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120100V0E27F 120100V0E27F EA B  $       24.65 5.0%  $       23.42 N/A N/A
120300V0E27S 120300V0E27S EA B  $       31.51 5.0%  $       29.93 N/A N/A
121000TP227S 121000TP227S EA B  $       49.95 5.0%  $       47.45 N/A N/A
121100TP227S 121100TP227S EA B  $       52.50 5.0%  $       49.88 N/A N/A
122000TP227S 122000TP227S EA B  $       66.32 5.0%  $       63.00 N/A N/A
200575-VOE-21F 200575-VOE-21F EA  B  $       19.76 5.00%  $       18.77 N/A N/A
210921V0E27S 210921V0E27S EA B  $       25.50 5.0%  $       24.23 N/A N/A
219000-V0E-27F 219000-V0E-27F EA B  $       29.63 5.0%  $       28.15 N/A N/A
219075-V0E-27F 219075-V0E-27F EA B  $       29.63 5.0%  $       28.15 N/A N/A
219200-VOE-27F 219200-VOE-27F EA B  $       17.18 5.0%  $       16.32 N/A N/A
219275-VOE-27F 219275-VOE-27F EA B  $       17.18 5.0%  $       16.32 N/A N/A
219300-V0E-27S 219300-V0E-27S EA B  $       47.00 5.0%  $       44.65 N/A N/A
219375-V0E-27S 219375-V0E-27S EA B  $       47.00 5.0%  $       44.65 N/A N/A
219400-VOE-27S 219400-VOE-27S EA B  $       20.00 5.0%  $       19.00 N/A N/A
219475-VOE-27S 219475-VOE-27S EA B  $       20.00 5.0%  $       19.00 N/A N/A
220000-TP2-27E 220000-TP2-27E EA B  $       59.50 5.0%  $       56.53 N/A N/A
220021-TP2-27E 220021-TP2-27E EA B  $       59.50 5.0%  $       56.53 N/A N/A
220100-VBA-27F 220100-VBA-27F EA B  $       25.65 5.0%  $       24.37 N/A N/A
220121-VBA-27F 220121-VBA-27F EA B  $       25.25 5.0%  $       23.99 N/A N/A
220300-VBA-27S 220300-VBA-27S EA B  $       39.15 5.0%  $       37.19 N/A N/A
220321-VBA-27S 220321-VBA-27S EA B  $       39.15 5.0%  $       37.19 N/A N/A
220500-VBA-27S 220500-VBA-27S EA B  $       54.65 5.0%  $       51.92 N/A N/A
220521-VBA-27S 220521-VBA-27S EA B  $       54.65 5.0%  $       51.92 N/A N/A
221000-TP2-27E 221000-TP2-27E EA B  $       57.75 5.0%  $       54.86 N/A N/A
221021-TP2-27E 221021-TP2-27E EA B  $       57.75 5.0%  $       54.86 N/A N/A
222000-TP2-27E 222000-TP2-27E EA B  $       79.25 5.0%  $       75.29 N/A N/A
222021-TP2-27E 222021-TP2-27E EA B  $       79.25 5.0%  $       75.29 N/A N/A
240085-VOE-21F 240085-VOE-21F EA  B  $       21.55 5.00%  $       20.47 N/A N/A
250000-V0E-20MD 250000-V0E-20MD EA B  $       25.25 5.0%  $       23.99 N/A N/A
250000-VBA-20M 250000-VBA-20M EA B  $       32.93 5.0%  $       31.28 N/A N/A
250000-VBA-20MD 250000-VBA-20MD EA B  $       25.25 5.0%  $       23.99 N/A N/A
250000-VBA-27M 250000-VBA-27M EA  B  $       35.81 5.00%  $       34.02 N/A N/A
250000-VBA-57MD 250000-VBA-57MD EA B  $       25.25 5.0%  $       23.99 N/A N/A
250000-VBA-NDL 250000-VBA-NDL EA  B  $       46.56 5.00%  $       44.23 N/A N/A
250009-VBA-20M 250009-VBA-20M EA B  $       32.93 5.0%  $       31.28 N/A N/A
250013-VBA-20M 250013-VBA-20M EA B  $       32.93 5.0%  $       31.28 N/A N/A
250013-VBA-44M 250013-VBA-44M EA  B  $       35.18 5.00%  $       33.42 N/A N/A
250015-VBA-20M 250015-VBA-20M EA B  $       32.93 5.0%  $       31.28 N/A N/A
250044-V0E-20MD 250044-V0E-20MD EA B  $       25.25 5.0%  $       23.99 N/A N/A
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250044-VBA-20F 250044-VBA-20F EA  B  $       40.59 5.00%  $       38.56 N/A N/A
250044-VBA-20M 250044-VBA-20M EA  B  $       32.18 5.00%  $       30.57 N/A N/A
250044-VBA-20MD 250044-VBA-20MD EA B  $       25.25 5.0%  $       23.99 N/A N/A
250044-VBA-27F 250044-VBA-27F EA  B  $       45.08 5.00%  $       42.83 N/A N/A
250044-VBA-27M 250044-VBA-27M EA  B  $       35.81 5.00%  $       34.02 N/A N/A
250044-VBA-44M 250044-VBA-44M EA  B  $       34.43 5.00%  $       32.71 N/A N/A
250044-VBA-57MD 250044-VBA-57MD EA B  $       25.25 5.0%  $       23.99 N/A N/A
250044-VBA-NDL 250044-VBA-NDL EA  B  $       46.56 5.00%  $       44.23 N/A N/A
250045-VBA-20M 250045-VBA-20M EA B  $       32.93 5.0%  $       31.28 N/A N/A
250047-VBA-20M 250047-VBA-20M EA  B  $       33.93 5.00%  $       32.23 N/A N/A
250047-VBA-20MD 250047-VBA-20MD EA B  $       28.00 5.0%  $       26.60 N/A N/A
250047-VBA-NDL 250047-VBA-NDL EA  B  $       47.06 5.00%  $       44.71 N/A N/A
255400-V0E-20MD 255400-V0E-20MD EA B  $       24.70 5.0%  $       23.47 N/A N/A
255400-VBA-20M 255400-VBA-20M EA B  $       32.67 5.0%  $       31.04 N/A N/A
255400-VBA-20MD 255400-VBA-20MD EA B  $       24.70 5.0%  $       23.47 N/A N/A
255400-VBA-27MD 255400-VBA-27MD EA B  $       24.70 5.0%  $       23.47 N/A N/A
255400-VBA-44M 255400-VBA-44M EA  B  $       34.67 5.00%  $       32.94 N/A N/A
255400-VBA-NDL 255400-VBA-NDL EA  B  $       46.41 5.00%  $       44.09 N/A N/A
255409-VBA-20M 255409-VBA-20M EA B  $       32.67 5.0%  $       31.04 N/A N/A
255413-VBA-20M 255413-VBA-20M EA B  $       32.67 5.0%  $       31.04 N/A N/A
255415-VBA-20M 255415-VBA-20M EA B  $       32.67 5.0%  $       31.04 N/A N/A
255444-V0E-20MD 255444-V0E-20MD EA B  $       24.70 5.0%  $       23.47 N/A N/A
255444-VBA-20F 255444-VBA-20F EA  B  $       40.33 5.00%  $       38.31 N/A N/A
255444-VBA-20M 255444-VBA-20M EA  B  $       31.92 5.00%  $       30.32 N/A N/A
255444-VBA-20MD 255444-VBA-20MD EA B  $       24.70 5.0%  $       23.47 N/A N/A
255444-VBA-27F 255444-VBA-27F EA  B  $       44.81 5.00%  $       42.57 N/A N/A
255444-VBA-27M 255444-VBA-27M EA  B  $       35.55 5.00%  $       33.77 N/A N/A
255444-VBA-27MD 255444-VBA-27MD EA B  $       24.70 5.0%  $       23.47 N/A N/A
255444-VBA-44M 255444-VBA-44M EA  B  $       34.67 5.00%  $       32.94 N/A N/A
255444-VBA-NDL 255444-VBA-NDL EA  B  $       46.41 5.00%  $       44.09 N/A N/A
255445-VBA-20M 255445-VBA-20M EA B  $       32.67 5.0%  $       31.04 N/A N/A
255447-VBA-20M 255447-VBA-20M EA  B  $       33.67 5.00%  $       31.99 N/A N/A
255447-VBA-20MD 255447-VBA-20MD EA B  $       27.45 5.0%  $       26.08 N/A N/A
255447-VBA-NDL 255447-VBA-NDL EA  B  $       46.91 5.00%  $       44.56 N/A N/A
270000-TP2-27S 270000-TP2-27S EA B  $       59.00 5.0%  $       56.05 N/A N/A
272000-TP2-27S 272000-TP2-27S EA B  $       79.00 5.0%  $       75.05 N/A N/A
273000-TP2-27E 273000-TP2-27E EA B  $       72.25 5.0%  $       68.64 N/A N/A
274000-TP2-27S 274000-TP2-27S EA B  $     124.95 5.0%  $     118.70 N/A N/A
2742CA-000-PAK 2742CA-000-PAK EA B  $     109.99 5.0%  $     104.49 N/A N/A
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2743FM-000-PAK 2743FM-000-PAK EA B  $       99.99 5.0%  $       94.99 N/A N/A
275000-TP2-27S 275000-TP2-27S EA B  $     165.95 5.0%  $     157.65 N/A N/A
369000-V0E-21F 369000-V0E-21F EA B  $       25.25 5.0%  $       23.99 N/A N/A
369044-V0E-21F 369044-V0E-21F EA B  $       25.25 5.0%  $       23.99 N/A N/A
369100-V0E-27F 369100-V0E-27F EA B  $       27.62 5.0%  $       26.24 N/A N/A
369144-V0E-27F 369144-V0E-27F EA B  $       27.62 5.0%  $       26.24 N/A N/A
615000-VOE-21M 615000-VOE-21M EA B  $       10.25 5.0%  $         9.74 N/A N/A
615021-VOE-21M 615021-VOE-21M EA B  $       10.25 5.0%  $         9.74 N/A N/A
635000-TP2-27F 635000-TP2-27F EA B  $       12.00 5.0%  $       11.40 N/A N/A
635015-TP2-27F 635015-TP2-27F EA B  $       12.00 5.0%  $       11.40 N/A N/A
715021-TP2-27F 715021-TP2-27F EA B  $       40.50 5.0%  $       38.48 N/A N/A
801200-TP2-27F 801200-TP2-27F EA B  $       45.00 5.0%  $       42.75 N/A N/A
801501-TP227F 801501-TP227F EA B  $       47.75 5.0%  $       45.36 N/A N/A
815000-V0E-21F 815000-V0E-21F EA B  $       24.41 5.0%  $       23.19 N/A N/A
815044-V0E-21F 815044-V0E-21F EA B  $       24.41 5.0%  $       23.19 N/A N/A
815047-V0E-21F 815047-V0E-21F EA B  $       24.41 5.0%  $       23.19 N/A N/A
859985-V0E-20E 859985-V0E-20E EA B  $       11.95 5.0%  $       11.35 N/A N/A
878041-TP2-27S 878041-TP2-27S EA B  $       52.00 5.0%  $       49.40 N/A N/A
878241-TP2-27S 878241-TP2-27S EA B  $       50.65 5.0%  $       48.12 N/A N/A
912000-TP2-27M 912000-TP2-27M EA B  $       23.99 5.0%  $       22.79 N/A N/A
912500-TP2-27S 912500-TP2-27S EA B  $       31.99 5.0%  $       30.39 N/A N/A
915044-BED-MNT 915044-BED-MNT EA  B  $         3.50 5.00%  $         3.33 N/A N/A
915044-V0E-21J 915044-V0E-21J EA  B  $       11.15 5.00%  $       10.59 N/A N/A
922500-TP2-27S 922500-TP2-27S EA B  $       47.99 5.0%  $       45.59 N/A N/A
C10 C10 EA B  $       36.00 5.0%  $       34.20 N/A N/A
C56P C56P EA B  $       38.50 5.0%  $       36.58 N/A N/A
C58P C58P EA B  $       48.00 5.0%  $       45.60 N/A N/A
C60 C60 EA B  $       52.00 5.0%  $       49.40 N/A N/A
C62 C62 EA B  $       60.00 5.0%  $       57.00 N/A N/A
CP4400-041-PAK CP4400-041-PAK EA B  $     149.95 5.0%  $     142.45 N/A N/A
ID9721-TP2-PAK ID9721-TP2-PAK EA  B  $       15.00 5.00%  $       14.25 N/A N/A
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416231 Earcushion Foam EA G  $          5.00 36.0%  $          3.20 N/A N/A
1003945 4P plug: m-,r,r,m+, US 8800-01Unamplified Cord, 2m, coiled EA G  $        30.00 36.00%  $        19.20 N/A N/A
1005143 US p/nCord QD to 2.5 mm Stereo EA G  $        16.00 36.00%  $        10.24 N/A N/A
8800-01-01 2m - 4P plug: m-,r,r,m+QD cord, coiled, mod plug EA G  $        15.00 36.00%  $          9.60 N/A N/A
8800-01-19 Coiled, Nortel NewOrion phonesQD cord w. resistor, 47K Ohm EA G  $        15.00 36.00%  $          9.60 N/A N/A
8800-01-20 Straight 0.8m, QD to Mod 4/4QD Mute Cable EA G  $        30.00 36.0%  $        19.20 N/A N/A
27313101 US p/nSelect Switch EA G  $        35.00 36.00%  $        22.40 N/A N/A
27352101 Supervisor Cord EA G  $        30.00 36.00%  $        19.20 N/A N/A
27361101 US p/n8800-02 Cord EA G  $        30.00 36.0%  $        19.20 N/A N/A
01-0203 8000 GN-QD Coild Cord8000 GN-QD Coild Cord EA G  $        15.00 36.00%  $          9.60 N/A N/A
01-0241 GN2100-2110GN2100 Mono, ST EA G  $        89.00 36.00%  $        56.96 N/A N/A
01-0243 GN2100-2120GN2100 Mono, NC EA G  $      132.00 36.00%  $        84.48 N/A N/A
01-0245 GN2100-2115GN 2115 ST, US version EA G  $      113.00 36.00%  $        72.32 N/A N/A
01-0247 GN2100-2125GN2125 EA G  $      152.00 36.00%  $        97.28 N/A N/A
01-0330 GN2100-2117GN 2117 ST SUREFIT EA G  $        93.00 36.00%  $        59.52 N/A N/A
01-0369 Remote Handset Lifter USJabra GN1000 RHL EA G  $        75.00 36.00%  $        48.00 N/A N/A
01-0395 PLX conversion plugP-10 adapter GN QD to PLX QD EA G  $          8.00 36.0%  $          5.12 N/A N/A
01-0418 PLX conversion plugP-10 Adapter QD to PLX QD 25pc EA G  $      175.00 36.00%  $      112.00 N/A N/A
01-0437 Plug Prong Amp with MuteGN AT3M EA G  $      111.00 36.00%  $        71.04 N/A N/A
0220-649 PJ327 to modular plug 4/4PJ 327 Conversion plug EA G  $        50.00 36.00%  $        32.00 N/A N/A

0400-139
Small Earplate w. Foam cover
Fits to GN 2100 earhook. 35 mmSmall Earplate w. Foam cover Fits to GN 2100 earhook. 35 
mm

EA G  $          3.00 36.00%  $          1.92 N/A N/A

0436-869
Microphone Foam Cover
for GN 2100, GN 2200 & GN 9000Microphone Foam Cover for GN 2100, GN 2200 & GN 
9000

EA G  $          3.00 36.00%  $          1.92 N/A N/A

0436-879 GN 2100/GN 9120EARPLATE SOFT 42mm, DARK GREY EA G  $          1.50 36.00%  $          0.96 N/A N/A

0436-889 King Size Earplate
For GN 2100/GN 9120King Size Earplate For GN 2100/GN 9120 EA G  $          5.00 36.0%  $          3.20 N/A N/A

0440-149 GN 2100 King Size Ear Kit
w. Earplate + CushionGN 2100 King Size Ear Kit w. Earplate + Cushion EA G  $          5.00 36.00%  $          3.20 N/A N/A

0440-339 Earhook complete GN 9120
Earhook complete GN 9120 EA G  $        10.00 36.00%  $          6.40 N/A N/A

0440-729 for use with Siemens OptipointZ-shaft accessory for GN 1000 EA G  $        16.00 36.0%  $        10.24 N/A N/A
0462-509 GN 2100 Headband EA G  $        16.00 36.00%  $        10.24 N/A N/A

0462-789 GN 2100 FlexLoop
GN 2100 FlexLoop EA G  $        10.00 36.00%  $          6.40 N/A N/A

0462-799 GN 2100 SureFit
GN 2100 SureFit EA G  $        10.00 36.00%  $          6.40 N/A N/A

0463-109 Headband complete GN 9120
Headband complete GN 9120 EA G  $        16.00 36.0%  $        10.24 N/A N/A
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0473-279 GN 2100/GN 9120. 45 mm.Standard Leatherette Cushion EA G  $          5.00 36.00%  $          3.20 N/A N/A

0476-219 Clothing clip
Clothing clip EA G  $          5.00 36.00%  $          3.20 N/A N/A

0482-209 GN 2100 MicroBoom Tip
GN 2100 MicroBoom Tip EA G  $          1.00 36.00%  $          0.64 N/A N/A

0492-139 Headset hook
Headset hook EA G  $          5.00 36.00%  $          3.20 N/A N/A

14101-02 GN2000/ BIZ620 /BIZ1900/GN1900King Size Leather, 10pcs EA G  $        25.00 36.00%  $        16.00 N/A N/A
14101-03 GN 2000Black Foam Cover, 10pcs EA G  $        15.00 36.00%  $          9.60 N/A N/A
14101-04 GN 2000Black Foam Ear Cushions, 10pcs EA G  $        20.00 36.00%  $        12.80 N/A N/A
14101-06 Black, 6 pcs6-pack SoundTubes GN 2000 EA G  $        30.00 36.0%  $        19.20 N/A N/A
14101-08 GN 9300GN 9300 Ear Cushion, 10 pcs EA G  $        16.00 36.00%  $        10.24 N/A N/A
14101-15 BIZ 2400Jabra A Ear Cushions, 4pcs EA G  $        15.50 36.00%  $          9.92 N/A N/A
14101-17 BIZ 2400Jabra A Ear Gel, 5pcs EA G  $        10.00 36.00%  $          6.40 N/A N/A
14101-19 PRO 900 and PRO 9400 SeriesJabra A Earpads EA G  $        19.00 36.00%  $        12.16 N/A N/A
14101-21 GN1900Ear foams, 10 pcs EA G  $        25.00 36.0%  $        16.00 N/A N/A
14101-22 GN1900Mic covers, 10pcs EA G  $        25.00 36.00%  $        16.00 N/A N/A
14101-26 BIZ 360 / UC VOICE 150Ear Cushions, 10 pcs EA G  $        18.00 36.0%  $        11.52 N/A N/A
14101-27 for Jabra UC VOICE 250Ear gels, 10 pcs EA G  $        10.00 36.0%  $          6.40 N/A N/A
14101-28 Leather Ear Cushion, 10PCSEar Cushion,Jabra UC VOICE 550 EA G  $        18.00 36.0%  $        11.52 N/A N/A
14101-29 Accessory, 10PCSEar Cushions,UC VOICE 750,BLK EA G  $        50.00 36.0%  $        32.00 N/A N/A
14101-30 Accessory, 10PCSMic. Foam, UC VOICE 750, BLK EA G  $        10.00 36.0%  $          6.40 N/A N/A
14101-31 Accessory, 10PCSNeoprene Pouch EA G  $        80.00 36.0%  $        51.20 N/A N/A
14101-32 Accessory, 10PCSEar Cushions,UC VOICE 750,GRY EA G  $        50.00 36.0%  $        32.00 N/A N/A
14101-33 Accessory, 10PCSMic. Foam, UC VOICE 750, GRY EA G  $        10.00 36.0%  $          6.40 N/A N/A
14101-34 Secure Mount for Speak 410/510 EA G  $        20.00 36.0%  $        12.80 N/A N/A
14101-35 Motion Series Pouch, 5 pcs.Jabra Motion Headset Pouch EA G  $        50.00 36.0%  $        32.00 N/A N/A
14101-36 Ear gel kit - S/M/L, 10 pcsJabra Motion 3x Ear gels EA G  $        50.00 36.0%  $        32.00 N/A N/A
14101-37 10 pcs.Leather Ear Cushion - BIZ 2300 EA G  $        20.00 36.0%  $        12.80 N/A N/A
14101-38 10 pcs.Foam Ear Cushion - BIZ 2300 EA G  $        15.00 36.0%  $          9.60 N/A N/A
14101-39 10 pcs. - BIZ 2300 +BIZ 2400Clothing Clip EA G  $        16.00 36.0%  $        10.24 N/A N/A
14101-40 10 pcs. - UCV 550 + BIZ 2300Generic Pouch EA G  $        15.00 36.0%  $          9.60 N/A N/A
14101-41 2 EarcushionsLeather Ear Cushion Evolve 80 EA G  $        20.00 36.0%  $        12.80 N/A N/A
14101-43 6 pcsFlight adapter CC&O EA G  $        30.00 36.0%  $        19.20 N/A N/A
14101-44 5 pcsPouch Evolve 80 EA G  $      100.00 36.0%  $        64.00 N/A N/A
14101-45 10pcsFoam Ear Cushion, EVOLVE 20-65 EA G  $        21.00 36.0%  $        13.44 N/A N/A
14101-46 10pcsLeather Cushion, Evolve 20-65 EA G  $        50.00 36.0%  $        32.00 N/A N/A
14101-47 10pcsNeoprene Pouch, Evolve 20-65 EA G  $        89.00 36.0%  $        56.96 N/A N/A
14102-10 Windfilter, GlobalJabra A Windfilter, 10 pcs. EA G  $        10.00 36.00%  $          6.40 N/A N/A
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14121-00 GN9300e Headband EA G  $        16.00 36.00%  $        10.24 N/A N/A
14121-01 Mono, BTNGN9300e Neckband EA G  $        10.00 36.00%  $          6.40 N/A N/A
14121-02 GN9300e Earhook EA G  $        10.00 36.00%  $          6.40 N/A N/A
14121-10 GN2100 Neckband (left ear) EA G  $        10.00 36.00%  $          6.40 N/A N/A
14121-11 GN2100 Neckband (right ear) EA G  $        10.00 36.00%  $          6.40 N/A N/A
14121-15 BIZ 2400 with couplingJabra A Neckband EA G  $        20.00 36.00%  $        12.80 N/A N/A
14121-18 BIZ 2400 w. coupling size M+SJabra A Earhook EA G  $        20.00 36.00%  $        12.80 N/A N/A
14121-19 BIZ 2400 Mono UNCJabra A Headband EA G  $        20.00 36.00%  $        12.80 N/A N/A
14121-20 BIZ 2400 Mono NCJabra A Headband EA G  $        20.00 36.00%  $        12.80 N/A N/A
14121-21 GO 6400 EarhookJabra A Earhook & Earbud EA G  $        19.00 36.00%  $        12.16 N/A N/A
14121-22 GO 6400 series HeadbandJabra A Headband EA G  $        25.00 36.00%  $        16.00 N/A N/A
14121-23 GO 6400 series NeckbandJabra A Neckband EA G  $        25.00 36.00%  $        16.00 N/A N/A
14121-24 PRO 900 and PRO 9400 SeriesJabra A Neckband EA G  $        19.00 36.00%  $        12.16 N/A N/A
14121-25 PRO 9400 series HeadbandJabra A Headband EA G  $        19.00 36.00%  $        12.16 N/A N/A
14121-26 PRO 900 and PRO 9400 SeriesJabra A Earhook EA G  $        19.00 36.00%  $        12.16 N/A N/A
14121-27 PRO 900 Series HeadbandJabra A Headband EA G  $        19.00 36.0%  $        12.16 N/A N/A
14121-28 2 Earhooks + 2 EarcushionsJabra SUPREME UC Accessories EA G  $          5.00 36.0%  $          3.20 N/A N/A
14121-30 HeadbandJabra SUPREME UC HDBD Acc. EA G  $        20.00 36.0%  $        12.80 N/A N/A
14151-01 3,7V 345 mA, Philips#0, TorxT5Battery for 9120 w.screwdriver EA G  $        25.00 36.00%  $        16.00 N/A N/A
14151-02 GN9300e spare battery pack EA G  $        30.00 36.00%  $        19.20 N/A N/A
14151-04 GN9300e spare battery kit EA G  $        40.00 36.00%  $        25.60 N/A N/A
14182-00 For Refresh variant onlyGN9120 US PSU EA G  $        25.00 36.00%  $        16.00 N/A N/A
14183-00 PRO900/9400,GO6400,GN9300 NAJabra A Power Supply EA G  $        25.00 36.00%  $        16.00 N/A N/A
14192-00 PRO 9400 series HS Battery KitJabra A Battery EA G  $        22.00 36.00%  $        14.08 N/A N/A
14201-09 Alcatel MSH Adapter GN9XX0 EA G  $        40.00 36.00%  $        25.60 N/A N/A
14201-10 GN 9120, GN 9300DHSG EHS Cable EA G  $        40.00 36.00%  $        25.60 N/A N/A
14201-12 Phone Cable EA G  $        12.00 36.00%  $          7.68 N/A N/A
14201-13 PRO 900 SeriesMini USB Cable EA G  $        26.00 36.00%  $        16.64 N/A N/A
14201-16 DHSGHHC Adapter EA G  $        40.00 36.00%  $        25.60 N/A N/A
14201-17 Polycom EHS adapter EA G  $        40.00 36.00%  $        25.60 N/A N/A
14201-19 EHS Adapter for AvayaJabra LINK 14201-19 EA G  $        40.00 36.00%  $        25.60 N/A N/A
14201-20 Avaya,Alcatel,ShoreTel,ToshibaJabra LINK14201-20 EHS Adaptor EA G  $        50.00 36.00%  $        32.00 N/A N/A
14201-22 EHS Adapter for CiscoJabra LINK 14201-22 EA G  $        40.00 36.00%  $        25.60 N/A N/A
14201-26 Micro USB cable 150cmJabra LINK 14201-26 EA G  $        21.00 36.00%  $        13.44 N/A N/A
14201-29 Service Cable for Jabra PRO920Jabra LINK 14201-29 EA G  $        49.00 36.00%  $        31.36 N/A N/A
14201-30 USB to AUX/RJ9 EHS AdapterJabra LINK 14201-30 EA G  $        49.00 36.00%  $        31.36 N/A N/A
14201-31 EHS adapter for NECJabra LINK 14201-31 EA G  $        49.00 36.00%  $        31.36 N/A N/A
14201-32 Nortel EHS adapter (AUX-USB))Jabra LINK 14201-32 EA G  $        49.00 36.00%  $        31.36 N/A N/A
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14201-33 Avaya EHS adapterJabra LINK 14201-33 EA G  $        49.00 36.0%  $        31.36 N/A N/A
14201-35 Avaya EHS adapterJabra LINK 14201-35 EA G  $        49.00 36.0%  $        31.36 N/A N/A
14201-36 Alcatel MSH Adapter for GO/PRO EA G  $        40.00 36.0%  $        25.60 N/A N/A
14201-40 Panasonic Adapter EA G  $        50.00 36.0%  $        32.00 N/A N/A
14201-41 Cisco 8941&8945 EHS enablerJabra LINK 14201-41 EA G  $        49.00 36.0%  $        31.36 N/A N/A
14203-04 Jabra GO 6400 desktop chargerJabra A Charger EA G  $        39.00 36.00%  $        24.96 N/A N/A
14203-05 Motion HS Charger USJabra A Charger EA G  $        25.00 36.00%  $        16.00 N/A N/A
14207-05 PRO 9400 HS Charger NAJabra A Charger EA G  $        29.00 36.00%  $        18.56 N/A N/A
14207-09 GO 6400 series car chargerJabra A Car Charger EA G  $        15.00 36.00%  $          9.60 N/A N/A
14207-10 On-line indicatorJabra Busylight EA G  $        39.00 36.00%  $        24.96 N/A N/A
14207-15 PRO 9400 HS Charger NAJabra A 5 Charger EA G  $        79.00 36.00%  $        50.56 N/A N/A
14207-16 BlackJabra Headset Hanger for PC EA G  $          6.00 36.0%  $          3.84 N/A N/A
14207-17 USB cable 300mm includedMotion UC Travel & Charge kit EA G  $        50.00 36.0%  $        32.00 N/A N/A
14208-03 Controller w/o headsetJabra EVOLVE 40 LINK MS EA G  $        50.00 36.0%  $        32.00 N/A N/A
14208-04 Controller w/o headsetJabra EVOLVE 40 LINK UC EA G  $        50.00 36.0%  $        32.00 N/A N/A
14208-05 Controller w/o headsetJabra EVOLVE 80 LINK MS EA G  $        50.00 36.0%  $        32.00 N/A N/A
14208-06 Controller w/o headsetJabra EVOLVE 80 LINK UC EA G  $        50.00 36.0%  $        32.00 N/A N/A
14209-06 Charge Cable for PRO925 & PRO935 EA G  $        25.00 36.0%  $        16.00 N/A N/A
14301-42 Pack of 20Nylon pouch for headsets 20pcs EA G  $        15.00 36.00%  $          9.60 N/A N/A
14401-01 PRO 9470 1.8/1.9 GHzJabra A Headset EA G  $      150.00 36.00%  $        96.00 N/A N/A
14401-03 PRO 9460/9465 Duo 1.8/1.9 GHzJabra A Headset EA G  $      150.00 36.00%  $        96.00 N/A N/A
14401-05 PRO 9460 1.8/1.9 GHzJabra A Headset EA G  $      150.00 36.00%  $        96.00 N/A N/A
14401-07 PRO 9450 1.8/1.9 GHzJabra A Headset EA G  $      150.00 36.00%  $        96.00 N/A N/A
14401-09 3.5mm Jack,HS w/o controllerJabra EVOLVE 40 Mono HS EA G  $        75.00 36.0%  $        48.00 N/A N/A
14401-10 3.5mm Jack,HS w/o controllerJabra EVOLVE 40 Stereo HS EA G  $        75.00 36.0%  $        48.00 N/A N/A
14401-11 3.5mm JackJabra EVOLVE 80 Stereo HS EA G  $      300.00 36.0%  $      192.00 N/A N/A
14401-13 Pro 925&935BT925/935 Headset excl. NFC EA G  $      129.00 36.0%  $        82.56 N/A N/A

1600-719 Danaswitch (New)
With headset standDanaswitch (New) With headset stand EA G  $        40.00 36.0%  $        25.60 N/A N/A

180-09 Switch Desk phone and PCJabra Link 180 EA G  $        65.00 36.00%  $        41.60 N/A N/A
1983-829-107 BIZ 1900-1920Jabra BIZ 1900 Mono USB EA G  $        69.00 36.00%  $        44.16 N/A N/A
1989-820-105 BIZ1900-1925Jabra BIZ 1900 Duo QD EA G  $        54.95 36.00%  $        35.17 N/A N/A
1989-829-107 BIZ 1900-1925Jabra BIZ 1900 Duo USB EA G  $        89.00 36.00%  $        56.96 N/A N/A
20001-431 GN2000-USBMSGN2000 MS USB Mono EA G  $      140.00 36.00%  $        89.60 N/A N/A
20001-435 GN2000-USBUCJabra GN2000 USB EA G  $      140.00 36.00%  $        89.60 N/A N/A
20001-436 GN2000-USBCSJabra GN2000 USB, Cisco CIPC EA G  $      146.00 36.00%  $        93.44 N/A N/A
20001-491 GN2000-USBMSGN2000 MS USB Duo EA G  $      160.00 36.00%  $      102.40 N/A N/A
20001-495 GN2000-USBUCJabra GN2000 USB EA G  $      171.00 36.00%  $      109.44 N/A N/A
20001-496 GN2000-USBCSJabra GN2000 USB, Cisco CIPC EA G  $      171.00 36.00%  $      109.44 N/A N/A
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2003-320-105 GN2000-2010GN 2000 Mono, ST, NB EA G  $        92.00 36.00%  $        58.88 N/A N/A
2003-820-105 GN2000-2020GN 2000 Mono, NC, NB EA G  $      115.00 36.00%  $        73.60 N/A N/A
2009-320-105 GN2000-2015GN 2000 Duo, ST, NB EA G  $      115.00 36.00%  $        73.60 N/A N/A
2009-820-105 GN2000-2025GN 2000 Duo, NC, NB EA G  $      146.00 36.00%  $        93.44 N/A N/A
2013-82-05 2013-82-05GN 2000 Mono, NC, IP EA G  $      115.00 36.00%  $        73.60 N/A N/A
2019-82-05 GN2000-2025IPGN 2000 Bin, NC, IP EA G  $      146.00 36.00%  $        93.44 N/A N/A
2089-820-105 Flex boom, 82 E-STDGN 2000 MS Duo NC IP EA G  $      146.00 36.00%  $        93.44 N/A N/A
2104-820-105 GN2100-2124GN 2100 NC 4-in-1 EA G  $      139.00 36.00%  $        88.96 N/A N/A
2106-32-105 GN2100-2119GN 2100 ST 3-in-1 EA G  $      113.00 36.00%  $        72.32 N/A N/A
2127-80-54 GN2100-2125NCTCGN 2100 Flex w. Telecoil EA G  $      225.00 36.00%  $      144.00 N/A N/A
220-19 Jabra LINK 220a EA G  $        55.00 36.0%  $        35.20 N/A N/A
230-09 USB to QDJabra LINK 230 EA G  $        59.00 36.0%  $        37.76 N/A N/A
2303-820-105 BIZ2300-2320Jabra BIZ 2300 Mono, NC EA G  $      108.00 36.0%  $        69.12 N/A N/A
2309-820-105 BIZ2300-2325Jabra BIZ 2300 Duo, NC EA G  $      135.00 36.0%  $        86.40 N/A N/A
2309-820-119 Mic. 82 NCJabra BIZ 2300 A, Duo, NC EA G  $      150.00 36.0%  $        96.00 N/A N/A
2393-823-109 BIZ2300-USB MSJabra BIZ 2300 Mono, USB, MS EA G  $      140.00 36.0%  $        89.60 N/A N/A
2393-829-109 BIZ2300-USB UCJabra BIZ 2300 Mono, USB, UC EA G  $      140.00 36.0%  $        89.60 N/A N/A
2399-823-109 BIZ2300-USB MSJabra BIZ 2300 Duo, USB, MS EA G  $      160.00 36.0%  $      102.40 N/A N/A
2399-829-109 BIZ2300-USB UCJabra BIZ 2300 Duo, USB, UC EA G  $      160.00 36.0%  $      102.40 N/A N/A
2399-829-119 BIZ2300 A-USB UCJabra BIZ 2300 A, Duo, USB, UC EA G  $      175.00 36.0%  $      112.00 N/A N/A
2403-320-105 BIZ2400-2410Jabra BIZ 2400 Mono Headband EA G  $      169.00 36.00%  $      108.16 N/A N/A
2403-700-105 BIZ2400-2470Jabra BIZ 2400 Mono Headband EA G  $      229.00 36.00%  $      146.56 N/A N/A
2403-790-105 BIZ2400-2470HJabra BIZ 2400 Mono Headband EA G  $      229.00 36.0%  $      146.56 N/A N/A
2403-820-105 BIZ2400-2420Jabra BIZ 2400 Mono Headband EA G  $      179.00 36.00%  $      114.56 N/A N/A
2406-820-105 BIZ2400-2520Jabra BIZ 2400 Mono, 3-in-1 EA G  $      209.00 36.00%  $      133.76 N/A N/A
2409-320-105 BIZ2400-2415Jabra BIZ 2400 Duo EA G  $      199.00 36.00%  $      127.36 N/A N/A
2409-700-105 BIZ2400-2475Jabra BIZ 2400 Duo EA G  $      239.00 36.00%  $      152.96 N/A N/A
2409-790-105 BIZ2400-2475HJabra BIZ 2400 Duo EA G  $      239.00 36.0%  $      152.96 N/A N/A
2409-820-105 BIZ2400-2425Jabra BIZ 2400 Duo EA G  $      219.00 36.00%  $      140.16 N/A N/A
2409-820-119 Incl. Leatherette & NeopreneJabra BIZ 2400 A, Duo, NC EA G  $      229.00 36.0%  $      146.56 N/A N/A
2486-820-105 BIZ2400-2420Jabra BIZ 2400 Mono IP 3-in-1 EA G  $      209.00 36.00%  $      133.76 N/A N/A
2486-825-109 Mic. 82 NC, WidebandJabra BIZ 2400 3in1 WB Balance EA G  $      209.00 36.0%  $      133.76 N/A N/A
2489-820-105 BIZ2400-2425IPJabra BIZ 2400 Duo IP EA G  $      219.00 36.00%  $      140.16 N/A N/A
2496-823-105 BIZ2400-USBMSJabra BIZ 2400 MS USB Mono EA G  $      209.00 36.00%  $      133.76 N/A N/A
2496-829-105 BIZ2400-USBUCJabra BIZ 2400 USB Mono EA G  $      209.00 36.00%  $      133.76 N/A N/A
2499-823-105 BIZ2400-USBMSJabra BIZ 2400 MS USB Duo EA G  $      219.00 36.00%  $      140.16 N/A N/A
2499-829-105 BIZ2400-USBUCJabra BIZ 2400 Duo USB EA G  $      219.00 36.00%  $      140.16 N/A N/A
260-09 USB to QD with controllerJabra LINK 260 EA G  $        99.00 36.0%  $        63.36 N/A N/A

10 of 9702



Other TelecomPer&Acc GN Netcom

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 2
Other Telecommunications System Peripherals & Accessories
July 2015

GN Netcom            
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost per 

Month per U/M 
(Hr, Unit, etc.)

265-09 Jabra Link 265 EA G  $      119.00 36.0%  $        76.16 N/A N/A
280-09 Jabra Link 280 EA G  $      139.00 36.00%  $        88.96 N/A N/A
4993-823-109 Mono MSJabra EVOLVE 20 MS Mono EA G  $        47.00 36.0%  $        30.08 N/A N/A
4993-829-209 Mono UCJabra EVOLVE 20 UC Mono EA G  $        47.00 36.0%  $        30.08 N/A N/A
4999-823-109 Stereo MSJabra EVOLVE 20 MS Stereo EA G  $        52.00 36.0%  $        33.28 N/A N/A
4999-829-209 Stereo UCJabra EVOLVE 20 UC Stereo EA G  $        52.00 36.0%  $        33.28 N/A N/A
5399-823-109 Stereo MSJabra EVOLVE 30 MS Stereo EA G  $        76.00 36.0%  $        48.64 N/A N/A
5399-829-209 Stereo UCJabra EVOLVE 30 UC Stereo EA G  $        76.00 36.0%  $        48.64 N/A N/A
6393-823-109 Mono MSJabra EVOLVE 40 MS Mono EA G  $        95.00 36.0%  $        60.80 N/A N/A
6393-829-209 Mono UCJabra EVOLVE 40 UC Mono EA G  $        95.00 36.0%  $        60.80 N/A N/A
6399-823-109 Stereo MSJabra EVOLVE 40 MS Stereo EA G  $      109.00 36.0%  $        69.76 N/A N/A
6399-829-209 Stereo UCJabra EVOLVE 40 UC Stereo EA G  $      109.00 36.0%  $        69.76 N/A N/A
64001-09 GO 6400 series HeadsetJabra A Headset EA G  $      135.00 36.00%  $        86.40 N/A N/A
66001-09 Motion headset + 3x ear gelsJabra A Headset - ENG pack EA G  $      169.00 36.0%  $      108.16 N/A N/A
6630-900-105 ENG pack, US chargerJabra MOTION UC EA G  $      199.95 36.0%  $      127.97 N/A N/A
6630-900-305 ENG pack, US charger,MicrosoftJabra MOTION UC MS EA G  $      199.95 36.0%  $      127.97 N/A N/A
6640-906-105 ENG pack, US chargerJabra MOTION UC+ EA G  $      219.95 36.0%  $      140.77 N/A N/A
6640-906-305 ENG pack, US charger,MicrosoftJabra MOTION UC+ MS EA G  $      219.95 36.0%  $      140.77 N/A N/A
6670-904-105 ENG PACK, US/JP chargerJabra MOTION OFFICE EA G  $      380.00 36.0%  $      243.20 N/A N/A
6670-904-305 ENG PACK, US/JP chargerJabra MOTION OFFICE MS EA G  $      380.00 36.0%  $      243.20 N/A N/A
7410-109 Jabra SPEAK 410 MS EA G  $      159.00 36.00%  $      101.76 N/A N/A
7410-209 Speakerphone for UCJabra SPEAK 410 EA G  $      159.00 36.00%  $      101.76 N/A N/A
750-09 Headset Telephone DialpadJabra DIAL 750 EA G  $        65.00 36.0%  $        41.60 N/A N/A
7510-109 Speakerphone for UC&BTJabra SPEAK 510 MS EA G  $      149.00 36.0%  $        95.36 N/A N/A
7510-209 Speakerphone for UC&BTJabra SPEAK 510 UC EA G  $      149.00 36.0%  $        95.36 N/A N/A
7510-309 Jabra Speak 510 MS / Link 360Jabra SPEAK 510+ MS EA G  $      179.95 36.0%  $      115.17 N/A N/A
7510-409 Jabra Speak 510 UC / Link 360Jabra SPEAK 510+ UC EA G  $      179.95 36.0%  $      115.17 N/A N/A
752-0880-0201 RECORDING JACK EA G  $        40.00 36.0%  $        25.60 N/A N/A
7521-09 Jabra DIAL 520 MS EA G  $        74.95 36.00%  $        47.97 N/A N/A
7550-09 USB HandsetJabra DIAL 550 EA G  $        80.00 36.0%  $        51.20 N/A N/A
82102-05 US/CanadaGN 8210 Digital EA G  $      147.00 36.00%  $        94.08 N/A N/A
8312-129 1,5m straight - QD to 2xQDCord - Supervisor EA G  $        30.00 36.0%  $        19.20 N/A N/A

85-00022 GN 8210 Power Supply
US/CanadaGN 8210 Power Supply US/Canada EA G  $        20.00 36.00%  $        12.80 N/A N/A

850-09 Amplifier for deskphone and PCJabra Link 850 EA G  $      120.00 36.0%  $        76.80 N/A N/A

8730-009 Cord - QD to QD extension cord
2m coiledCord - QD to QD extension cord 2m coiled EA G  $        21.00 36.0%  $        13.44 N/A N/A

8734-599 2m coiledPC cord - QD to 2x3.5mm EA G  $        30.00 36.00%  $        19.20 N/A N/A
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8734-749 GN QD to 3.5 mm stereo plug
GN QD to 3.5 mm stereo plug EA G  $        15.00 36.00%  $          9.60 N/A N/A

8735-019 Cord for Alcatel, 500mm + 3.5m
w 3.5 mm plug and pttCord for Alcatel, 500mm + 3.5m w 3.5 mm plug and ptt EA G  $        30.00 36.00%  $        19.20 N/A N/A

8800-00-01 0,5 m - 4P plug: m-,r,r,m+QD cord, straight, mod plug EA G  $        15.00 36.00%  $          9.60 N/A N/A
8800-00-101 Dealer Board CableConverter RJ9 4P4C-RJ6 6P4C EA G  $        15.00 36.0%  $          9.60 N/A N/A
8800-00-25 0,5m - 4P plug: m+,r,r,m-QD cord, straight, mod plug EA G  $        15.00 36.00%  $          9.60 N/A N/A
8800-00-46 tip:m+,ring:rMobile QD cord + 2.5mm jack EA G  $        30.00 36.00%  $        19.20 N/A N/A
8800-00-55 2,5mm goldpl.tip: m+, ring: rQD Cord w. PTT EA G  $        30.00 36.00%  $        19.20 N/A N/A
8800-00-75 2.5mm plug to mod plug, 1mCord for Panasonic  8763-289 EA G  $        15.00 36.00%  $          9.60 N/A N/A
8800-00-79 QD to 2.5mm PTT, Nokia,CiscoLink Mobile EA G  $        15.00 36.0%  $          9.60 N/A N/A
8800-00-85 QD to 2.5mm PTT,Nokia 6300,E90Link Mobile EA G  $        30.00 36.0%  $        19.20 N/A N/A
8800-00-86 QD to Samsung mobileLink Mobile EA G  $        30.00 36.0%  $        19.20 N/A N/A
8800-00-87 QD to 3.5 mm iPhone, BlackLink Mobile EA G  $        30.00 36.00%  $        19.20 N/A N/A
8800-00-94 QD cord with RJ 45Jabra LINK STRAIGHT MOD EA G  $        30.00 36.00%  $        19.20 N/A N/A
8800-00-99 3.5 mm straight Jack to QDJabra LINK STRAIGHT JACK EA G  $        24.00 36.00%  $        15.36 N/A N/A
8800-01-37 2,0 m - 4P plug: r,m-,m+,rQD Cord, Coiled, Mod. Plug EA G  $        15.00 36.00%  $          9.60 N/A N/A
8800-01-46 QD cord for PanasonicCord 2m coiled w 2.5mm plug EA G  $        30.00 36.0%  $        19.20 N/A N/A
8800-01-89 Coiled cord, QD to mod plugJabra LINK Siemens Openstage EA G  $        30.00 36.00%  $        19.20 N/A N/A
8800-01-94 QD cord with RJ 45Jabra COLIED MOD EA G  $        30.00 36.00%  $        19.20 N/A N/A
88001-03 For Avaya 1600/ 9600 phonesGN1216 Avaya cord EA G  $        39.00 36.00%  $        24.96 N/A N/A
88001-04 For Avaya 1600/ 9600 phonesGN1216 Avaya cord, coiled EA G  $        39.00 36.00%  $        24.96 N/A N/A
88001-96 0.8m straight QD to RJ9GN 1210 RJ9 EA G  $        39.00 36.00%  $        24.96 N/A N/A
88001-99 0.8m straight QD to Mod PlugGN 1200 EA G  $        30.00 36.00%  $        19.20 N/A N/A
88011-99 2m Coiled QD to Mod PlugGN 1200 CC EA G  $        30.00 36.00%  $        19.20 N/A N/A
8855-00-00 QD mute EA G  $        36.00 36.00%  $        23.04 N/A N/A
9125-28-15 1.92-1.93 GHz US DECT 6.0GN9125 Flex Boom NC Mic. EHS EA G  $      345.00 36.00%  $      220.80 N/A N/A
9125-30-15 1.92-1.93 GHz US DECT 6.0GN9125 Micro-boom Std Mic. EHS EA G  $      314.00 36.00%  $      200.96 N/A N/A
9125-808-215 1.92-1.93 GHz US DECT 6.0GN9125 with GN1000 US EHS EA G  $      420.00 36.00%  $      268.80 N/A N/A
9128-01 DECT/DECT 6.0GN9120/25 Flex NC Mic. Sep. HS EA G  $      167.00 36.00%  $      106.88 N/A N/A
91291-04 DECT/DECT 6.0GN9120/25 Duo HS Flex NC Mic. EA G  $      189.00 36.00%  $      120.96 N/A N/A
9129-808-215 1.92-1.93 GHz US DECT 6.0GN9125 Duo Flex NC Mic. EHS EA G  $      369.00 36.00%  $      236.16 N/A N/A
920-65-508-105 1.92-1.93 GHz US DECT 6.0Jabra PRO 920, NA EA G  $      271.00 36.0%  $      173.44 N/A N/A
925-15-508-185 Single ConnectivityJabra PRO 925, JP,TW,TH,PH,VN,NA EA G  $      271.00 36.0%  $      173.44 N/A N/A
925-15-508-205 Dual ConnectivityJabra PRO 925  BT, NA EA G  $      313.00 36.0%  $      200.32 N/A N/A
930-65-503-105 1.92-1.93 GHz US DECT 6.0Jabra PRO 930 MS, NA EA G  $      271.00 36.0%  $      173.44 N/A N/A
930-65-509-105 1.92-1.93 GHz US DECT 6.0Jabra PRO 930, NA EA G  $      271.00 36.0%  $      173.44 N/A N/A
935-15-503-185 Single ConnectivityJabra PRO 935 MS, JP,TW,TH,PH,VN,NA EA G  $      271.00 36.0%  $      173.44 N/A N/A
935-15-503-205 Dual ConnectivityJabra PRO 935  MS, BT, NA EA G  $      313.00 36.0%  $      200.32 N/A N/A
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935-15-509-185 Single ConnectivityJabra PRO 935, JP,TW,TH,PH,VN,NA EA G  $      271.00 36.0%  $      173.44 N/A N/A
935-15-509-205 Dual ConnectivityJabra PRO 935  BT, NA EA G  $      313.00 36.0%  $      200.32 N/A N/A
9450-65-507-105 1.92-1.93 GHz US DECT 6.0Jabra PRO 9450 NCSA EA G  $      339.95 36.00%  $      217.57 N/A N/A
9450-65-707-105 1.92-1.93 GHz US DECT 6.0Jabra PRO 9450 Flex NCSA EA G  $      339.95 36.0%  $      217.57 N/A N/A
9450-69-707-105 1.92-1.93 GHz US DECT 6.0Jabra PRO 9450 Duo NCSA EA G  $      359.95 36.0%  $      230.37 N/A N/A
9450-69-707-105-EXMO 1.92-1.93 GHz US DECT 6.0Jabra PRO 9450 Duo NCSA EA G  $      375.00 36.0%  $      240.00 N/A N/A
9460-65-707-105 1.92-1.93 GHz US DECT 6.0Jabra PRO 9460 NCSA EA G  $      379.95 36.00%  $      243.17 N/A N/A
9460-65-707-105-DB 1.92-1.93 GHz US DECT 6.0Jabra PRO 9460 NCSA EA G  $      392.00 36.0%  $      250.88 N/A N/A
9460-69-707-105 1.92-1.93 GHz US DECT 6.0Jabra PRO 9460 Duo NCSA EA G  $      399.95 36.00%  $      255.97 N/A N/A
9460-69-707-105-DB 1.92-1.93 GHz US DECT 6.0Jabra PRO 9460 Duo NCSA EA G  $      410.00 36.0%  $      262.40 N/A N/A
9465-69-804-105 1.92-1.93 GHz US DECT 6.0Jabra PRO 9465 Duo NCSA EA G  $      439.95 36.00%  $      281.57 N/A N/A
9470-66-904-105 1.92-1.93 GHz US DECT 6.0Jabra PRO 9470 NCSA EA G  $      419.95 36.00%  $      268.77 N/A N/A
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57240.002 Handset for your PC with Dial Pad  w/Stand EA  G  $  79.95 17.00%  $    66.36 N/A N/A
57241 EA  G  $  19.95 17.00%  $    16.56 N/A N/A
57250.002 Handset for your PC with Dial Pad w/Stand EA  G  $  79.95 17.00%  $    66.36 N/A N/A
57330.001 �Clarity  P340-- M EA G  $149.95 17.0%  $  124.46 N/A N/A
57340.001 Clarity  P340 EA G  $149.95 17.0%  $  124.46 N/A N/A
89339 EA  G  $  19.95 17.00%  $    16.56 N/A N/A
05091-00 EARPIECE, PORTED, 6 SIZES, MS50 EA  G  $    7.95 17.00%  $      6.60 N/A N/A
06439-20 CLOTHING CABLE CLAMP ASSY, SP EA  G  $    2.95 17.00%  $      2.45 N/A N/A
06448-00 EARPIECE KIT, CONTAINS 6 SIZES EA  G  $    7.45 17.00%  $      6.18 N/A N/A
10757-00 BACKGROUND NOISE SUPPRESSOR EA  G  $    4.95 17.00%  $      4.11 N/A N/A
10778-01 QD CORD CLIP KIT EA  G  $    4.95 17.00%  $      4.11 N/A N/A
15729-05 EAR CUSHION, FOAM, ENCORE, SUPRA, BLK, QTY 2 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
17593-01 VOICE TUBE ASSY, CLEAR EA  G  $    9.95 17.00%  $      8.26 N/A N/A
17593-20 VOICE TUBE ASSY, OUTR. ORANGE EA  G  $    9.95 17.00%  $      8.26 N/A N/A
17593-30 VOICE TUBE ASSY, PASSION PINK EA  G  $    9.95 17.00%  $      8.26 N/A N/A
17593-40 VOICE TUBE ASSY, SERENE GREEN EA  G  $    9.95 17.00%  $      8.26 N/A N/A
17593-50 VOICE TUBE ASSY, PEACEFUL PURPLE EA  G  $    9.95 17.00%  $      8.26 N/A N/A
17593-60 VOICE TUBE ASSY, COOL BLUE EA  G  $    9.95 17.00%  $      8.26 N/A N/A
18093-01 VOICE TUBE ASSY, SS CLASSIC, SPARE EA  G  $    6.95 17.00%  $      5.77 N/A N/A
18095-01 VOICE TUBE, MS50 SPARE, For use on MS50 Headsets with ROUND amp pods EA  G  $  19.95 17.00%  $    16.56 N/A N/A
18130-01 VOICE TUBE, MS30 SPARE EA  G  $    7.00 17.00%  $      5.81 N/A N/A
18145-01 HEADBAND, DOUBLE SPARE EA  G  $  29.95 17.00%  $    24.86 N/A N/A
18709-01 ADAPTER PLUG AMP EA  G  $  19.95 17.00%  $    16.56 N/A N/A
200070-01 CASE, TRAVEL, BLACKWIRE C510/C520 EA  G  $    9.95 17.00%  $      8.26 N/A N/A
200203-01 BackBeat Go 2 EA G  $  79.99 17.0%  $    66.39 N/A N/A
200203-03 BackBeat Go 2 + Case EA G  $  99.99 17.0%  $    82.99 N/A N/A
200263-01 USB Corded Binaural Headset.  MOC EA  G  $  74.95 17.00%  $    62.21 N/A N/A
200263-02 USB Corded Binaural Headset EA  G  $  74.95 17.00%  $    62.21 N/A N/A
200264-01 USB Corded Monaural Headset, MOC EA  G  $  69.95 17.00%  $    58.06 N/A N/A
200264-02 USB Corded Monaural Headset EA  G  $  69.95 17.00%  $    58.06 N/A N/A
200739-01 M70 EA G  $  39.99 17.0%  $    33.19 N/A N/A
200762-01 EAR CUSHIONS, FOAM, BLACKWIRE 700'S/500'S WAS (89108-01) EA  G  $    4.95 17.00%  $      4.11 N/A N/A
201859-01 CALISTO  P610,WW    EA G  $  99.95 17.0%  $    82.96 N/A N/A
201859-02 �CALISTO  P610-- M,WW     EA G  $  99.95 17.0%  $    82.96 N/A N/A
202310-01 VOYAGER EDGE UC,B255,NA EA G  $199.95 17.0%  $  165.96 N/A N/A
202320-01 VOYAGER EDGE UC,B255-M,NA EA G  $199.95 17.0%  $  165.96 N/A N/A
202320-02 VOYAGER EDGE UC,B255-M,E&A EA G  $199.95 17.0%  $  165.96 N/A N/A
202580-01 BLACKWIRE C725-UC EA G  $179.99 17.0%  $  149.39 N/A N/A
202581-01 BLACKWIRE C725-M EA G  $179.99 17.0%  $  149.39 N/A N/A

14 of 9702



OtrTelecomPeriphAcc Plantronics

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc.
PY64432
LOT 2
Other Telecommunications System Peripherals & Accessories
July 2015

Plantronics                     
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

MSRP Percentage 
Discount

 NYS 
Net 

Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

24316-01 WINDSCREEN KIT, SUPRA NC/POLARIS EA  G  $    4.95 17.00%  $      4.11 N/A N/A
24460-01 CLOTHING CLIP EA  G  $    4.95 17.00%  $      4.11 N/A N/A
25640-01 EARPIECE ASSY, VERSATIP, SINGLE EA  G  $    3.50 17.00%  $      2.91 N/A N/A
26089-11 Mirage EA  G  $  98.00 17.00%  $    81.34 N/A N/A
26609-02 BATTERY DOOR, M12 EA  G  $    3.00 17.00%  $      2.49 N/A N/A
26609-03 BATTERY DOOR, M22 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
26716-01 CABLE, COIL, QD TO MALE MOD. PLUG , Training Station Base, M10, M12 EA  G  $  45.00 17.00%  $    37.35 N/A N/A
26851-02 Mirage NC EA  G  $116.00 17.00%  $    96.28 N/A N/A
27019-03 Y-ADAPTER, TRAINER KIT, w/MUTE, QD CLAMP EA  G  $  39.95 17.00%  $    33.16 N/A N/A
27190-01 CABLE, POLARIS, COIL, QD TO MALE MOD. PLUG, P31 EA  G  $  45.00 17.00%  $    37.35 N/A N/A
27708-01 SWITCH, IN-LINE MUTE, QD, H TOPS ONLY EA  G  $  19.95 17.00%  $    16.56 N/A N/A
28959-01 CABLE ASSY, STEREO ADAPTER EA  G  $  45.00 17.00%  $    37.35 N/A N/A
29362-01 Plug-prong Amp, 10'coil cord EA  G  $110.00 17.00%  $    91.30 N/A N/A
29362-02 Plug-prong Amp, 10' coil cord EA  G  $132.00 17.00%  $  109.56 N/A N/A
29408-11 TriStar EA  G  $124.00 17.00%  $  102.92 N/A N/A
29814-01 EAR CUSHION, CIRCULAR, QTY 6 EA  G  $    3.95 17.00%  $      3.28 N/A N/A
29955-02 EARTIP, SOFTIP, TRISTAR, 1 LARGE EA  G  $    4.95 17.00%  $      4.11 N/A N/A
29955-03 EARTIP, BELL TIP, TRISTAR,1  SMALL W/ CUSHION EA  G  $    4.95 17.00%  $      4.11 N/A N/A
29955-04 EARTIP, BELL TIP, TRISTAR, 1 LARGE W/ CUSHION EA  G  $    4.95 17.00%  $      4.11 N/A N/A
29955-05 EARTIP, BELL TIP, TRISTAR, CUSHION SMALL 1PR. EA  G  $    4.95 17.00%  $      4.11 N/A N/A
29955-06 EARTIP, BELL TIP, TRISTAR, CUSHION LARGE 1PR. EA  G  $    4.95 17.00%  $      4.11 N/A N/A
29955-31 EARTIP, SOFTIP, TRISTAR, 1 SMALL EA  G  $    4.95 17.00%  $      4.11 N/A N/A
29955-32 EARBUD PK. W/CUSHION, TRISTAR, 2 SIZES EARTIPS, 2 SIZES EARBUDS EA  G  $  14.95 17.00%  $    12.41 N/A N/A
29960-01 VOICE TUBE, CLEAR, TRISTAR, ENCORE EA  G  $    9.95 17.00%  $      8.26 N/A N/A
29960-20 VOICE TUBE ASSY, OUTRAGEOUS ORANGE EA  G  $    9.95 17.00%  $      8.26 N/A N/A
29960-30 VOICE TUBE ASSY, PASSION PINK EA  G  $    9.95 17.00%  $      8.26 N/A N/A
29960-40 VOICE TUBE ASSY, SERENE GREEN EA  G  $    9.95 17.00%  $      8.26 N/A N/A
29960-50 VOICE TUBE ASSY, PEACEFUL PURPLE EA  G  $    9.95 17.00%  $      8.26 N/A N/A
29960-60 VOICE TUBE ASSY, COOL BLUE EA  G  $    9.95 17.00%  $      8.26 N/A N/A
29961-01 CLOTHING CLIP, TRISTAR, ENCORE, FreeHand EA  G  $    4.95 17.00%  $      4.11 N/A N/A
37818-11 ELECTRONIC HOOKSWITCH, APS-11 CS500/SAVI EA  G  $  79.95 17.00%  $    66.36 N/A N/A
37820-11 ELECTRONIC HOOKSWITCH, APT-31 CS500/SAVI EA  G  $  79.95 17.00%  $    66.36 N/A N/A
37978-01 ELECTRONIC HOOKSWITCH, APC-4, CISCO EA  G  $  79.95 17.00%  $    66.36 N/A N/A
38099-01 U10P CABLE EA  G  $  45.00 17.00%  $    37.35 N/A N/A
38324-01 CABLE IP TOUCH, 10 FOOT EA  G  $  24.95 17.00%  $    20.71 N/A N/A
38347-01 ELECTRONIC HOOKSWITCH, APS-1, SIEMENS EA  G  $  79.95 17.00%  $    66.36 N/A N/A
38349-01 ELECTRONIC HOOKSWITCH, APT-3, AVAYA EA  G  $  79.95 17.00%  $    66.36 N/A N/A
38350-11 ELECTRONIC HOOKSWITCH, APC-41,  CS500/SAVI EA  G  $  79.95 17.00%  $    66.36 N/A N/A
38378-01 CABLE, SPARE, MOD TO 3.5MM, ALCATEL EA  G  $  20.00 17.00%  $    16.60 N/A N/A
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38438-01 ELECTRONIC HOOKSWITCH, APP-5, POLYCOM EA  G  $  79.95 17.00%  $    66.36 N/A N/A
38439-11 ELECTRONIC HOOKSWITCH, APP-51, CS500/SAVI EA  G  $  79.95 17.00%  $    66.36 N/A N/A
38633-11 ELECTRONIC HOOKSWITCH, APV-66, CS500/SAVI EA  G  $  79.95 17.00%  $    66.36 N/A N/A
38635-01 Savi Headset BlueTooth Convertible Headset EA  G  $199.95 17.00%  $  165.96 N/A N/A
38658-01 Savi Headset BlueTooth Convertible Headset EA  G  $199.95 17.00%  $  165.96 N/A N/A
38734-11 ELECTRONIC HOOKSWITCH, APV-63, CS500/SAVI EA  G  $  79.95 17.00%  $    66.36 N/A N/A
38886-01 CABLE ASSY, MODULAR 8 WAY CONNECTOR EA  G  $  14.95 17.00%  $    12.41 N/A N/A
38908-11 ELECTRONIC HOOKSWITCH, APA-23 CS500/SAVI EA  G  $  79.95 17.00%  $    66.36 N/A N/A
38909-01 ELECTRONIC HOOKSWITCH, APA2A EA  G  $  79.95 17.00%  $    66.36 N/A N/A
40203-01 TriStar NC EA  G  $140.00 17.00%  $  116.20 N/A N/A
40286-01 CABLE ASSY, 10' EXTENSION, COIL, MALE/FEMALE MOD. CONN. EA  G  $    9.95 17.00%  $      8.26 N/A N/A
40287-01 NOW 85638-03 EA  G  $  14.95 17.00%  $    12.41 N/A N/A
40287-06 NOW 85638-02  CABLE, ADAPTS M12, SP ,PLX, TO GE SYSTEMS MODEL EA  G  $  14.95 17.00%  $    12.41 N/A N/A
40287-07 NOW 85638-08 EA  G  $    5.95 17.00%  $      4.94 N/A N/A
40702-01 CABLE ASSY, 10' COIL, QD TO QD, STANDARD CABLE EA  G  $  45.00 17.00%  $    37.35 N/A N/A
40703-01 CABLE, ASSY, 10FT. QD TO QD, STANDARD CABLE EA  G  $  19.95 17.00%  $    16.56 N/A N/A
40706-01 VALUE PACK, MIRAGE, H41 EA  G  $    9.95 17.00%  $      8.26 N/A N/A
40707-01 VALUE PACK, ENCORE, H91, H101 EA  G  $    9.95 17.00%  $      8.26 N/A N/A
40709-01 EAR CUSHION KIT, DOUGHNUT, QTY 2 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
40709-02 EAR CUSHION, DOUGHNUT, BLACK, QTY 2 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
40710-01 For training purposes EA  G  $149.95 17.00%  $  124.46 N/A N/A
40711-01 CABLE ASSY, 3.5mm, RIGHT ANGLE PLUG, QD EA  G  $  19.95 17.00%  $    16.56 N/A N/A
40845-01 CABLE, STUB, COIL, MOD. PLUG EA  G  $  20.00 17.00%  $    16.60 N/A N/A
40974-01 CABLE, STUB, COIL, MODULAR PLUG EA  G  $    4.95 17.00%  $      4.11 N/A N/A
41925-01 EAR LOOP CUSHION,  TRISTAR EA  G  $    4.95 17.00%  $      4.11 N/A N/A
42598-31 ACD Adapter compatible with most ACD EA  G  $100.00 17.00%  $    83.00 N/A N/A
43038-01 CABLE, AUDIO DEVICE, A22, MX10, CA40, SWITCHER II EA  G  $  10.90 17.00%  $      9.05 N/A N/A
43220-01 CLOTHING CLIP EA  G  $    4.95 17.00%  $      4.11 N/A N/A
43297-01 EAR LOOP KIT (SMALL, MEDIUM, LARGE) EA  G  $    9.95 17.00%  $      8.26 N/A N/A
43298-03 HEADBAND, SPARE EA  G  $  14.95 17.00%  $    12.41 N/A N/A
43299-01 CUSHION/RING SET EA  G  $    4.95 17.00%  $      4.11 N/A N/A
43404-01 Headset Switcher Multimedia Amp EA  G  $150.00 17.00%  $  124.50 N/A N/A
43585-01 VALUE PACK, TRISTAR, H81, H81N EA  G  $    9.95 17.00%  $      8.26 N/A N/A
43590-01 DOOR KIT, MX10 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
43596-40 Vista Universal Amp with Wideband support EA  G  $120.00 17.00%  $    99.60 N/A N/A
43674-01 StarSet for Controller and Dispatch EA  G  $102.00 17.00%  $    84.66 N/A N/A
43937-01 EAR CUSHIONS, CONVERTIBLE HEADSETS, QTY 2 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
44877-02 CABLE, AUDIO DEVICE, MX10 EA  G  $    9.95 17.00%  $      8.26 N/A N/A
45074-01 EARLOOP KIT, TRILINGUAL, WIRE EA  G  $    2.40 17.00%  $      1.99 N/A N/A
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45159-11 Complete Single Line Telephone EA  G  $109.95 17.00%  $    91.26 N/A N/A
45273-01 DuoSet Convertible NC EA  G  $106.00 17.00%  $    87.98 N/A N/A
45276-01 DuoSet Convertible EA  G  $  88.00 17.00%  $    73.04 N/A N/A
45632-61 M170 Style Headset for Cordless and Mobile Phones EA  G  $  64.95 17.00%  $    53.91 N/A N/A
45647-04 HEADSET, SPARE, S10, T10, T20 EA  G  $  59.95 17.00%  $    49.76 N/A N/A
45650-03 RING/PIVOT BALL ASSY, BLACK, CT14 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
45651-01 EARHOOK, CONFORMABLE, PURPLE, DUOSET EA  G  $    9.95 17.00%  $      8.26 N/A N/A
45671-01 AC/DC CONVERTER, US 110V, US PLUG, S10, T20, MX10, M22 EA  G  $    9.95 17.00%  $      8.26 N/A N/A
45671-02 AC ADAPTER, S10, T10, T20, APLA 220V, EURO PLUG EA  G  $    9.95 17.00%  $      8.26 N/A N/A
46186-01 EAR CUSHION, LEATHERETTE,QTY 1,  M170/M175 SERIES EA  G  $    4.95 17.00%  $      4.11 N/A N/A
46199-01 CLOTHING CLIP, S11, MOBILE PRODUCT EA  G  $    4.95 17.00%  $      4.11 N/A N/A
46268-01 CABLE, ADAPTER, 1 MOD. STRAIGHT, 1 MOD. COIL, M10/M12 EA  G  $  14.95 17.00%  $    12.41 N/A N/A
46429-01 ON-LINE INDICATOR, EXTENSION CORD, 6 FOOT EA  G  $  19.95 17.00%  $    16.56 N/A N/A
47478-01 CABLE, HIC-1 EA  G  $  45.00 17.00%  $    37.35 N/A N/A
49323-44 "H-Top" Adapter Cable for 64XX/44XX sets EA  G  $  45.00 17.00%  $    37.35 N/A N/A
49948-01 T10 Modified for use w/H Tops EA  G  $130.00 17.00%  $  107.90 N/A N/A
60288-41 Plug-prong Amp for Nortel 2250 EA  G  $110.00 17.00%  $    91.30 N/A N/A
60425-01 EAR CUSHION, LEATHERETTE, QTY 2 EA  G  $    9.95 17.00%  $      8.26 N/A N/A
60825-10 �PTK w/QD, 10  coil cord EA  G  $170.00 17.00%  $  141.10 N/A N/A
60825-15 �PTK w/QD, 15  coil cord EA  G  $176.00 17.00%  $  146.08 N/A N/A
60825-25 �PTK w/QD, 25  coil cord EA  G  $194.00 17.00%  $  161.02 N/A N/A
60961-32 Lifter for one-touch, remote call-answering EA  G  $  79.95 17.00%  $    66.36 N/A N/A
60961-35 Handset Lifter for Savi Office.  Straight Plug EA  G  $  79.95 17.00%  $    66.36 N/A N/A
60965-01 EAR LOOP SPARE, DUOPRO EA  G  $  19.95 17.00%  $    16.56 N/A N/A
60966-01 HEADBAND, SPARE,  DUOPRO EA  G  $  19.95 17.00%  $    16.56 N/A N/A
60967-01 EAR CUSHION, SPARE , DUOPRO, QTY 1 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
61121-01 Converts from Over-the-Head to EA  G  $114.00 17.00%  $    94.62 N/A N/A
61122-01 Over-the-Head or Ear Style, N C EA  G  $134.00 17.00%  $  111.22 N/A N/A
61476-01 EAR CUSHION,QTY 2,  GAMECOM X10 EA  G  $    1.50 17.00%  $      1.25 N/A N/A
61478-01 EAR CUSHIONS, QTY 2, LS1, .AUDIO 20/60/70/80, DSP300/400 EA  G  $    2.00 17.00%  $      1.66 N/A N/A
61578-01 MOUNTING TAPE, HL10 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
61642-43 Avaya M12LUCM Universal Amp EA  G  $120.00 17.00%  $    99.60 N/A N/A
61871-01 EAR CUSHION, SUPERSOFT, QTY 2 EA  G  $    9.95 17.00%  $      8.26 N/A N/A
61935-11 TriStar Voice Tube w/3.5mm plug EA  G  $143.00 17.00%  $  118.69 N/A N/A
62011-01 Y ADAPTER, TRAINER, w/MUTE, QD LOCKS, AVAYA EA  G  $  35.95 17.00%  $    29.84 N/A N/A
62404-01 VALUE PACK, DUOPRO EA  G  $  19.95 17.00%  $    16.56 N/A N/A
62662-01 POUCH, BLACK, VINYL, .AUDIO 476DSP AND .AUDIO 400 DSP, NO LOGO EA  G  $    4.95 17.00%  $      4.11 N/A N/A
62800-01 NECKBAND, BEHIND THE HEAD, DUOPRO/DUOSET EA  G  $  19.95 17.00%  $    16.56 N/A N/A
63014-01 FLIPPER ARM KIT, HL10 ACCESSORIES, EA  G  $    9.95 17.00%  $      8.26 N/A N/A
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63120-20 900 MHz Cordless Amplifier with EA  G  $239.95 17.00%  $  199.16 N/A N/A
63625-02 CABLE, 30" STRAIGHT, SPECTRA LINK, 3.5mm RT-ANGLE PLUG TO QD EA  G  $  20.00 17.00%  $    16.60 N/A N/A
63725-01 USB-to-Headset Adapter w/ PerSono Pro 2.0 EA  G  $150.00 17.00%  $  124.50 N/A N/A
63725-03 USB-to-headset adapter without the EA  G  $120.00 17.00%  $    99.60 N/A N/A
63731-01 CABLE ASSY, 18", 2.5mm RT-ANGLE TO QD, PTH100/200, SPECTRA LINK EA  G  $  12.00 17.00%  $      9.96 N/A N/A
64279-02 CABLE, 18", 2.5mm RT-ANGLE PLUG TO QD, GOLD PLUG PTH100/200 EA  G  $  20.00 17.00%  $    16.60 N/A N/A
64336-31 SupraPlus Wideband Monaural Headset EA  G  $  88.00 17.00%  $    73.04 N/A N/A
64337-31 SupraPlus Wideband Binaural Headset EA  G  $114.00 17.00%  $    94.62 N/A N/A
64338-31 SupraPlus Wideband NC Monaural Headset EA  G  $106.00 17.00%  $    87.98 N/A N/A
64339-31 SupraPlus Wideband NC Binaural Headset EA  G  $126.00 17.00%  $  104.58 N/A N/A
64375-01 BELT CLIP,  CT12 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
64378-01 HEADSET, FIREFLY , CA40, CT12 EA  G  $  69.95 17.00%  $    58.06 N/A N/A
64394-11 EARLOOPS, 4 SIZES, CS50/CS60 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
64395-11 HEADBAND, OVER-THE-HEAD  w/TRIPOD, CS50/CS60/M3000 EA  G  $  20.00 17.00%  $    16.60 N/A N/A
64396-11 TRIPOD, CS50/CS60 EA  G  $    2.95 17.00%  $      2.45 N/A N/A
64397-01 NECKBAND, BEHIND THE HEAD, w/64398-01 ADAPTERS CS50, CS60, M3000 EA  G  $  19.95 17.00%  $    16.56 N/A N/A
64398-01 NECKBAND ADAPTERS, 2, 1 LEFT, 1 RIGHT, CS50/CS60 EA  G  $    1.95 17.00%  $      1.62 N/A N/A
64399-01 BATTERY, CS50/CS60/CS55 EA  G  $  39.95 17.00%  $    33.16 N/A N/A
64399-03 BATTERY , SPARE, CS351, CS361, WO300, WO350, SAVI W710, W720, W730 EA  G  $  39.95 17.00%  $    33.16 N/A N/A
64400-01 DOOR, BATTERY  CS50/CS60 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
64402-14 HEADSET, SPARE, CS50 EA  G  $199.00 17.00%  $  165.17 N/A N/A
64621-01 EAR CUSHION, QTY 4, MX150, CT11, GAMECOM X20 EA  G  $    4.00 17.00%  $      3.32 N/A N/A
64786-01 CABLE ADAPTER, HL10, CS50/CS55/BASE EA  G  $    7.00 17.00%  $      5.81 N/A N/A
65111-01 CABLE,  VISTA STUB, 500MM, CS50/CS60/CS55 EA  G  $    3.95 17.00%  $      3.28 N/A N/A
65116-02 ON-LINE INDICATOR, LOW PROFILE EA  G  $  29.95 17.00%  $    24.86 N/A N/A
65145-01 Amplifier with Firefly, in-use indicator, EA  G  $129.95 17.00%  $  107.86 N/A N/A
65148-11 Amplifier with over-the-head NC headset EA  G  $  89.95 17.00%  $    74.66 N/A N/A
65217-01 HEADSET HOLDER, S11, S12 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
65218-01 CORD, PHONE TO AMP EA  G  $    4.95 17.00%  $      4.11 N/A N/A
65219-01 HEADSET ONLY, no headband/ear cushions, S12 EA  G  $  69.95 17.00%  $    58.06 N/A N/A
65287-01 CABLE ASSY, NO IN-LINE, QD TO MODULAR, DA60, DA55 EA  G  $  20.00 17.00%  $    16.60 N/A N/A
65388-02 HEADSET ASSY, SPARE S11 EA  G  $  29.95 17.00%  $    24.86 N/A N/A
65544-20 Flexible Ear loop Headset for Cordless Phones. EA  G  $  29.95 17.00%  $    24.86 N/A N/A
65581-01 IN-LINE  ASSY, QD TO USB, w/VOLUME CONTROL,DA60 EA  G  $  19.95 17.00%  $    16.56 N/A N/A
65582-01 CABLE ASSY, NO IN-LINE, QD TO MODULAR PLUG, DA60, DA55 EA  G  $  45.00 17.00%  $    37.35 N/A N/A
65653-01 TriStar for use on Cisco 7940, 7960 EA  G  $138.00 17.00%  $  114.54 N/A N/A
65700-01 EARMUFF, CS50/CS60/CS55, QTY 3 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
65932-01 VALUE PACK, SUPRAPLUS AND SUPRAPLUS SL EA  G  $    9.95 17.00%  $      8.26 N/A N/A
66037-01 DA55 TO DA60 UPGRADE KIT, SOFTWARE, CABLE EA  G  $  39.95 17.00%  $    33.16 N/A N/A
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66267-01 "H-Top" Adapter Cable for use with most EA  G  $  45.00 17.00%  $    37.35 N/A N/A
66268-02 CABLE, A10 DIRECT CABLE, A10-16, BOXED EA  G  $  45.00 17.00%  $    37.35 N/A N/A
66268-03 CABLE, A10 DIRECT CABLE, A10-16, BAGGED EA  G  $  45.00 17.00%  $    37.35 N/A N/A
66291-01 CABLE, DUAL FILTER, MOD. TO MOD. CS50, AW55 EA  G  $    9.95 17.00%  $      8.26 N/A N/A
66664-14 CS50 Headset Combined with the HL10 Lifter EA  G  $319.95 17.00%  $  265.56 N/A N/A
66735-01 HEADBAND, UNIBAND, CS50 EA  G  $  19.95 17.00%  $    16.56 N/A N/A
66838-01 CABLE, CONSOLE INTERFACE, CA12CD EA  G  $    9.95 17.00%  $      8.26 N/A N/A
67063-01 EAR CUSHIONS, QTY 2, UNIBAND, LEATHERETTE EA  G  $    4.95 17.00%  $      4.11 N/A N/A
68331-01 CABLE, CONSOLE INTERFACE, CA12CD EA  G  $  74.00 17.00%  $    61.42 N/A N/A
68982-11 MX505 Style Headset for use with EA  G  $  44.95 17.00%  $    37.31 N/A N/A
68998-31 E10 w/Disabled Mute Switch EA  G  $100.00 17.00%  $    83.00 N/A N/A
69054-11 Over-the-Head Style Headset w/2.5mm Plug EA  G  $  24.95 17.00%  $    20.71 N/A N/A
69056-11 Over-the-Head Style Headset w/2.5mm Plug EA  G  $  34.95 17.00%  $    29.01 N/A N/A

69519-01 BASE DELUXE CHARGING CRADLE,WH500, W440, W740, W745 (doesn't work with 
Savi Office) EA  G  $  14.95 17.00%  $    12.41 N/A N/A

69520-01 ADAPTER, USB POWER ADAPTER, Voyager 510, W430, D100 EA  G  $  14.95 17.00%  $    12.41 N/A N/A
69521-01 POUCH CARRY, BELT CLIP, 510 EA  G  $  14.95 17.00%  $    12.41 N/A N/A

69522-01 ADAPTER TRAVEL 100-240V SMIF CHARGER, VOYAGER 510, 520, EXPLORER 
330, 340, 350 EA  G  $  19.95 17.00%  $    16.56 N/A N/A

69652-01 EAR TIP KIT, 3 EARTIP, w/CUSHIONS,  1 WINDSCREEN, VOYAGER 510 EA  G  $    2.95 17.00%  $      2.45 N/A N/A
70385-01 EARTIP KIT, SOFT GEL, DISCOVERY 6XX SERIES EA  G  $    2.95 17.00%  $      2.45 N/A N/A
70584-01 FILTER, RFI (CS50 ONLY) EA  G  $    9.95 17.00%  $      8.26 N/A N/A
70765-01 CABLE, 10' COIL, M15D, AP15 EA  G  $  45.00 17.00%  $    37.35 N/A N/A
71173-01 CABLE, 10' COIL, M15D, M15D EA  G  $  45.00 17.00%  $    37.35 N/A N/A
71174-01 CABLE, STUB, AP15 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
71226-01 POUCH, AVIATION EA  G  $  12.00 17.00%  $      9.96 N/A N/A
71483-01 HL10 EXTENSION ARM KIT w/RING DETECTOR EA  G  $    9.95 17.00%  $      8.26 N/A N/A
71530-01 CABLE, POWER, USB, AP15 EA  G  $    9.95 17.00%  $      8.26 N/A N/A
71781-01 EAR CUSHION, FOAM, QTY 2, CS351, CS361, WO300/350, W710, W720 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
71800-41 USB-to-headset adapter for desk phones EA  G  $  59.00 17.00%  $    48.97 N/A N/A
72245-01 In-the-Ear Headset w/Flex Grip Tail That EA  G  $  24.95 17.00%  $    20.71 N/A N/A
72248-01 In-the-Ear Headset w/Flex Grip Tail Rests EA  G  $  24.95 17.00%  $    20.71 N/A N/A
72253-01 Flex-Grip Style w/Boom Headset, NC, EA  G  $  29.95 17.00%  $    24.86 N/A N/A
72256-01 In-the-Ear Headset w/ Boom.   Flex Grip Tail EA  G  $  29.95 17.00%  $    24.86 N/A N/A
72266-01 Flex-Grip Style w/Boom Headset, NC, EA  G  $  29.95 17.00%  $    24.86 N/A N/A
72442-41 "H-Top" Adapter Cable for 9600 IP Phones Only EA  G  $  45.00 17.00%  $    37.35 N/A N/A
72481-11 Over-the-Head Headset w/Maximum Comfort for EA  G  $  19.99 17.00%  $    16.59 N/A N/A
72483-04 In-the-Ear Headset in Xbox 360 Colors EA  G  $  29.99 17.00%  $    24.89 N/A N/A
72517-50 3-in-1 MX500 Style Headset for Cordless, EA  G  $  59.95 17.00%  $    49.76 N/A N/A
72742-02 HEADBAND SUPPORT, WH300/WH350, CS510/CS520 EA  G  $    9.95 17.00%  $      8.26 N/A N/A
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72831-01 Bluetooth USB Adapter allows Wireless EA  G  $119.95 17.00%  $    99.56 N/A N/A
72907-01 VOICE TUBE, 2.5 INCH, CS70, AWH75 EA  G  $  10.95 17.00%  $      9.09 N/A N/A
72907-02 VOICE TUBE, 3.5 INCH, CS70, AWH75 EA  G  $  10.95 17.00%  $      9.09 N/A N/A

72913-01 EARTIP KIT,  2 Ear Tips, w/Cushions, Friction Ring Earbud, Ear cone, CS70N, WH200, 
W430, W700's EA  G  $    4.95 17.00%  $      4.11 N/A N/A

72913-02 EARTIP KIT,  2 Ear Tips, w/Cushions, Friction Ring Earbud, Ear cone, CS530, W430, 
W700's EA  G  $    4.95 17.00%  $      4.11 N/A N/A

73515-01 CLOTHING CLIP, 2 Black, MX500i EA  G  $    0.75 17.00%  $      0.62 N/A N/A
73517-01 VOICE TUBES, 1 Long, 1 Extra Long, MX500i EA  G  $    6.00 17.00%  $      4.98 N/A N/A
73646-01 CHARGER, VEHICLE ADAPTER, ANGLE ADJUSTABLE EA  G  $  10.95 17.00%  $      9.09 N/A N/A
73846-01 6-Pin Stereo to be used with DA45 Stereo 82866-41 EA  G  $136.00 17.00%  $  112.88 N/A N/A
73921-01 POCKET CHARGER, DISCOVERY 655 EA  G  $  29.95 17.00%  $    24.86 N/A N/A
74403-01 CABLE, USB EXTENSION, VOYAGER 510USB EA  G  $    4.95 17.00%  $      4.11 N/A N/A
74404-01 CHARGING STAND, VOYAGER 510USB EA  G  $    4.95 17.00%  $      4.11 N/A N/A
74405-01 POUCH, SPARE, VOYAGER 510USB EA  G  $    4.95 17.00%  $      4.11 N/A N/A
75010-01 RING DETECTOR, EXTERNAL EA  G  $    4.00 17.00%  $      3.32 N/A N/A

76016-01 CABLE, USB CHARGER, MICRO USB, EXPLORER 220, VOYAGER 815/855, 
VOYAGER 520 EA  G  $  10.95 17.00%  $      9.09 N/A N/A

76141-01 LIFTER, POLYCOM EA  G  $    4.95 17.00%  $      4.11 N/A N/A
76772-03 AC CHARGER, MICRO  USB, VOYAGER 815/855 EA  G  $  15.95 17.00%  $    13.24 N/A N/A
76921-11 Foldable Stereo Headset.  Full-range stereo EA  G  $  69.99 17.00%  $    58.09 N/A N/A
77043-03 HEADSET, SPARE, CALISTO PRO EA  G  $  89.95 17.00%  $    74.66 N/A N/A
77044-01 WINDSOCK, CALISTO PRO EA  G  $    5.95 17.00%  $      4.94 N/A N/A
77051-01 CABLE ASSY, IN-LINE TELEPHONE, P830 EA  G  $    1.95 17.00%  $      1.62 N/A N/A
77052-01 CABLE ASSY, USB, P820/P830 Series EA  G  $  12.95 17.00%  $    10.75 N/A N/A
77559-41 USB to Headset With In-Line Volume, Mute, EA  G  $  99.00 17.00%  $    82.17 N/A N/A
77684-01 HEADSET CLEANING TOWELETTE EA  G  $    0.25 17.00%  $      0.21 N/A N/A
78333-01 CABLE/AMP ASSY,A10-SQD,US EA  G  $    9.95 17.00%  $      8.26 N/A N/A
78583-01 VEHICLE CHARGER, VOYAGER 835 EA  G  $  10.95 17.00%  $      9.09 N/A N/A
78712-01 EncorePro Wideband Monaural NC Headset EA  G  $142.00 17.00%  $  117.86 N/A N/A
78714-01 EncorePro Wideband Binaural NC EA  G  $166.00 17.00%  $  137.78 N/A N/A
78887-01 RDI RING DETECTOR FOR SHORTEL & TOSHIBA PHONES EA  G  $  24.99 17.00%  $    20.74 N/A N/A
79393-01 LANYARD, MICRO USB, DISCOVERY 925 EA  G  $    3.00 17.00%  $      2.49 N/A N/A
79412-01 EARTIPS, SMALL, 3 PACK, DISCOVERY 925 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
79412-02 EARTIPS, MEDIUM, 3 PACK, DISCOVERY 925 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
79412-03 EARTIPS, LARGE, 3 PACK, DISCOVERY 925 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
79413-01 CASE, CHARGING, DISCOVERY 925 EA  G  $  49.95 17.00%  $    41.46 N/A N/A
79414-01 AC ADAPTER UNIVERSAL, DISCOVERY 925/975 EA  G  $  25.00 17.00%  $    20.75 N/A N/A
79678-02 CABLE, MICRO USB, 300MM EA  G  $  45.00 17.00%  $    37.35 N/A N/A
79730-21 Multimedia Stereo NC Headset. Mic Boom Rotates EA  G  $  29.99 17.00%  $    24.89 N/A N/A
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79960-01 DSP Audio Processor with Audio IQ EA  G  $150.00 17.00%  $  124.50 N/A N/A
80057-11 DECT 6.0 Cordless Headset Phone System. EA  G  $159.95 17.00%  $  132.76 N/A N/A
80090-05 AC ADAPTER, 120V, RT ANGLE PLUG, CS50, CS55, CS70, CS12CD EA  G  $    9.95 17.00%  $      8.26 N/A N/A
80287-01 ON-LINE-INDIACATOR, STRAIGHT PLUG, CS500'S, SAVI EA  G  $  29.95 17.00%  $    24.86 N/A N/A
80322-01 BATTERY, CA12CD EA  G  $  49.95 17.00%  $    41.46 N/A N/A
80323-01 REMOTE UNIT, CA12CD EA  G  $270.00 17.00%  $  224.10 N/A N/A
80334-01 EARLOOP, EXPLORER 230, 232, 233 EA  G  $    2.95 17.00%  $      2.45 N/A N/A
80354-01 EAR CUSHION, FOAM, ENCOREPRO EA  G  $    4.95 17.00%  $      4.11 N/A N/A
80355-01 EAR CUSHION, LEATHERTTE, ENCOREPRO EA  G  $    9.95 17.00%  $      8.26 N/A N/A
80762-41 Binaural SupraPlus Wideband NC Headset QD EA  G  $230.00 17.00%  $  190.90 N/A N/A
80846-01 EARTIPS, BACKBEAT, QTY 4, SAME SIZE EA  G  $    4.95 17.00%  $      4.11 N/A N/A
80846-02 EARTIPS, QTY 4, BBT903+ EA  G  $    4.95 17.00%  $      4.11 N/A N/A
80930-21 Wireless PC Stereo Headset EA  G  $  99.99 17.00%  $    82.99 N/A N/A
80933-11 Stereo PC Headset EA  G  $  19.99 17.00%  $    16.59 N/A N/A
80935-21 USB Multimedia Headset EA  G  $  49.99 17.00%  $    41.49 N/A N/A
81079-01 ADAPTER AC/DC, 5V 350, CT14 EA  G  $    9.95 17.00%  $      8.26 N/A N/A
81082-01 CORD, TELEPHONE, CT14 EA  G  $    3.95 17.00%  $      3.28 N/A N/A
81083-01 HEADSET REPLACEMENT, CT14 EA  G  $  29.95 17.00%  $    24.86 N/A N/A
81084-01 HANDSET, REPLACEMENT, CT14 EA  G  $  99.95 17.00%  $    82.96 N/A N/A
81085-01 BATTERY DOOR, CT14 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
81086-01 CLIP, BELT, CT14 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
81087-01 BATTERY PACK, CT14 EA  G  $  14.95 17.00%  $    12.41 N/A N/A
81291-01 COMFORT KIT, SAVI WH100 , 1 Tab Eartip, 2 Ear Cushion EA  G  $  19.95 17.00%  $    16.56 N/A N/A
81291-02 CABLE, MICRO USB, HEADSET CHARGER CABLE, CALISTO 820/830 EA  G  $  10.95 17.00%  $      9.09 N/A N/A
81292-01 EARTIPS, 3 PACK, SMALL, VOYAGER PRO EA  G  $    4.95 17.00%  $      4.11 N/A N/A
81292-02 EARTIPS, 3 PACK, MEDIUM, VOYAGER PRO EA  G  $    4.95 17.00%  $      4.11 N/A N/A
81292-03 EARTIPS, 3 PACK, LARGE, VOYAGER PRO EA  G  $    4.95 17.00%  $      4.11 N/A N/A
81293-01 CARRY CASE, VOYAGER PRO EA  G  $  12.95 17.00%  $    10.75 N/A N/A
81360-41 SupraPlus Wideband USB NC Monaural Headset EA  G  $210.00 17.00%  $  174.30 N/A N/A
81409-01 HEADSET CHARGE BASE, 5 UNIT, WG SERIES EA  G  $  29.95 17.00%  $    24.86 N/A N/A
81423-01 AC MAIN ADAPTER, STRAIGHT PLUG, SAVI, CS500 EA  G  $  19.95 17.00%  $    16.56 N/A N/A
81424-01 HEADSET CHARGE BASE, 1 UNIT, WG SERIES EA  G  $  19.95 17.00%  $    16.56 N/A N/A

81425-01 EARTIP KIT,  2 Ear Tips, w/Cushions, Friction Ring Earbud, Ear cone, CS70N, WH200, 
W430, W700's EA  G  $    9.95 17.00%  $      8.26 N/A N/A

81426-01 D100, SAVI ADAPTER, DECT 6.0 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
81665-01 ADAPTER, AUDIO, BACKBEAT 903/906 EA  G  $  45.00 17.00%  $    37.35 N/A N/A
81666-01 ADAPTER, SWITCHER, MULTI REGIONAL, DUAL MICRO USB, BACKBEAT 

906/903 EA  G  $  25.00 17.00%  $    20.75 N/A N/A
81903-05 PIN ADAPTER, SPARE, TYPE 1, AUSTRALIA EA  G  $    4.95 17.00%  $      4.11 N/A N/A
81960-11 USB Stereo Headset,  SkypeTM Certified EA  G  $  39.99 17.00%  $    33.19 N/A N/A
81961-11 Behind-the-Head, USB Stereo DSP SkypeTM Certified EA  G  $  39.99 17.00%  $    33.19 N/A N/A
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81962-21 Fold Flat, USB Stereo, Lt. Weight, SkypeTM Certified EA  G  $  49.99 17.00%  $    41.49 N/A N/A
82038-02 CARRYING CASE w/DONGLE POUCH EA  G  $  12.95 17.00%  $    10.75 N/A N/A
82163-01 MOBILE CHARGING, KIT, VPC & USB CABLE, MICRO USB (RETAIL PACK) EA  G  $  19.95 17.00%  $    16.56 N/A N/A
82396-11 Savi Office System, Over-the-Ear, DECT 6.0 EA  G  $279.95 17.00%  $  232.36 N/A N/A
82397-11 Savi Office System, Over-the-Ear, DECT 6.0 EA  G  $279.95 17.00%  $  232.36 N/A N/A
82785-01 HANDSET, REPLACEMENT, P540-M EA  G  $  14.95 17.00%  $    12.41 N/A N/A
82786-01 CORD, HANDSET, P540-M EA  G  $    9.95 17.00%  $      8.26 N/A N/A
82866-41 6-Pin Stereo DA45 EA  G  $105.00 17.00%  $    87.15 N/A N/A

82904-01 HEADSET, WH210 - REPLACEMENT HEADSET O-T-E, DECT 6.0 for WO200, 
WO210, W730 EA  G  $179.95 17.00%  $  149.36 N/A N/A

82905-21 HEADSET, SAVI OVER-THE-HEAD, BINAURAL, DECT 6.0 for W720 EA  G  $179.95 17.00%  $  149.36 N/A N/A
82920-01 AC ADAPTER, M25, M55 EA  G  $  15.95 17.00%  $    13.24 N/A N/A
83017-01 ELECTRIC HOOKSWITCH, USB, APU-7, CS PRODUCT EA  G  $  79.95 17.00%  $    66.36 N/A N/A
83018-11 ELECTRONIC HOOKSWITCH, APU-71, CS500/SAVI EA  G  $  79.95 17.00%  $    66.36 N/A N/A
83195-01 EAR CUSHION, CIRCUMONAURAL, QTY 2, SUPRA, WO300, WO700 EA  G  $  35.00 17.00%  $    29.05 N/A N/A
83296-02 CASE, TRAVEL, BLACKWIRE, C420 FOLDABLE HEADSET EA  G  $    9.95 17.00%  $      8.26 N/A N/A

83322-01 HEADSET, WH500 - REPLACEMENT, CONVERTIBLE, DECT 6.0 w/CRADLE, 
W740/W440/W745 EA  G  $199.95 17.00%  $  165.96 N/A N/A

83322-11 HEADSET, SAVI OVER-THE-HEAD, MONAURAL, DECT 6.0 for W710 EA  G  $199.95 17.00%  $  165.96 N/A N/A

83323-01 HEADSET, WH350 - REPLACEMENT HEADSET OVER-THE-HEAD, BIN., DECT 6.0, 
for WO350, W720 EA  G  $179.95 17.00%  $  149.36 N/A N/A

83323-11 HEADSET, WH110 - REPLACEMENT HEADSET CONVERTIBLE, DECT 6.0 EA  G  $179.95 17.00%  $  149.36 N/A N/A
83356-01 ON-LINE-INDICATOR, STRAIGHT PLUG, CS500'S, SAVI EA  G  $179.95 17.00%  $  149.36 N/A N/A
83359-01 Savi Office System, Convertible Headset, DECT 6.0 EA  G  $279.95 17.00%  $  232.36 N/A N/A
83359-11 Savi Office System, Convertible Headset, DECT 6.0 EA  G  $329.95 17.00%  $  273.86 N/A N/A
83372-01 Savi Office System, Convertible Headset, DECT 6.0 EA  G  $279.95 17.00%  $  232.36 N/A N/A
83372-11 Savi Office System, Convertible Headset, DECT 6.0 EA  G  $329.95 17.00%  $  273.86 N/A N/A
83407-01 VOICE TUBE, MS50 SPARE, For use on MS50 Headsets with RECTANGLE amp pods EA  G  $  19.95 17.00%  $    16.56 N/A N/A
83421-01 EAR CUSHIONS, QTY 2, BLACKWIRE C210/C220 EA  G  $    9.95 17.00%  $      8.26 N/A N/A
83421-02 EAR CUSHIONS, QTY 2, BLACKWIRE C210/C220, LEATHERETTE EA  G  $    9.95 17.00%  $      8.26 N/A N/A
83422-01 EARCUSHION, BLACKWIRE, C420, QTY 2 EA  G  $    9.95 17.00%  $      8.26 N/A N/A
83542-01 Savi 3-in-1, Convertible Headset for UC, DECT 6.0 EA  G  $399.95 17.00%  $  331.96 N/A N/A
83543-11 Savi Over-the-Ear Headset for UC, Dect 6.0 EA  G  $399.95 17.00%  $  331.96 N/A N/A
83544-01 Savi  Over-the-Head Binaural Headset, DECT 6.0 EA  G  $421.95 17.00%  $  350.22 N/A N/A
83545-01 Savi Over-the-Head Monaural Headset, DECT 6.0 EA  G  $399.95 17.00%  $  331.96 N/A N/A
83550-01 D100-M, SAVI ADAPTER, DECT 6.0,  MOC EA  G  $120.00 17.00%  $    99.60 N/A N/A
83550-02 D100A, SAVI ADAPTER, DECT, UK/EURO/AUS/NZ EA  G  $120.00 17.00%  $    99.60 N/A N/A
83681-01 ELECTRONIC HOOKSWITCH, APV 6A EA  G  $  79.95 17.00%  $    66.36 N/A N/A
83682-01 ELECTRONIC HOOKSWITCH, APV 6B EA  G  $  79.95 17.00%  $    66.36 N/A N/A
83720-01 EARBUD, SMALL, QTY 3 PLUS 1 EARLOOP, M100 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
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83720-02 EARBUD, MEDIUM, QTY 3 PLUS 1 EARLOOP, M100 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
83720-03 EARBUD, LARGE, QTY 3 PLUS 1 EARLOOP, M100 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
83757-01 PC, Multi Media, Desk Phone Adapter EA  G  $129.95 17.00%  $  107.86 N/A N/A
83768-01 BASE, CHARGING CRADLE, WH210, W730 EA  G  $  19.95 17.00%  $    16.56 N/A N/A
83769-01 BASE, CHARGING BASE FOR WH300/350 EA  G  $  19.95 17.00%  $    16.56 N/A N/A
83769-11 BASE, CHARGING CRADLE, WH210, W730 EA  G  $  19.95 17.00%  $    16.56 N/A N/A
83776-01 BASE, CHARGING BASE WH300/350,  W710, W720 EA  G  $  19.95 17.00%  $    16.56 N/A N/A
83776-11 BASE, CHARGING BASE, FOR WH100/WH110 HEADSET EA  G  $  19.95 17.00%  $    16.56 N/A N/A
83800-01 Improved BlueTooth Stereo Headsets w/Dual-mic EA  G  $  79.99 17.00%  $    66.39 N/A N/A
83817-01 POUCH, DRAWSTRING, QTY 45, SPARES, EA  G  $  54.95 17.00%  $    45.61 N/A N/A
83876-01 EAR CUSHIONS, FOAM, QTY 2, CS351, CS361, WO300/350, W710, W720 EA  G  $120.00 17.00%  $    99.60 N/A N/A
83876-02 D100A-M, SAVI ADAPTER, DECT, UK/EURO/AUS/NZ EA  G  $120.00 17.00%  $    99.60 N/A N/A
84001-01 Savi 3-in-1, Convertible Headset, MOC, DECT 6.0 EA  G  $399.95 17.00%  $  331.96 N/A N/A
84002-11 Savi Over-the-Ear Headset,MOC, DECT 6.0 EA  G  $399.95 17.00%  $  331.96 N/A N/A
84003-01 Savi  Over-the-Head Monaural Headset, DECT 6.0 EA  G  $399.95 17.00%  $  331.96 N/A N/A
84004-01 Savi Over-the-Head Binaural Headset, DECT 6.0 EA  G  $421.95 17.00%  $  350.22 N/A N/A
84007-01 Savi Over-the-Head Monaural Headset DECT 6.0 EA  G  $279.95 17.00%  $  232.36 N/A N/A
84007-03 Savi Over-the-Head Monaural Headset DECT 6.0 EA  G  $279.95 17.00%  $  232.36 N/A N/A
84008-01 Savi Over-the-Head Binaural Headset DECT 6.0 EA  G  $299.95 17.00%  $  248.96 N/A N/A
84008-03 Savi Over-the-Head Binaural Headset DECT 6.0 EA  G  $299.95 17.00%  $  248.96 N/A N/A
84101-01 CARRYING CASE, CALISTO  P800 Series EA  G  $  24.95 17.00%  $    20.71 N/A N/A
84103-01 MICRO USB HEADSET CHARGING CABLE EA  G  $    9.95 17.00%  $      8.26 N/A N/A
84104-01 AC ADAPTER, STRAIGHT PLUG EA  G  $    9.95 17.00%  $      8.26 N/A N/A
84160-01 PA50 WIRELESS MIC EA  G  $  79.95 17.00%  $    66.36 N/A N/A
84372-01 ADAPTER, 2.5mm TO 3.5mm EA  G  $    9.95 17.00%  $      8.26 N/A N/A
84598-01 CABLE ASSY STD-A TO MICRO USB B W/O FERRITE EA  G  $  34.95 17.00%  $    29.01 N/A N/A
84599-01 BASE, STANDARD, CHARGING CRADLE, CS500 EA  G  $  19.95 17.00%  $    16.56 N/A N/A

84600-01 BASE DELUXE CHARGING KIT,WH500, W440, W740 (includes  charging cradle + 
spare battery) EA  G  $  29.95 17.00%  $    24.86 N/A N/A

84601-01 BASE STANDARD CHARGING CRADLE,WH500, W440, W740 (works with Savi 
Office) EA  G  $  49.95 17.00%  $    41.46 N/A N/A

84602-01 USB DELUXE CHARGING KIT,WH500, W440, W740 (USB deluxe charging cradle + 
spare battery) EA  G  $  19.95 17.00%  $    16.56 N/A N/A

84603-01 ELECTRONIC HOOKSWITCH, APS-11 CS500/SAVI EA  G  $  44.95 17.00%  $    37.31 N/A N/A
84604-01 HEADBAND ASSY,BTH,WH500, W440, W740, CS540 EA  G  $  14.95 17.00%  $    12.41 N/A N/A
84605-01 HEADBAND ASSY, OVER-THE-HEAD, WH500, W440, W740, CS540 EA  G  $  19.95 17.00%  $    16.56 N/A N/A
84606-01 HEADBAND ASSY BEHIND-THE-HEAD, CS540, W440, WH500, W740 EA  G  $  14.95 17.00%  $    12.41 N/A N/A
84609-01 CHARGING BASE, 5 UNIT  CS500 EA  G  $  99.95 17.00%  $    82.96 N/A N/A
84640-01 USB ADAPTER, 2.5mm TO USB EA  G  $  24.00 17.00%  $    19.92 N/A N/A
84661-01 EARBUD & EARLOOP KIT, SMALL, LARGE, QTY 1, M100, M155, M165 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
84691-01 Over-the-Head Monaural, DECT 6.0 EA  G  $329.95 17.00%  $  273.86 N/A N/A
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84691-11 Over-the-Head Monaural, DECT 6.0 w/HL10 EA  G  $409.95 17.00%  $  340.26 N/A N/A
84692-01 Over-the-Head Binaural, DECT 6.0 EA  G  $349.95 17.00%  $  290.46 N/A N/A
84692-11 Over-the-Head Binaural, DECT 6.0 w/HL10 EA  G  $429.95 17.00%  $  356.86 N/A N/A
84693-01 Convertible, DECT 6.0 EA  G  $319.95 17.00%  $  265.56 N/A N/A
84693-11 Convertible headset, DECT 6.0 with HL10 Lifter EA  G  $399.95 17.00%  $  331.96 N/A N/A
85001-01 TRAVEL POUCH, BBT 903+ EA  G  $    4.95 17.00%  $      4.11 N/A N/A
85114-01 HEADSET REPLACEMENT, B230/B230-M VOYAGER PRO UC EA  G  $  99.95 17.00%  $    82.96 N/A N/A
85115-01 CHARGING CABLE, USB TO MICRO USB EA  G  $    9.95 17.00%  $      8.26 N/A N/A
85117-01 Bluetooth USB Adapter , MOC version EA  G  $  79.95 17.00%  $    66.36 N/A N/A
85117-02 Bluetooth USB Adapter for UC Version EA  G  $  79.95 17.00%  $    66.36 N/A N/A
85298-01 CASE TRAVEL, BLACKWIRE EA  G  $  14.95 17.00%  $    12.41 N/A N/A
85550-01 BlueTooth Headset with Voice Alerts and EA  G  $  49.99 17.00%  $    41.49 N/A N/A
85618-01 Over-the-Head Monaural Style.  MOC EA  G  $  44.95 17.00%  $    37.31 N/A N/A
85618-02 Over-the-Head Monaural Style EA  G  $  44.95 17.00%  $    37.31 N/A N/A
85619-01 Over-the-Head Binaural Style.  MOC EA  G  $  49.95 17.00%  $    41.46 N/A N/A
85619-02 Over-the-Head Binaural Style EA  G  $  49.95 17.00%  $    41.46 N/A N/A
85638-01 CABLE, ADAPTS M12, SP, PLX TO NEC & EQUIVALENT EA  G  $  14.95 17.00%  $    12.41 N/A N/A
85638-02 SPARE,CABLE ASSY,MODULAR,STRAIGHT,NON-POLAR CAP EA  G  $  14.95 17.00%  $    12.41 N/A N/A
85638-03 CABLE, ADAPTES M12, M22 TO GE SYSTEMS (was 40287-01) EA  G  $  14.95 17.00%  $    12.41 N/A N/A
85638-04 CABLE, TELEPHONE INTERFACE, CS500'S EA  G  $  14.95 17.00%  $    12.41 N/A N/A
85638-08 CABLE, MOD., STRAIGHT, M12LUCM, M12, M22 (was 40287-07) EA  G  $    5.95 17.00%  $      4.94 N/A N/A
85690-01 BlueTooth Over-the-Ear Headset w/Smart Sensor Technology EA  G  $  99.99 17.00%  $    82.99 N/A N/A
85692-01 EARLOOP & EARGEL KIT, BLACKWIRE C435 EA  G  $    9.95 17.00%  $      8.26 N/A N/A
85693-01 NECKBAND AND 2 LINKS, BLACKWIRE C435 EA  G  $  14.95 17.00%  $    12.41 N/A N/A
85694-01 NECKBAND, 2 LINKS AND CARRYING CASE, BLACKWIRE C435 EA  G  $  24.95 17.00%  $    20.71 N/A N/A
85695-01 CARRYING CASE, BLACKWIRE C435 EA  G  $  14.95 17.00%  $    12.41 N/A N/A
85697-01 CLOTHING CLIP, BLACKWIRE C435 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
85800-01 Convertible Headset for Mono or Stereo Wearing EA  G  $  69.95 17.00%  $    58.06 N/A N/A
85801-01 Convertible Headset for Mono or Stereo Wearing EA  G  $  69.95 17.00%  $    58.06 N/A N/A
86005-01 CHARGING BASE, 1 UNIT  CS500 EA  G  $  29.95 17.00%  $    24.86 N/A N/A

86006-01 CLA, VEHICLE POWER CHARGER  & MICRO USB CABLE, VOYAGER PRO, 
WG200/201 EA  G  $  14.95 17.00%  $    12.41 N/A N/A

86007-01 CABLE, TELEPHONE INTERFACE EA  G  $  14.95 17.00%  $    12.41 N/A N/A
86008-01 HL10 , HANDSET LIFTER, STRAIGHT PLUG WITH AC ADAPTER EA  G  $  89.95 17.00%  $    74.66 N/A N/A
86009-01 CARRYING CASE, HARD PORTABLE EA  G  $  14.95 17.00%  $    12.41 N/A N/A
86079-01 AC ADAPTER, STRAIGHT PLUG EA  G  $  19.95 17.00%  $    16.56 N/A N/A
86110-01 Stereo Headphones with Mic, For iPhone/MP3 EA  G  $  39.99 17.00%  $    33.19 N/A N/A
86110-11 Stereo Headphones with Mic.  For iPhone/MP3 EA  G  $  39.99 17.00%  $    33.19 N/A N/A
86179-01 HEADSET, CONVERTIBLE, DECT 6.0, CS540 EA  G  $159.95 17.00%  $  132.76 N/A N/A
86180-01 BATTERY, CS540 EA  G  $  39.95 17.00%  $    33.16 N/A N/A
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86230-01 BlueTooth Headset with Vocalyst EA  G  $  59.99 17.00%  $    49.79 N/A N/A
86240-01 BlueTooth Headset with Vocalyst EA  G  $  59.99 17.00%  $    49.79 N/A N/A
86305-01 Over-the-Ear Style, DECT 6.0 EA  G  $329.95 17.00%  $  273.86 N/A N/A
86305-11 Over-the-Ear Style, DECT 6.0 w/HL10 EA  G  $409.95 17.00%  $  340.26 N/A N/A
86507-01 Savi 3-in-1 Convertible Headset w/Unlimited EA  G  $449.95 17.00%  $  373.46 N/A N/A
86507-21 Savi 3-in-1 Convertible Headset w/Unlimited EA  G  $449.95 17.00%  $  373.46 N/A N/A
86540-01 FIT KIT, CS540 (2 EARBUDS & 3 EARLOOPS) EA  G  $  12.95 17.00%  $    10.75 N/A N/A
86658-01 CABLE, TELEPHONE INTERFACE EA  G  $    9.95 17.00%  $      8.26 N/A N/A
86700-01 Portable, Wireless Speakerphone EA  G  $149.95 17.00%  $  124.46 N/A N/A
86701-01 Portable, Wireless Speakerphone, EA  G  $149.95 17.00%  $  124.46 N/A N/A
86714-01 CHARGER, USB, CS530, W430, W730 EA  G  $  14.95 17.00%  $    12.41 N/A N/A
86790-01 BlueTooth Headset with Enhanced Features EA  G  $  39.99 17.00%  $    33.19 N/A N/A
86872-01 SupraPlus Wideband NC Binaural Headset EA  G  $178.00 17.00%  $  147.74 N/A N/A
86919-01 HEADSET, MONAURAL, WH300 OVER-THE-HEAD, DECT 6.0, CS510 EA  G  $169.95 17.00%  $  141.06 N/A N/A
86920-01 HEADSET, BINAURAL, WH350 OVER-THE-HEAD, DECT 6.0, CS520 EA  G  $189.95 17.00%  $  157.66 N/A N/A
87090-01 DUAL CABLE, USB AND MICRO USB, BLACK EA  G  $    9.95 17.00%  $      8.26 N/A N/A
87090-02 DUAL CABLE, USB AND MICRO USB, WHITE EA  G  $    9.95 17.00%  $      8.26 N/A N/A
87128-01 Hearing Aid Compatibility, Monaural Headset EA  G  $120.00 17.00%  $    99.60 N/A N/A
87129-01 Hearing Aid Compatibility, Binaural Headset EA  G  $148.00 17.00%  $  122.84 N/A N/A
87168-01 AC ADAPTER, 8400 SOTA EA  G  $  19.95 17.00%  $    16.56 N/A N/A
87229-01 EAR CUSHIONS (2), LEATHERETTE, CS540, W740, W745, W440 EA  G  $  14.95 17.00%  $    12.41 N/A N/A
87235-01 HEADSET WH210, CS530 EA  G  $179.95 17.00%  $  149.36 N/A N/A
87300-42 BlueTooth Over-the-Ear Headset W/Smart Sensor EA G  $  99.99 17.0%  $    82.99 N/A N/A
87317-01 ELECTRONICS HOOKSWITCH, APC-45, CS500/SAVI EA  G  $  79.95 17.00%  $    66.36 N/A N/A
87327-01 ELECTRONIC HOOKSWITCH, APD-80, CS500/SAVI EA  G  $  79.95 17.00%  $    66.36 N/A N/A
87440-01 EAR GELS, M25, M55 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
87505-01 Corded USB, BlueTooth Enabled, Monaural Style, MOC EA  G  $129.95 17.00%  $  107.86 N/A N/A
87505-02 Corded USB, BlueTooth Enabled, Monaural Style EA  G  $129.95 17.00%  $  107.86 N/A N/A
87506-01 Corded USB, BlueTooth Enabled, Binaural Style, MOC EA  G  $149.95 17.00%  $  124.46 N/A N/A
87506-02 Corded USB, BlueTooth Enabled, Binaural Style EA  G  $149.95 17.00%  $  124.46 N/A N/A
87524-01 EAR CUSHIONS, QTY 2, GAMECOM 380 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
87525-01 EAR CUSHION, QTY 2, GAMECOM 780 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
87527-01 EARLOOPS, QTY 2, SAVI WH100 EA  G  $  14.95 17.00%  $    12.41 N/A N/A
87670-01 BlueTooth Over-the-Ear Headset for PC, Smartphone, EA  G  $199.95 17.00%  $  165.96 N/A N/A
87680-01 BlueTooth Over-the-Ear Headset for PC, Smartphone, EA  G  $199.95 17.00%  $  165.96 N/A N/A
87699-01 EAR CUSHIONS, LEATHERETTE, QTY 2, CS300 EA  G  $    9.95 17.00%  $      8.26 N/A N/A
87709-01 EARBUD, FIT KIT, QTY 2 EACH SIZE, BACKBEAT GO EA  G  $    4.95 17.00%  $      4.11 N/A N/A
88120-42 BlueTooth Headset in Frustration Free Packaging EA G  $  59.99 17.0%  $    49.79 N/A N/A
88130-42 BlueTooth Headset in Frustration Free Packaging EA G  $  59.99 17.0%  $    49.79 N/A N/A
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88225-01 EAR CUSHION, FOAM, QTY 2, BLACKWIRE C210, C320 EA  G  $    4.95 17.00%  $      4.11 N/A N/A
88283-01 High Density Convertible Headset EA  G  $399.95 17.00%  $  331.96 N/A N/A
88284-01 High Density Wireless Monaural Headset EA  G  $349.95 17.00%  $  290.46 N/A N/A
88285-01 High Density Wireless Binaural Headset EA  G  $369.95 17.00%  $  307.06 N/A N/A
88286-01 CHARGER BATTER w/AC ADAPTER, CS545-XD EA  G  $  39.95 17.00%  $    33.16 N/A N/A
88828-01 ENCORE PRO HW540 EA  G  $120.00 17.00%  $    99.60 N/A N/A
88860-01 Over-the-Head USB Monaural Headset EA  G  $  89.95 17.00%  $    74.66 N/A N/A
88860-02 Over-the-Head USB Monaural Headset, MOC EA  G  $  89.95 17.00%  $    74.66 N/A N/A
88860-78 Over-the-Head USB Monaural Headset EA  G  $104.70 17.00%  $    86.90 N/A N/A
88860-79 Over-the-Head USB Monaural Headset, MOC EA  G  $104.70 17.00%  $    86.90 N/A N/A
88861-01 Over-the-Head USB Binaural Style EA  G  $  99.95 17.00%  $    82.96 N/A N/A
88861-02 Over-the-Head USB Binaural Style, MOC EA  G  $  99.95 17.00%  $    82.96 N/A N/A
88861-78 Over-the-Head USB Binaural Style EA  G  $119.95 17.00%  $    99.56 N/A N/A
88861-79 Over-the-Head USB Binaural Style, MOC EA  G  $119.95 17.00%  $    99.56 N/A N/A
88863-01 Voyager Legend Headset with BlueTooth CS Base EA  G  $299.95 17.00%  $  248.96 N/A N/A
88863-11 voyager legend cs, b335/hl10 ea G  $379.95 17.0%  $  315.36 N/A N/A
88909-01 High Density Convertible, Unlimited Talk Time EA  G  $389.95 17.00%  $  323.66 N/A N/A
88940-01 EARTIPS, SMALL, QTY 25, CS540, W440, W740, W745 EA  G  $  14.95 17.00%  $    12.41 N/A N/A
88941-01 EARTIPS, MEDIUM, QTY 25, CS540, W440, W740, W745 EA  G  $  14.95 17.00%  $    12.41 N/A N/A
89032-01 CHARGE CABLE, VOYAGER LEGEND EA  G  $    6.95 17.00%  $      5.77 N/A N/A
89033-01 CHARGE ADAPTER, MICRO USB, W/CHARGE CABLE, VOYAGER LEGEND EA  G  $    9.95 17.00%  $      8.26 N/A N/A
89034-01 AC WALL CHARGER, VOYAGER LEGEND EA  G  $  14.95 17.00%  $    12.41 N/A N/A
89034-02 ADAPTER, USB CHARGER, CALISTO 620 EA  G  $  14.95 17.00%  $    12.41 N/A N/A
89037-01 EARTIP KIT, SMALL, 3 EARBUDS, 3 EAR TIPS, 3 CUSHIONS, VOYAGER LEGEND EA  G  $    4.95 17.00%  $      4.11 N/A N/A
89037-02 EARTIP KIT, MEDIUM, 3 EARBUDS, 3 EAR TIPS, 3 CUSHIONS, VOYAGER 

LEGEND EA  G  $    4.95 17.00%  $      4.11 N/A N/A
89037-03 EARTIP KIT, LARGE, 3 EARBUDS, 3 EAR TIPS, 3 CUSHIONS, VOYAGER LEGEND EA  G  $    4.95 17.00%  $      4.11 N/A N/A
89106-01 CABLE, USB TO MICRO USB, BLACKWIRE 700'S EA  G  $    9.95 17.00%  $      8.26 N/A N/A
89107-01 EAR CUSHIONS, LEATHERETTE, BLACKWIRE 700'S, BW500 EA  G  $    9.95 17.00%  $      8.26 N/A N/A
89109-01 CASE, TRAVEL, BLACKWIRE 700'S EA  G  $  14.95 17.00%  $    12.41 N/A N/A
89110-01 CAR LIGHTER ADAPTER, VOYAGERS EA  G  $  14.95 17.00%  $    12.41 N/A N/A
89258-01 CARRYING CASE, CALISTO 620 EA  G  $    7.95 17.00%  $      6.60 N/A N/A
89269-01 USB TO MICRO USB, CONVERSION CABLE EA  G  $    4.95 17.00%  $      4.11 N/A N/A
89280-11 ELECTRONIC HOOKSWITCH, APN-91, CS500/SAVI EA  G  $  79.95 17.00%  $    66.36 N/A N/A
89302-01 USB TO MICRO USB, Y HEADSET CABLE EA  G  $    9.95 17.00%  $      8.26 N/A N/A
89305-01 BATTERY PACK, CALISTO 620 EA  G  $  19.95 17.00%  $    16.56 N/A N/A
89525-01 CHARGER, BATTERY, USB 900MHZ, WH500-XD, CS540-XD, CS545-XD EA  G  $  19.95 17.00%  $    16.56 N/A N/A
89547-01 HEADSET WH300-XD, OVER-THE HEAD, 900 MHZ for CS510-XD EA  G  $179.95 17.00%  $  149.36 N/A N/A
89548-01 HEADSET WH350-XD, OVER-THE HEAD, 900 MHZ, for CS520-XD EA  G  $199.95 17.00%  $  165.96 N/A N/A
89549-01 HEADSET WH500-XD, CONVERTIBLE, 900 MHZ for CS540-XD, CS545-XD EA  G  $169.95 17.00%  $  141.06 N/A N/A
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89649-01 ADAPTER DUAL ANALOG TO SINGLE 3.5MM EA  G  $    5.95 17.00%  $      4.94 N/A N/A
89804-01 CHARGER BATTERY, USB, 2ND BATTERY EA  G  $  44.95 17.00%  $    37.31 N/A N/A
89806-01 CHARGER BATTERY, USB, 2ND BATTERY w/AC ADAPTER EA  G  $  79.95 17.00%  $    66.36 N/A N/A
89862-01 EARCUSHION, LEATHERETTE, QTY 2  BLACKWIRE 300'S EA  G  $    9.95 17.00%  $      8.26 N/A N/A
89880-42 BlueTooth Over-the-Ear Voyager Legend Headset EA G  $129.99 17.0%  $  107.89 N/A N/A
89918-78 Over-the-Head Monaural Style.  MOC EA  G  $  53.95 17.00%  $    44.78 N/A N/A
89918-79 Over-the-Head Monaural Style EA  G  $  53.95 17.00%  $    44.78 N/A N/A
89919-78 Over-the-Head Binaural Style.  MOC EA  G  $  59.95 17.00%  $    49.76 N/A N/A
89919-79 Over-the-Head Binaural Style EA  G  $  59.95 17.00%  $    49.76 N/A N/A
90100-01 MS50, 1 Connector EA  G  $196.00 17.00%  $  162.68 N/A N/A
90101-01 MS50, 2 Connectors EA  G  $196.00 17.00%  $  162.68 N/A N/A
91066-01 MS50 w/NC5MX For Airbus EA  G  $248.00 17.00%  $  205.84 N/A N/A
91963-01 Plug-prong w/Unamplified receiver EA  G  $110.00 17.00%  $    91.30 N/A N/A
92082-01 Single-Ear Circumaural Headset EA  G  $298.00 17.00%  $  247.34 N/A N/A
92083-01 Dual-Ear Circumaural Headset EA  G  $311.00 17.00%  $  258.13 N/A N/A
92310-10 PTK w/QD, Receiver amplification, 10' coil cord EA  G  $210.00 17.00%  $  174.30 N/A N/A
92310-15 PTK w/QD, Receiver amplification, 15' coil cord EA  G  $216.00 17.00%  $  179.28 N/A N/A
92310-25 PTK w/QD, Receiver amplification, 25' coil cord EA  G  $236.00 17.00%  $  195.88 N/A N/A
92355-01 USB-PTT Amp, Monaural, w/QD EA  G  $218.00 17.00%  $  180.94 N/A N/A
92358-01 SSP2358-01 BATTERY CHARGER FOR CS50/CS55 EA  G  $  98.00 17.00%  $    81.34 N/A N/A
92371-01 USB-PTK Amp, Stereo, w/QD EA  G  $256.00 17.00%  $  212.48 N/A N/A
92380-01 SupraPlus NC Monaural Headset, 2 Connectors EA  G  $230.00 17.00%  $  190.90 N/A N/A
92381-01 SupraPlus NC Binaural Headset, 2 Connectors EA  G  $260.00 17.00%  $  215.80 N/A N/A
92382-01 Behind-the-Ear NC Headset, 2 Connectors EA  G  $196.00 17.00%  $  162.68 N/A N/A
92390-01 SupraPlus NC Monaural Headset, 1 Connector EA  G  $230.00 17.00%  $  190.90 N/A N/A
92391-01 SupraPlus NC Binaural Headset, 1 Connector EA  G  $260.00 17.00%  $  215.80 N/A N/A
92392-01 Behind-the Ear NC Headset, 1 Connector EA  G  $196.00 17.00%  $  162.68 N/A N/A
92468-01 USB Adapter only, for use with CA12CD EA  G  $120.00 17.00%  $    99.60 N/A N/A
92500-01 Cordless PTK w/QD and Encryption EA  G  $590.00 17.00%  $  489.70 N/A N/A
92516-01 CA12CD w/usb EA  G  $700.00 17.00%  $  581.00 N/A N/A
92626-01 USB-PTT Amp, w/QD (Secure Voice) EA  G  $230.00 17.00%  $  190.90 N/A N/A
92638-01 Dual-Ear Premium Circumaural Headset EA  G  $378.00 17.00%  $  313.74 N/A N/A
92699-01 MS200 w/XLR5 For Airbus EA  G  $248.00 17.00%  $  205.84 N/A N/A
92702-01 MS250 w/XLR5 For Airbus EA  G  $278.00 17.00%  $  230.74 N/A N/A
92703-01 M260 w/NC5MX For Airbus EA  G  $298.00 17.00%  $  247.34 N/A N/A
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8049 #18 BELDSOL MAG WIRE EA A 54.67$              39.7% 32.96$              N/A N/A
8050 #20 BELDSOL MAG WIRE EA A 53.86$              39.7% 32.47$              N/A N/A
8051 #22 BELDSOL MAG WIRE EA A 54.00$              39.7% 32.56$              N/A N/A
8052 #24 BELDSOL MAG WIRE EA A 55.00$              39.7% 33.17$              N/A N/A
8053 #26 BELDSOL MAG WIRE EA A 56.28$              39.7% 33.94$              N/A N/A
8054 #28 BELDSOL MAG WIRE EA A 58.31$              39.7% 35.16$              N/A N/A
8055 #30 BELDSOL MAG WIRE EA A 63.97$              39.7% 38.58$              N/A N/A
8056 #32 BELDSOL MAG WIRE EA A 69.94$              39.7% 42.18$              N/A N/A
8057 #34 BELDSOL MAG WIRE - 1/2 LB EA A 73.30$              39.7% 44.20$              N/A N/A
8058 #36 BELDSOL MAG WIRE EA A 82.50$              39.7% 49.75$              N/A N/A
8073 #14 HVY ARM PT MAG WIRE EA A 84.70$              39.7% 51.07$              N/A N/A
8074 #16 HVY ARM PT MAG WIRE EA A 88.36$              39.7% 53.28$              N/A N/A
8075 #18 HVY ARM PT MAG WIRE EA A 90.46$              39.7% 54.54$              N/A N/A
8076 #20 HVY ARM PT MAG WIRE EA A 91.49$              39.7% 55.17$              N/A N/A
8077 #22 HVY ARM PT MAG WIRE EA A 91.75$              39.7% 55.32$              N/A N/A
8078 #24 HVY ARM PT MAG WIRE EA A 95.31$              39.7% 57.47$              N/A N/A
8079 #26 HVY ARM PT MAG WIRE EA A 100.13$            39.7% 60.38$              N/A N/A
8080 #28 HVY ARM PT MAG WIRE EA A 106.44$            39.7% 64.19$              N/A N/A
8081 #30 HVY ARM PT MAG WIRE EA A 122.14$            39.7% 73.65$              N/A N/A
8083 #34 HVY ARM PT MAG WIRE EA A 151.87$            39.7% 91.58$              N/A N/A
8085 #38 HVY ARM PT MAG WIRE EA A 221.87$            39.7% 133.79$            N/A N/A
8800 WIRE DISPENSING RACK EA A 29.93$              39.7% 18.05$              N/A N/A
8816 18 STR PVC 8 COLOR KIT       1 EA A 202.71$            39.7% 122.23$            N/A N/A
8824 20 STR PVC 8 COLOR KIT       1 EA A 192.58$            39.7% 116.13$            N/A N/A
8825 20 STR PVC 5 COLOR KIT EA A 278.03$            39.7% 167.65$            N/A N/A
9531 22 STR PVC 5 COLOR KIT       1 EA A 214.17$            39.7% 129.14$            N/A N/A
20116 LOCK, TEL62RN090A KEYED CH751 EA A 7.35$                39.7% 4.43$                N/A N/A
91264 PKG OF 20 12-24 SCREWS EA A 13.28$              39.7% 8.01$                N/A N/A
1000A 0101000 2 #16 PVC FS PVC MF A 1,202.40$         39.7% 725.05$            N/A N/A
1000A 01010000 2 #16 PVC FS PVC MF A 1,145.00$         39.7% 690.44$            N/A N/A
1012A 0045000 4 FSPR #20 + 1 #22 PVC FSPVCKX MF A 4,213.80$         39.7% 2,540.92$         N/A N/A
1013A 0045000 8 FSPR #20 + 1 #22 PVC FSPVCKX MF A 8,284.80$         39.7% 4,995.73$         N/A N/A
1018A 0041000 300V/KX/PR/01/16AWG/PVC/OS/NIA MF A 2,329.00$         39.7% 1,404.39$         N/A N/A
1018A 00410000 300V/KX/PR/01/16AWG/PVC/OS/NIA MF A 2,217.80$         39.7% 1,337.33$         N/A N/A
1023A 0131000 2 #16 PVC FS PVC MF A 1,187.40$         39.7% 716.00$            N/A N/A
1023A 01310000 2 #16 PVC FS PVC MF A 1,130.60$         39.7% 681.75$            N/A N/A
1030A 0061000 2 #16 PVC FS PVC MF A 537.20$            39.7% 323.93$            N/A N/A
1030A 00610000 2 #16 PVC FS PVC MF A 491.40$            39.7% 296.31$            N/A N/A
1030A 0101000 2 #16 PVC FS PVC MF A 537.20$            39.7% 323.93$            N/A N/A
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1030A 01010000 2 #16 PVC FS PVC MF A 491.40$            39.7% 296.31$            N/A N/A
1030A 0105000 2 #16 PVC FS PVC MF A 491.40$            39.7% 296.31$            N/A N/A
1030AE 0101000 2 #16 PVC FS PVC MF A 573.80$            39.7% 346.00$            N/A N/A
1030AE 0105000 2 #16 PVC FS PVC MF A 525.00$            39.7% 316.58$            N/A N/A
1031A 0061000 3 #16 PVC FS PVC MF A 796.80$            39.7% 480.47$            N/A N/A
1031A 00610000 3 #16 PVC FS PVC MF A 728.40$            39.7% 439.23$            N/A N/A
1031A 0101000 3 #16 PVC FS PVC MF A 796.80$            39.7% 480.47$            N/A N/A
1031A 01010000 3 #16 PVC FS PVC MF A 728.40$            39.7% 439.23$            N/A N/A
1032A 0061000 2 #18 PVC FS PVC MF A 498.60$            39.7% 300.66$            N/A N/A
1032A 00610000 2 #18 PVC FS PVC MF A 455.60$            39.7% 274.73$            N/A N/A
1032A 0065000 2 #18 PVC FS PVC MF A 455.60$            39.7% 274.73$            N/A N/A
1032A 0101000 2 #18 PVC FS PVC MF A 498.60$            39.7% 300.66$            N/A N/A
1032A 01010000 2 #18 PVC FS PVC MF A 455.60$            39.7% 274.73$            N/A N/A
1032AE 0101000 2 #18 PVC FS PVC MF A 548.20$            39.7% 330.56$            N/A N/A
1032AE 0105000 2 #18 PVC FS PVC MF A 501.40$            39.7% 302.34$            N/A N/A
1033A 0101000 2 #20 PVC FS PVC MF A 417.00$            39.7% 251.45$            N/A N/A
1033A 01010000 2 #20 PVC FS PVC MF A 381.60$            39.7% 230.10$            N/A N/A
1034A 0101000 3 #16 PVC PVC MF A 668.80$            39.7% 403.29$            N/A N/A
1034A 0104000 3 #16 PVC PVC MF A 611.80$            39.7% 368.92$            N/A N/A
1035A 0101000 2 #16 PVC PVC MF A 511.60$            39.7% 308.49$            N/A N/A
1035A 01010000 2 #16 PVC PVC MF A 467.60$            39.7% 281.96$            N/A N/A
1036A 0061000 3 #18 PVC FS PVC MF A 547.60$            39.7% 330.20$            N/A N/A
1036A 00610000 3 #18 PVC FS PVC MF A 500.60$            39.7% 301.86$            N/A N/A
1036A 0065000 3 #18 PVC FS PVC MF A 500.60$            39.7% 301.86$            N/A N/A
1036A 0101000 3 #18 PVC FS PVC MF A 547.60$            39.7% 330.20$            N/A N/A
1036A 01010000 3 #18 PVC FS PVC MF A 500.60$            39.7% 301.86$            N/A N/A
1036A 0105000 3 #18 PVC FS PVC MF A 500.60$            39.7% 301.86$            N/A N/A
1037A 0107500 3 FS PR #16 PVC/NYL FS PVC MF A 2,135.80$         39.7% 1,287.89$         N/A N/A
1039A 0107500 4 FS PR #16 PVC/NYL FS PVC MF A 2,445.80$         39.7% 1,474.82$         N/A N/A
1040A 0105000 6 FS PR #16 PVC/NYL FS PVC MF A 3,852.60$         39.7% 2,323.12$         N/A N/A
1041A 0105000 8 FS PR #16 PVC/NYL FS PVC MF A 4,527.20$         39.7% 2,729.90$         N/A N/A
1042A 0102500 16/12 PR VNTC IS/OS 600V MF A 6,385.20$         39.7% 3,850.28$         N/A N/A
1043A 0102500 16/16 PR VNTC IS/OS 600V MF A 9,274.80$         39.7% 5,592.70$         N/A N/A
1044A 0102500 20 FS PR #16 PVC/NYL FS PVC MF A 11,229.40$       39.7% 6,771.33$         N/A N/A
1045A 0101250 16/24 PR VNTC IS/OS 600V MF A 12,890.40$       39.7% 7,772.91$         N/A N/A
1048A 0107500 2 FS PR #18 PVC/NYL FS PVC MF A 1,166.80$         39.7% 703.58$            N/A N/A
1049A 0107500 4 FS PR #18 PVC/NYL FS PVC MF A 1,823.80$         39.7% 1,099.75$         N/A N/A
1050A 0107500 8 FS PR #18 PVC/NYL FS PVC MF A 3,476.00$         39.7% 2,096.03$         N/A N/A
1052A 0102500 18/16 PR VNTC IS/OS 600V MF A 7,086.40$         39.7% 4,273.10$         N/A N/A
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1053A 0102500 18/24 PR VNTC IS/OS 600V MF A 9,945.40$         39.7% 5,997.08$         N/A N/A
1053A 0105000 18/24 PR VNTC IS/OS 600V MF A 9,945.40$         39.7% 5,997.08$         N/A N/A
1054A 0101250 36 FS PR #18 PVC/NYL FS PVC MF A 15,196.80$       39.7% 9,163.67$         N/A N/A
1055A 0107500 2 FS PR #16 PVC/NYL FS PVC MF A 1,616.80$         39.7% 974.93$            N/A N/A
1056A 01010000 4 PR #20 + 1 #22 PVC FS PVC MF A 1,209.80$         39.7% 729.51$            N/A N/A
1057A 01010000 8 PR #20 + 1 #22 PVC FS PVC MF A 1,724.00$         39.7% 1,039.57$         N/A N/A
1058A 0107500 12 PR #20 + 1 #22 PVC FS PVC MF A 2,468.20$         39.7% 1,488.32$         N/A N/A
1059A 0105000 16 PR #20 + 1 #22 PVC FS PVC MF A 3,325.20$         39.7% 2,005.10$         N/A N/A
1060A 0105000 24 PR #20 + 1 #22 PVC FS PVC MF A 4,647.60$         39.7% 2,802.50$         N/A N/A
1061A 0102500 20/36 PR PLTC MF A 6,515.20$         39.7% 3,928.67$         N/A N/A
1062A 0102500 20/50 PR PLTC MF A 9,914.60$         39.7% 5,978.50$         N/A N/A
1063A 01010000 2 PR #18 PVC/NYL FS PVC MF A 979.80$            39.7% 590.82$            N/A N/A
1064A 0107500 4 PR #18 PVC/NYL FS PVC MF A 1,420.40$         39.7% 856.50$            N/A N/A
1065A 0107500 8 PR #18 PVC/NYL FS PVC MF A 2,404.40$         39.7% 1,449.85$         N/A N/A
1066A 0105000 12 PR #18 PVC/NYL FS PVC MF A 3,768.40$         39.7% 2,272.35$         N/A N/A
1067A 0105000 16 PR #18 PVC/NYL FS PVC MF A 5,150.80$         39.7% 3,105.93$         N/A N/A
1068A 0102500 24 PR #18 PVC/NYL FS PVC MF A 6,793.00$         39.7% 4,096.18$         N/A N/A
1069A 0107500 2 PR #16 PVC/NYL FS PVC MF A 1,373.00$         39.7% 827.92$            N/A N/A
1070A 0107500 4 PR #16 PVC/NYL FS PVC MF A 2,091.40$         39.7% 1,261.11$         N/A N/A
1071A 0107500 8 PR #16 PVC/NYL FS PVC MF A 3,686.00$         39.7% 2,222.66$         N/A N/A
1072A 0105000 12 PR #16 PVC/NYL FS PVC MF A 5,226.00$         39.7% 3,151.28$         N/A N/A
1073A 0102500 16/16 PR VNTC OS 600V MF A 7,322.00$         39.7% 4,415.17$         N/A N/A
1074A 0101250 16/24 PR VNTC OS 600V MF A 8,926.60$         39.7% 5,382.74$         N/A N/A
1075A 01010000 2 SH PR #20 + 1 #22 PVC FS PVC MF A 949.60$            39.7% 572.61$            N/A N/A
1076A 0107500 4 SH PR #20 + 1 #22 PVC FS PVC MF A 1,480.00$         39.7% 892.44$            N/A N/A
1077A 0107500 8 SH PR #20 + 1 #22 PVC FS PVC MF A 2,690.20$         39.7% 1,622.19$         N/A N/A
1078A 0107500 12 SH PR #20 +1 #22 PVC FS PVC MF A 3,907.60$         39.7% 2,356.28$         N/A N/A
1079A 0105000 16 SH PR #20 +1 #22 PVC FS PVC MF A 4,869.00$         39.7% 2,936.01$         N/A N/A
1080A 0102500 24 SH PR #20 +1 #22 PVC FS PVC MF A 6,962.00$         39.7% 4,198.09$         N/A N/A
1081A 0102000 20/36 PR PLTC MF A 10,216.00$       39.7% 6,160.25$         N/A N/A
1083A 01010000 4 SH TRP #20 +1 #22 PVC FS PVC MF A 2,051.40$         39.7% 1,236.99$         N/A N/A
1084A 0107500 8 SH TRP #20 +1 #22 PVC FS PVC MF A 3,641.20$         39.7% 2,195.64$         N/A N/A
1085A 0105000 12 SH TRP #20 +1 #22 PVC FSPVC MF A 5,136.20$         39.7% 3,097.13$         N/A N/A
1086A 0102500 24 SH TRP #20 +1 #22 PVC FSPVC MF A 10,093.60$       39.7% 6,086.44$         N/A N/A
1087A 0101250 18/36 PR VNTC OS 600V MF A 9,176.40$         39.7% 5,533.37$         N/A N/A
1089A 0101250 16/36 PR VNTC OS 600V MF A 13,493.40$       39.7% 8,136.52$         N/A N/A
1093A 0107500 4 FS TRP #18 PVC/NYL FS PVC MF A 2,803.00$         39.7% 1,690.21$         N/A N/A
1094A 0105000 8 FS TRP #18 PVC/NYL FS PVC MF A 5,128.60$         39.7% 3,092.55$         N/A N/A
1095A 0102500 18/12 TR VNTC IS/OS 600V MF A 6,964.60$         39.7% 4,199.65$         N/A N/A
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1095A 0105000 18/12 TR VNTC IS/OS 600V MF A 6,964.60$         39.7% 4,199.65$         N/A N/A
1097A 0105000 4 FS TRP #16 PVC/NYL FS PVC MF A 3,964.00$         39.7% 2,390.29$         N/A N/A
1098A 0102500 16/8  TR VNTC IS/OS 600V MF A 6,523.00$         39.7% 3,933.37$         N/A N/A
1099A 0102500 16/12 TR VNTC IS/OS 600V MF A 9,311.00$         39.7% 5,614.53$         N/A N/A
10GX12 0021000 4PR23 CMR (24816695H) MF A 685.00$            39.7% 413.06$            N/A N/A
10GX12 0031000 0PR23 CMR (24816595H) MF A 685.00$            39.7% 413.06$            N/A N/A
10GX12 0041000 4PR23 CMR (24816795H) MF A 685.00$            39.7% 413.06$            N/A N/A
10GX12 0041500 4PR23 CMR (24816754H) MF A 685.00$            39.7% 413.06$            N/A N/A
10GX12 0051000 4PR23 CMR (24816895H) MF A 685.00$            39.7% 413.06$            N/A N/A
10GX12 0061000 4PR23 CMR (24816995H) MF A 685.00$            39.7% 413.06$            N/A N/A
10GX12 0062500 4PR23 CMR (24816946H) MF A 685.00$            39.7% 413.06$            N/A N/A
10GX12 0071000 4PR23 CMR (24816P95H) MF A 685.00$            39.7% 413.06$            N/A N/A
10GX12 0081000 4PR23 CMR (24816195H) MF A 685.00$            39.7% 413.06$            N/A N/A
10GX12 0091000 4PR23 CMR (24816395H) MF A 685.00$            39.7% 413.06$            N/A N/A
10GX12 0091500 4PR23 CMR (24816352H) MF A 685.00$            39.7% 413.06$            N/A N/A
10GX12 0101000 4PR23 CMR (24816495H) MF A 685.00$            39.7% 413.06$            N/A N/A
10GX12 0101500 4PR23 CMR (24816454H) MF A 685.00$            39.7% 413.06$            N/A N/A
10GX13 0041000 4PR23 CMP (24817795H) MF A 1,444.80$         39.7% 871.21$            N/A N/A
10GX13 0042500 4PR23 CMP (24817763H) MF A 1,444.80$         39.7% 871.21$            N/A N/A
10GX13 0045000 4PR23 CMP (24817777H) MF A 1,444.80$         39.7% 871.21$            N/A N/A
10GX13 0051000 4PR23 CMP (24812895H) MF A 1,444.80$         39.7% 871.21$            N/A N/A
10GX13 0071000 4PR23 CMP (24812P95H) MF A 1,444.80$         39.7% 871.21$            N/A N/A
10GX13 0081000 4PR23 CMP (24812195H) MF A 1,444.80$         39.7% 871.21$            N/A N/A
10GX13 0091000 4PR23 CMP (24817395H) MF A 1,444.80$         39.7% 871.21$            N/A N/A
10GX13 0101000 4PR23 CMP (24812495H) MF A 1,444.80$         39.7% 871.21$            N/A N/A
10GX13 0101500 4PR23 CMP (24812454H) MF A 1,444.80$         39.7% 871.21$            N/A N/A
10GX13 D151000 4PR23 CMP (24817995H) MF A 1,444.80$         39.7% 871.21$            N/A N/A
10GX13 D152500 4PR23 CMP (24817963H) MF A 1,444.80$         39.7% 871.21$            N/A N/A
10GX24 0071000 4PR23 LSOH (24818095) MF A 783.60$            39.7% 472.51$            N/A N/A
10GX24 0091000 4PR23 LSOH (24818395) MF A 783.60$            39.7% 472.51$            N/A N/A
10GX32 0041000 4 PR #23 PO FRPVC MF A 740.20$            39.7% 446.34$            N/A N/A
10GX32 0061000 4 PR #23 PO FRPVC MF A 740.20$            39.7% 446.34$            N/A N/A
10GX32 0081000 4 PR #23 PO FRPVC MF A 740.20$            39.7% 446.34$            N/A N/A
10GX32 0091000 4 PR #23 PO FRPVC MF A 740.20$            39.7% 446.34$            N/A N/A
10GX33 0041000 4 PR #23 FEP FLRST MF A 1,547.60$         39.7% 933.20$            N/A N/A
10GX33 0081000 4 PR #23 FEP FLRST MF A 1,547.60$         39.7% 933.20$            N/A N/A
10GX33 0091000 4 PR #23 FEP FLRST MF A 1,547.60$         39.7% 933.20$            N/A N/A
10GX33 D151000 4 PR #23 FEP FLRST MF A 1,547.60$         39.7% 933.20$            N/A N/A
1101A 0071000 2 #16 PVC FS PVC MF A 2,112.20$         39.7% 1,273.66$         N/A N/A
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1101A 00710000 2 #16 PVC FS PVC MF A 1,920.20$         39.7% 1,157.88$         N/A N/A
1114A 0075000 1 SH PR #16 EX FEP FEP MF A 2,769.80$         39.7% 1,670.19$         N/A N/A
1115A 0105000 1 SH PR #16 JX FEP FEP MF A 2,145.40$         39.7% 1,293.68$         N/A N/A
1116A 0045000 1 SH PR #16 KX FEP FEP MF A 2,958.00$         39.7% 1,783.67$         N/A N/A
1117A 0065000 1 SH PR #16 TX FEP FEP MF A 2,151.00$         39.7% 1,297.05$         N/A N/A
1118A 01010000 2 #16 PVC/NYL FS PVC MF A 645.20$            39.7% 389.06$            N/A N/A
1119A 0101000 3 #16 PVC/NYL FS PVC MF A 1,049.00$         39.7% 632.55$            N/A N/A
1119A 01010000 3 #16 PVC/NYL FS PVC MF A 958.80$            39.7% 578.16$            N/A N/A
1119A 010500 3 #16 PVC/NYL FS PVC MF A 1,049.00$         39.7% 632.55$            N/A N/A
1120A 01010000 2 #18 PVC/NYL FS PVC MF A 478.60$            39.7% 288.60$            N/A N/A
1121A 0101000 3 #18 PVC/NYL FS PVC MF A 699.60$            39.7% 421.86$            N/A N/A
1121A 01010000 3 #18 PVC/NYL FS PVC MF A 639.80$            39.7% 385.80$            N/A N/A
1121A 010500 3 #18 PVC/NYL FS PVC MF A 699.60$            39.7% 421.86$            N/A N/A
1151A A8R1000 #20 RG59/U COAX MF A 2,391.20$         39.7% 1,441.89$         N/A N/A
1152A A8R1000 #18 RG 6/U COAX MF A 3,350.20$         39.7% 2,020.17$         N/A N/A
1152A A8R500 #18 RG 6/U COAX MF A 3,350.20$         39.7% 2,020.17$         N/A N/A
1153A A8R1000 #14 FFEP DBL SH FEP MF A 5,413.00$         39.7% 3,264.04$         N/A N/A
1153A A8R500 #14 FFEP DBL SH FEP MF A 5,413.00$         39.7% 3,264.04$         N/A N/A
1164B 0101000 3 #26 FPE SH PVC PVC MF A 2,121.00$         39.7% 1,278.96$         N/A N/A
1164B 010500 3 #26 FPE SH PVC PVC MF A 2,121.00$         39.7% 1,278.96$         N/A N/A
1167B 0101000 4 #26 FPE SH PVC PVC MF A 2,927.20$         39.7% 1,765.10$         N/A N/A
11700A 0021000 4 PR #24 PP FRPVC PVC MF A 749.00$            39.7% 451.65$            N/A N/A
11700A 0061000 4 PR #24 PP FR PVC PVC MF A 748.00$            39.7% 451.04$            N/A N/A
11700A 0081000 4 PR #24 PP FR PVC PVC MF A 748.00$            39.7% 451.04$            N/A N/A
11700A 0101000 4 PR #24 PP FR PVC PVC MF A 748.00$            39.7% 451.04$            N/A N/A
11700A 0103000 4 PR #24 PP FR PVC PVC MF A 748.00$            39.7% 451.04$            N/A N/A
11700A 1NH1000 4 PR #24 PP FRPVC PVC MF A 749.00$            39.7% 451.65$            N/A N/A
11700A2 0061000 4 PR #24 PP FRPVC FRPVC MF A 883.00$            39.7% 532.45$            N/A N/A
11700A2 0101000 4 PR #24 PP FRPVC FRPVC MF A 883.00$            39.7% 532.45$            N/A N/A
11700A2 0102000 4 PR #24 PP FRPVC FRPVC MF A 883.00$            39.7% 532.45$            N/A N/A
1172A B591000 4 #26 PE FBRD PVC MF A 1,112.80$         39.7% 671.02$            N/A N/A
1172A B59500 4 #26 PE FBRD PVC MF A 1,112.80$         39.7% 671.02$            N/A N/A
1172A G7V1000 4 #26 PE FBRD PVC MF A 1,112.80$         39.7% 671.02$            N/A N/A
1172A G7W1000 4 #26 PE FBRD PVC MF A 1,112.80$         39.7% 671.02$            N/A N/A
1172A G7X1000 4 #26 PE FBRD PVC MF A 1,112.80$         39.7% 671.02$            N/A N/A
1172A G8M1000 4 #26 PE FBRD PVC MF A 1,112.80$         39.7% 671.02$            N/A N/A
1172A U901000 4 #26 PE FBRD PVC MF A 1,112.80$         39.7% 671.02$            N/A N/A
1175A 0021000 2 #22 HDPE FS PVC MF A 369.80$            39.7% 222.99$            N/A N/A
1175A 00210000 2 #22 HDPE FS PVC MF A 369.80$            39.7% 222.99$            N/A N/A
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1175A 0025000 2 #22 HDPE FS PVC MF A 369.80$            39.7% 222.99$            N/A N/A
1175A 0026600 2 #22 HDPE FS PVC MF A 369.80$            39.7% 222.99$            N/A N/A
1186A 0101000 #20 GIF HDL DPE DBL SH FR PVC MF A 193.40$            39.7% 116.62$            N/A N/A
11872A 0081000 4 PR #23 PP PVC PVC MF A 1,026.00$         39.7% 618.68$            N/A N/A
11872A 0101000 4 PR #23 PP PVC PVC MF A 1,026.00$         39.7% 618.68$            N/A N/A
1189A 0091000 #18 GIFHDLDPE DBL SH PVC MF A 212.60$            39.7% 128.20$            N/A N/A
1189A 009U1000 #18 GIFHDLDPE DBL SH PVC MF A 212.60$            39.7% 128.20$            N/A N/A
1189A 009U500 #18 GIFHDLDPE DBL SH PVC MF A 212.60$            39.7% 128.20$            N/A N/A
1189A 0101000 #18 GIFHDLDPE DBL SH PVC . MF A 212.60$            39.7% 128.20$            N/A N/A
1189A 010U1000 #18 GIFHDLDPE DBL SH PVC . MF A 212.60$            39.7% 128.20$            N/A N/A
1189A 010U500 #18 GIFHDLDPE DBL SH PVC MF A 212.60$            39.7% 128.20$            N/A N/A
1189A 2901000 #18 GIFHDLDPE DBL SH PVC MF A 212.60$            39.7% 128.20$            N/A N/A
1189AP 8771000 RG-6 PLENUM QUAD SH MF A 1,435.00$         39.7% 865.31$            N/A N/A
1190A 0031000 #18 GIFHDLDPE DBL SH PE MF A 229.20$            39.7% 138.21$            N/A N/A
1190A 0101000 #18 GIFHDLDPE DBL SH PE . MF A 222.80$            39.7% 134.35$            N/A N/A
1191AM 0101000 #18 GIFHDLDPE DBLSH PVC W/MSGR MF A 242.00$            39.7% 145.93$            N/A N/A
1192A B59100 4 #24 PE SH PVC BLK MTT MF A 2,045.00$         39.7% 1,233.14$         N/A N/A
1192A B591000 4 #24 PE SH PVC BLK MTT MF A 1,416.60$         39.7% 854.21$            N/A N/A
1192A B59500 4 #24 PE SH PVC BLK MTT MF A 1,412.00$         39.7% 851.44$            N/A N/A
1192A G7V1000 4 #24 PE SH PVC RED MTT MF A 1,416.60$         39.7% 854.21$            N/A N/A
1192A G7W1000 4 #24 PE SH PVC GRN MTT MF A 1,416.60$         39.7% 854.21$            N/A N/A
1192A G7X1000 4 #24 PE SH PVC BLU MTT MF A 1,416.60$         39.7% 854.21$            N/A N/A
1192A G7X500 4 #24 PE SH PVC BLU MTT MF A 1,412.00$         39.7% 851.44$            N/A N/A
1192A G8M1000 4 #24 PE SH PVC YEL MTT MF A 1,416.60$         39.7% 854.21$            N/A N/A
1192A U901000 4 #24 PE SH PVC GRY MTT MF A 1,416.60$         39.7% 854.21$            N/A N/A
1211A 0101000 4 #26 PVC FS PVC MF A 1,903.60$         39.7% 1,147.87$         N/A N/A
1211A 010500 4 #26 PVC FS PVC MF A 1,903.60$         39.7% 1,147.87$         N/A N/A
1212 003U1000 4PR24 CMR (24596505) MF A 270.80$            39.7% 163.29$            N/A N/A
1212 0041000 4PR24 CMR (24570462) MF A 270.80$            39.7% 163.29$            N/A N/A
1212 004U1000 4PR24 CMR (24570464) MF A 270.80$            39.7% 163.29$            N/A N/A
1212 005U1000 4PR24 CMR (24596805) MF A 270.80$            39.7% 163.29$            N/A N/A
1212 0061000 4PR24 CMR (24570179) MF A 270.80$            39.7% 163.29$            N/A N/A
1212 0062500 4PR24 CMR (24570469) MF A 270.80$            39.7% 163.29$            N/A N/A
1212 006U1000 4PR24 CMR (24570161) MF A 270.80$            39.7% 163.29$            N/A N/A
1212 008U1000 4PR24 CMR (24570186) MF A 270.80$            39.7% 163.29$            N/A N/A
1212 0091000 4PR24 CMR (24570460) MF A 270.80$            39.7% 163.29$            N/A N/A
1212 0092500 4PR24 CMR (24570470) MF A 270.80$            39.7% 163.29$            N/A N/A
1212 009U1000 4PR24 CMR (24570166) MF A 270.80$            39.7% 163.29$            N/A N/A
1212 010U1000 4PR24 CMR (24570181) MF A 270.80$            39.7% 163.29$            N/A N/A
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1212A 0101000 6 #26 PVC FS PVC MF A 2,276.60$         39.7% 1,372.79$         N/A N/A
1212A 010500 6 #26 PVC FS PVC MF A 2,276.60$         39.7% 1,372.79$         N/A N/A
1213 003U1000 4PR24 CMP (24597505) MF A 504.40$            39.7% 304.15$            N/A N/A
1213 004U1000 4PR24 CMP (24570835) MF A 504.40$            39.7% 304.15$            N/A N/A
1213 005U1000 4PR24 CMP (24597805) MF A 504.40$            39.7% 304.15$            N/A N/A
1213 007U1000 4PR24 CMP (24577005) MF A 504.40$            39.7% 304.15$            N/A N/A
1213 008U1000 4PR24 CMP (24570845) MF A 504.40$            39.7% 304.15$            N/A N/A
1213 0091000 4PR24 CMP (24570808) MF A 504.40$            39.7% 304.15$            N/A N/A
1213 0092500 4PR24 CMP (24570942) MF A 504.40$            39.7% 304.15$            N/A N/A
1213 009A1000 4PR24 CMP (24570807) MF A 504.40$            39.7% 304.15$            N/A N/A
1213 009U1000 4PR24 CMP (24570810) MF A 504.40$            39.7% 304.15$            N/A N/A
1213 010U1000 4PR24 CMP (24570840) MF A 504.40$            39.7% 304.15$            N/A N/A
1213 012U1000 4PR24 CMP (24570830) MF A 504.40$            39.7% 304.15$            N/A N/A
1213 D151000 4PR24 CMP (24570812) MF A 504.40$            39.7% 304.15$            N/A N/A
1213 D152500 4PR24 CMP (24570944) MF A 504.40$            39.7% 304.15$            N/A N/A
1213 D15A1000 4PR24 CMP (24597915) MF A 504.40$            39.7% 304.15$            N/A N/A
1213 D15U1000 4PR24 CMP (24570800) MF A 504.40$            39.7% 304.15$            N/A N/A
1213A 0101000 8 #26 PVC FS PVC MF A 3,815.20$         39.7% 2,300.57$         N/A N/A
1213A 010500 8 #26 PVC FS PVC MF A 3,815.20$         39.7% 2,300.57$         N/A N/A
1214A 0101000 16 #26 PVC FS PVC MF A 5,009.80$         39.7% 3,020.91$         N/A N/A
1215A 0101000 2 PR #26 FHDPE SH P MF A 656.40$            39.7% 395.81$            N/A N/A
121700A 0081000 1700A ALUM ARMOR PVC MF A 3,558.80$         39.7% 2,145.96$         N/A N/A
121700A 0101000 1700A ALUM ARMOR PVC MF A 3,558.80$         39.7% 2,145.96$         N/A N/A
1217B B591000 4 PR #22 FHDPE FS PVC PVC MF A 2,755.20$         39.7% 1,661.39$         N/A N/A
1217B B59500 4 PR #22 FHDPE FS PVC PVC MF A 2,755.20$         39.7% 1,661.39$         N/A N/A
121872A 0101000 4 PR 24 ARM PVC CABLE MF A 3,965.80$         39.7% 2,391.38$         N/A N/A
1218B B591000 6 PR #22 FHDPE FS PVC PVC MF A 3,861.00$         39.7% 2,328.18$         N/A N/A
1218B B59500 6 PR #22 FHDPE FS PVC PVC MF A 3,861.00$         39.7% 2,328.18$         N/A N/A
1219B B591000 9 PR #22 FHDPE FS PVC PVC MF A 5,465.80$         39.7% 3,295.88$         N/A N/A
1219B B59500 9 PR #22 FHDPE FS PVC PVC MF A 5,465.80$         39.7% 3,295.88$         N/A N/A
1220B B591000 12 PR #22 FHDPE FS PVC PVC MF A 6,783.00$         39.7% 4,090.15$         N/A N/A
1220B B59500 12 PR #22 FHDPE FS PVC PVC MF A 6,783.00$         39.7% 4,090.15$         N/A N/A
1222B B591000 16 PR #22 FHDPE FS PVC PVC MF A 9,008.00$         39.7% 5,431.82$         N/A N/A
1222B B59500 16 PR #22 FHDPE FS PVC PVC MF A 9,008.00$         39.7% 5,431.82$         N/A N/A
1224 007U1000 4PR24 LSOH (24570157) MF A 308.60$            39.7% 186.09$            N/A N/A
1227A1 008U1000 2 PR #24 PO FRPVC MF A 182.20$            39.7% 109.87$            N/A N/A
1227A1 Q5HU1000 2 PR #24 PO FRPVC MF A 182.20$            39.7% 109.87$            N/A N/A
1229A1 008U1000 4 PR #24 PO PVC MF A 261.20$            39.7% 157.50$            N/A N/A
1229A2 008U1000 4 PR #24 PO FR PVC MF A 252.60$            39.7% 152.32$            N/A N/A
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123079A 0101000 3079A ALUM ARMOR PVC MF A 3,298.80$         39.7% 1,989.18$         N/A N/A
123082A 0101000 3082A ALUM ARMOR PVC MF A 5,726.40$         39.7% 3,453.02$         N/A N/A
123082A 0102000 3082A ALUM ARMOR PVC MF A 5,726.40$         39.7% 3,453.02$         N/A N/A
123092A 0101000 3092A ALUM ARMOR PVC MF A 2,928.00$         39.7% 1,765.58$         N/A N/A
123092A 0102000 3092A ALUM ARMOR PVC MF A 2,928.00$         39.7% 1,765.58$         N/A N/A
123092A J221000 3092A ALUM ARMOR PVC MF A 2,928.00$         39.7% 1,765.58$         N/A N/A
123092A J225000 3092A ALUM ARMOR PVC MF A 2,928.00$         39.7% 1,765.58$         N/A N/A
123107A 0105000 3107A AIA PVC 300V MF A 5,292.20$         39.7% 3,191.20$         N/A N/A
1232A1 0081000 25 PR #24 SRPVC PVC (SMI80) MF A 1,454.00$         39.7% 876.76$            N/A N/A
1242A 008U1000 4 #22 HDPE FR PVC MF A 207.00$            39.7% 124.82$            N/A N/A
1242A T35U1000 4 #22 HDPE FR PVC MF A 207.00$            39.7% 124.82$            N/A N/A
1243A2 009U1000 2 PR #24 FLRST FLRST  (SMI80) MF A 248.20$            39.7% 149.66$            N/A N/A
1245A2 009U1000 4 PR #24 FLRST FLRST (SMI80) MF A 346.80$            39.7% 209.12$            N/A N/A
1258AM 0101000 #18 GIFHDLDPE SH PVC W/MSGR MF A 177.20$            39.7% 106.85$            N/A N/A
1260AM 0101000 #18 GIFHDLDPE SH FS PVC W/MSGR MF A 245.00$            39.7% 147.74$            N/A N/A
1263B J5C1000 2 #25 COAX 3 PR #22 PP PVC PVC MF A 4,518.20$         39.7% 2,724.47$         N/A N/A
1263B J5C500 2 #25 COAX 3 PR #22 PP PVC PVC MF A 4,518.20$         39.7% 2,724.47$         N/A N/A
1266A 001U1000 2 #22 PP FS PVC MF A 268.60$            39.7% 161.97$            N/A N/A
1266A 002U1000 2 #22 PP FS PVC MF A 268.60$            39.7% 161.97$            N/A N/A
1266A 003U1000 2 #22 PP FS PVC MF A 268.60$            39.7% 161.97$            N/A N/A
1266A 004U1000 2 #22 PP FS PVC MF A 268.60$            39.7% 161.97$            N/A N/A
1266A 005U1000 2 #22 PP FS PVC MF A 268.60$            39.7% 161.97$            N/A N/A
1266A 006U1000 2 #22 PP FS PVC MF A 268.60$            39.7% 161.97$            N/A N/A
1266A 007U1000 2 #22 PP FS PVC MF A 268.60$            39.7% 161.97$            N/A N/A
1266A 008U1000 2 #22 PP FS PVC MF A 268.60$            39.7% 161.97$            N/A N/A
1266A 009U1000 2 #22 PP FS PVC MF A 268.60$            39.7% 161.97$            N/A N/A
1266A 0101000 2 #22 PP FS PVC MF A 268.60$            39.7% 161.97$            N/A N/A
1266A 010U1000 2 #22 PP FS PVC MF A 268.60$            39.7% 161.97$            N/A N/A
1268A 0101000 2 PR #22 HDPE SHLD PVC MF A 3,064.40$         39.7% 1,847.83$         N/A N/A
1269A 0101000 2 PR #22 FEP SH FEP MF A 6,418.00$         39.7% 3,870.05$         N/A N/A
1277P 0081000 3 #25 FPFA SH SLF PVC MF A 1,996.60$         39.7% 1,203.95$         N/A N/A
1277P 008500 3 #25 FPFA SH SLF PVC MF A 1,996.60$         39.7% 1,203.95$         N/A N/A
1277R B591000 3#25LDPE/GIFHDLDPE SH FRPVCPVC MF A 1,491.40$         39.7% 899.31$            N/A N/A
1277R B59500 3#25LDPE/GIFHDLDPE SH FRPVCPVC MF A 1,491.40$         39.7% 899.31$            N/A N/A
1278R B591000 4#25LDPE/GIFHDLDPE SH FRPVCPVC MF A 1,597.40$         39.7% 963.23$            N/A N/A
1278R B59500 4#25LDPE/GIFHDLDPE SH FRPVCPVC MF A 1,597.40$         39.7% 963.23$            N/A N/A
1279P 0081000 5 #25 FFEP SH FLRST FLRST MF A 2,347.80$         39.7% 1,415.72$         N/A N/A
1279P 008250 5 #25 FFEP SH FLRST FLRST MF A 2,347.80$         39.7% 1,415.72$         N/A N/A
1279P 008500 5 #25 FFEP SH FLRST FLRST MF A 2,347.80$         39.7% 1,415.72$         N/A N/A
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1279P 0101000 5 #25 FFEP SH FLRST FLRST MF A 2,347.80$         39.7% 1,415.72$         N/A N/A
1279P 010250 5 #25 FFEP SH FLRST FLRST MF A 2,347.80$         39.7% 1,415.72$         N/A N/A
1279P 010500 5 #25 FFEP SH FLRST FLRST MF A 2,347.80$         39.7% 1,415.72$         N/A N/A
1279R B591000 5#25LDPE/GIFHDLDPE SH FRPVCPVC MF A 1,730.60$         39.7% 1,043.55$         N/A N/A
1279R B59250 5#25LDPE/GIFHDLDPE SH FRPVCPVC MF A 1,730.60$         39.7% 1,043.55$         N/A N/A
1279R B59500 5#25LDPE/GIFHDLDPE SH FRPVCPVC MF A 1,730.60$         39.7% 1,043.55$         N/A N/A
1280P 0081000 6 #25 FPFA SH SLF PVC MF A 3,327.80$         39.7% 2,006.66$         N/A N/A
1280P 008500 6 #25 FPFA SH SLF PVC MF A 3,327.80$         39.7% 2,006.66$         N/A N/A
1280R B591000 6#25LDPE/GIFHDLDPE SH FRPVCPVC MF A 2,428.40$         39.7% 1,464.33$         N/A N/A
1280R B59500 6#25LDPE/GIFHDLDPE SH FRPVCPVC MF A 2,428.40$         39.7% 1,464.33$         N/A N/A
1281R 0101000 #25LDPE/GIFHDLDPE SH FRPVC MF A 413.60$            39.7% 249.40$            N/A N/A
1281S3 0001000 3C25 RGB MF A 1,269.20$         39.7% 765.33$            N/A N/A
1281S3 000500 3C25 RGB MF A 1,269.20$         39.7% 765.33$            N/A N/A
1281S5 0001000 5C25 RGBSC MF A 1,911.40$         39.7% 1,152.57$         N/A N/A
1281S5 000250 5C25 RGBSC MF A 1,911.40$         39.7% 1,152.57$         N/A N/A
1281S5 000500 5C25 RGBSC MF A 1,911.40$         39.7% 1,152.57$         N/A N/A
1281S5 0101000 5C25 RGBSC MF A 1,911.40$         39.7% 1,152.57$         N/A N/A
1281S5 010250 5C25 RGBSC MF A 1,911.40$         39.7% 1,152.57$         N/A N/A
1281S5 010500 5C25 RGBSC MF A 1,911.40$         39.7% 1,152.57$         N/A N/A
1281S6 0001000 6C25 RGBHVC MF A 2,372.40$         39.7% 1,430.56$         N/A N/A
1281S6 000500 6C25 RGBHVC MF A 2,372.40$         39.7% 1,430.56$         N/A N/A
1281S6 0101000 6C25 RGBHVC MF A 2,372.40$         39.7% 1,430.56$         N/A N/A
1281S6 010500 6C25 RGBHVC MF A 2,372.40$         39.7% 1,430.56$         N/A N/A
128241 0101000 8241 ALUM ARMOR PVC MF A 1,920.20$         39.7% 1,157.88$         N/A N/A
128241 0105000 8241 ALUM ARMOR PVC MF A 1,920.20$         39.7% 1,157.88$         N/A N/A
1282P 0101000 #25 FPFA SH PVC MF A 448.00$            39.7% 270.14$            N/A N/A
1282S3 0001000 3C25 RGB MF A 1,455.40$         39.7% 877.61$            N/A N/A
1282S3 000500 3C25 RGB MF A 1,455.40$         39.7% 877.61$            N/A N/A
1282S4 0001000 4C25 RGBS MF A 1,929.40$         39.7% 1,163.43$         N/A N/A
1282S4 000500 4C25 RGBS MF A 1,929.40$         39.7% 1,163.43$         N/A N/A
1282S5 0001000 5C25 RGBSC MF A 2,332.20$         39.7% 1,406.32$         N/A N/A
1282S5 000250 5C25 RGBSC MF A 2,332.20$         39.7% 1,406.32$         N/A N/A
1282S5 000500 5C25 RGBSC MF A 2,332.20$         39.7% 1,406.32$         N/A N/A
1282S5 000X 5C25 RGBSC MF A 1,865.40$         39.7% 1,124.84$         N/A N/A
1282S5 0101000 5C25 RGBSC MF A 2,332.20$         39.7% 1,406.32$         N/A N/A
1282S5 010250 5C25 RGBSC MF A 2,332.20$         39.7% 1,406.32$         N/A N/A
1282S5 010500 5C25 RGBSC MF A 2,332.20$         39.7% 1,406.32$         N/A N/A
1282S6 0001000 6C25 RGBHVC MF A 2,759.60$         39.7% 1,664.04$         N/A N/A
1282S6 000500 6C25 RGBHVC MF A 2,759.60$         39.7% 1,664.04$         N/A N/A
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1282S6 0101000 6C25 RGBHVC MF A 2,759.60$         39.7% 1,664.04$         N/A N/A
1282S6 010500 6C25 RGBHVC MF A 2,759.60$         39.7% 1,664.04$         N/A N/A
1283S3 0001000 3C20 RGB MF A 6,655.80$         39.7% 4,013.45$         N/A N/A
1283S3 000250 3C20 RGB MF A 6,655.80$         39.7% 4,013.45$         N/A N/A
1283S3 000500 3C20 RGB MF A 6,655.80$         39.7% 4,013.45$         N/A N/A
1283S5 0001000 5C20 RGBSC MF A 10,491.20$       39.7% 6,326.19$         N/A N/A
1283S5 000500 5C20 RGBSC MF A 10,491.20$       39.7% 6,326.19$         N/A N/A
1283S6 0001000 6C20 RGBHVC MF A 12,301.80$       39.7% 7,417.99$         N/A N/A
1283S6 000250 6C20 RGBHVC MF A 12,301.80$       39.7% 7,417.99$         N/A N/A
1283S6 000500 6C20 RGBHVC MF A 12,301.80$       39.7% 7,417.99$         N/A N/A
129182 0101000 9182 ALUM ARMOR PVC MF A 3,377.80$         39.7% 2,036.81$         N/A N/A
129269 0101000 9269 ALUM ARMOR PVC MF A 2,022.40$         39.7% 1,219.51$         N/A N/A
129290 0101000 9290 ALUM ARMOR PVC MF A 2,943.20$         39.7% 1,774.75$         N/A N/A
129290 0102000 9290 ALUM ARMOR PVC MF A 2,943.20$         39.7% 1,774.75$         N/A N/A
129463 J221000 9463 ALUM ARMORED PVC MF A 3,589.00$         39.7% 2,164.17$         N/A N/A
129463 J226000 9463 ALUM ARMORED PVC MF A 3,589.00$         39.7% 2,164.17$         N/A N/A
129842 0101000 9842 ALUM ARMOR PVC MF A 2,887.00$         39.7% 1,740.86$         N/A N/A
129842 0105000 9842 ALUM ARMOR PVC MF A 2,887.00$         39.7% 1,740.86$         N/A N/A
1300A 0101000 4 PR #24 PP FS PVC MF A 557.40$            39.7% 336.11$            N/A N/A
1300A 010500 4 PR #24 PP FS PVC MF A 557.40$            39.7% 336.11$            N/A N/A
1300SB 0101000 4 PR #24 PP FS FRNHPO MF A 648.00$            39.7% 390.74$            N/A N/A
1304A B591000 4 PR #24 PP FRPVC MF A 969.20$            39.7% 584.43$            N/A N/A
1304A B59500 4 PR #24 PP FRPVC MF A 969.20$            39.7% 584.43$            N/A N/A
1305A B591000 4 PR #24 PP FRPVC PVC MF A 1,144.80$         39.7% 690.31$            N/A N/A
1305A B59500 4 PR #24 PP FRPVC PVC MF A 1,144.80$         39.7% 690.31$            N/A N/A
1306SB 0101000 1 #18 PR, 1 RG-6/U COAX MF A 1,979.00$         39.7% 1,193.34$         N/A N/A
1306SB 010500 1 #18 PR, 1 RG-6/U COAX MF A 1,979.00$         39.7% 1,193.34$         N/A N/A
1307A 006U500 2 #16 PE FRPVC MF A 387.40$            39.7% 233.60$            N/A N/A
1307A 0081000 2 #16 PE FRPVC MF A 387.40$            39.7% 233.60$            N/A N/A
1307A 008U500 2 #16 PE FRPVC MF A 387.40$            39.7% 233.60$            N/A N/A
1307A 0101000 2 #16 PE FRPVC MF A 387.40$            39.7% 233.60$            N/A N/A
1307A 010U500 2 #16 PE FRPVC MF A 384.00$            39.7% 231.55$            N/A N/A
1307A 1SL1000 2 #16 PE FRPVC MF A 387.40$            39.7% 233.60$            N/A N/A
1307A 1SLU500 2 #16 PE FRPVC MF A 387.40$            39.7% 233.60$            N/A N/A
1307A N3UU500 2 #16 PE FRPVC MF A 387.40$            39.7% 233.60$            N/A N/A
1308A 006U500 4 #16 PE FRPVC MF A 723.00$            39.7% 435.97$            N/A N/A
1308A 0081000 4 #16 PE FRPVC MF A 723.00$            39.7% 435.97$            N/A N/A
1308A 008U500 4 #16 PE FRPVC MF A 723.00$            39.7% 435.97$            N/A N/A
1308A 0101000 4 #16 PE FRPVC MF A 723.00$            39.7% 435.97$            N/A N/A
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1308A 010U500 4 #16 PE FRPVC MF A 723.00$            39.7% 435.97$            N/A N/A
1308A 1SL1000 4 #16 PE FRPVC MF A 723.00$            39.7% 435.97$            N/A N/A
1308A 1SLU500 4 #16 PE FRPVC MF A 723.00$            39.7% 435.97$            N/A N/A
1308A N3UU500 4 #16 PE FRPVC MF A 723.00$            39.7% 435.97$            N/A N/A
1309A 006U500 2 #14 PE FRPVC MF A 735.60$            39.7% 443.57$            N/A N/A
1309A 0081000 2 #14 PE FRPVC MF A 735.60$            39.7% 443.57$            N/A N/A
1309A 008U500 2 #14 PE FRPVC MF A 735.60$            39.7% 443.57$            N/A N/A
1309A 0101000 2 #14 PE FRPVC MF A 735.60$            39.7% 443.57$            N/A N/A
1309A 010U500 2 #14 PE FRPVC MF A 735.60$            39.7% 443.57$            N/A N/A
1309A 1SL1000 2 #14 PE FRPVC MF A 735.60$            39.7% 443.57$            N/A N/A
1309A 1SLU500 2 #14 PE FRPVC MF A 735.60$            39.7% 443.57$            N/A N/A
1309A N3UU500 2 #14 PE FRPVC MF A 735.60$            39.7% 443.57$            N/A N/A
1310A 006U500 4 #14 PE FRPVC MF A 1,405.60$         39.7% 847.58$            N/A N/A
1310A 0081000 4 #14 PE FRPVC MF A 1,405.60$         39.7% 847.58$            N/A N/A
1310A 008U500 4 #14 PE FRPVC MF A 1,405.60$         39.7% 847.58$            N/A N/A
1310A 0101000 4 #14 PE FRPVC MF A 1,405.60$         39.7% 847.58$            N/A N/A
1310A 010U500 4 #14 PE FRPVC MF A 1,405.60$         39.7% 847.58$            N/A N/A
1310A 1SL1000 4 #14 PE FRPVC MF A 1,405.60$         39.7% 847.58$            N/A N/A
1310A 1SLU500 4 #14 PE FRPVC MF A 1,405.60$         39.7% 847.58$            N/A N/A
1311A 0081000 2 #12 PE FRPVC MF A 1,017.40$         39.7% 613.49$            N/A N/A
1311A 008500 2 #12 PE FRPVC MF A 1,017.40$         39.7% 613.49$            N/A N/A
1311A 0101000 2 #12 PE FRPVC MF A 1,017.40$         39.7% 613.49$            N/A N/A
1311A 010500 2 #12 PE FRPVC MF A 1,017.40$         39.7% 613.49$            N/A N/A
1311A 1SL1000 2 #12 PE FRPVC MF A 1,017.40$         39.7% 613.49$            N/A N/A
1311A 1SL500 2 #12 PE FRPVC MF A 1,017.40$         39.7% 613.49$            N/A N/A
1312A 0081000 4 #12 PE FRPVC MF A 1,908.00$         39.7% 1,150.52$         N/A N/A
1312A 008500 4 #12 PE FRPVC MF A 1,908.00$         39.7% 1,150.52$         N/A N/A
1312A 0101000 4 #12 PE FRPVC MF A 1,908.00$         39.7% 1,150.52$         N/A N/A
1312A 010500 4 #12 PE FRPVC MF A 1,908.00$         39.7% 1,150.52$         N/A N/A
1312A 1SL1000 4 #12 PE FRPVC MF A 1,908.00$         39.7% 1,150.52$         N/A N/A
1312A 1SL500 4 #12 PE FRPVC MF A 1,908.00$         39.7% 1,150.52$         N/A N/A
1313A 0081000 2 #10 PE FRPVC MF A 1,544.00$         39.7% 931.03$            N/A N/A
1313A 008500 2 #10 PE FRPVC MF A 1,544.00$         39.7% 931.03$            N/A N/A
1313A 0101000 2 #10 PE FRPVC MF A 1,544.00$         39.7% 931.03$            N/A N/A
1313A 010500 2 #10 PE FRPVC MF A 1,544.00$         39.7% 931.03$            N/A N/A
1313A 1SL1000 2 #10 PE FRPVC MF A 1,544.00$         39.7% 931.03$            N/A N/A
1313A 1SL500 2 #10 PE FRPVC MF A 1,544.00$         39.7% 931.03$            N/A N/A
1314SB 0101000 1 PR #14 PP FRNHPO MF A 610.40$            39.7% 368.07$            N/A N/A
1315SB 0101000 4 #14 PP FRNHPO MF A 1,145.20$         39.7% 690.56$            N/A N/A
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1316SB 0101000 1 PR #12 PP FRNHPO MF A 895.80$            39.7% 540.17$            N/A N/A
1317SB 0101000 4 #12 PP FRNHPO MF A 1,550.80$         39.7% 935.13$            N/A N/A
1318SB 0101000 4 PR #24 PP FRNHPO FRNHPO MF A 706.60$            39.7% 426.08$            N/A N/A
1319SB 0101000 4 PR #23 PP FRNHPO FRNHPO MF A 735.40$            39.7% 443.45$            N/A N/A
1319SB 0105000 4 PR #23 PP FRNHPO FRNHPO MF A 735.40$            39.7% 443.45$            N/A N/A
1322R 0101000 #18 GIFHDLDPE DBLSH FRPVC MF A 220.80$            39.7% 133.14$            N/A N/A
1322R 010U1000 #18 GIFHDLDPE DBLSH FRPVC MF A 220.80$            39.7% 133.14$            N/A N/A
1325A 0091000 2 FS PR #22 FLRST FLRST MF A 436.40$            39.7% 263.15$            N/A N/A
1325A 009500 2 FS PR #22 FLRST FLRST MF A 436.40$            39.7% 263.15$            N/A N/A
1325A 0101000 2 FS PR #22 FLRST FLRST MF A 436.40$            39.7% 263.15$            N/A N/A
1325A D151000 2 FS PR #22 FLRST FLRST MF A 436.40$            39.7% 263.15$            N/A N/A
1326A 0091000 3 FS PR #22 FLRST FLRST MF A 1,091.60$         39.7% 658.23$            N/A N/A
1326A 009500 3 FS PR #22 FLRST FLRST MF A 1,091.60$         39.7% 658.23$            N/A N/A
1326A D151000 3 FS PR #22 FLRST FLRST MF A 1,091.60$         39.7% 658.23$            N/A N/A
1326A D15500 3 FS PR #22 FLRST FLRST MF A 1,091.60$         39.7% 658.23$            N/A N/A
1327A 0031000 2 FS PR #18 PP FS FRPVC MF A 1,580.80$         39.7% 953.22$            N/A N/A
1327A 0061000 2 FS PR #18 PP FS FRPVC MF A 1,580.80$         39.7% 953.22$            N/A N/A
1327A 0061640 2 FS PR #18 PP FS FRPVC MF A 1,580.80$         39.7% 953.22$            N/A N/A
1328A 0031000 5 FS PR #18 PP FS FRPVC MF A 3,304.80$         39.7% 1,992.79$         N/A N/A
1328A 0061000 5 FS PR #18 PP FS FRPVC MF A 3,304.80$         39.7% 1,992.79$         N/A N/A
1330A 0031000 12 FS PR #18 PP FS FRPVC MF A 7,245.00$         39.7% 4,368.74$         N/A N/A
1331A 0031000 16 FS PR #18 PP FS FRPVC MF A 9,434.00$         39.7% 5,688.70$         N/A N/A
1332A 0031000 20 FS PR #18 PP FS FRPVC MF A 11,609.60$       39.7% 7,000.59$         N/A N/A
1333A 0031000 24 FS PR #18 PP FS FRPVC MF A 13,607.20$       39.7% 8,205.14$         N/A N/A
1334A 0031000 1 PR #18 PP SH FRPVC MF A 1,186.40$         39.7% 715.40$            N/A N/A
1334A 0061000 1 PR #18 PP SH FRPVC MF A 1,186.40$         39.7% 715.40$            N/A N/A
1335A 0031000 1 PR #16 PP SH FRPVC MF A 1,555.00$         39.7% 937.67$            N/A N/A
1335A 0031640 1 PR #16 PP SH FRPVC MF A 1,555.00$         39.7% 937.67$            N/A N/A
1335A 0033280 1 PR #16 PP SH FRPVC MF A 1,555.00$         39.7% 937.67$            N/A N/A
1335A 0061000 1 PR #16 PP SH FRPVC MF A 1,555.00$         39.7% 937.67$            N/A N/A
1335A 0063280 1 PR #16 PP SH FRPVC MF A 1,555.00$         39.7% 937.67$            N/A N/A
1336A 0031000 1 PR #14 PP SH FRPVC MF A 2,237.80$         39.7% 1,349.39$         N/A N/A
1336A 0031640 1 PR #14 PP SH FRPVC MF A 2,237.80$         39.7% 1,349.39$         N/A N/A
1336A 0061640 1 PR #14 PP SH FRPVC MF A 2,237.80$         39.7% 1,349.39$         N/A N/A
1336A 0063280 1 PR #14 PP SH FRPVC MF A 2,237.80$         39.7% 1,349.39$         N/A N/A
1336A 006394 1 PR #14 PP SH FRPVC MF A 2,237.80$         39.7% 1,349.39$         N/A N/A
1337A 00310000 1 FSPR #18 FRPP+#18 PVC FS PVC MF A 1,442.20$         39.7% 869.65$            N/A N/A
1338A 0037500 2 FSPR #18 FRPP+#18 PVC FS PVC MF A 2,211.40$         39.7% 1,333.47$         N/A N/A
1339A 0037500 5 FSPR #18 FRPP+#18 PVC FS PVC MF A 4,945.20$         39.7% 2,981.96$         N/A N/A
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1340A 0035000 8 FSPR #18 FRPP+#18 PVC FS PVC MF A 6,992.80$         39.7% 4,216.66$         N/A N/A
1345F T5U1000 2 #15, 2 #18 SH TPE MF A 4,538.20$         39.7% 2,736.53$         N/A N/A
1346F T5U1000 2 #22, 2 #24 SH TPE MF A 2,384.80$         39.7% 1,438.03$         N/A N/A
1347A B591000 COMPOSITE CABLE PVC MF A 4,325.40$         39.7% 2,608.22$         N/A N/A
1347A B59500 COMPOSITE CABLE PVC MF A 4,325.40$         39.7% 2,608.22$         N/A N/A
1348A 0021000 3 #20 FPE SH PVC MF A 1,423.20$         39.7% 858.19$            N/A N/A
1349A 0021000 COMPOSITE CABLE PVC MF A 2,913.80$         39.7% 1,757.02$         N/A N/A
1350SB 0101000 1 FS PR #24 FHDPE FRNHPO MF A 558.60$            39.7% 336.84$            N/A N/A
1351A 0041000 4 PR #23 PO FS FRPVC MF A 705.20$            39.7% 425.24$            N/A N/A
1351A 0061000 4 PR #23 PO FS FRPVC MF A 705.20$            39.7% 425.24$            N/A N/A
1351A 0081000 4 PR #23 PO FS FRPVC MF A 705.20$            39.7% 425.24$            N/A N/A
1351A 0091000 4 PR #23 PO FS FRPVC MF A 705.20$            39.7% 425.24$            N/A N/A
1352A 0041000 4 PR #23 FEP FS PVDF MF A 1,245.80$         39.7% 751.22$            N/A N/A
1352A 0081000 4 PR #23 FEP FS PVDF MF A 1,245.80$         39.7% 751.22$            N/A N/A
1352A 0091000 4 PR #23 FEP FS PVDF MF A 1,245.80$         39.7% 751.22$            N/A N/A
1352A D151000 4 PR #23 FEP FS PVDF MF A 1,245.80$         39.7% 751.22$            N/A N/A
1353A 001U1000 1 PR #24 PP FRPVC MF A 158.80$            39.7% 95.76$              N/A N/A
1353A 002U1000 1 PR #24 PP FRPVC MF A 158.80$            39.7% 95.76$              N/A N/A
1353A 003U1000 1 PR #24 PP FRPVC MF A 158.80$            39.7% 95.76$              N/A N/A
1353A 004U1000 1 PR #24 PP FRPVC MF A 158.80$            39.7% 95.76$              N/A N/A
1353A 006U1000 1 PR #24 PP FRPVC MF A 158.80$            39.7% 95.76$              N/A N/A
1353A 007U1000 1 PR #24 PP FRPVC MF A 158.80$            39.7% 95.76$              N/A N/A
1353A 008U1000 1 PR #24 PP FRPVC MF A 158.80$            39.7% 95.76$              N/A N/A
1353A 009U1000 1 PR #24 PP FRPVC MF A 158.80$            39.7% 95.76$              N/A N/A
1353A 0101000 1 PR #24 PP FRPVC MF A 158.80$            39.7% 95.76$              N/A N/A
1353A 010500 1 PR #24 PP FRPVC MF A 158.80$            39.7% 95.76$              N/A N/A
1353A 010U1000 1 PR #24 PP FRPVC MF A 158.80$            39.7% 95.76$              N/A N/A
1353A N3UU1000 1 PR #24 PP FRPVC MF A 158.80$            39.7% 95.76$              N/A N/A
139463 J221000 9463 STEEL ARMORED PVC MF A 3,695.20$         39.7% 2,228.21$         N/A N/A
139463 J226000 9463 STEEL ARMORED PVC MF A 3,695.20$         39.7% 2,228.21$         N/A N/A
1401A F2V1000 25 PR #28 FRPP SH PVC MF A 5,617.80$         39.7% 3,387.53$         N/A N/A
1401A F2V500 25 PR #28 FRPP SH PVC MF A 5,617.80$         39.7% 3,387.53$         N/A N/A
1403A F2V1000 34 PR #28 FRPP SH PVC MF A 8,083.40$         39.7% 4,874.29$         N/A N/A
1403A F2V500 34 PR #28 FRPP SH PVC MF A 8,083.40$         39.7% 4,874.29$         N/A N/A
1406B J5C1000 3 #26 FPE SH PVC PVC MF A 2,201.80$         39.7% 1,327.69$         N/A N/A
1407B J5C1000 4 #26 FPE SH PVC PVC MF A 3,018.40$         39.7% 1,820.10$         N/A N/A
1408R 0101000 4 #24 PR BFS PVC FS PVC MF A 1,970.80$         39.7% 1,188.39$         N/A N/A
1408R 010500 4 #24 PR BFS PVC FS PVC MF A 1,970.80$         39.7% 1,188.39$         N/A N/A
1409R 0101000 6 #24 PR BFS PVC FS PVC MF A 2,782.00$         39.7% 1,677.55$         N/A N/A
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1410R 0101000 8 #24 PR BFS PVC FS PVC MF A 3,813.80$         39.7% 2,299.72$         N/A N/A
1410R 010500 8 #24 PR BFS PVC FS PVC MF A 3,813.80$         39.7% 2,299.72$         N/A N/A
1411R 0101000 12 #24 PR BFS PVC FS PVC MF A 5,081.60$         39.7% 3,064.20$         N/A N/A
1411R 010500 12 #24 PR BFS PVC FS PVC MF A 5,081.60$         39.7% 3,064.20$         N/A N/A
1412R 0101000 16 #24 PR PO BFS PVC FS PVC MF A 7,067.00$         39.7% 4,261.40$         N/A N/A
1412R 010500 16 #24 PR PO BFS PVC FS PVC MF A 7,067.00$         39.7% 4,261.40$         N/A N/A
1414R 0101000 24 #24 PR PO BFS PVC FS PVC MF A 10,260.80$       39.7% 6,187.26$         N/A N/A
1414R 010500 24 #24 PR PO BFS PVC FS PVC MF A 10,260.80$       39.7% 6,187.26$         N/A N/A
1417B J5C1000 5 #26 FPE SH PVC PVC MF A 3,641.60$         39.7% 2,195.88$         N/A N/A
1418B 0101000 5 #26 FPE SH PVC PVC MF A 3,638.60$         39.7% 2,194.08$         N/A N/A
1418B 010500 5 #26 FPE SH PVC PVC MF A 3,638.60$         39.7% 2,194.08$         N/A N/A
1419A 0601000 2 PR #24 FHDPE FS PVC MF A 603.00$            39.7% 363.61$            N/A N/A
1419A 06010000 2 PR #24 FHDPE FS PVC MF A 603.00$            39.7% 363.61$            N/A N/A
1419A 060500 2 PR #24 FHDPE FS PVC MF A 603.00$            39.7% 363.61$            N/A N/A
1420A 0601000 3 PR #24 FHDPE FS PVC MF A 921.60$            39.7% 555.72$            N/A N/A
1420A 06010000 3 PR #24 FHDPE FS PVC MF A 921.60$            39.7% 555.72$            N/A N/A
1420A 060500 3 PR #24 FHDPE FS PVC MF A 921.60$            39.7% 555.72$            N/A N/A
1421A 0601000 4 PR #24 FHDPE FS PVC MF A 981.00$            39.7% 591.54$            N/A N/A
1421A 060500 4 PR #24 FHDPE FS PVC MF A 981.00$            39.7% 591.54$            N/A N/A
1421A 0605000 4 PR #24 FHDPE FS PVC MF A 981.00$            39.7% 591.54$            N/A N/A
1422A 0601000 5 PR #24 FHDPE FS PVC MF A 1,224.00$         39.7% 738.07$            N/A N/A
1422A 060500 5 PR #24 FHDPE FS PVC MF A 1,224.00$         39.7% 738.07$            N/A N/A
1423A 0601000 6 PR #24 FHDPE FS PVC MF A 1,311.20$         39.7% 790.65$            N/A N/A
1423A 060500 6 PR #24 FHDPE FS PVC MF A 1,311.20$         39.7% 790.65$            N/A N/A
1424A 0601000 12 PR + 1 #24 FHDPE FS PVC MF A 2,505.60$         39.7% 1,510.88$         N/A N/A
1424A 060500 12 PR + 1 #24 FHDPE FS PVC MF A 2,505.60$         39.7% 1,510.88$         N/A N/A
1425A 0601000 15 PR #24 FRFPE FS PVC MF A 3,552.20$         39.7% 2,141.98$         N/A N/A
1425A 060500 15 PR #24 FRFPE FS PVC MF A 3,552.20$         39.7% 2,141.98$         N/A N/A
1426A 010U1000 #20 PE/GIFHDLDPE BRD PVC MF A 492.40$            39.7% 296.92$            N/A N/A
1427B B591000 24 PR #22 FHDPE FS PVC PVC MF A 15,327.60$       39.7% 9,242.54$         N/A N/A
1466A 0107500 4 PR #18 + 1 #22 PVC FS PVC MF A 1,329.60$         39.7% 801.75$            N/A N/A
1467A 0107500 8 PR #18 + 1 #22 PVC FS PVC MF A 2,329.60$         39.7% 1,404.75$         N/A N/A
1468A 0105000 12 PR #18 + 1 #22 PVC FS PVC MF A 3,288.00$         39.7% 1,982.66$         N/A N/A
1471A 0102500 18/24 PR PLTC OS MF A 5,825.00$         39.7% 3,512.48$         N/A N/A
1472A 0101250 36 PR #18 + 1 #22 PVC FS PVC MF A 8,361.20$         39.7% 5,041.80$         N/A N/A
1474A 0061000 2 FS PR #18 +1 #22 PVC FS PVC MF A 1,285.40$         39.7% 775.10$            N/A N/A
1474A 0067500 2 FS PR #18 +1 #22 PVC FS PVC MF A 1,168.60$         39.7% 704.67$            N/A N/A
1474A 0107500 2 FS PR #18 + 1 #22 PVC FS PVC MF A 1,168.60$         39.7% 704.67$            N/A N/A
1475A 0061000 4 FSPR #18 + 1 #22 PVC FS PVC MF A 2,009.00$         39.7% 1,211.43$         N/A N/A
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1475A 0067500 4 FSPR #18 + 1 #22 PVC FS PVC MF A 1,826.20$         39.7% 1,101.20$         N/A N/A
1475A 0107500 4 FS PR #18 + 1 #22 PVC FS PVC MF A 1,826.20$         39.7% 1,101.20$         N/A N/A
1476A 0061000 8 FSPR #18 + 1 #22 PVC FS PVC MF A 3,554.20$         39.7% 2,143.18$         N/A N/A
1476A 0105000 8 FS PR #18 + 1 #22 PVC FS PVC MF A 3,231.20$         39.7% 1,948.41$         N/A N/A
1477A 0061000 12FS PR #18 + 1 #22 PVC FS PVC MF A 4,971.00$         39.7% 2,997.51$         N/A N/A
1477A 0105000 12 FS PR #18 +1 #22 PVC FS PVC MF A 4,518.80$         39.7% 2,724.84$         N/A N/A
1480A 0061000 24 FS PR #18 +1 #22 PVC FS PVC MF A 9,577.60$         39.7% 5,775.29$         N/A N/A
1480A 0102500 18/24 PR PLTC IS/OS MF A 8,707.00$         39.7% 5,250.32$         N/A N/A
1480A 0105000 18/24 PR PLTC IS/OS MF A 8,707.00$         39.7% 5,250.32$         N/A N/A
1484A 0107500 4 PR #16 + 1 #22 PVC FS PVC MF A 2,118.60$         39.7% 1,277.52$         N/A N/A
1485A 0107500 8 PR #16 + 1 #22 PVC FS PVC MF A 3,459.20$         39.7% 2,085.90$         N/A N/A
1486A 0105000 12 PR #16 + 1 #22 PVC FS PVC MF A 5,036.80$         39.7% 3,037.19$         N/A N/A
1489A 0101250 16/24 PR PLTC OS 300V MF A 8,516.80$         39.7% 5,135.63$         N/A N/A
1492A 0107500 2 FS PR #16 + 1 #22 PVC FS PVC MF A 1,646.00$         39.7% 992.54$            N/A N/A
1493A 0107500 4 FS PR #16 + 1 #22 PVC FS PVC MF A 2,664.00$         39.7% 1,606.39$         N/A N/A
1494A 0105000 8 FS PR #16 + 1 #22 PVC FS PVC MF A 4,415.20$         39.7% 2,662.37$         N/A N/A
1495A 0102500 12 FS PR #16 +1 #22 PVC FS PVC MF A 6,089.60$         39.7% 3,672.03$         N/A N/A
1498A 0105000 300V/PR/24/16AWG/7B/PVC/K1/IS/ MF A 12,025.60$       39.7% 7,251.44$         N/A N/A
1502P 8771000 COMPOSITE CABLE PVC MF A 1,647.60$         39.7% 993.50$            N/A N/A
1502R 0091000 2 #18 PVC +2 FS #22 FHDPEFRPVC MF A 662.00$            39.7% 399.19$            N/A N/A
1502R 009500 2 #18 PVC +2 FS #22 FHDPEFRPVC MF A 662.00$            39.7% 399.19$            N/A N/A
1502R 0101000 2 #18 PVC +2 FS #22 FHDPEFRPVC MF A 662.00$            39.7% 399.19$            N/A N/A
1502R 010500 2 #18 PVC +2 FS #22 FHDPEFRPVC MF A 662.00$            39.7% 399.19$            N/A N/A
1502R G751000 2 #18 PVC +2 FS #22 FHDPEFRPVC MF A 662.00$            39.7% 399.19$            N/A N/A
1502R G75500 2 #18 PVC +2 FS #22 FHDPEFRPVC MF A 662.00$            39.7% 399.19$            N/A N/A
1502SB 0101000 2#18 PP + 2FS #22 FHDPE FRNHPO MF A 807.00$            39.7% 486.62$            N/A N/A
1503A 001U1000 2 #22 PVC FS FRPVC MF A 269.20$            39.7% 162.33$            N/A N/A
1503A 002U1000 2 #22 PVC FS FRPVC MF A 269.20$            39.7% 162.33$            N/A N/A
1503A 003U1000 2 #22 PVC FS FRPVC MF A 269.20$            39.7% 162.33$            N/A N/A
1503A 004U1000 2 #22 PVC FS FRPVC MF A 269.20$            39.7% 162.33$            N/A N/A
1503A 006U1000 2 #22 PVC FS FRPVC MF A 269.20$            39.7% 162.33$            N/A N/A
1503A 007U1000 2 #22 PVC FS FRPVC MF A 269.20$            39.7% 162.33$            N/A N/A
1503A 008U1000 2 #22 PVC FS FRPVC MF A 269.20$            39.7% 162.33$            N/A N/A
1503A 009U1000 2 #22 PVC FS FRPVC MF A 269.20$            39.7% 162.33$            N/A N/A
1503A 010U1000 2 #22 PVC FS FRPVC MF A 269.20$            39.7% 162.33$            N/A N/A
1503A N3UU1000 2 #22 PVC FS FRPVC MF A 269.20$            39.7% 162.33$            N/A N/A
1504A 0532000 2 BONDED #22 FS PR PVC FR PVC MF A 549.20$            39.7% 331.17$            N/A N/A
1504A 053U1000 2 BONDED #22 FS PR PVC FR PVC MF A 549.20$            39.7% 331.17$            N/A N/A
1504A A5Q2000 2 BONDED #22 FS PR PVC FR PVC MF A 549.20$            39.7% 331.17$            N/A N/A
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1504A A5QU1000 2 BONDED #22 FS PR PVC FR PVC MF A 549.20$            39.7% 331.17$            N/A N/A
1504A G04U1000 2 BONDED #22 FS PR PVC FR PVC MF A 549.20$            39.7% 331.17$            N/A N/A
1504A J77U1000 2 BONDED #22 FS PR PVC FR PVC MF A 549.20$            39.7% 331.17$            N/A N/A
1505A 0011000 #20 PE/GIFHDPE SH FR PVC MF A 591.20$            39.7% 356.49$            N/A N/A
1505A 0015000 #20 PE/GIFHDPE SH FR PVC MF A 591.20$            39.7% 356.49$            N/A N/A
1505A 0021000 #20 PE/GIFHDPE SH FR PVC MF A 591.20$            39.7% 356.49$            N/A N/A
1505A 002500 #20 PE/GIFHDPE SH FR PVC MF A 591.20$            39.7% 356.49$            N/A N/A
1505A 0025000 #20 PE/GIFHDPE SH FR PVC MF A 591.20$            39.7% 356.49$            N/A N/A
1505A 0031000 #20 PE/GIFHDPE SH FR PVC MF A 591.20$            39.7% 356.49$            N/A N/A
1505A 0035000 #20 PE/GIFHDPE SH FR PVC MF A 591.20$            39.7% 356.49$            N/A N/A
1505A 0041000 #20 PE/GIFHDPE SH FR PVC MF A 591.20$            39.7% 356.49$            N/A N/A
1505A 0045000 #20 PE/GIFHDPE SH FR PVC MF A 591.20$            39.7% 356.49$            N/A N/A
1505A 0061000 #20 PE/GIFHDPE SH FR PVC MF A 591.20$            39.7% 356.49$            N/A N/A
1505A 006500 #20 PE/GIFHDPE SH FR PVC MF A 591.20$            39.7% 356.49$            N/A N/A
1505A 0065000 #20 PE/GIFHDPE SH FR PVC MF A 591.20$            39.7% 356.49$            N/A N/A
1505A 0071000 #20 PE/GIFHDPE SH FR PVC MF A 591.20$            39.7% 356.49$            N/A N/A
1505A 0075000 #20 PE/GIFHDPE SH FR PVC MF A 591.20$            39.7% 356.49$            N/A N/A
1505A 0081000 #20 PE/GIFHDPE SH FR PVC MF A 591.20$            39.7% 356.49$            N/A N/A
1505A 0085000 #20 PE/GIFHDPE SH FR PVC MF A 591.20$            39.7% 356.49$            N/A N/A
1505A 0091000 #20 PE/GIFHDPE SH FR PVC MF A 591.20$            39.7% 356.49$            N/A N/A
1505A 0095000 #20 PE/GIFHDPE SH FR PVC MF A 591.20$            39.7% 356.49$            N/A N/A
1505A 0101000 #20 PE/GIFHDPE SH FR PVC MF A 591.20$            39.7% 356.49$            N/A N/A
1505A 010500 #20 PE/GIFHDPE SH FR PVC MF A 591.20$            39.7% 356.49$            N/A N/A
1505A 0105000 #20 PE/GIFHDPE SH FR PVC MF A 591.20$            39.7% 356.49$            N/A N/A
1505A N3U1000 #20 PE/GIFHDPE SH FR PVC MF A 591.20$            39.7% 356.49$            N/A N/A
1505A N3U5000 #20 PE/GIFHDPE SH FR PVC MF A 591.20$            39.7% 356.49$            N/A N/A
1505F 0041000 #21 GIFHDLDPE DBLB PVC MF A 933.00$            39.7% 562.60$            N/A N/A
1505F B591000 #21 GIFHDLDPE DBLB PVC MF A 933.00$            39.7% 562.60$            N/A N/A
1505F G7V1000 #21 GIFHDLDPE DBLB PVC MF A 933.00$            39.7% 562.60$            N/A N/A
1505F G7W1000 #21 GIFHDLDPE DBLB PVC MF A 933.00$            39.7% 562.60$            N/A N/A
1505F G7X1000 #21 GIFHDLDPE DBLB PVC MF A 933.00$            39.7% 562.60$            N/A N/A
1505F G7Y1000 #21 GIFHDLDPE DBLB PVC MF A 933.00$            39.7% 562.60$            N/A N/A
1505F G8L1000 #21 GIFHDLDPE DBLB PVC MF A 933.00$            39.7% 562.60$            N/A N/A
1505F Z4B1000 #21 GIFHDLDPE DBLB PVC MF A 933.00$            39.7% 562.60$            N/A N/A
1505S3 0001000 BONDED FILLER COMPOSITE MF A 1,950.80$         39.7% 1,176.33$         N/A N/A
1505S3 000500 BONDED FILLER COMPOSITE MF A 1,950.80$         39.7% 1,176.33$         N/A N/A
1505S5 0001000 BONDED FILLER COMPOSITE MF A 3,075.60$         39.7% 1,854.59$         N/A N/A
1505S5 000500 BONDED FILLER COMPOSITE MF A 3,075.60$         39.7% 1,854.59$         N/A N/A
1505S6 0001000 BONDED FILLER COMPOSITE MF A 3,613.20$         39.7% 2,178.76$         N/A N/A
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1505S6 000500 BONDED FILLER COMPOSITE MF A 3,613.20$         39.7% 2,178.76$         N/A N/A
1506A 0011000 #20 FFEP SH FLMRST MF A 2,160.20$         39.7% 1,302.60$         N/A N/A
1506A 0021000 #20 FFEP SH FLMRST MF A 2,160.20$         39.7% 1,302.60$         N/A N/A
1506A 0031000 #20 FFEP SH FLMRST MF A 2,160.20$         39.7% 1,302.60$         N/A N/A
1506A 0041000 #20 FFEP SH FLMRST MF A 2,160.20$         39.7% 1,302.60$         N/A N/A
1506A 0061000 #20 FFEP SH FLMRST MF A 2,160.20$         39.7% 1,302.60$         N/A N/A
1506A 0071000 #20 FFEP SH FLMRST MF A 2,160.20$         39.7% 1,302.60$         N/A N/A
1506A 0081000 #20 FFEP SH FLMRST MF A 2,160.20$         39.7% 1,302.60$         N/A N/A
1506A 0101000 #20 FFEP SH FLMRST MF A 2,160.20$         39.7% 1,302.60$         N/A N/A
1506A 010500 #20 FFEP SH FLMRST MF A 2,160.20$         39.7% 1,302.60$         N/A N/A
1506A 8771000 #20 FFEP SH FLMRST MF A 2,160.20$         39.7% 1,302.60$         N/A N/A
1506A 877500 #20 FFEP SH FLMRST MF A 2,160.20$         39.7% 1,302.60$         N/A N/A
1506A N3U1000 #20 FFEP SH FLMRST MF A 2,160.20$         39.7% 1,302.60$         N/A N/A
1508A B591000 1 PR #24 PO FS PVC MF A 423.80$            39.7% 255.55$            N/A N/A
1508A B59500 1 PR #24 PO FS PVC MF A 423.80$            39.7% 255.55$            N/A N/A
1509C B591000 2 PR #24 PO FS PVC FS PVC MF A 1,279.40$         39.7% 771.48$            N/A N/A
1509C B59500 2 PR #24 PO FS PVC FS PVC MF A 1,279.40$         39.7% 771.48$            N/A N/A
1510C B591000 4 PR #24 PO FS PVC FS PVC MF A 2,030.20$         39.7% 1,224.21$         N/A N/A
1510C B59500 4 PR #24 PO FS PVC FS PVC MF A 2,030.20$         39.7% 1,224.21$         N/A N/A
1511C B591000 6 PR #24 PO FS PVC FS PVC MF A 2,869.60$         39.7% 1,730.37$         N/A N/A
1511C B59500 6 PR #24 PO FS PVC FS PVC MF A 2,869.60$         39.7% 1,730.37$         N/A N/A
1512C B591000 8 PR #24 PO FS PVC FS PVC MF A 3,891.20$         39.7% 2,346.39$         N/A N/A
1512C B59500 8 PR #24 PO FS PVC FS PVC MF A 3,891.20$         39.7% 2,346.39$         N/A N/A
1513C B591000 12 PR #24 PO FS PVC FS PVC MF A 5,461.20$         39.7% 3,293.10$         N/A N/A
1513C B59500 12 PR #24 PO FS PVC FS PVC MF A 5,461.20$         39.7% 3,293.10$         N/A N/A
1514C B591000 16 PR #24 PO FS PVC FS PVC MF A 7,600.00$         39.7% 4,582.80$         N/A N/A
1514C B59500 16 PR #24 PO FS PVC FS PVC MF A 7,600.00$         39.7% 4,582.80$         N/A N/A
1515C B591000 20 PR #24 PO FS PVC FS PVC MF A 9,773.60$         39.7% 5,893.48$         N/A N/A
1515C B59500 20 PR #24 PO FS PVC FS PVC MF A 9,773.60$         39.7% 5,893.48$         N/A N/A
1516C B591000 24 PR #24 PO FS PVC FS PVC MF A 11,037.00$       39.7% 6,655.31$         N/A N/A
1516C B59500 24 PR #24 PO FS PVC FS PVC MF A 11,037.00$       39.7% 6,655.31$         N/A N/A
1518C B591000 32 PR #24 PO FS PVC FS PVC MF A 14,215.60$       39.7% 8,572.01$         N/A N/A
1518C B59500 32 PR #24 PO FS PVC FS PVC MF A 14,215.60$       39.7% 8,572.01$         N/A N/A
1519C B591000 52 PR #24 PO FS PVC FS PVC MF A 22,511.80$       39.7% 13,574.62$       N/A N/A
1519C B59500 52 PR #24 PO FS PVC FS PVC MF A 22,511.80$       39.7% 13,574.62$       N/A N/A
1520A 0101000 3 #30 FHDPE BRD PVC FS PVC MF A 1,592.40$         39.7% 960.22$            N/A N/A
1520A 010500 3 #30 FHDPE BRD PVC FS PVC MF A 1,592.40$         39.7% 960.22$            N/A N/A
1521A 0101000 4 #30 FHDPE BRD PVC FS PVC MF A 2,009.80$         39.7% 1,211.91$         N/A N/A
1521A 010500 4 #30 FHDPE BRD PVC FS PVC MF A 2,009.80$         39.7% 1,211.91$         N/A N/A
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1522A 0101000 5 #30 FHDPE BRD PVC FS PVC MF A 2,432.20$         39.7% 1,466.62$         N/A N/A
1522A 010500 5 #30 FHDPE BRD PVC FS PVC MF A 2,432.20$         39.7% 1,466.62$         N/A N/A
1523A 0091000 #14 GIFHDLDPE SH PVC MF A 290.40$            39.7% 175.11$            N/A N/A
1523A 0101000 #14 GIFHDLDPE SH PVC MF A 290.40$            39.7% 175.11$            N/A N/A
1523AN 0101000 #14 GIFHDLDPE SH FR PVC MF A 282.80$            39.7% 170.53$            N/A N/A
1523AP 0101000 RG-11/U PLENUM COAX MF A 2,722.40$         39.7% 1,641.61$         N/A N/A
1523R 0101000 #14 GIFHDLDPE SH PVC MF A 322.40$            39.7% 194.41$            N/A N/A
1523R 010500 #14 GIFHDLDPE SH PVC MF A 322.40$            39.7% 194.41$            N/A N/A
1524AM 0101000 #14 GIFHDLDPE SH PVC W/MSGR MF A 332.60$            39.7% 200.56$            N/A N/A
1525A 0031000 #14 GIFHDLDPE SH LDPE MF A 297.20$            39.7% 179.21$            N/A N/A
1525A 0101000 #14 GIFHDLDPE SH LDPE MF A 290.80$            39.7% 175.35$            N/A N/A
1526A 01010000 3 #20 PVC FS PVC MF A 422.40$            39.7% 254.71$            N/A N/A
1527A 0107500 3 PR #16 PVC/NYL FS PVC MF A 1,679.40$         39.7% 1,012.68$         N/A N/A
1528A 0107500 3 PR #16 + 1 #22 PVC FS PVC MF A 1,612.80$         39.7% 972.52$            N/A N/A
1529A 0107500 3 PR #18 + 1 #22 PVC FS PVC MF A 1,175.60$         39.7% 708.89$            N/A N/A
1530A 0101000 #18 GIFHDLDPE SH FR PVC MF A 174.00$            39.7% 104.92$            N/A N/A
1530A 010U1000 #18 GIFHDLDPE SH FR PVC MF A 174.00$            39.7% 104.92$            N/A N/A
1530A Q5H1000 #18 GIFHDLDPE SH FR PVC MF A 174.00$            39.7% 104.92$            N/A N/A
1530A Q5HU1000 #18 GIFHDLDPE SH FR PVC MF A 174.00$            39.7% 104.92$            N/A N/A
1530AP 8771000 #18 FFEP RG6/U FLRST MF A 1,256.20$         39.7% 757.49$            N/A N/A
1531AM 0101000 #18 GIFHDLDPE SH PVC W/MSGR MF A 203.40$            39.7% 122.65$            N/A N/A
1532A 0031000 #18 GIFHDLDPE SH LDPE MF A 183.80$            39.7% 110.83$            N/A N/A
1532A 0101000 #18 GIFHDLDPE SH LDPE MF A 177.20$            39.7% 106.85$            N/A N/A
1533P 0021000 4 PR #24 FEP FS FLRST MF A 932.80$            39.7% 562.48$            N/A N/A
1533P 002A1000 4 PR #24 FEP FS FLRST MF A 932.80$            39.7% 562.48$            N/A N/A
1533P 0031000 4 PR #24 FEP FS FLRST MF A 932.80$            39.7% 562.48$            N/A N/A
1533P 003A1000 4 PR #24 FEP FS FLRST MF A 932.80$            39.7% 562.48$            N/A N/A
1533P 0041000 4 PR #24 FEP FS FLRST MF A 932.80$            39.7% 562.48$            N/A N/A
1533P 004A1000 4 PR #24 FEP FS FLRST MF A 932.80$            39.7% 562.48$            N/A N/A
1533P 0051000 4 PR #24 FEP FS FLRST MF A 932.80$            39.7% 562.48$            N/A N/A
1533P 005A1000 4 PR #24 FEP FS FLRST MF A 932.80$            39.7% 562.48$            N/A N/A
1533P 0081000 4 PR #24 FEP FS FLRST MF A 932.80$            39.7% 562.48$            N/A N/A
1533P 008A1000 4 PR #24 FEP FS FLRST MF A 932.80$            39.7% 562.48$            N/A N/A
1533P 0101000 4 PR #24 FEP FS FLRST MF A 932.80$            39.7% 562.48$            N/A N/A
1533P 010A1000 4 PR #24 FEP FS FLRST MF A 932.80$            39.7% 562.48$            N/A N/A
1533P 8771000 4 PR #24 FEP FS FLRST MF A 932.80$            39.7% 562.48$            N/A N/A
1533P 877A1000 4 PR #24 FEP FS FLRST MF A 932.80$            39.7% 562.48$            N/A N/A
1533P D151000 4 PR #24 FEP FS FLRST MF A 932.80$            39.7% 562.48$            N/A N/A
1533P D15A1000 4 PR #24 FEP FS FLRST MF A 932.80$            39.7% 562.48$            N/A N/A
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1533R 0021000 4 PR #24 PP FS PVC MF A 521.00$            39.7% 314.16$            N/A N/A
1533R 002A1000 4 PR #24 PP FS PVC MF A 521.00$            39.7% 314.16$            N/A N/A
1533R 0031000 4 PR #24 PP FS PVC MF A 521.00$            39.7% 314.16$            N/A N/A
1533R 003A1000 4 PR #24 PP FS PVC MF A 521.00$            39.7% 314.16$            N/A N/A
1533R 0041000 4 PR #24 PP FS PVC MF A 521.00$            39.7% 314.16$            N/A N/A
1533R 004A1000 4 PR #24 PP FS PVC MF A 521.00$            39.7% 314.16$            N/A N/A
1533R 0051000 4 PR #24 PP FS PVC MF A 521.00$            39.7% 314.16$            N/A N/A
1533R 005A1000 4 PR #24 PP FS PVC MF A 521.00$            39.7% 314.16$            N/A N/A
1533R 0061000 4 PR #24 PP FS PVC MF A 521.00$            39.7% 314.16$            N/A N/A
1533R 006A1000 4 PR #24 PP FS PVC MF A 521.00$            39.7% 314.16$            N/A N/A
1533R 0101000 4 PR #24 PP FS PVC MF A 521.00$            39.7% 314.16$            N/A N/A
1533R 010A1000 4 PR #24 PP FS PVC MF A 521.00$            39.7% 314.16$            N/A N/A
1533R F2V1000 4 PR #24 PP FS PVC MF A 521.00$            39.7% 314.16$            N/A N/A
1533R F2V1640 4 PR #24 PP FS PVC MF A 521.00$            39.7% 314.16$            N/A N/A
1533R F2VA1000 4 PR #24 PP FS PVC MF A 521.00$            39.7% 314.16$            N/A N/A
1538A 0081000 3 PR #28 PP/PE SH FR PVC MF A 3,931.60$         39.7% 2,370.75$         N/A N/A
1538A 008U1000 3 PR #28 PP/PE SH FR PVC MF A 3,931.60$         39.7% 2,370.75$         N/A N/A
1540A 0081000 7 #28 FEP/PE SH PVC MF A 3,873.40$         39.7% 2,335.66$         N/A N/A
1545A 0101000 #18 GIFHDLDPE SH FR PVC MF A 151.40$            39.7% 91.29$              N/A N/A
1546A 010U1000 #18 GIFHDLDPE SH FS FR PVC MF A 156.80$            39.7% 94.55$              N/A N/A
1583A 0021000 4 PR #24 PO PVC MF A 226.20$            39.7% 136.40$            N/A N/A
1583A 002U1000 4 PR #24 PO PVC MF A 226.20$            39.7% 136.40$            N/A N/A
1583A 0031000 4 PR #24 PO PVC MF A 226.20$            39.7% 136.40$            N/A N/A
1583A 003U1000 4 PR #24 PO PVC MF A 226.20$            39.7% 136.40$            N/A N/A
1583A 0041000 4 PR #24 PO PVC MF A 226.20$            39.7% 136.40$            N/A N/A
1583A 004U1000 4 PR #24 PO PVC MF A 226.20$            39.7% 136.40$            N/A N/A
1583A 0051000 4 PR #24 PO PVC MF A 226.20$            39.7% 136.40$            N/A N/A
1583A 005U1000 4 PR #24 PO PVC MF A 226.20$            39.7% 136.40$            N/A N/A
1583A 0061000 4 PR #24 PO PVC MF A 226.20$            39.7% 136.40$            N/A N/A
1583A 0061640 4 PR #24 PO PVC MF A 226.20$            39.7% 136.40$            N/A N/A
1583A 0063000 4 PR #24 PO PVC MF A 226.20$            39.7% 136.40$            N/A N/A
1583A 006U1000 4 PR #24 PO PVC MF A 226.20$            39.7% 136.40$            N/A N/A
1583A 0081000 4 PR #24 PO PVC MF A 226.20$            39.7% 136.40$            N/A N/A
1583A 0081640 4 PR #24 PO PVC MF A 226.20$            39.7% 136.40$            N/A N/A
1583A 0083000 4 PR #24 PO PVC MF A 226.20$            39.7% 136.40$            N/A N/A
1583A 008U1000 4 PR #24 PO PVC MF A 226.20$            39.7% 136.40$            N/A N/A
1583A 0091000 4 PR #24 PO PVC MF A 226.20$            39.7% 136.40$            N/A N/A
1583A 0093000 4 PR #24 PO PVC MF A 226.20$            39.7% 136.40$            N/A N/A
1583A 009U1000 4 PR #24 PO PVC MF A 226.20$            39.7% 136.40$            N/A N/A
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1583A 0101000 4 PR #24 PO PVC MF A 226.20$            39.7% 136.40$            N/A N/A
1583A 010U1000 4 PR #24 PO PVC MF A 226.20$            39.7% 136.40$            N/A N/A
1583A 0121000 4 PR #24 PO PVC MF A 226.20$            39.7% 136.40$            N/A N/A
1583A 012U1000 4 PR #24 PO PVC MF A 226.20$            39.7% 136.40$            N/A N/A
1583ANH F6H1000 4 PR #24 PP NH LS/FRPO MF A 272.40$            39.7% 164.26$            N/A N/A
1583B T301000 4 PR #24 PP PVC MF A 267.00$            39.7% 161.00$            N/A N/A
1583B T30U1000 4 PR #24 PO PVC MF A 267.00$            39.7% 161.00$            N/A N/A
1585A 0021000 4 PR #24 FRPO/FEP FLMRST MF A 413.80$            39.7% 249.52$            N/A N/A
1585A 002U1000 4 PR #24 FRPO/FEP FLMRST MF A 413.80$            39.7% 249.52$            N/A N/A
1585A 0031000 4 PR #24 FRPO/FEP FLMRST MF A 413.80$            39.7% 249.52$            N/A N/A
1585A 003U1000 4 PR #24 FRPO/FEP FLMRST MF A 413.80$            39.7% 249.52$            N/A N/A
1585A 0041000 4 PR #24 FRPO/FEP FLMRST MF A 413.80$            39.7% 249.52$            N/A N/A
1585A 004U1000 4 PR #24 FRPO/FEP FLMRST MF A 413.80$            39.7% 249.52$            N/A N/A
1585A 0051000 4 PR #24 FRPO/FEP FLMRST MF A 413.80$            39.7% 249.52$            N/A N/A
1585A 005U1000 4 PR #24 FRPO/FEP FLMRST MF A 413.80$            39.7% 249.52$            N/A N/A
1585A 0081000 4 PR #24 FRPO/FEP FLMRST MF A 413.80$            39.7% 249.52$            N/A N/A
1585A 008U1000 4 PR #24 FRPO/FEP FLMRST MF A 413.80$            39.7% 249.52$            N/A N/A
1585A 0091000 4 PR #24 FRPO/FEP FLMRST MF A 413.80$            39.7% 249.52$            N/A N/A
1585A 009U1000 4 PR #24 FRPO/FEP FLMRST MF A 413.80$            39.7% 249.52$            N/A N/A
1585A 0101000 4 PR #24 FRPO/FEP FLMRST MF A 413.80$            39.7% 249.52$            N/A N/A
1585A 010U1000 4 PR #24 FRPO/FEP FLMRST MF A 413.80$            39.7% 249.52$            N/A N/A
1585A 0121000 4 PR #24 FRPO/FEP FLMRST MF A 413.80$            39.7% 249.52$            N/A N/A
1585A 012U1000 4 PR #24 FRPO/FEP FLMRST MF A 413.80$            39.7% 249.52$            N/A N/A
1585A 8771000 4 PR #24 FRPO/FEP FLMRST MF A 413.80$            39.7% 249.52$            N/A N/A
1585A 877U1000 4 PR #24 FRPO/FEP FLMRST MF A 413.80$            39.7% 249.52$            N/A N/A
1585A D151000 4 PR #24 FRPO/FEP FLMRST MF A 413.80$            39.7% 249.52$            N/A N/A
1585A D153000 4 PR #24 FRPO/FEP FLMRST MF A 413.80$            39.7% 249.52$            N/A N/A
1585A D15U1000 4 PR #24 FRPO/FEP FLMRST MF A 413.80$            39.7% 249.52$            N/A N/A
1585B T301000 4 PR #24 FEP FLMRST MF A 539.00$            39.7% 325.02$            N/A N/A
1585LC 0061000 4 PR #24 FEP FEP MF A 943.20$            39.7% 568.75$            N/A N/A
1585LC 006U1000 4 PR #24 FEP FEP MF A 943.20$            39.7% 568.75$            N/A N/A
1585LC 0091000 4 PR #24 FEP FEP MF A 943.20$            39.7% 568.75$            N/A N/A
1585LC 009U1000 4 PR #24 FEP FEP MF A 943.20$            39.7% 568.75$            N/A N/A
1588A 0061000 2 PR #24 PP FR PVC MF A 208.60$            39.7% 125.79$            N/A N/A
1588A 006U1000 2 PR #24 PP FR PVC MF A 208.60$            39.7% 125.79$            N/A N/A
1588A F6H1000 2 PR #24 PP FR PVC MF A 208.60$            39.7% 125.79$            N/A N/A
1588A F6H1640 2 PR #24 PP FR PVC MF A 208.60$            39.7% 125.79$            N/A N/A
1588A F6HU1000 2 PR #24 PP FR PVC MF A 208.60$            39.7% 125.79$            N/A N/A
1590A 8771000 2 PR #24 FEP FLMRST MF A 367.20$            39.7% 221.42$            N/A N/A
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1590A D151000 2 PR #24 FEP FLMRST MF A 367.20$            39.7% 221.42$            N/A N/A
1592A 0021000 4 PR #24 PP FR PVC MF A 342.20$            39.7% 206.35$            N/A N/A
1592A 002U1000 4 PR #24 PP FR PVC MF A 342.20$            39.7% 206.35$            N/A N/A
1592A 0031000 4 PR #24 PP FR PVC MF A 342.20$            39.7% 206.35$            N/A N/A
1592A 003U1000 4 PR #24 PP FR PVC MF A 342.20$            39.7% 206.35$            N/A N/A
1592A 0041000 4 PR #24 PP FR PVC MF A 342.20$            39.7% 206.35$            N/A N/A
1592A 004U1000 4 PR #24 PP FR PVC MF A 342.20$            39.7% 206.35$            N/A N/A
1592A 0051000 4 PR #24 PP FR PVC MF A 342.20$            39.7% 206.35$            N/A N/A
1592A 005U1000 4 PR #24 PP FR PVC MF A 342.20$            39.7% 206.35$            N/A N/A
1592A 0061000 4 PR #24 PP FR PVC MF A 342.20$            39.7% 206.35$            N/A N/A
1592A 006U1000 4 PR #24 PP FR PVC MF A 342.20$            39.7% 206.35$            N/A N/A
1592A 0071000 4 PR #24 PP FR PVC MF A 342.20$            39.7% 206.35$            N/A N/A
1592A 007U1000 4 PR #24 PP FR PVC MF A 342.20$            39.7% 206.35$            N/A N/A
1592A 0091000 4 PR #24 PP FR PVC MF A 342.20$            39.7% 206.35$            N/A N/A
1592A 009U1000 4 PR #24 PP FR PVC MF A 342.20$            39.7% 206.35$            N/A N/A
1592A 0101000 4 PR #24 PP FR PVC MF A 342.20$            39.7% 206.35$            N/A N/A
1592A 010U1000 4 PR #24 PP FR PVC MF A 342.20$            39.7% 206.35$            N/A N/A
1592A F2V1000 4 PR #24 PP FR PVC MF A 342.20$            39.7% 206.35$            N/A N/A
1592A F2VU1000 4 PR #24 PP FR PVC MF A 342.20$            39.7% 206.35$            N/A N/A
1594A 008U1000 4 PR #24 PP FRPVC MF A 285.20$            39.7% 171.98$            N/A N/A
1594A 009U1000 4 PR #24 PP FRPVC MF A 285.20$            39.7% 171.98$            N/A N/A
1594A 1GFU1000 4 PR #24 PP FRPVC MF A 285.20$            39.7% 171.98$            N/A N/A
1613A 009U1000 #18 GIFHDLDPE SH FS PVC MF A 198.20$            39.7% 119.51$            N/A N/A
1613A 0101000 #18 GIFHDLDPE SH FS PVC MF A 198.20$            39.7% 119.51$            N/A N/A
1613A 010U1000 #18 GIFHDLDPE SH FS PVC MF A 198.20$            39.7% 119.51$            N/A N/A
1613A Q5HU1000 #18 GIFHDLDPE SH FS PVC MF A 198.20$            39.7% 119.51$            N/A N/A
1613AT 0101000 #18 GIFHDLDPE SH FS PVC MF A 169.20$            39.7% 102.03$            N/A N/A
1613AT 010U1000 #18 GIFHDLDPE SH FS PVC MF A 169.20$            39.7% 102.03$            N/A N/A
1614A 0031000 #18 GIFHDLDPE SH FS LDPE MF A 209.40$            39.7% 126.27$            N/A N/A
1614A 0101000 #18 GIFHDLDPE SH FS LDPE MF A 203.40$            39.7% 122.65$            N/A N/A
1615AM 0101000 #18 GIFHDLDPE SH FS PVC W/MSGR MF A 238.60$            39.7% 143.88$            N/A N/A
1616AM 0101000 #18 GIFHDLDPE SH FS PVC W/MSGR MF A 245.00$            39.7% 147.74$            N/A N/A
1617A 0101000 #14 GIFHDLDPE DBL SH PVC MF A 364.40$            39.7% 219.73$            N/A N/A
1618A 0031000 #14 GIFHDLDPE DBSH LDPE MF A 377.40$            39.7% 227.57$            N/A N/A
1618A 0101000 #14 GIFHDLDPE DBSH LDPE MF A 370.80$            39.7% 223.59$            N/A N/A
1619AM 0101000 #14 GIFHDLDPE DBLSH PVC W/MSGR MF A 399.80$            39.7% 241.08$            N/A N/A
1620AM 0101000 #14 GIFHDLDPE DBLSH PVC W/MSGR MF A 403.20$            39.7% 243.13$            N/A N/A
1624P 0021000 4 PR #24 FEP FS PVC MF A 925.80$            39.7% 558.26$            N/A N/A
1624P 0031000 4 PR #24 FEP FS PVC MF A 925.80$            39.7% 558.26$            N/A N/A
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1624P 0041000 4 PR #24 FEP FS PVC MF A 925.80$            39.7% 558.26$            N/A N/A
1624P 004A1000 4 PR #24 FEP FS PVC MF A 925.80$            39.7% 558.26$            N/A N/A
1624P 0051000 4 PR #24 FEP FS PVC MF A 925.80$            39.7% 558.26$            N/A N/A
1624P 0071000 4 PR #24 FEP FS PVC MF A 925.80$            39.7% 558.26$            N/A N/A
1624P 0081000 4 PR #24 FEP FS PVC MF A 925.80$            39.7% 558.26$            N/A N/A
1624P 008A1000 4 PR #24 FEP FS PVC MF A 925.80$            39.7% 558.26$            N/A N/A
1624P 8771000 4 PR #24 FEP FS PVC MF A 925.80$            39.7% 558.26$            N/A N/A
1624P 877A1000 4 PR #24 FEP FS PVC MF A 925.80$            39.7% 558.26$            N/A N/A
1624P D151000 4 PR #24 FEP FS PVC MF A 925.80$            39.7% 558.26$            N/A N/A
1624P D15A1000 4 PR #24 FEP FS PVC MF A 925.80$            39.7% 558.26$            N/A N/A
1624R 0021000 4 PR #24 PP FS PVC MF A 507.00$            39.7% 305.72$            N/A N/A
1624R 002A1000 4 PR #24 PP FS PVC MF A 507.00$            39.7% 305.72$            N/A N/A
1624R 0031000 4 PR #24 PP FS PVC MF A 507.00$            39.7% 305.72$            N/A N/A
1624R 003A1000 4 PR #24 PP FS PVC MF A 507.00$            39.7% 305.72$            N/A N/A
1624R 0041000 4 PR #24 PP FS PVC MF A 507.00$            39.7% 305.72$            N/A N/A
1624R 004A1000 4 PR #24 PP FS PVC MF A 507.00$            39.7% 305.72$            N/A N/A
1624R 0051000 4 PR #24 PP FS PVC MF A 507.00$            39.7% 305.72$            N/A N/A
1624R 005A1000 4 PR #24 PP FS PVC MF A 507.00$            39.7% 305.72$            N/A N/A
1624R 0061000 4 PR #24 PP FS PVC MF A 507.00$            39.7% 305.72$            N/A N/A
1624R 006A1000 4 PR #24 PP FS PVC MF A 507.00$            39.7% 305.72$            N/A N/A
1624R B021000 4 PR #24 PP FS PVC MF A 507.00$            39.7% 305.72$            N/A N/A
1624R B02A1000 4 PR #24 PP FS PVC MF A 507.00$            39.7% 305.72$            N/A N/A
1624R F2V1000 4 PR #24 PP FS PVC MF A 507.00$            39.7% 305.72$            N/A N/A
1624R F2V1640 4 PR #24 PP FS PVC MF A 507.00$            39.7% 305.72$            N/A N/A
1624R F2VA1000 4 PR #24 PP FS PVC MF A 507.00$            39.7% 305.72$            N/A N/A
1634A 0101000 2 PR #22 FRFPE FRPE BRD PVC MF A 630.60$            39.7% 380.25$            N/A N/A
1668A F6H1000 2 X 4 PR #24 PP PVC PARA MF A 1,056.80$         39.7% 637.25$            N/A N/A
1671A TIN100 #24 TFE BRD TINNED COAX MF A 6,282.60$         39.7% 3,788.41$         N/A N/A
1671A TIN1000 #24 TFE BRD TINNED COAX MF A 5,017.60$         39.7% 3,025.61$         N/A N/A
1671A TIN50 #24 TFE BRD TINNED COAX MF A 7,391.00$         39.7% 4,456.77$         N/A N/A
1671A TIN500 #24 TFE BRD TINNED COAX MF A 5,017.60$         39.7% 3,025.61$         N/A N/A
1671B TIN500 #24 TFE CU FS BRD TINNED COAX MF A 5,165.40$         39.7% 3,114.74$         N/A N/A
1671J 010100 #24 TFE BRD TINNED COAX PVC MF A 6,805.40$         39.7% 4,103.66$         N/A N/A
1671J 0101000 #24 TFE BRD TINNED COAX PVC MF A 5,410.40$         39.7% 3,262.47$         N/A N/A
1671J 010500 #24 TFE BRD TINNED COAX PVC MF A 5,410.40$         39.7% 3,262.47$         N/A N/A
1672A TIN1000 #29 TFE SH TINNED COAX MF A 5,165.40$         39.7% 3,114.74$         N/A N/A
1672A TIN500 #29 TFE SH TINNED COAX MF A 5,165.40$         39.7% 3,114.74$         N/A N/A
1672J 0101000 #29 TFE BRD TINNED COAX PVC MF A 5,410.40$         39.7% 3,262.47$         N/A N/A
1672J 010500 #29 TFE BRD TINNED COAX PVC MF A 5,410.40$         39.7% 3,262.47$         N/A N/A
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1672J 368500 #29 TFE BRD TINNED COAX PVC MF A 5,410.40$         39.7% 3,262.47$         N/A N/A
1673A TIN100 #19 TFE BRD TINNED COAX MF A 6,105.00$         39.7% 3,681.32$         N/A N/A
1673A TIN250 #19 TFE BRD TINNED COAX MF A 5,601.20$         39.7% 3,377.52$         N/A N/A
1673A TIN50 #19 TFE BRD TINNED COAX MF A 6,659.80$         39.7% 4,015.86$         N/A N/A
1673A TIN500 #19 TFE BRD TINNED COAX MF A 5,601.20$         39.7% 3,377.52$         N/A N/A
1673B TIN100 #19 TFE CU FS BRD TINNED COAX MF A 6,044.20$         39.7% 3,644.65$         N/A N/A
1673B TIN250 #19 TFE CU FS BRD TINNED COAX MF A 5,545.40$         39.7% 3,343.88$         N/A N/A
1673B TIN500 #19 TFE CU FS BRD TINNED COAX MF A 5,545.40$         39.7% 3,343.88$         N/A N/A
1673J 010100 #19 TFE BRD TINNED COAX PVC MF A 6,543.40$         39.7% 3,945.67$         N/A N/A
1673J 010500 #19 TFE BRD TINNED COAX PVC MF A 6,002.40$         39.7% 3,619.45$         N/A N/A
1674A TIN100 #29 TFE BRD TINNED COAX MF A 7,059.60$         39.7% 4,256.94$         N/A N/A
1674A TIN1000 #29 TFE BRD TINNED COAX MF A 5,930.40$         39.7% 3,576.03$         N/A N/A
1674A TIN50 #29 TFE BRD TINNED COAX MF A 7,059.60$         39.7% 4,256.94$         N/A N/A
1674A TIN500 #29 TFE BRD TINNED COAX MF A 5,930.40$         39.7% 3,576.03$         N/A N/A
1674B TIN500 #29 TFE CU FS BRD TINNED COAX MF A 5,648.00$         39.7% 3,405.74$         N/A N/A
1675A TIN100 #14 TFE CU FS BRD TINNED COAX MF A 20,128.60$       39.7% 12,137.55$       N/A N/A
1675A TIN500 #14 TFE CU FS BRD TINNED COAX MF A 20,128.60$       39.7% 12,137.55$       N/A N/A
1694A 0011000 #18 PE/GIFHDPE SH FR PVC MF A 725.80$            39.7% 437.66$            N/A N/A
1694A 0015000 #18 PE/GIFHDPE SH FR PVC MF A 725.80$            39.7% 437.66$            N/A N/A
1694A 0021000 #18 PE/GIFHDPE SH FR PVC MF A 725.80$            39.7% 437.66$            N/A N/A
1694A 0025000 #18 PE/GIFHDPE SH FR PVC MF A 725.80$            39.7% 437.66$            N/A N/A
1694A 0031000 #18 PE/GIFHDPE SH FR PVC MF A 725.80$            39.7% 437.66$            N/A N/A
1694A 0041000 #18 PE/GIFHDPE SH FR PVC MF A 725.80$            39.7% 437.66$            N/A N/A
1694A 0061000 #18 PE/GIFHDPE SH FR PVC MF A 725.80$            39.7% 437.66$            N/A N/A
1694A 0065000 #18 PE/GIFHDPE SH FR PVC MF A 725.80$            39.7% 437.66$            N/A N/A
1694A 0071000 #18 PE/GIFHDPE SH FR PVC MF A 725.80$            39.7% 437.66$            N/A N/A
1694A 0075000 #18 PE/GIFHDPE SH FR PVC MF A 725.80$            39.7% 437.66$            N/A N/A
1694A 0081000 #18 PE/GIFHDPE SH FR PVC MF A 725.80$            39.7% 437.66$            N/A N/A
1694A 0085000 #18 PE/GIFHDPE SH FR PVC MF A 725.80$            39.7% 437.66$            N/A N/A
1694A 0091000 #18 PE/GIFHDPE SH FR PVC MF A 725.80$            39.7% 437.66$            N/A N/A
1694A 0101000 #18 PE/GIFHDPE SH FR PVC MF A 725.80$            39.7% 437.66$            N/A N/A
1694A 010500 #18 PE/GIFHDPE SH FR PVC MF A 725.80$            39.7% 437.66$            N/A N/A
1694A 0105000 #18 PE/GIFHDPE SH FR PVC MF A 725.80$            39.7% 437.66$            N/A N/A
1694A N3U1000 #18 PE/GIFHDPE SH FR PVC MF A 725.80$            39.7% 437.66$            N/A N/A
1694A N3U5000 #18 PE/GIFHDPE SH FR PVC MF A 725.80$            39.7% 437.66$            N/A N/A
1694D 0101000 2 #18 PE SH PVC FRPVC PARA PVC MF A 1,590.80$         39.7% 959.25$            N/A N/A
1694D 010500 2 #18 PE SH PVC FRPVC PARA PVC MF A 1,590.80$         39.7% 959.25$            N/A N/A
1694F B591000 #19 GIFHDLDPE DBLB FRPVC MF A 1,081.00$         39.7% 651.84$            N/A N/A
1694F G7V1000 QLTHLDFHDLDPE DBLB FRPVC MF A 1,081.00$         39.7% 651.84$            N/A N/A
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1694F G7W1000 #19 GIFHDLDPE DBLB FRPVC MF A 1,081.00$         39.7% 651.84$            N/A N/A
1694F G7X1000 #19 GIFHDLDPE DBLB FRPVC MF A 1,081.00$         39.7% 651.84$            N/A N/A
1694F G7Y1000 #19 GIFHDLDPE DBLB FRPVC MF A 1,081.00$         39.7% 651.84$            N/A N/A
1694F G8L1000 #19 GIFHDLDPE DBLB FRPVC MF A 1,081.00$         39.7% 651.84$            N/A N/A
1694F G8M1000 #19 GIFHDLDPE DBLB FRPVC MF A 1,081.00$         39.7% 651.84$            N/A N/A
1694F Z4B1000 #19 GIFHDLDPE DBLB FRPVC MF A 1,081.00$         39.7% 651.84$            N/A N/A
1694S3 0001000 BONDED FILLER COMPOSITE MF A 2,796.80$         39.7% 1,686.47$         N/A N/A
1694S3 000500 BONDED FILLER COMPOSITE MF A 2,796.80$         39.7% 1,686.47$         N/A N/A
1694S5 0001000 BONDED FILLER COMPOSITE MF A 4,415.20$         39.7% 2,662.37$         N/A N/A
1694S5 000500 BONDED FILLER COMPOSITE MF A 4,415.20$         39.7% 2,662.37$         N/A N/A
1694S6 0001000 BONDED FILLER COMPOSITE MF A 5,166.40$         39.7% 3,115.34$         N/A N/A
1694S6 000500 BONDED FILLER COMPOSITE MF A 5,166.40$         39.7% 3,115.34$         N/A N/A
1694SB 0101000 #18 PE/GIFHDPE SH FRNHPO MF A 833.00$            39.7% 502.30$            N/A N/A
1694WB 0061000 #18 PE/GIFHDPE SH PE MF A 795.80$            39.7% 479.87$            N/A N/A
1694WB 0062500 #18 PE/GIFHDPE SH PE MF A 795.80$            39.7% 479.87$            N/A N/A
1694WB 0065000 #18 PE/GIFHDPE SH PE MF A 795.80$            39.7% 479.87$            N/A N/A
1694WB 0101000 #18 PE/GIFHDPE SH PE MF A 795.80$            39.7% 479.87$            N/A N/A
1694WB 0102500 #18 PE/GIFHDPE SH PE MF A 795.80$            39.7% 479.87$            N/A N/A
1694WB 0105000 #18 PE/GIFHDPE SH PE MF A 795.80$            39.7% 479.87$            N/A N/A
1695A 0011000 #18 FFEP SH FLRST MF A 2,507.20$         39.7% 1,511.84$         N/A N/A
1695A 0021000 #18 FFEP SH FLRST MF A 2,507.20$         39.7% 1,511.84$         N/A N/A
1695A 0031000 #18 FFEP SH FLRST MF A 2,507.20$         39.7% 1,511.84$         N/A N/A
1695A 0041000 #18 FFEP SH FLRST MF A 2,507.20$         39.7% 1,511.84$         N/A N/A
1695A 0061000 #18 FFEP SH FLRST MF A 2,507.20$         39.7% 1,511.84$         N/A N/A
1695A 0071000 #18 FFEP SH FLRST MF A 2,507.20$         39.7% 1,511.84$         N/A N/A
1695A 0081000 #18 FFEP SH FLRST MF A 2,507.20$         39.7% 1,511.84$         N/A N/A
1695A 0101000 #18 FFEP SH FLRST MF A 2,507.20$         39.7% 1,511.84$         N/A N/A
1695A 010500 #18 FFEP SH FLRST MF A 2,507.20$         39.7% 1,511.84$         N/A N/A
1695A 8771000 #18 FFEP SH FLRST MF A 2,507.20$         39.7% 1,511.84$         N/A N/A
1695A 877500 #18 FFEP SH FLRST MF A 2,507.20$         39.7% 1,511.84$         N/A N/A
1695A N3U1000 #18 FFEP SH FLRST MF A 2,507.20$         39.7% 1,511.84$         N/A N/A
1696A B591000 2 #22 FHDPE SHLD PVC MF A 1,157.40$         39.7% 697.91$            N/A N/A
1696A B59250 2 #22 FHDPE SHLD PVC MF A 1,153.40$         39.7% 695.50$            N/A N/A
1696A B59500 2 #22 FHDPE SHLD PVC MF A 1,160.60$         39.7% 699.84$            N/A N/A
1696A B59U1000 2 #22 FHDPE SHLD PVC MF A 1,157.40$         39.7% 697.91$            N/A N/A
1700A 0021000 4 PR #24 DATATWIST FR PVC MF A 309.60$            39.7% 186.69$            N/A N/A
1700A 0023000 4 PR #24 DATATWIST FR PVC MF A 309.60$            39.7% 186.69$            N/A N/A
1700A 002U1000 4 PR #24 DATATWIST FR PVC MF A 309.60$            39.7% 186.69$            N/A N/A
1700A 0031000 4 PR #24 DATATWIST FR PVC MF A 309.60$            39.7% 186.69$            N/A N/A
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1700A 003U1000 4 PR #24 DATATWIST FR PVC MF A 309.60$            39.7% 186.69$            N/A N/A
1700A 0041000 4 PR #24 DATATWIST FR PVC MF A 309.60$            39.7% 186.69$            N/A N/A
1700A 004U1000 4 PR #24 DATATWIST FR PVC MF A 309.60$            39.7% 186.69$            N/A N/A
1700A 0051000 4 PR #24 DATATWIST FR PVC MF A 309.60$            39.7% 186.69$            N/A N/A
1700A 005U1000 4 PR #24 DATATWIST FR PVC MF A 309.60$            39.7% 186.69$            N/A N/A
1700A 0061000 4 PR #24 DATATWIST FR PVC MF A 309.60$            39.7% 186.69$            N/A N/A
1700A 0061640 4 PR #24 DATATWIST FR PVC MF A 309.60$            39.7% 186.69$            N/A N/A
1700A 0063000 4 PR #24 DATATWIST FR PVC MF A 309.60$            39.7% 186.69$            N/A N/A
1700A 006U1000 4 PR #24 DATATWIST FR PVC MF A 309.60$            39.7% 186.69$            N/A N/A
1700A 008U1000 4 PR #24 DATATWIST FR PVC MF A 309.60$            39.7% 186.69$            N/A N/A
1700A 0091000 4 PR #24 DATATWIST FR PVC MF A 309.60$            39.7% 186.69$            N/A N/A
1700A 0093000 4 PR #24 DATATWIST FR PVC MF A 309.60$            39.7% 186.69$            N/A N/A
1700A 009U1000 4 PR #24 DATATWIST FR PVC MF A 309.60$            39.7% 186.69$            N/A N/A
1700A 0101000 4 PR #24 DATATWIST FR PVC MF A 309.60$            39.7% 186.69$            N/A N/A
1700A 010U1000 4 PR #24 DATATWIST FR PVC MF A 309.60$            39.7% 186.69$            N/A N/A
1700A B021000 4 PR #24 DATATWIST FR PVC MF A 309.60$            39.7% 186.69$            N/A N/A
1700A B02U1000 4 PR #24 DATATWIST FR PVC MF A 309.60$            39.7% 186.69$            N/A N/A
1700A F2V1000 4 PR #24 DATATWIST FR PVC MF A 309.60$            39.7% 186.69$            N/A N/A
1700A F2V3000 4 PR #24 DATATWIST FR PVC MF A 309.60$            39.7% 186.69$            N/A N/A
1700A F2VU1000 4 PR #24 DATATWIST FR PVC MF A 309.60$            39.7% 186.69$            N/A N/A
1700S6 0061000 6 X 1700 DT350 BANANA PEEL MF A 1,773.00$         39.7% 1,069.12$         N/A N/A
1700S6 006500 6 X 1700 DT350 BANANA PEEL MF A 1,773.00$         39.7% 1,069.12$         N/A N/A
1700S6 F2V1000 6 X 1700 DT350 BANANA PEEL MF A 1,773.00$         39.7% 1,069.12$         N/A N/A
1700S6 F2V500 6 X 1700 DT350 BANANA PEEL MF A 1,773.00$         39.7% 1,069.12$         N/A N/A
1701A 0021000 TW PR DATATWIST MF A 578.60$            39.7% 348.90$            N/A N/A
1701A 002U1000 4 TW PR DATATWIST MF A 578.60$            39.7% 348.90$            N/A N/A
1701A 0031000 4 TW PR DATATWIST MF A 578.60$            39.7% 348.90$            N/A N/A
1701A 003U1000 4 TW PR DATATWIST MF A 578.60$            39.7% 348.90$            N/A N/A
1701A 0041000 4 TW PR DATATWIST MF A 578.60$            39.7% 348.90$            N/A N/A
1701A 004U1000 4 TW PR DATATWIST MF A 578.60$            39.7% 348.90$            N/A N/A
1701A 0051000 4 TW PR DATATWIST MF A 578.60$            39.7% 348.90$            N/A N/A
1701A 005U1000 4 TW PR DATATWIST MF A 578.60$            39.7% 348.90$            N/A N/A
1701A 0081000 4 TW PR DATATWIST MF A 578.60$            39.7% 348.90$            N/A N/A
1701A 008U1000 4 TW PR DATATWIST MF A 578.60$            39.7% 348.90$            N/A N/A
1701A 0091000 4 PR #24 DATATWIST MF A 578.60$            39.7% 348.90$            N/A N/A
1701A 009U1000 4 PR #24 DATATWIST MF A 578.60$            39.7% 348.90$            N/A N/A
1701A 0101000 4 TW PR DATATWIST MF A 578.60$            39.7% 348.90$            N/A N/A
1701A 010U1000 4 TW PR DATATWIST MF A 578.60$            39.7% 348.90$            N/A N/A
1701A 8771000 4 TW PR DATATWIST MF A 578.60$            39.7% 348.90$            N/A N/A
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1701A 8773000 4 TW PR DATATWIST MF A 578.60$            39.7% 348.90$            N/A N/A
1701A 877U1000 4 TW PR DATATWIST MF A 578.60$            39.7% 348.90$            N/A N/A
1701A B021000 4 TW PR DATATWIST MF A 578.60$            39.7% 348.90$            N/A N/A
1701A B02U1000 4 TW PR DATATWIST MF A 578.60$            39.7% 348.90$            N/A N/A
1701A D151000 4 TW PR DATATWIST MF A 578.60$            39.7% 348.90$            N/A N/A
1701A D153000 4 TW PR DATATWIST MF A 578.60$            39.7% 348.90$            N/A N/A
1701A D15U1000 4 TW PR DATATWIST MF A 578.60$            39.7% 348.90$            N/A N/A
1701LC 0061000 4 PR #24 FEP FEP MF A 1,172.20$         39.7% 706.84$            N/A N/A
1701LC 006U1000 4 PR #24 FEP FEP MF A 1,172.20$         39.7% 706.84$            N/A N/A
1701LC 0091000 4 PR #24 FEP FEP MF A 1,172.20$         39.7% 706.84$            N/A N/A
1701LC 009U1000 4 PR #24 FEP FEP MF A 1,172.20$         39.7% 706.84$            N/A N/A
1701S6 D151000 6 X 1701 DT350 BANANA PEEL MF A 4,130.20$         39.7% 2,490.51$         N/A N/A
1701S6 D15500 6 X 1701 DT350 BANANA PEEL MF A 4,130.20$         39.7% 2,490.51$         N/A N/A
1701S6 D15X 6 X 1701 DT350 BANANA PEEL MF A 3,080.60$         39.7% 1,857.60$         N/A N/A
1702A 0061000 2 X 4 PR #24 DUAL DATATWIST MF A 619.00$            39.7% 373.26$            N/A N/A
1702A 0061640 2 X 4 PR #24 DUAL DATATWIST MF A 619.00$            39.7% 373.26$            N/A N/A
1702A F2V1000 2 X 4 PR #24 DUAL DATATWIST MF A 619.00$            39.7% 373.26$            N/A N/A
1702A F2V1640 2 X 4 PR #24 DUAL DATATWIST MF A 619.00$            39.7% 373.26$            N/A N/A
1703A 8771000 2 X 4 #24 DUAL DATATWIST MF A 1,615.00$         39.7% 973.85$            N/A N/A
1703A D151000 2 X 4 #24 DUAL DATATWIST MF A 1,615.00$         39.7% 973.85$            N/A N/A
1752A 0021000 4 PR #24 PP FRPVC MF A 484.40$            39.7% 292.09$            N/A N/A
1752A 002U1000 4 PR #24 PP FRPVC MF A 484.40$            39.7% 292.09$            N/A N/A
1752A 0031000 4 PR #24 PP FRPVC MF A 484.40$            39.7% 292.09$            N/A N/A
1752A 003U1000 4 PR #24 PP FRPVC MF A 484.40$            39.7% 292.09$            N/A N/A
1752A 0041000 4 PR #24 PP FRPVC MF A 484.40$            39.7% 292.09$            N/A N/A
1752A 004U1000 4 PR #24 PP FRPVC MF A 484.40$            39.7% 292.09$            N/A N/A
1752A 0051000 4 PR #24 PP FRPVC MF A 484.40$            39.7% 292.09$            N/A N/A
1752A 005U1000 4 PR #24 PP FRPVC MF A 484.40$            39.7% 292.09$            N/A N/A
1752A 0061000 4 PR #24 PP FRPVC MF A 484.40$            39.7% 292.09$            N/A N/A
1752A 006U1000 4 PR #24 PP FRPVC MF A 484.40$            39.7% 292.09$            N/A N/A
1752A 0071000 4 PR #24 PP FRPVC MF A 484.40$            39.7% 292.09$            N/A N/A
1752A 007U1000 4 PR #24 PP FRPVC MF A 484.40$            39.7% 292.09$            N/A N/A
1752A 0101000 4 PR #24 PP FRPVC MF A 484.40$            39.7% 292.09$            N/A N/A
1752A 010U1000 4 PR #24 PP FRPVC MF A 484.40$            39.7% 292.09$            N/A N/A
1752A F2V1000 4 PR #24 PP FRPVC MF A 484.40$            39.7% 292.09$            N/A N/A
1752A F2VU1000 4 PR #24 PP FRPVC MF A 484.40$            39.7% 292.09$            N/A N/A
1794A 0011000 #16 LDPE/GIFHDLDPE SH FRPVC MF A 1,276.80$         39.7% 769.91$            N/A N/A
1794A 0021000 #16 LDPE/GIFHDLDPE SH FRPVC MF A 1,276.80$         39.7% 769.91$            N/A N/A
1794A 0031000 #16 LDPE/GIFHDLDPE SH FRPVC MF A 1,276.80$         39.7% 769.91$            N/A N/A
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1794A 0041000 #16 LDPE/GIFHDLDPE SH FRPVC MF A 1,276.80$         39.7% 769.91$            N/A N/A
1794A 0061000 #16 LDPE/GIFHDLDPE SH FRPVC MF A 1,276.80$         39.7% 769.91$            N/A N/A
1794A 0071000 #16 LDPE/GIFHDLDPE SH FRPVC MF A 1,276.80$         39.7% 769.91$            N/A N/A
1794A 0081000 #16 LDPE/GIFHDLDPE SH FRPVC MF A 1,276.80$         39.7% 769.91$            N/A N/A
1794A 0091000 #16 LDPE/GIFHDLDPE SH FRPVC MF A 1,276.80$         39.7% 769.91$            N/A N/A
1794A 0101000 #16 LDPE/GIFHDLDPE SH FRPVC MF A 1,276.80$         39.7% 769.91$            N/A N/A
1794A N3U1000 #16 LDPE/GIFHDLDPE SH FRPVC MF A 1,276.80$         39.7% 769.91$            N/A N/A
1797B 009 BONDED PAIR SEPARATOR TOOL EA A 12.65$              39.7% 7.63$                N/A N/A
179DT 0011000 #28H PE/GIFPE SH PVC MF A 695.40$            39.7% 419.33$            N/A N/A
179DT 0021000 #28H PE/GIFPE SH PVC MF A 695.40$            39.7% 419.33$            N/A N/A
179DT 0031000 #28H PE/GIFPE SH PVC MF A 695.40$            39.7% 419.33$            N/A N/A
179DT 0041000 #28H PE/GIFPE SH PVC MF A 695.40$            39.7% 419.33$            N/A N/A
179DT 0061000 #28H PE/GIFPE SH PVC MF A 695.40$            39.7% 419.33$            N/A N/A
179DT 0071000 #28H PE/GIFPE SH PVC MF A 695.40$            39.7% 419.33$            N/A N/A
179DT 0081000 #28H PE/GIFPE SH PVC MF A 695.40$            39.7% 419.33$            N/A N/A
179DT 0091000 #28H PE/GIFPE SH PVC MF A 695.40$            39.7% 419.33$            N/A N/A
179DT 0101000 #28H PE/GIFPE SH PVC MF A 695.40$            39.7% 419.33$            N/A N/A
179DT 010500 #28H PE/GIFPE SH PVC MF A 695.40$            39.7% 419.33$            N/A N/A
179DT N3U1000 #28H PE/GIFPE SH PVC MF A 695.40$            39.7% 419.33$            N/A N/A
179DTNH 0021000 #28H PE/GIFPE SH PPO MF A 745.00$            39.7% 449.24$            N/A N/A
179DTNH 0041000 #28H PE/GIFPE SH PPO MF A 745.00$            39.7% 449.24$            N/A N/A
179DTNH 0051000 #28H PE/GIFPE SH PPO MF A 745.00$            39.7% 449.24$            N/A N/A
179DTNH 0061000 #28H PE/GIFPE SH PPO MF A 745.00$            39.7% 449.24$            N/A N/A
179DTNH 0071000 #28H PE/GIFPE SH PPO MF A 745.00$            39.7% 449.24$            N/A N/A
179DTNH 0101000 #28H PE/GIFPE SH PPO MF A 745.00$            39.7% 449.24$            N/A N/A
1800B 0071000 #24 FHDPE FS PR PVC MF A 577.00$            39.7% 347.93$            N/A N/A
1800B 007U1000 #24 FHDPE FS PR PVC MF A 577.00$            39.7% 347.93$            N/A N/A
1800B T5X1000 #24 FHDPE FS PR PVC MF A 577.00$            39.7% 347.93$            N/A N/A
1800B T5X500 #24 FHDPE FS PR PVC MF A 577.00$            39.7% 347.93$            N/A N/A
1800B T5XU1000 #24 FHDPE FS PR PVC MF A 577.00$            39.7% 347.93$            N/A N/A
1800F B591000 #24 PR FHDPE BRD PVC MF A 1,491.00$         39.7% 899.07$            N/A N/A
1800F B59500 #24 PR FHDPE BRD PVC MF A 1,491.00$         39.7% 899.07$            N/A N/A
1800F B59U1000 #24 PR FHDPE BRD PVC MF A 1,491.00$         39.7% 899.07$            N/A N/A
1800F G7VU1000 #24 PR FHDPE BRD PVC MF A 1,491.00$         39.7% 899.07$            N/A N/A
1800F G7WU1000 #24 PR FHDPE BRD PVC MF A 1,491.00$         39.7% 899.07$            N/A N/A
1800F G7XU1000 #24 PR FHDPE BRD PVC MF A 1,491.00$         39.7% 899.07$            N/A N/A
1800F G8MU1000 #24 PR FHDPE BRD PVC MF A 1,491.00$         39.7% 899.07$            N/A N/A
1800F U90U1000 #24 PR FHDPE BRD PVC MF A 1,491.00$         39.7% 899.07$            N/A N/A
1800F Z4BU1000 #24 PR FHDPE BRD PVC MF A 1,491.00$         39.7% 899.07$            N/A N/A
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1801B 8771000 2 #24 NFFEP FS FLMRST MF A 1,475.80$         39.7% 889.91$            N/A N/A
1801B 877500 2 #24 NFFEP FS FLMRST MF A 1,475.80$         39.7% 889.91$            N/A N/A
1801B 877U1000 2 #24 NFFEP FS FLMRST MF A 1,475.80$         39.7% 889.91$            N/A N/A
1801B Z4B1000 2 #24 NFFEP FS FLMRST MF A 1,475.80$         39.7% 889.91$            N/A N/A
1801B Z4B500 2 #24 NFFEP FS FLMRST MF A 1,475.80$         39.7% 889.91$            N/A N/A
1801B Z4BU1000 2 #24 NFFEP FS FLMRST MF A 1,475.80$         39.7% 889.91$            N/A N/A
1802B Z4B1000 2 #24 FHDPE PR FS PVC PARA MF A 1,182.80$         39.7% 713.23$            N/A N/A
1802B Z4B500 2 #24 FHDPE PR FS PVC PARA MF A 1,182.80$         39.7% 713.23$            N/A N/A
1802B Z4BU1000 2 #24 FHDPE PR FS PVC PARA MF A 1,182.80$         39.7% 713.23$            N/A N/A
1803F Z4B1000 4 #24 FHDPE FS PR PVC FS PVC MF A 3,212.60$         39.7% 1,937.20$         N/A N/A
1803F Z4B500 4 #24 FHDPE FS PR PVC FS PVC MF A 3,212.60$         39.7% 1,937.20$         N/A N/A
1804A G8M500 4 #28 STR PP SHLD PVC MF A 1,815.80$         39.7% 1,094.93$         N/A N/A
1804A J5C100 4 #28 STR PP SHLD PVC MF A 1,940.40$         39.7% 1,170.06$         N/A N/A
1804A J5C500 4 #28 STR PP SHLD PVC MF A 1,815.80$         39.7% 1,094.93$         N/A N/A
1804A U4F500 4 #28 STR PP SHLD PVC MF A 1,815.80$         39.7% 1,094.93$         N/A N/A
1805F Z4B1000 8 #24 PRS FHDPE FS PVC FS PVC MF A 5,418.00$         39.7% 3,267.05$         N/A N/A
1805F Z4B500 8 #24 PRS FHDPE FS PVC FS PVC MF A 5,418.00$         39.7% 3,267.05$         N/A N/A
1806F Z4B1000 12 #24 FHDPE FS PR PVC FS PVC MF A 9,436.60$         39.7% 5,690.27$         N/A N/A
1806F Z4B500 12 #24 FHDPE FS PR PVC FS PVC MF A 9,436.60$         39.7% 5,690.27$         N/A N/A
1807A B591000 2 #30 FHDPE SRV PVC DUAL MF A 899.60$            39.7% 542.46$            N/A N/A
1807A B59500 2 #30 FHDPE SRV PVC DUAL MF A 899.60$            39.7% 542.46$            N/A N/A
1807A B59U1000 2 #30 FHDPE SRV PVC DUAL MF A 899.60$            39.7% 542.46$            N/A N/A
1807A B59U500 2 #30 FHDPE SRV PVC DUAL MF A 899.60$            39.7% 542.46$            N/A N/A
1808A B591000 2 #30 FHDPE SRV PVC PVC MF A 1,473.20$         39.7% 888.34$            N/A N/A
1808A B59500 2 #30 FHDPE SRV PVC PVC MF A 1,473.20$         39.7% 888.34$            N/A N/A
1808A B59U1000 2 #30 FHDPE SRV PVC PVC MF A 1,473.20$         39.7% 888.34$            N/A N/A
1808A B59U500 2 #30 FHDPE SRV PVC PVC MF A 1,473.20$         39.7% 888.34$            N/A N/A
1810A B591000 4 #14 PVC PVC MF A 3,097.20$         39.7% 1,867.61$         N/A N/A
1810A B59250 4 #14 PVC PVC MF A 3,089.20$         39.7% 1,862.79$         N/A N/A
1810A B59500 4 #14 PVC PVC MF A 3,097.20$         39.7% 1,867.61$         N/A N/A
1811A B591000 8 #14 PVC PVC MF A 4,839.80$         39.7% 2,918.40$         N/A N/A
1812A B591000 2 #24 PVC PVC SRV PVC MF A 923.20$            39.7% 556.69$            N/A N/A
1812A B59328 2 #24 PVC PVC SRV PVC MF A 931.00$            39.7% 561.39$            N/A N/A
1812A G7V328 2 #24 PVC PVC SRV PVC MF A 931.00$            39.7% 561.39$            N/A N/A
1812A G7W1000 2 #24 PVC PVC SRV PVC MF A 923.20$            39.7% 556.69$            N/A N/A
1812A G7X1000 2 #24 PVC PVC SRV PVC MF A 923.20$            39.7% 556.69$            N/A N/A
1813A B591000 2 #24 PVC SRV PVC MF A 846.20$            39.7% 510.26$            N/A N/A
1813A B59328 2 #24 PVC SRV PVC MF A 857.40$            39.7% 517.01$            N/A N/A
1814R 0101000 2 #22 FS PR PVC FS PVC MF A 1,221.00$         39.7% 736.26$            N/A N/A
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1814R 010500 2 #22 FS PR PVC FS PVC MF A 1,221.00$         39.7% 736.26$            N/A N/A
1815R 0101000 4 #22 FS PR PVC FS PVC MF A 2,213.40$         39.7% 1,334.68$         N/A N/A
1815R 010500 4 #22 FS PR PVC FS PVC MF A 2,213.40$         39.7% 1,334.68$         N/A N/A
1816R 0101000 6 #22 FS PR PVC FS PVC MF A 3,399.60$         39.7% 2,049.96$         N/A N/A
1816R 010500 6 #22 FS PR PVC FS PVC MF A 3,399.60$         39.7% 2,049.96$         N/A N/A
1817R 0101000 8 #22 FS PR PVC FS PVC MF A 4,396.80$         39.7% 2,651.27$         N/A N/A
1817R 010500 8 #22 FS PR PVC FS PVC MF A 4,396.80$         39.7% 2,651.27$         N/A N/A
1818R 0101000 12 #22 FS PR PVC FS PVC MF A 5,913.00$         39.7% 3,565.54$         N/A N/A
1818R 010500 12 #22 FS PR PVC FS PVC MF A 5,913.00$         39.7% 3,565.54$         N/A N/A
1819R 0101000 16 #22 FS PR PVC FS PVC MF A 8,047.80$         39.7% 4,852.82$         N/A N/A
1819R 010500 16 #22 FS PR PVC FS PVC MF A 8,047.80$         39.7% 4,852.82$         N/A N/A
1821R 0101000 24 #22 FS PR PVC FS PVC MF A 12,400.60$       39.7% 7,477.56$         N/A N/A
1821R 010500 24 #22 FS PR PVC FS PVC MF A 12,400.60$       39.7% 7,477.56$         N/A N/A
1823R 0101000 32 #22 FS PR PVC FS PVC MF A 17,052.80$       39.7% 10,282.84$       N/A N/A
1828D 010U1000 #18 LDPE/GIFHDLDPE SH FR PVC MF A 131.40$            39.7% 79.23$              N/A N/A
1829A 0081000 #18 GIFHDLDPE SH FR PVC MF A 151.40$            39.7% 91.29$              N/A N/A
1829A 008U1000 #18 GIFHDLDPE SH FR PVC MF A 151.40$            39.7% 91.29$              N/A N/A
1829A 0091000 #18 GIFHDLDPE SH FR PVC MF A 151.40$            39.7% 91.29$              N/A N/A
1829A 009U1000 #18 GIFHDLDPE SH FR PVC MF A 151.40$            39.7% 91.29$              N/A N/A
1829A 0101000 #18 GIFHDLDPE SH FR PVC MF A 151.40$            39.7% 91.29$              N/A N/A
1829A 010U1000 #18 GIFHDLDPE SH FR PVC MF A 151.40$            39.7% 91.29$              N/A N/A
1829A Q5H1000 #18 GIFHDLDPE SH FR PVC MF A 151.40$            39.7% 91.29$              N/A N/A
1829A Q5HU1000 #18 GIFHDLDPE SH FR PVC MF A 151.40$            39.7% 91.29$              N/A N/A
1829AC 008U1000 #18 GIFHDLDPE SH FR PVC MF A 173.80$            39.7% 104.80$            N/A N/A
1829AC 0091000 #18 GIFHDLDPE SH FR PVC MF A 173.80$            39.7% 104.80$            N/A N/A
1829AC 009U1000 #18 GIFHDLDPE SH FR PVC MF A 173.80$            39.7% 104.80$            N/A N/A
1829AC 0101000 #18 GIFHDLDPE SH FR PVC MF A 173.80$            39.7% 104.80$            N/A N/A
1829AC 010U1000 #18 GIFHDLDPE SH FR PVC MF A 173.80$            39.7% 104.80$            N/A N/A
1829B 0101000 #18 GIFHDLDPE SH PE MF A 154.60$            39.7% 93.22$              N/A N/A
1829BC 0101000 #18 LDPE/GIFHDLDPE SH PE MF A 181.80$            39.7% 109.63$            N/A N/A
1829P 8771000 #18 FFEP SH FLRST MF A 904.80$            39.7% 545.59$            N/A N/A
1829P 877U1000 #18 FFEP SH FLRST MF A 904.80$            39.7% 545.59$            N/A N/A
1829R 008U1000 #18 GIFHDLDPE SH FR PVC MF A 170.60$            39.7% 102.87$            N/A N/A
1829R 009U1000 #18 GIFHDLDPE SH FR PVC MF A 177.20$            39.7% 106.85$            N/A N/A
1829R 010U1000 #18 GIFHDLDPE SH FR PVC MF A 177.20$            39.7% 106.85$            N/A N/A
183076F 0032000 ARMORED TWPR #18 PP FS PVC MF A 5,819.40$         39.7% 3,509.10$         N/A N/A
183079A 0072000 ARMORED 1PR #22 FRFPEFRPESHPVC MF A 6,874.40$         39.7% 4,145.26$         N/A N/A
183092A 0102000 ARMORED COAX PVC MF A 5,777.80$         39.7% 3,484.01$         N/A N/A
1837A 0031000 #18 GIFHDLDPE SH FS PE MF A 184.20$            39.7% 111.07$            N/A N/A
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1837A 0101000 #18 GIFHDLDPE SH FS PE MF A 184.20$            39.7% 111.07$            N/A N/A
1839A 0101000 #18 GIFHDLDPE SH PVC W/MSG MF A 196.60$            39.7% 118.55$            N/A N/A
1839AC 0081000 #18 PE/GIFPE SH PVC W/MSGR MF A 218.20$            39.7% 131.57$            N/A N/A
1839AC 0101000 #18 PE/GIFPE SH PVC W/MSGR MF A 218.20$            39.7% 131.57$            N/A N/A
1840A 0101000 2 #18 GIFPE SH PVC W/MSGR MF A 373.80$            39.7% 225.40$            N/A N/A
1840A 010500 2 #18 GIFPE SH PVC W/MSGR MF A 373.80$            39.7% 225.40$            N/A N/A
1840AC 008500 2 #18 GIFPE SH PVC W/MSGR MF A 396.20$            39.7% 238.91$            N/A N/A
1840AC 009500 2 #18 GIFPE SH PVC W/MSGR MF A 396.20$            39.7% 238.91$            N/A N/A
1840AC 010500 2 #18 GIFPE SH PVC W/MSGR MF A 396.20$            39.7% 238.91$            N/A N/A
1841A 0101000 2 #18 GIFHDLDPE SH FR PVC MF A 315.80$            39.7% 190.43$            N/A N/A
1841AC 008500 DUAL#18 LDPE/GIFHDLDPE SHFRPVC MF A 452.20$            39.7% 272.68$            N/A N/A
1841AC 009500 DUAL#18 LDPE/GIFHDLDPE SHFRPVC MF A 452.00$            39.7% 272.56$            N/A N/A
1841AC 0101000 DUAL#18 LDPE/GIFHDLDPE SHFRPVC MF A 425.00$            39.7% 256.28$            N/A N/A
1841AC 010500 DUAL#18 LDPE/GIFHDLDPE SHFRPVC MF A 451.40$            39.7% 272.19$            N/A N/A
1843A 0101000 2 #18 GIFHDLDPE SH LDPE MF A 361.00$            39.7% 217.68$            N/A N/A
1850F Z4B1000 16 FS PR #24 PVC FS PVC MF A 12,728.40$       39.7% 7,675.23$         N/A N/A
1850F Z4B500 16 FS PR #24 PVC FS PVC MF A 12,728.40$       39.7% 7,675.23$         N/A N/A
1852F Z4B1000 24 FS PR #24 PVC FS PVC MF A 20,325.40$       39.7% 12,256.22$       N/A N/A
1852F Z4B500 \4 FS PR #24 PVC FS PVC MF A 20,325.40$       39.7% 12,256.22$       N/A N/A
1855A 0011000 #23 PE/GIFHDPE SH FR PVC MF A 566.20$            39.7% 341.42$            N/A N/A
1855A 0021000 #23 PE/GIFHDPE SH FR PVC MF A 566.20$            39.7% 341.42$            N/A N/A
1855A 0031000 #23 PE/GIFHDPE SH FR PVC MF A 566.20$            39.7% 341.42$            N/A N/A
1855A 0041000 #23 PE/GIFHDPE SH FR PVC MF A 566.20$            39.7% 341.42$            N/A N/A
1855A 0061000 #23 PE/GIFHDPE SH FR PVC MF A 566.20$            39.7% 341.42$            N/A N/A
1855A 0071000 #23 PE/GIFHDPE SH FR PVC MF A 566.20$            39.7% 341.42$            N/A N/A
1855A 0081000 #23 PE/GIFHDPE SH FR PVC MF A 566.20$            39.7% 341.42$            N/A N/A
1855A 0091000 #23 PE/GIFHDPE SH FR PVC MF A 566.20$            39.7% 341.42$            N/A N/A
1855A 0101000 #23 PE/GIFHDPE SH FR PVC MF A 566.20$            39.7% 341.42$            N/A N/A
1855A 010500 #23 PE/GIFHDPE SH FR PVC MF A 566.20$            39.7% 341.42$            N/A N/A
1855A N3U1000 #23 PE/GIFHDPE SH FR PVC MF A 566.20$            39.7% 341.42$            N/A N/A
1855P 0011000 #23 FFEP SH FLRST MF A 1,271.40$         39.7% 766.65$            N/A N/A
1855P 0021000 #23 FFEP SH FLRST MF A 1,271.40$         39.7% 766.65$            N/A N/A
1855P 0031000 #23 FFEP SH FLRST MF A 1,271.40$         39.7% 766.65$            N/A N/A
1855P 0041000 #23 FFEP SH FLRST MF A 1,271.40$         39.7% 766.65$            N/A N/A
1855P 0061000 #23 FFEP SH FLRST MF A 1,271.40$         39.7% 766.65$            N/A N/A
1855P 0071000 #23 FFEP SH FLRST MF A 1,271.40$         39.7% 766.65$            N/A N/A
1855P 0081000 #23 FFEP SH FLRST MF A 1,271.40$         39.7% 766.65$            N/A N/A
1855P 0101000 #23 FFEP SH FLRST MF A 1,271.40$         39.7% 766.65$            N/A N/A
1855P 8771000 #23 FFEP SH FLRST MF A 1,271.40$         39.7% 766.65$            N/A N/A
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1855P N3U1000 #23 FFEP SH FLRST MF A 1,271.40$         39.7% 766.65$            N/A N/A
1855S3 0001000 BONDED FILLER COMPOSITE MF A 1,868.60$         39.7% 1,126.77$         N/A N/A
1855S3 000500 BONDED FILLER COMPOSITE MF A 1,868.60$         39.7% 1,126.77$         N/A N/A
1855S5 0001000 BONDED FILLER COMPOSITE MF A 2,944.60$         39.7% 1,775.59$         N/A N/A
1855S5 000500 BONDED FILLER COMPOSITE MF A 2,944.60$         39.7% 1,775.59$         N/A N/A
1855S6 0001000 BONDED FILLER COMPOSITE MF A 3,459.80$         39.7% 2,086.26$         N/A N/A
1855S6 000500 BONDED FILLER COMPOSITE MF A 3,459.80$         39.7% 2,086.26$         N/A N/A
1856A 0021000 #20 PE/GIFHDPELDPE PVC TRIAX MF A 2,118.80$         39.7% 1,277.64$         N/A N/A
1856A 0041000 #20 PE/GIFHDPELDPE PVC TRIAX MF A 2,118.80$         39.7% 1,277.64$         N/A N/A
1856A 0051000 #20 PE/GIFHDPELDPE PVC TRIAX MF A 2,118.80$         39.7% 1,277.64$         N/A N/A
1856A 0061000 #20 PE/GIFHDPELDPE PVC TRIAX MF A 2,118.80$         39.7% 1,277.64$         N/A N/A
1856A B591000 #20 PE/GIFHDPELDPE PVC TRIAX MF A 2,118.80$         39.7% 1,277.64$         N/A N/A
1856B 0021000 #20 PE/GIFHDLDPE SH PVC TRIAX MF A 2,123.40$         39.7% 1,280.41$         N/A N/A
1856B 0041000 #20 PE/GIFHDLDPE SH PVC TRIAX MF A 2,123.40$         39.7% 1,280.41$         N/A N/A
1856B 0051000 #20 PE/GIFHDLDPE SH PVC TRIAX MF A 2,123.40$         39.7% 1,280.41$         N/A N/A
1856B 0061000 #20 PE/GIFHDLDPE SH PVC TRIAX MF A 2,123.40$         39.7% 1,280.41$         N/A N/A
1856B 0071000 #20 PE/GIFHDLDPE SH PVC TRIAX MF A 2,123.40$         39.7% 1,280.41$         N/A N/A
1856B B591000 #20 PE/GIFHDLDPE SH PVC TRIAX MF A 2,123.40$         39.7% 1,280.41$         N/A N/A
1857A 0021000 #22 FLDPE VLDPE PVC TRIAX MF A 2,142.00$         39.7% 1,291.63$         N/A N/A
1857A 0041000 #22 FLDPE VLDPE PVC TRIAX MF A 2,142.00$         39.7% 1,291.63$         N/A N/A
1857A 004500 #22 FLDPE VLDPE PVC TRIAX MF A 2,149.00$         39.7% 1,295.85$         N/A N/A
1857A 0061000 #22 FLDPE VLDPE PVC TRIAX MF A 2,142.00$         39.7% 1,291.63$         N/A N/A
1857A 0071000 #22 FLDPE VLDPE PVC TRIAX MF A 2,142.00$         39.7% 1,291.63$         N/A N/A
1857A B591000 #22 FLDPE VLDPE PVC TRIAX MF A 2,142.00$         39.7% 1,291.63$         N/A N/A
1857A B59500 #22 FLDPE VLDPE PVC TRIAX MF A 2,149.00$         39.7% 1,295.85$         N/A N/A
1858A 0021000 #15 GIFHDLDPE PVC TRIAX MF A 3,016.80$         39.7% 1,819.13$         N/A N/A
1858A 002500 #15 GIFHDLDPE PVC TRIAX MF A 3,016.80$         39.7% 1,819.13$         N/A N/A
1858A 0041000 #15 GIFHDLDPE PVC TRIAX MF A 3,016.80$         39.7% 1,819.13$         N/A N/A
1858A 004500 #15 GIFHDLDPE PVC TRIAX MF A 3,016.80$         39.7% 1,819.13$         N/A N/A
1858A 0051000 #15 GIFHDLDPE PVC TRIAX MF A 3,016.80$         39.7% 1,819.13$         N/A N/A
1858A 0061000 #15 GIFHDLDPE PVC TRIAX MF A 3,016.80$         39.7% 1,819.13$         N/A N/A
1858A 006500 #15 GIFHDLDPE PVC TRIAX MF A 3,016.80$         39.7% 1,819.13$         N/A N/A
1858A B591000 #15 GIFHDLDPE PVC TRIAX MF A 3,016.80$         39.7% 1,819.13$         N/A N/A
1858A B59500 #15 GIFHDLDPE PVC TRIAX MF A 3,016.80$         39.7% 1,819.13$         N/A N/A
1859A 0101000 #15 FFEP BRD SLF BRD SLF MF A 8,895.40$         39.7% 5,363.93$         N/A N/A
1859A 010500 #15 FFEP BRD SLF BRD SLF MF A 8,895.40$         39.7% 5,363.93$         N/A N/A
1860A D261000 #12 TW PR FLRST BLK & NAT MF A 817.40$            39.7% 492.89$            N/A N/A
1861A D261000 #14 TW PR FLRST BLK & NAT MF A 577.20$            39.7% 348.05$            N/A N/A
1862A D261000 #16 TW PR FLRST BLK & NAT MF A 400.80$            39.7% 241.68$            N/A N/A
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1863A D261000 #18 TW PR FLRST BLK & NAT MF A 276.40$            39.7% 166.67$            N/A N/A
1865A 0011000 #25 GIFHDPE SH FR PVC MF A 625.40$            39.7% 377.12$            N/A N/A
1865A 0021000 #25 GIFHDPE SH FR PVC MF A 625.40$            39.7% 377.12$            N/A N/A
1865A 0031000 #25 GIFHDPE SH FR PVC MF A 625.40$            39.7% 377.12$            N/A N/A
1865A 0041000 #25 GIFHDPE SH FR PVC MF A 625.40$            39.7% 377.12$            N/A N/A
1865A 0061000 #25 GIFHDPE SH FR PVC MF A 625.40$            39.7% 377.12$            N/A N/A
1865A 0071000 #25 GIFHDPE SH FR PVC MF A 625.40$            39.7% 377.12$            N/A N/A
1865A 0081000 #25 GIFHDPE SH FR PVC MF A 625.40$            39.7% 377.12$            N/A N/A
1865A 0091000 #25 GIFHDPE SH FR PVC MF A 625.40$            39.7% 377.12$            N/A N/A
1865A 0101000 #25 GIFHDPE SH FR PVC MF A 625.40$            39.7% 377.12$            N/A N/A
1865A N3U1000 #25 GIFHDPE SH FR PVC MF A 625.40$            39.7% 377.12$            N/A N/A
1867A F2VU1000 4 PR #26 PP FR PVC MF A 302.40$            39.7% 182.35$            N/A N/A
1872A 0021000 4 PR #23 PP PVC MF A 430.20$            39.7% 259.41$            N/A N/A
1872A 002A1000 4 PR #23 PP PVC MF A 430.20$            39.7% 259.41$            N/A N/A
1872A 0031000 4 PR #23 PP PVC MF A 430.20$            39.7% 259.41$            N/A N/A
1872A 003A1000 4 PR #23 PP PVC MF A 430.20$            39.7% 259.41$            N/A N/A
1872A 0041000 4 PR #23 PP PVC MF A 430.20$            39.7% 259.41$            N/A N/A
1872A 004A1000 4 PR #23 PP PVC MF A 430.20$            39.7% 259.41$            N/A N/A
1872A 0051000 4 PR #23 PP PVC MF A 430.20$            39.7% 259.41$            N/A N/A
1872A 005A1000 4 PR #23 PP PVC MF A 430.20$            39.7% 259.41$            N/A N/A
1872A 0061000 4 PR #23 PP PVC MF A 430.20$            39.7% 259.41$            N/A N/A
1872A 006A1000 4 PR #23 PP PVC MF A 430.20$            39.7% 259.41$            N/A N/A
1872A 0071000 4 PR #23 PP PVC MF A 430.20$            39.7% 259.41$            N/A N/A
1872A 007A1000 4 PR #23 PP PVC MF A 430.20$            39.7% 259.41$            N/A N/A
1872A 0091000 4 PR #23 PP PVC MF A 430.20$            39.7% 259.41$            N/A N/A
1872A 009A1000 4 PR #23 PP PVC MF A 430.20$            39.7% 259.41$            N/A N/A
1872A 0101000 4 PR #23 PP PVC MF A 430.20$            39.7% 259.41$            N/A N/A
1872A F6H1000 4 PR #23 PP PVC MF A 430.20$            39.7% 259.41$            N/A N/A
1872A F6HA1000 4 PR #23 PP PVC MF A 430.20$            39.7% 259.41$            N/A N/A
1872A X6G1000 4 PR #23 PP PVC MF A 430.20$            39.7% 259.41$            N/A N/A
1872A X6GA1000 4 PR #23 PP PVC MF A 430.20$            39.7% 259.41$            N/A N/A
1874A 0021000 4 PR #23 FEP FLRST MF A 979.80$            39.7% 590.82$            N/A N/A
1874A 002A1000 4 PR #23 FEP FLRST MF A 979.80$            39.7% 590.82$            N/A N/A
1874A 0031000 4 PR #23 FEP FLRST MF A 979.80$            39.7% 590.82$            N/A N/A
1874A 003A1000 4 PR #23 FEP FLRST MF A 979.80$            39.7% 590.82$            N/A N/A
1874A 0041000 4 PR #23 FEP FLRST MF A 979.80$            39.7% 590.82$            N/A N/A
1874A 004A1000 4 PR #23 FEP FLRST MF A 979.80$            39.7% 590.82$            N/A N/A
1874A 0051000 4 PR #23 FEP FLRST MF A 979.80$            39.7% 590.82$            N/A N/A
1874A 005A1000 4 PR #23 FEP FLRST MF A 979.80$            39.7% 590.82$            N/A N/A
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1874A 0071000 4 PR #23 FEP FLRST MF A 979.80$            39.7% 590.82$            N/A N/A
1874A 007A1000 4 PR #23 FEP FLRST MF A 979.80$            39.7% 590.82$            N/A N/A
1874A 0091000 4 PR #23 FEP FLRST MF A 979.80$            39.7% 590.82$            N/A N/A
1874A 009A1000 4 PR #23 FEP FLRST MF A 979.80$            39.7% 590.82$            N/A N/A
1874A 0101000 4 PR #23 FEP FLRST MF A 979.80$            39.7% 590.82$            N/A N/A
1874A 8771000 4 PR #23 FEP FLRST MF A 979.80$            39.7% 590.82$            N/A N/A
1874A 877A1000 4 PR #23 FEP FLRST MF A 979.80$            39.7% 590.82$            N/A N/A
1874A D151000 4 PR #23 FEP FLRST MF A 979.80$            39.7% 590.82$            N/A N/A
1874A D15A1000 4 PR #23 FEP FLRST MF A 979.80$            39.7% 590.82$            N/A N/A
1874A F6H1000 4 PR #23 FEP FLRST MF A 979.80$            39.7% 590.82$            N/A N/A
1874A F6HA1000 4 PR #23 FEP FLRST MF A 979.80$            39.7% 590.82$            N/A N/A
1875GB 0041000 4 PR #24 PP PVC MF A 536.40$            39.7% 323.45$            N/A N/A
1875GB 0051000 4 PR #24 PP PVC MF A 536.40$            39.7% 323.45$            N/A N/A
1875GB 005A1000 4 PR #24 PP PVC MF A 536.40$            39.7% 323.45$            N/A N/A
1875GB 0061000 4 PR #24 PP PVC MF A 536.40$            39.7% 323.45$            N/A N/A
1875GB 006A1000 4 PR #24 PP PVC MF A 536.40$            39.7% 323.45$            N/A N/A
1875GB 007A1000 4 PR #24 PP PVC MF A 536.40$            39.7% 323.45$            N/A N/A
1875GB 0091000 4 PR #24 PP PVC MF A 536.40$            39.7% 323.45$            N/A N/A
1875GB 0101000 4 PR #24 PP PVC MF A 536.40$            39.7% 323.45$            N/A N/A
1875GB F2V1000 4 PR #24 PP PVC MF A 536.40$            39.7% 323.45$            N/A N/A
1875GB F6H1000 4 PR #24 PP PVC MF A 536.40$            39.7% 323.45$            N/A N/A
1883A 001U1000 2 #24 PP FS FRPVC MF A 244.60$            39.7% 147.49$            N/A N/A
1883A 002U1000 2 #24 PP FS FRPVC MF A 244.60$            39.7% 147.49$            N/A N/A
1883A 006U1000 2 #24 PP FS FRPVC MF A 244.60$            39.7% 147.49$            N/A N/A
1883A 007U1000 2 #24 PP FS FRPVC MF A 244.60$            39.7% 147.49$            N/A N/A
1883A 0081000 2 #24 PP FS FRPVC MF A 244.60$            39.7% 147.49$            N/A N/A
1883A 008U1000 2 #24 PP FS FRPVC MF A 244.60$            39.7% 147.49$            N/A N/A
1883A 009U1000 2 #24 PP FS FRPVC MF A 244.60$            39.7% 147.49$            N/A N/A
1883A 010U1000 2 #24 PP FS FRPVC MF A 244.60$            39.7% 147.49$            N/A N/A
1883A N3UU1000 2 #24 PP FS FRPVC MF A 244.60$            39.7% 147.49$            N/A N/A
189463 J222000 ALUM ARMORED CABLE MF A 4,883.00$         39.7% 2,944.45$         N/A N/A
1902A B591000 2#24 JKTD PR PVC MF A 3,056.00$         39.7% 1,842.77$         N/A N/A
1902A B59250 2#24 JKTD PR PVC MF A 3,056.00$         39.7% 1,842.77$         N/A N/A
1902A B59500 2#24 JKTD PR PVC MF A 3,056.00$         39.7% 1,842.77$         N/A N/A
1904A B591000 4 #24 JKTD PR PVC MF A 3,859.40$         39.7% 2,327.22$         N/A N/A
1904A B59250 4 #24 JKTD PR PVC MF A 3,859.40$         39.7% 2,327.22$         N/A N/A
1904A B59500 4 #24 JKTD PR PVC MF A 3,859.40$         39.7% 2,327.22$         N/A N/A
1906A B591000 6 #24 JKTD PR PVC MF A 5,791.00$         39.7% 3,491.97$         N/A N/A
1906A B59250 6 #24 JKTD PR PVC MF A 5,791.00$         39.7% 3,491.97$         N/A N/A
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1906A B59500 6 #24 JKTD PR PVC MF A 5,791.00$         39.7% 3,491.97$         N/A N/A
1908A B591000 8 #24 JKTD PR PVC MF A 7,644.20$         39.7% 4,609.45$         N/A N/A
1908A B59250 8 #24 JKTD PR PVC MF A 7,644.20$         39.7% 4,609.45$         N/A N/A
1908A B59500 8 #24 JKTD PR PVC MF A 7,644.20$         39.7% 4,609.45$         N/A N/A
19105 010250 3 #10 EPDM SBR TYPE S MF A 9,567.40$         39.7% 5,769.14$         N/A N/A
19106 010250 3 #12 EPDM SBR TYPE S MF A 6,962.80$         39.7% 4,198.57$         N/A N/A
19107 010250 3 14 30B S 60 N MF A 4,787.40$         39.7% 2,886.80$         N/A N/A
19108 010250 3 #16 EPDM CS SBR MF A 3,175.00$         39.7% 1,914.53$         N/A N/A
19109 010250 3 #18 EPDM CS SBR MF A 2,525.00$         39.7% 1,522.58$         N/A N/A
19115 010250 2 #18 NAT RUBBER MF A 924.40$            39.7% 557.41$            N/A N/A
19120 010250 2 #18 EPDM CS SBR MF A 1,493.60$         39.7% 900.64$            N/A N/A
19122 0011000 2#18 PVC PARALLEL MF A 782.00$            39.7% 471.55$            N/A N/A
19122 001250 2#18 PVC PARALLEL MF A 860.00$            39.7% 518.58$            N/A N/A
19122 009250 2#18 PVC PARALLEL MF A 860.00$            39.7% 518.58$            N/A N/A
19122 0101000 2#18 PVC PARALLEL MF A 782.00$            39.7% 471.55$            N/A N/A
19122 010250 2#18 PVC PARALLEL MF A 860.00$            39.7% 518.58$            N/A N/A
19122 328250 2#18 PVC PARALLEL MF A 860.00$            39.7% 518.58$            N/A N/A
19123 010250 2 #18 PVC PARALLEL MF A 901.20$            39.7% 543.42$            N/A N/A
19124 010250 3 #16 34B SJ 60 N MF A 2,594.20$         39.7% 1,564.30$         N/A N/A
19125 010250 3 #18 34B SJ 60 N MF A 1,983.60$         39.7% 1,196.11$         N/A N/A
19126 001250 2 #16 PVC PARALLEL MF A 1,200.80$         39.7% 724.08$            N/A N/A
19126 010250 2 #16 PVC PARALLEL MF A 1,200.80$         39.7% 724.08$            N/A N/A
19129 010250 3 #18 30B SJ 60 N MF A 1,833.40$         39.7% 1,105.54$         N/A N/A
1912A B591000 12#24 JKTD PR PVC MF A 11,102.80$       39.7% 6,694.99$         N/A N/A
1912A B59250 12#24 JKTD PR PVC MF A 11,102.80$       39.7% 6,694.99$         N/A N/A
1912A B59500 12#24 JKTD PR PVC MF A 11,420.00$       39.7% 6,886.26$         N/A N/A
19130 010250 3 #16 30B SJ 60 N MF A 2,310.20$         39.7% 1,393.05$         N/A N/A
19140 008250 2 #18 SVT PORTABLE MF A 1,114.00$         39.7% 671.74$            N/A N/A
19140 010250 2 #18 SVT PORTABLE MF A 1,114.00$         39.7% 671.74$            N/A N/A
1916A B591000 16 #24 JKTD PRS PVC MF A 13,604.60$       39.7% 8,203.57$         N/A N/A
1916A B59250 16 #24 JKTD PRS PVC MF A 13,226.80$       39.7% 7,975.76$         N/A N/A
1916A B59500 16 #24 JKTD PRS PVC MF A 13,604.60$       39.7% 8,203.57$         N/A N/A
19201 010250 2 #12 EPDM CPE TYPE SO MF A 6,606.20$         39.7% 3,983.54$         N/A N/A
19202 010250 2 #14 EPDM CPE TYPE SO MF A 5,136.20$         39.7% 3,097.13$         N/A N/A
19203 010250 2 #16 34B SO 90 N MF A 3,186.00$         39.7% 1,921.16$         N/A N/A
19204 010250 2 #18 EPDM CPE TYPE SO MF A 2,735.00$         39.7% 1,649.21$         N/A N/A
19205 010250 3 #10 EPDM CPE TYPE SO MF A 10,963.80$       39.7% 6,611.17$         N/A N/A
19206 010250 3 #12 EPDM CPE TYPE SO MF A 10,253.20$       39.7% 6,182.68$         N/A N/A
19207 010250 3 #14 EPDM NEO MF A 6,162.60$         39.7% 3,716.05$         N/A N/A
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19208 010250 3 #16 34B SO 90 N MF A 3,851.60$         39.7% 2,322.51$         N/A N/A
19209 010250 3 #18 34B SO 90 N MF A 3,223.00$         39.7% 1,943.47$         N/A N/A
19216 010200 4 #12 EPDM CPE TYPE SO MF A 10,759.00$       39.7% 6,487.68$         N/A N/A
19217 010200 4 #14 EPDM CPE TYPE SO MF A 7,761.40$         39.7% 4,680.12$         N/A N/A
19217 01050 4 #14 EPDM CPE TYPE SO MF A 7,761.40$         39.7% 4,680.12$         N/A N/A
19227 010250 2 #18 EPDM CPE TYPE SJO MF A 1,705.60$         39.7% 1,028.48$         N/A N/A
19228 010250 2 #16 EPDM CPE MF A 2,215.40$         39.7% 1,335.89$         N/A N/A
19229 010250 3 #18 30B SJO 90 N MF A 2,113.20$         39.7% 1,274.26$         N/A N/A
19230 010250 3 #16 30B SJO 90 N MF A 2,785.00$         39.7% 1,679.36$         N/A N/A
1924A B59500 24 #24 JKTED PR PVC MF A 19,692.60$       39.7% 11,874.64$       N/A N/A
1932A B59250 32 #24 JKTD PR PVC MF A 27,306.60$       39.7% 16,465.88$       N/A N/A
19348 008250 3#18 PVC TYP SJT MF A 1,762.20$         39.7% 1,062.61$         N/A N/A
19348 010250 3#18 PVC TYP SJT MF A 1,762.20$         39.7% 1,062.61$         N/A N/A
19349 008250 3 #16 PVC SJT MF A 2,170.80$         39.7% 1,308.99$         N/A N/A
19349 010250 3#16 PVC SJT MF A 2,170.80$         39.7% 1,308.99$         N/A N/A
19350 008250 3 #18 STR PVC PVC SVT MF A 1,469.40$         39.7% 886.05$            N/A N/A
19352 010250 3#18 PVC PVC SJT MF A 1,716.40$         39.7% 1,034.99$         N/A N/A
19353 010250 3#16 PVC PVC SJT MF A 2,078.40$         39.7% 1,253.28$         N/A N/A
19354 010250 3#14 PVC PVC SJT MF A 2,583.20$         39.7% 1,557.67$         N/A N/A
19362 010250 3#18 STR PVC PVC SJT MF A 2,647.00$         39.7% 1,596.14$         N/A N/A
19362 010500 3 #18 STR PVC PVC SJT MF A 2,406.20$         39.7% 1,450.94$         N/A N/A
19363 010250 3 #16 STR PVC PVC SJT MF A 2,658.80$         39.7% 1,603.26$         N/A N/A
19364 010250 3#14 PVC PVC SJT MF A 3,222.80$         39.7% 1,943.35$         N/A N/A
19401 0101000 3 #18 PVC PVC SVT MF A 2,025.00$         39.7% 1,221.08$         N/A N/A
19401 010250 3#18 PVC PVC SVT MF A 2,025.00$         39.7% 1,221.08$         N/A N/A
19402 010250 3 #18 PVC PVC SVT MF A 1,434.20$         39.7% 864.82$            N/A N/A
19403 010250 3#18 STR PVC PVC SVT MF A 3,379.20$         39.7% 2,037.66$         N/A N/A
19405 0101000 2 #18 CPE TYPE HPN 90C MF A 1,021.00$         39.7% 615.66$            N/A N/A
19405 010250 2 #18 CPE TYPE HPN 90C MF A 1,070.40$         39.7% 645.45$            N/A N/A
19500 B59250 2 18 34B STOW-A 105 E MF A 2,044.00$         39.7% 1,232.53$         N/A N/A
19501 B59250 2 #16 PVC TYPE STOW-A MF A 2,405.00$         39.7% 1,450.22$         N/A N/A
19502 B59250 2 #14 PVC TYPE STOW-A MF A 3,561.40$         39.7% 2,147.52$         N/A N/A
19503 B59250 3 #18 PVC TYPE STOW-A MF A 2,343.00$         39.7% 1,412.83$         N/A N/A
19504 B59250 3 #16 PVC TYPE STOW 105C MF A 2,874.00$         39.7% 1,733.02$         N/A N/A
19505 B59250 3 #14 PVC TYPE STOW-A MF A 4,126.40$         39.7% 2,488.22$         N/A N/A
19506 B59250 2 18 34B SJTOW 105 MF A 1,469.40$         39.7% 886.05$            N/A N/A
19507 B59250 2 #16 PVC SJTOW-A 105 MF A 1,929.20$         39.7% 1,163.31$         N/A N/A
19508 B59250 2 14 30B SJTOW-A 105 E MF A 2,186.40$         39.7% 1,318.40$         N/A N/A
19509 B59250 3 #18 PVC TYPE SJTOW-A MF A 1,731.60$         39.7% 1,044.15$         N/A N/A
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19510 B59250 3 16 34B SJTOW-A 105 E MF A 2,362.00$         39.7% 1,424.29$         N/A N/A
19511 B59250 3#14 PVC PVC SJTOW-A 105 MF A 2,548.40$         39.7% 1,536.69$         N/A N/A
20128-KIT GROUND LUG KIT EA A 6.80$                39.7% 4.10$                N/A N/A
21523A 0001000 1523A ALUM ARMOR MF A 976.40$            39.7% 588.77$            N/A N/A
2220CB1 CASTER BASE KIT FOR 22X20D EA A 195.47$            39.7% 117.87$            N/A N/A
2236CB1 RECESSED CASTER BASE FOR XMER EA A 219.45$            39.7% 132.33$            N/A N/A
2412 002A1000 4PR23 CMR (NONE) MF A 351.40$            39.7% 211.89$            N/A N/A
2412 003A1000 4PR23 CMR (25066515T) MF A 351.40$            39.7% 211.89$            N/A N/A
2412 0041000 4PR23 CMR (24566745T) MF A 351.40$            39.7% 211.89$            N/A N/A
2412 0042500 4PR23 CMR (24566736T) MF A 351.40$            39.7% 211.89$            N/A N/A
2412 004A1000 4PR23 CMR (24566715T) MF A 351.40$            39.7% 211.89$            N/A N/A
2412 0051000 4PR23 CMR (25066885T) MF A 351.40$            39.7% 211.89$            N/A N/A
2412 005A1000 4PR23 CMR (25066815T) MF A 351.40$            39.7% 211.89$            N/A N/A
2412 0061000 4PR23 CMR (24566945T) MF A 351.40$            39.7% 211.89$            N/A N/A
2412 0061400 4PR23 CMR (24566931T) MF A 351.40$            39.7% 211.89$            N/A N/A
2412 0062500 4PR23 CMR (24566936T) MF A 351.40$            39.7% 211.89$            N/A N/A
2412 006A1000 4PR23 CMR (24566915T) MF A 351.40$            39.7% 211.89$            N/A N/A
2412 006U1000 4PR23 CMR (NONE) MF A 351.40$            39.7% 211.89$            N/A N/A
2412 007A1000 4PR23 CMR (24566P15T) MF A 351.40$            39.7% 211.89$            N/A N/A
2412 0081000 4PR23 CMR (24566185T) MF A 351.40$            39.7% 211.89$            N/A N/A
2412 008A1000 4PR23 CMR (24566115T) MF A 351.40$            39.7% 211.89$            N/A N/A
2412 008U1000 4PR23 CMR (NONE) MF A 351.40$            39.7% 211.89$            N/A N/A
2412 0091000 4PR23 CMR (24566345T) MF A 351.40$            39.7% 211.89$            N/A N/A
2412 0092500 4PR23 CMR (24566336T) MF A 351.40$            39.7% 211.89$            N/A N/A
2412 009A1000 4PR23 CMR (24566315T) MF A 351.40$            39.7% 211.89$            N/A N/A
2412 009U1000 4PR23 CMR (NONE) MF A 351.40$            39.7% 211.89$            N/A N/A
2412 0101000 4PR23 CMR (24566485T) MF A 351.40$            39.7% 211.89$            N/A N/A
2412 010A1000 4PR23 CMR (24566415T) MF A 351.40$            39.7% 211.89$            N/A N/A
2413 002A1000 4PR23 CMP (24567615T) MF A 683.20$            39.7% 411.97$            N/A N/A
2413 0031000 4PR23 CMP (25067545T) MF A 683.20$            39.7% 411.97$            N/A N/A
2413 003A1000 4PR23 CMP (25067515T) MF A 683.20$            39.7% 411.97$            N/A N/A
2413 0041000 4PR23 CMP (24567745T) MF A 683.20$            39.7% 411.97$            N/A N/A
2413 0042500 4PR23 CMP (24567736T) MF A 683.20$            39.7% 411.97$            N/A N/A
2413 004A1000 4PR23 CMP (24567715T) MF A 683.20$            39.7% 411.97$            N/A N/A
2413 0051000 4PR23 CMP (25067845T) MF A 683.20$            39.7% 411.97$            N/A N/A
2413 0052500 4PR23 CMP (25067836T) MF A 683.20$            39.7% 411.97$            N/A N/A
2413 005A1000 4PR23 CMP (24567815T) MF A 683.20$            39.7% 411.97$            N/A N/A
2413 007A1000 4PR23 CMP (24567015T) MF A 683.20$            39.7% 411.97$            N/A N/A
2413 0081000 4PR23 CMP (24567145T) MF A 683.20$            39.7% 411.97$            N/A N/A
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2413 008A1000 4PR23 CMP (24567115T) MF A 683.20$            39.7% 411.97$            N/A N/A
2413 008U1000 4PR23 CMP (NONE) MF A 683.20$            39.7% 411.97$            N/A N/A
2413 0091000 4PR23 CMP (24567345T) MF A 683.20$            39.7% 411.97$            N/A N/A
2413 0092500 4PR23 CMP (24567336T) MF A 683.20$            39.7% 411.97$            N/A N/A
2413 009A1000 4PR23 CMP (24567315T) MF A 683.20$            39.7% 411.97$            N/A N/A
2413 009U1000 4PR23 CMP (NONE) MF A 683.20$            39.7% 411.97$            N/A N/A
2413 0101000 4PR23 CMP (24567445T) MF A 683.20$            39.7% 411.97$            N/A N/A
2413 0102500 4PR23 CMP (24567436T) MF A 683.20$            39.7% 411.97$            N/A N/A
2413 010A1000 4PR23 CMP (24567415T) MF A 683.20$            39.7% 411.97$            N/A N/A
2413 012A1000 4PR23 CMP (24567A15T) MF A 683.20$            39.7% 411.97$            N/A N/A
2413 D151000 4PR23 CMP (24567945T) MF A 683.20$            39.7% 411.97$            N/A N/A
2413 D152500 4PR23 CMP (24567936T) MF A 683.20$            39.7% 411.97$            N/A N/A
2413 D15A1000 4PR23 CMP (24567915T) MF A 683.20$            39.7% 411.97$            N/A N/A
2413 D15U1000 4PR23 CMP (NONE) MF A 683.20$            39.7% 411.97$            N/A N/A
2418-TP-1-3 SOLID TOP FOR BSL EA A 48.61$              39.7% 29.31$              N/A N/A
2418-TP-2-3 VENTED TOP FOR BSL EA A 38.87$              39.7% 23.44$              N/A N/A
2418-TP-3-3 SOLID TOP W/10" DIAMETER EA A 254.13$            39.7% 153.24$            N/A N/A
2418-TP-4-3 4" diameter fans black EA A 386.06$            39.7% 232.79$            N/A N/A
2424 0061000 4PR24 LSOH ( - ) MF A 390.80$            39.7% 235.65$            N/A N/A
2424 0071000 4PR24 LSOH (24568005) MF A 390.80$            39.7% 235.65$            N/A N/A
2430-TP-1-3 SOLID TOP FOR BUS, BUSD EA A 48.61$              39.7% 29.31$              N/A N/A
2430-TP-3-3 TOP MOUNT FAN - 10" DIA EA A 254.13$            39.7% 153.24$            N/A N/A
2430-TP-4-3 TOP MOUNT FAN - 4" DIA F EA A 386.06$            39.7% 232.79$            N/A N/A
2430-TP-6-3 2430-TP-6-3 PERFORATED EA A 59.71$              39.7% 36.00$              N/A N/A
2505PTZ 0001000 COMPOSITE CABLE ALUM ARMOR MF A 1,500.20$         39.7% 904.62$            N/A N/A
25200UE 0001000 25200UE ALUM ARMOR MF A 722.60$            39.7% 435.73$            N/A N/A
25302UE 0001000 5302UE ALUMINUM ARMOR MF A 747.20$            39.7% 450.56$            N/A N/A
25304FE 0001000 5304FE ALUM ARMOR MF A 1,035.60$         39.7% 624.47$            N/A N/A
25339Q5 0001000 5339Q5 ALUMINUM ARMOR MF A 733.40$            39.7% 442.24$            N/A N/A
2918-TP-1-3 SOLID TOP FOR BST, BDP EA A 51.39$              39.7% 30.99$              N/A N/A
2918-TP-2-3 VENTED TOP FOR BST, BDP EA A 48.61$              39.7% 29.31$              N/A N/A
29500 010100 #16/4C XLPE SH PVC MF A 3,508.40$         39.7% 2,115.57$         N/A N/A
29500 0101000 #16/4C XLPE SHPVC MF A 3,050.60$         39.7% 1,839.51$         N/A N/A
29500 010250 #16/4C XLPE SHPVC MF A 3,355.60$         39.7% 2,023.43$         N/A N/A
29500 010500 #16/4C XLPE SHPVC MF A 3,050.60$         39.7% 1,839.51$         N/A N/A
29500 0106000 #16/4C XLPE SH PVC MF A 3,050.60$         39.7% 1,839.51$         N/A N/A
29501 010100 #14/4C XLPE SH PVC MF A 4,537.20$         39.7% 2,735.93$         N/A N/A
29501 0101000 #14/4C XLPE SHPVC MF A 3,945.60$         39.7% 2,379.20$         N/A N/A
29501 010250 #14/4C XLPE SHPVC MF A 4,340.20$         39.7% 2,617.14$         N/A N/A
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29501 010500 #14/4C XLPE SHPVC MF A 3,945.60$         39.7% 2,379.20$         N/A N/A
29501 0105000 #14/4C XLPE SH PVC MF A 3,945.60$         39.7% 2,379.20$         N/A N/A
29502 010100 #12/4C XLPE SH PVC MF A 5,725.40$         39.7% 3,452.42$         N/A N/A
29502 0101000 #12/4C XLPE SHPVC MF A 4,978.60$         39.7% 3,002.10$         N/A N/A
29502 010250 #12/4C XLPE SHPVC MF A 5,476.60$         39.7% 3,302.39$         N/A N/A
29502 010500 #12/4C XLPE SHPVC MF A 4,978.60$         39.7% 3,002.10$         N/A N/A
29502 0105000 #12/4C XLPE SH PVC MF A 4,978.60$         39.7% 3,002.10$         N/A N/A
29503 010100 #10/4C XLPE SH PVC MF A 7,183.00$         39.7% 4,331.35$         N/A N/A
29503 0101000 #10/4C XLPE SHPVC MF A 6,245.80$         39.7% 3,766.22$         N/A N/A
29503 010250 #10/4C XLPE SHPVC MF A 6,870.40$         39.7% 4,142.85$         N/A N/A
29503 010500 #10/4C XLPE SHPVC MF A 6,245.80$         39.7% 3,766.22$         N/A N/A
29503 0105000 #10/4C XLPE SH PVC MF A 6,245.80$         39.7% 3,766.22$         N/A N/A
29504 0101000 #8/4C XLPE SHPVC MF A 10,553.00$       39.7% 6,363.46$         N/A N/A
29504 010250 #8/4C XLPE SHPVC MF A 11,530.80$       39.7% 6,953.07$         N/A N/A
29504 010500 #8/4C XLPE SHPVC MF A 10,553.00$       39.7% 6,363.46$         N/A N/A
29504 0105000 #8/4C XLPE SH PVC MF A 10,553.00$       39.7% 6,363.46$         N/A N/A
29505 0101000 #6/4C XLPE SHPVC MF A 14,456.60$       39.7% 8,717.33$         N/A N/A
29505 010250 #6/4C XLPE SHPVC MF A 15,807.40$       39.7% 9,531.86$         N/A N/A
29505 0103500 #6/4C XLPE SH PVC MF A 14,456.60$       39.7% 8,717.33$         N/A N/A
29506 0101000 #4/4C XLPE SHPVC MF A 20,428.20$       39.7% 12,318.20$       N/A N/A
29506 010250 #4/4C XLPE SHPVC MF A 22,204.20$       39.7% 13,389.13$       N/A N/A
29506 0103000 #4/4C XLPE SHPVC MF A 20,428.20$       39.7% 12,318.20$       N/A N/A
29507 0101000 #2/4C XLPE SHPVC MF A 31,526.00$       39.7% 19,010.18$       N/A N/A
29507 0102000 #2/4C XLPE SH PVC MF A 31,526.00$       39.7% 19,010.18$       N/A N/A
29507 010250 #2/4C XLPE SHPVC MF A 34,048.20$       39.7% 20,531.06$       N/A N/A
29507 010500 #2/4C XLPE SHPVC MF A 31,526.00$       39.7% 19,010.18$       N/A N/A
29510 010100 COMPOSITE CABLE SH PVC MF A 5,197.80$         39.7% 3,134.27$         N/A N/A
29510 0101000 COMPOSITE CABLE SH PVC MF A 4,520.20$         39.7% 2,725.68$         N/A N/A
29510 010500 COMPOSITE CABLE SH PVC MF A 4,520.20$         39.7% 2,725.68$         N/A N/A
29510 0105000 COMPOSITE CABLE SH PVC MF A 4,520.20$         39.7% 2,725.68$         N/A N/A
29511 010100 COMPOSITE CABLE SH PVC MF A 6,091.00$         39.7% 3,672.87$         N/A N/A
29511 0101000 COMPOSITE CABLE SH PVC MF A 5,296.60$         39.7% 3,193.85$         N/A N/A
29511 010500 COMPOSITE CABLE SH PVC MF A 5,296.60$         39.7% 3,193.85$         N/A N/A
29511 0105000 COMPOSITE CABLE SH PVC MF A 5,296.60$         39.7% 3,193.85$         N/A N/A
29512 010100 COMPOSITE CABLE SH PVC MF A 7,427.80$         39.7% 4,478.96$         N/A N/A
29512 0101000 COMPOSITE CABLE SH PVC MF A 6,458.80$         39.7% 3,894.66$         N/A N/A
29512 0104000 COMPOSITE CABLE SH PVC MF A 6,459.00$         39.7% 3,894.78$         N/A N/A
29512 010500 COMPOSITE CABLE SH PVC MF A 6,458.80$         39.7% 3,894.66$         N/A N/A
29513 010100 COMPOSITE CABLE SH PVC MF A 9,571.80$         39.7% 5,771.80$         N/A N/A
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29513 0101000 COMPOSITE CABLE SH PVC MF A 8,323.80$         39.7% 5,019.25$         N/A N/A
29513 0103000 COMPOSITE CABLE SH PVC MF A 8,323.80$         39.7% 5,019.25$         N/A N/A
29513 010500 COMPOSITE CABLE SH PVC MF A 8,323.80$         39.7% 5,019.25$         N/A N/A
29528 0101000 3C1 133STC VFD 600V MF A 23,297.80$       39.7% 14,048.57$       N/A N/A
29528 010250 3C1 133STC VFD 600V MF A 23,297.80$       39.7% 14,048.57$       N/A N/A
29528 0103000 3C1 133STC VFD 600V MF A 23,297.80$       39.7% 14,048.57$       N/A N/A
29528 010500 3C1 133STC VFD 600V MF A 23,297.80$       39.7% 14,048.57$       N/A N/A
29529 0101000 3C1/0 133STR VFD 600V MF A 27,834.60$       39.7% 16,784.26$       N/A N/A
29529 0102000 3C1/0 133STR VFD 600V MF A 27,834.60$       39.7% 16,784.26$       N/A N/A
29529 010250 3C1/0 133STR VFD 600V MF A 27,834.60$       39.7% 16,784.26$       N/A N/A
29529 010500 3C1/0 133STR VFD 600V MF A 27,834.60$       39.7% 16,784.26$       N/A N/A
29530 0101000 3C2/0 133STC VFD 600V MF A 30,916.40$       39.7% 18,642.59$       N/A N/A
29530 0102000 3C2/0 133STC VFD 600V MF A 30,916.40$       39.7% 18,642.59$       N/A N/A
29530 010250 3C2/0 133STC VFD 600V MF A 30,916.40$       39.7% 18,642.59$       N/A N/A
29530 010500 3C2/0 133STC VFD 600V MF A 30,916.40$       39.7% 18,642.59$       N/A N/A
29531 0101000 3C3/0 133STR VFD 600V MF A 38,995.20$       39.7% 23,514.11$       N/A N/A
29531 0102000 3C3/0 133STR VFD 600V MF A 38,995.20$       39.7% 23,514.11$       N/A N/A
29531 010250 3C3/0 133STR VFD 600V MF A 38,995.20$       39.7% 23,514.11$       N/A N/A
29531 010500 3C3/0 133STR VFD 600V MF A 38,995.20$       39.7% 23,514.11$       N/A N/A
29532 0101500 3C4/0 133STC VFD 600V MF A 49,636.60$       39.7% 29,930.87$       N/A N/A
29532 010250 3C4/0 133STC VFD 600V MF A 49,636.60$       39.7% 29,930.87$       N/A N/A
29532 010500 3C4/0 133STC VFD 600V MF A 49,636.60$       39.7% 29,930.87$       N/A N/A
29536 0101000 4 #14 XLPE SH PVC MF A 4,147.00$         39.7% 2,500.64$         N/A N/A
29536 0105000 4 #14 XLPE SH PVC MF A 4,147.00$         39.7% 2,500.64$         N/A N/A
29537 0101000 4 #12 XLPE SH PVC MF A 5,221.60$         39.7% 3,148.62$         N/A N/A
29537 0105000 4 #12 XLPE SH PVC MF A 5,221.60$         39.7% 3,148.62$         N/A N/A
29538 0101000 4 #10 XLPE SH PVC MF A 6,420.80$         39.7% 3,871.74$         N/A N/A
29538 0105000 4 #10 XLPE SH PVC MF A 6,420.80$         39.7% 3,871.74$         N/A N/A
29539 0101000 4C8 133STR VFD 2000V MF A 11,546.20$       39.7% 6,962.36$         N/A N/A
29539 0105000 4C8 133STR VFD 2000V MF A 11,546.20$       39.7% 6,962.36$         N/A N/A
29540 0101000 4C6 133STR VFD 2000V MF A 15,003.60$       39.7% 9,047.17$         N/A N/A
29540 0103500 4C6 133STR VFD 2000V MF A 15,003.60$       39.7% 9,047.17$         N/A N/A
29541 0101000 4C4 133STR VFD 2000V MF A 21,020.00$       39.7% 12,675.06$       N/A N/A
29541 0103000 4C4 133STR VFD 2000V MF A 21,020.00$       39.7% 12,675.06$       N/A N/A
29542 0101000 4C2 133STR VFD 2000V MF A 31,886.00$       39.7% 19,227.26$       N/A N/A
29542 0102000 4C2 133STR VFD 2000V MF A 31,886.00$       39.7% 19,227.26$       N/A N/A
29544 0101000 3C1/0 133STC VFD 2000V MF A 28,652.00$       39.7% 17,277.16$       N/A N/A
29544 0102000 3C1/0 133STC VFD 2000V MF A 28,652.00$       39.7% 17,277.16$       N/A N/A
29545 0101000 3C2/0 133STC VFD 2000V MF A 31,794.80$       39.7% 19,172.26$       N/A N/A
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29545 0102000 3C2/0 133STC VFD 2000V MF A 31,794.80$       39.7% 19,172.26$       N/A N/A
29546 0101000 3C3/0 133STC VFD 2000V MF A 40,663.20$       39.7% 24,519.91$       N/A N/A
29546 0102000 3C3/0 133STC VFD 2000V MF A 40,663.20$       39.7% 24,519.91$       N/A N/A
29547 0101500 3C4/0 133STC VFD 2000V MF A 50,743.20$       39.7% 30,598.15$       N/A N/A
29547 010500 3C4/0 133STC VFD 2000V MF A 50,743.20$       39.7% 30,598.15$       N/A N/A
2L28026 008H100 26 #28 STR PVC RIBBON MF A 1,440.40$         39.7% 868.56$            N/A N/A
2L28050 008H100 50 #28 STR PVC RIBBON MF A 2,563.80$         39.7% 1,545.97$         N/A N/A
3025A 01010000 2 PR #18 + 1 #22 PVC FSPVC MF A 1,094.80$         39.7% 660.16$            N/A N/A
3072F C551000 #18 FS PR FRPP SH PVC MF A 2,330.20$         39.7% 1,405.11$         N/A N/A
3072F C5510000 #18 FS PR FRPP SH PVC MF A 2,284.60$         39.7% 1,377.61$         N/A N/A
3072F C55250 #18 FS PR FRPP SH PVC MF A 2,447.60$         39.7% 1,475.90$         N/A N/A
3072F C552500 #18 FS PR FRPP SH PVC MF A 2,330.20$         39.7% 1,405.11$         N/A N/A
3072F C55500 #18 FS PR FRPP SH PVC MF A 2,344.80$         39.7% 1,413.91$         N/A N/A
3072F C555000 #18 FS PR FRPP SH PVC MF A 2,284.60$         39.7% 1,377.61$         N/A N/A
3073F C551000 #18 FS PR FRPP SH PVC MF A 2,801.40$         39.7% 1,689.24$         N/A N/A
3073F C555000 #18 FS PR FRPP SH PVC MF A 2,746.80$         39.7% 1,656.32$         N/A N/A
3074F C551000 #18 FSPR FRPP SH PVC MF A 3,577.00$         39.7% 2,156.93$         N/A N/A
3074F C552500 #18 FSPR FRPP SH PVC MF A 3,577.00$         39.7% 2,156.93$         N/A N/A
3074F C55500 #18 FSPR FRPP SH PVC MF A 3,632.80$         39.7% 2,190.58$         N/A N/A
3076F 0031000 TWPR #18 PP FS PVC MF A 891.80$            39.7% 537.76$            N/A N/A
3076F 003250 TWPR #18 PP FS PVC MF A 1,010.80$         39.7% 609.51$            N/A N/A
3076F 0032500 TWPR #18 PP FS PVC MF A 891.80$            39.7% 537.76$            N/A N/A
3076F 003500 TWPR #18 PP FS PVC MF A 970.00$            39.7% 584.91$            N/A N/A
3076F 0035000 TWPR #18 PP FS PVC MF A 873.80$            39.7% 526.90$            N/A N/A
3076F 0061000 TW PR #18 PP FS PVC MF A 891.80$            39.7% 537.76$            N/A N/A
3077F 0031000 TWPR #22 PP FS PVC MF A 688.20$            39.7% 414.98$            N/A N/A
3077F 003500 TWPR #22 PP FS PVC MF A 740.40$            39.7% 446.46$            N/A N/A
3078F 0031000 #22 PR FPE/LDPE FS PVC MF A 1,279.80$         39.7% 771.72$            N/A N/A
3078F 0032500 #22 PR FPE/LDPE FS PVC MF A 1,279.80$         39.7% 771.72$            N/A N/A
3078F 003500 #22 PR FPE/LDPE FS PVC MF A 1,331.20$         39.7% 802.71$            N/A N/A
3079A 0071000 1 PR #22 FRFPE FRPE SH PVC MF A 1,669.20$         39.7% 1,006.53$         N/A N/A
3079A 0072000 1 PR #22 FRFPE FRPE SH PVC MF A 1,669.20$         39.7% 1,006.53$         N/A N/A
3079A 0073600 1 PR #22 FRFPE FRPE SH PVC MF A 1,669.20$         39.7% 1,006.53$         N/A N/A
3079A 0601000 1 PR #22 FRFPE FRPE SH PVC MF A 1,669.20$         39.7% 1,006.53$         N/A N/A
3079A 0602000 1 PR #22 FRFPE FRPE SH PVC MF A 1,669.20$         39.7% 1,006.53$         N/A N/A
3079A 0603600 1 PR #22 FRFPE FRPE SH PVC MF A 1,669.20$         39.7% 1,006.53$         N/A N/A
3079E B021000 2 #22 FRFPE/FRPE SH PVC MF A 1,930.60$         39.7% 1,164.15$         N/A N/A
3079E B021640 2 #22 FRFPE/FRPE SH PVC MF A 1,930.60$         39.7% 1,164.15$         N/A N/A
3079E B023280 2 #22 FRFPE/FRPE SH PVC MF A 1,930.60$         39.7% 1,164.15$         N/A N/A
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30800 009100 #2/0SIL GL BRD 200C 600V MF A 16,707.20$       39.7% 10,074.44$       N/A N/A
30800 009250 #2/0SIL GL BRD 200C 600V MF A 16,069.40$       39.7% 9,689.85$         N/A N/A
30800 00950 #2/0SIL GL BRD 200C 600V MF A 17,057.60$       39.7% 10,285.73$       N/A N/A
30801 009100 #1 SIL GL BRD 200C 600V MF A 10,691.60$       39.7% 6,447.03$         N/A N/A
30801 009250 #1 SIL GL BRD 200C 600V MF A 10,139.80$       39.7% 6,114.30$         N/A N/A
30801 010100 #1 SIL GL BRD 200C 600V MF A 10,691.60$       39.7% 6,447.03$         N/A N/A
30801 010250 #1 SIL GL BRD 200C 600V MF A 10,139.80$       39.7% 6,114.30$         N/A N/A
30802 009250 #2 SIL GL BRD 200C 600V MF A 7,400.20$         39.7% 4,462.32$         N/A N/A
30802 010250 #2 SIL GL BRD 200C 600V MF A 7,400.20$         39.7% 4,462.32$         N/A N/A
30804 009250 #4 SIL GL BRD 200C 600V MF A 5,067.00$         39.7% 3,055.40$         N/A N/A
30804 010250 #4 SIL GL BRD 200C 600V MF A 5,067.00$         39.7% 3,055.40$         N/A N/A
30806 009100 #6 SIL GL BRD 200C 600V MF A 3,824.80$         39.7% 2,306.35$         N/A N/A
30806 009500 #6 SIL GL BRD 200C 600V MF A 3,685.60$         39.7% 2,222.42$         N/A N/A
30806 010100 #6 SIL GL BRD 200C 600V MF A 3,824.80$         39.7% 2,306.35$         N/A N/A
30806 0102000 #6 SIL GL BRD 200C 600V MF A 3,654.40$         39.7% 2,203.60$         N/A N/A
30806 010500 #6 SIL GL BRD 200C 600V MF A 3,685.60$         39.7% 2,222.42$         N/A N/A
30808 009100 #8 SIL GL BRD 200C 600V MF A 2,889.40$         39.7% 1,742.31$         N/A N/A
30808 009500 #8 SIL GL BRD 200C 600V MF A 2,684.00$         39.7% 1,618.45$         N/A N/A
30808 010100 #8 SIL GL BRD 200C 600V MF A 2,889.40$         39.7% 1,742.31$         N/A N/A
30808 0103000 #8 SIL GL BRD 200C 600V MF A 2,663.00$         39.7% 1,605.79$         N/A N/A
30808 010500 s8 SIL GL BRD 200C 600V MF A 2,684.00$         39.7% 1,618.45$         N/A N/A
30810 010500 #10 SIL GL BRD 150C 600V MF A 1,776.40$         39.7% 1,071.17$         N/A N/A
30812 009500 #12 SIL GL BRD 150C 600V MF A 1,161.20$         39.7% 700.20$            N/A N/A
30812 010500 #12 SIL GL BRD 150C 600V MF A 1,161.20$         39.7% 700.20$            N/A N/A
30814 009500 #14 SIL GL BRD 150C 600V MF A 903.40$            39.7% 544.75$            N/A N/A
30814 010500 #14 SIL GL BRD 150C 600V MF A 903.40$            39.7% 544.75$            N/A N/A
30816 009500 #16 SIL GL BRD 150C 600V MF A 766.60$            39.7% 462.26$            N/A N/A
30816 010500 #16 SIL GL BRD 150C 600V MF A 766.60$            39.7% 462.26$            N/A N/A
30818 010500 #18 SIL GL BRD 150C 600V MF A 676.60$            39.7% 407.99$            N/A N/A
30820 009500 #20 SIL GL BRD 150C 600V MF A 588.00$            39.7% 354.56$            N/A N/A
30820 010500 #20 SIL GL BRD 150C 600V MF A 588.00$            39.7% 354.56$            N/A N/A
3082A 0021000 2 #15, 2 #18 SHLD FRPVC MF A 3,639.60$         39.7% 2,194.68$         N/A N/A
3082A T5U1000 2 #15, 2 #18 SHLD PVC MF A 3,634.40$         39.7% 2,191.54$         N/A N/A
3082A T5U2000 2 #15, 2 #18 SHLD PVC MF A 3,634.40$         39.7% 2,191.54$         N/A N/A
3082A T5U500 2 #15, 2 #18 SH PVC MF A 3,634.40$         39.7% 2,191.54$         N/A N/A
3082F 0021000 2 #15, 2 #18 SHLD FRPVC MF A 4,258.20$         39.7% 2,567.69$         N/A N/A
3082F T5U1000 2 #15, 2 #18 SH PVC MF A 4,252.00$         39.7% 2,563.96$         N/A N/A
3082F T5U2000 2 #15, 2 #18 SH PVC MF A 4,252.00$         39.7% 2,563.96$         N/A N/A
3082F T5U500 2 #15, 2 #18 SH PVC MF A 4,252.00$         39.7% 2,563.96$         N/A N/A
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30830 009250 #3/0SIL GL BRD 200C 600V MF A 18,509.60$       39.7% 11,161.29$       N/A N/A
3083A 5601000 2 #15, 2 #18 SH CPE MF A 5,069.00$         39.7% 3,056.61$         N/A N/A
3083A 5602000 2 #15, 2 #18 SH CPE MF A 5,069.00$         39.7% 3,056.61$         N/A N/A
30840 009250 #4/0SIL GL BRD 200C 600V MF A 22,165.00$       39.7% 13,365.50$       N/A N/A
30840 00950 #4/0SIL GL BRD 200C 600V MF A 23,760.20$       39.7% 14,327.40$       N/A N/A
3084A 0021000 2 #22, 2 #24 SH PVC MF A 1,827.00$         39.7% 1,101.68$         N/A N/A
3084A T5U1000 2 #22, 2 #24 SHLD PVC MF A 1,827.00$         39.7% 1,101.68$         N/A N/A
3084A T5U2000 2 #22, 2 #24 SHLD PVC MF A 1,827.00$         39.7% 1,101.68$         N/A N/A
3084A T5U500 2 #22, 2 #24 SHLD PVC MF A 1,827.00$         39.7% 1,101.68$         N/A N/A
3084F 0021000 2 #22, 2 #24 SH PVC MF A 2,249.80$         39.7% 1,356.63$         N/A N/A
3084F T5U1000 2 #22, 2 #24 SH PVC MF A 2,246.40$         39.7% 1,354.58$         N/A N/A
3084F T5U2000 2 #22, 2 #24 SH PVC MF A 2,246.40$         39.7% 1,354.58$         N/A N/A
3084F T5U500 2 #22, 2 #24 SH PVC MF A 2,246.40$         39.7% 1,354.58$         N/A N/A
3085A 5601000 2 #22, 2 #24 SHLD CPE MF A 2,098.00$         39.7% 1,265.09$         N/A N/A
3085A 5602000 2 #22, 2 #24 SHLD CPE MF A 2,098.00$         39.7% 1,265.09$         N/A N/A
3085A 560500 2 #22, 2 #24 SHLD CPE MF A 2,098.00$         39.7% 1,265.09$         N/A N/A
3086A U3R1000 #20 FS PR, #16 FSPR PVC MF A 2,582.00$         39.7% 1,556.95$         N/A N/A
3086A U3R500 #20 FS PR, #16 FSPR PVC MF A 2,582.00$         39.7% 1,556.95$         N/A N/A
3087A U3R1000 #22 FS PR, #22 FS PR PVC MF A 1,127.40$         39.7% 679.82$            N/A N/A
3087A U3R2000 #22 FS PR, #22 FS PR PVC MF A 1,127.40$         39.7% 679.82$            N/A N/A
3087A U3R500 #22 FS PR, #22 FS PR PVC MF A 1,127.40$         39.7% 679.82$            N/A N/A
3088A 01010000 2 #18 PVC/NYL FS PVC MF A 465.80$            39.7% 280.88$            N/A N/A
3088AE 0101000 2 #18 PVC/NYL FS + 1 #18 PVC MF A 470.40$            39.7% 283.65$            N/A N/A
3088AE 0105000 2 #18 PVC/NYL FS + 1 #18 PVC MF A 428.00$            39.7% 258.08$            N/A N/A
3088CE 0101000 1PR18 + GRN GRD TC-ER 600V MF A 838.80$            39.7% 505.80$            N/A N/A
3088CE 0105000 1PR18 + GRN GRD TC-ER 600V MF A 762.80$            39.7% 459.97$            N/A N/A
30890 009100 #1/0SIL GL BRD 200C 600V MF A 12,536.60$       39.7% 7,559.57$         N/A N/A
30890 009250 #1/0SIL GL BRD 200C 600V MF A 12,020.80$       39.7% 7,248.54$         N/A N/A
30890 010100 #1/0SIL GL BRD 200C 600V MF A 12,536.60$       39.7% 7,559.57$         N/A N/A
30890 010250 #1/0SIL GL BRD 200C 600V MF A 12,020.80$       39.7% 7,248.54$         N/A N/A
3089A 01010000 3 #18 PVC/NYL FS PVC MF A 569.60$            39.7% 343.47$            N/A N/A
3090A 0102500 2 #16 PVC/NYL FS PVC MF A 597.80$            39.7% 360.47$            N/A N/A
3090AE 0101000 2 #16 PVC/NYL FS + 1 #16 PVC MF A 699.80$            39.7% 421.98$            N/A N/A
3090AE 0105000 2 #16 PVC/NYL FS + 1 #16 PVC MF A 636.40$            39.7% 383.75$            N/A N/A
3090CE 0101000 1PR16 + GRN GRD TC-ER 600V MF A 1,058.80$         39.7% 638.46$            N/A N/A
3090CE 0105000 1PR16 + GRN GRD TC-ER 600V MF A 962.60$            39.7% 580.45$            N/A N/A
3092F 0101000 #20 GIFHDLDPE DBSH PVC MF A 1,555.60$         39.7% 938.03$            N/A N/A
3092F 0105000 #20 GIFHDLDPE DBSH PVC MF A 1,555.60$         39.7% 938.03$            N/A N/A
3093A 0101000 #18 FFEP DBSH SLF MF A 3,171.00$         39.7% 1,912.11$         N/A N/A
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3093A 0102000 #18 FFEP DBSH SLF MF A 3,171.00$         39.7% 1,912.11$         N/A N/A
3093A 0102500 #18 FFEP DBSH SLF MF A 3,171.00$         39.7% 1,912.11$         N/A N/A
3093A X7E1000 #18 FFEP DBSH SLF MF A 3,171.00$         39.7% 1,912.11$         N/A N/A
3094A F2V1000 #14 GIFHDLDPE DSH PVC MF A 1,838.00$         39.7% 1,108.31$         N/A N/A
3094A F2V2000 #14 GIFHDLDPE DSH PVC MF A 1,838.00$         39.7% 1,108.31$         N/A N/A
3094A F2V500 #14 GIFHDLDPE DSH PVC MF A 1,838.00$         39.7% 1,108.31$         N/A N/A
3095A F2V1000 #14 FFEP DBSH SLF MF A 7,369.40$         39.7% 4,443.75$         N/A N/A
31010 0082500 #10 STR XLPE GRY MF A 927.80$            39.7% 559.46$            N/A N/A
31012 0083000 #12 STR XLPE 90C 600V MF A 653.20$            39.7% 393.88$            N/A N/A
31014 0082500 #14 STR XLPE GRY MF A 470.60$            39.7% 283.77$            N/A N/A
31014N 0082500 #14 STR XLPE GRY MF A 411.40$            39.7% 248.07$            N/A N/A
3105A 0101000 1 PR #22 FHDPE SH PVC MF A 1,271.80$         39.7% 766.90$            N/A N/A
3105A 010500 1 PR #22 FHDPE SH PVC MF A 1,271.80$         39.7% 766.90$            N/A N/A
3105A 0105000 1 PR #22 FHDPE SH PVC MF A 1,247.80$         39.7% 752.42$            N/A N/A
3106A 0101000 #22 FS PR,1#22PVCBRDPVC MF A 1,404.40$         39.7% 846.85$            N/A N/A
3106A 010500 #22FSPR,1#22PVCBRDPVC MF A 1,404.40$         39.7% 846.85$            N/A N/A
3106A 0105000 #22 FS PR,1#22PVCBRDPVC MF A 1,378.40$         39.7% 831.18$            N/A N/A
3107A 0101000 2 PR #22 FHDPE SH PVC MF A 2,538.80$         39.7% 1,530.90$         N/A N/A
3107A 0104000 2 PR #22 FHDPE SH PVC MF A 2,538.80$         39.7% 1,530.90$         N/A N/A
3107A 0105000 2 PR #22 FHDPE SH PVC MF A 2,490.60$         39.7% 1,501.83$         N/A N/A
3108A 0101000 3 PR #22 FHDPE SH PVC MF A 2,910.60$         39.7% 1,755.09$         N/A N/A
3108A 0102000 00PR #22 FHDPE SH PVC MF A 2,910.60$         39.7% 1,755.09$         N/A N/A
3109A 0101000 4 PR #22 FHDPE SH PVC MF A 3,279.60$         39.7% 1,977.60$         N/A N/A
3109A 0102000 4 PR #22 FHDPE SH PVC MF A 3,279.60$         39.7% 1,977.60$         N/A N/A
3111A 0101000 1 FS PR #20 PVC JX MF A 627.20$            39.7% 378.20$            N/A N/A
3111A 0105000 1 FS PR #20 PVC JX MF A 597.00$            39.7% 359.99$            N/A N/A
3112A 0041000 1 FS PR #20 PVC KX MF A 1,038.40$         39.7% 626.16$            N/A N/A
3112A 0045000 1 FS PR #20 PVC KX MF A 990.20$            39.7% 597.09$            N/A N/A
3113A 0135000 1 FS PR #20 PVC TX MF A 624.80$            39.7% 376.75$            N/A N/A
3115A 0105000 2FSPR#20,1#22PVCFSPVCJX MF A 1,313.00$         39.7% 791.74$            N/A N/A
3119A Y5P1000 3PR #24 PE 3 #18 PVC SH PU MF A 2,494.60$         39.7% 1,504.24$         N/A N/A
3119A Y5P500 3 PR#24 PE 3#18 PVC SH PU MF A 2,494.60$         39.7% 1,504.24$         N/A N/A
3120A G7W1000 3 PR #24 PE SH PU MF A 1,848.40$         39.7% 1,114.59$         N/A N/A
3120A G7W500 3 PR #24 PE SH PU MF A 1,848.40$         39.7% 1,114.59$         N/A N/A
3124A 0031000 2 #18, 2#22 FHDPE FS PVC MF A 1,346.60$         39.7% 812.00$            N/A N/A
3125A 0031000 2 #16,2#22 FHDPE FS PVC MF A 1,610.00$         39.7% 970.83$            N/A N/A
3126A 0031000 COMPOSITE CABLE MF A 2,967.40$         39.7% 1,789.34$         N/A N/A
3131A F2V1000 #18 GIFHDLDPE DBSH PVC MF A 1,233.80$         39.7% 743.98$            N/A N/A
3132A F2V1000 #18 FFEP DBSH SLF MF A 3,139.60$         39.7% 1,893.18$         N/A N/A
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31502 010250 #2 STR CR 90C 600V MF A 7,780.00$         39.7% 4,691.34$         N/A N/A
31504 010250 #4 STR CR 90C 600V MF A 5,276.00$         39.7% 3,181.43$         N/A N/A
31506 010500 #6 STR CR 90C 600V MF A 3,566.80$         39.7% 2,150.78$         N/A N/A
31508 002500 #8 STR CR 90C 600V MF A 2,193.60$         39.7% 1,322.74$         N/A N/A
31508 010500 #8 STR CR 90C 600V MF A 2,193.60$         39.7% 1,322.74$         N/A N/A
31510 0102000 #10 STR CR 90C 600V MF A 1,353.20$         39.7% 815.98$            N/A N/A
31510 010250 #10 STR CR 90C 600V MF A 1,409.20$         39.7% 849.75$            N/A N/A
31512 010250 #12 STR CR 90C 600V MF A 1,030.20$         39.7% 621.21$            N/A N/A
31512 0103000 12 STR CR 90C 600V BLK MF A 968.20$            39.7% 583.82$            N/A N/A
31514 0024000 #14 STR CR 90C 600V RED MF A 594.20$            39.7% 358.30$            N/A N/A
31514 0044000 #14 STR CR 90C 600V YEL MF A 594.20$            39.7% 358.30$            N/A N/A
31514 005500 #14 STR CR 90C 600V MF A 686.20$            39.7% 413.78$            N/A N/A
31514 009500 #14 STR CR 90C 600V MF A 686.20$            39.7% 413.78$            N/A N/A
31514 0104000 #14 STR CR 90C 600V BLK MF A 594.20$            39.7% 358.30$            N/A N/A
31514 010500 #14 STR CR 90C 600V MF A 686.20$            39.7% 413.78$            N/A N/A
31516 002500 #16 STR CR 90C 300V MF A 406.20$            39.7% 244.94$            N/A N/A
31516 0025000 #16 STR CR 90C 300V RED MF A 342.60$            39.7% 206.59$            N/A N/A
31516 004500 #16 STR CR 90C 300V MF A 406.20$            39.7% 244.94$            N/A N/A
31516 0055000 #16 STR CR 90C 300V DGRN MF A 342.60$            39.7% 206.59$            N/A N/A
31516 006500 #16 STR CR 90C 300V MF A 406.20$            39.7% 244.94$            N/A N/A
31516 009500 #16 STR CR 90C 300V MF A 406.20$            39.7% 244.94$            N/A N/A
31516 010500 #16 STR CR 90C 300V MF A 406.20$            39.7% 244.94$            N/A N/A
31516 0105000 #16 STR CR 90C 300V BLK MF A 342.60$            39.7% 206.59$            N/A N/A
31518 0015000 #18 STR CR BRN MF A 245.20$            39.7% 147.86$            N/A N/A
31518 0025000 #18 STR CR RED MF A 245.20$            39.7% 147.86$            N/A N/A
31518 0035000 #18 STR CR ORG MF A 245.20$            39.7% 147.86$            N/A N/A
31518 0045000 #18 STR CR YEL MF A 245.20$            39.7% 147.86$            N/A N/A
31518 005500 #18 STR CR 90C 300V MF A 299.80$            39.7% 180.78$            N/A N/A
31518 0055000 #18 STR CR DGRN MF A 245.20$            39.7% 147.86$            N/A N/A
31518 0062000 #18 STR CR 90C 300V MF A 264.40$            39.7% 159.43$            N/A N/A
31518 0065000 #18 STR CR LBLU MF A 245.20$            39.7% 147.86$            N/A N/A
31518 0095000 #18 STR CR WHT MF A 245.20$            39.7% 147.86$            N/A N/A
31518 0102000 #18 STR CR 90C 300V MF A 264.40$            39.7% 159.43$            N/A N/A
31518 010500 #18 STR CR 90C 300V MF A 299.80$            39.7% 180.78$            N/A N/A
31518 0105000 #18 STR CR BLK MF A 245.20$            39.7% 147.86$            N/A N/A
31520 010500 #20 STR CR 90C 300V MF A 254.00$            39.7% 153.16$            N/A N/A
31520 0105000 #20 STR CR 90C 300V MF A 210.20$            39.7% 126.75$            N/A N/A
32410 009500 #10 SIL GL BRD 200C 600V MF A 1,807.60$         39.7% 1,089.98$         N/A N/A
32410 010500 #10 SIL GL BRD 200C 600V MF A 1,807.60$         39.7% 1,089.98$         N/A N/A
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32412 009500 #12 SIL GL BRD 200C 600V MF A 1,198.00$         39.7% 722.39$            N/A N/A
32412 010500 #12 SIL GL BRD 200C 600V MF A 1,198.00$         39.7% 722.39$            N/A N/A
32414 0094000 #14 SIL GL BRD 200C 600V MF A 935.60$            39.7% 564.17$            N/A N/A
32414 009500 #14 SIL GL BRD 200C 600V MF A 968.60$            39.7% 584.07$            N/A N/A
32414 0104000 #14 SIL GL BRD 200C 600V MF A 935.60$            39.7% 564.17$            N/A N/A
32414 010500 #14 SIL GL BRD 200C 600V MF A 968.60$            39.7% 584.07$            N/A N/A
32416 009500 #16 SIL GL BRD 200C 600V MF A 791.80$            39.7% 477.46$            N/A N/A
32416 010500 #16 SIL GL BRD 200C 600V MF A 791.80$            39.7% 477.46$            N/A N/A
32416 0106000 #16 SIL GL BRD 200C 600V MF A 754.40$            39.7% 454.90$            N/A N/A
32418 009500 #18 SIL GL BRD 200C 600V MF A 660.20$            39.7% 398.10$            N/A N/A
32418 0096000 #18 SIL GL BRD 200C 600V MF A 634.60$            39.7% 382.66$            N/A N/A
32418 010500 #18 SIL GL BRD 200C 600V MF A 660.20$            39.7% 398.10$            N/A N/A
32418 0106000 #18 SIL GL BRD 200C 600V MF A 634.60$            39.7% 382.66$            N/A N/A
32516 004500 #16 STR CR 90C 600V MF A 504.80$            39.7% 304.39$            N/A N/A
32516 010500 #16 STR CR 90C 600V MF A 504.80$            39.7% 304.39$            N/A N/A
32516 0105000 #16 STR CR 90C 600V MF A 395.80$            39.7% 238.67$            N/A N/A
32518 0095000 #18 STR CR 90C 600V MF A 313.00$            39.7% 188.74$            N/A N/A
32518 0105000 #18 STR CR 90C 600V MF A 313.00$            39.7% 188.74$            N/A N/A
32718 0024000 #18 STR PVC RED MF A 206.80$            39.7% 124.70$            N/A N/A
32718 0034000 #18 STR PVC ORG MF A 206.80$            39.7% 124.70$            N/A N/A
32718 0044000 #18 STR PVC YEL MF A 206.80$            39.7% 124.70$            N/A N/A
32718 0094000 #18 STR PVC WHT MF A 206.80$            39.7% 124.70$            N/A N/A
32718 0104000 #18 STR PVC BLK MF A 206.80$            39.7% 124.70$            N/A N/A
32718 0134000 #18 STR PVC DBLU MF A 206.80$            39.7% 124.70$            N/A N/A
32720 0134000 #20 STR PVC DBLU MF A 158.80$            39.7% 95.76$              N/A N/A
32722 0095000 #22 STR PVC WHT MF A 140.60$            39.7% 84.78$              N/A N/A
32820 0095000 #20 STR PVC WHT MF A 140.20$            39.7% 84.54$              N/A N/A
32822 0025000 #22 STR PVC RED MF A 112.40$            39.7% 67.78$              N/A N/A
32822 0035000 #22 STR PVC ORG MF A 112.40$            39.7% 67.78$              N/A N/A
32822 0055000 #22 STR PVC DGRN MF A 112.40$            39.7% 67.78$              N/A N/A
32822 0095000 #22 STR PVC WHT MF A 112.40$            39.7% 67.78$              N/A N/A
32822 0105000 #22 STR PVC BLK MF A 112.40$            39.7% 67.78$              N/A N/A
33302 010250 #2 STR SIL 150C 600V MF A 9,854.60$         39.7% 5,942.32$         N/A N/A
33304 010250 #4 STR SIL 150C 600V MF A 7,167.80$         39.7% 4,322.18$         N/A N/A
33306 010500 #6 STR SIL 150C 600V MF A 5,003.20$         39.7% 3,016.93$         N/A N/A
33308 010500 #8 STR SIL 150C 600C MF A 3,425.20$         39.7% 2,065.40$         N/A N/A
33310 010500 #10 STR SIL 150C 600V MF A 2,095.00$         39.7% 1,263.29$         N/A N/A
33312 009500 #12 STR SIL 150C 600V MF A 1,598.40$         39.7% 963.84$            N/A N/A
33312 010500 #12 STR SIL 150C 600V MF A 1,568.20$         39.7% 945.62$            N/A N/A
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33314 009500 #14 STR SIL 150C 600V MF A 1,212.80$         39.7% 731.32$            N/A N/A
33314 010500 #14 STR SIL 150C 600V MF A 1,212.80$         39.7% 731.32$            N/A N/A
33316 009500 #16 STR SIL 150C 600V MF A 947.20$            39.7% 571.16$            N/A N/A
33316 010500 #16 STR SIL 150C 600V MF A 947.20$            39.7% 571.16$            N/A N/A
33318 009500 #18 STR SIL 150C 600V MF A 809.20$            39.7% 487.95$            N/A N/A
33318 010500 #18 STR SIL 150C 600V MF A 809.20$            39.7% 487.95$            N/A N/A
33390 010250 #1/0 STR SIL 150C 600V MF A 15,967.20$       39.7% 9,628.22$         N/A N/A
34017 0082000 #17 STR SIL 150C 600V MF A 956.80$            39.7% 576.95$            N/A N/A
34020 0082000 #20 STR SIL 150C 600V MF A 734.60$            39.7% 442.96$            N/A N/A
34400 010100 #2/0 STR CSM 105C 600V MF A 15,894.20$       39.7% 9,584.20$         N/A N/A
34400 010250 #2/0 STR CSM 105C 600V MF A 14,731.80$       39.7% 8,883.28$         N/A N/A
34401 010100 #1 STR CSM 105C 600V MF A 9,780.80$         39.7% 5,897.82$         N/A N/A
34401 010250 #1 STR CSM 105C 600V MF A 8,910.00$         39.7% 5,372.73$         N/A N/A
34401 01050 #1 STR CSM 105C 600V MF A 9,826.40$         39.7% 5,925.32$         N/A N/A
34402 010100 #2 STR CSM 105C 600V MF A 7,641.40$         39.7% 4,607.76$         N/A N/A
34402 010250 #2 STR CSM 105C 600V MF A 7,062.20$         39.7% 4,258.51$         N/A N/A
34402 010500 #2 STR CSM 105C 600V MF A 6,980.20$         39.7% 4,209.06$         N/A N/A
34403 010500 #3 STR CSM BLK MF A 4,991.00$         39.7% 3,009.57$         N/A N/A
34404 010100 #4 STR CSM 105C 600V MF A 5,165.80$         39.7% 3,114.98$         N/A N/A
34404 010250 #4 STR CSM 105C 600V MF A 4,764.60$         39.7% 2,873.05$         N/A N/A
34404 010500 #4 STR CSM 105C 600V MF A 4,716.20$         39.7% 2,843.87$         N/A N/A
34406 008100 #6 STR CSM 105C 600V MF A 3,511.40$         39.7% 2,117.37$         N/A N/A
34406 010100 #6 STR CSM 105C 600V MF A 3,511.40$         39.7% 2,117.37$         N/A N/A
34406 0101000 #6 STR CSM 105C 600V MF A 3,148.00$         39.7% 1,898.24$         N/A N/A
34406 010250 #6 STR CSM 105C 600V MF A 3,223.80$         39.7% 1,943.95$         N/A N/A
34408 008100 #8 STR CSM 105C 600V MF A 2,260.00$         39.7% 1,362.78$         N/A N/A
34408 008250 #8 STR CSM 105C 600V MF A 2,071.80$         39.7% 1,249.30$         N/A N/A
34408 010100 #8 STR CSM 105C 600V MF A 2,260.00$         39.7% 1,362.78$         N/A N/A
34408 010250 #8 STR CSM 105C 600V MF A 2,071.80$         39.7% 1,249.30$         N/A N/A
34410 0082000 #10 STR CSM 105C 600V MF A 1,287.80$         39.7% 776.54$            N/A N/A
34410 008500 #10 STR CSM 105C 600V MF A 1,322.60$         39.7% 797.53$            N/A N/A
34410 010100 #10 STR CSM 105C 600V MF A 1,428.20$         39.7% 861.20$            N/A N/A
34410 0102000 #10 STR CSM 105C 600V MF A 1,287.80$         39.7% 776.54$            N/A N/A
34410 010500 #10 STR CSM 105C 600V MF A 1,322.60$         39.7% 797.53$            N/A N/A
34412 002500 #12 STR CSM 105C 600V MF A 937.40$            39.7% 565.25$            N/A N/A
34412 005500 #12 STR CSM DGRN MF A 937.40$            39.7% 565.25$            N/A N/A
34412 010100 #12 STR CSM 105C 600V MF A 1,031.00$         39.7% 621.69$            N/A N/A
34412 0103000 #12 STR CSM 105C 600VBLK MF A 863.60$            39.7% 520.75$            N/A N/A
34412 010500 #12 STR CSM 105C 600V MF A 937.40$            39.7% 565.25$            N/A N/A
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34414 002500 #14 STR CSM 105C 600V MF A 692.60$            39.7% 417.64$            N/A N/A
34414 005500 #14 STR CSM 105C 600V MF A 692.60$            39.7% 417.64$            N/A N/A
34414 0084000 #14STR CSM 105C 600V GRY MF A 671.60$            39.7% 404.97$            N/A N/A
34414 008500 #14 STR CSM 105C 600V MF A 692.60$            39.7% 417.64$            N/A N/A
34414 010100 #14 STR CSM 105C 600V MF A 801.80$            39.7% 483.49$            N/A N/A
34414 0104000 #14STR CSM 105C 600V BLK MF A 648.40$            39.7% 390.99$            N/A N/A
34414 010500 #14 STR CSM 105C 600V MF A 692.60$            39.7% 417.64$            N/A N/A
34416 002500 #16 STR CSM 105C 600V MF A 569.80$            39.7% 343.59$            N/A N/A
34416 005500 #16 STR CSM 105C 600V MF A 569.80$            39.7% 343.59$            N/A N/A
34416 0084000 #16STR CSM 105C 600V GRY MF A 569.80$            39.7% 343.59$            N/A N/A
34416 010100 #16 STR CSM 105C 600V MF A 652.40$            39.7% 393.40$            N/A N/A
34416 0104000 #16STR CSM 105C 600V BLK MF A 569.80$            39.7% 343.59$            N/A N/A
34416 010500 #16 STR CSM 105C 600V MF A 569.80$            39.7% 343.59$            N/A N/A
34418 002500 #18 STR CSM 105C 600V MF A 471.20$            39.7% 284.13$            N/A N/A
34418 0025000 #18STR CSM 105C 600V RED MF A 439.40$            39.7% 264.96$            N/A N/A
34418 004500 #18 STR CSM 105C 600V MF A 471.20$            39.7% 284.13$            N/A N/A
34418 0055000 #18STR CSM105C 600V DGRN MF A 439.40$            39.7% 264.96$            N/A N/A
34418 0085000 #18STR CSM 105C 600V GRY MF A 439.40$            39.7% 264.96$            N/A N/A
34418 009500 #18 STR CSM 105C 600V MF A 471.20$            39.7% 284.13$            N/A N/A
34418 010500 #18 STR CSM 105C 600V MF A 471.20$            39.7% 284.13$            N/A N/A
34418 0105000 #18STR CSM 105C 600V BLK MF A 439.40$            39.7% 264.96$            N/A N/A
34418 013500 #18 STR CSM 105C 600V MF A 471.20$            39.7% 284.13$            N/A N/A
34430 010250 #3/0 STR CSM 105C 600V MF A 18,097.80$       39.7% 10,912.97$       N/A N/A
34430 01050 #3/0 STR CSM 105C 600V MF A 20,019.80$       39.7% 12,071.94$       N/A N/A
34440 010250 #4/0 STR CSM 105C 600V MF A 24,535.40$       39.7% 14,794.85$       N/A N/A
34440 01050 #4/0 STR CSM 105C 600V MF A 26,378.80$       39.7% 15,906.42$       N/A N/A
34490 010100 #1/0 STR CSM 105C 600V MF A 11,974.60$       39.7% 7,220.68$         N/A N/A
34490 010250 #1/0 STR CSM 105C 600V MF A 10,997.60$       39.7% 6,631.55$         N/A N/A
34490 01050 #1/0 STR CSM 105C 600V MF A 13,176.00$       39.7% 7,945.13$         N/A N/A
34916 002500 #16 STR CSM 105C 300V MF A 405.40$            39.7% 244.46$            N/A N/A
34916 010500 #16 STR CSM 105C 300V MF A 405.40$            39.7% 244.46$            N/A N/A
34918 002500 #18 STR CSM 105C 300V MF A 399.20$            39.7% 240.72$            N/A N/A
34918 0025000 #18STR CSM 105C 300V RED MF A 372.40$            39.7% 224.56$            N/A N/A
34918 010500 #18 STR CSM 105C 300V MF A 399.20$            39.7% 240.72$            N/A N/A
34918 0105000 #18STR CSM 105C 300V BLK MF A 372.40$            39.7% 224.56$            N/A N/A
34920 0085000 #20 STR CSM 105C 300V MF A 219.60$            39.7% 132.42$            N/A N/A
34920 0105000 #20 STR CSM 105C 300V MF A 219.60$            39.7% 132.42$            N/A N/A
35410 010500 #10 STR XLPE BLK MF A 1,192.60$         39.7% 719.14$            N/A N/A
35410 0105000 #10 STR XLPE BLK MF A 1,090.40$         39.7% 657.51$            N/A N/A
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35412 0105000 #12 STR XLPE BLK MF A 686.00$            39.7% 413.66$            N/A N/A
35414 009500 #14 STR XLPE WHT MF A 613.40$            39.7% 369.88$            N/A N/A
35414 010500 #14 STR XLPE BLK MF A 613.40$            39.7% 369.88$            N/A N/A
35416 0095000 #16 STR XLPE WHT MF A 379.00$            39.7% 228.54$            N/A N/A
35416 010500 #16 STR XLPE BLK MF A 415.40$            39.7% 250.49$            N/A N/A
35416 0105000 #16 STR XLPE BLK MF A 379.00$            39.7% 228.54$            N/A N/A
35418 009500 #18 STR XLPE WHT MF A 314.20$            39.7% 189.46$            N/A N/A
35418 010500 #18 STR XLPE BLK MF A 314.20$            39.7% 189.46$            N/A N/A
35418 0105000 #18 STR XLPE BLK MF A 281.00$            39.7% 169.44$            N/A N/A
35606 0102000 #6 STR XLPE 125C 600VBLK MF A 2,583.40$         39.7% 1,557.79$         N/A N/A
35608 0092000 #8 STR XLPE 125C 600V MF A 1,751.00$         39.7% 1,055.85$         N/A N/A
35608 0102000 #8 STR XLPE 125C 600V MF A 1,751.00$         39.7% 1,055.85$         N/A N/A
35610 0092000 #10STR XLPE 125C 600VWHT MF A 1,283.60$         39.7% 774.01$            N/A N/A
35610 0102000 #10STR XLPE 125C 600VBLK MF A 1,283.60$         39.7% 774.01$            N/A N/A
35612 0093000 #12STR XLPE 125C 600VWHT MF A 795.40$            39.7% 479.63$            N/A N/A
35612 0103000 #12STR XLPE 125C 600VBLK MF A 795.40$            39.7% 479.63$            N/A N/A
35612 010500 #12 STR XLPE BLK MF A 814.00$            39.7% 490.84$            N/A N/A
35614 0095000 #14STR XLPE 125C 600VWHT MF A 477.80$            39.7% 288.11$            N/A N/A
35614 010500 #14 STR XLPE 125C 600V MF A 531.20$            39.7% 320.31$            N/A N/A
35614 0105000 #14STR XLPE 125C 600VBLK MF A 477.80$            39.7% 288.11$            N/A N/A
35616 0015000 #16STR XLPE 125C 600VBRN MF A 342.80$            39.7% 206.71$            N/A N/A
35616 002500 #16 STR XLPE 125C 600V MF A 356.00$            39.7% 214.67$            N/A N/A
35616 0025000 #16 STR XLPE 125C 600V MF A 342.80$            39.7% 206.71$            N/A N/A
35616 0035000 #16STR XLPE 125C 600VORG MF A 342.80$            39.7% 206.71$            N/A N/A
35616 0045000 #16STR XLPE 125C 600VYEL MF A 342.80$            39.7% 206.71$            N/A N/A
35616 005500 #16 STR XLPE 125C 600V MF A 356.00$            39.7% 214.67$            N/A N/A
35616 0055000 #16STRXLPE 125C 600VDGRN MF A 342.80$            39.7% 206.71$            N/A N/A
35616 0065000 #16STRXLPE 125C 600VLBLU MF A 342.80$            39.7% 206.71$            N/A N/A
35616 009500 #16 STR XLPE 125C 600V MF A 356.00$            39.7% 214.67$            N/A N/A
35616 010500 #16 STR XLPE 125C 600V MF A 356.00$            39.7% 214.67$            N/A N/A
35616 0105000 #16STR XLPE 125C 600VBLK MF A 342.80$            39.7% 206.71$            N/A N/A
35618 0015000 #18STR XLPE 125C 600VBRN MF A 238.60$            39.7% 143.88$            N/A N/A
35618 002500 #18 STR XLPE 125C 600V MF A 267.40$            39.7% 161.24$            N/A N/A
35618 0025000 #18STR XLPE 125C 600VRED MF A 238.60$            39.7% 143.88$            N/A N/A
35618 0035000 #18STR XLPE 125C 600VORG MF A 238.60$            39.7% 143.88$            N/A N/A
35618 004500 #18 STR XLPE 125C 600V MF A 267.40$            39.7% 161.24$            N/A N/A
35618 0045000 #18STR XLPE 125C 600VYEL MF A 238.60$            39.7% 143.88$            N/A N/A
35618 005500 #18 STR XLPE 125C 600V MF A 267.40$            39.7% 161.24$            N/A N/A
35618 0055000 #18STRXLPE 125C 600VDGRN MF A 238.60$            39.7% 143.88$            N/A N/A
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35618 0065000 #18STRXLPE 125C 600VLBLU MF A 238.60$            39.7% 143.88$            N/A N/A
35618 0075000 #18STR XLPE 125C 600VVIO MF A 238.60$            39.7% 143.88$            N/A N/A
35618 0085000 #18STR XLPE 125C 600VGRY MF A 238.60$            39.7% 143.88$            N/A N/A
35618 0095000 #18STR XLPE 125C 600VWHT MF A 238.60$            39.7% 143.88$            N/A N/A
35618 010500 #18 STR XLPE 125C 600V MF A 267.40$            39.7% 161.24$            N/A N/A
35618 0105000 #18STR XLPE 125C 600VBLK MF A 238.60$            39.7% 143.88$            N/A N/A
35618 0125000 #18STR XLPE 125C 600VPNK MF A 238.60$            39.7% 143.88$            N/A N/A
35618 0135000 #18STRXLPE 125C 600VDBLU MF A 238.60$            39.7% 143.88$            N/A N/A
35620 0065000 #20STRXLPE125C600VLBLU MF A 191.60$            39.7% 115.53$            N/A N/A
35620 010500 #20 STR XLPE 125C 600V MF A 209.40$            39.7% 126.27$            N/A N/A
35620 0105000 #20 STR XLPE 125C 600V MF A 191.60$            39.7% 115.53$            N/A N/A
35622 0025000 #22 STR XLPE 125C 600V MF A 179.00$            39.7% 107.94$            N/A N/A
35622 0105000 #22 STR XLPE 125C 600V MF A 179.00$            39.7% 107.94$            N/A N/A
35718 0015000 #18 STR XLPE BRN MF A 231.00$            39.7% 139.29$            N/A N/A
35718 0055000 #18 STR XLPE 105C 300V MF A 231.00$            39.7% 139.29$            N/A N/A
35718 0095000 #18 STR XLPE 105C 300V MF A 231.00$            39.7% 139.29$            N/A N/A
35718 0105000 #18 STR XLPE 105C 300V MF A 231.00$            39.7% 139.29$            N/A N/A
36100 01050 #2/0 STR CSM BLK MF A 18,583.00$       39.7% 11,205.55$       N/A N/A
36101 010250 #1 STR CSM BLK MF A 11,280.60$       39.7% 6,802.20$         N/A N/A
36102 010500 #2 STR CSM BLK MF A 8,982.20$         39.7% 5,416.27$         N/A N/A
36104 01050 #4 STR CSM BLK MF A 7,502.40$         39.7% 4,523.95$         N/A N/A
36104 010500 #4 STR CSM BLK MF A 6,389.00$         39.7% 3,852.57$         N/A N/A
36106 01050 #6 STR CSM BLK MF A 5,545.00$         39.7% 3,343.64$         N/A N/A
36106 010500 #6 STR CSM BLK MF A 4,644.20$         39.7% 2,800.45$         N/A N/A
36108 010500 #8 STR CSM BLK MF A 3,295.00$         39.7% 1,986.89$         N/A N/A
3612 003A1000 4 PR #23 PO FRPVC MF A 440.20$            39.7% 265.44$            N/A N/A
3612 0041000 4 PR #23 PO FRPVC MF A 440.20$            39.7% 265.44$            N/A N/A
3612 0042500 4 PR #23 PO FRPVC MF A 440.20$            39.7% 265.44$            N/A N/A
3612 004A1000 4 PR #23 PO FRPVC MF A 440.20$            39.7% 265.44$            N/A N/A
3612 0051000 4 PR #23 PO FRPVC MF A 440.20$            39.7% 265.44$            N/A N/A
3612 005A1000 4 PR #23 PO FRPVC MF A 440.20$            39.7% 265.44$            N/A N/A
3612 0061000 4 PR #23 PO FRPVC MF A 440.20$            39.7% 265.44$            N/A N/A
3612 0062500 4 PR #23 PO FRPVC MF A 440.20$            39.7% 265.44$            N/A N/A
3612 006A1000 4 PR #23 PO FRPVC MF A 440.20$            39.7% 265.44$            N/A N/A
3612 006U1000 4 PR #23 PO FRPVC MF A 440.20$            39.7% 265.44$            N/A N/A
3612 007A1000 4 PR #23 PO FRPVC MF A 440.20$            39.7% 265.44$            N/A N/A
3612 0081000 4 PR #23 PO FRPVC MF A 440.20$            39.7% 265.44$            N/A N/A
3612 008A1000 4 PR #23 PO FRPVC MF A 440.20$            39.7% 265.44$            N/A N/A
3612 008U1000 4 PR #23 PO FRPVC MF A 440.20$            39.7% 265.44$            N/A N/A
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3612 0091000 4 PR #23 PO FRPVC MF A 440.20$            39.7% 265.44$            N/A N/A
3612 0092500 4 PR #23 PO FRPVC MF A 440.20$            39.7% 265.44$            N/A N/A
3612 009A1000 4 PR #23 PO FRPVC MF A 440.20$            39.7% 265.44$            N/A N/A
3612 009U1000 4 PR #23 PO FRPVC MF A 440.20$            39.7% 265.44$            N/A N/A
3612 0101000 4 PR #23 PO FRPVC MF A 440.20$            39.7% 265.44$            N/A N/A
3612 010A1000 4 PR #23 PO FRPVC MF A 440.20$            39.7% 265.44$            N/A N/A
3613 002A1000 4PR23 CMP RED MF A 895.80$            39.7% 540.17$            N/A N/A
3613 0031000 4PR23 CMP ORG MF A 895.80$            39.7% 540.17$            N/A N/A
3613 003A1000 4PR23 CMP ORG MF A 895.80$            39.7% 540.17$            N/A N/A
3613 0041000 4PR23 CMP YEL MF A 895.80$            39.7% 540.17$            N/A N/A
3613 0042500 4PR23 CMP YEL MF A 895.80$            39.7% 540.17$            N/A N/A
3613 004A1000 4PR23 CMP YEL MF A 895.80$            39.7% 540.17$            N/A N/A
3613 0051000 4PR23 CMP DGRN MF A 895.80$            39.7% 540.17$            N/A N/A
3613 0052500 4PR23 CMP DGRN MF A 895.80$            39.7% 540.17$            N/A N/A
3613 005A1000 4PR23 CMP DGRN MF A 895.80$            39.7% 540.17$            N/A N/A
3613 007A1000 4PR23 CMP VIO MF A 895.80$            39.7% 540.17$            N/A N/A
3613 0081000 4PR23 CMP GRY MF A 895.80$            39.7% 540.17$            N/A N/A
3613 008A1000 4PR23 CMP GRY MF A 895.80$            39.7% 540.17$            N/A N/A
3613 008U1000 4PR23 CMP GRY MF A 895.80$            39.7% 540.17$            N/A N/A
3613 0091000 4PR23 CMP WHT MF A 895.80$            39.7% 540.17$            N/A N/A
3613 0092500 4PR23 CMP WHT MF A 895.80$            39.7% 540.17$            N/A N/A
3613 009A1000 4PR23 CMP WHT MF A 895.80$            39.7% 540.17$            N/A N/A
3613 009U1000 4PR23 CMP WHT MF A 895.80$            39.7% 540.17$            N/A N/A
3613 0101000 4PR23 CMP BLK MF A 895.80$            39.7% 540.17$            N/A N/A
3613 0102500 4PR23 CMP BLK MF A 895.80$            39.7% 540.17$            N/A N/A
3613 010A1000 4PR23 CMP BLK MF A 895.80$            39.7% 540.17$            N/A N/A
3613 012A1000 4PR23 CMP PNK MF A 895.80$            39.7% 540.17$            N/A N/A
3613 D151000 4PR23 CMP BLU MF A 895.80$            39.7% 540.17$            N/A N/A
3613 D152500 4PR23 CMP BLU MF A 895.80$            39.7% 540.17$            N/A N/A
3613 D15A1000 4PR23 CMP BLU MF A 895.80$            39.7% 540.17$            N/A N/A
3613 D15U1000 4PR23 CMP BLU MF A 895.80$            39.7% 540.17$            N/A N/A
36140 010250 #4/0 STR CSM BLK MF A 26,686.80$       39.7% 16,092.14$       N/A N/A
36190 010500 #1/0 STR CSM BLK MF A 13,425.40$       39.7% 8,095.52$         N/A N/A
3632 003A1000 4 PR #23 PO FRPVC MF A 485.20$            39.7% 292.58$            N/A N/A
3632 0041000 4 PR #23 PO FRPVC MF A 485.20$            39.7% 292.58$            N/A N/A
3632 004A1000 4 PR #23 PO FRPVC MF A 485.20$            39.7% 292.58$            N/A N/A
3632 0051000 4 PR #23 PO FRPVC MF A 485.20$            39.7% 292.58$            N/A N/A
3632 005A1000 4 PR #23 PO FRPVC MF A 485.20$            39.7% 292.58$            N/A N/A
3632 0061000 4 PR #23 PO FRPVC MF A 485.20$            39.7% 292.58$            N/A N/A
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3632 006A1000 4 PR #23 PO FRPVC MF A 485.20$            39.7% 292.58$            N/A N/A
3632 0081000 4 PR #23 PO FRPVC MF A 485.20$            39.7% 292.58$            N/A N/A
3632 008A1000 4 PR #23 PO FRPVC MF A 485.20$            39.7% 292.58$            N/A N/A
3632 0091000 4 PR #23 PO FRPVC MF A 485.20$            39.7% 292.58$            N/A N/A
3632 009A1000 4 PR #23 PO FRPVC MF A 485.20$            39.7% 292.58$            N/A N/A
3632 0101000 4 PR #23 PO FRPVC MF A 485.20$            39.7% 292.58$            N/A N/A
3632 010A1000 4 PR #23 PO FRPVC MF A 485.20$            39.7% 292.58$            N/A N/A
3633 0021000 4 PR #23 FEP FLRST MF A 986.40$            39.7% 594.80$            N/A N/A
3633 002A1000 4 PR #23 FEP FLRST MF A 986.40$            39.7% 594.80$            N/A N/A
3633 0031000 4 PR #23 FEP FLRST MF A 986.40$            39.7% 594.80$            N/A N/A
3633 003A1000 4 PR #23 FEP FLRST MF A 986.40$            39.7% 594.80$            N/A N/A
3633 0041000 4 PR #23 FEP FLRST MF A 986.40$            39.7% 594.80$            N/A N/A
3633 004A1000 4 PR #23 FEP FLRST MF A 986.40$            39.7% 594.80$            N/A N/A
3633 0051000 4 PR #23 FEP FLRST MF A 986.40$            39.7% 594.80$            N/A N/A
3633 005A1000 4 PR #23 FEP FLRST MF A 986.40$            39.7% 594.80$            N/A N/A
3633 0081000 4 PR #23 FEP FLRST MF A 986.40$            39.7% 594.80$            N/A N/A
3633 008A1000 4 PR #23 FEP FLRST MF A 986.40$            39.7% 594.80$            N/A N/A
3633 0091000 4 PR #23 FEP FLRST MF A 986.40$            39.7% 594.80$            N/A N/A
3633 009A1000 4 PR #23 FEP FLRST MF A 986.40$            39.7% 594.80$            N/A N/A
3633 0101000 4 PR #23 FEP FLRST MF A 986.40$            39.7% 594.80$            N/A N/A
3633 010A1000 4 PR #23 FEP FLRST MF A 986.40$            39.7% 594.80$            N/A N/A
3633 D151000 4 PR #23 FEP FLRST MF A 986.40$            39.7% 594.80$            N/A N/A
3633 D15A1000 4 PR #23 FEP FLRST MF A 986.40$            39.7% 594.80$            N/A N/A
37100 010100 #2/0 STR EPDM 150C 600V MF A 17,880.20$       39.7% 10,781.76$       N/A N/A
37100 010250 #2/0 STR EPDM 150C 600V MF A 16,689.20$       39.7% 10,063.59$       N/A N/A
37100 01050 #2/0 STR EPDM 150C 600V MF A 18,469.00$       39.7% 11,136.81$       N/A N/A
37100 010500 #2/0 STR EDPM 150C 600V MF A 15,885.40$       39.7% 9,578.90$         N/A N/A
37101 010100 #1 STR EPDM 150C 600V MF A 11,207.00$       39.7% 6,757.82$         N/A N/A
37101 0101000 #1 STR EPDM BLK MF A 9,654.00$         39.7% 5,821.36$         N/A N/A
37101 010250 #1 STR EPDM 150C 600V MF A 10,143.80$       39.7% 6,116.71$         N/A N/A
37102 010100 #2 STR EPDM 150C 600V MF A 8,741.80$         39.7% 5,271.31$         N/A N/A
37102 0101000 #2 STR EPDM BLK MF A 7,591.00$         39.7% 4,577.37$         N/A N/A
37102 010250 #2 STR EPDM 150C 600V MF A 7,964.60$         39.7% 4,802.65$         N/A N/A
37103 010100 #3 STR EPDM 150C 600V MF A 7,342.00$         39.7% 4,427.23$         N/A N/A
37103 010250 #3 STR EPDM 150C 600V MF A 6,695.80$         39.7% 4,037.57$         N/A N/A
37104 010100 #4 STR EPDM 150C 600V MF A 5,887.60$         39.7% 3,550.22$         N/A N/A
37104 0101000 #4 STR EPDM BLK MF A 4,530.60$         39.7% 2,731.95$         N/A N/A
37104 010250 #4 STR EPDM 150C 600V MF A 5,362.80$         39.7% 3,233.77$         N/A N/A
37104 010500 #4 STR EPDM 150C 600V MF A 4,762.40$         39.7% 2,871.73$         N/A N/A

79 of 9702



NW Cable Belden

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc.
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

Belden Cable             
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

37106 010100 #6 STR EPDM 150C 600V MF A 3,961.40$         39.7% 2,388.72$         N/A N/A
37106 010250 #6 STR EPDM 150C 600C MF A 3,701.60$         39.7% 2,232.06$         N/A N/A
37106 0102500 #6 STR EPDM BLK MF A 3,432.60$         39.7% 2,069.86$         N/A N/A
37106 010500 #6 STR EPDM 150C 600V MF A 3,677.20$         39.7% 2,217.35$         N/A N/A
37108 010250 #8 STR EPDM 150C 600V MF A 2,414.00$         39.7% 1,455.64$         N/A N/A
37108 0102500 #8 STR EPDM BLK MF A 2,188.00$         39.7% 1,319.36$         N/A N/A
37108 010500 #8 STR EPDM 150C 600V MF A 2,347.20$         39.7% 1,415.36$         N/A N/A
37110 0102000 #10 STR EPDM 150C 600V MF A 1,368.80$         39.7% 825.39$            N/A N/A
37110 010500 #10 STR EPDM 150C 600V MF A 1,372.60$         39.7% 827.68$            N/A N/A
37110 0105000 #10 STR EPDM BLK MF A 1,343.80$         39.7% 810.31$            N/A N/A
37112 002500 #12 STR EPDM 150C 600V MF A 966.80$            39.7% 582.98$            N/A N/A
37112 0103000 #12STR EPDM 150C 600VBLK MF A 945.00$            39.7% 569.84$            N/A N/A
37112 010500 #12 STR EPDM 150C 600V MF A 966.80$            39.7% 582.98$            N/A N/A
37112 0105000 #12 STR EPDM BLK MF A 927.40$            39.7% 559.22$            N/A N/A
37114 0024000 #14STR EPDM 150C 600VRED MF A 545.60$            39.7% 329.00$            N/A N/A
37114 002500 #14 STR EPDM 150C 600V MF A 687.00$            39.7% 414.26$            N/A N/A
37114 0104000 #14STR EPDM 150C 600VBLK MF A 545.60$            39.7% 329.00$            N/A N/A
37114 010500 #14 STR EPDM 150C MF A 687.00$            39.7% 414.26$            N/A N/A
37114 0105000 #14 STR EPDM BLK MF A 535.60$            39.7% 322.97$            N/A N/A
37116 002500 #16 STR EPDM 150C 600V MF A 494.00$            39.7% 297.88$            N/A N/A
37116 004500 #16 STR EPDM 150C 600V MF A 494.00$            39.7% 297.88$            N/A N/A
37116 005500 #16STREPDM 150C 600VDGRN MF A 494.00$            39.7% 297.88$            N/A N/A
37116 0104000 #16STR EPDM 150C 600V MF A 409.20$            39.7% 246.75$            N/A N/A
37116 010500 #16 STR EPDM 150C 600V MF A 494.00$            39.7% 297.88$            N/A N/A
37116 0105000 #16 STR EPDM BLK MF A 401.80$            39.7% 242.29$            N/A N/A
37116 013500 #16 STR EPDM 150C 600V MF A 494.00$            39.7% 297.88$            N/A N/A
37118 002500 #18 STR EPDM 150C 600V MF A 397.40$            39.7% 239.63$            N/A N/A
37118 0025000 #18STR EPDM 150C 600VRED MF A 311.40$            39.7% 187.77$            N/A N/A
37118 005500 #18STREPDM150C600VDGRN MF A 397.40$            39.7% 239.63$            N/A N/A
37118 009500 #18 STR EPDM 150C 600V MF A 397.40$            39.7% 239.63$            N/A N/A
37118 0095000 #18STR EPDM 150C 600VWHT MF A 311.40$            39.7% 187.77$            N/A N/A
37118 010500 #18 STR EPDM 150C 600V MF A 397.40$            39.7% 239.63$            N/A N/A
37118 0105000 #18STR EPDM 150C 600VBLK MF A 311.40$            39.7% 187.77$            N/A N/A
37118 0135000 #18STREPDM 150C 600VDBLU MF A 311.40$            39.7% 187.77$            N/A N/A
37130 010250 #3/0 STR EPDM 150C 600V MF A 20,765.00$       39.7% 12,521.30$       N/A N/A
37130 01050 #3/0 STR EPDM 150C 600V MF A 22,936.00$       39.7% 13,830.41$       N/A N/A
37130 010500 #3/0 STR EPDM BLK MF A 19,763.00$       39.7% 11,917.09$       N/A N/A
37140 010250 #4/0 STR EPDM 150C 600V MF A 28,035.80$       39.7% 16,905.59$       N/A N/A
37140 01050 #4/0 STR EPDM 150C 600V MF A 30,985.60$       39.7% 18,684.32$       N/A N/A
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37140 010500 4/0 STR EPDM BLK MF A 26,686.80$       39.7% 16,092.14$       N/A N/A
37190 010100 #1/0 STR EPDM 150C 600V MF A 13,507.40$       39.7% 8,144.96$         N/A N/A
37190 010250 #1/0 STR EPDM 150C 600V MF A 12,449.00$       39.7% 7,506.75$         N/A N/A
37190 01050 #1/0 STR EPDM 150C 600V MF A 13,507.40$       39.7% 8,144.96$         N/A N/A
37190 010500 1/0 STR EPDM BLK MF A 11,848.60$       39.7% 7,144.71$         N/A N/A
37500 010250 #2/0 EPDM 150C 7.5KV AC MF A 17,659.40$       39.7% 10,648.62$       N/A N/A
37500 01050 #2/0 EPDM 150C 7.5KV AC MF A 19,478.20$       39.7% 11,745.35$       N/A N/A
37500 010500 #2/0 EPDM 150C 7.5KV AC MF A 17,573.20$       39.7% 10,596.64$       N/A N/A
37501 01050 #1 EPDM 150C 7.5KV AC MF A 12,482.60$       39.7% 7,527.01$         N/A N/A
37501 010500 #1 EPDM 150C 7.5KV AC MF A 10,760.00$       39.7% 6,488.28$         N/A N/A
37502 0101000 #2 EPDM 150C 7.5KV AC MF A 8,722.40$         39.7% 5,259.61$         N/A N/A
37502 01050 #2 EPDM 150C 7.5KV AC MF A 10,943.00$       39.7% 6,598.63$         N/A N/A
37502 010500 #2 EPDM 150C 7.5KV AC MF A 8,923.40$         39.7% 5,380.81$         N/A N/A
37504 0101000 #4 EPDM 150C 7.5KV AC MF A 6,203.40$         39.7% 3,740.65$         N/A N/A
37504 01050 #4 EPDM 150C 7.5KV AC MF A 8,156.20$         39.7% 4,918.19$         N/A N/A
37504 010500 #4 EPDM 150C 7.5KV AC MF A 6,385.80$         39.7% 3,850.64$         N/A N/A
37506 0101000 #6 EPDM 150C 7.5KV AC MF A 4,314.20$         39.7% 2,601.46$         N/A N/A
37506 01050 #6 EPDM 150C 7.5KV AC MF A 5,988.40$         39.7% 3,611.01$         N/A N/A
37506 010500 #6 EPDM 150C 7.5KV AC MF A 4,417.20$         39.7% 2,663.57$         N/A N/A
37508 0101000 #8 EPDM 150C 7.5KV AC MF A 3,179.60$         39.7% 1,917.30$         N/A N/A
37508 01050 #8 EPDM 150C 7.5KV AC MF A 4,771.40$         39.7% 2,877.15$         N/A N/A
37508 010500 #8 EPDM 150C 7.5KV AC MF A 3,220.80$         39.7% 1,942.14$         N/A N/A
37530 010250 #3/0 EPDM 150C 7.5KV AC MF A 22,877.20$       39.7% 13,794.95$       N/A N/A
37530 01050 #3/0 EPDM 150C 7.5KV AC MF A 24,947.80$       39.7% 15,043.52$       N/A N/A
37540 010250 #4/0 EPDM 150C 7.5KV AC MF A 28,293.40$       39.7% 17,060.92$       N/A N/A
37540 01050 #4/0 EPDM 150C 7.5KV AC MF A 31,253.00$       39.7% 18,845.56$       N/A N/A
37540 010500 #4/0 EPDM 150C 7.5KV AC MF A 27,964.00$       39.7% 16,862.29$       N/A N/A
37590 010250 #1/0 EPDM 150C 7.5KV AC MF A 13,467.80$       39.7% 8,121.08$         N/A N/A
37590 01050 #1/0 EPDM 150C 7.5KV AC MF A 15,207.20$       39.7% 9,169.94$         N/A N/A
37590 010500 #1/0 EPDM 150C 7.5KV AC MF A 13,180.00$       39.7% 7,947.54$         N/A N/A
38208 0105000 #8 XLPE PVC MF A 1,403.40$         39.7% 846.25$            N/A N/A
38210 0101000 #10 XLPE PVC MF A 878.60$            39.7% 529.80$            N/A N/A
38210 0105000 #10 XLPE PVC MF A 878.20$            39.7% 529.55$            N/A N/A
38212 0105000 #12 XLPE PVC MF A 661.40$            39.7% 398.82$            N/A N/A
38214 0101000 #14 XLPE PVC MF A 523.40$            39.7% 315.61$            N/A N/A
38214 0105000 #14 XLPE PVC MF A 522.80$            39.7% 315.25$            N/A N/A
38216 0105000 #16 XLPE PVC MF A 442.40$            39.7% 266.77$            N/A N/A
38218 0105000 #18 XLPE PVC MF A 369.00$            39.7% 222.51$            N/A N/A
4801-SP-3 1-SOLID LIFT OFF SIDE PA EA A 133.31$            39.7% 80.39$              N/A N/A
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4812 0021000 4PR23 CMR (24586685+US) MF A 586.40$            39.7% 353.60$            N/A N/A
4812 0041000 4PR23 CMR (24586785+US) MF A 586.40$            39.7% 353.60$            N/A N/A
4812 0051000 4PR23 CMR (25086885+US) MF A 586.40$            39.7% 353.60$            N/A N/A
4812 0061000 4PR23 CMR (24586985+US) MF A 586.40$            39.7% 353.60$            N/A N/A
4812 0062500 4PR23 CMR (24586956+US) MF A 586.40$            39.7% 353.60$            N/A N/A
4812 006A1000 4PR23 CMR (24586915+US) MF A 586.40$            39.7% 353.60$            N/A N/A
4812 0081000 4PR23 CMR (24586185+US MF A 586.40$            39.7% 353.60$            N/A N/A
4812 0091000 4PR23 CMR (24586385+US) MF A 586.40$            39.7% 353.60$            N/A N/A
4812 009A1000 4PR23 CMR (24586315+US) MF A 586.40$            39.7% 353.60$            N/A N/A
4812 0103000 4PR23 CMR (24586451+US) MF A 586.40$            39.7% 353.60$            N/A N/A
4813 0041000 4PR23 CMP (24587785+US) MF A 1,359.40$         39.7% 819.72$            N/A N/A
4813 0051000 4PR23 CMP (25087885+US) MF A 1,359.40$         39.7% 819.72$            N/A N/A
4813 0081000 4PR23 CMP (24587185+US) MF A 1,359.40$         39.7% 819.72$            N/A N/A
4813 0091000 4PR23 CMP (24587385+US) MF A 1,359.40$         39.7% 819.72$            N/A N/A
4813 0092500 4PR23 CMP (24587336) MF A 1,359.40$         39.7% 819.72$            N/A N/A
4813 009A1000 4PR23 CMP (24587315) MF A 1,359.40$         39.7% 819.72$            N/A N/A
4813 0101000 4PR23 CMP (24587485+US) MF A 1,359.40$         39.7% 819.72$            N/A N/A
4813 0103000 4PR23 CMP (24587451+US) MF A 1,359.40$         39.7% 819.72$            N/A N/A
4813 D151000 4PR23 CMP (24587985+US) MF A 1,359.40$         39.7% 819.72$            N/A N/A
4813 D15A1000 4PR23 CMP (24587915+US) MF A 1,359.40$         39.7% 819.72$            N/A N/A
49152A 010B1 5 POS DIN STRAIGHT RI37895 EA A 61.41$              39.7% 37.03$              N/A N/A
49152A 010S2 5 POS DIN STRAIGHT RI37895 EA A 66.02$              39.7% 39.81$              N/A N/A
49153A 010S2 5 POS DIN STRAIGHT RI37896 EA A 76.00$              39.7% 45.83$              N/A N/A
49154A 010S2 8 POS DIN STRAIGHT RI37897 EA A 79.70$              39.7% 48.06$              N/A N/A
49403 010S2 6 POS MOD RET CABLE RI47867 EA A 42.25$              39.7% 25.48$              N/A N/A
49440 010S2 4 POS MOD RET CABLE RI47849 EA A 34.88$              39.7% 21.04$              N/A N/A
49441 010B1 6 POS MOD RET CABLE RI47851 EA A 34.37$              39.7% 20.73$              N/A N/A
49441 010S2 6 POS MOD RET CABLE RI47851 EA A 37.60$              39.7% 22.67$              N/A N/A
49442 010B1 8 POS MOD RET CABLE RI47853 EA A 38.85$              39.7% 23.42$              N/A N/A
49442 010S2 8 POS MOD RET CABLE RI47853 EA A 42.30$              39.7% 25.50$              N/A N/A
49615A 060S2 25 POS SHD D-SUB 9617 EA A 261.01$            39.7% 157.39$            N/A N/A
49616A 060S2 25 POS SHD D-SUB 9617 EA A 303.24$            39.7% 182.85$            N/A N/A
49617A 060S2 25 POS SHD D-SUB 9617 EA A 437.58$            39.7% 263.86$            N/A N/A
49635 C62S2 GPIB SHD DIE CAST RI38601 EA A 590.21$            39.7% 355.90$            N/A N/A
49636 C62S2 GPIB SHD DIE CAST RI38601 EA A 622.14$            39.7% 375.15$            N/A N/A
49637 C62S2 GPIB SHD DIE CAST RI38601 EA A 646.00$            39.7% 389.54$            N/A N/A
49642 C62S2 GPIB UNSHD CONNECTOR RI38601 EA A 427.53$            39.7% 257.80$            N/A N/A
49643 C62S2 GPIB UNSHD CONNECTOR RI38601 EA A 447.76$            39.7% 270.00$            N/A N/A
49645 C62S2 GPIB UNSHD CONNECTOR RI38601 EA A 610.60$            39.7% 368.19$            N/A N/A
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49668A 060S2 25 POS SHD D-SUB 9543 EA A 257.18$            39.7% 155.08$            N/A N/A
49669A 060S2 25 POS SHD D-SUB 9543 EA A 289.47$            39.7% 174.55$            N/A N/A
49673A 060S2 25 POS SHD D-SUB 9543 EA A 249.50$            39.7% 150.45$            N/A N/A
49674A 060S2 25 POS SHD D-SUB 9543 EA A 307.08$            39.7% 185.17$            N/A N/A
49675A 060S2 25 POS SHD D-SUB 9543 EA A 403.04$            39.7% 243.03$            N/A N/A
49676A 060S2 9543-25CD-793X2-50' EA A 571.93$            39.7% 344.87$            N/A N/A
49721A 060S2 15 POS SHD D-SUB 9541 EA A 255.63$            39.7% 154.15$            N/A N/A
49725A 060S2 15 POS SHD D-SUB 9541 EA A 237.35$            39.7% 143.12$            N/A N/A
49726A 060S2 15 POS SHD D-SUB 9541 EA A 257.18$            39.7% 155.08$            N/A N/A
49733 C62S2 GPIB SHD MOLDED CABLE RI38601 EA A 445.86$            39.7% 268.86$            N/A N/A
49734 C62S2 GPIB SHD MOLD CABEL RI38601 EA A 457.80$            39.7% 276.05$            N/A N/A
49735 C62S2 GPIB SHD MOLD CABLE RI38601 EA A 477.43$            39.7% 287.89$            N/A N/A
49736 C62S2 GPIB SHD MOLD CABLE RI38601 EA A 499.99$            39.7% 301.49$            N/A N/A
49740A 060S2 15 POS SHD D-SUB 9616 EA A 230.30$            39.7% 138.87$            N/A N/A
49745A 060S2 15 POS SHD D-SUB 9616 EA A 236.84$            39.7% 142.81$            N/A N/A
49746A 060S2 15 POS SHD D-SUB 9616 EA A 268.69$            39.7% 162.02$            N/A N/A
49747A 060S2 15 POS SHD D-SUB 9616 EA A 356.98$            39.7% 215.26$            N/A N/A
49760A 060S2 50 POS SHD D-SUB RI37943 EA A 484.95$            39.7% 292.43$            N/A N/A
49765A 060S2 50 POS SHD D-SUB RI37943 EA A 492.47$            39.7% 296.96$            N/A N/A
49766A 060S2 50 POS SHD D-SUB RI37943 EA A 502.84$            39.7% 303.21$            N/A N/A
49900A 060S2 9  POS SHD D-SUB 9539 EA A 191.72$            39.7% 115.61$            N/A N/A
49901A 060S2 9  POS SHD D-SUB 9539 EA A 210.52$            39.7% 126.95$            N/A N/A
49902A 060S2 9  POS SHD D-SUB 9539 EA A 264.85$            39.7% 159.71$            N/A N/A
49905A 060S2 9  POS SHD D-SUB 9539 EA A 188.66$            39.7% 113.76$            N/A N/A
49906A 060S2 9  POS SHD D-SUB 9539 EA A 206.76$            39.7% 124.68$            N/A N/A
49907A 060S2 9  POS SHD D-SUB 9539 EA A 261.01$            39.7% 157.39$            N/A N/A
49911A 010S2 RETR ASSY 9POS RI37966 EA A 149.66$            39.7% 90.24$              N/A N/A
49951A 060S2 37 POS SHD D-SUB 8348 EA A 428.56$            39.7% 258.42$            N/A N/A
49955A 060S2 37 POS SHD D-SUB 8348 EA A 380.00$            39.7% 229.14$            N/A N/A
49956A 060S2 37 POS SHD D-SUB 8348 EA A 449.10$            39.7% 270.81$            N/A N/A
5000FE 0021000 2 #12 PP FS FRPVC MF A 685.20$            39.7% 413.18$            N/A N/A
5000FE 0081000 2 #12 PP FS FRPVC MF A 685.20$            39.7% 413.18$            N/A N/A
5000FE 008500 2 #12 PP FS FRPVC MF A 685.20$            39.7% 413.18$            N/A N/A
5000FL 002U1000 2 #12 PO FS PVC MF A 537.60$            39.7% 324.17$            N/A N/A
5000UE 0021000 2 #12 PP FRPVC MF A 499.40$            39.7% 301.14$            N/A N/A
5000UE 0081000 2 #12 PP FRPVC MF A 499.40$            39.7% 301.14$            N/A N/A
5000UE 008500 2 #12 PP FRPVC MF A 499.40$            39.7% 301.14$            N/A N/A
5000UE 0101000 2 #12 PP FRPVC MF A 499.40$            39.7% 301.14$            N/A N/A
5000UL 0021000 2 #12 PO PVC MF A 427.80$            39.7% 257.96$            N/A N/A
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5000UL 002U1000 2 #12 PO PVC MF A 427.80$            39.7% 257.96$            N/A N/A
5000UP 0051000 2 #12 PVC FRPVC MF A 749.00$            39.7% 451.65$            N/A N/A
5000UP 0081000 2 #12 PVC FRPVC MF A 749.00$            39.7% 451.65$            N/A N/A
5000UP 008500 2 #12 PVC FRPVC MF A 749.00$            39.7% 451.65$            N/A N/A
5000UP 0091000 2 #12 PVC FRPVC MF A 749.00$            39.7% 451.65$            N/A N/A
5000UP 009U500 2 #12 PVC FRPVC MF A 749.00$            39.7% 451.65$            N/A N/A
5000UP 0101000 2 #12 PVC FRPVC MF A 749.00$            39.7% 451.65$            N/A N/A
5000UP 010500 2 #12 PVC FRPVC MF A 749.00$            39.7% 451.65$            N/A N/A
5000UP 010U500 2 #12 PVC FRPVC MF A 749.00$            39.7% 451.65$            N/A N/A
5000UP D151000 2 #12 PVC FRPVC MF A 749.00$            39.7% 451.65$            N/A N/A
5000UP D15500 2 #12 PVC FRPVC MF A 749.00$            39.7% 451.65$            N/A N/A
5001UE 0081000 3 #12 PP FRPVC MF A 832.00$            39.7% 501.70$            N/A N/A
5002UP 005500 4 #12 PVC FRPVC MF A 1,264.20$         39.7% 762.31$            N/A N/A
5002UP 0081000 4 #12 PVC FRPVC MF A 1,264.20$         39.7% 762.31$            N/A N/A
5002UP 008500 4 #12 PVC FRPVC MF A 1,264.20$         39.7% 762.31$            N/A N/A
5002UP 0091000 4 #12 PVC FRPVC MF A 1,264.20$         39.7% 762.31$            N/A N/A
5002UP 009500 4 #12 PVC FRPVC MF A 1,264.20$         39.7% 762.31$            N/A N/A
5002UP 0101000 4 #12 PVC FRPVC MF A 1,264.20$         39.7% 762.31$            N/A N/A
5002UP 010500 4 #12 PVC FRPVC MF A 1,264.20$         39.7% 762.31$            N/A N/A
5002UP D15500 4 #12 PVC FRPVC MF A 1,264.20$         39.7% 762.31$            N/A N/A
500PTZ 0001000 1 RG59 + 1 UTP 23 + 2C18 MF A 670.60$            39.7% 404.37$            N/A N/A
501PTZ 0001000 1 RG59 + 1 STP 22 + 2C18 MF A 768.40$            39.7% 463.35$            N/A N/A
5020FJ 0021000 2 #12 FPE FS PVC MF A 577.80$            39.7% 348.41$            N/A N/A
5020FL 0021000 2 #12 PP FS FRPVC MF A 535.40$            39.7% 322.85$            N/A N/A
5020FN 002500 2 #12 PVC/NYL FS FRPVC MF A 803.60$            39.7% 484.57$            N/A N/A
5020UL 0021000 2 #12 PP FRPVC MF A 444.80$            39.7% 268.21$            N/A N/A
502PTZ 0001000 1 RG59 + 2C18 SH + 2C18 MF A 898.20$            39.7% 541.61$            N/A N/A
502PTZ 000500 1 RG59 + 2C18 SH + 2C18 MF A 898.20$            39.7% 541.61$            N/A N/A
503PTZ 0001000 2C18 + 2C14 + 1 RG59 PVC MF A 1,152.60$         39.7% 695.02$            N/A N/A
504PTZ 0001000 2P22 + 2C14 + 1 RG59 SHLD MF A 1,121.80$         39.7% 676.45$            N/A N/A
5100FE 0021000 2 #14 PP FS FRPVC MF A 391.60$            39.7% 236.13$            N/A N/A
5100FE 0081000 2 #14 PP FS FRPVC MF A 391.60$            39.7% 236.13$            N/A N/A
5100FE 008500 2 #14 PP FS FRPVC MF A 391.60$            39.7% 236.13$            N/A N/A
5100FE 008U1000 2 #14 PP FS FRPVC MF A 391.60$            39.7% 236.13$            N/A N/A
5100FL 0021000 2 #14 PO FS PVC MF A 337.40$            39.7% 203.45$            N/A N/A
5100FL 002U1000 2 #14 PO FS PVC MF A 337.40$            39.7% 203.45$            N/A N/A
5100UE 0021000 2 #14 PP FRPVC MF A 382.40$            39.7% 230.59$            N/A N/A
5100UE 0081000 2 #14 PP FRPVC MF A 382.40$            39.7% 230.59$            N/A N/A
5100UE 008500 2 #14 PP FRPVC MF A 382.40$            39.7% 230.59$            N/A N/A
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5100UE 008U1000 2 #14 PP FRPVC MF A 382.40$            39.7% 230.59$            N/A N/A
5100UE 0101000 2 #14 PP FRPVC MF A 382.40$            39.7% 230.59$            N/A N/A
5100UL 0021000 2 #14 PO PVC MF A 282.00$            39.7% 170.05$            N/A N/A
5100UL 002U1000 2 #14 PO PVC MF A 282.00$            39.7% 170.05$            N/A N/A
5100UP 0051000 2 #14 PVC FRPVC MF A 386.60$            39.7% 233.12$            N/A N/A
5100UP 005500 2 #14 PVC FRPVC MF A 386.60$            39.7% 233.12$            N/A N/A
5100UP 005U1000 2 #14 PVC FRPVC MF A 386.60$            39.7% 233.12$            N/A N/A
5100UP 005U500 2 #14 PVC FRPVC MF A 386.60$            39.7% 233.12$            N/A N/A
5100UP 0081000 2 #14 PVC FRPVC MF A 386.60$            39.7% 233.12$            N/A N/A
5100UP 008U1000 2 #14 PVC FRPVC MF A 386.60$            39.7% 233.12$            N/A N/A
5100UP 008U500 2 #14 PVC FRPVC MF A 386.60$            39.7% 233.12$            N/A N/A
5100UP 0091000 2 #14 PVC FRPVC MF A 386.60$            39.7% 233.12$            N/A N/A
5100UP 009500 2 #14 PVC FRPVC MF A 386.60$            39.7% 233.12$            N/A N/A
5100UP 009U1000 2 #14 PVC FRPVC MF A 386.60$            39.7% 233.12$            N/A N/A
5100UP 009U500 2 #14 PVC FRPVC MF A 386.60$            39.7% 233.12$            N/A N/A
5100UP 0101000 2 #14 PVC FRPVC MF A 386.60$            39.7% 233.12$            N/A N/A
5100UP 010500 2 #14 PVC FRPVC MF A 386.60$            39.7% 233.12$            N/A N/A
5100UP 010U1000 2 #14 PVC FRPVC MF A 386.60$            39.7% 233.12$            N/A N/A
5100UP 010U500 2 #14 PVC FRPVC MF A 386.60$            39.7% 233.12$            N/A N/A
5101FE 0081000 3 #14 PP FS FRPVC MF A 662.20$            39.7% 399.31$            N/A N/A
5101UE 0081000 3 #14 PP FRPVC MF A 581.00$            39.7% 350.34$            N/A N/A
5102FL 002U1000 4 #14 PO FS PVC MF A 565.00$            39.7% 340.70$            N/A N/A
5102U1 0021000 4 #14 PVC PVC MF A 831.20$            39.7% 501.21$            N/A N/A
5102U1 0101000 4 #14 PVC PVC MF A 831.20$            39.7% 501.21$            N/A N/A
5102UE 0081000 4 #14 PP FRPVC MF A 600.20$            39.7% 361.92$            N/A N/A
5102UE 008500 4 #14 PP FRPVC MF A 600.20$            39.7% 361.92$            N/A N/A
5102UL 002U1000 4 #14 PO PVC MF A 537.60$            39.7% 324.17$            N/A N/A
5102UP 005500 4 #14 PVC FRPVC MF A 924.60$            39.7% 557.53$            N/A N/A
5102UP 0081000 4 #14 PVC FRPVC MF A 924.60$            39.7% 557.53$            N/A N/A
5102UP 008500 4 #14 PVC FRPVC MF A 924.60$            39.7% 557.53$            N/A N/A
5102UP 009500 4 #14 PVC FRPVC MF A 924.60$            39.7% 557.53$            N/A N/A
5102UP 0101000 4 #14 PVC FRPVC MF A 924.60$            39.7% 557.53$            N/A N/A
5102UP 010500 4 #14 PVC FRPVC MF A 924.60$            39.7% 557.53$            N/A N/A
5102UP D151000 4 #14 PVC FRPVC MF A 924.60$            39.7% 557.53$            N/A N/A
5102UP D15500 4 #14 PVC FRPVC MF A 924.60$            39.7% 557.53$            N/A N/A
5120FJ 0021000 2 #14 FPE FS PVC MF A 410.80$            39.7% 247.71$            N/A N/A
5120FL 0021000 2 #14 PP FS FRPVC MF A 342.60$            39.7% 206.59$            N/A N/A
5120FL D151000 2 #14 PP FS FRPVC MF A 342.60$            39.7% 206.59$            N/A N/A
5120FN 0021000 2 #14 PVC/NYL FS FRPVC MF A 521.60$            39.7% 314.52$            N/A N/A
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5120FN 002500 2 #14 PVC/NYL FS FRPVC MF A 521.60$            39.7% 314.52$            N/A N/A
5120UL 0021000 2 #14 PP FRPVC MF A 293.80$            39.7% 177.16$            N/A N/A
5120UL 002500 2 #14 PP FRPVC MF A 293.80$            39.7% 177.16$            N/A N/A
5120UL 0041000 2 #14 PP FRPVC MF A 293.80$            39.7% 177.16$            N/A N/A
5120UL 0101000 2 #14 PP FRPVC MF A 293.80$            39.7% 177.16$            N/A N/A
5120UL D151000 2 #14 PP FRPVC MF A 293.80$            39.7% 177.16$            N/A N/A
5120UN 002500 2 #14 PVC/NYL FRPVC MF A 480.00$            39.7% 289.44$            N/A N/A
5122FL 0021000 4 #14 PP FS FRPVC MF A 598.20$            39.7% 360.71$            N/A N/A
5122FN 0021000 4 #14 PVC/NYL FS FRPVC MF A 875.80$            39.7% 528.11$            N/A N/A
5122FN 002500 4 #14 PVC/NYL FS FRPVC MF A 875.80$            39.7% 528.11$            N/A N/A
5122UL 0021000 4 #14 PP FRPVC MF A 563.00$            39.7% 339.49$            N/A N/A
513945 0101000 RG-11/U TYPE 75 OHM COAX MF A 617.60$            39.7% 372.41$            N/A N/A
5140F1 0021000 1 FS PR #14 PVC PVC MF A 589.60$            39.7% 355.53$            N/A N/A
5140F1 0101000 1 FS PR #14 PVC PVC MF A 589.60$            39.7% 355.53$            N/A N/A
5140U1 0021000 1 PR #14 PVC PVC MF A 472.60$            39.7% 284.98$            N/A N/A
5140U1 0041000 1 PR #14 PVC PVC MF A 472.60$            39.7% 284.98$            N/A N/A
5140U1 0101000 1 PR #14 PVC PVC MF A 472.60$            39.7% 284.98$            N/A N/A
5200FE 0081000 2 #16 PP FS FRPVC MF A 280.20$            39.7% 168.96$            N/A N/A
5200FE 008500 2 #16 PP FS FRPVC MF A 280.20$            39.7% 168.96$            N/A N/A
5200FE 008U1000 2 #16 PP FS FRPVC MF A 280.20$            39.7% 168.96$            N/A N/A
5200FE 008U500 2 #16 PP FS FRPVC MF A 280.20$            39.7% 168.96$            N/A N/A
5200FE 009U1000 2 #16 PP FS FRPVC MF A 280.20$            39.7% 168.96$            N/A N/A
5200FL 0021000 2 #16 PO FS PVC MF A 235.20$            39.7% 141.83$            N/A N/A
5200FL 002U1000 2 #16 PO FS PVC MF A 235.20$            39.7% 141.83$            N/A N/A
5200UE 001U1000 2 #16 PP FRPVC MF A 237.60$            39.7% 143.27$            N/A N/A
5200UE 0021000 2 #16 PP FRPVC MF A 237.60$            39.7% 143.27$            N/A N/A
5200UE 0081000 2 #16 PP FRPVC MF A 237.60$            39.7% 143.27$            N/A N/A
5200UE 008500 2 #16 PP FRPVC MF A 237.60$            39.7% 143.27$            N/A N/A
5200UE 008U1000 2 #16 PP FRPVC MF A 237.60$            39.7% 143.27$            N/A N/A
5200UE 008U500 2 #16 PP FRPVC MF A 237.60$            39.7% 143.27$            N/A N/A
5200UE 009U1000 2 #16 PP FRPVC MF A 237.60$            39.7% 143.27$            N/A N/A
5200UE 0101000 2 #16 PP FRPVC MF A 237.60$            39.7% 143.27$            N/A N/A
5200UE 010U1000 2 #16 PP FRPVC MF A 237.60$            39.7% 143.27$            N/A N/A
5200UL 002U1000 2 #16 PO PVC MF A 192.60$            39.7% 116.14$            N/A N/A
5200UP 0051000 2 #16 PVC FRPVC MF A 280.80$            39.7% 169.32$            N/A N/A
5200UP 005500 2 #16 PVC FRPVC MF A 280.80$            39.7% 169.32$            N/A N/A
5200UP 005U500 2 #16 PVC FRPVC MF A 280.80$            39.7% 169.32$            N/A N/A
5200UP 0081000 2 #16 PVC FRPVC MF A 280.80$            39.7% 169.32$            N/A N/A
5200UP 008U1000 2 #16 PVC FRPVC MF A 280.80$            39.7% 169.32$            N/A N/A
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5200UP 008U500 2 #16 PVC FRPVC MF A 280.80$            39.7% 169.32$            N/A N/A
5200UP 0091000 2 #16 PVC FRPVC MF A 280.80$            39.7% 169.32$            N/A N/A
5200UP 009U1000 2 #16 PVC FRPVC MF A 280.80$            39.7% 169.32$            N/A N/A
5200UP 009U500 2 #16 PVC FRPVC MF A 280.80$            39.7% 169.32$            N/A N/A
5200UP 0101000 2 #16 PVC FRPVC MF A 280.80$            39.7% 169.32$            N/A N/A
5200UP 010500 2 #16 PVC FRPVC MF A 280.80$            39.7% 169.32$            N/A N/A
5200UP 010U1000 2 #16 PVC FRPVC MF A 280.80$            39.7% 169.32$            N/A N/A
5200UP 010U500 2 #16 PVC FRPVC MF A 280.80$            39.7% 169.32$            N/A N/A
5200UP D151000 2 #16 PVC FRPVC MF A 280.80$            39.7% 169.32$            N/A N/A
5200UP D15500 2 #16 PVC FRPVC MF A 280.80$            39.7% 169.32$            N/A N/A
5200UP D15U1000 2 #16 PVC FRPVC MF A 280.80$            39.7% 169.32$            N/A N/A
5200UP D15U500 2 #16 PVC FRPVC MF A 280.80$            39.7% 169.32$            N/A N/A
5201FE 0081000 3 #16 PP FS FRPVC MF A 375.80$            39.7% 226.61$            N/A N/A
5201FE 008500 3 #16 PP FS FRPVC MF A 375.80$            39.7% 226.61$            N/A N/A
5201FE 008U1000 3 #16 PP FS FRPVC MF A 375.80$            39.7% 226.61$            N/A N/A
5201UE 0081000 3 #16 PP FRPVC MF A 353.80$            39.7% 213.34$            N/A N/A
5201UE 008500 3 #16 PP FRPVC MF A 353.80$            39.7% 213.34$            N/A N/A
5201UE 008U1000 3 #16 PP FRPVC MF A 353.80$            39.7% 213.34$            N/A N/A
5202F1 0021000 4 #16 PVC FS PVC MF A 554.40$            39.7% 334.30$            N/A N/A
5202F1 0101000 4 #16 PVC FS PVC MF A 554.40$            39.7% 334.30$            N/A N/A
5202FE 0081000 4 #16 PP FS FRPVC MF A 423.60$            39.7% 255.43$            N/A N/A
5202FE 008500 4 #16 PP FS FRPVC MF A 423.60$            39.7% 255.43$            N/A N/A
5202FL 002U1000 4 #16 PO FS PVC MF A 417.20$            39.7% 251.57$            N/A N/A
5202U1 0101000 4 #16 PVC PVC MF A 472.60$            39.7% 284.98$            N/A N/A
5202UE 0081000 4 #16 PP FRPVC MF A 382.20$            39.7% 230.47$            N/A N/A
5202UE 008500 4 #16 PP FRPVC MF A 382.20$            39.7% 230.47$            N/A N/A
5202UE 008U1000 4 #16 PP FRPVC MF A 382.20$            39.7% 230.47$            N/A N/A
5202UE 008U500 4 #16 PP FRPVC MF A 382.20$            39.7% 230.47$            N/A N/A
5202UL 002U1000 4 #16 PO PVC MF A 391.80$            39.7% 236.26$            N/A N/A
5202UP 0051000 4 #16 PVC FRPVC MF A 470.40$            39.7% 283.65$            N/A N/A
5202UP 005500 4 #16 PVC FRPVC MF A 470.40$            39.7% 283.65$            N/A N/A
5202UP 005U500 4 #16 PVC FRPVC MF A 470.40$            39.7% 283.65$            N/A N/A
5202UP 0081000 4 #16 PVC FRPVC MF A 470.40$            39.7% 283.65$            N/A N/A
5202UP 008U1000 4 #16 PVC FRPVC MF A 470.40$            39.7% 283.65$            N/A N/A
5202UP 008U500 4 #16 PVC FRPVC MF A 470.40$            39.7% 283.65$            N/A N/A
5202UP 0091000 4 #16 PVC FRPVC MF A 470.40$            39.7% 283.65$            N/A N/A
5202UP 009U1000 4 #16 PVC FRPVC MF A 470.40$            39.7% 283.65$            N/A N/A
5202UP 009U500 4 #16 PVC FRPVC MF A 470.40$            39.7% 283.65$            N/A N/A
5202UP 0101000 4 #16 PVC FRPVC MF A 470.40$            39.7% 283.65$            N/A N/A
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5202UP 010U1000 4 #16 PVC FRPVC MF A 470.40$            39.7% 283.65$            N/A N/A
5202UP D151000 4 #16 PVC FRPVC MF A 470.40$            39.7% 283.65$            N/A N/A
5202UP D15500 4 #16 PVC FRPVC MF A 470.40$            39.7% 283.65$            N/A N/A
5202UP D15U1000 4 #16 PVC FRPVC MF A 470.40$            39.7% 283.65$            N/A N/A
5202UP D15U500 4 #16 PVC FRPVC MF A 470.40$            39.7% 283.65$            N/A N/A
5205UE 0081000 7 #16 PP FRPVC MF A 625.80$            39.7% 377.36$            N/A N/A
5220FJ 0021000 2 #16 FPE FS PVC MF A 314.00$            39.7% 189.34$            N/A N/A
5220FJ 002500 2 #16 FPE FS PVC MF A 314.00$            39.7% 189.34$            N/A N/A
5220FJ 002U1000 2 #16 FPE FS PVC MF A 314.00$            39.7% 189.34$            N/A N/A
5220FL 0021000 2 #16 PP FS FRPVC MF A 235.20$            39.7% 141.83$            N/A N/A
5220FL 0091000 2 #16 PP FS FRPVC MF A 235.20$            39.7% 141.83$            N/A N/A
5220FL D151000 2 #16 PP FS FRPVC MF A 235.20$            39.7% 141.83$            N/A N/A
5220FN 0021000 2 #16 PVC/NYL FS FRPVC MF A 386.40$            39.7% 233.00$            N/A N/A
5220UJ 0021000 2 #16 FPE PVC MF A 272.60$            39.7% 164.38$            N/A N/A
5220UL 0011000 2 #16 PP FRPVC MF A 198.00$            39.7% 119.39$            N/A N/A
5220UL 0021000 2 #16 PP FRPVC MF A 198.00$            39.7% 119.39$            N/A N/A
5220UL 002500 2 #16 PP FRPVC MF A 198.00$            39.7% 119.39$            N/A N/A
5220UL 002U1000 2 #16 PP FRPVC MF A 198.00$            39.7% 119.39$            N/A N/A
5220UL 0031000 2 #16 PP FRPVC MF A 198.00$            39.7% 119.39$            N/A N/A
5220UL 0041000 2 #16 PP FRPVC MF A 198.00$            39.7% 119.39$            N/A N/A
5220UL 009U1000 2 #16 PP FRPVC MF A 198.00$            39.7% 119.39$            N/A N/A
5220UL 0101000 2 #16 PP FRPVC MF A 198.00$            39.7% 119.39$            N/A N/A
5220UL D151000 2 #16 PP FRPVC MF A 198.00$            39.7% 119.39$            N/A N/A
5220UN 0021000 2 #16 PVC/NYL FRPVC MF A 292.60$            39.7% 176.44$            N/A N/A
5220UN 002500 2 #16 PVC/NYL FRPVC MF A 292.60$            39.7% 176.44$            N/A N/A
5222FJ 0021000 4 #16 FPE FS PVC MF A 539.40$            39.7% 325.26$            N/A N/A
5222FL 0021000 4 #16 PP FS FRPVC MF A 433.20$            39.7% 261.22$            N/A N/A
5222FN 0021000 4 #16 PVC/NYL FS FRPVC MF A 537.60$            39.7% 324.17$            N/A N/A
5222UL 0021000 4 #16 PP FRPVC MF A 403.40$            39.7% 243.25$            N/A N/A
5222UN 0021000 4 #16 PVC/NYL FRPVC MF A 514.00$            39.7% 309.94$            N/A N/A
5240F1 0021000 1 FS PR #16 PVC PVC MF A 402.40$            39.7% 242.65$            N/A N/A
5240F1 0101000 1 FS PR #16 PVC PVC MF A 402.40$            39.7% 242.65$            N/A N/A
5240U1 0021000 1 PR #16 PVC PVC MF A 298.00$            39.7% 179.69$            N/A N/A
5240U1 0101000 1 PR #16 PVC PVC MF A 298.00$            39.7% 179.69$            N/A N/A
5284UE 0091000 2 PR #23 + 2 #16 PP PVC MF A 363.00$            39.7% 218.89$            N/A N/A
5284UE 009500 2 PR #23 + 2 #16 PP PVC MF A 363.00$            39.7% 218.89$            N/A N/A
5284UE 0101000 2 PR #23 + 2 #16 PP PVC MF A 363.00$            39.7% 218.89$            N/A N/A
5284US 0091000 2 PR #24 PP + 2 #16 PVC PVC MF A 431.00$            39.7% 259.89$            N/A N/A
5284US 0101000 2 PR #24 PP + 2 #16 PVC PVC MF A 431.00$            39.7% 259.89$            N/A N/A
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5284US 010500 2 PR #24 PP + 2 #16 PVC PVC MF A 431.00$            39.7% 259.89$            N/A N/A
5288US 0091000 COMPOSITE CABLE PARA PVC MF A 477.80$            39.7% 288.11$            N/A N/A
5288US 0101000 COMPOSITE CABLE PARA PVC MF A 477.80$            39.7% 288.11$            N/A N/A
5300F1 0081000 2 #18 PVC FS PVC MF A 300.20$            39.7% 181.02$            N/A N/A
5300F1 0101000 2 #18 PVC FS PVC MF A 300.20$            39.7% 181.02$            N/A N/A
5300FE 0081000 2 #18 PP FS FRPVC MF A 190.80$            39.7% 115.05$            N/A N/A
5300FE 008500 2 #18 PP FS FRPVC MF A 190.80$            39.7% 115.05$            N/A N/A
5300FE 008U1000 2 #18 PP FS FRPVC MF A 190.80$            39.7% 115.05$            N/A N/A
5300FE 008U500 2 #18 PP FS FRPVC MF A 190.80$            39.7% 115.05$            N/A N/A
5300FL 0021000 2 #18 PO FS PVC MF A 158.60$            39.7% 95.64$              N/A N/A
5300FL 002U1000 2 #18 PO FS PVC MF A 158.60$            39.7% 95.64$              N/A N/A
5300U1 0081000 2 #18 S-R PVC PVC MF A 213.80$            39.7% 128.92$            N/A N/A
5300U1 008U1000 2 #18 S-R PVC PVC MF A 213.80$            39.7% 128.92$            N/A N/A
5300U1 0101000 2 #18 S-R PVC PVC MF A 213.80$            39.7% 128.92$            N/A N/A
5300UE 001U1000 2 #18 PP FRPVC MF A 156.20$            39.7% 94.19$              N/A N/A
5300UE 0081000 2 #18 PP FRPVC MF A 156.20$            39.7% 94.19$              N/A N/A
5300UE 008500 2 #18 PP FRPVC MF A 156.20$            39.7% 94.19$              N/A N/A
5300UE 008C500 2 #18 PP FRPVC MF A 156.20$            39.7% 94.19$              N/A N/A
5300UE 008U1000 2 #18 PP FRPVC MF A 156.20$            39.7% 94.19$              N/A N/A
5300UE 008U500 2 #18 PP FRPVC MF A 156.20$            39.7% 94.19$              N/A N/A
5300UE 0091000 2 #18 PP FRPVC MF A 156.20$            39.7% 94.19$              N/A N/A
5300UE 009U1000 2 #18 PP FRPVC MF A 156.20$            39.7% 94.19$              N/A N/A
5300UE 0101000 2 #18 PP FRPVC MF A 156.20$            39.7% 94.19$              N/A N/A
5300UE 010U1000 2 #18 PP FRPVC MF A 156.20$            39.7% 94.19$              N/A N/A
5300UG 008U1000 2 #18 PP FRPVC MF A 137.20$            39.7% 82.73$              N/A N/A
5300UG 008U500 2 #18 PP FRPVC MF A 137.20$            39.7% 82.73$              N/A N/A
5300UG 009C500 2 #18 PP FRPVC MF A 137.20$            39.7% 82.73$              N/A N/A
5300UG 009U1000 2 #18 PP FRPVC MF A 137.20$            39.7% 82.73$              N/A N/A
5300UG 009U500 2 #18 PP FRPVC MF A 137.20$            39.7% 82.73$              N/A N/A
5300UG 010U1000 2 #18 PP FRPVC MF A 137.20$            39.7% 82.73$              N/A N/A
5300UL 0021000 2 #18 PO PVC MF A 133.40$            39.7% 80.44$              N/A N/A
5300UL 002U1000 2 #18 PO PVC MF A 133.40$            39.7% 80.44$              N/A N/A
5300UP 0051000 2 #18 PVC FRPVC MF A 225.00$            39.7% 135.68$            N/A N/A
5300UP 005U1000 2 #18 PVC FRPVC MF A 225.00$            39.7% 135.68$            N/A N/A
5300UP 005U500 2 #18 PVC FRPVC MF A 225.00$            39.7% 135.68$            N/A N/A
5300UP 0081000 2 #18 PVC FRPVC MF A 225.00$            39.7% 135.68$            N/A N/A
5300UP 009500 2 #18 PVC FRPVC MF A 225.00$            39.7% 135.68$            N/A N/A
5300UP 009U1000 2 #18 PVC FRPVC MF A 225.00$            39.7% 135.68$            N/A N/A
5300UP 0101000 2 #18 PVC FRPVC MF A 225.00$            39.7% 135.68$            N/A N/A
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5300UP D151000 2 #18 PVC FRPVC MF A 225.00$            39.7% 135.68$            N/A N/A
5300UP D15500 2 #18 PVC FRPVC MF A 225.00$            39.7% 135.68$            N/A N/A
5300UP D15U1000 2 #18 PVC FRPVC MF A 225.00$            39.7% 135.68$            N/A N/A
5301FE 0081000 3 #18 PP FS FRPVC MF A 269.20$            39.7% 162.33$            N/A N/A
5301FE 008500 3 #18 PP FS FRPVC MF A 269.20$            39.7% 162.33$            N/A N/A
5301FE 008U1000 3 #18 PP FS FRPVC MF A 269.20$            39.7% 162.33$            N/A N/A
5301FE 008U500 3 #18 PP FS FRPVC MF A 269.20$            39.7% 162.33$            N/A N/A
5301UE 0081000 3 #18 PP FRPVC MF A 230.00$            39.7% 138.69$            N/A N/A
5301UE 008500 3 #18 PP FRPVC MF A 230.00$            39.7% 138.69$            N/A N/A
5301UE 008U1000 3 #18 PP FRPVC MF A 230.00$            39.7% 138.69$            N/A N/A
5302F1 0021000 4 #18 PVC FS PVC MF A 453.40$            39.7% 273.40$            N/A N/A
5302F1 0101000 4 #18 PVC FS PVC MF A 453.40$            39.7% 273.40$            N/A N/A
5302FE 0081000 4 #18 PP FS FRPVC MF A 300.20$            39.7% 181.02$            N/A N/A
5302FE 008500 4 #18 PP FS FRPVC MF A 300.20$            39.7% 181.02$            N/A N/A
5302FE 008U1000 4 #18 PP FS FRPVC MF A 300.20$            39.7% 181.02$            N/A N/A
5302FE 008U500 4 #18 PP FS FRPVC MF A 300.20$            39.7% 181.02$            N/A N/A
5302FL 002U1000 4 #18 PO FS PVC MF A 259.20$            39.7% 156.30$            N/A N/A
5302GE 008U1000 1 FS PR + 2 #18 PVC PVC MF A 305.40$            39.7% 184.16$            N/A N/A
5302U1 0041000 4 #18 PVC PVC MF A 390.60$            39.7% 235.53$            N/A N/A
5302UE 0081000 4 #18 PP FRPVC MF A 242.80$            39.7% 146.41$            N/A N/A
5302UE 008500 4 #18 PP FRPVC MF A 242.80$            39.7% 146.41$            N/A N/A
5302UE 008U1000 4 #18 PP FRPVC MF A 242.80$            39.7% 146.41$            N/A N/A
5302UE 008U500 4 #18 PP FRPVC MF A 242.80$            39.7% 146.41$            N/A N/A
5302UL 002U1000 4 #18 PO PVC MF A 247.00$            39.7% 148.94$            N/A N/A
5302UP 0051000 4 #18 PVC FRPVC MF A 355.80$            39.7% 214.55$            N/A N/A
5302UP 005500 4 #18 PVC FRPVC MF A 355.80$            39.7% 214.55$            N/A N/A
5302UP 005U1000 4 #18 PVC FRPVC MF A 355.80$            39.7% 214.55$            N/A N/A
5302UP 005U500 4 #18 PVC FRPVC MF A 355.80$            39.7% 214.55$            N/A N/A
5302UP 0081000 4 #18 PVC FRPVC MF A 355.80$            39.7% 214.55$            N/A N/A
5302UP 0091000 4 #18 PVC FRPVC MF A 355.80$            39.7% 214.55$            N/A N/A
5302UP 009500 4 #18 PVC FRPVC MF A 355.80$            39.7% 214.55$            N/A N/A
5302UP 010500 4 #18 PVC FRPVC MF A 355.80$            39.7% 214.55$            N/A N/A
5302UP 010U500 4 #18 PVC FRPVC MF A 355.80$            39.7% 214.55$            N/A N/A
5302UP D151000 4 #18 PVC FRPVC MF A 355.80$            39.7% 214.55$            N/A N/A
5302UP D15500 4 #18 PVC FRPVC MF A 355.80$            39.7% 214.55$            N/A N/A
5302UP D15U1000 4 #18 PVC FRPVC MF A 355.80$            39.7% 214.55$            N/A N/A
5303FE 0081000 5 #18 PP FS FRPVC MF A 423.60$            39.7% 255.43$            N/A N/A
5303FE 008500 5 #18 PP FS FRPVC MF A 423.60$            39.7% 255.43$            N/A N/A
5303FE 008U1000 5 #18 PP FS FRPVC MF A 423.60$            39.7% 255.43$            N/A N/A
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5303UE 0081000 5 #18 PP FRPVC MF A 353.20$            39.7% 212.98$            N/A N/A
5303UE 008U1000 5 #18 PP FRPVC MF A 353.20$            39.7% 212.98$            N/A N/A
5304FE 0081000 6 #18 PP FS FRPVC MF A 423.60$            39.7% 255.43$            N/A N/A
5304FE 008500 6 #18 PP FS FRPVC MF A 423.60$            39.7% 255.43$            N/A N/A
5304FE 008U500 6 #18 PP FS FRPVC MF A 423.60$            39.7% 255.43$            N/A N/A
5304UE 0081000 6 #18 PP FRPVC MF A 358.60$            39.7% 216.24$            N/A N/A
5304UE 008500 6 #18 PP FRPVC MF A 358.60$            39.7% 216.24$            N/A N/A
5304UE 008U1000 6 #18 PP FRPVC MF A 358.60$            39.7% 216.24$            N/A N/A
5305FE 0081000 7 #18 PP FS FRPVC MF A 580.00$            39.7% 349.74$            N/A N/A
5305UE 0081000 7 #18 PP FRPVC MF A 502.20$            39.7% 302.83$            N/A N/A
5305UE 008U1000 7 #18 PP FRPVC MF A 502.20$            39.7% 302.83$            N/A N/A
5306FE 0081000 8 #18 PP FS FRPVC MF A 654.60$            39.7% 394.72$            N/A N/A
5306FE 008500 8 #18 PP FS FRPVC MF A 654.60$            39.7% 394.72$            N/A N/A
5306UE 0081000 8 #18 PP FRPVC MF A 529.00$            39.7% 318.99$            N/A N/A
5306UE 008500 8 #18 PP FRPVC MF A 529.00$            39.7% 318.99$            N/A N/A
5306UL 002U1000 8 #18 PO PVC MF A 500.20$            39.7% 301.62$            N/A N/A
5307FE 0081000 9 #18 PP FS FRPVC MF A 749.20$            39.7% 451.77$            N/A N/A
5307UE 0081000 9 #18 PP FRPVC MF A 615.20$            39.7% 370.97$            N/A N/A
5308UE 0081000 10 #18 PP FRPVC MF A 764.20$            39.7% 460.81$            N/A N/A
5308UE 008500 10 #18 PP FRPVC MF A 764.20$            39.7% 460.81$            N/A N/A
5309UE 0081000 12 #18 PP FRPVC MF A 882.20$            39.7% 531.97$            N/A N/A
5309UE 008500 12 #18 PP FRPVC MF A 882.20$            39.7% 531.97$            N/A N/A
5309UL 0021000 12 #18 PO PVC MF A 747.00$            39.7% 450.44$            N/A N/A
530BUE 0081000 20 #18 PVC PVC MF A 1,150.40$         39.7% 693.69$            N/A N/A
5320FE 0081000 2 #18 PP FS FRPVC MF A 180.60$            39.7% 108.90$            N/A N/A
5320FE 008U1000 2 #18 PP FS FRPVC MF A 180.60$            39.7% 108.90$            N/A N/A
5320FJ 0021000 2 #18 FPE FS PVC MF A 240.80$            39.7% 145.20$            N/A N/A
5320FJ 002U1000 2 #18 FPE FS PVC MF A 240.80$            39.7% 145.20$            N/A N/A
5320FL 0021000 2 #18 PP FS FRPVC MF A 153.20$            39.7% 92.38$              N/A N/A
5320FL 002U1000 2 #18 PP FS FRPVC MF A 153.20$            39.7% 92.38$              N/A N/A
5320FL 002U500 2 #18 PP FS FRPVC MF A 153.20$            39.7% 92.38$              N/A N/A
5320FL 003C500 2 #18 PP FS FRPVC MF A 153.20$            39.7% 92.38$              N/A N/A
5320FL 0041000 2 #18 PP FS FRPVC MF A 153.20$            39.7% 92.38$              N/A N/A
5320FL 004C500 2 #18 PP FS FRPVC MF A 153.20$            39.7% 92.38$              N/A N/A
5320FL 0071000 2 #18 PP FS FRPVC MF A 153.20$            39.7% 92.38$              N/A N/A
5320FL D151000 2 #18 PP FS FRPVC MF A 153.20$            39.7% 92.38$              N/A N/A
5320FL D15U1000 2 #18 PP FS FRPVC MF A 153.20$            39.7% 92.38$              N/A N/A
5320FN 0021000 2 #18 PVC/NYL FS FRPVC MF A 279.80$            39.7% 168.72$            N/A N/A
5320UE 008U1000 2 #18 PP FRPVC MF A 142.60$            39.7% 85.99$              N/A N/A
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5320UJ 002U1000 2 #18 FPE PVC MF A 214.40$            39.7% 129.28$            N/A N/A
5320UL 001U1000 2 #18 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5320UL 0021000 2 #18 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5320UL 002U1000 2 #18 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5320UL 002U500 2 #18 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5320UL 0101000 2 #18 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5320UL 010U1000 2 #18 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5320UL D151000 2 #18 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5320UL D15C500 2 #18 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5321UE 0081000 3 #18 PP FRPVC MF A 184.40$            39.7% 111.19$            N/A N/A
5321UE 008U1000 3 #18 PP FRPVC MF A 184.40$            39.7% 111.19$            N/A N/A
5322FJ 0021000 4 #18 FPE FS PVC MF A 406.20$            39.7% 244.94$            N/A N/A
5322FL 0021000 4 #18 PP FS FRPVC MF A 254.40$            39.7% 153.40$            N/A N/A
5322FL 002U1000 4 #18 PP FS FRPVC MF A 254.40$            39.7% 153.40$            N/A N/A
5322FN 002500 4 #18 PVC/NYL FS FRPVC MF A 408.60$            39.7% 246.39$            N/A N/A
5322UE 0081000 4 #18 PP FRPVC MF A 249.00$            39.7% 150.15$            N/A N/A
5322UL 0021000 4 #18 PP FRPVC MF A 235.20$            39.7% 141.83$            N/A N/A
5322UL 002U1000 4 #18 PP FRPVC MF A 235.20$            39.7% 141.83$            N/A N/A
5322UL 002U500 4 #18 PP FRPVC MF A 235.20$            39.7% 141.83$            N/A N/A
5322UN 002500 4 #18 PVC/NYL FRPVC MF A 333.20$            39.7% 200.92$            N/A N/A
5324UL 0021000 6 #18 PP FRPVC MF A 331.00$            39.7% 199.59$            N/A N/A
5324UL 002U1000 6 #18 PP FRPVC MF A 331.00$            39.7% 199.59$            N/A N/A
5326UL 0021000 8 #18 PP FRPVC MF A 512.00$            39.7% 308.74$            N/A N/A
5328UL 0021000 10 #18 PP FRPVC MF A 612.00$            39.7% 369.04$            N/A N/A
5329UL 0021000 12 #18 PP FRPVC MF A 658.80$            39.7% 397.26$            N/A N/A
533945 0091000 RG-6/U COAX MF A 295.80$            39.7% 178.37$            N/A N/A
533945 009U1000 RG-6/U COAX MF A 295.80$            39.7% 178.37$            N/A N/A
533945 0101000 RG-6/U COAX MF A 295.80$            39.7% 178.37$            N/A N/A
533945 010500 RG-6/U COAX MF A 295.80$            39.7% 178.37$            N/A N/A
533945 010U1000 RG-6/U COAX MF A 295.80$            39.7% 178.37$            N/A N/A
5339B5 0091000 RG-6/U COAX MF A 205.40$            39.7% 123.86$            N/A N/A
5339B5 009500 RG-6/U COAX MF A 205.40$            39.7% 123.86$            N/A N/A
5339B5 009U1000 RG-6/U COAX MF A 205.40$            39.7% 123.86$            N/A N/A
5339B5 009U500 RG-6/U COAX MF A 205.40$            39.7% 123.86$            N/A N/A
5339B5 010500 RG-6/U COAX MF A 205.40$            39.7% 123.86$            N/A N/A
5339B5 010U1000 RG-6/U/COAX MF A 205.40$            39.7% 123.86$            N/A N/A
5339Q5 0091000 RG-6 QUAD SHIELD COAX MF A 231.40$            39.7% 139.53$            N/A N/A
5339Q5 009U1000 RG-6 QUAD SHIELD COAX MF A 231.40$            39.7% 139.53$            N/A N/A
5339Q5 009U500 RG-6 QUAD SHIELD COAX MF A 231.40$            39.7% 139.53$            N/A N/A
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5339Q5 0101000 RG-6 QUAD SHIELD COAX MF A 231.40$            39.7% 139.53$            N/A N/A
5339Q5 010U1000 RG-6 QUAD SHIELD COAX MF A 231.40$            39.7% 139.53$            N/A N/A
5339V5 0101000 #18 GIFHDLDPE SH PVC MF A 242.80$            39.7% 146.41$            N/A N/A
5339W5 0101000 #18 GIFHDLDPE SH PVC MF A 210.40$            39.7% 126.87$            N/A N/A
5339W5 010U1000 #18 GIFHDLDPE SH PVC MF A 210.40$            39.7% 126.87$            N/A N/A
5339X5 0101000 RG-6/U COAX MF A 403.40$            39.7% 243.25$            N/A N/A
5340F1 0021000 1 FS PR #18 PVC PVC MF A 316.20$            39.7% 190.67$            N/A N/A
5340F1 0101000 1 FS PR #18 PVC PVC MF A 316.20$            39.7% 190.67$            N/A N/A
5340FT 0011000 1 FS PR #18 FHDPE FRPVC MF A 316.20$            39.7% 190.67$            N/A N/A
5340U1 0021000 1 PR #18 PVC PVC MF A 237.40$            39.7% 143.15$            N/A N/A
5340U1 0101000 1 PR #18 PVC PVC MF A 237.40$            39.7% 143.15$            N/A N/A
5341FE 0081000 2 PR #18 PP FS FRPVC MF A 398.00$            39.7% 239.99$            N/A N/A
5341FE 008500 2 PR #18 PP FS FRPVC MF A 398.00$            39.7% 239.99$            N/A N/A
5341FE 008U1000 2 PR #18 PP FS FRPVC MF A 398.00$            39.7% 239.99$            N/A N/A
5341PT 0011000 2 FS PR #18 FHDPE FRPVC MF A 512.00$            39.7% 308.74$            N/A N/A
5341UE 0081000 2 PR #18 PP FRPVC MF A 307.60$            39.7% 185.48$            N/A N/A
5341UE 008U1000 2 PR #18 PP FRPVC MF A 307.60$            39.7% 185.48$            N/A N/A
5342FE 0081000 3 PR #18 PP FS FRPVC MF A 540.80$            39.7% 326.10$            N/A N/A
5342UE 0081000 3 PR #18 PP FRPVC MF A 488.40$            39.7% 294.51$            N/A N/A
5342UE 008U1000 3 PR #18 PP FRPVC MF A 488.40$            39.7% 294.51$            N/A N/A
5343FE 0081000 4 PR #18 PP FS FRPVC MF A 742.80$            39.7% 447.91$            N/A N/A
5343UE 0081000 4 PR #18 PP FRPVC MF A 661.00$            39.7% 398.58$            N/A N/A
5345FE 0081000 6 PR #18 PP FS FRPVC MF A 1,043.00$         39.7% 628.93$            N/A N/A
5345UE 0081000 6 PR #18 PP FRPVC MF A 880.20$            39.7% 530.76$            N/A N/A
5347UE 0081000 9 PR #18 SRPVC FRPVC MF A 1,124.00$         39.7% 677.77$            N/A N/A
538AFS 0001000 4C16 + 4C18 + 3P18 + 2C18 SHLD MF A 1,737.00$         39.7% 1,047.41$         N/A N/A
539945 0091000 1 #18 PR, 1 RG-6/U COAX MF A 451.20$            39.7% 272.07$            N/A N/A
539945 009500 1 #18 PR, 1 RG-6/U COAX MF A 451.20$            39.7% 272.07$            N/A N/A
539945 0101000 1 #18 PR, 1 RG-6/U COAX MF A 451.20$            39.7% 272.07$            N/A N/A
539945 010500 1 #18 PR, 1 RG-6/U COAX MF A 451.20$            39.7% 272.07$            N/A N/A
5399B5 010U1000 SERIES 6 COAX MF A 216.00$            39.7% 130.25$            N/A N/A
5399X5 0101000 1 #16 PR, 1 RG-6/U COAX MF A 715.20$            39.7% 431.27$            N/A N/A
5400F1 0081000 2 #20 S-R PVC FS PVC MF A 213.80$            39.7% 128.92$            N/A N/A
5400FE 0081000 2 #20 PP FS FRPVC MF A 165.20$            39.7% 99.62$              N/A N/A
5400FE 008500 2 #20 PP FS FRPVC MF A 165.20$            39.7% 99.62$              N/A N/A
5400FE 008U1000 2 #20 PP FS FRPVC MF A 165.20$            39.7% 99.62$              N/A N/A
5400FE 008U500 2 #20 PP FS FRPVC MF A 165.20$            39.7% 99.62$              N/A N/A
5400UE 0081000 2 #20 PP FRPVC MF A 125.60$            39.7% 75.74$              N/A N/A
5400UE 008U1000 2 #20 PP FRPVC MF A 125.60$            39.7% 75.74$              N/A N/A
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5401FE 0081000 3 #20 PP FS FRPVC MF A 188.60$            39.7% 113.73$            N/A N/A
5401FE 008500 3 #20 PP FS FRPVC MF A 188.60$            39.7% 113.73$            N/A N/A
5401FE 008U1000 3 #20 PP FS FRPVC MF A 188.60$            39.7% 113.73$            N/A N/A
5401FE 008U500 3 #20 PP FS FRPVC MF A 188.60$            39.7% 113.73$            N/A N/A
5401GE 0081000 1 FSPR + 1 CDR #20PVCFRPVC MF A 183.80$            39.7% 110.83$            N/A N/A
5401UE 0081000 3 #20 PP FRPVC MF A 171.80$            39.7% 103.60$            N/A N/A
5401UE 008U1000 3 #20 PP FRPVC MF A 171.80$            39.7% 103.60$            N/A N/A
5402FE 0081000 4 #20 PP FS FRPVC MF A 223.60$            39.7% 134.83$            N/A N/A
5402FE 008500 4 #20 PP FS FRPVC MF A 223.60$            39.7% 134.83$            N/A N/A
5402FE 008U1000 4 #20 PP FS FRPVC MF A 223.60$            39.7% 134.83$            N/A N/A
5402FE 008U500 4 #20 PP FS FRPVC MF A 223.60$            39.7% 134.83$            N/A N/A
5402GE 001U1000 1 FSPR + 2 #20 PVC PVC MF A 249.00$            39.7% 150.15$            N/A N/A
5402GE 008U1000 1 FS PR + 2 #20 PVC PVC MF A 249.00$            39.7% 150.15$            N/A N/A
5402GE 010U1000 1 FSPR + 2 #20 PVC PVC MF A 249.00$            39.7% 150.15$            N/A N/A
5402UE 0081000 4 #20 PP FRPVC MF A 179.80$            39.7% 108.42$            N/A N/A
5402UE 008U1000 4 #20 PP FRPVC MF A 179.80$            39.7% 108.42$            N/A N/A
5403FE 0081000 5 #20 PP FS FRPVC MF A 270.20$            39.7% 162.93$            N/A N/A
5403FE 008U1000 5 #20 PP FS FRPVC MF A 270.20$            39.7% 162.93$            N/A N/A
5403UE 0081000 5 #20 PP FRPVC MF A 225.60$            39.7% 136.04$            N/A N/A
5405FE 0081000 7 #20 PP FS FRPVC MF A 335.20$            39.7% 202.13$            N/A N/A
5405FE 008U1000 7 #20 PP FS FRPVC MF A 335.20$            39.7% 202.13$            N/A N/A
5405UE 0081000 7 #20 PP FRPVC MF A 302.20$            39.7% 182.23$            N/A N/A
5406UE 0081000 8 #20 PP FRPVC MF A 325.60$            39.7% 196.34$            N/A N/A
5406UE 008U1000 8 #20 PP FRPVC MF A 325.60$            39.7% 196.34$            N/A N/A
5407FE 0081000 9 #20 PP FS FRPVC MF A 523.60$            39.7% 315.73$            N/A N/A
5407UE 0081000 9 #20 PP FRPVC MF A 390.60$            39.7% 235.53$            N/A N/A
5408UE 0081000 10 #20 PP FRPVC MF A 451.20$            39.7% 272.07$            N/A N/A
5409UE 0081000 12 #20 PP FRPVC MF A 491.60$            39.7% 296.43$            N/A N/A
540BUE 0081000 20 #20 PVC PVC MF A 898.20$            39.7% 541.61$            N/A N/A
5421FE 008U1000 3 #20 PP FS FRPVC MF A 174.80$            39.7% 105.40$            N/A N/A
543945 0091000 RG-59/U COAX MF A 213.80$            39.7% 128.92$            N/A N/A
543945 009500 RG-59/U COAX MF A 213.80$            39.7% 128.92$            N/A N/A
543945 009U1000 RG-59/U COAX MF A 213.80$            39.7% 128.92$            N/A N/A
543945 009U500 RG-59/U COAX MF A 213.80$            39.7% 128.92$            N/A N/A
543945 0101000 RG-59/U COAX MF A 213.80$            39.7% 128.92$            N/A N/A
543945 010500 RG-59/U COAX MF A 213.80$            39.7% 128.92$            N/A N/A
543945 010U1000 RG-59/U COAX MF A 213.80$            39.7% 128.92$            N/A N/A
543945 010U500 RG-59/U COAX MF A 213.80$            39.7% 128.92$            N/A N/A
5439W5 0101000 #20 PE/GIFHD SH PVC MF A 316.20$            39.7% 190.67$            N/A N/A
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5439W5 010500 #20 PE/GIFHD SH PVC MF A 316.20$            39.7% 190.67$            N/A N/A
5439W5 010U1000 #20 PE/GIFHD SH PVC MF A 316.20$            39.7% 190.67$            N/A N/A
5439X5 0101000 RG-59/U COAX MF A 353.20$            39.7% 212.98$            N/A N/A
5441FE 0081000 2 PR #20 PP FS FRPVC MF A 284.20$            39.7% 171.37$            N/A N/A
5441FE 008U1000 2 PR #20 PP FS FRPVC MF A 284.20$            39.7% 171.37$            N/A N/A
5442FE 0081000 3 PR #20 PP FS FRPVC MF A 400.20$            39.7% 241.32$            N/A N/A
5442FE 008U1000 3 PR #20 PP FS FRPVC MF A 400.20$            39.7% 241.32$            N/A N/A
5445FE 0081000 6 PR #20 PP FS FRPVC MF A 737.60$            39.7% 444.77$            N/A N/A
549945 0091000 1 #18 PR, 1 RG-59/U COAX MF A 358.60$            39.7% 216.24$            N/A N/A
549945 009500 1#18,1RG-59/U COAX MF A 363.00$            39.7% 218.89$            N/A N/A
549945 0101000 1#18,1RG-59/U COAX MF A 358.60$            39.7% 216.24$            N/A N/A
549945 010500 1#18,1RG-59/U COAX MF A 363.00$            39.7% 218.89$            N/A N/A
5499X5 0101000 1 #18 PR, 1 RG-59/U COAX MF A 566.20$            39.7% 341.42$            N/A N/A
5500F1 0081000 2 #22 PVC FS PVC MF A 133.00$            39.7% 80.20$              N/A N/A
5500F1 0101000 2 #22 PVC FS PVC MF A 133.00$            39.7% 80.20$              N/A N/A
5500FE 0081000 2 #22 PP FS FRPVC MF A 111.00$            39.7% 66.93$              N/A N/A
5500FE 008500 2 #22 PP FS FRPVC MF A 111.00$            39.7% 66.93$              N/A N/A
5500FE 008U1000 2 #22 PP FS FRPVC MF A 111.00$            39.7% 66.93$              N/A N/A
5500FE 008U500 2 #22 PP FS FRPVC MF A 111.00$            39.7% 66.93$              N/A N/A
5500FE 009U1000 2 #22 PP FS FRPVC MF A 111.00$            39.7% 66.93$              N/A N/A
5500FE 010U1000 2 #22 PP FS FRPVC MF A 111.00$            39.7% 66.93$              N/A N/A
5500UE 0081000 2 #22 PP FRPVC MF A 100.00$            39.7% 60.30$              N/A N/A
5500UE 008500 2 #22 PP FRPVC MF A 100.00$            39.7% 60.30$              N/A N/A
5500UE 008U1000 2 #22 PP FRPVC MF A 100.00$            39.7% 60.30$              N/A N/A
5500UE 008U500 2 #22 PP FRPVC MF A 100.00$            39.7% 60.30$              N/A N/A
5500UG 001C1000 2 #22 PP FRPVC MF A 76.60$              39.7% 46.19$              N/A N/A
5500UG 001C500 2 #22 PP FRPVC MF A 76.60$              39.7% 46.19$              N/A N/A
5500UG 001U500 2 #22 PP FRPVC MF A 76.60$              39.7% 46.19$              N/A N/A
5500UG 003C500 2 #22 PP FRPVC MF A 76.60$              39.7% 46.19$              N/A N/A
5500UG 003U500 2 #22 PP FRPVC MF A 76.60$              39.7% 46.19$              N/A N/A
5500UG 004C1000 2 #22 PP FRPVC MF A 76.60$              39.7% 46.19$              N/A N/A
5500UG 004C500 2 #22 PP FRPVC MF A 76.60$              39.7% 46.19$              N/A N/A
5500UG 004U500 2 #22 PP FRPVC MF A 76.60$              39.7% 46.19$              N/A N/A
5500UG 005C1000 2 #22 PP FRPVC MF A 76.60$              39.7% 46.19$              N/A N/A
5500UG 005C500 2 #22 PP FRPVC MF A 76.60$              39.7% 46.19$              N/A N/A
5500UG 005U500 2 #22 PP FRPVC MF A 76.60$              39.7% 46.19$              N/A N/A
5500UG 006C500 2 #22 PP FRPVC MF A 76.60$              39.7% 46.19$              N/A N/A
5500UG 006U500 2 #22 PP FRPVC MF A 76.60$              39.7% 46.19$              N/A N/A
5500UG 007C1000 2 #22 PP FRPVC MF A 76.60$              39.7% 46.19$              N/A N/A
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5500UG 007C500 2 #22 PP FRPVC MF A 76.60$              39.7% 46.19$              N/A N/A
5500UG 007U500 2 #22 PP FRPVC MF A 76.60$              39.7% 46.19$              N/A N/A
5500UG 008C1000 2 #22 PP FRPVC MF A 76.60$              39.7% 46.19$              N/A N/A
5500UG 008C500 2 #22 PP FRPVC MF A 76.60$              39.7% 46.19$              N/A N/A
5500UG 008U1000 2 #22 PP FRPVC MF A 76.60$              39.7% 46.19$              N/A N/A
5500UG 009C1000 2 #22 PP FRPVC MF A 76.60$              39.7% 46.19$              N/A N/A
5500UG 009C500 2 #22 PP FRPVC MF A 76.60$              39.7% 46.19$              N/A N/A
5500UG 009U1000 2 #22 PP FRPVC MF A 76.60$              39.7% 46.19$              N/A N/A
5500UG U4FC1000 2 #22 PP FRPVC MF A 76.60$              39.7% 46.19$              N/A N/A
5500UG U4FU500 2 #22 PP FRPVC MF A 76.60$              39.7% 46.19$              N/A N/A
5501FE 0081000 3 #22 PP FS FRPVC MF A 162.80$            39.7% 98.17$              N/A N/A
5501FE 008500 3 #22 PP FS FRPVC MF A 162.80$            39.7% 98.17$              N/A N/A
5501FE 008U1000 3 #22 PP FS FRPVC MF A 162.80$            39.7% 98.17$              N/A N/A
5501FE 008U500 3 #22 PP FS FRPVC MF A 162.80$            39.7% 98.17$              N/A N/A
5501G1 0081000 1 FS PR + 1 #22 S-R PVC PVC MF A 230.00$            39.7% 138.69$            N/A N/A
5501GE 008U1000 1FSPR + 1CDR #22 PVC FRPVC MF A 162.80$            39.7% 98.17$              N/A N/A
5501UE 0081000 3 #22 PP FRPVC MF A 122.60$            39.7% 73.93$              N/A N/A
5501UE 008U1000 3 #22 PP FRPVC MF A 122.60$            39.7% 73.93$              N/A N/A
5502FE 0081000 4 #22 PP FS FRPVC MF A 160.80$            39.7% 96.96$              N/A N/A
5502FE 008500 4 #22 PP FS FRPVC MF A 160.80$            39.7% 96.96$              N/A N/A
5502FE 008U1000 4 #22 PP FS FRPVC MF A 160.80$            39.7% 96.96$              N/A N/A
5502FE 008U500 4 #22 PP FS FRPVC MF A 160.80$            39.7% 96.96$              N/A N/A
5502FL 002U1000 4 #22 PO FS PVC MF A 142.60$            39.7% 85.99$              N/A N/A
5502G1 0081000 1 FS PR + 2 #22 S-R PVC PVC MF A 274.60$            39.7% 165.58$            N/A N/A
5502G1 008500 1 FS PR + 2 #22 S-R PVC PVC MF A 274.60$            39.7% 165.58$            N/A N/A
5502GE 001U1000 1FSPR + 2 CDR #22 PP FRPVC MF A 192.60$            39.7% 116.14$            N/A N/A
5502GE 0081000 1FSPR + 2 CDR #22 PP FRPVC MF A 192.60$            39.7% 116.14$            N/A N/A
5502GE 008U1000 1FSPR + 2 CDR #22 PP FRPVC MF A 192.60$            39.7% 116.14$            N/A N/A
5502GE 010U1000 1FSPR + 2 CDR #22 PP FRPVC MF A 192.60$            39.7% 116.14$            N/A N/A
5502UE 0081000 4 #22 PP FRPVC MF A 129.80$            39.7% 78.27$              N/A N/A
5502UE 008C500 4 #22 PP FRPVC MF A 129.80$            39.7% 78.27$              N/A N/A
5502UE 008U1000 4 #22 PP FRPVC MF A 129.80$            39.7% 78.27$              N/A N/A
5502UE 008U500 4 #22 PP FRPVC MF A 129.80$            39.7% 78.27$              N/A N/A
5502UE 0091000 4 #22 PP FRPVC MF A 129.80$            39.7% 78.27$              N/A N/A
5502UE 009U1000 4 #22 PP FRPVC MF A 129.80$            39.7% 78.27$              N/A N/A
5502UG 001C500 4 #22 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5502UG 001U1000 4 #22 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5502UG 003C1000 4 #22 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5502UG 003C500 4 #22 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
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5502UG 004C1000 4 #22 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5502UG 004C500 4 #22 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5502UG 004U1000 4 #22 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5502UG 005C500 4 #22 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5502UG 006C1000 4 #22 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5502UG 006C500 4 #22 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5502UG 006U1000 4 #22 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5502UG 007C1000 4 #22 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5502UG 007C500 4 #22 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5502UG 007U1000 4 #22 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5502UG 008C1000 4 #22 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5502UG 008C500 4 #22 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5502UG 008U1000 4 #22 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5502UG 008U500 4 #22 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5502UG 009C1000 4 #22 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5502UG 009C500 4 #22 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5502UG 009U1000 4 #22 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5502UG U4FC500 4 #22 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5502UG U4FU1000 4 #22 PP FRPVC MF A 123.40$            39.7% 74.41$              N/A N/A
5502UL 002U1000 4 #22 PO PVC MF A 125.60$            39.7% 75.74$              N/A N/A
5503FE 0081000 5 #22 PO FS FRPVC MF A 221.40$            39.7% 133.50$            N/A N/A
5503UE 0081000 5 #22 PVC FRPVC MF A 155.40$            39.7% 93.71$              N/A N/A
5503UE 008U1000 5 #22 PVC FRPVC MF A 155.40$            39.7% 93.71$              N/A N/A
5504FE 0081000 6 #22 PP FS FRPVC MF A 237.40$            39.7% 143.15$            N/A N/A
5504FE 008U1000 6 #22 PP FS FRPVC MF A 237.40$            39.7% 143.15$            N/A N/A
5504FE 008U500 6 #22 PP FS FRPVC MF A 237.40$            39.7% 143.15$            N/A N/A
5504G1 0081000 1 FS PR + 4 #22 S-R PVC PVC MF A 391.80$            39.7% 236.26$            N/A N/A
5504G1 0101000 1 FS PR + 4 #22 S-R PVC PVC MF A 391.80$            39.7% 236.26$            N/A N/A
5504UE 0081000 6 #22 PP FRPVC MF A 192.60$            39.7% 116.14$            N/A N/A
5504UE 008500 6 #22 PP FRPVC MF A 192.60$            39.7% 116.14$            N/A N/A
5504UE 008U1000 6 #22 PP FRPVC MF A 192.60$            39.7% 116.14$            N/A N/A
5504UE 009C500 6 #22 PP FRPVC MF A 192.60$            39.7% 116.14$            N/A N/A
5504UE 009U1000 6 #22 PP FRPVC MF A 192.60$            39.7% 116.14$            N/A N/A
5504UE 009U500 6 #22 PP FRPVC MF A 192.60$            39.7% 116.14$            N/A N/A
5504UL 002U1000 6 #22 PO PVC MF A 167.20$            39.7% 100.82$            N/A N/A
5506FE 0081000 8 #22 PP FS FRPVC MF A 298.00$            39.7% 179.69$            N/A N/A
5506FE 008U1000 8 #22 PP FS FRPVC MF A 298.00$            39.7% 179.69$            N/A N/A
5506FE 008U500 8 #22 PP FS FRPVC MF A 298.00$            39.7% 179.69$            N/A N/A
5506UE 0081000 8 #22 PP FRPVC MF A 227.80$            39.7% 137.36$            N/A N/A
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5506UE 008U1000 8 #22 PP FRPVC MF A 227.80$            39.7% 137.36$            N/A N/A
5508FE 0081000 10 #22 PO FS FRPVC MF A 321.40$            39.7% 193.80$            N/A N/A
5508FE 008U1000 10 #22 PO FS FRPVC MF A 321.40$            39.7% 193.80$            N/A N/A
5508FE 008U500 10 #22 PO FS FRPVC MF A 321.40$            39.7% 193.80$            N/A N/A
5508UE 0081000 10 #22 PO FRPVC MF A 305.40$            39.7% 184.16$            N/A N/A
5508UE 008U1000 10 #22 PO FRPVC MF A 305.40$            39.7% 184.16$            N/A N/A
5509UE 0081000 12 #22 PP FRPVC MF A 347.00$            39.7% 209.24$            N/A N/A
5509UE 008U1000 12 #22 PP FRPVC MF A 347.00$            39.7% 209.24$            N/A N/A
551945 0101000 RG-59/U COAX MF A 270.00$            39.7% 162.81$            N/A N/A
5520FE 0081000 2 #22 PP FS FRPVC MF A 110.20$            39.7% 66.45$              N/A N/A
5520FE 008C1000 2 #22 PP FS FRPVC MF A 110.20$            39.7% 66.45$              N/A N/A
5520FE 008U1000 2 #22 PP FS FRPVC MF A 110.20$            39.7% 66.45$              N/A N/A
5520UE 0081000 2 #22 PP FRPVC MF A 99.20$              39.7% 59.82$              N/A N/A
5520UE 008C1000 2 #22 PP FRPVC MF A 99.20$              39.7% 59.82$              N/A N/A
5520UE 008C500 2 #22 PP FRPVC MF A 99.20$              39.7% 59.82$              N/A N/A
5520UE 008U1000 2 #22 PP FRPVC MF A 99.20$              39.7% 59.82$              N/A N/A
5520UE 008U500 2 #22 PP FRPVC MF A 99.20$              39.7% 59.82$              N/A N/A
5521FE 0081000 3 #22 PVC FS FRPVC MF A 147.40$            39.7% 88.88$              N/A N/A
5521G1 008500 1 FS PR + 1 #22 S-R PVC PVC MF A 219.20$            39.7% 132.18$            N/A N/A
5521G1 0101000 1 FS PR + 1 #22 S-R PVC PVC MF A 219.20$            39.7% 132.18$            N/A N/A
5522FL 0021000 4 #22 PVC FS FRPVC MF A 152.80$            39.7% 92.14$              N/A N/A
5522FL 002U1000 4 #22 PVC FS FRPVC MF A 152.80$            39.7% 92.14$              N/A N/A
5522G1 0101000 1 FS PR + 2 #22 S-R PVC PVC MF A 267.20$            39.7% 161.12$            N/A N/A
5522UE 0081000 4 #22 PP FRPVC MF A 152.40$            39.7% 91.90$              N/A N/A
5522UE 008U1000 4 #22 PP FRPVC MF A 152.40$            39.7% 91.90$              N/A N/A
5522UG 009C500 4 #22 PP FRPVC MF A 140.00$            39.7% 84.42$              N/A N/A
5522UL 002U1000 4 #22 PP FRPVC MF A 125.60$            39.7% 75.74$              N/A N/A
5524G1 0081000 1 FS PR #22, 4 #22 PVC FS PVC MF A 365.00$            39.7% 220.10$            N/A N/A
5524G1 0101000 1 FS PR #22, 4 #22 PVC FS PVC MF A 365.00$            39.7% 220.10$            N/A N/A
5524UE 0081000 6 #22 PVC FRPVC MF A 182.00$            39.7% 109.75$            N/A N/A
5524UL 002U1000 6 #22 PVC FRPVC MF A 172.00$            39.7% 103.72$            N/A N/A
5526UE 0081000 8 #22 PVC FRPVC MF A 231.00$            39.7% 139.29$            N/A N/A
5529UE 0081000 12 #22 PVC FRPVC MF A 335.20$            39.7% 202.13$            N/A N/A
5540FT 0011000 1 FS PR #22 FHDPE FRPVC MF A 142.60$            39.7% 85.99$              N/A N/A
5541FE 0081000 2 PR #22 PVC FS FRPVC MF A 207.40$            39.7% 125.06$            N/A N/A
5541FE 008U1000 2 PR #22 PVC FS FRPVC MF A 207.40$            39.7% 125.06$            N/A N/A
5541P1 0081000 2 FS PR #22 PVC FS PVC MF A 379.00$            39.7% 228.54$            N/A N/A
5541P1 0101000 2 FS PR #22 PVC FS PVC MF A 379.00$            39.7% 228.54$            N/A N/A
5541PT 0011000 2 FS PR #22 FHDPE FRPVC MF A 276.60$            39.7% 166.79$            N/A N/A
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5541UE 0081000 2 PR #22 PP FRPVC MF A 149.00$            39.7% 89.85$              N/A N/A
5541UE 008U1000 2 PR #22 PP FRPVC MF A 149.00$            39.7% 89.85$              N/A N/A
5542FE 0081000 3 PR #22 PVC FS FRPVC MF A 286.20$            39.7% 172.58$            N/A N/A
5542FE 008U1000 3 PR #22 PVC FS FRPVC MF A 286.20$            39.7% 172.58$            N/A N/A
5542UE 0081000 3 PR #22 PP FRPVC MF A 233.20$            39.7% 140.62$            N/A N/A
5542UE 008U1000 3 PR #22 PP FRPVC MF A 233.20$            39.7% 140.62$            N/A N/A
5543FE 0081000 4 PR #22 PVC FS FRPVC MF A 384.20$            39.7% 231.67$            N/A N/A
5543PE 0081000 4 FS PR #22 PVC PVC MF A 674.80$            39.7% 406.90$            N/A N/A
5543UE 0081000 4 PR #22 PP FRPVC MF A 323.60$            39.7% 195.13$            N/A N/A
5543UE 008U1000 4 PR #22 PP FRPVC MF A 323.60$            39.7% 195.13$            N/A N/A
5545FE 0081000 6 PR #22 PP FS FRPVC MF A 565.00$            39.7% 340.70$            N/A N/A
5547UE 0081000 9 PR #22 PVC FRPVC MF A 717.20$            39.7% 432.47$            N/A N/A
5561FE 0081000 2 PR #22 PVC FS FRPVC MF A 182.60$            39.7% 110.11$            N/A N/A
5561FE 008U1000 2 PR #22 PVC FS FRPVC MF A 182.60$            39.7% 110.11$            N/A N/A
5562FE 0081000 3 PR #22 PP FS PVC MF A 247.00$            39.7% 148.94$            N/A N/A
5562FE 008U1000 3 PR #22 PP FS PVC MF A 247.00$            39.7% 148.94$            N/A N/A
5582UE 0081000 4 #22 PP FRPVC MF A 127.60$            39.7% 76.94$              N/A N/A
5582UE 008U1000 4 #22 PP FRPVC MF A 127.60$            39.7% 76.94$              N/A N/A
5582UE 009C500 4 #22 PP FRPVC MF A 127.60$            39.7% 76.94$              N/A N/A
5582UE 009U1000 4 #22 PP FRPVC MF A 127.60$            39.7% 76.94$              N/A N/A
5582UE U4F1000 4 #22 PP FRPVC MF A 127.60$            39.7% 76.94$              N/A N/A
5582UE U4FC500 4 #22 PP FRPVC MF A 127.60$            39.7% 76.94$              N/A N/A
5582UE U4FU500 4 #22 PP FRPVC MF A 127.60$            39.7% 76.94$              N/A N/A
5582UG 001C500 4 #22 PP FRPVC MF A 127.60$            39.7% 76.94$              N/A N/A
5582UG 008C1000 4 #22 PP FRPVC MF A 127.60$            39.7% 76.94$              N/A N/A
5582UG 008C500 4 #22 PP FRPVC MF A 127.60$            39.7% 76.94$              N/A N/A
5582UG 009C1000 4 #22 PP FRPVC MF A 127.60$            39.7% 76.94$              N/A N/A
5582UG 009C500 4 #22 PP FRPVC MF A 127.60$            39.7% 76.94$              N/A N/A
5582UG 009U1000 4 #22 PP FRPVC MF A 127.60$            39.7% 76.94$              N/A N/A
5582UG U4FC1000 4 #22 PP FRPVC MF A 127.60$            39.7% 76.94$              N/A N/A
5582UG U4FC500 4 #22 PP FRPVC MF A 127.60$            39.7% 76.94$              N/A N/A
5582UG U4FU1000 4 #22 PP FRPVC MF A 127.60$            39.7% 76.94$              N/A N/A
5584G1 0081000 1 FS PR, 2 PR #22 PVC PVC MF A 300.20$            39.7% 181.02$            N/A N/A
5584G1 0101000 1 FS PR, 2 PR #22 PVC PVC MF A 300.20$            39.7% 181.02$            N/A N/A
558AFJ 0041000 COMPOSITE CABLE FRPVC MF A 1,049.40$         39.7% 632.79$            N/A N/A
558AFS 0001000 4C18 + 4C22 + 3P22 + 2C22 SHLD MF A 1,043.00$         39.7% 628.93$            N/A N/A
558AFS 000500 4C18 + 4C22 + 3P22 + 2C22 SHLD MF A 1,043.00$         39.7% 628.93$            N/A N/A
558ANH 0001000 4C18 + 4C22 + 3P22 + 2C22 SHLD MF A 1,401.60$         39.7% 845.16$            N/A N/A
558GMS 0001000 4C18 + 4C22 + 6C22 SHLD + 4C22 MF A 940.80$            39.7% 567.30$            N/A N/A
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5624UG F6H1000 6 #24 PP PVC MF A 362.20$            39.7% 218.41$            N/A N/A
5626UG F6H1000 8 #24 PP PVC MF A 423.40$            39.7% 255.31$            N/A N/A
5660FT 0011000 1 FS PR #24 FHDPE FRPVC MF A 109.60$            39.7% 66.09$              N/A N/A
5662UG F6H1000 3 PR #24 PP FRPVC MF A 184.60$            39.7% 111.31$            N/A N/A
5663U5 009U1000 4 PR #24 PO PVC MF A 139.40$            39.7% 84.06$              N/A N/A
5663U5 010U1000 4 PR #24 PO PVC MF A 139.40$            39.7% 84.06$              N/A N/A
5663U5 010U500 4 PR #24 PO PVC MF A 139.40$            39.7% 84.06$              N/A N/A
5663U6 0101000 4 PR #24 PO FRPVC MF A 221.40$            39.7% 133.50$            N/A N/A
5663U6 010500 4 PR #24 PO FRPVC MF A 221.40$            39.7% 133.50$            N/A N/A
573945 001U1000 #25 GIFHDPE BRD PVC MF A 179.60$            39.7% 108.30$            N/A N/A
573945 0021000 #25 GIFHDPE BRD PVC MF A 179.60$            39.7% 108.30$            N/A N/A
573945 0041000 #25 GIFHDPE BRD PVC MF A 179.60$            39.7% 108.30$            N/A N/A
573945 0051000 #25 GIFHDPE BRD PVC MF A 179.60$            39.7% 108.30$            N/A N/A
573945 0061000 #25 GIFHDPE BRD PVC MF A 179.60$            39.7% 108.30$            N/A N/A
573945 006U1000 #25 GIFHDPE BRD PVC MF A 179.60$            39.7% 108.30$            N/A N/A
573945 0091000 #25 GIFHDPE BRD PVC MF A 179.60$            39.7% 108.30$            N/A N/A
573945 0101000 #25 GIFHDPE BRD PVC MF A 179.60$            39.7% 108.30$            N/A N/A
573945 010U1000 #25 GIFHDPE BRD PVC MF A 179.60$            39.7% 108.30$            N/A N/A
5788AV 000250 BONDED FILLER COMPOSITE MF A 1,891.80$         39.7% 1,140.76$         N/A N/A
579945 0091000 1 #20 PR,1#25 COAX PVC PARA MF A 345.40$            39.7% 208.28$            N/A N/A
579945 009500 1 #20 PR,1#25 COAX PVC PARA MF A 345.40$            39.7% 208.28$            N/A N/A
579945 0101000 1 #20 PR,1#25 COAX PVC PARA MF A 345.40$            39.7% 208.28$            N/A N/A
5T00UP 0081000 2 #10 PVC FRPVC MF A 999.00$            39.7% 602.40$            N/A N/A
5T00UP 008500 2 #10 PVC FRPVC MF A 999.00$            39.7% 602.40$            N/A N/A
5T00UP 0101000 2 #10 PVC FRPVC MF A 999.00$            39.7% 602.40$            N/A N/A
6000FE 8771000 2 #12 FLRST FS FLRST MF A 789.40$            39.7% 476.01$            N/A N/A
6000FL 0021000 2 #12 FLRST FS FLRST MF A 583.20$            39.7% 351.67$            N/A N/A
6000UE 0101000 2 #12 FLRST FLRST MF A 671.20$            39.7% 404.73$            N/A N/A
6000UE 0121000 2 #12 FLRST FLRST MF A 731.20$            39.7% 440.91$            N/A N/A
6000UE 8771000 2 #12 FLRST FLRST MF A 671.20$            39.7% 404.73$            N/A N/A
6000UE 877500 2 #12 FLRST FLRST MF A 671.20$            39.7% 404.73$            N/A N/A
6000UL 0021000 2 #12 FLRST FLRST MF A 520.20$            39.7% 313.68$            N/A N/A
6001UE 8771000 3 #12 FLRST FLRST MF A 1,012.40$         39.7% 610.48$            N/A N/A
6002UE 8771000 4 #12 FLRST FLRST MF A 1,096.20$         39.7% 661.01$            N/A N/A
600PTZ 0001000 1 RG59 + 1 UTP 23 + 2C18 MF A 1,390.00$         39.7% 838.17$            N/A N/A
601PTZ 0001000 1 RG59 + 1 STP 22 + 2C18 MF A 1,431.40$         39.7% 863.13$            N/A N/A
601PTZ 000500 1 RG59 + 1 STP 22 + 2C18 MF A 1,431.40$         39.7% 863.13$            N/A N/A
6020FL 0021000 2 #12 FLRST FS FLRST MF A 523.60$            39.7% 315.73$            N/A N/A
6020UL 0021000 2 #12 FLRST FLRST MF A 465.20$            39.7% 280.52$            N/A N/A
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602PTZ 0001000 1 RG59 + 2C18 SH + 2C18 MF A 1,162.20$         39.7% 700.81$            N/A N/A
602PTZ 000500 1 RG59 + 2C18 SH + 2C18 MF A 1,162.20$         39.7% 700.81$            N/A N/A
6100FE 8771000 2 #14 FLRST FS FLRST MF A 454.20$            39.7% 273.88$            N/A N/A
6100FE 877500 2 #14 FLRST FS FLRST MF A 454.20$            39.7% 273.88$            N/A N/A
6100FE 877U1000 2 #14 FLRST FS FLRST MF A 454.20$            39.7% 273.88$            N/A N/A
6100FL 0021000 2 #14 FLRST FS FLRST MF A 366.20$            39.7% 220.82$            N/A N/A
6100FL 002U1000 2 #14 FLRST FS FLRST MF A 366.20$            39.7% 220.82$            N/A N/A
6100UE 004U1000 2 #14 FLRST FLRST MF A 405.80$            39.7% 244.70$            N/A N/A
6100UE 008U1000 2 #14 FLRST FLRST MF A 405.80$            39.7% 244.70$            N/A N/A
6100UE 009U1000 2 #14 FLRST FLRST MF A 405.80$            39.7% 244.70$            N/A N/A
6100UE 010U1000 2 #14 FLRST FLRST MF A 405.80$            39.7% 244.70$            N/A N/A
6100UE 8771000 2 #14 FLRST FLRST MF A 405.80$            39.7% 244.70$            N/A N/A
6100UE 877500 2 #14 FLRST FLRST MF A 405.80$            39.7% 244.70$            N/A N/A
6100UE 8775000 2 #14 FLRST FLRST MF A 405.80$            39.7% 244.70$            N/A N/A
6100UE 877U1000 2 #14 FLRST FLRST MF A 405.80$            39.7% 244.70$            N/A N/A
6100UL 0021000 2 #14 FLRST FLRST MF A 316.20$            39.7% 190.67$            N/A N/A
6100UL 002U1000 2 #14 FLRST FLRST MF A 316.20$            39.7% 190.67$            N/A N/A
6101FE 8771000 3 #14 FLRST FS FLRST MF A 840.40$            39.7% 506.76$            N/A N/A
6101UE 8771000 3 #14 FLRST FLRST MF A 621.40$            39.7% 374.70$            N/A N/A
6102FL 0021000 4 #14 FLRST FS FLRST MF A 768.40$            39.7% 463.35$            N/A N/A
6102UE 8771000 4 #14 FLRST FLRST MF A 763.20$            39.7% 460.21$            N/A N/A
6102UL 0021000 4 #14 FLRST FLRST MF A 580.00$            39.7% 349.74$            N/A N/A
6120FL 0021000 2 #14 FLRST FS FLRST MF A 370.40$            39.7% 223.35$            N/A N/A
6120FL 002500 2 #14 FLRST FS FLRST MF A 370.40$            39.7% 223.35$            N/A N/A
6120UJ 0021000 2 #14 FEP FLRST MF A 388.60$            39.7% 234.33$            N/A N/A
6120UL 0011000 2 #14 FLRST FLRST MF A 325.60$            39.7% 196.34$            N/A N/A
6120UL 0021000 2 #14 FLRST FLRST MF A 325.60$            39.7% 196.34$            N/A N/A
6120UL 002500 2 #14 FLRST FLRST MF A 325.60$            39.7% 196.34$            N/A N/A
6120UL 0101000 2 #14 FLRST FLRST MF A 325.60$            39.7% 196.34$            N/A N/A
6120UL D151000 2 #14 FLRST FLRST MF A 325.60$            39.7% 196.34$            N/A N/A
6122FL 0021000 4 #14 FLRST FS FLRST MF A 780.20$            39.7% 470.46$            N/A N/A
6122UL 0021000 4 #14 FLRST FLRST MF A 577.80$            39.7% 348.41$            N/A N/A
613948 0091000 RG-11/U PLENUM COAX MF A 1,692.20$         39.7% 1,020.40$         N/A N/A
6139B8 0091000 RG-11/U PLENUM COAX MF A 1,734.80$         39.7% 1,046.08$         N/A N/A
6200FE 8771000 2 #16 FLRST FS FLRST MF A 317.80$            39.7% 191.63$            N/A N/A
6200FE 877500 2 #16 FLRST FS FLRST MF A 317.80$            39.7% 191.63$            N/A N/A
6200FL 0021000 2 #16 FLRST FS FLRST MF A 276.60$            39.7% 166.79$            N/A N/A
6200FL 002U1000 2 #16 FLRST FS FLRST MF A 276.60$            39.7% 166.79$            N/A N/A
6200UE 0041000 2 #16 FLRST FLRST MF A 262.80$            39.7% 158.47$            N/A N/A
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6200UE 0071000 2 #16 FLRST FLRST MF A 262.80$            39.7% 158.47$            N/A N/A
6200UE 008U1000 2 #16 FLRST FLRST MF A 262.80$            39.7% 158.47$            N/A N/A
6200UE 009U1000 2 #16 FLRST FLRST MF A 262.80$            39.7% 158.47$            N/A N/A
6200UE 010U1000 2 #16 FLRST FLRST MF A 262.80$            39.7% 158.47$            N/A N/A
6200UE 8771000 2 #16 FLRST FLRST MF A 262.80$            39.7% 158.47$            N/A N/A
6200UE 877500 2 #16 FLRST FLRST MF A 262.80$            39.7% 158.47$            N/A N/A
6200UE 877U1000 2 #16 FLRST FLRST MF A 262.80$            39.7% 158.47$            N/A N/A
6200UL 002U1000 2 #16 FLRST FLRST MF A 233.20$            39.7% 140.62$            N/A N/A
6201FE 8771000 3 #16 FLRST FS FLRST MF A 560.80$            39.7% 338.16$            N/A N/A
6201FE 877500 3 #16 FLRST FS FLRST MF A 560.80$            39.7% 338.16$            N/A N/A
6201FE 877U1000 3 #16 FLRST FS FLRST MF A 560.80$            39.7% 338.16$            N/A N/A
6201UE 8771000 3 #16 FLRST FLRST MF A 468.20$            39.7% 282.32$            N/A N/A
6201UE 877U1000 3 #16 FLRST FLRST MF A 468.20$            39.7% 282.32$            N/A N/A
6202FE 8771000 4 #16 FLRST FS FLRST MF A 622.20$            39.7% 375.19$            N/A N/A
6202FL 002U1000 4 #16 FLRST FS FLRST MF A 428.80$            39.7% 258.57$            N/A N/A
6202UE 8771000 4 #16 FLRST FLRST MF A 560.80$            39.7% 338.16$            N/A N/A
6202UE 877500 4 #16 FLRST FLRST MF A 560.80$            39.7% 338.16$            N/A N/A
6202UE 877U1000 4 #16 FLRST FLRST MF A 560.80$            39.7% 338.16$            N/A N/A
6202UL 0021000 4 #16 FLRST FLRST MF A 409.80$            39.7% 247.11$            N/A N/A
6220FK 0021000 2 #16 FEP FS FLRST MF A 717.20$            39.7% 432.47$            N/A N/A
6220FL 0021000 2 #16 FLRST FS FLRST MF A 278.80$            39.7% 168.12$            N/A N/A
6220FL D151000 2 #16 FLRST FS FLRST MF A 278.80$            39.7% 168.12$            N/A N/A
6220UJ 0021000 2 #16 FEP FLRST MF A 323.60$            39.7% 195.13$            N/A N/A
6220UL 0021000 2 #16 FLRST FLRST MF A 237.40$            39.7% 143.15$            N/A N/A
6220UL 002500 2 #16 FLRST FLRST MF A 237.40$            39.7% 143.15$            N/A N/A
6220UL 002U1000 2 #16 FLRST FLRST MF A 237.40$            39.7% 143.15$            N/A N/A
6220UL 003C500 2 #16 FLRST FLRST MF A 237.40$            39.7% 143.15$            N/A N/A
6220UL 003U1000 2 #16 FLRST FLRST MF A 237.40$            39.7% 143.15$            N/A N/A
6220UL 004C500 2 #16 FLRST FLRST MF A 237.40$            39.7% 143.15$            N/A N/A
6220UL 004U1000 2 #16 FLRST FLRST MF A 237.40$            39.7% 143.15$            N/A N/A
6220UL 007U1000 2 #16 FLRST FLRST MF A 237.40$            39.7% 143.15$            N/A N/A
6220UL D15U1000 2 #16 FLRST FLRST MF A 237.40$            39.7% 143.15$            N/A N/A
6222FL 0021000 4 #16 FLRST FS FLRST MF A 444.80$            39.7% 268.21$            N/A N/A
6222UL 0021000 4 #16 FLRST FLRST MF A 421.40$            39.7% 254.10$            N/A N/A
6222UL 002500 4 #16 FLRST FLRST MF A 421.40$            39.7% 254.10$            N/A N/A
6284UE 0091000 2 PR #23 + 2 #16 FEP FLRST MF A 589.60$            39.7% 355.53$            N/A N/A
6284UE 009500 2 PR #23 + 2 #16 FEP FLRST MF A 589.60$            39.7% 355.53$            N/A N/A
6284UE 0101000 2 PR #23 + 2 #16 FEP FLRST MF A 589.60$            39.7% 355.53$            N/A N/A
6284UE 010500 2 PR #23 + 2 #16 FEP FLRST MF A 589.60$            39.7% 355.53$            N/A N/A
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6284US 0091000 COMPOSITE CABLE FLRST PARA MF A 717.20$            39.7% 432.47$            N/A N/A
6284US 009500 COMPOSITE CABLE FLRST PARA MF A 717.20$            39.7% 432.47$            N/A N/A
6284US 010500 COMPOSITE CABLE FLRST PARA MF A 717.20$            39.7% 432.47$            N/A N/A
6288US 0091000 COMPOSITE CABLE FLRST PARA MF A 984.60$            39.7% 593.71$            N/A N/A
6288US 0101000 COMPOSITE CABLE FLRST PARA MF A 984.60$            39.7% 593.71$            N/A N/A
6288US 010500 COMPOSITE CABLE FLRST PARA MF A 984.60$            39.7% 593.71$            N/A N/A
6300FC 8771000 2 #18 FEP FS FLMRST MF A 346.80$            39.7% 209.12$            N/A N/A
6300FC 877U1000 2 #18 FEP FS FLMRST MF A 346.80$            39.7% 209.12$            N/A N/A
6300FE 008U1000 2 #18 FLRST FS FLRST MF A 210.80$            39.7% 127.11$            N/A N/A
6300FE 009U1000 2 #18 FLRST FS FLRST MF A 210.80$            39.7% 127.11$            N/A N/A
6300FE 010U1000 2 #18 FLRST FS FLRST MF A 210.80$            39.7% 127.11$            N/A N/A
6300FE 8771000 2 #18 FLRST FS FLRST MF A 210.80$            39.7% 127.11$            N/A N/A
6300FE 877500 2 #18 FLRST FS FLRST MF A 210.80$            39.7% 127.11$            N/A N/A
6300FE 877U1000 2 #18 FLRST FS FLRST MF A 210.80$            39.7% 127.11$            N/A N/A
6300FE 877U500 2 #18 FLRST FS FLRST MF A 210.80$            39.7% 127.11$            N/A N/A
6300FL 0021000 2 #18 FLRST FS FLRST MF A 195.80$            39.7% 118.07$            N/A N/A
6300FL 002U1000 2 #18 FLRST FS FLRST MF A 195.80$            39.7% 118.07$            N/A N/A
6300UE 0041000 2 #18 FLRST FLRST MF A 173.20$            39.7% 104.44$            N/A N/A
6300UE 004U1000 2 #18 FLRST FLRST MF A 173.20$            39.7% 104.44$            N/A N/A
6300UE 0071000 2 #18 FLRST FLRST MF A 173.20$            39.7% 104.44$            N/A N/A
6300UE 0081000 2 #18 FLRST FLRST MF A 173.20$            39.7% 104.44$            N/A N/A
6300UE 008U1000 2 #18 FLRST FLRST MF A 173.20$            39.7% 104.44$            N/A N/A
6300UE 008U500 2 #18 FLRST FLRST MF A 173.20$            39.7% 104.44$            N/A N/A
6300UE 009U1000 2 #18 FLRST FLRST MF A 173.20$            39.7% 104.44$            N/A N/A
6300UE 0101000 2 #18 FLRST FLRST MF A 173.20$            39.7% 104.44$            N/A N/A
6300UE 0105000 2 #18 FLRST FLRST MF A 173.20$            39.7% 104.44$            N/A N/A
6300UE 010U1000 2 #18 FLRST FLRST MF A 173.20$            39.7% 104.44$            N/A N/A
6300UE 010U500 2 #18 FLRST FLRST MF A 173.20$            39.7% 104.44$            N/A N/A
6300UE 012U1000 2 #18 FLRST FLRST MF A 182.80$            39.7% 110.23$            N/A N/A
6300UE 3371000 2 #18 FLRST FLRST MF A 173.20$            39.7% 104.44$            N/A N/A
6300UE 8771000 2 #18 FLRST FLRST MF A 173.20$            39.7% 104.44$            N/A N/A
6300UE 877500 2 #18 FLRST FLRST MF A 173.20$            39.7% 104.44$            N/A N/A
6300UE 877U1000 2 #18 FLRST FLRST MF A 173.20$            39.7% 104.44$            N/A N/A
6300UE 877U500 2 #18 FLRST FLRST MF A 173.20$            39.7% 104.44$            N/A N/A
6300UL 0021000 2 #18 FLRST FLRST MF A 151.20$            39.7% 91.17$              N/A N/A
6300UL 002U1000 2 #18 FLRST FLRST MF A 151.20$            39.7% 91.17$              N/A N/A
6301FE 8771000 3 #18 FLRST FS FLRST MF A 281.20$            39.7% 169.56$            N/A N/A
6301FE 877U1000 3 #18 FLRST FS FLRST MF A 281.20$            39.7% 169.56$            N/A N/A
6301FE 877U500 3 #18 FLRST FS FLRST MF A 281.20$            39.7% 169.56$            N/A N/A
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6301UE 8771000 3 #18 FLRST FLRST MF A 248.80$            39.7% 150.03$            N/A N/A
6301UE 877500 3 #18 FLRST FLRST MF A 248.80$            39.7% 150.03$            N/A N/A
6301UE 877U1000 3 #18 FLRST FLRST MF A 248.80$            39.7% 150.03$            N/A N/A
6301UL 002U1000 3 #18 FLRST FLRST MF A 225.60$            39.7% 136.04$            N/A N/A
6302FC 8771000 4 #18 FEP FS FLMRST MF A 788.60$            39.7% 475.53$            N/A N/A
6302FE 8771000 4 #18 FLRST FS FLRST MF A 323.60$            39.7% 195.13$            N/A N/A
6302FE 877500 4 #18 FLRST FS FLRST MF A 323.60$            39.7% 195.13$            N/A N/A
6302FE 877C250 4 #18 FLRST FS FLRST MF A 323.60$            39.7% 195.13$            N/A N/A
6302FE 877U1000 4 #18 FLRST FS FLRST MF A 323.60$            39.7% 195.13$            N/A N/A
6302FE 877U500 4 #18 FLRST FS FLRST MF A 323.60$            39.7% 195.13$            N/A N/A
6302FL 002U1000 4 #18 FLRST FS FLRST MF A 370.40$            39.7% 223.35$            N/A N/A
6302UE 0041000 4 #18 FLRST FLRST MF A 298.00$            39.7% 179.69$            N/A N/A
6302UE 004U1000 4 #18 FLRST FLRST MF A 298.00$            39.7% 179.69$            N/A N/A
6302UE 0071000 4 #18 FLRST FLRST MF A 298.00$            39.7% 179.69$            N/A N/A
6302UE 0101000 4 #18 FLRST FLRST MF A 298.00$            39.7% 179.69$            N/A N/A
6302UE 8771000 4 #18 FLRST FLRST MF A 298.00$            39.7% 179.69$            N/A N/A
6302UE 877500 4 #18 FLRST FLRST MF A 298.00$            39.7% 179.69$            N/A N/A
6302UE 877U1000 4 #18 FLRST FLRST MF A 298.00$            39.7% 179.69$            N/A N/A
6302UE 877U500 4 #18 FLRST FLRST MF A 298.00$            39.7% 179.69$            N/A N/A
6302UL 002U1000 4 #18 FLRST FLRST MF A 284.20$            39.7% 171.37$            N/A N/A
6303UE 8771000 5 #18 FLRST FLRST MF A 407.60$            39.7% 245.78$            N/A N/A
6303UE 877U1000 5 #18 FLRST FLRST MF A 407.60$            39.7% 245.78$            N/A N/A
6304FE 0071000 6 #18 FLRST FS FLRST MF A 419.20$            39.7% 252.78$            N/A N/A
6304FE 8771000 6 #18 FLRST FS FLRST MF A 419.20$            39.7% 252.78$            N/A N/A
6304FE 877U500 6 #18 flrst fs flrst MF A 419.20$            39.7% 252.78$            N/A N/A
6304UE 0071000 6 #18 FLRST FLRST MF A 423.60$            39.7% 255.43$            N/A N/A
6304UE 012U1000 6 #18 FLRST FLRST MF A 423.60$            39.7% 255.43$            N/A N/A
6304UE 8771000 6 #18 FLRST FLRST MF A 423.60$            39.7% 255.43$            N/A N/A
6304UE 877500 6 #18 FLRST FLRST MF A 423.60$            39.7% 255.43$            N/A N/A
6304UE 877U500 6 #18 Flrst flrst MF A 423.60$            39.7% 255.43$            N/A N/A
6304UL 0021000 6 #18 FLRST FLRST MF A 365.00$            39.7% 220.10$            N/A N/A
6306FE 8771000 8 #18 FLRST FS FLRST MF A 678.00$            39.7% 408.83$            N/A N/A
6306UE 8771000 8 #18 FLRST FLRST MF A 539.60$            39.7% 325.38$            N/A N/A
6306UE 877500 8 #18 FLRST FLRST MF A 539.60$            39.7% 325.38$            N/A N/A
6306UL 0021000 8 #18 FLRST FLRST MF A 519.40$            39.7% 313.20$            N/A N/A
6307FE 8771000 9 #18 FLRST FS FLRST MF A 992.00$            39.7% 598.18$            N/A N/A
6307FE 877500 9 #18 FLRST FS FLRST MF A 992.00$            39.7% 598.18$            N/A N/A
6307UE 8771000 9 #18 FLRST FLRST MF A 745.00$            39.7% 449.24$            N/A N/A
6308UE 8771000 10 #18 FLRST FLRST MF A 852.40$            39.7% 514.00$            N/A N/A
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6308UL 0021000 10 #18 FLRST FLRST MF A 607.80$            39.7% 366.50$            N/A N/A
6309FE 8771000 12 #18 FLRST FS FLRST MF A 1,031.20$         39.7% 621.81$            N/A N/A
6309FE 877500 12 #18 FLRST FS FLRST MF A 1,031.20$         39.7% 621.81$            N/A N/A
6309UE 8771000 12 #18 FLRST FLRST MF A 1,027.00$         39.7% 619.28$            N/A N/A
6320FE 8771000 2 #18 FLRST FS FLRST MF A 213.20$            39.7% 128.56$            N/A N/A
6320FK 0021000 2 #18 FEP FS FLRST MF A 533.20$            39.7% 321.52$            N/A N/A
6320FK 002U1000 2 #18 FEP FS FLRST MF A 533.20$            39.7% 321.52$            N/A N/A
6320FL 0021000 2 #18 FLRST FS FLRST MF A 195.80$            39.7% 118.07$            N/A N/A
6320FL 002U1000 2 #18 FLRST FS FLRST MF A 195.80$            39.7% 118.07$            N/A N/A
6320FL 009U1000 2 #18 FLRST FS FLRST MF A 195.80$            39.7% 118.07$            N/A N/A
6320FL 0101000 2 #18 FLRST FS FLRST MF A 195.80$            39.7% 118.07$            N/A N/A
6320UE 877U1000 2 #18 FLRST FLRST MF A 169.20$            39.7% 102.03$            N/A N/A
6320UJ 0021000 2 #18 FEP FLRST MF A 256.60$            39.7% 154.73$            N/A N/A
6320UL 0021000 2 #18 FLRST FLRST MF A 146.80$            39.7% 88.52$              N/A N/A
6320UL 002U1000 2 #18 FLRST FLRST MF A 146.80$            39.7% 88.52$              N/A N/A
6320UL 002U500 2 #18 FLRST FLRST MF A 146.80$            39.7% 88.52$              N/A N/A
6320UL 0031000 2 #18 FLRST FLRST MF A 146.80$            39.7% 88.52$              N/A N/A
6320UL 003U1000 2 #18 FLRST FLRST MF A 146.80$            39.7% 88.52$              N/A N/A
6320UL 004U1000 2 #18 FLRST FLRST MF A 146.80$            39.7% 88.52$              N/A N/A
6320UL 0051000 2 #18 FLRST FLRST MF A 146.80$            39.7% 88.52$              N/A N/A
6320UL 005U1000 2 #18 FLRST FLRST MF A 146.80$            39.7% 88.52$              N/A N/A
6320UL 007C500 2 #18 FLRST FLRST MF A 146.80$            39.7% 88.52$              N/A N/A
6320UL 007U1000 2 #18 FLRST FLRST MF A 146.80$            39.7% 88.52$              N/A N/A
6320UL 009C500 2 #18 FLRST FLRST MF A 146.80$            39.7% 88.52$              N/A N/A
6320UL 009U1000 2 #18 FLRST FLRST MF A 146.80$            39.7% 88.52$              N/A N/A
6320UL 0101000 2 #18 FLRST FLRST MF A 146.80$            39.7% 88.52$              N/A N/A
6320UL 010C500 2 #18 FLRST FLRST MF A 146.80$            39.7% 88.52$              N/A N/A
6320UL 010U1000 2 #18 FLRST FLRST MF A 146.80$            39.7% 88.52$              N/A N/A
6320UL 012U1000 2 #18 FLRST FLRST MF A 146.80$            39.7% 88.52$              N/A N/A
6320UL D15C500 2 #18 FLRST FLRST MF A 146.80$            39.7% 88.52$              N/A N/A
6321UE 8771000 3 #18 FLRST FLRST MF A 267.00$            39.7% 161.00$            N/A N/A
6321UL 0021000 3 #18 FLRST FLRST MF A 227.80$            39.7% 137.36$            N/A N/A
6322FL 0021000 4 #18 FLRST FS FLRST MF A 372.60$            39.7% 224.68$            N/A N/A
6322UE 877U1000 4 #18 FLRST FLRST MF A 274.60$            39.7% 165.58$            N/A N/A
6322UL 0021000 #18 FLRST FLRST MF A 288.40$            39.7% 173.91$            N/A N/A
6322UL 002C500 4 #18 FLRST FLRST MF A 288.40$            39.7% 173.91$            N/A N/A
6322UL 002U1000 4 #18 FLRST FLRST MF A 288.40$            39.7% 173.91$            N/A N/A
6324UL 0021000 6 #18 FLRST FLRST MF A 368.20$            39.7% 222.02$            N/A N/A
6324UL 002U1000 6 #18 FLRST FLRST MF A 368.20$            39.7% 222.02$            N/A N/A
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6326UL 0021000 8 #18 FLRST FLRST MF A 531.20$            39.7% 320.31$            N/A N/A
6328UL 0021000 10 #18 FLRST FLRST MF A 600.20$            39.7% 361.92$            N/A N/A
633938 008U1000 RG-6/U PLENUM COAX MF A 574.60$            39.7% 346.48$            N/A N/A
633938 009U1000 RG-6/U PLENUM COAX MF A 574.60$            39.7% 346.48$            N/A N/A
633938 010U1000 RG-6/U PLENUM COAX MF A 574.60$            39.7% 346.48$            N/A N/A
633938 8771000 RG-6/U PLENUM COAX MF A 574.60$            39.7% 346.48$            N/A N/A
633938 877500 RG-6/U PLENUM COAX MF A 574.60$            39.7% 346.48$            N/A N/A
633938 877U1000 RG-6/U PLENUM COAX MF A 574.60$            39.7% 346.48$            N/A N/A
633948 0041000 #18 FFEP SH PVC MF A 661.00$            39.7% 398.58$            N/A N/A
633948 0071000 #18 FFEP SH PVC MF A 661.00$            39.7% 398.58$            N/A N/A
633948 008U1000 #18 FFEP SH PVC MF A 661.00$            39.7% 398.58$            N/A N/A
633948 009U1000 #18 FFEP SH PVC MF A 661.00$            39.7% 398.58$            N/A N/A
633948 010U1000 #18 FFEP SH PVC MF A 661.00$            39.7% 398.58$            N/A N/A
633948 0121000 #18 FFEP SH PVC MF A 661.00$            39.7% 398.58$            N/A N/A
633948 3371000 #18 FFEP SH PVC MF A 661.00$            39.7% 398.58$            N/A N/A
633948 8771000 #18 FFEP SH PVC MF A 661.00$            39.7% 398.58$            N/A N/A
633948 877500 #18 FFEP SH PVC MF A 661.00$            39.7% 398.58$            N/A N/A
633948 877U1000 #18 FFEP SH PVC MF A 661.00$            39.7% 398.58$            N/A N/A
633948 877U500 #18 FFEP SH PVC MF A 661.00$            39.7% 398.58$            N/A N/A
6339Q8 8771000 #18 RG-6 PLENUM QUAD SH MF A 709.80$            39.7% 428.01$            N/A N/A
6339Q8 877U1000 #18 RG-6 PLENUM QUAD SH MF A 709.80$            39.7% 428.01$            N/A N/A
6340FT 0011000 1 FS PR #18 FFEP FLRST MF A 749.20$            39.7% 451.77$            N/A N/A
6341PC 8771000 2 #18 FS PR FEP FLRST MF A 845.80$            39.7% 510.02$            N/A N/A
6341PC 877500 2 #18 FS PR FEP FLRST MF A 845.80$            39.7% 510.02$            N/A N/A
6341PC 877U1000 2 #18 FS PR FEP FLRST MF A 845.80$            39.7% 510.02$            N/A N/A
6341PT 0011000 2 PR #18 FFEP FS FLRST MF A 1,590.00$         39.7% 958.77$            N/A N/A
6341UE 0101000 2 PR #18 FLRST FLRST MF A 393.80$            39.7% 237.46$            N/A N/A
6341UE 8771000 2 PR #18 FLRST FLRST MF A 393.80$            39.7% 237.46$            N/A N/A
6341UE 877500 2 PR #18 FLRST FLRST MF A 393.80$            39.7% 237.46$            N/A N/A
6341UE 877U1000 2 PR #18 FLRST FLRST MF A 393.80$            39.7% 237.46$            N/A N/A
6342FE 8771000 3 PR #18 FLRST FS FLRST MF A 705.60$            39.7% 425.48$            N/A N/A
6342PC 8771000 3 #18 FS PR FEP FLRST MF A 980.00$            39.7% 590.94$            N/A N/A
6342UE 8771000 3 PR #18 FLRST FLRST MF A 629.00$            39.7% 379.29$            N/A N/A
6342UE 877U1000 3 PR #18 FLRST FLRST MF A 629.00$            39.7% 379.29$            N/A N/A
6343FE 8771000 4 PR #18 FLRST FS FLRST MF A 821.60$            39.7% 495.42$            N/A N/A
6343FE 877500 4 PR #18 FLRST FS FLRST MF A 821.60$            39.7% 495.42$            N/A N/A
6343PC 8771000 4 #18 FS PR FEP FLRST MF A 1,151.00$         39.7% 694.05$            N/A N/A
6343UE 8771000 4 PR #18 FLRST FLRST MF A 778.00$            39.7% 469.13$            N/A N/A
6343UE 877500 4 PR #18 FLRST FLRST MF A 778.00$            39.7% 469.13$            N/A N/A
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6345FE 8771000 6 PR #18 FLRST FS FLRST MF A 1,033.40$         39.7% 623.14$            N/A N/A
6345FE 877500 6 PR #18 FLRST FS FLRST MF A 1,033.40$         39.7% 623.14$            N/A N/A
6345PC 8771000 6 FSPR #18 FEP FLRST MF A 1,978.80$         39.7% 1,193.22$         N/A N/A
6345UE 8771000 6 PR #18 FLRST FLRST MF A 1,029.20$         39.7% 620.61$            N/A N/A
6347FE 8771000 9 PR #18 FLRST FS FLRST MF A 1,762.40$         39.7% 1,062.73$         N/A N/A
638AFS 0001000 4C16 + 4C18 + 3P18 + 2C18 SHLD MF A 2,132.80$         39.7% 1,286.08$         N/A N/A
639948 8771000 #18 FFEPSH +1 PR#18 FEPPVCSIAM MF A 1,015.20$         39.7% 612.17$            N/A N/A
639948 877500 #18 FFEPSH +1 PR#18 FEPPVCSIAM MF A 1,015.20$         39.7% 612.17$            N/A N/A
6400FC 877U1000 2 #20 FEP FS FLRST MF A 350.40$            39.7% 211.29$            N/A N/A
6400FE 8771000 2 #20 FLRST FS FLRST MF A 202.00$            39.7% 121.81$            N/A N/A
6400FE 877U1000 2 #20 FLRST FS FLRST MF A 202.00$            39.7% 121.81$            N/A N/A
6400UE 8771000 2 #20 FLRST FLRST MF A 170.40$            39.7% 102.75$            N/A N/A
6400UE 877C500 2 #20 FLRST FLRST MF A 167.20$            39.7% 100.82$            N/A N/A
6400UE 877U1000 2 #20 FLRST FLRST MF A 170.40$            39.7% 102.75$            N/A N/A
6401FE 8771000 3 #20 FLRST FS FLRST MF A 256.00$            39.7% 154.37$            N/A N/A
6401UE 8771000 3 #20 FLRST FLRST MF A 236.20$            39.7% 142.43$            N/A N/A
6401UE 8775000 3 #20 FLRST FLRST MF A 236.20$            39.7% 142.43$            N/A N/A
6401UE 877U1000 3 #20 FLRST FLRST MF A 236.20$            39.7% 142.43$            N/A N/A
6402FE 8771000 4 #20 FLRST FS FLRST MF A 279.80$            39.7% 168.72$            N/A N/A
6402FE 877U1000 4 #20 FLRST FS FLRST MF A 279.80$            39.7% 168.72$            N/A N/A
6402UE 004U1000 4 #20 FLRST FLRST MF A 244.80$            39.7% 147.61$            N/A N/A
6402UE 8771000 4 #20 FLRST FLRST MF A 244.80$            39.7% 147.61$            N/A N/A
6402UE 877U1000 4 #20 FLRST FLRST MF A 244.80$            39.7% 147.61$            N/A N/A
6403UE 8771000 5 #20 FLRST FLRST MF A 295.80$            39.7% 178.37$            N/A N/A
6405FE 8771000 7 #20 FLRST FS FLRST MF A 472.60$            39.7% 284.98$            N/A N/A
6406UE 8771000 8 #20 FLRST FLRST MF A 474.60$            39.7% 286.18$            N/A N/A
6407FE 8771000 9 #20 FLRST FS FLRST MF A 540.80$            39.7% 326.10$            N/A N/A
643948 0101000 #20 FPFA BRD FLRST MF A 423.60$            39.7% 255.43$            N/A N/A
643948 010U1000 #20 FPFA BRD FLRST MF A 423.60$            39.7% 255.43$            N/A N/A
643948 010U500 #20 FPFA BRD FLRST MF A 423.60$            39.7% 255.43$            N/A N/A
643948 8771000 #20 FPFA BRD FLRST MF A 423.60$            39.7% 255.43$            N/A N/A
643948 877U1000 #20 FPFA BRD FLRST MF A 423.60$            39.7% 255.43$            N/A N/A
643948 877U500 #20 FFPA BRD FLRST MF A 423.60$            39.7% 255.43$            N/A N/A
6439C8 8771000 RG-59/U PLENUM COAX MF A 398.00$            39.7% 239.99$            N/A N/A
6441FE 8771000 2 PR #20 FLRST FS FLRST MF A 321.40$            39.7% 193.80$            N/A N/A
6443FE 8771000 4 PR #20 FLRST FS FLRST MF A 482.20$            39.7% 290.77$            N/A N/A
6443FE 877U1000 4 PR #20 FLRST FS FLRST MF A 482.20$            39.7% 290.77$            N/A N/A
649948 8771000 PLENUM RG59,1PR18SIAMASE MF A 619.40$            39.7% 373.50$            N/A N/A
649948 877500 PLENUM RG59,1PR18SIAMASE MF A 619.40$            39.7% 373.50$            N/A N/A

107 of 9702



NW Cable Belden

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc.
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

Belden Cable             
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

6500FC 8771000 2 #22 FEP FS FLRST MF A 281.40$            39.7% 169.68$            N/A N/A
6500FC 877U1000 2 #22 FEP FS FLRST MF A 281.40$            39.7% 169.68$            N/A N/A
6500FE 008U1000 2 #22 FLRST FS FLRST MF A 129.80$            39.7% 78.27$              N/A N/A
6500FE 009U1000 2 #22 FLRST FS FLRST MF A 129.80$            39.7% 78.27$              N/A N/A
6500FE 010U1000 2 #22 FLRST FS FLRST MF A 129.80$            39.7% 78.27$              N/A N/A
6500FE 8771000 2 #22 FLRST FS FLRST MF A 129.80$            39.7% 78.27$              N/A N/A
6500FE 877500 2 #22 FLRST FS FLRST MF A 129.80$            39.7% 78.27$              N/A N/A
6500FE 877C500 2 #22 FLRST FS FLRST MF A 129.80$            39.7% 78.27$              N/A N/A
6500FE 877U1000 2 #22 FLRST FS FLRST MF A 129.80$            39.7% 78.27$              N/A N/A
6500FE 877U500 2 #22 FLRST FS FLRST MF A 129.80$            39.7% 78.27$              N/A N/A
6500PE 0091000 2 #22 FLRST FS FLRST MF A 253.00$            39.7% 152.56$            N/A N/A
6500PE 0101000 2 #22 FLRST FS FLRST MF A 253.00$            39.7% 152.56$            N/A N/A
6500UE 8771000 2 #22 FLRST FLRST MF A 120.20$            39.7% 72.48$              N/A N/A
6500UE 877C1000 2 #22 FLRST FLRST MF A 120.20$            39.7% 72.48$              N/A N/A
6500UE 877U1000 2 #22 FLRST FLRST MF A 120.40$            39.7% 72.60$              N/A N/A
6501FE 8771000 3 #22 FLRST FS FLRST MF A 175.40$            39.7% 105.77$            N/A N/A
6501FE 877U1000 3 #22 FLRST FS FLRST MF A 175.40$            39.7% 105.77$            N/A N/A
6501GE 8771000 1FSPR+1CDR#22FLRSTFLRST MF A 247.00$            39.7% 148.94$            N/A N/A
6501UE 8771000 3 #22 FLRST FLRST MF A 151.80$            39.7% 91.54$              N/A N/A
6501UE 877U1000 3 #22 FLRST FLRST MF A 151.80$            39.7% 91.54$              N/A N/A
6502FC 8771000 4 #22 FEP FS FLRST MF A 493.80$            39.7% 297.76$            N/A N/A
6502FE 8771000 4 #22 FLRST FS FLRST MF A 165.00$            39.7% 99.50$              N/A N/A
6502FE 877500 4 #22 FLRST FS FLRST MF A 165.00$            39.7% 99.50$              N/A N/A
6502FE 877U1000 4 #22 FLRST FS FLRST MF A 165.00$            39.7% 99.50$              N/A N/A
6502GE 008U1000 1 FSPR + 2 CDR #22 FLRST FLRST MF A 302.20$            39.7% 182.23$            N/A N/A
6502GE 009U1000 1 FSPR + 2 CDR #22 FLRST FLRST MF A 302.20$            39.7% 182.23$            N/A N/A
6502GE 010U1000 1 FSPR + 2 CDR #22 FLRST FLRST MF A 302.20$            39.7% 182.23$            N/A N/A
6502GE 8771000 1FSPR+2CDR#22 FLRSTFLRST MF A 302.20$            39.7% 182.23$            N/A N/A
6502GE 877U1000 1FSPR+2CDR#22 FLRSTFLRST MF A 302.20$            39.7% 182.23$            N/A N/A
6502UE 004U1000 4 #22 FLRST FLRST MF A 146.80$            39.7% 88.52$              N/A N/A
6502UE 8771000 4 #22 FLRST FLRST MF A 146.80$            39.7% 88.52$              N/A N/A
6502UE 877500 4 #22 FLRST FLRST MF A 146.80$            39.7% 88.52$              N/A N/A
6502UE 877C500 4 #22 FLRST FLRST MF A 146.80$            39.7% 88.52$              N/A N/A
6502UE 877U1000 4 #22 FLRST FLRST MF A 146.80$            39.7% 88.52$              N/A N/A
6502UE 877U500 4 #22 FLRST FLRST MF A 146.80$            39.7% 88.52$              N/A N/A
6502UL 002U1000 4 #22 FLRST FLRST MF A 193.60$            39.7% 116.74$            N/A N/A
6504FE 0041000 6 #22 FLRST FS FLRST MF A 236.40$            39.7% 142.55$            N/A N/A
6504FE 004U1000 6 #22 FLRST FS FLRST MF A 236.40$            39.7% 142.55$            N/A N/A
6504FE 0071000 6 #22 FLRST FS FLRST MF A 236.40$            39.7% 142.55$            N/A N/A
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6504FE 8771000 6 #22 FLRST FS FLRST MF A 236.40$            39.7% 142.55$            N/A N/A
6504FE 877500 6 #22 FLRST FS FLRST MF A 236.40$            39.7% 142.55$            N/A N/A
6504FE 877C500 6 #22 FLRST FS FLRST MF A 236.40$            39.7% 142.55$            N/A N/A
6504FE 877U1000 6 #22 FLRST FS FLRST MF A 236.40$            39.7% 142.55$            N/A N/A
6504FE 877U500 6 #22 FLRST FS FLRST MF A 236.40$            39.7% 142.55$            N/A N/A
6504UE 8771000 6 #22 FLRST FLRST MF A 216.00$            39.7% 130.25$            N/A N/A
6504UE 877500 6 #22 FLRST FLRST MF A 216.00$            39.7% 130.25$            N/A N/A
6504UE 877C500 6 #22 FLRST FLRST MF A 216.00$            39.7% 130.25$            N/A N/A
6504UE 877U1000 6 #22 FLRST FLRST MF A 216.00$            39.7% 130.25$            N/A N/A
6504UL 002U1000 6 #22 FLRST FLRST MF A 256.60$            39.7% 154.73$            N/A N/A
6506FE 8771000 8 #22 FLRST FS FLRST MF A 514.00$            39.7% 309.94$            N/A N/A
6506FE 877500 8 #22 FLRST FS FLRST MF A 514.00$            39.7% 309.94$            N/A N/A
6506FE 877U1000 8 #22 FLRST FS FLRST MF A 514.00$            39.7% 309.94$            N/A N/A
6506UE 8771000 8 #22 FLRST FLRST MF A 347.00$            39.7% 209.24$            N/A N/A
6506UE 877U1000 8 #22 FLRST FLRST MF A 347.00$            39.7% 209.24$            N/A N/A
6506UE 877U500 8 #22 FLRST FLRST MF A 347.00$            39.7% 209.24$            N/A N/A
6508FE 8771000 10 #22 FLRST FS FLRST MF A 539.60$            39.7% 325.38$            N/A N/A
6508FE 877U1000 10 #22 FLRST FS FLRST MF A 539.60$            39.7% 325.38$            N/A N/A
6508UE 877U1000 10 #22 FLRST FLRST MF A 391.80$            39.7% 236.26$            N/A N/A
6509UE 8771000 12 #22 FLRST FLRST MF A 509.80$            39.7% 307.41$            N/A N/A
6509UE 877U1000 12 #22 FLRST FLRST MF A 509.80$            39.7% 307.41$            N/A N/A
6520FE 8771000 2 #22 FLRST FS FLRST MF A 128.20$            39.7% 77.30$              N/A N/A
6520FE 877C1000 2 #22 FLST FS FLRST MF A 128.20$            39.7% 77.30$              N/A N/A
6520FE 877U1000 2 #22 FLRST FS FLRST MF A 128.20$            39.7% 77.30$              N/A N/A
6520UE 8771000 2 #22 FLRST FLRST MF A 118.60$            39.7% 71.52$              N/A N/A
6521FE 8771000 3 #22 FLRST FS FLRST MF A 177.00$            39.7% 106.73$            N/A N/A
6521UE 8771000 3 #22 FLRST FLRST MF A 151.00$            39.7% 91.05$              N/A N/A
6522UE 8771000 4 #22 FLRST FLRST MF A 144.80$            39.7% 87.31$              N/A N/A
6522UE 877U1000 4 #22 FLRST FLRST MF A 144.80$            39.7% 87.31$              N/A N/A
6522UE 877U500 4 #22 FLRST FLRST MF A 144.80$            39.7% 87.31$              N/A N/A
6522UL 0021000 4 #22 FLRST FLRST MF A 188.40$            39.7% 113.61$            N/A N/A
6522UL 002U1000 4 #22 FLRST FLRST MF A 188.40$            39.7% 113.61$            N/A N/A
6524UE 877C500 6 #22 FLRST FLRST MF A 247.00$            39.7% 148.94$            N/A N/A
6524UE 877U1000 6 #22 FLRST FLRST MF A 247.00$            39.7% 148.94$            N/A N/A
6524UL 002C500 6 #22 FLRST FLRST MF A 251.20$            39.7% 151.47$            N/A N/A
6539Y8 8771000 #22 RG62/U COAX FLRST MF A 531.20$            39.7% 320.31$            N/A N/A
6540FT 0011000 1 FS PR #22 FFEP FLRST MF A 331.00$            39.7% 199.59$            N/A N/A
6541FE 8771000 2 PR #22 FLRST FS FLRST MF A 233.20$            39.7% 140.62$            N/A N/A
6541FE 877U1000 2 PR #22 FLRST FS FLRST MF A 233.20$            39.7% 140.62$            N/A N/A
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6541FE 877U500 2 PR #22 FLRST FS FLRST MF A 233.20$            39.7% 140.62$            N/A N/A
6541PA 0081000 2 FSPR #22 FEP SLF MF A 856.20$            39.7% 516.29$            N/A N/A
6541PA 008U1000 2 FSPR #22 FEP SLF MF A 856.20$            39.7% 516.29$            N/A N/A
6541UE 8771000 2 PR #22 FLRST FLRST MF A 200.00$            39.7% 120.60$            N/A N/A
6541UE 877U1000 2 PR #22 FLRST FLRST MF A 200.00$            39.7% 120.60$            N/A N/A
6542FE 8771000 3 PR #22 FLRST FS FLRST MF A 341.60$            39.7% 205.98$            N/A N/A
6542FE 877U1000 3 PR #22 FLRST FS FLRST MF A 341.60$            39.7% 205.98$            N/A N/A
6542PA 0081000 3 FSPR #22 FEP SLF MF A 1,051.60$         39.7% 634.11$            N/A N/A
6542UE 8771000 3 PR #22 FLRST FLRST MF A 260.80$            39.7% 157.26$            N/A N/A
6543FE 8771000 4 PR #22 FLRST FS FLRST MF A 477.80$            39.7% 288.11$            N/A N/A
6543PA 0081000 4 FS PR #22 FEP SLF MF A 1,052.80$         39.7% 634.84$            N/A N/A
6543UE 8771000 4 PR #22 FLRST FLRST MF A 358.60$            39.7% 216.24$            N/A N/A
6545FE 8771000 6 PR #22 FLRST FS FLRST MF A 686.60$            39.7% 414.02$            N/A N/A
6545FE 877U1000 6 PR #22 FLRST FS FLRST MF A 686.60$            39.7% 414.02$            N/A N/A
6545PA 0081000 6 FS PR #22 FEP SLF MF A 1,546.00$         39.7% 932.24$            N/A N/A
6545UE 8771000 6 PR #22 FLRST FLRST MF A 682.20$            39.7% 411.37$            N/A N/A
6546PA 0081000 8 FS PR #22 FEP SLF MF A 3,565.40$         39.7% 2,149.94$         N/A N/A
6547FE 8771000 9PR #22FLRST FS FLRST MF A 810.00$            39.7% 488.43$            N/A N/A
6547UE 8771000 9 PR #22 FLRST FLRST MF A 717.20$            39.7% 432.47$            N/A N/A
6548PA 0081000 12 FS PR #22 FEP SLF MF A 5,093.60$         39.7% 3,071.44$         N/A N/A
6549PA 0081000 16 FS PR #22 FEP SLF MF A 6,840.60$         39.7% 4,124.88$         N/A N/A
6561FE 8771000 2 PR #22 FLRST FS FLRST MF A 242.80$            39.7% 146.41$            N/A N/A
6561UE 8771000 2 PR #22 FLRST FLRST MF A 239.60$            39.7% 144.48$            N/A N/A
658AFJ 0041000 FS COMPOSITE CABLE FLRST MF A 1,546.40$         39.7% 932.48$            N/A N/A
658AFS 0001000 4C18 + 4C22 + 3P22 + 2C22 SHLD MF A 1,229.20$         39.7% 741.21$            N/A N/A
658AFS 000500 4C18 + 4C22 + 3P22 + 2C22 SHLD MF A 1,229.20$         39.7% 741.21$            N/A N/A
658GFS 0001000 BONDED FILLER COMPOSITE MF A 1,345.20$         39.7% 811.16$            N/A N/A
658GFS 000500 BONDED FILLER COMPOSITE MF A 1,345.20$         39.7% 811.16$            N/A N/A
658GMS 0001000 BONDED FILLER COMPOSITE MF A 1,087.60$         39.7% 655.82$            N/A N/A
6624UG F6H1000 6 #24 FEP FLRST MF A 525.80$            39.7% 317.06$            N/A N/A
6626UG F6H1000 8 #24 FEP FLRST MF A 749.40$            39.7% 451.89$            N/A N/A
6660FT 0011000 1 FS PR #24 FFEP FLRST MF A 309.80$            39.7% 186.81$            N/A N/A
6661PT 0011000 2 PR #24 FFEP FS FLRST MF A 568.20$            39.7% 342.62$            N/A N/A
6662UG F6H1000 3 PR #24 FEP FLRST MF A 268.60$            39.7% 161.97$            N/A N/A
6663U5 010U1000 4 PR #24 FRPO/FEP FLRST MF A 258.60$            39.7% 155.94$            N/A N/A
6663U5 010U500 4 PR #24 FRPO/FEP FLRST MF A 258.60$            39.7% 155.94$            N/A N/A
6663U6 0101000 4 PR #23 FRPO/FEP FLRST MF A 419.20$            39.7% 252.78$            N/A N/A
6663U6 010500 4 PR #23 FRPO/FEP FLRST MF A 419.20$            39.7% 252.78$            N/A N/A
673948 8771000 #25 FPFA BRD PVC MF A 298.00$            39.7% 179.69$            N/A N/A

110 of 9702



NW Cable Belden

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc.
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

Belden Cable             
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

673948 877U500 #25 FPFA BRD PVC MF A 298.00$            39.7% 179.69$            N/A N/A
6788AV 0001000 BONDED FILLER COMPOSITE MF A 3,162.40$         39.7% 1,906.93$         N/A N/A
6788AV 000250 BONDED FILLER COMPOSITE MF A 3,162.40$         39.7% 1,906.93$         N/A N/A
6788AV 009250 BONDED FILLER COMPOSITE MF A 3,162.40$         39.7% 1,906.93$         N/A N/A
6T00UP 0091000 1 PR #10 FLRST FLRST MF A 1,023.80$         39.7% 617.35$            N/A N/A
7200A X4P1000 2 #24 FHDPE/HDPE SH PVC MF A 1,495.60$         39.7% 901.85$            N/A N/A
7200A X4P500 2 #24 FHDPE/HDPE SH PVC MF A 1,495.60$         39.7% 901.85$            N/A N/A
7201A X4P1000 2 PR #24 FHDPE/HDPE SH PVC MF A 1,851.00$         39.7% 1,116.15$         N/A N/A
7201A X4P500 2 PR #24 FHDPE/HDPE SH PVC MF A 1,851.00$         39.7% 1,116.15$         N/A N/A
7201-SP-3 1-SOLID LIFT OFF SIDE PA EA A 156.92$            39.7% 94.62$              N/A N/A
7202A X4P1000 3 PR #24 FHDPE/HDPE SH PVC MF A 2,164.20$         39.7% 1,305.01$         N/A N/A
7202A X4P500 3 PR #24 FHDPE/HDPE SH PVC MF A 2,164.20$         39.7% 1,305.01$         N/A N/A
7203A X4P1000 4 PR #24 FHDPE/HDPE SH PVC MF A 2,773.40$         39.7% 1,672.36$         N/A N/A
7203A X4P500 4 PR #24 FHDPE/HDPE SH PVC MF A 2,773.40$         39.7% 1,672.36$         N/A N/A
7205A X4P1000 1 PR #24 FHDPE/HDPE SH PVC MF A 1,576.00$         39.7% 950.33$            N/A N/A
7206A X4P1000 1 PR #24 FHDPE/HDPE SH PVC MF A 1,767.60$         39.7% 1,065.86$         N/A N/A
734A1 0081000 #20 LDPE/FHDPE SH PVC MF A 511.20$            39.7% 308.25$            N/A N/A
734A1 008500 #20 LDPE/FHDPE SH PVC MF A 511.20$            39.7% 308.25$            N/A N/A
734A12 0081000 12 #20 PE/FHDPE SH PVC FRPVC MF A 7,041.80$         39.7% 4,246.21$         N/A N/A
734A12 008500 12 #20 PE/FHDPE SH PVC FRPVC MF A 7,041.80$         39.7% 4,246.21$         N/A N/A
734A1P 0081000 #20 FFEP SH FLRST MF A 2,422.40$         39.7% 1,460.71$         N/A N/A
734A1P 008500 #20 FFEP SH FLRST MF A 2,422.40$         39.7% 1,460.71$         N/A N/A
734A6 0081000 6 #20 PE/FHDPE SH PVC FRPVC MF A 3,704.40$         39.7% 2,233.75$         N/A N/A
734A6 008500 6 #20 PE/FHDPE SH PVC FRPVC MF A 3,704.40$         39.7% 2,233.75$         N/A N/A
734AS3P 0081000 BONDED FILLER COMPOSITE MF A 7,066.00$         39.7% 4,260.80$         N/A N/A
734AS3P 008500 BONDED FILLER COMPOSITE MF A 7,066.00$         39.7% 4,260.80$         N/A N/A
734AS6P 0081000 BONDED FILLER COMPOSITE MF A 13,826.40$       39.7% 8,337.32$         N/A N/A
734AS6P 008500 BONDED FILLER COMPOSITE MF A 13,826.40$       39.7% 8,337.32$         N/A N/A
734C1 0081000 #20 LDPE/FHDLDPE SH FRPVC MF A 585.60$            39.7% 353.12$            N/A N/A
734C1 0083000 #20 LDPE/FHDLDPE SH FRPVC MF A 585.60$            39.7% 353.12$            N/A N/A
734C1 0085000 #20 LDPE/FHDLDPE SH FRPVC MF A 585.60$            39.7% 353.12$            N/A N/A
734C12 0081000 12#20 LDPE/FHDLDPESHFRPVCFRPVC MF A 7,958.20$         39.7% 4,798.79$         N/A N/A
734C12 0082000 12#20 LDPE/FHDLDPESHFRPVCFRPVC MF A 7,958.20$         39.7% 4,798.79$         N/A N/A
734C3 0081000 3#20LDPE/GIFHDLDPESHFRPVCFRPVC MF A 2,252.00$         39.7% 1,357.96$         N/A N/A
734C3 0083000 3#20LDPE/GIFHDLDPESHFRPVCFRPVC MF A 2,252.00$         39.7% 1,357.96$         N/A N/A
734C3 0085000 3#20LDPE/GIFHDLDPESHFRPVCFRPVC MF A 2,252.00$         39.7% 1,357.96$         N/A N/A
734C6 0081000 6#20LDPE/GIFHDLDPESHFRPVCFRPVC MF A 4,097.20$         39.7% 2,470.61$         N/A N/A
734C6 0082000 6#20LDPE/GIFHDLDPESHFRPVCFRPVC MF A 4,097.20$         39.7% 2,470.61$         N/A N/A
734C8 0081000 8#20LDPE/FHDLDPE SH FRPVCFRPVC MF A 5,396.60$         39.7% 3,254.15$         N/A N/A
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734C8 0082000 8#20LDPE/FHDLDPE SH FRPVCFRPVC MF A 5,396.60$         39.7% 3,254.15$         N/A N/A
734D1 0081000 #20 GIFHDLDPE SH PVC MF A 597.00$            39.7% 359.99$            N/A N/A
734D1 008500 #20 GIFHDLDPE SH PVC MF A 597.00$            39.7% 359.99$            N/A N/A
734D12 0081000 12 #20 GIFPE SH PVC FRPVC MF A 8,545.40$         39.7% 5,152.88$         N/A N/A
734D12 008500 12 #20 GIFPE SH PVC FRPVC MF A 8,545.40$         39.7% 5,152.88$         N/A N/A
734D1P 0081000 #20 FPFA SH FLRST MF A 2,244.80$         39.7% 1,353.61$         N/A N/A
734D1P 008500 #20 FPFA SH FLRST MF A 2,244.80$         39.7% 1,353.61$         N/A N/A
734D1T 0081000 #20 GIFHDLDPE SH PVC DUAL MF A 877.40$            39.7% 529.07$            N/A N/A
734D1T 008500 #20 GIFHDLDPE SH PVC DUAL MF A 877.40$            39.7% 529.07$            N/A N/A
734D2 0081000 #20 GIFHDLDPE SH PVC DUAL MF A 1,079.20$         39.7% 650.76$            N/A N/A
734D2 008500 #20 GIFHDLDPE SH PVC DUAL MF A 1,079.20$         39.7% 650.76$            N/A N/A
734D2T 0081000 2 #20 GIFHDLDPE SH + 1 #22 PVC MF A 1,416.20$         39.7% 853.97$            N/A N/A
734D2T 008500 2 #20 GIFHDLDPE SH + 1 #22 PVC MF A 1,416.20$         39.7% 853.97$            N/A N/A
734D6 0081000 6 #20 GIFHDLDPE SH PVC FRPVC MF A 4,173.20$         39.7% 2,516.44$         N/A N/A
734D6 008500 6 #20 GIFHDLDPE SH PVC FRPVC MF A 4,173.20$         39.7% 2,516.44$         N/A N/A
735A1 0081000 #26 LDPE/FHDPE SH PVC MF A 426.60$            39.7% 257.24$            N/A N/A
735A1 008500 #26 LDPE/FHDPE SH PVC MF A 426.60$            39.7% 257.24$            N/A N/A
735A12 0081000 12 #26 COAX FRPVC MF A 6,551.80$         39.7% 3,950.74$         N/A N/A
735A12 008500 12 #26 COAX FRPVC MF A 6,676.80$         39.7% 4,026.11$         N/A N/A
735A16 0081000 16 #26 COAX FRPVC MF A 9,205.60$         39.7% 5,550.98$         N/A N/A
735A16 008500 16 #26 COAX FRPVC MF A 9,205.60$         39.7% 5,550.98$         N/A N/A
735A1P 0081000 #26 FPFA SH FLRST MF A 1,288.80$         39.7% 777.15$            N/A N/A
735A1P 008500 #26 FPFA SH FLRST MF A 1,288.80$         39.7% 777.15$            N/A N/A
735A1T 0081000 #26 COAX,#22 TRACER BONDED MF A 673.00$            39.7% 405.82$            N/A N/A
735A1T 008500 #26 COAX,#22 TRACER BONDED MF A 673.00$            39.7% 405.82$            N/A N/A
735A2 0081000 #26 PE BRD PVC DUAL MF A 1,251.20$         39.7% 754.47$            N/A N/A
735A2 008500 #26 PE BRD PVC DUAL MF A 1,251.20$         39.7% 754.47$            N/A N/A
735A24 0081000 24 #26 PE/FPE SH PVC FRPVC MF A 12,858.40$       39.7% 7,753.62$         N/A N/A
735A3 0081000 3 #26 COAX FRPVC MF A 2,253.60$         39.7% 1,358.92$         N/A N/A
735A3 008500 3 #26 COAX FRPVC MF A 2,253.60$         39.7% 1,358.92$         N/A N/A
735A6 0081000 6 #26 COAX FRPVC MF A 3,607.40$         39.7% 2,175.26$         N/A N/A
735A6 008500 6 #26 COAX FRPVC MF A 3,607.40$         39.7% 2,175.26$         N/A N/A
735A8 0081000 8 #26 COAX FRPVC MF A 4,381.00$         39.7% 2,641.74$         N/A N/A
735A8 008500 8 #26 COAX FRPVC MF A 4,464.80$         39.7% 2,692.27$         N/A N/A
735A9 0081000 9 #26 COAX FRPVC MF A 4,996.80$         39.7% 3,013.07$         N/A N/A
735A9 008500 9 #26 COAX FRPVC MF A 4,996.80$         39.7% 3,013.07$         N/A N/A
735AS3P 0081000 BONDED FILLER COMPOSITE MF A 4,053.60$         39.7% 2,444.32$         N/A N/A
735AS3P 008500 BONDED FILLER COMPOSITE MF A 4,053.60$         39.7% 2,444.32$         N/A N/A
735AS6P 0081000 BONDED FILLER COMPOSITE MF A 8,027.60$         39.7% 4,840.64$         N/A N/A
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735AS6P 008500 BONDED FILLER COMPOSITE MF A 8,027.60$         39.7% 4,840.64$         N/A N/A
735C1 0081000 #25H LDPE/FHDLDPE SH FRPVC MF A 428.60$            39.7% 258.45$            N/A N/A
735C1 0083000 #25H LDPE/FHDLDPE SH FRPVC MF A 428.60$            39.7% 258.45$            N/A N/A
735C1 0085000 #25H LDPE/FHDLDPE SH FRPVC MF A 428.60$            39.7% 258.45$            N/A N/A
735C12 0081000 12#25HLDPE/FHDLDPE SH PVCFRPVC MF A 5,553.60$         39.7% 3,348.82$         N/A N/A
735C12 0082000 12#25HLDPE/FHDLDPE SH PVCFRPVC MF A 5,553.60$         39.7% 3,348.82$         N/A N/A
735C24 0082000 24#25LDPE/FHDLDPE SH PVC FRPVC MF A 10,845.60$       39.7% 6,539.90$         N/A N/A
735C3 0081000 3 #25H LDPE/FHDLDPE SHPVCFRPVC MF A 1,730.60$         39.7% 1,043.55$         N/A N/A
735C3 0083000 3 #25H LDPE/FHDLDPE SHPVCFRPVC MF A 1,730.60$         39.7% 1,043.55$         N/A N/A
735C3 0085000 3 #25H LDPE/FHDLDPE SHPVCFRPVC MF A 1,730.60$         39.7% 1,043.55$         N/A N/A
735C6 0081000 6#25HLDPE/FHDLDPE SH PVC FRPVC MF A 2,937.00$         39.7% 1,771.01$         N/A N/A
735C6 0082000 6#25HLDPE/FHDLDPE SH PVC FRPVC MF A 2,937.00$         39.7% 1,771.01$         N/A N/A
735C8 0081000 8#25HLDPE/FHDLDPE SH PVC FRPVC MF A 3,816.60$         39.7% 2,301.41$         N/A N/A
735C8 0082000 8#25HLDPE/FHDLDPE SH PVC FRPVC MF A 3,816.60$         39.7% 2,301.41$         N/A N/A
735O2T 0081000 DUAL #26 SH + 1#22 FRPVC MF A 1,287.00$         39.7% 776.06$            N/A N/A
735O2T 008500 DUAL #26 SH + 1#22 FRPVC MF A 1,287.00$         39.7% 776.06$            N/A N/A
7500A G7X1000 #30 LDHDFPE BRD PVC MF A 935.60$            39.7% 564.17$            N/A N/A
7500A G7X250 #30 LDHDFPE BRD PVC MF A 935.60$            39.7% 564.17$            N/A N/A
7501A G7X1000 #25 LDHDFPE BRD PVC MF A 1,134.00$         39.7% 683.80$            N/A N/A
7502A G7X1000 #22 LDHDFPE BRD PVC MF A 1,294.00$         39.7% 780.28$            N/A N/A
7502A G7X250 #22 LDHDFPE BRD PVC MF A 1,294.00$         39.7% 780.28$            N/A N/A
7502A G7X500 #22 LDHDFPE BRD PVC MF A 1,294.00$         39.7% 780.28$            N/A N/A
7503A G7X1000 #20 FMDPE BRD PVC MF A 1,561.40$         39.7% 941.52$            N/A N/A
7503A G7X250 #20 FMDPE BRD PVC MF A 1,561.40$         39.7% 941.52$            N/A N/A
7503A G7X500 #20 FMDPE BRD PVC MF A 1,561.40$         39.7% 941.52$            N/A N/A
7504A G7X1000 #16 FMDPE BRD PVC MF A 1,955.20$         39.7% 1,178.99$         N/A N/A
7700A B591000 2#30 FPFASRVFLRSTPARA MF A 1,214.00$         39.7% 732.04$            N/A N/A
7700A B59500 2#30 FPFA SRV FLRST PARA MF A 1,214.00$         39.7% 732.04$            N/A N/A
7710A B591000 3 #18 PE SH PVC FRTPE MF A 5,012.20$         39.7% 3,022.36$         N/A N/A
7710A B59500 3 #18 PE SH PVC FRTPE MF A 5,012.20$         39.7% 3,022.36$         N/A N/A
7711A B591000 4 #18 PE SH PVC FRTPE MF A 6,989.60$         39.7% 4,214.73$         N/A N/A
7711A B59500 4 #18 PE SH PVC FRTPE MF A 6,989.60$         39.7% 4,214.73$         N/A N/A
7712A B591000 5 #18 PE SH PVC FRTPE MF A 7,955.00$         39.7% 4,796.87$         N/A N/A
7712A B59500 5 #18 PE SH PVC FRTPE MF A 7,955.00$         39.7% 4,796.87$         N/A N/A
7713A B591000 10 #18 PE SH PVC FRTPE MF A 14,799.80$       39.7% 8,924.28$         N/A N/A
7731A 0011000 #14 PE/GIFHDLDPE SH FRPVC MF A 1,791.20$         39.7% 1,080.09$         N/A N/A
7731A 0014000 #14 PE/GIFHDLDPE SH FRPVC MF A 1,791.20$         39.7% 1,080.09$         N/A N/A
7731A 0021000 #14 PE/GIFHDLDPE SH FRPVC MF A 1,791.20$         39.7% 1,080.09$         N/A N/A
7731A 0024000 #14 PE/GIFHDLDPE SH FRPVC MF A 1,791.20$         39.7% 1,080.09$         N/A N/A
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7731A 0031000 #14 PE/GIFHDLDPE SH FRPVC MF A 1,791.20$         39.7% 1,080.09$         N/A N/A
7731A 0034000 #14 PE/GIFHDLDPE SH FRPVC MF A 1,791.20$         39.7% 1,080.09$         N/A N/A
7731A 0041000 #14 PE/GIFHDLDPE SH FRPVC MF A 1,791.20$         39.7% 1,080.09$         N/A N/A
7731A 0044000 #14 PE/GIFHDLDPE SH FRPVC MF A 1,791.20$         39.7% 1,080.09$         N/A N/A
7731A 0061000 #14 PE/GIFHDLDPE SH FRPVC MF A 1,791.20$         39.7% 1,080.09$         N/A N/A
7731A 0064000 #14 PE/GIFHDLDPE SH FRPVC MF A 1,791.20$         39.7% 1,080.09$         N/A N/A
7731A 0071000 #14 PE/GIFHDLDPE SH FRPVC MF A 1,791.20$         39.7% 1,080.09$         N/A N/A
7731A 0074000 #14 PE/GIFHDLDPE SH FRPVC MF A 1,791.20$         39.7% 1,080.09$         N/A N/A
7731A 0081000 #14 PE/GIFHDLDPE SH FRPVC MF A 1,791.20$         39.7% 1,080.09$         N/A N/A
7731A 0084000 #14 PE/GIFHDLDPE SH FRPVC MF A 1,791.20$         39.7% 1,080.09$         N/A N/A
7731A 0091000 #14 PE/GIFHDLDPE SH FRPVC MF A 1,791.20$         39.7% 1,080.09$         N/A N/A
7731A 0094000 #14 PE/GIFHDLDPE SH FRPVC MF A 1,791.20$         39.7% 1,080.09$         N/A N/A
7731A 0101000 #14 PE/GIFHDLDPE SH FRPVC MF A 1,791.20$         39.7% 1,080.09$         N/A N/A
7731A 0104000 #14 PE/GIFHDLDPE SH FRPVC MF A 1,791.20$         39.7% 1,080.09$         N/A N/A
7731A 010500 #14 PE/GIFHDLDPE SH FRPVC MF A 1,791.20$         39.7% 1,080.09$         N/A N/A
7731A N3U1000 #14 PE/GIFHDLDPE SH FRPVC MF A 1,791.20$         39.7% 1,080.09$         N/A N/A
7731A N3U4000 #14 PE/GIFHDLDPE SH FRPVC MF A 1,791.20$         39.7% 1,080.09$         N/A N/A
7731SB 0101000 #14 PE/GIFHDLDPE SH FRNHPO MF A 2,045.60$         39.7% 1,233.50$         N/A N/A
7732A 0041000 #14 FFEP SH SLF MF A 7,837.80$         39.7% 4,726.19$         N/A N/A
7732A 0061000 #14 FFEP SH SLF MF A 7,837.80$         39.7% 4,726.19$         N/A N/A
7732A 0101000 #14 FFEP SH SLF MF A 7,837.80$         39.7% 4,726.19$         N/A N/A
7732A 010500 #14 FFEP SH SLF MF A 7,837.80$         39.7% 4,726.19$         N/A N/A
7732A 8771000 #14 FFEP SH SLF MF A 7,837.80$         39.7% 4,726.19$         N/A N/A
7732A 877500 #14 FFEP SH SLF MF A 7,837.80$         39.7% 4,726.19$         N/A N/A
7733A 0101000 #9-1/2 FFEP SH SLF MF A 6,254.40$         39.7% 3,771.40$         N/A N/A
7733A 010500 #9-1/2 FFEP SH SLF MF A 6,254.40$         39.7% 3,771.40$         N/A N/A
7787A B591000 3 #23 PE/GIFHDPE SH PVC PVC MF A 3,079.00$         39.7% 1,856.64$         N/A N/A
7787A B59500 3 #23 PE/GIFHDPE SH PVC PVC MF A 3,079.00$         39.7% 1,856.64$         N/A N/A
7788A B591000 4 #23 PE/GIFHDPE SH PVC PVC MF A 3,512.00$         39.7% 2,117.74$         N/A N/A
7789A B591000 5 #23 PE/GIFHDPE SH PVC PVC MF A 4,617.20$         39.7% 2,784.17$         N/A N/A
7789A B59500 5 #23 PE/GIFHDPE SH PVC PVC MF A 4,617.20$         39.7% 2,784.17$         N/A N/A
7790A B591000 6 #23 PE/GIFHDPE SH PVC PVC MF A 5,805.60$         39.7% 3,500.78$         N/A N/A
7790A B59500 6 #23 PE/GIFHDPE SH PVC PVC MF A 5,805.60$         39.7% 3,500.78$         N/A N/A
7791A B591000 10 #23 PE/GIFHDPE SH PVC PVC MF A 9,358.00$         39.7% 5,642.87$         N/A N/A
7791A B59500 10 #23 PE/GIFHDPE SH PVC PVC MF A 9,358.00$         39.7% 5,642.87$         N/A N/A
7792A B591000 12 #23 PE/GIFHDPE SH PVC PVC MF A 11,217.20$       39.7% 6,763.97$         N/A N/A
7792A B59500 12 #23 PE/GIFHDPE SH PVC PVC MF A 11,217.20$       39.7% 6,763.97$         N/A N/A
7794A B591000 3 #20 PE/GIFHDPE SH FRPVC PVC MF A 4,509.00$         39.7% 2,718.93$         N/A N/A
7794A B59500 3 #20 PE/GIFHDPE SH FRPVC PVC MF A 4,509.00$         39.7% 2,718.93$         N/A N/A
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7795A B591000 4 #20 PE/GIFHDPE SH FRPVC PVC MF A 5,051.40$         39.7% 3,045.99$         N/A N/A
7796A B591000 5 #20 PE/GIFHDPE SH FRPVC PVC MF A 6,866.00$         39.7% 4,140.20$         N/A N/A
7796A B59500 5 #20 PE/GIFHDPE SH FRPVC PVC MF A 6,866.00$         39.7% 4,140.20$         N/A N/A
7798A B591000 10 #20 PE/GIFHDPE SH FRPVC PVC MF A 13,194.20$       39.7% 7,956.10$         N/A N/A
7798A B59500 10 #20 PE/GIFHDPE SH FRPVC PVC MF A 13,194.20$       39.7% 7,956.10$         N/A N/A
7801A X7I328 8 MM TRIAX BELFLEX(R) MF A 3,434.40$         39.7% 2,070.94$         N/A N/A
7801-SP-3 1-SOLID LIFT OFF SIDE PA EA A 168.04$            39.7% 101.33$            N/A N/A
7803A 0101000 RG-11/U TYPE TRIAX MF A 2,454.80$         39.7% 1,480.24$         N/A N/A
7804C B591000 COMPOSITE CAMERA CABLE MF A 4,364.20$         39.7% 2,631.61$         N/A N/A
7804C B591640 COMPOSITE CAMERA CABLE MF A 4,364.20$         39.7% 2,631.61$         N/A N/A
7804C B593280 COMPOSITE CAMERA CABLE MF A 4,364.20$         39.7% 2,631.61$         N/A N/A
7804R B591000 COMPOSITE CAMERA CABLE MF A 3,072.20$         39.7% 1,852.54$         N/A N/A
7804R B591640 COMPOSITE CAMERA CABLE MF A 3,072.20$         39.7% 1,852.54$         N/A N/A
7804R B593280 COMPOSITE CAMERA CABLE MF A 3,072.20$         39.7% 1,852.54$         N/A N/A
7804R B59500 COMPOSITE CAMERA CABLE MF A 3,072.20$         39.7% 1,852.54$         N/A N/A
7805 010100 RF100 WIRELESS 50 OHM COAX PVC MF A 812.00$            39.7% 489.64$            N/A N/A
7805 0101000 RF100 WIRELESS 50 OHM COAX PVC MF A 682.40$            39.7% 411.49$            N/A N/A
7805 010500 RF100 WIRELESS 50 OHM COAX PVC MF A 682.40$            39.7% 411.49$            N/A N/A
7805R 008100 RF100LL WIRELESS 50 OHM COAX MF A 934.20$            39.7% 563.32$            N/A N/A
7805R 0081000 RF100LL WIRELESS 50 OHM COAX MF A 784.60$            39.7% 473.11$            N/A N/A
7805R 008500 RF100LL WIRELESS 50 OHM COAX MF A 784.60$            39.7% 473.11$            N/A N/A
7806A 0101000 RF195 WIRELESS 50 OHM COAX PE MF A 874.20$            39.7% 527.14$            N/A N/A
7806A 010500 RF195 WIRELESS 50 OHM COAX PE MF A 874.20$            39.7% 527.14$            N/A N/A
7806R 0101000 RF195 WIRELESS 50OHM COAXFRPVC MF A 960.80$            39.7% 579.36$            N/A N/A
7806R 010500 RF195 WIRELESS 50OHM COAXFRPVC MF A 960.80$            39.7% 579.36$            N/A N/A
7807A 0101000 RF200 WIRELESS 50 OHM COAX PE MF A 880.60$            39.7% 531.00$            N/A N/A
7807A 010500 RF200 WIRELESS 50 OHM COAX PE MF A 880.60$            39.7% 531.00$            N/A N/A
7807R 0101000 RF200 WIRELESS 50OHM COAXFRPVC MF A 970.00$            39.7% 584.91$            N/A N/A
7807R 010500 RF200 WIRELESS 50OHM COAXFRPVC MF A 970.00$            39.7% 584.91$            N/A N/A
7808A 0101000 RF240 WIRELESS 50 OHM COAX PE MF A 1,124.20$         39.7% 677.89$            N/A N/A
7808A 010500 RF240 WIRELESS 50 OHM COAX PE MF A 1,124.20$         39.7% 677.89$            N/A N/A
7808R 0101000 RF240 WIRELESS 50OHM COAXFRPVC MF A 1,240.80$         39.7% 748.20$            N/A N/A
7808R 010500 RF240 WIRELESS 50OHM COAXFRPVC MF A 1,240.80$         39.7% 748.20$            N/A N/A
7808WB 0101000 RF240 WIRELESS 50 OHM COAX WB MF A 1,201.20$         39.7% 724.32$            N/A N/A
7808WB 010500 RF240 WIRELESS 50 OHM COAX WB MF A 1,201.20$         39.7% 724.32$            N/A N/A
7809A 0101000 RF300 WIRELESS 50 OHM COAX PE MF A 1,313.40$         39.7% 791.98$            N/A N/A
7809A 010500 RF300 WIRELESS 50 OHM COAX PE MF A 1,313.40$         39.7% 791.98$            N/A N/A
7809R 0101000 RF300 WIRELESS 50OHM COAXFRPVC MF A 1,446.40$         39.7% 872.18$            N/A N/A
7809R 010500 RF300 WIRELESS 50OHM COAXFRPVC MF A 1,446.40$         39.7% 872.18$            N/A N/A
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7809WB 0101000 RF300 WIRELESS 50 OHM COAX WB MF A 1,405.40$         39.7% 847.46$            N/A N/A
7809WB 010500 RF300 WIRELESS 50 OHM COAX WB MF A 1,475.40$         39.7% 889.67$            N/A N/A
7810A 0101000 RF400 WIRELESS 50 OHM COAX PE MF A 1,630.00$         39.7% 982.89$            N/A N/A
7810A 010500 RF400 WIRELESS 50 OHM COAX PE MF A 1,630.00$         39.7% 982.89$            N/A N/A
7810R 0101000 #10 LDPE/FHDPE SH FRPVC MF A 1,803.00$         39.7% 1,087.21$         N/A N/A
7810R 010500 #10 LDPE/FHDPE SH FRPVC MF A 1,803.00$         39.7% 1,087.21$         N/A N/A
7810SB 0101000 #10 LDPE/GIFHDLDPE SH FRNHPO MF A 1,592.80$         39.7% 960.46$            N/A N/A
7810WB 0101000 RF400 WIRELESS 50 OHM COAX WB MF A 1,748.00$         39.7% 1,054.04$         N/A N/A
7810WB 010500 RF400 WIRELESS 50 OHM COAX WB MF A 1,748.00$         39.7% 1,054.04$         N/A N/A
7813LC 0061000 4 PR #23 FEP FEP MF A 1,416.20$         39.7% 853.97$            N/A N/A
7813LC 006U1000 4 PR #23 FEP FEP MF A 1,416.20$         39.7% 853.97$            N/A N/A
7813LC 0091000 4 PR #23 FEP FEP MF A 1,416.20$         39.7% 853.97$            N/A N/A
7813LC 009U1000 4 PR #23 FEP FEP MF A 1,416.20$         39.7% 853.97$            N/A N/A
7824-DSPR-3 DOOR PERF CORRUGATED XUS78 BLK EA A 531.26$            39.7% 320.35$            N/A N/A
7824-DSVF-3 TEMPERED GLASS VENTED FRONT EA A 441.61$            39.7% 266.29$            N/A N/A
7824-SPR-3D DOOR PERF 78" SERVER BLACK EA A 315.24$            39.7% 190.09$            N/A N/A
7836-01-SP-3 ONE (1) SOLID SIDE PANEL EA A 177.76$            39.7% 107.19$            N/A N/A
7837A 0601000 2 #22 PP/FPE FS PVC MF A 326.00$            39.7% 196.58$            N/A N/A
7837A 0602000 2 #22 PP/FPE FS PVC MF A 326.00$            39.7% 196.58$            N/A N/A
7838A 0601000 2 FS PR #22 PP/FPE PVC PARA MF A 635.40$            39.7% 383.15$            N/A N/A
7838A 0602000 2 FS PR #22 PP/FPE PVC PARA MF A 635.40$            39.7% 383.15$            N/A N/A
7839A 0601000 6 PRS #22 FRPP FS PVC MF A 1,116.00$         39.7% 672.95$            N/A N/A
7840A 0601000 12 PRS #22 FRPP FS PVC MF A 1,980.00$         39.7% 1,193.94$         N/A N/A
7840A 0602000 12 PRS #22 FRPP FS PVC MF A 1,980.00$         39.7% 1,193.94$         N/A N/A
7851A 0021000 4 PR #23 PP FRPVC MF A 628.00$            39.7% 378.68$            N/A N/A
7851A 002A1000 4 PR #23 PP FRPVC MF A 628.00$            39.7% 378.68$            N/A N/A
7851A 0031000 4 PR #23 PP FRPVC MF A 628.00$            39.7% 378.68$            N/A N/A
7851A 003A1000 4 PR #23 PP FRPVC MF A 628.00$            39.7% 378.68$            N/A N/A
7851A 0041000 4 PR #23 PP FRPVC MF A 628.00$            39.7% 378.68$            N/A N/A
7851A 004A1000 4 PR #23 PP FRPVC MF A 628.00$            39.7% 378.68$            N/A N/A
7851A 0051000 4 PR #23 PP FRPVC MF A 628.00$            39.7% 378.68$            N/A N/A
7851A 005A1000 4 PR #23 PP FRPVC MF A 628.00$            39.7% 378.68$            N/A N/A
7851A 0061000 4 PR #23 PP FRPVC MF A 628.00$            39.7% 378.68$            N/A N/A
7851A 006A1000 4 PR #23 PP FRPVC MF A 628.00$            39.7% 378.68$            N/A N/A
7851A 0091000 4 PR #23 PP FRPVC MF A 628.00$            39.7% 378.68$            N/A N/A
7851A 009A1000 4 PR #23 PP FRPVC MF A 628.00$            39.7% 378.68$            N/A N/A
7851A 0101000 4 PR #23 PP FRPVC MF A 628.00$            39.7% 378.68$            N/A N/A
7851A 010A1000 4 PR #23 PP FRPVC MF A 628.00$            39.7% 378.68$            N/A N/A
7851A F6H1000 4 PR #23 PP FRPVC MF A 628.00$            39.7% 378.68$            N/A N/A
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7851A F6HA1000 4 PR #23 PP FRPVC MF A 628.00$            39.7% 378.68$            N/A N/A
7851NH E4X1000 4 PR #23 PP NH LS/FRPO MF A 721.40$            39.7% 435.00$            N/A N/A
7851NH E4XA1000 4 PR #23 PP NH LS/FRPO MF A 721.40$            39.7% 435.00$            N/A N/A
7852A 0021000 4 PR #23 FEP FLRST MF A 1,385.00$         39.7% 835.16$            N/A N/A
7852A 0041000 4 PR #23 FEP FLRST MF A 1,385.00$         39.7% 835.16$            N/A N/A
7852A 004A1000 4 PR #23 FEP FLRST MF A 1,385.00$         39.7% 835.16$            N/A N/A
7852A 0051000 4 PR #23 FEP FLRST MF A 1,385.00$         39.7% 835.16$            N/A N/A
7852A 005A1000 4 PR #23 FEP FLRST MF A 1,385.00$         39.7% 835.16$            N/A N/A
7852A 0081000 4 PR #23 FEP FLRST MF A 1,385.00$         39.7% 835.16$            N/A N/A
7852A 008A1000 4 PR #23 FEP FLRST MF A 1,385.00$         39.7% 835.16$            N/A N/A
7852A 0091000 4 PR #23 FEP FLRST MF A 1,385.00$         39.7% 835.16$            N/A N/A
7852A 009A1000 4 PR #23 FEP FLRST MF A 1,385.00$         39.7% 835.16$            N/A N/A
7852A 0101000 4 PR #23 FEP FLRST MF A 1,385.00$         39.7% 835.16$            N/A N/A
7852A D151000 4 PR #23 FEP FLRST MF A 1,385.00$         39.7% 835.16$            N/A N/A
7852A D15A1000 4 PR #23 FEP FLRST MF A 1,385.00$         39.7% 835.16$            N/A N/A
7876A N3U1000 2 #18 COAX,8PR#24 PP FRPVC PVC MF A 1,668.00$         39.7% 1,005.80$         N/A N/A
7876A N3U500 2 #18 COAX,8PR#24 PP FRPVC PVC MF A 1,674.60$         39.7% 1,009.78$         N/A N/A
7876S 0001000 2 RG6 DB PLUS + 2 CAT 5E MF A 1,378.80$         39.7% 831.42$            N/A N/A
7876S 000500 2 RG6 DB PLUS + 2 CAT 5E MF A 1,385.00$         39.7% 835.16$            N/A N/A
7877A N3U500 2 #18 COAX,4PR#24 PP FRPVC PVC MF A 1,446.20$         39.7% 872.06$            N/A N/A
7878A N3U1000 2#18COAX+8PR#24PP FRPVC+2MMFBR MF A 2,659.20$         39.7% 1,603.50$         N/A N/A
7878A N3U500 2#18COAX+8PR#24PP FRPVC+2MMFBR MF A 2,666.00$         39.7% 1,607.60$         N/A N/A
7878S 0001000 2 RG6 DB PLUS+ 2 CAT 5E + 2MMF MF A 2,471.00$         39.7% 1,490.01$         N/A N/A
7878S 000500 2 RG6 DB PLUS+ 2 CAT 5E + 2MMF MF A 2,477.40$         39.7% 1,493.87$         N/A N/A
7880A Z4B1000 8 #26 FHDPE FS PR PVC PVC MF A 4,771.80$         39.7% 2,877.40$         N/A N/A
7880A Z4B250 8 #26 FHDPE FS PR PVC PVC MF A 4,660.00$         39.7% 2,809.98$         N/A N/A
7880A Z4B500 8 #26 FHDPE FS PR PVC PVC MF A 4,771.80$         39.7% 2,877.40$         N/A N/A
7883A 0021000 4 PR #24 PP PVC MF A 386.00$            39.7% 232.76$            N/A N/A
7883A 0031000 4 PR #24 PP PVC MF A 386.00$            39.7% 232.76$            N/A N/A
7883A 0041000 4 PR #24 PP PVC MF A 386.00$            39.7% 232.76$            N/A N/A
7883A 0051000 4 PR #24 PP PVC MF A 386.00$            39.7% 232.76$            N/A N/A
7883A 0061000 4 PR #24 PP PVC MF A 386.00$            39.7% 232.76$            N/A N/A
7883A 0071000 4 PR #24 PP PVC MF A 386.00$            39.7% 232.76$            N/A N/A
7883A 0091000 4 PR #24 PP PVC MF A 386.00$            39.7% 232.76$            N/A N/A
7883A 0101000 4 PR #24 PP PVC MF A 386.00$            39.7% 232.76$            N/A N/A
7883A F2V1000 4 PR #24 PP PVC MF A 386.00$            39.7% 232.76$            N/A N/A
7887A B59500 12 QUAD PO FBRD PVC PVC MF A 12,569.40$       39.7% 7,579.35$         N/A N/A
7890A Z4B1000 4 #26 FHDPE FS PR PVC FS PVC MF A 2,645.00$         39.7% 1,594.94$         N/A N/A
7890A Z4B500 4 #26 FHDPE FS PR PVC FS PVC MF A 2,645.00$         39.7% 1,594.94$         N/A N/A
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7891A Z4B1000 2 #26 FHDPE FSPR PVC FS PVC MF A 1,826.40$         39.7% 1,101.32$         N/A N/A
7891A Z4B500 2 #26 FHDPE FSPR PVC FS PVC MF A 1,826.40$         39.7% 1,101.32$         N/A N/A
7892A Z4B1000 12 #26 FHDPE FS PR PVC FS PVC MF A 6,979.80$         39.7% 4,208.82$         N/A N/A
7893A Z4B1000 16 #26 FHDPE FSPR PVC FS PVC MF A 9,230.20$         39.7% 5,565.81$         N/A N/A
7895A T5U1000 2#18 PVC, 2#20 FHDPE SH PVC MF A 2,545.80$         39.7% 1,535.12$         N/A N/A
7895A T5U500 2#18 PVC, 2#20 FHDPE SH PVC MF A 2,545.80$         39.7% 1,535.12$         N/A N/A
7896A T5U1000 2 #16 PVC/NYL,2#18 FRPP SH PVC MF A 3,678.00$         39.7% 2,217.83$         N/A N/A
7896A T5U2000 2 #16 PVC/NYL,2#18 FRPP SH PVC MF A 3,678.00$         39.7% 2,217.83$         N/A N/A
7896A T5U500 2 #16 PVC/NYL,2#18 FRPP SH PVC MF A 3,678.00$         39.7% 2,217.83$         N/A N/A
7897A T5U1000 2 #15 PVC/NYL,2#18 FFEP SH PVC MF A 6,744.00$         39.7% 4,066.63$         N/A N/A
7897A T5U2000 2 #15 PVC/NYL,2#18 FFEP SH PVC MF A 6,744.00$         39.7% 4,066.63$         N/A N/A
7897A T5U500 2 #15 PVC/NYL,2#18 FFEP SH PVC MF A 6,744.00$         39.7% 4,066.63$         N/A N/A
7900A T5U1000 2 #16 PVC/NYL, 2 #18 PP PVC MF A 1,750.20$         39.7% 1,055.37$         N/A N/A
7900A T5U500 2 #16 PVC/NYL, 2 #18 PP PVC MF A 1,750.20$         39.7% 1,055.37$         N/A N/A
7910A N3U1000 PARA COMPOSITE CABLE FRPVC MF A 939.60$            39.7% 566.58$            N/A N/A
7910A N3U500 PARA COMPOSITE CABLE FRPVC MF A 946.20$            39.7% 570.56$            N/A N/A
7911A N3U1000 COMPOSITE CABLE FRPVC PARA MF A 806.80$            39.7% 486.50$            N/A N/A
7911A N3U500 COMPOSITE CABLE FRPVC PARA MF A 813.40$            39.7% 490.48$            N/A N/A
7912A 337500 COMPOSITE CABLE FRPVC PARA MF A 776.00$            39.7% 467.93$            N/A N/A
7913A 3371000 2 #18 COAX+8PR#24 PP FRPVC PVC MF A 1,395.00$         39.7% 841.19$            N/A N/A
7913A 337500 2 #18 COAX+8PR#24 PP FRPVC PVC MF A 1,395.00$         39.7% 841.19$            N/A N/A
7913S 0001000 2 RG6 QUAD + 2 CAT 5E MF A 1,202.60$         39.7% 725.17$            N/A N/A
7913S 000500 2 RG6 QUAD + 2 CAT 5E MF A 1,202.60$         39.7% 725.17$            N/A N/A
7914A 3371000 2#18COAX+8PR#24PPPVC+2MMFBRPVC MF A 2,564.20$         39.7% 1,546.21$         N/A N/A
7914A 337500 2#18COAX+8PR#24PPPVC+2MMFBRPVC MF A 2,564.20$         39.7% 1,546.21$         N/A N/A
7914S 0001000 2 RG6 QUAD + 2 CAT 5E + 2MMF MF A 2,424.40$         39.7% 1,461.91$         N/A N/A
7914S 000500 2 RG6 QUAD + 2 CAT 5E + 2MMF MF A 2,430.80$         39.7% 1,465.77$         N/A N/A
7915A 0091000 #18 GIFHDLDPE SH FS FRPVC MF A 238.00$            39.7% 143.51$            N/A N/A
7915A 009500 #18 GIFHDLDPE SH FS FRPVC MF A 260.40$            39.7% 157.02$            N/A N/A
7915A 009U1000 #18 GIFHDLDPE SH FS PVC MF A 245.20$            39.7% 147.86$            N/A N/A
7915A 009U500 #18 GIFHDLDPE SH FS FRPVC MF A 256.20$            39.7% 154.49$            N/A N/A
7915A 0101000 #18 GIFHDLDPE SH FS FRPVC MF A 237.80$            39.7% 143.39$            N/A N/A
7915A 010500 #18 GIFHDLDPE SH FS FRPVC MF A 260.00$            39.7% 156.78$            N/A N/A
7915A 010U1000 #18 GIFHDLDPE SH FS PVC MF A 244.80$            39.7% 147.61$            N/A N/A
7915A 010U500 #18 GIFHDLDPE SH FS FRPVC MF A 256.00$            39.7% 154.37$            N/A N/A
7915R 0101000 #18 GIFHDLDPE SH FS FRPVC MF A 270.80$            39.7% 163.29$            N/A N/A
7915R 010U1000 #18 GIFHDLDPE SH FS FRPVC MF A 266.20$            39.7% 160.52$            N/A N/A
7916A 0091000 #18 LDPE/GIFHDLDPE DBSH FRPVC MF A 229.40$            39.7% 138.33$            N/A N/A
7916A 009500 #18 LDPE/GIFHDLDPE DBSH FRPVC MF A 229.40$            39.7% 138.33$            N/A N/A
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7916A 009U1000 #18 LDPE/GIFHDLDPE DBSH FRPVC MF A 229.40$            39.7% 138.33$            N/A N/A
7916A 009U500 #18 LDPE/GIFHDLDPE DBSH FRPVC MF A 229.40$            39.7% 138.33$            N/A N/A
7916A 0101000 #18 LDPE/GIFHDLDPE DBSH FRPVC MF A 229.40$            39.7% 138.33$            N/A N/A
7916A 010500 #18 LDPE/GIFHDLDPE DBSH FRPVC MF A 229.40$            39.7% 138.33$            N/A N/A
7916A 010U1000 #18 LDPE/GIFHDLDPE DBSH FRPVC MF A 229.40$            39.7% 138.33$            N/A N/A
7916A 010U500 #18 LDPE/GIFHDLDPE DBSH FRPVC MF A 229.40$            39.7% 138.33$            N/A N/A
7916AP 8771000 #18 FFEP DBSH FLRST MF A 1,330.80$         39.7% 802.47$            N/A N/A
7916AP 877U1000 #18 FFEP DBSH FLRST MF A 1,330.80$         39.7% 802.47$            N/A N/A
7917A 3371000 4PR#24PP+#18PE COAX FRPVC PARA MF A 587.00$            39.7% 353.96$            N/A N/A
7918A 0061000 4 PR #24 PP PVC MF A 402.20$            39.7% 242.53$            N/A N/A
7918A 0101000 4 PR #24 PP PVC MF A 402.20$            39.7% 242.53$            N/A N/A
7918A 0102000 4 PR #24 PP PVC MF A 402.20$            39.7% 242.53$            N/A N/A
7919A 0061000 4 PR #24 PP FS PVC MF A 822.40$            39.7% 495.91$            N/A N/A
7919A 0101000 4 PR #24 PP FS PVC MF A 822.40$            39.7% 495.91$            N/A N/A
7919A 0102000 4 PR #24 PP FS PVC MF A 822.40$            39.7% 495.91$            N/A N/A
7921A 0021000 4 PR #24 PP SH PVC MF A 1,495.60$         39.7% 901.85$            N/A N/A
7921A 0061000 4 PR #24 PP SH PVC MF A 1,495.60$         39.7% 901.85$            N/A N/A
7921A 0101000 4 PR #24 PP SH PVC MF A 1,495.60$         39.7% 901.85$            N/A N/A
7921A 0102000 4 PR #24 PP SH PVC MF A 1,495.60$         39.7% 901.85$            N/A N/A
7921A 1NH1000 4 PR #24 PP SH PVC MF A 1,495.60$         39.7% 901.85$            N/A N/A
7922A 0101000 4 PR #22 PP PVC MF A 895.20$            39.7% 539.81$            N/A N/A
7922A 0102000 4 PR #22 PP PVC MF A 895.20$            39.7% 539.81$            N/A N/A
7923A 0021000 4 PR #24 PP PVC MF A 563.80$            39.7% 339.97$            N/A N/A
7923A 0101000 4 PR #24 PP PVC MF A 563.80$            39.7% 339.97$            N/A N/A
7923A 0102000 4 PR #24 PP PVC MF A 563.80$            39.7% 339.97$            N/A N/A
7923A 1NH1000 4 PR #24 PP PVC MF A 563.80$            39.7% 339.97$            N/A N/A
7924A 0021000 4 PR #24 PP PVC MF A 849.40$            39.7% 512.19$            N/A N/A
7924A 0101000 4 PR #24 PP PVC MF A 849.40$            39.7% 512.19$            N/A N/A
7924A 0102000 4 PR #24 PP PVC MF A 849.40$            39.7% 512.19$            N/A N/A
7924A 1NH1000 4 PR #24 PP PVC MF A 849.40$            39.7% 512.19$            N/A N/A
7927A 0101000 4 PR #23 PP PVC MF A 1,202.40$         39.7% 725.05$            N/A N/A
7927A 0102000 4 PR #23 PP PVC MF A 1,202.40$         39.7% 725.05$            N/A N/A
7928A 0101000 4 PR #24 FEP FEP MF A 2,082.00$         39.7% 1,255.45$         N/A N/A
7929A 0061000 4 PR #24 PP FS PVC MF A 981.00$            39.7% 591.54$            N/A N/A
7929A 0101000 4 PR #24 PP FS PVC MF A 981.00$            39.7% 591.54$            N/A N/A
7929A 0102000 4 PR #24 PP FS PVC MF A 981.00$            39.7% 591.54$            N/A N/A
7930A 0101000 4 PR #24 PP PVC MF A 632.80$            39.7% 381.58$            N/A N/A
7930A 0102000 4 PR #24 PP PVC MF A 632.80$            39.7% 381.58$            N/A N/A
7931A 0101000 4 PR #23 FEP FEP MF A 2,653.60$         39.7% 1,600.12$         N/A N/A
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7932A 0021000 2 PR #24 PP FRPVC MF A 441.20$            39.7% 266.04$            N/A N/A
7932A 0101000 2 PR #24 PP FRPVC MF A 441.20$            39.7% 266.04$            N/A N/A
7932A 0102000 2 PR #24 PP FRPVC MF A 441.20$            39.7% 266.04$            N/A N/A
7932A 1NH1000 2 PR #24 PP FRPVC MF A 441.20$            39.7% 266.04$            N/A N/A
7933A 0101000 2 PR #24 PP FS FRPVC MF A 653.40$            39.7% 394.00$            N/A N/A
7933A 0102000 2 PR #24 PP FS FRPVC MF A 653.40$            39.7% 394.00$            N/A N/A
7933A 1NH1000 2 PR #24 PP FS FRPVC MF A 653.40$            39.7% 394.00$            N/A N/A
7934A 0101000 4 PR #24 PP LLDPE MF A 636.20$            39.7% 383.63$            N/A N/A
7935A 0101000 4 PR #24 PP FRNHPO MF A 697.40$            39.7% 420.53$            N/A N/A
7935A 0102000 4 PR #24 PP FRNHPO MF A 697.40$            39.7% 420.53$            N/A N/A
7936A 0101000 4 PR #24 PP FS FRNHPO MF A 1,062.80$         39.7% 640.87$            N/A N/A
7936A 0102000 4 PR #24 PP FS FRNHPO MF A 1,062.80$         39.7% 640.87$            N/A N/A
7937A 0101000 4 PR #24 P0 GEL LLDP0 FS LLDP0 MF A 831.60$            39.7% 501.45$            N/A N/A
7938A B59500 4 PR #24 PP TPE SH PVC MF A 2,917.80$         39.7% 1,759.43$         N/A N/A
7939A 0101000 4 PR #24 PP FS FRPVC MF A 1,092.40$         39.7% 658.72$            N/A N/A
7939A 0102000 4 PR #24 PP FS FRPVC MF A 1,092.40$         39.7% 658.72$            N/A N/A
7939A 1NH1000 4 PR #24 PP FS FRPVC MF A 1,092.40$         39.7% 658.72$            N/A N/A
7940A 0101000 4 PR #23 PP FRPVC MF A 837.20$            39.7% 504.83$            N/A N/A
7940A 0102000 4 PR #23 PP FRPVC MF A 837.20$            39.7% 504.83$            N/A N/A
7949A N3U1000 COMPOSITE CABLE PVC MF A 1,082.40$         39.7% 652.69$            N/A N/A
7949A N3U500 COMPOSITE CABLE PVC MF A 1,082.40$         39.7% 652.69$            N/A N/A
7950A 337500 COMPOSITE CABLE PVC MF A 1,109.60$         39.7% 669.09$            N/A N/A
7951A 3371000 COMPOSITE CABLE PVC MF A 921.00$            39.7% 555.36$            N/A N/A
7951A 337500 COMPOSITE CABLE PVC MF A 984.60$            39.7% 593.71$            N/A N/A
7952A 337500 4PR#24PP + 4#14PVC PVC PARA MF A 1,340.00$         39.7% 808.02$            N/A N/A
7953A 0101000 4 PR #23 PO FRPO FS FRPVC MF A 1,412.00$         39.7% 851.44$            N/A N/A
7953A 0105000 4 PR #23 PO FRPO FS FRPVC MF A 1,412.00$         39.7% 851.44$            N/A N/A
7956S 0001000 BONDED FILLER COMPOSITE MF A 1,120.40$         39.7% 675.60$            N/A N/A
7956S 000500 B0NDED FILLER COMPOSITE MF A 1,133.00$         39.7% 683.20$            N/A N/A
7976A 0101000 #7 GIFPE SH LDPE MF A 1,859.60$         39.7% 1,121.34$         N/A N/A
7976A 010500 #7 GIFPE SH LDPE MF A 1,859.60$         39.7% 1,121.34$         N/A N/A
7976R 0101000 #7 FPE SH FRPVC MF A 2,045.00$         39.7% 1,233.14$         N/A N/A
7976R 010500 #7 FPE SH FRPVC MF A 2,045.00$         39.7% 1,233.14$         N/A N/A
7976WB 010500 #7 GIFPE SH LDPE MF A 1,997.60$         39.7% 1,204.55$         N/A N/A
7977A 0101000 #5H GIFPE SH LDPE MF A 2,586.80$         39.7% 1,559.84$         N/A N/A
7977A 010500 #5H GIFPE SH LDPE MF A 2,586.80$         39.7% 1,559.84$         N/A N/A
7977R 0101000 #5 FPE SH FRPVC MF A 2,844.00$         39.7% 1,714.93$         N/A N/A
7977R 010500 #5 FPE SH FRPVC MF A 2,844.00$         39.7% 1,714.93$         N/A N/A
7977WB 0101000 #5H GIFPE SH LDPE MF A 2,639.40$         39.7% 1,591.56$         N/A N/A

120 of 9702



NW Cable Belden

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc.
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

Belden Cable             
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

7977WB 010500 #5H GIFPE SH LDPE MF A 2,639.40$         39.7% 1,591.56$         N/A N/A
7983A 0101000 #14 GIFHDLDPE SH FS PVC/MSGR MF A 386.60$            39.7% 233.12$            N/A N/A
7984A 0031000 #14 GIFHDLDPE SH FS LDPE MF A 324.00$            39.7% 195.37$            N/A N/A
7984A 0101000 #14 GIFHDLDPE SH FS LDPE MF A 324.00$            39.7% 195.37$            N/A N/A
7985LC 0101000 #18 FFEP BRD FEP MF A 1,468.60$         39.7% 885.57$            N/A N/A
7985LC 010500 #18 FFEP BRD FEP MF A 1,468.60$         39.7% 885.57$            N/A N/A
7986LC 0101000 #20 FFEP BRD FEP MF A 1,148.40$         39.7% 692.49$            N/A N/A
7986LC 010500 #20 FFEP BRD FEP MF A 1,148.40$         39.7% 692.49$            N/A N/A
7987P 1NDU1000 4 PR #24 FEP FLRST MF A 685.80$            39.7% 413.54$            N/A N/A
7987P 1NDU1640 4 PR #24 FEP FLRST MF A 685.80$            39.7% 413.54$            N/A N/A
7987R 059U1000 4 PR #24 PP PVC MF A 305.00$            39.7% 183.92$            N/A N/A
7987R 059U1640 4 PR #24 PP PVC MF A 305.00$            39.7% 183.92$            N/A N/A
7988P N3UU1000 4 PR #24 FEP PVC MF A 849.20$            39.7% 512.07$            N/A N/A
7988R N3UU1000 4 PR #24 PP PVC MF A 329.40$            39.7% 198.63$            N/A N/A
7989P 0131000 4 PR #23 FEP FLRST MF A 1,046.60$         39.7% 631.10$            N/A N/A
7989R 0131000 4 PR #23 PP PVC MF A 421.60$            39.7% 254.22$            N/A N/A
7997A 0101000 4 PR #24 PO PE MF A 414.80$            39.7% 250.12$            N/A N/A
7999A 0101000 #14 GIFHDLDPE DBSH PVC MF A 355.80$            39.7% 214.55$            N/A N/A
7999AP 0101000 #14 FFEP DBSH SLF MF A 3,311.60$         39.7% 1,996.89$         N/A N/A
8000 000100 14 STR BCCS ANTENNA WIRE MF A 809.60$            39.7% 488.19$            N/A N/A
8000 0001000 14 STR BCCS ANTENNA WIRE MF A 765.80$            39.7% 461.78$            N/A N/A
8011 000100 12 SOL BUS BAR WIRE MF A 1,531.40$         39.7% 923.43$            N/A N/A
8012 000100 14 SOL BUS BAR WIRE MF A 1,045.40$         39.7% 630.38$            N/A N/A
8012 0001000 14 SOL BUS BAR WIRE MF A 850.40$            39.7% 512.79$            N/A N/A
8013 000100 16 SOL BUS BAR WIRE MF A 689.60$            39.7% 415.83$            N/A N/A
8013 0001000 16 SOL BUS BAR WIRE MF A 578.00$            39.7% 348.53$            N/A N/A
8019 000100 18 SOL BUS BAR WIRE MF A 483.40$            39.7% 291.49$            N/A N/A
8019 0001000 18 SOL BUS BAR WIRE MF A 372.60$            39.7% 224.68$            N/A N/A
8020 000100 20 SOL BUS BAR WIRE MF A 377.60$            39.7% 227.69$            N/A N/A
8020 0001000 20 SOL BUS BAR WIRE MF A 266.00$            39.7% 160.40$            N/A N/A
8021 000100 22 SOL BUS BAR WIRE MF A 298.00$            39.7% 179.69$            N/A N/A
8021 0001000 22 SOL BUS BAR WIRE MF A 196.00$            39.7% 118.19$            N/A N/A
8022 000100 24 SOL BUS BAR WIRE MF A 290.80$            39.7% 175.35$            N/A N/A
8022 0001000 24 SOL BUS BAR WIRE MF A 151.00$            39.7% 91.05$              N/A N/A
8023 000100 26 SOL BUS BAR WIRE MF A 281.40$            39.7% 169.68$            N/A N/A
8023 0001000 26 SOL BUS BAR WIRE MF A 142.60$            39.7% 85.99$              N/A N/A
8024 000100 28 SOL BUS BAR WIRE MF A 277.80$            39.7% 167.51$            N/A N/A
8024 0001000 28 SOL BUS BAR WIRE MF A 124.20$            39.7% 74.89$              N/A N/A
8025 000100 30 SOL BUS BAR WIRE MF A 273.20$            39.7% 164.74$            N/A N/A
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8025 0001000 30 SOL BUS BAR WIRE MF A 114.20$            39.7% 68.86$              N/A N/A
8102 060100 2 PR #24 FHDPE SH PVC MF A 1,738.20$         39.7% 1,048.13$         N/A N/A
8102 0601000 2 PR #24 FHDPE SH PVC MF A 1,462.40$         39.7% 881.83$            N/A N/A
8102 06010000 2 PR #24 FHDPE SH PVC MF A 1,462.40$         39.7% 881.83$            N/A N/A
8102 060500 2 PR #24 FHDPE SH PVC MF A 1,462.40$         39.7% 881.83$            N/A N/A
8103 060100 3 PR #24 FHDPE SH PVC MF A 2,118.60$         39.7% 1,277.52$         N/A N/A
8103 0601000 3 PR #24 FHDPE SH PVC MF A 1,782.60$         39.7% 1,074.91$         N/A N/A
8103 06010000 3 PR #24 FHDPE SH PVC MF A 1,782.60$         39.7% 1,074.91$         N/A N/A
8103 060500 3 PR #24 FHDPE SH PVC MF A 1,782.60$         39.7% 1,074.91$         N/A N/A
8104 060100 4 PR #24 FHDPE SH PVC MF A 2,564.80$         39.7% 1,546.57$         N/A N/A
8104 0601000 4 PR #24 FHDPE SH PVC MF A 2,157.60$         39.7% 1,301.03$         N/A N/A
8104 06010000 4 PR #24 FHDPE SH PVC MF A 2,157.60$         39.7% 1,301.03$         N/A N/A
8104 060500 4 PR #24 FHDPE SH PVC MF A 2,157.60$         39.7% 1,301.03$         N/A N/A
8105 060100 5 PR #24 FHDPE SH PVC MF A 3,322.20$         39.7% 2,003.29$         N/A N/A
8105 0601000 5 PR #24 FHDPE SH PVC MF A 2,795.00$         39.7% 1,685.39$         N/A N/A
8105 060500 5 PR #24 FHDPE SH PVC MF A 2,795.00$         39.7% 1,685.39$         N/A N/A
8106 060100 6 PR #24 FHDPE SH PVC MF A 4,256.60$         39.7% 2,566.73$         N/A N/A
8106 0601000 6 PR #24 FHDPE SH PVC MF A 3,581.20$         39.7% 2,159.46$         N/A N/A
8106 060500 6 PR #24 FHDPE SH PVC MF A 3,581.20$         39.7% 2,159.46$         N/A N/A
8107 060100 7 PR #24 FHDPE SH PVC MF A 4,860.60$         39.7% 2,930.94$         N/A N/A
8107 0601000 7 PR #24 FHDPE SH PVC MF A 4,089.40$         39.7% 2,465.91$         N/A N/A
8107 060500 7 PR #24 FHDPE SH PVC MF A 4,089.40$         39.7% 2,465.91$         N/A N/A
8108 060100 8 PR #24 FHDPE SH PVC MF A 5,031.80$         39.7% 3,034.18$         N/A N/A
8108 0601000 8 PR #24 FHDPE SH PVC MF A 4,233.00$         39.7% 2,552.50$         N/A N/A
8108 060500 8 PR #24 FHDPE SH PVC MF A 4,233.00$         39.7% 2,552.50$         N/A N/A
8110 060100 10 PR #24 FHDPE SH PVC MF A 5,658.60$         39.7% 3,412.14$         N/A N/A
8110 0601000 10 PR #24 FHDPE SH PVC MF A 4,759.20$         39.7% 2,869.80$         N/A N/A
8110 060500 10 PR #24 FHDPE SH PVC MF A 4,759.20$         39.7% 2,869.80$         N/A N/A
8112 060100 12 PR+1 #24 FHDPE SH PVC MF A 6,251.20$         39.7% 3,769.47$         N/A N/A
8112 0601000 12 PR+1 #24 FHDPE SH PVC MF A 5,258.80$         39.7% 3,171.06$         N/A N/A
8112 060500 12 PR+1 #24 FHDPE SH PVC MF A 5,258.80$         39.7% 3,171.06$         N/A N/A
8115 0601000 15 PR #24 FHDPE SH PVC MF A 6,579.40$         39.7% 3,967.38$         N/A N/A
8115 060500 15 PR #24 FHDPE SH PVC MF A 6,579.40$         39.7% 3,967.38$         N/A N/A
8118 060100 18 PR #24 FHDPE SH PVC MF A 10,882.40$       39.7% 6,562.09$         N/A N/A
8118 0601000 18 PR #24 FHDPE SH PVC MF A 9,155.60$         39.7% 5,520.83$         N/A N/A
8118 060500 18 PR #24 FHDPE SH PVC MF A 9,155.60$         39.7% 5,520.83$         N/A N/A
8125 060100 25 PR #24 FHDPE SH PVC MF A 16,101.80$       39.7% 9,709.39$         N/A N/A
8125 0601000 25 PR #24 FHDPE SH PVC MF A 13,546.00$       39.7% 8,168.24$         N/A N/A
8125 060500 25 PR #24 FHDPE SH PVC MF A 13,546.00$       39.7% 8,168.24$         N/A N/A
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8132 060100 2 PR #28 FHDPE SH PVC MF A 1,568.20$         39.7% 945.62$            N/A N/A
8132 0601000 2 PR #28 FHDPE SH PVC MF A 1,319.20$         39.7% 795.48$            N/A N/A
8132 060500 2 PR #28 FHDPE SH PVC MF A 1,319.20$         39.7% 795.48$            N/A N/A
8132FO 0601000 2 PR #28 FHDPE SH PVC MF A 1,069.20$         39.7% 644.73$            N/A N/A
8132FO 060500 2 PR #28 FHDPE SH PVC MF A 1,069.20$         39.7% 644.73$            N/A N/A
8133 060100 3 PR #28 FHDPE SH PVC MF A 2,571.80$         39.7% 1,550.80$         N/A N/A
8133 0601000 3 PR #28 FHDPE SH PVC MF A 2,163.80$         39.7% 1,304.77$         N/A N/A
8133 060500 3 PR #28 FHDPE SH PVC MF A 2,163.80$         39.7% 1,304.77$         N/A N/A
8134 060100 4 PR #28 FHDPE SH PVC MF A 2,987.00$         39.7% 1,801.16$         N/A N/A
8134 0601000 4 PR #28 FHDPE SH PVC MF A 2,512.80$         39.7% 1,515.22$         N/A N/A
8134 060500 4 PR #28 FHDPE SH PVC MF A 2,512.80$         39.7% 1,515.22$         N/A N/A
8134FO 0601000 4 PR #28 FHDPE SH PVC MF A 1,496.00$         39.7% 902.09$            N/A N/A
8134FO 060500 4 PR #28 FHDPE SH PVC MF A 1,496.00$         39.7% 902.09$            N/A N/A
8135 060100 5 PR #28 FHDPE SH PVC MF A 3,407.60$         39.7% 2,054.78$         N/A N/A
8135 0601000 5 PR #28 FHDPE SH PVC MF A 2,866.60$         39.7% 1,728.56$         N/A N/A
8135FO 0601000 5 PR #28 FHDPE SH PVC MF A 1,668.80$         39.7% 1,006.29$         N/A N/A
8135FO 060500 5 PR #28 FHDPE SH PVC MF A 1,668.80$         39.7% 1,006.29$         N/A N/A
8138 060100 8 PR #28 FHDPE SH PVC MF A 4,860.40$         39.7% 2,930.82$         N/A N/A
8138 0601000 8 PR #28 FHDPE SH PVC MF A 4,089.40$         39.7% 2,465.91$         N/A N/A
8138 060500 8 PR #28 FHDPE SH PVC MF A 4,089.40$         39.7% 2,465.91$         N/A N/A
8138FO 0601000 8 PR #28 FHDPE SH PVC MF A 2,187.40$         39.7% 1,319.00$         N/A N/A
8142 0601000 12PR + 1#28 FHDPE SH PVC MF A 6,024.00$         39.7% 3,632.47$         N/A N/A
8142 060500 12PR + 1#28 FHDPE SH PVC MF A 6,024.00$         39.7% 3,632.47$         N/A N/A
8142FO 0601000 12 PR + 1 #28 FHDPE SH PVC MF A 3,116.20$         39.7% 1,879.07$         N/A N/A
8142FO 060500 12 PR + 1 #28 FHDPE SH PVC MF A 3,116.20$         39.7% 1,879.07$         N/A N/A
8148 0601000 18 PR #28 FHDPE SH PVC MF A 7,331.20$         39.7% 4,420.71$         N/A N/A
8148 060500 18 PR #28 FHDPE SH PVC MF A 7,331.20$         39.7% 4,420.71$         N/A N/A
8155 060100 25 PR #28 FHDPE SH PVC MF A 10,816.00$       39.7% 6,522.05$         N/A N/A
8155 0601000 25 PR #28 FHDPE SH PVC MF A 9,098.80$         39.7% 5,486.58$         N/A N/A
8155 060500 25 PR #28 FHDPE SH PVC MF A 9,098.80$         39.7% 5,486.58$         N/A N/A
81553 0061000 2#24 TFE BRD PFA MF A 13,101.00$       39.7% 7,899.90$         N/A N/A
81553 006500 2#24 TFE BRD PFA MF A 13,101.00$       39.7% 7,899.90$         N/A N/A
8162 060100 2 FS PR #24 FHDPE SH PVC MF A 2,725.00$         39.7% 1,643.18$         N/A N/A
8162 0601000 2 FS PR #24 FHDPE SH PVC MF A 2,293.20$         39.7% 1,382.80$         N/A N/A
8162 060500 2 FS PR #24 FHDPE SH PVC MF A 2,293.20$         39.7% 1,382.80$         N/A N/A
8163 060100 3 FS PR #24 FHDPE SH PVC MF A 3,566.80$         39.7% 2,150.78$         N/A N/A
8163 0601000 3 FS PR #24 FHDPE SH PVC MF A 3,001.20$         39.7% 1,809.72$         N/A N/A
8163 060500 3 FS PR #24 FHDPE SH PVC MF A 3,001.20$         39.7% 1,809.72$         N/A N/A
8164 060100 4 FS PR #24 FHDPE SH PVC MF A 4,369.20$         39.7% 2,634.63$         N/A N/A
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8164 0601000 4 FS PR #24 FHDPE SH PVC MF A 3,675.60$         39.7% 2,216.39$         N/A N/A
8164 060500 4 FS PR #24 FHDPE SH PVC MF A 3,675.60$         39.7% 2,216.39$         N/A N/A
8165 060100 5 FS PR #24 FHDPE SH PVC MF A 5,685.00$         39.7% 3,428.06$         N/A N/A
8165 0601000 5 FS PR #24 FHDPE SH PVC MF A 4,782.40$         39.7% 2,883.79$         N/A N/A
8165 060500 5 FS PR #24 FHDPE SH PVC MF A 4,782.40$         39.7% 2,883.79$         N/A N/A
8166 060100 6 FS PR #24 FHDPE SH PVC MF A 6,743.40$         39.7% 4,066.27$         N/A N/A
8166 0601000 6 FS PR #24 FHDPE SH PVC MF A 5,672.80$         39.7% 3,420.70$         N/A N/A
8166 060500 6 FS PR #24 FHDPE SH PVC MF A 5,672.80$         39.7% 3,420.70$         N/A N/A
8167 0601000 7 FS PR #24 FHDPE SH PVC MF A 6,579.00$         39.7% 3,967.14$         N/A N/A
8167 060500 7 FS PR #24 FHDPE SH PVC MF A 6,579.00$         39.7% 3,967.14$         N/A N/A
8168 060100 8 FS PR #24 FHDPE SH PVC MF A 8,810.40$         39.7% 5,312.67$         N/A N/A
8168 0601000 8 FS PR #24 FHDPE SH PVC MF A 7,411.80$         39.7% 4,469.32$         N/A N/A
8168 060500 8 FS PR #24 FHDPE SH PVC MF A 7,411.80$         39.7% 4,469.32$         N/A N/A
8170 060100 10 FS PR#24 FHDPE SH PVC MF A 9,786.60$         39.7% 5,901.32$         N/A N/A
8170 0601000 10 FS PR#24 FHDPE SH PVC MF A 8,233.80$         39.7% 4,964.98$         N/A N/A
8170 060500 10 FS PR#24 FHDPE SH PVC MF A 8,233.80$         39.7% 4,964.98$         N/A N/A
8175 060100 15 PR #24 FRFPE SHLD PVC MF A 16,143.00$       39.7% 9,734.23$         N/A N/A
8175 0601000 15 PR #24 FRFPE SHLD PVC MF A 13,580.20$       39.7% 8,188.86$         N/A N/A
8175 060500 15 PR #24 FRFPE SHLD PVC MF A 13,580.20$       39.7% 8,188.86$         N/A N/A
8178 060100 18 FS PR#24 FHDPE SH PVC MF A 26,550.20$       39.7% 16,009.77$       N/A N/A
8178 0601000 18 FS PR#24 FHDPE SH PVC MF A 22,336.20$       39.7% 13,468.73$       N/A N/A
8185 060100 25 FS PR#24 FHDPE SH PVC MF A 30,928.20$       39.7% 18,649.70$       N/A N/A
8185 0601000 25 FS PR#24 FHDPE SH PVC MF A 26,019.00$       39.7% 15,689.46$       N/A N/A
8185 060500 25 FS PR#24 FHDPE SH PVC MF A 26,019.00$       39.7% 15,689.46$       N/A N/A
8205 060100 1 PR #20 PVC FRPVC MF A 544.60$            39.7% 328.39$            N/A N/A
8205 0601000 1 PR #20 PVC FRPVC MF A 450.00$            39.7% 271.35$            N/A N/A
8205 060500 1 PR #20 PVC FRPVC MF A 450.00$            39.7% 271.35$            N/A N/A
8205 0605000 1 PR #20 PVC FRPVC MF A 450.00$            39.7% 271.35$            N/A N/A
8205 060U1000 1 PR #20 PVC FRPVC MF A 450.00$            39.7% 271.35$            N/A N/A
8205 060U500 1 PR #20 PVC FRPVC MF A 450.00$            39.7% 271.35$            N/A N/A
8208 060100 1PR #18 EPDM SHLD FRPVC MF A 2,774.20$         39.7% 1,672.84$         N/A N/A
8208 0601000 1 PR #18 EPDM SHLD FRPVC MF A 2,333.60$         39.7% 1,407.16$         N/A N/A
8208 060500 1PR #18 EPDM SHLD FRPVC MF A 2,333.60$         39.7% 1,407.16$         N/A N/A
8208 060U1000 1 PR #18 EPDM SHLD FRPVC MF A 2,333.60$         39.7% 1,407.16$         N/A N/A
8208 060U500 1PR #18 EPDM SHLD FRPVC MF A 2,333.60$         39.7% 1,407.16$         N/A N/A
82108 8771000 #20 FFEP RG-59/U FLRST MF A 2,244.40$         39.7% 1,353.37$         N/A N/A
82108 877U1000 #20 FFEP RG 59/U FLRST MF A 2,244.40$         39.7% 1,353.37$         N/A N/A
8212 0101000 75 OHM COAX MF A 1,076.20$         39.7% 648.95$            N/A N/A
8212 010500 75 OHM COAX MF A 1,081.60$         39.7% 652.20$            N/A N/A
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8212 010U1000 75 OHM COAX MF A 1,076.20$         39.7% 648.95$            N/A N/A
8212 010U500 75 OHM COAX MF A 1,081.60$         39.7% 652.20$            N/A N/A
82120 8771000 #18FFEP RG6/U FLMRST MF A 2,904.80$         39.7% 1,751.59$         N/A N/A
8213 0101000 RG-11/U TYPE COAX MF A 1,717.20$         39.7% 1,035.47$         N/A N/A
8213 0102000 RG-11/U TYPE COAX MF A 1,712.40$         39.7% 1,032.58$         N/A N/A
8213 010500 RG-11/U TYPE COAX MF A 1,720.20$         39.7% 1,037.28$         N/A N/A
8214 010100 RG-8/U TYPE COAX MF A 2,373.00$         39.7% 1,430.92$         N/A N/A
8214 0101000 RG-8/U TYPE COAX MF A 2,090.80$         39.7% 1,260.75$         N/A N/A
8214 010500 RG-8/U TYPE COAX MF A 2,086.60$         39.7% 1,258.22$         N/A N/A
8215 0101000 RG-6A/U TYPE COAX MF A 2,277.00$         39.7% 1,373.03$         N/A N/A
8216 010100 #26 PE BRD PVC MF A 698.40$            39.7% 421.14$            N/A N/A
8216 0101000 #26 PE BRD PVC MF A 484.60$            39.7% 292.21$            N/A N/A
8216 010500 #26 PE BRD PVC MF A 484.60$            39.7% 292.21$            N/A N/A
8218 0101000 75 OHM COAX MF A 638.40$            39.7% 384.96$            N/A N/A
8218 010500 75 OHM COAX MF A 638.40$            39.7% 384.96$            N/A N/A
8218 010U1000 75 OHM COAX MF A 638.40$            39.7% 384.96$            N/A N/A
8218 010U500 75 OHM COAX MF A 638.40$            39.7% 384.96$            N/A N/A
8219 0091000 RG58A/U TYPE COAX MF A 639.20$            39.7% 385.44$            N/A N/A
8219 009U500 RG58A/U TYPE COAX MF A 639.20$            39.7% 385.44$            N/A N/A
8219 0101000 RG58A/U TYPE COAX MF A 639.20$            39.7% 385.44$            N/A N/A
8219 010500 RG58A/U TYPE COAX MF A 639.20$            39.7% 385.44$            N/A N/A
8219 010U1000 RG58A/U TYPE COAX MF A 639.20$            39.7% 385.44$            N/A N/A
8219 010U500 RG58A/U TYPE COAX MF A 639.20$            39.7% 385.44$            N/A N/A
8221 0101000 RG59/U TYPE COAX MF A 883.60$            39.7% 532.81$            N/A N/A
8221 010500 RG59/U TYPE COAX MF A 883.60$            39.7% 532.81$            N/A N/A
8221 010U1000 RG59/U TYPE COAX MF A 883.60$            39.7% 532.81$            N/A N/A
8221 010U500 RG59/U TYPE COAX MF A 883.60$            39.7% 532.81$            N/A N/A
82240 8771000 #20 FEP RG-58/U FLMRST MF A 1,770.40$         39.7% 1,067.55$         N/A N/A
82240 877U1000 #20 FEP RG58/U FLMRST MF A 1,770.40$         39.7% 1,067.55$         N/A N/A
82240 877U500 #20 FEP RG58/U FLMRST MF A 1,770.40$         39.7% 1,067.55$         N/A N/A
82241 8771000 #23 FEP RG-59/U FLMRST MF A 2,264.00$         39.7% 1,365.19$         N/A N/A
82241 877U1000 #23 FEP RG-59/U FLMRST MF A 2,264.00$         39.7% 1,365.19$         N/A N/A
82241 877U500 #23 FEP RG59/U FLMRST MF A 2,264.00$         39.7% 1,365.19$         N/A N/A
82248 8771000 #18 FFEP RG6/U FLMRST MF A 2,144.00$         39.7% 1,292.83$         N/A N/A
82248 877U1000 #18 FFEP RG6/U FLMRST MF A 2,144.00$         39.7% 1,292.83$         N/A N/A
82259 8771000 #22FFEP RG59/U FLMRST MF A 2,336.00$         39.7% 1,408.61$         N/A N/A
82259 877U1000 #22 FFEP RG59/U FLMRST MF A 2,336.00$         39.7% 1,408.61$         N/A N/A
82262 8771000 #22 RG62/U FEP FLMRST MF A 2,017.80$         39.7% 1,216.73$         N/A N/A
82262 877U1000 #22 RG 62/U FEP FLMRST MF A 2,017.80$         39.7% 1,216.73$         N/A N/A
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82269 8771000 #22 COAX RG62A/U FLMRST MF A 1,826.00$         39.7% 1,101.08$         N/A N/A
8232 0101000 RG-59/U TYPE TRIAX MF A 1,673.40$         39.7% 1,009.06$         N/A N/A
8232 0102000 RG-59/U TYPE TRIAX MF A 1,666.00$         39.7% 1,004.60$         N/A N/A
8232 010500 RG-59/U TYPE TRIAX MF A 1,684.20$         39.7% 1,015.57$         N/A N/A
8232A 0101000 #20 GIFHDLDPE BRD PVC BRD PVC MF A 2,064.20$         39.7% 1,244.71$         N/A N/A
8233 0101000 RG-11/U TYPE TRIAX MF A 2,266.40$         39.7% 1,366.64$         N/A N/A
8233 0102000 RG-11/U TYPE TRIAX MF A 2,256.20$         39.7% 1,360.49$         N/A N/A
8233 010500 RG-11/U TYPE TRIAX MF A 2,276.80$         39.7% 1,372.91$         N/A N/A
8233A 0101000 #14 GIFHDPE/PE BRD PVC BRD PVC MF A 2,846.20$         39.7% 1,716.26$         N/A N/A
8233A 0102000 #14 GIFHDPE/PE BRD PVC BRD PVC MF A 2,846.20$         39.7% 1,716.26$         N/A N/A
8233A 0104000 #14 GIFHDPE/PE BRD PVC BRD PVC MF A 2,927.80$         39.7% 1,765.46$         N/A N/A
8237 010100 RG-8/U JAN-C-17A COAX MF A 2,119.20$         39.7% 1,277.88$         N/A N/A
8237 0101000 RG-8/U JAN-C-17A COAX MF A 1,606.60$         39.7% 968.78$            N/A N/A
8237 010500 RG-8/U JAN-C-17A COAX MF A 1,617.20$         39.7% 975.17$            N/A N/A
8238 0101000 RG-11/U TYPE MF A 1,906.40$         39.7% 1,149.56$         N/A N/A
8238 010500 RG-11/U TYPE MF A 1,917.40$         39.7% 1,156.19$         N/A N/A
8240 010100 #20 PE BRD FRPVC MF A 729.00$            39.7% 439.59$            N/A N/A
8240 0101000 #20 PE BRD FRPVC MF A 501.00$            39.7% 302.10$            N/A N/A
8240 010500 #20 PE BRD FRPVC MF A 501.00$            39.7% 302.10$            N/A N/A
8240 010U1000 #20 PE BRD FRPVC MF A 501.00$            39.7% 302.10$            N/A N/A
8240 010U500 #20 PE BRD FRPVC MF A 501.00$            39.7% 302.10$            N/A N/A
8241 002U1000 RG59/U TYPE COAX RED MF A 448.20$            39.7% 270.26$            N/A N/A
8241 003U1000 RG59/U TYPE COAX ORG MF A 448.20$            39.7% 270.26$            N/A N/A
8241 004U1000 RG59/U TYPE COAX YEL MF A 448.20$            39.7% 270.26$            N/A N/A
8241 005U1000 RG59/U TYPE COAX DGRN MF A 448.20$            39.7% 270.26$            N/A N/A
8241 006U1000 RG59/U TYPE COAX LBLU MF A 448.20$            39.7% 270.26$            N/A N/A
8241 009U1000 RG59/U TYPE COAX WHT MF A 448.20$            39.7% 270.26$            N/A N/A
8241 010100 RG59/U TYPE COAX BLK MF A 768.20$            39.7% 463.22$            N/A N/A
8241 0101000 RG59/U TYPE COAX BLK MF A 448.20$            39.7% 270.26$            N/A N/A
8241 0102000 RG59/U TYPE COAX BLK MF A 448.20$            39.7% 270.26$            N/A N/A
8241 010500 RG59/U TYPE COAX BLK MF A 462.20$            39.7% 278.71$            N/A N/A
8241 0105000 RG59/U TYPE COAX BLK MF A 448.20$            39.7% 270.26$            N/A N/A
8241 010U1000 RG59/U TYPE COAX BLK MF A 448.20$            39.7% 270.26$            N/A N/A
8241 010U500 RG59/U TYPE COAX BLK MF A 462.20$            39.7% 278.71$            N/A N/A
82418 8771000 4C#18 FS FEP FLMRST MF A 3,599.20$         39.7% 2,170.32$         N/A N/A
82418 877U1000 4C#18 FEP FLMRST MF A 3,599.20$         39.7% 2,170.32$         N/A N/A
8241A 0101000 RG-59/U TYPE COAX MF A 615.60$            39.7% 371.21$            N/A N/A
8241A 010U1000 RG-59/U TYPE COAX MF A 615.60$            39.7% 371.21$            N/A N/A
8241B 0101000 #23 PE BRD PVC COAX MF A 487.60$            39.7% 294.02$            N/A N/A
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8241B 010U1000 #23 PE BRD PVC COAX MF A 487.60$            39.7% 294.02$            N/A N/A
8241F G7V1000 #22 FPE BRD PVC MF A 673.60$            39.7% 406.18$            N/A N/A
8241F G7W1000 #22 FPE BRD PVC MF A 673.60$            39.7% 406.18$            N/A N/A
8241F G7X1000 #22 FPE BRD PVC MF A 673.60$            39.7% 406.18$            N/A N/A
8241F G7Y1000 #22 FPE BRD PVC MF A 673.60$            39.7% 406.18$            N/A N/A
8241F G8M1000 #22 FPE BRD PVC MF A 673.60$            39.7% 406.18$            N/A N/A
8241F J5C1000 #22 FPE BRD PVC MF A 673.60$            39.7% 406.18$            N/A N/A
8241F U901000 #22 FEP BRD PVC MF A 673.60$            39.7% 406.18$            N/A N/A
82442 8771000 1 PR #22 FEP FLMRST MF A 948.60$            39.7% 572.01$            N/A N/A
82442 877U1000 1 PR #22 FEP FLMRST MF A 948.60$            39.7% 572.01$            N/A N/A
82444 8771000 4C#22 FEP FLMRST MF A 1,257.20$         39.7% 758.09$            N/A N/A
82444 877U1000 4C #22 FEP FLMRST MF A 1,257.20$         39.7% 758.09$            N/A N/A
82444 877U500 4C#22 FEP FLMRST MF A 1,257.20$         39.7% 758.09$            N/A N/A
82489 8771000 4C#18 FEP FLMRST MF A 2,381.20$         39.7% 1,435.86$         N/A N/A
82489 877U1000 4C#18 FEP FLMRST MF A 2,381.20$         39.7% 1,435.86$         N/A N/A
82502 8771000 2 PR #24 FEP FS FLMRST MF A 1,593.00$         39.7% 960.58$            N/A N/A
82502 877U1000 2 PR #24 FEP FS FLMRST MF A 1,593.00$         39.7% 960.58$            N/A N/A
82502 877U500 2 PR #24 FEP FS FLMRST MF A 1,593.00$         39.7% 960.58$            N/A N/A
82503 8771000 3 PR #24 FEP FS FLMRST MF A 2,473.00$         39.7% 1,491.22$         N/A N/A
82503 877U1000 3 PR #24 FEP FS FLMRST MF A 2,473.00$         39.7% 1,491.22$         N/A N/A
82504 8771000 4 PR #24 FEP FS FLMRST MF A 2,951.40$         39.7% 1,779.69$         N/A N/A
82504 877U1000 4PR#24 FEP FS FLMRST MF A 2,951.40$         39.7% 1,779.69$         N/A N/A
82505 8771000 5 PR #24 FEP FS FLMRST MF A 3,585.60$         39.7% 2,162.12$         N/A N/A
82505 877U1000 5PR#24 FEP FS FLMRST MF A 3,585.60$         39.7% 2,162.12$         N/A N/A
82506 8771000 6 PR #24 FEP FS FLMRST MF A 5,348.80$         39.7% 3,225.33$         N/A N/A
82506 877U500 6 PR #24 FEP FS FLMRST MF A 5,348.80$         39.7% 3,225.33$         N/A N/A
82509 8771000 9 PR #24 FEP FS FLRST MF A 7,889.20$         39.7% 4,757.19$         N/A N/A
82512 8771000 12H PR #24 FEP FS FLMRST MF A 8,868.00$         39.7% 5,347.40$         N/A N/A
8254 0101000 RG-62/U JAN-C-17A COAX MF A 1,185.60$         39.7% 714.92$            N/A N/A
8254 010500 RG-62/U JAN-C-17A COAX MF A 1,185.60$         39.7% 714.92$            N/A N/A
8254 010U1000 RG-62/U JAN-C-17A COAX MF A 1,185.60$         39.7% 714.92$            N/A N/A
8255 0101000 RG-62B/U TYPE 93OHM COAX MF A 1,279.60$         39.7% 771.60$            N/A N/A
8255 010500 RG-62B/U TYPE 93OHM COAX MF A 1,279.60$         39.7% 771.60$            N/A N/A
8259 010100 RG-58A/U 50 OHMS COAX MF A 828.00$            39.7% 499.28$            N/A N/A
8259 0101000 RG-58A/U 50 OHMS COAX MF A 532.00$            39.7% 320.80$            N/A N/A
8259 010500 RG-58A/U 50 OHMS COAX MF A 535.60$            39.7% 322.97$            N/A N/A
8259 010U1000 RG-58A/U 50 OHMS COAX MF A 532.00$            39.7% 320.80$            N/A N/A
8259 010U500 RG-58A/U 50 OHMS COAX MF A 535.60$            39.7% 322.97$            N/A N/A
8261 0101000 RG-11A/U MIL-C-17D COAX MF A 2,971.20$         39.7% 1,791.63$         N/A N/A
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8261 010500 RG-11A/U MIL-C-17D COAX MF A 2,971.20$         39.7% 1,791.63$         N/A N/A
8262 0101000 M17/155-00001 COAX MF A 740.40$            39.7% 446.46$            N/A N/A
8262 010500 M17/155-00001 COAX MF A 744.20$            39.7% 448.75$            N/A N/A
8262 010U1000 M17/155-00001 COAX MF A 740.40$            39.7% 446.46$            N/A N/A
8262 010U500 M17/155-00001 COAX MF A 744.20$            39.7% 448.75$            N/A N/A
8263 0101000 #23 PE BRD PVC MF A 852.20$            39.7% 513.88$            N/A N/A
8263 010U1000 #23 PE BRD PVC MF A 852.20$            39.7% 513.88$            N/A N/A
8263 010U500 #23 PE BRD PVC MF A 852.20$            39.7% 513.88$            N/A N/A
82641 8771000 1 PR #24 FEP FS FLMRST MF A 1,657.40$         39.7% 999.41$            N/A N/A
82641 877U1000 1 PR #24 FEP FS FLMRST MF A 1,657.40$         39.7% 999.41$            N/A N/A
8267 0101000 M17-163-00001 COAX, MF A 2,145.40$         39.7% 1,293.68$         N/A N/A
8267 010500 M17-163-00001 COAX, MF A 2,156.00$         39.7% 1,300.07$         N/A N/A
8268 0101000 M17/164-00001 COAX MF A 11,200.20$       39.7% 6,753.72$         N/A N/A
8268 010500 M17/164-00001 COAX MF A 11,200.20$       39.7% 6,753.72$         N/A N/A
82688 0101000 2 PR #22 FFEP SH FRPVC MF A 2,107.80$         39.7% 1,271.00$         N/A N/A
82689 0101000 4PR#22FEP2PR#22FFEPSHPVC MF A 3,223.80$         39.7% 1,943.95$         N/A N/A
82723 8771000 2 PR #22 FEP FS FLRST MF A 1,453.60$         39.7% 876.52$            N/A N/A
82723 8775000 2 PR #22 FEP FS FLRST MF A 1,453.60$         39.7% 876.52$            N/A N/A
82723 877U1000 2 PR #22 FEP FS FLRST MF A 1,453.60$         39.7% 876.52$            N/A N/A
82723 877U2000 2 PR #22 FEP FS FLRST MF A 1,453.60$         39.7% 876.52$            N/A N/A
82723 877U500 2 PR #22 FEP FS FLRST MF A 1,453.60$         39.7% 876.52$            N/A N/A
82729 8771000 2 PR #24 FFEPR FS FLMRST MF A 3,941.60$         39.7% 2,376.78$         N/A N/A
82729 877U1000 2 PR #24 FFEPR FS FLMRST MF A 3,941.60$         39.7% 2,376.78$         N/A N/A
82740 8771000 1 PR #18 FEP FLMRST MF A 1,540.60$         39.7% 928.98$            N/A N/A
82740 8775000 1 PR #18 FEP FLMRST MF A 1,540.60$         39.7% 928.98$            N/A N/A
82740 877U1000 1 PR #18 FEP FLMRST MF A 1,540.60$         39.7% 928.98$            N/A N/A
82741 8771000 2PR#22 FEP FLMRST MF A 2,728.40$         39.7% 1,645.23$         N/A N/A
82742 8771000 3PR#22 FEP FLMRST MF A 4,241.80$         39.7% 2,557.81$         N/A N/A
82743 8771000 6PR#22 FEP FLMRST MF A 7,529.60$         39.7% 4,540.35$         N/A N/A
82757 8771000 4PR#22 FEP FLMRST MF A 5,838.60$         39.7% 3,520.68$         N/A N/A
82760 8771000 1 PR #18 FEP FS FLMRST MF A 1,590.80$         39.7% 959.25$            N/A N/A
82760 8775000 1 PR #18 FEP FS FLMRST MF A 1,590.80$         39.7% 959.25$            N/A N/A
82760 877U1000 1 PR #18 FEP FS FLMRST MF A 1,590.80$         39.7% 959.25$            N/A N/A
82760 877U500 1 PR #18 FEP FS FLMRST MF A 1,590.80$         39.7% 959.25$            N/A N/A
82761 8771000 1 PR #22 FEP FS FLRST MF A 1,120.20$         39.7% 675.48$            N/A N/A
82761 8775000 1 PR #22 FEP FS FLRST MF A 1,120.20$         39.7% 675.48$            N/A N/A
82761 877U1000 1 PR #22 FEP FS FLRST MF A 1,120.20$         39.7% 675.48$            N/A N/A
82761 877U500 1 PR #22 FEP FS FLRST MF A 1,120.20$         39.7% 675.48$            N/A N/A
82777 8771000 3 PR #22 FS FEP FLMRST MF A 2,508.80$         39.7% 1,512.81$         N/A N/A
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82777 877U1000 3 PR #22 FS FEP FLMRST MF A 2,508.80$         39.7% 1,512.81$         N/A N/A
82777 877U500 3 PR #22 FS FEP FLMRST MF A 2,508.80$         39.7% 1,512.81$         N/A N/A
82778 8771000 6PR#22 FS FEP FLMRST MF A 6,209.60$         39.7% 3,744.39$         N/A N/A
8279 0101000 MINI VIDEO CABLE MF A 917.60$            39.7% 553.31$            N/A N/A
8279 010500 MINI VIDEO CABLE MF A 917.60$            39.7% 553.31$            N/A N/A
8281 0021000 75 OHM VIDEO COAX MF A 1,429.80$         39.7% 862.17$            N/A N/A
8281 002500 75 OHM VIDEO COAX MF A 1,429.80$         39.7% 862.17$            N/A N/A
8281 0031000 75 OHM VIDEO COAX MF A 1,429.80$         39.7% 862.17$            N/A N/A
8281 0041000 75 OHM VIDEO COAX MF A 1,429.80$         39.7% 862.17$            N/A N/A
8281 004500 75 OHM VIDEO COAX MF A 1,429.80$         39.7% 862.17$            N/A N/A
8281 0051000 75 OHM VIDEO COAX MF A 1,429.80$         39.7% 862.17$            N/A N/A
8281 005500 75 OHM VIDEO COAX MF A 1,429.80$         39.7% 862.17$            N/A N/A
8281 0061000 75 OHM VIDEO COAX MF A 1,429.80$         39.7% 862.17$            N/A N/A
8281 006500 75 OHM VIDEO COAX MF A 1,429.80$         39.7% 862.17$            N/A N/A
8281 0091000 75 OHM VIDEO COAX MF A 1,429.80$         39.7% 862.17$            N/A N/A
8281 0101000 75 OHM VIDEO COAX MF A 1,429.80$         39.7% 862.17$            N/A N/A
8281 010500 75 OHM VIDEO COAX MF A 1,429.80$         39.7% 862.17$            N/A N/A
8281 0105000 75 OHM VIDEO COAX MF A 1,359.20$         39.7% 819.60$            N/A N/A
8281B 0021000 #20 FRSFPE DBLB FRPVC MF A 1,612.00$         39.7% 972.04$            N/A N/A
8281B 0041000 #20 FRSFPE DBLB FRPVC MF A 1,612.00$         39.7% 972.04$            N/A N/A
8281B 0051000 #20 FRSFPE DBLB FRPVC MF A 1,612.00$         39.7% 972.04$            N/A N/A
8281B 0061000 #20 FRSFPE DBLB FRPVC MF A 1,612.00$         39.7% 972.04$            N/A N/A
8281B 0071000 #20 FRSFPE DBLB FRPVC MF A 1,612.00$         39.7% 972.04$            N/A N/A
8281B 0081000 #20 FRSFPE DBLB FRPVC MF A 1,612.00$         39.7% 972.04$            N/A N/A
8281B 0091000 #20 FRSFPE DBLB FRPVC MF A 1,612.00$         39.7% 972.04$            N/A N/A
8281B 0101000 #20 FRSFPE DBLB FRPVC MF A 1,612.00$         39.7% 972.04$            N/A N/A
8281F G7V1000 #21H PE DBLB PVC MF A 1,746.20$         39.7% 1,052.96$         N/A N/A
8281F G7W1000 #21H PE DBLB PVC MF A 1,746.20$         39.7% 1,052.96$         N/A N/A
8281F G7X1000 #21H PE DBLB PVC MF A 1,746.20$         39.7% 1,052.96$         N/A N/A
8281F J5C1000 #21H PE DBLB PVC MF A 1,746.20$         39.7% 1,052.96$         N/A N/A
8281F J5C500 #21H PE DBLB PVC MF A 1,746.20$         39.7% 1,052.96$         N/A N/A
8281F U901000 #21H PE DBLB PVC MF A 1,746.20$         39.7% 1,052.96$         N/A N/A
82841 8771000 1 PR #24 FFEPR SH FLRST MF A 2,341.20$         39.7% 1,411.74$         N/A N/A
82841 877500 1 PR #24 FFEPR SH FLRST MF A 2,341.20$         39.7% 1,411.74$         N/A N/A
82841 8775000 1 PR #24 FFEPR SH FLRST MF A 2,341.20$         39.7% 1,411.74$         N/A N/A
82842 8771000 2 PR #24 FFEP SH FLRST MF A 3,466.00$         39.7% 2,090.00$         N/A N/A
82842 877500 2 PR #24 FFEP SH FLRST MF A 3,466.00$         39.7% 2,090.00$         N/A N/A
82842 8775000 2 PR #24 FFEP SH FLRST MF A 3,466.00$         39.7% 2,090.00$         N/A N/A
82907 8771000 #20 FPFA BRD FLMRST MF A 1,288.80$         39.7% 777.15$            N/A N/A
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82907 8772500 #20 FPFA BRD FLMRST MF A 1,288.80$         39.7% 777.15$            N/A N/A
82907 877500 #20 FPFA BRD FLMRST MF A 1,288.80$         39.7% 777.15$            N/A N/A
82907 877U1000 #20 FPFA BRD FLMRST MF A 1,288.80$         39.7% 777.15$            N/A N/A
83000 001100 #30 STR TFE BRN MF A 422.00$            39.7% 254.47$            N/A N/A
83000 0011000 #30 STR TFE BRN MF A 359.00$            39.7% 216.48$            N/A N/A
83000 002100 #30 STR TFE RED MF A 422.00$            39.7% 254.47$            N/A N/A
83000 0021000 #30 STR TFE RED MF A 359.00$            39.7% 216.48$            N/A N/A
83000 003100 #30 STR TFE ORG MF A 422.00$            39.7% 254.47$            N/A N/A
83000 0031000 #30 STR TFE ORG MF A 359.00$            39.7% 216.48$            N/A N/A
83000 004100 #30 STR TFE YEL MF A 422.00$            39.7% 254.47$            N/A N/A
83000 0041000 #30 STR TFE YEL MF A 359.00$            39.7% 216.48$            N/A N/A
83000 005100 #30 STR TFE GRNDK MF A 422.00$            39.7% 254.47$            N/A N/A
83000 0051000 #30 STR TFE GRNDK MF A 359.00$            39.7% 216.48$            N/A N/A
83000 006100 #30 STR TFE BLULT MF A 422.00$            39.7% 254.47$            N/A N/A
83000 0061000 #30 STR TFE BLULT MF A 359.00$            39.7% 216.48$            N/A N/A
83000 007100 #30 STR TFE VIO MF A 422.00$            39.7% 254.47$            N/A N/A
83000 0071000 #30 STR TFE VIO MF A 359.00$            39.7% 216.48$            N/A N/A
83000 008100 #30 STR TFE GRY MF A 422.00$            39.7% 254.47$            N/A N/A
83000 009100 #30 STR TFE WHT MF A 422.00$            39.7% 254.47$            N/A N/A
83000 0091000 #30 STR TFE WHT MF A 359.00$            39.7% 216.48$            N/A N/A
83000 010100 #30 STR TFE BLK MF A 422.00$            39.7% 254.47$            N/A N/A
83000 0101000 #30 STR TFE BLK MF A 359.00$            39.7% 216.48$            N/A N/A
83001 001100 #28 STR TFE BRN MF A 429.00$            39.7% 258.69$            N/A N/A
83001 0011000 #28 STR TFE BRN MF A 366.20$            39.7% 220.82$            N/A N/A
83001 002100 #28 STR TFE RED MF A 429.00$            39.7% 258.69$            N/A N/A
83001 0021000 #28 STR TFE RED MF A 366.20$            39.7% 220.82$            N/A N/A
83001 003100 #28 STR TFE ORG MF A 429.00$            39.7% 258.69$            N/A N/A
83001 0031000 #28 STR TFE ORG MF A 366.20$            39.7% 220.82$            N/A N/A
83001 004100 #28 STR TFE YEL MF A 429.00$            39.7% 258.69$            N/A N/A
83001 0041000 #28 STR TFE YEL MF A 366.20$            39.7% 220.82$            N/A N/A
83001 005100 #28 STR TFE GRNDK MF A 429.00$            39.7% 258.69$            N/A N/A
83001 0051000 #28 STR TFE GRNDK MF A 366.20$            39.7% 220.82$            N/A N/A
83001 006100 #28 STR TFE BLULT MF A 429.00$            39.7% 258.69$            N/A N/A
83001 0061000 #28 STR TFE BLULT MF A 366.20$            39.7% 220.82$            N/A N/A
83001 007100 #28 STR TFE VIO MF A 429.00$            39.7% 258.69$            N/A N/A
83001 0071000 #28 STR TFE VIO MF A 366.20$            39.7% 220.82$            N/A N/A
83001 008100 #28 STR TFE GRY MF A 429.00$            39.7% 258.69$            N/A N/A
83001 0081000 #28 STR TFE GRY MF A 366.20$            39.7% 220.82$            N/A N/A
83001 009100 #28 STR TFE WHT MF A 429.00$            39.7% 258.69$            N/A N/A
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83001 0091000 #28 STR TFE WHT MF A 366.20$            39.7% 220.82$            N/A N/A
83001 010100 #28 STR TFE BLK MF A 429.00$            39.7% 258.69$            N/A N/A
83001 0101000 #28 STR TFE BLK MF A 366.20$            39.7% 220.82$            N/A N/A
83002 001100 #26 STR TFE BRN MF A 461.20$            39.7% 278.10$            N/A N/A
83002 0011000 #26 7/34 STR TFE BRN MF A 390.60$            39.7% 235.53$            N/A N/A
83002 002100 #26 STR TFE RED MF A 461.20$            39.7% 278.10$            N/A N/A
83002 0021000 #26 7/34 STR TFE RED MF A 390.60$            39.7% 235.53$            N/A N/A
83002 003100 #26 STR TFE ORG MF A 461.20$            39.7% 278.10$            N/A N/A
83002 0031000 #26 7/34 STR TFE ORG MF A 390.60$            39.7% 235.53$            N/A N/A
83002 004100 #26 STR TFE YEL MF A 461.20$            39.7% 278.10$            N/A N/A
83002 0041000 #26 7/34 STR TFE YEL MF A 390.60$            39.7% 235.53$            N/A N/A
83002 005100 #26 STR TFE GRNDK MF A 461.20$            39.7% 278.10$            N/A N/A
83002 0051000 #26 7/34 STR TFE GRNDK MF A 390.60$            39.7% 235.53$            N/A N/A
83002 006100 #26 STR TFE BLULT MF A 461.20$            39.7% 278.10$            N/A N/A
83002 0061000 #26 7/34 STR TFE BLULT MF A 390.60$            39.7% 235.53$            N/A N/A
83002 007100 #26 STR TFE VIO MF A 461.20$            39.7% 278.10$            N/A N/A
83002 0071000 #26 7/34 STR TFE VIO MF A 390.60$            39.7% 235.53$            N/A N/A
83002 008100 #26 STR TFE GRY MF A 461.20$            39.7% 278.10$            N/A N/A
83002 0081000 #26 7/34 STR TFE GRY MF A 390.60$            39.7% 235.53$            N/A N/A
83002 009100 #26 STR TFE WHT MF A 461.20$            39.7% 278.10$            N/A N/A
83002 0091000 #26 7/34 STR TFE WHT MF A 390.60$            39.7% 235.53$            N/A N/A
83002 010100 #26 STR TFE BLK MF A 461.20$            39.7% 278.10$            N/A N/A
83002 0101000 #26 7/34 STR TFE BLK MF A 390.60$            39.7% 235.53$            N/A N/A
83003 001100 #24 STR TFE BRN MF A 584.00$            39.7% 352.15$            N/A N/A
83003 0011000 #24 19/36 STR TFE BRN MF A 519.80$            39.7% 313.44$            N/A N/A
83003 002100 #24 STR TFE RED MF A 584.00$            39.7% 352.15$            N/A N/A
83003 0021000 #24 19/36 STR TFE RED MF A 519.80$            39.7% 313.44$            N/A N/A
83003 002500 #24 STR TFE RED MF A 527.40$            39.7% 318.02$            N/A N/A
83003 003100 #24 STR TFE ORG MF A 584.00$            39.7% 352.15$            N/A N/A
83003 0031000 #24 19/36 STR TFE ORG MF A 519.80$            39.7% 313.44$            N/A N/A
83003 003500 #24 STR TFE ORG MF A 527.40$            39.7% 318.02$            N/A N/A
83003 004100 #24 STR TFE YEL MF A 584.00$            39.7% 352.15$            N/A N/A
83003 0041000 #24 19/36 STR TFE YEL MF A 519.80$            39.7% 313.44$            N/A N/A
83003 004500 #24 STR TFE YEL MF A 527.40$            39.7% 318.02$            N/A N/A
83003 005100 #24 STR TFE GRNDK MF A 584.00$            39.7% 352.15$            N/A N/A
83003 0051000 #24 19/36 STR TFE GRNDK MF A 519.80$            39.7% 313.44$            N/A N/A
83003 005500 #24 STR TFE GRNDK MF A 527.40$            39.7% 318.02$            N/A N/A
83003 006100 #24 STR TFE BLULT MF A 584.00$            39.7% 352.15$            N/A N/A
83003 0061000 #24 19/36 STR TFE BLULT MF A 519.80$            39.7% 313.44$            N/A N/A
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83003 006500 #24 STR TFE BLULT MF A 527.40$            39.7% 318.02$            N/A N/A
83003 007100 #24 STR TFE VIO MF A 584.00$            39.7% 352.15$            N/A N/A
83003 0071000 #24 19/36 STR TFE VIO MF A 519.80$            39.7% 313.44$            N/A N/A
83003 008100 #24 STR TFE GRY MF A 584.00$            39.7% 352.15$            N/A N/A
83003 0081000 #24 19/36 STR TFE GRY MF A 519.80$            39.7% 313.44$            N/A N/A
83003 009100 #24 STR TFE WHT MF A 584.00$            39.7% 352.15$            N/A N/A
83003 0091000 #24 19/36 STR TFE WHT MF A 519.80$            39.7% 313.44$            N/A N/A
83003 009500 #24 STR TFE WHT MF A 527.40$            39.7% 318.02$            N/A N/A
83003 010100 #24 STR TFE BLK MF A 584.00$            39.7% 352.15$            N/A N/A
83003 0101000 #24 19/36 STR TFE BLK MF A 519.80$            39.7% 313.44$            N/A N/A
83003 010500 #24 STR TFE BLK MF A 527.40$            39.7% 318.02$            N/A N/A
83004 001100 #24 STR TFE BRN MF A 488.80$            39.7% 294.75$            N/A N/A
83004 0011000 #24 STR TFE BRN MF A 422.80$            39.7% 254.95$            N/A N/A
83004 002100 #24 STR TFE RED MF A 488.80$            39.7% 294.75$            N/A N/A
83004 0021000 #24 STR TFE RED MF A 422.80$            39.7% 254.95$            N/A N/A
83004 003100 #24 STR TFE ORG MF A 488.80$            39.7% 294.75$            N/A N/A
83004 0031000 #24 STR TFE ORG MF A 422.80$            39.7% 254.95$            N/A N/A
83004 004100 #24 STR TFE YEL MF A 488.80$            39.7% 294.75$            N/A N/A
83004 0041000 #24 STR TFE YEL MF A 422.80$            39.7% 254.95$            N/A N/A
83004 005100 #24 STR TFE GRNDK MF A 488.80$            39.7% 294.75$            N/A N/A
83004 0051000 #24 STR TFE GRNDK MF A 422.80$            39.7% 254.95$            N/A N/A
83004 006100 #24 STR TFE BLULT MF A 488.80$            39.7% 294.75$            N/A N/A
83004 0061000 #24 STR TFE BLULT MF A 422.80$            39.7% 254.95$            N/A N/A
83004 007100 #24 STR TFE VIO MF A 488.80$            39.7% 294.75$            N/A N/A
83004 0071000 #24 STR TFE VIO MF A 422.80$            39.7% 254.95$            N/A N/A
83004 008100 #24 STR TFE GRY MF A 488.80$            39.7% 294.75$            N/A N/A
83004 0081000 #24 STR TFE GRY MF A 422.80$            39.7% 254.95$            N/A N/A
83004 009100 #24 STR TFE WHT MF A 488.80$            39.7% 294.75$            N/A N/A
83004 0091000 #24 STR TFE WHT MF A 422.80$            39.7% 254.95$            N/A N/A
83004 010100 #24 STR TFE BLK MF A 488.80$            39.7% 294.75$            N/A N/A
83004 0101000 #24 STR TFE BLK MF A 422.80$            39.7% 254.95$            N/A N/A
83005 001100 #22 STR TFE BRN MF A 590.00$            39.7% 355.77$            N/A N/A
83005 0011000 #22 STR TFE BRN MF A 527.40$            39.7% 318.02$            N/A N/A
83005 002100 #22 STR TFE RED MF A 590.00$            39.7% 355.77$            N/A N/A
83005 0021000 #22 STR TFE RED MF A 527.40$            39.7% 318.02$            N/A N/A
83005 003100 #22 STR TFE ORG MF A 590.00$            39.7% 355.77$            N/A N/A
83005 0031000 #22 STR TFE ORG MF A 527.40$            39.7% 318.02$            N/A N/A
83005 004100 #22 STR TFE YEL MF A 590.00$            39.7% 355.77$            N/A N/A
83005 0041000 #22 STR TFE YEL MF A 527.40$            39.7% 318.02$            N/A N/A
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83005 005100 #22 STR TFE GRNDK MF A 590.00$            39.7% 355.77$            N/A N/A
83005 0051000 #22 STR TFE GRNDK MF A 527.40$            39.7% 318.02$            N/A N/A
83005 006100 #22 STR TFE BLULT MF A 590.00$            39.7% 355.77$            N/A N/A
83005 0061000 #22 STR TFE BLULT MF A 527.40$            39.7% 318.02$            N/A N/A
83005 007100 #22 STR TFE VIO MF A 590.00$            39.7% 355.77$            N/A N/A
83005 0071000 #22 STR TFE VIO MF A 527.40$            39.7% 318.02$            N/A N/A
83005 008100 #22 STR TFE GRY MF A 590.00$            39.7% 355.77$            N/A N/A
83005 0081000 #22 STR TFE GRY MF A 527.40$            39.7% 318.02$            N/A N/A
83005 009100 #22 STR TFE WHT MF A 590.00$            39.7% 355.77$            N/A N/A
83005 0091000 #22 STR TFE WHT MF A 527.40$            39.7% 318.02$            N/A N/A
83005 010100 #22 STR TFE BLK MF A 590.00$            39.7% 355.77$            N/A N/A
83005 0101000 #22 STR TFE BLK MF A 527.40$            39.7% 318.02$            N/A N/A
83006 001100 #22 STR TFE BRN MF A 678.40$            39.7% 409.08$            N/A N/A
83006 0011000 #22 STR TFE BRN MF A 620.20$            39.7% 373.98$            N/A N/A
83006 001500 #22 STR TFE BRN MF A 628.00$            39.7% 378.68$            N/A N/A
83006 002100 #22 STR TFE RED MF A 678.40$            39.7% 409.08$            N/A N/A
83006 0021000 #22 STR TFE RED MF A 620.20$            39.7% 373.98$            N/A N/A
83006 002500 #22 STR TFE RED MF A 628.00$            39.7% 378.68$            N/A N/A
83006 003100 #22 STR TFE ORG MF A 678.40$            39.7% 409.08$            N/A N/A
83006 0031000 #22 STR TFE ORG MF A 620.20$            39.7% 373.98$            N/A N/A
83006 004100 #22 STR TFE YEL MF A 678.40$            39.7% 409.08$            N/A N/A
83006 0041000 #22 STR TFE YEL MF A 620.20$            39.7% 373.98$            N/A N/A
83006 004500 #22 STR TFE YEL MF A 628.00$            39.7% 378.68$            N/A N/A
83006 005100 #22 STR TFE GRNDK MF A 678.40$            39.7% 409.08$            N/A N/A
83006 0051000 #22 STR TFE GRNDK MF A 620.20$            39.7% 373.98$            N/A N/A
83006 005500 #22 STR TFE GRNDK MF A 628.00$            39.7% 378.68$            N/A N/A
83006 006100 #22 STR TFE BLULT MF A 678.40$            39.7% 409.08$            N/A N/A
83006 0061000 #22 STR TFE BLULT MF A 620.20$            39.7% 373.98$            N/A N/A
83006 006500 #22 STR TFE BLULT MF A 628.00$            39.7% 378.68$            N/A N/A
83006 007100 #22 STR TFE VIO MF A 678.40$            39.7% 409.08$            N/A N/A
83006 0071000 #22 STR TFE VIO MF A 620.20$            39.7% 373.98$            N/A N/A
83006 008100 #22 STR TFE GRY MF A 678.40$            39.7% 409.08$            N/A N/A
83006 0081000 #22 STR TFE GRY MF A 620.20$            39.7% 373.98$            N/A N/A
83006 009100 #22 STR TFE WHT MF A 678.40$            39.7% 409.08$            N/A N/A
83006 0091000 #22 STR TFE WHT MF A 620.20$            39.7% 373.98$            N/A N/A
83006 009500 #22 STR TFE WHT MF A 628.00$            39.7% 378.68$            N/A N/A
83006 010100 #22 STR TFE BLK MF A 678.40$            39.7% 409.08$            N/A N/A
83006 0101000 #22 STR TFE BLK MF A 620.20$            39.7% 373.98$            N/A N/A
83006 010500 #22 STR TFE BLK MF A 628.00$            39.7% 378.68$            N/A N/A
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83007 001100 #20 STR TFE BRN MF A 812.60$            39.7% 490.00$            N/A N/A
83007 0011000 #20 STR TFE BRN MF A 753.40$            39.7% 454.30$            N/A N/A
83007 002100 #20 STR TFE RED MF A 812.60$            39.7% 490.00$            N/A N/A
83007 0021000 #20 STR TFE RED MF A 753.40$            39.7% 454.30$            N/A N/A
83007 002500 #20 STR TFE RED MF A 760.00$            39.7% 458.28$            N/A N/A
83007 003100 #20 STR TFE ORG MF A 812.60$            39.7% 490.00$            N/A N/A
83007 0031000 #20 STR TFE ORG MF A 753.40$            39.7% 454.30$            N/A N/A
83007 004100 #20 STR TFE YEL MF A 812.60$            39.7% 490.00$            N/A N/A
83007 0041000 #20 STR TFE YEL MF A 753.40$            39.7% 454.30$            N/A N/A
83007 005100 #20 STR TFE GRNDK MF A 812.60$            39.7% 490.00$            N/A N/A
83007 0051000 #20 STR TFE GRNDK MF A 753.40$            39.7% 454.30$            N/A N/A
83007 006100 #20 STR TFE BLULT MF A 812.60$            39.7% 490.00$            N/A N/A
83007 0061000 #20 STR TFE BLULT MF A 753.40$            39.7% 454.30$            N/A N/A
83007 006500 #20 STR TFE BLULT MF A 760.00$            39.7% 458.28$            N/A N/A
83007 007100 #20 STR TFE VIO MF A 812.60$            39.7% 490.00$            N/A N/A
83007 0071000 #20 STR TFE VIO MF A 753.40$            39.7% 454.30$            N/A N/A
83007 008100 #20 STR TFE GRY MF A 812.60$            39.7% 490.00$            N/A N/A
83007 0081000 #20 STR TFE GRY MF A 753.40$            39.7% 454.30$            N/A N/A
83007 009100 #20 STR TFE WHT MF A 812.60$            39.7% 490.00$            N/A N/A
83007 0091000 #20 STR TFE WHT MF A 753.40$            39.7% 454.30$            N/A N/A
83007 009500 #20 STR TFE WHT MF A 760.00$            39.7% 458.28$            N/A N/A
83007 010100 #20 STR TFE BLK MF A 812.60$            39.7% 490.00$            N/A N/A
83007 0101000 #20 STR TFE BLK MF A 753.40$            39.7% 454.30$            N/A N/A
83007 010500 #20 STR TFE BLK MF A 760.00$            39.7% 458.28$            N/A N/A
83008 001100 #20 STR TFE BRN MF A 738.40$            39.7% 445.26$            N/A N/A
83008 0011000 #20 STR TFE BRN MF A 681.40$            39.7% 410.88$            N/A N/A
83008 002100 #20 STR TFE RED MF A 738.40$            39.7% 445.26$            N/A N/A
83008 0021000 #20 STR TFE RED MF A 681.40$            39.7% 410.88$            N/A N/A
83008 003100 #20 STR TFE ORG MF A 738.40$            39.7% 445.26$            N/A N/A
83008 0031000 #20 STR TFE ORG MF A 681.40$            39.7% 410.88$            N/A N/A
83008 004100 #20 STR TFE YEL MF A 738.40$            39.7% 445.26$            N/A N/A
83008 0041000 #20 STR TFE YEL MF A 681.40$            39.7% 410.88$            N/A N/A
83008 005100 #20 STR TFE GRNDK MF A 738.40$            39.7% 445.26$            N/A N/A
83008 0051000 #20 STR TFE GRNDK MF A 681.40$            39.7% 410.88$            N/A N/A
83008 006100 #20 STR TFE BLULT MF A 738.40$            39.7% 445.26$            N/A N/A
83008 0061000 #20 STR TFE BLULT MF A 681.40$            39.7% 410.88$            N/A N/A
83008 0071000 #20 STR TFE VIO MF A 681.40$            39.7% 410.88$            N/A N/A
83008 009100 #20 STR TFE WHT MF A 738.40$            39.7% 445.26$            N/A N/A
83008 0091000 #20 STR TFE WHT MF A 681.40$            39.7% 410.88$            N/A N/A
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83008 010100 #20 STR TFE BLK MF A 738.40$            39.7% 445.26$            N/A N/A
83008 0101000 #20 STR TFE BLK MF A 681.40$            39.7% 410.88$            N/A N/A
83009 001100 #18 STR TFE BRN MF A 1,026.40$         39.7% 618.92$            N/A N/A
83009 0011000 #18 STR TFE BRN MF A 971.60$            39.7% 585.87$            N/A N/A
83009 001500 #18 STR TFE BRN MF A 979.40$            39.7% 590.58$            N/A N/A
83009 002100 #18 STR TFE RED MF A 1,026.40$         39.7% 618.92$            N/A N/A
83009 0021000 #18 STR TFE RED MF A 971.60$            39.7% 585.87$            N/A N/A
83009 002500 #18 STR TFE RED MF A 979.40$            39.7% 590.58$            N/A N/A
83009 003100 #18 STR TFE ORG MF A 1,026.40$         39.7% 618.92$            N/A N/A
83009 0031000 #18 STR TFE ORG MF A 971.60$            39.7% 585.87$            N/A N/A
83009 003500 #18 STR TFE ORG MF A 979.40$            39.7% 590.58$            N/A N/A
83009 004100 #18 STR TFE YEL MF A 1,026.40$         39.7% 618.92$            N/A N/A
83009 0041000 #18 STR TFE YEL MF A 971.60$            39.7% 585.87$            N/A N/A
83009 004500 #18 STR TFE YEL MF A 979.40$            39.7% 590.58$            N/A N/A
83009 005100 #18 STR TFE GRNDK MF A 1,026.40$         39.7% 618.92$            N/A N/A
83009 0051000 #18 STR TFE GRNDK MF A 971.60$            39.7% 585.87$            N/A N/A
83009 005500 #18 STR TFE GRNDK MF A 979.40$            39.7% 590.58$            N/A N/A
83009 006100 #18 STR TFE BLULT MF A 1,026.40$         39.7% 618.92$            N/A N/A
83009 0061000 #18 STR TFE BLULT MF A 971.60$            39.7% 585.87$            N/A N/A
83009 006500 #18 STR TFE BLULT MF A 979.40$            39.7% 590.58$            N/A N/A
83009 007100 #18 STR TFE VIO MF A 1,026.40$         39.7% 618.92$            N/A N/A
83009 0071000 #18 STR TFE VIO MF A 971.60$            39.7% 585.87$            N/A N/A
83009 007500 #18 STR TFE VIO MF A 979.40$            39.7% 590.58$            N/A N/A
83009 008100 #18 STR TFE GRY MF A 1,026.40$         39.7% 618.92$            N/A N/A
83009 0081000 #18 STR TFE GRY MF A 971.60$            39.7% 585.87$            N/A N/A
83009 008500 #18 STR TFE GRY MF A 979.40$            39.7% 590.58$            N/A N/A
83009 009100 #18 STR TFE WHT MF A 1,026.40$         39.7% 618.92$            N/A N/A
83009 0091000 #18 STR TFE WHT MF A 971.60$            39.7% 585.87$            N/A N/A
83009 009500 #18 STR TFE WHT MF A 979.40$            39.7% 590.58$            N/A N/A
83009 010100 #18 STR TFE BLK MF A 1,026.40$         39.7% 618.92$            N/A N/A
83009 0101000 #18 STR TFE BLK MF A 971.60$            39.7% 585.87$            N/A N/A
83009 010500 #18 STR TFE BLK MF A 979.40$            39.7% 590.58$            N/A N/A
83010 001100 #16 STR TFE BRN MF A 1,234.60$         39.7% 744.46$            N/A N/A
83010 0011000 #16 STR TFE BRN MF A 1,186.80$         39.7% 715.64$            N/A N/A
83010 001500 #16 STR TFE BRN MF A 1,190.60$         39.7% 717.93$            N/A N/A
83010 002100 #16 STR TFE RED MF A 1,234.60$         39.7% 744.46$            N/A N/A
83010 0021000 #16 STR TFE RED MF A 1,186.80$         39.7% 715.64$            N/A N/A
83010 002500 #16 STR TFE RED MF A 1,190.60$         39.7% 717.93$            N/A N/A
83010 003100 #16 STR TFE ORG MF A 1,234.60$         39.7% 744.46$            N/A N/A
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83010 0031000 #16 STR TFE ORG MF A 1,186.80$         39.7% 715.64$            N/A N/A
83010 003500 #16 STR TFE ORG MF A 1,190.60$         39.7% 717.93$            N/A N/A
83010 004100 #16 STR TFE YEL MF A 1,234.60$         39.7% 744.46$            N/A N/A
83010 0041000 #16 STR TFE YEL MF A 1,186.80$         39.7% 715.64$            N/A N/A
83010 004500 #16 STR TFE YEL MF A 1,190.60$         39.7% 717.93$            N/A N/A
83010 005100 #16 STR TFE GRNDK MF A 1,234.60$         39.7% 744.46$            N/A N/A
83010 0051000 #16 STR TFE GRNDK MF A 1,186.80$         39.7% 715.64$            N/A N/A
83010 005500 #16 STR TFE GRNDK MF A 1,190.60$         39.7% 717.93$            N/A N/A
83010 006100 #16 STR TFE BLULT MF A 1,234.60$         39.7% 744.46$            N/A N/A
83010 0061000 #16 STR TFE BLULT MF A 1,186.80$         39.7% 715.64$            N/A N/A
83010 006500 #16 STR TFE BLULT MF A 1,190.60$         39.7% 717.93$            N/A N/A
83010 007100 #16 STR TFE VIO MF A 1,234.60$         39.7% 744.46$            N/A N/A
83010 007500 #16 STR TFE VIO MF A 1,190.60$         39.7% 717.93$            N/A N/A
83010 008100 #16 STR TFE GRY MF A 1,234.60$         39.7% 744.46$            N/A N/A
83010 0081000 #16 STR TFE GRY MF A 1,186.80$         39.7% 715.64$            N/A N/A
83010 008500 #16 STR TFE GRY MF A 1,190.60$         39.7% 717.93$            N/A N/A
83010 009100 #16 STR TFE WHT MF A 1,234.60$         39.7% 744.46$            N/A N/A
83010 0091000 #16 STR TFE WHT MF A 1,186.80$         39.7% 715.64$            N/A N/A
83010 009500 #16 STR TFE WHT MF A 1,190.60$         39.7% 717.93$            N/A N/A
83010 010100 #16 STR TFE BLK MF A 1,234.60$         39.7% 744.46$            N/A N/A
83010 0101000 #16 STR TFE BLK MF A 1,186.80$         39.7% 715.64$            N/A N/A
83010 010500 #16 STR TFE BLK MF A 1,190.60$         39.7% 717.93$            N/A N/A
8302 060100 2 PR #22 PVC SHLD PVC MF A 1,804.60$         39.7% 1,088.17$         N/A N/A
8302 0601000 2 PR #22 PVC SHLD PVC MF A 1,518.00$         39.7% 915.35$            N/A N/A
8302 060500 2 PR #22 PVC SHLD PVC MF A 1,518.00$         39.7% 915.35$            N/A N/A
8302 0605000 2 PR #22 PVC SHLD PVC MF A 1,518.00$         39.7% 915.35$            N/A N/A
83023 001100 #24 STR TFE BRN MF A 685.20$            39.7% 413.18$            N/A N/A
83023 0011000 #24 STR TFE BRN MF A 628.00$            39.7% 378.68$            N/A N/A
83023 002100 #24 STR TFE RED MF A 685.20$            39.7% 413.18$            N/A N/A
83023 0021000 #24 STR TFE RED MF A 628.00$            39.7% 378.68$            N/A N/A
83023 003100 124 STR TFE ORG MF A 685.20$            39.7% 413.18$            N/A N/A
83023 0031000 #24 STR TFE ORG MF A 628.00$            39.7% 378.68$            N/A N/A
83023 004100 #24 STR TFE YEL MF A 685.20$            39.7% 413.18$            N/A N/A
83023 0041000 #24 STR TFE YEL MF A 628.00$            39.7% 378.68$            N/A N/A
83023 005100 #24 STR TFE GRNDK MF A 685.20$            39.7% 413.18$            N/A N/A
83023 0051000 #24 STR TFE GRNDK MF A 628.00$            39.7% 378.68$            N/A N/A
83023 006100 #24 STR TFE BLULT MF A 685.20$            39.7% 413.18$            N/A N/A
83023 0061000 #24 STR TFE BLULT MF A 628.00$            39.7% 378.68$            N/A N/A
83023 007100 #24 STR TFE VIO MF A 685.20$            39.7% 413.18$            N/A N/A
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83023 0071000 #24 STR TFE VIO MF A 628.00$            39.7% 378.68$            N/A N/A
83023 008100 #24 STR TFE GRY MF A 685.20$            39.7% 413.18$            N/A N/A
83023 0081000 #24 STR TFE GRY MF A 628.00$            39.7% 378.68$            N/A N/A
83023 009100 #24 STR TFE WHT MF A 685.20$            39.7% 413.18$            N/A N/A
83023 0091000 #24 STR TFE WHT MF A 628.00$            39.7% 378.68$            N/A N/A
83023 010100 #24 STR TFE BLK MF A 685.20$            39.7% 413.18$            N/A N/A
83023 0101000 #24 STR TFE BLK MF A 628.00$            39.7% 378.68$            N/A N/A
83025 001100 #22 STR TFE BRN MF A 668.20$            39.7% 402.92$            N/A N/A
83025 0011000 #22 STR TFE BRN MF A 605.80$            39.7% 365.30$            N/A N/A
83025 002100 #22 STR TFE RED MF A 668.20$            39.7% 402.92$            N/A N/A
83025 0021000 #22 STR TFE RED MF A 605.80$            39.7% 365.30$            N/A N/A
83025 003100 #22 STR TFE ORG MF A 668.20$            39.7% 402.92$            N/A N/A
83025 0031000 #22 STR TFE ORG MF A 605.80$            39.7% 365.30$            N/A N/A
83025 004100 #22 STR TFE YEL MF A 668.20$            39.7% 402.92$            N/A N/A
83025 0041000 #22 STR TFE YEL MF A 605.80$            39.7% 365.30$            N/A N/A
83025 005100 #22 STR TFE GRNDK MF A 668.20$            39.7% 402.92$            N/A N/A
83025 0051000 #22 STR TFE GRNDK MF A 605.80$            39.7% 365.30$            N/A N/A
83025 006100 #22 STR TFE BLULT MF A 668.20$            39.7% 402.92$            N/A N/A
83025 0061000 #22 STR TFE BLULT MF A 605.80$            39.7% 365.30$            N/A N/A
83025 0071000 #22 STR TFE VIO MF A 605.80$            39.7% 365.30$            N/A N/A
83025 009100 #22 STR TFE WHT MF A 668.20$            39.7% 402.92$            N/A N/A
83025 0091000 #22 STR TFE WHT MF A 605.80$            39.7% 365.30$            N/A N/A
83025 010100 #22 STR TFE BLK MF A 668.20$            39.7% 402.92$            N/A N/A
83025 0101000 #22 STR TFE BLK MF A 605.80$            39.7% 365.30$            N/A N/A
83026 001100 #22 STR TFE BRN MF A 770.60$            39.7% 464.67$            N/A N/A
83026 0011000 #22 STR TFE BRN MF A 709.40$            39.7% 427.77$            N/A N/A
83026 002100 #22 STR TFE RED MF A 770.60$            39.7% 464.67$            N/A N/A
83026 0021000 #22 STR TFE RED MF A 709.40$            39.7% 427.77$            N/A N/A
83026 003100 #22 STR TFE ORG MF A 770.60$            39.7% 464.67$            N/A N/A
83026 0031000 #22 STR TFE ORG MF A 709.40$            39.7% 427.77$            N/A N/A
83026 004100 #22 STR TFE YEL MF A 770.60$            39.7% 464.67$            N/A N/A
83026 0041000 #22 STR TFE YEL MF A 709.40$            39.7% 427.77$            N/A N/A
83026 005100 #22 STR TFE GRNDK MF A 770.60$            39.7% 464.67$            N/A N/A
83026 0051000 #22 STR TFE GRNDK MF A 709.40$            39.7% 427.77$            N/A N/A
83026 006100 #22 STR TFE BLULT MF A 770.60$            39.7% 464.67$            N/A N/A
83026 0061000 #22 STR TFE BLULT MF A 709.40$            39.7% 427.77$            N/A N/A
83026 007100 #22 STR TFE VIO MF A 770.60$            39.7% 464.67$            N/A N/A
83026 0071000 #22 STR TFE VIO MF A 709.40$            39.7% 427.77$            N/A N/A
83026 008100 #22 STR TFE GRY MF A 770.60$            39.7% 464.67$            N/A N/A
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83026 0081000 #22 STR TFE GRY MF A 709.40$            39.7% 427.77$            N/A N/A
83026 009100 #22 STR TFE WHT MF A 770.60$            39.7% 464.67$            N/A N/A
83026 0091000 #22 STR TFE WHT MF A 709.40$            39.7% 427.77$            N/A N/A
83026 010100 #22 STR TFE BLK MF A 770.60$            39.7% 464.67$            N/A N/A
83026 0101000 #22 STR TFE BLK MF A 709.40$            39.7% 427.77$            N/A N/A
83026 010500 #22 STR TFE BLK MF A 717.40$            39.7% 432.59$            N/A N/A
83027 001100 #20 STR TFE BRN MF A 953.00$            39.7% 574.66$            N/A N/A
83027 0011000 #20 STR TFE BRN MF A 900.40$            39.7% 542.94$            N/A N/A
83027 002100 #20 STR TFE RED MF A 953.00$            39.7% 574.66$            N/A N/A
83027 0021000 #20 STR TFE RED MF A 900.40$            39.7% 542.94$            N/A N/A
83027 003100 #20 STR TFE ORG MF A 953.00$            39.7% 574.66$            N/A N/A
83027 0031000 #20 STR TFE ORG MF A 900.40$            39.7% 542.94$            N/A N/A
83027 004100 #20 STR TFE YEL MF A 953.00$            39.7% 574.66$            N/A N/A
83027 0041000 #20 STR TFE YEL MF A 900.40$            39.7% 542.94$            N/A N/A
83027 005100 #20 STR TFE GRNDK MF A 953.00$            39.7% 574.66$            N/A N/A
83027 0051000 #20 STR TFE GRNDK MF A 900.40$            39.7% 542.94$            N/A N/A
83027 006100 #20 STR TFE BLULT MF A 953.00$            39.7% 574.66$            N/A N/A
83027 0061000 #20 STR TFE BLULT MF A 900.40$            39.7% 542.94$            N/A N/A
83027 007100 #20 STR TFE VIO MF A 953.00$            39.7% 574.66$            N/A N/A
83027 0071000 #20 STR TFE VIO MF A 900.40$            39.7% 542.94$            N/A N/A
83027 008100 #20 STR TFE GRY MF A 953.00$            39.7% 574.66$            N/A N/A
83027 009100 #20 STR TFE WHT MF A 953.00$            39.7% 574.66$            N/A N/A
83027 0091000 #20 STR TFE WHT MF A 900.40$            39.7% 542.94$            N/A N/A
83027 010100 #20 STR TFE BLK MF A 953.00$            39.7% 574.66$            N/A N/A
83027 0101000 \20 STR TFE BLK MF A 900.40$            39.7% 542.94$            N/A N/A
83027 010500 #20 STR TFE BLK MF A 907.80$            39.7% 547.40$            N/A N/A
83028 001100 #20 STR TFE BRN MF A 823.00$            39.7% 496.27$            N/A N/A
83028 0011000 #20 STR TFE BRN MF A 767.80$            39.7% 462.98$            N/A N/A
83028 002100 #20 STR TFE RED MF A 823.00$            39.7% 496.27$            N/A N/A
83028 0021000 #20 STR TFE RED MF A 767.80$            39.7% 462.98$            N/A N/A
83028 003100 #20 STR TFE ORG MF A 823.00$            39.7% 496.27$            N/A N/A
83028 0031000 #20 STR TFE ORG MF A 767.80$            39.7% 462.98$            N/A N/A
83028 004100 #20 STR TFE YEL MF A 823.00$            39.7% 496.27$            N/A N/A
83028 0041000 #20 STR TFE YEL MF A 767.80$            39.7% 462.98$            N/A N/A
83028 005100 #20 STR TFE GRNDK MF A 823.00$            39.7% 496.27$            N/A N/A
83028 0051000 #20 STR TFE GRNDK MF A 767.80$            39.7% 462.98$            N/A N/A
83028 006100 #20 STR TFE BLULT MF A 823.00$            39.7% 496.27$            N/A N/A
83028 0061000 #20 STR TFE BLULT MF A 767.80$            39.7% 462.98$            N/A N/A
83028 0071000 #20 STR TFE VIO MF A 767.80$            39.7% 462.98$            N/A N/A
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83028 0081000 #20 STR TFE GRY MF A 767.80$            39.7% 462.98$            N/A N/A
83028 009100 #20 STR TFE WHT MF A 823.00$            39.7% 496.27$            N/A N/A
83028 0091000 #20 STR TFE WHT MF A 767.80$            39.7% 462.98$            N/A N/A
83028 010100 #20 STR TFE BLK MF A 823.00$            39.7% 496.27$            N/A N/A
83028 0101000 #20 STR TFE BLK MF A 767.80$            39.7% 462.98$            N/A N/A
83029 001100 #18 STR TFE BRN MF A 1,174.60$         39.7% 708.28$            N/A N/A
83029 0011000 #18 STR TFE BRN MF A 1,126.00$         39.7% 678.98$            N/A N/A
83029 002100 #18 STR TFE RED MF A 1,174.60$         39.7% 708.28$            N/A N/A
83029 0021000 #18 STR TFE RED MF A 1,126.00$         39.7% 678.98$            N/A N/A
83029 002500 #18 STR TFE RED MF A 1,129.60$         39.7% 681.15$            N/A N/A
83029 003100 #18 STR TFE ORG MF A 1,174.60$         39.7% 708.28$            N/A N/A
83029 0031000 #18 STR TFE ORG MF A 1,126.00$         39.7% 678.98$            N/A N/A
83029 004100 #18 STR TFE YEL MF A 1,174.60$         39.7% 708.28$            N/A N/A
83029 0041000 #18 STR TFE YEL MF A 1,126.00$         39.7% 678.98$            N/A N/A
83029 005100 #18 STR TFE GRNDK MF A 1,174.60$         39.7% 708.28$            N/A N/A
83029 0051000 #18 STR TFE GRNDK MF A 1,126.00$         39.7% 678.98$            N/A N/A
83029 005500 #18 STR TFE GRNDK MF A 1,129.60$         39.7% 681.15$            N/A N/A
83029 006100 #18 STR TFE BLULT MF A 1,174.60$         39.7% 708.28$            N/A N/A
83029 0061000 #18 STR TFE BLULT MF A 1,126.00$         39.7% 678.98$            N/A N/A
83029 006500 #18 STR TFE BLULT MF A 1,129.60$         39.7% 681.15$            N/A N/A
83029 007100 #18 STR TFE VIO MF A 1,174.60$         39.7% 708.28$            N/A N/A
83029 0071000 #18 STR TFE VIO MF A 1,126.00$         39.7% 678.98$            N/A N/A
83029 008100 #18 STR TFE GRY MF A 1,174.60$         39.7% 708.28$            N/A N/A
83029 0081000 #18 STR TFE GRY MF A 1,126.00$         39.7% 678.98$            N/A N/A
83029 009100 #18 STR TFE WHT MF A 1,174.60$         39.7% 708.28$            N/A N/A
83029 0091000 #18 STR TFE WHT MF A 1,126.00$         39.7% 678.98$            N/A N/A
83029 009500 #18 STR TFE WHT MF A 1,129.60$         39.7% 681.15$            N/A N/A
83029 010100 #18 STR TFE BLK MF A 1,174.60$         39.7% 708.28$            N/A N/A
83029 0101000 #18 STR TFE BLK MF A 1,126.00$         39.7% 678.98$            N/A N/A
83029 010500 #18 STR TFE BLK MF A 1,129.60$         39.7% 681.15$            N/A N/A
8303 060100 3 #22 PR PVC SHLD PVC MF A 2,002.00$         39.7% 1,207.21$         N/A N/A
8303 0601000 3 #22 PR PVC SHLD PVC MF A 1,684.20$         39.7% 1,015.57$         N/A N/A
8303 060500 3 #22 PR PVC SHLD PVC MF A 1,684.20$         39.7% 1,015.57$         N/A N/A
83030 001100 #16 STR TFE BRN MF A 1,399.60$         39.7% 843.96$            N/A N/A
83030 0011000 #16 STR TFE BRN MF A 1,355.20$         39.7% 817.19$            N/A N/A
83030 002100 #16 STR TFE RED MF A 1,399.60$         39.7% 843.96$            N/A N/A
83030 0021000 #16 STR TFE RED MF A 1,355.20$         39.7% 817.19$            N/A N/A
83030 003100 #16 STR TFE ORG MF A 1,399.60$         39.7% 843.96$            N/A N/A
83030 0031000 #16 STR TFE ORG MF A 1,355.20$         39.7% 817.19$            N/A N/A
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83030 004100 #16 STR TFE YEL MF A 1,399.60$         39.7% 843.96$            N/A N/A
83030 0041000 #16 STR TFE YEL MF A 1,355.20$         39.7% 817.19$            N/A N/A
83030 005100 #16 STR TFE GRNDK MF A 1,399.60$         39.7% 843.96$            N/A N/A
83030 0051000 #16 STR TFE GRNDK MF A 1,355.20$         39.7% 817.19$            N/A N/A
83030 006100 #16 STR TFE BLULT MF A 1,399.60$         39.7% 843.96$            N/A N/A
83030 0061000 #16 STR TFE BLULT MF A 1,355.20$         39.7% 817.19$            N/A N/A
83030 007100 #16 STR TFE VIO MF A 1,399.60$         39.7% 843.96$            N/A N/A
83030 0071000 #16 STR TFE VIO MF A 1,355.20$         39.7% 817.19$            N/A N/A
83030 008100 #16 STR TFE GRY MF A 1,399.60$         39.7% 843.96$            N/A N/A
83030 0081000 #16 STR TFE GRY MF A 1,355.20$         39.7% 817.19$            N/A N/A
83030 009100 #16 STR TFE WHT MF A 1,399.60$         39.7% 843.96$            N/A N/A
83030 0091000 #16 STR TFE WHT MF A 1,355.20$         39.7% 817.19$            N/A N/A
83030 009500 #16 STR TFE WHT MF A 1,363.40$         39.7% 822.13$            N/A N/A
83030 010100 #16 STR TFE BLK MF A 1,399.60$         39.7% 843.96$            N/A N/A
83030 0101000 #16 STR TFE BLK MF A 1,355.20$         39.7% 817.19$            N/A N/A
83030 010500 #16 STR TFE BLK MF A 1,363.40$         39.7% 822.13$            N/A N/A
8304 060100 4 #22 PR SHLD PVC MF A 2,537.40$         39.7% 1,530.05$         N/A N/A
8304 0601000 4 #22 PR SHLD PVC MF A 2,134.00$         39.7% 1,286.80$         N/A N/A
8304 060500 4 #22 PR SHLD PVC MF A 2,134.00$         39.7% 1,286.80$         N/A N/A
83041 006100 #32 STR TFE BLULT MF A 411.20$            39.7% 247.95$            N/A N/A
83041 0061000 #32 STR TFE BLULT MF A 348.60$            39.7% 210.21$            N/A N/A
83041 007100 #32 STR TFE VIO MF A 411.20$            39.7% 247.95$            N/A N/A
83041 0071000 #32 STR TFE VIO MF A 348.60$            39.7% 210.21$            N/A N/A
83041 010100 #32 STR TFE BLK MF A 411.20$            39.7% 247.95$            N/A N/A
83041 0101000 #32 STR TFE BLK MF A 348.60$            39.7% 210.21$            N/A N/A
83043 002100 #30 STR TFE RED MF A 418.60$            39.7% 252.42$            N/A N/A
83043 0021000 #30 STR TFE RED MF A 351.80$            39.7% 212.14$            N/A N/A
83043 005100 #30 STR TFE GRNDK MF A 418.60$            39.7% 252.42$            N/A N/A
83043 0051000 #30 STR TFE GRNDK MF A 351.80$            39.7% 212.14$            N/A N/A
83043 0071000 #30 STR TFE VIO MF A 351.80$            39.7% 212.14$            N/A N/A
83043 008100 #30 STR TFE GRY MF A 418.60$            39.7% 252.42$            N/A N/A
83043 009100 #30 STR TFE WHT MF A 418.60$            39.7% 252.42$            N/A N/A
83043 0091000 #30 STR TFE WHT MF A 351.80$            39.7% 212.14$            N/A N/A
83043 010100 #30 STR TFE BLK MF A 418.60$            39.7% 252.42$            N/A N/A
83043 0101000 #30 STR TFE BLK MF A 351.80$            39.7% 212.14$            N/A N/A
83045 001100 #28 STR TFE BRN MF A 422.00$            39.7% 254.47$            N/A N/A
83045 0011000 #28 STR TFE BRN MF A 359.00$            39.7% 216.48$            N/A N/A
83045 002100 #28 STR TFE RED MF A 422.00$            39.7% 254.47$            N/A N/A
83045 0021000 #28 STR TFE RED MF A 359.00$            39.7% 216.48$            N/A N/A
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83045 005100 #28 STR TFE GRNDK MF A 422.00$            39.7% 254.47$            N/A N/A
83045 0051000 #28 STR TFE GRNDK MF A 359.00$            39.7% 216.48$            N/A N/A
83045 0061000 #28 STR TFE BLULT MF A 359.00$            39.7% 216.48$            N/A N/A
83045 009100 #28 STR TFE WHT MF A 422.00$            39.7% 254.47$            N/A N/A
83045 0091000 #28 STR TFE WHT MF A 359.00$            39.7% 216.48$            N/A N/A
83045 010100 #28 STR TFE BLK MF A 422.00$            39.7% 254.47$            N/A N/A
83045 0101000 #28 STR TFE BLK MF A 359.00$            39.7% 216.48$            N/A N/A
83046 0011000 #26 STR TFE BRN MF A 387.20$            39.7% 233.48$            N/A N/A
83046 0021000 #26 STR TFE RED MF A 387.20$            39.7% 233.48$            N/A N/A
83046 0031000 #26 STR TFE ORG MF A 387.20$            39.7% 233.48$            N/A N/A
83046 0041000 #26 STR TFE YEL MF A 387.20$            39.7% 233.48$            N/A N/A
83046 0061000 #26 STR TFE BLULT MF A 387.20$            39.7% 233.48$            N/A N/A
83046 007100 #26 TFE VIO MF A 454.00$            39.7% 273.76$            N/A N/A
83046 0071000 #26 TFE VIO MF A 387.20$            39.7% 233.48$            N/A N/A
83046 009100 #26 STR TFE WHT MF A 454.00$            39.7% 273.76$            N/A N/A
83046 0091000 #26 STR TFE WHT MF A 387.20$            39.7% 233.48$            N/A N/A
83046 0101000 #26 STR TFE BLK MF A 387.20$            39.7% 233.48$            N/A N/A
83047 0021000 #24 STR TFE RED MF A 419.40$            39.7% 252.90$            N/A N/A
83047 0061000 #24 STR TFE BLULT MF A 419.40$            39.7% 252.90$            N/A N/A
83047 0081000 #24 STR TFE GRY MF A 419.40$            39.7% 252.90$            N/A N/A
83047 0091000 #24 STR TFE WHT MF A 419.40$            39.7% 252.90$            N/A N/A
83047 0101000 #24 STR TFE BLK MF A 419.40$            39.7% 252.90$            N/A N/A
83048 001100 #24 STR TFE BRN MF A 572.80$            39.7% 345.40$            N/A N/A
83048 0011000 #24 STR TFE BRN MF A 509.40$            39.7% 307.17$            N/A N/A
83048 002100 #24 STR TFE RED MF A 572.80$            39.7% 345.40$            N/A N/A
83048 0021000 #24 STR TFE RED MF A 509.40$            39.7% 307.17$            N/A N/A
83048 003100 #24 STR TFE ORG MF A 572.80$            39.7% 345.40$            N/A N/A
83048 0031000 #24 STR TFE ORG MF A 509.40$            39.7% 307.17$            N/A N/A
83048 005100 #24 STR TFE GRNDK MF A 572.80$            39.7% 345.40$            N/A N/A
83048 0051000 #24 STR TFE GRNDK MF A 509.40$            39.7% 307.17$            N/A N/A
83048 0071000 #24 STR TFE VIO MF A 509.40$            39.7% 307.17$            N/A N/A
83048 008100 #24 STR TFE GRY MF A 572.80$            39.7% 345.40$            N/A N/A
83048 0081000 #24 STR TFE GRY MF A 509.40$            39.7% 307.17$            N/A N/A
83048 010100 #24 STR TFE BLK MF A 572.80$            39.7% 345.40$            N/A N/A
83048 0101000 #24 STR TFE BLK MF A 509.40$            39.7% 307.17$            N/A N/A
83049 001100 #22 STR TFE BRN MF A 576.40$            39.7% 347.57$            N/A N/A
83049 0011000 #22 STR TFE BRN MF A 517.20$            39.7% 311.87$            N/A N/A
83049 002100 #22 STR TFE RED MF A 576.40$            39.7% 347.57$            N/A N/A
83049 0021000 #22 STR TFE RED MF A 517.20$            39.7% 311.87$            N/A N/A
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83049 003100 #22 STR TFE ORG MF A 576.40$            39.7% 347.57$            N/A N/A
83049 0031000 #22 STR TFE ORG MF A 517.20$            39.7% 311.87$            N/A N/A
83049 004100 #22 STR TFE YEL MF A 576.40$            39.7% 347.57$            N/A N/A
83049 0041000 #22 STR TFE YEL MF A 517.20$            39.7% 311.87$            N/A N/A
83049 005100 #22 STR TFE GRNDK MF A 576.40$            39.7% 347.57$            N/A N/A
83049 006100 #22 STR TFE BLULT MF A 576.40$            39.7% 347.57$            N/A N/A
83049 0061000 #22 STR TFE BLULT MF A 517.20$            39.7% 311.87$            N/A N/A
83049 007100 #22 STR TFE VIO MF A 576.40$            39.7% 347.57$            N/A N/A
83049 008100 #22 STR TFE GRY MF A 576.40$            39.7% 347.57$            N/A N/A
83049 0081000 #22 STR TFE GRY MF A 517.20$            39.7% 311.87$            N/A N/A
83049 009100 #22 STR TFE WHT MF A 576.40$            39.7% 347.57$            N/A N/A
83049 0091000 #22 STR TFE WHT MF A 517.20$            39.7% 311.87$            N/A N/A
83049 010100 #22 STR TFE BLK MF A 576.40$            39.7% 347.57$            N/A N/A
83049 0101000 #22 STR TFE BLK MF A 517.20$            39.7% 311.87$            N/A N/A
8305 060100 5 #22 PR PVC SHLD PVC MF A 3,034.60$         39.7% 1,829.86$         N/A N/A
8305 0601000 5 #22 PR PVC SHLD PVC MF A 2,553.20$         39.7% 1,539.58$         N/A N/A
8305 060500 5 #22 PR PVC SHLD PVC MF A 2,553.20$         39.7% 1,539.58$         N/A N/A
83050 0011000 #22 STR TFE BRN MF A 602.00$            39.7% 363.01$            N/A N/A
83050 002100 #22 STR TFE RED MF A 660.80$            39.7% 398.46$            N/A N/A
83050 0021000 #22 STR TFE RED MF A 602.00$            39.7% 363.01$            N/A N/A
83050 0031000 #22 STR TFE ORG MF A 602.00$            39.7% 363.01$            N/A N/A
83050 0081000 #22 STR TFE GRY MF A 602.00$            39.7% 363.01$            N/A N/A
83050 009100 #22 STR TFE WHT MF A 660.80$            39.7% 398.46$            N/A N/A
83050 0091000 #22 STR TFE WHT MF A 602.00$            39.7% 363.01$            N/A N/A
8306 060100 6 PR #22 PVC SHLD PVC MF A 3,267.60$         39.7% 1,970.36$         N/A N/A
8306 0601000 6 PR #22 PVC SHLD PVC MF A 2,748.20$         39.7% 1,657.16$         N/A N/A
8306 060500 6 PR #22 PVC SHLD PVC MF A 2,748.20$         39.7% 1,657.16$         N/A N/A
8307 060100 7 #22 PR PVC SHLD PVC MF A 3,602.00$         39.7% 2,172.01$         N/A N/A
8307 0601000 7 #22 PR PVC SHLD PVC MF A 3,030.80$         39.7% 1,827.57$         N/A N/A
8307 060500 7 #22 PR PVC SHLD PVC MF A 3,030.80$         39.7% 1,827.57$         N/A N/A
8308 060100 8 PR #22 PVC SHLD PVC MF A 4,171.80$         39.7% 2,515.60$         N/A N/A
8308 0601000 8 PR #22 PVC SHLD PVC MF A 3,509.80$         39.7% 2,116.41$         N/A N/A
8308 060500 8 PR #22 PVC SHLD PVC MF A 3,509.80$         39.7% 2,116.41$         N/A N/A
8310 060100 10 PR #22 PVC SHLD PVC MF A 4,867.60$         39.7% 2,935.16$         N/A N/A
8310 0601000 10 PR #22 PVC SHLD PVC MF A 4,095.20$         39.7% 2,469.41$         N/A N/A
8310 060500 10 PR #22 PVC SHLD PVC MF A 4,095.20$         39.7% 2,469.41$         N/A N/A
8312 060100 12 PR, 1#22 PVC SHLD PVC MF A 5,961.40$         39.7% 3,594.72$         N/A N/A
8312 0601000 12 PR, 1#22 PVC SHLD PVC MF A 5,015.00$         39.7% 3,024.05$         N/A N/A
8312 060500 12 PR, 1#22 PVC SHLD PVC MF A 5,015.00$         39.7% 3,024.05$         N/A N/A
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8315 060100 15 PR #22 PVC SHLD PVC MF A 8,445.80$         39.7% 5,092.82$         N/A N/A
8315 0601000 15 PR #22 PVC SHLD PVC MF A 7,105.20$         39.7% 4,284.44$         N/A N/A
8315 060500 15 PR #22 PVC SHLD PVC MF A 7,105.20$         39.7% 4,284.44$         N/A N/A
8318 060100 18 PR #22 PVC SHLD PVC MF A 10,024.60$       39.7% 6,044.83$         N/A N/A
8318 0601000 18 PR #22 PVC SHLD PVC MF A 8,432.60$         39.7% 5,084.86$         N/A N/A
8318 060500 18 PR #22 PVC SHLD PVC MF A 8,432.60$         39.7% 5,084.86$         N/A N/A
83242 001100 M17/158-00001 COAX MF A 6,682.60$         39.7% 4,029.61$         N/A N/A
83242 0011000 M17/158-00001 COAX MF A 6,150.80$         39.7% 3,708.93$         N/A N/A
83242 001500 M17/158-00001 COAX MF A 6,150.80$         39.7% 3,708.93$         N/A N/A
8325 0601000 25 PR #22 PVC SHLD PVC MF A 13,306.20$       39.7% 8,023.64$         N/A N/A
8325 060500 25 PR #22 PVC SHLD PVC MF A 13,306.20$       39.7% 8,023.64$         N/A N/A
83264 001100 30 COAX M17/94-RG179 MF A 2,133.40$         39.7% 1,286.44$         N/A N/A
83264 0011000 #30 COAX M17/94-RG179 MF A 1,837.60$         39.7% 1,108.07$         N/A N/A
83264 001500 #30 COAX M17/94-RG179 MF A 1,837.60$         39.7% 1,108.07$         N/A N/A
83265 009100 M17/93-RG178 MF A 1,420.60$         39.7% 856.62$            N/A N/A
83265 0091000 M17/93-RG178 MF A 1,334.40$         39.7% 804.64$            N/A N/A
83265 009500 M17/93-RG178 MF A 1,334.40$         39.7% 804.64$            N/A N/A
83266 0011000 #30 COAX M17/95-RG180 MF A 3,942.80$         39.7% 2,377.51$         N/A N/A
83267 009100 #30 COAX RG-187A/U MF A 3,024.80$         39.7% 1,823.95$         N/A N/A
83267 0091000 #30 COAX RG-187A/U MF A 2,720.60$         39.7% 1,640.52$         N/A N/A
83269 009100 #26 COAX RG-188A/U MF A 2,645.20$         39.7% 1,595.06$         N/A N/A
83269 0091000 #26 COAX RG-188A/U MF A 2,454.60$         39.7% 1,480.12$         N/A N/A
83269 009500 #26 COAX RG-188A/U MF A 2,454.60$         39.7% 1,480.12$         N/A N/A
83284 009100 M17/113-RG316 COAX MF A 2,141.20$         39.7% 1,291.14$         N/A N/A
83284 0091000 M17/113-RG316 COAX MF A 1,964.20$         39.7% 1,184.41$         N/A N/A
83284 009500 M17/113-RG316 COAX MF A 1,964.20$         39.7% 1,184.41$         N/A N/A
83303E 0091000 1 #26 TFE BRD TFE TAPE MF A 3,904.40$         39.7% 2,354.35$         N/A N/A
83303E 009500 1 #26 TFE BRD TFE TAPE MF A 3,904.40$         39.7% 2,354.35$         N/A N/A
83304E 0091000 1 #24 TFE BRD TFE TAPE MF A 4,153.80$         39.7% 2,504.74$         N/A N/A
83304E 009500 1 #24 TFE BRD TFE TAPE MF A 4,153.80$         39.7% 2,504.74$         N/A N/A
83305E 009100 1 #22 TFE BRD TFE TAPE MF A 4,203.20$         39.7% 2,534.53$         N/A N/A
83305E 0091000 1 #22 TFE BRD TFE TAPE MF A 4,203.20$         39.7% 2,534.53$         N/A N/A
83306E 009100 1 #20 TFE BRD TFE TAPE MF A 4,646.60$         39.7% 2,801.90$         N/A N/A
83306E 0091000 1 #20 TFE BRD TFE TAPE MF A 4,646.60$         39.7% 2,801.90$         N/A N/A
83307E 0091000 1 #18 TFE BRD TFE TAPE MF A 5,090.60$         39.7% 3,069.63$         N/A N/A
83308E 0091000 1 #16 TFE BRD TFE TAPE MF A 5,486.40$         39.7% 3,308.30$         N/A N/A
83308E 009500 1 #16 TFE BRD TFE TAPE MF A 5,486.40$         39.7% 3,308.30$         N/A N/A
83317E 009100 2 #26 TFE BRD TFE TAPE MF A 5,139.60$         39.7% 3,099.18$         N/A N/A
83317E 0091000 2 #26 TFE BRD TFE TAPE MF A 5,139.60$         39.7% 3,099.18$         N/A N/A

143 of 9702



NW Cable Belden

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc.
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

Belden Cable             
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

83317E 009500 2 #26 TFE BRD TFE TAPE MF A 5,139.60$         39.7% 3,099.18$         N/A N/A
83318E 009100 2 #24 TFE BRD TFE TAPE MF A 4,945.40$         39.7% 2,982.08$         N/A N/A
83318E 0091000 2 #24 TFE BRD TFE TAPE MF A 4,945.40$         39.7% 2,982.08$         N/A N/A
83318E 009500 2 #24 TFE BRD TFE TAPE MF A 4,945.40$         39.7% 2,982.08$         N/A N/A
83319E 009100 2 #22 TFE BRD TFE TAPE MF A 6,226.80$         39.7% 3,754.76$         N/A N/A
83319E 0091000 2 #22 TFE BRD TFE TAPE MF A 6,226.80$         39.7% 3,754.76$         N/A N/A
83319E 009500 2 #22 TFE BRD TFE TAPE MF A 6,226.80$         39.7% 3,754.76$         N/A N/A
8332 060100 2 PR #24 PVCR SHLD PVC MF A 1,345.60$         39.7% 811.40$            N/A N/A
8332 0601000 2 PR #24 PVCR SHLD PVC MF A 1,131.80$         39.7% 682.48$            N/A N/A
8332 060500 2 PR #24 PVCR SHLD PVC MF A 1,131.80$         39.7% 682.48$            N/A N/A
83320E 009100 2 #20 TFE BRD TFE TAPE MF A 6,921.00$         39.7% 4,173.36$         N/A N/A
83320E 0091000 2 #20 TFE BRD TFE TAPE MF A 6,921.00$         39.7% 4,173.36$         N/A N/A
83320E 009500 2 #20 TFE BRD TFE TAPE MF A 6,921.00$         39.7% 4,173.36$         N/A N/A
83321E 009100 2 #18 TFE BRD TFE TAPE MF A 8,351.60$         39.7% 5,036.01$         N/A N/A
83321E 0091000 2 #18 TFE BRD TFE TAPE MF A 8,351.60$         39.7% 5,036.01$         N/A N/A
83321E 009500 2 #18 TFE BRD TFE TAPE MF A 8,351.60$         39.7% 5,036.01$         N/A N/A
83322E 009100 2 #16 TFE BRD TFE TAPE MF A 8,905.60$         39.7% 5,370.08$         N/A N/A
83322E 0091000 2 #16 TFE BRD TFE TAPE MF A 8,905.60$         39.7% 5,370.08$         N/A N/A
83322E 009500 2 #16 TFE BRD TFE TAPE MF A 8,905.60$         39.7% 5,370.08$         N/A N/A
8333 060100 3 PR #24 PVCR SHLD PVC MF A 1,803.00$         39.7% 1,087.21$         N/A N/A
8333 0601000 3 PR #24 PVCR SHLD PVC MF A 1,517.20$         39.7% 914.87$            N/A N/A
8333 060500 3 PR #24 PVCR SHLD PVC MF A 1,517.20$         39.7% 914.87$            N/A N/A
83332E 009100 3 #26 TFE BRD TFE TAPE MF A 5,979.20$         39.7% 3,605.46$         N/A N/A
83333E 009100 3 #24 TFE BRD TFE TAPE MF A 7,316.40$         39.7% 4,411.79$         N/A N/A
83333E 0091000 3 #24 TFE BRD TFE TAPE MF A 7,316.40$         39.7% 4,411.79$         N/A N/A
83334E 009100 3 #22 TFE BRD TFE TAPE MF A 8,302.20$         39.7% 5,006.23$         N/A N/A
83334E 0091000 3 #22 TFE BRD TFE TAPE MF A 8,302.20$         39.7% 5,006.23$         N/A N/A
83334E 009500 3 #22 TFE BRD TFE TAPE MF A 8,302.20$         39.7% 5,006.23$         N/A N/A
83335E 009100 3 #20 TFE BRD TFE TAPE MF A 9,342.20$         39.7% 5,633.35$         N/A N/A
83335E 0091000 3 #20 TFE BRD TFE TAPE MF A 9,342.40$         39.7% 5,633.47$         N/A N/A
83335E 009500 3 #20 TFE BRD TFE TAPE MF A 9,342.40$         39.7% 5,633.47$         N/A N/A
83336E 009100 3 #18 TFE BRD TFE TAPE MF A 11,069.80$       39.7% 6,675.09$         N/A N/A
83336E 0091000 3 #18 TFE BRD TFE TAPE MF A 11,069.80$       39.7% 6,675.09$         N/A N/A
83336E 009500 3 #18 TFE BRD TFE TAPE MF A 11,069.80$       39.7% 6,675.09$         N/A N/A
83337E 009100 3 #16 TFE BRD TFE TAPE MF A 11,568.40$       39.7% 6,975.75$         N/A N/A
83337E 0091000 3 #16 TFE BRD TFE TAPE MF A 11,568.40$       39.7% 6,975.75$         N/A N/A
83337E 009500 3 #16 TFE BRD TFE TAPE MF A 11,568.40$       39.7% 6,975.75$         N/A N/A
8334 060100 4 PR #24 PVCR SHLD PVC MF A 2,044.60$         39.7% 1,232.89$         N/A N/A
8334 0601000 4 PR #24 PVCR SHLD PVC MF A 1,719.80$         39.7% 1,037.04$         N/A N/A
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8334 060500 4 PR #24 PVCR SHLD PVC MF A 1,719.80$         39.7% 1,037.04$         N/A N/A
83347E 009100 4 #26 TFE BRD TFE TAPE MF A 6,423.80$         39.7% 3,873.55$         N/A N/A
83347E 0091000 4 #26 TFE BRD TFE TAPE MF A 6,423.80$         39.7% 3,873.55$         N/A N/A
83347E 009500 4 #26 TFE BRD TFE TAPE MF A 6,423.80$         39.7% 3,873.55$         N/A N/A
83348E 009100 4 #24 TFE BRD TFE TAPE MF A 8,057.60$         39.7% 4,858.73$         N/A N/A
83348E 0091000 4 #24 TFE BRD TFE TAPE MF A 8,057.60$         39.7% 4,858.73$         N/A N/A
83348E 009500 4 #24 TFE BRD TFE TAPE MF A 8,057.60$         39.7% 4,858.73$         N/A N/A
83349E 009100 4 #22 TFE BRD TFE TAPE MF A 9,244.60$         39.7% 5,574.49$         N/A N/A
83349E 0091000 4 #22 TFE BRD TFE TAPE MF A 9,244.60$         39.7% 5,574.49$         N/A N/A
8335 060100 5 PR #24 PVCR SHLD PVC MF A 2,310.20$         39.7% 1,393.05$         N/A N/A
8335 0601000 5 PR #24 PVCR SHLD PVC MF A 1,944.00$         39.7% 1,172.23$         N/A N/A
8335 060500 5 PR #24 PVCR SHLD PVC MF A 1,944.00$         39.7% 1,172.23$         N/A N/A
83350E 009100 4 #20 TFE BRD TFE TAPE MF A 10,777.00$       39.7% 6,498.53$         N/A N/A
83350E 0091000 4 #20 TFE BRD TFE TAPE MF A 10,777.00$       39.7% 6,498.53$         N/A N/A
83350E 009500 4 #20 TFE BRD TFE TAPE MF A 10,777.00$       39.7% 6,498.53$         N/A N/A
83351E 009100 4 #18 TFE BRD TFE TAPE MF A 12,651.40$       39.7% 7,628.79$         N/A N/A
83351E 0091000 4 #18 TFE BRD TFE TAPE MF A 12,651.40$       39.7% 7,628.79$         N/A N/A
83351E 009500 4 #18 TFE BRD TFE TAPE MF A 12,651.40$       39.7% 7,628.79$         N/A N/A
83352E 009100 4 #16 TFE BRD TFE TAPE MF A 15,521.60$       39.7% 9,359.52$         N/A N/A
83352E 0091000 4 #16 TFE BRD TFE TAPE MF A 15,521.60$       39.7% 9,359.52$         N/A N/A
83352E 009500 4 #16 TFE BRD TFE TAPE MF A 15,521.60$       39.7% 9,359.52$         N/A N/A
8336 060100 6 PR #24 PVCR SHLD PVC MF A 2,573.60$         39.7% 1,551.88$         N/A N/A
8336 0601000 6 PR #24 PVCR SHLD PVC MF A 2,165.40$         39.7% 1,305.74$         N/A N/A
8336 060500 6 PR #24 PVCR SHLD PVC MF A 2,165.40$         39.7% 1,305.74$         N/A N/A
8337 060100 7 PR #24 PVCR SHLD PVC MF A 3,084.40$         39.7% 1,859.89$         N/A N/A
8337 0601000 7 PR #24 PVCR SHLD PVC MF A 2,594.60$         39.7% 1,564.54$         N/A N/A
8337 060500 7 PR #24 PVCR SHLD PVC MF A 2,594.60$         39.7% 1,564.54$         N/A N/A
83393 004500 1 PR #20 FEP FS SIL MF A 8,970.60$         39.7% 5,409.27$         N/A N/A
83394 002500 2 #22 FEP FS SIL MF A 6,248.60$         39.7% 3,767.91$         N/A N/A
83394 002U500 2 #22 FEP SILICONE MF A 6,248.60$         39.7% 3,767.91$         N/A N/A
83395 002100 3 #22 FEP FS SIL MF A 7,693.40$         39.7% 4,639.12$         N/A N/A
83395 002500 3 #22 FEP FS SIL MF A 6,994.60$         39.7% 4,217.74$         N/A N/A
83396 002100 4 #22 FEP FS SIL MF A 7,695.40$         39.7% 4,640.33$         N/A N/A
83396 002500 4 #22 FEP FS SIL MF A 7,695.40$         39.7% 4,640.33$         N/A N/A
8340 060100 10 PR #24 PVCR SHLD PVC MF A 3,968.20$         39.7% 2,392.82$         N/A N/A
8340 0601000 10 PR #24 PVCR SHLD PVC MF A 3,337.80$         39.7% 2,012.69$         N/A N/A
8340 060500 10 PR #24 PVCR SHLD PVC MF A 3,337.80$         39.7% 2,012.69$         N/A N/A
8342 060100 12 PR,1#24 PVCR SHLD PVC MF A 4,653.20$         39.7% 2,805.88$         N/A N/A
8342 0601000 12 PR,1#24 PVCR SHLD PVC MF A 3,914.20$         39.7% 2,360.26$         N/A N/A
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8342 060500 12 PR,1#24 PVCR SHLD PVC MF A 3,914.20$         39.7% 2,360.26$         N/A N/A
8345 0601000 15 PR #24 PVCR SHLD PVC MF A 8,229.60$         39.7% 4,962.45$         N/A N/A
8345 060500 15 PR #24 PVCR SHLD PVC MF A 8,229.60$         39.7% 4,962.45$         N/A N/A
8348 0601000 18 PR #24 PVCR SHLD PVC MF A 11,135.00$       39.7% 6,714.41$         N/A N/A
8348 060500 18 PR #24 PVCR SHLD PVC MF A 11,135.00$       39.7% 6,714.41$         N/A N/A
83503 0021000 3#24 FEP SH FEP MF A 4,528.60$         39.7% 2,730.75$         N/A N/A
83503 002500 3#24 FEP SH FEP MF A 4,528.60$         39.7% 2,730.75$         N/A N/A
83504 002100 4#24 FEP SH FEP MF A 6,478.80$         39.7% 3,906.72$         N/A N/A
83504 0021000 4#24 FEP SH FEP MF A 5,604.40$         39.7% 3,379.45$         N/A N/A
83504 002500 4#24 FEP SH FEP MF A 5,604.40$         39.7% 3,379.45$         N/A N/A
83506 0021000 6#24 FEP SH FEP MF A 7,284.00$         39.7% 4,392.25$         N/A N/A
83506 002500 6#24 FEP SH FEP MF A 7,284.00$         39.7% 4,392.25$         N/A N/A
83509 002100 9 #24 FEP SHLD FEP MF A 10,018.00$       39.7% 6,040.85$         N/A N/A
83509 0021000 9 #24 FEP SHLD FEP MF A 8,666.40$         39.7% 5,225.84$         N/A N/A
83509 002500 9 #24 FEP SHLD FEP MF A 8,666.40$         39.7% 5,225.84$         N/A N/A
83512 0021000 12#24 FEP SH FEP MF A 8,921.40$         39.7% 5,379.60$         N/A N/A
83515 0021000 15#24 FEP SH FEP MF A 10,452.80$       39.7% 6,303.04$         N/A N/A
8355 0601000 25 PR #24 PVCR SHLD PVC MF A 13,751.60$       39.7% 8,292.21$         N/A N/A
8355 060500 25 PR #24 PVCR SHLD PVC MF A 13,751.60$       39.7% 8,292.21$         N/A N/A
83552 0021000 2#22 FEP SH FEP MF A 4,375.40$         39.7% 2,638.37$         N/A N/A
83552 002500 2#22 FEP SH FEP MF A 4,375.40$         39.7% 2,638.37$         N/A N/A
83553 002100 3#22 FEP SH FEP MF A 5,500.80$         39.7% 3,316.98$         N/A N/A
83553 0021000 3#22 FEP SH FEP MF A 4,758.80$         39.7% 2,869.56$         N/A N/A
83553 002500 3#22 FEP SH FEP MF A 4,758.80$         39.7% 2,869.56$         N/A N/A
83554 002100 4#22 FEP SH FEP MF A 6,293.00$         39.7% 3,794.68$         N/A N/A
83554 0021000 4#22 FEP SH FEP MF A 5,443.80$         39.7% 3,282.61$         N/A N/A
83554 002500 4#22 FEP SH FEP MF A 5,443.80$         39.7% 3,282.61$         N/A N/A
83556 002100 6#22 FEP SH FEP MF A 7,951.40$         39.7% 4,794.69$         N/A N/A
83556 0021000 6#22 FEP SH FEP MF A 6,878.60$         39.7% 4,147.80$         N/A N/A
83556 002500 6#22 FEP SH FEP MF A 6,878.60$         39.7% 4,147.80$         N/A N/A
83559 002100 9#22 FEP SH FEP MF A 10,918.00$       39.7% 6,583.55$         N/A N/A
83559 0021000 9#22 FEP SH FEP MF A 9,445.40$         39.7% 5,695.58$         N/A N/A
83559 002500 9#22 FEP SH FEP MF A 9,445.40$         39.7% 5,695.58$         N/A N/A
83562 0021000 12#22 FEP SH FEP MF A 12,188.80$       39.7% 7,349.85$         N/A N/A
83562 002500 12#22 FEP SH FEP MF A 12,188.80$       39.7% 7,349.85$         N/A N/A
83569 0021000 19#22 FEP SH FEP MF A 17,068.60$       39.7% 10,292.37$       N/A N/A
83569 002500 19#22 FEP SH FEP MF A 17,068.60$       39.7% 10,292.37$       N/A N/A
83602 0021000 2#20 FEP SH FEP MF A 3,964.60$         39.7% 2,390.65$         N/A N/A
83602 002500 2#20 FEP SH FEP MF A 3,964.60$         39.7% 2,390.65$         N/A N/A
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83604 002100 4#20 FEP SH FEP MF A 7,538.60$         39.7% 4,545.78$         N/A N/A
83604 0021000 4#20 FEP SH FEP MF A 6,521.40$         39.7% 3,932.40$         N/A N/A
83604 002500 4#20 FEP SH FEP MF A 6,521.40$         39.7% 3,932.40$         N/A N/A
83606 002100 6#20 FEP SH FEP MF A 10,637.20$       39.7% 6,414.23$         N/A N/A
83606 0021000 6#20 FEP SH FEP MF A 9,201.60$         39.7% 5,548.56$         N/A N/A
83606 002500 6#20 FEP SH FEP MF A 9,201.60$         39.7% 5,548.56$         N/A N/A
83609 002100 9#20 FEP SH FEP MF A 13,650.00$       39.7% 8,230.95$         N/A N/A
83609 0021000 9#20 FEP SH FEP MF A 11,808.40$       39.7% 7,120.47$         N/A N/A
83609 002500 9#20 FEP SH FEP MF A 11,808.40$       39.7% 7,120.47$         N/A N/A
83612 0021000 12#20 FEP SH FEP MF A 14,255.80$       39.7% 8,596.25$         N/A N/A
83612 002500 12#20 FEP SH FEP MF A 14,255.80$       39.7% 8,596.25$         N/A N/A
83652 002100 2#18 FEP SH FEP MF A 7,414.00$         39.7% 4,470.64$         N/A N/A
83652 0021000 2#18 FEP SH FEP MF A 6,413.60$         39.7% 3,867.40$         N/A N/A
83652 002500 2#18 FEP SH FEP MF A 6,413.60$         39.7% 3,867.40$         N/A N/A
83652 0025000 2 #18 FEP SH FEP MF A 6,413.60$         39.7% 3,867.40$         N/A N/A
83653 002100 3#18 FEP SH FEP MF A 8,535.00$         39.7% 5,146.61$         N/A N/A
83653 0021000 3#18 FEP SH FEP MF A 7,384.00$         39.7% 4,452.55$         N/A N/A
83653 002500 3#18 FEP SH FEP MF A 7,384.00$         39.7% 4,452.55$         N/A N/A
83653 0025000 3 #18 FEP SH FEP MF A 7,384.00$         39.7% 4,452.55$         N/A N/A
83654 002100 4#18 FEP SH FEP MF A 10,089.40$       39.7% 6,083.91$         N/A N/A
83654 0021000 4#18 FEP SH FEP MF A 8,728.60$         39.7% 5,263.35$         N/A N/A
83654 002500 4#18 FEP SH FEP MF A 8,728.60$         39.7% 5,263.35$         N/A N/A
83656 002100 6#18 FEP SH FEP MF A 11,330.20$       39.7% 6,832.11$         N/A N/A
83656 0021000 6#18 FEP SH FEP MF A 9,801.40$         39.7% 5,910.24$         N/A N/A
83656 002500 6#18 FEP SH FEP MF A 9,801.40$         39.7% 5,910.24$         N/A N/A
83659 002100 9#18 FEP SH FEP MF A 15,866.60$       39.7% 9,567.56$         N/A N/A
83659 0021000 9#18 FEP SH FEP MF A 13,726.00$       39.7% 8,276.78$         N/A N/A
83659 002500 9#18 FEP SH FEP MF A 13,726.00$       39.7% 8,276.78$         N/A N/A
83662 002100 12#18 FEP SH FEP MF A 20,974.20$       39.7% 12,647.44$       N/A N/A
83662 0021000 12#18 FEP SH FEP MF A 18,144.20$       39.7% 10,940.95$       N/A N/A
83662 002500 12#18 FEP SH FEP MF A 18,144.20$       39.7% 10,940.95$       N/A N/A
83702 002100 2#16 FEP SH FEP MF A 8,520.00$         39.7% 5,137.56$         N/A N/A
83702 0021000 2#16 FEP SH FEP MF A 7,370.80$         39.7% 4,444.59$         N/A N/A
83702 002500 2#16 FEP SH FEP MF A 7,370.80$         39.7% 4,444.59$         N/A N/A
83703 0021000 3#16 FEP SH FEP MF A 7,911.20$         39.7% 4,770.45$         N/A N/A
83703 002500 3#16 FEP SH FEP MF A 7,911.20$         39.7% 4,770.45$         N/A N/A
83704 002100 4#16 FEP SH FEP MF A 10,998.20$       39.7% 6,631.91$         N/A N/A
83704 0021000 4#16 FEP SH FEP MF A 9,514.20$         39.7% 5,737.06$         N/A N/A
83704 002500 4#16 FEP SH FEP MF A 9,514.20$         39.7% 5,737.06$         N/A N/A
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83706 002100 6#16 FEP SH FEP MF A 12,061.60$       39.7% 7,273.14$         N/A N/A
83706 0021000 6#16 FEP SH FEP MF A 10,434.20$       39.7% 6,291.82$         N/A N/A
83706 002500 6#16 FEP SH FEP MF A 10,434.20$       39.7% 6,291.82$         N/A N/A
83709 0021000 9#16 FEP SH FEP MF A 14,728.40$       39.7% 8,881.23$         N/A N/A
83709 002500 9#16 FEP SH FEP MF A 14,728.40$       39.7% 8,881.23$         N/A N/A
83712 0021000 12#16 FEP SH FEP MF A 21,046.20$       39.7% 12,690.86$       N/A N/A
83712 002500 12#16 FEP SH FEP MF A 21,046.20$       39.7% 12,690.86$       N/A N/A
83715 0021000 15#16 FEP SH FEP MF A 25,571.00$       39.7% 15,419.31$       N/A N/A
83719 002100 19#16 FEP SH FEP MF A 34,996.80$       39.7% 21,103.07$       N/A N/A
83719 0021000 19#16 FEP SH FEP MF A 30,274.80$       39.7% 18,255.70$       N/A N/A
83719 002500 19#16 FEP SH FEP MF A 30,274.80$       39.7% 18,255.70$       N/A N/A
83752 0021000 2#14 FEP SH FEP MF A 11,077.60$       39.7% 6,679.79$         N/A N/A
83752 002500 2#14 FEP SH FEP MF A 11,077.60$       39.7% 6,679.79$         N/A N/A
83753 0021000 3#14 FEP SH FEP MF A 15,335.40$       39.7% 9,247.25$         N/A N/A
83753 002500 3#14 FEP SH FEP MF A 15,335.40$       39.7% 9,247.25$         N/A N/A
83754 0021000 4#14 FEP SH FEP MF A 16,247.20$       39.7% 9,797.06$         N/A N/A
83754 002500 4#14 FEP SH FEP MF A 16,247.20$       39.7% 9,797.06$         N/A N/A
83756 002500 6#14 FEP SH FEP MF A 19,843.00$       39.7% 11,965.33$       N/A N/A
83802 0021000 2#12 FEP SH FEP MF A 11,143.40$       39.7% 6,719.47$         N/A N/A
83802 002500 2#12 FEP SH FEP MF A 11,143.40$       39.7% 6,719.47$         N/A N/A
83803 002100 3#12 FEP SH FEP MF A 16,513.20$       39.7% 9,957.46$         N/A N/A
83803 0021000 3#12 FEP SH FEP MF A 14,284.80$       39.7% 8,613.73$         N/A N/A
83803 002500 3#12 FEP SH FEP MF A 14,284.80$       39.7% 8,613.73$         N/A N/A
83804 0021000 4#12 FEP SH FEP MF A 21,053.40$       39.7% 12,695.20$       N/A N/A
83804 002500 4#12 FEP SH FEP MF A 21,053.40$       39.7% 12,695.20$       N/A N/A
83806 002100 6#12 FEP SH FEP MF A 27,459.40$       39.7% 16,558.02$       N/A N/A
83806 0021000 6#12 FEP SH FEP MF A 23,754.40$       39.7% 14,323.90$       N/A N/A
83900 001100 2#20 TYPE J THERMOCOUPLE MF A 2,398.00$         39.7% 1,445.99$         N/A N/A
83900 0011000 2#20 TYPE J THERMOCOUPLE MF A 2,017.40$         39.7% 1,216.49$         N/A N/A
83900 001500 2#20 TYPE J THERMOCOUPLE MF A 2,017.40$         39.7% 1,216.49$         N/A N/A
83905 001100 2#20 TYPE K THERMOCOUPLE MF A 2,896.80$         39.7% 1,746.77$         N/A N/A
83905 0011000 2#20 TYPE K THERMOCOUPLE MF A 2,708.80$         39.7% 1,633.41$         N/A N/A
83905 001500 2#20 TYPE K THERMOCOUPLE MF A 2,708.80$         39.7% 1,633.41$         N/A N/A
83910 001100 2#20 TYPE T THERMOCOUPLE MF A 2,250.60$         39.7% 1,357.11$         N/A N/A
83910 0011000 2#20 TYPE T THERMOCOUPLE MF A 1,991.40$         39.7% 1,200.81$         N/A N/A
83915 0011000 2#20 TYPE E THERMOCOUPLE MF A 2,635.40$         39.7% 1,589.15$         N/A N/A
83915 001500 2#20 TYPE E THERMOCOUPLE MF A 2,635.40$         39.7% 1,589.15$         N/A N/A
83930 0101000 2#20TYPE JX THERMOCOUPLE MF A 2,158.20$         39.7% 1,301.39$         N/A N/A
83930 010500 2#20TYPE JX THERMOCOUPLE MF A 2,158.20$         39.7% 1,301.39$         N/A N/A
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83932 0041000 2#20TYPE KX THERMOCOUPLE MF A 2,470.80$         39.7% 1,489.89$         N/A N/A
83950 0101000 2#20TYPE JX THERMOCOUPLE MF A 2,692.60$         39.7% 1,623.64$         N/A N/A
83950 010500 2#20TYPE JX THERMOCOUPLE MF A 2,692.60$         39.7% 1,623.64$         N/A N/A
83951 0101000 2#16TYPE JX THERMOCOUPLE MF A 4,400.60$         39.7% 2,653.56$         N/A N/A
83951 010500 2#16TYPE JX THERMOCOUPLE MF A 4,400.60$         39.7% 2,653.56$         N/A N/A
83952 0041000 2#20TYPE KX THERMOCOUPLE MF A 3,683.00$         39.7% 2,220.85$         N/A N/A
83952 004500 2#20TYPE KX THERMOCOUPLE MF A 3,683.00$         39.7% 2,220.85$         N/A N/A
83953 0041000 2#16TYPE KX THERMOCOUPLE MF A 6,029.20$         39.7% 3,635.61$         N/A N/A
83953 004500 2#16TYPE KX THERMOCOUPLE MF A 6,029.20$         39.7% 3,635.61$         N/A N/A
83954 0061000 2#20TYPE TX THERMOCOUPLE MF A 2,458.80$         39.7% 1,482.66$         N/A N/A
83955 0071000 2#20TYPE EX THERMOCOUPLE MF A 2,947.20$         39.7% 1,777.16$         N/A N/A
8402 001500 2 #20 EPDM BRD CSM MF A 3,073.00$         39.7% 1,853.02$         N/A N/A
8402 001U1000 2 #20 EPDM SHLD HPN MF A 3,073.00$         39.7% 1,853.02$         N/A N/A
8403 0601000 3 #20 PE SHLD PVC MF A 2,659.80$         39.7% 1,603.86$         N/A N/A
8403 060500 3 #20 PE SHLD PVC MF A 2,659.80$         39.7% 1,603.86$         N/A N/A
8404 060100 4 #20 PE SHLD PVC MF A 3,193.80$         39.7% 1,925.86$         N/A N/A
8404 0601000 4 #20 PE SHLD PVC MF A 2,736.80$         39.7% 1,650.29$         N/A N/A
8404 060500 4 #20 PE SHLD PVC MF A 2,747.00$         39.7% 1,656.44$         N/A N/A
8404 060U1000 4 #20 PE SHLD PVC MF A 2,736.80$         39.7% 1,650.29$         N/A N/A
8405 0601000 5 #20 PE SHLD PVC MF A 3,468.60$         39.7% 2,091.57$         N/A N/A
8405 060250 5 #20 PE SHLD PVC MF A 3,490.00$         39.7% 2,104.47$         N/A N/A
8405 060500 5 #20 PE SHLD PVC MF A 3,468.60$         39.7% 2,091.57$         N/A N/A
8406 010100 3 #24 CS EPDM BRD CS SBR MF A 3,778.60$         39.7% 2,278.50$         N/A N/A
8406 010500 3 #24 CS EPDM BRD,CS SBR MF A 3,567.00$         39.7% 2,150.90$         N/A N/A
8407 010100 4 #16 EPDM BRD CPE MF A 6,138.80$         39.7% 3,701.70$         N/A N/A
8407 010250 4 #16 EPDM BRD CPE MF A 5,997.80$         39.7% 3,616.67$         N/A N/A
8408 001500 2 #16 EPDM BRD CSM MF A 4,860.00$         39.7% 2,930.58$         N/A N/A
8410 010500 #25 EPDM BRD EPDM MF A 1,930.60$         39.7% 1,164.15$         N/A N/A
8412 0021000 2 #20 EPDM BRD EPDM MF A 1,515.20$         39.7% 913.67$            N/A N/A
8412 0041000 2 #20 EPDM BRD EPDM MF A 1,515.20$         39.7% 913.67$            N/A N/A
8412 0061000 2 #20 EPDM BRD EPDM MF A 1,515.20$         39.7% 913.67$            N/A N/A
8412 010100 2 #20 EPDM BRD EPDM MF A 1,745.00$         39.7% 1,052.24$         N/A N/A
8412 0101000 2 #20 EPDM BRD EPDM MF A 1,515.20$         39.7% 913.67$            N/A N/A
8412 010250 2 #20 EPDM BRD EPDM MF A 1,533.40$         39.7% 924.64$            N/A N/A
8412 010500 2 #20 EPDM BRD EPDM MF A 1,524.40$         39.7% 919.21$            N/A N/A
8412 010U1000 2 #20 EPDM SHLD EPDM MF A 1,515.20$         39.7% 913.67$            N/A N/A
8412 010U500 2 #20 EPDM SHLD EPDM MF A 1,524.40$         39.7% 919.21$            N/A N/A
8413 010100 2#24 EPDM SHLD EPDM MF A 2,009.00$         39.7% 1,211.43$         N/A N/A
8413 010500 2 #24 EPDM SH EPDM MF A 1,742.00$         39.7% 1,050.43$         N/A N/A
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8413 010U500 2 #24 EPDM SHLD EPDM MF A 1,742.00$         39.7% 1,050.43$         N/A N/A
84142 001100 M17/60-RG142 COAX MF A 6,776.20$         39.7% 4,086.05$         N/A N/A
84142 0011000 M17/60-RG142 COAX MF A 6,416.00$         39.7% 3,868.85$         N/A N/A
84142 001500 M17/60-RG142 COAX MF A 6,416.00$         39.7% 3,868.85$         N/A N/A
8416 008250 2 SH CONDRS PARALLEL PVC MF A 1,716.60$         39.7% 1,035.11$         N/A N/A
8417 060250 1#25 PE FS PVC MF A 1,039.00$         39.7% 626.52$            N/A N/A
8418 010100 8 #20 EPDM BRD EPDM MF A 7,970.40$         39.7% 4,806.15$         N/A N/A
8418 010250 8 #20 EPDM BRD EPDM MF A 7,660.60$         39.7% 4,619.34$         N/A N/A
8421 060250 #25 PE SERVED PVC MF A 1,262.00$         39.7% 760.99$            N/A N/A
8422 0601000 2 #22 PE CBRD BRD PVC MF A 1,323.80$         39.7% 798.25$            N/A N/A
8422 060500 2 #22 PE CBRD BRD PVC MF A 1,335.00$         39.7% 805.01$            N/A N/A
8422 060U1000 2 #22 PE CBRD BRD PVC MF A 1,323.80$         39.7% 798.25$            N/A N/A
8423 010100 3 #20 EPDM BRD EPDM MF A 3,243.60$         39.7% 1,955.89$         N/A N/A
8423 0101000 3 #20 EPDM BRD EPDM MF A 2,704.00$         39.7% 1,630.51$         N/A N/A
8423 010500 3 #20 EPDM BRD EPDM MF A 2,704.00$         39.7% 1,630.51$         N/A N/A
8424 010100 4 #20 EPDM SHLD EPDM MF A 3,050.80$         39.7% 1,839.63$         N/A N/A
8424 0101000 4 #20 EPDM BRD EPDM MF A 2,830.80$         39.7% 1,706.97$         N/A N/A
8424 010250 4 #20 EPDM BRD EPDM MF A 2,821.00$         39.7% 1,701.06$         N/A N/A
8424 010500 4 #20 EPDM BRD EPDM MF A 2,830.80$         39.7% 1,706.97$         N/A N/A
8424 010U500 4 #20 EPDM SHLD EPDM MF A 2,830.80$         39.7% 1,706.97$         N/A N/A
8424-DSPR-3 PERFORATED DOOR EA A 548.54$            39.7% 330.77$            N/A N/A
8424-DSSF-3 SPLIT FAN CAVITY DR (8-4"FANS) EA A 1,953.91$         39.7% 1,178.21$         N/A N/A
8424-DSSR-3 SPLIT PERFORATED DOOR EA A 776.28$            39.7% 468.10$            N/A N/A
8424-DSVF-3 GLASS VENTED FRONT DOOR EA A 477.71$            39.7% 288.06$            N/A N/A
8424-SPR-2D DOOR,FLAT PERF XUS84 BEIGE EA A 391.61$            39.7% 236.14$            N/A N/A
8424-SPR-3D BLACK, DOOR WITH SWING HANDLE EA A 391.61$            39.7% 236.14$            N/A N/A
8425 010100 5 #20 EPDM BRD EPDM MF A 5,022.20$         39.7% 3,028.39$         N/A N/A
8425 010250 5 #20 EPDM BRD EPDM MF A 4,861.00$         39.7% 2,931.18$         N/A N/A
8426 010100 6 #20 EPDM BRD EPDM MF A 5,686.00$         39.7% 3,428.66$         N/A N/A
8426 010250 6 #20 EPDM BRD EPDM MF A 5,534.60$         39.7% 3,337.36$         N/A N/A
8427 010100 7 #20 EPDM BRD EPDM MF A 6,425.40$         39.7% 3,874.52$         N/A N/A
8427 010250 7 #20 EPDM BRD EPDM MF A 6,219.20$         39.7% 3,750.18$         N/A N/A
8428 010100 2 #18 EPDM BRD CPE MF A 3,392.80$         39.7% 2,045.86$         N/A N/A
8428 0101000 2 #18 EPDM BRD CPE MF A 3,053.40$         39.7% 1,841.20$         N/A N/A
8428 010500 2 #18 EPDM BRD CPE MF A 3,053.40$         39.7% 1,841.20$         N/A N/A
8428 010U500 2 #18 EPDM BRD CPE MF A 3,053.40$         39.7% 1,841.20$         N/A N/A
8429-NGD-3 DOOR GLASS 84"H X 29"W EA A 919.31$            39.7% 554.35$            N/A N/A
8429-NKD-3 DOOR GLASS 84"H X 29" W EA A 1,395.66$         39.7% 841.58$            N/A N/A
8429-NSD-3 DOOR SOL 84"H X 29"W BLK EA A 687.41$            39.7% 414.51$            N/A N/A
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84303 0011000 M17/111 COAX MF A 4,668.80$         39.7% 2,815.29$         N/A N/A
84303 001500 M17/111 COAX MF A 4,286.80$         39.7% 2,584.94$         N/A N/A
84316 001100 M17/13-RG316 COAX MF A 2,739.00$         39.7% 1,651.62$         N/A N/A
84316 0011000 M17/13-RG316 COAX MF A 2,486.60$         39.7% 1,499.42$         N/A N/A
84316 001500 M17/13-RG316 COAX MF A 2,486.60$         39.7% 1,499.42$         N/A N/A
8434 060100 4 #25 PE SH PVC MF A 1,330.00$         39.7% 801.99$            N/A N/A
8434 0601000 4 #25 PE SH PVC MF A 1,119.40$         39.7% 675.00$            N/A N/A
8434 060500 4 #25 PE SH PVC MF A 1,119.40$         39.7% 675.00$            N/A N/A
8434 060U1000 4 #25 PE SH PVC MF A 1,119.40$         39.7% 675.00$            N/A N/A
8436-01-SP-3 SOLID  LIFT OFF SIDE PANEL EA A 183.32$            39.7% 110.54$            N/A N/A
8437 0101000 2 #22 PVC BRD PVC MF A 1,109.20$         39.7% 668.85$            N/A N/A
8440-01-NSP-3 PANEL, SIDE 84" NEMA-12, BLK EA A 198.58$            39.7% 119.75$            N/A N/A
8441 010100 2 #22 PVC SH PVC MF A 1,361.20$         39.7% 820.80$            N/A N/A
8441 0101000 2 #22 PVC SH PVC MF A 1,114.00$         39.7% 671.74$            N/A N/A
8441 010500 2 #22 PVC SH PVC MF A 1,131.20$         39.7% 682.11$            N/A N/A
8441 010U1000 2 #22 PVC SH PVC MF A 1,114.00$         39.7% 671.74$            N/A N/A
8441 010U500 2 #22 PVC SH PVC MF A 1,131.20$         39.7% 682.11$            N/A N/A
8442 060100 2 #22 PVC PVC MF A 416.60$            39.7% 251.21$            N/A N/A
8442 0601000 2 #22 PVC PVC MF A 350.40$            39.7% 211.29$            N/A N/A
8442 06010000 2 #22 PVC PVC MF A 350.40$            39.7% 211.29$            N/A N/A
8442 060500 2 #22 PVC PVC MF A 350.40$            39.7% 211.29$            N/A N/A
8442 060U1000 2 #22 PVC PVC MF A 350.40$            39.7% 211.29$            N/A N/A
8442 060U500 2 #22 PVC PVC MF A 350.40$            39.7% 211.29$            N/A N/A
8443 060100 3 #22 PVC PVC MF A 590.80$            39.7% 356.25$            N/A N/A
8443 0601000 3 #22 PVC PVC MF A 496.80$            39.7% 299.57$            N/A N/A
8443 060500 3 #22 PVC PVC MF A 496.80$            39.7% 299.57$            N/A N/A
8443 0605000 3 #22 PVC PVC MF A 497.00$            39.7% 299.69$            N/A N/A
8443 060U1000 3 #22 PVC PVC MF A 496.80$            39.7% 299.57$            N/A N/A
8443 060U500 3 #22 PVC MF A 496.80$            39.7% 299.57$            N/A N/A
8444 060100 4 #22 PVC PVC MF A 705.40$            39.7% 425.36$            N/A N/A
8444 0601000 4 #22 PVC PVC MF A 593.20$            39.7% 357.70$            N/A N/A
8444 060500 4 #22 PVC PVC MF A 593.20$            39.7% 357.70$            N/A N/A
8444 0605000 4 #22 PVC PVC MF A 593.20$            39.7% 357.70$            N/A N/A
8444 060U1000 4 #22 PVC PVC MF A 593.20$            39.7% 357.70$            N/A N/A
8444 060U500 4 #22 PVC PVC MF A 593.20$            39.7% 357.70$            N/A N/A
8445 060100 5 #22 PVC PVC MF A 952.40$            39.7% 574.30$            N/A N/A
8445 0601000 5 #22 PVC PVC MF A 800.60$            39.7% 482.76$            N/A N/A
8445 060500 5 #22 PVC PVC MF A 800.60$            39.7% 482.76$            N/A N/A
8445 0605000 5 #22 PVC PVC MF A 743.60$            39.7% 448.39$            N/A N/A
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8445 060U1000 5 #22 PVC PVC MF A 800.60$            39.7% 482.76$            N/A N/A
8445 060U500 5 #22 PVC PVC MF A 800.60$            39.7% 482.76$            N/A N/A
8446 060100 4#22 2#18 PVC PVC MF A 1,506.20$         39.7% 908.24$            N/A N/A
8446 0601000 4#22 2#18 PVC PVC MF A 1,267.20$         39.7% 764.12$            N/A N/A
8446 060500 4#22 2#18 PVC PVC MF A 1,267.20$         39.7% 764.12$            N/A N/A
8446 060U1000 4#22 2#18 PVC PVC MF A 1,267.20$         39.7% 764.12$            N/A N/A
8446 060U500 4#22 2#18 PVC PVC MF A 1,267.20$         39.7% 764.12$            N/A N/A
8448 0601000 2#18,6#22 PVC PVC MF A 1,476.40$         39.7% 890.27$            N/A N/A
8448 060500 2#18,6#22 PVC PVC MF A 1,476.40$         39.7% 890.27$            N/A N/A
8448 060U1000 2#18,6#22 PVC PVC MF A 1,476.40$         39.7% 890.27$            N/A N/A
8448 060U500 2#18,6#22 PVC PVC MF A 1,476.40$         39.7% 890.27$            N/A N/A
8450 0081000 2 #22 PP SHLD PVC FR MF A 341.60$            39.7% 205.98$            N/A N/A
8450 0101000 2 #22 PP SHLD PVC FR MF A 341.60$            39.7% 205.98$            N/A N/A
8450 010U1000 2 #22 PP SHLD PVC FR MF A 341.60$            39.7% 205.98$            N/A N/A
8450 010U500 2 #22 PP SHLD PVC FR MF A 346.00$            39.7% 208.64$            N/A N/A
8451 0081000 2 #22 PP SHLD PVC FR MF A 269.20$            39.7% 162.33$            N/A N/A
8451 008500 2 #22 PP SHLD PVC FR MF A 272.00$            39.7% 164.02$            N/A N/A
8451 008U1000 2 #22 PP SHLD PVC FR MF A 269.20$            39.7% 162.33$            N/A N/A
8451 008U500 2 #22 PP SHLD PVC FR MF A 272.00$            39.7% 164.02$            N/A N/A
8451 010100 2 #22 PP SHLD PVC FR MF A 305.20$            39.7% 184.04$            N/A N/A
8451 0101000 2 #22 PP SHLD PVC FR MF A 269.20$            39.7% 162.33$            N/A N/A
8451 010500 2 #22 PP SHLD PVC FR MF A 272.00$            39.7% 164.02$            N/A N/A
8451 010U1000 2 #22 PP SHLD PVC FR MF A 269.20$            39.7% 162.33$            N/A N/A
8451 010U500 2 #22 PP SHLD PVC FR MF A 272.00$            39.7% 164.02$            N/A N/A
8452 0101000 2#18 EPDM CS SBR TYPE SV MF A 1,453.00$         39.7% 876.16$            N/A N/A
8452 010250 2#18 EPDM CS SBR TYPE SV MF A 1,598.20$         39.7% 963.71$            N/A N/A
8452 010500 2#18 EPDM CS SBR TYPE SV MF A 1,453.00$         39.7% 876.16$            N/A N/A
8452 010U500 2#18 EPDM CS SBR TYPE SV MF A 1,453.00$         39.7% 876.16$            N/A N/A
8453 010100 3#18EPDM CS SBR TYPE SV MF A 3,117.60$         39.7% 1,879.91$         N/A N/A
8453 010500 3#18EPDM CS SBR TYPE SV MF A 1,948.80$         39.7% 1,175.13$         N/A N/A
8454 010100 4 #18 EPDM SBR MF A 2,929.00$         39.7% 1,766.19$         N/A N/A
8454 0101000 4 #18 EPDM SBR MF A 2,440.60$         39.7% 1,471.68$         N/A N/A
8454 010500 4 #18 EPDM SBR MF A 2,440.60$         39.7% 1,471.68$         N/A N/A
8454 010U1000 4 #18 EPDM SBR MF A 2,440.60$         39.7% 1,471.68$         N/A N/A
8454 010U500 4 #18 EPDM SBR MF A 2,440.60$         39.7% 1,471.68$         N/A N/A
8455 010250 2 #18, 3 #20 EPDM SBR MF A 2,855.60$         39.7% 1,721.93$         N/A N/A
8455 010U1000 2#18 EPDM 3 #20 EPDM SBR MF A 2,616.60$         39.7% 1,577.81$         N/A N/A
8455 010U500 2#18 EPDM 3 #20 EPDM SBR MF A 2,616.60$         39.7% 1,577.81$         N/A N/A
8456 060100 10 #22 PVC PVC MF A 1,555.80$         39.7% 938.15$            N/A N/A
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8456 0601000 10 #22 PVC PVC MF A 1,308.60$         39.7% 789.09$            N/A N/A
8456 060500 10 #22 PVC PVC MF A 1,308.60$         39.7% 789.09$            N/A N/A
8456 060U1000 10 #22 PVC PVC MF A 1,308.60$         39.7% 789.09$            N/A N/A
8456 060U500 10 #22 PVC PVC MF A 1,308.60$         39.7% 789.09$            N/A N/A
8457 060100 12 #22 PVC PVC MF A 1,722.40$         39.7% 1,038.61$         N/A N/A
8457 0601000 12 #22 PVC PVC MF A 1,448.20$         39.7% 873.26$            N/A N/A
8457 060500 12 #22 PVC PVC MF A 1,448.20$         39.7% 873.26$            N/A N/A
8457 060U1000 12 #22 PVC PVC MF A 1,448.20$         39.7% 873.26$            N/A N/A
8457 060U500 12 #22 PVC PVC MF A 1,448.20$         39.7% 873.26$            N/A N/A
8458 060100 15 #22 PVC PVC MF A 2,728.00$         39.7% 1,644.98$         N/A N/A
8458 0601000 15 #22 PVC PVC MF A 2,294.20$         39.7% 1,383.40$         N/A N/A
8458 060500 15 #22 PVC PVC MF A 2,294.20$         39.7% 1,383.40$         N/A N/A
8459 060100 25 #22 PVC PVC MF A 4,831.00$         39.7% 2,913.09$         N/A N/A
8459 0601000 25 #22 PVC PVC MF A 4,063.60$         39.7% 2,450.35$         N/A N/A
8459 060500 25 #22 PVC PVC MF A 4,063.60$         39.7% 2,450.35$         N/A N/A
8460 0631000 TW PR BLK & NAT MF A 571.80$            39.7% 344.80$            N/A N/A
8460 063U1000 TW PR BLK & NAT MF A 571.80$            39.7% 344.80$            N/A N/A
8461 060100 2 #18 PVC FRPVC MF A 719.00$            39.7% 433.56$            N/A N/A
8461 0601000 2 #18 PVC FRPVC MF A 605.00$            39.7% 364.82$            N/A N/A
8461 060500 2 #18 PVC FRPVC MF A 605.00$            39.7% 364.82$            N/A N/A
8461 0605000 2 #18 PVC FRPVC MF A 605.20$            39.7% 364.94$            N/A N/A
8461 060U1000 2 #18 PVC FRPVC MF A 605.00$            39.7% 364.82$            N/A N/A
8461 060U500 2 #18 PVC FRPVC MF A 605.00$            39.7% 364.82$            N/A N/A
8465 060100 5 #18 PVC PVC MF A 1,447.60$         39.7% 872.90$            N/A N/A
8465 0601000 5 #18 PVC PVC MF A 1,218.00$         39.7% 734.45$            N/A N/A
8465 060500 5 #18 PVC PVC MF A 1,218.00$         39.7% 734.45$            N/A N/A
8465 0605000 5 #18 PVC PVC MF A 1,218.00$         39.7% 734.45$            N/A N/A
8465 060U1000 5 #18 PVC PVC MF A 1,218.00$         39.7% 734.45$            N/A N/A
8465 060U500 5 #18 PVC PVC MF A 1,218.00$         39.7% 734.45$            N/A N/A
8466 060100 12 #18 PVC PVC MF A 3,308.40$         39.7% 1,994.97$         N/A N/A
8466 0601000 PS3C18 PVC PVC MF A 2,783.20$         39.7% 1,678.27$         N/A N/A
8466 060250 12 #18 PVC PVC MF A 3,308.40$         39.7% 1,994.97$         N/A N/A
8466 060500 12 #18 PVC PVC MF A 2,783.20$         39.7% 1,678.27$         N/A N/A
8467 060100 7 #18 PVC PVC MF A 2,042.20$         39.7% 1,231.45$         N/A N/A
8467 0601000 7 #18 PVC PVC MF A 1,718.00$         39.7% 1,035.95$         N/A N/A
8467 060250 7 #18 PVC PVC MF A 2,042.20$         39.7% 1,231.45$         N/A N/A
8467 060500 7 #18 PVC PVC MF A 1,718.00$         39.7% 1,035.95$         N/A N/A
8468 060100 15#18 PVC PVC MF A 4,602.40$         39.7% 2,775.25$         N/A N/A
8468 0601000 15#18 PVC PVC MF A 3,872.00$         39.7% 2,334.82$         N/A N/A
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8468 060500 15#18 PVC PVC MF A 3,872.00$         39.7% 2,334.82$         N/A N/A
8469 060100 9 #18 PVC PVC MF A 2,525.40$         39.7% 1,522.82$         N/A N/A
8469 0601000 9 #18 PVC PVC MF A 2,124.40$         39.7% 1,281.01$         N/A N/A
8469 060250 9 #18 PVC PVC MF A 2,525.40$         39.7% 1,522.82$         N/A N/A
8469 060500 9 #18 PVC PVC MF A 2,124.40$         39.7% 1,281.01$         N/A N/A
8469 0605000 9 #18 PVC PVC MF A 2,124.40$         39.7% 1,281.01$         N/A N/A
8470 0631000 TW PR BLK & WHT MF A 684.20$            39.7% 412.57$            N/A N/A
8470 063500 TW PR BLK & WHT MF A 694.60$            39.7% 418.84$            N/A N/A
8470 063U1000 TW PR BLK & WHT MF A 684.20$            39.7% 412.57$            N/A N/A
8471 0601000 1 PR #16 PVC FRPVC MF A 1,079.60$         39.7% 651.00$            N/A N/A
8471 060500 1 PR #16 PVC FRPVC MF A 1,079.60$         39.7% 651.00$            N/A N/A
8471 0605000 1 PR #16 PVC FRPVC MF A 1,079.60$         39.7% 651.00$            N/A N/A
8471 060U1000 1 PR #16 PVC FRPVC MF A 1,079.60$         39.7% 651.00$            N/A N/A
8471 060U500 1 PR #16 PVC FRPVC MF A 1,079.60$         39.7% 651.00$            N/A N/A
8472 010250 2 #16 EPDM SBR TYPE SJ MF A 1,819.00$         39.7% 1,096.86$         N/A N/A
8473 0601000 1 PR #14 PVC PVC MF A 1,800.00$         39.7% 1,085.40$         N/A N/A
8473 060500 1 PR #14 PVC PVC MF A 1,800.00$         39.7% 1,085.40$         N/A N/A
8473 060U500 1 PR #14 PVC PVC MF A 1,800.00$         39.7% 1,085.40$         N/A N/A
8477 0601000 2 #12 PVC FRPVC MF A 1,982.20$         39.7% 1,195.27$         N/A N/A
8477 060500 2 #12 PVC FRPVC MF A 1,982.20$         39.7% 1,195.27$         N/A N/A
8477 060U500 2 #12 PVC FRPVC MF A 1,982.20$         39.7% 1,195.27$         N/A N/A
8478 010250 2 #18 EPDM SBR MF A 1,588.00$         39.7% 957.56$            N/A N/A
8479 010250 3 #14 EPDM, SBR SJ RUB MF A 2,892.80$         39.7% 1,744.36$         N/A N/A
8484 0601000 4-20 AWG PVC MF A 905.60$            39.7% 546.08$            N/A N/A
8486 0601000 2 #19 PVC PVC MF A 437.20$            39.7% 263.63$            N/A N/A
8486 060U500 2 #19 PVC PVC MF A 437.20$            39.7% 263.63$            N/A N/A
8489 060100 4 #18 PVC PVC MF A 1,165.00$         39.7% 702.50$            N/A N/A
8489 0601000 4 #18 PVC PVC MF A 980.20$            39.7% 591.06$            N/A N/A
8489 060250 4 #18 PVC PVC MF A 1,165.00$         39.7% 702.50$            N/A N/A
8489 060500 4 #18 PVC PVC MF A 980.20$            39.7% 591.06$            N/A N/A
8489 0605000 4 #18 PVC PVC MF A 980.20$            39.7% 591.06$            N/A N/A
8489 060U1000 4 #18 PVC PVC MF A 980.20$            39.7% 591.06$            N/A N/A
8489 060U500 4 #18 PVC PVC MF A 980.20$            39.7% 591.06$            N/A N/A
8500 0011000 16 STR PVC BRN MF A 609.20$            39.7% 367.35$            N/A N/A
8500 002100 16 STR PVC RED MF A 816.40$            39.7% 492.29$            N/A N/A
8500 0021000 16 STR PVC RED MF A 609.20$            39.7% 367.35$            N/A N/A
8500 0031000 16 STR PVC ORG MF A 609.20$            39.7% 367.35$            N/A N/A
8500 004100 16 STR PVC YEL MF A 816.40$            39.7% 492.29$            N/A N/A
8500 0041000 16 STR PVC YEL MF A 609.20$            39.7% 367.35$            N/A N/A
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8500 005100 16 STR PVC GRN MF A 816.40$            39.7% 492.29$            N/A N/A
8500 0051000 16 STR PVC GRN MF A 609.20$            39.7% 367.35$            N/A N/A
8500 006100 16 STR PVC LBLU MF A 816.40$            39.7% 492.29$            N/A N/A
8500 0061000 16 STR PVC LBLU MF A 609.20$            39.7% 367.35$            N/A N/A
8500 0071000 16 STR PVC VIO MF A 609.20$            39.7% 367.35$            N/A N/A
8500 0081000 16 STR PVC GRY MF A 609.20$            39.7% 367.35$            N/A N/A
8500 009100 16 STR PVC WHT MF A 816.40$            39.7% 492.29$            N/A N/A
8500 0091000 16 STR PVC WHT MF A 609.20$            39.7% 367.35$            N/A N/A
8500 010100 16 STR PVC BLK MF A 816.40$            39.7% 492.29$            N/A N/A
8500 0101000 16 STR PVC BLK MF A 609.20$            39.7% 367.35$            N/A N/A
8500 0141000 16 STR PVC WHT/BLK MF A 613.40$            39.7% 369.88$            N/A N/A
8500 0151000 16 STR PVC WHT/RED MF A 613.40$            39.7% 369.88$            N/A N/A
8500 0161000 16 STR PVC WHT/GRN MF A 613.40$            39.7% 369.88$            N/A N/A
8500 0171000 16 STR PVC WHT/YEL MF A 613.40$            39.7% 369.88$            N/A N/A
8500 0181000 16 STR PVC WHT/BLU MF A 613.40$            39.7% 369.88$            N/A N/A
8500 0191000 16 STR PVC WHT/BRN MF A 613.40$            39.7% 369.88$            N/A N/A
8500 0201000 16 STR PVC WHT/ORG MF A 613.40$            39.7% 369.88$            N/A N/A
8501 001100 18 STR PVC BRN MF A 653.00$            39.7% 393.76$            N/A N/A
8501 0011000 18 STR PVC BRN MF A 474.60$            39.7% 286.18$            N/A N/A
8501 002100 18 STR PVC RED MF A 653.00$            39.7% 393.76$            N/A N/A
8501 0021000 18 STR PVC RED MF A 474.60$            39.7% 286.18$            N/A N/A
8501 003100 18 STR PVC ORG MF A 653.00$            39.7% 393.76$            N/A N/A
8501 0031000 18 STR PVC ORG MF A 474.60$            39.7% 286.18$            N/A N/A
8501 004100 18 STR PVC YEL MF A 653.00$            39.7% 393.76$            N/A N/A
8501 0041000 18 STR PVC YEL MF A 474.60$            39.7% 286.18$            N/A N/A
8501 005100 18 STR PVC GRN MF A 653.00$            39.7% 393.76$            N/A N/A
8501 0051000 18 STR PVC GRN MF A 474.60$            39.7% 286.18$            N/A N/A
8501 006100 18 STR PVC LBLU MF A 653.00$            39.7% 393.76$            N/A N/A
8501 0061000 18 STR PVC LBLU MF A 474.60$            39.7% 286.18$            N/A N/A
8501 0071000 18 STR PVC VIO MF A 474.60$            39.7% 286.18$            N/A N/A
8501 0081000 18 STR PVC GRY MF A 474.60$            39.7% 286.18$            N/A N/A
8501 009100 18 STR PVC WHT MF A 653.00$            39.7% 393.76$            N/A N/A
8501 0091000 18 STR PVC WHT MF A 474.60$            39.7% 286.18$            N/A N/A
8501 010100 18 STR PVC BLK MF A 653.00$            39.7% 393.76$            N/A N/A
8501 0101000 18 STR PVC BLK MF A 474.60$            39.7% 286.18$            N/A N/A
8501 0141000 18 STR PVC WHT/BLK MF A 500.00$            39.7% 301.50$            N/A N/A
8501 0151000 18 STR PVC WHT/RED MF A 483.20$            39.7% 291.37$            N/A N/A
8501 0181000 18 STR PVC WHT/BLU MF A 483.20$            39.7% 291.37$            N/A N/A
8501 0201000 18 STR PVC WHT/ORG MF A 483.20$            39.7% 291.37$            N/A N/A
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8501 0211000 18 STR PVC WHT/GRY MF A 483.20$            39.7% 291.37$            N/A N/A
8502 001100 20 STR PVC BRN MF A 598.40$            39.7% 360.84$            N/A N/A
8502 0011000 20 STR PVC BRN MF A 361.40$            39.7% 217.92$            N/A N/A
8502 002100 20 STR PVC RED MF A 598.40$            39.7% 360.84$            N/A N/A
8502 0021000 20 STR PVC RED MF A 361.40$            39.7% 217.92$            N/A N/A
8502 003100 20 STR PVC ORG MF A 598.40$            39.7% 360.84$            N/A N/A
8502 0031000 20 STR PVC ORG MF A 361.40$            39.7% 217.92$            N/A N/A
8502 004100 20 STR PVC YEL MF A 598.40$            39.7% 360.84$            N/A N/A
8502 0041000 20 STR PVC YEL MF A 361.40$            39.7% 217.92$            N/A N/A
8502 005100 20 STR PVC GRN MF A 598.40$            39.7% 360.84$            N/A N/A
8502 0051000 20 STR PVC GRN MF A 361.40$            39.7% 217.92$            N/A N/A
8502 006100 20 STR PVC LBLU MF A 598.40$            39.7% 360.84$            N/A N/A
8502 0061000 20 STR PVC LT.BLU MF A 361.40$            39.7% 217.92$            N/A N/A
8502 007100 20 STR PVC VIO MF A 598.40$            39.7% 360.84$            N/A N/A
8502 0071000 20 STR PVC VIO MF A 361.40$            39.7% 217.92$            N/A N/A
8502 008100 20 STR PVC GRY MF A 598.40$            39.7% 360.84$            N/A N/A
8502 0081000 20 STR PVC GRY MF A 361.40$            39.7% 217.92$            N/A N/A
8502 009100 20 STR PVC WHT MF A 598.40$            39.7% 360.84$            N/A N/A
8502 0091000 20 STR PVC WHT MF A 361.40$            39.7% 217.92$            N/A N/A
8502 010100 20 STR PVC BLK MF A 598.40$            39.7% 360.84$            N/A N/A
8502 0101000 20 STR PVC BLK MF A 361.40$            39.7% 217.92$            N/A N/A
8502 0151000 20 STR PVC WHT/RED MF A 369.60$            39.7% 222.87$            N/A N/A
8502 0181000 20 STR PVC WHT/BLU MF A 369.60$            39.7% 222.87$            N/A N/A
8503 001100 22 STR PVC BRN MF A 456.00$            39.7% 274.97$            N/A N/A
8503 0011000 22 STR PVC BRN MF A 285.40$            39.7% 172.10$            N/A N/A
8503 002100 22 STR PVC RED MF A 456.00$            39.7% 274.97$            N/A N/A
8503 0021000 22 STR PVC RED MF A 285.40$            39.7% 172.10$            N/A N/A
8503 003100 22 STR PVC ORG MF A 456.00$            39.7% 274.97$            N/A N/A
8503 0031000 22 STR PVC ORG MF A 285.40$            39.7% 172.10$            N/A N/A
8503 004100 22 STR PVC YEL MF A 456.00$            39.7% 274.97$            N/A N/A
8503 0041000 22 STR PVC YEL MF A 285.40$            39.7% 172.10$            N/A N/A
8503 005100 22 STR PVC GRN MF A 456.00$            39.7% 274.97$            N/A N/A
8503 0051000 22 STR PVC GRN MF A 285.40$            39.7% 172.10$            N/A N/A
8503 006100 22 STR PVC LBLU MF A 456.00$            39.7% 274.97$            N/A N/A
8503 0061000 22 STR PVC LBLU MF A 285.40$            39.7% 172.10$            N/A N/A
8503 007100 22 STR PVC VIO MF A 456.00$            39.7% 274.97$            N/A N/A
8503 0071000 22 STR PVC VIO MF A 285.40$            39.7% 172.10$            N/A N/A
8503 008100 22 STR PVC GRY MF A 456.00$            39.7% 274.97$            N/A N/A
8503 0081000 22 STR PVC GRY MF A 285.40$            39.7% 172.10$            N/A N/A
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8503 009100 22 STR PVC WHT MF A 456.00$            39.7% 274.97$            N/A N/A
8503 0091000 22 STR PVC WHT MF A 285.40$            39.7% 172.10$            N/A N/A
8503 010100 22 STR PVC BLK MF A 456.00$            39.7% 274.97$            N/A N/A
8503 0101000 22 STR PVC BLK MF A 285.40$            39.7% 172.10$            N/A N/A
8503 0141000 22 STR PVC WHT/BLK MF A 294.20$            39.7% 177.40$            N/A N/A
8503 0151000 22 STR PVC WHT/RED MF A 294.20$            39.7% 177.40$            N/A N/A
8503 0161000 22 STR PVC WHT/GRN MF A 294.20$            39.7% 177.40$            N/A N/A
8503 0171000 22 STR PVC WHT/YEL MF A 294.20$            39.7% 177.40$            N/A N/A
8503 0181000 22 STR PVC WHT/BLU MF A 294.20$            39.7% 177.40$            N/A N/A
8503 0191000 22 STR PVC WHT/BRN MF A 294.20$            39.7% 177.40$            N/A N/A
8503 0211000 22 STR PVC WHT/GRY MF A 294.20$            39.7% 177.40$            N/A N/A
8503 0221000 22 STR PVC WHT/VIO MF A 294.20$            39.7% 177.40$            N/A N/A
8504 001100 24 STR PVC BRN MF A 411.20$            39.7% 247.95$            N/A N/A
8504 0011000 24 STR PVC BRN MF A 257.20$            39.7% 155.09$            N/A N/A
8504 002100 24 STR PVC RED MF A 411.20$            39.7% 247.95$            N/A N/A
8504 0021000 24 STR PVC RED MF A 257.20$            39.7% 155.09$            N/A N/A
8504 003100 24 STR PVC ORG MF A 411.20$            39.7% 247.95$            N/A N/A
8504 0031000 24 STR PVC ORG MF A 257.20$            39.7% 155.09$            N/A N/A
8504 004100 24 STR PVC YEL MF A 411.20$            39.7% 247.95$            N/A N/A
8504 0041000 24 STR PVC YEL MF A 257.20$            39.7% 155.09$            N/A N/A
8504 005100 24 STR PVC GRN MF A 411.20$            39.7% 247.95$            N/A N/A
8504 0051000 24 STR PVC GRN MF A 257.20$            39.7% 155.09$            N/A N/A
8504 006100 24 STR PVC LBLU MF A 411.20$            39.7% 247.95$            N/A N/A
8504 0061000 24 STR PVC LBLU MF A 257.20$            39.7% 155.09$            N/A N/A
8504 0071000 24 STR PVC VIO MF A 257.20$            39.7% 155.09$            N/A N/A
8504 008100 24 STR PVC GRY MF A 411.20$            39.7% 247.95$            N/A N/A
8504 0081000 24 STR PVC GRY MF A 257.20$            39.7% 155.09$            N/A N/A
8504 009100 24 STR PVC WHT MF A 411.20$            39.7% 247.95$            N/A N/A
8504 0091000 24 STR PVC WHT MF A 257.20$            39.7% 155.09$            N/A N/A
8504 010100 24 STR PVC BLK MF A 411.20$            39.7% 247.95$            N/A N/A
8504 0101000 24 STR PVC BLK MF A 257.20$            39.7% 155.09$            N/A N/A
8504 015100 DISCONTINUED MF A 415.00$            39.7% 250.25$            N/A N/A
8505 001100 26 STR PVC BRN MF A 398.00$            39.7% 239.99$            N/A N/A
8505 0011000 26 STR PVC BRN MF A 269.00$            39.7% 162.21$            N/A N/A
8505 002100 26 STR PVC RED MF A 398.00$            39.7% 239.99$            N/A N/A
8505 0021000 26 STR PVC RED MF A 269.00$            39.7% 162.21$            N/A N/A
8505 003100 26 STR PVC ORG MF A 398.00$            39.7% 239.99$            N/A N/A
8505 0031000 26 STR PVC ORG MF A 269.00$            39.7% 162.21$            N/A N/A
8505 004100 26 STR PVC YEL MF A 398.00$            39.7% 239.99$            N/A N/A
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8505 0041000 26 STR PVC YEL MF A 269.00$            39.7% 162.21$            N/A N/A
8505 005100 26 STR PVC GRN MF A 398.00$            39.7% 239.99$            N/A N/A
8505 0051000 26 STR PVC GRN MF A 269.00$            39.7% 162.21$            N/A N/A
8505 006100 26 STR PVC LBLU MF A 398.00$            39.7% 239.99$            N/A N/A
8505 0061000 26 STR PVC LBLU MF A 269.00$            39.7% 162.21$            N/A N/A
8505 007100 26 STR PVC VIO MF A 398.00$            39.7% 239.99$            N/A N/A
8505 0071000 26 STR PVC VIO MF A 269.00$            39.7% 162.21$            N/A N/A
8505 008100 26 STR PVC GRY MF A 398.00$            39.7% 239.99$            N/A N/A
8505 0081000 26 STR PVC GRY MF A 269.00$            39.7% 162.21$            N/A N/A
8505 009100 26 STR PVC WHT MF A 398.00$            39.7% 239.99$            N/A N/A
8505 0091000 26 STR PVC WHT MF A 269.00$            39.7% 162.21$            N/A N/A
8505 010100 26 STR PVC BLK MF A 398.00$            39.7% 239.99$            N/A N/A
8505 0101000 26 STR PVC BLK MF A 269.00$            39.7% 162.21$            N/A N/A
85102 3681000 2#16 TEFZEL TEFZEL MF A 9,360.40$         39.7% 5,644.32$         N/A N/A
85102 368500 2#16 TEFZEL TEFZEL MF A 9,360.40$         39.7% 5,644.32$         N/A N/A
85103 3681000 3#16 TEFZEL TEFZEL MF A 11,729.60$       39.7% 7,072.95$         N/A N/A
85109 3681000 9#16 TEFZEL TEFZEL MF A 28,188.40$       39.7% 16,997.61$       N/A N/A
85164 368100 4 PR#20 TEFZEL FS TEFZEL MF A 27,670.60$       39.7% 16,685.37$       N/A N/A
85164 3681000 4 PR#20 TEFZEL FS TEFZEL MF A 23,937.60$       39.7% 14,434.37$       N/A N/A
85168 3681000 8 PR#20 TEFZEL FS TEFZEL MF A 34,105.60$       39.7% 20,565.68$       N/A N/A
8520 001100 14 STR PVC BRN MF A 1,340.00$         39.7% 808.02$            N/A N/A
8520 0011000 14 STR PVC BRN MF A 1,100.20$         39.7% 663.42$            N/A N/A
8520 002100 14 STR PVC RED MF A 1,340.00$         39.7% 808.02$            N/A N/A
8520 0021000 14 STR PVC RED MF A 1,100.20$         39.7% 663.42$            N/A N/A
8520 003100 14 STR PVC ORG MF A 1,340.00$         39.7% 808.02$            N/A N/A
8520 0031000 14 STR PVC ORG MF A 1,100.20$         39.7% 663.42$            N/A N/A
8520 005100 14 STR PVC GRN MF A 1,340.00$         39.7% 808.02$            N/A N/A
8520 0051000 14 STR PVC GRN MF A 1,100.20$         39.7% 663.42$            N/A N/A
8520 006100 14 STR PVC LBLU MF A 1,340.00$         39.7% 808.02$            N/A N/A
8520 0061000 14 STR PVC LBLU MF A 1,100.20$         39.7% 663.42$            N/A N/A
8520 0081000 14 STR PVC GRY MF A 1,100.20$         39.7% 663.42$            N/A N/A
8520 009100 14 STR PVC WHT MF A 1,340.00$         39.7% 808.02$            N/A N/A
8520 0091000 14 STR PVC WHT MF A 1,100.20$         39.7% 663.42$            N/A N/A
8520 010100 14 STR PVC BLK MF A 1,340.00$         39.7% 808.02$            N/A N/A
8520 0101000 14 STR PVC BLK MF A 1,100.20$         39.7% 663.42$            N/A N/A
8520 013100 14 STR PVC DBLU MF A 1,340.00$         39.7% 808.02$            N/A N/A
8520 0181000 14 STR PVC WHT/BLU MF A 1,105.20$         39.7% 666.44$            N/A N/A
8521 001100 16 STR PVC BRN MF A 927.40$            39.7% 559.22$            N/A N/A
8521 0011000 16 STR PVC BRN MF A 666.80$            39.7% 402.08$            N/A N/A
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8521 002100 16 STR PVC RED MF A 927.40$            39.7% 559.22$            N/A N/A
8521 0021000 16 STR PVC RED MF A 666.80$            39.7% 402.08$            N/A N/A
8521 003100 16 STR PVC ORG MF A 927.40$            39.7% 559.22$            N/A N/A
8521 0031000 16 STR PVC ORG MF A 666.80$            39.7% 402.08$            N/A N/A
8521 004100 16 STR PVC YEL MF A 927.40$            39.7% 559.22$            N/A N/A
8521 0041000 16 STR PVC YEL MF A 666.80$            39.7% 402.08$            N/A N/A
8521 005100 16 STR PVC GRN MF A 927.40$            39.7% 559.22$            N/A N/A
8521 0051000 16 STR PVC GRN MF A 666.80$            39.7% 402.08$            N/A N/A
8521 006100 16 STR PVC LBLU MF A 927.40$            39.7% 559.22$            N/A N/A
8521 0061000 16 STR PVC LBLU MF A 666.80$            39.7% 402.08$            N/A N/A
8521 007100 16 STR PVC VIO MF A 927.40$            39.7% 559.22$            N/A N/A
8521 0071000 16 STR PVC VIO MF A 666.80$            39.7% 402.08$            N/A N/A
8521 008100 16 STR PVC GRY MF A 927.40$            39.7% 559.22$            N/A N/A
8521 0081000 16 STR PVC GRY MF A 666.80$            39.7% 402.08$            N/A N/A
8521 009100 16 STR PVC WHT MF A 927.40$            39.7% 559.22$            N/A N/A
8521 0091000 16 STR PVC WHT MF A 666.80$            39.7% 402.08$            N/A N/A
8521 010100 16 STR PVC BLK MF A 927.40$            39.7% 559.22$            N/A N/A
8521 0101000 16 STR PVC BLK MF A 666.80$            39.7% 402.08$            N/A N/A
8521 011100 16 STR PVC TAN MF A 927.40$            39.7% 559.22$            N/A N/A
8521 0111000 16 STR PVC TAN MF A 666.80$            39.7% 402.08$            N/A N/A
8521 012100 16 STR PVC PNK MF A 927.40$            39.7% 559.22$            N/A N/A
8521 013100 16 STR PVC DBLU MF A 927.40$            39.7% 559.22$            N/A N/A
8521 0131000 16 STR PVC DBLU MF A 666.80$            39.7% 402.08$            N/A N/A
8521 0141000 16 STR PVC WHT/BLK MF A 675.40$            39.7% 407.27$            N/A N/A
8521 0151000 16 STR PVC WHT/RED MF A 675.40$            39.7% 407.27$            N/A N/A
8521 0161000 16 STR PVC WHT/GRN MF A 675.40$            39.7% 407.27$            N/A N/A
8521 0171000 16 STR PVC WHT/YEL MF A 675.40$            39.7% 407.27$            N/A N/A
8521 018100 16 STR PVC WHT/BLU MF A 932.00$            39.7% 562.00$            N/A N/A
8521 0181000 16 STR PVC WHT/BLU MF A 675.40$            39.7% 407.27$            N/A N/A
8521 0191000 16 STR PVC WHT/BRN MF A 675.40$            39.7% 407.27$            N/A N/A
8521 0201000 16 STR PVC WHT/ORG MF A 675.40$            39.7% 407.27$            N/A N/A
8521 0211000 16 STR PVC WHT/GRY MF A 675.40$            39.7% 407.27$            N/A N/A
8521 0221000 16 STR PVC WHT/VIO MF A 699.00$            39.7% 421.50$            N/A N/A
8522 001100 18 STR PVC BRN MF A 576.60$            39.7% 347.69$            N/A N/A
8522 0011000 18 STR PVC BRN MF A 412.40$            39.7% 248.68$            N/A N/A
8522 002100 18 STR PVC RED MF A 576.60$            39.7% 347.69$            N/A N/A
8522 0021000 18 STR PVC RED MF A 412.40$            39.7% 248.68$            N/A N/A
8522 003100 18 STR PVC ORG MF A 576.60$            39.7% 347.69$            N/A N/A
8522 0031000 18 STR PVC ORG MF A 412.40$            39.7% 248.68$            N/A N/A
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8522 004100 18 STR PVC YEL MF A 576.60$            39.7% 347.69$            N/A N/A
8522 0041000 18 STR PVC YEL MF A 412.40$            39.7% 248.68$            N/A N/A
8522 005100 18 STR PVC GRN MF A 576.60$            39.7% 347.69$            N/A N/A
8522 0051000 18 STR PVC GRN MF A 412.40$            39.7% 248.68$            N/A N/A
8522 006100 18 STR PVC LBLU MF A 576.60$            39.7% 347.69$            N/A N/A
8522 0061000 18 STR PVC LBLU MF A 412.40$            39.7% 248.68$            N/A N/A
8522 007100 18 STR PVC VIO MF A 576.60$            39.7% 347.69$            N/A N/A
8522 0071000 18 STR PVC VIO MF A 412.40$            39.7% 248.68$            N/A N/A
8522 008100 18 STR PVC GRY MF A 576.60$            39.7% 347.69$            N/A N/A
8522 0081000 18 STR PVC GRY MF A 412.40$            39.7% 248.68$            N/A N/A
8522 009100 18 STR PVC WHT MF A 576.60$            39.7% 347.69$            N/A N/A
8522 0091000 18 STR PVC WHT MF A 412.40$            39.7% 248.68$            N/A N/A
8522 010100 18 STR PVC BLK MF A 576.60$            39.7% 347.69$            N/A N/A
8522 0101000 18 STR PVC BLK MF A 412.40$            39.7% 248.68$            N/A N/A
8522 0111000 18 STR PVC TAN MF A 412.40$            39.7% 248.68$            N/A N/A
8522 0121000 18 STR PVC PNK MF A 412.40$            39.7% 248.68$            N/A N/A
8522 013100 18 STR PVC DBLU MF A 576.60$            39.7% 347.69$            N/A N/A
8522 0131000 18 STR PVC DBLU MF A 412.40$            39.7% 248.68$            N/A N/A
8522 014100 18 STR PVC WHT/BLK MF A 584.80$            39.7% 352.63$            N/A N/A
8522 0141000 18 STR PVC WHT/BLK MF A 419.40$            39.7% 252.90$            N/A N/A
8522 0151000 18 STR PVC WHT/RED MF A 419.40$            39.7% 252.90$            N/A N/A
8522 0161000 18 STR PVC WHT/GRN MF A 419.40$            39.7% 252.90$            N/A N/A
8522 018100 18 STR PVC WHT/BLU MF A 584.80$            39.7% 352.63$            N/A N/A
8522 0181000 18 STR PVC WHT/BLU MF A 419.40$            39.7% 252.90$            N/A N/A
8522 020100 18 STR PVC WHT/ORG MF A 584.80$            39.7% 352.63$            N/A N/A
8522 0201000 18 STR PVC WHT/ORG MF A 419.40$            39.7% 252.90$            N/A N/A
8522 0261000 18 STR PVC WHT/BLK/BLU MF A 419.40$            39.7% 252.90$            N/A N/A
8522 0301000 18 STR PVC WHT/BLK/VIO MF A 419.40$            39.7% 252.90$            N/A N/A
85220 368100 2#20 TEFZEL TEFZEL MF A 8,769.60$         39.7% 5,288.07$         N/A N/A
85220 3681000 2#20 TEFZEL TEFZEL MF A 7,586.80$         39.7% 4,574.84$         N/A N/A
85221 368500 2#16 TEFZEL TEFZEL MF A 9,897.00$         39.7% 5,967.89$         N/A N/A
8523 001100 20 STR PVC BRN MF A 552.60$            39.7% 333.22$            N/A N/A
8523 0011000 20 STR PVC BRN MF A 349.00$            39.7% 210.45$            N/A N/A
8523 002100 20 STR PVC RED MF A 552.60$            39.7% 333.22$            N/A N/A
8523 0021000 20 STR PVC RED MF A 349.00$            39.7% 210.45$            N/A N/A
8523 003100 20 STR PVC ORG MF A 552.60$            39.7% 333.22$            N/A N/A
8523 0031000 20 STR PVC ORG MF A 349.00$            39.7% 210.45$            N/A N/A
8523 004100 20 STR PVC YEL MF A 552.60$            39.7% 333.22$            N/A N/A
8523 0041000 20 STR PVC YEL MF A 349.00$            39.7% 210.45$            N/A N/A
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8523 005100 20 STR PVC GRN MF A 552.60$            39.7% 333.22$            N/A N/A
8523 0051000 20 STR PVC GRN MF A 349.00$            39.7% 210.45$            N/A N/A
8523 006100 20 STR PVC LBLU MF A 552.60$            39.7% 333.22$            N/A N/A
8523 0061000 20 STR PVC LBLU MF A 349.00$            39.7% 210.45$            N/A N/A
8523 007100 20 STR PVC VIO MF A 552.60$            39.7% 333.22$            N/A N/A
8523 0071000 20 STR PVC VIO MF A 349.00$            39.7% 210.45$            N/A N/A
8523 008100 20 STR PVC GRY MF A 552.60$            39.7% 333.22$            N/A N/A
8523 0081000 20 STR PVC GRY MF A 349.00$            39.7% 210.45$            N/A N/A
8523 009100 20 STR PVC WHT MF A 552.60$            39.7% 333.22$            N/A N/A
8523 0091000 20 STR PVC WHT MF A 349.00$            39.7% 210.45$            N/A N/A
8523 010100 20 STR PVC BLK MF A 552.60$            39.7% 333.22$            N/A N/A
8523 0101000 20 STR PVC BLK MF A 349.00$            39.7% 210.45$            N/A N/A
8523 013100 20 STR PVC DBLU MF A 552.60$            39.7% 333.22$            N/A N/A
8523 0131000 20 STR PVC DBLU MF A 349.00$            39.7% 210.45$            N/A N/A
8523 0141000 20 STR PVC WHT/BLK MF A 357.40$            39.7% 215.51$            N/A N/A
8523 0161000 20 STR PVC WHT/GRN           1 MF A 357.40$            39.7% 215.51$            N/A N/A
8523 018100 20 STR PVC WHT/BLU MF A 556.40$            39.7% 335.51$            N/A N/A
8523 0181000 20 STR PVC WHT/BLU MF A 357.40$            39.7% 215.51$            N/A N/A
8523 0211000 20 STR PVC WHT/GRY MF A 357.40$            39.7% 215.51$            N/A N/A
85230 3681000 2#20 TEFZEL FS TEFZEL MF A 8,070.20$         39.7% 4,866.33$         N/A N/A
85230 368500 2#20 TEFZEL FS TEFZEL MF A 8,070.20$         39.7% 4,866.33$         N/A N/A
85231 3681000 2#16 TEFZEL FS TEFZEL MF A 10,316.60$       39.7% 6,220.91$         N/A N/A
85231 368500 2#16 TEFZEL FS TEFZEL MF A 10,316.60$       39.7% 6,220.91$         N/A N/A
8524 001100 22 STR PVC BRN MF A 450.40$            39.7% 271.59$            N/A N/A
8524 0011000 22 STR PVC BRN MF A 300.80$            39.7% 181.38$            N/A N/A
8524 002100 22 STR PVC RED MF A 450.40$            39.7% 271.59$            N/A N/A
8524 0021000 22 STR PVC RED MF A 300.80$            39.7% 181.38$            N/A N/A
8524 003100 22 STR PVC ORG MF A 450.40$            39.7% 271.59$            N/A N/A
8524 0031000 22 STR PVC ORG MF A 300.80$            39.7% 181.38$            N/A N/A
8524 004100 22 STR PVC YEL MF A 450.40$            39.7% 271.59$            N/A N/A
8524 0041000 22 STR PVC YEL MF A 300.80$            39.7% 181.38$            N/A N/A
8524 005100 22 STR PVC GRN MF A 450.40$            39.7% 271.59$            N/A N/A
8524 0051000 22 STR PVC GRN MF A 300.80$            39.7% 181.38$            N/A N/A
8524 006100 22 STR PVC LBLU MF A 450.40$            39.7% 271.59$            N/A N/A
8524 0061000 22 STR PVC LBLU MF A 300.80$            39.7% 181.38$            N/A N/A
8524 007100 22 STR PVC VIO MF A 450.40$            39.7% 271.59$            N/A N/A
8524 0071000 22 STR PVC VIO MF A 300.80$            39.7% 181.38$            N/A N/A
8524 008100 22 STR PVC GRY MF A 450.40$            39.7% 271.59$            N/A N/A
8524 0081000 22 STR PVC GRY MF A 300.80$            39.7% 181.38$            N/A N/A
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8524 009100 22 STR PVC WHT MF A 450.40$            39.7% 271.59$            N/A N/A
8524 0091000 22 STR PVC WHT MF A 300.80$            39.7% 181.38$            N/A N/A
8524 010100 22 STR PVC BLK MF A 450.40$            39.7% 271.59$            N/A N/A
8524 0101000 22 STR PVC BLK MF A 300.80$            39.7% 181.38$            N/A N/A
8524 0131000 22 STR PVC DBLU MF A 300.80$            39.7% 181.38$            N/A N/A
85240 3681000 3#20 TEFZEL FS TEFZEL MF A 9,465.80$         39.7% 5,707.88$         N/A N/A
85241 3681000 3#16 TEFZEL FS TEFZEL MF A 11,836.00$       39.7% 7,137.11$         N/A N/A
8525 001100 24 STR PVC BRN MF A 392.20$            39.7% 236.50$            N/A N/A
8525 0011000 24 STR PVC BRN MF A 248.20$            39.7% 149.66$            N/A N/A
8525 002100 24 STR PVC RED MF A 392.20$            39.7% 236.50$            N/A N/A
8525 0021000 24 STR PVC RED MF A 248.20$            39.7% 149.66$            N/A N/A
8525 003100 24 STR PVC ORG MF A 392.20$            39.7% 236.50$            N/A N/A
8525 0031000 24 STR PVC ORG MF A 248.20$            39.7% 149.66$            N/A N/A
8525 004100 24 STR PVC YEL MF A 392.20$            39.7% 236.50$            N/A N/A
8525 0041000 24 STR PVC YEL MF A 248.20$            39.7% 149.66$            N/A N/A
8525 005100 24 STR PVC GRN MF A 392.20$            39.7% 236.50$            N/A N/A
8525 0051000 24 STR PVC GRN MF A 248.20$            39.7% 149.66$            N/A N/A
8525 006100 24 STR PVC LBLU MF A 392.20$            39.7% 236.50$            N/A N/A
8525 0061000 24 STR PVC LBLU MF A 248.20$            39.7% 149.66$            N/A N/A
8525 007100 24 STR PVC VIO MF A 392.20$            39.7% 236.50$            N/A N/A
8525 0071000 24 STR PVC VIO MF A 248.20$            39.7% 149.66$            N/A N/A
8525 008100 24 STR PVC GRY MF A 392.20$            39.7% 236.50$            N/A N/A
8525 0081000 24 STR PVC GRY MF A 248.20$            39.7% 149.66$            N/A N/A
8525 009100 24 STR PVC WHT MF A 392.20$            39.7% 236.50$            N/A N/A
8525 0091000 24 STR PVC WHT MF A 248.20$            39.7% 149.66$            N/A N/A
8525 010100 24 STR PVC BLK MF A 392.20$            39.7% 236.50$            N/A N/A
8525 0101000 24 STR PVC BLK MF A 248.20$            39.7% 149.66$            N/A N/A
8525 0131000 24 STR PVC DBLU MF A 248.20$            39.7% 149.66$            N/A N/A
8525 0141000 24 STR PVC WHT/BLK MF A 255.20$            39.7% 153.89$            N/A N/A
8525 0171000 24 STR PVC WHT/YEL MF A 255.20$            39.7% 153.89$            N/A N/A
8525 0181000 24 STR PVC WHT/BLU MF A 255.20$            39.7% 153.89$            N/A N/A
8525 0191000 24 STR PVC WHT/BRN MF A 255.20$            39.7% 153.89$            N/A N/A
8527 002100 12 STR PVC RED MF A 1,958.00$         39.7% 1,180.67$         N/A N/A
8527 0021000 12 STR PVC RED MF A 1,496.80$         39.7% 902.57$            N/A N/A
8527 003100 12 STR PVC ORG MF A 1,958.00$         39.7% 1,180.67$         N/A N/A
8527 0031000 12 STR PVC ORG MF A 1,496.80$         39.7% 902.57$            N/A N/A
8527 0041000 12 STR PVC YEL MF A 1,496.80$         39.7% 902.57$            N/A N/A
8527 005100 12 STR PVC GRN MF A 1,958.00$         39.7% 1,180.67$         N/A N/A
8527 0051000 12 STR PVC GRN MF A 1,496.80$         39.7% 902.57$            N/A N/A
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8527 006100 12 STR PVC LBLU MF A 1,958.00$         39.7% 1,180.67$         N/A N/A
8527 0061000 12 STR PVC LBLU MF A 1,496.80$         39.7% 902.57$            N/A N/A
8527 0081000 12 STR PVC GRY MF A 1,496.80$         39.7% 902.57$            N/A N/A
8527 009100 12 STR PVC WHT MF A 1,958.00$         39.7% 1,180.67$         N/A N/A
8527 0091000 12 STR PVC WHT MF A 1,496.80$         39.7% 902.57$            N/A N/A
8527 010100 12 STR PVC BLK MF A 1,958.00$         39.7% 1,180.67$         N/A N/A
8527 0101000 12 STR PVC BLK MF A 1,496.80$         39.7% 902.57$            N/A N/A
8529 0021000 20 SOL PVC RED MF A 311.00$            39.7% 187.53$            N/A N/A
8529 0041000 20 SOL PVC YEL MF A 311.00$            39.7% 187.53$            N/A N/A
8529 0051000 20 SOL PVC GRN MF A 311.00$            39.7% 187.53$            N/A N/A
8529 009100 20 SOL PVC WHT MF A 483.20$            39.7% 291.37$            N/A N/A
8529 0091000 20 SOL PVC WHT MF A 311.00$            39.7% 187.53$            N/A N/A
8529 010100 20 SOL PVC BLK MF A 483.20$            39.7% 291.37$            N/A N/A
8529 0101000 20 SOL PVC BLK MF A 311.00$            39.7% 187.53$            N/A N/A
8529 0131000 20 SOL PVC DBLU MF A 311.00$            39.7% 187.53$            N/A N/A
8530 002100 22 SOL PVC RED MF A 409.20$            39.7% 246.75$            N/A N/A
8530 0021000 22 SOL PVC RED MF A 250.00$            39.7% 150.75$            N/A N/A
8530 003100 22 SOL PVC ORG MF A 409.20$            39.7% 246.75$            N/A N/A
8530 0031000 22 SOL PVC ORG MF A 250.00$            39.7% 150.75$            N/A N/A
8530 004100 22 SOL PVC YEL MF A 409.20$            39.7% 246.75$            N/A N/A
8530 0041000 22 SOL PVC YEL MF A 250.00$            39.7% 150.75$            N/A N/A
8530 005100 22 SOL PVC GRN MF A 409.20$            39.7% 246.75$            N/A N/A
8530 0051000 22 SOL PVC GRN MF A 250.00$            39.7% 150.75$            N/A N/A
8530 006100 22 SOL PVC LBLU MF A 409.20$            39.7% 246.75$            N/A N/A
8530 0061000 22 SOL PVC LBLU MF A 250.00$            39.7% 150.75$            N/A N/A
8530 0071000 22 SOL PVC VIO MF A 250.00$            39.7% 150.75$            N/A N/A
8530 0081000 22 SOL PVC GRY MF A 250.00$            39.7% 150.75$            N/A N/A
8530 009100 22 SOL PVC WHT MF A 409.20$            39.7% 246.75$            N/A N/A
8530 0091000 22 SOL PVC WHT MF A 250.00$            39.7% 150.75$            N/A N/A
8530 010100 22 SOL PVC BLK MF A 409.20$            39.7% 246.75$            N/A N/A
8530 0101000 22 SOL PVC BLK MF A 250.00$            39.7% 150.75$            N/A N/A
8538 009100 24 SOL PVC WHT MF A 392.80$            39.7% 236.86$            N/A N/A
8538 0091000 24 SOL PVC WHT MF A 207.80$            39.7% 125.30$            N/A N/A
8538 010100 24 SOL PVC BLK MF A 392.80$            39.7% 236.86$            N/A N/A
8597 0011000 28 STR PVC BRN MF A 250.00$            39.7% 150.75$            N/A N/A
8597 002100 28 STR PVC RED MF A 398.00$            39.7% 239.99$            N/A N/A
8597 0021000 28 STR PVC RED MF A 250.00$            39.7% 150.75$            N/A N/A
8597 0031000 28 STR PVC ORG MF A 250.00$            39.7% 150.75$            N/A N/A
8597 004100 28 STR PVC YEL MF A 398.00$            39.7% 239.99$            N/A N/A
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8597 0041000 28 STR PVC YEL MF A 250.00$            39.7% 150.75$            N/A N/A
8597 0051000 28 STR PVC DGRN MF A 250.00$            39.7% 150.75$            N/A N/A
8597 006100 28 STR PVC LBLU MF A 398.00$            39.7% 239.99$            N/A N/A
8597 0061000 28 STR PVC LBLU MF A 250.00$            39.7% 150.75$            N/A N/A
8597 0071000 28 STR PVC VIO MF A 250.00$            39.7% 150.75$            N/A N/A
8597 0081000 28 STR PVC GRY MF A 250.00$            39.7% 150.75$            N/A N/A
8597 009100 28 STR PVC WHT MF A 398.00$            39.7% 239.99$            N/A N/A
8597 0091000 28 STR PVC WHT MF A 250.00$            39.7% 150.75$            N/A N/A
8597 010100 28 STR PVC BLK MF A 398.00$            39.7% 239.99$            N/A N/A
8597 0101000 28 STR PVC BLK MF A 250.00$            39.7% 150.75$            N/A N/A
8618 0601000 3 #16 LDPE FS PVC MF A 1,865.20$         39.7% 1,124.72$         N/A N/A
8618 060500 3 #16 LDPE FS PVC MF A 1,865.20$         39.7% 1,124.72$         N/A N/A
8618 060U500 3 #16 LDPE FS PVC MF A 1,865.20$         39.7% 1,124.72$         N/A N/A
8619 060100 19#18 PVC PVC MF A 7,115.60$         39.7% 4,290.71$         N/A N/A
8619 0601000 19#18 PVC PVC MF A 5,986.00$         39.7% 3,609.56$         N/A N/A
8619 060500 19#18 PVC PVC MF A 5,986.00$         39.7% 3,609.56$         N/A N/A
8620 060100 4 #16 PVC FRPVC MF A 2,576.80$         39.7% 1,553.81$         N/A N/A
8620 0601000 4 #16 PVC FRPVC MF A 2,167.40$         39.7% 1,306.94$         N/A N/A
8620 060500 4 #16 PVC FRPVC MF A 2,167.40$         39.7% 1,306.94$         N/A N/A
8621 060100 7 #16 PVC FRPVC MF A 4,313.60$         39.7% 2,601.10$         N/A N/A
8621 0601000 7 #16 PVC FRPVC MF A 3,630.60$         39.7% 2,189.25$         N/A N/A
8621 060500 7 #16 PVC FRPVC MF A 3,630.60$         39.7% 2,189.25$         N/A N/A
8622 060100 12 #16 PVC FRPVC MF A 9,810.00$         39.7% 5,915.43$         N/A N/A
8622 0601000 12 #16 PVC FRPVC MF A 8,252.60$         39.7% 4,976.32$         N/A N/A
8622 060500 12 #16 PVC FRPVC MF A 8,252.60$         39.7% 4,976.32$         N/A N/A
8623 060100 15 #16 PVC FRPVC MF A 14,173.20$       39.7% 8,546.44$         N/A N/A
8623 0601000 15 #16 PVC FRPVC MF A 11,922.60$       39.7% 7,189.33$         N/A N/A
8623 060500 15 #16 PVC FRPVC MF A 11,922.60$       39.7% 7,189.33$         N/A N/A
8624 0601000 19 #16 PVC PVC MF A 14,787.60$       39.7% 8,916.92$         N/A N/A
8624 060500 19 #16 PVC PVC MF A 14,787.60$       39.7% 8,916.92$         N/A N/A
86262 0091000 #22 COAX RG-62/U TYPE MF A 3,096.00$         39.7% 1,866.89$         N/A N/A
86262 009500 #22 COAX RG-62/U TYPE MF A 3,096.00$         39.7% 1,866.89$         N/A N/A
8627 060100 4 #14 PVC FRPVC MF A 4,539.20$         39.7% 2,737.14$         N/A N/A
8627 0601000 4 #14 PVC FRPVC MF A 3,818.60$         39.7% 2,302.62$         N/A N/A
8628 060100 7 #14 STR PVC PVC MF A 7,837.80$         39.7% 4,726.19$         N/A N/A
8628 0601000 7 #14 STR PVC PVC MF A 6,593.60$         39.7% 3,975.94$         N/A N/A
8628 060500 7 #14 STR PVC PVC MF A 6,593.60$         39.7% 3,975.94$         N/A N/A
8629 060500 12 #14 PVC PVC MF A 14,121.20$       39.7% 8,515.08$         N/A N/A
8641 060100 1 #24 FS PR PE PVC MF A 519.40$            39.7% 313.20$            N/A N/A
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8641 0601000 1 #24 FS PR PE PVC MF A 436.60$            39.7% 263.27$            N/A N/A
8641 060500 1 #24 FS PR PE PVC MF A 436.60$            39.7% 263.27$            N/A N/A
8641 0605000 1 #24 FS PR PE PVC MF A 436.60$            39.7% 263.27$            N/A N/A
8641 060U1000 1 #24 FS PR PE PVC MF A 436.60$            39.7% 263.27$            N/A N/A
8641 060U500 1 #24 FS PR PE PVC MF A 436.60$            39.7% 263.27$            N/A N/A
8643 060100 3 #30 PP BRD PVC MF A 1,968.20$         39.7% 1,186.82$         N/A N/A
8643 060250 3 #30 PP BRD PVC MF A 1,968.20$         39.7% 1,186.82$         N/A N/A
8649 0601000 2#20 FRPVC PARALLEL MF A 315.80$            39.7% 190.43$            N/A N/A
8649 3681000 2#20 PVC PARALLEL MF A 315.80$            39.7% 190.43$            N/A N/A
8660 000250 1/8" ID TUBULAR BRD TC MF A 1,743.80$         39.7% 1,051.51$         N/A N/A
8660 00050 1/8" ID TUBULAR BRD TC MF A 1,845.40$         39.7% 1,112.78$         N/A N/A
8661 000250 13/64" ID TUBULAR BRD TC MF A 2,598.40$         39.7% 1,566.84$         N/A N/A
8661 00050 13/64" ID TUBULAR BRD TC MF A 2,779.00$         39.7% 1,675.74$         N/A N/A
8662 000250 25/32" ID TUBULAR BRD TC MF A 7,497.80$         39.7% 4,521.17$         N/A N/A
8662 00050 25/32" ID TUBULAR BRD TC MF A 7,902.80$         39.7% 4,765.39$         N/A N/A
8663 000250 7/32" ID TUBULAR BRD TC MF A 2,672.20$         39.7% 1,611.34$         N/A N/A
8663 00050 7/32" ID TUBULAR BRD TC MF A 3,023.80$         39.7% 1,823.35$         N/A N/A
8668 000250 11/64" ID TUBULAR BRD TC MF A 2,076.00$         39.7% 1,251.83$         N/A N/A
8668 00050 11/64" ID TUBULAR BRD TC MF A 2,357.20$         39.7% 1,421.39$         N/A N/A
8669 000250 1/2" ID TUBULAR BRD TC MF A 5,208.80$         39.7% 3,140.91$         N/A N/A
8669 00050 1/2" ID TUBULAR BRD TC MF A 5,664.80$         39.7% 3,415.87$         N/A N/A
8670 000250 #4 FLATTENED BRD TC MF A 12,430.00$       39.7% 7,495.29$         N/A N/A
8670 00050 #4 FLATTENED BRD TC MF A 14,548.40$       39.7% 8,772.69$         N/A N/A
8673 060500 2#12 PVC PARALLEL MF A 1,564.80$         39.7% 943.57$            N/A N/A
8675 060500 2 #14 PVC PARALLEL MF A 1,139.20$         39.7% 686.94$            N/A N/A
8677 060500 2#16 PVC PARALLEL MF A 842.00$            39.7% 507.73$            N/A N/A
8678 060500 2#10 PVC PARALLEL MF A 2,199.60$         39.7% 1,326.36$         N/A N/A
8690 060100 3 PR #18 PVC FRPVC MF A 2,160.20$         39.7% 1,302.60$         N/A N/A
8690 0601000 3 PR #18 PVC FRPVC MF A 1,817.40$         39.7% 1,095.89$         N/A N/A
8690 060500 3 PR #18 PVC FRPVC MF A 1,817.40$         39.7% 1,095.89$         N/A N/A
8690 060U500 3 PR #18 PVC FRPVC MF A 1,817.40$         39.7% 1,095.89$         N/A N/A
8691 0601000 6 PR #18 PVC FRPVC MF A 4,445.20$         39.7% 2,680.46$         N/A N/A
8691 060500 6 PR #18 PVC FRPVC MF A 4,445.20$         39.7% 2,680.46$         N/A N/A
8692 0601000 9 PR #18 PVC PVC MF A 6,596.80$         39.7% 3,977.87$         N/A N/A
8700 010250 32 OHM MINIATURE COAX MF A 1,465.80$         39.7% 883.88$            N/A N/A
8718 0601000 2 #12 PE SHLD PVC MF A 2,635.60$         39.7% 1,589.27$         N/A N/A
8718 0602000 2 #12 PE SHLD PVC MF A 2,635.60$         39.7% 1,589.27$         N/A N/A
8718 060500 2 #12 PE SHLD PVC MF A 2,635.60$         39.7% 1,589.27$         N/A N/A
8718 060U500 2 #12 PE SHLD PVC MF A 2,635.60$         39.7% 1,589.27$         N/A N/A
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8719 0601000 2 #16 LDPE FS PVC MF A 1,227.40$         39.7% 740.12$            N/A N/A
8719 06010000 2 #16 LDPE FS PVC MF A 1,227.40$         39.7% 740.12$            N/A N/A
8719 0602000 2 #16 LDPE FS PVC MF A 1,227.40$         39.7% 740.12$            N/A N/A
8719 060500 2 #16 LDPE FS PVC MF A 1,227.40$         39.7% 740.12$            N/A N/A
8719 0605000 2 #16 LDPE FS PVC MF A 1,227.40$         39.7% 740.12$            N/A N/A
8719 060U1000 2 #16 LDPE FS PVC MF A 1,227.40$         39.7% 740.12$            N/A N/A
8719 060U500 2 #16 LDPE FS PVC MF A 1,227.40$         39.7% 740.12$            N/A N/A
8720 0601000 2 #14 PE FS PVC MF A 1,580.60$         39.7% 953.10$            N/A N/A
8720 0602000 2 #14 PE FS PVC MF A 1,580.60$         39.7% 953.10$            N/A N/A
8720 060500 2 #14 PE FS PVC MF A 1,580.60$         39.7% 953.10$            N/A N/A
8720 060U500 2 #14 PE FS PVC MF A 1,580.60$         39.7% 953.10$            N/A N/A
8722 0601000 2#20 FS PVC,2#20 PVC PVC MF A 1,541.00$         39.7% 929.22$            N/A N/A
8722 060500 2#20 FS PVC,2#20 PVC PVC MF A 1,541.00$         39.7% 929.22$            N/A N/A
8722 060U1000 2#20FS PVC,2#20 PVC PVC MF A 1,541.00$         39.7% 929.22$            N/A N/A
8722 060U500 2#20 FS PVC,2#20 PVC PVC MF A 1,541.00$         39.7% 929.22$            N/A N/A
8723 060100 2 SH PR #22 PP PVC MF A 689.40$            39.7% 415.71$            N/A N/A
8723 0601000 2 SH PR #22 PP PVC MF A 580.00$            39.7% 349.74$            N/A N/A
8723 06010000 2 SH PR #22 PP PVC MF A 580.00$            39.7% 349.74$            N/A N/A
8723 0601640 2 SH PR #22 PP PVC MF A 580.00$            39.7% 349.74$            N/A N/A
8723 0602000 2 SH PR #22 PP PVC MF A 580.00$            39.7% 349.74$            N/A N/A
8723 0603280 2 SH PR #22 PP PVC MF A 580.00$            39.7% 349.74$            N/A N/A
8723 060500 2 SH PR #22 PP PVC MF A 580.00$            39.7% 349.74$            N/A N/A
8723 0605000 2 SH PR #22 PP PVC MF A 580.00$            39.7% 349.74$            N/A N/A
8723 060U1000 2 SH PR #22 PP PVC MF A 580.00$            39.7% 349.74$            N/A N/A
8723 060U2000 2 SH PR #22 PP PVC MF A 580.00$            39.7% 349.74$            N/A N/A
8723 060U500 2 SH PR #22 PP PVC MF A 580.00$            39.7% 349.74$            N/A N/A
8723SB 0101000 2 FS PR #22 PP FRNHPO MF A 714.40$            39.7% 430.78$            N/A N/A
8724 0601000 2#22FS PP,2#22 PP PVC MF A 785.40$            39.7% 473.60$            N/A N/A
8724 060U1000 2#22 FS PP,2#22 PP PVC MF A 785.40$            39.7% 473.60$            N/A N/A
8725 0601000 4 SH PR #20 PP PVC MF A 4,329.00$         39.7% 2,610.39$         N/A N/A
8725 060500 4 SH PR #20 PP PVC MF A 4,329.00$         39.7% 2,610.39$         N/A N/A
87269 E4X1000 #22 RG62A/U TYPE 93 OHM MF A 2,110.00$         39.7% 1,272.33$         N/A N/A
8728 0601000 2 #22 SHPR PP PVC MF A 1,052.60$         39.7% 634.72$            N/A N/A
8728 060500 2#22 SHPR PP PVC MF A 1,057.20$         39.7% 637.49$            N/A N/A
8728 060U1000 2 #22 SHPR PP PVC MF A 1,052.60$         39.7% 634.72$            N/A N/A
8728 060U500 2#22 SHPR PP PVC MF A 1,057.20$         39.7% 637.49$            N/A N/A
8729 0091000 4 #22 PE SHLD PVC MF A 2,260.80$         39.7% 1,363.26$         N/A N/A
8729 009500 4 #22 PE SHLD PVC MF A 2,260.80$         39.7% 1,363.26$         N/A N/A
8729 009U1000 4 #22 PE SHLD PVC MF A 2,260.80$         39.7% 1,363.26$         N/A N/A
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8729 009U500 4 #22 PE SHLD PVC MF A 2,260.80$         39.7% 1,363.26$         N/A N/A
8730 0601000 1 #22 SH PR,2 #22 PP PVC MF A 771.80$            39.7% 465.40$            N/A N/A
8730 060U1000 1 #22 SH PR,2 #22 PP PVC MF A 771.80$            39.7% 465.40$            N/A N/A
8732 0601000 1#22 SH PR,2#22 FRPE PVC MF A 1,332.80$         39.7% 803.68$            N/A N/A
8734 0601000 2 #22 1 SHLD #22 PVC PVC MF A 1,121.00$         39.7% 675.96$            N/A N/A
8735 0601000 3 #22 PVC SHLD PVC MF A 1,488.00$         39.7% 897.26$            N/A N/A
8735 060500 3 #22 PVC SHLD PVC MF A 1,488.00$         39.7% 897.26$            N/A N/A
8737 0601000 1 PR#22 PVC SHLD PVC MF A 823.40$            39.7% 496.51$            N/A N/A
8737 060500 1 PR#22 PVC SHLD PVC MF A 823.40$            39.7% 496.51$            N/A N/A
8737 060U1000 1 PR#22 PVC SHLD PVC MF A 823.40$            39.7% 496.51$            N/A N/A
8737 060U500 2 #22 PVC SHLD PVC MF A 823.40$            39.7% 496.51$            N/A N/A
8740 060U1000 #22 TW PR PVC MF A 334.40$            39.7% 201.64$            N/A N/A
8740 060U500 #22 TW PR PVC MF A 334.40$            39.7% 201.64$            N/A N/A
8741 0601000 2 #22 TW PR FRPVC MF A 675.60$            39.7% 407.39$            N/A N/A
8741 060U1000 2 #22 TW PR FRPVC MF A 675.60$            39.7% 407.39$            N/A N/A
8741 060U500 2 #22 TW PR FRPVC MF A 675.60$            39.7% 407.39$            N/A N/A
8742 0601000 3 #22 TW PR FRPVC MF A 907.40$            39.7% 547.16$            N/A N/A
8743 0601000 6 PR #22 PVC FRPVC MF A 2,382.20$         39.7% 1,436.47$         N/A N/A
8744 0601000 9 PR #22 PVC FRPVC MF A 4,095.40$         39.7% 2,469.53$         N/A N/A
8747 060100 6 PR #22 PVC PVC MF A 2,169.00$         39.7% 1,307.91$         N/A N/A
8747 0601000 6 PR #22 PVC PVC MF A 1,824.60$         39.7% 1,100.23$         N/A N/A
8747 060500 6 PR #22 PVC PVC MF A 1,824.60$         39.7% 1,100.23$         N/A N/A
8748 060100 9 PR #22 PVC PVC MF A 3,778.40$         39.7% 2,278.38$         N/A N/A
8748 0601000 9 PR #22 PVC PVC MF A 3,179.20$         39.7% 1,917.06$         N/A N/A
8748 060500 9 PR #22 PVC PVC MF A 3,179.20$         39.7% 1,917.06$         N/A N/A
8749 0601000 15 PR #22 PVC PVC MF A 7,371.40$         39.7% 4,444.95$         N/A N/A
8749 060500 15 PR #22 PVC PVC MF A 7,371.40$         39.7% 4,444.95$         N/A N/A
8750 0601000 27 PR #22 PVC PVC MF A 14,397.00$       39.7% 8,681.39$         N/A N/A
8751 0601000 51 PR #22 PVC SHLD PVC MF A 17,418.60$       39.7% 10,503.42$       N/A N/A
8752 0601000 38 PR #22 PP SHLD PVC MF A 20,145.80$       39.7% 12,147.92$       N/A N/A
8752 060250 38 PR #22 PP SH PVC MF A 20,145.80$       39.7% 12,147.92$       N/A N/A
8757 0601000 4 #22 TW PR FRPVC MF A 1,208.60$         39.7% 728.79$            N/A N/A
8759 0601000 1 PR#20 PVC SHLD PVC MF A 992.80$            39.7% 598.66$            N/A N/A
8759 060U1000 1 PR #20 PVC SHLD PVC MF A 992.80$            39.7% 598.66$            N/A N/A
8759 060U500 2 #20 PVC SHLD PVC MF A 992.80$            39.7% 598.66$            N/A N/A
8760 0601000 2 #18 LDPE SH PVC MF A 677.40$            39.7% 408.47$            N/A N/A
8760 06010000 2 #18 LDPE SH PVC MF A 677.60$            39.7% 408.59$            N/A N/A
8760 0602000 2 #18 LDPE SH PVC MF A 677.40$            39.7% 408.47$            N/A N/A
8760 060250 2 #18 LDPE SH PVC MF A 677.40$            39.7% 408.47$            N/A N/A
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8760 060500 2 #18 LDPE SH PVC MF A 677.40$            39.7% 408.47$            N/A N/A
8760 0605000 2 #18 LDPE SH PVC MF A 677.40$            39.7% 408.47$            N/A N/A
8760 060U1000 2 #18 LDPE SH PVC MF A 677.40$            39.7% 408.47$            N/A N/A
8760 060U500 2 #18 LDPE SH PVC MF A 677.40$            39.7% 408.47$            N/A N/A
8760NH 0601000 2 #18 LDPE SH NH LS/FRPO MF A 1,185.40$         39.7% 714.80$            N/A N/A
8761 0601000 2 #22 PE FS PVC MF A 570.80$            39.7% 344.19$            N/A N/A
8761 06010000 2 #22 PE FS PVC MF A 570.80$            39.7% 344.19$            N/A N/A
8761 0602000 2 #22 PE FS PVC MF A 570.80$            39.7% 344.19$            N/A N/A
8761 060500 2 #22 PE FS PVC MF A 570.80$            39.7% 344.19$            N/A N/A
8761 0605000 2 #22 PE FS PVC MF A 570.80$            39.7% 344.19$            N/A N/A
8761 060U1000 2 #22 PE FS PVC MF A 570.80$            39.7% 344.19$            N/A N/A
8761 060U500 2 #22 PE FS PVC MF A 570.80$            39.7% 344.19$            N/A N/A
8762 060100 2 #20 PE FS PVC MF A 860.00$            39.7% 518.58$            N/A N/A
8762 0601000 2 #20 PE FS PVC MF A 723.40$            39.7% 436.21$            N/A N/A
8762 06010000 2 #20 PE FS PVC MF A 723.40$            39.7% 436.21$            N/A N/A
8762 0602000 2 #20 PE FS PVC MF A 723.40$            39.7% 436.21$            N/A N/A
8762 060250 2 #20 PE FS PVC MF A 860.00$            39.7% 518.58$            N/A N/A
8762 060500 2 #20 PE FS PVC MF A 723.40$            39.7% 436.21$            N/A N/A
8762 060U1000 2 #20 PE FS PVC MF A 723.40$            39.7% 436.21$            N/A N/A
8762 060U500 2 #20 PE FS PVC MF A 723.40$            39.7% 436.21$            N/A N/A
8763 0601000 1SHPR#20, 1 #20 PE PVC MF A 1,555.00$         39.7% 937.67$            N/A N/A
8764 0601000 9 #22 SHPR PVC MF A 5,743.00$         39.7% 3,463.03$         N/A N/A
8766 0601000 15 #22 PVC SH PR PVC MF A 8,250.80$         39.7% 4,975.23$         N/A N/A
8767 0601000 3 PR FS #22 PVC PVC MF A 1,621.00$         39.7% 977.46$            N/A N/A
8767 060500 3 PR FS #22 PVC PVC MF A 1,621.00$         39.7% 977.46$            N/A N/A
8767 060U500 3 PR FS #22 PVC PVC MF A 1,621.00$         39.7% 977.46$            N/A N/A
8768 0601000 6 #22 PVC SH PR PVC MF A 2,634.20$         39.7% 1,588.42$         N/A N/A
8768 060500 6 #22 PVC SH PR PVC MF A 2,634.20$         39.7% 1,588.42$         N/A N/A
8769 060100 19 FS PR #22 HDPE PVC MF A 12,773.40$       39.7% 7,702.36$         N/A N/A
8769 0601000 19 FS PR #22 HDPE PVC MF A 10,745.40$       39.7% 6,479.48$         N/A N/A
8769 060500 19 FS PR #22 HDPE PVC MF A 10,745.40$       39.7% 6,479.48$         N/A N/A
8770 0601000 3 #18 LDPE FS PVC MF A 954.20$            39.7% 575.38$            N/A N/A
8770 06010000 3 #18 LDPE FS PVC MF A 954.20$            39.7% 575.38$            N/A N/A
8770 060500 3 #18 LDPE FS PVC MF A 954.20$            39.7% 575.38$            N/A N/A
8770 060U1000 3 #18 LDPE FS PVC MF A 954.20$            39.7% 575.38$            N/A N/A
8770 060U500 3 #18 LDPE FS PVC MF A 954.20$            39.7% 575.38$            N/A N/A
8771 0601000 3 #22 PE FS PVC MF A 656.00$            39.7% 395.57$            N/A N/A
8771 06010000 3 #22 PE FS PVC MF A 656.00$            39.7% 395.57$            N/A N/A
8771 060250 3 #22 PE FS PVC MF A 656.00$            39.7% 395.57$            N/A N/A
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8771 060500 3 #22 PE FS PVC MF A 656.00$            39.7% 395.57$            N/A N/A
8771 060U1000 3 #22 PE FS PVC MF A 656.00$            39.7% 395.57$            N/A N/A
8771 060U500 3 #22 PE FS PVC MF A 656.00$            39.7% 395.57$            N/A N/A
8772 0601000 3 #20 PE FS PVC MF A 821.40$            39.7% 495.30$            N/A N/A
8772 060500 3 #20 PE FS PVC MF A 821.40$            39.7% 495.30$            N/A N/A
8772 060U1000 3 #20 PE FS PVC MF A 821.40$            39.7% 495.30$            N/A N/A
8772 060U500 3 #20 PE FS PVC MF A 821.40$            39.7% 495.30$            N/A N/A
87723 0021000 2 SH PR #22 FEP SOLEF MF A 2,004.40$         39.7% 1,208.65$         N/A N/A
87723 002500 2 SH PR #22 FEP SOLEF MF A 2,004.40$         39.7% 1,208.65$         N/A N/A
8773 060100 27 FS PR #22 HDPE PVC MF A 20,226.00$       39.7% 12,196.28$       N/A N/A
8773 0601000 27 FS PR #22 HDPE PVC MF A 17,015.80$       39.7% 10,260.53$       N/A N/A
8773 060500 27 FS PR #22 HDPE PVC MF A 17,015.80$       39.7% 10,260.53$       N/A N/A
8774 060100 9 FS PR #22 HDPE PVC MF A 6,344.80$         39.7% 3,825.91$         N/A N/A
8774 0601000 9 FS PR #22 HDPE PVC MF A 5,337.20$         39.7% 3,218.33$         N/A N/A
8774 060250 9 FS PR #22 HDPE PVC MF A 5,337.20$         39.7% 3,218.33$         N/A N/A
8774 060500 9 FS PR #22 HDPE PVC MF A 5,337.20$         39.7% 3,218.33$         N/A N/A
87740 0021000 2#18 FEP SOLEF MF A 1,798.40$         39.7% 1,084.44$         N/A N/A
8775 060100 11 FS PR #22 PP PVC MF A 6,810.00$         39.7% 4,106.43$         N/A N/A
8775 0601000 11 FS PR #22 PP PVC MF A 5,729.00$         39.7% 3,454.59$         N/A N/A
8775 060500 11 FS PR #22 PP PVC MF A 5,729.00$         39.7% 3,454.59$         N/A N/A
8776 060100 15 FS PR #22 PP PVC MF A 9,487.00$         39.7% 5,720.66$         N/A N/A
8776 0601000 15 FS PR #22 PP PVC MF A 7,981.00$         39.7% 4,812.54$         N/A N/A
8776 060500 15 FS PR #22 PP PVC MF A 7,981.00$         39.7% 4,812.54$         N/A N/A
87760 0021000 2#18 FEP FS SOLEF MF A 1,813.40$         39.7% 1,093.48$         N/A N/A
87760 002500 2#18 FEP FS SOLEF MF A 1,813.40$         39.7% 1,093.48$         N/A N/A
87760 0025000 2 #18 FEP FS SOLEF MF A 1,813.40$         39.7% 1,093.48$         N/A N/A
87761 0021000 2#22 FEP FS SOLEF MF A 1,271.00$         39.7% 766.41$            N/A N/A
87761 002500 2#22 FEP FS SOLEF MF A 1,271.00$         39.7% 766.41$            N/A N/A
87761 0025000 2 #22 FEP FS SOLEF MF A 1,271.00$         39.7% 766.41$            N/A N/A
8777 060100 3 SHLD PR #22 PP PVC MF A 1,511.80$         39.7% 911.62$            N/A N/A
8777 0601000 3 SHLD PR #22 PP PVC MF A 1,271.60$         39.7% 766.77$            N/A N/A
8777 06010000 3 SHLD PR #22 PP PVC MF A 1,271.60$         39.7% 766.77$            N/A N/A
8777 0601640 3 SHLD PR #22 PP PVC MF A 1,271.60$         39.7% 766.77$            N/A N/A
8777 060250 3 SHLD PR #22 PP PVC MF A 1,511.80$         39.7% 911.62$            N/A N/A
8777 0603280 3 SHLD PR #22 PP PVC MF A 1,271.60$         39.7% 766.77$            N/A N/A
8777 060500 3 SHLD PR #22 PP PVC MF A 1,271.60$         39.7% 766.77$            N/A N/A
8777 0605000 3 SHLD PR #22 PP PVC MF A 1,271.60$         39.7% 766.77$            N/A N/A
8777 060U1000 3 SH PR #22 PP PVC MF A 1,271.60$         39.7% 766.77$            N/A N/A
8777 060U500 3 SHLD PR #22 PP PVC MF A 1,271.60$         39.7% 766.77$            N/A N/A
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87777 0021000 3 SH PR #22 FEP SOLEF MF A 4,019.60$         39.7% 2,423.82$         N/A N/A
87777 002500 3 SH PR #22 FEP SOLEF MF A 4,019.60$         39.7% 2,423.82$         N/A N/A
87778 0021000 6 SH PR #22 FEP SOLEF MF A 8,755.00$         39.7% 5,279.27$         N/A N/A
87778 002500 6 SH PR #22 FEP SOLEF MF A 8,755.00$         39.7% 5,279.27$         N/A N/A
8777SB 0101000 3 FSPR #22 PP FRNHPO MF A 1,086.20$         39.7% 654.98$            N/A N/A
8778 060100 6 FS PR #22 PP PVC MF A 3,006.00$         39.7% 1,812.62$         N/A N/A
8778 0601000 6 FS PR #22 PP PVC MF A 2,529.20$         39.7% 1,525.11$         N/A N/A
8778 060250 6 FS PR #22 PP PVC MF A 3,006.00$         39.7% 1,812.62$         N/A N/A
8778 060500 6 FS PR #22 PP PVC MF A 2,529.20$         39.7% 1,525.11$         N/A N/A
8780 0601000 1 PR #16 PVC SHLD PVC MF A 1,473.40$         39.7% 888.46$            N/A N/A
8780 060500 1 PR #16 PVC SHLD PVC MF A 1,491.00$         39.7% 899.07$            N/A N/A
8780 060U1000 1 PR #16 PVC SHLD PVC MF A 1,473.40$         39.7% 888.46$            N/A N/A
8782 001U1000 2#24 FRPVC PARALLEL MF A 162.20$            39.7% 97.81$              N/A N/A
8782 0091000 2#24 FRPVC PARALLEL MF A 162.20$            39.7% 97.81$              N/A N/A
8782 060U1000 2#24 FRPVC PARALLEL MF A 162.20$            39.7% 97.81$              N/A N/A
8782 3681000 2#24 PVC PARALLEL MF A 162.20$            39.7% 97.81$              N/A N/A
8786 060500 4 #24, 2 #22 FS PVC MF A 1,918.60$         39.7% 1,156.92$         N/A N/A
8786 060U500 4 #24, 2 #22 FS PVC MF A 1,918.60$         39.7% 1,156.92$         N/A N/A
8787 060500 2 #22, 8 #24 FS PVC MF A 3,697.40$         39.7% 2,229.53$         N/A N/A
8787 060U500 2 #22, 8 #24 FS PVC MF A 3,697.40$         39.7% 2,229.53$         N/A N/A
8788 060500 5 #22 PVC FS PVC MF A 2,368.60$         39.7% 1,428.27$         N/A N/A
8790 0601000 1 PR #18 PVC SHLD PVC MF A 1,015.00$         39.7% 612.05$            N/A N/A
8790 060500 1 PR#18 PVC SHLD PVC MF A 1,015.00$         39.7% 612.05$            N/A N/A
8790 060U1000 1 PR#18 PVC SHLD PVC MF A 1,015.00$         39.7% 612.05$            N/A N/A
8790 060U500 1PR #18 PVC SHLD PVC MF A 1,015.00$         39.7% 612.05$            N/A N/A
8791 0601000 3 #18 PVC SHLD PVC MF A 1,631.20$         39.7% 983.61$            N/A N/A
8791 060500 3 #18 PVC SHLD PVC MF A 1,631.20$         39.7% 983.61$            N/A N/A
8791 060U1000 3 #18 PVC SHLD PVC MF A 1,631.20$         39.7% 983.61$            N/A N/A
8794 6061000 3 #22 FRPE PVC MF A 687.80$            39.7% 414.74$            N/A N/A
8794 606U1000 3 #22 FRPE PVC MF A 687.80$            39.7% 414.74$            N/A N/A
8795 6061000 2 #22 FRPE PVC MF A 574.00$            39.7% 346.12$            N/A N/A
8795 606U500 2 #22 FRPE PVC MF A 574.00$            39.7% 346.12$            N/A N/A
88102 0081000 2#24 PR FS SOLEF MF A 6,590.80$         39.7% 3,974.25$         N/A N/A
88102 008500 2#24 PR FS SOLEF MF A 6,590.80$         39.7% 3,974.25$         N/A N/A
88103 0081000 \#24 PR FS SOLEF MF A 7,027.00$         39.7% 4,237.28$         N/A N/A
88103 008500 3#24 PR FS SOLEF MF A 7,027.00$         39.7% 4,237.28$         N/A N/A
88104 0081000 4#24 PR FS SOLEF MF A 7,707.00$         39.7% 4,647.32$         N/A N/A
88104 008500 4#24 PR FS SOLEF MF A 7,707.00$         39.7% 4,647.32$         N/A N/A
88105 0081000 5#24 PR FS SOLEF MF A 8,419.40$         39.7% 5,076.90$         N/A N/A
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88105 008500 5#24 PR FS SOLEF MF A 8,419.40$         39.7% 5,076.90$         N/A N/A
88106 0081000 6#24 PR FS SOLEF MF A 11,702.80$       39.7% 7,056.79$         N/A N/A
88106 008500 6#24 PR FS SOLEF MF A 11,702.80$       39.7% 7,056.79$         N/A N/A
88107 0081000 7 PR #24 + 1#24 FS SOLEF MF A 15,437.60$       39.7% 9,308.87$         N/A N/A
88107 008500 7 PR #24 + 1#24 FS SOLEF MF A 15,437.60$       39.7% 9,308.87$         N/A N/A
88109 0081000 9#24 PR FS SOLEF MF A 19,089.20$       39.7% 11,510.79$       N/A N/A
88109 008500 9#24 PR FS SOLEF MF A 19,089.20$       39.7% 11,510.79$       N/A N/A
88112 0081000 12#24 PR + 1#24 FS SOLEF MF A 22,384.80$       39.7% 13,498.03$       N/A N/A
88112 008500 12#24 PR + 1#24 FS SOLEF MF A 22,384.80$       39.7% 13,498.03$       N/A N/A
88118 0081000 18#24 PR + 1#24 FS SOLEF MF A 37,351.80$       39.7% 22,523.14$       N/A N/A
88118 008500 18#24 PR + 1#24 FS SOLEF MF A 37,351.80$       39.7% 22,523.14$       N/A N/A
88125 0081000 25#24 PR FS SOLEF MF A 45,457.80$       39.7% 27,411.05$       N/A N/A
88125 008500 25#24 PR FS SOLEF MF A 45,457.80$       39.7% 27,411.05$       N/A N/A
88232 0101000 #20 TRIAX FFEP RG59/U TYPE MF A 6,640.80$         39.7% 4,004.40$         N/A N/A
88232 010500 #20 TRIAX FFEP RG59/U TYPE MF A 6,640.80$         39.7% 4,004.40$         N/A N/A
88240 0101000 #20 COAX FEP RG58/U MF A 2,442.40$         39.7% 1,472.77$         N/A N/A
88240 010500 #20 COAX FEP RG58/U MF A 2,442.40$         39.7% 1,472.77$         N/A N/A
88241 0101000 23 SH FEP RG-59/U COAX MF A 2,882.00$         39.7% 1,737.85$         N/A N/A
88241 010500 23 SH FEP RG-59/U COAX MF A 2,882.00$         39.7% 1,737.85$         N/A N/A
88281 0101000 #20 FEP BRD BRD SLF COAX MF A 5,878.00$         39.7% 3,544.43$         N/A N/A
88281 010500 #20 FEP BRD BRD SLF COAX MF A 5,878.00$         39.7% 3,544.43$         N/A N/A
88442 002100 2#22 FEP FEP MF A 1,420.60$         39.7% 856.62$            N/A N/A
88442 0021000 2#22 FEP FEP MF A 1,229.40$         39.7% 741.33$            N/A N/A
88442 002500 2#22 FEP FEP MF A 1,229.40$         39.7% 741.33$            N/A N/A
88444 002100 4#22 FEP FEP MF A 2,024.40$         39.7% 1,220.71$         N/A N/A
88444 0021000 4#22 FEP FEP MF A 1,751.20$         39.7% 1,055.97$         N/A N/A
88444 002500 4#22 FEP FEP MF A 1,751.20$         39.7% 1,055.97$         N/A N/A
88489 0021000 4#18 FEP FEP MF A 6,610.60$         39.7% 3,986.19$         N/A N/A
88641 002100 2#24 FEP FS FEP MF A 2,791.20$         39.7% 1,683.09$         N/A N/A
88641 0021000 2#24 FEP FS FEP MF A 2,414.40$         39.7% 1,455.88$         N/A N/A
88641 002500 2#24 FEP FS FEP MF A 2,414.40$         39.7% 1,455.88$         N/A N/A
8866 002100 #18STR 40 KV HIGH VOLT MF A 1,636.40$         39.7% 986.75$            N/A N/A
8866 002500 #18 STR 40 KV HIGH VOLT MF A 1,360.40$         39.7% 820.32$            N/A N/A
8866 002U500 #18 STR 40 KV HIGH VOLT MF A 1,360.40$         39.7% 820.32$            N/A N/A
8868 002500 #22 STR 25 KV HIGH VOLT MF A 704.80$            39.7% 424.99$            N/A N/A
8868 002U500 #22 STR 25 KV HIGH VOLT MF A 704.80$            39.7% 424.99$            N/A N/A
8869 010100 22 STR 17 KV HIGH VOLT MF A 757.60$            39.7% 456.83$            N/A N/A
8869 010500 22 STR 17 KV HIGH VOLT MF A 553.40$            39.7% 333.70$            N/A N/A
88723 002100 2 SH PR #22 FEP FEP MF A 2,756.60$         39.7% 1,662.23$         N/A N/A
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88723 0021000 2 SH PR #22 FEP FEP MF A 2,384.20$         39.7% 1,437.67$         N/A N/A
88723 002500 2 SH PR #22 FEP FEP MF A 2,384.20$         39.7% 1,437.67$         N/A N/A
88723 0025000 2 SH PR #22 FEP FEP MF A 2,384.20$         39.7% 1,437.67$         N/A N/A
88757 0021000 4 PR #22 FEP FEP MF A 8,505.00$         39.7% 5,128.52$         N/A N/A
88760 002100 2#18 FEP SH FEP MF A 2,336.60$         39.7% 1,408.97$         N/A N/A
88760 0021000 2#18 FEP SH FEP MF A 2,021.80$         39.7% 1,219.15$         N/A N/A
88760 002500 2#18 FEP SH FEP MF A 2,021.80$         39.7% 1,219.15$         N/A N/A
88760 0025000 2 #18 FEP SH FEP MF A 2,021.80$         39.7% 1,219.15$         N/A N/A
88760 002U1000 2 #18 FEP SH FEP MF A 2,021.80$         39.7% 1,219.15$         N/A N/A
88760 002U500 2 #18 FEP SH FEP MF A 2,021.80$         39.7% 1,219.15$         N/A N/A
88761 002100 2#22 FEP FS FEP MF A 2,244.60$         39.7% 1,353.49$         N/A N/A
88761 0021000 2#22 FEP FS FEP MF A 1,941.20$         39.7% 1,170.54$         N/A N/A
88761 002500 2#22 FEP FS FEP MF A 1,941.20$         39.7% 1,170.54$         N/A N/A
88761 002U1000 2 #22 FEP FS FEP MF A 1,941.20$         39.7% 1,170.54$         N/A N/A
88770 0021000 3 #18 FEP FS FEP MF A 2,758.00$         39.7% 1,663.07$         N/A N/A
88770 002500 3 #18 FEP FS FEP MF A 2,758.00$         39.7% 1,663.07$         N/A N/A
88777 002100 3 SH PR #22 FEP FEP MF A 4,967.40$         39.7% 2,995.34$         N/A N/A
88777 0021000 3 SH PR #22 FEP FEP MF A 4,297.60$         39.7% 2,591.45$         N/A N/A
88777 002500 3 SH PR #22 FEP FEP MF A 4,297.60$         39.7% 2,591.45$         N/A N/A
88778 002100 6 SH PR #22 FEP FEP MF A 10,831.60$       39.7% 6,531.45$         N/A N/A
88778 0021000 6 SH PR #22 FEP FEP MF A 9,370.20$         39.7% 5,650.23$         N/A N/A
88778 002500 6 SH PR #22 FEP FEP MF A 9,370.20$         39.7% 5,650.23$         N/A N/A
8888 001250 2#18 STR PVC PARALLEL MF A 872.60$            39.7% 526.18$            N/A N/A
8888 001U1000 2#18 STR PVC PARALLEL MF A 793.40$            39.7% 478.42$            N/A N/A
8890 002100 #24 STR EPDM RED MF A 789.60$            39.7% 476.13$            N/A N/A
8890 002500 #24 STR EPDM RED MF A 675.20$            39.7% 407.15$            N/A N/A
8890 010100 #24 STR EPDM BLK MF A 789.60$            39.7% 476.13$            N/A N/A
8890 010500 #24 STR EPDM BLK MF A 675.20$            39.7% 407.15$            N/A N/A
8897 002500 #18 STR SBR RED MF A 1,285.40$         39.7% 775.10$            N/A N/A
8897 002U500 #18 STR SBR RED MF A 1,285.40$         39.7% 775.10$            N/A N/A
8897 010500 #18 STR SBR BLK MF A 1,285.40$         39.7% 775.10$            N/A N/A
8897 010U500 #18 STR SBR BLK MF A 1,285.40$         39.7% 775.10$            N/A N/A
8898 002100 #18 STR EPDM RED MF A 1,607.80$         39.7% 969.50$            N/A N/A
8898 002500 #18 STR EPDM RED MF A 1,324.60$         39.7% 798.73$            N/A N/A
8898 010100 #18 STR EPDM BLK MF A 1,607.80$         39.7% 969.50$            N/A N/A
8898 010500 #18 STR EPDM BLK MF A 1,324.60$         39.7% 798.73$            N/A N/A
8899 002100 #18 STR EPDM RED MF A 1,172.60$         39.7% 707.08$            N/A N/A
8899 0021000 #18 STR EPDM RED MF A 862.60$            39.7% 520.15$            N/A N/A
8899 00225 #18 STR EPDM RED MF A 1,526.40$         39.7% 920.42$            N/A N/A
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8899 002500 #18 STR EPDM RED MF A 862.60$            39.7% 520.15$            N/A N/A
8899 002U1000 18 STR EPDM RED MF A 862.60$            39.7% 520.15$            N/A N/A
8899 002U500 18 STR EPDM RED MF A 862.60$            39.7% 520.15$            N/A N/A
8899 004100 #18 STR EPDM YEL MF A 1,172.60$         39.7% 707.08$            N/A N/A
8899 004500 #18 STR EPDM YEL MF A 862.60$            39.7% 520.15$            N/A N/A
8899 005100 #18 STR EPDM DGRN MF A 1,172.60$         39.7% 707.08$            N/A N/A
8899 005500 #18 STR EPDM DGRN MF A 862.60$            39.7% 520.15$            N/A N/A
8899 006100 #18 STR EPDM LBLU MF A 1,172.60$         39.7% 707.08$            N/A N/A
8899 006500 #18 STR EPDM LBLU MF A 862.60$            39.7% 520.15$            N/A N/A
8899 009100 #18 STR EPDM WHT MF A 1,172.60$         39.7% 707.08$            N/A N/A
8899 009500 #18 STR EPDM WHT MF A 862.60$            39.7% 520.15$            N/A N/A
8899 010100 18 STR EPDM BLK MF A 1,172.60$         39.7% 707.08$            N/A N/A
8899 0101000 #18 STR EPDM BLK MF A 862.60$            39.7% 520.15$            N/A N/A
8899 01025 18 STR EPDM BLK MF A 1,526.40$         39.7% 920.42$            N/A N/A
8899 010500 #18 STR EPDM BLK MF A 862.60$            39.7% 520.15$            N/A N/A
8899 010U1000 #18 STR EPDM BLK MF A 862.60$            39.7% 520.15$            N/A N/A
8899 010U500 18 STR EPDM BLK MF A 862.60$            39.7% 520.15$            N/A N/A
8908 001250 #8 STR PVC BRN MF A 7,071.40$         39.7% 4,264.05$         N/A N/A
8908 002250 #8 STR PVC RED MF A 7,071.40$         39.7% 4,264.05$         N/A N/A
8908 0041500 #8 STR PVC YEL MF A 6,365.40$         39.7% 3,838.34$         N/A N/A
8908 004250 #8 STR PVC YEL MF A 7,071.40$         39.7% 4,264.05$         N/A N/A
8908 005250 #8 STR PVC DGRN MF A 7,071.40$         39.7% 4,264.05$         N/A N/A
8908 0071500 #8 STR PVC  VIO MF A 6,365.40$         39.7% 3,838.34$         N/A N/A
8908 0081500 #8 STR PVC GRY MF A 6,365.40$         39.7% 3,838.34$         N/A N/A
8908 008250 #8 STR PVC GRY MF A 7,071.40$         39.7% 4,264.05$         N/A N/A
8908 0101500 #8 STR PVC BLK MF A 6,365.40$         39.7% 3,838.34$         N/A N/A
8908 010250 #8 STR PVC BLK MF A 7,071.40$         39.7% 4,264.05$         N/A N/A
8908 013250 #8 STR PVC DBLU MF A 7,071.40$         39.7% 4,264.05$         N/A N/A
8910 0012000 #10 STR PVC BRN MF A 2,075.40$         39.7% 1,251.47$         N/A N/A
8910 002500 #10 STR PVC RED MF A 2,303.80$         39.7% 1,389.19$         N/A N/A
8910 005500 #10 STR PVC DGRN MF A 2,303.80$         39.7% 1,389.19$         N/A N/A
8910 009500 #10 STR PVC WHT MF A 2,303.80$         39.7% 1,389.19$         N/A N/A
8910 0102000 #10 STR PVC BLK MF A 2,075.40$         39.7% 1,251.47$         N/A N/A
8910 010500 #10 STR PVC BLK MF A 2,303.80$         39.7% 1,389.19$         N/A N/A
8910 013500 #10 STR PVC DBLU MF A 2,303.80$         39.7% 1,389.19$         N/A N/A
89108 0101000 #20 FFEP SH FEP MF A 3,079.80$         39.7% 1,857.12$         N/A N/A
89108 010500 #20 FFEP SH FEP MF A 3,079.80$         39.7% 1,857.12$         N/A N/A
8911-0100 10-32 MOUNTING HARDWARE EA A 12.50$              39.7% 7.54$                N/A N/A
89120 0101000 #18 FFEP SH FEP MF A 3,912.80$         39.7% 2,359.42$         N/A N/A
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89120 010500 #18 FFEP SH FEP MF A 3,912.80$         39.7% 2,359.42$         N/A N/A
8912-0200-3 CASTER & LEVELER BASE, 2 EA A 172.19$            39.7% 103.83$            N/A N/A
8913-0100 M6 MOUNTING CAGENUT PKG/50 EA A 37.49$              39.7% 22.61$              N/A N/A
8914-0100 M6 MOUNTING SCREW PKG/50 EA A 18.05$              39.7% 10.88$              N/A N/A
8915 0091000 #18 SOL PVC WHT MF A 276.80$            39.7% 166.91$            N/A N/A
8915 0131000 #18 SOL PVC DBLU MF A 276.80$            39.7% 166.91$            N/A N/A
8915-0100 10-32 MOUNTING HARDWARE EA A 54.15$              39.7% 32.65$              N/A N/A
8915-0320 10-32 CLIP NUTS (PACKAGE OF EA A 17.70$              39.7% 10.67$              N/A N/A
8916 001100 14 STR PVC BRN MF A 1,363.40$         39.7% 822.13$            N/A N/A
8916 0014000 14 STR PVC BRN MF A 1,008.00$         39.7% 607.82$            N/A N/A
8916 001500 14 STR PVC BRN MF A 1,106.20$         39.7% 667.04$            N/A N/A
8916 002100 14 STR PVC RED MF A 1,363.40$         39.7% 822.13$            N/A N/A
8916 0024000 14 STR PVC RED MF A 1,008.00$         39.7% 607.82$            N/A N/A
8916 002500 14 STR PVC RED MF A 1,106.20$         39.7% 667.04$            N/A N/A
8916 003100 14 STR PVC ORG MF A 1,363.40$         39.7% 822.13$            N/A N/A
8916 003500 14 STR PVC ORG MF A 1,106.20$         39.7% 667.04$            N/A N/A
8916 004100 14 STR PVC YEL MF A 1,363.40$         39.7% 822.13$            N/A N/A
8916 004500 14 STR PVC YEL MF A 1,106.20$         39.7% 667.04$            N/A N/A
8916 005100 14 STR PVC D GRN MF A 1,363.40$         39.7% 822.13$            N/A N/A
8916 0054000 14 STR PVC DGRN MF A 1,008.00$         39.7% 607.82$            N/A N/A
8916 005500 14 STR PVC D GRN MF A 1,106.20$         39.7% 667.04$            N/A N/A
8916 007500 #14 STR PVC VIO MF A 1,106.20$         39.7% 667.04$            N/A N/A
8916 008500 #14 STR PVC GRY MF A 1,106.20$         39.7% 667.04$            N/A N/A
8916 009100 14 STR PVC WHT MF A 1,363.40$         39.7% 822.13$            N/A N/A
8916 009500 14 STR PVC WHT MF A 1,106.20$         39.7% 667.04$            N/A N/A
8916 010100 14 STR PVC BLK MF A 1,363.40$         39.7% 822.13$            N/A N/A
8916 0104000 #14 STR PVC BLK MF A 1,008.00$         39.7% 607.82$            N/A N/A
8916 010500 14 STR PVC BLK MF A 1,106.20$         39.7% 667.04$            N/A N/A
8916 013100 14 STR PVC D BLU MF A 1,363.40$         39.7% 822.13$            N/A N/A
8916 013500 14 STR PVC D BLU MF A 1,106.20$         39.7% 667.04$            N/A N/A
8916 189100 14 STR PVC GRN/YEL MF A 1,368.20$         39.7% 825.02$            N/A N/A
8916 189500 14 STR PVC GRN/YEL MF A 1,123.80$         39.7% 677.65$            N/A N/A
8917 001100 16 STR PVC BRN MF A 941.20$            39.7% 567.54$            N/A N/A
8917 0011000 16 STR PVC BRN MF A 770.40$            39.7% 464.55$            N/A N/A
8917 002100 16 STR PVC RED MF A 941.20$            39.7% 567.54$            N/A N/A
8917 0021000 16 STR PVC RED MF A 770.40$            39.7% 464.55$            N/A N/A
8917 002500 16 STR PVC RED MF A 770.40$            39.7% 464.55$            N/A N/A
8917 0025000 #16 STR PVC RED MF A 634.60$            39.7% 382.66$            N/A N/A
8917 003100 16 STR PVC ORG MF A 941.20$            39.7% 567.54$            N/A N/A
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8917 0031000 16 STR PVC ORG MF A 770.40$            39.7% 464.55$            N/A N/A
8917 004100 16 STR PVC YEL MF A 941.20$            39.7% 567.54$            N/A N/A
8917 0041000 16 STR PVC YEL MF A 770.40$            39.7% 464.55$            N/A N/A
8917 005100 16 STR PVC DGRN MF A 941.20$            39.7% 567.54$            N/A N/A
8917 0051000 16 STR PVC DGRN MF A 770.40$            39.7% 464.55$            N/A N/A
8917 005500 16 STR PVC DGRN MF A 770.40$            39.7% 464.55$            N/A N/A
8917 0071000 #16 STR PVC VIO MF A 770.40$            39.7% 464.55$            N/A N/A
8917 0081000 #16 STR PVC GRY MF A 770.40$            39.7% 464.55$            N/A N/A
8917 009100 16 STR PVC WHT MF A 941.20$            39.7% 567.54$            N/A N/A
8917 0091000 16 STR PVC WHT MF A 770.40$            39.7% 464.55$            N/A N/A
8917 009500 16 STR PVC WHT MF A 770.40$            39.7% 464.55$            N/A N/A
8917 0095000 #16 STR PVC WHT MF A 634.60$            39.7% 382.66$            N/A N/A
8917 010100 16 STR PVC BLK MF A 941.20$            39.7% 567.54$            N/A N/A
8917 0101000 16 STR PVC BLK MF A 770.40$            39.7% 464.55$            N/A N/A
8917 010500 16 STR PVC BLK MF A 770.40$            39.7% 464.55$            N/A N/A
8917 0105000 #16 STR PVC BLK MF A 634.60$            39.7% 382.66$            N/A N/A
8917 013100 16 STR PVC DBLU MF A 941.20$            39.7% 567.54$            N/A N/A
8917 0131000 16 STR PVC DBLU MF A 770.40$            39.7% 464.55$            N/A N/A
8917 013500 16 STR PVC DBLU MF A 770.40$            39.7% 464.55$            N/A N/A
8917 0135000 #16 STR PVC DBLU MF A 634.60$            39.7% 382.66$            N/A N/A
8917 189100 16 STR PVC GRN/YEL MF A 949.80$            39.7% 572.73$            N/A N/A
8917 1891000 16 STR PVC GRN/YEL MF A 778.60$            39.7% 469.50$            N/A N/A
8917-0100 12-24 RACK SCREWS PKG OF 50 EA A 18.11$              39.7% 10.92$              N/A N/A
8918 001100 18 STR PVC BRN MF A 757.40$            39.7% 456.71$            N/A N/A
8918 0011000 18 STR PVC BRN MF A 519.40$            39.7% 313.20$            N/A N/A
8918 002100 18 STR PVC RED MF A 757.40$            39.7% 456.71$            N/A N/A
8918 0021000 18 STR PVC RED MF A 519.40$            39.7% 313.20$            N/A N/A
8918 0025000 #18 STR PVC RED MF A 463.60$            39.7% 279.55$            N/A N/A
8918 003100 18 STR PVC ORG MF A 757.40$            39.7% 456.71$            N/A N/A
8918 0031000 18 STR PVC ORG MF A 519.40$            39.7% 313.20$            N/A N/A
8918 004100 18 STR PVC YEL MF A 757.40$            39.7% 456.71$            N/A N/A
8918 0041000 18 STR PVC YEL MF A 519.40$            39.7% 313.20$            N/A N/A
8918 0045000 #18 STR PVC YEL MF A 463.60$            39.7% 279.55$            N/A N/A
8918 005100 18 STR PVC GRN MF A 757.40$            39.7% 456.71$            N/A N/A
8918 0051000 18 STR PVC GRN MF A 519.40$            39.7% 313.20$            N/A N/A
8918 0055000 #18 STR PVC DGRN MF A 463.60$            39.7% 279.55$            N/A N/A
8918 0071000 #18 STR PVC VIO MF A 519.40$            39.7% 313.20$            N/A N/A
8918 0081000 #18 STR PVC GRY MF A 519.40$            39.7% 313.20$            N/A N/A
8918 0085000 #18 STR PVC GRY MF A 463.60$            39.7% 279.55$            N/A N/A
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8918 009100 18 STR PVC WHT MF A 757.40$            39.7% 456.71$            N/A N/A
8918 0091000 18 STR PVC WHT MF A 519.40$            39.7% 313.20$            N/A N/A
8918 0095000 #18 STR PVC WHT MF A 463.60$            39.7% 279.55$            N/A N/A
8918 010100 18 STR PVC BLK MF A 757.40$            39.7% 456.71$            N/A N/A
8918 0101000 18 STR PVC BLK MF A 519.40$            39.7% 313.20$            N/A N/A
8918 0105000 #18 STR PVC BLK MF A 463.60$            39.7% 279.55$            N/A N/A
8918 013100 18 STR PVC D BLU MF A 757.40$            39.7% 456.71$            N/A N/A
8918 0131000 18 STR PVC D BLU MF A 519.40$            39.7% 313.20$            N/A N/A
8918 0135000 #18 STR PVC DBLU MF A 463.60$            39.7% 279.55$            N/A N/A
8918 189100 18 STR PVC GRN/YEL MF A 766.60$            39.7% 462.26$            N/A N/A
8918 1891000 18 STR PVC GRN/YEL MF A 528.00$            39.7% 318.38$            N/A N/A
89182 010100 2 #22 FFEP FS FEP MF A 6,861.60$         39.7% 4,137.54$         N/A N/A
89182 0101000 2 #22 FFEP FS FEP MF A 5,824.00$         39.7% 3,511.87$         N/A N/A
89182 010500 2 #22 FFEP FS FEP MF A 5,824.00$         39.7% 3,511.87$         N/A N/A
8919 0011000 20 STR PVC BRN MF A 414.00$            39.7% 249.64$            N/A N/A
8919 002100 20 STR PVC RED MF A 584.00$            39.7% 352.15$            N/A N/A
8919 0021000 20 STR PVC RED MF A 414.00$            39.7% 249.64$            N/A N/A
8919 0031000 20 STR PVC ORG MF A 414.00$            39.7% 249.64$            N/A N/A
8919 004100 20 STR PVC YEL MF A 584.00$            39.7% 352.15$            N/A N/A
8919 0041000 20 STR PVC YEL MF A 414.00$            39.7% 249.64$            N/A N/A
8919 005100 20 STR PVC GRN MF A 584.00$            39.7% 352.15$            N/A N/A
8919 0051000 20 STR PVC GRN MF A 414.00$            39.7% 249.64$            N/A N/A
8919 0071000 #20 STR PVC VIO MF A 414.00$            39.7% 249.64$            N/A N/A
8919 0081000 #20 STR PVC GRY MF A 414.00$            39.7% 249.64$            N/A N/A
8919 009100 20 STR PVC WHT MF A 584.00$            39.7% 352.15$            N/A N/A
8919 0091000 20 STR PVC WHT MF A 414.00$            39.7% 249.64$            N/A N/A
8919 010100 20 STR PVC BLK MF A 584.00$            39.7% 352.15$            N/A N/A
8919 0101000 20 STR PVC BLK MF A 414.00$            39.7% 249.64$            N/A N/A
8919 0105000 #20 STR PVC BLK MF A 341.20$            39.7% 205.74$            N/A N/A
8919 013100 20 STR PVC DK.BLU MF A 584.00$            39.7% 352.15$            N/A N/A
8919 0131000 20 STR PVC DK.BLU MF A 414.00$            39.7% 249.64$            N/A N/A
8919 0135000 20 STR PVC DBLU MF A 341.20$            39.7% 205.74$            N/A N/A
8920 0011000 22 STR PVC BRN MF A 320.20$            39.7% 193.08$            N/A N/A
8920 002100 22 STR PVC RED MF A 454.80$            39.7% 274.24$            N/A N/A
8920 0021000 22 STR PVC RED MF A 320.20$            39.7% 193.08$            N/A N/A
8920 0025000 22 STR PVC RED MF A 257.60$            39.7% 155.33$            N/A N/A
8920 0031000 22 STR PVC ORG MF A 320.20$            39.7% 193.08$            N/A N/A
8920 004100 22 STR PVC YEL MF A 454.80$            39.7% 274.24$            N/A N/A
8920 0041000 22 STR PVC YEL MF A 320.20$            39.7% 193.08$            N/A N/A
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8920 0051000 22 STR PVC GRN MF A 320.20$            39.7% 193.08$            N/A N/A
8920 0071000 #22 STR PVC VIO MF A 320.20$            39.7% 193.08$            N/A N/A
8920 0081000 #22 STR PVC GRY MF A 320.20$            39.7% 193.08$            N/A N/A
8920 009100 22 STR PVC WHITE MF A 454.80$            39.7% 274.24$            N/A N/A
8920 0091000 22 STR PVC WHITE MF A 320.20$            39.7% 193.08$            N/A N/A
8920 010100 22 STR PVC BLK MF A 454.80$            39.7% 274.24$            N/A N/A
8920 0101000 22 STR PVC BLK MF A 320.20$            39.7% 193.08$            N/A N/A
8920 0105000 #22 STR PVC BLK MF A 257.60$            39.7% 155.33$            N/A N/A
8920 013100 22 STR PVC D BLU MF A 454.80$            39.7% 274.24$            N/A N/A
8920 0131000 22 STR PVC D BLU MF A 320.20$            39.7% 193.08$            N/A N/A
89207 010100 2#20 FEP FEP SH FEP MF A 6,038.20$         39.7% 3,641.03$         N/A N/A
89207 0101000 2#20 FEP FEP SH FEP MF A 5,080.20$         39.7% 3,063.36$         N/A N/A
89207 010500 2#20 FEP FEP SH FEP MF A 5,080.20$         39.7% 3,063.36$         N/A N/A
89248 0101000 #18 FFEP RG 6/U COAX MF A 4,443.80$         39.7% 2,679.61$         N/A N/A
89248 0102000 #18 FFEP RG 6/U COAX MF A 4,443.80$         39.7% 2,679.61$         N/A N/A
89248 010500 #18 FFEP RG 6/U COAX MF A 4,443.80$         39.7% 2,679.61$         N/A N/A
89259 010100 #22 COAX FEP RG59/U MF A 4,451.00$         39.7% 2,683.95$         N/A N/A
89259 0101000 #22 COAX FEP RG59/U MF A 3,929.00$         39.7% 2,369.19$         N/A N/A
89259 010500 #22 COAX FEP RG59/U MF A 3,929.00$         39.7% 2,369.19$         N/A N/A
89269 0091000 #22 COAX FEP RG62A/U MF A 2,810.80$         39.7% 1,694.91$         N/A N/A
89269 010100 #22 COAX FEP RG62A/U MF A 3,340.60$         39.7% 2,014.38$         N/A N/A
89269 0101000 #22 COAX FEP RG62A/U MF A 2,810.80$         39.7% 1,694.91$         N/A N/A
89269 010500 #22 COAX FEP RG62A/U MF A 2,810.80$         39.7% 1,694.91$         N/A N/A
89272 0061000 2#20 FEP BRD FEP 78 OHM MF A 5,326.60$         39.7% 3,211.94$         N/A N/A
89272 006500 2#20 FEP BRD FEP 78 OHM MF A 5,326.60$         39.7% 3,211.94$         N/A N/A
89292 0101000 #14 COAX FEP RG11/U MF A 6,078.00$         39.7% 3,665.03$         N/A N/A
89292 010500 #14 COAX FEP RG11/U MF A 6,078.00$         39.7% 3,665.03$         N/A N/A
89418 002100 4#18 FEP FS FEP MF A 6,386.20$         39.7% 3,850.88$         N/A N/A
89418 0021000 4#18 FEP FS FEP MF A 5,524.60$         39.7% 3,331.33$         N/A N/A
89418 002500 4#18 FEP FS FEP MF A 5,524.60$         39.7% 3,331.33$         N/A N/A
89463 0061000 2 #20 FEP FS BRD FEP MF A 3,556.40$         39.7% 2,144.51$         N/A N/A
89463 0062500 2 #20 FEP FS BRD FEP MF A 3,556.40$         39.7% 2,144.51$         N/A N/A
89503 002100 3 PR #24 FEP FS FEP MF A 5,728.80$         39.7% 3,454.47$         N/A N/A
89503 0021000 3 PR #24 FEP FS FEP MF A 4,955.80$         39.7% 2,988.35$         N/A N/A
89503 002500 3 PR #24 FEP FS FEP MF A 4,955.80$         39.7% 2,988.35$         N/A N/A
89504 0021000 4 PR #24 FS FEP FEP MF A 5,032.20$         39.7% 3,034.42$         N/A N/A
89504 002500 4 PR #24 FS FEP FEP MF A 5,032.20$         39.7% 3,034.42$         N/A N/A
89505 002100 5 PR #24 FEP FS FEP MF A 7,477.00$         39.7% 4,508.63$         N/A N/A
89505 0021000 5 PR #24 FEP FS FEP MF A 6,467.80$         39.7% 3,900.08$         N/A N/A
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89555 3681000 2#23FEP BRD PRL FEP COAX MF A 9,954.80$         39.7% 6,002.74$         N/A N/A
89696 0101000 2 PR #22 FEP SH FEP MF A 6,046.20$         39.7% 3,645.86$         N/A N/A
89705 0081000 5 #24 FS PR FFEP SLF MF A 11,341.00$       39.7% 6,838.62$         N/A N/A
89705 008500 5 #24 FS PR FFEP SLF MF A 11,341.00$       39.7% 6,838.62$         N/A N/A
89728 0081000 4 SH PR #24 FFEP SLF MF A 9,367.40$         39.7% 5,648.54$         N/A N/A
89728 008500 4 SH PR #24 FFEP SLF MF A 9,367.40$         39.7% 5,648.54$         N/A N/A
89729 0081000 2 SH PR #24 FFEP SLF MF A 5,704.20$         39.7% 3,439.63$         N/A N/A
89729 008500 2 SH PR #24 FFEP SLF MF A 5,704.20$         39.7% 3,439.63$         N/A N/A
89729 0085000 2 SH PR #24 FFEP SLF MF A 5,704.20$         39.7% 3,439.63$         N/A N/A
89730 0081000 3 SH PR #24 FFEP SLF MF A 7,273.60$         39.7% 4,385.98$         N/A N/A
89730 008500 3 SH PR #24 FFEP SLF MF A 7,273.60$         39.7% 4,385.98$         N/A N/A
89731 0081000 6 FS PR #24 FFEP SLF MF A 15,247.80$       39.7% 9,194.42$         N/A N/A
89732 0081000 9 #24 FS PR FFEP SLF MF A 21,931.80$       39.7% 13,224.88$       N/A N/A
89734 0081000 12 #24 FS PR FFEP SLF MF A 31,935.80$       39.7% 19,257.29$       N/A N/A
89734 008500 12 #24 FS PR FFEP SLF MF A 31,935.80$       39.7% 19,257.29$       N/A N/A
89740 002100 2#18 FEP FEP MF A 3,133.00$         39.7% 1,889.20$         N/A N/A
89740 0021000 2#18 FEP FEP MF A 2,710.40$         39.7% 1,634.37$         N/A N/A
89740 002500 2#18 FEP FEP MF A 2,710.40$         39.7% 1,634.37$         N/A N/A
89757 0081000 7 #24 FS PR FFEP SLF MF A 17,439.20$       39.7% 10,515.84$       N/A N/A
89757 008500 7 #24 FS PR FFEP SLF MF A 17,439.20$       39.7% 10,515.84$       N/A N/A
89758 0081000 18 FS PR #24 FFEP SLF MF A 49,382.60$       39.7% 29,777.71$       N/A N/A
89841 0021000 1 PR #24 FFEPR SH FEP MF A 3,724.60$         39.7% 2,245.93$         N/A N/A
89841 002500 1 PR #24 FFEPR SH FEP MF A 3,724.60$         39.7% 2,245.93$         N/A N/A
89842 0021000 2 PR #24 FFEPR SH FEP MF A 5,913.60$         39.7% 3,565.90$         N/A N/A
89842 002500 2 PR #24 FFEPR SH FEP MF A 5,913.60$         39.7% 3,565.90$         N/A N/A
89855 0101000 2 PR #22 FEP SH FEP MF A 7,295.80$         39.7% 4,399.37$         N/A N/A
89880 0031000 #11H FFEP SH SOL COAX MF A 6,838.80$         39.7% 4,123.80$         N/A N/A
89880 0031640 #11H FFEP SH SOL COAX MF A 6,838.80$         39.7% 4,123.80$         N/A N/A
89892 0011000 4 FS PR#20 FEP SH SLF MF A 8,532.20$         39.7% 5,144.92$         N/A N/A
89892 001500 4 FS PR#20 FEP SH SLF MF A 8,532.20$         39.7% 5,144.92$         N/A N/A
89901 E4X1000 4#20 SHPR SLF W/.051"VGM MF A 8,234.80$         39.7% 4,965.58$         N/A N/A
89901 E4X500 4#20 SHPR SLF W/.051"VGM MF A 8,234.80$         39.7% 4,965.58$         N/A N/A
89907 E4X1000 #20 FPFA BRD SLF COAX MF A 1,511.60$         39.7% 911.49$            N/A N/A
89907 E4X2500 #20 FPFA BRD SLF COAX MF A 1,511.60$         39.7% 911.49$            N/A N/A
89907 E4X500 #20 FPFA BRD SLF COAX MF A 1,511.60$         39.7% 911.49$            N/A N/A
89913 0101000 #9-1/2FEP RG-8 TYPE COAX MF A 8,544.40$         39.7% 5,152.27$         N/A N/A
89913 010500 #9-1/2FEP RG-8 TYPE COAX MF A 8,544.40$         39.7% 5,152.27$         N/A N/A
9011 0101000 #14 GIFPE SH FRPVC MF A 266.00$            39.7% 160.40$            N/A N/A
9058 009U1000 #18 GIFHDLDPE SH FS PVC MF A 209.40$            39.7% 126.27$            N/A N/A
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9058 0101000 #18 GIFHDLDPE SH FS PVC MF A 209.40$            39.7% 126.27$            N/A N/A
9058 010U1000 #18 GIFHDLDPE SH FS PVC MF A 209.40$            39.7% 126.27$            N/A N/A
9058 290U1000 #18 GIFHDLDPE SH FS FRPVC MF A 209.40$            39.7% 126.27$            N/A N/A
9059M 0101000 #18GIFHDLDPE SH FS PVC W/MSGR MF A 242.00$            39.7% 145.93$            N/A N/A
9062 0101000 #18 GIFHDLDPE SH FS LDPE MF A 209.40$            39.7% 126.27$            N/A N/A
9064 0101000 #14GIFHDLDPE SH FS FRPVC MF A 361.00$            39.7% 217.68$            N/A N/A
9065M 0101000 #14 GIFHDLDPE SH FS PVC W/MSGR MF A 399.80$            39.7% 241.08$            N/A N/A
9066 0031000 #18 GIFHDLDPE SH LDPE MF A 164.40$            39.7% 99.13$              N/A N/A
9066 0101000 #18 GIFHDLDPE SH LDPE MF A 151.40$            39.7% 91.29$              N/A N/A
9077 0101000 2#18GIFHDLDPE SH FRPVC MF A 296.40$            39.7% 178.73$            N/A N/A
9100 009U1000 #20 GIFHDLDPE SH FRPVC MF A 125.80$            39.7% 75.86$              N/A N/A
9100 0101000 #20 GIFHDLDPE SH FRPVC MF A 125.80$            39.7% 75.86$              N/A N/A
9100 010U1000 #20 GIFHDLDPE SH FRPVC MF A 125.80$            39.7% 75.86$              N/A N/A
9100 010U500 #20 GIFHDLDPE SH FRPVC MF A 135.40$            39.7% 81.65$              N/A N/A
9104 009U1000 #20 GIFHDLDPE SH FRPVC MF A 135.40$            39.7% 81.65$              N/A N/A
9104 0101000 #20 GIFHDLDPE SH FRPVC MF A 135.40$            39.7% 81.65$              N/A N/A
9104 010U1000 #20 GIFHDLDPE SH FRPVC MF A 135.40$            39.7% 81.65$              N/A N/A
9104 Q5HU1000 #20 GIFHDLDPE SH FRPVC MF A 135.40$            39.7% 81.65$              N/A N/A
9104N 0101000 #20 GIFHDLDPE SH FRPVC MF A 121.20$            39.7% 73.08$              N/A N/A
9104P 8771000 #20 FFEP RG-59/U FL MF A 974.60$            39.7% 587.68$            N/A N/A
9110 009U1000 #20GIFHDLDPE SH FS PVC MF A 157.80$            39.7% 95.15$              N/A N/A
9116 0091000 #18 GIFHDLDPE SH PVC MF A 151.40$            39.7% 91.29$              N/A N/A
9116 009500 #18 GIFHDLDPE SH PVC MF A 151.40$            39.7% 91.29$              N/A N/A
9116 009U1000 #18 GIFHDLDPE SH PVC MF A 151.40$            39.7% 91.29$              N/A N/A
9116 0101000 #18 GIFHDLDPE SH PVC MF A 151.40$            39.7% 91.29$              N/A N/A
9116 010500 #18 GIFHDLDPE SH PVC MF A 151.40$            39.7% 91.29$              N/A N/A
9116 010S700 #18 GIFHDLDPE SH PVC MF A 151.40$            39.7% 91.29$              N/A N/A
9116 010U1000 #18 GIFHDLDPE SH PVC MF A 151.40$            39.7% 91.29$              N/A N/A
9116 010U500 #18 GIFHDLDPE SH PVC MF A 151.40$            39.7% 91.29$              N/A N/A
9116 290U1000 #18 GIFHDLDPE SH PVC MF A 151.40$            39.7% 91.29$              N/A N/A
9116 Q5H1000 #18 GIFHDLDPE SH PVC MF A 151.40$            39.7% 91.29$              N/A N/A
9116 Q5HU1000 #18 GIFHDLDPE SH PVC MF A 151.40$            39.7% 91.29$              N/A N/A
9116P 8771000 #18 FFEP RG6/U FLRST MF A 1,025.40$         39.7% 618.32$            N/A N/A
9116P 877U1000 #18 FFEP RG6/U FLRST MF A 1,025.40$         39.7% 618.32$            N/A N/A
9116R 0101000 #18 GIFPE SH PVC MF A 177.20$            39.7% 106.85$            N/A N/A
9116R 010U1000 #18 GIFPE SH PVC MF A 177.20$            39.7% 106.85$            N/A N/A
9116SB 0101000 #18 GIFHDLDPE SH FRNHPO MF A 383.40$            39.7% 231.19$            N/A N/A
9117M 0101000 #18 GIFHDLDPE SH PVC W/MSGR MF A 174.00$            39.7% 104.92$            N/A N/A
9118 009U1000 #18 GIFHDLDPE SH FS FRPVC MF A 182.80$            39.7% 110.23$            N/A N/A
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9118 0101000 #18GIFHDLDPE SH FS FRPVC MF A 182.80$            39.7% 110.23$            N/A N/A
9118 010U1000 #18GIFHDLDPE SH FS FRPVC MF A 182.80$            39.7% 110.23$            N/A N/A
9118 Q5HU1000 #18GIFHDLDPE SH FS FRPVC MF A 182.80$            39.7% 110.23$            N/A N/A
9119M 0101000 #18GIFHDLDPE SH FS PVC W/MSGR MF A 216.00$            39.7% 130.25$            N/A N/A
9141 3681000 75 OHM VIDEO COAX MF A 1,749.20$         39.7% 1,054.77$         N/A N/A
9151 009U1000 TW PR NAT & NAT MF A 289.20$            39.7% 174.39$            N/A N/A
9154 2901000 2 #20 PVC SHLD PVC MF A 744.00$            39.7% 448.63$            N/A N/A
9154 290500 2 #20 PVC SHLD PVC MF A 744.00$            39.7% 448.63$            N/A N/A
9154 290U1000 2 #20 PVC SHLD PVC MF A 744.00$            39.7% 448.63$            N/A N/A
9154 290U500 2 #20 PVC SHLD PVC MF A 744.00$            39.7% 448.63$            N/A N/A
9155 2901000 1 SHPR #20,2#18 FRPE PVC MF A 1,347.20$         39.7% 812.36$            N/A N/A
9155 290500 1 SHPR #20,2#18 FRPE PVC MF A 1,352.60$         39.7% 815.62$            N/A N/A
9155 290U1000 1 SHPR #20,2#18 FRPE PVC MF A 1,347.20$         39.7% 812.36$            N/A N/A
9156 0601000 2 #18 PR PVC PVC MF A 1,239.80$         39.7% 747.60$            N/A N/A
9156 060500 2 #18 PR PVC PVC MF A 1,239.80$         39.7% 747.60$            N/A N/A
9156 060U1000 2 #18 PR PVC PVC MF A 1,239.80$         39.7% 747.60$            N/A N/A
9156 060U500 2 #18 PR PVC PVC MF A 1,239.80$         39.7% 747.60$            N/A N/A
9157 060100 4 PR #18 PVC FRPVC MF A 2,929.60$         39.7% 1,766.55$         N/A N/A
9157 0601000 4 PR #18 PVC FRPVC MF A 2,465.20$         39.7% 1,486.52$         N/A N/A
9157 060500 4 PR #18 PVC FRPVC MF A 2,465.20$         39.7% 1,486.52$         N/A N/A
9159 0601000 5 #18 PR PVC FRPVC MF A 3,445.60$         39.7% 2,077.70$         N/A N/A
9159 060500 5 #18 PR PVC FRPVC MF A 3,445.60$         39.7% 2,077.70$         N/A N/A
9160 0601000 8 PR #22 PVC FRPVC MF A 3,745.20$         39.7% 2,258.36$         N/A N/A
9161 060100 8 PR #18 PVC FRPVC MF A 6,691.40$         39.7% 4,034.91$         N/A N/A
9161 0601000 8 PR #18 PVC FRPVC MF A 5,629.40$         39.7% 3,394.53$         N/A N/A
9161 060500 8 PR #18 PVC FRPVC MF A 5,629.40$         39.7% 3,394.53$         N/A N/A
9165 0101000 3 SH PR#22,1 75 OHM COAX MF A 3,041.60$         39.7% 1,834.08$         N/A N/A
9165 010500 3 SH PR#22,1 75 OHM COAX MF A 3,041.60$         39.7% 1,834.08$         N/A N/A
9167 0011000 #20 GIFHDLDPE SH FS PVC MF A 554.00$            39.7% 334.06$            N/A N/A
9167 0021000 #20 GIFHDLDPE SH FS PVC MF A 554.00$            39.7% 334.06$            N/A N/A
9167 0031000 #20 GIFHDLDPE SH FS PVC MF A 554.00$            39.7% 334.06$            N/A N/A
9167 0041000 #20 GIFHDLDPE SH FS PVC MF A 554.00$            39.7% 334.06$            N/A N/A
9167 0051000 #20 GIFHDLDPE SH FS PVC MF A 554.00$            39.7% 334.06$            N/A N/A
9167 0061000 #20 GIFHDLDPE SH FS PVC MF A 554.00$            39.7% 334.06$            N/A N/A
9167 0071000 #20 GIFHDLDPE SH FS PVC MF A 554.00$            39.7% 334.06$            N/A N/A
9167 0081000 #20 GIFHDLDPE SH FS PVC MF A 554.00$            39.7% 334.06$            N/A N/A
9167 0091000 #20 GIFHDLDPE SH FS PVC MF A 554.00$            39.7% 334.06$            N/A N/A
9167 0101000 #20 GIFHDLDPE SH FS PVC MF A 554.00$            39.7% 334.06$            N/A N/A
9167 0121000 #20 GIFHDLDPE SH FS PVC MF A 554.00$            39.7% 334.06$            N/A N/A
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9167 2901000 #20 GIFHDLDPE SH FS PVC MF A 554.00$            39.7% 334.06$            N/A N/A
9167 G751000 #20 GIFHDLDPE SH FS PVC MF A 554.00$            39.7% 334.06$            N/A N/A
9171 0601000 5 SHLD PR#22,2#16,2 COAX MF A 9,932.40$         39.7% 5,989.24$         N/A N/A
9171 060500 5 SHLD PR#22,2#16,2 COAX MF A 9,932.40$         39.7% 5,989.24$         N/A N/A
9180 0601000 2 #26 FHDPE FS FRPVC MF A 606.80$            39.7% 365.90$            N/A N/A
9180 Z4B1000 2 #26 FHDPE FS FRPVC MF A 606.80$            39.7% 365.90$            N/A N/A
9182 0101000 2 #22 FHDPE SHLD PVC MF A 2,119.40$         39.7% 1,278.00$         N/A N/A
9182 010500 2 #22 FHDPE SHLD PVC MF A 2,119.40$         39.7% 1,278.00$         N/A N/A
9182 010U500 2 #22 FHDPE SHLD PVC MF A 2,119.40$         39.7% 1,278.00$         N/A N/A
9184 0101000 2 PR #22 FHDPE SHLD PVC MF A 1,667.60$         39.7% 1,005.56$         N/A N/A
9184 010500 2 PR #22 FHDPE SHLD PVC MF A 1,667.60$         39.7% 1,005.56$         N/A N/A
9192 0041000 75 OHM TRIAX MF A 3,007.80$         39.7% 1,813.70$         N/A N/A
9201 0101000 #20PE BRD PVCRG58/U TYPE MF A 459.60$            39.7% 277.14$            N/A N/A
9201 010500 #20PE BRD PVCRG58/U TYPE MF A 463.60$            39.7% 279.55$            N/A N/A
9201 010U1000 #20PE BRD PVCRG58/U TYPE MF A 459.60$            39.7% 277.14$            N/A N/A
9201 010U500 #20PE BRD PVCRG58/U TYPE MF A 463.60$            39.7% 279.55$            N/A N/A
9203 0101000 M17/28-RG058 COAX MF A 947.40$            39.7% 571.28$            N/A N/A
9203 010500 M17/28-RG058 COAX MF A 951.60$            39.7% 573.81$            N/A N/A
9204 0101000 M17/29 RG59 COAX MF A 1,580.40$         39.7% 952.98$            N/A N/A
9204 010500 M17/29 RG59 COAX MF A 1,580.40$         39.7% 952.98$            N/A N/A
9207 010100 100 OHM TWINAX MF A 1,828.00$         39.7% 1,102.28$         N/A N/A
9207 0101000 100 OHM TWINAX MF A 1,537.60$         39.7% 927.17$            N/A N/A
9207 0101640 100 OHM TWINAX MF A 1,537.60$         39.7% 927.17$            N/A N/A
9207 0102000 100 OHM TWINAX MF A 1,537.60$         39.7% 927.17$            N/A N/A
9207 0103280 100 OHM TWINAX MF A 1,537.60$         39.7% 927.17$            N/A N/A
9207 010500 100 OHM TWINAX MF A 1,537.60$         39.7% 927.17$            N/A N/A
9207 0105000 100 OHM TWINAX MF A 1,537.60$         39.7% 927.17$            N/A N/A
9207 010U500 100 OHM TWINAX MF A 1,537.60$         39.7% 927.17$            N/A N/A
9209 010U1000 75 OHM MINI VIDEO CABLE MF A 923.20$            39.7% 556.69$            N/A N/A
9209 010U500 75 OHM MINI VIDEO CABLE MF A 929.20$            39.7% 560.31$            N/A N/A
9209A 010U1000 #23 FRSFPE SH FRPVC MF A 1,396.80$         39.7% 842.27$            N/A N/A
9212 0101000 M17/6-RG11 COAX MF A 2,019.00$         39.7% 1,217.46$         N/A N/A
9221 010100 75 OHM MINIATURE COAX MF A 864.40$            39.7% 521.23$            N/A N/A
9221 010500 75 OHM MINIATURE COAX MF A 626.20$            39.7% 377.60$            N/A N/A
9221 010U500 75 OHM MINIATURE COAX MF A 626.20$            39.7% 377.60$            N/A N/A
9222 004100 50 OHM TRIAX MF A 1,232.80$         39.7% 743.38$            N/A N/A
9222 004500 50 OHM TRIAX MF A 1,232.80$         39.7% 743.38$            N/A N/A
9222 004U500 50 OHM TRIAX MF A 1,232.80$         39.7% 743.38$            N/A N/A
9223 010100 #22 LOW NOISE COAX CABLE MF A 1,525.40$         39.7% 919.82$            N/A N/A
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9223 0101000 #22 LOW NOISE COAX CABLE MF A 1,143.40$         39.7% 689.47$            N/A N/A
9223 010500 #22 LOW NOISE COAX CABLE MF A 1,162.80$         39.7% 701.17$            N/A N/A
9224 0101000 #22AWG LOW NOISE COAX MF A 1,693.80$         39.7% 1,021.36$         N/A N/A
9224 010U500 #22AWG LOW NOISE COAX MF A 1,693.80$         39.7% 1,021.36$         N/A N/A
9228 0101000 RG-62A/U TYPE COAX MF A 957.20$            39.7% 577.19$            N/A N/A
9228 0102000 RG-62A/U TYPE COAX MF A 957.20$            39.7% 577.19$            N/A N/A
9228 010500 RG-62A/U TYPE COAX MF A 957.20$            39.7% 577.19$            N/A N/A
9228 0105000 RG-62A/U TYPE COAX MF A 957.20$            39.7% 577.19$            N/A N/A
9231 0081000 #20 PE DBL BRD PVC MF A 1,946.40$         39.7% 1,173.68$         N/A N/A
9231 008500 #20 PE DBL BRD PVC MF A 1,953.80$         39.7% 1,178.14$         N/A N/A
9232 0101000 75 OHM TRIAX MF A 4,408.80$         39.7% 2,658.51$         N/A N/A
9232 010500 75 OHM TRIAX MF A 4,418.40$         39.7% 2,664.30$         N/A N/A
9239 010100 #26AWG LOW NOISE COAX MF A 1,036.40$         39.7% 624.95$            N/A N/A
9239 0101000 #26 AWG LOW NOISE COAX MF A 769.20$            39.7% 463.83$            N/A N/A
9239 010500 #26AWG LOW NOISE COAX MF A 773.00$            39.7% 466.12$            N/A N/A
9240 0101000 59-RG TYPE COAXIAL CABLE MF A 724.20$            39.7% 436.69$            N/A N/A
9244 0101000 RG-59/U TYPE COAX MF A 521.00$            39.7% 314.16$            N/A N/A
9244 010U1000 RG-59/U TYPE COAX MF A 521.00$            39.7% 314.16$            N/A N/A
9244 010U500 RG-59/U TYPE COAX MF A 524.80$            39.7% 316.45$            N/A N/A
9248 0101000 #18 PE/GIFHDPE SH FRPVC MF A 618.80$            39.7% 373.14$            N/A N/A
9248 0101640 #18 PE/GIFHDPE SH CORE MF A 618.80$            39.7% 373.14$            N/A N/A
9248 0103280 #18 PE/GIFHDPE SH FRPVC MF A 618.80$            39.7% 373.14$            N/A N/A
9248 010500 #18 PE/GIFHDPE SH FRPVC MF A 618.80$            39.7% 373.14$            N/A N/A
9248 010U1000 #18 PE/GIFHDPE SH FRPVC MF A 618.80$            39.7% 373.14$            N/A N/A
9248 010U500 #18 PE/GIFHDPE SH FRPVC MF A 618.80$            39.7% 373.14$            N/A N/A
9250 0101000 RG 22B/U TWINAX MF A 4,302.20$         39.7% 2,594.23$         N/A N/A
9250 010500 RG 22B/U TWINAX MF A 4,302.20$         39.7% 2,594.23$         N/A N/A
9251 0101000 #13 PE BRD PVC MF A 2,157.80$         39.7% 1,301.15$         N/A N/A
9251 010500 #13 PE BRD PVC MF A 2,173.80$         39.7% 1,310.80$         N/A N/A
9252 0101000 M17/157-00001 COAX MF A 938.00$            39.7% 565.61$            N/A N/A
9258 0091000 RG-8X TYPE COAX MF A 932.40$            39.7% 562.24$            N/A N/A
9258 0101000 RG-8X TYPE COAX MF A 932.40$            39.7% 562.24$            N/A N/A
9258 010500 RG-8X TYPE COAX MF A 932.40$            39.7% 562.24$            N/A N/A
9258 010U1000 RG-8X TYPE COAX MF A 932.40$            39.7% 562.24$            N/A N/A
9258 010U500 RG-8X TYPE COAX MF A 932.40$            39.7% 562.24$            N/A N/A
9259 010100 #22 PE RG 59/U TYPE MF A 1,103.80$         39.7% 665.59$            N/A N/A
9259 0101000 #22 PE RG 59/U TYPE MF A 582.60$            39.7% 351.31$            N/A N/A
9259 010500 #22 PE RG 59/U TYPE MF A 582.60$            39.7% 351.31$            N/A N/A
9259 010U1000 #22 PE RG 59/U TYPE MF A 582.60$            39.7% 351.31$            N/A N/A
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9259 010U500 #22 PE RG 59/U TYPE MF A 582.60$            39.7% 351.31$            N/A N/A
9260 060100 6 #20 PVC SHLD PVC MF A 4,521.20$         39.7% 2,726.28$         N/A N/A
9260 0601000 6 #20 PVC SHLD PVC MF A 3,804.00$         39.7% 2,293.81$         N/A N/A
9260 060500 6 #20 PVC SHLD PVC MF A 3,804.00$         39.7% 2,293.81$         N/A N/A
9261 060100 12 #20 PVC SHLD PVC MF A 9,583.20$         39.7% 5,778.67$         N/A N/A
9261 0601000 12 #20 PVC SHLD PVC MF A 8,062.60$         39.7% 4,861.75$         N/A N/A
9262 008100 12#20,1#22,PVC,FPE S PVC MF A 9,759.80$         39.7% 5,885.16$         N/A N/A
9262 0081000 12#20,1#22,PVC,FPE S PVC MF A 8,024.20$         39.7% 4,838.59$         N/A N/A
9264 0101000 #24 USTR FRPP FS FRPVC MF A 881.20$            39.7% 531.36$            N/A N/A
9265 0101000 1 SH PR#22,1 75 OHM COAX MF A 1,345.40$         39.7% 811.28$            N/A N/A
9265 010500 1 SH PR#22,1 75 OHM COAX MF A 1,349.60$         39.7% 813.81$            N/A N/A
9267 0101000 #20 FPE BRD PE BRD CSM MF A 2,304.00$         39.7% 1,389.31$         N/A N/A
9267 010500 #20 FPE BRD PE BRD CSM MF A 2,313.00$         39.7% 1,394.74$         N/A N/A
9268 0101000 RG-62A/U TYPE COAX MF A 1,228.20$         39.7% 740.60$            N/A N/A
9268 010500 RG-62A/U TYPE COAX MF A 1,228.20$         39.7% 740.60$            N/A N/A
9268 010U1000 RG-62A/U TYPE COAX MF A 1,228.20$         39.7% 740.60$            N/A N/A
9269 003U1000 RG-62A/U TYPE COAX MF A 773.80$            39.7% 466.60$            N/A N/A
9269 0101000 RG-62A/U TYPE COAX MF A 773.80$            39.7% 466.60$            N/A N/A
9269 0101640 RG-62A/U TYPE COAX MF A 773.80$            39.7% 466.60$            N/A N/A
9269 0102000 RG-62A/U TYPE COAX MF A 773.80$            39.7% 466.60$            N/A N/A
9269 0103280 RG-62A/U TYPE COAX MF A 773.80$            39.7% 466.60$            N/A N/A
9269 010500 RG-62A/U TYPE COAX MF A 773.80$            39.7% 466.60$            N/A N/A
9269 0105000 RG-62A/U TYPE COAX MF A 773.80$            39.7% 466.60$            N/A N/A
9269 010U1000 RG-62A/U TYPE COAX MF A 773.80$            39.7% 466.60$            N/A N/A
9269 010U500 RG-62A/U TYPE COAX 306 2.09 MF A 773.80$            39.7% 466.60$            N/A N/A
9269 060U1000 RG-62A/U TYPE COAX MF A 773.80$            39.7% 466.60$            N/A N/A
9269 A8RU1000 RG-62A/U TYPE COAX MF A 773.80$            39.7% 466.60$            N/A N/A
9271 006100 TW PR FS PVC MF A 780.00$            39.7% 470.34$            N/A N/A
9271 0061000 TW PR FS PVC MF A 656.00$            39.7% 395.57$            N/A N/A
9271 006500 TW PR FS PVC MF A 656.00$            39.7% 395.57$            N/A N/A
9271 006U1000 TW PR FS PVC MF A 656.00$            39.7% 395.57$            N/A N/A
9272 006100 78 OHM TWINAX MF A 1,629.60$         39.7% 982.65$            N/A N/A
9272 0061000 78 OHM TWINAX MF A 1,370.80$         39.7% 826.59$            N/A N/A
9272 006500 78 OHM TWINAX MF A 1,370.80$         39.7% 826.59$            N/A N/A
9272 006U1000 78 OHM TWINAX MF A 1,370.80$         39.7% 826.59$            N/A N/A
9272 006U500 78 OHM TWINAX MF A 1,370.80$         39.7% 826.59$            N/A N/A
9273 010100 M17/167-00001 COAX MF A 5,372.60$         39.7% 3,239.68$         N/A N/A
9273 0101000 M17/167-00001 COAX MF A 4,246.60$         39.7% 2,560.70$         N/A N/A
9273 010500 M17/167-00001 COAX MF A 4,246.60$         39.7% 2,560.70$         N/A N/A
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9273 010U1000 M17/167-00001 COAX MF A 4,246.60$         39.7% 2,560.70$         N/A N/A
9273 010U500 M17/167-00001 COAX MF A 4,246.60$         39.7% 2,560.70$         N/A N/A
9274 0101000 RG-59/U TYPE COAX MF A 625.00$            39.7% 376.88$            N/A N/A
9274 010500 RG-59/U TYPE COAX MF A 628.80$            39.7% 379.17$            N/A N/A
9275 009U1000 #20 LDPE/GIFHDLDPE SH FRPVC MF A 163.60$            39.7% 98.65$              N/A N/A
9275 0101000 #20 LDPE/GIFHDLDPE SH FRPVC MF A 159.60$            39.7% 96.24$              N/A N/A
9275 010U1000 #20 LDPE/GIFHDLDPE SH FRPVC MF A 163.40$            39.7% 98.53$              N/A N/A
9275 010U500 #20 LDPE/GIFHDLDPE SH FRPVC MF A 166.20$            39.7% 100.22$            N/A N/A
9290 0101000 RG-6/U TYPE COAX MF A 1,362.20$         39.7% 821.41$            N/A N/A
9290 0102000 RG-6/U TYPE COAX MF A 1,358.00$         39.7% 818.87$            N/A N/A
9292 0101000 SERIES 11 75 OHM COAX. MF A 1,132.40$         39.7% 682.84$            N/A N/A
9302 0601000 2 PR #22 PVC FS PVC MF A 879.20$            39.7% 530.16$            N/A N/A
9302 060500 2 PR #22 PVC FS PVC MF A 879.20$            39.7% 530.16$            N/A N/A
9302 060U1000 2 PR #22 PVC FS PVC MF A 879.20$            39.7% 530.16$            N/A N/A
9302 060U500 2 PR #22 PVC FS PVC MF A 879.20$            39.7% 530.16$            N/A N/A
9305 060100 4 PR #22 PVC FS PVC MF A 1,676.80$         39.7% 1,011.11$         N/A N/A
9305 0601000 4 PR #22 PVC FS PVC MF A 1,411.20$         39.7% 850.95$            N/A N/A
9305 060500 4 PR #22 PVC FS PVC MF A 1,411.20$         39.7% 850.95$            N/A N/A
9305 060U1000 4 PR #22 PVC FS PVC MF A 1,411.20$         39.7% 850.95$            N/A N/A
9305 060U500 4 PR #22 PVC FS PVC MF A 1,411.20$         39.7% 850.95$            N/A N/A
9306 0601000 6 #22 PR SHLD PVC MF A 2,093.20$         39.7% 1,262.20$         N/A N/A
9306 060500 6 #22 PR SHLD PVC MF A 2,093.20$         39.7% 1,262.20$         N/A N/A
9309 0601000 9 #22 PR FS PVC MF A 2,751.40$         39.7% 1,659.09$         N/A N/A
9309 060500 9 #22 PR FS PVC MF A 2,751.40$         39.7% 1,659.09$         N/A N/A
9310 0101000 RG-58/U TYPE COAX MF A 705.60$            39.7% 425.48$            N/A N/A
9310 010500 RG-58/U TYPE COAX MF A 705.60$            39.7% 425.48$            N/A N/A
9310 010U1000 RG-58/U TYPE COAX MF A 705.60$            39.7% 425.48$            N/A N/A
9311 0101000 RG-58A/U TYPE COAX MF A 989.80$            39.7% 596.85$            N/A N/A
9311 010500 RG-58A/U TYPE COAX MF A 1,001.00$         39.7% 603.60$            N/A N/A
9311 010U1000 RG-58A/U TYPE COAX MF A 989.80$            39.7% 596.85$            N/A N/A
9312 0601000 2 #12 PVC SHLD PVC MF A 2,793.40$         39.7% 1,684.42$         N/A N/A
9312 060500 2 #12 PVC SHLD PVC MF A 2,793.40$         39.7% 1,684.42$         N/A N/A
9314 0601000 2 #14 PVC SH PVC MF A 1,764.60$         39.7% 1,064.05$         N/A N/A
9314 0605000 2 #14 PVC SH PVC MF A 1,637.80$         39.7% 987.59$            N/A N/A
9314 060U500 2 #14 PVC SH PVC MF A 1,764.60$         39.7% 1,064.05$         N/A N/A
9315 0601000 15 PR #22 PVC FS PVC MF A 4,254.20$         39.7% 2,565.28$         N/A N/A
9315 060500 15 PR #22 PVC FS PVC MF A 4,254.20$         39.7% 2,565.28$         N/A N/A
9316 0605000 2 #16 PVC FS PVC MF A 1,216.60$         39.7% 733.61$            N/A N/A
9316 060U1000 2 #16 PVC FS PVC MF A 1,216.60$         39.7% 733.61$            N/A N/A
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9316 060U500 2 #16 PVC FS PVC MF A 1,216.60$         39.7% 733.61$            N/A N/A
9318 0605000 2 #18 PVC SHLD PVC MF A 1,038.00$         39.7% 625.91$            N/A N/A
9318 060U1000 2 #18 PVC SHLD PVC MF A 1,038.00$         39.7% 625.91$            N/A N/A
9318 060U500 2 #18 PVC SHLD PVC MF A 1,038.00$         39.7% 625.91$            N/A N/A
9318-0300 ELECTRONIC FAN CONTROLER EA A 477.71$            39.7% 288.06$            N/A N/A
9318-0500 CLIMATE CONTROLLER EA A 504.58$            39.7% 304.26$            N/A N/A
9318-0503 SENSOR,TEMP/AIRFLOW/HUMID 12' EA A 291.79$            39.7% 175.95$            N/A N/A
9318-0504 SENSOR,DOOR POSITION EA A 29.91$              39.7% 18.04$              N/A N/A
9318-0505 SENSOR,WATER DETECTION EA A 82.41$              39.7% 49.69$              N/A N/A
9319 0601000 19 PR #22 PVC SHLD PVC MF A 7,390.00$         39.7% 4,456.17$         N/A N/A
9319 060500 19 PR #22 PVC SHLD PVC MF A 7,390.00$         39.7% 4,456.17$         N/A N/A
9320 0605000 2 #20 PVC SHLD PVC MF A 815.20$            39.7% 491.57$            N/A N/A
9320 060U1000 2 #20 PVC SHLD PVC MF A 815.20$            39.7% 491.57$            N/A N/A
9320 060U500 2 #20 PVC SHLD PVC MF A 815.20$            39.7% 491.57$            N/A N/A
9322 0605000 2 #22 PVC SH PVC MF A 585.00$            39.7% 352.76$            N/A N/A
9322 060U1000 2 #22 PVC SH PVC MF A 585.00$            39.7% 352.76$            N/A N/A
9322 060U500 2 #22 PVC SH PVC MF A 585.00$            39.7% 352.76$            N/A N/A
9327 0601000 54 #22 PVC SHLD PVC MF A 10,856.60$       39.7% 6,546.53$         N/A N/A
9328 0601000 2 #22 FSPR PVC PVC MF A 1,245.00$         39.7% 750.74$            N/A N/A
9328 060500 2 #22 FSPR PVC PVC MF A 1,245.00$         39.7% 750.74$            N/A N/A
9328 0605000 2 #22 FSPR PVC PVC MF A 1,245.00$         39.7% 750.74$            N/A N/A
9329 0601000 3 #22 FS PR PVC PVC MF A 1,600.60$         39.7% 965.16$            N/A N/A
9329 060500 3 #22 FS PR PVC PVC MF A 1,600.60$         39.7% 965.16$            N/A N/A
9329 0605000 3 #22 FS PR PVC PVC MF A 1,600.60$         39.7% 965.16$            N/A N/A
9330 0601000 4 FSPR #22 PVC PVC MF A 2,068.40$         39.7% 1,247.25$         N/A N/A
9330 060500 4 FSPR #22 PVC PVC MF A 2,068.40$         39.7% 1,247.25$         N/A N/A
9330 0605000 4 FSPR #22 PVC PVC MF A 2,068.40$         39.7% 1,247.25$         N/A N/A
9331 0601000 6 FS PR #22 PVC PVC MF A 3,215.60$         39.7% 1,939.01$         N/A N/A
9331 060500 6 FS PR #22 PVC PVC MF A 3,215.60$         39.7% 1,939.01$         N/A N/A
9332 0601000 9 #22 FS PR PVC PVC MF A 4,892.80$         39.7% 2,950.36$         N/A N/A
9332 060500 9 #22 FS PR PVC PVC MF A 4,892.80$         39.7% 2,950.36$         N/A N/A
9333 0601000 11 #22 FS PR PVC PVC MF A 5,755.20$         39.7% 3,470.39$         N/A N/A
9333 060500 11 #22 FS PR PVC PVC MF A 5,755.20$         39.7% 3,470.39$         N/A N/A
9335 0601000 19 #22 FS PR PVC PVC MF A 9,508.20$         39.7% 5,733.44$         N/A N/A
9335 060500 19 #22 FS PR PVC PVC MF A 9,508.20$         39.7% 5,733.44$         N/A N/A
9341 0101000 2 #18 PVC/NYL SHLD PVC MF A 1,672.40$         39.7% 1,008.46$         N/A N/A
9341 010500 2 #18 PVC/NYL SHLD PVC MF A 1,672.40$         39.7% 1,008.46$         N/A N/A
9342 0101000 2 #16 PVC/NYL SHLD PVC MF A 2,349.80$         39.7% 1,416.93$         N/A N/A
9342 010500 2 #16 PVC/NYL SHLD PVC MF A 2,349.80$         39.7% 1,416.93$         N/A N/A
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9343 0101000 2 #14 PVC/NYL SHLD PVC MF A 3,127.20$         39.7% 1,885.70$         N/A N/A
9343 010500 2 #14 PVC/NYL SHLD PVC MF A 3,127.20$         39.7% 1,885.70$         N/A N/A
9344 0101000 2 #12 PVC/NYL SHLD PVC MF A 4,244.60$         39.7% 2,559.49$         N/A N/A
9344 010500 2 #12 PVC/NYL SHLD PVC MF A 4,244.60$         39.7% 2,559.49$         N/A N/A
9355 010 RG/U TYPE COAX W/CONN EA A 291.72$            39.7% 175.91$            N/A N/A
9363 0602500 3 #22 PVC SHLD PVC MF A 716.00$            39.7% 431.75$            N/A N/A
9363 060U1000 3 #22 PVC SHLD PVC MF A 716.00$            39.7% 431.75$            N/A N/A
9363 060U500 3 #22 PVC SHLD PVC MF A 716.00$            39.7% 431.75$            N/A N/A
9364 0602500 3 #20 PVC FS PVC MF A 1,175.00$         39.7% 708.53$            N/A N/A
9364 060U1000 3 #20 PVC FS PVC MF A 1,175.00$         39.7% 708.53$            N/A N/A
9364 060U500 3 #20 PVC FS PVC MF A 1,175.00$         39.7% 708.53$            N/A N/A
9365 0602500 3 #18 PVC FS PVC MF A 1,586.00$         39.7% 956.36$            N/A N/A
9365 060U1000 3 #18 PVC FS PVC MF A 1,586.00$         39.7% 956.36$            N/A N/A
9365 060U500 3 #18 PVC FS PVC MF A 1,586.00$         39.7% 956.36$            N/A N/A
9366 0605000 3 #16 PVC FS PVC MF A 1,998.80$         39.7% 1,205.28$         N/A N/A
9366 060U500 3 #16 PVC FS PVC MF A 1,998.80$         39.7% 1,205.28$         N/A N/A
9367 0601000 3 #14 PVC FS PVC MF A 3,116.60$         39.7% 1,879.31$         N/A N/A
9367 0602500 3 #14 PVC FS PVC MF A 2,892.20$         39.7% 1,744.00$         N/A N/A
9367 060500 3 #14 PVC FS PVC MF A 3,116.60$         39.7% 1,879.31$         N/A N/A
9368 0601000 2 PR #18 PVC SH PVC MF A 2,649.20$         39.7% 1,597.47$         N/A N/A
9368 0602500 2 PR #18 PVC SH PVC MF A 2,458.80$         39.7% 1,482.66$         N/A N/A
9368 060500 2 PR #18 PVC SH PVC MF A 2,649.20$         39.7% 1,597.47$         N/A N/A
9369 0601000 3 PR #18 PVC SH PVC MF A 3,369.60$         39.7% 2,031.87$         N/A N/A
9369 0602500 3 PR #18 PVC SH PVC MF A 3,127.40$         39.7% 1,885.82$         N/A N/A
9369 060500 3 PR #18 PVC SH PVC MF A 3,369.60$         39.7% 2,031.87$         N/A N/A
9388 0601000 4 PR #18 PVC SH PVC MF A 4,387.60$         39.7% 2,645.72$         N/A N/A
9388 060500 4 PR #18 PVC SH PVC MF A 4,387.60$         39.7% 2,645.72$         N/A N/A
9389 0601000 6 FSPR #18 PVC PVC MF A 6,775.40$         39.7% 4,085.57$         N/A N/A
9389 0602500 6 FSPR #18 PVC PVC MF A 6,775.40$         39.7% 4,085.57$         N/A N/A
9389 060500 6 FSPR #18 PVC PVC MF A 6,775.40$         39.7% 4,085.57$         N/A N/A
9390 0601000 9 FSPR #18 PVC PVC MF A 9,734.40$         39.7% 5,869.84$         N/A N/A
9390 060500 9 FSPR #18 PVC PVC MF A 9,734.40$         39.7% 5,869.84$         N/A N/A
9392 0601000 15 PR #18 PVC SHLD PVC MF A 16,631.60$       39.7% 10,028.85$       N/A N/A
9392 060500 15 PR #18 PVC SHLD PVC MF A 16,631.60$       39.7% 10,028.85$       N/A N/A
9394 0101000 #20 EPDM SNGLS CPE MF A 1,160.00$         39.7% 699.48$            N/A N/A
9395 0101000 #18 STR EPDM BRD CPE MF A 1,377.40$         39.7% 830.57$            N/A N/A
9396 U90250 1 #25 PVC SHLD PVC MF A 817.00$            39.7% 492.65$            N/A N/A
9397 B591000 2 #24 PVC DBLS PVC MF A 1,193.80$         39.7% 719.86$            N/A N/A
9397 B59500 2 #24 PVC DBLS PVC MF A 1,212.00$         39.7% 730.84$            N/A N/A
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9398 B591000 3 #24 PVC DBLS PVC MF A 1,598.80$         39.7% 964.08$            N/A N/A
9399 001500 2 #24 EPDM BRD EPDM MF A 2,174.00$         39.7% 1,310.92$         N/A N/A
9402 0601000 2 FS PR #20 PVC PVC MF A 1,881.60$         39.7% 1,134.60$         N/A N/A
9402 060U500 2 FS PR #20 PVC PVC MF A 1,881.60$         39.7% 1,134.60$         N/A N/A
9405 0601000 2#16PVC,6#18PVC,PVC MF A 3,821.40$         39.7% 2,304.30$         N/A N/A
9405 060500 2#16PVC,6#18PVC,PVC MF A 3,821.40$         39.7% 2,304.30$         N/A N/A
9406 T35100 2 #22 FS PR PVC PVC MF A 1,437.40$         39.7% 866.75$            N/A N/A
9406 T351000 2 #22 FS PR PVC PVC MF A 1,209.20$         39.7% 729.15$            N/A N/A
9406 T35500 2 #22 FS PR PVC PVC MF A 1,209.20$         39.7% 729.15$            N/A N/A
9406 T35U1000 2 #22 FS PR PVC PVC MF A 1,209.20$         39.7% 729.15$            N/A N/A
9406 T35U500 2 #22 FS PR PVC PVC MF A 1,209.20$         39.7% 729.15$            N/A N/A
9407 0602500 2 #22 PVC PVC MF A 470.40$            39.7% 283.65$            N/A N/A
9407 060U1000 2 #22 PVC PVC MF A 470.40$            39.7% 283.65$            N/A N/A
9407 060U500 2 #22 PVC PVC MF A 470.40$            39.7% 283.65$            N/A N/A
9408 0602500 2 #20 PVC PVC MF A 715.60$            39.7% 431.51$            N/A N/A
9408 060U1000 2 #20 PVC PVC MF A 715.60$            39.7% 431.51$            N/A N/A
9408 060U500 2 #20 PVC PVC MF A 715.60$            39.7% 431.51$            N/A N/A
9409 0602500 2 #18 PVC PVC MF A 810.00$            39.7% 488.43$            N/A N/A
9409 060U1000 2 #18 PVC PVC MF A 810.00$            39.7% 488.43$            N/A N/A
9409 060U500 2 #18 PVC PVC MF A 810.00$            39.7% 488.43$            N/A N/A
9410 0601000 2 #16 PVC PVC MF A 1,082.80$         39.7% 652.93$            N/A N/A
9410 0602500 2 #16 PVC PVC MF A 1,082.80$         39.7% 652.93$            N/A N/A
9410 060U1000 2 #16 PVC PVC MF A 1,082.80$         39.7% 652.93$            N/A N/A
9410 060U500 2 #16 PVC PVC MF A 1,082.80$         39.7% 652.93$            N/A N/A
9411 0601000 2 #14 PVC PVC MF A 1,671.60$         39.7% 1,007.97$         N/A N/A
9411 0602500 2 #14 PVC PVC MF A 1,671.60$         39.7% 1,007.97$         N/A N/A
9411 060U500 2 #14 PVC PVC MF A 1,671.60$         39.7% 1,007.97$         N/A N/A
9411-1602 4' 16-OUTLET STRIP SURGE EA A 209.58$            39.7% 126.38$            N/A N/A
9411-1602S 16 OUTLET POWERSTRIP 15 AMP EA A 209.58$            39.7% 126.38$            N/A N/A
9412 0601000 2 #12 PVC PVC MF A 2,101.00$         39.7% 1,266.90$         N/A N/A
9412 0602500 2 #12 PVC PVC MF A 2,101.00$         39.7% 1,266.90$         N/A N/A
9412 060500 2 #12 PVC PVC MF A 2,101.00$         39.7% 1,266.90$         N/A N/A
9412-0801 2'8 OUTLET POWERSTRIP 15 AMP, EA A 149.97$            39.7% 90.43$              N/A N/A
9413-0601 19" RACK MOUNT 6 OUTLET (REAR) EA A 154.15$            39.7% 92.95$              N/A N/A
9414 T351000 2 #22 PVC SHLD FRPVC MF A 843.60$            39.7% 508.69$            N/A N/A
9414 T35500 2 #22 PVC SHLD FRPVC MF A 843.60$            39.7% 508.69$            N/A N/A
9414 T35U1000 2 #22 PVC SHLD FRPVC MF A 843.60$            39.7% 508.69$            N/A N/A
9414 T35U500 2 #22 PVC SHLD FRPVC MF A 843.60$            39.7% 508.69$            N/A N/A
9414-0602 19" RACK MOUNT 6 OUTLET STRIP EA A 149.64$            39.7% 90.24$              N/A N/A
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9415-1601 4' 10 OUTLET STRIP 20 AM EA A 254.13$            39.7% 153.24$            N/A N/A
9415-1601S PWR STRIP ASSY, 14 OUT 20 AMP EA A 254.13$            39.7% 153.24$            N/A N/A
9415-1610 4'16 OUTLETSTRIP,20 AMP,SURGE, EA A 180.32$            39.7% 108.73$            N/A N/A
9415-1610S 4'16 OUTLET SURGE SUPPRESSOR EA A 180.32$            39.7% 108.73$            N/A N/A
9415-1614 PWR STRIP,14OUT 20AMP L5-20P EA A 250.44$            39.7% 151.01$            N/A N/A
9415-2002 66" VERTICAL POWERSTRIP EA A 759.10$            39.7% 457.74$            N/A N/A
9415-2002S 66" VERTICAL POWERSTRIP EA A 759.10$            39.7% 457.74$            N/A N/A
9416-0803 PWR STRIP ASSY, 8OUT 20AMP TL EA A 180.83$            39.7% 109.04$            N/A N/A
9416-0803S 2' 8 OUTLET STRIP, 20 AMP EA A 180.83$            39.7% 109.04$            N/A N/A
9416-0804 2FT 8 OUTLET 20 AMP 5-20P EA A 170.30$            39.7% 102.69$            N/A N/A
9416-2002 PWR STRIP ASSY, 20OUT 20AMP EA A 687.64$            39.7% 414.65$            N/A N/A
9416-2006 PWR STRIP ASSY, 20OUT 20AMP EA A 354.46$            39.7% 213.74$            N/A N/A
9418 060100 4 #18 PVC FS FRPVC MF A 1,463.80$         39.7% 882.67$            N/A N/A
9418 0601000 4 #18 PVC FS FRPVC MF A 1,231.40$         39.7% 742.53$            N/A N/A
9418 06010000 4 #18 PVC FS FRPVC MF A 1,231.40$         39.7% 742.53$            N/A N/A
9418 060500 4 #18 PVC FS FRPVC MF A 1,231.40$         39.7% 742.53$            N/A N/A
9418 060U1000 4 #18 PVC FS FRPVC MF A 1,231.40$         39.7% 742.53$            N/A N/A
9418 060U500 4 #18 PVC FS FRPVC MF A 1,231.40$         39.7% 742.53$            N/A N/A
9420 010100 5#16 EPDM CPE MF A 5,488.40$         39.7% 3,309.51$         N/A N/A
9420 0101000 5#16 EPDM CPE MF A 4,617.20$         39.7% 2,784.17$         N/A N/A
9420-1905 HALOGEN LIGHT FOR CABINET 19" EA A 362.46$            39.7% 218.56$            N/A N/A
9420-1906 LIGHT KIT, W/SINGLE AJUS EA A 240.24$            39.7% 144.86$            N/A N/A
9421 060100 8 #22 PVC PVC MF A 1,255.80$         39.7% 757.25$            N/A N/A
9421 0601000 8 #22 PVC PVC MF A 1,056.40$         39.7% 637.01$            N/A N/A
9421 060500 8 #22 PVC PVC MF A 1,056.40$         39.7% 637.01$            N/A N/A
9421 0605000 8 #22 PVC PVC MF A 1,056.80$         39.7% 637.25$            N/A N/A
9421 060U1000 8 #22 PVC PVC MF A 1,056.40$         39.7% 637.01$            N/A N/A
9421 060U500 8 #22 PVC PVC MF A 1,056.40$         39.7% 637.01$            N/A N/A
9422 010100 7 #16 EPDM CPE MF A 7,740.20$         39.7% 4,667.34$         N/A N/A
9423 060100 9 #22 PVC PVC MF A 1,394.00$         39.7% 840.58$            N/A N/A
9423 0601000 9 #22 PVC PVC MF A 1,173.00$         39.7% 707.32$            N/A N/A
9423 060500 9 #22 PVC PVC MF A 1,173.00$         39.7% 707.32$            N/A N/A
9423 0605000 9 #22 PVC PVC MF A 1,173.20$         39.7% 707.44$            N/A N/A
9423 060U500 9 #22 PVC PVC MF A 1,173.00$         39.7% 707.32$            N/A N/A
9427 0101000 16 #16 EPDM CPE MF A 15,267.60$       39.7% 9,206.36$         N/A N/A
9429 010500 20 #16 EPDM CPE MF A 18,761.80$       39.7% 11,313.37$       N/A N/A
9430 0601000 7 #22 PVC PVC MF A 906.60$            39.7% 546.68$            N/A N/A
9430 060500 7 #22 PVC PVC MF A 906.60$            39.7% 546.68$            N/A N/A
9430 0605000 7 #22 PVC PVC MF A 841.60$            39.7% 507.48$            N/A N/A
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9430 060U1000 7 #22 PVC PVC MF A 906.60$            39.7% 546.68$            N/A N/A
9430 060U500 7 #22 PVC PVC MF A 906.60$            39.7% 546.68$            N/A N/A
9431 060100 20 #22 PVC PVC MF A 3,778.80$         39.7% 2,278.62$         N/A N/A
9431 0601000 20 #22 PVC PVC MF A 3,179.40$         39.7% 1,917.18$         N/A N/A
9431 060500 20 #22 PVC PVC MF A 3,179.40$         39.7% 1,917.18$         N/A N/A
9432 060100 30#22 PVC PVC MF A 5,855.40$         39.7% 3,530.81$         N/A N/A
9432 0601000 30#22 PVC PVC MF A 4,925.60$         39.7% 2,970.14$         N/A N/A
9432 060500 30#22 PVC PVC MF A 4,925.60$         39.7% 2,970.14$         N/A N/A
9433 060100 40#22 PVC PVC MF A 8,734.00$         39.7% 5,266.60$         N/A N/A
9433 0601000 40#22 PVC PVC MF A 7,348.00$         39.7% 4,430.84$         N/A N/A
9433 060500 40#22 PVC PVC MF A 7,348.00$         39.7% 4,430.84$         N/A N/A
9434 0601000 50#22 PVC PVC MF A 8,932.40$         39.7% 5,386.24$         N/A N/A
9434 060500 50#22 PVC PVC MF A 8,932.40$         39.7% 5,386.24$         N/A N/A
9438 0101000 14 STR PE BLK MF A 1,121.80$         39.7% 676.45$            N/A N/A
9439 060100 7 #20 PVC FRPVC MF A 1,640.20$         39.7% 989.04$            N/A N/A
9439 0601000 7 #20 PVC FRPVC MF A 1,379.40$         39.7% 831.78$            N/A N/A
9439 060500 7 #20 PVC FRPVC MF A 1,379.40$         39.7% 831.78$            N/A N/A
9439 0605000 7 #20 PVC FRPVC MF A 1,379.40$         39.7% 831.78$            N/A N/A
9439 060U1000 7 #20 PVC FRPVC MF A 1,379.40$         39.7% 831.78$            N/A N/A
9439 060U500 7 #20 PVC FRPVC MF A 1,379.40$         39.7% 831.78$            N/A N/A
9444 060100 4 #20 PVC FRPVC MF A 935.40$            39.7% 564.05$            N/A N/A
9444 0601000 4 #20 PVC FRPVC MF A 787.00$            39.7% 474.56$            N/A N/A
9444 060500 4 #20 PVC FRPVC MF A 787.00$            39.7% 474.56$            N/A N/A
9444 0605000 4 #20 PVC FRPVC MF A 787.00$            39.7% 474.56$            N/A N/A
9444 060U1000 4 #20 PVC FRPVC MF A 787.00$            39.7% 474.56$            N/A N/A
9444 060U500 4 #20 PVC FRPVC MF A 787.00$            39.7% 474.56$            N/A N/A
9445 060100 5 #20 PVC PVC MF A 1,181.40$         39.7% 712.38$            N/A N/A
9445 0601000 5 #20 PVC PVC MF A 993.60$            39.7% 599.14$            N/A N/A
9445 060500 5 #20 PVC PVC MF A 993.60$            39.7% 599.14$            N/A N/A
9445 0605000 5 #20 PVC PVC MF A 993.60$            39.7% 599.14$            N/A N/A
9445 060U1000 5 #20 PVC PVC MF A 993.60$            39.7% 599.14$            N/A N/A
9445 060U500 5 #20 PVC PVC MF A 993.60$            39.7% 599.14$            N/A N/A
9451 0015000 2 #22 PP FS PVC FR MF A 274.40$            39.7% 165.46$            N/A N/A
9451 001U1000 2 #22 PP FS PVC FR MF A 274.40$            39.7% 165.46$            N/A N/A
9451 0025000 2 #22 PP FS PVC FR MF A 274.40$            39.7% 165.46$            N/A N/A
9451 002U1000 2 #22 PP FS PVC FR MF A 274.40$            39.7% 165.46$            N/A N/A
9451 0035000 2 #22 PP FS PVC FR MF A 274.40$            39.7% 165.46$            N/A N/A
9451 003U1000 2 #22 PP FS PVC FR MF A 274.40$            39.7% 165.46$            N/A N/A
9451 0045000 2 #22 PP FS PVC FR MF A 274.40$            39.7% 165.46$            N/A N/A
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9451 004U1000 2 #22 PP FS PVC FR MF A 274.40$            39.7% 165.46$            N/A N/A
9451 0065000 2 #22 PP FS PVC FR MF A 274.40$            39.7% 165.46$            N/A N/A
9451 006U1000 2 #22 PP FS PVC FR MF A 274.40$            39.7% 165.46$            N/A N/A
9451 0075000 2 #22 PP FS PVC FR MF A 274.40$            39.7% 165.46$            N/A N/A
9451 007U1000 2 #22 PP FS PVC FR MF A 274.40$            39.7% 165.46$            N/A N/A
9451 008500 2 #22 PP FS PVC FR MF A 277.40$            39.7% 167.27$            N/A N/A
9451 0085000 2 #22 PP FS PVC FR MF A 274.40$            39.7% 165.46$            N/A N/A
9451 008T1000 2 #22 PP FS PVC FR MF A 274.40$            39.7% 165.46$            N/A N/A
9451 008U1000 2 #22 PP FS PVC FR MF A 274.40$            39.7% 165.46$            N/A N/A
9451 008U500 2 #22 PP FS PVC FR MF A 277.40$            39.7% 167.27$            N/A N/A
9451 0095000 2 #22 PP FS PVC FR MF A 274.40$            39.7% 165.46$            N/A N/A
9451 009U1000 2 #22 PP FS PVC FR MF A 274.40$            39.7% 165.46$            N/A N/A
9451 0105000 2 #22 PP FS PVC FR MF A 274.40$            39.7% 165.46$            N/A N/A
9451 010U1000 2 #22 PP FS PVC FR MF A 274.40$            39.7% 165.46$            N/A N/A
9451 N3U5000 2 #22 PP FS PVC FR MF A 274.40$            39.7% 165.46$            N/A N/A
9451 N3UU1000 2 #22 PP FS PVC FR MF A 274.40$            39.7% 165.46$            N/A N/A
9451D 053U1000 2 BONDED #22 FSPR PVC PVC FR MF A 617.80$            39.7% 372.53$            N/A N/A
9451D A5Q2000 2 BONDED #22 FSPR PVC PVC FR MF A 617.80$            39.7% 372.53$            N/A N/A
9451D A5QU1000 2 BONDED #22 FSPR PVC PVC FR MF A 617.80$            39.7% 372.53$            N/A N/A
9451D G04U1000 2 BONDED #22 FSPR PVC PVC FR MF A 617.80$            39.7% 372.53$            N/A N/A
9451D J77U1000 2 BONDED #22 FSPR PVC PVC FR MF A 617.80$            39.7% 372.53$            N/A N/A
9451DP 0091000 2 FSPR #22 FEP PLENUM PVC MF A 1,154.00$         39.7% 695.86$            N/A N/A
9451P 0015000 FSPR #22 FEP PLENUM PVC MF A 564.00$            39.7% 340.09$            N/A N/A
9451P 001U1000 FSPR #22 FEP PLENUM PVC MF A 564.00$            39.7% 340.09$            N/A N/A
9451P 0025000 FSPR #22 FEP PLENUM PVC MF A 564.00$            39.7% 340.09$            N/A N/A
9451P 002U1000 FSPR #22 FEP PLENUM PVC MF A 564.00$            39.7% 340.09$            N/A N/A
9451P 0035000 FSPR #22 FEP PLENUM PVC MF A 564.00$            39.7% 340.09$            N/A N/A
9451P 003U1000 FSPR #22 FEP PLENUM PVC MF A 564.00$            39.7% 340.09$            N/A N/A
9451P 0045000 FSPR #22 FEP PLENUM PVC MF A 564.00$            39.7% 340.09$            N/A N/A
9451P 004U1000 FSPR #22 FEP PLENUM PVC MF A 564.00$            39.7% 340.09$            N/A N/A
9451P 0065000 FSPR #22 FEP PLENUM PVC MF A 564.00$            39.7% 340.09$            N/A N/A
9451P 006U1000 FSPR #22 FEP PLENUM PVC MF A 564.00$            39.7% 340.09$            N/A N/A
9451P 0075000 FSPR #22 FEP PLENUM PVC MF A 564.00$            39.7% 340.09$            N/A N/A
9451P 007U1000 FSPR #22 FEP PLENUM PVC MF A 564.00$            39.7% 340.09$            N/A N/A
9451P 0085000 FSPR #22 FEP PLENUM PVC MF A 564.00$            39.7% 340.09$            N/A N/A
9451P 008U1000 FSPR #22 FEP PLENUM PVC MF A 564.00$            39.7% 340.09$            N/A N/A
9451P 0095000 FSPR #22 FEP PLENUM PVC MF A 564.00$            39.7% 340.09$            N/A N/A
9451P 009U1000 FSPR #22 FEP PLENUM PVC MF A 564.00$            39.7% 340.09$            N/A N/A
9451P 0101000 FSPR #22 FEP PLENUM PVC MF A 564.00$            39.7% 340.09$            N/A N/A
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9451P 0105000 FSPR #22 FEP PLENUM PVC MF A 564.00$            39.7% 340.09$            N/A N/A
9451P 010U1000 FSPR #22 FEP PLENUM PVC MF A 564.00$            39.7% 340.09$            N/A N/A
9451P N3U5000 FSPR #22 FEP PLENUM PVC MF A 564.00$            39.7% 340.09$            N/A N/A
9451P N3UU1000 FSPR #22 FEP PLENUM PVC MF A 564.00$            39.7% 340.09$            N/A N/A
9451SB 0101000 2 #22 PP FS FRNHPO MF A 405.20$            39.7% 244.34$            N/A N/A
9452 0101000 2 #24 PE SHLD PVC MF A 692.80$            39.7% 417.76$            N/A N/A
9452 010500 2 #24 PE SHLD PVC MF A 692.80$            39.7% 417.76$            N/A N/A
9452 010U1000 2 #24 PE SHLD PVC MF A 692.80$            39.7% 417.76$            N/A N/A
9452 010U500 2 #24 PE SHLD PVC MF A 692.80$            39.7% 417.76$            N/A N/A
9455 060100 9 #20 PVC FRPVC MF A 2,269.60$         39.7% 1,368.57$         N/A N/A
9455 0601000 9#20 PVC FRPVC MF A 1,909.00$         39.7% 1,151.13$         N/A N/A
9455 060500 9#20 PVC FRPVC MF A 1,909.00$         39.7% 1,151.13$         N/A N/A
9457 060100 12 #20 PVC FRPVC MF A 3,306.40$         39.7% 1,993.76$         N/A N/A
9457 0601000 12 #20 PVC FRPVC MF A 2,781.80$         39.7% 1,677.43$         N/A N/A
9457 060500 12 #20 PVC FRPVC MF A 2,781.80$         39.7% 1,677.43$         N/A N/A
9458 060100 15#20 PVC FRPVC MF A 4,314.00$         39.7% 2,601.34$         N/A N/A
9458 0601000 15#20 PVC FRPVC MF A 3,629.60$         39.7% 2,188.65$         N/A N/A
9458 060500 15#20 PVC FRPVC MF A 3,629.60$         39.7% 2,188.65$         N/A N/A
9460 0105000 1 PR #18 LDPE FS PVC MF A 954.00$            39.7% 575.26$            N/A N/A
9460 060U1000 1 PR #18 LDPE FS PVC MF A 1,028.20$         39.7% 620.00$            N/A N/A
9460 060U500 1 PR #18 LDPE FS PVC MF A 1,028.20$         39.7% 620.00$            N/A N/A
9461 0605000 2 #22 PE FS PVC MF A 640.20$            39.7% 386.04$            N/A N/A
9461 060U1000 2 #22 PE FS PVC MF A 699.80$            39.7% 421.98$            N/A N/A
9461 060U500 2 #22 PE FS PVC MF A 699.80$            39.7% 421.98$            N/A N/A
9462 060100 2 #22 PVC FS PVC MF A 765.00$            39.7% 461.30$            N/A N/A
9462 0601000 2 #22 PVC FS PVC MF A 643.60$            39.7% 388.09$            N/A N/A
9462 060500 2 #22 PVC FS PVC MF A 643.60$            39.7% 388.09$            N/A N/A
9462 060U1000 2 #22 PVC FS PVC MF A 643.60$            39.7% 388.09$            N/A N/A
9462 060U500 2 #22 PVC FS PVC MF A 643.60$            39.7% 388.09$            N/A N/A
9463 0011000 78 OHM TWINAX MF A 1,016.40$         39.7% 612.89$            N/A N/A
9463 00110000 78 OHM TWINAX MF A 1,016.40$         39.7% 612.89$            N/A N/A
9463 0016000 78 OHM TWINAX MF A 1,016.40$         39.7% 612.89$            N/A N/A
9463 0031000 78 OHM TWINAX MF A 1,016.40$         39.7% 612.89$            N/A N/A
9463 00310000 78 OHM TWINAX MF A 1,016.40$         39.7% 612.89$            N/A N/A
9463 0036000 78 OHM TWINAX MF A 1,016.40$         39.7% 612.89$            N/A N/A
9463 0071000 00 OHM TWINAX MF A 1,016.40$         39.7% 612.89$            N/A N/A
9463 0076000 78 OHM TWINAX MF A 1,016.40$         39.7% 612.89$            N/A N/A
9463 J22100 78 OHM TWINAX MF A 1,249.00$         39.7% 753.15$            N/A N/A
9463 J221000 78 OHM TWINAX MF A 1,016.40$         39.7% 612.89$            N/A N/A
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9463 J22500 78 OHM TWINAX MF A 1,016.40$         39.7% 612.89$            N/A N/A
9463 J226000 78 OHM TWINAX MF A 1,016.40$         39.7% 612.89$            N/A N/A
9463 J22U1000 78 OHM TWINAX MF A 1,016.40$         39.7% 612.89$            N/A N/A
9463 J22U500 78 OHM TWINAX MF A 1,016.40$         39.7% 612.89$            N/A N/A
9463DB S8Y1000 2 #20 PE FS BRD PE MF A 1,285.40$         39.7% 775.10$            N/A N/A
9463DB S8Y5000 2 #20 PE FS BRD PE MF A 1,285.40$         39.7% 775.10$            N/A N/A
9463F J221000 #20 PE SH PVC TWINAX MF A 1,440.80$         39.7% 868.80$            N/A N/A
9464 060U1000 2 #20 PE FS PVC MF A 848.20$            39.7% 511.46$            N/A N/A
9464 060U500 2 #20 PE FS PVC MF A 848.20$            39.7% 511.46$            N/A N/A
9486 0101000 2 #18 PVC/NYL PVC MF A 1,267.00$         39.7% 764.00$            N/A N/A
9487 0101000 2 #16 PVC/NYL PVC MF A 1,680.00$         39.7% 1,013.04$         N/A N/A
9487 010500 2 #16 PVC/NYL PVC MF A 1,680.00$         39.7% 1,013.04$         N/A N/A
9488 0101000 2 #14 PVC/NYL PVC MF A 2,460.20$         39.7% 1,483.50$         N/A N/A
9489 0101000 2 #12 PVC/NYL PVC MF A 3,532.60$         39.7% 2,130.16$         N/A N/A
9491 0602500 3 #22 PVC PVC MF A 591.80$            39.7% 356.86$            N/A N/A
9491 060U1000 3 #22 PVC PVC MF A 591.80$            39.7% 356.86$            N/A N/A
9491 060U500 3 #22 PVC PVC MF A 591.80$            39.7% 356.86$            N/A N/A
9492 0602500 3 #20 PVC PVC MF A 845.00$            39.7% 509.54$            N/A N/A
9492 060U1000 3 #20 PVC PVC MF A 845.00$            39.7% 509.54$            N/A N/A
9492 060U500 3 #20 PVC PVC MF A 845.00$            39.7% 509.54$            N/A N/A
9493 0602500 3 #18 PVC PVC MF A 1,127.60$         39.7% 679.94$            N/A N/A
9493 060U1000 3 #18 PVC PVC MF A 1,127.60$         39.7% 679.94$            N/A N/A
9493 060U500 3 #18 PVC PVC MF A 1,127.60$         39.7% 679.94$            N/A N/A
9494 0602500 3 #16 PVC PVC MF A 1,700.40$         39.7% 1,025.34$         N/A N/A
9494 060U1000 3 #16 PVC PVC MF A 1,700.40$         39.7% 1,025.34$         N/A N/A
9494 060U500 3 #16 PVC PVC MF A 1,700.40$         39.7% 1,025.34$         N/A N/A
9495 0601000 3 #14 PVC PVC MF A 2,589.80$         39.7% 1,561.65$         N/A N/A
9495 0602500 3 #14 PVC PVC MF A 2,589.80$         39.7% 1,561.65$         N/A N/A
9495 060500 3 #14 PVC PVC MF A 2,589.80$         39.7% 1,561.65$         N/A N/A
9497 0001000 TW PR BLK & ORG MF A 673.40$            39.7% 406.06$            N/A N/A
9498 0001000 3#16 PVC MF A 1,640.00$         39.7% 988.92$            N/A N/A
9501 060100 2 #24 PVC FS PVC MF A 491.60$            39.7% 296.43$            N/A N/A
9501 0601000 2 #24 PVC FS PVC MF A 413.60$            39.7% 249.40$            N/A N/A
9501 060500 2 #24 PVC FS PVC MF A 413.60$            39.7% 249.40$            N/A N/A
9501 0605000 2 #24 PVC FS PVC MF A 413.60$            39.7% 249.40$            N/A N/A
9501 060U1000 2 #24 PVC FS PVC MF A 413.60$            39.7% 249.40$            N/A N/A
9501 060U500 2#24 PVC FS PVC MF A 413.60$            39.7% 249.40$            N/A N/A
9502 060100 2 PR #24 PVC FS PVC MF A 815.20$            39.7% 491.57$            N/A N/A
9502 0601000 2 PR #24 PVC FS PVC MF A 685.80$            39.7% 413.54$            N/A N/A
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9502 06010000 4 #24 PVC PVC MF A 685.80$            39.7% 413.54$            N/A N/A
9502 060500 2 PR #24 PVC FS PVC MF A 685.80$            39.7% 413.54$            N/A N/A
9502 060U1000 2 PR #24 PVC FS PVC MF A 685.80$            39.7% 413.54$            N/A N/A
9502 060U500 2 PR #24 PVC FS PVC MF A 685.80$            39.7% 413.54$            N/A N/A
9503 060100 3 PR #24 PVC FS PVC MF A 1,054.00$         39.7% 635.56$            N/A N/A
9503 0601000 3 PR #24 PVC FS PVC MF A 886.40$            39.7% 534.50$            N/A N/A
9503 060500 3 PR #24 PVC FS PVC MF A 886.40$            39.7% 534.50$            N/A N/A
9503 060U1000 3 PR #24 PVC FS PVC MF A 886.40$            39.7% 534.50$            N/A N/A
9503 060U500 3 PR #24 PVC FS PVC MF A 886.40$            39.7% 534.50$            N/A N/A
9504 060100 4 PR #24 PVC FS PVC MF A 1,298.00$         39.7% 782.69$            N/A N/A
9504 0601000 4 PR #24 PVC FS PVC MF A 1,091.80$         39.7% 658.36$            N/A N/A
9504 060500 4 PR #24 PVC FS PVC MF A 1,091.80$         39.7% 658.36$            N/A N/A
9504 060U1000 4 PR #24 PVC FS PVC MF A 1,091.80$         39.7% 658.36$            N/A N/A
9504 060U500 4 PR #24 PVC FS PVC MF A 1,091.80$         39.7% 658.36$            N/A N/A
9505 060100 5 PR #24 PVC FS PVC MF A 1,453.60$         39.7% 876.52$            N/A N/A
9505 0601000 5 PR #24 PVC FS PVC MF A 1,223.20$         39.7% 737.59$            N/A N/A
9505 060500 5 PR #24 PVC FS PVC MF A 1,223.20$         39.7% 737.59$            N/A N/A
9505 060U1000 5 PR #24 PVC FS PVC MF A 1,223.20$         39.7% 737.59$            N/A N/A
9505 060U500 5 PR #24 PVC FS PVC MF A 1,223.20$         39.7% 737.59$            N/A N/A
9506 060100 6 PR #24 PVC FS PVC MF A 2,053.00$         39.7% 1,237.96$         N/A N/A
9506 0601000 6 PR #24 PVC FS PVC MF A 1,727.20$         39.7% 1,041.50$         N/A N/A
9506 060500 6 PR #24 PVC FS PVC MF A 1,727.20$         39.7% 1,041.50$         N/A N/A
9506 060U1000 6 PR #24 PVC FS PVC MF A 1,727.20$         39.7% 1,041.50$         N/A N/A
9506 060U500 6 PR #24 PVC FS PVC MF A 1,727.20$         39.7% 1,041.50$         N/A N/A
9507 060100 7 PR #24 PVC FS PVC MF A 2,157.60$         39.7% 1,301.03$         N/A N/A
9507 0601000 7 PR #24 PVC FS PVC MF A 1,815.20$         39.7% 1,094.57$         N/A N/A
9507 060500 7 PR #24 PVC FS PVC MF A 1,815.20$         39.7% 1,094.57$         N/A N/A
9507 060U1000 7 PR #24 PVC FS PVC MF A 1,815.20$         39.7% 1,094.57$         N/A N/A
9507 060U500 7 PR #24 PVC FS PVC MF A 1,815.20$         39.7% 1,094.57$         N/A N/A
9508 060100 8 PR #24 PVC FS PVC MF A 2,450.80$         39.7% 1,477.83$         N/A N/A
9508 0601000 8 PR #24 PVC FS PVC MF A 2,062.00$         39.7% 1,243.39$         N/A N/A
9508 060500 8 PR #24 PVC FS PVC MF A 2,062.00$         39.7% 1,243.39$         N/A N/A
9509 060100 9 PR #24 PVC FS PVC MF A 2,726.80$         39.7% 1,644.26$         N/A N/A
9509 0601000 9 PR #24 PVC FS PVC MF A 2,293.80$         39.7% 1,383.16$         N/A N/A
9509 060500 9 PR #24 PVC FS PVC MF A 2,293.80$         39.7% 1,383.16$         N/A N/A
9509 0605000 9 PR #24 PVC FS PVC MF A 2,293.80$         39.7% 1,383.16$         N/A N/A
9510 060100 10 PR #24 PVC FS PVC MF A 3,066.80$         39.7% 1,849.28$         N/A N/A
9510 0601000 10 PR #24 PVC FS PVC MF A 2,579.60$         39.7% 1,555.50$         N/A N/A
9510 060500 10 PR #24 PVC FS PVC MF A 2,579.60$         39.7% 1,555.50$         N/A N/A
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9512 0601000 2 PR #22 PVC FS PVC MF A 980.40$            39.7% 591.18$            N/A N/A
9512 060500 2 PR #22 PVC FS PVC MF A 980.40$            39.7% 591.18$            N/A N/A
9513 0601000 3 PR #22 PVC FS PVC MF A 1,238.40$         39.7% 746.76$            N/A N/A
9513 0602500 3 PR #22 PVC FS PVC MF A 1,238.40$         39.7% 746.76$            N/A N/A
9513 060500 3 PR #22 PVC FS PVC MF A 1,238.40$         39.7% 746.76$            N/A N/A
9514 0601000 4 PR #22 PVC FS PVC MF A 1,653.40$         39.7% 997.00$            N/A N/A
9514 0602500 4 PR #22 PVC FS PVC MF A 1,653.40$         39.7% 997.00$            N/A N/A
9514 060500 4 PR #22 PVC FS PVC MF A 1,653.40$         39.7% 997.00$            N/A N/A
9515 060100 15 PR #24 PVC PVC MF A 4,586.20$         39.7% 2,765.48$         N/A N/A
9515 0601000 15 PR #24 PVC PVC MF A 3,858.40$         39.7% 2,326.62$         N/A N/A
9515 060500 15 PR #24 PVC PVC MF A 3,858.40$         39.7% 2,326.62$         N/A N/A
9516 0601000 6 #22 PR PVC FS PVC MF A 2,393.80$         39.7% 1,443.46$         N/A N/A
9516 060500 6 #22 PR PVC FS PVC MF A 2,393.80$         39.7% 1,443.46$         N/A N/A
9519 060100 19 PR #24 PVC FS PVC MF A 6,134.40$         39.7% 3,699.04$         N/A N/A
9519 0601000 19 PR #24 PVC FS PVC MF A 5,160.20$         39.7% 3,111.60$         N/A N/A
9519 060500 19 PR #24 PVC FS PVC MF A 5,160.20$         39.7% 3,111.60$         N/A N/A
9520 0601000 9 PR #22 PVC FS PVC MF A 3,420.80$         39.7% 2,062.74$         N/A N/A
9520 060500 9 PR #22 PVC FS PVC MF A 3,420.80$         39.7% 2,062.74$         N/A N/A
9521 0601000 11 PR #22 PVC FS PVC MF A 3,925.80$         39.7% 2,367.26$         N/A N/A
9521 060500 11 PR #22 PVC FS PVC MF A 3,925.80$         39.7% 2,367.26$         N/A N/A
9524 0601000 15 PR #22 PVC SHLD PVC MF A 5,097.40$         39.7% 3,073.73$         N/A N/A
9524 060500 15 PR #22 PVC SHLD PVC MF A 5,097.40$         39.7% 3,073.73$         N/A N/A
9525 060100 25 PR #24 PVC SHLD PVC MF A 9,082.60$         39.7% 5,476.81$         N/A N/A
9525 0601000 25 PR #24 PVC SHLD PVC MF A 7,641.20$         39.7% 4,607.64$         N/A N/A
9525 060500 25 PR #24 PVC SHLD PVC MF A 7,641.20$         39.7% 4,607.64$         N/A N/A
9526 0601000 19 PR #22 PVC SH PVC MF A 6,148.20$         39.7% 3,707.36$         N/A N/A
9526 060500 19 PR #22 PVC SH PVC MF A 6,148.20$         39.7% 3,707.36$         N/A N/A
9527 0601000 27 PR #22 PVC SHLD PVC MF A 8,640.80$         39.7% 5,210.40$         N/A N/A
9527 060500 27 PR #22 PVC SHLD PVC MF A 8,640.80$         39.7% 5,210.40$         N/A N/A
9533 060100 3 #24 PVC FS PVC MF A 634.60$            39.7% 382.66$            N/A N/A
9533 0601000 3 #24 PVC FS PVC MF A 533.60$            39.7% 321.76$            N/A N/A
9533 060500 3 #24 PVC FS PVC MF A 533.60$            39.7% 321.76$            N/A N/A
9533 0605000 3 #24 PVC FS PVC MF A 533.60$            39.7% 321.76$            N/A N/A
9533 060U1000 3 #24 PVC FS PVC MF A 533.60$            39.7% 321.76$            N/A N/A
9533 060U500 3 #24 PVC FS PVC MF A 533.60$            39.7% 321.76$            N/A N/A
9534 060100 4 #24 PVC FS PVC MF A 685.40$            39.7% 413.30$            N/A N/A
9534 0601000 4 #24 PVC FS PVC MF A 576.80$            39.7% 347.81$            N/A N/A
9534 060500 4 #24 PVC FS PVC MF A 576.80$            39.7% 347.81$            N/A N/A
9534 0605000 4 #24 PVC FS PVC MF A 576.80$            39.7% 347.81$            N/A N/A
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9534 060U1000 4 #24 PVC FS PVC MF A 576.80$            39.7% 347.81$            N/A N/A
9534 060U500 4 #24 PVC FS PVC MF A 576.80$            39.7% 347.81$            N/A N/A
9535 060100 5 #24 PVC FS PVC MF A 964.00$            39.7% 581.29$            N/A N/A
9535 0601000 5 #24 PVC FS PVC MF A 810.60$            39.7% 488.79$            N/A N/A
9535 060500 5 #24 PVC FS PVC MF A 810.60$            39.7% 488.79$            N/A N/A
9535 060U1000 5 #24 PVC FS PVC MF A 810.60$            39.7% 488.79$            N/A N/A
9535 060U500 5 #24 PVC FS PVC MF A 810.60$            39.7% 488.79$            N/A N/A
9536 060100 6 #24 PVC FS PVC MF A 1,039.00$         39.7% 626.52$            N/A N/A
9536 0601000 6 #24 PVC FS PVC MF A 874.80$            39.7% 527.50$            N/A N/A
9536 060500 6 #24 PVC FS PVC MF A 874.80$            39.7% 527.50$            N/A N/A
9536 0605000 6 #24 PVC FS PVC MF A 874.80$            39.7% 527.50$            N/A N/A
9536 060U1000 6 #24 PVC FS PVC MF A 874.80$            39.7% 527.50$            N/A N/A
9536 060U500 6 #24 PVC FS PVC MF A 874.80$            39.7% 527.50$            N/A N/A
9537 060100 7 #24 PVC FS PVC MF A 1,257.60$         39.7% 758.33$            N/A N/A
9537 0601000 7 #24 PVC FS PVC MF A 1,057.80$         39.7% 637.85$            N/A N/A
9537 060500 7 #24 PVC FS PVC MF A 1,057.80$         39.7% 637.85$            N/A N/A
9537 060U1000 7 #24 PVC FS PVC MF A 1,057.80$         39.7% 637.85$            N/A N/A
9537 060U500 7 #24 PVC FS PVC MF A 1,057.80$         39.7% 637.85$            N/A N/A
9538 060100 8 #24 PVC FS PVC MF A 1,282.00$         39.7% 773.05$            N/A N/A
9538 0601000 8 #24 PVC FS PVC MF A 1,079.00$         39.7% 650.64$            N/A N/A
9538 060500 8 #24 PVC FS PVC MF A 1,079.00$         39.7% 650.64$            N/A N/A
9538 060U1000 8 #24 PVC FS PVC MF A 1,079.00$         39.7% 650.64$            N/A N/A
9538 060U500 8 #24 PVC FS PVC MF A 1,079.00$         39.7% 650.64$            N/A N/A
9539 060100 9 #24 PVC FS PVC MF A 1,359.80$         39.7% 819.96$            N/A N/A
9539 0601000 9 #24 PVC FS PVC MF A 1,143.60$         39.7% 689.59$            N/A N/A
9539 060500 9 #24 PVC FS PVC MF A 1,143.60$         39.7% 689.59$            N/A N/A
9539 0605000 9 #24 PVC FS PVC MF A 1,143.60$         39.7% 689.59$            N/A N/A
9539 060U1000 9 #24 PVC FS PVC MF A 1,143.60$         39.7% 689.59$            N/A N/A
9539 060U500 9 #24 PVC FS PVC MF A 1,143.60$         39.7% 689.59$            N/A N/A
9540 060100 10 #24 PVC FS PVC MF A 1,472.60$         39.7% 887.98$            N/A N/A
9540 0601000 10 #24 PVC FS PVC MF A 1,238.60$         39.7% 746.88$            N/A N/A
9540 060500 10 #24 PVC FS PVC MF A 1,238.60$         39.7% 746.88$            N/A N/A
9540 0605000 10 #24 PVC FS PVC MF A 1,238.60$         39.7% 746.88$            N/A N/A
9540 060U1000 10 #24 PVC FS PVC MF A 1,238.60$         39.7% 746.88$            N/A N/A
9540 060U500 10 #24 PVC FS PVC MF A 1,238.60$         39.7% 746.88$            N/A N/A
9541 060100 15 #24 PVC FS PVC MF A 2,021.80$         39.7% 1,219.15$         N/A N/A
9541 0601000 15 #24 PVC FS PVC MF A 1,701.40$         39.7% 1,025.94$         N/A N/A
9541 060500 15 #24 PVC FS PVC MF A 1,701.40$         39.7% 1,025.94$         N/A N/A
9541 060U1000 15 #24 PVC FS PVC MF A 1,701.40$         39.7% 1,025.94$         N/A N/A
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9541 060U500 15 #24 PVC FS PVC MF A 1,701.40$         39.7% 1,025.94$         N/A N/A
9542 060100 20 #24 PVC FS PVC MF A 3,758.40$         39.7% 2,266.32$         N/A N/A
9542 0601000 20 #24 PVC FS PVC MF A 3,161.60$         39.7% 1,906.44$         N/A N/A
9542 060500 20 #24 PVC FS PVC MF A 3,161.60$         39.7% 1,906.44$         N/A N/A
9542 060U500 20 #24 PVC FS PVC MF A 3,161.60$         39.7% 1,906.44$         N/A N/A
9543 060100 25 #24 PVC SHLD PVC MF A 4,198.00$         39.7% 2,531.39$         N/A N/A
9543 0601000 25 #24 PVC SHLD PVC MF A 3,532.20$         39.7% 2,129.92$         N/A N/A
9543 060500 25 #24 PVC SHLD PVC MF A 3,532.20$         39.7% 2,129.92$         N/A N/A
9544 060100 30 #24 PVC FS PVC MF A 6,661.20$         39.7% 4,016.70$         N/A N/A
9544 0601000 30 #24 PVC FS PVC MF A 5,603.60$         39.7% 3,378.97$         N/A N/A
9544 060500 30 #24 PVC FS PVC MF A 5,603.60$         39.7% 3,378.97$         N/A N/A
9545 060100 40 #24 PVC FS PVC MF A 8,716.00$         39.7% 5,255.75$         N/A N/A
9545 0601000 40 #24 PVC FS PVC MF A 7,332.20$         39.7% 4,421.32$         N/A N/A
9545 060500 40 #24 PVC FS PVC MF A 7,332.20$         39.7% 4,421.32$         N/A N/A
9546 060100 50 #24 PVC FS PVC MF A 12,844.80$       39.7% 7,745.41$         N/A N/A
9546 0601000 50 #24 PVC FS PVC MF A 10,806.60$       39.7% 6,516.38$         N/A N/A
9546 060500 50 #24 PVC FS PVC MF A 10,806.60$       39.7% 6,516.38$         N/A N/A
9550 060100 50 PR #24 PVC FS PVC MF A 25,638.20$       39.7% 15,459.83$       N/A N/A
9550 0601000 50 PR #24 PVC FS PVC MF A 21,568.40$       39.7% 13,005.75$       N/A N/A
9550 060500 50 PR #24 PVC FS PVC MF A 21,568.40$       39.7% 13,005.75$       N/A N/A
9552 0601000 2 PR #18 PVC SH PVC MF A 2,113.80$         39.7% 1,274.62$         N/A N/A
9552 060500 2 PR #18 PVC SH PVC MF A 2,113.80$         39.7% 1,274.62$         N/A N/A
9552 0605000 2 PR #18 PVC SH PVC MF A 2,113.80$         39.7% 1,274.62$         N/A N/A
9553 0601000 3 PR #18 PVC SH PVC MF A 3,106.80$         39.7% 1,873.40$         N/A N/A
9553 060500 3 PR #18 PVC SH PVC MF A 3,106.80$         39.7% 1,873.40$         N/A N/A
9553 0605000 3 PR #18 PVC SH PVC MF A 3,106.80$         39.7% 1,873.40$         N/A N/A
9554 0601000 4 PR #18 PVC SHLD PVC MF A 3,754.20$         39.7% 2,263.78$         N/A N/A
9554 060500 4 PR #18 PVC SHLD PVC MF A 3,754.20$         39.7% 2,263.78$         N/A N/A
9555 0101000 2 CONDR PARALLEL COAX MF A 1,832.20$         39.7% 1,104.82$         N/A N/A
9555 0102000 2 CONDR PARALLEL COAX MF A 1,832.20$         39.7% 1,104.82$         N/A N/A
9555 010500 2 CONDR PARALLEL COAX MF A 1,832.20$         39.7% 1,104.82$         N/A N/A
9556 0601000 6 PR #18 PVC SH PVC MF A 5,791.00$         39.7% 3,491.97$         N/A N/A
9556 060500 6 PR #18 PVC SH PVC MF A 5,791.00$         39.7% 3,491.97$         N/A N/A
9556 0605000 6 PR #18 PVC SH PVC MF A 5,374.40$         39.7% 3,240.76$         N/A N/A
9559 0601000 9 PR #18 PVC SH PVC MF A 8,578.20$         39.7% 5,172.65$         N/A N/A
9559 060500 9 PR #18 PVC SH PVC MF A 8,578.20$         39.7% 5,172.65$         N/A N/A
9562 0601000 2 PR #24 PVC FRPVC MF A 605.40$            39.7% 365.06$            N/A N/A
9562 060500 2 PR #24 PVC FRPVC MF A 605.40$            39.7% 365.06$            N/A N/A
9562 060U1000 2 PR #24 PVC FRPVC MF A 605.40$            39.7% 365.06$            N/A N/A
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9562 060U500 2 PR #24 PVC FRPVC MF A 605.40$            39.7% 365.06$            N/A N/A
9563 0601000 11 PR #18 PVC SH PVC MF A 10,467.20$       39.7% 6,311.72$         N/A N/A
9563 060500 11 PR #18 PVC SH PVC MF A 10,467.20$       39.7% 6,311.72$         N/A N/A
9565 0601000 15 PR #18 PVC SH PVC MF A 13,091.60$       39.7% 7,894.23$         N/A N/A
9565 060500 15 PR #18 PVC SH PVC MF A 13,091.60$       39.7% 7,894.23$         N/A N/A
9566 0601000 6 PR #24 PVC FRPVC MF A 1,618.00$         39.7% 975.65$            N/A N/A
9566 060500 6 PR #24 PVC FRPVC MF A 1,618.00$         39.7% 975.65$            N/A N/A
9566 060U1000 6 PR #24 PVC FRPVC MF A 1,618.00$         39.7% 975.65$            N/A N/A
9566 060U500 6 PR #24 PVC FRPVC MF A 1,618.00$         39.7% 975.65$            N/A N/A
9570 0601000 10 #24 PR PVC PVC MF A 2,646.60$         39.7% 1,595.90$         N/A N/A
9570 060500 10 #24 PR PVC PVC MF A 2,646.60$         39.7% 1,595.90$         N/A N/A
9571 002U1000 2 #18 PVC PVC MF A 728.60$            39.7% 439.35$            N/A N/A
9571 002U500 2 #18 PVC PVC MF A 728.60$            39.7% 439.35$            N/A N/A
9572 002U1000 2 #16 PVC PVC MF A 995.40$            39.7% 600.23$            N/A N/A
9572 002U500 2 #16 PVC PVC MF A 995.40$            39.7% 600.23$            N/A N/A
9574 002U1000 2 #18 PVC SHLD PVC MF A 795.00$            39.7% 479.39$            N/A N/A
9574 002U500 2 #18 PVC SHLD PVC MF A 795.00$            39.7% 479.39$            N/A N/A
9575 002U1000 2 #16 PVC SHLD PVC MF A 1,292.80$         39.7% 779.56$            N/A N/A
9575 002U500 2 #16 PVC SHLD PVC MF A 1,292.80$         39.7% 779.56$            N/A N/A
9576 010U1000 6 #22 PVC PVC MF A 1,639.20$         39.7% 988.44$            N/A N/A
9578 0021000 4 #18 PVC SHLD PVC MF A 1,667.80$         39.7% 1,005.68$         N/A N/A
9579 0021000 4 #16 PVC SHLD PVC MF A 1,722.40$         39.7% 1,038.61$         N/A N/A
9580 0021000 2 #14 PVC PVC MF A 1,785.20$         39.7% 1,076.48$         N/A N/A
9581 0021000 2 #14 PVC SHLD PVC MF A 1,981.60$         39.7% 1,194.90$         N/A N/A
9581 002U500 2 #14 PVC SHLD PVC MF A 1,981.60$         39.7% 1,194.90$         N/A N/A
9582 0021000 2 #12 PVC PVC MF A 2,290.60$         39.7% 1,381.23$         N/A N/A
9583 0021000 2 #12 PVC SHLD PVC MF A 2,365.60$         39.7% 1,426.46$         N/A N/A
9585 0601000 25 PR #24 PVC FRPVC MF A 6,021.80$         39.7% 3,631.15$         N/A N/A
9585 060500 25 PR #24 PVC FRPVC MF A 6,021.80$         39.7% 3,631.15$         N/A N/A
9608 060100 3 #24 PVC SHLD PVC MF A 1,217.40$         39.7% 734.09$            N/A N/A
9608 0601000 3 #24 PVC SHLD PVC MF A 1,024.20$         39.7% 617.59$            N/A N/A
9608 060500 3 #24 PVC SHLD PVC MF A 1,024.20$         39.7% 617.59$            N/A N/A
9609 060100 4 #24 PVC SHLD PVC MF A 1,490.20$         39.7% 898.59$            N/A N/A
9609 0601000 4 #24 PVC SHLD PVC MF A 1,253.80$         39.7% 756.04$            N/A N/A
9609 060500 4 #24 PVC SHLD PVC MF A 1,253.80$         39.7% 756.04$            N/A N/A
9610 060100 5 #24 PVC SHLD PVC MF A 1,695.80$         39.7% 1,022.57$         N/A N/A
9610 0601000 5 #24 PVC SHLD PVC MF A 1,426.40$         39.7% 860.12$            N/A N/A
9610 060500 5 #24 PVC SHLD PVC MF A 1,426.40$         39.7% 860.12$            N/A N/A
9611 060100 6 #24 PVC BRD PVC MF A 2,071.80$         39.7% 1,249.30$         N/A N/A
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9611 0601000 6 #24 PVC BRD PVC MF A 1,742.40$         39.7% 1,050.67$         N/A N/A
9611 060500 6 #24 PVC BRD PVC MF A 1,742.40$         39.7% 1,050.67$         N/A N/A
9612 060100 7 #24 PVC BRD PVC MF A 2,402.60$         39.7% 1,448.77$         N/A N/A
9612 0601000 7 #24 PVC BRD PVC MF A 2,021.20$         39.7% 1,218.78$         N/A N/A
9612 060500 7 #24 PVC BRD PVC MF A 2,021.20$         39.7% 1,218.78$         N/A N/A
9613 060100 8 #24 PVC SHLD PVC MF A 2,726.20$         39.7% 1,643.90$         N/A N/A
9613 0601000 8 #24 PVC SHLD PVC MF A 2,293.20$         39.7% 1,382.80$         N/A N/A
9613 060500 8 #24 PVC SHLD PVC MF A 2,293.20$         39.7% 1,382.80$         N/A N/A
9614 060100 9 #24 PVC SHLD PVC MF A 3,386.40$         39.7% 2,042.00$         N/A N/A
9614 0601000 9 #24 PVC SHLD PVC MF A 2,848.60$         39.7% 1,717.71$         N/A N/A
9614 060500 9 #24 PVC SHLD PVC MF A 2,848.60$         39.7% 1,717.71$         N/A N/A
9615 060100 10 #24 PVC SHLD PVC MF A 4,230.20$         39.7% 2,550.81$         N/A N/A
9615 0601000 10 #24 PVC SHLD PVC MF A 3,558.60$         39.7% 2,145.84$         N/A N/A
9615 060500 10 #24 PVC SHLD PVC MF A 3,558.60$         39.7% 2,145.84$         N/A N/A
9616 060100 15 #24 PVC SHLD PVC MF A 5,642.80$         39.7% 3,402.61$         N/A N/A
9616 0601000 15 #24 PVC SHLD PVC MF A 4,746.40$         39.7% 2,862.08$         N/A N/A
9616 060500 15 #24 PVC SHLD PVC MF A 4,746.40$         39.7% 2,862.08$         N/A N/A
9617 060100 25 #24 PVC SH PVC MF A 10,185.40$       39.7% 6,141.80$         N/A N/A
9617 0601000 25 #24 PVC SH PVC MF A 8,569.00$         39.7% 5,167.11$         N/A N/A
9617 060500 25 #24 PVC SH PVC MF A 8,569.00$         39.7% 5,167.11$         N/A N/A
9618 060100 37 #24 PVC SHLD PVC MF A 16,317.00$       39.7% 9,839.15$         N/A N/A
9618 0601000 37 #24 PVC SHLD PVC MF A 13,726.80$       39.7% 8,277.26$         N/A N/A
9618 060500 37 #24 PVC SHLD PVC MF A 13,726.80$       39.7% 8,277.26$         N/A N/A
9619 060100 50 #24 PVC SHLD PVC MF A 20,626.40$       39.7% 12,437.72$       N/A N/A
9619 0601000 50 #24 PVC SHLD PVC MF A 17,352.20$       39.7% 10,463.38$       N/A N/A
9619 060500 50 #24 PVC SHLD PVC MF A 17,352.20$       39.7% 10,463.38$       N/A N/A
9620 060100 5#16 PVC FRPVC MF A 3,239.40$         39.7% 1,953.36$         N/A N/A
9620 0601000 5#16 PVC FRPVC MF A 2,725.80$         39.7% 1,643.66$         N/A N/A
9620 060500 5#16 PVC FRPVC MF A 2,725.80$         39.7% 1,643.66$         N/A N/A
9621 060100 9 #16 PVC FRPVC MF A 6,452.40$         39.7% 3,890.80$         N/A N/A
9621 0601000 9 #16 PVC FRPVC MF A 5,427.80$         39.7% 3,272.96$         N/A N/A
9621 060500 9 #16 PVC FRPVC MF A 5,427.80$         39.7% 3,272.96$         N/A N/A
9622 060100 25#16 PVC PVC MF A 20,439.80$       39.7% 12,325.20$       N/A N/A
9622 0601000 25#16 PVC PVC MF A 17,196.20$       39.7% 10,369.31$       N/A N/A
9622 060500 25 #16 PVC PVC MF A 17,196.20$       39.7% 10,369.31$       N/A N/A
9623 0601000 5#14 PVC PVC MF A 6,175.00$         39.7% 3,723.53$         N/A N/A
9623 060500 5#14 PVC PVC MF A 6,175.00$         39.7% 3,723.53$         N/A N/A
9626 060100 25#18 PVC PVC MF A 11,177.40$       39.7% 6,739.97$         N/A N/A
9626 0601000 25#18 PVC PVC MF A 9,403.80$         39.7% 5,670.49$         N/A N/A
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9626 060500 25#18 PVC PVC MF A 9,403.80$         39.7% 5,670.49$         N/A N/A
9637 0601000 25 #28 PVC SH PVC MF A 4,552.20$         39.7% 2,744.98$         N/A N/A
9641 0081000 23 CONDR IEEE 488 CABLE MF A 7,422.80$         39.7% 4,475.95$         N/A N/A
9659 0101000 RG59/U TYPE COAX MF A 924.80$            39.7% 557.65$            N/A N/A
9659 010U500 RG59/U TYPE COAX MF A 932.40$            39.7% 562.24$            N/A N/A
9680 0601000 3 PR #24 PER FS PVC MF A 1,309.40$         39.7% 789.57$            N/A N/A
9680 060500 3 PR #24 PER FS PVC MF A 1,309.40$         39.7% 789.57$            N/A N/A
9681 0601000 4 PR #24 PER FS PVC MF A 1,571.40$         39.7% 947.55$            N/A N/A
9681 060500 4 PR #24 PER FS PVC MF A 1,571.40$         39.7% 947.55$            N/A N/A
9682 0601000 6 PR #24 PER FS PVC MF A 2,081.20$         39.7% 1,254.96$         N/A N/A
9682 060500 6 PR #24 PER FS PVC MF A 2,081.20$         39.7% 1,254.96$         N/A N/A
9683 0601000 9 PR #24 PER FS PVC MF A 3,149.00$         39.7% 1,898.85$         N/A N/A
9683 060500 9 PR #24 PER FS PVC MF A 3,149.00$         39.7% 1,898.85$         N/A N/A
9684 0601000 12PR+1#24 FRHDPE FS PVC MF A 3,724.60$         39.7% 2,245.93$         N/A N/A
9684 060500 12PR+1#24 FRHDPE FS PVC MF A 3,724.60$         39.7% 2,245.93$         N/A N/A
9685 060U1000 1#22 SHPR, 1#22 PVC PVC MF A 1,200.20$         39.7% 723.72$            N/A N/A
9688 0101000 2PR#22FRFPE FRPE BRD PVC MF A 649.80$            39.7% 391.83$            N/A N/A
9688 0102000 2PR#22FRFPE FRPE BRD PVC MF A 649.80$            39.7% 391.83$            N/A N/A
9688 0103600 2PR#22FRFPE FRPE BRD PVC MF A 649.80$            39.7% 391.83$            N/A N/A
9688 010500 2PR#22FRFPE FRPE BRD PVC MF A 649.80$            39.7% 391.83$            N/A N/A
9689 0101000 2PR#22 SHLD 4PR#22PE PVC MF A 1,014.80$         39.7% 611.92$            N/A N/A
9696 0101000 2 PR #22 PE SHLD PVC MF A 2,288.00$         39.7% 1,379.66$         N/A N/A
9708 3681000 2#18 PVC PARALLEL MF A 477.80$            39.7% 288.11$            N/A N/A
9708 368500 2#18 PVC PARALLEL MF A 477.80$            39.7% 288.11$            N/A N/A
9708 368U1000 2#18 PVC PARALLEL MF A 477.80$            39.7% 288.11$            N/A N/A
9708 368U500 2#18 PVC PARALLEL MF A 477.80$            39.7% 288.11$            N/A N/A
9712 3681000 2#22 PVC PARALLEL MF A 236.80$            39.7% 142.79$            N/A N/A
9712-24-10 VELCRO STRAPS EA A 31.88$              39.7% 19.22$              N/A N/A
9713-0200-001 BRT,SIDE HORIZ.MGT,(XUS SIDE) EA A 31.67$              39.7% 19.10$              N/A N/A
9716 3681000 2#16 PVC PARALLEL MF A 706.80$            39.7% 426.20$            N/A N/A
9716 368U1000 2#16 PVC PARALLEL MF A 706.80$            39.7% 426.20$            N/A N/A
9717 3681000 2#14 PVC PARALLEL MF A 987.60$            39.7% 595.52$            N/A N/A
9717 368U1000 2#14 PVC PARALLEL MF A 987.60$            39.7% 595.52$            N/A N/A
9718 3681000 2#12 PVC PARALLEL MF A 1,917.20$         39.7% 1,156.07$         N/A N/A
9718 368500 2#12 PVC PARALLEL MF A 1,926.40$         39.7% 1,161.62$         N/A N/A
9721 060100 8 #16 STR PVC FRPVC MF A 5,169.20$         39.7% 3,117.03$         N/A N/A
9721 0601000 8 #16 STR PVC FRPVC MF A 4,348.80$         39.7% 2,622.33$         N/A N/A
9721 060500 8 #16 STR PVC FRPVC MF A 4,348.80$         39.7% 2,622.33$         N/A N/A
9728 060100 4 FS PR #24 FHDPE PVC MF A 3,136.80$         39.7% 1,891.49$         N/A N/A
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9728 0601000 4 FS PR #24 FHDPE PVC MF A 2,639.20$         39.7% 1,591.44$         N/A N/A
9728 060500 4 FS PR #24 FHDPE PVC MF A 2,639.20$         39.7% 1,591.44$         N/A N/A
9728 0605000 4 FS PR #24 FHDPE PVC MF A 2,639.20$         39.7% 1,591.44$         N/A N/A
9729 060100 2 FS PR #24 FHDPE PVC MF A 1,573.40$         39.7% 948.76$            N/A N/A
9729 0601000 2 FS PR #24 FHDPE PVC MF A 1,323.80$         39.7% 798.25$            N/A N/A
9729 06010000 2 FS PR #24 FHDPE PVC MF A 1,323.80$         39.7% 798.25$            N/A N/A
9729 060500 2 FS PR #24 FHDPE PVC MF A 1,323.80$         39.7% 798.25$            N/A N/A
9730 060100 3 FS PR #24 FHDPE PVC MF A 2,358.40$         39.7% 1,422.12$         N/A N/A
9730 0601000 3 FS PR #24 FHDPE PVC MF A 1,984.00$         39.7% 1,196.35$         N/A N/A
9730 06010000 3 FSPR #24 FHDPE PVC MF A 1,984.00$         39.7% 1,196.35$         N/A N/A
9730 060500 3 FS PR #24 FHDPE PVC MF A 1,984.00$         39.7% 1,196.35$         N/A N/A
9731 060100 6 FS PR #24 FHDPE PVC MF A 4,878.00$         39.7% 2,941.43$         N/A N/A
9731 0601000 6 FS PR #24 FHDPE PVC MF A 4,103.40$         39.7% 2,474.35$         N/A N/A
9731 060500 6 FS PR #24 FHDPE PVC MF A 4,103.40$         39.7% 2,474.35$         N/A N/A
9732 060100 9 FS PR #24 FHDPE PVC MF A 7,679.40$         39.7% 4,630.68$         N/A N/A
9732 0601000 9 FS PR #24 FHDPE PVC MF A 6,460.60$         39.7% 3,895.74$         N/A N/A
9732 060500 9 FS PR #24 FHDPE PVC MF A 6,460.60$         39.7% 3,895.74$         N/A N/A
9734 0601000 12 FS PR #24 FHDPE PVC MF A 9,096.00$         39.7% 5,484.89$         N/A N/A
9734 060500 12 FS PR #24 FHDPE PVC MF A 9,096.00$         39.7% 5,484.89$         N/A N/A
9735 0601000 15 FS PR #24 FHDPE PVC MF A 10,142.80$       39.7% 6,116.11$         N/A N/A
9735 060500 15 FS PR #24 FHDPE PVC MF A 10,142.80$       39.7% 6,116.11$         N/A N/A
9736 0601000 17 FS PR #24 FHDPE PVC MF A 17,347.80$       39.7% 10,460.72$       N/A N/A
9736 060500 17 FS PR #24 FHDPE PVC MF A 17,347.80$       39.7% 10,460.72$       N/A N/A
9737 0601000 19 FS PR #24 FHDPE PVC MF A 20,868.00$       39.7% 12,583.40$       N/A N/A
9738 0601000 27 FS PR #24 FHDPE PVC MF A 23,444.80$       39.7% 14,137.21$       N/A N/A
9740 0601000 2 #18 PVC FRPVC MF A 581.80$            39.7% 350.83$            N/A N/A
9740 060500 2 #18 PVC FRPVC MF A 581.80$            39.7% 350.83$            N/A N/A
9740 0605000 2 #18 STR PVC FRPVC MF A 581.80$            39.7% 350.83$            N/A N/A
9740 060U1000 2 #18 PVC FRPVC MF A 581.80$            39.7% 350.83$            N/A N/A
9740 060U500 2 #18 PVC FRPVC MF A 581.80$            39.7% 350.83$            N/A N/A
9741 0601000 12 PR #18 PVC PVC MF A 9,041.80$         39.7% 5,452.21$         N/A N/A
9742 0601000 15 PR #18 PVC PVC MF A 13,358.60$       39.7% 8,055.24$         N/A N/A
9742 060500 15 PR #18 PVC PVC MF A 13,358.60$       39.7% 8,055.24$         N/A N/A
9743 0601000 19 PR #18 PVC PVC MF A 18,439.20$       39.7% 11,118.84$       N/A N/A
9744 0601000 2 PR #22 PVC PVC MF A 682.80$            39.7% 411.73$            N/A N/A
9744 060500 2 PR #22 PVC PVC MF A 682.80$            39.7% 411.73$            N/A N/A
9744 060U1000 2 PR #22 PVC PVC MF A 682.80$            39.7% 411.73$            N/A N/A
9744 060U500 2 PR #22 PVC PVC MF A 682.80$            39.7% 411.73$            N/A N/A
9745 0601000 3 #22 PR PVC PVC MF A 988.80$            39.7% 596.25$            N/A N/A
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9745 060500 3 #22 PR PVC PVC MF A 988.80$            39.7% 596.25$            N/A N/A
9745 060U1000 3 #22 PR PVC PVC MF A 988.80$            39.7% 596.25$            N/A N/A
9745 060U500 3 #22 PR PVC PVC MF A 988.80$            39.7% 596.25$            N/A N/A
9746 0601000 4 #22 PR PVC PVC MF A 1,270.00$         39.7% 765.81$            N/A N/A
9746 060500 4 #22 PR PVC PVC MF A 1,270.00$         39.7% 765.81$            N/A N/A
9747 060100 12 #22 PR PVC PVC MF A 8,384.20$         39.7% 5,055.67$         N/A N/A
9747 0601000 12 #22 PR PVC PVC MF A 7,053.40$         39.7% 4,253.20$         N/A N/A
9750 0601000 3 #20 PR PVC PVC MF A 1,859.00$         39.7% 1,120.98$         N/A N/A
9750 060500 3 #20 PR PVC PVC MF A 1,859.00$         39.7% 1,120.98$         N/A N/A
9751 060100 6 #20 PR PVC PVC MF A 3,368.20$         39.7% 2,031.02$         N/A N/A
9751 0601000 6 #20 PR PVC PVC MF A 2,833.80$         39.7% 1,708.78$         N/A N/A
9752 060100 9 PR #20 PVC PVC MF A 4,442.80$         39.7% 2,679.01$         N/A N/A
9752 0601000 9 PR #20 PVC PVC MF A 3,738.20$         39.7% 2,254.13$         N/A N/A
9752 060500 9 PR #20 PVC PVC MF A 3,738.20$         39.7% 2,254.13$         N/A N/A
9755 060100 15 PR #20 PVC PVC MF A 11,806.40$       39.7% 7,119.26$         N/A N/A
9755 0601000 15 PR #20 PVC PVC MF A 9,931.60$         39.7% 5,988.75$         N/A N/A
9764 0031000 #14 GIFHDLDPE SH FS LDPE MF A 370.80$            39.7% 223.59$            N/A N/A
9764 0101000 #14 GIFHDLDPE SH FS LDPE MF A 364.40$            39.7% 219.73$            N/A N/A
9767 0601000 37 FS PR #22 HDPE PVC MF A 31,535.80$       39.7% 19,016.09$       N/A N/A
9767 060500 37 FS PR #22 HDPE PVC MF A 31,535.80$       39.7% 19,016.09$       N/A N/A
9768 060100 12 FS PR #22 HDPE PVC MF A 8,587.00$         39.7% 5,177.96$         N/A N/A
9768 0601000 12 FS PR #22 HDPE PVC MF A 7,223.60$         39.7% 4,355.83$         N/A N/A
9768 060250 12 FS PR #22 HDPE PVC MF A 8,587.00$         39.7% 5,177.96$         N/A N/A
9768 060500 12 FS PR #22 HDPE PVC MF A 7,223.60$         39.7% 4,355.83$         N/A N/A
9769 060100 17 FS PR #22 HDPE PVC MF A 10,636.00$       39.7% 6,413.51$         N/A N/A
9769 0601000 17 FS PR #22 HDPE PVC MF A 8,947.80$         39.7% 5,395.52$         N/A N/A
9769 060500 17 FS PR #22 HDPE PVC MF A 8,947.80$         39.7% 5,395.52$         N/A N/A
9770 0011000 3 #22 PP SHLD PVC MF A 753.20$            39.7% 454.18$            N/A N/A
9770 001500 3 #22 PP SHLD PVC MF A 753.20$            39.7% 454.18$            N/A N/A
9770 0015000 3 #22 PP SHLD PVC MF A 753.40$            39.7% 454.30$            N/A N/A
9770 001U1000 3 #22 PP SHLD PVC MF A 753.20$            39.7% 454.18$            N/A N/A
9770 001U500 3 #22 PP SHLD PVC MF A 753.20$            39.7% 454.18$            N/A N/A
9772 060500 12 #22 SHTRP PP PVC PVC MF A 6,973.60$         39.7% 4,205.08$         N/A N/A
9773 060100 3 FS PR #18 PP PVC MF A 2,457.80$         39.7% 1,482.05$         N/A N/A
9773 0601000 3 FS PR #18 PP PVC MF A 2,067.40$         39.7% 1,246.64$         N/A N/A
9773 060500 3 FS PR #18 PP PVC MF A 2,067.40$         39.7% 1,246.64$         N/A N/A
9774 060100 6 FS PR #18 PP PVC MF A 6,309.00$         39.7% 3,804.33$         N/A N/A
9774 0601000 6 FS PR #18 PP PVC MF A 5,307.20$         39.7% 3,200.24$         N/A N/A
9774 060500 6 FS PR #18 PP PVC MF A 5,307.20$         39.7% 3,200.24$         N/A N/A
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9775 060100 9 FS PR #18 PP PVC MF A 10,220.20$       39.7% 6,162.78$         N/A N/A
9775 0601000 9 FS PR #18 PP PVC MF A 8,597.60$         39.7% 5,184.35$         N/A N/A
9775 060500 9 FS PR #18 PP PVC MF A 8,597.60$         39.7% 5,184.35$         N/A N/A
9776 060100 12 FS PR #18 PP PVC MF A 15,730.40$       39.7% 9,485.43$         N/A N/A
9776 0601000 12 FS PR #18 PP PVC MF A 13,233.00$       39.7% 7,979.50$         N/A N/A
9776 060500 12 FS PR #18 PP PVC MF A 13,233.00$       39.7% 7,979.50$         N/A N/A
9777 0601000 15 FS PR #18 PP PVC MF A 15,001.20$       39.7% 9,045.72$         N/A N/A
9777 060500 15 FS PR #18 PP PVC MF A 15,001.20$       39.7% 9,045.72$         N/A N/A
9778 0101000 1 #20 EPDM SH CPE MF A 946.80$            39.7% 570.92$            N/A N/A
9791 0601000 6 #28 FRFPE SHLD PVC MF A 1,518.80$         39.7% 915.84$            N/A N/A
9791 060500 6 #28 FRFPE SHLD PVC MF A 1,518.80$         39.7% 915.84$            N/A N/A
9794 6061000 4 #22 FRPE PVC MF A 757.20$            39.7% 456.59$            N/A N/A
9802 0101000 2 #20 PP FS PE MF A 669.20$            39.7% 403.53$            N/A N/A
9802 010500 2 #20 PP FS PE MF A 669.20$            39.7% 403.53$            N/A N/A
9803 0101000 3 #20 PP SH PE MF A 870.60$            39.7% 524.97$            N/A N/A
9804 060100 2 PR #28 PP SH PVC MF A 1,750.20$         39.7% 1,055.37$         N/A N/A
9804 0601000 2 PR #28 PP SH PVC MF A 1,472.60$         39.7% 887.98$            N/A N/A
9804 060500 2 PR #28 PP SH PVC MF A 1,472.60$         39.7% 887.98$            N/A N/A
9805 060100 3 PR #28 PP SH PVC MF A 2,266.60$         39.7% 1,366.76$         N/A N/A
9805 0601000 3 PR #28 PP SH PVC MF A 1,906.80$         39.7% 1,149.80$         N/A N/A
9805 060500 3 PR #28 PP SH PVC MF A 1,906.80$         39.7% 1,149.80$         N/A N/A
9806 060100 4 PR #28 PP SH PVC MF A 2,504.80$         39.7% 1,510.39$         N/A N/A
9806 0601000 4 PR #28 PP SH PVC MF A 2,107.20$         39.7% 1,270.64$         N/A N/A
9806 060500 4 PR #28 PP SH PVC MF A 2,107.20$         39.7% 1,270.64$         N/A N/A
9807 060100 5 PR #28 PP SH PVC MF A 2,950.60$         39.7% 1,779.21$         N/A N/A
9807 0601000 5 PR #28 PP SH PVC MF A 2,482.20$         39.7% 1,496.77$         N/A N/A
9807 060500 5 PR #28 PP SH PVC MF A 2,482.20$         39.7% 1,496.77$         N/A N/A
9808 060100 7 PR #28 PP SH PVC MF A 3,517.00$         39.7% 2,120.75$         N/A N/A
9808 0601000 7 PR #28 PP SH PVC MF A 2,958.40$         39.7% 1,783.92$         N/A N/A
9808 060500 7 PR #28 PP SH PVC MF A 2,958.40$         39.7% 1,783.92$         N/A N/A
9809 060100 9 PR #28 PP SH PVC MF A 4,859.20$         39.7% 2,930.10$         N/A N/A
9809 0601000 9 PR #28 PP SH PVC MF A 4,088.00$         39.7% 2,465.06$         N/A N/A
9809 060500 9 PR #28 PP SH PVC MF A 4,088.00$         39.7% 2,465.06$         N/A N/A
9812 060100 12 PR #28 PP SH PVC MF A 6,947.60$         39.7% 4,189.40$         N/A N/A
9812 0601000 12 PR #28 PP SH PVC MF A 5,844.60$         39.7% 3,524.29$         N/A N/A
9812 060500 12 PR #28 PP SH PVC MF A 5,844.60$         39.7% 3,524.29$         N/A N/A
9813 060100 13 PR #28 PP SH PVC MF A 7,936.80$         39.7% 4,785.89$         N/A N/A
9813 0601000 13 PR #28 PP SH PVC MF A 6,677.20$         39.7% 4,026.35$         N/A N/A
9813 060500 13 PR #28 PP SH PVC MF A 6,677.20$         39.7% 4,026.35$         N/A N/A
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9814 0601000 31 PR #28 PP SH PVC MF A 20,687.60$       39.7% 12,474.62$       N/A N/A
9815 0101000 TW PR #20 PE PE BRD PE MF A 1,968.60$         39.7% 1,187.07$         N/A N/A
9815 0102000 TW PR #20 PE PE BRD PE MF A 1,968.60$         39.7% 1,187.07$         N/A N/A
9815 010500 TW PR #20 PE PE BRD PE MF A 1,968.60$         39.7% 1,187.07$         N/A N/A
9819 060100 00 PR #28 PP SH PVC MF A 10,974.80$       39.7% 6,617.80$         N/A N/A
9819 0601000 18 PR #28 PP SH PVC MF A 9,232.60$         39.7% 5,567.26$         N/A N/A
9819 060500 18 PR #28 PP SH PVC MF A 9,232.60$         39.7% 5,567.26$         N/A N/A
9825 0601000 25 PR #28 PP SH PVC MF A 10,049.00$       39.7% 6,059.55$         N/A N/A
9825 060500 25 PR #28 PP SH PVC MF A 10,049.00$       39.7% 6,059.55$         N/A N/A
9829 060100 2 PR #24 PER SH PVC MF A 2,481.60$         39.7% 1,496.40$         N/A N/A
9829 0601000 2 PR #24 PER SH PVC MF A 2,087.80$         39.7% 1,258.94$         N/A N/A
9829 060500 2 PR #24 PER SH PVC MF A 2,087.80$         39.7% 1,258.94$         N/A N/A
9830 0601000 3 PR #24 PER SH PVC MF A 2,530.20$         39.7% 1,525.71$         N/A N/A
9830 060500 3 PR #24 PER SH PVC MF A 2,530.20$         39.7% 1,525.71$         N/A N/A
9831 060100 4 PR #24 PER SH PVC MF A 3,508.20$         39.7% 2,115.44$         N/A N/A
9831 0601000 4 PR #24 PER SH PVC MF A 2,951.40$         39.7% 1,779.69$         N/A N/A
9831 060500 4 PR #24 PER SH PVC MF A 2,951.40$         39.7% 1,779.69$         N/A N/A
9832 060100 5 PR #24 PER SH PVC MF A 4,083.60$         39.7% 2,462.41$         N/A N/A
9832 0601000 5 PR #24 PER SH PVC MF A 3,435.60$         39.7% 2,071.67$         N/A N/A
9832 060500 5 PR #24 PER SH PVC MF A 3,435.60$         39.7% 2,071.67$         N/A N/A
9833 0601000 7 PR #24 PER SH PVC MF A 4,297.40$         39.7% 2,591.33$         N/A N/A
9833 060500 7 PR #24 PER SH PVC MF A 4,297.40$         39.7% 2,591.33$         N/A N/A
9834 0601000 9 PR #24 PER SH PVC MF A 5,184.20$         39.7% 3,126.07$         N/A N/A
9834 060500 9 PR #24 PER SH PVC MF A 5,184.20$         39.7% 3,126.07$         N/A N/A
9835 0601000 10 PR #24 PER SH PVC MF A 5,929.20$         39.7% 3,575.31$         N/A N/A
9835 060500 10 PR #24 PER SH PVC MF A 5,929.20$         39.7% 3,575.31$         N/A N/A
9836 0601000 12 PR #24 PER SH PVC MF A 9,520.20$         39.7% 5,740.68$         N/A N/A
9836 060500 12 PR #24 PER SH PVC MF A 9,520.20$         39.7% 5,740.68$         N/A N/A
9837 0601000 18 PR #24 PER SH PVC MF A 15,267.40$       39.7% 9,206.24$         N/A N/A
9837 060500 18 PR #24 PER SH PVC MF A 15,267.40$       39.7% 9,206.24$         N/A N/A
9839 0601000 6 PR #24 PER SH PVC MF A 3,821.80$         39.7% 2,304.55$         N/A N/A
9839 060500 6 PR #24 PER SH PVC MF A 3,821.80$         39.7% 2,304.55$         N/A N/A
9841 060100 1 PR #24 PE SH PVC MF A 1,434.00$         39.7% 864.70$            N/A N/A
9841 0601000 1 PR #24 PE SH PVC MF A 1,207.00$         39.7% 727.82$            N/A N/A
9841 060500 1 PR #24 PE SH PVC MF A 1,207.00$         39.7% 727.82$            N/A N/A
9841 0605000 1 PR #24 PE SH PVC MF A 1,207.00$         39.7% 727.82$            N/A N/A
9842 060100 2 PR #24 PE SH PVC MF A 2,014.40$         39.7% 1,214.68$         N/A N/A
9842 0601000 2 PR #24 PE SH PVC MF A 1,694.40$         39.7% 1,021.72$         N/A N/A
9842 060500 2 PR #24 PE SH PVC MF A 1,694.40$         39.7% 1,021.72$         N/A N/A
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9842 0605000 2 PR #24 PE SH PVC MF A 1,694.40$         39.7% 1,021.72$         N/A N/A
9843 060100 3 PR #24 PE SH PVC MF A 2,803.20$         39.7% 1,690.33$         N/A N/A
9843 0601000 3 PR #24 PE SH PVC MF A 2,358.40$         39.7% 1,422.12$         N/A N/A
9843 060500 3 PR #24 PE SH PVC MF A 2,358.40$         39.7% 1,422.12$         N/A N/A
9844 0601000 4 PR #24 PE SH PVC MF A 3,397.00$         39.7% 2,048.39$         N/A N/A
9844 060500 4 PR #24 PE SH PVC MF A 3,397.00$         39.7% 2,048.39$         N/A N/A
9850 0101000 #18 PE DBLBRD PVC MF A 3,013.80$         39.7% 1,817.32$         N/A N/A
9855 0101000 2 PR #22 PE SHLD PVC MF A 1,501.40$         39.7% 905.34$            N/A N/A
9855 01010000 2 PR #22 PE SHLD PVC MF A 1,501.40$         39.7% 905.34$            N/A N/A
9855 010500 2 PR #22 PE SHLD PVC MF A 1,501.40$         39.7% 905.34$            N/A N/A
9857 0101000 M17/31-RG63 COAX MF A 2,388.00$         39.7% 1,439.96$         N/A N/A
9859 0101000 M17/45-RG108 TWINAX, MF A 2,518.40$         39.7% 1,518.60$         N/A N/A
9860 0101000 2 #16 FPE SHLD PVC MF A 4,400.20$         39.7% 2,653.32$         N/A N/A
9860 0102000 2 #16 FPE SHLD PVC MF A 4,400.20$         39.7% 2,653.32$         N/A N/A
9860 010500 2 #16 FPE SHLD PVC MF A 4,400.20$         39.7% 2,653.32$         N/A N/A
9862 0101000 RG062 MIL-DTL-17H COAX MF A 1,749.40$         39.7% 1,054.89$         N/A N/A
9867 002500 20 STR 30 KVDC HIGH VOLT MF A 924.80$            39.7% 557.65$            N/A N/A
9873 060100 3 FS PR #20 PP PVC MF A 2,193.60$         39.7% 1,322.74$         N/A N/A
9873 0601000 3 FS PR #20 PP PVC MF A 1,845.20$         39.7% 1,112.66$         N/A N/A
9873 060250 3 FS PR #20 PP PVC MF A 2,193.60$         39.7% 1,322.74$         N/A N/A
9873 060500 3 FS PR #20 PP PVC MF A 1,845.20$         39.7% 1,112.66$         N/A N/A
9873 0605000 3 FS PR #20 PP PVC MF A 1,845.20$         39.7% 1,112.66$         N/A N/A
9874 060100 6 FS PR #20 PP PVC MF A 4,687.20$         39.7% 2,826.38$         N/A N/A
9874 0601000 6 FS PR #20 PP PVC MF A 3,943.00$         39.7% 2,377.63$         N/A N/A
9874 060500 6 FS PR #20 PP PVC MF A 3,943.00$         39.7% 2,377.63$         N/A N/A
9875 060100 9 FS PR #20 PP PVC MF A 6,899.40$         39.7% 4,160.34$         N/A N/A
9875 0601000 9 FS PR #20 PP PVC MF A 5,804.40$         39.7% 3,500.05$         N/A N/A
9875 060500 9 FS PR #20 PP PVC MF A 5,804.40$         39.7% 3,500.05$         N/A N/A
9876 0601000 11 FS PR #20 PP PVC MF A 7,716.80$         39.7% 4,653.23$         N/A N/A
9877 060100 12 #20 FS PR PP PVC MF A 9,641.80$         39.7% 5,814.01$         N/A N/A
9877 0601000 12 #20 FS PR PP PVC MF A 8,111.00$         39.7% 4,890.93$         N/A N/A
9877 060500 12 #20 FS PR PP PVC MF A 8,111.00$         39.7% 4,890.93$         N/A N/A
9879 0601000 15 FS PR #20 PP PVC MF A 10,003.20$       39.7% 6,031.93$         N/A N/A
9879 060500 15 FS PR #20 PP PVC MF A 10,003.20$       39.7% 6,031.93$         N/A N/A
9880 0041000 11H 50 OHM TRUNK CABLE MF A 3,178.80$         39.7% 1,916.82$         N/A N/A
9880 0041640 11H 50 OHM TRUNK CABLE MF A 3,178.80$         39.7% 1,916.82$         N/A N/A
9880 004500 11H 50 OHM TRUNK CABLE MF A 3,178.80$         39.7% 1,916.82$         N/A N/A
9883 0101000 3 SH PR #20 PP HDPE MF A 3,335.60$         39.7% 2,011.37$         N/A N/A
9883 010500 3 SH PR #20 PP HDPE MF A 3,335.60$         39.7% 2,011.37$         N/A N/A
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9886 0101000 6 SHLD PR #20 PP HDPE MF A 7,682.00$         39.7% 4,632.25$         N/A N/A
9886 010500 6 SHLD PR #20 PP HDPE MF A 7,682.00$         39.7% 4,632.25$         N/A N/A
9888 0101000 50 OHM TRIAX MF A 5,397.20$         39.7% 3,254.51$         N/A N/A
9888 010500 50 OHM TRIAX MF A 5,397.20$         39.7% 3,254.51$         N/A N/A
9890 0101000 10 #20 PP SHLD PE MF A 2,878.40$         39.7% 1,735.68$         N/A N/A
9890 010500 10 #20 PP SHLD PE MF A 2,878.40$         39.7% 1,735.68$         N/A N/A
9891 006100 4PR1#20,3#22 SH PVC MF A 6,897.60$         39.7% 4,159.25$         N/A N/A
9891 0061000 4PR1#20,3#22 SH PVC MF A 5,802.80$         39.7% 3,499.09$         N/A N/A
9891 006500 4PR1#20,3#22 SH PVC MF A 5,802.80$         39.7% 3,499.09$         N/A N/A
9892 0061000 4PR #20 FHDPE/PVC SH PVC MF A 4,743.00$         39.7% 2,860.03$         N/A N/A
9892 006500 4PR #20 FHDPE/PVC SH PVC MF A 4,743.00$         39.7% 2,860.03$         N/A N/A
9894 0101000 15 #20 PP SHLD PE MF A 4,864.00$         39.7% 2,932.99$         N/A N/A
9898 E4X1000 3#24SH,3SHPR#28PP SH PVC MF A 3,380.60$         39.7% 2,038.50$         N/A N/A
9899 002100 #18 STR PVC TEST PROD RED MF A 1,013.00$         39.7% 610.84$            N/A N/A
9899 0021000 #18 STR PVC TEST PROD RED MF A 829.40$            39.7% 500.13$            N/A N/A
9899 002500 #18 STR PVC TEST PROD RED MF A 829.40$            39.7% 500.13$            N/A N/A
9899 005500 #18 STR PVC TEST PROD DGRN MF A 829.40$            39.7% 500.13$            N/A N/A
9899 009500 18 STR PVC TEST PROD WHT MF A 829.40$            39.7% 500.13$            N/A N/A
9899 010100 #18 STR PVC TEST PROD BLK MF A 1,013.00$         39.7% 610.84$            N/A N/A
9899 0101000 #18 STR PVC TEST PROD BLK MF A 829.40$            39.7% 500.13$            N/A N/A
9899 010500 #18 STR PVC TEST PROD BLK MF A 829.40$            39.7% 500.13$            N/A N/A
9901 E4X1000 4 #20 SH PR SH PVC MF A 4,536.60$         39.7% 2,735.57$         N/A N/A
9901 E4X500 4 #20 SH PR SH PVC MF A 4,536.60$         39.7% 2,735.57$         N/A N/A
9902 E4X1000 5 SH PR #20 FHDPE SH PVC MF A 6,629.80$         39.7% 3,997.77$         N/A N/A
9902 E4X500 5 SH PR #20 FHDPE SH PVC MF A 6,629.80$         39.7% 3,997.77$         N/A N/A
9903 E4X1000 1#24,3#28 SHPR PP SH PVC MF A 2,223.00$         39.7% 1,340.47$         N/A N/A
9903 E4X500 1#24,3#28 SHPR PP SH PVC MF A 2,223.00$         39.7% 1,340.47$         N/A N/A
9904 001500 #4 STR PVC BRN MF A 4,196.20$         39.7% 2,530.31$         N/A N/A
9904 00250 #4 STR PVC RED MF A 5,334.00$         39.7% 3,216.40$         N/A N/A
9904 002500 #4 STR PVC RED MF A 4,196.20$         39.7% 2,530.31$         N/A N/A
9904 00750 #4 STR PVC VIO MF A 5,334.00$         39.7% 3,216.40$         N/A N/A
9904 01050 #4 STR PVC BLK MF A 5,334.00$         39.7% 3,216.40$         N/A N/A
9904 010500 #4 STR PVC BLK MF A 4,196.20$         39.7% 2,530.31$         N/A N/A
9906 001100 #6 STR PVC BRN MF A 4,356.20$         39.7% 2,626.79$         N/A N/A
9906 0011000 #6 STR PVC BRN MF A 3,897.20$         39.7% 2,350.01$         N/A N/A
9906 002100 #6 STR PVC RED MF A 4,356.20$         39.7% 2,626.79$         N/A N/A
9906 0021000 #6 STR PVC RED MF A 3,897.20$         39.7% 2,350.01$         N/A N/A
9906 004100 #6 STR PVC YEL MF A 4,356.20$         39.7% 2,626.79$         N/A N/A
9906 005100 #6 STR PVC DGRN MF A 4,356.20$         39.7% 2,626.79$         N/A N/A
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9906 0051000 #6 STR PVC DGRN MF A 3,897.20$         39.7% 2,350.01$         N/A N/A
9906 0081000 #6 STR PVC GRY MF A 3,897.20$         39.7% 2,350.01$         N/A N/A
9906 009100 #6 STR PVC WHT MF A 4,356.20$         39.7% 2,626.79$         N/A N/A
9906 0091000 #6 STR PVC WHT MF A 3,897.20$         39.7% 2,350.01$         N/A N/A
9906 010100 #6 STR PVC BLK MF A 4,356.20$         39.7% 2,626.79$         N/A N/A
9906 0101000 #6 STR PVC BLK MF A 3,897.20$         39.7% 2,350.01$         N/A N/A
9906 013100 #6 STR PVC DBLU MF A 4,356.20$         39.7% 2,626.79$         N/A N/A
9907 E4X1000 RG-58 TYPE COAX MF A 780.00$            39.7% 470.34$            N/A N/A
9907 E4X1640 RG-58 TYPE COAX MF A 780.00$            39.7% 470.34$            N/A N/A
9907 E4X2500 RG-58 TYPE COAX MF A 780.00$            39.7% 470.34$            N/A N/A
9907 E4X3280 RG-58 TYPE COAX MF A 780.00$            39.7% 470.34$            N/A N/A
9907 E4X500 RG-58 TYPE COAX MF A 780.00$            39.7% 470.34$            N/A N/A
9907 E4XU1000 RG-58 TYPE COAX MF A 780.00$            39.7% 470.34$            N/A N/A
9907NH E4XU1000 50 OHM HALOGEN FREE COAX MF A 839.20$            39.7% 506.04$            N/A N/A
9908 002100 #8 STR PVC RED MF A 5,745.20$         39.7% 3,464.36$         N/A N/A
9908 002250 #8 STR PVC RED MF A 3,998.80$         39.7% 2,411.28$         N/A N/A
9908 004100 #8 STR PVC YEL MF A 5,745.20$         39.7% 3,464.36$         N/A N/A
9908 009100 #8 STR PVC WHT MF A 5,745.20$         39.7% 3,464.36$         N/A N/A
9908 009250 #8 STR PVC WHT MF A 3,998.80$         39.7% 2,411.28$         N/A N/A
9908 010100 #8 STR PVC BLK MF A 5,745.20$         39.7% 3,464.36$         N/A N/A
9908 010250 #8 STR PVC BLK MF A 3,998.80$         39.7% 2,411.28$         N/A N/A
9909 0031000 #16 STR PVC ORG MF A 579.60$            39.7% 349.50$            N/A N/A
9909 0071000 #16 STR PVC VIO MF A 579.60$            39.7% 349.50$            N/A N/A
9910 002100 10 STR PVC RED MF A 3,268.40$         39.7% 1,970.85$         N/A N/A
9910 0022000 #10 STR PVC RED MF A 1,486.80$         39.7% 896.54$            N/A N/A
9910 002250 10 STR PVC RED MF A 2,233.60$         39.7% 1,346.86$         N/A N/A
9910 004100 10 STR PVC YEL MF A 3,268.40$         39.7% 1,970.85$         N/A N/A
9910 004250 10 STR PVC YEL MF A 2,233.60$         39.7% 1,346.86$         N/A N/A
9910 009100 10 STR PVC WHT MF A 3,268.40$         39.7% 1,970.85$         N/A N/A
9910 0092000 #10 STR PVC WHT MF A 1,486.80$         39.7% 896.54$            N/A N/A
9910 009250 10 STR PVC WHT MF A 2,233.60$         39.7% 1,346.86$         N/A N/A
9910 010100 10 STR PVC BLK MF A 3,268.40$         39.7% 1,970.85$         N/A N/A
9910 0102000 #10 STR PVC BLK MF A 1,486.80$         39.7% 896.54$            N/A N/A
9910 010250 10 STR PVC BLK MF A 2,233.60$         39.7% 1,346.86$         N/A N/A
9911 0021000 #18 STR PVC RED MF A 507.40$            39.7% 305.96$            N/A N/A
9911 0031000 #18 STR PVC ORG MF A 507.40$            39.7% 305.96$            N/A N/A
9911 0041000 #18 STR PVC YEL MF A 507.40$            39.7% 305.96$            N/A N/A
9911 0051000 #18 STR PVC DGRN MF A 507.40$            39.7% 305.96$            N/A N/A
9911 0071000 #18 STR PVC VIO MF A 507.40$            39.7% 305.96$            N/A N/A
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9911 0081000 #18 STR PVC GRY MF A 507.40$            39.7% 305.96$            N/A N/A
9911 0091000 #18 STR PVC WHT MF A 507.40$            39.7% 305.96$            N/A N/A
9911 0101000 #18 STR PVC BLK MF A 507.40$            39.7% 305.96$            N/A N/A
9911 0131000 #18 STR PVC DBLU MF A 507.40$            39.7% 305.96$            N/A N/A
9912 001100 12 STR PVC BRN MF A 2,175.80$         39.7% 1,312.01$         N/A N/A
9912 002100 12 STR PVC RED MF A 2,175.80$         39.7% 1,312.01$         N/A N/A
9912 0022000 12 STR PVC RED MF A 1,326.40$         39.7% 799.82$            N/A N/A
9912 002250 12 STR PVC RED MF A 1,475.20$         39.7% 889.55$            N/A N/A
9912 003250 12 STR PVC ORG MF A 1,475.20$         39.7% 889.55$            N/A N/A
9912 004100 12 STR PVC YEL MF A 2,175.80$         39.7% 1,312.01$         N/A N/A
9912 004250 12 STR PVC YEL MF A 1,475.20$         39.7% 889.55$            N/A N/A
9912 005100 12 STR PVC D GRN MF A 2,175.80$         39.7% 1,312.01$         N/A N/A
9912 0052000 #12 STR PVC DGRN MF A 1,326.40$         39.7% 799.82$            N/A N/A
9912 005250 12 STR PVC D GRN MF A 1,475.20$         39.7% 889.55$            N/A N/A
9912 008250 #12 STR PVC GRY MF A 1,475.20$         39.7% 889.55$            N/A N/A
9912 009100 12 STR PVC WHT MF A 2,175.80$         39.7% 1,312.01$         N/A N/A
9912 0092000 #12 STR PVC WHT MF A 1,326.40$         39.7% 799.82$            N/A N/A
9912 009250 12 STR PVC WHT MF A 1,475.20$         39.7% 889.55$            N/A N/A
9912 010100 12 STR PVC BLK MF A 2,175.80$         39.7% 1,312.01$         N/A N/A
9912 0102000 #12 STR PVC BLK MF A 1,326.40$         39.7% 799.82$            N/A N/A
9912 010250 12 STR PVC BLK MF A 1,475.20$         39.7% 889.55$            N/A N/A
9912 013100 12 STR PVC D BLU MF A 2,175.80$         39.7% 1,312.01$         N/A N/A
9912 013250 12 STR PVC D BLU MF A 1,475.20$         39.7% 889.55$            N/A N/A
9913 010100 RG-8/U TYPE COAX MF A 1,791.20$         39.7% 1,080.09$         N/A N/A
9913 0101000 RG-8/U TYPE COAX MF A 1,508.80$         39.7% 909.81$            N/A N/A
9913 010250 RG-8/U TYPE COAX MF A 1,580.40$         39.7% 952.98$            N/A N/A
9913 010500 RG-8/U TYPE COAX MF A 1,508.80$         39.7% 909.81$            N/A N/A
9913F7 B59100 #10 FHDPE SH PVC MF A 2,006.20$         39.7% 1,209.74$         N/A N/A
9913F7 B591000 #10 FHDPE SH PVC MF A 1,687.20$         39.7% 1,017.38$         N/A N/A
9913F7 B59250 #10 FHDPE SH PVC MF A 1,767.20$         39.7% 1,065.62$         N/A N/A
9913F7 B59500 #10 FHDPE SH PVC MF A 1,687.20$         39.7% 1,017.38$         N/A N/A
9914 0101000 RG-8/U TYPE COAX MF A 1,628.00$         39.7% 981.68$            N/A N/A
9914 010500 RG-8/U TYPE COAX MF A 1,628.00$         39.7% 981.68$            N/A N/A
9916 001100 16 STR PVC BRN MF A 869.60$            39.7% 524.37$            N/A N/A
9916 0011000 16 STR PVC BRN MF A 635.40$            39.7% 383.15$            N/A N/A
9916 002100 16 STR PVC RED MF A 869.60$            39.7% 524.37$            N/A N/A
9916 0021000 16 STR PVC RED MF A 635.40$            39.7% 383.15$            N/A N/A
9916 0025000 #16 STR PVC RED MF A 574.60$            39.7% 346.48$            N/A N/A
9916 0031000 16 STR PVC ORG MF A 635.40$            39.7% 383.15$            N/A N/A
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9916 004100 16 STR PVC YEL MF A 869.60$            39.7% 524.37$            N/A N/A
9916 0041000 16 STR PVC YEL MF A 635.40$            39.7% 383.15$            N/A N/A
9916 005100 16 STR PVC D GRN MF A 869.60$            39.7% 524.37$            N/A N/A
9916 0051000 16 STR PVC D GRN MF A 635.40$            39.7% 383.15$            N/A N/A
9916 007100 16 STR PVC VIO MF A 869.60$            39.7% 524.37$            N/A N/A
9916 0071000 16 STR PVC VIO MF A 635.40$            39.7% 383.15$            N/A N/A
9916 0081000 16 STR PVC GRY MF A 635.40$            39.7% 383.15$            N/A N/A
9916 009100 16 STR PVC WHT MF A 869.60$            39.7% 524.37$            N/A N/A
9916 0091000 16 STR PVC WHT MF A 635.40$            39.7% 383.15$            N/A N/A
9916 0095000 #16 STR PVC WHT MF A 574.60$            39.7% 346.48$            N/A N/A
9916 010100 16 STR PVC BLK MF A 869.60$            39.7% 524.37$            N/A N/A
9916 0101000 16 STR PVC BLK MF A 635.40$            39.7% 383.15$            N/A N/A
9916 0105000 #16 STR PVC BLK MF A 574.60$            39.7% 346.48$            N/A N/A
9916 013100 16 STR PVC D BLU MF A 869.60$            39.7% 524.37$            N/A N/A
9916 0131000 16 STR PVC DBLU MF A 635.40$            39.7% 383.15$            N/A N/A
9917 0101000 #20 STR PVC BLK MF A 338.20$            39.7% 203.93$            N/A N/A
9918 001100 18 STR PVC BRN MF A 602.60$            39.7% 363.37$            N/A N/A
9918 0011000 18 STR PVC BRN MF A 420.80$            39.7% 253.74$            N/A N/A
9918 0015000 18 STR PVC BRN MF A 390.40$            39.7% 235.41$            N/A N/A
9918 002100 18 STR PVC RED MF A 602.60$            39.7% 363.37$            N/A N/A
9918 0021000 18 STR PVC RED MF A 420.80$            39.7% 253.74$            N/A N/A
9918 0025000 18 STR PVC RED MF A 390.40$            39.7% 235.41$            N/A N/A
9918 003100 18 STR PVC ORG MF A 602.60$            39.7% 363.37$            N/A N/A
9918 0031000 18 STR PVC ORG MF A 420.80$            39.7% 253.74$            N/A N/A
9918 004100 18 STR PVC YEL MF A 602.60$            39.7% 363.37$            N/A N/A
9918 0041000 18 STR PVC YEL MF A 420.80$            39.7% 253.74$            N/A N/A
9918 005100 18 STR PVC DGRN MF A 602.60$            39.7% 363.37$            N/A N/A
9918 0051000 18 STR PVC DGRN MF A 420.80$            39.7% 253.74$            N/A N/A
9918 0055000 18 STR PVC DGRN MF A 390.40$            39.7% 235.41$            N/A N/A
9918 006100 18 STR PVC LBLU MF A 602.60$            39.7% 363.37$            N/A N/A
9918 0061000 18 STR PVC LBLU MF A 420.80$            39.7% 253.74$            N/A N/A
9918 007100 18 STR PVC VIO MF A 602.60$            39.7% 363.37$            N/A N/A
9918 0071000 18 STR PVC VIO MF A 420.80$            39.7% 253.74$            N/A N/A
9918 008100 18 STR PVC GRY MF A 602.60$            39.7% 363.37$            N/A N/A
9918 0081000 18 STR PVC GRY MF A 420.80$            39.7% 253.74$            N/A N/A
9918 009100 18 STR PVC WHT MF A 602.60$            39.7% 363.37$            N/A N/A
9918 0091000 18 STR PVC WHT MF A 420.80$            39.7% 253.74$            N/A N/A
9918 0095000 18 STR PVC WHT MF A 390.40$            39.7% 235.41$            N/A N/A
9918 010100 18 STR PVC BLK MF A 602.60$            39.7% 363.37$            N/A N/A
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9918 0101000 18 STR PVC BLK MF A 420.80$            39.7% 253.74$            N/A N/A
9918 0105000 18 STR PVC BLK MF A 390.40$            39.7% 235.41$            N/A N/A
9918 013100 18 STR PVC DBLU MF A 602.60$            39.7% 363.37$            N/A N/A
9918 0131000 18 STR PVC DBLU MF A 420.80$            39.7% 253.74$            N/A N/A
9918 0135000 #18 STR PVC DBLU MF A 390.40$            39.7% 235.41$            N/A N/A
9919 001100 20 STR PVC BRN MF A 535.00$            39.7% 322.61$            N/A N/A
9919 0011000 20 STR PVC BRN MF A 350.60$            39.7% 211.41$            N/A N/A
9919 002100 20 STR PVC RED MF A 535.00$            39.7% 322.61$            N/A N/A
9919 0021000 20 STR PVC RED MF A 350.60$            39.7% 211.41$            N/A N/A
9919 0031000 20 STR PVC ORG MF A 350.60$            39.7% 211.41$            N/A N/A
9919 004100 20 STR PVC YEL MF A 535.00$            39.7% 322.61$            N/A N/A
9919 0041000 20 STR PVC YEL MF A 350.60$            39.7% 211.41$            N/A N/A
9919 005100 20 STR PVC DGRN MF A 535.00$            39.7% 322.61$            N/A N/A
9919 0051000 20 STR PVC DGRN MF A 350.60$            39.7% 211.41$            N/A N/A
9919 007100 20 STR PVC VIO MF A 535.00$            39.7% 322.61$            N/A N/A
9919 0071000 20 STR PVC VIO MF A 350.60$            39.7% 211.41$            N/A N/A
9919 0081000 20 STR PVC GRY MF A 350.60$            39.7% 211.41$            N/A N/A
9919 009100 20 STR PVC WHT MF A 535.00$            39.7% 322.61$            N/A N/A
9919 0091000 20 STR PVC WHT MF A 350.60$            39.7% 211.41$            N/A N/A
9919 010100 20 STR PVC BLK MF A 535.00$            39.7% 322.61$            N/A N/A
9919 0101000 20 STR PVC BLK MF A 350.60$            39.7% 211.41$            N/A N/A
9919 013100 20 STR PVC DBLU MF A 535.00$            39.7% 322.61$            N/A N/A
9919 0131000 20 STR PVC DBLU MF A 350.60$            39.7% 211.41$            N/A N/A
9920 0021000 #20 STR PVC RED MF A 376.80$            39.7% 227.21$            N/A N/A
9920 0041000 #20 STR PVC YEL MF A 376.80$            39.7% 227.21$            N/A N/A
9920 0061000 #20 STR PVC LBLU MF A 376.80$            39.7% 227.21$            N/A N/A
9920 0081000 #20 STR PVC GRY MF A 376.80$            39.7% 227.21$            N/A N/A
9920 0091000 #20 STR PVC WHT MF A 376.80$            39.7% 227.21$            N/A N/A
9920 0101000 #20 STR PVC BLK MF A 376.80$            39.7% 227.21$            N/A N/A
9920 0131000 #20 STR PVC DBLU MF A 376.80$            39.7% 227.21$            N/A N/A
9920 0135000 #20 STR PVC DBLU MF A 338.20$            39.7% 203.93$            N/A N/A
9921 001100 22 STR PVC BRN MF A 433.40$            39.7% 261.34$            N/A N/A
9921 0011000 22 STR PVC BRN MF A 287.80$            39.7% 173.54$            N/A N/A
9921 002100 22 STR PVC RED MF A 433.40$            39.7% 261.34$            N/A N/A
9921 0021000 22 STR PVC RED MF A 287.80$            39.7% 173.54$            N/A N/A
9921 0025000 #22 STR PVC RED MF A 259.00$            39.7% 156.18$            N/A N/A
9921 003100 22 STR PVC ORG MF A 433.40$            39.7% 261.34$            N/A N/A
9921 0031000 22 STR PVC ORG MF A 287.80$            39.7% 173.54$            N/A N/A
9921 004100 22 STR PVC YEL MF A 433.40$            39.7% 261.34$            N/A N/A
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9921 0041000 22 STR PVC YEL MF A 287.80$            39.7% 173.54$            N/A N/A
9921 0045000 #22 STR PVC YEL MF A 259.00$            39.7% 156.18$            N/A N/A
9921 005100 22 STR PVC D GRN MF A 433.40$            39.7% 261.34$            N/A N/A
9921 0051000 22 STR PVC D GRN MF A 287.80$            39.7% 173.54$            N/A N/A
9921 006100 22 STR PVC LBLU MF A 433.40$            39.7% 261.34$            N/A N/A
9921 0061000 22 STR PVC LBLU MF A 287.80$            39.7% 173.54$            N/A N/A
9921 007100 22 STR PVC VIO MF A 433.40$            39.7% 261.34$            N/A N/A
9921 0071000 22 STR PVC VIO MF A 287.80$            39.7% 173.54$            N/A N/A
9921 008100 22 STR PVC GRY MF A 433.40$            39.7% 261.34$            N/A N/A
9921 0081000 22 STR PVC GRY MF A 287.80$            39.7% 173.54$            N/A N/A
9921 0085000 #22 STR PVC GRY MF A 259.00$            39.7% 156.18$            N/A N/A
9921 009100 22 STR PVC WHT MF A 433.40$            39.7% 261.34$            N/A N/A
9921 0091000 22 STR PVC WHT MF A 287.80$            39.7% 173.54$            N/A N/A
9921 010100 22 STR PVC BLK MF A 433.40$            39.7% 261.34$            N/A N/A
9921 0101000 22 STR PVC BLK MF A 287.80$            39.7% 173.54$            N/A N/A
9921 0105000 #22 STR PVC BLK MF A 259.00$            39.7% 156.18$            N/A N/A
9921 013100 22 STR PVC D BLU MF A 433.40$            39.7% 261.34$            N/A N/A
9921 0131000 22 STR PVC D BLU MF A 287.80$            39.7% 173.54$            N/A N/A
9921 0135000 #22 STR PVC DBLU MF A 259.00$            39.7% 156.18$            N/A N/A
9923 0011000 24 STR PVC BRN MF A 238.40$            39.7% 143.76$            N/A N/A
9923 002100 24 STR PVC RED MF A 371.20$            39.7% 223.83$            N/A N/A
9923 0021000 24 STR PVC RED MF A 238.40$            39.7% 143.76$            N/A N/A
9923 0025000 #24 STR PVC RED MF A 214.40$            39.7% 129.28$            N/A N/A
9923 0031000 24 STR PVC ORG MF A 238.40$            39.7% 143.76$            N/A N/A
9923 0041000 24 STR PVC YEL MF A 238.40$            39.7% 143.76$            N/A N/A
9923 0051000 24 STR PVC GRN MF A 238.40$            39.7% 143.76$            N/A N/A
9923 0071000 24 STR PVC VIO MF A 238.40$            39.7% 143.76$            N/A N/A
9923 0081000 24 STR PVC GRY MF A 238.40$            39.7% 143.76$            N/A N/A
9923 009100 24 STR PVC WHT MF A 371.20$            39.7% 223.83$            N/A N/A
9923 0091000 24 STR PVC WHT MF A 238.40$            39.7% 143.76$            N/A N/A
9923 010100 24 STR PVC BLK MF A 371.20$            39.7% 223.83$            N/A N/A
9923 0101000 24 STR PVC BLK MF A 238.40$            39.7% 143.76$            N/A N/A
9923 0105000 #24 STR PVC BLK MF A 214.40$            39.7% 129.28$            N/A N/A
9923 0131000 24 STR PVC D BLU MF A 238.40$            39.7% 143.76$            N/A N/A
9924 0011000 24 STR PVC BRN MF A 286.60$            39.7% 172.82$            N/A N/A
9924 0021000 24 STR PVC RED MF A 286.60$            39.7% 172.82$            N/A N/A
9924 0031000 24 STR PVC ORG MF A 286.60$            39.7% 172.82$            N/A N/A
9924 0041000 24 STR PVC YEL MF A 286.60$            39.7% 172.82$            N/A N/A
9924 0091000 24 STR PVC WHT MF A 286.60$            39.7% 172.82$            N/A N/A
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9924 0095000 #24 STR PVC WHT MF A 260.40$            39.7% 157.02$            N/A N/A
9924 0101000 24 STR PVC BLK MF A 286.60$            39.7% 172.82$            N/A N/A
9924 0105000 #24 STR PVC BLK MF A 260.40$            39.7% 157.02$            N/A N/A
9924 0131000 24 STR PVC D. BLU MF A 286.60$            39.7% 172.82$            N/A N/A
9925 060100 3 #24 FHDPE SH PVC MF A 1,060.60$         39.7% 639.54$            N/A N/A
9925 0601000 3 #24 FHDPE SH PVC MF A 891.80$            39.7% 537.76$            N/A N/A
9925 060500 3 #24 FHDPE SH PVC MF A 891.80$            39.7% 537.76$            N/A N/A
9926 0011000 26 STR PVC BRN MF A 219.60$            39.7% 132.42$            N/A N/A
9926 002100 26 STR PVC RED MF A 348.20$            39.7% 209.96$            N/A N/A
9926 0021000 26 STR PVC RED MF A 219.60$            39.7% 132.42$            N/A N/A
9926 0031000 26 STR PVC ORG MF A 219.60$            39.7% 132.42$            N/A N/A
9926 0041000 26 STR PVC YEL MF A 219.60$            39.7% 132.42$            N/A N/A
9926 0051000 26 STR PVC GRN MF A 219.60$            39.7% 132.42$            N/A N/A
9926 0071000 26 STR PVC VIO MF A 219.60$            39.7% 132.42$            N/A N/A
9926 0081000 26 STR PVC GRY MF A 219.60$            39.7% 132.42$            N/A N/A
9926 0091000 26 STR PVC WHT MF A 219.60$            39.7% 132.42$            N/A N/A
9926 010100 26 STR PVC BLK MF A 348.20$            39.7% 209.96$            N/A N/A
9926 0101000 26 STR PVC BLK MF A 219.60$            39.7% 132.42$            N/A N/A
9926 0131000 26 STR PVC D. BLU MF A 219.60$            39.7% 132.42$            N/A N/A
9927 060100 4 #24 FHDPE SH PVC MF A 1,298.60$         39.7% 783.06$            N/A N/A
9927 0601000 4 #24 FHDPE SH PVC MF A 1,092.40$         39.7% 658.72$            N/A N/A
9927 060500 4 #24 FHDPE SH PVC MF A 1,092.40$         39.7% 658.72$            N/A N/A
9928 001100 28 STR PVC BRN MF A 325.60$            39.7% 196.34$            N/A N/A
9928 0011000 28 STR PVC BRN MF A 212.00$            39.7% 127.84$            N/A N/A
9928 002100 28 STR PVC RED MF A 325.60$            39.7% 196.34$            N/A N/A
9928 0021000 28 STR PVC RED MF A 212.00$            39.7% 127.84$            N/A N/A
9928 003100 28 STR PVC ORG MF A 325.60$            39.7% 196.34$            N/A N/A
9928 0031000 28 STR PVC ORG MF A 212.00$            39.7% 127.84$            N/A N/A
9928 004100 28 STR PVC YEL MF A 325.60$            39.7% 196.34$            N/A N/A
9928 0041000 28 STR PVC YEL MF A 212.00$            39.7% 127.84$            N/A N/A
9928 005100 28 STR PVC GRN MF A 325.60$            39.7% 196.34$            N/A N/A
9928 0051000 28 STR PVC GRN MF A 212.00$            39.7% 127.84$            N/A N/A
9928 007100 28 STR PVC VIO MF A 325.60$            39.7% 196.34$            N/A N/A
9928 0081000 #28 STR PVC GRY MF A 212.00$            39.7% 127.84$            N/A N/A
9928 009100 28 STR PVC WHT MF A 325.60$            39.7% 196.34$            N/A N/A
9928 0091000 28 STR PVC WHT MF A 212.00$            39.7% 127.84$            N/A N/A
9928 010100 28 STR PVC BLK MF A 325.60$            39.7% 196.34$            N/A N/A
9928 0101000 28 STR PVC BLK MF A 212.00$            39.7% 127.84$            N/A N/A
9928 013100 28 STR PVC DBLU MF A 325.60$            39.7% 196.34$            N/A N/A
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9928 0131000 28 STR PVC DBLU MF A 212.00$            39.7% 127.84$            N/A N/A
9929 060100 5 #24 FHDPE SH PVC MF A 1,692.80$         39.7% 1,020.76$         N/A N/A
9929 0601000 5 #24 FHDPE SH PVC MF A 1,424.60$         39.7% 859.03$            N/A N/A
9929 060500 5 #24 FHDPE SH PVC MF A 1,424.60$         39.7% 859.03$            N/A N/A
9930 0011000 30 STR PVC BRN MF A 230.80$            39.7% 139.17$            N/A N/A
9930 002100 30 STR PVC RED MF A 348.20$            39.7% 209.96$            N/A N/A
9930 0021000 30 STR PVC RED MF A 230.80$            39.7% 139.17$            N/A N/A
9930 003100 30 STR PVC ORG MF A 348.20$            39.7% 209.96$            N/A N/A
9930 0041000 30 STR PVC YEL MF A 230.80$            39.7% 139.17$            N/A N/A
9930 005100 30 STR PVC GRN MF A 348.20$            39.7% 209.96$            N/A N/A
9930 0051000 30 STR PVC GRN MF A 230.80$            39.7% 139.17$            N/A N/A
9930 007100 30 STR PVC VIO MF A 348.20$            39.7% 209.96$            N/A N/A
9930 008100 30 STR PVC GRY MF A 348.20$            39.7% 209.96$            N/A N/A
9930 009100 30 STR PVC WHT MF A 348.20$            39.7% 209.96$            N/A N/A
9930 0091000 30 STR PVC WHT MF A 230.80$            39.7% 139.17$            N/A N/A
9930 010100 30 STR PVC BLK MF A 348.20$            39.7% 209.96$            N/A N/A
9930 0101000 30 STR PVC BLK MF A 230.80$            39.7% 139.17$            N/A N/A
9930 013100 30 STR PVC DBLU MF A 348.20$            39.7% 209.96$            N/A N/A
9930 0131000 30 STR PVC DBLU MF A 230.80$            39.7% 139.17$            N/A N/A
9931 060100 6 #24 FHDPE SH PVC MF A 1,802.40$         39.7% 1,086.85$         N/A N/A
9931 0601000 6 #24 FHDPE SH PVC MF A 1,516.40$         39.7% 914.39$            N/A N/A
9931 060500 6 #24 FHDPE SH PVC MF A 1,516.40$         39.7% 914.39$            N/A N/A
9932 060100 7 #24 FHDPE SH PVC MF A 1,957.20$         39.7% 1,180.19$         N/A N/A
9932 0601000 7 #24 FHDPE SH PVC MF A 1,646.20$         39.7% 992.66$            N/A N/A
9932 060500 7 #24 FHDPE SH PVC MF A 1,646.20$         39.7% 992.66$            N/A N/A
9933 060100 8 #24 FHDPE SH PVC MF A 2,011.00$         39.7% 1,212.63$         N/A N/A
9933 0601000 8 #24 FHDPE SH PVC MF A 1,691.60$         39.7% 1,020.03$         N/A N/A
9933 06010000 8 #24 FHDPE SH PVC MF A 1,691.60$         39.7% 1,020.03$         N/A N/A
9933 060500 8 #24 FHDPE SH PVC MF A 1,691.60$         39.7% 1,020.03$         N/A N/A
9934 060100 9 #24 FHDPE SH PVC MF A 2,393.20$         39.7% 1,443.10$         N/A N/A
9934 0601000 9 #24 FHDPE SH PVC MF A 2,013.40$         39.7% 1,214.08$         N/A N/A
9934 060500 9 #24 FHDPE SH PVC MF A 2,013.40$         39.7% 1,214.08$         N/A N/A
9935 060100 10 #24 FHDPE SH PVC MF A 2,489.60$         39.7% 1,501.23$         N/A N/A
9935 0601000 10 #24 FHDPE SH PVC MF A 2,094.20$         39.7% 1,262.80$         N/A N/A
9935 060500 10 #24 FHDPE SH PVC MF A 2,094.20$         39.7% 1,262.80$         N/A N/A
9936 060100 15 #24 FHDPE SH PVC MF A 3,818.40$         39.7% 2,302.50$         N/A N/A
9936 0601000 15 #24 FHDPE SH PVC MF A 3,212.00$         39.7% 1,936.84$         N/A N/A
9936 060500 15 #24 FHDPE SH PVC MF A 3,212.00$         39.7% 1,936.84$         N/A N/A
9937 060100 25 #24 FHDPE SH PVC MF A 6,114.20$         39.7% 3,686.86$         N/A N/A
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9937 0601000 25 #24 FHDPE SH PVC MF A 5,144.00$         39.7% 3,101.83$         N/A N/A
9937 060500 25 #24 FHDPE SH PVC MF A 5,144.00$         39.7% 3,101.83$         N/A N/A
9938 060100 37 #24 FHDPE SH PVC MF A 10,275.60$       39.7% 6,196.19$         N/A N/A
9938 0601000 37 #24 FHDPE SH PVC MF A 8,644.60$         39.7% 5,212.69$         N/A N/A
9938 060500 37 #24 FHDPE SH PVC MF A 8,644.60$         39.7% 5,212.69$         N/A N/A
9939 060100 3 #22 PVC SH PVC MF A 1,075.20$         39.7% 648.35$            N/A N/A
9939 0601000 3 #22 PVC SH PVC MF A 904.20$            39.7% 545.23$            N/A N/A
9939 060500 3 #22 PVC SH PVC MF A 904.20$            39.7% 545.23$            N/A N/A
9940 060100 4 #22 PVC SH PVC MF A 1,299.60$         39.7% 783.66$            N/A N/A
9940 0601000 4 #22 PVC SH PVC MF A 1,093.40$         39.7% 659.32$            N/A N/A
9940 060500 4 #22 PVC SH PVC MF A 1,093.40$         39.7% 659.32$            N/A N/A
9940 0605000 4 #22 PVC SH PVC MF A 1,093.40$         39.7% 659.32$            N/A N/A
9941 060100 5 #22 PVC SH PVC MF A 1,557.40$         39.7% 939.11$            N/A N/A
9941 0601000 5 #22 PVC SH PVC MF A 1,310.40$         39.7% 790.17$            N/A N/A
9941 060500 5 #22 PVC SH PVC MF A 1,310.40$         39.7% 790.17$            N/A N/A
9942 060100 6 #22 PVC SH PVC MF A 1,738.00$         39.7% 1,048.01$         N/A N/A
9942 0601000 6 #22 PVC SH PVC MF A 1,462.20$         39.7% 881.71$            N/A N/A
9942 060500 6 #22 PVC SH PVC MF A 1,462.20$         39.7% 881.71$            N/A N/A
9943 060100 7 #22 PVC SH PVC MF A 2,112.60$         39.7% 1,273.90$         N/A N/A
9943 0601000 7 #22 PVC SH PVC MF A 1,777.40$         39.7% 1,071.77$         N/A N/A
9943 060500 7 #22 PVC SH PVC MF A 1,777.40$         39.7% 1,071.77$         N/A N/A
9944 060100 8 #22 PVC SH PVC MF A 2,229.40$         39.7% 1,344.33$         N/A N/A
9944 0601000 8 #22 PVC SH PVC MF A 1,875.40$         39.7% 1,130.87$         N/A N/A
9944 060500 8 #22 PVC SH PVC MF A 1,875.40$         39.7% 1,130.87$         N/A N/A
9945 060100 9 #22 PVC SH PVC MF A 2,528.80$         39.7% 1,524.87$         N/A N/A
9945 0601000 9 #22 PVC SH PVC MF A 2,127.00$         39.7% 1,282.58$         N/A N/A
9945 060500 9 #22 PVC SH PVC MF A 2,127.00$         39.7% 1,282.58$         N/A N/A
9946 060100 10 #22 PVC SH PVC MF A 2,836.60$         39.7% 1,710.47$         N/A N/A
9946 0601000 10 #22 PVC SH PVC MF A 2,386.40$         39.7% 1,439.00$         N/A N/A
9946 060500 10 #22 PVC SH PVC MF A 2,386.40$         39.7% 1,439.00$         N/A N/A
9947 060100 15 #22 PVC SHLD PVC MF A 3,885.40$         39.7% 2,342.90$         N/A N/A
9947 0601000 15 #22 PVC SHLD PVC MF A 3,268.20$         39.7% 1,970.72$         N/A N/A
9947 060500 15 #22 PVC SHLD PVC MF A 3,268.20$         39.7% 1,970.72$         N/A N/A
9947 0605000 15 #22 PVC SHLD PVC MF A 3,268.20$         39.7% 1,970.72$         N/A N/A
9948 060100 25 #22 PVC SHLD PVC MF A 8,009.60$         39.7% 4,829.79$         N/A N/A
9948 0601000 25 #22 PVC SHLD PVC MF A 6,738.40$         39.7% 4,063.26$         N/A N/A
9948 060500 25 #22 PVC SHLD PVC MF A 6,738.40$         39.7% 4,063.26$         N/A N/A
9949 060100 37 #22 PVC SHLD PVC MF A 10,471.00$       39.7% 6,314.01$         N/A N/A
9949 0601000 37 #22 PVC SHLD PVC MF A 8,808.80$         39.7% 5,311.71$         N/A N/A
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9949 060500 37 #22 PVC SHLD PVC MF A 8,808.80$         39.7% 5,311.71$         N/A N/A
9950 060100 50 #22 PVC SHLD PVC MF A 16,007.60$       39.7% 9,652.58$         N/A N/A
9950 0601000 50 #22 PVC SHLD PVC MF A 13,466.60$       39.7% 8,120.36$         N/A N/A
9950 060500 50 #22 PVC SHLD PVC MF A 13,466.60$       39.7% 8,120.36$         N/A N/A
9951 0091000 1 #16 PVC/NY SHLD PVC MF A 2,149.40$         39.7% 1,296.09$         N/A N/A
9952 009100 2 #16 PVC/NY SHLD PVC MF A 3,267.80$         39.7% 1,970.48$         N/A N/A
9952 0091000 2 #16 PVC/NY SHLD PVC MF A 2,749.20$         39.7% 1,657.77$         N/A N/A
9952 009500 2 #16 PVC/NY SHLD PVC MF A 2,749.20$         39.7% 1,657.77$         N/A N/A
9953 009100 3 #16 PVC/NY SHLD PVC MF A 4,527.60$         39.7% 2,730.14$         N/A N/A
9953 0091000 3 #16 PVC/NY SHLD PVC MF A 3,808.60$         39.7% 2,296.59$         N/A N/A
9953 009500 3 #16 PVC/NY SHLD PVC MF A 3,808.60$         39.7% 2,296.59$         N/A N/A
9954 009100 4 #16 PVC/NY SHLD PVC MF A 5,683.00$         39.7% 3,426.85$         N/A N/A
9954 0091000 4 #16 PVC/NY SHLD PVC MF A 4,781.40$         39.7% 2,883.18$         N/A N/A
9954 009500 4 #16 PVC/NY SHLD PVC MF A 4,781.40$         39.7% 2,883.18$         N/A N/A
9961 0091000 1 #20 PVC/NY SHLD PVC MF A 1,139.20$         39.7% 686.94$            N/A N/A
9961 009500 1 #20 PVC/NY SHLD PVC MF A 1,139.20$         39.7% 686.94$            N/A N/A
9962 009100 2 #20 PVC/NY SHLD PVC MF A 2,186.20$         39.7% 1,318.28$         N/A N/A
9962 0091000 2 #20 PVC/NY SHLD PVC MF A 1,838.60$         39.7% 1,108.68$         N/A N/A
9962 009500 2 #20 PVC/NY SHLD PVC MF A 1,838.60$         39.7% 1,108.68$         N/A N/A
9963 009100 3 #20 PVC/NY SHLD PVC MF A 2,676.00$         39.7% 1,613.63$         N/A N/A
9963 0091000 3 #20 PVC/NY SHLD PVC MF A 2,250.60$         39.7% 1,357.11$         N/A N/A
9963 009500 3 #20 PVC/NY SHLD PVC MF A 2,250.60$         39.7% 1,357.11$         N/A N/A
9964 009100 4 #20 PVC SHLD PVC MF A 3,271.60$         39.7% 1,972.77$         N/A N/A
9964 0091000 4 #20 PVC SHLD PVC MF A 2,752.40$         39.7% 1,659.70$         N/A N/A
9964 009500 4 #20 PVC SHLD PVC MF A 2,752.40$         39.7% 1,659.70$         N/A N/A
9965 0091000 1 #22 PVC/NY SHLD PVC MF A 1,175.20$         39.7% 708.65$            N/A N/A
9966 009100 2 #22 PVC/NY SHLD PVC MF A 1,813.60$         39.7% 1,093.60$         N/A N/A
9966 0091000 2 #22 PVC/NY SHLD PVC MF A 1,526.20$         39.7% 920.30$            N/A N/A
9966 009500 2 #22 PVC/NY SHLD PVC MF A 1,526.20$         39.7% 920.30$            N/A N/A
9967 009100 3 #22 PVC/NY SHLD PVC MF A 2,299.20$         39.7% 1,386.42$         N/A N/A
9967 0091000 3 #22 PVC/NY SHLD PVC MF A 1,934.20$         39.7% 1,166.32$         N/A N/A
9967 009500 3 #22 PVC/NY SHLD PVC MF A 1,934.20$         39.7% 1,166.32$         N/A N/A
9968 009100 4 #22 PVC/NY SHLD PVC MF A 2,652.80$         39.7% 1,599.64$         N/A N/A
9968 0091000 4 #22 PVC/NY SHLD PVC MF A 2,230.80$         39.7% 1,345.17$         N/A N/A
9968 009500 4 #22 PVC/NY SHLD PVC MF A 2,230.80$         39.7% 1,345.17$         N/A N/A
9975 0011000 24 SOL PVC BRN MF A 158.00$            39.7% 95.27$              N/A N/A
9975 002100 24 SOL PVC RED MF A 246.20$            39.7% 148.46$            N/A N/A
9975 0021000 24 SOL PVC RED MF A 158.00$            39.7% 95.27$              N/A N/A
9975 0025000 #24 SOL PVC RED MF A 143.00$            39.7% 86.23$              N/A N/A
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9975 0031000 24 SOL PVC ORG MF A 158.00$            39.7% 95.27$              N/A N/A
9975 0041000 24 SOL PVC YEL MF A 158.00$            39.7% 95.27$              N/A N/A
9975 0051000 24 SOL PVC GRN MF A 158.00$            39.7% 95.27$              N/A N/A
9975 0071000 24 SOL PVC VIO MF A 158.00$            39.7% 95.27$              N/A N/A
9975 0081000 24 SOL PVC GRY MF A 158.00$            39.7% 95.27$              N/A N/A
9975 0091000 24 SOL PVC WHT MF A 158.00$            39.7% 95.27$              N/A N/A
9975 010100 24 SOL PVC BLK MF A 246.20$            39.7% 148.46$            N/A N/A
9975 0101000 24 SOL PVC BLK MF A 158.00$            39.7% 95.27$              N/A N/A
9975 0105000 #24 SOL PVC BLK MF A 143.00$            39.7% 86.23$              N/A N/A
9975 0131000 24 SOL PVC DBLU MF A 158.00$            39.7% 95.27$              N/A N/A
9976 0011000 26 SOL PVC BRN MF A 140.00$            39.7% 84.42$              N/A N/A
9976 002100 26 SOL PVC RED MF A 223.60$            39.7% 134.83$            N/A N/A
9976 0021000 26 SOL PVC RED MF A 140.00$            39.7% 84.42$              N/A N/A
9976 0031000 26 SOL PVC ORG MF A 140.00$            39.7% 84.42$              N/A N/A
9976 0041000 26 SOL PVC YEL MF A 140.00$            39.7% 84.42$              N/A N/A
9976 0051000 26 SOL PVC GRN MF A 140.00$            39.7% 84.42$              N/A N/A
9976 0081000 26 SOL PVC GRY MF A 140.00$            39.7% 84.42$              N/A N/A
9976 009100 26 SOL PVC WHT MF A 223.60$            39.7% 134.83$            N/A N/A
9976 0091000 26 SOL PVC WHT MF A 140.00$            39.7% 84.42$              N/A N/A
9976 010100 26 SOL PVC BLK MF A 223.60$            39.7% 134.83$            N/A N/A
9976 0101000 26 SOL PVC BLK MF A 140.00$            39.7% 84.42$              N/A N/A
9976 0131000 26 SOL PVC DBLU MF A 140.00$            39.7% 84.42$              N/A N/A
9977 002100 28 SOL PVC RED MF A 258.20$            39.7% 155.69$            N/A N/A
9977 0021000 28 SOL PVC RED MF A 170.80$            39.7% 102.99$            N/A N/A
9977 0031000 28 SOL PVC ORG MF A 170.80$            39.7% 102.99$            N/A N/A
9977 0041000 28 SOL PVC YEL MF A 170.80$            39.7% 102.99$            N/A N/A
9977 005100 28 SOL PVC GRN MF A 258.20$            39.7% 155.69$            N/A N/A
9977 0051000 28 SOL PVC GRN MF A 170.80$            39.7% 102.99$            N/A N/A
9977 0081000 28 SOL PVC GRY MF A 170.80$            39.7% 102.99$            N/A N/A
9977 009100 28 SOL PVC WHT MF A 258.20$            39.7% 155.69$            N/A N/A
9977 0091000 28 SOL PVC WHT MF A 170.80$            39.7% 102.99$            N/A N/A
9977 010100 28 SOL PVC BLK MF A 258.20$            39.7% 155.69$            N/A N/A
9977 0101000 28 SOL PVC BLK MF A 170.80$            39.7% 102.99$            N/A N/A
9978 001100 30 SOL PVC BRN MF A 310.20$            39.7% 187.05$            N/A N/A
9978 002100 30 SOL PVC RED MF A 310.20$            39.7% 187.05$            N/A N/A
9978 0021000 30 SOL PVC RED MF A 208.40$            39.7% 125.67$            N/A N/A
9978 003100 30 SOL PVC ORG MF A 310.20$            39.7% 187.05$            N/A N/A
9978 0031000 30 SOL PVC ORG MF A 208.40$            39.7% 125.67$            N/A N/A
9978 004100 30 SOL PVC YEL MF A 310.20$            39.7% 187.05$            N/A N/A
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9978 0041000 30 SOL PVC YEL MF A 208.40$            39.7% 125.67$            N/A N/A
9978 005100 30 SOL PVC GRN MF A 310.20$            39.7% 187.05$            N/A N/A
9978 0051000 30 SOL PVC GRN MF A 208.40$            39.7% 125.67$            N/A N/A
9978 007100 30 SOL PVC VIO MF A 310.20$            39.7% 187.05$            N/A N/A
9978 0071000 30 SOL PVC VIO MF A 208.40$            39.7% 125.67$            N/A N/A
9978 008100 30 SOL PVC GRY MF A 310.20$            39.7% 187.05$            N/A N/A
9978 009100 30 SOL PVC WHT MF A 310.20$            39.7% 187.05$            N/A N/A
9978 0091000 30 SOL PVC WHT MF A 208.40$            39.7% 125.67$            N/A N/A
9978 010100 30 SOL PVC BLK MF A 310.20$            39.7% 187.05$            N/A N/A
9978 0101000 30 SOL PVC BLK MF A 208.40$            39.7% 125.67$            N/A N/A
9978 013100 30 SOL PVC DBLU MF A 310.20$            39.7% 187.05$            N/A N/A
9978 0131000 30 SOL PVC DBLU MF A 208.40$            39.7% 125.67$            N/A N/A
9979 0041000 #22 SOL PVC YEL MF A 175.00$            39.7% 105.53$            N/A N/A
9979 0101000 #22 SOL PVC BLK MF A 175.00$            39.7% 105.53$            N/A N/A
9980 0011000 16 STR PVC BRN MF A 560.80$            39.7% 338.16$            N/A N/A
9980 002100 16 STR PVC RED MF A 761.20$            39.7% 459.00$            N/A N/A
9980 0021000 16 STR PVC RED MF A 560.80$            39.7% 338.16$            N/A N/A
9980 0031000 16 STR PVC ORG MF A 560.80$            39.7% 338.16$            N/A N/A
9980 0041000 16 STR PVC YEL MF A 560.80$            39.7% 338.16$            N/A N/A
9980 0051000 16 STR PVC GRN MF A 560.80$            39.7% 338.16$            N/A N/A
9980 0081000 #16 STR PVC GRY MF A 560.80$            39.7% 338.16$            N/A N/A
9980 009100 16 STR PVC WHT MF A 761.20$            39.7% 459.00$            N/A N/A
9980 0091000 16 STR PVC WHT MF A 560.80$            39.7% 338.16$            N/A N/A
9980 010100 16 STR PVC BLK MF A 761.20$            39.7% 459.00$            N/A N/A
9980 0101000 16 STR PVC BLK MF A 560.80$            39.7% 338.16$            N/A N/A
9980 013100 16 STR PVC DBLU MF A 761.20$            39.7% 459.00$            N/A N/A
9980 0131000 16 STR PVC DBLU MF A 560.80$            39.7% 338.16$            N/A N/A
9981 001100 18 STR PVC BRN MF A 588.40$            39.7% 354.81$            N/A N/A
9981 0011000 18 STR PVC BRN MF A 417.20$            39.7% 251.57$            N/A N/A
9981 002100 18 STR PVC RED MF A 588.40$            39.7% 354.81$            N/A N/A
9981 0021000 18 STR PVC RED MF A 417.20$            39.7% 251.57$            N/A N/A
9981 003100 18 STR PVC ORG MF A 588.40$            39.7% 354.81$            N/A N/A
9981 0031000 18 STR PVC ORG MF A 417.20$            39.7% 251.57$            N/A N/A
9981 004100 18 STR PVC YEL MF A 588.40$            39.7% 354.81$            N/A N/A
9981 0041000 18 STR PVC YEL MF A 417.20$            39.7% 251.57$            N/A N/A
9981 005100 18 STR PVC DK.GRN MF A 588.40$            39.7% 354.81$            N/A N/A
9981 0051000 18 STR PVC DK.GRN MF A 417.20$            39.7% 251.57$            N/A N/A
9981 007100 18 STR PVC VIO MF A 588.40$            39.7% 354.81$            N/A N/A
9981 0071000 18 STR PVC VIO MF A 417.20$            39.7% 251.57$            N/A N/A
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9981 0081000 18 STR PVC GRY MF A 417.20$            39.7% 251.57$            N/A N/A
9981 009100 18 STR PVC WHT MF A 588.40$            39.7% 354.81$            N/A N/A
9981 0091000 18 STR PVC WHT MF A 417.20$            39.7% 251.57$            N/A N/A
9981 010100 18 STR PVC BLK MF A 588.40$            39.7% 354.81$            N/A N/A
9981 0101000 18 STR PVC BLK MF A 417.20$            39.7% 251.57$            N/A N/A
9981 013100 18 STR PVC D. BLU MF A 588.40$            39.7% 354.81$            N/A N/A
9981 0131000 18 STR PVC D. BLU MF A 417.20$            39.7% 251.57$            N/A N/A
9982 0011000 20 STR PVC BRN MF A 324.80$            39.7% 195.85$            N/A N/A
9982 002100 20 STR PVC RED MF A 552.80$            39.7% 333.34$            N/A N/A
9982 0021000 20 STR PVC RED MF A 324.80$            39.7% 195.85$            N/A N/A
9982 0031000 20 STR PVC ORG MF A 324.80$            39.7% 195.85$            N/A N/A
9982 004100 20 STR PVC YEL MF A 552.80$            39.7% 333.34$            N/A N/A
9982 0041000 20 STR PVC YEL MF A 324.80$            39.7% 195.85$            N/A N/A
9982 005100 20 STR PVC DK.GRN MF A 552.80$            39.7% 333.34$            N/A N/A
9982 0051000 20 STR PVC DK.GRN MF A 324.80$            39.7% 195.85$            N/A N/A
9982 0071000 20 STR PVC VIO MF A 324.80$            39.7% 195.85$            N/A N/A
9982 0081000 20 STR PVC GRY MF A 324.80$            39.7% 195.85$            N/A N/A
9982 009100 20 STR PVC WHT MF A 552.80$            39.7% 333.34$            N/A N/A
9982 0091000 20 STR PVC WHT MF A 324.80$            39.7% 195.85$            N/A N/A
9982 010100 20 STR PVC BLK MF A 552.80$            39.7% 333.34$            N/A N/A
9982 0101000 20 STR PVC BLK MF A 324.80$            39.7% 195.85$            N/A N/A
9982 013100 20 STR PVC DK.BLU MF A 552.80$            39.7% 333.34$            N/A N/A
9982 0131000 20 STR PVC DK.BLU MF A 324.80$            39.7% 195.85$            N/A N/A
9983 001100 22 STR PVC BRN MF A 430.80$            39.7% 259.77$            N/A N/A
9983 0011000 22 STR PVC BRN MF A 267.00$            39.7% 161.00$            N/A N/A
9983 002100 22 STR PVC RED MF A 430.80$            39.7% 259.77$            N/A N/A
9983 0021000 22 STR PVC RED MF A 267.00$            39.7% 161.00$            N/A N/A
9983 003100 22 STR PVC ORG MF A 430.80$            39.7% 259.77$            N/A N/A
9983 0031000 22 STR PVC ORG MF A 267.00$            39.7% 161.00$            N/A N/A
9983 004100 22 STR PVC YEL MF A 430.80$            39.7% 259.77$            N/A N/A
9983 0041000 22 STR PVC YEL MF A 267.00$            39.7% 161.00$            N/A N/A
9983 005100 22 STR PVC GRN MF A 430.80$            39.7% 259.77$            N/A N/A
9983 0051000 22 STR PVC GRN MF A 267.00$            39.7% 161.00$            N/A N/A
9983 0071000 22 STR PVC VIO MF A 267.00$            39.7% 161.00$            N/A N/A
9983 0081000 22 STR PVC GRY MF A 267.00$            39.7% 161.00$            N/A N/A
9983 009100 22 STR PVC WHT MF A 430.80$            39.7% 259.77$            N/A N/A
9983 0091000 22 STR PVC WHT MF A 267.00$            39.7% 161.00$            N/A N/A
9983 010100 22 STR PVC BLK MF A 430.80$            39.7% 259.77$            N/A N/A
9983 0101000 22 STR PVC BLK MF A 267.00$            39.7% 161.00$            N/A N/A
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9983 01010000 #22 STR PVC BLK MF A 242.20$            39.7% 146.05$            N/A N/A
9983 013100 22 STR PVC DK.BLU MF A 430.80$            39.7% 259.77$            N/A N/A
9983 0131000 22 STR PVC DK.BLU MF A 267.00$            39.7% 161.00$            N/A N/A
9984 0011000 24 STR PVC BRN MF A 238.00$            39.7% 143.51$            N/A N/A
9984 002100 24 STR PVC RED MF A 370.40$            39.7% 223.35$            N/A N/A
9984 0021000 24 STR PVC RED MF A 238.00$            39.7% 143.51$            N/A N/A
9984 003100 24 STR PVC ORG MF A 370.40$            39.7% 223.35$            N/A N/A
9984 0031000 24 STR PVC ORG MF A 238.00$            39.7% 143.51$            N/A N/A
9984 004100 24 STR PVC YEL MF A 370.40$            39.7% 223.35$            N/A N/A
9984 0041000 24 STR PVC YEL MF A 238.00$            39.7% 143.51$            N/A N/A
9984 005100 24 STR PVC GRN MF A 370.40$            39.7% 223.35$            N/A N/A
9984 0051000 24 STR PVC GRN MF A 238.00$            39.7% 143.51$            N/A N/A
9984 0081000 24 STR PVC GRY MF A 238.00$            39.7% 143.51$            N/A N/A
9984 009100 24 STR PVC WHT MF A 370.40$            39.7% 223.35$            N/A N/A
9984 0091000 24 STR PVC WHT MF A 238.00$            39.7% 143.51$            N/A N/A
9984 010100 24 STR PVC BLK MF A 370.40$            39.7% 223.35$            N/A N/A
9984 0101000 24 STR PVC BLK MF A 238.00$            39.7% 143.51$            N/A N/A
9984 013100 24 STR PVC DK.BLU MF A 370.40$            39.7% 223.35$            N/A N/A
9984 0131000 24 STR PVC DK.BLU MF A 238.00$            39.7% 143.51$            N/A N/A
9985 001100 26 STR PVC BRN MF A 348.40$            39.7% 210.09$            N/A N/A
9985 0011000 26 STR PVC BRN MF A 219.60$            39.7% 132.42$            N/A N/A
9985 002100 26 STR PVC RED MF A 348.40$            39.7% 210.09$            N/A N/A
9985 0021000 26 STR PVC RED MF A 219.60$            39.7% 132.42$            N/A N/A
9985 003100 26 STR PVC ORG MF A 348.40$            39.7% 210.09$            N/A N/A
9985 0031000 26 STR PVC ORG MF A 219.60$            39.7% 132.42$            N/A N/A
9985 004100 26 STR PVC YEL MF A 348.40$            39.7% 210.09$            N/A N/A
9985 0041000 26 STR PVC YEL MF A 219.60$            39.7% 132.42$            N/A N/A
9985 005100 26 STR PVC GRN MF A 348.40$            39.7% 210.09$            N/A N/A
9985 0051000 26 STR PVC GRN MF A 219.60$            39.7% 132.42$            N/A N/A
9985 008100 26 STR PVC GRY MF A 348.40$            39.7% 210.09$            N/A N/A
9985 0081000 26 STR PVC GRY MF A 219.60$            39.7% 132.42$            N/A N/A
9985 009100 26 STR PVC WHT MF A 348.40$            39.7% 210.09$            N/A N/A
9985 0091000 26 STR PVC WHT MF A 219.60$            39.7% 132.42$            N/A N/A
9985 010100 26 STR PVC BLK MF A 348.40$            39.7% 210.09$            N/A N/A
9985 0101000 26 STR PVC BLK MF A 219.60$            39.7% 132.42$            N/A N/A
9985 013100 26 STR PVC DK.BLU MF A 348.40$            39.7% 210.09$            N/A N/A
9985 0131000 26 STR PVC DK.BLU MF A 219.60$            39.7% 132.42$            N/A N/A
9986 0011000 28 STR PVC BRN MF A 212.00$            39.7% 127.84$            N/A N/A
9986 002100 28 STR PVC RED MF A 325.60$            39.7% 196.34$            N/A N/A
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9986 0021000 28 STR PVC RED MF A 212.00$            39.7% 127.84$            N/A N/A
9986 003100 28 STR PVC ORG MF A 325.60$            39.7% 196.34$            N/A N/A
9986 0031000 28 STR PVC ORG MF A 212.00$            39.7% 127.84$            N/A N/A
9986 0041000 28 STR PVC YEL MF A 212.00$            39.7% 127.84$            N/A N/A
9986 0051000 28 STR PVC GRN MF A 212.00$            39.7% 127.84$            N/A N/A
9986 0071000 #28 STR PVC VIO MF A 212.00$            39.7% 127.84$            N/A N/A
9986 0081000 28 STR PVC GRY MF A 212.00$            39.7% 127.84$            N/A N/A
9986 009100 28 STR PVC WHT MF A 325.60$            39.7% 196.34$            N/A N/A
9986 0091000 28 STR PVC WHT MF A 212.00$            39.7% 127.84$            N/A N/A
9986 010100 28 STR PVC BLK MF A 325.60$            39.7% 196.34$            N/A N/A
9986 0101000 28 STR PVC BLK MF A 212.00$            39.7% 127.84$            N/A N/A
9986 0131000 28 STR PVC DBLU MF A 212.00$            39.7% 127.84$            N/A N/A
9987 0021000 30 STR PVC RED MF A 230.80$            39.7% 139.17$            N/A N/A
9987 0071000 30 STR PVC VIO MF A 230.80$            39.7% 139.17$            N/A N/A
9987 009100 30 STR PVC WHT MF A 348.20$            39.7% 209.96$            N/A N/A
9987 0091000 30 STR PVC WHT MF A 230.80$            39.7% 139.17$            N/A N/A
9987 010100 30 STR PVC BLK MF A 348.20$            39.7% 209.96$            N/A N/A
9987 0101000 30 STR PVC BLK MF A 230.80$            39.7% 139.17$            N/A N/A
9989 0011000 #14 STR PVC BRN MF A 809.00$            39.7% 487.83$            N/A N/A
9989 0021000 #14 STR PVC RED MF A 809.00$            39.7% 487.83$            N/A N/A
9989 0071000 #14 STR PVC VIO MF A 809.00$            39.7% 487.83$            N/A N/A
9989 0091000 #14 STR PVC WHT MF A 809.00$            39.7% 487.83$            N/A N/A
9989 0101000 #14 STR PVC BLK MF A 809.00$            39.7% 487.83$            N/A N/A
9989 0131000 #14 STR PVC DBLU MF A 809.00$            39.7% 487.83$            N/A N/A
9990 0601000 3 FS PR #24 PE PVC MF A 1,525.80$         39.7% 920.06$            N/A N/A
9990 060500 3 FS PR #24 PE PVC MF A 1,525.80$         39.7% 920.06$            N/A N/A
9991 060100 6 FS PR #24 PE PVC MF A 3,245.00$         39.7% 1,956.74$         N/A N/A
9991 0601000 6 FS PR #24 PE PVC MF A 2,730.00$         39.7% 1,646.19$         N/A N/A
9991 060500 6 FS PR #24 PE PVC MF A 2,730.00$         39.7% 1,646.19$         N/A N/A
9992 060100 9 FS PR #24 PE PVC MF A 4,792.60$         39.7% 2,889.94$         N/A N/A
9992 0601000 9 FS PR #24 PE PVC MF A 4,031.60$         39.7% 2,431.05$         N/A N/A
9992 060500 9 FS PR #24 PE PVC MF A 4,031.60$         39.7% 2,431.05$         N/A N/A
9993 060100 12 FS PR #24 PE PVC MF A 6,650.00$         39.7% 4,009.95$         N/A N/A
9993 0601000 12 FS PR #24 PE PVC MF A 5,593.60$         39.7% 3,372.94$         N/A N/A
9995 0601000 25 FS PR #24 PE PVC MF A 17,069.80$       39.7% 10,293.09$       N/A N/A
9995 060500 25 FS PR #24 PE PVC MF A 17,069.80$       39.7% 10,293.09$       N/A N/A
9998 008500 3#16 SJT PE PVC MF A 4,421.80$         39.7% 2,666.35$         N/A N/A
9L26010 008H100 10 #26 STR PVC RIBBON MF A 566.60$            39.7% 341.66$            N/A N/A
9L26010 008H300 10 #26 STR PVC RIBBON MF A 566.60$            39.7% 341.66$            N/A N/A
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9L26016 008H100 16 #26 STR PVC RIBBON MF A 991.00$            39.7% 597.57$            N/A N/A
9L26020 008H100 20 #26 STR PVC RIBBON MF A 1,257.80$         39.7% 758.45$            N/A N/A
9L26026 008H100 26 #26 STR PVC RIBBON MF A 1,595.00$         39.7% 961.79$            N/A N/A
9L26034 008H100 34 #26 STR PVC RIBBON MF A 2,179.00$         39.7% 1,313.94$         N/A N/A
9L28009 008H100 9 #28 STR PVC RIBBON MF A 534.20$            39.7% 322.12$            N/A N/A
9L28009 008H300 9 #28 STR PVC RIBBON MF A 534.20$            39.7% 322.12$            N/A N/A
9L28010 008H100 10 #28 STR PVC RIBBON MF A 553.80$            39.7% 333.94$            N/A N/A
9L28010 008H300 10 #28 STR PVC RIBBON MF A 553.80$            39.7% 333.94$            N/A N/A
9L28014 008H100 14 #28 STR PVC RIBBON MF A 772.40$            39.7% 465.76$            N/A N/A
9L28014 008H300 14 #28 STR PVC RIBBON MF A 772.40$            39.7% 465.76$            N/A N/A
9L28015 008H100 15 #28 STR PVC RIBBON MF A 790.80$            39.7% 476.85$            N/A N/A
9L28016 008H100 16 #28 STR PVC RIBBON MF A 885.80$            39.7% 534.14$            N/A N/A
9L28020 008H100 20 #28 STR PVC RIBBON MF A 1,113.40$         39.7% 671.38$            N/A N/A
9L28025 008H100 25 #28 STR PVC RIBBON MF A 1,414.40$         39.7% 852.88$            N/A N/A
9L28026 008H100 26 #28 STR PVC RIBBON MF A 1,459.80$         39.7% 880.26$            N/A N/A
9L28034 008H100 34 #28 STR PVC RIBBON MF A 1,929.20$         39.7% 1,163.31$         N/A N/A
9L28040 008H100 40 #28 STR PVC RIBBON MF A 2,182.20$         39.7% 1,315.87$         N/A N/A
9L28050 008H100 50 #28 STR PVC RIBBON MF A 2,697.20$         39.7% 1,626.41$         N/A N/A
9L28064 008H100 64 #28 STR PVC RIBBON MF A 3,466.20$         39.7% 2,090.12$         N/A N/A
9L28309 010100 9 #28 PVC FS PVC RIBBON MF A 3,810.20$         39.7% 2,297.55$         N/A N/A
9L28310 010100 10 #28 PVC FS PVC RIBBON MF A 4,230.00$         39.7% 2,550.69$         N/A N/A
9L28320 010100 20 #28 PVC FS PVC RIBBON MF A 8,458.80$         39.7% 5,100.66$         N/A N/A
9L28325 010100 25 #28 PVC FS PVC RIBBON MF A 10,260.80$       39.7% 6,187.26$         N/A N/A
9L28326 010100 26 #28 PVC FS PVC RIBBON MF A 10,978.40$       39.7% 6,619.98$         N/A N/A
9L30050 008H100 50 #30 STR PVC RIBBON MF A 3,002.80$         39.7% 1,810.69$         N/A N/A
9R28010 000100 10 #28 PVC RAINBOW MF A 1,357.40$         39.7% 818.51$            N/A N/A
9R28014 000100 14 #28 PVC RAINBOW MF A 1,935.40$         39.7% 1,167.05$         N/A N/A
9R28016 000100 16 #28 PVC RAINBOW MF A 2,193.00$         39.7% 1,322.38$         N/A N/A
9R28020 000100 20 #28 PVC RAINBOW MF A 2,723.00$         39.7% 1,641.97$         N/A N/A
9R28025 000100 25 #28 PVC RAINBOW MF A 3,430.40$         39.7% 2,068.53$         N/A N/A
9R28026 000100 26 #28 PVC RAINBOW MF A 3,585.80$         39.7% 2,162.24$         N/A N/A
9R28034 000100 34 #28 PVC RAINBOW MF A 4,615.00$         39.7% 2,782.85$         N/A N/A
9R28037 000100 37 #28 PVC RAINBOW MF A 5,065.00$         39.7% 3,054.20$         N/A N/A
9R28040 000100 40 #28 PVC RAINBOW MF A 5,491.40$         39.7% 3,311.31$         N/A N/A
9R28050 000100 50 #28 PVC RAINBOW MF A 6,862.00$         39.7% 4,137.79$         N/A N/A
9R28060 000100 60 #28 PVC RAINBOW MF A 8,205.20$         39.7% 4,947.74$         N/A N/A
9R28064 000100 64 #28 PVC RAINBOW MF A 8,719.40$         39.7% 5,257.80$         N/A N/A
9V28010 000H100 5 PR #28 PVC VARI-TWIST MF A 1,215.20$         39.7% 732.77$            N/A N/A
9V28014 000H100 7 PR #28 PVC VARI-TWIST MF A 1,712.40$         39.7% 1,032.58$         N/A N/A
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9V28016 000H100 8 PR #28 PVC VARI-TWIST MF A 1,919.80$         39.7% 1,157.64$         N/A N/A
9V28026 000H100 13 PR #28 PVC VARI-TWIST MF A 3,074.60$         39.7% 1,853.98$         N/A N/A
9V28034 000H100 17 PR #28 PVC VARI-TWIST MF A 4,134.20$         39.7% 2,492.92$         N/A N/A
9V28050 000H100 25 PR #28 PVC VARI-TWIST MF A 6,039.40$         39.7% 3,641.76$         N/A N/A
9V28064 000H100 32 PR #28 PVC VARI-TWIST MF A 7,764.60$         39.7% 4,682.05$         N/A N/A
ATMM100 008CUT 100 PR CAT3 CMR (22713030) MF A 7,436.00$         39.7% 4,483.91$         N/A N/A
ATMM200 008CUT 200 PR CAT3 CMR (22713040) MF A 14,192.00$       39.7% 8,557.78$         N/A N/A
ATMM25 008CUT 25 PR CAT3 CMR (22713010) MF A 1,950.40$         39.7% 1,176.09$         N/A N/A
ATMM300 008CUT 300 PR CAT3 CMR (22713050) MF A 20,775.80$       39.7% 12,527.81$       N/A N/A
ATMM400 008CUT 400 PR CAT3 CMR (22713060) MF A 27,715.60$       39.7% 16,712.51$       N/A N/A
ATMM50 008CUT 50 PR CAT3 CMR (22713020) MF A 3,986.40$         39.7% 2,403.80$         N/A N/A
AX100781 VELCRO SADDLE, (25 PER BAG) EA A 8.89$                39.7% 5.36$                N/A N/A
AX100783 VELCRO CABLE TIES, 25 PE EA A 19.02$              39.7% 11.47$              N/A N/A
AX100784 VELCRO CABLE TIES, 25 PE EA A 24.68$              39.7% 14.88$              N/A N/A
AX100785 WALL MOUNT BRACKET, 2U, EA A 65.55$              39.7% 39.53$              N/A N/A
AX100793 HORIZONTAL CABLE MANAGEM EA A 58.42$              39.7% 35.23$              N/A N/A
AX101097 REAR LABELING STRIP, 6.2 EA A 1.32$                39.7% 0.80$                N/A N/A
AX102512 VELCRO SADDLE KIT WITH # EA A 34.44$              39.7% 20.77$              N/A N/A
AX102513 VELCRO SADDLE KIT WITH 1 EA A 34.44$              39.7% 20.77$              N/A N/A
AX102515 75FT ROLL X 1/2IN BULK V EA A 61.95$              39.7% 37.36$              N/A N/A
AX102516 FIBER CABLE SLACK MANAGE EA A 42.01$              39.7% 25.33$              N/A N/A
AX102517 FIBER CABLE SLACK MANAGE EA A 99.76$              39.7% 60.15$              N/A N/A
B96570 12SM DIST TACTICAL BLK MF A 2,266.60$         39.7% 1,366.76$         N/A N/A
B96575 12G2 DIST TACTICAL BLK MF A 3,381.40$         39.7% 2,038.98$         N/A N/A
B96639 4SM DIST TACTICAL BLK MF A 1,214.40$         39.7% 732.28$            N/A N/A
B96915 2G2 2.9MM ZIP RSR ORG MF A 296.40$            39.7% 178.73$            N/A N/A
B96919 2G2 2.9MM ZIP PLN ORG MF A 434.80$            39.7% 262.18$            N/A N/A
B97112 Price Only-item not structured MF A 164.80$            39.7% 99.37$              N/A N/A
B98086 Price Only-item not structured MF A 191.00$            39.7% 115.17$            N/A N/A
B9A001 Price Only-item not structured MF A 202.40$            39.7% 122.05$            N/A N/A
B9A002 2G4 2.9MM ZIP RSR ORG MF A 347.80$            39.7% 209.72$            N/A N/A
B9A003 Price Only-item not structured MF A 226.20$            39.7% 136.40$            N/A N/A
B9A004 2G4 2.9MM ZIP PLN ORG MF A 385.60$            39.7% 232.52$            N/A N/A
B9A005 Price Only-item not structured MF A 527.80$            39.7% 318.26$            N/A N/A
B9A007 Price Only-item not structured MF A 1,638.40$         39.7% 987.96$            N/A N/A
B9A009 Price Only-item not structured MF A 2,023.80$         39.7% 1,220.35$         N/A N/A
B9A011 Price Only-item not structured MF A 3,562.60$         39.7% 2,148.25$         N/A N/A
B9A013 Price Only-item not structured MF A 580.60$            39.7% 350.10$            N/A N/A
B9A014 Price Only-item not structured MF A 1,016.80$         39.7% 613.13$            N/A N/A
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B9A015 Price Only-item not structured MF A 1,802.40$         39.7% 1,086.85$         N/A N/A
B9A017 Price Only-item not structured MF A 2,226.20$         39.7% 1,342.40$         N/A N/A
B9A018 Price Only-item not structured MF A 2,805.00$         39.7% 1,691.42$         N/A N/A
B9A019 Price Only-item not structured MF A 3,918.80$         39.7% 2,363.04$         N/A N/A
B9A037 2 OM2-50 1G DIST RSR ORG MF A 371.40$            39.7% 223.95$            N/A N/A
B9A037T 2G4 IN/OUT DIST RSR BLK MF A 390.60$            39.7% 235.53$            N/A N/A
B9A038 4G4 DIST RSR ORG MF A 546.20$            39.7% 329.36$            N/A N/A
B9A039 6 OM2-50 1G DIST RSR ORG MF A 760.40$            39.7% 458.52$            N/A N/A
B9A042 12 OM2-50 1G DIST RSR ORG MF A 1,331.20$         39.7% 802.71$            N/A N/A
B9A042T 12G4 I/O DIST RSR BLK MF A 1,397.80$         39.7% 842.87$            N/A N/A
B9A043 2 OM2-50.1G DIST PLN ORG MF A 463.80$            39.7% 279.67$            N/A N/A
B9A043T Price Only-item not structured MF A 487.80$            39.7% 294.14$            N/A N/A
B9A044 Price Only-item not structured MF A 611.40$            39.7% 368.67$            N/A N/A
B9A044T Price Only-item not structured MF A 641.60$            39.7% 386.88$            N/A N/A
B9A045 6 OM2-50 1G DIST PLN ORG MF A 770.20$            39.7% 464.43$            N/A N/A
B9A045T 6G4 IN/OUT DIST PLN BLK MF A 808.80$            39.7% 487.71$            N/A N/A
B9A048 12 OM2-50 1G DIST PLN ORG MF A 1,346.00$         39.7% 811.64$            N/A N/A
B9A048T 12G4 IN/OUT DIST PLN BLK MF A 1,413.20$         39.7% 852.16$            N/A N/A
B9A100 Price Only-item not structured MF A 615.20$            39.7% 370.97$            N/A N/A
B9A101 Price Only-item not structured MF A 823.60$            39.7% 496.63$            N/A N/A
B9A102 Price Only-item not structured MF A 914.80$            39.7% 551.62$            N/A N/A
B9A104 Price Only-item not structured MF A 1,481.40$         39.7% 893.28$            N/A N/A
B9A107 Price Only-item not structured MF A 2,631.00$         39.7% 1,586.49$         N/A N/A
B9A111 Price Only-item not structured MF A 6,077.60$         39.7% 3,664.79$         N/A N/A
B9A112 Price Only-item not structured MF A 6,879.20$         39.7% 4,148.16$         N/A N/A
B9A114 Price Only-item not structured MF A 8,109.60$         39.7% 4,890.09$         N/A N/A
B9A130 Price Only-item not structured MF A 1,046.40$         39.7% 630.98$            N/A N/A
B9A131 4 OM2-50.1G 2.0MM BO LSZH BLK MF A 1,207.60$         39.7% 728.18$            N/A N/A
B9A132 Price Only-item not structured MF A 2,005.60$         39.7% 1,209.38$         N/A N/A
B9A134 Price Only-item not structured MF A 2,740.40$         39.7% 1,652.46$         N/A N/A
B9A135 Price Only-item not structured MF A 3,106.60$         39.7% 1,873.28$         N/A N/A
B9A136 Price Only-item not structured MF A 4,031.40$         39.7% 2,430.93$         N/A N/A
B9A150 Price Only-item not structured MF A 567.00$            39.7% 341.90$            N/A N/A
B9A151 Price Only-item not structured MF A 681.80$            39.7% 411.13$            N/A N/A
B9A152 6G4 CLT OSP BLK MF A 796.40$            39.7% 480.23$            N/A N/A
B9A153 Price Only-item not structured MF A 1,001.60$         39.7% 603.96$            N/A N/A
B9A154 Price Only-item not structured MF A 1,078.80$         39.7% 650.52$            N/A N/A
B9A155 12G4 CLT OSP BLK MF A 1,140.80$         39.7% 687.90$            N/A N/A
B9A170 Price Only-item not structured MF A 715.40$            39.7% 431.39$            N/A N/A
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B9A171 Price Only-item not structured MF A 830.20$            39.7% 500.61$            N/A N/A
B9A174 Price Only-item not structured MF A 1,408.80$         39.7% 849.51$            N/A N/A
B9A175 Price Only-item not structured MF A 1,343.80$         39.7% 810.31$            N/A N/A
B9A202 6 OM2-50.1G PLN I/O LT BLK MF A 1,145.20$         39.7% 690.56$            N/A N/A
B9A205 24 OM2-50 1G I/O LT PLN BLK MF A 3,055.40$         39.7% 1,842.41$         N/A N/A
B9A206 Price Only-item not structured MF A 4,582.80$         39.7% 2,763.43$         N/A N/A
B9A209 Price Only-item not structured MF A 6,846.40$         39.7% 4,128.38$         N/A N/A
B9A211 Price Only-item not structured MF A 9,128.60$         39.7% 5,504.55$         N/A N/A
B9A230 6G4 DIST IARM RSR ORG MF A 1,835.60$         39.7% 1,106.87$         N/A N/A
B9A231 12G4 DIST IARM RSR ORG MF A 2,974.00$         39.7% 1,793.32$         N/A N/A
B9A232 Price Only-item not structured MF A 4,363.60$         39.7% 2,631.25$         N/A N/A
B9A233 24G4 DIST IARM RSR ORG MF A 6,138.40$         39.7% 3,701.46$         N/A N/A
B9A234 Price Only-item not structured MF A 8,635.60$         39.7% 5,207.27$         N/A N/A
B9A235 Price Only-item not structured MF A 8,919.80$         39.7% 5,378.64$         N/A N/A
B9A236 Price Only-item not structured MF A 12,451.00$       39.7% 7,507.95$         N/A N/A
B9A237 Price Only-item not structured MF A 17,139.40$       39.7% 10,335.06$       N/A N/A
B9A240 6G4 DIST IARM PLN ORG MF A 2,326.20$         39.7% 1,402.70$         N/A N/A
B9A241 12G4 DIST IARM PLN ORG MF A 2,928.40$         39.7% 1,765.83$         N/A N/A
B9A242 24G4 DIST IARM PLN ORG MF A 5,110.00$         39.7% 3,081.33$         N/A N/A
B9A244 Price Only-item not structured MF A 8,605.20$         39.7% 5,188.94$         N/A N/A
B9A246 Price Only-item not structured MF A 14,913.20$       39.7% 8,992.66$         N/A N/A
B9A381T 6G4 LT ARM OSP BLK MF A 1,551.40$         39.7% 935.49$            N/A N/A
B9A382T 12G4 LT ARM OSP BLK MF A 1,935.80$         39.7% 1,167.29$         N/A N/A
B9A384T 24 OM2-50 1G LT ARM OSP BLK MF A 2,834.40$         39.7% 1,709.14$         N/A N/A
B9A386T Price Only-item not structured MF A 3,670.00$         39.7% 2,213.01$         N/A N/A
B9A389T Price Only-item not structured MF A 4,625.40$         39.7% 2,789.12$         N/A N/A
B9A391T Price Only-item not structured MF A 6,092.20$         39.7% 3,673.60$         N/A N/A
B9A393T Price Only-item not structured MF A 11,701.00$       39.7% 7,055.70$         N/A N/A
B9A398T Price Only-item not structured MF A 8,160.00$         39.7% 4,920.48$         N/A N/A
B9A500T 24 OM2-50.1G LT OSP BLK MF A 2,206.20$         39.7% 1,330.34$         N/A N/A
B9A502T Price Only-item not structured MF A 3,096.40$         39.7% 1,867.13$         N/A N/A
B9A505T Price Only-item not structured MF A 3,895.60$         39.7% 2,349.05$         N/A N/A
B9A507T Price Only-item not structured MF A 5,233.40$         39.7% 3,155.74$         N/A N/A
B9A509T 144 OM2-50.1G OSP LT BLK MF A 9,860.00$         39.7% 5,945.58$         N/A N/A
B9A510T 6G4 LT OSP BLK MF A 1,089.60$         39.7% 657.03$            N/A N/A
B9A511T 12G4 LT OSP BLK MF A 1,511.00$         39.7% 911.13$            N/A N/A
B9A602 24XOM2 OFNR DIST ORG MF A 3,281.40$         39.7% 1,978.68$         N/A N/A
B9A606 48G4 DIST RSR ORG MF A 5,958.80$         39.7% 3,593.16$         N/A N/A
B9A609 Price Only-item not structured MF A 7,833.80$         39.7% 4,723.78$         N/A N/A
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B9A609T Price Only-item not structured MF A 8,225.00$         39.7% 4,959.68$         N/A N/A
B9A611 24 OM2-50.1G PLN DIST ORG MF A 2,939.00$         39.7% 1,772.22$         N/A N/A
B9A612 24G4 DIST PLN ORG MF A 3,824.40$         39.7% 2,306.11$         N/A N/A
B9A614 Price Only-item not structured MF A 6,567.20$         39.7% 3,960.02$         N/A N/A
B9A616 48G4 DIST PLN ORG MF A 6,765.00$         39.7% 4,079.30$         N/A N/A
B9A619 Price Only-item not structured MF A 15,559.00$       39.7% 9,382.08$         N/A N/A
B9A620 Price Only-item not structured MF A 10,023.20$       39.7% 6,043.99$         N/A N/A
B9A621 Price Only-item not structured MF A 18,714.00$       39.7% 11,284.54$       N/A N/A
B9A622 Price Only-item not structured MF A 11,468.40$       39.7% 6,915.45$         N/A N/A
B9A623 Price Only-item not structured MF A 13,573.80$       39.7% 8,185.00$         N/A N/A
B9A810 6 OM2-50 1G I/O LT RSR BLK MF A 1,100.80$         39.7% 663.78$            N/A N/A
B9A811 12F 50UM 1GBELOOSE TB I/O RISR MF A 1,563.20$         39.7% 942.61$            N/A N/A
B9A812 24G4 IN/OUT LT RSR BLK MF A 2,256.00$         39.7% 1,360.37$         N/A N/A
B9A813 Price Only-item not structured MF A 3,236.40$         39.7% 1,951.55$         N/A N/A
B9A814 Price Only-item not structured MF A 4,213.60$         39.7% 2,540.80$         N/A N/A
B9A830 Price Only-item not structured MF A 1,702.20$         39.7% 1,026.43$         N/A N/A
B9A831 Price Only-item not structured MF A 2,146.60$         39.7% 1,294.40$         N/A N/A
B9A832 Price Only-item not structured MF A 2,863.00$         39.7% 1,726.39$         N/A N/A
B9A834 Price Only-item not structured MF A 4,224.40$         39.7% 2,547.31$         N/A N/A
B9A840 2G4 LT OSP BLK MF A 938.20$            39.7% 565.73$            N/A N/A
B9A841 4G4 LT OSP BLK MF A 1,054.40$         39.7% 635.80$            N/A N/A
B9A842 6G4 LT OSP BLK MF A 1,307.00$         39.7% 788.12$            N/A N/A
B9A844 12G4 LT OSP BLK MF A 1,583.00$         39.7% 954.55$            N/A N/A
B9A845 Price Only-item not structured MF A 1,911.60$         39.7% 1,152.69$         N/A N/A
B9A846 Price Only-item not structured MF A 2,365.20$         39.7% 1,426.22$         N/A N/A
B9A847 Price Only-item not structured MF A 4,224.80$         39.7% 2,547.55$         N/A N/A
B9A848 Price Only-item not structured MF A 5,523.20$         39.7% 3,330.49$         N/A N/A
B9A849 Price Only-item not structured MF A 5,467.60$         39.7% 3,296.96$         N/A N/A
B9A890 6 OM2-50.1G ARM MF A 1,702.20$         39.7% 1,026.43$         N/A N/A
B9A891 Price Only-item not structured MF A 2,144.60$         39.7% 1,293.19$         N/A N/A
B9A892 Price Only-item not structured MF A 2,988.20$         39.7% 1,801.88$         N/A N/A
B9A893 Price Only-item not structured MF A 3,934.80$         39.7% 2,372.68$         N/A N/A
B9B001 Price Only-item not structured MF A 164.80$            39.7% 99.37$              N/A N/A
B9B002 Price Only-item not structured MF A 296.40$            39.7% 178.73$            N/A N/A
B9B003 Price Only-item not structured MF A 191.00$            39.7% 115.17$            N/A N/A
B9B004 Price Only-item not structured MF A 362.40$            39.7% 218.53$            N/A N/A
B9B005 Price Only-item not structured MF A 532.40$            39.7% 321.04$            N/A N/A
B9B006 Price Only-item not structured MF A 1,009.40$         39.7% 608.67$            N/A N/A
B9B007 6 OM1-62.5 RSR 2.0MM BO ORG MF A 1,618.00$         39.7% 975.65$            N/A N/A
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B9B009 Price Only-item not structured MF A 2,348.20$         39.7% 1,415.96$         N/A N/A
B9B010 12 OM1-62.5 RSR 2.0MM BO ORG MF A 2,817.80$         39.7% 1,699.13$         N/A N/A
B9B011 Price Only-item not structured MF A 4,225.80$         39.7% 2,548.16$         N/A N/A
B9B013 2G2 2MM BO PLN ORG MF A 594.80$            39.7% 358.66$            N/A N/A
B9B014 4 OM1-62.5 PLN 2.0MM BO ORG MF A 1,110.40$         39.7% 669.57$            N/A N/A
B9B015 6 OM1-62.5 PLN 2.0MM BO ORG MF A 1,779.80$         39.7% 1,073.22$         N/A N/A
B9B017 Price Only-item not structured MF A 2,583.00$         39.7% 1,557.55$         N/A N/A
B9B018 12 OM1-62.5 PLN 2.0MM BO ORG MF A 3,099.60$         39.7% 1,869.06$         N/A N/A
B9B019 Price Only-item not structured MF A 4,648.40$         39.7% 2,802.99$         N/A N/A
B9B037 2 OM1-62.5 DIST RSR ORG MF A 398.40$            39.7% 240.24$            N/A N/A
B9B037T 2G2 IN/OUT DIST RSR BLK MF A 419.00$            39.7% 252.66$            N/A N/A
B9B038 4G2 DIST RSR ORG MF A 600.60$            39.7% 362.16$            N/A N/A
B9B038T Price Only-item not structured MF A 631.40$            39.7% 380.73$            N/A N/A
B9B039 6 OM1-62.5 DIST RSR ORG MF A 842.20$            39.7% 507.85$            N/A N/A
B9B039T 6F 62.5UM I/O RISER DIST MF A 884.00$            39.7% 533.05$            N/A N/A
B9B042 12 OM1-62.5 DIST RSR ORG MF A 1,490.20$         39.7% 898.59$            N/A N/A
B9B042T 12G2 IN/OUT DIST RSR BLK MF A 1,564.80$         39.7% 943.57$            N/A N/A
B9B043 2G2 DIST PLN ORG MF A 491.40$            39.7% 296.31$            N/A N/A
B9B043T 2G2 IN/OUT DIST PLN BLK MF A 516.00$            39.7% 311.15$            N/A N/A
B9B044 4G2 DIST PLN ORG MF A 664.80$            39.7% 400.87$            N/A N/A
B9B044T Price Only-item not structured MF A 698.40$            39.7% 421.14$            N/A N/A
B9B045 6 OM1-62.5 DIST PLN ORG MF A 851.80$            39.7% 513.64$            N/A N/A
B9B045T 6G2 IN/OUT DIST PLN BLK MF A 894.40$            39.7% 539.32$            N/A N/A
B9B048 12G2 DIST PLN ORG MF A 1,493.60$         39.7% 900.64$            N/A N/A
B9B048T 12 OM1-62.5 PLN I/O DIST BLK MF A 1,553.80$         39.7% 936.94$            N/A N/A
B9B100 Price Only-item not structured MF A 647.60$            39.7% 390.50$            N/A N/A
B9B101 Price Only-item not structured MF A 823.60$            39.7% 496.63$            N/A N/A
B9B104 Price Only-item not structured MF A 1,661.60$         39.7% 1,001.94$         N/A N/A
B9B107 Price Only-item not structured MF A 3,013.60$         39.7% 1,817.20$         N/A N/A
B9B112 Price Only-item not structured MF A 7,646.20$         39.7% 4,610.66$         N/A N/A
B9B114 Price Only-item not structured MF A 9,251.00$         39.7% 5,578.35$         N/A N/A
B9B130 Price Only-item not structured MF A 1,076.60$         39.7% 649.19$            N/A N/A
B9B132 Price Only-item not structured MF A 2,100.80$         39.7% 1,266.78$         N/A N/A
B9B134 Price Only-item not structured MF A 2,900.20$         39.7% 1,748.82$         N/A N/A
B9B135 Price Only-item not structured MF A 3,298.80$         39.7% 1,989.18$         N/A N/A
B9B136 Price Only-item not structured MF A 4,319.00$         39.7% 2,604.36$         N/A N/A
B9B150 2G2 CLT OSP BLK MF A 595.80$            39.7% 359.27$            N/A N/A
B9B151 4G2 CLT OSP BLK MF A 777.00$            39.7% 468.53$            N/A N/A
B9B152 6 OM1-62.5 CLT OSP BLK MF A 882.80$            39.7% 532.33$            N/A N/A
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B9B153 Price Only-item not structured MF A 1,115.60$         39.7% 672.71$            N/A N/A
B9B154 Price Only-item not structured MF A 1,398.00$         39.7% 842.99$            N/A N/A
B9B155 12 OM1-62.5 CLT OSP BLK MF A 1,313.40$         39.7% 791.98$            N/A N/A
B9B170 2G2 CLT ARM OSP BLK MF A 741.60$            39.7% 447.18$            N/A N/A
B9B171 4 OM1-62.5 ARM CLT OSP BLK MF A 926.60$            39.7% 558.74$            N/A N/A
B9B172 6G2 CLT ARM OSP BLK MF A 1,085.60$         39.7% 654.62$            N/A N/A
B9B173 Price Only-item not structured MF A 1,300.80$         39.7% 784.38$            N/A N/A
B9B174 Price Only-item not structured MF A 1,499.40$         39.7% 904.14$            N/A N/A
B9B175 12 OM1-62.5 ARM CLT OSP BLK MF A 1,516.00$         39.7% 914.15$            N/A N/A
B9B204 12G2 IN/OUT LT PLN BLK MF A 1,768.40$         39.7% 1,066.35$         N/A N/A
B9B205 24G2 IN/OUT LT PLN BLK MF A 3,438.20$         39.7% 2,073.23$         N/A N/A
B9B231 12G2 DIST IARM RSR ORG MF A 3,891.80$         39.7% 2,346.76$         N/A N/A
B9B233 24G2 DIST IARM RSR ORG MF A 5,154.80$         39.7% 3,108.34$         N/A N/A
B9B234 Price Only-item not structured MF A 9,221.00$         39.7% 5,560.26$         N/A N/A
B9B235 62.5UM 1GBE RSR INDS DISTR AIA MF A 9,502.80$         39.7% 5,730.19$         N/A N/A
B9B236 Price Only-item not structured MF A 13,366.00$       39.7% 8,059.70$         N/A N/A
B9B240 6G2 DIST IARM PLN ORG MF A 2,414.00$         39.7% 1,455.64$         N/A N/A
B9B241 12G2 DIST IARM PLN ORG MF A 3,105.00$         39.7% 1,872.32$         N/A N/A
B9B242 24G2 DIST IARM PLN ORG MF A 5,466.20$         39.7% 3,296.12$         N/A N/A
B9B243 Price Only-item not structured MF A 7,522.00$         39.7% 4,535.77$         N/A N/A
B9B245 Price Only-item not structured MF A 12,649.00$       39.7% 7,627.35$         N/A N/A
B9B246 Price Only-item not structured MF A 21,845.40$       39.7% 13,172.78$       N/A N/A
B9B381T 6G2 LT ARM OSP BLK MF A 1,616.80$         39.7% 974.93$            N/A N/A
B9B382T 12G2 LT ARM OSP BLK MF A 2,066.60$         39.7% 1,246.16$         N/A N/A
B9B384T 24G2 LT ARM OSP BLK MF A 3,095.60$         39.7% 1,866.65$         N/A N/A
B9B389T 48G2 LT ARM OSP BLK MF A 5,314.20$         39.7% 3,204.46$         N/A N/A
B9B391T 72G2 LT ARM OSP BLK MF A 7,125.40$         39.7% 4,296.62$         N/A N/A
B9B393T Price Only-item not structured MF A 13,767.20$       39.7% 8,301.62$         N/A N/A
B9B398T Price Only-item not structured MF A 9,537.60$         39.7% 5,751.17$         N/A N/A
B9B500T 24 OM1-62.5 LT OSP BLK MF A 2,464.80$         39.7% 1,486.27$         N/A N/A
B9B502T Price Only-item not structured MF A 3,487.60$         39.7% 2,103.02$         N/A N/A
B9B505T 48 OM1-62.5 OSP LT BLK MF A 4,591.00$         39.7% 2,768.37$         N/A N/A
B9B507T Price Only-item not structured MF A 6,490.40$         39.7% 3,913.71$         N/A N/A
B9B510T 6G2 LT OSP BLK MF A 1,157.60$         39.7% 698.03$            N/A N/A
B9B511T 12G2 LT OSP BLK MF A 1,646.80$         39.7% 993.02$            N/A N/A
B9B601 BELDEN 24G2 DIST RSR ORG MF A 3,305.20$         39.7% 1,993.04$         N/A N/A
B9B602 24G2 DIST RSR ORG MF A 3,569.40$         39.7% 2,152.35$         N/A N/A
B9B604 Price Only-item not structured MF A 5,832.20$         39.7% 3,516.82$         N/A N/A
B9B604T 36G2 IN/OUT DIST RSR BLK MF A 6,123.80$         39.7% 3,692.65$         N/A N/A
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B9B606 48 OM1-62.5 RSR DIST ORG MF A 5,984.20$         39.7% 3,608.47$         N/A N/A
B9B609 72G2 DIST RSR ORG MF A 8,748.60$         39.7% 5,275.41$         N/A N/A
B9B609T Price Only-item not structured MF A 9,186.40$         39.7% 5,539.40$         N/A N/A
B9B611 24 OM1-62.5 PLN DIST ORG MF A 3,265.20$         39.7% 1,968.92$         N/A N/A
B9B612 24 OM1-62.5 DIST PLN ORG MF A 4,231.00$         39.7% 2,551.29$         N/A N/A
B9B614 Price Only-item not structured MF A 8,624.80$         39.7% 5,200.75$         N/A N/A
B9B616 48G2 DIST PLN ORG MF A 7,424.60$         39.7% 4,477.03$         N/A N/A
B9B619 Price Only-item not structured MF A 17,182.00$       39.7% 10,360.75$       N/A N/A
B9B620 Price Only-item not structured MF A 11,012.80$       39.7% 6,640.72$         N/A N/A
B9B621 144G2 DIST PLN ORG MF A 20,693.40$       39.7% 12,478.12$       N/A N/A
B9B622 96 OM1-62.5 DIST RSR ORG MF A 12,452.40$       39.7% 7,508.80$         N/A N/A
B9B623 Price Only-item not structured MF A 14,893.40$       39.7% 8,980.72$         N/A N/A
B9B810 6 OM1-62.5 I/O LT RSR BLK MF A 1,166.00$         39.7% 703.10$            N/A N/A
B9B811 12 OM1-62.5 I/O LT RSR BLK MF A 1,694.00$         39.7% 1,021.48$         N/A N/A
B9B812 24G2 IN/OUT LT RSR BLK MF A 2,517.00$         39.7% 1,517.75$         N/A N/A
B9B813 Price Only-item not structured MF A 3,236.40$         39.7% 1,951.55$         N/A N/A
B9B814 Price Only-item not structured MF A 4,668.00$         39.7% 2,814.80$         N/A N/A
B9B815 Price Only-item not structured MF A 6,512.60$         39.7% 3,927.10$         N/A N/A
B9B816 96G2 IN/OUT LT RSR BLK MF A 8,519.60$         39.7% 5,137.32$         N/A N/A
B9B817 Price Only-item not structured MF A 12,317.00$       39.7% 7,427.15$         N/A N/A
B9B830 6G2 IN/OUT LT ZH RSR BLK MF A 1,708.60$         39.7% 1,030.29$         N/A N/A
B9B832 Price Only-item not structured MF A 3,272.80$         39.7% 1,973.50$         N/A N/A
B9B841 4G2 LT OSP BLK MF A 1,112.00$         39.7% 670.54$            N/A N/A
B9B842 6G2 LT OSP BLK MF A 1,372.40$         39.7% 827.56$            N/A N/A
B9B843 8G2 LT OSP BLK MF A 1,538.00$         39.7% 927.41$            N/A N/A
B9B844 12G2 LT OSP BLK MF A 1,713.40$         39.7% 1,033.18$         N/A N/A
B9B846 24G2 LT OSP BLK MF A 2,626.20$         39.7% 1,583.60$         N/A N/A
B9B847 Price Only-item not structured MF A 4,642.20$         39.7% 2,799.25$         N/A N/A
B9B848 Price Only-item not structured MF A 6,090.60$         39.7% 3,672.63$         N/A N/A
B9B849 Price Only-item not structured MF A 6,500.80$         39.7% 3,919.98$         N/A N/A
B9B890 6G2 IN/OUT LT ARM RSR BLK MF A 1,767.60$         39.7% 1,065.86$         N/A N/A
B9B891 12G2 IN/OUT LT ARM RSR BLK MF A 2,276.20$         39.7% 1,372.55$         N/A N/A
B9B892 Price Only-item not structured MF A 3,327.60$         39.7% 2,006.54$         N/A N/A
B9B893 Price Only-item not structured MF A 4,326.20$         39.7% 2,608.70$         N/A N/A
B9B894 Price Only-item not structured MF A 5,479.60$         39.7% 3,304.20$         N/A N/A
B9C001 Price Only-item not structured MF A 316.20$            39.7% 190.67$            N/A N/A
B9C003 Price Only-item not structured MF A 340.20$            39.7% 205.14$            N/A N/A
B9C005 Price Only-item not structured MF A 658.80$            39.7% 397.26$            N/A N/A
B9C007 6 OM3-50.10G RSR 2.0MM BO AQU MF A 1,990.20$         39.7% 1,200.09$         N/A N/A
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B9C009 Price Only-item not structured MF A 2,888.20$         39.7% 1,741.58$         N/A N/A
B9C010 12 OM3-50.10G RSR 2.0MM BO AQU MF A 3,465.80$         39.7% 2,089.88$         N/A N/A
B9C011 Price Only-item not structured MF A 5,197.80$         39.7% 3,134.27$         N/A N/A
B9C013 Price Only-item not structured MF A 636.00$            39.7% 383.51$            N/A N/A
B9C015 6 OM3-50.10G PLN 2.0MM BO AQU MF A 2,189.20$         39.7% 1,320.09$         N/A N/A
B9C017 Price Only-item not structured MF A 3,177.00$         39.7% 1,915.73$         N/A N/A
B9C018 12 OM3-50.10G PLN 2.0MM BO AQU MF A 3,812.40$         39.7% 2,298.88$         N/A N/A
B9C019 Price Only-item not structured MF A 5,717.60$         39.7% 3,447.71$         N/A N/A
B9C037T 2G5 IN/OUT DIST RSR BLK MF A 534.40$            39.7% 322.24$            N/A N/A
B9C038 4G5 DIST RSR AQU MF A 819.80$            39.7% 494.34$            N/A N/A
B9C038T Price Only-item not structured MF A 860.20$            39.7% 518.70$            N/A N/A
B9C039 6G5 DIST RSR AQU MF A 1,170.40$         39.7% 705.75$            N/A N/A
B9C039T 6G5 IN/OUT DIST RSR BLK MF A 1,228.20$         39.7% 740.60$            N/A N/A
B9C042 12G5 DIST RSR AQU MF A 2,145.40$         39.7% 1,293.68$         N/A N/A
B9C042T 12 OM3-50.10G RSR I/O DIST BLK MF A 2,252.60$         39.7% 1,358.32$         N/A N/A
B9C043 2G5 DIST PLN AQU MF A 601.60$            39.7% 362.76$            N/A N/A
B9C043T Price Only-item not structured MF A 631.40$            39.7% 380.73$            N/A N/A
B9C044 Price Only-item not structured MF A 883.20$            39.7% 532.57$            N/A N/A
B9C044T Price Only-item not structured MF A 927.00$            39.7% 558.98$            N/A N/A
B9C045 6 OM3-50.10G PLN DIST AQU MF A 1,179.60$         39.7% 711.30$            N/A N/A
B9C045T 6G5 IN/OUT DIST PLN BLK MF A 1,240.60$         39.7% 748.08$            N/A N/A
B9C048 12X50UM 10GBE PLNM DIST CABLE MF A 2,224.80$         39.7% 1,341.55$         N/A N/A
B9C048T 12G5 IN/OUT DIST PLN BLK MF A 2,336.00$         39.7% 1,408.61$         N/A N/A
B9C100 Price Only-item not structured MF A 815.60$            39.7% 491.81$            N/A N/A
B9C101 Price Only-item not structured MF A 1,161.60$         39.7% 700.44$            N/A N/A
B9C102 Price Only-item not structured MF A 1,611.00$         39.7% 971.43$            N/A N/A
B9C104 Price Only-item not structured MF A 2,973.00$         39.7% 1,792.72$         N/A N/A
B9C111 Price Only-item not structured MF A 9,751.00$         39.7% 5,879.85$         N/A N/A
B9C112 Price Only-item not structured MF A 11,289.20$       39.7% 6,807.39$         N/A N/A
B9C130 Price Only-item not structured MF A 1,246.60$         39.7% 751.70$            N/A N/A
B9C131 Price Only-item not structured MF A 2,062.20$         39.7% 1,243.51$         N/A N/A
B9C132 Price Only-item not structured MF A 2,612.80$         39.7% 1,575.52$         N/A N/A
B9C134 Price Only-item not structured MF A 3,756.20$         39.7% 2,264.99$         N/A N/A
B9C135 Price Only-item not structured MF A 4,331.00$         39.7% 2,611.59$         N/A N/A
B9C136 Price Only-item not structured MF A 5,865.20$         39.7% 3,536.72$         N/A N/A
B9C150 Price Only-item not structured MF A 737.00$            39.7% 444.41$            N/A N/A
B9C151 Price Only-item not structured MF A 1,061.00$         39.7% 639.78$            N/A N/A
B9C152 6 OM3-50 10G CLT OSP BLK MF A 1,306.40$         39.7% 787.76$            N/A N/A
B9C153 Price Only-item not structured MF A 1,575.60$         39.7% 950.09$            N/A N/A
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B9C154 Price Only-item not structured MF A 1,953.20$         39.7% 1,177.78$         N/A N/A
B9C155 Price Only-item not structured MF A 2,205.20$         39.7% 1,329.74$         N/A N/A
B9C170 Price Only-item not structured MF A 847.00$            39.7% 510.74$            N/A N/A
B9C171 Price Only-item not structured MF A 1,093.00$         39.7% 659.08$            N/A N/A
B9C172 6 OM3-50 10G ARM CLT OSP BLK MF A 1,583.40$         39.7% 954.79$            N/A N/A
B9C173 Price Only-item not structured MF A 2,403.60$         39.7% 1,449.37$         N/A N/A
B9C174 Price Only-item not structured MF A 2,848.00$         39.7% 1,717.34$         N/A N/A
B9C175 Price Only-item not structured MF A 2,204.60$         39.7% 1,329.37$         N/A N/A
B9C202 6 OM3-50 10G I/O LT PLN BLK MF A 1,529.20$         39.7% 922.11$            N/A N/A
B9C204 12 OM3-50 10G I/O LT PLN BLK MF A 2,382.60$         39.7% 1,436.71$         N/A N/A
B9C205 24 OM3-50 10G I/O LT PLN BLK MF A 4,836.80$         39.7% 2,916.59$         N/A N/A
B9C206 Price Only-item not structured MF A 7,066.00$         39.7% 4,260.80$         N/A N/A
B9C207 48 OM3-50.10G PLN I/O LT BLK MF A 8,224.20$         39.7% 4,959.19$         N/A N/A
B9C209 72G5 IN/OUT LT PLN BLK MF A 12,336.20$       39.7% 7,438.73$         N/A N/A
B9C211 Price Only-item not structured MF A 16,448.20$       39.7% 9,918.26$         N/A N/A
B9C230 6G5 DIST IARM RSR AQU MF A 2,992.00$         39.7% 1,804.18$         N/A N/A
B9C231 12G5 DIST IARM RSR AQU MF A 4,675.20$         39.7% 2,819.15$         N/A N/A
B9C232 24 OM3-50.10G IARM DBJKT RSR MF A 6,050.20$         39.7% 3,648.27$         N/A N/A
B9C233 24G5 DIST IARM RSR AQU MF A 7,777.80$         39.7% 4,690.01$         N/A N/A
B9C234 Price Only-item not structured MF A 11,339.60$       39.7% 6,837.78$         N/A N/A
B9C240 6G5 DIST IARM PLN AQU MF A 2,779.20$         39.7% 1,675.86$         N/A N/A
B9C241 12G5 DIST IARM PLN AQU MF A 3,827.20$         39.7% 2,307.80$         N/A N/A
B9C242 24G5 DIST IARM PLN AQU MF A 6,910.60$         39.7% 4,167.09$         N/A N/A
B9C244 36G5 DIST IARM PLN AQU MF A 10,524.00$       39.7% 6,345.97$         N/A N/A
B9C245 48 OM3-50.10G IARM MF A 13,565.80$       39.7% 8,180.18$         N/A N/A
B9C246 72 OM3-50.10G IARM MF A 20,132.80$       39.7% 12,140.08$       N/A N/A
B9C381T 6G5 LT ARM OSP BLK MF A 2,157.40$         39.7% 1,300.91$         N/A N/A
B9C382T 12G5 LT ARM OSP BLK MF A 2,922.00$         39.7% 1,761.97$         N/A N/A
B9C384T 24G5 LT ARM OSP BLK MF A 4,806.80$         39.7% 2,898.50$         N/A N/A
B9C386T Price Only-item not structured MF A 6,252.80$         39.7% 3,770.44$         N/A N/A
B9C389T 48G5 LT ARM OSP BLK MF A 8,068.80$         39.7% 4,865.49$         N/A N/A
B9C391T Price Only-item not structured MF A 11,257.60$       39.7% 6,788.33$         N/A N/A
B9C393T 144G5 LT ARM OSP BLK MF A 22,031.60$       39.7% 13,285.05$       N/A N/A
B9C500T 24G5 LT OSP BLK MF A 4,178.40$         39.7% 2,519.58$         N/A N/A
B9C502T Price Only-item not structured MF A 6,109.20$         39.7% 3,683.85$         N/A N/A
B9C505T 48G5 LT OSP BLK MF A 8,145.60$         39.7% 4,911.80$         N/A N/A
B9C507T Price Only-item not structured MF A 9,968.40$         39.7% 6,010.95$         N/A N/A
B9C510T 6G5 LT OSP BLK MF A 1,606.00$         39.7% 968.42$            N/A N/A
B9C511T 12G5 LT OSP BLK MF A 2,544.00$         39.7% 1,534.03$         N/A N/A
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B9C513T Price Only-item not structured MF A 13,139.00$       39.7% 7,922.82$         N/A N/A
B9C601 24G5 DIST RSR AQU MF A 4,569.60$         39.7% 2,755.47$         N/A N/A
B9C602 24 OM3-50 10G DIST RSR AQU MF A 4,935.20$         39.7% 2,975.93$         N/A N/A
B9C604 Price Only-item not structured MF A 7,499.80$         39.7% 4,522.38$         N/A N/A
B9C606 48G5 DIST RSR AQU MF A 8,705.60$         39.7% 5,249.48$         N/A N/A
B9C609 72G2 DIST RSR AQU MF A 12,772.00$       39.7% 7,701.52$         N/A N/A
B9C609T Price Only-item not structured MF A 13,410.00$       39.7% 8,086.23$         N/A N/A
B9C611 24 OM3-50 10G DIST PLN AQU MF A 4,572.80$         39.7% 2,757.40$         N/A N/A
B9C611T Price Only-item not structured MF A 4,801.60$         39.7% 2,895.36$         N/A N/A
B9C612 24 OM3-50.10G PLN DIST AQU MF A 5,491.20$         39.7% 3,311.19$         N/A N/A
B9C614 36 OM3-50.10G PLN DIST AQU MF A 9,172.00$         39.7% 5,530.72$         N/A N/A
B9C616 48G5 DIST PLN AQU MF A 10,088.00$       39.7% 6,083.06$         N/A N/A
B9C620 72G5 DIST PLN AQU MF A 16,504.00$       39.7% 9,951.91$         N/A N/A
B9C621 144 OM3-50.10G PLN DIST AQU MF A 28,483.40$       39.7% 17,175.49$       N/A N/A
B9C622 96G5 DIST RSR AQU MF A 17,721.80$       39.7% 10,686.25$       N/A N/A
B9C623 Price Only-item not structured MF A 20,213.60$       39.7% 12,188.80$       N/A N/A
B9C810 6G5 IN/OUT LT RSR BLK MF A 1,594.40$         39.7% 961.42$            N/A N/A
B9C811 12 OM3-50 10G I/O LT RSR BLK MF A 2,550.20$         39.7% 1,537.77$         N/A N/A
B9C813 Price Only-item not structured MF A 5,674.00$         39.7% 3,421.42$         N/A N/A
B9C814 48G5 IN/OUT LT RSR BLK MF A 8,092.80$         39.7% 4,879.96$         N/A N/A
B9C815 Price Only-item not structured MF A 11,645.60$       39.7% 7,022.30$         N/A N/A
B9C816 Price Only-item not structured MF A 14,027.40$       39.7% 8,458.52$         N/A N/A
B9C832 Price Only-item not structured MF A 5,473.60$         39.7% 3,300.58$         N/A N/A
B9C834 Price Only-item not structured MF A 8,052.00$         39.7% 4,855.36$         N/A N/A
B9C840 Price Only-item not structured MF A 1,081.60$         39.7% 652.20$            N/A N/A
B9C841 Price Only-item not structured MF A 1,341.60$         39.7% 808.98$            N/A N/A
B9C842 Price Only-item not structured MF A 1,716.60$         39.7% 1,035.11$         N/A N/A
B9C843 Price Only-item not structured MF A 1,997.00$         39.7% 1,204.19$         N/A N/A
B9C844 Price Only-item not structured MF A 2,402.00$         39.7% 1,448.41$         N/A N/A
B9C845 Price Only-item not structured MF A 3,202.80$         39.7% 1,931.29$         N/A N/A
B9C846 Price Only-item not structured MF A 4,003.60$         39.7% 2,414.17$         N/A N/A
B9C847 Price Only-item not structured MF A 8,533.00$         39.7% 5,145.40$         N/A N/A
B9C848 Price Only-item not structured MF A 11,320.60$       39.7% 6,826.32$         N/A N/A
B9C849 Price Only-item not structured MF A 10,632.80$       39.7% 6,411.58$         N/A N/A
B9C891 Price Only-item not structured MF A 3,128.40$         39.7% 1,886.43$         N/A N/A
B9C895 Price Only-item not structured MF A 16,954.80$       39.7% 10,223.74$       N/A N/A
B9W001 1SM 2.9MM SIMPLEX RSR YEL MF A 170.00$            39.7% 102.51$            N/A N/A
B9W002 2SM 2.9MM ZIP RSR YEL MF A 265.80$            39.7% 160.28$            N/A N/A
B9W003 1SM 2.9MM SIMPLEX PLN YEL MF A 185.60$            39.7% 111.92$            N/A N/A
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B9W004 2SM 2.9MM ZIP PLN YEL MF A 320.80$            39.7% 193.44$            N/A N/A
B9W005 Price Only-item not structured MF A 461.20$            39.7% 278.10$            N/A N/A
B9W007 6SM 2MM BO RSR YEL MF A 1,393.00$         39.7% 839.98$            N/A N/A
B9W009 Price Only-item not structured MF A 2,021.80$         39.7% 1,219.15$         N/A N/A
B9W010 12SM 2MM BO RSR YEL MF A 2,426.20$         39.7% 1,463.00$         N/A N/A
B9W011 18 OS2-SM RSR BO YEL MF A 3,638.40$         39.7% 2,193.96$         N/A N/A
B9W013 2 OS2-SM PLN 2.0MM BO YEL MF A 498.00$            39.7% 300.29$            N/A N/A
B9W014 4 OS2-SM PLN 2.0MM BO YEL MF A 938.60$            39.7% 565.98$            N/A N/A
B9W015 6SM 2MM BO PLN YEL MF A 1,504.40$         39.7% 907.15$            N/A N/A
B9W017 Price Only-item not structured MF A 2,183.60$         39.7% 1,316.71$         N/A N/A
B9W018 12 OS2-SM PLN 2.0MM BO YEL MF A 2,620.20$         39.7% 1,579.98$         N/A N/A
B9W019 Price Only-item not structured MF A 3,929.60$         39.7% 2,369.55$         N/A N/A
B9W037 2SM DIST RSR YEL MF A 283.80$            39.7% 171.13$            N/A N/A
B9W037T 2SM IN/OUT DIST RSR BLK MF A 297.40$            39.7% 179.33$            N/A N/A
B9W038 4SM DIST RSR YEL MF A 385.60$            39.7% 232.52$            N/A N/A
B9W038T Price Only-item not structured MF A 404.80$            39.7% 244.09$            N/A N/A
B9W039 6 OS2-SM DIST RSR YEL MF A 496.20$            39.7% 299.21$            N/A N/A
B9W039T 6SM IN/OUT DIST RSR BLK MF A 521.00$            39.7% 314.16$            N/A N/A
B9W042 12 OS2-SM DIST RSR YEL MF A 984.40$            39.7% 593.59$            N/A N/A
B9W042T 12SM IN/OUT DIST RSR BLK MF A 1,033.80$         39.7% 623.38$            N/A N/A
B9W043T Price Only-item not structured MF A 394.60$            39.7% 237.94$            N/A N/A
B9W044 4SM DIST PLN YEL MF A 465.40$            39.7% 280.64$            N/A N/A
B9W044T Price Only-item not structured MF A 485.80$            39.7% 292.94$            N/A N/A
B9W045 6SM DIST PLN YEL MF A 516.40$            39.7% 311.39$            N/A N/A
B9W045T 6SM IN/OUT DIST PLN BLK MF A 542.20$            39.7% 326.95$            N/A N/A
B9W048 12 OS2-SM PLN DIST YEL MF A 1,018.60$         39.7% 614.22$            N/A N/A
B9W048T 12 OS2-SM I/O DIST PLN BLK MF A 1,068.60$         39.7% 644.37$            N/A N/A
B9W100 Price Only-item not structured MF A 469.60$            39.7% 283.17$            N/A N/A
B9W101 Price Only-item not structured MF A 548.40$            39.7% 330.69$            N/A N/A
B9W104 12SM IN/OUT DIST ZH RSR YEL MF A 1,052.40$         39.7% 634.60$            N/A N/A
B9W107 Price Only-item not structured MF A 1,728.20$         39.7% 1,042.10$         N/A N/A
B9W111 Price Only-item not structured MF A 3,898.00$         39.7% 2,350.49$         N/A N/A
B9W112 48SM I/O DIST ZH RSR YEL MF A 4,312.80$         39.7% 2,600.62$         N/A N/A
B9W114 Price Only-item not structured MF A 5,122.40$         39.7% 3,088.81$         N/A N/A
B9W116 96SM I/O DIST ZH RSR YEL MF A 8,773.60$         39.7% 5,290.48$         N/A N/A
B9W120 144SM I/O DIST ZH RSR YEL MF A 11,370.00$       39.7% 6,856.11$         N/A N/A
B9W130 2SM 2MM BO ZH RSR BLK MF A 939.00$            39.7% 566.22$            N/A N/A
B9W131 Price Only-item not structured MF A 1,449.00$         39.7% 873.75$            N/A N/A
B9W132 Price Only-item not structured MF A 1,679.80$         39.7% 1,012.92$         N/A N/A

231 of 9702



NW Cable Belden

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc.
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

Belden Cable             
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

B9W134 Price Only-item not structured MF A 2,194.00$         39.7% 1,322.98$         N/A N/A
B9W135 Price Only-item not structured MF A 2,448.80$         39.7% 1,476.63$         N/A N/A
B9W136 Price Only-item not structured MF A 3,048.00$         39.7% 1,837.94$         N/A N/A
B9W150 Price Only-item not structured MF A 473.80$            39.7% 285.70$            N/A N/A
B9W151 Price Only-item not structured MF A 473.40$            39.7% 285.46$            N/A N/A
B9W152 6SM CLT OSP BLK MF A 507.40$            39.7% 305.96$            N/A N/A
B9W153 Price Only-item not structured MF A 628.40$            39.7% 378.93$            N/A N/A
B9W154 Price Only-item not structured MF A 492.00$            39.7% 296.68$            N/A N/A
B9W155 12SM CLT OSP BLK MF A 602.60$            39.7% 363.37$            N/A N/A
B9W170 Price Only-item not structured MF A 630.00$            39.7% 379.89$            N/A N/A
B9W171 Price Only-item not structured MF A 659.20$            39.7% 397.50$            N/A N/A
B9W172 6SM CLT ARM OSP BLK MF A 722.80$            39.7% 435.85$            N/A N/A
B9W202 6SM IN/OUT LT PLN BLK MF A 848.80$            39.7% 511.83$            N/A N/A
B9W204 12SM IN/OUT LT PLN BLK MF A 949.00$            39.7% 572.25$            N/A N/A
B9W205 24SM IN/OUT LT PLN BLK MF A 1,953.00$         39.7% 1,177.66$         N/A N/A
B9W207 48SM IN/OUT LT PLN BLK MF A 2,330.00$         39.7% 1,404.99$         N/A N/A
B9W209 Price Only-item not structured MF A 4,205.00$         39.7% 2,535.62$         N/A N/A
B9W211 Price Only-item not structured MF A 5,606.80$         39.7% 3,380.90$         N/A N/A
B9W215 144 OS2-SM I/O LT PLN BLK MF A 8,410.00$         39.7% 5,071.23$         N/A N/A
B9W230 6SM DIST IARM RSR YEL MF A 2,285.20$         39.7% 1,377.98$         N/A N/A
B9W231 12SM DIST IARM RSR YEL MF A 2,921.00$         39.7% 1,761.36$         N/A N/A
B9W233 24SM DIST IARM RSR YEL MF A 4,885.60$         39.7% 2,946.02$         N/A N/A
B9W236 Price Only-item not structured MF A 8,079.20$         39.7% 4,871.76$         N/A N/A
B9W237 Price Only-item not structured MF A 10,208.40$       39.7% 6,155.67$         N/A N/A
B9W238 Price Only-item not structured MF A 13,396.20$       39.7% 8,077.91$         N/A N/A
B9W240 6SM DIST IARM PLN YEL MF A 2,029.40$         39.7% 1,223.73$         N/A N/A
B9W241 12SM DIST IARM PLN YEL MF A 2,614.60$         39.7% 1,576.60$         N/A N/A
B9W242 24SM DIST IARM PLN YEL MF A 3,945.40$         39.7% 2,379.08$         N/A N/A
B9W245 48SM DIST IARM PLN YEL MF A 7,454.00$         39.7% 4,494.76$         N/A N/A
B9W247 Price Only-item not structured MF A 12,436.60$       39.7% 7,499.27$         N/A N/A
B9W381T 6SM LT ARM OSP BLK MF A 1,180.20$         39.7% 711.66$            N/A N/A
B9W382T 12 OS2-SM LT ARM OSP BLK MF A 1,291.40$         39.7% 778.71$            N/A N/A
B9W384T 24SM LT ARM OSP BLK MF A 1,626.60$         39.7% 980.84$            N/A N/A
B9W386T Price Only-item not structured MF A 1,825.20$         39.7% 1,100.60$         N/A N/A
B9W391T Price Only-item not structured MF A 2,735.00$         39.7% 1,649.21$         N/A N/A
B9W393T Price Only-item not structured MF A 4,630.20$         39.7% 2,792.01$         N/A N/A
B9W398T Price Only-item not structured MF A 3,421.20$         39.7% 2,062.98$         N/A N/A
B9W500T 24 OS2-SM LT OSP BLK MF A 1,024.00$         39.7% 617.47$            N/A N/A
B9W502T Price Only-item not structured MF A 1,378.80$         39.7% 831.42$            N/A N/A
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B9W505T 48SM LT OSP BLK MF A 1,733.40$         39.7% 1,045.24$         N/A N/A
B9W507T Price Only-item not structured MF A 2,156.00$         39.7% 1,300.07$         N/A N/A
B9W509T 144SM LT OSP BLK MF A 3,704.60$         39.7% 2,233.87$         N/A N/A
B9W510T 6 OS2-SM LT OSP BLK MF A 736.20$            39.7% 443.93$            N/A N/A
B9W511T 12SM LT OSP BLK MF A 861.00$            39.7% 519.18$            N/A N/A
B9W513T 96SM LT OSP BLK MF A 2,722.20$         39.7% 1,641.49$         N/A N/A
B9W520T Price Only-item not structured MF A 5,012.80$         39.7% 3,022.72$         N/A N/A
B9W601 Price Only-item not structured MF A 1,689.80$         39.7% 1,018.95$         N/A N/A
B9W602 24SM DIST RSR YEL MF A 1,811.40$         39.7% 1,092.27$         N/A N/A
B9W606 48SM DIST RSR YEL MF A 3,311.60$         39.7% 1,996.89$         N/A N/A
B9W609 72SM DIST RSR YEL MF A 4,606.60$         39.7% 2,777.78$         N/A N/A
B9W609T Price Only-item not structured MF A 4,837.00$         39.7% 2,916.71$         N/A N/A
B9W611 24SM DIST PLN YEL MF A 1,879.20$         39.7% 1,133.16$         N/A N/A
B9W612 24SM DIST PLN YEL MF A 2,029.40$         39.7% 1,223.73$         N/A N/A
B9W614 Price Only-item not structured MF A 3,607.60$         39.7% 2,175.38$         N/A N/A
B9W616 48 OS2-SM PLN DIST YEL MF A 4,614.60$         39.7% 2,782.60$         N/A N/A
B9W619 144 OS2-SM RSR DIST YEL MF A 8,779.60$         39.7% 5,294.10$         N/A N/A
B9W620 72SM DIST PLN YEL MF A 7,140.20$         39.7% 4,305.54$         N/A N/A
B9W621 144SM DIST PLN YEL MF A 13,732.80$       39.7% 8,280.88$         N/A N/A
B9W622 96 OS2-SM RSR DIST YEL MF A 6,830.60$         39.7% 4,118.85$         N/A N/A
B9W623 Price Only-item not structured MF A 9,274.40$         39.7% 5,592.46$         N/A N/A
B9W810 6 OS2-SM I/O LT RSR BLK MF A 759.40$            39.7% 457.92$            N/A N/A
B9W811 12 OS2-SM I/O LT RSR BLK MF A 934.00$            39.7% 563.20$            N/A N/A
B9W812 24SM IN/OUT LT RSR BLK MF A 1,070.20$         39.7% 645.33$            N/A N/A
B9W813 36SM IN/OUT LT RSR BLK MF A 1,395.80$         39.7% 841.67$            N/A N/A
B9W814 48SM IN/OUT LT RSR BLK MF A 1,805.80$         39.7% 1,088.90$         N/A N/A
B9W815 Price Only-item not structured MF A 8,085.60$         39.7% 4,875.62$         N/A N/A
B9W816 Price Only-item not structured MF A 2,859.20$         39.7% 1,724.10$         N/A N/A
B9W817 144SM IN/OUT LT RSR BLK MF A 4,240.20$         39.7% 2,556.84$         N/A N/A
B9W820 Price Only-item not structured MF A 2,721.40$         39.7% 1,641.00$         N/A N/A
B9W821 Price Only-item not structured MF A 4,082.00$         39.7% 2,461.45$         N/A N/A
B9W822 Price Only-item not structured MF A 6,584.80$         39.7% 3,970.63$         N/A N/A
B9W830 Price Only-item not structured MF A 1,260.00$         39.7% 759.78$            N/A N/A
B9W831 12SM I/O LT ZH RSR BLK MF A 1,434.80$         39.7% 865.18$            N/A N/A
B9W832 Price Only-item not structured MF A 1,581.40$         39.7% 953.58$            N/A N/A
B9W834 Price Only-item not structured MF A 2,019.40$         39.7% 1,217.70$         N/A N/A
B9W840 2SM LT OSP BLK MF A 845.20$            39.7% 509.66$            N/A N/A
B9W841 Price Only-item not structured MF A 867.80$            39.7% 523.28$            N/A N/A
B9W842 6SM LT OSP BLK MF A 1,006.40$         39.7% 606.86$            N/A N/A
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B9W843 Price Only-item not structured MF A 1,050.20$         39.7% 633.27$            N/A N/A
B9W844 12SM LT OSP BLK MF A 951.80$            39.7% 573.94$            N/A N/A
B9W845 Price Only-item not structured MF A 1,072.20$         39.7% 646.54$            N/A N/A
B9W846 24SM LT OSP BLK MF A 1,162.80$         39.7% 701.17$            N/A N/A
B9W847 Price Only-item not structured MF A 1,589.40$         39.7% 958.41$            N/A N/A
B9W848 48SM LT OSP BLK MF A 2,006.40$         39.7% 1,209.86$         N/A N/A
B9W849 Price Only-item not structured MF A 2,110.40$         39.7% 1,272.57$         N/A N/A
B9W890 6 OS2-SM ARM MF A 1,430.00$         39.7% 862.29$            N/A N/A
B9W891 12SM IN/OUT LT ARM RSR BLK MF A 1,528.00$         39.7% 921.38$            N/A N/A
B9W892 24SM IN/OUT LT ARM RSR BLK MF A 1,984.40$         39.7% 1,196.59$         N/A N/A
B9W894 Price Only-item not structured MF A 2,589.00$         39.7% 1,561.17$         N/A N/A
B9W895 Price Only-item not structured MF A 3,236.40$         39.7% 1,951.55$         N/A N/A
B9W897 Price Only-item not structured MF A 5,393.80$         39.7% 3,252.46$         N/A N/A
BHBC03X VERTICALMGR BACK COVER 3-5/8X8 EA A 80.33$              39.7% 48.44$              N/A N/A
BHBC06X VERTICAL MGR BACK COVER 6 EA A 80.95$              39.7% 48.81$              N/A N/A
BHBC10X VERTICAL MGR BACK COVER 10 EA A 112.84$            39.7% 68.04$              N/A N/A
BHBC12X VERTICAL MGR BACK COVER 12 EA A 123.19$            39.7% 74.28$              N/A N/A
BHDB03X DIVIDER BAR 3-5/8" EA A 10.34$              39.7% 6.24$                N/A N/A
BHDB06X DIVIDER BAR 6" EA A 11.79$              39.7% 7.11$                N/A N/A
BHDB10X DIVIDER BAR 10" EA A 13.04$              39.7% 7.86$                N/A N/A
BHDB12X DIVIDER BAR 12" EA A 14.07$              39.7% 8.48$                N/A N/A
BHDK03X VERTICAL MANAGER DOOR 3-5/8" EA A 111.57$            39.7% 67.28$              N/A N/A
BHDK06X VERTICAL MANAGER DOOR 6" EA A 142.87$            39.7% 86.15$              N/A N/A
BHDK10X VERTICAL MANAGER DOOR 10" EA A 164.20$            39.7% 99.01$              N/A N/A
BHDK12X VERTICAL MANAGER DOOR 12" EA A 180.13$            39.7% 108.62$            N/A N/A
BHFB11U RACK MOUNT FINGER BRACKET 11U EA A 46.57$              39.7% 28.08$              N/A N/A
BHFS11U FINGER SECTION 11U EA A 26.50$              39.7% 15.98$              N/A N/A
BHGL03X GATE KIT 3-5/8" EA A 17.80$              39.7% 10.73$              N/A N/A
BHGL06X GATE KIT 6" EA A 19.87$              39.7% 11.98$              N/A N/A
BHGL10X GATE KIT 10" EA A 21.75$              39.7% 13.11$              N/A N/A
BHGL12X GATE KIT 12" EA A 21.93$              39.7% 13.23$              N/A N/A
BHGR03X RETENTION GATE (6) 3-5/8" EA A 56.11$              39.7% 33.83$              N/A N/A
BHGR06X RETENTION GATE (6) 6" EA A 59.41$              39.7% 35.82$              N/A N/A
BHGR10X RETENTION GATE (6) 10" EA A 66.86$              39.7% 40.32$              N/A N/A
BHGR12X RETENTION GATE (6) 12" EA A 68.74$              39.7% 41.45$              N/A N/A
BHH191UC HORIZONTAL MGR W/CVRS 19"W 1U EA A 87.78$              39.7% 52.93$              N/A N/A
BHH191UFR HORIZONTAL MGR W/CVRS 19"W 1U EA A 132.15$            39.7% 79.69$              N/A N/A
BHH191UR HORIZONTAL MGR W/CVRS 19"W 1U EA A 87.78$              39.7% 52.93$              N/A N/A
BHH192UC HORIZONTAL MGR W/CVRS 19"W 2U EA A 90.06$              39.7% 54.30$              N/A N/A
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BHH192UFR HORIZONTAL MGR W/CVRS 19"W 2U EA A 139.24$            39.7% 83.96$              N/A N/A
BHH192UR HORIZONTAL MGR W/CVRS 19"W 2U EA A 90.06$              39.7% 54.30$              N/A N/A
BHH193UC HORIZONTAL MGR W/CVRS 19"W 3U EA A 132.72$            39.7% 80.03$              N/A N/A
BHH193UR HORIZONTAL MGR W/CVRS 19"W 3U EA A 132.72$            39.7% 80.03$              N/A N/A
BHH231UC HORIZONTAL MGR W/CVRS 23"W 1U EA A 115.30$            39.7% 69.53$              N/A N/A
BHH231UR HORIZONTAL MGR W/CVRS 23"W 1U EA A 115.30$            39.7% 69.53$              N/A N/A
BHH232UC HORIZONTAL MGR W/CVRS 23"W 2U EA A 117.40$            39.7% 70.79$              N/A N/A
BHH232UR HORIZONTAL MGR W/CVRS 23"W 2U EA A 117.40$            39.7% 70.79$              N/A N/A
BHH233UR HORIZONTAL MGR W/CVRS 23"W 3U EA A 145.76$            39.7% 87.89$              N/A N/A
BHPF100 FASTENER FOR VERTMGR (100) 12" EA A 60.45$              39.7% 36.45$              N/A N/A
BHRR194 ALUMINUM RELAY RACK 19X84 EA A 261.17$            39.7% 157.49$            N/A N/A
BHRR234 ALUMINUM RELAY RACK 23X84 EA A 385.53$            39.7% 232.47$            N/A N/A
BHRR6194 RELAY RACK 84X19X6 ALUMINUM EA A 723.61$            39.7% 436.34$            N/A N/A
BHSK020 SLACK MANAGEMENT SPOOL KIT EA A 86.34$              39.7% 52.06$              N/A N/A
BHSM100 TIE MOUNT FOR VERT MGR (100) EA A 88.00$              39.7% 53.06$              N/A N/A
BHSP020 SLACK MANAGEMENT SPOOLS(2) EA A 33.12$              39.7% 19.97$              N/A N/A
BHTD196 LOWERTRANSITIONCHANNEL DBL19X6 EA A 260.89$            39.7% 157.31$            N/A N/A
BHTL196 LOWER TRANSITION CHANNEL 19X6 EA A 228.15$            39.7% 137.58$            N/A N/A
BHTR196 TRANSITION TRAY (RACK TO RACK) EA A 68.31$              39.7% 41.19$              N/A N/A
BHTT196 TOP TRANSITION CHANNEL 19X6 EA A 198.33$            39.7% 119.59$            N/A N/A
BHVH003 SGL SIDE HD VERT W/DR 3-5/8X84 EA A 418.25$            39.7% 252.21$            N/A N/A
BHVH006 SGL SIDE HD VERT MGR W/DR 6X84 EA A 440.17$            39.7% 265.42$            N/A N/A
BHVH010 SGL SIDE HDVERT MGR W/DR 10X84 EA A 475.07$            39.7% 286.47$            N/A N/A
BHVH012 SGL SIDE HD VERTMGR W/DR 12X84 EA A 505.77$            39.7% 304.98$            N/A N/A
BHVHH03 DBLSIDEHDVERTMGR W/DR 3-5/8X84 EA A 836.51$            39.7% 504.41$            N/A N/A
BHVHH06 DBL SIDE HD VERT MGR W/DR 6X84 EA A 880.30$            39.7% 530.82$            N/A N/A
BHVHH10 DBL SIDE HDVERT MGR W/DR 10X84 EA A 950.13$            39.7% 572.93$            N/A N/A
BHVHH12 DBL SIDE HDVERT MGR W/DR 12X84 EA A 1,011.52$         39.7% 609.94$            N/A N/A
BHVHL03 H/LD COMBVERTMGR W/DR 3-5/8X84 EA A 745.03$            39.7% 449.25$            N/A N/A
BHVHL06 H/LD COMBO VERT MGR W/DR 6X84 EA A 771.42$            39.7% 465.17$            N/A N/A
BHVHL10 H/LD COMBO VERT MGR W/DR 10X84 EA A 828.71$            39.7% 499.71$            N/A N/A
BHVHL12 H/LD COMBO VERT MGR W/DR 12X84 EA A 866.01$            39.7% 522.20$            N/A N/A
BHVL003 SGL SIDELDVERT W/O DR 3-5/8X84 EA A 326.78$            39.7% 197.05$            N/A N/A
BHVL006 SGL SIDE LDVERTMGR W/O DR 6X84 EA A 331.27$            39.7% 199.75$            N/A N/A
BHVL010 SGL SIDELDVERTMGR W/O DR 10X84 EA A 353.64$            39.7% 213.24$            N/A N/A
BHVL012 SGL SIDE LDVERT W/O DR 12X84 EA A 360.25$            39.7% 217.23$            N/A N/A
BWDEMO 0001 WIRELESS DEMO KIT EA A 11,091.47$       39.7% 6,688.16$         N/A N/A
DFLEX3 732U1500 3PR24 CMP (24571097) MF A 240.80$            39.7% 145.20$            N/A N/A
DFLEX4 009U1000 4PR24 CMP (24571134)  SMI 80 MF A 315.20$            39.7% 190.07$            N/A N/A
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DFLEX4 732U1000 4PR24 CMP (24571111) SMI80 MF A 315.20$            39.7% 190.07$            N/A N/A
DFLEX4 732U1500 4PR24 CMP (24571112)  SMI80 MF A 315.20$            39.7% 190.07$            N/A N/A
DGR25 008CUT 25PR24 CMR (25500028) MF A 2,983.00$         39.7% 1,798.75$         N/A N/A
DIW100 7321575 100PR24 CMR (24501897) MF A 7,237.20$         39.7% 4,364.03$         N/A N/A
DIW100 732CUT 100PR24 CMR (24501896) SMI80 MF A 7,237.20$         39.7% 4,364.03$         N/A N/A
DIW12 7321000 12PR24 CMR (24501837)  SMI80 MF A 762.40$            39.7% 459.73$            N/A N/A
DIW2 732U2500 D-INSIDE 2PR24 CMR (24501922) MF A 107.60$            39.7% 64.88$              N/A N/A
DIW200 732CUT D-INS 200PR24 CMR(24501906) MF A 11,061.60$       39.7% 6,670.14$         N/A N/A
DIW25 7321000 25PR24 CMR (24501858)  SMI80 MF A 1,454.80$         39.7% 877.24$            N/A N/A
DIW25 732500 25PR24 CMR (24501857) MF A 1,454.80$         39.7% 877.24$            N/A N/A
DIW25 7325000 25PR24 CMR (24501859) MF A 1,454.80$         39.7% 877.24$            N/A N/A
DIW25 732CUT 25PR24 CMR (24501856)  SMI80 MF A 1,454.80$         39.7% 877.24$            N/A N/A
DIW3 732U1500 D-INS 3PR24 CMR(24501934)SMI80 MF A 156.00$            39.7% 94.07$              N/A N/A
DIW300 732CUT 300PR24 CMR (24501907) MF A 16,656.80$       39.7% 10,044.05$       N/A N/A
DIW4 732B1000 D-INS 4PR24 CMR(24501948)SMI80 MF A 222.40$            39.7% 134.11$            N/A N/A
DIW4 732U1000 D-INS 4PR24 CMR(24501941)SMI80 MF A 222.40$            39.7% 134.11$            N/A N/A
DIW4 732U1500 D-INS 4PR24 CMR(24501950)SMI80 MF A 222.40$            39.7% 134.11$            N/A N/A
DIW50 7321000 50PR24 CMR (24501877) MF A 3,014.40$         39.7% 1,817.68$         N/A N/A
DIW50 7322500 50PR24 CMR (24501878) MF A 3,014.40$         39.7% 1,817.68$         N/A N/A
DIW50 732CUT 50PR24 CMR (24501876)  SMI 80 MF A 3,014.40$         39.7% 1,817.68$         N/A N/A
DIW6 7321000 D-INS 6PR24 CMR (24501829) SMI MF A 337.40$            39.7% 203.45$            N/A N/A
DPLN100 732CUT 100PR24 CMP (24571250) MF A 8,005.80$         39.7% 4,827.50$         N/A N/A
DPLN200 732CUT 200PR24 CMP (24571265) MF A 15,773.00$       39.7% 9,511.12$         N/A N/A
DPLN25 7321000 25PR24 CMP (24571221)  SMI80 MF A 1,995.20$         39.7% 1,203.11$         N/A N/A
DPLN25 732CUT 25PR24 CMP (24571224)  SMI80 MF A 1,995.20$         39.7% 1,203.11$         N/A N/A
DPLN300 732CUT 300PR24 CMP (24571266) MF A 24,129.40$       39.7% 14,550.03$       N/A N/A
DPLN50 732CUT 50PR24 CMP (24571235) MF A 3,972.60$         39.7% 2,395.48$         N/A N/A
GRND10 010A164 #10 PVCI GROUND WIRE(22214500) MF A 557.80$            39.7% 336.35$            N/A N/A
GRND6 010B246 #6 PVCI GROUND WIRE (22214348) MF A 1,185.20$         39.7% 714.68$            N/A N/A
HCCT 000020 COMPRESSION TOOL FOR BNC/RCA EA A 120.89$            39.7% 72.90$              N/A N/A
HCST 000001 STRIPPER TOOL FOR RG6/RG59/RGB EA A 70.23$              39.7% 42.35$              N/A N/A
HD2001 010B5 1 METER HDMI ASSEMBLY-BOX OF 5 EA A 28.12$              39.7% 16.96$              N/A N/A
HD2002 010B5 2 METER HDMI ASSEMBLY-BOX OF 5 EA A 35.46$              39.7% 21.38$              N/A N/A
HD2003 010B5 3 METER HDMI ASSEMBLY-BOX OF 5 EA A 42.56$              39.7% 25.66$              N/A N/A
HD2004 010B5 4 METER HDMI ASSEMBLY-BOX OF 5 EA A 57.25$              39.7% 34.52$              N/A N/A
HD2007 010B5 7 METER HDMI ASSEMBLY-BOX OF 5 EA A 84.61$              39.7% 51.02$              N/A N/A
I100266 2G2 IN/OUT LT RSR ORG MF A 1,539.00$         39.7% 928.02$            N/A N/A
I100455 4G2 IN/OUT LT RSR ORG MF A 1,380.80$         39.7% 832.62$            N/A N/A
I100655 6G2 IN/OUT LT RSR ORG MF A 1,417.40$         39.7% 854.69$            N/A N/A
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I100666 6G2 IN/OUT LT RSR ORG MF A 1,944.00$         39.7% 1,172.23$         N/A N/A
I1W0266 Price Only-item not structured MF A 1,503.60$         39.7% 906.67$            N/A N/A
I1W0466 Price Only-item not structured MF A 1,650.60$         39.7% 995.31$            N/A N/A
I1W0655 Price Only-item not structured MF A 1,500.60$         39.7% 904.86$            N/A N/A
I1W0666 Price Only-item not structured MF A 1,757.80$         39.7% 1,059.95$         N/A N/A
I400855 8G2 IN/OUT LT RSR ORG MF A 1,905.40$         39.7% 1,148.96$         N/A N/A
I400866 Price Only-item not structured MF A 2,072.80$         39.7% 1,249.90$         N/A N/A
I4W0866 Price Only-item not structured MF A 1,949.60$         39.7% 1,175.61$         N/A N/A
I601255 12G2 IN/OUT LT RSR ORG MF A 1,915.80$         39.7% 1,155.23$         N/A N/A
I601266 12G2 IN/OUT LT RSR ORG MF A 2,524.20$         39.7% 1,522.09$         N/A N/A
I601866 Price Only-item not structured MF A 4,382.00$         39.7% 2,642.35$         N/A N/A
I602455 24G2 IN/OUT LT RSR ORG MF A 2,865.00$         39.7% 1,727.60$         N/A N/A
I602466 24G2 IN/OUT LT RSR ORG MF A 3,715.20$         39.7% 2,240.27$         N/A N/A
I603666 Price Only-item not structured MF A 4,556.00$         39.7% 2,747.27$         N/A N/A
I604855 48G2 IN/OUT LT RSR ORG MF A 5,909.00$         39.7% 3,563.13$         N/A N/A
I604866 Price Only-item not structured MF A 7,283.40$         39.7% 4,391.89$         N/A N/A
I6W1255 Price Only-item not structured MF A 1,862.60$         39.7% 1,123.15$         N/A N/A
I6W1266 Price Only-item not structured MF A 2,200.60$         39.7% 1,326.96$         N/A N/A
I6W1866 Price Only-item not structured MF A 2,613.80$         39.7% 1,576.12$         N/A N/A
IBDN25P 0081000 25PR24 CMP (24577125)  SMI80 MF A 7,588.60$         39.7% 4,575.93$         N/A N/A
IBDN25P 008CUT 25PR24 CMP (24577123) MF A 7,588.60$         39.7% 4,575.93$         N/A N/A
IBDN25R 0061000 25PR24 CMR(24576125 EX006) MF A 2,336.40$         39.7% 1,408.85$         N/A N/A
IBDN25R 006500 25PR24CMR(24576125 EX:006 500) MF A 2,336.40$         39.7% 1,408.85$         N/A N/A
IBDN25R 0081000 25PR24 CMR (24576125) SMI80 MF A 2,336.40$         39.7% 1,408.85$         N/A N/A
IBDN25R 008CUT 25PR24 CMR (24576123)  SMI80 MF A 2,336.40$         39.7% 1,408.85$         N/A N/A
IBDN4R 006U1000 4 PR #24 PP FRPVC (24570036) MF A 254.00$            39.7% 153.16$            N/A N/A
IFLEX 009U1000 4PR24 FRPO/FEP FLRST(24570700) MF A 445.20$            39.7% 268.46$            N/A N/A
LP40 LACING PANEL 40U XME/XMER EA A 49.64$              39.7% 29.93$              N/A N/A
LP44 LACING PANEL 44U XME/XMER EA A 51.26$              39.7% 30.91$              N/A N/A
OSP6U 0101000 4P24 CAT6 OUTDOOR (24564495) MF A 657.60$            39.7% 396.53$            N/A N/A
RFCT 000B1 CRIMP TOOL-N TYPE EA A 892.58$            39.7% 538.23$            N/A N/A
SUPRUN 006U1000 4PR24 CMR (24573905) MF A 183.20$            39.7% 110.47$            N/A N/A
SUPRUN 009U1000 4PR24 CMR (24573906) MF A 183.20$            39.7% 110.47$            N/A N/A
XCB1 A4W1000 B+XCONN 1PR24 (22208226) MF A 70.60$              39.7% 42.57$              N/A N/A
XCB1 D871000 B+XCONN 1PR24 (22208253) SMI80 MF A 70.60$              39.7% 42.57$              N/A N/A
XCB1 D87K1000 B+XCONN 1PR24 (22208250) SMI80 MF A 70.60$              39.7% 42.57$              N/A N/A
XCB1 D921000 B+XCONN 1PR24 (22208228) MF A 70.60$              39.7% 42.57$              N/A N/A
XCB2 042K1000 B+XCONN 2PR24 (22208260) SMI80 MF A 128.20$            39.7% 77.30$              N/A N/A
XCB2 A5RK1000 B+XCONN 2PR24 (22208231) SMI80 MF A 128.20$            39.7% 77.30$              N/A N/A
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XCB4 0001000 B+XCONN 4PR24 (22208271) SMI80 MF A 247.60$            39.7% 149.30$            N/A N/A
XCB4 000K500 B+XCONN 4PR24 (22208270) SMI80 MF A 247.60$            39.7% 149.30$            N/A N/A
XCD1 061656 D XCONN 1PR22 (22208752)SMI80 MF A 120.80$            39.7% 72.84$              N/A N/A
XCGB4 0001000 4 PR #23 FRPO/FEP (24570521) MF A 724.40$            39.7% 436.81$            N/A N/A
XCGB4 000A1000 4 PR #23 FRPO/FEP (24577B15) MF A 724.40$            39.7% 436.81$            N/A N/A
XCTV12 CINCH STRAP,12",PKG OF TEN EA A 40.26$              39.7% 24.28$              N/A N/A
XCTV18 CINCH STRAP,18",PKG OF TEN EA A 42.25$              39.7% 25.48$              N/A N/A
XCZ1 D87500 Z XCONN 1PR24 (22208068) SMI80 MF A 67.40$              39.7% 40.64$              N/A N/A
XCZ1 D921000 Z XCONN 1PR24 (22208067) SMI80 MF A 67.40$              39.7% 40.64$              N/A N/A
XCZ1 E031000 Z XCONN 1PR24 (22208010) SMI80 MF A 67.40$              39.7% 40.64$              N/A N/A
XDP84-3-100000 DATA DEEP  ENCLOSURE EA A 1,623.39$         39.7% 978.90$            N/A N/A
XDP84-3-200000 84"Hx29"Wx34" DATA DEEP EA A 1,623.39$         39.7% 978.90$            N/A N/A
XDP84-3-300000 84"H X 29"W X 34" D EA A 1,730.32$         39.7% 1,043.38$         N/A N/A
XHD8430PD PERFORATED CORRUGATED DOOR EA A 770.09$            39.7% 464.36$            N/A N/A
XHD844301SP SIDE PANEL SET (ONE SIDE ONLY) EA A 288.64$            39.7% 174.05$            N/A N/A
XHD844302SP SIDE PANEL SET (2 KITS) EA A 527.22$            39.7% 317.91$            N/A N/A
XHD8443CXF EXT FRAME CENTER,6" WIDE X 43" EA A 478.41$            39.7% 288.48$            N/A N/A
XHD8443SEP HDS SIDE PARTITION EA A 122.74$            39.7% 74.01$              N/A N/A
XHD8443SXF EXT FRAME SIDE, 6" WIDE X 43" EA A 827.13$            39.7% 498.76$            N/A N/A
XHD84PM POWER STRIP MOUNTING BRACKET EA A 68.46$              39.7% 41.28$              N/A N/A
XHD84RT10 RAIL KIT, 84 X 30" WIDE FRAME EA A 298.52$            39.7% 180.01$            N/A N/A
XHDMF MANAGEMENT FINGER KIT EA A 93.82$              39.7% 56.57$              N/A N/A
XHDMS02 KIT,SLACK MGMT  SPOOL (2) EA A 37.71$              39.7% 22.74$              N/A N/A
XMEBK01 ADJOINING KIT,XME FRAME,BASIC EA A 6.16$                39.7% 3.71$                N/A N/A
XMEFVC VENT COVER KIT FRONT XME EA A 5.60$                39.7% 3.38$                N/A N/A
XMER40RT10 EIA RAIL 40U EA A 141.01$            39.7% 85.03$              N/A N/A
XMER44RT10 EIA RAIL KITS-1 PAIR EA A 143.85$            39.7% 86.74$              N/A N/A
XMESVC VENT COVER KIT SIDE XME EA A 4.64$                39.7% 2.80$                N/A N/A
XMFBK01 STANDARD GANG KIT EA A 5.39$                39.7% 3.25$                N/A N/A
XMFBK03 BAY BASE BOLT-TOGETHER KIT EA A 15.52$              39.7% 9.36$                N/A N/A
XMFCTM CABLE TIE MOUNT,PKG OF 10 EA A 16.92$              39.7% 10.20$              N/A N/A
XSL48-3-100000 DATA SLIM 48" BLACK FRAM EA A 1,347.05$         39.7% 812.27$            N/A N/A
XSL72-3-100000 72 X 24 X 30 FRAME EA A 1,455.37$         39.7% 877.59$            N/A N/A
XSL78-3-100000 DATA SLIM 78" BLACK FRAM EA A 1,484.53$         39.7% 895.17$            N/A N/A
XSL84-3-100000 DATA SLIM 84" BLACK FRAM EA A 1,531.74$         39.7% 923.64$            N/A N/A
XST78-3-100000 DATA STANDARD 78" BLK FR EA A 1,523.42$         39.7% 918.62$            N/A N/A
XST84-3-100000 DATA STANDARD 84" BLK FR EA A 1,560.91$         39.7% 941.23$            N/A N/A
XST84-3-200000 XST84-3-200000 DATA EA A 1,560.91$         39.7% 941.23$            N/A N/A
XUS78-2-100000 FRAME W/3 PR 19" SQ HOLE RAIL EA A 1,701.16$         39.7% 1,025.80$         N/A N/A
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XUS78-3-100000 ULTRA SERVER 78" BLACK F EA A 1,701.16$         39.7% 1,025.80$         N/A N/A
XUS84-3-100000 19" DATA RACK EA A 1,737.26$         39.7% 1,047.57$         N/A N/A
XUSD84-3-100000 ULTRA DEEP 84" BLACK FRA EA A 1,823.37$         39.7% 1,099.49$         N/A N/A
XWM-2401 BACKBOARD EA A 127.75$            39.7% 77.04$              N/A N/A
XWM-2419 19" ROUTING UPRIGHTS, 24" EA A 41.66$              39.7% 25.12$              N/A N/A
XWM-3601 36" WALL MT PLYWOOD BACKBOARD EA A 144.42$            39.7% 87.08$              N/A N/A
XWM-3619 19" MOUNTING UPRIGHTS 36 EA A 52.78$              39.7% 31.83$              N/A N/A
XWM-4801 48" PLYWOOD BACKBOARD (B EA A 158.31$            39.7% 95.46$              N/A N/A
XWM-4819 19" MOUNTING UPRIGHTS 48 EA A 65.27$              39.7% 39.36$              N/A N/A
XWM-9312-1600 FAN ASSEMBLY (2-4"  DIAMETER EA A 187.47$            39.7% 113.05$            N/A N/A
XWR-1219 12" WALLMNT RACK, HINGED 19" EA A 349.94$            39.7% 211.02$            N/A N/A
XWR-3619-18HD 36"WALL MNT SWING RACK,18" HD EA A 440.21$            39.7% 265.45$            N/A N/A
XWR-4819-18 48" WALL MOUNT SWING OUT EA A 344.40$            39.7% 207.67$            N/A N/A
XWR-4819-18HD 48" WALLMOUNT SWING OUT HEAVY EA A 484.66$            39.7% 292.25$            N/A N/A
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10032024 Category 3 plenum violet boxcallcall M  A  $      274.00 44.50%  $         152.07 N/A N/A
10032025 Lanmark 1000 cmp gray reels14  x  10  x  836 M  A  $      762.00 44.50%  $         422.91 N/A N/A
10032026 Lanmark 1000 cmp gray box10  x  15  x  1533 M  A  $      762.00 44.50%  $         422.91 N/A N/A
10032030 Category 3 plenum blue reelcallcall M  A  $      274.00 44.50%  $         152.07 N/A N/A
10032031 Category 3 plenum blue boxcallcall M  A  $      274.00 44.50%  $         152.07 N/A N/A
10032036 Category 3, 25 pr, cmp bluecallcall M  A  $   1,300.00 44.50%  $         721.50 N/A N/A
10032037 Category 3 plenum red boxcallcall M  A  $      274.00 44.50%  $         152.07 N/A N/A
10032039 Category 3 plenum gray reelcallcall M  A  $      274.00 44.50%  $         152.07 N/A N/A
10032040 Category 3 plenum gray boxcallcall M  A  $      274.00 44.50%  $         152.07 N/A N/A
10032046 Category 3 plenum white reelcallcall M  A  $      274.00 44.50%  $         152.07 N/A N/A
10032047 Category 3 plenum white boxcallcall M  A  $      274.00 44.50%  $         152.07 N/A N/A
10032048 Category 3 plenum green reelcallcall M  A  $      274.00 44.50%  $         152.07 N/A N/A
10032049 Category 3 plenum green boxcallcall M  A  $      274.00 44.50%  $         152.07 N/A N/A
10032050 Category 3 plenum yellow reelcallcall M  A  $      274.00 44.50%  $         152.07 N/A N/A
10032051 Category 3 plenum yellow boxcallcall M  A  $      274.00 44.50%  $         152.07 N/A N/A
10032052 T1 plenum, 2pr, FTP, 22 AWGcallcall M  A  $   1,030.00 44.50%  $         571.65 N/A N/A
10032053 T1 plenum, 2pr, FTP, 24 AWGcallcall M  A  $      976.00 44.50%  $         541.68 N/A N/A
10032058 Lanmark 350 cmp yellow RB14  x  10  x  824 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032059 Lanmark 350 cmp yellow reels14  x  10  x  833 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032060 Lanmark 350 cmp yellow box10  x  13  x  1433 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032063 Lanmark 350 cmp blue RB14  x  10  x  824 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032064 Lanmark 350 cmp blue reel M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032065 Lanmark 350 cmp blue box10  x  13  x  1433 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032067 Lanmark 350 cmp pink RB14  x  10  x  824 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032068 Lanmark 350 cmp pink reels14  x  10  x  833 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032069 Lanmark 350 cmp pink box10  x  13  x  1433 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032070 Lanmark 350 cmp white RB14  x  10  x  824 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032071 Lanmark 350 cmp white reels14  x  10  x  833 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032072 Lanmark 350 cmp white box10  x  13  x  1433 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032074 Lanmark 350 cmp red RB14  x  10  x  824 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032075 Lanmark 350 cmp red reels14  x  10  x  833 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032076 Lanmark 350 cmp red box10  x  13  x  1433 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032077 Lanmark 350 cmp gray RB14  x  10  x  824 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032078 Lanmark 350 cmp gray reels14  x  10  x  833 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032079 Lanmark 350 cmp gray box10  x  13  x  1433 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032080 Lanmark 350 cmp orange RB14  x  10  x  824 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032081 Lanmark 350 cmp orange reels14  x  10  x  833 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032082 Lanmark 350 cmp orange box10  x  13  x  1433 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032084 Lanmark 350 cmp green RB14  x  10  x  824 M  A  $      460.00 44.50%  $         255.30 N/A N/A
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10032085 Lanmark 350 cmp green reels14  x  10  x  833 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032086 Lanmark 350 cmp green box10  x  13  x  1433 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032087 Lanmark 350 cmp violet reels14  x  10  x  833 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032088 Lanmark 350 cmp violet box10  x  13  x  1433 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032089 Lanmark 1000 cmp yellow reels14  x  10  x  836 M  A  $      762.00 44.50%  $         422.91 N/A N/A
10032090 Lanmark 1000 cmp yellow box10  x  15  x  1533 M  A  $      762.00 44.50%  $         422.91 N/A N/A
10032091 Lanmark 1000 cmp white reels14  x  10  x  836 M  A  $      762.00 44.50%  $         422.91 N/A N/A
10032092 Lanmark 1000 cmp white box10  x  15  x  1533 M  A  $      762.00 44.50%  $         422.91 N/A N/A
10032093 Lanmark 1000 cmp blue reels14  x  10  x  836 M  A  $      762.00 44.50%  $         422.91 N/A N/A
10032094 Lanmark 1000 cmp blue box10  x  15  x  1533 M  A  $      762.00 44.50%  $         422.91 N/A N/A
10032095 Lanmark 1000 cmp red reels14  x  10  x  836 M  A  $      762.00 44.50%  $         422.91 N/A N/A
10032096 Lanmark 1000 cmp green reels14  x  10  x  836 M  A  $      762.00 44.50%  $         422.91 N/A N/A
10032097 Lanmark 1000 cmp green box10  x  15  x  1533 M  A  $      762.00 44.50%  $         422.91 N/A N/A
10032101 Lanmark 350 cmp brown boxes10  x  13  x  1433 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032102 Lanmark 350 cmp black reels14  x  10  x  833 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10032108 Lanmark 1000 cmp black reels14  x  10  x  836 M  A  $      762.00 44.50%  $         422.91 N/A N/A
10032111 Category 3, 25 pr, cmp graycallcall M  A  $   1,300.00 44.50%  $         721.50 N/A N/A
10032112 Category 3, 50 pr, cmp graycallcall M  A  $   2,540.00 44.50%  $      1,409.70 N/A N/A
10032113 Category 3, 100 pr, cmp graycallcall M  A  $   5,190.00 44.50%  $      2,880.45 N/A N/A
10032120 Lanmark 1000 cmp pink reels14  x  10  x  836 M  A  $      762.00 44.50%  $         422.91 N/A N/A
10032121 Category 5e, cmp FTP gray18  x  9  1216 M  A  $      992.00 44.50%  $         550.56 N/A N/A
10032123 Category 3, 200 pr, cmp graycallcall M  A  $ 10,340.00 44.50%  $      5,738.70 N/A N/A
10032124 Category 3, 300 pr, cmp graycallcall M  A  $ 15,800.00 44.50%  $      8,769.00 N/A N/A
10032205 Category 5e cmp gray RB14  x  10  x  824 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032206 Category 5e cmp gray reels14  x  10  x  833 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032207 Category 5e cmp gray box10  x  13  x  1433 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032221 Category 5e cmp white RB14  x  10  x  824 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032222 Category 5e cmp white reels14  x  10  x  833 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032223 Category 5e cmp white box10  x  13  x  1433 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032224 Category 5e cmp pink RB14  x  10  x  824 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032225 Category 5e cmp blue RB14  x  10  x  824 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032226 Category 5e cmp blue reels14  x  10  x  833 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032227 Category 5e cmp blue box10  x  13  x  1433 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032228 Category 5e cmp red reels14  x  10  x  833 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032229 Category 5e cmp red box10  x  13  x  1433 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032230 Category 5e cmp green RB14  x  10  x  824 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032231 Category 5e cmp green reels14  x  10  x  833 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032232 Category 5e cmp green box10  x  13  x  1433 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032233 Category 5e cmp yellow RB14  x  10  x  824 M  A  $      360.00 44.50%  $         199.80 N/A N/A
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10032234 Category 5e cmp yellow reels14  x  10  x  833 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032235 Category 5e cmp yellow box10  x  13  x  1433 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032236 Category 5e cmp orange box10  x  13  x  1433 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032248 Category 3 plenum red reelcallcall M  A  $      274.00 44.50%  $         152.07 N/A N/A
10032334 Category 3 riser blue reelcallcall M  A  $      212.00 44.50%  $         117.66 N/A N/A
10032335 Category 3 riser blue boxcallcall M  A  $      212.00 44.50%  $         117.66 N/A N/A
10032396 Category 3, 25 pr, cmr graycallcall M  A  $   1,050.00 44.50%  $         582.75 N/A N/A
10032401 Category 3 riser gray reelcallcall M  A  $      212.00 44.50%  $         117.66 N/A N/A
10032402 Category 3 riser gray boxcallcall M  A  $      212.00 44.50%  $         117.66 N/A N/A
10032417 Lanmark 350 cmr yellow RB14  x  10  x  824 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10032418 Lanmark 350 cmr yellow reels14  x  10  x  833 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10032419 Lanmark 350 cmr yellow box14  x  10  x  833 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10032424 Lanmark 350 cmr blue RB14  x  10  x  824 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10032425 Lanmark 350 cmr blue reels14  x  10  x  833 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10032426 Lanmark 350 cmr blue box14  x  10  x  833 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10032427 Lanmark 350 cmr green reels14  x  10  x  833 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10032428 Lanmark 350 cmr green box14  x  10  x  833 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10032429 Category 3 riser yellow reelcallcall M  A  $      212.00 44.50%  $         117.66 N/A N/A
10032432 Lanmark 350 cmr white RB14  x  10  x  824 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10032433 Lanmark 350 cmr white reels14  x  10  x  833 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10032434 Lanmark 350 cmr white box14  x  10  x  833 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10032439 Lanmark 350 cmr violet RB14  x  10  x  824 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10032440 Lanmark 350 cmr violet box14  x  10  x  833 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10032441 Lanmark 350 cmr pink reels14  x  10  x  833 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10032445 Lanmark 350 cmr gray reels14  x  10  x  833 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10032446 Lanmark 350 cmr gray RB14  x  10  x  824 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10032447 Lanmark 350 cmr gray box14  x  10  x  833 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10032451 Lanmark 1000 cmr gray reels14  x  10  x  836 M  A  $      334.00 44.50%  $         185.37 N/A N/A
10032452 Lanmark 1000 cmr gray box10  x  15  x  1533 M  A  $      334.00 44.50%  $         185.37 N/A N/A
10032454 Lanmark 1000 cmr blue reels14  x  10  x  836 M  A  $      334.00 44.50%  $         185.37 N/A N/A
10032455 Lanmark 1000 cmr blue box10  x  15  x  1533 M  A  $      334.00 44.50%  $         185.37 N/A N/A
10032458 Lanmark 1000 cmr white reels14  x  10  x  836 M  A  $      334.00 44.50%  $         185.37 N/A N/A
10032459 Lanmark 1000 cmr white box10  x  15  x  1533 M  A  $      334.00 44.50%  $         185.37 N/A N/A
10032460 Lanmark 1000 cmr yellow reels14  x  10  x  836 M  A  $      334.00 44.50%  $         185.37 N/A N/A
10032461 Lanmark 1000 cmr yellow box 10  x  15  x  1533 M  A  $      334.00 44.50%  $         185.37 N/A N/A
10032463 Lanmark 350 cmr orange RB14  x  10  x  824 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10032464 Lanmark 350 cmr orange reels14  x  10  x  833 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10032465 Lanmark 350 cmr orange box14  x  10  x  833 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10032471 Category 3, 50 pr, cmr graycallcall M  A  $   1,950.00 44.50%  $      1,082.25 N/A N/A
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10032472 Category 3, 100 pr, cmr graycallcall M  A  $   4,000.00 44.50%  $      2,220.00 N/A N/A
10032476 Lanmark 1000 cmr red reels14  x  10  x  836 M  A  $      334.00 44.50%  $         185.37 N/A N/A
10032477 Lanmark 1000 cmr red box10  x  15  x  1533 M  A  $      334.00 44.50%  $         185.37 N/A N/A
10032478 Lanmark 1000 cmr green reels14  x  10  x  836 M  A  $      334.00 44.50%  $         185.37 N/A N/A
10032479 Lanmark 1000 cmr green box10  x  15  x  1533 M  A  $      334.00 44.50%  $         185.37 N/A N/A
10032480 Lanmark 350 cmr black box14  x  10  x  833 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10032490 Lanmark 350 cmr red reels14  x  10  x  833 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10032491 Lanmark 350 cmr red box14  x  10  x  833 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10032492 Category 3 riser red reelcallcall M  A  $      212.00 44.50%  $         117.66 N/A N/A
10032493 Category 3, 200 pr, cmr graycallcall M  A  $   8,476.00 44.50%  $      4,704.18 N/A N/A
10032494 Category 3, 300 pr, cmr graycallcall M  A  $ 12,812.00 44.50%  $      7,110.66 N/A N/A
10032501 Lanmark 1000 cmr violet box10  x  15  x  1533 M  A  $      334.00 44.50%  $         185.37 N/A N/A
10032506 Lanmark 1000 cmr orange reels14  x  10  x  836 M  A  $      334.00 44.50%  $         185.37 N/A N/A
10032508 Category 5e cmr gray RB14  x  10  x  824 M  A  $      210.00 44.50%  $         116.55 N/A N/A
10032509 Category 5e cmr gray reels14  x  10  x  833 M  A  $      210.00 44.50%  $         116.55 N/A N/A
10032510 Category 5e cmr gray box14  x  10  x  833 M  A  $      210.00 44.50%  $         116.55 N/A N/A
10032526 Category 5e cmr blue RB14  x  10  x  824 M  A  $      210.00 44.50%  $         116.55 N/A N/A
10032527 Category 5e cmr blue reels14  x  10  x  833 M  A  $      210.00 44.50%  $         116.55 N/A N/A
10032528 Category 5e cmr blue box14  x  10  x  833 M  A  $      210.00 44.50%  $         116.55 N/A N/A
10032529 Category 5e cmr yellow RB14  x  10  x  824 M  A  $      210.00 44.50%  $         116.55 N/A N/A
10032530 Category 5e cmr yellow reels14  x  10  x  833 M  A  $      210.00 44.50%  $         116.55 N/A N/A
10032531 Category 5e cmr yellow box14  x  10  x  833 M  A  $      210.00 44.50%  $         116.55 N/A N/A
10032532 Category 5e cmr pink box14  x  10  x  833 M  A  $      210.00 44.50%  $         116.55 N/A N/A
10032533 Category 5e cmr white RB14  x  10  x  824 M  A  $      210.00 44.50%  $         116.55 N/A N/A
10032534 Category 5e cmr white reels14  x  10  x  833 M  A  $      210.00 44.50%  $         116.55 N/A N/A
10032535 Category 5e cmr white box14  x  10  x  833 M  A  $      210.00 44.50%  $         116.55 N/A N/A
10032536 Category 5e cmr black box14  x  10  x  833 M  A  $      210.00 44.50%  $         116.55 N/A N/A
10032537 Category 5e cmr green RB14  x  10  x  824 M  A  $      210.00 44.50%  $         116.55 N/A N/A
10032538 Category 5e cmr green reels14  x  10  x  833 M  A  $      210.00 44.50%  $         116.55 N/A N/A
10032539 Category 5e cmr green box14  x  10  x  833 M  A  $      210.00 44.50%  $         116.55 N/A N/A
10032637 Lanmark 350 patch yellow reelscallcall M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032639 Lanmark 350 patch blue reelscallcall M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032641 Lanmark 350 patch black reelscallcall M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032642 Lanmark 350 patch black boxcallcall M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032643 Lanmark 350 patch white reelscallcall M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032644 Lanmark 350 patch white box callcall M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032645 Lanmark 350 patch red reelscallcall M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032646 Lanmark 350 patch red boxcallcall M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032647 Lanmark 350 patch green reelscallcall M  A  $      360.00 44.50%  $         199.80 N/A N/A
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10032648 Lanmark 350 patch green boxcallcall M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032649 Lanmark 350 patch gray reelscallcall M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032650 Lanmark 350 patch yellow boxcallcall M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032658 Lanmark 350 patch orange reelscallcall M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032659 Lanmark 350 patch violet reelscallcall M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032660 Lanmark 350 patch violet boxcallcall M  A  $      360.00 44.50%  $         199.80 N/A N/A
10032678 Lanmark 1000 patch graycallcall M  A  $      452.00 44.50%  $         250.86 N/A N/A
10032679 Lanmark 1000 patch whitecallcall M  A  $      452.00 44.50%  $         250.86 N/A N/A
10032680 Lanmark 1000 patch bluecallcall M  A  $      452.00 44.50%  $         250.86 N/A N/A
10032681 Lanmark 1000 patch yellowcallcall M  A  $      452.00 44.50%  $         250.86 N/A N/A
10032690 Lanmark 1000 patch redcallcall M  A  $      452.00 44.50%  $         250.86 N/A N/A
10032691 Lanmark 1000 patch violetcallcall M  A  $      452.00 44.50%  $         250.86 N/A N/A
10032692 Lanmark 1000 patch blackcallcall M  A  $      452.00 44.50%  $         250.86 N/A N/A
10032693 Lanmark 1000 patch greencallcall M  A  $      452.00 44.50%  $         250.86 N/A N/A
10032700 Lanmark 1000 patch pinkcallcall M  A  $      452.00 44.50%  $         250.86 N/A N/A
10032705 Category 5e patch black reelscallcall M  A  $      316.00 44.50%  $         175.38 N/A N/A
10032706 Category 5e patch black boxcallcall M  A  $      316.00 44.50%  $         175.38 N/A N/A
10032707 Category 5e patch red reelscallcall M  A  $      316.00 44.50%  $         175.38 N/A N/A
10032708 Category 5e patch red boxcallcall M  A  $      316.00 44.50%  $         175.38 N/A N/A
10032709 Category 5e patch green reelscallcall M  A  $      316.00 44.50%  $         175.38 N/A N/A
10032710 Category 5e patch green boxcallcall M  A  $      316.00 44.50%  $         175.38 N/A N/A
10032711 Category 5e patch yellow reelscallcall M  A  $      316.00 44.50%  $         175.38 N/A N/A
10032712 Category 5e patch yellow boxcallcall M  A  $      316.00 44.50%  $         175.38 N/A N/A
10032713 Category 5e patch gray reelscallcall M  A  $      316.00 44.50%  $         175.38 N/A N/A
10032714 Category 5e patch gray boxcallcall M  A  $      316.00 44.50%  $         175.38 N/A N/A
10032715 Category 5e patch violet reelscallcall M  A  $      316.00 44.50%  $         175.38 N/A N/A
10032716 Category 5e patch white reelscallcall M  A  $      316.00 44.50%  $         175.38 N/A N/A
10032717 Category 5e patch white boxcallcall M  A  $      316.00 44.50%  $         175.38 N/A N/A
10033336 Category 3 riser yellow boxcallcall M  A  $      212.00 44.50%  $         117.66 N/A N/A
10033469 Category 3 plenum black boxcallcall M  A  $      274.00 44.50%  $         152.07 N/A N/A
10033516 Category 5e cmp orange reels14  x  10  x  833 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10033520 Category 5e cmp red RB14  x  10  x  824 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10033521 Category 5e cmp black box10  x  13  x  1433 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10033568 Lanmark 350 cmr violet reels14  x  10  x  833 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10033580 Lanmark 350 cmr green RB14  x  10  x  824 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10033584 Category 5e cmr red box14  x  10  x  833 M  A  $      210.00 44.50%  $         116.55 N/A N/A
10033598 Lanmark 2000 patch graycallcall M  A  $      536.00 44.50%  $         297.48 N/A N/A
10033697 Lanmark 350 cmr black reels14  x  10  x  833 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10033807 Category 5e cmp black reels14  x  10  x  833 M  A  $      360.00 44.50%  $         199.80 N/A N/A
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10033808 Category 5e cmr orange box14  x  10  x  833 M  A  $      210.00 44.50%  $         116.55 N/A N/A
10033809 Lanmark 1000 cmp violet box10  x  15  x  1533 M  A  $      762.00 44.50%  $         422.91 N/A N/A
10033811 Lanmark 1000 cmp pink box10  x  15  x  1533 M  A  $      762.00 44.50%  $         422.91 N/A N/A
10033814 Category 5e cmp pink box10  x  13  x  1433 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10033815 Lanmark 1000 cmr black box10  x  15  x  1533 M  A  $      334.00 44.50%  $         185.37 N/A N/A
10033821 Lanmark 2000 patch whitecallcall M  A  $      536.00 44.50%  $         297.48 N/A N/A
10033822 Lanmark 2000 patch bluecallcall M  A  $      536.00 44.50%  $         297.48 N/A N/A
10033823 Lanmark 2000 patch yellowcallcall M  A  $      536.00 44.50%  $         297.48 N/A N/A
10033825 Lanmark 2000 patch greencallcall M  A  $      536.00 44.50%  $         297.48 N/A N/A
10033897 Lanmark 1000 cmp orange reels14  x  10  x  836 M  A  $      762.00 44.50%  $         422.91 N/A N/A
10033989 Lanmark 1000 patch orangecallcall M  A  $      452.00 44.50%  $         250.86 N/A N/A
10033994 Lanmark 1000 cmr black reels14  x  10  x  836 M  A  $      334.00 44.50%  $         185.37 N/A N/A
10033996 Lanmark 1000 cmp red boxes10  x  15  x  1533 M  A  $      762.00 44.50%  $         422.91 N/A N/A
10033997 Lanmark 1000 cmp orange box10  x  15  x  1533 M  A  $      762.00 44.50%  $         422.91 N/A N/A
10034057 Category 5e patch orange reelscallcall M  A  $      316.00 44.50%  $         175.38 N/A N/A
10034145 Category 5e cmp pink reels14  x  10  x  833 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10034195 Lanmark 350 cmr pink box14  x  10  x  833 M  A  $      232.00 44.50%  $         128.76 N/A N/A
10034197 Lanmark 1000 cmp violet reels14  x  10  x  836 M  A  $      762.00 44.50%  $         422.91 N/A N/A
10034514 Lanmark 350 cmp black box10  x  13  x  1433 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10034515 Category 5e cmr red reels14  x  10  x  833 M  A  $      210.00 44.50%  $         116.55 N/A N/A
10034564 Category 3 riser white boxcallcall M  A  $      212.00 44.50%  $         117.66 N/A N/A
10034885 Category 5e cmp violet box10  x  13  x  1433 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10034978 Category 3, 400 pr, cmr graycallcall M  A  $ 16,400.00 44.50%  $      9,102.00 N/A N/A
10035018 Category 5e cmp orange RB14  x  10  x  824 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10035124 Category 5e cmp violet reels14  x  10  x  833 M  A  $      360.00 44.50%  $         199.80 N/A N/A
10035304 Lanmark 1000 cmp black box10  x  15  x  1533 M  A  $      762.00 44.50%  $         422.91 N/A N/A
10043171 Category 3 plenum pink boxcallcall M  A  $      274.00 44.50%  $         152.07 N/A N/A
10043494 Category 5e, cmr FTP gray18  x  9  1216 M  A  $      498.00 44.50%  $         276.39 N/A N/A
10044557 Category 3 riser red boxcallcall M  A  $      212.00 44.50%  $         117.66 N/A N/A
10044650 Category 3 riser green boxcallcall M  A  $      212.00 44.50%  $         117.66 N/A N/A
10044832 Category 5e cmr violet box14  x  10  x  833 M  A  $      210.00 44.50%  $         116.55 N/A N/A
10047430 Lanmark 350 cmp violet RB14  x  10  x  824 M  A  $      460.00 44.50%  $         255.30 N/A N/A
10057903 Category 6, cmp FTP Gray24  x  9  x  1612 M  A  $   1,412.00 44.50%  $         783.66 N/A N/A
10057996 RG 6 CATVP/CMP Quad Shield - Whitecallcall M  A  $   1,158.00 44.50%  $         642.69 N/A N/A
10057997 RG 6 CATVP/CMP Quad Shield - Blackcallcall M  A  $   1,158.00 44.50%  $         642.69 N/A N/A
10058000 RG-6 CATV/CM Quad Shield - Whitecallcall M  A  $      284.00 44.50%  $         157.62 N/A N/A
10058001 RG-6 CATV/CM Quad Shield - Blackcallcall M  A  $      284.00 44.50%  $         157.62 N/A N/A
10059632 Category 5e, 24 awg, 25 pr cmp30  x  14  x  163 M  A  $   5,612.00 44.50%  $      3,114.66 N/A N/A
10061456 Category 5e, 24 awg, 25 pr cmr30  x  14  x  163 M  A  $   1,924.00 44.50%  $      1,067.82 N/A N/A
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10061906 RG-11 CATV/CM Quad Shield - Blackcallcall M  A  $      478.00 44.50%  $         265.29 N/A N/A
10061907 RG-11 CATV Quad Shield - Whitecallcall M  A  $      478.00 44.50%  $         265.29 N/A N/A
10063438 RG 6 CATVP/CMP Drop, Single 60% Braid - Black callcall M  A  $   1,118.00 44.50%  $         620.49 N/A N/A
10063439 RG 6 CATVP/CMP Drop, Single 60% Braid - White callcall M  A  $   1,118.00 44.50%  $         620.49 N/A N/A
10063440 RG-6 CATV/CM Drop, Single 60% Braid - Blackcallcall M  A  $      198.00 44.50%  $         109.89 N/A N/A
10063441 RG-6 CATV/CM Drop, Single 60% Braid - Whitecallcall M  A  $      198.00 44.50%  $         109.89 N/A N/A
10063442 RG-59 CATV/CM Drop, Single 40% Braid - Blackcallcall M  A  $      168.00 44.50%  $           93.24 N/A N/A
10063443 RG-59 CATV/CM Drop, Single 40% Braid - Whitecallcall M  A  $      168.00 44.50%  $           93.24 N/A N/A
10063458 RG-11 CATV/CM Drop, Single 60% Braid - Blackcallcall M  A  $      350.00 44.50%  $         194.25 N/A N/A
10063459 RG-11 CATV/CM Drop, Single 60% Braid - Whitecallcall M  A  $      350.00 44.50%  $         194.25 N/A N/A
10063671 Category 6, cmp FTP Red24  x  9  x  1612 M  A  $   1,412.00 44.50%  $         783.66 N/A N/A
10063672 Category 6, cmp FTP Black24  x  9  x  1612 M  A  $   1,412.00 44.50%  $         783.66 N/A N/A
10065423 Lanmark 1000 CMP Blue RB14  x  10  x  824 M  A  $      762.00 44.50%  $         422.91 N/A N/A
10065424 Lanmark 1000 CMP White RB14  x  10  x  824 M  A  $      762.00 44.50%  $         422.91 N/A N/A
10065425 Lanmark 1000 CMP gray RB14  x  10  x  824 M  A  $      762.00 44.50%  $         422.91 N/A N/A
10065427 Lanmark 1000 CMP Yellow RB14  x  10  x  824 M  A  $      762.00 44.50%  $         422.91 N/A N/A
10065428 Lanmark 1000 CMP Green RB14  x  10  x  824 M  A  $      762.00 44.50%  $         422.91 N/A N/A
10065429 Lanmark 1000 CMR Blue RB14  x  10  x  824 M  A  $      334.00 44.50%  $         185.37 N/A N/A
10065430 Lanmark 1000 CMR White RB14  x  10  x  824 M  A  $      334.00 44.50%  $         185.37 N/A N/A
10065431 Lanmark 1000 CMR Gray RB14  x  10  x  824 M  A  $      334.00 44.50%  $         185.37 N/A N/A
10065432 Lanmark 1000 CMR Yellow RB14  x  10  x  824 M  A  $      334.00 44.50%  $         185.37 N/A N/A
10065433 Lanmark 1000 CMR Green RB14  x  10  x  824 M  A  $      334.00 44.50%  $         185.37 N/A N/A
10071496 Outdoor, CAT5E, UTP, BKRLcallcall M  A  $      278.00 44.50%  $         154.29 N/A N/A
10130484 Lanmark-10G2 cmp blue reels24  x  9  x  1612 M  A  $   1,344.00 44.50%  $         745.92 N/A N/A
10132983 Lanmark 6 cmp green box10  x  15  x  1533 M  A  $      590.00 44.50%  $         327.45 N/A N/A
10136226 Lanmark 6 cmp blue box10  x  15  x  1533 M  A  $      590.00 44.50%  $         327.45 N/A N/A
10136230 Lanmark 6 cmp white box10  x  15  x  1533 M  A  $      590.00 44.50%  $         327.45 N/A N/A
10136231 Lanmark 6 cmp green reel14  x  10  x  836 M  A  $      590.00 44.50%  $         327.45 N/A N/A
10136233 Lanmark 6 cmp blue reel14  x  10  x  836 M  A  $      590.00 44.50%  $         327.45 N/A N/A
10136265 Lanmark 6 cmp white reel14  x  10  x  836 M  A  $      590.00 44.50%  $         327.45 N/A N/A
10136338 Lanmark 6 cmr gray box10  x  15  x  1533 M  A  $      302.00 44.50%  $         167.61 N/A N/A
10136339 Lanmark 6 cmr blue box10  x  15  x  1533 M  A  $      302.00 44.50%  $         167.61 N/A N/A
10136340 Lanmark 6 cmr white box10  x  15  x  1533 M  A  $      302.00 44.50%  $         167.61 N/A N/A
10136341 Lanmark 6 cmr gray reels14  x  10  x  836 M  A  $      302.00 44.50%  $         167.61 N/A N/A
10136342 Lanmark 6 cmr blue reel14  x  10  x  836 M  A  $      302.00 44.50%  $         167.61 N/A N/A
10136343 Lanmark 6 cmr white reel14  x  10  x  836 M  A  $      302.00 44.50%  $         167.61 N/A N/A
10136749 Lanmark 6 cmp yellow box10  x  15  x  1533 M  A  $      590.00 44.50%  $         327.45 N/A N/A
10136751 Lanmark 6 cmp yellow reel14  x  10  x  836 M  A  $      590.00 44.50%  $         327.45 N/A N/A
10136752 Lanmark 6 cmr green box10  x  15  x  1533 M  A  $      302.00 44.50%  $         167.61 N/A N/A
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10136753 Lanmark 6 cmr yellow box10  x  15  x  1533 M  A  $      302.00 44.50%  $         167.61 N/A N/A
10136774 Lanmark 6 cmr green reel14  x  10  x  836 M  A  $      302.00 44.50%  $         167.61 N/A N/A
10136775 Lanmark 6 cmr yellow reel14  x  10  x  836 M  A  $      302.00 44.50%  $         167.61 N/A N/A
10137183 Lanmark-10G2 cmp gray reels24  x  9  x  1612 M  A  $   1,344.00 44.50%  $         745.92 N/A N/A
10137384 Lanmark-10G2 cmp white reels24  x  9  x  1612 M  A  $   1,344.00 44.50%  $         745.92 N/A N/A
10137700 Lanmark-10G2 cmr blue reels24  x  9  x  1612 M  A  $      618.00 44.50%  $         342.99 N/A N/A
10137701 Lanmark-10G2 cmr gray reels24  x  9  x  1612 M  A  $      618.00 44.50%  $         342.99 N/A N/A
10137703 Lanmark-10G2 cmr white reels24  x  9  x  1612 M  A  $      618.00 44.50%  $         342.99 N/A N/A
10139885 Outdoor, CAT6, UTP, BKRLcallcall M  A  $      522.00 44.50%  $         289.71 N/A N/A
10163222 Lanmark 2000 CMP blue reels14  x  10  x  836 M  A  $   1,014.00 44.50%  $         562.77 N/A N/A
10163780 Lanmark 2000 CMP blue RB14  x  10  x  818 M  A  $   1,014.00 44.50%  $         562.77 N/A N/A
10167307 Lanmark 2000 CMP gray RB14  x  10  x  818 M  A  $   1,014.00 44.50%  $         562.77 N/A N/A
10167308 Lanmark 2000 CMP yellow reels14  x  10  x  836 M  A  $   1,014.00 44.50%  $         562.77 N/A N/A
10167309 Lanmark 2000 CMP yellow RB14  x  10  x  818 M  A  $   1,014.00 44.50%  $         562.77 N/A N/A
10167311 Lanmark 2000 CMP white reels14  x  10  x  836 M  A  $   1,014.00 44.50%  $         562.77 N/A N/A
10167312 Lanmark 2000 CMP white RB14  x  10  x  818 M  A  $   1,014.00 44.50%  $         562.77 N/A N/A
10167464 Lanmark 2000 CMP gray reels14  x  10  x  836 M  A  $   1,014.00 44.50%  $         562.77 N/A N/A
10167476 Lanmark 2000 CMR blue reels14  x  10  x  836 M  A  $      424.00 44.50%  $         235.32 N/A N/A
10167477 Lanmark 2000 CMR blue RB14  x  10  x  818 M  A  $      424.00 44.50%  $         235.32 N/A N/A
10167478 Lanmark 2000 CMR gray reels14  x  10  x  836 M  A  $      424.00 44.50%  $         235.32 N/A N/A
10167479 Lanmark 2000 CMR gray RB14  x  10  x  818 M  A  $      424.00 44.50%  $         235.32 N/A N/A
10167480 Lanmark 2000 CMR white reels14  x  10  x  836 M  A  $      424.00 44.50%  $         235.32 N/A N/A
10167481 Lanmark 2000 CMR white RB14  x  10  x  818 M  A  $      424.00 44.50%  $         235.32 N/A N/A
10167482 Lanmark 2000 CMR yellow reels14  x  10  x  836 M  A  $      424.00 44.50%  $         235.32 N/A N/A
10167483 Lanmark 2000 CMR yellow RB14  x  10  x  818 M  A  $      424.00 44.50%  $         235.32 N/A N/A
11074694 Lanmark 1000 cmp blue 1500' SmartPak17.5 x  12 x  16.518 M  A  $      762.00 44.50%  $         422.91 N/A N/A
11074701 Lanmark 1000 cmr blue 1500' SmartPak17.5  x 12  x  16.518 M  A  $      334.00 44.50%  $         185.37 N/A N/A
11074702 Lanmark 6 cmp blue 1500' SmartPak17.5 x  12 x  16.518 M  A  $      590.00 44.50%  $         327.45 N/A N/A
11074703 Lanmark 6 cmr blue 1500' SmartPak17.5  x 12  x  16.518 M  A  $      302.00 44.50%  $         167.61 N/A N/A
11074705 Category 5e cmp blue 1500' SmartPak17.5 x  12 x  16.518 M  A  $      360.00 44.50%  $         199.80 N/A N/A
11074706 Category 5e cmr blue 1500' SmartPak15  x  15  (W x H)33 M  A  $      210.00 44.50%  $         116.55 N/A N/A
11074707 Lanmark 350 cmp blue 1500' SmartPak17.5 x  12 x  16.518 M  A  $      460.00 44.50%  $         255.30 N/A N/A
11074708 Lanmark 350 cmr blue 1500' SmartPak15  x  15  (W x H)33 M  A  $      232.00 44.50%  $         128.76 N/A N/A
11074738 Lanmark 1000 cmp white 1500' SmartPak17.5 x  12 x  16.518 M  A  $      762.00 44.50%  $         422.91 N/A N/A
11074739 Lanmark 1000 cmp gray 1500' SmartPak17.5 x  12 x  16.518 M  A  $      762.00 44.50%  $         422.91 N/A N/A
11074740 Lanmark 1000 cmr white 1500' SmartPak17.5  x 12  x  16.518 M  A  $      334.00 44.50%  $         185.37 N/A N/A
11074741 Lanmark 1000 cmr gray 1500' SmartPak17.5  x 12  x  16.518 M  A  $      334.00 44.50%  $         185.37 N/A N/A
11074742 Lanmark 6 cmp white 1500' SmartPak17.5 x  12 x  16.518 M  A  $      590.00 44.50%  $         327.45 N/A N/A
11074743 Lanmark 6 cmp gray 1500' SmartPak17.5 x  12 x  16.518 M  A  $      590.00 44.50%  $         327.45 N/A N/A
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11074744 Lanmark 6 cmr white 1500' SmartPak17.5  x 12  x  16.518 M  A  $      302.00 44.50%  $         167.61 N/A N/A
11074745 Lanmark 6 cmr gray 1500' SmartPak17.5  x 12  x  16.518 M  A  $      302.00 44.50%  $         167.61 N/A N/A
11074746 Category 5e cmp white 1500' SmartPak17.5 x  12 x  16.518 M  A  $      360.00 44.50%  $         199.80 N/A N/A
11074747 Category 5e cmp gray 1500' SmartPak17.5 x  12 x  16.518 M  A  $      360.00 44.50%  $         199.80 N/A N/A
11074748 Category 5e cmr white 1500' SmartPak15  x  15  (W x H)33 M  A  $      210.00 44.50%  $         116.55 N/A N/A
11074749 Category 5e cmr gray 1500' SmartPak15  x  15  (W x H)33 M  A  $      210.00 44.50%  $         116.55 N/A N/A
11074750 Lanmark 350 cmp white 1500' SmartPak17.5 x  12 x  16.518 M  A  $      460.00 44.50%  $         255.30 N/A N/A
11074751 Lanmark 350 cmp gray 1500' SmartPak17.5 x  12 x  16.518 M  A  $      460.00 44.50%  $         255.30 N/A N/A
11074752 Lanmark 350 cmr white 1500' SmartPak15  x  15  (W x H)33 M  A  $      232.00 44.50%  $         128.76 N/A N/A
11074753 Lanmark 350 cmr gray 1500' SmartPak15  x  15  (W x H)33 M  A  $      232.00 44.50%  $         128.76 N/A N/A
11074893 Lanmark 6 cmp yellow 1500' SmartPak17.5 x  12 x  16.518 M  A  $      590.00 44.50%  $         327.45 N/A N/A
11074894 Lanmark 1000 cmp yellow 1500' SmartPak17.5 x  12 x  16.518 M  A  $      762.00 44.50%  $         422.91 N/A N/A
11074895 Lanmark 1000 cmp green 1500' SmartPak17.5 x  12 x  16.518 M  A  $      762.00 44.50%  $         422.91 N/A N/A
11074896 Lanmark 1000 cmp red 1500' SmartPak17.5 x  12 x  16.518 M  A  $      762.00 44.50%  $         422.91 N/A N/A
11074897 Lanmark 6 cmp green 1500' SmartPak17.5 x  12 x  16.518 M  A  $      590.00 44.50%  $         327.45 N/A N/A
11074899 Lanmark 1000 cmp black 1500' SmartPak17.5 x  12 x  16.518 M  A  $      762.00 44.50%  $         422.91 N/A N/A
11074900 Lanmark 1000 cmp violet 1500' SmartPak17.5 x  12 x  16.518 M  A  $      762.00 44.50%  $         422.91 N/A N/A
11074901 Lanmark 1000 cmp orange 1500' SmartPak17.5 x  12 x  16.518 M  A  $      762.00 44.50%  $         422.91 N/A N/A
11074906 Lanmark 6 cmr yellow 1500' SmartPak17.5  x 12  x  16.518 M  A  $      302.00 44.50%  $         167.61 N/A N/A
11074907 Lanmark 6 cmr green 1500' SmartPak17.5  x 12  x  16.518 M  A  $      302.00 44.50%  $         167.61 N/A N/A
11074913 Lanmark 350 cmp yellow 1500' SmartPak17.5 x  12 x  16.518 M  A  $      460.00 44.50%  $         255.30 N/A N/A
11074914 Lanmark 350 cmp green 1500' SmartPak17.5 x  12 x  16.518 M  A  $      460.00 44.50%  $         255.30 N/A N/A
11074915 Lanmark 350 cmp red 1500' SmartPak17.5 x  12 x  16.518 M  A  $      460.00 44.50%  $         255.30 N/A N/A
11074916 Lanmark 350 cmp black 1500' SmartPak17.5 x  12 x  16.518 M  A  $      460.00 44.50%  $         255.30 N/A N/A
11074917 Lanmark 350 cmp violet 1500' SmartPak17.5 x  12 x  16.518 M  A  $      460.00 44.50%  $         255.30 N/A N/A
11074918 Lanmark 350 cmp orange 1500' SmartPak17.5 x  12 x  16.518 M  A  $      460.00 44.50%  $         255.30 N/A N/A
11074919 Lanmark 350 cmr yellow 1500' SmartPak15  x  15  (W x H)33 M  A  $      232.00 44.50%  $         128.76 N/A N/A
11074920 Lanmark 350 cmr green 1500' SmartPak15  x  15  (W x H)33 M  A  $      232.00 44.50%  $         128.76 N/A N/A
11074921 Lanmark 350 cmr red 1500' SmartPak15  x  15  (W x H)33 M  A  $      232.00 44.50%  $         128.76 N/A N/A
11074922 Lanmark 350 cmr black 1500' SmartPak15  x  15  (W x H)33 M  A  $      232.00 44.50%  $         128.76 N/A N/A
11074923 Lanmark 350 cmr violet 1500' SmartPak15  x  15  (W x H)33 M  A  $      232.00 44.50%  $         128.76 N/A N/A
11074924 Lanmark 350 cmr orange 1500' SmartPak15  x  15  (W x H)33 M  A  $      232.00 44.50%  $         128.76 N/A N/A
11074949 Category 5e cmp yellow 1500' SmartPak17.5 x  12 x  16.518 M  A  $      360.00 44.50%  $         199.80 N/A N/A
11074950 Category 5e cmp green 1500' SmartPak17.5 x  12 x  16.518 M  A  $      360.00 44.50%  $         199.80 N/A N/A
11074951 Category 5e cmp red 1500' SmartPak17.5 x  12 x  16.518 M  A  $      360.00 44.50%  $         199.80 N/A N/A
11074952 Category 5e cmp black 1500' SmartPak17.5 x  12 x  16.518 M  A  $      360.00 44.50%  $         199.80 N/A N/A
11074953 Category 5e cmp violet 1500' SmartPak17.5 x  12 x  16.518 M  A  $      360.00 44.50%  $         199.80 N/A N/A
11074954 Category 5e cmp orange 1500' SmartPak17.5 x  12 x  16.518 M  A  $      360.00 44.50%  $         199.80 N/A N/A
11075010 Lanmark 1000 cmr yellow 1500' SmartPak17.5  x 12  x  16.518 M  A  $      334.00 44.50%  $         185.37 N/A N/A
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11075011 Lanmark 1000 cmr green 1500' SmartPak17.5  x 12  x  16.518 M  A  $      334.00 44.50%  $         185.37 N/A N/A
11075012 Lanmark 1000 cmr red 1500' SmartPak17.5  x 12  x  16.518 M  A  $      334.00 44.50%  $         185.37 N/A N/A
11075013 Lanmark 1000 cmr black 1500' SmartPak17.5  x 12  x  16.518 M  A  $      334.00 44.50%  $         185.37 N/A N/A
11075014 Lanmark 1000 cmr violet 1500' SmartPak17.5  x 12  x  16.518 M  A  $      334.00 44.50%  $         185.37 N/A N/A
11075015 Lanmark 1000 cmr orange 1500' SmartPak17.5  x 12  x  16.518 M  A  $      334.00 44.50%  $         185.37 N/A N/A
11075016 Category 5e cmr yellow 1500' SmartPak15  x  15  (W x H)33 M  A  $      210.00 44.50%  $         116.55 N/A N/A
11075017 Category 5e cmr green 1500' SmartPak15  x  15  (W x H)33 M  A  $      210.00 44.50%  $         116.55 N/A N/A
11075018 Category 5e cmr red 1500' SmartPak15  x  15  (W x H)33 M  A  $      210.00 44.50%  $         116.55 N/A N/A
11075019 Category 5e cmr black 1500' SmartPak15  x  15  (W x H)33 M  A  $      210.00 44.50%  $         116.55 N/A N/A
11075020 Category 5e cmr violet 1500' SmartPak15  x  15  (W x H)33 M  A  $      210.00 44.50%  $         116.55 N/A N/A
11075021 Category 5e cmr orange 1500' SmartPak15  x  15  (W x H)33 M  A  $      210.00 44.50%  $         116.55 N/A N/A
11082057 LANmark-XTP, CAT6A, CMP, UTP, BLRL24  x  9  x  1612 M  A  $   1,550.00 44.50%  $         860.25 N/A N/A
11082058 LANmark-XTP, CAT6A, CMP, UTP, WHRL24  x  9  x  1612 M  A  $   1,550.00 44.50%  $         860.25 N/A N/A
11082059 LANmark-XTP, CAT6A, CMP, UTP, GRRL24  x  9  x  1612 M  A  $   1,550.00 44.50%  $         860.25 N/A N/A
11082062 LANmark-XTP, CAT6A, CMR, UTP, BLRL24  x  9  x  1612 M  A  $      750.00 44.50%  $         416.25 N/A N/A
11082063 LANmark-XTP, CAT6A, CMR, UTP, WHRL24  x  9  x  1612 M  A  $      750.00 44.50%  $         416.25 N/A N/A
11082064 LANmark-XTP, CAT6A, CMR, UTP, GRRL24  x  9  x  1612 M  A  $      750.00 44.50%  $         416.25 N/A N/A
11084689 LANmark-10G2, CAT6A, CMR, UTP, BLRB18 x 15 x 1512 M A  $      618.00 44.5%  $         342.99 N/A N/A
11085339 LANmark-10G2, CAT6A, CMP, UTP, BLRB18 x 15 x 1512 M A  $   1,344.00 44.5%  $         745.92 N/A N/A
11085826 LANmark-10G2, CAT6A, CMP, UTP, GNRB18 x 15 x 1512 M A  $   1,344.00 44.5%  $         745.92 N/A N/A
11085827 LANmark-10G2, CAT6A, CMR, UTP, GNRB18 x 15 x 1512 M A  $      618.00 44.5%  $         342.99 N/A N/A
11089901 LANmark-10G2, CAT6A, CMP, UTP, WHRB18 x 15 x 1512 M A  $   1,344.00 44.5%  $         745.92 N/A N/A
11089905 LANmark-10G2, CAT6A, CMP, UTP, GRRB18 x 15 x 1512 M A  $   1,344.00 44.5%  $         745.92 N/A N/A
11089906 LANmark-10G2, CAT6A, CMR, UTP, WHRB18 x 15 x 1512 M A  $      618.00 44.5%  $         342.99 N/A N/A
11089907 LANmark-10G2, CAT6A, CMR, UTP, GRRB18 x 15 x 1512 M A  $      618.00 44.5%  $         342.99 N/A N/A
ICP002CB3510/25 ICP002CB3510/25-2 fiber plenum round, tight buffer 62.5 MM FT  A  $          0.52 44.50%  $             0.29 N/A N/A
ICP002EB3010/25 ICP002EB3010/25-2 fiber plenum round, tight buffer 50 micron gig-10 FT  A  $          0.56 44.50%  $             0.31 N/A N/A
ICP002LB3010/75 ICP002LB3010/75-2 fiber plenum round, tight buffer 50 mic FT  A  $          0.48 44.50%  $             0.27 N/A N/A
ICP004CB3510/25 ICP004CB3510/25-4 fiber plenum, tight buffer 62.5 MM FT  A  $          0.80 44.50%  $             0.44 N/A N/A
ICP004EB3010/25 ICP004EB3010/25-4 fiber plenum, tight buffer 50 micron gig-10 FT  A  $          0.84 44.50%  $             0.47 N/A N/A
ICP0X0AB0707 ICP0X0AB0707-2 fiber zip plenum, tight buffer, SM FT  A  $          0.38 44.50%  $             0.21 N/A N/A
ICP0X0CB3510/25 ICP0X0CB3510/25-2 fiber plenum zip, tight buffer 62.5 MM FT  A  $          0.44 44.50%  $             0.24 N/A N/A
ICP0X0LB3010/75 ICP0X0LB3010/75-2 fiber plenum zip, tight buffer, 50 micron FT  A  $          0.44 44.50%  $             0.24 N/A N/A
ICR001AB0707 ICR001AB0707-1 fiber riser, tight buffer SM FT A  $          0.24 44.5%  $             0.13 N/A N/A
ICR001CB3510/25 ICR001CB3510/25-1 fiber riser, tight buffer, 62.5 MM FT A  $          0.28 44.5%  $             0.16 N/A N/A
ICR002CB3510/25 ICR002CB3510/25-2 fiber riser round, tight buffer, 62.5 MM FT  A  $          0.44 44.50%  $             0.24 N/A N/A
ICR004CB3510/25 ICR004CB3510/25-4 fiber riser, tight buffer 62.5 MM FT  A  $          0.50 44.50%  $             0.28 N/A N/A
ICR0X0AB0707 ICR0X0AB0707-2 fiber riser zip, tight buffer, SM FT  A  $          0.36 44.50%  $             0.20 N/A N/A
ICR0X0CB3510/25 ICR0X0CB3510/25-2 fiber riser zip, tight buffer, 62.5 MM FT  A  $          0.40 44.50%  $             0.22 N/A N/A
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ICR0X0LB3010/75 ICR0X0LB3010/75-2 fiber riser zip, tight buffer, 50 micron FT  A  $          0.42 44.50%  $             0.23 N/A N/A
LTP006AB0403 LTP006AB0403-loose tube plenum, 6 fiber, SM FT  A  $          0.70 44.50%  $             0.39 N/A N/A
LTP006CB3510/25 LTP006CB3510/25-loose tube plenum, 6 fiber, 62.5 MM FT  A  $          1.18 44.50%  $             0.65 N/A N/A
LTP006EB3010/25 LTP006EB3010/25-loose tube plenum, 5 fiber 50 micron 10-gig FT  A  $          1.18 44.50%  $             0.65 N/A N/A
LTP006LB3010/75 LTP006LB3010/75-loose tube plenum, 6 fiber 50 micron FT  A  $          1.92 44.50%  $             1.07 N/A N/A
LTP012AB0403 LTP012AB0403-loose tube plenum, 12 fiber, SM FT  A  $          0.82 44.50%  $             0.46 N/A N/A
LTP012CB3510/25 LTP012CB3510/25-loose tube plenum, 12 fiber 62.5 MM FT  A  $          1.98 44.50%  $             1.10 N/A N/A
LTP012EB3010/25 LTP012EB3010/25-loose tube plenum, 12 fiber 50 micron 10-gig FT  A  $          2.10 44.50%  $             1.17 N/A N/A
LTP012FB3010/F5 LTP012FB3010/F5-loose tube plenum, gig-10 FB OM4 50 mic 12 fiber FT  A  $          3.00 44.50%  $             1.67 N/A N/A
LTP012LB3010/75 LTP012LB3010/75-loose tube plenum, 12 fiber 50 micron FT  A  $          1.88 44.50%  $             1.04 N/A N/A
LTP0X024AB0403 LTP0X024AB0403-loose tube plenum, 24 fiber SM FT  A  $          2.76 44.50%  $             1.53 N/A N/A
LTP0X024CB3510/25 LTP0X024CB3510/25--loose tube plenum, 24 fiber 62.5 MM FT  A  $          3.92 44.50%  $             2.18 N/A N/A
LTP0X024EB3010/25 LTP0X024EB3010/25--loose tube plenum, 10 gig, 24 fiber 50 micron FT  A  $          4.82 44.50%  $             2.68 N/A N/A
LTP0X024LB3010/75 LTP0X024LB3010/75--loose tube plenum, 24 fiber 50 micron FT  A  $          3.60 44.50%  $             2.00 N/A N/A
LTP12B024AB0403 LTP12B024AB0403-loose tube plenum, 24 fiber SM FT  A  $          2.66 44.50%  $             1.48 N/A N/A
LTP12B024CB3510/25 LTP12B024CB3510/25-loose tube plenum, 24 fiber 62.5 MM FT  A  $          3.80 44.50%  $             2.11 N/A N/A
LTP12B024EB3010/25 LTP12B024EB3010/25-loose tube plenum, 10 gig, 24 fiber 50 micron FT  A  $          4.78 44.50%  $             2.65 N/A N/A
LTP12B024FB010/F5 LTP12B024FB3010/F5-loose tube plenum, gig-10 FB OM4 50 mic, 24 fiber FT  A  $          6.50 44.50%  $             3.61 N/A N/A
LTP12B024LB3010/75 LTP12B024LB3010/75-loose tube plenum, 24 fiber 50 micron FT  A  $          5.58 44.50%  $             3.10 N/A N/A
LTP12B048EB3010/25 LTP12B048EB3010/25-loose tube plenum, 10 gig, 48 fiber 50 micron FT  A  $          7.52 44.50%  $             4.17 N/A N/A
LTP12B072EB3010/25 LTP12B072EB3010/25-loose tube plenum, 10 gig, 72 fiber 50 micron FT  A  $        10.38 44.50%  $             5.76 N/A N/A
LTP12B144AB0403 LTP12B144AB0403-loose tube plenum, 144 fiber SM FT  A  $        22.22 44.50%  $           12.33 N/A N/A
LTPK006EB3010/25 LTPK006EB3010/25-loose tube plenum, 10 gig, 6 fiber armored 50 micron FT  A  $          2.92 44.50%  $             1.62 N/A N/A
LTPK012EB3010/25 LTPK012EB3010/25-loose tube plenum, 10 gig, 12 fiber armored 50 micron FT  A  $          3.82 44.50%  $             2.12 N/A N/A
LTPK012FB3010/F5 LTPK012FB3010/F5-loose tube plen, gig-10 FB OM4 50 mic, armored 12 fiber FT  A  $          4.76 44.50%  $             2.64 N/A N/A
LTR006AB0403 LTR006AB0403-loose tube riser, 6 fiber, SM FT  A  $          1.00 44.50%  $             0.56 N/A N/A
LTR006CB3510/25 LTR006CB3510/25-loose tube riser, 6 fiber, 62.5 MM FT  A  $          1.02 44.50%  $             0.57 N/A N/A
LTR006LB3010/75 LTR006LB3010/75-loose tube riser, 6 fiber, 50 micron FT  A  $          0.80 44.50%  $             0.44 N/A N/A
LTR012AB0403 LTR012AB0403-loose tuber riser, 12 fiber, SM FT  A  $          0.54 44.50%  $             0.30 N/A N/A
LTR012CB3510/25 LTR012CB3510/25-loose tube riser, 12 fiber, 62.5 MM FT  A  $          1.80 44.50%  $             1.00 N/A N/A
LTR012LB3010/75 LTR012LB3010/75-loose tube riser, 12 fiber, 50 micron FT  A  $          1.74 44.50%  $             0.97 N/A N/A
LTR0X024CB3510/25 LTR0X024CB3510/25--loose tube riser, 24 fiber, 62.5 MM FT  A  $          2.66 44.50%  $             1.48 N/A N/A
LTR12B024CB3510/25 LTR12B024CB3510/25-loose tube riser, 24 fiber, 62.5 MM FT  A  $          3.40 44.50%  $             1.89 N/A N/A
OPD006CB3510/25 OPD006CB3510/25-loose tube, 6 fiber, 62.5 MM FT  A  $          0.88 44.50%  $             0.49 N/A N/A
OPD012AB0403 OPD012AB0403-loose tube, 24 fiber, SM FT  A  $          0.50 44.50%  $             0.28 N/A N/A
OPD012CB3510/25 OPD012CB3510/25-loose tube, 12 fiber, 62.5 MM FT  A  $          1.44 44.50%  $             0.80 N/A N/A
PDP006AB0707 PDP006AB0707-6 fiber plenum, tight buffer, SM FT  A  $          0.48 44.50%  $             0.27 N/A N/A
PDP006CB3510/25 PDP006CB3510/25-6 fiber plenum, tight buffer, 62.5 MM FT  A  $          0.92 44.50%  $             0.51 N/A N/A
PDP006EB3010/25 PDP006EB3010/25-6 fiber plenum, 10 gig, tight buffer 50 mic FT  A  $          1.14 44.50%  $             0.63 N/A N/A
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PDP006LB3010/75 PDP006LB3010/75-6 fiber, plenum 50 micron FT  A  $          0.82 44.50%  $             0.46 N/A N/A
PDP012AB0707 PDP012AB0707-12 fiber plenum, tight buffer, SM FT  A  $          1.04 44.50%  $             0.58 N/A N/A
PDP012CB3510/25 PDP012CB3510/25-12 fiber plenum, tight buffer, 62.5 MM FT  A  $          1.78 44.50%  $             0.99 N/A N/A
PDP012EB3010/25 PDP012EB3010/25-12 fiber plenum, 10 gig, tight buffer 50 mic FT  A  $          2.18 44.50%  $             1.21 N/A N/A
PDP012FB3010/F5 PDP012FB3010/F5-12 fiber, plenum 10 gig 50 micron OM4 FT  A  $          3.10 44.50%  $             1.72 N/A N/A
PDP012LB3010/75 PDP012LB3010/75-12 fiber, plenum 50 micron FT  A  $          1.50 44.50%  $             0.83 N/A N/A
PDP024AB0707 PDP024AB0707-24 fiber plenum, tight buffer, SM FT  A  $          1.80 44.50%  $             1.00 N/A N/A
PDP024CB3510/25 PDP024CB3510/25-24 fiber plenum, single pass, 62.5 MM FT  A  $          4.12 44.50%  $             2.29 N/A N/A
PDP024EB3010/25 PDP024EB3010/25-24 fiber plenum, 10 gig, tight buffer 50 mic FT  A  $          5.00 44.50%  $             2.78 N/A N/A
PDP024FB3010/F5 PDP024FB3010/F5-24 fiber, plenum 10 gig 50 micron OM4 FT  A  $          6.26 44.50%  $             3.47 N/A N/A
PDP024LB3010/75 PDP024LB3010/75-24 fiber plenum, single pass, 50 micron FT  A  $          3.48 44.50%  $             1.93 N/A N/A
PDP12B024CB3510/25 PDP12B024CB3510/25-24 fiber plenum, tight buffer, 62.5 MM FT  A  $          4.84 44.50%  $             2.69 N/A N/A
PDP12B024LB3010/75 PDP12B024LB3010/75-24 fiber plenum, tight buffer 50 mic FT  A  $          4.40 44.50%  $             2.44 N/A N/A
PDP12B048AB0707 PDP12B048AB0707- 48 fiber plenum, tight buffer, SM FT  A  $          5.84 44.50%  $             3.24 N/A N/A
PDP12B048CB3510/25 PDP12B048CB3510/25-48 fiber plenum, tight buffer 62.5 MM FT  A  $        11.84 44.50%  $             6.57 N/A N/A
PDP12B048EB3010/25 PDP12B048EB3010/25-48 fiber plenum, 10 gig, tight buffer 50 mic FT  A  $        12.00 44.50%  $             6.66 N/A N/A
PDP12B048LB3010/75 PDP12B048LB3010/75-48 fiber plenum , tight buffer 50 mic FT  A  $        10.96 44.50%  $             6.08 N/A N/A
PDP12B072EB3010/25 PDP12B072EB3010/25-72 fiber plenum, 10 gig, tight buffer 50 mic FT  A  $        15.80 44.50%  $             8.77 N/A N/A
PDPK006AB0707 PDPK006AB0707-6 fiber plenum armored, tight buffer, SM FT  A  $          1.68 44.50%  $             0.93 N/A N/A
PDPK006CB3510/25 PDPK006CB3510/25-6 fiber interlock armor plenum 62.5 MM FT  A  $          2.52 44.50%  $             1.40 N/A N/A
PDPK006EB3010/25 PDPK006EB3010/25-6 fiber, interlock armor, plenum 10 gig 50 micron FT  A  $          2.42 44.50%  $             1.34 N/A N/A
PDPK006LB3010/75 PDPK006LB3010/75-6 fiber, interlock armor, plenum 50 micron FT  A  $          2.34 44.50%  $             1.30 N/A N/A
PDPK012AB0707 PDPK012AB0707-12 fiber plenum armored, tight buffer, SM FT  A  $          2.04 44.50%  $             1.13 N/A N/A
PDPK012CB3510/25 PDPK012CB3510/25-12 fiber, interlock armor, plenum 62.5 MM FT  A  $          3.46 44.50%  $             1.92 N/A N/A
PDPK012EB3010/25 PDPK012EB3010/25-12 fiber, interlock armor, plenum 10 gig 50 micron FT  A  $          3.66 44.50%  $             2.03 N/A N/A
PDPK012FB3010/F5 PDPK012FB3010/F5-12 fiber, interlock armor, plenum 10 gig 50 micron OM4 FT  A  $          4.52 44.50%  $             2.51 N/A N/A
PDPK012LB3010/75 PDPK012LB3010/75-12 fiber, interlock armor, plenum 50 micron FT  A  $          3.30 44.50%  $             1.83 N/A N/A
PDPK024AB0707 PDPK024AB0707-24 fiber plenum armored, tight buffer, SM FT  A  $          3.30 44.50%  $             1.83 N/A N/A
PDPK024CB3510/25 PDPK024CB3510/25-24 fiber, interlock armor, plenum 62.5 MM FT  A  $          5.50 44.50%  $             3.05 N/A N/A
PDPK024EB3010/25 PDPK024EB35010/25-24 fiber, interlock armor, plenum 10 gig 50 micron FT  A  $          5.98 44.50%  $             3.32 N/A N/A
PDPK024FB3010/F5 PDPK024FB3010/F5-24 fiber, interlock armor, plenum 10 gig 50 micron OM4 FT  A  $          8.78 44.50%  $             4.87 N/A N/A
PDPK024LB3010/75 PDPK024LB3010/75-24 fiber, interlock armor, plenum 50 micron FT  A  $          6.40 44.50%  $             3.55 N/A N/A
PDPK12B048EB3010/25 PDPK12B048EB3010/25-48 fiber plenum armored, 10 gig, tight buffer 50 mic FT  A  $        14.06 44.50%  $             7.80 N/A N/A
PDR006AB0707 PDR006AB0707- 6 fiber riser, tight buffer, SM FT  A  $          0.42 44.50%  $             0.23 N/A N/A
PDR006CB3510/25 PDR006CB3510/25-6 fiber riser, tight buffer, 62.5 MM FT  A  $          0.86 44.50%  $             0.48 N/A N/A
PDR006CB3510/25-I/O BLACK PDR006CB3510/25-6 fiber riser, tight buffer, 62.5 MM black FT  A  $          0.90 44.50%  $             0.50 N/A N/A
PDR006EB3010/25 PDR006EB3010/25 - 6 fiber riser, tight buffer 50 micron gig-10 FT  A  $          1.08 44.50%  $             0.60 N/A N/A
PDR006EB3010/25-I/O BLACK PDR006EB3010/25-I/O-6 fiber riser, tight buffer 50 micron gig-10 black FT  A  $          1.20 44.50%  $             0.67 N/A N/A
PDR006LB3010/75 PDR006LB3010/75-6 fiber riser, tight buffer 50 micron FT  A  $          0.76 44.50%  $             0.42 N/A N/A
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PDR006LB3010/75-I/O BLACK PDR006LB3010/75-I/O(BLA)6 fiber riser, 50 micron,tight buffer, MM, IN/OUT FT  A  $          0.76 44.50%  $             0.42 N/A N/A
PDR012AB0707 PDR012AB0707-12 fiber riser, tight buffer, SM FT  A  $          0.78 44.50%  $             0.43 N/A N/A
PDR012CB3510/25 PDR012CB3510/25-12 fiber riser, tight buffer, 62.5 MM FT  A  $          1.58 44.50%  $             0.88 N/A N/A
PDR012CB3510/25-I/O BLACK PDR012CB3510/25-12 fiber riser, tight buffer, 62.5 MM black FT  A  $          1.70 44.50%  $             0.94 N/A N/A
PDR012EB3010/25-I/O BLACK PDR012EB3010/25-I/O-12 fiber riser, tight buffer 50 micron gig-10 black FT  A  $          2.04 44.50%  $             1.13 N/A N/A
PDR012FB3010/F5-I/O BLACK PDR012FB3010/F5-I/O-12 fiber riser, tight buffer 50 micron gig-10 OM4 black FT  A  $          3.22 44.50%  $             1.79 N/A N/A
PDR012LB3010/75 PDR012LB3010/75-12 fiber riser, tight buffer 50 micron FT  A  $          1.32 44.50%  $             0.73 N/A N/A
PDR012LB3010/75-I/O BLACK PDR0012LB3010/75-I/O(BLA)12 fiber riser, 50 micron,tight buffer, MM, IN/OUT FT  A  $          1.32 44.50%  $             0.73 N/A N/A
PDR024CB3510/25 PDR024CB3510/25-24 fiber riser, single pass, 62.5 MM blk FT  A  $          2.68 44.50%  $             1.49 N/A N/A
PDR024CB3510/25-I/O BLACK PDR024CB3510/25-I/O(BLA)24 fiber riser, tight buffer, 62.5 MM, IN/OUT FT  A  $          2.82 44.50%  $             1.57 N/A N/A
PDR024EB3010/25-I/O BLACK PDR024EB3010/25-I/O-24 fiber riser, tight buffer 50 micron gig-10 black FT  A  $          4.30 44.50%  $             2.39 N/A N/A
PDR024LB3010/75 PDR024LB3010/75-24 fiber riser, single pass tight buffer 50 micron FT  A  $          2.50 44.50%  $             1.39 N/A N/A
PDR024LB3010/75-I/O BLACK PDR024LB3010/75-I/O(BLA)24 fiber riser, 50 micron,tight buffer, MM, IN/OUT FT  A  $          2.50 44.50%  $             1.39 N/A N/A
PDR12B024CB3510/25 PDR12B024CB3510/25-24 fiber riser, tight buffer, 62.5 MM FT  A  $          4.50 44.50%  $             2.50 N/A N/A
PDR12B024LB3010/75 PDR12B024LB3010/75-24 fiber riser, tight buffer 50 micron FT  A  $          4.06 44.50%  $             2.25 N/A N/A
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423050063 5729G BKRL RG6 60 5000 M FT A  $         191.74 39.80%  $         115.43 N/A N/A
423050083 5729G BKRL RG6 60 3000 M FT A  $         191.74 39.80%  $         115.43 N/A N/A
874010104 10G4 VIOLET ULTRA 10 REEL M FT A  $      1,345.50 39.80%  $         809.99 N/A N/A
4100103/10 2054K WHRL RG59 95 1000 M FT A  $      1,219.68 39.80%  $         734.25 N/A N/A
4100103/99 2054K WHRL RG59 95 1000 M FT A  $      1,219.68 39.80%  $         734.25 N/A N/A
4100104/10 2227V BKRL RG6 QD 1000 M FT A  $         840.90 39.80%  $         506.22 N/A N/A
4100104/99 2227V BKRL RG6 QD 1000 M FT A  $         840.90 39.80%  $         506.22 N/A N/A
4100153/05 2054K WHRL RG59 95 500 M FT A  $      1,219.68 39.80%  $         734.25 N/A N/A
4100153/99 2054K WHRL RG59 95 500 M FT A  $      1,219.68 39.80%  $         734.25 N/A N/A
4100903/10 2276V WHRL RG6 90 1000 M FT A  $         773.78 39.80%  $         465.82 N/A N/A
4100903/99 2276V WHRL RG6 90 1000 M FT A  $         773.78 39.80%  $         465.82 N/A N/A
4100913/10 2276V WHBX RG6 90 1000 M FT A  $         773.78 39.80%  $         465.82 N/A N/A
4100913/99 2276V WHBX RG6 90 1000 M FT A  $         773.78 39.80%  $         465.82 N/A N/A
4100953/05 2276V WHRL RG6 90 500 M FT A  $         773.78 39.80%  $         465.82 N/A N/A
4100953/99 2276V WHRL RG6 90 500 M FT A  $         773.78 39.80%  $         465.82 N/A N/A
4100983/30 2276V WHRL RG6 90 3000 M FT A  $         773.78 39.80%  $         465.82 N/A N/A
4101103/10 2273V WHRL RG6 93 1000 M FT A  $         764.70 39.80%  $         460.35 N/A N/A
4101103/99 2273V WHRL RG6 93 1000 M FT A  $         764.70 39.80%  $         460.35 N/A N/A
4101113/10 2273V WHBX RG6 93 1000 M FT A  $         764.70 39.80%  $         460.35 N/A N/A
4101113/99 2273V WHBX RG6 93 1000 M FT A  $         764.70 39.80%  $         460.35 N/A N/A
4101204/10 2287V WTRL RG11 QD 1000 M FT A  $      2,643.18 39.80%  $      1,591.19 N/A N/A
4101204/99 2287V WTRL RG11 QD 1000 M FT A  $      2,643.18 39.80%  $      1,591.19 N/A N/A
410130083/30 2293V WTRL RG11 95 3000 M FT A  $      2,325.90 39.80%  $      1,400.19 N/A N/A
410130083/99 2293V WTRL RG11 95 3000 M FT A  $      2,325.90 39.80%  $      1,400.19 N/A N/A
4101303/10 2293V WTRL RG11 95 1000 M FT A  $      2,325.90 39.80%  $      1,400.19 N/A N/A
4101303/99 2293V WTRL RG11 95 1000 M FT A  $      2,325.90 39.80%  $      1,400.19 N/A N/A
4101403/10 2285V WTRL RG11 60 1000 M FT A  $      2,286.50 39.80%  $      1,376.47 N/A N/A
4101403/99 2285V WTRL RG11 60 1000 M FT A  $      2,286.50 39.80%  $      1,376.47 N/A N/A
4101804/10 2220V WHRL RG6 QD DL 1000 M FT A  $      1,603.10 39.80%  $         965.07 N/A N/A
4101804/99 2220V WHRL RG6 QD DL 1000 M FT A  $      1,603.10 39.80%  $         965.07 N/A N/A
4102003/10 2045V WHRL RG59 90 1000 M FT A  $         851.80 39.80%  $         512.78 N/A N/A
4102003/99 2045V WHRL RG59 90 1000 M FT A  $         851.80 39.80%  $         512.78 N/A N/A
4103304/10 2287K WTRL RG11 QD 1000 M FT A  $      2,643.18 39.80%  $      1,591.19 N/A N/A
4103304/99 2287K WTRL RG11 QD 1000 M FT A  $      2,643.18 39.80%  $      1,591.19 N/A N/A
4103354/05 2287K WTRL RG11 QD 500 M FT A  $      2,643.18 39.80%  $      1,591.19 N/A N/A
4103354/99 2287K WTRL RG11 QD 500 M FT A  $      2,643.18 39.80%  $      1,591.19 N/A N/A
4103384/30 2287K WTRL RG11 QD 3000 M FT A  $      2,643.18 39.80%  $      1,591.19 N/A N/A
4103384/99 2287K WTRL RG11 QD 3000 M FT A  $      2,643.18 39.80%  $      1,591.19 N/A N/A
4103704/10 2229K WTRL RG6 QD BC 1000 M FT A  $      1,165.62 39.80%  $         701.70 N/A N/A
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4103904/10 2229V WHRL RG6 QD BC 1000 M FT A  $         813.19 39.80%  $         489.54 N/A N/A
4103953/05 2276V BKRL RG6 90 500 M FT A  $         773.78 39.80%  $         465.82 N/A N/A
4103953/99 2276V BKRL RG6 90 500 M FT A  $         773.78 39.80%  $         465.82 N/A N/A
4104504/10 2227K WTRL RG6 QD 1000 M FT A  $      1,132.86 39.80%  $         681.98 N/A N/A
4104504/99 2227K WTRL RG6 QD 1000 M FT A  $      1,132.86 39.80%  $         681.98 N/A N/A
4104534/30 2227K WTRL RG6 QD 3000 M FT A  $      1,132.86 39.80%  $         681.98 N/A N/A
4104534/99 2227K WTRL RG6 QD 3000 M FT A  $      1,132.86 39.80%  $         681.98 N/A N/A
4105003/10 2427K WTRL RG8 VSAT 90 1000 M FT A  $      2,751.23 39.80%  $      1,656.24 N/A N/A
410985084/30 5504M GREEN REEL (3K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
411001103/10 S218USTP VIRL 2X18 STRD 1000 M FT A  $         249.00 39.80%  $         149.90 N/A N/A
411001103/99 S218USTP VIRL 2X18 STRD 1000 M FT A  $         249.00 39.80%  $         149.90 N/A N/A
4110103/24 2312K CMRL 1/2" PLEN TRUNK 2500 M FT A  $      7,237.02 39.80%  $      4,356.69 N/A N/A
4110103/99 2312K CMRL 1/2" PLEN TRUNK 2500 M FT A  $      7,237.02 39.80%  $      4,356.69 N/A N/A
4110273/24 2312V CMRL 1/2" PLEN TRUNK 2500 M FT A  $      7,237.02 39.80%  $      4,356.69 N/A N/A
4110273/99 2312V CMRL 1/2" PLEN TRUNK 2500 M FT A  $      7,237.02 39.80%  $      4,356.69 N/A N/A
4112704/10 2227V WHRL RG6 QD 1000 M FT A  $         840.90 39.80%  $         506.22 N/A N/A
4112704/99 2227V WHRL RG6 QD 1000 M FT A  $         840.90 39.80%  $         506.22 N/A N/A
4112714/10 2227V WHBX RG6 QD 1000 M FT A  $         840.90 39.80%  $         506.22 N/A N/A
4112734/20 2227V WHRL RG6 QD 2000 M FT A  $         840.90 39.80%  $         506.22 N/A N/A
4112734/99 2227V WHRL RG6 QD 2000 M FT A  $         840.90 39.80%  $         506.22 N/A N/A
4112754/05 2227V WHRL RG6 QD 500 M FT A  $         840.90 39.80%  $         506.22 N/A N/A
4112754/99 2227V WHRL RG6 QD 500 M FT A  $         840.90 39.80%  $         506.22 N/A N/A
4112784/30 2227V WHRL RG6 QD 3000 M FT A  $         840.90 39.80%  $         506.22 N/A N/A
4112784/99 2227V WHRL RG6 QD 3000 M FT A  $         840.90 39.80%  $         506.22 N/A N/A
4113104/10 2022V WHRL RG59 QD 1000 M FT A  $         768.52 39.80%  $         462.65 N/A N/A
4120105/10 203503V WHRL RGB 3L 1000 M FT A  $      1,826.24 39.80%  $      1,099.40 N/A N/A
4120105/99 203503V WHRL RGB 3L 1000 M FT A  $      1,826.24 39.80%  $      1,099.40 N/A N/A
4122803/10 2285K BKRL RG11 60 1000 M FT A  $      2,286.50 39.80%  $      1,376.47 N/A N/A
4122803/99 2285K BKRL RG11 60 1000 M FT A  $      2,286.50 39.80%  $      1,376.47 N/A N/A
4123003/10 2254V WHRL RG6 95 2-18AWG 1000 M FT A  $      1,440.00 39.80%  $         866.88 N/A N/A
4123203/10 2281 BKRL RG6 TRI 1000 M FT A  $         776.06 39.80%  $         467.19 N/A N/A
4123203/99 2281 BKRL RG6 TRI 1000 M FT A  $         776.06 39.80%  $         467.19 N/A N/A
4123603/10 2277K WTRL RG6 95 1000 M FT A  $      1,036.54 39.80%  $         624.00 N/A N/A
4123603/99 2277K WTRL RG6 95 1000 M FT A  $      1,036.54 39.80%  $         624.00 N/A N/A
4123703/10 2274V WHRL RG6 60 1000 M FT A  $         750.14 39.80%  $         451.58 N/A N/A
4123803/10 2277V WHRL RG6 95 1000 M FT A  $         938.22 39.80%  $         564.81 N/A N/A
4123813/10 2277V WHBX RG6 95 1000 M FT A  $         938.22 39.80%  $         564.81 N/A N/A
4123813/99 2277V WHBX RG6 95 1000 M FT A  $         938.22 39.80%  $         564.81 N/A N/A
4123883/30 2277V WHRL RG6 95 3000 M FT A  $         938.22 39.80%  $         564.81 N/A N/A
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4123883/99 2277V WHRL RG6 95 3000 M FT A  $         938.22 39.80%  $         564.81 N/A N/A
4123903/10 2274K BLRL RG6 60 1000 M FT A  $      1,036.68 39.80%  $         624.08 N/A N/A
4123903/99 2274K BLRL RG6 60 1000 M FT A  $      1,036.68 39.80%  $         624.08 N/A N/A
4124003/10 2041K WTRL RG59 95 1000 M FT A  $         798.26 39.80%  $         480.55 N/A N/A
4124003/99 2041K WTRL RG59 95 1000 M FT A  $         798.26 39.80%  $         480.55 N/A N/A
4124103/10 2039V WHRL RG59 95 1000 M FT A  $         546.31 39.80%  $         328.88 N/A N/A
4125003/10 2293K WHRL RG11 95 1000 M FT A  $      2,858.18 39.80%  $      1,720.62 N/A N/A
4125003/99 2293K WHRL RG11 95 1000 M FT A  $      2,858.18 39.80%  $      1,720.62 N/A N/A
4125103/10 2293K GNRL RG11 95 1000 M FT A  $      2,858.18 39.80%  $      1,720.62 N/A N/A
4125103/99 2293K GNRL RG11 95 1000 M FT A  $      2,858.18 39.80%  $      1,720.62 N/A N/A
4125203/10 2293K BKRL RG11 95 1000 M FT A  $      2,858.18 39.80%  $      1,720.62 N/A N/A
4125203/99 2293K BKRL RG11 95 1000 M FT A  $      2,858.18 39.80%  $      1,720.62 N/A N/A
4126003/10 2035V ORRL MINI 93 1000 M FT A  $         590.00 39.80%  $         355.18 N/A N/A
4126003/99 2035V ORRL MINI 93 1000 M FT A  $         590.00 39.80%  $         355.18 N/A N/A
4126103/10 2035V RDRL MINI 93 1000 M FT A  $         590.00 39.80%  $         355.18 N/A N/A
4126103/99 2035V RDRL MINI 93 1000 M FT A  $         590.00 39.80%  $         355.18 N/A N/A
4126203/10 2035V BLRL MINI 93 1000 M FT A  $         590.00 39.80%  $         355.18 N/A N/A
4126203/99 2035V BLRL MINI 93 1000 M FT A  $         590.00 39.80%  $         355.18 N/A N/A
4127703/10 2065K WHRL RG59 96 1000 M FT A  $      1,013.80 39.80%  $         610.31 N/A N/A
4127703/99 2065K WHRL RG59 96 1000 M FT A  $      1,013.80 39.80%  $         610.31 N/A N/A
4130103/10 2286V WTRL RG11 95 1000 M FT A  $      2,325.90 39.80%  $      1,400.19 N/A N/A
4130103/99 2286V WTRL RG11 95 1000 M FT A  $      2,548.24 39.80%  $      1,534.04 N/A N/A
4130203/10 2289V WTRL RG11 TRI 1000 M FT A  $      2,186.36 39.80%  $      1,316.19 N/A N/A
4130203/99 2289V WTRL RG11 TRI 1000 M FT A  $      2,186.36 39.80%  $      1,316.19 N/A N/A
4131603/10 2037V WHRL RG59 95 1000 M FT A  $         660.14 39.80%  $         397.40 N/A N/A
4131613/10 2037V WHBX RG59 95 1000 M FT A  $         660.14 39.80%  $         397.40 N/A N/A
4131613/99 2037V WHBX RG59 95 1000 M FT A  $         660.14 39.80%  $         397.40 N/A N/A
4131683/30 2037V WHRL RG59 95 3000 M FT A  $         660.14 39.80%  $         397.40 N/A N/A
4131683/99 2037V WHRL RG59 95 3000 M FT A  $         660.14 39.80%  $         397.40 N/A N/A
4133903/10 2035K GNRL MINI 93 1000 M FT A  $         621.24 39.80%  $         373.99 N/A N/A
4133903/99 2035K GNRL MINI 93 1000 M FT A  $         621.24 39.80%  $         373.99 N/A N/A
4135303/10 2279V WHRL RG6 95 1000 M FT A  $      1,269.46 39.80%  $         764.21 N/A N/A
4135323/20 2279V WHRL RG6 95 2000 M FT A  $      1,269.46 39.80%  $         764.21 N/A N/A
4135323/99 2279V WHRL RG6 95 2000 M FT A  $      1,269.46 39.80%  $         764.21 N/A N/A
4135703/10 2020K WTRL RG59 65 1000 M FT A  $         700.12 39.80%  $         421.47 N/A N/A
4135703/99 2020K WTRL RG59 65 1000 M FT A  $         700.12 39.80%  $         421.47 N/A N/A
4136103/10 2065V WHRL RG59 96 1000 M FT A  $      1,013.80 39.80%  $         610.31 N/A N/A
4136903/10 2285K WTRL RG11 60 1000 M FT A  $      2,286.50 39.80%  $      1,376.47 N/A N/A
4136903/99 2285K WTRL RG11 60 1000 M FT A  $      2,286.50 39.80%  $      1,376.47 N/A N/A
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4136953/05 2285K WTRL RG11 60 500 M FT A  $      2,286.50 39.80%  $      1,376.47 N/A N/A
4136953/99 2285K WTRL RG11 60 500 M FT A  $      2,286.50 39.80%  $      1,376.47 N/A N/A
4136983/30 2285K WTRL RG11 60 3000 M FT A  $      2,286.50 39.80%  $      1,376.47 N/A N/A
4136983/99 2285K WTRL RG11 60 3000 M FT A  $      2,286.50 39.80%  $      1,376.47 N/A N/A
4137003/10 2275K WTRL RG6 60 1000 M FT A  $      1,017.02 39.80%  $         612.25 N/A N/A
4137503/10 2020V WHRL RG59 65 1000 M FT A  $         624.74 39.80%  $         376.09 N/A N/A
4137503/99 2020V WHRL RG59 65 1000 M FT A  $         624.74 39.80%  $         376.09 N/A N/A
4137803/10 2275V BKRL RG6 60 1000 M FT A  $         736.65 39.80%  $         443.46 N/A N/A
4138003/10 2275V WHRL RG6 60 1000 M FT A  $         736.65 39.80%  $         443.46 N/A N/A
4138003/99 2275V WHRL RG6 60 1000 M FT A  $         736.65 39.80%  $         443.46 N/A N/A
4138013/10 2275V WHBX RG6 60 1000 M FT A  $         736.65 39.80%  $         443.46 N/A N/A
4138013/99 2275V WHBX RG6 60 1000 M FT A  $         736.65 39.80%  $         443.46 N/A N/A
4138053/05 2275V WHRL RG6 60 500 M FT A  $         736.65 39.80%  $         443.46 N/A N/A
4138053/99 2275V WHRL RG6 60 500 M FT A  $         736.65 39.80%  $         443.46 N/A N/A
4138083/30 2275V WHRL RG6 60 3000 M FT A  $         736.65 39.80%  $         443.46 N/A N/A
4138083/99 2275V WHRL RG6 60 3000 M FT A  $         736.65 39.80%  $         443.46 N/A N/A
4138303/10 2286K WTRL RG11 95 1000 M FT A  $      2,548.24 39.80%  $      1,534.04 N/A N/A
4138383/30 2286K WTRL RG11 95 3000 M FT A  $      2,548.24 39.80%  $      1,534.04 N/A N/A
4138383/99 2286K WTRL RG11 95 3000 M FT A  $      2,548.24 39.80%  $      1,534.04 N/A N/A
4138803/10 2065K RDRL RG59 96 1000 M FT A  $      1,013.80 39.80%  $         610.31 N/A N/A
4138803/99 2065K RDRL RG59 96 1000 M FT A  $      1,013.80 39.80%  $         610.31 N/A N/A
4164003/10 S218USTP GYRL 2X18 STRD 1000 M FT A  $         249.00 39.80%  $         149.90 N/A N/A
4164003/99 S218USTP GYRL 2X18 STRD 1000 M FT A  $         249.00 39.80%  $         149.90 N/A N/A
4172306/10 5E25 WHITE REEL (1K) M FT A  $      5,880.00 39.80%  $      3,539.76 N/A N/A
4172306/99 5E25 WHITE REEL (SHORTS) M FT A  $      5,880.00 39.80%  $      3,539.76 N/A N/A
4172346/40 5E25 WHITE REEL (4K) M FT A  $      5,880.00 39.80%  $      3,539.76 N/A N/A
4172346/99 5E25 WHITE REEL (SHORTS) M FT A  $      5,880.00 39.80%  $      3,539.76 N/A N/A
4173805/10 203505V WHRL RGB 5L 1000 M FT A  $      4,924.22 39.80%  $      2,964.38 N/A N/A
4173805/99 203505V WHRL RGB 5L 1000 M FT A  $      4,924.22 39.80%  $      2,964.38 N/A N/A
4174105/10 203505V WHRL RGB 5L 1000 M FT A  $      4,924.22 39.80%  $      2,964.38 N/A N/A
4174105/99 203505V WHRL RGB 5L 1000 M FT A  $      4,924.22 39.80%  $      2,964.38 N/A N/A
4181203/10 S222USTP WHRL 2X22 STRD 1000 M FT A  $         147.00 39.80%  $           88.49 N/A N/A
4181203/99 S222USTP WHRL 2X22 STRD 1000 M FT A  $         147.00 39.80%  $           88.49 N/A N/A
4181303/10 S422USTP WHRL 4X22 STRD 1000 M FT A  $         246.00 39.80%  $         148.09 N/A N/A
4181303/99 S422USTP WHRL 4X22 STRD 1000 M FT A  $         246.00 39.80%  $         148.09 N/A N/A
4181313/10 S422USTP WHBX 4X22 STRD 1000 M FT A  $         246.00 39.80%  $         148.09 N/A N/A
4181313/99 S422USTP WHBX 4X22 STRD 1000 M FT A  $         246.00 39.80%  $         148.09 N/A N/A
4181403/10 S622SSTP WHRL 6X22 STRD 1000 M FT A  $         388.00 39.80%  $         233.58 N/A N/A
4181403/99 S622SSTP WHRL 6X22 STRD 1000 M FT A  $         388.00 39.80%  $         233.58 N/A N/A
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4181413/10 S622SSTP WHBX 6X22 STRD 1000 M FT A  $         388.00 39.80%  $         233.58 N/A N/A
4181413/99 S622SSTP WHBX 6X22 STRD 1000 M FT A  $         388.00 39.80%  $         233.58 N/A N/A
4181503/10 S218SSTP GYRL 2X18 STRD 1000 M FT A  $         364.00 39.80%  $         219.13 N/A N/A
4181503/99 S218SSTP GYRL 2X18 STRD 1000 M FT A  $         364.00 39.80%  $         219.13 N/A N/A
4181703/10 S218SSTP WHRL 2X18 STRD 1000 M FT A  $         364.00 39.80%  $         219.13 N/A N/A
4181703/99 S218SSTP WHRL 2X18 STRD 1000 M FT A  $         364.00 39.80%  $         219.13 N/A N/A
4181803/10 S418USTP WHRL 4X18 STRD 1000 M FT A  $         445.00 39.80%  $         267.89 N/A N/A
4181803/99 S418USTP WHRL 4X18 STRD 1000 M FT A  $         445.00 39.80%  $         267.89 N/A N/A
4181813/10 S418USTP WHBX 4X18 STRD 1000 M FT A  $         445.00 39.80%  $         267.89 N/A N/A
4182103/10 S418USOP RDRL 4X18 SOLID 1000 M FT A  $         443.00 39.80%  $         266.69 N/A N/A
4182103/99 S418USOP RDRL 4X18 SOLID 1000 M FT A  $         443.00 39.80%  $         266.69 N/A N/A
4182153/05 S418USOP RDRL 4X18 SOLID 500 M FT A  $         443.00 39.80%  $         266.69 N/A N/A
4182303/10 S218USOP RDRL 2X18 SOLID 1000 M FT A  $         246.00 39.80%  $         148.09 N/A N/A
4182303/99 S218USOP RDRL 2X18 SOLID 1000 M FT A  $         246.00 39.80%  $         148.09 N/A N/A
4182373/99 S218USOP RDRL 2X18 SOLID 2500 M FT A  $         246.00 39.80%  $         148.09 N/A N/A
4182403/10 S218USOP WHRL 2X18 SOLID 1000 M FT A  $         246.00 39.80%  $         148.09 N/A N/A
4182403/99 S218USOP WHRL 2X18 SOLID 1000 M FT A  $         246.00 39.80%  $         148.09 N/A N/A
4182503/10 S216SSOP RDRL 2X16 SOLID 1000 M FT A  $         521.00 39.80%  $         313.64 N/A N/A
4182503/99 S216SSOP RDRL 2X16 SOLID 1000 M FT A  $         521.00 39.80%  $         313.64 N/A N/A
4182703/10 S216USOP RDRL 2X16 SOLID 1000 M FT A  $         341.00 39.80%  $         205.28 N/A N/A
4182703/99 S216USOP RDRL 2X16 SOLID 1000 M FT A  $         341.00 39.80%  $         205.28 N/A N/A
4182803/10 S216USOP WHRL 2X16 SOLID 1000 M FT A  $         341.00 39.80%  $         205.28 N/A N/A
4182803/99 S216USOP WHRL 2X16 SOLID 1000 M FT A  $         341.00 39.80%  $         205.28 N/A N/A
4182903/10 S416USOP RDRL 4X16 SOLID 1000 M FT A  $         561.00 39.80%  $         337.72 N/A N/A
4182903/99 S416USOP RDRL 4X16 SOLID 1000 M FT A  $         561.00 39.80%  $         337.72 N/A N/A
4183103/10 S214USOP RDRL 2X14 SOLID 1000 M FT A  $         443.00 39.80%  $         266.69 N/A N/A
4183103/99 S214USOP RDRL 2X14 SOLID 1000 M FT A  $         443.00 39.80%  $         266.69 N/A N/A
4183173/99 S214USOP RED R2500 M FT A  $         443.00 39.80%  $         266.69 N/A N/A
4183503/10 S218SSOP RDRL 2X18 SOLID 1000 M FT A  $         364.00 39.80%  $         219.13 N/A N/A
4183503/99 S218SSOP RDRL 2X18 SOLID 1000 M FT A  $         364.00 39.80%  $         219.13 N/A N/A
4183573/99 S218SSOP RDRL 2X18 SOLID 2500 M FT A  $         364.00 39.80%  $         219.13 N/A N/A
4183603/10 S218SSOP WHRL 2X18 SOLID 1000 M FT A  $         364.00 39.80%  $         219.13 N/A N/A
4183603/99 S218SSOP WHRL 2X18 SOLID 1000 M FT A  $         364.00 39.80%  $         219.13 N/A N/A
4183713/10 S416SSOP RDBX 4X16 SOLID 1000 M FT A  $         655.00 39.80%  $         394.31 N/A N/A
4184103/10 S216SSTP WHRL 2X16 STRD 1000 M FT A  $         472.00 39.80%  $         284.14 N/A N/A
4184103/99 S216SSTP WHRL 2X16 STRD 1000 M FT A  $         472.00 39.80%  $         284.14 N/A N/A
4184183/30 S216SSTP WHRL 2X16 STRD 3000 M FT A  $         472.00 39.80%  $         284.14 N/A N/A
4184183/99 S216SSTP WHRL 2X16 STRD 3000 M FT A  $         472.00 39.80%  $         284.14 N/A N/A
4184203/10 S214SSOP RDRL 2X14 SOLID 1000 M FT A  $         652.00 39.80%  $         392.50 N/A N/A
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4184203/99 S214SSOP RDRL 2X14 SOLID 1000 M FT A  $         652.00 39.80%  $         392.50 N/A N/A
4184273/99 S214SSOP RED R2500 M FT A  $         652.00 39.80%  $         392.50 N/A N/A
4184303/10 S218USTP WHRL 2X18 STRD 1000 M FT A  $         249.00 39.80%  $         149.90 N/A N/A
4184303/99 S218USTP WHRL 2X18 STRD 1000 M FT A  $         249.00 39.80%  $         149.90 N/A N/A
4184313/10 S218USTP WHBX 2X18 STRD 1000 M FT A  $         249.00 39.80%  $         149.90 N/A N/A
4184313/99 S218USTP WHBX 2X18 STRD 1000 M FT A  $         249.00 39.80%  $         149.90 N/A N/A
4184603/10 S218SSTP YLRL 2X18 STRD 1000 M FT A  $         364.00 39.80%  $         219.13 N/A N/A
4184603/99 S218SSTP YLRL 2X18 STRD 1000 M FT A  $         364.00 39.80%  $         219.13 N/A N/A
4184703/10 S418SSTP YLRL 4X18 STRD 1000 M FT A  $         527.00 39.80%  $         317.25 N/A N/A
4184703/99 S418SSTP YLRL 4X18 STRD 1000 M FT A  $         527.00 39.80%  $         317.25 N/A N/A
4185013/10 S218USTP YLBX 2X18 STRD 1000 M FT A  $         249.00 39.80%  $         149.90 N/A N/A
4185013/99 S218USTP YLBX 2X18 STRD 1000 M FT A  $         249.00 39.80%  $         149.90 N/A N/A
4185113/10 S218USTP YLRL-BK/WH 2X18 1000 M FT A  $         249.00 39.80%  $         149.90 N/A N/A
4185113/99 S218USTP YLRL-BK/WH 2X18 1000 M FT A  $         249.00 39.80%  $         149.90 N/A N/A
4185303/10 S222SSTP WHRL 2X22 STRD 1000 M FT A  $         231.00 39.80%  $         139.06 N/A N/A
4185303/99 S222SSTP WHRL 2X22 STRD 1000 M FT A  $         231.00 39.80%  $         139.06 N/A N/A
4185613/10 S218SSTP BKBX 2X18 STRD 1000 M FT A  $         364.00 39.80%  $         219.13 N/A N/A
4185613/99 S218SSTP BKBX 2X18 STRD 1000 M FT A  $         364.00 39.80%  $         219.13 N/A N/A
4185713/10 S416SSOP BKBX 4X16 SOLID 1000 M FT A  $         655.00 39.80%  $         394.31 N/A N/A
4185713/99 S416SSOP BKBX 4X16 SOLID 1000 M FT A  $         655.00 39.80%  $         394.31 N/A N/A
4189604/10 5524M DUAL WHITE REEL (1K) M FT A  $      1,168.14 39.80%  $         703.22 N/A N/A
4189704/10 5524M DUAL BLUE REEL (1K) M FT A  $      1,168.14 39.80%  $         703.22 N/A N/A
4196804/10 5504M WHITE REEL (1K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4196804/99 5504M WHITE REEL (SHORTS) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4196814/10 5504M WHITE CPK (1K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4196814/99 5504M WHITE CPK (SHORTS) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4196884/30 5504M WHITE REEL (3K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4196884/99 5504M WHITE REEL (SHORTS) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4196904/10 5504M BLUE REEL (1K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4196904/99 5504M BLUE REEL (SHORTS) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4196914/10 5504M BLUE CPK (1K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4196914/99 5504M BLUE CPK (SHORTS) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4196984/30 5504M BLUE REEL (3K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4196984/99 5504M BLUE REEL (SHORTS) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4197003/10 S418USTP YLRL 4X18 STRD 1000 M FT A  $         445.00 39.80%  $         267.89 N/A N/A
4197003/99 S418USTP YLRL 4X18 STRD 1000 M FT A  $         445.00 39.80%  $         267.89 N/A N/A
4197203/10 S216SSTP YLRL 2X16 STRD 1000 M FT A  $         509.00 39.80%  $         306.42 N/A N/A
4197203/99 S216SSTP YLRL 2X16 STRD 1000 M FT A  $         509.00 39.80%  $         306.42 N/A N/A
4197304/10 5504M GRAY REEL (1K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
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4197304/99 5504M GRAY REEL (SHORTS) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4197314/10 5504M GRAY CPK (1K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4197314/99 5504M GRAY CPK (SHORTS) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4197384/30 5504M GRAY REEL (3K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4197384/99 5504M GRAY REEL (SHORTS) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4197404/10 5504M YELLOW REEL (1K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4197414/10 5504M YELLOW CPK (1K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4197414/99 5504M YELLOW CPK (SHORTS) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4197484/30 5504M YELLOW REEL (3K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4197484/99 5504M YELLOW REEL (SHORTS) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4197504/10 5504M PINK REEL (1K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4197514/10 5504M PINK CPK (1K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4197514/99 5504M PINK CPK (SHORTS) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4198504/10 5504M GREEN REEL (1K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4198504/99 5504M GREEN REEL (SHORTS) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4198514/10 5504M GREEN CPK (1K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4198514/99 5504M GREEN CPK (SHORTS) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4198604/10 5504M VIOLET REEL (1K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4198604/99 5504M VIOLET REEL (SHORTS) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4198614/10 5504M VIOLET CPK (1K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4198614/99 5504M VIOLET CPK (SHORTS) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4198804/10 5504M RED REEL (1K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4198814/10 5504M RED CPK (1K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4198904/10 5504M ORANGE REEL (1K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4198904/99 5504M ORANGE REEL (SHORTS) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4198914/10 5504M ORANGE CPK (1K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4198914/99 5504M ORANGE CPK (SHORTS) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4198984/30 5504M ORANGE REEL (3K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4198984/99 5504M ORANGE REEL (SHORTS) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4205003/10 5730R BKRL RG6 60 1000 M FT A  $         171.50 39.80%  $         103.24 N/A N/A
4205003/99 5730R BKRL RG6 60 1000 M FT A  $         171.50 39.80%  $         103.24 N/A N/A
4205013/10 5730R BKBX RG6 60 1000 M FT A  $         171.50 39.80%  $         103.24 N/A N/A
4205013/99 5730R BKBX RG6 60 1000 M FT A  $         171.50 39.80%  $         103.24 N/A N/A
4205103/10 5730R WHRL RG6 60 1000 M FT A  $         171.50 39.80%  $         103.24 N/A N/A
4205103/99 5730R WHRL RG6 60 1000 M FT A  $         171.50 39.80%  $         103.24 N/A N/A
4205113/10 5730R WHBX RG6 60 1000 M FT A  $         171.50 39.80%  $         103.24 N/A N/A
4205113/99 5730R WHBX RG6 60 1000 M FT A  $         171.50 39.80%  $         103.24 N/A N/A
4209283/30 5520 BKRL RG59 95 3000 M FT A  $         300.52 39.80%  $         180.91 N/A N/A
4209283/99 5520 BKRL RG59 95 3000 M FT A  $         300.52 39.80%  $         180.91 N/A N/A
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4210103/10 5916G BKRL RG11 60 1000 M FT A  $         421.32 39.80%  $         253.63 N/A N/A
4210103/99 5916G BKRL RG11 60 1000 M FT A  $         421.32 39.80%  $         253.63 N/A N/A
4210203/10 5916G WHRL RG11 60 1000 M FT A  $         421.32 39.80%  $         253.63 N/A N/A
4210203/99 5916G WHRL RG11 60 1000 M FT A  $         421.32 39.80%  $         253.63 N/A N/A
4220004/10 5781R BKRL RG6 QD 1000 M FT A  $         262.44 39.80%  $         157.99 N/A N/A
4220004/99 5781R BKRL RG6 QD 1000 M FT A  $         262.44 39.80%  $         157.99 N/A N/A
4220203/10 5722 BKRL RG6 60/MESS 1000 M FT A  $         174.30 39.80%  $         104.93 N/A N/A
4220203/99 5722 BKRL RG6 60/MESS 1000 M FT A  $         174.30 39.80%  $         104.93 N/A N/A
4223003/10 7538 YLRL RGB MINI 95 1000 M FT A  $         310.72 39.80%  $         187.05 N/A N/A
4223063/50 7538 YLRL RGB MINI 95 5000 M FT A  $         310.72 39.80%  $         187.05 N/A N/A
4223063/99 7538 YLRL RGB MINI 95 5000 M FT A  $         310.72 39.80%  $         187.05 N/A N/A
4224603/10 5772 BKRL RG6/GND 60 1000 M FT A  $         180.60 39.80%  $         108.72 N/A N/A
4224603/99 5772 BKRL RG6/GND 60 1000 M FT A  $         180.60 39.80%  $         108.72 N/A N/A
4224803/10 5773 BKRL 2-RG6 60 (SP) 1000 M FT A  $         570.00 39.80%  $         343.14 N/A N/A
4224803/99 5773 BKRL 2-RG6 60 1000 M FT A  $         570.00 39.80%  $         343.14 N/A N/A
4224853/05 5773 BKRL 2-RG6 60 500 M FT A  $         570.00 39.80%  $         343.14 N/A N/A
4224853/99 5773 BKRL 2-RG6 60 500 M FT A  $         570.00 39.80%  $         343.14 N/A N/A
4225103/10 5774 BKRL 2RG6/GND 60 OSP 1000 M FT A  $         349.14 39.80%  $         210.18 N/A N/A
4225103/99 5774 BKRL 2RG6/GND 60 OSP 1000 M FT A  $         349.14 39.80%  $         210.18 N/A N/A
4229703/10 5920 BKRL RG11 93 1000 M FT A  $      1,003.50 39.80%  $         604.11 N/A N/A
4229703/99 5920 BKRL RG11 93 1000 M FT A  $      1,003.50 39.80%  $         604.11 N/A N/A
4229733/30 5920 BKRL RG11 93 3000 M FT A  $      1,003.50 39.80%  $         604.11 N/A N/A
4229733/99 5920 BKRL RG11 93 3000 M FT A  $      1,003.50 39.80%  $         604.11 N/A N/A
423010004/10 5940H WTRL RG11 QD 1000 M FT A  $         439.60 39.80%  $         264.64 N/A N/A
423010004/99 5940H WTRL RG11 QD 1000 M FT A  $         439.60 39.80%  $         264.64 N/A N/A
423050063/50 5729G BKRL RG6 60 5000 M FT A  $         191.74 39.80%  $         115.43 N/A N/A
423050083/30 5729G BKRL RG6 60 3000 M FT A  $         191.74 39.80%  $         115.43 N/A N/A
4230503/10 5729G BKRL RG6 60 1000 M FT A  $         191.74 39.80%  $         115.43 N/A N/A
4230503/99 5729G BKRL RG6 60 1000 M FT A  $         191.74 39.80%  $         115.43 N/A N/A
4230513/10 5729G BKBX RG6 60 1000 M FT A  $         191.74 39.80%  $         115.43 N/A N/A
4230513/99 5729G BKBX RG6 60 1000 M FT A  $         191.74 39.80%  $         115.43 N/A N/A
4234503/10 5922 BKRL RG11 60 OSP 1000 M FT A  $         517.00 39.80%  $         311.23 N/A N/A
4234503/99 5922 BKRL RG11 60 OSP 1000 M FT A  $         517.00 39.80%  $         311.23 N/A N/A
4239203/10 5704 BKRL RG6 60 CMG 1000 M FT A  $         411.74 39.80%  $         247.87 N/A N/A
4239203/99 5704 BKRL RG6 60 CMG 1000 M FT A  $         411.74 39.80%  $         247.87 N/A N/A
4239213/10 5704 BKBX RG6 96 CMG 1000 M FT A  $         367.60 39.80%  $         221.30 N/A N/A
4239213/99 5704 BKBX RG6 96 CMG 1000 M FT A  $         367.60 39.80%  $         221.30 N/A N/A
4240436/40 5EN25 BLUE REEL (4K) M FT A  $      2,690.60 39.80%  $      1,619.74 N/A N/A
4240703/10 5787 BKRL 2-RG6 60 OSP 1000 M FT A  $         320.20 39.80%  $         192.76 N/A N/A
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4240703/99 5787 BKRL 2-RG6 60 OSP 1000 M FT A  $         320.20 39.80%  $         192.76 N/A N/A
4240753/05 5787 BKRL 2-RG6 60 OSP 500 M FT A  $         320.20 39.80%  $         192.76 N/A N/A
4240753/99 5787 BKRL 2-RG6 60 OSP 500 M FT A  $         320.20 39.80%  $         192.76 N/A N/A
4243503/10 5789 BKRL 2-RG6 OSP/17AWG 1000 M FT A  $         404.48 39.80%  $         243.50 N/A N/A
4243503/99 5789 BKRL 2-RG6 OSP/17AWG 1000 M FT A  $         404.48 39.80%  $         243.50 N/A N/A
4243553/05 5789 BKRL 2-RG6 OSP/17AWG 500 M FT A  $         404.48 39.80%  $         243.50 N/A N/A
4243553/99 5789 BKRL 2-RG6 OSP/17AWG 500 M FT A  $         404.48 39.80%  $         243.50 N/A N/A
4243803/10 VB-83 VAPOR BLOC BK M FT A  $      1,277.00 39.80%  $         768.75 N/A N/A
4243903/10 VB-8 VAPOR BLOC BK M FT A  $      1,277.00 39.80%  $         768.75 N/A N/A
4243903/99 VB-8 VAPOR BLOC BK M FT A  $      1,277.00 39.80%  $         768.75 N/A N/A
4254203/10 5554 BKRL RG59/2-18 1000 M FT A  $         556.66 39.80%  $         335.11 N/A N/A
4254203/99 5554 BKRL RG59/2-18 1000 M FT A  $         556.66 39.80%  $         335.11 N/A N/A
4254253/05 5554 BKRL RG59/2-18 500 M FT A  $         556.66 39.80%  $         335.11 N/A N/A
4254253/99 5554 BKRL RG59/2-18 500 M FT A  $         556.66 39.80%  $         335.11 N/A N/A
4255603/10 5554 WHRL RG59/2-18 1000 M FT A  $         556.66 39.80%  $         335.11 N/A N/A
4255603/99 5554 WHRL RG59/2-18 1000 M FT A  $         556.66 39.80%  $         335.11 N/A N/A
4255703/10 5554G WHRL RG59/2-18 1000 M FT A  $         626.60 39.80%  $         377.21 N/A N/A
4255703/99 5554G WHRL RG59/2-18 1000 M FT A  $         626.60 39.80%  $         377.21 N/A N/A
4265703/10 5700H WHRL RG6 96 1000 M FT A  $         330.34 39.80%  $         198.86 N/A N/A
4265703/99 5700H WHRL RG6 97 1000 M FT A  $         330.34 39.80%  $         198.86 N/A N/A
4265713/10 5700H WHBX RG6 98 1000 M FT A  $         330.34 39.80%  $         198.86 N/A N/A
4265713/99 5700H WHBX RG6 99 1000 M FT A  $         330.34 39.80%  $         198.86 N/A N/A
4265903/10 5553H WHRL RG59 95 1000 M FT A  $         344.18 39.80%  $         207.20 N/A N/A
4265903/99 5553H WHRL RG59 95 1000 M FT A  $         344.18 39.80%  $         207.20 N/A N/A
4265913/10 5553H WHBX RG59 95 1000 M FT A  $         344.18 39.80%  $         207.20 N/A N/A
4272306/10 5EN25 GRAY REEL (1K) M FT A  $      2,690.60 39.80%  $      1,619.74 N/A N/A
4272306/99 5EN25 GRAY REEL (SHORTS) M FT A  $      2,690.60 39.80%  $      1,619.74 N/A N/A
4272336/40 5EN25 GRAY REEL (4K) M FT A  $      2,690.60 39.80%  $      1,619.74 N/A N/A
4281604/10 5N54 DUAL BLUE REEL (1K) M FT A  $         552.08 39.80%  $         332.35 N/A N/A
4286104/10 5NF4 BLACK REEL (1K) M FT A  $         362.52 39.80%  $         218.24 N/A N/A
4286104/99 5NF4 BLACK REEL (SHORTS) M FT A  $         362.52 39.80%  $         218.24 N/A N/A
4286144/60 5NF4 BLACK REEL (6K) M FT A  $         362.52 39.80%  $         218.24 N/A N/A
4286144/99 5NF4 BLACK REEL (SHORTS) M FT A  $         362.52 39.80%  $         218.24 N/A N/A
4286184/30 5NF4 BLACK REEL (3K) M FT A  $         362.52 39.80%  $         218.24 N/A N/A
4294803/10 5554M BKRL RG59/2-18 1000 M FT A  $         600.80 39.80%  $         361.68 N/A N/A
4294803/99 5554M BKRL RG59/2-18 1000 M FT A  $         600.80 39.80%  $         361.68 N/A N/A
4295604/10 5N54 DUAL WHITE REEL (1K) M FT A  $         552.08 39.80%  $         332.35 N/A N/A
4297103/10 S418SSTR YLRL 4X18 STRD 1000 M FT A  $         509.00 39.80%  $         306.42 N/A N/A
4297103/99 S418SSTR YLRL 4X18 STRD 1000 M FT A  $         509.00 39.80%  $         306.42 N/A N/A
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4299604/10 55N4R GRAY REEL (1K) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4299604/99 55N4R GRAY REEL (SHORTS) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4299614/10 55N4R GRAY CPK (1K) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4299614/99 55N4R GRAY CPK (SHORTS) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4299684/30 55N4R GRAY REEL (3K) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4299704/10 55N4R BLUE REEL (1K) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4299714/10 55N4R BLUE CPK (1K) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4299784/30 55N4R BLUE 11801 REEL (3K) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4299784/99 55N4R BLUE REEL (SHORTS) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4593903/10 5910 BKRL R11 60 MESS 1000 M FT A  $         592.80 39.80%  $         356.87 N/A N/A
4593903/99 5910 BKRL R11 60 MESS 1000 M FT A  $         592.80 39.80%  $         356.87 N/A N/A
4600205/10 5060AI BLRL RG6 CNTRLNET 1000 M FT A  $         965.58 39.80%  $         581.28 N/A N/A
4600505/10 5060AI BKRL RG6 CNTRLNET 1000 M FT A  $         965.58 39.80%  $         581.28 N/A N/A
4600505/99 5060AI BKRL RG6 CNTRLNET 1000 M FT A  $         965.58 39.80%  $         581.28 N/A N/A
4600705/10 5080 GYRL DEVICENET THIN 1000 M FT A  $         917.44 39.80%  $         552.30 N/A N/A
4600705/99 5080 GYRL DEVICENET THIN 1000 M FT A  $         917.44 39.80%  $         552.30 N/A N/A
4600785/30 5080 GYRL DEVICENET THIN 3000 M FT A  $         917.44 39.80%  $         552.30 N/A N/A
4600785/99 5080 GYRL DEVICENET THIN 3000 M FT A  $         917.44 39.80%  $         552.30 N/A N/A
4601504/10 5090 1.5 PAIR BLACK M FT A  $         601.98 39.80%  $         362.39 N/A N/A
4601504/99 5090 1.5 PAIR BLACK M FT A  $         601.98 39.80%  $         362.39 N/A N/A
4601704/10 5065 BKRL CONTROLNET 1000 M FT A  $         551.40 39.80%  $         331.94 N/A N/A
4601704/99 5065 BKRL CONTROLNET 1000 M FT A  $         551.40 39.80%  $         331.94 N/A N/A
4601804/10 5065 GYRL 24AWG CONTROLNET 1000 M FT A  $         525.14 39.80%  $         316.13 N/A N/A
4602106/10 2004 TEAL REEL (1K) M FT A  $         631.26 39.80%  $         380.02 N/A N/A
4602106/99 2004 TEAL REEL (SHORTS) M FT A  $         631.26 39.80%  $         380.02 N/A N/A
4602206/10 2003B TEAL REEL (1K) M FT A  $         628.50 39.80%  $         378.36 N/A N/A
4602206/99 2003B TEAL REEL (SHORTS) M FT A  $         628.50 39.80%  $         378.36 N/A N/A
4602286/30 2003B TEAL REEL (3K) M FT A  $         628.50 39.80%  $         378.36 N/A N/A
4602286/99 2003B TEAL REEL (SHORTS) M FT A  $         628.50 39.80%  $         378.36 N/A N/A
4604505/10 2001 TEAL REEL (1K) M FT A  $         334.94 39.80%  $         201.63 N/A N/A
4604505/99 2001 TEAL REEL (SHORTS) M FT A  $         334.94 39.80%  $         201.63 N/A N/A
4604585/30 2001 TEAL REEL (3K) M FT A  $         334.94 39.80%  $         201.63 N/A N/A
4604585/99 2001 TEAL REEL (SHORTS) M FT A  $         334.94 39.80%  $         201.63 N/A N/A
4604605/10 2002 TEAL REEL (1K) M FT A  $         417.22 39.80%  $         251.17 N/A N/A
4604605/99 2002 TEAL REEL (SHORTS) M FT A  $         417.22 39.80%  $         251.17 N/A N/A
4604805/10 2003 TEAL REEL (1K) M FT A  $         428.20 39.80%  $         257.78 N/A N/A
4604805/99 2003 TEAL REEL (SHORTS) M FT A  $         428.20 39.80%  $         257.78 N/A N/A
4604885/30 2003 TEAL REEL (3K) M FT A  $         428.20 39.80%  $         257.78 N/A N/A
4604885/99 2003 TEAL REEL (SHORTS) M FT A  $         428.20 39.80%  $         257.78 N/A N/A
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460578064/50 5EJ4 BLUE REEL (5K) M FT A  $         340.00 39.80%  $         204.68 N/A N/A
460600064/50 5EJ4 WHITE REEL (5K) M FT A  $         340.00 39.80%  $         204.68 N/A N/A
4610903/10 5730 WHRL RG6 60 1000 M FT A  $         163.00 39.80%  $           98.13 N/A N/A
4610913/10 5730 WHBX RG6 60 1000 M FT A  $         163.00 39.80%  $           98.13 N/A N/A
4620485/30 5940RAI BKRL RG11 QD ARM 3000 M FT A  $      1,087.24 39.80%  $         654.52 N/A N/A
4620585/30 5740RAI RL RG6 QD ARM 3000 M FT A  $         855.28 39.80%  $         514.88 N/A N/A
4620705/10 5781 BKRL RG6 QD ARM 1000 M FT A  $         758.74 39.80%  $         456.76 N/A N/A
4620725/20 5781 BKRL RG6 QD ARM 2000 M FT A  $         758.74 39.80%  $         456.76 N/A N/A
4620785/30 5781 BKRL RG6 QD ARM 3000 M FT A  $         507.68 39.80%  $         305.62 N/A N/A
4620785/99 5781 BKRL RG6 QD ARM 3000 M FT A  $         507.68 39.80%  $         305.62 N/A N/A
4620805/10 5554 RL RG59/2-18 ARM 1000 M FT A  $         556.66 39.80%  $         335.11 N/A N/A
4620905/10 5553-18/2SHD-16/2USHD ARM 1000 M FT A  $         930.80 39.80%  $         560.34 N/A N/A
4621105/10 5781 RL TV1 RG6 QD ARM 1000 M FT A  $         740.88 39.80%  $         446.01 N/A N/A
4621903/10 S59BCPPG BKRL RG59 93 2-18 1000 M FT A  $         531.00 39.80%  $         319.66 N/A N/A
4625003/10 5786G BKRL 2-RG6 60 1000 M FT A  $         317.90 39.80%  $         191.38 N/A N/A
4625113/10 5730G CMBX RG6 60 1000 M FT A  $         163.00 39.80%  $           98.13 N/A N/A
4625603/10 5748 BKRL RG6 60 CU OSP 1000 M FT A  $         271.60 39.80%  $         163.50 N/A N/A
4631005/10 0773 CAT6 + Type 8F Glass Blue M FT A  $         918.86 39.80%  $         553.15 N/A N/A
4631005/99 0773 CAT6 + Type 8F Glass Blue M FT A  $         918.86 39.80%  $         553.15 N/A N/A
463330003/10 7538B WTRL RGB MINI 95 1000 M FT A  $         310.72 39.80%  $         187.05 N/A N/A
463330003/99 7538B WTRL RGB MINI 95 1000 M FT A  $         310.72 39.80%  $         187.05 N/A N/A
463340003/10 7538B YLRL RGB MINI 95 1000 M FT A  $         310.72 39.80%  $         187.05 N/A N/A
463340003/99 7538B YLRL RGB MINI 95 1000 M FT A  $         310.72 39.80%  $         187.05 N/A N/A
4637903/10 5738 GNRL RG6 60 OSP 1000 M FT A  $         177.76 39.80%  $         107.01 N/A N/A
4637903/99 5738 GNRL RG6 60 OSP 1000 M FT A  $         177.76 39.80%  $         107.01 N/A N/A
4638003/10 5738 WTRL RG6 60 OSP 1000 M FT A  $         177.76 39.80%  $         107.01 N/A N/A
4638003/99 5738 WTRL RG6 60 OSP 1000 M FT A  $         177.76 39.80%  $         107.01 N/A N/A
4638103/10 5738 GYRL RG6 60 OSP 1000 M FT A  $         177.76 39.80%  $         107.01 N/A N/A
4638103/99 5738 GYRL RG6 60 OSP 1000 M FT A  $         177.76 39.80%  $         107.01 N/A N/A
4638203/10 5730R GYRL RG6 60 1000 M FT A  $         171.50 39.80%  $         103.24 N/A N/A
4638203/99 5730R GYRL RG6 60 1000 M FT A  $         171.50 39.80%  $         103.24 N/A N/A
4638303/10 5730R GNRL RG6 60 1000 M FT A  $         171.50 39.80%  $         103.24 N/A N/A
4638303/99 5730R GNRL RG6 60 1000 M FT A  $         171.50 39.80%  $         103.24 N/A N/A
4638403/10 5916R WTRL RG11 60 1000 M FT A  $         456.62 39.80%  $         274.89 N/A N/A
4638403/99 5916R WTRL RG11 60 1000 M FT A  $         456.62 39.80%  $         274.89 N/A N/A
4638503/10 5916R GNRL RG11 60 1000 M FT A  $         456.62 39.80%  $         274.89 N/A N/A
4638503/99 5916R GNRL RG11 60 1000 M FT A  $         456.62 39.80%  $         274.89 N/A N/A
4638603/10 5917 WTRL RG11 60 OSP 1000 M FT A  $         438.90 39.80%  $         264.22 N/A N/A
4638603/99 5917 WTRL RG11 60 OSP 1000 M FT A  $         438.90 39.80%  $         264.22 N/A N/A
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4638683/30 5917 WTRL RG11 60 OSP 3000 M FT A  $         438.90 39.80%  $         264.22 N/A N/A
4638683/99 5917 WTRL RG11 60 OSP 3000 M FT A  $         438.90 39.80%  $         264.22 N/A N/A
4638703/10 5917 GYRL RG11 60 OSP 1000 M FT A  $         438.90 39.80%  $         264.22 N/A N/A
4638703/99 5917 GYRL RG11 60 OSP 1000 M FT A  $         438.90 39.80%  $         264.22 N/A N/A
4638783/30 5917 GYRL RG11 60 OSP 3000 M FT A  $         438.90 39.80%  $         264.22 N/A N/A
4638783/99 5917 GYRL RG11 60 OSP 3000 M FT A  $         438.90 39.80%  $         264.22 N/A N/A
4638803/10 5917 GNRL RG11 60 OSP 1000 M FT A  $         438.90 39.80%  $         264.22 N/A N/A
4638803/99 5917 GNRL RG11 60 OSP 1000 M FT A  $         438.90 39.80%  $         264.22 N/A N/A
4638903/10 5916R GYRL RG11 60 1000 M FT A  $         456.62 39.80%  $         274.89 N/A N/A
4638903/99 5916R GYRL RG11 60 1000 M FT A  $         456.62 39.80%  $         274.89 N/A N/A
4639013/10 5730 ORBX RG6 60 1000 M FT A  $         163.00 39.80%  $           98.13 N/A N/A
4640026/99 2003B TEAL REEL (SHORTS) M FT A  $         628.50 39.80%  $         378.36 N/A N/A
4640404/10 55N4R WHITE REEL (1K) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4640404/99 55N4R WHITE REEL (SHORTS) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4640414/10 55N4R WHITE CPK (1K) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4640414/99 55N4R WHITE CPK (SHORTS) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4640484/30 55N4R WHITE REEL (3K) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4640484/99 55N4R WHITE REEL (SHORTS) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4640904/10 55N4R PINK REEL (1K) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4640914/10 55N4R PINK CPK (1K) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4641486/30 2003B BLACK REEL (3K) M FT A  $         628.50 39.80%  $         378.36 N/A N/A
4641486/99 2003B BLACK REEL (SHORTS) M FT A  $         628.50 39.80%  $         378.36 N/A N/A
4641804/10 55N4R YELLOW REEL (1K) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4641804/99 55N4R YELLOW REEL (SHORTS) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4641814/10 55N4R YELLOW CPK (1K) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4641814/99 55N4R YELLOW CPK (SHORTS) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4641884/30 55N4R YELLOW REEL (3K) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4641884/99 55N4R YELLOW REEL (SHORTS) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4643204/10 55N4R GREEN REEL (1K) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4643204/99 55N4R GREEN REEL (SHORTS) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4643214/10 55N4R GREEN CPK (1K) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4643214/99 55N4R GREEN CPK (SHORTS) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4643904/10 55N4R ORANGE REEL (1K) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4643904/99 55N4R ORANGE REEL (SHORTS) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4643914/10 55N4R ORANGE CPK (1K) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4643914/99 55N4R ORANGE CPK (SHORTS) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4644803/10 S218USTR GYRL 2X18 STRD 1000 M FT A  $         210.00 39.80%  $         126.42 N/A N/A
4644803/99 S218USTR GYRL 2X18 STRD 1000 M FT A  $         210.00 39.80%  $         126.42 N/A N/A
4644813/10 S218USTR GYBX 2X18 STRD 1000 M FT A  $         210.00 39.80%  $         126.42 N/A N/A
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4644813/99 S218USTR GYBX 2X18 STRD 1000 M FT A  $         210.00 39.80%  $         126.42 N/A N/A
4644903/10 S218USTR WHRL 2X18 STRD 1000 M FT A  $         210.00 39.80%  $         126.42 N/A N/A
4644903/99 S218USTR WHRL 2X18 STRD 1000 M FT A  $         210.00 39.80%  $         126.42 N/A N/A
4644913/10 S218USTR WHBX 2X18 STRD 1000 M FT A  $         210.00 39.80%  $         126.42 N/A N/A
4644913/99 S218USTR WHBX 2X18 STRD 1000 M FT A  $         210.00 39.80%  $         126.42 N/A N/A
4645003/10 S218USTR BKRL 2X18 STRD 1000 M FT A  $         210.00 39.80%  $         126.42 N/A N/A
4645003/99 S218USTR BKRL 2X18 STRD 1000 M FT A  $         210.00 39.80%  $         126.42 N/A N/A
4645103/10 S418USTR GYRL 4X18 STRD 1000 M FT A  $         396.00 39.80%  $         238.39 N/A N/A
4645103/99 S418USTR GYRL 4X18 STRD 1000 M FT A  $         396.00 39.80%  $         238.39 N/A N/A
4645203/10 S222USTR GYRL 2X22 STRD 1000 M FT A  $         118.00 39.80%  $           71.04 N/A N/A
4645203/99 S222USTR GYRL 2X22 STRD 1000 M FT A  $         118.00 39.80%  $           71.04 N/A N/A
4645303/10 S422USTR GYRL 4X22 STRD 1000 M FT A  $         204.00 39.80%  $         122.81 N/A N/A
4645303/99 S422USTR GYRL 4X22 STRD 1000 M FT A  $         204.00 39.80%  $         122.81 N/A N/A
4645413/10 S422USTR WHBX 4X22 STRD 1000 M FT A  $         204.00 39.80%  $         122.81 N/A N/A
4645413/99 S422USTR WHBX 4X22 STRD 1000 M FT A  $         204.00 39.80%  $         122.81 N/A N/A
4645503/10 S822USTR GYRL 8X22 STRD 1000 M FT A  $         375.00 39.80%  $         225.75 N/A N/A
4645503/99 S822USTR GYRL 8X22 STRD 1000 M FT A  $         375.00 39.80%  $         225.75 N/A N/A
4645603/10 S622SSTR GYRL 6X22 STRD 1000 M FT A  $         320.00 39.80%  $         192.64 N/A N/A
4645603/99 S622SSTR GYRL 6X22 STRD 1000 M FT A  $         320.00 39.80%  $         192.64 N/A N/A
4645703/10 S618USOR RDRL 6X18 SOLID 1000 M FT A  $         495.00 39.80%  $         297.99 N/A N/A
4645703/99 S618USOR RDRL 6X18 SOLID 1000 M FT A  $         495.00 39.80%  $         297.99 N/A N/A
4645803/10 S418USOR RDRL 4X18 SOLID 1000 M FT A  $         346.00 39.80%  $         208.29 N/A N/A
4645803/99 S418USOR RDRL 4X18 SOLID 1000 M FT A  $         346.00 39.80%  $         208.29 N/A N/A
4645813/10 S418USOR RDBX 4X18 SOLID 1000 M FT A  $         346.00 39.80%  $         208.29 N/A N/A
4645813/99 S418USOR RDBX 4X18 SOLID 1000 M FT A  $         346.00 39.80%  $         208.29 N/A N/A
4645903/10 S218USOR RDRL 2X18 SOLID 1000 M FT A  $         186.00 39.80%  $         111.97 N/A N/A
4645903/99 S218USOR RDRL 2X18 SOLID 1000 M FT A  $         186.00 39.80%  $         111.97 N/A N/A
4645913/10 S218USOR RDBX 2X18 SOLID 1000 M FT A  $         186.00 39.80%  $         111.97 N/A N/A
4645913/99 S218USOR RDBX 2X18 SOLID 1000 M FT A  $         186.00 39.80%  $         111.97 N/A N/A
4646003/10 S218SSOR RDRL 2X18 SOLID 1000 M FT A  $         304.00 39.80%  $         183.01 N/A N/A
4646003/99 S218SSOR RDRL 2X18 SOLID 1000 M FT A  $         304.00 39.80%  $         183.01 N/A N/A
4646103/10 S218SSTR GYRL 2X18 STRD 1000 M FT A  $         314.00 39.80%  $         189.03 N/A N/A
4646103/99 S218SSTR GYRL 2X18 STRD 1000 M FT A  $         314.00 39.80%  $         189.03 N/A N/A
4646113/10 S218SSTR GYBX 2X18 STRD 1000 M FT A  $         314.00 39.80%  $         189.03 N/A N/A
4646113/99 S218SSTR GYBX 2X18 STRD 1000 M FT A  $         314.00 39.80%  $         189.03 N/A N/A
4646203/10 S416USOR RDRL 4X16 SOLID 1000 M FT A  $         508.00 39.80%  $         305.82 N/A N/A
4646203/99 S416USOR RDRL 4X16 SOLID 1000 M FT A  $         508.00 39.80%  $         305.82 N/A N/A
4646213/10 S416USOR RDBX 4X16 SOLID 1000 M FT A  $         508.00 39.80%  $         305.82 N/A N/A
4646213/99 S416USOR RDBX 4X16 SOLID 1000 M FT A  $         508.00 39.80%  $         305.82 N/A N/A
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4646303/10 S216USOR RDRL 2X16 SOLID 1000 M FT A  $         262.00 39.80%  $         157.72 N/A N/A
4646303/99 S216USOR RDRL 2X16 SOLID 1000 M FT A  $         262.00 39.80%  $         157.72 N/A N/A
4646313/10 S216USOR RDBX 2X16 SOLID 1000 M FT A  $         262.00 39.80%  $         157.72 N/A N/A
4646313/99 S216USOR RDBX 2X16 SOLID 1000 M FT A  $         262.00 39.80%  $         157.72 N/A N/A
4646403/10 S216SSOR RDRL 2X16 SOLID 1000 M FT A  $         369.00 39.80%  $         222.14 N/A N/A
4646403/99 S216SSOR RDRL 2X16 SOLID 1000 M FT A  $         369.00 39.80%  $         222.14 N/A N/A
4646413/10 S216SSOR RDBX 2X16 SOLID 1000 M FT A  $         369.00 39.80%  $         222.14 N/A N/A
4646413/99 S216SSOR RDBX 2X16 SOLID 1000 M FT A  $         369.00 39.80%  $         222.14 N/A N/A
4646503/10 S416SSOR RDRL 4X16 SOLID 1000 M FT A  $         582.00 39.80%  $         350.36 N/A N/A
4646503/99 S416SSOR RDRL 4X16 SOLID 1000 M FT A  $         582.00 39.80%  $         350.36 N/A N/A
4646603/10 S414USOR RDRL 4X14 SOLID 1000 M FT A  $         689.00 39.80%  $         414.78 N/A N/A
4646603/99 S414USOR RDRL 4X14 SOLID 1000 M FT A  $         689.00 39.80%  $         414.78 N/A N/A
4646713/10 S214USOR RDBX 2X14 SOLID 1000 M FT A  $         398.00 39.80%  $         239.60 N/A N/A
4646713/99 S214USOR RDBX 2X14 SOLID 1000 M FT A  $         398.00 39.80%  $         239.60 N/A N/A
4646773/99 S214USOR RED R2500 M FT A  $         398.00 39.80%  $         239.60 N/A N/A
4647313/10 S218SSTR WHBX 2X18 STRD 1000 M FT A  $         314.00 39.80%  $         189.03 N/A N/A
4647313/99 S218SSTR WHBX 2X18 STRD 1000 M FT A  $         314.00 39.80%  $         189.03 N/A N/A
4647404/10 55N4R RED REEL (1K) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4647404/99 55N4R RED REEL (SHORTS) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4647413/10 S218SSTR YLBX 2X18 STRD 1000 M FT A  $         314.00 39.80%  $         189.03 N/A N/A
4647413/99 S218SSTR YLBX 2X18 STRD 1000 M FT A  $         314.00 39.80%  $         189.03 N/A N/A
4647414/10 55N4R RED CPK (1K) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4647703/10 S222SSTR WHRL 2X22 STRD 1000 M FT A  $         210.00 39.80%  $         126.42 N/A N/A
4647703/99 S222SSTR WHRL 2X22 STRD 1000 M FT A  $         210.00 39.80%  $         126.42 N/A N/A
4648253/05 S416USTR WHBX 4X16 STRD 500 M FT A  $         589.00 39.80%  $         354.58 N/A N/A
4648253/99 S416USTR WHBX 4X16 STRD 500 M FT A  $         589.00 39.80%  $         354.58 N/A N/A
4648353/05 S216USTR WHBX 2X16 STRD 500 M FT A  $         317.00 39.80%  $         190.83 N/A N/A
4648353/99 S216USTR WHBX 2X16 STRD 500 M FT A  $         317.00 39.80%  $         190.83 N/A N/A
4648403/10 S214SSOR RDRL 2X14 SOLID 1000 M FT A  $         587.00 39.80%  $         353.37 N/A N/A
4648403/99 S214SSOR RDRL 2X14 SOLID 1000 M FT A  $         587.00 39.80%  $         353.37 N/A N/A
4648473/99 S214SSOR RED R2500 M FT A  $         587.00 39.80%  $         353.37 N/A N/A
4648513/10 S216USOR WHBX 2X16 SOLID 1000 M FT A  $         262.00 39.80%  $         157.72 N/A N/A
4648513/99 S216USOR WHBX 2X16 SOLID 1000 M FT A  $         262.00 39.80%  $         157.72 N/A N/A
4649203/10 S222SSTR YLRL 2X22 STRD 1000 M FT A  $         210.00 39.80%  $         126.42 N/A N/A
4649203/99 S222SSTR YLRL 2X22 STRD 1000 M FT A  $         210.00 39.80%  $         126.42 N/A N/A
4649303/10 S422STR YLRL 4X22 STRD 1000 M FT A  $         208.00 39.80%  $         125.22 N/A N/A
4649303/99 S418USTR YLRL 4X18 STRD 1000 M FT A  $         208.00 39.80%  $         125.22 N/A N/A
4649503/10 S418USOR WHRL 4X18 SOLID 1000 M FT A  $         346.00 39.80%  $         208.29 N/A N/A
4649503/99 S418USOR WHRL 4X18 SOLID 1000 M FT A  $         346.00 39.80%  $         208.29 N/A N/A
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4649513/10 S418USOR WHBX 4X18 SOLID 1000 M FT A  $         346.00 39.80%  $         208.29 N/A N/A
4649513/99 S418USOR WHBX 4X18 SOLID 1000 M FT A  $         346.00 39.80%  $         208.29 N/A N/A
4649603/10 S214USOR WHRL 2X14 SOLID 1000 M FT A  $         398.00 39.80%  $         239.60 N/A N/A
4649603/99 S214USOR WHRL 2X14 SOLID 1000 M FT A  $         398.00 39.80%  $         239.60 N/A N/A
4649703/10 S214USTR GYRL 2X14 STRD 1000 M FT A  $         482.00 39.80%  $         290.16 N/A N/A
4649703/99 S214USTR GYRL 2X14 STRD 1000 M FT A  $         482.00 39.80%  $         290.16 N/A N/A
4649713/10 S214USTR GYBX 2X14 STRD 1000 M FT A  $         482.00 39.80%  $         290.16 N/A N/A
4649713/99 S214USTR GYBX 2X14 STRD 1000 M FT A  $         482.00 39.80%  $         290.16 N/A N/A
4649803/10 S212USTR GYRL 2X12 STRD 1000 M FT A  $         686.00 39.80%  $         412.97 N/A N/A
4649803/99 S212USTR GYRL 2X12 STRD 1000 M FT A  $         686.00 39.80%  $         412.97 N/A N/A
4649903/10 S222SSTR TLRL 2X22 STRD 1000 M FT A  $         210.00 39.80%  $         126.42 N/A N/A
4649903/99 S222SSTR TLRL 2X22 STRD 1000 M FT A  $         210.00 39.80%  $         126.42 N/A N/A
4650003/10 S622SSTR WHRL 6X22 STRD 1000 M FT A  $         346.00 39.80%  $         208.29 N/A N/A
4650003/99 S622SSTR WHRL 6X22 STRD 1000 M FT A  $         346.00 39.80%  $         208.29 N/A N/A
4650013/10 S622SSTR WHBX 6X22 STRD 1000 M FT A  $         346.00 39.80%  $         208.29 N/A N/A
4650013/99 S622SSTR WHBX 6X22 STRD 1000 M FT A  $         346.00 39.80%  $         208.29 N/A N/A
4651804/10 55N4R VIOLET REEL (1K) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4651814/10 55N4R VIOLET CPK (1K) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4652433/99 S218SSTR GRAY R3000 METER MARK M FT A  $         314.00 39.80%  $         189.03 N/A N/A
4652803/10 S418SSTR GYRL 4X18 STRD 1000 M FT A  $         509.00 39.80%  $         306.42 N/A N/A
4652803/99 S418SSTR GYRL 4X18 STRD 1000 M FT A  $         509.00 39.80%  $         306.42 N/A N/A
4653803/10 S422SSTR GYRL 4X22 STRD 1000 M FT A  $         299.00 39.80%  $         180.00 N/A N/A
4653803/99 S422SSTR GYRL 4X22 STRD SHORTS M FT A  $         299.00 39.80%  $         180.00 N/A N/A
4655804/10 55N4R BLACK REEL (1K) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4655804/99 N55N4R BLACK REEL (SHORTS) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4655814/10 55N4R BLACK CPK (1K) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4655814/99 55N4R BLACK CPK (SHORTS) M FT A  $         247.14 39.80%  $         148.78 N/A N/A
4656004/10 5EJ4 GRAY REEL (1K) M FT A  $         340.00 39.80%  $         204.68 N/A N/A
4656904/10 5EN5 BLUE REEL (1K) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4656914/10 5EN5 BLUE CPK (1K) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4656914/99 5EN5 BLUE CPK (SHORTS) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4656984/30 5EN5 BLUE REEL (3K) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4656984/99 5EN5 BLUE REEL (SHORTS) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4657004/10 5EN5 WHITE REEL (1K) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4657004/99 5EN5 WHITE REEL (SHORTS) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4657014/10 5EN5 WHITE CPK (1K) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4657014/99 5EN5 WHITE CPK (SHORTS) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4657084/30 5EN5 WHITE REEL (3K) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4657084/99 5EN5 WHITE REEL (SHORTS) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
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4657104/10 5EN5 GRAY REEL (1K) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4657104/99 5EN5 GRAY REEL (SHORTS) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4657114/10 5EN5 GRAY CPK (1K) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4657114/99 5EN5 GRAY CPK (SHORTS) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4657184/30 5EN5 GRAY REEL (3K) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4657204/10 5EN5 YELLOW REEL (1K) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4657204/99 5EN5 YELLOW REEL (SHORTS) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4657214/10 5EN5 YELLOW CPK (1K) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4657214/99 5EN5 YELLOW CPK (SHORTS) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4657284/30 5EN5 YELLOW REEL (3K) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4657284/99 5EN5 YELLOW REEL (SHORTS) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4657304/10 5EN5 PINK REEL (1K) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4657304/99 5EN5 PINK REEL (SHORTS) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4657314/10 5EN5 PINK CPK (1K) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4657314/99 5EN5 PINK CPK (SHORTS) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4657804/10 5EJ4 BLUE REEL (1K) M FT A  $         340.00 39.80%  $         204.68 N/A N/A
4662004/10 75N4 BLUE REEL (1K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662004/99 75N4 BLUE REEL (SHORTS) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662014/10 75N4 BLUE CPK (1K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662014/99 75N4 BLUE CPK (SHORTS) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662084/30 75N4 BLUE REEL (3K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662084/99 75N4 BLUE REEL (SHORTS) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662104/10 75N4 WHITE REEL (1K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662104/99 75N4 WHITE REEL (SHORTS) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662114/10 75N4 WHITE CPK (1K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662114/99 75N4 WHITE CPK (SHORTS) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662184/30 75N4 WHITE REEL (3K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662184/99 75N4 WHITE REEL (SHORTS) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662204/10 75N4 GRAY REEL (1K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662204/99 75N4 GRAY REEL (SHORTS) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662214/10 75N4 GRAY CPK (1K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662214/99 75N4 GRAY CPK (SHORTS) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662284/30 75N4 GRAY REEL (3K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662284/99 75N4 GRAY REEL (SHORTS) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662304/10 75N4 RED REEL (1K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662304/99 75N4 RED REEL (SHORTS) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662314/10 75N4 RED CPK (1K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662384/30 75N4 RED REEL (3K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662384/99 75N4 RED REEL (SHORTS) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
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4662404/10 75N4 YELLOW REEL (1K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662414/10 75N4 YELLOW CPK (1K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662484/30 75N4 YELLOW REEL (3K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
466250014/10 75N4 TEAL CPK (1K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662504/10 75N4 TEAL REEL (1K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662504/99 75N4 TEAL REEL (SHORTS) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662584/30 75N4 TEAL REEL (3K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662604/10 75N4 PINK REEL (1K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662604/99 75N4 PINK REEL (SHORTS) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4662614/10 75N4 PINK CPK (1K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4665204/10 5EJ4 PINK REEL (1K) M FT A  $         340.00 39.80%  $         204.68 N/A N/A
4665304/10 75N4 GREEN REEL (1K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4665304/99 75N4 GREEN REEL (SHORTS) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4665314/10 75N4 GREEN CPK (1K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4665384/30 75N4 GREEN REEL (3K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4665384/99 75N4 GREEN REEL (SHORTS) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
4665904/10 6NF4+ BLACK REEL (1K) M FT A  $         455.00 39.80%  $         273.91 N/A N/A
4665904/99 6NF4+ BLACK REEL (SHORTS) M FT A  $         455.00 39.80%  $         273.91 N/A N/A
4665934/60 6NF4+ BLACK REEL (6K) M FT A  $         455.00 39.80%  $         273.91 N/A N/A
4665984/30 6NF4+ BLACK REEL (3K) M FT A  $         455.00 39.80%  $         273.91 N/A N/A
4665984/99 6NF4+ BLACK REEL (SHORTS) M FT A  $         455.00 39.80%  $         273.91 N/A N/A
4666804/10 5ENS4 GRAY REEL (1K) M FT A  $         409.72 39.80%  $         246.65 N/A N/A
4666804/99 5ENS4 GRAY REEL (SHORTS) M FT A  $         409.72 39.80%  $         246.65 N/A N/A
4666904/10 5ENS4 BLUE REEL (1K) M FT A  $         409.72 39.80%  $         246.65 N/A N/A
4666904/99 5ENS4 BLUE REEL (SHORTS) M FT A  $         409.72 39.80%  $         246.65 N/A N/A
4667004/10 5ENS4 WHITE REEL (1K) M FT A  $         409.72 39.80%  $         246.65 N/A N/A
4667004/99 5ENS4 WHITE REEL (SHORTS) M FT A  $         409.72 39.80%  $         246.65 N/A N/A
4667104/10 5ENS4 YELLOW REEL (1K) M FT A  $         409.72 39.80%  $         246.65 N/A N/A
4667104/99 5ENS4 YELLOW REEL (SHORTS) M FT A  $         409.72 39.80%  $         246.65 N/A N/A
4668314/10 5EN5 GREEN CPK (1K) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4668314/99 5EN5 GREEN CPK (SHORTS) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4668384/30 5EN5 GREEN REEL (3K) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4668384/99 5EN5 GREEN REEL (SHORTS) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4669014/10 5EN5 RED CPK (1K) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4669014/99 5EN5 RED CPK (SHORTS) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4670014/10 5EN5 VIOLET CPK (1K) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
4670014/99 5EN5 VIOLET CPK (SHORTS) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
467140005/10 590602AI RL RG11 ARM 1000 M FT A  $      2,950.00 39.80%  $      1,775.90 N/A N/A
467140005/99 590602AI RL RG11 ARM 1000 M FT A  $      2,950.00 39.80%  $      1,775.90 N/A N/A
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4671403/10 5906 BKRL RG11 95 1000 M FT A  $      1,006.48 39.80%  $         605.90 N/A N/A
4671403/99 5906 BKRL RG11 95 1000 M FT A  $      1,006.48 39.80%  $         605.90 N/A N/A
4671433/99 5906 BKRL RG11 95 1500 M FT A  $      1,006.48 39.80%  $         605.90 N/A N/A
4671483/30 5906 BKRL RG11 95 3000 M FT A  $      1,006.48 39.80%  $         605.90 N/A N/A
4671483/99 5906 BKRL RG11 95 3000 M FT A  $      1,006.48 39.80%  $         605.90 N/A N/A
4672004/10 UH68120 BLRL QD6/CAT6 1000 M FT A  $         710.00 39.80%  $         427.42 N/A N/A
4672004/99 UH68120 BLRL QD6/CAT6 1000 M FT A  $         710.00 39.80%  $         427.42 N/A N/A
4672106/10 UH68360 BLRL 2XQD6/2XCAT6 1000 M FT A  $      1,411.00 39.80%  $         849.42 N/A N/A
4672106/99 UH68360 BLRL 2XQD6/2XCAT6 1000 M FT A  $      1,411.00 39.80%  $         849.42 N/A N/A
4672156/05 UH68360 BLRL 2XQD6/2XCAT6 500 M FT A  $      1,411.00 39.80%  $         849.42 N/A N/A
4672156/99 UH68360 BLRL 2XQD6/2XCAT6 500 M FT A  $      1,411.00 39.80%  $         849.42 N/A N/A
4672206/10 UH68380 BLRL 2XQD6/2XCAT6/IC 1000 M FT A  $      1,824.00 39.80%  $      1,098.05 N/A N/A
4672206/99 UH68380 BLRL 2XQD6/2XCAT6/IC 1000 M FT A  $      1,824.00 39.80%  $      1,098.05 N/A N/A
4672256/05 UH68380 BLRL 2XQD6/2XCAT6/IC 500 M FT A  $      1,824.00 39.80%  $      1,098.05 N/A N/A
4672256/99 UH68380 BLRL 2XQD6/2XCAT6/IC 500 M FT A  $      1,824.00 39.80%  $      1,098.05 N/A N/A
4681204/10 5742 BKRL 2-RG6 QD OSP 1000 M FT A  $         500.80 39.80%  $         301.48 N/A N/A
4681204/99 5742 BKRL 2-RG6 QD OSP 1000 M FT A  $         500.80 39.80%  $         301.48 N/A N/A
4681254/05 5742 BKRL 2-RG6 QD OSP 500 M FT A  $         500.80 39.80%  $         301.48 N/A N/A
4681254/99 5742 BKRL 2-RG6 QD OSP 500 M FT A  $         500.80 39.80%  $         301.48 N/A N/A
4681803/10 5902 BKRL 2-RG11 60 1000 M FT A  $         987.42 39.80%  $         594.43 N/A N/A
4684004/10 UH58100 ORRL DS6/CAT5E 1000 M FT A  $         440.00 39.80%  $         264.88 N/A N/A
4684104/10 UH58100 BLRL DS6/CAT5E 1000 M FT A  $         440.00 39.80%  $         264.88 N/A N/A
4684204/10 UH58120 ORRL QD6/CAT5E 1000 M FT A  $         560.00 39.80%  $         337.12 N/A N/A
4684204/99 UH58120 ORRL QD6/CAT5E 1000 M FT A  $         560.00 39.80%  $         337.12 N/A N/A
4684254/05 UH58120 ORRL QD6/CAT5E 500 M FT A  $         560.00 39.80%  $         337.12 N/A N/A
4685203/10 5738 BKRL RG6 60 OSP 1000 M FT A  $         177.76 39.80%  $         107.01 N/A N/A
4685806/10 UH58320 2RG6/2CAT5E ORG M FT A  $      1,184.00 39.80%  $         712.77 N/A N/A
4686204/10 UH58130 FQD6/FCAT5E+ BK M FT A  $         580.00 39.80%  $         349.16 N/A N/A
4687306/10 2003B GRAY REEL (1K) M FT A  $         628.50 39.80%  $         378.36 N/A N/A
4687306/99 2003B GRAY REEL (SHORTS) M FT A  $         628.50 39.80%  $         378.36 N/A N/A
4687406/10 2004 GRAY REEL (1K) M FT A  $         631.26 39.80%  $         380.02 N/A N/A
4687406/99 2004 GRAY REEL (SHORTS) M FT A  $         631.26 39.80%  $         380.02 N/A N/A
4687506/10 2004 BLACK REEL (1K) M FT A  $         631.26 39.80%  $         380.02 N/A N/A
4687506/99 2004 BLACK REEL (SHORTS) M FT A  $         631.26 39.80%  $         380.02 N/A N/A
4687586/30 2004 BLACK REEL (3K) M FT A  $         631.26 39.80%  $         380.02 N/A N/A
4687603/10 5786 GYRL 2-RG6 60 1000 M FT A  $         317.90 39.80%  $         191.38 N/A N/A
4687603/99 5786 GYRL 2-RG6 60 1000 M FT A  $         317.90 39.80%  $         191.38 N/A N/A
4687813/10 5730G BGBX RG6 60 1000 M FT A  $         163.00 39.80%  $           98.13 N/A N/A
4691203/10 5783R BKRL RG6 TRI 1000 M FT A  $         216.72 39.80%  $         130.47 N/A N/A
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4691203/99 5783R BKRL RG6 TRI 1000 M FT A  $         216.72 39.80%  $         130.47 N/A N/A
4691253/05 5783R BKRL RG6 TRI 500 M FT A  $         216.72 39.80%  $         130.47 N/A N/A
4691303/10 5783 WHRL RG6 TRI 1000 M FT A  $         206.40 39.80%  $         124.25 N/A N/A
4691303/99 5783 WHRL RG6 TRI 1000 M FT A  $         206.40 39.80%  $         124.25 N/A N/A
4691353/05 5783 WHRL RG6 TRI 500 M FT A  $         216.72 39.80%  $         130.47 N/A N/A
4691453/05 5784R BKRL 2-RG6 TRI 500 M FT A  $         493.62 39.80%  $         297.16 N/A N/A
4691503/10 5784R WHRL 2-RG6 TRI 1000 M FT A  $         493.62 39.80%  $         297.16 N/A N/A
4691503/99 5784R WHRL 2-RG6 TRI 1000 M FT A  $         493.62 39.80%  $         297.16 N/A N/A
4691553/05 5784R WTRL 2-RG6 TRI 500 M FT A  $         493.62 39.80%  $         297.16 N/A N/A
470656084/30 7504 PINK REEL (3K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
470672004/10 5E55 BLACK REEL (1K) M FT A  $         378.76 39.8%  $         228.01 N/A N/A
470695084/30 7504 ORANGE REEL (3K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4728103/10 2279V RDRL RG6 95 1000 M FT A  $      1,269.46 39.80%  $         764.21 N/A N/A
4728103/99 2279V RDRL RG6 95 1000 M FT A  $      1,269.46 39.80%  $         764.21 N/A N/A
4737913/10 2037V BKBX RG59 95 1000 M FT A  $         660.14 39.80%  $         397.40 N/A N/A
4737913/99 2037V BKBX RG59 95 1000 M FT A  $         660.14 39.80%  $         397.40 N/A N/A
4741203/10 S214SSTP WHRL 2X14 STRD 1000 M FT A  $         660.00 39.80%  $         397.32 N/A N/A
4741203/99 S214SSTP WHRL 2X14 STRD 1000 M FT A  $         660.00 39.80%  $         397.32 N/A N/A
4741223/20 S214SSTP WHRL 2X14 STRD 2000 M FT A  $         660.00 39.80%  $         397.32 N/A N/A
4741223/99 S214SSTP WHRL 2X14 STRD 2000 M FT A  $         660.00 39.80%  $         397.32 N/A N/A
4741303/10 S218SSOP RED R1000 DATATECH M FT A  $         364.00 39.80%  $         219.13 N/A N/A
4741303/99 S218SSOP RED R1000 DATATECH M FT A  $         364.00 39.80%  $         219.13 N/A N/A
4741403/10 S216USOP RED R1000 DATATECH M FT A  $         341.00 39.80%  $         205.28 N/A N/A
4741403/99 S216USOP RED R1000 DATATECH M FT A  $         341.00 39.80%  $         205.28 N/A N/A
4741503/10 S214USOP RED R1000 DATATECH M FT A  $         443.00 39.80%  $         266.69 N/A N/A
4741503/99 S214USOP RED R1000 DATATECH M FT A  $         443.00 39.80%  $         266.69 N/A N/A
4742103/10 S212USOP RDRL 2X12 SOLID 1000 M FT A  $         768.00 39.80%  $         462.34 N/A N/A
4742103/99 S212USOP RDRL 2X12 SOLID 1000 M FT A  $         768.00 39.80%  $         462.34 N/A N/A
4742203/10 S422USTP SPRING GREEN R1000 M FT A  $         246.00 39.80%  $         148.09 N/A N/A
4742203/99 S422USTP SPRING GREEN R1000 M FT A  $         246.00 39.80%  $         148.09 N/A N/A
4742303/10 S218USTP SPRING GREEN R1000 M FT A  $         249.00 39.80%  $         149.90 N/A N/A
4742303/99 S218USTP SPRING GREEN R1000 M FT A  $         249.00 39.80%  $         149.90 N/A N/A
4742503/10 S218USTP BRRL 2X18 STRD 1000 M FT A  $         249.00 39.80%  $         149.90 N/A N/A
4742503/99 S218USTP BRRL 2X18 STRD 1000 M FT A  $         249.00 39.80%  $         149.90 N/A N/A
4742603/10 S222SSTP BRRL 2X22 STRD 1000 M FT A  $         231.00 39.80%  $         139.06 N/A N/A
4742603/99 S222SSTP BRRL 2X22 STRD 1000 M FT A  $         231.00 39.80%  $         139.06 N/A N/A
4742703/10 S218SSTP ORRL 2X18 STRD 1000 M FT A  $         364.00 39.80%  $         219.13 N/A N/A
4742703/99 S218SSTP ORRL 2X18 STRD 1000 M FT A  $         364.00 39.80%  $         219.13 N/A N/A
4742803/10 S418SSTP ORRL 4X18 STRD 1000 M FT A  $         527.00 39.80%  $         317.25 N/A N/A
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4742803/99 S418SSTP ORRL 4X18 STRD 1000 M FT A  $         527.00 39.80%  $         317.25 N/A N/A
4742903/10 S216USTP GYRL 2X16 STRD 1000 M FT A  $         343.00 39.80%  $         206.49 N/A N/A
4742903/99 S216USTP GYRL 2X16 STRD 1000 M FT A  $         343.00 39.80%  $         206.49 N/A N/A
4743003/10 S214USTP WHRL 2X14 STRD 1000 M FT A  $         532.00 39.80%  $         320.26 N/A N/A
4743003/99 S214USTP WHRL 2X14 STRD 1000 M FT A  $         532.00 39.80%  $         320.26 N/A N/A
4743013/10 S214USTP WHBX 2X14 STRD 1000 M FT A  $         532.00 39.80%  $         320.26 N/A N/A
4743013/99 S214USTP WHBX 2X14 STRD 1000 M FT A  $         532.00 39.80%  $         320.26 N/A N/A
4743103/10 S214USTP BRRL 2X14 STRD 1000 M FT A  $         532.00 39.80%  $         320.26 N/A N/A
4759004/10 5E55 BLUE REEL (1K) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759004/99 5E55 BLUE REEL (SHORTS) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759014/10 5E55 BLUE CPK (1K) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759014/99 5E55 BLUE CPK (SHORTS) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759054/05 5E55 BLUE CPK (0.5K) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759084/30 5E55 BLUE REEL (3K) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759084/99 5E55 BLUE REEL (SHORTS) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759104/10 5E55 WHITE REEL (1K) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759104/99 5E55 WHITE REEL (SHORTS) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759114/10 5E55 WHITE CPK (1K) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759114/99 5E55 WHITE CPK (SHORTS) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759154/05 5E55 WHITE CPK (0.5K) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759184/30 5E55 WHITE REEL (3K) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759184/99 5E55 WHITE REEL (SHORTS) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759204/10 5E55 GRAY REEL (1K) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759204/99 5E55 GRAY REEL (SHORTS) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759214/10 5E55 GRAY CPK (1K) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759214/99 5E55 GRAY CPK (SHORTS) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759284/30 5E55 GRAY REEL (3K) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759304/10 5E55 YELLOW REEL (1K) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759314/10 5E55 YELLOW CPK (1K) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759314/99 5E55 YELLOW CPK (SHORTS) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759384/30 5E55 YELLOW REEL (3K) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759384/99 5E55 YELLOW REEL (SHORTS) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759404/10 5E55 PINK REEL (1K) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759404/99 5E55 PINK REEL (SHORTS) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759414/10 5E55 PINK CPK (1K) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4759414/99 5E55 PINK CPK (SHORTS) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4760304/10 5E55 GREEN REEL (1K) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4760304/99 5E55 GREEN REEL (SHORTS) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4760314/10 5E55 GREEN CPK (1K) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
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4760314/99 5E55 GREEN CPK (SHORTS) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4760384/30 5E55 GREEN REEL (3K) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4760384/99 5E55 GREEN REEL (SHORTS) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4760414/10 5E55 ORANGE CPK (1K) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4760414/99 5E55 ORANGE CPK (SHORTS) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4763204/10 7504 BLUE REEL (1K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4763204/99 7504 BLUE REEL (SHORTS) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4763214/10 7504 BLUE CPK (1K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4763224/20 7504 BLUE REEL (2K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4763284/30 7504 BLUE REEL (3K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4763284/99 7504 BLUE REEL (SHORTS) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4763304/10 7504 WHITE REEL (1K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4763304/99 7504 WHITE REEL (SHORTS) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4763314/10 7504 WHITE CPK (1K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4763314/99 7504 WHITE CPK (SHORTS) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4763384/30 7504 WHITE REEL (3K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4763384/99 7504 WHITE REEL (SHORTS) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4763404/10 7504 TEAL REEL (1K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4763404/99 7504 TEAL REEL (SHORTS) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4763414/10 7504 TEAL CPK (1K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4763484/30 7504 TEAL REEL (3K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4763484/99 7504 TEAL REEL (SHORTS) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4763504/10 7504 YELLOW REEL (1K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4763504/99 7504 YELLOW REEL (SHORTS) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4763514/10 7504 YELLOW CPK (1K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4763514/99 7504 YELLOW CPK (SHORTS) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4763524/20 7504 YELLOW REEL (2K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4763584/30 7504 YELLOW REEL (3K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4763584/99 7504 YELLOW REEL (SHORTS) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4765304/10 7504 GRAY REEL (1K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4765304/99 7504 GRAY REEL (SHORTS) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4765314/10 7504 GRAY CPK (1K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4765314/99 7504 GRAY CPK (SHORTS) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4765604/10 7504 PINK REEL (1K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4765604/99 7504 PINK REEL (SHORTS) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4765614/10 7504 PINK CPK (1K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4766604/10 5504M BLACK REEL (1K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4766604/99 5504M BLACK REEL (SHORTS) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4766614/10 5504M BLACK CPK (1K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
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4766614/99 5504M BLACK CPK (SHORTS) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4766684/30 5504M BLACK REEL (3K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4766684/99 5504M BLACK REEL (SHORTS) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
4766904/10 7504 GREEN REEL (1K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4766904/99 7504 GREEN REEL (SHORTS) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4766914/10 7504 GREEN CPK (1K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4766914/99 7504 GREEN CPK (SHORTS) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4766984/30 7504 GREEN REEL (3K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4766984/99 7504 GREEN REEL (SHORTS) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4767004/10 7504 RED REEL (1K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4767004/99 7504 RED REEL (SHORTS) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4767014/10 7504 RED CPK (1K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4767084/30 7504 RED REEL (3K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4767084/99 7504 RED REEL (SHORTS) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4767104/10 5E55 RED REEL (1K) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4767104/99 5E55 RED REEL (SHORTS) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4767114/10 5E55 RED CPK (1K) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4767114/99 5E55 RED CPK (SHORTS) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4767214/10 5E55 BLACK CPK (1K) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4767214/99 5E55 BLACK CPK (SHORTS) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4768304/10 7504 VIOLET REEL (1K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4768304/99 7504 VIOLET REEL (SHORTS) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4768314/10 7504 VIOLET CPK (1K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4769114/10 5E55 VIOLET CPK (1K) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4769114/99 5E55 VIOLET CPK (SHORTS) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
4769504/10 7504 ORANGE REEL (1K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4769504/99 7504 ORANGE REEL (SHORTS) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4769514/10 7504 ORANGE CPK (1K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
4772003/10 2279V BLRL RG6 95 1000 M FT A  $      1,269.46 39.80%  $         764.21 N/A N/A
4772003/99 2279V BLRL RG6 95 1000 M FT A  $      1,269.46 39.80%  $         764.21 N/A N/A
4772103/10 2279V YLRL RG6 95 1000 M FT A  $      1,269.46 39.80%  $         764.21 N/A N/A
4772103/99 2279V YLRL RG6 95 1000 M FT A  $      1,269.46 39.80%  $         764.21 N/A N/A
4772203/10 2279V BKRL RG6 95 1000 M FT A  $      1,269.46 39.80%  $         764.21 N/A N/A
4772203/99 2279V BKRL RG6 95 1000 M FT A  $      1,269.46 39.80%  $         764.21 N/A N/A
7410033/05 5730G BKBX RG6 60 500 M FT A  $         163.00 39.80%  $           98.13 N/A N/A
7410413/10 5730G GYBX RG6 60 1000 M FT A  $         163.00 39.80%  $           98.13 N/A N/A
7410813/10 5730G WHBX RG6 60 1000 M FT A  $         163.00 39.80%  $           98.13 N/A N/A
7410813/99 5730G WHBX RG6 60 1000 M FT A  $         163.00 39.80%  $           98.13 N/A N/A
7413004/10 5940 BKRL RG11 QD 1000 M FT A  $         434.86 39.80%  $         261.79 N/A N/A
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7414403/10 5727 BKRL RG6 90 1000 M FT A  $         232.12 39.80%  $         139.74 N/A N/A
7414403/99 5727 BKRL RG6 90 1000 M FT A  $         232.12 39.80%  $         139.74 N/A N/A
7416904/10 5740 BKRL RG6 QD 1000 M FT A  $         205.68 39.80%  $         123.82 N/A N/A
7416914/10 5740 BKBX RG6 QD 1000 M FT A  $         205.68 39.80%  $         123.82 N/A N/A
7416964/50 5740 BKRL RG6 QD 5000 M FT A  $         205.68 39.80%  $         123.82 N/A N/A
7416964/99 5740 BKRL RG6 QD 5000 M FT A  $         205.68 39.80%  $         123.82 N/A N/A
7421004/10 5740 WHRL RG6 QD 1000 M FT A  $         205.68 39.80%  $         123.82 N/A N/A
7421014/10 5740 WHBX RG6 QD 1000 M FT A  $         205.68 39.80%  $         123.82 N/A N/A
8200106/10 9022AI BLRL 2X20AWG 1000 M FT A  $      1,505.26 39.80%  $         906.17 N/A N/A
8200106/99 9022AI BLRL 2X20AWG 1000 M FT A  $      1,505.26 39.80%  $         906.17 N/A N/A
8201903/10 5729 GYRL RG6 60 1000 M FT A  $         191.74 39.80%  $         115.43 N/A N/A
8201903/99 5729 GYRL RG6 60 1000 M FT A  $         191.74 39.80%  $         115.43 N/A N/A
8202603/10 5730 BKRL RG6 60 1000 M FT A  $         163.00 39.80%  $           98.13 N/A N/A
8202603/99 5730 BKRL RG6 60 1000 M FT A  $         163.00 39.80%  $           98.13 N/A N/A
8202613/10 5730 BKBX RG6 60 1000 M FT A  $         163.00 39.80%  $           98.13 N/A N/A
8202653/05 5730 BKBX RG6 60 500 M FT A  $         163.00 39.80%  $           98.13 N/A N/A
8202683/30 5730 BKRL RG6 60 3000 M FT A  $         163.00 39.80%  $           98.13 N/A N/A
8202803/10 5586 BKRL 2-RG59 67 1000 M FT A  $         327.50 39.80%  $         197.16 N/A N/A
8202803/99 5586 BKRL 2-RG59 67 1000 M FT A  $         327.50 39.80%  $         197.16 N/A N/A
8202903/10 5786 BKRL 2-RG6 60 1000 M FT A  $         317.90 39.80%  $         191.38 N/A N/A
8202903/99 5786 BKRL 2-RG6 60 1000 M FT A  $         317.90 39.80%  $         191.38 N/A N/A
8202953/05 5786 BKRL 2-RG6 60 500 M FT A  $         317.90 39.80%  $         191.38 N/A N/A
8202953/99 5786 BKRL 2-RG6 60 500 M FT A  $         317.90 39.80%  $         191.38 N/A N/A
8203603/10 5916 BKRL RG11 60 1000 M FT A  $         421.32 39.80%  $         253.63 N/A N/A
8203703/10 5916 WHRL RG11 60 1000 M FT A  $         421.32 39.80%  $         253.63 N/A N/A
8203703/99 5916 WHRL RG11 60 1000 M FT A  $         421.32 39.80%  $         253.63 N/A N/A
8204203/10 5925 BKRL RG11 OSP DRY 1000 M FT A  $         421.32 39.80%  $         253.63 N/A N/A
8204203/99 5925 BKRL RG11 OSP DRY 1000 M FT A  $         421.32 39.80%  $         253.63 N/A N/A
8204803/10 5915 BKRL RG11 90 1000 M FT A  $         466.66 39.80%  $         280.93 N/A N/A
8204803/99 5915 BKRL RG11 90 1000 M FT A  $         466.66 39.80%  $         280.93 N/A N/A
8205104/10 5741 BKRL RG6 QD OSP 1000 M FT A  $         274.48 39.80%  $         165.24 N/A N/A
8205104/99 5741 BKRL RG6 QD OSP 1000 M FT A  $         274.48 39.80%  $         165.24 N/A N/A
8205603/10 5916R BKRL RG11 60 1000 M FT A  $         456.62 39.80%  $         274.89 N/A N/A
8205653/05 5916R BKRL RG11 60 500 M FT A  $         456.62 39.80%  $         274.89 N/A N/A
8205653/99 5916R BKRL RG11 60 500 M FT A  $         456.62 39.80%  $         274.89 N/A N/A
8207703/10 5923 BKRL RG11 60 1000 M FT A  $         542.34 39.80%  $         326.49 N/A N/A
8207703/99 5923 BKRL RG11 60 1000 M FT A  $         542.34 39.80%  $         326.49 N/A N/A
8208804/10 DA 5540 BKRL RG59 QD 1000 M FT A  $         228.74 39.80%  $         137.70 N/A N/A
8208814/10 DA 5540 BKBX RG59 QD 1000 M FT A  $         228.74 39.80%  $         137.70 N/A N/A
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8209204/10 9024 GYRL 2X24AWG LTD 1000 M FT A  $         488.98 39.80%  $         294.37 N/A N/A
8209204/99 9024 GYRL 2X24AWG LTD 1000 M FT A  $         488.98 39.80%  $         294.37 N/A N/A
8209213/10 5729 WHBX RG6 60 1000 M FT A  $         191.74 39.80%  $         115.43 N/A N/A
8209213/99 5729 WHBX RG6 60 1000 M FT A  $         191.74 39.80%  $         115.43 N/A N/A
8209264/50 9024 TWINAX GRY 5000' M FT A  $         488.98 39.80%  $         294.37 N/A N/A
8209264/99 9024 GYRL 2X24AWG LTD 5000 M FT A  $         488.98 39.80%  $         294.37 N/A N/A
8209303/10 5729 WHRL RG6 60 1000 M FT A  $         191.74 39.80%  $         115.43 N/A N/A
8209303/99 5729 WHRL RG6 60 1000 M FT A  $         191.74 39.80%  $         115.43 N/A N/A
8209304/10 9022 BLRL 2X20AWG 1000 M FT A  $         599.48 39.80%  $         360.89 N/A N/A
8209304/99 9022 BLRL 2X20AWG 1000 M FT A  $         599.48 39.80%  $         360.89 N/A N/A
8209364/50 9022 A/B BLU 5000' M FT A  $         599.48 39.80%  $         360.89 N/A N/A
8209364/99 9022 BLRL 2X20AWG 5000 M FT A  $         599.48 39.80%  $         360.89 N/A N/A
8210303/10 5550 BKRL RG59 95 1000 M FT A  $         325.06 39.80%  $         195.69 N/A N/A
8210303/99 5550 BKRL RG59 95 1000 M FT A  $         325.06 39.80%  $         195.69 N/A N/A
8211003/10 5573 BKRL RG59 95 1000 M FT A  $         216.72 39.80%  $         130.47 N/A N/A
8211003/99 5573 BKRL RG59 95 1000 M FT A  $         216.72 39.80%  $         130.47 N/A N/A
8211183/30 5577 BKRL RG59 FLD 3000 M FT A  $         190.22 39.80%  $         114.51 N/A N/A
8211183/99 5577 BKRL RG59 FLD 3000 M FT A  $         190.22 39.80%  $         114.51 N/A N/A
8211403/10 5715 BKRL RG6 60 1000 M FT A  $         330.30 39.80%  $         198.84 N/A N/A
8211403/99 5715 BKRL RG6 60 1000 M FT A  $         330.30 39.80%  $         198.84 N/A N/A
8213304/10 5740R BKRL RG6 QD 1000 M FT A  $         255.28 39.80%  $         153.68 N/A N/A
8213403/10 5765 BKRL RG6 95 1000 M FT A  $         488.76 39.80%  $         294.23 N/A N/A
8213403/99 5765 BKRL RG6 95 1000 M FT A  $         488.76 39.80%  $         294.23 N/A N/A
8213423/20 5765 BKRL RG6 95 2000 M FT A  $         488.76 39.80%  $         294.23 N/A N/A
8213423/99 5765 BKRL RG6 95 2000 M FT A  $         488.76 39.80%  $         294.23 N/A N/A
8214704/10 5740F BKRL RG6 QD 1000 M FT A  $         387.69 39.80%  $         233.39 N/A N/A
8215103/10 5901 BKRL RG11 60 1000 M FT A  $         648.34 39.80%  $         390.30 N/A N/A
8215103/99 5901 BKRL RG11 60 1000 M FT A  $         648.34 39.80%  $         390.30 N/A N/A
8215183/30 5901 BKRL RG11 60 3000 M FT A  $         648.34 39.80%  $         390.30 N/A N/A
8215183/99 5901 BKRL RG11 60 3000 M FT A  $         648.34 39.80%  $         390.30 N/A N/A
8215203/10 5901H BKRL RG11 60 1000 M FT A  $         648.34 39.80%  $         390.30 N/A N/A
8215203/99 5901H BKRL RG11 60 1000 M FT A  $         648.34 39.80%  $         390.30 N/A N/A
8215913/10 5730 GYBX RG6 60 1000 M FT A  $         163.00 39.80%  $           98.13 N/A N/A
8216803/10 5918 BKRL 2-RG11 60 1000 M FT A  $         706.32 39.80%  $         425.20 N/A N/A
8219304/10 5782 BKRL 2-RG6 QD 1000 M FT A  $         620.00 39.80%  $         373.24 N/A N/A
8219313/10 5730G BKBX RG6 60 1000 M FT A  $         163.00 39.80%  $           98.13 N/A N/A
8219354/05 5782 BKRL 2-RG6 QD 500 M FT A  $         620.00 39.80%  $         373.24 N/A N/A
8219354/99 5782 BKRL 2-RG6 QD 500 M FT A  $         620.00 39.80%  $         373.24 N/A N/A
8219403/10 5730G WHRL RG6 60 1000 M FT A  $         163.00 39.80%  $           98.13 N/A N/A
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8219403/99 5730G WHRL RG6 60 1000 M FT A  $         163.00 39.80%  $           98.13 N/A N/A
8219413/10 5730G WHBX RG6 60 1000 M FT A  $         163.00 39.80%  $           98.13 N/A N/A
8219504/10 5782 WHRL 2-RG6 QD 1000 M FT A  $         620.00 39.80%  $         373.24 N/A N/A
8219504/99 5782 WHRL 2-RG6 QD 1000 M FT A  $         620.00 39.80%  $         373.24 N/A N/A
8219554/05 5782 WHRL 2-RG6 QD 500 M FT A  $         620.00 39.80%  $         373.24 N/A N/A
8219554/99 5782 WHRL 2-RG6 QD 500 M FT A  $         620.00 39.80%  $         373.24 N/A N/A
8220003/10 5991 BKRL RG11 60 1000 M FT A  $         480.48 39.80%  $         289.25 N/A N/A
8220003/99 5991 BKRL RG11 60 1000 M FT A  $         480.48 39.80%  $         289.25 N/A N/A
8220403/10 5791 BKRL RG6 60/MESS 1000 M FT A  $         172.16 39.80%  $         103.64 N/A N/A
8220403/99 5791 BKRL RG6 60/MESS 1000 M FT A  $         172.16 39.80%  $         103.64 N/A N/A
8222904/10 5740 CMRL RG6 QD 1000 M FT A  $         205.68 39.80%  $         123.82 N/A N/A
8222914/10 5740 CMBX RG6 QD 1000 M FT A  $         205.68 39.80%  $         123.82 N/A N/A
8222914/99 5740 CMBX RG6 QD 1000 M FT A  $         205.68 39.80%  $         123.82 N/A N/A
8223504/10 5781 BKRL RG6 QD 1000 M FT A  $         238.36 39.80%  $         143.49 N/A N/A
8223514/10 5781 BKBX RG6 QD 1000 M FT A  $         238.36 39.80%  $         143.49 N/A N/A
8223534/05 5781 BKBX RG6 QD 500 M FT A  $         238.36 39.80%  $         143.49 N/A N/A
8223554/05 5781 BKRL RG6 QD 500 M FT A  $         238.36 39.80%  $         143.49 N/A N/A
8223554/99 5781 BKRL RG6 QD 500 M FT A  $         238.36 39.80%  $         143.49 N/A N/A
8223574/90 5781 BKRL RG6 QD 9000 M FT A  $         238.36 39.80%  $         143.49 N/A N/A
8223584/30 5781 BKRL RG6 QD 3000 M FT A  $         238.36 39.80%  $         143.49 N/A N/A
8223584/99 5781 BKRL RG6 QD 3000 M FT A  $         238.36 39.80%  $         143.49 N/A N/A
8224503/10 5765 RDRL RG6 95 1000 M FT A  $         488.76 39.80%  $         294.23 N/A N/A
8224503/99 5765 RDRL RG6 95 1000 M FT A  $         488.76 39.80%  $         294.23 N/A N/A
8224603/10 5765 YLRL RG6 95 1000 M FT A  $         488.76 39.80%  $         294.23 N/A N/A
8224603/99 5765 YLRL RG6 95 1000 M FT A  $         488.76 39.80%  $         294.23 N/A N/A
8224604/10 5060 BKRL RG6 CONTROLNET 1000 M FT A  $         382.83 39.80%  $         230.46 N/A N/A
8224604/99 5060 BKRL RG6 CONTROLNET 1000 M FT A  $         382.83 39.80%  $         230.46 N/A N/A
8224624/20 5060 BKRL RG6 CONTROLNET 2000 M FT A  $         382.83 39.80%  $         230.46 N/A N/A
8224624/99 5060 BKRL RG6 CONTROLNET 2000 M FT A  $         382.83 39.80%  $         230.46 N/A N/A
8224664/45 5060 CONTROLNET BKRL RG6QD 4500 M FT A  $         382.83 39.80%  $         230.46 N/A N/A
8224664/99 5060 CONTROLNET BKRL RG6QD 4500 M FT A  $         382.83 39.80%  $         230.46 N/A N/A
8224803/10 5765 BLRL RG6 95 1000 M FT A  $         488.76 39.80%  $         294.23 N/A N/A
8224803/99 5765 BLRL RG6 95 1000 M FT A  $         488.76 39.80%  $         294.23 N/A N/A
8225203/10 5765 GNRL RG6 95 1000 M FT A  $         488.76 39.80%  $         294.23 N/A N/A
8225203/99 5765 GNRL RG6 95 1000 M FT A  $         488.76 39.80%  $         294.23 N/A N/A
8225404/10 5781 WHRL RG6 QD 1000 M FT A  $         238.36 39.80%  $         143.49 N/A N/A
8225414/10 5781 WHBX RG6 QD 1000 M FT A  $         238.36 39.80%  $         143.49 N/A N/A
8225434/05 5781 WHBX RG6 QD 500 M FT A  $         238.36 39.80%  $         143.49 N/A N/A
8225454/05 5781 WHRL RG6 QD 500 M FT A  $         238.36 39.80%  $         143.49 N/A N/A
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8225503/10 5786 WHRL 2-RG6 60 1000 M FT A  $         317.90 39.80%  $         191.38 N/A N/A
8225503/99 5786 WHRL 2-RG6 60 1000 M FT A  $         317.90 39.80%  $         191.38 N/A N/A
8225704/10 5060F BKRL RG6 CNTRLNET 1000 M FT A  $         438.28 39.80%  $         263.84 N/A N/A
8225704/99 5060F BKRL RG6 CNTRLNET 1000 M FT A  $         438.28 39.80%  $         263.84 N/A N/A
8227303/10 5765 WHRL RG6 95 1000 M FT A  $         488.76 39.80%  $         294.23 N/A N/A
8227303/99 5765 WHRL RG6 95 1000 M FT A  $         488.76 39.80%  $         294.23 N/A N/A
8230113/10 5553G WHBX RG59 95 1000 M FT A  $         322.84 39.80%  $         194.35 N/A N/A
8230113/99 5553G WHBX RG59 95 1000 M FT A  $         322.84 39.80%  $         194.35 N/A N/A
8230203/10 5553G BKRL RG59 95 1000 M FT A  $         322.84 39.80%  $         194.35 N/A N/A
8230203/99 5553G BKRL RG59 95 1000 M FT A  $         322.84 39.80%  $         194.35 N/A N/A
8230213/10 5553G BKBX RG59 95 1000 M FT A  $         322.84 39.80%  $         194.35 N/A N/A
8230213/99 5553G BKBX RG59 95 1000 M FT A  $         322.84 39.80%  $         194.35 N/A N/A
8230553/05 5565 WHRL RG59 95 500 M FT A  $         460.36 39.80%  $         277.14 N/A N/A
8230553/99 5565 WHRL RG59 95 500 M FT A  $         460.36 39.80%  $         277.14 N/A N/A
8230603/10 5565 GYRL RG59 95 1000 M FT A  $         460.36 39.80%  $         277.14 N/A N/A
8230603/99 5565 GYRL RG59 95 1000 M FT A  $         460.36 39.80%  $         277.14 N/A N/A
8231004/10 9022B BKRL 2X20AWG OSP 1000 M FT A  $         635.86 39.80%  $         382.79 N/A N/A
8231004/99 9022B BKRL 2X20AWG OSP 1000 M FT A  $         635.86 39.80%  $         382.79 N/A N/A
8233303/10 5904 BKRL RG11 93 1000 M FT A  $         974.40 39.80%  $         586.59 N/A N/A
8233303/99 5904 BKRL RG11 93 1000 M FT A  $         974.40 39.80%  $         586.59 N/A N/A
8233333/15 5904 BKRL RG11 93 1500 M FT A  $         974.40 39.80%  $         586.59 N/A N/A
8233333/99 5904 BKRL RG11 93 1500 M FT A  $         974.40 39.80%  $         586.59 N/A N/A
8233383/30 5904 BKRL RG11 93 3000 M FT A  $         974.40 39.80%  $         586.59 N/A N/A
8233383/99 5904 BKRL RG11 93 3000 M FT A  $         974.40 39.80%  $         586.59 N/A N/A
8235103/10 5555 BKRL RG59 95 1000 M FT A  $         374.64 39.80%  $         225.53 N/A N/A
8235103/99 5555 BKRL RG59 95 1000 M FT A  $         374.64 39.80%  $         225.53 N/A N/A
8235163/50 5555 BKRL RG59 95 5000 M FT A  $         374.64 39.80%  $         225.53 N/A N/A
8235163/99 5555 BKRL RG59 95 5000 M FT A  $         374.64 39.80%  $         225.53 N/A N/A
8236153/05 5565 ORRL RG59 95 500 M FT A  $         460.36 39.80%  $         277.14 N/A N/A
8236153/99 5565 ORRL RG59 95 500 M FT A  $         460.36 39.80%  $         277.14 N/A N/A
8236903/10 5908 BKRL RG11 95 1000 M FT A  $      1,046.85 39.80%  $         630.20 N/A N/A
8236903/99 5908 BKRL RG11 95 1000 M FT A  $      1,046.85 39.80%  $         630.20 N/A N/A
8237703/10 5565 BKRL RG59 95 1000 M FT A  $         460.36 39.80%  $         277.14 N/A N/A
8237703/99 5565 BKRL RG59 95 1000 M FT A  $         460.36 39.80%  $         277.14 N/A N/A
8237753/05 5565 BKRL RG59 95 500 M FT A  $         460.36 39.80%  $         277.14 N/A N/A
8237753/99 5565 BKRL RG59 95 500 M FT A  $         460.36 39.80%  $         277.14 N/A N/A
8238403/10 5731G BKRL RG6 60/17AWG 1000 M FT A  $         232.12 39.80%  $         139.74 N/A N/A
8238403/99 5731G BKRL RG6 60/17AWG 1000 M FT A  $         232.12 39.80%  $         139.74 N/A N/A
8239903/10 5556 BKRL RG59 95 1000 M FT A  $         716.00 39.80%  $         431.03 N/A N/A
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8243703/10 5788 BKRL 2-RG6 60/17AWG 1000 M FT A  $         404.48 39.80%  $         243.50 N/A N/A
8243703/99 5788 BKRL 2-RG6 60/17AWG 1000 M FT A  $         404.48 39.80%  $         243.50 N/A N/A
8243753/05 5788 BKRL 2-RG6 60/17AWG 500 M FT A  $         404.48 39.80%  $         243.50 N/A N/A
8243753/99 5788 BKRL 2-RG6 60/17AWG 500 M FT A  $         404.48 39.80%  $         243.50 N/A N/A
8246103/10 5731 BKRL RG6 60/17AWG 1000 M FT A  $         232.12 39.80%  $         139.74 N/A N/A
8246103/99 5731 BKRL RG6 60/17AWG 1000 M FT A  $         232.12 39.80%  $         139.74 N/A N/A
8246183/30 5731 BKRL RG6 60/17AWG 3000 M FT A  $         232.12 39.80%  $         139.74 N/A N/A
8246183/99 5731 BKRL RG6 60/17AWG 3000 M FT A  $         232.12 39.80%  $         139.74 N/A N/A
8250003/10 5727 WHRL RG6 90 1000 M FT A  $         232.12 39.80%  $         139.74 N/A N/A
8250003/99 5727 WHRL RG6 90 1000 M FT A  $         232.12 39.80%  $         139.74 N/A N/A
8250013/10 5727 WHBX RG6 90 1000 M FT A  $         232.12 39.80%  $         139.74 N/A N/A
8250013/99 5727 WHBX RG6 90 1000 M FT A  $         232.12 39.80%  $         139.74 N/A N/A
8269403/10 5729 BKRL RG6 60 1000 M FT A  $         191.74 39.80%  $         115.43 N/A N/A
8269403/99 5729 BKRL RG6 60 1000 M FT A  $         191.74 39.80%  $         115.43 N/A N/A
8269413/10 5729 BKBX RG6 60 1000 M FT A  $         191.74 39.80%  $         115.43 N/A N/A
8269413/99 5729 BKBX RG6 60 1000 M FT A  $         191.74 39.80%  $         115.43 N/A N/A
8286003/10 7538DB WTRL RGB MINI 95 1000 M FT A  $      1,156.00 39.80%  $         695.91 N/A N/A
8286003/99 7538DB WTRL RGB MINI 95 1000 M FT A  $      1,156.00 39.80%  $         695.91 N/A N/A
8286006/10 0765 1XF660BV 3XCAT6/65N4A BLK 1000 M FT A  $      1,343.18 39.80%  $         808.59 N/A N/A
8286006/99 0765 1XF660BV 3XCAT6/65N4A BLK 1000 M FT A  $      1,343.18 39.80%  $         808.59 N/A N/A
8286063/50 7538DB WTRL RGB MINI 95 5000 M FT A  $      1,156.00 39.80%  $         695.91 N/A N/A
8286063/99 7538DB WTRL RGB MINI 95 5000 M FT A  $      1,156.00 39.80%  $         695.91 N/A N/A
8288103/10 5654 BKRL RG6/2-18 95 1000 M FT A  $         611.96 39.80%  $         368.40 N/A N/A
8288103/99 5654 BKRL RG6/2-18 95 1000 M FT A  $         611.96 39.80%  $         368.40 N/A N/A
8288203/10 5700 BKRL RG6 95 1000 M FT A  $         346.86 39.80%  $         208.81 N/A N/A
8288203/99 5700 BKRL RG6 95 1000 M FT A  $         346.86 39.80%  $         208.81 N/A N/A
8288213/10 5700 BKBX RG6 95 1000 M FT A  $         346.86 39.80%  $         208.81 N/A N/A
8288213/99 5700 BKBX RG6 95 1000 M FT A  $         346.86 39.80%  $         208.81 N/A N/A
8288283/30 5700 BKRL RG6 95 3000 M FT A  $         346.86 39.80%  $         208.81 N/A N/A
8288283/99 5700 BKRL RG6 95 3000 M FT A  $         346.86 39.80%  $         208.81 N/A N/A
8288303/10 5700 WHRL RG6 95 1000 M FT A  $         346.86 39.80%  $         208.81 N/A N/A
8288303/99 5700 WHRL RG6 95 1000 M FT A  $         346.86 39.80%  $         208.81 N/A N/A
8288333/99 5700 WHRL RG6 95 4500 M FT A  $         346.86 39.80%  $         208.81 N/A N/A
8288383/30 5700 WHRL RG6 95 3000 M FT A  $         346.86 39.80%  $         208.81 N/A N/A
8288383/99 5700 WHRL RG6 95 3000 M FT A  $         346.86 39.80%  $         208.81 N/A N/A
8288603/10 5720 BKRL RG6 95 1000 M FT A  $         356.68 39.80%  $         214.72 N/A N/A
8288623/20 5720 BKRL RG6 95 2000 M FT A  $         356.68 39.80%  $         214.72 N/A N/A
8288623/99 5720 BKRL RG6 95 2000 M FT A  $         356.68 39.80%  $         214.72 N/A N/A
8288643/45 5720 BKRL RG6 95 4500 M FT A  $         356.68 39.80%  $         214.72 N/A N/A
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8288643/99 5720 BKRL RG6 95 4500 M FT A  $         356.68 39.80%  $         214.72 N/A N/A
8288683/30 5720 BKRL RG6 95 3000 M FT A  $         356.68 39.80%  $         214.72 N/A N/A
8288683/99 5720 BKRL RG6 95 3000 M FT A  $         356.68 39.80%  $         214.72 N/A N/A
8291753/05 5554 WHRL RG59/2-18 500 M FT A  $         556.66 39.80%  $         335.11 N/A N/A
8292903/10 5917 BKRL RG11 60 OSP 1000 M FT A  $         438.90 39.80%  $         264.22 N/A N/A
8292903/99 5917 BKRL RG11 60 OSP 1000 M FT A  $         438.90 39.80%  $         264.22 N/A N/A
8292983/30 5917 BKRL RG11 60 OSP 3000 M FT A  $         438.90 39.80%  $         264.22 N/A N/A
8292983/99 5917 BKRL RG11 60 OSP 3000 M FT A  $         438.90 39.80%  $         264.22 N/A N/A
844020004/10 75N4 BLACK REEL (1K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
8440214/10 75N4 BLACK CPK (1K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
8440284/30 75N4 BLACK REEL (3K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
8440284/99 75N4 BLACK REEL (SHORTS) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
8441104/10 RGB-23R BLACK REEL (1K) M FT A  $         312.40 39.80%  $         188.06 N/A N/A
8441104/99 RGB-23R BLACK REEL (SHORTS) M FT A  $         312.40 39.80%  $         188.06 N/A N/A
8441604/10 10GN4 BLUE ULTRA 10 REEL (1K) M FT A  $         558.90 39.80%  $         336.46 N/A N/A
8441604/99 10GN4 BLUE ULTRA 10 REEL (SHORTS) M FT A  $         558.90 39.80%  $         336.46 N/A N/A
8441704/10 10GN4 WHITE ULTRA 10 REEL (1K) M FT A  $         558.90 39.80%  $         336.46 N/A N/A
8441704/99 10GN4 WHITE ULTRA 10 REEL (SHORTS) M FT A  $         558.90 39.80%  $         336.46 N/A N/A
8441804/10 10GN4 GRAY ULTRA 10 REEL (1K) M FT A  $         558.90 39.80%  $         336.46 N/A N/A
8442904/10 65NS4+ GREEN REEL (1K) M FT A  $         503.72 39.80%  $         303.24 N/A N/A
8442904/99 65NS4+ GREEN REEL (SHORTS) M FT A  $         503.72 39.80%  $         303.24 N/A N/A
8447404/10 65NS4+ BLACK REEL (1K) M FT A  $         503.72 39.80%  $         303.24 N/A N/A
8447404/99 65NS4+ BLACK REEL (SHORTS) M FT A  $         503.72 39.80%  $         303.24 N/A N/A
8450704/10 10GNS4 GRAY ULTRA 10 REEL (1K) M FT A  $         641.52 39.80%  $         386.20 N/A N/A
8450704/99 10GNS4 GRAY ULTRA 10 REEL (SHORTS) M FT A  $         641.52 39.80%  $         386.20 N/A N/A
8450904/10 10GNS4 BLUE ULTRA 10 REEL (1K) M FT A  $         641.52 39.80%  $         386.20 N/A N/A
8450904/99 10GNS4 BLUE ULTRA 10 REEL (SHORTS) M FT A  $         641.52 39.80%  $         386.20 N/A N/A
845100084/30 10GNS4 RED ULTRA 10 REEL (3K) M FT A  $         641.52 39.80%  $         386.20 N/A N/A
8451004/10 10GNS4 RED ULTRA 10 REEL (1K) M FT A  $         641.52 39.80%  $         386.20 N/A N/A
8451004/99 10GNS4 RED ULTRA 10 REEL (SHORTS) M FT A  $         641.52 39.80%  $         386.20 N/A N/A
8455704/10 10GNS4 WHITE ULTRA 10 REEL (1K) M FT A  $         641.52 39.80%  $         386.20 N/A N/A
8457204/10 5ENS4 BLACK REEL (1K) M FT A  $         409.72 39.80%  $         246.65 N/A N/A
8461704/10 5NF4-i BLACK REEL (1K) M FT A  $         725.04 39.80%  $         436.47 N/A N/A
8463104/10 10GNS4ZH-i BLUE ULTRA 10 REEL (1K) M FT A  $         670.00 39.80%  $         403.34 N/A N/A
8464104/10 6EJCM PINK REEL (1K) M FT A  $         396.00 39.80%  $         238.39 N/A N/A
8471504/10 65N4+ BLUE REEL (1K) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8471504/99 65N4+ BLUE REEL (SHORTS) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8471514/10 65N4+ BLUE CPK (1K) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8471514/99 65N4+ BLUE CPK (SHORTS) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
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8471584/30 65N4+ BLUE REEL (3K) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8471704/10 65N4+ WHITE REEL (1K) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8471704/99 65N4+ WHITE REEL (SHORTS) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8471714/10 65N4+ WHITE CPK (1K) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8471714/99 65N4+ WHITE CPK (SHORTS) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8471784/30 65N4+ WHITE REEL (3K) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8471804/10 65N4+ GRAY REEL (1K) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8471804/99 65N4+ GRAY REEL (SHORTS) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8471814/10 65N4+ GRAY CPK (1K) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8471814/99 65N4+ GRAY CPK (SHORTS) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8471884/30 65N4+ GRAY REEL (3K) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8471904/10 65N4+ YELLOW REEL (1K) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8471914/10 65N4+ YELLOW CPK (1K) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8471984/30 65N4+ YELLOW REEL (3K) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8472004/10 65N4+ ORANGE REEL (1K) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8472014/10 65N4+ ORANGE CPK (1K) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8472104/10 65N4+ GREEN REEL (1K) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8472114/10 65N4+ GREEN CPK (1K) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8472184/30 65N4+ GREEN REEL (3K) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8472204/10 65N4+ BLACK REEL (1K) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8472214/10 65N4+ BLACK CPK (1K) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8472304/10 65N4+ RED REEL (1K) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8472314/10 65N4+ RED CPK (1K) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8472814/10 65N4ZH-i BLUE CPK (1K) M FT A  $         394.58 39.80%  $         237.54 N/A N/A
8472884/30 65N4ZH-i BLUE REEL (3K) M FT A  $         394.58 39.80%  $         237.54 N/A N/A
8472914/10 65N4ZH-i WHITE CPK (1K) M FT A  $         394.58 39.80%  $         237.54 N/A N/A
8473014/10 65N4ZH-i GRAY CPK (1K) M FT A  $         394.58 39.80%  $         237.54 N/A N/A
8474914/10 65N4+ VIOLET CPK (1K) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8475004/10 65N4+ PINK REEL (1K) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8475014/10 65N4+ PINK CPK (1K) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
8720203/10 2281 WHRL RG6 TRI 1000 M FT A  $         776.06 39.80%  $         467.19 N/A N/A
8720203/99 2281 WHRL RG6 TRI 1000 M FT A  $         776.06 39.80%  $         467.19 N/A N/A
8720213/10 2281 WHBX RG6 TRI 1000 M FT A  $         776.06 39.80%  $         467.19 N/A N/A
8720213/99 2281 WHBX RG6 TRI 1000 M FT A  $         776.06 39.80%  $         467.19 N/A N/A
8720303/10 2289K WHRL RG11 TRI 1000 M FT A  $      2,186.36 39.80%  $      1,316.19 N/A N/A
8720403/10 2289K BK RL RG11 TRI 1000 M FT A  $      2,186.36 39.80%  $      1,316.19 N/A N/A
8721103/10 2054V WTRL RG59 95 1000 M FT A  $         958.62 39.80%  $         577.09 N/A N/A
8721153/05 2054V WTRL RG59 95 500 M FT A  $         958.62 39.80%  $         577.09 N/A N/A
8721153/99 2054V WTRL RG59 95 500 M FT A  $         958.62 39.80%  $         577.09 N/A N/A
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8721183/30 2054V WTRL RG59 95 3000 M FT A  $         958.62 39.80%  $         577.09 N/A N/A
8721183/99 2054V WTRL RG59 95 3000 M FT A  $         958.62 39.80%  $         577.09 N/A N/A
8721253/05 2054V WHRL RG59 95 500 M FT A  $         958.62 39.80%  $         577.09 N/A N/A
8721253/99 2054V WHRL RG59 95 500 M FT A  $         958.62 39.80%  $         577.09 N/A N/A
8730103/10 PS59BC WHRL RG59 87 1000 M FT A  $         592.10 39.80%  $         356.44 N/A N/A
8730303/10 P6DSCCS WHRL RG6 60 1000 M FT A  $         630.96 39.80%  $         379.84 N/A N/A
8730404/10 P6QSCCS WHRL RG6 QD 1000 M FT A  $         688.76 39.80%  $         414.63 N/A N/A
874010104/10 10G4 VIOLET ULTRA 10 REEL (1K) M FT A  $      1,345.50 39.80%  $         809.99 N/A N/A
874010204/10 10G4 BLACK ULTRA 10 REEL (1K) M FT A  $      1,345.50 39.80%  $         809.99 N/A N/A
874010284/30 10G4 BLACK ULTRA 10 REEL (3K) M FT A  $      1,345.50 39.80%  $         809.99 N/A N/A
874011004/10 10GS4 VIOLET ULTRA 10 REEL (1K) M FT A  $      1,524.10 39.80%  $         917.51 N/A N/A
874011414/10 6504+ SPRING GREEN CPK (1K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
874011814/10 6504+ BROWN CPK (1K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
874011814/99 6504+ BROWN CPK (SHORTS) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
874012004/10 10GS4 GREEN ULTRA 10 REEL (1K) M FT A  $      1,524.10 39.80%  $         917.51 N/A N/A
874013304/10 10G4 RED ULTRA 10 REEL (1K) M FT A  $      1,345.50 39.80%  $         809.99 N/A N/A
874013404/10 10G4 ORANGE ULTRA 10 REEL (1K) M FT A  $      1,345.50 39.80%  $         809.99 N/A N/A
874014104/10 10G4 GREEN ULTRA 10 REEL (1K) M FT A  $      1,345.50 39.80%  $         809.99 N/A N/A
8740204/10 5ES4 WHITE REEL (1K) M FT A  $         827.14 39.80%  $         497.94 N/A N/A
8740204/99 5ES4 WHITE REEL (SHORTS) M FT A  $         827.14 39.80%  $         497.94 N/A N/A
8742605/10 7504A3 2BLUE/1WHITE ARMOR REEL (1K) M FT A  $      3,320.54 39.80%  $      1,998.97 N/A N/A
8743105/10 6504A1 BLUE IN AL ARMOR REEL (1K) M FT A  $      1,098.88 39.80%  $         661.53 N/A N/A
8744604/10 5ES4 BLUE REEL (1K) M FT A  $         827.14 39.80%  $         497.94 N/A N/A
8744604/99 5ES4 BLUE REEL (SHORTS) M FT A  $         827.14 39.80%  $         497.94 N/A N/A
8744684/30 5ES4 BLUE REEL (3K) M FT A  $         827.14 39.80%  $         497.94 N/A N/A
8744704/10 5ES4 GRAY REEL (1K) M FT A  $         827.14 39.80%  $         497.94 N/A N/A
8744704/99 5ES4 GRAY REEL (SHORTS) M FT A  $         827.14 39.80%  $         497.94 N/A N/A
8744804/10 5ES4 YELLOW REEL (1K) M FT A  $         827.14 39.80%  $         497.94 N/A N/A
8744804/99 5ES4 YELLOW REEL (SHORTS) M FT A  $         827.14 39.80%  $         497.94 N/A N/A
8747204/10 7504 BLACK REEL (1K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
8747204/99 7504 BLACK REEL (SHORTS) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
8747214/10 7504 BLACK CPK (1K) M FT A  $         856.18 39.80%  $         515.42 N/A N/A
8747504/10 5ES4 BLACK REEL (1K) M FT A  $         827.14 39.80%  $         497.94 N/A N/A
8747504/99 5ES4 BLACK REEL (SHORTS) M FT A  $         827.14 39.80%  $         497.94 N/A N/A
8747604/10 5ES4 ORANGE REEL (1K) M FT A  $         827.14 39.80%  $         497.94 N/A N/A
8747914/10 5504M TEAL CPK (1K) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
8747914/99 5504M TEAL CPK (SHORTS) M FT A  $         499.00 39.80%  $         300.40 N/A N/A
8750004/10 5ES4 RED REEL (1K) M FT A  $         827.14 39.80%  $         497.94 N/A N/A
8750004/99 5ES4 RED REEL (SHORTS) M FT A  $         827.14 39.80%  $         497.94 N/A N/A
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8750104/10 5ES4 GREEN REEL (1K) M FT A  $         827.14 39.80%  $         497.94 N/A N/A
8750104/99 5ES4 GREEN REEL (SHORTS) M FT A  $         827.14 39.80%  $         497.94 N/A N/A
8753604/10 5E55D GRAY REEL (1K) M FT A  $         742.78 39.80%  $         447.15 N/A N/A
8753604/99 5E55D GRAY REEL (SHORTS) M FT A  $         742.78 39.80%  $         447.15 N/A N/A
8754504/10 5E55D BLUE REEL (1K) M FT A  $         742.78 39.80%  $         447.15 N/A N/A
8754504/99 5E55D BLUE REEL (SHORTS) M FT A  $         742.78 39.80%  $         447.15 N/A N/A
8755204/10 65S4+ WHITE REEL (1K) M FT A  $      1,333.38 39.80%  $         802.69 N/A N/A
8755204/99 65S4+ WHITE REEL (SHORTS) M FT A  $      1,333.38 39.80%  $         802.69 N/A N/A
8755284/30 65S4+ WHITE REEL (3K) M FT A  $      1,333.38 39.80%  $         802.69 N/A N/A
8755304/10 65S4+ GRAY REEL (1K) M FT A  $      1,333.38 39.80%  $         802.69 N/A N/A
8755304/99 65S4+ GRAY REEL (SHORTS) M FT A  $      1,333.38 39.80%  $         802.69 N/A N/A
8755384/30 65S4+ GRAY REEL (3K) M FT A  $      1,333.38 39.80%  $         802.69 N/A N/A
8755604/10 65S4+ RED REEL (1K) M FT A  $      1,333.38 39.80%  $         802.69 N/A N/A
8755604/99 65S4+ RED REEL (SHORTS) M FT A  $      1,333.38 39.80%  $         802.69 N/A N/A
8755684/30 65S4+ RED REEL (3K) M FT A  $      1,333.38 39.80%  $         802.69 N/A N/A
8755684/99 65S4+ RED REEL (SHORTS) M FT A  $      1,333.38 39.80%  $         802.69 N/A N/A
8755704/10 65S4+ GREEN REEL (1K) M FT A  $      1,333.38 39.80%  $         802.69 N/A N/A
8755704/99 65S4+ GREEN REEL (SHORTS) M FT A  $      1,333.38 39.80%  $         802.69 N/A N/A
8755784/30 65S4+ GREEN REEL (3K) M FT A  $      1,333.38 39.80%  $         802.69 N/A N/A
8759604/10 65S4+ BLUE REEL (1K) M FT A  $      1,333.38 39.80%  $         802.69 N/A N/A
8759604/99 65S4+ BLUE REEL (SHORTS) M FT A  $      1,333.38 39.80%  $         802.69 N/A N/A
8760804/10 65S4+ YELLOW REEL (1K) M FT A  $      1,333.38 39.80%  $         802.69 N/A N/A
8760804/99 65S4+ YELLOW REEL (SHORTS) M FT A  $      1,333.38 39.80%  $         802.69 N/A N/A
8760884/30 65S4+ YELLOW REEL (3K) M FT A  $      1,333.38 39.80%  $         802.69 N/A N/A
8760904/10 65S4+ BLACK REEL (1K) M FT A  $      1,333.38 39.80%  $         802.69 N/A N/A
8760904/99 65S4+ BLACK REEL (SHORTS) M FT A  $      1,333.38 39.80%  $         802.69 N/A N/A
8760984/30 65S4+ BLACK REEL (3K) M FT A  $      1,333.38 39.80%  $         802.69 N/A N/A
8760984/99 65S4+ BLACK REEL (SHORTS) M FT A  $      1,333.38 39.80%  $         802.69 N/A N/A
8765204/10 RGB-23V BLACK REEL (1K) M FT A  $         595.14 39.80%  $         358.27 N/A N/A
8765304/10 10GS4 WHITE ULTRA 10 REEL (1K) M FT A  $      1,524.10 39.80%  $         917.51 N/A N/A
8765304/99 10GS4 WHITE ULTRA 10 REEL (SHORTS) M FT A  $      1,524.10 39.80%  $         917.51 N/A N/A
8765384/30 10GS4 WHITE ULTRA 10 REEL (3K) M FT A  $      1,524.10 39.80%  $         917.51 N/A N/A
8765404/10 10G4 BLUE ULTRA 10 REEL (1K) M FT A  $      1,345.50 39.80%  $         809.99 N/A N/A
8765404/99 10G4 BLUE ULTRA 10 REEL (SHORTS) M FT A  $      1,345.50 39.80%  $         809.99 N/A N/A
8765484/30 10G4 BLUE ULTRA 10 REEL (3K) M FT A  $      1,345.50 39.80%  $         809.99 N/A N/A
8765504/10 10G4 WHITE ULTRA 10 REEL (1K) M FT A  $      1,345.50 39.80%  $         809.99 N/A N/A
8765504/99 10G4 WHITE ULTRA 10 REEL (SHORTS) M FT A  $      1,345.50 39.80%  $         809.99 N/A N/A
8765584/30 10G4 WHITE ULTRA 10 REEL (3K) M FT A  $      1,345.50 39.80%  $         809.99 N/A N/A
8765604/10 10G4 GRAY ULTRA 10 REEL (1K) M FT A  $      1,345.50 39.80%  $         809.99 N/A N/A
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8765684/30 10G4 GRAY ULTRA 10 REEL (3K) M FT A  $      1,345.50 39.80%  $         809.99 N/A N/A
8765704/10 10G4 YELLOW ULTRA 10 REEL (1K) M FT A  $      1,345.50 39.80%  $         809.99 N/A N/A
8765784/30 10G4 YELLOW ULTRA 10 REEL (3K) M FT A  $      1,345.50 39.80%  $         809.99 N/A N/A
8766404/10 10GS4 GRAY ULTRA 10 REEL (1K) M FT A  $      1,524.10 39.80%  $         917.51 N/A N/A
8766404/99 10GS4 GRAY ULTRA 10 REEL (SHORTS) M FT A  $      1,524.10 39.80%  $         917.51 N/A N/A
8766504/10 10GS4 BLUE ULTRA 10 REEL (1K) M FT A  $      1,524.10 39.80%  $         917.51 N/A N/A
8766504/99 10GS4 BLUE ULTRA 10 REEL (SHORTS) M FT A  $      1,524.10 39.80%  $         917.51 N/A N/A
8766584/30 10GS4 BLUE ULTRA 10 REEL (3K) M FT A  $      1,524.10 39.80%  $         917.51 N/A N/A
8767604/10 10GS4 RED ULTRA 10 REEL (1K) M FT A  $      1,524.10 39.80%  $         917.51 N/A N/A
8767604/99 10GS4 RED ULTRA 10 REEL (SHORTS) M FT A  $      1,524.10 39.80%  $         917.51 N/A N/A
8767814/10 5E55 TEAL CPK (1K) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
8767814/99 5E55 TEAL CPK (SHORTS) M FT A  $         378.76 39.80%  $         228.01 N/A N/A
8767904/10 65S4+ VIOLET REEL (1K) M FT A  $      1,333.38 39.80%  $         802.69 N/A N/A
8767904/99 65S4+ VIOLET REEL (SHORTS) M FT A  $      1,333.38 39.80%  $         802.69 N/A N/A
8769104/10 65S4+ ORANGE REEL (1K) M FT A  $      1,333.38 39.80%  $         802.69 N/A N/A
8773404/10 6504+ BLACK REEL (1K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8773414/10 6504+ BLACK CPK (1K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8773414/99 6504+ BLACK CPK (SHORTS) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8773484/30 6504+ BLACK REEL (3K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8773604/10 6504+ BLUE REEL (1K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8773604/99 6504+ BLUE REEL (SHORTS) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8773614/10 6504+ BLUE CPK (1K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8773614/99 6504+ BLUE CPK (SHORTS) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8773684/30 6504+ BLUE REEL (3K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8773704/10 6504+ WHITE REEL (1K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8773704/99 6504+ WHITE REEL (SHORTS) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8773714/10 6504+ WHITE CPK (1K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8773714/99 6504+ WHITE CPK (SHORTS) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8773784/30 6504+ WHITE REEL (3K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8773804/10 6504+ GRAY REEL (1K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8773804/99 6504+ GRAY REEL (SHORTS) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8773814/10 6504+ GRAY CPK (1K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8773814/99 6504+ GRAY CPK (SHORTS) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8773904/10 6504+ YELLOW REEL (1K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8773914/10 6504+ YELLOW CPK (1K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8773914/99 6504+ YELLOW CPK (SHORTS) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8773984/30 6504+ YELLOW REEL (3K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8774004/10 6504+ ORANGE REEL (1K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8774014/10 6504+ ORANGE CPK (1K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
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8774014/99 6504+ ORANGE CPK (SHORTS) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8774084/30 6504+ ORANGE REEL (3K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8774104/10 6504+ GREEN REEL (1K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8774114/10 6504+ GREEN CPK (1K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8774114/99 6504+ GREEN CPK (SHORTS) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8774204/10 6504+ RED REEL (1K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8774214/10 6504+ RED CPK (1K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8774214/99 6504+ RED CPK (SHORTS) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8774284/30 6504+ RED REEL (3K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8774314/10 6504+ TEAL CPK (1K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8774384/30 6504+ TEAL REEL (3K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8774404/10 6504+ PINK REEL (1K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8774414/10 6504+ PINK CPK (1K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8774484/30 6504+ PINK REEL (3K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8774504/10 6504+ VIOLET REEL (1K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8774514/10 6504+ VIOLET CPK (1K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8774584/30 6504+ VIOLET REEL (3K) M FT A  $         648.88 39.80%  $         390.63 N/A N/A
8775604/10 10GS4 BLACK ULTRA 10 REEL (1K) M FT A  $      1,524.10 39.80%  $         917.51 N/A N/A
8775684/30 10GS4 BLACK ULTRA 10 REEL (3K) M FT A  $      1,524.10 39.80%  $         917.51 N/A N/A
8775784/30 10GS4 YELLOW ULTRA 10 REEL (3K) M FT A  $      1,524.10 39.80%  $         917.51 N/A N/A
8806803/10 5716 BGRL RG6 55 1000 M FT A  $         132.44 39.80%  $           79.73 N/A N/A
8806803/99 5716 BGRL RG6 55 1000 M FT A  $         132.44 39.80%  $           79.73 N/A N/A
8820505/10 753803B BKRL RGB 95 3L 1000 M FT A  $      1,971.20 39.80%  $      1,186.66 N/A N/A
8820505/99 753803B BKRL RGB 95 3L 1000 M FT A  $      1,971.20 39.80%  $      1,186.66 N/A N/A
8820565/50 753803B BKRL RGB 95 3L 5000 M FT A  $      1,877.34 39.80%  $      1,130.16 N/A N/A
8820565/99 753803B BKRL RGB 95 3L 5000 M FT A  $      1,877.34 39.80%  $      1,130.16 N/A N/A
8820704/10 5940R BKRL RG11 QD 1000 M FT A  $         439.60 39.80%  $         264.64 N/A N/A
8820754/05 5940R BKRL RG11 QD 500 M FT A  $         439.60 39.80%  $         264.64 N/A N/A
8820754/99 5940R BKRL RG11 QD 500 M FT A  $         439.60 39.80%  $         264.64 N/A N/A
8820784/30 5940R BKRL RG11 QD 3000 M FT A  $         439.60 39.80%  $         264.64 N/A N/A
8820904/10 5703 BKRL RG6 QD/2-22 1000 M FT A  $         391.60 39.80%  $         235.74 N/A N/A
8820904/99 5703 BKRL RG6 QD/2-22 1000 M FT A  $         391.60 39.80%  $         235.74 N/A N/A
8821035/02 753805B BKRL RGB 95 5L 250 M FT A  $      2,678.00 39.80%  $      1,612.16 N/A N/A
8821055/05 753805B BKRL RGB 95 5L 500 M FT A  $      2,811.64 39.80%  $      1,692.61 N/A N/A
8822183/30 0694 BKRL RG6 77 3000 M FT A  $         192.18 39.80%  $         115.69 N/A N/A
8822183/99 0694 BKRL RG6 77 3000 M FT A  $         192.18 39.80%  $         115.69 N/A N/A
8822503/10 7539N WTRL MINI COAX TRI 1000 M FT A  $         270.00 39.80%  $         162.54 N/A N/A
8823104/10 5743 BKRL RG6 QD 55/35 1000 M FT A  $         186.46 39.80%  $         112.25 N/A N/A
8823104/99 5743 BKRL RG6 QD 55/35 1000 M FT A  $         186.46 39.80%  $         112.25 N/A N/A
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8823114/10 5743 BKBX RG6 QD 55/35 1000 M FT A  $         186.46 39.80%  $         112.25 N/A N/A
8823114/99 5743 BKBX RG6 QD 55/35 1000 M FT A  $         186.46 39.80%  $         112.25 N/A N/A
8824014/10 5743 WHBX RG6 QD 55/35 1000 M FT A  $         186.46 39.80%  $         112.25 N/A N/A
8824014/99 5743 WHBX RG6 QD 55/35 1000 M FT A  $         186.46 39.80%  $         112.25 N/A N/A
8826203/10 7538B BKRL RGB MINI 95 1000 M FT A  $         310.72 39.80%  $         187.05 N/A N/A
8826803/10 5716 BKRL RG6 55 1000 M FT A  $         132.44 39.80%  $           79.73 N/A N/A
8826803/99 5716 BKRL RG6 55 1000 M FT A  $         132.44 39.80%  $           79.73 N/A N/A
8826813/10 5716 BKBX RG6 55 1000 M FT A  $         132.44 39.80%  $           79.73 N/A N/A
8826813/99 5716 BKBX RG6 55 1000 M FT A  $         132.44 39.80%  $           79.73 N/A N/A
8831603/10 5716 WHRL RG6 55 1000 M FT A  $         132.44 39.80%  $           79.73 N/A N/A
8831603/99 5716 WHRL RG6 55 1000 M FT A  $         132.44 39.80%  $           79.73 N/A N/A
8831613/10 5716 WHBX RG6 55 1000 M FT A  $         132.44 39.80%  $           79.73 N/A N/A
8831613/99 5716 WHBX RG6 55 1000 M FT A  $         132.44 39.80%  $           79.73 N/A N/A
8836153/05 5553 BKBX RG59 95 500 M FT A  $         317.50 39.80%  $         191.14 N/A N/A
8836153/99 5553 BKBX RG59 95 500 M FT A  $         317.50 39.80%  $         191.14 N/A N/A
8836203/10 5553 WHRL RG59 95 1000 M FT A  $         317.50 39.80%  $         191.14 N/A N/A
8836203/99 5553 WHRL RG59 95 1000 M FT A  $         317.50 39.80%  $         191.14 N/A N/A
8836213/10 5553 WHBX RG59 95 1000 M FT A  $         317.50 39.80%  $         191.14 N/A N/A
8836213/99 5553 WHBX RG59 95 1000 M FT A  $         317.50 39.80%  $         191.14 N/A N/A
8836253/05 5553 WHRL RG59 95 500 M FT A  $         317.50 39.80%  $         191.14 N/A N/A
8836253/99 5553 WHRL RG59 95 500 M FT A  $         317.50 39.80%  $         191.14 N/A N/A
8836303/10 5553 BKRL RG59 95 1000 M FT A  $         317.50 39.80%  $         191.14 N/A N/A
8836313/10 5553 BKBX RG59 95 1000 M FT A  $         317.50 39.80%  $         191.14 N/A N/A
8836313/99 5553 BKBX RG59 95 1000 M FT A  $         317.50 39.80%  $         191.14 N/A N/A
8836323/20 5553 BKRL RG59 95 2000 M FT A  $         317.50 39.80%  $         191.14 N/A N/A
8836323/99 5553 BKRL RG59 95 2000 M FT A  $         317.50 39.80%  $         191.14 N/A N/A
8836333/40 5553 BKRL RG59 95 4000 M FT A  $         317.50 39.80%  $         191.14 N/A N/A
8836333/99 5553 BKRL RG59 95 4000 M FT A  $         317.50 39.80%  $         191.14 N/A N/A
8836343/05 5553 BKRL RG59 95 500 M FT A  $         317.50 39.80%  $         191.14 N/A N/A
8836343/99 5553 BKRL RG59 95 500 M FT A  $         317.50 39.80%  $         191.14 N/A N/A
8836353/05 5553 BKRL RG59 95 500 M FT A  $         317.50 39.80%  $         191.14 N/A N/A
8836353/99 5553 BKRL RG59 95 500 M FT A  $         317.50 39.80%  $         191.14 N/A N/A
8838003/10 5565 BGRL RG59 95 1000 M FT A  $         460.36 39.80%  $         277.14 N/A N/A
8838003/99 5565 BGRL RG59 95 1000 M FT A  $         460.36 39.80%  $         277.14 N/A N/A
8839003/10 NP6DSCCS BKRL RG6 60 1000 M FT A  $         163.00 39.80%  $           98.13 N/A N/A
8839003/99 NP6DSCCS BKRL RG6 60 1000 M FT A  $         163.00 39.80%  $           98.13 N/A N/A
8839004/10 NP6QSCCS BKRL RG6 QD 1000 M FT A  $         172.50 39.80%  $         103.85 N/A N/A
8839004/99 NP6QSCCS BKRL RG6 QD 1000 M FT A  $         172.50 39.80%  $         103.85 N/A N/A
8839013/10 NP6DSCCS BKBX RG6 60 1000 M FT A  $         156.52 39.80%  $           94.23 N/A N/A
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8839013/99 NP6DSCCS BKBX RG6 60 1000 M FT A  $         156.52 39.80%  $           94.23 N/A N/A
8839103/10 NP6DSBC BKRL RG6 60 1000' M FT A  $         144.20 39.80%  $           86.81 N/A N/A
8839103/99 NP6DSBC BKRL RG6 60 1000' M FT A  $         144.20 39.80%  $           86.81 N/A N/A
8839104/10 NP6QSBC BKRL RG6 QD 1000 M FT A  $         218.30 39.80%  $         131.42 N/A N/A
8839104/99 NP6QSBC BKRL RG6 QD 1000 M FT A  $         218.30 39.80%  $         131.42 N/A N/A
8839203/10 NP6DSCCSG BKRL RG6 60 1000 M FT A  $         156.52 39.80%  $           94.23 N/A N/A
8839203/99 NP6DSCCSG BKRL RG6 60 1000 M FT A  $         156.52 39.80%  $           94.23 N/A N/A
8839213/10 NP6DSCCSG BKBX RG6 60 1000 M FT A  $         156.52 39.80%  $           94.23 N/A N/A
8839213/99 NP6DSCCSG BKBX RG6 60 1000 M FT A  $         156.52 39.80%  $           94.23 N/A N/A
8839214/10 NP6QSCCSG BKBX RG6 QD 1000 M FT A  $         172.50 39.80%  $         103.85 N/A N/A
8839214/99 NP6QSCCSG BKBX RG6 QD 1000 M FT A  $         172.50 39.80%  $         103.85 N/A N/A
8839313/10 NP6DSCCSG WTBX RG6 60 1000 M FT A  $         156.52 39.80%  $           94.23 N/A N/A
8839313/99 NP6DSCCSG WTBX RG6 60 1000 M FT A  $         156.52 39.80%  $           94.23 N/A N/A
8839314/10 NP6QSCCSG WTBX RG6 QD 1000 M FT A  $         172.50 39.80%  $         103.85 N/A N/A
8839314/99 NP6QSCCSG WTBX RG6 QD 1000 M FT A  $         172.50 39.80%  $         103.85 N/A N/A
8839603/10 NP2DSCCS BKRL 2G6 60 1000 M FT A  $         300.68 39.80%  $         181.01 N/A N/A
8839603/99 NP2DSCCS BKRL 2G6 60 1000 M FT A  $         300.68 39.80%  $         181.01 N/A N/A
8839713/10 NP6DSCCSG GYBX RG6 60 1000 M FT A  $         156.52 39.80%  $           94.23 N/A N/A
8839713/99 NP6DSCCSG GYBX RG6 60 1000 M FT A  $         156.52 39.80%  $           94.23 N/A N/A
8839813/10 NP6DSCCSG BGBX RG6 60 1000 M FT A  $         156.52 39.80%  $           94.23 N/A N/A
8839813/99 NP6DSCCSG BGBX RG6 60 1000 M FT A  $         156.52 39.80%  $           94.23 N/A N/A
884001714/10 5ECMX BLUE CPK (1K) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
884001814/10 5ECMX WHITE CPK (1K) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
884001904/10 10GN4 ORANGE ULTRA 10 REEL (1K) M FT A  $         558.90 39.80%  $         336.46 N/A N/A
884002004/10 10GN4 GREEN ULTRA 10 REEL (1K) M FT A  $         558.90 39.80%  $         336.46 N/A N/A
884002104/10 10GN4 BLACK ULTRA 10 REEL (1K) M FT A  $         558.90 39.80%  $         336.46 N/A N/A
884002404/10 10GN4 YELLOW ULTRA 10 REEL (1K) M FT A  $         558.90 39.80%  $         336.46 N/A N/A
884002514/10 65N4+ BROWN CPK (1K) M FT A  $         328.82 39.80%  $         197.95 N/A N/A
884003404/10 10GNS4 GREEN ULTRA 10 REEL (1K) M FT A  $         641.52 39.80%  $         386.20 N/A N/A
884003484/30 10GNS4 GREEN ULTRA 10 REEL (3K) M FT A  $         641.52 39.80%  $         386.20 N/A N/A
884003504/10 10GNS4 YELLOW ULTRA 10 REEL (1K) M FT A  $         641.52 39.80%  $         386.20 N/A N/A
884003584/30 10GNS4 YELLOW ULTRA 10 REEL (3K) M FT A  $         641.52 39.80%  $         386.20 N/A N/A
884005904/10 10GN4 RED ULTRA 10 REEL (1K) M FT A  $         558.90 39.80%  $         336.46 N/A N/A
884007404/10 5NF4 YELLOW REEL (1K) M FT A  $         362.52 39.80%  $         218.24 N/A N/A
884010106/10 2003B BLACK REEL (1K) M FT A  $         628.50 39.80%  $         378.36 N/A N/A
884010135/16 ARGUS OUTDOOR BLACK REEL (505m) M FT A  $         855.74 39.80%  $         515.16 N/A N/A
884010135/99 ARGUS OUTDOOR BLACK REEL M FT A  $         855.74 39.80%  $         515.16 N/A N/A
884010905/10 65N4A2 GRAY REEL (1K) M FT A  $      1,428.00 39.80%  $         859.66 N/A N/A
884011005/10 65N4A2 BLUE REEL (1K) M FT A  $      1,428.00 39.80%  $         859.66 N/A N/A
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884011105/10 65N4A4 BLUE REEL (1K) M FT A  $      2,350.00 39.80%  $      1,414.70 N/A N/A
8840305/10 2003 GRAY REEL (1K) M FT A  $         428.20 39.80%  $         257.78 N/A N/A
8840305/99 2003 GRAY REEL (SHORTS) M FT A  $         428.20 39.80%  $         257.78 N/A N/A
8840805/10 2002 GRAY REEL (1K) M FT A  $         417.22 39.80%  $         251.17 N/A N/A
8840805/99 2002 GRAY REEL (SHORTS) M FT A  $         417.22 39.80%  $         251.17 N/A N/A
8840905/10 2001 GRAY REEL (1K) M FT A  $         334.94 39.80%  $         201.63 N/A N/A
8840905/99 2001 GRAY REEL (SHORTS) M FT A  $         334.94 39.80%  $         201.63 N/A N/A
8841405/10 2003 BLACK REEL (1K) M FT A  $         428.20 39.80%  $         257.78 N/A N/A
8841405/99 2003 BLACK REEL (SHORTS) M FT A  $         428.20 39.80%  $         257.78 N/A N/A
8841485/30 2003 BLACK REEL (3K) M FT A  $         428.20 39.80%  $         257.78 N/A N/A
8841485/99 2003 BLACK REEL (SHORTS) M FT A  $         428.20 39.80%  $         257.78 N/A N/A
8842005/10 2001 RED REEL (1K) M FT A  $         334.94 39.80%  $         201.63 N/A N/A
8842005/99 2001 RED REEL (SHORTS) M FT A  $         334.94 39.80%  $         201.63 N/A N/A
8842205/10 5EN5A1 BLUE REEL (1K) M FT A  $         790.94 39.80%  $         476.15 N/A N/A
8842205/99 5EN5A1 BLUE REEL (SHORTS) M FT A  $         790.94 39.80%  $         476.15 N/A N/A
8842305/10 5EN5A1 WHITE REEL (1K) M FT A  $         790.94 39.80%  $         476.15 N/A N/A
8842305/99 5EN5A1 WHITE REEL (SHORTS) M FT A  $         790.94 39.80%  $         476.15 N/A N/A
8842405/10 5EN5A2 BLUE / WHITE REEL (1K) M FT A  $         993.40 39.80%  $         598.03 N/A N/A
8842405/99 5EN5A2 BLUE / WHITE REEL (SHORTS) M FT A  $         993.40 39.80%  $         598.03 N/A N/A
8842425/99 5EN5A2 BLUE/WHITE REEL (SHORTS) M FT A  $         993.40 39.80%  $         598.03 N/A N/A
8842604/10 5EN5D WHITE REEL (1K) M FT A  $         516.86 39.80%  $         311.15 N/A N/A
8842604/99 5EN5D WHITE REEL (SHORTS) M FT A  $         516.86 39.80%  $         311.15 N/A N/A
8842704/10 5EN5D BLUE REEL (1K) M FT A  $         516.86 39.80%  $         311.15 N/A N/A
8842704/99 5EN5D BLUE REEL (SHORTS) M FT A  $         516.86 39.80%  $         311.15 N/A N/A
8842804/10 5EN5D DARK GRAY REEL (1K) M FT A  $         516.86 39.80%  $         311.15 N/A N/A
8842804/99 5EN5D DARK GRAY REEL (SHORTS) M FT A  $         516.86 39.80%  $         311.15 N/A N/A
8842904/10 5EN5D YELLOW REEL (1K) M FT A  $         516.86 39.80%  $         311.15 N/A N/A
8842904/99 5EN5D YELLOW REEL (SHORTS) M FT A  $         516.86 39.80%  $         311.15 N/A N/A
8843904/10 75N4 ORANGE REEL (1K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
8843904/99 75N4 ORANGE REEL (SHORTS) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
8843914/10 75N4 ORANGE CPK (1K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
8843984/30 75N4 ORANGE REEL (3K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
8843984/99 75N4 ORANGE REEL (SHORTS) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
8844205/10 65N4A1 GRAY REEL (1K) M FT A  $         949.12 39.80%  $         571.37 N/A N/A
8844205/99 65N4A1 GRAY REEL (SHORTS) M FT A  $         949.12 39.80%  $         571.37 N/A N/A
8844304/10 5EN5 BLACK REEL (1K) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
8844304/99 5EN5 BLACK REEL (SHORTS) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
8844305/10 65N4A2 GRAY/BLUE REEL (1K) M FT A  $      1,428.00 39.80%  $         859.66 N/A N/A
8844305/99 65N4A2 GRAY/BLUE REEL (SHORTS) M FT A  $      1,428.00 39.80%  $         859.66 N/A N/A
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8844314/10 5EN5 BLACK CPK (1K) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
8844314/99 5EN5 BLACK CPK (SHORTS) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
8844505/10 65N4A2 WHITE/BLUE REEL (1K) M FT A  $      1,428.00 39.80%  $         859.66 N/A N/A
8844505/99 65N4A2 WHITE/BLUE REEL (SHORTS) M FT A  $      1,428.00 39.80%  $         859.66 N/A N/A
8844805/10 75N4A1 BLUE REEL (1K) M FT A  $      1,038.34 39.80%  $         625.08 N/A N/A
8844805/99 75N4A1 BLUE REEL (SHORTS) M FT A  $      1,038.34 39.80%  $         625.08 N/A N/A
8844905/10 65N4A1 BLUE REEL (1K) M FT A  $         949.12 39.80%  $         571.37 N/A N/A
8844905/99 65N4A1 BLUE REEL (SHORTS) M FT A  $         949.12 39.80%  $         571.37 N/A N/A
8845105/10 75N4A2 BLUE/WHITE REEL (1K) M FT A  $      1,366.10 39.80%  $         822.39 N/A N/A
8845105/99 75N4A2 BLUE/WHITE REEL (SHORTS) M FT A  $      1,366.10 39.80%  $         822.39 N/A N/A
8845305/10 75N4A2 BLUE REEL (1K) M FT A  $      1,366.10 39.80%  $         822.39 N/A N/A
8845305/99 75N4A2 BLUE REEL (SHORTS) M FT A  $      1,366.10 39.80%  $         822.39 N/A N/A
8845404/10 75N4 VIOLET REEL (1K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
8845404/99 75N4 VIOLET REEL (SHORTS) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
8845405/10 75N4A1 WHITE REEL (1K) M FT A  $      1,038.34 39.80%  $         625.08 N/A N/A
8845405/99 75N4A1 WHITE REEL (SHORTS) M FT A  $      1,038.34 39.80%  $         625.08 N/A N/A
8845414/10 75N4 VIOLET CPK (1K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
8845484/30 75N4 VIOLET REEL (3K) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
8845484/99 75N4 VIOLET REEL (SHORTS) M FT A  $         383.68 39.80%  $         230.98 N/A N/A
8846305/10 65N4A1 WHITE REEL (1K) M FT A  $         949.12 39.80%  $         571.37 N/A N/A
8846305/99 65N4A1 WHITE REEL (SHORTS) M FT A  $         949.12 39.80%  $         571.37 N/A N/A
8846405/10 75N4A1 GRAY REEL (1K) M FT A  $      1,000.00 39.80%  $         602.00 N/A N/A
8846405/99 75N4A1 GRAY REEL (SHORTS) M FT A  $      1,038.34 39.80%  $         625.08 N/A N/A
8846504/10 5ENS4 RED REEL (1K) M FT A  $         409.72 39.80%  $         246.65 N/A N/A
8846504/99 5ENS4 RED REEL (SHORTS) M FT A  $         409.72 39.80%  $         246.65 N/A N/A
8847005/10 5NF4A1 BLACK REEL (1K) M FT A  $         892.18 39.80%  $         537.09 N/A N/A
8847005/99 5NF4A1 BLACK REEL (SHORTS) M FT A  $         892.18 39.80%  $         537.09 N/A N/A
8847105/10 6NF4A1 BLACK REEL (1K) M FT A  $      1,013.36 39.80%  $         610.04 N/A N/A
8847105/99 6NF4A1 BLACK REEL (SHORTS) M FT A  $      1,013.36 39.80%  $         610.04 N/A N/A
8847205/10 75N4A3 BLUE REEL (1K) M FT A  $      2,052.70 39.80%  $      1,235.73 N/A N/A
8847205/99 75N4A3 BLUE REEL (SHORTS) M FT A  $      2,052.70 39.80%  $      1,235.73 N/A N/A
8847305/10 75N4A3 2 BLUE / 1 GRAY REEL (1K) M FT A  $      2,052.70 39.80%  $      1,235.73 N/A N/A
8847305/99 75N4A3 2 BLUE / 1 GRAY REEL (SHORTS) M FT A  $      2,052.70 39.80%  $      1,235.73 N/A N/A
8847405/10 75N4A1 BLUE/S216USTR GRAY REEL (1K) M FT A  $      2,052.70 39.80%  $      1,235.73 N/A N/A
8847405/99 75N4A1 BLUE/S216USTR GRAY REEL 

(SHORTS) M FT A  $      2,052.70 39.80%  $      1,235.73 N/A N/A
8848383/30 S216USTR GYRL 2X16 STRD 3000 M FT A  $         317.00 39.80%  $         190.83 N/A N/A
8848383/99 S216USTR GYRL 2X16 STRD 3000 M FT A  $         317.00 39.80%  $         190.83 N/A N/A
8849204/10 5EN5 ORANGE REEL (1K) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
8849204/99 5EN5 ORANGE REEL (SHORTS) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
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8849214/10 5EN5 ORANGE CPK (1K) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
8849214/99 5EN5 ORANGE CPK (SHORTS) M FT A  $         221.28 39.80%  $         133.21 N/A N/A
8851004/10 5ENS4 GREEN REEL (1K) M FT A  $         409.72 39.80%  $         246.65 N/A N/A
8851004/99 5ENS4 GREEN REEL (SHORTS) M FT A  $         409.72 39.80%  $         246.65 N/A N/A
8852604/10 65NS4+ GRAY REEL (1K) M FT A  $         503.72 39.80%  $         303.24 N/A N/A
8852604/99 65NS4+ GRAY REEL (SHORTS) M FT A  $         503.72 39.80%  $         303.24 N/A N/A
8852684/30 65NS4+ GRAY REEL (3K) M FT A  $         503.72 39.80%  $         303.24 N/A N/A
8856804/10 5EJ4 VIOLET REEL (1K) M FT A  $         340.00 39.80%  $         204.68 N/A N/A
8858804/10 5ENS4 ORANGE REEL (1K) M FT A  $         409.72 39.80%  $         246.65 N/A N/A
8858804/99 5ENS4 ORANGE REEL (SHORTS) M FT A  $         409.72 39.80%  $         246.65 N/A N/A
8858904/10 5EJ4 ORANGE REEL (1K) M FT A  $         340.00 39.80%  $         204.68 N/A N/A
8859104/10 65NS4+ BLUE REEL (1K) M FT A  $         503.72 39.80%  $         303.24 N/A N/A
8859104/99 65NS4+ BLUE REEL (SHORTS) M FT A  $         503.72 39.80%  $         303.24 N/A N/A
8859184/30 65NS4+ BLUE REEL (3K) M FT A  $         503.72 39.80%  $         303.24 N/A N/A
8859204/10 65NS4+ YELLOW REEL (1K) M FT A  $         503.72 39.80%  $         303.24 N/A N/A
8859204/99 65NS4+ YELLOW REEL (SHORTS) M FT A  $         503.72 39.80%  $         303.24 N/A N/A
8859304/10 65NS4+ RED REEL (1K) M FT A  $         503.72 39.80%  $         303.24 N/A N/A
8859304/99 65NS4+ RED REEL (SHORTS) M FT A  $         503.72 39.80%  $         303.24 N/A N/A
8862504/10 6EJCM BLACK REEL (1K) M FT A  $         396.00 39.80%  $         238.39 N/A N/A
8862704/10 6EJCM BLUE REEL (1K) M FT A  $         396.00 39.80%  $         238.39 N/A N/A
8862804/10 6EJCM GREEN REEL (1K) M FT A  $         396.00 39.80%  $         238.39 N/A N/A
8863204/10 6EJCM YELLOW REEL (1K) M FT A  $         396.00 39.80%  $         238.39 N/A N/A
8863304/10 6EJCM WHITE REEL (1K) M FT A  $         396.00 39.80%  $         238.39 N/A N/A
8863504/10 6EJCM RED REEL (1K) M FT A  $         396.00 39.80%  $         238.39 N/A N/A
8863604/10 6EJCM VIOLET REEL (1K) M FT A  $         396.00 39.80%  $         238.39 N/A N/A
8863804/10 6EJCM ORANGE REEL (1K) M FT A  $         396.00 39.80%  $         238.39 N/A N/A
8866604/10 65NS4+ WHITE REEL (1K) M FT A  $         503.72 39.80%  $         303.24 N/A N/A
8866604/99 65NS4+ WHITE REEL (SHORTS) M FT A  $         503.72 39.80%  $         303.24 N/A N/A
8867004/10 65NS4+ ORANGE REEL (1K) M FT A  $         503.72 39.80%  $         303.24 N/A N/A
8867004/99 65NS4+ ORANGE REEL (SHORTS) M FT A  $         503.72 39.80%  $         303.24 N/A N/A
8869404/10 6EJCM GRAY REEL (1K) M FT A  $         396.00 39.80%  $         238.39 N/A N/A
887740005/10 0774 - 4SM w/ G657 & CAT6 LSZH M FT A  $         753.96 39.80%  $         453.88 N/A N/A
887740005/99 0774 - 4SM w/ G657 & CAT6 LSZH M FT A  $         753.96 39.80%  $         453.88 N/A N/A
8889005/10 0773 CAT6 + Type 8F Glass M FT A  $         892.10 39.80%  $         537.04 N/A N/A
8889005/99 0773 CAT6 + Type 8F Glass M FT A  $         892.10 39.80%  $         537.04 N/A N/A
8889025/20 0773 CAT6 + Type 8F Glass 2000' M FT A  $         892.10 39.80%  $         537.04 N/A N/A
8889025/99 0773 CAT6 + Type 8F Glass 2000' M FT A  $         892.10 39.80%  $         537.04 N/A N/A
8890005/10 0766 CAT6 + 4 X TeraSPEED FIBER M FT A  $         812.00 39.80%  $         488.82 N/A N/A
8890005/99 0766 CAT6 + 4 X TeraSPEED FIBER M FT A  $         812.00 39.80%  $         488.82 N/A N/A

290 of 9702



NW Cable CommScope

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
PT64432
Cost Tables
LOT 3
Network Cable & Fiber Optics
July 2015

CommScope Uniprise   Cable   
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

B556853/60 6F(TC)V Bd 60% HS GRIS MM 2000 M FT A  $         290.00 39.80%  $         174.58 N/A N/A
ND8747384/30 7504 GREEN REEL (3K) NOTRE DAME M FT A  $         856.18 39.80%  $         515.42 N/A N/A
PL8772214/99 5E55 GREEN CPK SHORTS(NET100) M FT A  $         378.76 39.80%  $         228.01 N/A N/A

291 of 9702



NW Cable Corning

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

Corning Cable        
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

001E31-31131-24 Subject to Min Order Qty:  3000 CABLE MF A  $           110.84 22.0%  $              86.46 N/A N/A
001E31-31331-24 Subject to Min Order Qty:  3000 CABLE MF A  $           101.18 22.0%  $              78.92 N/A N/A
001E31-31431-24 Subject to Min Order Qty:  3000 CABLE MF A  $           107.62 22.0%  $              83.94 N/A N/A
001E38-31131-29 Subject to Min Order Qty:  3000 CABLE MF A  $           160.71 22.0%  $            125.35 N/A N/A
001K31-31130-24 Subject to Min Order Qty:  3000 CABLE MF A  $           225.28 22.0%  $            175.72 N/A N/A
001K31-31330-24 Subject to Min Order Qty:  3000 CABLE MF A  $           215.62 22.0%  $            168.18 N/A N/A
001K38-31130-29 Subject to Min Order Qty:  3000 CABLE MF A  $           285.16 22.0%  $            222.42 N/A N/A
001T31-31131-24 Subject to Min Order Qty:  3000 CABLE MF A  $           146.65 22.0%  $            114.39 N/A N/A
001T38-31380-29 Subject to Min Order Qty:  3000 CABLE MF A  $           328.19 22.0%  $            255.99 N/A N/A
001U31-31131-24 Subject to Min Order Qty:  3000 CABLE MF A  $           195.42 22.0%  $            152.43 N/A N/A

001U31-A9404-29 Subject to Min Order Qty:  4500 CLEARCURVE RUGG DROP IND 4.8 
OFNR .4/.3 MF A  $           243.35 22.0%  $            189.81 N/A N/A

001U31-A9405-29 Subject to Min Order Qty:  4500 CLEARCURVE COMP DROP IND 2.9 
OFNR .4/.3 MF A  $           196.21 22.0%  $            153.04 N/A N/A

001U38-31131-29 Subject to Min Order Qty:  3000 CABLE MF A  $           216.13 22.0%  $            168.58 N/A N/A
002E51-31131-24 Subject to Min Order Qty:  3000 CABLE MF A  $           202.36 22.0%  $            157.84 N/A N/A
002E51-31131-B3 Subject to Min Order Qty:  3000 CABLE MF A  $           232.67 22.0%  $            181.48 N/A N/A
002E51-31331-24 Subject to Min Order Qty:  3000 CABLE MF A  $           196.27 22.0%  $            153.09 N/A N/A
002E51-31431-24 Subject to Min Order Qty:  3000 CABLE MF A  $           236.73 22.0%  $            184.65 N/A N/A
002E58-31131-24 Subject to Min Order Qty:  3000 CABLE MF A  $           297.35 22.0%  $            231.93 N/A N/A
002E58-31331-24 Subject to Min Order Qty:  3000 CABLE MF A  $           284.46 22.0%  $            221.88 N/A N/A
002E6F-31331-29 Subject to Min Order Qty:  3000 CABLE MF A  $           789.55 22.0%  $            615.85 N/A N/A
002E81-31131-24 Subject to Min Order Qty:  3000 CABLE MF A  $           251.02 22.0%  $            195.80 N/A N/A
002E88-31131-29 Subject to Min Order Qty:  3000 CABLE MF A  $           299.26 22.0%  $            233.42 N/A N/A
002E88-31131-A3 Subject to Min Order Qty:  3000 CABLE MF A  $        1,485.87 22.0%  $         1,158.98 N/A N/A
002EB1-14100A20 Subject to Min Order Qty:  2000 CABLE MF A  $           179.00 22.0%  $            139.62 N/A N/A
002EB1-14101A20 Subject to Min Order Qty:  2000 CABLE MF A  $           174.29 22.0%  $            135.95 N/A N/A
002EB4-14100A20 Subject to Min Order Qty:  2000 CABLE MF A  $           160.16 22.0%  $            124.92 N/A N/A
002EB4-14101A20 Subject to Min Order Qty:  2000 CABLE MF A  $           155.45 22.0%  $            121.25 N/A N/A
002EJ1-41131-0F Subject to Min Order Qty:  3000 CABLE MF A  $           188.42 22.0%  $            146.97 N/A N/A
002ESF-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $           415.94 22.0%  $            324.43 N/A N/A
002EU4-T4101D20 Subject to Min Order Qty:  3000 CABLE MF A  $           265.73 22.0%  $            207.27 N/A N/A
002EU4-T4701D20 Subject to Min Order Qty:  3000 CABLE MF A  $           273.71 22.0%  $            213.49 N/A N/A
002H51-31331-24 Subject to Min Order Qty:  3000 CABLE MF A  $           246.13 22.0%  $            191.98 N/A N/A
002H51-A9356-24 Subject to Min Order Qty:  3000 CABLE MF A  $           246.13 22.0%  $            191.98 N/A N/A
002K51-31130-24 Subject to Min Order Qty:  3000 CABLE MF A  $           371.74 22.0%  $            289.96 N/A N/A
002K51-31130-B3 Subject to Min Order Qty:  3000 CABLE MF A  $           402.05 22.0%  $            313.60 N/A N/A
002K51-31330-24 Subject to Min Order Qty:  3000 CABLE MF A  $           365.65 22.0%  $            285.21 N/A N/A
002K51-31430-24 Subject to Min Order Qty:  3000 CABLE MF A  $           406.11 22.0%  $            316.77 N/A N/A
002K58-31130-24 Subject to Min Order Qty:  3000 CABLE MF A  $           476.85 22.0%  $            371.94 N/A N/A
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002K58-31130-B2 Subject to Min Order Qty:  3000 CABLE MF A  $           522.31 22.0%  $            407.40 N/A N/A
002K58-31330-24 Subject to Min Order Qty:  3000 CABLE MF A  $           463.94 22.0%  $            361.87 N/A N/A
002K58-A9685-24 Subject to Min Order Qty:  3000 CABLE MF A  $           540.47 22.0%  $            421.57 N/A N/A
002K61-31130-24 Subject to Min Order Qty:  3000 CABLE MF A  $           565.93 22.0%  $            441.43 N/A N/A
002K61-31330-24 Subject to Min Order Qty:  3000 CABLE MF A  $           525.08 22.0%  $            409.56 N/A N/A
002K68-31130-29 Subject to Min Order Qty:  3000 CABLE MF A  $        1,324.35 22.0%  $         1,032.99 N/A N/A
002K6F-31330-29 Subject to Min Order Qty:  3000 CABLE MF A  $           947.28 22.0%  $            738.88 N/A N/A
002K81-31130-24 Subject to Min Order Qty:  3000 CABLE MF A  $           377.11 22.0%  $            294.15 N/A N/A
002K81-31130-A1 Subject to Min Order Qty:  3000 CABLE MF A  $        1,603.52 22.0%  $         1,250.75 N/A N/A
002K88-31130-29 Subject to Min Order Qty:  3000 CABLE MF A  $           562.10 22.0%  $            438.44 N/A N/A
002K88-31130-A3 Subject to Min Order Qty:  3000 CABLE MF A  $        1,917.52 22.0%  $         1,495.67 N/A N/A
002KJ1-41130-0F Subject to Min Order Qty:  3000 CABLE MF A  $           347.69 22.0%  $            271.20 N/A N/A
002KJ8-41130-0F Subject to Min Order Qty:  3000 CABLE MF A  $           471.92 22.0%  $            368.10 N/A N/A
002KSF-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $           607.46 22.0%  $            473.82 N/A N/A
002KU4-T4130D20 Subject to Min Order Qty:  3000 CABLE MF A  $           472.77 22.0%  $            368.76 N/A N/A
002KU4-T4730D20 Subject to Min Order Qty:  3000 CABLE MF A  $           487.72 22.0%  $            380.42 N/A N/A
002T51-31131-24 Subject to Min Order Qty:  3000 CABLE MF A  $           267.62 22.0%  $            208.74 N/A N/A
002T51-31180-24 Subject to Min Order Qty:  3000 CABLE MF A  $           560.61 22.0%  $            437.28 N/A N/A
002T51-31190-24 Subject to Min Order Qty:  3000 CABLE MF A  $           715.46 22.0%  $            558.06 N/A N/A
002T51-31331-24 Subject to Min Order Qty:  3000 CABLE MF A  $           261.52 22.0%  $            203.99 N/A N/A
002T51-31380-24 Subject to Min Order Qty:  3000 CABLE MF A  $           554.51 22.0%  $            432.52 N/A N/A
002T51-31390-24 Subject to Min Order Qty:  3000 CABLE MF A  $           709.36 22.0%  $            553.30 N/A N/A
002T51-31480-24 Subject to Min Order Qty:  3000 CABLE MF A  $           594.98 22.0%  $            464.08 N/A N/A
002T51-A9611-24 Subject to Min Order Qty:  3000 CABLE MF A  $           325.14 22.0%  $            253.61 N/A N/A
002T51-A9612-24 Subject to Min Order Qty:  3000 CABLE MF A  $           331.24 22.0%  $            258.37 N/A N/A
002T58-31131-24 Subject to Min Order Qty:  3000 CABLE MF A  $           367.13 22.0%  $            286.36 N/A N/A
002T58-31180-24 Subject to Min Order Qty:  3000 CABLE MF A  $           666.11 22.0%  $            519.57 N/A N/A
002T58-31331-24 Subject to Min Order Qty:  3000 CABLE MF A  $           354.23 22.0%  $            276.30 N/A N/A
002T58-31380-24 Subject to Min Order Qty:  3000 CABLE MF A  $           653.21 22.0%  $            509.50 N/A N/A
002T58-31380-B2 Subject to Min Order Qty:  3000 CABLE MF A  $           698.67 22.0%  $            544.96 N/A N/A
002T58-31390-24 Subject to Min Order Qty:  3000 CABLE MF A  $           751.85 22.0%  $            586.44 N/A N/A
002T58-31480-24 Subject to Min Order Qty:  3000 CABLE MF A  $           695.73 22.0%  $            542.67 N/A N/A
002T58-A9611-24 Subject to Min Order Qty:  3000 CABLE MF A  $           417.85 22.0%  $            325.92 N/A N/A
002T6F-31380-29 Subject to Min Order Qty:  3000 CABLE MF A  $           909.60 22.0%  $            709.49 N/A N/A
002T81-31131-24 Subject to Min Order Qty:  3000 CABLE MF A  $           336.78 22.0%  $            262.69 N/A N/A
002T81-31180-24 Subject to Min Order Qty:  3000 CABLE MF A  $           479.26 22.0%  $            373.82 N/A N/A
002T81-31190-24 Subject to Min Order Qty:  3000 CABLE MF A  $           602.06 22.0%  $            469.61 N/A N/A
002T88-31131-29 Subject to Min Order Qty:  3000 CABLE MF A  $           420.10 22.0%  $            327.68 N/A N/A
002T88-31131-A3 Subject to Min Order Qty:  3000 CABLE MF A  $        1,789.39 22.0%  $         1,395.72 N/A N/A
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002T88-31180-29 Subject to Min Order Qty:  3000 CABLE MF A  $           589.26 22.0%  $            459.62 N/A N/A
002T88-A8709-29 Subject to Min Order Qty:  3000 CABLE MF A  $           510.99 22.0%  $            398.57 N/A N/A
002T8F-31180-A1 Subject to Min Order Qty:  3000 CABLE MF A  $        2,621.35 22.0%  $         2,044.65 N/A N/A
002TD1-31280-20 Subject to Min Order Qty:  3000 CABLE MF A  $           390.70 22.0%  $            304.75 N/A N/A
002TD8-31280-20 Subject to Min Order Qty:  3000 CABLE MF A  $           401.12 22.0%  $            312.87 N/A N/A
002TD8-31290-20 Subject to Min Order Qty:  3000 CABLE MF A  $           842.37 22.0%  $            657.05 N/A N/A
002TJ1-41180-0F Subject to Min Order Qty:  3000 CABLE MF A  $           413.08 22.0%  $            322.20 N/A N/A
002TSF-T4190D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,050.06 22.0%  $            819.05 N/A N/A
002U58-31131-24 Subject to Min Order Qty:  3000 CABLE MF A  $           317.74 22.0%  $            247.84 N/A N/A
004E61-31331-24 Subject to Min Order Qty:  3000 CABLE MF A  $           565.27 22.0%  $            440.91 N/A N/A
004E81-31131-24 Subject to Min Order Qty:  3000 CABLE MF A  $           326.97 22.0%  $            255.04 N/A N/A
004E88-31131-29 Subject to Min Order Qty:  3000 CABLE MF A  $           410.10 22.0%  $            319.88 N/A N/A
004E88-32131-29 Subject to Min Order Qty:  3000 CABLE MF A  $           410.10 22.0%  $            319.88 N/A N/A
004EB1-14101A20 Subject to Min Order Qty:  2000 CABLE MF A  $           207.27 22.0%  $            161.67 N/A N/A
004EB4-14100A20 Subject to Min Order Qty:  2000 CABLE MF A  $           188.42 22.0%  $            146.97 N/A N/A
004EB4-14101A20 Subject to Min Order Qty:  2000 CABLE MF A  $           183.71 22.0%  $            143.29 N/A N/A
004ESF-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $           420.74 22.0%  $            328.18 N/A N/A
004EU4-T4101D20 Subject to Min Order Qty:  3000 CABLE MF A  $           265.73 22.0%  $            207.27 N/A N/A
004EU4-T4701D20 Subject to Min Order Qty:  3000 CABLE MF A  $           273.71 22.0%  $            213.49 N/A N/A
004K61-31130-24 Subject to Min Order Qty:  3000 CABLE MF A  $        1,108.63 22.0%  $            864.73 N/A N/A
004K61-31330-24 Subject to Min Order Qty:  3000 CABLE MF A  $           981.16 22.0%  $            765.30 N/A N/A
004K68-31130-29 Subject to Min Order Qty:  3000 CABLE MF A  $        1,731.31 22.0%  $         1,350.42 N/A N/A
004K68-31330-29 Subject to Min Order Qty:  3000 CABLE MF A  $        1,642.64 22.0%  $         1,281.26 N/A N/A
004K81-31130-24 Subject to Min Order Qty:  3000 CABLE MF A  $           760.17 22.0%  $            592.93 N/A N/A

004K81-A9824-24 Subject to Min Order Qty:  3000 3000FT REEL MIC R 04 62.5 34/10 BLK 
JKT MF A  $           851.06 22.0%  $            663.83 N/A N/A

004K81-A9826-24 Subject to Min Order Qty:  3000 3000FT REEL MIC R 04 62.5 34/10 RED 
JKT MF A  $           851.06 22.0%  $            663.83 N/A N/A

004K81-A9828-24 Subject to Min Order Qty:  3000 3000FT REEL MIC R 04 62.5 34/10 VLT 
JKT MF A  $           851.06 22.0%  $            663.83 N/A N/A

004K88-31130-29 Subject to Min Order Qty:  3000 CABLE MF A  $           862.78 22.0%  $            672.97 N/A N/A
004K88-31130-A3 Subject to Min Order Qty:  3000 CABLE MF A  $        2,377.18 22.0%  $         1,854.20 N/A N/A
004K88-A8533-29 Subject to Min Order Qty:  3000 CABLE MF A  $           953.67 22.0%  $            743.86 N/A N/A
004K88-A8588-29 Subject to Min Order Qty:  3000 CABLE MF A  $           953.67 22.0%  $            743.86 N/A N/A
004K88-A8634-29 Subject to Min Order Qty:  3000 CABLE MF A  $           953.67 22.0%  $            743.86 N/A N/A
004K88-A8775-29 Subject to Min Order Qty:  3000 CABLE MF A  $           953.67 22.0%  $            743.86 N/A N/A
004KSF-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $           884.70 22.0%  $            690.07 N/A N/A
004KSF-T4150A20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,217.24 22.0%  $            949.45 N/A N/A
004KU4-T4130D20 Subject to Min Order Qty:  3000 CABLE MF A  $           733.78 22.0%  $            572.35 N/A N/A
004KU4-T4730D20 Subject to Min Order Qty:  3000 CABLE MF A  $           756.33 22.0%  $            589.94 N/A N/A
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004KU5-T4130D20 Subject to Min Order Qty:  3000 CABLE MF A  $           944.77 22.0%  $            736.92 N/A N/A
004KUE-T4130D20 Subject to Min Order Qty:  3000 CABLE MF A  $           857.80 22.0%  $            669.08 N/A N/A
004T61-31380-24 Subject to Min Order Qty:  3000 CABLE MF A  $        1,052.29 22.0%  $            820.79 N/A N/A
004T81-31131-24 Subject to Min Order Qty:  3000 CABLE MF A  $           547.98 22.0%  $            427.42 N/A N/A
004T81-31180-24 Subject to Min Order Qty:  3000 CABLE MF A  $           812.66 22.0%  $            633.87 N/A N/A
004T88-31131-29 Subject to Min Order Qty:  3000 CABLE MF A  $           696.39 22.0%  $            543.18 N/A N/A
004T88-31180-29 Subject to Min Order Qty:  3000 CABLE MF A  $           953.32 22.0%  $            743.59 N/A N/A
004T88-A9436-29 Subject to Min Order Qty:  3000 CABLE MF A  $        1,044.20 22.0%  $            814.48 N/A N/A
004TSF-T4131D20 Subject to Min Order Qty:  2000 CABLE MF A  $           717.50 22.0%  $            559.65 N/A N/A
006E81-31131-24 Subject to Min Order Qty:  2000 CABLE MF A  $           360.22 22.0%  $            280.97 N/A N/A
006E81-31131-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        1,393.51 22.0%  $         1,086.94 N/A N/A
006E81-31131-D1 Subject to Min Order Qty:  2000 CABLE MF A  $        1,435.31 22.0%  $         1,119.54 N/A N/A
006E88-31131-29 Subject to Min Order Qty:  2000 CABLE MF A  $           419.75 22.0%  $            327.41 N/A N/A
006E88-31131-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        1,685.49 22.0%  $         1,314.68 N/A N/A
006E88-31131-D3 Subject to Min Order Qty:  2000 CABLE MF A  $        1,736.06 22.0%  $         1,354.13 N/A N/A
006E88-32131-29 Subject to Min Order Qty:  2000 CABLE MF A  $           419.75 22.0%  $            327.41 N/A N/A
006E8F-31131-29 Subject to Min Order Qty:  2000 CABLE MF A  $           564.56 22.0%  $            440.36 N/A N/A
006E8F-31131-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        2,061.36 22.0%  $         1,607.86 N/A N/A
006E8P-31131-29 Subject to Min Order Qty:  2000 CABLE MF A  $           871.49 22.0%  $            679.76 N/A N/A
006E8P-31131-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        2,691.28 22.0%  $         2,099.20 N/A N/A
006EB1-14100A20 Subject to Min Order Qty:  2000 CABLE MF A  $           259.08 22.0%  $            202.08 N/A N/A
006EB4-14100A20 Subject to Min Order Qty:  2000 CABLE MF A  $           233.72 22.0%  $            182.30 N/A N/A
006EB4-14101A20 Subject to Min Order Qty:  2000 CABLE MF A  $           230.90 22.0%  $            180.10 N/A N/A
006ESF-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $           431.05 22.0%  $            336.22 N/A N/A
006ESF-T4101DA1 Subject to Min Order Qty:  2000 CABLE MF A  $        2,191.08 22.0%  $         1,709.04 N/A N/A
006ESP-T4101D20 Subject to Min Order Qty:  3000 CABLE MF A  $        1,613.45 22.0%  $         1,258.49 N/A N/A
006EU4-T4101A20 Subject to Min Order Qty:  3000 CABLE MF A  $           279.02 22.0%  $            217.64 N/A N/A
006EU4-T4101D20 Subject to Min Order Qty:  3000 CABLE MF A  $           265.73 22.0%  $            207.27 N/A N/A
006EU4-T4700D20 Subject to Min Order Qty:  3000 CABLE MF A  $           273.71 22.0%  $            213.49 N/A N/A
006EU4-T4701D20 Subject to Min Order Qty:  3000 CABLE MF A  $           273.71 22.0%  $            213.49 N/A N/A
006EU5-T4101D20 Subject to Min Order Qty:  3000 CABLE MF A  $           467.63 22.0%  $            364.75 N/A N/A
006EUA-T4101D20 Subject to Min Order Qty:  4500 CABLE MF A  $           706.68 22.0%  $            551.21 N/A N/A
006EUC-T4100D20 Subject to Min Order Qty:  3000 CABLE MF A  $           355.16 22.0%  $            277.02 N/A N/A
006EUC-T4101D20 Subject to Min Order Qty:  3000 CABLE MF A  $           355.16 22.0%  $            277.02 N/A N/A
006EUF-T4101A20 Subject to Min Order Qty:  3000 CABLE MF A  $        1,167.84 22.0%  $            910.92 N/A N/A
006EUF-T4101D20 Subject to Min Order Qty:  3000 CABLE MF A  $        1,112.22 22.0%  $            867.53 N/A N/A
006EUL-T3601D2M Subject to Min Order Qty:  3000 CABLE MF A  $        2,768.12 22.0%  $         2,159.13 N/A N/A
006EUL-T4601D2N Subject to Min Order Qty:  3000 CABLE MF A  $        2,731.54 22.0%  $         2,130.60 N/A N/A
006HU4-CM434D20 Subject to Min Order Qty:  3000 FO CABLE  6F  4030 GRP NON-ARM GF MF A  $           381.32 22.0%  $            297.43 N/A N/A

295 of 9702



NW Cable Corning

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

Corning Cable        
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

006HU4-T4101D20 Subject to Min Order Qty:  3000 CABLE MF A  $           331.44 22.0%  $            258.52 N/A N/A
006K61-31130-24 Subject to Min Order Qty:  2000 CABLE MF A  $        1,673.91 22.0%  $         1,305.65 N/A N/A
006K61-31330-24 Subject to Min Order Qty:  2000 CABLE MF A  $        1,458.20 22.0%  $         1,137.40 N/A N/A
006K68-31130-29 Subject to Min Order Qty:  2000 CABLE MF A  $        2,384.56 22.0%  $         1,859.96 N/A N/A
006K68-31330-29 Subject to Min Order Qty:  2000 CABLE MF A  $        2,196.13 22.0%  $         1,712.98 N/A N/A
006K81-31130-24 Subject to Min Order Qty:  2000 CABLE MF A  $           895.91 22.0%  $            698.81 N/A N/A
006K81-31130-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        1,859.93 22.0%  $         1,450.75 N/A N/A
006K81-31130-D1 Subject to Min Order Qty:  2000 CABLE MF A  $        1,914.20 22.0%  $         1,493.08 N/A N/A
006K81-31150-24 Subject to Min Order Qty:  2000 CABLE MF A  $        1,126.39 22.0%  $            878.58 N/A N/A
006K88-31130-29 Subject to Min Order Qty:  2000 CABLE MF A  $        1,050.54 22.0%  $            819.42 N/A N/A
006K88-31130-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        2,509.30 22.0%  $         1,957.25 N/A N/A
006K88-31130-D3 Subject to Min Order Qty:  2000 CABLE MF A  $        2,559.37 22.0%  $         1,996.31 N/A N/A
006K88-A8990-29 Subject to Min Order Qty:  3000 CABLE MF A  $        1,196.01 22.0%  $            932.89 N/A N/A
006K88-A8991-29 Subject to Min Order Qty:  3000 CABLE MF A  $        1,196.01 22.0%  $            932.89 N/A N/A
006K8F-31130-29 Subject to Min Order Qty:  2000 CABLE MF A  $           984.98 22.0%  $            768.28 N/A N/A
006K8F-31130-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        2,807.01 22.0%  $         2,189.47 N/A N/A
006K8P-31130-29 Subject to Min Order Qty:  2000 CABLE MF A  $        1,590.89 22.0%  $         1,240.89 N/A N/A
006K8P-31130-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        3,549.17 22.0%  $         2,768.35 N/A N/A
006KB4-14130A20 Subject to Min Order Qty:  2000 CABLE MF A  $           941.21 22.0%  $            734.14 N/A N/A
006KSF-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,131.71 22.0%  $            882.73 N/A N/A
006KSF-T4130DA1 Subject to Min Order Qty:  2000 CABLE MF A  $        3,012.39 22.0%  $         2,349.66 N/A N/A
006KSP-T4130D20 Subject to Min Order Qty:  3000 CABLE MF A  $        2,530.74 22.0%  $         1,973.98 N/A N/A
006KU4-T4130D20 Subject to Min Order Qty:  3000 CABLE MF A  $           963.11 22.0%  $            751.23 N/A N/A
006KU4-T4730D20 Subject to Min Order Qty:  3000 CABLE MF A  $           992.47 22.0%  $            774.13 N/A N/A
006KU5-T4130D20 Subject to Min Order Qty:  3000 CABLE MF A  $        1,173.09 22.0%  $            915.01 N/A N/A
006KUA-T4130D20 Subject to Min Order Qty:  4500 CABLE MF A  $        1,337.25 22.0%  $         1,043.06 N/A N/A
006KUC-T4130D20 Subject to Min Order Qty:  3000 CABLE MF A  $        1,105.08 22.0%  $            861.96 N/A N/A
006KUF-T4130D20 Subject to Min Order Qty:  3000 CABLE MF A  $        1,836.54 22.0%  $         1,432.50 N/A N/A
006KUF-T4130DA1 Subject to Min Order Qty:  3000 CABLE MF A  $        4,213.17 22.0%  $         3,286.27 N/A N/A
006KUZ-T4130D20 Subject to Min Order Qty:  3000 CABLE MF A  $        2,176.01 22.0%  $         1,697.29 N/A N/A
006KUZ-T4130D2N Subject to Min Order Qty:  3000 CABLE MF A  $        2,176.01 22.0%  $         1,697.29 N/A N/A
006T81-31131-24 Subject to Min Order Qty:  2000 CABLE MF A  $           645.02 22.0%  $            503.12 N/A N/A
006T81-31131-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        1,557.47 22.0%  $         1,214.83 N/A N/A
006T81-31131-D1 Subject to Min Order Qty:  2000 CABLE MF A  $        1,604.19 22.0%  $         1,251.27 N/A N/A
006T81-31180-24 Subject to Min Order Qty:  2000 CABLE MF A  $        1,031.46 22.0%  $            804.54 N/A N/A
006T81-31180-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        1,891.08 22.0%  $         1,475.04 N/A N/A
006T81-31180-D1 Subject to Min Order Qty:  2000 CABLE MF A  $        1,947.82 22.0%  $         1,519.30 N/A N/A
006T81-31190-24 Subject to Min Order Qty:  2000 CABLE MF A  $        1,282.24 22.0%  $         1,000.15 N/A N/A
006T81-31190-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        2,285.68 22.0%  $         1,782.83 N/A N/A
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006T88-31131-29 Subject to Min Order Qty:  2000 CABLE MF A  $           713.52 22.0%  $            556.55 N/A N/A
006T88-31131-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        2,198.52 22.0%  $         1,714.85 N/A N/A
006T88-31131-D3 Subject to Min Order Qty:  2000 CABLE MF A  $        2,264.48 22.0%  $         1,766.29 N/A N/A
006T88-31180-29 Subject to Min Order Qty:  2000 CABLE MF A  $        1,092.51 22.0%  $            852.16 N/A N/A
006T88-31180-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        2,154.38 22.0%  $         1,680.42 N/A N/A
006T88-31180-D3 Subject to Min Order Qty:  2000 CABLE MF A  $        2,264.30 22.0%  $         1,766.15 N/A N/A
006T88-31190-29 Subject to Min Order Qty:  2000 CABLE MF A  $        1,514.92 22.0%  $         1,181.64 N/A N/A
006T88-31190-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        2,748.64 22.0%  $         2,143.94 N/A N/A
006T88-31190-D3 Subject to Min Order Qty:  2000 CABLE MF A  $        2,831.10 22.0%  $         2,208.26 N/A N/A
006T88-A9260-29 Subject to Min Order Qty:  3000 CABLE MF A  $           858.99 22.0%  $            670.01 N/A N/A
006T88-A9362-29 Subject to Min Order Qty:  3000 CABLE MF A  $           858.99 22.0%  $            670.01 N/A N/A
006T88-A9392-29 Subject to Min Order Qty:  3000 CABLE MF A  $           858.99 22.0%  $            670.01 N/A N/A
006T88-A9393-29 Subject to Min Order Qty:  3000 CABLE MF A  $           858.99 22.0%  $            670.01 N/A N/A
006T8F-31131-29 Subject to Min Order Qty:  2000 CABLE MF A  $           827.68 22.0%  $            645.59 N/A N/A
006T8F-31131-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        2,489.36 22.0%  $         1,941.70 N/A N/A
006T8F-31180-29 Subject to Min Order Qty:  2000 CABLE MF A  $        1,396.11 22.0%  $         1,088.97 N/A N/A
006T8F-31180-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        2,812.30 22.0%  $         2,193.59 N/A N/A
006T8F-31190-29 Subject to Min Order Qty:  2000 CABLE MF A  $        1,871.37 22.0%  $         1,459.67 N/A N/A
006T8F-A9853-29 Subject to Min Order Qty:  3000 CABLE MF A  $        1,541.59 22.0%  $         1,202.44 N/A N/A
006T8P-31131-29 Subject to Min Order Qty:  2000 CABLE MF A  $        1,376.51 22.0%  $         1,073.68 N/A N/A
006T8P-31131-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        2,969.10 22.0%  $         2,315.90 N/A N/A
006T8P-31180-29 Subject to Min Order Qty:  2000 CABLE MF A  $        1,836.28 22.0%  $         1,432.30 N/A N/A
006T8P-31190-29 Subject to Min Order Qty:  2000 CABLE MF A  $        2,057.89 22.0%  $         1,605.15 N/A N/A
006TSF-T4131D20 Subject to Min Order Qty:  2000 CABLE MF A  $           873.34 22.0%  $            681.21 N/A N/A
006TSF-T4180D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,645.31 22.0%  $         1,283.34 N/A N/A
006TSF-T4180DA1 Subject to Min Order Qty:  2000 CABLE MF A  $        3,390.47 22.0%  $         2,644.57 N/A N/A
006TSF-T4190D20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,322.07 22.0%  $         1,811.21 N/A N/A
006TSP-T4131D20 Subject to Min Order Qty:  3000 CABLE MF A  $        2,067.27 22.0%  $         1,612.47 N/A N/A
006TSP-T4180D20 Subject to Min Order Qty:  3000 CABLE MF A  $        2,595.11 22.0%  $         2,024.19 N/A N/A
006TSP-T4190D20 Subject to Min Order Qty:  3000 CABLE MF A  $        3,668.54 22.0%  $         2,861.46 N/A N/A
006TU4-T4131D20 Subject to Min Order Qty:  3000 CABLE MF A  $           796.04 22.0%  $            620.91 N/A N/A
006TU4-T4180D20 Subject to Min Order Qty:  3000 CABLE MF A  $        1,596.06 22.0%  $         1,244.93 N/A N/A
006TU4-T4731D20 Subject to Min Order Qty:  3000 CABLE MF A  $           819.92 22.0%  $            639.54 N/A N/A
006TU4-T4780D20 Subject to Min Order Qty:  3000 CABLE MF A  $        1,643.94 22.0%  $         1,282.27 N/A N/A
006TU4-T4790D20 Subject to Min Order Qty:  3000 CABLE MF A  $        1,804.39 22.0%  $         1,407.42 N/A N/A
006TUA-T4131A20 Subject to Min Order Qty:  4500 CABLE MF A  $        1,127.71 22.0%  $            879.61 N/A N/A
006TUC-T4131D20 Subject to Min Order Qty:  3000 CABLE MF A  $           896.71 22.0%  $            699.43 N/A N/A
006TUC-T4180D20 Subject to Min Order Qty:  3000 CABLE MF A  $        1,690.27 22.0%  $         1,318.41 N/A N/A
006TUF-T4180DA1 Subject to Min Order Qty:  3000 CABLE MF A  $        4,804.82 22.0%  $         3,747.76 N/A N/A
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006TUZ-T4131D20 Subject to Min Order Qty:  3000 CABLE MF A  $        1,891.06 22.0%  $         1,475.03 N/A N/A
008E81-31131-24 Subject to Min Order Qty:  3000 CABLE MF A  $           592.98 22.0%  $            462.52 N/A N/A
008EB4-14100A20 Subject to Min Order Qty:  2000 CABLE MF A  $           244.95 22.0%  $            191.06 N/A N/A
008K68-31130-29 Subject to Min Order Qty:  3000 CABLE MF A  $        3,278.03 22.0%  $         2,556.86 N/A N/A
008K81-31130-24 Subject to Min Order Qty:  3000 CABLE MF A  $        1,378.02 22.0%  $         1,074.86 N/A N/A
008K88-31130-29 Subject to Min Order Qty:  3000 CABLE MF A  $        1,682.30 22.0%  $         1,312.19 N/A N/A
008KSF-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,456.71 22.0%  $         1,136.23 N/A N/A
008KU4-T4130D20 Subject to Min Order Qty:  3000 CABLE MF A  $        1,262.95 22.0%  $            985.10 N/A N/A
008KU4-T4730D20 Subject to Min Order Qty:  3000 CABLE MF A  $        1,301.25 22.0%  $         1,014.98 N/A N/A
008T81-31131-24 Subject to Min Order Qty:  3000 CABLE MF A  $        1,003.32 22.0%  $            782.59 N/A N/A
008T88-31131-29 Subject to Min Order Qty:  3000 CABLE MF A  $        1,261.50 22.0%  $            983.97 N/A N/A
008T88-31180-29 Subject to Min Order Qty:  3000 CABLE MF A  $        1,857.01 22.0%  $         1,448.47 N/A N/A
008T88-A9976-29 Subject to Min Order Qty:  3000 CABLE MF A  $        2,002.49 22.0%  $         1,561.94 N/A N/A
008TU4-T4190D20 Subject to Min Order Qty:  3000 CABLE MF A  $        2,005.05 22.0%  $         1,563.94 N/A N/A
012E61-31131-24 Subject to Min Order Qty:  2000 CABLE MF A  $        2,155.79 22.0%  $         1,681.52 N/A N/A
012E61-31331-24 Subject to Min Order Qty:  2000 CABLE MF A  $        1,507.39 22.0%  $         1,175.76 N/A N/A
012E81-33131-24 Subject to Min Order Qty:  2000 CABLE MF A  $           814.66 22.0%  $            635.43 N/A N/A
012E81-33131-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        2,051.72 22.0%  $         1,600.34 N/A N/A
012E81-33131-D1 Subject to Min Order Qty:  2000 CABLE MF A  $        2,113.27 22.0%  $         1,648.35 N/A N/A

012E85-33131-A1 Subject to Min Order Qty:  10500 AMC INT/ARM MIC R 12 SME EOS 
65/50 MF A  $        2,081.52 22.0%  $         1,623.59 N/A N/A

012E88-33131-29 Subject to Min Order Qty:  2000 CABLE MF A  $           958.74 22.0%  $            747.82 N/A N/A
012E88-33131-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        2,118.61 22.0%  $         1,652.52 N/A N/A
012E88-33131-D3 Subject to Min Order Qty:  2000 CABLE MF A  $        2,182.17 22.0%  $         1,702.09 N/A N/A
012E88-A9239-29 Subject to Min Order Qty:  3000 CABLE MF A  $        1,104.22 22.0%  $            861.29 N/A N/A
012E8F-31131-29 Subject to Min Order Qty:  2000 CABLE MF A  $           796.39 22.0%  $            621.18 N/A N/A
012E8F-31131-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        2,626.33 22.0%  $         2,048.54 N/A N/A
012E8P-31131-29 Subject to Min Order Qty:  2000 CABLE MF A  $        1,251.70 22.0%  $            976.33 N/A N/A
012E8P-31131-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        3,198.91 22.0%  $         2,495.15 N/A N/A
012EB4-14100A20 Subject to Min Order Qty:  2000 CABLE MF A  $           301.48 22.0%  $            235.15 N/A N/A
012EB4-14101A20 Subject to Min Order Qty:  2000 CABLE MF A  $           294.57 22.0%  $            229.76 N/A N/A
012EB5-14100A20 Subject to Min Order Qty:  2000 CABLE MF A  $           561.02 22.0%  $            437.60 N/A N/A
012EBZ-14101A20 Subject to Min Order Qty:  2000 CABLE MF A  $           649.31 22.0%  $            506.46 N/A N/A
012EC4-14100-53 Subject to Min Order Qty:  2000 CABLE MF A  $           434.22 22.0%  $            338.69 N/A N/A
012ECF-14101-20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,477.22 22.0%  $         1,932.23 N/A N/A
012ED8-31131-20 Subject to Min Order Qty:  2000 CABLE MF A  $           500.83 22.0%  $            390.65 N/A N/A
012ED8-31331-20 Subject to Min Order Qty:  2000 CABLE MF A  $           520.94 22.0%  $            406.33 N/A N/A
012EJ1-T3131-0F Subject to Min Order Qty:  2000 CABLE MF A  $           609.61 22.0%  $            475.50 N/A N/A
012EJ8-T3131-0F Subject to Min Order Qty:  2000 CABLE MF A  $           609.02 22.0%  $            475.04 N/A N/A
012EN4-T4S01A20 Subject to Min Order Qty:  2000 CABLE MF A  $           536.16 22.0%  $            418.20 N/A N/A
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012ESF-T4101A20 Subject to Min Order Qty:  2000 CABLE MF A  $           525.43 22.0%  $            409.84 N/A N/A
012ESF-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $           500.41 22.0%  $            390.32 N/A N/A
012ESF-T4101DA1 Subject to Min Order Qty:  2000 CABLE MF A  $        2,609.12 22.0%  $         2,035.11 N/A N/A
012ESP-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,816.15 22.0%  $         1,416.60 N/A N/A
012ESP-T4101DA3 Subject to Min Order Qty:  2000 CABLE MF A  $        4,630.96 22.0%  $         3,612.15 N/A N/A
012EU4-64101D20 Subject to Min Order Qty:  3000 CABLE MF A  $           353.25 22.0%  $            275.54 N/A N/A
012EU4-64701D20 Subject to Min Order Qty:  3000 CABLE MF A  $           362.58 22.0%  $            282.81 N/A N/A
012EU4-T4100D20 Subject to Min Order Qty:  2000 CABLE MF A  $           311.13 22.0%  $            242.68 N/A N/A
012EU4-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $           311.13 22.0%  $            242.68 N/A N/A
012EU4-T4700D20 Subject to Min Order Qty:  2000 CABLE MF A  $           320.46 22.0%  $            249.96 N/A N/A
012EU4-T4701D20 Subject to Min Order Qty:  2000 CABLE MF A  $           320.46 22.0%  $            249.96 N/A N/A
012EU5-63101D20 Subject to Min Order Qty:  3000 CABLE MF A  $           585.53 22.0%  $            456.71 N/A N/A
012EU5-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $           543.42 22.0%  $            423.87 N/A N/A
012EUA-T4101D20 Subject to Min Order Qty:  4500 CABLE MF A  $           807.76 22.0%  $            630.05 N/A N/A
012EUC-T4100D20 Subject to Min Order Qty:  2000 CABLE MF A  $           415.95 22.0%  $            324.44 N/A N/A
012EUC-T4100D28 Subject to Min Order Qty:  2000 CABLE MF A  $           465.82 22.0%  $            363.34 N/A N/A
012EUC-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $           415.95 22.0%  $            324.44 N/A N/A
012EUD-T4101D20 Subject to Min Order Qty:  3000 CABLE MF A  $           693.61 22.0%  $            541.02 N/A N/A
012EUE-T4101A20 Subject to Min Order Qty:  3000 CABLE MF A  $           478.16 22.0%  $            372.96 N/A N/A
012EUE-T4101D20 Subject to Min Order Qty:  3000 CABLE MF A  $           455.39 22.0%  $            355.20 N/A N/A
012EUF-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,119.46 22.0%  $            873.18 N/A N/A
012EUF-T4101DA1 Subject to Min Order Qty:  2000 CABLE MF A  $        3,407.05 22.0%  $         2,657.50 N/A N/A
012EUL-T3601D2M Subject to Min Order Qty:  3000 CABLE MF A  $        2,673.45 22.0%  $         2,085.29 N/A N/A
012EUV-T4101D2N Subject to Min Order Qty:  2000 CABLE MF A  $        2,659.86 22.0%  $         2,074.69 N/A N/A
012EUZ-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,451.98 22.0%  $         1,132.54 N/A N/A
012EUZ-T4101D2N Subject to Min Order Qty:  2000 CABLE MF A  $        1,451.98 22.0%  $         1,132.54 N/A N/A
012FU4-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $           518.55 22.0%  $            404.47 N/A N/A
012H8U-31131-24 Subject to Min Order Qty:  4500 CABLE MF A  $        2,139.17 22.0%  $         1,668.55 N/A N/A
012HU4-T4701D20 Subject to Min Order Qty:  2000 CABLE MF A  $           413.88 22.0%  $            322.83 N/A N/A
012K61-31130-24 Subject to Min Order Qty:  2000 CABLE MF A  $        3,543.43 22.0%  $         2,763.88 N/A N/A
012K81-33130-24 Subject to Min Order Qty:  2000 CABLE MF A  $        1,779.10 22.0%  $         1,387.70 N/A N/A
012K81-33130-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        2,825.92 22.0%  $         2,204.22 N/A N/A
012K81-33130-D1 Subject to Min Order Qty:  2000 CABLE MF A  $        2,907.64 22.0%  $         2,267.96 N/A N/A
012K88-33130-29 Subject to Min Order Qty:  2000 CABLE MF A  $        1,845.64 22.0%  $         1,439.60 N/A N/A
012K88-33130-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        3,242.50 22.0%  $         2,529.15 N/A N/A
012K88-33130-D3 Subject to Min Order Qty:  2000 CABLE MF A  $        3,306.96 22.0%  $         2,579.43 N/A N/A
012K88-A7374-29 Subject to Min Order Qty:  2000 MIC P 12 62.5 34/10 20/50 MF A  $        1,991.11 22.0%  $         1,553.07 N/A N/A
012K8F-31130-29 Subject to Min Order Qty:  2000 CABLE MF A  $        1,849.13 22.0%  $         1,442.32 N/A N/A
012K8F-31130-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        4,170.34 22.0%  $         3,252.87 N/A N/A
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012K8P-31130-29 Subject to Min Order Qty:  2000 CABLE MF A  $        2,543.49 22.0%  $         1,983.92 N/A N/A
012K8P-31130-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        4,846.51 22.0%  $         3,780.28 N/A N/A
012KC8-14130-20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,426.51 22.0%  $         2,672.68 N/A N/A
012KC8-94130-20 Subject to Min Order Qty:  2000 CABLE MF A  $        5,132.92 22.0%  $         4,003.68 N/A N/A
012KCF-14130-20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,687.23 22.0%  $         2,876.04 N/A N/A
012KD8-31330-20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,310.79 22.0%  $         1,022.42 N/A N/A
012KJ8-T3130-0F Subject to Min Order Qty:  2000 CABLE MF A  $        1,844.64 22.0%  $         1,438.82 N/A N/A
012KN4-T4M30A20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,089.68 22.0%  $         1,629.95 N/A N/A
012KN4-T4S30A20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,978.30 22.0%  $         1,543.07 N/A N/A
012KSF-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,949.66 22.0%  $         1,520.73 N/A N/A
012KSF-T4130DA1 Subject to Min Order Qty:  2000 CABLE MF A  $        4,153.78 22.0%  $         3,239.95 N/A N/A
012KSP-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,632.79 22.0%  $         2,833.58 N/A N/A
012KU4-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,780.32 22.0%  $         1,388.65 N/A N/A
012KU4-T4730D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,834.15 22.0%  $         1,430.64 N/A N/A
012KU5-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,953.20 22.0%  $         1,523.50 N/A N/A
012KUA-T4130D20 Subject to Min Order Qty:  4500 CABLE MF A  $        2,021.72 22.0%  $         1,576.94 N/A N/A
012KUC-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,854.55 22.0%  $         1,446.55 N/A N/A
012KUE-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,906.71 22.0%  $         1,487.23 N/A N/A
012KUF-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,617.46 22.0%  $         2,041.62 N/A N/A
012KUV-T4130D2N Subject to Min Order Qty:  2000 CABLE MF A  $        4,326.89 22.0%  $         3,374.97 N/A N/A
012KUZ-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,013.82 22.0%  $         2,350.78 N/A N/A
012KUZ-T4130D2N Subject to Min Order Qty:  2000 CABLE MF A  $        3,013.82 22.0%  $         2,350.78 N/A N/A
012T81-33131-24 Subject to Min Order Qty:  2000 CABLE MF A  $        1,272.92 22.0%  $            992.88 N/A N/A
012T81-33131-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        2,540.81 22.0%  $         1,981.83 N/A N/A
012T81-33131-D1 Subject to Min Order Qty:  2000 CABLE MF A  $        2,617.03 22.0%  $         2,041.28 N/A N/A
012T81-33180-24 Subject to Min Order Qty:  2000 CABLE MF A  $        2,034.00 22.0%  $         1,586.52 N/A N/A
012T81-33180-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        3,142.29 22.0%  $         2,450.99 N/A N/A
012T81-33180-D1 Subject to Min Order Qty:  2000 CABLE MF A  $        3,236.56 22.0%  $         2,524.52 N/A N/A
012T81-33190-24 Subject to Min Order Qty:  2000 CABLE MF A  $        2,690.31 22.0%  $         2,098.44 N/A N/A
012T81-33190-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        3,848.93 22.0%  $         3,002.17 N/A N/A
012T81-33190-D1 Subject to Min Order Qty:  2000 CABLE MF A  $        3,964.41 22.0%  $         3,092.24 N/A N/A
012T88-33131-29 Subject to Min Order Qty:  2000 CABLE MF A  $        1,421.33 22.0%  $         1,108.64 N/A N/A
012T88-33131-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        3,029.43 22.0%  $         2,362.96 N/A N/A
012T88-33131-D3 Subject to Min Order Qty:  2000 CABLE MF A  $        3,120.31 22.0%  $         2,433.84 N/A N/A
012T88-33180-29 Subject to Min Order Qty:  2000 CABLE MF A  $        2,103.28 22.0%  $         1,640.56 N/A N/A
012T88-33180-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        3,230.57 22.0%  $         2,519.84 N/A N/A
012T88-33180-D3 Subject to Min Order Qty:  2000 CABLE MF A  $        3,502.62 22.0%  $         2,732.04 N/A N/A
012T88-33190-29 Subject to Min Order Qty:  2000 CABLE MF A  $        2,706.10 22.0%  $         2,110.76 N/A N/A
012T88-33190-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        4,139.65 22.0%  $         3,228.93 N/A N/A
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012T88-33190-D3 Subject to Min Order Qty:  2000 CABLE MF A  $        4,263.84 22.0%  $         3,325.80 N/A N/A
012T88-A9458-29 Subject to Min Order Qty:  3000 CABLE MF A  $        1,566.80 22.0%  $         1,222.10 N/A N/A
012T88-A9918-29 Subject to Min Order Qty:  3000 CABLE MF A  $        2,248.76 22.0%  $         1,754.03 N/A N/A
012T8F-31131-29 Subject to Min Order Qty:  2000 CABLE MF A  $        1,495.53 22.0%  $         1,166.51 N/A N/A
012T8F-31131-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        3,702.07 22.0%  $         2,887.61 N/A N/A
012T8F-31180-29 Subject to Min Order Qty:  2000 CABLE MF A  $        2,620.32 22.0%  $         2,043.85 N/A N/A
012T8F-31180-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        4,323.66 22.0%  $         3,372.45 N/A N/A
012T8P-31131-29 Subject to Min Order Qty:  2000 CABLE MF A  $        2,048.38 22.0%  $         1,597.74 N/A N/A
012T8P-31131-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        4,369.53 22.0%  $         3,408.23 N/A N/A
012T8P-31180-29 Subject to Min Order Qty:  2000 CABLE MF A  $        3,001.00 22.0%  $         2,340.78 N/A N/A
012T8P-31180-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        5,219.34 22.0%  $         4,071.09 N/A N/A
012T8P-31190-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        5,997.90 22.0%  $         4,678.36 N/A N/A
012TC8-14180-20 Subject to Min Order Qty:  2000 CABLE MF A  $        4,074.25 22.0%  $         3,177.92 N/A N/A
012TD8-31180-20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,613.39 22.0%  $         1,258.44 N/A N/A
012TD8-31190-20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,005.94 22.0%  $         2,344.63 N/A N/A
012TJ8-T3180-0F Subject to Min Order Qty:  2000 CABLE MF A  $        2,021.24 22.0%  $         1,576.57 N/A N/A
012TSF-T4131D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,360.14 22.0%  $         1,060.91 N/A N/A
012TSF-T4131DA1 Subject to Min Order Qty:  2000 CABLE MF A  $        3,498.14 22.0%  $         2,728.55 N/A N/A
012TSF-T4180D20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,922.46 22.0%  $         2,279.52 N/A N/A
012TSF-T4180DA1 Subject to Min Order Qty:  2000 CABLE MF A  $        4,632.02 22.0%  $         3,612.98 N/A N/A
012TSF-T4190D20 Subject to Min Order Qty:  2000 CABLE MF A  $        4,026.92 22.0%  $         3,141.00 N/A N/A
012TSP-T4131D20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,644.27 22.0%  $         2,062.53 N/A N/A
012TSP-T4180D20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,611.27 22.0%  $         2,816.79 N/A N/A
012TSP-T4180DA3 Subject to Min Order Qty:  2000 CABLE MF A  $        7,035.75 22.0%  $         5,487.89 N/A N/A
012TU4-T4131D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,375.66 22.0%  $         1,073.01 N/A N/A
012TU4-T4180D20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,956.55 22.0%  $         2,306.11 N/A N/A
012TU4-T4190D20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,259.21 22.0%  $         2,542.18 N/A N/A
012TU4-T4731D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,416.93 22.0%  $         1,105.21 N/A N/A
012TU4-T4780D20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,045.25 22.0%  $         2,375.30 N/A N/A
012TU4-T4790D20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,356.99 22.0%  $         2,618.45 N/A N/A
012TUA-T4131D20 Subject to Min Order Qty:  4500 CABLE MF A  $        2,037.81 22.0%  $         1,589.49 N/A N/A
012TUC-T4131D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,546.91 22.0%  $         1,206.59 N/A N/A
012TUC-T4180D20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,053.58 22.0%  $         2,381.79 N/A N/A
012TUF-T4131D20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,007.61 22.0%  $         1,565.94 N/A N/A
012TUF-T4131DA1 Subject to Min Order Qty:  2000 CABLE MF A  $        4,616.97 22.0%  $         3,601.24 N/A N/A
012TUF-T4180D20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,352.79 22.0%  $         2,615.18 N/A N/A
012TUF-T4180DA1 Subject to Min Order Qty:  2000 CABLE MF A  $        5,967.81 22.0%  $         4,654.89 N/A N/A
012TUZ-T4180DAN Subject to Min Order Qty:  2000 CABLE MF A  $        6,742.47 22.0%  $         5,259.13 N/A N/A
012UD8-41F01M20 Subject to Min Order Qty:  1180 DAS COMP P 12F ZBL 4X12AWG MF A  $        4,119.84 22.0%  $         3,213.48 N/A N/A
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012UD8-41G01M20 Subject to Min Order Qty:  1180 DAS COMP P 12F ZBL 4X14AWG MF A  $        3,144.59 22.0%  $         2,452.78 N/A N/A
012UD8-M1G01M20 Subject to Min Order Qty:  1180 DAS COMP P 12F ZBL 12X14AWG MF A  $        5,129.08 22.0%  $         4,000.68 N/A N/A
012UT8-41H01MA3 Subject to Min Order Qty:  1180 DAS ARM COMP P 12F ZBL 4X16AWG MF A  $        4,985.21 22.0%  $         3,888.46 N/A N/A
012UT8-M1H01M20 Subject to Min Order Qty:  1180 DAS COMP P 12F ZBL 12X16AWG MF A  $        3,860.44 22.0%  $         3,011.14 N/A N/A
012X81-A9030-24 Subject to Min Order Qty:  4500 MIC R (06)SME & (06)62.5 MF A  $        1,403.71 22.0%  $         1,094.89 N/A N/A
012X88-A9031-29 Subject to Min Order Qty:  4500 MIC P (06)SME & (06)62.5 MF A  $        1,652.50 22.0%  $         1,288.95 N/A N/A

012X88-A9718-A3 Subject to Min Order Qty:  4500 AMC INT/ARM MIC P (06)SME & 
(06)OM3 AQUA MF A  $        2,806.75 22.0%  $         2,189.27 N/A N/A

012X88-D0412-29 Subject to Min Order Qty:  4500 MIC P (06)SME & (06)OM4 BLK JKT MF A  $        2,347.50 22.0%  $         1,831.05 N/A N/A
012X88-D0413-29 Subject to Min Order Qty:  4500 MIC P (06)SME & (06)OM4 RED JKT MF A  $        2,347.50 22.0%  $         1,831.05 N/A N/A
012X8F-A8993-29 Subject to Min Order Qty:  4500 IOM R (06)SME & (06)62.5 FRDM1 MF A  $        1,259.27 22.0%  $            982.23 N/A N/A
012X8F-D0023-29 Subject to Min Order Qty:  4500 IOM R (06)SME & (06)OM2 FRDM1 MF A  $        1,098.46 22.0%  $            856.80 N/A N/A
012X8P-A8955-29 Subject to Min Order Qty:  4500 IOM P (06)SME & (06)62.5 FRDM1 MF A  $        2,040.04 22.0%  $         1,591.23 N/A N/A

012XSF-A8074D20 Subject to Min Order Qty:  4500 FO CABLE 12F NON-ARM LST 
FREEDM HYBRID G MF A  $        1,199.07 22.0%  $            935.27 N/A N/A

012XU4-AI419D20 Subject to Min Order Qty:  4500 FO CABLE 12F GRP NON-ARM 
HYBRID GF MF A  $        1,002.56 22.0%  $            782.00 N/A N/A

012XU4-CN375D20 Subject to Min Order Qty:  4500 FO CABLE 12F GRP NON-ARM 
HYBRID W/FAT GF MF A  $        1,040.62 22.0%  $            811.68 N/A N/A

018ESF-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $           733.74 22.0%  $            572.32 N/A N/A
018K81-33130-24 Subject to Min Order Qty:  3000 CABLE MF A  $        2,986.55 22.0%  $         2,329.51 N/A N/A
018K88-33130-29 Subject to Min Order Qty:  3000 CABLE MF A  $        3,322.86 22.0%  $         2,591.83 N/A N/A
018T88-33131-A3 Subject to Min Order Qty:  3000 CABLE MF A  $        4,274.55 22.0%  $         3,334.15 N/A N/A
018T8P-31131-29 Subject to Min Order Qty:  3000 CABLE MF A  $        3,536.37 22.0%  $         2,758.37 N/A N/A
018TU4-T4131D20 Subject to Min Order Qty:  3000 CABLE MF A  $        1,718.15 22.0%  $         1,340.16 N/A N/A
018TUA-T4131A20 Subject to Min Order Qty:  4500 CABLE MF A  $        2,466.01 22.0%  $         1,923.49 N/A N/A
018TUF-T4131D20 Subject to Min Order Qty:  3000 CABLE MF A  $        2,609.26 22.0%  $         2,035.22 N/A N/A

018X88-D0414-A3 Subject to Min Order Qty:  4500 AMC INT/ARM MIC P 
(06)SME&(12)OM4 VLT JK MF A  $        5,588.49 22.0%  $         4,359.02 N/A N/A

018XSF-A8075D20 Subject to Min Order Qty:  4500 FO CABLE  18F  GRP  NON-ARM LST 
FREEDM H MF A  $        2,113.36 22.0%  $         1,648.42 N/A N/A

018XU4-CH816D20 Subject to Min Order Qty:  4500 FO CABLE  18F  GRP  NON-ARM 
HYBRID GF MF A  $        1,809.73 22.0%  $         1,411.59 N/A N/A

024E68-31331-29 Subject to Min Order Qty:  2000 CABLE MF A  $        5,331.29 22.0%  $         4,158.41 N/A N/A
024E81-33131-24 Subject to Min Order Qty:  2000 CABLE MF A  $        1,657.02 22.0%  $         1,292.48 N/A N/A
024E81-33131-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        3,136.87 22.0%  $         2,446.76 N/A N/A
024E81-33131-D1 Subject to Min Order Qty:  2000 CABLE MF A  $        3,230.98 22.0%  $         2,520.16 N/A N/A
024E81-61131-24 Subject to Min Order Qty:  2000 CABLE MF A  $        2,381.23 22.0%  $         1,857.36 N/A N/A
024E88-33131-29 Subject to Min Order Qty:  2000 CABLE MF A  $        2,244.46 22.0%  $         1,750.68 N/A N/A
024E88-33131-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        3,558.84 22.0%  $         2,775.90 N/A N/A
024E88-33131-D3 Subject to Min Order Qty:  2000 CABLE MF A  $        3,665.60 22.0%  $         2,859.17 N/A N/A
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024E88-61131-29 Subject to Min Order Qty:  2000 CABLE MF A  $        3,574.52 22.0%  $         2,788.13 N/A N/A
024E88-A9915-29 Subject to Min Order Qty:  3000 CABLE MF A  $        2,553.54 22.0%  $         1,991.76 N/A N/A
024E8F-31131-29 Subject to Min Order Qty:  2000 CABLE MF A  $        1,784.49 22.0%  $         1,391.90 N/A N/A
024E8F-31131-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        4,013.19 22.0%  $         3,130.29 N/A N/A
024E8P-31131-29 Subject to Min Order Qty:  2000 CABLE MF A  $        2,527.10 22.0%  $         1,971.14 N/A N/A
024E8P-31131-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        4,932.28 22.0%  $         3,847.18 N/A N/A
024EC4-14100D53 Subject to Min Order Qty:  2000 CABLE MF A  $           572.18 22.0%  $            446.30 N/A N/A
024EC4-14101D53 Subject to Min Order Qty:  2000 CABLE MF A  $           572.18 22.0%  $            446.30 N/A N/A
024EC5-14101D53 Subject to Min Order Qty:  2000 CABLE MF A  $           728.01 22.0%  $            567.85 N/A N/A
024EC7-14101-20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,218.19 22.0%  $         1,730.19 N/A N/A
024EC8-14101-20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,125.62 22.0%  $         2,437.98 N/A N/A
024EC8-14101-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        4,115.28 22.0%  $         3,209.92 N/A N/A
024ED8-31331-20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,152.71 22.0%  $            899.11 N/A N/A
024ED8-T1331-20 Subject to Min Order Qty:  2000 DCC MIC P 24 SME 65/50 MF A  $        1,608.68 22.0%  $         1,254.77 N/A N/A
024EN4-T4S01A20 Subject to Min Order Qty:  2000 CABLE MF A  $           674.48 22.0%  $            526.09 N/A N/A
024ESF-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $           799.98 22.0%  $            623.98 N/A N/A
024ESF-T4101DA1 Subject to Min Order Qty:  2000 CABLE MF A  $        3,261.40 22.0%  $         2,543.89 N/A N/A
024EU4-64101D20 Subject to Min Order Qty:  3000 CABLE MF A  $           464.33 22.0%  $            362.18 N/A N/A
024EU4-64701D20 Subject to Min Order Qty:  3000 CABLE MF A  $           476.35 22.0%  $            371.55 N/A N/A
024EU4-T4100A20 Subject to Min Order Qty:  2000 CABLE MF A  $           420.62 22.0%  $            328.08 N/A N/A
024EU4-T4100D20 Subject to Min Order Qty:  2000 CABLE MF A  $           400.59 22.0%  $            312.46 N/A N/A
024EU4-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $           400.59 22.0%  $            312.46 N/A N/A
024EU4-T4700D20 Subject to Min Order Qty:  2000 CABLE MF A  $           412.62 22.0%  $            321.84 N/A N/A
024EU4-T4701D20 Subject to Min Order Qty:  2000 CABLE MF A  $           412.62 22.0%  $            321.84 N/A N/A
024EU5-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $           635.52 22.0%  $            495.71 N/A N/A
024EUA-T4101D20 Subject to Min Order Qty:  4500 CABLE MF A  $           903.81 22.0%  $            704.97 N/A N/A
024EUB-T4101D20 Subject to Min Order Qty:  4500 CABLE MF A  $        1,082.33 22.0%  $            844.22 N/A N/A
024EUC-T4100D20 Subject to Min Order Qty:  2000 CABLE MF A  $           505.49 22.0%  $            394.28 N/A N/A
024EUC-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $           505.49 22.0%  $            394.28 N/A N/A
024EUE-T4101D20 Subject to Min Order Qty:  3000 CABLE MF A  $           567.07 22.0%  $            442.31 N/A N/A
024EUF-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,341.14 22.0%  $         1,046.09 N/A N/A
024EUF-T4101DA1 Subject to Min Order Qty:  2000 CABLE MF A  $        3,907.75 22.0%  $         3,048.05 N/A N/A
024EUL-T3601D2M Subject to Min Order Qty:  3000 CABLE MF A  $        3,180.54 22.0%  $         2,480.82 N/A N/A
024EUL-T4600D2N Subject to Min Order Qty:  3000 CABLE MF A  $        3,446.65 22.0%  $         2,688.39 N/A N/A
024EUZ-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,784.49 22.0%  $         1,391.90 N/A N/A
024EUZ-T4101D2M Subject to Min Order Qty:  2000 CABLE MF A  $        1,821.06 22.0%  $         1,420.43 N/A N/A
024EUZ-T4101D2N Subject to Min Order Qty:  2000 CABLE MF A  $        1,784.49 22.0%  $         1,391.90 N/A N/A
024EUZ-T4101DAN Subject to Min Order Qty:  2000 CABLE MF A  $        5,072.31 22.0%  $         3,956.40 N/A N/A
024EWP-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,237.12 22.0%  $         1,744.95 N/A N/A
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024EWP-T4101DA3 Subject to Min Order Qty:  2000 CABLE MF A  $        5,392.00 22.0%  $         4,205.76 N/A N/A
024FN4-T4M01A20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,279.75 22.0%  $            998.21 N/A N/A
024FU4-T4101A20 Subject to Min Order Qty:  2000 CABLE MF A  $           901.71 22.0%  $            703.33 N/A N/A
024FU4-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $           858.77 22.0%  $            669.84 N/A N/A
024FU4-T4701D20 Subject to Min Order Qty:  2000 CABLE MF A  $           884.53 22.0%  $            689.93 N/A N/A
024K81-33130-24 Subject to Min Order Qty:  2000 CABLE MF A  $        3,533.35 22.0%  $         2,756.01 N/A N/A
024K81-33130-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        5,459.60 22.0%  $         4,258.49 N/A N/A
024K81-33130-D1 Subject to Min Order Qty:  2000 CABLE MF A  $        5,617.28 22.0%  $         4,381.48 N/A N/A
024K81-33150-24 Subject to Min Order Qty:  2000 CABLE MF A  $        4,717.25 22.0%  $         3,679.46 N/A N/A
024K81-61130-24 Subject to Min Order Qty:  2000 CABLE MF A  $        4,301.06 22.0%  $         3,354.83 N/A N/A
024K88-33130-29 Subject to Min Order Qty:  2000 CABLE MF A  $        4,404.90 22.0%  $         3,435.82 N/A N/A
024K88-33130-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        6,054.16 22.0%  $         4,722.24 N/A N/A
024K88-33130-D3 Subject to Min Order Qty:  2000 CABLE MF A  $        6,229.68 22.0%  $         4,859.15 N/A N/A
024K8F-31130-29 Subject to Min Order Qty:  2000 CABLE MF A  $        3,539.84 22.0%  $         2,761.08 N/A N/A
024K8F-31130-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        6,029.17 22.0%  $         4,702.75 N/A N/A
024K8P-31130-29 Subject to Min Order Qty:  2000 CABLE MF A  $        5,367.24 22.0%  $         4,186.45 N/A N/A
024K8P-31130-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        8,260.63 22.0%  $         6,443.29 N/A N/A
024KC8-94130-20 Subject to Min Order Qty:  2000 CABLE MF A  $        7,979.56 22.0%  $         6,224.06 N/A N/A
024KSF-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,765.86 22.0%  $         2,937.37 N/A N/A
024KSF-T4130DA1 Subject to Min Order Qty:  2000 CABLE MF A  $        6,628.61 22.0%  $         5,170.32 N/A N/A
024KU4-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,473.99 22.0%  $         2,709.71 N/A N/A
024KU4-T4730D20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,578.63 22.0%  $         2,791.33 N/A N/A
024KUA-T4130D20 Subject to Min Order Qty:  4500 CABLE MF A  $        3,580.84 22.0%  $         2,793.06 N/A N/A
024KUC-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,541.34 22.0%  $         2,762.25 N/A N/A
024KUF-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        4,364.85 22.0%  $         3,404.58 N/A N/A
024KUZ-T4130D2N Subject to Min Order Qty:  2000 CABLE MF A  $        4,907.57 22.0%  $         3,827.90 N/A N/A
024KWP-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        5,014.17 22.0%  $         3,911.05 N/A N/A
024T81-33131-24 Subject to Min Order Qty:  2000 CABLE MF A  $        2,956.82 22.0%  $         2,306.32 N/A N/A
024T81-33131-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        4,199.54 22.0%  $         3,275.64 N/A N/A
024T81-33131-D1 Subject to Min Order Qty:  2000 CABLE MF A  $        4,325.52 22.0%  $         3,373.91 N/A N/A
024T81-33180-24 Subject to Min Order Qty:  2000 CABLE MF A  $        4,256.06 22.0%  $         3,319.73 N/A N/A
024T81-33180-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        5,535.01 22.0%  $         4,317.31 N/A N/A
024T81-33180-D1 Subject to Min Order Qty:  2000 CABLE MF A  $        5,701.06 22.0%  $         4,446.83 N/A N/A
024T81-33190-24 Subject to Min Order Qty:  2000 CABLE MF A  $        5,417.47 22.0%  $         4,225.63 N/A N/A
024T88-33131-29 Subject to Min Order Qty:  2000 CABLE MF A  $        3,242.22 22.0%  $         2,528.93 N/A N/A
024T88-33131-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        5,594.67 22.0%  $         4,363.84 N/A N/A
024T88-33131-D3 Subject to Min Order Qty:  2000 CABLE MF A  $        5,762.51 22.0%  $         4,494.76 N/A N/A
024T88-33180-29 Subject to Min Order Qty:  2000 CABLE MF A  $        4,676.71 22.0%  $         3,647.83 N/A N/A
024T88-33180-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        5,724.25 22.0%  $         4,464.92 N/A N/A
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024T88-33180-D3 Subject to Min Order Qty:  2000 CABLE MF A  $        6,206.29 22.0%  $         4,840.91 N/A N/A
024T88-33190-29 Subject to Min Order Qty:  2000 CABLE MF A  $        5,728.09 22.0%  $         4,467.91 N/A N/A
024T88-33190-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        7,609.93 22.0%  $         5,935.75 N/A N/A
024T88-33190-D3 Subject to Min Order Qty:  2000 CABLE MF A  $        7,838.23 22.0%  $         6,113.82 N/A N/A
024T88-A9909-29 Subject to Min Order Qty:  3000 CABLE MF A  $        4,985.78 22.0%  $         3,888.91 N/A N/A
024T88-A9914-29 Subject to Min Order Qty:  3000 CABLE MF A  $        4,985.78 22.0%  $         3,888.91 N/A N/A
024T88-A9916-29 Subject to Min Order Qty:  3000 CABLE MF A  $        4,985.78 22.0%  $         3,888.91 N/A N/A
024T88-A9924-29 Subject to Min Order Qty:  3000 CABLE MF A  $        4,985.78 22.0%  $         3,888.91 N/A N/A
024T8F-31131-29 Subject to Min Order Qty:  2000 CABLE MF A  $        2,751.04 22.0%  $         2,145.81 N/A N/A
024T8F-31180-29 Subject to Min Order Qty:  2000 CABLE MF A  $        4,993.13 22.0%  $         3,894.64 N/A N/A
024T8F-31190-29 Subject to Min Order Qty:  2000 CABLE MF A  $        6,455.11 22.0%  $         5,034.99 N/A N/A
024T8P-31131-29 Subject to Min Order Qty:  2000 CABLE MF A  $        4,449.61 22.0%  $         3,470.70 N/A N/A
024T8P-31131-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        7,299.45 22.0%  $         5,693.57 N/A N/A
024T8P-31180-29 Subject to Min Order Qty:  2000 CABLE MF A  $        6,351.79 22.0%  $         4,954.40 N/A N/A
024T8P-31180-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        8,444.11 22.0%  $         6,586.41 N/A N/A
024T8P-31190-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        9,550.04 22.0%  $         7,449.03 N/A N/A
024TC8-14180-20 Subject to Min Order Qty:  2000 CABLE MF A  $        6,900.45 22.0%  $         5,382.35 N/A N/A
024TD8-T1380-20 Subject to Min Order Qty:  2000 DCC MIC P 24 OM3 30/10 MF A  $        3,709.45 22.0%  $         2,893.37 N/A N/A
024TSF-T4131D20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,545.83 22.0%  $         1,985.75 N/A N/A
024TSF-T4180D20 Subject to Min Order Qty:  2000 CABLE MF A  $        5,732.02 22.0%  $         4,470.98 N/A N/A
024TSF-T4190D20 Subject to Min Order Qty:  2000 CABLE MF A  $        8,355.52 22.0%  $         6,517.31 N/A N/A
024TU4-T4131D20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,294.67 22.0%  $         1,789.84 N/A N/A
024TU4-T4180D20 Subject to Min Order Qty:  2000 CABLE MF A  $        5,741.42 22.0%  $         4,478.31 N/A N/A
024TU4-T4190D20 Subject to Min Order Qty:  2000 CABLE MF A  $        6,350.39 22.0%  $         4,953.30 N/A N/A
024TU4-T4731D20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,363.51 22.0%  $         1,843.54 N/A N/A
024TU4-T4780D20 Subject to Min Order Qty:  2000 CABLE MF A  $        5,913.66 22.0%  $         4,612.65 N/A N/A
024TU4-T4790D20 Subject to Min Order Qty:  2000 CABLE MF A  $        6,540.90 22.0%  $         5,101.90 N/A N/A
024TUA-T4131A20 Subject to Min Order Qty:  4500 CABLE MF A  $        3,012.92 22.0%  $         2,350.08 N/A N/A
024TUC-T4131D20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,631.81 22.0%  $         2,052.81 N/A N/A
024TUC-T4180D20 Subject to Min Order Qty:  2000 CABLE MF A  $        5,934.89 22.0%  $         4,629.21 N/A N/A
024TUF-T4131D20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,031.61 22.0%  $         2,364.66 N/A N/A
024TUF-T4180D20 Subject to Min Order Qty:  2000 CABLE MF A  $        5,846.49 22.0%  $         4,560.26 N/A N/A
024TUF-T4180DA1 Subject to Min Order Qty:  2000 CABLE MF A  $        8,694.99 22.0%  $         6,782.09 N/A N/A
024TWP-T4131D20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,840.36 22.0%  $         2,995.48 N/A N/A
024TWP-T4180D20 Subject to Min Order Qty:  2000 CABLE MF A  $        6,944.60 22.0%  $         5,416.79 N/A N/A
024X81-A9034-24 Subject to Min Order Qty:  4500 MIC R (12)SME & (12)62.5 MF A  $        2,723.99 22.0%  $         2,124.71 N/A N/A
024X81-A9728-24 Subject to Min Order Qty:  4500 MIC R 12(SME) & 12(OM3)  AQUA JKT MF A  $        3,096.39 22.0%  $         2,415.18 N/A N/A

024X81-A9728-A1 Subject to Min Order Qty:  4500 AMC INT/ARM MIC R 12(SME) & 
12(OM3) AQUA MF A  $        4,560.86 22.0%  $         3,557.47 N/A N/A

024X81-D0411-24 Subject to Min Order Qty:  4500 MIC R 12(SME) & 12(OM4)  SLT JKT MF A  $        4,102.84 22.0%  $         3,200.22 N/A N/A
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024X88-A9036-29 Subject to Min Order Qty:  4500 MIC P (12)SME & (12)62.5 MF A  $        3,262.76 22.0%  $         2,544.95 N/A N/A

024X88-A9036-A3 Subject to Min Order Qty:  4500 AMC INT/ARM MIC P (12)SME & 
(12)62.5 MF A  $        5,379.13 22.0%  $         4,195.72 N/A N/A

024X88-A9717-29 Subject to Min Order Qty:  4500 MIC P 12(SME) & 12(OM3)  AQUA JKT MF A  $        3,628.95 22.0%  $         2,830.58 N/A N/A

024X88-A9717-A3 Subject to Min Order Qty:  4500 AMC INT/ARM MIC P (12)SME & 
(12)OM3 AQUA MF A  $        5,523.17 22.0%  $         4,308.07 N/A N/A

024X88-A9744-A3 Subject to Min Order Qty:  4500 AMC INT/ARM MIC P (12)SME & 
(12)OM2 MF A  $        5,163.10 22.0%  $         4,027.22 N/A N/A

024X88-D0409-29 Subject to Min Order Qty:  4500 MIC P 12(SME) & 12(OM4)  BLK JKT MF A  $        4,576.62 22.0%  $         3,569.76 N/A N/A
024X8F-A9008-29 Subject to Min Order Qty:  4500 IOM R (12)SME & (12)62.5 FREEDM 

ONE MF A  $        2,950.55 22.0%  $         2,301.43 N/A N/A

024XSF-A8076D20 Subject to Min Order Qty:  4500 FO CABLE  24F  GRP  LST FREEDM 
HYBRID GF MF A  $        2,186.93 22.0%  $         1,705.81 N/A N/A

024XSF-CL957D20 Subject to Min Order Qty:  4500 FO CABLE  24F  GRP  NON-ARM LST 
FREEDM H MF A  $        1,582.16 22.0%  $         1,234.08 N/A N/A

024XU4-CH746D20 Subject to Min Order Qty:  4500 FO CABLE  24F  GRP  NON-ARM 
HYBRID GF MF A  $        1,857.89 22.0%  $         1,449.15 N/A N/A

024XU4-CN377D20 Subject to Min Order Qty:  4500 FO CABLE 24F GRP NON-ARM 
HYBRID W/FAT GF MF A  $        1,954.49 22.0%  $         1,524.50 N/A N/A

036E81-61131-24 Subject to Min Order Qty:  2000 CABLE MF A  $        3,447.05 22.0%  $         2,688.70 N/A N/A
036E88-61131-29 Subject to Min Order Qty:  2000 CABLE MF A  $        4,743.86 22.0%  $         3,700.21 N/A N/A
036E88-61131-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        8,188.58 22.0%  $         6,387.09 N/A N/A
036EC4-14100D53 Subject to Min Order Qty:  2000 CABLE MF A  $           679.52 22.0%  $            530.03 N/A N/A
036EC4-14101-20 Subject to Min Order Qty:  2000 CABLE MF A  $           659.65 22.0%  $            514.53 N/A N/A
036EU4-T4100D20 Subject to Min Order Qty:  2000 CABLE MF A  $           498.73 22.0%  $            389.01 N/A N/A
036EU4-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $           498.73 22.0%  $            389.01 N/A N/A
036EU4-T4700D20 Subject to Min Order Qty:  2000 CABLE MF A  $           513.69 22.0%  $            400.68 N/A N/A
036EU4-T4701D20 Subject to Min Order Qty:  2000 CABLE MF A  $           513.69 22.0%  $            400.68 N/A N/A
036EU5-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $           744.47 22.0%  $            580.69 N/A N/A
036EUA-T4101D20 Subject to Min Order Qty:  4500 CABLE MF A  $           943.82 22.0%  $            736.18 N/A N/A
036EUC-T4100D20 Subject to Min Order Qty:  2000 CABLE MF A  $           613.23 22.0%  $            478.32 N/A N/A
036EUC-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $           613.23 22.0%  $            478.32 N/A N/A
036EUF-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,590.52 22.0%  $         1,240.61 N/A N/A
036EUF-T4101DA1 Subject to Min Order Qty:  2000 CABLE MF A  $        4,850.52 22.0%  $         3,783.41 N/A N/A
036EUL-T4601D2N Subject to Min Order Qty:  3000 CABLE MF A  $        3,884.80 22.0%  $         3,030.14 N/A N/A
036EWP-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,124.28 22.0%  $         2,436.94 N/A N/A
036K81-61130-24 Subject to Min Order Qty:  2000 CABLE MF A  $        6,845.00 22.0%  $         5,339.10 N/A N/A
036K81-61130-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        8,728.34 22.0%  $         6,808.11 N/A N/A
036K88-61130-29 Subject to Min Order Qty:  2000 CABLE MF A  $        8,613.89 22.0%  $         6,718.83 N/A N/A
036KU4-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        4,945.31 22.0%  $         3,857.34 N/A N/A
036KU4-T4730D20 Subject to Min Order Qty:  2000 CABLE MF A  $        5,094.10 22.0%  $         3,973.40 N/A N/A
036KU5-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        5,101.67 22.0%  $         3,979.30 N/A N/A
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036KUA-T4130D20 Subject to Min Order Qty:  4500 CABLE MF A  $        5,222.74 22.0%  $         4,073.74 N/A N/A
036KUE-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        5,212.11 22.0%  $         4,065.45 N/A N/A
036KUF-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        6,074.10 22.0%  $         4,737.80 N/A N/A
036KWP-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        7,902.58 22.0%  $         6,164.01 N/A N/A
036T81-61131-24 Subject to Min Order Qty:  2000 CABLE MF A  $        5,287.82 22.0%  $         4,124.50 N/A N/A
036T81-61180-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        9,223.95 22.0%  $         7,194.68 N/A N/A
036T88-61131-29 Subject to Min Order Qty:  2000 CABLE MF A  $        7,120.99 22.0%  $         5,554.37 N/A N/A
036T88-61131-A3 Subject to Min Order Qty:  2000 CABLE MF A  $      11,936.27 22.0%  $         9,310.29 N/A N/A
036T88-61190-A3 Subject to Min Order Qty:  2000 CABLE MF A  $      13,257.24 22.0%  $       10,340.65 N/A N/A
036T8F-61180-A1 Subject to Min Order Qty:  2000 CABLE MF A  $      11,199.85 22.0%  $         8,735.88 N/A N/A
036TC8-14131-20 Subject to Min Order Qty:  2000 CABLE MF A  $        5,457.81 22.0%  $         4,257.09 N/A N/A
036TU4-T4131D20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,793.84 22.0%  $         2,959.20 N/A N/A
036TU4-T4180D20 Subject to Min Order Qty:  2000 CABLE MF A  $        8,828.49 22.0%  $         6,886.22 N/A N/A
036TU4-T4731D20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,907.65 22.0%  $         3,047.97 N/A N/A
036TUF-T4131D20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,858.71 22.0%  $         3,009.79 N/A N/A

036XU4-AQ190D20 Subject to Min Order Qty:  4500 FO CABLE  36F  GRP  NON-ARM 
HYBRID GF MF A  $        3,633.09 22.0%  $         2,833.81 N/A N/A

036XU4-CN378D20 Subject to Min Order Qty:  4500 FO CABLE 36F GRP NON-ARM 
HYBRID W/FAT GF MF A  $        3,748.58 22.0%  $         2,923.89 N/A N/A

048E81-61131-24 Subject to Min Order Qty:  2000 CABLE MF A  $        4,150.87 22.0%  $         3,237.68 N/A N/A
048E81-61131-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        6,510.54 22.0%  $         5,078.22 N/A N/A
048E88-61131-29 Subject to Min Order Qty:  2000 CABLE MF A  $        5,658.27 22.0%  $         4,413.45 N/A N/A
048E88-61131-A3 Subject to Min Order Qty:  2000 CABLE MF A  $        9,125.22 22.0%  $         7,117.67 N/A N/A
048E8F-61131-29 Subject to Min Order Qty:  2000 CABLE MF A  $        4,295.55 22.0%  $         3,350.53 N/A N/A
048E8F-61131-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        7,593.64 22.0%  $         5,923.04 N/A N/A
048EC4-14100D53 Subject to Min Order Qty:  2000 CABLE MF A  $           786.88 22.0%  $            613.77 N/A N/A
048EC4-14101D53 Subject to Min Order Qty:  2000 CABLE MF A  $           786.88 22.0%  $            613.77 N/A N/A
048EC5-14100D53 Subject to Min Order Qty:  2000 CABLE MF A  $           960.71 22.0%  $            749.35 N/A N/A
048EC5-14101D53 Subject to Min Order Qty:  2000 CABLE MF A  $           960.71 22.0%  $            749.35 N/A N/A
048EC7-13101-20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,524.33 22.0%  $         1,968.98 N/A N/A
048EC7-14101-20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,524.33 22.0%  $         1,968.98 N/A N/A
048EC8-14101-20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,588.55 22.0%  $         2,799.07 N/A N/A
048ECF-14101-20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,413.80 22.0%  $         2,662.76 N/A N/A
048ED8-T1331-20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,028.33 22.0%  $         1,582.10 N/A N/A
048EN4-T4M01A20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,137.59 22.0%  $            887.32 N/A N/A
048EN4-T4S01A20 Subject to Min Order Qty:  2000 CABLE MF A  $           960.80 22.0%  $            749.42 N/A N/A
048EU4-T4100A20 Subject to Min Order Qty:  2000 CABLE MF A  $           601.60 22.0%  $            469.25 N/A N/A
048EU4-T4100D20 Subject to Min Order Qty:  2000 CABLE MF A  $           572.95 22.0%  $            446.90 N/A N/A
048EU4-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $           572.95 22.0%  $            446.90 N/A N/A
048EU4-T4700D20 Subject to Min Order Qty:  2000 CABLE MF A  $           590.15 22.0%  $            460.32 N/A N/A
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048EU4-T4701D20 Subject to Min Order Qty:  2000 CABLE MF A  $           590.15 22.0%  $            460.32 N/A N/A
048EU5-T4100D20 Subject to Min Order Qty:  2000 CABLE MF A  $           799.74 22.0%  $            623.80 N/A N/A
048EU5-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $           799.74 22.0%  $            623.80 N/A N/A
048EUA-T4101D20 Subject to Min Order Qty:  4500 CABLE MF A  $           975.24 22.0%  $            760.69 N/A N/A
048EUB-T4101D20 Subject to Min Order Qty:  4500 CABLE MF A  $        1,152.04 22.0%  $            898.59 N/A N/A
048EUC-T4100D20 Subject to Min Order Qty:  2000 CABLE MF A  $           677.14 22.0%  $            528.17 N/A N/A
048EUC-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $           677.14 22.0%  $            528.17 N/A N/A
048EUD-T4100A20 Subject to Min Order Qty:  3000 CABLE MF A  $           998.67 22.0%  $            778.96 N/A N/A
048EUF-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,806.65 22.0%  $         1,409.19 N/A N/A
048EUF-T4101DA1 Subject to Min Order Qty:  2000 CABLE MF A  $        4,998.84 22.0%  $         3,899.10 N/A N/A
048EUL-T3601D2M Subject to Min Order Qty:  3000 CABLE MF A  $        4,095.27 22.0%  $         3,194.31 N/A N/A
048EUL-T4600D2N Subject to Min Order Qty:  3000 CABLE MF A  $        4,085.29 22.0%  $         3,186.53 N/A N/A
048EUZ-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,460.60 22.0%  $         1,919.27 N/A N/A
048EWP-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,619.03 22.0%  $         2,822.84 N/A N/A
048K81-61130-24 Subject to Min Order Qty:  2000 CABLE MF A  $        8,916.99 22.0%  $         6,955.25 N/A N/A
048K88-61130-29 Subject to Min Order Qty:  2000 CABLE MF A  $      11,256.92 22.0%  $         8,780.40 N/A N/A
048K88-61130-A3 Subject to Min Order Qty:  2000 CABLE MF A  $      16,339.00 22.0%  $       12,744.42 N/A N/A
048KC7-14130-20 Subject to Min Order Qty:  2000 CABLE MF A  $        5,084.53 22.0%  $         3,965.93 N/A N/A
048KU4-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        6,457.18 22.0%  $         5,036.60 N/A N/A
048KU4-T4730D20 Subject to Min Order Qty:  2000 CABLE MF A  $        6,651.32 22.0%  $         5,188.03 N/A N/A
048KU5-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        6,684.19 22.0%  $         5,213.67 N/A N/A
048KUC-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        6,566.26 22.0%  $         5,121.68 N/A N/A
048KUF-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        7,782.78 22.0%  $         6,070.57 N/A N/A
048KUZ-T4130D2N Subject to Min Order Qty:  2000 CABLE MF A  $        9,090.63 22.0%  $         7,090.69 N/A N/A
048KWP-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        9,779.25 22.0%  $         7,627.82 N/A N/A
048T81-61131-24 Subject to Min Order Qty:  2000 CABLE MF A  $        6,912.16 22.0%  $         5,391.48 N/A N/A
048T81-61131-A1 Subject to Min Order Qty:  2000 CABLE MF A  $        9,329.84 22.0%  $         7,277.28 N/A N/A
048T81-61180-24 Subject to Min Order Qty:  2000 CABLE MF A  $        9,267.47 22.0%  $         7,228.63 N/A N/A
048T81-61180-A1 Subject to Min Order Qty:  2000 CABLE MF A  $      11,313.74 22.0%  $         8,824.72 N/A N/A
048T81-61190-24 Subject to Min Order Qty:  2000 CABLE MF A  $      12,182.73 22.0%  $         9,502.53 N/A N/A
048T81-61190-A1 Subject to Min Order Qty:  2000 CABLE MF A  $      14,040.30 22.0%  $       10,951.43 N/A N/A
048T88-61131-29 Subject to Min Order Qty:  2000 CABLE MF A  $        9,091.49 22.0%  $         7,091.36 N/A N/A
048T88-61180-29 Subject to Min Order Qty:  2000 CABLE MF A  $      11,137.64 22.0%  $         8,687.36 N/A N/A
048T88-61180-A3 Subject to Min Order Qty:  2000 CABLE MF A  $      14,906.25 22.0%  $       11,626.88 N/A N/A
048T88-61190-29 Subject to Min Order Qty:  2000 CABLE MF A  $      14,329.53 22.0%  $       11,177.03 N/A N/A
048T8F-61190-A1 Subject to Min Order Qty:  2000 CABLE MF A  $      13,195.25 22.0%  $       10,292.30 N/A N/A
048TC8-14180-20 Subject to Min Order Qty:  2000 CABLE MF A  $      11,019.51 22.0%  $         8,595.22 N/A N/A
048TC8-14180-A3 Subject to Min Order Qty:  2000 CABLE MF A  $      13,433.78 22.0%  $       10,478.35 N/A N/A
048TD8-T1380-20 Subject to Min Order Qty:  2000 CABLE MF A  $        6,193.94 22.0%  $         4,831.27 N/A N/A
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048TU4-T4131D20 Subject to Min Order Qty:  2000 CABLE MF A  $        4,970.08 22.0%  $         3,876.66 N/A N/A
048TU4-T4180D20 Subject to Min Order Qty:  2000 CABLE MF A  $      11,435.34 22.0%  $         8,919.57 N/A N/A
048TU4-T4190D20 Subject to Min Order Qty:  2000 CABLE MF A  $      12,809.16 22.0%  $         9,991.14 N/A N/A
048TU4-T4731D20 Subject to Min Order Qty:  2000 CABLE MF A  $        5,119.18 22.0%  $         3,992.96 N/A N/A
048TU4-T4780D20 Subject to Min Order Qty:  2000 CABLE MF A  $      11,778.40 22.0%  $         9,187.15 N/A N/A
048TU4-T4790D20 Subject to Min Order Qty:  2000 CABLE MF A  $      13,193.43 22.0%  $       10,290.88 N/A N/A
048TUC-T4131D20 Subject to Min Order Qty:  2000 CABLE MF A  $        5,080.19 22.0%  $         3,962.55 N/A N/A
048TUF-T4131D20 Subject to Min Order Qty:  2000 CABLE MF A  $        5,209.20 22.0%  $         4,063.18 N/A N/A
048TUF-T4180D20 Subject to Min Order Qty:  2000 CABLE MF A  $      11,129.97 22.0%  $         8,681.38 N/A N/A
048TWP-T4180D20 Subject to Min Order Qty:  2000 CABLE MF A  $      13,361.97 22.0%  $       10,422.34 N/A N/A
048X81-A7010-24 Subject to Min Order Qty:  4500 UMC R (24)SME & (24)62.5 MF A  $        6,302.10 22.0%  $         4,915.64 N/A N/A
048X81-D0408-24 Subject to Min Order Qty:  4500 UMC R 48 (24)SME & (24)OM4 RED 

JKT MF A  $        8,910.52 22.0%  $         6,950.21 N/A N/A
048X88-D0406-29 Subject to Min Order Qty:  4500 UMC P (24)SME & (24)OM4 RED JKT MF A  $      10,194.86 22.0%  $         7,951.99 N/A N/A

048XN4-CL544A20 Subject to Min Order Qty:  4500 FO CABLE  48F  GRP NON-ARM SOLO 
HYBRID MF A  $        3,728.46 22.0%  $         2,908.20 N/A N/A

048XU4-AX776A20 Subject to Min Order Qty:  4500 FO CABLE  48F  GRP  NON-ARM 
HYBRID MF A  $        3,746.56 22.0%  $         2,922.32 N/A N/A

048XU4-AX776D20 Subject to Min Order Qty:  4500 FO CABLE 48F GRP NON-ARM 
HYBRID GF MF A  $        3,728.01 22.0%  $         2,907.85 N/A N/A

048XU4-CN379D20 Subject to Min Order Qty:  4500 FO CABLE 48F GRP NON-ARM 
HYBRID W/FAT GF MF A  $        3,843.49 22.0%  $         2,997.92 N/A N/A

048XUF-A7634D20 Subject to Min Order Qty:  4500 FO CABLE  48F  NON-ARM FREEDM 
HYBRID GF MF A  $        4,756.30 22.0%  $         3,709.91 N/A N/A

060EU4-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $           683.65 22.0%  $            533.25 N/A N/A
060EU4-T4700D20 Subject to Min Order Qty:  2000 CABLE MF A  $           704.16 22.0%  $            549.24 N/A N/A
060EUF-T4101D20 Subject to Min Order Qty:  3000 CABLE MF A  $        1,867.61 22.0%  $         1,456.74 N/A N/A
060EWP-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        4,079.65 22.0%  $         3,182.13 N/A N/A
060KU4-T4730D20 Subject to Min Order Qty:  2000 CABLE MF A  $        8,202.10 22.0%  $         6,397.64 N/A N/A

060XU4-CK339D20 Subject to Min Order Qty:  4500 FO CABLE  60F  GRP  NON-ARM 
HYBRID GF MF A  $        3,832.11 22.0%  $         2,989.05 N/A N/A

072E81-T3131-24 Subject to Min Order Qty:  2000 CABLE MF A  $        6,195.83 22.0%  $         4,832.75 N/A N/A
072E81-T3131-A1 Subject to Min Order Qty:  2000 CABLE MF A  $      10,066.61 22.0%  $         7,851.96 N/A N/A
072E88-T3131-29 Subject to Min Order Qty:  2000 CABLE MF A  $        9,099.78 22.0%  $         7,097.83 N/A N/A
072E88-T3131-A3 Subject to Min Order Qty:  2000 CABLE MF A  $      18,069.08 22.0%  $       14,093.88 N/A N/A
072EC4-14100D53 Subject to Min Order Qty:  2000 CABLE MF A  $        1,001.57 22.0%  $            781.22 N/A N/A
072EC4-14101D53 Subject to Min Order Qty:  2000 CABLE MF A  $        1,001.57 22.0%  $            781.22 N/A N/A
072EC5-14100D53 Subject to Min Order Qty:  2000 CABLE MF A  $        1,175.41 22.0%  $            916.82 N/A N/A
072EC7-14101-20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,289.66 22.0%  $         2,565.93 N/A N/A
072EC8-14101-20 Subject to Min Order Qty:  2000 CABLE MF A  $        4,188.19 22.0%  $         3,266.79 N/A N/A
072ECF-14101-20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,716.99 22.0%  $         2,899.25 N/A N/A
072ED8-T1331-20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,285.91 22.0%  $         2,563.01 N/A N/A
072EU4-T4100D20 Subject to Min Order Qty:  2000 CABLE MF A  $           795.98 22.0%  $            620.86 N/A N/A
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072EU4-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $           795.98 22.0%  $            620.86 N/A N/A
072EU4-T4700D20 Subject to Min Order Qty:  2000 CABLE MF A  $           819.86 22.0%  $            639.49 N/A N/A
072EU4-T4701D20 Subject to Min Order Qty:  2000 CABLE MF A  $           819.86 22.0%  $            639.49 N/A N/A
072EUC-T4100D20 Subject to Min Order Qty:  2000 CABLE MF A  $           923.90 22.0%  $            720.64 N/A N/A
072EUC-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $           923.90 22.0%  $            720.64 N/A N/A
072EUF-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,056.04 22.0%  $         1,603.71 N/A N/A
072EUF-T4101DA1 Subject to Min Order Qty:  2000 CABLE MF A  $        5,835.92 22.0%  $         4,552.02 N/A N/A
072EUL-T3601D2M Subject to Min Order Qty:  3000 CABLE MF A  $        4,930.99 22.0%  $         3,846.17 N/A N/A
072EUZ-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,899.16 22.0%  $         2,261.34 N/A N/A
072EWP-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        4,453.28 22.0%  $         3,473.56 N/A N/A
072K81-T3130-24 Subject to Min Order Qty:  2000 CABLE MF A  $      13,639.93 22.0%  $       10,639.15 N/A N/A
072K88-T3130-29 Subject to Min Order Qty:  2000 CABLE MF A  $      16,621.83 22.0%  $       12,965.03 N/A N/A
072KC8-14130-20 Subject to Min Order Qty:  2000 CABLE MF A  $        8,477.89 22.0%  $         6,612.75 N/A N/A
072KU4-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $        9,520.63 22.0%  $         7,426.09 N/A N/A
072KU4-T4730D20 Subject to Min Order Qty:  2000 CABLE MF A  $        9,806.90 22.0%  $         7,649.38 N/A N/A
072KUF-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $      11,185.68 22.0%  $         8,724.83 N/A N/A
072T81-T3131-24 Subject to Min Order Qty:  2000 CABLE MF A  $      10,119.18 22.0%  $         7,892.96 N/A N/A
072T81-T3180-24 Subject to Min Order Qty:  2000 CABLE MF A  $      14,956.47 22.0%  $       11,666.05 N/A N/A
072T81-T3180-A1 Subject to Min Order Qty:  2000 CABLE MF A  $      16,974.98 22.0%  $       13,240.48 N/A N/A
072T88-A9910-29 Subject to Min Order Qty:  3000 CABLE MF A  $      18,170.96 22.0%  $       14,173.35 N/A N/A
072T88-A9911-29 Subject to Min Order Qty:  3000 CABLE MF A  $      18,170.96 22.0%  $       14,173.35 N/A N/A
072T88-A9912-29 Subject to Min Order Qty:  3000 CABLE MF A  $      18,170.96 22.0%  $       14,173.35 N/A N/A
072T88-A9913-29 Subject to Min Order Qty:  3000 CABLE MF A  $      18,170.96 22.0%  $       14,173.35 N/A N/A
072T88-T3131-29 Subject to Min Order Qty:  2000 CABLE MF A  $      13,876.49 22.0%  $       10,823.66 N/A N/A
072T88-T3180-29 Subject to Min Order Qty:  2000 CABLE MF A  $      17,534.75 22.0%  $       13,677.11 N/A N/A
072TC8-14180-20 Subject to Min Order Qty:  2000 CABLE MF A  $      15,281.52 22.0%  $       11,919.59 N/A N/A
072TC8-14180-A3 Subject to Min Order Qty:  2000 CABLE MF A  $      18,439.03 22.0%  $       14,382.44 N/A N/A
072TD8-T1380-20 Subject to Min Order Qty:  2000 CABLE MF A  $      10,181.33 22.0%  $         7,941.44 N/A N/A
072TU4-T4131D20 Subject to Min Order Qty:  2000 CABLE MF A  $        7,367.03 22.0%  $         5,746.28 N/A N/A
072TU4-T4731D20 Subject to Min Order Qty:  2000 CABLE MF A  $        7,588.04 22.0%  $         5,918.67 N/A N/A
072TUF-T4131D20 Subject to Min Order Qty:  2000 CABLE MF A  $        7,298.69 22.0%  $         5,692.98 N/A N/A
072TUF-T4180D20 Subject to Min Order Qty:  2000 CABLE MF A  $      16,975.45 22.0%  $       13,240.85 N/A N/A

072XN4-CL500A20 Subject to Min Order Qty:  4500 FO CABLE  72F  GRP NON-ARM SOLO 
SHORT MF A  $        5,496.78 22.0%  $         4,287.49 N/A N/A

072XU4-AJ645D20 Subject to Min Order Qty:  4500 FO CABLE  72F  GRP  NON-ARM 
HYBRID GF MF A  $        7,269.35 22.0%  $         5,670.09 N/A N/A

072XU4-AM951D20 Subject to Min Order Qty:  4500 FO CABLE  72F  GRP  NON-ARM 
HYBRID GF MF A  $        5,496.25 22.0%  $         4,287.08 N/A N/A

072XU4-AS768D20 Subject to Min Order Qty:  4500 FO CABLE  72F  GRP  NON-ARM 
HYBRID GF MF A  $        4,061.84 22.0%  $         3,168.24 N/A N/A

084EUC-T4100D20 Subject to Min Order Qty:  3000 CABLE MF A  $        1,077.91 22.0%  $            840.77 N/A N/A
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084EUC-T4101D20 Subject to Min Order Qty:  3000 CABLE MF A  $        1,077.91 22.0%  $            840.77 N/A N/A
096E81-T3131-24 Subject to Min Order Qty:  2000 CABLE MF A  $        9,066.52 22.0%  $         7,071.89 N/A N/A
096E81-T3131-A1 Subject to Min Order Qty:  2000 CABLE MF A  $      14,776.76 22.0%  $       11,525.87 N/A N/A
096E88-D0404-29 Subject to Min Order Qty:  3000 CABLE MF A  $      12,656.56 22.0%  $         9,872.12 N/A N/A
096E88-T3131-29 Subject to Min Order Qty:  2000 CABLE MF A  $      12,020.35 22.0%  $         9,375.87 N/A N/A
096E88-T3131-A3 Subject to Min Order Qty:  2000 CABLE MF A  $      21,662.69 22.0%  $       16,896.90 N/A N/A
096EC4-14100-53 Subject to Min Order Qty:  2000 CABLE MF A  $        1,223.23 22.0%  $            954.12 N/A N/A
096EC4-14100D53 Subject to Min Order Qty:  2000 CABLE MF A  $        1,216.27 22.0%  $            948.69 N/A N/A
096EC4-14101D53 Subject to Min Order Qty:  2000 CABLE MF A  $        1,216.27 22.0%  $            948.69 N/A N/A
096EC7-14101-20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,854.38 22.0%  $         3,006.42 N/A N/A
096EC8-14101-20 Subject to Min Order Qty:  2000 CABLE MF A  $        4,715.77 22.0%  $         3,678.30 N/A N/A
096EN4-T4S01A20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,614.82 22.0%  $         1,259.56 N/A N/A
096EU4-T4100A20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,068.36 22.0%  $            833.32 N/A N/A
096EU4-T4100D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,017.49 22.0%  $            793.64 N/A N/A
096EU4-T4101A20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,068.36 22.0%  $            833.32 N/A N/A
096EU4-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,017.49 22.0%  $            793.64 N/A N/A
096EU4-T4700D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,048.02 22.0%  $            817.46 N/A N/A
096EU4-T4701D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,048.02 22.0%  $            817.46 N/A N/A
096EU5-T4100D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,293.68 22.0%  $         1,009.07 N/A N/A
096EU5-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,293.68 22.0%  $         1,009.07 N/A N/A
096EUB-T4101D20 Subject to Min Order Qty:  4500 CABLE MF A  $        1,569.32 22.0%  $         1,224.07 N/A N/A
096EUC-T4100D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,161.43 22.0%  $            905.92 N/A N/A
096EUC-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,161.43 22.0%  $            905.92 N/A N/A
096EUE-T4101D20 Subject to Min Order Qty:  3000 CABLE MF A  $        1,197.74 22.0%  $            934.24 N/A N/A
096EUF-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,071.56 22.0%  $         2,395.82 N/A N/A
096EUF-T4101DA1 Subject to Min Order Qty:  2000 CABLE MF A  $        7,996.45 22.0%  $         6,237.23 N/A N/A
096EUL-T3601D2M Subject to Min Order Qty:  3000 CABLE MF A  $        6,312.84 22.0%  $         4,924.02 N/A N/A
096EUZ-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,759.60 22.0%  $         2,932.49 N/A N/A
096FU4-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,776.48 22.0%  $         2,165.65 N/A N/A
096HU4-CM103D20 Subject to Min Order Qty:  2000 FO CABLE 96F  4030 GRP NON-ARM 

GF MF A  $        2,016.33 22.0%  $         1,572.74 N/A N/A
096HUF-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,569.33 22.0%  $         2,784.08 N/A N/A
096K81-T3130-24 Subject to Min Order Qty:  2000 CABLE MF A  $      18,506.42 22.0%  $       14,435.01 N/A N/A
096K88-T3130-29 Subject to Min Order Qty:  2000 CABLE MF A  $      21,784.75 22.0%  $       16,992.11 N/A N/A
096K88-T3130-A3 Subject to Min Order Qty:  2000 CABLE MF A  $      38,181.60 22.0%  $       29,781.65 N/A N/A
096KU4-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $      12,656.90 22.0%  $         9,872.38 N/A N/A
096KU4-T4730D20 Subject to Min Order Qty:  2000 CABLE MF A  $      13,037.26 22.0%  $       10,169.06 N/A N/A
096KUF-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $      15,690.89 22.0%  $       12,238.89 N/A N/A
096T88-D0403-29 Subject to Min Order Qty:  3000 CABLE MF A  $      31,042.98 22.0%  $       24,213.52 N/A N/A
096T88-T3180-29 Subject to Min Order Qty:  2000 CABLE MF A  $      24,355.68 22.0%  $       18,997.43 N/A N/A
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096T88-T3180-A3 Subject to Min Order Qty:  2000 CABLE MF A  $      30,507.27 22.0%  $       23,795.67 N/A N/A
096TC8-14180-20 Subject to Min Order Qty:  2000 CABLE MF A  $      19,468.10 22.0%  $       15,185.12 N/A N/A
096TU4-T4731D20 Subject to Min Order Qty:  2000 CABLE MF A  $      10,024.36 22.0%  $         7,819.00 N/A N/A
096TU4-T4780D20 Subject to Min Order Qty:  2000 CABLE MF A  $      23,099.45 22.0%  $       18,017.57 N/A N/A
096TUF-T4131D20 Subject to Min Order Qty:  2000 CABLE MF A  $        9,921.56 22.0%  $         7,738.82 N/A N/A

096XU4-CB192D20 Subject to Min Order Qty:  4500 FO CABLE  96F  GRP  NON-ARM 
HYBRID GF MF A  $        7,452.20 22.0%  $         5,812.72 N/A N/A

096XU4-CE455D20 Subject to Min Order Qty:  4500 FO CABLE  96F  GRP  NON-ARM 
HYBRID GF MF A  $        4,147.47 22.0%  $         3,235.03 N/A N/A

120EC4-14100-53 Subject to Min Order Qty:  3000 CABLE MF A  $        1,448.67 22.0%  $         1,129.96 N/A N/A
120EU4-T4101D20 Subject to Min Order Qty:  3000 CABLE MF A  $        1,364.33 22.0%  $         1,064.18 N/A N/A
120EU4-T4701D20 Subject to Min Order Qty:  3000 CABLE MF A  $        1,405.27 22.0%  $         1,096.11 N/A N/A
120EUF-T4101D20 Subject to Min Order Qty:  3000 CABLE MF A  $        3,325.13 22.0%  $         2,593.60 N/A N/A
144E81-T3131-24 Subject to Min Order Qty:  2000 CABLE MF A  $      14,053.22 22.0%  $       10,961.51 N/A N/A
144E81-T3131-A1 Subject to Min Order Qty:  2000 CABLE MF A  $      19,525.68 22.0%  $       15,230.03 N/A N/A
144E88-T3131-29 Subject to Min Order Qty:  2000 CABLE MF A  $      17,908.59 22.0%  $       13,968.70 N/A N/A
144E88-T3131-A3 Subject to Min Order Qty:  2000 CABLE MF A  $      27,395.07 22.0%  $       21,368.15 N/A N/A
144EC4-14100D53 Subject to Min Order Qty:  2000 CABLE MF A  $        1,645.67 22.0%  $         1,283.62 N/A N/A
144EC5-14101D53 Subject to Min Order Qty:  2000 CABLE MF A  $        1,794.30 22.0%  $         1,399.55 N/A N/A
144EC7-14101-20 Subject to Min Order Qty:  2000 CABLE MF A  $        4,625.63 22.0%  $         3,607.99 N/A N/A
144EC8-14101-20 Subject to Min Order Qty:  2000 CABLE MF A  $        6,473.66 22.0%  $         5,049.45 N/A N/A
144ECF-14101-20 Subject to Min Order Qty:  2000 CABLE MF A  $        7,559.69 22.0%  $         5,896.56 N/A N/A
144ED8-T1331-20 Subject to Min Order Qty:  2000 CABLE MF A  $        5,558.51 22.0%  $         4,335.64 N/A N/A
144EN4-T4S01A20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,449.57 22.0%  $         1,910.66 N/A N/A

144EU4-CL752D20 Subject to Min Order Qty:  2000 FO CABLE  144F  4030 GRP NON-ARM 
GF MF A  $        1,600.92 22.0%  $         1,248.72 N/A N/A

144EU4-CM322D20 Subject to Min Order Qty:  2000 FO CABLE  144F  3525 GRP NON-ARM 
GF MF A  $        1,600.92 22.0%  $         1,248.72 N/A N/A

144EU4-T4100A20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,628.60 22.0%  $         1,270.31 N/A N/A
144EU4-T4100D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,551.05 22.0%  $         1,209.82 N/A N/A
144EU4-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,551.05 22.0%  $         1,209.82 N/A N/A
144EU4-T4700D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,597.58 22.0%  $         1,246.11 N/A N/A
144EU4-T4701D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,597.58 22.0%  $         1,246.11 N/A N/A
144EU5-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,799.61 22.0%  $         1,403.70 N/A N/A
144EUC-T4100D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,684.95 22.0%  $         1,314.26 N/A N/A
144EUC-T4101A20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,769.20 22.0%  $         1,379.98 N/A N/A
144EUC-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,684.95 22.0%  $         1,314.26 N/A N/A
144EUC-T4101F20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,996.69 22.0%  $         1,557.42 N/A N/A
144EUE-T4101D20 Subject to Min Order Qty:  3000 CABLE MF A  $        1,797.50 22.0%  $         1,402.05 N/A N/A
144EUF-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        4,139.79 22.0%  $         3,229.04 N/A N/A
144EUF-T4101DA1 Subject to Min Order Qty:  2000 CABLE MF A  $      10,590.65 22.0%  $         8,260.71 N/A N/A
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144EUL-T3601D2M Subject to Min Order Qty:  3000 CABLE MF A  $        7,881.85 22.0%  $         6,147.84 N/A N/A
144EUZ-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        4,837.62 22.0%  $         3,773.34 N/A N/A

144HU4-CM136D20 Subject to Min Order Qty:  2000 FO CABLE  144F  4030 GRP NON-ARM 
GF MF A  $        2,464.37 22.0%  $         1,922.21 N/A N/A

144HU4-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,414.49 22.0%  $         1,883.30 N/A N/A
144K81-T3130-24 Subject to Min Order Qty:  2000 CABLE MF A  $      27,725.83 22.0%  $       21,626.15 N/A N/A
144K88-T3130-29 Subject to Min Order Qty:  2000 CABLE MF A  $      30,970.35 22.0%  $       24,156.87 N/A N/A
144KC7-14130-20 Subject to Min Order Qty:  2000 CABLE MF A  $      16,295.69 22.0%  $       12,710.64 N/A N/A
144KU4-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $      20,730.09 22.0%  $       16,169.47 N/A N/A
144KU4-T4730D20 Subject to Min Order Qty:  2000 CABLE MF A  $      21,353.19 22.0%  $       16,655.49 N/A N/A
144KUC-T4130F20 Subject to Min Order Qty:  2000 CABLE MF A  $      21,174.36 22.0%  $       16,516.00 N/A N/A
144KUF-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $      20,328.89 22.0%  $       15,856.53 N/A N/A
144T81-T3131-24 Subject to Min Order Qty:  2000 CABLE MF A  $      22,218.21 22.0%  $       17,330.20 N/A N/A
144T81-T3180-A1 Subject to Min Order Qty:  2000 CABLE MF A  $      35,873.24 22.0%  $       27,981.13 N/A N/A
144T88-T3131-29 Subject to Min Order Qty:  2000 CABLE MF A  $      28,687.81 22.0%  $       22,376.49 N/A N/A
144T88-T3180-29 Subject to Min Order Qty:  2000 CABLE MF A  $      37,624.48 22.0%  $       29,347.09 N/A N/A
144T88-T3180-A3 Subject to Min Order Qty:  2000 CABLE MF A  $      43,770.71 22.0%  $       34,141.15 N/A N/A
144TC8-14180-A3 Subject to Min Order Qty:  2000 CABLE MF A  $      34,043.56 22.0%  $       26,553.98 N/A N/A
144TUF-T4131D20 Subject to Min Order Qty:  2000 CABLE MF A  $      14,366.11 22.0%  $       11,205.57 N/A N/A
168EU4-T4701D20 Subject to Min Order Qty:  3000 CABLE MF A  $        1,794.05 22.0%  $         1,399.36 N/A N/A
192EU4-T4100D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,942.85 22.0%  $         1,515.42 N/A N/A
192EU4-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        1,942.85 22.0%  $         1,515.42 N/A N/A
192EU4-T4701D20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,001.13 22.0%  $         1,560.88 N/A N/A
192EUC-T4100D20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,076.76 22.0%  $         1,619.87 N/A N/A
192EUF-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        4,759.48 22.0%  $         3,712.39 N/A N/A
192KU4-T4730D20 Subject to Min Order Qty:  2000 CABLE MF A  $      28,123.37 22.0%  $       21,936.23 N/A N/A
216EC4-14100-53 Subject to Min Order Qty:  2000 CABLE MF A  $        2,350.40 22.0%  $         1,833.31 N/A N/A
216EC4-14100D53 Subject to Min Order Qty:  2000 CABLE MF A  $        2,238.48 22.0%  $         1,746.01 N/A N/A
216EC8-14101-20 Subject to Min Order Qty:  2000 CABLE MF A  $        9,844.23 22.0%  $         7,678.50 N/A N/A
216ECF-14101-20 Subject to Min Order Qty:  2000 CABLE MF A  $        9,228.90 22.0%  $         7,198.54 N/A N/A
216EU4-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,160.49 22.0%  $         1,685.18 N/A N/A
216EU4-T4700D20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,225.30 22.0%  $         1,735.73 N/A N/A
216EUC-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,314.27 22.0%  $         1,805.13 N/A N/A
216KU4-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $      30,141.93 22.0%  $       23,510.71 N/A N/A
240EU4-T4101D20 Subject to Min Order Qty:  3000 CABLE MF A  $        2,446.71 22.0%  $         1,908.43 N/A N/A
240EU4-T4701D20 Subject to Min Order Qty:  3000 CABLE MF A  $        2,520.10 22.0%  $         1,965.68 N/A N/A
244EU4-T4101D20 Subject to Min Order Qty:  3000 CABLE MF A  $        2,569.04 22.0%  $         2,003.85 N/A N/A
288EQ4-14101-20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,745.19 22.0%  $         2,921.25 N/A N/A
288EQ4-14600-53 Subject to Min Order Qty:  4500 CABLE MF A  $        3,828.32 22.0%  $         2,986.09 N/A N/A
288EQ7-14101-30 Subject to Min Order Qty:  2000 CABLE MF A  $        6,477.36 22.0%  $         5,052.34 N/A N/A
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288EQF-14101-20 Subject to Min Order Qty:  2000 CABLE MF A  $        7,854.10 22.0%  $         6,126.20 N/A N/A
288EU4-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,880.65 22.0%  $         2,246.91 N/A N/A
288EU4-T4700D20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,967.07 22.0%  $         2,314.31 N/A N/A
288EU4-T4701D20 Subject to Min Order Qty:  2000 CABLE MF A  $        2,967.07 22.0%  $         2,314.31 N/A N/A
288EUA-T4101D20 Subject to Min Order Qty:  4500 CABLE MF A  $        3,423.29 22.0%  $         2,670.17 N/A N/A
288EUC-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        3,044.37 22.0%  $         2,374.61 N/A N/A
288EUF-T4101D20 Subject to Min Order Qty:  2000 CABLE MF A  $        6,810.98 22.0%  $         5,312.56 N/A N/A
288EUL-T3601D2M Subject to Min Order Qty:  3000 CABLE MF A  $      11,421.83 22.0%  $         8,909.03 N/A N/A
288EV4-13100D53 Subject to Min Order Qty:  2000 CABLE MF A  $        2,984.64 22.0%  $         2,328.02 N/A N/A
288EV4-14100-53 Subject to Min Order Qty:  2000 CABLE MF A  $        3,133.87 22.0%  $         2,444.42 N/A N/A
288KU4-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $      39,785.09 22.0%  $       31,032.37 N/A N/A
288KUF-T4130D20 Subject to Min Order Qty:  2000 CABLE MF A  $      44,033.83 22.0%  $       34,346.39 N/A N/A
288TQF-14180-30 Subject to Min Order Qty:  2000 CABLE MF A  $      61,919.48 22.0%  $       48,297.19 N/A N/A
432EQ4-14100-53 Subject to Min Order Qty:  2000 CABLE MF A  $        5,237.51 22.0%  $         4,085.26 N/A N/A
432EQ7-14101-20 Subject to Min Order Qty:  2000 CABLE MF A  $      10,385.49 22.0%  $         8,100.68 N/A N/A
432EQF-14101-30 Subject to Min Order Qty:  2000 CABLE MF A  $      11,750.14 22.0%  $         9,165.11 N/A N/A
432EV4-14100-53 Subject to Min Order Qty:  2000 CABLE MF A  $        4,700.80 22.0%  $         3,666.62 N/A N/A

432EV4-14100D53 432-Fiber SST-Ultra Ribbon# Gel Free Cable Non-Armored SMF-28 - 2,000 
Foot Minimum MF A  $        4,476.91 22.0%  $         3,491.99 N/A N/A

432EV4-14101D53 Subject to Min Order Qty:  2000 CABLE MF A  $        4,476.96 22.0%  $         3,492.03 N/A N/A
432EV5-14101D53 Subject to Min Order Qty:  2000 CABLE MF A  $        4,631.50 22.0%  $         3,612.57 N/A N/A
432KQ7-14130-20 Subject to Min Order Qty:  2000 CABLE MF A  $      40,315.66 22.0%  $       31,446.21 N/A N/A
576EV4-14101-53 Subject to Min Order Qty:  2000 CABLE MF A  $        5,969.28 22.0%  $         4,656.04 N/A N/A
864EQ4-14101-20 Subject to Min Order Qty:  2000 CABLE MF A  $      10,475.01 22.0%  $         8,170.51 N/A N/A
864EQ4-14101-53 Subject to Min Order Qty:  2000 CABLE MF A  $      10,475.01 22.0%  $         8,170.51 N/A N/A
864EV4-14101-20 Subject to Min Order Qty:  2000 CABLE MF A  $        8,953.91 22.0%  $         6,984.05 N/A N/A
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2019000 25/24 FV83A RISER MF  A  $   1,636.20 39.00%  $           998.08 N/A N/A
2019001 50/24 FV83A RISER MF  A  $   2,426.14 39.00%  $        1,479.95 N/A N/A
2110020 28P 22T DUAL INS AV RBCC DKGY MF  A  $   3,660.22 39.00%  $        2,232.73 N/A N/A
2110020.99 28P 22T DUAL INS AV RBCC DKGY MF  A  $   3,660.22 39.00%  $        2,232.73 N/A N/A
2113046 DT242 DFW BL+W       1000F SP MF  A  $        60.20 39.00%  $             36.72 N/A N/A
2113054 1P 24B F BL/W-W/BL  1000F SP MF  A  $        47.26 39.00%  $             28.83 N/A N/A
2113055 1P 24B F  O/W-W/O   1000F SP MF  A  $        47.26 39.00%  $             28.83 N/A N/A
2113057 1P 22 BN CCW W/V-V  400F SP MF  A  $        90.78 39.00%  $             55.38 N/A N/A
2113058 1P 22 BN CCW W/V-V    1000F SP MF  A  $        90.78 39.00%  $             55.38 N/A N/A
2113063 DT22P DFW Y+BL       1000F SP MF  A  $        73.02 39.00%  $             44.54 N/A N/A
2113069 DT242 DFW YL+BL      1000F SP MF  A  $        60.20 39.00%  $             36.72 N/A N/A
2113100 DT22P DFW W+O        1000F  SP MF  A  $        73.02 39.00%  $             44.54 N/A N/A
2113189 1P 24B F BL/V-V/BL   500'SP MF  A  $        47.26 39.00%  $             28.83 N/A N/A
2114211 CCW-248-PC STD C/C     1000'SP MF  A  $      153.12 39.00%  $             93.40 N/A N/A
2114212 2P 22B  BL/W-W/BL+O/W-W/O SP MF  A  $      183.96 39.00%  $           112.22 N/A N/A
2114307 2P 24B F BL/W+O/W CCW 1000F SP MF  A  $      106.14 39.00%  $             64.75 N/A N/A
2114325 CCW-244-PC RD-BL+RD-OR 1000'SP MF  A  $        85.10 39.00%  $             51.91 N/A N/A
2114328 CCW-242 2/C 24AWG RD/BK-BK/RD MF  A  $        47.26 39.00%  $             28.83 N/A N/A
2114351 1P 24T ORN-WHT CCW    400F SP MF  A  $        47.26 39.00%  $             28.83 N/A N/A
2114355 1P 24B F RD/W-W/RD   600F SP MF  A  $        47.26 39.00%  $             28.83 N/A N/A
2114357 1P 22B G CCW RD-W   400F SP MF  A  $        90.78 39.00%  $             55.38 N/A N/A
2114363 CCW 1P22B WH/O-O/WH   1000'SP MF  A  $        66.60 39.00%  $             40.63 N/A N/A
2114364 CCW 1P22B WH/G-G/WH   1000'SP MF  A  $        66.60 39.00%  $             40.63 N/A N/A
2114369 CCW 1P24B R/BL+BL/R 1000SP MF  A  $        47.26 39.00%  $             28.83 N/A N/A
2114374 1P 24B F BK/W-W/BK 1000FSP CCW MF  A  $        47.26 39.00%  $             28.83 N/A N/A
2114375 1P 24B F W/RD-RD/W 1000FSP CCW MF  A  $        47.26 39.00%  $             28.83 N/A N/A
2114385 CCW 1P24B RD/Y+Y/RD  1000'SP MF  A  $        47.26 39.00%  $             28.83 N/A N/A
2114395 2P+1S 24T RB C/C DSX  660F SP MF  A  $      172.14 39.00%  $           105.01 N/A N/A
2114396 2P+1S 24T RB C/C DSX 1350'COIL MF  A  $      172.14 39.00%  $           105.01 N/A N/A
2114621 4P 24T ISW GR MF  A  $      341.66 39.00%  $           208.41 N/A N/A
2117037 1P 22T DUAL4162 BL/W ORNG 500' MF  A  $      682.34 39.00%  $           416.23 N/A N/A
2117037.99 1P 22T DUAL4162 BL/W ORNG BULK MF  A  $      682.34 39.00%  $           416.23 N/A N/A
2117045 28P 22T DUAL INS/SHLD LOG P.O MF  A  $   3,326.36 39.00%  $        2,029.08 N/A N/A
2117048 1P 22T DUAL4162 BL/WH RED 500' MF  A  $      682.34 39.00%  $           416.23 N/A N/A
2131217 4P 24B FLP/SHLD/PVDF C3  1SP MF  A  $   1,092.00 39.00%  $           666.12 N/A N/A
2131218 6P 24B FLP/SHLD/PVDF C3  1SP MF  A  $   1,514.00 39.00%  $           923.54 N/A N/A
2131243 2P 24B C3 CMP FLEX WH  1M'PP MF  A  $      154.00 39.00%  $             93.94 N/A N/A
2131244 3P 24B C3 CMP FLEX WH  1M'PP MF  A  $      166.00 39.00%  $           101.26 N/A N/A
2131245 4P 24B C3 CMP FLEX WH  1M'PP MF  A  $      168.00 39.00%  $           102.48 N/A N/A
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2131246 6P 24B C3 CMP FLEX WH  1M'PP MF  A  $      350.00 39.00%  $           213.50 N/A N/A
2131250 6P 24B C3 CMP FLEX WH  1M'SP MF  A  $      350.00 39.00%  $           213.50 N/A N/A
2131313 4P 24B C3 CMP FLEX GY 1M'PP MF  A  $      168.00 39.00%  $           102.48 N/A N/A
2131442 200P 24B C3 CMP PVDF   1000'RL MF  A  $ 12,100.00 39.00%  $        7,381.00 N/A N/A
2131442.99 200P 24B C3 CMP PVDF      BULK MF  A  $ 12,100.00 39.00%  $        7,381.00 N/A N/A
2131453 4P 24B C3 CMP FLEX BL  1M'PP MF  A  $      168.00 39.00%  $           102.48 N/A N/A
2131458 4P 24B C3 CMP FLEX WH  1M'SPC MF  A  $      168.00 39.00%  $           102.48 N/A N/A
2131462 4P 24B C3 CMP FLEX YL  1M'PP MF  A  $      162.00 39.00%  $             98.82 N/A N/A
2131463 4P 24B C3 CMP FLEX GN  1M'PP MF  A  $      168.00 39.00%  $           102.48 N/A N/A
2131474 300P 24B C3 CMP PVDF    1M RL MF  A  $ 21,906.00 39.00%  $      13,362.66 N/A N/A
2131474.99 300P 24B C3 CMP PVDF      BULK MF  A  $ 21,906.00 39.00%  $      13,362.66 N/A N/A
2131505 25P 24B P/FLX  WH C3 1000F RL MF  A  $   1,320.00 39.00%  $           805.20 N/A N/A
2131505.99 25P 24B P/FLX  WH C3     BULK MF  A  $   1,320.00 39.00%  $           805.20 N/A N/A
2131507 4P 24B C3 CMP FLEX GN  1M'SP MF  A  $      168.00 39.00%  $           102.48 N/A N/A
2131537 2P 24B FEP/SHLD/PVC C3 1000 SP MF  A  $      542.00 39.00%  $           330.62 N/A N/A
2131555 4P 24B C3 CMP FLEX BG  1M'SPC MF  A  $      168.00 39.00%  $           102.48 N/A N/A
2131610 4P 24B C3 CMP FLEX GY  1M'SPC MF  A  $      168.00 39.00%  $           102.48 N/A N/A
2131665 4P 24B C3 CMP FLEX BG  1M'PP MF  A  $      168.00 39.00%  $           102.48 N/A N/A
2131754 2P 24B C3 CMP FLEX GY  1M'PP MF  A  $      154.00 39.00%  $             93.94 N/A N/A
2131755 6P 24B C3 CMP FLEX GY  1M'PP MF  A  $      350.00 39.00%  $           213.50 N/A N/A
2131757 50P 24B P/FLX  WH C3 1000F RL MF  A  $   2,728.00 39.00%  $        1,664.08 N/A N/A
2131757.99 50P 24B P/FLX  WH C3  BULK RL MF  A  $   2,728.00 39.00%  $        1,664.08 N/A N/A
2131758 100P 24B P/FLX  WH C3 1000F RL MF  A  $   5,720.00 39.00%  $        3,489.20 N/A N/A
2131758.99 100P 24B P/FLX  WH C3  BULK RL MF  A  $   5,720.00 39.00%  $        3,489.20 N/A N/A
2131772 12P 24B C3 CMP PVC WH 1000'RL MF  A  $      922.00 39.00%  $           562.42 N/A N/A
2131772.99 12P 24B C3 CMP PVC WHITE BULK MF  A  $      922.00 39.00%  $           562.42 N/A N/A
2131778 4P 24B C3 CMP FLEX IV  1M'PP MF  A  $      168.00 39.00%  $           102.48 N/A N/A
2133008 2P 24B C3 CMR BG    1000F PP MF  A  $      102.00 39.00%  $             62.22 N/A N/A
2133009 2P 24B C3 CMR GY    1000F PP MF  A  $      102.00 39.00%  $             62.22 N/A N/A
2133011 2P 24B C3 CMR GY    1000F SP MF  A  $      102.00 39.00%  $             62.22 N/A N/A
2133012 3P 24B C3 CMR BG    1000F PP MF  A  $      124.00 39.00%  $             75.64 N/A N/A
2133013 3P 24B C3 CMR GY    1000F PP MF  A  $      124.00 39.00%  $             75.64 N/A N/A
2133015 3P 24B C3 CMR GY    1000F SP MF  A  $      124.00 39.00%  $             75.64 N/A N/A
2133016 4P 24B C3 CMR BG    1000F PP MF  A  $      144.00 39.00%  $             87.84 N/A N/A
2133017 4P 24B C3 CMR GY    1000F PP MF  A  $      144.00 39.00%  $             87.84 N/A N/A
2133018 4P 24B C3 CMR BG    1000F SP MF  A  $      144.00 39.00%  $             87.84 N/A N/A
2133019 4P 24B C3 CMR GY    1000F SP MF  A  $      144.00 39.00%  $             87.84 N/A N/A
2133020 6P 24B C3 CMR BG    1000F PP MF  A  $      240.00 39.00%  $           146.40 N/A N/A
2133021 6P 24B C3 CMR GY    1000F PP MF  A  $      240.00 39.00%  $           146.40 N/A N/A
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2133022 6P 24B C3 CMR BG    1000F SP MF  A  $      240.00 39.00%  $           146.40 N/A N/A
2133023 6P 24B C3 CMR GY    1000F SP MF  A  $      240.00 39.00%  $           146.40 N/A N/A
2133026 12P 24B C3 CMR BG    1000F RL MF  A  $      590.00 39.00%  $           359.90 N/A N/A
2133026.99 12P 24B C3 CMR BG        BULK MF  A  $      590.00 39.00%  $           359.90 N/A N/A
2133027 12P 24B C3 CMR GY    1000F RL MF  A  $      590.00 39.00%  $           359.90 N/A N/A
2133027.99 12P 24B C3 CMR GY        BULK MF  A  $      590.00 39.00%  $           359.90 N/A N/A
2133033 25P 24B C3 CMR GY    1000F RL MF  A  $   1,002.00 39.00%  $           611.22 N/A N/A
2133033.99 25P 24B C3 CMR GY        BULK MF  A  $   1,002.00 39.00%  $           611.22 N/A N/A
2133144 100P 24B C3 CMR GY    1000F RL MF  A  $   3,652.00 39.00%  $        2,227.72 N/A N/A
2133144.99 100P 24B C3 CMR GY        BULK MF  A  $   3,652.00 39.00%  $        2,227.72 N/A N/A
2133161 50P 24B C3 CMR GY    1000F RL MF  A  $   1,892.00 39.00%  $        1,154.12 N/A N/A
2133161.99 50P 24B C3 CMR GY  BULK MF  A  $   1,892.00 39.00%  $        1,154.12 N/A N/A
2133165 4P 24B C3 CMR LBL   1000F PP MF  A  $      144.00 39.00%  $             87.84 N/A N/A
2133176 3P 24B FRPE/SH/PVC C3 1000SP MF  A  $      370.00 39.00%  $           225.70 N/A N/A
2133217 4P 22B C3 CMR GY    1000F PP MF  A  $      202.00 39.00%  $           123.22 N/A N/A
2133275 4P 24B C3 CMR BL    1000F PP MF  A  $      144.00 39.00%  $             87.84 N/A N/A
2133296 4P 24B C3 CMR WH    1000F PP MF  A  $      144.00 39.00%  $             87.84 N/A N/A
2133323 200P 24B C3 CMR GY    1000F RL MF  A  $   7,458.00 39.00%  $        4,549.38 N/A N/A
2133323.99 200P 24B C3 CMR GY        BULK MF  A  $   7,458.00 39.00%  $        4,549.38 N/A N/A
2133358 4P 24B C3 CMR GY   1000F SPC MF  A  $      144.00 39.00%  $             87.84 N/A N/A
2133359 4P 24B C3 CMR WH   1000F SPC MF  A  $      144.00 39.00%  $             87.84 N/A N/A
2133373 300P 24B C3 CMR GY        BULK MF  A  $ 10,120.00 39.00%  $        6,173.20 N/A N/A
2133373.99 300P 24B C3 CMR GY        BULK MF  A  $ 10,120.00 39.00%  $        6,173.20 N/A N/A
2133379 4P 24B C3 CMR BG   1000F SPC MF  A  $      144.00 39.00%  $             87.84 N/A N/A
2133395 4P 24B C3 CMR YL    1000F PP MF  A  $      144.00 39.00%  $             87.84 N/A N/A
2133493 6P 24B C3 CMR WH    1000F PP MF  A  $      240.00 39.00%  $           146.40 N/A N/A
2133612 2P 24B C3 CMR WH 2X1000F SP MF  A  $      102.00 39.00%  $             62.22 N/A N/A
2133631 2P 24B C3 CMR WH    1000F PP MF  A  $      102.00 39.00%  $             62.22 N/A N/A
2134023 1P 24B F GR/W-W/GR  1000F SP MF  A  $        47.26 39.00%  $             28.83 N/A N/A
2137087 4P 24B C3 CMX   LOG     600'PP MF  A  $      172.00 39.00%  $           104.92 N/A N/A
2137088 4P 24B C3 CMX   IVY     600'PP MF  A  $      172.00 39.00%  $           104.92 N/A N/A
2137093 4P 22B FRPE/PVC IVORY 600' PP MF  A  $      228.00 39.00%  $           139.08 N/A N/A
2137145 3P 24B PVC SW BGE 1000F PP MF  A  $        86.00 39.00%  $             52.46 N/A N/A
5136100 GS5000 5E UTP  OUTDOOR BK 1MRL MF  A  $      356.00 39.00%  $           217.16 N/A N/A
5136101 GS5000 5E ALUM OUTDOOR BK 

1MRL MF  A  $      576.00 39.00%  $           351.36 N/A N/A
6131278 C5EP GS5500 CMP BL 1M'PP MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131282 C5EP GS5500 CMP BL 1M'SP MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131361 C5EP GS5500 CMP WH 1M'PP MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131379 C5EP GS5500 CMP YL 1M'SPC MF  A  $      428.00 39.00%  $           261.08 N/A N/A
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6131418 C5EP GS5500 CMP GY 1M'PP MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131422 C5EP GS5500 CMP OR 1M'PP MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131433 C5EP GS5500 CMP BL 1M'SPC MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131449 C5EP GS5500 CMP WH 1M'SPC MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131477 C5EP GS5500 CMP RD 1M'PP MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131478 C5EP GS5500 CMP PK 1M'SPC MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131546 C5EP GS5500 CMP YL 1M'PP MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131547 C5EP GS5500 CMP GN 1M'PP MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131575 C5EP GS5500 CMP GN 1M'SPC MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131576 C5EP GS5500 CMP OR 1M'SPC MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131618 C5EP GS5500 CMP WH 1M'SP MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131619 C5EP GS5500 CMP GY 1M'SPC MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131635 C5EP GS5500 CMP RD 1M'SPC MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131663 C5EP GS5500 CMP BR 1M'SPC MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131683 C5EP GS5500 CMP BK 1M'PP MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131686 C5E+ GS5350 CMP BL 1M'SP MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131686.99 C5E+ GS5350 CMP BL  BULK MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131688 C5E+ GS5350 CMP BL 1M'SPC MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131689 C5E+ GS5350 CMP WH 1M'SPC MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131690 C5E+ GS5350 CMP BL 1M'PP MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131691 C5E+ GS5350 CMP WH 1M'PP MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131692 C5E+ GS5350 CMP GY 1M'PP MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131693 C5E+ GS5350 CMP YL 1M'PP MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131694 C5E+ GS5350 CMP GY 1M'SPC MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131695 C5E+ GS5350 CMP YL 1M'SP MF A  $      414.00 39.0%  $           252.54 N/A N/A
6131697 C5E+ GS5350 CMP YL 1M'SP MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131698 C5E+ GS5350 CMP PR 1M'PP MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131699 C5E+ GS5350 CMP GN 1M'PP MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131707 C5E+ GS5350 CMP BK 1M'PP MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131709 C5EP GS5500 CMP PK 1M'PP MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131710 C5EP GS5500 CMP PR 1M'PP MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131731 C5E+ GS5350 CMP GN 1M'SPC MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131732 C5E+ GS5350 CMP RD 1M'SPC MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131733 C5E+ GS5350 CMP OR 1M'SP MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131761 C5E+ GS5350 CMP OR 1M'PP MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131782 C5E+ GS5350 CMP RD 1M'SP MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131829 C5EP GS5500 CMP BK 1M'SPC MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131832 C5E+ GS5350 CMP OR 1M'PP MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131833 C5E+ GS5350 CMP OR 1M'SPC MF  A  $      414.00 39.00%  $           252.54 N/A N/A
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6133200 C5EP GS5500 CMR GY 1M'PP MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133255 C5EP GS5500 CMR WH 1M'PP MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133274 C5EP GS5500 CMR RD 1M'PP MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133282 C5EP GS5500 CMR BL 1M'SP MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133289 C5EP GS5500 CMR YL 1M'PP MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133299 C5EP GS5500 CMR BL 1M'PP MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133331 C5EP GS5500 CMR GY 1M'SPC MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133334 C5EP GS5500 CMR GY 1M'SP MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133339 C5EP GS5500 CMR WH 1M'SPC MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133348 C5EP GS5500 CMR YL 1M'SP MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133369 C5EP GS5500 CMR YL 1M'SPC MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133383 C5EP GS5500 CMR OR 1M'SPC MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133403 C5EP GS5500 CMR BL 1M'SPC MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133446 C5EP GS5500 CMR PR 1M'SPC MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133447 C5EP GS5500 CMR PK 1M'SPC MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133492 C5EP GS5500 CMR WH 1M'SP MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133512 C5EP GS5500 CMR GN 1M'PP MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133615 C5EP GS5500 CMR GN 1M'SPC MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133616 C5EP GS5500 CMR GN 1M'SP MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133673 C5EP GS5500 CMR BG 1M'SP MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133696 C5EP GS5500 CMR BK 1M'PP MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133699 C5E+ GS5350 CMR GN 1M' PP MF  A  $      204.00 39.00%  $           124.44 N/A N/A
6133699.99 C5E+ GS5350 CMR GN BULK MF  A  $      204.00 39.00%  $           124.44 N/A N/A
6133703 C5E+ GS5350 CMR BL 1M' SP MF  A  $      204.00 39.00%  $           124.44 N/A N/A
6133704 C5E+ GS5350 CMR WH 1M' SP MF  A  $      204.00 39.00%  $           124.44 N/A N/A
6133707 C5E+ GS5350 CMR BL 1M'SPC MF  A  $      204.00 39.00%  $           124.44 N/A N/A
6133712 C5E+ GS5350 CMR BL 1M' PP MF  A  $      204.00 39.00%  $           124.44 N/A N/A
6133713 C5E+ GS5350 CMR WH 1M' PP MF  A  $      204.00 39.00%  $           124.44 N/A N/A
6133714 C5E+ GS5350 CMR GY 1M' PP MF  A  $      204.00 39.00%  $           124.44 N/A N/A
6133715 C5E+ GS5350 CMR YL 1M' PP MF  A  $      204.00 39.00%  $           124.44 N/A N/A
6133719 C5E+ GS5350 CMR YL 1M' SP MF  A  $      204.00 39.00%  $           124.44 N/A N/A
6133761 C5E+ GS5350 CMR OR 1M' PP MF  A  $      204.00 39.00%  $           124.44 N/A N/A
7022460 DT22P DFW W+BL       4500F BSP MF  A  $        73.02 39.00%  $             44.54 N/A N/A
7022478 DT22P DFW W+O        4500F BSP MF  A  $        73.02 39.00%  $             44.54 N/A N/A
7022486 DT22P DFW W+G        4500F BSP MF  A  $        73.02 39.00%  $             44.54 N/A N/A
7022494 DT22P DFW W+R        4500F BSP MF  A  $        73.02 39.00%  $             44.54 N/A N/A
7022502 DT22P DFW R+G        4500F BSP MF  A  $        73.02 39.00%  $             44.54 N/A N/A
7022528 DT22 3C DFW W+BL+R  3000F BSP MF  A  $      119.98 39.00%  $             73.19 N/A N/A
7022551 DT24P DFW Y+BL       6000F BSP MF  A  $        71.64 39.00%  $             43.70 N/A N/A
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7022569 DT24P DFW Y+O        6000F BSP MF  A  $        71.64 39.00%  $             43.70 N/A N/A
7022577 DT24P DFW Y+G        6000F BSP MF  A  $        71.64 39.00%  $             43.70 N/A N/A
7022585 DT24P DFW Y+R        6000F BSP MF  A  $        71.64 39.00%  $             43.70 N/A N/A
7022601 DT24 2P DFW Y/BL+R/GR 3000'BSP MF  A  $      107.62 39.00%  $             65.65 N/A N/A
7023708 CCW-242-PC BL/W+W/BL   1000'SP MF  A  $        47.26 39.00%  $             28.83 N/A N/A
7023716 CCW-244-PC BL/W + O/W  1000'SP MF  A  $        85.10 39.00%  $             51.91 N/A N/A
7023724 CCW-246-PC STD C/C     1000'SP MF  A  $      121.68 39.00%  $             74.22 N/A N/A
7023773 CCW-242-PC 2/C 24AWG OR/W+W/OR MF  A  $        47.26 39.00%  $             28.83 N/A N/A
7023781 CCW-242-PC G/W-W/G     1000'SP MF  A  $        47.26 39.00%  $             28.83 N/A N/A
7023864 3CW-242-PC RD/W+W/RD   1000'SP MF  A  $        47.26 39.00%  $             28.83 N/A N/A
7026156 2P+1S 24T RB C/C DSX 1000F SP MF  A  $      172.14 39.00%  $           105.01 N/A N/A
7036759 CCW 1P24B BK/W-W/BK   1000'SP MF  A  $        47.26 39.00%  $             28.83 N/A N/A
7041916 CCW 1P24B BL/Y+Y/BL   1000'SP MF  A  $        47.26 39.00%  $             28.83 N/A N/A
7041973 CCW 1P22B BL/W-W/BL   1000'SP MF  A  $        66.60 39.00%  $             40.63 N/A N/A
7042047 CCW 1P22B R/W-W/R     1000'SP MF  A  $        66.60 39.00%  $             40.63 N/A N/A
7042427 1P 22B G CCW W-V    400F SP MF  A  $        90.78 39.00%  $             55.38 N/A N/A
7042500 1P 24B F BL/Y-Y/BL  1000F SP MF  A  $        47.26 39.00%  $             28.83 N/A N/A
7042518 2P 24B F BL/R+O/R   1150F SP MF  A  $      106.14 39.00%  $             64.75 N/A N/A
7042526 3P 24B F BL/W+O/W+G/W 660'SP MF  A  $      147.96 39.00%  $             90.26 N/A N/A
7051535 1P24T DT O/W DFW 1000' SP MF  A  $        60.20 39.00%  $             36.72 N/A N/A
7051543 1P 24B F BL/Y-Y/BL   600F SP MF  A  $        47.26 39.00%  $             28.83 N/A N/A
7051592 1P24T DT R/W DFW     1000' SP MF  A  $        60.20 39.00%  $             36.72 N/A N/A
7051600 DT242 DFW BK/W 1000F SP MF  A  $        60.20 39.00%  $             36.72 N/A N/A
7051618 1P22T DT BK/W DFW  1000' SP MF  A  $        73.02 39.00%  $             44.54 N/A N/A
7051626 DT222 DFW R/W       1000' SP MF  A  $        73.02 39.00%  $             44.54 N/A N/A
7051634 DT222 DFW BL/W      1000F SP MF  A  $        73.02 39.00%  $             44.54 N/A N/A
7056534 1P24T DT G/W DFW     1000' SP MF  A  $        60.20 39.00%  $             36.72 N/A N/A
7056898 1P 22T DUAL4162A BL/W GRAY 500 MF  A  $      682.34 39.00%  $           416.23 N/A N/A
7056898.99 1P 22T DUAL4162A BL/W GRY BULK MF  A  $      682.34 39.00%  $           416.23 N/A N/A
7056906 1P 22T DUAL4162 OR/W GRAY 500' MF  A  $      758.64 39.00%  $           462.77 N/A N/A
7056906.99 1P 22T DUAL4162 OR/W GRAY BULK MF  A  $      758.64 39.00%  $           462.77 N/A N/A
7131786 6A  GS10000 CMP BL U/FTP (STP) MF  A  $   1,516.00 39.00%  $           924.76 N/A N/A
7131787 6A  GS10000 CMP WH U/FTP (STP) MF  A  $   1,516.00 39.00%  $           924.76 N/A N/A
7131788 6A  GS10000 CMP YL U/FTP (STP) MF  A  $   1,516.00 39.00%  $           924.76 N/A N/A
7131789 6A  GS10000 CMP GY U/FTP (STP) MF  A  $   1,516.00 39.00%  $           924.76 N/A N/A
7131790 6A  GS10000 CMP RD U/FTP (STP) MF  A  $   1,516.00 39.00%  $           924.76 N/A N/A
7131791 6A  GS10000 CMP OR U/FTP (STP) MF  A  $   1,516.00 39.00%  $           924.76 N/A N/A
7131792 6A  GS10000 CMP GN U/FTP (STP) MF  A  $   1,516.00 39.00%  $           924.76 N/A N/A
7131795 6A  GS10000 CMP BK U/FTP (STP) MF  A  $   1,516.00 39.00%  $           924.76 N/A N/A
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7131800 C6  GS6 BL  CMP  1M'  PP MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131801 C6  GS6 WH  CMP  1M' PP MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131802 C6  GS6 YL  CMP  1M' PP MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131803 C6  GS6 GY  CMP  1M' PP MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131804 C6  GS6 RD  CMP  1M' PP MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131805 C6  GS6 OR  CMP  1M' PP MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131806 C6  GS6 GN  CMP  1M' PP MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131807 C6  GS6 BK  CMP  1M' PP MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131808 C6  GS6 PK  CMP  1M' PP MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131809 C6  GS6 PR  CMP  1M' PP MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131819 6A 10000 CMP BL 1K'SP MF  A  $   1,142.00 39.00%  $           696.62 N/A N/A
7131820 6A 10000 CMP WH 1K'SP MF  A  $   1,142.00 39.00%  $           696.62 N/A N/A
7131821 6A 10000 CMP GY 1K'SP MF  A  $   1,142.00 39.00%  $           696.62 N/A N/A
7131822 6A 10000 CMP YL 1K'SP MF  A  $   1,142.00 39.00%  $           696.62 N/A N/A
7131823 6A 10000 CMP GN 1K'SP MF  A  $   1,142.00 39.00%  $           696.62 N/A N/A
7131824 6A 10000 CMP RD 1K'SP MF  A  $   1,142.00 39.00%  $           696.62 N/A N/A
7131825 6A 10000 CMP PU 1K'SP MF  A  $   1,142.00 39.00%  $           696.62 N/A N/A
7131826 6A 10000 CMP OR 1K'SP MF  A  $   1,142.00 39.00%  $           696.62 N/A N/A
7131827 6A 10000 CMP PK 1K'SP MF  A  $   1,142.00 39.00%  $           696.62 N/A N/A
7131828 6A 10000 CMP BK 1K'SP MF  A  $   1,142.00 39.00%  $           696.62 N/A N/A
7131830 6A  GS10000 CMP PR U/FTP (STP) MF  A  $   1,516.00 39.00%  $           924.76 N/A N/A
7131840 C6  GS6 BL  CMP  1M' SPC MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131841 C6  GS6 WH  CMP  1M' SPC MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131842 C6  GS6 YL  CMP  1M' SPC MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131843 C6  GS6 GY  CMP  1M' SPC MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131844 C6  GS6 RD  CMP  1M' SPC MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131845 C6  GS6 OR  CMP  1M' SPC MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131846 C6  GS6 GN  CMP  1M' SPC MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131847 C6  GS6 BK  CMP  1M' SPC MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131848 C6  GS6 PK  CMP  1M' SPC MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131849 C6A GS10MTP CMP BL 1K'SP MF  A  $   1,460.00 39.00%  $           890.60 N/A N/A
7131850 C6A GS10MTP CMP WH 1K'SP MF  A  $   1,460.00 39.00%  $           890.60 N/A N/A
7131851 C6A GS10MTP CMP GY 1K'SP MF  A  $   1,460.00 39.00%  $           890.60 N/A N/A
7131852 C6A GS10MTP CMP YL 1K'SP MF  A  $   1,460.00 39.00%  $           890.60 N/A N/A
7131853 C6A GS10MTP CMP GN 1K'SP MF  A  $   1,460.00 39.00%  $           890.60 N/A N/A
7131854 C6A GS10MTP CMP RD 1K'SP MF  A  $   1,460.00 39.00%  $           890.60 N/A N/A
7131855 C6A GS10MTP CMP PU 1K'SP MF  A  $   1,460.00 39.00%  $           890.60 N/A N/A
7131856 C6A GS10MTP CMP OR 1K'SP MF  A  $   1,460.00 39.00%  $           890.60 N/A N/A
7131857 C6A GS10MTP CMP PK 1K'SP MF  A  $   1,460.00 39.00%  $           890.60 N/A N/A
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7131858 C6A GS10MTP CMP BK 1K'SP MF  A  $   1,460.00 39.00%  $           890.60 N/A N/A
7131859 C6  GS6 PR  CMP  1M' SPC MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131860 C6  GS6 BL  CMP  1M' SP MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131860.99 C6  GS6 BL  CMP  CUT REEL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131861 C6  GS6 WH  CMP  1M' SP MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131862 C6  GS6 YL  CMP  1M' SP MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131863 C6  GS6 GY  CMP  1M' SP MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131864 C6  GS6 RD  CMP  1M' SP MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131865 C6  GS6 OR  CMP  1M' SP MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131866 C6  GS6 GN  CMP  1M' SP MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131867 C6  GS6 BK  CMP  1M' SP MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131868 C6  GS6 PK  CMP  1M' SP MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131869 C6  GS6 PR  CMP  1M' SP MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131900 C6 6000E CMP BL 1M' PP MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131901 C6 6000E CMP WH 1M' PP MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131902 C6 6000E CMP YL 1M' PP MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131903 C6 6000E CMP GY 1M' PP MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131904 C6 6000E CMP RD 1M' PP MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131905 C6 6000E CMP OR 1M' PP MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131906 C6 6000E CMP GN 1M' PP MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131907 C6 6000E CMP BK 1M' PP MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131908 C6 6000E CMP PK 1M' PP MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131909 C6 6000E CMP PR 1M' PP MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131930 C6P GS6500P CMP BL 1K' SPC MF  A  $      884.00 39.00%  $           539.24 N/A N/A
7131931 C6P GS6500P CMP WH 1K' SPC MF  A  $      884.00 39.00%  $           539.24 N/A N/A
7131932 C6P GS6500P CMP YL 1K' SPC MF  A  $      884.00 39.00%  $           539.24 N/A N/A
7131933 C6P GS6500P CMP GY 1K' SPC MF  A  $      884.00 39.00%  $           539.24 N/A N/A
7131934 C6P GS6500P CMP RD 1K' SPC MF  A  $      884.00 39.00%  $           539.24 N/A N/A
7131935 C6P GS6500P CMP OR 1K' SPC MF  A  $      884.00 39.00%  $           539.24 N/A N/A
7131936 C6P GS6500P CMP GN 1K' SPC MF  A  $      884.00 39.00%  $           539.24 N/A N/A
7131937 C6P GS6500P CMP BK 1K' SPC MF  A  $      884.00 39.00%  $           539.24 N/A N/A
7131938 C6P GS6500P CMP PK 1K' SPC MF  A  $      884.00 39.00%  $           539.24 N/A N/A
7131939 C6P GS6500P CMP PR 1K' SPC MF  A  $      884.00 39.00%  $           539.24 N/A N/A
7131940 C6 6000E CMP BL 1M' SPC MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131941 C6 6000E CMP WH 1M' SPC MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131942 C6 6000E CMP YL 1M' SPC MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131943 C6 6000E CMP GY 1M' SPC MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131944 C6 6000E CMP RD 1M' SPC MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131945 C6 6000E CMP OR 1M' SPC MF  A  $      678.00 39.00%  $           413.58 N/A N/A
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7131946 C6 6000E CMP GN 1M' SPC MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131947 C6 6000E CMP BK 1M' SPC MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131948 C6 6000E CMP PK 1M' SPC MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131959 C6 6000E CMP PR 1M' SPC MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131960 C6 6000E CMP BL 1M' SP MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131961 C6 6000E CMP WH 1M' SP MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131962 C6 6000E CMP YL 1M' SP MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131963 C6 6000E CMP GY 1M' SP MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131964 C6 6000E CMP RD 1M' SP MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131965 C6 6000E CMP OR 1M' SP MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131966 C6 6000E CMP GN 1M' SP MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131967 C6 6000E CMP BK 1M' SP MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131968 C6 6000E CMP PK 1M' SP MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131969 C6 6000E CMP PR 1M' SP MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131970 C6P GS6500P CMP BL 1K' SP MF  A  $      884.00 39.00%  $           539.24 N/A N/A
7131971 C6P GS6500P CMP WH 1K' SP MF  A  $      884.00 39.00%  $           539.24 N/A N/A
7131972 C6P GS6500P CMP YL 1K' SP MF  A  $      884.00 39.00%  $           539.24 N/A N/A
7131973 C6P GS6500P CMP GY 1K' SP MF  A  $      884.00 39.00%  $           539.24 N/A N/A
7131974 C6P GS6500P CMP RD 1K' SP MF  A  $      884.00 39.00%  $           539.24 N/A N/A
7131975 C6P GS6500P CMP OR 1K' SP MF  A  $      884.00 39.00%  $           539.24 N/A N/A
7131976 C6P GS6500P CMP GN 1K' SP MF  A  $      884.00 39.00%  $           539.24 N/A N/A
7131977 G6P GS6500P CMP BK 1K' SP MF  A  $      884.00 39.00%  $           539.24 N/A N/A
7131978 C6P GS6500P CMP PK 1K' SP MF  A  $      884.00 39.00%  $           539.24 N/A N/A
7131979 C6P GS6500P CMP PR 1K' SP MF  A  $      884.00 39.00%  $           539.24 N/A N/A
7132849 C6A GS10MTP CMP BL 1K'SP MF A  $   1,460.00 39.0%  $           890.60 N/A N/A
7132850 C6A GS10MTP CMP WH 1K'SP MF A  $   1,460.00 39.0%  $           890.60 N/A N/A
7132851 C6A GS10MTP CMP GY 1K'SP MF A  $   1,460.00 39.0%  $           890.60 N/A N/A
7132852 C6A GS10MTP CMP YL 1K'SP MF A  $   1,460.00 39.0%  $           890.60 N/A N/A
7132853 C6A GS10MTP CMP GN 1K'SP MF A  $   1,460.00 39.0%  $           890.60 N/A N/A
7132854 C6A GS10MTP CMP RD 1K'SP MF A  $   1,460.00 39.0%  $           890.60 N/A N/A
7132855 C6A GS10MTP CMP PU 1K'SP MF A  $   1,460.00 39.0%  $           890.60 N/A N/A
7132856 C6A GS10MTP CMP OR 1K'SP MF A  $   1,460.00 39.0%  $           890.60 N/A N/A
7132857 C6A GS10MTP CMP PK 1K'SP MF A  $   1,460.00 39.0%  $           890.60 N/A N/A
7132858 C6A GS10MTP CMP BK 1K'SP MF A  $   1,460.00 39.0%  $           890.60 N/A N/A
7133600 C6 6000E CMR SG 1M' PP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133601 C6 6000E CMR BR 1M' PP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133786 6A  GS10000 CMR BL U/FTP (STP) MF  A  $      738.00 39.00%  $           450.18 N/A N/A
7133787 6A  GS10000 CMR WH U/FTP (STP) MF  A  $      738.00 39.00%  $           450.18 N/A N/A
7133788 6A  GS10000 CMR YL U/FTP (STP) MF  A  $      738.00 39.00%  $           450.18 N/A N/A
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7133789 6A  GS10000 CMR GY U/FTP (STP) MF  A  $      738.00 39.00%  $           450.18 N/A N/A
7133790 6A  GS10000 CMR RD U/FTP (STP) MF  A  $      738.00 39.00%  $           450.18 N/A N/A
7133791 6A  GS10000 CMR OR U/FTP (STP) MF  A  $      738.00 39.00%  $           450.18 N/A N/A
7133792 6A  GS10000 CMR GN U/FTP (STP) MF  A  $      738.00 39.00%  $           450.18 N/A N/A
7133800 C6  GS6 BL CMR  1M' PP MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133801 C6  GS6 WH CMR  1M' PP MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133802 C6  GS6 YL CMR  1M' PP MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133803 C6  GS6 GY CMR  1M' PP MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133804 C6  GS6 RD CMR  1M' PP MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133805 C6  GS6 OR CMR  1M' PP MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133806 C6  GS6 GN CMR  1M' PP MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133807 C6  GS6 BK CMR  1M' PP MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133808 C6  GS6 PK CMR  1M' PP MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133809 C6  GS6 PR CMR  1M' PP MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133819 6A 10000 CMR BL 1K'SP MF  A  $      580.00 39.00%  $           353.80 N/A N/A
7133820 6A 10000 CMR WH 1K'SP MF  A  $      580.00 39.00%  $           353.80 N/A N/A
7133821 HA 10000 CMR GY 1K'SP MF  A  $      580.00 39.00%  $           353.80 N/A N/A
7133822 6A 10000 CMR YL 1K'SP MF  A  $      580.00 39.00%  $           353.80 N/A N/A
7133823 6A 10000 CMR GN 1K'SP MF  A  $      580.00 39.00%  $           353.80 N/A N/A
7133824 6A 10000 CMR RD 1K'SP MF  A  $      580.00 39.00%  $           353.80 N/A N/A
7133825 6A 10000 CMR PU 1K'SP MF  A  $      580.00 39.00%  $           353.80 N/A N/A
7133826 6A 10000 CMR OR 1K'SP MF  A  $      580.00 39.00%  $           353.80 N/A N/A
7133827 6A 10000 CMR PK 1K'SP MF  A  $      580.00 39.00%  $           353.80 N/A N/A
7133828 6A 10000 CMR BK 1K'SP MF  A  $      580.00 39.00%  $           353.80 N/A N/A
7133830 6A  GS10000 CMR PR U/FTP (STP) MF  A  $      738.00 39.00%  $           450.18 N/A N/A
7133840 C6  GS6 BL CMR  1M' SPC MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133841 C6  GS6 WH CMR  1M' SPC MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133842 C6  GS6 YL CMR  1M' SPC MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133843 C6  GS6 GY CMR  1M' SPC MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133844 C6  GS6 RD CMR  1M' SPC MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133845 C6  GS6 OR CMR  1M' SPC MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133846 C6  GS6 GN CMR  1M' SPC MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133847 C6  GS6 BK CMR  1M' SPC MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133848 C6  GS6 PK CMR  1M' SPC MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133849 C6A GS10MTP CMR BL 1K'SP MF  A  $      662.00 39.00%  $           403.82 N/A N/A
7133850 C6A GS10MTP CMR WH 1K'SP MF  A  $      662.00 39.00%  $           403.82 N/A N/A
7133851 C6A GS10MTP CMR GY 1K'SP MF  A  $      662.00 39.00%  $           403.82 N/A N/A
7133852 C6A GS10MTP CMR YL 1K'SP MF  A  $      662.00 39.00%  $           403.82 N/A N/A
7133853 C6A GS10MTP CMR GN 1K'SP MF  A  $      662.00 39.00%  $           403.82 N/A N/A
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7133854 C6A GS10MTP CMR RD 1K'SP MF  A  $      662.00 39.00%  $           403.82 N/A N/A
7133855 C6A GS10MTP CMR PU 1K'SP MF  A  $      662.00 39.00%  $           403.82 N/A N/A
7133856 C6A GS10MTP CMR OR 1K'SP MF  A  $      662.00 39.00%  $           403.82 N/A N/A
7133857 C6A GS10MTP CMR PK 1K'SP MF  A  $      662.00 39.00%  $           403.82 N/A N/A
7133858 C6A GS10MTP CMR BK 1K'SP MF  A  $      662.00 39.00%  $           403.82 N/A N/A
7133859 C6  GS6 PR CMR  1M' SPC MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133860 C6  GS6 BL CMR  1M' SP MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133861 C6  GS6 WH CMR  1M' SP MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133862 C6  GS6 YL CMR  1M' SP MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133863 C6  GS6 GY CMR  1M' SP MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133864 C6  GS6 RD CMR  1M' SP MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133865 C6  GS6 OR CMR  1M' SP MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133866 C6  GS6 GN CMR  1M' SP MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133867 C6  GS6 BK CMR  1M' SP MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133868 C6  GS6 PK CMR  1M' SP MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133869 C6  GS6 PR CMR  1M' SP MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133900 C6 6000E CMR BL 1M' PP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133901 C6 6000E CMR WH 1M' PP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133902 C6 6000E CMR YL 1M' PP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133903 C6 6000E CMR GY 1M' PP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133904 C6 6000E CMR RD 1M' PP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133905 C6 6000E CMR OR 1M' PP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133906 C6 6000E CMR GN 1M' PP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133907 C6 6000E CMR BK 1M' PP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133908 C6 6000E CMR PK 1M' PP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133909 C6 6000E CMR PR 1M' PP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133930 C6P GS6500P CMR BL 1M' SPC MF  A  $      444.00 39.00%  $           270.84 N/A N/A
7133931 C6P GS6500P CMR WH 1M' SPC MF  A  $      444.00 39.00%  $           270.84 N/A N/A
7133932 C6P GS6500P CMR YL 1M' SPC MF  A  $      444.00 39.00%  $           270.84 N/A N/A
7133933 C6P GS6500P CMR GY 1M' SPC MF  A  $      444.00 39.00%  $           270.84 N/A N/A
7133934 C6P GS6500P CMR RD 1M' SPC MF  A  $      444.00 39.00%  $           270.84 N/A N/A
7133935 C6P GS6500P CMR OR 1M' SPC MF  A  $      444.00 39.00%  $           270.84 N/A N/A
7133936 C6P GS6500P CMR GN 1M' SPC MF  A  $      444.00 39.00%  $           270.84 N/A N/A
7133937 C6P GS6500P CMR BK 1M' SPC MF  A  $      444.00 39.00%  $           270.84 N/A N/A
7133938 C6P GS6500P CMR PK 1M' SPC MF  A  $      444.00 39.00%  $           270.84 N/A N/A
7133939 C6P GS6500P CMR PR 1M' SPC MF  A  $      444.00 39.00%  $           270.84 N/A N/A
7133940 C6 6000E CMR BL 1M' SPC MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133941 C6 6000E CMR WH 1M' SPC MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133942 C6 6000E CMR YL 1M' SPC MF  A  $      378.00 39.00%  $           230.58 N/A N/A
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7133943 C6 6000E CMR GY 1M' SPC MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133944 C6 6000E CMR RD 1M' SPC MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133945 C6 6000E CMR OR 1M' SPC MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133946 C6 6000E CMR GN 1M' SPC MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133947 C6 6000E CMR BK 1M' SPC MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133948 C6 6000E CMR PK 1M' SPC MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133959 C6 6000E CMR PR 1M' SPC MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133960 C6 6000E CMR BL 1M' SP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133961 C6 6000E CMR WH 1M' SP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133962 C6 6000E CMR YL 1M' SP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133963 C6 6000E CMR GY 1M' SP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133964 C6 6000E CMR RD 1M' SP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133965 C6 6000E CMR OR 1M' SP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133966 C6 6000E CMR GN 1M' SP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133967 C6 6000E CMR BK 1M' SP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133968 C6 6000E CMR PK 1M' SP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133969 C6 6000E CMR PR 1M' SP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133970 C6P GS6500P CMR BL 1M' SP MF  A  $      444.00 39.00%  $           270.84 N/A N/A
7133971 C6P GS6500P CMR WH 1M' SP MF  A  $      444.00 39.00%  $           270.84 N/A N/A
7133972 C6P GS6500P CMR YL 1M' SP MF  A  $      444.00 39.00%  $           270.84 N/A N/A
7133973 C6P GS6500P CMR GY 1M' SP MF  A  $      444.00 39.00%  $           270.84 N/A N/A
7133974 C6P GS6500P CMR RD 1M' SP MF  A  $      444.00 39.00%  $           270.84 N/A N/A
7133975 C6P GS6500P CMR OR 1M' SP MF  A  $      444.00 39.00%  $           270.84 N/A N/A
7133976 C6P GS6500P CMR GN 1M' SP MF  A  $      444.00 39.00%  $           270.84 N/A N/A
7133977 C6P GS6500P CMR BK 1M' SP MF  A  $      444.00 39.00%  $           270.84 N/A N/A
7133978 C6P GS6500P CMR PK 1M' SP MF  A  $      444.00 39.00%  $           270.84 N/A N/A
7133979 C6P GS6500P CMR PR 1M' SP MF  A  $      444.00 39.00%  $           270.84 N/A N/A
7136100 GS6    C6 UTP  OUTDOOR BK 1MRL MF  A  $      598.00 39.00%  $           364.78 N/A N/A
7507601 100/24 FV83A RISER  5000 RL MF  A  $   4,499.58 39.00%  $        2,744.74 N/A N/A
7507619 200/24 FV83A RISER  2500 RL MF  A  $   8,467.36 39.00%  $        5,165.09 N/A N/A
7507627 300/24 FV83A RISER  2500 RL MF  A  $ 11,903.42 39.00%  $        7,261.09 N/A N/A
7507635 400/24 FV83A RISER  2000 RL MF  A  $ 15,748.50 39.00%  $        9,606.59 N/A N/A
7507643 600/24 FV83A RISER  1400 RL MF  A  $ 22,906.90 39.00%  $      13,973.21 N/A N/A
7525751 6/24 FK83E QFPA PE-89 MF A  $      503.06 39.0%  $           306.87 N/A N/A
7525769 12/24 FK83E QFPA PE-89 MF A  $      733.14 39.0%  $           447.22 N/A N/A
7525785 25/24 FK83E QFPA PE-89 MF A  $   1,236.72 39.0%  $           754.40 N/A N/A
7525793 50/24 FK83E QFPA PE-89 MF A  $   2,215.16 39.0%  $        1,351.25 N/A N/A
7525819 100/24 FK83E QFPA PE-89 MF A  $   4,094.60 39.0%  $        2,497.71 N/A N/A
7525835 200/24 FK83E  QFPA PE-89 MF A  $   7,837.48 39.0%  $        4,780.86 N/A N/A
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7525843 300/24 FK83E  QFPA PE-89 MF A  $ 11,573.80 39.0%  $        7,060.02 N/A N/A
7525850 400/24 FK83E  QFPA PE-89 MF A  $ 15,416.68 39.0%  $        9,404.17 N/A N/A
7525868 600/24 FK83E  QFPA PE-89 MF A  $ 21,958.96 39.0%  $      13,394.97 N/A N/A
7525876 900/24 FK83E  QFPA PE-89 MF A  $ 32,919.58 39.0%  $      20,080.94 N/A N/A
7526973 1200/24 FK83E  QFPA PE-89 MF A  $ 45,757.80 39.0%  $      27,912.26 N/A N/A
8133300 1XGS5000 CMR ARMR BL    1M'RL MF  A  $      640.00 39.00%  $           390.40 N/A N/A
8133301 2XGS5000 CMR ARMR BL/BL 1M'RL MF  A  $      804.00 39.00%  $           490.44 N/A N/A
8133800 C6 PoE CMP BL 1M' PP MF A  $      620.00 39.0%  $           378.20 N/A N/A
8133801 C6 PoE CMP WH 1M' PP MF A  $      620.00 39.0%  $           378.20 N/A N/A
8133802 C6 PoE CMP YL 1M' PP MF A  $      620.00 39.0%  $           378.20 N/A N/A
8133803 C6 PoE CMP GY 1M' PP MF A  $      620.00 39.0%  $           378.20 N/A N/A
8133804 C6 PoE CMP RD 1M' PP MF A  $      620.00 39.0%  $           378.20 N/A N/A
8133805 C6 PoE CMP OR 1M' PP MF A  $      620.00 39.0%  $           378.20 N/A N/A
8133806 C6 PoE CMP GN 1M' PP MF A  $      620.00 39.0%  $           378.20 N/A N/A
8133807 C6 PoE CMP BK 1M' PP MF A  $      620.00 39.0%  $           378.20 N/A N/A
8133808 C6 PoE CMP PK 1M' PP MF A  $      620.00 39.0%  $           378.20 N/A N/A
8133809 C6 PoE CMP PU 1M' PP MF A  $      620.00 39.0%  $           378.20 N/A N/A
9133300 1XC6 CMR ARMR BL 1M'RL MF  A  $      856.00 39.00%  $           522.16 N/A N/A
9133305 1XGS6    CMR ARMR WH    1M'RL MF  A  $      856.00 39.00%  $           522.16 N/A N/A
2110020X 28P 22T DUAL INS AV RBCC SHORT MF  A  $   3,660.22 39.00%  $        2,232.73 N/A N/A
2117037X 1P 22T DUAL 4162 ORNG   SHORT MF  A  $      682.34 39.00%  $           416.23 N/A N/A
2131442X 200P 24B C3 CMP PVDF     SHORT MF  A  $ 12,100.00 39.00%  $        7,381.00 N/A N/A
2131474X 300P 24B C3 CMP PVDF     SHORT MF  A  $ 21,906.00 39.00%  $      13,362.66 N/A N/A
2131505X 25P 24B P/FLX  WH C3    SHORT MF  A  $   1,320.00 39.00%  $           805.20 N/A N/A
2131550E 25P/24 C5E CMP WH     1000'RL MF  A  $   5,454.00 39.00%  $        3,326.94 N/A N/A
2131550E.99 25P/24 C5E CMP WH     BULK MF  A  $   5,454.00 39.00%  $        3,326.94 N/A N/A
2131550EX 25P/24 C5E CMP WH       SHORT MF  A  $   5,454.00 39.00%  $        3,326.94 N/A N/A
2131611E 4/24 C5E GS5000 SCTP BL CMP SP MF  A  $      936.00 39.00%  $           570.96 N/A N/A
2131673E 4/24 C5E GS5000 SCTP GY CMP SP MF  A  $      936.00 39.00%  $           570.96 N/A N/A
2131757X 50P 24B P/FLX  WH C3 SHORT RL MF  A  $   2,728.00 39.00%  $        1,664.08 N/A N/A
2131758X 100P 24B P/FLX  WH C3 SHORT RL MF  A  $   5,720.00 39.00%  $        3,489.20 N/A N/A
2131774E 4/24 C5E GS5000 SCTP RD CMP SP MF  A  $      936.00 39.00%  $           570.96 N/A N/A
2131775E 4/24 C5E GS5000 SCTP GN CMP SP MF  A  $      936.00 39.00%  $           570.96 N/A N/A
2131776E 4/24 C5E GS5000 SCTP OR CMP SP MF  A  $      936.00 39.00%  $           570.96 N/A N/A
2131777E 4/24 C5E GS5000 SCTP YL CMP SP MF  A  $      936.00 39.00%  $           570.96 N/A N/A
2131778E 4/24 C5E GS5000 SCTP WH CMP SP MF  A  $      936.00 39.00%  $           570.96 N/A N/A
2131779E 4/24 C5E GS5000 SCTP BK CMP SP MF  A  $      936.00 39.00%  $           570.96 N/A N/A
2133026X 12P 24B C3 CMR BG       SHORT MF  A  $      590.00 39.00%  $           359.90 N/A N/A
2133027X 12P 24B C3 CMR GY       SHORT MF  A  $      590.00 39.00%  $           359.90 N/A N/A
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2133144X 100P 24B C3 CMR GY       SHORT MF  A  $   3,652.00 39.00%  $        2,227.72 N/A N/A
2133161X 50P 24B C3 CMR GY       SHORT MF  A  $   1,892.00 39.00%  $        1,154.12 N/A N/A
2133323X 200P 24B IW GY C3      SHORT MF  A  $   7,458.00 39.00%  $        4,549.38 N/A N/A
2133373X 300P 24B C3 CMR GY SHORTS MF  A  $ 10,120.00 39.00%  $        6,173.20 N/A N/A
2133495E 4/24 C5E GS5000 SCTP CMR GY SP MF  A  $      398.00 39.00%  $           242.78 N/A N/A
2133495E.5R 4/24 C5E GS5000 SCTP CMR GY 5K MF  A  $      398.00 39.00%  $           242.78 N/A N/A
2133496E 4/24 C5E GS5000 SCTP CMR BL SP MF  A  $      398.00 39.00%  $           242.78 N/A N/A
2133501E 4/24 C5E GS5000 SCTP CMR PU SP MF  A  $      398.00 39.00%  $           242.78 N/A N/A
2133774E 4/24 C5E GS5000 SCTP CMR WH SP MF  A  $      398.00 39.00%  $           242.78 N/A N/A
2133775E 4/24 C5E GS5000 SCTP CMR GN SP MF  A  $      398.00 39.00%  $           242.78 N/A N/A
2133776E 4/24 C5E GS5000 SCTP CMR OR SP MF  A  $      398.00 39.00%  $           242.78 N/A N/A
2133777E 4/24 C5E GS5000 SCTP CMR YL SP MF  A  $      398.00 39.00%  $           242.78 N/A N/A
2133778E 4/24 C5E GS5000 SCTP CMR RD SP MF  A  $      398.00 39.00%  $           242.78 N/A N/A
2133779E 4/24 C5E GS5000 SCTP CMR BK SP MF  A  $      398.00 39.00%  $           242.78 N/A N/A
2133780E 4/24 C5E GS5000 SCTP CMR BR SP MF  A  $      398.00 39.00%  $           242.78 N/A N/A
2137113E 4P 24B C5E CMX  IVY     600'PP MF  A  $      226.00 39.00%  $           137.86 N/A N/A
2137114E 4P 24B C5E CMX  LOG     600'PP MF  A  $      226.00 39.00%  $           137.86 N/A N/A
2137143E 4P 24B C5E CMX  IVY    1000'PP MF  A  $      226.00 39.00%  $           137.86 N/A N/A
2137144E 4P 24B C5E CMX  BGE    1000'PP MF  A  $      226.00 39.00%  $           137.86 N/A N/A
2137146E 4P 24B C5E CMX  LOG    1000'PP MF  A  $      226.00 39.00%  $           137.86 N/A N/A
2137147E 4P 24B C5E CMX  WH     1000'PP MF  A  $      226.00 39.00%  $           137.86 N/A N/A
5131278DCC C5E GS5000 CMP PVT BL 1M' PP MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131278E C5E GS5000 CMP BL 1M' PP MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131282E C5E GS5000 CMP BL 1M' SP MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131282E.2.5R C5E GS5000 CMP BL 2.5'RL MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131282E.2R C5E GS5000 CMP BL 2M' RL MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131282E.3R C5E GS5000 CMP BL 3M' RL MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131361E C5E GS5000 CMP WH 1M' PP MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131365E C5E GS5000 CMP WH 1M' SP MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131365E.2.5R C5E GS5000 CMP WH 2.5'RL MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131365E.3R C5E GS5000 CMP WH 3M' RL MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131379E C5E GS5000 CMP YL 1M' PP MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131380E C5E GS5000 CMP PK 1M' PP MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131383E C5E GS5000 CMP RD 1M' SP MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131418E C5E GS5000 CMP GY 1M' PP MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131422E C5E GS5000 CMP OR 1M' PP MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131431E C5E GS5000 CMP BL 1M' SPC MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131450E C5E GS5000 CMP WH 1M' SPC MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131456E C5E GS5000 CMP GY 1M' SPC MF  A  $      340.00 39.00%  $           207.40 N/A N/A
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5131475E C5E GS5000 CMP GY 1M' SP MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131475E.2.5R C5E GS5000 CMP GY 2.5'RL MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131475E.3R C5E GS5000 CMP GY 3M' RL MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131477E C5E GS5000 CMP RD 1M' PP MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131478E C5E GS5000 CMP PK 1M' SPC MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131546E C5E GS5000 CMP YL 1M' SPC MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131547E C5E GS5000 CMP GN 1M' PP MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131553E C5E GS5000 CMP RD 1M' SPC MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131575E C5E GS5000 CMP GN 1M' SPC MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131648E C5E GS5000 CMP YL 1M' SP MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131648E.3R C5E GS5000 CMP YL 3M' RL MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131649E.3R C5E GS5000 CMP GN 3M' RL MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131650E.3R C5E GS5000 CMP OR 3M' RL MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131663E C5E GS5000 CMP BR 1M' PP MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131683E C5E GS5000 CMP BK 1M' PP MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131689E C5E GS5000 CMP BK 1M' SP MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131689E.3R C5E GS5000 CMP BK 3M' RL MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131714E C5E GS5000 CMP SG 1M' PP PVT MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5131730E C5E GS5000 CMP PR 1M' PP MF  A  $      340.00 39.00%  $           207.40 N/A N/A
5133200E C5E GS5000 CMR GY 1M'PP MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133200E-17F GS5000 17FREE CMR GY 1M'PP MF  A  $      286.00 39.00%  $           174.46 N/A N/A
5133204E C5E GS5000 CMR GY 1M'SP MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133204E.3R C5E GS5000 CMR GY 3M'RL MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133204E-17F GS5000 17FREE CMR GY 1M'SP MF  A  $      286.00 39.00%  $           174.46 N/A N/A
5133250E C5E GS5000 CMR WH 1M'SP MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133250E.2.5R C5E GS5000 CMR WH 2.5'RL MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133250E.2R C5E GS5000 CMR WH 2M'RL MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133250E.3R C5E GS5000 CMR WH 3M'RL MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133250E-17F GS5000 17FREE CMR WH 1M'SP MF  A  $      286.00 39.00%  $           174.46 N/A N/A
5133251E.2.5R C5E GS5000 CMR YL 2.5'RL MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133255E C5E GS5000 CMR WH 1M'PP MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133255E-17F GS5000 17FREE CMR WH 1M'PP MF  A  $      286.00 39.00%  $           174.46 N/A N/A
5133268E C5E GS5000 CMR BG 1M'PP MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133268E-17F GS5000 17FREE CMR BG 1M'PP MF  A  $      286.00 39.00%  $           174.46 N/A N/A
5133274E C5E GS5000 CMR RD 1M' PP MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133274E.2.5R C5E GS5000 CMR RD 2.5'RL MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133274E-17F GS5000 17FREE CMR RD 1M'PP MF  A  $      286.00 39.00%  $           174.46 N/A N/A
5133289E C5E GS5000 CMR YL 1M' PP MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133289E-17F GS5000 17FREE CMR YL 1M'PP MF  A  $      286.00 39.00%  $           174.46 N/A N/A
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5133290E C5E GS5000 CMR PK 1M' PP MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133290E-17F GS5000 17FREE CMR PK 1M'PP MF  A  $      286.00 39.00%  $           174.46 N/A N/A
5133299E C5E GS5000 CMR BL 1M' PP MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133299E-17F GS5000 17FREE CMR BL 1M'PP MF  A  $      286.00 39.00%  $           174.46 N/A N/A
5133300E C5E GS5000 CMR BL 1M' SP MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133300E.2.5R C5E GS5000 CMR BL 2.5'RL MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133300E.3R C5E GS5000 CMR BL 3M' RL MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133300E-17F GS5000 17FREE CMR BL 1M'SP MF  A  $      286.00 39.00%  $           174.46 N/A N/A
5133329E C5E GS5000 CMR GY 1M' SPC MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133329E-17F GS5000 17FREE CMR GY 1M'SPC MF  A  $      286.00 39.00%  $           174.46 N/A N/A
5133342E C5E GS5000 CMR WH 1M' SPC MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133342E-17F GS5000 17FREE CMR WH 1M'SPC MF  A  $      286.00 39.00%  $           174.46 N/A N/A
5133374E C5E GS5000 CMR BL 1M' SPC MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133374E-17F GS5000 17FREE CMR BL 1M'SPC MF  A  $      286.00 39.00%  $           174.46 N/A N/A
5133383E C5E GS5000 CMR OR 1M' PP MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133383E-17F GS5000 17FREE CMR OR 1M'PP MF  A  $      286.00 39.00%  $           174.46 N/A N/A
5133427E C5E GS5000 CMR RD 1M' SPC MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133427E-17F GS5000 17FREE CMR RD 1M'SPC MF  A  $      286.00 39.00%  $           174.46 N/A N/A
5133445E C5E GS5000 CMR PR 1M' PP MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133445E-17F GS5000 17FREE CMR PR 1M'PP MF  A  $      286.00 39.00%  $           174.46 N/A N/A
5133446E C5E GS5000 CMR BR 1M' PP MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133447E C5E GS5000 CMR PK 1M' SPC MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133447E-17F GS5000 17FREE CMR PK 1M'SPC MF  A  $      286.00 39.00%  $           174.46 N/A N/A
5133448E C5E GS5000 CMR YL 1M' SPC MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133448E-17F GS5000 17FREE CMR YL 1M'SPC MF  A  $      286.00 39.00%  $           174.46 N/A N/A
5133512E C5E GS5000 CMR GN 1M' PP MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133512E-17F GS5000 17FREE CMR GN 1M'PP MF  A  $      286.00 39.00%  $           174.46 N/A N/A
5133649E.2.5R C5E GS5000 CMR GN 2.5 RL MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133649E.3R C5E GS5000 CMR GN 3M' RL MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133667E C5E GS5000 CMR OR 1M' SP MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133667E.2.5R C5E GS5000 CMR OR 2.5 RL MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133667E-17F GS5000 17FREE CMR OR 1M'SP MF  A  $      286.00 39.00%  $           174.46 N/A N/A
5133693E C5E GS5000 CMR GN 1M' SPC MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133693E-17F GS5000 17FREE CMR GN 1M'SPC MF  A  $      286.00 39.00%  $           174.46 N/A N/A
5133696E C5E GS5000 CMR BK 1M' PP MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133696E-17F GS5000 17FREE CMR BK 1M'PP MF  A  $      286.00 39.00%  $           174.46 N/A N/A
5133726E C5E GS5000 CMR BK 1M' SP MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133726E.2R C5E GS5000 CMR BK 2M' RL MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5133831E.2.5R C5E GS5000 CMR RD 2.5'RL MF  A  $      190.00 39.00%  $           115.90 N/A N/A
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5133831E.2R C5E GS5000 CMR RD 2M' RL MF  A  $      190.00 39.00%  $           115.90 N/A N/A
5136100.5R GS5000 5E UTP  OUTDOOR BK 5KR MF  A  $      356.00 39.00%  $           217.16 N/A N/A
5136101.5R GS5000 5E ALUM OUTDOOR BK 

5MRL MF  A  $      576.00 39.00%  $           351.36 N/A N/A
6131282.2R C5EP GS5500 CMP BL 2M'RL MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131282.3R C5EP GS5500 CMP BL 3M'RL MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131382.3R C5EP GS5500 CMP YL 3M'RL MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131618.3R C5EP GS5500 CMP WH 3M'RL MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131686.2.5R C5E+ GS5350 CMP BL 2.5'RL MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131686.2R C5E+ GS5350 CMP BL 2M' RL MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131686.3R C5E+ GS5350 CMP BL 3M' RL MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131687.2.5R C5E+ GS5350 CMP WH 2.5'RL MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131687.2R C5E+ GS5350 CMP WH 2M'RL MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131687.3R C5E+ GS5350 CMP WH 3M'RL MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131690PVT C5E+ GS5350 CMP BL 1M'PP MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131697.3R C5E+ GS5350 CMP YL 3M'RL MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131700.3R C5E+ GS5350 CMP GN 3M'RL MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131741.2.5R C5E+ GS5350 CMP PK 2.5'RL MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6131757.3R C5EP GS5500 CMP GN 3M'RL MF  A  $      428.00 39.00%  $           261.08 N/A N/A
6131782.2.5R C5E+ GS5350 CMP RD 2.5'RL MF  A  $      414.00 39.00%  $           252.54 N/A N/A
6133282.2.5R C5EP GS5500 CMR BL 2.5'RL MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133282.3R C5EP GS5500 CMR BL 3M'RL MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133334.2R C5EP GS5500 CMR GY 2M'RL MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133348.2.5R C5EP GS5500 CMR YL 2.5RL MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133492.2.5R C5EP GS5500 CMR WH 2.5'RL MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133616.2.5R C5EP GS5500 CMR GN 2.5'RL MF  A  $      240.00 39.00%  $           146.40 N/A N/A
6133699.2.5R C5E+ GS5350 CMR GN 2.5'RL MF  A  $      204.00 39.00%  $           124.44 N/A N/A
6133703.2.5R C5E+ GS5350 CMR BL 2.5'RL MF  A  $      204.00 39.00%  $           124.44 N/A N/A
6133704.2.5R C5E+ GS5350 CMR WH 2.5'RL MF  A  $      204.00 39.00%  $           124.44 N/A N/A
6133713-17F 5E SPECIAL 17FREE CMR WH 1M'PP MF  A  $      300.00 39.00%  $           183.00 N/A N/A
6133719.2.5R C5E+ GS5350 CMR YL 2.5'RL MF  A  $      204.00 39.00%  $           124.44 N/A N/A
7056898X 1P 22T DUAL 4162 GRAY   SHORT MF  A  $      682.34 39.00%  $           416.23 N/A N/A
7056906X 1P 22T DUAL 4162 O/W    SHORT MF  A  $      758.64 39.00%  $           462.77 N/A N/A
7131800PC C6  GS6 BL  CMP SPCL 1M' PP MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131802PC C6  GS6 YL  CMP SPCL 1M' PP MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131819.2.5R 6A 10000 CMP BL 2.5K'RL MF  A  $   1,142.00 39.00%  $           696.62 N/A N/A
7131822-PHC 6A 10000 CMP YL 1K' SPEC SPOOL MF  A  $   1,142.00 39.00%  $           696.62 N/A N/A
7131823.1.5R 6A 10000 CMP GN 1.5K'RL MF  A  $   1,142.00 39.00%  $           696.62 N/A N/A
7131850DCC C6A GS10MTP CMP PVT WH 1K'SP MF  A  $   1,460.00 39.00%  $           890.60 N/A N/A
7131860.2.5R C6  GS6 BL  CMP  2.5MRL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
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7131860.2R C6  GS6 BL  CMP  2M' RL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131860.3R C6  GS6 BL  CMP  3M' RL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131861.2.5R C6  GS6 WH  CMP  2.5MRL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131861.2R C6  GS6 WH  CMP  2M' RL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131861.3R C6  GS6 WH  CMP  3M' RL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131862.2.5R C6  GS6 YL  CMP  2.5MRL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131862.2R C6  GS6 YL  CMP  2M' RL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131862.3R C6  GS6 YL  CMP  3M' RL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131863.2.5R C6  GS6 GY  CMP  2.5MRL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131863.2R C6  GS6 GY  CMP  2M' RL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131863.3R C6  GS6 GY  CMP  3M' RL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131864.2.5R C6  GS6 RD  CMP  2.5MRL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131864.2R C6  GS6 RD  CMP  2M' RL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131864.3R C6  GS6 RD  CMP  3M' RL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131865.2.5R C6  GS6 OR  CMP  2.5MRL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131865.2R C6  GS6 OR  CMP  2M' RL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131865.3R C6  GS6 OR  CMP  3M' RL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131866.2.5R C6  GS6 GN  CMP  2.5MRL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131866.2R C6  GS6 GN  CMP  2M' RL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131866.3R C6  GS6 GN  CMP  3M' RL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131867.2.5R C6  GS6 BK  CMP  2.5MRL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131867.2R C6  GS6 BK  CMP  2M' RL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131867.3R C6  GS6 BK  CMP  3M' RL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131868.2.5R C6  GS6 PK  CMP  2.5MRL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131868.2R C6  GS6 PK  CMP  2M' RL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131868.3R C6  GS6 PK  CMP  3M' RL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131869.2.5R C6  GS6 PR  CMP  2.5MRL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131869.2R C6  GS6 PR  CMP  2M' RL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131869.3R C6  GS6 PR  CMP  3M' RL MF  A  $      530.00 39.00%  $           323.30 N/A N/A
7131960.2.5R C6 6000E CMP BL 2.5M' RL MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131960.2R C6 6000E CMP BL 2M' RL MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131960.3R C6 6000E CMP BL 3M' RL MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131961.3R C6 6000E CMP WH 3M' RL MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131962.2.5R C6 6000E CMP YL 2.5M' RL MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131962.2R C6 6000E CMP YL 2M' RL MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131962.3R C6 6000E CMP YL 3M' RL MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131965.3R C6 6000E CMP OR 3M' RL MF  A  $      678.00 39.00%  $           413.58 N/A N/A
7131970.2.5R C6P GS6500P CMP BL 2.5'RL MF  A  $      884.00 39.00%  $           539.24 N/A N/A
7131970.2R C6P GS6500P CMP BL 2K' RL MF  A  $      884.00 39.00%  $           539.24 N/A N/A
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7131970.3R C6P GS6500P CMP BL 2K 'RL MF  A  $      884.00 39.00%  $           539.24 N/A N/A
7133800-17F C6  GS6 17FREE   CMR BL 1M'PP MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133800PC C6  GS6 BL CMR  1M' PP SPCL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133801-17F C6  GS6 17FREE   CMR WH 1M'PP MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133802-17F C6  GS6 17FREE   CMR YL 1M'PP MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133803-17F C6  GS6 17FREE   CMR GY 1M'PP MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133804-17F C6  GS6 17FREE   CMR RD 1M'PP MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133805-17F C6  GS6 17FREE   CMR OR 1M'PP MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133806-17F C6  GS6 17FREE   CMR GN 1M'PP MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133807-17F C6  GS6 17FREE   CMR BK 1M'PP MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133808-17F C6  GS6 17FREE   CMR PK 1M'PP MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133809-17F C6  GS6 17FREE   CMR PR 1M'PP MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133819.2.5R 6A 10000 CMR BL 2.5K'RL MF  A  $      580.00 39.00%  $           353.80 N/A N/A
7133820.2.5R 6A 10000 CMR WH 2.5K RL MF  A  $      580.00 39.00%  $           353.80 N/A N/A
7133840-17F C6  GS6 17FREE   CMR BL 1M'SPC MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133841-17F C6  GS6 17FREE   CMR WH 1M'SPC MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133842-17F C6  GS6 17FREE   CMR YL 1M'SPC MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133843-17F C6  GS6 17FREE   CMR GY 1M'SPC MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133844-17F C6  GS6 17FREE   CMR RD 1M'SPC MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133845-17F C6  GS6 17FREE   CMR OR 1M'SPC MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133846-17F C6  GS6 17FREE   CMR GN 1M'SPC MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133847-17F C6  GS6 17FREE   CMR BK 1M'SPC MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133848-17F C6  GS6 17FREE   CMR PK 1M'SPC MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133860.2.5R C6  GS6 BL CMR  2.5'RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133860.2R C6  GS6 BL CMR  2M' RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133860.3R C6  GS6 BL CMR  3M' RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133860-17F C6  GS6 17FREE   CMR BL 1M'SP MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133861.2.5R C6  GS6 WH CMR  2.5'RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133861.2R C6  GS6 WH CMR  2M' RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133861.3R C6  GS6 WH CMR  3M' RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133861-17F C6  GS6 17FREE   CMR WH 1M'SP MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133862.2.5R C6  GS6 YL CMR  2.5'RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133862.2R C6  GS6 YL CMR  2M' RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133862.3R C6  GS6 YL CMR  3M' RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133862-17F C6  GS6 17FREE   CMR YL 1M'SP MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133863.2.5R C6  GS6 GY CMR  2.5'RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133863.2R C6  GS6 GY CMR  2M' RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133863.3R C6  GS6 GY CMR  3M' RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133863-17F C6  GS6 17FREE   CMR GY 1M'SP MF  A  $      422.00 39.00%  $           257.42 N/A N/A
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7133864.2.5R C6  GS6 RD CMR  2.5'RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133864.2R C6  GS6 RD CMR  2M' RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133864.3R C6  GS6 RD CMR  3M' RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133864-17F C6  GS6 17FREE   CMR RD 1M'SP MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133865.2.5R C6  GS6 OR CMR  2.5'RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133865.2R C6  GS6 OR CMR  2M' RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133865.3R C6  GS6 OR CMR  3M' RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133865-17F C6  GS6 17FREE   CMR OR 1M'SP MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133866.2.5R C6  GS6 GN CMR  2.5'RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133866.2R C6  GS6 GN CMR  2M' RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133866.3R C6  GS6 GN CMR  3M' RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133866-17F C6  GS6 17FREE   CMR GN 1M'SP MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133867.2.5R C6  GS6 BK CMR  2.5'RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133867.2R C6  GS6 BK CMR  2M' RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133867.3R C6  GS6 BK CMR  3M' RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133867-17F C6  GS6 17FREE   CMR BK 1M'SP MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133868.2.5R C6  GS6 PK CMR  2.5'RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133868.2R C6  GS6 PK CMR  2M' RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133868.3R C6  GS6 PK CMR  3M' RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133868-17F C6  GS6 17FREE   CMR PK 1M'SP MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133869.2.5R C6  GS6 PR CMR  2.5'RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133869.2R C6  GS6 PR CMR  2M' RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133869.3R C6  GS6 PR CMR  3M' RL MF  A  $      280.00 39.00%  $           170.80 N/A N/A
7133869-17F C6  GS6 17FREE   CMR PR 1M'SP MF  A  $      422.00 39.00%  $           257.42 N/A N/A
7133960.2R C6 6000E CMR BL 2M' RL MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133960.3R C6 6000E CMR BL 3M' SP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133961.3R C6 6000E CMR WH 3M' SP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133963.2R C6 6000E CMR GY 2M' RL MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133963.3R C6 6000E CMR GY 3M' SP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7133966.3R C6 6000E CMR GN 3M' SP MF  A  $      378.00 39.00%  $           230.58 N/A N/A
7271.03224.S1R 32P 24T SHLD 1161A LOG 1K RL MF  A  $   3,034.28 39.00%  $        1,850.91 N/A N/A
8133300.2R 1XGS5000 CMR ARMR BL    2M'RL MF  A  $      640.00 39.00%  $           390.40 N/A N/A
8133301.2R 2XGS5000 CMR ARMR BL/BL 2M'RL MF  A  $      804.00 39.00%  $           490.44 N/A N/A
89203.35.01 2/3 SEOOW 600V-BLK-250RL-NONUL MF  A  $ 11,304.32 39.00%  $        6,895.64 N/A N/A
89203.99.01 2/3 SEOOW 600V-BLK-LL-NON UL MF  A  $ 11,304.32 39.00%  $        6,895.64 N/A N/A
89204.35.01 2/4 SEOOW 600V-BLK-250RL-NONUL MF  A  $ 13,742.70 39.00%  $        8,383.05 N/A N/A
89204.99.01 2/4 SEOOW 600V-BLK-LL-NON UL MF  A  $ 13,742.70 39.00%  $        8,383.05 N/A N/A
89403.35.01 4/3 SEOOW 600V-BLK-250RL-NONUL MF  A  $   6,914.22 39.00%  $        4,217.67 N/A N/A
89403.99.01 4/3 SEOOW 600V-BLK-LL-NON UL MF  A  $   6,914.22 39.00%  $        4,217.67 N/A N/A
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89404.35.01 4/4 SEOOW 600V-BLK-250RL-NONUL MF  A  $   8,835.82 39.00%  $        5,389.85 N/A N/A
89404.99.01 4/4 SEOOW 600V-BLK-LL-NON UL MF  A  $   8,835.82 39.00%  $        5,389.85 N/A N/A
89603.35.01 6/3 SEOOW 600V-BLK-250RL-NONUL MF  A  $   4,232.32 39.00%  $        2,581.72 N/A N/A
89603.99.01 6/3 SEOOW 600V-BLK-LL-NON UL MF  A  $   4,232.32 39.00%  $        2,581.72 N/A N/A
89604.35.01 6/4 SEOOW 600V-BLK-250RL-NONUL MF  A  $   4,943.50 39.00%  $        3,015.54 N/A N/A
89604.44.01 6/4 SEOOW 600V-BLK-2500-NON UL MF  A  $   4,943.50 39.00%  $        3,015.54 N/A N/A
89604.99.01 6/4 SEOOW 600V-BLK-LL-NON UL MF  A  $   4,943.50 39.00%  $        3,015.54 N/A N/A
89803.35.01 8/3 SEOOW 600V-BLK-250RL-NONUL MF  A  $   3,060.96 39.00%  $        1,867.19 N/A N/A
89803.99.01 8/3 SEOOW 600V-BLK-NON UL MF  A  $   3,060.96 39.00%  $        1,867.19 N/A N/A
89804.35.01 8/4 SEOOW 600V-BLK-250RL-NONUL MF  A  $   3,774.70 39.00%  $        2,302.57 N/A N/A
89804.99.01 8/4 SEOOW 600V-BLK-LL-NONUL MF  A  $   3,774.70 39.00%  $        2,302.57 N/A N/A
9133300.2R 1XGS6    CMR ARMR BL    2M'RL MF  A  $      856.00 39.00%  $           522.16 N/A N/A
AL0081ANR.BK 8F SM TB OFNR INDOOR/OUTDOOR MF  A  $      823.42 39.00%  $           502.29 N/A N/A
AL0081ANU.BK 8F SM TB OFNP IN/OUT DIST MF  A  $      781.96 39.00%  $           477.00 N/A N/A
AL0081PNR 8F SM TB OFNR DISTRIBTN MF  A  $      775.14 39.00%  $           472.84 N/A N/A
AL0081PNU 8F SM TB OFNP DISTRIBTN MF  A  $      773.00 39.00%  $           471.53 N/A N/A
AP0011SNR1.6 1F SM TB OFNR INTERCNNCT MF  A  $      319.98 39.00%  $           195.19 N/A N/A
AP0011SNR3.0 1F SM TB OFNR INTERCNNCT MF  A  $      358.92 39.00%  $           218.94 N/A N/A
AP0011SNU3.0 1F SM TB OFNP INTERCNNCT MF  A  $      356.52 39.00%  $           217.48 N/A N/A
AP0021ANR 2F SM TB OFNR INDOOR/OUTDOOR MF  A  $      451.04 39.00%  $           275.13 N/A N/A
AP0021ANR.BK 2F SM TB OFNR I/O DIST MF  A  $      451.04 39.00%  $           275.13 N/A N/A
AP0021ANU 2F SM TB OFNP IN/OUT MF  A  $      455.20 39.00%  $           277.67 N/A N/A
AP0021ANU.BK 2F SM TB OFNP I/O DIST MF  A  $      455.20 39.00%  $           277.67 N/A N/A
AP0021B3D 2F SM TB OFNP BREAKOUT MF  A  $   2,245.26 39.00%  $        1,369.61 N/A N/A
AP0021PNR 2F SM TB OFNR DISTRIBTN MF  A  $      424.64 39.00%  $           259.03 N/A N/A
AP0021PNR-ILRA 2F SM TB IND RSR INTLK ALUM MF  A  $   2,214.42 39.00%  $        1,350.80 N/A N/A
AP0021PNU 2F SM TB OFNP DISTRIBTN MF  A  $      259.80 39.00%  $           158.48 N/A N/A
AP0021PNZ 2F SM TB OFNR LOW SMOKE MF  A  $      590.90 39.00%  $           360.45 N/A N/A
AP0021ZNR3.0 2F SM TB OFNR INTERCNNCT MF  A  $      503.62 39.00%  $           307.21 N/A N/A
AP0021ZNU3.0 2F SM TB OFNP INTERCNNCT MF  A  $      506.62 39.00%  $           309.04 N/A N/A
AP0041ANR 4F SM TB OFNR INDOOR/OUTDOOR MF  A  $      489.68 39.00%  $           298.70 N/A N/A
AP0041ANR.BK 4F SM TB OFNR I/O DIST MF  A  $      489.68 39.00%  $           298.70 N/A N/A
AP0041ANU 4F SM TB OFNP IN/OUT MF  A  $      495.00 39.00%  $           301.95 N/A N/A
AP0041ANU.BK 4F SM TB OFNP I/O DIST MF  A  $      495.00 39.00%  $           301.95 N/A N/A
AP0041B3R 4F SM TB OFNR BREAKOUT MF  A  $   1,880.56 39.00%  $        1,147.14 N/A N/A
AP0041PNR 4F SM TB OFNR DISTRIBTN MF  A  $      457.46 39.00%  $           279.05 N/A N/A
AP0041PNR-ILR 4F SM TB INTERLOCK/JACKETED MF  A  $   2,353.94 39.00%  $        1,435.90 N/A N/A
AP0041PNU 4F SM TB OFNP DISTRIBTN MF  A  $      462.60 39.00%  $           282.19 N/A N/A
AP0041PNZ 4F SM TB OFNR LOW SMOKE MF  A  $      634.16 39.00%  $           386.84 N/A N/A
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AP0061ANR 6F SM TB OFNR INDOOR/OUTDOOR MF  A  $      617.82 39.00%  $           376.87 N/A N/A
AP0061ANR.BK 6F SM TB OFNR I/O DIST MF  A  $      426.22 39.00%  $           259.99 N/A N/A
AP0061ANU 6F SM TB OFNP IN/OUT MF  A  $      624.84 39.00%  $           381.15 N/A N/A
AP0061ANU.BK 6F SM TB OFNP I/O DIST MF  A  $      433.22 39.00%  $           264.26 N/A N/A
AP0061ANU-ILPA 6F SM TB I/O PLN INTLK ALUM MF  A  $   2,967.42 39.00%  $        1,810.13 N/A N/A
AP0061B3D 6F SM TB OFNP BREAKOUT MF  A  $   3,761.64 39.00%  $        2,294.60 N/A N/A
AP0061B3R 6F SM TB OFNR BREAKOUT MF  A  $   2,579.22 39.00%  $        1,573.32 N/A N/A
AP0061PNR 6F SM TB OFNR DISTRIBTN MF  A  $      574.38 39.00%  $           350.37 N/A N/A
AP0061PNR-ILR 6F SM STEEL/INTERLOK/RISER MF  A  $   2,625.40 39.00%  $        1,601.49 N/A N/A
AP0061PNR-ILRA 6F SM TB IND RSR INTLK ALUM MF  A  $   2,513.70 39.00%  $        1,533.36 N/A N/A
AP0061PNU 6F SM TB OFNP DISTRIBTN MF  A  $      399.00 39.00%  $           243.39 N/A N/A
AP0061PNU-ILP 6F SM TB STEEL/INTERLOK/JKT MF  A  $   2,906.60 39.00%  $        1,773.03 N/A N/A
AP0061PNU-ILPA 6F SM TB IND PLN INTLK ALUM MF  A  $   1,981.70 39.00%  $        1,208.84 N/A N/A
AP0061PNZ 6F SM TB OFNR LOW SMOKE MF  A  $   1,013.80 39.00%  $           618.42 N/A N/A
AP0081ANR 8F SM TB OFNR INDOOR/OUTDOOR MF  A  $      656.18 39.00%  $           400.27 N/A N/A
AP0081ANR.BK 8F SM TB OFNR I/O DIST MF  A  $      656.18 39.00%  $           400.27 N/A N/A
AP0081ANU.BK 8F SM TB OFNP I/O DIST MF  A  $      821.06 39.00%  $           500.85 N/A N/A
AP0081PNR 8F SM TB OFNR DISTRIBTN MF  A  $      607.92 39.00%  $           370.83 N/A N/A
AP0081PNR-ILR 8F SM TB INTERLOCK/JACKETED MF  A  $   2,509.56 39.00%  $        1,530.83 N/A N/A
AP0081PNU 8F SM TB OFNP DISTRIBTN MF  A  $      605.60 39.00%  $           369.42 N/A N/A
AP0121ANR 12F SM TB OFNR INDOOR/OUTDOOR MF  A  $      879.58 39.00%  $           536.54 N/A N/A
AP0121ANR.BK 12F SM TB OFNR I/O DIST MF  A  $      688.02 39.00%  $           419.69 N/A N/A
AP0121ANR-ILRA 12F SM TB I/O RSR INTLK ALUM MF  A  $   3,045.98 39.00%  $        1,858.05 N/A N/A
AP0121ANU 12F SM TB OFNP IN/OUT MF  A  $      877.04 39.00%  $           534.99 N/A N/A
AP0121ANU.BK 12F SM TB OFNP I/O DIST MF  A  $      685.12 39.00%  $           417.92 N/A N/A
AP0121ANU-ILPA 12F SM TB INTLK ALUM I/O MF  A  $   3,270.18 39.00%  $        1,994.81 N/A N/A
AP0121B3D 12F SM TB OFNP BREAKOUT MF  A  $   6,070.88 39.00%  $        3,703.24 N/A N/A
AP0121B3R 12F SM TB OFNR BREAKOUT MF  A  $   3,997.84 39.00%  $        2,438.68 N/A N/A
AP0121PNR 12F SM TB OFNR DISTRIBTN MF  A  $      810.56 39.00%  $           494.44 N/A N/A
AP0121PNR-ILR 12F SM TB STEEL/INTERLOK/JKT MF  A  $   2,994.50 39.00%  $        1,826.65 N/A N/A
AP0121PNR-ILRA 12F SM TB IND RSR INTLK ALUM MF  A  $   2,870.28 39.00%  $        1,750.87 N/A N/A
AP0121PNU 12F SM TB OFNP DISTRIBTN MF  A  $      625.80 39.00%  $           381.74 N/A N/A
AP0121PNU-ILP 12F SM TB STEEL/INTERLOK/JKT MF  A  $   3,182.52 39.00%  $        1,941.34 N/A N/A
AP0121PNU-ILPA 12F SM TB IND PLN INTLK ALUM MF  A  $   2,257.70 39.00%  $        1,377.20 N/A N/A
AP0121PNZ 12F SM TB OFNR LOW SMOKE MF  A  $   1,429.34 39.00%  $           871.90 N/A N/A
AP0241A1R 24F SM TB OFNR IN/OUTDOOR MF  A  $   3,077.92 39.00%  $        1,877.53 N/A N/A
AP0241A1R.BK 24F SM TB OFNR I/O DIST MF  A  $   2,315.42 39.00%  $        1,412.41 N/A N/A
AP0241ANU.BK 24F SM TB OFNP I/O DIST MF  A  $   1,503.42 39.00%  $           917.09 N/A N/A
AP0241ANU-ILPA 24F SM TB INTLK ALUM I/O MF  A  $   4,762.64 39.00%  $        2,905.21 N/A N/A
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AP0241B3D 24F SM TB OFNP BREAKOUT MF  A  $   9,560.88 39.00%  $        5,832.14 N/A N/A
AP0241P1R 24F SM TB OFNR DISTRIBTN MF  A  $   2,873.94 39.00%  $        1,753.10 N/A N/A
AP0241P1R-ILR 24F SM TB STEEL/INTERLOK/JKT MF  A  $   5,868.62 39.00%  $        3,579.86 N/A N/A
AP0241PNR-ILRAS 24F SM TB IND RSR INTLK ALUM MF  A  $   5,916.54 39.00%  $        3,609.09 N/A N/A
AP0241PNU 24F SM TB OFNP DISTRIBUTION MF  A  $   1,378.20 39.00%  $           840.70 N/A N/A
AP0241PNU-ILP 24F SM TB STEEL/INTERLOK/JKT MF  A  $   4,614.30 39.00%  $        2,814.72 N/A N/A
AP0241PNU-ILPA 24F SM TB IND PLN INTLK ALUM MF  A  $   3,553.34 39.00%  $        2,167.54 N/A N/A
AP0241PNU-ILPAS 24F SM TB IND PLN INTLK ALUM MF  A  $   4,477.72 39.00%  $        2,731.41 N/A N/A
AP0361A1D 36F SM TB OFNP DISTRIBUTION MF  A  $   6,453.30 39.00%  $        3,936.51 N/A N/A
AP0361A1D.BK 36F SM TB OFNP I/O DIST MF  A  $   6,453.30 39.00%  $        3,936.51 N/A N/A
AP0361A1R 36F SM TB OFNR INDOOR/OUTDOOR MF  A  $   3,964.46 39.00%  $        2,418.32 N/A N/A
AP0361A1R.BK 36F SM TB OFNR I/O DIST MF  A  $   3,964.46 39.00%  $        2,418.32 N/A N/A
AP0361B3D 36F SM TB OFNP BREAKOUT MF  A  $ 14,556.16 39.00%  $        8,879.26 N/A N/A
AP0361P1D 36F SM TB OFNP DISTRIBUTION MF  A  $   6,061.00 39.00%  $        3,697.21 N/A N/A
AP0361P1R 36F SM TB OFNR DISTRIBTN MF  A  $   3,696.66 39.00%  $        2,254.96 N/A N/A
AP0361P1R-ILR 36F SM TB INTERLOCK/JACKETED MF  A  $   6,801.28 39.00%  $        4,148.78 N/A N/A
AP0361PNR-ILRAS 36F SM TB IND RSR INTLK ALUM MF  A  $   7,071.14 39.00%  $        4,313.40 N/A N/A
AP0361PNU-ILP 36F SM TB STEEL/INTERLOK/JKT MF  A  $   5,481.08 39.00%  $        3,343.46 N/A N/A
AP0361PNU-ILPAS 36F SM TB IND PLN INTLK ALUM MF  A  $   5,268.72 39.00%  $        3,213.92 N/A N/A
AP0481A1D 48F SM TB OFNP DISTRIBTN MF  A  $   6,344.24 39.00%  $        3,869.99 N/A N/A
AP0481A1D.BK 48F SM TB OFNP I/O DIST MF  A  $   6,344.24 39.00%  $        3,869.99 N/A N/A
AP0481A1R 48F SM TB OFNR INDOOR/OUTDOOR MF  A  $   4,164.64 39.00%  $        2,540.43 N/A N/A
AP0481A1R.BK 48F SM TB OFNR I/O DIST MF  A  $   4,164.64 39.00%  $        2,540.43 N/A N/A
AP0481P1D 48F SM TB OFNP DISTRIBTN MF  A  $   5,926.80 39.00%  $        3,615.35 N/A N/A
AP0481P1R 48F SM TB OFNR DISTRIBTN MF  A  $   3,856.22 39.00%  $        2,352.29 N/A N/A
AP0481P1R-ILR 48F SM TB INTERLOCK/JACKETED MF  A  $   7,105.36 39.00%  $        4,334.27 N/A N/A
AP0481PNR-ILRAS 48F SM TB IND RSR INTLK ALUM MF  A  $   7,391.14 39.00%  $        4,508.60 N/A N/A
AP0481PNU-ILP 48F SM TB STEEL/INTERLOK/JKT MF  A  $   6,638.84 39.00%  $        4,049.69 N/A N/A
AP0481PNU-ILPAS 48F SM TB IND PLN INTLK ALUM MF  A  $   6,423.66 39.00%  $        3,918.43 N/A N/A
AP0601A1D.BK 60F SM TB OFNP I/O DIST MF  A  $   7,249.30 39.00%  $        4,422.07 N/A N/A
AP0601P1D 60F SM TB OFNP DISTRIBTN MF  A  $   6,771.00 39.00%  $        4,130.31 N/A N/A
AP0721A1D 72F SM TB OFNP DISTRIBTN MF  A  $   8,713.88 39.00%  $        5,315.47 N/A N/A
AP0721A1D.BK 72F SM TB OFNP I/O DIST MF  A  $   8,713.88 39.00%  $        5,315.47 N/A N/A
AP0721A1R 72F SM TB OFNR INDOOR/OUTDOOR MF  A  $   5,546.50 39.00%  $        3,383.37 N/A N/A
AP0721A1R.BK 72F SM TB OFNR I/O DIST MF  A  $   5,546.50 39.00%  $        3,383.37 N/A N/A
AP0721P1R 72F SM TB OFNR DISTRIBTN MF  A  $   5,130.06 39.00%  $        3,129.34 N/A N/A
AP0721P1R-ILR 72F SM TB INTERLOCK/JACKETED MF  A  $   9,052.90 39.00%  $        5,522.27 N/A N/A
AP0721PNR-ILRAS 72F SM TB IND RSR INTLK ALUM MF  A  $   9,257.12 39.00%  $        5,646.84 N/A N/A
AP0961A1D 96F SM TB OFNP DISTRIBTN MF  A  $ 11,755.70 39.00%  $        7,170.98 N/A N/A
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AP0961A1D.BK 96F SM TB OFNP I/O DIST MF  A  $ 11,755.70 39.00%  $        7,170.98 N/A N/A
AP0961A1R 96F SM TB OFNR IN/OUTDOOR MF  A  $   7,076.92 39.00%  $        4,316.92 N/A N/A
AP0961A1R.BK 96F SM TB OFNR I/O DIST MF  A  $   7,076.92 39.00%  $        4,316.92 N/A N/A
AP0961P1D 96F SM TB OFNP DISTRIBTN MF  A  $ 10,982.40 39.00%  $        6,699.26 N/A N/A
AP0961P1D-ILP 96F SM TB STEEL/INTERLOK/JKT MF  A  $ 13,740.76 39.00%  $        8,381.86 N/A N/A
AP0961P1R 96F SM TB OFNR DISTRIBTN MF  A  $   6,537.58 39.00%  $        3,987.92 N/A N/A
AP0961P1R-ILR 96F SM TB INTERLOCK/JACKETED MF  A  $ 11,068.82 39.00%  $        6,751.98 N/A N/A
AP0961PNR-ILRAS 96F SM TB IND RSR INTLK ALUM MF  A  $ 11,041.18 39.00%  $        6,735.12 N/A N/A
AP0961PNU-ILPAS 96F SM TB IND PLN INTLK ALUM MF  A  $ 13,315.94 39.00%  $        8,122.72 N/A N/A
AQ0023M1A-DWB 2F SM LT SINGLE JKT MF  A  $      948.58 39.00%  $           578.63 N/A N/A
AQ0023M1D-DT 2F SM LT OFNP I/O SINGLE JKT MF  A  $   2,980.60 39.00%  $        1,818.17 N/A N/A
AQ0044M1A-DWB 4F SM LT SINGLE JKT MF  A  $   1,065.72 39.00%  $           650.09 N/A N/A
AQ0064H1A-DWB 6F SM LT DUAL JKT MF  A  $   1,254.28 39.00%  $           765.11 N/A N/A
AQ0064H1F-DWB 6F SM LT DUAL JKT ARMORED MF  A  $   1,525.72 39.00%  $           930.69 N/A N/A
AQ0064M1A-DWB 6F SM LT SINGLE JKT MF  A  $      960.00 39.00%  $           585.60 N/A N/A
AQ0064M1D-DT 6F SM LT OFNP I/O SINGLE JKT MF  A  $   2,920.00 39.00%  $        1,781.20 N/A N/A
AQ0064M1F-DWB 6F SM LT SINGLE JKT ARMORED MF  A  $   1,114.28 39.00%  $           679.71 N/A N/A
AQ0124H1A-DWB 12F SM LT AERIAL/BURIAL MF  A  $   1,328.58 39.00%  $           810.43 N/A N/A
AQ0124H1F-DWB 12F SM LT DUAL JKT ARMORED MF  A  $   1,628.58 39.00%  $           993.43 N/A N/A
AQ0124M1A-DWB 12F SM LT SINGLE JKT MF  A  $      897.14 39.00%  $           547.26 N/A N/A
AQ0124M1D-DT 12F SM LT OFNP I/O SINGLE JKT MF  A  $   2,908.80 39.00%  $        1,774.37 N/A N/A
AQ0124M1F-DWB 12F SM LT SINGLE JKT ARMORED MF  A  $   1,180.00 39.00%  $           719.80 N/A N/A
AQ0244H1A-DWB 24F SM LT DUAL JKT MF  A  $   1,508.58 39.00%  $           920.23 N/A N/A
AQ0244H1F-DWB 24F SM LT DUAL JKT ARMORED MF  A  $   1,782.86 39.00%  $        1,087.54 N/A N/A
AQ0244M1A-DWB 24F SM LT SINGLE JKT MF  A  $   1,171.42 39.00%  $           714.57 N/A N/A
AQ0244M1D-DT 24F SM LT OFNP I/O SINGLE JKT MF  A  $   2,937.20 39.00%  $        1,791.69 N/A N/A
AQ0244M1F-DWB 24F SM LT SINGLE JKT ARMORED MF  A  $   1,542.86 39.00%  $           941.14 N/A N/A
AQ0364H1A-DWB 36F SM LT DUAL JKT MF  A  $   1,748.58 39.00%  $        1,066.63 N/A N/A
AQ0364H1F-DWB 36F SM LT DUAL JKT ARMORED MF  A  $   2,034.28 39.00%  $        1,240.91 N/A N/A
AQ0364M1A-DWB 36F SM LT SINGLE JKT MF  A  $   1,400.00 39.00%  $           854.00 N/A N/A
AQ0364M1D-DT 36F SM LT OFNP I/O SINGLE JKT MF  A  $   3,241.00 39.00%  $        1,977.01 N/A N/A
AQ0364M1F-DWB 36F SM LT SINGLE JKT ARMORED MF  A  $   1,571.42 39.00%  $           958.57 N/A N/A
AQ0484H1A-DWB 48F SM LT DUAL JKT MF  A  $   1,931.42 39.00%  $        1,178.17 N/A N/A
AQ0484H1F-DWB 48F SM LT DUAL JKT ARMORED MF  A  $   2,271.42 39.00%  $        1,385.57 N/A N/A
AQ0484M1A-DWB 48F SM LT SINGLE JKT MF  A  $   1,714.28 39.00%  $        1,045.71 N/A N/A
AQ0484M1D-DT 48F SM LT OFNP I/O SINGLE JKT MF  A  $   3,910.80 39.00%  $        2,385.59 N/A N/A
AQ0484M1F-DWB 48F SM LT SINGLE JKT ARMORED MF  A  $   1,771.42 39.00%  $        1,080.57 N/A N/A
AQ0604H1F-DWB 60F SM LT DUAL JKT ARMORED MF  A  $   2,394.28 39.00%  $        1,460.51 N/A N/A
AQ0604M1A-DWB 60F SM LT SINGLE JKT MF  A  $   1,771.42 39.00%  $        1,080.57 N/A N/A
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AQ0604M1D-DT 60F SM LT OFNP I/O SINGLE JKT MF  A  $   4,194.40 39.00%  $        2,558.58 N/A N/A
AQ0604M1F-DWB 60F SM LT SINGLE JKT ARMORED MF  A  $   1,942.86 39.00%  $        1,185.14 N/A N/A
AQ0604M1M-DT 60F SM LT OFNR I/O SINGLE JKT MF  A  $   3,339.00 39.00%  $        2,036.79 N/A N/A
AQ0724H1A-DWB 72F SM LT DUAL JKT MF  A  $   2,380.00 39.00%  $        1,451.80 N/A N/A
AQ0724H1F-DWB 72F SM LT DUAL JKT ARMORED MF  A  $   2,694.28 39.00%  $        1,643.51 N/A N/A
AQ0724M1A-DWB 72F SM LT SINGLE JKT MF  A  $   2,000.00 39.00%  $        1,220.00 N/A N/A
AQ0724M1D-DT 72F SM LT OFNP I/O SINGLE JKT MF  A  $   4,314.20 39.00%  $        2,631.66 N/A N/A
AQ0724M1F-DWB 72F SM LT SINGLE JKT ARMORED MF  A  $   2,660.00 39.00%  $        1,622.60 N/A N/A
AQ0724M1M-DT 72F SM LT OFNR I/O SINGLE JKT MF  A  $   3,458.80 39.00%  $        2,109.87 N/A N/A
AQ0964H1A-DWB 96F SM LT DUAL JKT MF  A  $   3,085.72 39.00%  $        1,882.29 N/A N/A
AQ0964H1F-DWB 96F SM LT DUAL JKT ARMORED MF  A  $   3,400.00 39.00%  $        2,074.00 N/A N/A
AQ0964M1A-DWB 96F SM LT SINGLE JKT MF  A  $   2,700.00 39.00%  $        1,647.00 N/A N/A
AQ0964M1D-DT 96F SM LT OFNP I/O SINGLE JKT MF  A  $   6,316.00 39.00%  $        3,852.76 N/A N/A
AQ0964M1F-DWB 96F SM LT SINGLE JKT ARMORED MF  A  $   2,917.14 39.00%  $        1,779.46 N/A N/A
AQ0964M1M-DT 96F SM LT OFNR I/O SINGLE JKT MF  A  $   4,480.80 39.00%  $        2,733.29 N/A N/A
AQ1444H1F-DWB 144F SM LT DUAL JKT ARMORED MF  A  $   4,428.58 39.00%  $        2,701.43 N/A N/A
AQ1444M1A-DWB 144F SM LT SINGLE JKT MF  A  $   3,642.86 39.00%  $        2,222.14 N/A N/A
AQ1444M1F-DWB 144F SM LT SINGLE JKT ARMORED MF  A  $   3,894.28 39.00%  $        2,375.51 N/A N/A
AQ1444M1M-DT 144F SM LT OFNR I/O SINGLE JKT MF  A  $   6,791.60 39.00%  $        4,142.88 N/A N/A
AQ2884H1F-DWB 288F SM LT DUAL JKT ARMORED MF  A  $   8,314.28 39.00%  $        5,071.71 N/A N/A
AQ2884M1A-DWB 288F SM LT SINGLE JKT MF  A  $   6,857.14 39.00%  $        4,182.86 N/A N/A
AQ2884M1F-DWB 288F SM LT SINGLE JKT ARMORED MF  A  $   7,314.28 39.00%  $        4,461.71 N/A N/A
BE0011SNR1.6 1F 50 MM TB OFNR INTERCNNCT MF  A  $      404.46 39.00%  $           246.72 N/A N/A
BE0011SNR3.0 1F 50 MM TB OFNR INTERCNNCT MF  A  $      443.40 39.00%  $           270.47 N/A N/A
BE0011SNU3.0 1F 50 MM TB OFNP INTERCNNCT MF  A  $      441.02 39.00%  $           269.02 N/A N/A
BE0021ANR 2F 50 MM TB OFNR IN/OUTDOOR MF  A  $      617.46 39.00%  $           376.65 N/A N/A
BE0021ANR.BK 2F 50 MM TB OFNR I/O DIST MF  A  $      617.46 39.00%  $           376.65 N/A N/A
BE0021ANU.BK 2F 50 MM TB OFNP I/O DIST MF  A  $      621.60 39.00%  $           379.18 N/A N/A
BE0021B3D 2F 50 MM TB OFNP BREAKOUT MF  A  $   2,411.68 39.00%  $        1,471.12 N/A N/A
BE0021B3R 2F 50 MM TB OFNR BREAKOUT MF  A  $   1,992.26 39.00%  $        1,215.28 N/A N/A
BE0021PNR 2F 50 MM TB OFNR DISTRBTN MF  A  $      591.04 39.00%  $           360.53 N/A N/A
BE0021PNU 2F 50 MM TB OFNP DISTRIBTN MF  A  $      426.20 39.00%  $           259.98 N/A N/A
BE0021PNU.OR 2F 50 MM TB OFNP DISTRIBTN MF  A  $      426.20 39.00%  $           259.98 N/A N/A
BE0021PNZ 2F MM 50 TB OFNR LOW SMOKE MF  A  $      680.68 39.00%  $           415.21 N/A N/A
BE0021ZNR1.6 2F 50.0 MM OFNR INTERCNNCT MF  A  $      544.68 39.00%  $           332.25 N/A N/A
BE0021ZNR3.0 2F 50 MM TB OFNR INTERCNNCT MF  A  $      592.30 39.00%  $           361.30 N/A N/A
BE0021ZNU3.0 2F 50MM TB OFNP INTERCNNCT MF  A  $      429.02 39.00%  $           261.70 N/A N/A
BE0023M1A-DWB 2F 50 MM LT SINGLE JKT MF  A  $   1,034.12 39.00%  $           630.81 N/A N/A
BE0023M1D-DT 2F 50MM LT OFNP I/O SNGL JKT MF  A  $   3,118.40 39.00%  $        1,902.22 N/A N/A
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BE0041ANR 4F 50 MM TB OFNR IN/OUTDOOR MF  A  $      822.48 39.00%  $           501.71 N/A N/A
BE0041ANR.BK 4F 50 MM TB OFNR I/O DIST MF  A  $      822.48 39.00%  $           501.71 N/A N/A
BE0041ANU 4F 50MM TB OFNP IN/OUT MF  A  $      827.80 39.00%  $           504.96 N/A N/A
BE0041ANU.BK 4F 50 MM TB OFNP I/O DIST MF  A  $      827.80 39.00%  $           504.96 N/A N/A
BE0041B3R 4F 50 MM TB OFNR BREAKOUT MF  A  $   2,213.36 39.00%  $        1,350.15 N/A N/A
BE0041PNR 4F 50 MM TB OFNR DISTRIBTN MF  A  $      790.24 39.00%  $           482.05 N/A N/A
BE0041PNU 4F 50 MM TB OFNP DISTRIBTN MF  A  $      795.40 39.00%  $           485.19 N/A N/A
BE0041PNZ 4F MM 50 TB OFNR LOW SMOKE MF  A  $   1,031.34 39.00%  $           629.12 N/A N/A
BE0044M1A-DWB 4F 50 MM LT SINGLE JKT MF  A  $   1,236.82 39.00%  $           754.46 N/A N/A
BE0061ANR 6F 50.0 MM TB OFNR IN/OUTDOOR MF  A  $   1,156.94 39.00%  $           705.73 N/A N/A
BE0061ANR.BK 6F 50 MM TB OFNR I/O DIST MF  A  $      965.38 39.00%  $           588.88 N/A N/A
BE0061ANR-ILRA 6F 50MM TB I/O RSR INTLK ALUM MF  A  $   3,162.18 39.00%  $        1,928.93 N/A N/A
BE0061ANU 6F 50MM TB OFNP IN/OUT MF  A  $   1,163.96 39.00%  $           710.02 N/A N/A
BE0061ANU.BK 6F 50 MM TB OFNP I/O DIST MF  A  $      972.36 39.00%  $           593.14 N/A N/A
BE0061ANU-ILPA 6F MM 50 TB INTLK ALUM I/O MF  A  $   3,471.28 39.00%  $        2,117.48 N/A N/A
BE0061B3D 6F 50 MM TB OFNP BREAKOUT MF  A  $   4,300.78 39.00%  $        2,623.48 N/A N/A
BE0061B3R 6F 50 MM TB OFNR BREAKOUT MF  A  $   3,118.34 39.00%  $        1,902.19 N/A N/A
BE0061PNR 6F 50 MM TB OFNR DISTRIBTN MF  A  $   1,113.54 39.00%  $           679.26 N/A N/A
BE0061PNR-ILR 6F 50 MM INTERLOCK/JACKETED MF  A  $   3,129.26 39.00%  $        1,908.85 N/A N/A
BE0061PNR-ILRA 6F 50MM TB IND RSR INTLK ALUM MF  A  $   3,017.56 39.00%  $        1,840.71 N/A N/A
BE0061PNU 6F 50 MM TB OFNP DISTRIBTN MF  A  $      938.16 39.00%  $           572.28 N/A N/A
BE0061PNU-ILP 6F 50/125 STEEL/INTERLOK/JKT MF  A  $   3,410.46 39.00%  $        2,080.38 N/A N/A
BE0061PNU-ILPA 6F 50MM TB IND PLN INTLK ALUM MF  A  $   2,485.58 39.00%  $        1,516.20 N/A N/A
BE0061PNZ 6F MM 50 TB OFNR LOW SMOKE MF  A  $   1,690.02 39.00%  $        1,030.91 N/A N/A
BE0064H1A-DWB 6F 50 MM LT DUAL JKT MF  A  $   1,510.94 39.00%  $           921.67 N/A N/A
BE0064H1F-DWB 6F 50 MM LT DUAL JKT ARMORED MF  A  $   1,782.36 39.00%  $        1,087.24 N/A N/A
BE0064M1A-DWB 6F 50 MM LT SINGLE JKT MF  A  $   1,216.64 39.00%  $           742.15 N/A N/A
BE0064M1D-DT 6F 50MM LT OFNP I/O SNGL JKT MF  A  $   3,332.80 39.00%  $        2,033.01 N/A N/A
BE0064M1F-DWB 6F 50MM LT SINGLE JKT ARMORED MF  A  $   1,370.94 39.00%  $           836.27 N/A N/A
BE0064M1M-DT 6F 50MM LT OFNR I/O SNGL JKT MF  A  $   1,748.60 39.00%  $        1,066.65 N/A N/A
BE0081ANR.BK 8F 50 MM TB OFNR I/O DIST MF  A  $   1,321.80 39.00%  $           806.30 N/A N/A
BE0081ANU.BK 8F 50 MM TB OFNP I/O DIST MF  A  $   1,319.44 39.00%  $           804.86 N/A N/A
BE0081PNR 8F 50 MM TB OFNR DISTRIBTN MF  A  $   1,273.52 39.00%  $           776.85 N/A N/A
BE0081PNU 8F 50 MM TB OFNP DISTRIBTN MF  A  $   1,271.20 39.00%  $           775.43 N/A N/A
BE0121ANR 12F 50 MM TB OFNR IN/OUTDOOR MF  A  $   1,957.86 39.00%  $        1,194.29 N/A N/A
BE0121ANR.BK 12F 50 MM TB OFNR I/O DIST MF  A  $   1,766.30 39.00%  $        1,077.44 N/A N/A
BE0121ANR-ILRA 12F 50MM TB I/O RSR INTLK ALUM MF  A  $   4,053.72 39.00%  $        2,472.77 N/A N/A
BE0121ANU 12F 50MM TB OFNP IN/OUT MF  A  $   1,955.32 39.00%  $        1,192.75 N/A N/A
BE0121ANU.BK 12F 50 MM TB OFNP I/O DIST MF  A  $   1,763.40 39.00%  $        1,075.67 N/A N/A
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BE0121ANU-ILPA 12F MM 50 TB INTLK ALUM I/O MF  A  $   4,277.92 39.00%  $        2,609.53 N/A N/A
BE0121B3D 12F 50 MM TB OFNP BREAKOUT MF  A  $   7,149.16 39.00%  $        4,360.99 N/A N/A
BE0121B3R 12F 50 MM TB OFNR BREAKOUT MF  A  $   5,076.12 39.00%  $        3,096.43 N/A N/A
BE0121PNR 12F 50 MM TB OFNR DISTRBTN MF  A  $   1,888.84 39.00%  $        1,152.19 N/A N/A
BE0121PNR-ILR 12F 50/125 STEEL/INTERLOK/JKT MF  A  $   4,002.24 39.00%  $        2,441.37 N/A N/A
BE0121PNR-ILRA 12F 50MM TB IND RSR INTLK ALUM MF  A  $   3,878.02 39.00%  $        2,365.59 N/A N/A
BE0121PNU 12F 50 MM TB OFNP  DISTRIBTN MF  A  $   1,704.12 39.00%  $        1,039.51 N/A N/A
BE0121PNU-ILP 12F 50/125 STEEL/INTERLOK/JKT MF  A  $   4,190.26 39.00%  $        2,556.06 N/A N/A
BE0121PNU-ILPA 12F 50MM TB IND PLN INTLK ALUM MF  A  $   3,265.46 39.00%  $        1,991.93 N/A N/A
BE0121PNZ 12F MM 50 TB OFNR LOW SMOKE MF  A  $   2,775.60 39.00%  $        1,693.12 N/A N/A
BE0124H1A-DWB 12F 50 MM LT DUAL JKT MF  A  $   1,841.88 39.00%  $        1,123.55 N/A N/A
BE0124H1F-DWB 12F 50 MM LT DUAL JKT ARMORED MF  A  $   2,141.88 39.00%  $        1,306.55 N/A N/A
BE0124M1A-DWB 12F 50 MM LT SINGLE JKT MF  A  $   1,410.44 39.00%  $           860.37 N/A N/A
BE0124M1D-DT 12F 50MM LT OFNP I/O SNGL JKT MF  A  $   3,734.80 39.00%  $        2,278.23 N/A N/A
BE0124M1F-DWB 12F 50MM LT SINGLE JKT ARMORED MF  A  $   1,693.30 39.00%  $        1,032.91 N/A N/A
BE0124M1M-DT 12F 50MM LT OFNR I/O SNGL JKT MF  A  $   2,373.40 39.00%  $        1,447.77 N/A N/A
BE0241A1R 24F 50 MM TB OFNR IN/OUTDOOR MF  A  $   5,234.50 39.00%  $        3,193.05 N/A N/A
BE0241A1R.BK 24F 50 MM TB OFNR I/O DIST MF  A  $   4,471.98 39.00%  $        2,727.91 N/A N/A
BE0241ANU.BK 24F 50 MM TB OFNP I/O DIST MF  A  $   3,659.98 39.00%  $        2,232.59 N/A N/A
BE0241B3D 24F 50 MM TB OFNP BREAKOUT MF  A  $ 11,717.46 39.00%  $        7,147.65 N/A N/A
BE0241B3R 24F 50 MM TB OFNR BREAKOUT MF  A  $   8,928.60 39.00%  $        5,446.45 N/A N/A
BE0241P1R 24F 50 MM TB OFNR DISTRIBTN MF  A  $   5,030.52 39.00%  $        3,068.62 N/A N/A
BE0241P1R-ILR 24F 50/125 STEEL/INTERLOK/JKT MF  A  $   7,884.12 39.00%  $        4,809.31 N/A N/A
BE0241PNR-ILRAS 24F 50MM TB IND RSR INTLK ALUM MF  A  $   7,932.02 39.00%  $        4,838.53 N/A N/A
BE0241PNU 24F 50 MM TB OFNP DISTRIBUTION MF  A  $   3,534.72 39.00%  $        2,156.18 N/A N/A
BE0241PNU-ILP 24F 50/125 STEEL/INTERLOK/JKT MF  A  $   6,629.78 39.00%  $        4,044.17 N/A N/A
BE0241PNU-ILPA 24F 50MM TB IND PLN INTLK ALUM MF  A  $   5,568.82 39.00%  $        3,396.98 N/A N/A
BE0241PNU-ILPAS 24F 50MM TB IND PLN INTLK ALUM MF  A  $   6,493.20 39.00%  $        3,960.85 N/A N/A
BE0244H1A-DWB 24F 50 MM LT DUAL JKT MF  A  $   2,535.18 39.00%  $        1,546.46 N/A N/A
BE0244H1F-DWB 24F 50 MM LT DUAL JKT ARMORED MF  A  $   2,809.46 39.00%  $        1,713.77 N/A N/A
BE0244M1A-DWB 24F 50 MM LT SINGLE JKT MF  A  $   2,198.02 39.00%  $        1,340.79 N/A N/A
BE0244M1D-DT 24F 50MM LT OFNP I/O SNGL JKT MF  A  $   4,589.00 39.00%  $        2,799.29 N/A N/A
BE0244M1F-DWB 24F 50MM LT SINGLE JKT ARMORED MF  A  $   2,569.46 39.00%  $        1,567.37 N/A N/A
BE0244M1M-DT 24F 50MM LT OFNR I/O SNGL JKT MF  A  $   3,650.60 39.00%  $        2,226.87 N/A N/A
BE0361A1D.BK 36F 50 MM TB OFNP I/O DIST MF  A  $   9,448.54 39.00%  $        5,763.61 N/A N/A
BE0361A1R.BK 36F 50 MM TB OFNR I/O DIST MF  A  $   6,959.68 39.00%  $        4,245.40 N/A N/A
BE0361ANU-ILPAS 36F MM 50 TB INTLK ALUM I/O MF  A  $   8,413.72 39.00%  $        5,132.37 N/A N/A
BE0361B3D 36F 50 MM TB OFNP BREAKOUT MF  A  $ 17,551.38 39.00%  $      10,706.34 N/A N/A
BE0361P1D 36F 50 MM TB OFNP DISTRBTN MF  A  $   9,056.40 39.00%  $        5,524.40 N/A N/A
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BE0361P1R 36F 50 MM TB OFNR DISTRBTN MF  A  $   6,691.90 39.00%  $        4,082.06 N/A N/A
BE0361PNR-ILRAS 36F 50MM TB IND RSR INTLK ALUM MF  A  $   9,870.42 39.00%  $        6,020.96 N/A N/A
BE0361PNU-ILPAS 36F 50MM TB IND PLN INTLK ALUM MF  A  $   8,068.00 39.00%  $        4,921.48 N/A N/A
BE0364H1A-DWB 36F 50 MM LT DUAL JKT MF  A  $   3,288.48 39.00%  $        2,005.97 N/A N/A
BE0364H1F-DWB 36F 50 MM LT DUAL JKT ARMORED MF  A  $   3,574.18 39.00%  $        2,180.25 N/A N/A
BE0364M1A-DWB 36F 50 MM LT SINGLE JKT MF  A  $   2,939.90 39.00%  $        1,793.34 N/A N/A
BE0364M1F-DWB 36F 50MM LT SINGLE JKT ARMORED MF  A  $   3,111.32 39.00%  $        1,897.91 N/A N/A
BE0364M1M-DT 36F 50MM LT OFNR I/O SNGL JKT MF  A  $   4,743.00 39.00%  $        2,893.23 N/A N/A
BE0481A1D 48F 50 MM TB OFNP DISTRIBTN MF  A  $ 10,657.40 39.00%  $        6,501.01 N/A N/A
BE0481A1D.BK 48F 50 MM TB OFNP I/O DIST MF  A  $ 10,657.40 39.00%  $        6,501.01 N/A N/A
BE0481A1R.BK 48F 50 MM TB OFNR I/O DIST MF  A  $   8,477.78 39.00%  $        5,171.45 N/A N/A
BE0481ANU-ILPAS 48F MM 50 TB INTLK ALUM I/O MF  A  $ 10,891.24 39.00%  $        6,643.66 N/A N/A
BE0481P1D 48F 50 MM TB OFNP DISTRBTN MF  A  $ 10,240.00 39.00%  $        6,246.40 N/A N/A
BE0481P1R 48F 50 MM TB OFNR DISTRIBTN MF  A  $   8,169.38 39.00%  $        4,983.32 N/A N/A
BE0481PNR-ILRAS 48F 50MM TB IND RSR INTLK ALUM MF  A  $ 11,422.10 39.00%  $        6,967.48 N/A N/A
BE0481PNU-ILPAS 48F 50MM TB IND PLN INTLK ALUM MF  A  $ 10,454.62 39.00%  $        6,377.32 N/A N/A
BE0484H1A-DWB 48F 50 MM LT DUAL JKT MF  A  $   3,984.62 39.00%  $        2,430.62 N/A N/A
BE0484H1F-DWB 48F 50 MM LT DUAL JKT ARMORED MF  A  $   4,324.62 39.00%  $        2,638.02 N/A N/A
BE0484M1A-DWB 48F 50 MM LT SINGLE JKT MF  A  $   3,767.48 39.00%  $        2,298.16 N/A N/A
BE0484M1D-DT 48F 50MM LT OFNP I/O SNGL JKT MF  A  $   7,214.40 39.00%  $        4,400.78 N/A N/A
BE0484M1F-DWB 48F 50MM LT SINGLE JKT ARMORED MF  A  $   3,824.62 39.00%  $        2,333.02 N/A N/A
BE0484M1M-DT 48F 50MM LT OFNR I/O SNGL JKT MF  A  $   5,798.20 39.00%  $        3,536.90 N/A N/A
BE0601A1D.BK 60F 50 MM TB OFNP I/O DIST MF  A  $ 12,241.36 39.00%  $        7,467.23 N/A N/A
BE0601P1D 60F 50 MM TB OFNP DISTRBTN MF  A  $ 11,763.00 39.00%  $        7,175.43 N/A N/A
BE0604H1F-DWB 60F 50 MM LT DUAL JKT ARMORED MF  A  $   4,960.78 39.00%  $        3,026.08 N/A N/A
BE0604M1A-DWB 60F 50 MM LT SINGLE JKT MF  A  $   4,337.92 39.00%  $        2,646.13 N/A N/A
BE0604M1D-DT 60F 50MM LT OFNP I/O SNGL JKT MF  A  $   8,324.00 39.00%  $        5,077.64 N/A N/A
BE0604M1F-DWB 60F 50MM LT SINGLE JKT ARMORED MF  A  $   4,509.36 39.00%  $        2,750.71 N/A N/A
BE0604M1M-DT 60F 50MM LT OFNR I/O SNGL JKT MF  A  $   7,468.60 39.00%  $        4,555.85 N/A N/A
BE0721A1D.BK 72F 50 MM TB OFNP I/O DIST MF  A  $ 14,704.36 39.00%  $        8,969.66 N/A N/A
BE0721A1R.BK 72F 50 MM TB OFNR I/O DIST MF  A  $ 11,536.98 39.00%  $        7,037.56 N/A N/A
BE0721P1D 72F 50 MM TB OFNP DISTRBTN MF  A  $ 14,129.60 39.00%  $        8,619.06 N/A N/A
BE0721P1R 72F 50 MM TB OFNR DISTRIBTN MF  A  $ 11,120.52 39.00%  $        6,783.52 N/A N/A
BE0721PNR-ILRAS 72F 50MM TB IND RSR INTLK ALUM MF  A  $ 14,855.70 39.00%  $        9,061.98 N/A N/A
BE0724H1A-DWB 72F 50MM LT DUAL JKT MF  A  $   5,459.80 39.00%  $        3,330.48 N/A N/A
BE0724H1F-DWB 72F 50 MM LT DUAL JKT ARMORED MF  A  $   5,774.08 39.00%  $        3,522.19 N/A N/A
BE0724M1A-DWB 72F 50 MM LT SINGLE JKT MF  A  $   5,079.80 39.00%  $        3,098.68 N/A N/A
BE0724M1D-DT 72F 50MM LT OFNP I/O SNGL JKT MF  A  $   9,269.60 39.00%  $        5,654.46 N/A N/A
BE0724M1F-DWB 72F 50MM LT SINGLE JKT ARMORED MF  A  $   5,739.80 39.00%  $        3,501.28 N/A N/A
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BE0724M1M-DT 72F 50MM LT OFNR I/O SNGL JKT MF  A  $   8,414.40 39.00%  $        5,132.78 N/A N/A
BE0961A1D.BK 96F 50 MM TB OFNP I/O DIST MF  A  $ 19,743.00 39.00%  $      12,043.23 N/A N/A
BE0961A1R.BK 96F 50 MM TB OFNR I/O DIST MF  A  $ 15,064.20 39.00%  $        9,189.16 N/A N/A
BE0961ANU-ILPAS 96F MM 50 TB INTLK ALUM I/O MF  A  $ 21,664.02 39.00%  $      13,215.05 N/A N/A
BE0961P1D 96F 50 MM TB OFNP DISTRBTN MF  A  $ 18,969.80 39.00%  $      11,571.58 N/A N/A
BE0961P1R 96F 50 MM TB OFNR DISTRIBTN MF  A  $ 14,524.88 39.00%  $        8,860.18 N/A N/A
BE0961PNR-ILRAS 96F 50MM TB IND RSR INTLK ALUM MF  A  $ 16,639.76 39.00%  $      10,150.25 N/A N/A
BE0961PNU-ILPAS 96F 50MM TB IND PLN INTLK ALUM MF  A  $ 20,780.70 39.00%  $      12,676.23 N/A N/A
BE0964H1A-DWB 96F 50 MM LT DUAL JKT MF  A  $   7,192.10 39.00%  $        4,387.18 N/A N/A
BE0964H1F-DWB 96F 50 MM LT DUAL JKT ARMORED MF  A  $   7,506.40 39.00%  $        4,578.90 N/A N/A
BE0964M1A-DWB 96F 50 MM LT SINGLE JKT MF  A  $   6,806.40 39.00%  $        4,151.90 N/A N/A
BE0964M1D-DT 96F 50MM LT OFNP I/O SNGL JKT MF  A  $ 12,923.40 39.00%  $        7,883.27 N/A N/A
BE0964M1F-DWB 96F 50MM LT SINGLE JKT ARMORED MF  A  $   7,023.54 39.00%  $        4,284.36 N/A N/A
BE0964M1M-DT 96F 50MM LT OFNR I/O SNGL JKT MF  A  $ 11,088.20 39.00%  $        6,763.80 N/A N/A
BE1444H1A-DWB 144F 50 MM LT DUAL JKT MF  A  $ 10,245.30 39.00%  $        6,249.63 N/A N/A
BE1444H1F-DWB 144F 50 MM LT DUAL JKT ARMORED MF  A  $ 10,588.16 39.00%  $        6,458.78 N/A N/A
BE1444M1A-DWB 144F 50 MM LT SINGLE JKT MF  A  $   9,802.46 39.00%  $        5,979.50 N/A N/A
BE1444M1F-DWB 144F 50MM LT SNGL JKT ARMORED MF  A  $ 10,053.88 39.00%  $        6,132.87 N/A N/A
BE1444M1M-DT 144F 50MM LT OFNR I/O SNGL JKT MF  A  $ 16,702.80 39.00%  $      10,188.71 N/A N/A
BE2884H1F-DWB 288F 50 MM LT DUAL JKT ARMORED MF  A  $ 20,633.46 39.00%  $      12,586.41 N/A N/A
BE2884M1A-DWB 288F 50MM LT SINGLE JKT MF  A  $ 19,176.32 39.00%  $      11,697.56 N/A N/A
BE2884M1F-DWB 288F 50MM LT SNGL JKT ARMORED MF  A  $ 19,633.46 39.00%  $      11,976.41 N/A N/A
BI0011SNR1.6 1F 50 MM TB OFNR INTERCNNCT MF  A  $      351.74 39.00%  $           214.56 N/A N/A
BI0011SNR3.0 1F 50 MM TB OFNR INTERCNNCT MF  A  $      390.68 39.00%  $           238.31 N/A N/A
BI0011SNU3.0 1F 50 MM TB OFNP INTERCNNCT MF  A  $      388.28 39.00%  $           236.85 N/A N/A
BI0021ANR.BK 2F 50 MM TB OFNR I/O DIST MF  A  $      521.50 39.00%  $           318.12 N/A N/A
BI0021ANU.BK 2F 50 MM TB OFNP I/O DIST MF  A  $      525.76 39.00%  $           320.71 N/A N/A
BI0021B3D 2F 50 MM TB OFNP BREAKOUT MF  A  $   2,371.20 39.00%  $        1,446.43 N/A N/A
BI0021B3R 2F 50 MM TB OFNR BREAKOUT MF  A  $   1,247.52 39.00%  $           760.99 N/A N/A
BI0021PNR 2F 50 MM TB OFNR DISTRBTN MF  A  $      494.24 39.00%  $           301.49 N/A N/A
BI0021PNU 2F 50 MM TB OFNP DISTRIBTN MF  A  $      324.26 39.00%  $           197.80 N/A N/A
BI0021PNZ 2F MM 50 TB OFNR LOW SMOKE MF  A  $      646.64 39.00%  $           394.45 N/A N/A
BI0021ZNR1.6 2F 50.0 MM OFNR INTERCNNCT MF  A  $      439.52 39.00%  $           268.11 N/A N/A
BI0021ZNU3.0 2F 50MM TB OFNP INTERCNNCT MF  A  $      490.14 39.00%  $           298.99 N/A N/A
BI0023M1A-DWB 2F 50 MM LT SINGLE JKT MF  A  $      985.72 39.00%  $           601.29 N/A N/A
BI0023M1D-DT 2F 50MM LT OFNP I/O SNGL JKT MF  A  $   3,025.00 39.00%  $        1,845.25 N/A N/A
BI0041ANR.BK 4F 50 MM TB OFNR I/O DIST MF  A  $      617.78 39.00%  $           376.85 N/A N/A
BI0041ANU.BK 4F 50 MM TB OFNP I/O DIST MF  A  $      623.28 39.00%  $           380.20 N/A N/A
BI0041B3R 4F 50 MM TB OFNR BREAKOUT MF  A  $   2,051.68 39.00%  $        1,251.52 N/A N/A
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BI0041PNR 4F 50 MM TB OFNR DISTRIBTN MF  A  $      584.56 39.00%  $           356.58 N/A N/A
BI0041PNU 4F 50 MM TB OFNP DISTRIBTN MF  A  $      589.78 39.00%  $           359.77 N/A N/A
BI0041PNZ 4F MM 50 TB OFNR LOW SMOKE MF  A  $      979.78 39.00%  $           597.67 N/A N/A
BI0044M1A-DWB 4F 50 MM LT SINGLE JKT MF  A  $   1,140.00 39.00%  $           695.40 N/A N/A
BI0061ANR.BK 6F 50 MM TB OFNR I/O DIST MF  A  $      622.40 39.00%  $           379.66 N/A N/A
BI0061ANU.BK 6F 50 MM TB OFNP I/O DIST MF  A  $      629.60 39.00%  $           384.06 N/A N/A
BI0061ANU-ILPA 6F MM 50 TB INTLK ALUM I/O MF  A  $   3,287.90 39.00%  $        2,005.62 N/A N/A
BI0061B3D 6F 50 MM TB OFNP BREAKOUT MF  A  $   4,061.00 39.00%  $        2,477.21 N/A N/A
BI0061B3R 6F 50 MM TB OFNR BREAKOUT MF  A  $   2,841.98 39.00%  $        1,733.61 N/A N/A
BI0061PNR 6F 50 MM TB OFNR DISTRIBTN MF  A  $      775.16 39.00%  $           472.85 N/A N/A
BI0061PNR-ILRA 6F 50MM TB IND RSR INTLK ALUM MF  A  $   2,762.46 39.00%  $        1,685.10 N/A N/A
BI0061PNU 6F 50 MM TB OFNP DISTRIBTN MF  A  $      594.38 39.00%  $           362.57 N/A N/A
BI0061PNU-ILPA 6F 50MM TB IND PLN INTLK ALUM MF  A  $   2,214.02 39.00%  $        1,350.55 N/A N/A
BI0061PNZ 6F MM 50 TB OFNR LOW SMOKE MF  A  $   1,484.50 39.00%  $           905.55 N/A N/A
BI0064H1A-DWB 6F 50 MM LT DUAL JKT MF  A  $   1,365.72 39.00%  $           833.09 N/A N/A
BI0064H1F-DWB 6F 50 MM LT DUAL JKT ARMORED MF  A  $   1,637.14 39.00%  $           998.66 N/A N/A
BI0064M1A-DWB 6F 50 MM LT SINGLE JKT MF  A  $   1,071.42 39.00%  $           653.57 N/A N/A
BI0064M1D-DT 6F 50MM LT OFNP I/O SNGL JKT MF  A  $   3,053.00 39.00%  $        1,862.33 N/A N/A
BI0064M1F-DWB 6F 50MM LT SINGLE JKT ARMORED MF  A  $   1,225.72 39.00%  $           747.69 N/A N/A
BI0064M1M-DT 6F 50MM LT OFNR I/O SNGL JKT MF  A  $   1,468.60 39.00%  $           895.85 N/A N/A
BI0081ANR.BK 8F 50 MM TB OFNR I/O DIST MF  A  $      902.42 39.00%  $           550.48 N/A N/A
BI0081ANU.BK 8F 50 MM TB OFNP I/O DIST MF  A  $      899.98 39.00%  $           548.99 N/A N/A
BI0081PNR 8F 50 MM TB OFNR DISTRIBTN MF  A  $      852.66 39.00%  $           520.12 N/A N/A
BI0081PNU 8F 50 MM TB OFNP DISTRIBTN MF  A  $      850.32 39.00%  $           518.70 N/A N/A
BI0121ANR.BK 12F 50 MM TB OFNR I/O DIST MF  A  $   1,272.78 39.00%  $           776.40 N/A N/A
BI0121ANU.BK 12F 50 MM TB OFNP I/O DIST MF  A  $   1,072.32 39.00%  $           654.12 N/A N/A
BI0121ANU-ILPA 12F MM 50 TB INTLK ALUM I/O MF  A  $   3,911.12 39.00%  $        2,385.78 N/A N/A
BI0121B3D 12F 50 MM TB OFNP BREAKOUT MF  A  $   6,624.62 39.00%  $        4,041.02 N/A N/A
BI0121B3R 12F 50 MM TB OFNR BREAKOUT MF  A  $   4,487.50 39.00%  $        2,737.38 N/A N/A
BI0121PNR 12F 50 MM TB OFNR DISTRBTN MF  A  $   1,201.62 39.00%  $           732.99 N/A N/A
BI0121PNR-ILRA 12F 50MM TB IND RSR INTLK ALUM MF  A  $   3,380.22 39.00%  $        2,061.93 N/A N/A
BI0121PNU 12F 50 MM TB OFNP  DISTRIBTN MF  A  $   1,011.18 39.00%  $           616.82 N/A N/A
BI0121PNU-ILPA 12F 50MM TB IND PLN INTLK ALUM MF  A  $   2,669.58 39.00%  $        1,628.44 N/A N/A
BI0121PNZ 12F MM 50 TB OFNR LOW SMOKE MF  A  $   2,626.02 39.00%  $        1,601.87 N/A N/A
BI0124H1A-DWB 12F 50 MM LT DUAL JKT MF  A  $   1,551.42 39.00%  $           946.37 N/A N/A
BI0124H1F-DWB 12F 50 MM LT DUAL JKT ARMORED MF  A  $   1,851.42 39.00%  $        1,129.37 N/A N/A
BI0124M1A-DWB 12F 50MM LT SINGLE JKT MF  A  $   1,120.00 39.00%  $           683.20 N/A N/A
BI0124M1D-DT 12F 50MM LT OFNP I/O SNGL JKT MF  A  $   3,175.00 39.00%  $        1,936.75 N/A N/A
BI0124M1F-DWB 12F 50MM LT SINGLE JKT ARMORED MF  A  $   1,402.86 39.00%  $           855.74 N/A N/A
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BI0124M1M-DT 12F 50MM LT OFNR I/O SNGL JKT MF  A  $   1,813.60 39.00%  $        1,106.30 N/A N/A
BI0241A1R.BK 24F 50 MM TB OFNR I/O DIST MF  A  $   3,905.12 39.00%  $        2,382.12 N/A N/A
BI0241ANU.BK 24F 50 MM TB OFNP I/O DIST MF  A  $   2,281.90 39.00%  $        1,391.96 N/A N/A
BI0241B3D 24F 50 MM TB OFNP BREAKOUT MF  A  $   9,589.72 39.00%  $        5,849.73 N/A N/A
BI0241B3R 24F 50 MM TB OFNR BREAKOUT MF  A  $   6,966.90 39.00%  $        4,249.81 N/A N/A
BI0241P1R 24F 50 MM TB OFNR DISTRIBTN MF  A  $   3,694.82 39.00%  $        2,253.84 N/A N/A
BI0241PNR-ILRAS 24F 50MM TB IND RSR INTLK ALUM MF  A  $   7,198.44 39.00%  $        4,391.05 N/A N/A
BI0241PNU 24F 50 MM TB OFNP DISTRIBUTION MF  A  $   2,152.76 39.00%  $        1,313.18 N/A N/A
BI0241PNU-ILP 24F 50/125 STEEL/INTERLOK/JKT MF  A  $   4,456.76 39.00%  $        2,718.62 N/A N/A
BI0241PNU-ILPA 24F 50MM TB IND PLN INTLK ALUM MF  A  $   4,347.34 39.00%  $        2,651.88 N/A N/A
BI0244H1A-DWB 24F 50 MM LT DUAL JKT MF  A  $   1,954.28 39.00%  $        1,192.11 N/A N/A
BI0244H1F-DWB 24F 50 MM LT DUAL JKT ARMORED MF  A  $   2,228.56 39.00%  $        1,359.42 N/A N/A
BI0244M1A-DWB 24F 50MM LT SINGLE JKT MF  A  $   1,617.14 39.00%  $           986.46 N/A N/A
BI0244M1D-DT 24F 50MM LT OFNP I/O SNGL JKT MF  A  $   3,469.40 39.00%  $        2,116.33 N/A N/A
BI0244M1F-DWB 24F 50MM LT SINGLE JKT ARMORED MF  A  $   1,988.56 39.00%  $        1,213.02 N/A N/A
BI0244M1M-DT 24F 50MM LT OFNR I/O SNGL JKT MF  A  $   2,531.00 39.00%  $        1,543.91 N/A N/A
BI0361A1D.BK 36F 50 MM TB OFNP I/O DIST MF  A  $   7,669.54 39.00%  $        4,678.42 N/A N/A
BI0361A1R.BK 36F 50 MM TB OFNR I/O DIST MF  A  $   5,103.72 39.00%  $        3,113.27 N/A N/A
BI0361ANU-ILPAS 36F MM 50 TB INTLK ALUM I/O MF  A  $   7,394.86 39.00%  $        4,510.86 N/A N/A
BI0361B3D 36F 50 MM TB OFNP BREAKOUT MF  A  $ 14,863.00 39.00%  $        9,066.43 N/A N/A
BI0361P1D 36F 50 MM TB OFNP DISTRBTN MF  A  $   7,265.18 39.00%  $        4,431.76 N/A N/A
BI0361P1R 36F 50 MM TB OFNR DISTRBTN MF  A  $   4,827.66 39.00%  $        2,944.87 N/A N/A
BI0361PNR-ILRAS 36F 50MM TB IND RSR INTLK ALUM MF  A  $   8,851.54 39.00%  $        5,399.44 N/A N/A
BI0361PNU-ILPAS 36F 50MM TB IND PLN INTLK ALUM MF  A  $   7,049.12 39.00%  $        4,299.96 N/A N/A
BI0364H1A-DWB 36F 50 MM LT DUAL JKT MF  A  $   2,417.12 39.00%  $        1,474.44 N/A N/A
BI0364H1F-DWB 36F 50 MM LT DUAL JKT ARMORED MF  A  $   2,702.84 39.00%  $        1,648.73 N/A N/A
BI0364M1A-DWB 36F 50 MM LT SINGLE JKT MF  A  $   2,068.56 39.00%  $        1,261.82 N/A N/A
BI0364M1D-DT 36F 50MM LT OFNP I/O SNGL JKT MF  A  $   4,039.40 39.00%  $        2,464.03 N/A N/A
BI0364M1F-DWB 36F 50MM LT SINGLE JKT ARMORED MF  A  $   2,239.98 39.00%  $        1,366.39 N/A N/A
BI0364M1M-DT 36F 50MM LT OFNR I/O SNGL JKT MF  A  $   3,063.80 39.00%  $        1,868.92 N/A N/A
BI0481A1D.BK 48F 50 MM TB OFNP I/O DIST MF  A  $   8,004.46 39.00%  $        4,882.72 N/A N/A
BI0481A1R.BK 48F 50 MM TB OFNR I/O DIST MF  A  $   5,757.44 39.00%  $        3,512.04 N/A N/A
BI0481ANU-ILPAS 48F MM 50 TB INTLK ALUM I/O MF  A  $   9,424.06 39.00%  $        5,748.68 N/A N/A
BI0481P1D 48F 50 MM TB OFNP DISTRBTN MF  A  $   7,574.16 39.00%  $        4,620.24 N/A N/A
BI0481P1R 48F 50 MM TB OFNR DISTRIBTN MF  A  $   5,439.48 39.00%  $        3,318.08 N/A N/A
BI0481PNR-ILRAS 48F 50MM TB IND RSR INTLK ALUM MF  A  $   9,954.92 39.00%  $        6,072.50 N/A N/A
BI0481PNU-ILPAS 48F 50MM TB IND PLN INTLK ALUM MF  A  $   8,987.44 39.00%  $        5,482.34 N/A N/A
BI0484H1A-DWB 48F 50 MM LT DUAL JKT MF  A  $   2,822.84 39.00%  $        1,721.93 N/A N/A
BI0484H1F-DWB 48F 50 MM LT DUAL JKT ARMORED MF  A  $   3,162.84 39.00%  $        1,929.33 N/A N/A
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BI0484M1A-DWB 48F 50 MM LT SINGLE JKT MF  A  $   2,605.70 39.00%  $        1,589.48 N/A N/A
BI0484M1D-DT 48F 50MM LT OFNP I/O SNGL JKT MF  A  $   4,975.40 39.00%  $        3,034.99 N/A N/A
BI0484M1F-DWB 48F 50MM LT SINGLE JKT ARMORED MF  A  $   2,662.84 39.00%  $        1,624.33 N/A N/A
BI0484M1M-DT 48F 50MM LT OFNR I/O SNGL JKT MF  A  $   3,559.00 39.00%  $        2,170.99 N/A N/A
BI0601A1D.BK 60F 50 MM TB OFNP I/O DIST MF  A  $   9,167.94 39.00%  $        5,592.44 N/A N/A
BI0601P1D 60F 50 MM TB OFNP DISTRBTN MF  A  $   8,674.74 39.00%  $        5,291.59 N/A N/A
BI0604H1F-DWB 60F 50 MM LT DUAL JKT ARMORED MF  A  $   3,508.54 39.00%  $        2,140.21 N/A N/A
BI0604M1A-DWB 60F 50 MM LT SINGLE JKT MF  A  $   2,885.70 39.00%  $        1,760.28 N/A N/A
BI0604M1D-DT 60F 50MM LT OFNP I/O SNGL JKT MF  A  $   5,525.20 39.00%  $        3,370.37 N/A N/A
BI0604M1F-DWB 60F 50MM LT SINGLE JKT ARMORED MF  A  $   3,057.12 39.00%  $        1,864.84 N/A N/A
BI0604M1M-DT 60F 50MM LT OFNR I/O SNGL JKT MF  A  $   4,669.60 39.00%  $        2,848.46 N/A N/A
BI0721A1D.BK 72F 50 MM TB OFNP I/O DIST MF  A  $ 11,016.70 39.00%  $        6,720.19 N/A N/A
BI0721A1R.BK 72F 50 MM TB OFNR I/O DIST MF  A  $   7,751.36 39.00%  $        4,728.33 N/A N/A
BI0721P1D 72F 50 MM TB OFNP DISTRBTN MF  A  $ 10,424.12 39.00%  $        6,358.71 N/A N/A
BI0721P1R 72F 50 MM TB OFNR DISTRIBTN MF  A  $   7,322.04 39.00%  $        4,466.44 N/A N/A
BI0721PNR-ILRAS 72F 50MM TB IND RSR INTLK ALUM MF  A  $ 12,817.94 39.00%  $        7,818.94 N/A N/A
BI0724H1A-DWB 72F 50MM LT DUAL JKT MF  A  $   3,717.12 39.00%  $        2,267.44 N/A N/A
BI0724H1F-DWB 72F 50 MM LT DUAL JKT ARMORED MF  A  $   4,031.40 39.00%  $        2,459.15 N/A N/A
BI0724M1A-DWB 72F 50 MM LT SINGLE JKT MF  A  $   3,337.12 39.00%  $        2,035.64 N/A N/A
BI0724M1D-DT 72F 50MM LT OFNP I/O SNGL JKT MF  A  $   5,911.00 39.00%  $        3,605.71 N/A N/A
BI0724M1F-DWB 72F 50MM LT SINGLE JKT ARMORED MF  A  $   3,997.12 39.00%  $        2,438.24 N/A N/A
BI0724M1M-DT 72F 50MM LT OFNR I/O SNGL JKT MF  A  $   5,055.80 39.00%  $        3,084.04 N/A N/A
BI0961A1D.BK 96F 50 MM TB OFNP I/O DIST MF  A  $ 14,830.38 39.00%  $        9,046.53 N/A N/A
BI0961A1R.BK 96F 50 MM TB OFNR I/O DIST MF  A  $ 10,006.88 39.00%  $        6,104.20 N/A N/A
BI0961ANU-ILPAS 96F MM 50 TB INTLK ALUM I/O MF  A  $ 18,947.02 39.00%  $      11,557.68 N/A N/A
BI0961P1D 96F 50 MM TB OFNP DISTRBTN MF  A  $ 14,033.20 39.00%  $        8,560.25 N/A N/A
BI0961P1R 96F 50 MM TB OFNR DISTRIBTN MF  A  $   9,450.88 39.00%  $        5,765.04 N/A N/A
BI0961PNR-ILRAS 96F 50MM TB IND RSR INTLK ALUM MF  A  $ 14,602.00 39.00%  $        8,907.22 N/A N/A
BI0961PNU-ILPAS 96F 50MM TB IND PLN INTLK ALUM MF  A  $ 18,063.70 39.00%  $      11,018.86 N/A N/A
BI0964H1A-DWB 96F 50 MM LT DUAL JKT MF  A  $   4,868.54 39.00%  $        2,969.81 N/A N/A
BI0964H1F-DWB 96F 50 MM LT DUAL JKT ARMORED MF  A  $   5,182.82 39.00%  $        3,161.52 N/A N/A
BI0964M1A-DWB 96F 50 MM LT SINGLE JKT MF  A  $   4,482.82 39.00%  $        2,734.52 N/A N/A
BI0964M1D-DT 96F 50MM LT OFNP I/O SNGL JKT MF  A  $   8,445.20 39.00%  $        5,151.57 N/A N/A
BI0964M1F-DWB 96F 50MM LT SINGLE JKT ARMORED MF  A  $   4,699.96 39.00%  $        2,866.98 N/A N/A
BI0964M1M-DT 96F 50MM LT OFNR I/O SNGL JKT MF  A  $   6,610.00 39.00%  $        4,032.10 N/A N/A
BI1444H1A-DWB 144F 50 MM LT DUAL JKT MF  A  $   6,759.94 39.00%  $        4,123.56 N/A N/A
BI1444H1F-DWB 144F 50 MM LT DUAL JKT ARMORED MF  A  $   7,102.80 39.00%  $        4,332.71 N/A N/A
BI1444M1F-DWB 144F 50MM LT SNGL JKT ARMORED MF  A  $   6,568.52 39.00%  $        4,006.80 N/A N/A
BI1444M1M-DT 144F 50MM LT OFNR I/O SNGL JKT MF  A  $   9,985.60 39.00%  $        6,091.22 N/A N/A
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BI2884H1F-DWB 288F 50 MM LT DUAL JKT ARMORED MF  A  $ 13,662.74 39.00%  $        8,334.27 N/A N/A
BI2884M1A-DWB 288F 50MM LT SINGLE JKT MF  A  $ 12,205.60 39.00%  $        7,445.42 N/A N/A
BI2884M1F-DWB 288F 50MM LT SNGL JKT ARMORED MF  A  $ 12,662.74 39.00%  $        7,724.27 N/A N/A
BL0011SNR1.6 1F 50 MM TB OFNR INTERCNNCT MF  A  $      494.04 39.00%  $           301.36 N/A N/A
BL0011SNR3.0 1F 50 MM TB OFNR INTERCNNCT MF  A  $      532.98 39.00%  $           325.12 N/A N/A
BL0011SNU3.0 1F 50 MM TB OFNP INTERCNNCT MF  A  $      530.60 39.00%  $           323.67 N/A N/A
BL0021ANR.BK 2F 50 MM TB OFNR IN/OUTDOOR MF  A  $      774.94 39.00%  $           472.71 N/A N/A
BL0021ANU.BK 2F 50 MM TB OFNP IN/OUT DIST MF  A  $      779.06 39.00%  $           475.23 N/A N/A
BL0021B3D 2F 50 MM TB OFNP BREAKOUT MF  A  $   2,569.16 39.00%  $        1,567.19 N/A N/A
BL0021B3R 2F 50 MM TB OFNR BREAKOUT MF  A  $   2,149.72 39.00%  $        1,311.33 N/A N/A
BL0021PNR 2F 50 MM TB OFNR DISTRBTN MF  A  $      748.50 39.00%  $           456.59 N/A N/A
BL0021PNR-ILRA 2F MM 50 TB INTERLOCK ALUM MF  A  $   2,517.12 39.00%  $        1,535.44 N/A N/A
BL0021PNU 2F 50 MM TB OFNP DISTRIBUTION MF  A  $      752.44 39.00%  $           458.99 N/A N/A
BL0021PNZ 2F MM 50 TB OFNR LOW SMOKE MF  A  $      751.26 39.00%  $           458.27 N/A N/A
BL0021ZNR1.6 2F 50.0 MM OFNR INTRCNNCT MF  A  $      723.54 39.00%  $           441.36 N/A N/A
BL0021ZNR3.0 2F 50 MM TB OFNR INTERCNNCT MF  A  $      771.18 39.00%  $           470.42 N/A N/A
BL0021ZNU3.0 2F 50MM TB OFNP INTERCNNCT MF  A  $      774.16 39.00%  $           472.24 N/A N/A
BL0023M1A-DWB 2F 50 MM LT OUTDOOR DWB MF  A  $   1,101.90 39.00%  $           672.16 N/A N/A
BL0023M1D-DT 2F 50 MM LT OFNP IN/OUT MF  A  $   3,295.20 39.00%  $        2,010.07 N/A N/A
BL0041ANR.BK 4F 50 MM TB OFNR IN/OUTDOOR MF  A  $   1,137.44 39.00%  $           693.84 N/A N/A
BL0041ANU.BK 4F 50 MM TB OFNP IN/OUT DIST MF  A  $   1,142.74 39.00%  $           697.07 N/A N/A
BL0041B3R 4F 50 MM TB OFNR BREAKOUT MF  A  $   2,528.30 39.00%  $        1,542.26 N/A N/A
BL0041PNR 4F 50 MM TB OFNR DISTRIBTN MF  A  $   1,105.20 39.00%  $           674.17 N/A N/A
BL0041PNR-ILRA 4F MM 50 TB INTERLOCK ALUM MF  A  $   2,855.88 39.00%  $        1,742.09 N/A N/A
BL0041PNU 4F 50.0 MM TB OFNP DISTRIBTN MF  A  $   1,110.26 39.00%  $           677.26 N/A N/A
BL0041PNZ 4F MM 50 TB OFNR LOW SMOKE MF  A  $   1,180.68 39.00%  $           720.21 N/A N/A
BL0044M1A-DWB 4F MM 50 10G LT OUTDOOR DUCT MF  A  $   1,372.36 39.00%  $           837.14 N/A N/A
BL0061ANR.BK 6F 50 MM TB OFNR IN/OUT MF  A  $   1,667.16 39.00%  $        1,016.97 N/A N/A
BL0061ANU.BK 6F 50 MM TB OFNP IN/OUT MF  A  $   1,674.18 39.00%  $        1,021.25 N/A N/A
BL0061ANU-ILPA 6F MM 50 TB INTLK ALUM I/O MF  A  $   3,948.12 39.00%  $        2,408.35 N/A N/A
BL0061B3D 6F 50 MM TB OFNP BREAKOUT MF  A  $   4,811.00 39.00%  $        2,934.71 N/A N/A
BL0061B3R 6F 50 MM TB OFNR BREAKOUT MF  A  $   3,628.56 39.00%  $        2,213.42 N/A N/A
BL0061PNR 6F 50 MM TB OFNR DISTRIBTN MF  A  $   1,623.74 39.00%  $           990.48 N/A N/A
BL0061PNR-ILRA 6F MM 50 TB INTERLOCK ALUM MF  A  $   3,494.40 39.00%  $        2,131.58 N/A N/A
BL0061PNU 6F 50 MM TB OFNP DISTRIBUTION MF  A  $   1,630.42 39.00%  $           994.56 N/A N/A
BL0061PNU-ILPA 6F MM 50 TB INTERLOCK ALUM MF  A  $   3,788.04 39.00%  $        2,310.70 N/A N/A
BL0061PNZ 6F MM 50 TB OFNR LOW SMOKE MF  A  $   1,737.40 39.00%  $        1,059.81 N/A N/A
BL0064H1A-DWB 6F 50 MM LT AERIAL/BURIAL MF  A  $   1,714.24 39.00%  $        1,045.69 N/A N/A
BL0064H1F-DWB 6F 50 MM LT ARMORED BURIAL MF  A  $   1,985.68 39.00%  $        1,211.26 N/A N/A
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BL0064M1A-DWB 6F 50 MM LT OUTDOOR DUCT MF  A  $   1,419.96 39.00%  $           866.18 N/A N/A
BL0064M1D-DT 6F 50 MM LT OFNP IN/OUT MF  A  $   3,863.60 39.00%  $        2,356.80 N/A N/A
BL0064M1F-DWB 6F 50 MM LT ARMORED BURIAL MF  A  $   1,574.24 39.00%  $           960.29 N/A N/A
BL0064M1M-DT 6F MM 50 LT SJ OFNR IN/OUT MF  A  $   2,279.20 39.00%  $        1,390.31 N/A N/A
BL0064UNU 6F MM 50 UNITUBE OFNP IN/OUT MF  A  $   2,012.42 39.00%  $        1,227.58 N/A N/A
BL0081ANR.BK 8F 50 MM TB OFNR IN/OUTDOOR MF  A  $   1,951.70 39.00%  $        1,190.54 N/A N/A
BL0081ANU.BK 8F 50 MM TB OFNP IN/OUT DIST MF  A  $   1,949.32 39.00%  $        1,189.09 N/A N/A
BL0081PNR 8F 50 MM TB OFNR DISTRIBTN MF  A  $   1,903.42 39.00%  $        1,161.09 N/A N/A
BL0081PNU 8F 50.0 MM TB OFNP DISTRIBTN MF  A  $   1,901.16 39.00%  $        1,159.71 N/A N/A
BL0121ANR.BK 12F 50 MM TB OFNR IN/OUTDOOR MF  A  $   2,978.30 39.00%  $        1,816.76 N/A N/A
BL0121ANR-ILRA 12F 50/125 ALUM/INTERLOK/JKT MF  A  $   5,007.38 39.00%  $        3,054.50 N/A N/A
BL0121ANU.BK 12F 50 MM TB OFNP IN/OUT MF  A  $   2,975.74 39.00%  $        1,815.20 N/A N/A
BL0121ANU-ILPA 12F MM 50 TB INTLK ALUM I/O MF  A  $   5,231.58 39.00%  $        3,191.26 N/A N/A
BL0121B3D 12F 50 MM TB OFNP BREAKOUT MF  A  $   8,169.58 39.00%  $        4,983.44 N/A N/A
BL0121B3R 12F 50 MM TB OFNR BREAKOUT MF  A  $   6,096.56 39.00%  $        3,718.90 N/A N/A
BL0121PNR 12F 50 MM TB OFNR DISTRBTN MF  A  $   2,909.28 39.00%  $        1,774.66 N/A N/A
BL0121PNR-ILRA 12F MM 50 TB INTERLOCK ALUM MF  A  $   4,831.68 39.00%  $        2,947.32 N/A N/A
BL0121PNU 12F 50 MM TB OFNP  DISTRIBTN MF  A  $   2,906.84 39.00%  $        1,773.17 N/A N/A
BL0121PNU-ILPA 12F MM 50 TB INTERLOCK ALUM MF  A  $   5,044.68 39.00%  $        3,077.25 N/A N/A
BL0121PNZ 12F MM 50 TB OFNR LOW SMOKE MF  A  $   3,118.02 39.00%  $        1,901.99 N/A N/A
BL0124H1A-DWB 12F 50/125 MM LT AER/BUR MF  A  $   2,248.50 39.00%  $        1,371.59 N/A N/A
BL0124H1F-DWB 12F 50 MM LT ARMORED BURIAL MF  A  $   2,548.50 39.00%  $        1,554.59 N/A N/A
BL0124M1A-DWB 12F 50/1225 MM LT OUTDOOR DUCT MF  A  $   1,817.06 39.00%  $        1,108.41 N/A N/A
BL0124M1D-DT 12F 50 MM LT OFNP IN/OUT MF  A  $   4,796.20 39.00%  $        2,925.68 N/A N/A
BL0124M1F-DWB 12F 50 MM LT ARMORED BURIAL MF  A  $   2,099.92 39.00%  $        1,280.95 N/A N/A
BL0124M1M-DT 12F MM 50 LT SJ OFNR IN/OUT MF  A  $   3,435.00 39.00%  $        2,095.35 N/A N/A
BL0241A1R.BK 24F 50 MM TB OFNR IN/OUTDOOR MF  A  $   7,275.34 39.00%  $        4,437.96 N/A N/A
BL0241ANU.BK 24F 50 MM TB OFNP IN/OUT DIST MF  A  $   5,892.72 39.00%  $        3,594.56 N/A N/A
BL0241B3D 24F 50 MM TB OFNP BREAKOUT MF  A  $ 13,758.32 39.00%  $        8,392.58 N/A N/A
BL0241B3R 24F 50 MM TB OFNR BREAKOUT MF  A  $ 10,969.44 39.00%  $        6,691.36 N/A N/A
BL0241P1R 24F 50 MM TB OFNR DISTRIBTN MF  A  $   7,071.36 39.00%  $        4,313.53 N/A N/A
BL0241PNR-ILRAS 24F MM 50 TB INTERLOCK ALUM MF  A  $   9,839.36 39.00%  $        6,002.01 N/A N/A
BL0241PNU 24F 50 MM TB OFNP DISTRBUTION MF  A  $   5,757.88 39.00%  $        3,512.31 N/A N/A
BL0244H1A-DWB 24F 50 MM LT AERIAL/BURIAL MF  A  $   3,348.42 39.00%  $        2,042.54 N/A N/A
BL0244H1F-DWB 24F 50 MM LT ARMORED BURIAL MF  A  $   3,622.70 39.00%  $        2,209.85 N/A N/A
BL0244M1A-DWB 24F 50/125 LT OUTDOOR MF  A  $   3,011.28 39.00%  $        1,836.88 N/A N/A
BL0244M1D-DT 24F 50 MM LT OFNP IN/OUT MF  A  $   6,711.80 39.00%  $        4,094.20 N/A N/A
BL0244M1F-DWB 24F 50 MM LT ARMORED BURIAL MF  A  $   3,382.70 39.00%  $        2,063.45 N/A N/A
BL0244M1M-DT 24F MM 50 LT SJ OFNR IN/OUT MF  A  $   5,773.60 39.00%  $        3,521.90 N/A N/A
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BL0361A1D.BK 36F 50 MM TB OFNP IN/OUT DIST MF  A  $ 12,283.04 39.00%  $        7,492.65 N/A N/A
BL0361A1R.BK 36F 50 MM TB OFNR IN/OUTDOOR MF  A  $   9,794.20 39.00%  $        5,974.46 N/A N/A
BL0361ANU-ILPAS 36F MM 50 TB INTLK ALUM I/O MF  A  $ 11,062.80 39.00%  $        6,748.31 N/A N/A
BL0361B3D 36F 50 MM TB OFNP BREAKOUT MF  A  $ 20,385.90 39.00%  $      12,435.40 N/A N/A
BL0361P1D 36F 50 MM TB OFNP DISTRIBUTION MF  A  $ 11,890.82 39.00%  $        7,253.40 N/A N/A
BL0361P1R 36F 50 MM TB OFNR DISTRBTN MF  A  $   9,526.42 39.00%  $        5,811.12 N/A N/A
BL0361PNR-ILRAS 36F MM 50 TB INTERLOCK ALUM MF  A  $ 12,519.50 39.00%  $        7,636.90 N/A N/A
BL0361PNU-ILPAS 36F MM 50 TB INTERLOCK ALUM MF  A  $ 10,717.08 39.00%  $        6,537.42 N/A N/A
BL0364H1A-DWB 36F 50 MM LT AERIAL/BURIAL MF  A  $   4,508.34 39.00%  $        2,750.09 N/A N/A
BL0364H1F-DWB 36F 50 MM LT ARMORED BURIAL MF  A  $   4,794.06 39.00%  $        2,924.38 N/A N/A
BL0364M1A-DWB 36F 50 MM LT OUTDOOR DUCT MF  A  $   4,159.78 39.00%  $        2,537.47 N/A N/A
BL0364M1D-DT 36F 50 MM LT OFNP IN/OUT MF  A  $   8,903.00 39.00%  $        5,430.83 N/A N/A
BL0364M1F-DWB 36F 50 MM LT ARMORED BURIAL MF  A  $   4,331.20 39.00%  $        2,642.03 N/A N/A
BL0364M1M-DT 36F MM 50 LT SJ OFNR IN/OUT MF  A  $   7,927.40 39.00%  $        4,835.71 N/A N/A
BL0481A1D.BK 48F 50 MM TB OFNP IN/OUT DIST MF  A  $ 14,739.08 39.00%  $        8,990.84 N/A N/A
BL0481A1R.BK 48F 50 TB OFNR BLACK JACKET MF  A  $ 12,559.46 39.00%  $        7,661.27 N/A N/A
BL0481ANU-ILPAS 48F MM 50 TB INTLK ALUM I/O MF  A  $ 14,705.92 39.00%  $        8,970.61 N/A N/A
BL0481P1D 48F 50 MM TB OFNP DISTRIBTN MF  A  $ 14,321.70 39.00%  $        8,736.24 N/A N/A
BL0481P1R 48F 50 MM TB OFNR DISTRIBTN MF  A  $ 12,251.06 39.00%  $        7,473.15 N/A N/A
BL0481PNR-ILRAS 48F MM 50 TB INTERLOCK ALUM MF  A  $ 15,236.78 39.00%  $        9,294.44 N/A N/A
BL0481PNU-ILPAS 48F MM 50 TB INTERLOCK ALUM MF  A  $ 14,269.30 39.00%  $        8,704.27 N/A N/A
BL0484H1A-DWB 48F 50 MM LT AERIAL/BURIAL MF  A  $   5,611.14 39.00%  $        3,422.80 N/A N/A
BL0484H1F-DWB 48F 50 MM LT ARMORED BURIAL MF  A  $   5,951.14 39.00%  $        3,630.20 N/A N/A
BL0484M1A-DWB 48F 50 MM LT OUTDOOR DUCT MF  A  $   5,393.98 39.00%  $        3,290.33 N/A N/A
BL0484M1D-DT 48F 50 MM LT OFNP IN/OUT MF  A  $ 11,460.20 39.00%  $        6,990.72 N/A N/A
BL0484M1F-DWB 48F 50 MM LT ARMORED BURIAL MF  A  $   5,451.14 39.00%  $        3,325.20 N/A N/A
BL0484M1M-DT 48F MM 50 LT SJ OFNR IN/OUT MF  A  $ 10,044.00 39.00%  $        6,126.84 N/A N/A
BL0601A1D.BK 48F 50 MM TB OFNP IN/OUT DIST MF  A  $ 16,965.56 39.00%  $      10,348.99 N/A N/A
BL0601P1D 60F 50 MM TB OFNP DISTRBTN MF  A  $ 16,487.16 39.00%  $      10,057.17 N/A N/A
BL0604H1F-DWB 60F 50 MM LT ARMORED BURIAL MF  A  $   6,993.92 39.00%  $        4,266.29 N/A N/A
BL0604M1A-DWB 60F 50 MM LT OUTDOOR DUCT MF  A  $   6,371.06 39.00%  $        3,886.35 N/A N/A
BL0604M1D-DT 60F 50 MM LT OFNP IN/OUT MF  A  $ 13,631.24 39.00%  $        8,315.06 N/A N/A
BL0604M1F-DWB 60F 50 MM LT ARMORED BURIAL MF  A  $   6,542.48 39.00%  $        3,990.91 N/A N/A
BL0604M1M-DT 60F MM 50 LT SJ OFNR IN/OUT MF  A  $ 12,775.80 39.00%  $        7,793.24 N/A N/A
BL0721A1D.BK 72F 50 MM TB OFNP DISTRIBTN MF  A  $ 20,373.38 39.00%  $      12,427.76 N/A N/A
BL0721A1R.BK 72F 50 MM TB OFNR IN/OUTDOOR MF  A  $ 17,206.00 39.00%  $      10,495.66 N/A N/A
BL0721P1D 72F 50 MM TB OFNP DISTRBTN MF  A  $ 19,798.56 39.00%  $      12,077.12 N/A N/A
BL0721P1R 72F 50 MM TB OFNR DISTRIBTN MF  A  $ 16,789.56 39.00%  $      10,241.63 N/A N/A
BL0721PNR-ILRAS 72F MM 50 TB INTERLOCK ALUM MF  A  $ 20,153.84 39.00%  $      12,293.84 N/A N/A
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BL0724H1A-DWB 72F 50MM LT AERIAL/BURIAL MF  A  $   7,899.56 39.00%  $        4,818.73 N/A N/A
BL0724H1F-DWB 72F 50 MM LT ARMORED BURIAL MF  A  $   8,213.84 39.00%  $        5,010.44 N/A N/A
BL0724M1A-DWB 72F 50 MM LT OUTDOOR DUCT MF  A  $   7,519.56 39.00%  $        4,586.93 N/A N/A
BL0724M1D-DT 72F 50 MM LT OFNP IN/OUT MF  A  $ 15,638.38 39.00%  $        9,539.41 N/A N/A
BL0724M1F-DWB 72F 50 MM LT ARMORED BURIAL MF  A  $   8,179.56 39.00%  $        4,989.53 N/A N/A
BL0724M1M-DT 72F MM 50 LT SJ OFNR IN/OUT MF  A  $ 14,783.20 39.00%  $        9,017.75 N/A N/A
BL0961A1D.BK 96F 50 MM TB OFNP DISTRIBTN MF  A  $ 27,301.70 39.00%  $      16,654.04 N/A N/A
BL0961A1R.BK 96F 50 MM TB OFNR IN/OUTDOOR MF  A  $ 22,622.90 39.00%  $      13,799.97 N/A N/A
BL0961ANU-ILPAS 96F MM 50 TB INTLK ALUM I/O MF  A  $ 28,728.22 39.00%  $      17,524.21 N/A N/A
BL0961P1D 96F 50 MM TB OFNP DISTRBTN MF  A  $ 26,528.42 39.00%  $      16,182.34 N/A N/A
BL0961P1R 96F 50 MM TB OFNR DISTRIBTN MF  A  $ 22,083.58 39.00%  $      13,470.98 N/A N/A
BL0961PNR-ILRAS 96F MM 50 TB INTERLOCK ALUM MF  A  $ 21,937.92 39.00%  $      13,382.13 N/A N/A
BL0961PNU-ILPAS 96F MM 50 TB INTERLOCK ALUM MF  A  $ 27,844.90 39.00%  $      16,985.39 N/A N/A
BL0964H1A-DWB 96F 50 MM LT AERIAL/BURIAL MF  A  $ 10,445.12 39.00%  $        6,371.52 N/A N/A
BL0964H1F-DWB 96F 50 MM LT ARMORED BURIAL MF  A  $ 10,759.40 39.00%  $        6,563.23 N/A N/A
BL0964M1A-DWB 96F 50 MM LT OUTDOOR DUCT MF  A  $ 10,059.40 39.00%  $        6,136.23 N/A N/A
BL0964M1D-DT 96F 50 MM LT OFNP IN/OUT MF  A  $ 21,415.02 39.00%  $      13,063.16 N/A N/A
BL0964M1F-DWB 96F 50 MM LT ARMORED BURIAL MF  A  $ 10,276.54 39.00%  $        6,268.69 N/A N/A
BL0964M1M-DT 96F MM 50 LT SJ OFNR IN/OUT MF  A  $ 19,579.80 39.00%  $      11,943.68 N/A N/A
BL1444H1A-DWB 144F 50 MM LT AERIAL/BURIAL MF  A  $ 15,124.82 39.00%  $        9,226.14 N/A N/A
BL1444H1F-DWB 144F 50 MM LT ARMORED BURIAL MF  A  $ 15,467.68 39.00%  $        9,435.28 N/A N/A
BL1444M1A-DWB 144F 50 MM LT OUTDOOR DUCT MF  A  $ 14,681.96 39.00%  $        8,956.00 N/A N/A
BL1444M1F-DWB 144F 50 MM LT ARMORED BURIAL MF  A  $ 14,933.40 39.00%  $        9,109.37 N/A N/A
BL1444M1M-DT 144F MM 50 LT SJ OFNR IN/OUT MF  A  $ 29,440.20 39.00%  $      17,958.52 N/A N/A
BL2884H1F-DWB 288F 50MM LT ARMORED BURIAL MF  A  $ 30,392.50 39.00%  $      18,539.43 N/A N/A
BL2884M1A-DWB 288F 50MM LT OUTDOOR DUCT MF  A  $ 28,935.34 39.00%  $      17,650.56 N/A N/A
BL2884M1F-DWB 288F 50MM LT ARMORED BURIAL MF  A  $ 29,392.50 39.00%  $      17,929.43 N/A N/A
CG0011SNR1.6 1F 62.5 MM TB OFNR INTERCNNCT MF  A  $      360.12 39.00%  $           219.67 N/A N/A
CG0011SNR3.0 1F 62.5 MM TB OFNR INTERCNNCT MF  A  $      399.06 39.00%  $           243.43 N/A N/A
CG0011SNU3.0 1F 62.5 MM TB OFNP INTERCNNCT MF  A  $      396.68 39.00%  $           241.97 N/A N/A
CG0021ANR 2F 62.5 MM TB OFNR IN/OUTDOOR MF  A  $      528.34 39.00%  $           322.29 N/A N/A
CG0021ANR.BK 2F 62.5 MM TB OFNR I/O DIST MF  A  $      350.14 39.00%  $           213.59 N/A N/A
CG0021ANU.BK 2F 62.5 MM TB OFNP I/O DIST MF  A  $      532.48 39.00%  $           324.81 N/A N/A
CG0021B3D 2F 62.5 MM TB OFNP BREAKOUT MF  A  $   2,322.56 39.00%  $        1,416.76 N/A N/A
CG0021B3R 2F 62.5 MM TB OFNR BREAKOUT MF  A  $   1,903.12 39.00%  $        1,160.90 N/A N/A
CG0021PNR 2F 62.5 MM TB OFNR DISTRBTN MF  A  $      501.90 39.00%  $           306.16 N/A N/A
CG0021PNU 2F 62.5 MM TB OFNP DISTRIBTN MF  A  $      337.04 39.00%  $           205.59 N/A N/A
CG0021ZNR1.6 2F 62.5 MM TB OFNR INTERCNNCT MF  A  $      456.00 39.00%  $           278.16 N/A N/A
CG0021ZNR3.0 2F 62.5 MM TB OFNR INTERCNNCT MF  A  $      337.34 39.00%  $           205.78 N/A N/A
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CG0021ZNU3.0 2F 62.5 MM TB OFNP INTERCNNCT MF  A  $      340.34 39.00%  $           207.61 N/A N/A
CG0023M1A-DWB 2F 62.5 MM LT SINGLE JKT MF  A  $   1,005.08 39.00%  $           613.10 N/A N/A
CG0023M1D-DT 2F 62.5 LT OFNP I/O SNGL JKT MF  A  $   3,046.56 39.00%  $        1,858.40 N/A N/A
CG0023M1M-DT 2F 62.5MM LT SJ OFNR IN/OUT MF  A  $   1,513.60 39.00%  $           923.30 N/A N/A
CG0041ANR 4F 62.5MM TB OFNR IN/OUT MF  A  $      644.24 39.00%  $           392.99 N/A N/A
CG0041ANR.BK 4F 62.5 MM TB OFNR I/O DIST MF  A  $      644.24 39.00%  $           392.99 N/A N/A
CG0041ANU 4F 62.5MM TB OFNP IN/OUT MF  A  $      649.56 39.00%  $           396.23 N/A N/A
CG0041ANU.BK 4F 62.5 MM TB OFNP I/O DIST MF  A  $      472.24 39.00%  $           288.07 N/A N/A
CG0041B3R 4F 62.5 MM TB OFNR BREAKOUT MF  A  $   2,035.12 39.00%  $        1,241.42 N/A N/A
CG0041PNR 4F 62.5 MM TB OFNR DISTRIBTN MF  A  $      612.00 39.00%  $           373.32 N/A N/A
CG0041PNR-ILR 4F 62.5 MM INTERLOCK/JACKETED MF  A  $   2,498.40 39.00%  $        1,524.02 N/A N/A
CG0041PNU 4F 62.5 MM TB OFNP DISTRIBTN MF  A  $      617.08 39.00%  $           376.42 N/A N/A
CG0044M1A-DWB 4F 62.5 MM LT SINGLE JKT MF  A  $   1,178.72 39.00%  $           719.02 N/A N/A
CG0044M1M-DT 4F 62.5 LT OFNR I/O SNGL JKT MF  A  $   1,531.40 39.00%  $           934.15 N/A N/A
CG0061ANR 6F 62.5 MM TB OFNR IN/OUTDOOR MF  A  $      868.20 39.00%  $           529.60 N/A N/A
CG0061ANR.BK 6F 62.5 MM TB OFNR I/O DIST MF  A  $      868.20 39.00%  $           529.60 N/A N/A
CG0061ANU.BK 6F 62.5 MM TB OFNP I/O DIST MF  A  $      683.60 39.00%  $           417.00 N/A N/A
CG0061ANU-ILPA 6F MM 62.5 TB INTLK ALUM I/O MF  A  $   3,201.44 39.00%  $        1,952.88 N/A N/A
CG0061B3D 6F 62.5 MM TB OFNP BREAKOUT MF  A  $   4,012.06 39.00%  $        2,447.36 N/A N/A
CG0061B3R 6F 62.5 MM TB OFNR BREAKOUT MF  A  $   2,829.60 39.00%  $        1,726.06 N/A N/A
CG0061PNR 6F 62.5 MM TB OFNR DISTRIBTN MF  A  $      642.78 39.00%  $           392.10 N/A N/A
CG0061PNR-ILR 6F 62.5MM STEEL/INTERLOK/RISER MF  A  $   2,859.42 39.00%  $        1,744.25 N/A N/A
CG0061PNR-ILRA 6F 62.5 TB IND RSR INTLK ALUM MF  A  $   2,747.72 39.00%  $        1,676.11 N/A N/A
CG0061PNU 6F 62.5 MM TB OFNP DISTRIBTN MF  A  $      649.42 39.00%  $           396.15 N/A N/A
CG0061PNU-ILP 6F 62.5 MM STEEL/INTERLOK/JKT MF  A  $   3,140.62 39.00%  $        1,915.78 N/A N/A
CG0061PNU-ILPA 6F 62.5 TB IND PLN INTLK ALUM MF  A  $   2,215.72 39.00%  $        1,351.59 N/A N/A
CG0064H1A-DWB 6F 62.5 MM LT DUAL JKT MF  A  $   1,423.80 39.00%  $           868.52 N/A N/A
CG0064H1F-DWB 6F 62.5MM LT DUAL JKT ARMOR MF  A  $   1,695.22 39.00%  $        1,034.08 N/A N/A
CG0064M1A-DWB 6F 62.5 MM LT SINGLE JKT MF  A  $   1,129.52 39.00%  $           689.01 N/A N/A
CG0064M1D-DT 6F 62.5 LT OFNP I/O SNGL JKT MF  A  $   3,117.66 39.00%  $        1,901.77 N/A N/A
CG0064M1F-DWB 6F 62.5 MM LT SNGL JKT ARMOR MF  A  $   1,283.80 39.00%  $           783.12 N/A N/A
CG0064M1M-DT 6F 62.5 LT OFNR I/O SNGL JKT MF  A  $   1,533.40 39.00%  $           935.37 N/A N/A
CG0081ANR 8F 62.5 MM TB OFNR IN/OUTDOOR MF  A  $      965.34 39.00%  $           588.86 N/A N/A
CG0081ANR.BK 8F 62.5 MM TB OFNR I/O DIST MF  A  $      965.34 39.00%  $           588.86 N/A N/A
CG0081ANU.BK 8F 62.5 MM TB OFNP I/O DIST MF  A  $      962.96 39.00%  $           587.41 N/A N/A
CG0081PNR 8F 62.5 MM TB OFNR DISTRIBTN MF  A  $      917.04 39.00%  $           559.39 N/A N/A
CG0081PNR-ILR 8F 62.5 MM INTERLOCK/JACKETED MF  A  $   2,798.48 39.00%  $        1,707.07 N/A N/A
CG0081PNU 8F 62.5 MM TB OFNP DISTRIBTN MF  A  $      914.80 39.00%  $           558.03 N/A N/A
CG0121ANR 12F 62.5 MM TB OFNR IN/OUTDOOR MF  A  $   1,380.38 39.00%  $           842.03 N/A N/A
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CG0121ANR.BK 12F 62.5 MM TB OFNR I/O DIST MF  A  $   1,380.38 39.00%  $           842.03 N/A N/A
CG0121ANR-ILRA 12F 62.5 TB I/O RSR INTLK ALUM MF  A  $   3,514.00 39.00%  $        2,143.54 N/A N/A
CG0121ANU 12F 62.5MM TB OFNP IN/OUT MF  A  $   1,377.82 39.00%  $           840.47 N/A N/A
CG0121ANU.BK 12F 62.5 MM TB OFNP I/O DIST MF  A  $   1,185.92 39.00%  $           723.41 N/A N/A
CG0121ANU-ILP 12F 62.5 MM STEEL/INTERLOK/JKT MF  A  $   3,842.68 39.00%  $        2,344.03 N/A N/A
CG0121ANU-ILPA 12F MM 62.5 TB INTLK ALUM I/O MF  A  $   3,738.20 39.00%  $        2,280.30 N/A N/A
CG0121B3D 12F 62.5 MM TB OFNP BREAKOUT MF  A  $   6,571.66 39.00%  $        4,008.71 N/A N/A
CG0121B3R 12F 62.5 MM TB OFNR BREAKOUT MF  A  $   4,498.64 39.00%  $        2,744.17 N/A N/A
CG0121PNR 12F 62.5 MM TB OFNR DISTRIBTN MF  A  $   1,129.36 39.00%  $           688.91 N/A N/A
CG0121PNR-ILR 12F 62.5 MM STEEL/INTERLOK/JKT MF  A  $   3,462.54 39.00%  $        2,112.15 N/A N/A
CG0121PNR-ILRA 12F 62.5 TB IND RSR INTLK ALUM MF  A  $   3,338.30 39.00%  $        2,036.36 N/A N/A
CG0121PNU 12F 62.5 MM TB OFNP  DISTRIBTN MF  A  $   1,126.62 39.00%  $           687.24 N/A N/A
CG0121PNU-ILP 12F 62.5 MM STEEL/INTERLOK/JKT MF  A  $   3,650.54 39.00%  $        2,226.83 N/A N/A
CG0121PNU-ILPA 12F 62.5 TB IND PLN INTLK ALUM MF  A  $   2,725.74 39.00%  $        1,662.70 N/A N/A
CG0124H1A-DWB 12F 62.5 MM LT DUAL JKT MF  A  $   1,667.60 39.00%  $        1,017.24 N/A N/A
CG0124H1F-DWB 12F 62.5MM LT DUAL JKT ARMOR MF  A  $   1,967.60 39.00%  $        1,200.24 N/A N/A
CG0124M1A-DWB 12F 62.5 MM LT SINGLE JKT MF  A  $   1,236.18 39.00%  $           754.07 N/A N/A
CG0124M1D-DT 12F 62.5 LT OFNP I/O SNGL JKT MF  A  $   3,304.32 39.00%  $        2,015.64 N/A N/A
CG0124M1F-DWB 12F 62.5MM LT SNGL JKT ARMOR MF  A  $   1,519.04 39.00%  $           926.61 N/A N/A
CG0124M1M-DT 12F 62.5 LT OFNR I/O SNGL JKT MF  A  $   1,943.00 39.00%  $        1,185.23 N/A N/A
CG0241A1R 24F 62.5 MM TB OFNR IN/OUTDOOR MF  A  $   4,079.50 39.00%  $        2,488.50 N/A N/A
CG0241A1R.BK 24F 62.5 MM TB OFNR I/O DIST MF  A  $   3,317.00 39.00%  $        2,023.37 N/A N/A
CG0241ANU.BK 24F 62.5 MM TB OFNP I/O DIST MF  A  $   2,505.00 39.00%  $        1,528.05 N/A N/A
CG0241B3D 24F 62.5 MM TB OFNP BREAKOUT MF  A  $ 10,562.48 39.00%  $        6,443.11 N/A N/A
CG0241B3R 24F 62.5 MM TB OFNR BREAKOUT MF  A  $   7,773.62 39.00%  $        4,741.91 N/A N/A
CG0241P1R 24F 62.5 MM TB OFNR DISTRIBTN MF  A  $   3,875.54 39.00%  $        2,364.08 N/A N/A
CG0241P1R-ILR 24F 62.5 MM INTERLOCK/JACKETED MF  A  $   6,804.68 39.00%  $        4,150.85 N/A N/A
CG0241PNR-ILRAS 24F 62.5 TB IND RSR INTLK ALUM MF  A  $   6,852.60 39.00%  $        4,180.09 N/A N/A
CG0241PNU 24F 62.5MM TB OFNP DISTRBUTION MF  A  $   2,379.74 39.00%  $        1,451.64 N/A N/A
CG0241PNU-ILP 24F 62.5 MM STEEL/INTERLOK/JKT MF  A  $   5,550.36 39.00%  $        3,385.72 N/A N/A
CG0241PNU-ILPA 24F 62.5 TB IND PLN INTLK ALUM MF  A  $   4,489.40 39.00%  $        2,738.53 N/A N/A
CG0241PNU-ILPAS 24F 62.5 TB IND PLN INTLK ALUM MF  A  $   5,413.78 39.00%  $        3,302.41 N/A N/A
CG0244H1A-DWB 24F 62.5 MM LT DUAL JKT MF  A  $   2,186.64 39.00%  $        1,333.85 N/A N/A
CG0244H1F-DWB 24F 62.5MM LT DUAL JKT ARMOR MF  A  $   2,460.92 39.00%  $        1,501.16 N/A N/A
CG0244M1A-DWB 24F 62.5 MM LT SINGLE JKT MF  A  $   1,849.50 39.00%  $        1,128.20 N/A N/A
CG0244M1D-DT 24F 62.5 LT OFNP I/O SNGL JKT MF  A  $   3,728.20 39.00%  $        2,274.20 N/A N/A
CG0244M1F-DWB 24F 62.5MM LT SNGL JKT ARMOR MF  A  $   2,220.92 39.00%  $        1,354.76 N/A N/A
CG0244M1M-DT 24F 62.5 LT OFNR I/O SNGL JKT MF  A  $   2,789.80 39.00%  $        1,701.78 N/A N/A
CG0361A1D 36F 62.5 MM TB OFNP DISTRIBTN MF  A  $   7,844.40 39.00%  $        4,785.08 N/A N/A
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CG0361A1D.BK 36F 62.5 MM TB OFNP I/O DIST MF  A  $   7,844.40 39.00%  $        4,785.08 N/A N/A
CG0361A1R 36F 62.5 MM TB OFNR IN/OUTDOOR MF  A  $   5,355.54 39.00%  $        3,266.88 N/A N/A
CG0361A1R.BK 36F 62.5 MM TB OFNR I/O DIST MF  A  $   5,355.54 39.00%  $        3,266.88 N/A N/A
CG0361ANU-ILPAS 36F MM 62.5 TB INTLK ALUM I/O MF  A  $   6,914.52 39.00%  $        4,217.86 N/A N/A
CG0361B3D 36F 62.5 MM TB OFNP BREAKOUT MF  A  $ 15,947.24 39.00%  $        9,727.82 N/A N/A
CG0361P1D 36F 62.5 MM TB OFNP DISTRIBTN MF  A  $   7,452.18 39.00%  $        4,545.83 N/A N/A
CG0361P1R 36F 62.5 MM TB OFNR DISTRIBTN MF  A  $   5,087.76 39.00%  $        3,103.53 N/A N/A
CG0361P1R-ILR 36F 62.5/125 INTERLOK/JACKETED MF  A  $   8,101.38 39.00%  $        4,941.84 N/A N/A
CG0361PNR-ILRAS 36F 62.5 TB IND RSR INTLK ALUM MF  A  $   8,371.22 39.00%  $        5,106.44 N/A N/A
CG0361PNU-ILP 36F 62.5 MM STEEL/INTERLOK/JKT MF  A  $   6,781.16 39.00%  $        4,136.51 N/A N/A
CG0361PNU-ILPAS 36F 62.5 TB IND PLN INTLK ALUM MF  A  $   6,568.80 39.00%  $        4,006.97 N/A N/A
CG0364H1A-DWB 36F 62.5 MM LT DUAL JKT MF  A  $   2,765.66 39.00%  $        1,687.05 N/A N/A
CG0364H1F-DWB 36F 62.5MM LT DUAL JKT ARMOR MF  A  $   3,051.38 39.00%  $        1,861.34 N/A N/A
CG0364M1A-DWB 36F 62.5 MM LT SINGLE JKT MF  A  $   2,417.10 39.00%  $        1,474.43 N/A N/A
CG0364M1D-DT 36F 62.5 LT OFNP I/O SNGL JKT MF  A  $   4,427.54 39.00%  $        2,700.80 N/A N/A
CG0364M1F-DWB 36F 62.5MM LT SNGL JKT ARMOR MF  A  $   2,588.52 39.00%  $        1,579.00 N/A N/A
CG0364M1M-DT 36F 62.5 LT OFNR I/O SNGL JKT MF  A  $   3,452.00 39.00%  $        2,105.72 N/A N/A
CG0481A1D 48F 62.5 MM TB OFNP DISTRIBTN MF  A  $   8,347.42 39.00%  $        5,091.93 N/A N/A
CG0481A1D.BK 48F 62.5 MM TB OFNP I/O DIST MF  A  $   8,347.42 39.00%  $        5,091.93 N/A N/A
CG0481A1R 48F 62.5 TB MM OFNR IN/OUTDOOR MF  A  $   6,167.80 39.00%  $        3,762.36 N/A N/A
CG0481A1R.BK 48F 62.5 MM TB OFNR I/O DIST MF  A  $   6,167.80 39.00%  $        3,762.36 N/A N/A
CG0481ANU-ILPAS 48F MM 62.5 TB INTLK ALUM I/O MF  A  $   8,732.40 39.00%  $        5,326.76 N/A N/A
CG0481P1D 48F 62.5 MM TB OFNP DISTRIBTN MF  A  $   7,930.04 39.00%  $        4,837.32 N/A N/A
CG0481P1R 48F 62.5 MM TB OFNR DISTRIBTN MF  A  $   5,859.40 39.00%  $        3,574.23 N/A N/A
CG0481P1R-ILR 48F 62.5 MM INTERLOCK/JACKETED MF  A  $   8,977.50 39.00%  $        5,476.28 N/A N/A
CG0481PNR-ILRAS 48F 62.5 TB IND RSR INTLK ALUM MF  A  $   9,263.26 39.00%  $        5,650.59 N/A N/A
CG0481PNU-ILP 48F 62.5 MM INTERLOCK/JACKETED MF  A  $   8,510.96 39.00%  $        5,191.69 N/A N/A
CG0481PNU-ILPAS 48F 62.5 TB IND PLN INTLK ALUM MF  A  $   8,295.78 39.00%  $        5,060.43 N/A N/A
CG0484H1A-DWB 48F 62.5 MM LT DUAL JKT MF  A  $   3,287.56 39.00%  $        2,005.41 N/A N/A
CG0484H1F-DWB 48F 62.5MM LT DUAL JKT ARMOR MF  A  $   3,627.56 39.00%  $        2,212.81 N/A N/A
CG0484M1A-DWB 48F 62.5 MM LT SINGLE JKT MF  A  $   3,070.42 39.00%  $        1,872.96 N/A N/A
CG0484M1D-DT 48F 62.5 LT OFNP I/O SNGL JKT MF  A  $   5,492.84 39.00%  $        3,350.63 N/A N/A
CG0484M1F-DWB 48F 62.5MM LT SNGL JKT ARMOR MF  A  $   3,127.56 39.00%  $        1,907.81 N/A N/A
CG0484M1M-DT 48F 62.5 LT OFNR I/O SNGL JKT MF  A  $   4,076.60 39.00%  $        2,486.73 N/A N/A
CG0601A1D.BK 60F 62.5 MM TB OFNP I/O DIST MF  A  $   9,567.80 39.00%  $        5,836.36 N/A N/A
CG0601P1D 60F 62.5 MM TB OFNP DISTRIBTN MF  A  $   9,089.38 39.00%  $        5,544.52 N/A N/A
CG0604H1F-DWB 60F 62.5MM LT DUAL JKT ARMOR MF  A  $   4,089.44 39.00%  $        2,494.56 N/A N/A
CG0604M1A-DWB 60F 62.5 MM LT SINGLE JKT MF  A  $   3,466.58 39.00%  $        2,114.61 N/A N/A
CG0604M1D-DT 60F 62.5 LT OFNP I/O SNGL JKT MF  A  $   6,172.02 39.00%  $        3,764.93 N/A N/A
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CG0604M1F-DWB 60F 62.5MM LT SNGL JKT ARMOR MF  A  $   3,638.02 39.00%  $        2,219.19 N/A N/A
CG0604M1M-DT 60F 62.5 LT OFNR I/O SNGL JKT MF  A  $   5,316.60 39.00%  $        3,243.13 N/A N/A
CG0721A1D 72F 62.5 MM TB OFNP DISTRIBTN MF  A  $ 11,496.06 39.00%  $        7,012.60 N/A N/A
CG0721A1D.BK 72F 62.5 MM TB OFNP I/O DIST MF  A  $ 11,496.06 39.00%  $        7,012.60 N/A N/A
CG0721A1R 72F 62.5 MM TB OFNR IN/OUTDOOR MF  A  $   8,328.68 39.00%  $        5,080.49 N/A N/A
CG0721A1R.BK 72F 62.5 MM TB OFNR I/O DIST MF  A  $   8,328.68 39.00%  $        5,080.49 N/A N/A
CG0721P1D 72F 62.5 MM TB OFNP DISTRIBTNN MF  A  $ 10,921.24 39.00%  $        6,661.96 N/A N/A
CG0721P1R 72F 62.5 MM TB OFNR DISTRIBTN MF  A  $   7,912.24 39.00%  $        4,826.47 N/A N/A
CG0721P1R-ILR 72F 62.5 MM INTERLOCK/JACKETED MF  A  $ 11,653.06 39.00%  $        7,108.37 N/A N/A
CG0721PNR-ILRAS 72F 62.5 TB IND RSR INTLK ALUM MF  A  $ 11,857.30 39.00%  $        7,232.95 N/A N/A
CG0724H1A-DWB 72F 62.5 MM LT DUAL JKT MF  A  $   4,414.18 39.00%  $        2,692.65 N/A N/A
CG0724H1F-DWB 72F 62.5MM LT DUAL JKT ARMOR MF  A  $   4,728.48 39.00%  $        2,884.37 N/A N/A
CG0724M1A-DWB 72F 62.5 MM LT SINGLE JKT MF  A  $   4,034.18 39.00%  $        2,460.85 N/A N/A
CG0724M1D-DT 72F 62.5 LT OFNP I/O SNGL JKT MF  A  $   6,687.34 39.00%  $        4,079.28 N/A N/A
CG0724M1F-DWB 72F 62.5 MM LT ARMORED BURIAL MF  A  $   4,694.18 39.00%  $        2,863.45 N/A N/A
CG0724M1M-DT 72F 62.5 LT OFNR I/O SNGL JKT MF  A  $   5,832.00 39.00%  $        3,557.52 N/A N/A
CG0961A1D.BK 96F 62.5 MM TB OFNP I/O DIST MF  A  $ 15,465.26 39.00%  $        9,433.81 N/A N/A
CG0961A1R 96F 62.5 TB MM OFNR IN/OUTDOOR MF  A  $ 10,786.48 39.00%  $        6,579.75 N/A N/A
CG0961A1R.BK 96F 62.5 MM TB OFNR I/O DIST MF  A  $ 10,786.48 39.00%  $        6,579.75 N/A N/A
CG0961ANU-ILPAS 96F MM 62.5 TB INTLK ALUM I/O MF  A  $ 17,666.14 39.00%  $      10,776.35 N/A N/A
CG0961P1D 96F 62.5 MM TB OFNP DISTRIBTNN MF  A  $ 14,692.02 39.00%  $        8,962.13 N/A N/A
CG0961P1D-ILP 96F 62.5 MM STEEL/INTERLOK/JKT MF  A  $ 17,207.66 39.00%  $      10,496.67 N/A N/A
CG0961P1R 96F 62.5 MM TB OFNR DISTRIBTN MF  A  $ 10,247.14 39.00%  $        6,250.76 N/A N/A
CG0961P1R-ILR 96F 62.5 MM INTERLOCK/JACKETED MF  A  $ 14,535.72 39.00%  $        8,866.79 N/A N/A
CG0961PNR-ILRAS 96F 62.5 TB IND RSR INTLK ALUM MF  A  $ 13,641.36 39.00%  $        8,321.23 N/A N/A
CG0961PNU-ILPAS 96F 62.5 TB IND PLN INTLK ALUM MF  A  $ 16,782.84 39.00%  $      10,237.53 N/A N/A
CG0964H1A-DWB 96F 62.5 MM LT DUAL JKT MF  A  $   5,797.96 39.00%  $        3,536.76 N/A N/A
CG0964H1F-DWB 96F 62.5MM LT DUAL JKT ARMOR MF  A  $   6,112.24 39.00%  $        3,728.47 N/A N/A
CG0964M1A-DWB 96F 62.5 MM LT SINGLE JKT MF  A  $   5,412.24 39.00%  $        3,301.47 N/A N/A
CG0964M1D-DT 96F 62.5 LT OFNP I/O SNGL JKT MF  A  $   9,480.28 39.00%  $        5,782.97 N/A N/A
CG0964M1F-DWB 96F 62.5MM LT SNGL JKT ARMOR MF  A  $   5,629.40 39.00%  $        3,433.93 N/A N/A
CG0964M1M-DT 96F 62.5 LT OFNR I/O SNGL JKT MF  A  $   7,645.20 39.00%  $        4,663.57 N/A N/A
CG1444H1A-DWB 144F 62.5MM LT DUAL JKT MF  A  $   8,154.08 39.00%  $        4,973.99 N/A N/A
CG1444H1F-DWB 144F 62.5MM LT DUAL JKT ARMOR MF  A  $   8,496.94 39.00%  $        5,183.13 N/A N/A
CG1444M1A-DWB 144F 62.5 MM LT SINGLE JKT MF  A  $   7,711.24 39.00%  $        4,703.86 N/A N/A
CG1444M1F-DWB 144F 62.5MM LT SNGL JKT ARMOR MF  A  $   7,962.66 39.00%  $        4,857.22 N/A N/A
CG1444M1M-DT 144F 62.5 LT OFNR I/O SNGL JKT MF  A  $ 11,538.00 39.00%  $        7,038.18 N/A N/A
CG2884H1F-DWB 288F 62.5MM LT DUAL JKT ARMOR MF  A  $ 16,451.04 39.00%  $      10,035.13 N/A N/A
CG2884M1A-DWB 288F 62.5 MM LT SINGLE JKT MF  A  $ 14,993.88 39.00%  $        9,146.27 N/A N/A
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CG2884M1F-DWB 288F 62.5MM LT SNGL JKT ARMOR MF  A  $ 15,451.04 39.00%  $        9,425.13 N/A N/A
CL0011SNR1.6 1F 62.5 MM TB OFNR INTERCNNCT MF  A  $      384.08 39.00%  $           234.29 N/A N/A
CL0011SNR3.0 1F 62.5 MM TB OFNR INTERCNNCT MF  A  $      423.04 39.00%  $           258.05 N/A N/A
CL0011SNU3.0 1F 62.5 MM TB OFNP INTERCNNCT MF  A  $      420.64 39.00%  $           256.59 N/A N/A
CL0021ANR.BK 2F 62.5 MM TB OFNR I/O DIST MF  A  $      574.20 39.00%  $           350.26 N/A N/A
CL0021ANU.BK 2F 62.5 MM TB OFNP I/O DIST MF  A  $      578.34 39.00%  $           352.79 N/A N/A
CL0021B3D 2F 62.5 MM TB OFNP BREAKOUT MF  A  $   2,368.40 39.00%  $        1,444.72 N/A N/A
CL0021B3R 2F 62.5 MM TB OFNR BREAKOUT MF  A  $   1,948.98 39.00%  $        1,188.88 N/A N/A
CL0021PNR 2F 62.5 MM TB OFNR DISTRBTN MF  A  $      547.76 39.00%  $           334.13 N/A N/A
CL0021PNR-ILRA 2F 62.5 TB IND RSR INTLK ALUM MF  A  $   2,329.50 39.00%  $        1,421.00 N/A N/A
CL0021PNU 2F 62.5 MM TB OFNP DISTRIBTN MF  A  $      551.70 39.00%  $           336.54 N/A N/A
CL0021PNZ 2F MM 62.5 TB OFNR LOW SMOKE MF  A  $      686.16 39.00%  $           418.56 N/A N/A
CL0021ZNR1.6 2F 62.5 MM TB OFNR INTERCNNCT MF  A  $      503.92 39.00%  $           307.39 N/A N/A
CL0021ZNR3.0 2F 62.5 MM TB OFNR INTERCNNCT MF  A  $      551.56 39.00%  $           336.45 N/A N/A
CL0021ZNU3.0 2F 62.5 MM TB OFNP INTERCNNCT MF  A  $      554.56 39.00%  $           338.28 N/A N/A
CL0023M1D-DT 2F 62.5 LT OFNP I/O SNGL JKT MF  A  $   3,083.52 39.00%  $        1,880.95 N/A N/A
CL0023M1M-DT 2F 62.5/125 LT SJ OFNR IN/OUT MF  A  $   1,550.60 39.00%  $           945.87 N/A N/A
CL0024UNU 2F 62.5MM CT OFNP I/O SNGL JKT MF  A  $   1,112.24 39.00%  $           678.47 N/A N/A
CL0041ANR 4F 62.5 MM TB OFNR IN/OUTDOOR MF  A  $      735.94 39.00%  $           448.92 N/A N/A
CL0041ANR.BK 4F 62.5 MM TB OFNR I/O DIST MF  A  $      735.94 39.00%  $           448.92 N/A N/A
CL0041ANU.BK 4F 62.5 MM TB OFNP I/O DIST MF  A  $      741.28 39.00%  $           452.18 N/A N/A
CL0041B3R 4F 62.5 MM TB OFNR BREAKOUT MF  A  $   2,126.84 39.00%  $        1,297.37 N/A N/A
CL0041PNR 4F 62.5 MM TB OFNR DISTRIBTN MF  A  $      703.72 39.00%  $           429.27 N/A N/A
CL0041PNR-ILRA 4F 62.5 TB IND RSR INTLK ALUM MF  A  $   2,480.68 39.00%  $        1,513.21 N/A N/A
CL0041PNU 4F 62.5 MM TB OFNP DISTRIBTN MF  A  $      708.78 39.00%  $           432.36 N/A N/A
CL0041PNZ 4F 62.5 MM TB OFNR LOW SMOKE MF  A  $   1,101.74 39.00%  $           672.06 N/A N/A
CL0061ANR.BK 6F 62.5 MM TB OFNR I/O DIST MF  A  $   1,016.78 39.00%  $           620.24 N/A N/A
CL0061ANU.BK 6F 62.5 MM TB OFNP I/O DIST MF  A  $   1,023.82 39.00%  $           624.53 N/A N/A
CL0061ANU-ILPA 6F MM 62.5 TB INTLK ALUM I/O MF  A  $   3,340.28 39.00%  $        2,037.57 N/A N/A
CL0061B3D 6F 62.5 MM TB OFNP BREAKOUT MF  A  $   4,160.60 39.00%  $        2,537.97 N/A N/A
CL0061B3R 6F 62.5 MM TB OFNR BREAKOUT MF  A  $   2,978.18 39.00%  $        1,816.69 N/A N/A
CL0061PNR 6F 62.5 MM TB OFNR DISTRIBTN MF  A  $      973.36 39.00%  $           593.75 N/A N/A
CL0061PNR-ILRA 6F 62.5 TB IND RSR INTLK ALUM MF  A  $   2,886.58 39.00%  $        1,760.81 N/A N/A
CL0061PNU 6F 62.5 MM TB OFNP DISTRIBTN MF  A  $      980.04 39.00%  $           597.82 N/A N/A
CL0061PNU-ILP 6F 62.5 MM INTERLOCK/JACKETED MF  A  $   3,279.48 39.00%  $        2,000.48 N/A N/A
CL0061PNU-ILPA 6F 62.5 TB IND PLN INTLK ALUM MF  A  $   3,180.22 39.00%  $        1,939.93 N/A N/A
CL0061PNZ 6F 62.5 MM TB OFNR LOW SMOKE MF  A  $   1,509.54 39.00%  $           920.82 N/A N/A
CL0064M1D-DT 6F 62.5 LT OFNP I/O SNGL JKT MF  A  $   3,228.56 39.00%  $        1,969.42 N/A N/A
CL0064M1M-DT 6F 62.5 LT OFNR I/O SNGL JKT MF  A  $   1,644.20 39.00%  $        1,002.96 N/A N/A
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CL0081ANR.BK 8F 62.5 MM TB OFNR I/O DIST MF  A  $   1,148.76 39.00%  $           700.74 N/A N/A
CL0081ANU.BK 8F 62.5 MM TB OFNP I/O DIST MF  A  $   1,146.40 39.00%  $           699.30 N/A N/A
CL0081PNR 8F 62.5 MM TB OFNR DISTRIBTN MF  A  $   1,100.48 39.00%  $           671.29 N/A N/A
CL0081PNU 8F 62.5 MM TB OFNP DISTRIBTN MF  A  $   1,098.24 39.00%  $           669.93 N/A N/A
CL0121ANR 12F 62.5 MM TB OFNR IN/OUTDOOR MF  A  $   1,677.54 39.00%  $        1,023.30 N/A N/A
CL0121ANR.BK 12F 62.5 MM TB OFNR I/O DIST MF  A  $   1,677.54 39.00%  $        1,023.30 N/A N/A
CL0121ANU.BK 12F 62.5 MM TB OFNP I/O DIST MF  A  $   1,674.98 39.00%  $        1,021.74 N/A N/A
CL0121ANU-ILPA 12F MM 62.5 TB INTLK ALUM I/O MF  A  $   4,015.92 39.00%  $        2,449.71 N/A N/A
CL0121B3D 12F 62.5 MM TB OFNP BREAKOUT MF  A  $   6,868.82 39.00%  $        4,189.98 N/A N/A
CL0121B3R 12F 62.5 MM TB OFNR BREAKOUT MF  A  $   4,795.78 39.00%  $        2,925.43 N/A N/A
CL0121PNR 12F 62.5 MM TB OFNR DISTRIBTN MF  A  $   1,608.50 39.00%  $           981.19 N/A N/A
CL0121PNR-ILRA 12F 62.5 TB IND RSR INTLK ALUM MF  A  $   3,616.02 39.00%  $        2,205.77 N/A N/A
CL0121PNU 12F 62.5 MM TB OFNP  DISTRIBTN MF  A  $   1,606.08 39.00%  $           979.71 N/A N/A
CL0121PNU-ILP 12F 62.5 MM INTERLOCK/JACKETED MF  A  $   3,928.26 39.00%  $        2,396.24 N/A N/A
CL0121PNU-ILPA 12F 62.5 TB IND PLN INTLK ALUM MF  A  $   3,829.00 39.00%  $        2,335.69 N/A N/A
CL0121PNZ 12F MM 62.5 TB OFNR LOW SMOKE MF  A  $   2,280.06 39.00%  $        1,390.84 N/A N/A
CL0124M1D-DT 12F 62.5 LT OFNP I/O SNGL JKT MF  A  $   3,526.12 39.00%  $        2,150.93 N/A N/A
CL0124M1M-DT 12F 62.5 LT OFNR I/O SNGL JKT MF  A  $   2,164.80 39.00%  $        1,320.53 N/A N/A
CL0241A1R.BK 24F 62.5 MM TB OFNR I/O DIST MF  A  $   4,673.82 39.00%  $        2,851.03 N/A N/A
CL0241ANU.BK 24F 62.5 MM TB OFNP I/O DIST MF  A  $   3,291.22 39.00%  $        2,007.64 N/A N/A
CL0241B3D 24F 62.5 MM TB OFNP BREAKOUT MF  A  $ 11,156.78 39.00%  $        6,805.64 N/A N/A
CL0241B3R 24F 62.5 MM TB OFNR BREAKOUT MF  A  $   8,367.94 39.00%  $        5,104.44 N/A N/A
CL0241P1R 24F 62.5 MM TB OFNR DISTRIBN MF  A  $   4,469.84 39.00%  $        2,726.60 N/A N/A
CL0241PNR-ILRAS 24F 62.5 TB IND RSR INTLK ALUM MF  A  $   7,408.04 39.00%  $        4,518.90 N/A N/A
CL0241PNU 24F 62.5MM TB OFNP DISTRBUTION MF  A  $   3,156.36 39.00%  $        1,925.38 N/A N/A
CL0244M1D-DT 24F 62.5 LT OFNP I/O SNGL JKT MF  A  $   4,171.80 39.00%  $        2,544.80 N/A N/A
CL0244M1M-DT 24F 62.5 LT OFNR I/O SNGL JKT MF  A  $   3,233.40 39.00%  $        1,972.37 N/A N/A
CL0361A1D.BK 36F 62.5 MM TB OFNP I/O DIST MF  A  $   8,669.82 39.00%  $        5,288.59 N/A N/A
CL0361A1R.BK 36F 62.5 MM TB OFNR I/O DIST MF  A  $   6,180.98 39.00%  $        3,770.40 N/A N/A
CL0361ANU-ILPAS 36F MM 62.5 TB INTLK ALUM I/O MF  A  $   7,685.96 39.00%  $        4,688.44 N/A N/A
CL0361B3D 36F 62.5 MM TB OFNP BREAKOUT MF  A  $ 16,772.68 39.00%  $      10,231.33 N/A N/A
CL0361P1D 36F 62.5 MM TB OFNP DISTRIBTN MF  A  $   8,277.60 39.00%  $        5,049.34 N/A N/A
CL0361P1R 36F 62.5 MM TB OFNR DISTRIBTN MF  A  $   5,913.20 39.00%  $        3,607.05 N/A N/A
CL0361PNR-ILRAS 36F 62.5 TB IND RSR INTLK ALUM MF  A  $   9,142.66 39.00%  $        5,577.02 N/A N/A
CL0361PNU-ILPAS 36F 62.5 TB IND PLN INTLK ALUM MF  A  $   7,340.24 39.00%  $        4,477.55 N/A N/A
CL0364M1D-DT 36F 62.5 LT OFNP I/O SNGL JKT MF  A  $   5,092.92 39.00%  $        3,106.68 N/A N/A
CL0364M1M-DT 36F 62.5 LT OFNR I/O SNGL JKT MF  A  $   4,117.40 39.00%  $        2,511.61 N/A N/A
CL0481A1D.BK 48F 62.5 MM TB OFNP I/O DIST MF  A  $   9,536.04 39.00%  $        5,816.98 N/A N/A
CL0481A1R.BK 48F 62.5 MM TB OFNR I/O DIST MF  A  $   7,356.42 39.00%  $        4,487.42 N/A N/A
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CL0481ANU-ILPAS 48F MM 62.5 TB INTLK ALUM I/O MF  A  $   9,843.26 39.00%  $        6,004.39 N/A N/A
CL0481P1D 48F 62.5 MM TB OFNP DISTRIBTN MF  A  $   9,118.66 39.00%  $        5,562.38 N/A N/A
CL0481P1R 48F 62.5 MM TB OFNR DISTRIBTN MF  A  $   7,048.04 39.00%  $        4,299.30 N/A N/A
CL0481PNR-ILRAS 48F 62.5 TB IND RSR INTLK ALUM MF  A  $ 10,374.12 39.00%  $        6,328.21 N/A N/A
CL0481PNU-ILP 48F 62.5 MM INTERLOCK/JACKETED MF  A  $   9,621.82 39.00%  $        5,869.31 N/A N/A
CL0481PNU-ILPAS 48F 62.5 TB IND PLN INTLK ALUM MF  A  $   9,406.64 39.00%  $        5,738.05 N/A N/A
CL0484M1D-DT 48F 62.5 LT OFNP I/O SNGL JKT MF  A  $   6,380.04 39.00%  $        3,891.82 N/A N/A
CL0484M1M-DT 48F 62.5 LT OFNR I/O SNGL JKT MF  A  $   4,963.80 39.00%  $        3,027.92 N/A N/A
CL0601A1D.BK 60F 62.5 MM TB OFNP I/O DIST MF  A  $ 10,943.52 39.00%  $        6,675.55 N/A N/A
CL0601P1D 60F 62.5 MM TB OFNP DISTRIBTN MF  A  $ 10,465.10 39.00%  $        6,383.71 N/A N/A
CL0604M1D-DT 60F 62.5 LT OFNP I/O SNGL JKT MF  A  $   7,281.00 39.00%  $        4,441.41 N/A N/A
CL0604M1M-DT 60F 62.5 LT OFNR I/O SNGL JKT MF  A  $   6,425.60 39.00%  $        3,919.62 N/A N/A
CL0721A1D.BK 72F 62.5 MM TB OFNP I/O DIST MF  A  $ 13,146.94 39.00%  $        8,019.63 N/A N/A
CL0721A1R.BK 72F 62.5 MM TB OFNR I/O DIST MF  A  $   9,979.54 39.00%  $        6,087.52 N/A N/A
CL0721P1D 72F 62.5 MM TB OFNP DISTRIBTNN MF  A  $ 12,572.12 39.00%  $        7,668.99 N/A N/A
CL0721P1R 72F 62.5 MM TB OFNR DISTRIBTN MF  A  $   9,563.12 39.00%  $        5,833.50 N/A N/A
CL0721PNR-ILRAS 72F 62.5 TB IND RSR INTLK ALUM MF  A  $ 13,400.16 39.00%  $        8,174.10 N/A N/A
CL0724M1D-DT 72F 62.5 LT OFNP I/O SNGL JKT MF  A  $   8,018.10 39.00%  $        4,891.04 N/A N/A
CL0724M1M-DT 72F 62.5 LT OFNR I/O SNGL JKT MF  A  $   7,162.80 39.00%  $        4,369.31 N/A N/A
CL0961A1D.BK 96F 62.5 MM TB OFNP I/O DIST MF  A  $ 17,666.42 39.00%  $      10,776.52 N/A N/A
CL0961A1R.BK 96F 62.5 MM TB OFNR I/O DIST MF  A  $ 12,987.64 39.00%  $        7,922.46 N/A N/A
CL0961ANU-ILPAS 96F MM 62.5 TB INTLK ALUM I/O MF  A  $ 19,723.30 39.00%  $      12,031.21 N/A N/A
CL0961P1D 96F 62.5 MM TB OFNP DISTRIBTNN MF  A  $ 16,893.16 39.00%  $      10,304.83 N/A N/A
CL0961P1R 96F 62.5 MM TB OFNR DISTRIBTN MF  A  $ 12,448.30 39.00%  $        7,593.46 N/A N/A
CL0961PNR-ILRAS 96F 62.5 TB IND RSR INTLK ALUM MF  A  $ 15,184.22 39.00%  $        9,262.37 N/A N/A
CL0961PNU-ILPAS 96F 62.5 TB IND PLN INTLK ALUM MF  A  $ 18,840.00 39.00%  $      11,492.40 N/A N/A
CL0964M1D-DT 96F 62.5 LT OFNP I/O SNGL JKT MF  A  $ 11,254.64 39.00%  $        6,865.33 N/A N/A
CL0964M1M-DT 96F 62.5 LT OFNR I/O SNGL JKT MF  A  $   9,419.40 39.00%  $        5,745.83 N/A N/A
CL1444M1M-DT 144F 62.5 LT OFNR I/O SNGL JKT MF  A  $ 14,199.60 39.00%  $        8,661.76 N/A N/A
E1842S.30.09 CAROL 24A 4PR LOW SKEW CMR 

MRN MF  A  $      204.00 39.00%  $           124.44 N/A N/A
E1842S-R CAROL 24A 4PR LOW SKEW CMR 

MRN MF A  $      204.00 39.0%  $           124.44 N/A N/A
E3842S.30.06 CAROL 24A 4PR LOW SKEW CMP 

GRN MF  A  $      402.00 39.00%  $           245.22 N/A N/A
K2131755 6P 24B C3 CMP GY KGPL 1M'PP MF  A  $      350.00 39.00%  $           213.50 N/A N/A
PE.32.13075 8/4 SEOOW 600V-BLK-LL-NONUL MF  A  $   3,774.70 39.00%  $        2,302.57 N/A N/A
PE.32.13076 4/4 SEOOW 600V-BLK-LL-NON UL MF  A  $   8,835.82 39.00%  $        5,389.85 N/A N/A
PE.32.13082 8/4 SEOOW 600V-BLK-LL-NONUL MF  A  $   3,774.70 39.00%  $        2,302.57 N/A N/A
R7131800 C6 GS6 SPCL CMP BL 1M' PP MF  A  $      530.00 39.00%  $           323.30 N/A N/A
R7131801 C6 GS6 SPCL CMP WH 1M' PP MF  A  $      530.00 39.00%  $           323.30 N/A N/A
R7131819 6A 10G GS10000 RUTG BL 1K'SP MF  A  $   1,142.00 39.00%  $           696.62 N/A N/A

357 of 9702



NW Cable Mohawk

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

Mohawk         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M52995 Level 3 4 Pr. UTP PVC Gray FT A  $           290.00 39.8%  $            174.58 N/A N/A
M55211 Level 3 100 Pair 24 PVC FT A  $        5,410.00 39.8%  $         3,256.82 N/A N/A
M55212 Level 3 200 Pair 24 PVC FT A  $      10,950.00 39.8%  $         6,591.90 N/A N/A
M55216 Level 3 50 Pair 24 PVC FT A  $        2,750.00 39.8%  $         1,655.50 N/A N/A
M55700 Level 3 25 Pair 24 PVC FT A  $        1,370.00 39.8%  $            824.74 N/A N/A
M55720 Level 3 4 Pr. UTP PVC Blue FT A  $           290.00 39.8%  $            174.58 N/A N/A
M55760 Level 3 4 Pr. UTP Plenum Gray FT A  $           320.00 39.8%  $            192.64 N/A N/A
M55986 Megalan 400 4 Pr. STP Plenum White FT A  $        1,238.00 39.8%  $            745.28 N/A N/A
M55987 Megalan 400 4 Pr. STP PVC White FT A  $           549.00 39.8%  $            330.50 N/A N/A
M55988 Megalan 400 4Pr. UTP Plenum White FT A  $           463.00 39.8%  $            278.73 N/A N/A
M55989 Megalan 400 4 Pr. UTP PVC White FT A  $           254.00 39.8%  $            152.91 N/A N/A
M56030 Level 3 4 Pr. UTP Plenum Blue FT A  $           320.00 39.8%  $            192.64 N/A N/A
M56061 Level 3 4 Pr. UTP Plenum White FT A  $           320.00 39.8%  $            192.64 N/A N/A
M56072 Megalan 400 4Pr. UTP Plenum Red FT A  $           463.00 39.8%  $            278.73 N/A N/A
M56092 Megalan 400 4Pr. UTP Plenum Pink FT A  $           463.00 39.8%  $            278.73 N/A N/A
M56093 Megalan 400 4Pr. UTP Plenum Yellow FT A  $           463.00 39.8%  $            278.73 N/A N/A
M56094 Megalan 400 4 Pr. UTP PVC Pink FT A  $           254.00 39.8%  $            152.91 N/A N/A
M56095 Megalan 400 4 Pr. UTP PVC Yellow FT A  $           254.00 39.8%  $            152.91 N/A N/A
M56126 Level 3 50 Pair 24 Plenum FT A  $        3,495.00 39.8%  $         2,103.99 N/A N/A
M56128 Level 3 100 Pair 24 Plenum FT A  $        6,800.00 39.8%  $         4,093.60 N/A N/A
M56129 Level 3 200 Pair 24 Plenum FT A  $      13,730.00 39.8%  $         8,265.46 N/A N/A
M56165 Megalan 400 4 Pr. UTP PVC Green FT A  $           254.00 39.8%  $            152.91 N/A N/A
M56166 Megalan 400 4Pr. UTP Plenum Green FT A  $           463.00 39.8%  $            278.73 N/A N/A
M56167 Megalan 400 4 Pr. UTP PVC Blue FT A  $           254.00 39.8%  $            152.91 N/A N/A
M56168 Megalan 400 4Pr. UTP Plenum Blue FT A  $           463.00 39.8%  $            278.73 N/A N/A
M56303 Level 3 4 Pr. UTP PVC White FT A  $           290.00 39.8%  $            174.58 N/A N/A
M56670 Megalan 400 4 Pr. UTP PVC Red FT A  $           254.00 39.8%  $            152.91 N/A N/A
M56726 Megalink 4 Pr. UTP Patch White FT A  $           360.00 39.8%  $            216.72 N/A N/A
M56746 Megalan 400 4 Pr. UTP PVC Gray FT A  $           254.00 39.8%  $            152.91 N/A N/A
M56801 Level 3 25 Pair  24 Plenum FT A  $        1,770.00 39.8%  $         1,065.54 N/A N/A
M56832 Level 5 25 Pair 24 STP PVC FT A  $        3,630.00 39.8%  $         2,185.26 N/A N/A
M56876 Megalan 400 4Pr. UTP Plenum Orange FT A  $           463.00 39.8%  $            278.73 N/A N/A
M56877 Megalan 400 4Pr. UTP Plenum Black FT A  $           463.00 39.8%  $            278.73 N/A N/A
M56878 Megalan 400 4Pr. UTP Plenum Violet FT A  $           463.00 39.8%  $            278.73 N/A N/A
M56882 Megalan 400 4Pr. UTP Plenum Gray FT A  $           463.00 39.8%  $            278.73 N/A N/A
M56889 Advancenet L6 4 Pr. UTP PVC White FT A  $           372.00 39.8%  $            223.94 N/A N/A
M56905 Advancenet L6 4 Pr. UTP Plenum White FT A  $           743.00 39.8%  $            447.29 N/A N/A
M56954 Megalan 400 4 Pr. UTP PVC Orange FT A  $           254.00 39.8%  $            152.91 N/A N/A
M56985 Megalink 4Pr. UTP Patch Yellow FT A  $           360.00 39.8%  $            216.72 N/A N/A

358 of 9702



NW Cable Mohawk

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

Mohawk         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M57048 Megalan 400 4 Pr. UTP PVC Violet FT A  $           254.00 39.8%  $            152.91 N/A N/A
M57071 Megalink 4 Pr. UTP Patch Gray FT A  $           360.00 39.8%  $            216.72 N/A N/A
M57073 Megalink 4 Pr. UTP Patch Red FT A  $           360.00 39.8%  $            216.72 N/A N/A
M57074 Megalink 4 Pr. UTP Patch Orange FT A  $           360.00 39.8%  $            216.72 N/A N/A
M57075 Megalink 4 Pr. UTP Patch Green FT A  $           360.00 39.8%  $            216.72 N/A N/A
M57076 Megalink 4 Pr. UTP Patch Blue FT A  $           360.00 39.8%  $            216.72 N/A N/A
M57077 Megalink 4 Pr. UTP Patch Violet FT A  $           360.00 39.8%  $            216.72 N/A N/A
M57098 Level 3 300 Pair 24 PVC FT A  $      16,300.00 39.8%  $         9,812.60 N/A N/A
M57129 Megalan 400 4 Pr. UTP PVC Black FT A  $           254.00 39.8%  $            152.91 N/A N/A
M57193 Advancenet L6 4 Pr. UTP Plenum Blue FT A  $           743.00 39.8%  $            447.29 N/A N/A
M57194 Advancenet L6 4 Pr. UTP Plenum Pink FT A  $           743.00 39.8%  $            447.29 N/A N/A
M57195 Advancenet L6 4 Pr. UTP Plenum Yellow FT A  $           743.00 39.8%  $            447.29 N/A N/A
M57196 Advancenet L6 4 Pr. UTP Plenum Gray FT A  $           743.00 39.8%  $            447.29 N/A N/A
M57197 Advancenet L6 4 Pr. UTP Plenum Green FT A  $           743.00 39.8%  $            447.29 N/A N/A
M57198 Advancenet L6 4 Pr. UTP Plenum Red FT A  $           743.00 39.8%  $            447.29 N/A N/A
M57199 Advancenet L6 4 Pr. UTP Plenum Orange FT A  $           743.00 39.8%  $            447.29 N/A N/A
M57200 Advancenet L6 4 Pr. UTP Plenum Black FT A  $           743.00 39.8%  $            447.29 N/A N/A
M57201 Advancenet L6 4 Pr. UTP Plenum Violet FT A  $           743.00 39.8%  $            447.29 N/A N/A
M57202 Advancenet L6 4 Pr. UTP PVC Blue FT A  $           372.00 39.8%  $            223.94 N/A N/A
M57203 Advancenet L6 4 Pr. UTP PVC Pink FT A  $           372.00 39.8%  $            223.94 N/A N/A
M57204 Advancenet L6 4 Pr. UTP PVC Yellow FT A  $           372.00 39.8%  $            223.94 N/A N/A
M57205 Advancenet L6 4 Pr. UTP PVC Gray FT A  $           372.00 39.8%  $            223.94 N/A N/A
M57206 Advancenet L6 4 Pr. UTP PVC Green FT A  $           372.00 39.8%  $            223.94 N/A N/A
M57207 Advancenet L6 4 Pr. UTP PVC Red FT A  $           372.00 39.8%  $            223.94 N/A N/A
M57208 Advancenet L6 4 Pr. UTP PVC Orange FT A  $           372.00 39.8%  $            223.94 N/A N/A
M57209 Advancenet L6 4 Pr. UTP PVC Black FT A  $           372.00 39.8%  $            223.94 N/A N/A
M57210 Advancenet L6 4 Pr. UTP PVC Violet FT A  $           372.00 39.8%  $            223.94 N/A N/A
M57211 Level 3 300 Pair 24 Plenum FT A  $      20,650.00 39.8%  $       12,431.30 N/A N/A
M57216 Megalink 4 Pr. UTP Patch Black FT A  $           360.00 39.8%  $            216.72 N/A N/A
M57322 Megalan 400 4 Pr. STP Plenum Pink FT A  $        1,238.00 39.8%  $            745.28 N/A N/A
M57360 Megalan 400 4 Pr. STP Plenum Blue FT A  $        1,238.00 39.8%  $            745.28 N/A N/A
M57361 Megalan 400 4 Pr. STP Plenum Yellow FT A  $        1,238.00 39.8%  $            745.28 N/A N/A
M57362 Megalan 400 4 Pr. STP Plenum Gray FT A  $        1,238.00 39.8%  $            745.28 N/A N/A
M57363 Megalan 400 4 Pr. STP Plenum Green FT A  $        1,238.00 39.8%  $            745.28 N/A N/A
M57364 Megalan 400 4 Pr. STP Plenum Red FT A  $        1,238.00 39.8%  $            745.28 N/A N/A
M57365 Megalan 400 4 Pr. STP Plenum Orange FT A  $        1,238.00 39.8%  $            745.28 N/A N/A
M57366 Megalan 400 4 Pr. STP Plenum Black FT A  $        1,238.00 39.8%  $            745.28 N/A N/A
M57367 Megalan 400 4 Pr. STP Plenum Violet FT A  $        1,238.00 39.8%  $            745.28 N/A N/A
M57368 Megalan 400 4 Pr. STP Plenum Dec Gray FT A  $        1,238.00 39.8%  $            745.28 N/A N/A
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M57370 Megalan 400 4 Pr. STP PVC Blue FT A  $           549.00 39.8%  $            330.50 N/A N/A
M57371 Megalan 400 4 Pr. STP PVC Pink FT A  $           549.00 39.8%  $            330.50 N/A N/A
M57372 Megalan 400 4 Pr. STP PVC Yellow FT A  $           549.00 39.8%  $            330.50 N/A N/A
M57373 Megalan 400 4 Pr. STP PVC Gray FT A  $           549.00 39.8%  $            330.50 N/A N/A
M57374 Megalan 400 4 Pr. STP PVC Green FT A  $           549.00 39.8%  $            330.50 N/A N/A
M57375 Megalan 400 4 Pr. STP PVC Red FT A  $           549.00 39.8%  $            330.50 N/A N/A
M57376 Megalan 400 4 Pr. STP PVC Orange FT A  $           549.00 39.8%  $            330.50 N/A N/A
M57377 Megalan 400 4 Pr. STP PVC Black FT A  $           549.00 39.8%  $            330.50 N/A N/A
M57378 Megalan 400 4 Pr. STP PVC Violet FT A  $           549.00 39.8%  $            330.50 N/A N/A
M57413 Gigalan L6E 4 Pr. UTP Plenum White FT A  $        1,021.00 39.8%  $            614.64 N/A N/A
M57414 Gigalan L6E 4 Pr. UTP Plenum Blue FT A  $        1,021.00 39.8%  $            614.64 N/A N/A
M57415 Gigalan L6E 4 Pr. UTP Plenum Yellow FT A  $        1,021.00 39.8%  $            614.64 N/A N/A
M57416 Gigalan L6E 4 Pr. UTP Plenum Green FT A  $        1,021.00 39.8%  $            614.64 N/A N/A
M57417 Gigalan L6E 4 Pr. UTP Plenum Gray FT A  $        1,021.00 39.8%  $            614.64 N/A N/A
M57418 Gigalan L6E 4 Pr. UTP PVC White FT A  $           493.00 39.8%  $            296.79 N/A N/A
M57419 Gigalan L6E 4 Pr. UTP PVC Blue FT A  $           493.00 39.8%  $            296.79 N/A N/A
M57420 Gigalan L6E 4 Pr. UTP PVC Yellow FT A  $           493.00 39.8%  $            296.79 N/A N/A
M57421 Gigalan L6E 4 Pr. UTP PVC Green FT A  $           493.00 39.8%  $            296.79 N/A N/A
M57422 Gigalan L6E 4 Pr. UTP PVC Gray FT A  $           493.00 39.8%  $            296.79 N/A N/A
M57507 Advancelink L6 4 Pr. UTP Patch White FT A  $           450.00 39.8%  $            270.90 N/A N/A
M57508 Advancelink L6 4 Pr. UTP Patch Blue FT A  $           450.00 39.8%  $            270.90 N/A N/A
M57509 Advancelink L6 4 Pr. UTP Patch Gray FT A  $           450.00 39.8%  $            270.90 N/A N/A
M57511 Advancelink L6 4 Pr. UTP Patch Yellow FT A  $           450.00 39.8%  $            270.90 N/A N/A
M57512 Advancelink L6 4 Pr. UTP Patch Green FT A  $           450.00 39.8%  $            270.90 N/A N/A
M57517 Advancelink L6 4 Pr. UTP Patch Violet FT A  $           450.00 39.8%  $            270.90 N/A N/A
M57518 Advancelink L6 4 Pr. UTP Patch Orange FT A  $           450.00 39.8%  $            270.90 N/A N/A
M57519 Advancelink L6 4 Pr. UTP Patch Red FT A  $           450.00 39.8%  $            270.90 N/A N/A
M57520 Advancelink L6 4 Pr. UTP Patch Black FT A  $           450.00 39.8%  $            270.90 N/A N/A
M57545 Level 5E Min 4 Pr. UTP Plenum Gray FT A  $           415.00 39.8%  $            249.83 N/A N/A
M57546 Level 5E Min 4 Pr. UTP Plenum Blue FT A  $           415.00 39.8%  $            249.83 N/A N/A
M57547 Level 5E Min 4 Pr. UTP Plenum White FT A  $           415.00 39.8%  $            249.83 N/A N/A
M57548 Level 5E Min 4 Pr. UTP Plenum Pink FT A  $           415.00 39.8%  $            249.83 N/A N/A
M57550 Level 5E Min 4 Pr. UTP Plenum Yellow FT A  $           415.00 39.8%  $            249.83 N/A N/A
M57551 Level 5E Min 4 Pr. UTP Plenum Lm 

Green FT A  $           415.00 39.8%  $            249.83 N/A N/A
M57552 Level 5E Min 4 Pr. UTP PVC Gray FT A  $           225.00 39.8%  $            135.45 N/A N/A
M57553 Level 5E Min 4 Pr. UTP PVC Blue FT A  $           225.00 39.8%  $            135.45 N/A N/A
M57554 Level 5E Min 4 Pr. UTP PVC White FT A  $           225.00 39.8%  $            135.45 N/A N/A
M57555 Level 5E Min 4 Pr. UTP PVC Pink FT A  $           225.00 39.8%  $            135.45 N/A N/A
M57556 Level 5E Min 4 Pr. UTP PVC Yellow FT A  $           225.00 39.8%  $            135.45 N/A N/A
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M57557 Level 5E Min 4 Pr. UPT PVC Green FT A  $           225.00 39.8%  $            135.45 N/A N/A
M57561 4 Pr. Level 5E Outside Duct FT A  $           413.00 39.8%  $            248.63 N/A N/A
M57562 4 Pr. Level 5E Outside Armored FT A  $           813.00 39.8%  $            489.43 N/A N/A
M57570 Megalink 4 Pr. UTP Patch Pink FT A  $           360.00 39.8%  $            216.72 N/A N/A
M57620 Gigalan L6E 4 Pr. UTP Plenum Red FT A  $        1,021.00 39.8%  $            614.64 N/A N/A
M57621 Gigalan L6E 4 Pr. UTP PVC Red FT A  $           493.00 39.8%  $            296.79 N/A N/A
M57622 4 Pr. Level 6 Outside Duct FT A  $           596.00 39.8%  $            358.79 N/A N/A
M57723 Level 5E Min 4 Pr. UTP Plenum Brown FT A  $           415.00 39.8%  $            249.83 N/A N/A
M57750 Gigalan L6E 4 Pr. UTP Plenum Pink FT A  $        1,021.00 39.8%  $            614.64 N/A N/A
M57761 Level 5E Min 4 Pr. UTP Plenum Violet FT A  $           415.00 39.8%  $            249.83 N/A N/A
M57860 Gigalan L6E 4 Pr. UTP Plenum Violet FT A  $        1,021.00 39.8%  $            614.64 N/A N/A
M57861 Gigalan L6E 4 Pr. UTP Plenum Orange FT A  $        1,021.00 39.8%  $            614.64 N/A N/A
M57866 Gigalan L6E 4 Pr. UTP Plenum Black FT A  $        1,021.00 39.8%  $            614.64 N/A N/A
M57867 Gigalan L6E 4 Pr. UTP PVC Pink FT A  $           493.00 39.8%  $            296.79 N/A N/A
M57868 Gigalan L6E 4 Pr. UTP PVC Orange FT A  $           493.00 39.8%  $            296.79 N/A N/A
M57869 Gigalan L6E 4 Pr. UTP PVC Black FT A  $           493.00 39.8%  $            296.79 N/A N/A
M57870 Gigalan L6E 4 Pr. UTP PVC Violet FT A  $           493.00 39.8%  $            296.79 N/A N/A
M57887 Level 5E Min 4 Pr. UTP Plenum Red FT A  $           415.00 39.8%  $            249.83 N/A N/A
M57924 Level 5E Min 4 Pr. UTP Plenum Orange FT A  $           415.00 39.8%  $            249.83 N/A N/A
M57936 Level 5E Min 4 Pr. UTP Plenum Black FT A  $           415.00 39.8%  $            249.83 N/A N/A
M58007 Level 5E Min 4 Pr. UTP PVC Violet FT A  $           225.00 39.8%  $            135.45 N/A N/A
M58008 Level 5E Min 4 Pr. UTP PVC Red FT A  $           225.00 39.8%  $            135.45 N/A N/A
M58009 Level 5E Min 4 Pr. UTP PVC Orange FT A  $           225.00 39.8%  $            135.45 N/A N/A
M58010 Level 5E Min 4 Pr. UTP PVC Black FT A  $           225.00 39.8%  $            135.45 N/A N/A
M58141 Level 5E 25 Pair PVC FT A  $        2,320.00 39.8%  $         1,396.64 N/A N/A
M58142 Level 5e 25 Pair Plenum FT A  $        6,330.00 39.8%  $         3,810.66 N/A N/A
M58144 Level 5E Min 4 Pr. STP Plenum Gray FT A  $        1,064.00 39.8%  $            640.53 N/A N/A
M58145 Level 5E Min 4 Pr. STP PVC Gray FT A  $           460.00 39.8%  $            276.92 N/A N/A
M58155 Advancenet L6 4 Pr. STP PVC White FT A  $           681.00 39.8%  $            409.96 N/A N/A
M58156 Advancenet L6 4 Pr. STP PVC Blue FT A  $           681.00 39.8%  $            409.96 N/A N/A
M58157 Advancenet L6 4 Pr. STP PVC Pink FT A  $           681.00 39.8%  $            409.96 N/A N/A
M58158 Advancenet L6 4 Pr. STP PVC Yellow FT A  $           681.00 39.8%  $            409.96 N/A N/A
M58159 Advancenet L6 4 Pr. STP PVC Gray FT A  $           681.00 39.8%  $            409.96 N/A N/A
M58160 Advancenet L6 4 Pr. STP PVC Green FT A  $           681.00 39.8%  $            409.96 N/A N/A
M58161 Advancenet L6 4 Pr. STP PVC Red FT A  $           681.00 39.8%  $            409.96 N/A N/A
M58162 Advancenet L6 4 Pr. STP PVC Orange FT A  $           681.00 39.8%  $            409.96 N/A N/A
M58163 Advancenet L6 4 Pr. STP PVC Black FT A  $           681.00 39.8%  $            409.96 N/A N/A
M58164 Advancenet L6 4 Pr. STP PVC Violet FT A  $           681.00 39.8%  $            409.96 N/A N/A
M58175 Advancenet L6 4 Pr. STP Plenum White FT A  $        1,516.00 39.8%  $            912.63 N/A N/A

361 of 9702



NW Cable Mohawk

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

Mohawk         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M58176 Advancenet L6 4 Pr. STP Plenum Blue FT A  $        1,516.00 39.8%  $            912.63 N/A N/A
M58177 Advancenet L6 4 Pr. STP Plenum Pink FT A  $        1,516.00 39.8%  $            912.63 N/A N/A
M58178 Advancenet L6 4 Pr. STP Plenum Yellow FT A  $        1,516.00 39.8%  $            912.63 N/A N/A
M58179 Advancenet L6 4 Pr. STP Plenum Gray FT A  $        1,516.00 39.8%  $            912.63 N/A N/A
M58180 Advancenet L6 4 Pr. STP Plenum Green FT A  $        1,516.00 39.8%  $            912.63 N/A N/A
M58181 Advancenet L6 4 Pr. STP Plenum Red FT A  $        1,516.00 39.8%  $            912.63 N/A N/A
M58182 Advancenet L6 4 Pr. STP Plenum Orange FT A  $        1,516.00 39.8%  $            912.63 N/A N/A
M58183 Advancenet L6 4 Pr. STP Plenum Black FT A  $        1,516.00 39.8%  $            912.63 N/A N/A
M58184 Advancenet L6 4 Pr. STP Plenum Violet FT A  $        1,516.00 39.8%  $            912.63 N/A N/A
M58185 Level 5E Min 4 Pr. STP Plenum White FT A  $        1,064.00 39.8%  $            640.53 N/A N/A
M58186 Level 5E Min 4 Pr. STP Plenum Blue FT A  $        1,064.00 39.8%  $            640.53 N/A N/A
M58187 Level 5E Min 4 Pr. STP Plenum Pink FT A  $        1,064.00 39.8%  $            640.53 N/A N/A
M58188 Level 5E Min 4 Pr. STP Plenum Yellow FT A  $        1,064.00 39.8%  $            640.53 N/A N/A
M58189 Level 5E Min 4 Pr. STP Plenum Green FT A  $        1,064.00 39.8%  $            640.53 N/A N/A
M58190 Level 5E Min 4 Pr. STP Plenum Red FT A  $        1,064.00 39.8%  $            640.53 N/A N/A
M58191 Level 5E Min 4 Pr. STP Plenum Orange FT A  $        1,064.00 39.8%  $            640.53 N/A N/A
M58192 Level 5E Min 4 Pr. STP Plenum Black FT A  $        1,064.00 39.8%  $            640.53 N/A N/A
M58193 Level 5E Min 4 Pr. STP Plenum Violet FT A  $        1,064.00 39.8%  $            640.53 N/A N/A
M58194 Level 5E Min 4 Pr. STP Plenum Dec Gray FT A  $        1,064.00 39.8%  $            640.53 N/A N/A
M58195 Level 5E Min 4 Pr. STP PVC White FT A  $           460.00 39.8%  $            276.92 N/A N/A
M58196 Level 5E Min 4 Pr. STP PVC Blue FT A  $           460.00 39.8%  $            276.92 N/A N/A
M58197 Level 5E Min 4 Pr. STP PVC Pink FT A  $           460.00 39.8%  $            276.92 N/A N/A
M58198 Level 5E Min 4 Pr. STP PVC Yellow FT A  $           460.00 39.8%  $            276.92 N/A N/A
M58199 Level 5E Min 4 Pr. STP PVC Green FT A  $           460.00 39.8%  $            276.92 N/A N/A
M58200 Level 5E Min 4 Pr. STP PVC Red FT A  $           460.00 39.8%  $            276.92 N/A N/A
M58201 Level 5E Min 4 Pr. STP PVC Orange FT A  $           460.00 39.8%  $            276.92 N/A N/A
M58202 Level 5E Min 4 Pr. STP PVC Black FT A  $           460.00 39.8%  $            276.92 N/A N/A
M58203 Level 5E Min 4 Pr. STP PVC Violet FT A  $           460.00 39.8%  $            276.92 N/A N/A
M58280 Cat 6 Lan UTP Plenum White FT A  $           608.00 39.8%  $            366.02 N/A N/A
M58281 Cat 6 Lan UTP Plenum Blue FT A  $           608.00 39.8%  $            366.02 N/A N/A
M58282 Cat 6 Lan UTP Plenum Pink FT A  $           608.00 39.8%  $            366.02 N/A N/A
M58283 Cat 6 Lan UTP Plenum Yellow FT A  $           608.00 39.8%  $            366.02 N/A N/A
M58285 Cat 6 Lan UTP Plenum Gray FT A  $           608.00 39.8%  $            366.02 N/A N/A
M58286 Cat 6 Lan UTP Plenum Green FT A  $           608.00 39.8%  $            366.02 N/A N/A
M58287 Cat 6 Lan UTP Plenum Red FT A  $           608.00 39.8%  $            366.02 N/A N/A
M58288 Cat 6 Lan UTP Plenum Orange FT A  $           608.00 39.8%  $            366.02 N/A N/A
M58289 Cat 6 Lan UTP Plenum Black FT A  $           608.00 39.8%  $            366.02 N/A N/A
M58290 Cat 6 Lan UTP Plenum Violet FT A  $           608.00 39.8%  $            366.02 N/A N/A
M58291 Cat 6 Lan UTP PVC White FT A  $           318.00 39.8%  $            191.44 N/A N/A
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M58292 Cat 6 Lan UTP PVC Blue FT A  $           318.00 39.8%  $            191.44 N/A N/A
M58293 Cat 6 Lan UTP PVC Pink FT A  $           318.00 39.8%  $            191.44 N/A N/A
M58294 Cat 6 Lan UTP PVC Yellow FT A  $           318.00 39.8%  $            191.44 N/A N/A
M58295 Cat 6 Lan UTP PVC Gray FT A  $           318.00 39.8%  $            191.44 N/A N/A
M58296 Cat 6 Lan UTP PVC Green FT A  $           318.00 39.8%  $            191.44 N/A N/A
M58297 Cat 6 Lan UTP PVC Red FT A  $           318.00 39.8%  $            191.44 N/A N/A
M58298 Cat 6 Lan UTP PVC Orange FT A  $           318.00 39.8%  $            191.44 N/A N/A
M58299 Cat 6 Lan UTP PVC Black FT A  $           318.00 39.8%  $            191.44 N/A N/A
M58300 Cat 6 Lan UTP PVC Violet FT A  $           318.00 39.8%  $            191.44 N/A N/A
M58527 25 Pr Level Cat 5E Outside Armored FT A  $        4,220.00 39.8%  $         2,540.44 N/A N/A
M96915 2 Fiber Duplex 62.5/125 Riser Orange FT A  $           336.00 39.8%  $            202.27 N/A N/A
M96919 2 Fiber Duplex 62.5/125 Plenum Orange FT A  $           394.00 39.8%  $            237.19 N/A N/A
M96963 12MM/12SM Riser FT A  $        3,420.00 39.8%  $         2,058.84 N/A N/A
M96967 12MM/12SM Indoor/Outdoor FT A  $        2,240.00 39.8%  $         1,348.48 N/A N/A
M96968 12MM/6SM Indoor/Outdoor FT A  $        1,944.00 39.8%  $         1,170.29 N/A N/A
M96992 12MM/6SM Riser FT A  $        2,501.00 39.8%  $         1,505.60 N/A N/A
M96993 24MM/12SM Riser FT A  $        5,131.00 39.8%  $         3,088.86 N/A N/A
M97041 12MM/6SM Plenum FT A  $        3,527.00 39.8%  $         2,123.25 N/A N/A
M97220 24MM/12SM Plenum FT A  $        6,423.00 39.8%  $         3,866.65 N/A N/A
M97472 24MM/12SM Outdoor FT A  $        2,767.00 39.8%  $         1,665.73 N/A N/A
M97685 12MM/12SM Plenum FT A  $        2,577.00 39.8%  $         1,551.35 N/A N/A
M98240 12MM/6SM Outdoor FT A  $        1,715.00 39.8%  $         1,032.43 N/A N/A
M98275 12MM/12SM Outdoor FT A  $        1,833.00 39.8%  $         1,103.47 N/A N/A
M9A002 2 Fiber Duplex 50/125 Riser FT A  $           363.00 39.8%  $            218.53 N/A N/A
M9A004 2 Fiber Duplex 50/125 Plenum FT A  $           302.00 39.8%  $            181.80 N/A N/A
M9A005 2 Fiber Breakout 50/125 Riser FT A  $           484.00 39.8%  $            291.37 N/A N/A
M9A006 4 Fiber Breakout 50/125 Riser FT A  $        1,091.00 39.8%  $            656.78 N/A N/A
M9A007 6 Fiber Breakout 50/125 Riser FT A  $        1,575.00 39.8%  $            948.15 N/A N/A
M9A010 12 Fiber Breakout 50/125 Riser FT A  $        2,450.00 39.8%  $         1,474.90 N/A N/A
M9A037 2 Fiber 50/125 Riser FT A  $           302.00 39.8%  $            181.80 N/A N/A
M9A038 4 Fiber 50/125 Riser FT A  $           447.00 39.8%  $            269.09 N/A N/A
M9A039 6 Fiber 50/125 Riser FT A  $           605.00 39.8%  $            364.21 N/A N/A
M9A042 12 Fiber 50/125 Riser FT A  $        1,058.00 39.8%  $            636.92 N/A N/A
M9A043 2 Fiber 50/125 Plenum FT A  $           365.00 39.8%  $            219.73 N/A N/A
M9A044 4 Fiber 50/125 Plenum FT A  $           483.00 39.8%  $            290.77 N/A N/A
M9A045 6 Fiber 50/125 Plenum FT A  $           613.00 39.8%  $            369.03 N/A N/A
M9A048 12 Fiber 50/125 Plenum FT A  $        1,067.00 39.8%  $            642.33 N/A N/A
M9A363T 4 Fiber 50/125 Outdoor  Armored FT A  $        1,317.00 39.8%  $            792.83 N/A N/A
M9A381T 6 Fiber 50/125 Outdoor Armored FT A  $        1,350.00 39.8%  $            812.70 N/A N/A
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M9A382T 12 Fiber 50/125 Outdoor Armored FT A  $        1,663.00 39.8%  $         1,001.13 N/A N/A
M9A384T 24 Fiber 50/125 Outdoor Armored FT A  $        2,142.00 39.8%  $         1,289.48 N/A N/A
M9A500T 24 Fiber 50/125 Outdoor FT A  $        1,840.00 39.8%  $         1,107.68 N/A N/A
M9A505T 48 Fiber 50/125 Outdoor FT A  $        3,108.00 39.8%  $         1,871.02 N/A N/A
M9A510T 6 Fiber 50/125 Outdoor FT A  $           966.00 39.8%  $            581.53 N/A N/A
M9A511T 12 Fiber 50/125 Outdoor FT A  $        1,306.00 39.8%  $            786.21 N/A N/A
M9A602 24 Fiber 50/125 Riser FT A  $        2,648.00 39.8%  $         1,594.10 N/A N/A
M9A604 36 Fiber 50/125 Riser FT A  $        4,007.00 39.8%  $         2,412.21 N/A N/A
M9A606 48 Fiber 50/125 Riser FT A  $        4,483.00 39.8%  $         2,698.77 N/A N/A
M9A612 24 Fiber 50/125 Plenum FT A  $        3,551.00 39.8%  $         2,137.70 N/A N/A
M9A616 48 Fiber 50/125 Plenum FT A  $        5,846.00 39.8%  $         3,519.29 N/A N/A
M9A810 6 Fiber 50/125 Indoor/Outdoor FT A  $        1,054.00 39.8%  $            634.51 N/A N/A
M9A811 12 Fiber 50/125 Indoor/Outdoor FT A  $        1,266.00 39.8%  $            762.13 N/A N/A
M9A812 24 Fiber 50/125 Indoor/Outdoor FT A  $        1,859.00 39.8%  $         1,119.12 N/A N/A
M9B002 2 Fiber Duplex 62.5/125 Riser Gray FT A  $           290.00 39.8%  $            174.58 N/A N/A
M9B004 2 Fiber Duplex 62.5/125 Plenum Gray FT A  $           290.00 39.8%  $            174.58 N/A N/A
M9B005 2 Fiber Breakout 62.5/125 Riser FT A  $           506.00 39.8%  $            304.61 N/A N/A
M9B006 4 Fiber Breakout 62.5/125 Riser FT A  $           979.00 39.8%  $            589.36 N/A N/A
M9B007 6 Fiber Breakout 62.5/125 Riser FT A  $        1,555.00 39.8%  $            936.11 N/A N/A
M9B010 12 Fiber Breakout 62.5/125 Riser FT A  $        2,500.00 39.8%  $         1,505.00 N/A N/A
M9B037 2 Fiber 62.5/125 Riser FT A  $           296.00 39.8%  $            178.19 N/A N/A
M9B038 4 Fiber 62.5/125 Riser FT A  $           449.00 39.8%  $            270.30 N/A N/A
M9B039 6 Fiber 62.5/125 Riser FT A  $           613.00 39.8%  $            369.03 N/A N/A
M9B042 12 Fiber 62.5/125 Riser FT A  $        1,102.00 39.8%  $            663.40 N/A N/A
M9B043 2 Fiber 62.5/125 Plenum FT A  $           363.00 39.8%  $            218.53 N/A N/A
M9B044 4 Fiber 62.5/125 Plenum FT A  $           487.00 39.8%  $            293.17 N/A N/A
M9B045 6 Fiber 62.5/125 Plenum FT A  $           641.00 39.8%  $            385.88 N/A N/A
M9B048 12 Fiber 62.5/125 Plenum FT A  $        1,102.00 39.8%  $            663.40 N/A N/A
M9B058T 2 Fiber 62.5/125 Outdoor FT A  $           823.00 39.8%  $            495.45 N/A N/A
M9B063T 4 Fiber 62.5/125 Outdoor FT A  $           960.00 39.8%  $            577.92 N/A N/A
M9B363T 4 Fiber 62.5/125 Outdoor Armored FT A  $        1,250.00 39.8%  $            752.50 N/A N/A
M9B381T 6 Fiber 62.5/125 Outdoor Armored FT A  $        1,403.00 39.8%  $            844.61 N/A N/A
M9B382T 12 Fiber 62.5/125 Outdoor Armored FT A  $        1,775.00 39.8%  $         1,068.55 N/A N/A
M9B384T 24 Fiber 62.5/125 Outdoor Armored FT A  $        2,543.00 39.8%  $         1,530.89 N/A N/A
M9B500T 24 Fiber 62.5/125 Outdoor FT A  $        2,048.00 39.8%  $         1,232.90 N/A N/A
M9B505T 48 Fiber 62.5/125 Outdoor FT A  $        3,488.00 39.8%  $         2,099.78 N/A N/A
M9B510T 6 Fiber 62.5/125 Outdoor FT A  $        1,024.00 39.8%  $            616.45 N/A N/A
M9B511T 12 Fiber 62.5/125 Outdoor FT A  $        1,426.00 39.8%  $            858.45 N/A N/A
M9B602 24 Fiber 62.5/125 Riser FT A  $        2,664.00 39.8%  $         1,603.73 N/A N/A
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M9B604 36 Fiber 62.5/125 Riser FT A  $        4,017.00 39.8%  $         2,418.23 N/A N/A
M9B606 48 Fiber 62.5/125 Riser FT A  $        4,529.00 39.8%  $         2,726.46 N/A N/A
M9B612 24 Fiber 62.5/125 Plenum FT A  $        3,375.00 39.8%  $         2,031.75 N/A N/A
M9B616 48 Fiber 62.5/125 Plenum FT A  $        6,185.00 39.8%  $         3,723.37 N/A N/A
M9B810 6 Fiber 62.5/125 Indoor/Outdoor FT A  $        1,079.00 39.8%  $            649.56 N/A N/A
M9B811 12 Fiber 62.5/125 Indoor/Outdoor FT A  $        1,384.00 39.8%  $            833.17 N/A N/A
M9B812 24 Fiber 62.5/125 Indoor/Outdoor FT A  $        2,081.00 39.8%  $         1,252.76 N/A N/A
M9C002 2 Fiber 50/125 Duplex Riser FT A  $           483.00 39.8%  $            290.77 N/A N/A
M9C004 2 Fiber 50/125 Duplex Plenum FT A  $           468.00 39.8%  $            281.74 N/A N/A
M9C005 2 Fiber 50/125 Breakout Riser FT A  $           594.00 39.8%  $            357.59 N/A N/A
M9C006 4 Fiber 50/125 Breakout Riser FT A  $        1,896.00 39.8%  $         1,141.39 N/A N/A
M9C007 6 Fiber 50/125 Breakout Riser FT A  $        3,323.00 39.8%  $         2,000.45 N/A N/A
M9C010 12 Fiber 50/125 Breakout Riser FT A  $        3,560.00 39.8%  $         2,143.12 N/A N/A
M9C037 2 Fiber 50/125 Riser FT A  $           432.00 39.8%  $            260.06 N/A N/A
M9C038 4 Fiber 50/125 Riser FT A  $           691.00 39.8%  $            415.98 N/A N/A
M9C039 6 Fiber 50125 Riser FT A  $        1,010.00 39.8%  $            608.02 N/A N/A
M9C042 12 Fiber 50/125 Riser FT A  $        1,764.00 39.8%  $         1,061.93 N/A N/A
M9C043 2 Fiber 50/125 Plenum FT A  $           487.00 39.8%  $            293.17 N/A N/A
M9C044 4 Fiber 50/125 Plenum FT A  $           727.00 39.8%  $            437.65 N/A N/A
M9C045 6 Fiber 50/125 Plenum FT A  $           999.00 39.8%  $            601.40 N/A N/A
M9C048 12 Fiber 50/125 Plenum FT A  $        1,806.00 39.8%  $         1,087.21 N/A N/A
M9C381T 6 Fiber 50/125 Loose Tube Armored FT A  $        1,869.00 39.8%  $         1,125.14 N/A N/A
M9C382T 12 Fiber 50/125 Loose Tube Armored FT A  $        2,474.00 39.8%  $         1,489.35 N/A N/A
M9C500T 24 Fiber 50/125 Loose Tube FT A  $        3,433.00 39.8%  $         2,066.67 N/A N/A
M9C505T 48 Fiber 50/125 Loose Tube FT A  $        5,786.00 39.8%  $         3,483.17 N/A N/A
M9C510T 6 Fiber 50/125 Loose Tube FT A  $        1,415.00 39.8%  $            851.83 N/A N/A
M9C511T 12 Fiber 50/125 Loose Tube FT A  $        2,157.00 39.8%  $         1,298.51 N/A N/A
M9C602 24 Fiber 50/125 Riser FT A  $        4,120.00 39.8%  $         2,480.24 N/A N/A
M9C604 36 Fiber 50/125 Riser FT A  $        6,239.00 39.8%  $         3,755.88 N/A N/A
M9C606 48 Fiber 50/125 Riser FT A  $        7,375.00 39.8%  $         4,439.75 N/A N/A
M9C612 24 Fiber 50/125 Plenum FT A  $        5,029.00 39.8%  $         3,027.46 N/A N/A
M9C616 48 Fiber 50/125 Plenum FT A  $        8,835.00 39.8%  $         5,318.67 N/A N/A
M9C810 6 Fiber 50/125 Loose Tube Riser FT A  $        1,317.00 39.8%  $            792.83 N/A N/A
M9C811 12 Fiber 50/125 Loose Tube Riser FT A  $        1,934.00 39.8%  $         1,164.27 N/A N/A
M9W002 2 Fiber Duplex 8/125 Riser FT A  $           239.00 39.8%  $            143.88 N/A N/A
M9W004 2 Fiber Duplex 8/125 Plenum FT A  $           191.00 39.8%  $            114.98 N/A N/A
M9W037 2 Fiber 8/125 Riser FT A  $           197.00 39.8%  $            118.59 N/A N/A
M9W038 4 Fiber 8/125 Riser FT A  $           256.00 39.8%  $            154.11 N/A N/A
M9W039 6 Fiber 8/125 Riser FT A  $           327.00 39.8%  $            196.85 N/A N/A
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M9W042 12 Fiber 8/125 Riser FT A  $           576.00 39.8%  $            346.75 N/A N/A
M9W043 2 Fiber 8/125 Plenum FT A  $           277.00 39.8%  $            166.75 N/A N/A
M9W045 6 Fiber 8/125 Plenum FT A  $           352.00 39.8%  $            211.90 N/A N/A
M9W048 12 Fiber 8/125 Plenum FT A  $           701.00 39.8%  $            422.00 N/A N/A
M9W381T 6 Fiber 8/125 Outdoor Armored FT A  $        1,064.00 39.8%  $            640.53 N/A N/A
M9W382T 12 Fiber 8/125 Outdoor Armored FT A  $        1,197.00 39.8%  $            720.59 N/A N/A
M9W384T 24 Fiber 8/125 Outdoor Armored FT A  $        1,334.00 39.8%  $            803.07 N/A N/A
M9W500T 24 Fiber 8/125 Outdoor FT A  $           909.00 39.8%  $            547.22 N/A N/A
M9W502T 36 Fiber 8/125 Outdoor FT A  $        1,031.00 39.8%  $            620.66 N/A N/A
M9W505T 48 Fiber 8/125 Outdoor FT A  $        1,432.00 39.8%  $            862.06 N/A N/A
M9W510T 6 Fiber 8/125 Outdoor FT A  $           661.00 39.8%  $            397.92 N/A N/A
M9W511T 12 Fiber 8/125 Outdoor FT A  $           752.00 39.8%  $            452.70 N/A N/A
M9W602 24 Fiber 8/125 Riser FT A  $        1,502.00 39.8%  $            904.20 N/A N/A
M9W612 24 Fiber 8/125 Plenum FT A  $        2,171.00 39.8%  $         1,306.94 N/A N/A
M9W811 12 Fiber 8/125 Indoor/Outdoor FT A  $           808.00 39.8%  $            486.42 N/A N/A
M9W812 24 Fiber 8/125 Indoor/Outdoor FT A  $           951.00 39.8%  $            572.50 N/A N/A
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600 PLATE FILLER BLANK OCC EA  A  $       8.50 28.00%  $         6.12 N/A N/A
9021 SHELF CANTILEVER 7"DEEP 1RU EA A  $     46.88 28.0%  $       33.75 N/A N/A
9022 SHELF CANTILEVER 11"DEEP 2RU EA A  $     51.43 28.0%  $       37.03 N/A N/A
9023 SHELF CANTILEVER 15"DEEP 3RU EA A  $     61.20 28.0%  $       44.06 N/A N/A
9041 PANEL BLANK 19" BLACK 1RU EA A  $     10.43 28.0%  $         7.51 N/A N/A
9042 PANEL BLANK 19" BLACK 2RU EA A  $     15.63 28.0%  $       11.25 N/A N/A
9043 PANEL BLANK 19" BLACK 3RU EA A  $     22.88 28.0%  $       16.47 N/A N/A
9044 PANEL BLANK 19" BLACK 4RU EA A  $     28.13 28.0%  $       20.25 N/A N/A
9075 KIT FASTENER M6 STYLE 100 (SET EA A  $   103.13 28.0%  $       74.25 N/A N/A
9125 SHELF DBL CANTILEVER 19"X4"DEE EA A  $     98.95 28.0%  $       71.24 N/A N/A
600HD HD Panel, Blank EA A  $     15.30 28.0%  $       11.02 N/A N/A
6012DSC PLATE DUAL SCX6 OCC UNLOADED EA  A  $     15.94 28.00%  $       11.48 N/A N/A

6012DSCHD HD PANEL,COUPLER 
ASSY,DSCX6,UNLOADED EA A  $     19.45 28.0%  $       14.00 N/A N/A

604AX PLATE UMJX4 MTG UNLOADED OCC EA  A  $     15.94 28.00%  $       11.48 N/A N/A
606DSC FAP 6PORT DUALSC SM/MM EA  A  $     15.94 28.00%  $       11.48 N/A N/A

606DSCHD HD PANEL,DUAL SC EA A  $     19.45 28.0%  $       14.00 N/A N/A

606FC/PC PLATE FC/PC 6 PORT OCC UNLOADE EA  A  $     15.94 28.00%  $       11.48 N/A N/A
606FC/PCHD HD PANEL,FC/PC EA A  $     19.45 28.0%  $       14.00 N/A N/A
606SC PLATE SCX6 OCC UNLOADED EA  A  $     15.94 28.00%  $       11.48 N/A N/A
606SCHD HD PANEL,SC EA A  $     19.45 28.0%  $       14.00 N/A N/A
606ST PLATE STX6 OCC UNLOADED EA  A  $     15.94 28.00%  $       11.48 N/A N/A
606STHD HD PANEL,ST EA A  $     19.45 28.0%  $       14.00 N/A N/A
6112DLC ADAPTER PLATE ASSY DLCX6 12P S EA  A  $   113.55 28.00%  $       81.76 N/A N/A
6112DLC50G ADPTR PLT ASSY DLCX6 50um10GIG EA  A  $   135.57 28.00%  $       97.61 N/A N/A

6112DLC50GHD HD ADAPTER PLATE ASSY,DLC X 6,50UM 
OM3 EA A  $   142.35 28.0%  $     102.49 N/A N/A

6112DLCAPC APTR PLT ASSY DLCAPCX6 12P OCC EA  A  $   214.05 28.00%  $     154.12 N/A N/A
6112DLCAPCHD HD ADAPTER PLATE 

ASSY DLCX6 APC 12P EA A  $   209.45 28.0%  $     150.80 N/A N/A
6112DLCHD HD ADAPTER PLATE ASSY,DLCX X 

6 SM/MM EA A  $   119.23 28.0%  $       85.85 N/A N/A
6112DSC ADAPTER PLATE ASSY DSCX6 SM/MM EA  A  $   108.38 28.00%  $       78.03 N/A N/A
6112DSC50G ADAPTER PLATE ASSY DSCX6 50um EA  A  $   108.53 28.00%  $       78.14 N/A N/A

6112DSC50GHD HD ADAPTER PLATE ASSY,DSC X 6,50UM 
OM3 EA A  $   118.70 28.0%  $       85.46 N/A N/A

6112DSCHD HD ADAPTER PLATE ASSY,DSCX6,MM/SM EA A  $   113.79 28.0%  $       81.93 N/A N/A
6112DST ADAPTER PLATE ASSY DSTX6 SM/MM EA  A  $     87.66 28.00%  $       63.12 N/A N/A
6112MMDLC ADAPTER PLATE ASSY DLCX6 MM 12 EA  A  $   102.34 28.00%  $       73.68 N/A N/A
6112MMDLCHD HD ADAPTER PLATE ASSY,DLC, 12P, MM EA A  $   107.46 28.0%  $       77.37 N/A N/A
6112MMDRJ ADAPTER PLATE ASSY DUAL MTRJ 1 EA  A  $   121.47 28.00%  $       87.46 N/A N/A
6112MMDSC ADAPTER PLATE ASSY DSCX6 MM 12 EA  A  $   108.38 28.00%  $       78.03 N/A N/A
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6112MMDSCHD HD ADAPTER PLATE 
ASSY DSC 6PORT MM EA A  $   113.79 28.0%  $       81.93 N/A N/A

6112MMDST ADAPTER PLATE ASSY DSTX6 MM 12 EA  A  $     87.66 28.00%  $       63.12 N/A N/A
6112MMMT ADPTR PLT ASSY MTPX12 12P MM EA  A  $   427.33 28.00%  $     307.68 N/A N/A
6112MT50G ADPTR PLT ASSY MTPX12 50UM 10G EA  A  $   446.30 28.00%  $     321.34 N/A N/A
6112SMDLC ADPTR PLT ASSY DLCX6 SM 12PORT EA  A  $   185.62 28.00%  $     133.65 N/A N/A

6112SMDLCHD HD ADAPTER PLATE ASSY,LC DUPLEX X 
6,SM EA A  $   194.90 28.0%  $     140.33 N/A N/A

6112SMDRJ ADAPTER PLATE ASSY DUAL MTRJ 1 EA  A  $   182.25 28.00%  $     131.22 N/A N/A
6112SMDSC ADAPTER PLATE ASSY DSCX6 SM 12 EA  A  $   164.69 28.00%  $     118.58 N/A N/A
6112SMDSCAPC ADAPTER PLATE ASSY DSCX6 APC 1 EA  A  $   197.18 28.00%  $     141.97 N/A N/A
6112SMDSCAPCHD HD ADAPTER PLATE ASSY,DSCAPC,6P,SM EA A  $   207.03 28.0%  $     149.06 N/A N/A
6112SMDSCHD HD ADAPTER PLATE ASSY,DSC,6PORT,SM EA A  $   172.92 28.0%  $     124.50 N/A N/A
6112SMDST ADAPTER PLATE ASSY DSTX6 SM 12 EA  A  $     98.60 28.00%  $       70.99 N/A N/A
6112SMMT ADPTR PLT ASSY MTPX12 12P SM EA  A  $   474.80 28.00%  $     341.86 N/A N/A
6124MMQLC ADPTR PLATE ASSY QLCX6 MM 24P EA  A  $   196.99 28.00%  $     141.83 N/A N/A
6124MMQLCHD HD ADAPTER PLATE ASSY,QLC,6P,MM EA A  $   206.84 28.0%  $     148.92 N/A N/A
6124QLC50G ADPTR PLT ASSY QLCX6 50um10GIG EA  A  $   240.97 28.00%  $     173.50 N/A N/A

6124QLC50GHD HD ADAPTER PLATE ASSY,QLC X 6,50UM 
OM3 EA A  $   263.54 28.0%  $     189.75 N/A N/A

6124QLCAPCHD HD ADAPTER PLATE 
ASSY QLCX12 APC 24P EA A  $   414.41 28.0%  $     298.38 N/A N/A

6124SMQLC ADAPTER PLATE ASSY QLCX6 SM 24 EA  A  $   334.69 28.00%  $     240.98 N/A N/A
6124SMQLCHD HD ADAPTER PLATE ASSY,QUAD 

LC 6P SM EA A  $   351.42 28.0%  $     253.02 N/A N/A
616BNC ADAPTER PLATE ASSY BNC 6 PORT EA  A  $     73.37 28.00%  $       52.83 N/A N/A
616DLC ADAPTER PLATE ASSY DLCX3 SM/MM EA  A  $     66.41 28.00%  $       47.82 N/A N/A
616DLC50G ADPTR PLT ASSY DLCX3 50um10GIG EA  A  $     79.79 28.00%  $       57.45 N/A N/A

616DLC50GHD HD ADAPTER PLATE ASSY,DLC X 6,50UM 
OM3 EA A  $     83.78 28.0%  $       60.32 N/A N/A

616DLCHD HD ADAPTER PLATE ASSY,DLC X 
3 SM/MM EA A  $     69.73 28.0%  $       50.21 N/A N/A

616DSC ADAPTER PLATE ASSY DSCX3 SM/MM EA  A  $     82.79 28.00%  $       59.61 N/A N/A
616DSC50G ADAPTER PLATE ASSY DSCX3 50um EA  A  $     64.47 28.00%  $       46.42 N/A N/A

616DSC50GHD HD ADAPTER PLATE ASSY,DSC X 6,50UM 
OM3 EA A  $     70.49 28.0%  $       50.75 N/A N/A

616DSCHD HD ADAPTER PLATE ASSY,DSCX3,SM/MM EA A  $     86.93 28.0%  $       62.59 N/A N/A
616FC ADAPTER PLATE ASSY FCX6 SM/MM EA  A  $     79.00 28.00%  $       56.88 N/A N/A
616FC/PC ADAPTER PLATE ASSY FC/PCX6 CER EA  A  $     65.66 28.00%  $       47.28 N/A N/A
616FC/PCHD HD ADAPTER PLATE ASSY,FCX6,CERAMIC EA A  $     68.95 28.0%  $       49.64 N/A N/A
616FCAPC ADAPTER PLATE ASSY FCX6 APC 6 EA  A  $     83.19 28.00%  $       59.90 N/A N/A
616FCAPCHD HD ADAPTER PLATE ASSY,FCAPCX6 EA A  $     87.35 28.0%  $       62.89 N/A N/A
616FCHD HD ADAPTER PLATE ASSY,FCX6,SM/MM EA A  $     82.95 28.0%  $       59.72 N/A N/A
616FCPC/ST ADAPTER PLATE ASSY FCPC/ST LOA EA  A  $   232.10 28.00%  $     167.11 N/A N/A
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616FCPC/STHD HD ADAPTER PLATE ASSY,FCPC/ST EA A  $   243.71 28.0%  $     175.47 N/A N/A
616MMDLC ADAPTER PLATE ASSY DLCX3 MM 6 EA  A  $     62.53 28.00%  $       45.02 N/A N/A
616MMDLCHD HD ADAPTER PLATE ASSY,DLC X 6,MM EA A  $     65.65 28.0%  $       47.27 N/A N/A
616MMDRJ ADAPTER PLATE ASSY DUAL MTRJ 6 EA  A  $     78.47 28.00%  $       56.50 N/A N/A
616MMDSC ADAPTER PLATE ASSY DSCX3 MM 6 EA  A  $     65.08 28.00%  $       46.86 N/A N/A
616MMDSCHD HD ADAPTER PLATE ASSY,DSCX3,MM EA A  $     68.33 28.0%  $       49.20 N/A N/A
616MMRJ ADAPTER PLATE ASSY MTRJ/SC MM EA  A  $     78.47 28.00%  $       56.50 N/A N/A
616MMSC ADAPTER PLATE ASSY SCX6 MM 6 P EA  A  $     55.78 28.00%  $       40.16 N/A N/A
616MMSCHD HD ADAPTER PLATE ASSY,SC,MM EA A  $     58.57 28.0%  $       42.17 N/A N/A
616MMST ADPTR PLATE ASSY STX6 MM 6PORT EA  A  $     30.76 28.00%  $       22.15 N/A N/A
616MMSTHD HD ADAPTER PLATE ASSY,ST,6 PORT,MM EA A  $     32.30 28.0%  $       23.26 N/A N/A
616MTRJ ADAPTER PLATE ASSY MTRJ/SC MM EA  A  $     82.18 28.00%  $       59.17 N/A N/A
616SC ADAPTER PLATE ASSY SCX6 SM/MM EA  A  $     55.78 28.00%  $       40.16 N/A N/A
616SC/ST ADAPTER PLATE ASSY SC/STX6 SM/ EA  A  $   146.09 28.00%  $     105.18 N/A N/A
616SC/STHD HD ADAPTER PLATE 

ASSY SC/STX6 SM/MM EA A  $   153.40 28.0%  $     110.45 N/A N/A
616SC50G ADAPTER PLATE ASSY SCX6 50um 1 EA  A  $     79.78 28.00%  $       57.44 N/A N/A
616SC50GHD HD ADAPTER PLATE ASSY,SC,50UM 10 

GIG EA A  $     87.25 28.0%  $       62.82 N/A N/A
616SCAPC ADAPTER PLATE ASSY SCX6 APC 6 EA  A  $   114.22 28.00%  $       82.24 N/A N/A
616SCAPCHD HD ADAPTER PLATE ASSY,SCAPC,SM EA A  $   119.93 28.0%  $       86.35 N/A N/A
616SCHD HD ADAPTER PLATE ASSY,SC,SM/MM EA A  $     58.57 28.0%  $       42.17 N/A N/A
616SMA ADAPTER PLATE ASSY SMA 6 PORT EA  A  $   144.82 28.00%  $     104.27 N/A N/A
616SMDLC ADAPTER PLATE ASSY DLCX3 SM 6 EA  A  $   104.79 28.00%  $       75.45 N/A N/A
616SMDLCAPC FAP 6 PORT DUAL LC SM APC EA  A  $   116.45 28.00%  $       83.84 N/A N/A
616SMDLCAPCHD HD ADAPTER PLATE ASSY,DLCX3,APC,6P EA A  $   122.27 28.0%  $       88.03 N/A N/A
616SMDLCHD HD ADAPTER PLATE ASSY,DLC X 3,SM EA A  $   110.03 28.0%  $       79.22 N/A N/A
616SMDSC ADAPTER PLATE ASSY DSCX3 SM 6 EA  A  $     92.97 28.00%  $       66.94 N/A N/A
616SMDSCHD HD ADAPTER PLATE ASSY,DSC,SM EA A  $     97.62 28.0%  $       70.29 N/A N/A
616SMFC ADAPTER PLATE ASSY FCX6 SM CER EA  A  $     65.66 28.00%  $       47.28 N/A N/A
616SMFCHD HD ADAPTER PLATE ASSY,FCX6,SM EA A  $     68.95 28.0%  $       49.64 N/A N/A
616SMSC ADAPTER PLATE ASSY SCX6 SM 6 P EA  A  $     89.65 28.00%  $       64.55 N/A N/A
616SMSCHD HD ADAPTER PLATE ASSY,SC,SM,LOADED EA A  $     94.13 28.0%  $       67.77 N/A N/A
616SMST ADPTR PLATE ASSY STX6 SM 6PORT EA  A  $     81.02 28.00%  $       58.33 N/A N/A
616SMSTHD HD ADAPTER PLATE ASSY,ST,SM,LOADED EA A  $     85.07 28.0%  $       61.25 N/A N/A
616ST APTR PLT ASSY STX6 SM/MM 6PORT EA  A  $     45.82 28.00%  $       32.99 N/A N/A
616ST/SC ADAPTER PLATE ASSY ST/SCX6 SM/ EA  A  $   146.09 28.00%  $     105.18 N/A N/A
616ST/SCHD HD ADAPTER PLATE 

ASSY ST/SCX6 SM/MM EA A  $   153.40 28.0%  $     110.45 N/A N/A
616STHD HD ADAPTER PLATE ASSY,ST,SM/MM EA A  $     48.11 28.0%  $       34.64 N/A N/A
808SC PLATE SCX8 OCC UNLOADED EA  A  $     15.94 28.00%  $       11.48 N/A N/A
808ST PLATE STX8 OCC UNLOADED EA  A  $     15.94 28.00%  $       11.48 N/A N/A
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818DLC ADAPTER PLATE ASSY DLCX4 SM/MM EA  A  $     98.89 28.00%  $       71.20 N/A N/A
818FC ADAPTER PLATE ASSY FCX8 SM/MM EA  A  $     87.98 28.00%  $       63.35 N/A N/A
818FCAPC ADAPTER PLATE ASSY FCX8 APC 8 EA  A  $   112.15 28.00%  $       80.75 N/A N/A
818MMFC ADAPTER PLATE ASSY FCX8 MM 8 P EA  A  $     87.98 28.00%  $       63.35 N/A N/A
818MMRJ ADAPTER PLATE ASSY MTRJ/SC MM EA  A  $   105.90 28.00%  $       76.25 N/A N/A
818MMSC ADAPTER PLATE ASSY SCX8 MM 8 P EA  A  $     70.39 28.00%  $       50.68 N/A N/A
818MMST ADAPTER PLATE ASSY STX8 MM 8 P EA  A  $     39.15 28.00%  $       28.19 N/A N/A
818SC ADAPTER PLATE ASSY SCX8 SM/MM EA  A  $     70.39 28.00%  $       50.68 N/A N/A
818SCAPC ADAPTER PLATE ASSY SCX8 APC 8 EA  A  $     97.59 28.00%  $       70.26 N/A N/A
818SMDLC ADAPTER PLATE ASSY DLCX4 SM 8 EA  A  $   145.23 28.00%  $     104.57 N/A N/A
818SMFC ADAPTER PLATE ASSY FCX8 SM CER EA  A  $   106.20 28.00%  $       76.46 N/A N/A
818SMSC ADAPTER PLATE ASSY SCX8 SM 8 P EA  A  $   115.55 28.00%  $       83.20 N/A N/A
818SMST ADAPTER PLATE ASSY STX8 SM 8 P EA  A  $   100.94 28.00%  $       72.68 N/A N/A
818ST ADAPTER PLATE ASSY STX8 SM/MM EA  A  $     59.77 28.00%  $       43.03 N/A N/A
9022V SHELF CANTILEVER VENTED 11"DEE EA  A  $     38.19 28.00%  $       27.50 N/A N/A
9023V SHELF CANTILEVER VENTED 15"DEE EA  A  $     50.35 28.00%  $       36.25 N/A N/A
9125V SHELF DBL CANTILEVER 19"X4"DEE EA  A  $     75.52 28.00%  $       54.37 N/A N/A
9218V SHELF DBL CANTILEVER 23"CAB 2R EA  A  $   112.84 28.00%  $       81.24 N/A N/A
9232V SHELF CANTILEVER 23"X11"D 2RU EA  A  $     53.82 28.00%  $       38.75 N/A N/A
9233V SHELF CANTILEVER 23"X16"D 3RU EA  A  $     65.97 28.00%  $       47.50 N/A N/A
A10600 MTG PLATE RECPT ELEC.IVORY UMJ EA  A  $       3.53 28.00%  $         2.54 N/A N/A
A10601 MTG PLATE RECPT OFF.WHITE UMJX EA  A  $       3.53 28.00%  $         2.54 N/A N/A
A106K00 ASSY MTG PLATE RECEPT KMJX2 EL EA  A  $       3.53 28.00%  $         2.54 N/A N/A
A106K01 ASSY MTG PLATE RECEPT KMJX2 OF EA  A  $       3.53 28.00%  $         2.54 N/A N/A
A106K12 ASSY MTG PLATE RECEPT KMJX2 BR EA  A  $       3.53 28.00%  $         2.54 N/A N/A
A106K400 MTG PLATE RECPT ELEC IVORY A10 EA  A  $       6.64 28.00%  $         4.78 N/A N/A
A106K401 MTG PLATE RECPT OFFICE WHITE A EA  A  $       6.64 28.00%  $         4.78 N/A N/A
A106K412 MTG PLATE RECPT BRIGHT WHITE A EA  A  $       6.64 28.00%  $         4.78 N/A N/A
A24 AXCESS 24 24 PORT UMJ MOUNTING EA  A  $     48.70 28.00%  $       35.06 N/A N/A
A48 AXCESS 48 48 PORT UMJ MOUNTING EA  A  $     53.56 28.00%  $       38.56 N/A N/A
A48H AXCESS 48 48 PORT UMJ MTG HIGH EA  A  $     51.14 28.00%  $       36.82 N/A N/A
AABNC00 AXCESS ADAPTER BNC ELEC.IVORY EA  A  $       7.97 28.00%  $         5.74 N/A N/A
AABNC01 AXCESS ADAPTER BNC OFF.WHITE EA  A  $       7.97 28.00%  $         5.74 N/A N/A
AABNC02 AXCESS ADAPTER BNC BLACK EA  A  $       7.97 28.00%  $         5.74 N/A N/A
AABNC03 AXCESS ADAPTER BNC RED EA  A  $       7.97 28.00%  $         5.74 N/A N/A
AABNC04 AXCESS ADAPTER BNC GREEN EA  A  $       7.97 28.00%  $         5.74 N/A N/A
AABNC05 AXCESS ADAPTER BNC BLUE EA  A  $       7.97 28.00%  $         5.74 N/A N/A
AABNC06 AXCESS ADAPTER BNC GRAY EA  A  $       7.97 28.00%  $         5.74 N/A N/A
AABNC08 AXCESS ADAPTER BNC ORANGE EA  A  $       7.97 28.00%  $         5.74 N/A N/A
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AABNC09 AXCESS ADAPTER BNC YELLOW EA  A  $       7.97 28.00%  $         5.74 N/A N/A
AABNC10 AXCESS ADAPTER BNC PURPLE EA  A  $       7.97 28.00%  $         5.74 N/A N/A
AABNC11 AXCESS ADAPTER BNC BROWN EA  A  $       7.97 28.00%  $         5.74 N/A N/A
AADLCM00 AXCESS ADPTR DUPLX LC MM E.IVY EA  A  $     13.28 28.00%  $         9.56 N/A N/A
AADLCM01 AXCESS ADPTR DUPLX LC MM O.WHT EA  A  $     13.28 28.00%  $         9.56 N/A N/A
AADLCM02 AXCESS ADPTR DUPLX LC MM BLACK EA  A  $     13.28 28.00%  $         9.56 N/A N/A
AADLCM03 AXCESS ADPTR DUPLX LC MM RED EA  A  $     13.28 28.00%  $         9.56 N/A N/A
AADLCM05 AXCESS ADPTR DUPLX LC MM BLUE EA  A  $     13.28 28.00%  $         9.56 N/A N/A
AADLCM06 AXCESS ADPTR DUPLX LC MM GRAY EA  A  $     13.00 28.00%  $         9.36 N/A N/A
AADLCM08 AXCESS ADPTR DUPLX LC MM ORANG EA  A  $     13.28 28.00%  $         9.56 N/A N/A
AADLCM09 AXCESS ADPTR DUPLX LC MM YELLW EA  A  $     13.28 28.00%  $         9.56 N/A N/A
AADLCM11 AXCESS ADPTR DUPLX LC MM BROWN EA  A  $     13.28 28.00%  $         9.56 N/A N/A
AAF00 AXCESS ADAPTER F ELEC.IVORY EA  A  $       6.24 28.00%  $         4.49 N/A N/A
AAF01 AXCESS ADAPTER F OFF.WHITE EA  A  $       6.24 28.00%  $         4.49 N/A N/A
AAF02 AXCESS ADAPTER F BLACK EA  A  $       6.24 28.00%  $         4.49 N/A N/A
AAF03 AXCESS ADAPTER F RED EA  A  $       6.24 28.00%  $         4.49 N/A N/A
AAF04 AXCESS ADAPTER F GREEN EA  A  $       6.24 28.00%  $         4.49 N/A N/A
AAF05 AXCESS ADAPTER F BLUE EA  A  $       6.24 28.00%  $         4.49 N/A N/A
AAF06 AXCESS ADAPTER F GRAY EA  A  $       6.24 28.00%  $         4.49 N/A N/A
AAF08 AXCESS ADAPTER F ORANGE EA  A  $       6.24 28.00%  $         4.49 N/A N/A
AAF09 AXCESS ADAPTER F YELLOW EA  A  $       6.24 28.00%  $         4.49 N/A N/A
AAF11 AXCESS ADAPTER F BROWN EA  A  $       6.24 28.00%  $         4.49 N/A N/A
AAF12 AXCESS ADAPTER F BRIGHT WHITE EA  A  $       6.24 28.00%  $         4.49 N/A N/A
AARCA00 AXCESS ADAPTER RCA ELEC.IVORY EA  A  $       5.18 28.00%  $         3.73 N/A N/A
AARCA01 AXCESS ADAPTER RCA OFF.WHITE EA  A  $       5.18 28.00%  $         3.73 N/A N/A
AARCA02 AXCESS ADAPTER RCA BLACK EA  A  $       5.18 28.00%  $         3.73 N/A N/A
AARCA03 AXCESS ADAPTER RCA RED EA  A  $       5.18 28.00%  $         3.73 N/A N/A
AARCA04 AXCESS ADAPTER RCA GREEN EA  A  $       5.18 28.00%  $         3.73 N/A N/A
AARCA05 AXCESS ADAPTER RCA BLUE EA  A  $       5.18 28.00%  $         3.73 N/A N/A
AARCA06 AXCESS ADAPTER RCA GREY EA  A  $       5.18 28.00%  $         3.73 N/A N/A
AARCA08 AXCESS ADAPTER RCA ORANGE EA  A  $       5.18 28.00%  $         3.73 N/A N/A
AARCA09 AXCESS ADAPTER RCA YELLOW EA  A  $       5.18 28.00%  $         3.73 N/A N/A
AARCA11 AXCESS ADAPTER RCA BROWN EA  A  $       5.18 28.00%  $         3.73 N/A N/A
AASCM00 AXCESS ADAPTER SC MM ELEC.IVOR EA  A  $       7.44 28.00%  $         5.36 N/A N/A
AASCM01 AXCESS ADAPTER SC MM OFF.WHITE EA  A  $       7.44 28.00%  $         5.36 N/A N/A
AASCM02 AXCESS ADAPTER SC MM BLACK EA  A  $       7.44 28.00%  $         5.36 N/A N/A
AASCM03 AXCESS ADAPTER SC MM RED EA  A  $       7.44 28.00%  $         5.36 N/A N/A
AASCM04 AXCESS ADAPTER SC MM GREEN EA  A  $       7.44 28.00%  $         5.36 N/A N/A
AASCM05 AXCESS ADAPTER SC MM BLUE EA  A  $       7.44 28.00%  $         5.36 N/A N/A
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AASCM06 AXCESS ADAPTER SC MM GRAY EA  A  $       7.44 28.00%  $         5.36 N/A N/A
AASCM08 AXCESS ADAPTER SC MM ORANGE EA  A  $       7.44 28.00%  $         5.36 N/A N/A
AASCM09 AXCESS ADAPTER SC MM YELLOW EA  A  $       7.44 28.00%  $         5.36 N/A N/A
AASCM10 AXCESS ADAPTER SC MM PURPLE EA  A  $       7.44 28.00%  $         5.36 N/A N/A
AASCM11 AXCESS ADAPTER SC MM BROWN EA  A  $       7.44 28.00%  $         5.36 N/A N/A
AASCM12 AXCESS ADAPTER SC MM BRT.WHT EA  A  $       7.44 28.00%  $         5.36 N/A N/A
AASCS00 AXCESS ADAPTER SC SM ELEC.IVOR EA  A  $     13.02 28.00%  $         9.37 N/A N/A
AASCS01 AXCESS ADAPTER SC SM OFF.WHITE EA  A  $     13.02 28.00%  $         9.37 N/A N/A
AASCS02 AXCESS ADAPTER SC SM BLACK EA  A  $     13.02 28.00%  $         9.37 N/A N/A
AASCS03 AXCESS ADAPTER SC SM RED EA  A  $     13.02 28.00%  $         9.37 N/A N/A
AASCS04 AXCESS ADAPTER SC SM GREEN EA  A  $     13.02 28.00%  $         9.37 N/A N/A
AASCS05 AXCESS ADAPTER SC SM BLUE EA  A  $     13.02 28.00%  $         9.37 N/A N/A
AASCS06 AXCESS ADAPTER SC SM GRAY EA  A  $     13.02 28.00%  $         9.37 N/A N/A
AASCS08 AXCESS ADAPTER SC SM ORANGE EA  A  $     13.02 28.00%  $         9.37 N/A N/A
AASCS09 AXCESS ADAPTER SC SM YELLOW EA  A  $     13.02 28.00%  $         9.37 N/A N/A
AASCS10 AXCESS ADAPTER SC SM PURPLE EA  A  $     13.02 28.00%  $         9.37 N/A N/A
AASCS11 AXCESS ADAPTER SC SM BROWN EA  A  $     13.02 28.00%  $         9.37 N/A N/A
AASTM00 AXCESS ADAPTER ST MM ELEC.IVOR EA  A  $       4.78 28.00%  $         3.44 N/A N/A
AASTM01 AXCESS ADAPTER ST MM OFF.WHITE EA  A  $       4.78 28.00%  $         3.44 N/A N/A
AASTM02 AXCESS ADAPTER ST MM BLACK EA  A  $       4.78 28.00%  $         3.44 N/A N/A
AASTM03 AXCESS ADAPTER ST MM RED EA  A  $       4.78 28.00%  $         3.44 N/A N/A
AASTM04 AXCESS ADAPTER ST MM GREEN EA  A  $       4.78 28.00%  $         3.44 N/A N/A
AASTM05 AXCESS ADAPTER ST MM BLUE EA  A  $       4.78 28.00%  $         3.44 N/A N/A
AASTM06 AXCESS ADAPTER ST MM GREY EA  A  $       4.78 28.00%  $         3.44 N/A N/A
AASTM08 AXCESS ADAPTER ST MM ORANGE EA  A  $       4.78 28.00%  $         3.44 N/A N/A
AASTM09 AXCESS ADAPTER ST MM YELLOW EA  A  $       4.78 28.00%  $         3.44 N/A N/A
AASTM11 AXCESS ADAPTER ST MM BROWN EA  A  $       4.78 28.00%  $         3.44 N/A N/A
AASTS00 AXCESS ADAPTER ST SM ELEC.IVOR EA  A  $     13.76 28.00%  $         9.91 N/A N/A
AASTS01 AXCESS ADAPTER ST SM OFF.WHITE EA  A  $     13.76 28.00%  $         9.91 N/A N/A
AASTS02 AXCESS ADAPTER ST SM BLACK EA  A  $     13.76 28.00%  $         9.91 N/A N/A
AASTS03 AXCESS ADAPTER ST SM RED EA  A  $     13.76 28.00%  $         9.91 N/A N/A
AASTS04 AXCESS ADAPTER ST SM GREEN EA  A  $     13.76 28.00%  $         9.91 N/A N/A
AASTS05 AXCESS ADAPTER ST SM BLUE EA  A  $     13.76 28.00%  $         9.91 N/A N/A
AASTS06 AXCESS ADAPTER ST SM GREY EA  A  $     13.76 28.00%  $         9.91 N/A N/A
AASTS08 AXCESS ADAPTER ST SM ORANGE EA  A  $     13.76 28.00%  $         9.91 N/A N/A
AASTS09 AXCESS ADAPTER ST SM YELLOW EA  A  $     13.76 28.00%  $         9.91 N/A N/A
AASTS11 AXCESS ADAPTER ST SM BROWN EA  A  $     13.76 28.00%  $         9.91 N/A N/A
AASVHS00 AXCESS ADAPTER SVHS UMJ ELEC.I EA  A  $     10.39 28.00%  $         7.48 N/A N/A
AASVHS01 AXCESS ADAPTER SVHS UMJ OFF.WH EA  A  $     10.39 28.00%  $         7.48 N/A N/A
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AASVHS02 AXCESS ADAPTER SVHS UMJ BLACK EA  A  $     10.39 28.00%  $         7.48 N/A N/A
AASVHS04 AXCESS ADAPTER SVHS UMJ GREEN EA  A  $     10.39 28.00%  $         7.48 N/A N/A
AASVHS12 AXCESS ADAPTER SVHS UMJ BRIGHT EA  A  $     10.39 28.00%  $         7.48 N/A N/A
AAXG6A24-UTP PATCH PANEL 24 PORT CAT 6A BLA EA  A  $   419.98 28.00%  $     302.39 N/A N/A
ACC2488/1106A PP ANGLED 24PORT C6A UTP 1U EA A  $   385.00 28.0%  $     277.20 N/A N/A
ACC2488/1106A-S PP ANGLED 24PORT C6A SHLD EA A  $   650.65 28.0%  $     468.47 N/A N/A
ACC2488/110A5E PATCH PANEL ANGLED 24PORT A5E EA  A  $   245.93 28.00%  $     177.07 N/A N/A
ACC2488/110A5E-R PATCH PANEL ANGLED 24PORT C5E EA A  $   245.93 28.0%  $     177.07 N/A N/A
ACC2488/110SIX PATCH PANEL ANGLED 24 PORT CAT EA  A  $   262.35 28.00%  $     188.89 N/A N/A
ACC2488/25V01 PATCH PNL ANGLED 24P C5E 568B EA  A  $   285.25 28.00%  $     205.38 N/A N/A
ACC24K PP ANG 24 PORT SNAP IN KMJ EA  A  $   117.88 28.00%  $       84.87 N/A N/A
ACC4888/1106A PP ANGLED 48PORT C6A EA A  $   770.00 28.0%  $     554.40 N/A N/A
ACC4888/1106A-S PP ANGLED 48PORT C6A SHLD EA A  $1,301.30 28.0%  $     936.94 N/A N/A
ACC4888/110A5E PATCH PANEL ANGLED 48PORT A5E EA  A  $   413.63 28.00%  $     297.81 N/A N/A
ACC4888/110A5E-R PATCH PANEL ANGLED 48PORT C5E EA A  $   413.63 28.0%  $     297.81 N/A N/A
ACC4888/110SIX PATCH PANEL ANGLED 48PORT CAT6 EA  A  $   438.03 28.00%  $     315.38 N/A N/A
ACC4888/25V01 PATCH PNL ANGLED 48P C5E 568B EA  A  $   544.75 28.00%  $     392.22 N/A N/A
ACC4888/25V03 PATCH PNL ANGLED 48P C5E 568A EA A  $   544.75 28.0%  $     392.22 N/A N/A
ACC48K PP EMPTY ANGLED 48PORT KMJ EA  A  $   145.50 28.00%  $     104.76 N/A N/A
AK24 PATCH PANEL 24 PORT KMJ MTG HI EA  A  $     75.71 28.00%  $       54.51 N/A N/A
AK24STP PATCH PANEL SHIELDED KMJ 24 PO EA  A  $   162.24 28.00%  $     116.81 N/A N/A
AK481U PATCH PANEL 48 PORT KMJ MTG 1U EA  A  $   112.50 28.00%  $       81.00 N/A N/A
AK48H PATCH PANEL 48 PORT KMJ MTG HI EA  A  $   102.75 28.00%  $       73.98 N/A N/A
AK48STP PATCH PANEL SHIELDED KMJ 48 PO EA  A  $   316.37 28.00%  $     227.79 N/A N/A
AKBLK00 AXCESS ADAPTER KMJ BLANK ELEC. EA  A  $       7.44 28.00%  $         5.36 N/A N/A
AKBLK01 AXCESS ADAPTER KMJ BLANK OFF.W EA  A  $       7.44 28.00%  $         5.36 N/A N/A
AKBLK12 AXCESS ADAPTER KMJ BLANK BRIGH EA  A  $       7.44 28.00%  $         5.36 N/A N/A
AKBNC00 AXCESS ADAPTER KMJ BNC ELEC.IV EA  A  $       7.97 28.00%  $         5.74 N/A N/A
AKBNC01 AXCESS ADAPTER KMJ BNC OFF.WHI EA  A  $       7.97 28.00%  $         5.74 N/A N/A
AKBNC12 AXCESS ADAPTER KMJ BNC BRITE W EA  A  $       7.97 28.00%  $         5.74 N/A N/A
AKBP200 ASSY ADAPTER BINDING POST ELEC EA  A  $     11.55 28.00%  $         8.32 N/A N/A
AKBP201 ASSY ADAPTER BINDING POST OFFI EA  A  $     11.55 28.00%  $         8.32 N/A N/A
AKBP212 ASSY ADAPTER BINDING POST BRIG EA  A  $     11.55 28.00%  $         8.32 N/A N/A
AKDLCM00 ADPTR ASSY KMJ DLC MM E.IVORY EA  A  $     25.37 28.00%  $       18.27 N/A N/A
AKDLCM01 ADPTR ASSY KMJ DLC MM OFF.WHT EA  A  $     25.37 28.00%  $       18.27 N/A N/A
AKDLCM12 ADPTR ASSY KMJ DLC MM BRT.WHT EA  A  $     25.37 28.00%  $       18.27 N/A N/A
AKF00 AXCESS ADAPTER KMJ F ELEC.IVOR EA  A  $       6.24 28.00%  $         4.49 N/A N/A
AKF01 AXCESS ADAPTER KMJ F OFF.WHITE EA  A  $       6.24 28.00%  $         4.49 N/A N/A
AKF02 AXCESS ADAPTER KMJ F BLACK EA A  $       6.24 28.0%  $         4.49 N/A N/A
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AKF12 AXCESS ADAPTER KMJ F BRIGHT WH EA  A  $       6.24 28.00%  $         4.49 N/A N/A
AKHDMI12 ADPTR KMJ HDMI FM-FM BRT WHITE EA A  $     19.84 28.0%  $       14.28 N/A N/A
AKRCA110B00 ASSY ADAPTER RCA-110 BLACK/ELE EA  A  $       5.31 28.00%  $         3.82 N/A N/A
AKRCA110B01 ASSY ADAPTER RCA-110 BLACK/OFF EA  A  $       5.31 28.00%  $         3.82 N/A N/A
AKRCA110B12 ASSY ADAPTER RCA-110 BLACK/BRI EA  A  $       5.31 28.00%  $         3.82 N/A N/A
AKRCA110R00 ASSY ADAPTER RCA-110 RED/ELEC. EA  A  $       5.31 28.00%  $         3.82 N/A N/A
AKRCA110R01 ASSY ADAPTER RCA-110 RED/OFFIC EA  A  $       5.31 28.00%  $         3.82 N/A N/A
AKRCA110R12 ASSY ADAPTER RCA-110 RED/BRIGH EA  A  $       5.31 28.00%  $         3.82 N/A N/A
AKRCA110W00 ASSY ADAPTER RCA-110 WHITE/ELE EA  A  $       5.31 28.00%  $         3.82 N/A N/A
AKRCA110W01 ASSY ADAPTER RCA-110 WHITE/OFF EA  A  $       5.31 28.00%  $         3.82 N/A N/A
AKRCA110W12 ASSY ADAPTER RCA-110 WHITE/BRI EA  A  $       5.31 28.00%  $         3.82 N/A N/A
AKRCA110Y00 ASSY ADAPTER RCA-110 YELLOW/EL EA  A  $       5.31 28.00%  $         3.82 N/A N/A
AKRCA110Y01 ASSY ADAPTER RCA-110 YELLOW/OF EA  A  $       5.31 28.00%  $         3.82 N/A N/A
AKRCA110Y12 ASSY ADAPTER RCA-110 YELLOW/BR EA  A  $       5.31 28.00%  $         3.82 N/A N/A
AKRCAP00 ASSY ADAPTER RCA PASS THRU ELE EA  A  $       5.05 28.00%  $         3.64 N/A N/A
AKRCAP01 ASSY ADAPTER RCA PASS THRU OFF EA  A  $       5.05 28.00%  $         3.64 N/A N/A
AKRCAP12 ASSY ADAPTER RCA PASS THRU BRI EA  A  $       5.05 28.00%  $         3.64 N/A N/A
AKSCM00 AXCESS ADAPTER KMJ SC MM ELEC. EA  A  $       7.44 28.00%  $         5.36 N/A N/A
AKSCM01 AXCESS ADAPTER KMJ SC MM OFF.W EA  A  $       7.44 28.00%  $         5.36 N/A N/A
AKSCM12 AXCESS ADAPTER KMJ SC MM BRIGH EA  A  $       7.44 28.00%  $         5.36 N/A N/A
AKSTM00 AXCESS ADAPTER KMJ ST MM ELEC. EA  A  $       4.78 28.00%  $         3.44 N/A N/A
AKSTM01 AXCESS ADAPTER KMJ ST MM OFF.W EA  A  $       4.78 28.00%  $         3.44 N/A N/A
AKSTM12 AXCESS ADAPTER KMJ ST MM BRIGH EA  A  $       4.78 28.00%  $         3.44 N/A N/A
AKSVHS00 AXCESS ADAPTER SVHS KMJ ELEC.I EA  A  $     10.39 28.00%  $         7.48 N/A N/A
AKSVHS01 AXCESS ADAPTER SVHS KMJ OFFICE EA  A  $     10.39 28.00%  $         7.48 N/A N/A
AKSVHS12 AXCESS ADAPTER SVHS KMJ BRIGHT EA  A  $     10.39 28.00%  $         7.48 N/A N/A
AKXG6A24-FTP PATCH PANEL 24 PORT CAT6A FTP EA  A  $   595.92 28.00%  $     429.06 N/A N/A
AKXG6A48-FTP PP CAT6A SHLD 48 PORT EA  A  $1,183.73 28.00%  $     852.29 N/A N/A
APBLK00 ADAPTER PLUG BLANK ELEC.IVORY EA  A  $       9.63 28.00%  $         6.93 N/A N/A
APBLK01 ADAPTER PLUG BLANK OFF.WHITE EA  A  $       9.63 28.00%  $         6.93 N/A N/A
APBLK02 ADAPTER PLUG BLANK BLACK EA  A  $       9.63 28.00%  $         6.93 N/A N/A
APBLK03 ADAPTER PLUG BLANK RED EA  A  $       9.63 28.00%  $         6.93 N/A N/A
APBLK04 ADAPTER PLUG BLANK GREEN EA  A  $       9.63 28.00%  $         6.93 N/A N/A
APBLK05 ADAPTER PLUG BLANK BLUE EA  A  $       9.63 28.00%  $         6.93 N/A N/A
APBLK06 ADAPTER PLUG BLANK GRAY EA  A  $       9.63 28.00%  $         6.93 N/A N/A
APBLK08 ADAPTER PLUG BLANK ORANGE EA  A  $       9.63 28.00%  $         6.93 N/A N/A
APBLK09 ADAPTER PLUG BLANK YELLOW EA  A  $       9.63 28.00%  $         6.93 N/A N/A
APBLK12 ADAPTER PLUG BLANK BRIGHT WHIT EA  A  $       9.63 28.00%  $         6.93 N/A N/A
AQB24 PATCH PANEL 24P QUAD BOX EA A  $   222.50 28.0%  $     160.20 N/A N/A
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AR24 AUXILIARY RINGS 2.00 X 4.00 EA  A  $     27.33 28.00%  $       19.68 N/A N/A
AR44 AUXILIARY RINGS 4.00 X 4.00 EA  A  $     28.12 28.00%  $       20.25 N/A N/A
BE0600 BEZEL 6 POS ELEC.IVORY EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0600D BEZEL 6 POS ELEC.IVORY DATA EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0600F BEZEL 6 POS ELEC.IVORY FAX EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0600M BEZEL 6 POS ELEC.IVORY MODEM EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0600V BEZEL 6 POS ELEC.IVORY VOICE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0601 BEZEL 6 POS OFF.WHITE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0601D BEZEL 6 POS OFF.WHITE DATA EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0601F BEZEL 6 POS OFF.WHITE FAX EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0601L BEZEL 6 POS OFF.WHITE LAN EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0601M BEZEL 6 POS OFF.WHITE MODEM EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0601V BEZEL 6 POS OFF.WHITE VOICE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0602 BEZEL 6 POS BLACK EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0602D BEZEL 6 POS BLACK DATA EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0602L BEZEL 6 POS BLACK LAN EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0602M BEZEL 6 POS BLACK MODEM EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0602V BEZEL 6 POS BLACK VOICE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0603 BEZEL 6 POS RED EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0603D BEZEL 6 POS RED DATA EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0603F BEZEL 6 POS RED FAX EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0603L BEZEL 6 POS RED LAN EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0603M BEZEL 6 POS RED MODEM EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0603V BEZEL 6 POS RED VOICE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0604 BEZEL 6 POS GREEN EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0604D BEZEL 6 POS GREEN DATA EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0604F BEZEL 6 POS GREEN FAX EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0604L BEZEL 6 POS GREEN LAN EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0604M BEZEL 6 POS GREEN MODEM EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0604V BEZEL 6 POS GREEN VOICE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0605 BEZEL 6 POS BLUE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0605D BEZEL 6 POS BLUE DATA EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0605F BEZEL 6 POS BLUE FAX EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0605M BEZEL 6 POS BLUE MODEM EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0605V BEZEL 6 POS BLUE VOICE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0606 BEZEL 6 POS GRAY EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0606D BEZEL 6 POS GRAY DATA EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0606F BEZEL 6 POS GRAY FAX EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0606M BEZEL 6 POS GRAY MODEM EA  A  $       8.99 28.00%  $         6.47 N/A N/A
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BE0606V BEZEL 6 POS GRAY VOICE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0608 BEZEL 6 POS ORANGE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0608D BEZEL 6 POS ORANGE DATA EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0608F BEZEL 6 POS ORANGE FAX EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0608M BEZEL 6 POS ORANGE MODEM EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0608V BEZEL 6 POS ORANGE VOICE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0609 BEZEL 6 POS YELLOW EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0609D BEZEL 6 POS YELLOW DATA EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0609F BEZEL 6 POS YELLOW FAX EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0609M BEZEL 6 POS YELLOW MODEM EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0609V BEZEL 6 POS YELLOW VOICE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0610 BEZEL 6 POS PURPLE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0610F BEZEL 6 POS PURPLE FAX EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0610M BEZEL 6 POS PURPLE MODEM EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0610V BEZEL 6 POS PURPLE VOICE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0611 BEZEL 6 POS BROWN EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0611F BEZEL 6 POS BROWN FAX EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0611M BEZEL 6 POS BROWN MODEM EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0611V BEZEL 6 POS BROWN VOICE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0800 BEZEL 8 POS ELEC.IVORY EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0800D BEZEL 8 POS ELEC.IVORY DATA EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0800F BEZEL 8 POS ELEC.IVORY FAX EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0800L BEZEL 8 POS ELEC.IVORY LAN EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0800M BEZEL 8 POS ELEC.IVORY MODEM EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0800V BEZEL 8 POS ELEC.IVORY VOICE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0801 BEZEL 8 POS OFF.WHITE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0801B BEZEL 8 POS OFF.WHITE BICC EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0801D BEZEL 8 POS OFF.WHITE DATA EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0801F BEZEL 8 POS OFF.WHITE FAX EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0801L BEZEL 8 POS OFF.WHITE LAN EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0801M BEZEL 8 POS OFF.WHITE MODEM EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0801V BEZEL 8 POS OFF.WHITE VOICE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0802 BEZEL 8 POS BLACK EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0802D BEZEL 8 POS BLACK DATA EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0802F BEZEL 8 POS BLACK FAX EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0802L BEZEL 8 POS BLACK LAN EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0802M BEZEL 8 POS BLACK MODEM EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0802V BEZEL 8 POS BLACK VOICE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0803 BEZEL 8 POS RED EA  A  $       8.99 28.00%  $         6.47 N/A N/A

376 of 9702



NW Cable OCC

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

OCC                           
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost per 

Month per U/M 
(Hr, Unit, etc.)

BE0803D BEZEL 8 POS RED DATA EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0803F BEZEL 8 POS RED FAX EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0803L BEZEL 8 POS RED LAN EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0803M BEZEL 8 POS RED MODEM EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0803V BEZEL 8 POS RED VOICE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0804 BEZEL 8 POS GREEN EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0804D BEZEL 8 POS GREEN DATA EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0804F BEZEL 8 POS GREEN FAX EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0804L BEZEL 8 POS GREEN LAN EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0804M BEZEL 8 POS GREEN MODEM EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0804V BEZEL 8 POS GREEN VOICE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0805 BEZEL 8 POS BLUE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0805D BEZEL 8 POS BLUE DATA EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0805F BEZEL 8 POS BLUE FAX EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0805L BEZEL 8 POS BLUE LAN EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0805M BEZEL 8 POS BLUE MODEM EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0805V BEZEL 8 POS BLUE VOICE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0806 BEZEL 8 POS GRAY EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0806D BEZEL 8 POS GRAY DATA EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0806F BEZEL 8 POS GRAY FAX EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0806L BEZEL 8 POS GRAY LAN EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0806M BEZEL 8 POS GRAY MODEM EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0806V BEZEL 8 POS GRAY VOICE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0808 BEZEL 8 POS ORANGE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0808D BEZEL 8 POS ORANGE DATA EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0808F BEZEL 8 POS ORANGE FAX EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0808L BEZEL 8 POS ORANGE LAN EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0808M BEZEL 8 POS ORANGE MODEM EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0808V BEZEL 8 POS ORANGE VOICE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0809 BEZEL 8 POS YELLOW EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0809D BEZEL 8 POS YELLOW DATA EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0809F BEZEL 8 POS YELLOW FAX EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0809L BEZEL 8 POS YELLOW LAN EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0809M BEZEL 8 POS YELLOW MODEM EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0809V BEZEL 8 POS YELLOW VOICE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0810 BEZEL 8 POS PURPLE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0810D BEZEL 8 POS PURPLE DATA EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0810F BEZEL 8 POS PURPLE FAX EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0810L BEZEL 8 POS PURPLE LAN EA  A  $       8.99 28.00%  $         6.47 N/A N/A
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BE0810M BEZEL 8 POS PURPLE MODEM EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0810V BEZEL 8 POS PURPLE VOICE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0811 BEZEL 8 POS BROWN EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0811D BEZEL 8 POS BROWN DATA EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0811F BEZEL 8 POS BROWN FAX EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0811L BEZEL 8 POS BROWN LAN EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0811M BEZEL 8 POS BROWN MODEM EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0811V BEZEL 8 POS BROWN VOICE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BE0812V BEZEL 8 POS BRIGHT WHITE VOICE EA  A  $       8.99 28.00%  $         6.47 N/A N/A
BHP144 PATCH PANEL 144 PORT F.O.MOUNT EA  A  $   255.00 28.00%  $     183.60 N/A N/A
BHP3 PATCH PANEL 18 PORT F-O MOUNTI EA  A  $   100.46 28.00%  $       72.33 N/A N/A
BHP6 PATCH PANEL 36 PORT F-O MOUNTI EA  A  $   149.55 28.00%  $     107.68 N/A N/A
BHP72 PATCH PANEL 72 PORT F-O MOUNTI EA  A  $   199.14 28.00%  $     143.38 N/A N/A
BKTR144A MTG BKT KIT 19" RECES R144 ALM EA  A  $     85.00 28.00%  $       61.20 N/A N/A
BKTR23/72A MTG BRACKET KIT 23"RECESSED R7 EA  A  $     57.40 28.00%  $       41.33 N/A N/A
BKTR23/72B MTG BRACKET KIT 23"RECESSED R7 EA  A  $     57.40 28.00%  $       41.33 N/A N/A
BKTR72A MTG BRACKET KIT 19"RECESSED R7 EA  A  $     57.40 28.00%  $       41.33 N/A N/A
BKTR72B MTG BRACKET KIT 19"RECESSED R7 EA  A  $     57.40 28.00%  $       41.33 N/A N/A
BP1719 PANEL FILLER 1.75" EA  A  $     17.94 28.00%  $       12.92 N/A N/A
C310 CONN 110C3 SMP 10 PACK EA  A  $       8.76 28.00%  $         6.31 N/A N/A
C410 CONN 110C4 SMP 10 PACK EA  A  $       9.49 28.00%  $         6.83 N/A N/A
C510 CONN 110C5 SMP 10 PACK EA  A  $     10.22 28.00%  $         7.36 N/A N/A
C64-10 CONN 110C4 CAT6 SMP 10 PACK EA  A  $     18.41 28.00%  $       13.26 N/A N/A
CC1203 COMPLETE CABINET 24"HX24"D 12R EA  A  $   850.66 28.00%  $     612.48 N/A N/A
CC1803 COMPLETE CABINET 36"HX24"D 18R EA  A  $1,006.90 28.00%  $     724.97 N/A N/A
CC2403 COMPLETE CABINET 48"HX24"D 24R EA  A  $1,067.67 28.00%  $     768.72 N/A N/A
CC3803 COMPLETE CABINET 72"HX24"D 38R EA  A  $1,477.37 28.00%  $  1,063.71 N/A N/A
CC3804 COMPLETE CABINET 72"HX32"D 38R EA  A  $1,553.76 28.00%  $  1,118.71 N/A N/A
CC3805 COMPLETE CABINET 72"HX24"D 38R EA  A  $1,701.32 28.00%  $  1,224.95 N/A N/A
CC3806 COMPLETE CABINET 72"HX32"D 38R EA  A  $1,831.52 28.00%  $  1,318.69 N/A N/A
CC3807 COMPLETE CABINET 72"HX36"D 38R EA  A  $2,039.85 28.00%  $  1,468.69 N/A N/A
CC4503 COMPLETE CABINET 84"HX24"D 45R EA  A  $1,602.37 28.00%  $  1,153.71 N/A N/A
CC4504 COMPLETE CABINET 84"HX32"D 45R EA  A  $1,701.32 28.00%  $  1,224.95 N/A N/A
CC4505 COMPLETE CABINET 84"HX24"D 45R EA  A  $1,906.17 28.00%  $  1,372.44 N/A N/A
CC4506 COMPLETE CABINET 84"HX32"D 45R EA  A  $2,057.21 28.00%  $  1,481.19 N/A N/A
CC4507 COMPLETE CABINET 84"HX36"D 45R EA  A  $2,170.05 28.00%  $  1,562.44 N/A N/A
CM102 PANEL CABLE MANAGEMENT W/VELCR EA  A  $     30.38 28.00%  $       21.87 N/A N/A
CM104 CABLE SUPPORT FRONT/REAR/SIDE EA  A  $     23.44 28.00%  $       16.88 N/A N/A
CM105 CABLE MGMNT TAB W/ 2x VELCRO EA  A  $     11.28 28.00%  $         8.12 N/A N/A
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CM106 KIT CABLE RADIUS FOR OPEN-FRAM EA  A  $     36.46 28.00%  $       26.25 N/A N/A
CM107 BRACKET ANCHOR/RACKTRAY FOR F. EA  A  $     30.38 28.00%  $       21.87 N/A N/A
CM201 VERT CABLE MGMT RING FOR CABIN EA  A  $     22.57 28.00%  $       16.25 N/A N/A
CM203 VERT CABLE MANAGEMENT RAIL 84" EA  A  $     53.82 28.00%  $       38.75 N/A N/A
CM207 VORTEX CABLE TROUGH EA  A  $   177.08 28.00%  $     127.50 N/A N/A
CM401 ORGANIZER CABLE MGMT PANEL 1U EA  A  $     47.27 28.00%  $       34.03 N/A N/A
CM402 ORGANIZER CABLE MGMT PANEL 1U EA  A  $     63.02 28.00%  $       45.37 N/A N/A
CM403 ORGANIZER CABLE MGMT PANEL 2U EA  A  $     55.85 28.00%  $       40.21 N/A N/A
CM404 ORGANIZER CABLE MGMT PANEL 2U EA  A  $     74.48 28.00%  $       53.63 N/A N/A
CM503 HZNTL.MGR 1SIDE 2U W/HINGD CVR EA A  $   101.25 28.0%  $       72.90 N/A N/A
CM504 HZNTL.MGR 1SIDE 2U W/HINGD CVR EA A  $   139.73 28.0%  $     100.61 N/A N/A
CMB19 CABLE MGMT BAR CAT5 EA  A  $     14.09 28.00%  $       10.14 N/A N/A
CMR45 RACKMAX 45RU CABLE MANAGEMENT EA  A  $   572.50 28.00%  $     412.20 N/A N/A
CO17519 ORGANIZER CABLE INTRA 1.75" EA  A  $     32.90 28.00%  $       23.69 N/A N/A
CO17519L ORGANIZER CABLE INTERBAY 1.75" EA  A  $     30.78 28.00%  $       22.16 N/A N/A
CO3519L ORGANIZER CABLE INTERBAY 3.5" EA  A  $     32.90 28.00%  $       23.69 N/A N/A
COH110 TROUGH 110 CBL MGMT W/O LEGS S EA  A  $       8.06 28.00%  $         5.80 N/A N/A
COH110L TROUGH 110 CBL MGMT WITH LEGS EA  A  $     10.76 28.00%  $         7.75 N/A N/A
COH110R ORGANIZER 110 CBL MGMT RM W/TR EA  A  $     74.91 28.00%  $       53.94 N/A N/A
COMB3519 ORGANIZER CABLE MGMT BRACKET EA  A  $     57.29 28.00%  $       41.25 N/A N/A
COMBD3519 ORGANIZER CABLE MGMT BRACKET D EA  A  $   100.26 28.00%  $       72.19 N/A N/A
CSM-2 CABINET ASSY COMPACT WALL MOUN EA  A  $   105.53 28.00%  $       75.98 N/A N/A
CSM-4 CABINET ASSY COMPACT WALL MOUN EA  A  $   140.09 28.00%  $     100.86 N/A N/A
DCC100/110EFS BLOCK 110EFS 100PR CAT5E W/O L EA  A  $     16.17 28.00%  $       11.64 N/A N/A
DCC100/110EFSK BLOCK 110EFS 100PR CAT5E W/O L EA  A  $     45.55 28.00%  $       32.80 N/A N/A
DCC100/110EFSL BLOCK 110EFS 100PR CAT5E W/LEG EA  A  $     17.99 28.00%  $       12.95 N/A N/A
DCC100/110EFSLK BLOCK 110EFS 100PR CAT5E W/LEG EA  A  $     47.37 28.00%  $       34.11 N/A N/A
DCC100/110EFSRK PANEL ASSY 110EFS 100PR BLOCK EA  A  $   102.28 28.00%  $       73.64 N/A N/A
DCC1288/110A5E-R PATCH PANEL 12 PORT C5E EA A  $   113.85 28.0%  $       81.97 N/A N/A
DCC1288/110SIX PATCH PANEL 12 PORT 6 PK MODUL EA  A  $   121.68 28.00%  $       87.61 N/A N/A
DCC192/110SIXRK PANEL ASSY 110 192PR BLOCK RM EA  A  $   239.98 28.00%  $     172.79 N/A N/A
DCC200/110EFSRK PANEL ASSY 110EFS 200PR BLOCK EA  A  $   146.46 28.00%  $     105.45 N/A N/A
DCC2482/2502 PATCH PANEL 24 PORT TELCO 8 PO EA  A  $   176.46 28.00%  $     127.05 N/A N/A
DCC2484/25T1-S PATCH PANEL SHIELDED 24 PORT T EA  A  $   725.40 28.00%  $     522.29 N/A N/A
DCC2484/25V100 PATCH PANEL 24PORT CAT5E TELCO EA  A  $   167.65 28.00%  $     120.71 N/A N/A
DCC2488/1106A PP 24PORT C6A UTP 1U EA A  $   350.00 28.0%  $     252.00 N/A N/A
DCC2488/1106A-S PP 24PORT C6A STP 1U EA A  $   591.88 28.0%  $     426.15 N/A N/A
DCC2488/110A5E-R PP 24 PORT A5E T568B/T568A EA A  $   176.46 28.0%  $     127.05 N/A N/A
DCC2488/110SAB PATCH PANEL 24P SHLD wTRAY A/B EA  A  $   452.56 28.00%  $     325.84 N/A N/A
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DCC2488/110SIX PATCH PANEL 24 PORT CAT6 EA  A  $   243.36 28.00%  $     175.22 N/A N/A
DCC2488/110SIX-S PATCH PANEL 24PORT KMJ SHIELDE EA  A  $   495.27 28.00%  $     356.59 N/A N/A
DCC2488/25V01 PATCH PANEL 24PORT CAT5E TELCO EA  A  $   193.54 28.00%  $     139.35 N/A N/A
DCC2488/25V03 PATCH PANEL 24PORT CAT5E TELCO EA  A  $   193.54 28.00%  $     139.35 N/A N/A
DCC24A/GBASET21 PATCH PANEL 24 PORT TELCO 568A EA  A  $   243.36 28.00%  $     175.22 N/A N/A
DCC24B/GBASET21 PATCH PANEL 24 PORT TELCO 568B EA  A  $   243.36 28.00%  $     175.22 N/A N/A
DCC288/110SIX BLOCK 110 288PR CAT6 W/O LEGS EA  A  $   105.01 28.00%  $       75.61 N/A N/A
DCC288/110SIXK BLOCK 110 288PR CAT6 W/O LEGS EA  A  $   267.33 28.00%  $     192.48 N/A N/A
DCC288/110SIXL BLOCK 110 288PR CAT6 W/LEGS SM EA  A  $   110.53 28.00%  $       79.58 N/A N/A
DCC288/110SIXLK 110 BLOCK CAT6 288 PR W/LEGS EA  A  $   267.33 28.00%  $     192.48 N/A N/A
DCC288/110SIXRK PANEL ASSY 110 288PR BLOCK RM EA  A  $   328.43 28.00%  $     236.47 N/A N/A
DCC288/110SIXTEXP VERTICAL MGR 110 TOWER 288PR E EA  A  $   331.50 28.00%  $     238.68 N/A N/A
DCC288/110SIXTWB VERTICAL MGR 110 TOWER 288PR T EA  A  $   347.02 28.00%  $     249.85 N/A N/A
DCC300/110EFS BLOCK 110EFS 300PR C5E NO LEGS EA  A  $     45.08 28.00%  $       32.46 N/A N/A
DCC300/110EFSK BLOCK 110EFS 300PR CAT5E W/O L EA  A  $   121.76 28.00%  $       87.67 N/A N/A
DCC300/110EFSL BLOCK 110EFS 300PR CAT5E W/LEG EA  A  $     52.52 28.00%  $       37.81 N/A N/A
DCC300/110EFSLK BLOCK 110EFS 300PR CAT5E W/LEG EA  A  $   127.40 28.00%  $       91.73 N/A N/A
DCC300/110EFSLK-C4 BLOCK 110EFS 300PR CAT5E W/LEG EA  A  $   122.30 28.00%  $       88.06 N/A N/A
DCC300/110EFSLK-C5 BLOCK 110EFS 300PR CAT5E W/LEG EA  A  $   112.66 28.00%  $       81.12 N/A N/A
DCC300/110EFSRK PANEL ASSY 110EFS 300PR BLOCK EA  A  $   159.12 28.00%  $     114.57 N/A N/A
DCC300/110EFSTEXP VERTICAL MGR 110 TOWER 300PR E EA  A  $   259.90 28.00%  $     187.13 N/A N/A
DCC300/110EFSTWB VERTICAL MGR 110 TOWER 300PR T EA  A  $   270.50 28.00%  $     194.76 N/A N/A
DCC48/110SIX BLOCK 110 48PR CAT6 W/O LEGS S EA  A  $     31.02 28.00%  $       22.33 N/A N/A
DCC48/110SIXK BLOCK 110 48PR CAT6 W/O LEGS S EA  A  $     44.56 28.00%  $       32.08 N/A N/A
DCC48/110SIXL BLOCK 110 48PR CAT6 W/LEGS SMP EA  A  $     32.66 28.00%  $       23.52 N/A N/A
DCC48/110SIXLK BLOCK 110 48PR CAT6 W/LEGS SMP EA  A  $     44.56 28.00%  $       32.08 N/A N/A
DCC4882/2502 PATCH PANEL 48 PORT TELCO 8 PO EA  A  $   352.95 28.00%  $     254.12 N/A N/A
DCC4884/25V100 TCO RMPNL 48 PORT 10/100 CAT5E EA  A  $   308.26 28.00%  $     221.95 N/A N/A
DCC4888/1106A PP 48PORT C6A UTP 2U EA A  $   700.00 28.0%  $     504.00 N/A N/A
DCC4888/1106A-S PP 48PORT C6A STP 2U EA A  $1,183.73 28.0%  $     852.29 N/A N/A
DCC4888/110A5E-R PATCH PANEL  48 PORT  C5E EA A  $   352.95 28.0%  $     254.12 N/A N/A
DCC4888/110SIX PATCH PANEL 48 PORT CAT 6 EA  A  $   486.72 28.00%  $     350.44 N/A N/A
DCC4888/110SIX-S PATCH PANEL CAT6 SHLD KMJ 48PO EA  A  $   981.99 28.00%  $     707.03 N/A N/A
DCC4888/25V01 PATCH PANEL 48 PORT CAT5E TELC EA  A  $   375.73 28.00%  $     270.53 N/A N/A
DCC48A/GBASET21 PATCH PANEL 48 PORT TELCO 568A EA  A  $   486.72 28.00%  $     350.44 N/A N/A
DCC48B/GBASET21 PATCH PANEL 48 PORT TELCO 568B EA  A  $   486.72 28.00%  $     350.44 N/A N/A
DCC50/110EFS BLOCK 110EFS 50PR CAT5E W/O LE EA  A  $       5.49 28.00%  $         3.95 N/A N/A
DCC50/110EFSK BLOCK 110EFS 50PR CAT5E W/O LE EA  A  $     20.38 28.00%  $       14.67 N/A N/A
DCC50/110EFSL BLOCK 110EFS 50PR CAT5E W/LEGS EA  A  $       9.54 28.00%  $         6.87 N/A N/A
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DCC50/110EFSLK BLOCK 110EFS 50PR CAT5E W/LEGS EA  A  $     24.44 28.00%  $       17.60 N/A N/A
DCC96/110SIX BLOCK 110 96PR CAT6 W/O LEGS S EA  A  $     35.80 28.00%  $       25.78 N/A N/A
DCC96/110SIXK BLOCK 110 96PR CAT6 W/O LEGS S EA  A  $     89.10 28.00%  $       64.15 N/A N/A
DCC96/110SIXL BLOCK 110 96PR CAT6 W/LEGS SMP EA  A  $     37.67 28.00%  $       27.12 N/A N/A
DCC96/110SIXLK BLOCK 110 96PR CAT6 W/LEGS SMP EA  A  $     89.10 28.00%  $       64.15 N/A N/A
DCC96/110SIXRK PANEL 110 96PR BLOCK RM CAT6 EA  A  $   147.65 28.00%  $     106.31 N/A N/A
DP0000 FACEPLATE DBL BLANK ELEC.IVORY EA  A  $       3.59 28.00%  $         2.58 N/A N/A
DP0001 FACEPLATE DBL BLANK OFF.WHITE EA  A  $       3.59 28.00%  $         2.58 N/A N/A
DP0100 FACEPLATE DBL 1-UMJ ELEC.IVORY EA  A  $       4.73 28.00%  $         3.41 N/A N/A
DP0101 FACEPLATE DBL 1-UMJ OFF.WHITE EA  A  $       4.73 28.00%  $         3.41 N/A N/A
DP0112 FP DBL GNG 1UMJ BRT WHITE EA  A  $       4.73 28.00%  $         3.41 N/A N/A
DP01SS FACEPLATE DBL 1-UMJ SS EA  A  $       6.27 28.00%  $         4.51 N/A N/A
DP0200 FACEPLATE DBL 2-UMJ ELEC.IVORY EA  A  $       4.73 28.00%  $         3.41 N/A N/A
DP0201 FACEPLATE DBL 2-UMJ OFF.WHITE EA  A  $       4.73 28.00%  $         3.41 N/A N/A
DP0212 FACEPLATE DBL 2-UMJ BRT.WHT EA A  $       4.73 28.0%  $         3.41 N/A N/A
DP02SS FACEPLATE DBL 2-UMJ SS EA  A  $       6.45 28.00%  $         4.64 N/A N/A
DP0300 FACEPLATE DBL 3-UMJ ELEC.IVORY EA  A  $       4.73 28.00%  $         3.41 N/A N/A
DP0301 FACEPLATE DBL 3-UMJ OFF.WHITE EA  A  $       4.73 28.00%  $         3.41 N/A N/A
DP03SS FACEPLATE DBL 3-UMJ SS EA  A  $       6.61 28.00%  $         4.76 N/A N/A
DP0400 FACEPLATE DBL 4-UMJ ELEC.IVORY EA  A  $       4.73 28.00%  $         3.41 N/A N/A
DP0401 FACEPLATE DBL 4-UMJ OFF.WHITE EA  A  $       4.73 28.00%  $         3.41 N/A N/A
DP0412 FP DBL 4-UMJ BRIGHT WHITE EA  A  $       4.73 28.00%  $         3.41 N/A N/A
DP04SS FACEPLATE DBL 4 UMJ SS EA  A  $       6.77 28.00%  $         4.87 N/A N/A
DP0600 FACEPLATE DBL 6-UMJ ELEC.IVORY EA  A  $       4.73 28.00%  $         3.41 N/A N/A
DP0601 FACEPLATE DBL 6-UMJ OFF.WHITE EA  A  $       4.73 28.00%  $         3.41 N/A N/A
DP0612 FP DBL 6-UMJ BRIGHT WHITE EA  A  $       4.73 28.00%  $         3.41 N/A N/A
DP06SS FACEPLATE DBL 6-UMJ SS EA  A  $       6.88 28.00%  $         4.95 N/A N/A
DP08A00 FACEPLATE DBL AXCESS ELEC.IVOR EA  A  $       4.94 28.00%  $         3.56 N/A N/A
DP08A01 FACEPLATE DBL AXCESS OFF.WHITE EA  A  $       4.94 28.00%  $         3.56 N/A N/A
DP08A12 FP DBL AXCESS BRIGHT WHITE EA  A  $       4.94 28.00%  $         3.56 N/A N/A
DPK0600 FACEPLATE DBL FM 6 KMJ STD ELE EA  A  $       5.42 28.00%  $         3.90 N/A N/A
DPK0601 FACEPLATE DBL FM 6 KMJ STD OFF EA  A  $       5.42 28.00%  $         3.90 N/A N/A
DPK0612 FACEPLATE DBL FM 6 KMJ STD BRI EA  A  $       5.42 28.00%  $         3.90 N/A N/A
DPK1200 FACEPLATE DBL FM 12KMJ STD ELE EA  A  $       6.09 28.00%  $         4.38 N/A N/A
DPK1201 FACEPLATE DBL FM 12KMJ STD OFF EA  A  $       6.09 28.00%  $         4.38 N/A N/A
DPK1212 FACEPLATE DBL FM 12KMJ STD BRI EA  A  $       6.09 28.00%  $         4.38 N/A N/A
DPSK04SS FACEPLATE DBL GANG FM KMJX4 ST EA  A  $       9.93 28.00%  $         7.15 N/A N/A
DPSK0600 FACEPLATE DBL GANG FM KMJX6 EL EA  A  $       4.73 28.00%  $         3.41 N/A N/A
DPSK0601 FACEPLATE DBL GANG FM KMJX6 OF EA  A  $       4.73 28.00%  $         3.41 N/A N/A
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DPSK0612 FACEPLATE DBL GANG FM KMJX6 BR EA  A  $       4.73 28.00%  $         3.41 N/A N/A
DPSK06SS FACEPLATE DBL GANG FM KMJX6 ST EA  A  $       9.93 28.00%  $         7.15 N/A N/A
DPSK08A00 ASSY FACEPLATE DBL KMJX8 ANGLE EA  A  $       4.73 28.00%  $         3.41 N/A N/A
DPSK08A01 ASSY FACEPLATE DBL KMJX8 ANGLE EA  A  $       4.73 28.00%  $         3.41 N/A N/A
DPSK08A12 ASSY FACEPLATE DBL KMJX8 ANGLE EA  A  $       4.73 28.00%  $         3.41 N/A N/A
DPSK1200 ASSY FACEPLATE DG FM KMJ X 12 EA  A  $       4.73 28.00%  $         3.41 N/A N/A
DPSK1201 ASSY FACEPLATE DG FM KMJX12 OF EA  A  $       4.73 28.00%  $         3.41 N/A N/A
DPSK1212 ASSY FACEPLATE DG FM KMJX12 BR EA  A  $       4.73 28.00%  $         3.41 N/A N/A
DPSK12SS ASSY FACEPLATE DBL FM KMJX12 S EA  A  $       9.93 28.00%  $         7.15 N/A N/A
FAN2 FAN ASSY 2-TRAY WITH CORD EA  A  $   171.87 28.00%  $     123.75 N/A N/A
FAN3 FAN ASSY 3-TRAY TOP MT W/CORD EA  A  $   199.64 28.00%  $     143.74 N/A N/A
FAN4 FAN ASSY 4-TRAY WITH CORD EA  A  $   269.09 28.00%  $     193.74 N/A N/A
FAOC-1A-00 BRACKET FRONT ACCESS SINGLE UM EA  A  $       1.01 28.00%  $         0.73 N/A N/A
FAOC-1A-01 BRACKET FRONT ACCESS SINGLE UM EA  A  $       1.01 28.00%  $         0.73 N/A N/A
FAOC-2A-00 BRACKET FRONT ACCESS DUAL UMJ EA  A  $       1.01 28.00%  $         0.73 N/A N/A
FAOC-2A-01 BRACKET FRONT ACCESS DUAL UMJ EA  A  $       1.01 28.00%  $         0.73 N/A N/A
FAOC-B-00 BRACKET FRONT ACCESS BLANK ELE EA  A  $       1.01 28.00%  $         0.73 N/A N/A
FAOC-B-01 BRACKET FRONT ACCESS BLANK OFF EA  A  $       1.01 28.00%  $         0.73 N/A N/A
FAP202 FURN.AXCESS PLATE 2 HOLE BLACK EA  A  $       3.21 28.00%  $         2.31 N/A N/A
FAP206 FURN.AXCESS PLATE 2 HOLE GREY EA  A  $       3.21 28.00%  $         2.31 N/A N/A
FAP302 FURN.AXCESS PLATE 3 HOLE BLACK EA  A  $       3.21 28.00%  $         2.31 N/A N/A
FAP302-HM FURN.AXCESS PLATE 3 HOLE BLACK EA  A  $       3.21 28.00%  $         2.31 N/A N/A
FAP306 FURN.AXCESS PLATE 3 HOLE GREY EA  A  $       3.21 28.00%  $         2.31 N/A N/A
FAP306-HM FURN.AXCESS PLATE 3 HOLE GREY EA  A  $       3.21 28.00%  $         2.31 N/A N/A
FAP402 FURN.AXCESS PLATE 4 HOLE BLACK EA  A  $       3.21 28.00%  $         2.31 N/A N/A
FAP406 FURN.AXCESS PLATE 4 HOLE GREY EA  A  $       3.21 28.00%  $         2.31 N/A N/A
FC-AFT FO TERMINATION KIT/ANAEROBIC EA  A  $6,010.00 28.00%  $  4,327.20 N/A N/A
FC-LC-MM CONN LC MM 900UM/2MM WHTE BOOT EA  A  $       9.25 28.00%  $         6.66 N/A N/A
FC-LC-SM CONN LC SM 900UM/2MM WHTE BOOT EA  A  $     10.13 28.00%  $         7.29 N/A N/A
FC-SCK-LC-125 FO CLEANER LC>MU EA  A  $   175.00 28.00%  $     126.00 N/A N/A
FC-SCK-SC-250 FO CLEANER SC>FC>ST EA  A  $   175.00 28.00%  $     126.00 N/A N/A
FC-SC-MM CONN SC MM 900UM/3MM BEIG BOOT EA  A  $       5.13 28.00%  $         3.69 N/A N/A
FC-SC-SM CONN SC SM 900UM/3MM BLUE BOOT EA  A  $       5.63 28.00%  $         4.05 N/A N/A
FC-ST-MM CONN ST MM 900UM/3MM BEIG BOOT EA  A  $       5.00 28.00%  $         3.60 N/A N/A
FC-ST-SM CONN ST SM 900UM/3MM BLUE BOOT EA  A  $       5.50 28.00%  $         3.96 N/A N/A
FG5-1S FIBREGUARD(TM) 500 CLOSURE 1 T EA  A  $   438.28 28.00%  $     315.56 N/A N/A
FG5-2S FIBREGUARD(TM) 500 CLOSURE 2 T EA  A  $   515.31 28.00%  $     371.02 N/A N/A
FG5-3S FIBREGUARD(TM) 500 CLOSURE 3 T EA  A  $   592.34 28.00%  $     426.48 N/A N/A
FG5-4S FIBREGUARD(TM) 500 CLOSURE 4 T EA  A  $   669.38 28.00%  $     481.95 N/A N/A
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FG5-5S FIBREGUARD(TM) 500 CLOSURE 5 T EA  A  $   746.41 28.00%  $     537.42 N/A N/A
FG6-1S FIBREGUARD 650 W/1 24 FIBER TR EA  A  $   610.94 28.00%  $     439.88 N/A N/A
FG6-2S FIBREGUARD 650 W/2 24 FIBER TR EA  A  $   687.97 28.00%  $     495.34 N/A N/A
FG6-3S FIBREGUARD 650 W/3 24 FIBER TR EA  A  $   765.00 28.00%  $     550.80 N/A N/A
FG6-4S FIBREGUARD 650 W/4 24 FIBER TR EA  A  $   842.03 28.00%  $     606.26 N/A N/A
FG6-5S FIBREGUARD 650 W/5 24 FIBER TR EA  A  $   919.06 28.00%  $     661.72 N/A N/A
FG6-6S FIBREGUARD 650 W/6 24 FIBER TR EA  A  $   996.09 28.00%  $     717.18 N/A N/A
FG8-1S FIBREGUARD 800 W/1x24 SPL TRAY EA  A  $1,089.06 28.00%  $     784.12 N/A N/A
FGD-1H DROP KIT FIBREGUARD(TM) (3)1-H EA  A  $     58.44 28.00%  $       42.08 N/A N/A
FGD-2H DROP KIT FIBREGUARD(TM) (1)2-H EA  A  $     58.44 28.00%  $       42.08 N/A N/A
FGD-4H DROP KIT FIBREGUARD(TM) (1)4-H EA  A  $     58.44 28.00%  $       42.08 N/A N/A
FGT-24S SPLICE TRAY ASSY FIBREGUARD(TM EA  A  $     77.03 28.00%  $       55.46 N/A N/A
FGT-48S ASSY SPLICE TRAY 48 PORT SLIDE EA  A  $     90.31 28.00%  $       65.02 N/A N/A
FGT-72S EA  A  $   119.53 28.00%  $       86.06 N/A N/A
FOCT CLEAVER FIBER EA  A  $2,125.00 28.00%  $  1,530.00 N/A N/A
FOCT2 CLEAVER FIBEROPTIC FIELD EA  A  $   442.71 28.00%  $     318.75 N/A N/A
FOSS SHRINK SLEEVE 100 PK EA  A  $   163.23 28.00%  $     117.53 N/A N/A
FOST STRIPPER PALADIN FIBER 5 IN 1 EA  A  $   143.58 28.00%  $     103.38 N/A N/A
FP00SS FACEPLATE BLANK SS EA  A  $       4.06 28.00%  $         2.92 N/A N/A
FP01SS FACEPLATE 1 HOLE SS EA  A  $       5.53 28.00%  $         3.98 N/A N/A
FP02SS FACEPLATE 2 HOLE SS EA  A  $       5.53 28.00%  $         3.98 N/A N/A
FP03SS FACEPLATE 3 HOLE SS EA  A  $       5.53 28.00%  $         3.98 N/A N/A
FP04A00 FACEPLATE SNGO AXCESS ELEC.IVO EA  A  $       3.98 28.00%  $         2.87 N/A N/A
FP04A01 FACEPLATE SNGO AXCESS OFF.WHIT EA  A  $       3.98 28.00%  $         2.87 N/A N/A
FP04SS FACEPLATE 4 HOLE SS EA  A  $       5.53 28.00%  $         3.98 N/A N/A
FP06SS FACEPLATE 6 HOLE SS EA  A  $       5.53 28.00%  $         3.98 N/A N/A
FP-FAOR-00 FACEPLATE FRONT ACCESS RING EL EA  A  $       2.15 28.00%  $         1.55 N/A N/A
FP-FAOR-01 FACEPLATE FRONT ACCESS RING OF EA  A  $       2.15 28.00%  $         1.55 N/A N/A
FP-FAOR-12 FACEPLATE FRONT ACCESS RING BR EA  A  $       2.15 28.00%  $         1.55 N/A N/A
FPK0100 FACEPLATE SNG KMJ ELEC.IVORY EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPK0101 FACEPLATE SNG 1 KMJ OFF.WHITE EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPK0112 FACEPLATE SNG KMJ BRIGHT WHITE EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPK0200 FACEPLATE SNG 2 KMJ ELEC.IVORY EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPK0201 FACEPLATE SNG 2 KMJ OFF.WHITE EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPK0212 FACEPLT SGL GANG 2 PORT KMJ BR EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPK0300 FACEPLATE SNG 3 KMJ ELEC.IVORY EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPK0301 FACEPLATE SNG 3 KMJ OFF.WHITE EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPK0312 FACEPLATE SGL GANG 3 KMJ  BRIG EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPK0400 FACEPLATE SNG 4 KMJ ELEC.IVORY EA  A  $       1.70 28.00%  $         1.22 N/A N/A

383 of 9702



NW Cable OCC

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

OCC                           
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost per 

Month per U/M 
(Hr, Unit, etc.)

FPK0401 FACEPLATE SNG 4 KMJ OFF.WHITE EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPK0412 FACEPLATE SNG 4 KMJ BRIGHT WHI EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPK0600 FACEPLATE SNG 6 KMJ ELEC.IVORY EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPK0601 FACEPLATE SNG 6 KMJ OFF.WHITE EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPK0612 FACEPLATE SNG 6 KMJ BRIGHT WHI EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPKS0100 ASSY FACEPLATE SG FM KMJX1 STD EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPKS0101 ASSY FACEPLATE SG FM KMJX1 STD EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPKS0112 ASSY FACEPLATE SG FM KMJX1 STD EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPKS01A-12 Faceplate, 1 Port, Angled, Bright White EA A  $       3.98 28.0%  $         2.87 N/A N/A
FPKS0200 ASSY FACEPLATE SG FM KMJX2 STD EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPKS0201 ASSY FACEPLATE SG FM KMJX2 STD EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPKS0212 ASSY FACEPLATE SG FM KMJX2 STD EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPKS0300 ASSY FACEPLATE SG FM KMJX3 STD EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPKS0301 ASSY FACEPLATE SG FM KMJX3 STD EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPKS0312 ASSY FACEPLATE SG FM KMJX3 STD EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPKS0400 ASSY FACEPLATE SG FM KMJX4 STD EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPKS0401 ASSY FACEPLATE SG FM KMJX4 STD EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPKS0412 ASSY FACEPLATE SG FM KMJX4 STD EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPKS0600 ASSY FACEPLATE SG FM KMJX6 STD EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPKS0601 ASSY FACEPLATE SG FM KMJX6 STD EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPKS0612 ASSY FACEPLATE SG FM KMJX6 STD EA  A  $       1.70 28.00%  $         1.22 N/A N/A
FPR0100 FACEPLATE RESIDENTIAL 1 HOLE E EA  A  $       3.00 28.00%  $         2.16 N/A N/A
FPR0101 FACEPLATE RESIDENTIAL 1 HOLE O EA  A  $       3.00 28.00%  $         2.16 N/A N/A
FPR0112 FACEPLATE RESIDENTIAL 1 HOLE B EA  A  $       3.00 28.00%  $         2.16 N/A N/A
FPR0200 FACEPLATE RESIDENTIAL 2 HOLES EA  A  $       3.00 28.00%  $         2.16 N/A N/A
FPR0201 FACEPLATE RESIDENTIAL 2 HOLES EA  A  $       3.00 28.00%  $         2.16 N/A N/A
FPR0212 FACEPLATE RESIDENTIAL 2 HOLES EA  A  $       3.00 28.00%  $         2.16 N/A N/A
FPR0300 FACEPLATE RESIDENTIAL 3 HOLES EA  A  $       3.00 28.00%  $         2.16 N/A N/A
FPR0301 FACEPLATE RESIDENTIAL 3 HOLES EA  A  $       3.00 28.00%  $         2.16 N/A N/A
FPR0312 FACEPLATE RESIDENTIAL 3 HOLES EA  A  $       3.00 28.00%  $         2.16 N/A N/A
FPR0400 FACEPLATE RESIDENTIAL 4 HOLES EA  A  $       3.00 28.00%  $         2.16 N/A N/A
FPR0401 FACEPLATE RESIDENTIAL 4 HOLES EA  A  $       3.00 28.00%  $         2.16 N/A N/A
FPR0412 FACEPLATE RESIDENTIAL 4 HOLES EA  A  $       3.00 28.00%  $         2.16 N/A N/A
FPR0600 FACEPLATE RESIDENTIAL 6 HOLES EA  A  $       3.00 28.00%  $         2.16 N/A N/A
FPR0601 FACEPLATE RESIDENTIAL 6 HOLES EA  A  $       3.00 28.00%  $         2.16 N/A N/A
FPR0612 FACEPLATE RESIDENTIAL 6 HOLES EA  A  $       3.00 28.00%  $         2.16 N/A N/A
FPSK0100 FACEPLATE SNG KMJ1 ELEC.IVORY EA  A  $       2.02 28.00%  $         1.45 N/A N/A
FPSK0101 FACEPLATE SNG KMJ1 OFF.WHITE EA  A  $       2.02 28.00%  $         1.45 N/A N/A
FPSK0112 FACEPLATE SNG KMJ BRIGHT WHITE EA  A  $       2.02 28.00%  $         1.45 N/A N/A
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FPSK01SS ASSY FACEPLATE SG FM KMJX1 STA EA  A  $       4.25 28.00%  $         3.06 N/A N/A
FPSK0200 FACEPLATE SNG KMJ2 ELEC.IVORY EA  A  $       2.02 28.00%  $         1.45 N/A N/A
FPSK0201 FACEPLATE SNG KMJ2 OFF.WHITE EA  A  $       2.02 28.00%  $         1.45 N/A N/A
FPSK0212 FACEPLATE SNG KMJ2 BRIGHT WHIT EA  A  $       2.02 28.00%  $         1.45 N/A N/A
FPSK02SS ASSY FACEPLATE SG FM KMJX2 STA EA  A  $       4.25 28.00%  $         3.06 N/A N/A
FPSK0300 FACEPLATE SNG KMJ3 ELEC.IVORY EA  A  $       2.02 28.00%  $         1.45 N/A N/A
FPSK0301 FACEPLATE SNG KMJ3 OFF.WHITE EA  A  $       2.02 28.00%  $         1.45 N/A N/A
FPSK0312 FACEPLATE SNG KMJ3 BRIGHT WHIT EA  A  $       2.02 28.00%  $         1.45 N/A N/A
FPSK03SS ASSY FACEPLATE SG FM KMJX3 STA EA  A  $       4.25 28.00%  $         3.06 N/A N/A
FPSK0400 FACEPLATE SNG KMJ4 ELEC.IVORY EA  A  $       2.02 28.00%  $         1.45 N/A N/A
FPSK0401 FACEPLATE SNG KMJ4 OFF.WHITE EA  A  $       2.02 28.00%  $         1.45 N/A N/A
FPSK0412 FACEPLATE SNG KMJ4 BRIGHT WHIT EA  A  $       2.02 28.00%  $         1.45 N/A N/A
FPSK04A00 ASSY FACEPLATE SG KMJX4 ANGLED EA  A  $       3.98 28.00%  $         2.87 N/A N/A
FPSK04A01 ASSY FACEPLATE SG KMJX4 ANGLED EA  A  $       3.98 28.00%  $         2.87 N/A N/A
FPSK04A12 ASSY FACEPLATE SG KMJX4 ANGLED EA  A  $       3.98 28.00%  $         2.87 N/A N/A
FPSK04SS ASSY FACEPLATE SG FM KMJX4 STN EA  A  $       4.25 28.00%  $         3.06 N/A N/A
FPSK0600 FACEPLATE SNG KMJ6 ELEC.IVORY EA  A  $       2.02 28.00%  $         1.45 N/A N/A
FPSK0601 FACEPLATE SNG KMJ6 OFF.WHITE EA  A  $       2.02 28.00%  $         1.45 N/A N/A
FPSK0612 FACEPLATE SNG KMJ6 BRIGHT WHIT EA  A  $       2.02 28.00%  $         1.45 N/A N/A
FPSK06SS ASSY FACEPLATE SG FM KMJX6 STA EA  A  $       4.25 28.00%  $         3.06 N/A N/A
FPSR0100 FACEPLATE SNG STD UMJ ELEC.IVO EA  A  $       2.03 28.00%  $         1.46 N/A N/A
FPSR0101 FACEPLATE SNG STD UMJ OFF.WHIT EA  A  $       2.03 28.00%  $         1.46 N/A N/A
FPSR0112 FACEPLATE SNG STD UMJ BRIGHT W EA  A  $       2.03 28.00%  $         1.46 N/A N/A
FPSR0200 FACEPLATE SNG STD UMJ X 2 ELEC EA  A  $       2.03 28.00%  $         1.46 N/A N/A
FPSR0201 FACEPLATE SNG STD UMJ X 2 OFFI EA  A  $       2.03 28.00%  $         1.46 N/A N/A
FPSR0206 FACEPLATE SNG STD UMJ X 2 GRAY EA A  $       2.03 28.0%  $         1.46 N/A N/A
FPSR0212 FACEPLATE SNG STD UMJ X 2  BRI EA  A  $       2.03 28.00%  $         1.46 N/A N/A
FPSR0300 FACEPLATE SNG STD UMJ X 3 ELEC EA  A  $       2.03 28.00%  $         1.46 N/A N/A
FPSR0301 FACEPLATE SNG STD UMJ X 3 OFFI EA  A  $       2.03 28.00%  $         1.46 N/A N/A
FPSR0312 FACEPLATE SNG STD UMJ X 3 BRIG EA  A  $       2.03 28.00%  $         1.46 N/A N/A
FPSR0400 FACEPLATE SNG STD UMJ X 4 ELEC EA  A  $       2.03 28.00%  $         1.46 N/A N/A
FPSR0401 FACEPLATE SNG STD UMJ X 4 OFFI EA  A  $       2.03 28.00%  $         1.46 N/A N/A
FPSR0412 FACEPLATE SNG STD UMJ X 4 BRIG EA  A  $       2.03 28.00%  $         1.46 N/A N/A
FPSR0600 FACEPLATE SNG STD UMJ X 6 ELEC EA  A  $       2.03 28.00%  $         1.46 N/A N/A
FPSR0601 FACEPLATE SNG STD UMJ X 6 OFFI EA  A  $       2.03 28.00%  $         1.46 N/A N/A
FPSR0612 FACEPLATE SNG STD UMJ X 6 BRIG EA  A  $       2.03 28.00%  $         1.46 N/A N/A
FPTAC5EKS CAT5E FIELD PLUG TEST ADAPTER 

YELLOW EA A  $     72.50 28.0%  $       52.20 N/A N/A
FPTAC6AKS CAT6A FIELD PLUG TEST ADAPTER 

WHITE EA A  $   122.50 28.0%  $       88.20 N/A N/A
FPTAC6KS CAT6 FIELD PLUG TEST ADAPTER BLUE EA A  $     97.50 28.0%  $       70.20 N/A N/A
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FPWR0100 FACEPLATE INDUSTRIAL WR 1 PORT EA  A  $     51.12 28.00%  $       36.81 N/A N/A
FPWR0112 FACEPLATE 1 PORT WHITE EA  A  $     51.12 28.00%  $       36.81 N/A N/A
FPWR01SS FP 1 PORT STAINLESS EA  A  $     57.45 28.00%  $       41.36 N/A N/A
FPWR0200 FACEPLATE INDUSTRIAL WR 2 PORT EA  A  $     85.42 28.00%  $       61.50 N/A N/A
FXC-LC5-6 FBR CONN LC 50um FAST WD 6 PAK EA  A  $   153.92 28.00%  $     110.82 N/A N/A
FXC-LC5G-6 FBR CONN LC 10GIG FAST WD 6PAK EA  A  $   170.53 28.00%  $     122.78 N/A N/A
FXC-LC6-6 FBR CONN LC 62.5 FAST WD 6 PAK EA  A  $   153.93 28.00%  $     110.83 N/A N/A
FXC-LC8-6 FBR CONN LC SM FAST WD 6 PAK EA  A  $   223.03 28.00%  $     160.58 N/A N/A
FXC-SC5-6 FBR CONN SC 50UM FAST WD 6 PAK EA  A  $   140.35 28.00%  $     101.05 N/A N/A
FXC-SC5G-6 FBR CONN SC 10GIG FAST WD 6PAK EA  A  $   147.33 28.00%  $     106.08 N/A N/A
FXC-SC6-6 FBR CONN SC 62.5 FAST WD 6 PAK EA  A  $   140.35 28.00%  $     101.05 N/A N/A
FXC-SC8-6 FBR CONN SC SM FAST WD 6 PAK EA  A  $   196.20 28.00%  $     141.26 N/A N/A
FXC-ST5-6 FBR CONN ST 50UM FAST WD 6 PAK EA  A  $   146.05 28.00%  $     105.16 N/A N/A
FXC-ST5G-6 FBR CONN ST 10GIG FAST WD 6PAK EA  A  $   154.28 28.00%  $     111.08 N/A N/A
FXC-ST6-6 FBR CONN ST 62.5 FAST WD 6 PAK EA  A  $   146.05 28.00%  $     105.16 N/A N/A
FXC-ST8-6 FBR CONN ST SM FAST WD 6 PAK EA  A  $   200.33 28.00%  $     144.24 N/A N/A
GRD19 GROUND BAR 19" HORIZ. W/BUSHIN EA  A  $   126.30 28.00%  $       90.94 N/A N/A
GRD30 GROUND BUS BAR 1/4"X1" COPPER EA  A  $   220.58 28.00%  $     158.82 N/A N/A
GRD38 GROUND BUS BAR 1/8"X1" COPPER EA  A  $   312.30 28.00%  $     224.86 N/A N/A
GRD45 GROUND BUS BAR 1/8"X1" COPPER EA  A  $   469.43 28.00%  $     337.99 N/A N/A
HAX-201 HOME AXCESS SINGLE BRACKET SOL EA A  $   132.25 28.0%  $       95.22 N/A N/A
HAX-201BOX HOME AXCESS MID-SIZE BOX ONLY EA A  $     77.50 28.0%  $       55.80 N/A N/A
HAX-201H HOME AXCESS SINGLE BRACKET HIN EA A  $   171.88 28.0%  $     123.75 N/A N/A
HAX-203 HOME AXCESS TRIPLE BRACKET SOL EA A  $   156.93 28.0%  $     112.99 N/A N/A
HAX-203BOX HOME AXCESS MID ENCLOSURE NO C EA A  $   102.93 28.0%  $       74.11 N/A N/A
HAX-203H HOME AXCESS TRIPLE BRACKET HIN EA A  $   196.55 28.0%  $     141.52 N/A N/A
HAX-20COVER HOME AXCESS SOLID COVER EA A  $     63.70 28.0%  $       45.86 N/A N/A
HAX-20HCOVER HOME AXCESS MID SIZED HINGED C EA A  $   103.33 28.0%  $       74.40 N/A N/A
HAX-301 HOME AXCESS DISTRIBUTION ENCL EA A  $   205.49 28.0%  $     147.95 N/A N/A
HAX-301H 31" ENCW/4 BRKT 2J CUT W/COVER EA A  $   220.66 28.0%  $     158.88 N/A N/A
HAX-BKT-MEDIA BRACKET MULTIMEDIA EA  A  $     14.37 28.00%  $       10.35 N/A N/A
HAX-BOX HOME AXCESS DIS.ENCLOSURE EA  A  $   139.26 28.00%  $     100.27 N/A N/A
HAX-COVER HAX COVER EA  A  $     81.15 28.00%  $       58.43 N/A N/A
HAX-DA5 MULTIMEDIA A-WIRED 5 PORT DATA EA  A  $     36.72 28.00%  $       26.44 N/A N/A
HAX-DA8 MULTIMEDIA A-WIRED 8 PORT DATA EA  A  $     58.26 28.00%  $       41.95 N/A N/A
HAX-HCOVER HOME AXCESS HINGED COVER EA  A  $   121.68 28.00%  $       87.61 N/A N/A
HAX-LOCK HOME AXCESS LOCK EA  A  $     13.28 28.00%  $         9.56 N/A N/A
HAX-WP407-00 FACEPLATE HOME AXCESS DG TELCO EA  A  $     33.20 28.00%  $       23.90 N/A N/A
HAX-WP407-01 FACEPLATE HOME AXCESS DG TELCO EA  A  $     33.20 28.00%  $       23.90 N/A N/A
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HAX-WP407-12 FACEPLATE HOME AXCESS DG TELCO EA  A  $     33.20 28.00%  $       23.90 N/A N/A
HAX-WP407V4-00 HOME AXCESS TELCOMOD 4WAY SPLI EA  A  $     41.00 28.00%  $       29.52 N/A N/A
HAX-WP407V4-07 HOME AXCESS TELCOMOD 4WAY SPLI EA  A  $     41.17 28.00%  $       29.64 N/A N/A
HAX-WP407V6-07 HOME AXCESS TELCOMOD 6WAY SPLI EA  A  $     42.26 28.00%  $       30.43 N/A N/A
HAX-WP407V8-07 HOME AXCESS TELCO MOD 8-WAY SL EA  A  $     42.55 28.00%  $       30.64 N/A N/A
K6A00 JACK JMJ UTP CAT6A ELEC.IVORY EA  A  $     12.40 28.00%  $         8.93 N/A N/A
K6A01 JACK KMJ UTP CAT6A OFFICE WHTI EA  A  $     12.40 28.00%  $         8.93 N/A N/A
K6A02 JACK KMJ UTP CAT6A BLACK EA  A  $     12.40 28.00%  $         8.93 N/A N/A
K6A02S JACK KMJ CAT6A TIAA/AB BLK SHL EA  A  $     18.10 28.00%  $       13.03 N/A N/A
K6A03 JACK KMJ UTP CAT6A RED EA  A  $     12.40 28.00%  $         8.93 N/A N/A
K6A04 JACK KMJ UTP CAT6A GREEN EA  A  $     12.40 28.00%  $         8.93 N/A N/A
K6A05 JACK KMJ UTP CAT6A BLUE EA  A  $     12.40 28.00%  $         8.93 N/A N/A
K6A06 JACK KMJ UTP CAT6A GRAY EA  A  $     12.40 28.00%  $         8.93 N/A N/A
K6A08 JACK KMJ UTP CAT6A ORANGE EA  A  $     12.40 28.00%  $         8.93 N/A N/A
K6A09 JACK KMJ UTP CAT6A YELLOW EA  A  $     12.40 28.00%  $         8.93 N/A N/A
K6A10 JACK KMJ UTP CAT6A PURPLE EA  A  $     12.40 28.00%  $         8.93 N/A N/A
K6A11 JACK KMJ UTP CAT6A BROWN EA  A  $     12.40 28.00%  $         8.93 N/A N/A
K6A12 JACK KMJ UTP CAT6A BRIGHT WHIT EA  A  $     12.40 28.00%  $         8.93 N/A N/A
K6AS JACK KMJ CAT6A SHLD EA A  $     18.10 28.0%  $       13.03 N/A N/A
KMJ5EFT02 ADAPTER KMJ STYLE CAT5E WIRED EA  A  $       7.19 28.00%  $         5.18 N/A N/A
KMJ6EFT02 ADPTR KMJ C6 WIRED A/B BLACK EA A  $       9.48 28.0%  $         6.83 N/A N/A
KMJA5E00 JACK KMJ CAT5E ELEC.IVORY SMP EA  A  $       7.19 28.00%  $         5.18 N/A N/A
KMJA5E01 JACK KMJ CAT5E OFFICE WHITE SM EA  A  $       7.19 28.00%  $         5.18 N/A N/A
KMJA5E02 JACK KMJ CAT5E BLACK SMP EA  A  $       7.19 28.00%  $         5.18 N/A N/A
KMJA5E02S JACK KMJ SHLD CAT5E BLACK EA  A  $     11.60 28.00%  $         8.35 N/A N/A
KMJA5E03 JACK KMJ CAT5E RED SMP EA  A  $       7.19 28.00%  $         5.18 N/A N/A
KMJA5E04 JACK KMJ CAT5E GREEN SMP EA  A  $       7.19 28.00%  $         5.18 N/A N/A
KMJA5E05 JACK KMJ CAT5E BLUE SMP EA  A  $       7.19 28.00%  $         5.18 N/A N/A
KMJA5E06 JACK KMJ CAT5E GRAY SMP EA  A  $       7.19 28.00%  $         5.18 N/A N/A
KMJA5E08 JACK KMJ CAT5E ORANGE SMP EA  A  $       7.19 28.00%  $         5.18 N/A N/A
KMJA5E09 JACK KMJ CAT5E YELLOW SMP EA  A  $       7.19 28.00%  $         5.18 N/A N/A
KMJA5E10 JACK KMJ CAT5E PURPLE SMP EA  A  $       7.19 28.00%  $         5.18 N/A N/A
KMJA5E11 JACK KMJ CAT5E BROWN SMP EA  A  $       7.19 28.00%  $         5.18 N/A N/A
KMJA5E12 JACK KMJ CAT5E BRIGHT WHITE SM EA  A  $       7.19 28.00%  $         5.18 N/A N/A
KMJA5E18 JACK KMJ CAT5E LT.BLUE OCC EA A  $       7.19 28.0%  $         5.18 N/A N/A
KMJA5E5000 JACK KMJ CAT5E ELEC.IVORY BULK EA  A  $   341.41 28.00%  $     245.82 N/A N/A
KMJA5E5001 JACK KMJ CAT5E OFF.WHITE BULK EA  A  $   341.41 28.00%  $     245.82 N/A N/A
KMJA5E5002 JACK KMJ CAT5E.BLACK BULK PKG EA  A  $   341.41 28.00%  $     245.82 N/A N/A
KMJA5E5003 JACK KMJ CAT5E RED BULK PKG EA  A  $   341.41 28.00%  $     245.82 N/A N/A
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KMJA5E5004 JACK KMJ CAT5E GREEN BULK PKG EA  A  $   341.41 28.00%  $     245.82 N/A N/A
KMJA5E5005 JACK KMJ CAT5E BLUE BULK PKG EA  A  $   341.41 28.00%  $     245.82 N/A N/A
KMJA5E5006 JACK KMJ CAT5E GRAY BULK PKG EA  A  $   341.41 28.00%  $     245.82 N/A N/A
KMJA5E5008 JACK KMJ CAT5E ORANGE BULK PKG EA  A  $   341.41 28.00%  $     245.82 N/A N/A
KMJA5E5009 JACK KMJ CAT5E YELLOW BULK PKG EA  A  $   341.41 28.00%  $     245.82 N/A N/A
KMJA5E5010 JACK KMJ CAT5E PURPLE BULK PKG EA  A  $   341.41 28.00%  $     245.82 N/A N/A
KMJA5E5011 JACK KMJ CAT5E BROWN BULK PKG EA  A  $   341.41 28.00%  $     245.82 N/A N/A
KMJA5E5012 JACK KMJ CAT5E BRIGHT WHITE BU EA  A  $   341.41 28.00%  $     245.82 N/A N/A
KMJA600 JACK KMJ CAT6 ELEC IVORY EA  A  $       9.48 28.00%  $         6.83 N/A N/A
KMJA601 JACK KMJ CAT6 OFFICE WHITE EA  A  $       9.48 28.00%  $         6.83 N/A N/A
KMJA602 JACK KMJ CAT6 BLACK EA  A  $       9.48 28.00%  $         6.83 N/A N/A
KMJA602S JACK KMJ CAT6 TIAA/B BLK SHLD EA  A  $     13.23 28.00%  $         9.53 N/A N/A
KMJA603 JACK KMJ CAT6 RED EA  A  $       9.48 28.00%  $         6.83 N/A N/A
KMJA604 JACK KMJ CAT6 GREEN EA  A  $       9.48 28.00%  $         6.83 N/A N/A
KMJA605 JACK KMJ CAT6 BLUE EA  A  $       9.48 28.00%  $         6.83 N/A N/A
KMJA606 JACK KMJ CAT6 GRAY EA  A  $       9.48 28.00%  $         6.83 N/A N/A
KMJA608 JACK KMJ CAT6 ORANGE EA  A  $       9.48 28.00%  $         6.83 N/A N/A
KMJA609 JACK KMJ CAT6 YELLOW EA  A  $       9.48 28.00%  $         6.83 N/A N/A
KMJA610 JACK KMJ CAT6 PURPLE EA  A  $       9.48 28.00%  $         6.83 N/A N/A
KMJA611 JACK KMJ CAT6 BROWN EA  A  $       9.48 28.00%  $         6.83 N/A N/A
KMJA612 JACK KMJ CAT6 BRIGHT WHITE EA  A  $       9.48 28.00%  $         6.83 N/A N/A
KMJA618 JACK KMJ CAT6 LT.BLUE EA A  $       9.48 28.0%  $         6.83 N/A N/A
KMJL06U00 JACK 6 POS KMJ USOC SMP ELEC.I EA  A  $       3.70 28.00%  $         2.66 N/A N/A
KMJL06U01 JACK 6 POS KMJ USOC SMP OFFICE EA  A  $       3.70 28.00%  $         2.66 N/A N/A
KMJL06U02 JACK 6POS KMJ USOC SMP BLACK EA  A  $       3.70 28.00%  $         2.66 N/A N/A
KMJL06U04 JACK 6 POS KMJ USOC SMP GREEN EA  A  $       3.70 28.00%  $         2.66 N/A N/A
KMJL06U05 JACK 6 POS KMJ USOC SMP BLUE EA  A  $       3.70 28.00%  $         2.66 N/A N/A
KMJL06U06 JACK 6 POS KMJ USOC SMP GRAY EA  A  $       3.70 28.00%  $         2.66 N/A N/A
KMJL06U08 JACK 6 POS KMJ USOC OCC ORANGE EA  A  $       4.00 28.00%  $         2.88 N/A N/A
KMJL06U09 JACK 6 POS KMJ USOC SMP YELLOW EA  A  $       3.70 28.00%  $         2.66 N/A N/A
KMJL06U12 JACK 6 POS KMJ USOC SMP BRIGHT EA  A  $       3.70 28.00%  $         2.66 N/A N/A
KMJL8A/B00 JACK KMJ C3 LDFRM UNIV SMP ELE EA  A  $       3.70 28.00%  $         2.66 N/A N/A
KMJL8A/B01 JACK KMJ C3 LF UNIV OCC O.WHT EA  A  $       3.70 28.00%  $         2.66 N/A N/A
KMJL8A/B02 JACK KMJ C3 LF UNIV OCC BLACK EA  A  $       3.70 28.00%  $         2.66 N/A N/A
KMJL8A/B05 JACK KMJ C3 LF UNIV OCC BLUE EA  A  $       3.70 28.00%  $         2.66 N/A N/A
KMJL8A/B08 JACK KMJ C3 LF UNIV OCC ORANGE EA  A  $       3.70 28.00%  $         2.66 N/A N/A
KMJL8A/B09 JACK KMJ C3 LF UNIV OCC YELLOW EA  A  $       3.70 28.00%  $         2.66 N/A N/A
KMJL8A/B12 JACK KMJ C3 LF UNIV OCC BR.WHT EA  A  $       3.70 28.00%  $         2.66 N/A N/A
KMJVL8A/B00 JACK KMJ C5 LDFRM UNIV SMP ELE EA  A  $       5.65 28.00%  $         4.07 N/A N/A
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KMJVL8A/B01 JACK KMJ C5 LDFRM UNIV SMP OFF EA  A  $       5.65 28.00%  $         4.07 N/A N/A
KMJVL8A/B02 JACK KMJ C5 LDFRM UNIV SMP BLA EA  A  $       5.65 28.00%  $         4.07 N/A N/A
KMJVL8A/B02S JACK KMJ SHLD C5 LDFRM UNIVERS EA  A  $     11.59 28.00%  $         8.34 N/A N/A
KMJVL8A/B03 JACK KMJ C5 LDFRM UNIV LBL SMP EA  A  $       5.65 28.00%  $         4.07 N/A N/A
KMJVL8A/B04 JACK KMJ C5 LDFRM UNIV LBL SMP EA  A  $       5.65 28.00%  $         4.07 N/A N/A
KMJVL8A/B05 JACK KMJ C5 LDFRM UNIV LBL SMP EA  A  $       5.65 28.00%  $         4.07 N/A N/A
KMJVL8A/B06 JACK KMJ C5 LDFRM UNIV LBL SMP EA  A  $       5.65 28.00%  $         4.07 N/A N/A
KMJVL8A/B08 JACK KMJ C5 LDFRM UNIV LBL SMP EA  A  $       5.65 28.00%  $         4.07 N/A N/A
KMJVL8A/B09 JACK KMJ C5 LDFRM UNIV LBL SMP EA  A  $       5.65 28.00%  $         4.07 N/A N/A
KMJVL8A/B11 JACK KMJ C5 LDFRM UNIV SMP BRO EA  A  $       5.65 28.00%  $         4.07 N/A N/A
KMJVL8A/B12 JACK KMJ C5 LDFRM UNIV SMP BRI EA  A  $       5.65 28.00%  $         4.07 N/A N/A
LA6A02 JACK UMJ CAT6 BLACK LIMITED AX EA  A  $     17.14 28.00%  $       12.34 N/A N/A
LA6A03 JACK UMJ CAT6 RED LIMITED AXCE EA  A  $     17.14 28.00%  $       12.34 N/A N/A
LA6A04 JACK UMJ CAT6 GREEN LIMITED AX EA  A  $     17.14 28.00%  $       12.34 N/A N/A
LA6A05 JACK UMJ CAT6 BLUE LIMITED AXC EA  A  $     17.14 28.00%  $       12.34 N/A N/A
LA6A06 JACK UMJ CAT6 GRAY LIMITED AXC EA  A  $     17.14 28.00%  $       12.34 N/A N/A
LA6A07 JACK UMJ CAT6 WHITE LIMITED AX EA  A  $     17.14 28.00%  $       12.34 N/A N/A
LA6A08 JACK UMJ CAT6 ORANGE LIMITED A EA  A  $     17.14 28.00%  $       12.34 N/A N/A
LA6A09 JACK UMJ CAT6 YELLOW LIMITED A EA  A  $     17.14 28.00%  $       12.34 N/A N/A
MMA7700 MULTIMEDIA AXCESS ELEC.IVORY B EA  A  $     24.38 28.00%  $       17.55 N/A N/A
MMA7700P2W MULTIMEDIA AXCESS ELEC.IVORY P EA  A  $     24.38 28.00%  $       17.55 N/A N/A
MMA7700P2W4 MULTIMEDIA AXCESS IVORY KIT EA  A  $     24.38 28.00%  $       17.55 N/A N/A
MMA7700P2W6 MULTIMEDIA AXCESS IVORY KIT EA  A  $     24.38 28.00%  $       17.55 N/A N/A
MMA7701 MULTIMEDIA AXCESS OFF.WHITE BL EA A  $     24.38 28.0%  $       17.55 N/A N/A
MMA7701P2W MULTIMEDIA AXCESS OFF.WHT P2 W EA  A  $     24.38 28.00%  $       17.55 N/A N/A
MMA7701P2W4 MULTIMEDIA AXCESS OFF.WHT KIT EA  A  $     24.38 28.00%  $       17.55 N/A N/A
MMA7701P2W6 MULTIMEDIA AXCESS OFF.WHT KIT EA  A  $     24.38 28.00%  $       17.55 N/A N/A
MMAP00 MULTIMEDIA AXCESS PLATE IVORY EA  A  $       2.47 28.00%  $         1.78 N/A N/A
MMAP00A4 MULTIMEDIA AXCESS PLATE ELEC.I EA  A  $       2.47 28.00%  $         1.78 N/A N/A
MMAP00A6 MULTIMEDIA AXCESS PLATE ELEC.I EA  A  $       2.47 28.00%  $         1.78 N/A N/A
MMAP00DSC1 MULTIMEDIA AXCESS PLATE E.IVOR EA  A  $     21.14 28.00%  $       15.22 N/A N/A
MMAP00DSC2 MULTIMEDIA AXCESS PLATE E.IVOR EA  A  $     39.63 28.00%  $       28.53 N/A N/A
MMAP00DSC3 MULTIMEDIA AXCESS PLATE E.IVOR EA  A  $     58.07 28.00%  $       41.81 N/A N/A
MMAP01 MULTIMEDIA AXCESS PLATE OFF.WH EA  A  $       2.47 28.00%  $         1.78 N/A N/A
MMAP01A1 MULTIMEDIA AXCESS PLATE OFF.WH EA  A  $       2.47 28.00%  $         1.78 N/A N/A
MMAP01A2 MULTIMEDIA AXCESS PLATE OFF.WH EA  A  $       2.47 28.00%  $         1.78 N/A N/A
MMAP01A2D MULTIMEDIA AXCESS PLATE OFF.WH EA  A  $       2.47 28.00%  $         1.78 N/A N/A
MMAP01A2DSC1 KIT MULTIMEDIA AXCESS MMAP01A2 EA  A  $     21.14 28.00%  $       15.22 N/A N/A
MMAP01A4 MULTIMEDIA AXCESS PLATE OFF.WH EA  A  $       2.47 28.00%  $         1.78 N/A N/A
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MMAP01A6 MULTIMEDIA AXCESS PLATE OFF.WH EA  A  $       2.47 28.00%  $         1.78 N/A N/A
MMAP01DSC1 MULTIMEDIA AXCESS PLATE OFF.WH EA  A  $     21.14 28.00%  $       15.22 N/A N/A
MMAP01DSC2 MULTIMEDIA AXCESS PLATE OFF.WH EA  A  $     39.63 28.00%  $       28.53 N/A N/A
MMAP01DSC3 MULTIMEDIA AXCESS PLATE OFF.WH EA  A  $     58.07 28.00%  $       41.81 N/A N/A
MOD-DB4 MULTIMEDIA MODULE B-WIRED 4 PO EA  A  $     33.72 28.00%  $       24.28 N/A N/A
MOD-DB5 MODULE B-WIRED 5 PORT DATA MOD EA  A  $     36.72 28.00%  $       26.44 N/A N/A
MOD-DB6 MULTIMEDIA B-WIRED 6 PORT DATA EA  A  $     44.04 28.00%  $       31.71 N/A N/A
MOD-DB8 MODULE B-WIRED 8 PORT DATA MOD EA  A  $     58.26 28.00%  $       41.95 N/A N/A
MOD-T406 MODULE TELCO 4 PR IN 6 STATION EA  A  $     26.64 28.00%  $       19.18 N/A N/A
MOD-T408 MODULE TELCO 4 PR IN 8 STATION EA  A  $     39.06 28.00%  $       28.12 N/A N/A
MOD-T410 MODULE  TELCO 4 PR IN  10 STAT EA  A  $     51.43 28.00%  $       37.03 N/A N/A
MOD-V4 SPLITTER/COMBINER 4-WAY EA  A  $     14.24 28.00%  $       10.25 N/A N/A
MOD-V4-S2G MULTIMEDIA SPLITTER 4-WAY 2GHz EA  A  $     22.34 28.00%  $       16.08 N/A N/A
MOD-V6 SPLITTER/COMBINER 6-WAY EA  A  $     24.87 28.00%  $       17.91 N/A N/A
MOD-V8 SPLITTER/COMBINER 8-WAY EA  A  $     25.16 28.00%  $       18.12 N/A N/A
MOD-V8-S2G MULTIMEDIA SPLITTER 8-WAY 2GHz EA  A  $     40.21 28.00%  $       28.95 N/A N/A
MSDE-BOX1 MULTIMEDIA SERVICE DIST.ENCLOS EA  A  $     31.40 28.00%  $       22.61 N/A N/A
MSDE-BOX2 MULTIMEDIA SERVICE DIST ENCLOS EA  A  $     31.40 28.00%  $       22.61 N/A N/A
MSDE-DOOR COMM.INTERFACE DOOR ASSY EA  A  $     34.40 28.00%  $       24.77 N/A N/A
MSDET000D00V0 MULTIMEDIA SERVICE DIST.ENCLOS EA  A  $     65.80 28.00%  $       47.38 N/A N/A
MSDET000D00V0-LCK MULTIMEDIA SERVICE DIST. ENCLO EA  A  $     79.11 28.00%  $       56.96 N/A N/A
MSDET000D00V0-SCK MULTIMEDIA SERVICE DIST.ENCLOS EA  A  $     79.11 28.00%  $       56.96 N/A N/A
MTCM12LC5 CASSETTE ASSY DLCX6 50um OCC EA  A  $   605.12 28.00%  $     435.69 N/A N/A
MTCM12LC5G CASSETTE ASSY DLCX6 OM3 OCC EA  A  $   605.13 28.00%  $     435.69 N/A N/A
MTCM12LC6 CASSETTE ASSY DLCX6 62.5 OCC EA  A  $   611.28 28.00%  $     440.12 N/A N/A
MTCM12LC8 CASSETTE ASSY DLCX6 SM OCC EA A  $   646.90 28.0%  $     465.77 N/A N/A
MTCM12RJ5 CASSETTE ASSY DMTRJX6 50um OCC EA  A  $1,116.63 28.00%  $     803.97 N/A N/A
MTCM12RJ6 CASSETTE ASSY DMTRJX6 62.5 OCC EA  A  $1,129.04 28.00%  $     812.91 N/A N/A
MTCM12SC5 CASSETTE ASSY DSCX6 50um OCC EA  A  $   525.49 28.00%  $     378.35 N/A N/A
MTCM12SC5G CASSETTE ASSY DSCX6 OM3 OCC EA A  $   608.13 28.0%  $     437.85 N/A N/A
MTCM12SC6 CASSETTE ASSY DSCX6 62.5 OCC EA  A  $   531.65 28.00%  $     382.79 N/A N/A
MTCM12SC8 CASSETTE ASSY DSCX6 SM OCC EA A  $   628.88 28.0%  $     452.79 N/A N/A
MTCM12SCAPC8 CASSETTE ASSY DSCAPCX6 SM OCC EA A  $   704.00 28.0%  $     506.88 N/A N/A
MTCM12ST5 CASSETTE ASSY DSTX6 50um OCC EA  A  $   455.89 28.00%  $     328.24 N/A N/A
MTCM12ST5G CASSETT ASSY DSTX6 50umOM3 OCC EA A  $   681.28 28.0%  $     490.52 N/A N/A
MTCM12ST6 CASSETTE ASSY DSTX6 62.5 OCC EA  A  $   462.00 28.00%  $     332.64 N/A N/A
MTCM12ST8 CASSETTE ASSY DSTX6 SM OCC EA A  $   710.88 28.0%  $     511.83 N/A N/A
MTCM24LC5 ASSY CASSETTE QLCX6 50um FIBER EA  A  $   848.67 28.00%  $     611.04 N/A N/A
MTCM24LC5G CASSETTE ASSY QLCX6 OM3 OCC EA  A  $   848.68 28.00%  $     611.05 N/A N/A
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MTCM24LC5Q CASSETTE ASSY QLCX6 OM4 OCC EA A  $1,084.25 28.0%  $     780.66 N/A N/A
MTCM24LC6 CASSETTE ASSY QLCX6 62.5 OCC EA  A  $   859.51 28.00%  $     618.85 N/A N/A
MTCM24LC8 CASSETTE ASSY QLCX6 SM OCC EA A  $1,180.53 28.0%  $     849.98 N/A N/A
MTCM24LCMM CASSETTE ASSY QLCX6 MM NO FIBR EA  A  $   210.61 28.00%  $     151.64 N/A N/A
MTCM24LCSM CASSETTE ASSY QLCX6 SM NO FIBR EA  A  $   229.74 28.00%  $     165.41 N/A N/A
MTCM6LC5 CASSETTE ASSY LCX6 50um OCC EA  A  $   482.22 28.00%  $     347.20 N/A N/A
MTCM6LC6 CASSETTE ASSY LCX6 62.5 OCC EA  A  $   492.10 28.00%  $     354.31 N/A N/A
MTCM6SC5 CASSETTE ASSY SCX6 50um OCC EA  A  $   461.82 28.00%  $     332.51 N/A N/A
MTCM6SC6 CASSETTE ASSY SCX6 62.5 OCC EA  A  $   470.79 28.00%  $     338.97 N/A N/A
MTCM6ST5 CASSETTE ASSY STX6 50um OCC EA  A  $   420.48 28.00%  $     302.75 N/A N/A
MTCM6ST6 CASSETTE ASSY STX6 62.5 OCC EA  A  $   426.91 28.00%  $     307.38 N/A N/A
OCC-PM12 MOUNT HDWE FOR OCO12 FOR POLE EA  A  $   152.78 28.00%  $     110.00 N/A N/A
OCC-PM48 MOUNT HDWE FOR OCO48 FOR POLE EA  A  $   247.45 28.00%  $     178.16 N/A N/A
OCC-PM72 MT HDWE FOR OCO72/96 FOR POLE EA  A  $   314.58 28.00%  $     226.50 N/A N/A

OCCSFP6A PLUG  CAT6A  SHIELDED  FIELD 
TERMINABLE EA A  $     23.38 28.0%  $       16.83 N/A N/A

OCCUFP6A PLUG  CAT6A  UTP  FIELD TERMINABLE EA A  $     14.98 28.0%  $       10.79 N/A N/A
OCO12N FOE WALL MNT 12 PORT EA  A  $     93.30 28.00%  $       67.18 N/A N/A
OCO12NS FOE WALL MT SPL HOLDR EA  A  $   119.00 28.00%  $       85.68 N/A N/A
OCO12NX FOE WALL MNT NEMA 4X EA  A  $   415.63 28.00%  $     299.25 N/A N/A
OCO12NXS FOE WALL MNT NEMA 4X (1)RUNT EA  A  $   461.23 28.00%  $     332.09 N/A N/A
OCO12NXSB FOE WALL MNT NEMA 4X SPL HOLDR EA  A  $   469.75 28.00%  $     338.22 N/A N/A
OCO48NX OUTDOOR ENCL 48 PORT CROSSCONN EA  A  $   656.82 28.00%  $     472.91 N/A N/A
OCO48NXS OUTDOOR ENCL 48P XCONNECT SPLI EA  A  $   769.79 28.00%  $     554.25 N/A N/A
OCO6N OUTDR ENCL WALLMT 6P FIBER OCC EA  A  $     91.48 28.00%  $       65.87 N/A N/A
OCO6NS OUTDR ENCL WM 6P FBR SPLC HLDR EA  A  $   118.23 28.00%  $       85.13 N/A N/A
OCO72NX FOE WALLMT NEMA 4X 72 PORT EA  A  $1,714.83 28.00%  $  1,234.68 N/A N/A
OCO72NXS FOE WALLMT 72PORT W/SPLC TRAY EA  A  $1,881.73 28.00%  $  1,354.85 N/A N/A
OCO96NX FOE WALLMT 96PORT NEMA 4X EA  A  $1,740.98 28.00%  $  1,253.51 N/A N/A
OCO96NXS FOE WALLMT 96PORT W/SPLC TRAY EA  A  $1,934.15 28.00%  $  1,392.59 N/A N/A
OCWS864A ENCL ASSY CENTRAL SPLICE CABIN EA  A  $3,772.27 28.00%  $  2,716.03 N/A N/A
OCWS864B ENCL ASSY CENTRAL SPLICE CABIN EA  A  $3,772.27 28.00%  $  2,716.03 N/A N/A
OF2403 RELAY RACK OPEN-FRAME 19"WX48" EA  A  $   133.68 28.00%  $       96.25 N/A N/A
OF3603 RELAY RACK OPEN-FRAME 19"WX68. EA  A  $   142.36 28.00%  $     102.50 N/A N/A
OF4502 RELAY RACK OPEN-FRAME 19"WX84" EA  A  $   234.90 28.00%  $     169.13 N/A N/A
OF4503 RELAY RACK OPEN-FRAME 19"WX84" EA  A  $   246.35 28.00%  $     177.37 N/A N/A
OF4504 RELAY RACK OPEN-FRAME 23"WX84" EA  A  $   286.48 28.00%  $     206.27 N/A N/A
OF4505 RELAY RACK OPEN-FRAME 23"WX84" EA  A  $   286.48 28.00%  $     206.27 N/A N/A
OF5103 RELAY RACK OPEN-FRAME 19"WX96" EA  A  $   225.69 28.00%  $     162.50 N/A N/A
P5GSC12-3M PTAIL ASSY SC 50umOM3 12F 3MTR EA  A  $   272.13 28.00%  $     195.93 N/A N/A
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P5LC06-3M PTAIL ASSY 50UM LC 6F 3MTR EA  A  $   164.69 28.00%  $     118.58 N/A N/A
P5LC12-3M PTAIL ASSY 50UM LC 12F 3MTR EA  A  $   300.63 28.00%  $     216.45 N/A N/A
P5SC06-3M PTAIL ASSY 50um SC 6F 3MTR EA  A  $   134.25 28.00%  $       96.66 N/A N/A
P5SC12-3M PTAIL ASSY 50UM SC 12F 3MTR EA  A  $   240.05 28.00%  $     172.84 N/A N/A
P5ST12-3M PIGTAIL ASSY 50/125 ST 12 FIBE EA  A  $   228.68 28.00%  $     164.65 N/A N/A
P6LC06-3M PTAIL ASSY 62.5 LC 6 FIBR 3MTR EA  A  $   152.23 28.00%  $     109.61 N/A N/A
P6LC12-3M PTAIL ASSY 62.5 LC 12F 3MTR EA  A  $   249.79 28.00%  $     179.85 N/A N/A
P6SC06-3M PTAIL ASSY 62.5 SC 6F 3 MTR EA  A  $   121.79 28.00%  $       87.69 N/A N/A
P6SC12-3M PTAIL ASSY 62.5 SC 12F 3 MTR EA  A  $   220.95 28.00%  $     159.08 N/A N/A
P6ST06-3M PTAIL ASSY 62.5 ST 6F 3MTR EA  A  $   116.24 28.00%  $       83.69 N/A N/A
P6ST12-3M PTAIL ASSY 62.5 ST 12 FBR 3MTR EA  A  $   209.90 28.00%  $     151.13 N/A N/A
P8FC06-3M PIGTAIL ASSY SM FC 6 FIBER 3 M EA  A  $   155.66 28.00%  $     112.08 N/A N/A
P8FC12-3M PIGTAIL ASSY SM FC 12 FIBER 3 EA  A  $   281.72 28.00%  $     202.84 N/A N/A
P8LC06-3M PTAIL ASSY SM LC 6 FIBER 3M EA  A  $   153.96 28.00%  $     110.85 N/A N/A
P8LC12-3M PTAIL ASSY SM LC 12F 3MTR EA  A  $   278.96 28.00%  $     200.85 N/A N/A
P8SC06-3M PTAIL ASSY SM SC 6 FIBER 3MTR EA  A  $   141.82 28.00%  $     102.11 N/A N/A
P8SC12-3M PTAIL ASSY SM SC 12 FIBER 3MTR EA  A  $   254.04 28.00%  $     182.91 N/A N/A
P8SCAPC12-3M PTAIL ASSY SM SCAPC 12F 3MTR EA  A  $   336.31 28.00%  $     242.14 N/A N/A
P8ST06-3M PIGTAIL ASSY SM ST 6 FIBER 3 M EA  A  $   149.23 28.00%  $     107.45 N/A N/A
P8ST12-3M PIGTAIL ASSY SM ST 12 FIBR 3M EA  A  $   268.89 28.00%  $     193.60 N/A N/A
PC5EB0301 PC CAT5E 3FT YELLOW EA A  $       5.29 28.0%  $         3.81 N/A N/A
PC5EB03B01 PC CAT5E 3FT YELLOW W/BOOT EA A  $       5.87 28.0%  $         4.23 N/A N/A
PC5EB04B01 PC CAT5E YELLOW/BOOT 4FT EA A  $       6.22 28.0%  $         4.48 N/A N/A
PC5EB0501 PC CAT5E YELLOW 5FT EA A  $       5.99 28.0%  $         4.31 N/A N/A
PC5EB05B01 PC CAT5E YELLOW/BOOT 5FT EA A  $       6.57 28.0%  $         4.73 N/A N/A
PC5EB0601 PC CAT5E 6FT YELLOW EA A  $       6.33 28.0%  $         4.56 N/A N/A
PC5EB06B01 PC CAT5E YELLOW/BOOT 6FT EA A  $       6.91 28.0%  $         4.98 N/A N/A
PC5EB0701 PC CAT5E YELLOW 7FT EA A  $       6.68 28.0%  $         4.81 N/A N/A
PC5EB07B01 PC CAT5E 7FT YELLOW W/BOOT EA A  $       7.26 28.0%  $         5.23 N/A N/A
PC5EB08B01 PC CAT5E YELLOW/BOOT 8FT EA A  $       6.57 28.0%  $         4.73 N/A N/A
PC5EB1001 PC CAT5E 10FT YELLOW EA A  $       7.72 28.0%  $         5.56 N/A N/A
PC5EB10B01 PC CAT5E 10FT YELLOW/BOOT EA A  $       8.30 28.0%  $         5.98 N/A N/A
PC5EB1201 PC CAT5E BOOT YELLOW 12FT EA A  $       8.42 28.0%  $         6.06 N/A N/A
PC5EB20B01 PC CAT5E 20FT YELLOW/BOOT EA A  $     11.08 28.0%  $         7.98 N/A N/A
PC5EB25B01 PC CAT5E 25FT YELLOW W/BOOT EA A  $     12.81 28.0%  $         9.22 N/A N/A
PCSIX03B01 PC CAT6 3FT BOOT/YELLOW EA A  $       7.98 28.0%  $         5.75 N/A N/A
PCSIX04B01 PC CAT6 4FT YELLOW/BOOT EA A  $       8.56 28.0%  $         6.16 N/A N/A
PCSIX05B01 PC CAT6 5FT YELLOW/BOOT EA A  $       9.14 28.0%  $         6.58 N/A N/A
PCSIX06B03 PC CAT6 6FT RED/BOOT EA A  $     12.03 28.0%  $         8.66 N/A N/A
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PCSIX07B01 PC CAT6 YELLOW/BOOT 7FT EA A  $     10.31 28.0%  $         7.42 N/A N/A
PCSIX10B01 PC CAT6 YELLOW 10FT EA A  $     12.03 28.0%  $         8.66 N/A N/A
PCSIX10B03 PC CAT6 10FT RED/BOOT EA A  $     12.03 28.0%  $         8.66 N/A N/A
PCSIX10B08 PC CAT6 10FT ORANGE/BOOT EA A  $     12.03 28.0%  $         8.66 N/A N/A
PCSIX12B01 PC CAT6 12FT BOOT YELLOW EA A  $     13.20 28.0%  $         9.50 N/A N/A
PCSIX15B01 PC CAT6 15FT BOOT YELLOW EA A  $     14.92 28.0%  $       10.74 N/A N/A
PCSIX20B01 PC CAT6 20FT BOOT YELLOW EA A  $     17.81 28.0%  $       12.82 N/A N/A
PCSIX25B01 PC CAT6 25FT YELLOW/BOOT EA A  $     20.70 28.0%  $       14.90 N/A N/A
PCSIXS07B06 PC CAT6A UTP 7FT GRAY/BOOT EA  A  $     32.83 28.00%  $       23.64 N/A N/A
PCSIXS10B06 PC CAT6A UTP 10FT GRAY/BOOT EA  A  $     34.82 28.00%  $       25.07 N/A N/A

PONC1X16SCAPC Fiber Splitter Cassette Module, SM, 1x16, SC-
APC EA A  $1,875.00 28.0%  $  1,350.00 N/A N/A

PONC1X32SCAPC Fiber Splitter Cassette Module, SM, 1x32, SC-
APC EA A  $2,375.00 28.0%  $  1,710.00 N/A N/A

PONC2X16SCAPC Fiber Splitter Cassette Module, SM, 2x16, SC-
APC EA A  $2,375.00 28.0%  $  1,710.00 N/A N/A

PONC2X32SCAPC Fiber Splitter Cassette Module, SM, 2x32, SC-
APC EA A  $3,125.00 28.0%  $  2,250.00 N/A N/A

PONCMTP3SCAPC Fiber Breakout Cassette Module, SM, MTP to 3 
SC-APC EA A  $   625.00 28.0%  $     450.00 N/A N/A

PP1288/110A5E-R PATCH PANEL 12 PORT WALLMNT C5E EA A  $   136.68 28.0%  $       98.41 N/A N/A
PP1288/110A6 PATCH PANEL 12 PORT WALLMOUNT EA  A  $   162.92 28.00%  $     117.30 N/A N/A
PP12A5E-R PATCH POINT 12PORT AXCESS  C5E     EA A  $   101.19 28.0%  $       72.86 N/A N/A
PP12SIX PATCH POINT 12 AXCESS 6 EA  A  $   155.48 28.00%  $     111.95 N/A N/A
PP2488/110A5E-R PATCH PANEL 24 PORT WALLMNT C5E EA A  $   199.81 28.0%  $     143.86 N/A N/A
PP2488/110A6 PATCH PANEL 24 PORT WALLMOUNT EA  A  $   216.32 28.00%  $     155.75 N/A N/A
PP2488/25V01 PP 24PRT WALLMT RJ2 B-WIRED EA  A  $   206.10 28.00%  $     148.39 N/A N/A
PROF1U CAB FIBER PROCYON BLACK EA  A  $1,229.68 28.00%  $     885.37 N/A N/A
PROMT12LCABE CASSETTE ASSY DLCX6 OM4 PROCY EA  A  $   686.75 28.00%  $     494.46 N/A N/A
PROMT12LCABT CASSETTE ASSY DLCX6 OM3 PROCY EA  A  $   684.43 28.00%  $     492.79 N/A N/A
PROMT12LCAPCSLA CASSETTE ASSY DLCAPCX6 PROCYON EA  A  $   921.35 28.00%  $     663.37 N/A N/A
PROMT12LCSLA CASSETTE ASSY DLCX6 SM PROCYON EA  A  $   779.93 28.00%  $     561.55 N/A N/A
PROMT12LCWLS CASSETTE ASSY DLCX6 62.5 PROCY EA  A  $   675.74 28.00%  $     486.53 N/A N/A
PROMT48MTSM CASSETTE ASSY MTPX4 SM PROCYON EA  A  $   191.77 28.00%  $     138.07 N/A N/A
PROVBKT VERTICAL RACK ADPTR KIT 10 POS EA  A  $   320.28 28.00%  $     230.60 N/A N/A
PS115 POWER STRIP 19" RACK MNT 15A W EA  A  $   209.13 28.00%  $     150.57 N/A N/A
PS120 POWER STRIP 19" RACK MNT 20A W EA  A  $   297.90 28.00%  $     214.49 N/A N/A
PS215 POWER STRIP 19" RACK MNT 15A 1 EA  A  $   157.55 28.00%  $     113.44 N/A N/A
PS220 POWER STRIP 19" RACK MNT 20A 1 EA  A  $   246.38 28.00%  $     177.39 N/A N/A
PS315 POWER STRIP 48" VERTICAL 15A 8 EA  A  $   182.75 28.00%  $     131.58 N/A N/A
PS320 POWER STRIP 48" VERTICAL 20A 8 EA  A  $   269.50 28.00%  $     194.04 N/A N/A
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R12S SPLICING KIT RUNT STYLE TRAY EA  A  $     70.34 28.00%  $       50.64 N/A N/A
R144RS SPLICING KIT RTC144 RIBBON TRA EA  A  $   471.48 28.00%  $     339.47 N/A N/A
R144S SPLICING KIT RTC144 EA  A  $   478.13 28.00%  $     344.25 N/A N/A
R24RS SPLICING KIT RTC18/36 RIBBON T EA  A  $   102.27 28.00%  $       73.63 N/A N/A
R24S SPLICING KIT RTC18/36 EA  A  $   119.53 28.00%  $       86.06 N/A N/A
R288RS SPLICING KIT RTC288 RIBBON TRA EA  A  $   956.25 28.00%  $     688.50 N/A N/A
R48RS SPLICING KIT RTC36 RIBBON TRAY EA  A  $   162.03 28.00%  $     116.66 N/A N/A
R48S SPLICING KIT RTC36/48 EA  A  $   179.30 28.00%  $     129.10 N/A N/A
R72RS SPLICING KIT RTC72 RIBBON TRAY EA  A  $   224.45 28.00%  $     161.60 N/A N/A
R72S SPLICING KIT RTC72 EA  A  $   239.06 28.00%  $     172.12 N/A N/A
R96RS SPLICING KIT RTC96/144 RIBBON EA  A  $   354.61 28.00%  $     255.32 N/A N/A
R96S SPLICING KIT RTC96/144 EA  A  $   358.59 28.00%  $     258.18 N/A N/A
RC1 RACK CHANNEL RINGS 1.25 X 3.00 EA  A  $     30.38 28.00%  $       21.87 N/A N/A
RED1 REDUCER 23" TO 19" 1.75" 1RU P EA  A  $     10.42 28.00%  $         7.50 N/A N/A
RED2 REDUCER 23" TO 19" 3.5" 2RU PA EA  A  $     12.59 28.00%  $         9.06 N/A N/A
RED3 REDUCER 23" TO 19" 5.25" 3RU P EA  A  $     15.62 28.00%  $       11.25 N/A N/A
RRS1914A SHELF CANTILEVER 19"X14.5"D WM EA  A  $     53.82 28.00%  $       38.75 N/A N/A
RRS1914AV SHELF CANTILEVER 19"X14.5"D WM EA  A  $     59.03 28.00%  $       42.50 N/A N/A
RS1U1T Splice Tray Kit, RTC/S1U, 1 Tray EA A  $   119.53 28.0%  $       86.06 N/A N/A
RS1U1TR Splice Tray Kit, RTC/S1U, 1 Tray Ribbon EA A  $   128.43 28.0%  $       92.47 N/A N/A
RS2U1T Splice Tray Kit, RTC/S2U, 1 Tray EA A  $   133.08 28.0%  $       95.82 N/A N/A
RS2U1TR Splice Tray Kit, RTC/S2U, 1 Tray Ribbon EA A  $   143.05 28.0%  $     103.00 N/A N/A
RS2U2T Splice Tray Kit, RTC/S2U, 2 Trays EA A  $   179.30 28.0%  $     129.10 N/A N/A
RS2U2TR Splice Tray Kit, RTC/S2U, 2 Trays Ribbon EA A  $   187.55 28.0%  $     135.04 N/A N/A
RS4U2T Splice Tray Kit, RTC/S4U, 2 Trays EA A  $   193.95 28.0%  $     139.64 N/A N/A
RS4U2TR Splice Tray Kit, RTC/S4U, 2 Trays Ribbon EA A  $   203.78 28.0%  $     146.72 N/A N/A
RS4U4T Splice Tray Kit, RTC/S4U, 4 Trays EA A  $   239.08 28.0%  $     172.14 N/A N/A
RS4U4TR Splice Tray Kit, RTC/S4U, 4 Trays Ribbon EA A  $   247.43 28.0%  $     178.15 N/A N/A
RSC-144A CAB RACK MNT SPLICING 144F ALM EA  A  $   741.65 28.00%  $     533.99 N/A N/A
RSC-144B CAB RACK MNT SPLICING 144F BLK EA  A  $   741.65 28.00%  $     533.99 N/A N/A
RSC-72A CAB RACK MNT SPLICING 72F ALMD EA  A  $   737.75 28.00%  $     531.18 N/A N/A
RSC-72B CAB RACK MNT SPLICING 72F BLCK EA  A  $   737.75 28.00%  $     531.18 N/A N/A
RSC-A CAB RACK MNT SPLICING ALMOND EA  A  $   406.18 28.00%  $     292.45 N/A N/A
RSC-B CAB RACK MNT SPLICING BLACK EA  A  $   406.18 28.00%  $     292.45 N/A N/A
RTC144A CABINET RACK MNT 144 PORT ALMD EA  A  $   599.65 28.00%  $     431.75 N/A N/A
RTC144B CABINET RACK MNT 144 PORT BLAC EA  A  $   599.65 28.00%  $     431.75 N/A N/A
RTC18A CABINET RACK MNT 18 PORT ALMND EA  A  $   253.43 28.00%  $     182.47 N/A N/A
RTC18B CABINET RACK MNT 18 PORT BLACK EA  A  $   253.43 28.00%  $     182.47 N/A N/A
RTC1U-3APB Fiber Encl, Rack Mnt, 3 Adapter Plates, Black EA A  $   241.35 28.0%  $     173.77 N/A N/A
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RTC1U-3APBL Fiber Encl, Rack Mnt, 3 Adapter Plates, Locking EA A  $   380.15 28.0%  $     273.71 N/A N/A
RTC1UB RTC FIBER TRAY 18/24 W/CVR+MGR EA  A  $   187.50 28.00%  $     135.00 N/A N/A
RTC1U-HD4APB Fiber Encl, Rack Mt, 4 HD Adapter Plates EA A  $   241.35 28.0%  $     173.77 N/A N/A

RTC1U-HD4APBL Fiber Encl, Rack Mt, 4 HD Adapter Plates, 
Locking EA A  $   380.15 28.0%  $     273.71 N/A N/A

RTC2U-6APB Fiber Encl, Rack Mt, 6 Adapter Plates, Black EA A  $   263.30 28.0%  $     189.58 N/A N/A
RTC2U-6APBL Fiber Encl, Rack Mt, 6 Adapter Plates, Locking EA A  $   408.53 28.0%  $     294.14 N/A N/A
RTC2U-HD8APB Fiber Encl, Rack Mt, 8 HD Adapter Plates EA A  $   263.30 28.0%  $     189.58 N/A N/A

RTC2U-HD8APBL Fiber Encl, Rack Mt, 8 HD Adapter Plates, 
Locking EA A  $   408.53 28.0%  $     294.14 N/A N/A

RTC36A CABINET RACK MNT 36 PORT ALMND EA  A  $   276.48 28.00%  $     199.07 N/A N/A
RTC36B CABINET RACK MNT 36 PORT BLACK EA  A  $   276.48 28.00%  $     199.07 N/A N/A
RTC4U-12APB Fiber Encl, Rack Mt, 12 Adapter Plates, Black EA A  $   381.90 28.0%  $     274.97 N/A N/A
RTC4U-12APBL Fiber Encl, Rack Mt, 12 Adapter Plates, Locking EA A  $   538.23 28.0%  $     387.53 N/A N/A
RTC4U-HD16APB Fiber Encl, Rack Mt, 16 HD Adapter Plates EA A  $   381.90 28.0%  $     274.97 N/A N/A

RTC4U-HD16APBL Fiber Encl, Rack Mt, 16 HD Adaptr Plates, 
Locking EA A  $   538.23 28.0%  $     387.53 N/A N/A

RTC72A CABINET RACK MNT 72 PORT ALMND EA  A  $   401.00 28.00%  $     288.72 N/A N/A
RTC72B CABINET RACK MNT 72 PORT BLACK EA  A  $   401.00 28.00%  $     288.72 N/A N/A
RTC72SA CABINET RACK MT 72PT W/STORAGE EA  A  $   614.71 28.00%  $     442.59 N/A N/A
RTC72SB CABINET RACK MT 72PORT W/STORA EA  A  $   614.71 28.00%  $     442.59 N/A N/A
RTCL144A CABINET RACK MT.144 LOCKABLE A EA  A  $   689.50 28.00%  $     496.44 N/A N/A
RTCL144B CABINET RACK MT.144 LOCKABLE B EA  A  $   689.50 28.00%  $     496.44 N/A N/A
RTCL18A CABINET RACK MT 18 LOCKABLE AL EA  A  $   399.18 28.00%  $     287.41 N/A N/A
RTCL18B CABINET RACK MT.18 LOCKABLE BL EA  A  $   399.18 28.00%  $     287.41 N/A N/A
RTCL36A CABINET RACK MT.36 LOCKABLE AL EA  A  $   428.98 28.00%  $     308.87 N/A N/A
RTCL36B CABINET RACK MT.36 LOCKABLE BL EA  A  $   428.98 28.00%  $     308.87 N/A N/A
RTCL72A CABINET RACK MT.72 LOCKABLE AL EA  A  $   565.13 28.00%  $     406.89 N/A N/A
RTCL72B CABINET RACK MT.72 LOCKABLE BL EA  A  $   565.13 28.00%  $     406.89 N/A N/A
RTCL72SA CABINET RACK MT.72S LOCKABLE A EA  A  $   708.31 28.00%  $     509.98 N/A N/A
RTCL72SB CABINET RACK MT.72S LOCKABLE B EA  A  $   708.31 28.00%  $     509.98 N/A N/A
RTCLK144A KIT RTC144 LOCKABLE ALMOND OCC EA  A  $   150.19 28.00%  $     108.14 N/A N/A
RTCLK144B KIT RTC144 LOCKABLE BLACK OCC EA  A  $   150.19 28.00%  $     108.14 N/A N/A
RTCLK18/36A KIT RTC18/36 LOCKABLE ALMOND O EA  A  $     88.89 28.00%  $       64.00 N/A N/A
RTCLK18/36B KIT RTC 18/36 LOCKABLE BLACK O EA  A  $     88.89 28.00%  $       64.00 N/A N/A
RTCLK72A KIT RTC72 LOCKABLE ALMOND OCC EA  A  $   103.73 28.00%  $       74.69 N/A N/A
RTCLK72B KIT RTC72B LOCKABLE BLACK OCC EA  A  $   103.73 28.00%  $       74.69 N/A N/A
RTCLK72SA KIT RTC72S LOCKABLE ALMOND OCC EA  A  $   128.74 28.00%  $       92.69 N/A N/A
RTCLK72SB KIT RTC72S LOCKABLE BLACK OCC EA  A  $   128.74 28.00%  $       92.69 N/A N/A
RTCLKM144A KIT RTC144 LOCKABLE METAL ALMO EA  A  $   164.67 28.00%  $     118.56 N/A N/A
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RTCLKM144B KIT RTC144 LOCKABLE METAL BLAC EA  A  $   164.67 28.00%  $     118.56 N/A N/A
RTCLKM18/36A KIT RTC18/36A LOCKABLE METAL A EA  A  $   109.44 28.00%  $       78.80 N/A N/A
RTCLKM18/36B KIT RTC18/36B LOCKABLE METAL B EA  A  $   109.44 28.00%  $       78.80 N/A N/A
RTCLKM72A KIT RTC72 LOCKABLE METAL ALMON EA  A  $   127.68 28.00%  $       91.93 N/A N/A
RTCLKM72B KIT RTC72 LOCKABLE METAL BLACK EA  A  $   127.68 28.00%  $       91.93 N/A N/A
RTCLKM72SA KIT RTC72S LOCKABLE METAL ALMO EA  A  $   150.94 28.00%  $     108.68 N/A N/A
RTCLKM72SB KIT RTC72S LOCKABLE METAL BLAC EA  A  $   150.94 28.00%  $     108.68 N/A N/A
RTCLM144A CABINET RACK MT.144 LCK STEEL EA  A  $   791.73 28.00%  $     570.05 N/A N/A
RTCLM144B CABINET RACK MT.144 LCK STEEL EA  A  $   791.73 28.00%  $     570.05 N/A N/A
RTCLM18A CABINET RACK MT.18 LOCK STEEL EA  A  $   399.15 28.00%  $     287.39 N/A N/A
RTCLM18B CABINET RACK MT.18 LOCK STEEL EA  A  $   399.15 28.00%  $     287.39 N/A N/A
RTCLM36A CABINET RACK MT 36 LOCK STEEL EA  A  $   428.95 28.00%  $     308.84 N/A N/A
RTCLM36B CABINET RACK MT.36 LOCK STEEL EA  A  $   428.95 28.00%  $     308.84 N/A N/A
RTCLM72A CABINET RACK MT.72 LOCK STEEL EA  A  $   565.13 28.00%  $     406.89 N/A N/A
RTCLM72B CABINET RACK MT.72 LOCK STEEL EA  A  $   565.13 28.00%  $     406.89 N/A N/A
RTCLM72SA CABINET RACKMT.72S LOCK STEEL EA  A  $   768.69 28.00%  $     553.46 N/A N/A
RTCLM72SB CABINET RACK MT.72S LOCK STEEL EA  A  $   768.69 28.00%  $     553.46 N/A N/A
RTD18B OBS REPLACED BY RTS18B EA  A  $   337.00 28.00%  $     242.64 N/A N/A
RTR12B CAB RACK MNT 12P RECESSD BLACK EA  A  $   171.80 28.00%  $     123.70 N/A N/A
RTS18B CABINET ASSY RTS18 OCC BLACK EA  A  $   287.50 28.00%  $     207.00 N/A N/A
RTS1U-3APB Fiber Encl, Rack Mt, Sliding Shelf, 3 HD 

APlates EA A  $   287.50 28.0%  $     207.00 N/A N/A

RTS1U-3APBL Fiber Encl, Rack Mt, Sliding Shelf, 3 HD 
APlates, Lock EA A  $   426.30 28.0%  $     306.94 N/A N/A

RTS1U-HD4APB Fiber Encl, Rack Mt, Sliding Shelf, 4 HD 
APlates EA A  $   287.50 28.0%  $     207.00 N/A N/A

RTS1U-HD4APBL Fiber Encl, Rack Mt, Sliding Shelf, 4 HD 
APlates, Lock EA A  $   426.30 28.0%  $     306.94 N/A N/A

RTS24B CABINET ASSEMBLY RTS24 OCC BLA EA  A  $   417.80 28.00%  $     300.82 N/A N/A

RTS2U-6APB Fiber Encl, Rack Mt, Sliding Shelf, 6 Adapter 
Plates EA A  $   357.10 28.0%  $     257.11 N/A N/A

RTS2U-6APBL Fiber Encl, Rack Mt, Sliding Shelf, 6 APlates, 
Locking EA A  $   502.03 28.0%  $     361.46 N/A N/A

RTS2U-HD8APB Fiber Encl, Rack Mt, Sliding Shelf, 8 HD AP 
Plates EA A  $   357.10 28.0%  $     257.11 N/A N/A

RTS2U-HD8APBL Fiber Encl, Rack Mt, Sliding Shelf, 8 HD AP, 
Locking EA A  $   502.03 28.0%  $     361.46 N/A N/A

RTS4U-12APB Fiber Encl, Rack Mt, Sliding Shelf, 12 Adapter 
Plates EA A  $   449.03 28.0%  $     323.30 N/A N/A

RTS4U-12APBL Fiber Encl, Rack Mt, Sliding Shelf, 12 HD AP, 
Locking EA A  $   605.35 28.0%  $     435.85 N/A N/A

RTS4U-HD16APB Fiber Encl, Rack Mt, Sliding Shelf, 16 Adapter 
Plates EA A  $   449.03 28.0%  $     323.30 N/A N/A
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RTS4U-HD16APBL Fiber Encl, Rack Mt, Sliding Shelf, 16 HD AP, 
Locking EA A  $   605.35 28.0%  $     435.85 N/A N/A

SMDG00 SURFACE MOUNT ENCLOSURE ELEC.I EA  A  $     11.83 28.00%  $         8.52 N/A N/A
SMDG01 SURFACE MOUNT ENCLOSURE OFFICE EA  A  $     11.83 28.00%  $         8.52 N/A N/A
SMDG12 SURFACE MOUNT ENCLOSURE BRIGHT EA  A  $     11.83 28.00%  $         8.52 N/A N/A
SME1000 SME10 10 PORT ELEC. IVORY EA  A  $     17.88 28.00%  $       12.87 N/A N/A
SME1001 SME10 10 PORT OFFICE WHITE EA  A  $     17.88 28.00%  $       12.87 N/A N/A
SME200 SME2 2 PORT ELEC.IVORY EA  A  $       7.50 28.00%  $         5.40 N/A N/A
SME201 SME2 2 PORT OFF.WHITE EA  A  $       7.50 28.00%  $         5.40 N/A N/A
SME202 SME2 2 PORT BLACK EA A  $       5.00 28.0%  $         3.60 N/A N/A
SME212 SME2 2 PORT BRIGHT WHITE EA  A  $       7.50 28.00%  $         5.40 N/A N/A
SME400 SME4,4 PORT,ELEC.IVORY EA A  $     11.25 28.0%  $         8.10 N/A N/A
SME401 SME4,4 PORT,OFF.WHITE EA A  $     11.25 28.0%  $         8.10 N/A N/A
SME402 SME4 4 PORT BLACK EA A  $     11.25 28.0%  $         8.10 N/A N/A
SME406 SME4 4 PORT GRAY EA A  $     11.25 28.0%  $         8.10 N/A N/A
SME407 SME4,4 PORT,WHITE EA A  $     11.25 28.0%  $         8.10 N/A N/A
SME412 SME4,4 PORT,BRIGHT WHITE EA A  $     11.25 28.0%  $         8.10 N/A N/A
SME800 SME8,8 PORT,ELEC. IVORY EA A  $     16.02 28.0%  $       11.53 N/A N/A
SME801 SME8,8 PORT,OFFICE WHITE EA A  $     16.02 28.0%  $       11.53 N/A N/A
SME807 SURF MT ENC UMJ 8 PORT WHT EA A  $     16.02 28.0%  $       11.53 N/A N/A
SMEK100 ASSY,SME1,1 PORT,KMJ,ELEC IVOR EA A  $       2.34 28.0%  $         1.68 N/A N/A
SMEK101 ASSY,SME1,1PORT,KMJ,OFFICE WHI EA A  $       2.34 28.0%  $         1.68 N/A N/A
SMEK112 ASSY,SME1,1PORT,KMJ,BRIGHT WHI EA A  $       2.34 28.0%  $         1.68 N/A N/A
SMEK200 SME2,2 PORT,KMJ,ELEC.IVORY EA A  $       3.80 28.0%  $         2.74 N/A N/A
SMEK201 SME2,2 PORT,KMJ,OFF.WHITE EA A  $       3.80 28.0%  $         2.74 N/A N/A
SMEK212 SME2,2 PORT,KMJ,BRIGHT WHITE EA A  $       3.80 28.0%  $         2.74 N/A N/A
SMEK400 SME4,4 PORT,KMJ,ELEC.IVORY EA A  $       5.45 28.0%  $         3.92 N/A N/A
SMEK401 SME4,4 PORT,KMJ,OFF.WHITE EA A  $       5.45 28.0%  $         3.92 N/A N/A
SMEK412 SME4,4 PORT,KMJ,BRIGHT WHITE EA A  $       5.45 28.0%  $         3.92 N/A N/A
SMEK600 SME6,6 PORT,KMJ,ELEC.IVORY EA A  $       9.96 28.0%  $         7.17 N/A N/A
SMEK601 SME6,6 PORT,KMJ,OFFICE WHITE EA A  $       9.96 28.0%  $         7.17 N/A N/A
SMEK612 SME6,6 PORT,KMJ,BRIGHT WHITE EA A  $       9.96 28.0%  $         7.17 N/A N/A
SMSG00 SURFACE MOUNT ENCLOSURE ELEC.I EA  A  $       9.48 28.00%  $         6.83 N/A N/A
SMSG01 SURFACE MOUNT ENCLOSURE OFFICE EA  A  $       9.48 28.00%  $         6.83 N/A N/A
SMSG07 SURFACE MOUNT ENCLOSURE,WHITE EA A  $       7.50 28.0%  $         5.40 N/A N/A
SMSG12 SURFACE MOUNT ENCLOSURE BRIGHT EA  A  $       9.48 28.00%  $         6.83 N/A N/A
SR212 SWING RACK,19"WALL MNT,24"HX12 EA A  $   147.56 28.0%  $     106.24 N/A N/A
SR218 SWING RACK,19"WALL MNT,24"HX18 EA A  $   161.45 28.0%  $     116.24 N/A N/A
SR225 SWING RACK,19"WALL MNT,24"HX25 EA A  $   206.59 28.0%  $     148.74 N/A N/A
SR312 SWING RACK,19"WALL MNT,36"HX12 EA A  $   154.51 28.0%  $     111.25 N/A N/A
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SR318 SWING RACK,19"WALL MNT,36"HX18 EA A  $   171.87 28.0%  $     123.75 N/A N/A
SR325 SWING RACK,19"WALL MNT,36"HX25 EA A  $   218.74 28.0%  $     157.49 N/A N/A
SR412 SWING RACK,19"WALL MNT,48"HX12 EA A  $   170.13 28.0%  $     122.49 N/A N/A
SR418 SWING RACK,19"WALL MNT,48"HX18 EA A  $   182.28 28.0%  $     131.24 N/A N/A
SR425 SWING RACK,19"WALL MNT,48"HX25 EA A  $   229.16 28.0%  $     165.00 N/A N/A
SRK-RA KIT,CABLE STRAIN RELIEF,ALMOND EA A  $     22.79 28.0%  $       16.41 N/A N/A
SRK-RB KIT,CABLE STRAIN RELIEF,BLACK EA A  $     22.79 28.0%  $       16.41 N/A N/A
TCHOOPS Short Hoops for Fibr Enclosures, Stackable, 2 EA A  $     14.68 28.0%  $       10.57 N/A N/A
TCHOOPT Tall Hoops for Fiber Enclosures, Stackable, 2 EA A  $     15.60 28.0%  $       11.23 N/A N/A
TCSRB Strain Relief Bracket for Fiber Enclosures EA A  $     32.40 28.0%  $       23.33 N/A N/A
TERAX2 CABINET,WALL MOUNT EA A  $   900.00 28.0%  $     648.00 N/A N/A
TERAX2S CABINET,WALL MOUNT EA A  $   604.17 28.0%  $     435.00 N/A N/A
TERAX-FK KIT,FAN,TERAX EA A  $     46.88 28.0%  $       33.75 N/A N/A
U6A00 JACK UMJ C6A ELEC. IVORY BEZEL EA A  $     15.49 28.0%  $       11.15 N/A N/A
U6A01 JACK UMJ C6A OO. WHITE BEZEL EA A  $     15.49 28.0%  $       11.15 N/A N/A
U6A02 JACK UMJ C6A BLACK BEZEL EA A  $     15.49 28.0%  $       11.15 N/A N/A
U6A03 JACK UMJ C6A RED BEZEL EA A  $     15.49 28.0%  $       11.15 N/A N/A
U6A04 JACK UMJ C6A GREEN BEZEL EA A  $     15.49 28.0%  $       11.15 N/A N/A
U6A05 JACK UMJ C6A BLUE BEZEL EA A  $     15.49 28.0%  $       11.15 N/A N/A
U6A06 JACK UMJ C6A GRAY BEZEL EA A  $     15.49 28.0%  $       11.15 N/A N/A
U6A07 JACK UMJ C6A WHITE BEZEL EA A  $     15.49 28.0%  $       11.15 N/A N/A
U6A08 JACK UMJ C6A ORANGE BEZEL EA A  $     15.49 28.0%  $       11.15 N/A N/A
U6A09 JACK UMJ C6A YELLOW BEZEL EA A  $     15.49 28.0%  $       11.15 N/A N/A
U6A10 JACK UMJ C6A PURPLE BEZEL EA A  $     15.49 28.0%  $       11.15 N/A N/A
U6A11 JACK UMJ C6A BROWN BEZEL EA A  $     15.49 28.0%  $       11.15 N/A N/A
U6A12 JACK UMJ C6A BRT. WHITE BEZEL EA A  $     15.49 28.0%  $       11.15 N/A N/A
UMJA5E JACK,UMJ,CAT5E,NO BEZEL EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E00 JACK,UMJ,CAT5E,BEZEL,BLANK,ELE EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E00D JACK,UMJ,CAT5E,BEZEL,DATA,ELEC EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E00L JACK,UMJ,CAT5E,BEZEL,LAN,ELEC. EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E00V JACK,UMJ,CAT5E,BEZEL,VOICE,ELE EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E01 JACK,UMJ,CAT5E,BEZEL,BLANK,OFF EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E01D JACK,UMJ,CAT5E,BEZEL,DATA,OFF EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E01L JACK,UMJ,CAT5E,BEZEL,LAN,OFFIC EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E01V JACK,UMJ,CAT5E,BEZEL,VOICE,OFF EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E02 JACK,UMJ,CAT5E,BEZEL,BLANK,BLA EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E02D JACK,UMJ,CAT5E,BEZEL,BLACK,DAT EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E02L JACK UMJ CAT5E BEZEL LAN BLACK EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E02V JACK,UMJ,CAT5E,BEZEL,VOICE,BLA EA A  $       7.19 28.0%  $         5.18 N/A N/A
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UMJA5E03 JACK,UMJ,CAT5E,BEZEL,BLANK,RED EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E03D JACK,UMJ,CAT5E,BEZEL,DATA,RED EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E03L JACK,UMJ,CAT5E,BEZEL,LAN,RED EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E03V JACK,UMJ,CAT5E,BEZEL,VOICE,RED EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E04 JACK,UMJ,CAT5E,BEZEL,BLANK,GRE EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E04D JACK,UMJ,CAT5E,BEZEL,DATA,GREE EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E04L JACK,UMJ,CAT5E,BEZEL,LAN,GREEN EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E04V JACK,UMJ,CAT5E,BEZEL,VOICE,GRE EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E05 JACK,UMJ,CAT5E,BEZEL,BLANK,BLU EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E05D JACK,UMJ,CAT5E,BEZEL,DATA,BLUE EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E05L JACK,UMJ,CAT5E,BEZEL,LAN,BLUE EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E05V JACK,UMJ,CAT5E,BEZEL,VOICE,BLU EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E06 JACK,UMJ,CAT5E,BEZEL,BLANK,GRA EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E06D JACK,UMJ,CAT5E,BEZEL,DATA,GRAY EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E06L JACK,UMJ,CAT5E,BEZEL,LAN,GRAY EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E06V JACK,UMJ,CAT5E,BEZEL,VOICE,GRA EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E07 JACK,UMJ,CAT5E,BEZEL,BLANK,WHI EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E07D JACK,UMJ,CAT5E,BEZEL,DATA,WHIT EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E07L JACK,UMJ,CAT5E,BEZEL,LAN,WHITE EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E07V JACK,UMJ,CAT5E,BEZEL,VOICE,WHI EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E08 JACK,UMJ,CAT5E,BEZEL,BLANK,ORA EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E08D JACK,UMJ,CAT5E,BEZEL,DATA,ORAN EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E08L JACK,UMJ,CAT5E,BEZEL,LAN,ORANG EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E08V JACK,UMJ,CAT5E,BEZEL,VOICE,ORA EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E09 JACK,UMJ,CAT5E,BEZEL,BLANK,YEL EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E09D JACK,UMJ,CAT5E,BEZEL,DATA,YELL EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E09L JACK,UMJ,CAT5E,BEZEL,LAN,YELLO EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E09V JACK,UMJ,CAT5E,BEZEL,VOICE,YEL EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E10 JACK,UMJ,CAT5E,BEZEL,BLANK,PUR EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E10D JACK,UMJ,CAT5E,BEZEL,DATA,PURP EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E10L JACK,UMJ,CAT5E,BEZEL,LAN,PURPL EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E10V JACK,UMJ,CAT5E,BEZEL,VOICE,PUR EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E11 JACK,UMJ,CAT5E,BEZEL,BLANK,BRO EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E11D JACK,UMJ,CAT5E,BEZEL,DATA,BROW EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E11L JACK,UMJ,CAT5E,BEZEL,LAN,BROWN EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E11V JACK,UMJ,CAT5E,BEZEL,VOICE,BRO EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E12 JACK,UMJ,CAT5E,BEZEL,BLANK,BRI EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E12D JACK,UMJ,CAT5E,BEZEL,DATA,BRIG EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E12L JACK,UMJ,CAT5E,BEZEL,LAN,BRIGH EA A  $       7.19 28.0%  $         5.18 N/A N/A
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UMJA5E12V JACK,UMJ,CAT5E,BEZEL,VOICE,BRI EA A  $       7.19 28.0%  $         5.18 N/A N/A
UMJA5E50-00 JACK,UMJ,CAT5E,BEZEL,BLANK,EL. PK A  $   358.85 28.0%  $     258.37 N/A N/A
UMJA5E50-01 JACK,UMJ,CAT5E,BEZEL,BLANK,OWH PK A  $   359.00 28.0%  $     258.48 N/A N/A
UMJA5E50-02 JACK,UMJ,C5E,BEZEL,BLANK,BLACK PK A  $   359.00 28.0%  $     258.48 N/A N/A
UMJA5E50-03 JACK,UMJ,CAT5E,BEZEL,BLANK,RED PK A  $   358.85 28.0%  $     258.37 N/A N/A
UMJA5E50-04 JACK,UMJ,C5E,BEZEL,BLANK,GREEN PK A  $   359.00 28.0%  $     258.48 N/A N/A
UMJA5E50-05 JACK,UMJ,CAT5E,BEZEL,BLANK,BLU PK A  $   358.85 28.0%  $     258.37 N/A N/A
UMJA5E50-06 JACK,UMJ,CAT5E,BEZEL,BLANK,GRA PK A  $   358.85 28.0%  $     258.37 N/A N/A
UMJA5E50-07 JACK,UMJ,CAT5E,BEZEL,BLANK,WHI PK A  $   358.85 28.0%  $     258.37 N/A N/A
UMJA5E50-08 JACK,UMJ,CAT5E,BEZEL,BLANK,ORA PK A  $   358.85 28.0%  $     258.37 N/A N/A
UMJA5E50-09 JACK,UMJ,CAT5E,BEZEL,BLANK,YEL PK A  $   358.85 28.0%  $     258.37 N/A N/A
UMJA5E50-10 JACK,UMJ,CAT5E,BEZEL,BLANK,PUR PK A  $   358.85 28.0%  $     258.37 N/A N/A
UMJA5E50-11 JACK,UMJ,CAT5E,BEZEL,BLANK,BRO PK A  $   358.85 28.0%  $     258.37 N/A N/A
UMJA5E50-12 JACK,UMJ,CAT5E,BEZEL,BLANK,B.W PK A  $   358.85 28.0%  $     258.37 N/A N/A
UMJA6 JACK,UMJ,CAT6,NO BEZEL EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA600 JACK,UMJ,CAT6,ELEC IVORY BEZEL EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA600D JACK,UMJ,CAT6,ELEC IVORY BEZEL EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA600L JACK,UMJ,CAT6,ELEC IVORY BEZEL EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA600V JACK,UMJ,CAT6,ELEC IVORY BEZEL EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA601 JACK,UMJ,CAT6,OFF WHITE BEZEL EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA601D JACK,UMJ,CAT6,OFF WHITE BEZEL, EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA601L JACK,UMJ,CAT6,OFF WHITE BEZEL, EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA601V JACK,UMJ,CAT6,OFF WHITE BEZEL, EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA602 JACK,UMJ,CAT6,BLACK BEZEL EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA602D JACK,UMJ,CAT6,BLACK BEZEL,DATA EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA602L JACK,UMJ,CAT6,BLACK BEZEL,LAN EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA602V JACK,UMJ,CAT6,BLACK BEZEL,VOIC EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA603 JACK,UMJ,CAT6,RED BEZEL EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA603D JACK,UMJ,CAT6,RED BEZEL,DATA EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA603L JACK,UMJ,CAT6,RED BEZEL,LAN EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA603V JACK,UMJ,CAT6,RED BEZEL,VOICE EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA604 JACK,UMJ,CAT6,GREEN BEZEL EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA604D JACK,UMJ,CAT6,GREEN BEZEL,DATA EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA604L JACK,UMJ,CAT6,GREEN BEZEL,LAN EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA604V JACK,UMJ,CAT6,GREEN BEZEL,VOIC EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA605 JACK,UMJ,CAT6,BLUE BEZEL EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA605D JACK,UMJ,CAT6,BLUE BEZEL,DATA EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA605L JACK,UMJ,CAT6,BLUE BEZEL,LAN EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA605V JACK,UMJ,CAT6,BLUE BEZEL,VOICE EA A  $       9.58 28.0%  $         6.90 N/A N/A
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UMJA606 JACK,UMJ,CAT6,GRAY BEZEL EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA606D JACK,UMJ,CAT6,GRAY BEZEL,DATA EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA606L JACK,UMJ,CAT6,GRAY BEZEL,LAN EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA606V JACK,UMJ,CAT6,GRAY BEZEL,VOICE EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA607 JACK,UMJ,CAT6,WHITE BEZEL EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA607D JACK,UMJ,CAT6,WHITE BEZEL,DATA EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA607L JACK,UMJ,CAT6,WHITE BEZEL,LAN EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA607V JACK,UMJ,CAT6,WHITE BEZEL,VOIC EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA608 JACK,UMJ,CAT6,ORANGE BEZEL EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA608D JACK,UMJ,CAT6,ORANGE BEZEL,DAT EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA608L JACK,UMJ,CAT6,ORANGE BEZEL,LAN EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA608V JACK,UMJ,CAT6,ORANGE BEZEL,VOI EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA609 JACK,UMJ,CAT6,YELLOW BEZEL EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA609D JACK,UMJ,CAT6,YELLOW BEZEL,DAT EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA609L JACK,UMJ,CAT6,YELLOW BEZEL,LAN EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA609V JACK,UMJ,CAT6,YELLOW BEZEL,VOI EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA610 JACK,UMJ,CAT6,PURPLE BEZEL EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA610D JACK,UMJ,CAT6,PURPLE BEZEL,DAT EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA610L JACK,UMJ,CAT6,PURPLE BEZEL,LAN EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA610V JACK,UMJ,CAT6,PURPLE BEZEL,VOI EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA611 JACK,UMJ,CAT6,BROWN BEZEL EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA611D JACK,UMJ,CAT6,BROWN BEZEL,DATA EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA611L JACK,UMJ,CAT6,BROWN BEZEL,LAN EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA611V JACK,UMJ,CAT6,BROWN BEZEL,VOIC EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA612 JACK,UMJ,CAT6,BRIGHT WHITE BEZ EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA612D JACK,UMJ,CAT6,BRIGHT WHITE BEZ EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA612L JACK,UMJ,CAT6,BRIGHT WHITE BEZ EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA612V JACK,UMJ,CAT6,BRIGHT WHITE BEZ EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA618 JACK UMJ CAT6 LT.BLUE BEZEL EA A  $       9.58 28.0%  $         6.90 N/A N/A
UMJA650-00 UMJ CAT6 JACK 50PACK ELECTIVRY PK A  $   455.21 28.0%  $     327.75 N/A N/A
UMJA650-01 JACK UMJ C6 BEZEL O.WHT 50 PAC PK A  $   455.00 28.0%  $     327.60 N/A N/A
UMJA650-02 JACK,UMJ,C6,BEZEL,BLACK,50 PAC PK A  $   455.21 28.0%  $     327.75 N/A N/A
UMJA650-03 JACK UMJ C6 BEZEL RED 50 PAC PK A  $   455.21 28.0%  $     327.75 N/A N/A
UMJA650-04 JACK,UMJ,C6,BEZEL,GREEN,50 PAC PK A  $   455.21 28.0%  $     327.75 N/A N/A
UMJA650-05 UMJ CAT6 JACK 50PACK ELECTBLUE PK A  $   455.21 28.0%  $     327.75 N/A N/A
UMJA650-06 JACK UMJ C6 BEZEL GRAY 50 PAC PK A  $   455.00 28.0%  $     327.60 N/A N/A
UMJA650-07 JACK UMJ C6 BEZEL WHITE 50 PAC PK A  $   455.00 28.0%  $     327.60 N/A N/A
UMJA650-08 JACK UMJ C6 BEZEL ORANGE 50 PK PK A  $   455.00 28.0%  $     327.60 N/A N/A
UMJA650-10 JACK UMJ C6 BEZEL PURPLE 50 PK PK A  $   455.00 28.0%  $     327.60 N/A N/A
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UMJA650-11 JACK UMJ C6 BEZEL BROWN 50 PK PK A  $   455.00 28.0%  $     327.60 N/A N/A
UMJA650-12 JACK UMJ C6 BEZEL BRT.WH 50 PK PK A  $   455.00 28.0%  $     327.60 N/A N/A
UMJL04C02-50 UMJ LDFRAME,CAT3,BLACK BEZEL,R EA A  $   184.77 28.0%  $     133.03 N/A N/A
UMJL04C02D-50 UMJ LDFRAME,DATA BEZEL,RESIDEN EA A  $   184.77 28.0%  $     133.03 N/A N/A
UMJL04C02M-50 UMJ LDFRAME,CAT3,MODEM BEZEL,R EA A  $   184.77 28.0%  $     133.03 N/A N/A
UMJL04C-50 UMJ LDFRAME,CAT3,NO BEZEL,RESI EA A  $   184.77 28.0%  $     133.03 N/A N/A
UMJL06U JACK,UMJ,USOC,LDFRME,3PR,NO BE EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL06U00 JACK,UMJ,USOC,LDFRME,3PR,ELEC. EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL06U00V JACK,UMJ,USOC,LDFRME,3PR,E.IVO EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL06U01 JACK,UMJ,USOC,LDFRME,3PR,OFF.W EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL06U01V JACK UMJ,USOC,LDFRME,3PR,OFF.W EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL06U02 JACK,UMJ,USOC,LDFRAME,3PR,BLAC EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL06U02V JACK,UMJ,USOC,LDFRME,3PR,BLACK EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL06U03 JACK,UMJ,USOC,LDFRME,3PR,RED EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL06U03V JACK,UMJ,USOC,LDFRME,3PR,RED,V EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL06U04 JACK,UMJ,USOC,LDFRME,3PR,GREEN EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL06U04V JACK,UMJ,USOC,LDFRME,3PR,GREEN EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL06U05 JACK,UMJ,USOC,LDFRME,3PR,BLUE EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL06U05V JACK,UMJ,USOC,LDFRME,3PR,BLUE, EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL06U06 JACK,UMJ,USOC,LDFRME,3PR,GRAY EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL06U07 JACK,UMJ,USOC,LDFRME,3PR,WHITE EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL06U07V JACK,UMJ,USOC,LDFRME,3PR,WHITE EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL06U09 JACK,UMJ,USOC,LDFRME,3PR,YELLO EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL06U09V JK UMJ USOC LDFRM 3PR VC YLW EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL06U10 JACK,UMJ,USOC,LDFRME,3PR,PURPL EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL06U12 JACK,UMJ,USOC,LDFRME,3PR,BRIGH EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08A/B JACK,UMJ,C3,LF,UNIV,NO BEZEL EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08A/B00 JACK,UMJ,C3,LF,UNIV,E.IVORY BZ EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08A/B00D JACK,UMJ,C3,LF,UNIV,E.IVORY BZ EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08A/B00V JACK,UMJ,C3,LF,UNIV,E.IVORY,BZ EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08A/B01 JACK,UMJ,C3,LF,UNIV,O.WHITE,BZ EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08A/B01D JACK,UMJ,C3,LF,UNIV,O.WHITE,BZ EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08A/B01V JACK,UMJ,C3,LF,UNIV,O.WHITE,BZ EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08A/B02 JACK,UMJ,C3,LF,UNIV,BLACK BZL EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08A/B02D JACK,UMJ,C3,LF,UNIV,BLACK,BZL, EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08A/B02V JACK,UMJ,C3,LF,UNIV,BLACK,BZL, EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08A/B03 JACK,UMJ,C3,LF,UNIV,RED BEZEL EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08A/B04 JACK,UMJ,C3,LF,UNIV,GREEN,BEZE EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08A/B04V JACK,UMJ,C3,LF,UNIV,GREEN,VOIC EA A  $       3.70 28.0%  $         2.66 N/A N/A
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UMJL08A/B05 JACK,UMJ,C3,LF,UNIV,BLUE BEZEL EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08A/B05V JACK,UMJ,C3,LF,UNJV,BLUE VOICE EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08A/B06 JACK,UMJ,C3,LF,UNIV,GRAY BZL EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08A/B06V JACK,UMJ,C3,LF,UNIV,GRAY VOICE EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08A/B07 JACK,UMJ,C3,LF,UNIV,WHITE BZL EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08A/B07D JACK,UMJ,C3,LF,UNIV,WHITE,BZL, EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08A/B07V JACK,UMJ,C3,LF,UNIV,WHITE,BZL, EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08A/B08 JACK,UMJ,C3,LF,UNIV,ORANGE BEZ EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08A/B09 JACK,UMJ,C3,LF,UNIV,YELLOW BEZ EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08U00 JACK,UMJ,USOC,LDFRME,4PR,ELEC. EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08U01 JACK UMJ,USOC,LDFRME,4PR,OFF.W EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08U03 JACK,UMJ,USOC,LDFRME,4PR,RED EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08U04 JACK,UMJ,USOC,LDFRME,4PR,GREEN EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08U05 JACK,UMJ,USOC,LDFRME,4PR,BLUE EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08U07 JACK,USOC,LDFRME,4PR,WHITE EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08U08 JACK,UMJ,USOC,LDFRME,4PR,ORANG EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08U09 JACK,UMJ,USOC,LDFRME,4PR,YELLO EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJL08U12 JACK UMJ USOC LDFRM 4PR B.WHIT EA A  $       3.70 28.0%  $         2.66 N/A N/A
UMJVL8A/B JACK,UMJ,C5,LDFRM,UNIV,NO BEZE EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B00 JACK,UMJ,C5,LDFRM,UNIV,E.IVORY EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B00D JACK,UMJ,C5,LDFRM,UNIV,E.IVRY EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B00V JACK,UMJ,C5,LDFRM,UNIV,E.IVORY EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B01 JACK,UMJ,C5,LDFRM,UNIV,OFF.WHI EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B01D JACK,UMJ,C5,LDFRM,UNIV,O.WHITE EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B01V JACK,UMJ,C5,LDFRM,UNIV,O.WHITE EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B02 JACK,UMJ,C5,LDFRM,UNIV,BLACK B EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B02D JACK,UMJ,C5,LDFRM,UNIV,BLACK B EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B02V JACK,UMJ,C5,LDFRM,UNIV,BLACK B EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B03 JACK,UMJ,C5,LDFRM,UNIV,RED BEZ EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B03D JACK,UMJ,C5,LDFRM,UNIV,RED BEZ EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B04 JACK,UMJ,C5,LDFRM,UNIV,GREEN B EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B05 JACK,UMJ,C5,LDFRM,UNIV,BLUE BE EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B05D JACK,UMJ,C5,LDFRM,UNIV,BLUE BE EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B06 JACK,UMJ,C5,LDFRM,UNIV,GRAY BE EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B06D JACK,UMJ,C5,LDFRM,UNIV,GRAY BE EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B06V JACK,UMJ,C5,LDFRM,UNIV,GRAY BE EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B07 JACK,UMJ,C5,LDFRM,UNIV,WHITE B EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B07D JACK,UMJ,C5,LDFRM,UNIV,WHITE B EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B07V JACK,UMJ,C5,LDFRM,UNIV,WHITE B EA A  $       5.65 28.0%  $         4.07 N/A N/A

403 of 9702



NW Cable OCC

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

OCC                           
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost per 

Month per U/M 
(Hr, Unit, etc.)

UMJVL8A/B08 JACK,UMJ,C5,LDFRM,UNIV,ORANGE EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B08D JACK,UMJ,C5,LDFRM,UNIV,ORANGE EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B09 JACK,UMJ,C5,LDFRM,UNIV,YELLOW EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B10 JACK,UMJ,C5,LDFRM,UNIV,PURPLE EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B11 JACK,UMJ,C5,LDFRM,UNIV,BROWN B EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B12 JACK,UMJ,C5,LDFRM,UNIV,BRITE,W EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B12D JACK,UMJ,C5,LDFRM,UNIV,BR.WHT, EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B12V JACK,UMJ,C5,LDFRM,UNIV,B.WHT,B EA A  $       5.65 28.0%  $         4.07 N/A N/A
UMJVL8A/B50-01 JACK,UNIV,LEADFRAME,BULK,OFF.W PK A  $   269.53 28.0%  $     194.06 N/A N/A
UMJVL8A/B50-02 JACK,UNIV,LEADFRAME,BULK,BLACK PK A  $   270.00 28.0%  $     194.40 N/A N/A
UMJVL8A/B50-05 JACK,UNIV,LEADFRAME,BULK,BLUE PK A  $   269.53 28.0%  $     194.06 N/A N/A
UMJVL8A/B50-07 JACK,UNIV,LEADFRAME,BULK,WHITE PK A  $   269.53 28.0%  $     194.06 N/A N/A
VB13 VELCRO,BELT,1"X13",DBL.SIDE,CB EA A  $       1.74 28.0%  $         1.25 N/A N/A
VCM102RUGATE GATE AND FINGERS 2U 10" WIDE EA A  $       7.90 28.0%  $         5.69 N/A N/A
VCM1045RUBACK VRT.CBL MGR BACK CVR 10" WIDE EA A  $   120.65 28.0%  $       86.87 N/A N/A
VCM10GATE GATE ONLY 10" WIDE EA A  $     15.70 28.0%  $       11.30 N/A N/A
VCM10RETBAR RETAINING BAR106" WIDE EA A  $       8.95 28.0%  $         6.44 N/A N/A
VCM3 ORGANIZER VERTICAL CABLE 3" x EA  A  $   358.75 28.00%  $     258.30 N/A N/A
VCM6 ORGANIZER,VERTICAL CABLE,6" x EA A  $   246.71 28.0%  $     177.63 N/A N/A
VCM645RUBACK VRT.CBL MGR BACK COVER 6" WIDE EA A  $     87.08 28.0%  $       62.70 N/A N/A
VCM6GATE GATE ONLY 6" WIDE EA A  $     12.05 28.0%  $         8.68 N/A N/A
VCM6RETBAR RETAINING BAR 6" WIDE EA A  $       7.70 28.0%  $         5.54 N/A N/A
VCMFD-36DB FINGER DUCT,VERT.36",DBL SIDED EA A  $   101.12 28.0%  $       72.81 N/A N/A
VCMFD-36DS FINGER DUCT,VERT.36",DBL SIDED EA A  $     93.75 28.0%  $       67.50 N/A N/A
VCMFD-36SB FINGER DUCT,VERT.36",SGL SIDED EA A  $     64.75 28.0%  $       46.62 N/A N/A
VCMFD-36SS FINGER DUCT,VERT.36",SNGLE SID EA A  $     59.63 28.0%  $       42.93 N/A N/A
VCMFD-72DB FINGER DUCT,VERT.72",DBL SIDED EA A  $   200.51 28.0%  $     144.37 N/A N/A
VCMFD-72DS FINGER DUCT,VERT.72",DBL SIDED EA A  $   194.44 28.0%  $     140.00 N/A N/A
VCMFD-72SB FINGER DUCT,VERT.72",SGL SIDED EA A  $   134.54 28.0%  $       96.87 N/A N/A
VCMFD-72SS FINGER DUCT,VERT.72",SGL SIDED EA A  $   130.20 28.0%  $       93.74 N/A N/A
VCMSPOOL ADJUSTABLE CABLE SPOOL  SINGLE EA A  $     27.00 28.0%  $       19.44 N/A N/A
VCMSPOOLKIT84 ADJ SPOOL KIT 84" VERT.MGR EA A  $     81.00 28.0%  $       58.32 N/A N/A
VFCM6-2D ORGANIZER,VERT.CABLE,FM,DBL-SI EA A  $   229.83 28.0%  $     165.48 N/A N/A
VFCM6-2S ORGANIZER,VERT.CABLE,FM,SGL-SI EA A  $   216.40 28.0%  $     155.81 N/A N/A
VFCM6-6D ORGANIZER,VERT.CABLE,FM,DBL-SI EA A  $   587.15 28.0%  $     422.75 N/A N/A
VFCM6-6S ORGANIZER,VERT.CABLE,FM,SGL-SI EA A  $   556.96 28.0%  $     401.01 N/A N/A
W12RT SPLICE KIT WTC12/24 BRKT+RUNT EA A  $   122.35 28.0%  $       88.09 N/A N/A
W144RS SPLICING KIT,WTC144,RIBBON TRA EA A  $   429.09 28.0%  $     308.94 N/A N/A
W144S SPLICING KIT,WTC144 EA A  $   478.13 28.0%  $     344.25 N/A N/A
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W144TS SPLICING KIT,WTC144,THIN TRAY EA A  $   432.97 28.0%  $     311.74 N/A N/A
W24PT SPLICE KIT WTC12/24 BRKT+PUP EA A  $   133.55 28.0%  $       96.16 N/A N/A
W288S SPLICING KIT,WSV288 EA A  $   857.89 28.0%  $     617.68 N/A N/A
W48RS SPLICING KIT,WTC48,RIBBON TRAY EA A  $   155.31 28.0%  $     111.82 N/A N/A
W48S SPLICING KIT,WTC48 EA A  $   179.30 28.0%  $     129.10 N/A N/A
W48TS SPLICING KIT,WTC48,THIN TRAY EA A  $   151.41 28.0%  $     109.02 N/A N/A
W72RS SPLICING KIT,WTC72,RIBBON TRAY EA A  $   254.47 28.0%  $     183.22 N/A N/A
W72S SPLICING KIT,WTC72 EA A  $   239.06 28.0%  $     172.12 N/A N/A
W72TS SPLICING KIT,WTC72,THIN TRAY EA A  $   220.47 28.0%  $     158.74 N/A N/A
WC1218 WALL CABINET 12RU 16"D SMOKED EA  A  $   873.70 28.00%  $     629.06 N/A N/A
WC1219 WALL CABINET,12RU,16"D,SOLID S EA A  $   529.49 28.0%  $     381.23 N/A N/A
WC1228 WALL CABINET 12RU 20"D SMOKED EA  A  $   910.95 28.00%  $     655.88 N/A N/A
WC1229 WALL CABINET,12RU,20"D,SOLID S EA A  $   552.06 28.0%  $     397.48 N/A N/A
WC1238 WALL CABINET 12RU 24"D SMOKED EA  A  $1,016.93 28.00%  $     732.19 N/A N/A
WC1239 WALL CABINET,12RU,24"D,SOLID S EA A  $   616.29 28.0%  $     443.73 N/A N/A
WC1248 WALL CABINET,WC1238,4"DOOR CIS EA A  $   651.02 28.0%  $     468.73 N/A N/A
WC1818 WALL CABINET 18RU 16"D SMOKED EA  A  $   988.30 28.00%  $     711.58 N/A N/A
WC1819 WALL CABINET,18RU,16"D,SOLID S EA A  $   598.93 28.0%  $     431.23 N/A N/A
WC1828 WALL CABINET 18RU 20"D SMOKED EA  A  $1,088.55 28.00%  $     783.76 N/A N/A
WC1829 WALL CABINET,18RU,20"D,SOLID S EA A  $   598.93 28.0%  $     431.23 N/A N/A
WC1838 WALL CABINET 18RU 24"D SMOKED EA  A  $1,188.80 28.00%  $     855.94 N/A N/A
WC1839 WALL CABINET,18RU,24"D,SOLID S EA A  $   720.46 28.0%  $     518.73 N/A N/A
WC2428 WALL CABINET 24RU 20"D SMOKED EA  A  $1,260.40 28.00%  $     907.49 N/A N/A
WC2429 WALL CABINET,24RU,20"D,SOLID S EA A  $   763.86 28.0%  $     549.98 N/A N/A
WC2438 WALL CABINET 24RU 24"D SMOKED EA  A  $1,403.65 28.00%  $  1,010.63 N/A N/A
WC2439 WALL CABINET,24RU,24"D,SOLID S EA A  $   850.66 28.0%  $     612.48 N/A N/A
WC2448 WALL CABINET,WC2438,4"DOOR CIS EA A  $   859.34 28.0%  $     618.72 N/A N/A
WC818 WALL CABINET 8RU 16"D SMOKED P EA  A  $   744.78 28.00%  $     536.24 N/A N/A
WC819 WALL CABINET,8RU,16"D,SOLID ST EA A  $   451.37 28.0%  $     324.99 N/A N/A
WC828 WALL CABINET 8RU 20"D SMOKED P EA  A  $   759.10 28.00%  $     546.55 N/A N/A
WC829 WALL CABINET,8RU,20"D,SOLID ST EA A  $   460.05 28.0%  $     331.24 N/A N/A
WF101 WALL MOUNT FRAME 19"X4"DEEP 1R EA  A  $     44.38 28.00%  $       31.95 N/A N/A
WF102 WALL MOUNT FRAME,19"X8"DEEP,1R EA A  $     26.91 28.0%  $       19.38 N/A N/A
WF201 WALL MOUNT FRAME 19"X4"DEEP 2R EA  A  $     55.48 28.00%  $       39.95 N/A N/A
WF202 WALL MOUNT FRAME,19"X8"DEEP,2R EA A  $     32.12 28.0%  $       23.13 N/A N/A
WF203 WALL MOUNT FRAME,19"X12"DEEP,2 EA A  $     42.53 28.0%  $       30.62 N/A N/A
WF401 WALL MOUNT FRAME,19"X4"DEEP,4R EA A  $     42.97 28.0%  $       30.94 N/A N/A
WF402 WALL MOUNT FRAME,19"X8"DEEP,4R EA A  $     45.57 28.0%  $       32.81 N/A N/A
WF403 WALL MOUNT FRAME 19"X12"DEEP 4 EA  A  $   101.53 28.00%  $       73.10 N/A N/A
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WF404 RACK,WALL MOUNT,HINGED-FRONT,1 EA A  $     76.39 28.0%  $       55.00 N/A N/A
WF601 WALL MOUNT FRAME,19"X4"DEEP,6R EA A  $     60.76 28.0%  $       43.75 N/A N/A
WF602 WALL MOUNT FRAME,19"X8"DEEP,6R EA A  $     61.20 28.0%  $       44.06 N/A N/A
WF603 WALL MOUNT FRAME 19"X12"DEEP 6 EA  A  $   126.90 28.00%  $       91.37 N/A N/A
WMC12A CABINET MINI WALL MOUNT 12 POR EA  A  $   198.00 28.00%  $     142.56 N/A N/A
WP07 JACK,WALLPHONE,6 POS,4 COND,WH EA A  $       5.63 28.0%  $         4.05 N/A N/A
WP1F01 ASSY FP MOLDED 1 VIDEO OFF.WHT EA A  $       2.39 28.0%  $         1.72 N/A N/A
WP1F12 ASSY,FACEPLATE,MOLDED,1 VIDEO, EA A  $       2.39 28.0%  $         1.72 N/A N/A
WP1V12 FP ASSY MOLDED 1 VOICE BRT WHT EA A  $       2.76 28.0%  $         1.99 N/A N/A
WP407V407 HOME AXCESS,TELCO MOD,4WAY SPL EA A  $     37.08 28.0%  $       26.70 N/A N/A
WP-56-SS WALLPLATE PHONE OUTLET EA A  $     11.25 28.0%  $         8.10 N/A N/A
WP-5E-SS Wallplate SS 1port w/5E jack EA A  $     15.01 28.0%  $       10.81 N/A N/A
WP-A6-SS WALLPHONE OUTLET,KEYSTONE MOUN EA A  $     17.27 28.0%  $       12.43 N/A N/A
WPSS JACK,WALLPHONE,6 POS,4 COND,SS EA A  $       7.28 28.0%  $         5.24 N/A N/A
WSV288A CAB SPLICE VAULT WM 288P ALMND EA A  $   743.10 28.0%  $     535.03 N/A N/A
WSV288B CAB SPLICE VAULT WM 288P BLACK EA A  $   743.10 28.0%  $     535.03 N/A N/A
WSV72A CAB SPLICE VAULT WM 72P ALMOND EA A  $   242.66 28.0%  $     174.72 N/A N/A
WSV72B CAB SPLICE VAULT WM 72P BLACK EA A  $   242.66 28.0%  $     174.72 N/A N/A
WTC12/24A ASSY,CABINET,WALLMOUNT,12/24,A EA A  $   170.76 28.0%  $     122.95 N/A N/A
WTC12/24A-PT CAB WALLMNT 12/24P (1)PUPTRAY EA A  $   254.77 28.0%  $     183.43 N/A N/A
WTC12/24A-RT ASSY,CAB,WALLMT,12/24,NO LOCK, EA A  $   202.29 28.0%  $     145.65 N/A N/A
WTC12/24B ASSY,CABINET,WALLMOUNT,12/24,B EA A  $   170.76 28.0%  $     122.95 N/A N/A
WTC12/24B-PT CAB WALLMNT 12/24P (1)PUPTRAY EA A  $   254.77 28.0%  $     183.43 N/A N/A
WTC12/24B-RT ASSY,CAB,WALLMT,12/24,NO LOCK, EA A  $   202.29 28.0%  $     145.65 N/A N/A
WTC144A CABINET,WALLMOUNT,144PORT,ALMO EA A  $   787.10 28.0%  $     566.71 N/A N/A
WTC144B CABINET,WALL MOUNT,144PORT,BLA EA A  $   787.10 28.0%  $     566.71 N/A N/A
WTC48A CANINET,WALL MOUNT,48 PORT,ALM EA A  $   289.39 28.0%  $     208.36 N/A N/A
WTC48B CABINET,WALL MOUNT,48 PORT,BLA EA A  $   289.39 28.0%  $     208.36 N/A N/A
WTC72A CABINET,WALL MNT,72PORT,ALMOND EA A  $   630.90 28.0%  $     454.25 N/A N/A
WTC72B CABINET,WALL MNT,72 PORT,BLACK EA A  $   630.90 28.0%  $     454.25 N/A N/A
ZDB6VB01 ZONE DISTRIBUTION BOX,25PR,6 P EA A  $     97.02 28.0%  $       69.85 N/A N/A
ZDIM81225TX ZONE DIST ASSY,MODULE,12P,FAST EA A  $     90.75 28.0%  $       65.34 N/A N/A
ZDIM8625B ZONE DIST ASSY,MODULE,6 PORT,G EA A  $     83.55 28.0%  $       60.16 N/A N/A
ZDIM8625BS ZONE DIST.ASSY,6PORT,GIGABIT,S EA A  $   126.23 28.0%  $       90.89 N/A N/A
ZDIMA5E ZONE DISTRIBUTION,A5E,6 PORT/1 EA A  $     72.41 28.0%  $       52.14 N/A N/A
ZDIMSIX6A/B ZONE DISTRIBUTION ADAPTER,CAT6 EA A  $     79.94 28.0%  $       57.56 N/A N/A
ZDMB2-WB1218 ASSEMBLY,MTG BRKT,ZONE DIST. EA A  $   118.54 28.0%  $       85.35 N/A N/A
ZDMB6B ZONE DIST.BOX,6 PORT,FIBER ENC EA A  $     92.13 28.0%  $       66.33 N/A N/A
ZDMB-SB ZONE DIST.BOX,1-BLANK,1-HOLDER EA A  $   100.00 28.0%  $       72.00 N/A N/A
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ZED12AP ZONE ENCL, CEILING/FLR MT, 
2'Hx2'Wx6"D,HOLDS 12 INSERTS EA A  $1,000.00 28.0%  $     720.00 N/A N/A

ZEWM5AP ZONE ENCL, WALL MT, 5 ADPTR PORTS EA A  $   562.50 28.0%  $     405.00 N/A N/A
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FI2D102 �2-fiber OM1 62.5/200/230 m PCF multimod MT A  $          9.58 31.0%  $                 6.61 N/A N/A
FI2D102-050M �2-fiber OM1  62.5/200/230 m PCF multimo PC A  $      547.68 31.0%  $             377.90 N/A N/A
FI2D104 �4-fiber OM1 62.5/200/230 m PCF multimod MT A  $        14.86 31.0%  $               10.25 N/A N/A
FI2D104-050M �4-fiber OM1 62.5/200/230 m PCF multimod PC A  $      820.32 31.0%  $             566.02 N/A N/A
FI2D202 �2-fiber OM2  50/200/230 m PCF multimode MT A  $          9.58 31.0%  $                 6.61 N/A N/A
FI2D202-050M �2-fiber OM2  50/200/230 m PCF multimode PC A  $      547.68 31.0%  $             377.90 N/A N/A
FI2D204 �4-fiber OM2  50/200/230 m PCF multimode MT A  $        14.86 31.0%  $               10.25 N/A N/A
FI2D204-050M �4-fiber OM2  50/200/230 m PCF multimode PC A  $      820.32 31.0%  $             566.02 N/A N/A
FIID102 �OM1 2-fiber 62.5/200/230 m PCF multimod MT A  $          5.27 31.0%  $                 3.64 N/A N/A
FIID102-025M �OM1 2-fiber 62.5/200/230 m PCF multimod PC A  $      149.98 31.0%  $             103.49 N/A N/A
FIID202 �OM2 2-fiber 50/200/230 m PCF multimode MT A  $          5.27 31.0%  $                 3.64 N/A N/A
FIID202-025M �OM2 2-fiber 50/200/230 m PCF multimode PC A  $      149.98 31.0%  $             103.49 N/A N/A
FOCPX06Y 6-Fiber OM3 10 GbE Multimode Plenum Rate FT A  $   1,987.75 31.0%  $          1,371.55 N/A N/A
FOCPX12Y 12-Fiber OM3 10 GbE Multimode Plenum Rat FT A  $   3,132.43 31.0%  $          2,161.38 N/A N/A
FOCPZ06Y 6-fiber OM4 10 GbE OFNP (plenum) rated S FT A  $   2,584.10 31.0%  $          1,783.03 N/A N/A
FOCPZ12Y 12-fiber OM4 10 GbE OFNP (plenum) rated FT A  $   4,072.16 31.0%  $          2,809.79 N/A N/A
FOCRX02Y 2-Fiber OM3 10 GbE Multimode Riser Indoo FT A  $   1,098.35 31.0%  $             757.86 N/A N/A
FOCRX04Y 4-Fiber OM3 10 GbE Multimode Riser Indoo FT A  $   1,461.20 31.0%  $          1,008.23 N/A N/A
FOCRX06Y 6-Fiber OM3 10 GbE Multimode Riser Indoo FT A  $   1,823.95 31.0%  $          1,258.53 N/A N/A
FOCRX12Y 12-Fiber OM3 10 GbE Multimode Riser Indo FT A  $   2,912.55 31.0%  $          2,009.66 N/A N/A
FOCRZ06Y 6-fiber OM4 10 GbE OFNR (riser) rated St FT A  $   2,371.13 31.0%  $          1,636.08 N/A N/A
FOCRZ12Y 12-fiber OM4 10 GbE OFNR (riser) rated S FT A  $   3,786.32 31.0%  $          2,612.56 N/A N/A
FODPX06Y 6-fiber OM3 10 GbE OFNP (plenum) Distrib FT A  $   1,298.68 31.0%  $             896.09 N/A N/A
FODPX12Y 12-fiber OM3 10 GbE OFNP (plenum) Distri FT A  $   2,556.14 31.0%  $          1,763.74 N/A N/A
FODPX24Y 24-fiber OM3 10 GbE OFNP (plenum) Distri FT A  $   5,648.24 31.0%  $          3,897.29 N/A N/A
FODPX36Y 36-fiber OM3 10 GbE OFNP (plenum) Distri FT A  $   9,152.62 31.0%  $          6,315.31 N/A N/A
FODPX48Y 48-fiber OM3 10 GbE OFNP (plenum) Distri FT A  $ 14,264.89 31.0%  $          9,842.77 N/A N/A
FODPZ06Y 6-fiber OM4 10 GbE OFNP (plenum) rated n FT A  $   1,688.29 31.0%  $          1,164.92 N/A N/A
FODPZ12Y 12-fiber OM4 10 GbE OFNP (plenum) rated FT A  $   3,322.98 31.0%  $          2,292.86 N/A N/A
FODPZ24Y 24-fiber OM4 10 GbE OFNP (plenum) rated FT A  $   7,342.71 31.0%  $          5,066.47 N/A N/A
FODPZ36Y 36-fiber OM4 10 GbE OFNP (plenum) rated FT A  $ 11,898.40 31.0%  $          8,209.90 N/A N/A
FODPZ48Y 48-fiber OM4 10 GbE OFNP (plenum) rated FT A  $ 18,544.35 31.0%  $        12,795.60 N/A N/A
FODPZ72Y 72-fiber OM4 10 GbE OFNP (plenum) rated FT A  $ 25,312.12 31.0%  $        17,465.36 N/A N/A
FODRX06Y 6-fiber OM3 10 GbE OFNR (riser) Distribu FT A  $   1,175.00 31.0%  $             810.75 N/A N/A
FODRX12Y 12-fiber OM3 10 GbE OFNR (riser) Distrib FT A  $   2,411.84 31.0%  $          1,664.17 N/A N/A
FODRX24Y 24-fiber OM3 10 GbE OFNR (riser) Distrib FT A  $   4,967.97 31.0%  $          3,427.90 N/A N/A
FODRX36Y 36-fiber OM3 10 GbE OFNR (riser) Distrib FT A  $   7,730.25 31.0%  $          5,333.87 N/A N/A
FODRX48Y 48-fiber OM3 10 GbE OFNR (riser) Distrib FT A  $ 12,079.80 31.0%  $          8,335.06 N/A N/A
FODRZ06Y 6-fiber OM4 10 GbE OFNR (riser) rated no FT A  $   1,527.50 31.0%  $          1,053.98 N/A N/A
FODRZ12Y 12-fiber OM4 10 GbE OFNR (riser) rated n FT A  $   3,135.39 31.0%  $          2,163.42 N/A N/A
FODRZ24Y 24-fiber OM4 10 GbE OFNR (riser) rated n FT A  $   6,458.37 31.0%  $          4,456.28 N/A N/A
FODRZ36Y 36-fiber OM4 10 GbE OFNR (riser) rated n FT A  $ 10,049.33 31.0%  $          6,934.04 N/A N/A
FODRZ48Y 48-fiber OM4 10 GbE OFNR (riser) rated n FT A  $ 15,703.75 31.0%  $        10,835.59 N/A N/A
FODRZ72Y 72-fiber OM4 10 GbE OFNR (riser) rated n FT A  $ 20,249.69 31.0%  $        13,972.29 N/A N/A
FOFPX02Y FIBER PLENUM 50UM 10GIG ZIPCORD INTERCON FT A  $      824.56 31.0%  $             568.95 N/A N/A
FOGPX06Y 6-fiber OM3 10 GbE Multimode OFNP (plenu FT A  $   4,521.14 31.0%  $          3,119.59 N/A N/A
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FOGPX12Y 12-fiber OM3 10 GbE Multimode OFNP (plen FT A  $   5,437.60 31.0%  $          3,751.94 N/A N/A
FOGPZ06Y 6-fiber OM4 10 GbE Multimode OFNP (plenu FT A  $   5,877.48 31.0%  $          4,055.46 N/A N/A
FOGPZ12Y 12-fiber OM4 10 GbE Multimode OFNP (plen FT A  $   7,068.88 31.0%  $          4,877.53 N/A N/A
FOGRX06Y 6-fiber OM3 10 GbE Multimode OFNR (riser FT A  $   3,767.62 31.0%  $          2,599.66 N/A N/A
FOGRX12Y 12-fiber OM3 10 GbE Multimode OFNR (rise FT A  $   4,531.33 31.0%  $          3,126.62 N/A N/A
FOGRZ06Y 6-fiber OM4 10 GbE Multimode OFNR (riser FT A  $   4,897.91 31.0%  $          3,379.56 N/A N/A
FOGRZ12Y 12-fiber OM4 10 GbE Multimode OFNR (rise FT A  $   5,890.73 31.0%  $          4,064.60 N/A N/A
FOIPX01Y FIBER PLENUM 50UM 10GIG SMPLX FT A  $      597.81 31.0%  $             412.49 N/A N/A
FOIPX02Y 2-fiber OM3 10 GbE Multimode OFNP (plenu FT A  $      845.17 31.0%  $             583.17 N/A N/A
FOIPX04Y 4 FIBER PLENUM 50UM 10GIG NON-RIBBON INT FT A  $      862.04 31.0%  $             594.81 N/A N/A
FOIPZ02Y 2-fiber OM4 10 GbE Multimode OFNP (plenu FT A  $   1,098.73 31.0%  $             758.12 N/A N/A
FOIRX01Y FIBER RISER 50UM 10GIG SMPLX INTERCONNEC FT A  $      474.12 31.0%  $             327.14 N/A N/A
FOIRX02Y 2-fiber OM3 10 GbE Multimode OFNR (riser FT A  $      721.49 31.0%  $             497.83 N/A N/A
FOIRX04Y 4 FIBER RISER 50UM 10GIG NON-RIBBON INTE FT A  $      787.08 31.0%  $             543.09 N/A N/A
FOIRZ02Y 2-fiber OM4 10 GbE Multimode OFNR (riser FT A  $      937.94 31.0%  $             647.18 N/A N/A
FOKPX02 2-fiber OM3 10 GbE multimode plenum (OFN FT A  $      724.54 31.0%  $             499.93 N/A N/A
FOKPX04 4-fiber OM3 10 GbE multimode plenum (OFN FT A  $   1,002.72 31.0%  $             691.88 N/A N/A
FOKPX06 6-fiber OM3 10 GbE multimode plenum (OFN FT A  $   1,290.85 31.0%  $             890.69 N/A N/A
FOKPX08 8-fiber OM3 10 GbE multimode plenum (OFN FT A  $   1,614.86 31.0%  $          1,114.25 N/A N/A
FOKPX12 12-fiber OM3 10 GbE multimode plenum (OF FT A  $   2,172.72 31.0%  $          1,499.18 N/A N/A
FOKPX36 36-fiber OM3 10 GbE multimode plenum (OF FT A  $ 10,524.29 31.0%  $          7,261.76 N/A N/A
FOKPX48 48-fiber OM3 10 GbE multimode plenum (OF FT A  $ 13,025.11 31.0%  $          8,987.33 N/A N/A
FOKPX72 72-fiber OM3 10 GbE multimode plenum (OF FT A  $ 21,022.33 31.0%  $        14,505.41 N/A N/A
FOKPX96 96-fiber OM3 10 GbE multimode plenum (OF FT A  $ 26,673.69 31.0%  $        18,404.85 N/A N/A
FOKPZ02 2-fiber OM4 10 GbE multimode plenum (OFN FT A  $      843.99 31.0%  $             582.35 N/A N/A
FOKPZ04 4-fiber OM4 10 GbE multimode plenum (OFN FT A  $   1,262.40 31.0%  $             871.06 N/A N/A
FOKPZ06 6-fiber OM4 10 GbE multimode plenum (OFN FT A  $   1,690.31 31.0%  $          1,166.31 N/A N/A
FOKPZ08 8-fiber OM4 10 GbE multimode plenum (OFN FT A  $   2,152.42 31.0%  $          1,485.17 N/A N/A
FOKPZ12 12-fiber OM4 10 GbE multimode plenum (OF FT A  $   2,990.68 31.0%  $          2,063.57 N/A N/A
FOKPZ24 24-fiber OM4 10 GbE multimode plenum (OF FT A  $   5,691.51 31.0%  $          3,927.14 N/A N/A
FOKPZ36 36-fiber OM4 10 GbE multimode plenum (OF FT A  $ 12,791.61 31.0%  $          8,826.21 N/A N/A
FOKPZ48 48-fiber OM4 10 GbE multimode plenum (OF FT A  $ 16,095.11 31.0%  $        11,105.63 N/A N/A
FOKPZ72 72-fiber OM4 10 GbE multimode plenum (OF FT A  $ 25,558.17 31.0%  $        17,635.14 N/A N/A
FOKPZ96 96-fiberOM4 10 GbE multimode plenum (OFN FT A  $ 32,784.66 31.0%  $        22,621.42 N/A N/A
FOKRX02 2-fiber OM3 10 GbE multimode riser (OFNR FT A  $      737.38 31.0%  $             508.79 N/A N/A
FOKRX04 4-fiber OM3 10 GbE multimode riser (OFNR FT A  $   1,020.02 31.0%  $             703.81 N/A N/A
FOKRX06 6-fiber OM3 10 GbE multimode riser (OFNR FT A  $   1,317.82 31.0%  $             909.30 N/A N/A
FOKRX08 8-fiber OM3 10 GbE multimode riser (OFNR FT A  $   1,650.26 31.0%  $          1,138.68 N/A N/A
FOKRX12 12-fiber OM3 10 GbE multimode riser (OFN FT A  $   2,219.25 31.0%  $          1,531.28 N/A N/A
FOKRX1A 144-fiber OM3 10 GbE multimode riser (OF FT A  $ 27,276.52 31.0%  $        18,820.80 N/A N/A
FOKRX36 36-fiber OM3 10 GbE multimode riser (OFN FT A  $   8,578.68 31.0%  $          5,919.29 N/A N/A
FOKRX48 48-fiber OM3 10 GbE multimode riser (OFN FT A  $   9,744.46 31.0%  $          6,723.68 N/A N/A
FOKRX72 72-fiber OM3 10 GbE multimode riser (OFN FT A  $ 14,561.47 31.0%  $        10,047.41 N/A N/A
FOKRX96 96-fiber OM3 10 GbE multimode riser (OFN FT A  $ 19,496.03 31.0%  $        13,452.26 N/A N/A
FOKRZ02 2-fiber OM4 10 GbE multimode riser (OFNR FT A  $      880.31 31.0%  $             607.41 N/A N/A
FOKRZ04 4-fiber OM4 10 GbE multimode riser (OFNR FT A  $   1,317.97 31.0%  $             909.40 N/A N/A
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FOKRZ06 6-fiber OM4 10 GbE multimode riser (OFNR FT A  $   1,770.35 31.0%  $          1,221.54 N/A N/A
FOKRZ08 8-fiber OM4 10 GbE multimode riser (OFNR FT A  $   2,256.48 31.0%  $          1,556.97 N/A N/A
FOKRZ12 12-fiber OM4 10 GbE multimode riser (OFN FT A  $   3,135.39 31.0%  $          2,163.42 N/A N/A
FOKRZ1A 144-fiber OM4 10 GbE multimode riser (OF FT A  $ 38,253.19 31.0%  $        26,394.70 N/A N/A
FOKRZ24 24-fiber OM4 10 GbE multimode riser (OFN FT A  $   6,069.36 31.0%  $          4,187.86 N/A N/A
FOKRZ36 36-fiber OM4 10 GbE multimode riser (OFN FT A  $ 11,276.12 31.0%  $          7,780.52 N/A N/A
FOKRZ48 48-fiber OM4 10 GbE multimode riser (OFN FT A  $ 13,386.04 31.0%  $          9,236.37 N/A N/A
FOKRZ72 72-fiber OM4 10 GbE multimode riser (OFN FT A  $ 20,025.28 31.0%  $        13,817.44 N/A N/A
FOKRZ96 96-fiber OM4 10 GbE multimode riser (OFN FT A  $ 26,778.97 31.0%  $        18,477.49 N/A N/A
FOLPX04 4-fiber OM3 10 GbE multimode OFNP (plenu FT A  $   3,348.26 31.0%  $          2,310.30 N/A N/A
FOLPX06 6-fiber OM3 10 GbE multimode OFNP (plenu FT A  $   3,724.72 31.0%  $          2,570.06 N/A N/A
FOLPX08 8-fiber OM3 10 GbE multimode OFNP (plenu FT A  $   4,150.67 31.0%  $          2,863.96 N/A N/A
FOLPX12 12-fiber OM3 10 GbE multimode OFNP (plen FT A  $   4,531.33 31.0%  $          3,126.62 N/A N/A
FOLPX24 24-fiber OM3 10 GbE multimode OFNP (plen FT A  $   6,176.33 31.0%  $          4,261.67 N/A N/A
FOLPX36 36-fiber OM3 10 GbE multimode OFNP (plen FT A  $ 13,537.01 31.0%  $          9,340.54 N/A N/A
FOLPX48 48-fiber OM3 10 GbE multimode OFNP (plen FT A  $ 15,841.71 31.0%  $        10,930.78 N/A N/A
FOLPX72 72-fiber OM3 10 GbE multimode OFNP (plen FT A  $ 20,443.03 31.0%  $        14,105.69 N/A N/A
FOLPX96 96-fiber OM3 10 GbE multimode OFNP (plen FT A  $ 26,753.13 31.0%  $        18,459.66 N/A N/A
FOLPZ02 2-fiber OM4 10 GbE multimode OFNP (plenu FT A  $   3,508.58 31.0%  $          2,420.92 N/A N/A
FOLPZ04 4-fiber OM4 10 GbE multimode OFNP (plenu FT A  $   4,028.13 31.0%  $          2,779.41 N/A N/A
FOLPZ06 6-fiber OM4 10 GbE multimode OFNP (plenu FT A  $   4,560.47 31.0%  $          3,146.72 N/A N/A
FOLPZ08 8-fiber OM4 10 GbE multimode OFNP (plenu FT A  $   5,173.10 31.0%  $          3,569.44 N/A N/A
FOLPZ12 12-fiber OM4 10 GbE multimode OFNP (plen FT A  $   5,890.73 31.0%  $          4,064.60 N/A N/A
FOLPZ24 24-fiber OM4 10 GbE multimode OFNP (plen FT A  $   8,550.20 31.0%  $          5,899.64 N/A N/A
FOLPZ36 36-fiber OM4 10 GbE multimode OFNP (plen FT A  $ 17,537.17 31.0%  $        12,100.65 N/A N/A
FOLPZ48 48-fiber OM4 10 GbE multimode OFNP (plen FT A  $ 20,948.25 31.0%  $        14,454.29 N/A N/A
FOLPZ72 72-fiber OM4 10 GbE multimode OFNP (plen FT A  $ 27,761.51 31.0%  $        19,155.44 N/A N/A
FOLPZ96 96-fiber OM4 10 GbE multimode OFNP (plen FT A  $ 36,459.23 31.0%  $        25,156.87 N/A N/A
FOLRX04 4-fiber OM3 10 GbE multimode OFNR (riser FT A  $   2,796.48 31.0%  $          1,929.57 N/A N/A
FOLRX06 6-fiber OM3 10 GbE multimode OFNR (riser FT A  $   3,165.97 31.0%  $          2,184.52 N/A N/A
FOLRX08 8-fiber OM3 10 GbE multimode OFNR (riser FT A  $   3,330.44 31.0%  $          2,298.00 N/A N/A
FOLRX12 12-fiber OM3 10 GbE multimode OFNR (rise FT A  $   3,776.11 31.0%  $          2,605.52 N/A N/A
FOLRX1A 144-fiber OM3 10 GbE multimode OFNR (ris FT A  $ 22,711.46 31.0%  $        15,670.91 N/A N/A
FOLRX24 24-fiber OM3 10 GbE multimode OFNR (rise FT A  $   5,222.82 31.0%  $          3,603.75 N/A N/A
FOLRX36 36-fiber OM3 10 GbE multimode OFNR (rise FT A  $   9,081.14 31.0%  $          6,265.99 N/A N/A
FOLRX48 48-fiber OM3 10 GbE multimode OFNR (rise FT A  $   9,845.12 31.0%  $          6,793.13 N/A N/A
FOLRX72 72-fiber OM3 10 GbE multimode OFNR (rise FT A  $ 13,427.45 31.0%  $          9,264.94 N/A N/A
FOLRX96 96-fiber OM3 10 GbE multimode OFNR (rise FT A  $ 17,273.30 31.0%  $        11,918.58 N/A N/A
FOLRZ02 2-fiber OM4 10 GbE multimode OFNR (riser FT A  $   2,986.16 31.0%  $          2,060.45 N/A N/A
FOLRZ04 4-fiber OM4 10 GbE multimode OFNR (riser FT A  $   3,336.11 31.0%  $          2,301.92 N/A N/A
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FOLRZ06 6-fiber OM4 10 GbE multimode OFNR (riser FT A  $   3,866.47 31.0%  $          2,667.86 N/A N/A
FOLRZ08 8-fiber OM4 10 GbE multimode OFNR (riser FT A  $   4,170.96 31.0%  $          2,877.96 N/A N/A
FOLRZ12 12-fiber OM4 10 GbE multimode OFNR (rise FT A  $   4,908.94 31.0%  $          3,387.17 N/A N/A
FOLRZ1A 144-fiber OM4 10 GbE multimode OFNR (ris FT A  $ 33,933.96 31.0%  $        23,414.43 N/A N/A
FOLRZ24 24-fiber OM4 10 GbE multimode OFNR (rise FT A  $   7,244.08 31.0%  $          4,998.42 N/A N/A
FOLRZ36 36-fiber OM4 10 GbE multimode OFNR (rise FT A  $ 12,243.85 31.0%  $          8,448.26 N/A N/A
FOLRZ48 48-fiber OM4 10 GbE multimode OFNR (rise FT A  $ 13,824.63 31.0%  $          9,538.99 N/A N/A
FOLRZ72 72-fiber OM4 10 GbE multimode OFNR (rise FT A  $ 19,256.08 31.0%  $        13,286.70 N/A N/A
FOLRZ96 96-fiber OM4 10 GbE multimode OFNR (rise FT A  $ 24,978.71 31.0%  $        17,235.31 N/A N/A
FOMPX1AY 144-fiber OM3 10 GbE Multimode OFNP (ple FT A  $ 67,464.00 31.0%  $        46,550.16 N/A N/A
FOMPX24Y 24-fiber OM3 10 GbE Multimode OFNP (plen FT A  $ 11,790.01 31.0%  $          8,135.11 N/A N/A
FOMPX36Y 36-fiber OM3 10 GbE Multimode OFNP (plen FT A  $ 21,273.65 31.0%  $        14,678.82 N/A N/A
FOMPX48Y 48-fiber OM3 10 GbE Multimode OFNP (plen FT A  $ 26,804.61 31.0%  $        18,495.18 N/A N/A
FOMPX72Y 72-fiber OM3 10 GbE Multimode OFNP (plen FT A  $ 39,248.21 31.0%  $        27,081.26 N/A N/A
FOMPX96Y 96-fiber OM3 10 GbE Multimode OFNP (plen FT A  $ 52,586.60 31.0%  $        36,284.75 N/A N/A
FOMPZ1AY 144-fiber OM4 10 GbE Multimode OFNP (ple FT A  $ 87,703.20 31.0%  $        60,515.21 N/A N/A
FOMPZ24Y 24-fiber OM4 10 GbE Multimode OFNP (plen FT A  $ 15,327.01 31.0%  $        10,575.64 N/A N/A
FOMPZ36Y 36-fiber OM4 10 GbE Multimode OFNP (plen FT A  $ 27,655.74 31.0%  $        19,082.46 N/A N/A
FOMPZ48Y 48-fiber OM4 10 GbE Multimode OFNP (plen FT A  $ 34,845.98 31.0%  $        24,043.73 N/A N/A
FOMPZ72Y 72-fiber OM4 10 GbE Multimode OFNP (plen FT A  $ 51,022.69 31.0%  $        35,205.66 N/A N/A
FOMPZ96Y 96-fiber OM4 10 GbE Multimode OFNP (plen FT A  $ 68,362.58 31.0%  $        47,170.18 N/A N/A
FOMRX1AY 144-fiber OM3 10 GbE Multimode OFNR (ris FT A  $ 42,804.22 31.0%  $        29,534.91 N/A N/A
FOMRX24Y 24-fiber OM3 10 GbE Multimode OFNR (rise FT A  $   9,825.01 31.0%  $          6,779.26 N/A N/A
FOMRX36Y 36-fiber OM3 10 GbE Multimode OFNR (rise FT A  $ 13,014.48 31.0%  $          8,979.99 N/A N/A
FOMRX48Y 48-fiber OM3 10 GbE Multimode OFNR (rise FT A  $ 16,444.54 31.0%  $        11,346.73 N/A N/A
FOMRX72Y 72-fiber OM3 10 GbE Multimode OFNR (rise FT A  $ 24,078.65 31.0%  $        16,614.27 N/A N/A
FOMRX96Y 96-fiber OM3 10 GbE Multimode OFNR (rise FT A  $ 32,261.72 31.0%  $        22,260.59 N/A N/A
FOMRZ1AY 144-fiber OM4 10 GbE Multimode OFNR (ris FT A  $ 55,645.51 31.0%  $        38,395.40 N/A N/A
FOMRZ24Y 24-fiber OM4 10 GbE Multimode OFNR (rise FT A  $ 12,772.51 31.0%  $          8,813.03 N/A N/A
FOMRZ36Y 36-fiber OM4 10 GbE Multimode OFNR (rise FT A  $ 16,918.83 31.0%  $        11,673.99 N/A N/A
FOMRZ48Y 48-fiber OM4 10 GbE Multimode OFNR (rise FT A  $ 21,377.90 31.0%  $        14,750.75 N/A N/A
FOMRZ72Y 72-fiber OM4 10 GbE Multimode OFNR (rise FT A  $ 31,302.25 31.0%  $        21,598.55 N/A N/A
FOMRZ96Y 96-fiber OM4 10 GbE Multimode OFNR (rise FT A  $ 41,940.23 31.0%  $        28,938.76 N/A N/A
FONPX1AY 144-Fiber OM3 10 GbE Multimode Plenum Ra FT A  $ 36,884.93 31.0%  $        25,450.60 N/A N/A
FONPX24Y 24-Fiber OM3 10 GbE Multimode Plenum Rat FT A  $   8,194.36 31.0%  $          5,654.11 N/A N/A
FONPX36Y 36-Fiber OM3 10 GbE Multimode Plenum Rat FT A  $ 11,124.59 31.0%  $          7,675.97 N/A N/A
FONPX48Y 48-Fiber OM3 10 GbE Multimode Plenum Rat FT A  $ 13,198.04 31.0%  $          9,106.65 N/A N/A
FONPX72Y 72-Fiber OM3 10 GbE Multimode Plenum Rat FT A  $ 15,062.42 31.0%  $        10,393.07 N/A N/A
FONPX96Y 96-Fiber OM3 10 GbE Multimode Plenum Rat FT A  $ 24,204.40 31.0%  $        16,701.04 N/A N/A
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FONPZ1AY 144-fiber OM4 10 GbE OFNP (plenum) rated FT A  $ 47,950.41 31.0%  $        33,085.78 N/A N/A
FONPZ24Y 24-fiber OM4 10 GbE OFNP (plenum) rated FT A  $ 10,652.68 31.0%  $          7,350.35 N/A N/A
FONPZ36Y 36-fiber OM4 10 GbE OFNP (plenum) rated FT A  $ 14,461.98 31.0%  $          9,978.77 N/A N/A
FONPZ48Y 48-fiber OM4 10 GbE OFNP (plenum) rated FT A  $ 17,157.44 31.0%  $        11,838.63 N/A N/A
FONPZ72Y 72-fiber OM4 10 GbE OFNP (plenum) rated FT A  $ 19,581.14 31.0%  $        13,510.99 N/A N/A
FONPZ96Y 96-fiber OM4 10 GbE OFNP (plenum) rated FT A  $ 31,465.72 31.0%  $        21,711.35 N/A N/A
FONRX06Y 6 FIBER (OM3) MM CABLE RISER I/O STRANDE FT A  $   3,659.00 31.0%  $          2,524.71 N/A N/A
FONRX1AY 144-Fiber OM3 10 GbE Multimode Cable, Ri FT A  $ 31,953.31 31.0%  $        22,047.78 N/A N/A
FONRX24Y 24-Fiber OM3 10 GbE Multimode Cable, Ris FT A  $   7,521.45 31.0%  $          5,189.80 N/A N/A
FONRX36Y 36-Fiber OM3 10 GbE Multimode Cable, Ris FT A  $ 10,208.32 31.0%  $          7,043.74 N/A N/A
FONRX48Y 48-Fiber OM3 10 GbE Multimode Cable, Ris FT A  $ 11,822.41 31.0%  $          8,157.46 N/A N/A
FONRX72Y 72-Fiber OM3 10 GbE Multimode Cable, Ris FT A  $ 16,855.13 31.0%  $        11,630.04 N/A N/A
FONRX96Y 96-Fiber OM3 10 GbE Multimode Cable, Ris FT A  $ 21,887.74 31.0%  $        15,102.54 N/A N/A
FONRZ1AY 144-fiber OM4 10 GbE OFNR (riser) rated FT A  $ 41,539.55 31.0%  $        28,662.29 N/A N/A
FONRZ24Y 24-fiber OM4 10 GbE OFNR (riser) rated S FT A  $   9,777.88 31.0%  $          6,746.74 N/A N/A
FONRZ36Y 36-fiber OM4 10 GbE OFNR (riser) rated S FT A  $ 13,270.81 31.0%  $          9,156.86 N/A N/A
FONRZ48Y 48-fiber OM4 10 GbE OFNR (riser) rated S FT A  $ 15,369.14 31.0%  $        10,604.71 N/A N/A
FONRZ72Y 72-fiber OM4 10 GbE OFNR (riser) rated S FT A  $ 21,911.67 31.0%  $        15,119.05 N/A N/A
FONRZ96Y 96-fiber OM4 10 GbE OFNR (riser) rated S FT A  $ 28,454.07 31.0%  $        19,633.31 N/A N/A
FOPPX06Y 6-fiber OM3 10 GbE multimode OFNP (plenu FT A  $   3,767.62 31.0%  $          2,599.66 N/A N/A
FOPPX12Y 12-fiber OM3 10 GbE multimode OFNP (plen FT A  $   4,531.33 31.0%  $          3,126.62 N/A N/A
FOPPX1AY 144-fiber OM3 10 GbE multimode OFNP (ple FT A  $ 56,220.00 31.0%  $        38,791.80 N/A N/A
FOPPX24Y 24-fiber OM3 10 GbE multimode OFNP (plen FT A  $   9,825.01 31.0%  $          6,779.26 N/A N/A
FOPPX36Y 36-fiber OM3 10 GbE multimode OFNP (plen FT A  $ 17,728.04 31.0%  $        12,232.35 N/A N/A
FOPPX48Y 48-fiber OM3 10 GbE multimode OFNP (plen FT A  $ 22,337.18 31.0%  $        15,412.65 N/A N/A
FOPPX72Y 72-fiber OM3 10 GbE multimode OFNP (plen FT A  $ 32,706.85 31.0%  $        22,567.73 N/A N/A
FOPPX96Y 96-fiber OM3 10 GbE multimode OFNP (plen FT A  $ 43,822.18 31.0%  $        30,237.30 N/A N/A
FOPPZ06Y 6-fiber OM4 10 GbE OFNP (plenum) Rated I FT A  $   4,897.91 31.0%  $          3,379.56 N/A N/A
FOPPZ12Y 12-fiber OM4 10 GbE OFNP (plenum) Rated FT A  $   5,890.73 31.0%  $          4,064.60 N/A N/A
FOPPZ1AY 144-fiber OM4 10 GbE OFNP (plenum) Rated FT A  $ 73,086.00 31.0%  $        50,429.34 N/A N/A
FOPPZ24Y 24-fiber OM4 10 GbE OFNP (plenum) Rated FT A  $ 12,772.51 31.0%  $          8,813.03 N/A N/A
FOPPZ36Y 36-fiber OM4 10 GbE OFNP (plenum) Rated FT A  $ 23,046.45 31.0%  $        15,902.05 N/A N/A
FOPPZ48Y 48-fiber OM4 10 GbE OFNP (plenum) Rated FT A  $ 29,038.32 31.0%  $        20,036.44 N/A N/A
FOPPZ72Y 72-fiber OM4 10 GbE OFNP (plenum) Rated FT A  $ 42,518.90 31.0%  $        29,338.04 N/A N/A
FOPPZ96Y 96-fiber OM4 10 GbE OFNP (plenum) Rated FT A  $ 56,968.81 31.0%  $        39,308.48 N/A N/A
FOPRX06Y 6-fiber OM3 10 GbE multimode OFNR (riser FT A  $   3,139.68 31.0%  $          2,166.38 N/A N/A
FOPRX12Y 12-fiber OM3 10 GbE multimode OFNR (rise FT A  $   3,776.11 31.0%  $          2,605.52 N/A N/A
FOPRX1AY 144-fiber OM3 10 GbE multimode OFNR (ris FT A  $ 35,670.18 31.0%  $        24,612.42 N/A N/A
FOPRX24Y 24-fiber OM3 10 GbE multimode OFNR (rise FT A  $   8,187.51 31.0%  $          5,649.38 N/A N/A
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FOPRX36Y 36-fiber OM3 10 GbE multimode OFNR (rise FT A  $ 10,845.40 31.0%  $          7,483.33 N/A N/A
FOPRX48Y 48-fiber OM3 10 GbE multimode OFNR (rise FT A  $ 13,703.79 31.0%  $          9,455.62 N/A N/A
FOPRX72Y 72-fiber OM3 10 GbE multimode OFNR (rise FT A  $ 20,065.56 31.0%  $        13,845.24 N/A N/A
FOPRX96Y 96-fiber OM3 10 GbE multimode OFNR (rise FT A  $ 26,884.76 31.0%  $        18,550.48 N/A N/A
FOPRZ06Y 6-fiber OM4 10 GbE OFNR (riser) Rated In FT A  $   4,081.59 31.0%  $          2,816.30 N/A N/A
FOPRZ12Y 12-fiber OM4 10 GbE OFNR (riser) Rated I FT A  $   4,908.94 31.0%  $          3,387.17 N/A N/A
FOPRZ1AY 144-fiber OM4 10 GbE OFNR (riser) Rated FT A  $ 46,371.25 31.0%  $        31,996.16 N/A N/A
FOPRZ24Y 24-fiber OM4 10 GbE OFNR (riser) Rated I FT A  $ 10,643.76 31.0%  $          7,344.19 N/A N/A
FOPRZ36Y 36-fiber OM4 10 GbE OFNR (riser) Rated I FT A  $ 14,099.02 31.0%  $          9,728.32 N/A N/A
FOPRZ48Y 48-fiber OM4 10 GbE OFNR (riser) Rated I FT A  $ 17,814.92 31.0%  $        12,292.29 N/A N/A
FOPRZ72Y 72-fiber OM4 10 GbE OFNR (riser) Rated I FT A  $ 26,085.22 31.0%  $        17,998.80 N/A N/A
FOPRZ96Y 96-fiber OM4 10 GbE OFNR (riser) Rated I FT A  $ 34,950.19 31.0%  $        24,115.63 N/A N/A
FOTNX06 6-fiber OM3 10 GbE Multimode non-rated O FT A  $   2,174.59 31.0%  $          1,500.47 N/A N/A
FOTNX12 12-fiber OM3 10 GbE Multimode non-rated FT A  $   3,673.04 31.0%  $          2,534.40 N/A N/A
FOTNX1A 144-fiber OM3 10 GbE Multimode non-rated FT A  $ 37,768.54 31.0%  $        26,060.29 N/A N/A
FOTNX24 24-fiber OM3 10 GbE Multimode non-rated FT A  $   4,766.41 31.0%  $          3,288.82 N/A N/A
FOTNX36 36-fiber OM3 10 GbE Multimode non-rated FT A  $   8,659.19 31.0%  $          5,974.84 N/A N/A
FOTNX48 48-fiber OM3 10 GbE Multimode non-rated FT A  $ 12,555.80 31.0%  $          8,663.50 N/A N/A
FOTNX72 72-fiber OM3 10 GbE Multimode non-rated FT A  $ 18,640.72 31.0%  $        12,862.10 N/A N/A
FOTNX96 96-fiber OM3 10 GbE Multimode non-rated FT A  $ 24,927.33 31.0%  $        17,199.86 N/A N/A
FOTNZ06 6-fiber OM4 10 GbE Multimode non-rated O FT A  $   2,826.97 31.0%  $          1,950.61 N/A N/A
FOTNZ12 12-fiber OM4 10 GbE Multimode non-rated FT A  $   4,774.95 31.0%  $          3,294.72 N/A N/A
FOTNZ1A 144-fiber OM4 10 GbE Multimode non-rated FT A  $ 49,099.10 31.0%  $        33,878.38 N/A N/A
FOTNZ24 24-fiber OM4 10 GbE Multimode non-rated FT A  $   6,196.32 31.0%  $          4,275.46 N/A N/A
FOTNZ36 36-fiber OM4 10 GbE Multimode non-rated FT A  $ 11,256.95 31.0%  $          7,767.30 N/A N/A
FOTNZ48 48-fiber OM4 10 GbE Multimode non-rated FT A  $ 16,322.54 31.0%  $        11,262.55 N/A N/A
FOTNZ72 72-fiber OM4 10 GbE Multimode non-rated FT A  $ 24,232.92 31.0%  $        16,720.71 N/A N/A
FOTNZ96 96-fiber OM4 10 GbE Multimode non-rated FT A  $ 32,405.53 31.0%  $        22,359.82 N/A N/A
FOWNX06 6-fiber OM3 10 GbE multimode non-rated O FT A  $   2,647.79 31.0%  $          1,826.98 N/A N/A
FOWNX12 12-fiber OM3 10 GbE multimode non-rated FT A  $   4,272.72 31.0%  $          2,948.18 N/A N/A
FOWNX1A 144-fiber OM3 10 GbE multimode non-rated FT A  $ 37,362.24 31.0%  $        25,779.95 N/A N/A
FOWNX24 24-fiber OM3 10 GbE multimode non-rated FT A  $   5,029.37 31.0%  $          3,470.27 N/A N/A
FOWNX36 36-fiber OM3 10 GbE multimode non-rated FT A  $   8,799.52 31.0%  $          6,071.67 N/A N/A
FOWNX48 48-fiber OM3 10 GbE multimode non-rated FT A  $ 12,649.50 31.0%  $          8,728.16 N/A N/A
FOWNX72 72-fiber OM3 10 GbE multimode non-rated FT A  $ 18,702.89 31.0%  $        12,904.99 N/A N/A
FOWNX96 96-fiber OM3 10 GbE multimode non-rated FT A  $ 24,912.75 31.0%  $        17,189.80 N/A N/A
FOWNZ06 6-fiber OM4 10 GbE multimode non-rated O FT A  $   3,442.13 31.0%  $          2,375.07 N/A N/A
FOWNZ12 12-fiber OM4 10 GbE multimode non-rated FT A  $   5,554.54 31.0%  $          3,832.63 N/A N/A
FOWNZ1A 144-fiber OM4 10 GbE multimode non-rated FT A  $ 50,444.91 31.0%  $        34,806.99 N/A N/A
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FOWNZ24 24-fiber OM4 10 GbE multimode non-rated FT A  $   6,538.18 31.0%  $          4,511.34 N/A N/A
FOWNZ36 36-fiber OM4 10 GbE multimode non-rated FT A  $ 11,439.38 31.0%  $          7,893.17 N/A N/A
FOWNZ48 48-fiber OM4 10 GbE multimode non-rated FT A  $ 16,444.35 31.0%  $        11,346.60 N/A N/A
FOWNZ72 72-fiber OM4 10 GbE multimode non-rated FT A  $ 24,313.76 31.0%  $        16,776.49 N/A N/A
FOWNZ96 96-fiber OM4 10 GbE multimode non-rated FT A  $ 32,386.56 31.0%  $        22,346.73 N/A N/A
FSCP506Y 6-fiber OM2 Multimode Plenum Rated Indoo FT A  $   1,370.87 31.0%  $             945.90 N/A N/A
FSCP512Y 12-fiber OM2 Multimode Plenum Rated Indo FT A  $   1,946.64 31.0%  $          1,343.18 N/A N/A
FSCP606Y 6-fiber OM1 Multimode Plenum Rated Indoo FT A  $   1,535.37 31.0%  $          1,059.41 N/A N/A
FSCP612Y 12-fiber OM1 Multimode Plenum Rated Indo FT A  $   2,224.23 31.0%  $          1,534.72 N/A N/A
FSCP906Y 6-fiber OS2 Singlemode Plenum Rated Indo FT A  $      987.02 31.0%  $             681.04 N/A N/A
FSCP912Y 12-fiber OS2 Singlemode Plenum Rated Ind FT A  $   1,127.55 31.0%  $             778.01 N/A N/A
FSCR502Y 2-fiber OM2 Multimode Riser Indoor/Outdo FT A  $      568.46 31.0%  $             392.24 N/A N/A
FSCR504Y 4-fiber OM2 Multimode Riser Indoor/Outdo FT A  $      726.92 31.0%  $             501.57 N/A N/A
FSCR506Y 6-fiber OM2 Multimode Riser Indoor/Outdo FT A  $      885.17 31.0%  $             610.77 N/A N/A
FSCR512Y 12-fiber OM2 Multimode Riser Indoor/Outd FT A  $   1,364.85 31.0%  $             941.75 N/A N/A
FSCR602Y 2-fiber OM1 Multimode Riser Indoor/Outdo FT A  $      599.70 31.0%  $             413.79 N/A N/A
FSCR604Y 4-fiber OM1 Multimode Riser Indoor/Outdo FT A  $      789.29 31.0%  $             544.61 N/A N/A
FSCR606Y 6-fiber OM1 Multimode Riser Indoor/Outdo FT A  $      978.77 31.0%  $             675.35 N/A N/A
FSCR612Y 12-fiber OM1 Multimode Riser Indoor/Outd FT A  $   1,553.15 31.0%  $          1,071.67 N/A N/A
FSCR902Y 2-fiber OS2 Singlemode Riser Indoor/Outd FT A  $      447.96 31.0%  $             309.09 N/A N/A
FSCR904Y 4-fiber OS2 Singlemode Riser Indoor/Outd FT A  $      485.97 31.0%  $             335.32 N/A N/A
FSCR906Y 6-fiber OS2 Singlemode Riser Indoor/Outd FT A  $      523.84 31.0%  $             361.45 N/A N/A
FSCR912Y 12-fiber OS2 Singlemode Riser Indoor/Out FT A  $      638.75 31.0%  $             440.74 N/A N/A
FSDP506Y 6-fiber OM2 Multimode OFNP (plenum) Rate FT A  $      762.72 31.0%  $             526.28 N/A N/A
FSDP508Y 8 FIBER PLENUM 50UM DIST NON-RIBBON CABL FT A  $   1,422.37 31.0%  $             981.44 N/A N/A
FSDP512Y 12-fiber OM2 Multimode OFNP (plenum) Rat FT A  $   1,591.03 31.0%  $          1,097.81 N/A N/A
FSDP524Y 24-fiber OM2 Multimode OFNP (plenum) Rat FT A  $   3,504.38 31.0%  $          2,418.02 N/A N/A
FSDP536Y 36-fiber OM2 Multimode OFNP (plenum) Rat FT A  $   5,565.78 31.0%  $          3,840.39 N/A N/A
FSDP548Y 48-fiber OM2 Multimode OFNP (plenum) Rat FT A  $   8,534.20 31.0%  $          5,888.60 N/A N/A
FSDP606Y 6-fiber OM1 Multimode OFNP (plenum) Rate FT A  $      968.86 31.0%  $             668.51 N/A N/A
FSDP608Y 8-Fiber Plenum 62.5µm Distribution Cabl FT A  $   1,566.66 31.0%  $          1,081.00 N/A N/A
FSDP612Y 12-fiber OM1 Multimode OFNP (plenum) Rat FT A  $   1,752.19 31.0%  $          1,209.01 N/A N/A
FSDP624Y 24-fiber OM1 Multimode OFNP (plenum) Rat FT A  $   4,225.87 31.0%  $          2,915.85 N/A N/A
FSDP636Y 36-fiber OM1 Multimode OFNP (plenum) Rat FT A  $   7,874.55 31.0%  $          5,433.44 N/A N/A
FSDP648Y 48-fiber OM1 Multimode OFNP (plenum) Rat FT A  $ 10,327.61 31.0%  $          7,126.05 N/A N/A
FSDP906Y 6-fiber OS2 OFNP (plenum) rated non-ribb FT A  $      515.35 31.0%  $             355.59 N/A N/A
FSDP908Y 8 FIBER PLENUM SM DIST NON-RIBBON CABLE FT A  $      824.56 31.0%  $             568.95 N/A N/A
FSDP912Y 12-fiber OS2 OFNP (plenum) rated non-rib FT A  $   1,071.93 31.0%  $             739.63 N/A N/A
FSDP924Y 24-fiber OS2 OFNP (plenum) rated non-rib FT A  $   2,432.45 31.0%  $          1,678.39 N/A N/A
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FSDP936Y 36-fiber OS2 OFNP (plenum) rated non-rib FT A  $   5,235.96 31.0%  $          3,612.81 N/A N/A
FSDP948Y 48-fiber OS2 OFNP (plenum) rated non-rib FT A  $   6,720.16 31.0%  $          4,636.91 N/A N/A
FSDR506Y 6-fiber OM2 Multimode OFNR (riser) Rated FT A  $      639.03 31.0%  $             440.93 N/A N/A
FSDR508Y 8 FIBER RISER CABLE, 50UMNON-RIBBON DISR FT A  $   1,051.31 31.0%  $             725.40 N/A N/A
FSDR512Y 12-fiber OM2 Multimode OFNR (riser) Rate FT A  $   1,257.45 31.0%  $             867.64 N/A N/A
FSDR524Y 24-fiber OM2 Multimode OFNR (riser) Rate FT A  $   2,803.50 31.0%  $          1,934.42 N/A N/A
FSDR536Y 36-fiber OM2 Multimode OFNR (riser) Rate FT A  $   4,535.08 31.0%  $          3,129.21 N/A N/A
FSDR548Y 48-fiber OM2 Multimode OFNR (riser) Rate FT A  $   6,534.64 31.0%  $          4,508.90 N/A N/A
FSDR606Y 6-fiber OM1 Multimode OFNR (riser) Rated FT A  $      845.17 31.0%  $             583.17 N/A N/A
FSDR608Y 8-Fiber Riser 62.5µm Distribution Cable FT A  $   1,278.07 31.0%  $             881.87 N/A N/A
FSDR612Y 12-fiber OM1 Multimode OFNR (riser) Rate FT A  $   1,587.28 31.0%  $          1,095.22 N/A N/A
FSDR624Y 24-fiber OM1 Multimode OFNR (riser) Rate FT A  $   3,380.70 31.0%  $          2,332.68 N/A N/A
FSDR636Y 36-fiber OM1 Multimode OFNR (riser) Rate FT A  $   6,307.88 31.0%  $          4,352.44 N/A N/A
FSDR648Y 48-Fiber Riser 62.5µm Distribution Cabl FT A  $   8,101.30 31.0%  $          5,589.90 N/A N/A
FSDR906Y 6-fiber OS2 OFNR (riser) rated non-ribbo FT A  $      391.67 31.0%  $             270.25 N/A N/A
FSDR908Y 8 FIBER RISER NON-RIBBON SM DISTRIBUTION FT A  $      742.10 31.0%  $             512.05 N/A N/A
FSDR912Y 12-fiber OS2 OFNR (riser) rated non-ribb FT A  $      907.02 31.0%  $             625.84 N/A N/A
FSDR924Y 24-fiber OS2 OFNR (riser) rated non-ribb FT A  $   1,855.26 31.0%  $          1,280.13 N/A N/A
FSDR936Y 36-fiber OS2 OFNR (riser) rated non-ribb FT A  $   3,957.89 31.0%  $          2,730.94 N/A N/A
FSDR948Y 48-fiber OS2 OFNR (riser)rated non-ribbo FT A  $   4,658.76 31.0%  $          3,214.54 N/A N/A
FSFP502Y FIBER PLENUM ZIPCORD,50UM INTERCONNECT 

C FT A  $      391.67 31.0%  $             270.25 N/A N/A
FSFP602Y FIBER PLENUM ZIPCORD 62.5 INTERCONNECT C FT A  $      515.35 31.0%  $             355.59 N/A N/A
FSFP902Y FIBER PLENUM ZIPCRD 1.6MM SM INTERCONNEC FT A  $      371.05 31.0%  $             256.02 N/A N/A
FSGP506Y 6-fiber OM2 Multimode Interlocking Alumi FT A  $   2,664.00 31.0%  $          1,838.16 N/A N/A
FSGP512Y 12-fiber OM2 Multimode Interlocking Alum FT A  $   3,521.62 31.0%  $          2,429.92 N/A N/A
FSGP606Y 6-fiber OM1 Multimode OFNP (plenum) Rate FT A  $   3,733.61 31.0%  $          2,576.19 N/A N/A
FSGP612Y 12-fiber OM1 Multimode OFNP (plenum) Rat FT A  $   4,080.22 31.0%  $          2,815.35 N/A N/A
FSGP906Y 6-fiber OS2 Singlemode OFNP (plenum) Rat FT A  $   2,600.16 31.0%  $          1,794.11 N/A N/A
FSGP912Y 12-fiber OS2 Singlemode OFNP (plenum) Ra FT A  $   3,130.33 31.0%  $          2,159.93 N/A N/A
FSGR506Y 6-fiber OM2 Multimode Armored Riser Indo FT A  $   2,220.02 31.0%  $          1,531.81 N/A N/A
FSGR512Y 12-fiber OM2 Multimode Armored Riser Ind FT A  $   2,934.68 31.0%  $          2,024.93 N/A N/A
FSGR606Y 6-fiber OM1 Multimode OFNR (riser) Indoo FT A  $   3,111.35 31.0%  $          2,146.83 N/A N/A
FSGR612Y 12-fiber OM1 Multimode OFNR (riser) Indo FT A  $   3,400.19 31.0%  $          2,346.13 N/A N/A
FSGR906Y 6-fiber OS2 Singlemode OFNR (riser) Rate FT A  $   2,166.79 31.0%  $          1,495.09 N/A N/A
FSGR912Y 12-fiber OS2 Singlemode OFNR (riser) Rat FT A  $   2,608.61 31.0%  $          1,799.94 N/A N/A
FSIP502Y 2-fiber OM2 multimode OFNP (plenum) rate FT A  $      391.67 31.0%  $             270.25 N/A N/A
FSIP504Y 4 FIBER PLENUM 50UM DIST NON-RIBBON CABL FT A  $      721.49 31.0%  $             497.83 N/A N/A
FSIP602Y 2-fiber OM1 Multimode OFNP (plenum) Inte FT A  $      474.12 31.0%  $             327.14 N/A N/A
FSIP604Y 4 FIBER PLENUM 62.5UM NON-RIBBON INTERCO FT A  $      824.56 31.0%  $             568.95 N/A N/A
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FSIP902Y 2-fiber OS2 Singlemode OFNP (plenum) rat FT A  $      329.82 31.0%  $             227.58 N/A N/A
FSIP904Y 4 FIBER PLENUM SM NON-RIBBON 

INTERCONNEC FT A  $      474.12 31.0%  $             327.14 N/A N/A
FSIR502Y 2-fiber OM2 multimode OFBR (riser) rated FT A  $      288.60 31.0%  $             199.13 N/A N/A
FSIR504Y 4 FIBER RISER CABLE, 50UM NON-RIBBON INT FT A  $      556.58 31.0%  $             384.04 N/A N/A
FSIR602Y 2-fiber OM1 Multimode OFNR (riser) Inter FT A  $      371.05 31.0%  $             256.02 N/A N/A
FSIR604Y 4 FIBER RISER CABLE, 62.5 NON-RIBBON INT FT A  $      700.88 31.0%  $             483.61 N/A N/A
FSIR902Y 2-fiber OS2 Singlemode OFNR (riser) rate FT A  $      226.75 31.0%  $             156.46 N/A N/A
FSIR904Y 4 FIBER RISER NON-RIBBON SM INTERCONNECT FT A  $      350.44 31.0%  $             241.80 N/A N/A
FSKP502 �2-fiber OM2 50/125 m multimode plenum ( FT A  $      585.87 31.0%  $             404.25 N/A N/A
FSKP504 �4-fiber OM2 50/125 m multimode plenum ( FT A  $      744.11 31.0%  $             513.44 N/A N/A
FSKP506 6-fiber OM2 multimode plenum (OFNP) indo FT A  $      911.87 31.0%  $             629.19 N/A N/A
FSKP508 8-fiber OM2 multimode plenum (OFNP) indo FT A  $   1,114.02 31.0%  $             768.67 N/A N/A
FSKP512 12-fiber OM2 multimode plenum (OFNP) ind FT A  $   1,431.92 31.0%  $             988.02 N/A N/A
FSKP536 36-fiber OM2 multimode plenum (OFNP) ind FT A  $   8,133.87 31.0%  $          5,612.37 N/A N/A
FSKP548 48-fiber OM2 multimode plenum (OFNP) ind FT A  $   9,880.16 31.0%  $          6,817.31 N/A N/A
FSKP572 72-fiber OM2 multimode plenum (OFNP) ind FT A  $ 16,242.61 31.0%  $        11,207.40 N/A N/A
FSKP596 96-fiber OM2 multimode plenum (OFNP) ind FT A  $ 20,357.64 31.0%  $        14,046.77 N/A N/A
FSKP602 2-fiber OM1 multimode plenum (OFNP) indo FT A  $      617.63 31.0%  $             426.16 N/A N/A
FSKP604 4-fiber OM1 multimode plenum (OFNP) indo FT A  $      816.28 31.0%  $             563.23 N/A N/A
FSKP606 6-fiber OM1 multimode plenum (OFNP) indo FT A  $   1,024.23 31.0%  $             706.72 N/A N/A
FSKP608 8-fiber OM1 multimode plenum (OFNP) indo FT A  $   1,265.91 31.0%  $             873.48 N/A N/A
FSKP612 12-fiber OM1 multimode plenum (OFNP) ind FT A  $   1,664.58 31.0%  $          1,148.56 N/A N/A
FSKP636 36-fiber OM1 multimode plenum (OFNP) ind FT A  $   8,754.30 31.0%  $          6,040.47 N/A N/A
FSKP648 48-fiber OM1 multimode plenum (OFNP) ind FT A  $ 10,726.87 31.0%  $          7,401.54 N/A N/A
FSKP672 72-fiber OM1 multimode plenum (OFNP) ind FT A  $ 17,483.93 31.0%  $        12,063.91 N/A N/A
FSKP696 96-fiber OM1 multimode plenum (OFNP) ind FT A  $ 22,038.99 31.0%  $        15,206.90 N/A N/A
FSKP902 2-fiber OS2 singlemode plenum (OFNP) ind FT A  $      514.71 31.0%  $             355.15 N/A N/A
FSKP904 4-fiber OS2 singlemode plenum (OFNP) ind FT A  $      593.53 31.0%  $             409.54 N/A N/A
FSKP906 6-fiber OS2 singlemode plenum (OFNP) ind FT A  $      682.06 31.0%  $             470.62 N/A N/A
FSKP908 8-fiber OS2 singlemode plenum (OFNP) ind FT A  $      805.63 31.0%  $             555.88 N/A N/A
FSKP912 12-fiber OS2 singlemode plenum (OFNP) in FT A  $      964.74 31.0%  $             665.67 N/A N/A
FSKP936 36-fiber OS2 singlemode plenum (OFNP) in FT A  $   6,806.39 31.0%  $          4,696.41 N/A N/A
FSKP948 48-fiber OS2 singlemode plenum (OFNP) in FT A  $   8,091.54 31.0%  $          5,583.16 N/A N/A
FSKP972 72-fiber OS2 singlemode plenum (OFNP) in FT A  $ 13,587.14 31.0%  $          9,375.13 N/A N/A
FSKP996 96-fiber OS2 singlemode plenum (OFNP) in FT A  $ 16,791.94 31.0%  $        11,586.44 N/A N/A
FSKR502 2-fiber OM2  multimode riser (OFNR) indo FT A  $      526.76 31.0%  $             363.46 N/A N/A
FSKR504 4-fiber OM2  multimode riser (OFNR) indo FT A  $      667.14 31.0%  $             460.33 N/A N/A
FSKR506 6-fiber OM2  multimode riser (OFNR) indo FT A  $      820.40 31.0%  $             566.08 N/A N/A
FSKR508 8-fiber OM2  multimode riser (OFNR) indo FT A  $   1,003.10 31.0%  $             692.14 N/A N/A

416 of 9702



NW Cable Panduit

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

Panduit                  
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FSKR512 12-fiber OM2  multimode riser (OFNR) ind FT A  $   1,286.99 31.0%  $             888.02 N/A N/A
FSKR51A 144-fiber OM2  multimode riser (OFNR) in FT A  $ 15,992.49 31.0%  $        11,034.82 N/A N/A
FSKR536 36-fiber OM2  multimode riser (OFNR) ind FT A  $   5,493.22 31.0%  $          3,790.32 N/A N/A
FSKR548 48-fiber OM2  multimode riser (OFNR) ind FT A  $   5,885.09 31.0%  $          4,060.71 N/A N/A
FSKR572 72-fiber OM2  multimode riser (OFNR) ind FT A  $   8,780.68 31.0%  $          6,058.67 N/A N/A
FSKR596 96-fiber OM2 multimode riser (OFNR) indo FT A  $ 11,776.20 31.0%  $          8,125.58 N/A N/A
FSKR602 2-fiber OM1 multimode riser (OFNR) indoo FT A  $      592.43 31.0%  $             408.78 N/A N/A
FSKR604 4-fiber OM1 multimode riser (OFNR) indoo FT A  $      781.68 31.0%  $             539.36 N/A N/A
FSKR606 6-fiber OM1 multimode riser (OFNR) indoo FT A  $      984.37 31.0%  $             679.22 N/A N/A
FSKR608 8-fiber OM1 multimode riser (OFNR) indoo FT A  $   1,217.80 31.0%  $             840.28 N/A N/A
FSKR612 12-fiber OM1 multimode riser (OFNR) indo FT A  $   1,599.59 31.0%  $          1,103.72 N/A N/A
FSKR61A 144-fiber OM1 multimode riser (OFNR) ind FT A  $ 19,767.59 31.0%  $        13,639.64 N/A N/A
FSKR636 36-fiber OM1 multimode riser (OFNR) indo FT A  $   6,501.92 31.0%  $          4,486.32 N/A N/A
FSKR648 48-fiber OM1 multimode riser (OFNR) indo FT A  $   7,167.53 31.0%  $          4,945.60 N/A N/A
FSKR672 72-fiber OM1 multimode riser (OFNR) indo FT A  $ 10,702.30 31.0%  $          7,384.59 N/A N/A
FSKR696 96-fiber OM1 multimode riser (OFNR) indo FT A  $ 14,341.33 31.0%  $          9,895.52 N/A N/A
FSKR902 2-fiber OS2 singlemode riser (OFNR) indo FT A  $      452.25 31.0%  $             312.05 N/A N/A
FSKR904 4-fiber OS2 singlemode riser (OFNR) indo FT A  $      518.09 31.0%  $             357.48 N/A N/A
FSKR906 6-fiber OS2 singlemode riser (OFNR) indo FT A  $      596.78 31.0%  $             411.78 N/A N/A
FSKR908 8-fiber OS2 singlemode riser (OFNR) indo FT A  $      704.94 31.0%  $             486.41 N/A N/A
FSKR912 12-fiber OS2 singlemode riser (OFNR) ind FT A  $      839.72 31.0%  $             579.41 N/A N/A
FSKR91A 144-fiber OS2 singlemode riser (OFNR) in FT A  $ 10,625.41 31.0%  $          7,331.53 N/A N/A
FSKR936 36-fiber OS2 singlemode riser (OFNR) ind FT A  $   4,151.62 31.0%  $          2,864.62 N/A N/A
FSKR948 48-fiber OS2 singlemode riser (OFNR) ind FT A  $   4,096.13 31.0%  $          2,826.33 N/A N/A
FSKR972 72-fiber OS2 singlemode riser (OFNR) ind FT A  $   6,097.25 31.0%  $          4,207.10 N/A N/A
FSKR996 96-fiber OS2 singlemode riser (OFNR) ind FT A  $   8,198.28 31.0%  $          5,656.81 N/A N/A
FSLP504 4-fiber OM2 multimode OFNP (plenum) rate FT A  $   2,786.21 31.0%  $          1,922.48 N/A N/A
FSLP506 6-fiber OM2 multimode OFNP (plenum) rate FT A  $   3,054.45 31.0%  $          2,107.57 N/A N/A
FSLP508 8-fiber OM2 multimode OFNP (plenum) rate FT A  $   3,352.08 31.0%  $          2,312.94 N/A N/A
FSLP512 12-fiber OM2 multimode OFNP (plenum) rat FT A  $   3,521.62 31.0%  $          2,429.92 N/A N/A
FSLP524 24-fiber OM2 multimode OFNP (plenum) rat FT A  $   4,504.66 31.0%  $          3,108.22 N/A N/A
FSLP536 36-fiber OM2 multimode OFNP (plenum) rat FT A  $ 10,555.12 31.0%  $          7,283.03 N/A N/A
FSLP548 48-fiber OM2 multimode OFNP (plenum) rat FT A  $ 12,110.99 31.0%  $          8,356.58 N/A N/A
FSLP572 72-fiber OM2 multimode OFNP (plenum) rat FT A  $ 15,215.53 31.0%  $        10,498.72 N/A N/A
FSLP596 96-fiber OM2 multimode OFNP (plenum) rat FT A  $ 19,839.12 31.0%  $        13,688.99 N/A N/A
FSLP604 4-fiber OM1 multimode OFNP (plenum) rate FT A  $   2,872.39 31.0%  $          1,981.95 N/A N/A
FSLP606 6-fiber OM1 multimode OFNP (plenum) rate FT A  $   3,168.75 31.0%  $          2,186.44 N/A N/A
FSLP608 8-fiber OM1 multimode OFNP (plenum) rate FT A  $   3,500.59 31.0%  $          2,415.41 N/A N/A
FSLP612 12-fiber OM1 multimode OFNP (plenum) rat FT A  $   3,740.20 31.0%  $          2,580.74 N/A N/A
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FSLP624 24-fiber OM1 multimode OFNP (plenum) rat FT A  $   4,923.52 31.0%  $          3,397.23 N/A N/A
FSLP636 36-fiber OM1 multimode OFNP (plenum) rat FT A  $ 11,193.98 31.0%  $          7,723.85 N/A N/A
FSLP648 48-fiber OM1 multimode OFNP (plenum) rat FT A  $ 12,957.32 31.0%  $          8,940.55 N/A N/A
FSLP672 72-fiber OM1 multimode OFNP (plenum) rat FT A  $ 16,476.83 31.0%  $        11,369.01 N/A N/A
FSLP696 96-fiber OM1 multimode OFNP (plenum) rat FT A  $ 21,519.59 31.0%  $        14,848.52 N/A N/A
FSLP904 4-fiber OS2 Singlemode OFNP (plenum) rat FT A  $   2,633.31 31.0%  $          1,816.98 N/A N/A
FSLP906 6-fiber OS2 Singlemode OFNP (plenum) rat FT A  $   2,851.01 31.0%  $          1,967.20 N/A N/A
FSLP908 8-fiber OS2 Singlemode OFNP (plenum) rat FT A  $   3,087.13 31.0%  $          2,130.12 N/A N/A
FSLP912 12-fiber OS2 Singlemode OFNP (plenum) ra FT A  $   3,130.33 31.0%  $          2,159.93 N/A N/A
FSLP924 24-fiber OS2 Singlemode OFNP (plenum) ra FT A  $   3,752.69 31.0%  $          2,589.36 N/A N/A
FSLP936 36-fiber OS2 Singlemode OFNP (plenum) ra FT A  $   9,411.75 31.0%  $          6,494.11 N/A N/A
FSLP948 48-fiber OS2 Singlemode OFNP (plenum) ra FT A  $ 10,594.43 31.0%  $          7,310.16 N/A N/A
FSLP972 72-fiber OS2 Singlemode OFNP (plenum) ra FT A  $ 12,952.69 31.0%  $          8,937.36 N/A N/A
FSLP996 96-fiber OS2 Singlemode OFNP (plenum) ra FT A  $ 16,823.84 31.0%  $        11,608.45 N/A N/A
FSLR504 4-fiber OM2 multimode OFNR (riser) rated FT A  $   2,635.99 31.0%  $          1,818.83 N/A N/A
FSLR506 6-fiber OM2 multimode OFNR (riser) rated FT A  $   2,926.49 31.0%  $          2,019.28 N/A N/A
FSLR508 8-fiber OM2 multimode OFNR (riser) rated FT A  $   3,012.66 31.0%  $          2,078.74 N/A N/A
FSLR512 12-fiber OM2 multimode OFNR (riser) rate FT A  $   3,301.52 31.0%  $          2,278.05 N/A N/A
FSLR51A 144-fiber OM2 multimode OFNR (riser) rat FT A  $ 17,055.03 31.0%  $        11,767.97 N/A N/A
FSLR524 24-fiber OM2 multimode OFNR (riser) rate FT A  $   4,277.63 31.0%  $          2,951.56 N/A N/A
FSLR536 36-fiber OM2 multimode OFNR (riser) rate FT A  $   7,661.21 31.0%  $          5,286.23 N/A N/A
FSLR548 48-fiber OM2 multimode OFNR (riser) rate FT A  $   7,955.75 31.0%  $          5,489.47 N/A N/A
FSLR572 72-fiber OM2 multimode OFNR (riser) rate FT A  $ 10,595.69 31.0%  $          7,311.03 N/A N/A
FSLR596 96-fiber OM2 multimode OFNR (riser) rate FT A  $ 13,498.70 31.0%  $          9,314.10 N/A N/A
FSLR604 4-fiber OM1 multimode OFNR (riser) rated FT A  $   2,737.00 31.0%  $          1,888.53 N/A N/A
FSLR606 6-fiber OM1 multimode OFNR (riser) rated FT A  $   3,064.18 31.0%  $          2,114.28 N/A N/A
FSLR608 8-fiber OM1 multimode OFNR (riser) rated FT A  $   3,184.02 31.0%  $          2,196.97 N/A N/A
FSLR612 12-fiber OM1 multimode OFNR (riser) rate FT A  $   3,541.86 31.0%  $          2,443.88 N/A N/A
FSLR61A 144-fiber OM1 multimode OFNR (riser) rat FT A  $ 19,629.44 31.0%  $        13,544.31 N/A N/A
FSLR624 24-fiber OM1 multimode OFNR (riser) rate FT A  $   4,726.40 31.0%  $          3,261.22 N/A N/A
FSLR636 36-fiber OM1 multimode OFNR (riser) rate FT A  $   8,351.44 31.0%  $          5,762.49 N/A N/A
FSLR648 48-fiber OM1 multimode OFNR (riser) rate FT A  $   8,845.06 31.0%  $          6,103.09 N/A N/A
FSLR672 72-fiber OM1 multimode OFNR (riser) rate FT A  $ 11,911.28 31.0%  $          8,218.78 N/A N/A
FSLR696 96-fiber OM1 multimode OFNR (riser) rate FT A  $ 15,244.18 31.0%  $        10,518.48 N/A N/A
FSLR904 4-fiber OS2 Singlemode OFNR (riser) Inte FT A  $   2,504.68 31.0%  $          1,728.23 N/A N/A
FSLR906 6-fiber OS2 Singlemode OFNR (riser) Inte FT A  $   2,735.72 31.0%  $          1,887.65 N/A N/A
FSLR908 8-fiber OS2 Singlemode OFNR (riser) Inte FT A  $   2,763.42 31.0%  $          1,906.76 N/A N/A
FSLR912 12-fiber OS2 Singlemode OFNR (riser) Int FT A  $   2,934.68 31.0%  $          2,024.93 N/A N/A
FSLR91A 144-fiber OS2 Singlemode OFNR (riser) In FT A  $ 12,783.15 31.0%  $          8,820.37 N/A N/A
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FSLR924 24-fiber OS2 Singlemode OFNR (riser) Int FT A  $   3,557.36 31.0%  $          2,454.58 N/A N/A
FSLR936 36-fiber OS2 Singlemode OFNR (riser) Int FT A  $   6,573.65 31.0%  $          4,535.82 N/A N/A
FSLR948 48-fiber OS2 Singlemode OFNR (riser) Int FT A  $   6,518.71 31.0%  $          4,497.91 N/A N/A
FSLR972 72-fiber OS2 Singlemode OFNR (riser) Int FT A  $   8,447.82 31.0%  $          5,829.00 N/A N/A
FSLR996 96-fiber OS2 Singlemode OFNR (riser)Inte FT A  $ 10,638.51 31.0%  $          7,340.57 N/A N/A
FSMP51AY 144-fiber OM2 Multimode OFNP (plenum) Ra FT A  $ 37,850.81 31.0%  $        26,117.06 N/A N/A
FSMP524Y 24-fiber OM2 Multimode OFNP (plenum) Rat FT A  $   6,328.12 31.0%  $          4,366.40 N/A N/A
FSMP536Y 36-fiber OM2 Multimode Plenum Rated OFCP FT A  $ 11,502.44 31.0%  $          7,936.68 N/A N/A
FSMP548Y 48-fiber OM2 Multimode Plenum Rated OFCP FT A  $ 14,428.54 31.0%  $          9,955.69 N/A N/A
FSMP572Y 72-fiber OM2 Multimode OFNP (plenum) Rat FT A  $ 22,372.09 31.0%  $        15,436.74 N/A N/A
FSMP596Y 96-fiber OM2 Mulitmode Plenum Rated OFCP FT A  $ 29,979.07 31.0%  $        20,685.56 N/A N/A
FSMP61AY 144-fiber OM1 Multimode OFNP (plenum) In FT A  $ 43,890.17 31.0%  $        30,284.22 N/A N/A
FSMP624Y 24-fiber OM1 Multimode OFNP (plenum) Ind FT A  $   9,757.99 31.0%  $          6,733.01 N/A N/A
FSMP636Y 36-fiber OM1 Multimode OFNP (plenum) Ind FT A  $ 12,908.11 31.0%  $          8,906.60 N/A N/A
FSMP648Y 48-fiber OM1 Multimode OFNP (plenum) Ind FT A  $ 16,146.70 31.0%  $        11,141.22 N/A N/A
FSMP672Y 72-fiber OM1 Multimode OFNP (plenum) Ind FT A  $ 25,607.24 31.0%  $        17,669.00 N/A N/A
FSMP696Y 96-fiber OM1 Multimode OFNP (plenum) Ind FT A  $ 34,360.30 31.0%  $        23,708.61 N/A N/A
FSMP91AY 144-fiber OS2 Singlemode OFNP (plenum) R FT A  $ 38,229.60 31.0%  $        26,378.42 N/A N/A
FSMP924Y 24-fiber OS2 Singlemode OFNP (plenum) Ra FT A  $   4,506.60 31.0%  $          3,109.55 N/A N/A
FSMP936Y 36-fiber OS2 Singlemode OFNP (plenum) Ra FT A  $ 10,659.31 31.0%  $          7,354.92 N/A N/A
FSMP948Y 48-fiber OS2 Singlemode OFNP (plenum) Ra FT A  $ 13,136.08 31.0%  $          9,063.90 N/A N/A
FSMP972Y 72-fiber OS2 Singlemode OFNP (plenum) Ra FT A  $ 24,749.75 31.0%  $        17,077.33 N/A N/A
FSMP996Y 96-fiber OS2 Singlemode OFNP (plenum) Ra FT A  $ 33,171.92 31.0%  $        22,888.62 N/A N/A
FSMR51AY 144-fiber OM2 Multimode OFNR (riser) Rat FT A  $ 25,233.88 31.0%  $        17,411.38 N/A N/A
FSMR524Y 24-fiber OM2 Multimode OFNR (riser) Rate FT A  $   5,273.44 31.0%  $          3,638.67 N/A N/A
FSMR536Y 36-fiber OM2 Multimode OFNR (riser) Rate FT A  $   7,668.30 31.0%  $          5,291.13 N/A N/A
FSMR548Y 48-fiber OM2 Multimode OFNR (riser) Rate FT A  $   9,619.04 31.0%  $          6,637.14 N/A N/A
FSMR572Y 72-fiber OM2 Multimode OFNR (riser) Rate FT A  $ 14,914.73 31.0%  $        10,291.16 N/A N/A
FSMR596Y 96-fiber OM2 Multimode OFNR (riser) Rate FT A  $ 19,986.04 31.0%  $        13,790.37 N/A N/A
FSMR61AY 144-fiber OM1 Multimode OFNR (riser) Ind FT A  $ 37,195.06 31.0%  $        25,664.59 N/A N/A
FSMR624Y 24-fiber OM1 Multimode OFNR (riser) Indo FT A  $   8,131.66 31.0%  $          5,610.85 N/A N/A
FSMR636Y 36-fiber OM1 Multimode OFNR (riser) Indo FT A  $ 10,901.47 31.0%  $          7,522.01 N/A N/A
FSMR648Y 48-fiber OM1 Multimode Armored OFNR (ris FT A  $ 13,683.65 31.0%  $          9,441.72 N/A N/A
FSMR672Y 72-fiber OM1 Multimode Armored OFNR (ris FT A  $ 21,701.03 31.0%  $        14,973.71 N/A N/A
FSMR696Y 96-fiber OM1 Multimode Armored OFNR (ris FT A  $ 29,118.89 31.0%  $        20,092.03 N/A N/A
FSMR91AY 144-fiber OS2 Singlemode OFNR (riser) Ra FT A  $ 20,871.41 31.0%  $        14,401.27 N/A N/A
FSMR924Y 24-fiber OS2 Singlemode OFNR (riser) Rat FT A  $   3,755.50 31.0%  $          2,591.30 N/A N/A
FSMR936Y 36-fiber OS2 Singlemode OFNR (riser) Rat FT A  $   5,760.49 31.0%  $          3,974.74 N/A N/A
FSMR948Y 48-fiber OS2 Singlemode OFNR (riser) Rat FT A  $   7,100.59 31.0%  $          4,899.41 N/A N/A
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FSMR972Y 72-fiber OS2 Singlemode OFNR (riser) Rat FT A  $ 13,378.24 31.0%  $          9,230.99 N/A N/A
FSMR996Y 96-fiber OS2 Singlemode OFNR (riser) Rat FT A  $ 17,930.77 31.0%  $        12,372.23 N/A N/A
FSNP51AY 144-fiber OM2 Multimode Plenum Rated Ind FT A  $ 24,275.80 31.0%  $        16,750.30 N/A N/A
FSNP524Y 24-fiber OM2 Multimode Plenum Rated Indo FT A  $   5,651.40 31.0%  $          3,899.47 N/A N/A
FSNP536Y 36-fiber OM2 Multimode Plenum Rated Indo FT A  $   7,364.99 31.0%  $          5,081.84 N/A N/A
FSNP548Y 48-fiber OM2 Multimode Plenum Rated Indo FT A  $   8,266.35 31.0%  $          5,703.78 N/A N/A
FSNP572Y 72-fiber OM2 Multimode Plenum Rated Indo FT A  $   8,893.52 31.0%  $          6,136.53 N/A N/A
FSNP596Y 96-fiber OM2 Multimode Plenum Rated Indo FT A  $ 15,884.94 31.0%  $        10,960.61 N/A N/A
FSNP61AY 144-fiber OM1 Multimode Plenum Rated Ind FT A  $ 27,443.08 31.0%  $        18,935.73 N/A N/A
FSNP624Y 24-fiber OM1 Multimode Plenum Rated Indo FT A  $   6,323.14 31.0%  $          4,362.97 N/A N/A
FSNP636Y 36-fiber OM1 Multimode Plenum Rated Indo FT A  $   8,314.32 31.0%  $          5,736.88 N/A N/A
FSNP648Y 48-fiber OM1 Multimode Plenum Rated Indo FT A  $   9,448.71 31.0%  $          6,519.61 N/A N/A
FSNP672Y 72-fiber OM1 Multimode Plenum Rated Indo FT A  $ 10,378.62 31.0%  $          7,161.25 N/A N/A
FSNP696Y 96-fiber OM1 Multimode Plenum Rated Indo FT A  $ 17,966.94 31.0%  $        12,397.19 N/A N/A
FSNP91AY 144-fiber OS2 Singlemode Plenum Rated In FT A  $ 15,993.47 31.0%  $        11,035.49 N/A N/A
FSNP924Y 24-Fiber OS2 Singlemode Plenum Rated Ind FT A  $   4,050.91 31.0%  $          2,795.13 N/A N/A
FSNP936Y 36-fiber OS2 Singlemode Plenum Rated Ind FT A  $   4,472.45 31.0%  $          3,085.99 N/A N/A
FSNP948Y 48-fiber OS2 Singlemode Plenum Rated Ind FT A  $   4,904.28 31.0%  $          3,383.95 N/A N/A
FSNP972Y 72-fiber OS2 Singlemode Plenum Rated Ind FT A  $   5,577.02 31.0%  $          3,848.14 N/A N/A
FSNP996Y 96-fiber OS2 Singlemode Plenum Rated Ind FT A  $ 10,404.32 31.0%  $          7,178.98 N/A N/A
FSNR506Y 6 FIBER (OM2) MM CABLE, RISER I/O STRAND FT A  $   1,447.46 31.0%  $             998.75 N/A N/A
FSNR51AY 144-Fiber (OM2) Multimode Cable, Riser I FT A  $ 14,407.95 31.0%  $          9,941.49 N/A N/A
FSNR524Y 24-Fiber (OM2) Multimode Cable, Riser In FT A  $   2,940.01 31.0%  $          2,028.61 N/A N/A
FSNR536Y 36-Fiber (OM2) Multimode Cable, Riser In FT A  $   3,937.26 31.0%  $          2,716.71 N/A N/A
FSNR548Y 48-Fiber (OM2) Multimode Cable, Riser In FT A  $   4,930.48 31.0%  $          3,402.03 N/A N/A
FSNR572Y 72-Fiber (OM2) Multimode Cable, Riser In FT A  $   7,379.19 31.0%  $          5,091.64 N/A N/A
FSNR596Y 96-Fiber (OM2) Multimode Cable, Riser In FT A  $   9,669.45 31.0%  $          6,671.92 N/A N/A
FSNR606Y 6 FIBER (OM1) MM CABLE, RISER I/O STRAND FT A  $   1,544.51 31.0%  $          1,065.71 N/A N/A
FSNR61AY 144-Fiber (OM1) Multimode Cable, Riser I FT A  $ 16,802.36 31.0%  $        11,593.63 N/A N/A
FSNR624Y 24-Fiber (OM1) Multimode Cable, Riser In FT A  $   3,330.21 31.0%  $          2,297.84 N/A N/A
FSNR636Y 36-Fiber (OM1) Multimode Cable, Riser In FT A  $   4,522.39 31.0%  $          3,120.45 N/A N/A
FSNR648Y 48-Fiber (OM1) Multimode Cable, Riser In FT A  $   5,710.77 31.0%  $          3,940.43 N/A N/A
FSNR672Y 72-Fiber (OM1) Multimode Cable, Riser In FT A  $   8,552.79 31.0%  $          5,901.43 N/A N/A
FSNR696Y 96-Fiber (OM1) Multimode Cable, Riser In FT A  $ 11,242.84 31.0%  $          7,757.56 N/A N/A
FSNR906Y 6 FIBER (OS1) SM CABLE, RISER I/O STRAND FT A  $   1,073.46 31.0%  $             740.69 N/A N/A
FSNR91AY 144-fiber OS2 Singlemode Cable, Riser In FT A  $   5,172.61 31.0%  $          3,569.10 N/A N/A
FSNR924Y 24-fiber OS2 Singlemode Cable, Riser Ind FT A  $   1,435.39 31.0%  $             990.42 N/A N/A
FSNR936Y 36-fiber OS2 Singlemode Cable, Riser Ind FT A  $   1,680.27 31.0%  $          1,159.39 N/A N/A
FSNR948Y 48-fiber OS2 Singlemode Cable, Riser Ind FT A  $   1,921.11 31.0%  $          1,325.57 N/A N/A
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FSNR972Y 72-fiber OS2 Singlemode Cable, Riser Ind FT A  $   2,852.79 31.0%  $          1,968.43 N/A N/A
FSNR996Y 96-fiber OS2 Singlemode Cable, Riser Ind FT A  $   3,601.00 31.0%  $          2,484.69 N/A N/A
FSPD502 2-fiber OM2 dielectric conduited fiber, MT A  $   5,926.64 31.0%  $          4,089.38 N/A N/A
FSPD502-050M 2-fiber OM2 dielectric conduited fiber, PC A  $      368.77 31.0%  $             254.45 N/A N/A
FSPD504 4-fiber OM2 dielectric conduited fiber, MT A  $   6,249.28 31.0%  $          4,312.00 N/A N/A
FSPD504-050M 4-fiber OM2 dielectric conduited fiber, PC A  $      388.59 31.0%  $             268.13 N/A N/A
FSPD508 8-fiber OM2 dielectric conduited fiber, MT A  $   6,965.21 31.0%  $          4,805.99 N/A N/A
FSPD508-050M 8-fiber OM2 dielectric conduited fiber, PC A  $      455.91 31.0%  $             314.58 N/A N/A
FSPD512 12-fiber OM2 dielectric conduited fiber, MT A  $   8,212.71 31.0%  $          5,666.77 N/A N/A
FSPD512-050M 12-fiber OM2 dielectric conduited fiber, PC A  $      484.82 31.0%  $             334.53 N/A N/A
FSPD602 2-fiber OM1 dielectric conduited multimo MT A  $   5,925.34 31.0%  $          4,088.48 N/A N/A
FSPD602-050M 2-fiber OM1 dielectric conduited multimo PC A  $      370.04 31.0%  $             255.33 N/A N/A
FSPD604 4-fiber OM1 dielectric conduited multimo MT A  $   6,189.03 31.0%  $          4,270.43 N/A N/A
FSPD604-050M 4-fiber OM1 dielectric conduited multimo PC A  $      386.49 31.0%  $             266.68 N/A N/A
FSPD608 8-fiber OM1 dielectric conduited multimo MT A  $   7,285.92 31.0%  $          5,027.28 N/A N/A
FSPD608-050M 8-fiber OM1 dielectric conduited multimo PC A  $      437.15 31.0%  $             301.63 N/A N/A
FSPD612 12-fiber OM1 dielectric conduited multim MT A  $   8,641.52 31.0%  $          5,962.65 N/A N/A
FSPD612-050M 12-fiber OM1 dielectric conduited multim PC A  $      509.39 31.0%  $             351.48 N/A N/A
FSPD902 2-fiber OS2 singlemode lszh-riser dielec MT A  $   5,739.54 31.0%  $          3,960.28 N/A N/A
FSPD902-050M 2-fiber OS2 singlemode lszh-riser dielec PC A  $      363.16 31.0%  $             250.58 N/A N/A
FSPD904 4-fiberOS2 singlemode lszh-riser dielect MT A  $   5,949.73 31.0%  $          4,105.31 N/A N/A
FSPD904-050M 4-fiber OS2 singlemode lszh-riser dielec PC A  $      369.74 31.0%  $             255.12 N/A N/A
FSPD908 8-fiber OS2 singlemode lszh-riser dielec MT A  $   6,330.28 31.0%  $          4,367.89 N/A N/A
FSPD908-050M 8-fiber OS2 singlemode lszh-riser dielec PC A  $      386.72 31.0%  $             266.84 N/A N/A
FSPD912 12-fiber OS2 singlemode lszh-riser diele MT A  $   7,234.61 31.0%  $          4,991.88 N/A N/A
FSPD912-050M 12-fiber OS2 singlemode lszh-riser diele PC A  $      441.08 31.0%  $             304.35 N/A N/A
FSPP506Y 6-fiber OM2 multimode OFNP (plenum) rate FT A  $   2,220.02 31.0%  $          1,531.81 N/A N/A
FSPP512Y 12-fiber OM2 multimode OFNP (plenum) rat FT A  $   2,934.68 31.0%  $          2,024.93 N/A N/A
FSPP51AY 144-fiber OM2 multimode OFNP (plenum) ra FT A  $ 34,276.00 31.0%  $        23,650.44 N/A N/A
FSPP524Y 24-fiber OM2 multimode OFNP (plenum) rat FT A  $   5,273.44 31.0%  $          3,638.67 N/A N/A
FSPP536Y 36-fiber OM2 multimode OFNP (plenum) rat FT A  $ 10,416.10 31.0%  $          7,187.11 N/A N/A
FSPP548Y 48-fiber OM2 multimode OFNP (plenum) rat FT A  $ 13,065.85 31.0%  $          9,015.44 N/A N/A
FSPP572Y 72-fiber OM2 multimode OFNP (plenum) rat FT A  $ 20,259.18 31.0%  $        13,978.83 N/A N/A
FSPP596Y 96-fiber OM2 multimode OFNP (plenum) rat FT A  $ 27,147.70 31.0%  $        18,731.91 N/A N/A
FSPP606Y 6-fiber OM1 multimode OFNP (plenum) indo FT A  $   3,111.35 31.0%  $          2,146.83 N/A N/A
FSPP612Y 12-fiber OM1 multimode OFNP (plenum) ind FT A  $   3,400.19 31.0%  $          2,346.13 N/A N/A
FSPP61AY 144-fiber OM1 multimode OFNP (plenum) in FT A  $ 36,575.14 31.0%  $        25,236.85 N/A N/A
FSPP624Y 24-fiber OM1 multimode OFNP (plenum) ind FT A  $   8,131.66 31.0%  $          5,610.85 N/A N/A
FSPP636Y 36-fiber OM1 multimode OFNP (plenum) ind FT A  $ 10,756.76 31.0%  $          7,422.16 N/A N/A
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FSPP648Y 48-fiber OM1 multimode OFNP (plenum) ind FT A  $ 13,455.58 31.0%  $          9,284.35 N/A N/A
FSPP672Y 72-fiber OM1 multimode OFNP (plenum) ind FT A  $ 21,339.35 31.0%  $        14,724.15 N/A N/A
FSPP696Y 96-fiber OM1 multimode OFNP (plenum) ind FT A  $ 28,633.58 31.0%  $        19,757.17 N/A N/A
FSPP906Y 6-fiber OS2 singlemode OFNP (plenum) rat FT A  $   2,166.79 31.0%  $          1,495.09 N/A N/A
FSPP912Y 12-fiber OS2 singlemode OFNP (plenum) ra FT A  $   2,608.61 31.0%  $          1,799.94 N/A N/A
FSPP91AY 144-fiber OS2 singlemode OFNP (plenum) r FT A  $ 31,858.00 31.0%  $        21,982.02 N/A N/A
FSPP924Y 24-fiber OS2 singlemode OFNP (plenum) ra FT A  $   3,755.50 31.0%  $          2,591.30 N/A N/A
FSPP936Y 36-fiber OS2 singlemode OFNP (plenum) ra FT A  $   8,882.76 31.0%  $          6,129.10 N/A N/A
FSPP948Y 48-fiber OS2 singlemode OFNP (plenum) ra FT A  $ 10,946.73 31.0%  $          7,553.24 N/A N/A
FSPP972Y 72-fiber OS2 singlemode OFNP (plenum) ra FT A  $ 20,624.79 31.0%  $        14,231.11 N/A N/A
FSPP996Y 96-fiber OS2 singlemode OFNP (plenum) ra FT A  $ 27,643.26 31.0%  $        19,073.85 N/A N/A
FSPR506Y 6-fiber OM2 multimode OFNR (riser) rated FT A  $   1,850.01 31.0%  $          1,276.51 N/A N/A
FSPR512Y 12-fiber OM2 multimode OFNR (riser) rate FT A  $   2,445.57 31.0%  $          1,687.44 N/A N/A
FSPR51AY 144-fiber OM2 multimode OFNR (riser) rat FT A  $ 21,028.23 31.0%  $        14,509.48 N/A N/A
FSPR524Y 24-fiber OM2 multimode OFNR (riser) rate FT A  $   4,394.53 31.0%  $          3,032.23 N/A N/A
FSPR536Y 36-fiber OM2 multimode OFNR (riser) rate FT A  $   6,390.25 31.0%  $          4,409.27 N/A N/A
FSPR548Y 48-fiber OM2 multimode OFNR (riser) rate FT A  $   8,015.87 31.0%  $          5,530.95 N/A N/A
FSPR572Y 72-fiber OM2 multimode OFNR (riser) rate FT A  $ 12,428.95 31.0%  $          8,575.98 N/A N/A
FSPR596Y 96-fiber OM2 multimode OFNR (riser) rate FT A  $ 16,655.04 31.0%  $        11,491.98 N/A N/A
FSPR606Y 6-fiber OM1 multimode OFNR (riser) indoo FT A  $   2,592.79 31.0%  $          1,789.03 N/A N/A
FSPR612Y 12-fiber OM1 multimode OFNR (riser) indo FT A  $   2,833.49 31.0%  $          1,955.11 N/A N/A
FSPR61AY 144-fiber OM1 multimode OFNR (riser) ind FT A  $ 30,995.89 31.0%  $        21,387.16 N/A N/A
FSPR624Y 24-fiber OM1 multimode OFNR (riser) indo FT A  $   6,776.38 31.0%  $          4,675.70 N/A N/A
FSPR636Y 36-fiber OM1 multimode OFNR (riser) indo FT A  $   9,084.55 31.0%  $          6,268.34 N/A N/A
FSPR648Y 48-fiber OM1 multimode OFNR (riser) indo FT A  $ 11,403.05 31.0%  $          7,868.10 N/A N/A
FSPR672Y 72-fiber OM1 multimode OFNR (riser) indo FT A  $ 18,084.19 31.0%  $        12,478.09 N/A N/A
FSPR696Y 96-fiber OM1 multimode OFNR (riser) indo FT A  $ 24,265.75 31.0%  $        16,743.37 N/A N/A
FSPR906Y 6-fiber OS2 singlemode OFNR (riser) rate FT A  $   1,805.66 31.0%  $          1,245.91 N/A N/A
FSPR912Y 12-fiber OS2 singlemode OFNR (riser) rat FT A  $   2,173.84 31.0%  $          1,499.95 N/A N/A
FSPR91AY 144-fiber OS2 singlemode OFNR (riser) ra FT A  $ 17,392.84 31.0%  $        12,001.06 N/A N/A
FSPR924Y 24-fiber OS2 singlemode OFNR (riser) rat FT A  $   3,129.58 31.0%  $          2,159.41 N/A N/A
FSPR936Y 36-fiber OS2 singlemode OFNR (riser) rat FT A  $   4,800.42 31.0%  $          3,312.29 N/A N/A
FSPR948Y 48-fiber OS2 singlemode OFNR (riser) rat FT A  $   5,917.16 31.0%  $          4,082.84 N/A N/A
FSPR972Y 72-fiber OS2 singlemode OFNR (riser) rat FT A  $ 11,148.54 31.0%  $          7,692.49 N/A N/A
FSPR996Y 96-fiber OS2 singlemode OFNR (riser) rat FT A  $ 14,942.30 31.0%  $        10,310.19 N/A N/A
FSTN506 6-fiber OM2 Multimode non-rated OSP Unar FT A  $   1,062.24 31.0%  $             732.95 N/A N/A
FSTN512 12-fiber OM2 Multimode non-rated OSP Una FT A  $   1,592.90 31.0%  $          1,099.10 N/A N/A
FSTN51A 144-fiber OM2 Multimode non-rated OSP Un FT A  $ 16,224.94 31.0%  $        11,195.21 N/A N/A
FSTN524 24-fiber OM2 Multimode non-rated OSP Una FT A  $   2,345.37 31.0%  $          1,618.31 N/A N/A
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FSTN536 36-fiber OM2 Multimode non-rated OSP Una FT A  $   3,926.80 31.0%  $          2,709.49 N/A N/A
FSTN548 48-fiber OM2 Multimode non-rated OSP Una FT A  $   5,509.56 31.0%  $          3,801.60 N/A N/A
FSTN572 72-fiber OM2 Multimode non-rated OSP Una FT A  $   8,067.48 31.0%  $          5,566.56 N/A N/A
FSTN596 96-fiber OM2 Multimode non-rated OSP Una FT A  $ 10,748.66 31.0%  $          7,416.58 N/A N/A
FSTN606 6-fiber OM1 Multimode non-rated OSP Unar FT A  $   1,216.23 31.0%  $             839.20 N/A N/A
FSTN612 12-fiber OM1 Multimode non-rated OSP Una FT A  $   1,874.00 31.0%  $          1,293.06 N/A N/A
FSTN61A 144-fiber OM1 Multimode non-rated OSP Un FT A  $ 20,599.89 31.0%  $        14,213.92 N/A N/A
FSTN624 24-fiber OM1 Multimode non-rated OSP Una FT A  $   2,870.07 31.0%  $          1,980.35 N/A N/A
FSTN636 36-fiber OM1 Multimode non-rated OSP Una FT A  $   4,910.57 31.0%  $          3,388.29 N/A N/A
FSTN648 48-fiber OM1 Multimode non-rated OSP Una FT A  $   6,952.54 31.0%  $          4,797.25 N/A N/A
FSTN672 72-fiber OM1 Multimode non-rated OSP Una FT A  $ 10,221.06 31.0%  $          7,052.53 N/A N/A
FSTN696 96-fiber OM1 Multimode non-rated OSP Una FT A  $ 13,632.75 31.0%  $          9,406.60 N/A N/A
FSTN906 6-fiber OS2 Singlemode non-rated OSP Una FT A  $      359.81 31.0%  $             248.27 N/A N/A
FSTN912 12-fiber OS2 Singlemode non-rated OSP Un FT A  $      431.02 31.0%  $             297.40 N/A N/A
FSTN91A 144-fiber OS2 Singlemode non-rated OSP U FT A  $   2,987.16 31.0%  $          2,061.14 N/A N/A
FSTN924 24-fiber OS2 Singlemode non-rated OSP Un FT A  $      725.24 31.0%  $             500.42 N/A N/A
FSTN936 36-fiber OS2 Singlemode non-rated OSP Un FT A  $      912.64 31.0%  $             629.72 N/A N/A
FSTN948 48-fiber OS2 Singlemode non-rated OSP Un FT A  $   1,105.66 31.0%  $             762.91 N/A N/A
FSTN972 72-fiber OS2 Singlemode non-rated OSP Un FT A  $   1,532.93 31.0%  $          1,057.72 N/A N/A
FSTN996 96-fiber OS2 Singlemode non-rated OSP Un FT A  $   2,010.80 31.0%  $          1,387.45 N/A N/A
FSWN506 6-fiber OM2 multimode non-rated OSP Sing FT A  $   1,208.02 31.0%  $             833.53 N/A N/A
FSWN512 12-fiber OM2 multimode non-rated OSP Sin FT A  $   1,705.34 31.0%  $          1,176.68 N/A N/A
FSWN51A 144-fiber OM2 multimode non-rated OSP Si FT A  $ 16,116.06 31.0%  $        11,120.08 N/A N/A
FSWN524 24-fiber OM2 multimode non-rated OSP Sin FT A  $   2,560.97 31.0%  $          1,767.07 N/A N/A
FSWN536 36-fiber OM2 multimode non-rated OSP Sin FT A  $   4,081.16 31.0%  $          2,816.00 N/A N/A
FSWN548 48-fiber OM2 multimode non-rated OSP Sin FT A  $   5,622.00 31.0%  $          3,879.18 N/A N/A
FSWN572 72-fiber OM2 multimode non-rated OSP Sin FT A  $   8,169.55 31.0%  $          5,636.99 N/A N/A
FSWN596 96-fiber OM2 multimode non-rated OSP Sin FT A  $ 10,799.43 31.0%  $          7,451.61 N/A N/A
FSWN606 6-fiber OM1 Multimode non-rated OSP Sing FT A  $   1,610.37 31.0%  $          1,111.16 N/A N/A
FSWN612 12-fiber OM1 Multimode non-rated OSP Sin FT A  $   2,342.50 31.0%  $          1,616.33 N/A N/A
FSWN61A 144-fiber OM1 Multimode non-rated OSP Si FT A  $ 24,119.22 31.0%  $        16,642.26 N/A N/A
FSWN624 24-fiber OM1 Multimode non-rated OSP Sin FT A  $   3,662.34 31.0%  $          2,527.01 N/A N/A
FSWN636 36-fiber OM1 Multimode non-rated OSP Sin FT A  $   5,987.32 31.0%  $          4,131.25 N/A N/A
FSWN648 48-fiber OM1 Multimode non-rated OSP Sin FT A  $   8,343.05 31.0%  $          5,756.70 N/A N/A
FSWN672 72-fiber OM1 Multimode non-rated OSP Sin FT A  $ 12,182.61 31.0%  $          8,406.00 N/A N/A
FSWN696 96-fiber OM1 Multimode non-rated OSP Sin FT A  $ 16,139.62 31.0%  $        11,136.34 N/A N/A
FSWN906 6-fiber OS2 singlemode non-rated OSP Sin FT A  $      490.65 31.0%  $             338.55 N/A N/A
FSWN912 12-fiber OS2 singlemode non-rated OSP Si FT A  $      562.20 31.0%  $             387.92 N/A N/A
FSWN91A 144-fiber OS2 singlemode non-rated OSP S FT A  $   2,977.75 31.0%  $          2,054.65 N/A N/A
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FSWN924 24-fiber OS2 singlemode non-rated OSP Si FT A  $      749.99 31.0%  $             517.49 N/A N/A
FSWN936 36-fiber OS2 singlemode non-rated OSP Si FT A  $      954.75 31.0%  $             658.78 N/A N/A
FSWN948 48-fiber OS2 singlemode non-rated OSP Si FT A  $   1,161.88 31.0%  $             801.70 N/A N/A
FSWN972 72-fiber OS2 singlemode non-rated OSP Si FT A  $   1,585.50 31.0%  $          1,094.00 N/A N/A
FSWN996 96-fiber OS2 singlemode non-rated OSP Si FT A  $   2,035.01 31.0%  $          1,404.16 N/A N/A
IFC5C04BBL-CEG Copper Cable, Industrial, Cat5e, 4-pair, RL A  $   1,606.02 31.0%  $          1,108.15 N/A N/A
IFC6C04BBL-CEG Copper Cable, Industrial, Cat6, 4-pair, RL A  $   1,956.46 31.0%  $          1,349.96 N/A N/A
ISFCH5C02ABL-XG Copper Cable, Industrial, Cat5e, 2-pair, FT A  $          1.69 31.0%  $                 1.17 N/A N/A
ISFCH5C02ABU-XG Copper Cable, Industrial, Cat5e, 2-pair, FT A  $          1.69 31.0%  $                 1.17 N/A N/A
ISFCH5C02AGY-XG Copper Cable, Industrial, Cat5e, 2-pair, FT A  $          1.69 31.0%  $                 1.17 N/A N/A
ISFCH5C02ARD-XG Copper Cable, Industrial, Cat5e, 2-pair, FT A  $          1.69 31.0%  $                 1.17 N/A N/A
ISFCH5C02ATL-XG Copper Cable, Industrial, Cat5e, 2-pair, FT A  $          1.69 31.0%  $                 1.17 N/A N/A
ISFCH5C02AYL-XG Copper Cable, Industrial, Cat5e, 2-pair, FT A  $          1.69 31.0%  $                 1.17 N/A N/A
ISFCH5C04ABL-XG Copper Cable, Industrial, Cat5e, 4-pair, FT A  $          1.95 31.0%  $                 1.35 N/A N/A
ISFCH5C04ABU-XG Copper Cable, Industrial, Cat5e, 4-pair, FT A  $          1.95 31.0%  $                 1.35 N/A N/A
ISFCH5C04AGY-XG Copper Cable, Industrial, Cat5e, 4-pair, FT A  $          1.95 31.0%  $                 1.35 N/A N/A
ISFCH5C04ARD-XG Copper Cable, Industrial, Cat5e, 4-pair, FT A  $          1.95 31.0%  $                 1.35 N/A N/A
ISFCH5C04ATL-XG Copper Cable, Industrial, Cat5e, 4-pair, FT A  $          1.95 31.0%  $                 1.35 N/A N/A
ISFCH5C04AYL-XG Copper Cable, Industrial, Cat5e, 4-pair, FT A  $          1.95 31.0%  $                 1.35 N/A N/A
ISFX5502ARD-LED Copper Cable, Industrial, Cat5e, 2-pair, RL A  $   2,100.75 31.0%  $          1,449.52 N/A N/A
ISFX5502ATL-LED Copper Cable, Industrial, Cat5e, 2-pair, RL A  $   2,100.75 31.0%  $          1,449.52 N/A N/A
ISX6004ARD-LED Copper Cable, Industrial, Cat6 4-pair, 2 RL A  $   2,254.42 31.0%  $          1,555.55 N/A N/A
ISX6004AYL-LED Copper Cable, Industrial, Cat6 4-pair, 2 RL A  $   2,254.42 31.0%  $          1,555.55 N/A N/A
IUC5C04ABL-CEG Copper Cable, Industrial, Cat5e, 4-pair, RL A  $   1,017.58 31.0%  $             702.13 N/A N/A
IUC6C04ABL-CEG Copper Cable, Industrial, Cat6, 4-pair, RL A  $   1,637.88 31.0%  $          1,130.14 N/A N/A
NUP5C04BL-UY NetKey Copper  Cable, Category 5e, 4-Pai FT A  $      403.79 31.0%  $             278.62 N/A N/A
NUP5C04BU-UY NetKey Copper  Cable, Category 5e, 4-Pai FT A  $      403.79 31.0%  $             278.62 N/A N/A
NUP5C04GR-UY NetKey Copper  Cable, Category 5e, 4-Pai FT A  $      403.79 31.0%  $             278.62 N/A N/A
NUP5C04IG-UY NetKey Copper  Cable, Category 5e, 4-Pai FT A  $      403.79 31.0%  $             278.62 N/A N/A
NUP5C04OR-UY NetKey Copper  Cable, Category 5e, 4-Pai FT A  $      403.79 31.0%  $             278.62 N/A N/A
NUP5C04RD-UY NetKey Copper  Cable, Category 5e, 4-Pai FT A  $      403.79 31.0%  $             278.62 N/A N/A
NUP5C04VL-UY NetKey Copper  Cable, Category 5e, 4-Pai FT A  $      403.79 31.0%  $             278.62 N/A N/A
NUP5C04WH-UY NetKey Copper  Cable, Category 5e, 4-Pai FT A  $      403.79 31.0%  $             278.62 N/A N/A
NUP5C04YL-UY NetKey Copper  Cable, Category 5e, 4-Pai FT A  $      403.79 31.0%  $             278.62 N/A N/A
NUP6C04BL-UY NetKey Copper  Cable, Category 6, 4-Pair FT A  $      722.91 31.0%  $             498.81 N/A N/A
NUP6C04BU-UY NetKey Copper  Cable, Category 6, 4-Pair FT A  $      722.91 31.0%  $             498.81 N/A N/A
NUP6C04GR-UY NetKey Copper  Cable, Category 6, 4-Pair FT A  $      722.91 31.0%  $             498.81 N/A N/A
NUP6C04IG-UY NetKey Copper  Cable, Category 6, 4-Pair FT A  $      722.91 31.0%  $             498.81 N/A N/A
NUP6C04OR-UY NetKey Copper  Cable, Category 6, 4-Pair FT A  $      722.91 31.0%  $             498.81 N/A N/A
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NUP6C04RD-UY NetKey Copper  Cable, Category 6, 4-Pair FT A  $      722.91 31.0%  $             498.81 N/A N/A
NUP6C04VL-UY NetKey Copper  Cable, Category 6, 4-Pair FT A  $      722.91 31.0%  $             498.81 N/A N/A
NUP6C04WH-UY NetKey Copper  Cable, Category 6, 4-Pair FT A  $      722.91 31.0%  $             498.81 N/A N/A
NUP6C04YL-UY NetKey Copper  Cable, Category 6, 4-Pair FT A  $      722.91 31.0%  $             498.81 N/A N/A
NUR5C04BL-UY NetKey Copper  Cable, Category 5e, 4-Pai FT A  $      197.65 31.0%  $             136.38 N/A N/A
NUR5C04BU-UY NetKey Copper  Cable, Category 5e, 4-Pai FT A  $      197.65 31.0%  $             136.38 N/A N/A
NUR5C04GR-UY NetKey Copper  Cable, Category 5e, 4-Pai FT A  $      197.65 31.0%  $             136.38 N/A N/A
NUR5C04IG-UY NetKey Copper  Cable, Category 5e, 4-Pai FT A  $      197.65 31.0%  $             136.38 N/A N/A
NUR5C04OR-UY NetKey Copper  Cable, Category 5e, 4-Pai FT A  $      197.65 31.0%  $             136.38 N/A N/A
NUR5C04RD-UY NetKey Copper  Cable, Category 5e, 4-Pai FT A  $      197.65 31.0%  $             136.38 N/A N/A
NUR5C04VL-UY NetKey Copper  Cable, Category 5e, 4-Pai FT A  $      197.65 31.0%  $             136.38 N/A N/A
NUR5C04WH-UY NetKey Copper  Cable, Category 5e, 4-Pai FT A  $      197.65 31.0%  $             136.38 N/A N/A
NUR5C04YL-UY NetKey Copper  Cable, Category 5e, 4-Pai FT A  $      197.65 31.0%  $             136.38 N/A N/A
NUR6C04BL-UY NetKey Copper  Cable, Category 6, 4-Pair FT A  $      303.48 31.0%  $             209.40 N/A N/A
NUR6C04BU-UY NetKey Copper  Cable, Category 6, 4-Pair FT A  $      303.48 31.0%  $             209.40 N/A N/A
NUR6C04GR-UY NetKey Copper  Cable, Category 6, 4-Pair FT A  $      303.48 31.0%  $             209.40 N/A N/A
NUR6C04IG-UY NetKey Copper  Cable, Category 6, 4-Pair FT A  $      303.48 31.0%  $             209.40 N/A N/A
NUR6C04OR-UY NetKey Copper  Cable, Category 6, 4-Pair FT A  $      303.48 31.0%  $             209.40 N/A N/A
NUR6C04RD-UY NetKey Copper  Cable, Category 6, 4-Pair FT A  $      303.48 31.0%  $             209.40 N/A N/A
NUR6C04VL-UY NetKey Copper  Cable, Category 6, 4-Pair FT A  $      303.48 31.0%  $             209.40 N/A N/A
NUR6C04WH-UY NetKey Copper  Cable, Category 6, 4-Pair FT A  $      303.48 31.0%  $             209.40 N/A N/A
NUR6C04YL-UY NetKey Copper  Cable, Category 6, 4-Pair FT A  $      303.48 31.0%  $             209.40 N/A N/A
PFFL6X04BL-CED Copper Cable, Category 6A, 4-Pair, 23 AW RL A  $      831.68 31.0%  $             573.86 N/A N/A
PFFL6X04BU-CED Copper Cable, Category 6A, 4-Pair, 23 AW RL A  $      831.68 31.0%  $             573.86 N/A N/A
PFFL6X04GR-CED Copper Cable, Category 6A, 4-Pair, 23 AW RL A  $      831.68 31.0%  $             573.86 N/A N/A
PFFL6X04IG-CED Copper Cable, Category 6A, 4-Pair, 23 AW RL A  $      831.68 31.0%  $             573.86 N/A N/A
PFFL6X04OR-CED Copper Cable, Category 6A, 4-Pair, 23 AW RL A  $      831.68 31.0%  $             573.86 N/A N/A
PFFL6X04RD-CED Copper Cable, Category 6A, 4-Pair, 23 AW RL A  $      831.68 31.0%  $             573.86 N/A N/A
PFFL6X04VL-CED Copper Cable, Category 6A, 4-Pair, 23 AW RL A  $      831.68 31.0%  $             573.86 N/A N/A
PFFL6X04WH-CED Copper Cable, Category 6A, 4-Pair, 23 AW RL A  $      831.68 31.0%  $             573.86 N/A N/A
PFFL6X04YL-CED Copper Cable, Category 6A, 4-Pair, 23 AW RL A  $      831.68 31.0%  $             573.86 N/A N/A
PFP5504BL-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, F/ FT A  $      890.90 31.0%  $             614.72 N/A N/A
PFP5504BU-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, F/ FT A  $      890.90 31.0%  $             614.72 N/A N/A
PFP5504GR-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, F/ FT A  $      890.90 31.0%  $             614.72 N/A N/A
PFP5504IG-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, F/ FT A  $      890.90 31.0%  $             614.72 N/A N/A
PFP5504OR-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, F/ FT A  $      890.90 31.0%  $             614.72 N/A N/A
PFP5504RD-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, F/ FT A  $      890.90 31.0%  $             614.72 N/A N/A
PFP5504VL-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, F/ FT A  $      890.90 31.0%  $             614.72 N/A N/A
PFP5504WH-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, F/ FT A  $      890.90 31.0%  $             614.72 N/A N/A
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PFP5504YL-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, F/ FT A  $      890.90 31.0%  $             614.72 N/A N/A
PFP6X04BL-UG Copper Cable, Category Cat 6A, 4-Pair, 2 FT A  $   1,171.25 31.0%  $             808.16 N/A N/A
PFP6X04BU-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, F/ FT A  $   1,171.25 31.0%  $             808.16 N/A N/A
PFP6X04GR-UG Copper Cable, Category Cat 6A, 4-Pair, 2 FT A  $   1,171.25 31.0%  $             808.16 N/A N/A
PFP6X04IG-UG Copper Cable, Category Cat 6A, 4-Pair, 2 FT A  $   1,171.25 31.0%  $             808.16 N/A N/A
PFP6X04OR-UG Copper Cable, Category Cat 6A, 4-Pair, 2 FT A  $   1,171.25 31.0%  $             808.16 N/A N/A
PFP6X04RD-UG Copper Cable, Category Cat 6A, 4-Pair, 2 FT A  $   1,171.25 31.0%  $             808.16 N/A N/A
PFP6X04VL-UG Copper Cable, Category Cat 6A, 4-Pair, 2 FT A  $   1,171.25 31.0%  $             808.16 N/A N/A
PFP6X04WH-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, F/ FT A  $   1,171.25 31.0%  $             808.16 N/A N/A
PFP6X04YL-UG Copper Cable, Category Cat 6A, 4-Pair, 2 FT A  $   1,171.25 31.0%  $             808.16 N/A N/A
PFR5504BL-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, F/ FT A  $      473.02 31.0%  $             326.38 N/A N/A
PFR5504BU-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, F/ FT A  $      473.02 31.0%  $             326.38 N/A N/A
PFR5504GR-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, F/ FT A  $      473.02 31.0%  $             326.38 N/A N/A
PFR5504IG-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, F/ FT A  $      473.02 31.0%  $             326.38 N/A N/A
PFR5504OR-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, F/ FT A  $      473.02 31.0%  $             326.38 N/A N/A
PFR5504RD-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, F/ FT A  $      473.02 31.0%  $             326.38 N/A N/A
PFR5504VL-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, F/ FT A  $      473.02 31.0%  $             326.38 N/A N/A
PFR5504WH-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, F/ FT A  $      473.02 31.0%  $             326.38 N/A N/A
PFR5504YL-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, F/ FT A  $      473.02 31.0%  $             326.38 N/A N/A
PFR6X04BL-CG Copper Cable, Cat 6A, 4-Pair, 23 AWG, F/ FT A  $          0.52 31.0%  $                 0.36 N/A N/A
PFR6X04BU-CG Copper Cable, Cat 6A, 4-Pair, 23 AWG, F/ FT A  $          0.52 31.0%  $                 0.36 N/A N/A
PFR6X04GR-CG Copper Cable, Cat 6A, 4-Pair, 23 AWG, F/ FT A  $          0.52 31.0%  $                 0.36 N/A N/A
PFR6X04IG-CG Copper Cable, Cat 6A, 4-Pair, 23 AWG, F/ FT A  $          0.52 31.0%  $                 0.36 N/A N/A
PFR6X04OR-CG Copper Cable, Cat 6A, 4-Pair, 23 AWG, F/ FT A  $          0.52 31.0%  $                 0.36 N/A N/A
PFR6X04RD-CG Copper Cable, Cat 6A, 4-Pair, 23 AWG, F/ FT A  $          0.52 31.0%  $                 0.36 N/A N/A
PFR6X04VL-CG Copper Cable, Cat 6A, 4-Pair, 23 AWG, F/ FT A  $          0.52 31.0%  $                 0.36 N/A N/A
PFR6X04WH-CG Copper Cable, Cat 6A, 4-Pair, 23 AWG, F/ FT A  $          0.52 31.0%  $                 0.36 N/A N/A
PFR6X04YL-CG Copper Cable, Cat 6A, 4-Pair, 23 AWG, F/ FT A  $          0.52 31.0%  $                 0.36 N/A N/A
PSFL6004DG-KD Copper Cable, Cat 6, 4-Pair, 23 AWG, SF/ RL A  $      876.02 31.0%  $             604.45 N/A N/A
PSM6004BU-LED Copper Cable, Cat 6, 4-Pair, 22 AWG stra RL A  $   2,248.80 31.0%  $          1,551.67 N/A N/A
PSM6004IG-LED Copper Cable, Cat 6, 4-Pair, 22 AWG stra RL A  $   2,248.80 31.0%  $          1,551.67 N/A N/A
PSM7004BL-KED Copper Cable, Cat 7, 4-Pair, 23 AWG stra RL A  $   2,248.80 31.0%  $          1,551.67 N/A N/A
PSM7004BU-KED Copper Cable, Cat 7, 4-Pair, 23 AWG stra RL A  $   2,248.80 31.0%  $          1,551.67 N/A N/A
PSM7004BU-KEM Copper Cable, Cat 7, 4-Pair, 23 AWG stra RL A  $   4,497.60 31.0%  $          3,103.34 N/A N/A
PSM7004GR-KED Copper Cable, Cat 7, 4-Pair, 23 AWG stra RL A  $   2,248.80 31.0%  $          1,551.67 N/A N/A
PSM7004IG-KED Copper Cable, Cat 7, 4-Pair, 23 AWG stra RL A  $   2,248.80 31.0%  $          1,551.67 N/A N/A
PSM7004IG-KEM Copper Cable, Cat 7, 4-Pair, 23 AWG stra RL A  $   4,497.60 31.0%  $          3,103.34 N/A N/A
PSM7004OR-KED Copper Cable, Cat 7, 4-Pair, 23 AWG stra RL A  $   2,248.80 31.0%  $          1,551.67 N/A N/A
PSM7004RD-KED Copper Cable, Cat 7, 4-Pair, 23 AWG stra RL A  $   2,248.80 31.0%  $          1,551.67 N/A N/A
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PSM7004VL-KED Copper Cable, Cat 7, 4-Pair, 23 AWG stra RL A  $   2,248.80 31.0%  $          1,551.67 N/A N/A
PSM7004WH-KED Copper Cable, Cat 7, 4-Pair, 23 AWG stra RL A  $   2,248.80 31.0%  $          1,551.67 N/A N/A
PSM7004YL-KED Copper Cable, Cat 7, 4-Pair, 23 AWG stra RL A  $   2,248.80 31.0%  $          1,551.67 N/A N/A
PSMD7004BL-LED Copper Cable, MUD-Resistant, Cat 7, 4-Pa RL A  $   4,872.40 31.0%  $          3,361.96 N/A N/A
PSMD7004WG-LED Copper Cable, MUD-Resistant, Cat 7, 4-Pa RL A  $   4,872.40 31.0%  $          3,361.96 N/A N/A
PSMDA7004BL-LED Copper Cable, Armored, MUD-Resistant, Ca RL A  $   9,932.20 31.0%  $          6,853.22 N/A N/A
PSMDA7004WG-LED Copper Cable, Armored, MUD-Resistant, Ca RL A  $   9,932.20 31.0%  $          6,853.22 N/A N/A
PSR6004BU-UGY Copper Cable, Cat 6A, 4-Pair, 23 AWG, U/ FT A  $      665.79 31.0%  $             459.40 N/A N/A
PSR6004WH-UGY Copper Cable, Cat 6A, 4-Pair, 23 AWG, U/ FT A  $      665.79 31.0%  $             459.40 N/A N/A
PUFP6X04BL-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, U/ FT A  $   1,328.67 31.0%  $             916.78 N/A N/A
PUFP6X04BU-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, U/ FT A  $   1,328.67 31.0%  $             916.78 N/A N/A
PUFP6X04GR-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, U/ FT A  $   1,328.67 31.0%  $             916.78 N/A N/A
PUFP6X04IG-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, U/ FT A  $   1,328.67 31.0%  $             916.78 N/A N/A
PUFP6X04OR-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, U/ FT A  $   1,328.67 31.0%  $             916.78 N/A N/A
PUFP6X04RD-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, U/ FT A  $   1,328.67 31.0%  $             916.78 N/A N/A
PUFP6X04VL-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, U/ FT A  $   1,328.67 31.0%  $             916.78 N/A N/A
PUFP6X04WH-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, U/ FT A  $   1,328.67 31.0%  $             916.78 N/A N/A
PUFP6X04YL-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, U/ FT A  $   1,328.67 31.0%  $             916.78 N/A N/A
PUFR6X04BL-UG Copper Cable, Cat 6A, 4-Pair, 26 AWG, U/ FT A  $      584.69 31.0%  $             403.44 N/A N/A
PUFR6X04BU-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, U/ FT A  $      584.69 31.0%  $             403.44 N/A N/A
PUFR6X04GR-UG Copper Cable, Cat 6A, 4-Pair, 26 AWG, U/ FT A  $      584.69 31.0%  $             403.44 N/A N/A
PUFR6X04IG-UG Copper Cable, Cat 6A, 4-Pair, 26 AWG, U/ FT A  $      584.69 31.0%  $             403.44 N/A N/A
PUFR6X04OR-UG Copper Cable, Cat 6A, 4-Pair, 26 AWG, U/ FT A  $      584.69 31.0%  $             403.44 N/A N/A
PUFR6X04RD-UG Copper Cable, Cat 6A, 4-Pair, 26 AWG, U/ FT A  $      584.69 31.0%  $             403.44 N/A N/A
PUFR6X04VL-UG Copper Cable, Cat 6A, 4-Pair, 26 AWG, U/ FT A  $      584.69 31.0%  $             403.44 N/A N/A
PUFR6X04WH-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, U/ FT A  $      584.69 31.0%  $             403.44 N/A N/A
PUFR6X04YL-UG Copper Cable, Cat 6A, 4-Pair, 26 AWG, U/ FT A  $      584.69 31.0%  $             403.44 N/A N/A
PUO6C04BL-U Copper Cable, Category 6, 4-pair, 23AWG, FT A  $      618.42 31.0%  $             426.71 N/A N/A
PUP5504BL-UY Copper Cable, Cat 5e, 4-PR, 24 AWG, UTP, FT A  $      448.64 31.0%  $             309.56 N/A N/A
PUP5504BU-UTY Copper Cable, Cat 5e, 4-PR, 24 AWG, UTP, FT A  $      448.64 31.0%  $             309.56 N/A N/A
PUP5504BU-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, UT FT A  $      448.64 31.0%  $             309.56 N/A N/A
PUP5504GR-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, UT FT A  $      448.64 31.0%  $             309.56 N/A N/A
PUP5504IG-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, UT FT A  $      448.64 31.0%  $             309.56 N/A N/A
PUP5504OR-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, UT FT A  $      448.64 31.0%  $             309.56 N/A N/A
PUP5504RD-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, UT FT A  $      448.64 31.0%  $             309.56 N/A N/A
PUP5504VL-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, UT FT A  $      448.64 31.0%  $             309.56 N/A N/A
PUP5504WH-UTY Copper Cable, Cat 5e, 4-PR, 24 AWG, UTP, FT A  $      448.64 31.0%  $             309.56 N/A N/A
PUP5504WH-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, UT FT A  $      448.64 31.0%  $             309.56 N/A N/A
PUP5504YL-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, UT FT A  $      448.64 31.0%  $             309.56 N/A N/A
PUP5525BU-UY Copper Cable, Cat 5e, 25-Pair, 24 AWG, U FT A  $   5,996.80 31.0%  $          4,137.79 N/A N/A
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PUP5525IG-UY Copper Cable, Cat 5e, 25-Pair, 24 AWG, U FT A  $   5,996.80 31.0%  $          4,137.79 N/A N/A
PUP5525WH-UY Copper Cable, Cat 5e, 25-Pair, 24 AWG, U FT A  $   5,996.80 31.0%  $          4,137.79 N/A N/A
PUP5C04BL-F Copper Cable, Cat5e, 4-pair, 24AWG, U/UT FT A  $      403.79 31.0%  $             278.62 N/A N/A
PUP5C04BL-U Copper Cable, Cat 5e, 4-Pair, 24 AWG, U/ FT A  $      403.79 31.0%  $             278.62 N/A N/A
PUP5C04BU-F Copper Cable, Cat5e, 4-pair, 24AWG, U/UT FT A  $      403.79 31.0%  $             278.62 N/A N/A
PUP5C04BU-U Copper Cable, Cat 5e, 4-Pair, 24 AWG, U/ FT A  $      403.79 31.0%  $             278.62 N/A N/A
PUP5C04GR-F Copper Cable, Cat5e, 4-pair, 24AWG, U/UT FT A  $      403.79 31.0%  $             278.62 N/A N/A
PUP5C04GR-U Copper Cable, Cat 5e, 4-Pair, 24 AWG, U/ FT A  $      403.79 31.0%  $             278.62 N/A N/A
PUP5C04IG-F Copper Cable, Cat5e, 4-pair, 24AWG, U/UT FT A  $      403.79 31.0%  $             278.62 N/A N/A
PUP5C04IG-U Copper Cable, Cat 5e, 4-Pair, 24 AWG, U/ FT A  $      403.79 31.0%  $             278.62 N/A N/A
PUP5C04OR-F Copper Cable, Cat5e, 4-pair, 24AWG, U/UT FT A  $      403.79 31.0%  $             278.62 N/A N/A
PUP5C04OR-U Copper Cable, Cat 5e, 4-Pair, 24 AWG, U/ FT A  $      403.79 31.0%  $             278.62 N/A N/A
PUP5C04RD-F Copper Cable, Cat5e, 4-pair, 24AWG, U/UT FT A  $      403.79 31.0%  $             278.62 N/A N/A
PUP5C04RD-U Copper Cable, Cat 5e, 4-Pair, 24 AWG, U/ FT A  $      403.79 31.0%  $             278.62 N/A N/A
PUP5C04VL-F Copper Cable, Cat5e, 4-pair, 24AWG, U/UT FT A  $      403.79 31.0%  $             278.62 N/A N/A
PUP5C04VL-U Copper Cable, Cat 5e, 4-Pair, 24 AWG, U/ FT A  $      403.79 31.0%  $             278.62 N/A N/A
PUP5C04WH-F Copper Cable, Cat5e, 4-pair, 24AWG, U/UT FT A  $      403.79 31.0%  $             278.62 N/A N/A
PUP5C04WH-U Copper Cable, Cat 5e, 4-Pair, 24 AWG, U/ FT A  $      403.79 31.0%  $             278.62 N/A N/A
PUP5C04YL-F Copper Cable, Cat5e, 4-pair, 24AWG, U/UT FT A  $      403.79 31.0%  $             278.62 N/A N/A
PUP5C04YL-U Copper Cable, Cat 5e, 4-Pair, 24 AWG, U/ FT A  $      403.79 31.0%  $             278.62 N/A N/A
PUP6004BL-UY Copper Cable, Enhanced Cat 6, 4-Pair, 23 FT A  $      851.40 31.0%  $             587.47 N/A N/A
PUP6004BL-W Copper Cable, Category 6, 4-pair, 23 AWG FT A  $      825.85 31.0%  $             569.84 N/A N/A
PUP6004BU-UY Copper Cable, Enhanced Cat 6, 4-Pair, 23 FT A  $      851.40 31.0%  $             587.47 N/A N/A
PUP6004BU-W Copper Cable, Category 6, 4-pair, 23 AWG FT A  $      825.85 31.0%  $             569.84 N/A N/A
PUP6004GR-UY Copper Cable, Enhanced Cat 6, 4-Pair, 23 FT A  $      851.40 31.0%  $             587.47 N/A N/A
PUP6004GR-W Copper Cable, Category 6, 4-pair, 23 AWG FT A  $      825.85 31.0%  $             569.84 N/A N/A
PUP6004IG-UY Copper Cable, Enhanced Cat 6, 4-Pair, 23 FT A  $      851.40 31.0%  $             587.47 N/A N/A
PUP6004IG-W Copper Cable, Category 6, 4-pair, 23 AWG FT A  $      825.85 31.0%  $             569.84 N/A N/A
PUP6004OR-UY Copper Cable, Enhanced Cat 6, 4-Pair, 23 FT A  $      851.40 31.0%  $             587.47 N/A N/A
PUP6004OR-W Copper Cable, Category 6, 4-pair, 23 AWG FT A  $      825.85 31.0%  $             569.84 N/A N/A
PUP6004RD-UY Copper Cable, Enhanced Cat 6, 4-Pair, 23 FT A  $      851.40 31.0%  $             587.47 N/A N/A
PUP6004RD-W Copper Cable, Category 6, 4-pair, 23 AWG FT A  $      825.85 31.0%  $             569.84 N/A N/A
PUP6004VL-UY Copper Cable, Enhanced Cat 6, 4-Pair, 23 FT A  $      851.40 31.0%  $             587.47 N/A N/A
PUP6004VL-W Copper Cable, Category 6, 4-pair, 23 AWG FT A  $      825.85 31.0%  $             569.84 N/A N/A
PUP6004WH-UY Copper Cable, Enhanced Cat 6, 4-Pair, 23 FT A  $      851.40 31.0%  $             587.47 N/A N/A
PUP6004WH-W Copper Cable, Category 6, 4-pair, 23 AWG FT A  $      825.85 31.0%  $             569.84 N/A N/A
PUP6004YL-UY Copper Cable, Enhanced Cat 6, 4-Pair, 23 FT A  $      851.40 31.0%  $             587.47 N/A N/A
PUP6004YL-W Copper Cable, Category 6, 4-pair, 23 AWG FT A  $      825.85 31.0%  $             569.84 N/A N/A
PUP6504BL-UY Copper Cable, Premium Cat 6, 4-Pair, 23 FT A  $   1,360.30 31.0%  $             938.61 N/A N/A
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PUP6504BU-UY Copper Cable, Premium Cat 6, 4-Pair, 23 FT A  $   1,360.30 31.0%  $             938.61 N/A N/A
PUP6504GR-UY Copper Cable, Premium Cat 6, 4-Pair, 23 FT A  $   1,360.30 31.0%  $             938.61 N/A N/A
PUP6504IG-UY Copper Cable, Premium Cat 6, 4-Pair, 23 FT A  $   1,360.30 31.0%  $             938.61 N/A N/A
PUP6504OR-UY Copper Cable, Premium Cat 6, 4-Pair, 23 FT A  $   1,360.30 31.0%  $             938.61 N/A N/A
PUP6504RD-UY Copper Cable, Premium Cat 6, 4-Pair, 23 FT A  $   1,360.30 31.0%  $             938.61 N/A N/A
PUP6504VL-UY Copper Cable, Premium Cat 6, 4-Pair, 23 FT A  $   1,360.30 31.0%  $             938.61 N/A N/A
PUP6504WH-UY Copper Cable, Premium Cat 6, 4-Pair, 23 FT A  $   1,360.30 31.0%  $             938.61 N/A N/A
PUP6504YL-UY Copper Cable, Premium Cat 6, 4-Pair, 23 FT A  $   1,360.30 31.0%  $             938.61 N/A N/A
PUP6A04BL-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, UT FT A  $   1,237.06 31.0%  $             853.57 N/A N/A
PUP6A04BU-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, UT FT A  $   1,237.06 31.0%  $             853.57 N/A N/A
PUP6A04GR-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, UT FT A  $   1,237.06 31.0%  $             853.57 N/A N/A
PUP6A04IG-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, UT FT A  $   1,237.06 31.0%  $             853.57 N/A N/A
PUP6A04OR-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, UT FT A  $   1,237.06 31.0%  $             853.57 N/A N/A
PUP6A04RD-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, UT FT A  $   1,237.06 31.0%  $             853.57 N/A N/A
PUP6A04VL-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, UT FT A  $   1,237.06 31.0%  $             853.57 N/A N/A
PUP6A04WH-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, UT FT A  $   1,237.06 31.0%  $             853.57 N/A N/A
PUP6A04YL-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, UT FT A  $   1,237.06 31.0%  $             853.57 N/A N/A
PUP6AM04BL-UG Copper Cable, Cat 6A Advanced MaTriX, 4- FT A  $   1,113.44 31.0%  $             768.27 N/A N/A
PUP6AM04BU-UG C opper Cable, Cat 6A Advanced MaTriX, 4 FT A  $   1,113.44 31.0%  $             768.27 N/A N/A
PUP6AM04GR-UG Copper Cable, Cat 6A Advanced MaTriX, 4- FT A  $   1,113.44 31.0%  $             768.27 N/A N/A
PUP6AM04IG-UG Copper Cable, Cat 6A Advanced MaTriX, 4- FT A  $   1,113.44 31.0%  $             768.27 N/A N/A
PUP6AM04OR-UG Copper Cable, Cat 6A Advanced MaTriX, 4- FT A  $   1,113.44 31.0%  $             768.27 N/A N/A
PUP6AM04RD-UG Copper Cable, Cat 6A Advanced MaTriX, 4- FT A  $   1,113.44 31.0%  $             768.27 N/A N/A
PUP6AM04VL-UG Copper Cable, Cat 6A Advanced MaTriX, 4- FT A  $   1,113.44 31.0%  $             768.27 N/A N/A
PUP6AM04WH-UG C opper Cable, Cat 6A Advanced MaTriX, 4 FT A  $   1,113.44 31.0%  $             768.27 N/A N/A
PUP6AM04YL-UG Copper Cable, Cat 6A Advanced MaTriX, 4- FT A  $   1,113.44 31.0%  $             768.27 N/A N/A
PUP6ASD04BL-UG Copper Cable, Cat 6A (SD), 4-Pair, 26 AW FT A  $      925.76 31.0%  $             638.77 N/A N/A
PUP6ASD04BU-UG Copper Cable, Cat 6A (SD), 4-Pair, 26 AW FT A  $      925.76 31.0%  $             638.77 N/A N/A
PUP6ASD04GR-UG Copper Cable, Cat 6A (SD), 4-Pair, 26 AW FT A  $      925.76 31.0%  $             638.77 N/A N/A
PUP6ASD04IG-UG Copper Cable, Cat 6A (SD), 4-Pair, 26 AW FT A  $      925.76 31.0%  $             638.77 N/A N/A
PUP6ASD04OR-UG Copper Cable, Cat 6A (SD), 4-Pair, 26 AW FT A  $      925.76 31.0%  $             638.77 N/A N/A
PUP6ASD04RD-UG Copper Cable, Cat 6A (SD), 4-Pair, 26 AW FT A  $      925.76 31.0%  $             638.77 N/A N/A
PUP6ASD04VL-UG Copper Cable, Cat 6A (SD), 4-Pair, 26 AW FT A  $      925.76 31.0%  $             638.77 N/A N/A
PUP6ASD04WH-UG Copper Cable, Cat 6A (SD), 4-Pair, 26 AW FT A  $      925.76 31.0%  $             638.77 N/A N/A
PUP6ASD04YL-UG Copper Cable, Cat 6A (SD), 4-Pair, 26 AW FT A  $      925.76 31.0%  $             638.77 N/A N/A
PUP6C04BL-F Copper Cable, Cat6, 4-pair, 23AWG, U/UTP FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6C04BL-U Copper Cable, Cat 6, 4-Pair, 23 AWG, U/U FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6C04BL-UY Copper Cable, Category 6, 4-Pair, 23 AWG FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6C04BU-F Copper Cable, Cat6, 4-pair, 23AWG, U/UTP FT A  $      722.91 31.0%  $             498.81 N/A N/A
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PUP6C04BU-U Copper Cable, Cat 6, 4-Pair, 23 AWG, U/U FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6C04BU-UY Copper Cable, Category 6, 4-Pair, 23 AWG FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6C04GR-F Copper Cable, Cat6, 4-pair, 23AWG, U/UTP FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6C04GR-U Copper Cable, Cat 6, 4-Pair, 23 AWG, U/U FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6C04GR-UY Copper Cable, Category 6, 4-Pair, 23 AWG FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6C04IG-F Copper Cable, Cat6, 4-pair, 23AWG, U/UTP FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6C04IG-U Copper Cable, Cat 6, 4-Pair, 23 AWG, U/U FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6C04IG-UY Copper Cable, Category 6, 4-Pair, 23 AWG FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6C04OR-F Copper Cable, Cat6, 4-pair, 23AWG, U/UTP FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6C04OR-U Copper Cable, Cat 6, 4-Pair, 23 AWG, U/U FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6C04OR-UY Copper Cable, Category 6, 4-Pair, 23 AWG FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6C04RD-F Copper Cable, Cat6, 4-pair, 23AWG, U/UTP FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6C04RD-U Copper Cable, Cat 6, 4-Pair, 23 AWG, U/U FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6C04RD-UY Copper Cable, Category 6, 4-Pair, 23 AWG FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6C04VL-F Copper Cable, Cat6, 4-pair, 23AWG, U/UTP FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6C04VL-U Copper Cable, Cat 6, 4-Pair, 23 AWG, U/U FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6C04VL-UY Copper Cable, Category 6, 4-Pair, 23 AWG FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6C04WH-F Copper Cable, Cat6, 4-pair, 23AWG, U/UTP FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6C04WH-U Copper Cable, Cat 6, 4-Pair, 23 AWG, U/U FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6C04WH-UY Copper Cable, Category 6, 4-Pair, 23 AWG FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6C04YL-F Copper Cable, Cat6, 4-pair, 23AWG, U/UTP FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6C04YL-U Copper Cable, Cat 6, 4-Pair, 23 AWG, U/U FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6C04YL-UY Copper Cable, Category 6, 4-Pair, 23 AWG FT A  $      722.91 31.0%  $             498.81 N/A N/A
PUP6X04IG-U Copper Cable, Cat 6A, 4-Pair, 23 AWG, UT FT A  $   1,427.69 31.0%  $             985.11 N/A N/A
PUP6X04YL-U Copper Cable, Cat 6A, 4-Pair, 23 AWG, UT FT A  $   1,427.69 31.0%  $             985.11 N/A N/A
PUP6XC04BL-UG Copper Cable, Category Cat 6A, 4-Pair, 2 FT A  $   1,113.70 31.0%  $             768.45 N/A N/A
PUP6XC04BU-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, UT FT A  $   1,113.70 31.0%  $             768.45 N/A N/A
PUP6XC04GR-UG Copper Cable, Category Cat 6A, 4-Pair, 2 FT A  $   1,113.70 31.0%  $             768.45 N/A N/A
PUP6XC04IG-UG Copper Cable, Category Cat 6A, 4-Pair, 2 FT A  $   1,113.70 31.0%  $             768.45 N/A N/A
PUP6XC04OR-UG Copper Cable, Category Cat 6A, 4-Pair, 2 FT A  $   1,113.70 31.0%  $             768.45 N/A N/A
PUP6XC04RD-UG Copper Cable, Category Cat 6A, 4-Pair, 2 FT A  $   1,113.70 31.0%  $             768.45 N/A N/A
PUP6XC04VL-UG Copper Cable, Category Cat 6A, 4-Pair, 2 FT A  $   1,113.70 31.0%  $             768.45 N/A N/A
PUP6XC04WH-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, UT FT A  $   1,113.70 31.0%  $             768.45 N/A N/A
PUP6XC04YL-UG Copper Cable, Category Cat 6A, 4-Pair, 2 FT A  $   1,113.70 31.0%  $             768.45 N/A N/A
PUR5504BL-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, UT FT A  $      219.61 31.0%  $             151.53 N/A N/A
PUR5504BU-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, UT FT A  $      219.61 31.0%  $             151.53 N/A N/A
PUR5504GR-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, UT FT A  $      219.61 31.0%  $             151.53 N/A N/A
PUR5504IG-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, UT FT A  $      219.61 31.0%  $             151.53 N/A N/A
PUR5504OR-U Copper Cable, Category 5e, 4-Pair, 24 AW FT A  $      219.61 31.0%  $             151.53 N/A N/A
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PUR5504OR-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, UT FT A  $      219.61 31.0%  $             151.53 N/A N/A
PUR5504RD-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, UT FT A  $      219.61 31.0%  $             151.53 N/A N/A
PUR5504VL-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, UT FT A  $      219.61 31.0%  $             151.53 N/A N/A
PUR5504WH-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, UT FT A  $      219.61 31.0%  $             151.53 N/A N/A
PUR5504YL-UY Copper Cable, Cat 5e, 4-Pair, 24 AWG, UT FT A  $      219.61 31.0%  $             151.53 N/A N/A
PUR5525BU-UY Copper Cable, Cat 5e, 25-Pair, 24 AWG, U FT A  $   1,967.70 31.0%  $          1,357.71 N/A N/A
PUR5525IG-UY Copper Cable, Cat 5e, 25-Pair, 24 AWG, U FT A  $   1,967.70 31.0%  $          1,357.71 N/A N/A
PUR5525WH-UY Copper Cable, Cat 5e, 25-Pair, 24 AWG, U FT A  $   1,967.70 31.0%  $          1,357.71 N/A N/A
PUR5C04BL-U Copper Cable, Cat 5e, 4-Pair, 24 AWG, U/ FT A  $      197.65 31.0%  $             136.38 N/A N/A
PUR5C04BU-F Copper Cable, Category 5e, 4-Pair, 24AWG FT A  $      187.77 31.0%  $             129.56 N/A N/A
PUR5C04BU-U Copper Cable, Cat 5e, 4-Pair, 24 AWG, U/ FT A  $      197.65 31.0%  $             136.38 N/A N/A
PUR5C04GR-U Copper Cable, Cat 5e, 4-Pair, 24 AWG, U/ FT A  $      197.65 31.0%  $             136.38 N/A N/A
PUR5C04IG-U Copper Cable, Cat 5e, 4-Pair, 24 AWG, U/ FT A  $      197.65 31.0%  $             136.38 N/A N/A
PUR5C04OR-U Copper Cable, Cat 5e, 4-Pair, 24 AWG, U/ FT A  $      197.65 31.0%  $             136.38 N/A N/A
PUR5C04RD-U Copper Cable, Cat 5e, 4-Pair, 24 AWG, U/ FT A  $      197.65 31.0%  $             136.38 N/A N/A
PUR5C04VL-U Copper Cable, Cat 5e, 4-Pair, 24 AWG, U/ FT A  $      197.65 31.0%  $             136.38 N/A N/A
PUR5C04WH-F Copper Cable, Category 5e, 4-Pair, 24AWG FT A  $      187.77 31.0%  $             129.56 N/A N/A
PUR5C04WH-U Copper Cable, Cat 5e, 4-Pair, 24 AWG, U/ FT A  $      197.65 31.0%  $             136.38 N/A N/A
PUR5C04YL-U Copper Cable, Cat 5e, 4-Pair, 24 AWG, U/ FT A  $      197.65 31.0%  $             136.38 N/A N/A
PUR6004BL-UY Copper Cable, Enhanced Cat 6, 4-Pair, 23 FT A  $      337.19 31.0%  $             232.66 N/A N/A
PUR6004BL-W Copper Cable, Category 6, 4-pair, 23 AWG FT A  $      337.19 31.0%  $             232.66 N/A N/A
PUR6004BU-UTY Copper Cable, Cat 6, 4-PR, 23 AWG, UTP, FT A  $      337.19 31.0%  $             232.66 N/A N/A
PUR6004BU-UY Copper Cable, Enhanced Cat 6, 4-Pair, 23 FT A  $      337.19 31.0%  $             232.66 N/A N/A
PUR6004BU-W Copper Cable, Category 6, 4-pair, 23 AWG FT A  $      337.19 31.0%  $             232.66 N/A N/A
PUR6004GR-UY Copper Cable, Enhanced Cat 6, 4-Pair, 23 FT A  $      337.19 31.0%  $             232.66 N/A N/A
PUR6004GR-W Copper Cable, Category 6, 4-pair, 23 AWG FT A  $      337.19 31.0%  $             232.66 N/A N/A
PUR6004IG-UY Copper Cable, Enhanced Cat 6, 4-Pair, 23 FT A  $      337.19 31.0%  $             232.66 N/A N/A
PUR6004IG-W Copper Cable, Category 6, 4-pair, 23 AWG FT A  $      337.19 31.0%  $             232.66 N/A N/A
PUR6004OR-UY Copper Cable, Enhanced Cat 6, 4-Pair, 23 FT A  $      337.19 31.0%  $             232.66 N/A N/A
PUR6004OR-W Copper Cable, Category 6, 4-pair, 23 AWG FT A  $      337.19 31.0%  $             232.66 N/A N/A
PUR6004RD-UY Copper Cable, Enhanced Cat 6, 4-Pair, 23 FT A  $      337.19 31.0%  $             232.66 N/A N/A
PUR6004RD-W Copper Cable, Category 6, 4-pair, 23 AWG FT A  $      337.19 31.0%  $             232.66 N/A N/A
PUR6004VL-UY Copper Cable, Enhanced Cat 6, 4-Pair, 23 FT A  $      337.19 31.0%  $             232.66 N/A N/A
PUR6004VL-W Copper Cable, Category 6, 4-pair, 23 AWG FT A  $      337.19 31.0%  $             232.66 N/A N/A
PUR6004WH-UTY Copper Cable, Cat 6, 4-PR, 23 AWG, UTP, FT A  $      337.19 31.0%  $             232.66 N/A N/A
PUR6004WH-UY Copper Cable, Enhanced Cat 6, 4-Pair, 23 FT A  $      337.19 31.0%  $             232.66 N/A N/A
PUR6004WH-W Copper Cable, Category 6, 4-pair, 23 AWG FT A  $      337.19 31.0%  $             232.66 N/A N/A
PUR6004YL-UY Copper Cable, Enhanced Cat 6, 4-Pair, 23 FT A  $      337.19 31.0%  $             232.66 N/A N/A
PUR6004YL-W Copper Cable, Category 6, 4-pair, 23 AWG FT A  $      337.19 31.0%  $             232.66 N/A N/A
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PUR6504BL-UY Copper Cable, Premium Cat 6, 4-Pair, 23 FT A  $      560.49 31.0%  $             386.74 N/A N/A
PUR6504BU-UY Copper Cable, Premium Cat 6, 4-Pair, 23 FT A  $      560.49 31.0%  $             386.74 N/A N/A
PUR6504GR-UY Copper Cable, Premium Cat 6, 4-Pair, 23 FT A  $      560.49 31.0%  $             386.74 N/A N/A
PUR6504IG-UY Copper Cable, Premium Cat 6, 4-Pair, 23 FT A  $      560.49 31.0%  $             386.74 N/A N/A
PUR6504OR-UY Copper Cable, Premium Cat 6, 4-Pair, 23 FT A  $      560.49 31.0%  $             386.74 N/A N/A
PUR6504RD-UY Copper Cable, Premium Cat 6, 4-Pair, 23 FT A  $      560.49 31.0%  $             386.74 N/A N/A
PUR6504VL-UY Copper Cable, Premium Cat 6, 4-Pair, 23 FT A  $      560.49 31.0%  $             386.74 N/A N/A
PUR6504WH-UY Copper Cable, Premium Cat 6, 4-Pair, 23 FT A  $      560.49 31.0%  $             386.74 N/A N/A
PUR6504YL-UY Copper Cable, Premium Cat 6, 4-Pair, 23 FT A  $      560.49 31.0%  $             386.74 N/A N/A
PUR6A04BL-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, UT FT A  $      524.72 31.0%  $             362.06 N/A N/A
PUR6A04BU-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, UT FT A  $      524.72 31.0%  $             362.06 N/A N/A
PUR6A04GR-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, UT FT A  $      524.72 31.0%  $             362.06 N/A N/A
PUR6A04IG-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, UT FT A  $      524.72 31.0%  $             362.06 N/A N/A
PUR6A04OR-UG Copper Cable, Cat 6A, 4-Pair, UTP, CMR, FT A  $      524.72 31.0%  $             362.06 N/A N/A
PUR6A04RD-UG Copper Cable, Cat 6A 4-Pair, UTP, CMR, R FT A  $      524.72 31.0%  $             362.06 N/A N/A
PUR6A04VL-UG Copper Cable, Cat 6A 4-Pair, UTP, CMR, V FT A  $      524.72 31.0%  $             362.06 N/A N/A
PUR6A04WH-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, UT FT A  $      524.72 31.0%  $             362.06 N/A N/A
PUR6A04YL-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, UT FT A  $      524.72 31.0%  $             362.06 N/A N/A
PUR6ASD04BL-CG Copper Cable, Cat 6A (SD), 4-Pair, 26 AW FT A  $      404.78 31.0%  $             279.30 N/A N/A
PUR6ASD04BU-CG Copper Cable, Cat 6A (SD), 4-Pair, 26 AW FT A  $      402.91 31.0%  $             278.01 N/A N/A
PUR6ASD04GR-CG Copper Cable, Cat 6A (SD), 4-Pair, 26 AW FT A  $      406.66 31.0%  $             280.60 N/A N/A
PUR6ASD04IG-CG Copper Cable, Cat 6A (SD), 4-Pair, 26 AW FT A  $      408.53 31.0%  $             281.89 N/A N/A
PUR6ASD04OR-CG Copper Cable, Cat 6A (SD), 4-Pair, 26 AW FT A  $      410.41 31.0%  $             283.18 N/A N/A
PUR6ASD04RD-CG Copper Cable, Cat 6A (SD), 4-Pair, 26 AW FT A  $      412.28 31.0%  $             284.47 N/A N/A
PUR6ASD04VL-CG Copper Cable, Cat 6A (SD), 4-Pair, 26 AW FT A  $      414.15 31.0%  $             285.76 N/A N/A
PUR6ASD04WH-CG Copper Cable, Cat 6A (SD), 4-Pair, 26 AW FT A  $      402.91 31.0%  $             278.01 N/A N/A
PUR6ASD04YL-CG Copper Cable, Cat 6A (SD), 4-Pair, 26 AW FT A  $      416.03 31.0%  $             287.06 N/A N/A
PUR6C04BL-U Copper Cable, Cat 6, 4-Pair, 23 AWG, U/U FT A  $      303.48 31.0%  $             209.40 N/A N/A
PUR6C04BU-F Copper Cable, Category 6, 4-Pair, 23AWG, FT A  $      287.40 31.0%  $             198.31 N/A N/A
PUR6C04BU-U Copper Cable, Cat 6, 4-Pair, 23 AWG, U/U FT A  $      303.48 31.0%  $             209.40 N/A N/A
PUR6C04GR-U Copper Cable, Cat 6, 4-Pair, 23 AWG, U/U FT A  $      303.48 31.0%  $             209.40 N/A N/A
PUR6C04IG-U Copper Cable, Cat 6, 4-Pair, 23 AWG, U/U FT A  $      303.48 31.0%  $             209.40 N/A N/A
PUR6C04OR-U Copper Cable, Cat 6, 4-Pair, 23 AWG, U/U FT A  $      303.48 31.0%  $             209.40 N/A N/A
PUR6C04RD-U Copper Cable, Cat 6, 4-Pair, 23 AWG, U/U FT A  $      303.48 31.0%  $             209.40 N/A N/A
PUR6C04VL-U Copper Cable, Cat 6, 4-Pair, 23 AWG, U/U FT A  $      303.48 31.0%  $             209.40 N/A N/A
PUR6C04WH-F Copper Cable, Category 6, 4-Pair, 23AWG, FT A  $      287.40 31.0%  $             198.31 N/A N/A
PUR6C04WH-U Copper Cable, Cat 6, 4-Pair, 23 AWG, U/U FT A  $      303.48 31.0%  $             209.40 N/A N/A
PUR6C04YL-F Copper cable, Cat6, 4-pair, 23AWG, U/UTP FT A  $      287.40 31.0%  $             198.31 N/A N/A
PUR6C04YL-U Copper Cable, Cat 6, 4-Pair, 23 AWG, U/U FT A  $      303.48 31.0%  $             209.40 N/A N/A
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PUR6XC04BL-UG Copper Cable, Category Cat 6A, 4-Pair, 2 FT A  $      498.48 31.0%  $             343.95 N/A N/A
PUR6XC04BU-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, UT FT A  $      498.48 31.0%  $             343.95 N/A N/A
PUR6XC04GR-UG Copper Cable, Category Cat 6A, 4-Pair, 2 FT A  $      498.48 31.0%  $             343.95 N/A N/A
PUR6XC04IG-UG Copper Cable, Category Cat 6A, 4-Pair, 2 FT A  $      498.48 31.0%  $             343.95 N/A N/A
PUR6XC04OR-UG Copper Cable, Category Cat 6A, 4-Pair, 2 FT A  $      498.48 31.0%  $             343.95 N/A N/A
PUR6XC04RD-UG Copper Cable, Category Cat 6A, 4-Pair, 2 FT A  $      498.48 31.0%  $             343.95 N/A N/A
PUR6XC04VL-UG Copper Cable, Category Cat 6A, 4-Pair, 2 FT A  $      498.48 31.0%  $             343.95 N/A N/A
PUR6XC04WH-UG Copper Cable, Cat 6A, 4-Pair, 23 AWG, UT FT A  $      498.48 31.0%  $             343.95 N/A N/A
PUR6XC04YL-UG Copper Cable, Category Cat 6A, 4-Pair, 2 FT A  $      498.48 31.0%  $             343.95 N/A N/A
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9BB5P002B-T109A CBL,2F,LSYS,MM,OM2,IN,TB,NO ARM,OFNP,ORG,FT FT  A  $       0.38 36.00%  $             0.24 N/A N/A
9BB5P002B-T312A CBL,2F,XGLO,MM,OM3,IN,TB,NO ARM,OFNP,AQA,FT FT  A  $       0.54 36.00%  $             0.35 N/A N/A
9BB5P002B-T512A CBL,2F,XGLO,MM,OM4,IN,TB,NO ARM,OFNP,AQA,FT FT  A  $       0.82 36.00%  $             0.52 N/A N/A
9BB5P004C-T109A CBL,4F,LSYS,MM,OM2,IN,TB,NO ARM,OFNP,ORG,FT FT  A  $       0.62 36.00%  $             0.40 N/A N/A
9BB5P004C-T312A CBL,4F,XGLO,MM,OM3,IN,TB,NO ARM,OFNP,AQA,FT FT  A  $       0.88 36.00%  $             0.56 N/A N/A
9BB5P004C-T512A CBL,4F,XGLO,MM,OM4,IN,TB,NO ARM,OFNP,AQA,FT FT  A  $       1.46 36.00%  $             0.93 N/A N/A
9BB5P006D-T109A CBL,6F,LSYS,MM,OM2,IN,TB,NO ARM,OFNP,ORG,FT FT  A  $       0.76 36.00%  $             0.49 N/A N/A
9BB5P006D-T3121 CBL,6F,XGLO,MM,OM3,IN,TB,NO ARM,OFNP,AQA,1000F MF  A  $1,240.00 36.00%  $         793.60 N/A N/A
9BB5P006D-T312A CBL,6F,XGLO,MM,OM3,IN,TB,NO ARM,OFNP,AQA,FT FT  A  $       1.24 36.00%  $             0.79 N/A N/A
9BB5P006D-T5121 CBL,6F,XGLO,MM,OM4,IN,TB,NO ARM,OFNP,AQA,1000F MF  A  $2,040.00 36.00%  $      1,305.60 N/A N/A
9BB5P006D-T512A CBL,6F,XGLO,MM,OM4,IN,TB,NO ARM,OFNP,AQA,FT FT  A  $       2.04 36.00%  $             1.31 N/A N/A

9BB5P008E-T109A CBL,8F,LSYS,MM,OM2,IN,TB,NO ARM,OFNP,ORG,FT FT  A  $       1.16 36.00%  $             0.74 N/A N/A

9BB5P008E-T312A CBL,8F,XGLO,MM,OM3,IN,TB,NO ARM,OFNP,AQA,FT FT  A  $       1.70 36.00%  $             1.09 N/A N/A
9BB5P008E-T512A CBL,8F,XGLO,MM,OM4,IN,TB,NO ARM,OFNP,AQA,FT FT  A  $       2.86 36.00%  $             1.83 N/A N/A
9BB5P012G-T109A CBL,12F,LSYS,MM,OM2,IN,TB,NO ARM,OFNP,ORG,FT FT  A  $       1.48 36.00%  $             0.95 N/A N/A
9BB5P012G-T3121 CBL,12F,XGLO,MM,OM3,IN,TB,NO ARM,OFNP,AQA,1000F MF  A  $1,960.00 36.00%  $      1,254.40 N/A N/A
9BB5P012G-T312A CBL,12F,XGLO,MM,OM3,IN,TB,NO ARM,OFNP,AQA,FT FT  A  $       1.96 36.00%  $             1.25 N/A N/A
9BB5P012G-T5121 CBL,12F,XGLO,MM,OM4,IN,TB,NO ARM,OFNP,AQA,1000F MF  A  $3,900.00 36.00%  $      2,496.00 N/A N/A
9BB5P012G-T512A CBL,12F,XGLO,MM,OM4,IN,TB,NO ARM,OFNP,AQA,FT FT  A  $       3.90 36.00%  $             2.50 N/A N/A
9BB5P016C-T109A CBL,16F,LSYS,MM,OM2,IN,TB,NO ARM,OFNP,ORG,FT FT  A  $       2.98 36.00%  $             1.91 N/A N/A
9BB5P016C-T312A CBL,16F,XGLO,MM,OM3,IN,TB,NO ARM,OFNP,AQA,FT FT  A  $       3.78 36.00%  $             2.42 N/A N/A
9BB5P016C-T512A CBL,16F,XGLO,MM,OM4,IN,TB,NO ARM,OFNP,AQA,FT FT  A  $       6.12 36.00%  $             3.92 N/A N/A
9BB5P024L-T109A CBL,24F,LSYS,MM,OM2,IN,TB,NO ARM,OFNP,ORG,FT FT  A  $       4.56 36.00%  $             2.92 N/A N/A
9BB5P024L-T3121 CBL,24F,XGLO,MM,OM3,IN,TB,NO ARM,OFNP,AQA,1000F MF  A  $4,640.00 36.00%  $      2,969.60 N/A N/A
9BB5P024L-T312A CBL,24F,XGLO,MM,OM3,IN,TB,NO ARM,OFNP,AQA,FT FT  A  $       4.64 36.00%  $             2.97 N/A N/A
9BB5P024L-T5121 CBL,24F,XGLO,MM,OM4,IN,TB,NO ARM,OFNP,AQA,1000F MF  A  $8,520.00 36.00%  $      5,452.80 N/A N/A
9BB5P024L-T512A CBL,24F,XGLO,MM,OM4,IN,TB,NO ARM,OFNP,AQA,FT FT  A  $       8.52 36.00%  $             5.45 N/A N/A
9BB5P036D-T109A CBL,36F,LSYS,MM,OM2,IN,TB,NO ARM,OFNP,ORG,FT FT  A  $       6.68 36.00%  $             4.28 N/A N/A
9BB5P036D-T312A CBL,36F,XGLO,MM,OM3,IN,TB,NO ARM,OFNP,AQA,FT FT  A  $       8.84 36.00%  $             5.66 N/A N/A
9BB5P036D-T512A CBL,36F,XGLO,MM,OM4,IN,TB,NO ARM,OFNP,AQA,FT FT  A  $     14.32 36.00%  $             9.16 N/A N/A
9BB5P048G-T109A CBL,48F,LSYS,MM,OM2,IN,TB,NO ARM,OFNP,ORG,FT FT  A  $       7.56 36.00%  $             4.84 N/A N/A
9BB5P048G-T312A CBL,48F,XGLO,MM,OM3,IN,TB,NO ARM,OFNP,AQA,FT FT  A  $     11.46 36.00%  $             7.33 N/A N/A
9BB5P048G-T512A CBL,48F,XGLO,MM,OM4,IN,TB,NO ARM,OFNP,AQA,FT FT  A  $     17.92 36.00%  $           11.47 N/A N/A
9BB5P072G-T109A CBL,72F,LSYS,MM,OM2,IN,TB,NO ARM,OFNP,ORG,FT FT  A  $     11.04 36.00%  $             7.07 N/A N/A
9BB5P072G-T312A CBL,72F,XGLO,MM,OM3,IN,TB,NO ARM,OFNP,AQA,FT FT  A  $     17.14 36.00%  $           10.97 N/A N/A
9BB5P072G-T512A CBL,72F,XGLO,MM,OM4,IN,TB,NO ARM,OFNP,AQA,FT FT  A  $     27.58 36.00%  $           17.65 N/A N/A
9BB5R002B-T109A CBL,2F,LSYS,MM,OM2,IN,TB,NO ARM,OFNR,ORG,FT FT  A  $       0.36 36.00%  $             0.23 N/A N/A
9BB5R002B-T312A CBL,2F,XGLO,MM,OM3,IN,TB,NO ARM,OFNR,AQA,FT FT  A  $       0.48 36.00%  $             0.31 N/A N/A
9BB5R002B-T512A CBL,2F,XGLO,MM,OM4,IN,TB,NO ARM,OFNR,AQA,FT FT  A  $       0.76 36.00%  $             0.49 N/A N/A
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9BB5R004C-T109A CBL,4F,LSYS,MM,OM2,IN,TB,NO ARM,OFNR,ORG,FT FT  A  $       0.52 36.00%  $             0.33 N/A N/A
9BB5R004C-T312A CBL,4F,XGLO,MM,OM3,IN,TB,NO ARM,OFNR,AQA,FT FT  A  $       0.82 36.00%  $             0.52 N/A N/A
9BB5R004C-T512A CBL,4F,XGLO,MM,OM4,IN,TB,NO ARM,OFNR,AQA,FT FT  A  $       1.40 36.00%  $             0.90 N/A N/A
9BB5R006D-T109A CBL,6F,LSYS,MM,OM2,IN,TB,NO ARM,OFNR,ORG,FT FT  A  $       0.66 36.00%  $             0.42 N/A N/A
9BB5R006D-T3121 CBL,6F,XGLO,MM,OM3,IN,TB,NO ARM,OFNR,AQA,1000F MF  A  $1,140.00 36.00%  $         729.60 N/A N/A
9BB5R006D-T312A CBL,6F,XGLO,MM,OM3,IN,TB,NO ARM,OFNR,AQA,FT FT  A  $       1.14 36.00%  $             0.73 N/A N/A
9BB5R006D-T512A CBL,6F,XGLO,MM,OM4,IN,TB,NO ARM,OFNR,AQA,FT FT  A  $       1.90 36.00%  $             1.22 N/A N/A
9BB5R008E-T109A CBL,8F,LSYS,MM,OM2,IN,TB,NO ARM,OFNR,ORG,FT FT  A  $       1.00 36.00%  $             0.64 N/A N/A
9BB5R008E-T312A CBL,8F,XGLO,MM,OM3,IN,TB,NO ARM,OFNR,AQA,FT FT  A  $       1.66 36.00%  $             1.06 N/A N/A
9BB5R008E-T512A CBL,8F,XGLO,MM,OM4,IN,TB,NO ARM,OFNR,AQA,FT FT  A  $       2.82 36.00%  $             1.80 N/A N/A
9BB5R012G-T109A CBL,12F,LSYS,MM,OM2,IN,TB,NO ARM,OFNR,ORG,FT FT  A  $       1.30 36.00%  $             0.83 N/A N/A
9BB5R012G-T3121 CBL,12F,XGLO,MM,OM3,IN,TB,NO ARM,OFNR,AQA,1000F MF  A  $1,900.00 36.00%  $      1,216.00 N/A N/A
9BB5R012G-T312A CBL,12F,XGLO,MM,OM3,IN,TB,NO ARM,OFNR,AQA,FT FT  A  $       1.90 36.00%  $             1.22 N/A N/A
9BB5R012G-T512A CBL,12F,XGLO,MM,OM4,IN,TB,NO ARM,OFNR,AQA,FT FT  A  $       3.82 36.00%  $             2.44 N/A N/A
9BB5R016C-T109A CBL,16F,LSYS,MM,OM2,IN,TB,NO ARM,OFNR,ORG,FT FT  A  $       2.74 36.00%  $             1.75 N/A N/A
9BB5R016C-T312A CBL,16F,XGLO,MM,OM3,IN,TB,NO ARM,OFNR,AQA,FT FT  A  $       4.72 36.00%  $             3.02 N/A N/A
9BB5R016C-T512A CBL,16F,XGLO,MM,OM4,IN,TB,NO ARM,OFNR,AQA,FT FT  A  $       7.34 36.00%  $             4.70 N/A N/A
9BB5R024L-T3121 CBL,24F,XGLO,MM,OM3,IN,TB,NO ARM,OFNR,AQA,1000F MF  A  $4,420.00 36.00%  $      2,828.80 N/A N/A
9BB5R024L-T312A CBL,24F,XGLO,MM,OM3,IN,TB,NO ARM,OFNR,AQA,FT FT  A  $       4.42 36.00%  $             2.83 N/A N/A
9BB5R024L-T512A CBL,24F,XGLO,MM,OM4,IN,TB,NO ARM,OFNR,AQA,FT FT  A  $       8.28 36.00%  $             5.30 N/A N/A
9BB5R036D-T109A CBL,36F,LSYS,MM,OM2,IN,TB,NO ARM,OFNR,ORG,FT FT  A  $       4.98 36.00%  $             3.19 N/A N/A
9BB5R036D-T312A CBL,36F,XGLO,MM,OM3,IN,TB,NO ARM,OFNR,AQA,FT FT  A  $       9.10 36.00%  $             5.82 N/A N/A
9BB5R036D-T512A CBL,36F,XGLO,MM,OM4,IN,TB,NO ARM,OFNR,AQA,FT FT  A  $     14.32 36.00%  $             9.16 N/A N/A
9BB5R048G-T109A CBL,48F,LSYS,MM,OM2,IN,TB,NO ARM,OFNR,ORG,FT FT  A  $       6.42 36.00%  $             4.11 N/A N/A
9BB5R048G-T312A CBL,48F,XGLO,MM,OM3,IN,TB,NO ARM,OFNR,AQA,FT FT  A  $       9.50 36.00%  $             6.08 N/A N/A
9BB5R048G-T512A CBL,48F,XGLO,MM,OM4,IN,TB,NO ARM,OFNR,AQA,FT FT  A  $     16.38 36.00%  $           10.48 N/A N/A
9BB5R072G-T109A CBL,72F,LSYS,MM,OM2,IN,TB,NO ARM,OFNR,ORG,FT FT  A  $       9.52 36.00%  $             6.09 N/A N/A
9BB5R072G-T312A CBL,72F,XGLO,MM,OM3,IN,TB,NO ARM,OFNR,AQA,FT FT  A  $     14.24 36.00%  $             9.11 N/A N/A
9BB5R072G-T512A CBL,72F,XGLO,MM,OM4,IN,TB,NO ARM,OFNR,AQA,FT FT  A  $     24.56 36.00%  $           15.72 N/A N/A
9BB6P002B-G109A CBL,2F,LSYS,MM,OM1,IN,TB,NO ARM,OFNP,ORG,FT FT  A  $       0.42 36.00%  $             0.27 N/A N/A
9BB6P004C-G109A CBL,4F,LSYS,MM,OM1,IN,TB,NO ARM,OFNP,ORG,FT FT  A  $       0.62 36.00%  $             0.40 N/A N/A
9BB6P006D-G1091 CBL,6F,LSYS,MM,OM1,IN,TB,NO ARM,OFNP,ORG,1000F MF  A  $   820.00 36.00%  $         524.80 N/A N/A
9BB6P006D-G109A CBL,6F,LSYS,MM,OM1,IN,TB,NO ARM,OFNP,ORG,FT FT  A  $       0.82 36.00%  $             0.52 N/A N/A
9BB6P008E-G109A CBL,8F,LSYS,MM,OM1,IN,TB,NO ARM,OFNP,ORG,FT FT  A  $       1.24 36.00%  $             0.79 N/A N/A
9BB6P012G-G1091 CBL,12F,LSYS,MM,OM1,IN,TB,NO ARM,OFNP,ORG,1000F MF  A  $1,400.00 36.00%  $         896.00 N/A N/A
9BB6P012G-G109A CBL,12F,LSYS,MM,OM1,IN,TB,NO ARM,OFNP,ORG,FT FT  A  $       1.40 36.00%  $             0.90 N/A N/A
9BB6P016C-G109A CBL,16F,LSYS,MM,OM1,IN,TB,NO ARM,OFNP,ORG,FT FT  A  $       3.24 36.00%  $             2.07 N/A N/A
9BB6P024L-G109A CBL,24F,LSYS,MM,OM1,IN,TB,NO ARM,OFNP,ORG,FT FT  A  $       4.52 36.00%  $             2.89 N/A N/A
9BB6P036D-G109A CBL,36F,LSYS,MM,OM1,IN,TB,NO ARM,OFNP,ORG,FT FT  A  $       7.04 36.00%  $             4.51 N/A N/A

435 of 9702



NW Cable Siemon

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

Siemon                         
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost per 

Month per U/M 
(Hr, Unit, etc.)

9BB6P048G-G109A CBL,48F,LSYS,MM,OM1,IN,TB,NO ARM,OFNP,ORG,FT FT  A  $       8.40 36.00%  $             5.38 N/A N/A
9BB6P072G-G109A CBL,72F,LSYS,MM,OM1,IN,TB,NO ARM,OFNP,ORG,FT FT  A  $     12.32 36.00%  $             7.88 N/A N/A
9BB6R002B-G109A CBL,2F,LSYS,MM,OM1,IN,TB,NO ARM,OFNR,ORG,FT FT  A  $       0.36 36.00%  $             0.23 N/A N/A
9BB6R004C-G109A CBL,4F,LSYS,MM,OM1,IN,TB,NO ARM,OFNR,ORG,FT FT  A  $       0.52 36.00%  $             0.33 N/A N/A
9BB6R006D-G1091 CBL,6F,LSYS,MM,OM1,IN,TB,NO ARM,OFNR,ORG,1000F MF  A  $   720.00 36.00%  $         460.80 N/A N/A
9BB6R006D-G109A CBL,6F,LSYS,MM,OM1,IN,TB,NO ARM,OFNR,ORG,FT FT  A  $       0.72 36.00%  $             0.46 N/A N/A
9BB6R008E-G109A CBL,8F,LSYS,MM,OM1,IN,TB,NO ARM,OFNR,ORG,FT FT  A  $       0.94 36.00%  $             0.60 N/A N/A
9BB6R012G-G1091 CBL,12F,LSYS,MM,OM1,IN,TB,NO ARM,OFNR,ORG,1000F MF  A  $1,360.00 36.00%  $         870.40 N/A N/A
9BB6R012G-G109A CBL,12F,LSYS,MM,OM1,IN,TB,NO ARM,OFNR,ORG,FT FT  A  $       1.36 36.00%  $             0.87 N/A N/A
9BB6R016C-G109A CBL,16F,LSYS,MM,OM1,IN,TB,NO ARM,OFNR,ORG,FT FT  A  $       1.88 36.00%  $             1.20 N/A N/A
9BB6R024L-G109A CBL,24F,LSYS,MM,OM1,IN,TB,NO ARM,OFNR,ORG,FT FT  A  $       3.12 36.00%  $             2.00 N/A N/A
9BB6R036D-G109A CBL,36F,LSYS,MM,OM1,IN,TB,NO ARM,OFNR,ORG,FT FT  A  $       5.04 36.00%  $             3.23 N/A N/A
9BB6R048G-G109A CBL,48F,LSYS,MM,OM1,IN,TB,NO ARM,OFNR,ORG,FT FT  A  $       6.34 36.00%  $             4.06 N/A N/A
9BB6R072G-G109A CBL,72F,LSYS,MM,OM1,IN,TB,NO ARM,OFNR,ORG,FT FT  A  $       9.06 36.00%  $             5.80 N/A N/A
9BB8P002B-E205A CBL,2F,XGLO,SM,OS1/OS2,IN,TB,NO ARM,OFNP,YEL,FT FT  A  $       0.34 36.00%  $             0.22 N/A N/A
9BB8P004C-E205A CBL,4F,XGLO,SM,OS1/OS2,IN,TB,NO ARM,OFNP,YEL,FT FT  A  $       0.44 36.00%  $             0.28 N/A N/A
9BB8P006D-E2051 CBL,6F,XGLO,SM,OS1/OS2,IN,TB,NO ARM,OFNP,YEL,1000F MF  A  $   540.00 36.00%  $         345.60 N/A N/A
9BB8P006D-E205A CBL,6F,XGLO,SM,OS1/OS2,IN,TB,NO ARM,OFNP,YEL,FT FT  A  $       0.54 36.00%  $             0.35 N/A N/A
9BB8P008E-E205A CBL,8F,XGLO,SM,OS1/OS2,IN,TB,NO ARM,OFNP,YEL,FT FT  A  $       0.68 36.00%  $             0.44 N/A N/A
9BB8P012G-E2051 CBL,12F,XGLO,SM,OS1/OS2,IN,TB,NO ARM,OFNP,YEL,1000F MF  A  $   820.00 36.00%  $         524.80 N/A N/A
9BB8P012G-E205A CBL,12F,XGLO,SM,OS1/OS2,IN,TB,NO ARM,OFNP,YEL,FT FT  A  $       0.82 36.00%  $             0.52 N/A N/A
9BB8P016C-E205A CBL,16F,XGLO,SM,OS1/OS2,IN,TB,NO ARM,OFNP,YEL,FT FT  A  $       2.40 36.00%  $             1.54 N/A N/A
9BB8P024L-E2051 CBL,24F,XGLO,SM,OS1/OS2,IN,TB,NO ARM,OFNP,YEL,1000F MF  A  $3,340.00 36.00%  $      2,137.60 N/A N/A
9BB8P024L-E205A CBL,24F,XGLO,SM,OS1/OS2,IN,TB,NO ARM,OFNP,YEL,FT FT  A  $       3.34 36.00%  $             2.14 N/A N/A
9BB8P036D-E205A CBL,36F,XGLO,SM,OS1/OS2,IN,TB,NO ARM,OFNP,YEL,FT FT  A  $       5.08 36.00%  $             3.25 N/A N/A
9BB8P048G-E205A CBL,48F,XGLO,SM,OS1/OS2,IN,TB,NO ARM,OFNP,YEL,FT FT  A  $       5.12 36.00%  $             3.28 N/A N/A
9BB8P072G-E205A CBL,72F,XGLO,SM,OS1/OS2,IN,TB,NO ARM,OFNP,YEL,FT FT  A  $       7.10 36.00%  $             4.54 N/A N/A
9BB8R002B-E205A CBL,2F,XGLO,SM,OS1/OS2,IN,TB,NO ARM,OFNR,YEL,FT FT A  $       0.28 36.0%  $             0.18 N/A N/A
9BB8R004C-E205A CBL,4F,XGLO,SM,OS1/OS2,IN,TB,NO ARM,OFNR,YEL,FT FT A  $       0.38 36.0%  $             0.24 N/A N/A
9BB8R006D-E205A CBL,6F,XGLO,SM,OS1/OS2,IN,TB,NO ARM,OFNR,YEL,FT FT A  $       0.40 36.0%  $             0.26 N/A N/A
9BB8R008E-E205A CBL,8F,XGLO,SM,OS1/OS2,IN,TB,NO ARM,OFNR,YEL,FT FT A  $       0.62 36.0%  $             0.40 N/A N/A
9BB8R012G-E205A CBL,12F,XGLO,SM,OS1/OS2,IN,TB,NO ARM,OFNR,YEL,FT FT A  $       0.72 36.0%  $             0.46 N/A N/A
9BB8R016C-E205A CBL,16F,XGLO,SM,OS1/OS2,IN,TB,NO ARM,OFNR,YEL,FT FT A  $       1.88 36.0%  $             1.20 N/A N/A
9BB8R024L-E205A CBL,24F,XGLO,SM,OS1/OS2,IN,TB,NO ARM,OFNR,YEL,FT FT A  $       2.36 36.0%  $             1.51 N/A N/A
9BB8R036D-E205A CBL,36F,XGLO,SM,OS1/OS2,IN,TB,NO ARM,OFNR,YEL,FT FT A  $       3.50 36.0%  $             2.24 N/A N/A
9BB8R048G-E205A CBL,48F,XGLO,SM,OS1/OS2,IN,TB,NO ARM,OFNR,YEL,FT FT A  $       3.76 36.0%  $             2.41 N/A N/A
9BB8R072G-E205A CBL,72F,XGLO,SM,OS1/OS2,IN,TB,NO ARM,OFNR,YEL,FT FT A  $       5.12 36.0%  $             3.28 N/A N/A
9BC5P006D-T109A CBL,6F,LSYS,MM,OM2,IN,TB,INT ARM,OFCP,ORG,FT FT A  $       2.82 36.0%  $             1.80 N/A N/A
9BC5P006D-T312A CBL,6F,XGLO,MM,OM3,IN,TB,INT ARM,OFCP,AQA,FT FT A  $       3.38 36.0%  $             2.16 N/A N/A
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9BC5P006D-T512A CBL,6F,XGLO,MM,OM4,IN,TB,INT ARM,OFCP,AQA,FT FT A  $       4.46 36.0%  $             2.85 N/A N/A
9BC5P012G-T109A CBL,12F,LSYS,MM,OM2,IN,TB,INT ARM,OFCP,ORG,FT FT A  $       3.50 36.0%  $             2.24 N/A N/A
9BC5P012G-T3121 CBL,12F,XGLO,MM,OM3,IN,TB,INT ARM,OFCP,AQA,1000F MF A  $4,740.00 36.0%  $      3,033.60 N/A N/A
9BC5P012G-T312A CBL,12F,XGLO,MM,OM3,IN,TB,INT ARM,OFCP,AQA,FT FT A  $       4.74 36.0%  $             3.03 N/A N/A
9BC5P012G-T512A CBL,12F,XGLO,MM,OM4,IN,TB,INT ARM,OFCP,AQA,FT FT A  $       6.88 36.0%  $             4.40 N/A N/A
9BC5P024L-T109A CBL,24F,LSYS,MM,OM2,IN,TB,INT ARM,OFCP,ORG,FT FT A  $       5.90 36.0%  $             3.78 N/A N/A
9BC5P024L-T3121 CBL,24F,XGLO,MM,OM3,IN,TB,INT ARM,OFCP,AQA,1000F MF A  $7,000.00 36.0%  $      4,480.00 N/A N/A
9BC5P024L-T312A CBL,24F,XGLO,MM,OM3,IN,TB,INT ARM,OFNP,AQA,FT FT A  $       7.00 36.0%  $             4.48 N/A N/A
9BC5P024L-T512A CBL,24F,XGLO,MM,OM4,IN,TB,INT ARM,OFCP,AQA,FT FT A  $     12.14 36.0%  $             7.77 N/A N/A
9BC5P036G-T109A CBL,36F,LSYS,MM,OM2,IN,TB,INT ARM,OFCP,ORG,FT FT A  $     15.36 36.0%  $             9.83 N/A N/A
9BC5P036G-T312A CBL,36F,XGLO,MM,OM3,IN,TB,INT ARM,OFCP,AQA,FT FT A  $     19.14 36.0%  $           12.25 N/A N/A
9BC5P036G-T512A CBL,36F,XGLO,MM,OM4,IN,TB,INT ARM,OFCP,AQA,FT FT A  $     24.08 36.0%  $           15.41 N/A N/A
9BC5P048G-T109A CBL,48F,LSYS,MM,OM2,IN,TB,INT ARM,OFCP,ORG,FT FT A  $     18.12 36.0%  $           11.60 N/A N/A
9BC5P048G-T312A CBL,48F,XGLO,MM,OM3,IN,TB,INT ARM,OFCP,AQA,FT FT A  $     23.16 36.0%  $           14.82 N/A N/A
9BC5P048G-T512A CBL,48F,XGLO,MM,OM4,IN,TB,INT ARM,OFCP,AQA,FT FT A  $     29.72 36.0%  $           19.02 N/A N/A
9BC5P072G-T109A CBL,72F,LSYS,MM,OM2,IN,TB,INT ARM,OFCP,ORG,FT FT A  $     30.78 36.0%  $           19.70 N/A N/A
9BC5P072G-T312A CBL,72F,XGLO,MM,OM3,IN,TB,INT ARM,OFCP,AQA,FT FT A  $     37.68 36.0%  $           24.12 N/A N/A
9BC5P072G-T512A CBL,72F,XGLO,MM,OM4,IN,TB,INT ARM,OFCP,AQA,FT FT A  $     46.68 36.0%  $           29.88 N/A N/A
9BC5P096G-T109A CBL,96F,LSYS,MM,OM2,IN,TB,INT ARM,OFCP,ORG,FT FT A  $     42.50 36.0%  $           27.20 N/A N/A
9BC5P096G-T312A CBL,96F,XGLO,MM,OM3,IN,TB,INT ARM,OFCP,AQA,FT FT A  $     51.76 36.0%  $           33.13 N/A N/A
9BC5P096G-T512A CBL,96F,XGLO,MM,OM4,IN,TB,INT ARM,OFCP,AQA,FT FT A  $     63.88 36.0%  $           40.88 N/A N/A
9BC5P144G-T109A CBL,144F,LSYS,MM,OM2,IN,TB,INT ARM,OFCP,ORG,FT FT A  $     48.52 36.0%  $           31.05 N/A N/A
9BC5P144G-T312A CBL,144F,XGLO,MM,OM3,IN,TB,INT ARM,OFCP,AQA,FT FT A  $     62.46 36.0%  $           39.97 N/A N/A
9BC5P144G-T512A CBL,144F,XGLO,MM,OM4,IN,TB,INT ARM,OFCP,AQA,FT FT A  $     92.06 36.0%  $           58.92 N/A N/A
9BC5R006D-T109A CBL,6F,LSYS,MM,OM2,IN,TB,INT ARM,OFCR,ORG,FT FT A  $       3.04 36.0%  $             1.95 N/A N/A
9BC5R006D-T312A CBL,6F,XGLO,MM,OM3,IN,TB,INT ARM,OFCR,AQA,FT FT A  $       3.52 36.0%  $             2.25 N/A N/A
9BC5R006D-T512A CBL,6F,XGLO,MM,OM4,IN,TB,INT ARM,OFCR,AQA,FT FT A  $       4.34 36.0%  $             2.78 N/A N/A
9BC5R012G-T109A CBL,12F,LSYS,MM,OM2,IN,TB,INT ARM,OFCR,ORG,FT FT A  $       3.98 36.0%  $             2.55 N/A N/A
9BC5R012G-T312A CBL,12F,XGLO,MM,OM3,IN,TB,INT ARM,OFCR,AQA,FT FT A  $       5.08 36.0%  $             3.25 N/A N/A
9BC5R012G-T512A CBL,12F,XGLO,MM,OM4,IN,TB,INT ARM,OFCR,AQA,FT FT A  $       6.72 36.0%  $             4.30 N/A N/A
9BC5R024L-T109A CBL,24F,LSYS,MM,OM2,IN,TB,INT ARM,OFCR,ORG,FT FT A  $       6.24 36.0%  $             3.99 N/A N/A
9BC5R024L-T312A CBL,24F,XGLO,MM,OM3,IN,TB,INT ARM,OFCR,AQA,FT FT A  $       8.58 36.0%  $             5.49 N/A N/A
9BC5R024L-T512A CBL,24F,XGLO,MM,OM4,IN,TB,INT ARM,OFCR,AQA,FT FT A  $     12.04 36.0%  $             7.71 N/A N/A
9BC5R036G-T109A CBL,36F,LSYS,MM,OM2,IN,TB,INT ARM,OFCR,ORG,FT FT A  $     10.06 36.0%  $             6.44 N/A N/A
9BC5R036G-T312A CBL,36F,XGLO,MM,OM3,IN,TB,INT ARM,OFCR,AQA,FT FT A  $     14.04 36.0%  $             8.99 N/A N/A
9BC5R036G-T512A CBL,36F,XGLO,MM,OM4,IN,TB,INT ARM,OFCR,AQA,FT FT A  $     19.08 36.0%  $           12.21 N/A N/A
9BC5R048G-T109A CBL,48F,LSYS,MM,OM2,IN,TB,INT ARM,OFCR,ORG,FT FT A  $     12.46 36.0%  $             7.97 N/A N/A
9BC5R048G-T312A CBL,48F,XGLO,MM,OM3,IN,TB,INT ARM,OFCR,AQA,FT FT A  $     17.70 36.0%  $           11.33 N/A N/A
9BC5R048G-T512A CBL,48F,XGLO,MM,OM4,IN,TB,INT ARM,OFCR,AQA,FT FT A  $     24.46 36.0%  $           15.65 N/A N/A
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9BC5R072G-T109A CBL,72F,LSYS,MM,OM2,IN,TB,INT ARM,OFCR,ORG,FT FT A  $     20.72 36.0%  $           13.26 N/A N/A
9BC5R072G-T312A CBL,72F,XGLO,MM,OM3,IN,TB,INT ARM,OFCR,AQA,FT FT A  $     27.88 36.0%  $           17.84 N/A N/A
9BC5R072G-T512A CBL,72F,XGLO,MM,OM4,IN,TB,INT ARM,OFCR,AQA,FT FT A  $     37.10 36.0%  $           23.74 N/A N/A
9BC5R096G-T109A CBL,96F,LSYS,MM,OM2,IN,TB,INT ARM,OFCR,ORG,FT FT A  $     28.74 36.0%  $           18.39 N/A N/A
9BC5R096G-T312A CBL,96F,XGLO,MM,OM3,IN,TB,INT ARM,OFCR,AQA,FT FT A  $     38.56 36.0%  $           24.68 N/A N/A
9BC5R096G-T512A CBL,96F,XGLO,MM,OM4,IN,TB,INT ARM,OFCR,AQA,FT FT A  $     51.18 36.0%  $           32.76 N/A N/A
9BC5R144G-T109A CBL,144F,LSYS,MM,OM2,IN,TB,INT ARM,OFCR,ORG,FT FT A  $     35.66 36.0%  $           22.82 N/A N/A
9BC5R144G-T312A CBL,144F,XGLO,MM,OM3,IN,TB,INT ARM,OFCR,AQA,FT FT A  $     50.12 36.0%  $           32.08 N/A N/A
9BC5R144G-T512A CBL,144F,XGLO,MM,OM4,IN,TB,INT ARM,OFCR,AQA,FT FT A  $     68.70 36.0%  $           43.97 N/A N/A
9BC6P006D-G109A CBL,6F,LSYS,MM,OM1,IN,TB,INT ARM,OFCP,ORG,FT FT A  $       3.16 36.0%  $             2.02 N/A N/A
9BC6P012G-G109A CBL,12F,LSYS,MM,OM1,IN,TB,INT ARM,OFCP,ORG,FT FT A  $       3.70 36.0%  $             2.37 N/A N/A
9BC6P024L-G109A CBL,24F,LSYS,MM,OM1,IN,TB,INT ARM,OFCP,ORG,FT FT A  $       6.56 36.0%  $             4.20 N/A N/A
9BC6P036G-G109A CBL,36F,LSYS,MM,OM1,IN,TB,INT ARM,OFCP,ORG,FT FT A  $     15.64 36.0%  $           10.01 N/A N/A
9BC6P048G-G109A CBL,48F,LSYS,MM,OM1,IN,TB,INT ARM,OFCP,ORG,FT FT A  $     18.58 36.0%  $           11.89 N/A N/A
9BC6P072G-G109A CBL,72F,LSYS,MM,OM1,IN,TB,INT ARM,OFCP,ORG,FT FT A  $     31.20 36.0%  $           19.97 N/A N/A
9BC6P096G-G109A CBL,96F,LSYS,MM,OM1,IN,TB,INT ARM,OFCP,ORG,FT FT A  $     43.02 36.0%  $           27.53 N/A N/A
9BC6P144G-G109A CBL,144F,LSYS,MM,OM1,IN,TB,INT ARM,OFCP,ORG,FT FT A  $     49.88 36.0%  $           31.92 N/A N/A
9BC6R006D-G109A CBL,6F,LSYS,MM,OM1,IN,TB,INT ARM,OFCR,ORG,FT FT A  $       3.04 36.0%  $             1.95 N/A N/A
9BC6R012G-G109A CBL,12F,LSYS,MM,OM1,IN,TB,INT ARM,OFCR,ORG,FT FT A  $       4.12 36.0%  $             2.64 N/A N/A
9BC6R024L-G109A CBL,24F,LSYS,MM,OM1,IN,TB,INT ARM,OFCR,ORG,FT FT A  $       6.60 36.0%  $             4.22 N/A N/A
9BC6R036G-G109A CBL,36F,LSYS,MM,OM1,IN,TB,INT ARM,OFCR,ORG,FT FT A  $     10.58 36.0%  $             6.77 N/A N/A
9BC6R048G-G109A CBL,48F,LSYS,MM,OM1,IN,TB,INT ARM,OFCR,ORG,FT FT A  $     13.18 36.0%  $             8.44 N/A N/A
9BC6R072G-G109A CBL,72F,LSYS,MM,OM1,IN,TB,INT ARM,OFCR,ORG,FT FT A  $     21.58 36.0%  $           13.81 N/A N/A
9BC6R096G-G109A CBL,96F,LSYS,MM,OM1,IN,TB,INT ARM,OFCR,ORG,FT FT A  $     29.92 36.0%  $           19.15 N/A N/A
9BC6R144G-G109A CBL,144F,LSYS,MM,OM1,IN,TB,INT ARM,OFCR,ORG,FT FT A  $     37.54 36.0%  $           24.03 N/A N/A
9BC8P006D-E205A CBL,6F,XGLO,SM,OS1/OS2,IN,TB,INT ARM,OFCP,YEL,FT FT A  $       2.54 36.0%  $             1.63 N/A N/A
9BC8P012G-E2051 CBL,12F,XGLO,SM,OS1/OS2,IN,TB,INT ARM,OFCP,YEL,1000F MF A  $4,140.00 36.0%  $      2,649.60 N/A N/A
9BC8P012G-E205A CBL,12F,XGLO,SM,OS1/OS2,IN,TB,INT ARM,OFCP,YEL,FT FT A  $       4.14 36.0%  $             2.65 N/A N/A
9BC8P024L-E2051 CBL,24F,XGLO,SM,OS1/OS2,IN,TB,INT ARM,OFCP,YEL,1000F MF A  $5,580.00 36.0%  $      3,571.20 N/A N/A
9BC8P024L-E205A CBL,24F,XGLO,SM,OS1/OS2,IN,TB,INT ARM,OFCP,YEL,FT FT A  $       5.58 36.0%  $             3.57 N/A N/A
9BC8P036G-E205A CBL,36F,XGLO,SM,OS1/OS2,IN,TB,INT ARM,OFCP,YEL,FT FT A  $     11.94 36.0%  $             7.64 N/A N/A
9BC8P048G-E205A CBL,48F,XGLO,SM,OS1/OS2,IN,TB,INT ARM,OFCP,YEL,FT FT A  $     13.62 36.0%  $             8.72 N/A N/A
9BC8P072G-E205A CBL,72F,XGLO,SM,OS1/OS2,IN,TB,INT ARM,OFCP,YEL,FT FT A  $     24.52 36.0%  $           15.69 N/A N/A
9BC8P096G-E205A CBL,96F,XGLO,SM,OS1/OS2,IN,TB,INT ARM,OFCP,YEL,FT FT A  $     34.06 36.0%  $           21.80 N/A N/A
9BC8P144G-E205A CBL,144F,XGLO,SM,OS1/OS2,IN,TB,INT ARM,OFCP,YEL,FT FT A  $     36.12 36.0%  $           23.12 N/A N/A
9BC8R006D-E205A CBL,6F,XGLO,SM,OS1/OS2,IN,TB,INT ARM,OFCR,YEL,FT FT A  $       2.48 36.0%  $             1.59 N/A N/A
9BC8R012G-E205A CBL,12F,XGLO,SM,OS1/OS2,IN,TB,INT ARM,OFCR,YEL,FT FT A  $       2.94 36.0%  $             1.88 N/A N/A
9BC8R024L-E205A CBL,24F,XGLO,SM,OS1/OS2,IN,TB,INT ARM,OFCR,YEL,FT FT A  $       4.20 36.0%  $             2.69 N/A N/A
9BC8R036G-E205A CBL,36F,XGLO,SM,OS1/OS2,IN,TB,INT ARM,OFCR,YEL,FT FT A  $       6.80 36.0%  $             4.35 N/A N/A
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9BC8R048G-E205A CBL,48F,XGLO,SM,OS1/OS2,IN,TB,INT ARM,OFCR,YEL,FT FT A  $       8.08 36.0%  $             5.17 N/A N/A
9BC8R072G-E205A CBL,72F,XGLO,SM,OS1/OS2,IN,TB,INT ARM,OFCR,YEL,FT FT A  $     14.78 36.0%  $             9.46 N/A N/A
9BC8R096G-E205A CBL,96F,XGLO,SM,OS1/OS2,IN,TB,INT ARM,OFCR,YEL,FT FT A  $     20.58 36.0%  $           13.17 N/A N/A
9BC8R144G-E205A CBL,144F,XGLO,SM,OS1/OS2,IN,TB,INT ARM,OFCR,YEL,FT FT A  $     23.50 36.0%  $           15.04 N/A N/A
9GD5P006D-T3011 CBL,6F,XGLO,MM,OM3,I/O,TB,DWB,NO ARM,OFNP,BLK,1000F MF A  $1,300.00 36.0%  $         832.00 N/A N/A
9GD5P006D-T301A CBL,6F,XGLO,MM,OM3,I/O,TB,DWB,NO ARM,OFNP,BLK,FT FT A  $       1.30 36.0%  $             0.83 N/A N/A
9GD5P006D-T5011 CBL,6F,XGLO,MM,OM4,I/O,TB,DWB,NO ARM,OFNP,BLK,1000F MF A  $2,180.00 36.0%  $      1,395.20 N/A N/A
9GD5P006D-T501A CBL,6F,XGLO,MM,OM4,I/O,TB,DWB,NO ARM,OFNP,BLK,FT FT A  $       2.18 36.0%  $             1.40 N/A N/A
9GD5P012G-T3011 CBL,12F,XGLO,MM,OM3,I/O,TB,DWB,NO ARM,OFNP,BLK,1000F MF A  $2,380.00 36.0%  $      1,523.20 N/A N/A
9GD5P012G-T301A CBL,12F,XGLO,MM,OM3,I/O,TB,DWB,NO ARM,OFNP,BLK,FT FT A  $       2.38 36.0%  $             1.52 N/A N/A
9GD5P012G-T5011 CBL,12F,XGLO,MM,OM4,I/O,TB,DWB,NO ARM,OFNP,BLK,1000F MF A  $4,160.00 36.0%  $      2,662.40 N/A N/A
9GD5P012G-T501A CBL,12F,XGLO,MM,OM4,I/O,TB,DWB,NO ARM,OFNP,BLK,FT FT A  $       4.16 36.0%  $             2.66 N/A N/A
9GD5P024L-T3011 CBL,24F,XGLO,MM,OM3,I/O,TB,DWB,NO ARM,OFNP,BLK,1000F MF A  $6,600.00 36.0%  $      4,224.00 N/A N/A
9GD5P024L-T301A CBL,24F,XGLO,MM,OM3,I/O,TB,DWB,NO ARM,OFNP,BLK,FT FT A  $       6.60 36.0%  $             4.22 N/A N/A
9GD5P072G-T501A CBL,72F,XGLO,MM,OM4,I/O,TB,DWB,NO ARM,OFNP,BLK,FT FT A  $     33.78 36.0%  $           21.62 N/A N/A
9GD5R012G-T301A CBL,12F,XGLO,MM,OM3,I/O,TB,DWB,NO ARM,OFNR,BLK,FT FT A  $       2.26 36.0%  $             1.45 N/A N/A
9GD8P006D-E2011 CBL,6F,XGLO,SM,OS1/OS2,I/O,TB,DWB,NO ARM,OFNP,BLK,1000F MF A  $   640.00 36.0%  $         409.60 N/A N/A
9GD8P006D-E201A CBL,6F,XGLO,SM,OS1/OS2,I/O,TB,DWB,NO ARM,OFNP,BLK,FT FT A  $       0.64 36.0%  $             0.41 N/A N/A
9GD8P024L-E2011 CBL,24F,XGLO,SM,OS1/OS2,I/O,TB,DWB,NO ARM,OFNP,BLK,1000F MF A  $2,560.00 36.0%  $      1,638.40 N/A N/A
9GD8P024L-E201A CBL,24F,XGLO,SM,OS1/OS2,I/O,TB,DWB,NO ARM,OFNP,BLK,FT FT A  $       2.56 36.0%  $             1.64 N/A N/A
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110042101 4-ZWP LT SJ 6f/T DF MF  A  $       296.21 25.60%  $       220.38 N/A N/A
110043101 4-RWP LT SJ D/F MF  A  $       295.69 25.60%  $       219.99 N/A N/A
110048101 4-TRW LT SJ 6f/T DF MF  A  $       362.76 25.60%  $       269.89 N/A N/A
110049101 4-SMF LT SJ D/F MF  A  $       295.52 25.60%  $       219.87 N/A N/A
110062101 6-ZWP LT SJ D/F MF  A  $       310.69 25.60%  $       231.15 N/A N/A
110063101 6-RWP LT SJ D/F MF  A  $       310.69 25.60%  $       231.15 N/A N/A
110063105 6-RWP LT SJ D/F MF  A  $       310.69 25.60%  $       231.15 N/A N/A
110066101 6-62.5 LT SJ D/F MF  A  $       462.24 25.60%  $       343.91 N/A N/A
110068101 6-TRW LT SJ 6f/T DF MF  A  $       410.34 25.60%  $       305.29 N/A N/A
110069101 6-SMF LT SJ D/F MF  A  $       310.52 25.60%  $       231.03 N/A N/A
110069103 6-SMF LT SJ F/F MF  A  $       482.24 25.60%  $       358.79 N/A N/A
110069105 6-SMF LT SJ D/F MF  A  $       310.52 25.60%  $       231.03 N/A N/A
110123101 12-RWP LT SJ 6F/T D/F MF  A  $       374.14 25.60%  $       278.36 N/A N/A
110123103 12-RWP LT SJ 6F/T F/F MF  A  $       545.00 25.60%  $       405.48 N/A N/A
110123105 12-RWP LT SJ 6F/T D/F MF  A  $       374.14 25.60%  $       278.36 N/A N/A
110126101 12-62.5 LT SJ D/F MF  A  $       677.07 25.60%  $       503.74 N/A N/A
110129101 12-SMF LT SJ D/F MF  A  $       373.62 25.60%  $       277.97 N/A N/A
110186101 18-62.5 LT SJ 6F/T D/F MF  A  $       892.59 25.60%  $       664.09 N/A N/A
110242101 24-ZWP LT SJ 6F/T D/F MF  A  $       502.24 25.60%  $       373.67 N/A N/A
110243101 24-RWP LT SJ 6F/T D/F MF  A  $       502.24 25.60%  $       373.67 N/A N/A
110243105 24-RWP LT SJ 6F/T D/F MF  A  $       502.24 25.60%  $       373.67 N/A N/A
110246101 24-62.5 LT SJ 6F/T D/F MF  A  $    1,108.28 25.60%  $       824.56 N/A N/A
110249101 24-SMF LT SJ D/F MF  A  $       501.21 25.60%  $       372.90 N/A N/A
110363101 36-RWP LT SJ D/F MF  A  $       686.72 25.60%  $       510.92 N/A N/A
110363105 36-RWP LT SJ 6F/T D/F MF  A  $       686.72 25.60%  $       510.92 N/A N/A
110366101 36-62.5 LT SJ D/F MF  A  $    1,596.72 25.60%  $    1,187.96 N/A N/A
110369101 36-SMF LT SJ D/F MF  A  $       685.00 25.60%  $       509.64 N/A N/A
110482101 48-ZWP LT SJ D/F MF  A  $       682.93 25.60%  $       508.10 N/A N/A
110483101 48-RWP LT SJ D/F MF  A  $       682.93 25.60%  $       508.10 N/A N/A
110483105 48-RWP LT SJ D/F MF  A  $       682.93 25.60%  $       508.10 N/A N/A
110486101 48-62.5 LT SJ D/F MF  A  $    1,887.76 25.60%  $    1,404.49 N/A N/A
110488101 48-TRWAVE RS LT SJ D/F MF  A  $    1,480.34 25.60%  $    1,101.37 N/A N/A
110489101 48-SMF LT SJ D/F MF  A  $       680.86 25.60%  $       506.56 N/A N/A
110509101 50-SMF LT SJ D/F MF  A  $       714.31 25.60%  $       531.45 N/A N/A
110602101 60-ZWP LT SJ DF MF  A  $       793.45 25.60%  $       590.33 N/A N/A
110603101 60-RWP LT SJ D/F MF  A  $       793.45 25.60%  $       590.33 N/A N/A
110603105 60-RWP LT SJ D/F MF  A  $       793.45 25.60%  $       590.33 N/A N/A
110608101 60-TRW LT SJ DF MF  A  $    1,793.62 25.60%  $    1,334.45 N/A N/A
110609101 60-SMF LT SJ D/F MF  A  $       790.69 25.60%  $       588.27 N/A N/A
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110609103 60-SMF LT SJ F/F MF  A  $       961.21 25.60%  $       715.14 N/A N/A
110722101 72-ZWP LT SJ DF MF  A  $       960.69 25.60%  $       714.75 N/A N/A
110723101 72-RWP LT SJ D/F MF  A  $       960.69 25.60%  $       714.75 N/A N/A
110723105 72-RWP LT SJ D/F MF  A  $       960.69 25.60%  $       714.75 N/A N/A
110728101 72-TRWAVE RS LT SJ D/F MF  A  $    2,160.86 25.60%  $    1,607.68 N/A N/A
110729101 72-SMF LT SJ D/F MF  A  $       957.41 25.60%  $       712.31 N/A N/A
110729103 72-SMF LT SJ F/F MF  A  $    1,157.24 25.60%  $       860.99 N/A N/A
110843101 84-RWP LT SJ D/F MF  A  $    1,148.62 25.60%  $       854.57 N/A N/A
110843105 84-RWP LT SJ D/F MF  A  $    1,148.62 25.60%  $       854.57 N/A N/A
110848101 84-TRW LT SJ DF MF  A  $    2,548.79 25.60%  $    1,896.30 N/A N/A
110849101 84-SMF LT SJ D/F MF  A  $    1,144.83 25.60%  $       851.75 N/A N/A
110962101 96-ZWP LT SJ D/F MF  A  $    1,263.97 25.60%  $       940.39 N/A N/A
110963101 96-RWP LT SJ D/F MF  A  $    1,263.97 25.60%  $       940.39 N/A N/A
110963105 96-RWP LT SJ D/F MF  A  $    1,263.97 25.60%  $       940.39 N/A N/A
110968101 96-TRW LT SJ DF MF  A  $    2,877.93 25.60%  $    2,141.18 N/A N/A
110969101 96-SMF LT SJ D/F MF  A  $    1,259.66 25.60%  $       937.19 N/A N/A
111082101 108-ZWP LT SJ DF MF  A  $    1,471.38 25.60%  $    1,094.71 N/A N/A
111083101 108-RWP LT SJ D/F MF  A  $    1,471.38 25.60%  $    1,094.71 N/A N/A
111088101 108-TRW LT SJ DF MF  A  $    3,287.07 25.60%  $    2,445.58 N/A N/A
111089101 108-SMF LT SJ D/F MF  A  $    1,466.55 25.60%  $    1,091.11 N/A N/A
111143105 114-RWP LT SJ D/F MF  A  $    1,536.21 25.60%  $    1,142.94 N/A N/A
111202101 120-ZWP LT SJ DF MF  A  $    1,587.41 25.60%  $    1,181.03 N/A N/A
111203101 120-RWP LT SJ D/F MF  A  $    1,587.41 25.60%  $    1,181.03 N/A N/A
111208101 120-TRW LT SJ DF MF  A  $    3,617.59 25.60%  $    2,691.49 N/A N/A
111209101 120-SMF LT SJ D/F MF  A  $    1,581.90 25.60%  $    1,176.93 N/A N/A
111322101 132-ZWP LT SJ DF MF  A  $    1,797.93 25.60%  $    1,337.66 N/A N/A
111323101 132-RWP LT SJ D/F MF  A  $    1,797.93 25.60%  $    1,337.66 N/A N/A
111328101 132-TRW LT SJ DF MF  A  $    4,031.03 25.60%  $    2,999.09 N/A N/A
111329101 132-SMF LT SJ D/F MF  A  $    1,791.90 25.60%  $    1,333.17 N/A N/A
111442101 144-ZWP LT SJ D/F MF  A  $    1,915.52 25.60%  $    1,425.15 N/A N/A
111443101 144-RWP LT SJ D/F MF  A  $    1,915.52 25.60%  $    1,425.15 N/A N/A
111443105 144-RWP LT SJ D/F MF  A  $    1,915.52 25.60%  $    1,425.15 N/A N/A
111448101 144-TRWAVE RS LT SJ D/F MF  A  $    4,365.86 25.60%  $    3,248.20 N/A N/A
111449101 144-SMF LT SJ D/F MF  A  $    1,908.79 25.60%  $    1,420.14 N/A N/A
111562101 156-ZWP LT SJ DF MF  A  $    2,018.97 25.60%  $    1,502.11 N/A N/A
111568101 156-TRW LT SJ DF MF  A  $    4,673.62 25.60%  $    3,477.17 N/A N/A
111569101 156-SMF LT SJ D/F MF  A  $    2,011.72 25.60%  $    1,496.72 N/A N/A
111609101 160-SMF LT SJ D/F MF  A  $    2,060.17 25.60%  $    1,532.77 N/A N/A
111649101 164-SMF LT SJ D/F MF  A  $    2,090.86 25.60%  $    1,555.60 N/A N/A
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111682101 168-ZWP LT SJ DF MF  A  $    2,129.31 25.60%  $    1,584.21 N/A N/A
111683101 168-RWP LT SJ D/F MF  A  $    2,129.31 25.60%  $    1,584.21 N/A N/A
111688101 168-TRW LT SJ DF MF  A  $    4,988.10 25.60%  $    3,711.15 N/A N/A
111689101 168-SMF LT SJ D/F MF  A  $    2,121.55 25.60%  $    1,578.43 N/A N/A
111803101 180-RWP LT SJ D/F MF  A  $    2,240.17 25.60%  $    1,666.69 N/A N/A
111922101 192-ZWP LT SJ DF MF  A  $    2,351.38 25.60%  $    1,749.43 N/A N/A
111923101 192-RWP LT SJ D/F MF  A  $    2,351.38 25.60%  $    1,749.43 N/A N/A
111928101 192-TRW LT SJ DF MF  A  $    5,618.45 25.60%  $    4,180.13 N/A N/A
111929101 192-SMF LT SJ D/F MF  A  $    2,342.41 25.60%  $    1,742.75 N/A N/A
111969101 196-SMF LT SJ D/F MF  A  $    2,391.21 25.60%  $    1,779.06 N/A N/A
112042101 204-ZWP LT SJ DF MF  A  $    2,461.90 25.60%  $    1,831.65 N/A N/A
112043101 204-RWP LT SJ D/F MF  A  $    2,461.90 25.60%  $    1,831.65 N/A N/A
112049101 204-SMF LT SJ DF MF  A  $    2,452.59 25.60%  $    1,824.73 N/A N/A
112162101 216-ZWP LT SJ DF MF  A  $    2,574.31 25.60%  $    1,915.29 N/A N/A
112163101 216-RWP LT SJ D/F MF  A  $    2,574.31 25.60%  $    1,915.29 N/A N/A
112163105 216-RWP LT SJ D/F MF  A  $    2,574.31 25.60%  $    1,915.29 N/A N/A
112168101 216-TRW LT SJ DF MF  A  $    6,256.03 25.60%  $    4,654.49 N/A N/A
112169101 216-SMF LT SJ D/F MF  A  $    2,564.31 25.60%  $    1,907.85 N/A N/A
112402101 240-ZWP LT SJ DF MF  A  $    2,976.21 25.60%  $    2,214.30 N/A N/A
112403101 240-RWP LT SJ D/F MF  A  $    2,976.21 25.60%  $    2,214.30 N/A N/A
112408101 240-TRW LT SJ DF MF  A  $    7,067.07 25.60%  $    5,257.90 N/A N/A
112409101 240-SMF LT SJ D/F MF  A  $    2,965.17 25.60%  $    2,206.09 N/A N/A
112603101 260-RWP LT SJ D/F MF  A  $    3,167.59 25.60%  $    2,356.69 N/A N/A
112642101 264-ZWP LT SJ DF MF  A  $    3,198.45 25.60%  $    2,379.65 N/A N/A
112643101 264-RWP LT SJ DF MF  A  $    3,198.45 25.60%  $    2,379.65 N/A N/A
112648101 264-TRW LT SJ DF MF  A  $    7,698.45 25.60%  $    5,727.65 N/A N/A
112882101 288-ZWP LT SJ D/F MF  A  $    3,433.10 25.60%  $    2,554.23 N/A N/A
112883101 288-RWP LT SJ D/F MF  A  $    3,433.10 25.60%  $    2,554.23 N/A N/A
112883105 288-RWP LT SJ D/F MF  A  $    3,433.10 25.60%  $    2,554.23 N/A N/A
112888101 288-TRW LT SJ DF MF  A  $    8,371.21 25.60%  $    6,228.18 N/A N/A
112889101 288-SMF LT SJ D/F MF  A  $    3,419.66 25.60%  $    2,544.23 N/A N/A
120023101 2-RWP LT SJSA D/F MF  A  $       478.45 25.60%  $       355.97 N/A N/A
120042101 4-ZWP LT SJSA D/F MF  A  $       490.34 25.60%  $       364.81 N/A N/A
120043101 4-RWP LT SJSA D/F MF  A  $       490.34 25.60%  $       364.81 N/A N/A
120048101 4-TRW LT SJSA 6f/T DF MF  A  $       556.72 25.60%  $       414.20 N/A N/A
120049101 4-SMF LT SJSA D/F MF  A  $       490.17 25.60%  $       364.69 N/A N/A
120062101 6-ZWP LT SJSA D/F MF  A  $       505.34 25.60%  $       375.97 N/A N/A
120063101 6-RWP LT SJSA D/F MF  A  $       505.34 25.60%  $       375.97 N/A N/A
120063105 6-RWP LT SJSA D/F MF  A  $       505.34 25.60%  $       375.97 N/A N/A
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120068101 6-TRW LT SJSA 6f/T DF MF  A  $       605.00 25.60%  $       450.12 N/A N/A
120069101 6-SMF LT SJSA D/F MF  A  $       505.17 25.60%  $       375.85 N/A N/A
120069103 6-SMF LT SJSA F/F MF  A  $       691.21 25.60%  $       514.26 N/A N/A
120069105 6-SMF LT SJSA D/F MF  A  $       505.17 25.60%  $       375.85 N/A N/A
120122101 12-ZWP LT SJSA 6f/T DF MF  A  $       568.79 25.60%  $       423.18 N/A N/A
120123101 12-RWP LT SJSA D/F MF  A  $       568.79 25.60%  $       423.18 N/A N/A
120129101 12-SMF LT SJSA D/F MF  A  $       568.10 25.60%  $       422.67 N/A N/A
120183101 18-RWP LT SJSA D/F MF  A  $       632.59 25.60%  $       470.65 N/A N/A
120189101 18-SMF LT SJSA D/F MF  A  $       631.90 25.60%  $       470.13 N/A N/A
120243101 24-RWP LT SJSA D/F MF  A  $       696.90 25.60%  $       518.49 N/A N/A
120243103 24-RWP LT SJSA 6F/T F/F MF  A  $       881.55 25.60%  $       655.87 N/A N/A
120249101 24-SMF LT SJSA D/F MF  A  $       695.86 25.60%  $       517.72 N/A N/A
120249102 24-SMF LT SJSA D/M MF  A  $       695.86 25.60%  $       517.72 N/A N/A
120369101 36-SMF LT SJSA D/F MF  A  $       907.07 25.60%  $       674.86 N/A N/A
120482101 48-ZWP LT SJSA D/F MF  A  $       877.59 25.60%  $       652.93 N/A N/A
120483101 48-RWP LT SJSA D/F MF  A  $       877.59 25.60%  $       652.93 N/A N/A
120483103 48-RWP LT SJSA F/F MF  A  $    1,063.62 25.60%  $       791.33 N/A N/A
120483105 48-RWP LT SJSA D/F SP MF  A  $       877.59 25.60%  $       652.93 N/A N/A
120488101 48-TRWAVE RS LT SJSA D/F MF  A  $    1,674.83 25.60%  $    1,246.07 N/A N/A
120489101 48-SMF LT SJSA D/F MF  A  $       875.52 25.60%  $       651.39 N/A N/A
120489103 48-SMF LT SJSA F/F MF  A  $    1,061.55 25.60%  $       789.79 N/A N/A
120489105 48-SMF LT SJSA D/F MF  A  $       875.52 25.60%  $       651.39 N/A N/A
120602101 60-ZWP LT SJSA D/F MF  A  $       988.10 25.60%  $       735.15 N/A N/A
120603101 60-RWP LT SJSA D/F MF  A  $       988.10 25.60%  $       735.15 N/A N/A
120603103 60-RWP LT SJSA F/F MF  A  $    1,173.79 25.60%  $       873.30 N/A N/A
120608101 60-TRW LT SJSA DF MF  A  $    1,988.10 25.60%  $    1,479.15 N/A N/A
120609101 60-SMF LT SJSA D/F MF  A  $       985.34 25.60%  $       733.09 N/A N/A
120609103 60-SMF LT SJSA F/F MF  A  $    1,171.03 25.60%  $       871.25 N/A N/A
120689103 68-SMF LT SJSA F/F MF  A  $    1,365.17 25.60%  $    1,015.69 N/A N/A
120722101 72-ZWP LT SJSA D/F MF  A  $    1,182.24 25.60%  $       879.59 N/A N/A
120723101 72-RWP LT SJSA D/F MF  A  $    1,174.83 25.60%  $       874.07 N/A N/A
120723103 72-RWP LT SJSA F/F MF  A  $    1,370.34 25.60%  $    1,019.53 N/A N/A
120728101 72-TRUWAVE LT SJSA D/F MF  A  $    2,383.10 25.60%  $    1,773.03 N/A N/A
120729101 72-SMF LT SJSA D/F MF  A  $    1,179.66 25.60%  $       877.67 N/A N/A
120729103 72-SMF LT SJSA F/F MF  A  $    1,367.24 25.60%  $    1,017.23 N/A N/A
120729105 72-SMF LT SJSA D/F MF  A  $    1,179.66 25.60%  $       877.67 N/A N/A
120842101 84-ZWP LT SJSA DF MF  A  $    1,448.97 25.60%  $    1,078.03 N/A N/A
120843101 84-RWP LT SJSA D/F MF  A  $    1,448.97 25.60%  $    1,078.03 N/A N/A
120843103 84-RWP LT SJSA F/F MF  A  $    1,665.69 25.60%  $    1,239.27 N/A N/A
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120848101 84-TRW LT SJSA DF MF  A  $    2,849.14 25.60%  $    2,119.76 N/A N/A
120849101 84-SMF LT SJSA D/F MF  A  $    1,445.17 25.60%  $    1,075.21 N/A N/A
120849103 84-SMF LT SJSA F/F MF  A  $    1,661.90 25.60%  $    1,236.45 N/A N/A
120962101 96-ZWP LT SJSA D/F MF  A  $    1,564.31 25.60%  $    1,163.85 N/A N/A
120963101 96-RWP LT SJSA D/F MF  A  $    1,564.31 25.60%  $    1,163.85 N/A N/A
120963103 96-RWP LT SJSA F/F MF  A  $    1,780.69 25.60%  $    1,324.83 N/A N/A
120968101 96-TRWAVE RS LT SJSA D/F MF  A  $    3,178.10 25.60%  $    2,364.51 N/A N/A
120969101 96-SMF LT SJSA D/F MF  A  $    1,560.00 25.60%  $    1,160.64 N/A N/A
120969103 96-SMF LT SJSA F/F MF  A  $    1,776.21 25.60%  $    1,321.50 N/A N/A
120969105 96-SMF LT SJSA D/F MF  A  $    1,560.00 25.60%  $    1,160.64 N/A N/A
121082101 108-ZWP LT SJSA DF MF  A  $    1,811.90 25.60%  $    1,348.05 N/A N/A
121083101 108-RWP LT SJSA D/F MF  A  $    1,811.90 25.60%  $    1,348.05 N/A N/A
121088101 108-TRW LT SJSA DF MF  A  $    3,627.59 25.60%  $    2,698.93 N/A N/A
121089101 108-SMF LT SJSA D/F MF  A  $    1,807.07 25.60%  $    1,344.46 N/A N/A
121089105 108-SMF LT SJSA D/F MF  A  $    1,807.07 25.60%  $    1,344.46 N/A N/A
121129101 112-SMF LT SJSA D/F MF  A  $    1,856.38 25.60%  $    1,381.15 N/A N/A
121149101 114-SMF LT SJSA D/F MF  A  $    1,871.55 25.60%  $    1,392.43 N/A N/A
121202101 120-ZWP LT SJSA D/F MF  A  $    1,927.93 25.60%  $    1,434.38 N/A N/A
121203101 120-RWP LT SJSA D/F MF  A  $    1,927.93 25.60%  $    1,434.38 N/A N/A
121208101 120-TRW LT SJSA DF MF  A  $    3,958.10 25.60%  $    2,944.83 N/A N/A
121209101 120-SMF LT SJSA D/F MF  A  $    1,922.59 25.60%  $    1,430.41 N/A N/A
121322101 132-ZWP LT SJSA DF MF  A  $    2,201.38 25.60%  $    1,637.83 N/A N/A
121323101 132-RWP LT SJSA D/F MF  A  $    2,178.79 25.60%  $    1,621.02 N/A N/A
121328101 132-TRW LT SJSA DF MF  A  $    4,434.48 25.60%  $    3,299.25 N/A N/A
121329101 132-SMF LT SJSA D/F MF  A  $    2,172.76 25.60%  $    1,616.53 N/A N/A
121442101 144-ZWP LT SJSA D/F MF  A  $    2,296.21 25.60%  $    1,708.38 N/A N/A
121443101 144-RWP LT SJSA D/F MF  A  $    2,296.21 25.60%  $    1,708.38 N/A N/A
121448101 144-TRW LT SJSA DF MF  A  $    4,746.55 25.60%  $    3,531.43 N/A N/A
121449101 144-SMF LT SJSA D/F MF  A  $    2,289.66 25.60%  $    1,703.51 N/A N/A
121449105 144-SMF LT SJSA D/F MF  A  $    2,289.66 25.60%  $    1,703.51 N/A N/A
121562101 156-ZWP LT SJSA DF MF  A  $    2,440.17 25.60%  $    1,815.49 N/A N/A
121563101 156-RWP LT SJSA D/F MF  A  $    2,418.97 25.60%  $    1,799.71 N/A N/A
121568101 156-TRW LT SJSA DF MF  A  $    5,094.83 25.60%  $    3,790.55 N/A N/A
121569101 156-SMF LT SJSA D/F MF  A  $    2,411.90 25.60%  $    1,794.45 N/A N/A
121629101 162-SMF LT SJSA D/F MF  A  $    2,475.52 25.60%  $    1,841.79 N/A N/A
121682101 168-ZWP LT SJSA DF MF  A  $    2,529.31 25.60%  $    1,881.81 N/A N/A
121683101 168-RWP LT SJSA D/F MF  A  $    2,529.31 25.60%  $    1,881.81 N/A N/A
121688101 168-TRW LT SJSA DF MF  A  $    5,388.10 25.60%  $    4,008.75 N/A N/A
121689101 168-SMF LT SJSA D/F MF  A  $    2,521.55 25.60%  $    1,876.03 N/A N/A
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121802101 180-ZWP LT SJSA DF MF  A  $    2,662.24 25.60%  $    1,980.71 N/A N/A
121803101 180-RWP LT SJSA DF MF  A  $    2,662.24 25.60%  $    1,980.71 N/A N/A
121809101 180-SMF LT SJSA D/F MF  A  $    2,631.90 25.60%  $    1,958.13 N/A N/A
121883101 188-RWP LT SJSA D/F MF  A  $    2,719.48 25.60%  $    2,023.29 N/A N/A
121922101 192-ZWP LT SJSA DF MF  A  $    2,751.38 25.60%  $    2,047.03 N/A N/A
121923101 192-RWP LT SJSA D/F MF  A  $    2,751.38 25.60%  $    2,047.03 N/A N/A
121928101 192-TRW LT SJSA DF MF  A  $    6,018.45 25.60%  $    4,477.73 N/A N/A
121929101 192-SMF LT SJSA D/F MF  A  $    2,742.59 25.60%  $    2,040.49 N/A N/A
122042101 204-ZWP LT SJSA DF MF  A  $    2,882.59 25.60%  $    2,144.65 N/A N/A
122043101 204-RWP LT SJSA D/F MF  A  $    2,860.86 25.60%  $    2,128.48 N/A N/A
122049101 204-SMF LT SJSA D/F MF  A  $    2,852.59 25.60%  $    2,122.33 N/A N/A
122162101 216-ZWP LT SJSA DF MF  A  $    2,974.31 25.60%  $    2,212.89 N/A N/A
122163101 216-RWP LT SJSA D/F MF  A  $    2,974.31 25.60%  $    2,212.89 N/A N/A
122168101 216-TRW LT SJSA DF MF  A  $    6,656.21 25.60%  $    4,952.22 N/A N/A
122169101 216-SMF LT SJSA D/F MF  A  $    2,964.48 25.60%  $    2,205.57 N/A N/A
122402101 240-ZWP LT SJSA D/F MF  A  $    3,418.79 25.60%  $    2,543.58 N/A N/A
122403101 240-RWP LT SJSA D/F MF  A  $    3,418.79 25.60%  $    2,543.58 N/A N/A
122408101 240-TRUWAVE LT SJSA D/F MF  A  $    7,509.66 25.60%  $    5,587.19 N/A N/A
122409101 240-SMF LT SJSA D/F MF  A  $    3,407.76 25.60%  $    2,535.37 N/A N/A
122642101 264-ZWP LT SJSA DF MF  A  $    3,684.48 25.60%  $    2,741.25 N/A N/A
122643101 264-RWP LT SJSA D/F MF  A  $    3,641.03 25.60%  $    2,708.93 N/A N/A
122648101 264-TRW LT SJSA DF MF  A  $    8,184.48 25.60%  $    6,089.25 N/A N/A
122649101 264-SMF LT SJSA D/F MF  A  $    3,628.79 25.60%  $    2,699.82 N/A N/A
122882101 288-ZWP LT SJSA D/F MF  A  $    3,875.69 25.60%  $    2,883.51 N/A N/A
122883101 288-RWP LT SJSA D/F MF  A  $    3,875.69 25.60%  $    2,883.51 N/A N/A
122888101 288-TRW LT SJSA DF MF  A  $    8,813.62 25.60%  $    6,557.33 N/A N/A
122889101 288-SMF LT SJSA D/F MF  A  $    3,862.24 25.60%  $    2,873.51 N/A N/A
130043101 4-RWP LT SJ OFNR 6f/T DF MF  A  $       722.41 25.60%  $       537.47 N/A N/A
130046101 4-62.5 LT OFNR D/F MF  A  $       831.38 25.60%  $       618.55 N/A N/A
130049101 4-SMF LT OFNR D/F MF  A  $       719.83 25.60%  $       535.55 N/A N/A
130063101 6-RWP LT OFNR D/F MF  A  $       736.38 25.60%  $       547.87 N/A N/A
130066101 6-62.5 LT OFNR D/F MF  A  $       901.72 25.60%  $       670.88 N/A N/A
130069101 6-SMF LT OFNR D/F MF  A  $       736.03 25.60%  $       547.61 N/A N/A
130086101 8-62.5 LT OFNR D/F MF  A  $       987.59 25.60%  $       734.77 N/A N/A
130126101 12-62.5 LT OFNR D/F MF  A  $    1,128.28 25.60%  $       839.44 N/A N/A
130129101 12-SMF LT SJ OFNR 6f/T DF MF  A  $       800.86 25.60%  $       595.84 N/A N/A
130186101 18-62.5 LT OFNR 6F/T D/F MF  A  $    1,355.34 25.60%  $    1,008.37 N/A N/A
130246101 24-62.5 LT OFNR D/F MF  A  $    1,582.93 25.60%  $    1,177.70 N/A N/A
130483101 48-RWP LT OFNR D/F MF  A  $    1,118.97 25.60%  $       832.51 N/A N/A
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130488101 48-TRWAVE RS LT OFNR D/F MF  A  $    1,988.62 25.60%  $    1,479.53 N/A N/A
130489101 48-SMF LT OFNR D/F MF  A  $    1,116.55 25.60%  $       830.71 N/A N/A
130603101 60-RWP LT SJ OFNR DF MF  A  $    1,231.55 25.60%  $       916.27 N/A N/A
130609101 60-SMF LT OFNR D/F MF  A  $    1,228.62 25.60%  $       914.09 N/A N/A
130723101 72-RWP LT OFNR D/F MF  A  $    1,418.45 25.60%  $    1,055.33 N/A N/A
130728101 72-TRUWAVE LT OFNR D/F MF  A  $    2,727.76 25.60%  $    2,029.45 N/A N/A
130729101 72-SMF LT OFNR D/F MF  A  $    1,415.00 25.60%  $    1,052.76 N/A N/A
130963101 96-RWP LT OFNR D/F MF  A  $    1,825.86 25.60%  $    1,358.44 N/A N/A
130969101 96-SMF LT OFNR D/F MF  A  $    1,821.03 25.60%  $    1,354.85 N/A N/A
131083101 108-RWP LT SJ OFNR DF MF  A  $    2,124.48 25.60%  $    1,580.61 N/A N/A
131089101 108-SMF LT SJ OFNR DF MF  A  $    2,119.14 25.60%  $    1,576.64 N/A N/A
131203101 120-RWP LT OFNR D/F MF  A  $    2,226.55 25.60%  $    1,656.55 N/A N/A
131209101 120-SMF LT OFNR D/F MF  A  $    2,220.52 25.60%  $    1,652.07 N/A N/A
131323101 132-RWP LT SJ OFNR DF MF  A  $    2,599.66 25.60%  $    1,934.15 N/A N/A
131329101 132-SMF LT SJ OFNR DF MF  A  $    2,593.10 25.60%  $    1,929.27 N/A N/A
131443101 144-RWP LT OFNR D/F MF  A  $    2,703.10 25.60%  $    2,011.11 N/A N/A
131448101 144-TRUWAVE LT OFNR D/F MF  A  $    5,376.21 25.60%  $    3,999.90 N/A N/A
131449101 144-SMF LT OFNR D/F MF  A  $    2,695.86 25.60%  $    2,005.72 N/A N/A
131683101 168-RWP LT SJ OFNR DF MF  A  $    2,926.21 25.60%  $    2,177.10 N/A N/A
131689101 168-SMF LT SJ OFNR DF MF  A  $    2,917.76 25.60%  $    2,170.81 N/A N/A
131923101 192-RWP LT OFNR D/F MF  A  $    3,120.52 25.60%  $    2,321.67 N/A N/A
131929101 192-SMF LT SJ OFNR DF MF  A  $    3,110.86 25.60%  $    2,314.48 N/A N/A
132163101 216-RWP LT OFNR D/F MF  A  $    3,350.69 25.60%  $    2,492.91 N/A N/A
132169101 216-SMF LT SJ OFNR DF MF  A  $    3,339.83 25.60%  $    2,484.83 N/A N/A
132883101 288-RWP LT OFNR D/F MF  A  $    4,383.28 25.60%  $    3,261.16 N/A N/A
330043101 Distribution 4 Fiber OFNR RWP SMF MF  A  $       242.41 25.60%  $       180.35 N/A N/A
340043101 Distribution 4 Fiber OFNP RWP SMF MF  A  $       271.55 25.60%  $       202.03 N/A N/A
430063101 Distribution    6 Fiber OFNR RWP SMF MF  A  $       302.24 25.60%  $       224.87 N/A N/A
430083101 Distribution    8 Fiber OFNR RWP SMF MF  A  $       348.79 25.60%  $       259.50 N/A N/A
430123101 Distribution   12 Fiber OFNR RWP-SMF MF  A  $       475.69 25.60%  $       353.91 N/A N/A
430183101 Distribution   18 Fiber OFNR RWP-SMF MF  A  $    1,318.97 25.60%  $       981.31 N/A N/A
430243101 Distribution   24 Fiber OFNR RWP SMF MF  A  $    1,706.90 25.60%  $    1,269.93 N/A N/A
430303101 Distribution   30 Fiber OFNR RWP SMF MF  A  $    1,715.52 25.60%  $    1,276.35 N/A N/A
430363101 Distribution   36 Fiber OFNR RWP SMF MF  A  $    1,896.55 25.60%  $    1,411.03 N/A N/A
430483101 Distribution   48 Fiber OFNR RWP-SMF MF  A  $    2,327.59 25.60%  $    1,731.73 N/A N/A
430603101 Distribution   60 Fiber OFNR RWP-SMF MF  A  $    3,093.10 25.60%  $    2,301.27 N/A N/A
430723101 Distribution   72 Fiber OFNR RWP-SMF MF  A  $    3,120.69 25.60%  $    2,321.79 N/A N/A
430963101 Distribution   96 Fiber OFNR RWP-SMF MF  A  $    4,603.45 25.60%  $    3,424.97 N/A N/A
431443101 Distribution  144 Fiber OFNR RWP-SMF MF  A  $    5,860.34 25.60%  $    4,360.09 N/A N/A
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440063101 Distribution    6 Fiber OFNP RWP SMF MF  A  $       413.79 25.60%  $       307.86 N/A N/A
440083101 Distribution    8 Fiber OFNP RWP SMF MF  A  $       534.48 25.60%  $       397.65 N/A N/A
440122101 Distribution   12 Fiber OFNP Zero Water Peak (ZWP) SMF MF  A  $       672.41 25.60%  $       500.27 N/A N/A
440123101 Distribution   12 Fiber OFNP RWP SMF MF  A  $       637.93 25.60%  $       474.62 N/A N/A
440183101 Distribution   18 Fiber OFNP RWP-SMF MF  A  $    5,993.10 25.60%  $    4,458.87 N/A N/A
440242101 Distribution   24 Fiber OFNP ZWP-SMF MF  A  $    6,753.45 25.60%  $    5,024.57 N/A N/A
440243101 Distribution   24 Fiber OFNP RWP-SMF MF  A  $    6,524.14 25.60%  $    4,853.96 N/A N/A
440363101 Distribution   36 Fiber OFNP RWP-SMF MF  A  $    6,293.10 25.60%  $    4,682.07 N/A N/A
440483101 Distribution   48 Fiber OFNP RWP-SMF MF  A  $    5,251.90 25.60%  $    3,907.41 N/A N/A
440723101 Distribution   72 Fiber OFNP RWP-SMF MF  A  $    7,392.07 25.60%  $    5,499.70 N/A N/A
440963101 Distribution   96 Fiber OFNP RWP-SMF MF  A  $  15,460.34 25.60%  $  11,502.49 N/A N/A
441443101 Distribution  144 Fiber OFNP RWP-SMF MF  A  $  22,068.97 25.60%  $  16,419.31 N/A N/A
510013301 1-RWP SLT SJ 300 # D/F MF  A  $       232.41 25.60%  $       172.91 N/A N/A
510023101 2-RWP SLT SJ 600# DF MF  A  $       311.03 25.60%  $       231.41 N/A N/A
510023301 2-RWP SLT SJ 300 # D/F MF  A  $       241.38 25.60%  $       179.59 N/A N/A
510029101 2-SMF SLT SJ D/F MF  A  $       311.03 25.60%  $       231.41 N/A N/A
510029301 2-SMF SLT SJ 300 # D/F MF  A  $       239.31 25.60%  $       178.05 N/A N/A
510043101 4-RWP SLT SJ D/F MF  A  $       323.28 25.60%  $       240.52 N/A N/A
510043301 4-RWP SLT SJ 300# D/F MF  A  $       259.31 25.60%  $       192.93 N/A N/A
510049101 4-SMF SLT SJ D/F MF  A  $       325.52 25.60%  $       242.19 N/A N/A
510049301 4-SMF SLT SJ 300# DF MF  A  $       259.14 25.60%  $       192.80 N/A N/A
510063101 6-RWP SLT SJ D/F MF  A  $       340.17 25.60%  $       253.09 N/A N/A
510063301 6-RWP SLT SJ 300# D/F MF  A  $       277.24 25.60%  $       206.27 N/A N/A
510063601 6-RWP SLT SJ 6.0 D/F MF  A  $       432.76 25.60%  $       321.97 N/A N/A
510069101 6-SMF SLT SJ D/F MF  A  $       340.17 25.60%  $       253.09 N/A N/A
510069301 6-SMF SLT SJ 300# DF MF  A  $       276.90 25.60%  $       206.01 N/A N/A
510069601 6-SMF SLT SJ 6.0 D/F MF  A  $       432.76 25.60%  $       321.97 N/A N/A
510083101 8-RWP SLT SJ 600# DF MF  A  $       354.83 25.60%  $       263.99 N/A N/A
510083301 8-RWP SLT SJ 300# D/F MF  A  $       295.00 25.60%  $       219.48 N/A N/A
510089101 8-SMF SLT SJ D/F MF  A  $       354.83 25.60%  $       263.99 N/A N/A
510089301 8-SMF SLT SJ 300# DF MF  A  $       294.66 25.60%  $       219.23 N/A N/A
510123101 12-RWP SLT SJ D/F MF  A  $       383.97 25.60%  $       285.67 N/A N/A
510123301 12-RWP SLT SJ 300# D/F MF  A  $       320.52 25.60%  $       238.47 N/A N/A
510123601 12-RWP SLT SJ 6.0 D/F MF  A  $       476.55 25.60%  $       354.55 N/A N/A
510129101 12-SMF SLT SJ D/F MF  A  $       383.97 25.60%  $       285.67 N/A N/A
510129301 12-SMF SLT SJ 300# DF MF  A  $       319.83 25.60%  $       237.95 N/A N/A
510129601 12-SMF SLT SJ 6.0 D/F MF  A  $       474.48 25.60%  $       353.01 N/A N/A
510183101 18-RWP SLT SJ D/F MF  A  $       523.10 25.60%  $       389.19 N/A N/A
510189101 18-SMF SLT SJ D/F MF  A  $       523.10 25.60%  $       389.19 N/A N/A
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510189601 18-SMF SLT SJ 6.0 D/F MF  A  $       523.10 25.60%  $       389.19 N/A N/A
510243101 24-RWP SLT SJ D/F MF  A  $       566.90 25.60%  $       421.77 N/A N/A
510246101 24-62.5 SLT SJ D/F MF  A  $    1,321.90 25.60%  $       983.49 N/A N/A
510249101 24-SMF SLT SJ D/F MF  A  $       566.90 25.60%  $       421.77 N/A N/A
510303101 30-RWP SLT SJ 600# DF MF  A  $       614.14 25.60%  $       456.92 N/A N/A
510309101 30-SMF SLT SJ 600# DF MF  A  $       614.14 25.60%  $       456.92 N/A N/A
510363101 36-RWP SLT SJ D/F MF  A  $       655.86 25.60%  $       487.96 N/A N/A
510369101 36-SMF SLT SJ D/F MF  A  $       655.86 25.60%  $       487.96 N/A N/A
510483101 48-RWP SLT SJ D/F MF  A  $       745.00 25.60%  $       554.28 N/A N/A
510489101 48-SMF SLT SJ D/F MF  A  $       746.21 25.60%  $       555.18 N/A N/A
510603101 60-RWP SLT SJ 600# DF MF  A  $       999.14 25.60%  $       743.36 N/A N/A
510609101 60-SMF SLT SJ 600# DF MF  A  $       999.14 25.60%  $       743.36 N/A N/A
510723101 72-RWP SLT SJ D/F MF  A  $    1,082.59 25.60%  $       805.45 N/A N/A
510729101 72-SMF SLT SJ D/F MF  A  $    1,082.59 25.60%  $       805.45 N/A N/A
510963101 96-RWP SLT SJ D/F MF  A  $    1,260.52 25.60%  $       937.83 N/A N/A
510969101 96-SMF SLT SJ D/F MF  A  $    1,260.52 25.60%  $       937.83 N/A N/A
520023101 2-RWP SLT SJSA D/F MF  A  $       421.72 25.60%  $       313.76 N/A N/A
520023301 2-RWP SLT SJSA 300 # D/F MF  A  $       359.48 25.60%  $       267.45 N/A N/A
520029101 2-SMF SLT SJSA 600# DF MF  A  $       421.72 25.60%  $       313.76 N/A N/A
520029301 2-SMF SLT SJSA 300 # D/F MF  A  $       359.31 25.60%  $       267.33 N/A N/A
520042101 4-ZWP SLT SJSA D/F MF  A  $       436.38 25.60%  $       324.67 N/A N/A
520042301 4-ZWP SLT SJSA 300 # D/F MF  A  $       377.24 25.60%  $       280.67 N/A N/A
520043101 4-RWP SLT SJSA D/F MF  A  $       433.97 25.60%  $       322.87 N/A N/A
520043301 4-RWP SLT SJSA 300 # D/F MF  A  $       377.24 25.60%  $       280.67 N/A N/A
520049101 4-SMF SLT SJSA D/F MF  A  $       436.38 25.60%  $       324.67 N/A N/A
520049301 4-SMF SLT SJSA 300 # D/F MF  A  $       377.07 25.60%  $       280.54 N/A N/A
520062101 6-ZWP SLT SJSA D/F MF  A  $       451.03 25.60%  $       335.57 N/A N/A
520062301 6-ZWP SLT SJSA 300 # D/F MF  A  $       387.76 25.60%  $       288.49 N/A N/A
520063101 6-RWP SLT SJSA D/F MF  A  $       451.03 25.60%  $       335.57 N/A N/A
520063105 6-RWP SLT SJSA D/F MF  A  $       451.03 25.60%  $       335.57 N/A N/A
520063301 6-RWP SLT SJSA 300 # D/F MF  A  $       395.17 25.60%  $       294.01 N/A N/A
520069101 6-SMF SLT SJSA D/F MF  A  $       451.03 25.60%  $       335.57 N/A N/A
520069301 6-SMF SLT SJSA 300 # D/F MF  A  $       394.83 25.60%  $       293.75 N/A N/A
520069305 6-SMF SLT SJSA 300 # D/F MF  A  $       394.83 25.60%  $       293.75 N/A N/A
520083101 8-RWP SLT SJSA D/F MF  A  $       465.69 25.60%  $       346.47 N/A N/A
520083301 8-RWP SLT SJSA 300 # D/F MF  A  $       413.10 25.60%  $       307.35 N/A N/A
520089101 8-SMF SLT SJSA D/F MF  A  $       465.69 25.60%  $       346.47 N/A N/A
520089301 8-SMF SLT SJSA 300# DF MF  A  $       412.59 25.60%  $       306.97 N/A N/A
520122301 12-ZWP SLT SJSA 300 # D/F MF  A  $       448.79 25.60%  $       333.90 N/A N/A
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520123101 12-RWP SLT SJSA D/F MF  A  $       494.83 25.60%  $       368.15 N/A N/A
520123301 12-RWP SLT SJSA 300 # D/F MF  A  $       448.79 25.60%  $       333.90 N/A N/A
520129101 12-SMF SLT SJSA D/F MF  A  $       494.83 25.60%  $       368.15 N/A N/A
520129301 12-SMF SLT SJSA 300 # D/F MF  A  $       448.10 25.60%  $       333.39 N/A N/A
520129305 12-SMF SLT SJSA 300 # D/F MF  A  $       448.10 25.60%  $       333.39 N/A N/A
520163101 16-RWP SLT SJSA 600# DF MF  A  $       628.62 25.60%  $       467.69 N/A N/A
520183101 18-RWP SLT SJSA 600# DF MF  A  $       642.59 25.60%  $       478.09 N/A N/A
520189101 18-SMF SLT SJSA D/F MF  A  $       640.52 25.60%  $       476.55 N/A N/A
520243101 24-RWP SLT SJSA D/F MF  A  $       684.31 25.60%  $       509.13 N/A N/A
520249101 24-SMF SLT SJSA D/F MF  A  $       684.31 25.60%  $       509.13 N/A N/A
520303101 30-RWP SLT SJSA 600# DF MF  A  $       731.55 25.60%  $       544.27 N/A N/A
520309101 30-SMF SLT SJSA 600# DF MF  A  $       731.55 25.60%  $       544.27 N/A N/A
520363101 36-RWP SLT SJSA 600# DF MF  A  $       773.28 25.60%  $       575.32 N/A N/A
520369101 36-SMF SLT SJSA D/F MF  A  $       773.28 25.60%  $       575.32 N/A N/A
520483101 48-RWP SLT SJSA D/F MF  A  $       862.41 25.60%  $       641.63 N/A N/A
520489101 48-SMF SLT SJSA D/F MF  A  $       863.62 25.60%  $       642.53 N/A N/A
520603101 60-RWP SLT SJSA 600# DF MF  A  $    1,146.55 25.60%  $       853.03 N/A N/A
520609101 60-SMF SLT SJSA 600# DF MF  A  $    1,146.55 25.60%  $       853.03 N/A N/A
520723101 72-RWP SLT SJSA D/F MF  A  $    1,230.17 25.60%  $       915.25 N/A N/A
520729101 72-SMF SLT SJSA D/F MF  A  $    1,230.17 25.60%  $       915.25 N/A N/A
520963101 96-RWP SLT SJSA D/F MF  A  $    1,408.10 25.60%  $    1,047.63 N/A N/A
520969101 96-SMF SLT SJSA D/F MF  A  $    1,403.10 25.60%  $    1,043.91 N/A N/A
530023101 2-RWP SLT SJ OFNR DF MF  A  $       428.97 25.60%  $       319.15 N/A N/A
530029101 2-SMF SLT SJ OFNR DF MF  A  $       428.97 25.60%  $       319.15 N/A N/A
530043101 4-RWP SLT SJ OFNR DF MF  A  $       441.55 25.60%  $       328.51 N/A N/A
530049101 4-SMF SLT SJ OFNR DF MF  A  $       441.55 25.60%  $       328.51 N/A N/A
530063101 6-RWP SLT SJ OFNR DF MF  A  $       452.41 25.60%  $       336.59 N/A N/A
530069101 6-SMF SLT OFNR D/F MF  A  $       452.41 25.60%  $       336.59 N/A N/A
530083101 8-RWP SLT SJ OFNR DF MF  A  $       465.69 25.60%  $       346.47 N/A N/A
530089101 8-SMF SLT OFNR D/F MF  A  $       465.69 25.60%  $       346.47 N/A N/A
530123101 12-RWP SLT OFNR D/F MF  A  $       492.24 25.60%  $       366.23 N/A N/A
530129101 12-SMF SLT OFNR D/F MF  A  $       492.24 25.60%  $       366.23 N/A N/A
530129105 12-SMF SLT OFNR D/F MF  A  $       492.24 25.60%  $       366.23 N/A N/A
530183101 18-RWP SLT OFNR D/F MF  A  $       637.24 25.60%  $       474.11 N/A N/A
530189101 18-SMF SLT SJ OFNR DF MF  A  $       639.14 25.60%  $       475.52 N/A N/A
530243101 24-RWP SLT OFNR D/F MF  A  $       681.21 25.60%  $       506.82 N/A N/A
530249101 24-SMF SLT SJ OFNR DF MF  A  $       680.00 25.60%  $       505.92 N/A N/A
530249105 24-RWP SLT OFNR D/F MF  A  $       680.00 25.60%  $       505.92 N/A N/A
530309101 30-SMF SLT SJ OFNR DF MF  A  $       731.55 25.60%  $       544.27 N/A N/A
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530363101 36-RWP SLT OFNR D/F MF  A  $       779.83 25.60%  $       580.19 N/A N/A
530369101 36-SMF SLT OFNR D/F MF  A  $       778.10 25.60%  $       578.91 N/A N/A
530483101 48-RWP SLT OFNR D/F MF  A  $       878.62 25.60%  $       653.69 N/A N/A
530489101 48-SMF SLT OFNR D/F MF  A  $       876.38 25.60%  $       652.03 N/A N/A
530609101 60-SMF SLT SJ OFNR DF MF  A  $    1,379.14 25.60%  $    1,026.08 N/A N/A
530723101 72-RWP SLT OFNR D/F MF  A  $    1,466.21 25.60%  $    1,090.86 N/A N/A
530729101 72-SMF SLT OFNR D/F MF  A  $    1,462.59 25.60%  $    1,088.17 N/A N/A
530963101 96-RWP SLT OFNR D/F MF  A  $    1,663.62 25.60%  $    1,237.73 N/A N/A
530969101 96-SMF SLT OFNR D/F MF  A  $    1,658.97 25.60%  $    1,234.27 N/A N/A
720022321 2-ZWP/2X22 FTTH SLT SJSA D/F MF  A  $       590.52 25.60%  $       439.35 N/A N/A
720023321 2-RWP/2X22 FTTH SLT SJSA D/F MF  A  $       590.69 25.60%  $       439.47 N/A N/A
720023331 2-RWP/3X22 FTTH SLT SJSA D/F MF  A  $       664.31 25.60%  $       494.25 N/A N/A
720023361 2-RWP/6X22 FTTH SLT SJSA D/F MF  A  $       859.83 25.60%  $       639.71 N/A N/A
720042331 4-ZWP/3X22 FTTH SLT SJSA D/F MF  A  $       680.69 25.60%  $       506.43 N/A N/A
720043321 4-RWP/2X22 FTTH SLT SJSA D/F MF  A  $       606.72 25.60%  $       451.40 N/A N/A
720043331 4-RWP/3X22 FTTH SLT SJSA D/F MF  A  $       680.52 25.60%  $       506.31 N/A N/A
720043361 4-RWP/6X22 FTTH SLT SJSA D/F MF  A  $       876.03 25.60%  $       651.77 N/A N/A
720063321 6-RWP /2X22 SLT SJSA ALM D/F MF  A  $       621.55 25.60%  $       462.43 N/A N/A
720063331 6-RWP/3X22 FTTH SLT SJSA D/F MF  A  $       696.90 25.60%  $       518.49 N/A N/A
720063361 6-RWP/6X22 FTTH SLT SJSA D/F MF  A  $       892.24 25.60%  $       663.83 N/A N/A
720123361 12-RWP/6X22 FTTH SLT SJSA D/F MF  A  $       941.03 25.60%  $       700.13 N/A N/A
01-026-38 6 X 19 SEALPIC-84 MF  A  $    2,093.10 25.60%  $    1,557.27 N/A N/A
01-028-38 12 X 19 SEALPIC-84 MF  A  $    3,243.79 25.60%  $    2,413.38 N/A N/A
01-028-40 12 X 19 SEALPIC MF  A  $    2,220.86 25.60%  $    1,652.32 N/A N/A
01-031-38 25 X 19 SEALPIC-84 MF  A  $    5,137.24 25.60%  $    3,822.11 N/A N/A
01-031-40 25 X 19 SEALPIC MF  A  $    3,943.62 25.60%  $    2,934.05 N/A N/A
01-034-38 50 X 19 SEALPIC-84 MF  A  $    8,968.45 25.60%  $    6,672.53 N/A N/A
01-034-40 50 X 19 SEALPIC MF  A  $    7,436.72 25.60%  $    5,532.92 N/A N/A
01-038-38 100 X 19 SEALPIC-84 MF  A  $  16,168.10 25.60%  $  12,029.07 N/A N/A
01-038-40 100 X 19 SEALPIC MF  A  $  14,025.86 25.60%  $  10,435.24 N/A N/A
01-057-38 6 X 22 SEALPIC-84 MF  A  $    1,845.17 25.60%  $    1,372.81 N/A N/A
01-057-40 6 X 22 SEALPIC MF  A  $       751.21 25.60%  $       558.90 N/A N/A
01-059-38 12 X 22 SEALPIC-84 MF  A  $    2,058.62 25.60%  $    1,531.61 N/A N/A
01-059-40 12 X 22 SEALPIC MF  A  $    1,193.10 25.60%  $       887.67 N/A N/A
01-062-38 25 X 22 SEALPIC-84 MF  A  $    2,997.07 25.60%  $    2,229.82 N/A N/A
01-062-40 25 X 22 SEALPIC MF  A  $    2,272.93 25.60%  $    1,691.06 N/A N/A
01-065-38 50 X 22 SEALPIC-84 MF  A  $    5,086.38 25.60%  $    3,784.27 N/A N/A
01-065-40 50 X 22 SEALPIC MF  A  $    3,941.55 25.60%  $    2,932.51 N/A N/A
01-069-38 100 X 22 SEALPIC-84 MF  A  $    9,804.66 25.60%  $    7,294.67 N/A N/A
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01-069-40 100 X 22 SEALPIC MF  A  $    7,480.00 25.60%  $    5,565.12 N/A N/A
01-073-40 200 X 22 SEALPIC MF  A  $  15,010.69 25.60%  $  11,167.95 N/A N/A
01-075-40 300 X 22 SEALPIC MF  A  $  22,452.24 25.60%  $  16,704.47 N/A N/A
01-092-38 6 X 24 SEALPIC-84 MF  A  $    1,342.07 25.60%  $       998.50 N/A N/A
01-092-40 6 X 24 SEALPIC MF  A  $       544.14 25.60%  $       404.84 N/A N/A
01-094-38 12 X 24 SEALPIC-84 MF  A  $    1,615.69 25.60%  $    1,202.07 N/A N/A
01-094-40 12 X 24 SEALPIC MF  A  $       833.28 25.60%  $       619.96 N/A N/A
01-097-38 25 X 24 SEALPIC-84 MF  A  $    2,249.83 25.60%  $    1,673.87 N/A N/A
01-097-40 25 X 24 SEALPIC MF  A  $    1,449.48 25.60%  $    1,078.41 N/A N/A
01-100-38 50 X 24 SEALPIC-84 MF  A  $    3,478.97 25.60%  $    2,588.35 N/A N/A
01-100-40 50 X 24 SEALPIC MF  A  $    2,568.10 25.60%  $    1,910.67 N/A N/A
01-104-38 100 X 24 SEALPIC-84 MF  A  $    5,927.07 25.60%  $    4,409.74 N/A N/A
01-104-40 100 X 24 SEALPIC MF  A  $    4,718.45 25.60%  $    3,510.53 N/A N/A
01-108-38 200 X 24 SEALPIC-84 MF  A  $  11,777.59 25.60%  $    8,762.53 N/A N/A
01-108-40 200 X 24 SEALPIC MF  A  $    8,933.62 25.60%  $    6,646.61 N/A N/A
01-110-40 300 X 24 SEALPIC MF  A  $  14,019.48 25.60%  $  10,430.49 N/A N/A
01-112-38 400 X 24 SEALPIC-84 MF  A  $  22,786.03 25.60%  $  16,952.81 N/A N/A
01-112-40 400 X 24 SEALPIC MF  A  $  18,627.76 25.60%  $  13,859.05 N/A N/A
01-116-40 600 X 24 SEALPIC MF  A  $  23,986.38 25.60%  $  17,845.87 N/A N/A
01-118-40 900 X 24 SEALPIC MF  A  $  36,549.66 25.60%  $  27,192.95 N/A N/A
01-120-40 1200 X 24 SEALPIC MF  A  $  51,962.07 25.60%  $  38,659.78 N/A N/A
01-121-40 1500 X 24 SEALPIC MF  A  $  64,458.79 25.60%  $  47,957.34 N/A N/A
01-124-40 1800 X 24 SEALPIC MF  A  $  77,530.52 25.60%  $  57,682.71 N/A N/A
02-001-13 1X24 XCW WH/BL 305M SPOOL MF  A  $         40.34 25.60%  $         30.01 N/A N/A
02-002-13 1X24 XCW YL/BL 305M SPOOL MF  A  $         40.34 25.60%  $         30.01 N/A N/A
02-004-13 1X24 XCW RD/GR 305M SPOOL MF  A  $         40.34 25.60%  $         30.01 N/A N/A
02-005-13 1X24 XCW RD/SL 305M SPOOL MF  A  $         40.34 25.60%  $         30.01 N/A N/A
02-006-13 1X24 XCW RD/WH 1KFT SPOOL MF  A  $         40.34 25.60%  $         30.01 N/A N/A
02-006-23 1X24 XCW CAT5 RD/WH 1KFT SPOOL MF  A  $         44.14 25.60%  $         32.84 N/A N/A
02-010-23 1X24 XCW CAT5 W/GN 1KFT SPOOL MF  A  $         44.14 25.60%  $         32.84 N/A N/A
02-011-23 1X24 XCW CAT5 W/BL 1KFT SPOOL MF  A  $         44.14 25.60%  $         32.84 N/A N/A
02-020-23 2X24 XCW CAT5 W/B, W/O 1KFT SP MF  A  $         77.24 25.60%  $         57.47 N/A N/A
02-021-23 2X24 XCW CAT5 R/B, R/O 1KFT SP MF  A  $         77.24 25.60%  $         57.47 N/A N/A
02-022-23 2x24 XCW CAT5 W/O,W/GN 1KFT SP MF  A  $         77.24 25.60%  $         57.47 N/A N/A
02-031-23 1X24 XCW CAT5 YL/RD 1KFT SPOOL MF  A  $         44.14 25.60%  $         32.84 N/A N/A
02-032-13 3X24 XCW W/O,W/BL,W/GN 1KFT SPOOL MF  A  $       106.72 25.60%  $         79.40 N/A N/A
02-032-23 1X24 XCW CAT5 V/BL 1KFT SPOOL MF  A  $         44.14 25.60%  $         32.84 N/A N/A
02-033-23 1X24 XCW CAT5 YL/BL 1KFT SPOOL MF  A  $         44.14 25.60%  $         32.84 N/A N/A
02-041-13 4X24 XCW W/O,W/BL,W/GN,W/BR 1KFT SPOOL MF  A  $       139.14 25.60%  $       103.52 N/A N/A
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02-050-13 1X24 XCW WH/OR 1KFT SPOOL MF  A  $         40.34 25.60%  $         30.01 N/A N/A
02-050-23 1X24 XCW CAT5 OR/WH 1KFT SPOOL MF  A  $         44.14 25.60%  $         32.84 N/A N/A
02-051-13 1X24 XCW WH/GR 1KFT SPOOL MF  A  $         40.34 25.60%  $         30.01 N/A N/A
02-052-13 1X24 XCW WH/BK 1KFT SPOOL MF  A  $         40.34 25.60%  $         30.01 N/A N/A
02-053-13 1X24 XCW RD/BL 1KFT SPOOL MF  A  $         40.34 25.60%  $         30.01 N/A N/A
02-054-13 1X24 XCW RD/BK 1KFT SPOOL MF  A  $         40.34 25.60%  $         30.01 N/A N/A
02-065-03 ARAM 50 MF  A  $    3,085.17 25.60%  $    2,295.37 N/A N/A
02-097-03 ARMM 25 MF  A  $    1,237.07 25.60%  $       920.38 N/A N/A
02-097-61 25X24 SSWBC MF  A  $       908.10 25.60%  $       675.63 N/A N/A
02-098-61 32X24 SSWBC MF  A  $    1,160.17 25.60%  $       863.17 N/A N/A
02-100-03 ARMM 50 MF  A  $    2,071.72 25.60%  $    1,541.36 N/A N/A
02-100-61 50X24 SSWBC MF  A  $    1,695.17 25.60%  $    1,261.21 N/A N/A
02-102-13 1X22 XCW  YL/BL 1KFT SPOOL MF  A  $         61.55 25.60%  $         45.79 N/A N/A
02-104-03 ARMM 100 MF  A  $    4,033.79 25.60%  $    3,001.14 N/A N/A
02-104-61 100X24 SSWBC MF  A  $    3,399.14 25.60%  $    2,528.96 N/A N/A
02-106-03 ARMM 150 MF  A  $    5,826.38 25.60%  $    4,334.83 N/A N/A
02-108-03 ARMM 200 MF  A  $    7,611.90 25.60%  $    5,663.25 N/A N/A
02-110-03 ARMM 300 MF  A  $  11,191.03 25.60%  $    8,326.13 N/A N/A
02-111-13 1X22 XCW  W/BL 1KFT SPOOL MF  A  $         61.55 25.60%  $         45.79 N/A N/A
02-111-23 1X24 XCW CAT5 WH/BL 6KFT SPOOL MF  A  $         44.14 25.60%  $         32.84 N/A N/A
02-112-03 ARMM 400 MF  A  $  15,729.83 25.60%  $  11,702.99 N/A N/A
02-114-13 1X22 XCW W/BK 1KFT SPOOL MF  A  $         61.55 25.60%  $         45.79 N/A N/A
02-115-13 1X22 XCW  YL/GN 1KFT SPOOL MF  A  $         61.55 25.60%  $         45.79 N/A N/A
02-116-03 ARMM 600 MF  A  $  22,020.34 25.60%  $  16,383.13 N/A N/A
02-118-03 ARMM 900 MF  A  $  32,524.66 25.60%  $  24,198.35 N/A N/A
02-120-03 ARMM 1200 MF  A  $  43,532.76 25.60%  $  32,388.37 N/A N/A
02-121-03 ARMM 1500 MF  A  $  54,298.45 25.60%  $  40,398.05 N/A N/A
02-124-03 ARMM 1800 MF  A  $  64,905.34 25.60%  $  48,289.57 N/A N/A
02-125-03 ARMM 2100 MF  A  $  75,554.31 25.60%  $  56,212.41 N/A N/A
02-131-23 1X24 XCW CAT5 YL/RD 6KFT SPOOL MF  A  $         44.14 25.60%  $         32.84 N/A N/A
02-133-23 1X24 XCW CAT5 YL/BL 6KFT SPOOL MF  A  $         44.14 25.60%  $         32.84 N/A N/A
02-221-13 2X24 XCW RD/BL,RD/OR 1KFT SPOOL MF  A  $         71.38 25.60%  $         53.11 N/A N/A
02-222-13 2X24 XCW WH/BL, WH/OR 1KFT SPOOL MF  A  $         71.38 25.60%  $         53.11 N/A N/A
02-223-13 2X24 XCW WH/OR, WH/GN 1KFT SPOOL MF  A  $         71.38 25.60%  $         53.11 N/A N/A
02-224-13 2X24 XCW Y/BL, Y/OR 1KFT SPOOL MF  A  $         71.38 25.60%  $         53.11 N/A N/A
02-360-23 1X22 XCW CAT5 WH/RD 400FT SP MF  A  $         65.00 25.60%  $         48.36 N/A N/A
02-361-23 1X22 XCW CAT5 WH/VI 400FT SP MF  A  $         65.00 25.60%  $         48.36 N/A N/A
02-362-23 1X22 XCW CAT5 VI/BL 400FT SP MF  A  $         65.00 25.60%  $         48.36 N/A N/A
02-401-13 1X24 XCW WH/BL 3KFT SPOOL MF  A  $         40.34 25.60%  $         30.01 N/A N/A
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02-431-10 25X24 SWBC MF  A  $       887.59 25.60%  $       660.37 N/A N/A
02-513-13 1X22 XCW  W/RD SOLID COLOR-NOT BM MF  A  $         61.55 25.60%  $         45.79 N/A N/A
02-702-13 1X24 XCW RD/BK 1KFT SPOOL MF  A  $         40.34 25.60%  $         30.01 N/A N/A
02-810-10 6X24 SWBC MF  A  $       206.72 25.60%  $       153.80 N/A N/A
02-811-10 12X24 SWBC MF  A  $       384.14 25.60%  $       285.80 N/A N/A
02-813-10 50X24 SWBC MF  A  $    1,543.28 25.60%  $    1,148.20 N/A N/A
02-815-10 25X24 SWBC MF  A  $       851.38 25.60%  $       633.43 N/A N/A
02-820-10 100X24 SWBC MF  A  $    3,344.14 25.60%  $    2,488.04 N/A N/A
02-832-10 32X24 SWBC MF  A  $    1,021.03 25.60%  $       759.65 N/A N/A
02-841-10 12X24 SWBC MF  A  $       416.03 25.60%  $       309.53 N/A N/A
02-D02-13 1X24 XCW YL/BL 600' SPOOL MF  A  $         40.34 25.60%  $         30.01 N/A N/A
02-D06-13 1X24 XCW RD/WH 600' SPOOL MF  A  $         40.34 25.60%  $         30.01 N/A N/A
02-D30-13 3X24 XCW W/O,W/BL,W/GN 183M SPOOL MF  A  $       106.72 25.60%  $         79.40 N/A N/A
02-G11-13 1X22 XCW  W/B 400 FT/122M SPOOL MF  A  $         61.55 25.60%  $         45.79 N/A N/A
02-G50-13 1X22 XCW  W/O 400 FT/122M SPOOL MF  A  $         61.55 25.60%  $         45.79 N/A N/A
02-H12-13 1X22 XCW  W/V 400 FT SPOOL MF  A  $         61.55 25.60%  $         45.79 N/A N/A
02-H13-13 1X22 XCW  W/R 400 FT/122M SPOOL MF  A  $         61.55 25.60%  $         45.79 N/A N/A
04-001-54 4X24 BBDNE CAT 5e 1000 RL MF  A  $       496.55 25.60%  $       369.43 N/A N/A
04-001-55 4X24 BBDGE CAT 5e 1000 RL MF  A  $       567.24 25.60%  $       422.03 N/A N/A
04-001-58 4X24 BBDE CAT 5e 1000 RL MF  A  $       256.90 25.60%  $       191.13 N/A N/A
04-001-64 4X23 BBDN CAT 6 1000 RL MF  A  $       593.10 25.60%  $       441.27 N/A N/A
04-001-65 4X23 BBDG CAT 6 1000 RL MF  A  $       720.69 25.60%  $       536.19 N/A N/A
04-001-68 4X23 BBD CAT 6  1000' RL MF  A  $       372.41 25.60%  $       277.07 N/A N/A
04-002-54 4X24 BBDNE CAT 5e 2500 RL MF  A  $       496.55 25.60%  $       369.43 N/A N/A
04-002-55 4X24 BBDGE CAT 5e 2500 RL MF  A  $       567.24 25.60%  $       422.03 N/A N/A
04-002-58 4X24 BBDE CAT 5e 2500 RL MF  A  $       256.90 25.60%  $       191.13 N/A N/A
04-002-64 4X23 BBDN CAT 6 2500 RL MF  A  $       593.10 25.60%  $       441.27 N/A N/A
04-002-65 4X23 BBDG CAT 6 2500 RL MF  A  $       720.69 25.60%  $       536.19 N/A N/A
04-002-68 4X23 BBD CAT 6  2500' RL MF  A  $       372.41 25.60%  $       277.07 N/A N/A
04-003-54 4X24 BBDNE CAT 5e 5000 RL MF  A  $       496.55 25.60%  $       369.43 N/A N/A
04-003-55 4X24 BBDGE CAT 5e 5000 RL MF  A  $       567.24 25.60%  $       422.03 N/A N/A
04-003-58 4X24 BBDE CAT 5e 5000 RL MF  A  $       256.90 25.60%  $       191.13 N/A N/A
04-003-64 4X23 BBDN CAT 6 5000 RL MF  A  $       593.10 25.60%  $       441.27 N/A N/A
04-003-65 4X23 BBDG CAT 6 5000 RL MF  A  $       720.69 25.60%  $       536.19 N/A N/A
04-003-68 4X23 BBD CAT 6  5000' RL MF  A  $       372.41 25.60%  $       277.07 N/A N/A
04-020-85 2X19 BDW A 1000 REEL MF  A  $       637.07 25.60%  $       473.98 N/A N/A
04-021-85 2X19 BDW A 2500 REEL MF  A  $       618.10 25.60%  $       459.87 N/A N/A
04-023-85 2X19 BDW A 5000 REEL MF  A  $       609.31 25.60%  $       453.33 N/A N/A
04-024-85 3X19 BDW A 2500 RL MF  A  $       763.10 25.60%  $       567.75 N/A N/A
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04-025-85 3X19 BDW A 5000 RL MF  A  $       754.31 25.60%  $       561.21 N/A N/A
04-026-04 6 X 19 CUPIC-F MF  A  $    2,086.38 25.60%  $    1,552.27 N/A N/A
04-026-21 6 X 19 SEALPIC-F MF  A  $    1,438.28 25.60%  $    1,070.08 N/A N/A
04-026-27 6 X 19 GOPIC-F MF  A  $    1,876.90 25.60%  $    1,396.41 N/A N/A
04-026-85 3X19 BDW A 1000 RL MF  A  $       785.69 25.60%  $       584.55 N/A N/A
04-028-04 12 X 19 CUPIC-F MF  A  $    3,162.41 25.60%  $    2,352.83 N/A N/A
04-028-21 12 X 19 SEALPIC-F MF  A  $    2,416.21 25.60%  $    1,797.66 N/A N/A
04-028-27 12 X 19 GOPIC-F MF  A  $    3,008.62 25.60%  $    2,238.41 N/A N/A
04-028-94 12 X 19 CASPIC-F MF  A  $    3,242.76 25.60%  $    2,412.61 N/A N/A
04-031-04 25 X 19 CUPIC-F MF  A  $    5,340.52 25.60%  $    3,973.35 N/A N/A
04-031-21 25 X 19 SEALPIC-F MF  A  $    4,742.41 25.60%  $    3,528.35 N/A N/A
04-031-27 25 X 19 GOPIC-F MF  A  $    5,218.45 25.60%  $    3,882.53 N/A N/A
04-031-94 25 X 19 CASPIC-F MF  A  $    5,747.07 25.60%  $    4,275.82 N/A N/A
04-034-04 50 X 19 CUPIC-F MF  A  $    9,510.69 25.60%  $    7,075.95 N/A N/A
04-034-21 50 X 19 SEALPIC-F MF  A  $    8,731.21 25.60%  $    6,496.02 N/A N/A
04-034-27 50 X 19 GOPIC-F MF  A  $    9,551.72 25.60%  $    7,106.48 N/A N/A
04-038-04 100 X 19 CUPIC-F MF  A  $  19,357.07 25.60%  $  14,401.66 N/A N/A
04-052-17 2X22 BDW G CSC 1000 REEL MF  A  $       607.76 25.60%  $       452.17 N/A N/A
04-052-84 2X22 BDW A 1000  REEL MF  A  $       365.00 25.60%  $       271.56 N/A N/A
04-053-17 2X22 BDW G CSC 2500 REEL MF  A  $       527.76 25.60%  $       392.65 N/A N/A
04-053-84 2X22 BDW A 2500 REEL MF  A  $       356.21 25.60%  $       265.02 N/A N/A
04-055-17 2X22 BDW G CSC 5000 REEL MF  A  $       517.24 25.60%  $       384.83 N/A N/A
04-055-84 2X22 BDW A 5000 REEL MF  A  $       352.41 25.60%  $       262.19 N/A N/A
04-056-17 3X22 BDW G CSC 1000 REEL MF  A  $       570.52 25.60%  $       424.47 N/A N/A
04-056-84 3X22 BDW A 1000 REEL MF  A  $       433.45 25.60%  $       322.49 N/A N/A
04-057-04 6 X 22 CUPIC-F MF  A  $    1,015.17 25.60%  $       755.29 N/A N/A
04-057-16 6X22 BDW G CSC 5000 RL MF  A  $       802.07 25.60%  $       596.74 N/A N/A
04-057-17 3X22 BDW G CSC 2500 REEL MF  A  $       575.34 25.60%  $       428.05 N/A N/A
04-057-21 6 X 22 SEALPIC-F MF  A  $       788.97 25.60%  $       586.99 N/A N/A
04-057-27 6 X 22 GOPIC-F MF  A  $    1,022.93 25.60%  $       761.06 N/A N/A
04-057-85 6X22 BDW A 5000 REEL MF  A  $       643.62 25.60%  $       478.85 N/A N/A
04-057-94 6 X 22 CASPIC-F MF  A  $    1,162.59 25.60%  $       864.97 N/A N/A
04-058-17 3X22 BDW G CSC  5000 REEL MF  A  $       564.31 25.60%  $       419.85 N/A N/A
04-058-84 3X22 BDW A  5000 REEL MF  A  $       412.41 25.60%  $       306.83 N/A N/A
04-058-85 6X22 BDW A 2500 REEL MF  A  $       634.48 25.60%  $       472.05 N/A N/A
04-059-04 12 X 22 CUPIC-F MF  A  $    1,517.59 25.60%  $    1,129.09 N/A N/A
04-059-16 6X22 BDW G 350 CL MF  A  $       844.14 25.60%  $       628.04 N/A N/A
04-059-21 12 X 22 SEALPIC-F MF  A  $    1,273.45 25.60%  $       947.45 N/A N/A
04-059-27 12 X 22 GOPIC-F MF  A  $    1,504.14 25.60%  $    1,119.08 N/A N/A
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04-059-94 12 X 22 CASPIC-F MF  A  $    1,756.55 25.60%  $    1,306.87 N/A N/A
04-060-17 3X22 BDW G 600 REEL MF  A  $       715.69 25.60%  $       532.47 N/A N/A
04-061-85 6X22 BDW A 1000 REEL MF  A  $       681.55 25.60%  $       507.07 N/A N/A
04-062-04 25 X 22 CUPIC-F MF  A  $    2,622.93 25.60%  $    1,951.46 N/A N/A
04-062-16 6X22 BDW G CSC  2500 REEL MF  A  $       810.86 25.60%  $       603.28 N/A N/A
04-062-21 25 X 22 SEALPIC-F MF  A  $    2,302.41 25.60%  $    1,712.99 N/A N/A
04-062-27 25 X 22 GOPIC-F MF  A  $    2,629.48 25.60%  $    1,956.33 N/A N/A
04-062-84 3X22 BDW A 2500 REEL MF  A  $       416.55 25.60%  $       309.91 N/A N/A
04-062-94 25 X 22 CASPIC-F MF  A  $    2,956.90 25.60%  $    2,199.93 N/A N/A
04-065-04 50 X 22 CUPIC-F MF  A  $    4,559.14 25.60%  $    3,392.00 N/A N/A
04-065-21 50 X 22 SEALPIC-F MF  A  $    4,199.31 25.60%  $    3,124.29 N/A N/A
04-065-27 50 X 22 GOPIC-F MF  A  $    4,638.45 25.60%  $    3,451.01 N/A N/A
04-065-94 50 X 22 CASPIC-F MF  A  $    5,157.76 25.60%  $    3,837.37 N/A N/A
04-067-16 6X22 BDW G CSC 1000 REEL MF  A  $       842.07 25.60%  $       626.50 N/A N/A
04-069-04 100 X 22 CUPIC-F MF  A  $    8,455.86 25.60%  $    6,291.16 N/A N/A
04-069-21 100 X 22 SEALPIC-F MF  A  $    8,189.66 25.60%  $    6,093.11 N/A N/A
04-069-27 100 X 22 GOPIC-F MF  A  $    8,617.59 25.60%  $    6,411.49 N/A N/A
04-069-94 100 X 22 CASPIC-F MF  A  $    8,864.48 25.60%  $    6,595.17 N/A N/A
04-073-04 200 X 22 CUPIC-F MF  A  $  17,051.90 25.60%  $  12,686.61 N/A N/A
04-073-21 200 X 22 SEALPIC-F MF  A  $  16,335.17 25.60%  $  12,153.37 N/A N/A
04-073-27 200 X 22 GOPIC-F MF  A  $  16,882.41 25.60%  $  12,560.51 N/A N/A
04-075-04 300 X 22 CUPIC-F MF  A  $  25,539.14 25.60%  $  19,001.12 N/A N/A
04-075-21 300 X 22 SEALPIC-F MF  A  $  24,399.14 25.60%  $  18,152.96 N/A N/A
04-075-27 300 X 22 GOPIC-F MF  A  $  25,919.31 25.60%  $  19,283.97 N/A N/A
04-077-04 400 X 22 CUPIC-F MF  A  $  32,785.17 25.60%  $  24,392.17 N/A N/A
04-077-21 400 X 22 SEALPIC-F MF  A  $  32,916.72 25.60%  $  24,490.04 N/A N/A
04-081-04 600 X 22 CUPIC-F MF  A  $  46,997.24 25.60%  $  34,965.95 N/A N/A
04-081-21 600 X 22 SEALPIC-F MF  A  $  44,817.59 25.60%  $  33,344.29 N/A N/A
04-088-16 2X24 BDW G 1000 RL MF  A  $       501.72 25.60%  $       373.28 N/A N/A
04-088-85 2X24 BDW A 1000 RL MF  A  $       296.72 25.60%  $       220.76 N/A N/A
04-089-16 2X24 BDW G 2500 RL MF  A  $       503.79 25.60%  $       374.82 N/A N/A
04-089-85 2X24 BDW A 2500 RL MF  A  $       291.03 25.60%  $       216.53 N/A N/A
04-091-16 3X24 BDW G CSC 5000 REEL MF  A  $       495.17 25.60%  $       368.41 N/A N/A
04-092-04 6 X 24 CUPIC-F MF  A  $       815.52 25.60%  $       606.75 N/A N/A
04-092-16 3X24 BDW G 2500 REEL MF  A  $       498.45 25.60%  $       370.85 N/A N/A
04-092-21 6 X 24 SEALPIC-F MF  A  $       597.41 25.60%  $       444.47 N/A N/A
04-092-27 6 X 24 GOPIC-F MF  A  $       814.66 25.60%  $       606.11 N/A N/A
04-093-16 3X24 BDW G 1000 REEL MF  A  $       487.59 25.60%  $       362.77 N/A N/A
04-093-85 6X24 BDW A 1000 REEL MF  A  $       562.76 25.60%  $       418.69 N/A N/A
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04-094-04 12 X 24 CUPIC-F MF  A  $    1,180.34 25.60%  $       878.17 N/A N/A
04-094-16 2X24 BDW G 5000 RL MF  A  $       513.10 25.60%  $       381.75 N/A N/A
04-094-21 12 X 24 SEALPIC-F MF  A  $       924.66 25.60%  $       687.95 N/A N/A
04-094-27 12 X 24 GOPIC-F MF  A  $    1,175.86 25.60%  $       874.84 N/A N/A
04-097-04 25 X 24 CUPIC-F MF  A  $    1,871.21 25.60%  $    1,392.18 N/A N/A
04-097-16 6X24 BDW G 2500 RL MF  A  $       657.41 25.60%  $       489.11 N/A N/A
04-097-21 25 X 24 SEALPIC-F MF  A  $    1,575.86 25.60%  $    1,172.44 N/A N/A
04-097-27 25 X 24 GOPIC-F MF  A  $    1,920.69 25.60%  $    1,428.99 N/A N/A
04-097-31 25X24 MEGAPIC-NF CAT 5 MF  A  $    1,625.86 25.60%  $    1,209.64 N/A N/A
04-097-37 25X24 MEGAPIC-GF CAT 5 MF  A  $    1,782.76 25.60%  $    1,326.37 N/A N/A
04-097-85 6X24 BDW A 5000 REEL MF  A  $       541.21 25.60%  $       402.66 N/A N/A
04-098-85 2X24 BDW A DJ 5000 RL (4/SKID) MF  A  $       288.10 25.60%  $       214.35 N/A N/A
04-099-16 6X24 BDW G 5000 RL MF  A  $       666.38 25.60%  $       495.79 N/A N/A
04-100-04 50 X 24 CUPIC-F MF  A  $    3,192.07 25.60%  $    2,374.90 N/A N/A
04-100-16 6X24 BDW G 1000 RL MF  A  $       677.59 25.60%  $       504.13 N/A N/A
04-100-21 50 X 24 SEALPIC-F MF  A  $    2,787.41 25.60%  $    2,073.83 N/A N/A
04-100-27 50 X 24 GOPIC-F MF  A  $    3,182.93 25.60%  $    2,368.10 N/A N/A
04-101-85 3X24 BDW A 5000 RL MF  A  $       340.69 25.60%  $       253.47 N/A N/A
04-102-85 3X24 BDW A 1000 RL MF  A  $       365.34 25.60%  $       271.81 N/A N/A
04-103-85 3X24 BDW A 2500 RL MF  A  $       336.55 25.60%  $       250.39 N/A N/A
04-104-04 100 X 24 CUPIC-F MF  A  $    5,665.34 25.60%  $    4,215.01 N/A N/A
04-104-21 100 X 24 SEALPIC-F MF  A  $    5,215.00 25.60%  $    3,879.96 N/A N/A
04-104-27 100 X 24 GOPIC-F MF  A  $    5,723.97 25.60%  $    4,258.63 N/A N/A
04-104-31 100X24 MEGAPIC-NF CAT 5 MF  A  $    6,115.52 25.60%  $    4,549.95 N/A N/A
04-104-37 100X24 MEGAPIC-GF CAT 5 MF  A  $    6,444.83 25.60%  $    4,794.95 N/A N/A
04-104-85 6X24 BDW A 2500 REEL MF  A  $       546.38 25.60%  $       406.51 N/A N/A
04-104-94 100 X 24 CASPIC-F MF  A  $    6,295.69 25.60%  $    4,683.99 N/A N/A
04-108-04 200 X 24 CUPIC-F MF  A  $  10,558.62 25.60%  $    7,855.61 N/A N/A
04-108-21 200 X 24 SEALPIC-F MF  A  $  10,077.41 25.60%  $    7,497.59 N/A N/A
04-108-27 200 X 24 GOPIC-F MF  A  $  10,592.59 25.60%  $    7,880.89 N/A N/A
04-110-04 300 X 24 CUPIC-F MF  A  $  15,830.69 25.60%  $  11,778.03 N/A N/A
04-110-21 300 X 24 SEALPIC-F MF  A  $  14,923.79 25.60%  $  11,103.30 N/A N/A
04-110-27 300 X 24 GOPIC-F MF  A  $  16,205.86 25.60%  $  12,057.16 N/A N/A
04-112-04 400 X 24 CUPIC-F MF  A  $  20,473.97 25.60%  $  15,232.63 N/A N/A
04-112-21 400 X 24 SEALPIC-F MF  A  $  19,662.93 25.60%  $  14,629.22 N/A N/A
04-112-27 400 X 24 GOPIC-F MF  A  $  21,581.90 25.60%  $  16,056.93 N/A N/A
04-116-04 600 X 24 CUPIC-F MF  A  $  30,846.55 25.60%  $  22,949.83 N/A N/A
04-116-21 600 X 24 SEALPIC-F MF  A  $  28,757.59 25.60%  $  21,395.65 N/A N/A
04-116-27 600 X 24 GOPIC-F MF  A  $  31,968.62 25.60%  $  23,784.65 N/A N/A
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04-118-04 900 X 24 CUPIC-F MF  A  $  43,133.97 25.60%  $  32,091.67 N/A N/A
04-118-21 900 X 24 SEALPIC-F MF  A  $  40,350.69 25.60%  $  30,020.91 N/A N/A
04-118-27 900 X 24 GOPIC-F MF  A  $  43,201.55 25.60%  $  32,141.95 N/A N/A
04-120-04 1200 X 24 CUPIC-F MF  A  $  65,885.52 25.60%  $  49,018.83 N/A N/A
04-120-21 1200 X 24 SEALPIC-F MF  A  $  59,667.93 25.60%  $  44,392.94 N/A N/A
04-120-27 1200 X 24 GOPIC-F MF  A  $  63,250.34 25.60%  $  47,058.25 N/A N/A
04-121-04 1500 X 24 CUPIC-F MF  A  $  81,854.83 25.60%  $  60,899.99 N/A N/A
04-601-54 4X24 BBDNE CAT 5e MF  A  $       496.55 25.60%  $       369.43 N/A N/A
04-601-55 4X24 BBDGE CAT 5e MF  A  $       567.24 25.60%  $       422.03 N/A N/A
04-601-58 4X24 BBDE CAT 5e MF  A  $       256.90 25.60%  $       191.13 N/A N/A
04-601-64 4X23 BBDN CAT 6 MF  A  $       593.10 25.60%  $       441.27 N/A N/A
04-601-65 4X23 BBDG CAT 6 MF  A  $       720.69 25.60%  $       536.19 N/A N/A
04-601-68 4X23 BBD CAT 6  MASTER MF  A  $       372.41 25.60%  $       277.07 N/A N/A
09-026-02 6 X 19 SEALPIC-FSF MF  A  $    1,494.14 25.60%  $    1,111.64 N/A N/A
09-028-02 12 X 19 SEALPIC-FSF MF  A  $    2,396.21 25.60%  $    1,782.78 N/A N/A
09-031-02 25 X 19 SEALPIC-FSF MF  A  $    4,463.10 25.60%  $    3,320.55 N/A N/A
09-031-92 25 X 19 CASPIC-FSF MF  A  $    4,836.72 25.60%  $    3,598.52 N/A N/A
09-034-02 50 X 19 SEALPIC-FSF MF  A  $    8,324.66 25.60%  $    6,193.55 N/A N/A
09-034-92 50 X 19 CASPIC-FSF MF  A  $    8,793.79 25.60%  $    6,542.58 N/A N/A
09-057-02 6 X 22 SEALPIC-FSF MF  A  $       753.79 25.60%  $       560.82 N/A N/A
09-057-05 6 X 22 SEALPIC-FSF-84 MF  A  $    2,001.90 25.60%  $    1,489.41 N/A N/A
09-057-92 6 X 22 CASPIC-FSF MF  A  $       877.07 25.60%  $       652.54 N/A N/A
09-059-02 12 X 22 SEALPIC-FSF MF  A  $    1,180.34 25.60%  $       878.17 N/A N/A
09-059-05 12 X 22 SEALPIC-FSF-84 MF  A  $    2,468.45 25.60%  $    1,836.53 N/A N/A
09-059-92 12 X 22 CASPIC-FSF MF  A  $    1,354.14 25.60%  $    1,007.48 N/A N/A
09-062-02 25 X 22 SEALPIC-FSF MF  A  $    2,101.90 25.60%  $    1,563.81 N/A N/A
09-062-05 25 X 22 SEALPIC-FSF-84 MF  A  $    3,711.38 25.60%  $    2,761.27 N/A N/A
09-062-77 ANAA 25 MF  A  $    2,126.03 25.60%  $    1,581.77 N/A N/A
09-062-92 25 X 22 CASPIC-FSF MF  A  $    2,310.34 25.60%  $    1,718.89 N/A N/A
09-065-02 50 X 22 SEALPIC-FSF MF  A  $    3,756.38 25.60%  $    2,794.75 N/A N/A
09-065-05 50 X 22 SEALPIC-FSF-84 MF  A  $    6,303.28 25.60%  $    4,689.64 N/A N/A
09-065-77 ANAA 50 MF  A  $    4,014.83 25.60%  $    2,987.03 N/A N/A
09-065-92 50 X 22 CASPIC-FSF MF  A  $    4,085.00 25.60%  $    3,039.24 N/A N/A
09-069-02 100 X 22 SEALPIC-FSF MF  A  $    7,255.86 25.60%  $    5,398.36 N/A N/A
09-069-77 ANAA 100 MF  A  $    7,665.52 25.60%  $    5,703.15 N/A N/A
09-069-92 100 X 22 CASPIC-FSF MF  A  $    7,782.24 25.60%  $    5,789.99 N/A N/A
09-073-02 200 X 22 SEALPIC-FSF MF  A  $  14,182.41 25.60%  $  10,551.71 N/A N/A
09-073-77 ANAA 200 MF  A  $  14,462.59 25.60%  $  10,760.17 N/A N/A
09-073-92 200 X 22 CASPIC-FSF MF  A  $  14,996.21 25.60%  $  11,157.18 N/A N/A
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09-075-02 300 X 22 SEALPIC-FSF MF  A  $  21,031.72 25.60%  $  15,647.60 N/A N/A
09-075-77 ANAA 300 MF  A  $  21,637.24 25.60%  $  16,098.11 N/A N/A
09-075-92 300 X 22 CASPIC-FSF MF  A  $  23,828.79 25.60%  $  17,728.62 N/A N/A
09-077-02 400 X 22 SEALPIC-FSF MF  A  $  28,011.55 25.60%  $  20,840.59 N/A N/A
09-077-77 ANAA 400 MF  A  $  28,916.72 25.60%  $  21,514.04 N/A N/A
09-077-92 400 X 22 CASPIC-FSF MF  A  $  31,779.14 25.60%  $  23,643.68 N/A N/A
09-081-02 600 X 22 SEALPIC-FSF MF  A  $  39,834.14 25.60%  $  29,636.60 N/A N/A
09-081-77 ANAA 600 MF  A  $  45,317.07 25.60%  $  33,715.90 N/A N/A
09-081-92 600 X 22 CASPIC-FSF MF  A  $  44,052.59 25.60%  $  32,775.13 N/A N/A
09-083-02 900 X 22 SEALPIC-FSF MF  A  $  56,021.38 25.60%  $  41,679.91 N/A N/A
09-083-77 ANAA 900 MF  A  $  68,108.97 25.60%  $  50,673.07 N/A N/A
09-085-02 1200 X 22 SEALPIC-FSF MF  A  $  77,830.69 25.60%  $  57,906.03 N/A N/A
09-092-02 6 X 24 SEALPIC-FSF MF  A  $       568.62 25.60%  $       423.05 N/A N/A
09-092-05 6 X 24 SEALPIC-FSF-84 MF  A  $    1,676.55 25.60%  $    1,247.35 N/A N/A
09-092-92 6 X 24 CASPIC-FSF MF  A  $       684.83 25.60%  $       509.51 N/A N/A
09-094-02 12 X 24 SEALPIC-FSF MF  A  $       829.83 25.60%  $       617.39 N/A N/A
09-094-05 12 X 24 SEALPIC-FSF-84 MF  A  $    2,181.03 25.60%  $    1,622.69 N/A N/A
09-094-92 12 X 24 CASPIC-FSF MF  A  $       993.97 25.60%  $       739.51 N/A N/A
09-097-02 25 X 24 SEALPIC-FSF MF  A  $    1,395.86 25.60%  $    1,038.52 N/A N/A
09-097-05 25 X 24 SEALPIC-FSF-84 MF  A  $    3,141.90 25.60%  $    2,337.57 N/A N/A
09-097-77 ANMA 25 MF  A  $    1,589.14 25.60%  $    1,182.32 N/A N/A
09-097-92 25 X 24 CASPIC-FSF MF  A  $    1,598.62 25.60%  $    1,189.37 N/A N/A
09-100-02 50 X 24 SEALPIC-FSF MF  A  $    2,504.83 25.60%  $    1,863.59 N/A N/A
09-100-05 50 X 24 SEALPIC-FSF-84 MF  A  $    4,498.45 25.60%  $    3,346.85 N/A N/A
09-100-77 ANMA 50 MF  A  $    2,854.14 25.60%  $    2,123.48 N/A N/A
09-100-92 50 X 24 CASPIC-FSF MF  A  $    2,791.21 25.60%  $    2,076.66 N/A N/A
09-104-02 100 X 24 SEALPIC-FSF MF  A  $    4,646.21 25.60%  $    3,456.78 N/A N/A
09-104-05 100 X 24 SEALPIC-FSF-84 MF  A  $    8,124.66 25.60%  $    6,044.75 N/A N/A
09-104-77 ANMA 100 MF  A  $    5,321.55 25.60%  $    3,959.23 N/A N/A
09-104-92 100 X 24 CASPIC-FSF MF  A  $    5,168.45 25.60%  $    3,845.33 N/A N/A
09-108-02 200 X 24 SEALPIC-FSF MF  A  $    8,883.62 25.60%  $    6,609.41 N/A N/A
09-108-05 200 X 24 SEALPIC-FSF-84 MF  A  $  13,837.59 25.60%  $  10,295.17 N/A N/A
09-108-77 ANMA 200 MF  A  $    9,990.34 25.60%  $    7,432.81 N/A N/A
09-108-92 200 X 24 CASPIC-FSF MF  A  $    9,611.72 25.60%  $    7,151.12 N/A N/A
09-110-02 300 X 24 SEALPIC-FSF MF  A  $  13,187.76 25.60%  $    9,811.69 N/A N/A
09-110-77 ANMA 300 MF  A  $  14,818.79 25.60%  $  11,025.18 N/A N/A
09-110-92 300 X 24 CASPIC-FSF MF  A  $  14,345.69 25.60%  $  10,673.19 N/A N/A
09-112-02 400 X 24 SEALPIC-FSF MF  A  $  17,680.00 25.60%  $  13,153.92 N/A N/A
09-112-77 ANMA 400 MF  A  $  20,338.10 25.60%  $  15,131.55 N/A N/A
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09-112-92 400 X 24 CASPIC-FSF MF  A  $  18,816.21 25.60%  $  13,999.26 N/A N/A
09-116-02 600 X 24 SEALPIC-FSF MF  A  $  25,082.24 25.60%  $  18,661.19 N/A N/A
09-116-77 ANMA 600 MF  A  $  29,504.31 25.60%  $  21,951.21 N/A N/A
09-116-92 600 X 24 CASPIC-FSF MF  A  $  26,693.97 25.60%  $  19,860.31 N/A N/A
09-118-02 900 X 24 SEALPIC-FSF MF  A  $  37,618.28 25.60%  $  27,988.00 N/A N/A
09-118-77 ANMA 900 MF  A  $  43,865.00 25.60%  $  32,635.56 N/A N/A
09-118-92 900 X 24 CASPIC-FSF MF  A  $  40,960.00 25.60%  $  30,474.24 N/A N/A
09-120-02 1200 X 24 SEALPIC-FSF MF  A  $  52,222.07 25.60%  $  38,853.22 N/A N/A
09-120-77 ANMA 1200 MF  A  $  59,785.52 25.60%  $  44,480.43 N/A N/A
09-120-92 1200 X 24 CASPIC-FSF MF  A  $  56,408.10 25.60%  $  41,967.63 N/A N/A
09-121-02 1500 X 24 SEALPIC-FSF MF  A  $  67,454.83 25.60%  $  50,186.39 N/A N/A
09-121-77 ANMA 1500 MF  A  $  73,484.83 25.60%  $  54,672.71 N/A N/A
09-121-92 1500 X 24 CASPIC-FSF MF  A  $  72,186.55 25.60%  $  53,706.79 N/A N/A
09-124-02 1800 X 24 SEALPIC-FSF MF  A  $  82,130.34 25.60%  $  61,104.97 N/A N/A
09-124-77 ANMA 1800 MF  A  $  88,989.14 25.60%  $  66,207.92 N/A N/A
09-124-92 1800 X 24 CASPIC-FSF MF  A  $  87,164.83 25.60%  $  64,850.63 N/A N/A
09-125-02 2100 X 24 SEALPIC-FSF MF  A  $102,612.93 25.60%  $  76,344.02 N/A N/A
09-125-77 ANMA 2100 MF  A  $109,193.62 25.60%  $  81,240.05 N/A N/A
09-125-92 2100 X 24 CASPIC-FSF MF  A  $102,400.34 25.60%  $  76,185.85 N/A N/A
09-126-02 2400 X 24 SEALPIC-FSF MF  A  $118,162.93 25.60%  $  87,913.22 N/A N/A
09-126-92 2400 X 24 CASPIC-FSF MF  A  $115,678.62 25.60%  $  86,064.89 N/A N/A
09-151-02 600 X 26 SEALPIC-FSF MF  A  $  19,184.14 25.60%  $  14,273.00 N/A N/A
09-153-02 900 X 26 SEALPIC-FSF MF  A  $  28,762.93 25.60%  $  21,399.62 N/A N/A
09-155-02 1200 X 26 SEALPIC-FSF MF  A  $  38,909.48 25.60%  $  28,948.65 N/A N/A
09-156-02 1500 X 26 SEALPIC-FSF MF  A  $  48,729.31 25.60%  $  36,254.61 N/A N/A
09-157-02 1800 X 26 SEALPIC-FSF MF  A  $  56,994.14 25.60%  $  42,403.64 N/A N/A
09-158-02 2100 X 26 SEALPIC-FSF MF  A  $  68,580.69 25.60%  $  51,024.03 N/A N/A
09-159-02 2400 X 26 SEALPIC-FSF MF  A  $  76,897.59 25.60%  $  57,211.81 N/A N/A
09-161-02 2700 X 26 SEALPIC-FSF MF  A  $  88,935.86 25.60%  $  66,168.28 N/A N/A
09-162-02 3000 X 26 SEALPIC-FSF MF  A  $  98,636.55 25.60%  $  73,385.59 N/A N/A
09-164-02 3600 X 26 SEALPIC-FSF MF  A  $117,206.38 25.60%  $  87,201.55 N/A N/A
10-002-17 2X22 IMRDW 109 5000 RL MF  A  $       546.21 25.60%  $       406.38 N/A N/A
10-002-34 2X22 IM/F 600 COIL MF  A  $       444.48 25.60%  $       330.69 N/A N/A
10-003-17 3X22 IMRDW 109 5000 RL MF  A  $       600.17 25.60%  $       446.53 N/A N/A
10-006-15 6X19 IMRDW 109 5000 RL MF  A  $    1,467.41 25.60%  $    1,091.75 N/A N/A
10-006-17 6X22 IMRDW 109 5000 RL MF  A  $       797.59 25.60%  $       593.41 N/A N/A
10-006-19 6X24 IMRDW 109 5000 RL MF  A  $       838.28 25.60%  $       623.68 N/A N/A
10-012-17 12X22 IMRDW 109 5000 RL MF  A  $    1,181.55 25.60%  $       879.07 N/A N/A
10-012-19 12X24 IMRDW 109 5000 RL MF  A  $    1,289.83 25.60%  $       959.63 N/A N/A
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10-012-35 12X22 IM/H 250 COIL MF  A  $    1,118.28 25.60%  $       832.00 N/A N/A
10-016-06 C-RURAL 1X14 5500 RL MF  A  $       291.55 25.60%  $       216.91 N/A N/A
10-018-17 18X22 IMRDW 109 5000 RL MF  A  $    1,466.90 25.60%  $    1,091.37 N/A N/A
10-026-06 C-RURAL 1X14 1000 COIL MF  A  $       307.76 25.60%  $       228.97 N/A N/A
10-040-29 6X22 IMRDWS 109 1524M RL MF  A  $       912.59 25.60%  $       678.97 N/A N/A
10-061-29 6X22 IMRDWS 109 650 RL MF  A  $       920.52 25.60%  $       684.87 N/A N/A
10-102-34 2X22 IM/F 5000 RL MF  A  $       459.48 25.60%  $       341.85 N/A N/A
10-102-35 12X22 IM/H 1000 RL MF  A  $    1,204.48 25.60%  $       896.13 N/A N/A
10-106-34 6X22 IM/F 3500 REEL MF  A  $       573.10 25.60%  $       426.39 N/A N/A
10-206-34 6X22 IM/F 1000 REEL MF  A  $       585.86 25.60%  $       435.88 N/A N/A
10-212-35 12X22 IM/H 5000 RL MF  A  $    1,054.48 25.60%  $       784.53 N/A N/A
10-261-38 6X22 IM/G 095 150M COIL MF  A  $       700.69 25.60%  $       521.31 N/A N/A
10-262-38 6X22 IM/G 095 750M RL MF  A  $       738.62 25.60%  $       549.53 N/A N/A
10-265-38 6X22 IM/G 5000 RL MF  A  $       702.76 25.60%  $       522.85 N/A N/A
10-281-38 12X22 IM/G 095 125M CL MF  A  $    1,075.00 25.60%  $       799.80 N/A N/A
10-284-38 12X22 IM/G 095 750M RL MF  A  $    1,118.28 25.60%  $       832.00 N/A N/A
10-285-38 12X22 IM/G  095 2500M RL MF  A  $    1,078.79 25.60%  $       802.62 N/A N/A
10-503-34 3X22 IM/F 600 IPL CL MF  A  $       508.79 25.60%  $       378.54 N/A N/A
10-921-38 2X19 IM/G 095 200M CL MF  A  $       552.59 25.60%  $       411.13 N/A N/A
10-923-38 2X19 IM/G 095 1500M RL MF  A  $       581.21 25.60%  $       432.42 N/A N/A
11-000-14 4X24 XT CMX OUTDOOR CMR BE 1KFT PB MF  A  $       194.83 25.60%  $       144.95 N/A N/A
11-001-47 4X24 XT CMX OUTDOOR CMR GY 1KFT PB MF  A  $       194.83 25.60%  $       144.95 N/A N/A
1100221M1 2-ZWP LT SJ Fig8 DF MF  A  $       838.45 25.60%  $       623.81 N/A N/A
1100231M1 2-RWP LT SJ Fig8 DF MF  A  $       838.45 25.60%  $       623.81 N/A N/A
11-002-33 3X24 UTP CAT3 CMR IV 1KFT PB MF  A  $       122.41 25.60%  $         91.07 N/A N/A
11002K1M1 2-BIF LT SJ Fig8 DF MF  A  $       845.69 25.60%  $       629.19 N/A N/A
11-003-30 BROADGAIN-CF 4 RWP/4X24 BBDNE MF  A  $       660.00 25.60%  $       491.04 N/A N/A
1100421M1 4-ZWP LT SJ Fig8 DF MF  A  $       854.31 25.60%  $       635.61 N/A N/A
1100431M1 4-RWP LT SJ Fig8 DF MF  A  $       854.31 25.60%  $       635.61 N/A N/A
110046G01 4-62.5 LT SJ D/F MF  A  $       397.76 25.60%  $       295.93 N/A N/A
110046GM1 4-62.5 LT SJ Fig 8 D/F MF  A  $       963.10 25.60%  $       716.55 N/A N/A
1100481M1 4-TRW LT SJ Fig8 DF MF  A  $       926.72 25.60%  $       689.48 N/A N/A
1100491M1 4-SMF LT SJ Fig 8 D/F MF  A  $       851.55 25.60%  $       633.55 N/A N/A
11004K1M1 4-BIF LT SJ Fig8 DF MF  A  $       868.79 25.60%  $       646.38 N/A N/A
11004R101 4-S28 LT SJ 6f/T DF MF  A  $       324.14 25.60%  $       241.16 N/A N/A
11004R1M1 4-S28 LT SJ Fig8 DF MF  A  $       855.17 25.60%  $       636.25 N/A N/A
11004S101 4-LEAF LT SJ 6f/T DF MF  A  $       362.76 25.60%  $       269.89 N/A N/A
11004S1M1 4-LEAF LT SJ Fig8 DF MF  A  $       926.72 25.60%  $       689.48 N/A N/A
11004TG01 4-C 62.5 LT SJ DF MF  A  $       576.90 25.60%  $       429.21 N/A N/A
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11004TGM1 4-C 62.5 LT SJ Fig8 DF MF  A  $    1,160.52 25.60%  $       863.43 N/A N/A
11004UG01 4-C10G150M LT SJ DF MF  A  $       537.41 25.60%  $       399.83 N/A N/A
11004UGM1 4-C10G150M LT SJ Fig8 DF MF  A  $    1,117.24 25.60%  $       831.23 N/A N/A
11004VG01 4-C10G300M LT SJ DF MF  A  $       656.21 25.60%  $       488.22 N/A N/A
11004VGM1 4-C10G300M LT SJ Fig8 DF MF  A  $    1,246.90 25.60%  $       927.69 N/A N/A
11004WG01 4-C10G550M LT SJ DF MF  A  $    1,054.14 25.60%  $       784.28 N/A N/A
1100621M1 6-ZWP LT SJ Fig8 DF MF  A  $       870.00 25.60%  $       647.28 N/A N/A
110062D01 6-ZWP D/Lite LT SJ DF MF  A  $       310.69 25.60%  $       231.15 N/A N/A
1100631M1 6-RWP LT SJ Fig 8 D/F MF  A  $       868.28 25.60%  $       646.00 N/A N/A
110063D01 6-RWP D/Lite LT SJ DF MF  A  $       310.69 25.60%  $       231.15 N/A N/A
110066G01 6-62.5 LT SJ D/F MF  A  $       462.24 25.60%  $       343.91 N/A N/A
110066G05 6-62.5 LT SJ D/F MF  A  $       462.24 25.60%  $       343.91 N/A N/A
110066GM1 6-62.5 LT SJ Fig 8 D/F MF  A  $    1,033.45 25.60%  $       768.89 N/A N/A
1100681M1 6-TRW LT SJ Fig8 DF MF  A  $       978.79 25.60%  $       728.22 N/A N/A
1100691M1 6-SMF LT SJ Fig 8 D/F MF  A  $       867.93 25.60%  $       645.74 N/A N/A
110069D01 6-SMF D/Lite LT SJ DF MF  A  $       310.52 25.60%  $       231.03 N/A N/A
11006H1A1 2-RWP/4-62.5 LT SJ D/F MF  A  $       434.31 25.60%  $       323.13 N/A N/A
11006K1M1 6-BIF LT SJ Fig8 DF MF  A  $       891.90 25.60%  $       663.57 N/A N/A
11006R101 6-S28 LT SJ 6f/T DF MF  A  $       340.34 25.60%  $       253.21 N/A N/A
11006R1M1 6-S28 LT SJ Fig8 DF MF  A  $       871.38 25.60%  $       648.31 N/A N/A
11006RD01 6-S28 D/Lite LT SJ DF MF  A  $       340.34 25.60%  $       253.21 N/A N/A
11006S101 6-LEAF LT SJ 6f/T DF MF  A  $       410.34 25.60%  $       305.29 N/A N/A
11006S1M1 6-LEAF LT SJ Fig8 DF MF  A  $       978.79 25.60%  $       728.22 N/A N/A
11006TG01 6-C 62.5 LT SJ DF MF  A  $       731.90 25.60%  $       544.53 N/A N/A
11006TGM1 6-C 62.5 LT SJ Fig8 DF MF  A  $    1,329.48 25.60%  $       989.13 N/A N/A
11006UG01 6-C10G150M LT SJ DF MF  A  $       672.41 25.60%  $       500.27 N/A N/A
11006UGM1 6-C10G150M LT SJ Fig8 DF MF  A  $    1,264.66 25.60%  $       940.91 N/A N/A
11006VG01 6-CRN 50 10G 300M LT SJ D/F MF  A  $       853.97 25.60%  $       635.35 N/A N/A
11006VGM1 6-C10G300M LT SJ Fig8 DF MF  A  $    1,459.14 25.60%  $    1,085.60 N/A N/A
11006WG01 6-C10G550M LT SJ DF MF  A  $    1,447.59 25.60%  $    1,077.01 N/A N/A
110082T01 8-ZWP LT SJ DF MF  A  $       325.34 25.60%  $       242.05 N/A N/A
110082TM1 8-ZWP LT SJ Fig8 DF MF  A  $       885.86 25.60%  $       659.08 N/A N/A
110083T01 8-RWP LT SJ D/F MF  A  $       325.86 25.60%  $       242.44 N/A N/A
110083TM1 8-RWP LT SJ Fig8 DF MF  A  $       885.86 25.60%  $       659.08 N/A N/A
110086G01 8-62.5 LT SJ D/F MF  A  $       526.72 25.60%  $       391.88 N/A N/A
110086G05 8-62.5 LT SJ D/F MF  A  $       526.72 25.60%  $       391.88 N/A N/A
110086GM1 8-62.5 LT SJ Fig8 DF MF  A  $    1,105.17 25.60%  $       822.25 N/A N/A
110088T01 8-TRW LT SJ DF MF  A  $       458.10 25.60%  $       340.83 N/A N/A
110088TM1 8-TRW LT SJ Fig8 DF MF  A  $    1,030.86 25.60%  $       766.96 N/A N/A
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110089T01 8-SMF LT SJ D/F MF  A  $       325.52 25.60%  $       242.19 N/A N/A
110089TM1 8-SMF LT SJ Fig8 DF MF  A  $       885.52 25.60%  $       658.83 N/A N/A
11008RT01 8-S28 LT SJ DF MF  A  $       356.72 25.60%  $       265.40 N/A N/A
11008RTM1 8-S28 LT SJ Fig8 DF MF  A  $       887.76 25.60%  $       660.49 N/A N/A
11008ST01 8-LEAF LT SJ DF MF  A  $       458.10 25.60%  $       340.83 N/A N/A
11008STM1 8-LEAF LT SJ Fig8 DF MF  A  $    1,030.86 25.60%  $       766.96 N/A N/A
11008TG01 8-C 62.5 LT SJ DF MF  A  $       886.72 25.60%  $       659.72 N/A N/A
11008TGM1 8-C 62.5 LT SJ Fig8 DF MF  A  $    1,498.28 25.60%  $    1,114.72 N/A N/A
11008UG01 8-C10G150M LT SJ DF MF  A  $       807.41 25.60%  $       600.71 N/A N/A
11008UGM1 8-C10G150M LT SJ Fig8 DF MF  A  $    1,411.90 25.60%  $    1,050.45 N/A N/A
11008VG01 8-C10G300M LT SJ DF MF  A  $    1,045.17 25.60%  $       777.61 N/A N/A
11008VGM1 8-C10G300M LT SJ Fig8 DF MF  A  $    1,671.21 25.60%  $    1,243.38 N/A N/A
11008WG01 8-C10G550M LT SJ DF MF  A  $    1,841.03 25.60%  $    1,369.73 N/A N/A
110122D01 12-ZWP D/Lite LT SJ DF MF  A  $       356.03 25.60%  $       264.89 N/A N/A
110122T01 12-ZWP LT SJ D/F MF  A  $       356.03 25.60%  $       264.89 N/A N/A
110122TM1 12-ZWP LT SJ Fig8 DF MF  A  $       917.59 25.60%  $       682.69 N/A N/A
1101231M1 12-RWP LT 6F/T SJ Fig 8 D/F MF  A  $       937.41 25.60%  $       697.43 N/A N/A
110123D01 12-RWP D/Lite LT SJ DF MF  A  $       372.07 25.60%  $       276.82 N/A N/A
110123T01 12-RWP LT SJ D/F MF  A  $       356.03 25.60%  $       264.89 N/A N/A
110123T05 12-RWP LT SJ D/F MF  A  $       356.03 25.60%  $       264.89 N/A N/A
110123TM1 12-RWP LT SJ FIG 8 D/F MF  A  $       917.59 25.60%  $       682.69 N/A N/A
110123TS1 12-RWP LT SJ SCSM D/F MF  A  $       401.03 25.60%  $       298.37 N/A N/A
110123TS3 12-RWP LT SJ SCSM F/F MF  A  $       560.34 25.60%  $       416.89 N/A N/A
110126G01 12-62.5 LT SJ D/F MF  A  $       655.69 25.60%  $       487.83 N/A N/A
110126G03 12-62.5 LT SJ F/F MF  A  $       827.59 25.60%  $       615.73 N/A N/A
110126G05 12-62.5 LT SJ D/F MF  A  $       655.69 25.60%  $       487.83 N/A N/A
110126GM1 12-62.5 LT SJ Fig 8 D/F MF  A  $    1,246.90 25.60%  $       927.69 N/A N/A
110128T01 12-TRWAVE RS LT SJ D/F MF  A  $       555.34 25.60%  $       413.17 N/A N/A
110128TM1 12-TRW LT SJ Fig8 DF MF  A  $    1,135.00 25.60%  $       844.44 N/A N/A
1101291M1 12-SMF LT SJ Fig 8 D/F MF  A  $       936.72 25.60%  $       696.92 N/A N/A
110129D01 12-SMF D/Lite LT SJ DF MF  A  $       371.55 25.60%  $       276.43 N/A N/A
110129T01 12-SMF LT SJ D/F MF  A  $       355.34 25.60%  $       264.37 N/A N/A
110129T03 12-SMF LT SJ F/F MF  A  $       527.24 25.60%  $       392.27 N/A N/A
110129T05 12-SMF LT SJ D/F MF  A  $       355.34 25.60%  $       264.37 N/A N/A
110129TM1 12-SMF LT SJ Fig 8 D/F MF  A  $       916.90 25.60%  $       682.17 N/A N/A
110129TS1 12-SMF LT SJ SCSM D/F MF  A  $       401.03 25.60%  $       298.37 N/A N/A
11012H1A1 6-RWP/6-62.5 LT SJ D/F MF  A  $       525.69 25.60%  $       391.11 N/A N/A
11012H1B1 6-RWP/6-50 LT SJ D/F MF  A  $       525.69 25.60%  $       391.11 N/A N/A
11012H1M1 6-RWP/6-62.5 LT SJ FIG 8 D/F MF  A  $    1,101.55 25.60%  $       819.55 N/A N/A
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11012KTM1 12-BIF LT SJ Fig8 DF MF  A  $       961.21 25.60%  $       715.14 N/A N/A
11012R101 12-S28 LT SJ 6f/T DF MF  A  $       410.86 25.60%  $       305.68 N/A N/A
11012RD01 12-S28 D/Lite LT SJ DF MF  A  $       408.62 25.60%  $       304.01 N/A N/A
11012RT01 12-S28 LT SJ DF MF  A  $       391.03 25.60%  $       290.93 N/A N/A
11012RTM1 12-S28 LT SJ Fig8 DF MF  A  $       920.17 25.60%  $       684.61 N/A N/A
11012ST01 12-LEAF LT SJ DF MF  A  $       555.34 25.60%  $       413.17 N/A N/A
11012STM1 12-LEAF LT SJ Fig8 DF MF  A  $    1,135.00 25.60%  $       844.44 N/A N/A
11012T101 12-C 62.5 LT SJ 6f/T DF MF  A  $    1,216.21 25.60%  $       904.86 N/A N/A
11012TG01 12-C 62.5 LT SJ DF MF  A  $    1,198.10 25.60%  $       891.39 N/A N/A
11012TGM1 12-C 62.5 LT SJ Fig8 DF MF  A  $    1,836.21 25.60%  $    1,366.14 N/A N/A
11012UG01 12-C10G150M LT SJ DF MF  A  $    1,079.31 25.60%  $       803.01 N/A N/A
11012UGM1 12-C10G150M LT SJ Fig8 DF MF  A  $    1,706.55 25.60%  $    1,269.67 N/A N/A
11012VG01 12-C50 10G 300M LT SJ D/F MF  A  $    1,438.97 25.60%  $    1,070.59 N/A N/A
11012VGM1 12-C10G300M LT SJ Fig8 DF MF  A  $    2,095.52 25.60%  $    1,559.07 N/A N/A
11012WG01 12-C10G550M LT SJ DF MF  A  $    2,629.48 25.60%  $    1,956.33 N/A N/A
110163T01 16-RWP LT SJ DF MF  A  $       406.55 25.60%  $       302.47 N/A N/A
110163TM1 16-RWP LT SJ Fig8 DF MF  A  $       972.76 25.60%  $       723.73 N/A N/A
110169T01 16-SMF LT SJ DF MF  A  $       405.86 25.60%  $       301.96 N/A N/A
110169TM1 16-SMF LT SJ Fig8 DF MF  A  $       971.90 25.60%  $       723.09 N/A N/A
11016RT01 16-S28 LT SJ DF MF  A  $       447.07 25.60%  $       332.62 N/A N/A
11016RTM1 16-S28 LT SJ Fig8 DF MF  A  $       976.38 25.60%  $       726.43 N/A N/A
110182D01 18-ZWP D/Lite LT SJ DF MF  A  $       399.48 25.60%  $       297.21 N/A N/A
110182T01 18-ZWP LT SJ DF MF  A  $       421.03 25.60%  $       313.25 N/A N/A
110183D01 18-RWP D/Lite LT SJ DF MF  A  $       399.48 25.60%  $       297.21 N/A N/A
110183T01 18-RWP LT SJ D/F MF  A  $       419.31 25.60%  $       311.97 N/A N/A
110183TM1 18-RWP LT SJ Fig8 DF MF  A  $       988.45 25.60%  $       735.41 N/A N/A
110186G01 18-62.5 LT SJ D/F MF  A  $       870.52 25.60%  $       647.67 N/A N/A
110186GM1 18-62.5 LT SJ Fig8 DF MF  A  $    1,484.48 25.60%  $    1,104.45 N/A N/A
110188T01 18-TRW LT SJ DF MF  A  $       720.00 25.60%  $       535.68 N/A N/A
110188TM1 18-TRW LT SJ Fig8 DF MF  A  $    1,314.66 25.60%  $       978.11 N/A N/A
110189D01 18-SMF D/Lite LT SJ DF MF  A  $       398.62 25.60%  $       296.57 N/A N/A
110189T01 18-SMF LT SJ D/F MF  A  $       418.45 25.60%  $       311.33 N/A N/A
110189TM1 18-SMF LT SJ Fig8 DF MF  A  $       987.59 25.60%  $       734.77 N/A N/A
110189TS1 18-SMF LT SJ SCSM D/F MF  A  $       462.76 25.60%  $       344.29 N/A N/A
11018H1B1 12-RWP/6-62.5 LT SJ 6FT D/F MF  A  $       589.48 25.60%  $       438.57 N/A N/A
11018HTA1 6-RWP/12-62.5 LT SJ D/F MF  A  $       719.14 25.60%  $       535.04 N/A N/A
11018HTB1 12-RWP/6-62.5 LT SJ D/F MF  A  $       570.86 25.60%  $       424.72 N/A N/A
11018HTC1 6-RWP/12-50 LT SJ D/F MF  A  $       659.66 25.60%  $       490.79 N/A N/A
11018HTM1 6-RWP/12-62.5 LT SJ Fig 8 D/F MF  A  $    1,313.62 25.60%  $       977.33 N/A N/A
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11018HTS1 12-RWP/6-62.5 LT SJ SCSM D/F MF  A  $       636.72 25.60%  $       473.72 N/A N/A
11018RD01 18-S28 D/Lite LT SJ DF MF  A  $       439.83 25.60%  $       327.23 N/A N/A
11018RT01 18-S28 LT SJ DF MF  A  $       463.28 25.60%  $       344.68 N/A N/A
11018RTM1 18-S28 LT SJ Fig8 DF MF  A  $       992.59 25.60%  $       738.49 N/A N/A
11018ST01 18-LEAF LT SJ DF MF  A  $       720.00 25.60%  $       535.68 N/A N/A
11018STM1 18-LEAF LT SJ Fig8 DF MF  A  $    1,314.66 25.60%  $       978.11 N/A N/A
11018TG01 18-C 62.5 LT SJ DF MF  A  $    1,684.14 25.60%  $    1,253.00 N/A N/A
11018TGM1 18-C 62.5 LT SJ Fig8 DF MF  A  $    2,366.55 25.60%  $    1,760.71 N/A N/A
11018UG01 18-C10G150M LT SJ DF MF  A  $    1,505.86 25.60%  $    1,120.36 N/A N/A
11018UGM1 18-C10G150M LT SJ Fig8 DF MF  A  $    2,172.07 25.60%  $    1,616.02 N/A N/A
11018VG01 18-C10G300M LT SJ DF MF  A  $    2,040.69 25.60%  $    1,518.27 N/A N/A
11018VGM1 18-C10G300M LT SJ Fig8 DF MF  A  $    2,755.34 25.60%  $    2,049.97 N/A N/A
11018WG01 18-C10G550M LT SJ DF MF  A  $    3,831.38 25.60%  $    2,850.55 N/A N/A
110242D01 24-ZWP D/Lite LT SJ DF MF  A  $       464.48 25.60%  $       345.57 N/A N/A
110242T01 24-ZWP LT SJ D/F MF  A  $       464.48 25.60%  $       345.57 N/A N/A
110242TM1 24-ZWP LT SJ FIG 8 D/F MF  A  $    1,035.86 25.60%  $       770.68 N/A N/A
1102431M5 24-RWP LT SJ 6 F/T FIG 8 D/F MF  A  $    1,077.24 25.60%  $       801.47 N/A N/A
110243D01 24-RWP D/Lite LT SJ DF MF  A  $       480.17 25.60%  $       357.25 N/A N/A
110243T01 24-RWP LT SJ D/F MF  A  $       464.48 25.60%  $       345.57 N/A N/A
110243T05 24-RWP LT SJ D/F MF  A  $       464.48 25.60%  $       345.57 N/A N/A
110243TM1 24-RWP LT SJ FIG 8 D/F MF  A  $    1,035.86 25.60%  $       770.68 N/A N/A
110243TS1 24-RWP LT SJ SCSM D/F MF  A  $       503.28 25.60%  $       374.44 N/A N/A
110246G01 24-62.5 LT SJ D/F MF  A  $    1,063.97 25.60%  $       791.59 N/A N/A
110246GM1 24-62.5 LT SJ Fig 8 D/F MF  A  $    1,696.90 25.60%  $    1,262.49 N/A N/A
110248T01 24-TRWAVE RS LT SJ D/F MF  A  $       863.10 25.60%  $       642.15 N/A N/A
110248TM1 24-TRW LT SJ Fig8 DF MF  A  $    1,470.86 25.60%  $    1,094.32 N/A N/A
110249D01 24-SMF D/Lite LT SJ DF MF  A  $       463.45 25.60%  $       344.81 N/A N/A
110249T01 24-SMF LT SJ D/F MF  A  $       463.45 25.60%  $       344.81 N/A N/A
110249T03 24-SMF LT SJ F/F MF  A  $       634.83 25.60%  $       472.31 N/A N/A
110249TM1 24-SMF LT SJ Fig 8 D/F MF  A  $    1,034.83 25.60%  $       769.91 N/A N/A
11024C01Q 12-RWP/12-62.5 1X22 LT SJ D/F MF  A  $       565.52 25.60%  $       420.75 N/A N/A
11024C02Q 24-RWP 1X22 LT SJ D/F MF  A  $       561.90 25.60%  $       418.05 N/A N/A
11024C04Q 12-RWP12-50 550 1x22 LT SJ D/F MF  A  $       565.52 25.60%  $       420.75 N/A N/A
11024H1A1 12-RWP/12-62.5 LT SJ D/F MF  A  $       805.34 25.60%  $       599.17 N/A N/A
11024H1C1 18-RWP/6-62.5 LT SJ 6F/T D/F MF  A  $       653.79 25.60%  $       486.42 N/A N/A
11024HTA1 12-RWP/12-62.5 LT SJ D/F MF  A  $       764.31 25.60%  $       568.65 N/A N/A
11024HTB1 6-RWP/18-62.5 LT SJ D/F MF  A  $       934.48 25.60%  $       695.25 N/A N/A
11024HTC1 18-RWP/6-62.5 LT SJ D/F MF  A  $       634.66 25.60%  $       472.19 N/A N/A
11024HTD1 12-RWP/12-50 LT SJ D/F MF  A  $       704.83 25.60%  $       524.39 N/A N/A
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11024HTM1 12-RWP/12-62.5 LT SJ FIG 8 D/F MF  A  $    1,362.93 25.60%  $    1,014.02 N/A N/A
11024KTM1 24-BIF LT SJ Fig8 DF MF  A  $    1,123.10 25.60%  $       835.59 N/A N/A
11024R101 24-S28 LT SJ 6f/T DF MF  A  $       553.45 25.60%  $       411.77 N/A N/A
11024RD01 24-S28 D/Lite LT SJ DF MF  A  $       529.14 25.60%  $       393.68 N/A N/A
11024RT01 24-S28 LT SJ D/F MF  A  $       512.07 25.60%  $       380.98 N/A N/A
11024RTM1 24-S28 LT SJ Fig8 DF MF  A  $    1,041.38 25.60%  $       774.79 N/A N/A
11024ST01 24-LEAF LT SJ DF MF  A  $       863.10 25.60%  $       642.15 N/A N/A
11024STM1 24-LEAF LT SJ Fig8 DF MF  A  $    1,470.86 25.60%  $    1,094.32 N/A N/A
11024T101 24-C 62.5 LT SJ 6f/T DF MF  A  $    2,186.55 25.60%  $    1,626.79 N/A N/A
11024TG01 24-C 62.5 LT SJ DF MF  A  $    2,148.79 25.60%  $    1,598.70 N/A N/A
11024TGM1 24-C 62.5 LT SJ Fig8 DF MF  A  $    2,873.28 25.60%  $    2,137.72 N/A N/A
11024UG01 24-C10G150M LT SJ DF MF  A  $    1,911.03 25.60%  $    1,421.81 N/A N/A
11024UGM1 24-C10G150M LT SJ Fig8 DF MF  A  $    2,613.97 25.60%  $    1,944.79 N/A N/A
11024VG01 24-C10G300M LT SJ DF MF  A  $    2,624.14 25.60%  $    1,952.36 N/A N/A
11024VGM1 24-C10G300M LT SJ Fig8 DF MF  A  $    3,391.90 25.60%  $    2,523.57 N/A N/A
11024WG01 24-C10G550M LT SJ DF MF  A  $    5,011.55 25.60%  $    3,728.59 N/A N/A
110283T01 28-RWP LT SJ DF MF  A  $       515.69 25.60%  $       383.67 N/A N/A
110283TM1 28-RWP LT SJ Fig8 DF MF  A  $    1,067.59 25.60%  $       794.29 N/A N/A
110289T01 28-SMF LT SJ DF MF  A  $       514.31 25.60%  $       382.65 N/A N/A
110289TM1 28-SMF LT SJ Fig8 DF MF  A  $    1,066.21 25.60%  $       793.26 N/A N/A
11028RT01 28-S28 LT SJ DF MF  A  $       568.79 25.60%  $       423.18 N/A N/A
11028RTM1 28-S28 LT SJ Fig8 DF MF  A  $    1,073.97 25.60%  $       799.03 N/A N/A
110302D01 30-ZWP D/Lite LT SJ DF MF  A  $       530.17 25.60%  $       394.45 N/A N/A
110302T01 30-ZWP LT SJ DF MF  A  $       530.17 25.60%  $       394.45 N/A N/A
110303D01 30-RWP D/Lite LT SJ DF MF  A  $       530.17 25.60%  $       394.45 N/A N/A
110303T01 30-RWP LT SJ D/F MF  A  $       528.45 25.60%  $       393.17 N/A N/A
110303TM1 30-RWP LT SJ Fig8 DF MF  A  $    1,107.59 25.60%  $       824.05 N/A N/A
110306G01 30-62.5 LT SJ D/F MF  A  $    1,279.48 25.60%  $       951.93 N/A N/A
110306GM1 30-62.5 LT SJ Fig8 DF MF  A  $    1,934.31 25.60%  $    1,439.13 N/A N/A
110308T01 30-TRW LT SJ DF MF  A  $    1,028.45 25.60%  $       765.17 N/A N/A
110308TM1 30-TRW LT SJ Fig8 DF MF  A  $    1,651.03 25.60%  $    1,228.37 N/A N/A
110309D01 30-SMF D/Lite LT SJ DF MF  A  $       528.79 25.60%  $       393.42 N/A N/A
110309T01 30-SMF LT SJ DF MF  A  $       528.79 25.60%  $       393.42 N/A N/A
110309TM1 30-SMF LT SJ Fig8 DF MF  A  $    1,106.03 25.60%  $       822.89 N/A N/A
11030HTA1 12-RWP/18-62.5 LT SJ D/F MF  A  $       979.66 25.60%  $       728.87 N/A N/A
11030HTC1 24-RWP/6-62.5 LT SJ D/F MF  A  $       680.00 25.60%  $       505.92 N/A N/A
11030RD01 30-S28 D/Lite LT SJ DF MF  A  $       585.00 25.60%  $       435.24 N/A N/A
11030RT01 30-S28 LT SJ DF MF  A  $       585.00 25.60%  $       435.24 N/A N/A
11030RTM1 30-S28 LT SJ Fig8 DF MF  A  $    1,114.31 25.60%  $       829.05 N/A N/A
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11030ST01 30-LEAF LT SJ DF MF  A  $    1,028.45 25.60%  $       765.17 N/A N/A
11030STM1 30-LEAF LT SJ Fig8 DF MF  A  $    1,651.03 25.60%  $    1,228.37 N/A N/A
11030TG01 30-C 62.5 LT SJ DF MF  A  $    2,635.34 25.60%  $    1,960.69 N/A N/A
11030TGM1 30-C 62.5 LT SJ Fig8 DF MF  A  $    3,404.14 25.60%  $    2,532.68 N/A N/A
11030UG01 30-C10G150M LT SJ DF MF  A  $    2,338.28 25.60%  $    1,739.68 N/A N/A
11030UGM1 30-C10G150M LT SJ Fig8 DF MF  A  $    3,080.17 25.60%  $    2,291.65 N/A N/A
11030VG01 30-C10G300M LT SJ DF MF  A  $    3,229.66 25.60%  $    2,402.87 N/A N/A
11030VGM1 30-C10G300M LT SJ Fig8 DF MF  A  $    4,052.41 25.60%  $    3,014.99 N/A N/A
11030WG01 30-C10G550M LT SJ DF MF  A  $    6,213.97 25.60%  $    4,623.19 N/A N/A
110323T01 32-RWP LT SJ DF MF  A  $       544.66 25.60%  $       405.23 N/A N/A
110323TM1 32-RWP LT SJ Fig8 DF MF  A  $    1,123.28 25.60%  $       835.72 N/A N/A
110329T01 32-SMF LT SJ DF MF  A  $       543.10 25.60%  $       404.07 N/A N/A
110329TM1 32-SMF LT SJ Fig8 DF MF  A  $    1,121.72 25.60%  $       834.56 N/A N/A
11032RT01 32-S28 LT SJ DF MF  A  $       601.38 25.60%  $       447.43 N/A N/A
11032RTM1 32-S28 LT SJ Fig8 DF MF  A  $    1,130.52 25.60%  $       841.11 N/A N/A
110362T01 36-ZWP LT SJ D/F MF  A  $       573.62 25.60%  $       426.77 N/A N/A
110362TM1 36-ZWP LT SJ Fig8 DF MF  A  $    1,155.00 25.60%  $       859.32 N/A N/A
110363D01 36-RWP D/Lite LT SJ DF MF  A  $       588.79 25.60%  $       438.06 N/A N/A
110363T01 36-RWP LT SJ D/F MF  A  $       573.62 25.60%  $       426.77 N/A N/A
110363TM1 36-RWP LT SJ Fig 8 D/F MF  A  $    1,155.00 25.60%  $       859.32 N/A N/A
110366G01 36-62.5 LT SJ D/F MF  A  $    1,475.17 25.60%  $    1,097.53 N/A N/A
110366GM1 36-62.5 LT SJ Fig 8 D/F MF  A  $    2,146.72 25.60%  $    1,597.16 N/A N/A
110368T01 36-TRW LT SJ DF MF  A  $    1,171.55 25.60%  $       871.63 N/A N/A
110368TM1 36-TRW LT SJ Fig8 DF MF  A  $    1,807.24 25.60%  $    1,344.59 N/A N/A
110369D01 36-SMF D/Lite LT SJ DF MF  A  $       571.90 25.60%  $       425.49 N/A N/A
110369T01 36-SMF LT SJ D/F MF  A  $       571.90 25.60%  $       425.49 N/A N/A
110369T03 36-SMF LT SJ F/F MF  A  $       743.10 25.60%  $       552.87 N/A N/A
110369TM1 36-SMF LT SJ Fig 8 D/F MF  A  $    1,153.10 25.60%  $       857.91 N/A N/A
11036HTA1 12-RWP/24-62.5 LT SJ D/F MF  A  $    1,173.10 25.60%  $       872.79 N/A N/A
11036HTB1 18-RWP/18-62.5 LT SJ DF MF  A  $    1,018.45 25.60%  $       757.73 N/A N/A
11036HTC1 24-RWP/12-62.5 LT SJ D/F MF  A  $       873.45 25.60%  $       649.85 N/A N/A
11036HTF1 12-ZWP/24-62.5 LT SJ D/F MF  A  $    1,173.10 25.60%  $       872.79 N/A N/A
11036HTH1 30-RWP/6-62.5 LT SJ D/F MF  A  $       744.14 25.60%  $       553.64 N/A N/A
11036HTM1 24-RWP/12-62.5 LT SJ FIG8 D/F MF  A  $    1,481.90 25.60%  $    1,102.53 N/A N/A
11036KTM1 36-BIF LT SJ Fig8 DF MF  A  $    1,285.69 25.60%  $       956.55 N/A N/A
11036RT01 36-S28 LT SJ DF MF  A  $       633.79 25.60%  $       471.54 N/A N/A
11036RTM1 36-S28 LT SJ Fig8 DF MF  A  $    1,163.10 25.60%  $       865.35 N/A N/A
11036ST01 36-LEAF LT SJ DF MF  A  $    1,171.55 25.60%  $       871.63 N/A N/A
11036STM1 36-LEAF LT SJ Fig8 DF MF  A  $    1,807.24 25.60%  $    1,344.59 N/A N/A
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11036TG01 36-C 62.5 LT SJ DF MF  A  $    3,100.00 25.60%  $    2,306.40 N/A N/A
11036TGM1 36-C 62.5 LT SJ Fig8 DF MF  A  $    3,911.03 25.60%  $    2,909.81 N/A N/A
11036UG01 36-C10G150M LT SJ DF MF  A  $    2,743.45 25.60%  $    2,041.13 N/A N/A
11036UGM1 36-C10G150M LT SJ Fig8 DF MF  A  $    3,522.07 25.60%  $    2,620.42 N/A N/A
11036VG01 36-C10G300M LT SJ DF MF  A  $    3,812.93 25.60%  $    2,836.82 N/A N/A
11036VGM1 36-C10G300M LT SJ Fig8 DF MF  A  $    4,688.79 25.60%  $    3,488.46 N/A N/A
11036WG01 36-C10G550M LT SJ DF MF  A  $    7,394.14 25.60%  $    5,501.24 N/A N/A
11042C01Q 24-RWP/18-62.5/1X22 LT SJ D/F MF  A  $       758.10 25.60%  $       564.03 N/A N/A
1104821M1 48-ZWP LT SJ Fig8 DF MF  A  $    1,274.31 25.60%  $       948.09 N/A N/A
110482D01 48-ZWP D/Lite LT SJ DF MF  A  $       682.93 25.60%  $       508.10 N/A N/A
11048301Q 48-RWP LT SJ 6F/T D/F MF  A  $       891.55 25.60%  $       663.31 N/A N/A
11048302Q 48-RWP LT SJ NYL OJ D/F MF  A  $    1,126.38 25.60%  $       838.03 N/A N/A
1104831M1 48-RWP LT SJ Fig 8 D/F MF  A  $    1,274.31 25.60%  $       948.09 N/A N/A
1104831M5 48-RWP LT SJ Fig 8 D/F MF  A  $    1,274.31 25.60%  $       948.09 N/A N/A
110483D01 48-RWP D/Lite LT SJ DF MF  A  $       697.59 25.60%  $       519.01 N/A N/A
110483J11 48-RWP LT SJ GN-STR D/F MF  A  $       716.90 25.60%  $       533.37 N/A N/A
110483J15 48-RWP LT SJ GN-STR D/F MF  A  $       716.90 25.60%  $       533.37 N/A N/A
1104861M1 48-62.5 LT SJ Fig8 DF MF  A  $    2,596.72 25.60%  $    1,931.96 N/A N/A
110486G01 48-62.5 LT SJ D/F MF  A  $    1,887.76 25.60%  $    1,404.49 N/A N/A
110486GM1 48-62.5 LT SJ Fig 8 D/F MF  A  $    2,596.72 25.60%  $    1,931.96 N/A N/A
1104881M1 48-TRW LT SJ Fig8 DF MF  A  $    2,144.14 25.60%  $    1,595.24 N/A N/A
1104891M1 48-SMF LT SJ Fig 8 D/F MF  A  $    1,271.90 25.60%  $       946.29 N/A N/A
1104891S1 48-SMF LT SJ SCSM D/F MF  A  $       718.10 25.60%  $       534.27 N/A N/A
110489D01 48-SMF D/Lite LT SJ DF MF  A  $       680.86 25.60%  $       506.56 N/A N/A
11048H1A1 24-RWP/24-62.5 LT SJ D/F MF  A  $    1,282.59 25.60%  $       954.25 N/A N/A
11048H1B1 12-RWP/36-62.5 LT SJ D/F MF  A  $    1,582.41 25.60%  $    1,177.31 N/A N/A
11048H1C1 36-RWP/12-62.5 LT SJ D/F MF  A  $       982.76 25.60%  $       731.17 N/A N/A
11048H1D1 24-RWP/24-50 LT SJ D/F MF  A  $    1,163.79 25.60%  $       865.86 N/A N/A
11048H1F1 16-RWP/32-62.5 LT SJ D/F MF  A  $    1,502.07 25.60%  $    1,117.54 N/A N/A
11048H1M1 24-RWP/24-62.5 LT SJ FIG 8 D/F MF  A  $    1,928.45 25.60%  $    1,434.77 N/A N/A
11048HGM1 12-RWP/36-62.5 LT SJ Fig 8 D/F MF  A  $    2,255.34 25.60%  $    1,677.97 N/A N/A
11048K1M1 48-BIF LT SJ Fig8 DF MF  A  $    1,448.79 25.60%  $    1,077.90 N/A N/A
11048R101 48-S28 LT SJ DF MF  A  $       755.86 25.60%  $       562.36 N/A N/A
11048R1M1 48-S28 LT SJ Fig8 DF MF  A  $    1,285.17 25.60%  $       956.17 N/A N/A
11048S101 48-LEAF LT SJ DF MF  A  $    1,480.34 25.60%  $    1,101.37 N/A N/A
11048S1M1 48-LEAF LT SJ Fig8 DF MF  A  $    2,144.14 25.60%  $    1,595.24 N/A N/A
11048TG01 48-C 62.5 LT SJ DF MF  A  $    4,051.38 25.60%  $    3,014.23 N/A N/A
11048TGM1 48-C 62.5 LT SJ Fig8 DF MF  A  $    4,948.97 25.60%  $    3,682.03 N/A N/A
11048UG01 48-C10G150M LT SJ DF MF  A  $    3,576.03 25.60%  $    2,660.57 N/A N/A
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11048UGM1 48-C10G150M LT SJ Fig8 DF MF  A  $    4,430.34 25.60%  $    3,296.17 N/A N/A
11048VG01 48-C10G300M LT SJ DF MF  A  $    5,002.07 25.60%  $    3,721.54 N/A N/A
11048VGM1 48-C10G300M LT SJ Fig8 DF MF  A  $    5,986.03 25.60%  $    4,453.61 N/A N/A
11048WG01 48-C10G550M LT SJ DF MF  A  $    9,777.24 25.60%  $    7,274.27 N/A N/A
110602D01 60-ZWP D/Lite LT SJ DF MF  A  $       793.45 25.60%  $       590.33 N/A N/A
1106031M1 60-RWP LT SJ Fig8 DF MF  A  $    1,394.83 25.60%  $    1,037.75 N/A N/A
110603D01 60-RWP D/Lite LT SJ DF MF  A  $       793.45 25.60%  $       590.33 N/A N/A
110606G01 60-62.5 LT SJ D/F MF  A  $    2,303.97 25.60%  $    1,714.15 N/A N/A
110606GM1 60-62.5 LT SJ Fig8 DF MF  A  $    3,050.69 25.60%  $    2,269.71 N/A N/A
1106081M1 60-TRW LT SJ Fig8 DF MF  A  $    2,485.86 25.60%  $    1,849.48 N/A N/A
1106091M1 60-SMF LT SJ Fig 8 D/F MF  A  $    1,391.90 25.60%  $    1,035.57 N/A N/A
110609D01 60-SMF D/Lite LT SJ DF MF  A  $       790.69 25.60%  $       588.27 N/A N/A
11060H01Q 24-62.5/36-RWP LT SJ D/F MF  A  $    1,395.17 25.60%  $    1,038.01 N/A N/A
11060H1A1 24-RWP/36-62.5 LT SJ D/F MF  A  $    1,695.86 25.60%  $    1,261.72 N/A N/A
11060H1B1 12-RWP/48-62.5 LT SJ D/F MF  A  $    1,996.72 25.60%  $    1,485.56 N/A N/A
11060H1C1 36-RWP/24-62.5 LT SJ D/F MF  A  $    1,395.17 25.60%  $    1,038.01 N/A N/A
11060H1M1 36-RWP/24-62.5 LT SJ FIG 8 D/F MF  A  $    2,051.21 25.60%  $    1,526.10 N/A N/A
11060R101 60-S28 LT SJ DF MF  A  $       879.14 25.60%  $       654.08 N/A N/A
11060R1M1 60-S28 LT SJ Fig8 DF MF  A  $    1,408.45 25.60%  $    1,047.89 N/A N/A
11060S101 60-LEAF LT SJ DF MF  A  $    1,793.62 25.60%  $    1,334.45 N/A N/A
11060S1M1 60-LEAF LT SJ Fig8 DF MF  A  $    2,485.86 25.60%  $    1,849.48 N/A N/A
11060TG01 60-C 62.5 LT SJ DF MF  A  $    5,018.97 25.60%  $    3,734.11 N/A N/A
11060TGM1 60-C 62.5 LT SJ Fig8 DF MF  A  $    6,004.48 25.60%  $    4,467.33 N/A N/A
11060UG01 60-C10G150M LT SJ DF MF  A  $    4,422.76 25.60%  $    3,290.53 N/A N/A
11060UGM1 60-C10G150M LT SJ Fig8 DF MF  A  $    5,353.97 25.60%  $    3,983.35 N/A N/A
11060VG01 60-C10G300M LT SJ DF MF  A  $    6,211.55 25.60%  $    4,621.39 N/A N/A
11060VGM1 60-C10G300M LT SJ Fig8 DF MF  A  $    7,305.52 25.60%  $    5,435.31 N/A N/A
11060WG01 60-C10G550M LT SJ DF MF  A  $  12,201.72 25.60%  $    9,078.08 N/A N/A
1107221M1 72-ZWP LT SJ Fig8 DF MF  A  $    1,572.07 25.60%  $    1,169.62 N/A N/A
1107231M1 72-RWP LT SJ Fig 8 D/F MF  A  $    1,572.07 25.60%  $    1,169.62 N/A N/A
110723D01 72-RWP D/Lite LT SJ DF MF  A  $       978.10 25.60%  $       727.71 N/A N/A
110726G01 72-62.5 LT SJ D/F MF  A  $    2,769.14 25.60%  $    2,060.24 N/A N/A
110726GM1 72-62.5 LT SJ Fig8 DF MF  A  $    3,558.10 25.60%  $    2,647.23 N/A N/A
1107281M1 72-TRW LT SJ Fig8 DF MF  A  $    2,881.38 25.60%  $    2,143.75 N/A N/A
1107291M1 72-SMF LT SJ Fig 8 D/F MF  A  $    1,568.62 25.60%  $    1,167.05 N/A N/A
110729D01 72-SMF D/Lite LT SJ DF MF  A  $       957.41 25.60%  $       712.31 N/A N/A
11072C02Q 36-RWP/36-62.5/1X22 LT SJ D/F MF  A  $    1,223.28 25.60%  $       910.12 N/A N/A
11072C03Q 48-RWP/24-62.5/1X22 LT SJ D/F MF  A  $    1,214.14 25.60%  $       903.32 N/A N/A
11072H1A1 36-RWP/36-62.5 LT SJ D/F MF  A  $    1,863.10 25.60%  $    1,386.15 N/A N/A
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11072H1B1 36-RWP/36-50 LT SJ D/F MF  A  $    1,684.31 25.60%  $    1,253.13 N/A N/A
11072H1C1 48-RWP/24-62.5 LT SJ D/F MF  A  $    1,562.41 25.60%  $    1,162.43 N/A N/A
11072H1D1 24-RWP/48-62.5 LT SJ D/F MF  A  $    2,163.97 25.60%  $    1,609.99 N/A N/A
11072K1M1 72-BIF LT SJ Fig8 DF MF  A  $    1,834.66 25.60%  $    1,364.99 N/A N/A
11072R101 72-S28 LT SJ DF MF  A  $    1,064.31 25.60%  $       791.85 N/A N/A
11072R1M1 72-S28 LT SJ Fig8 DF MF  A  $    1,588.45 25.60%  $    1,181.81 N/A N/A
11072S101 72-LEAF LT SJ DF MF  A  $    2,160.86 25.60%  $    1,607.68 N/A N/A
11072S1M1 72-LEAF LT SJ Fig8 DF MF  A  $    2,881.38 25.60%  $    2,143.75 N/A N/A
11072TG01 72-C 62.5 LT SJ DF MF  A  $    6,031.38 25.60%  $    4,487.35 N/A N/A
11072TGM1 72-C 62.5 LT SJ Fig8 DF MF  A  $    7,103.79 25.60%  $    5,285.22 N/A N/A
11072UG01 72-C10G150M LT SJ DF MF  A  $    5,315.86 25.60%  $    3,955.00 N/A N/A
11072UGM1 72-C10G150M LT SJ Fig8 DF MF  A  $    6,323.10 25.60%  $    4,704.39 N/A N/A
11072VG01 72-C10G300M LT SJ DF MF  A  $    7,462.41 25.60%  $    5,552.03 N/A N/A
11072VGM1 72-C10G300M LT SJ Fig8 DF MF  A  $    8,665.00 25.60%  $    6,446.76 N/A N/A
11072WG01 72-C10G550M LT SJ DF MF  A  $  14,650.52 25.60%  $  10,899.99 N/A N/A
1108431M1 84-RWP LT SJ Fig8 DF MF  A  $    1,801.38 25.60%  $    1,340.23 N/A N/A
110843D01 84-RWP D/Lite LT SJ DF MF  A  $    1,170.86 25.60%  $       871.12 N/A N/A
1108481M1 84-TRW LT SJ Fig8 DF MF  A  $    3,328.79 25.60%  $    2,476.62 N/A N/A
1108491M1 84-SMF LT SJ Fig8 DF MF  A  $    1,797.24 25.60%  $    1,337.15 N/A N/A
110849D01 84-SMF D/Lite LT SJ DF MF  A  $    1,167.07 25.60%  $       868.30 N/A N/A
11084C01Q 48-RWP/36-62.5/1X22  LT SJ D/F MF  A  $    2,315.00 25.60%  $    1,722.36 N/A N/A
11084H01Q 24-62.5/60-RWP LT SJ D/F MF  A  $    1,750.34 25.60%  $    1,302.25 N/A N/A
11084R101 84-S28 LT SJ DF MF  A  $    1,272.07 25.60%  $       946.42 N/A N/A
11084R1M1 84-S28 LT SJ Fig8 DF MF  A  $    1,820.34 25.60%  $    1,354.33 N/A N/A
11084RD01 84-S28 D/Lite LT SJ DF MF  A  $    1,296.38 25.60%  $       964.51 N/A N/A
11084S101 84-LEAF LT SJ DF MF  A  $    2,548.79 25.60%  $    1,896.30 N/A N/A
11084S1M1 84-LEAF LT SJ Fig8 DF MF  A  $    3,328.79 25.60%  $    2,476.62 N/A N/A
1109621M1 96-ZWP LT SJ Fig8 DF MF  A  $    1,903.10 25.60%  $    1,415.91 N/A N/A
1109631M1 96-RWP LT SJ Fig 8 D/F MF  A  $    1,903.10 25.60%  $    1,415.91 N/A N/A
1109631M5 96-RWP LT SJ Fig 8 D/F SP MF  A  $    1,903.10 25.60%  $    1,415.91 N/A N/A
110963D01 96-RWP D/Lite LT SJ DF MF  A  $    1,284.83 25.60%  $       955.91 N/A N/A
110966G01 96-62.5 LT SJ D/F MF  A  $    3,702.59 25.60%  $    2,754.73 N/A N/A
110966GM1 96-62.5 LT SJ FIG 8 D/F MF  A  $    4,576.38 25.60%  $    3,404.83 N/A N/A
1109681M1 96-TRW LT SJ Fig8 DF MF  A  $    3,663.62 25.60%  $    2,725.73 N/A N/A
110969D01 96-SMF D/Lite LT SJ DF MF  A  $    1,259.66 25.60%  $       937.19 N/A N/A
11096H1A1 48-RWP/48-62.5 LT SJ D/F MF  A  $    2,477.59 25.60%  $    1,843.33 N/A N/A
11096H1B1 24-RWP/72-62.5 LT SJ D/F MF  A  $    3,084.48 25.60%  $    2,294.85 N/A N/A
11096H1C1 72-RWP/24-62.5 LT SJ D/F MF  A  $    1,870.86 25.60%  $    1,391.92 N/A N/A
11096H1D1 48-RWP/48-62.5 LT SJ D/F MF  A  $    2,477.59 25.60%  $    1,843.33 N/A N/A
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11096H1E1 84-RWP/12-62.5 LT SJ D/F MF  A  $    1,567.41 25.60%  $    1,166.15 N/A N/A
11096H1F1 48-RWP/48-50 LT SJ D/F MF  A  $    2,237.07 25.60%  $    1,664.38 N/A N/A
11096H1M1 48RWP4862.5 LT SJ Fig8 DF MF  A  $    3,212.76 25.60%  $    2,390.29 N/A N/A
11096K1M1 96-BIF LT SJ Fig8 DF MF  A  $    2,256.03 25.60%  $    1,678.49 N/A N/A
11096R101 96-S28 LT SJ D/F MF  A  $    1,400.86 25.60%  $    1,042.24 N/A N/A
11096R1M1 96-S28 LT SJ Fig8 DF MF  A  $    1,925.00 25.60%  $    1,432.20 N/A N/A
11096RD01 96-S28 D/Lite LT SJ DF MF  A  $    1,423.62 25.60%  $    1,059.17 N/A N/A
11096S101 96-LEAF LT SJ DF MF  A  $    2,877.93 25.60%  $    2,141.18 N/A N/A
11096S1M1 96-LEAF LT SJ Fig8 DF MF  A  $    3,663.62 25.60%  $    2,725.73 N/A N/A
11096TG01 96-C 62.5 LT SJ DF MF  A  $    8,082.41 25.60%  $    6,013.31 N/A N/A
11096TGM1 96-C 62.5 LT SJ Fig8 DF MF  A  $    9,341.38 25.60%  $    6,949.99 N/A N/A
11096UG01 96-C10G150M LT SJ DF MF  A  $    7,120.17 25.60%  $    5,297.41 N/A N/A
11096UGM1 96-C10G150M LT SJ Fig8 DF MF  A  $    8,291.72 25.60%  $    6,169.04 N/A N/A
11096VG01 96-C10G300M LT SJ DF MF  A  $  10,006.72 25.60%  $    7,445.00 N/A N/A
11096VGM1 96-C10G300M LT SJ Fig8 DF MF  A  $  11,440.69 25.60%  $    8,511.87 N/A N/A
11096WG01 96-C10G550M LT SJ DF MF  A  $  19,672.41 25.60%  $  14,636.27 N/A N/A
1110821M1 108-ZWP LT SJ Fig8 DF MF  A  $    2,148.79 25.60%  $    1,598.70 N/A N/A
111082D01 108-ZWP D/Lite LT SJ DF MF  A  $    1,493.97 25.60%  $    1,111.51 N/A N/A
1110831M1 108-RWP LT SJ Fig8 DF MF  A  $    2,148.79 25.60%  $    1,598.70 N/A N/A
111083D01 108-RWP D/Lite LT SJ DF MF  A  $    1,493.97 25.60%  $    1,111.51 N/A N/A
111086G01 108-62.5 LT SJ DF MF  A  $    4,229.66 25.60%  $    3,146.87 N/A N/A
1110881M1 108-TRW LT SJ Fig8 DF MF  A  $    4,129.48 25.60%  $    3,072.33 N/A N/A
1110891M1 108-SMF LT SJ Fig8 DF MF  A  $    2,143.45 25.60%  $    1,594.73 N/A N/A
111089D01 108-SMF D/Lite LT SJ DF MF  A  $    1,488.97 25.60%  $    1,107.79 N/A N/A
11108H1C1 96-RWP/12-62.5 LT SJ D/F MF  A  $    1,774.83 25.60%  $    1,320.47 N/A N/A
11108H1D1 36-RWP/72-62.5 LT SJ D/F MF  A  $    3,291.90 25.60%  $    2,449.17 N/A N/A
11108H1M1 96-RWP/12-62.5 LT SJ Fig 8 D/F MF  A  $    2,455.17 25.60%  $    1,826.65 N/A N/A
11108R101 108-S28 LT SJ DF MF  A  $    1,629.83 25.60%  $    1,212.59 N/A N/A
11108R1M1 108-S28 LT SJ Fig8 DF MF  A  $    2,173.45 25.60%  $    1,617.05 N/A N/A
11108RD01 108-S28 D/Lite LT SJ DF MF  A  $    1,654.31 25.60%  $    1,230.81 N/A N/A
11108S101 108-LEAF LT SJ DF MF  A  $    3,287.07 25.60%  $    2,445.58 N/A N/A
11108S1M1 108-LEAF LT SJ Fig8 DF MF  A  $    4,129.48 25.60%  $    3,072.33 N/A N/A
11108TG01 108-C 62.5 LT SJ DF MF  A  $    9,142.07 25.60%  $    6,801.70 N/A N/A
1112021M1 120-ZWP LT SJ Fig8 DF MF  A  $    2,250.86 25.60%  $    1,674.64 N/A N/A
111202D01 120-ZWP D/Lite LT SJ DF MF  A  $    1,587.41 25.60%  $    1,181.03 N/A N/A
1112031M1 120-RWP LT SJ Fig 8 D/F MF  A  $    2,250.86 25.60%  $    1,674.64 N/A N/A
111206G01 120-62.5 LT SJ DF MF  A  $    4,638.45 25.60%  $    3,451.01 N/A N/A
1112081M1 120-TRW LT SJ Fig8 DF MF  A  $    4,465.52 25.60%  $    3,322.35 N/A N/A
1112091M1 120-SMF LT SJ Fig8 DF MF  A  $    2,244.83 25.60%  $    1,670.15 N/A N/A
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111209D01 120-SMF D/Lite LT SJ DF MF  A  $    1,581.90 25.60%  $    1,176.93 N/A N/A
11120H1A1 60-RWP/60-62.5 LT SJ D/F MF  A  $    3,114.14 25.60%  $    2,316.92 N/A N/A
11120R101 120-S28 LT SJ DF MF  A  $    1,759.48 25.60%  $    1,309.05 N/A N/A
11120R1M1 120-S28 LT SJ Fig8 DF MF  A  $    2,278.45 25.60%  $    1,695.17 N/A N/A
11120RD01 120-S28 D/Lite LT SJ DF MF  A  $    1,759.48 25.60%  $    1,309.05 N/A N/A
11120S101 120-LEAF LT SJ DF MF  A  $    3,617.59 25.60%  $    2,691.49 N/A N/A
11120S1M1 120-LEAF LT SJ Fig8 DF MF  A  $    4,465.52 25.60%  $    3,322.35 N/A N/A
11120TG01 120-C 62.5 LT SJ DF MF  A  $  10,164.31 25.60%  $    7,562.25 N/A N/A
111322D01 132-ZWP D/Lite LT SJ DF MF  A  $    1,820.69 25.60%  $    1,354.59 N/A N/A
111323D01 132-RWP D/Lite LT SJ DF MF  A  $    1,820.69 25.60%  $    1,354.59 N/A N/A
111329D01 132-SMF D/Lite LT SJ DF MF  A  $    1,814.66 25.60%  $    1,350.11 N/A N/A
11132R101 132-S28 LT SJ DF MF  A  $    1,991.72 25.60%  $    1,481.84 N/A N/A
11132RD01 132-S28 D/Lite LT SJ DF MF  A  $    2,016.55 25.60%  $    1,500.31 N/A N/A
11132S101 132-LEAF LT SJ DF MF  A  $    4,031.03 25.60%  $    2,999.09 N/A N/A
111442D01 144-ZWP D/Lite LT SJ DF MF  A  $    1,915.52 25.60%  $    1,425.15 N/A N/A
1114431S1 144-RWP LT SJ SCSM D/F MF  A  $    1,927.59 25.60%  $    1,434.13 N/A N/A
111443D01 144-RWP D/Lite LT SJ DF MF  A  $    1,940.52 25.60%  $    1,443.75 N/A N/A
111446G01 144-62.5 LT SJ D/F MF  A  $    5,614.48 25.60%  $    4,177.17 N/A N/A
111449D01 144-SMF D/Lite LT SJ DF MF  A  $    1,908.79 25.60%  $    1,420.14 N/A N/A
11144H1A1 72-RWP/72-62.5 LT SJ D/F MF  A  $    3,758.10 25.60%  $    2,796.03 N/A N/A
11144H1C1 96-RWP/48-62.5 LT SJ D/F MF  A  $    3,143.79 25.60%  $    2,338.98 N/A N/A
11144H1D1 96-RWP/48-50 LT SJ D/F MF  A  $    2,900.34 25.60%  $    2,157.85 N/A N/A
11144H1F1 36-RWP/108-62.5 LT SJ D/F MF  A  $    4,679.31 25.60%  $    3,481.41 N/A N/A
11144HGA1 48-RWP/96-62.5 LT SJ D/F MF  A  $    4,372.24 25.60%  $    3,252.95 N/A N/A
11144R101 144-S28 LT SJ D/F MF  A  $    2,122.93 25.60%  $    1,579.46 N/A N/A
11144RD01 144-S28 D/Lite LT SJ DF MF  A  $    2,150.17 25.60%  $    1,599.73 N/A N/A
11144S101 144-LEAF LT SJ DF MF  A  $    4,365.86 25.60%  $    3,248.20 N/A N/A
11144TG01 144-C 62.5 LT SJ DF MF  A  $  12,282.41 25.60%  $    9,138.11 N/A N/A
111562D01 156-ZWP D/Lite LT SJ DF MF  A  $    2,040.17 25.60%  $    1,517.89 N/A N/A
111563D01 156-RWP D/Lite LT SJ DF MF  A  $    2,040.17 25.60%  $    1,517.89 N/A N/A
111569D01 156-SMF D/Lite LT SJ DF MF  A  $    2,033.10 25.60%  $    1,512.63 N/A N/A
11156R101 156-S28 LT SJ DF MF  A  $    2,238.62 25.60%  $    1,665.53 N/A N/A
11156RD01 156-S28 D/Lite LT SJ DF MF  A  $    2,261.72 25.60%  $    1,682.72 N/A N/A
11156S101 156-LEAF LT SJ DF MF  A  $    4,673.62 25.60%  $    3,477.17 N/A N/A
111682D01 168-ZWP D/Lite LT SJ DF MF  A  $    2,129.31 25.60%  $    1,584.21 N/A N/A
111689D01 168-SMF D/Lite LT SJ DF MF  A  $    2,121.55 25.60%  $    1,578.43 N/A N/A
11168H1A1 96-RWP/72-62.5 LT SJ D/F MF  A  $    3,972.24 25.60%  $    2,955.35 N/A N/A
11168H1C1 120-RWP/48-62.5 LT SJ D/F MF  A  $    6,092.07 25.60%  $    4,532.50 N/A N/A
11168R101 168-S28 LT SJ DF MF  A  $    2,361.72 25.60%  $    1,757.12 N/A N/A
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11168RD01 168-S28 D/Lite LT SJ DF MF  A  $    2,361.72 25.60%  $    1,757.12 N/A N/A
11168S101 168-LEAF LT SJ DF MF  A  $    4,988.10 25.60%  $    3,711.15 N/A N/A
111922D01 192-ZWP D/Lite LT SJ DF MF  A  $    2,351.38 25.60%  $    1,749.43 N/A N/A
111923D01 192-RWP D/Lite LT SJ DF MF  A  $    2,375.86 25.60%  $    1,767.64 N/A N/A
111929D01 192-SMF D/Lite LT SJ DF MF  A  $    2,342.41 25.60%  $    1,742.75 N/A N/A
11192H1A1 96-RWP/96-62.5 LT SJ D/F MF  A  $    4,808.45 25.60%  $    3,577.49 N/A N/A
11192R101 192-S28 LT SJ DF MF  A  $    2,609.48 25.60%  $    1,941.45 N/A N/A
11192RD01 192-S28 D/Lite LT SJ DF MF  A  $    2,609.48 25.60%  $    1,941.45 N/A N/A
11192S101 192-LEAF LT SJ DF MF  A  $    5,618.45 25.60%  $    4,180.13 N/A N/A
112042D01 204-ZWP D/Lite LT SJ DF MF  A  $    2,482.59 25.60%  $    1,847.05 N/A N/A
112043D01 204-RWP D/Lite LT SJ DF MF  A  $    2,482.59 25.60%  $    1,847.05 N/A N/A
112046G01 204-62.5 LT SJ D/F MF  A  $    7,687.93 25.60%  $    5,719.82 N/A N/A
112049D01 204-SMF D/Lite LT SJ DF MF  A  $    2,473.10 25.60%  $    1,839.99 N/A N/A
11204R101 204-S28 LT SJ DF MF  A  $    2,732.93 25.60%  $    2,033.30 N/A N/A
11204RD01 204-S28 D/Lite LT SJ DF MF  A  $    2,755.52 25.60%  $    2,050.11 N/A N/A
112163D01 216-RWP D/Lite LT SJ DF MF  A  $    2,597.93 25.60%  $    1,932.86 N/A N/A
112166G01 216-625 LT SJ D/F MF  A  $    8,111.55 25.60%  $    6,034.99 N/A N/A
112169D01 216-SMF D/Lite LT SJ DF MF  A  $    2,564.31 25.60%  $    1,907.85 N/A N/A
11216H01Q 24-62.5/192-RWP LT SJ D/F MF  A  $    3,189.48 25.60%  $    2,372.97 N/A N/A
11216R101 216-S28 LT SJ DF MF  A  $    2,858.45 25.60%  $    2,126.69 N/A N/A
11216S101 216-LEAF LT SJ DF MF  A  $    6,256.03 25.60%  $    4,654.49 N/A N/A
112402D01 240-ZWP D/Lite LT SJ DF MF  A  $    2,976.21 25.60%  $    2,214.30 N/A N/A
112403D01 240-RWP D/Lite LT SJ DF MF  A  $    2,976.21 25.60%  $    2,214.30 N/A N/A
112409D01 240-SMF D/Lite LT SJ DF MF  A  $    2,965.17 25.60%  $    2,206.09 N/A N/A
11240H1A1 144-RWP/96-62.5 LT SJ D/F MF  A  $    5,437.59 25.60%  $    4,045.57 N/A N/A
11240H1B1 12-LEAF/228-RWP LT SJ D/F MF  A  $    8,963.45 25.60%  $    6,668.81 N/A N/A
11240R101 240-S28 LT SJ DF MF  A  $    3,302.41 25.60%  $    2,456.99 N/A N/A
11240RD01 240-S28 D/Lite LT SJ DF MF  A  $    3,302.41 25.60%  $    2,456.99 N/A N/A
11240S101 240-LEAF LT SJ DF MF  A  $    7,067.07 25.60%  $    5,257.90 N/A N/A
11244H1A1 122-RWP/122-62.5 LT SJ D/F MF  A  $    6,174.66 25.60%  $    4,593.95 N/A N/A
112642D01 264-ZWP D/Lite LT SJ DF MF  A  $    3,241.90 25.60%  $    2,411.97 N/A N/A
112643D01 264-RWP D/Lite LT SJ DF MF  A  $    3,241.90 25.60%  $    2,411.97 N/A N/A
112649D01 264-SMF D/Lite LT SJ DF MF  A  $    3,229.83 25.60%  $    2,402.99 N/A N/A
11264R101 264-S28 LT SJ DF MF  A  $    3,550.52 25.60%  $    2,641.59 N/A N/A
11264RD01 264-S28 D/Lite LT SJ DF MF  A  $    3,597.93 25.60%  $    2,676.86 N/A N/A
11264S101 264-LEAF LT SJ DF MF  A  $    7,698.45 25.60%  $    5,727.65 N/A N/A
112883D01 288-RWP D/Lite LT SJ DF MF  A  $    3,457.93 25.60%  $    2,572.70 N/A N/A
112886G01 288-62.5 LT SJ D/F MF  A  $  10,892.93 25.60%  $    8,104.34 N/A N/A
112889D01 288-SMF D/Lite LT SJ DF MF  A  $    3,419.66 25.60%  $    2,544.23 N/A N/A
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11288R101 288-S28 LT SJ DF MF  A  $    3,812.41 25.60%  $    2,836.43 N/A N/A
11288RD01 288-S28 D/Lite LT SJ DF MF  A  $    3,839.48 25.60%  $    2,856.57 N/A N/A
11288S101 288-LEAF LT SJ DF MF  A  $    8,371.21 25.60%  $    6,228.18 N/A N/A
12-001-04 1-6 GWP BLACK 500' RL MF  A  $       884.48 25.60%  $       658.05 N/A N/A
12-001-13 2-22 DFW RD/WH 1KFT SPOOL MF  A  $         60.34 25.60%  $         44.89 N/A N/A
1200221M1 2-ZWP LT SJSA Fig8 DF MF  A  $    1,065.69 25.60%  $       792.87 N/A N/A
1200231M1 2-RWP LT SJSA Fig8 DF MF  A  $    1,065.69 25.60%  $       792.87 N/A N/A
12002D01Q 2-SMF/3X22 LT SJSA D/F MF  A  $       603.28 25.60%  $       448.84 N/A N/A
12002K1M1 2-BIF LT SJSA Fig8 DF MF  A  $    1,072.93 25.60%  $       798.26 N/A N/A
12-003-13 2-22 DFW BL/WH 1KFT SPOOL MF  A  $         60.34 25.60%  $         44.89 N/A N/A
12-004-08 2X22 ADP NMS  750 PB MF  A  $       244.83 25.60%  $       182.15 N/A N/A
1200421M1 4-ZWP LT SJSA Fig8 DF MF  A  $    1,081.55 25.60%  $       804.67 N/A N/A
1200431M1 4-RWP LT SJSA Fig8 DF MF  A  $    1,081.55 25.60%  $       804.67 N/A N/A
120046G01 4-62.5 LT SJSA D/F MF  A  $       592.41 25.60%  $       440.75 N/A N/A
120046G05 4-62.5 LT SJSA D/F MF  A  $       592.41 25.60%  $       440.75 N/A N/A
120046GM1 4-62.5 LT SJSA Fig 8 D/F MF  A  $    1,178.28 25.60%  $       876.64 N/A N/A
1200481M1 4-TRW LT SJSA Fig8 DF MF  A  $    1,153.97 25.60%  $       858.55 N/A N/A
1200491M1 4-SMF LT SJSA Fig8 DF MF  A  $    1,081.38 25.60%  $       804.55 N/A N/A
12004D01Q 4-SMF/3X22 LT SJSA D/F MF  A  $       629.48 25.60%  $       468.33 N/A N/A
12004K1M1 4-BIF LT SJSA Fig8 DF MF  A  $    1,096.03 25.60%  $       815.45 N/A N/A
12004R101 4-S28 LT SJSA D/F MF  A  $       535.69 25.60%  $       398.55 N/A N/A
12004R1M1 4-S28 LT SJSA Fig8 DF MF  A  $    1,082.41 25.60%  $       805.31 N/A N/A
12004S101 4-LEAF LT SJSA 6f/T DF MF  A  $       556.72 25.60%  $       414.20 N/A N/A
12004S1M1 4-LEAF LT SJSA Fig8 DF MF  A  $    1,153.97 25.60%  $       858.55 N/A N/A
12004TG01 4-C 62.5 LT SJSA DF MF  A  $       771.03 25.60%  $       573.65 N/A N/A
12004TGM1 4-C 62.5 LT SJSA Fig8 DF MF  A  $    1,387.76 25.60%  $    1,032.49 N/A N/A
12004UG01 4-C10G150M LT SJSA DF MF  A  $       731.38 25.60%  $       544.15 N/A N/A
12004UGM1 4-C10G150M LT SJSA Fig8 DF MF  A  $    1,344.48 25.60%  $    1,000.29 N/A N/A
12004VG01 4-C10G300M LT SJSA DF MF  A  $       850.17 25.60%  $       632.53 N/A N/A
12004VGM1 4-C10G300M LT SJSA Fig8 DF MF  A  $    1,474.14 25.60%  $    1,096.76 N/A N/A
12004WG01 4-C10G550M LT SJSA DF MF  A  $    1,250.34 25.60%  $       930.25 N/A N/A
12-005-08 2X22 ADP NMS 1200 COIL (IPL) MF  A  $       259.66 25.60%  $       193.19 N/A N/A
12-005-13 2-22 DFW BK/WH 1KFT SPOOL MF  A  $         60.34 25.60%  $         44.89 N/A N/A
12-006-08 6X22 ADP NMS 400 COIL MF  A  $       632.76 25.60%  $       470.77 N/A N/A
1200621M1 6-ZWP LT SJSA Fig8 DF MF  A  $    1,097.24 25.60%  $       816.35 N/A N/A
120062D01 6-ZWP D/Lite LT SJSA DF MF  A  $       505.34 25.60%  $       375.97 N/A N/A
1200631M1 6-RWP LT SJSA Fig 8 D/F MF  A  $    1,095.52 25.60%  $       815.07 N/A N/A
1200631S1 6-RWP LT SJSA SSM 6f/T DF MF  A  $       505.34 25.60%  $       375.97 N/A N/A
120063D01 6-RWP D/Lite LT SJSA DF MF  A  $       505.34 25.60%  $       375.97 N/A N/A

473 of 9702



NW Cable Superior Essex

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

Superior Essex            
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

120066G01 6-62.5 LT SJSA D/F MF  A  $       656.90 25.60%  $       488.73 N/A N/A
120066G05 6-62.5 LT SJSA D/F MF  A  $       656.90 25.60%  $       488.73 N/A N/A
120066GM1 6-62.5 LT SJSA Fig 8 D/F MF  A  $    1,260.69 25.60%  $       937.95 N/A N/A
1200681M1 6-TRW LT SJSA Fig8 DF MF  A  $    1,206.03 25.60%  $       897.29 N/A N/A
1200691M1 6-SMF LT SJSA Fig 8 D/F MF  A  $    1,095.17 25.60%  $       814.81 N/A N/A
120069D01 6-SMF D/Lite LT SJSA DF MF  A  $       505.17 25.60%  $       375.85 N/A N/A
12006D01Q 6-RWP/3X22 LT SJSA D/F MF  A  $       644.48 25.60%  $       479.49 N/A N/A
12006K1M1 6-BIF LT SJSA Fig8 DF MF  A  $    1,119.14 25.60%  $       832.64 N/A N/A
12006R101 6-S28 LT SJSA 6f/T DF MF  A  $       552.59 25.60%  $       411.13 N/A N/A
12006R1M1 6-S28 LT SJSA Fig8 DF MF  A  $    1,098.62 25.60%  $       817.37 N/A N/A
12006RD01 6-S28 D/Lite LT SJSA DF MF  A  $       554.48 25.60%  $       412.53 N/A N/A
12006S101 6-LEAF LT SJSA 6f/T DF MF  A  $       605.00 25.60%  $       450.12 N/A N/A
12006S1M1 6-LEAF LT SJSA Fig8 DF MF  A  $    1,206.03 25.60%  $       897.29 N/A N/A
12006TG01 6-C 62.5 LT SJSA DF MF  A  $       926.38 25.60%  $       689.23 N/A N/A
12006TGM1 6-C 62.5 LT SJSA Fig8 DF MF  A  $    1,556.72 25.60%  $    1,158.20 N/A N/A
12006UG01 6-C10G150M LT SJSA DF MF  A  $       867.07 25.60%  $       645.10 N/A N/A
12006UGM1 6-C10G150M LT SJSA Fig8 DF MF  A  $    1,491.90 25.60%  $    1,109.97 N/A N/A
12006VG01 6-C10G300M LT SJSA DF MF  A  $    1,045.17 25.60%  $       777.61 N/A N/A
12006VGM1 6-C10G300M LT SJSA Fig8 DF MF  A  $    1,686.38 25.60%  $    1,254.67 N/A N/A
12006WG01 6-C10G550M LT SJSA DF MF  A  $    1,642.07 25.60%  $    1,221.70 N/A N/A
12-007-08 6X22 ADP NMS 2500 REEL MF  A  $       650.52 25.60%  $       483.99 N/A N/A
12-008-08 6X22 ADP NMS 3500 REEL MF  A  $       651.38 25.60%  $       484.63 N/A N/A
120082T01 8-ZWP LT SJSA DF MF  A  $       520.34 25.60%  $       387.13 N/A N/A
120083T01 8-RWP LT SJSA D/F MF  A  $       520.34 25.60%  $       387.13 N/A N/A
120083TM1 8-RWP LT SJSA Fig8 DF MF  A  $    1,113.10 25.60%  $       828.15 N/A N/A
120086G01 8-62.5 LT SJSA D/F MF  A  $       721.38 25.60%  $       536.71 N/A N/A
120086GM1 8-62.5 LT SJSA Fig8 DF MF  A  $    1,328.79 25.60%  $       988.62 N/A N/A
120088T01 8-TRW LT SJSA DF MF  A  $       653.28 25.60%  $       486.04 N/A N/A
120088TM1 8-TRW LT SJSA Fig8 DF MF  A  $    1,258.10 25.60%  $       936.03 N/A N/A
120089T01 8-SMF LT SJSA D/F MF  A  $       520.00 25.60%  $       386.88 N/A N/A
120089TM1 8-SMF LT SJSA Fig8 DF MF  A  $    1,112.76 25.60%  $       827.89 N/A N/A
12008RT01 8-S28 LT SJSA DF MF  A  $       569.48 25.60%  $       423.69 N/A N/A
12008RTM1 8-S28 LT SJSA Fig8 DF MF  A  $    1,115.00 25.60%  $       829.56 N/A N/A
12008ST01 8-LEAF LT SJSA DF MF  A  $       653.28 25.60%  $       486.04 N/A N/A
12008STM1 8-LEAF LT SJSA Fig8 DF MF  A  $    1,258.10 25.60%  $       936.03 N/A N/A
12008TG01 8-C 62.5 LT SJSA DF MF  A  $    1,081.90 25.60%  $       804.93 N/A N/A
12008TGM1 8-C 62.5 LT SJSA Fig8 DF MF  A  $    1,725.52 25.60%  $    1,283.79 N/A N/A
12008UG01 8-C10G150M LT SJSA DF MF  A  $    1,002.59 25.60%  $       745.93 N/A N/A
12008UGM1 8-C10G150M LT SJSA Fig8 DF MF  A  $    1,639.14 25.60%  $    1,219.52 N/A N/A
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12008VG01 8-C10G300M LT SJSA DF MF  A  $    1,240.34 25.60%  $       922.81 N/A N/A
12008VGM1 8-C10G300M LT SJSA Fig8 DF MF  A  $    1,898.45 25.60%  $    1,412.45 N/A N/A
12008WG01 8-C10G550M LT SJSA DF MF  A  $    2,036.03 25.60%  $    1,514.81 N/A N/A
12-009-08 6X22 ADP NMS 1000 REEL MF  A  $       683.28 25.60%  $       508.36 N/A N/A
12-010-08 2X22 ADP NMS 1000  COIL MF  A  $       256.21 25.60%  $       190.62 N/A N/A
12-011-04 1-10 GWP BK 500 KO MF  A  $       377.59 25.60%  $       280.93 N/A N/A
12-012-04 1-10 GWP BLACK 500' SPL MF  A  $       377.59 25.60%  $       280.93 N/A N/A
12-012-08 2X22 ADP-NMS 500 REELSAVER MF  A  $       279.83 25.60%  $       208.19 N/A N/A
120122D01 12-ZWP D/Lite LT SJSA DF MF  A  $       550.52 25.60%  $       409.59 N/A N/A
120122T01 12-ZWP LT SJSA D/F MF  A  $       550.52 25.60%  $       409.59 N/A N/A
120122TM1 12-ZWP LT SJSA Fig8 DF MF  A  $    1,144.83 25.60%  $       851.75 N/A N/A
120123D01 12-RWP D/Lite LT SJSA DF MF  A  $       568.97 25.60%  $       423.31 N/A N/A
120123T01 12-RWP LT SJSA D/F MF  A  $       550.52 25.60%  $       409.59 N/A N/A
120123T03 12-RWP LT SJSA F/F MF  A  $       737.59 25.60%  $       548.77 N/A N/A
120123TM1 12-RWP LT SJSA Fig 8 D/F MF  A  $    1,144.83 25.60%  $       851.75 N/A N/A
120123TS1 12-RWP LT SJSA SCSM D/F MF  A  $       601.38 25.60%  $       447.43 N/A N/A
120126G01 12-62.5 LT SJSA D/F MF  A  $       850.34 25.60%  $       632.65 N/A N/A
120126GM1 12-62.5 LT SJSA Fig 8 D/F MF  A  $    1,471.72 25.60%  $    1,094.96 N/A N/A
120128T01 12-TRW LT SJSA DF MF  A  $       749.83 25.60%  $       557.87 N/A N/A
120128TM1 12-TRW LT SJSA Fig8 DF MF  A  $    1,362.24 25.60%  $    1,013.51 N/A N/A
120129D01 12-SMF D/Lite LT SJSA DF MF  A  $       550.00 25.60%  $       409.20 N/A N/A
120129T01 12-SMF LT SJSA D/F MF  A  $       550.00 25.60%  $       409.20 N/A N/A
120129T03 12-SMF LT SJSA F/F MF  A  $       737.07 25.60%  $       548.38 N/A N/A
120129T05 12-SMF LT SJSA D/F MF  A  $       550.00 25.60%  $       409.20 N/A N/A
120129T06 12-SMF LT SJSA D/M MF  A  $       550.00 25.60%  $       409.20 N/A N/A
120129TM1 12-SMF LT SJSA Fig 8 D/F MF  A  $    1,144.14 25.60%  $       851.24 N/A N/A
120129TM3 12-SMF LT SJSA Fig 8 F/F MF  A  $    1,316.90 25.60%  $       979.77 N/A N/A
120129TS1 12-SMF LT SJSA SCSM D/F MF  A  $       600.86 25.60%  $       447.04 N/A N/A
12012D03Q 12-S28/2X22 LT SJSA D/F MF  A  $       656.03 25.60%  $       488.09 N/A N/A
12012H1B1 6-RWP/6-50 LT SJSA D/F MF  A  $       690.52 25.60%  $       513.75 N/A N/A
12012H1C1 6-RWP/6-62.5 LT SJSA D/F MF  A  $       720.17 25.60%  $       535.81 N/A N/A
12012H1D1 6-RWP/6-10G 150M SJSA D/F MF  A  $       690.52 25.60%  $       513.75 N/A N/A
12012KTM1 12-BIF LT SJSA Fig8 DF MF  A  $    1,188.45 25.60%  $       884.21 N/A N/A
12012NG01 12-50 10G/300M LT SJSA D/F MF  A  $    1,173.28 25.60%  $       872.92 N/A N/A
12012R101 12-S28 LT 6T SJSA D/F MF  A  $       623.10 25.60%  $       463.59 N/A N/A
12012RD01 12-S28 D/Lite LT SJSA DF MF  A  $       623.28 25.60%  $       463.72 N/A N/A
12012RT01 12-S28 LT SJSA D/F MF  A  $       603.28 25.60%  $       448.84 N/A N/A
12012RTM1 12-S28 LT SJSA Fig8 DF MF  A  $    1,147.41 25.60%  $       853.67 N/A N/A
12012ST01 12-LEAF LT SJSA DF MF  A  $       749.83 25.60%  $       557.87 N/A N/A
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12012STM1 12-LEAF LT SJSA Fig8 DF MF  A  $    1,362.24 25.60%  $    1,013.51 N/A N/A
12012TG01 12-C 62.5 LT SJSA DF MF  A  $    1,392.59 25.60%  $    1,036.09 N/A N/A
12012TGM1 12-C 62.5 LT SJSA Fig8 DF MF  A  $    2,063.45 25.60%  $    1,535.21 N/A N/A
12012UG01 12-C10G150M LT SJSA DF MF  A  $    1,273.79 25.60%  $       947.70 N/A N/A
12012UGM1 12-C10G150M LT SJSA Fig8 DF MF  A  $    1,933.79 25.60%  $    1,438.74 N/A N/A
12012VG01 12-C10G300M LT SJSA DF MF  A  $    1,630.34 25.60%  $    1,212.97 N/A N/A
12012VGM1 12-C10G300M LT SJSA Fig8 DF MF  A  $    2,322.76 25.60%  $    1,728.13 N/A N/A
12012WG01 12-C10G550M LT SJSA DF MF  A  $    2,824.14 25.60%  $    2,101.16 N/A N/A
120163T01 16-RWP LT SJSA D/F MF  A  $       598.79 25.60%  $       445.50 N/A N/A
120163TM1 16-RWP LT SJSA Fig8 DF MF  A  $    1,200.00 25.60%  $       892.80 N/A N/A
120169T01 16-SMF LT SJSA D/F MF  A  $       598.10 25.60%  $       444.99 N/A N/A
120169TM1 16-SMF LT SJSA Fig8 DF MF  A  $    1,199.14 25.60%  $       892.16 N/A N/A
12016RTM1 16-S28 LT SJSA Fig8 DF MF  A  $    1,203.62 25.60%  $       895.49 N/A N/A
12-018-04 1-6 GWP GREEN 500' RL MF  A  $       884.48 25.60%  $       658.05 N/A N/A
120182D01 18-ZWP D/Lite LT SJSA DF MF  A  $       615.52 25.60%  $       457.95 N/A N/A
120182T01 18-ZWP LT SJSA DF MF  A  $       615.52 25.60%  $       457.95 N/A N/A
120183D01 18-RWP D/Lite LT SJSA DF MF  A  $       615.52 25.60%  $       457.95 N/A N/A
120183T01 18-RWP LT SJSA D/F MF  A  $       613.97 25.60%  $       456.79 N/A N/A
120183TM1 18-RWP LT SJSA Fig8 DF MF  A  $    1,215.69 25.60%  $       904.47 N/A N/A
120186G01 18-62.5 LT SJSA D/F MF  A  $    1,065.17 25.60%  $       792.49 N/A N/A
120186GM1 18-62.5 LT SJSA Fig8 DF MF  A  $    1,701.03 25.60%  $    1,265.57 N/A N/A
120188T01 18-TRW LT SJSA DF MF  A  $       914.66 25.60%  $       680.51 N/A N/A
120188TM1 18-TRW LT SJSA Fig8 DF MF  A  $    1,541.90 25.60%  $    1,147.17 N/A N/A
120189D01 18-SMF D/Lite LT SJSA DF MF  A  $       614.83 25.60%  $       457.43 N/A N/A
120189T01 18-SMF LT SJSA D/F MF  A  $       613.10 25.60%  $       456.15 N/A N/A
120189TM1 18-SMF LT SJSA Fig8 DF MF  A  $    1,214.83 25.60%  $       903.83 N/A N/A
12018HTA1 6-RWP/12-62.5 LT SJSA D/F MF  A  $       913.62 25.60%  $       679.73 N/A N/A
12018HTC1 12-RWP/6-50 10G 300M SJSA D/F MF  A  $       926.90 25.60%  $       689.61 N/A N/A
12018HTD1 6-RWP/12-50 10G 300M SJSA D/F MF  A  $    1,236.72 25.60%  $       920.12 N/A N/A
12018HTE1 6-RWP/12-50 10G 550M SJSA D/F MF  A  $    1,598.10 25.60%  $    1,188.99 N/A N/A
12018RD01 18-S28 D/Lite LT SJSA DF MF  A  $       675.69 25.60%  $       502.71 N/A N/A
12018RT01 18-S28 LT SJSA DF MF  A  $       675.69 25.60%  $       502.71 N/A N/A
12018RTM1 18-S28 LT SJSA Fig8 DF MF  A  $    1,219.83 25.60%  $       907.55 N/A N/A
12018ST01 18-LEAF LT SJSA DF MF  A  $       914.66 25.60%  $       680.51 N/A N/A
12018STM1 18-LEAF LT SJSA Fig8 DF MF  A  $    1,541.90 25.60%  $    1,147.17 N/A N/A
12018TG01 18-C 62.5 LT SJSA DF MF  A  $    1,878.79 25.60%  $    1,397.82 N/A N/A
12018TGM1 18-C 62.5 LT SJSA Fig8 DF MF  A  $    2,593.79 25.60%  $    1,929.78 N/A N/A
12018UG01 18-C10G150M LT SJSA DF MF  A  $    1,700.52 25.60%  $    1,265.19 N/A N/A
12018UGM1 18-C10G150M LT SJSA Fig8 DF MF  A  $    2,399.31 25.60%  $    1,785.09 N/A N/A
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12018VG01 18-C10G300M LT SJSA DF MF  A  $    2,235.34 25.60%  $    1,663.09 N/A N/A
12018VGM1 18-C10G300M LT SJSA Fig8 DF MF  A  $    2,982.59 25.60%  $    2,219.05 N/A N/A
12018WG01 18-C10G550M LT SJSA DF MF  A  $    4,025.86 25.60%  $    2,995.24 N/A N/A
12-019-08 3X22 ADP NMS 600 PB MF  A  $       377.76 25.60%  $       281.05 N/A N/A
12-020-08 6X22 ADP NMS 700 COIL(IPL) MF  A  $       768.97 25.60%  $       572.11 N/A N/A
12-023-08 2X22 ADP NMS  5KFT RL MF  A  $       260.00 25.60%  $       193.44 N/A N/A
12-024-08 5X22 ADP-NMS 2500 REEL MF  A  $       695.17 25.60%  $       517.21 N/A N/A
120242D01 24-ZWP D/Lite LT SJSA DF MF  A  $       659.14 25.60%  $       490.40 N/A N/A
120242T01 24-ZWP LT SJSA D/F MF  A  $       659.14 25.60%  $       490.40 N/A N/A
120242TM1 24-ZWP LT SJSA Fig8 DF MF  A  $    1,263.10 25.60%  $       939.75 N/A N/A
120243D01 24-RWP D/Lite LT SJSA DF MF  A  $       676.90 25.60%  $       503.61 N/A N/A
120243T01 24-RWP LT SJSA D/F MF  A  $       659.14 25.60%  $       490.40 N/A N/A
120243T03 24-RWP LT SJSA F/F MF  A  $       845.86 25.60%  $       629.32 N/A N/A
120243T05 24-RWP LT SJSA D/F MF  A  $       659.14 25.60%  $       490.40 N/A N/A
120243TM1 24-RWP LT SJSA Fig 8 D/F MF  A  $    1,263.10 25.60%  $       939.75 N/A N/A
120243TS1 24-RWP LT SJSA SCSM D/F MF  A  $       710.00 25.60%  $       528.24 N/A N/A
120246G01 24-62.5 LT SJSA D/F MF  A  $    1,258.62 25.60%  $       936.41 N/A N/A
120246G05 24-62.5 LT SJSA D/F MF  A  $    1,258.62 25.60%  $       936.41 N/A N/A
120246GM1 24-62.5 LT SJSA Fig8 DF MF  A  $    1,910.17 25.60%  $    1,421.17 N/A N/A
120248T01 24-TRWAVE RS LT SJSA D/F MF  A  $    1,057.76 25.60%  $       786.97 N/A N/A
120248TM1 24-TRW LT SJSA Fig8 DF MF  A  $    1,057.76 25.60%  $       786.97 N/A N/A
120249D01 24-SMF D/Lite LT SJSA DF MF  A  $       657.93 25.60%  $       489.50 N/A N/A
120249T01 24-SMF LT SJSA D/F MF  A  $       657.93 25.60%  $       489.50 N/A N/A
120249T03 24-SMF LT SJSA F/F MF  A  $       844.66 25.60%  $       628.43 N/A N/A
120249T05 24-SMF LT SJSA D/F MF  A  $       657.93 25.60%  $       489.50 N/A N/A
120249TM1 24-SMF LT SJSA Fig 8 D/F MF  A  $    1,262.07 25.60%  $       938.98 N/A N/A
120249TM3 24-SMF LT SJSA Fig 8 F/F MF  A  $    1,434.31 25.60%  $    1,067.13 N/A N/A
120249TS1 24-SMF LT SJSA SCSM D/F MF  A  $       708.97 25.60%  $       527.47 N/A N/A
12024HTA1 12-RWP/12-62.5 LT SJSA D/F MF  A  $       958.79 25.60%  $       713.34 N/A N/A
12024HTB1 6-RWP/18-62.5 LT SJSA D/F MF  A  $    1,129.14 25.60%  $       840.08 N/A N/A
12024HTD1 12-RWP/12-10G-150M LT SJSA D/F MF  A  $       899.48 25.60%  $       669.21 N/A N/A
12024HTE1 12-RWP/12-10G/550 LT SJSA D/F MF  A  $    1,552.07 25.60%  $    1,154.74 N/A N/A
12024HTF1 12-LEAF/12-RWP LT SJSA D/F MF  A  $       858.45 25.60%  $       638.69 N/A N/A
12024HTG1 12-RWP/12-10G/300 LT SJSA D/F MF  A  $    1,281.90 25.60%  $       953.73 N/A N/A
12024HTM1 12-RWP/12-62 LT SJSA Fig 8 D/F MF  A  $    1,590.17 25.60%  $    1,183.09 N/A N/A
12024KTM1 24-BIF LT SJSA Fig8 DF MF  A  $    1,350.34 25.60%  $    1,004.65 N/A N/A
12024R101 24-S28 LT 6T SJSA D/F MF  A  $       765.69 25.60%  $       569.67 N/A N/A
12024RD01 24-S28 D/Lite LT SJSA DF MF  A  $       743.97 25.60%  $       553.51 N/A N/A
12024RT01 24-S28 LT SJSA D/F MF  A  $       724.48 25.60%  $       539.01 N/A N/A

477 of 9702



NW Cable Superior Essex

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

Superior Essex            
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

12024RTM1 24-S28 LT SJSA Fig8 DF MF  A  $    1,268.62 25.60%  $       943.85 N/A N/A
12024ST01 24-LEAF LT SJSA DF MF  A  $    1,057.76 25.60%  $       786.97 N/A N/A
12024TG01 24-C 62.5 LT SJSA DF MF  A  $    2,343.28 25.60%  $    1,743.40 N/A N/A
12024TGM1 24-C 62.5 LT SJSA Fig8 DF MF  A  $    3,100.52 25.60%  $    2,306.79 N/A N/A
12024UG01 24-C10G150M LT SJSA DF MF  A  $    2,105.69 25.60%  $    1,566.63 N/A N/A
12024UGM1 24-C10G150M LT SJSA Fig8 DF MF  A  $    2,841.21 25.60%  $    2,113.86 N/A N/A
12024VG01 24-C10G300M LT SJSA DF MF  A  $    2,818.62 25.60%  $    2,097.05 N/A N/A
12024VGM1 24-C10G300M LT SJSA Fig8 DF MF  A  $    3,619.14 25.60%  $    2,692.64 N/A N/A
12024WG01 24-C10G550M LT SJSA DF MF  A  $    5,206.21 25.60%  $    3,873.42 N/A N/A
12-025-08 5X22 ADP-NMS 1000 REEL MF  A  $       708.97 25.60%  $       527.47 N/A N/A
120283T01 28-RWP LT SJSA DF MF  A  $       710.17 25.60%  $       528.37 N/A N/A
120283TM1 28-RWP LT SJSA Fig8 DF MF  A  $    1,329.48 25.60%  $       989.13 N/A N/A
120289T01 28-SMF LT SJSA DF MF  A  $       708.97 25.60%  $       527.47 N/A N/A
120289TM1 28-SMF LT SJSA Fig8 DF MF  A  $    1,328.10 25.60%  $       988.11 N/A N/A
12028RT01 28-S28 LT SJSA DF MF  A  $       781.03 25.60%  $       581.09 N/A N/A
12028RTM1 28-S28 LT SJSA Fig8 DF MF  A  $    1,335.86 25.60%  $       993.88 N/A N/A
120302D01 30-ZWP D/Lite LT SJSA DF MF  A  $       724.66 25.60%  $       539.15 N/A N/A
120302T01 30-ZWP LT SJSA DF MF  A  $       724.66 25.60%  $       539.15 N/A N/A
120303D01 30-RWP D/Lite LT SJSA DF MF  A  $       724.66 25.60%  $       539.15 N/A N/A
120303T01 30-RWP LT SJSA D/F MF  A  $       722.93 25.60%  $       537.86 N/A N/A
120303TM1 30-RWP LT SJSA Fig8 DF MF  A  $    1,345.34 25.60%  $    1,000.93 N/A N/A
120306G01 30-62.5 LT SJSA DF MF  A  $    1,466.03 25.60%  $    1,090.73 N/A N/A
120306GM1 30-62.5 LT SJSA Fig8 DF MF  A  $    2,154.14 25.60%  $    1,602.68 N/A N/A
120308T01 30-TRW LT SJSA DF MF  A  $    1,222.93 25.60%  $       909.86 N/A N/A
120308TM1 30-TRW LT SJSA Fig8 DF MF  A  $    1,888.97 25.60%  $    1,405.39 N/A N/A
120309D01 30-SMF D/Lite LT SJSA DF MF  A  $       723.28 25.60%  $       538.12 N/A N/A
120309T01 30-SMF LT SJSA D/F MF  A  $       721.72 25.60%  $       536.96 N/A N/A
120309TM1 30-SMF LT SJSA Fig8 DF MF  A  $    1,343.79 25.60%  $       999.78 N/A N/A
12030HTB1 6-RWP/24-62.5 LT SJSA D/F MF  A  $    1,322.59 25.60%  $       984.01 N/A N/A
12030RD01 30-S28 D/Lite LT SJSA DF MF  A  $       797.41 25.60%  $       593.27 N/A N/A
12030RT01 30-S28 LT SJSA DF MF  A  $       797.41 25.60%  $       593.27 N/A N/A
12030RTM1 30-S28 LT SJSA Fig8 DF MF  A  $    1,352.07 25.60%  $    1,005.94 N/A N/A
12030ST01 30-LEAF LT SJSA DF MF  A  $    1,222.93 25.60%  $       909.86 N/A N/A
12030STM1 30-LEAF LT SJSA Fig8 DF MF  A  $    1,888.97 25.60%  $    1,405.39 N/A N/A
12030TG01 30-C 62.5 LT SJSA DF MF  A  $    2,830.00 25.60%  $    2,105.52 N/A N/A
12030TGM1 30-C 62.5 LT SJSA Fig8 DF MF  A  $    3,642.07 25.60%  $    2,709.70 N/A N/A
12030UG01 30-C10G150M LT SJSA DF MF  A  $    2,532.93 25.60%  $    1,884.50 N/A N/A
12030UGM1 30-C10G150M LT SJSA Fig8 DF MF  A  $    3,317.93 25.60%  $    2,468.54 N/A N/A
12030VG01 30-C10G300M LT SJSA DF MF  A  $    3,424.14 25.60%  $    2,547.56 N/A N/A
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12030VGM1 30-C10G300M LT SJSA Fig8 DF MF  A  $    4,290.17 25.60%  $    3,191.89 N/A N/A
12030WG01 30-C10G550M LT SJSA DF MF  A  $    6,408.62 25.60%  $    4,768.01 N/A N/A
12-031-08 1X22 ADP NMS  750 PB MF  A  $       236.21 25.60%  $       175.74 N/A N/A
12-032-08 1X22 ADP NMS 1000 RL MF  A  $       249.66 25.60%  $       185.75 N/A N/A
120323T01 32-RWP LT SJSA DF MF  A  $       739.14 25.60%  $       549.92 N/A N/A
120323TM1 32-RWP LT SJSA Fig8 DF MF  A  $    1,361.21 25.60%  $    1,012.74 N/A N/A
120329T01 32-SMF LT SJSA DF MF  A  $       737.76 25.60%  $       548.89 N/A N/A
120329TM1 32-SMF LT SJSA Fig8 DF MF  A  $    1,359.48 25.60%  $    1,011.45 N/A N/A
12032RT01 32-S28 LT SJSA DF MF  A  $       813.62 25.60%  $       605.33 N/A N/A
12032RTM1 32-S28 LT SJSA Fig8 DF MF  A  $    1,368.28 25.60%  $    1,018.00 N/A N/A
120362T01 36-ZWP LT SJSA D/F MF  A  $       768.10 25.60%  $       571.47 N/A N/A
120362TM1 36-ZWP LT SJSA Fig8 DF MF  A  $    1,392.76 25.60%  $    1,036.21 N/A N/A
120363D01 36-RWP D/Lite LT SJSA DF MF  A  $       785.52 25.60%  $       584.43 N/A N/A
120363T01 36-RWP LT SJSA D/F MF  A  $       768.10 25.60%  $       571.47 N/A N/A
120363T03 36-RWP LT SJSA F/F MF  A  $       952.07 25.60%  $       708.34 N/A N/A
120363TM1 36-RWP LT SJSA Fig8 DF MF  A  $    1,382.24 25.60%  $    1,028.39 N/A N/A
120363TS1 36-RWP LT SJSA SCSM D/F MF  A  $       819.14 25.60%  $       609.44 N/A N/A
120366G01 36-62.5 LT SJSA D/F MF  A  $    1,667.59 25.60%  $    1,240.69 N/A N/A
120366GM1 36-62.5 LT SJSA Fig 8 D/F MF  A  $    2,363.28 25.60%  $    1,758.28 N/A N/A
120368T01 36-TRW LT SJSA DF MF  A  $    1,366.21 25.60%  $    1,016.46 N/A N/A
120368TM1 36-TRW LT SJSA Fig8 DF MF  A  $    2,045.00 25.60%  $    1,521.48 N/A N/A
120369D01 36-SMF D/Lite LT SJSA DF MF  A  $       766.55 25.60%  $       570.31 N/A N/A
120369T01 36-SMF LT SJSA D/F MF  A  $       766.55 25.60%  $       570.31 N/A N/A
120369T03 36-SMF LT SJSA F/F MF  A  $       942.59 25.60%  $       701.29 N/A N/A
120369TM1 36-SMF LT SJSA Fig8 DF MF  A  $    1,391.03 25.60%  $    1,034.93 N/A N/A
120369TS1 36-SMF LT SJSA SCSM D/F MF  A  $       817.41 25.60%  $       608.15 N/A N/A
12036HTB1 12-RWP/24-62.5 LT SJSA D/F MF  A  $    1,367.76 25.60%  $    1,017.61 N/A N/A
12036HTC1 12-RWP/24-50 LT SJSA D/F MF  A  $    1,367.76 25.60%  $    1,017.61 N/A N/A
12036HTD1 24-RWP/12-62.5 LT SJSA D/F MF  A  $    1,067.93 25.60%  $       794.54 N/A N/A
12036KTM1 36-BIF LT SJSA Fig8 DF MF  A  $    1,523.62 25.60%  $    1,133.57 N/A N/A
12036RD01 36-S28 D/Lite LT SJSA DF MF  A  $       865.17 25.60%  $       643.69 N/A N/A
12036RT01 36-S28 LT SJSA D/F MF  A  $       846.21 25.60%  $       629.58 N/A N/A
12036RTM1 36-S28 LT SJSA Fig8 DF MF  A  $    1,400.86 25.60%  $    1,042.24 N/A N/A
12036ST01 36-LEAF LT SJSA DF MF  A  $    1,366.21 25.60%  $    1,016.46 N/A N/A
12036STM1 36-LEAF LT SJSA Fig8 DF MF  A  $    2,045.00 25.60%  $    1,521.48 N/A N/A
12036TG01 36-C 62.5 LT SJSA DF MF  A  $    3,294.48 25.60%  $    2,451.09 N/A N/A
12036TGM1 36-C 62.5 LT SJSA Fig8 DF MF  A  $    4,148.79 25.60%  $    3,086.70 N/A N/A
12036UG01 36-C10G150M LT SJSA DF MF  A  $    2,938.10 25.60%  $    2,185.95 N/A N/A
12036UGM1 36-C10G150M LT SJSA Fig8 DF MF  A  $    3,759.83 25.60%  $    2,797.31 N/A N/A
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12036VG01 36-C10G300M LT SJSA DF MF  A  $    4,007.59 25.60%  $    2,981.65 N/A N/A
12036VGM1 36-C10G300M LT SJSA Fig8 DF MF  A  $    4,926.55 25.60%  $    3,665.35 N/A N/A
12036WG01 36-C10G550M LT SJSA DF MF  A  $    7,588.79 25.60%  $    5,646.06 N/A N/A
120423D01 42-RWP D/Lite LT SJSA DF MF  A  $       834.14 25.60%  $       620.60 N/A N/A
120429D01 42-SMF D/Lite LT SJSA DF MF  A  $       832.24 25.60%  $       619.19 N/A N/A
12042R101 42-S28 LT SJSA DF MF  A  $       919.48 25.60%  $       684.09 N/A N/A
12042RD01 42-S28 D/Lite LT SJSA DF MF  A  $       919.48 25.60%  $       684.09 N/A N/A
1204821M1 48-ZWP LT SJSA Fig8 DF MF  A  $    1,501.55 25.60%  $    1,117.15 N/A N/A
120482D01 48-ZWP D/Lite LT SJSA DF MF  A  $       877.59 25.60%  $       652.93 N/A N/A
12048302Q 48-RWP LT SJSA 6F D/F MF  A  $    1,191.72 25.60%  $       886.64 N/A N/A
1204831M1 48-RWP LT FIG8 SJSA D/F MF  A  $    1,501.55 25.60%  $    1,117.15 N/A N/A
1204831S1 48-RWP LT SJSA SCSM D/F MF  A  $       928.45 25.60%  $       690.77 N/A N/A
120483D01 48-RWP D/Lite LT SJSA DF MF  A  $       894.48 25.60%  $       665.49 N/A N/A
120486G01 48-62.5 LT SJSA D/F MF  A  $    2,076.72 25.60%  $    1,545.08 N/A N/A
120486GM1 48-62.5 LT SJSA Fig8 DF MF  A  $    2,795.52 25.60%  $    2,079.87 N/A N/A
1204881M1 48-TRW LT SJSA Fig8 DF MF  A  $    2,371.38 25.60%  $    1,764.31 N/A N/A
1204891M1 48-SMF LT SJSA Fig 8 D/F MF  A  $    1,499.14 25.60%  $    1,115.36 N/A N/A
1204891M5 48-SMF LT SJSA Fig 8 D/F SP MF  A  $    1,499.14 25.60%  $    1,115.36 N/A N/A
1204891S1 48-SMF LT SJSA SCSM D/F MF  A  $       926.38 25.60%  $       689.23 N/A N/A
120489D01 48-SMF D/Lite LT SJSA DF MF  A  $       875.52 25.60%  $       651.39 N/A N/A
12048D01Q 48-SMF/2X22 LT SJSA FIG 8 D/F MF  A  $    1,630.00 25.60%  $    1,212.72 N/A N/A
12048H1A1 24-RWP/24-62.5 LT SJSA D/F MF  A  $    1,477.07 25.60%  $    1,098.94 N/A N/A
12048H1B1 12-RWP/36-62.5 LT SJSA D/F MF  A  $    1,776.90 25.60%  $    1,322.01 N/A N/A
12048H1C1 36-RWP/12-62.5 LT SJSA D/F MF  A  $    1,177.41 25.60%  $       875.99 N/A N/A
12048H1D1 42-RWP/6-62.5 LT SJSA D/F MF  A  $    1,047.59 25.60%  $       779.41 N/A N/A
12048H1E1 24-RWP/24-50 LT SJSA D/F MF  A  $    1,358.28 25.60%  $    1,010.56 N/A N/A
12048H1F1 36-RWP/12-50 10G 300M SJSA D/F MF  A  $    1,500.34 25.60%  $    1,116.25 N/A N/A
12048H1G1 36-RWP/12-TRW LT SJSA D/F MF  A  $    1,076.90 25.60%  $       801.21 N/A N/A
12048H1M1 24RWP2462.5 LT SJSA Fig8 DF MF  A  $    2,148.62 25.60%  $    1,598.57 N/A N/A
12048K1M1 48-BIF LT SJSA Fig8 DF MF  A  $    1,676.03 25.60%  $    1,246.97 N/A N/A
12048R101 48-S28 LT SJSA D/F MF  A  $       968.28 25.60%  $       720.40 N/A N/A
12048R105 48-S28 LT SJSA D/F MF  A  $       968.28 25.60%  $       720.40 N/A N/A
12048R1M1 48-S28 LT SJSA Fig8 DF MF  A  $    1,512.41 25.60%  $    1,125.23 N/A N/A
12048RD01 48-S28 D/Lite LT SJSA DF MF  A  $       986.72 25.60%  $       734.12 N/A N/A
12048S101 48-LEAF LT SJSA DF MF  A  $    1,674.83 25.60%  $    1,246.07 N/A N/A
12048S1M1 48-LEAF LT SJSA Fig8 DF MF  A  $    2,371.38 25.60%  $    1,764.31 N/A N/A
12048TG01 48-C 62.5 LT SJSA DF MF  A  $    4,246.03 25.60%  $    3,159.05 N/A N/A
12048TGM1 48-C 62.5 LT SJSA Fig8 DF MF  A  $    5,176.21 25.60%  $    3,851.10 N/A N/A
12048UG01 48-C10G150M LT SJSA DF MF  A  $    3,770.69 25.60%  $    2,805.39 N/A N/A
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12048UGM1 48-C10G150M LT SJSA Fig8 DF MF  A  $    4,657.59 25.60%  $    3,465.25 N/A N/A
12048VG01 48-C10G300M LT SJSA DF MF  A  $    5,196.72 25.60%  $    3,866.36 N/A N/A
12048VGM1 48-C10G300M LT SJSA Fig8 DF MF  A  $    6,213.28 25.60%  $    4,622.68 N/A N/A
12048WG01 48-C10G550M LT SJSA DF MF  A  $    9,971.72 25.60%  $    7,418.96 N/A N/A
1206031M1 60-RWP LT SJSA Fig8 DF MF  A  $    1,718.62 25.60%  $    1,278.65 N/A N/A
1206031S1 60-RWP LT SJSA SCSM D/F MF  A  $    1,038.97 25.60%  $       772.99 N/A N/A
120603D01 60-RWP D/Lite LT SJSA DF MF  A  $    1,004.48 25.60%  $       747.33 N/A N/A
120606G01 60-62.5 LT SJSA D/F MF  A  $    2,492.24 25.60%  $    1,854.23 N/A N/A
120606GM1 60-62.5 LT SJSA Fig8 DF MF  A  $    3,341.90 25.60%  $    2,486.37 N/A N/A
1206081M1 60-TRW LT SJSA Fig8 DF MF  A  $    2,809.66 25.60%  $    2,090.39 N/A N/A
1206091M1 60-SMF LT SJSA Fig8 DF MF  A  $    1,715.52 25.60%  $    1,276.35 N/A N/A
120609D01 60-SMF D/Lite LT SJSA DF MF  A  $       985.34 25.60%  $       733.09 N/A N/A
12060H1D1 48-RWP/12-62.5 LT SJSA D/F MF  A  $    1,288.79 25.60%  $       958.86 N/A N/A
12060H1F1 36-S28/24-LEAF LT SJSA D/F MF  A  $    1,395.52 25.60%  $    1,038.27 N/A N/A
12060R101 60-S28 LT SJSA DF MF  A  $    1,091.38 25.60%  $       811.99 N/A N/A
12060R1M1 60-S28 LT SJSA Fig8 DF MF  A  $    1,732.24 25.60%  $    1,288.79 N/A N/A
12060S101 60-LEAF LT SJSA DF MF  A  $    1,988.10 25.60%  $    1,479.15 N/A N/A
12060S1M1 60-LEAF LT SJSA Fig8 DF MF  A  $    2,809.66 25.60%  $    2,090.39 N/A N/A
12060TG01 60-C 62.5 LT SJSA DF MF  A  $    5,213.62 25.60%  $    3,878.93 N/A N/A
12060TGM1 60-C 62.5 LT SJSA Fig8 DF MF  A  $    6,328.28 25.60%  $    4,708.24 N/A N/A
12060UG01 60-C10G150M LT SJSA DF MF  A  $    4,617.24 25.60%  $    3,435.23 N/A N/A
12060UGM1 60-C10G150M LT SJSA Fig8 DF MF  A  $    5,677.76 25.60%  $    4,224.25 N/A N/A
12060VG01 60-C10G300M LT SJSA DF MF  A  $    6,406.21 25.60%  $    4,766.22 N/A N/A
12060VGM1 60-C10G300M LT SJSA Fig8 DF MF  A  $    7,629.31 25.60%  $    5,676.21 N/A N/A
12060WG01 60-C10G550M LT SJSA DF MF  A  $  12,396.21 25.60%  $    9,222.78 N/A N/A
1207221M1 72-ZWP LT SJSA Fig8 DF MF  A  $    1,813.79 25.60%  $    1,349.46 N/A N/A
120722D01 72-ZWP D/Lite LT SJSA DF MF  A  $    1,174.83 25.60%  $       874.07 N/A N/A
12072301Q 72-RWP LT SJSA 6F/T D/F MF  A  $    1,719.66 25.60%  $    1,279.43 N/A N/A
1207231M1 72-RWP LT SJSA Fig 8 D/F MF  A  $    1,813.79 25.60%  $    1,349.46 N/A N/A
1207231S1 72-RWP LT SJSA SCSM D/F MF  A  $    1,202.41 25.60%  $       894.59 N/A N/A
120723D01 72-RWP D/Lite LT SJSA DF MF  A  $    1,193.62 25.60%  $       888.05 N/A N/A
120726G01 72-62.5 LT SJSA D/F MF  A  $    2,987.93 25.60%  $    2,223.02 N/A N/A
120726GM1 72-62.5 LT SJSA Fig8 DF MF  A  $    3,761.72 25.60%  $    2,798.72 N/A N/A
1207281M1 72-TRW LT SJSA Fig8 DF MF  A  $    3,123.10 25.60%  $    2,323.59 N/A N/A
1207291M1 72-SMF LT SJSA Fig 8 D/F MF  A  $    1,810.17 25.60%  $    1,346.77 N/A N/A
1207291S1 72-SMF LT SJSA SSM D/F MF  A  $    1,192.24 25.60%  $       887.03 N/A N/A
120729D01 72-SMF D/Lite LT SJSA DF MF  A  $    1,171.55 25.60%  $       871.63 N/A N/A
12072H1A1 36-RWP/36-62.5 LT SJSA D/F MF  A  $    2,085.34 25.60%  $    1,551.49 N/A N/A
12072H1B1 24-RWP/48-62.5 LT SJSA D/F MF  A  $    2,386.21 25.60%  $    1,775.34 N/A N/A
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12072H1E1 48-RWP/24-TW RS LT SJSA D/F MF  A  $    1,778.10 25.60%  $    1,322.91 N/A N/A
12072K1M1 72-BIF LT SJSA Fig8 DF MF  A  $    2,076.38 25.60%  $    1,544.83 N/A N/A
12072R101 72-S28 LT SJSA D/F MF  A  $    1,306.03 25.60%  $       971.69 N/A N/A
12072R1M1 72-S28 LT SJSA Fig8 DF MF  A  $    1,830.17 25.60%  $    1,361.65 N/A N/A
12072RD01 72-S28 D/Lite LT SJSA DF MF  A  $    1,318.45 25.60%  $       980.93 N/A N/A
12072S101 72-LEAF LT SJSA DF MF  A  $    2,375.00 25.60%  $    1,767.00 N/A N/A
12072S1M1 72-LEAF LT SJSA Fig8 DF MF  A  $    3,123.10 25.60%  $    2,323.59 N/A N/A
12072TG01 72-C 62.5 LT SJSA DF MF  A  $    6,245.52 25.60%  $    4,646.67 N/A N/A
12072TGM1 72-C 62.5 LT SJSA Fig8 DF MF  A  $    7,345.34 25.60%  $    5,464.93 N/A N/A
12072UG01 72-C10G150M LT SJSA DF MF  A  $    5,530.00 25.60%  $    4,114.32 N/A N/A
12072UGM1 72-C10G150M LT SJSA Fig8 DF MF  A  $    6,564.83 25.60%  $    4,884.23 N/A N/A
12072VG01 72-C10G300M LT SJSA DF MF  A  $    7,676.55 25.60%  $    5,711.35 N/A N/A
12072VGM1 72-C10G300M LT SJSA Fig8 DF MF  A  $    8,906.55 25.60%  $    6,626.47 N/A N/A
12072WG01 72-C10G550M LT SJSA DF MF  A  $  14,864.66 25.60%  $  11,059.31 N/A N/A
120842D01 84-ZWP D/Lite LT SJSA DF MF  A  $    1,471.03 25.60%  $    1,094.45 N/A N/A
1208431M1 84-RWP LT SJSA Fig8 DF MF  A  $    2,123.97 25.60%  $    1,580.23 N/A N/A
120843D01 84-RWP D/Lite LT SJSA DF MF  A  $    1,462.76 25.60%  $    1,088.29 N/A N/A
1208481M1 84-TRW LT SJSA Fig8 DF MF  A  $    3,651.38 25.60%  $    2,716.63 N/A N/A
1208491M1 84-SMF LT SJSA Fig8 DF MF  A  $    2,119.83 25.60%  $    1,577.15 N/A N/A
120849D01 84-SMF D/Lite LT SJSA DF MF  A  $    1,467.24 25.60%  $    1,091.63 N/A N/A
12084R101 84-S28 LT SJSA DF MF  A  $    1,599.66 25.60%  $    1,190.15 N/A N/A
12084R1M1 84-S28 LT SJSA Fig8 DF MF  A  $    2,142.93 25.60%  $    1,594.34 N/A N/A
12084RD01 84-S28 D/Lite LT SJSA DF MF  A  $    1,623.79 25.60%  $    1,208.10 N/A N/A
12084S101 84-LEAF LT SJSA DF MF  A  $    2,849.14 25.60%  $    2,119.76 N/A N/A
12084S1M1 84-LEAF LT SJSA Fig8 DF MF  A  $    3,651.38 25.60%  $    2,716.63 N/A N/A
1209621M1 96-ZWP LT SJSA Fig8 DF MF  A  $    2,225.52 25.60%  $    1,655.79 N/A N/A
120962D01 96-ZWP D/Lite LT SJSA DF MF  A  $    1,577.76 25.60%  $    1,173.85 N/A N/A
1209631M1 96-RWP LT SJSA Fig8 DF MF  A  $    2,225.52 25.60%  $    1,655.79 N/A N/A
1209631S1 96-RWP LT SJSA SCSM D/F MF  A  $    1,581.38 25.60%  $    1,176.55 N/A N/A
120963D01 96-RWP SJSA LT DRI-LITE D/F MF  A  $    1,577.76 25.60%  $    1,173.85 N/A N/A
120966G01 96-62.5 LT SJSA D/F MF  A  $    3,991.55 25.60%  $    2,969.71 N/A N/A
120966GM1 96-62.5 LT SJSA Fig8 DF MF  A  $    4,845.00 25.60%  $    3,604.68 N/A N/A
1209681M1 96-TRW LT SJSA Fig8 DF MF  A  $    3,986.21 25.60%  $    2,965.74 N/A N/A
1209691M1 96-SMF LT SJSA Fig8 DF MF  A  $    2,220.86 25.60%  $    1,652.32 N/A N/A
120969D01 96-SMF D/Lite LT SJSA DF MF  A  $    1,573.45 25.60%  $    1,170.65 N/A N/A
12096H1A1 48-RWP/48-62.5 LT SJSA D/F MF  A  $    2,777.93 25.60%  $    2,066.78 N/A N/A
12096H1E1 72-RWP/24-LEAF LT SJSA D/F MF  A  $    1,967.76 25.60%  $    1,464.01 N/A N/A
12096H1K1 48-RWP/48-TW RS LT SJSA D/F MF  A  $    2,371.21 25.60%  $    1,764.18 N/A N/A
12096K1M1 96-BIF LT SJSA Fig8 DF MF  A  $    2,578.62 25.60%  $    1,918.49 N/A N/A
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12096R101 96-S28 LT SJSA D/F MF  A  $    1,728.45 25.60%  $    1,285.97 N/A N/A
12096R1M1 96-S28 LT SJSA Fig8 DF MF  A  $    2,247.59 25.60%  $    1,672.21 N/A N/A
12096RD01 96-S28 D/Lite LT SJSA DF MF  A  $    1,743.10 25.60%  $    1,296.87 N/A N/A
12096S101 96-LEAF LT SJSA DF MF  A  $    3,178.10 25.60%  $    2,364.51 N/A N/A
12096S1M1 96-LEAF LT SJSA Fig8 DF MF  A  $    3,986.21 25.60%  $    2,965.74 N/A N/A
12096TG01 96-C 62.5 LT SJSA DF MF  A  $    8,382.76 25.60%  $    6,236.77 N/A N/A
12096TGM1 96-C 62.5 LT SJSA Fig8 DF MF  A  $    9,663.79 25.60%  $    7,189.86 N/A N/A
12096UG01 96-C10G150M LT SJSA DF MF  A  $    7,420.52 25.60%  $    5,520.87 N/A N/A
12096UGM1 96-C10G150M LT SJSA Fig8 DF MF  A  $    8,614.14 25.60%  $    6,408.92 N/A N/A
12096VG01 96-C10G300M LT SJSA DF MF  A  $  10,307.07 25.60%  $    7,668.46 N/A N/A
12096VGM1 96-C10G300M LT SJSA Fig8 DF MF  A  $  11,763.10 25.60%  $    8,751.75 N/A N/A
12096WG01 96-C10G550M LT SJSA DF MF  A  $  19,972.59 25.60%  $  14,859.61 N/A N/A
12-101-04 1-6 GWP GY 200' CL MF  A  $       884.48 25.60%  $       658.05 N/A N/A
12-101-13 2-24 DFW RD/WH 1KFT SPOOL MF  A  $         44.83 25.60%  $         33.35 N/A N/A
12-102-04 1-6 GWP GY 200 CL MF  A  $       884.48 25.60%  $       658.05 N/A N/A
12-102-13 2-24 DFW RD/YL 1KFT SPOOL MF  A  $         44.83 25.60%  $         33.35 N/A N/A
12-103-04 1-6 GWP GY 200 SP MF  A  $       906.90 25.60%  $       674.73 N/A N/A
12-103-13 2-24 DFW BL/WH 1KFT SPOOL MF  A  $         44.83 25.60%  $         33.35 N/A N/A
12-104-04 1-6 GWP GY 4000 RL MF  A  $       862.07 25.60%  $       641.38 N/A N/A
12-105-13 2-24 DFW BK/WH 1KFT SPOOLS MF  A  $         44.83 25.60%  $         33.35 N/A N/A
12-106-04 1-6 GWP GY 500' CL GTE MF  A  $       884.48 25.60%  $       658.05 N/A N/A
12-106-13 2-24 DFW RD/WH 6000' SPOOL MF  A  $         44.83 25.60%  $         33.35 N/A N/A
12-107-04 1-6 GWP GY 600 CL MF  A  $       884.48 25.60%  $       658.05 N/A N/A
12-107-13 2-24 DFW BK/WH 6000' SPOOLS MF  A  $         44.83 25.60%  $         33.35 N/A N/A
12-108-13 2-24 DFW BL/WH 6000' SPOOL MF  A  $         44.83 25.60%  $         33.35 N/A N/A
121082D01 108-ZWP D/Lite LT SJSA DF MF  A  $    1,834.48 25.60%  $    1,364.85 N/A N/A
121083D01 108-RWP D/Lite LT SJSA DF MF  A  $    1,834.48 25.60%  $    1,364.85 N/A N/A
121086G01 108-62.5 LT SJSA DF MF  A  $    4,513.10 25.60%  $    3,357.75 N/A N/A
121089D01 108-SMF D/Lite LT SJSA DF MF  A  $    1,829.48 25.60%  $    1,361.13 N/A N/A
12108H1D1 72-RWP/36-62.5 LT SJSA D/F MF  A  $    2,722.24 25.60%  $    2,025.35 N/A N/A
12108H1E1 60-RWP/48-LEAF LT SJSA D/F MF  A  $    2,618.97 25.60%  $    1,948.51 N/A N/A
12108R101 108-S28 LT SJSA DF MF  A  $    2,001.38 25.60%  $    1,489.03 N/A N/A
12108R1M1 108-S28 LT SJSA Fig8 DF MF  A  $    2,346.21 25.60%  $    1,745.58 N/A N/A
12108RD01 108-S28 D/Lite LT SJSA DF MF  A  $    2,025.86 25.60%  $    1,507.24 N/A N/A
12108S101 108-LEAF LT SJSA DF MF  A  $    3,627.59 25.60%  $    2,698.93 N/A N/A
12108S1M1 108-LEAF LT SJSA Fig8 DF MF  A  $    4,302.24 25.60%  $    3,200.87 N/A N/A
12108TG01 108-C 62.5 LT SJSA DF MF  A  $    9,482.59 25.60%  $    7,055.05 N/A N/A
12-109-13 2-24 DFW BL/YL 1KFT SPOOL MF  A  $         44.83 25.60%  $         33.35 N/A N/A
12-111-04 1-10 GWP GY 200 CL MF  A  $       377.59 25.60%  $       280.93 N/A N/A
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12-111-13 2-24 DFW GN/WH 1KFT SPOOL MF  A  $         44.83 25.60%  $         33.35 N/A N/A
12-112-04 1-10 GWP GY 500 CL MF  A  $       377.59 25.60%  $       280.93 N/A N/A
12114301Q 114-RWP SP TUBE LT SJSA D/F MF  A  $    2,033.62 25.60%  $    1,513.01 N/A N/A
12114R01Q 114-S28 SP TUBE LT SJSA D/F MF  A  $    2,244.66 25.60%  $    1,670.03 N/A N/A
121202D01 120-ZWP D/Lite LT SJSA DF MF  A  $    1,927.93 25.60%  $    1,434.38 N/A N/A
121203D01 120-RWP D/Lite LT SJSA DF MF  A  $    1,966.03 25.60%  $    1,462.73 N/A N/A
121206G01 120-62.5 LT SJSA DF MF  A  $    4,948.28 25.60%  $    3,681.52 N/A N/A
121209D01 120-SMF D/Lite LT SJSA DF MF  A  $    1,922.59 25.60%  $    1,430.41 N/A N/A
12120H1A1 96-TW RS/24-RWP LT SJSA D/F MF  A  $    3,552.07 25.60%  $    2,642.74 N/A N/A
12120H1E1 60-RWP/60-LEAF LT SJSA D/F MF  A  $    2,943.10 25.60%  $    2,189.67 N/A N/A
12120R101 120-S28 LT SJSA DF MF  A  $    2,130.86 25.60%  $    1,585.36 N/A N/A
12120R1M1 120-S28 LT SJSA Fig8 DF MF  A  $    2,451.21 25.60%  $    1,823.70 N/A N/A
12120RD01 120-S28 D/Lite LT SJSA DF MF  A  $    2,130.86 25.60%  $    1,585.36 N/A N/A
12120S101 120-LEAF LT SJSA DF MF  A  $    3,958.10 25.60%  $    2,944.83 N/A N/A
12120S1M1 120-LEAF LT SJSA Fig8 DF MF  A  $    4,638.28 25.60%  $    3,450.88 N/A N/A
12120TG01 120-C 62.5 LT SJSA DF MF  A  $  10,504.83 25.60%  $    7,815.59 N/A N/A
12-121-04 1-12 GWP GY 200 CL MF  A  $       258.62 25.60%  $       192.41 N/A N/A
12-122-04 1-12 GWP GY 300 CL MF  A  $       258.62 25.60%  $       192.41 N/A N/A
121322D01 132-ZWP D/Lite LT SJSA DF MF  A  $    2,201.38 25.60%  $    1,637.83 N/A N/A
121323D01 132-RWP D/Lite LT SJSA DF MF  A  $    2,201.38 25.60%  $    1,637.83 N/A N/A
121329D01 132-SMF D/Lite LT SJSA DF MF  A  $    2,195.34 25.60%  $    1,633.33 N/A N/A
12132R101 132-S28 LT SJSA DF MF  A  $    2,431.90 25.60%  $    1,809.33 N/A N/A
12132RD01 132-S28 D/Lite LT SJSA DF MF  A  $    2,431.90 25.60%  $    1,809.33 N/A N/A
12132S101 132-LEAF LT SJSA DF MF  A  $    4,434.48 25.60%  $    3,299.25 N/A N/A
12-140-03 1X20 E-BLOCK 400 KO MF  A  $       169.48 25.60%  $       126.09 N/A N/A
121442D01 144-ZWP D/Lite LT SJSA DF MF  A  $    2,296.21 25.60%  $    1,708.38 N/A N/A
1214431S1 144-RWP LT SJSA SCSM D/F MF  A  $    2,307.41 25.60%  $    1,716.71 N/A N/A
121443D01 144-RWP D/Lite LT SJSA DF MF  A  $    2,338.10 25.60%  $    1,739.55 N/A N/A
121446G01 144-62.5 LT SJSA D/F MF  A  $    5,981.55 25.60%  $    4,450.27 N/A N/A
121449D01 144-SMF D/Lite LT SJSA DF MF  A  $    2,289.66 25.60%  $    1,703.51 N/A N/A
12144H1A1 72RWP7262.5 LT SJSA DF MF  A  $    4,119.14 25.60%  $    3,064.64 N/A N/A
12144H1B1 48-RWP/96-62.5 LT SJSA D/F MF  A  $    4,753.10 25.60%  $    3,536.31 N/A N/A
12144R101 144-S28 LT SJSA D/F MF  A  $    2,538.28 25.60%  $    1,888.48 N/A N/A
12144RD01 144-S28 D/Lite LT SJSA DF MF  A  $    2,583.97 25.60%  $    1,922.47 N/A N/A
12144S101 144-LEAF LT SJSA DF MF  A  $    4,746.55 25.60%  $    3,531.43 N/A N/A
12144TG01 144-C 62.5 LT SJSA DF MF  A  $  12,648.79 25.60%  $    9,410.70 N/A N/A
121562D01 156-ZWP D/Lite LT SJSA DF MF  A  $    2,440.17 25.60%  $    1,815.49 N/A N/A
121563D01 156-RWP D/Lite LT SJSA DF MF  A  $    2,440.17 25.60%  $    1,815.49 N/A N/A
121569D01 156-SMF D/Lite LT SJSA DF MF  A  $    2,433.10 25.60%  $    1,810.23 N/A N/A
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12156R101 156-S28 LT SJSA DF MF  A  $    2,698.28 25.60%  $    2,007.52 N/A N/A
12156RD01 156-S28 D/Lite LT SJSA DF MF  A  $    2,698.28 25.60%  $    2,007.52 N/A N/A
12156S101 156-LEAF LT SJSA DF MF  A  $    5,094.83 25.60%  $    3,790.55 N/A N/A
121682D01 168-ZWP D/Lite LT SJSA DF MF  A  $    2,529.31 25.60%  $    1,881.81 N/A N/A
121683D01 168-RWP D/Lite LT SJSA DF MF  A  $    2,529.31 25.60%  $    1,881.81 N/A N/A
121689D01 168-SMF D/Lite LT SJSA DF MF  A  $    2,521.55 25.60%  $    1,876.03 N/A N/A
12168R101 168-S28 LT SJSA DF MF  A  $    2,798.10 25.60%  $    2,081.79 N/A N/A
12168RD01 168-S28 D/Lite LT SJSA DF MF  A  $    2,798.10 25.60%  $    2,081.79 N/A N/A
12168S101 168-LEAF LT SJSA DF MF  A  $    5,388.10 25.60%  $    4,008.75 N/A N/A
121802D01 180-ZWP D/Lite LT SJSA DF MF  A  $    2,662.24 25.60%  $    1,980.71 N/A N/A
121803D01 180-RWP D/Lite LT SJSA DF MF  A  $    2,682.76 25.60%  $    1,995.97 N/A N/A
121809D01 180-SMF D/Lite LT SJSA DF MF  A  $    2,653.97 25.60%  $    1,974.55 N/A N/A
12180R101 180-S28 LT SJSA DF MF  A  $    2,946.03 25.60%  $    2,191.85 N/A N/A
12180RD01 180-S28 D/Lite LT SJSA DF MF  A  $    2,946.03 25.60%  $    2,191.85 N/A N/A
121922D01 192-ZWP D/Lite LT SJSA DF MF  A  $    2,751.38 25.60%  $    2,047.03 N/A N/A
1219231S1 192-RWP LT SJSA SSM DF MF  A  $    2,751.38 25.60%  $    2,047.03 N/A N/A
121923D01 192-RWP D/Lite LT SJSA DF MF  A  $    2,751.38 25.60%  $    2,047.03 N/A N/A
121929D01 192-SMF D/Lite LT SJSA DF MF  A  $    2,742.59 25.60%  $    2,040.49 N/A N/A
12192H1A1 24-TW RS/168-RWP LT SJSA D/F MF  A  $    3,157.07 25.60%  $    2,348.86 N/A N/A
12192H1B1 96RWP9662.5 LT SJSA DF MF  A  $    5,181.72 25.60%  $    3,855.20 N/A N/A
12192R101 192-S28 LT SJSA DF MF  A  $    3,045.86 25.60%  $    2,266.12 N/A N/A
12192RD01 192-S28 D/Lite LT SJSA DF MF  A  $    3,091.72 25.60%  $    2,300.24 N/A N/A
12192S101 192-LEAF LT SJSA DF MF  A  $    6,018.45 25.60%  $    4,477.73 N/A N/A
12-201-15 2-22 HD DFW  WH/BL MF  A  $         85.17 25.60%  $         63.37 N/A N/A
12-202-15 2-22 HD DFW  WH/BL MF  A  $         85.17 25.60%  $         63.37 N/A N/A
12-202-37 2X22 CMX OUTDOOR CMR BE 1KFT PB MF  A  $       132.76 25.60%  $         98.77 N/A N/A
12-203-37 3X22 CMX OUTDOOR CMR BE 1KFT PB MF  A  $       190.86 25.60%  $       142.00 N/A N/A
12-204-15 2-22 HD DFW  WH/GN MF  A  $         85.17 25.60%  $         63.37 N/A N/A
122042D01 204-ZWP D/Lite LT SJSA DF MF  A  $    2,882.59 25.60%  $    2,144.65 N/A N/A
12-204-37 4X22 CMX OUTDOOR CMR BE 1KFT PB MF  A  $       241.38 25.60%  $       179.59 N/A N/A
122043D01 204-RWP D/Lite LT SJSA DF MF  A  $    2,902.24 25.60%  $    2,159.27 N/A N/A
122049D01 204-SMF D/Lite LT SJSA DF MF  A  $    2,873.10 25.60%  $    2,137.59 N/A N/A
12204R101 204-S28 LT SJSA DF MF  A  $    3,191.90 25.60%  $    2,374.77 N/A N/A
12204RD01 204-S28 D/Lite LT SJSA DF MF  A  $    3,191.90 25.60%  $    2,374.77 N/A N/A
12-205-15 2-22 HD DFW  WH/OR MF  A  $         85.17 25.60%  $         63.37 N/A N/A
12-206-15 2-22 HD DFW  WH/RD MF  A  $         85.17 25.60%  $         63.37 N/A N/A
12-207-15 2-22 HD DFW  YL/BK MF  A  $         85.17 25.60%  $         63.37 N/A N/A
12-208-15 2-22 HD DFW  YL/GN MF  A  $         85.17 25.60%  $         63.37 N/A N/A
12-212-32 2X22 CMX OUTDOOR CMR BE 1KFT PB MF  A  $       132.76 25.60%  $         98.77 N/A N/A
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12-212-T5 2-22 DSL HD-DFW WH/GN 3KFT SP MF  A  $         63.45 25.60%  $         47.21 N/A N/A
12-213-32 3X22 CMX OUTDOOR CMR BE 1KFT PB MF  A  $       190.86 25.60%  $       142.00 N/A N/A
12-213-T5 2-24 DSL HD-DFW VI/RD 3KFT SP MF  A  $         47.24 25.60%  $         35.15 N/A N/A
12-214-37 4X22 CMX OUTDOOR CMR GY 1KFT PB MF  A  $       241.38 25.60%  $       179.59 N/A N/A
12-214-T5 2-24 DSL HD-DFW VI/RD 1KFT SP MF  A  $         47.24 25.60%  $         35.15 N/A N/A
122162D01 216-ZWP D/Lite LT SJSA DF MF  A  $    2,974.31 25.60%  $    2,212.89 N/A N/A
1221631S1 216-RWP LT SJSA SSM DF MF  A  $    2,974.31 25.60%  $    2,212.89 N/A N/A
122163D01 216-RWP D/Lite LT SJSA DF MF  A  $    3,015.52 25.60%  $    2,243.55 N/A N/A
122166G01 216-62.5 LT SJSA D/F MF  A  $    8,511.72 25.60%  $    6,332.72 N/A N/A
122169D01 216-SMF D/Lite LT SJSA DF MF  A  $    2,964.48 25.60%  $    2,205.57 N/A N/A
12216R101 216-S28 LT SJSA DF MF  A  $    3,294.83 25.60%  $    2,451.35 N/A N/A
12216S101 216-LEAF LT SJSA DF MF  A  $    6,656.21 25.60%  $    4,952.22 N/A N/A
12-220-03 2X20 E-BLOCK 250 KO MF  A  $       336.38 25.60%  $       250.27 N/A N/A
122402D01 240-ZWP D/Lite LT SJSA DF MF  A  $    3,418.79 25.60%  $    2,543.58 N/A N/A
122403D01 240-RWP D/Lite LT SJSA DF MF  A  $    3,418.79 25.60%  $    2,543.58 N/A N/A
122409D01 240-SMF D/Lite LT SJSA DF MF  A  $    3,407.76 25.60%  $    2,535.37 N/A N/A
12240H1A1 12-LEAF/228-RWP LT SJSA D/F MF  A  $    9,406.03 25.60%  $    6,998.09 N/A N/A
12240R101 240-S28 LT SJSA DF MF  A  $    3,785.17 25.60%  $    2,816.17 N/A N/A
12240RD01 240-S28 D/Lite LT SJSA DF MF  A  $    3,785.17 25.60%  $    2,816.17 N/A N/A
12240S101 240-LEAF LT SJSA DF MF  A  $    7,509.66 25.60%  $    5,587.19 N/A N/A
12252H1A1 12-LEAF/240-RWP LT SJSA D/F MF  A  $    9,819.14 25.60%  $    7,305.44 N/A N/A
12-262-01 2X22 BRIDLE WIRE 600PB MF  A  $       299.66 25.60%  $       222.95 N/A N/A
122642D01 264-ZWP D/Lite LT SJSA DF MF  A  $    3,684.48 25.60%  $    2,741.25 N/A N/A
122643D01 264-RWP D/Lite LT SJSA DF MF  A  $    3,684.48 25.60%  $    2,741.25 N/A N/A
122649D01 264-SMF D/Lite LT SJSA DF MF  A  $    3,672.41 25.60%  $    2,732.27 N/A N/A
12264R101 264-S28 LT SJSA DF MF  A  $    4,080.69 25.60%  $    3,036.03 N/A N/A
12264RD01 264-S28 D/Lite LT SJSA DF MF  A  $    4,080.69 25.60%  $    3,036.03 N/A N/A
12264S101 264-LEAF LT SJSA DF MF  A  $    8,184.48 25.60%  $    6,089.25 N/A N/A
122882D01 288-ZWP D/Lite LT SJSA DF MF  A  $    3,875.69 25.60%  $    2,883.51 N/A N/A
1228831S1 288-RWP LT SJSA SSM DF MF  A  $    3,875.69 25.60%  $    2,883.51 N/A N/A
122883D01 288-RWP D/Lite LT SJSA DF MF  A  $    3,919.83 25.60%  $    2,916.35 N/A N/A
122889D01 288-SMF D/Lite LT SJSA DF MF  A  $    3,862.24 25.60%  $    2,873.51 N/A N/A
12288H1D1 12-LEAF/276-RWP LT SJSA D/F MF  A  $  11,122.07 25.60%  $    8,274.82 N/A N/A
12288R101 288-S28 LT SJSA D/F MF  A  $    4,295.17 25.60%  $    3,195.61 N/A N/A
12288RD01 288-S28 D/Lite LT SJSA DF MF  A  $    4,343.28 25.60%  $    3,231.40 N/A N/A
12288S101 288-LEAF LT SJSA DF MF  A  $    8,813.62 25.60%  $    6,557.33 N/A N/A
12-301-07 3X22 ADPS 1000 RL MF  A  $       641.55 25.60%  $       477.31 N/A N/A
12-301-15 3-22 HD DFW  WH/BL/RD MF  A  $       111.72 25.60%  $         83.12 N/A N/A
12-302-07 3X22 ADPS 400 PB MF  A  $       630.69 25.60%  $       469.23 N/A N/A
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12-303-07 3X22 ADPS 750 RL MF  A  $       650.34 25.60%  $       483.85 N/A N/A
12-304-07 3X22 ADPS 750 CL MF  A  $       621.72 25.60%  $       462.56 N/A N/A
12-305-07 3X22 ADPS 500 RB MF  A  $       658.97 25.60%  $       490.27 N/A N/A
12-311-36 2X22 TEMP DROP WIRE OR 1000 PB MF  A  $       185.34 25.60%  $       137.89 N/A N/A
12-322-36 2-24 TEMP DROP WIRE  2000 PB MF  A  $       119.14 25.60%  $         88.64 N/A N/A
12-402-15 4-22 HD DFW  YL/BL/RD/GN MF  A  $       133.79 25.60%  $         99.54 N/A N/A
12-402-37 2X24 CMX OUTDOOR CMR BE 1KFT PB MF  A  $         96.55 25.60%  $         71.83 N/A N/A
12-403-37 3X24 CMX OUTDOOR CMR BE 1KFT PB MF  A  $       125.52 25.60%  $         93.39 N/A N/A
12-404-37 4X24 CMX OUTDOOR CMR BE 1KFT PB MF  A  $       175.86 25.60%  $       130.84 N/A N/A
12-412-32 2X24 CMX OUTDOOR CMR BE 1KFT PB MF  A  $         96.55 25.60%  $         71.83 N/A N/A
12-414-32 4X24 CMX OUTDOOR CMR BE 1KFT PB MF  A  $       175.86 25.60%  $       130.84 N/A N/A
12-414-52 3X22 XT CMX OUTDOOR CMR BE 1KFT PB MF  A  $       201.55 25.60%  $       149.95 N/A N/A
12-415-52 2X24 XT CMX OUTDOOR CMR BE 1KFT PB MF  A  $       101.90 25.60%  $         75.81 N/A N/A
12-416-52 3X24 XT CMX OUTDOOR CMR BE 1KFT PB MF  A  $       137.59 25.60%  $       102.37 N/A N/A
12-417-52 4X24 XT CMX OUTDOOR CMR BE 1KFT PB MF  A  $       194.83 25.60%  $       144.95 N/A N/A
12-501-07 5X22 ADPS 1000 RL MF  A  $       836.90 25.60%  $       622.65 N/A N/A
12-519-08 5X22 ADP-NMS 400 PB MF  A  $       672.24 25.60%  $       500.15 N/A N/A
12-622-01 6X22 BRIDLE WIRE 600CL MF  A  $       605.69 25.60%  $       450.63 N/A N/A
12-642-01 6X22 BRIDLE WIRE 450RS MF  A  $       618.79 25.60%  $       460.38 N/A N/A
12-801-08 6X24 ADP NMS 600 PB MF  A  $       687.59 25.60%  $       511.57 N/A N/A
12-802-08 6X24 ADP NMS 1M'RL MF  A  $       633.10 25.60%  $       471.03 N/A N/A
12-805-62 12X24 XT WEATHER RESISTANT CMR GY 1KFT REEL MF  A  $       457.93 25.60%  $       340.70 N/A N/A
12-825-62 12X24 XT WEATHER RESISTANT CMR IV 1KFT REEL MF  A  $       457.93 25.60%  $       340.70 N/A N/A
12-842-01 12X22 BRIDLE WIRE 250RS MF  A  $    1,062.07 25.60%  $       790.18 N/A N/A
12-869-08 6X24 ADP NMS MASTER MF  A  $       730.69 25.60%  $       543.63 N/A N/A
12-901-04 1-6 GWP BARE 200' RL MF  A  $       834.48 25.60%  $       620.85 N/A N/A
12-902-04 1-6 GWP BARE 2500' SP MF  A  $       834.48 25.60%  $       620.85 N/A N/A
12-903-04 1-6 GWP BARE 300 RL MF  A  $       834.48 25.60%  $       620.85 N/A N/A
12-904-04 1-6 GWP BARE 4000 RL MF  A  $       822.41 25.60%  $       611.87 N/A N/A
12-905-04 1-6 GWP BARE 600 RL MF  A  $       834.48 25.60%  $       620.85 N/A N/A
130026G01 2-62.5 LT OFNR D/F MF  A  $       761.03 25.60%  $       566.21 N/A N/A
130046G01 4-62.5 LT OFNR D/F MF  A  $       831.38 25.60%  $       618.55 N/A N/A
13004H1A1 2-RWP/2-62.5 LT OFNR D/F MF  A  $       792.93 25.60%  $       589.94 N/A N/A
13004R101 4-S28 LT SJ OFNR 6f/T DF MF  A  $       723.28 25.60%  $       538.12 N/A N/A
13004TG01 4-C 62.5 LT SJ OFNR DF MF  A  $    1,028.62 25.60%  $       765.29 N/A N/A
13004UG01 4-C10G150M LT SJ OFNR DF MF  A  $       985.52 25.60%  $       733.23 N/A N/A
13004VG01 4-C10G300M LT SJ OFNR DF MF  A  $    1,115.17 25.60%  $       829.69 N/A N/A
13004WG01 4-C10G550M LT SJ OFNR DF MF  A  $    1,549.14 25.60%  $    1,152.56 N/A N/A
130066G01 6-62.5 LT OFNR D/F MF  A  $       901.72 25.60%  $       670.88 N/A N/A
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13006R101 6-S28 LT SJ OFNR 6f/T DF MF  A  $       739.66 25.60%  $       550.31 N/A N/A
13006TG01 6-C 62.5 LT SJ OFNR DF MF  A  $    1,197.59 25.60%  $       891.01 N/A N/A
13006UG01 6-C10G150M LT SJ OFNR DF MF  A  $    1,132.76 25.60%  $       842.77 N/A N/A
13006VG01 6-C10G300M LT SJ OFNR DF MF  A  $    1,327.24 25.60%  $       987.47 N/A N/A
13006WG01 6-C10G550M LT SJ OFNR DF MF  A  $    1,978.45 25.60%  $    1,471.97 N/A N/A
130083T01 8-RWP LT SJ OFNR DF MF  A  $       754.14 25.60%  $       561.08 N/A N/A
130086G01 8-62.5 LT OFNR D/F MF  A  $       972.07 25.60%  $       723.22 N/A N/A
130089T01 8-SMF LT OFNR D/F MF  A  $       752.41 25.60%  $       559.79 N/A N/A
13008RT01 8-S28 LT SJ OFNR DF MF  A  $       755.86 25.60%  $       562.36 N/A N/A
13008TG01 8-C 62.5 LT SJ OFNR DF MF  A  $    1,366.55 25.60%  $    1,016.71 N/A N/A
13008UG01 8-C10G150M LT SJ OFNR DF MF  A  $    1,280.00 25.60%  $       952.32 N/A N/A
13008VG01 8-C10G300M LT SJ OFNR DF MF  A  $    1,539.31 25.60%  $    1,145.25 N/A N/A
13008WG01 8-C10G550M LT SJ OFNR DF MF  A  $    2,407.59 25.60%  $    1,791.25 N/A N/A
130122T01 12-ZWP LT OFNR D/F MF  A  $       785.69 25.60%  $       584.55 N/A N/A
130123T01 12-RWP LT OFNR D/F MF  A  $       785.69 25.60%  $       584.55 N/A N/A
130125G01 12-50 LT OFNR D/F MF  A  $    1,047.93 25.60%  $       779.66 N/A N/A
130126G01 12-62.5 LT OFNR D/F MF  A  $    1,112.76 25.60%  $       827.89 N/A N/A
130129T01 12-SMF LT OFNR D/F MF  A  $       785.17 25.60%  $       584.17 N/A N/A
13012H1A1 6-RWP/6-62.5 LT OFNR D/F MF  A  $       962.93 25.60%  $       716.42 N/A N/A
13012H1B1 6-RWP/6-50 10G300M LT OFNR D/F MF  A  $    1,139.14 25.60%  $       847.52 N/A N/A
13012H1D1 6RWP610G150 LT SJ OFNR DF MF  A  $       915.00 25.60%  $       680.76 N/A N/A
13012RT01 12-S28 LT SJ OFNR DF MF  A  $       788.45 25.60%  $       586.61 N/A N/A
13012T101 12-C 62.5 LT SJ OFNR 6f/T DF MF  A  $    1,720.00 25.60%  $    1,279.68 N/A N/A
13012TG01 12-C 62.5 LT SJ OFNR DF MF  A  $    1,704.31 25.60%  $    1,268.01 N/A N/A
13012UG01 12-C10G150M LT SJ OFNR DF MF  A  $    1,574.66 25.60%  $    1,171.55 N/A N/A
13012VG01 12-C10G300M LT SJ OFNR DF MF  A  $    1,963.62 25.60%  $    1,460.93 N/A N/A
13012WG01 12-C10G550M LT SJ OFNR DF MF  A  $    3,265.86 25.60%  $    2,429.80 N/A N/A
130183T01 18-RWP LT SJ OFNR DF MF  A  $       848.79 25.60%  $       631.50 N/A N/A
130186G01 18-62.5 LT OFNR D/F MF  A  $    1,339.31 25.60%  $       996.45 N/A N/A
130189T01 18-SMF LT OFNR D/F MF  A  $       846.03 25.60%  $       629.45 N/A N/A
13018H1A1 6-RWP/12-62.5 LT OFNR D/F MF  A  $    1,173.97 25.60%  $       873.43 N/A N/A
13018HG01 12-RWP/6-62.5 LT OFNR D/F MF  A  $    1,012.24 25.60%  $       753.11 N/A N/A
13018HTA1 6-RWP/12-62.5 LT OFNR D/F MF  A  $    1,173.97 25.60%  $       873.43 N/A N/A
13018HTD1 6-RWP/12-10G 150  LT OFNR D/F MF  A  $    1,109.14 25.60%  $       825.20 N/A N/A
13018RT01 18-S28 LT SJ OFNR DF MF  A  $       852.93 25.60%  $       634.58 N/A N/A
13018TG01 18-C 62.5 LT SJ OFNR DF MF  A  $    2,226.72 25.60%  $    1,656.68 N/A N/A
13018UG01 18-C10G150M LT SJ OFNR DF MF  A  $    2,032.41 25.60%  $    1,512.11 N/A N/A
13018VG01 18-C10G300M LT SJ OFNR DF MF  A  $    2,615.69 25.60%  $    1,946.07 N/A N/A
13018WG01 18-C10G550M LT SJ OFNR DF MF  A  $    4,569.14 25.60%  $    3,399.44 N/A N/A
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130243T01 24-RWP LT OFNR D/F MF  A  $       896.21 25.60%  $       666.78 N/A N/A
130246G01 24-62.5 LT OFNR D/F MF  A  $    1,550.34 25.60%  $    1,153.45 N/A N/A
130249T01 24-SMF LT OFNR D/F MF  A  $       895.00 25.60%  $       665.88 N/A N/A
13024H1C1 6-RWP/18-62.5 LT OFNR D/F MF  A  $    1,417.59 25.60%  $    1,054.69 N/A N/A
13024H1D1 12-RWP/12-50 LT OFNR 6F/T D/F MF  A  $    1,187.41 25.60%  $       883.43 N/A N/A
13024HTA1 12-RWP/12-62.5 LT OFNR D/F MF  A  $    1,223.28 25.60%  $       910.12 N/A N/A
13024HTD1 12-RWP/12-10G 150M LT OFNR D/F MF  A  $    1,158.45 25.60%  $       861.89 N/A N/A
13024HTE1 12-RWP/12-10G 300M LT OFNR D/F MF  A  $    1,575.69 25.60%  $    1,172.31 N/A N/A
13024HTF1 12-RWP/12-50 LT OFNR D/F MF  A  $    1,158.45 25.60%  $       861.89 N/A N/A
13024RT01 24-S28 LT OFNR D/F MF  A  $       901.72 25.60%  $       670.88 N/A N/A
13024T101 24-C 62.5 LT SJ OFNR 6f/T DF MF  A  $    2,773.10 25.60%  $    2,063.19 N/A N/A
13024TG01 24-C 62.5 LT SJ OFNR DF MF  A  $    2,733.62 25.60%  $    2,033.81 N/A N/A
13024UG01 24-C50 10G 150M LT OFNR D/F MF  A  $    2,481.38 25.60%  $    1,846.15 N/A N/A
13024VG01 24-C10G300M LT SJ OFNR DF MF  A  $    3,252.07 25.60%  $    2,419.54 N/A N/A
13024WG01 24-C10G550M LT SJ OFNR DF MF  A  $    5,856.72 25.60%  $    4,357.40 N/A N/A
130303T01 30-RWP LT SJ OFNR DF MF  A  $       960.00 25.60%  $       714.24 N/A N/A
130306G01 30-62.5 LT SJ OFNR DF MF  A  $    1,768.79 25.60%  $    1,315.98 N/A N/A
130309T01 30-SMF LT SJ OFNR DF MF  A  $       958.45 25.60%  $       713.09 N/A N/A
13030H1E1 12-RWP/18-50 LT OFNR 6F/T D/F MF  A  $    1,382.07 25.60%  $    1,028.26 N/A N/A
13030HTF1 18-RWP/12-10G 300M LT OFNR D/F MF  A  $    1,637.59 25.60%  $    1,218.37 N/A N/A
13030RT01 30-S28 LT SJ OFNR DF MF  A  $       966.72 25.60%  $       719.24 N/A N/A
13030TG01 30-C 62.5 LT SJ OFNR DF MF  A  $    3,256.72 25.60%  $    2,423.00 N/A N/A
13030UG01 30-C10G150M LT SJ OFNR DF MF  A  $    2,932.59 25.60%  $    2,181.85 N/A N/A
13030VG01 30-C10G300M LT SJ OFNR DF MF  A  $    3,904.83 25.60%  $    2,905.19 N/A N/A
13030WG01 30-C10G550M LT SJ OFNR DF MF  A  $    7,160.52 25.60%  $    5,327.43 N/A N/A
130363T01 36-RWP LT OFNR D/F MF  A  $    1,007.41 25.60%  $       749.51 N/A N/A
130366G01 36-62.5 LT OFNR D/F MF  A  $    1,988.45 25.60%  $    1,479.41 N/A N/A
130369T01 36-SMF LT OFNR D/F MF  A  $    1,005.69 25.60%  $       748.23 N/A N/A
13036HG01 24-RWP/12-62.5 LT OFNR D/F MF  A  $    1,334.48 25.60%  $       992.85 N/A N/A
13036HTA1 18-RWP/18-62.5 LT OFNR D/F MF  A  $    1,512.59 25.60%  $    1,125.37 N/A N/A
13036HTB1 12-RWP/24-62.5 LT OFNR D/F MF  A  $    1,661.55 25.60%  $    1,236.19 N/A N/A
13036HTC1 24-RWP/12-62.5 LT OFNR D/F MF  A  $    1,334.48 25.60%  $       992.85 N/A N/A
13036HTD1 12-RWP/24-10G 150 LT OFNR D/F MF  A  $    1,531.90 25.60%  $    1,139.73 N/A N/A
13036HTE1 12-RWP/24-10G 300 LT OFNR D/F MF  A  $    2,366.21 25.60%  $    1,760.46 N/A N/A
13036RT01 36-S28 LT SJ OFNR DF MF  A  $    1,015.52 25.60%  $       755.55 N/A N/A
13036TG01 36-C 62.5 LT SJ OFNR DF MF  A  $    3,763.45 25.60%  $    2,800.01 N/A N/A
13036UG01 36-C10G150M LT SJ OFNR DF MF  A  $    3,374.48 25.60%  $    2,510.61 N/A N/A
13036VG01 36-C10G300M LT SJ OFNR DF MF  A  $    4,541.21 25.60%  $    3,378.66 N/A N/A
13036WG01 36-C10G550M LT SJ OFNR DF MF  A  $    8,448.10 25.60%  $    6,285.39 N/A N/A
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13042H1C1 18-RWP/24-62.5 LT OFNR D/F MF  A  $    1,723.62 25.60%  $    1,282.37 N/A N/A
130486G01 48-62.5 LT OFNR D/F MF  A  $    2,427.07 25.60%  $    1,805.74 N/A N/A
13048H1A1 24-RWP/24-62.5 LT OFNR D/F MF  A  $    1,772.93 25.60%  $    1,319.06 N/A N/A
13048H1B1 12-RWP/36-62.5 LT OFNR D/F MF  A  $    2,100.00 25.60%  $    1,562.40 N/A N/A
13048H1D1 24-RWP/24-10G 300M LT OFNR D/F MF  A  $    3,266.38 25.60%  $    2,430.19 N/A N/A
13048H1E1 36-RWP/12-10G 150M LT OFNR D/F MF  A  $    1,381.03 25.60%  $    1,027.49 N/A N/A
13048R101 48-S28 LT SJ OFNR DF MF  A  $    1,129.83 25.60%  $       840.59 N/A N/A
13048TG01 48-C 62.5 LT SJ OFNR DF MF  A  $    4,793.62 25.60%  $    3,566.45 N/A N/A
13048UG01 48-C10G150M LT SJ OFNR DF MF  A  $    4,275.00 25.60%  $    3,180.60 N/A N/A
13048VG01 48-C10G300M LT SJ OFNR DF MF  A  $    5,830.69 25.60%  $    4,338.03 N/A N/A
13048WG01 48-C10G550M LT SJ OFNR DF MF  A  $  11,039.83 25.60%  $    8,213.63 N/A N/A
13054HG01 36-RWP/18-62.5 LT OFNR D/F MF  A  $    1,672.76 25.60%  $    1,244.53 N/A N/A
130606G01 60-62.5 LT OFNR D/F MF  A  $    2,872.41 25.60%  $    2,137.07 N/A N/A
13060H1A1 24-RWP/36-62.5 LT OFNR D/F MF  A  $    2,216.03 25.60%  $    1,648.73 N/A N/A
13060H1B1 12-RWP/48-62.5 LT OFNR D/F MF  A  $    2,544.31 25.60%  $    1,892.97 N/A N/A
13060H1C1 48-RWP/12-62.5 LT OFNR D/F MF  A  $    1,559.83 25.60%  $    1,160.51 N/A N/A
13060H1D1 36RWP2462.5 LT SJ OFNR DF MF  A  $    1,972.59 25.60%  $    1,467.61 N/A N/A
13060H1F1 24-RWP/36-50 LT OFNR D/F MF  A  $    2,020.86 25.60%  $    1,503.52 N/A N/A
13060H1G1 12-RWP/48-50 LT OFNR D/F MF  A  $    2,283.97 25.60%  $    1,699.27 N/A N/A
13060H1H1 36-RWP/24-10G 150M LT OFNR D/F MF  A  $    1,757.76 25.60%  $    1,307.77 N/A N/A
13060R101 60-S28 LT SJ OFNR DF MF  A  $    1,245.17 25.60%  $       926.41 N/A N/A
13060TG01 60-C 62.5 LT SJ OFNR DF MF  A  $    5,841.21 25.60%  $    4,345.86 N/A N/A
13060UG01 60-C10G150M LT SJ OFNR DF MF  A  $    5,190.69 25.60%  $    3,861.87 N/A N/A
13060VG01 60-C10G300M LT SJ OFNR DF MF  A  $    7,142.24 25.60%  $    5,313.83 N/A N/A
13060WG01 60-C10G550M LT SJ OFNR DF MF  A  $  13,676.90 25.60%  $  10,175.61 N/A N/A
130726G01 72-62.5 LT OFNR D/F MF  A  $    3,387.59 25.60%  $    2,520.37 N/A N/A
13072H1A1 24-RWP/48-62.5-SJ LT OFNR D/F MF  A  $    2,731.21 25.60%  $    2,032.02 N/A N/A
13072H1B1 48-RWP/24-62.5-SJ LT OFNR D/F MF  A  $    2,074.83 25.60%  $    1,543.67 N/A N/A
13072H1C1 36-RWP/36-62.5 LT OFNR D/F MF  A  $    2,403.10 25.60%  $    1,787.91 N/A N/A
13072H1D1 24-RWP/48-10G 150 LT OFNR D/F MF  A  $    2,471.03 25.60%  $    1,838.45 N/A N/A
13072H1E1 48-RWP/24-50 LT OFNR D/F MF  A  $    1,944.83 25.60%  $    1,446.95 N/A N/A
13072H1G1 36-RWP/36-10G 150 LT OFNR D/F MF  A  $    2,207.93 25.60%  $    1,642.70 N/A N/A
13072H1H1 36-RWP/36-10G 550 LT OFNR D/F MF  A  $    4,651.21 25.60%  $    3,460.50 N/A N/A
13072R101 72-S28 LT SJ OFNR DF MF  A  $    1,434.83 25.60%  $    1,067.51 N/A N/A
13072TG01 72-C 62.5 LT SJ OFNR DF MF  A  $    6,950.17 25.60%  $    5,170.93 N/A N/A
13072UG01 72-C10G150M LT SJ OFNR DF MF  A  $    6,169.48 25.60%  $    4,590.09 N/A N/A
13072VG01 72-C10G300M LT SJ OFNR DF MF  A  $    8,511.38 25.60%  $    6,332.47 N/A N/A
13072WG01 72-C10G550M LT SJ OFNR DF MF  A  $  16,352.93 25.60%  $  12,166.58 N/A N/A
13090HG01 60-RWP/30-62.5 LT OFNR D/F MF  A  $    2,592.24 25.60%  $    1,928.63 N/A N/A
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130966G01 96-62.5 LT OFNR D/F MF  A  $    4,473.62 25.60%  $    3,328.37 N/A N/A
13096H1A1 48-RWP/48-62.5 LT OFNR D/F MF  A  $    3,149.66 25.60%  $    2,343.35 N/A N/A
13096H1B1 12-RWP/84-62.5 LT OFNR D/F MF  A  $    4,142.76 25.60%  $    3,082.21 N/A N/A
13096H1E1 48-RWP/48-10G 300M LT OFNR D/F MF  A  $    4,576.38 25.60%  $    3,404.83 N/A N/A
13096R101 96-S28 LT OFNR D/F MF  A  $    1,847.76 25.60%  $    1,374.73 N/A N/A
13096TG01 96-C 62.5 LT SJ OFNR DF MF  A  $    9,264.14 25.60%  $    6,892.52 N/A N/A
13096UG01 96-C10G150M LT SJ OFNR DF MF  A  $    8,214.48 25.60%  $    6,111.57 N/A N/A
13096VG01 96-C10G300M LT SJ OFNR DF MF  A  $  11,363.45 25.60%  $    8,454.41 N/A N/A
13096WG01 96-C10G550M LT SJ OFNR DF MF  A  $  21,907.59 25.60%  $  16,299.25 N/A N/A
131086G01 108-62.5 LT OFNR D/F MF  A  $    5,086.90 25.60%  $    3,784.65 N/A N/A
13108R101 108-S28 LT SJ OFNR DF MF  A  $    2,149.14 25.60%  $    1,598.96 N/A N/A
13108TG01 108-C 62.5 LT SJ OFNR DF MF  A  $  10,492.41 25.60%  $    7,806.35 N/A N/A
131206G01 120-62.5 LT OFNR D/F MF  A  $    5,557.24 25.60%  $    4,134.59 N/A N/A
13120R101 120-S28 LT SJ OFNR DF MF  A  $    2,254.14 25.60%  $    1,677.08 N/A N/A
13120TG01 120-C 62.5 LT SJ OFNR DF MF  A  $  11,583.10 25.60%  $    8,617.83 N/A N/A
131326G01 132-62.5 LT SJ OFNR DF MF  A  $    6,224.14 25.60%  $    4,630.76 N/A N/A
13132R101 132-S28 LT SJ OFNR DF MF  A  $    2,630.00 25.60%  $    1,956.72 N/A N/A
13132TG01 132-C 62.5 LT SJ OFNR DF MF  A  $  12,891.90 25.60%  $    9,591.57 N/A N/A
131446G01 144-62.5 LT OFNR D/F MF  A  $    6,723.62 25.60%  $    5,002.37 N/A N/A
13144H1B1 48-RWP/96-62.5 LT OFNR D/F MF  A  $    5,383.45 25.60%  $    4,005.29 N/A N/A
13144H1C1 84-RWP/60-62.5 LT OFNR D/F MF  A  $    4,378.28 25.60%  $    3,257.44 N/A N/A
13144H1D1 36-RWP/108-62.5 LT OFNR D/F MF  A  $    5,718.45 25.60%  $    4,254.53 N/A N/A
13144HG01 96-RWP/48-62.5 LT OFNR D/F MF  A  $    4,043.28 25.60%  $    3,008.20 N/A N/A
13144R101 144-S28 LT OFNR D/F MF  A  $    2,734.14 25.60%  $    2,034.20 N/A N/A
13144TG01 144-C 62.5 LT SJ OFNR DF MF  A  $  13,996.72 25.60%  $  10,413.56 N/A N/A
131686G01 168-62.5 LT SJ OFNR DF MF  A  $    7,566.03 25.60%  $    5,629.13 N/A N/A
13168R101 168-S28 LT SJ OFNR DF MF  A  $    2,965.17 25.60%  $    2,206.09 N/A N/A
13168TG01 168-C 62.5 LT SJ OFNR DF MF  A  $  16,102.24 25.60%  $  11,980.07 N/A N/A
131926G01 192-62.5 LT SJ OFNR DF MF  A  $    8,423.28 25.60%  $    6,266.92 N/A N/A
13192H1B1 144-RWP/48-62.5 LT OFNR D/F MF  A  $    4,460.86 25.60%  $    3,318.88 N/A N/A
13192R101 192-S28 LT SJ OFNR DF MF  A  $    3,165.00 25.60%  $    2,354.76 N/A N/A
13192TG01 192-C 62.5 LT SJ OFNR DF MF  A  $  18,178.79 25.60%  $  13,525.02 N/A N/A
132166G01 216-62.5 LT SJ OFNR DF MF  A  $    9,326.38 25.60%  $    6,938.83 N/A N/A
13216H1C1 168-RWP/48-62.5 LT OFNR D/F MF  A  $    4,687.24 25.60%  $    3,487.31 N/A N/A
13216R101 216-S28 LT SJ OFNR DF MF  A  $    3,400.69 25.60%  $    2,530.11 N/A N/A
13216TG01 216-C 62.5 LT SJ OFNR DF MF  A  $  20,319.83 25.60%  $  15,117.95 N/A N/A
18-041-36 2X24 UTP CAT3 CMP GY 1KFT PB MF  A  $       110.34 25.60%  $         82.09 N/A N/A
18-042-13 2X24 UTP CAT3 CMR BE 1KFT PB MF  A  $         87.93 25.60%  $         65.42 N/A N/A
18-042-33 2X24 UTP CAT3 CMR GY 1KFT PB MF  A  $         87.93 25.60%  $         65.42 N/A N/A
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18-121-66 3X24 UTP CAT3 CMP YL 5KFT RL MF  A  $       151.72 25.60%  $       112.88 N/A N/A
18-141-13 3X24 UTP CAT3 CMR BE 1KFT PB MF  A  $       122.41 25.60%  $         91.07 N/A N/A
18-141-33 3X24 UTP CAT3 CMR GY 1KFT PB MF  A  $       122.41 25.60%  $         91.07 N/A N/A
18-141-36 3X24 UTP CAT3 CMP GY 1KFT PB MF  A  $       151.72 25.60%  $       112.88 N/A N/A
18-141-43 3X24 UTP CAT3 CMR WH 1KFT PB MF  A  $       122.41 25.60%  $         91.07 N/A N/A
18-171-46 3X24 UTP CAT3 CMP WH 1KFT PR MF  A  $       151.72 25.60%  $       112.88 N/A N/A
18-200-36 4X24 UTP CAT3 CMP GY 1KFT RB MF  A  $       179.31 25.60%  $       133.41 N/A N/A
18-200-46 4X24 UTP CAT3 CMP WH 1KFT RB MF  A  $       179.31 25.60%  $       133.41 N/A N/A
18-241-13 4X24 UTP CAT3 CMR BE 1KFT PB MF  A  $       137.93 25.60%  $       102.62 N/A N/A
18-241-23 4X24 UTP CAT3 CMR BL 1KFT PB MF  A  $       137.93 25.60%  $       102.62 N/A N/A
18-241-26 4X24 UTP CAT3 CMP BL 1KFT PB MF  A  $       179.31 25.60%  $       133.41 N/A N/A
18-241-33 4X24 UTP CAT3 CMR GY 1KFT PB MF  A  $       137.93 25.60%  $       102.62 N/A N/A
18-241-36 4X24 UTP CAT3 CMP GY 1KFT PB MF  A  $       179.31 25.60%  $       133.41 N/A N/A
18-241-43 4X24 UTP CAT3 CMR WH 1KFT PB MF  A  $       137.93 25.60%  $       102.62 N/A N/A
18-241-46 4X24 UTP CAT3 CMP WH 1KFT PB MF  A  $       179.31 25.60%  $       133.41 N/A N/A
18-241-53 4X24 UTP CAT3 CMR GN 1KFT PB MF  A  $       137.93 25.60%  $       102.62 N/A N/A
18-241-56 4X24 UTP CAT3 CMP GN 1KFT PB MF  A  $       179.31 25.60%  $       133.41 N/A N/A
18-271-36 4X24 UTP CAT3 CMP GY 1KFT SP MF  A  $       179.31 25.60%  $       133.41 N/A N/A
18-271-46 4X24 UTP CAT3 CMP WH 1KFT SP MF  A  $       179.31 25.60%  $       133.41 N/A N/A
18-271-56 4X24 UTP CAT3 CMP Gn 1KFT SP MF  A  $       179.31 25.60%  $       133.41 N/A N/A
18-320-13 6X24 UTP CAT3 CMR BE  1KFT RL MF  A  $       222.41 25.60%  $       165.47 N/A N/A
18-320-46 6X24 UTP CAT3 CMP WH 1KFT RL MF  A  $       256.90 25.60%  $       191.13 N/A N/A
18-341-13 6X24 UTP CAT3 CMR BE 1KFT PB MF  A  $       222.41 25.60%  $       165.47 N/A N/A
18-341-33 6X24 UTP CAT3 CMR GY 1KFT PB MF  A  $       222.41 25.60%  $       165.47 N/A N/A
18-341-36 6X24 UTP CAT3 CMP GY 1KFT PB MF  A  $       256.90 25.60%  $       191.13 N/A N/A
18-453-13 25X24 UTP CAT3 CMR BE 500 RL MF  A  $       872.41 25.60%  $       649.07 N/A N/A
18-453-33 25X24 UTP CAT3 CMR GY 500 RL MF  A  $       872.41 25.60%  $       649.07 N/A N/A
18-475-13 25X24 UTP CAT3 CMR BE 1KFT RL MF  A  $       872.41 25.60%  $       649.07 N/A N/A
18-475-33 25X24 UTP CAT3 CMR GY 1KFT RL MF  A  $       872.41 25.60%  $       649.07 N/A N/A
18-475-36 25X24 UTP CAT3 CMP GY 1KFT RL MF  A  $    1,244.83 25.60%  $       926.15 N/A N/A
18-475-46 25X24 UTP CAT3 CMP WH 1KFT RL MF  A  $    1,244.83 25.60%  $       926.15 N/A N/A
18-499-13 25X24 UTP CAT3 CMR BE MSTR MF  A  $       872.41 25.60%  $       649.07 N/A N/A
18-499-33 25X24 UTP CAT3 CMR GY MSTR MF  A  $       872.41 25.60%  $       649.07 N/A N/A
18-499-36 25X24 UTP CAT3 CMP GY MSTR MF  A  $    1,244.83 25.60%  $       926.15 N/A N/A
18-499-46 25X24 UTP CAT3 CMP WH MSTR MF  A  $    1,244.83 25.60%  $       926.15 N/A N/A
18-552-13 50X24 UTP CAT3 CMR BE 500 RL MF  A  $    1,655.17 25.60%  $    1,231.45 N/A N/A
18-552-33 50X24 UTP CAT3 CMR GY 500 RL MF  A  $    1,655.17 25.60%  $    1,231.45 N/A N/A
18-579-13 50X24 UTP CAT3 CMR BE 1KFT RL MF  A  $    1,655.17 25.60%  $    1,231.45 N/A N/A
18-579-33 50X24 UTP CAT3 CMR GY 1KFT RL MF  A  $    1,655.17 25.60%  $    1,231.45 N/A N/A
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18-579-36 50X24 UTP CAT3 CMP GY 1KFT  RL MF  A  $    2,400.00 25.60%  $    1,785.60 N/A N/A
18-599-13 50X24 UTP CAT3 CMR BE MSTR MF  A  $    1,655.17 25.60%  $    1,231.45 N/A N/A
18-599-33 50X24 UTP CAT3 CMR GY MSTR MF  A  $    1,655.17 25.60%  $    1,231.45 N/A N/A
18-599-36 50X24 UTP CAT3 CMP GY MSTR MF  A  $    2,400.00 25.60%  $    1,785.60 N/A N/A
18-789-13 100X24 UTP CAT3 CMR BE MSTR MF  A  $    3,241.38 25.60%  $    2,411.59 N/A N/A
18-789-33 100X24 UTP CAT3 CMR GY MSTR MF  A  $    3,241.38 25.60%  $    2,411.59 N/A N/A
18-799-36 100X24 UTP CAT3 CMP GY MSTR MF  A  $    4,770.17 25.60%  $    3,549.01 N/A N/A
18-799-43 100X24 UTP CAT3 CMR WH MSTR MF  A  $    3,241.38 25.60%  $    2,411.59 N/A N/A
18-853-13 12X24 UTP CAT3 CMR BE 500 RL MF  A  $       500.00 25.60%  $       372.00 N/A N/A
18-853-33 12X24 UTP CAT3 CMR GY 500 RL MF  A  $       500.00 25.60%  $       372.00 N/A N/A
18-872-13 12X24 UTP CAT3 CMR BE 1KFT RL MF  A  $       500.00 25.60%  $       372.00 N/A N/A
18-872-33 12X24 UTP CAT3 CMR GY 1KFT RL MF  A  $       500.00 25.60%  $       372.00 N/A N/A
18-872-46 12X24 UTP CMP CAT3 WH 1KFT RL MF  A  $       563.79 25.60%  $       419.46 N/A N/A
18-899-13 12X24 UTP CAT3 CMR BE MSTR MF  A  $       500.00 25.60%  $       372.00 N/A N/A
18-899-33 12X24 UTP CAT3 CMR GY  MSTR MF  A  $       500.00 25.60%  $       372.00 N/A N/A
18-899-46 12X24 UTP CMP CAT3 WH MASTER MF  A  $       563.79 25.60%  $       419.46 N/A N/A
18-A99-33 200X24 UTP CAT3 CMR GY MSTR MF  A  $    6,465.17 25.60%  $    4,810.09 N/A N/A
18-A99-36 200X24 UTP CAT3 P GY MSTR MF  A  $    9,136.03 25.60%  $    6,797.21 N/A N/A
18-B99-33 300X24 UTP CAT3 CMR GY MSTR MF  A  $    9,639.48 25.60%  $    7,171.77 N/A N/A
18-B99-36 300X24 UTP CAT3 P GY MSTR MF  A  $  13,922.24 25.60%  $  10,358.15 N/A N/A
18-C99-33 400X24 UTP CAT3 CMR GY MSTR MF  A  $  13,794.14 25.60%  $  10,262.84 N/A N/A
18-C99-36 400X24 UTP CAT3 P GY MSTR MF  A  $  19,539.66 25.60%  $  14,537.51 N/A N/A
19-116-01 DCMZ 600 MF  A  $  29,944.83 25.60%  $  22,278.95 N/A N/A
19-118-01 DCMZ 900 MF  A  $  43,922.24 25.60%  $  32,678.15 N/A N/A
19-120-01 DCMZ 1200 MF  A  $  58,358.10 25.60%  $  43,418.43 N/A N/A
19-121-01 DCMZ 1500 MF  A  $  73,339.66 25.60%  $  54,564.71 N/A N/A
19-124-01 DCMZ 1800 MF  A  $  88,632.59 25.60%  $  65,942.65 N/A N/A
19-125-01 DCMZ 2100 MF  A  $101,731.72 25.60%  $  75,688.40 N/A N/A
19-126-01 DCMZ 2400 MF  A  $117,383.10 25.60%  $  87,333.03 N/A N/A
1A0026G01 2-62.5 LT DJSA D/F MF  A  $       730.86 25.60%  $       543.76 N/A N/A
1A0042101 4-ZWP LT DJSA 6f/T DF MF  A  $       695.34 25.60%  $       517.33 N/A N/A
1A0043101 4-RWP LT DJSA D/F MF  A  $       693.10 25.60%  $       515.67 N/A N/A
1A00431M1 4-RWP LT DJSA Fig8 DF MF  A  $    1,283.10 25.60%  $       954.63 N/A N/A
1A0046G01 4-62.5 LT DJSA D/F MF  A  $       795.69 25.60%  $       591.99 N/A N/A
1A0046GM1 4-62.5 LT DJSA Fig 8 D/F MF  A  $    1,409.14 25.60%  $    1,048.40 N/A N/A
1A0048101 4-TRW LT DJSA 6f/T DF MF  A  $       762.07 25.60%  $       566.98 N/A N/A
1A00481M1 4-TRW LT DJSA Fig8 DF MF  A  $    1,352.07 25.60%  $    1,005.94 N/A N/A
1A0049101 4-SMF LT DJSA D/F MF  A  $       692.93 25.60%  $       515.54 N/A N/A
1A00491M1 4-SMF LT DJSA Fig8 DF MF  A  $    1,283.10 25.60%  $       954.63 N/A N/A
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1A004D01Q 4-RWP/3x22 LT DJSA D/F MF  A  $       862.07 25.60%  $       641.38 N/A N/A
1A004R101 4-S28 LT DJSA 6f/T DF MF  A  $       696.21 25.60%  $       517.98 N/A N/A
1A004R1M1 4-S28 LT DJSA Fig8 DF MF  A  $    1,288.28 25.60%  $       958.48 N/A N/A
1A004S101 4-LEAF LT DJSA 6f/T DF MF  A  $       762.07 25.60%  $       566.98 N/A N/A
1A004S1M1 4-LEAF LT DJSA Fig8 DF MF  A  $    1,338.62 25.60%  $       995.93 N/A N/A
1A004TG01 4-C 62.5 LT DJSA DF MF  A  $       977.76 25.60%  $       727.45 N/A N/A
1A004TGM1 4-C 62.5 LT DJSA Fig8 DF MF  A  $    1,498.28 25.60%  $    1,114.72 N/A N/A
1A004UG01 4-C10G150M LT DJSA DF MF  A  $       937.76 25.60%  $       697.69 N/A N/A
1A004UGM1 4-C10G150M LT DJSA Fig8 DF MF  A  $    1,418.28 25.60%  $    1,055.20 N/A N/A
1A004VG01 4-C10G300M LT DJSA DF MF  A  $    1,057.41 25.60%  $       786.71 N/A N/A
1A004VGM1 4-C10G300M LT DJSA Fig8 DF MF  A  $    1,560.17 25.60%  $    1,160.77 N/A N/A
1A0062101 6-ZWP LT DJSA 6f/T DF MF  A  $       709.83 25.60%  $       528.11 N/A N/A
1A0063101 6-RWP LT DJSA D/F MF  A  $       708.28 25.60%  $       526.96 N/A N/A
1A00631M1 6-RWP LT DJSA Fig 8 D/F MF  A  $    1,295.17 25.60%  $       963.61 N/A N/A
1A0066101 6-62.5 LT DJSA D/F MF  A  $       860.52 25.60%  $       640.23 N/A N/A
1A0066G01 6-62.5 LT DJSA D/F MF  A  $       860.52 25.60%  $       640.23 N/A N/A
1A0066GM1 6-62.5 LT DJSA Fig 8 D/F MF  A  $    1,488.45 25.60%  $    1,107.41 N/A N/A
1A0068101 6-TRW LT DJSA 6f/T DF MF  A  $       810.17 25.60%  $       602.77 N/A N/A
1A00681M1 6-TRW LT DJSA Fig8 DF MF  A  $    1,400.86 25.60%  $    1,042.24 N/A N/A
1A0069101 6-SMF LT DJSA D/F MF  A  $       707.93 25.60%  $       526.70 N/A N/A
1A00691M1 6-SMF LT DJSA Fig8 DF MF  A  $    1,297.24 25.60%  $       965.15 N/A N/A
1A006R101 6-S28 LT DJSA D/F MF  A  $       709.48 25.60%  $       527.85 N/A N/A
1A006R1M1 6-S28 LT DJSA Fig8 DF MF  A  $    1,305.17 25.60%  $       971.05 N/A N/A
1A006S101 6-LEAF LT DJSA 6f/T DF MF  A  $       810.17 25.60%  $       602.77 N/A N/A
1A006S1M1 6-LEAF LT DJSA Fig8 DF MF  A  $    1,380.52 25.60%  $    1,027.11 N/A N/A
1A006TG01 6-C 62.5 LT DJSA DF MF  A  $    1,133.45 25.60%  $       843.29 N/A N/A
1A006TGM1 6-C 62.5 LT DJSA Fig8 DF MF  A  $    1,620.17 25.60%  $    1,205.41 N/A N/A
1A006UG01 6-C10G150M LT DJSA DF MF  A  $    1,073.62 25.60%  $       798.77 N/A N/A
1A006UGM1 6-C10G150M LT DJSA Fig8 DF MF  A  $    1,554.14 25.60%  $    1,156.28 N/A N/A
1A006VG01 6-C10G300M LT DJSA DF MF  A  $    1,252.93 25.60%  $       932.18 N/A N/A
1A006VGM1 6-C10G300M LT DJSA Fig8 DF MF  A  $    1,733.45 25.60%  $    1,289.69 N/A N/A
1A0082T01 8-ZWP LT DJSA DF MF  A  $       724.48 25.60%  $       539.01 N/A N/A
1A0083T01 8-RWP LT DJSA D/F MF  A  $       723.28 25.60%  $       538.12 N/A N/A
1A0083TM1 8-RWP LT DJSA Fig8 DF MF  A  $    1,311.55 25.60%  $       975.79 N/A N/A
1A0086G01 8-62.5 LT DJSA D/F MF  A  $       925.52 25.60%  $       688.59 N/A N/A
1A0086GM1 8-62.5 LT DJSA Fig8 DF MF  A  $    1,569.14 25.60%  $    1,167.44 N/A N/A
1A0088T01 8-TRW LT DJSA DF MF  A  $       858.10 25.60%  $       638.43 N/A N/A
1A0088TM1 8-TRW LT DJSA Fig8 DF MF  A  $    1,449.66 25.60%  $    1,078.55 N/A N/A
1A0089T01 8-SMF LT DJSA D/F MF  A  $       722.93 25.60%  $       537.86 N/A N/A
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1A0089TM1 8-SMF LT DJSA Fig8 DF MF  A  $    1,311.55 25.60%  $       975.79 N/A N/A
1A008RT01 8-S28 LT DJSA DF MF  A  $       726.21 25.60%  $       540.30 N/A N/A
1A008RTM1 8-S28 LT DJSA Fig8 DF MF  A  $    1,322.07 25.60%  $       983.62 N/A N/A
1A008ST01 8-LEAF LT DJSA DF MF  A  $       858.10 25.60%  $       638.43 N/A N/A
1A008STM1 8-LEAF LT DJSA Fig8 DF MF  A  $    1,422.59 25.60%  $    1,058.41 N/A N/A
1A008TG01 8-C 62.5 LT DJSA DF MF  A  $    1,289.14 25.60%  $       959.12 N/A N/A
1A008TGM1 8-C 62.5 LT DJSA Fig8 DF MF  A  $    1,769.66 25.60%  $    1,316.63 N/A N/A
1A008UG01 8-C10G150M LT DJSA DF MF  A  $    1,209.48 25.60%  $       899.85 N/A N/A
1A008UGM1 8-C10G150M LT DJSA Fig8 DF MF  A  $    1,690.00 25.60%  $    1,257.36 N/A N/A
1A008VG01 8-C10G300M LT DJSA DF MF  A  $    1,448.62 25.60%  $    1,077.77 N/A N/A
1A008VGM1 8-C10G300M LT DJSA Fig8 DF MF  A  $    1,928.97 25.60%  $    1,435.15 N/A N/A
1A0122T01 12-ZWP LT DJSA D/F MF  A  $       753.62 25.60%  $       560.69 N/A N/A
1A0123T01 12-RWP LT DJSA D/F MF  A  $       753.62 25.60%  $       560.69 N/A N/A
1A0123T03 12-RWP LT DJSA F/F MF  A  $    1,065.69 25.60%  $       792.87 N/A N/A
1A0123TM1 12-RWP LT DJSA Fig 8 D/F MF  A  $    1,340.00 25.60%  $       996.96 N/A N/A
1A0123TS1 12-RWP LT DJSA SSM DF MF  A  $       840.86 25.60%  $       625.60 N/A N/A
1A0126G01 12-62.5 LT DJSA D/F MF  A  $    1,055.17 25.60%  $       785.05 N/A N/A
1A0126GM1 12-62.5 LT DJSA Fig 8 D/F MF  A  $    1,726.55 25.60%  $    1,284.55 N/A N/A
1A0128T01 12-TRW LT DJSA DF MF  A  $       954.14 25.60%  $       709.88 N/A N/A
1A0128TM1 12-TRW LT DJSA Fig8 DF MF  A  $    1,547.07 25.60%  $    1,151.02 N/A N/A
1A0129T01 12-SMF LT DJSA D/F MF  A  $       753.10 25.60%  $       560.31 N/A N/A
1A0129TM1 12-SMF LT DJSA Fig 8 D/F MF  A  $    1,340.00 25.60%  $       996.96 N/A N/A
1A012RT01 12-S28 LT DJSA D/F MF  A  $       756.21 25.60%  $       562.62 N/A N/A
1A012RTM1 12-S28 LT DJSA Fig8 DF MF  A  $    1,355.86 25.60%  $    1,008.76 N/A N/A
1A012ST01 12-LEAF LT DJSA DF MF  A  $       954.14 25.60%  $       709.88 N/A N/A
1A012STM1 12-LEAF LT DJSA Fig8 DF MF  A  $    1,506.55 25.60%  $    1,120.87 N/A N/A
1A012TG01 12-C 62.5 LT DJSA DF MF  A  $    1,600.69 25.60%  $    1,190.91 N/A N/A
1A012TGM1 12-C 62.5 LT DJSA Fig8 DF MF  A  $    2,081.03 25.60%  $    1,548.29 N/A N/A
1A012UG01 12-C10G150M LT DJSA DF MF  A  $    1,481.21 25.60%  $    1,102.02 N/A N/A
1A012UGM1 12-C10G150M LT DJSA Fig8 DF MF  A  $    1,961.55 25.60%  $    1,459.39 N/A N/A
1A012VG01 12-C10G300M LT DJSA DF MF  A  $    1,839.83 25.60%  $    1,368.83 N/A N/A
1A012VGM1 12-C10G300M LT DJSA Fig8 DF MF  A  $    2,320.17 25.60%  $    1,726.21 N/A N/A
1A0182T01 18-ZWP LT DJSA DF MF  A  $       819.14 25.60%  $       609.44 N/A N/A
1A0183T01 18-RWP LT DJSA DF MF  A  $       819.14 25.60%  $       609.44 N/A N/A
1A0183TM1 18-RWP LT DJSA Fig 8 D/F MF  A  $    1,408.62 25.60%  $    1,048.01 N/A N/A
1A0186G01 18-62.5 LT DJSA DF MF  A  $    1,278.79 25.60%  $       951.42 N/A N/A
1A0186GM1 18-62.5 LT DJSA Fig8 DF MF  A  $    1,990.52 25.60%  $    1,480.95 N/A N/A
1A0188T01 18-TRW LT DJSA DF MF  A  $    1,119.83 25.60%  $       833.15 N/A N/A
1A0188TM1 18-TRW LT DJSA Fig8 DF MF  A  $    1,721.21 25.60%  $    1,280.58 N/A N/A
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1A0189T01 18-SMF LT DJSA D/F MF  A  $       816.55 25.60%  $       607.51 N/A N/A
1A0189TM1 18-SMF LT DJSA Fig8 DF MF  A  $    1,410.69 25.60%  $    1,049.55 N/A N/A
1A018RT01 18-S28 LT DJSA DF MF  A  $       822.76 25.60%  $       612.13 N/A N/A
1A018RTM1 18-S28 LT DJSA Fig8 DF MF  A  $    1,434.48 25.60%  $    1,067.25 N/A N/A
1A018ST01 18-LEAF LT DJSA DF MF  A  $    1,119.83 25.60%  $       833.15 N/A N/A
1A018STM1 18-LEAF LT DJSA Fig8 DF MF  A  $    1,660.34 25.60%  $    1,235.29 N/A N/A
1A018TG01 18-C 62.5 LT DJSA DF MF  A  $    2,089.66 25.60%  $    1,554.71 N/A N/A
1A018TGM1 18-C 62.5 LT DJSA Fig8 DF MF  A  $    2,570.17 25.60%  $    1,912.21 N/A N/A
1A018UG01 18-C10G150M LT DJSA DF MF  A  $    1,910.34 25.60%  $    1,421.29 N/A N/A
1A018UGM1 18-C10G150M LT DJSA Fig8 DF MF  A  $    2,390.86 25.60%  $    1,778.80 N/A N/A
1A018VG01 18-C10G300M LT DJSA DF MF  A  $    2,448.28 25.60%  $    1,821.52 N/A N/A
1A018VGM1 18-C10G300M LT DJSA Fig8 DF MF  A  $    2,928.62 25.60%  $    2,178.89 N/A N/A
1A0242T01 24-ZWP LT DJSA D/F MF  A  $       862.76 25.60%  $       641.89 N/A N/A
1A0243T01 24-RWP LT DJSA D/F MF  A  $       862.76 25.60%  $       641.89 N/A N/A
1A0243T03 24-RWP LT DJSA F/F MF  A  $    1,070.52 25.60%  $       796.47 N/A N/A
1A0243TM1 24-RWP LT DJSA Fig 8 D/F MF  A  $    1,453.45 25.60%  $    1,081.37 N/A N/A
1A0243TS1 24-RWP LT DJSA SCSM D/F MF  A  $       926.38 25.60%  $       689.23 N/A N/A
1A0246G01 24-62.5 LT DJSA D/F MF  A  $    1,493.28 25.60%  $    1,111.00 N/A N/A
1A0246GM1 24-62.5 LT DJSA Fig 8 D/F MF  A  $    2,226.38 25.60%  $    1,656.43 N/A N/A
1A0248T01 24-TRW LT DJSA DF MF  A  $    1,263.79 25.60%  $       940.26 N/A N/A
1A0248TM1 24-TRW LT DJSA Fig8 DF MF  A  $    1,867.41 25.60%  $    1,389.35 N/A N/A
1A0249T01 24-SMF LT DJSA D/F MF  A  $       861.72 25.60%  $       641.12 N/A N/A
1A0249T03 24-SMF LT DJSA F/F MF  A  $    1,182.41 25.60%  $       879.71 N/A N/A
1A0249TM1 24-SMF LT DJSA Fig8 DF MF  A  $    1,453.45 25.60%  $    1,081.37 N/A N/A
1A024C02Q 12-RWP/12-62.5/1X22 DJSA D/F MF  A  $       919.14 25.60%  $       683.84 N/A N/A
1A024C03Q 24-RWP/1X22 LT DJSA D/M MF  A  $       916.03 25.60%  $       681.53 N/A N/A
1A024HTA1 12-RWP/12-62.5 LT DJSA D/F MF  A  $    1,164.31 25.60%  $       866.25 N/A N/A
1A024HTC1 12-RWP/12-10G 300 LT DJSA D/F MF  A  $    1,489.31 25.60%  $    1,108.05 N/A N/A
1A024HTM1 12-RWP/12-62 LT DJSA Fig 8 D/F MF  A  $    1,840.00 25.60%  $    1,368.96 N/A N/A
1A024RT01 24-S28 LT DJSA D/F MF  A  $       867.76 25.60%  $       645.61 N/A N/A
1A024RTM1 24-S28 LT DJSA Fig8 DF MF  A  $    1,485.17 25.60%  $    1,104.97 N/A N/A
1A024ST01 24-LEAF LT DJSA DF MF  A  $    1,263.79 25.60%  $       940.26 N/A N/A
1A024STM1 24-LEAF LT DJSA Fig8 DF MF  A  $    1,786.38 25.60%  $    1,329.07 N/A N/A
1A024TG01 24-C 62.5 LT DJSA DF MF  A  $    2,556.90 25.60%  $    1,902.33 N/A N/A
1A024TGM1 24-C 62.5 LT DJSA Fig8 DF MF  A  $    3,037.41 25.60%  $    2,259.83 N/A N/A
1A024UG01 24-C10G150M LT DJSA DF MF  A  $    2,317.93 25.60%  $    1,724.54 N/A N/A
1A024UGM1 24-C10G150M LT DJSA Fig8 DF MF  A  $    2,798.28 25.60%  $    2,081.92 N/A N/A
1A024VG01 24-C10G300M LT DJSA DF MF  A  $    3,035.00 25.60%  $    2,258.04 N/A N/A
1A024VGM1 24-C10G300M LT DJSA Fig8 DF MF  A  $    3,515.52 25.60%  $    2,615.55 N/A N/A
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1A0302T01 30-ZWP LT DJSA DF MF  A  $       928.79 25.60%  $       691.02 N/A N/A
1A0303T01 30-RWP LT DJSA DF MF  A  $       928.79 25.60%  $       691.02 N/A N/A
1A0303TM1 30-RWP LT DJSA Fig8 DF MF  A  $    1,523.79 25.60%  $    1,133.70 N/A N/A
1A0306G01 30-62.5 LT DJSA DF MF  A  $    1,732.93 25.60%  $    1,289.30 N/A N/A
1A0306GM1 30-62.5 LT DJSA Fig8 DF MF  A  $    2,490.00 25.60%  $    1,852.56 N/A N/A
1A0308T01 30-TRW LT DJSA DF MF  A  $    1,430.00 25.60%  $    1,063.92 N/A N/A
1A0308TM1 30-TRW LT DJSA Fig8 DF MF  A  $    2,041.38 25.60%  $    1,518.79 N/A N/A
1A0309T01 30-SMF LT DJSA DF MF  A  $       927.41 25.60%  $       689.99 N/A N/A
1A0309TM1 30-SMF LT DJSA Fig8 DF MF  A  $    1,523.79 25.60%  $    1,133.70 N/A N/A
1A030RT01 30-S28 LT DJSA DF MF  A  $       935.00 25.60%  $       695.64 N/A N/A
1A030RTM1 30-S28 LT DJSA Fig8 DF MF  A  $    1,563.45 25.60%  $    1,163.21 N/A N/A
1A030ST01 30-LEAF LT DJSA DF MF  A  $    1,430.00 25.60%  $    1,063.92 N/A N/A
1A030STM1 30-LEAF LT DJSA Fig8 DF MF  A  $    1,940.00 25.60%  $    1,443.36 N/A N/A
1A030TG01 30-C 62.5 LT DJSA DF MF  A  $    3,046.55 25.60%  $    2,266.63 N/A N/A
1A030TGM1 30-C 62.5 LT DJSA Fig8 DF MF  A  $    3,526.90 25.60%  $    2,624.01 N/A N/A
1A030UG01 30-C10G150M LT DJSA DF MF  A  $    2,747.59 25.60%  $    2,044.21 N/A N/A
1A030UGM1 30-C10G150M LT DJSA Fig8 DF MF  A  $    3,228.10 25.60%  $    2,401.71 N/A N/A
1A030VG01 30-C10G300M LT DJSA DF MF  A  $    3,644.14 25.60%  $    2,711.24 N/A N/A
1A030VGM1 30-C10G300M LT DJSA Fig8 DF MF  A  $    4,124.48 25.60%  $    3,068.61 N/A N/A
1A0362T01 36-ZWP LT DJSA DF MF  A  $       972.59 25.60%  $       723.61 N/A N/A
1A0363101 36-RWP 6F/T LT DJSA D/F MF  A  $    1,137.41 25.60%  $       846.23 N/A N/A
1A0363T01 36-RWP LT DJSA D/F MF  A  $       972.59 25.60%  $       723.61 N/A N/A
1A0363TM1 36-RWP LT DJSA Fig 8 D/F MF  A  $    1,566.55 25.60%  $    1,165.51 N/A N/A
1A0363TS1 36-RWP LT DJSA SSM DF MF  A  $    1,067.41 25.60%  $       794.15 N/A N/A
1A0366G01 36-62.5 LT DJSA D/F MF  A  $    1,947.41 25.60%  $    1,448.87 N/A N/A
1A0366GM1 36-62.5 LT DJSA Fig8 DF MF  A  $    2,726.03 25.60%  $    2,028.17 N/A N/A
1A0368T01 36-TRW LT DJSA DF MF  A  $    1,573.97 25.60%  $    1,171.03 N/A N/A
1A0368TM1 36-TRW LT DJSA Fig8 DF MF  A  $    2,187.59 25.60%  $    1,627.57 N/A N/A
1A0369101 36-SMF LT DJSA D/F MF  A  $    1,135.69 25.60%  $       844.95 N/A N/A
1A0369T01 36-SMF LT DJSA D/F MF  A  $       970.86 25.60%  $       722.32 N/A N/A
1A0369T03 36-SMF LT DJSA F/F MF  A  $    1,178.28 25.60%  $       876.64 N/A N/A
1A0369TM1 36-SMF LT DJSA Fig8 DF MF  A  $    1,566.55 25.60%  $    1,165.51 N/A N/A
1A036HTM1 24-RWP/12 62 LT DJSA Fig 8 D/F MF  A  $    1,953.10 25.60%  $    1,453.11 N/A N/A
1A036RT01 36-S28 LT DJSA D/F MF  A  $       980.00 25.60%  $       729.12 N/A N/A
1A036RTM1 36-S28 LT DJSA Fig8 DF MF  A  $    1,613.97 25.60%  $    1,200.79 N/A N/A
1A036ST01 36-LEAF LT DJSA DF MF  A  $    1,573.97 25.60%  $    1,171.03 N/A N/A
1A036STM1 36-LEAF LT DJSA Fig8 DF MF  A  $    2,065.86 25.60%  $    1,537.00 N/A N/A
1A036TG01 36-C 62.5 LT DJSA DF MF  A  $    3,513.79 25.60%  $    2,614.26 N/A N/A
1A036TGM1 36-C 62.5 LT DJSA Fig8 DF MF  A  $    3,994.14 25.60%  $    2,971.64 N/A N/A
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1A036UG01 36-C10G150M LT DJSA DF MF  A  $    3,155.17 25.60%  $    2,347.45 N/A N/A
1A036UGM1 36-C10G150M LT DJSA Fig8 DF MF  A  $    3,635.52 25.60%  $    2,704.83 N/A N/A
1A036VG01 36-C10G300M LT DJSA DF MF  A  $    4,230.86 25.60%  $    3,147.76 N/A N/A
1A036VGM1 36-C10G300M LT DJSA Fig8 DF MF  A  $    4,711.38 25.60%  $    3,505.27 N/A N/A
1A0482101 48-ZWP LT DJSA D/F MF  A  $    1,082.59 25.60%  $       805.45 N/A N/A
1A0483101 48-RWP LT DJSA D/F MF  A  $    1,082.59 25.60%  $       805.45 N/A N/A
1A04831M1 48-RWP LT DJSA Fig 8 D/F MF  A  $    1,680.00 25.60%  $    1,249.92 N/A N/A
1A04831S1 48-RWP LT DJSA SCSM D/F MF  A  $    1,152.76 25.60%  $       857.65 N/A N/A
1A04861M1 48-62.5 LT DJSA Fig8 DF MF  A  $    3,226.03 25.60%  $    2,400.17 N/A N/A
1A0486G01 48-62.5 LT DJSA D/F MF  A  $    2,402.07 25.60%  $    1,787.14 N/A N/A
1A0486GM1 48-62.5 LT DJSA Fig 8 D/F MF  A  $    3,226.03 25.60%  $    2,400.17 N/A N/A
1A04881M1 48-TRW LT DJSA Fig8 DF MF  A  $    2,508.10 25.60%  $    1,866.03 N/A N/A
1A04891M1 48-SMF LT DJSA Fig8 DF MF  A  $    1,680.00 25.60%  $    1,249.92 N/A N/A
1A048H1A1 24-RWP/24-62.5 LT DJSA D/F MF  A  $    1,699.31 25.60%  $    1,264.29 N/A N/A
1A048R101 48-S28 LT DJSA D/F MF  A  $    1,092.59 25.60%  $       812.89 N/A N/A
1A048R1M1 48-S28 LT DJSA Fig8 DF MF  A  $    1,743.28 25.60%  $    1,297.00 N/A N/A
1A048S101 48-LEAF LT DJSA DF MF  A  $    1,884.66 25.60%  $    1,402.19 N/A N/A
1A048S1M1 48-LEAF LT DJSA Fig8 DF MF  A  $    2,365.00 25.60%  $    1,759.56 N/A N/A
1A048T1M1 48-C 62.5 LT DJSA Fig8 DF MF  A  $    4,951.21 25.60%  $    3,683.70 N/A N/A
1A048TG01 48-C 62.5 LT DJSA DF MF  A  $    4,470.86 25.60%  $    3,326.32 N/A N/A
1A048TGM1 48-C 62.5 LT DJSA Fig8 DF MF  A  $    4,951.21 25.60%  $    3,683.70 N/A N/A
1A048UG01 48-C10G150M LT DJSA DF MF  A  $    3,992.76 25.60%  $    2,970.61 N/A N/A
1A048UGM1 48-C10G150M LT DJSA Fig8 DF MF  A  $    4,473.10 25.60%  $    3,327.99 N/A N/A
1A048VG01 48-C10G300M LT DJSA DF MF  A  $    5,427.07 25.60%  $    4,037.74 N/A N/A
1A048VGM1 48-C10G300M LT DJSA Fig8 DF MF  A  $    5,907.59 25.60%  $    4,395.25 N/A N/A
1A0529101 52-SMF LT DJSA D/F MF  A  $    1,129.14 25.60%  $       840.08 N/A N/A
1A0602101 60-ZWP LT DJSA DF MF  A  $    1,193.62 25.60%  $       888.05 N/A N/A
1A0603101 60-RWP LT DJSA D/F MF  A  $    1,193.62 25.60%  $       888.05 N/A N/A
1A06031M1 60-RWP LT DJSA Fig8 DF MF  A  $    1,793.79 25.60%  $    1,334.58 N/A N/A
1A06031S1 60-RWP LT DJSA SSM DF MF  A  $    1,360.52 25.60%  $    1,012.23 N/A N/A
1A0606G01 60-62.5 LT DJSA DF MF  A  $    2,860.34 25.60%  $    2,128.09 N/A N/A
1A0606GM1 60-62.5 LT DJSA Fig8 DF MF  A  $    3,730.17 25.60%  $    2,775.25 N/A N/A
1A0608101 60-TRW LT DJSA DF MF  A  $    2,199.48 25.60%  $    1,636.41 N/A N/A
1A06081M1 60-TRW LT DJSA Fig8 DF MF  A  $    2,830.86 25.60%  $    2,106.16 N/A N/A
1A0609101 60-SMF LT DJSA D/F MF  A  $    1,190.86 25.60%  $       886.00 N/A N/A
1A06091M1 60-SMF LT DJSA Fig 8 D/F MF  A  $    1,793.79 25.60%  $    1,334.58 N/A N/A
1A060R101 60-S28 LT DJSA D/F MF  A  $    1,206.21 25.60%  $       897.42 N/A N/A
1A060R1M1 60-S28 LT DJSA Fig8 DF MF  A  $    1,872.93 25.60%  $    1,393.46 N/A N/A
1A060S101 60-LEAF LT DJSA DF MF  A  $    2,199.48 25.60%  $    1,636.41 N/A N/A
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1A060S1M1 60-LEAF LT DJSA Fig8 DF MF  A  $    2,680.00 25.60%  $    1,993.92 N/A N/A
1A060TG01 60-C 62.5 LT DJSA DF MF  A  $    5,443.62 25.60%  $    4,050.05 N/A N/A
1A060TGM1 60-C 62.5 LT DJSA Fig8 DF MF  A  $    5,923.97 25.60%  $    4,407.43 N/A N/A
1A060UG01 60-C10G150M LT DJSA DF MF  A  $    4,843.79 25.60%  $    3,603.78 N/A N/A
1A060UGM1 60-C10G150M LT DJSA Fig8 DF MF  A  $    5,324.31 25.60%  $    3,961.29 N/A N/A
1A060VG01 60-C10G300M LT DJSA DF MF  A  $    6,642.93 25.60%  $    4,942.34 N/A N/A
1A060VGM1 60-C10G300M LT DJSA Fig8 DF MF  A  $    7,123.45 25.60%  $    5,299.85 N/A N/A
1A0722101 72-ZWP LT DJSA D/F MF  A  $    1,443.10 25.60%  $    1,073.67 N/A N/A
1A0723101 72-RWP LT DJSA D/F MF  A  $    1,443.10 25.60%  $    1,073.67 N/A N/A
1A07231M1 72-RWP LT DJSA FIG 8 D/F MF  A  $    2,058.62 25.60%  $    1,531.61 N/A N/A
1A07231S1 72-RWP LT DJSA SCSM D/F MF  A  $    1,446.21 25.60%  $    1,075.98 N/A N/A
1A0726G01 72-62.5 LT DJSA D/F MF  A  $    3,404.83 25.60%  $    2,533.19 N/A N/A
1A0726GM1 72-62.5 LT DJSA Fig8 DF MF  A  $    4,382.41 25.60%  $    3,260.51 N/A N/A
1A0728101 72-TRW LT DJSA DF MF  A  $    2,650.17 25.60%  $    1,971.73 N/A N/A
1A07281M1 72-TRW LT DJSA Fig8 DF MF  A  $    3,303.28 25.60%  $    2,457.64 N/A N/A
1A0729101 72-SMF LT DJSA D/F MF  A  $    1,439.83 25.60%  $    1,071.23 N/A N/A
1A0729103 72-SMF LT DJSA F/F MF  A  $    1,731.72 25.60%  $    1,288.40 N/A N/A
1A07291M1 72-SMF LT DJSA FIG 8 D/F MF  A  $    2,050.86 25.60%  $    1,525.84 N/A N/A
1A072H1M1 48-RWP/24-62 LT DJSA FIG 8 D/F MF  A  $    2,825.52 25.60%  $    2,102.19 N/A N/A
1A072R101 72-S28 LT DJSA D/F MF  A  $    1,458.28 25.60%  $    1,084.96 N/A N/A
1A072R1M1 72-S28 LT DJSA Fig8 DF MF  A  $    2,153.79 25.60%  $    1,602.42 N/A N/A
1A072S101 72-LEAF LT DJSA DF MF  A  $    2,650.17 25.60%  $    1,971.73 N/A N/A
1A072S1M1 72-LEAF LT DJSA Fig8 DF MF  A  $    3,130.69 25.60%  $    2,329.23 N/A N/A
1A072TG01 72-C 62.5 LT DJSA DF MF  A  $    6,543.10 25.60%  $    4,868.07 N/A N/A
1A072TGM1 72-C 62.5 LT DJSA Fig8 DF MF  A  $    7,023.45 25.60%  $    5,225.45 N/A N/A
1A072UG01 72-C10G150M LT DJSA DF MF  A  $    5,823.28 25.60%  $    4,332.52 N/A N/A
1A072UGM1 72-C10G150M LT DJSA Fig8 DF MF  A  $    6,303.79 25.60%  $    4,690.02 N/A N/A
1A072VG01 72-C10G300M LT DJSA DF MF  A  $    7,982.41 25.60%  $    5,938.91 N/A N/A
1A072VGM1 72-C10G300M LT DJSA Fig8 DF MF  A  $    8,462.76 25.60%  $    6,296.29 N/A N/A
1A0809101 80-SMF LT DJSA D/F MF  A  $    1,652.59 25.60%  $    1,229.53 N/A N/A
1A0842101 84-ZWP LT DJSA DF MF  A  $    1,708.97 25.60%  $    1,271.47 N/A N/A
1A0843101 84-RWP LT DJSA D/F MF  A  $    1,686.72 25.60%  $    1,254.92 N/A N/A
1A0848101 84-TRW LT DJSA DF MF  A  $    3,117.24 25.60%  $    2,319.23 N/A N/A
1A0849101 84-SMF LT DJSA D/F MF  A  $    1,682.76 25.60%  $    1,251.97 N/A N/A
1A084H1A1 48-RWP/36-62.5 LT DJSA D/F MF  A  $    2,594.48 25.60%  $    1,930.29 N/A N/A
1A084R101 84-S28 LT DJSA DF MF  A  $    1,704.14 25.60%  $    1,267.88 N/A N/A
1A084S101 84-LEAF LT DJSA DF MF  A  $    3,117.24 25.60%  $    2,319.23 N/A N/A
1A0949101 94-SMF LT DJSA D/F MF  A  $    1,777.24 25.60%  $    1,322.27 N/A N/A
1A0962101 96-ZWP LT DJSA DF MF  A  $    1,795.52 25.60%  $    1,335.87 N/A N/A
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1A0963101 96-RWP LT DJSA D/F MF  A  $    1,802.76 25.60%  $    1,341.25 N/A N/A
1A09631S1 96-RWP LT DJSA SCSM D/F MF  A  $    1,824.48 25.60%  $    1,357.41 N/A N/A
1A0966G01 96-62.5 LT DJSA DF MF  A  $    4,470.52 25.60%  $    3,326.07 N/A N/A
1A0968101 96-TRW LT DJSA DF MF  A  $    3,426.03 25.60%  $    2,548.97 N/A N/A
1A0969101 96-SMF LT DJSA D/F MF  A  $    1,798.28 25.60%  $    1,337.92 N/A N/A
1A096R101 96-S28 LT DJSA D/F MF  A  $    1,822.93 25.60%  $    1,356.26 N/A N/A
1A096S101 96-LEAF LT DJSA DF MF  A  $    3,426.03 25.60%  $    2,548.97 N/A N/A
1A096TG01 96-C 62.5 LT DJSA DF MF  A  $    8,661.03 25.60%  $    6,443.81 N/A N/A
1A096UG01 96-C10G150M LT DJSA DF MF  A  $    7,693.10 25.60%  $    5,723.67 N/A N/A
1A096VG01 96-C10G300M LT DJSA DF MF  A  $  10,596.55 25.60%  $    7,883.83 N/A N/A
1A1082101 108-ZWP LT DJSA DF MF  A  $    2,099.83 25.60%  $    1,562.27 N/A N/A
1A1083101 108-RWP LT DJSA D/F MF  A  $    2,077.24 25.60%  $    1,545.47 N/A N/A
1A1088101 108-TRW LT DJSA DF MF  A  $    3,926.03 25.60%  $    2,920.97 N/A N/A
1A1089101 108-SMF LT DJSA D/F MF  A  $    2,072.24 25.60%  $    1,541.75 N/A N/A
1A108R101 108-S28P LT DJSA D/F MF  A  $    2,100.00 25.60%  $    1,562.40 N/A N/A
1A108S101 108-LEAF LT DJSA DF MF  A  $    3,926.03 25.60%  $    2,920.97 N/A N/A
1A1202101 120-ZWP LT DJSA DF MF  A  $    2,193.97 25.60%  $    1,632.31 N/A N/A
1A1203101 120-RWP LT DJSA D/F MF  A  $    2,193.97 25.60%  $    1,632.31 N/A N/A
1A1208101 120-TRW LT DJSA DF MF  A  $    4,235.86 25.60%  $    3,151.48 N/A N/A
1A1209101 120-SMF LT DJSA D/F MF  A  $    2,188.45 25.60%  $    1,628.21 N/A N/A
1A120R101 120-S28 LT DJSA DF MF  A  $    2,219.48 25.60%  $    1,651.29 N/A N/A
1A120S101 120-LEAF LT DJSA DF MF  A  $    4,235.86 25.60%  $    3,151.48 N/A N/A
1A1322101 132-ZWP LT DJSA DF MF  A  $    2,464.66 25.60%  $    1,833.71 N/A N/A
1A1323101 132-RWP LT DJSA D/F MF  A  $    2,464.66 25.60%  $    1,833.71 N/A N/A
1A1328101 132-TRW LT DJSA DF MF  A  $    4,710.86 25.60%  $    3,504.88 N/A N/A
1A1329101 132-SMF LT DJSA D/F MF  A  $    2,458.62 25.60%  $    1,829.21 N/A N/A
1A132R101 132-S28 LT DJSA DF MF  A  $    2,492.76 25.60%  $    1,854.61 N/A N/A
1A132S101 132-LEAF LT DJSA DF MF  A  $    4,710.86 25.60%  $    3,504.88 N/A N/A
1A1442101 144-ZWP LT DJSA DF MF  A  $    2,582.93 25.60%  $    1,921.70 N/A N/A
1A1443101 144-RWP LT DJSA D/F MF  A  $    2,582.93 25.60%  $    1,921.70 N/A N/A
1A14431S1 144-RWP LT DJSA SCSM D/F MF  A  $    2,596.90 25.60%  $    1,932.09 N/A N/A
1A1448101 144-TRW LT DJSA DF MF  A  $    5,047.76 25.60%  $    3,755.53 N/A N/A
1A1449101 144-SMF LT DJSA D/F MF  A  $    2,576.21 25.60%  $    1,916.70 N/A N/A
1A144H1K1 24-TW RS/120-RWP LT DJSA D/F MF  A  $    2,993.79 25.60%  $    2,227.38 N/A N/A
1A144R101 144-S28 LT DJSA D/F MF  A  $    2,613.62 25.60%  $    1,944.53 N/A N/A
1A144S101 144-LEAF LT DJSA DF MF  A  $    5,047.76 25.60%  $    3,755.53 N/A N/A
1A1682101 168-ZWP LT DJSA DF MF  A  $    2,797.76 25.60%  $    2,081.53 N/A N/A
1A1683101 168-RWP LT DJSA D/F MF  A  $    2,797.76 25.60%  $    2,081.53 N/A N/A
1A1688101 168-TRW LT DJSA DF MF  A  $    5,673.45 25.60%  $    4,221.05 N/A N/A
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1A1689101 168-SMF LT DJSA D/F MF  A  $    2,790.00 25.60%  $    2,075.76 N/A N/A
1A168R101 168-S28 LT DJSA DF MF  A  $    2,833.62 25.60%  $    2,108.21 N/A N/A
1A168S101 168-LEAF LT DJSA DF MF  A  $    5,673.45 25.60%  $    4,221.05 N/A N/A
1A1803101 180-RWP LT DJSA D/F MF  A  $    2,909.31 25.60%  $    2,164.53 N/A N/A
1A1809101 180-SMF LT DJSA D/F MF  A  $    2,900.86 25.60%  $    2,158.24 N/A N/A
1A1922101 192-ZWP LT DJSA DF MF  A  $    3,021.03 25.60%  $    2,247.65 N/A N/A
1A1923101 192-RWP LT DJSA D/F MF  A  $    3,021.03 25.60%  $    2,247.65 N/A N/A
1A19231S1 192-RWP LT DJSA SSM DF MF  A  $    3,021.03 25.60%  $    2,247.65 N/A N/A
1A1928101 192-TRW LT DJSA DF MF  A  $    6,307.59 25.60%  $    4,692.85 N/A N/A
1A1929101 192-SMF LT DJSA D/F MF  A  $    3,012.24 25.60%  $    2,241.11 N/A N/A
1A192H1A1 96-RWP/96-62.5 LT DJSA D/F MF  A  $    5,605.52 25.60%  $    4,170.51 N/A N/A
1A192R101 192-S28 LT DJSA D/F MF  A  $    3,062.07 25.60%  $    2,278.18 N/A N/A
1A192S101 192-LEAF LT DJSA DF MF  A  $    6,307.59 25.60%  $    4,692.85 N/A N/A
1A2162101 216-ZWP LT DJSA DF MF  A  $    3,245.34 25.60%  $    2,414.53 N/A N/A
1A2163101 216-RWP LT DJSA DF MF  A  $    3,245.34 25.60%  $    2,414.53 N/A N/A
1A21631S1 216-RWP LT DJSA SCSM D/F MF  A  $    3,265.17 25.60%  $    2,429.29 N/A N/A
1A2168101 216-TRW LT DJSA DF MF  A  $    6,948.97 25.60%  $    5,170.03 N/A N/A
1A2169101 216-SMF LT DJSA D/F MF  A  $    3,235.34 25.60%  $    2,407.09 N/A N/A
1A216R101 216-S28 LT DJSA DF MF  A  $    3,291.55 25.60%  $    2,448.91 N/A N/A
1A216S101 216-LEAF LT DJSA DF MF  A  $    6,948.97 25.60%  $    5,170.03 N/A N/A
1A2402101 240-ZWP LT DJSA DF MF  A  $    3,825.17 25.60%  $    2,845.93 N/A N/A
1A2403101 240-RWP LT DJSA DF MF  A  $    3,825.17 25.60%  $    2,845.93 N/A N/A
1A2408101 240-TRW LT DJSA DF MF  A  $    7,940.17 25.60%  $    5,907.49 N/A N/A
1A2409101 240-SMF LT DJSA DF MF  A  $    3,814.14 25.60%  $    2,837.72 N/A N/A
1A240R101 240-S28 LT DJSA DF MF  A  $    3,876.55 25.60%  $    2,884.15 N/A N/A
1A240S101 240-LEAF LT DJSA DF MF  A  $    7,940.17 25.60%  $    5,907.49 N/A N/A
1A2642101 264-ZWP LT DJSA DF MF  A  $    4,004.83 25.60%  $    2,979.59 N/A N/A
1A2643101 264-RWP LT DJSA DF MF  A  $    4,004.83 25.60%  $    2,979.59 N/A N/A
1A2648101 264-TRW LT DJSA DF MF  A  $    8,531.38 25.60%  $    6,347.35 N/A N/A
1A2649101 264-SMF LT DJSA DF MF  A  $    3,992.59 25.60%  $    2,970.49 N/A N/A
1A264R101 264-S28 LT DJSA DF MF  A  $    4,061.21 25.60%  $    3,021.54 N/A N/A
1A264S101 264-LEAF LT DJSA DF MF  A  $    8,531.38 25.60%  $    6,347.35 N/A N/A
1A2882101 288-ZWP LT DJSA DF MF  A  $    4,196.72 25.60%  $    3,122.36 N/A N/A
1A2883101 288-RWP LT DJSA D/F MF  A  $    4,196.72 25.60%  $    3,122.36 N/A N/A
1A2888101 288-TRW LT DJSA DF MF  A  $    9,163.45 25.60%  $    6,817.61 N/A N/A
1A2889101 288-SMF LT DJSA D/F MF  A  $    4,183.28 25.60%  $    3,112.36 N/A N/A
1A288R101 288-S28 LT DJSA D/F MF  A  $    4,258.79 25.60%  $    3,168.54 N/A N/A
1A288S101 288-LEAF LT DJSA DF MF  A  $    9,163.45 25.60%  $    6,817.61 N/A N/A
1C0023101 2-SMF LT TJDA D/F MF  A  $    1,458.45 25.60%  $    1,085.09 N/A N/A
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1C0043101 4-RWP LT TJDA 6f/T DF MF  A  $    1,479.66 25.60%  $    1,100.87 N/A N/A
1C0048101 4-TRW LT TJDA 6f/T DF MF  A  $    1,552.93 25.60%  $    1,155.38 N/A N/A
1C0049101 4-SMF LT TJDA 6f/T DF MF  A  $    1,479.48 25.60%  $    1,100.73 N/A N/A
1C004R101 4-S28 LT TJDA 6f/T DF MF  A  $    1,480.52 25.60%  $    1,101.51 N/A N/A
1C004S101 4-LEAF LT TJDA 6f/T DF MF  A  $    1,552.93 25.60%  $    1,155.38 N/A N/A
1C0063101 6-RWP LT TJDA 6f/T DF MF  A  $    1,495.69 25.60%  $    1,112.79 N/A N/A
1C0066G01 6-62.5 LT TJDA D/F MF  A  $    1,657.41 25.60%  $    1,233.11 N/A N/A
1C0068101 6-TRW LT TJDA 6f/T DF MF  A  $    1,605.69 25.60%  $    1,194.63 N/A N/A
1C0069101 6-SMF LT TJDA D/F MF  A  $    1,488.45 25.60%  $    1,107.41 N/A N/A
1C006R101 6-S28 LT TJDA 6f/T DF MF  A  $    1,497.07 25.60%  $    1,113.82 N/A N/A
1C006S101 6-LEAF LT TJDA 6f/T DF MF  A  $    1,605.69 25.60%  $    1,194.63 N/A N/A
1C0083T01 8-RWP LT TJDA DF MF  A  $    1,511.72 25.60%  $    1,124.72 N/A N/A
1C0088T01 8-TRW LT TJDA DF MF  A  $    1,658.28 25.60%  $    1,233.76 N/A N/A
1C008RT01 8-S28 LT TJDA DF MF  A  $    1,513.45 25.60%  $    1,126.01 N/A N/A
1C008ST01 8-LEAF LT TJDA DF MF  A  $    1,658.28 25.60%  $    1,233.76 N/A N/A
1C0123T01 12-RWP LT TJDA D/F MF  A  $    1,538.62 25.60%  $    1,144.73 N/A N/A
1C0126G01 12-62.5 LT TJDA D/F MF  A  $    1,871.03 25.60%  $    1,392.05 N/A N/A
1C0128T01 12-TRW LT TJDA DF MF  A  $    1,763.62 25.60%  $    1,312.13 N/A N/A
1C0129T01 12-SMF LT TJDA D/F MF  A  $    1,537.93 25.60%  $    1,144.22 N/A N/A
1C012RT01 12-S28 LT TJDA DF MF  A  $    1,546.38 25.60%  $    1,150.51 N/A N/A
1C012ST01 12-LEAF LT TJDA DF MF  A  $    1,763.62 25.60%  $    1,312.13 N/A N/A
1C0243T01 24-RWP LT TJDA D/F MF  A  $    1,658.28 25.60%  $    1,233.76 N/A N/A
1C0246G01 24-62.5 LT TJDA D/F MF  A  $    2,321.55 25.60%  $    1,727.23 N/A N/A
1C0248T01 24-TRW LT TJDA DF MF  A  $    2,098.28 25.60%  $    1,561.12 N/A N/A
1C0249T01 24-SMF LT TJDA D/F MF  A  $    1,657.07 25.60%  $    1,232.86 N/A N/A
1C024RT01 24-S28 LT TJDA DF MF  A  $    1,663.79 25.60%  $    1,237.86 N/A N/A
1C024ST01 24-LEAF LT TJDA DF MF  A  $    2,098.28 25.60%  $    1,561.12 N/A N/A
1C0363T01 36-RWP LT TJDA D/F MF  A  $    1,778.79 25.60%  $    1,323.42 N/A N/A
1C0368T01 36-TRW LT TJDA DF MF  A  $    2,438.79 25.60%  $    1,814.46 N/A N/A
1C0369T01 36-SMF LT TJDA D/F MF  A  $    1,776.90 25.60%  $    1,322.01 N/A N/A
1C036RT01 36-S28 LT TJDA DF MF  A  $    1,787.07 25.60%  $    1,329.58 N/A N/A
1C036ST01 36-LEAF LT TJDA DF MF  A  $    2,438.79 25.60%  $    1,814.46 N/A N/A
1C0409101 40-SMF LT TJDA D/F MF  A  $    1,831.03 25.60%  $    1,362.29 N/A N/A
1C0469101 46-SMF LT TJDA D/F MF  A  $    1,880.52 25.60%  $    1,399.11 N/A N/A
1C0483101 48-RWP LT TJDA D/F MF  A  $    1,899.48 25.60%  $    1,413.21 N/A N/A
1C0488101 48-TRW LT TJDA DF MF  A  $    2,779.48 25.60%  $    2,067.93 N/A N/A
1C0489101 48-SMF LT TJDA D/F MF  A  $    1,897.07 25.60%  $    1,411.42 N/A N/A
1C048R101 48-S28 LT TJDA DF MF  A  $    1,910.52 25.60%  $    1,421.43 N/A N/A
1C048S101 48-LEAF LT TJDA DF MF  A  $    2,779.48 25.60%  $    2,067.93 N/A N/A
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1C0603101 60-RWP LT TJDA DF MF  A  $    2,022.59 25.60%  $    1,504.81 N/A N/A
1C0608101 60-TRW LT TJDA DF MF  A  $    3,129.48 25.60%  $    2,328.33 N/A N/A
1C0609101 60-SMF LT TJDA D/F MF  A  $    2,019.66 25.60%  $    1,502.63 N/A N/A
1C060R101 60-S28 LT TJDA DF MF  A  $    2,036.38 25.60%  $    1,515.07 N/A N/A
1C060S101 60-LEAF LT TJDA DF MF  A  $    3,129.48 25.60%  $    2,328.33 N/A N/A
1C0723101 72-RWP LT TJDA DF MF  A  $    2,301.90 25.60%  $    1,712.61 N/A N/A
1C0728101 72-TRW LT TJDA DF MF  A  $    3,630.00 25.60%  $    2,700.72 N/A N/A
1C0729101 72-SMF LT TJDA D/F MF  A  $    2,298.28 25.60%  $    1,709.92 N/A N/A
1C072R101 72-S28 LT TJDA DF MF  A  $    2,318.45 25.60%  $    1,724.93 N/A N/A
1C072S101 72-LEAF LT TJDA DF MF  A  $    3,630.00 25.60%  $    2,700.72 N/A N/A
1C0963101 96-RWP LT TJDA DF MF  A  $    2,732.24 25.60%  $    2,032.79 N/A N/A
1C0968101 96-TRW LT TJDA DF MF  A  $    4,513.45 25.60%  $    3,358.01 N/A N/A
1C0969101 96-SMF LT TJDA DF MF  A  $    2,727.41 25.60%  $    2,029.19 N/A N/A
1C096R101 96-S28 LT TJDA DF MF  A  $    2,754.48 25.60%  $    2,049.33 N/A N/A
1C096S101 96-LEAF LT TJDA DF MF  A  $    4,513.45 25.60%  $    3,358.01 N/A N/A
1C1443101 144-RWP LT TJDA D/F MF  A  $    3,686.72 25.60%  $    2,742.92 N/A N/A
1C1448101 144-TRW LT TJDA DF MF  A  $    6,390.86 25.60%  $    4,754.80 N/A N/A
1C1449101 144-SMF LT TJDA DF MF  A  $    3,679.48 25.60%  $    2,737.53 N/A N/A
1C144R101 144-S28 LT TJDA DF MF  A  $    3,720.52 25.60%  $    2,768.07 N/A N/A
1C144S101 144-LEAF LT TJDA DF MF  A  $    6,390.86 25.60%  $    4,754.80 N/A N/A
1D0042101 4-ZWP LT DJDA 6f/T DF MF  A  $    1,031.55 25.60%  $       767.47 N/A N/A
1D0043101 4-RWP LT DJDA 6f/T DF MF  A  $    1,031.55 25.60%  $       767.47 N/A N/A
1D0048101 4-TRW LT DJDA 6f/T DF MF  A  $    1,098.28 25.60%  $       817.12 N/A N/A
1D0049101 4-SMF LT DJDA D/F MF  A  $    1,028.97 25.60%  $       765.55 N/A N/A
1D004R101 4-S28 LT DJDA 6f/T DF MF  A  $    1,032.41 25.60%  $       768.11 N/A N/A
1D004S101 4-LEAF LT DJDA 6f/T DF MF  A  $    1,098.28 25.60%  $       817.12 N/A N/A
1D0062101 6-ZWP LT DJDA 6f/T DF MF  A  $    1,044.31 25.60%  $       776.97 N/A N/A
1D0063101 6-RWP LT DJDA D/F MF  A  $    1,044.31 25.60%  $       776.97 N/A N/A
1D0065G01 6-50 LT DJDA D/F MF  A  $    1,166.90 25.60%  $       868.17 N/A N/A
1D0066G01 6-62.5 LT DJDA D/F MF  A  $    1,196.72 25.60%  $       890.36 N/A N/A
1D0068101 6-TRW LT DJDA 6f/T DF MF  A  $    1,146.38 25.60%  $       852.91 N/A N/A
1D0069101 6-SMF LT DJDA D/F MF  A  $    1,044.14 25.60%  $       776.84 N/A N/A
1D006R101 6-S28 LT DJDA 6f/T DF MF  A  $    1,047.41 25.60%  $       779.27 N/A N/A
1D006S101 6-LEAF LT DJDA 6f/T DF MF  A  $    1,146.38 25.60%  $       852.91 N/A N/A
1D0082T01 8-ZWP LT DJDA DF MF  A  $    1,060.69 25.60%  $       789.15 N/A N/A
1D0083T01 8-RWP LT DJDA DF MF  A  $    1,060.69 25.60%  $       789.15 N/A N/A
1D0088T01 8-TRW LT DJDA DF MF  A  $    1,194.31 25.60%  $       888.57 N/A N/A
1D0089T01 8-SMF LT DJDA D/F MF  A  $    1,059.14 25.60%  $       788.00 N/A N/A
1D008RT01 8-S28 LT DJDA DF MF  A  $    1,062.41 25.60%  $       790.43 N/A N/A
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1D008ST01 8-LEAF LT DJDA DF MF  A  $    1,194.31 25.60%  $       888.57 N/A N/A
1D0122T01 12-ZWP LT DJDA DF MF  A  $    1,089.83 25.60%  $       810.83 N/A N/A
1D0123T01 12-RWP LT DJDA D/F MF  A  $    1,089.83 25.60%  $       810.83 N/A N/A
1D012601Q 12-62.5 LT DJDA D/F MF  A  $    1,391.38 25.60%  $    1,035.19 N/A N/A
1D0126G01 12-62.5 LT DJDA D/F MF  A  $    1,391.38 25.60%  $    1,035.19 N/A N/A
1D0128T01 12-TRW LT DJDA DF MF  A  $    1,290.34 25.60%  $       960.01 N/A N/A
1D0129T01 12-SMF LT DJDA D/F MF  A  $    1,089.31 25.60%  $       810.45 N/A N/A
1D012H1A1 6-RWP/6-62.5 LT DJDA D/F MF  A  $    1,260.52 25.60%  $       937.83 N/A N/A
1D012RT01 12-S28 LT DJDA DF MF  A  $    1,092.41 25.60%  $       812.75 N/A N/A
1D012ST01 12-LEAF LT DJDA DF MF  A  $    1,290.34 25.60%  $       960.01 N/A N/A
1D0242T01 24-ZWP LT DJDA DF MF  A  $    1,198.97 25.60%  $       892.03 N/A N/A
1D0243T01 24-RWP LT DJDA D/F MF  A  $    1,198.97 25.60%  $       892.03 N/A N/A
1D0248T01 24-TRW LT DJDA DF MF  A  $    1,600.00 25.60%  $    1,190.40 N/A N/A
1D0249T01 24-SMF LT DJDA D/F MF  A  $    1,197.93 25.60%  $       891.26 N/A N/A
1D024HTA1 12-RWP/12-62.5 LT DJDA D/F MF  A  $    1,500.52 25.60%  $    1,116.39 N/A N/A
1D024RT01 24-S28 LT DJDA DF MF  A  $    1,203.97 25.60%  $       895.75 N/A N/A
1D024ST01 24-LEAF LT DJDA DF MF  A  $    1,600.00 25.60%  $    1,190.40 N/A N/A
1D0362T01 36-ZWP LT DJDA D/F MF  A  $    1,304.31 25.60%  $       970.41 N/A N/A
1D0363T01 36-RWP LT DJDA D/F MF  A  $    1,304.31 25.60%  $       970.41 N/A N/A
1D0368T01 36-TRW LT DJDA DF MF  A  $    1,905.69 25.60%  $    1,417.83 N/A N/A
1D0369T01 36-SMF LT DJDA DF MF  A  $    1,302.59 25.60%  $       969.13 N/A N/A
1D036RT01 36-S28 LT DJDA DF MF  A  $    1,311.72 25.60%  $       975.92 N/A N/A
1D036ST01 36-LEAF LT DJDA DF MF  A  $    1,905.69 25.60%  $    1,417.83 N/A N/A
1D0482101 48-ZWP LT DJDA DF MF  A  $    1,414.31 25.60%  $    1,052.25 N/A N/A
1D0483101 48-RWP LT DJDA D/F MF  A  $    1,414.31 25.60%  $    1,052.25 N/A N/A
1D0488101 48-TRW LT DJDA DF MF  A  $    2,216.21 25.60%  $    1,648.86 N/A N/A
1D0489101 48-SMF LT DJDA D/F MF  A  $    1,416.55 25.60%  $    1,053.91 N/A N/A
1D048R101 48-S28 LT DJDA DF MF  A  $    1,424.31 25.60%  $    1,059.69 N/A N/A
1D048S101 48-LEAF LT DJDA DF MF  A  $    2,216.21 25.60%  $    1,648.86 N/A N/A
1D0602101 60-ZWP LT DJDA DF MF  A  $    1,684.31 25.60%  $    1,253.13 N/A N/A
1D0603101 60-RWP LT DJDA DF MF  A  $    1,684.31 25.60%  $    1,253.13 N/A N/A
1D0608101 60-TRW LT DJDA DF MF  A  $    2,690.17 25.60%  $    2,001.49 N/A N/A
1D0609101 60-SMF LT DJDA DF MF  A  $    1,681.55 25.60%  $    1,251.07 N/A N/A
1D060R101 60-S28 LT DJDA DF MF  A  $    1,696.90 25.60%  $    1,262.49 N/A N/A
1D060S101 60-LEAF LT DJDA DF MF  A  $    2,690.17 25.60%  $    2,001.49 N/A N/A
1D0722101 72-ZWP LT DJDA DF MF  A  $    1,772.07 25.60%  $    1,318.42 N/A N/A
1D0723101 72-RWP LT DJDA D/F MF  A  $    1,772.07 25.60%  $    1,318.42 N/A N/A
1D0728101 72-TRW LT DJDA DF MF  A  $    2,979.14 25.60%  $    2,216.48 N/A N/A
1D0729101 72-SMF LT DJDA D/F MF  A  $    1,768.62 25.60%  $    1,315.85 N/A N/A
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1D072R101 72-S28 LT DJDA DF MF  A  $    1,787.07 25.60%  $    1,329.58 N/A N/A
1D072S101 72-LEAF LT DJDA DF MF  A  $    2,979.14 25.60%  $    2,216.48 N/A N/A
1D0962101 96-ZWP LT DJDA DF MF  A  $    2,157.93 25.60%  $    1,605.50 N/A N/A
1D0963101 96-RWP LT DJDA D/F MF  A  $    2,157.93 25.60%  $    1,605.50 N/A N/A
1D0968101 96-TRW LT DJDA DF MF  A  $    3,781.21 25.60%  $    2,813.22 N/A N/A
1D0969101 96-SMF LT DJDA DF MF  A  $    2,153.45 25.60%  $    1,602.17 N/A N/A
1D096R101 96-S28 LT DJDA DF MF  A  $    2,178.10 25.60%  $    1,620.51 N/A N/A
1D096S101 96-LEAF LT DJDA DF MF  A  $    3,781.21 25.60%  $    2,813.22 N/A N/A
1D1442101 144-ZWP LT DJDA DF MF  A  $    3,007.41 25.60%  $    2,237.51 N/A N/A
1D1443101 144-RWP LT DJDA D/F MF  A  $    3,007.41 25.60%  $    2,237.51 N/A N/A
1D1448101 144-TRW LT DJDA DF MF  A  $    5,472.24 25.60%  $    4,071.35 N/A N/A
1D1449101 144-SMF LT DJDA D/F MF  A  $    3,000.69 25.60%  $    2,232.51 N/A N/A
1D144R101 144-S28 LT DJDA DF MF  A  $    3,038.10 25.60%  $    2,260.35 N/A N/A
1D144S101 144-LEAF LT DJDA DF MF  A  $    5,472.24 25.60%  $    4,071.35 N/A N/A
1D1922101 192-ZWP LT DJDA DF MF  A  $    3,442.24 25.60%  $    2,561.03 N/A N/A
1D1923101 192-RWP LT DJDA DF MF  A  $    3,442.24 25.60%  $    2,561.03 N/A N/A
1D1928101 192-TRW LT DJDA DF MF  A  $    6,728.79 25.60%  $    5,006.22 N/A N/A
1D1929101 192-SMF LT DJDA D/F MF  A  $    3,433.45 25.60%  $    2,554.49 N/A N/A
1D192R101 192-S28 LT DJDA DF MF  A  $    3,483.28 25.60%  $    2,591.56 N/A N/A
1D192S101 192-LEAF LT DJDA DF MF  A  $    6,728.79 25.60%  $    5,006.22 N/A N/A
1D2162101 216-ZWP LT DJDA DF MF  A  $    3,624.31 25.60%  $    2,696.49 N/A N/A
1D2163101 216-RWP LT DJDA DF MF  A  $    3,624.31 25.60%  $    2,696.49 N/A N/A
1D2168101 216-TRW LT DJDA DF MF  A  $    7,327.76 25.60%  $    5,451.85 N/A N/A
1D2169101 216-SMF LT DJDA DF MF  A  $    3,614.14 25.60%  $    2,688.92 N/A N/A
1D216R101 216-S28 LT DJDA DF MF  A  $    3,670.34 25.60%  $    2,730.73 N/A N/A
1D216S101 216-LEAF LT DJDA DF MF  A  $    7,327.76 25.60%  $    5,451.85 N/A N/A
1G0043101 4-RWP LT DJNA 6f/T DF MF  A  $       456.55 25.60%  $       339.67 N/A N/A
1G0046G01 4-62.5 LT DJ D/F MF  A  $       571.21 25.60%  $       424.98 N/A N/A
1G0048101 4-TRW LT DJNA 6f/T DF MF  A  $       519.31 25.60%  $       386.37 N/A N/A
1G0049101 4-SMF LT DJNA 6f/T DF MF  A  $       456.55 25.60%  $       339.67 N/A N/A
1G004R101 4-S28 LT DJNA 6f/T DF MF  A  $       461.38 25.60%  $       343.27 N/A N/A
1G004S101 4-LEAF LT DJNA 6f/T DF MF  A  $       507.07 25.60%  $       377.26 N/A N/A
1G004TG01 4-C 62.5 LT DJNA DF MF  A  $       708.45 25.60%  $       527.09 N/A N/A
1G004UG01 4-C10G150M LT DJNA DF MF  A  $       668.62 25.60%  $       497.45 N/A N/A
1G004VG01 4-C10G300M LT DJNA DF MF  A  $       788.10 25.60%  $       586.35 N/A N/A
1G0063101 6-RWP LT DJ D/F MF  A  $       467.59 25.60%  $       347.89 N/A N/A
1G0066G01 6-62.5 LT DJ D/F MF  A  $       643.28 25.60%  $       478.60 N/A N/A
1G0066GM1 6-62.5 LT DJ Fig 8 D/F MF  A  $    1,298.79 25.60%  $       966.30 N/A N/A
1G0066GM3 6-62.5 LT DJ Fig 8 F/F MF  A  $    1,348.10 25.60%  $    1,002.99 N/A N/A
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1G0068101 6-TRW LT DJNA 6f/T DF MF  A  $       563.62 25.60%  $       419.33 N/A N/A
1G0069101 6-SMF LT DJ D/F MF  A  $       467.59 25.60%  $       347.89 N/A N/A
1G006R101 6-S28 LT DJNA 6f/T DF MF  A  $       476.72 25.60%  $       354.68 N/A N/A
1G006S101 6-LEAF LT DJNA 6f/T DF MF  A  $       545.17 25.60%  $       405.61 N/A N/A
1G006TG01 6-C 62.5 LT DJNA DF MF  A  $       864.31 25.60%  $       643.05 N/A N/A
1G006UG01 6-C10G150M LT DJNA DF MF  A  $       804.48 25.60%  $       598.53 N/A N/A
1G006VG01 6-C10G300M LT DJNA DF MF  A  $       983.79 25.60%  $       731.94 N/A N/A
1G0083T01 8-RWP LT DJNA DF MF  A  $       482.59 25.60%  $       359.05 N/A N/A
1G0086G01 8-62.5 LT DJNA DF MF  A  $       716.72 25.60%  $       533.24 N/A N/A
1G0088T01 8-TRW LT DJNA DF MF  A  $       607.93 25.60%  $       452.30 N/A N/A
1G0089T01 8-SMF LT DJNA DF MF  A  $       482.59 25.60%  $       359.05 N/A N/A
1G008RT01 8-S28 LT DJNA DF MF  A  $       492.07 25.60%  $       366.10 N/A N/A
1G008ST01 8-LEAF LT DJNA DF MF  A  $       588.97 25.60%  $       438.19 N/A N/A
1G008TG01 8-C 62.5 LT DJNA DF MF  A  $    1,020.00 25.60%  $       758.88 N/A N/A
1G008UG01 8-C10G150M LT DJNA DF MF  A  $       940.34 25.60%  $       699.61 N/A N/A
1G008VG01 8-C10G300M LT DJNA DF MF  A  $    1,179.31 25.60%  $       877.41 N/A N/A
1G012301Q 12-RWP LT DJ D/F SPECIAL MF  A  $       517.93 25.60%  $       385.34 N/A N/A
1G0123T01 12-RWP LT DJ D/F MF  A  $       508.45 25.60%  $       378.29 N/A N/A
1G0123TM1 12-RWP LT DJ Fig 8 D/F MF  A  $    1,150.34 25.60%  $       855.85 N/A N/A
1G0126G01 12-62.5 LT DJ D/F MF  A  $       859.83 25.60%  $       639.71 N/A N/A
1G0128T01 12-TRW LT DJNA DF MF  A  $       696.55 25.60%  $       518.23 N/A N/A
1G0129T01 12-SMF LT DJ D/F MF  A  $       508.45 25.60%  $       378.29 N/A N/A
1G012RT01 12-S28 LT DJNA DF MF  A  $       522.76 25.60%  $       388.93 N/A N/A
1G012ST01 12-LEAF LT DJNA DF MF  A  $       685.00 25.60%  $       509.64 N/A N/A
1G012TG01 12-C 62.5 LT DJNA DF MF  A  $    1,331.55 25.60%  $       990.67 N/A N/A
1G012UG01 12-C10G150M LT DJNA DF MF  A  $    1,211.90 25.60%  $       901.65 N/A N/A
1G012VG01 12-C10G300M LT DJNA DF MF  A  $    1,570.52 25.60%  $    1,168.47 N/A N/A
1G0183T01 18-RWP LT DJNA DF MF  A  $       572.76 25.60%  $       426.13 N/A N/A
1G0186G01 18-62.5 LT DJ D/F MF  A  $    1,097.76 25.60%  $       816.73 N/A N/A
1G0188T01 18-TRW LT DJNA DF MF  A  $       855.00 25.60%  $       636.12 N/A N/A
1G0189T01 18-SMF LT DJNA DF MF  A  $       572.76 25.60%  $       426.13 N/A N/A
1G018RT01 18-S28 LT DJNA DF MF  A  $       594.31 25.60%  $       442.17 N/A N/A
1G018ST01 18-LEAF LT DJNA DF MF  A  $       850.69 25.60%  $       632.91 N/A N/A
1G018TG01 18-C 62.5 LT DJNA DF MF  A  $    1,820.52 25.60%  $    1,354.47 N/A N/A
1G018UG01 18-C10G150M LT DJNA DF MF  A  $    1,641.21 25.60%  $    1,221.06 N/A N/A
1G018VG01 18-C10G300M LT DJNA DF MF  A  $    2,179.14 25.60%  $    1,621.28 N/A N/A
1G0243T01 24-RWP LT DJ D/F MF  A  $       611.55 25.60%  $       454.99 N/A N/A
1G0243T05 24-RWP LT DJ D/F MF  A  $       611.55 25.60%  $       454.99 N/A N/A
1G0246G01 24-62.5 LT DJ D/F MF  A  $    1,314.31 25.60%  $       977.85 N/A N/A

506 of 9702



NW Cable Superior Essex

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

Superior Essex            
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

1G0248T01 24-TRW LT DJNA DF MF  A  $       994.66 25.60%  $       740.03 N/A N/A
1G0249T01 24-SMF LT DJNA DF MF  A  $       611.55 25.60%  $       454.99 N/A N/A
1G024RT01 24-S28 LT DJNA DF MF  A  $       640.34 25.60%  $       476.41 N/A N/A
1G024ST01 24-LEAF LT DJNA DF MF  A  $       994.66 25.60%  $       740.03 N/A N/A
1G024TG01 24-C 62.5 LT DJNA DF MF  A  $    2,287.76 25.60%  $    1,702.09 N/A N/A
1G024UG01 24-C10G150M LT DJNA DF MF  A  $    2,048.62 25.60%  $    1,524.17 N/A N/A
1G024VG01 24-C10G300M LT DJNA DF MF  A  $    2,765.86 25.60%  $    2,057.80 N/A N/A
1G0303T01 30-RWP LT DJNA DF MF  A  $       675.52 25.60%  $       502.59 N/A N/A
1G0306G01 30-62.5 LT DJNA DF MF  A  $    1,553.79 25.60%  $    1,156.02 N/A N/A
1G0308T01 30-TRW LT DJNA DF MF  A  $    1,160.86 25.60%  $       863.68 N/A N/A
1G0309T01 30-SMF LT DJNA DF MF  A  $       675.52 25.60%  $       502.59 N/A N/A
1G030HTA1 12-RWP/18-62.5 LT DJ D/F MF  A  $    1,200.52 25.60%  $       893.19 N/A N/A
1G030RT01 30-S28 LT DJNA DF MF  A  $       711.38 25.60%  $       529.27 N/A N/A
1G030ST01 30-LEAF LT DJNA DF MF  A  $    1,160.86 25.60%  $       863.68 N/A N/A
1G030TG01 30-C 62.5 LT DJNA DF MF  A  $    2,777.24 25.60%  $    2,066.27 N/A N/A
1G030UG01 30-C10G150M LT DJNA DF MF  A  $    2,478.45 25.60%  $    1,843.97 N/A N/A
1G030VG01 30-C10G300M LT DJNA DF MF  A  $    3,375.00 25.60%  $    2,511.00 N/A N/A
1G0363T01 36-RWP LT DJ D/F MF  A  $       714.31 25.60%  $       531.45 N/A N/A
1G0366G01 36-62.5 LT DJ D/F MF  A  $    1,768.45 25.60%  $    1,315.73 N/A N/A
1G0368T01 36-TRW LT DJNA DF MF  A  $    1,304.83 25.60%  $       970.79 N/A N/A
1G0369T01 36-SMF LT DJNA DF MF  A  $       714.31 25.60%  $       531.45 N/A N/A
1G036HTB1 12-RWP/24-62.5 LT DJ D/F MF  A  $    1,417.07 25.60%  $    1,054.30 N/A N/A
1G036HTC1 12-ZWP/24-62.5 LT DJ D/F MF  A  $    1,417.07 25.60%  $    1,054.30 N/A N/A
1G036RT01 36-S28 LT DJNA DF MF  A  $       757.41 25.60%  $       563.51 N/A N/A
1G036ST01 36-LEAF LT DJNA DF MF  A  $    1,304.83 25.60%  $       970.79 N/A N/A
1G036TG01 36-C 62.5 LT DJNA DF MF  A  $    3,244.48 25.60%  $    2,413.89 N/A N/A
1G036UG01 36-C10G150M LT DJNA DF MF  A  $    2,886.03 25.60%  $    2,147.21 N/A N/A
1G036VG01 36-C10G300M LT DJNA DF MF  A  $    3,961.72 25.60%  $    2,947.52 N/A N/A
1G0483101 48-RWP LT DJ D/F MF  A  $       817.41 25.60%  $       608.15 N/A N/A
1G0486G01 48-62.5 LT DJNA DF MF  A  $    2,222.93 25.60%  $    1,653.86 N/A N/A
1G0488101 48-TRW LT DJNA DF MF  A  $    1,615.34 25.60%  $    1,201.81 N/A N/A
1G0489101 48-SMF LT DJ D/F MF  A  $       817.41 25.60%  $       608.15 N/A N/A
1G048R101 48-S28 LT DJNA DF MF  A  $       875.00 25.60%  $       651.00 N/A N/A
1G048S101 48-LEAF LT DJNA DF MF  A  $    1,615.34 25.60%  $    1,201.81 N/A N/A
1G048TG01 48-C 62.5 LT DJNA DF MF  A  $    4,201.72 25.60%  $    3,126.08 N/A N/A
1G048UG01 48-C10G150M LT DJNA DF MF  A  $    3,723.45 25.60%  $    2,770.25 N/A N/A
1G048VG01 48-C10G300M LT DJNA DF MF  A  $    5,157.93 25.60%  $    3,837.50 N/A N/A
1G0603101 60-RWP LT DJNA DF MF  A  $       924.48 25.60%  $       687.81 N/A N/A
1G0606G01 60-62.5 LT DJNA DF MF  A  $    2,681.21 25.60%  $    1,994.82 N/A N/A
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1G0608101 60-TRW LT DJNA DF MF  A  $    1,930.34 25.60%  $    1,436.17 N/A N/A
1G0609101 60-SMF LT DJNA DF MF  A  $       921.72 25.60%  $       685.76 N/A N/A
1G060R101 60-S28 LT DJNA DF MF  A  $       992.93 25.60%  $       738.74 N/A N/A
1G060S101 60-LEAF LT DJNA DF MF  A  $    1,930.34 25.60%  $    1,436.17 N/A N/A
1G060TG01 60-C 62.5 LT DJNA DF MF  A  $    5,174.31 25.60%  $    3,849.69 N/A N/A
1G060UG01 60-C10G150M LT DJNA DF MF  A  $    4,574.66 25.60%  $    3,403.55 N/A N/A
1G060VG01 60-C10G300M LT DJNA DF MF  A  $    6,373.79 25.60%  $    4,742.10 N/A N/A
1G0723101 72-RWP LT DJ D/F MF  A  $    1,107.24 25.60%  $       823.79 N/A N/A
1G0726G01 72-62.5 LT DJNA DF MF  A  $    3,206.03 25.60%  $    2,385.29 N/A N/A
1G0728101 72-TRW LT DJNA DF MF  A  $    2,314.31 25.60%  $    1,721.85 N/A N/A
1G0729101 72-SMF LT DJNA DF MF  A  $    1,103.97 25.60%  $       821.35 N/A N/A
1G072R101 72-S28 LT DJNA DF MF  A  $    1,180.17 25.60%  $       878.05 N/A N/A
1G072S101 72-LEAF LT DJNA DF MF  A  $    2,314.31 25.60%  $    1,721.85 N/A N/A
1G072TG01 72-C 62.5 LT DJNA DF MF  A  $    6,207.07 25.60%  $    4,618.06 N/A N/A
1G072UG01 72-C10G150M LT DJNA DF MF  A  $    5,487.41 25.60%  $    4,082.63 N/A N/A
1G072VG01 72-C10G300M LT DJNA DF MF  A  $    7,646.38 25.60%  $    5,688.91 N/A N/A
1G0843101 84-RWP LT DJNA DF MF  A  $    1,332.24 25.60%  $       991.19 N/A N/A
1G0848101 84-TRW LT DJNA DF MF  A  $    2,740.52 25.60%  $    2,038.95 N/A N/A
1G0849101 84-SMF LT DJNA DF MF  A  $    1,328.45 25.60%  $       988.37 N/A N/A
1G084R101 84-S28 LT DJNA DF MF  A  $    1,420.17 25.60%  $    1,056.61 N/A N/A
1G084S101 84-LEAF LT DJNA DF MF  A  $    2,740.52 25.60%  $    2,038.95 N/A N/A
1G0963101 96-RWP LT DJ D/F MF  A  $    1,426.03 25.60%  $    1,060.97 N/A N/A
1G0966G01 96-62.5 LT DJNA DF MF  A  $    4,242.93 25.60%  $    3,156.74 N/A N/A
1G0968101 96-TRW LT DJNA DF MF  A  $    3,049.31 25.60%  $    2,268.69 N/A N/A
1G0969101 96-SMF LT DJNA DF MF  A  $    1,421.72 25.60%  $    1,057.76 N/A N/A
1G096H1A1 48-RWP/48-62.5 LT DJ D/F MF  A  $    2,822.76 25.60%  $    2,100.13 N/A N/A
1G096R101 96-S28 LT DJNA DF MF  A  $    1,518.79 25.60%  $    1,129.98 N/A N/A
1G096S101 96-LEAF LT DJNA DF MF  A  $    3,049.31 25.60%  $    2,268.69 N/A N/A
1G096TG01 96-C 62.5 LT DJNA DF MF  A  $    8,284.31 25.60%  $    6,163.53 N/A N/A
1G096UG01 96-C10G150M LT DJNA DF MF  A  $    7,316.55 25.60%  $    5,443.51 N/A N/A
1G096VG01 96-C10G300M LT DJNA DF MF  A  $  10,220.00 25.60%  $    7,603.68 N/A N/A
1G1083101 108-RWP LT DJNA DF MF  A  $    1,670.34 25.60%  $    1,242.73 N/A N/A
1G1088101 108-TRW LT DJNA DF MF  A  $    3,496.55 25.60%  $    2,601.43 N/A N/A
1G1089101 108-SMF LT DJNA DF MF  A  $    1,665.52 25.60%  $    1,239.15 N/A N/A
1G108R101 108-S28 LT DJNA DF MF  A  $    1,781.55 25.60%  $    1,325.47 N/A N/A
1G108S101 108-LEAF LT DJNA DF MF  A  $    3,496.55 25.60%  $    2,601.43 N/A N/A
1G1203101 120-RWP LT DJNA DF MF  A  $    1,764.48 25.60%  $    1,312.77 N/A N/A
1G1208101 120-TRW LT DJNA DF MF  A  $    3,806.55 25.60%  $    2,832.07 N/A N/A
1G1209101 120-SMF LT DJNA DF MF  A  $    1,758.97 25.60%  $    1,308.67 N/A N/A
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1G120R101 120-S28 LT DJNA DF MF  A  $    1,878.28 25.60%  $    1,397.44 N/A N/A
1G120S101 120-LEAF LT DJNA DF MF  A  $    3,806.55 25.60%  $    2,832.07 N/A N/A
1G1323101 132-RWP LT DJNA DF MF  A  $    2,018.28 25.60%  $    1,501.60 N/A N/A
1G1328101 132-TRW LT DJNA DF MF  A  $    4,264.48 25.60%  $    3,172.77 N/A N/A
1G1329101 132-SMF LT DJNA DF MF  A  $    2,012.24 25.60%  $    1,497.11 N/A N/A
1G132R101 132-S28 LT DJNA DF MF  A  $    2,142.07 25.60%  $    1,593.70 N/A N/A
1G132S101 132-LEAF LT DJNA DF MF  A  $    4,264.48 25.60%  $    3,172.77 N/A N/A
1G1443101 144-RWP LT DJ D/F MF  A  $    2,113.79 25.60%  $    1,572.66 N/A N/A
1G1448101 144-TRW LT DJNA DF MF  A  $    4,578.62 25.60%  $    3,406.49 N/A N/A
1G144R101 144-S28 LT DJNA DF MF  A  $    2,244.83 25.60%  $    1,670.15 N/A N/A
1G144S101 144-LEAF LT DJNA DF MF  A  $    3,925.69 25.60%  $    2,920.71 N/A N/A
1G1683101 168-RWP LT DJNA DF MF  A  $    2,419.66 25.60%  $    1,800.23 N/A N/A
1G1688101 168-TRW LT DJNA DF MF  A  $    5,295.34 25.60%  $    3,939.73 N/A N/A
1G1689101 168-SMF LT DJNA DF MF  A  $    2,411.72 25.60%  $    1,794.32 N/A N/A
1G168R101 168-S28 LT DJNA DF MF  A  $    2,547.93 25.60%  $    1,895.66 N/A N/A
1G168S101 168-LEAF LT DJNA DF MF  A  $    5,295.34 25.60%  $    3,939.73 N/A N/A
1G1923101 192-RWP LT DJNA DF MF  A  $    2,598.79 25.60%  $    1,933.50 N/A N/A
1G1928101 192-TRW LT DJNA DF MF  A  $    5,885.34 25.60%  $    4,378.69 N/A N/A
1G1929101 192-SMF LT DJNA DF MF  A  $    2,590.00 25.60%  $    1,926.96 N/A N/A
1G192R101 192-S28 LT DJNA DF MF  A  $    2,736.38 25.60%  $    2,035.87 N/A N/A
1G192S101 192-LEAF LT DJNA DF MF  A  $    5,885.34 25.60%  $    4,378.69 N/A N/A
1G2163101 216-RWP LT DJNA DF MF  A  $    2,780.86 25.60%  $    2,068.96 N/A N/A
1G2168101 216-TRW LT DJNA DF MF  A  $    6,484.31 25.60%  $    4,824.33 N/A N/A
1G2169101 216-SMF LT DJNA DF MF  A  $    2,770.69 25.60%  $    2,061.39 N/A N/A
1G216R101 216-S28 LT DJNA DF MF  A  $    2,916.38 25.60%  $    2,169.79 N/A N/A
1G216S101 216-LEAF LT DJNA DF MF  A  $    6,484.31 25.60%  $    4,824.33 N/A N/A
1G2403101 240-RWP LT DJNA DF MF  A  $    3,295.17 25.60%  $    2,451.61 N/A N/A
1G2408101 240-TRW LT DJNA DF MF  A  $    7,410.17 25.60%  $    5,513.17 N/A N/A
1G2409101 240-SMF LT DJNA DF MF  A  $    3,284.14 25.60%  $    2,443.40 N/A N/A
1G240R101 240-S28 LT DJNA DF MF  A  $    3,492.07 25.60%  $    2,598.10 N/A N/A
1G240S101 240-LEAF LT DJNA DF MF  A  $    7,410.17 25.60%  $    5,513.17 N/A N/A
1G2643101 264-RWP LT DJNA DF MF  A  $    3,474.83 25.60%  $    2,585.27 N/A N/A
1G2648101 264-TRW LT DJNA DF MF  A  $    8,001.21 25.60%  $    5,952.90 N/A N/A
1G2649101 264-SMF LT DJNA DF MF  A  $    3,462.59 25.60%  $    2,576.17 N/A N/A
1G264R101 264-S28 LT DJNA DF MF  A  $    3,679.48 25.60%  $    2,737.53 N/A N/A
1G264S101 264-LEAF LT DJNA DF MF  A  $    8,001.21 25.60%  $    5,952.90 N/A N/A
1G2883101 288-RWP LT DJNA DF MF  A  $    3,666.72 25.60%  $    2,728.04 N/A N/A
1G2888101 288-TRW LT DJNA DF MF  A  $    8,633.28 25.60%  $    6,423.16 N/A N/A
1G2889101 288-SMF LT DJNA DF MF  A  $    3,653.28 25.60%  $    2,718.04 N/A N/A
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1G288R101 288-S28 LT DJNA DF MF  A  $    3,894.31 25.60%  $    2,897.37 N/A N/A
1G288S101 288-LEAF LT DJNA DF MF  A  $    8,633.28 25.60%  $    6,423.16 N/A N/A
1H0043101 4-RWP LT DJ OFNR 6f/T DF MF  A  $    1,066.03 25.60%  $       793.13 N/A N/A
1H0046G01 4-62.5 LT DJ OFNR DF MF  A  $    1,192.07 25.60%  $       886.90 N/A N/A
1H0049101 4-SMF LT DJ OFNR 6f/T DF MF  A  $    1,066.03 25.60%  $       793.13 N/A N/A
1H004R101 4-S28 LT DJ OFNR 6f/T DF MF  A  $    1,071.38 25.60%  $       797.11 N/A N/A
1H004TG01 4-C 62.5 LT DJ OFNR DF MF  A  $    1,281.21 25.60%  $       953.22 N/A N/A
1H004UG01 4-C10G150M LT DJ OFNR DF MF  A  $    1,199.31 25.60%  $       892.29 N/A N/A
1H004VG01 4-C10G300M LT DJ OFNR DF MF  A  $    1,343.10 25.60%  $       999.27 N/A N/A
1H0063101 6-RWP LT OFNR DJ D/F MF  A  $    1,078.10 25.60%  $       802.11 N/A N/A
1H0066G01 6-62.5 LT OFNR DJ D/F MF  A  $    1,271.38 25.60%  $       945.91 N/A N/A
1H0069101 6-SMF LT DJ OFNR 6f/T DF MF  A  $    1,080.34 25.60%  $       803.77 N/A N/A
1H006R101 6-S28 LT DJ OFNR 6f/T DF MF  A  $    1,088.10 25.60%  $       809.55 N/A N/A
1H006TG01 6-C 62.5 LT DJ OFNR DF MF  A  $    1,403.10 25.60%  $    1,043.91 N/A N/A
1H006UG01 6-C10G150M LT DJ OFNR DF MF  A  $    1,280.17 25.60%  $       952.45 N/A N/A
1H006VG01 6-C10G300M LT DJ OFNR DF MF  A  $    1,496.03 25.60%  $    1,113.05 N/A N/A
1H0083T01 8-RWP LT DJ OFNR DF MF  A  $    1,094.48 25.60%  $       814.29 N/A N/A
1H0086G01 8-62.5 LT DJ OFNR DF MF  A  $    1,352.24 25.60%  $    1,006.07 N/A N/A
1H0089T01 8-SMF LT DJ OFNR DF MF  A  $    1,094.48 25.60%  $       814.29 N/A N/A
1H008RT01 8-S28 LT DJ OFNR DF MF  A  $    1,105.00 25.60%  $       822.12 N/A N/A
1H008TG01 8-C 62.5 LT DJ OFNR DF MF  A  $    1,525.00 25.60%  $    1,134.60 N/A N/A
1H008UG01 8-C10G150M LT DJ OFNR DF MF  A  $    1,373.45 25.60%  $    1,021.85 N/A N/A
1H008VG01 8-C10G300M LT DJ OFNR DF MF  A  $    1,648.79 25.60%  $    1,226.70 N/A N/A
1H0123T01 12-RWP LT OFNR DJ D/F MF  A  $    1,122.93 25.60%  $       835.46 N/A N/A
1H0126G01 12-62.5 LT OFNR DJ D/F MF  A  $    1,509.48 25.60%  $    1,123.05 N/A N/A
1H0129T01 12-SMF LT OFNR DJ D/F MF  A  $    1,122.93 25.60%  $       835.46 N/A N/A
1H012KT01 12-BIF LT OFNR DJ D/F MF  A  $    1,145.86 25.60%  $       852.52 N/A N/A
1H012RT01 12-S28 LT DJ OFNR DF MF  A  $    1,138.79 25.60%  $       847.26 N/A N/A
1H012TG01 12-C 62.5 LT DJ OFNR DF MF  A  $    1,768.79 25.60%  $    1,315.98 N/A N/A
1H012UG01 12-C10G150M LT DJ OFNR DF MF  A  $    1,645.17 25.60%  $    1,224.01 N/A N/A
1H012VG01 12-C10G300M LT DJ OFNR DF MF  A  $    2,003.79 25.60%  $    1,490.82 N/A N/A
1H0183T01 18-RWP LT DJ OFNR DF MF  A  $    1,187.59 25.60%  $       883.57 N/A N/A
1H0186G01 18-62.5 LT DJ OFNR DF MF  A  $    1,767.24 25.60%  $    1,314.83 N/A N/A
1H0189T01 18-SMF LT DJ OFNR DF MF  A  $    1,187.59 25.60%  $       883.57 N/A N/A
1H018RT01 18-S28 LT DJ OFNR DF MF  A  $    1,211.21 25.60%  $       901.14 N/A N/A
1H018TG01 18-C 62.5 LT DJ OFNR DF MF  A  $    2,246.38 25.60%  $    1,671.31 N/A N/A
1H018UG01 18-C10G150M LT DJ OFNR DF MF  A  $    2,067.24 25.60%  $    1,538.03 N/A N/A
1H018VG01 18-C10G300M LT DJ OFNR DF MF  A  $    2,605.00 25.60%  $    1,938.12 N/A N/A
1H0243T01 24-RWP LT OFNR DJ D/F MF  A  $    1,230.34 25.60%  $       915.37 N/A N/A
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1H0246G01 24-62.5 LT OFNR DJ D/F MF  A  $    2,003.28 25.60%  $    1,490.44 N/A N/A
1H0249T01 24-SMF LT DJ OFNR DF MF  A  $    1,230.34 25.60%  $       915.37 N/A N/A
1H024HTB1 6-RWP/18-62.5 LT OFNR DJ D/F MF  A  $    1,827.24 25.60%  $    1,359.47 N/A N/A
1H024RT01 24-S28 LT DJ OFNR DF MF  A  $    1,261.90 25.60%  $       938.85 N/A N/A
1H024TG01 24-C 62.5 LT DJ OFNR DF MF  A  $    2,713.79 25.60%  $    2,019.06 N/A N/A
1H024UG01 24-C10G150M LT DJ OFNR DF MF  A  $    2,474.66 25.60%  $    1,841.15 N/A N/A
1H024VG01 24-C10G300M LT DJ OFNR DF MF  A  $    3,191.90 25.60%  $    2,374.77 N/A N/A
1H0303T01 30-RWP LT DJ OFNR DF MF  A  $    1,316.21 25.60%  $       979.26 N/A N/A
1H0306G01 30-62.5 LT DJ OFNR DF MF  A  $    2,282.41 25.60%  $    1,698.11 N/A N/A
1H0309T01 30-SMF LT DJ OFNR DF MF  A  $    1,316.21 25.60%  $       979.26 N/A N/A
1H030RT01 30-S28 LT DJ OFNR DF MF  A  $    1,355.69 25.60%  $    1,008.63 N/A N/A
1H030TG01 30-C 62.5 LT DJ OFNR DF MF  A  $    3,224.31 25.60%  $    2,398.89 N/A N/A
1H030UG01 30-C10G150M LT DJ OFNR DF MF  A  $    2,925.52 25.60%  $    2,176.59 N/A N/A
1H030VG01 30-C10G300M LT DJ OFNR DF MF  A  $    3,822.07 25.60%  $    2,843.62 N/A N/A
1H0363T01 36-RWP LT DJ OFNR DF MF  A  $    1,358.97 25.60%  $    1,011.07 N/A N/A
1H0366G01 36-62.5 LT DJ OFNR DF MF  A  $    2,518.45 25.60%  $    1,873.73 N/A N/A
1H0369T01 36-SMF LT DJ OFNR DF MF  A  $    1,358.97 25.60%  $    1,011.07 N/A N/A
1H036RT01 36-S28 LT DJ OFNR DF MF  A  $    1,406.38 25.60%  $    1,046.35 N/A N/A
1H036TG01 36-C 62.5 LT DJ OFNR DF MF  A  $    3,691.55 25.60%  $    2,746.51 N/A N/A
1H036UG01 36-C10G150M LT DJ OFNR DF MF  A  $    3,332.93 25.60%  $    2,479.70 N/A N/A
1H036VG01 36-C10G300M LT DJ OFNR DF MF  A  $    4,408.79 25.60%  $    3,280.14 N/A N/A
1H0483101 48-RWP LT DJ OFNR DF MF  A  $    1,444.48 25.60%  $    1,074.69 N/A N/A
1H0486G01 48-62.5 LT OFNR DJ D/F MF  A  $    2,990.34 25.60%  $    2,224.81 N/A N/A
1H0489101 48-SMF LT DJ OFNR DF MF  A  $    1,444.48 25.60%  $    1,074.69 N/A N/A
1H048H1A1 24-RWP/24-62.5 LT OFNR DJ D/F MF  A  $    2,217.41 25.60%  $    1,649.75 N/A N/A
1H048H1C1 36-RWP/12-62.5 LT OFNR DJ D/F MF  A  $    1,830.86 25.60%  $    1,362.16 N/A N/A
1H048K101 48-BIF LT OFNR DJ D/F MF  A  $    1,535.86 25.60%  $    1,142.68 N/A N/A
1H048R101 48-S28 LT DJ OFNR DF MF  A  $    1,507.76 25.60%  $    1,121.77 N/A N/A
1H048TG01 48-C 62.5 LT DJ OFNR DF MF  A  $    4,626.21 25.60%  $    3,441.90 N/A N/A
1H048UG01 48-C10G150M LT DJ OFNR DF MF  A  $    4,147.93 25.60%  $    3,086.06 N/A N/A
1H048VG01 48-C10G300M LT DJ OFNR DF MF  A  $    5,582.41 25.60%  $    4,153.31 N/A N/A
1H0603101 60-RWP LT DJ OFNR DF MF  A  $    1,650.17 25.60%  $    1,227.73 N/A N/A
1H0606G01 60-62.5 LT DJ OFNR DF MF  A  $    3,586.55 25.60%  $    2,668.39 N/A N/A
1H0609101 60-SMF LT DJ OFNR DF MF  A  $    1,650.17 25.60%  $    1,227.73 N/A N/A
1H060R101 60-S28 LT DJ OFNR DF MF  A  $    1,729.48 25.60%  $    1,286.73 N/A N/A
1H060TG01 60-C 62.5 LT DJ OFNR DF MF  A  $    5,677.24 25.60%  $    4,223.87 N/A N/A
1H060UG01 60-C10G150M LT DJ OFNR DF MF  A  $    5,077.59 25.60%  $    3,777.73 N/A N/A
1H060VG01 60-C10G300M LT DJ OFNR DF MF  A  $    6,876.72 25.60%  $    5,116.28 N/A N/A
1H0723101 72-RWP LT OFNR DJ D/F MF  A  $    1,735.86 25.60%  $    1,291.48 N/A N/A

511 of 9702



NW Cable Superior Essex

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

Superior Essex            
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

1H0726G01 72-62.5 LT DJ OFNR DF MF  A  $    4,059.48 25.60%  $    3,020.25 N/A N/A
1H0729101 72-SMF LT DJ OFNR DF MF  A  $    1,735.86 25.60%  $    1,291.48 N/A N/A
1H072H1B1 24-RWP/48-62.5 LT OFNR DJ D/F MF  A  $    3,285.00 25.60%  $    2,444.04 N/A N/A
1H072R101 72-S28 LT DJ OFNR DF MF  A  $    1,830.86 25.60%  $    1,362.16 N/A N/A
1H072TG01 72-C 62.5 LT DJ OFNR DF MF  A  $    6,615.00 25.60%  $    4,921.56 N/A N/A
1H072UG01 72-C10G150M LT DJ OFNR DF MF  A  $    5,895.34 25.60%  $    4,386.13 N/A N/A
1H072VG01 72-C10G300M LT DJ OFNR DF MF  A  $    8,054.31 25.60%  $    5,992.41 N/A N/A
1H0843101 84-RWP LT DJ OFNR DF MF  A  $    1,821.38 25.60%  $    1,355.11 N/A N/A
1H0849101 84-SMF LT DJ OFNR DF MF  A  $    1,821.38 25.60%  $    1,355.11 N/A N/A
1H084R101 84-S28 LT DJ OFNR DF MF  A  $    1,932.41 25.60%  $    1,437.71 N/A N/A
1H0963101 96-RWP LT DJ OFNR DF MF  A  $    1,912.93 25.60%  $    1,423.22 N/A N/A
1H0966G01 96-62.5 LT DJ OFNR DF MF  A  $    5,037.24 25.60%  $    3,747.71 N/A N/A
1H0969101 96-SMF LT DJ OFNR DF MF  A  $    1,912.93 25.60%  $    1,423.22 N/A N/A
1H096R101 96-S28 LT DJ OFNR DF MF  A  $    2,040.86 25.60%  $    1,518.40 N/A N/A
1H096TG01 96-C 62.5 LT DJ OFNR DF MF  A  $    8,555.00 25.60%  $    6,364.92 N/A N/A
1H096UG01 96-C10G150M LT DJ OFNR DF MF  A  $    7,587.24 25.60%  $    5,644.91 N/A N/A
1H096VG01 96-C10G300M LT DJ OFNR DF MF  A  $  10,490.52 25.60%  $    7,804.95 N/A N/A
1H1083101 108-RWP LT DJ OFNR DF MF  A  $    2,763.97 25.60%  $    2,056.39 N/A N/A
1H1089101 108-SMF LT DJ OFNR DF MF  A  $    2,763.97 25.60%  $    2,056.39 N/A N/A
1H108R101 108-S28 LT DJ OFNR DF MF  A  $    2,907.93 25.60%  $    2,163.50 N/A N/A
1H1203101 120-RWP LT DJ OFNR DF MF  A  $    2,853.79 25.60%  $    2,123.22 N/A N/A
1H1209101 120-SMF LT DJ OFNR DF MF  A  $    2,853.79 25.60%  $    2,123.22 N/A N/A
1H120R101 120-S28 LT DJ OFNR DF MF  A  $    3,014.31 25.60%  $    2,242.65 N/A N/A
1H1323101 132-RWP LT DJ OFNR DF MF  A  $    2,940.52 25.60%  $    2,187.75 N/A N/A
1H1329101 132-SMF LT DJ OFNR DF MF  A  $    2,940.52 25.60%  $    2,187.75 N/A N/A
1H132R101 132-S28 LT DJ OFNR DF MF  A  $    3,117.07 25.60%  $    2,319.10 N/A N/A
1H1443101 144-RWP LT OFNR DJ D/F MF  A  $    3,035.86 25.60%  $    2,258.68 N/A N/A
1H1449101 144-SMF LT DJ OFNR DF MF  A  $    3,035.86 25.60%  $    2,258.68 N/A N/A
1H144R101 144-S28 LT DJ OFNR DF MF  A  $    3,230.00 25.60%  $    2,403.12 N/A N/A
1N0062T01 6-ZWP LT 1X22AWG DF MF  A  $       625.69 25.60%  $       465.51 N/A N/A
1N0063T01 6-RWP LT 1X22AWG DF MF  A  $       625.69 25.60%  $       465.51 N/A N/A
1N0068T01 6-TRW LT 1X22AWG DF MF  A  $       711.03 25.60%  $       529.01 N/A N/A
1N0122T01 12-ZWP LT 1X22AWG DF MF  A  $       660.86 25.60%  $       491.68 N/A N/A
1N0123T01 12-RWP 1X12 LT SJ D/F MF  A  $       660.86 25.60%  $       491.68 N/A N/A
1N0128T01 12-TRW LT 1X22AWG DF MF  A  $       831.72 25.60%  $       618.80 N/A N/A
1N012RT01 12-S28 LT 1X22AWG DF MF  A  $       673.97 25.60%  $       501.43 N/A N/A
1N0242T01 24-ZWP LT 1X22AWG DF MF  A  $       731.55 25.60%  $       544.27 N/A N/A
1N0243T01 24-RWP LT 1X22AWG DF MF  A  $       731.55 25.60%  $       544.27 N/A N/A
1N0243T05 24-RWP 1X12 LT SJ D/F MF  A  $       731.55 25.60%  $       544.27 N/A N/A
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1N0248T01 24-TRW LT 1X22AWG DF MF  A  $    1,094.48 25.60%  $       814.29 N/A N/A
1N024RT01 24-S28 LT 1X22AWG DF MF  A  $       764.48 25.60%  $       568.77 N/A N/A
1N0362T01 36-ZWP LT 1X22AWG DF MF  A  $       805.00 25.60%  $       598.92 N/A N/A
1N0363T01 36-RWP LT 1X22AWG DF MF  A  $       805.00 25.60%  $       598.92 N/A N/A
1N0363T05 36-RWP 1X12 LT SJ D/F MF  A  $       805.00 25.60%  $       598.92 N/A N/A
1N0368T01 36-TRW LT 1X22AWG DF MF  A  $    1,402.93 25.60%  $    1,043.78 N/A N/A
1N036RT01 36-S28 LT 1X22AWG DF MF  A  $       886.21 25.60%  $       659.34 N/A N/A
1N0482101 48-ZWP LT 1X22AWG DF MF  A  $       914.31 25.60%  $       680.25 N/A N/A
1N0483101 48-RWP LT 1X22AWG DF MF  A  $       914.31 25.60%  $       680.25 N/A N/A
1N0483105 48-RWP 1X12 LT SJ D/F MF  A  $       914.31 25.60%  $       680.25 N/A N/A
1N0488105 48-TRWAVE RS 1X12 LT SJ D/F MF  A  $    1,711.55 25.60%  $    1,273.39 N/A N/A
1N048R101 48-S28 LT 1X22AWG DF MF  A  $    1,008.28 25.60%  $       750.16 N/A N/A
1N048S101 48-LEAF LT 1X22AWG DF MF  A  $    1,711.55 25.60%  $    1,273.39 N/A N/A
1N048S105 48-LEAF 1X12 LT SJ D/F MF  A  $    1,711.55 25.60%  $    1,273.39 N/A N/A
20-031-05 BHBH 25 MF  A  $    4,975.52 25.60%  $    3,701.79 N/A N/A
20-034-05 BHBH 50 MF  A  $    9,058.10 25.60%  $    6,739.23 N/A N/A
20-034-42 BHBA 50 MF  A  $    7,517.76 25.60%  $    5,593.21 N/A N/A
20-038-42 BHBA 100 MF  A  $  14,856.21 25.60%  $  11,053.02 N/A N/A
20-042-42 BHBA 200 MF  A  $  28,498.97 25.60%  $  21,203.23 N/A N/A
20-062-05 BHAH 25 MF  A  $    3,093.62 25.60%  $    2,301.65 N/A N/A
20-062-20 BHAP 25 MF  A  $    4,433.45 25.60%  $    3,298.49 N/A N/A
20-062-42 BHAA 25 MF  A  $    2,060.17 25.60%  $    1,532.77 N/A N/A
20-062-43 BHAS 25 MF  A  $    3,476.55 25.60%  $    2,586.55 N/A N/A
20-065-05 BHAH 50 MF  A  $    4,873.97 25.60%  $    3,626.23 N/A N/A
20-065-20 BHAP 50 MF  A  $    6,703.79 25.60%  $    4,987.62 N/A N/A
20-065-42 BHAA 50 MF  A  $    3,775.86 25.60%  $    2,809.24 N/A N/A
20-065-43 BHAS 50 MF  A  $    5,437.93 25.60%  $    4,045.82 N/A N/A
20-069-05 BHAH 100 MF  A  $    8,726.21 25.60%  $    6,492.30 N/A N/A
20-069-20 BHAP 100 MF  A  $  11,149.31 25.60%  $    8,295.09 N/A N/A
20-069-42 BHAA 100 MF  A  $    7,186.38 25.60%  $    5,346.67 N/A N/A
20-069-43 BHAS 100 MF  A  $    9,435.86 25.60%  $    7,020.28 N/A N/A
20-073-05 BHAH 200 MF  A  $  16,196.72 25.60%  $  12,050.36 N/A N/A
20-073-42 BHAA 200 MF  A  $  13,844.48 25.60%  $  10,300.29 N/A N/A
20-075-05 BHAH 300 MF  A  $  23,393.10 25.60%  $  17,404.47 N/A N/A
20-075-42 BHAA 300 MF  A  $  20,801.72 25.60%  $  15,476.48 N/A N/A
20-077-42 BHAA 400 MF  A  $  27,429.31 25.60%  $  20,407.41 N/A N/A
20-081-05 BHAH 600 MF  A  $  47,579.83 25.60%  $  35,399.39 N/A N/A
20-081-42 BHAA 600 MF  A  $  41,444.48 25.60%  $  30,834.69 N/A N/A
20-083-05 BHAH 900 MF  A  $  69,797.93 25.60%  $  51,929.66 N/A N/A
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20-083-42 BHAA 900 MF  A  $  62,167.41 25.60%  $  46,252.55 N/A N/A
20-097-05 BKMH 25 MF  A  $    2,268.45 25.60%  $    1,687.73 N/A N/A
20-097-20 BKMP 25 MF  A  $    3,429.66 25.60%  $    2,551.67 N/A N/A
20-097-42 BKMA 25 MF  A  $    1,470.86 25.60%  $    1,094.32 N/A N/A
20-097-43 BKMS 25 MF  A  $    2,646.72 25.60%  $    1,969.16 N/A N/A
20-100-05 BKMH 50 MF  A  $    3,517.59 25.60%  $    2,617.09 N/A N/A
20-100-20 BKMP 50 MF  A  $    4,716.90 25.60%  $    3,509.37 N/A N/A
20-100-42 BKMA 50 MF  A  $    2,704.83 25.60%  $    2,012.39 N/A N/A
20-100-43 BKMS 50 MF  A  $    3,882.24 25.60%  $    2,888.39 N/A N/A
20-104-05 BKMH 100 MF  A  $    6,001.03 25.60%  $    4,464.77 N/A N/A
20-104-20 BKMP 100 MF  A  $    7,360.52 25.60%  $    5,476.23 N/A N/A
20-104-42 BKMA 100 MF  A  $    4,842.24 25.60%  $    3,602.63 N/A N/A
20-108-05 BKMH 200 MF  A  $  10,794.83 25.60%  $    8,031.35 N/A N/A
20-108-20 BKMP 200 MF  A  $  12,855.00 25.60%  $    9,564.12 N/A N/A
20-108-42 BKMA 200 MF  A  $    9,198.10 25.60%  $    6,843.39 N/A N/A
20-110-05 BKMH 300 MF  A  $  15,560.69 25.60%  $  11,577.15 N/A N/A
20-110-42 BKMA 300 MF  A  $  13,669.66 25.60%  $  10,170.23 N/A N/A
20-112-05 BKMH 400 MF  A  $  20,125.34 25.60%  $  14,973.25 N/A N/A
20-112-42 BKMA 400 MF  A  $  18,110.17 25.60%  $  13,473.97 N/A N/A
20-116-05 BKMH 600 MF  A  $  30,585.34 25.60%  $  22,755.49 N/A N/A
20-116-42 BKMA 600 MF  A  $  27,983.62 25.60%  $  20,819.81 N/A N/A
20-118-05 BKMH 900 MF  A  $  44,268.10 25.60%  $  32,935.47 N/A N/A
20-118-42 BKMA 900 MF  A  $  40,830.34 25.60%  $  30,377.77 N/A N/A
20-120-05 BKMH 1200 MF  A  $  59,318.97 25.60%  $  44,133.31 N/A N/A
20-120-42 BKMA 1200 MF  A  $  55,664.66 25.60%  $  41,414.51 N/A N/A
20-121-05 BKMH 1500 MF  A  $  72,997.76 25.60%  $  54,310.33 N/A N/A
20-121-42 BKMA 1500 MF  A  $  70,825.52 25.60%  $  52,694.19 N/A N/A
20-124-05 BKMH 1800 MF  A  $  88,026.03 25.60%  $  65,491.37 N/A N/A
20-124-42 BKMA 1800 MF  A  $  85,611.38 25.60%  $  63,694.87 N/A N/A
20-145-20 BKTP 300 MF  A  $  14,255.34 25.60%  $  10,605.97 N/A N/A
22-031-83 ANBW 25 MF  A  $    4,616.03 25.60%  $    3,434.33 N/A N/A
22-034-83 ANBW 50 MF  A  $    8,738.45 25.60%  $    6,501.41 N/A N/A
22-038-83 ANBW 100 MF  A  $  16,516.03 25.60%  $  12,287.93 N/A N/A
22-042-83 ANBW  200 MF  A  $  32,130.34 25.60%  $  23,904.97 N/A N/A
22-044-83 ANBW 300 MF  A  $  48,295.69 25.60%  $  35,931.99 N/A N/A
22-062-83 ANAW 25 MF  A  $    2,377.24 25.60%  $    1,768.67 N/A N/A
22-065-83 ANAW 50 MF  A  $    4,313.62 25.60%  $    3,209.33 N/A N/A
22-069-83 ANAW 100 MF  A  $    7,804.66 25.60%  $    5,806.67 N/A N/A
22-073-83 ANAW 200 MF  A  $  14,970.17 25.60%  $  11,137.81 N/A N/A
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22-075-83 ANAW 300 MF  A  $  22,417.41 25.60%  $  16,678.55 N/A N/A
22-077-83 ANAW 400 MF  A  $  30,303.28 25.60%  $  22,545.64 N/A N/A
22-081-83 ANAW 600 MF  A  $  45,515.34 25.60%  $  33,863.41 N/A N/A
22-083-83 ANAW 900 MF  A  $  68,194.66 25.60%  $  50,736.83 N/A N/A
22-085-83 ANAW 1200 MF  A  $  91,327.07 25.60%  $  67,947.34 N/A N/A
22-097-83 ANMW   25 MF  A  $    1,715.52 25.60%  $    1,276.35 N/A N/A
22-100-83 ANMW 50 MF  A  $    3,031.21 25.60%  $    2,255.22 N/A N/A
22-104-83 ANMW 100 MF  A  $    5,458.45 25.60%  $    4,061.09 N/A N/A
22-108-83 ANMW 200 MF  A  $  10,215.17 25.60%  $    7,600.09 N/A N/A
22-110-83 ANMW 300 MF  A  $  15,297.59 25.60%  $  11,381.41 N/A N/A
22-112-83 ANMW 400 MF  A  $  20,396.90 25.60%  $  15,175.29 N/A N/A
22-116-83 ANMW 600 MF  A  $  30,121.38 25.60%  $  22,410.31 N/A N/A
22-118-83 ANMW 900 MF  A  $  44,838.45 25.60%  $  33,359.81 N/A N/A
22-120-83 ANMW 1200 MF  A  $  60,046.55 25.60%  $  44,674.63 N/A N/A
22-121-83 ANMW 1500 MF  A  $  75,348.79 25.60%  $  56,059.50 N/A N/A
22-124-83 ANMW 1800 MF  A  $  90,018.62 25.60%  $  66,973.85 N/A N/A
22-145-83 ANTW 300 MF  A  $  10,739.66 25.60%  $    7,990.31 N/A N/A
22-147-83 ANTW 400 MF  A  $  14,473.79 25.60%  $  10,768.50 N/A N/A
22-151-83 ANTW 600 MF  A  $  21,707.76 25.60%  $  16,150.57 N/A N/A
22-153-83 ANTW 900 MF  A  $  31,503.28 25.60%  $  23,438.44 N/A N/A
22-155-83 ANTW 1200 MF  A  $  41,384.83 25.60%  $  30,790.31 N/A N/A
22-156-83 ANTW 1500 MF  A  $  53,127.41 25.60%  $  39,526.79 N/A N/A
22-157-83 ANTW 1800 MF  A  $  62,486.03 25.60%  $  46,489.61 N/A N/A
22-158-83 ANTW 2100 MF  A  $  75,665.52 25.60%  $  56,295.15 N/A N/A
22-159-83 ANTW 2400 MF  A  $  86,038.10 25.60%  $  64,012.35 N/A N/A
22-161-83 ANTW 2700 MF  A  $104,614.31 25.60%  $  77,833.05 N/A N/A
240026GBB Duplex Rnd 5 mm I-O OFNP 62.5 TeraGain 1000' Reel-in-Box MF  A  $       342.59 25.60%  $       254.89 N/A N/A
24002K101 Duplex Rnd 5 mm I-O OFNP TeraFlex SMF MF  A  $       232.76 25.60%  $       173.17 N/A N/A
24002NG01 Duplex Rnd 5 mm I-O OFNP 50 TeraFlex OM3 MF  A  $       443.10 25.60%  $       329.67 N/A N/A
240046G01 Quad Rnd 5 mm I-O OFNP 62.5 TeraGain MF  A  $       487.93 25.60%  $       363.02 N/A N/A
240046GBB Quad Rnd 5 mm I-O OFNP 62.5 TeraGain 1000' Reel-in-Box MF  A  $       512.59 25.60%  $       381.37 N/A N/A
24004K101 Quad Rnd 5 mm I-O OFNP TeraFlex SMF MF  A  $       351.72 25.60%  $       261.68 N/A N/A
24006601Q Distribution    6 Fiber I-O OFNP 62.5 TeraGain TRAY CABLE MF  A  $       628.28 25.60%  $       467.44 N/A N/A
240066G01 Distribution    6 Fiber I-O OFNP 62.5 TeraGain MF  A  $       628.28 25.60%  $       467.44 N/A N/A
240066GBB Distribution    6 Fiber I-O OFNP 62.5 TeraGain 1000 FT BrakeBox MF  A  $       653.45 25.60%  $       486.17 N/A N/A
24006K101 Distribution    6 Fiber I-O OFNP TeraFlex SMF MF  A  $       491.38 25.60%  $       365.59 N/A N/A
24006MG01 Distribution    6 Fiber I-O OFNP 50 TeraFlex 10G/150 MF  A  $       645.34 25.60%  $       480.13 N/A N/A
24006NG01 Distribution    6 Fiber I-O OFNP 50 TeraFlex OM3 MF  A  $       863.10 25.60%  $       642.15 N/A N/A
24008NG01 Distribution    8 Fiber I-O OFNP 50 TeraFlex OM3 MF  A  $    1,068.79 25.60%  $       795.18 N/A N/A

515 of 9702



NW Cable Superior Essex

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

Superior Essex            
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

24012601Q Distribution   12 Fiber I-O OFNP 62.5 TeraGain TRAY CABLE MF  A  $    1,181.38 25.60%  $       878.95 N/A N/A
240126G01 Distribution   12 Fiber I-O OFNP 62.5 TeraGain MF  A  $    1,181.38 25.60%  $       878.95 N/A N/A
240126GBB Distribution   12 Fiber I-O OFNP 62.5 TeraGain MF  A  $    1,219.14 25.60%  $       907.04 N/A N/A
24012K101 Distribution   12 Fiber I-O OFNP TeraFlex SMF MF  A  $       737.93 25.60%  $       549.02 N/A N/A
24012MG01 Distribution   12 Fiber I-O OFNP 50 TeraFlex 10G/150 MF  A  $    1,022.93 25.60%  $       761.06 N/A N/A
24012NG01 Distribution   12 Fiber I-O OFNP 50 TeraFlex OM3 MF  A  $    1,458.45 25.60%  $    1,085.09 N/A N/A
24012PG01 Distribution   12 Fiber I-O OFNP 50 TeraFlex 10G/550 OM4 MF  A  $    2,014.48 25.60%  $    1,498.77 N/A N/A
240186G01 Distribution   18 Fiber I-O OFNP 62.5 TeraGain MF  A  $    6,936.55 25.60%  $    5,160.79 N/A N/A
24018K101 Distribution   18 Fiber I-O OFNP TeraFlex SMF MF  A  $    7,591.38 25.60%  $    5,647.99 N/A N/A
240246G01 Distribution   24 Fiber I-O OFNP 62.5 TeraGain MF  A  $    8,368.97 25.60%  $    6,226.51 N/A N/A
240246K01 Distribution   24 Fiber I-O OFNP 62.5 TeraGain SINGLE UNIT MF  A  $    2,153.79 25.60%  $    1,602.42 N/A N/A
24024K101 Distribution   24 Fiber I-O OFNP TeraFlex SMF MF  A  $    8,062.07 25.60%  $    5,998.18 N/A N/A
24024MG01 Distribution   24 Fiber I-O OFNP 50 TeraFlex 10G/150 MF  A  $    7,373.45 25.60%  $    5,485.85 N/A N/A
24024MK01 Distribution   24 Fiber I-O OFNP 50 TeraFlex 10G/150 SINGLE UNIT MF  A  $    1,817.93 25.60%  $    1,352.54 N/A N/A
24024NG01 Distribution   24 Fiber I-O OFNP 50 TeraFlex OM3 MF  A  $  10,334.66 25.60%  $    7,688.99 N/A N/A
24024NK01 Distribution   24 Fiber I-O OFNP 50 TeraFlex OM3 SINGLE UNIT MF  A  $    2,708.10 25.60%  $    2,014.83 N/A N/A
24024PG01 Distribution   24 Fiber I-O OFNP 50 TeraFlex 10G/550 OM4 MF  A  $  11,466.38 25.60%  $    8,530.99 N/A N/A
24024PK01 Distribution   24 Fiber I-O OFNP 50 TeraFlex 10G/550 OM4 SINGLE UNIT MF  A  $    3,820.00 25.60%  $    2,842.08 N/A N/A
240306G01 Distribution   30 Fiber I-O OFNP 62.5 TeraGain MF  A  $    9,038.28 25.60%  $    6,724.48 N/A N/A
24030K101 Distribution   30 Fiber I-O OFNP TeraFlex SMF MF  A  $    8,071.90 25.60%  $    6,005.49 N/A N/A
24030MG01 Distribution   30 Fiber I-O OFNP 50 TeraFlex 10G/150 MF  A  $    8,736.38 25.60%  $    6,499.87 N/A N/A
24030NG01 Distribution   30 Fiber I-O OFNP 50 TeraFlex 10G/300 OM3 MF  A  $    9,655.86 25.60%  $    7,183.96 N/A N/A
24030PG01 Distribution   30 Fiber I-O OFNP 50 TeraFlex 10G/550 OM4 MF  A  $  10,963.10 25.60%  $    8,156.55 N/A N/A
240366G01 Distribution   36 Fiber I-O OFNP 62.5 TeraGain MF  A  $    9,484.48 25.60%  $    7,056.45 N/A N/A
24036K101 Distribution   36 Fiber I-O OFNP TeraFlex SMF MF  A  $    8,682.76 25.60%  $    6,459.97 N/A N/A
24036MG01 Distribution   36 Fiber I-O OFNP 50 TeraFlex 10G/150 MF  A  $  10,099.14 25.60%  $    7,513.76 N/A N/A
24036NG01 Distribution   36 Fiber I-O OFNP 50 TeraFlex 10G/300 OM3 MF  A  $  11,202.59 25.60%  $    8,334.73 N/A N/A
24036PG01 Distribution   36 Fiber I-O OFNP 50 TeraFlex 10G/550 OM4 MF  A  $  12,771.55 25.60%  $    9,502.03 N/A N/A
240486G01 Distribution   48 Fiber I-O OFNP 62.5 TeraGain MF  A  $  11,156.90 25.60%  $    8,300.73 N/A N/A
24048HGB1 Distribution   48 Fiber I-O OFNP 24-RWP 24-50 TeraGain MF  A  $  10,394.83 25.60%  $    7,733.75 N/A N/A
24048K101 Distribution   48 Fiber I-O OFNP TeraFlex BI-SMF MF  A  $  10,213.79 25.60%  $    7,599.06 N/A N/A
24048MG01 Distribution   48 Fiber I-O OFNP 50 TeraFlex 10G/150 MF  A  $  11,680.86 25.60%  $    8,690.56 N/A N/A
24048NG01 Distribution   48 Fiber I-O OFNP 50 TeraFlex 10G/300 OM3 MF  A  $  10,891.38 25.60%  $    8,103.19 N/A N/A
24048PG01 Distribution   48 Fiber I-O OFNP 50 TeraFlex 10G/550 OM4 MF  A  $  12,985.00 25.60%  $    9,660.84 N/A N/A
240606G01 Distribution   60 Fiber I-O OFNP 62.5 TeraGain MF  A  $  12,292.24 25.60%  $    9,145.43 N/A N/A
24060K101 Distribution   60 Fiber I-O OFNP TeraFlex SMF MF  A  $  11,472.41 25.60%  $    8,535.47 N/A N/A
24060MG01 Distribution   60 Fiber I-O OFNP 50 TeraFlex 10G/150 MF  A  $  11,686.55 25.60%  $    8,694.79 N/A N/A
24060NG01 Distribution   60 Fiber I-O OFNP 50 TeraFlex 10G/300 OM3 MF  A  $  13,530.69 25.60%  $  10,066.83 N/A N/A
24060PG01 Distribution   60 Fiber I-O OFNP 50 TeraGain 10G/550 OM4 MF  A  $  16,152.41 25.60%  $  12,017.39 N/A N/A
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240726G01 Distribution   72 Fiber I-O OFNP 62.5 TeraGain MF  A  $  13,551.72 25.60%  $  10,082.48 N/A N/A
24072K101 Distribution   72 Fiber I-O OFNP TeraFlex SMF MF  A  $  12,143.10 25.60%  $    9,034.47 N/A N/A
24072MG01 Distribution   72 Fiber I-O OFNP 50 TeraFlex 10G/150 MF  A  $  12,644.14 25.60%  $    9,407.24 N/A N/A
24072NG01 Distribution   72 Fiber I-O OFNP 50 TeraFlex 10G/300 OM3 MF  A  $  14,854.14 25.60%  $  11,051.48 N/A N/A
24072PG01 Distribution   72 Fiber I-O OFNP 50 TeraFlex 10G/550 OM4 MF  A  $  17,996.03 25.60%  $  13,389.05 N/A N/A
24-417-83 KNAW 28 MF  A  $    3,857.07 25.60%  $    2,869.66 N/A N/A
24-440-05 KHAH 54 MF  A  $    7,033.45 25.60%  $    5,232.89 N/A N/A
24-440-83 KNAW 54 MF  A  $    6,381.21 25.60%  $    4,747.62 N/A N/A
24-456-05 KHAH 106 MF  A  $  11,952.24 25.60%  $    8,892.47 N/A N/A
24-456-83 KNAW 106 MF  A  $  10,876.90 25.60%  $    8,092.41 N/A N/A
24-493-05 KHAH 210 MF  A  $  21,144.31 25.60%  $  15,731.37 N/A N/A
24-493-83 KNAW 210 MF  A  $  20,385.69 25.60%  $  15,166.95 N/A N/A
24-657-83 KNMW 106 MF  A  $    8,202.41 25.60%  $    6,102.59 N/A N/A
25-061-86 2X22 BW AF 1500 REEL MF  A  $       328.79 25.60%  $       244.62 N/A N/A
25-062-86 2X22 BW AF 700 COIL MF  A  $       344.14 25.60%  $       256.04 N/A N/A
25-063-86 2X22 BW AF 250 COIL MF  A  $       375.00 25.60%  $       279.00 N/A N/A
25-064-86 2X22 BW AF 3000 REEL MF  A  $       337.76 25.60%  $       251.29 N/A N/A
25-069-86 2X22 BW AF 1300 REEL MF  A  $       330.17 25.60%  $       245.65 N/A N/A
25-078-86 2X22 BW AF 8250 REEL MF  A  $       329.48 25.60%  $       245.13 N/A N/A
25-154-86 5X22 BW AF 500 COIL MF  A  $       593.62 25.60%  $       441.65 N/A N/A
25-257-86 2X22 BW AF 1250 COIL MF  A  $       324.83 25.60%  $       241.67 N/A N/A
25-525-86 5X22 BW AF 925 REEL MF  A  $       614.83 25.60%  $       457.43 N/A N/A
25-527-86 5X22 BW AF 900 REEL MF  A  $       614.66 25.60%  $       457.31 N/A N/A
25-530-86 5X22 BW AF 300 REEL MF  A  $       610.52 25.60%  $       454.23 N/A N/A
25-549-86 5X22 BW AF 5500 REEL MF  A  $       581.90 25.60%  $       432.93 N/A N/A
25-554-86 5X22 BW AF 925 COIL MF  A  $       614.83 25.60%  $       457.43 N/A N/A
27-151-19 DKTN 600 MF  A  $  25,209.14 25.60%  $  18,755.60 N/A N/A
27-153-19 DKTN 900 MF  A  $  37,369.48 25.60%  $  27,802.89 N/A N/A
27-155-19 DKTN 1200 MF  A  $  51,258.62 25.60%  $  38,136.41 N/A N/A
27-157-19 DKTN 1800 MF  A  $  75,291.38 25.60%  $  56,016.79 N/A N/A
27-159-19 DKTN 2400 MF  A  $101,177.41 25.60%  $  75,275.99 N/A N/A
27-162-19 DKTN 3000 MF  A  $127,938.28 25.60%  $  95,186.08 N/A N/A
3300131BB 3 mm Simplex Interconnect OFNR RWP SMF  1000' Reel-in-Box MF  A  $       151.72 25.60%  $       112.88 N/A N/A
330016G01 3 mm Simplex Interconnect OFNR 62.5 TeraGain MF  A  $       162.07 25.60%  $       120.58 N/A N/A
33001K101 3 mm Simplex Interconnect OFNR TeraFlex SMF MF  A  $       125.34 25.60%  $         93.25 N/A N/A
33001MG01 3 mm Simplex Interconnect OFNR 50 TeraFlex 10G/150 MF  A  $       136.55 25.60%  $       101.59 N/A N/A
33001NG01 3 mm Simplex Interconnect OFNR 50 TeraFlex 10G/300 OM3 MF  A  $       166.90 25.60%  $       124.17 N/A N/A
33001PG01 3 mm Simplex Interconnect OFNR 50 TeraFlex 10G/550 OM4 MF  A  $       210.17 25.60%  $       156.37 N/A N/A
3300231BB Distribution 2 Fiber Reel-In-Box 1000FT OFNR RWP-SMF MF  A  $       207.59 25.60%  $       154.45 N/A N/A
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33002601Q Distribution 2 Fiber OFNR 62.5 TeraGain GREEN MF  A  $       260.34 25.60%  $       193.69 N/A N/A
33002602Q Distribution 2 Fiber OFNR 62.5 TeraGain RED MF  A  $       260.34 25.60%  $       193.69 N/A N/A
330026G01 Distribution 2 Fiber OFNR 62.5 TeraGain MF  A  $       260.34 25.60%  $       193.69 N/A N/A
330026GBB Distribution 2 Fiber Reel-In-Box 1000FT OFNR 62.5 TeraGain MF  A  $       284.66 25.60%  $       211.79 N/A N/A
33002K101 Distribution 2 Fiber OFNR TereFlex SMF MF  A  $       215.52 25.60%  $       160.35 N/A N/A
33002K1BB Distribution 2 Fiber OFNR TereFlex SMF 1000 FT BrakeBox MF  A  $       245.00 25.60%  $       182.28 N/A N/A
33002MG01 Distribution 2 Fiber OFNR 50 TeraFlex 10G/150 MF  A  $       255.69 25.60%  $       190.23 N/A N/A
33002MGBB Distribution 2 Fiber OFNR 50 TeraFlex 10G/150 1000 FT BrakeBox MF  A  $       280.86 25.60%  $       208.96 N/A N/A
33002NG01 Distribution 2 Fiber OFNR 50 TeraFlex 10G/300 OM3 MF  A  $       328.28 25.60%  $       244.24 N/A N/A
33002NGBB Distribution 2 Fiber OFNR 50 TeraFlex 10G/300 OM3 1000 FT BrakeBox MF  A  $       341.72 25.60%  $       254.24 N/A N/A
33002PG01 Distribution 2 Fiber OFNR 50 TeraFlex 10G/550 OM4 MF  A  $       397.59 25.60%  $       295.81 N/A N/A
33002PGBB Distribution 2 Fiber OFNR 50 TeraFlex 10G/550 OM4 1000 FT BrakeBox MF  A  $       428.10 25.60%  $       318.51 N/A N/A
3300431BB Distribution 4 Fiber OFNR RWP SMF 1000 FT BrakeBox MF  A  $       268.79 25.60%  $       199.98 N/A N/A
33004601Q Distribution 4 Fiber OFNR 62.5 TeraGain BLUE JACKET MF  A  $       364.66 25.60%  $       271.31 N/A N/A
33004602Q Distribution 4 Fiber OFNR 62.5 TeraGain WHITE JACKET MF  A  $       364.66 25.60%  $       271.31 N/A N/A
33004603Q Distribution 4 Fiber OFNR 62.5 TeraGain RED JACKET MF  A  $       364.66 25.60%  $       271.31 N/A N/A
330046G01 Distribution 4 Fiber OFNR 62.5 TeraGain MF  A  $       400.17 25.60%  $       297.73 N/A N/A
330046GBB Distribution 4 Fiber OFNR 62.5 TeraGain 1000 FT BrakeBox MF  A  $       388.97 25.60%  $       289.39 N/A N/A
33004GG01 Distribution 4 Fiber OFNR 62.5 TeraGain 500/500 MF  A  $       380.00 25.60%  $       282.72 N/A N/A
33004K101 Distribution 4 Fiber OFNR TeraFlex SMF MF  A  $       254.14 25.60%  $       189.08 N/A N/A
33004K1BB Distribution 4 Fiber OFNR TeraFlex SMF 1000 FT BrakeBox MF  A  $       282.07 25.60%  $       209.86 N/A N/A
33004MG01 Distribution 4 Fiber OFNR 50 TeraFlex 10G/150 MF  A  $       339.66 25.60%  $       252.71 N/A N/A
33004MGBB Distribution 4-Fiber OFNR 50 TeraFlex 10G/150 1000 FT BrakeBox MF  A  $       370.17 25.60%  $       275.41 N/A N/A
33004NG01 Distribution 4 Fiber OFNR 50 TeraFlex 10G/300 OM3 MF  A  $       485.17 25.60%  $       360.97 N/A N/A
33004NGBB Distribution 4-Fiber OFNR 50 TeraFlex 10G/300 OM3 1000 FT BrakeBox MF  A  $       515.17 25.60%  $       383.29 N/A N/A
33004PG01 Distribution 4 Fiber OFNR 50 TeraFlex 10G/550 OM4 MF  A  $       633.45 25.60%  $       471.29 N/A N/A
33004PGBB Distribution 4-Fiber OFNR 50 TeraFlex 10G/550 OM4 1000 FT BrakeBox MF  A  $       664.83 25.60%  $       494.63 N/A N/A
340016G01 Simplex Interconnect 3 mm OFNP 62.5 TeraGain MF  A  $       200.52 25.60%  $       149.19 N/A N/A
34001K101 Simplex Interconnect 3 mm OFNP ZWP TeraFlex SMF MF  A  $       153.45 25.60%  $       114.17 N/A N/A
34001MG01 Simplex Interconnect 3 mm OFNP 50 TeraFlex 10G/150 MF  A  $       196.38 25.60%  $       146.11 N/A N/A
34001NG01 Simplex Interconnect 3 mm OFNP 50 TeraFlex 10G/300 OM3 MF  A  $       226.72 25.60%  $       168.68 N/A N/A
34001PG01 Simplex Interconnect 3 mm OFNP 50 TereFlex 10G/550 OM4 MF  A  $       270.00 25.60%  $       200.88 N/A N/A
3400231BB Distribution 2 Fiber Reel-in-Box 1000Ft OFNP RWP-SMF MF  A  $       267.24 25.60%  $       198.83 N/A N/A
34002601Q Distribution 2 Fiber OFNP 62.5 TeraGain BLUE JACKET MF  A  $       346.55 25.60%  $       257.83 N/A N/A
34002602Q Distribution 2 Fiber OFNP 62.5 TeraGain GREEN JACKET MF  A  $       346.55 25.60%  $       257.83 N/A N/A
34002603Q Distribution 2 Fiber OFNP 62.5 TeraGain RED JACKET MF  A  $       346.55 25.60%  $       257.83 N/A N/A
34002604Q Distribution 2 Fiber OFNP 62.5 TeraGain YELLOW JACKET MF  A  $       346.55 25.60%  $       257.83 N/A N/A
34002605Q Distribution 2 Fiber OFNP 62.5 TeraGain WHITE JACKET MF  A  $       346.55 25.60%  $       257.83 N/A N/A
34002606Q Distribution 2 Fiber OFNP 62.5 TeraGain VIOLET JACKET MF  A  $       346.55 25.60%  $       257.83 N/A N/A
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340026G01 Distribution 2 Fiber OFNP 62.5 TeraGain MF  A  $       336.21 25.60%  $       250.14 N/A N/A
340026GBB Distribution 2 Fiber Reel-In-Box 1000FT OFNP 62.5 TeraGain MF  A  $       358.62 25.60%  $       266.81 N/A N/A
34002GG01 Distribution 2 Fiber OFNP 62.5 500/500 MF  A  $       380.17 25.60%  $       282.85 N/A N/A
34002MG01 Distribution 2 Fiber OFNP 50 TeraFlex 10G/150 MF  A  $       365.52 25.60%  $       271.95 N/A N/A
34002NG01 Distribution 2 Fiber OFNP 50 TeraFlex 10G/300 OM3 MF  A  $       422.41 25.60%  $       314.27 N/A N/A
34002PG01 Distribution 2 Fiber OFNP 50 TeraFlex 10G/550 OM4 meters MF  A  $       548.45 25.60%  $       408.05 N/A N/A
3400431BB Distribution 4 Fiber OFNP RWP SMF 1000' BreakBox MF  A  $       287.93 25.60%  $       214.22 N/A N/A
34004601Q Distribution 4 Fiber OFNP 62.5 TeraGain, WHITE JACKET MF  A  $       381.03 25.60%  $       283.49 N/A N/A
34004603Q Distribution 4 Fiber OFNP 62.5 TeraGain, WHITE JACKET 1100 FT RB MF  A  $       401.72 25.60%  $       298.88 N/A N/A
34004605Q Distribution 4 Fiber OFNP 62.5 TeraGain, VIOLET JACKET MF  A  $       381.03 25.60%  $       283.49 N/A N/A
34004606Q Distribution 4 Fiber OFNP 62.5 TeraGain, RED JACKET MF  A  $       381.03 25.60%  $       283.49 N/A N/A
34004607Q Distribution 4 Fiber OFNP 62.5 TeraGain, YELLOW JACKET MF  A  $       381.03 25.60%  $       283.49 N/A N/A
34004608Q Distribution 4 Fiber OFNP 62.5 TeraGain, RED JACKET 1000FT BrakeBox MF  A  $       401.72 25.60%  $       298.88 N/A N/A
34004609Q Distribution 4 Fiber OFNP 62.5 TeraGain, GREEN JACKET MF  A  $       381.03 25.60%  $       283.49 N/A N/A
3400460AQ Distribution 4 Fiber OFNP 62.5 TeraGain, BLUE JACKET MF  A  $       381.03 25.60%  $       283.49 N/A N/A
340046G01 Distribution 4 Fiber OFNP 62.5 TeraGain MF  A  $       381.03 25.60%  $       283.49 N/A N/A
340046GBB Distribution 4 Fiber OFNP 62.5 TeraGain 1000 FT BrakeBox MF  A  $       401.38 25.60%  $       298.63 N/A N/A
34004K101 Distribution 4 Fiber OFNP TeraFlex SMF MF  A  $       336.21 25.60%  $       250.14 N/A N/A
34004K1BB Distribution 4 Fiber OFNP TeraFlex SMF 1000 FT BrakeBox MF  A  $       374.14 25.60%  $       278.36 N/A N/A
34004MG01 Distribution 4 Fiber OFNP 50 TeraFlex 10G/150 MF  A  $       437.93 25.60%  $       325.82 N/A N/A
34004MGBB Distribution 4 Fiber OFNP 50 TeraFlex 10G/150 1000 FT BrakeBox MF  A  $       463.79 25.60%  $       345.06 N/A N/A
34004NG01 Distribution 4 Fiber OFNP 50 TeraFlex 10G/300 OM3 MF  A  $       626.72 25.60%  $       466.28 N/A N/A
34004NGBB Distribution 4 Fiber OFNP 50 TeraFlex 10G/300 OM3 1000 FT BrakeBox MF  A  $       653.45 25.60%  $       486.17 N/A N/A
34004PG01 Distribution 4 Fiber OFNP 50 TeraFlex 10G/550 OM4 MF  A  $       812.07 25.60%  $       604.18 N/A N/A
34004PGBB Distribution 4 Fiber OFNP 50 TeraFlex 10G/550 OM4 1000 FT BrakeBox MF  A  $       787.59 25.60%  $       585.97 N/A N/A
4300631BB Distribution    6 Fiber OFNR RWP SMF 1000 FT BrakeBox MF  A  $       329.31 25.60%  $       245.01 N/A N/A
43006601Q Distribution    6 Fiber OFNR 62.5 TeraGain WHITE JACKET MF  A  $       524.48 25.60%  $       390.21 N/A N/A
43006602Q Distribution    6 Fiber OFNR 62.5 TeraGain YELLOW JACKET MF  A  $       538.79 25.60%  $       400.86 N/A N/A
430066G01 Distribution    6 Fiber OFNR 62.5 TeraGain MF  A  $       528.45 25.60%  $       393.17 N/A N/A
430066GBB Distribution    6 Fiber OFNR 62.5 TeraGain 1000 FT BrakeBox MF  A  $       559.48 25.60%  $       416.25 N/A N/A
43006K101 Distribution    6 Fiber OFNR TeraFlex SMF MF  A  $       322.76 25.60%  $       240.13 N/A N/A
43006K1BB Distribution    6 Fiber OFNR TeraFlex SMF  1000 FT BrakeBox MF  A  $       352.24 25.60%  $       262.07 N/A N/A
43006MG01 Distribution    6 Fiber OFNR 50 TeraFlex 10G/150 MF  A  $       453.79 25.60%  $       337.62 N/A N/A
43006MGBB Distribution    6 Fiber OFNR 50 TeraFlex 10G/150 1000 FT BrakeBox MF  A  $       482.41 25.60%  $       358.91 N/A N/A
43006NG01 Distribution    6 Fiber OFNR 50 TeraFlex 10G/300 OM3 MF  A  $       671.55 25.60%  $       499.63 N/A N/A
43006NGBB Distribution    6 Fiber OFNR 50 TeraFlex 10G/300 OM3 1000 FT BrakeBox MF  A  $       665.00 25.60%  $       494.76 N/A N/A
43006PG01 Distribution    6 Fiber OFNR 50 TeraFlex 10G/550 OM4 MF  A  $       949.66 25.60%  $       706.55 N/A N/A
43006PGBB Distribution    6 Fiber OFNR 50 TeraFlex 10G/550 OM4 1000 FT BrakeBox MF  A  $       924.48 25.60%  $       687.81 N/A N/A
4300831BB Distribution    8 Fiber OFNR RWP SMF MF  A  $       370.69 25.60%  $       275.79 N/A N/A
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430086G01 Distribution    8 Fiber OFNR 62.5 TeraGain MF  A  $       684.48 25.60%  $       509.25 N/A N/A
43008K101 Distribution    8 Fiber OFNR TeraFlex  SMF MF  A  $       379.31 25.60%  $       282.21 N/A N/A
43008MG01 Distribution    8 Fiber OFNR 50 TeraFlex 10G/150 MF  A  $       571.90 25.60%  $       425.49 N/A N/A
43008NG01 Distribution    8 Fiber OFNR 50 TeraGain 10G/300 OM3 MF  A  $       814.66 25.60%  $       606.11 N/A N/A
43008PG01 Distribution    8 Fiber OFNR 50 TeraFlex 10G/550 OM4 MF  A  $    1,159.83 25.60%  $       862.91 N/A N/A
4301231BB Distribution   12 Fiber OFNR RWP-SMF 1000 FT BrakeBox MF  A  $       502.76 25.60%  $       374.05 N/A N/A
430126G01 Distribution   12 Fiber OFNR 62.5 TeraGain MF  A  $       930.34 25.60%  $       692.17 N/A N/A
430126GBB Distribution 12 OFNR 62.5 TeraGain 1000 FT BrakeBox MF  A  $       967.59 25.60%  $       719.89 N/A N/A
43012GG01 Distribution   12 Fiber OFNR 62.5 TeraGain 500/500 MF  A  $       888.10 25.60%  $       660.75 N/A N/A
43012HGA1 Distribution   12 Fiber OFNR 6-RWP 6-62.5 TeraGain MF  A  $       699.83 25.60%  $       520.67 N/A N/A
43012HGD1 Distribution   12 Fiber OFNR 2-RWP 10-62.5 TeraGain MF  A  $       853.45 25.60%  $       634.97 N/A N/A
43012K101 Distribution   12 Fiber OFNR TeraFlex SMF MF  A  $       495.17 25.60%  $       368.41 N/A N/A
43012K1BB Distribution   12 Fiber OFNR TeraFlex SMF 1000 FT BrakeBox MF  A  $       540.69 25.60%  $       402.27 N/A N/A
43012MG01 Distribution   12 Fiber OFNR 50 TeraFlex 10G/150 MF  A  $       761.03 25.60%  $       566.21 N/A N/A
43012MGBB Distribution   12 Fiber OFNR 50 TeraFlex 10G/150 1000 FT BrakeBox MF  A  $       797.93 25.60%  $       593.66 N/A N/A
43012NG01 Distribution   12 Fiber OFNR 50 TeraFlex 10G/300 OM3 MF  A  $    1,196.72 25.60%  $       890.36 N/A N/A
43012NGBB Distribution   12 Fiber OFNR 50 TeraFlex 10G/300 OM3 1000 FT BrakeBox MF  A  $    1,169.83 25.60%  $       870.35 N/A N/A
43012PG01 Distribution   12 Fiber OFNR 50 TeraFlex 10G/550 OM4 MF  A  $    1,752.59 25.60%  $    1,303.93 N/A N/A
43012PGBB Distribution   12 Fiber OFNR 50 TeraFlex 10G/550 OM4 1000 FT BrakeBox MF  A  $    1,688.97 25.60%  $    1,256.59 N/A N/A
430186G01 Distribution   18 Fiber OFNR 62.5 TeraGain MF  A  $    2,094.83 25.60%  $    1,558.55 N/A N/A
430186K01 Distribution   18 Fiber OFNR 62.5 TeraGain SINGLE UNIT MF  A  $    1,295.00 25.60%  $       963.48 N/A N/A
43018HGA1 Distribution   18 Fiber OFNR 6-RWP 12-62.5 TeraGain MF  A  $    1,789.66 25.60%  $    1,331.51 N/A N/A
43018K101 Distribution   18 Fiber OFNR TeraFlex SMF MF  A  $    1,422.41 25.60%  $    1,058.27 N/A N/A
43018KK01 Distribution   18 Fiber OFNR TeraFlex SMF SINGLE UNIT MF  A  $       732.76 25.60%  $       545.17 N/A N/A
43018MG01 Distribution   18 Fiber OFNR 50 TeraFlex 10G/150 MF  A  $    2,064.31 25.60%  $    1,535.85 N/A N/A
43018MK01 Distribution   18 Fiber OFNR 50 TeraFlex 10G/150 SINGLE UNIT MF  A  $    1,115.69 25.60%  $       830.07 N/A N/A
43018NG01 Distribution   18 Fiber OFNR 50 TeraFlex 10G/300 OM3 MF  A  $    2,615.52 25.60%  $    1,945.95 N/A N/A
43018NK01 Distribution   18 Fiber OFNR 50 TeraFlex 10G/300 OM3 SINGLE UNIT MF  A  $    1,661.72 25.60%  $    1,236.32 N/A N/A
43018PG01 Distribution   18 Fiber OFNR 50 TeraFlex 10G/550 OM4 MF  A  $    3,399.31 25.60%  $    2,529.09 N/A N/A
43018PK01 Distribution   18 Fiber OFNR 50 TeraFlex 10G/550 OM4 SINGLE UNIT MF  A  $    2,438.10 25.60%  $    1,813.95 N/A N/A
430243K01 Distribution   24 Fiber OFNR RWP SMF SINGLE UNIT MF  A  $       825.00 25.60%  $       613.80 N/A N/A
430246G01 Distribution   24 Fiber OFNR 62.5 TeraGain MF  A  $    2,303.79 25.60%  $    1,714.02 N/A N/A
430246K01 Distribution   24 Fiber OFNR 62.5 TeraGain SINGLE UNIT MF  A  $    1,613.79 25.60%  $    1,200.66 N/A N/A
43024HG01 Distribution   24 Fiber OFNR 12-RWP 12-62.5 TeraGain MF  A  $    2,025.34 25.60%  $    1,506.85 N/A N/A
43024HK1Q Distribution   24 Fiber OFNR 12-RWP 12-62.5 TeraGain SINGLE UNIT MF  A  $    1,262.07 25.60%  $       938.98 N/A N/A
43024K101 Distribution   24 Fiber OFNR TeraFlex SMF MF  A  $    1,862.07 25.60%  $    1,385.38 N/A N/A
43024KK01 Distribution   24 Fiber OFNR TeraFlex SMF SINGLE UNIT MF  A  $       882.07 25.60%  $       656.26 N/A N/A
43024MG01 Distribution   24 Fiber OFNR 50 TeraFlex 10G/150 MF  A  $    2,551.72 25.60%  $    1,898.48 N/A N/A
43024MK01 Distribution   24 Fiber OFNR 50 TeraFlex 10G/150 SINGLE UNIT MF  A  $    1,417.41 25.60%  $    1,054.55 N/A N/A
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43024NG01 Distribution   24 Fiber OFNR 50 TeraFlex 10G/300 OM3 MF  A  $    3,480.17 25.60%  $    2,589.25 N/A N/A
43024NK01 Distribution   24 Fiber OFNR 50 TeraFlex OM3 SINGLE UNIT MF  A  $    2,288.45 25.60%  $    1,702.61 N/A N/A
43024PG01 Distribution   24 Fiber OFNR 50 TeraFlex 10G/550 OM4 MF  A  $    4,388.10 25.60%  $    3,264.75 N/A N/A
43024PK01 Distribution   24 Fiber OFNR 50 TeraFlex 10G 550 OM4 SINGLE UNIT MF  A  $    3,400.34 25.60%  $    2,529.85 N/A N/A
430306G01 Distribution   30 Fiber OFNR 62.5 TeraGain MF  A  $    2,710.00 25.60%  $    2,016.24 N/A N/A
43030MG01 Distribution   30 Fiber OFNR 50 TeraFlex 10G/150 MF  A  $    2,996.55 25.60%  $    2,229.43 N/A N/A
43030NG01 Distribution   30 Fiber OFNR 50 TeraFlex 10G/300 OM3 MF  A  $    4,051.03 25.60%  $    3,013.97 N/A N/A
43030PG01 Distribution   30 Fiber OFNR 50 TeraFlex 10G/550 OM4 MF  A  $    5,359.48 25.60%  $    3,987.45 N/A N/A
430366G01 Distribution   36 Fiber OFNR 62.5 TeraGain MF  A  $    3,102.24 25.60%  $    2,308.07 N/A N/A
43036GG01 Distribution   36 Fiber OFNR 62.5 TeraGain MF  A  $    4,066.72 25.60%  $    3,025.64 N/A N/A
43036H01Q Distribution   36 Fiber OFNR 24-RWP 12-62.5 TeraGain YELLOW Jkt MF  A  $    2,389.66 25.60%  $    1,777.91 N/A N/A
43036K101 Distribution   36 Fiber OFNR TeraFlex SMF MF  A  $    2,155.17 25.60%  $    1,603.45 N/A N/A
43036MG01 Distribution   36 Fiber OFNR 50 TeraFlex 10G/150 MF  A  $    3,436.21 25.60%  $    2,556.54 N/A N/A
43036NG01 Distribution   36 Fiber OFNR 50 TeraFlex 10G/300 OM3 MF  A  $    5,041.72 25.60%  $    3,751.04 N/A N/A
43036PG01 Distribution   36 Fiber OFNR 50 TeraFlex 10G/550 OM4 MF  A  $    6,739.66 25.60%  $    5,014.31 N/A N/A
430486G01 Distribution   48 Fiber OFNR 62.5 TeraGain MF  A  $    3,652.41 25.60%  $    2,717.39 N/A N/A
43048GG01 Distribution   48 Fiber OFNR 62.5 TeraGain 500/500 MF  A  $    4,335.52 25.60%  $    3,225.63 N/A N/A
43048HGB1 Distribution   48 Fiber OFNR 24-RWP 24-62.5 TeraGain MF  A  $    2,803.62 25.60%  $    2,085.89 N/A N/A
43048K101 Distribution   48 Fiber OFNR TeraFlex SMF MF  A  $    2,551.72 25.60%  $    1,898.48 N/A N/A
43048MG01 Distribution   48 Fiber OFNR 50 TeraFlex 10G/150 MF  A  $    3,809.14 25.60%  $    2,834.00 N/A N/A
43048NG01 Distribution   48 Fiber OFNR 50 TeraFlex 10G/300 OM3 MF  A  $    5,318.45 25.60%  $    3,956.93 N/A N/A
43048PG01 Distribution   48 Fiber OFNR 50 TeraFlex 10G/550 OM4 MF  A  $    7,851.03 25.60%  $    5,841.17 N/A N/A
430606G01 Distribution   60 Fiber OFNR 62.5 TeraGain MF  A  $    5,345.34 25.60%  $    3,976.93 N/A N/A
43060GG01 Distribution   60 Fiber OFNR 62.5 TeraGain 500/500 MF  A  $    5,310.86 25.60%  $    3,951.28 N/A N/A
43060HGA1 Distribution   60 Fiber OFNR 12-RWP 48-62.5 TeraGain MF  A  $    4,895.00 25.60%  $    3,641.88 N/A N/A
43060K101 Distribution   60 Fiber OFNR TeraFlex SMF MF  A  $    3,362.07 25.60%  $    2,501.38 N/A N/A
43060MG01 Distribution   60 Fiber OFNR 50 TeraFlex 10G/150 MF  A  $    4,697.07 25.60%  $    3,494.62 N/A N/A
43060NG01 Distribution   60 Fiber OFNR 50 TeraFlex 10G/300 OM3 MF  A  $    6,541.90 25.60%  $    4,867.17 N/A N/A
43060PG01 Distribution   60 Fiber OFNR 50 TeraFlex 10G/550 OM4 MF  A  $    9,164.83 25.60%  $    6,818.63 N/A N/A
430726G01 Distribution   72 Fiber OFNR 62.5 TeraGain MF  A  $    6,356.21 25.60%  $    4,729.02 N/A N/A
43072GG01 Distribution   72 Fiber OFNR 62.5 TeraGain  500/500 MF  A  $    6,388.45 25.60%  $    4,753.01 N/A N/A
43072HGC1 Distribution   72 Fiber OFNR 36-RWP 36-62.5 TeraGain MF  A  $    4,695.34 25.60%  $    3,493.33 N/A N/A
43072HGD1 Distribution   72 Fiber OFNR 24-RWP 48-50 TeraGain 10G/300 OM3 MF  A  $    6,827.24 25.60%  $    5,079.47 N/A N/A
43072K101 Distribution   72 Fiber OFNR TeraFlex SMF MF  A  $    3,413.79 25.60%  $    2,539.86 N/A N/A
43072MG01 Distribution   72 Fiber OFNR 50 TeraFlex 10G/150 MF  A  $    5,652.93 25.60%  $    4,205.78 N/A N/A
43072NG01 Distribution   72 Fiber OFNR 50 TeraFlex 10G/300 OM3 MF  A  $    8,226.03 25.60%  $    6,120.17 N/A N/A
43072PG01 Distribution   72 Fiber OFNR 50 TeraFlex 10G/550 OM4 MF  A  $  11,005.69 25.60%  $    8,188.23 N/A N/A
430966G01 Distribution   96 Fiber OFNR 62.5 TeraGain MF  A  $    8,857.76 25.60%  $    6,590.17 N/A N/A
43096K101 Distribution   96 Fiber OFNR TeraFlex SMF MF  A  $    4,982.76 25.60%  $    3,707.17 N/A N/A
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43096MG01 Distribution   96 Fiber OFNR 50 TeraFlex 10G/150 MF  A  $    7,572.41 25.60%  $    5,633.87 N/A N/A
43096NG01 Distribution   96 Fiber OFNR 50 TeraFlex 10G/300 OM3 MF  A  $  10,528.79 25.60%  $    7,833.42 N/A N/A
43096PG01 Distribution   96 Fiber OFNR 50 TeraFlex 10G/550 OM4 MF  A  $  14,731.72 25.60%  $  10,960.40 N/A N/A
431446G01 Distribution  144 Fiber OFNR 62.5 TeraGain MF  A  $  12,382.59 25.60%  $    9,212.65 N/A N/A
43144K101 Distribution  144 Fiber OFNR TeraFlex SMF MF  A  $    6,465.52 25.60%  $    4,810.35 N/A N/A
43144MG01 Distribution  144 Fiber OFNR 50 TeraFlex 10G/150 MF  A  $  10,176.21 25.60%  $    7,571.10 N/A N/A
43144NG01 Distribution  144 Fiber OFNR 50 TeraFlex 10G/300 OM3 MF  A  $  15,535.86 25.60%  $  11,558.68 N/A N/A
43144PG01 Distribution  144 Fiber OFNR 50 TeraFlex 10G/550 OM4 MF  A  $  22,376.55 25.60%  $  16,648.15 N/A N/A
44006301Q Distribution    6 Fiber OFNP RWP SMF WHITE MF  A  $       426.21 25.60%  $       317.10 N/A N/A
44006302Q Distribution    6 Fiber OFNP RWP SMF RED MF  A  $       426.21 25.60%  $       317.10 N/A N/A
44006303Q Distribution    6 Fiber OFNP RWP SMF GREEN MF  A  $       426.21 25.60%  $       317.10 N/A N/A
4400631BB Distribution    6 Fiber OFNP RWP SMF Reel-In-Box 1000 FT BrakeBox MF  A  $       411.21 25.60%  $       305.94 N/A N/A
44006601Q Distribution    6 Fiber OFNP 62.5 TeraGain WHITE MF  A  $       595.69 25.60%  $       443.19 N/A N/A
440066G01 Distribution    6 Fiber OFNP 62.5 TeraGain MF  A  $       581.90 25.60%  $       432.93 N/A N/A
440066GBB Distribution  6 Fiber Reel-In-Box 1000FT OFNP 62.5 TeraGain MF  A  $       612.93 25.60%  $       456.02 N/A N/A
44006GG01 Distribution    6 Fiber OFNP 62.5 TeraGain 500/500 MF  A  $       678.10 25.60%  $       504.51 N/A N/A
44006K101 Distribution    6 Fiber OFNP TeraFlex SMF MF  A  $       431.03 25.60%  $       320.69 N/A N/A
44006K1BB Distribution    6 Fiber OFNP TeraFlex SMF Reel-In-Box 1000 FT BrakeBox MF  A  $       456.90 25.60%  $       339.93 N/A N/A
44006MG01 Distribution    6 Fiber OFNP 50 TeraFlex 10G/150 MF  A  $       648.28 25.60%  $       482.32 N/A N/A
44006MGBB Distribution    6 Fiber OFNP 50 TeraFlex 10G/150 1000 FT BrakeBox MF  A  $       680.00 25.60%  $       505.92 N/A N/A
44006NG01 Distribution    6 Fiber OFNP 50 TeraFlex 10G/300 OM3 MF  A  $       867.41 25.60%  $       645.35 N/A N/A
44006NGBB Distribution    6 Fiber OFNP 50 TeraFlex 10G/300 OM3 1000 FT BrakeBox MF  A  $       898.45 25.60%  $       668.45 N/A N/A
44006PG01 Distribution    6 Fiber OFNP 50 TeraFlex 10G/550 OM4 MF  A  $    1,145.34 25.60%  $       852.13 N/A N/A
44006PGBB Distribution    6 Fiber OFNP 50 TeraFlex 10G/550 OM4 1000 FT BrakeBox MF  A  $    1,090.86 25.60%  $       811.60 N/A N/A
440086G01 Distribution    8 Fiber OFNP 62.5 TeraGain MF  A  $       775.86 25.60%  $       577.24 N/A N/A
44008K101 Distribution    8 Fiber OFNP TeraFlex SMF MF  A  $       556.90 25.60%  $       414.33 N/A N/A
44008NG01 Distribution    8 Fiber OFNP 50 TeraFlex 10G/300 OM3 MF  A  $    1,073.45 25.60%  $       798.65 N/A N/A
44008PG01 Distribution    8 Fiber OFNP 50 TeraFlex 10G/550 OM4 MF  A  $    1,347.93 25.60%  $    1,002.86 N/A N/A
44012301Q Distribution   12 Fiber OFNP RWP SMF WHITE MF  A  $       650.69 25.60%  $       484.11 N/A N/A
44012302Q Distribution   12 Fiber OFNP RWP SMF RED MF  A  $       650.69 25.60%  $       484.11 N/A N/A
44012303Q Distribution   12 Fiber OFNP RWP SMF GREEN MF  A  $       650.69 25.60%  $       484.11 N/A N/A
44012601Q Distribution   12 Fiber OFNP 62.5 TeraGain RED MF  A  $    1,178.79 25.60%  $       877.02 N/A N/A
44012602Q Distribution   12 Fiber OFNP 62.5 TeraGain YELLOW MF  A  $    1,198.79 25.60%  $       891.90 N/A N/A
44012603Q Distribution   12 Fiber OFNP 62.5 TeraGain VIOLET MF  A  $    1,178.97 25.60%  $       877.15 N/A N/A
44012604Q Distribution   12 Fiber OFNP 62.5 TeraGain BLACK MF  A  $    1,181.38 25.60%  $       878.95 N/A N/A
440126G01 Distribution   12 Fiber OFNP 62.5 TeraGain MF  A  $    1,163.79 25.60%  $       865.86 N/A N/A
440126GBB Distribution 12 Fiber Reel-In-Box 1000FT OFNP 62.5 TeraGain MF  A  $    1,202.59 25.60%  $       894.73 N/A N/A
44012HGA1 Distribution   12 Fiber OFNP 6-RWP 6-62.5 TeraGain MF  A  $       932.76 25.60%  $       693.97 N/A N/A
44012HGD1 Distribution   12 Fiber OFNP 2-RWP 10-62.5 TeraGain MF  A  $    1,101.72 25.60%  $       819.68 N/A N/A
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44012K101 Distribution   12 Fiber OFNP TeraFlex SMF MF  A  $       681.03 25.60%  $       506.69 N/A N/A
44012K1BB Distribution   12 Fiber OFNP TeraFlex SMF 1000 FT BrakeBox MF  A  $       715.52 25.60%  $       532.35 N/A N/A
44012MG01 Distribution   12 Fiber OFNP 50 TeraFlex 10G/150 MF  A  $    1,028.28 25.60%  $       765.04 N/A N/A
44012MGBB Distribution   12 Fiber OFNP 50 TeraFlex 10G/150 1000 FT BrakeBox MF  A  $    1,048.45 25.60%  $       780.05 N/A N/A
44012NG01 Distribution   12 Fiber OFNP 50 TeraFlex 10G/300 OM3 MF  A  $    1,463.79 25.60%  $    1,089.06 N/A N/A
44012NGBB Distribution   12 Fiber OFNP 50 TeraFlex 10G/300 OM3 1000 FT BrakeBox MF  A  $    1,496.55 25.60%  $    1,113.43 N/A N/A
44012PG01 Distribution   12 Fiber OFNP 50 TeraFlex 10G/550 OM4 MF  A  $    2,019.66 25.60%  $    1,502.63 N/A N/A
44012PGBB Distribution   12 Fiber OFNP 50 TeraFlex 10G/550 OM4 1000 FT BrakeBox MF  A  $    1,932.76 25.60%  $    1,437.97 N/A N/A
440183K01 Distribution   18 Fiber OFNP RWP-SMF SINGLE UNIT MF  A  $    1,148.10 25.60%  $       854.19 N/A N/A
440186G01 Distribution   18 Fiber OFNP 62.5 TeraGain MF  A  $    6,677.59 25.60%  $    4,968.13 N/A N/A
440186K01 Distribution   18 Fiber OFNP 62.5 TeraGain SINGLE UNIT MF  A  $    1,730.86 25.60%  $    1,287.76 N/A N/A
44018HGA1 Distribution   18 Fiber OFNP  6-RWP 12-62.5 TeraGain MF  A  $    6,708.62 25.60%  $    4,991.21 N/A N/A
44018HKD1 Distribution   18 Fiber OFNP  12-RWP 6-62.5 TeraGain MF  A  $    1,361.21 25.60%  $    1,012.74 N/A N/A
44018K101 Distribution   18 Fiber OFNP TeraFlex SMF MF  A  $    6,197.24 25.60%  $    4,610.75 N/A N/A
44018KK01 Distribution   18 Fiber OFNP TeraFlex SMF SINGLE UNIT MF  A  $    1,190.86 25.60%  $       886.00 N/A N/A
44018MG01 Distribution   18 Fiber OFNP 50 TeraFlex 10G/150 MF  A  $    6,595.69 25.60%  $    4,907.19 N/A N/A
44018MK01 Distribution  18 Fiber OFNP 50 TeraFlex 10G/150 SINGLE UNIT MF  A  $    1,551.38 25.60%  $    1,154.23 N/A N/A
44018NG01 Distribution   18 Fiber OFNP 50 TeraFlex 10G/300 OM3 MF  A  $    7,146.90 25.60%  $    5,317.29 N/A N/A
44018NK01 Distribution   18 Fiber OFNP 50 TeraFlex 10G/300 OM3 SINGLE UNIT MF  A  $    2,236.72 25.60%  $    1,664.12 N/A N/A
44018PG01 Distribution   18 Fiber OFNP 50 TeraFlex 10G/550 OM4 MF  A  $    7,930.69 25.60%  $    5,900.43 N/A N/A
44018PK01 Distribution   18 Fiber OFNP 50 TeraFlex 10G/550 OM4 SINGLE UNIT MF  A  $    2,873.97 25.60%  $    2,138.23 N/A N/A
440243K01 Distribution   24 Fiber OFNP RWP-SMF SINGLE UNIT MF  A  $    1,255.86 25.60%  $       934.36 N/A N/A
440246G01 Distribution   24 Fiber OFNP 62.5 TeraGain MF  A  $    7,384.48 25.60%  $    5,494.05 N/A N/A
440246K01 Distribution   24 Fiber OFNP 62.5 SINGLE UNIT MF  A  $    2,065.52 25.60%  $    1,536.75 N/A N/A
44024HGC1 Distribution   24 Fiber OFNP 12-RWP 12-62.5 TeraGain MF  A  $    6,955.17 25.60%  $    5,174.65 N/A N/A
44024HGG1 Distribution   24 Fiber OFNP 12-RWP 12-50 TeraGain 10G/300 OM3 MF  A  $    7,687.93 25.60%  $    5,719.82 N/A N/A
44024HGH1 Distribution   24 Fiber OFNP 18-RWP 6-62.5 TeraGain MF  A  $    7,010.34 25.60%  $    5,215.69 N/A N/A
44024HKA1 Distribution   24 Fiber OFNP 12-RWP 12-62.5 SINGLE UNIT MF  A  $    1,687.07 25.60%  $    1,255.18 N/A N/A
44024HKC1 Distribution   24 Fiber OFNP 12-RWP 12-10G/150m SINGLE UNIT MF  A  $    1,541.38 25.60%  $    1,146.79 N/A N/A
44024K101 Distribution   24 Fiber OFNP TeraFlex SMF MF  A  $    6,896.03 25.60%  $    5,130.65 N/A N/A
44024KK01 Distribution   24 Fiber OFNP TeraFlex SMF SINGLE UNIT MF  A  $    1,312.93 25.60%  $       976.82 N/A N/A
44024MG01 Distribution   24 Fiber OFNP 50 TeraFlex 10G/150 OM2+ MF  A  $    8,156.90 25.60%  $    6,068.73 N/A N/A
44024MK01 Distribution   24 Fiber OFNP 50 TeraFlex 10G/150 SINGLE UNIT MF  A  $    1,824.48 25.60%  $    1,357.41 N/A N/A
44024NG01 Distribution   24 Fiber OFNP 50 TeraFlex 10G/300 OM3 MF  A  $    9,793.10 25.60%  $    7,286.07 N/A N/A
44024NK01 Distribution   24 Fiber OFNP 50 TeraFlex 10G/300 OM3 SINGLE UNIT MF  A  $    2,715.00 25.60%  $    2,019.96 N/A N/A
44024PG01 Distribution   24 Fiber OFNP 50 TeraFlex 10G/550 OM4 MF  A  $  11,466.38 25.60%  $    8,530.99 N/A N/A
44024PK01 Distribution   24 Fiber OFNP 50 TeraFlex 10G/550 OM4 SINGLE UNIT MF  A  $    3,826.90 25.60%  $    2,847.21 N/A N/A
44036601Q Distribution   36 Fiber OFNP 62.5 TeraGain GREEN MF  A  $    7,551.72 25.60%  $    5,618.48 N/A N/A
44036602Q Distribution   36 Fiber OFNP 62.5 TeraGain RED MF  A  $    7,551.72 25.60%  $    5,618.48 N/A N/A
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44036603Q Distribution   36 Fiber OFNP 62.5 TeraGain YELLOW MF  A  $    7,551.72 25.60%  $    5,618.48 N/A N/A
440366G01 Distribution   36 Fiber OFNP 62.5 TeraGain MF  A  $    7,379.31 25.60%  $    5,490.21 N/A N/A
44036HGA1 Distribution   36 Fiber OFNP 12-RWP 24-62.5 TeraGain MF  A  $    6,982.76 25.60%  $    5,195.17 N/A N/A
44036K101 Distribution   36 Fiber OFNP TeraFlex SMF MF  A  $    6,379.31 25.60%  $    4,746.21 N/A N/A
44036MG01 Distribution   36 Fiber OFNP 50 TeraFlex 10G/150 MF  A  $    7,551.72 25.60%  $    5,618.48 N/A N/A
44036NG01 Distribution   36 Fiber OFNP 50 TeraFlex 10G/300 OM3 MF  A  $    9,051.72 25.60%  $    6,734.48 N/A N/A
44036PG01 Distribution   36 Fiber OFNP 50 TeraFlex 10G/550 OM4 MF  A  $  12,224.14 25.60%  $    9,094.76 N/A N/A
44048301Q Distribution   48 Fiber OFNP RWP-SMF RED MF  A  $    6,465.52 25.60%  $    4,810.35 N/A N/A
440486G01 Distribution   48 Fiber OFNP 62.5 TeraGain MF  A  $    7,796.03 25.60%  $    5,800.25 N/A N/A
44048HGA1 Distribution   48 Fiber OFNP 12-RWP 36-62.5 TeraGain MF  A  $    7,331.38 25.60%  $    5,454.55 N/A N/A
44048HGC1 Distribution   48 Fiber OFNP 24-RWP 24-62.5 TeraGain MF  A  $    6,866.90 25.60%  $    5,108.97 N/A N/A
44048K101 Distribution   48 Fiber OFNP TeraFlex SMF MF  A  $    6,032.41 25.60%  $    4,488.11 N/A N/A
44048MG01 Distribution   48 Fiber OFNP 50 TeraFlex 10G/150 MF  A  $    6,430.00 25.60%  $    4,783.92 N/A N/A
44048NG01 Distribution   48 Fiber OFNP 50 TeraFlex 10G/300 OM3 MF  A  $    8,795.00 25.60%  $    6,543.48 N/A N/A
44048PG01 Distribution   48 Fiber OFNP 50 TeraFlex 10G/550 OM4 MF  A  $  11,060.34 25.60%  $    8,228.89 N/A N/A
440606G01 Distribution   60 Fiber OFNP 62.5 TeraGain MF  A  $    7,632.41 25.60%  $    5,678.51 N/A N/A
44060HGA1 Distribution   60 Fiber OFNP 12-RWP 48-62.5 TeraGain MF  A  $  11,236.21 25.60%  $    8,359.74 N/A N/A
44060HGC1 Distribution   60 Fiber OFNP 24-RWP 36-62.5 TeraGain MF  A  $  10,818.97 25.60%  $    8,049.31 N/A N/A
44060K101 Distribution   60 Fiber OFNP TeraFlex SMF MF  A  $    5,694.14 25.60%  $    4,236.44 N/A N/A
44060MG01 Distribution   60 Fiber OFNP 50 TeraFlex 10G/150 MF  A  $    7,026.90 25.60%  $    5,228.01 N/A N/A
44060NG01 Distribution   60 Fiber OFNP 50 TeraFlex 10G/300 OM3 MF  A  $    8,870.86 25.60%  $    6,599.92 N/A N/A
44060PG01 Distribution   60 Fiber OFNP 50 TeraFlex 10G/550 OM4 MF  A  $  11,492.59 25.60%  $    8,550.49 N/A N/A
440726G01 Distribution   72 Fiber OFNP 62.5 TeraGain MF  A  $  10,800.52 25.60%  $    8,035.59 N/A N/A
44072HGF1 Distribution   72 Fiber OFNP 36-RWP 36-OM3 AQUA MF  A  $  10,177.93 25.60%  $    7,572.38 N/A N/A
44072K101 Distribution   72 Fiber OFNP TeraFlex SMF MF  A  $    8,120.34 25.60%  $    6,041.53 N/A N/A
44072MG01 Distribution   72 Fiber OFNP 50 TeraFlex 10G/150 MF  A  $    9,160.00 25.60%  $    6,815.04 N/A N/A
44072NG01 Distribution   72 Fiber OFNP 50 TeraFlex 10G/300 OM3 MF  A  $  12,306.21 25.60%  $    9,155.82 N/A N/A
44072PG01 Distribution   72 Fiber OFNP 50 TeraFlex 10G/550 OM4 MF  A  $  15,705.17 25.60%  $  11,684.65 N/A N/A
440966G01 Distribution   96 Fiber OFNP 62.5 TeraGain MF  A  $  24,234.48 25.60%  $  18,030.45 N/A N/A
441446G01 Distribution  144 Fiber OFNP 62.5 TeraGain MF  A  $  27,532.76 25.60%  $  20,484.37 N/A N/A
510026G01 2-62.5 SLT SJ 600# DF MF  A  $       373.97 25.60%  $       278.23 N/A N/A
51002K301 2-BIF SLT SJ 300# DF MF  A  $       242.93 25.60%  $       180.74 N/A N/A
51002R101 2-S28 SLT SJ 600# DF MF  A  $       313.62 25.60%  $       233.33 N/A N/A
51002R301 2-S28 SLT SJ 300# DF MF  A  $       241.90 25.60%  $       179.97 N/A N/A
51002TG01 2-C 62.5 SLT SJ 600# DF MF  A  $       416.03 25.60%  $       309.53 N/A N/A
51002UG01 2-C10G150M SLT SJ 600# DF MF  A  $       383.45 25.60%  $       285.29 N/A N/A
51002VG01 2-C10G300M SLT SJ 600# DF MF  A  $       446.38 25.60%  $       332.11 N/A N/A
510046G01 4-62.5 SLT SJ D/F MF  A  $       451.38 25.60%  $       335.83 N/A N/A
51004K301 4-BIF SLT SJ 300# DF MF  A  $       275.17 25.60%  $       204.73 N/A N/A
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51004R101 4-S28 SLT SJ 600# DF MF  A  $       328.45 25.60%  $       244.37 N/A N/A
51004R301 4-S28 SLT SJ 300# DF MF  A  $       260.34 25.60%  $       193.69 N/A N/A
51004TG01 4-C 62.5 SLT SJ 600# DF MF  A  $       556.72 25.60%  $       414.20 N/A N/A
51004UG01 4-C10G150M SLT SJ 600# DF MF  A  $       517.59 25.60%  $       385.09 N/A N/A
51004VG01 4-C10G300M SLT SJ 600# DF MF  A  $       635.17 25.60%  $       472.57 N/A N/A
510066G01 6-62.5 SLT SJ D/F MF  A  $       528.97 25.60%  $       393.55 N/A N/A
51006K301 6-BIF SLT SJ 300# DF MF  A  $       300.86 25.60%  $       223.84 N/A N/A
51006R101 6-S28 SLT SJ 600# DF MF  A  $       347.93 25.60%  $       258.86 N/A N/A
51006R301 6-S28 SLT SJ 300# DF MF  A  $       278.62 25.60%  $       207.29 N/A N/A
51006TG01 6-C 62.5 SLT SJ 600# DF MF  A  $       710.52 25.60%  $       528.63 N/A N/A
51006UG01 6-C10G150M SLT SJ 600# DF MF  A  $       651.72 25.60%  $       484.88 N/A N/A
51006VG01 6-C10G300M SLT SJ 600# DF MF  A  $       829.66 25.60%  $       617.27 N/A N/A
510086G01 8-62.5 SLT SJ 600# DF MF  A  $       606.38 25.60%  $       451.15 N/A N/A
51008K301 8-BIF SLT SJ 300# DF MF  A  $       326.72 25.60%  $       243.08 N/A N/A
51008R101 8-S28 SLT SJ 600# DF MF  A  $       365.17 25.60%  $       271.69 N/A N/A
51008R301 8-S28 SLT SJ 300# DF MF  A  $       297.07 25.60%  $       221.02 N/A N/A
51008TG01 8-C 62.5 SLT SJ 600# DF MF  A  $       864.14 25.60%  $       642.92 N/A N/A
51008UG01 8-C10G150M SLT SJ 600# DF MF  A  $       785.86 25.60%  $       584.68 N/A N/A
51008VG01 8-C10G300M SLT SJ 600# DF MF  A  $    1,020.86 25.60%  $       759.52 N/A N/A
510126G01 12-62.5 SLT SJ D/F MF  A  $       761.55 25.60%  $       566.59 N/A N/A
51012K301 12-BIF SLT SJ 300# DF MF  A  $       367.93 25.60%  $       273.74 N/A N/A
51012R101 12-S28 SLT SJ 600# DF MF  A  $       399.48 25.60%  $       297.21 N/A N/A
51012R301 12-S28 SLT SJ 300# DF MF  A  $       327.76 25.60%  $       243.85 N/A N/A
51012TG01 12-C 62.5 SLT SJ 600# DF MF  A  $    1,171.55 25.60%  $       871.63 N/A N/A
51012UG01 12-C10G150M SLT SJ 600# DF MF  A  $    1,054.14 25.60%  $       784.28 N/A N/A
51012VG01 12-C10G300M SLT SJ 600# DF MF  A  $    1,406.72 25.60%  $    1,046.60 N/A N/A
510186G01 18-62.5 SLT SJ 600# DF MF  A  $    1,089.31 25.60%  $       810.45 N/A N/A
51018R101 18-S28 SLT SJ 600# DF MF  A  $       546.21 25.60%  $       406.38 N/A N/A
51018TG01 18-C 62.5 SLT SJ 600# DF MF  A  $    1,711.21 25.60%  $    1,273.14 N/A N/A
51018UG01 18-C10G150M SLT SJ 600# DF MF  A  $    1,535.00 25.60%  $    1,142.04 N/A N/A
51018VG01 18-C10G300M SLT SJ 600# DF MF  A  $    2,063.97 25.60%  $    1,535.59 N/A N/A
510246G01 24-62.5 SLT SJ D/F MF  A  $    1,321.90 25.60%  $       983.49 N/A N/A
5102491M1 24-SMF SLT SJ Fig 8 D/F MF  A  $    1,157.93 25.60%  $       861.50 N/A N/A
51024R101 24-S28 SLT SJ 600# DF MF  A  $       597.76 25.60%  $       444.73 N/A N/A
51024TG01 24-C 62.5 SLT SJ 600# DF MF  A  $    2,172.41 25.60%  $    1,616.27 N/A N/A
51024UG01 24-C10G150M SLT SJ 600# DF MF  A  $    1,937.41 25.60%  $    1,441.43 N/A N/A
51024VG01 24-C10G300M SLT SJ 600# DF MF  A  $    2,642.59 25.60%  $    1,966.09 N/A N/A
510306G01 30-62.5 SLT SJ 600# DF MF  A  $    1,557.93 25.60%  $    1,159.10 N/A N/A
51030R101 30-S28 SLT SJ 600# DF MF  A  $       652.76 25.60%  $       485.65 N/A N/A

525 of 9702



NW Cable Superior Essex

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

Superior Essex            
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

51030TG01 30-C 62.5 SLT SJ 600# DF MF  A  $    2,636.38 25.60%  $    1,961.47 N/A N/A
51030UG01 30-C10G150M SLT SJ 600# DF MF  A  $    2,342.59 25.60%  $    1,742.89 N/A N/A
51030VG01 30-C10G300M SLT SJ 600# DF MF  A  $    3,224.14 25.60%  $    2,398.76 N/A N/A
510366G01 36-62.5 SLT SJ D/F MF  A  $    1,788.28 25.60%  $    1,330.48 N/A N/A
51036R101 36-S28 SLT SJ 600# DF MF  A  $       702.24 25.60%  $       522.47 N/A N/A
51036TG01 36-C 62.5 SLT SJ 600# DF MF  A  $    3,095.86 25.60%  $    2,303.32 N/A N/A
51036UG01 36-C10G150M SLT SJ 600# DF MF  A  $    2,743.28 25.60%  $    2,041.00 N/A N/A
51036VG01 36-C10G300M SLT SJ 600# DF MF  A  $    3,801.21 25.60%  $    2,828.10 N/A N/A
510486G01 48-62.5 SLT SJ D/F MF  A  $    2,254.83 25.60%  $    1,677.59 N/A N/A
51048R101 48-S28 SLT SJ 600# DF MF  A  $       806.72 25.60%  $       600.20 N/A N/A
51048TG01 48-C 62.5 SLT SJ 600# DF MF  A  $    4,019.31 25.60%  $    2,990.37 N/A N/A
51048UG01 48-C10G150M SLT SJ 600# DF MF  A  $    3,549.14 25.60%  $    2,640.56 N/A N/A
51048VG01 48-C10G300M SLT SJ 600# DF MF  A  $    4,959.66 25.60%  $    3,689.99 N/A N/A
510606G01 60-62.5 SLT SJ 600# DF MF  A  $    2,886.38 25.60%  $    2,147.47 N/A N/A
51060R101 60-S28 SLT SJ 600# DF MF  A  $    1,076.38 25.60%  $       800.83 N/A N/A
51060TG01 60-C 62.5 SLT SJ 600# DF MF  A  $    5,078.97 25.60%  $    3,778.75 N/A N/A
51060UG01 60-C10G150M SLT SJ 600# DF MF  A  $    4,491.21 25.60%  $    3,341.46 N/A N/A
51060VG01 60-C10G300M SLT SJ 600# DF MF  A  $    6,254.31 25.60%  $    4,653.21 N/A N/A
510726G01 72-62.5 SLT SJ 600# DF MF  A  $    3,347.24 25.60%  $    2,490.35 N/A N/A
51072R101 72-S28 SLT SJ 600# DF MF  A  $    1,175.17 25.60%  $       874.33 N/A N/A
51072TG01 72-C 62.5 SLT SJ 600# DF MF  A  $    5,997.93 25.60%  $    4,462.46 N/A N/A
51072UG01 72-C10G150M SLT SJ 600# DF MF  A  $    5,292.59 25.60%  $    3,937.69 N/A N/A
51072VG01 72-C10G300M SLT SJ 600# DF MF  A  $    7,408.45 25.60%  $    5,511.89 N/A N/A
510966G01 96-62.5 SLT SJ 600# DF MF  A  $    4,280.34 25.60%  $    3,184.57 N/A N/A
51096R101 96-S28 SLT SJ 600# DF MF  A  $    1,384.14 25.60%  $    1,029.80 N/A N/A
51096TG01 96-C 62.5 SLT SJ 600# DF MF  A  $    7,844.83 25.60%  $    5,836.55 N/A N/A
51096UG01 96-C10G150M SLT SJ 600# DF MF  A  $    6,904.48 25.60%  $    5,136.93 N/A N/A
51096VG01 96-C10G300M SLT SJ 600# DF MF  A  $    9,725.34 25.60%  $    7,235.65 N/A N/A
51-240-11 4X24 CAT 5e CMX OUTDOOR CMR BG 1KFT PB MF  A  $       215.52 25.60%  $       160.35 N/A N/A
51-240-21 4X24  CAT 5e CMX OUTDOOR CMR BL 1KFT PB MF  A  $       215.52 25.60%  $       160.35 N/A N/A
51-240-25 4X24 MARATHON CAT5eR BL 1KFTPB MF  A  $       155.17 25.60%  $       115.45 N/A N/A
51-240-2G 4X24 CAT5e  CM BL1KFPB MF  A  $       148.28 25.60%  $       110.32 N/A N/A
51-240-31 4X24  CAT 5e CMX OUTDOOR CMR GY 1KFT PB MF  A  $       215.52 25.60%  $       160.35 N/A N/A
51-240-35 4X24 MARATHON CAT5eR GY 1KFTPB MF  A  $       155.17 25.60%  $       115.45 N/A N/A
51-240-3G 4X24 CAT5e  CM GY1KFPB MF  A  $       148.28 25.60%  $       110.32 N/A N/A
51-240-45 4X24 MARATHON CAT5eR WH 1KFTPB MF  A  $       155.17 25.60%  $       115.45 N/A N/A
51-240-4G 4X24 CAT5e  CM WHKFPB MF  A  $       148.28 25.60%  $       110.32 N/A N/A
51-240-55 4X24 MARATHON CAT5eR GN 1KFTPB MF  A  $       155.17 25.60%  $       115.45 N/A N/A
51-240-65 4X24 MARATHON CAT5eR YL 1KFTPB MF  A  $       155.17 25.60%  $       115.45 N/A N/A
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51-240-75 4X24 MARATHON C5eR PU 1KFT PB MF  A  $       155.17 25.60%  $       115.45 N/A N/A
51-240-95 4X24 MARATHON CAT5eR RD 1KFTPB MF  A  $       155.17 25.60%  $       115.45 N/A N/A
51-240-D5 4X24 MARATHON CAT5ER OR 1KFTPB MF  A  $       155.17 25.60%  $       115.45 N/A N/A
51-240-E1 4X24 C5e CMR/CMX SUNRES BK 1KFT PB MF  A  $       218.97 25.60%  $       162.91 N/A N/A
51-240-E5 4X24 MARATHON CAT5eR BK 1KFTPB MF  A  $       155.17 25.60%  $       115.45 N/A N/A
51-241-28 4X24 MARATHON CAT5eP BL 1KFTPB MF  A  $       246.55 25.60%  $       183.43 N/A N/A
51-241-38 4X24 MARATHON CAT5eP GY 1KFTPB MF  A  $       246.55 25.60%  $       183.43 N/A N/A
51-241-48 4X24 MARATHON CAT5eP WH 1KFTPB MF  A  $       246.55 25.60%  $       183.43 N/A N/A
51-241-58 4X24 MARATHON CAT5eP GN 1KFTPB MF  A  $       246.55 25.60%  $       183.43 N/A N/A
51-241-68 4X24 MARATHON CAT5eP YL 1KFTPB MF  A  $       246.55 25.60%  $       183.43 N/A N/A
51-241-78 4X24 MARATHON C5eP PU 1KFT PB MF  A  $       246.55 25.60%  $       183.43 N/A N/A
51-241-98 4X24 MARATHON CAT5eP RD 1KFTPB MF  A  $       246.55 25.60%  $       183.43 N/A N/A
51-241-B8 4X24 MARATHON CAT5eP BN 1KFTPB MF  A  $       246.55 25.60%  $       183.43 N/A N/A
51-241-C8 4X24 MARATHON C5eP PK 1KFT PB MF  A  $       246.55 25.60%  $       183.43 N/A N/A
51-241-E8 4X24 MARATHON C5eP BK 1KFT PB MF  A  $       246.55 25.60%  $       183.43 N/A N/A
51-243-25 4X24 MARATHON CAT5eR BL 1KFTRB MF  A  $       155.17 25.60%  $       115.45 N/A N/A
51-243-28 4X24 MARATHON CAT5eP BL 1KFTRB MF  A  $       246.55 25.60%  $       183.43 N/A N/A
51-243-35 4X24 MARATHON CAT5eR GY 1KFTRB MF  A  $       155.17 25.60%  $       115.45 N/A N/A
51-243-38 4X24 MARATHON CAT5eP GY 1KFTRB MF  A  $       246.55 25.60%  $       183.43 N/A N/A
51-243-45 4X24 MARATHON CAT5eR WH 1KFTRB MF  A  $       155.17 25.60%  $       115.45 N/A N/A
51-243-48 4X24 MARATHON CAT5eP WH 1KFTRB MF  A  $       246.55 25.60%  $       183.43 N/A N/A
51-243-55 4X24 MARATHON CAT5eR GN 1KFTRB MF  A  $       155.17 25.60%  $       115.45 N/A N/A
51-243-58 4X24 MARATHON CAT5eP GN 1KFTRB MF  A  $       246.55 25.60%  $       183.43 N/A N/A
51-243-65 4X24 MARATHON CAT5eR YL 1KFTRB MF  A  $       155.17 25.60%  $       115.45 N/A N/A
51-243-68 4X24 MARATHON CAT5eP YL 1KFTRB MF  A  $       246.55 25.60%  $       183.43 N/A N/A
51-243-75 4X24 MARATHON C5eR PU 1KFT RB MF  A  $       155.17 25.60%  $       115.45 N/A N/A
51-243-78 4X24 MARATHON C5eP PU 1KFT RB MF  A  $       246.55 25.60%  $       183.43 N/A N/A
51-243-95 4X24 MARATHON CAT5eR RD 1KFTRB MF  A  $       155.17 25.60%  $       115.45 N/A N/A
51-243-98 4X24 MARATHON CAT5eP RD 1KFTRB MF  A  $       246.55 25.60%  $       183.43 N/A N/A
51-243-E8 4X24 MARATHON CAT5eP BK 1KFTRB MF  A  $       246.55 25.60%  $       183.43 N/A N/A
51-273-28 4X24 MARATHON CAT5eP BL 2.5KFT RL MF  A  $       246.55 25.60%  $       183.43 N/A N/A
51-347-25 6X24 MARATHON CAT5eR  BL 1KFTRB MF  A  $       315.52 25.60%  $       234.75 N/A N/A
51-372-35 6X24 MARATHON CAT5eR  GY 1KFTRL MF  A  $       315.52 25.60%  $       234.75 N/A N/A
51-478-25 25X24 MARATHON CAT5eR BL 1KFT RL MF  A  $    1,546.55 25.60%  $    1,150.63 N/A N/A
51-478-35 25X24 MARATHON CAT5eR GY 1KFT RL MF  A  $    1,546.55 25.60%  $    1,150.63 N/A N/A
51-478-48 25X24 MARATHON CAT5eP WH 1KFT RL MF  A  $    4,241.38 25.60%  $    3,155.59 N/A N/A
51-499-25 25X24 MARATHON CAT5eR BL 1KFT MASTER MF  A  $    1,546.55 25.60%  $    1,150.63 N/A N/A
51-499-35 25X24 MARATHON CAT5eR GY 1KFT MASTER MF  A  $    1,546.55 25.60%  $    1,150.63 N/A N/A
51-499-EL 25X24 CAT5e CM IO SRFR BK MSTR MF  A  $    1,939.66 25.60%  $    1,443.11 N/A N/A
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520023S01 2-RWP SLT SJSA STL 300# D/F MF  A  $       389.48 25.60%  $       289.77 N/A N/A
520026G01 2-62.5 SLT SJSA 600# DF MF  A  $       484.66 25.60%  $       360.59 N/A N/A
520029S01 2-SMF SLT SJSA STL 300# D/F MF  A  $       389.48 25.60%  $       289.77 N/A N/A
52002K101 2-BIF SLT SJSA 600# DF MF  A  $       444.48 25.60%  $       330.69 N/A N/A
52002K301 2-BIF SLT SJSA 300# DF MF  A  $       367.41 25.60%  $       273.35 N/A N/A
52002KS01 2-BIF SLT SJSA STL 300# D/F MF  A  $       397.41 25.60%  $       295.67 N/A N/A
52002R301 2-S28 SLT SJSA 300# DF MF  A  $       360.00 25.60%  $       267.84 N/A N/A
52002RG01 2-S28 SLT SJSA 600# DF MF  A  $       437.76 25.60%  $       325.69 N/A N/A
52002RS01 2-S28 SLT SJSA STL 300# DF MF  A  $       390.00 25.60%  $       290.16 N/A N/A
52002TG01 2-C 62.5 SLT SJSA 600# DF MF  A  $       539.66 25.60%  $       401.51 N/A N/A
52002UG01 2-C10G150M SLT SJSA 600# DF MF  A  $       520.17 25.60%  $       387.01 N/A N/A
52002VG01 2-C10G300M SLT SJSA 600# DF MF  A  $       578.79 25.60%  $       430.62 N/A N/A
520043S01 4-RWP SLT SJSA STL 300# D/F MF  A  $       407.41 25.60%  $       303.11 N/A N/A
520046G01 4-62.5 SLT SJSA D/F MF  A  $       562.24 25.60%  $       418.31 N/A N/A
520049S01 4-SMF SLT SJSA STL 300# DF MF  A  $       407.24 25.60%  $       302.99 N/A N/A
52004K301 4-BIF SLT SJSA 300# DF MF  A  $       393.10 25.60%  $       292.47 N/A N/A
52004KS01 4-BIF SLT SJSA STL 300# DF MF  A  $       423.28 25.60%  $       314.92 N/A N/A
52004R101 4-S28 SLT SJSA D/F MF  A  $       454.48 25.60%  $       338.13 N/A N/A
52004R301 4-S28 SLT SJSA 300# DF MF  A  $       378.28 25.60%  $       281.44 N/A N/A
52004RS01 4-S28 SLT SJSA STL 300# DF MF  A  $       408.45 25.60%  $       303.89 N/A N/A
52004TG01 4-C 62.5 SLT SJSA 600# DF MF  A  $       693.45 25.60%  $       515.93 N/A N/A
52004UG01 4-C10G150M SLT SJSA 600# DF MF  A  $       654.14 25.60%  $       486.68 N/A N/A
52004VG01 4-C10G300M SLT SJSA 600# DF MF  A  $       771.72 25.60%  $       574.16 N/A N/A
520063S01 6-RWP SLT SJSA STL 300# D/F MF  A  $       425.34 25.60%  $       316.45 N/A N/A
520065G01 6-50 SLT SJSA D/F MF  A  $       574.83 25.60%  $       427.67 N/A N/A
520066G01 6-62.5 SLT SJSA D/F MF  A  $       639.66 25.60%  $       475.91 N/A N/A
520066GM1 6-62.5 SLT SJSA FIG 8 D/F MF  A  $    1,230.86 25.60%  $       915.76 N/A N/A
520069S01 6-SMF SLT SJSA STL 300# D/F MF  A  $       425.00 25.60%  $       316.20 N/A N/A
52006K301 6-BIF SLT SJSA 300# DF MF  A  $       418.97 25.60%  $       311.71 N/A N/A
52006KS01 6-BIF SLT SJSA STL 300# DF MF  A  $       448.97 25.60%  $       334.03 N/A N/A
52006R101 6-S28 SLT SJSA D/F MF  A  $       471.21 25.60%  $       350.58 N/A N/A
52006R301 6-S28 SLT SJSA 300# DF MF  A  $       396.72 25.60%  $       295.16 N/A N/A
52006RS01 6-S28 SLT SJSA STL 300# DF MF  A  $       426.72 25.60%  $       317.48 N/A N/A
52006TG01 6-C 62.5 SLT SJSA 600# DF MF  A  $       847.07 25.60%  $       630.22 N/A N/A
52006UG01 6-C10G150M SLT SJSA 600# DF MF  A  $       788.28 25.60%  $       586.48 N/A N/A
52006VG01 6-C10G300M SLT SJSA 600# DF MF  A  $       964.66 25.60%  $       717.71 N/A N/A
520083S01 8-RWP SLT SJSA STL 300# D/F MF  A  $       443.10 25.60%  $       329.67 N/A N/A
520086G01 8-62.5 SLT SJSA D/F MF  A  $       717.24 25.60%  $       533.63 N/A N/A
520089S01 8-SMF SLT SJSA STL 300# DF MF  A  $       442.76 25.60%  $       329.41 N/A N/A
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52008K301 8-BIF SLT SJSA 300# DF MF  A  $       444.66 25.60%  $       330.83 N/A N/A
52008KS01 8-BIF SLT SJSA STL 300# DF MF  A  $       474.83 25.60%  $       353.27 N/A N/A
52008R101 8-S28 SLT SJSA D/F MF  A  $       487.76 25.60%  $       362.89 N/A N/A
52008R301 8-S28 SLT SJSA 300# DF MF  A  $       415.00 25.60%  $       308.76 N/A N/A
52008RS01 8-S28 SLT SJSA STL 300# DF MF  A  $       445.17 25.60%  $       331.21 N/A N/A
52008TG01 8-C 62.5 SLT SJSA 600# DF MF  A  $    1,000.86 25.60%  $       744.64 N/A N/A
52008UG01 8-C10G150M SLT SJSA 600# DF MF  A  $       922.41 25.60%  $       686.27 N/A N/A
52008VG01 8-C10G300M SLT SJSA 600# DF MF  A  $    1,157.59 25.60%  $       861.25 N/A N/A
520123S01 12-RWP SLT SJSA STL 300# D/F MF  A  $       478.97 25.60%  $       356.35 N/A N/A
520126G01 12-62.5 SLT SJSA D/F MF  A  $       872.24 25.60%  $       648.95 N/A N/A
520129S01 12-SMF SLT SJSA STL 300# DF MF  A  $       478.28 25.60%  $       355.84 N/A N/A
52012K301 12-BIF SLT SJSA 300# DF MF  A  $       496.21 25.60%  $       369.18 N/A N/A
52012KS01 12-BIF SLT SJSA STL 300# DF MF  A  $       526.38 25.60%  $       391.63 N/A N/A
52012R101 12-S28 SLT SJSA D/F MF  A  $       521.21 25.60%  $       387.78 N/A N/A
52012R301 12-S28 SLT SJSA 300# DF MF  A  $       451.72 25.60%  $       336.08 N/A N/A
52012RS01 12-S28 SLT SJSA STL 300# DF MF  A  $       481.90 25.60%  $       358.53 N/A N/A
52012TG01 12-C 62.5 SLT SJSA 600# DF MF  A  $    1,308.28 25.60%  $       973.36 N/A N/A
52012UG01 12-C10G150M SLT SJSA 600# DF MF  A  $    1,190.69 25.60%  $       885.87 N/A N/A
52012VG01 12-C10G300M SLT SJSA 600# DF MF  A  $    1,543.28 25.60%  $    1,148.20 N/A N/A
52016R101 16-S28 SLT SJSA 600# DF MF  A  $       655.52 25.60%  $       487.71 N/A N/A
520186G01 18-62.5 SLT SJSA 600# DF MF  A  $    1,208.79 25.60%  $       899.34 N/A N/A
52018R101 18-S28 SLT SJSA 600# DF MF  A  $       671.55 25.60%  $       499.63 N/A N/A
52018TG01 18-C 62.5 SLT SJSA 600# DF MF  A  $    1,861.38 25.60%  $    1,384.87 N/A N/A
52018UG01 18-C10G150M SLT SJSA 600# DF MF  A  $    1,685.00 25.60%  $    1,253.64 N/A N/A
52018VG01 18-C10G300M SLT SJSA 600# DF MF  A  $    2,213.97 25.60%  $    1,647.19 N/A N/A
520246G01 24-62.5 SLT SJSA D/F MF  A  $    1,439.31 25.60%  $    1,070.85 N/A N/A
52024R101 24-S28 SLT SJSA 600# DF MF  A  $       719.83 25.60%  $       535.55 N/A N/A
52024TG01 24-C 62.5 SLT SJSA 600# DF MF  A  $    2,320.86 25.60%  $    1,726.72 N/A N/A
52024UG01 24-C10G150M SLT SJSA 600# DF MF  A  $    2,085.86 25.60%  $    1,551.88 N/A N/A
52024VG01 24-C10G300M SLT SJSA 600# DF MF  A  $    2,791.03 25.60%  $    2,076.53 N/A N/A
520306G01 30-62.5 SLT SJSA 600# DF MF  A  $    1,675.17 25.60%  $    1,246.33 N/A N/A
52030R101 30-S28 SLT SJSA 600# DF MF  A  $       776.72 25.60%  $       577.88 N/A N/A
52030TG01 30-C 62.5 SLT SJSA 600# DF MF  A  $    2,788.28 25.60%  $    2,074.48 N/A N/A
52030UG01 30-C10G150M SLT SJSA 600# DF MF  A  $    2,494.31 25.60%  $    1,855.77 N/A N/A
52030VG01 30-C10G300M SLT SJSA 600# DF MF  A  $    3,375.86 25.60%  $    2,511.64 N/A N/A
520366G01 36-62.5 SLT SJSA 600# DF MF  A  $    1,905.69 25.60%  $    1,417.83 N/A N/A
52036R101 36-S28 SLT SJSA 600# DF MF  A  $       825.00 25.60%  $       613.80 N/A N/A
52036TG01 36-C 62.5 SLT SJSA 600# DF MF  A  $    3,247.76 25.60%  $    2,416.33 N/A N/A
52036UG01 36-C10G150M SLT SJSA 600# DF MF  A  $    2,895.00 25.60%  $    2,153.88 N/A N/A
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52036VG01 36-C10G300M SLT SJSA 600# DF MF  A  $    3,952.93 25.60%  $    2,940.98 N/A N/A
520486G01 48-62.5 SLT SJSA D/F MF  A  $    2,372.24 25.60%  $    1,764.95 N/A N/A
52048R101 48-S28 SLT SJSA 600# DF MF  A  $       926.72 25.60%  $       689.48 N/A N/A
52048TG01 48-C 62.5 SLT SJSA 600# DF MF  A  $    4,171.55 25.60%  $    3,103.63 N/A N/A
52048UG01 48-C10G150M SLT SJSA 600# DF MF  A  $    3,701.38 25.60%  $    2,753.83 N/A N/A
52048VG01 48-C10G300M SLT SJSA 600# DF MF  A  $    5,111.90 25.60%  $    3,803.25 N/A N/A
520606G01 60-62.5 SLT SJSA 600# DF MF  A  $    3,033.97 25.60%  $    2,257.27 N/A N/A
52060R101 60-S28 SLT SJSA 600# DF MF  A  $    1,224.66 25.60%  $       911.15 N/A N/A
52060TG01 60-C 62.5 SLT SJSA 600# DF MF  A  $    5,275.00 25.60%  $    3,924.60 N/A N/A
52060UG01 60-C10G150M SLT SJSA 600# DF MF  A  $    4,687.24 25.60%  $    3,487.31 N/A N/A
52060VG01 60-C10G300M SLT SJSA 600# DF MF  A  $    6,450.52 25.60%  $    4,799.19 N/A N/A
520726G01 72-62.5 SLT SJSA 600# DF MF  A  $    3,494.83 25.60%  $    2,600.15 N/A N/A
52072R101 72-S28 SLT SJSA 600# DF MF  A  $    1,322.76 25.60%  $       984.13 N/A N/A
52072TG01 72-C 62.5 SLT SJSA 600# DF MF  A  $    6,193.97 25.60%  $    4,608.31 N/A N/A
52072UG01 72-C10G150M SLT SJSA 600# DF MF  A  $    5,488.79 25.60%  $    4,083.66 N/A N/A
52072VG01 72-C10G300M SLT SJSA 600# DF MF  A  $    7,604.48 25.60%  $    5,657.73 N/A N/A
520966G01 96-62.5 SLT SJSA 600# DF MF  A  $    4,427.93 25.60%  $    3,294.38 N/A N/A
52096R101 96-S28 SLT SJSA 600# DF MF  A  $    1,531.72 25.60%  $    1,139.60 N/A N/A
52096TG01 96-C 62.5 SLT SJSA 600# DF MF  A  $    8,040.86 25.60%  $    5,982.40 N/A N/A
52096UG01 96-C10G150M SLT SJSA 600# DF MF  A  $    7,100.52 25.60%  $    5,282.79 N/A N/A
52096VG01 96-C10G300M SLT SJSA 600# DF MF  A  $    9,921.55 25.60%  $    7,381.63 N/A N/A
52-200-25 4X24 COBRA CAT5E+R BL 1KFT RB MF  A  $       189.66 25.60%  $       141.11 N/A N/A
52-200-28 4X24 COBRA CAT5E+P BL 1KFT RB MF  A  $       318.97 25.60%  $       237.31 N/A N/A
52-200-35 4X24 COBRA CAT5E+R GY 1KFT RB MF  A  $       189.66 25.60%  $       141.11 N/A N/A
52-200-38 4X24 COBRA CAT5E+P GY 1KFT RB MF  A  $       318.97 25.60%  $       237.31 N/A N/A
52-200-45 4X24 COBRA CAT5E+R WH 1KFT RB MF  A  $       189.66 25.60%  $       141.11 N/A N/A
52-200-48 4X24 COBRA CAT5E+P WH 1KFT RB MF  A  $       318.97 25.60%  $       237.31 N/A N/A
52-200-55 4X24 COBRA CAT5E+R GN 1KFT RB MF  A  $       189.66 25.60%  $       141.11 N/A N/A
52-200-58 4X24 COBRA CAT5E+P GN 1KFT RB MF  A  $       318.97 25.60%  $       237.31 N/A N/A
52-200-65 4X24 COBRA CAT5E+R YL 1KFT RB MF  A  $       189.66 25.60%  $       141.11 N/A N/A
52-200-68 4X24 COBRA CAT5E+P YL 1KFT RB MF  A  $       318.97 25.60%  $       237.31 N/A N/A
52-200-75 4X24 COBRA C5E+R PU 1KFT RB MF  A  $       189.66 25.60%  $       141.11 N/A N/A
52-200-95 4X24 COBRA CAT5E+R RD 1KFT RB MF  A  $       189.66 25.60%  $       141.11 N/A N/A
52-200-98 4X24 COBRA CAT5E+P RD 1KFT RB MF  A  $       318.97 25.60%  $       237.31 N/A N/A
52-200-D8 4X24 COBRA CAT5E+P OR 1KFT RB MF  A  $       318.97 25.60%  $       237.31 N/A N/A
52-240-25 4X24 COBRA CAT5E+R BL 1KFT PB MF  A  $       189.66 25.60%  $       141.11 N/A N/A
52-240-35 4X24 COBRA CAT5E+R GY 1KFT PB MF  A  $       189.66 25.60%  $       141.11 N/A N/A
52-240-45 4X24 COBRA CAT5E+R WH 1KFT PB MF  A  $       189.66 25.60%  $       141.11 N/A N/A
52-240-55 4X24 COBRA CAT5E+R GN 1KFT PB MF  A  $       189.66 25.60%  $       141.11 N/A N/A
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52-240-65 4X24 COBRA CAT5E+R YL 1KFT PB MF  A  $       189.66 25.60%  $       141.11 N/A N/A
52-240-75 4X24 COBRA C5E+R PU 1KFT PB MF  A  $       189.66 25.60%  $       141.11 N/A N/A
52-240-95 4X24 COBRA CAT5E+R RD 1KFT PB MF  A  $       189.66 25.60%  $       141.11 N/A N/A
52-240-D5 4X24 COBRA CAT5E+R OR 1KFT PB MF  A  $       189.66 25.60%  $       141.11 N/A N/A
52-240-E5 4X24 COBRA CAT5E+R BK 1KFT PB MF  A  $       189.66 25.60%  $       141.11 N/A N/A
52-241-28 4X24 COBRA CAT5E+P BL 1KFT PB MF  A  $       318.97 25.60%  $       237.31 N/A N/A
52-241-38 4X24 COBRA CAT5E+P GY 1KFT PB MF  A  $       318.97 25.60%  $       237.31 N/A N/A
52-241-48 4X24 COBRA CAT5E+P WH 1KFT PB MF  A  $       318.97 25.60%  $       237.31 N/A N/A
52-241-58 4X24 COBRA CAT5E+P GN 1KFT PB MF  A  $       318.97 25.60%  $       237.31 N/A N/A
52-241-68 4X24 COBRA CAT5E+P YL 1KFT PB MF  A  $       318.97 25.60%  $       237.31 N/A N/A
52-241-78 4X24 COBRA CAT5E+P PU 1KFT PB MF  A  $       318.97 25.60%  $       237.31 N/A N/A
52-241-98 4X24 COBRA CAT5E+P RD 1KFT PB MF  A  $       318.97 25.60%  $       237.31 N/A N/A
52-241-C8 4X24 COBRA CAT5E+P PK 1KFT PB MF  A  $       318.97 25.60%  $       237.31 N/A N/A
52-241-D8 4X24 COBRA CAT5E+P OR 1KFT PB MF  A  $       318.97 25.60%  $       237.31 N/A N/A
52-241-E8 4X24 COBRA CAT5E+P BK 1KFT PB MF  A  $       318.97 25.60%  $       237.31 N/A N/A
52-271-28 4X24 COBRA CAT5E+P BL 1KFT PR MF  A  $       318.97 25.60%  $       237.31 N/A N/A
52-271-35 4X24 COBRA CAT5E+R GY 1KFT PR MF  A  $       189.66 25.60%  $       141.11 N/A N/A
52-271-38 4X24 COBRA CAT5E+P GY 1KFT PR MF  A  $       318.97 25.60%  $       237.31 N/A N/A
52-271-48 4X24 COBRA CAT5E+P WH 1KFT PR MF  A  $       318.97 25.60%  $       237.31 N/A N/A
52-273-25 4X24 COBRA CAT5E+R BL 2500' RL MF  A  $       189.66 25.60%  $       141.11 N/A N/A
52-273-28 4X24 COBRA CAT5E+P BL 2500' RL MF  A  $       318.97 25.60%  $       237.31 N/A N/A
52-273-38 4X24 COBRA CAT5E+P GY 2500' RL MF  A  $       318.97 25.60%  $       237.31 N/A N/A
52-273-45 4X24 COBRA CAT5E+R WH 2500' RL MF  A  $       189.66 25.60%  $       141.11 N/A N/A
52-273-48 4X24 COBRA CAT5E+P WH 2500' RL MF  A  $       318.97 25.60%  $       237.31 N/A N/A
530026G01 2-62.5 SLT SJ OFNR DF MF  A  $       486.21 25.60%  $       361.74 N/A N/A
530046G01 4-62.5 SLT SJ OFNR DF MF  A  $       556.03 25.60%  $       413.69 N/A N/A
53004R101 4-S28 SLT SJ OFNR DF MF  A  $       446.38 25.60%  $       332.11 N/A N/A
53004TG01 4-C 62.5 SLT SJ OFNR DF MF  A  $       723.62 25.60%  $       538.37 N/A N/A
53004UG01 4-C10G150M SLT SJ OFNR DF MF  A  $       680.86 25.60%  $       506.56 N/A N/A
53004VG01 4-C10G300M SLT SJ OFNR DF MF  A  $       809.14 25.60%  $       602.00 N/A N/A
530066G01 6-62.5 SLT OFNR D/F MF  A  $       623.97 25.60%  $       464.23 N/A N/A
530066G05 6-62.5 SLT OFNR D/F MF  A  $       623.97 25.60%  $       464.23 N/A N/A
53006R101 6-S28 SLT SJ OFNR DF MF  A  $       461.38 25.60%  $       343.27 N/A N/A
53006TG01 6-C 62.5 SLT SJ OFNR DF MF  A  $       890.69 25.60%  $       662.67 N/A N/A
53006UG01 6-C10G150M SLT SJ OFNR DF MF  A  $       826.55 25.60%  $       614.95 N/A N/A
53006VG01 6-C10G300M SLT SJ OFNR DF MF  A  $    1,018.97 25.60%  $       758.11 N/A N/A
530086G01 8-62.5 SLT SJ OFNR DF MF  A  $       695.69 25.60%  $       517.59 N/A N/A
53008R101 8-S28 SLT SJ OFNR DF MF  A  $       476.21 25.60%  $       354.30 N/A N/A
53008TG01 8-C 62.5 SLT SJ OFNR DF MF  A  $    1,057.76 25.60%  $       786.97 N/A N/A
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53008UG01 8-C10G150M SLT SJ OFNR DF MF  A  $       972.41 25.60%  $       723.47 N/A N/A
53008VG01 8-C10G300M SLT SJ OFNR DF MF  A  $    1,228.79 25.60%  $       914.22 N/A N/A
530126G01 12-62.5 SLT OFNR D/F MF  A  $       835.34 25.60%  $       621.49 N/A N/A
530126G05 12-62.5 SLT OFNR D/F MF  A  $       835.34 25.60%  $       621.49 N/A N/A
53012R101 12-S28 SLT SJ OFNR DF MF  A  $       506.21 25.60%  $       376.62 N/A N/A
53012TG01 12-C 62.5 SLT SJ OFNR DF MF  A  $    1,392.07 25.60%  $    1,035.70 N/A N/A
53012UG01 12-C10G150M SLT SJ OFNR DF MF  A  $    1,263.79 25.60%  $       940.26 N/A N/A
53012VG01 12-C10G300M SLT SJ OFNR DF MF  A  $    1,648.45 25.60%  $    1,226.45 N/A N/A
530186G01 18-62.5 SLT SJ OFNR DF MF  A  $    1,153.79 25.60%  $       858.42 N/A N/A
53018R101 18-S28 SLT SJ OFNR DF MF  A  $       660.17 25.60%  $       491.17 N/A N/A
53018TG01 18-C 62.5 SLT SJ OFNR DF MF  A  $    1,997.24 25.60%  $    1,485.95 N/A N/A
53018UG01 18-C10G150M SLT SJ OFNR DF MF  A  $    1,805.00 25.60%  $    1,342.92 N/A N/A
53018VG01 18-C10G300M SLT SJ OFNR DF MF  A  $    2,381.90 25.60%  $    1,772.13 N/A N/A
530246G01 24-62.5 SLT OFNR D/F MF  A  $    1,363.28 25.60%  $    1,014.28 N/A N/A
53024R101 24-S28 SLT SJ OFNR DF MF  A  $       705.17 25.60%  $       524.65 N/A N/A
53024TG01 24-C 62.5 SLT SJ OFNR DF MF  A  $    2,498.45 25.60%  $    1,858.85 N/A N/A
53024UG01 24-C10G150M SLT SJ OFNR DF MF  A  $    2,242.07 25.60%  $    1,668.10 N/A N/A
53024VG01 24-C10G300M SLT SJ OFNR DF MF  A  $    3,011.38 25.60%  $    2,240.47 N/A N/A
530306G01 30-62.5 SLT SJ OFNR DF MF  A  $    1,577.93 25.60%  $    1,173.98 N/A N/A
53030R101 30-S28 SLT SJ OFNR DF MF  A  $       755.17 25.60%  $       561.85 N/A N/A
53030TG01 30-C 62.5 SLT SJ OFNR DF MF  A  $    3,004.66 25.60%  $    2,235.47 N/A N/A
53030UG01 30-C10G150M SLT SJ OFNR DF MF  A  $    2,684.14 25.60%  $    1,997.00 N/A N/A
53030VG01 30-C10G300M SLT SJ OFNR DF MF  A  $    3,645.86 25.60%  $    2,712.52 N/A N/A
530366G01 36-62.5 SLT OFNR D/F MF  A  $    1,787.41 25.60%  $    1,329.83 N/A N/A
53036R101 36-S28 SLT SJ OFNR DF MF  A  $       800.00 25.60%  $       595.20 N/A N/A
53036TG01 36-C 62.5 SLT SJ OFNR DF MF  A  $    3,505.86 25.60%  $    2,608.36 N/A N/A
53036UG01 36-C10G150M SLT SJ OFNR DF MF  A  $    3,121.21 25.60%  $    2,322.18 N/A N/A
53036VG01 36-C10G300M SLT SJ OFNR DF MF  A  $    4,275.34 25.60%  $    3,180.85 N/A N/A
530486G01 48-62.5 SLT SJ OFNR DF MF  A  $    2,211.38 25.60%  $    1,645.27 N/A N/A
53048R101 48-S28 SLT SJ OFNR DF MF  A  $       895.00 25.60%  $       665.88 N/A N/A
53048TG01 48-C 62.5 SLT SJ OFNR DF MF  A  $    4,513.28 25.60%  $    3,357.88 N/A N/A
53048UG01 48-C10G150M SLT SJ OFNR DF MF  A  $    4,000.34 25.60%  $    2,976.25 N/A N/A
53048VG01 48-C10G300M SLT SJ OFNR DF MF  A  $    5,539.14 25.60%  $    4,121.12 N/A N/A
530606G01 60-62.5 SLT SJ OFNR DF MF  A  $    3,042.41 25.60%  $    2,263.55 N/A N/A
53060R101 60-S28 SLT SJ OFNR DF MF  A  $    1,396.90 25.60%  $    1,039.29 N/A N/A
53060TG01 60-C 62.5 SLT SJ OFNR DF MF  A  $    5,925.34 25.60%  $    4,408.45 N/A N/A
53060UG01 60-C10G150M SLT SJ OFNR DF MF  A  $    5,284.31 25.60%  $    3,931.53 N/A N/A
53060VG01 60-C10G300M SLT SJ OFNR DF MF  A  $    7,207.76 25.60%  $    5,362.57 N/A N/A
530726G01 72-62.5 SLT SJ OFNR DF MF  A  $    3,461.38 25.60%  $    2,575.27 N/A N/A
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53072R101 72-S28 SLT SJ OFNR DF MF  A  $    1,492.07 25.60%  $    1,110.10 N/A N/A
53072TG01 72-C 62.5 SLT SJ OFNR DF MF  A  $    6,927.93 25.60%  $    5,154.38 N/A N/A
53072UG01 72-C10G150M SLT SJ OFNR DF MF  A  $    6,158.62 25.60%  $    4,582.01 N/A N/A
53072VG01 72-C10G300M SLT SJ OFNR DF MF  A  $    8,466.72 25.60%  $    6,299.24 N/A N/A
530966G01 96-62.5 SLT SJ OFNR DF MF  A  $    4,299.48 25.60%  $    3,198.81 N/A N/A
53096R101 96-S28 SLT SJ OFNR DF MF  A  $    1,685.00 25.60%  $    1,253.64 N/A N/A
53096TG01 96-C 62.5 SLT SJ OFNR DF MF  A  $    8,932.93 25.60%  $    6,646.10 N/A N/A
53096UG01 96-C10G150M SLT SJ OFNR DF MF  A  $    7,907.07 25.60%  $    5,882.86 N/A N/A
53096VG01 96-C10G300M SLT SJ OFNR DF MF  A  $  10,984.66 25.60%  $    8,172.59 N/A N/A
54-246-2A 4X23 NEXTGAIN C6+R BL 1KFT RB MF  A  $       325.86 25.60%  $       242.44 N/A N/A
54-246-2B 4X23 NEXTGAIN C6+P BL 1KFT RB MF  A  $       744.83 25.60%  $       554.15 N/A N/A
54-246-3A 4X23 NEXTGAIN C6+R GY 1KFT RB MF  A  $       325.86 25.60%  $       242.44 N/A N/A
54-246-3B 4X23 NEXTGAIN C6+P GY 1KFT RB MF  A  $       744.83 25.60%  $       554.15 N/A N/A
54-246-4A 4X23 NEXTGAIN C6+R WH 1KFT RB MF  A  $       325.86 25.60%  $       242.44 N/A N/A
54-246-4B 4X23 NEXTGAIN C6+P WH 1KFT RB MF  A  $       744.83 25.60%  $       554.15 N/A N/A
54-246-5A 4X23 NEXTGAIN C6+R GN 1KFT RB MF  A  $       325.86 25.60%  $       242.44 N/A N/A
54-246-5B 4X23 NEXTGAIN C6+P GN 1KFT RB MF  A  $       744.83 25.60%  $       554.15 N/A N/A
54-246-6A 4X23 NEXTGAIN C6+R YL 1KFT RB MF  A  $       325.86 25.60%  $       242.44 N/A N/A
54-246-6B 4X23 NEXTGAIN C6+P YL 1KFT RB MF  A  $       744.83 25.60%  $       554.15 N/A N/A
54-246-7A 4X23 NEXTGAIN C6+R PU 1KFT RB MF  A  $       325.86 25.60%  $       242.44 N/A N/A
54-246-7B 4X23 NEXTGAIN C6+P PU 1KFT RB MF  A  $       744.83 25.60%  $       554.15 N/A N/A
54-246-9A 4X23 NEXTGAIN C6+R RD 1KFT RB MF  A  $       325.86 25.60%  $       242.44 N/A N/A
54-246-9B 4X23 NEXTGAIN C6+P RD 1KFT RB MF  A  $       744.83 25.60%  $       554.15 N/A N/A
54-246-EB 4X23 NEXTGAIN C6+P BK 1KFT RB MF  A  $       744.83 25.60%  $       554.15 N/A N/A
54-272-2A 4X23 NEXTGAIN C6+R BL 1KFT RL MF  A  $       325.86 25.60%  $       242.44 N/A N/A
54-272-2B 4X23 NEXTGAIN C6+P BL 1KFT RL MF  A  $       744.83 25.60%  $       554.15 N/A N/A
54-272-3A 4X23 NEXTGAIN C6+R GY 1KFT RL MF  A  $       325.86 25.60%  $       242.44 N/A N/A
54-272-3B 4X23 NEXTGAIN C6+P GY 1KFT RL MF  A  $       744.83 25.60%  $       554.15 N/A N/A
54-272-4A 4X23 NEXTGAIN C6+R WH 1KFT RL MF  A  $       325.86 25.60%  $       242.44 N/A N/A
54-272-4B 4X23 NEXTGAIN C6+P WH 1KFT RL MF  A  $       744.83 25.60%  $       554.15 N/A N/A
54-272-5A 4X23 NEXTGAIN C6+R GN 1KFT RL MF  A  $       325.86 25.60%  $       242.44 N/A N/A
54-272-5B 4X23 NEXTGAIN C6+P GN 1KFT RL MF  A  $       744.83 25.60%  $       554.15 N/A N/A
54-272-6A 4X23 NEXTGAIN C6+R YL 1KFT RL MF  A  $       325.86 25.60%  $       242.44 N/A N/A
54-272-6B 4X23 NEXTGAIN C6+P YL 1KFT RL MF  A  $       744.83 25.60%  $       554.15 N/A N/A
54-272-7A 4X23 NEXTGAIN C6+R PU 1KFT RL MF  A  $       325.86 25.60%  $       242.44 N/A N/A
54-272-7B 4X23 NEXTGAIN C6+P PU 1KFT RL MF  A  $       744.83 25.60%  $       554.15 N/A N/A
54-272-9A 4X23 NEXTGAIN C6+R RD 1KFT RL MF  A  $       325.86 25.60%  $       242.44 N/A N/A
54-272-9B 4X23 NEXTGAIN C6+P RD 1KFT RL MF  A  $       744.83 25.60%  $       554.15 N/A N/A
54-273-2B 4X23 NEXTGAIN C6+P BL 2.5KFT RL MF  A  $       744.83 25.60%  $       554.15 N/A N/A
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55-241-23 4X24 SWBD 100 GY 1KFT POP  TIW4/24 MF  A  $       165.00 25.60%  $       122.76 N/A N/A
55-299-20 4X26 1249 CMR  MSTR MF  A  $       267.41 25.60%  $       198.95 N/A N/A
55-299-21 4X24 1161A CMR 75C MSTR MF  A  $       298.45 25.60%  $       222.05 N/A N/A
55-299-23 4X24 SWBD 100 GY MSTR         TIW4/24 MF  A  $       154.83 25.60%  $       115.19 N/A N/A
55-299-38 4X22 605C CMR  MSTR MF  A  $       435.34 25.60%  $       323.89 N/A N/A
55-399-20 6X26 1249 CMR  MSTR MF  A  $       307.59 25.60%  $       228.85 N/A N/A
55-399-21 6X24 1161A CMR 75C MSTR MF  A  $       393.97 25.60%  $       293.11 N/A N/A
55-399-23 6X24 SWBD 100 GY MSTR         TIW6/24 MF  A  $       224.48 25.60%  $       167.01 N/A N/A
55-399-25 6 X 22 ABAM MF  A  $       607.76 25.60%  $       452.17 N/A N/A
55-399-26 6X26 SWBD 100 GY MSTR         816A MF  A  $       160.34 25.60%  $       119.29 N/A N/A
55-399-38 6X22 606C CMR  MSTR MF  A  $       537.41 25.60%  $       399.83 N/A N/A
55-399-43 6X24 T106  LOG MF  A  $       342.07 25.60%  $       254.50 N/A N/A
55-399-46 6X24 252A CA MASTER MF  A  $       312.07 25.60%  $       232.18 N/A N/A
55-499-20 12X26 1249 CMR  MSTR MF  A  $       499.31 25.60%  $       371.49 N/A N/A
55-499-21 12X24 1161A CMR 75C MSTR MF  A  $       685.34 25.60%  $       509.89 N/A N/A
55-499-23 12X24 SWBD 100 GY MSTR       TIW12/24 MF  A  $       447.24 25.60%  $       332.75 N/A N/A
55-499-25 12 X 22  ABAM MF  A  $    1,043.62 25.60%  $       776.45 N/A N/A
55-499-38 12X22 607C CMR  MSTR MF  A  $       954.83 25.60%  $       710.39 N/A N/A
55-499-43 12X24 T112  LOG MF  A  $       569.48 25.60%  $       423.69 N/A N/A
55-599-20 16X26 1249 CMR  MSTR MF  A  $       639.48 25.60%  $       475.77 N/A N/A
55-599-21 16X24 1161A CMR 75C MSTR MF  A  $       820.17 25.60%  $       610.21 N/A N/A
55-599-23 16X24 SWBD 100 GY MSTR       TIW16/24 MF  A  $       603.62 25.60%  $       449.09 N/A N/A
55-599-25 16 X 22  ABAM MF  A  $    1,296.38 25.60%  $       964.51 N/A N/A
55-599-26 16X26 SWBD 100 GY MSTR       807A MF  A  $       400.00 25.60%  $       297.60 N/A N/A
55-599-38 16X22 608C CMR  MSTR MF  A  $    1,242.24 25.60%  $       924.23 N/A N/A
55-599-43 16X24 T116  LOG MF  A  $       722.93 25.60%  $       537.86 N/A N/A
55-599-47 16X26 807A CA MASTER MF  A  $       443.45 25.60%  $       329.93 N/A N/A
55-699-20 20X26 1249 CMR  MSTR MF  A  $       756.55 25.60%  $       562.87 N/A N/A
55-699-21 20X24 1161A CMR 75C MSTR MF  A  $    1,001.21 25.60%  $       744.90 N/A N/A
55-699-23 20X24 SWBD 100 GY MSTR       TIW20/24 MF  A  $       741.03 25.60%  $       551.33 N/A N/A
55-699-38 20X22 617C CMR  MSTR MF  A  $    1,518.79 25.60%  $    1,129.98 N/A N/A
55-789-19 25X24 STC CAT 5E CMR GY MF  A  $    1,817.76 25.60%  $    1,352.41 N/A N/A
55-799-19 25X24 STC CAT 5E CMR BL MF  A  $    1,817.76 25.60%  $    1,352.41 N/A N/A
55-799-20 25X26 1249 CMR  MSTR MF  A  $       929.31 25.60%  $       691.41 N/A N/A
55-799-21 25X24 1161A CMR 75C MSTR MF  A  $    1,254.66 25.60%  $       933.47 N/A N/A
55-799-23 25X24 SWBD 100 GY MSTR       TIW25/24 MF  A  $       833.28 25.60%  $       619.96 N/A N/A
55-799-24 25 X 24  ABMM MF  A  $    1,312.93 25.60%  $       976.82 N/A N/A
55-799-26 25X26 SWBD 100 GY MSTR       824A MF  A  $       588.97 25.60%  $       438.19 N/A N/A
55-799-38 25X22 609C CMR  MSTR MF  A  $    1,883.62 25.60%  $    1,401.41 N/A N/A
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55-799-43 25X24 T125  LOG MF  A  $    1,043.79 25.60%  $       776.58 N/A N/A
55-899-20 28X26 1249 CMR  MSTR MF  A  $    1,008.97 25.60%  $       750.67 N/A N/A
55-899-21 28X24 1161A CMR 75C MSTR MF  A  $    1,396.03 25.60%  $    1,038.65 N/A N/A
55-899-23 28X24 SWBD 100 GY MSTR       TIW28/24 MF  A  $    1,016.90 25.60%  $       756.57 N/A N/A
55-899-38 28X22 616C CMR  MSTR MF  A  $    2,086.55 25.60%  $    1,552.39 N/A N/A
55-899-43 28X24 T128  LOG MF  A  $    1,172.41 25.60%  $       872.27 N/A N/A
55-999-20 30X26 1249 CMR  MSTR MF  A  $    1,082.76 25.60%  $       805.57 N/A N/A
55-999-21 30X24 1161A CMR 75C MSTR MF  A  $    1,500.34 25.60%  $    1,116.25 N/A N/A
55-999-25 30 X 22  ABAM MF  A  $    2,202.07 25.60%  $    1,638.34 N/A N/A
55-999-38 30X22 613C CMR  MSTR MF  A  $    2,224.48 25.60%  $    1,655.01 N/A N/A
55-999-43 30X24 T130  LOG MF  A  $    1,378.62 25.60%  $    1,025.69 N/A N/A
55-A99-20 32X26 1249 CMR  MSTR MF  A  $    1,138.10 25.60%  $       846.75 N/A N/A
55-A99-21 32X24 1161A CMR 75C MSTR MF  A  $    1,592.59 25.60%  $    1,184.89 N/A N/A
55-A99-23 32X24 SWBD 100 GY MSTR       TIW32/24 MF  A  $    1,155.17 25.60%  $       859.45 N/A N/A
55-A99-25 32 X 22  ABAM MF  A  $    2,348.79 25.60%  $    1,747.50 N/A N/A
55-A99-26 32X26 SWBD 100 GY MSTR       808A MF  A  $       758.45 25.60%  $       564.29 N/A N/A
55-A99-38 32X22 615C CMR  MSTR MF  A  $    2,361.21 25.60%  $    1,756.74 N/A N/A
55-A99-43 32X24 T132  LOG MF  A  $    1,404.31 25.60%  $    1,044.81 N/A N/A
55-A99-47 32X26 808A CA MASTER MF  A  $       832.07 25.60%  $       619.06 N/A N/A
55-B99-20 50X26 1249 CMR  MSTR MF  A  $    1,698.28 25.60%  $    1,263.52 N/A N/A
55-B99-21 50X24 1161A CMR 75C MSTR MF  A  $    2,412.41 25.60%  $    1,794.83 N/A N/A
55-B99-23 50X24 SWBD 100 GY MSTR       TIW50/24 MF  A  $    1,620.34 25.60%  $    1,205.53 N/A N/A
55-B99-24 50 X 24  ABMM MF  A  $    2,387.07 25.60%  $    1,775.98 N/A N/A
55-B99-25 50 X 22  ABAM MF  A  $    3,429.83 25.60%  $    2,551.79 N/A N/A
55-B99-26 50X26 SWBD 100 GY MSTR       813A MF  A  $    1,143.28 25.60%  $       850.60 N/A N/A
55-B99-38 50X22 610C CMR  MSTR MF  A  $    3,968.79 25.60%  $    2,952.78 N/A N/A
55-C99-38 56X22 618C CMR  MSTR MF  A  $    4,419.83 25.60%  $    3,288.35 N/A N/A
55-D99-25 75 X 22  ABAM MF  A  $    5,091.21 25.60%  $    3,787.86 N/A N/A
55-E99-20 100X26 1249 CMR  MSTR MF  A  $    3,186.55 25.60%  $    2,370.79 N/A N/A
55-E99-21 100X24 1161A CMR 75C MSTR MF  A  $    4,646.55 25.60%  $    3,457.03 N/A N/A
55-E99-23 100X24 SWBD 100 GY MSTR     TIW100/24 MF  A  $    3,576.55 25.60%  $    2,660.95 N/A N/A
55-E99-24 100 X 24  ABMM MF  A  $    4,461.90 25.60%  $    3,319.65 N/A N/A
55-E99-25 100 X 22  ABAM MF  A  $    6,575.69 25.60%  $    4,892.31 N/A N/A
55-E99-26 100X26 SWBD 100 GY MSTR     806A MF  A  $    2,444.31 25.60%  $    1,818.57 N/A N/A
55-E99-47 100X26 850A CA MASTER MF  A  $    3,020.00 25.60%  $    2,246.88 N/A N/A
55-F31-23 8X24 SWBD 100 GY                  294A MF  A  $       357.93 25.60%  $       266.30 N/A N/A
55-F99-26 8X26 SWBD 100 GY MSTR         811A MF  A  $       215.17 25.60%  $       160.09 N/A N/A
55-G99-23 10x24 SWBD 100                      253A MF  A  $       387.07 25.60%  $       287.98 N/A N/A
55-G99-26 10X26 SWBD 100 GY MSTR       820A MF  A  $       260.00 25.60%  $       193.44 N/A N/A

535 of 9702



NW Cable Superior Essex

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

Superior Essex            
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

55-G99-46 10X24 253A CA MASTER MF  A  $       370.52 25.60%  $       275.67 N/A N/A
55-H99-26 128X26 SWBD 100 GY MSTR     810A MF  A  $    3,202.59 25.60%  $    2,382.73 N/A N/A
55-L99-26 144X26 SWBD 100 GY MSTR     814A MF  A  $    3,623.45 25.60%  $    2,695.85 N/A N/A
55-N99-46 24X24 266A CA MASTER MF  A  $       900.17 25.60%  $       669.73 N/A N/A
55-N99-47 24X26 824A CA MASTER MF  A  $       580.69 25.60%  $       432.03 N/A N/A
55-P99-23 36x24 SWBD 100                      269A MF  A  $    1,281.38 25.60%  $       953.35 N/A N/A
55-P99-46 36X24 269A CA MASTER MF  A  $    1,335.17 25.60%  $       993.37 N/A N/A
55-R99-26 64X26 SWBD 100 GY MSTR       809A MF  A  $    1,461.55 25.60%  $    1,087.39 N/A N/A
55-R99-47 64X26 809A CA MASTER MF  A  $    1,546.38 25.60%  $    1,150.51 N/A N/A
55-S99-23 72x24 SWBD 100                      267A MF  A  $    2,643.79 25.60%  $    1,966.98 N/A N/A
55-Y99-47 52X26 821A CA MASTER MF  A  $    1,436.21 25.60%  $    1,068.54 N/A N/A
56-201-58 4X24(5) BUNDLED C5EP NV 1000RL MF  A  $    1,885.17 25.60%  $    1,402.57 N/A N/A
56-201-68 4X24(6) BUNDLED C5EP NV 1000RL MF  A  $    2,244.83 25.60%  $    1,670.15 N/A N/A
56-201-6A 4X23(6) BUNDLED C6R NV 1000RL MF  A  $    2,236.03 25.60%  $    1,663.61 N/A N/A
56-201-78 4X24(7) BUNDLED C5EP NV 1000RL MF  A  $    2,604.66 25.60%  $    1,937.87 N/A N/A
56-202-28 4X24(2) BUNDLED C5EP NV 2500RL MF  A  $       847.59 25.60%  $       630.61 N/A N/A
56-202-2A 4X23(2) BUNDLED C6R NV 2500RL MF  A  $       887.24 25.60%  $       660.11 N/A N/A
56-202-35 4X24(3) BUNDLED C5ER NV 2500RL MF  A  $       827.59 25.60%  $       615.73 N/A N/A
56-202-38 4X24(3) BUNDLED C5EP NV 2500RL MF  A  $    1,165.17 25.60%  $       866.89 N/A N/A
56-202-45 4X24(4) BUNDLED C5ER NV 2500RL MF  A  $    1,032.59 25.60%  $       768.25 N/A N/A
56-202-48 4X24(4) BUNDLED C5EP NV 2500RL MF  A  $    1,480.86 25.60%  $    1,101.76 N/A N/A
56-202-4A 4X23(4) BUNDLED C6R NV 2500RL MF  A  $    1,560.69 25.60%  $    1,161.15 N/A N/A
56-202-4B 4X23(4) BUNDLED C6P NV 2500RL MF  A  $    2,460.52 25.60%  $    1,830.63 N/A N/A
57001223Q 1-ZWP PVC Fig 8 FTTP MF  A  $       310.34 25.60%  $       230.89 N/A N/A
57001323Q 1-RWP PVC Fig 8 FTTP MF  A  $       310.34 25.60%  $       230.89 N/A N/A
57001923Q 1-SMF PVC Fig 8 FTTP MF  A  $       310.34 25.60%  $       230.89 N/A N/A
57001K23Q 1-BIF PVC Fig 8 FTTP MF  A  $       312.24 25.60%  $       232.31 N/A N/A
57001R23Q 1-S28 PVC Fig 8 FTTP MF  A  $       311.55 25.60%  $       231.79 N/A N/A
57002323Q 2-RWP PVC FIG8 FTTP SLT D/F MF  A  $       317.24 25.60%  $       236.03 N/A N/A
57002923Q 2-SMF PVC Fig 8 FTTP MF  A  $       317.24 25.60%  $       236.03 N/A N/A
57002K23Q 2-BIF PVC Fig 8 FTTP MF  A  $       321.03 25.60%  $       238.85 N/A N/A
57002R23Q 2-S28 PVC Fig 8 FTTP MF  A  $       319.83 25.60%  $       237.95 N/A N/A
57004223Q 4-ZWP PVC Fig 8 FTTP MF  A  $       331.21 25.60%  $       246.42 N/A N/A
57004323Q 4-RWP PVC FIG8 FTTP SLT D/F MF  A  $       331.90 25.60%  $       246.93 N/A N/A
57004923Q 4-SMF PVC Fig 8 FTTP MF  A  $       331.21 25.60%  $       246.42 N/A N/A
57004K23Q 4-BIF PVC Fig 8 FTTP MF  A  $       338.62 25.60%  $       251.93 N/A N/A
57004R23Q 4-S28 PVC Fig 8 FTTP MF  A  $       336.38 25.60%  $       250.27 N/A N/A
57006223Q 6-ZWP PVC Fig 8 FTTP MF  A  $       345.17 25.60%  $       256.81 N/A N/A
57006323Q 6-RWP PVC FIG8 FTTP SLT D/F MF  A  $       346.55 25.60%  $       257.83 N/A N/A
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57006923Q 6-SMF PVC Fig 8 FTTP MF  A  $       345.17 25.60%  $       256.81 N/A N/A
57006K23Q 6-BIF PVC Fig 8 FTTP MF  A  $       356.38 25.60%  $       265.15 N/A N/A
57006R23Q 6-S28 PVC Fig 8 FTTP MF  A  $       352.93 25.60%  $       262.58 N/A N/A
57008323Q 8-RWP PVC FIG8 FTTP SLT D MF  A  $       361.21 25.60%  $       268.74 N/A N/A
57008923Q 8-SMF PVC Fig 8 FTTP MF  A  $       359.14 25.60%  $       267.20 N/A N/A
57008K23Q 8-BIF PVC Fig 8 FTTP MF  A  $       373.97 25.60%  $       278.23 N/A N/A
57008R23Q 8-S28 PVC Fig 8 FTTP MF  A  $       369.48 25.60%  $       274.89 N/A N/A
57012223Q 12-ZWP PVC Fig 8 FTTP MF  A  $       387.07 25.60%  $       287.98 N/A N/A
57012323Q 12-RWP PVC FIG8 FTTP SLT D MF  A  $       390.52 25.60%  $       290.55 N/A N/A
57012K23Q 12-BIF PVC Fig 8 FTTP MF  A  $       409.31 25.60%  $       304.53 N/A N/A
57012R23Q 12-S28 PVC Fig 8 FTTP MF  A  $       402.41 25.60%  $       299.39 N/A N/A
5F-220-25 4X24 CAT 5e+R  FTP BL  1KFT RL MF  A  $       387.93 25.60%  $       288.62 N/A N/A
5F-220-28 4X24 CAT 5e+ P FTP BL  1KFT RL MF  A  $       620.69 25.60%  $       461.79 N/A N/A
5F-220-31 4X24 C5e  ScTP  CMR/CMX  OUT GY MF  A  $       432.93 25.60%  $       322.10 N/A N/A
5F-220-35 4X24 CAT 5e+R FTP GY  1KFT RL MF  A  $       387.93 25.60%  $       288.62 N/A N/A
5F-220-38 4X24 CAT 5e+ P FTP GY  1KFT RL MF  A  $       620.69 25.60%  $       461.79 N/A N/A
5F-220-45 4X24 CAT 5e+R  FTP WH  1KFT RL MF  A  $       387.93 25.60%  $       288.62 N/A N/A
5F-220-48 4X24 CAT 5e+ P FTP WH  1KFT RL MF  A  $       620.69 25.60%  $       461.79 N/A N/A
5F-220-55 4X24 CAT 5e+R  FTP GN  1KFT RL MF  A  $       387.93 25.60%  $       288.62 N/A N/A
5F-220-58 4X24 CAT 5e+ P FTP GN  1KFT RL MF  A  $       620.69 25.60%  $       461.79 N/A N/A
5F-220-65 4X24 CAT 5e+R  FTP YL  1KFT RL MF  A  $       387.93 25.60%  $       288.62 N/A N/A
5F-220-68 4X24 CAT 5e+ P FTP YL  1KFT RL MF  A  $       620.69 25.60%  $       461.79 N/A N/A
5F-220-95 4X24 CAT 5e+R  FTP RD  1KFT RL MF  A  $       387.93 25.60%  $       288.62 N/A N/A
5F-220-98 4X24 CAT 5e+ P FTP RD  1KFT RL MF  A  $       620.69 25.60%  $       461.79 N/A N/A
5F-220-D5 4X24 CAT 5e+R  FTP OR  1KFT RL MF  A  $       387.93 25.60%  $       288.62 N/A N/A
5F-220-D8 4X24 CAT 5e+ P FTP OR  1KFT RL MF  A  $       620.69 25.60%  $       461.79 N/A N/A
5F-220-E1 4X24 C5e  ScTP  CMR/CMX OUT SUNRES BK MF  A  $       451.21 25.60%  $       335.70 N/A N/A
5V0063061 ANAW 6/6 EWP WEB SLT SJ D/F MF  A  $    1,607.59 25.60%  $    1,196.05 N/A N/A
5V0063121 ANAW 12/6 EWP WEB SLT SJ D/F MF  A  $    2,173.45 25.60%  $    1,617.05 N/A N/A
5V0123121 ANAW 12/12 EWP WEB SLT SJ D/F MF  A  $    2,228.10 25.60%  $    1,657.71 N/A N/A
5V0123251 ANAW 25/12 EWP WEB SLT SJ D/F MF  A  $    3,313.97 25.60%  $    2,465.59 N/A N/A
5V0183181 ANAW 18/18 EWP WEB SLT SJ D/F MF  A  $    2,687.59 25.60%  $    1,999.57 N/A N/A
5V0243251 ANAW 25/24 EWP WEB SLT SJ D/F MF  A  $    3,426.90 25.60%  $    2,549.61 N/A N/A
5W002301Q BROADGAIN-CF 2 RWP/2X22 BSWB W MF  A  $       739.31 25.60%  $       550.05 N/A N/A
5W002303Q BROADGAIN-CF 2 RWP/5X22 BSWB W MF  A  $       983.10 25.60%  $       731.43 N/A N/A
5W004302Q BROADGAIN-CF 4RWPSA/6X22 BSWBW MF  A  $    1,532.93 25.60%  $    1,140.50 N/A N/A
66-240-2A 4X23 DATAGAIN  C6CMR BL 1KFT PB MF  A  $       286.21 25.60%  $       212.94 N/A N/A
66-240-2B 4X23 DATAGAIN  C6CMP BL 1KFT PB MF  A  $       586.21 25.60%  $       436.14 N/A N/A
66-240-3A 4X23 DATAGAIN  C6CMR GY 1KFT PB MF  A  $       286.21 25.60%  $       212.94 N/A N/A
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66-240-3B 4X23 DATAGAIN  C6CMP GY 1KFT PB MF  A  $       586.21 25.60%  $       436.14 N/A N/A
66-240-4A 4X23 DATAGAIN  C6CMR WH 1KFT PB MF  A  $       286.21 25.60%  $       212.94 N/A N/A
66-240-4B 4X23 DATAGAIN  C6CMP WH 1KFT PB MF  A  $       586.21 25.60%  $       436.14 N/A N/A
66-240-5A 4X23 DATAGAIN  C6CMR GN 1KFT PB MF  A  $       286.21 25.60%  $       212.94 N/A N/A
66-240-5B 4X23 DATAGAIN  C6CMP GN 1KFT PB MF  A  $       586.21 25.60%  $       436.14 N/A N/A
66-240-6A 4X23 DATAGAIN  C6CMR YL 1KFT PB MF  A  $       286.21 25.60%  $       212.94 N/A N/A
66-240-6B 4X23 DATAGAIN  C6CMP YL 1KFT PB MF  A  $       586.21 25.60%  $       436.14 N/A N/A
66-240-7A 4X23 DATAGAIN  C6CMR PU 1KFT PB MF  A  $       286.21 25.60%  $       212.94 N/A N/A
66-240-7B 4X23 DATAGAIN  C6CMP PU 1KFT PB MF  A  $       586.21 25.60%  $       436.14 N/A N/A
66-240-9A 4X23 DATAGAIN  C6CMR RD 1KFT PB MF  A  $       286.21 25.60%  $       212.94 N/A N/A
66-240-9B 4X23 DATAGAIN  C6CMP RD 1KFT PB MF  A  $       586.21 25.60%  $       436.14 N/A N/A
66-240-DA 4X23 DATAGAIN  C6CMR OR 1KFT PB MF  A  $       286.21 25.60%  $       212.94 N/A N/A
66-240-DB 4X23 DATAGAIN  C6CMP OR 1KFT PB MF  A  $       586.21 25.60%  $       436.14 N/A N/A
66-246-2A 4X23 DATAGAIN  C6CMR BL 1KFT RB MF  A  $       286.21 25.60%  $       212.94 N/A N/A
66-246-2B 4X23 DATAGAIN C6CMP BL 1KFT RB MF  A  $       586.21 25.60%  $       436.14 N/A N/A
66-246-3A 4X23 DATAGAIN  C6CMR GY 1KFT RB MF  A  $       286.21 25.60%  $       212.94 N/A N/A
66-246-3B 4X23 DATAGAIN C6CMP GY 1KFT RB MF  A  $       586.21 25.60%  $       436.14 N/A N/A
66-246-4A 4X23 DATAGAIN  C6CMR WH 1KFT RB MF  A  $       286.21 25.60%  $       212.94 N/A N/A
66-246-4B 4X23 DATAGAIN C6CMP WH 1KFT RB MF  A  $       586.21 25.60%  $       436.14 N/A N/A
66-246-5A 4X23 DATAGAIN  C6CMR GN 1KFT RB MF  A  $       286.21 25.60%  $       212.94 N/A N/A
66-246-5B 4X23 DATAGAIN C6CMP GN 1KFT RB MF  A  $       586.21 25.60%  $       436.14 N/A N/A
66-246-6A 4X23 DATAGAIN  C6CMR YL 1KFT RB MF  A  $       286.21 25.60%  $       212.94 N/A N/A
66-246-6B 4X23 DATAGAIN C6CMP YL 1KFT RB MF  A  $       586.21 25.60%  $       436.14 N/A N/A
66-246-7A 4X23 DATAGAIN  C6CMR PU 1KFT RB MF  A  $       286.21 25.60%  $       212.94 N/A N/A
66-246-7B 4X23 DATAGAIN C6CMP PU 1KFT RL MF  A  $       586.21 25.60%  $       436.14 N/A N/A
66-246-9A 4X23 DATAGAIN  C6CMR R 1KFT RB MF  A  $       286.21 25.60%  $       212.94 N/A N/A
66-246-9B 4X23 DATAGAIN C6CMP RD 1KFT RB MF  A  $       586.21 25.60%  $       436.14 N/A N/A
66-246-DA 4X23 DATAGAIN  C6CMR OR 1KFT RB MF  A  $       286.21 25.60%  $       212.94 N/A N/A
66-246-DB 4X23 DATAGAIN C6CMP OR 1KFT RB MF  A  $       586.21 25.60%  $       436.14 N/A N/A
66-246-EA 4X23 DATAGAIN  C6CMR BK 1KFT RB MF  A  $       286.21 25.60%  $       212.94 N/A N/A
66-246-EB 4X23 DATAGAIN C6CMP BK 1KFT RB MF  A  $       586.21 25.60%  $       436.14 N/A N/A
66-272-2A 4X23 DATAGAIN  C6CMR BL 1KFT RL MF  A  $       286.21 25.60%  $       212.94 N/A N/A
66-272-2B 4X23 DATAGAIN C6CMP BL 1KFT RL MF  A  $       586.21 25.60%  $       436.14 N/A N/A
66-272-3A 4X23 DATAGAIN  C6CMR GY 1KFT RL MF  A  $       286.21 25.60%  $       212.94 N/A N/A
66-272-3B 4X23 DATAGAIN C6CMP GY 1KFT RL MF  A  $       586.21 25.60%  $       436.14 N/A N/A
66-272-4A 4X23 DATAGAIN  C6CMR WH 1KFT RL MF  A  $       286.21 25.60%  $       212.94 N/A N/A
66-272-4B 4X23 DATAGAIN C6CMP WH 1KFT RL MF  A  $       586.21 25.60%  $       436.14 N/A N/A
66-272-5A 4X23 DATAGAIN  C6CMR GN 1KFT RL MF  A  $       286.21 25.60%  $       212.94 N/A N/A
66-272-5B 4X23 DATAGAIN C6CMP GN 1KFT RL MF  A  $       586.21 25.60%  $       436.14 N/A N/A
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66-272-6A 4X23 DATAGAIN  C6CMR YL 1KFT RL MF  A  $       286.21 25.60%  $       212.94 N/A N/A
66-272-6B 4X23 DATAGAIN C6CMP YL 1KFT RL MF  A  $       586.21 25.60%  $       436.14 N/A N/A
66-272-7A 4X23 DATAGAIN  C6CMR PU 1KFT RL MF  A  $       286.21 25.60%  $       212.94 N/A N/A
66-272-7B 4X23 DATAGAIN C6CMP PU 1KFT RL MF  A  $       586.21 25.60%  $       436.14 N/A N/A
66-272-9A 4X23 DATAGAIN  C6CMR RD 1KFT RL MF  A  $       286.21 25.60%  $       212.94 N/A N/A
6A-272-2A 4X23 10GAIN CAT 6A BL 1KFT  RL MF  A  $       500.00 25.60%  $       372.00 N/A N/A
6A-272-2B 4X23 10GAIN CAT 6A BL 1KFT  RL MF  A  $       922.41 25.60%  $       686.27 N/A N/A
6A-272-3A 4X23 10GAIN CAT 6A GY 1KFT  RL MF  A  $       500.00 25.60%  $       372.00 N/A N/A
6A-272-3B 4X23 10GAIN CAT 6A GY 1KFT  RL MF  A  $       922.41 25.60%  $       686.27 N/A N/A
6A-272-4A 4X23 10GAIN CAT 6A WH 1KFT  RL MF  A  $       500.00 25.60%  $       372.00 N/A N/A
6A-272-4B 4X23 10GAIN CAT 6A WH 1KFT  RL MF  A  $       922.41 25.60%  $       686.27 N/A N/A
6A-272-5A 4X23 10GAIN CAT 6A GN 1KFT  RL MF  A  $       500.00 25.60%  $       372.00 N/A N/A
6A-272-5B 4X23 10GAIN CAT 6A GN 1KFT  RL MF  A  $       922.41 25.60%  $       686.27 N/A N/A
6A-272-6A 4X23 10GAIN CAT 6A YE 1KFT  RL MF  A  $       500.00 25.60%  $       372.00 N/A N/A
6A-272-6B 4X23 10GAIN CAT 6A YE 1KFT  RL MF  A  $       922.41 25.60%  $       686.27 N/A N/A
6A-272-7A 4X23 10GAIN CAT 6A PU 1KFT  RL MF  A  $       500.00 25.60%  $       372.00 N/A N/A
6A-272-7B 4X23 10GAIN CAT 6A PU 1KFT  RL MF  A  $       922.41 25.60%  $       686.27 N/A N/A
6A-272-9A 4X23 10GAIN CAT 6A RD 1KFT  RL MF  A  $       500.00 25.60%  $       372.00 N/A N/A
6A-272-9B 4X23 10GAIN CAT 6A RD 1KFT  RL MF  A  $       922.41 25.60%  $       686.27 N/A N/A
6F-272-2A 4X23 CAT6A  CMR ScTP BL 1KFRL MF  A  $       715.52 25.60%  $       532.35 N/A N/A
6F-272-2B 4X23 CAT6A ScTP CMP BL 1KRL MF  A  $    1,206.90 25.60%  $       897.93 N/A N/A
6F-272-3B 4X23 CAT6A ScTP CMP GY 1KRL MF  A  $    1,206.90 25.60%  $       897.93 N/A N/A
6F-272-4B 4X23 CAT6A ScTP CMP WH 1KRL MF  A  $    1,206.90 25.60%  $       897.93 N/A N/A
6F-272-5B 4X23 CAT6A ScTP CMP GN 1KRL MF  A  $    1,206.90 25.60%  $       897.93 N/A N/A
6F-272-6B 4X23 CAT6A ScTP CMP YL 1KRL MF  A  $    1,206.90 25.60%  $       897.93 N/A N/A
6F-272-7A 4X23 CAT6A  CMR ScTP PU 1KFRL MF  A  $       715.52 25.60%  $       532.35 N/A N/A
6F-272-7B 4X23 CAT6A ScTP CMP PU 1KRL MF  A  $    1,206.90 25.60%  $       897.93 N/A N/A
6F-272-9A 4X23 CAT6A  CMR ScTP RD 1KFRL MF  A  $       715.52 25.60%  $       532.35 N/A N/A
6F-272-9B 4X23 CAT6A ScTP CMP RD 1KRL MF  A  $    1,206.90 25.60%  $       897.93 N/A N/A
6F-272-EA 4X23 CAT6A  CMR ScTP BK 1KFRL MF  A  $       715.52 25.60%  $       532.35 N/A N/A
6F-272-EB 4X23 CAT6A ScTP CMP BK 1KRL MF  A  $    1,206.90 25.60%  $       897.93 N/A N/A
6H-272-2A 4X23 CAT6A XP CMR BL 1KR MF  A  $       724.14 25.60%  $       538.76 N/A N/A
6H-272-2B 4X23 CAT6A XP CMP BL 1KF RL MF  A  $    1,120.69 25.60%  $       833.79 N/A N/A
6H-272-3A 4X23 CAT6A XP CMR GY 1KR MF  A  $       724.14 25.60%  $       538.76 N/A N/A
6H-272-3B 4X23 CAT6A XP CMP GY 1KF RL MF  A  $    1,120.69 25.60%  $       833.79 N/A N/A
6H-272-4A 4X23 CAT6A XP CMR WH 1KR MF  A  $       724.14 25.60%  $       538.76 N/A N/A
6H-272-4B 4X23 CAT6A XP CMP WH 1KF RL MF  A  $    1,120.69 25.60%  $       833.79 N/A N/A
6H-272-5A 4X23 CAT6A XP CMR GN 1KR MF  A  $       724.14 25.60%  $       538.76 N/A N/A
6H-272-5B 4X23 CAT6A XP CMP GN 1KF RL MF  A  $    1,120.69 25.60%  $       833.79 N/A N/A
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6H-272-6A 4X23 CAT6A XP CMR YL 1KR MF  A  $       724.14 25.60%  $       538.76 N/A N/A
6H-272-6B 4X23 CAT6A XP CMP YL 1KF RL MF  A  $    1,120.69 25.60%  $       833.79 N/A N/A
6H-272-7A 4X23 CAT6A XP CMR PU 1KR MF  A  $       724.14 25.60%  $       538.76 N/A N/A
6H-272-9A 4X23 CAT6A XP CMR RD 1KR MF  A  $       724.14 25.60%  $       538.76 N/A N/A
6R0023101 2-RWP FTTP TONE OFCR D/F MF  A  $       286.03 25.60%  $       212.81 N/A N/A
6R00231AD 2-RWP FTTP TONE OFCR 1.5K MAS MF  A  $       286.03 25.60%  $       212.81 N/A N/A
6R00231RD 2-RWP TONE OFCR FTTP D/F 1.5K MF  A  $       312.93 25.60%  $       232.82 N/A N/A
6S-220-2A 4X23 C6A CMR STP BL 1KF RL MF  A  $       758.62 25.60%  $       564.41 N/A N/A
6S-220-2B 4X23 C6A CMP STP BL 1KF RL MF  A  $    1,336.21 25.60%  $       994.14 N/A N/A
6S-220-3A 4X23 C6A CMR STP GY 1KF RL MF  A  $       758.62 25.60%  $       564.41 N/A N/A
6S-220-3B 4X23 C6A CMP STP GY 1KF RL MF  A  $    1,336.21 25.60%  $       994.14 N/A N/A
6S-220-4A 4X23 C6A CMR STP WH 1KF RL MF  A  $       758.62 25.60%  $       564.41 N/A N/A
6S-220-4B 4X23 C6A CMP STP WH 1KF RL MF  A  $    1,336.21 25.60%  $       994.14 N/A N/A
6S-220-5A 4X23 C6A CMR STP GN 1KF RL MF  A  $       758.62 25.60%  $       564.41 N/A N/A
6S-220-5B 4X23 C6A CMP STP GN 1KF RL MF  A  $    1,336.21 25.60%  $       994.14 N/A N/A
6S-220-6A 4X23 C6A CMR STP YL 1KF RL MF  A  $       758.62 25.60%  $       564.41 N/A N/A
6S-220-6B 4X23 C6A CMP STP YL 1KF RL MF  A  $    1,336.21 25.60%  $       994.14 N/A N/A
6S-220-9A 4X23 C6A CMR STP RD 1KF RL MF  A  $       758.62 25.60%  $       564.41 N/A N/A
6S-220-9B 4X23 C6A CMP STP RD 1KF RL MF  A  $    1,336.21 25.60%  $       994.14 N/A N/A
6S-220-DA 4X23 C6A CMR STP OR 1KF RL MF  A  $       758.62 25.60%  $       564.41 N/A N/A
6S-220-DB 4X23 C6A CMP STP OR 1KF RL MF  A  $    1,336.21 25.60%  $       994.14 N/A N/A
6T0023101 2-RWP FTTP TONE MDPE D/F MF  A  $       218.97 25.60%  $       162.91 N/A N/A
6T-272-2A 4X23 CAT6+ CMR ScTP BL 1KFRL MF  A  $       620.69 25.60%  $       461.79 N/A N/A
6T-272-2B 4X23 CAT6+ CMP SCTP BL 1KFRL MF  A  $    1,137.93 25.60%  $       846.62 N/A N/A
6T-272-3A 4X23 CAT6+ CMR ScTP GY 1KFRL MF  A  $       620.69 25.60%  $       461.79 N/A N/A
6T-272-3B 4X23 CAT6+ CMP SCTP GY 1KFRL MF  A  $    1,137.93 25.60%  $       846.62 N/A N/A
6T-272-4A 4X23 CAT6+ CMR ScTP WH 1KFRL MF  A  $       620.69 25.60%  $       461.79 N/A N/A
6T-272-4B 4X23 CAT6+ CMP SCTP WH 1KFRL MF  A  $    1,137.93 25.60%  $       846.62 N/A N/A
6T-272-9A 4X23 CAT6+ CMR ScTP RD 1KFRL MF  A  $       620.69 25.60%  $       461.79 N/A N/A
6T-272-EA 4X23 CAT6+ CMR ScTP BK 1KFRL MF  A  $       620.69 25.60%  $       461.79 N/A N/A
6U0023101 2-RWP FTTP UNIV MDPE D/F MF  A  $       190.00 25.60%  $       141.36 N/A N/A
70-065-24 ANAW 50/24 SMF RWP MF  A  $    5,242.41 25.60%  $    3,900.35 N/A N/A
70-065-48 ANAW 50/48 SMF RWP MF  A  $    5,262.76 25.60%  $    3,915.49 N/A N/A
70-067-36 ANAW 75/36 SMF RWP MF  A  $    7,281.72 25.60%  $    5,417.60 N/A N/A
70-067-72 ANAW 75/72 SMF RWP MF  A  $    7,508.79 25.60%  $    5,586.54 N/A N/A
70-069-48 ANAW 100/48 SMF RWP MF  A  $    9,199.48 25.60%  $    6,844.41 N/A N/A
70-069-72 ANAW 100/72 SMF RWP MF  A  $    9,416.38 25.60%  $    7,005.79 N/A N/A
70-071-72 ANAW 150/72 SMF RWP MF  A  $  13,294.48 25.60%  $    9,891.09 N/A N/A
70-071-96 ANAW 150/96 SMF RWP MF  A  $  13,314.83 25.60%  $    9,906.23 N/A N/A
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70-073-96 ANAW 200/96 SMF RWP MF  A  $  17,045.34 25.60%  $  12,681.73 N/A N/A
70-425-18 ANAW 36/18 SMF RWP MF  A  $    4,210.00 25.60%  $    3,132.24 N/A N/A
70-425-36 ANAW 36/36 SMF RWP MF  A  $    4,224.48 25.60%  $    3,143.01 N/A N/A
71-162-01 BROADGAIN 1-RWP/6X22 CELFIL M MF  A  $    1,384.31 25.60%  $    1,029.93 N/A N/A
72002301Q 2-RWP/6X24 FTTH SLT SJSA D/F MF  A  $       707.41 25.60%  $       526.31 N/A N/A
72002301S 2-RWP /6X24 SLT SJSA STL D/F MF  A  $       757.07 25.60%  $       563.26 N/A N/A
72002302Q 2-RWP/3X24 FTTH SLT SJSA D/F MF  A  $       578.45 25.60%  $       430.37 N/A N/A
72002302S 2-RWP /3X24 SLT SJSA STL D/F MF  A  $       578.45 25.60%  $       430.37 N/A N/A
72002303Q 2-RWP /2X24 SLT SJSA STL D/F MF  A  $       530.00 25.60%  $       394.32 N/A N/A
72002303S 2-RWP /2X24 SLT SJSA STL D/F MF  A  $       578.45 25.60%  $       430.37 N/A N/A
72002332S 2-RWP/222 SLT SJSA ST FTTP D/F MF  A  $       634.66 25.60%  $       472.19 N/A N/A
72002333S 2RWP/3X22 ST FTTH SLT SJSA D/F MF  A  $       712.59 25.60%  $       530.17 N/A N/A
72002336S 2RWP/6X22 ST FTTH SLT SJSA D/F MF  A  $       908.28 25.60%  $       675.76 N/A N/A
72002R01Q 2-S28 /6X24 SLT SJSA STL D/F MF  A  $       710.34 25.60%  $       528.49 N/A N/A
72002R01S 2-S28 /6X24 SLT SJSA STL D/F MF  A  $       759.83 25.60%  $       565.31 N/A N/A
72002R02Q 2-S28 /3X24 SLT SJSA STL D/F MF  A  $       581.38 25.60%  $       432.55 N/A N/A
72002R02S 2-S28 /3X24 SLT SJSA STL D/F MF  A  $       581.38 25.60%  $       432.55 N/A N/A
72002R03Q 2-S28 /2X24 SLT SJSA STL D/F MF  A  $       581.38 25.60%  $       432.55 N/A N/A
72002R03S 2-S28 /2X24 SLT SJSA STL D/F MF  A  $       581.38 25.60%  $       432.55 N/A N/A
72002R321 2-S28 /2X22 SLT SJSA ALM D/F MF  A  $       593.45 25.60%  $       441.53 N/A N/A
72002R32S 2-S28 /2X22 SLT SJSA STL D/F MF  A  $       636.72 25.60%  $       473.72 N/A N/A
72002R331 2-S28 /3X22 SLT SJSA ALM D/F MF  A  $       667.24 25.60%  $       496.43 N/A N/A
72002R33S 2-S28 /3X22 SLT SJSA STL D/F MF  A  $       715.34 25.60%  $       532.21 N/A N/A
72002R361 2-S28 /6X22 SLT SJSA ALM D/F MF  A  $       862.59 25.60%  $       641.77 N/A N/A
72002R36S 2-S28 /6X22 SLT SJSA STL D/F MF  A  $       911.03 25.60%  $       677.81 N/A N/A
72004301Q 4-RWP/6X24 FTTH SLT SJSA D/F MF  A  $       723.62 25.60%  $       538.37 N/A N/A
72004301S 4-RWP /6X24 SLT SJSA STL D/F MF  A  $       772.59 25.60%  $       574.81 N/A N/A
72004302S 4-RWP /3X24 SLT SJSA STL D/F MF  A  $       593.97 25.60%  $       441.91 N/A N/A
72004303Q 4-RWP /2X24 SLT SJSA STL D/F MF  A  $       593.97 25.60%  $       441.91 N/A N/A
72004303S 4-RWP /2X24 SLT SJSA STL D/F MF  A  $       593.97 25.60%  $       441.91 N/A N/A
72004332S 4-RWP/2x22 FTTH STSLT SJSA D/F MF  A  $       652.59 25.60%  $       485.53 N/A N/A
72004333S 4RWP/3X22 ST FTTH SLT SJSA D/F MF  A  $       728.79 25.60%  $       542.22 N/A N/A
72004336S 4RWP/6X22 ST FTTH SLT SJSA D/F MF  A  $       924.48 25.60%  $       687.81 N/A N/A
72004R01Q 4-S28 /6X24 SLT SJSA STL D/F MF  A  $       728.62 25.60%  $       542.09 N/A N/A
72004R01S 4-S28 /6X24 SLT SJSA STL D/F MF  A  $       778.28 25.60%  $       579.04 N/A N/A
72004R02Q 4-S28 /3X24 SLT SJSA STL D/F MF  A  $       599.66 25.60%  $       446.15 N/A N/A
72004R02S 4-S28 /3X24 SLT SJSA STL D/F MF  A  $       599.66 25.60%  $       446.15 N/A N/A
72004R03Q 4-S28 /2X24 SLT SJSA STL D/F MF  A  $       599.66 25.60%  $       446.15 N/A N/A
72004R03S 4-S28 /2X24 SLT SJSA STL D/F MF  A  $       599.66 25.60%  $       446.15 N/A N/A
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72004R321 4-S28 /2X22 SLT SJSA ALM D/F MF  A  $       611.72 25.60%  $       455.12 N/A N/A
72004R32S 4-S28 /2X22 SLT SJSA STL D/F MF  A  $       655.00 25.60%  $       487.32 N/A N/A
72004R331 4-S28 /3X22 SLT SJSA ALM D/F MF  A  $       685.52 25.60%  $       510.03 N/A N/A
72004R33S 4-S28 /3X22 SLT SJSA STL D/F MF  A  $       733.79 25.60%  $       545.94 N/A N/A
72004R361 4-S28 /6X22 SLT SJSA ALM D/F MF  A  $       881.03 25.60%  $       655.49 N/A N/A
72004R36S 4-S28 /6X22 SLT SJSA STL D/F MF  A  $       929.48 25.60%  $       691.53 N/A N/A
72006301S 6-RWP/624 SLT SJSA ST FTTP D/F MF  A  $       787.93 25.60%  $       586.22 N/A N/A
72006302Q 6-RWP /3X24 SLT SJSA STL D/F MF  A  $       609.48 25.60%  $       453.45 N/A N/A
72006302S 6-RWP /3X24 SLT SJSA STL D/F MF  A  $       609.48 25.60%  $       453.45 N/A N/A
72006303Q 6-RWP /2X24 SLT SJSA STL D/F MF  A  $       609.48 25.60%  $       453.45 N/A N/A
72006303S 6-RWP /2X24 SLT SJSA STL D/F MF  A  $       609.48 25.60%  $       453.45 N/A N/A
72006332S 6-RWP /2X22 SLT SJSA STL D/F MF  A  $       669.31 25.60%  $       497.97 N/A N/A
72006333S 6-RWP /3X22 SLT SJSA STL D/F MF  A  $       745.17 25.60%  $       554.41 N/A N/A
72006336S 6RWP/6X22 ST FTTH SLT SJSA D/F MF  A  $       940.69 25.60%  $       699.87 N/A N/A
72006R01Q 6-S28 /6X24 SLT SJSA STL D/F MF  A  $       746.90 25.60%  $       555.69 N/A N/A
72006R01S 6-S28 /6X24 SLT SJSA STL D/F MF  A  $       796.55 25.60%  $       592.63 N/A N/A
72006R02Q 6-S28 /3X24 SLT SJSA STL D/F MF  A  $       618.10 25.60%  $       459.87 N/A N/A
72006R02S 6-S28 /3X24 SLT SJSA STL D/F MF  A  $       618.10 25.60%  $       459.87 N/A N/A
72006R03Q 6-S28 /2X24 SLT SJSA STL D/F MF  A  $       618.10 25.60%  $       459.87 N/A N/A
72006R03S 6-S28 /2X24 SLT SJSA STL D/F MF  A  $       618.10 25.60%  $       459.87 N/A N/A
72006R321 6-S28 /2X22 SLT SJSA ALM D/F MF  A  $       630.00 25.60%  $       468.72 N/A N/A
72006R32S 6-S28 /2X22 SLT SJSA STL D/F MF  A  $       673.45 25.60%  $       501.05 N/A N/A
72006R331 6-S28 /3X22 SLT SJSA ALM D/F MF  A  $       703.97 25.60%  $       523.75 N/A N/A
72006R33S 6-S28 /3X22 SLT SJSA STL D/F MF  A  $       752.07 25.60%  $       559.54 N/A N/A
72006R361 6-S28 /6X22 SLT SJSA ALM D/F MF  A  $       899.31 25.60%  $       669.09 N/A N/A
72006R36S 6-S28 /6X22 SLT SJSA STL D/F MF  A  $       947.76 25.60%  $       705.13 N/A N/A
72012336S 12RWP/6X22 ST FTTH SLT SJSA F MF  A  $       989.48 25.60%  $       736.17 N/A N/A
72-312-01 1 CAT5E X 1 6 QUAD 1KFT RL MF  A  $       660.17 25.60%  $       491.17 N/A N/A
72-411-02 2 CAT5E X 1 6 QUAD 500 RL MF  A  $       943.79 25.60%  $       702.18 N/A N/A
72-421-03 2 CAT5E X 2 6 QUAD 500 RL MF  A  $    1,177.41 25.60%  $       875.99 N/A N/A
72-621-03 2-RG6 QUAD X 2-CAT 6 500' RL MF  A  $    1,325.17 25.60%  $       985.93 N/A N/A
77-240-2A 4X23 C6CMR BL 1KFT PB MF  A  $       218.97 25.60%  $       162.91 N/A N/A
77-240-2B 4X23 C6CMP BL 1KFT PB MF  A  $       405.17 25.60%  $       301.45 N/A N/A
77-240-3A 4X23 C6CMR GY 1KFT PB MF  A  $       218.97 25.60%  $       162.91 N/A N/A
77-240-3B 4X23 C6CMP GY 1KFT PB MF  A  $       405.17 25.60%  $       301.45 N/A N/A
77-240-4A 4X23 C6CMR WH 1KFT PB MF  A  $       218.97 25.60%  $       162.91 N/A N/A
77-240-4B 4X23 C6CMP WH 1KFT PB MF  A  $       405.17 25.60%  $       301.45 N/A N/A
77-240-5A 4X23 C6CMR GN 1KFT PB MF  A  $       218.97 25.60%  $       162.91 N/A N/A
77-240-5B 4X23 C6CMP GN 1KFT PB MF  A  $       405.17 25.60%  $       301.45 N/A N/A
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77-240-6A 4X23 C6CMR YL 1KFT PB MF  A  $       218.97 25.60%  $       162.91 N/A N/A
77-240-6B 4X23 C6CMP YL 1KFT PB MF  A  $       405.17 25.60%  $       301.45 N/A N/A
77-240-7A 4X23 C6CMR PU 1KFT PB MF  A  $       218.97 25.60%  $       162.91 N/A N/A
77-240-DB 4X23 C6CMP OR 1KFT PB MF  A  $       405.17 25.60%  $       301.45 N/A N/A
77-246-2A 4X23 C6CMR BL 1KFT RB MF  A  $       218.97 25.60%  $       162.91 N/A N/A
77-246-2B 4X23 C6CMP BL 1KFT RB MF  A  $       405.17 25.60%  $       301.45 N/A N/A
77-246-3A 4X23 C6CMR GY 1KFT RB MF  A  $       218.97 25.60%  $       162.91 N/A N/A
77-246-3B 4X23 C6CMP GY 1KFT RB MF  A  $       405.17 25.60%  $       301.45 N/A N/A
77-246-4A 4X23 C6CMR WH 1KFT RB MF  A  $       218.97 25.60%  $       162.91 N/A N/A
77-246-4B 4X23  C6CMP WH 1KFT RB MF  A  $       405.17 25.60%  $       301.45 N/A N/A
77-246-5A 4X23 C6CMR GN 1KFT RB MF  A  $       218.97 25.60%  $       162.91 N/A N/A
77-246-5B 4X23 C6CMP GN 1KFT RB MF  A  $       405.17 25.60%  $       301.45 N/A N/A
77-246-6A 4X23 C6CMR YL 1KFT RB MF  A  $       218.97 25.60%  $       162.91 N/A N/A
77-246-6B 4X23 C6CMP YL 1KFT RB MF  A  $       405.17 25.60%  $       301.45 N/A N/A
77-246-7A 4X23 C6CMR PU 1KFT RB MF  A  $       218.97 25.60%  $       162.91 N/A N/A
77-246-7B 4X23 C6CMP PU 1KFT RB MF  A  $       405.17 25.60%  $       301.45 N/A N/A
77-246-9B 4X23 C6CMP RD 1KFT RB MF  A  $       405.17 25.60%  $       301.45 N/A N/A
77-246-DB 4X23 C6CMP OR 1KFT RB MF  A  $       405.17 25.60%  $       301.45 N/A N/A
77-246-EA 4X23 C6CMR BK 1KFT RB MF  A  $       218.97 25.60%  $       162.91 N/A N/A
77-246-EB 4X23 C6CMP BK 1KFT RB MF  A  $       405.17 25.60%  $       301.45 N/A N/A
77-272-2A 4X23 C6CMR BL 1KFT RL MF  A  $       218.97 25.60%  $       162.91 N/A N/A
77-272-2B 4X23 C6CMP BL 1KFT RL MF  A  $       405.17 25.60%  $       301.45 N/A N/A
77-272-3A 4X23 C6CMR GY 1KFT RL MF  A  $       218.97 25.60%  $       162.91 N/A N/A
77-272-3B 4X23 C6CMP GY 1KFT RL MF  A  $       405.17 25.60%  $       301.45 N/A N/A
77-272-4A 4X23 C6CMR WH 1KFT RL MF  A  $       218.97 25.60%  $       162.91 N/A N/A
77-272-4B 4X23 C6CMP WH 1KFT RL MF  A  $       405.17 25.60%  $       301.45 N/A N/A
77-272-5A 4X23 C6CMR GN 1KFT RL MF  A  $       218.97 25.60%  $       162.91 N/A N/A
77-272-5B 4X23 C6CMP GN 1KFT RL MF  A  $       405.17 25.60%  $       301.45 N/A N/A
77-272-6A 4X23 C6CMR YL 1KFT RL MF  A  $       218.97 25.60%  $       162.91 N/A N/A
77-272-6B 4X23 C6CMP YL 1KFT RL MF  A  $       405.17 25.60%  $       301.45 N/A N/A
78-107-91 6-60 COAX CM WH 1KFT RL MF  A  $         84.14 25.60%  $         62.60 N/A N/A
78-107-9P 6-60 COAX CM WH 1KFT PB MF  A  $         84.14 25.60%  $         62.60 N/A N/A
78-11A-9R COAX SERIES 6 TRI-SHIELD 70% CM  White MF  A  $       106.90 25.60%  $         79.53 N/A N/A
78-147-91 6Q COAX  CMW  S MF  A  $       104.31 25.60%  $         77.61 N/A N/A
78-147-9P 6Q COAX  CMW  S MF  A  $       105.17 25.60%  $         78.25 N/A N/A
78-148-91 6Q COAX  CRW  S MF  A  $       106.90 25.60%  $         79.53 N/A N/A
78-14C-91 6Q COAX WH CMP 1KFT RL MF  A  $       458.45 25.60%  $       341.09 N/A N/A
78-16C-91 6-80 COAX WH CMP 1KFT RL MF  A  $       617.24 25.60%  $       459.23 N/A N/A
78-558-91 59-95 COAX WH CMR 1KFT RL MF  A  $       195.86 25.60%  $       145.72 N/A N/A
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78-55C-91 59-95 COAX WH CMP 1KFT RL MF  A  $       360.52 25.60%  $       268.23 N/A N/A
79-107-91 6-60 COAX CM BK  1KFT RL MF  A  $         84.14 25.60%  $         62.60 N/A N/A
79-107-9P 6-60 COAX CM BK  1KFT PB MF  A  $         84.14 25.60%  $         62.60 N/A N/A
79-11A-9R COAX SERIES 6 TRI-SHIELD 70% CM  Black MF  A  $       106.90 25.60%  $         79.53 N/A N/A
79-147-91 6Q COAX  CMB  S MF  A  $       104.31 25.60%  $         77.61 N/A N/A
79-147-9P 6Q COAX  CMB  S MF  A  $       105.00 25.60%  $         78.12 N/A N/A
79-148-91 6Q COAX  CRB  S MF  A  $       106.90 25.60%  $         79.53 N/A N/A
79-558-91 59-95 COAX BK CMR 1KFT RL MF  A  $       195.86 25.60%  $       145.72 N/A N/A
7A-421-03 2-6Q/2-C5E/1-2F COMPOSITE MF  A  $    1,431.38 25.60%  $    1,064.95 N/A N/A
7A-621-03 2-RG6 QUAD X 2-CAT 6 X 1 DUP FIBER ROUND MF  A  $    1,572.93 25.60%  $    1,170.26 N/A N/A
A30013101 2 mm Simplex Interconnect OFNR RWP SMF MF  A  $       123.28 25.60%  $         91.72 N/A N/A
A30016G01 2 mm Simplex Interconnect OFNR 62.5 TeraGain MF  A  $       158.62 25.60%  $       118.01 N/A N/A
A3001K101 2 mm Simplex Interconnect OFNR TeraFlex SMF MF  A  $       126.72 25.60%  $         94.28 N/A N/A
A3001MG01 2 mm Simplex Interconnect OFNR 50 TeraFlex 10G/150 MF  A  $       148.62 25.60%  $       110.57 N/A N/A
A3001NG01 2 mm Simplex Interconnect OFNR 50 TeraFlex 10G/300 OM3 MF  A  $       179.14 25.60%  $       133.28 N/A N/A
A3001PG01 2 mm Simplex Interconnect OFNR 50 TeraFlex 10G/550 OM4 MF  A  $       222.41 25.60%  $       165.47 N/A N/A
A40016G01 Simplex Interconnect 2 mm OFNP 62.5 TeraGain MF  A  $       174.66 25.60%  $       129.95 N/A N/A
A4001K101 Simplex Interconnect 2 mm OFNP TeraFlex SMF MF  A  $       150.00 25.60%  $       111.60 N/A N/A
A4001MG01 Simplex Interconnect 2 mm OFNP 50 TeraFlex 10G/150 MF  A  $       164.66 25.60%  $       122.51 N/A N/A
A4001NG01 Simplex Interconnect 2 mm OFNP 50 TeraFlex 10G/300 OM3 MF  A  $       195.00 25.60%  $       145.08 N/A N/A
A4001PG01 Simplex Interconnect 2 mm OFNP 50 TeraFlex10G/550 OM4 MF  A  $       238.28 25.60%  $       177.28 N/A N/A
B3002301Q Duplex ZIP 3.0mm OFNR RWP SMF RED MF  A  $       175.00 25.60%  $       130.20 N/A N/A
B30023101 Duplex ZIP 3.0mm OFNR RWP SMF MF  A  $       183.62 25.60%  $       136.61 N/A N/A
B300231BB Duplex ZIP 3.0mm OFNR RWP SMF 1000 ft Reel-in-Box MF  A  $       212.76 25.60%  $       158.29 N/A N/A
B3002601Q Duplex ZIP 3.0mm OFNR 62.5 TeraGain BLUE MF  A  $       251.38 25.60%  $       187.03 N/A N/A
B3002602Q Duplex ZIP 3.0mm OFNR 62.5 TeraGain RED MF  A  $       251.72 25.60%  $       187.28 N/A N/A
B3002603Q Duplex ZIP 3.0mm OFNR 62.5 TeraGain YELLOW MF  A  $       260.34 25.60%  $       193.69 N/A N/A
B3002604Q Duplex ZIP 3.0mm OFNR 62.5 TeraGain GREEN MF  A  $       251.90 25.60%  $       187.41 N/A N/A
B3002605Q Duplex ZIP 3.0mm OFNR 62.5 TeraGain GREY MF  A  $       251.55 25.60%  $       187.15 N/A N/A
B30026G01 Duplex ZIP 3.0mm OFNR 62.5 TeraGain MF  A  $       261.55 25.60%  $       194.59 N/A N/A
B30026GBB Duplex ZIP 3.0mm OFNR 62.5 TeraGain 1000 FT BrakeBox MF  A  $       275.86 25.60%  $       205.24 N/A N/A
B3002K101 Duplex ZIP 3.0mm OFNR TeraFlex SMF MF  A  $       188.28 25.60%  $       140.08 N/A N/A
B3002MG01 Duplex ZIP 3.0mm OFNR TeraFlex 10G/150 MF  A  $       220.69 25.60%  $       164.19 N/A N/A
B3002NG01 Duplex ZIP 3.0mm OFNR TeraFlex 10G/300 OM3 MF  A  $       281.38 25.60%  $       209.35 N/A N/A
B3002PG01 Duplex ZIP 3.0mm OFNR TeraFlex 10G/550 OM4 MF  A  $       367.59 25.60%  $       273.49 N/A N/A
B4002301Q Duplex ZIP 3 mm OFNP RWP-SMF BLACK MF  A  $       233.62 25.60%  $       173.81 N/A N/A
B4002302Q Duplex ZIP 3 mm OFNP RWP-SMF RED MF  A  $       233.62 25.60%  $       173.81 N/A N/A
B4002303Q Duplex ZIP 3 mm OFNP RWP-SMF GREEN MF  A  $       233.62 25.60%  $       173.81 N/A N/A
B40023101 Duplex ZIP 3 mm OFNP RWP-SMF MF  A  $       226.90 25.60%  $       168.81 N/A N/A
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B4002601Q Duplex ZIP 3 mm OFNP 62.5 TeraGain RED JACKET MF  A  $       327.59 25.60%  $       243.73 N/A N/A
B4002602Q Duplex ZIP 3 mm OFNP 62.5 TeraGain GREY JACKET MF  A  $       327.59 25.60%  $       243.73 N/A N/A
B4002603Q Duplex ZIP 3 mm OFNP 62.5 TeraGain YELLOW JACKET MF  A  $       327.59 25.60%  $       243.73 N/A N/A
B4002604Q Duplex ZIP 3 mm OFNP 62.5 TeraGain GREEN JACKET MF  A  $       327.59 25.60%  $       243.73 N/A N/A
B4002605Q Duplex ZIP 3 mm OFNP 62.5 TeraGain BLACK JACKET MF  A  $       327.59 25.60%  $       243.73 N/A N/A
B4002606Q Duplex ZIP 3 mm OFNP 62.5 TeraGain BLUE JACKET MF  A  $       327.59 25.60%  $       243.73 N/A N/A
B40026G01 Duplex ZIP 3 mm OFNP 62.5 TeraGain MF  A  $       320.69 25.60%  $       238.59 N/A N/A
B40026GBB Duplex ZIP 3 mm OFNP 62.5 TeraGain  1kft BrakeBox MF  A  $       337.93 25.60%  $       251.42 N/A N/A
B4002MG01 Duplex ZIP 3 mm OFNP 50 TeraFlex 10G/150 MF  A  $       350.00 25.60%  $       260.40 N/A N/A
B4002NG01 Duplex ZIP 3 mm OFNP 50 TeraFlex 10G/300 OM3 MF  A  $       422.41 25.60%  $       314.27 N/A N/A
B4002PG01 Duplex ZIP 3 mm OFNP 50 TeraFlex 10G/550 OM4 MF  A  $       480.34 25.60%  $       357.37 N/A N/A
C30023101 Duplex ZIP 2.0mm OFNR RWP SMF MF  A  $       164.14 25.60%  $       122.12 N/A N/A
C3002601Q Duplex ZIP 2.0mm OFNR 62.5 TeraGain YELLOW jacket MF  A  $       241.03 25.60%  $       179.33 N/A N/A
C30026G01 Duplex ZIP 2.0mm OFNR 62.5 TeraGain MF  A  $       241.38 25.60%  $       179.59 N/A N/A
C3002K101 Duplex ZIP 2.0mm OFNR RWP TeraFlex SMF MF  A  $       168.97 25.60%  $       125.71 N/A N/A
C3002MG01 Duplex ZIP 2.0mm OFNR TeraFlex 10G/150 MF  A  $       198.62 25.60%  $       147.77 N/A N/A
C3002NG01 Duplex ZIP 2.0mm OFNR TeraFlex 10G/300 OM3 MF  A  $       285.52 25.60%  $       212.43 N/A N/A
C3002PG01 Duplex ZIP 2.0mm OFNR TeraFlex 10G/550 OM4 MF  A  $       378.10 25.60%  $       281.31 N/A N/A
C40023101 Duplex ZIP 2 mm OFNP RWP-SMF MF  A  $       218.45 25.60%  $       162.53 N/A N/A
C4002601Q Duplex ZIP 2 mm OFNP 62.5 TeraGain RED MF  A  $       237.93 25.60%  $       177.02 N/A N/A
C40026G01 Duplex ZIP 2 mm OFNP 62.5 TeraGain MF  A  $       224.14 25.60%  $       166.76 N/A N/A
C4002MG01 Duplex ZIP 2 mm OFNP 50 TeraFlex 10G/150 MF  A  $       246.03 25.60%  $       183.05 N/A N/A
C4002NG01 Duplex ZIP 2 mm OFNP 50 TeraFlex 10G/300 OM3 MF  A  $       338.45 25.60%  $       251.81 N/A N/A
C4002PG01 Duplex ZIP 2 mm OFNP 50 TeraFlex 10G/550 OM4 MF  A  $       431.03 25.60%  $       320.69 N/A N/A
D3001L301 3 mm  MDU  OFNR 1-SMF Bend Resistant TeraFlex B3 MF  A  $       159.83 25.60%  $       118.91 N/A N/A
D3001L501 5 mm  MDU RUGGED  OFNR 1-SMF Bend Resistant TeraFlex B3 MF  A  $       213.79 25.60%  $       159.06 N/A N/A
D5001L501 5 mm  MDU RUGGED INDOOR/OUTDOOR  OFNR 1-SMF Bend Resistant TeraFlex 

B3 MF  A  $       237.93 25.60%  $       177.02 N/A N/A
F10043601 4-RWP F-SLT 6.0 SJ DSM DF MF  A  $       459.83 25.60%  $       342.11 N/A N/A
F10046G01 4-62.5 F-SLT SJ DSM DF MF  A  $       585.69 25.60%  $       435.75 N/A N/A
F10049601 4-SMF F-SLT 6.0 SJ DSM DF MF  A  $       459.83 25.60%  $       342.11 N/A N/A
F1004R601 4-S28 F-SLT 6.0 SJ DSM DF MF  A  $       465.00 25.60%  $       345.96 N/A N/A
F1004TG01 4-C 62.5 F-SLT SJ DSM DF MF  A  $       692.07 25.60%  $       514.90 N/A N/A
F1004UG01 4-C10G150M F-SLT SJ DSM DF MF  A  $       652.93 25.60%  $       485.78 N/A N/A
F1004VG01 4-C10G300M F-SLT SJ DSM DF MF  A  $       770.52 25.60%  $       573.27 N/A N/A
F10063601 6-RWP F-SLT 6.0 SJ DSM DF MF  A  $       473.62 25.60%  $       352.37 N/A N/A
F10066G01 6-62.5 F-SLT SJ DSM DF MF  A  $       662.76 25.60%  $       493.09 N/A N/A
F10069601 6-SMF F-SLT 6.0 SJ DSM DF MF  A  $       473.62 25.60%  $       352.37 N/A N/A
F1006R601 6-S28 F-SLT 6.0 SJ DSM DF MF  A  $       481.38 25.60%  $       358.15 N/A N/A
F1006TG01 6-C 62.5 F-SLT SJ DSM DF MF  A  $       845.34 25.60%  $       628.93 N/A N/A
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F1006UG01 6-C10G150M F-SLT SJ DSM DF MF  A  $       786.55 25.60%  $       585.19 N/A N/A
F1006VG01 6-C10G300M F-SLT SJ DSM DF MF  A  $       962.76 25.60%  $       716.29 N/A N/A
F10083601 8-RWP F-SLT 6.0 SJ DSM DF MF  A  $       487.59 25.60%  $       362.77 N/A N/A
F10086G01 8-62.5 F-SLT SJ DSM DF MF  A  $       739.66 25.60%  $       550.31 N/A N/A
F10089601 8-SMF F-SLT 6.0 SJ DSM DF MF  A  $       487.59 25.60%  $       362.77 N/A N/A
F1008R601 8-S28 F-SLT 6.0 SJ DSM DF MF  A  $       497.93 25.60%  $       370.46 N/A N/A
F1008TG01 8-C 62.5 F-SLT SJ DSM DF MF  A  $       998.45 25.60%  $       742.85 N/A N/A
F1008UG01 8-C10G150M F-SLT SJ DSM DF MF  A  $       920.00 25.60%  $       684.48 N/A N/A
F1008VG01 8-C10G300M F-SLT SJ DSM DF MF  A  $    1,155.17 25.60%  $       859.45 N/A N/A
F10123601 12-RWP F-SLT SJ 6.0 D/F MF  A  $       515.52 25.60%  $       383.55 N/A N/A
F101236S1 12-RWP F-SLT SJ 6.0 SCSM D/F MF  A  $       499.48 25.60%  $       371.61 N/A N/A
F10126G01 12-62.5 F-SLT SJ DSM DF MF  A  $       893.45 25.60%  $       664.73 N/A N/A
F1012R601 12-S28 F-SLT 6.0 SJ DSM DF MF  A  $       531.03 25.60%  $       395.09 N/A N/A
F1012TG01 12-C 62.5 F-SLT SJ DSM DF MF  A  $    1,304.83 25.60%  $       970.79 N/A N/A
F1012UG01 12-C10G150M F-SLT SJ DSM DF MF  A  $    1,187.24 25.60%  $       883.31 N/A N/A
F1012VG01 12-C10G300M F-SLT SJ DSM DF MF  A  $    1,539.83 25.60%  $    1,145.63 N/A N/A
F10183101 18-RWP F-SLT SJ D/F MF  A  $       562.07 25.60%  $       418.18 N/A N/A
F10186G01 18-62.5 F-SLT SJ DSM DF MF  A  $    1,124.31 25.60%  $       836.49 N/A N/A
F10189101 18-SMF F-SLT SJ DSM DF MF  A  $       557.24 25.60%  $       414.59 N/A N/A
F1018R101 18-S28 F-SLT SJ DSM DF MF  A  $       580.52 25.60%  $       431.91 N/A N/A
F1018TG01 18-C 62.5 F-SLT SJ DSM DF MF  A  $    1,770.69 25.60%  $    1,317.39 N/A N/A
F1018UG01 18-C10G150M F-SLT SJ DSM DF MF  A  $    1,594.48 25.60%  $    1,186.29 N/A N/A
F1018VG01 18-C10G300M F-SLT SJ DSM DF MF  A  $    2,123.45 25.60%  $    1,579.85 N/A N/A
F10243101 24-RWP F-SLT SJ D/F MF  A  $       599.14 25.60%  $       445.76 N/A N/A
F10246G01 24-62.5 F-SLT SJ DSM DF MF  A  $    1,355.17 25.60%  $    1,008.25 N/A N/A
F1024R101 24-S28 F-SLT SJ DSM DF MF  A  $       630.00 25.60%  $       468.72 N/A N/A
F1024TG01 24-C 62.5 F-SLT SJ DSM DF MF  A  $    2,230.17 25.60%  $    1,659.25 N/A N/A
F1024UG01 24-C10G150M F-SLT SJ DSM DF MF  A  $    1,995.17 25.60%  $    1,484.41 N/A N/A
F1024VG01 24-C10G300M F-SLT SJ DSM DF MF  A  $    2,700.34 25.60%  $    2,009.05 N/A N/A
F10306G01 30-62.5 F-SLT SJ DSM DF MF  A  $    1,598.45 25.60%  $    1,189.25 N/A N/A
F10309101 30-SMF F-SLT SJ DSM DF MF  A  $       653.45 25.60%  $       486.17 N/A N/A
F1030R101 30-S28 F-SLT SJ DSM DF MF  A  $       692.07 25.60%  $       514.90 N/A N/A
F1030TG01 30-C 62.5 F-SLT SJ DSM DF MF  A  $    2,694.14 25.60%  $    2,004.44 N/A N/A
F1030UG01 30-C10G150M F-SLT SJ DSM DF MF  A  $    2,400.34 25.60%  $    1,785.85 N/A N/A
F1030VG01 30-C10G300M F-SLT SJ DSM DF MF  A  $    3,281.90 25.60%  $    2,441.73 N/A N/A
F10363101 36-RWP F-SLT SJ D/F MF  A  $       695.17 25.60%  $       517.21 N/A N/A
F10366G01 36-62.5 F-SLT SJ DSM DF MF  A  $    1,829.14 25.60%  $    1,360.88 N/A N/A
F1036R101 36-S28 F-SLT SJ DSM DF MF  A  $       741.55 25.60%  $       551.71 N/A N/A
F1036TG01 36-C 62.5 F-SLT SJ DSM DF MF  A  $    3,153.62 25.60%  $    2,346.29 N/A N/A
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F1036UG01 36-C10G150M F-SLT SJ DSM DF MF  A  $    2,801.03 25.60%  $    2,083.97 N/A N/A
F1036VG01 36-C10G300M F-SLT SJ DSM DF MF  A  $    3,858.97 25.60%  $    2,871.07 N/A N/A
F10483101 48-RWP F-SLT SJ D/F MF  A  $       784.31 25.60%  $       583.53 N/A N/A
F10486G01 48-62.5 F-SLT SJ DSM DF MF  A  $    2,296.38 25.60%  $    1,708.51 N/A N/A
F1048R101 48-S28 F-SLT SJ DSM DF MF  A  $       846.21 25.60%  $       629.58 N/A N/A
F1048TG01 48-C 62.5 F-SLT SJ DSM DF MF  A  $    4,077.07 25.60%  $    3,033.34 N/A N/A
F1048UG01 48-C10G150M F-SLT SJ DSM DF MF  A  $    3,606.90 25.60%  $    2,683.53 N/A N/A
F1048VG01 48-C10G300M F-SLT SJ DSM DF MF  A  $    5,017.41 25.60%  $    3,732.95 N/A N/A
F10603101 60-RWP F-SLT SJ D/F MF  A  $    1,004.14 25.60%  $       747.08 N/A N/A
F10606G01 60-62.5 F-SLT SJ DSM DF MF  A  $    2,899.83 25.60%  $    2,157.47 N/A N/A
F10609101 60-SMF F-SLT SJ DSM DF MF  A  $    1,009.66 25.60%  $       751.19 N/A N/A
F1060R101 60-S28 F-SLT SJ DSM DF MF  A  $    1,087.07 25.60%  $       808.78 N/A N/A
F1060TG01 60-C 62.5 F-SLT SJ DSM DF MF  A  $    5,111.21 25.60%  $    3,802.74 N/A N/A
F1060UG01 60-C10G150M F-SLT SJ DSM DF MF  A  $    4,523.62 25.60%  $    3,365.57 N/A N/A
F1060VG01 60-C10G300M F-SLT SJ DSM DF MF  A  $    6,286.72 25.60%  $    4,677.32 N/A N/A
F10723101 72-RWP F-SLT SJ D/F MF  A  $    1,093.28 25.60%  $       813.40 N/A N/A
F10726G01 72-62.5 F-SLT SJ DSM DF MF  A  $    3,361.38 25.60%  $    2,500.87 N/A N/A
F1072R101 72-S28 F-SLT SJ DSM DF MF  A  $    1,186.21 25.60%  $       882.54 N/A N/A
F1072TG01 72-C 62.5 F-SLT SJ DSM DF MF  A  $    6,030.17 25.60%  $    4,486.45 N/A N/A
F1072UG01 72-C10G150M F-SLT SJ DSM DF MF  A  $    5,325.00 25.60%  $    3,961.80 N/A N/A
F1072VG01 72-C10G300M F-SLT SJ DSM DF MF  A  $    7,440.69 25.60%  $    5,535.87 N/A N/A
F10963101 96-RWP F-SLT SJ D/F MF  A  $    1,271.55 25.60%  $       946.03 N/A N/A
F10966G01 96-62.5 F-SLT SJ DSM DF MF  A  $    4,295.69 25.60%  $    3,195.99 N/A N/A
F1096R101 96-S28 F-SLT SJ DSM DF MF  A  $    1,395.34 25.60%  $    1,038.13 N/A N/A
F1096TG01 96-C 62.5 F-SLT SJ DSM DF MF  A  $    7,877.07 25.60%  $    5,860.54 N/A N/A
F1096UG01 96-C10G150M F-SLT SJ DSM DF MF  A  $    6,936.72 25.60%  $    5,160.92 N/A N/A
F1096VG01 96-C10G300M F-SLT SJ DSM DF MF  A  $    9,757.76 25.60%  $    7,259.77 N/A N/A
F20046GS1 4-62.5 F-SLT SJSA SSM DF MF  A  $       738.45 25.60%  $       549.41 N/A N/A
F200496S1 4-SMF F-SLT 6.0 SJSA SSM DF MF  A  $       612.41 25.60%  $       455.63 N/A N/A
F2004R6S1 4-S28 F-SLT 6.0 SJSA SSM DF MF  A  $       644.14 25.60%  $       479.24 N/A N/A
F2004TGS1 4-C 62.5 F-SLT SJSA SSM DF MF  A  $       867.24 25.60%  $       645.23 N/A N/A
F2004UGS1 4-C10G150M F-SLT SJSA SSM DF MF  A  $       828.10 25.60%  $       616.11 N/A N/A
F2004VGS1 4-C10G300M F-SLT SJSA SSM DF MF  A  $       945.69 25.60%  $       703.59 N/A N/A
F200636S1 6-RWP F-SLT 6.0 SJSA SSM DF MF  A  $       626.38 25.60%  $       466.03 N/A N/A
F20066GS1 6-62.5 F-SLT SJSA SSM DF MF  A  $       815.34 25.60%  $       606.61 N/A N/A
F2006R6S1 6-S28 F-SLT 6.0 SJSA SSM DF MF  A  $       660.17 25.60%  $       491.17 N/A N/A
F2006TGS1 6-C 62.5 F-SLT SJSA SSM DF MF  A  $    1,020.52 25.60%  $       759.27 N/A N/A
F2006UGS1 6-C10G150M F-SLT SJSA SSM DF MF  A  $       961.72 25.60%  $       715.52 N/A N/A
F2006VGS1 6-C10G300M F-SLT SJSA SSM DF MF  A  $    1,137.93 25.60%  $       846.62 N/A N/A
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F200836S1 8-RWP F-SLT 6.0 SJSA SSM DF MF  A  $       640.17 25.60%  $       476.29 N/A N/A
F20086GS1 8-62.5 F-SLT SJSA SSM DF MF  A  $       892.24 25.60%  $       663.83 N/A N/A
F200896S1 8-SMF F-SLT 6.0 SJSA SSM DF MF  A  $       640.17 25.60%  $       476.29 N/A N/A
F2008R6S1 8-S28 F-SLT 6.0 SJSA SSM DF MF  A  $       676.38 25.60%  $       503.23 N/A N/A
F2008TGS1 8-C 62.5 F-SLT SJSA SSM DF MF  A  $    1,173.62 25.60%  $       873.17 N/A N/A
F2008UGS1 8-C10G150M F-SLT SJSA SSM DF MF  A  $    1,095.34 25.60%  $       814.93 N/A N/A
F2008VGS1 8-C10G300M F-SLT SJSA SSM DF MF  A  $    1,330.34 25.60%  $       989.77 N/A N/A
F20126GS1 12-62.5 F-SLT SJSA SSM DF MF  A  $    1,046.21 25.60%  $       778.38 N/A N/A
F201296S1 12-SMF F-SLT 6.0 SJSA SSM DF MF  A  $       668.10 25.60%  $       497.07 N/A N/A
F2012R6S1 12-S28 F-SLT 6.0 SJSA SSM DF MF  A  $       708.45 25.60%  $       527.09 N/A N/A
F2012TGS1 12-C 62.5 F-SLT SJSA SSM DF MF  A  $    1,480.00 25.60%  $    1,101.12 N/A N/A
F2012UGS1 12-C10G150M F-SLT SJSA SSM DF MF  A  $    1,362.41 25.60%  $    1,013.63 N/A N/A
F2012VGS1 12-C10G300M F-SLT SJSA SSM DF MF  A  $    1,715.00 25.60%  $    1,275.96 N/A N/A
F201831S1 18-RWP F-SLT SJSA 6.0 SCSM D/F MF  A  $       714.83 25.60%  $       531.83 N/A N/A
F20186GS1 18-62.5 F-SLT SJSA SSM DF MF  A  $    1,283.79 25.60%  $       955.14 N/A N/A
F201891S1 18-SMF F-SLT SJSA SSM DF MF  A  $       716.90 25.60%  $       533.37 N/A N/A
F2018R1S1 18-S28 F-SLT SJSA SSM DF MF  A  $       763.79 25.60%  $       568.26 N/A N/A
F2018TGS1 18-C 62.5 F-SLT SJSA SSM DF MF  A  $    1,945.86 25.60%  $    1,447.72 N/A N/A
F2018UGS1 18-C10G150M F-SLT SJSA SSM DF MF  A  $    1,769.66 25.60%  $    1,316.63 N/A N/A
F2018VGS1 18-C10G300M F-SLT SJSA SSM DF MF  A  $    2,298.62 25.60%  $    1,710.17 N/A N/A
F20243101 24-RWP F-SLT SJSA D/F MF  A  $       771.55 25.60%  $       574.03 N/A N/A
F202431S1 24-RWP F-SLT SJSA SCSM D/F MF  A  $       758.62 25.60%  $       564.41 N/A N/A
F20246GS1 24-62.5 F-SLT SJSA SSM DF MF  A  $    1,514.66 25.60%  $    1,126.91 N/A N/A
F202491S1 24-SMF F-SLT SJSA SSM DF MF  A  $       758.62 25.60%  $       564.41 N/A N/A
F2024R1S1 24-S28 F-SLT SJSA SSM DF MF  A  $       812.07 25.60%  $       604.18 N/A N/A
F2024TGS1 24-C 62.5 F-SLT SJSA SSM DF MF  A  $    2,405.34 25.60%  $    1,789.57 N/A N/A
F2024UGS1 24-C10G150M F-SLT SJSA SSM DF MF  A  $    2,170.34 25.60%  $    1,614.73 N/A N/A
F2024VGS1 24-C10G300M F-SLT SJSA SSM DF MF  A  $    2,875.52 25.60%  $    2,139.39 N/A N/A
F203031S1 30-RWP F-SLT SJSA SCSM D/F MF  A  $       803.97 25.60%  $       598.15 N/A N/A
F20306GS1 30-62.5 F-SLT SJSA SSM DF MF  A  $    1,751.03 25.60%  $    1,302.77 N/A N/A
F203091S1 30-SMF F-SLT SJSA SSM DF MF  A  $       806.03 25.60%  $       599.69 N/A N/A
F2030R1S1 30-S28 F-SLT SJSA SSM DF MF  A  $       865.34 25.60%  $       643.81 N/A N/A
F2030TGS1 30-C 62.5 F-SLT SJSA SSM DF MF  A  $    2,869.31 25.60%  $    2,134.77 N/A N/A
F2030UGS1 30-C10G150M F-SLT SJSA SSM DF MF  A  $    2,575.52 25.60%  $    1,916.19 N/A N/A
F2030VGS1 30-C10G300M F-SLT SJSA SSM DF MF  A  $    3,457.07 25.60%  $    2,572.06 N/A N/A
F203631S1 36-RWP F-SLT SJSA SCSM D/F MF  A  $       847.76 25.60%  $       630.73 N/A N/A
F20366GS1 36-62.5 F-SLT SJSA SSM DF MF  A  $    1,981.90 25.60%  $    1,474.53 N/A N/A
F203691S1 36-SMF F-SLT SJSA SSM DF MF  A  $       847.76 25.60%  $       630.73 N/A N/A
F2036R1S1 36-S28 F-SLT SJSA SSM DF MF  A  $       913.45 25.60%  $       679.61 N/A N/A
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F2036TGS1 36-C 62.5 F-SLT SJSA SSM DF MF  A  $    3,328.79 25.60%  $    2,476.62 N/A N/A
F2036UGS1 36-C10G150M F-SLT SJSA SSM DF MF  A  $    2,976.21 25.60%  $    2,214.30 N/A N/A
F2036VGS1 36-C10G300M F-SLT SJSA SSM DF MF  A  $    4,034.14 25.60%  $    3,001.40 N/A N/A
F20483101 48-RWP F-SLT SJSA D/F MF  A  $       949.83 25.60%  $       706.67 N/A N/A
F204831S1 48-RWP F-SLT SJSA SCSM D/F MF  A  $       937.07 25.60%  $       697.18 N/A N/A
F20486GS1 48-62.5 F-SLT SJSA SSM DF MF  A  $    2,449.14 25.60%  $    1,822.16 N/A N/A
F204891S1 48-SMF F-SLT SJSA SSM DF MF  A  $       937.07 25.60%  $       697.18 N/A N/A
F2048R1S1 48-S28 F-SLT SJSA SSM DF MF  A  $    1,015.00 25.60%  $       755.16 N/A N/A
F2048TGS1 48-C 62.5 F-SLT SJSA SSM DF MF  A  $    4,252.24 25.60%  $    3,163.67 N/A N/A
F2048UGS1 48-C10G150M F-SLT SJSA SSM DF MF  A  $    3,782.07 25.60%  $    2,813.86 N/A N/A
F2048VGS1 48-C10G300M F-SLT SJSA SSM DF MF  A  $    5,192.59 25.60%  $    3,863.29 N/A N/A
F206031S1 60-RWP F-SLT SJSA SCSM D/F MF  A  $    1,165.86 25.60%  $       867.40 N/A N/A
F20606GS1 60-62.5 F-SLT SJSA SSM DF MF  A  $    3,061.55 25.60%  $    2,277.79 N/A N/A
F206091S1 60-SMF F-SLT SJSA SSM DF MF  A  $    1,171.38 25.60%  $       871.51 N/A N/A
F2060R1S1 60-S28 F-SLT SJSA SSM DF MF  A  $    1,274.48 25.60%  $       948.21 N/A N/A
F2060TGS1 60-C 62.5 F-SLT SJSA SSM DF MF  A  $    5,320.69 25.60%  $    3,958.59 N/A N/A
F2060UGS1 60-C10G150M F-SLT SJSA SSM DF MF  A  $    4,732.93 25.60%  $    3,521.30 N/A N/A
F2060VGS1 60-C10G300M F-SLT SJSA SSM DF MF  A  $    6,496.21 25.60%  $    4,833.18 N/A N/A
F20723101 72-RWP F-SLT SJSA D/F MF  A  $    1,292.76 25.60%  $       961.81 N/A N/A
F207231S1 72-RWP F-SLT SJSA SSM D/F MF  A  $    1,255.00 25.60%  $       933.72 N/A N/A
F20726GS1 72-62.5 F-SLT SJSA SSM DF MF  A  $    3,523.10 25.60%  $    2,621.19 N/A N/A
F207291S1 72-SMF F-SLT SJSA SSM DF MF  A  $    1,255.00 25.60%  $       933.72 N/A N/A
F2072R1S1 72-S28 F-SLT SJSA SSM DF MF  A  $    1,371.03 25.60%  $    1,020.05 N/A N/A
F2072TGS1 72-C 62.5 F-SLT SJSA SSM DF MF  A  $    6,239.66 25.60%  $    4,642.31 N/A N/A
F2072UGS1 72-C10G150M F-SLT SJSA SSM DF MF  A  $    5,534.48 25.60%  $    4,117.65 N/A N/A
F2072VGS1 72-C10G300M F-SLT SJSA SSM DF MF  A  $    7,650.17 25.60%  $    5,691.73 N/A N/A
F208431S1 84-RWP F-SLT SJSA SCSM D/F MF  A  $    1,344.14 25.60%  $    1,000.04 N/A N/A
F20963101 96-RWP F-SLT SJSA D/F MF  A  $    1,471.03 25.60%  $    1,094.45 N/A N/A
F209631S1 96-RWP F-SLT SJSA SCSM D/F MF  A  $    1,433.28 25.60%  $    1,066.36 N/A N/A
F20966GS1 96-62.5 F-SLT SJSA SSM DF MF  A  $    4,457.41 25.60%  $    3,316.31 N/A N/A
F209691S1 96-SMF F-SLT SJSA SSM DF MF  A  $    1,433.28 25.60%  $    1,066.36 N/A N/A
F2096R1S1 96-S28 F-SLT SJSA SSM DF MF  A  $    1,573.79 25.60%  $    1,170.90 N/A N/A
F2096TGS1 96-C 62.5 F-SLT SJSA SSM DF MF  A  $    8,086.55 25.60%  $    6,016.39 N/A N/A
F2096UGS1 96-C10G150M F-SLT SJSA SSM DF MF  A  $    7,146.21 25.60%  $    5,316.78 N/A N/A
F2096VGS1 96-C10G300M F-SLT SJSA SSM DF MF  A  $    9,967.24 25.60%  $    7,415.63 N/A N/A
FM01221S5 12-ZWP F-SLT SJSA Cu LOC D/F MF  A  $    1,164.66 25.60%  $       866.51 N/A N/A
FM02421S5 24-ZWP F-SLT SJSA Cu LOC D/F MF  A  $    1,277.76 25.60%  $       950.65 N/A N/A
FM02431S1 24-RWP F-SLT SJSA Cu LOC D/F MF  A  $    1,269.14 25.60%  $       944.24 N/A N/A
FM03621S5 36-ZWP F-SLT SJSA Cu LOC D/F MF  A  $    1,389.14 25.60%  $    1,033.52 N/A N/A
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FM03631S1 36-RWP F-SLT SJSA Cu LOC D/F MF  A  $    1,389.14 25.60%  $    1,033.52 N/A N/A
FM04821S5 48-ZWP F-SLT SJSA Cu LOC D/F MF  A  $    1,500.69 25.60%  $    1,116.51 N/A N/A
FM04831S1 48-RWP F-SLT SJSA Cu LOC D/F MF  A  $    1,500.69 25.60%  $    1,116.51 N/A N/A
FM04881S5 48-TRW F-SLT SJSA Cu LOC D/F MF  A  $    2,512.93 25.60%  $    1,869.62 N/A N/A
FM06021S5 60-ZWP FSLT SJSACu SSM DF MF  A  $    1,757.76 25.60%  $    1,307.77 N/A N/A
FM07221S5 72-ZWP FSLT SJSACu SSM DF MF  A  $    1,869.14 25.60%  $    1,390.64 N/A N/A
FM09621S5 96-ZWP F-SLT SJSA Cu LOC D/F MF  A  $    2,092.07 25.60%  $    1,556.50 N/A N/A
FM09631S1 96-RWP F-SLT SJSA Cu LOC D/F MF  A  $    2,091.90 25.60%  $    1,556.37 N/A N/A
K2-199-25 1x5E, AL Interlock, No Jacket, Cobra RISER Bl MF  A  $       560.34 25.60%  $       416.89 N/A N/A
K2-199-45 1x5E, AL Interlock, No Jacket, Cobra RISER Wh MF  A  $       560.34 25.60%  $       416.89 N/A N/A
K2-299-S5 2 X 5E, AL Interlock, No Jacket,  Cobra RISER Bl/Wh MF  A  $       948.28 25.60%  $       705.52 N/A N/A
K2-299-T5 2 X 5E, AL Interlock, No Jacket,  Cobra  RISER  Bl/Gy MF  A  $       948.28 25.60%  $       705.52 N/A N/A
K4-199-2A 1x6, AL Interlock, No Jacket, NextGain RISER Bl MF  A  $       706.90 25.60%  $       525.93 N/A N/A
K4-199-3A 1x6, AL Interlock, No Jacket, NextGain RISER Gy MF  A  $       706.90 25.60%  $       525.93 N/A N/A
K4-199-4A 1x6, AL Interlock, No Jacket, NextGain RISER Wh MF  A  $       706.90 25.60%  $       525.93 N/A N/A
K4-299-SA 2x6, AL Interlock, No Jacket, NextGain RISER Bl/Wh MF  A  $    1,258.62 25.60%  $       936.41 N/A N/A
K4-299-TA 2x6, AL Interlock, No Jacket, NextGain RISER Bl/Gy MF  A  $    1,258.62 25.60%  $       936.41 N/A N/A
K8-A99-33 25 x 24 Cat 3 RISER Gy AIA MF  A  $    1,146.55 25.60%  $       853.03 N/A N/A
KC-919-45 1xQ6 WH, AL Interlock, No Jacket, RG6 Quad RISER Wh MF  A  $       587.93 25.60%  $       437.42 N/A N/A
L2-199-25 1x5E, AL Interlock,  Blue Jacket, Cobra RISER Bl MF  A  $       758.62 25.60%  $       564.41 N/A N/A
L2-199-45 1x5E, AL Interlock,  White Jacket, Cobra RISER Wh MF  A  $       758.62 25.60%  $       564.41 N/A N/A
L30023301 2 Fiber Quad Rnd 5 mm OFCR RWP-SMF MF  A  $    1,014.31 25.60%  $       754.65 N/A N/A
L30026301 2 Fiber Quad Rnd 5 mm OFCR 62.5 TeraGain MF  A  $    1,086.90 25.60%  $       808.65 N/A N/A
L30026W01 Distribution    2 Fiber W-B I/O OFCR 62.5 TeraGain MF  A  $    1,080.69 25.60%  $       804.03 N/A N/A
L3002K301 2 Fiber Quad Rnd 5 mm OFCR TeraFlex SMF MF  A  $    1,019.31 25.60%  $       758.37 N/A N/A
L3002KW01 Distribution    2 Fiber W-B I/O OFCR TeraFlex SMF MF  A  $    1,096.90 25.60%  $       816.09 N/A N/A
L3002M301 2 Fiber Quad Rnd 5 mm OFCR 50 TeraFlex 10G/150 OM2+ MF  A  $    1,065.86 25.60%  $       793.00 N/A N/A
L3002MW01 Distribution    2 Fiber W-B I/O OFCR 50 TeraFlex 10G/150 MF  A  $    1,060.52 25.60%  $       789.03 N/A N/A
L3002N301 2 Fiber Quad Rnd 5 mm OFCR 50 TeraFlex 10G/300 OM3 MF  A  $    1,130.00 25.60%  $       840.72 N/A N/A
L3002NW01 Distribution    2 Fiber W-B I/O OFCR 50 TeraFlex 10G/300 OM3 MF  A  $    1,217.07 25.60%  $       905.50 N/A N/A
L3002P301 2 Fiber Quad Rnd 5 mm OFCR 50 TeraFlex 10G/550 OM4 MF  A  $    1,221.38 25.60%  $       908.71 N/A N/A
L3002PW01 Distribution    2 Fiber W-B I/O OFCR 50 TeraFlex 10G/550 OM4 MF  A  $    1,208.97 25.60%  $       899.47 N/A N/A
L30043101 4-RWP LT AIAJ OFCR  DF MF  A  $    2,181.38 25.60%  $    1,622.95 N/A N/A
L30043301 Quad Rnd 5 mm OFCR RWP-SMF MF  A  $    1,043.97 25.60%  $       776.71 N/A N/A
L30043W01 Distribution    4 Fiber W-B I/O OFCR RWP SMF MF  A  $    1,064.83 25.60%  $       792.23 N/A N/A
L30046101 4-62.5 LT AIAJ OFCR  DF MF  A  $    2,309.83 25.60%  $    1,718.51 N/A N/A
L30046301 Quad Rnd 5 mm OFCR 62.5 TeraGain MF  A  $    1,317.24 25.60%  $       980.03 N/A N/A
L30046W01 Distribution    4 Fiber W-B I/O OFCR 62.5 TeraGain MF  A  $    1,203.10 25.60%  $       895.11 N/A N/A
L30049101 4-SMF LT AIAJ OFCR  DF MF  A  $    2,181.38 25.60%  $    1,622.95 N/A N/A
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L3004A101 4-10G150M LT AIAJ OFCR  DF MF  A  $    2,265.69 25.60%  $    1,685.67 N/A N/A
L3004B101 4-10G300M LT AIAJ OFCR  DF MF  A  $    2,387.07 25.60%  $    1,775.98 N/A N/A
L3004K301 Quad Rnd 5 mm OFCR TeraFlex SMF MF  A  $    1,053.62 25.60%  $       783.89 N/A N/A
L3004KW01 Distribution    4 Fiber W-B I/O OFCR TeraFlex SMF MF  A  $    1,074.31 25.60%  $       799.29 N/A N/A
L3004M301 Quad Rnd 5 mm OFCR 50 TeraFlex 10G/150 MF  A  $    1,143.28 25.60%  $       850.60 N/A N/A
L3004MW01 Distribution    4 Fiber W-B I/O OFCR 50 TeraFlex 10G/150 MF  A  $    1,162.93 25.60%  $       865.22 N/A N/A
L3004N301 Quad Rnd 5 mm OFCR 50 TeraFlex 10G/300 OM3 MF  A  $    1,267.41 25.60%  $       942.95 N/A N/A
L3004NW01 Distribution    4 Fiber W-B I/O OFCR 50 TeraFlex 10G/300 OM3 MF  A  $    1,285.52 25.60%  $       956.43 N/A N/A
L3004P301 Quad Rnd 5 mm OFCR 50 TeraFlex 10G/550 OM4 MF  A  $    1,443.97 25.60%  $    1,074.31 N/A N/A
L3004PW01 Distribution    4 Fiber W-B I/O OFCR 50 TeraFlex 10G/550 OM4 MF  A  $    1,460.00 25.60%  $    1,086.24 N/A N/A
L3004R101 4-S28 LT AIAJ OFCR  DF MF  A  $    2,186.55 25.60%  $    1,626.79 N/A N/A
L3004T101 4-C 62.5 LT AIAJ OFCR  DF MF  A  $    2,396.03 25.60%  $    1,782.65 N/A N/A
L3004U101 4-C10G150M LT AIAJ OFCR  DF MF  A  $    2,314.31 25.60%  $    1,721.85 N/A N/A
L3004V101 4-C10G300M LT AIAJ OFCR  DF MF  A  $    2,457.76 25.60%  $    1,828.57 N/A N/A
L30063101 6-RWP LT AIAJ OFCR  DF MF  A  $    2,193.45 25.60%  $    1,631.93 N/A N/A
L30063401 Distribution    6 Fiber OFCR RWP-SMF MF  A  $    1,217.24 25.60%  $       905.63 N/A N/A
L30066101 6-625 LT OFCR AIA/J D/F MF  A  $    2,386.21 25.60%  $    1,775.34 N/A N/A
L30066401 Distribution    6 Fiber OFCR 62.5 TeraGain MF  A  $    1,460.17 25.60%  $    1,086.37 N/A N/A
L30066W01 Distribution    6 Fiber W-B I/O OFCR 62.5 TeraGain MF  A  $    1,423.79 25.60%  $    1,059.30 N/A N/A
L30069101 6-SMF LT AIAJ OFCR  DF MF  A  $    2,195.52 25.60%  $    1,633.47 N/A N/A
L3006A101 6-10G150M LT AIAJ OFCR  DF MF  A  $    2,321.90 25.60%  $    1,727.49 N/A N/A
L3006B101 6-10G300M LT AIAJ OFCR  DF MF  A  $    2,501.90 25.60%  $    1,861.41 N/A N/A
L3006K401 Distribution    6 Fiber OFCR TeraFlex SMF MF  A  $    1,231.72 25.60%  $       916.40 N/A N/A
L3006KW01 Distribution    6 Fiber W-B I/O OFCR TeraFlex SMF MF  A  $    1,204.14 25.60%  $       895.88 N/A N/A
L3006M401 Distribution    6 Fiber OFCR 50 TeraFlex 10G/150 MF  A  $    1,343.97 25.60%  $       999.91 N/A N/A
L3006MW01 Distribution    6 Fiber W-B I/O OFCR 50 TeraFlex 10G/150 MF  A  $    1,265.34 25.60%  $       941.41 N/A N/A
L3006N401 Distribution    6 Fiber OFCR 50 TeraFlex 10G/300 OM3 MF  A  $    1,565.17 25.60%  $    1,164.49 N/A N/A
L3006NW01 Distribution    6 Fiber W-B I/O OFCR 50 TeraFlex 10G/300 OM3 MF  A  $    1,564.48 25.60%  $    1,163.97 N/A N/A
L3006P401 Distribution    6 Fiber OFCR 50 TeraFlex 10G/550 OM4 MF  A  $    1,847.41 25.60%  $    1,374.47 N/A N/A
L3006PW01 Distribution    6 Fiber W-B I/O OFCR 50 TeraFlex 10G/550 OM4 MF  A  $    1,710.86 25.60%  $    1,272.88 N/A N/A
L3006R101 6-S28 LT AIAJ OFCR  DF MF  A  $    2,203.45 25.60%  $    1,639.37 N/A N/A
L3006T101 6-C 62.5 LT AIAJ OFCR  DF MF  A  $    2,517.41 25.60%  $    1,872.95 N/A N/A
L3006U101 6-C10G150M LT AIAJ OFCR  DF MF  A  $    2,394.83 25.60%  $    1,781.75 N/A N/A
L3006V101 6-C10G300M LT AIAJ OFCR  DF MF  A  $    2,610.17 25.60%  $    1,941.97 N/A N/A
L30083101 8-RWP LT AIAJ OFCR  DF MF  A  $    2,209.83 25.60%  $    1,644.11 N/A N/A
L30083401 Distribution    8 Fiber OFCR RWP-SMF MF  A  $    1,224.48 25.60%  $       911.01 N/A N/A
L30086101 8-62.5 LT AIAJ OFCR  DF MF  A  $    2,466.72 25.60%  $    1,835.24 N/A N/A
L30086401 Distribution    8 Fiber OFCR 62.5 TeraGain MF  A  $    1,501.38 25.60%  $    1,117.03 N/A N/A
L30089101 8-SMF LT AIAJ OFCR  DF MF  A  $    2,209.83 25.60%  $    1,644.11 N/A N/A
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L3008A101 8-10G150M LT AIAJ OFCR  DF MF  A  $    2,378.28 25.60%  $    1,769.44 N/A N/A
L3008B101 8-10G300M LT AIAJ OFCR  DF MF  A  $    2,621.03 25.60%  $    1,950.05 N/A N/A
L3008K401 Distribution    8 Fiber OFCR TeraFlex SMF MF  A  $    1,243.45 25.60%  $       925.13 N/A N/A
L3008M401 Distribution    8 Fiber OFCR 50 TeraFlex 10G/150 OM2+ MF  A  $    1,420.86 25.60%  $    1,057.12 N/A N/A
L3008N401 Distribution    8 Fiber OFCR 50 TeraFlex 10G/300 OM3 MF  A  $    1,666.03 25.60%  $    1,239.53 N/A N/A
L3008P401 Distribution    8 Fiber OFCR 50 TeraFlex 10G/550 OM4 MF  A  $    2,014.83 25.60%  $    1,499.03 N/A N/A
L3008R101 8-S28 LT AIAJ OFCR  DF MF  A  $    2,220.34 25.60%  $    1,651.93 N/A N/A
L3008T101 8-C 62.5 LT AIAJ OFCR  DF MF  A  $    2,638.97 25.60%  $    1,963.39 N/A N/A
L3008V101 8-C10G300M LT AIAJ OFCR  DF MF  A  $    2,783.28 25.60%  $    2,070.76 N/A N/A
L30123101 12-RWP LT AIAJ OFCR  DF MF  A  $    2,238.28 25.60%  $    1,665.28 N/A N/A
L30123401 Distribution   12 Fiber OFCR RWP-SMF MF  A  $    1,466.38 25.60%  $    1,090.99 N/A N/A
L30126101 12-625 LT OFCR AIA/J D/F MF  A  $    2,623.62 25.60%  $    1,951.97 N/A N/A
L30126401 Distribution   12 Fiber OFCR 62.5 TeraGain MF  A  $    1,944.83 25.60%  $    1,446.95 N/A N/A
L30126W01 Distribution   12 Fiber W-B I/O OFCR 62.5 TeraGain MF  A  $    1,895.00 25.60%  $    1,409.88 N/A N/A
L30129101 12-SMF LT AIAJ OFCR  DF MF  A  $    2,238.28 25.60%  $    1,665.28 N/A N/A
L3012K401 Distribution   12 Fiber OFCR TeraFlex SMF MF  A  $    1,495.34 25.60%  $    1,112.53 N/A N/A
L3012KW01 Distribution   12 Fiber W-B I/O OFCR TeraFlex SMF MF  A  $    1,455.86 25.60%  $    1,083.16 N/A N/A
L3012M401 Distribution   12 Fiber OFCR 50 TeraFlex 10G/150 MF  A  $    1,742.24 25.60%  $    1,296.23 N/A N/A
L3012MW01 Distribution   12 Fiber W-B I/O OFCR 50 TeraFlex 10G/150 MF  A  $    1,734.14 25.60%  $    1,290.20 N/A N/A
L3012N401 Distribution   12 Fiber OFCR 50 TeraFlex 10G/300 OM3 MF  A  $    2,184.48 25.60%  $    1,625.25 N/A N/A
L3012NW01 Distribution   12 Fiber W-B I/O OFCR 50 TeraFlex 10G/300 OM3 MF  A  $    2,176.38 25.60%  $    1,619.23 N/A N/A
L3012P401 Distribution   12 Fiber OFCR 50 TeraFlex 10G/550 OM4 MF  A  $    2,748.97 25.60%  $    2,045.23 N/A N/A
L3012PW01 Distribution   12 Fiber W-B I/O OFCR 50 TeraFlex 10G/550 OM4 MF  A  $    2,741.03 25.60%  $    2,039.33 N/A N/A
L3012R101 12-S28 LT AIAJ OFCR  DF MF  A  $    2,253.97 25.60%  $    1,676.95 N/A N/A
L3012T101 12-C 62.5 LT AIAJ OFCR  DF MF  A  $    2,950.34 25.60%  $    2,195.05 N/A N/A
L3012U101 12-C10G150M LT AIAJ OFCR  DF MF  A  $    2,819.14 25.60%  $    2,097.44 N/A N/A
L3012V101 12-C10G300M LT AIAJ OFCR  DF MF  A  $    3,212.76 25.60%  $    2,390.29 N/A N/A
L30183101 18-RWP LT AIAJ OFCR  DF MF  A  $    2,302.59 25.60%  $    1,713.13 N/A N/A
L30183401 Distribution   18 Fiber OFCR RWP-SMF MF  A  $    3,243.10 25.60%  $    2,412.87 N/A N/A
L30183K1Q Distribution   18 Fiber OFCR RWP-SMF Single Unit MF  A  $    1,909.48 25.60%  $    1,420.65 N/A N/A
L30186101 18-62.5 LT AIAJ OFCR  DF MF  A  $    2,878.45 25.60%  $    2,141.57 N/A N/A
L30186401 Distribution   18 Fiber OFCR 62.5 TeraGain MF  A  $    4,067.07 25.60%  $    3,025.90 N/A N/A
L30186K1Q Distribution   18 Fiber OFCR 62.5 TeraGain Single Unit MF  A  $    2,532.59 25.60%  $    1,884.25 N/A N/A
L30186W01 Distribution   18 Fiber W-B I/O OFCR 62.5 TeraGain MF  A  $    3,255.34 25.60%  $    2,421.97 N/A N/A
L30189101 18-SMF LT AIAJ OFCR  DF MF  A  $    2,302.59 25.60%  $    1,713.13 N/A N/A
L3018A101 18-10G150M LT AIAJ OFCR  DF MF  A  $    2,681.72 25.60%  $    1,995.20 N/A N/A
L3018B101 18-10G300M LT AIAJ OFCR  DF MF  A  $    3,227.93 25.60%  $    2,401.58 N/A N/A
L3018K401 Distribution   18 Fiber OFCR TeraFlex SMF MF  A  $    3,243.10 25.60%  $    2,412.87 N/A N/A
L3018KK1Q Distribution   18 Fiber OFCR TeraFlex SMF Single Unit MF  A  $    1,952.41 25.60%  $    1,452.59 N/A N/A
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L3018KW01 Distribution   18 Fiber W-B I/O OFCR TeraFlex SMF MF  A  $    2,605.69 25.60%  $    1,938.63 N/A N/A
L3018M401 Distribution   18 Fiber OFCR 50 TeraFlex 10G/150 MF  A  $    4,305.17 25.60%  $    3,203.05 N/A N/A
L3018MK1Q Distribution   18 Fiber OFCR 50 TeraFlex 10G/150 Single Unit MF  A  $    2,351.21 25.60%  $    1,749.30 N/A N/A
L3018MW01 Distribution   18 Fiber W-B I/O OFCR 50 TeraFlex 10G/150 MF  A  $    3,052.24 25.60%  $    2,270.87 N/A N/A
L3018N401 Distribution   18 Fiber OFCR 50 TeraFlex 10G/300 OM3 MF  A  $    4,916.38 25.60%  $    3,657.79 N/A N/A
L3018NK1Q Distribution   18 Fiber OFCR 50 TeraFlex 10G/300 OM3 Single Unit MF  A  $    2,903.10 25.60%  $    2,159.91 N/A N/A
L3018NW01 Distribution   18 Fiber W-B I/O OFCR 50 TeraFlex 10G/300 OM3 MF  A  $    3,670.52 25.60%  $    2,730.87 N/A N/A
L3018P401 Distribution   18 Fiber OFCR 50 TeraFlex 10G/550 OM4 MF  A  $    5,700.17 25.60%  $    4,240.93 N/A N/A
L3018PK1Q Distribution   18 Fiber OFCR 50 TeraFlex 10G/550 OM4 Single Unit MF  A  $    3,687.93 25.60%  $    2,743.82 N/A N/A
L3018PW01 Distribution   18 Fiber W-B I/O OFCR 50 TeraFlex 10G/550 OM4 MF  A  $    4,549.31 25.60%  $    3,384.69 N/A N/A
L3018R101 18-S28 LT AIAJ OFCR  DF MF  A  $    2,326.21 25.60%  $    1,730.70 N/A N/A
L3018U101 18-C10G150M LT AIAJ OFCR  DF MF  A  $    3,263.10 25.60%  $    2,427.75 N/A N/A
L3018V101 18-C10G300M LT AIAJ OFCR  DF MF  A  $    3,853.62 25.60%  $    2,867.09 N/A N/A
L30243101 24-RWP LT OFCR AIA/J MF  A  $    2,345.17 25.60%  $    1,744.81 N/A N/A
L30243401 Distribution   24 Fiber OFCR RWP-SMF MF  A  $    3,603.45 25.60%  $    2,680.97 N/A N/A
L30243K1Q Distribution   24 Fiber OFCR RWP-SMF SINGLE UNIT MF  A  $    1,996.72 25.60%  $    1,485.56 N/A N/A
L30246101 24-62.5 LT OFCR AIA/J D/F MF  A  $    3,115.86 25.60%  $    2,318.20 N/A N/A
L30246401 Distribution   24 Fiber OFCR 62.5 TeraGain MF  A  $    4,518.97 25.60%  $    3,362.11 N/A N/A
L30246K1Q Distribution   24 Fiber OFCR 62.5 TeraGain SINGLE UNIT MF  A  $    2,947.93 25.60%  $    2,193.26 N/A N/A
L30246W01 Distribution   24 Fiber W-B I/O OFCR 62.5 TeraGain MF  A  $    4,510.17 25.60%  $    3,355.57 N/A N/A
L30249101 24-SMF LT AIAJ OFCR  DF MF  A  $    2,345.17 25.60%  $    1,744.81 N/A N/A
L3024H401 Distribution   24 Fiber OFCR  12-RWP 12-62.5 TeraGain MF  A  $    4,117.24 25.60%  $    3,063.23 N/A N/A
L3024HK1Q Distribution   24 Fiber OFCR  12-RWP 12-62.5 TeraGain Single Unit MF  A  $    2,480.00 25.60%  $    1,845.12 N/A N/A
L3024K401 Distribution   24 Fiber OFCR TeraFlex SMF MF  A  $    3,623.28 25.60%  $    2,695.72 N/A N/A
L3024KK1Q Distribution   24 Fiber OFCR TeraFlex SMF SINGLE UNIT MF  A  $    2,039.48 25.60%  $    1,517.37 N/A N/A
L3024KW01 Distribution   24 Fiber W-B I/O OFCR TeraFlex SMF MF  A  $    3,594.31 25.60%  $    2,674.17 N/A N/A
L3024M401 Distribution   24 Fiber OFCR 50 TeraFlex 10G/150 MF  A  $    4,160.34 25.60%  $    3,095.29 N/A N/A
L3024MK1Q Distribution   24 Fiber OFCR 50 TeraFlex 10G/150 SINGLE UNIT MF  A  $    2,571.21 25.60%  $    1,912.98 N/A N/A
L3024MW01 Distribution   24 Fiber W-B I/O OFCR 50 TeraFlex 10G/150 MF  A  $    3,958.28 25.60%  $    2,944.96 N/A N/A
L3024N401 Distribution   24 Fiber OFCR 50 TeraFlex 10G/300 OM3 MF  A  $    5,097.76 25.60%  $    3,792.73 N/A N/A
L3024NK1Q Distribution   24 Fiber OFCR 50 TeraFlex 10G/300 OM3 SINGLE UNIT MF  A  $    3,449.83 25.60%  $    2,566.67 N/A N/A
L3024NW01 Distribution   24 Fiber W-B I/O OFCR 50 TeraFlex 10G/300 OM3 MF  A  $    4,701.55 25.60%  $    3,497.95 N/A N/A
L3024P401 Distribution   24 Fiber OFCR 50 TeraFlex 10G/550 OM4 MF  A  $    5,960.34 25.60%  $    4,434.49 N/A N/A
L3024PK1Q Distribution   24 Fiber OFCR 50 TeraFlex 10G/550 OM4 SINGLE UNIT MF  A  $    4,578.97 25.60%  $    3,406.75 N/A N/A
L3024PW01 Distribution   24 Fiber W-B I/O OFCR 50 TeraFlex 10G/550 OM4 MF  A  $    5,758.28 25.60%  $    4,284.16 N/A N/A
L3024R101 24-S28 LT AIAJ OFCR  DF MF  A  $    2,376.72 25.60%  $    1,768.28 N/A N/A
L3024T101 24-C 62.5 LT AIAJ OFCR  DF MF  A  $    3,972.93 25.60%  $    2,955.86 N/A N/A
L3024U101 24-C10G150M LT AIAJ OFCR  DF MF  A  $    3,710.52 25.60%  $    2,760.63 N/A N/A
L3024V101 24-C10G300M LT AIAJ OFCR  DF MF  A  $    4,497.76 25.60%  $    3,346.33 N/A N/A
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L30303101 30-RWP LT AIAJ OFCR  DF MF  A  $    2,431.03 25.60%  $    1,808.69 N/A N/A
L30306101 30-62.5 LT AIAJ OFCR  DF MF  A  $    3,394.48 25.60%  $    2,525.49 N/A N/A
L30309101 30-SMF LT AIAJ OFCR  DF MF  A  $    2,431.03 25.60%  $    1,808.69 N/A N/A
L3030A101 30-10G150M LT AIAJ OFCR  DF MF  A  $    3,063.10 25.60%  $    2,278.95 N/A N/A
L3030B101 30-10G300M LT AIAJ OFCR  DF MF  A  $    3,973.45 25.60%  $    2,956.25 N/A N/A
L3030R101 30-S28 LT AIAJ OFCR  DF MF  A  $    2,470.52 25.60%  $    1,838.07 N/A N/A
L3030T101 30-C 62.5 LT AIAJ OFCR  DF MF  A  $    4,519.14 25.60%  $    3,362.24 N/A N/A
L3030U101 30-C10G150M LT AIAJ OFCR  DF MF  A  $    4,191.03 25.60%  $    3,118.13 N/A N/A
L3030V101 30-C10G300M LT AIAJ OFCR  DF MF  A  $    5,175.17 25.60%  $    3,850.33 N/A N/A
L30363101 36-RWP LT AIAJ OFCR  DF MF  A  $    2,473.62 25.60%  $    1,840.37 N/A N/A
L30363401 Distribution   36 Fiber OFCR RWP-SMF MF  A  $    4,715.52 25.60%  $    3,508.35 N/A N/A
L30366101 36-62.5 LT AIAJ OFCR  DF MF  A  $    3,629.66 25.60%  $    2,700.47 N/A N/A
L30366401 Distribution   36 Fiber OFCR 62.5 TeraGain MF  A  $    5,756.38 25.60%  $    4,282.75 N/A N/A
L30366W01 Distribution   36 Fiber W-B I/O OFCR 62.5 TeraGain MF  A  $    5,850.69 25.60%  $    4,352.91 N/A N/A
L30369101 36-SMF LT AIAJ OFCR  DF MF  A  $    2,473.62 25.60%  $    1,840.37 N/A N/A
L3036A101 36-10G150M LT AIAJ OFCR  DF MF  A  $    3,232.07 25.60%  $    2,404.66 N/A N/A
L3036B101 36-10G300M LT AIAJ OFCR  DF MF  A  $    4,324.48 25.60%  $    3,217.41 N/A N/A
L3036K401 Distribution   36 Fiber OFCR TeraFlex SMF MF  A  $    4,584.31 25.60%  $    3,410.73 N/A N/A
L3036KW01 Distribution   36 Fiber W-B I/O OFCR TeraFlex SMF MF  A  $    4,615.34 25.60%  $    3,433.81 N/A N/A
L3036M401 Distribution   36 Fiber OFCR 50 TeraFlex 10G/150 MF  A  $    5,390.17 25.60%  $    4,010.29 N/A N/A
L3036MW01 Distribution   36 Fiber W-B I/O OFCR 50 TeraFlex 10G/150 MF  A  $    5,274.31 25.60%  $    3,924.09 N/A N/A
L3036N401 Distribution   36 Fiber OFCR 50 TeraFlex 10G/300 OM3 MF  A  $    6,505.34 25.60%  $    4,839.97 N/A N/A
L3036NW01 Distribution   36 Fiber W-B I/O OFCR 50 TeraFlex 10G/300 OM3 MF  A  $    6,389.48 25.60%  $    4,753.77 N/A N/A
L3036P401 Distribution   36 Fiber OFCR 50 TeraFlex 10G/550 OM4 MF  A  $    8,575.34 25.60%  $    6,380.05 N/A N/A
L3036PW01 Distribution   36 Fiber W-B I/O OFCR 50 TeraFlex 10G/550 OM4 MF  A  $    7,975.00 25.60%  $    5,933.40 N/A N/A
L3036R101 36-S28 LT AIAJ OFCR  DF MF  A  $    2,521.03 25.60%  $    1,875.65 N/A N/A
L3036T101 36-C 62.5 LT AIAJ OFCR  DF MF  A  $    5,032.07 25.60%  $    3,743.86 N/A N/A
L3036U101 36-C10G150M LT AIAJ OFCR  DF MF  A  $    4,638.45 25.60%  $    3,451.01 N/A N/A
L3036V101 36-C10G300M LT AIAJ OFCR  DF MF  A  $    5,819.48 25.60%  $    4,329.69 N/A N/A
L30483101 48-RWP LT OFCR AIA/J BK MF  A  $    2,558.97 25.60%  $    1,903.87 N/A N/A
L30483401 Distribution   48 Fiber OFCR RWP-SMF MF  A  $    4,558.62 25.60%  $    3,391.61 N/A N/A
L30486101 48-62.5 LT AIAJ OFCR  DF MF  A  $    4,100.34 25.60%  $    3,050.65 N/A N/A
L30486401 Distribution   48 Fiber OFCR 62.5 TeraGain MF  A  $    5,958.45 25.60%  $    4,433.09 N/A N/A
L30486W01 Distribution   48 Fiber W-B I/O OFCR 62.5 TeraGain MF  A  $    6,244.48 25.60%  $    4,645.89 N/A N/A
L30489101 48-SMF LT AIAJ OFCR  DF MF  A  $    2,558.97 25.60%  $    1,903.87 N/A N/A
L3048A101 48-10G150M LT AIAJ OFCR  DF MF  A  $    3,570.00 25.60%  $    2,656.08 N/A N/A
L3048B101 48-10G300M LT AIAJ OFCR  DF MF  A  $    5,075.00 25.60%  $    3,775.80 N/A N/A
L3048H4B1 Distribution   48 Fiber OFCR  24-RWP 24-62.5 TeraGain MF  A  $    5,579.48 25.60%  $    4,151.13 N/A N/A
L3048K401 Distribution   48 Fiber OFCR TeraFlex SMF MF  A  $    4,558.62 25.60%  $    3,391.61 N/A N/A
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L3048KW01 Distribution   48 Fiber W-B I/O OFCR TeraFlex SMF MF  A  $    4,426.21 25.60%  $    3,293.10 N/A N/A
L3048M401 Distribution   48 Fiber OFCR 50 TeraFlex 10G/150 MF  A  $    5,469.48 25.60%  $    4,069.29 N/A N/A
L3048MW01 Distribution   48 Fiber W-B I/O OFCR 50 TeraFlex 10G/150 MF  A  $    5,397.93 25.60%  $    4,016.06 N/A N/A
L3048N401 Distribution   48 Fiber OFCR 50 TeraFlex 10G/300 OM3 MF  A  $    6,957.93 25.60%  $    5,176.70 N/A N/A
L3048NW01 Distribution   48 Fiber W-B I/O OFCR 50 TeraFlex 10G/300 OM3 MF  A  $    6,886.38 25.60%  $    5,123.47 N/A N/A
L3048P401 Distribution   48 Fiber OFCR 50 TeraFlex 10G/550 OM4 MF  A  $    9,074.14 25.60%  $    6,751.16 N/A N/A
L3048PW01 Distribution   48 Fiber W-B I/O OFCR 50 TeraFlex 10G/550 OM4 MF  A  $    9,002.59 25.60%  $    6,697.93 N/A N/A
L3048R101 48-S28 LT AIAJ OFCR  DF MF  A  $    2,622.07 25.60%  $    1,950.82 N/A N/A
L3048T101 48-C 62.5 LT AIAJ OFCR  DF MF  A  $    6,058.10 25.60%  $    4,507.23 N/A N/A
L3048U101 48-C10G150M LT AIAJ OFCR  DF MF  A  $    5,533.10 25.60%  $    4,116.63 N/A N/A
L3048V101 48-C10G300M LT AIAJ OFCR  DF MF  A  $    7,107.76 25.60%  $    5,288.17 N/A N/A
L30603101 60-RWP LT AIAJ OFCR  DF MF  A  $    2,648.62 25.60%  $    1,970.57 N/A N/A
L30603401 Distribution   60 Fiber OFCR RWP-SMF MF  A  $    5,055.69 25.60%  $    3,761.43 N/A N/A
L30606101 60-62.5 LT AIAJ OFCR  DF MF  A  $    4,595.52 25.60%  $    3,419.07 N/A N/A
L30606401 Distribution   60 Fiber OFCR 62.5 TeraGain MF  A  $    7,156.21 25.60%  $    5,324.22 N/A N/A
L30609101 60-SMF LT AIAJ OFCR  DF MF  A  $    2,648.62 25.60%  $    1,970.57 N/A N/A
L3060A101 60-10G150M LT AIAJ OFCR  DF MF  A  $    3,925.86 25.60%  $    2,920.84 N/A N/A
L3060B101 60-10G300M LT AIAJ OFCR  DF MF  A  $    5,896.03 25.60%  $    4,386.65 N/A N/A
L3060K401 Distribution   60 Fiber OFCR TeraFlex SMF MF  A  $    5,200.17 25.60%  $    3,868.93 N/A N/A
L3060M401 Distribution   60 Fiber OFCR 50 TeraFlex 10G/150 MF  A  $    6,545.00 25.60%  $    4,869.48 N/A N/A
L3060N401 Distribution   60 Fiber OFCR 50 TeraFlex 10G/300 OM3 MF  A  $    8,406.03 25.60%  $    6,254.09 N/A N/A
L3060P401 Distribution   60 Fiber OFCR 50 TeraFlex 10G/550 OM4 MF  A  $  11,052.07 25.60%  $    8,222.74 N/A N/A
L3060R101 60-S28 LT AIAJ OFCR  DF MF  A  $    2,728.28 25.60%  $    2,029.84 N/A N/A
L3060T101 60-C 62.5 LT AIAJ OFCR  DF MF  A  $    7,137.59 25.60%  $    5,310.37 N/A N/A
L3060U101 60-C10G150M LT AIAJ OFCR  DF MF  A  $    6,474.66 25.60%  $    4,817.15 N/A N/A
L3060V101 60-C10G300M LT AIAJ OFCR  DF MF  A  $    8,463.62 25.60%  $    6,296.93 N/A N/A
L30723101 72-RWP LT AIAJ OFCR  DF MF  A  $    3,773.45 25.60%  $    2,807.45 N/A N/A
L30723401 Distribution   72 Fiber OFCR RWP-SMF MF  A  $    6,133.28 25.60%  $    4,563.16 N/A N/A
L30726101 72-62.5 LT AIAJ OFCR  DF MF  A  $    6,109.66 25.60%  $    4,545.59 N/A N/A
L30726401 Distribution   72 Fiber OFCR 62.5 TeraGain MF  A  $    8,354.14 25.60%  $    6,215.48 N/A N/A
L30726W01 Distribution   72 Fiber W-B I/O OFCR 62.5 TeraGain MF  A  $    8,215.17 25.60%  $    6,112.09 N/A N/A
L30729101 72-SMF LT AIAJ OFCR  DF MF  A  $    3,773.45 25.60%  $    2,807.45 N/A N/A
L3072A101 72-10G150M LT AIAJ OFCR  DF MF  A  $    5,306.03 25.60%  $    3,947.69 N/A N/A
L3072B101 72-10G300M LT AIAJ OFCR  DF MF  A  $    7,728.79 25.60%  $    5,750.22 N/A N/A
L3072K401 Distribution   72 Fiber OFCR TeraFlex SMF MF  A  $    6,006.38 25.60%  $    4,468.75 N/A N/A
L3072KW01 Distribution   72 Fiber W-B I/O OFCR TeraFlex SMF MF  A  $    5,977.76 25.60%  $    4,447.45 N/A N/A
L3072M401 Distribution   72 Fiber OFCR 50 TeraFlex 10G/150 MF  A  $    7,620.52 25.60%  $    5,669.67 N/A N/A
L3072MW01 Distribution   72 Fiber W-B I/O OFCR 50 TeraFlex 10G/150 MF  A  $    7,481.55 25.60%  $    5,566.27 N/A N/A
L3072N401 Distribution   72 Fiber OFCR 50 TeraFlex 10G/300 OM3 MF  A  $    9,854.14 25.60%  $    7,331.48 N/A N/A
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L3072NW01 Distribution   72 Fiber W-B I/O OFCR 50 TeraFlex 10G/300 OM3 MF  A  $    9,715.34 25.60%  $    7,228.21 N/A N/A
L3072P401 Distribution   72 Fiber OFCR 50 TeraFlex 10G/500 MF  A  $  13,029.83 25.60%  $    9,694.19 N/A N/A
L3072PW01 Distribution   72 Fiber W-B I/O OFCR 50 TeraFlex 10G/550 OM4 MF  A  $  12,891.03 25.60%  $    9,590.93 N/A N/A
L3072R101 72-S28 LT AIAJ OFCR  DF MF  A  $    3,868.97 25.60%  $    2,878.51 N/A N/A
L3072T101 72-C 62.5 LT AIAJ OFCR  DF MF  A  $    9,218.79 25.60%  $    6,858.78 N/A N/A
L3072U101 72-C10G150M LT AIAJ OFCR  DF MF  A  $    8,423.10 25.60%  $    6,266.79 N/A N/A
L3072V101 72-C10G300M LT AIAJ OFCR  DF MF  A  $  10,810.00 25.60%  $    8,042.64 N/A N/A
L30963101 96-RWP LT AIAJ OFCR  DF MF  A  $    3,950.86 25.60%  $    2,939.44 N/A N/A
L30963401 Distribution   96 Fiber OFCR RWP-SMF MF  A  $    7,298.10 25.60%  $    5,429.79 N/A N/A
L30966101 96-62.5 LT AIAJ OFCR  DF MF  A  $    7,089.31 25.60%  $    5,274.45 N/A N/A
L30966401 Distribution   96 Fiber OFCR 62.5 TeraGain MF  A  $  10,670.34 25.60%  $    7,938.73 N/A N/A
L30966W01 Distribution   96 Fiber W-B I/O OFCR 62.5 TeraGain MF  A  $  10,603.79 25.60%  $    7,889.22 N/A N/A
L30969101 96-SMF LT AIAJ OFCR  DF MF  A  $    3,950.86 25.60%  $    2,939.44 N/A N/A
L3096A101 96-10G150M LT AIAJ OFCR  DF MF  A  $    6,009.66 25.60%  $    4,471.19 N/A N/A
L3096B101 96-10G300M LT AIAJ OFCR  DF MF  A  $    9,353.10 25.60%  $    6,958.71 N/A N/A
L3096K401 Distribution   96 Fiber OFCR TeraFlex SMF MF  A  $    7,530.17 25.60%  $    5,602.45 N/A N/A
L3096KW01 Distribution   96 Fiber W-B I/O OFCR TeraFlex SMF MF  A  $    7,549.66 25.60%  $    5,616.95 N/A N/A
L3096M401 Distribution   96 Fiber OFCR 50 TeraFlex 10G/150 MF  A  $    9,689.14 25.60%  $    7,208.72 N/A N/A
L3096MW01 Distribution   96 Fiber W-B I/O OFCR 50 TeraFlex 10G/150 MF  A  $    9,787.41 25.60%  $    7,281.83 N/A N/A
L3096N401 Distribution   96 Fiber OFCR 50 TeraFlex 10G/300 OM3 MF  A  $  12,676.90 25.60%  $    9,431.61 N/A N/A
L3096NW01 Distribution   96 Fiber W-B I/O OFCR 50 TeraFlex 10G/300 OM3 MF  A  $  12,610.17 25.60%  $    9,381.97 N/A N/A
L3096P401 Distribution   96 Fiber OFCR 50 TeraFlex 10G/550 OM4 MF  A  $  16,924.31 25.60%  $  12,591.69 N/A N/A
L3096PW01 Distribution   96 Fiber W-B I/O OFCR 50 TeraFlex 10G/550 OM4 MF  A  $  16,857.76 25.60%  $  12,542.17 N/A N/A
L3096R101 96-S28 LT AIAJ OFCR  DF MF  A  $    4,079.31 25.60%  $    3,035.01 N/A N/A
L3096T101 96-C 62.5 LT AIAJ OFCR  DF MF  A  $  11,354.66 25.60%  $    8,447.87 N/A N/A
L3096U101 96-C10G150M LT AIAJ OFCR  DF MF  A  $  10,285.86 25.60%  $    7,652.68 N/A N/A
L3096V101 96-C10G300M LT AIAJ OFCR  DF MF  A  $  13,492.07 25.60%  $  10,038.10 N/A N/A
L31083101 108-RWP LT AIAJ OFCR  DF MF  A  $    4,037.59 25.60%  $    3,003.97 N/A N/A
L31086101 108-62.5 LT AIAJ OFCR  DF MF  A  $    7,568.45 25.60%  $    5,630.93 N/A N/A
L31089101 108-SMF LT AIAJ OFCR  DF MF  A  $    4,037.59 25.60%  $    3,003.97 N/A N/A
L3108R101 108-S28 LT AIAJ OFCR  DF MF  A  $    4,182.24 25.60%  $    3,111.59 N/A N/A
L3108T101 108-C 62.5 LT AIAJ OFCR  DF MF  A  $  12,399.14 25.60%  $    9,224.96 N/A N/A
L31203101 120-RWP LT AIAJ OFCR  DF MF  A  $    4,130.00 25.60%  $    3,072.72 N/A N/A
L31206101 120-62.5 LT AIAJ OFCR  DF MF  A  $    8,078.79 25.60%  $    6,010.62 N/A N/A
L31209101 120-SMF LT AIAJ OFCR  DF MF  A  $    4,130.00 25.60%  $    3,072.72 N/A N/A
L3120R101 120-S28 LT AIAJ OFCR  DF MF  A  $    4,291.72 25.60%  $    3,193.04 N/A N/A
L3120T101 120-C 62.5 LT AIAJ OFCR  DF MF  A  $  13,511.90 25.60%  $  10,052.85 N/A N/A
L31323101 132-RWP LT AIAJ OFCR  DF MF  A  $    4,217.41 25.60%  $    3,137.75 N/A N/A
L31326101 132-62.5 LT AIAJ OFCR  DF MF  A  $    8,561.03 25.60%  $    6,369.41 N/A N/A
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L31329101 132-SMF LT AIAJ OFCR  DF MF  A  $    4,217.41 25.60%  $    3,137.75 N/A N/A
L3132R101 132-S28 LT AIAJ OFCR  DF MF  A  $    4,395.17 25.60%  $    3,270.01 N/A N/A
L3132T101 132-C 62.5 LT AIAJ OFCR  DF MF  A  $  14,563.28 25.60%  $  10,835.08 N/A N/A
L31443101 144-RWP LT AIAJ OFCR  DF MF  A  $    4,311.55 25.60%  $    3,207.79 N/A N/A
L31443401 Distribution  144 Fiber OFCR RWP-SMF MF  A  $    9,537.93 25.60%  $    7,096.22 N/A N/A
L31446101 144-62.5 LT AIAJ OFCR  DF MF  A  $    9,080.86 25.60%  $    6,756.16 N/A N/A
L31446401 Distribution  144 Fiber OFCR 62.5 TeraGain MF  A  $  14,153.45 25.60%  $  10,530.17 N/A N/A
L31446W01 Distribution  144 Fiber W-B I/O OFCR 62.5 TeraGain MF  A  $  14,135.52 25.60%  $  10,516.83 N/A N/A
L31449101 144-SMF LT AIAJ OFCR  DF MF  A  $    4,311.55 25.60%  $    3,207.79 N/A N/A
L3144K401 Distribution  144 Fiber OFCR TeraFlex SMF MF  A  $    9,621.03 25.60%  $    7,158.05 N/A N/A
L3144KW01 Distribution  144 Fiber W-B I/O OFCR TeraFlex SMF MF  A  $    9,413.45 25.60%  $    7,003.61 N/A N/A
L3144M401 Distribution   144 Fiber OFCR 50 TeraFlex 10G/150 MF  A  $  12,678.62 25.60%  $    9,432.89 N/A N/A
L3144MW01 Distribution  144 Fiber W-B I/O OFCR 50 TeraFlex 10G/150 OM2+ MF  A  $  12,660.00 25.60%  $    9,419.04 N/A N/A
L3144N401 Distribution   144 Fiber OFCR 50 TeraFlex 10G/300 OM3 MF  A  $  18,321.21 25.60%  $  13,630.98 N/A N/A
L3144NW01 Distribution  144 Fiber W-B I/O OFCR 50 TeraFlex 10G/300 OM3 MF  A  $  17,152.59 25.60%  $  12,761.53 N/A N/A
L3144P401 Distribution   144 Fiber OFCR 50 TeraFlex 10G/550 OM4 MF  A  $  25,266.21 25.60%  $  18,798.06 N/A N/A
L3144PW01 Distribution  144 Fiber W-B I/O OFCR 50 TeraFlex 10G/550 OM4 MF  A  $  23,539.83 25.60%  $  17,513.63 N/A N/A
L3144R101 144-S28 LT AIAJ OFCR  DF MF  A  $    4,506.90 25.60%  $    3,353.13 N/A N/A
L3144T101 144-C 62.5 LT AIAJ OFCR  DF MF  A  $  15,696.55 25.60%  $  11,678.23 N/A N/A
L40023301 Duplex Rnd 5 mm OFCP RWP-SMF MF  A  $    1,445.52 25.60%  $    1,075.47 N/A N/A
L40026201 Distribution   2 Fiber I/O OFCP 62.5 TeraGain MF  A  $    1,668.79 25.60%  $    1,241.58 N/A N/A
L40026301 Duplex Rnd 5 mm OFCP 62.5 TeraGain MF  A  $    1,531.03 25.60%  $    1,139.09 N/A N/A
L4002K201 Distribution   2 Fiber I/O OFCP TeraFlex SMF MF  A  $    1,644.48 25.60%  $    1,223.49 N/A N/A
L4002K301 Duplex Rnd 5 mm OFCP TeraFlex SMF MF  A  $    1,450.34 25.60%  $    1,079.05 N/A N/A
L4002M201 Distribution   2 Fiber I/O OFCP 50 TeraFlex 10G/150 MF  A  $    1,701.38 25.60%  $    1,265.83 N/A N/A
L4002M301 Duplex Rnd 5 mm OFCP 50 TeraFlex 10G/150 MF  A  $    1,494.66 25.60%  $    1,112.03 N/A N/A
L4002N201 Distribution   2  Fiber I/O OFCP 50 TeraFlex 10G/300 OM3 MF  A  $    1,690.34 25.60%  $    1,257.61 N/A N/A
L4002N301 Duplex Rnd 5 mm OFCP 50 TeraFlex 10G/300 OM3 MF  A  $    1,556.03 25.60%  $    1,157.69 N/A N/A
L4002P201 Distribution   2  Fiber I/O OFCP 50 TeraFlex 10G/550 OM4 MF  A  $    1,849.83 25.60%  $    1,376.27 N/A N/A
L4002P301 Duplex Rnd 5 mm OFCP 50 TeraFlex 10G/550 OM4 MF  A  $    1,643.28 25.60%  $    1,222.60 N/A N/A
L40043301 Quad Rnd 5 mm OFCP RWP-SMF MF  A  $    1,381.03 25.60%  $    1,027.49 N/A N/A
L40046201 Distribution   4 Fiber I/O OFCP 62.5 TeraGain MF  A  $    1,785.17 25.60%  $    1,328.17 N/A N/A
L40046301 Quad Rnd 5 mm OFCP 62.5 TeraGain MF  A  $    1,683.28 25.60%  $    1,252.36 N/A N/A
L4004K201 Distribution   4 Fiber I/O OFCP TeraFlex SMF MF  A  $    1,625.69 25.60%  $    1,209.51 N/A N/A
L4004K301 Quad Rnd 5 mm OFCP TeraFlex SMF MF  A  $    1,491.38 25.60%  $    1,109.59 N/A N/A
L4004M201 Distribution   4 Fiber I/O OFCP 50 TeraFlex 10G/150 MF  A  $    1,744.83 25.60%  $    1,298.15 N/A N/A
L4004M301 Quad Rnd 5 mm OFCP 50 TeraFlex 10G/150 MF  A  $    1,595.34 25.60%  $    1,186.93 N/A N/A
L4004N201 Distribution   4 Fiber I/O OFCP 50 TeraFlex 10G/300 OM3 MF  A  $    1,867.41 25.60%  $    1,389.35 N/A N/A
L4004N301 Quad Rnd 5 mm OFCP 50 TeraFlex 10G/300 OM3 MF  A  $    1,879.14 25.60%  $    1,398.08 N/A N/A
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L4004P201 Distribution   4 Fiber I/O OFCP 50 TeraFlex 10G/550 OM4 MF  A  $    2,041.90 25.60%  $    1,519.17 N/A N/A
L4004P301 Quad Rnd 5 mm OFCP 50 TeraFlex 10G/550 OM4 MF  A  $    1,892.41 25.60%  $    1,407.95 N/A N/A
L40063401 Distribution    6 Fiber OFCP RWP-SMF MF  A  $    1,629.31 25.60%  $    1,212.21 N/A N/A
L40066201 Distribution   6 Fiber I/O OFCP 62.5 TeraGain MF  A  $    2,008.45 25.60%  $    1,494.29 N/A N/A
L40066401 Distribution    6 Fiber OFCP 62.5 TeraGain MF  A  $    1,818.97 25.60%  $    1,353.31 N/A N/A
L4006K201 Distribution   6 Fiber I/O OFCP TeraFlex SMF MF  A  $    1,788.79 25.60%  $    1,330.86 N/A N/A
L4006K401 Distribution    6 Fiber OFCP TeraFlex SMF MF  A  $    1,698.28 25.60%  $    1,263.52 N/A N/A
L4006M201 Distribution   6 Fiber I/O OFCP 50 TeraFlex 10G/150 MF  A  $    1,927.93 25.60%  $    1,434.38 N/A N/A
L4006M401 Distribution   6 Fiber OFCP 50 TeraFlex 10G/150 MF  A  $    1,939.66 25.60%  $    1,443.11 N/A N/A
L4006N201 Distribution   6  Fiber I/O OFCP 50 TeraFlex 10G/300 OM3 MF  A  $    2,149.14 25.60%  $    1,598.96 N/A N/A
L4006N401 Distribution   6 Fiber OFCP 50 TeraFlex 10G/300 OM3 MF  A  $    2,165.00 25.60%  $    1,610.76 N/A N/A
L4006P201 Distribution   6  Fiber I/O OFCP 50 TeraFlex 10G/550 OM4 MF  A  $    2,431.38 25.60%  $    1,808.95 N/A N/A
L4006P401 Distribution   6 Fiber OFCP 50 TeraFlex 10G/550 OM4 MF  A  $    2,447.24 25.60%  $    1,820.75 N/A N/A
L40083401 Distribution    8 Fiber OFCP RWP-SMF MF  A  $    1,687.93 25.60%  $    1,255.82 N/A N/A
L40086401 Distribution    8 Fiber OFCP 62.5 TeraGain MF  A  $    2,106.90 25.60%  $    1,567.53 N/A N/A
L4008K401 Distribution    8 Fiber OFCP TeraFlex SMF MF  A  $    1,801.72 25.60%  $    1,340.48 N/A N/A
L4008M401 Distribution    8 Fiber OFCP 50 TeraFlex 10G/150 MF  A  $    2,037.59 25.60%  $    1,515.97 N/A N/A
L4008N401 Distribution    8 Fiber OFCP 50 TeraFlex 10G/300 OM3 MF  A  $    2,313.62 25.60%  $    1,721.33 N/A N/A
L4008P401 Distribution    8 Fiber OFCP 50 TeraFlex 10G/550 OM4 MF  A  $    2,706.03 25.60%  $    2,013.29 N/A N/A
L40122401 Distribution   12 Fiber OFCP ZWP-SMF MF  A  $    1,805.17 25.60%  $    1,343.05 N/A N/A
L40123401 Distribution   12 Fiber OFCP RWP-SMF MF  A  $    1,746.55 25.60%  $    1,299.43 N/A N/A
L40126201 Distribution   12 Fiber I/O OFCP 62.5 TeraGain MF  A  $    2,382.93 25.60%  $    1,772.90 N/A N/A
L40126401 Distribution   12 Fiber OFCP 62.5 TeraGain MF  A  $    2,392.24 25.60%  $    1,779.83 N/A N/A
L4012F401 Distribution   12 Fiber OFCP 50 TeraGain 10G/550 OM4 MF  A  $    3,424.14 25.60%  $    2,547.56 N/A N/A
L4012H4A1 Distribution   12 Fiber OFCP 6-RWP 6-62.5 TeraGain MF  A  $    2,068.97 25.60%  $    1,539.31 N/A N/A
L4012K201 Distribution   12 Fiber I/O OFCP TeraFlex SMF MF  A  $    2,121.21 25.60%  $    1,578.18 N/A N/A
L4012K401 Distribution   12 Fiber OFCP TeraFlex SMF MF  A  $    1,905.17 25.60%  $    1,417.45 N/A N/A
L4012M201 Distribution   12 Fiber I/O OFCP 50 TeraFlex 10G/150 MF  A  $    2,399.31 25.60%  $    1,785.09 N/A N/A
L4012M401 Distribution   12 Fiber OFCP 50 TeraFlex 10G/150 MF  A  $    2,398.28 25.60%  $    1,784.32 N/A N/A
L4012N201 Distribution   12 Fiber I/O OFCP 50 TeraFlex 10G/300 OM3 MF  A  $    2,841.72 25.60%  $    2,114.24 N/A N/A
L4012N401 Distribution   12 Fiber OFCP 50 TeraFlex 10G/300 OM3 MF  A  $    2,859.48 25.60%  $    2,127.45 N/A N/A
L4012P201 Distribution   12 Fiber I/O OFCP 50 TeraFlex 10G/550 OM4 MF  A  $    3,406.21 25.60%  $    2,534.22 N/A N/A
L4012P401 Distribution   12 Fiber OFCP 50 TeraFlex 10G/550 OM4 MF  A  $    3,424.14 25.60%  $    2,547.56 N/A N/A
L40183401 Distribution   18 Fiber OFCP RWP-SMF Multi-Unit MF  A  $    5,775.86 25.60%  $    4,297.24 N/A N/A
L40183K1Q Distribution   18 Fiber OFCP RWP-SMF Single-Unit MF  A  $    2,668.10 25.60%  $    1,985.07 N/A N/A
L40186401 Distribution   18 Fiber OFCP 62.5 TeraGain Multi-Unit MF  A  $    6,250.86 25.60%  $    4,650.64 N/A N/A
L40186K1Q Distribution   18 Fiber OFCP 62.5 TeraGain Single Unit MF  A  $    3,150.69 25.60%  $    2,344.11 N/A N/A
L4018HK1Q Distribution   18 Fiber OFCP  6-RWP 12-50 10G/150 SINGLE UNIT MF  A  $    2,961.38 25.60%  $    2,203.27 N/A N/A
L4018K401 Distribution   18 Fiber OFCP TeraFlex SMF Multi-Unit MF  A  $    5,870.69 25.60%  $    4,367.79 N/A N/A
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L4018KK1Q Distribution   18 Fiber OFCP TeraFlex SMF Single-Unit MF  A  $    2,570.52 25.60%  $    1,912.47 N/A N/A
L4018M401 Distribution   18 Fiber OFCP 50 TeraFlex 10G/150 MF  A  $    6,405.17 25.60%  $    4,765.45 N/A N/A
L4018MK1Q Distribution   18 Fiber OFCP 50 TeraFlex 10G/150 Single Unit MF  A  $    2,969.48 25.60%  $    2,209.29 N/A N/A
L4018N401 Distribution   18 Fiber OFCP 50 TeraFlex 10G/300 OM3 MF  A  $    6,315.52 25.60%  $    4,698.75 N/A N/A
L4018NK1Q Distribution   18 Fiber OFCP 50 TeraFlex 10G/300 OM3 Single-Unit MF  A  $    3,778.28 25.60%  $    2,811.04 N/A N/A
L4018P401 Distribution   18 Fiber OFCP 50 TeraFlex 10G/300 OM3 MF  A  $    8,739.66 25.60%  $    6,502.31 N/A N/A
L4018PK1Q Distribution   18 Fiber OFCP 50 TeraFlex 10G/550 OM4 Single-Unit MF  A  $    4,306.03 25.60%  $    3,203.69 N/A N/A
L40243401 Distribution   24 Fiber OFCP RWP-SMF MF  A  $    6,905.17 25.60%  $    5,137.45 N/A N/A
L40243K1Q Distribution   24 Fiber OFCP RWP-SMF SINGLE UNIT MF  A  $    2,777.59 25.60%  $    2,066.53 N/A N/A
L40246201 Distribution   24 Fiber I/O OFCP 62.5 TeraGain MF  A  $    9,952.59 25.60%  $    7,404.73 N/A N/A
L40246401 Distribution   24 Fiber OFCP 62.5 TeraGain MF  A  $    7,620.69 25.60%  $    5,669.79 N/A N/A
L40246K1Q Distribution   24 Fiber OFCP 62.5 TeraGain SINGLE UNIT MF  A  $    3,698.10 25.60%  $    2,751.39 N/A N/A
L40246K2Q Distribution   24 Fiber I/O OFCP 62.5 TeraGain MF  A  $    3,689.83 25.60%  $    2,745.23 N/A N/A
L4024AK2Q Distribution   24 Fiber I/O OFCP 50 TeraGain 10G/150 MF  A  $    3,377.41 25.60%  $    2,512.79 N/A N/A
L4024H4G1 Distribution   24 Fiber OFCP 12-RWP 12-50 TeraGain 10G/300 OM3 MF  A  $    8,272.41 25.60%  $    6,154.67 N/A N/A
L4024HK1Q Distribution   24 Fiber OFCP  12-RWP 12-62.5 TeraGain, SINGLE UNIT MF  A  $    3,230.17 25.60%  $    2,403.25 N/A N/A
L4024HK6Q Distribution   24 Fiber OFCP 12-RWP 12-OM3 SINGLE UNIT MF  A  $    3,524.31 25.60%  $    2,622.09 N/A N/A
L4024K201 Distribution   24 Fiber I/O OFCP TeraFlex SMF MF  A  $  11,435.34 25.60%  $    8,507.89 N/A N/A
L4024K401 Distribution   24 Fiber OFCP TeraFlex SMF MF  A  $    7,155.17 25.60%  $    5,323.45 N/A N/A
L4024KK1Q Distribution   24 Fiber OFCP TeraFlex SMF SINGLE UNIT MF  A  $    2,835.52 25.60%  $    2,109.63 N/A N/A
L4024KK2Q Distribution   24 Fiber I/O OFCP TeraFlex SMF MF  A  $    2,820.86 25.60%  $    2,098.72 N/A N/A
L4024M201 Distribution   24 Fiber I/O OFCP 50 TeraFlex 10G/150 MF  A  $    9,708.45 25.60%  $    7,223.09 N/A N/A
L4024M401 Distribution   24 Fiber OFCP 50 TeraFlex 10G/150 MF  A  $    8,455.17 25.60%  $    6,290.65 N/A N/A
L4024MK1Q Distribution   24 Fiber OFCP 50 TeraFlex 10G/150 SINGLE UNIT MF  A  $    3,232.76 25.60%  $    2,405.17 N/A N/A
L4024MK2Q Distribution   24 Fiber I/O OFCP 50 TeraFlex 10G/150 MF  A  $    3,231.03 25.60%  $    2,403.89 N/A N/A
L4024N201 Distribution   24 Fiber I/O OFCP 50 TeraFlex 10G/300 OM3 MF  A  $  10,451.72 25.60%  $    7,776.08 N/A N/A
L4024N401 Distribution   24 Fiber OFCP 50 TeraFlex 10G/300 OM3 MF  A  $    9,458.62 25.60%  $    7,037.21 N/A N/A
L4024NK1Q Distribution   24 Fiber OFCP 50 TeraFlex 10G/300 OM3 SINGLE UNIT MF  A  $    4,264.14 25.60%  $    3,172.52 N/A N/A
L4024NK2Q Distribution   24 Fiber I/O OFCP 50 TeraFlex 10G/300 OM3 MF  A  $    3,966.90 25.60%  $    2,951.37 N/A N/A
L4024P201 Distribution   24 Fiber I/O OFCP 50 TeraFlex 10G/550 OM4 MF  A  $  14,015.52 25.60%  $  10,427.55 N/A N/A
L4024P401 Distribution   24 Fiber OFCP 50 TeraFlex 10G/550 OM4 MF  A  $  10,137.93 25.60%  $    7,542.62 N/A N/A
L4024PK1Q Distribution   24 Fiber OFCP 50 TeraFlex 10G/550 OM4 SINGLE UNIT MF  A  $    5,393.28 25.60%  $    4,012.60 N/A N/A
L4024PK2Q Distribution   24 Fiber I/O OFCP 50 TeraFlex 10G/550 OM4 MF  A  $    5,013.10 25.60%  $    3,729.75 N/A N/A
L40363401 Distribution   36 Fiber OFCP RWP-SMF MF  A  $    8,648.28 25.60%  $    6,434.32 N/A N/A
L40366201 Distribution   36 Fiber I-O OFCP 62.5 TeraGain MF  A  $  15,223.10 25.60%  $  11,325.99 N/A N/A
L40366401 Distribution   36 Fiber OFCP 62.5 TeraGain MF  A  $    9,738.79 25.60%  $    7,245.66 N/A N/A
L4036K201 Distribution   36 Fiber I-O OFCP TeraFlex SMF MF  A  $  11,106.38 25.60%  $    8,263.15 N/A N/A
L4036K401 Distribution   36 Fiber OFCP TeraFlex SMF MF  A  $    9,000.00 25.60%  $    6,696.00 N/A N/A
L4036M201 Distribution   36 Fiber I-O OFCP 50 TeraFlex 10G/150 MF  A  $  11,912.24 25.60%  $    8,862.71 N/A N/A
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L4036M401 Distribution   36 Fiber OFCP 50 TeraFlex 10G/150 MF  A  $  10,218.97 25.60%  $    7,602.91 N/A N/A
L4036N201 Distribution   36 Fiber I-O OFCP 50 TeraFlex 10G/300 OM3 MF  A  $  13,027.41 25.60%  $    9,692.39 N/A N/A
L4036N401 Distribution   36 Fiber OFCP 50 TeraFlex 10G/300 OM3 MF  A  $  11,515.52 25.60%  $    8,567.55 N/A N/A
L4036P201 Distribution   36 Fiber I-O OFCP 50 TeraFlex 10G/550 OM4 MF  A  $  14,612.93 25.60%  $  10,872.02 N/A N/A
L4036P401 Distribution   36 Fiber OFCP 50 TeraFlex 10G/550 OM4 MF  A  $  13,553.45 25.60%  $  10,083.77 N/A N/A
L40483401 Distribution   48 Fiber OFCP RWP-SMF MF  A  $    9,004.31 25.60%  $    6,699.21 N/A N/A
L40486201 Distribution   48 Fiber I/O OFCP 62.5 TeraGain MF  A  $  12,847.93 25.60%  $    9,558.86 N/A N/A
L40486401 Distribution   48 Fiber OFCP 62.5 TeraGain MF  A  $  10,720.00 25.60%  $    7,975.68 N/A N/A
L4048H4C1 Distribution   48 Fiber OFCP  24-RWP 24-62.5 TeraGain MF  A  $    9,776.72 25.60%  $    7,273.88 N/A N/A
L4048K201 Distribution   48 Fiber I/O OFCP TeraFlex SMF MF  A  $  11,586.21 25.60%  $    8,620.14 N/A N/A
L4048K401 Distribution   48 Fiber OFCP TeraFlex SMF MF  A  $    9,004.31 25.60%  $    6,699.21 N/A N/A
L4048M201 Distribution   48 Fiber I/O OFCP 50 TeraFlex 10G/150 MF  A  $  14,637.07 25.60%  $  10,889.98 N/A N/A
L4048M401 Distribution   48 Fiber OFCP 50 TeraFlex 10G/150 MF  A  $    8,901.38 25.60%  $    6,622.63 N/A N/A
L4048N201 Distribution   48 Fiber I/O OFCP 50 TeraFlex 10G/300 OM3 MF  A  $  13,847.41 25.60%  $  10,302.47 N/A N/A
L4048N401 Distribution   48 Fiber OFCP 50 TeraFlex 10G/300 OM3 MF  A  $  11,728.97 25.60%  $    8,726.35 N/A N/A
L4048P201 Distribution   48 Fiber I/O OFCP 50 TeraFlex 10G/550 OM4 MF  A  $  15,963.10 25.60%  $  11,876.55 N/A N/A
L4048P401 Distribution   48 Fiber OFCP 50 TeraFlex 10G/550 OM4 MF  A  $  12,504.31 25.60%  $    9,303.21 N/A N/A
L40603401 Distribution   60 Fiber OFCP RWP-SMF MF  A  $    9,082.59 25.60%  $    6,757.45 N/A N/A
L40606401 Distribution   60 Fiber OFCP 62.5 TeraGain MF  A  $  11,182.24 25.60%  $    8,319.59 N/A N/A
L4060K401 Distribution   60 Fiber OFCP TeraFlex SMF MF  A  $    9,227.07 25.60%  $    6,864.94 N/A N/A
L4060M401 Distribution   60 Fiber OFCP 50 TeraFlex 10G/150 MF  A  $  10,571.21 25.60%  $    7,864.98 N/A N/A
L4060N401 Distribution   60 Fiber OFCP 50 TeraFlex 10G/300 OM3 MF  A  $  12,431.38 25.60%  $    9,248.95 N/A N/A
L4060P401 Distribution   60 Fiber OFCP 50 TeraFlex 10G/550 OM4 MF  A  $  15,075.86 25.60%  $  11,216.44 N/A N/A
L40723401 Distribution   72 Fiber OFCP RWP-SMF MF  A  $  11,606.90 25.60%  $    8,635.53 N/A N/A
L40726201 Distribution   72 Fiber I/O OFCP 62.5 TeraGain MF  A  $  13,703.45 25.60%  $  10,195.37 N/A N/A
L40726401 Distribution   72 Fiber OFCP 62.5 TeraGain MF  A  $  12,974.31 25.60%  $    9,652.89 N/A N/A
L4072K201 Distribution   72 Fiber I/O OFCP 50 TeraFlex SMF MF  A  $  11,357.07 25.60%  $    8,449.66 N/A N/A
L4072K401 Distribution   72 Fiber OFCP TeraFlex SMF MF  A  $  11,606.90 25.60%  $    8,635.53 N/A N/A
L4072M201 Distribution   72 Fiber I/O OFCP 50 TeraFlex 10G/150 MF  A  $  12,970.34 25.60%  $    9,649.93 N/A N/A
L4072M401 Distribution   72 Fiber OFCP 50 TeraFlex 10G/150 MF  A  $  12,241.21 25.60%  $    9,107.46 N/A N/A
L4072N201 Distribution   72 Fiber I/O OFCP 50 TeraFlex 10G/300 OM3 MF  A  $  15,202.76 25.60%  $  11,310.85 N/A N/A
L4072N401 Distribution   72 Fiber OFCP 50 TeraFlex 10G/300 OM3 MF  A  $  15,765.69 25.60%  $  11,729.67 N/A N/A
L4072P201 Distribution   72 Fiber I/O OFCP 50 TeraFlex 10G/550 OM4 MF  A  $  18,376.55 25.60%  $  13,672.15 N/A N/A
L4072P401 Distribution   72 Fiber OFCP 50 TeraFlex 10G/550 OM4 MF  A  $  19,216.55 25.60%  $  14,297.11 N/A N/A
L40963401 Distribution   96 Fiber OFCP RWP-SMF MF  A  $  25,620.69 25.60%  $  19,061.79 N/A N/A
L40966401 Distribution   96 Fiber OFCP 62.5 TeraGain MF  A  $  27,448.28 25.60%  $  20,421.52 N/A N/A
L41443401 Distribution  144 Fiber OFCP RWP-SMF MF  A  $  42,310.34 25.60%  $  31,478.89 N/A N/A
L41446401 Distribution  144 Fiber OFCP 62.5 TeraGain MF  A  $  45,051.72 25.60%  $  33,518.48 N/A N/A
MR0723011 72-RWP/12X24 ST SJSA F MF  A  $    3,322.76 25.60%  $    2,472.13 N/A N/A
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P30126G01 3 mm MicroArray  Interconnect OFNR 12-62.5 TeraGain MF  A  $       612.07 25.60%  $       455.38 N/A N/A
P3012K101 3 mm MicroArray  Interconnect OFNR 12-SMF TeraFlex MF  A  $       220.69 25.60%  $       164.19 N/A N/A
P3012MG01 3 mm MicroArray  Interconnect OFNR 12-50 TeraFlex 10G/150 MF  A  $       477.59 25.60%  $       355.33 N/A N/A
P3012NG01 3 mm MicroArray  Interconnect OFNR 12-50 TeraFlex 10G/300 OM3 MF  A  $       896.55 25.60%  $       667.03 N/A N/A
P3012PG01 3 mm MicroArray  Interconnect OFNR 12-50 TeraFlex 10G/550 OM4 MF  A  $    1,373.28 25.60%  $    1,021.72 N/A N/A
P40126G01 3 mm MicroArray  Interconnect OFNP 12-62.5 TeraGain MF  A  $       689.14 25.60%  $       512.72 N/A N/A
P4012K101 3 mm MicroArray  Interconnect OFNP 12-SMF TeraFlex MF  A  $       280.86 25.60%  $       208.96 N/A N/A
P4012MG01 3 mm MicroArray  Interconnect OFNP 12-50 TeraFlex 10G/150 MF  A  $       535.00 25.60%  $       398.04 N/A N/A
P4012NG01 3 mm MicroArray  Interconnect OFNP 12-50 TeraFlex 10G/300 OM3 MF  A  $       953.28 25.60%  $       709.24 N/A N/A
P4012PG01 3 mm MicroArray  Interconnect OFNP 12-50 TeraFlex 10G/550 OM4 MF  A  $    1,487.41 25.60%  $    1,106.63 N/A N/A
P40726G01 3 mm MicroArray  Interconnect OFNP 72-62.5 TeraGain MF  A  $    5,397.59 25.60%  $    4,015.81 N/A N/A
P4072K101 3 mm MicroArray  Interconnect OFNP 72-SMF TeraFlex MF  A  $    3,547.41 25.60%  $    2,639.27 N/A N/A
P4072MG01 3 mm MicroArray  Interconnect OFNP 72-50 TeraFlex 10G/150 MF  A  $    4,880.69 25.60%  $    3,631.23 N/A N/A
P4072NG01 3 mm MicroArray  Interconnect OFNP 72-50 TeraFlex 10G/300 OM3 MF  A  $    8,209.14 25.60%  $    6,107.60 N/A N/A
P4072PG01 3 mm MicroArray  Interconnect OFNP 72-50 TeraFlex 10G/550 OM4 MF  A  $  11,470.17 25.60%  $    8,533.81 N/A N/A
R10122101 12-ZWP C/TU RIBB SJ DF MF  A  $       522.07 25.60%  $       388.42 N/A N/A
R10122D01 12-ZWP D-LITE C/TU RIBB SJ DF MF  A  $       609.48 25.60%  $       453.45 N/A N/A
R10123101 12-RWP STR SJ D/F MF  A  $       522.07 25.60%  $       388.42 N/A N/A
R10123D01 12-RWP D-LITE C/TU RIBB SJ DF MF  A  $       609.48 25.60%  $       453.45 N/A N/A
R10128101 12-TRW C/TU RIBB SJ DF MF  A  $       744.14 25.60%  $       553.64 N/A N/A
R1012R101 12-S28 C/TU RIBB SJ DF MF  A  $       524.83 25.60%  $       390.47 N/A N/A
R1012RD01 72-S28 DRY STR SJ F MF  A  $       612.24 25.60%  $       455.51 N/A N/A
R10242101 24-ZWP C/TU RIBB SJ DF MF  A  $       641.21 25.60%  $       477.06 N/A N/A
R10242D01 24-ZWP D-LITE C/TU RIBB SJ DF MF  A  $       706.38 25.60%  $       525.55 N/A N/A
R10243101 24-RWP STR SJ D/F MF  A  $       641.21 25.60%  $       477.06 N/A N/A
R10243D01 24-RWP DRY STR SJ F MF  A  $       706.38 25.60%  $       525.55 N/A N/A
R10248101 24-TRW C/TU RIBB SJ DF MF  A  $    1,085.52 25.60%  $       807.63 N/A N/A
R1024R101 24-S28 C/TU RIBB SJ DF MF  A  $       646.90 25.60%  $       481.29 N/A N/A
R1024RD01 72-S28 DRY STR SJ F MF  A  $       711.90 25.60%  $       529.65 N/A N/A
R10362101 36-ZWP C/TU RIBB SJ DF MF  A  $       760.52 25.60%  $       565.83 N/A N/A
R10362D01 36-ZWP D-LITE C/TU RIBB SJ DF MF  A  $       760.52 25.60%  $       565.83 N/A N/A
R10363101 36-RWP STR SJ D/F MF  A  $       760.52 25.60%  $       565.83 N/A N/A
R10363D01 36-RWP D-LITE C/TU RIBB SJ DF MF  A  $       760.52 25.60%  $       565.83 N/A N/A
R10368101 36-TRW C/TU RIBB SJ DF MF  A  $    1,426.72 25.60%  $    1,061.48 N/A N/A
R1036R101 36-S28 C/TU RIBB SJ DF MF  A  $       768.79 25.60%  $       571.98 N/A N/A
R1036RD01 72-S28 DRY STR SJ F MF  A  $       768.79 25.60%  $       571.98 N/A N/A
R10482101 48-ZWP C/TU RIBB SJ DF MF  A  $       879.66 25.60%  $       654.47 N/A N/A
R10482D01 48-ZWP D-LITE C/TU RIBB SJ DF MF  A  $    1,026.90 25.60%  $       764.01 N/A N/A
R10483101 48-RWP STR SJ D/F MF  A  $       879.66 25.60%  $       654.47 N/A N/A
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R10483D01 48-RWP STR SJ DRILITE D/F MF  A  $    1,026.90 25.60%  $       764.01 N/A N/A
R10488101 48-TRW C/TU RIBB SJ DF MF  A  $    1,768.10 25.60%  $    1,315.47 N/A N/A
R1048R101 48-S28 C/TU RIBB SJ DF MF  A  $       890.69 25.60%  $       662.67 N/A N/A
R1048RD01 72-S28 DRY STR SJ F MF  A  $    1,037.93 25.60%  $       772.22 N/A N/A
R10602101 60-ZWP C/TU RIBB SJ DF MF  A  $    1,114.14 25.60%  $       828.92 N/A N/A
R10602D01 60-ZWP D-LITE C/TU RIBB SJ DF MF  A  $    1,114.14 25.60%  $       828.92 N/A N/A
R10603101 60-RWP STR SJ D/F MF  A  $    1,114.14 25.60%  $       828.92 N/A N/A
R10603D01 60-RWP D-LITE C/TU RIBB SJ DF MF  A  $    1,114.14 25.60%  $       828.92 N/A N/A
R10608101 60-TRW C/TU RIBB SJ DF MF  A  $    2,224.66 25.60%  $    1,655.15 N/A N/A
R1060R101 60-S28 C/TU RIBB SJ DF MF  A  $    1,127.93 25.60%  $       839.18 N/A N/A
R1060RD01 72-S28 DRY STR SJ F MF  A  $    1,127.93 25.60%  $       839.18 N/A N/A
R10722101 72-ZWP C/TU RIBB SJ DF MF  A  $    1,233.28 25.60%  $       917.56 N/A N/A
R10722D01 72-ZWP D-LITE C/TU RIBB SJ DF MF  A  $    1,271.38 25.60%  $       945.91 N/A N/A
R10723101 72-RWP STR SJ D/F MF  A  $    1,233.28 25.60%  $       917.56 N/A N/A
R10723D01 72-RWP DRY STR SJ F MF  A  $    1,271.38 25.60%  $       945.91 N/A N/A
R10728101 72-TRW C/TU RIBB SJ DF MF  A  $    2,565.86 25.60%  $    1,909.00 N/A N/A
R1072R101 72-S28 C/TU RIBB SJ DF MF  A  $    1,250.00 25.60%  $       930.00 N/A N/A
R1072RD01 72-S28 DRY STR SJ F MF  A  $    1,287.93 25.60%  $       958.22 N/A N/A
R10842101 84-ZWP C/TU RIBB SJ DF MF  A  $    1,352.59 25.60%  $    1,006.33 N/A N/A
R10842D01 84-ZWP DRY STR SJ F MF  A  $    1,352.59 25.60%  $    1,006.33 N/A N/A
R10843101 84-RWP STR SJ D/F MF  A  $    1,352.59 25.60%  $    1,006.33 N/A N/A
R10843D01 84-RWP DRY STR SJ F MF  A  $    1,352.59 25.60%  $    1,006.33 N/A N/A
R10848101 84-TRW C/TU RIBB SJ DF MF  A  $    2,907.24 25.60%  $    2,162.99 N/A N/A
R1084R101 84-S28 C/TU RIBB SJ DF MF  A  $    1,371.90 25.60%  $    1,020.69 N/A N/A
R1084RD01 72-S28 DRY STR SJ F MF  A  $    1,371.90 25.60%  $    1,020.69 N/A N/A
R10962101 96-ZWP C/TU RIBB SJ DF MF  A  $    1,471.72 25.60%  $    1,094.96 N/A N/A
R10962D01 96-ZWP D-LITE C/TU RIBB SJ DF MF  A  $    1,590.52 25.60%  $    1,183.35 N/A N/A
R10963101 96-RWP STR SJ D/F MF  A  $    1,471.72 25.60%  $    1,094.96 N/A N/A
R10963D01 96-RWP DRY STR SJ F MF  A  $    1,590.52 25.60%  $    1,183.35 N/A N/A
R10968101 96-TRW C/TU RIBB SJ DF MF  A  $    3,248.45 25.60%  $    2,416.85 N/A N/A
R1096R101 96-S28 C/TU RIBB SJ DF MF  A  $    1,493.97 25.60%  $    1,111.51 N/A N/A
R1096RD01 72-S28 DRY STR SJ F MF  A  $    1,612.76 25.60%  $    1,199.89 N/A N/A
R11082101 108-ZWP C/TU RIBB SJ DF MF  A  $    1,568.62 25.60%  $    1,167.05 N/A N/A
R11082D01 108-ZWP DRY STR SJ F MF  A  $    1,568.62 25.60%  $    1,167.05 N/A N/A
R11083101 108-RWP C/TU RIBB SJ DF MF  A  $    1,568.62 25.60%  $    1,167.05 N/A N/A
R11083D01 108-RWP DRY STR SJ F MF  A  $    1,568.62 25.60%  $    1,167.05 N/A N/A
R11088101 108-TRW C/TU RIBB SJ DF MF  A  $    3,567.41 25.60%  $    2,654.15 N/A N/A
R1108R101 108-S28 C/TU RIBB SJ DF MF  A  $    1,593.62 25.60%  $    1,185.65 N/A N/A
R1108RD01 72-S28 DRY STR SJ F MF  A  $    1,593.62 25.60%  $    1,185.65 N/A N/A
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R11202101 120-ZWP C/TU RIBB SJ DF MF  A  $    1,665.52 25.60%  $    1,239.15 N/A N/A
R11202D01 120-ZWP DRY STR SJ F MF  A  $    1,665.52 25.60%  $    1,239.15 N/A N/A
R11203101 120-RWP C/TU RIBB SJ DF MF  A  $    1,665.52 25.60%  $    1,239.15 N/A N/A
R11203D01 120-RWP DRY STR SJ F MF  A  $    1,665.52 25.60%  $    1,239.15 N/A N/A
R11208101 120-TRW C/TU RIBB SJ DF MF  A  $    3,886.38 25.60%  $    2,891.47 N/A N/A
R1120R101 120-S28 C/TU RIBB SJ DF MF  A  $    1,693.28 25.60%  $    1,259.80 N/A N/A
R1120RD01 72-S28 DRY STR SJ F MF  A  $    1,693.28 25.60%  $    1,259.80 N/A N/A
R11322101 132-ZWP C/TU RIBB SJ DF MF  A  $    1,762.41 25.60%  $    1,311.23 N/A N/A
R11323101 132-RWP C/TU RIBB SJ DF MF  A  $    1,762.41 25.60%  $    1,311.23 N/A N/A
R11328101 132-TRW C/TU RIBB SJ DF MF  A  $    4,205.52 25.60%  $    3,128.91 N/A N/A
R1132R101 132-S28 C/TU RIBB SJ DF MF  A  $    1,792.93 25.60%  $    1,333.94 N/A N/A
R1132RD01 72-S28 DRY STR SJ F MF  A  $    2,007.07 25.60%  $    1,493.26 N/A N/A
R11442101 144-ZWP C/TU RIBB SJ DF MF  A  $    2,084.14 25.60%  $    1,550.60 N/A N/A
R11442D01 144-ZWP D-LITE C/TU RIBB SJ DF MF  A  $    2,073.62 25.60%  $    1,542.77 N/A N/A
R11443101 144-RWP STR SJ D/F MF  A  $    2,084.14 25.60%  $    1,550.60 N/A N/A
R11443D01 144-RWP DRY STR SJ F MF  A  $    2,073.62 25.60%  $    1,542.77 N/A N/A
R11448101 144-TRW C/TU RIBB SJ DF MF  A  $    4,749.14 25.60%  $    3,533.36 N/A N/A
R1144R101 144-S28 C/TU RIBB SJ DF MF  A  $    2,117.41 25.60%  $    1,575.35 N/A N/A
R1144RD01 72-S28 DRY STR SJ F MF  A  $    2,106.90 25.60%  $    1,567.53 N/A N/A
R11682101 168-ZWP C/TU RIBB SJ DF MF  A  $    2,277.93 25.60%  $    1,694.78 N/A N/A
R11682D01 168-ZWP D-LITE C/TU RIBB SJ DF MF  A  $    3,258.62 25.60%  $    2,424.41 N/A N/A
R11683101 168-RWP C/TU RIBB SJ DF MF  A  $    2,277.93 25.60%  $    1,694.78 N/A N/A
R11683D01 168-RWP D-LITE C/TU RIBB SJ DF MF  A  $    3,258.62 25.60%  $    2,424.41 N/A N/A
R11688101 168-TRW C/TU RIBB SJ DF MF  A  $    5,387.24 25.60%  $    4,008.11 N/A N/A
R1168R101 168-S28 C/TU RIBB SJ DF MF  A  $    2,316.72 25.60%  $    1,723.64 N/A N/A
R11922101 192-ZWP C/TU RIBB SJ DF MF  A  $    2,696.90 25.60%  $    2,006.49 N/A N/A
R11922D01 192-ZWP D-LITE C/TU RIBB SJ DF MF  A  $    3,001.03 25.60%  $    2,232.77 N/A N/A
R11923101 192-RWP C/TU RIBB SJ DF MF  A  $    2,696.90 25.60%  $    2,006.49 N/A N/A
R11923D01 192-RWP D-LITE C/TU RIBB SJ DF MF  A  $    3,001.03 25.60%  $    2,232.77 N/A N/A
R11928101 192-TRW C/TU RIBB SJ DF MF  A  $    6,250.34 25.60%  $    4,650.25 N/A N/A
R1192R101 192-S28 C/TU RIBB SJ DF MF  A  $    2,741.21 25.60%  $    2,039.46 N/A N/A
R12162101 216-ZWP C/TU RIBB SJ DF MF  A  $    2,890.69 25.60%  $    2,150.67 N/A N/A
R12162D01 216-ZWP D-LITE C/TU RIBB SJ DF MF  A  $    3,820.34 25.60%  $    2,842.33 N/A N/A
R12163101 216-RWP STR SJ D/F MF  A  $    2,890.69 25.60%  $    2,150.67 N/A N/A
R12163D01 216-RWP STR SJ DRILITE D/F MF  A  $    3,820.34 25.60%  $    2,842.33 N/A N/A
R12168101 216-TRW C/TU RIBB SJ DF MF  A  $    6,888.28 25.60%  $    5,124.88 N/A N/A
R1216R101 216-S28 C/TU RIBB SJ DF MF  A  $    2,940.52 25.60%  $    2,187.75 N/A N/A
R12402D01 240-ZWP D-LITE C/TU RIBB SJ DF MF  A  $    4,596.21 25.60%  $    3,419.58 N/A N/A
R12403D01 240-RWP D-LITE C/TU RIBB SJ DF MF  A  $    4,596.21 25.60%  $    3,419.58 N/A N/A
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R12882101 288-ZWP C/TU RIBB SJ DF MF  A  $    4,171.38 25.60%  $    3,103.51 N/A N/A
R12882D01 288-ZWP D-LITE C/TU RIBB SJ DF MF  A  $    4,531.03 25.60%  $    3,371.09 N/A N/A
R12883101 288-RWP C/TU RIBB SJ DF MF  A  $    4,171.38 25.60%  $    3,103.51 N/A N/A
R12883D01 288-RWP D-LITE C/TU RIBB SJ DF MF  A  $    4,531.03 25.60%  $    3,371.09 N/A N/A
R1288R101 288-S28 C/TU RIBB SJ DF MF  A  $    4,240.17 25.60%  $    3,154.69 N/A N/A
R13602101 360-ZWP C/TU RIBB SJ DF MF  A  $    5,152.59 25.60%  $    3,833.53 N/A N/A
R13602D01 360-ZWP D-LITE C/TU RIBB SJ DF MF  A  $    5,493.10 25.60%  $    4,086.87 N/A N/A
R13603101 360-RWP C/TU RIBB SJ DF MF  A  $    5,152.59 25.60%  $    3,833.53 N/A N/A
R13603D01 360-RWP D-LITE C/TU RIBB SJ DF MF  A  $    5,493.10 25.60%  $    4,086.87 N/A N/A
R1360R101 360-S28 C/TU RIBB SJ DF MF  A  $    5,238.45 25.60%  $    3,897.41 N/A N/A
R13843D01 384-RWP D-LITE C/TU RIBB SJ DF MF  A  $    6,172.76 25.60%  $    4,592.53 N/A N/A
R14322101 432-ZWP C/TU RIBB SJ DF MF  A  $    5,753.97 25.60%  $    4,280.95 N/A N/A
R14322D01 432-ZWP D-LITE C/TU RIBB SJ DF MF  A  $    6,641.38 25.60%  $    4,941.19 N/A N/A
R14323101 432-RWP STR SJ D/F MF  A  $    5,753.97 25.60%  $    4,280.95 N/A N/A
R14323D01 432-RWP D-LITE C/TU RIBB SJ DF MF  A  $    6,641.38 25.60%  $    4,941.19 N/A N/A
R1432R101 432-S28 C/TU RIBB SJ DF MF  A  $    5,857.07 25.60%  $    4,357.66 N/A N/A
R15763101 576-RWP C/TU RIBB SJ DF MF  A  $    9,775.86 25.60%  $    7,273.24 N/A N/A
R18643101 864-RWP C/TU RIBB SJ DF MF  A  $  14,431.03 25.60%  $  10,736.69 N/A N/A
R201221S1 12-ZWP C/TU RIBB SJSA DF MF  A  $       713.28 25.60%  $       530.68 N/A N/A
R20122DS1 12-ZWP D-L C/TU RIBB SJSA DF MF  A  $       704.14 25.60%  $       523.88 N/A N/A
R201231S1 12-RWP STR SJSA SCSM D/F MF  A  $       713.28 25.60%  $       530.68 N/A N/A
R20123DS1 12-RWP DRY STR SJSA SSM F MF  A  $       704.14 25.60%  $       523.88 N/A N/A
R201281S1 12-TRW C/TU RIBB SJSA DF MF  A  $       935.34 25.60%  $       695.89 N/A N/A
R2012R1S1 12-S28 C/TU RIBB SJSA DF MF  A  $       716.03 25.60%  $       532.73 N/A N/A
R2012RDS1 12-S28 DRY STR SJSA SSM F MF  A  $       706.90 25.60%  $       525.93 N/A N/A
R202421S1 24-ZWP C/TU RIBB SJSA DF MF  A  $       832.41 25.60%  $       619.31 N/A N/A
R20242DS1 24-ZWP D-L C/TU RIBB SJSA DF MF  A  $       826.38 25.60%  $       614.83 N/A N/A
R202431S1 24-RWP STR SJSA SCSM D/F MF  A  $       832.41 25.60%  $       619.31 N/A N/A
R20243DS1 24-RWP DRY STR SJSA SSM F MF  A  $       826.38 25.60%  $       614.83 N/A N/A
R202481S1 24-TRW C/TU RIBB SJSA DF MF  A  $    1,276.55 25.60%  $       949.75 N/A N/A
R2024R1S1 24-S28 C/TU RIBB SJSA DF MF  A  $       837.93 25.60%  $       623.42 N/A N/A
R2024RDS1 12-S28 DRY STR SJSA SSM F MF  A  $       831.90 25.60%  $       618.93 N/A N/A
R203621S1 36-ZWP C/TU RIBB SJSA DF MF  A  $       973.97 25.60%  $       724.63 N/A N/A
R20362DS1 36-ZWP DRY STR SJSA SSM F MF  A  $    1,044.66 25.60%  $       777.23 N/A N/A
R203631S1 36-RWP STR SJSA SCSM D/F MF  A  $       951.55 25.60%  $       707.95 N/A N/A
R20363DS1 36-RWP DRY STR SJSA SSM F MF  A  $    1,044.66 25.60%  $       777.23 N/A N/A
R203681S1 36-TRW C/TU RIBB SJSA DF MF  A  $    1,617.93 25.60%  $    1,203.74 N/A N/A
R2036R1S1 36-S28 C/TU RIBB SJSA DF MF  A  $       959.83 25.60%  $       714.11 N/A N/A
R2036RDS1 12-S28 DRY STR SJSA SSM F MF  A  $    1,052.93 25.60%  $       783.38 N/A N/A
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R204821S1 48-ZWP C/TU RIBB SJSA DF MF  A  $    1,070.86 25.60%  $       796.72 N/A N/A
R20482DS1 48-ZWP DRY STR SJSA SSM F MF  A  $    1,166.90 25.60%  $       868.17 N/A N/A
R204831S1 48-RWP STR SJSA SCSM D/F MF  A  $    1,070.86 25.60%  $       796.72 N/A N/A
R20483DS1 48-RWP DRY STR SJSA SSM F MF  A  $    1,166.90 25.60%  $       868.17 N/A N/A
R204881S1 48-TRW C/TU RIBB SJSA DF MF  A  $    1,959.14 25.60%  $    1,457.60 N/A N/A
R2048R1S1 48-S28 C/TU RIBB SJSA DF MF  A  $    1,081.90 25.60%  $       804.93 N/A N/A
R2048RDS1 12-S28 DRY STR SJSA SSM F MF  A  $    1,177.93 25.60%  $       876.38 N/A N/A
R206021S1 60-ZWP C/TU RIBB SJSA DF MF  A  $    1,336.38 25.60%  $       994.27 N/A N/A
R20602DS1 60-ZWP DRY STR SJSA SSM F MF  A  $    1,289.14 25.60%  $       959.12 N/A N/A
R206031S1 60-RWP STR SJSA SCSM D/F MF  A  $    1,336.38 25.60%  $       994.27 N/A N/A
R20603DS1 60-RWP DRY STR SJSA SSM F MF  A  $    1,289.14 25.60%  $       959.12 N/A N/A
R206081S1 60-TRW C/TU RIBB SJSA DF MF  A  $    2,446.72 25.60%  $    1,820.36 N/A N/A
R2060R1S1 60-S28 C/TU RIBB SJSA DF MF  A  $    1,350.17 25.60%  $    1,004.53 N/A N/A
R2060RDS1 12-S28 DRY STR SJSA SSM F MF  A  $    1,302.93 25.60%  $       969.38 N/A N/A
R207221S1 72-ZWP C/TU RIBB SJSA DF MF  A  $    1,455.52 25.60%  $    1,082.91 N/A N/A
R20722DS1 72-ZWP DRY STR SJSA SSM F MF  A  $    1,411.21 25.60%  $    1,049.94 N/A N/A
R20723101 72-RWP STR SJSA D/F MF  A  $    1,495.86 25.60%  $    1,112.92 N/A N/A
R207231S1 72-RWP STR SJSA SSM D/F MF  A  $    1,455.52 25.60%  $    1,082.91 N/A N/A
R20723DS1 72-RWP DRY STR SJSA SSM F MF  A  $    1,411.21 25.60%  $    1,049.94 N/A N/A
R207281S1 72-TRW C/TU RIBB SJSA DF MF  A  $    2,788.10 25.60%  $    2,074.35 N/A N/A
R2072R1S1 72-S28 C/TU RIBB SJSA DF MF  A  $    1,472.24 25.60%  $    1,095.35 N/A N/A
R2072RDS1 12-S28 DRY STR SJSA SSM F MF  A  $    1,427.93 25.60%  $    1,062.38 N/A N/A
R208421S1 84-ZWP C/TU RIBB SJSA DF MF  A  $    1,574.83 25.60%  $    1,171.67 N/A N/A
R20842DS1 84-ZWP DRY STR SJSA SSM F MF  A  $    1,655.34 25.60%  $    1,231.57 N/A N/A
R208431S1 84-RWP STR SJSA SCSM D/F MF  A  $    1,574.83 25.60%  $    1,171.67 N/A N/A
R20843DS1 84-RWP DRY STR SJSA SSM F MF  A  $    1,655.34 25.60%  $    1,231.57 N/A N/A
R208481S1 84-TRW C/TU RIBB SJSA DF MF  A  $    3,129.31 25.60%  $    2,328.21 N/A N/A
R2084R1S1 84-S28 C/TU RIBB SJSA DF MF  A  $    1,594.14 25.60%  $    1,186.04 N/A N/A
R2084RDS1 12-S28 DRY STR SJSA SSM F MF  A  $    1,674.83 25.60%  $    1,246.07 N/A N/A
R209621S1 96-ZWP STR SJSA SSM D/F MF  A  $    1,693.97 25.60%  $    1,260.31 N/A N/A
R20962DS1 96-ZWP DRY STR SJSA SSM F MF  A  $    1,777.59 25.60%  $    1,322.53 N/A N/A
R20963101 96-RWP STR SJSA D/F MF  A  $    1,734.14 25.60%  $    1,290.20 N/A N/A
R209631S1 96-RWP STR SJSA SCSM D/F MF  A  $    1,693.97 25.60%  $    1,260.31 N/A N/A
R20963DS1 96-RWP DRY STR SJSA SSM F MF  A  $    1,777.59 25.60%  $    1,322.53 N/A N/A
R209681S1 96-TRW C/TU RIBB SJSA DF MF  A  $    3,470.69 25.60%  $    2,582.19 N/A N/A
R2096R1S1 96-S28 C/TU RIBB SJSA DF MF  A  $    1,716.03 25.60%  $    1,276.73 N/A N/A
R2096RDS1 12-S28 DRY STR SJSA SSM F MF  A  $    1,799.83 25.60%  $    1,339.07 N/A N/A
R210821S1 108-ZWP C/TU RIBB SJSA DF MF  A  $    2,045.52 25.60%  $    1,521.87 N/A N/A
R21082DS1 108-ZWP DRY STR SJSA SSM F MF  A  $    1,899.83 25.60%  $    1,413.47 N/A N/A
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R210831S1 108-RWP C/TU RIBB SJSA DF MF  A  $    2,045.52 25.60%  $    1,521.87 N/A N/A
R21083DS1 108-RWP DRY STR SJSA SSM F MF  A  $    1,899.83 25.60%  $    1,413.47 N/A N/A
R210881S1 108-TRW C/TU RIBB SJSA DF MF  A  $    4,044.31 25.60%  $    3,008.97 N/A N/A
R2108R1S1 108-S28 C/TU RIBB SJSA DF MF  A  $    2,070.52 25.60%  $    1,540.47 N/A N/A
R2108RDS1 12-S28 DRY STR SJSA SSM F MF  A  $    1,924.83 25.60%  $    1,432.07 N/A N/A
R212021S1 120-ZWP C/TU RIBB SJSA DF MF  A  $    2,142.41 25.60%  $    1,593.95 N/A N/A
R21202DS1 120-ZWP DRY STR SJSA SSM F MF  A  $    2,022.07 25.60%  $    1,504.42 N/A N/A
R212031S1 120-RWP C/TU RIBB SJSA DF MF  A  $    2,142.41 25.60%  $    1,593.95 N/A N/A
R21203DS1 120-RWP DRY STR SJSA SSM F MF  A  $    2,022.07 25.60%  $    1,504.42 N/A N/A
R212081S1 120-TRW C/TU RIBB SJSA DF MF  A  $    4,363.45 25.60%  $    3,246.41 N/A N/A
R2120R1S1 120-S28 C/TU RIBB SJSA DF MF  A  $    2,170.17 25.60%  $    1,614.61 N/A N/A
R2120RDS1 12-S28 DRY STR SJSA SSM F MF  A  $    2,049.66 25.60%  $    1,524.95 N/A N/A
R213221S1 132-ZWP C/TU RIBB SJSA DF MF  A  $    2,261.72 25.60%  $    1,682.72 N/A N/A
R213231S1 132-RWP C/TU RIBB SJSA DF MF  A  $    2,261.72 25.60%  $    1,682.72 N/A N/A
R213281S1 132-TRW C/TU RIBB SJSA DF MF  A  $    4,704.66 25.60%  $    3,500.27 N/A N/A
R2132R1S1 132-S28 C/TU RIBB SJSA DF MF  A  $    2,292.24 25.60%  $    1,705.43 N/A N/A
R2132RDS1 12-S28 DRY STR SJSA SSM F MF  A  $    2,194.31 25.60%  $    1,632.57 N/A N/A
R214421S1 144-ZWP STR SJSA SSM D/F MF  A  $    2,347.59 25.60%  $    1,746.61 N/A N/A
R21442DS1 144-ZWP DRY STR SJSA SSM F MF  A  $    2,260.69 25.60%  $    1,681.95 N/A N/A
R214431S1 144-RWP STR SJSA SSM D/F MF  A  $    2,347.59 25.60%  $    1,746.61 N/A N/A
R21443DS1 144-RWP DRY STR SJSA SSM F MF  A  $    2,260.69 25.60%  $    1,681.95 N/A N/A
R214481S1 144-TRW C/TU RIBB SJSA DF MF  A  $    5,012.76 25.60%  $    3,729.49 N/A N/A
R2144R1S1 144-S28 C/TU RIBB SJSA DF MF  A  $    2,380.86 25.60%  $    1,771.36 N/A N/A
R2144RDS1 12-S28 DRY STR SJSA SSM F MF  A  $    2,293.97 25.60%  $    1,706.71 N/A N/A
R216821S1 168-ZWP C/TU RIBB SJSA DF MF  A  $    2,715.86 25.60%  $    2,020.60 N/A N/A
R21682DS1 168-ZWP D-L C/TU RIBB SJSA DF MF  A  $    3,413.79 25.60%  $    2,539.86 N/A N/A
R216831S1 168-RWP C/TU RIBB SJSA DF MF  A  $    2,671.21 25.60%  $    1,987.38 N/A N/A
R21683DS1 168-RWP D-L C/TU RIBB SJSA DF MF  A  $    3,413.79 25.60%  $    2,539.86 N/A N/A
R216881S1 168-TRW C/TU RIBB SJSA DF MF  A  $    5,780.34 25.60%  $    4,300.57 N/A N/A
R2168R1S1 168-S28 C/TU RIBB SJSA DF MF  A  $    2,710.00 25.60%  $    2,016.24 N/A N/A
R219221S1 192-ZWP C/TU RIBB SJSA DF MF  A  $    2,865.00 25.60%  $    2,131.56 N/A N/A
R21922DS1 192-ZWP D-L C/TU RIBB SJSA DF MF  A  $    3,634.14 25.60%  $    2,703.80 N/A N/A
R219231S1 192-RWP STR SJSA SSM D/F MF  A  $    2,865.00 25.60%  $    2,131.56 N/A N/A
R21923DS1 192-RWP DRY STR SJSA SSM F MF  A  $    3,634.14 25.60%  $    2,703.80 N/A N/A
R219281S1 192-TRW C/TU RIBB SJSA DF MF  A  $    6,418.45 25.60%  $    4,775.33 N/A N/A
R2192R1S1 192-S28 C/TU RIBB SJSA DF MF  A  $    2,909.31 25.60%  $    2,164.53 N/A N/A
R221621S1 216-ZWP STR SJSA SSM D/F MF  A  $    3,103.45 25.60%  $    2,308.97 N/A N/A
R22162DS1 216-ZWP D-L C/TU RIBB SJSA DF MF  A  $    3,879.31 25.60%  $    2,886.21 N/A N/A
R221631S1 216-RWP STR SJSA SSM D/F MF  A  $    3,103.45 25.60%  $    2,308.97 N/A N/A

566 of 9702



NW Cable Superior Essex

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

Superior Essex            
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

R22163DS1 216-RWP DRY STR SJSA SSM F MF  A  $    3,879.31 25.60%  $    2,886.21 N/A N/A
R221681S1 216-TRW C/TU RIBB SJSA DF MF  A  $    7,101.03 25.60%  $    5,283.17 N/A N/A
R2216R1S1 216-S28 C/TU RIBB SJSA DF MF  A  $    3,153.28 25.60%  $    2,346.04 N/A N/A
R22402DS1 240-ZWP D-L C/TU RIBB SJSA DF MF  A  $    4,751.38 25.60%  $    3,535.03 N/A N/A
R22403DS1 240-RWP D-L C/TU RIBB SJSA DF MF  A  $    4,751.38 25.60%  $    3,535.03 N/A N/A
R228821S1 288-ZWP C/TU RIBB SJSA DF MF  A  $    4,556.38 25.60%  $    3,389.95 N/A N/A
R22882DS1 288-ZWP D-L C/TU RIBB SJSA DF MF  A  $    4,841.38 25.60%  $    3,601.99 N/A N/A
R228831S1 288-RWP STR SJSA SSM D/F MF  A  $    4,556.38 25.60%  $    3,389.95 N/A N/A
R22883DS1 288-RWP D-L C/TU RIBB SJSA DF MF  A  $    4,841.38 25.60%  $    3,601.99 N/A N/A
R2288R1S1 288-S28 C/TU RIBB SJSA DF MF  A  $    4,625.17 25.60%  $    3,441.13 N/A N/A
R2312H01Q 48RWP/264LEAF STR SJSA D/F MF  A  $    7,291.03 25.60%  $    5,424.53 N/A N/A
R236021S1 360-ZWP C/TU RIBB SJSA DF MF  A  $    5,542.41 25.60%  $    4,123.55 N/A N/A
R23602DS1 360-ZWP D-L C/TU RIBB SJSA DF MF  A  $    5,834.48 25.60%  $    4,340.85 N/A N/A
R236031S1 360-RWP C/TU RIBB SJSA DF MF  A  $    5,542.41 25.60%  $    4,123.55 N/A N/A
R23603DS1 360-RWP D-L C/TU RIBB SJSA DF MF  A  $    5,834.48 25.60%  $    4,340.85 N/A N/A
R2360R1S1 360-S28 C/TU RIBB SJSA DF MF  A  $    5,628.45 25.60%  $    4,187.57 N/A N/A
R238421S1 384-ZWP C/TU RIBB SJSA DF MF  A  $    5,742.93 25.60%  $    4,272.74 N/A N/A
R238431S1 384-RWP STR SJSA SSM D/F MF  A  $    5,617.41 25.60%  $    4,179.35 N/A N/A
R23843DS1 384-RWP D-L C/TU RIBB SJSA DF MF  A  $    6,327.93 25.60%  $    4,707.98 N/A N/A
R243221S1 432-ZWP C/TU RIBB SJSA DF MF  A  $    6,143.97 25.60%  $    4,571.11 N/A N/A
R24322DS1 432-ZWP D-L C/TU RIBB SJSA DF MF  A  $    6,641.38 25.60%  $    4,941.19 N/A N/A
R243231S1 432-RWP STR SJSA SSM D/F MF  A  $    6,143.97 25.60%  $    4,571.11 N/A N/A
R24323DS1 432-RWP D-L C/TU RIBB SJSA DF MF  A  $    6,641.38 25.60%  $    4,941.19 N/A N/A
R2432R1S1 432-S28 C/TU RIBB SJSA DF MF  A  $    6,247.07 25.60%  $    4,647.82 N/A N/A
R257631S1 576-RWP C/TU RIBB SJSA DF MF  A  $    9,931.03 25.60%  $    7,388.69 N/A N/A
R286431S1 864-RWP C/TU RIBB SJSA DF MF  A  $  14,741.38 25.60%  $  10,967.59 N/A N/A
RM0602BS5 60-ZWP C/TU RIBB SJCSA DF MF  A  $    1,897.24 25.60%  $    1,411.55 N/A N/A
RM0722BS5 72-ZWP C/TU RIBB SJCSA DF MF  A  $    1,962.93 25.60%  $    1,460.42 N/A N/A
RM0962BS5 96-ZWP RST Cu loc D/F SP MF  A  $    2,216.03 25.60%  $    1,648.73 N/A N/A
RM1442BS5 144-ZWP C/TU RIBB SJCSA DF MF  A  $    2,986.38 25.60%  $    2,221.87 N/A N/A
S22403101 240-RWP S/TUBE RIBB SJSA DF MF  A  $    5,332.24 25.60%  $    3,967.19 N/A N/A
S2240R101 240-S28 S/TUBE RIBB SJSA DF MF  A  $    5,388.28 25.60%  $    4,008.88 N/A N/A
S22643101 264-RWP S/TUBE RIBB SJSA DF MF  A  $    5,528.28 25.60%  $    4,113.04 N/A N/A
S2264R101 264-S28 S/TUBE RIBB SJSA DF MF  A  $    5,590.00 25.60%  $    4,158.96 N/A N/A
S22883101 288-RWP MTR SJSA D/F MF  A  $    5,724.48 25.60%  $    4,259.01 N/A N/A
S2288R101 288-S28 S/TUBE RIBB SJSA DF MF  A  $    5,791.72 25.60%  $    4,309.04 N/A N/A
S23123101 312-RWP S/TUBE RIBB SJSA DF MF  A  $    6,515.17 25.60%  $    4,847.29 N/A N/A
S2312R101 312-S28 S/TUBE RIBB SJSA DF MF  A  $    6,587.93 25.60%  $    4,901.42 N/A N/A
S23363101 336-RWP S/TUBE RIBB SJSA DF MF  A  $    6,711.21 25.60%  $    4,993.14 N/A N/A
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S2336R101 336-S28 S/TUBE RIBB SJSA DF MF  A  $    6,789.66 25.60%  $    5,051.51 N/A N/A
S23603101 360-RWP S/TUBE RIBB SJSA DF MF  A  $    6,907.41 25.60%  $    5,139.11 N/A N/A
S2360R101 360-S28 S/TUBE RIBB SJSA DF MF  A  $    6,991.38 25.60%  $    5,201.59 N/A N/A
S23843101 384-RWP S/TUBE RIBB SJSA DF MF  A  $    7,103.45 25.60%  $    5,284.97 N/A N/A
S2384R101 384-S28 S/TUBE RIBB SJSA DF MF  A  $    7,193.10 25.60%  $    5,351.67 N/A N/A
S24083101 408-RWP S/TUBE RIBB SJSA DF MF  A  $    7,299.48 25.60%  $    5,430.81 N/A N/A
S2408R101 408-S28 S/TUBE RIBB SJSA DF MF  A  $    7,394.83 25.60%  $    5,501.75 N/A N/A
S24323101 432-RWP MTR SJSA D/F MF  A  $    7,495.52 25.60%  $    5,576.67 N/A N/A
S2432R101 432-S28 S/TUBE RIBB SJSA DF MF  A  $    7,596.38 25.60%  $    5,651.71 N/A N/A
S24563101 456-RWP S/TUBE RIBB SJSA DF MF  A  $    7,949.66 25.60%  $    5,914.55 N/A N/A
S2456R101 456-S28 S/TUBE RIBB SJSA DF MF  A  $    8,056.21 25.60%  $    5,993.82 N/A N/A
S24803101 480-RWP MTR SJSA D/F MF  A  $    8,145.69 25.60%  $    6,060.39 N/A N/A
S2480R101 480-S28 S/TUBE RIBB SJSA DF MF  A  $    8,257.76 25.60%  $    6,143.77 N/A N/A
S25043101 504-RWP S/TUBE RIBB SJSA DF MF  A  $    8,020.34 25.60%  $    5,967.13 N/A N/A
S2504R101 504-S28 S/TUBE RIBB SJSA DF MF  A  $    8,138.10 25.60%  $    6,054.75 N/A N/A
S25283101 528-RWP S/TUBE RIBB SJSA DF MF  A  $    8,216.38 25.60%  $    6,112.99 N/A N/A
S2528R101 528-S28 S/TUBE RIBB SJSA DF MF  A  $    8,339.66 25.60%  $    6,204.71 N/A N/A
S25523101 552-RWP S/TUBE RIBB SJSA DF MF  A  $    8,412.59 25.60%  $    6,258.97 N/A N/A
S2552R101 552-S28 S/TUBE RIBB SJSA DF MF  A  $    8,541.38 25.60%  $    6,354.79 N/A N/A
S25763101 576-RWP MTR SJSA D/F MF  A  $    8,608.62 25.60%  $    6,404.81 N/A N/A
S2576R101 576-S28 S/TUBE RIBB SJSA DF MF  A  $    8,743.10 25.60%  $    6,504.87 N/A N/A
S26003101 600-RWP S/TUBE RIBB SJSA DF MF  A  $    9,705.34 25.60%  $    7,220.77 N/A N/A
S2600R101 600-S28 S/TUBE RIBB SJSA DF MF  A  $    9,845.34 25.60%  $    7,324.93 N/A N/A
S26243101 624-RWP S/TUBE RIBB SJSA DF MF  A  $    9,901.38 25.60%  $    7,366.63 N/A N/A
S2624R101 624-S28 S/TUBE RIBB SJSA DF MF  A  $  10,047.07 25.60%  $    7,475.02 N/A N/A
S26483101 648-RWP S/TUBE RIBB SJSA DF MF  A  $  10,097.59 25.60%  $    7,512.61 N/A N/A
S2648R101 648-S28 S/TUBE RIBB SJSA DF MF  A  $  10,248.79 25.60%  $    7,625.10 N/A N/A
S26723101 672-RWP S/TUBE RIBB SJSA DF MF  A  $  10,293.62 25.60%  $    7,658.45 N/A N/A
S2672R101 672-S28 S/TUBE RIBB SJSA DF MF  A  $  10,450.52 25.60%  $    7,775.19 N/A N/A
S26963101 696-RWP S/TUBE RIBB SJSA DF MF  A  $  10,489.66 25.60%  $    7,804.31 N/A N/A
S2696R101 696-S28 S/TUBE RIBB SJSA DF MF  A  $  10,652.24 25.60%  $    7,925.27 N/A N/A
S27203101 720-RWP S/TUBE RIBB SJSA DF MF  A  $  10,685.86 25.60%  $    7,950.28 N/A N/A
S2720R101 720-S28 S/TUBE RIBB SJSA DF MF  A  $  10,853.79 25.60%  $    8,075.22 N/A N/A
S27443101 744-RWP S/TUBE RIBB SJSA DF MF  A  $  10,881.90 25.60%  $    8,096.13 N/A N/A
S2744R101 744-S28 S/TUBE RIBB SJSA DF MF  A  $  11,055.52 25.60%  $    8,225.31 N/A N/A
S27683101 768-RWP S/TUBE RIBB SJSA DF MF  A  $  11,077.93 25.60%  $    8,241.98 N/A N/A
S2768R101 768-S28 S/TUBE RIBB SJSA DF MF  A  $  11,257.24 25.60%  $    8,375.39 N/A N/A
S27923101 792-RWP S/TUBE RIBB SJSA DF MF  A  $  11,273.97 25.60%  $    8,387.83 N/A N/A
S2792R101 792-S28 S/TUBE RIBB SJSA DF MF  A  $  11,458.97 25.60%  $    8,525.47 N/A N/A
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S28163101 816-RWP S/TUBE RIBB SJSA DF MF  A  $  11,470.17 25.60%  $    8,533.81 N/A N/A
S2816R101 816-S28 S/TUBE RIBB SJSA DF MF  A  $  11,660.69 25.60%  $    8,675.55 N/A N/A
S28403101 840-RWP MTR SJSA D/F MF  A  $  11,621.38 25.60%  $    8,646.31 N/A N/A
S2840R101 840-S28 S/TUBE RIBB SJSA DF MF  A  $  11,862.24 25.60%  $    8,825.51 N/A N/A
S28643101 864-RWP MTR SJSA D/F MF  A  $  11,862.24 25.60%  $    8,825.51 N/A N/A
S28643105 864-RWP MTR SJSA D/F MF  A  $  11,862.24 25.60%  $    8,825.51 N/A N/A
S2864R101 864-S28 S/TUBE RIBB SJSA DF MF  A  $  12,500.69 25.60%  $    9,300.51 N/A N/A
S2A083101 1008-RWP MTR SJSA D/F MF  A  $  13,475.52 25.60%  $  10,025.79 N/A N/A
S2A08R101 A08-S28 S/TUBE RIBB SJSA DF MF  A  $  13,710.86 25.60%  $  10,200.88 N/A N/A
W30026G01 Duplex Rnd 5 mm W-B I/O OFNR 62.5 TeraGain MF  A  $       282.07 25.60%  $       209.86 N/A N/A
W3002K101 Duplex Rnd 5 mm W-B I/O OFNR TeraFlex SMF MF  A  $       215.86 25.60%  $       160.60 N/A N/A
W3002K1BB Duplex Rnd 5 mm W-B I/O OFNR TeraFlex SMF 1000 FT BrakeBox MF  A  $       245.34 25.60%  $       182.53 N/A N/A
W3002MG01 Duplex Rnd 5 mm W-B I/O OFNR 50 TeraFlex 10G/150 MF  A  $       253.79 25.60%  $       188.82 N/A N/A
W3002MGBB Duplex Rnd 5 mm W-B I/O OFNR TeraFlex 10G/150 1000 FT BrakeBox MF  A  $       284.14 25.60%  $       211.40 N/A N/A
W3002NG01 Duplex Rnd 5 mm W-B I/O OFNR 50 TeraFlex OM3 MF  A  $       334.14 25.60%  $       248.60 N/A N/A
W3002NGBB Duplex Rnd 5 mm W-B I/O OFNR TeraFlex OM31000 FT BrakeBox MF  A  $       345.00 25.60%  $       256.68 N/A N/A
W3002PG01 Duplex Rnd 5 mm W-B I/O OFNR 50 TeraFlex 10G/550 OM4 MF  A  $       400.86 25.60%  $       298.24 N/A N/A
W3002PGBB Duplex Rnd 5 mm W-B I/O OFNR 50 TeraFlex 10G/550 OM4 BrakeBox MF  A  $       431.38 25.60%  $       320.95 N/A N/A
W30046G01 Quad Rnd 5 mm W-B I/O OFNR 62.5 TeraGain MF  A  $       398.62 25.60%  $       296.57 N/A N/A
W30046GBB Quad Rnd 5 mm Reel-in-Box 1000 FT W-B I/O OFNR 62.5 TeraGain MF  A  $       428.45 25.60%  $       318.77 N/A N/A
W3004K101 Quad Rnd 5 mm W-B I/O OFNR TeraFlex SMF MF  A  $       254.48 25.60%  $       189.33 N/A N/A
W3004MG01 Quad Rnd 5 mm W-B I/O OFNR 50 TeraFlex 10G/150 MF  A  $       345.86 25.60%  $       257.32 N/A N/A
W3004MGBB Quad Rnd 5 mm W-B I/O OFNR 50 TeraFlex 10G/150 1000 FT BrakeBox MF  A  $       373.45 25.60%  $       277.85 N/A N/A
W3004NG01 Quad Rnd 5 mm W-B I/O OFNR 50 TeraFlex OM3 MF  A  $       464.31 25.60%  $       345.45 N/A N/A
W3004NGBB Quad Rnd  5 mm W-B I/O OFNR 50 TeraFlex OM3 1000 FT BrakeBox MF  A  $       495.17 25.60%  $       368.41 N/A N/A
W3004PGBB Quad Rnd 5 mm W-B I/O OFNR 50 TeraFlex 10G/550 OM4 1000 FT BrakeBox MF  A  $       668.10 25.60%  $       497.07 N/A N/A
W30066G01 Distribution    6 Fiber W-B I/O OFNR 62.5 TeraGain MF  A  $       537.76 25.60%  $       400.09 N/A N/A
W30066GBB Distribution    6 Fiber W-B I/O OFNR 62.5 TeraGain 1000 FT BrakeBox MF  A  $       567.93 25.60%  $       422.54 N/A N/A
W3006K101 Distribution    6 Fiber W-B I/O OFNR TeraFlex SMF MF  A  $       321.55 25.60%  $       239.23 N/A N/A
W3006K1BB Distribution    6 Fiber W-B I/O OFNR TeraFlex SMF 1000 FT BrakeBox MF  A  $       355.34 25.60%  $       264.37 N/A N/A
W3006MG01 Distribution    6-Fiber W-B I/O OFNR 50 TeraFlex 10G/150 MF  A  $       458.45 25.60%  $       341.09 N/A N/A
W3006NG01 Distribution    6-Fiber W-B I/O OFNR 50 TeraFlex OM3 MF  A  $       676.21 25.60%  $       503.10 N/A N/A
W3006NGBB Distribution    6-Fiber W-B I/O OFNR 50 TeraFlex OM3 1000 ft BrakeBox MF  A  $       669.83 25.60%  $       498.35 N/A N/A
W3006PG01 Distribution    6 Fiber W-B I/O OFNR 50 TeraFlex 10G/550 OM4 MF  A  $       954.31 25.60%  $       710.01 N/A N/A
W3006PGBB Distribution    6 Fiber W-B I/O OFNR 50 TeraFlex 10G/550 OM4 1000 ft BrakeBox MF  A  $       929.48 25.60%  $       691.53 N/A N/A
W30086G01 Distribution    8 Fiber W-B I/O OFNR 62.5 TeraGain MF  A  $       679.31 25.60%  $       505.41 N/A N/A
W3008K101 Distribution    8 Fiber W-B I/O OFNR TeraFlex SMF MF  A  $       397.76 25.60%  $       295.93 N/A N/A
W3008K1BB Distribution    8 Fiber W-B I/O OFNR TeraFlex SMF 1000 ft BrakeBox MF  A  $       427.41 25.60%  $       317.99 N/A N/A
W3008MG01 Distribution    8 Fiber W-B I/O OFNR 50 TeraFlex 10G/150 MF  A  $       573.79 25.60%  $       426.90 N/A N/A
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W3008MGBB Distribution    8 Fiber W-B I/O OFNR 50 TeraFlex 10G/150 1000 ft BrakeBox MF  A  $       604.48 25.60%  $       449.73 N/A N/A
W3008NG01 Distribution    8 Fiber W-B I/O OFNR 50 TeraFlex OM3 MF  A  $       815.86 25.60%  $       607.00 N/A N/A
W3008NGBB Distribution    8 Fiber W-B I/O OFNR 50 TeraFlex OM3 1000 ft BrakeBox MF  A  $       849.66 25.60%  $       632.15 N/A N/A
W3008PG01 Distribution    8 Fiber W-B I/O OFNR 50 TeraFlex 10G/550 OM4 MF  A  $    1,161.03 25.60%  $       863.81 N/A N/A
W3008PGBB Distribution    8 Fiber W-B I/O OFNR 50 TeraFlex 10G/550 OM4 1000 ft BrakeBox MF  A  $    1,198.10 25.60%  $       891.39 N/A N/A
W30126G01 Distribution   12 Fiber W-B I/O OFNR 62.5 TeraGain MF  A  $       917.41 25.60%  $       682.55 N/A N/A
W3012K101 Distribution   12 Fiber W-B I/O OFNR TeraFlex SMF MF  A  $       485.00 25.60%  $       360.84 N/A N/A
W3012MG01 Distribution   12 Fiber W-B I/O OFNR 50 TeraFlex 10G/150 MF  A  $       758.97 25.60%  $       564.67 N/A N/A
W3012MGBB Distribution   12 Fiber W-B I/O OFNR 50 TeraFlex 10G/150 1000 FT BrakeBox MF  A  $       788.45 25.60%  $       586.61 N/A N/A
W3012NG01 Distribution   12 Fiber W-B I/O OFNR 50 TeraFlex OM3 MF  A  $    1,194.66 25.60%  $       888.83 N/A N/A
W3012NGBB Distribution   12 Fiber W-B I/O OFNR 50 TeraFlex OM3 1000 FT BrakeBox MF  A  $    1,156.21 25.60%  $       860.22 N/A N/A
W3012PG01 Distribution   12 Fiber W-B I/O OFNR 50 TeraFlex 10G/550 OM4 MF  A  $    1,750.52 25.60%  $    1,302.39 N/A N/A
W3012PGBB Distribution   12 Fiber W-B I/O OFNR 50 TeraFlex 10G/550 OM4 1000 FT BrakeBox MF  A  $    1,678.97 25.60%  $    1,249.15 N/A N/A
W30186G01 Distribution   18 Fiber W-B I/O OFNR 62.5 TeraGain MF  A  $    2,201.03 25.60%  $    1,637.57 N/A N/A
W3018GG01 Distribution   18 Fiber W-B I/O OFNR 62.5 TeraGain 500/500 MF  A  $    2,196.38 25.60%  $    1,634.11 N/A N/A
W3018K101 Distribution   18 Fiber W-B I/O OFNR TeraFlex SMF MF  A  $    1,344.83 25.60%  $    1,000.55 N/A N/A
W3018MG01 Distribution   18 Fiber W-B I/O OFNR 50 TeraFlex 10G/150 MF  A  $    2,013.10 25.60%  $    1,497.75 N/A N/A
W3018NG01 Distribution   18 Fiber W-B I/O OFNR 50 TeraFlex OM3 MF  A  $    2,564.31 25.60%  $    1,907.85 N/A N/A
W3018PG01 Distribution   18 Fiber W-B I/O OFNR 50 TeraFlex 10G/550 OM4 MF  A  $    3,348.10 25.60%  $    2,490.99 N/A N/A
W30246G01 Distribution   24 Fiber W-B I/O OFNR 62.5 TeraGain MF  A  $    2,560.34 25.60%  $    1,904.89 N/A N/A
W3024GG01 Distribution   24 Fiber W-B I/O OFNR 62.5 TeraGain 500/500 MF  A  $    2,794.83 25.60%  $    2,079.35 N/A N/A
W3024K101 Distribution   24 Fiber W-B I/O OFNR TeraFlex SMF MF  A  $    2,046.55 25.60%  $    1,522.63 N/A N/A
W3024MG01 Distribution  24 Fiber W-B I/O OFNR 50 TeraFlex 10G/150 MF  A  $    2,589.83 25.60%  $    1,926.83 N/A N/A
W3024NG01 Distribution  24 Fiber W-B I/O OFNR 50 TeraFlex OM3 MF  A  $    3,476.38 25.60%  $    2,586.43 N/A N/A
W3024PG01 Distribution  24 Fiber W-B I/O OFNR 50 TeraFlex 10G/550 OM4 MF  A  $    4,608.10 25.60%  $    3,428.43 N/A N/A
W30306G01 Distribution   30 Fiber W-B I/O OFNR 62.5 TeraGain MF  A  $    2,793.10 25.60%  $    2,078.07 N/A N/A
W3030K101 Distribution   30 Fiber W-B I/O OFNR TeraFlex SMF MF  A  $    2,462.24 25.60%  $    1,831.91 N/A N/A
W3030MG01 Distribution  30 Fiber W-B I/O OFNR 50 TeraFlex 10G/150 MF  A  $    3,100.00 25.60%  $    2,306.40 N/A N/A
W3030NG01 Distribution  30 Fiber W-B I/O OFNR 50 TeraFlex OM3 MF  A  $    4,046.21 25.60%  $    3,010.38 N/A N/A
W3030PG01 Distribution  30 Fiber W-B I/O OFNR 50 TeraFlex 10G/550 OM4 MF  A  $    5,353.45 25.60%  $    3,982.97 N/A N/A
W30366G01 Distribution   36 Fiber W-B I/O OFNR 62.5 TeraGain MF  A  $    3,753.97 25.60%  $    2,792.95 N/A N/A
W3036GG01 Distribution   36 Fiber W-B I/O OFNR 62.5 TeraGain 500/500 MF  A  $    3,755.17 25.60%  $    2,793.85 N/A N/A
W3036HGA1 Distribution   36 Fiber W-B I/O OFNR 12-RWP 24-62.5 TeraGain MF  A  $    2,992.41 25.60%  $    2,226.35 N/A N/A
W3036HGE1 Distribution   36 Fiber W-B I/O OFNR 24-RWP 12-62.5 TeraGain MF  A  $    2,579.31 25.60%  $    1,919.01 N/A N/A
W3036K101 Distribution   36 Fiber W-B I/O OFNR TeraFlex SMF MF  A  $    2,155.17 25.60%  $    1,603.45 N/A N/A
W3036MG01 Distribution  36 Fiber W-B I/O OFNR 50 TeraFlex 10G/150 MF  A  $    3,703.10 25.60%  $    2,755.11 N/A N/A
W3036NG01 Distribution  36 Fiber W-B I/O OFNR 50 TeraFlex OM3 MF  A  $    4,806.72 25.60%  $    3,576.20 N/A N/A
W3036PG01 Distribution  36 Fiber W-B I/O OFNR 50 TeraFlex 10G/550 OM4 MF  A  $    6,375.52 25.60%  $    4,743.39 N/A N/A
W30486G01 Distribution   48 Fiber W-B I/O OFNR 62.5 TeraGain MF  A  $    4,492.07 25.60%  $    3,342.10 N/A N/A
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W3048GG01 Distribution   48 Fiber W-B I/O OFNR 62.5 TeraGain 500/500 MF  A  $    4,285.86 25.60%  $    3,188.68 N/A N/A
W3048HGD1 Distribution   48 Fiber W-B I/O OFNR 24-RWP 24-50 TeraGain MF  A  $    3,180.86 25.60%  $    2,366.56 N/A N/A
W3048K101 Distribution   48 Fiber W-B I/O OFNR TeraFlex SMF MF  A  $    2,543.10 25.60%  $    1,892.07 N/A N/A
W3048MG01 Distribution  48 Fiber W-B I/O OFNR 50 TeraFlex 10G/150 MF  A  $    3,795.69 25.60%  $    2,823.99 N/A N/A
W3048NG01 Distribution  48 Fiber W-B I/O OFNR 50 TeraFlex OM3 MF  A  $    5,580.34 25.60%  $    4,151.77 N/A N/A
W3048PG01 Distribution  48 Fiber W-B I/O OFNR 50 TeraFlex 10G/550 OM4 MF  A  $    7,362.59 25.60%  $    5,477.77 N/A N/A
W30606G01 Distribution   60 Fiber W-B I/O OFNR 62.5 TeraGain MF  A  $    5,287.76 25.60%  $    3,934.09 N/A N/A
W3060K101 Distribution   60 Fiber W-B I/O OFNR TeraFlex SMF MF  A  $    3,352.07 25.60%  $    2,493.94 N/A N/A
W3060MG01 Distribution   60 Fiber W-B I/O OFNR 50 TeraFlex 10G/150 MF  A  $    4,682.93 25.60%  $    3,484.10 N/A N/A
W3060NG01 Distribution   60 Fiber W-B I/O OFNR 50 TeraFlex OM3 MF  A  $    6,524.48 25.60%  $    4,854.21 N/A N/A
W3060PG01 Distribution   60 Fiber W-B I/O OFNR 50 TeraFlex 10G/550 OM4 MF  A  $    9,142.59 25.60%  $    6,802.09 N/A N/A
W30726G01 Distribution   72 Fiber W-B I/O OFNR 62.5 TeraGain MF  A  $    6,593.97 25.60%  $    4,905.91 N/A N/A
W3072GG01 Distribution   72 Fiber W-B I/O OFNR 62.5 TeraGain  500/500 MF  A  $    6,305.52 25.60%  $    4,691.31 N/A N/A
W3072HGC1 Distribution   72 Fiber W-B I/O OFNR 36-RWP 36-62.5 TeraGain MF  A  $    4,933.10 25.60%  $    3,670.23 N/A N/A
W3072HGD1 Distribution   72 Fiber W-B I/O OFNR 36-RWP 36-10G/150 MF  A  $    4,959.66 25.60%  $    3,689.99 N/A N/A
W3072K101 Distribution   72 Fiber W-B I/O OFNR TeraFlex SMF MF  A  $    3,620.69 25.60%  $    2,693.79 N/A N/A
W3072MG01 Distribution   72 Fiber W-B I/O OFNR 50 TeraFlex 10G/150 MF  A  $    5,570.17 25.60%  $    4,144.21 N/A N/A
W3072NG01 Distribution   72 Fiber W-B I/O OFNR 50 TeraFlex OM3 MF  A  $    7,780.34 25.60%  $    5,788.57 N/A N/A
W3072PG01 Distribution   72 Fiber W-B I/O OFNR 50 TeraFlex 10G/550 OM4 MF  A  $  10,922.76 25.60%  $    8,126.53 N/A N/A
W30966G01 Distribution   96 Fiber W-B I/O OFNR 62.5 TeraGain MF  A  $    8,803.45 25.60%  $    6,549.77 N/A N/A
W3096HGA1 Distribution  96 Fiber W-B I/O OFNR 48-RWP 48-62.5 TeraGain MF  A  $    6,397.07 25.60%  $    4,759.42 N/A N/A
W3096HGC1 Distribution  96 Fiber W-B I/O OFNR 84-RWP 12-50 10G/150 MF  A  $    5,483.97 25.60%  $    4,080.07 N/A N/A
W3096K101 Distribution   96 Fiber W-B I/O OFNR TeraFlex SMF MF  A  $    4,948.28 25.60%  $    3,681.52 N/A N/A
W3096MG01 Distribution   96 Fiber W-B I/O OFNR 50 TeraFlex 10G/150 MF  A  $    7,412.76 25.60%  $    5,515.09 N/A N/A
W3096NG01 Distribution  96 Fiber W-B I/O OFNR 50 TeraFlex OM3 MF  A  $  10,427.07 25.60%  $    7,757.74 N/A N/A
W3096PG01 Distribution  96 Fiber W-B I/O OFNR 50 TeraFlex 10G/550 OM4 MF  A  $  14,630.17 25.60%  $  10,884.85 N/A N/A
W31446G01 Distribution  144 Fiber W-B I/O OFNR 62.5 TeraGain MF  A  $  12,290.69 25.60%  $    9,144.27 N/A N/A
W3144HGC1 Distribution  144 Fiber W-B I/O OFNR 72-RWP 72-62.5 TeraGain MF  A  $    9,590.69 25.60%  $    7,135.47 N/A N/A
W3144K101 Distribution  144 Fiber W-B I/O OFNR TeraFlex SMF MF  A  $    6,741.38 25.60%  $    5,015.59 N/A N/A
W3144MG01 Distribution  144 Fiber W-B I/O OFNR 50 TeraFlex 10G/150 MF  A  $  10,303.97 25.60%  $    7,666.15 N/A N/A
W3144NG01 Distribution  144 Fiber W-B I/O OFNR 50 TeraFlex OM3 MF  A  $  14,749.48 25.60%  $  10,973.61 N/A N/A
W3144PG01 Distribution  144 Fiber W-B I/O OFNR 50 TeraFlex 10G/550 OM4 MF  A  $  21,069.66 25.60%  $  15,675.83 N/A N/A
W40066G01 Distribution    6 Fiber W-B I/O OFNP 62.5 TeraGain MF  A  $    1,118.97 25.60%  $       832.51 N/A N/A
W4006K101 Distribution    6 Fiber W-B I/O OFNP TeraFlex SMF MF  A  $    1,020.69 25.60%  $       759.39 N/A N/A
W4006MG01 Distribution    6 Fiber W-B I/O OFNP 50 TeraFlex 10G/150 MF  A  $    1,129.31 25.60%  $       840.21 N/A N/A
W4006NG01 Distribution    6 Fiber W-B I/O OFNP 50 TeraFlex 10G/300 MF  A  $    1,362.07 25.60%  $    1,013.38 N/A N/A
W4006PG01 Distribution    6 Fiber W-B I/O OFNP 50 TeraFlex 10G/550 MF  A  $    1,577.59 25.60%  $    1,173.73 N/A N/A
W40086G01 Distribution    8 Fiber W-B I/O OFNP 62.5 TeraGain MF  A  $    1,327.59 25.60%  $       987.73 N/A N/A
W4008K101 Distribution    8 Fiber W-B I/O OFNP TeraFlex SMF MF  A  $    1,181.03 25.60%  $       878.69 N/A N/A
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W4008MG01 Distribution    8 Fiber W-B I/O OFNP 50 TeraFlex 10G/150 MF  A  $    1,370.69 25.60%  $    1,019.79 N/A N/A
W4008NG01 Distribution    8 Fiber W-B I/O OFNP 50 TeraFlex 10G/300 MF  A  $    1,625.86 25.60%  $    1,209.64 N/A N/A
W4008PG01 Distribution    8 Fiber W-B I/O OFNP 50 TeraFlex 10G/550 MF  A  $    1,944.83 25.60%  $    1,446.95 N/A N/A
W40126G01 Distribution   12 Fiber W-B I/O OFNP 62.5 TeraGain MF  A  $    1,665.52 25.60%  $    1,239.15 N/A N/A
W4012K101 Distribution  12 Fiber W-B I/O OFNP TeraFlex SMF MF  A  $    1,439.66 25.60%  $    1,071.11 N/A N/A
W4012MG01 Distribution   12 Fiber W-B I/O OFNP 50 TeraFlex 10G/150 MF  A  $    1,715.52 25.60%  $    1,276.35 N/A N/A
W4012NG01 Distribution   12 Fiber W-B I/O OFNP 50 TeraFlex 10G/300 MF  A  $    2,151.72 25.60%  $    1,600.88 N/A N/A
W4012PG01 Distribution   12 Fiber W-B I/O OFNP 50 TeraFlex 10G/550 MF  A  $    2,582.76 25.60%  $    1,921.57 N/A N/A
W7001K101 1-BIF FTTP ToneTB DROP MF  A  $       351.03 25.60%  $       261.17 N/A N/A
W7001K1BB 1-BIF FTTP TONE TB DROP 1K RB MF  A  $       407.24 25.60%  $       302.99 N/A N/A
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106062524 1010A SL 4/24 W1000 M FT A  $      236.50 39.80%  $         142.37 N/A N/A
106824329 1010A GY 25/24 R1000 M FT A  $   1,336.50 39.80%  $         804.57 N/A N/A
106824378 1010A GY 50/24 R1000 M FT A  $   2,399.10 39.80%  $      1,444.26 N/A N/A
106824469 1010A GY 100/24 R1000 M FT A  $   4,596.90 39.80%  $      2,767.33 N/A N/A
106836943 1061C SL 4/24 R1000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
106836950 1061C SL 4/24 W1000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
106871809 1061C LB 4/24 W1000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
106926363 1061C RD 4/24 W1000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
106999071 1061C YL 4/24 R1000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
107001687 1061C YL 4/24 W1000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
107057853 1061C LB 4/24 R1000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
107078388 2010B WH 4/24 W1000 M FT A  $      346.68 39.80%  $         208.70 N/A N/A
107078404 2010B BL 4/24 W1000 M FT A  $      346.68 39.80%  $         208.70 N/A N/A
107091936 1061B SL 4/24 W1000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
107147787 1061C WH 4/24 W1000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
107193435 1061C OR 4/24 R1000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
107244022 1061C LL 4/24 W1000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
107244030 1061C SG 4/24 W1000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
107244048 1061C SG 4/24 R1000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
107244055 1061C RD 4/24 R1000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
107251696 1061B BL 4/24 W1000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
107256737 2010B SL 4/24 W1000 M FT A  $      346.68 39.80%  $         208.70 N/A N/A
107323636 1061B BL 4/24 R1000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
107509051 1061C BK 4/24 W1000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
107573545 3061A WH 4/24 W1000 M FT A  $      413.22 39.80%  $         248.76 N/A N/A
107765992 2010B WH 25/24 R1000 M FT A  $   2,696.18 39.80%  $      1,623.10 N/A N/A
107766040 2010B WH 50/24 R1000 M FT A  $   4,833.24 39.80%  $      2,909.61 N/A N/A
107766057 2010B WH 100/24 R1000 M FT A  $   8,910.38 39.80%  $      5,364.05 N/A N/A
107819575 1061B WH 4/24 W1000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
107849283 1061C WH 4/24 R1000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
108173840 1061B OR 4/24 W1000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
108689134 1010A WH 4/24 W1000 M FT A  $      236.50 39.80%  $         142.37 N/A N/A
700022643 1061B RD 4/24 W1000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
700156177 1061C OR 4/24 W1000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
700201361 4070A TL 4/23 R1000 M FT A  $   1,316.70 39.80%  $         792.65 N/A N/A
700208093 2071E BL 4/23 W1000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
700208101 2071E WH 4/23 W1000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
700210008 2071E OR 4/23 R1000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
700210024 2071E OR 4/23 W1000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
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700210032 2071E WH 4/23 R1000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
700210057 2071E WH 4/23 R3000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
700210081 2071E BL 4/23 R1000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
700210099 2071E BL 4/23 R3000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
700210123 2071E YL 4/23 W1000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
700210131 2071E YL 4/23 R1000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
700210156 2071E SG 4/23 R1000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
700210164 2071E SG 4/23 W1000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
700210198 2071E SL 4/23 R1000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
700210206 2071E LL 4/23 R1000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
700210214 2071E LL 4/23 W1000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
700210222 2071E BK 4/23 R1000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
700210230 2071E BK 4/23 W1000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
700210248 2071E RD 4/23 R1000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
700210263 2071E RD 4/23 W1000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
700211923 1071E SL 4/23 R1000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
700211931 1071E SL 4/23 W1000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
700211956 1071E LB 4/23 R1000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
700211964 1071E LB 4/23 W1000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
700211980 1071E YL 4/23 R1000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
700211998 1071E YL 4/23 W1000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
700212012 1071E RD 4/23 R1000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
700212020 1071E RD 4/23 W1000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
700212046 1071E WH 4/23 W1000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
700212053 1071E SG 4/23 R1000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
700212061 1071E SG 4/23 W1000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
700212087 1071E LL 4/23 R1000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
700212095 1071E LL 4/23 W1000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
700212103 1071E OR 4/23 W1000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
700212111 1071E OR 4/23 R1000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
700212129 1071E BK 4/23 W1000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
700214208 1071E WH 4/23 R1000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
700214372 2071E SL 4/23 W1000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
700216419 3071E SL 4/23 R1000 M FT A  $      615.08 39.80%  $         370.28 N/A N/A
700216450 3071E WH 4/23 W1000 M FT A  $      615.08 39.8%  $         370.28 N/A N/A
700216492 3071E BL 4/23 W1000 M FT A  $      615.08 39.80%  $         370.28 N/A N/A
760004671 1061C BL 4/24 W1000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
760004689 1071E BL 4/23 W1000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
760004697 1071E BL 4/23 R1000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
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760004705 1061C BL 4/24 R1000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
760005652 2071E SL 4/23 R3000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
760008888 1571A BK 4/24 R1000 M FT A  $      511.48 39.80%  $         307.91 N/A N/A
760010900 3010B SL 25/24 RVAR I FT A  $          3.86 39.80%  $             2.32 N/A N/A
760021204 2071E SG 4/23 R3000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
760021212 2071E LL 4/23 R3000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
760026500 1061F SL 25/24 RVAR M FT A  $   2,476.66 39.80%  $      1,490.95 N/A N/A
760026518 1061F SL 25/24 R1000 M FT A  $   2,476.65 39.80%  $      1,490.94 N/A N/A
760026526 1061F SL 25/24 R4000 M FT A  $   2,476.66 39.80%  $      1,490.95 N/A N/A
760031088 1261F SL 4/24 R1000 M FT A  $      524.70 39.80%  $         315.87 N/A N/A
760039610 1071E GR 4/23 W1000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
760039644 1071E PR 4/23 W1000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
760040089 1071E WH 4/23 R3000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
760040097 1071E SL 4/23 R3000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
760040105 1071E LB 4/23 R3000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
760041913 2061F BL 4/24 W1000 M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760041921 2061F WH 4/24 W1000 M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760041939 2061F SL 4/24 W1000 M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760041947 2061F YL 4/24 W1000 M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760041954 2061F OR 4/24 W1000 M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760043158 2071E RD 4/23 R3000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
760047555 2071E YL 4/23 R3000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
760049585 2061F BL 4/24 R1000 M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760049593 2061F WH 4/24 R1000 M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760049601 2061F SL 4/24 R1000 M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760049619 2061F YL 4/24 R1000 M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760049627 2061F OR 4/24 R1000 M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760049635 2061F SG 4/24 R1000 M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760049643 2061F BL 4/24 R3000 M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760049650 2061F WH 4/24 R3000 M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760049668 2061F SL 4/24 R3000 M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760049676 2061F YL 4/24 R3000 M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760049684 2061F OR 4/24 R3000 M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760049692 2061F SG 4/24 R3000 M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760049700 2061F SG 4/24 W1000 M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760051615 2061F BK 4/24 W1000 M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760051623 2061F RD 4/24 W1000 M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760051631 2061F LL 4/24 W1000 M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760055830 2071E PR 4/23 R1000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
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760058255 2061F BL 4/24 WRAND M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760058263 2061F WH 4/24 WRAND M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760058297 2071E BL 4/23 WRAND M FT A  $      978.18 39.80%  $         588.86 N/A N/A
760058305 2071E WH 4/23 WRAND M FT A  $      978.18 39.80%  $         588.86 N/A N/A
760058339 1071E LB 4/23 WRAND M FT A  $      431.32 39.80%  $         259.65 N/A N/A
760058354 1071E SL 4/23 WRAND M FT A  $      431.32 39.80%  $         259.65 N/A N/A
760058735 2061F PR 4/24 R1000 M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760060848 3291A WH 4/23 R1000 M FT A  $      645.84 39.80%  $         388.80 N/A N/A
760070110 1071E LB 4/23 RRAND M FT A  $      431.32 39.80%  $         259.65 N/A N/A
760070128 1071E SL 4/23 RRAND M FT A  $      431.32 39.80%  $         259.65 N/A N/A
760070235 2071E BL 4/23 RRAND M FT A  $      978.18 39.80%  $         588.86 N/A N/A
760070367 2071E OR 4/23 R3000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
760072553 2071E WH 4/23 R3000 (18x6x11 Reel) M FT A  $      978.18 39.80%  $         588.86 N/A N/A
760073114 2061F PR 4/24 R3000 M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760074138 1071E WH 8/23 R1000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
760074658 1061L SL 4/24 RVAR M FT A  $      500.38 39.80%  $         301.23 N/A N/A
760075010 1061L LB 4/24 R1000 M FT A  $      500.38 39.80%  $         301.23 N/A N/A
760075028 1061L SL 4/24 R1000 M FT A  $      500.38 39.80%  $         301.23 N/A N/A
760075036 1061L WH 4/24 R1000 M FT A  $      500.38 39.80%  $         301.23 N/A N/A
760077537 2010B WH 25/24 R5000 M FT A  $   2,696.17 39.80%  $      1,623.09 N/A N/A
760077545 2010B WH 50/24 R5000 M FT A  $   4,833.24 39.80%  $      2,909.61 N/A N/A
760077552 2010B WH 100/24 R5000 M FT A  $   8,910.38 39.80%  $      5,364.05 N/A N/A
760080671 1071E BL 4/23 R3000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
760080689 1071E YL 4/23 R3000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
760081307 1071E GR 4/23 R3000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
760081315 3291B BL 4/23 R1000 M FT A  $      710.42 39.80%  $         427.67 N/A N/A
760081323 3291B WH 4/23 R1000 M FT A  $      710.42 39.80%  $         427.67 N/A N/A
760081364 1291B BL 4/23 R1000 M FT A  $      683.74 39.80%  $         411.61 N/A N/A
760081372 1291B GR 4/23 R1000 M FT A  $      683.74 39.80%  $         411.61 N/A N/A
760081380 1291B OR 4/23 R1000 M FT A  $      683.74 39.80%  $         411.61 N/A N/A
760081398 1291B SL 4/23 R1000 M FT A  $      683.74 39.80%  $         411.61 N/A N/A
760081406 1291B WH 4/23 R1000 M FT A  $      683.74 39.80%  $         411.61 N/A N/A
760082990 2061F RD 4/24 R3000 M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760090043 1571A BK 4/24 R3000 M FT A  $      511.48 39.80%  $         307.91 N/A N/A
760090779 1010A GY 25/24 R5000 M FT A  $   1,336.50 39.80%  $         804.57 N/A N/A
760090787 1010A GY 100/24 R5000 M FT A  $   4,596.90 39.80%  $      2,767.33 N/A N/A
760090795 1010A GY 50/24 R5000 M FT A  $   2,399.10 39.80%  $      1,444.26 N/A N/A
760093286 1071E PR 4/23 R1000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
760100255 1571A BK 4/24 RRAND M FT A  $      511.48 39.80%  $         307.91 N/A N/A
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760101998 1291B SL 4/23 RRAND M FT A  $      683.74 39.80%  $         411.61 N/A N/A
760102004 1291B WH 4/23 RRAND M FT A  $      683.74 39.80%  $         411.61 N/A N/A
760103044 2061B WH 25/24 R1000 M FT A  $   6,076.00 39.80%  $      3,657.75 N/A N/A
760103051 2061B WH 25/24 R4000 M FT A  $   6,076.00 39.80%  $      3,657.75 N/A N/A
760104299 2061B WH 25/24 RRAND M FT A  $   6,076.00 39.80%  $      3,657.75 N/A N/A
760104729 1291B SL 4/23 R3000 M FT A  $      683.74 39.80%  $         411.61 N/A N/A
760105114 1091B SL 4/23 R1000 M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760105338 2091B BL 4/23 R1000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760105742 1091B BK 4/23 R1000 M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760105759 1091B BL 4/23 R1000 M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760105767 1091B LB 4/23 R1000 M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760105775 1091B GR 4/23 R1000 M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760105783 1091B OR 4/23 R1000 M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760105791 1091B RD 4/23 R1000 M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760105817 1091B WH 4/23 R1000 M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760105825 1091B YL 4/23 R1000 M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760105833 1091B BL 4/23 R3000 M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760105841 1091B WH 4/23 R3000 M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760105858 1091B SL 4/23 R3000 M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760105866 1091B LB 4/23 RRAND M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760105874 1091B WH 4/23 RRAND M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760105882 1091B SL 4/23 RRAND M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760105890 2091B GR 4/23 R1000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760105908 2091B OR 4/23 R1000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760105916 2091B PR 4/23 R1000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760105924 2091B RD 4/23 R1000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760105932 2091B SL 4/23 R1000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760105940 2091B WH 4/23 R1000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760105957 2091B YL 4/23 R1000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760105965 2091B BL 4/23 R3000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760105973 2091B WH 4/23 R3000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760105981 2091B SL 4/23 R3000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760105999 2091B BL 4/23 RRAND M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760106005 2091B WH 4/23 RRAND M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760106013 2091B SL 4/23 RRAND M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760107078 1091B SL 4/23 W1000 M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760107086 1091B BK 4/23 W1000 M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760107094 1091B BL 4/23 W1000 M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760107102 1091B LB 4/23 W1000 M FT A  $      594.58 39.80%  $         357.94 N/A N/A
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760107110 1091B GR 4/23 W1000 M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760107128 1091B OR 4/23 W1000 M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760107136 1091B RD 4/23 W1000 M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760107144 1091B WH 4/23 W1000 M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760107151 1091B YL 4/23 W1000 M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760107177 1091B WH 4/23 WRAND M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760107185 1091B SL 4/23 WRAND M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760107193 1091B LB 4/23 WRAND M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760107201 2091B BL 4/23 W1000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760107219 2091B GR 4/23 W1000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760107227 2091B OR 4/23 W1000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760107235 2091B PR 4/23 W1000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760107243 2091B RD 4/23 W1000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760107250 2091B SL 4/23 W1000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760107268 2091B WH 4/23 W1000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760107276 2091B YL 4/23 W1000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760107284 2091B BL 4/23 WRAND M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760107292 2091B WH 4/23 WRAND M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760107300 2091B SL 4/23 WRAND M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760110940 2091B BK 4/23 R1000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760111922 2091B BK 6 X 4/23 R1000 M FT A  $   8,894.48 39.80%  $      5,354.48 N/A N/A
760111930 2091B WH 6 X 4/23 R1000 M FT A  $   8,894.48 39.80%  $      5,354.48 N/A N/A
760111948 2091B WH 4 X 4/23 R1000 M FT A  $   5,842.10 39.80%  $      3,516.94 N/A N/A
760115048 1091B BL 4/23 RRAND M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760115188 1091B BL 4/23 WRAND M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760116285 1061C WH 4/24 R3000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
760116293 1071E OR 4/23 R3000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
760116368 2091B YL 4/23 R3000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760116722 1071E SG 4/23 R3000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
760117309 1271B SL 4/23 R1000 M FT A  $      553.86 39.80%  $         333.42 N/A N/A
760118497 2091B PK 4/23 W1000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760118505 2091B PK 4/23 R1000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760118513 2091B PK 4/23 R3000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760118521 2091B PR 4/23 R3000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760122036 Z-024-LA-8W-F12BK/20G C FT A  $      146.96 39.80%  $           88.47 N/A N/A
760122630 2291B BL 4/23 R1000 M FT A  $   1,615.62 39.80%  $         972.60 N/A N/A
760122648 2291B WH 4/23 R1000 M FT A  $   1,615.62 39.80%  $         972.60 N/A N/A
760122655 2291B SL 4/23 R1000 M FT A  $   1,615.62 39.80%  $         972.60 N/A N/A
760122663 2291B GR 4/23 R1000 M FT A  $   1,615.62 39.80%  $         972.60 N/A N/A
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760122671 2291B OR 4/23 R1000 M FT A  $   1,615.62 39.80%  $         972.60 N/A N/A
760122820 2291B BL 4/23 RRAND M FT A  $   1,615.62 39.80%  $         972.60 N/A N/A
760122838 2291B WH 4/23 RRAND M FT A  $   1,615.62 39.80%  $         972.60 N/A N/A
760122846 2291B SL 4/23 RRAND M FT A  $   1,615.62 39.80%  $         972.60 N/A N/A
760130195 2061B WH 25/24 RVAR M FT A  $   6,076.00 39.80%  $      3,657.75 N/A N/A
760130773 2071E BK 4/23 R3000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
760131540 1291B LB 4/23 R3000 M FT A  $      683.74 39.80%  $         411.61 N/A N/A
760133835 1010A BL 4/24 W1000 M FT A  $      236.50 39.80%  $         142.37 N/A N/A
760136903 1061C LB 4/24 R3000 M FT A  $      290.76 39.80%  $         175.04 N/A N/A
760138602 1091B LB 4/23 R3000 M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760139873 3291B WH 4/23 R3000 M FT A  $      710.42 39.80%  $         427.67 N/A N/A
760140277 1271B WH 4/23 R1000 M FT A  $      553.86 39.80%  $         333.42 N/A N/A
760140509 3271B WH 4/23 R1000 M FT A  $      620.74 39.80%  $         373.69 N/A N/A
760140681 1291B LB 4/23 R1000 M FT A  $      683.74 39.80%  $         411.61 N/A N/A
760140699 1291B LB 4/23 RRAND M FT A  $      683.74 39.80%  $         411.61 N/A N/A
760141085 1291B LB 4/23 RVAR M FT A  $      683.74 39.80%  $         411.61 N/A N/A
760142497 1088B BL 4/23 R1000 M FT A  $      556.64 39.80%  $         335.10 N/A N/A
760142505 1088B GR 4/23 R1000 M FT A  $      556.64 39.80%  $         335.10 N/A N/A
760142513 1088B LB 4/23 R1000 M FT A  $      556.64 39.80%  $         335.10 N/A N/A
760142521 1088B RD 4/23 R1000 M FT A  $      556.64 39.80%  $         335.10 N/A N/A
760142539 1088B SG 4/23 R1000 M FT A  $      556.64 39.80%  $         335.10 N/A N/A
760142547 1088B SL 4/23 R1000 M FT A  $      556.64 39.80%  $         335.10 N/A N/A
760142554 1088B SL 4/23 R3000 M FT A  $      556.64 39.80%  $         335.10 N/A N/A
760142562 1088B WH 4/23 R1000 M FT A  $      556.64 39.80%  $         335.10 N/A N/A
760142570 1088B YL 4/23 R1000 M FT A  $      556.64 39.80%  $         335.10 N/A N/A
760142588 2088B BL 4/23 R1000 M FT A  $   1,352.76 39.80%  $         814.36 N/A N/A
760142596 2088B BL 4/23 R3000 M FT A  $   1,352.76 39.80%  $         814.36 N/A N/A
760142604 2088B OR 4/23 R1000 M FT A  $   1,352.76 39.80%  $         814.36 N/A N/A
760142612 2088B RD 4/23 R1000 M FT A  $   1,352.76 39.80%  $         814.36 N/A N/A
760142620 2088B SL 4/23 R1000 M FT A  $   1,352.76 39.80%  $         814.36 N/A N/A
760142638 2088B WH 4/23 R1000 M FT A  $   1,352.76 39.80%  $         814.36 N/A N/A
760142646 2088B YL 4/23 R1000 M FT A  $   1,352.76 39.80%  $         814.36 N/A N/A
760144675 2091B GR 4/23 R3000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760151068 D-048-LN-8W-F12RD C FT A  $      108.44 39.80%  $           65.28 N/A N/A
760151563 2010B WH 100/24 RRAND M FT A  $   8,910.38 39.80%  $      5,364.05 N/A N/A
760151860 5061A BL 4/24 W1000 M FT A  $      377.98 39.80%  $         227.54 N/A N/A
760151878 5061A WH 4/24 W1000 M FT A  $      377.98 39.80%  $         227.54 N/A N/A
760151886 5061A SL 4/24 W1000 M FT A  $      377.98 39.80%  $         227.54 N/A N/A
760151894 5071A BL 4/23 W1000 M FT A  $      560.70 39.80%  $         337.54 N/A N/A
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760151902 5071A WH 4/23 W1000 M FT A  $      560.70 39.80%  $         337.54 N/A N/A
760151910 5071A SL 4/23 W1000 M FT A  $      560.70 39.80%  $         337.54 N/A N/A
760151928 5091A BL 4/23 W1000 M FT A  $      772.96 39.80%  $         465.32 N/A N/A
760151936 5091A WH 4/23 W1000 M FT A  $      772.96 39.80%  $         465.32 N/A N/A
760151944 5091A SL 4/23 W1000 M FT A  $      772.96 39.80%  $         465.32 N/A N/A
760151969 2091B RD 4/23 R3000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760152223 B-012-CN-8W-F12NS/PA C FT A  $        44.18 39.80%  $           26.60 N/A N/A
760152397 R-004-DS-5K-FSUBR C FT A  $      170.54 39.80%  $         102.67 N/A N/A
760152603 O-012-L3-8W-F12NS C FT A  $      218.26 39.80%  $         131.39 N/A N/A
760152686 P-096-DZ-8W-XMUYL C FT A  $   2,057.43 39.80%  $      1,238.57 N/A N/A
760153981 N-002-ZC-6F-F16SL C FT A  $        50.84 39.80%  $           30.61 N/A N/A
760154039 2091B LB 4/23 W1000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760157545 D-048-LN-CM-F12NS/8W036/5L012 C FT A  $      348.00 39.80%  $         209.50 N/A N/A
760157867 P-096-DS-CM-FMUOR/8W048/6F048 C FT A  $   1,814.00 39.80%  $      1,092.03 N/A N/A
760159426 1091B RD 4/23 R3000 M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760160739 2088B BK 4/23 R1000 M FT A  $   1,352.76 39.80%  $         814.36 N/A N/A
760160747 2088B BK 4/23 R3000 M FT A  $   1,352.76 39.80%  $         814.36 N/A N/A
760160754 1088B BK 4/23 R1000 M FT A  $      556.54 39.80%  $         335.04 N/A N/A
760160762 1088B BK 4/23 R3000 M FT A  $      556.54 39.80%  $         335.04 N/A N/A
760160770 2088B BK 4/23 RRAND M FT A  $   1,352.76 39.80%  $         814.36 N/A N/A
760161646 1291B RD 4/23 R1000 M FT A  $      683.74 39.80%  $         411.61 N/A N/A
760163030 P-048-DS-8W-FMUBR C FT A  $      663.84 39.80%  $         399.63 N/A N/A
760163337 1091B YL 4/23 R3000 M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760163709 P-096-DS-CM-FMUGR/8W048/6F024/5L024 C FT A  $   2,339.60 39.80%  $      1,408.44 N/A N/A
760163717 P-096-DS-CM-FMUYL/8W048/6F024/5L024 C FT A  $   2,339.60 39.80%  $      1,408.44 N/A N/A
760163725 2091B BK 4/23 R3000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760163840 1061L SL 4/24 R3000 M FT A  $      500.38 39.80%  $         301.23 N/A N/A
760163907 O-008-DA-8W-F08NS C FT A  $        73.00 39.80%  $           43.95 N/A N/A
760164608 P-006-DS-6F-FSUVI C FT A  $        99.04 39.80%  $           59.62 N/A N/A
760164962 P-006-DS-6F-FSUGR C FT A  $        99.04 39.80%  $           59.62 N/A N/A
760164970 P-024-DS-6F-FSUGR C FT A  $      432.98 39.80%  $         260.65 N/A N/A
760164988 P-024-DS-6F-FSURD C FT A  $      432.98 39.80%  $         260.65 N/A N/A
760164996 R-006-DS-8W-FSUGR C FT A  $        47.90 39.80%  $           28.84 N/A N/A
760165209 1088B PR 4/23 R1000 M FT A  $      556.64 39.80%  $         335.10 N/A N/A
760166082 2091B LB 4/23 R1000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760166090 2091B LB 4/23 R3000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760168377 3291B SL 4/23 R1000 M FT A  $      710.42 39.80%  $         427.67 N/A N/A
760169524 2071E SG 4/23 WRAND M FT A  $      961.80 39.80%  $         579.00 N/A N/A
760169532 2071E RD 4/23 WRAND M FT A  $      961.80 39.80%  $         579.00 N/A N/A
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760169540 2071E LL 4/23 WRAND M FT A  $      961.80 39.80%  $         579.00 N/A N/A
760169557 2091B YL 4/23 WRAND M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760169565 2010B WH 4/24 WRAND M FT A  $      346.68 39.80%  $         208.70 N/A N/A
760169573 2061F BK 4/24 WRAND M FT A  $      526.88 39.80%  $         317.18 N/A N/A
760170886 1572A BK 4/24 R1000 M FT A  $      810.00 39.80%  $         487.62 N/A N/A
760171017 2291B RD 4/23 R1000 M FT A  $   1,615.62 39.80%  $         972.60 N/A N/A
760171025 2291B BK 4/23 R1000 M FT A  $   1,615.62 39.80%  $         972.60 N/A N/A
760171033 2291B PR 4/23 R1000 M FT A  $   1,615.62 39.80%  $         972.60 N/A N/A
760171199 O-012-CA-5L-F12NS C FT A  $      262.10 39.80%  $         157.78 N/A N/A
760171389 2088B GR 4/23 R1000 M FT A  $   1,352.76 39.80%  $         814.36 N/A N/A
760171397 2088B GR 4/23 R3000 M FT A  $   1,352.76 39.80%  $         814.36 N/A N/A
760171405 2088B GR 4/23 RRAND M FT A  $   1,352.76 39.80%  $         814.36 N/A N/A
760173393 1572A BK 4/24 R3280 M FT A  $      810.00 39.80%  $         487.62 N/A N/A
760175026 SP3X2071 BL 12/23 R2000 M FT A  $   3,234.54 39.80%  $      1,947.19 N/A N/A
760175034 SP3X1071 LB 12/23 R2000 M FT A  $   1,593.96 39.80%  $         959.56 N/A N/A
760175257 5071A BL 4/23 R3000 M FT A  $      560.70 39.80%  $         337.54 N/A N/A
760175265 5071A WH 4/23 R3000 M FT A  $      560.70 39.80%  $         337.54 N/A N/A
760175273 5071A SL 4/23 R3000 M FT A  $      560.70 39.80%  $         337.54 N/A N/A
760175281 5071A BK 4/23 R3000 M FT A  $      560.70 39.80%  $         337.54 N/A N/A
760175331 5071A BK 4/23 W1000 M FT A  $      560.70 39.80%  $         337.54 N/A N/A
760175349 5071A PR 4/23 W1000 M FT A  $      560.70 39.80%  $         337.54 N/A N/A
760175356 5071A PR 4/23 R3000 M FT A  $      560.70 39.80%  $         337.54 N/A N/A
760176123 2071E LB 4/23 R1000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
760177386 5071A GR 4/23 W1000 M FT A  $      560.70 39.80%  $         337.54 N/A N/A
760177394 5071A GR 4/23 R3000 M FT A  $      560.70 39.80%  $         337.54 N/A N/A
760177402 5071A YL 4/23 W1000 M FT A  $      560.70 39.80%  $         337.54 N/A N/A
760177410 5071A YL 4/23 R3000 M FT A  $      560.70 39.80%  $         337.54 N/A N/A
760178129 1592A BK 4/24 R1000 M FT A  $      916.00 39.80%  $         551.43 N/A N/A
760179556 1291B GR 4/23 R3000 M FT A  $      683.74 39.80%  $         411.61 N/A N/A
760179564 1291B BL 4/23 R3000 M FT A  $      683.74 39.80%  $         411.61 N/A N/A
760179846 SP6X1071 WH 24/23 R1000 M FT A  $   2,887.92 39.80%  $      1,738.53 N/A N/A
760180356 2071E BL 4/23 R2500 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
760182196 SP6X1071 BL 24/23 R1000 M FT A  $   2,887.92 39.80%  $      1,738.53 N/A N/A
760182865 1088B OR 4/23 R1000 M FT A  $      556.64 39.80%  $         335.10 N/A N/A
760185041 2071E PR 4/23 W1000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
760185579 3071E SL 4/23 R1640 M FT A  $      615.08 39.80%  $         370.28 N/A N/A
760185900 2091B BK 4/23 W1000 M FT A  $   1,404.90 39.80%  $         845.75 N/A N/A
760186015 P-006-DS-5M-FSUSL C FT A  $        90.00 39.80%  $           54.18 N/A N/A
760186023 P-006-DS-5M-FSURS C FT A  $        90.00 39.80%  $           54.18 N/A N/A
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760186114 1070A DG 4/23 R1000 M FT A  $      460.00 39.80%  $         276.92 N/A N/A
760188276 1091B PK 4/23 W1000 M FT A  $      594.58 39.80%  $         357.94 N/A N/A
760191833 2071E LB 4/23 W1000 M FT A  $      978.18 39.80%  $         588.86 N/A N/A
760192815 P-002-DS-6F-FSUBR C FT A  $        46.62 39.80%  $           28.07 N/A N/A
760192823 D-144-LN-8W-F12GR C FT A  $      296.88 39.80%  $         178.72 N/A N/A
760192831 1071E LL 4/23 R3000 M FT A  $      431.32 39.80%  $         259.65 N/A N/A
760193110 2291B YL 4/23 R1000 M FT A  $   1,615.62 39.80%  $         972.60 N/A N/A
760193391 P-024-MP-8W-F12RS C FT A  $      118.56 39.80%  $           71.37 N/A N/A
760193490 R-002-DS-8W-FSUOR C FT A  $        31.95 39.80%  $           19.23 N/A N/A
760193508 R-002-DS-8W-FSUGR C FT A  $        31.95 39.80%  $           19.23 N/A N/A
760193516 R-002-DS-8W-FSURD C FT A  $        31.95 39.80%  $           19.23 N/A N/A
760194084 P-012-DS-5L-FSUBL C FT A  $      292.00 39.80%  $         175.78 N/A N/A
760194175 R-006-DZ-8W-FSUBK C FT A  $      149.35 39.80%  $           89.91 N/A N/A
760194555 R-024-DS-8W-FMUBK C FT A  $      295.82 39.80%  $         178.08 N/A N/A
760194563 R-012-DS-8W-FSURS C FT A  $        77.32 39.80%  $           46.55 N/A N/A
760194605 R-002-DS-5L-FSUBL C FT A  $        62.62 39.80%  $           37.70 N/A N/A
760194613 R-002-DS-5L-FSURS C FT A  $        62.62 39.80%  $           37.70 N/A N/A
760194621 R-004-DS-5L-FSUBL C FT A  $      102.70 39.80%  $           61.83 N/A N/A
760194639 R-004-DS-5L-FSURS C FT A  $      102.70 39.80%  $           61.83 N/A N/A
760194647 R-006-DS-5L-FSUBL C FT A  $      130.10 39.80%  $           78.32 N/A N/A
760194654 R-006-DS-5L-FSURS C FT A  $      130.10 39.80%  $           78.32 N/A N/A
760194662 R-008-DS-5L-FSUBL C FT A  $      172.60 39.80%  $         103.91 N/A N/A
760194670 R-008-DS-5L-FSURS C FT A  $      172.60 39.80%  $         103.91 N/A N/A
760194688 R-012-DS-5L-FSURS C FT A  $      236.53 39.80%  $         142.39 N/A N/A
760194696 R-024-DS-5L-FSURS C FT A  $      455.13 39.80%  $         273.99 N/A N/A
760194753 3291B YL 4/23 R1000 M FT A  $      710.42 39.80%  $         427.67 N/A N/A
760194811 P-012-DZ-5L-FSUSL C FT A  $      434.09 39.80%  $         261.32 N/A N/A
760198333 R-024-DS-8W-FMURS C FT A  $      295.82 39.80%  $         178.08 N/A N/A
760198796 P-096-DS-CM-XMUAQ/8W060/5L036 C FT A  $   3,590.00 39.80%  $      2,161.18 N/A N/A
760198812 Z-006-DZ-5L-FSUBK C FT A  $      409.04 39.80%  $         246.24 N/A N/A
760198887 P-018-OD-CM-FSUBK/8W006/5L012 C FT A  $      395.93 39.80%  $         238.35 N/A N/A
760199109 P-048-LZ-5K-F12BK/25D C FT A  $   2,560.40 39.80%  $      1,541.36 N/A N/A
760199174 D-060-LN-CM-F12NS/8W048/6F012 C FT A  $      200.40 39.80%  $         120.64 N/A N/A
760199182 R-024-LN-CM-F12BK/25D/8W018/5M006 C FT A  $      154.50 39.80%  $           93.01 N/A N/A
760199315 3091B BK 4/23 W1000 M FT A  $      652.00 39.80%  $         392.50 N/A N/A
760199604 D-024-LN-8W-F12RD C FT A  $        77.78 39.80%  $           46.82 N/A N/A
760199612 M-024-LN-8W-F12NS/25D C FT A  $      183.50 39.80%  $         110.47 N/A N/A
760199620 P-004-DS-6F-FSUYL C FT A  $        75.08 39.80%  $           45.20 N/A N/A
760199638 P-048-LN-CM-F12BK/25D/8W012/5L036 C FT A  $      759.77 39.80%  $         457.38 N/A N/A
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760199737 O-864-LN-RB-F12NS\8Z\93C C FT A  $   1,574.62 39.80%  $         947.92 N/A N/A
760200139 P-144-CN-RB-F12YL\8Z\93D C FT A  $   1,749.34 39.8%  $      1,053.10 N/A N/A
760200147 R-144-CN-RB-F12YL\8Z\93D C FT A  $      388.00 39.8%  $         233.58 N/A N/A
760200154 R-192-CN-RB-F12YL\8Z\93D C FT A  $      511.11 39.8%  $         307.69 N/A N/A
760200162 R-024-LN-CM-F12BK/25D/8W012/5K012 C FT A  $      424.40 39.80%  $         255.49 N/A N/A
760200303 O-006-L2-8T-F06NS/25T C FT A  $      139.10 39.8%  $           83.74 N/A N/A
760200360 O-004-LN-8W-F04NS/20T/HTS C FT A  $        76.67 39.8%  $           46.16 N/A N/A
760200378 D-072-LA-CM-F12NS/8W048/5L024 C FT A  $      479.78 39.8%  $         288.83 N/A N/A
760201095 R-036-LN-CM-F12BK/25D/8W024/6F012 C FT A  $      212.60 39.8%  $         127.99 N/A N/A
760201343 R-048-DS-CM-FMUAQ/8W024/5K024 C FT A  $   1,193.04 39.8%  $         718.21 N/A N/A
760201483 Z-012-LD-8W-F12BK/25D/HTS C FT A  $      238.86 39.8%  $         143.79 N/A N/A
760201491 Z-024-LD-8W-F12BK/25D/HTS C FT A  $      259.89 39.8%  $         156.45 N/A N/A
760201509 Z-036-LD-8W-F12BK/25D/HTS C FT A  $      280.86 39.8%  $         169.08 N/A N/A
760201517 Z-072-LD-8W-F12BK/25D/HTS C FT A  $      345.60 39.8%  $         208.05 N/A N/A
760201525 Z-144-LD-8W-F12BK/25D/HTS C FT A  $      578.74 39.8%  $         348.40 N/A N/A
760201533 Z-288-LD-8W-F12BK/25D/HTS C FT A  $      871.03 39.8%  $         524.36 N/A N/A
760201756 O-012-L2-8Z-F12BK/GSWA C FT A  $      736.74 39.8%  $         443.52 N/A N/A
760201764 O-024-L2-8Z-F12BK/GSWA C FT A  $      778.75 39.8%  $         468.81 N/A N/A
760201772 O-036-L2-8Z-F12BK/GSWA C FT A  $      820.57 39.8%  $         493.98 N/A N/A
760201780 O-048-L2-8Z-F12BK/GSWA C FT A  $      862.34 39.8%  $         519.13 N/A N/A
760201798 O-060-L2-8Z-F12BK/GSWA C FT A  $      904.17 39.8%  $         544.31 N/A N/A
760201806 F-012-C2-8Z-F12BK/GSWA C FT A  $   1,522.65 39.8%  $         916.64 N/A N/A
760201814 F-024-C2-8Z-F12BK/GSWA C FT A  $   1,557.49 39.8%  $         937.61 N/A N/A
760201822 F-036-C2-8Z-F12BK/GSWA C FT A  $   1,599.30 39.8%  $         962.78 N/A N/A
760203489 O-360-LN-8W-F24NS C FT A  $      700.62 39.8%  $         421.77 N/A N/A
760203497 O-360-LN-5L-F24NS C FT A  $   4,237.14 39.8%  $      2,550.76 N/A N/A
760205401 D-008-LA-8W-F08NS C FT A  $        70.49 39.8%  $           42.43 N/A N/A
760205419 O-024-LN-8W-X12YL/25T C FT A  $        86.10 39.8%  $           51.83 N/A N/A
860062728 1071E LL 4/23 RVAR M FT A  $      431.32 39.80%  $         259.65 N/A N/A
860062744 1071E BK 4/23 RVAR M FT A  $      431.32 39.80%  $         259.65 N/A N/A
860430461 1071E BL 4/23 RVAR M FT A  $      431.32 39.80%  $         259.65 N/A N/A
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107765992 107765992: 2010B WH 25/24 R1000 FT A  $      1,120.80 31.0%  $         773.35 N/A N/A
107766040 107766040: 2010B WH 50/24 R1000 FT A  $      2,273.95 31.0%  $      1,569.03 N/A N/A
107766057 107766057: 2010B WH 100/24 R1000 FT A  $      4,613.49 31.0%  $      3,183.31 N/A N/A
0006LZHIOC050 0006LZHIOC050: CBL LSZH BK 6FOM2 MT A  $             2.08 31.0%  $             1.44 N/A N/A
10P6CZ1-WT05-BX 10P6CZ1-WT05-BX: 4/24 LSZH CU10 2.5MFT FT A  $         337.49 31.0%  $         232.87 N/A N/A
1-1553307-1 Cbl,Dist,OFNR,6F:1x6,62.5/125,OR FT A  $             0.90 31.00%  $             0.62 N/A N/A
1-1553307-2 Cbl,Dist,OFNR,6F:1x6,50/125,OR FT A  $             1.04 31.00%  $             0.72 N/A N/A
1-1553308-1 Cbl,Dist,OFNP,6F:1x6,62.5/125, FT A  $             0.82 31.00%  $             0.57 N/A N/A
1-1553308-2 Cbl,Dist,OFNP,6F:1x6,50/125,OR FT A  $             0.94 31.00%  $             0.65 N/A N/A
1-1553309-2 Cbl,Dist,OFNR,8F:1x8,50/125,OR FT A  $             1.20 31.00%  $             0.83 N/A N/A
1-1553309-4 Cbl,Dist,OFNR,8F:1x8,OM3,OR FT A  $             1.84 31.00%  $             1.27 N/A N/A
1-1553310-1 Cbl,Dist,OFNP,8F:1x8,62.5/125,OR FT A  $             1.20 31.00%  $             0.83 N/A N/A
1-1553311-1 Cbl,Dist,OFNR,12F:1x12,62.5/125,OR FT A  $             1.66 31.00%  $             1.15 N/A N/A
1-1553311-2 Cbl,Dist,OFNR,12F:1x12,50/125, FT A  $             1.48 31.00%  $             1.02 N/A N/A
1-1553312-1 Cbl,Dist,OFNP,12F:1x12,62.5/12 FT A  $             1.28 31.00%  $             0.88 N/A N/A
1-1553312-2 Cbl,Dist,OFNP,12F:1x12,50/125,OR FT A  $             1.44 31.00%  $             0.99 N/A N/A
1-1553312-9 Cbl,Dist,OFNP,12F:1x12,50/125,AQ FT A  $             1.52 31.0%  $             1.05 N/A N/A
1-1553313-1 Cbl,Dist,OFNR,24F:1x24,62.5/125,OR FT A  $             2.88 31.00%  $             1.99 N/A N/A
1-1553313-2 Cbl,Dist,OFNR,24F:1x24,50/125,OR FT A  $             2.69 31.00%  $             1.86 N/A N/A
1-1553314-1 Cbl,Dist,OFNP,24F:1x24,62.5/125,OR FT A  $             3.08 31.00%  $             2.13 N/A N/A
1-1553314-2 Cbl,Dist,OFNP,24F:1x24,50/125,OR FT A  $             2.88 31.00%  $             1.99 N/A N/A
1-1553314-4 Cbl,Dist,OFNP,24F:1x24,OM3,OR FT A  $             3.63 31.00%  $             2.50 N/A N/A
1-1553315-1 Cbl,Dist,OFNR,24F:2x12,62.5/125,OR FT A  $             3.65 31.00%  $             2.52 N/A N/A
1-1553315-2 Cbl,Dist,OFNR,24F:2x12,50/125,OR FT A  $             3.08 31.00%  $             2.13 N/A N/A
1-1553315-4 Cbl,Dist,OFNR,24F:2x12,OM3,OR FT A  $             6.15 31.00%  $             4.24 N/A N/A
1-1553316-1 Cbl,Dist,OFNP,24F:2x12,62.5/12 FT A  $             5.29 31.00%  $             3.65 N/A N/A
1-1553316-2 Cbl,Dist,OFNP,24F:2x12,50/125, FT A  $             4.62 31.00%  $             3.19 N/A N/A
1-1553316-4 Cbl,Dist,OFNP,24F:2x12,OM3,OR FT A  $             7.08 31.00%  $             4.89 N/A N/A
1-1553317-2 Cbl,Dist,OFNR,24F:4x6,50/125,O FT A  $             4.23 31.00%  $             2.92 N/A N/A
1-1553318-1 Cbl,Dist,OFNP,24F:4x6,62.5/125 FT A  $             8.27 31.00%  $             5.71 N/A N/A
1-1553319-1 Cbl,Dist,OFNR,36F:6x6,62.5/125 FT A  $             6.92 31.00%  $             4.77 N/A N/A
1-1553319-2 Cbl,Dist,OFNR,36F:6x6,50/125,OR FT A  $             6.15 31.00%  $             4.24 N/A N/A
1-1553320-1 Cbl,Dist,OFNP,36F:6x6,62.5/125 FT A  $             8.27 31.00%  $             5.71 N/A N/A
1-1553320-2 Cbl,Dist,OFNP,36F:6x6,50/125,O FT A  $             7.69 31.00%  $             5.31 N/A N/A
1-1553321-1 Cbl,Dist,OFNR,48F:4x12,62.5/12 FT A  $             7.12 31.00%  $             4.91 N/A N/A
1-1553321-2 Cbl,Dist,OFNR,48F:4x12,50/125, FT A  $             6.15 31.00%  $             4.24 N/A N/A
1-1553322-1 Cbl,Dist,OFNP,48F:4x12,62.5/12 FT A  $             9.96 31.00%  $             6.87 N/A N/A
1-1553322-2 Cbl,Dist,OFNP,48F:4x12,50/125, FT A  $             9.21 31.00%  $             6.35 N/A N/A
1-1553323-1 Cbl,Dist,OFNR,72F:6x12,62.5/12 FT A  $           10.63 31.00%  $             7.33 N/A N/A
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1-1553324-1 Cbl,Dist,OFNP,72F:6x12,62.5/12 FT A  $           13.52 31.00%  $             9.33 N/A N/A
1-1553326-2 Cbl,Dist,OFNP,96F:8x12 ,50/125 FT A  $           16.38 31.00%  $           11.30 N/A N/A
1-1553327-2 Cbl,Dist,OFNR,144F:12x12,50/12 FT A  $           15.36 31.00%  $           10.60 N/A N/A
1-1553328-1 Cbl,Dist,OFNP,144F:12x12,62.5/ FT A  $           22.00 31.00%  $           15.18 N/A N/A
1-1553352-1 Cbl,I/O,Dry,OFNR,48F,62.5/125, FT A  $             7.50 31.00%  $             5.18 N/A N/A
1-1553352-2 Cbl,I/O,Dry,OFNR,48F,50/125,OR FT A  $             5.27 31.00%  $             3.64 N/A N/A
1-1553353-1 Cbl,I/O,Dry,OFNP,48F,62.5/125, FT A  $             8.27 31.00%  $             5.71 N/A N/A
1-1553353-2 Cbl,I/O,Dry,OFNP,48F,50/125,OR FT A  $             7.90 31.00%  $             5.45 N/A N/A
1-1553354-1 Cbl,I/O,Dry,OFNR,72F,62.5/125, FT A  $           10.19 31.00%  $             7.03 N/A N/A
1-1553354-2 Cbl,I/O,Dry,OFNR,72F,50/125,OR FT A  $             8.65 31.00%  $             5.97 N/A N/A
1-1553354-4 Cbl,I/O,Dry,OFNR,72F,OM3,OR FT A  $           14.04 31.00%  $             9.69 N/A N/A
1-1553355-1 Cbl,I/O,Dry,OFNP,72F,62.5/125, FT A  $           12.50 31.00%  $             8.63 N/A N/A
1-1553355-2 Cbl,I/O,Dry,OFNP,72F,50/125,OR FT A  $           11.73 31.00%  $             8.09 N/A N/A
1-1553356-1 Cbl,I/O,Dry,OFNR,96F,62.5/125, FT A  $           13.94 31.00%  $             9.62 N/A N/A
1-1553356-2 Cbl,I/O,Dry,OFNR,96F,50/125,OR FT A  $           11.92 31.00%  $             8.22 N/A N/A
1-1553357-1 Cbl,I/O,Dry,OFNP,96F,62.5/125, FT A  $           17.60 31.00%  $           12.14 N/A N/A
1-1553357-2 Cbl,I/O,Dry,OFNP,96F,50/125,OR FT A  $           16.54 31.00%  $           11.41 N/A N/A
1-1553358-1 Cbl,I/O,Dry,OFNR,144F,62.5/125 FT A  $           21.15 31.00%  $           14.59 N/A N/A
1-1553358-2 Cbl,I/O,Dry,OFNR,144F,50/125,O FT A  $           17.31 31.00%  $           11.94 N/A N/A
1-1553359-1 Cbl,I/O,Dry,OFNP,144F,62.5/125 FT A  $           26.06 31.00%  $           17.98 N/A N/A
1-1553359-2 Cbl,I/O,Dry,OFNP,144F,50/125,O FT A  $           24.04 31.00%  $           16.59 N/A N/A
1-1553372-2 Cbl,I/O,Gel,OFNR,4F,50/125,OR FT A  $             1.00 31.00%  $             0.69 N/A N/A
1-1553376-4 Cbl,I/O,Gel,OFNR,8F,OM3,OR FT A  $             2.21 31.00%  $             1.52 N/A N/A
1-1553378-2 Cbl,I/O,Gel,OFNR,12F,50/125,OR FT A  $             1.60 31.00%  $             1.10 N/A N/A
1-1553380-1 Cbl,I/O,Gel,OFNR,24F,62.5/125, FT A  $             4.52 31.00%  $             3.12 N/A N/A
1-1553380-2 Cbl,I/O,Gel,OFNR,24F,50/125,OR FT A  $             3.75 31.00%  $             2.59 N/A N/A
1-1553381-4 Cbl,I/O,Gel,OFNR,36F,OM3,OR FT A  $             7.65 31.00%  $             5.28 N/A N/A
1-1553382-4 Cbl,I/O,Gel,OFNR,48F,OM3,OR FT A  $             9.81 31.00%  $             6.77 N/A N/A
1-1553383-2 Cbl,I/O,Gel,OFNR,72F,50/125,OR FT A  $             8.08 31.00%  $             5.58 N/A N/A
1-1553383-4 Cbl,I/O,Gel,OFNR,72F,OM3,OR FT A  $           13.46 31.00%  $             9.29 N/A N/A
1-1553384-2 Cbl,I/O,Gel,OFNR,96F,50/125,OR FT A  $           11.35 31.00%  $             7.83 N/A N/A
1-1553384-4 Cbl,I/O,Gel,OFNR,96F,OM3,OR FT A  $           18.27 31.00%  $           12.61 N/A N/A
1-1553385-1 Cbl,I/O,Gel,OFNR,144F,62.5/125 FT A  $           18.27 31.00%  $           12.61 N/A N/A
1-1553385-4 Cbl,I/O,Gel,OFNR,144F,OM3,OR FT A  $           28.08 31.00%  $           19.38 N/A N/A
1-1553406-1 Cbl,Simplex,2.0mm,OFNR,62.5/12 FT A  $             0.18 31.00%  $             0.12 N/A N/A
1-1553406-2 Cbl,Simplex,2.0mm,OFNR,50/125, FT A  $             0.22 31.00%  $             0.15 N/A N/A
1-1553406-4 Cbl,Simplex,2.0mm,OFNR,OM3,OR FT A  $             0.34 31.00%  $             0.23 N/A N/A
1-1553407-1 Cbl,Simplex,2.0mm,OFNP,62.5/12 FT A  $             0.28 31.00%  $             0.19 N/A N/A
1-1553407-2 Cbl,Simplex,2.0mm,OFNP,50/125, FT A  $             0.24 31.00%  $             0.17 N/A N/A
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1-1553407-4 Cbl,Simplex,2.0mm,OFNP,OM3,OR FT A  $             0.40 31.00%  $             0.28 N/A N/A
1-1553408-1 Cbl,Simplex,2.9mm,OFNR,62.5/12 FT A  $             0.28 31.00%  $             0.19 N/A N/A
1-1553408-2 Cbl,Simplex,2.9mm,OFNR,50/125, FT A  $             0.24 31.00%  $             0.17 N/A N/A
1-1553408-4 Cbl,Simplex,2.9mm,OFNR,OM3,OR FT A  $             0.34 31.00%  $             0.23 N/A N/A
1-1553409-1 Cbl,Simplex,2.9mm,OFNP,62.5/12 FT A  $             0.30 31.00%  $             0.21 N/A N/A
1-1553409-2 Cbl,Simplex,2.9mm,OFNP,50/125, FT A  $             0.30 31.00%  $             0.21 N/A N/A
1-1553409-4 Cbl,Simplex,2.9mm,OFNP,OM3,OR FT A  $             0.44 31.00%  $             0.30 N/A N/A
1-1553410-1 Cbl,Zipcord,2.0mm,OFNR,62.5/12 FT A  $             0.32 31.00%  $             0.22 N/A N/A
1-1553410-2 Cbl,Zipcord,2.0mm,OFNR,50/125, FT A  $             0.24 31.00%  $             0.17 N/A N/A
1-1553410-4 Cbl,Zipcord,2.0mm,OFNR,OM3,OR FT A  $             0.36 31.00%  $             0.25 N/A N/A
1-1553411-1 Cbl,Zipcord,2.0mm,OFNP,62.5/12 FT A  $             0.30 31.00%  $             0.21 N/A N/A
1-1553411-2 Cbl,Zipcord,2.0mm,OFNP,50/125, FT A  $             0.24 31.00%  $             0.17 N/A N/A
1-1553411-4 Cbl,Zipcord,2.0mm,OFNP,OM3,OR FT A  $             0.48 31.00%  $             0.33 N/A N/A
1-1553412-1 Cbl,Zipcord,2.9mm,OFNR,62.5/12 FT A  $             0.34 31.00%  $             0.23 N/A N/A
1-1553412-2 Cbl,Zipcord,2.9mm,OFNR,50/125, FT A  $             0.36 31.00%  $             0.25 N/A N/A
1-1553412-4 Cbl,Zipcord,2.9mm,OFNR,OM3,OR FT A  $             0.64 31.00%  $             0.44 N/A N/A
1-1553413-1 Cbl,Zipcord,2.9mm,OFNP,62.5/12 FT A  $             0.48 31.00%  $             0.33 N/A N/A
1-1553413-2 Cbl,Zipcord,2.9mm,OFNP,50/125, FT A  $             0.40 31.00%  $             0.28 N/A N/A
1-1553413-4 Cbl,Zipcord,2.9mm,OFNP,OM3,OR FT A  $             0.72 31.00%  $             0.50 N/A N/A
1-1553415-1 Cbl,Dualan,2.9mm,OFNP,62.5/125 FT A  $             0.38 31.00%  $             0.26 N/A N/A
1-1553416-1 Cbl,Dualan,4.8mm,OFNR,62.5/125 FT A  $             0.40 31.00%  $             0.28 N/A N/A
1-1553416-2 Cbl,Dualan,4.8mm,OFNR,50/125,O FT A  $             0.40 31.00%  $             0.28 N/A N/A
1-1553416-3 Cbl,Dualan,4.8mm,OFNR,SM,OR FT A  $             0.30 31.00%  $             0.21 N/A N/A
1-1553416-4 Cbl,Dualan,4.8mm,OFNR,OM3,OR FT A  $             0.68 31.00%  $             0.47 N/A N/A
1-1553417-1 Cbl,Dualan,4.8mm,OFNP,62.5/125 FT A  $             0.46 31.00%  $             0.32 N/A N/A
1-1553417-2 Cbl,Dualan,4.8mm,OFNP,50/125,O FT A  $             0.44 31.00%  $             0.30 N/A N/A
1-1553417-4 Cbl,Dualan,4.8mm,OFNP,OM3,OR FT A  $             0.60 31.00%  $             0.41 N/A N/A
1-1553417-8 Cbl,Dualan,4.8mm,OFNP,50/125,W FT A  $             0.48 31.00%  $             0.33 N/A N/A
1-1553418-1 Cbl,Quad,4.8mm,OFNR,62.5/125,O FT A  $             0.60 31.00%  $             0.41 N/A N/A
1-1553418-2 Cbl,Quad,4.8mm,OFNR,50/125,OR FT A  $             0.52 31.00%  $             0.36 N/A N/A
1-1553418-4 Cbl,Quad,4.8mm,OFNR,OM3,OR FT A  $             0.98 31.00%  $             0.68 N/A N/A
1-1553419-1 Cbl,Quad,4.8mm,OFNP,62.5/125,O FT A  $             0.72 31.00%  $             0.50 N/A N/A
1-1553419-2 Cbl,Quad,4.8mm,OFNP,50/125,OR FT A  $             0.64 31.00%  $             0.44 N/A N/A
1-1553419-4 Cbl,Quad,4.8mm,OFNP,OM3,OR FT A  $             1.20 31.00%  $             0.83 N/A N/A
1-1553420-1 Cable,ILJA,Dist,24F-1x24,62.5,OR FT A  $             5.96 31.00%  $             4.11 N/A N/A
1-1553420-2 Cable,ILJA,Dist,24F-1x24,50,OR FT A  $             5.77 31.00%  $             3.98 N/A N/A
1-1777117-7 CABLE-DIST-PLENUM-12X62.5-ARMO FT A  $             3.85 31.00%  $             2.66 N/A N/A
1-1777121-7 CABLE-DIST-OFNP-6X62.5-ARMOR FT A  $             3.02 31.00%  $             2.08 N/A N/A
1-1777122-7 CABLE-DIST-PLENUM-24X62.5-ARMOR FT A  $             8.08 31.00%  $             5.58 N/A N/A
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1-1777123-7 CABLE-DIST-PLENUM-48X62-ARMOR FT A  $           14.61 31.00%  $           10.08 N/A N/A
1-1777124-7 CABLE-DIST-PLENUM FT A  $           23.08 31.00%  $           15.93 N/A N/A
1-1777139-7 CABLE-I/O-PLENUM-144X62.5-ILJA FT A  $           25.00 31.00%  $           17.25 N/A N/A
1-2171015-5 TE610R-BKII: CMR UTP 4/24 C6 1K FT A  $         278.84 31.00%  $         192.40 N/A N/A
1499038-9 TE630R-BKRB: CMR UTP 4/23 C6 1K FT A  $         369.66 31.0%  $         255.07 N/A N/A
1499171-7 Cable,CAT5e,520,4 FTP,CMR,Yel FT A  $         551.90 31.00%  $         380.81 N/A N/A
1499447-3 CABLE,C5E,ETHERSEAL,MOD NOISE FT A  $         576.90 31.00%  $         398.06 N/A N/A
1499448-3 CABLE,PATCH,ETHERSEAL,MOD NOIS FT A  $         692.28 31.00%  $         477.67 N/A N/A
1499449-3 CABLE,ETHERSEAL,HI NOISE,CAT5E FT A  $         586.52 31.00%  $         404.70 N/A N/A
1499450-3 CABLE,PATCH,ETHERSEAL,MOD NOIS FT A  $         846.12 31.00%  $         583.82 N/A N/A
1499547-1 Cable,ILJA,DIST,OFCP,18F-6xOS2,12xOM2 FT A  $             4.35 31.00%  $             3.00 N/A N/A
1499548-1 Cable,Dist,OFNP,18F-12xXG,6xSM FT A  $             4.69 31.00%  $             3.24 N/A N/A
1499926-1 Cable,OFNR,36F Dist,12xSM,24xX FT A  $             6.83 31.0%  $             4.71 N/A N/A
1499947-1 Cable, OFNR, I/O, 24F-12xSM,12xXG+ FT A  $             5.19 31.00%  $             3.58 N/A N/A
1499967-1 Cable,Dist,OFCP,ILJA,18F-6xSM,12x62.5 FT A  $             8.65 31.00%  $             5.97 N/A N/A
1553260-1 Cbl,ILJA,Dist,OFCP,12F-6xSM,6xXG FT A  $             4.02 31.0%  $             2.77 N/A N/A
1553312-2 Cbl,Dist,OFNP,12F:1x12,50/125,BL FT A  $             1.68 31.00%  $             1.16 N/A N/A
1553316-4 Cbl,Dist,OFNP,24F:2x12,OM3,BL FT A  $             7.08 31.00%  $             4.89 N/A N/A
1553334-8 Cbl,Dist,OFNP,72F-48xSM,24xOM3,BK FT A  $           14.92 31.00%  $           10.29 N/A N/A
1553411-4 Cbl,Zipcord,2.0mm,OFNP,OM3,BL FT A  $             0.48 31.00%  $             0.33 N/A N/A
1553415-4 Cbl,Dualan,2.9mm,OFNP,OM3,BL FT A  $             0.50 31.00%  $             0.35 N/A N/A
1553416-1 Cbl,Dualan,4.8mm,OFNR,62.5/125 FT A  $             0.50 31.00%  $             0.35 N/A N/A
1553416-2 Cbl,Dualan,4.8mm,OFNR,50/125,B FT A  $             0.48 31.00%  $             0.33 N/A N/A
1553417-1 Cbl,Dualan,4.8mm,OFNP,62.5/125,BL FT A  $             0.52 31.00%  $             0.36 N/A N/A
1553417-2 Cbl,Dualan,4.8mm,OFNP,50/125,BL FT A  $             0.48 31.00%  $             0.33 N/A N/A
1553417-4 Cbl,Dualan,4.8mm,OFNP,OM3,BL FT A  $             0.60 31.00%  $             0.41 N/A N/A
1553418-1 Cbl,Quad,4.8mm,OFNR,62.5/125,B FT A  $             0.66 31.00%  $             0.46 N/A N/A
1553418-2 Cbl,Quad,4.8mm,OFNR,50/125,BL FT A  $             0.62 31.00%  $             0.43 N/A N/A
1553419-1 Cbl,Quad,4.8mm,OFNP,62.5/125,B FT A  $             0.78 31.00%  $             0.54 N/A N/A
1553419-2 Cbl,Quad,4.8mm,OFNP,50/125,BL FT A  $             0.70 31.00%  $             0.48 N/A N/A
1553485-8 Cable,I/O,OFNP,60F-36xSM,24xOM3 FT A  $           11.25 31.00%  $             7.76 N/A N/A
1553699-2 Cbl,Dist,OFNP,12F:4xSM,8xOM1,OR FT A  $             1.64 31.00%  $             1.13 N/A N/A
1553705-8 Cable,OSP,96F:48xSM,48xOM1 FT A  $             5.54 31.00%  $             3.82 N/A N/A
1553706-8 Cable,OSPA,96F;48xSM,48xOM1 FT A  $             5.88 31.00%  $             4.06 N/A N/A
1553707-8 Cbl,ILJA,I/O,OFCP,48F:24xSM,24xOM3,BK FT A  $           20.48 31.00%  $           14.13 N/A N/A
1553710-8 Cable,ILJA,OFCP,36F-12xSM,24xOM2,BK FT A  $             9.60 31.00%  $             6.62 N/A N/A
1553711-8 Cable,I/O,OFNR,36F-12xSM,24xOM2,BK FT A  $             4.08 31.00%  $             2.82 N/A N/A
1553745-8 Cable,I/O Dry,OFNR,48F-24xSM,24xOM1,BK FT A  $             7.46 31.00%  $             5.15 N/A N/A
1664037-6 POC-CABLE-DIST-OFNP-6XSM FT A  $             0.56 31.00%  $             0.39 N/A N/A
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1664120-5 POC-CAB-I/O-OFNR-144XSMBK FT A  $             6.54 31.00%  $             4.51 N/A N/A
1702268-5 POC-909FD08N008DAY65NZBK MT A  $             6.37 31.0%  $             4.40 N/A N/A
1777118-1 CABLE-ZIP20-OFNP-2X50-VI FT A  $             0.70 31.00%  $             0.48 N/A N/A
1777122-7 CBL,ILJA,DIST,OFCP,24F-SBS FT A  $             7.85 31.00%  $             5.42 N/A N/A
1777180-1 CABLE OSP LT 24 FIBER GEL SM FT A  $             0.82 31.00%  $             0.57 N/A N/A
1777182-1 CABLE OSP LT 48 FIBER GEL SM FT A  $             1.06 31.00%  $             0.73 N/A N/A
1777183-1 CABLE OSP LT 72 FIBER GEL SM FT A  $             1.48 31.00%  $             1.02 N/A N/A
1777184-1 CABLE OSP LT 96 FIBER GEL SM FT A  $             1.90 31.00%  $             1.31 N/A N/A
1777185-1 CABLE OSP LT 144 FIBER GEL SM FT A  $             3.17 31.00%  $             2.19 N/A N/A
1777190-1 CABLE OSP LT 288 FIBER GEL SINGLEMODE FT A  $             8.65 31.00%  $             5.97 N/A N/A
1777209-1 CABLE I/O OFCP ILJA 6F 50/125 FT A  $             3.75 31.00%  $             2.59 N/A N/A
1777209-2 CABLE I/O OFCP ILJA 6F 62.5/125 FT A  $             3.85 31.00%  $             2.66 N/A N/A
1777209-3 CABLE I/O OFCP ILJA 6F OM3 FT A  $             4.04 31.00%  $             2.79 N/A N/A
1777209-4 CABLE I/O OFCP ILJA 6F SM FT A  $             3.27 31.00%  $             2.26 N/A N/A
1777209-5 CABLE,ILJA,I/O,OFCP,OM4,BK FT A  $             5.77 31.0%  $             3.98 N/A N/A
1777210-1 CABLE I/O OFCP ILJA 12F 50/125 FT A  $             4.23 31.00%  $             2.92 N/A N/A
1777210-2 CABLE I/O OFCP ILJA 12F 62.5/125 FT A  $             4.62 31.00%  $             3.19 N/A N/A
1777210-3 CABLE I/O OFCP ILJA 12F 50/125XG FT A  $             4.81 31.00%  $             3.32 N/A N/A
1777210-4 CABLE I/O OFCP ILJA 12F SM FT A  $             3.65 31.00%  $             2.52 N/A N/A
1777210-5 CABLE,ILJA,I/O,OFCP,12F,OM4,AQ FT A  $             6.54 31.00%  $             4.51 N/A N/A
1777211-1 CABLE I/O OFCP ILJA 24F 50/125 FT A  $             5.77 31.00%  $             3.98 N/A N/A
1777211-2 CABLE I/O OFCP ILJA 24F 62.5/125 FT A  $             5.96 31.00%  $             4.11 N/A N/A
1777211-3 CABLE I/O OFCP 24F 50/125XG FT A  $             6.73 31.00%  $             4.64 N/A N/A
1777211-4 CABLE I/O OFCP ILJA 24F SM FT A  $             5.00 31.00%  $             3.45 N/A N/A
1777211-7 Cable,ILJA,I/O,OFCP,OM4,AQ FT A  $             9.71 31.00%  $             6.70 N/A N/A
1777212-1 CABLE DIST OFNR 12SM/1262.5 ILJA BARE FT A  $             7.69 31.00%  $             5.31 N/A N/A
1777214-1 CABLE DIST OFNP 12X62.5+12XSM ILJA FT A  $             7.69 31.00%  $             5.31 N/A N/A
1777218-1 CABLE,OFNR I/O 72 FIBER 36XG/36SM FT A  $           15.38 31.00%  $           10.61 N/A N/A
2055311-5 OC-CB-MINI-BO24-A-500 MT A  $             2.88 31.0%  $             1.99 N/A N/A
2111059-2 Cable,ILJA,I/O,OFCP,48 F,50/125 FT A  $           17.69 31.00%  $           12.21 N/A N/A
2111059-4 Cable,ILJA,I/O,OFCP,48 F,SM FT A  $           14.61 31.00%  $           10.08 N/A N/A
2111078-1 Cable,OSP,24F-12xSM,12xXG FT A  $             2.88 31.00%  $             1.99 N/A N/A
2111110-1 Cable,ILJA,I/O,OFCP,24F-12xSM,12x62.5 FT A  $             9.38 31.0%  $             6.47 N/A N/A
2-1553310-4 Cbl,Dist,OFNP,8F:1x8,OM3,GR FT A  $             1.68 31.00%  $             1.16 N/A N/A
2-1553322-4 Cbl,Dist,OFNP,48F:4x12,OM3,GR FT A  $           10.60 31.00%  $             7.31 N/A N/A
2-1553411-4 Cbl,Zipcord,2.0mm,OFNP,OM3,GR FT A  $             0.48 31.00%  $             0.33 N/A N/A
2-1553415-1 Cbl,Dualan,2.9mm,OFNP,62.5/125 FT A  $             0.40 31.00%  $             0.28 N/A N/A
2-1553415-4 Cbl,Dualan,2.9mm,OFNP,OM3,GR FT A  $             0.50 31.00%  $             0.35 N/A N/A
2-1553416-1 Cbl,Dualan,4.8mm,OFNR,62.5/125 FT A  $             0.50 31.00%  $             0.35 N/A N/A
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2-1553416-2 Cbl,Dualan,4.8mm,OFNR,50/125,G FT A  $             0.48 31.00%  $             0.33 N/A N/A
2-1553417-1 Cbl,Dualan,4.8mm,OFNP,62.5/125,GR FT A  $             0.52 31.00%  $             0.36 N/A N/A
2-1553417-2 Cbl,Dualan,4.8mm,OFNP,50/125,G FT A  $             0.48 31.00%  $             0.33 N/A N/A
2-1553417-4 Cbl,Dualan,4.8mm,OFNP,OM3,GR FT A  $             0.56 31.00%  $             0.39 N/A N/A
2-1553418-1 Cbl,Quad,4.8mm,OFNR,62.5/125,G FT A  $             0.66 31.00%  $             0.46 N/A N/A
2-1553418-2 Cbl,Quad,4.8mm,OFNR,50/125,GR FT A  $             0.62 31.00%  $             0.43 N/A N/A
2-1553419-1 Cbl,Quad,4.8mm,OFNP,62.5/125,G FT A  $             0.78 31.00%  $             0.54 N/A N/A
2-1553419-2 Cbl,Quad,4.8mm,OFNP,50/125,GR FT A  $             0.70 31.00%  $             0.48 N/A N/A
2-1553419-4 Cbl,Quad,4.8mm,OFNP,OM3,GR FT A  $             1.06 31.00%  $             0.73 N/A N/A
2171100-4 D1224D0-SB30: CMR 12/24 C3 15M FT A  $         512.98 31.00%  $         353.96 N/A N/A
2171602-1 500 X 900UM HYTREL FT NAT, NO PS MT A  $             1.34 31.0%  $             0.92 N/A N/A
2171603-1 FT: PVDF, 500X900UM, NATURAL TUBE MT A  $             2.06 31.0%  $             1.42 N/A N/A
2-1777117-1 CABLE-DIST-PLENUM-12X50-ARMOR FT A  $             3.75 31.00%  $             2.59 N/A N/A
2-1777117-7 CABLE-DIST-PLENUM-12X50-ARMOR FT A  $             3.62 31.00%  $             2.50 N/A N/A
2-1777121-7 CABLE-DIST-OFNP-6X50-ARMOR FT A  $             2.98 31.00%  $             2.06 N/A N/A
2-1777122-7 CABLE-DIST-PLENUM-24X50-ARMOR FT A  $             7.69 31.00%  $             5.31 N/A N/A
2-1777123-7 CABLE-DIST-PLENUM-48X50-ARMOR FT A  $           13.46 31.00%  $             9.29 N/A N/A
2-1777124-7 CABLE-DIST-PLENUM-72X50-ARMOR FT A  $           21.92 31.00%  $           15.12 N/A N/A
2193000-8 Cable,OSP,12F-6xSM,6xOM1 FT A  $             1.10 31.00%  $             0.76 N/A N/A
2193274-8 CABLE,OSPA,144F-72XSM,72XOM1,BK FT A  $             7.60 31.00%  $             5.24 N/A N/A
2193275-8 CABLE,OSPA,12F-6XSM,6XOM1,BK FT A  $             1.10 31.00%  $             0.76 N/A N/A
3-1499952-7 Cbl,Armored,OFCP,36 F Dist,50/125 XG FT A  $           14.90 31.00%  $           10.28 N/A N/A
3-1553257-6 Cable,ILJA,Dist,OFCR,24F,XG FT A  $           12.15 31.00%  $             8.38 N/A N/A
3-1553307-9 Cbl,Dist,OFNR,6F:1x6,OM3,AQ FT A  $             1.28 31.00%  $             0.88 N/A N/A
3-1553308-9 Cbl,Dist,OFNP,6F:1x6,OM3,AQ FT A  $             0.84 31.00%  $             0.58 N/A N/A
3-1553310-9 Cbl,Dist,OFNP,8F:1x8,OM3,AQ FT A  $             1.60 31.00%  $             1.10 N/A N/A
3-1553311-9 Cbl,Dist,OFNR,12F:1x12,OM3,AQ FT A  $             1.80 31.00%  $             1.24 N/A N/A
3-1553312-9 Cbl,Dist,OFNP,12F:1x12,OM3,AQ FT A  $             1.90 31.00%  $             1.31 N/A N/A
3-1553313-9 Cbl,Dist,OFNR,24F:1x24,OM3,AQ FT A  $             3.17 31.00%  $             2.19 N/A N/A
3-1553314-9 Cbl,Dist,OFNP,24F:1x24,OM3,AQ FT A  $             3.46 31.00%  $             2.39 N/A N/A
3-1553315-9 Cbl,Dist,OFNR,24F:2x12,OM3,AQ FT A  $             4.62 31.00%  $             3.19 N/A N/A
3-1553316-9 Cbl,Dist,OFNP,24F:2x12,OM3,AQ FT A  $             6.73 31.00%  $             4.64 N/A N/A
3-1553318-9 Cbl,Dist,OFNP,24F:4x6,OM3,AQ FT A  $             9.62 31.00%  $             6.64 N/A N/A
3-1553319-9 Cbl,Dist,OFNR,36F:6x6,OM3,AQ FT A  $             8.83 31.00%  $             6.09 N/A N/A
3-1553320-9 Cbl,Dist,OFNP,36F:6x6,OM3,AQ FT A  $           10.94 31.00%  $             7.55 N/A N/A
3-1553321-9 Cbl,Dist,OFNR,48F:4x12,OM3,AQ FT A  $             8.65 31.00%  $             5.97 N/A N/A
3-1553322-9 Cbl,Dist,OFNP,48F:4x12,OM3,AQ FT A  $           10.10 31.00%  $             6.97 N/A N/A
3-1553323-9 Cbl,Dist,OFNR,72F:6x12,OM3,AQ FT A  $           14.00 31.00%  $             9.66 N/A N/A
3-1553324-9 Cbl,Dist,OFNP,72F:6x12,OM3,AQ FT A  $           16.86 31.00%  $           11.63 N/A N/A
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3-1553325-9 Cbl,Dist,OFNR,96F:8x12 ,OM3,AQ FT A  $           18.50 31.00%  $           12.77 N/A N/A
3-1553326-9 Cbl,Dist,OFNP,96F:8x12 ,OM3,AQ FT A  $           22.36 31.00%  $           15.43 N/A N/A
3-1553327-9 Cbl,Dist,OFNR,144F:12x12,OM3,A FT A  $           24.29 31.00%  $           16.76 N/A N/A
3-1553328-9 Cbl,Dist,OFNP,144F:12x12,OM3,A FT A  $           28.71 31.00%  $           19.81 N/A N/A
3-1553346-9 Cbl,I/O,Dry,OFNR,12F,OM3,AQ FT A  $             3.21 31.00%  $             2.21 N/A N/A
3-1553352-9 Cbl,I/O,Dry,OFNR,48F,OM3,AQ FT A  $           10.00 31.00%  $             6.90 N/A N/A
3-1553353-9 Cbl,I/O,Dry,OFNP,48F,OM3,AQ FT A  $           10.90 31.00%  $             7.52 N/A N/A
3-1553354-9 Cbl,I/O,Dry,OFNR,72F,OM3,AQ FT A  $           12.11 31.00%  $             8.36 N/A N/A
3-1553355-9 Cbl,I/O,Dry,OFNP,72F,OM3,AQ FT A  $           15.77 31.00%  $           10.88 N/A N/A
3-1553356-9 Cbl,I/O,Dry,OFNR,96F,OM3,AQ FT A  $           19.42 31.00%  $           13.40 N/A N/A
3-1553357-9 Cbl,I/O,Dry,OFNP,96F,OM3,AQ FT A  $           22.69 31.00%  $           15.66 N/A N/A
3-1553358-9 Cbl,I/O,Dry,OFNR,144F,OM3,AQ FT A  $           30.29 31.00%  $           20.90 N/A N/A
3-1553359-9 Cbl,I/O,Dry,OFNP,144F,OM3,AQ FT A  $           34.61 31.00%  $           23.88 N/A N/A
3-1553406-9 Cbl,Simplex,2.0mm,OFNR,OM3,AQ FT A  $             0.28 31.00%  $             0.19 N/A N/A
3-1553407-9 Cbl,Simplex,2.0mm,OFNP,OM3,AQ FT A  $             0.30 31.00%  $             0.21 N/A N/A
3-1553408-9 Cbl,Simplex,2.9mm,OFNR,OM3,AQ FT A  $             0.30 31.00%  $             0.21 N/A N/A
3-1553409-9 Cbl,Simplex,2.9mm,OFNP,OM3,AQ FT A  $             0.34 31.00%  $             0.23 N/A N/A
3-1553410-9 Cbl,Zipcord,2.0mm,OFNR,OM3,AQ FT A  $             0.32 31.00%  $             0.22 N/A N/A
3-1553411-4 Cbl,Zipcord,2.0mm,OFNP,OM3,BR FT A  $             0.48 31.00%  $             0.33 N/A N/A
3-1553411-9 Cbl,Zipcord,2.0mm,OFNP,OM3,AQ FT A  $             0.46 31.00%  $             0.32 N/A N/A
3-1553412-9 Cbl,Zipcord,2.9mm,OFNR,OM3,AQ FT A  $             0.58 31.00%  $             0.40 N/A N/A
3-1553413-9 Cbl,Zipcord,2.9mm,OFNP,OM3,AQ FT A  $             0.60 31.00%  $             0.41 N/A N/A
3-1553414-9 Cbl,Dualan,2.9mm,OFNR,OM3,AQ FT A  $             0.50 31.00%  $             0.35 N/A N/A
3-1553415-9 Cbl,Dualan,2.9mm,OFNP,OM3,AQ FT A  $             0.50 31.00%  $             0.35 N/A N/A
3-1553416-9 Cbl,Dualan,4.8mm,OFNR,OM3,AQ FT A  $             0.54 31.00%  $             0.37 N/A N/A
3-1553417-8 Cbl,Dualan,4.8mm,OFNP,OM3,WH FT A  $             0.56 31.00%  $             0.39 N/A N/A
3-1553417-9 Cbl,Dualan,4.8mm,OFNP,OM3,AQ FT A  $             0.50 31.00%  $             0.35 N/A N/A
3-1553418-9 Cbl,Quad,4.8mm,OFNR,OM3,AQ FT A  $             0.84 31.00%  $             0.58 N/A N/A
3-1553419-9 Cbl,Quad,4.8mm,OFNP,OM3,AQ FT A  $             1.00 31.00%  $             0.69 N/A N/A
3-1553420-9 Cable,ILJA,Dist,24F-1x24,OM3,A FT A  $             6.54 31.00%  $             4.51 N/A N/A
3-1553432-9 Cable,ILJA,Dist,OFCR,96F,OM3,AQ FT A  $           33.38 31.00%  $           23.03 N/A N/A
3-1553623-9 Cbl,Loose Fiber,Int,OFNP,1x24,OM3,AQ FT A  $             2.40 31.0%  $             1.66 N/A N/A
3-1553680-9 Cbl,ILJA,I/O,OFCP,12F,Buf,OM3,AQ FT A  $             6.23 31.00%  $             4.30 N/A N/A
3-1664404-9 POC-CAB-DIST-OFNP-6/6XG-AQ FT A  $             2.02 31.00%  $             1.39 N/A N/A
3-1664405-9 POC-CAB-DIST-OFNR-6/6XG-AQ FT A  $             1.80 31.00%  $             1.24 N/A N/A
3-1664406-9 POC-CAB-SBS-OFNP-12/12XG-BK FT A  $             3.85 31.00%  $             2.66 N/A N/A
3-1664407-9 POC-CAB-SBS-OFNR-12/12XG-AQ FT A  $             3.46 31.00%  $             2.39 N/A N/A
3-1664408-9 POC-CAB-DIST-OFNP-24/24XG-AQ FT A  $           10.10 31.00%  $             6.97 N/A N/A
3-1664409-9 POC-CAB-DIST-OFNR-24/24XG-AQ FT A  $             9.13 31.00%  $             6.30 N/A N/A
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3-1664410-5 POC-I/O-OFNP-12/12XG-BK FT A  $             5.00 31.00%  $             3.45 N/A N/A
3-1664411-5 POC-I/O-OFNR-12/12XG-BK FT A  $             4.81 31.00%  $             3.32 N/A N/A
3-1664412-5 POC-I/O-OFNP-24/24XG-BK FT A  $           10.77 31.00%  $             7.43 N/A N/A
3-1664413-5 POC-I/O-OFNR-24/24XG-BK FT A  $             6.06 31.00%  $             4.18 N/A N/A
3-1664414-1 POC-CAB-DIST-4XG+4SM-OFNP FT A  $             1.80 31.00%  $             1.24 N/A N/A
3-1664415-1 POC-CAB-DIST-8XG+4SM-OFNP FT A  $             2.69 31.00%  $             1.86 N/A N/A
3-1777117-6 Cable,ILJA,Dist,OFCR,12F,XG FT A  $             4.04 31.00%  $             2.79 N/A N/A
3-1777117-7 FO CAB BU DN N0012IOEP13.MM MMOM3AQ 

ILT FT A  $             3.85 31.00%  $             2.66 N/A N/A
3-1777121-7 CABLE-DIST-OFNP-6XXG-ARMOR FT A  $             3.08 31.00%  $             2.13 N/A N/A
3-1777122-7 CABLE-DIST-PLENUM-24XXG-ARMOR FT A  $             6.73 31.00%  $             4.64 N/A N/A
3-1777123-7 CABLE-DIST-PLENUM-48XXG-ARMOR FT A  $           17.31 31.00%  $           11.94 N/A N/A
3-1777124-7 CABLE-DIST-PLENUM-72XXG-ARMOR FT A  $           26.92 31.00%  $           18.57 N/A N/A
3-2111062-9 Cable,OFNP,24 F Dist,OM3,AQ MT A  $           17.29 31.00%  $           11.93 N/A N/A
3-2193197-9 Cable,OFNR,144 Fiber Ribbon,OM3,AQ FT A  $           30.59 31.00%  $           21.11 N/A N/A
3-553079-1 CABLE,FLAT,3C,12AWG,250FT FT A  $             5.85 31.00%  $             4.04 N/A N/A
3-553079-3 CABLE,FLAT,3C,12AWG,50FT FT A  $             5.85 31.00%  $             4.04 N/A N/A
3-553079-4 CABLE,FLAT,3C,12AWG,100FT FT A  $             5.85 31.00%  $             4.04 N/A N/A
3-553239-1 CABLE,FLAT,5C,12AWG,250FT FT A  $             9.65 31.00%  $             6.66 N/A N/A
3-553239-3 CABLE,FLAT,5C,12AWG,50FT FT A  $             9.65 31.00%  $             6.66 N/A N/A
3-553239-4 CABLE,FLAT,5C,12AWG,100FT FT A  $             9.65 31.00%  $             6.66 N/A N/A
3-553820-1 CABLE,FLAT,5C,12AWG,IG,250FT FT A  $           10.90 31.00%  $             7.52 N/A N/A
3-553820-3 CABLE,FLAT,5C,12AWG,IG,50FT FT A  $           10.90 31.00%  $             7.52 N/A N/A
3-553820-4 CABLE,FLAT,5C,12AWG,IG,100FT FT A  $           10.90 31.00%  $             7.52 N/A N/A
3AC-12BB 3AC-12BB: CBL 735 12 PK BULK FT A  $           12.90 31.0%  $             8.90 N/A N/A
3AC-2BB 3AC-2BB: CBL 735 DL BULK FT A  $             3.19 31.0%  $             2.20 N/A N/A
3AC-3BB 3AC-3BB: CBL 735 3 PK BULK FT A  $             4.19 31.0%  $             2.89 N/A N/A
3AC-6BB 3AC-6BB: CBL 735 6 PK BULK FT A  $             7.77 31.0%  $             5.36 N/A N/A
3AC-9BB 3AC-9BB: CBL 735 9 PK BULK FT A  $           14.06 31.0%  $             9.70 N/A N/A
3AC-BB 3AC-BB: CBL 735 SGL BULK FT A  $             1.66 31.0%  $             1.15 N/A N/A
3AC-BBW 3AC-BBW: CBL 735 SGL W/MESS BULK FT A  $             1.78 31.0%  $             1.23 N/A N/A
3AC-BDW 3AC-BDW: CBL 735 DL W FT A  $             3.13 31.0%  $             2.16 N/A N/A
4-1499952-7 Cbl,Armored,OFCP,36 F Dist,SM FT A  $           11.25 31.00%  $             7.76 N/A N/A
4-1553254-9 Cable,ILJA,Dist,OFCP,96F,OM4,AQ FT A  $           62.88 31.00%  $           43.39 N/A N/A
4-1553257-6 Cable,ILJA,Dist,OFCR,24F,SM FT A  $             7.15 31.00%  $             4.93 N/A N/A
4-1553259-9 Cbl,OFNP,12 F Interconnect,OM4,AQ FT A  $             1.88 31.0%  $             1.30 N/A N/A
4-1553307-9 Cbl,Dist,OFNR,6F:1x6,OM4,AQ FT A  $             1.74 31.00%  $             1.20 N/A N/A
4-1553308-9 Cbl,Dist,OFNP,6F:1x6,OM4,AQ FT A  $             1.20 31.00%  $             0.83 N/A N/A
4-1553310-9 Cbl,Dist,OFNP,8F:1x8,OM4,AQ FT A  $             2.13 31.00%  $             1.47 N/A N/A
4-1553311-9 Cbl,Dist,OFNR,12F:1x12,OM4,AQ FT A  $             2.98 31.00%  $             2.06 N/A N/A

591 of 9702



NW Cable TE

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

TE Cable                Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

4-1553312-9 Cbl,Dist,OFNP,12F:1x12,OM4,AQ FT A  $             2.87 31.00%  $             1.98 N/A N/A
4-1553313-9 Cbl,Dist,OFNR,24F:1x24,OM4,AQ FT A  $             5.77 31.00%  $             3.98 N/A N/A
4-1553314-4 CBL,DIST,OFNP,24F:1X24,OM3,SL FT A  $             3.63 31.00%  $             2.50 N/A N/A
4-1553314-9 Cbl,Dist,OFNP,24F:1x24,OM4,AQ FT A  $             2.87 31.00%  $             1.98 N/A N/A
4-1553315-9 Cbl,Dist,OFNR,24F:2x12,OM4,AQ FT A  $             9.04 31.00%  $             6.24 N/A N/A
4-1553316-9 Cbl,Dist,OFNP,24F:2x12,OM4,AQ FT A  $             9.52 31.00%  $             6.57 N/A N/A
4-1553320-9 Cbl,Dist,OFNP,36F:6x6,OM4,AQ FT A  $           13.19 31.00%  $             9.10 N/A N/A
4-1553321-9 Cbl,Dist,OFNR,48F:4x12,OM4,AQ FT A  $           13.08 31.00%  $             9.03 N/A N/A
4-1553322-9 Cbl,Dist,OFNP,48F:4x12,OM4,AQ FT A  $           15.17 31.00%  $           10.47 N/A N/A
4-1553324-9 Cbl,Dist,OFNP,72F:6x12,OM4,AQ FT A  $           21.35 31.00%  $           14.73 N/A N/A
4-1553325-9 Cbl,Dist,OFNR,96F:8x12 ,OM4,AQ FT A  $           24.50 31.00%  $           16.91 N/A N/A
4-1553326-9 Cbl,Dist,OFNP,96F:8x12 ,OM4,AQ FT A  $           28.35 31.00%  $           19.56 N/A N/A
4-1553327-9 Cbl,Dist,OFNR,144F:12x12,OM4,AQ FT A  $           33.29 31.00%  $           22.97 N/A N/A
4-1553328-9 Cbl,Dist,OFNP,144F:12x12,OM4,A FT A  $           37.71 31.00%  $           26.02 N/A N/A
4-1553342-9 Cbl,I/O,Dry,OFNR,6F,OM4,AQ FT A  $             3.06 31.00%  $             2.11 N/A N/A
4-1553352-9 Cbl,I/O,Dry,OFNR,48F,OM4,AQ FT A  $           13.54 31.00%  $             9.34 N/A N/A
4-1553353-9 Cbl,I/O,Dry,OFNP,48F,OM4,AQ FT A  $           14.88 31.00%  $           10.27 N/A N/A
4-1553354-9 Cbl,I/O,Dry,OFNR,72F,OM4,AQ FT A  $           23.08 31.00%  $           15.93 N/A N/A
4-1553355-9 Cbl,I/O,Dry,OFNP,72F,OM4,AQ FT A  $           23.46 31.00%  $           16.19 N/A N/A
4-1553356-9 Cbl,I/O,Dry,OFNR,96F,OM4,AQ FT A  $           30.77 31.00%  $           21.23 N/A N/A
4-1553357-9 Cbl,I/O,Dry,OFNP,96F,OM4,AQ FT A  $           32.21 31.00%  $           22.22 N/A N/A
4-1553358-9 Cbl,I/O,Dry,OFNR,144F,OM4,AQ FT A  $           40.56 31.00%  $           27.99 N/A N/A
4-1553359-9 Cbl,I/O,Dry,OFNP,144F,OM4,AQ FT A  $           48.56 31.00%  $           33.51 N/A N/A
4-1553407-9 Cbl,Simplex,2.0mm,OFNP,OM4,AQ FT A  $             0.40 31.00%  $             0.28 N/A N/A
4-1553409-5 CBL,SIMPLEX,2.9MM,OFNP,OM4,SL FT A  $             0.50 31.00%  $             0.35 N/A N/A
4-1553410-9 Cbl,Zipcord,2.0mm,OFNR,OM4,AQ FT A  $             0.52 31.00%  $             0.36 N/A N/A
4-1553411-9 Cbl,Zipcord,2.0mm,OFNP,OM4,AQ FT A  $             0.56 31.00%  $             0.39 N/A N/A
4-1553412-9 Cbl,Zipcord,2.9mm,OFNR,OM4,AQ FT A  $             0.62 31.00%  $             0.43 N/A N/A
4-1553413-9 Cbl,Zipcord,2.9mm,OFNP,OM4,AQ FT A  $             0.66 31.00%  $             0.46 N/A N/A
4-1553414-9 Cbl,Dualan,2.9mm,OFNR,OM4,AQ FT A  $             0.82 31.00%  $             0.57 N/A N/A
4-1553415-9 Cbl,Dualan,2.9mm,OFNP,OM4,AQ FT A  $             0.84 31.00%  $             0.58 N/A N/A
4-1553416-9 Cbl,Dualan,4.8mm,OFNR,OM4,AQ FT A  $             0.66 31.00%  $             0.46 N/A N/A
4-1553417-1 Cbl,Dualan,4.8mm,OFNP,62.5/125 FT A  $             0.46 31.00%  $             0.32 N/A N/A
4-1553417-4 Cbl,Dualan,4.8mm,OFNP,OM3,SL FT A  $             0.56 31.00%  $             0.39 N/A N/A
4-1553419-9 Cbl,Quad,4.8mm,OFNP,OM4,AQ FT A  $             1.76 31.00%  $             1.21 N/A N/A
4-1553420-9 Cable,ILJA,Dist,24F-1x24,OM4,AQ FT A  $             6.73 31.00%  $             4.64 N/A N/A
4-1553623-9 Cbl,Loose Fiber,Int,OFNP,1x24,OM4,AQ FT A  $             5.77 31.00%  $             3.98 N/A N/A
4-1664084-1 CABLE-SBS-OFNR-12/12 FT A  $             2.88 31.00%  $             1.99 N/A N/A
4-1664085-1 CABLE-SBS-OFNP-12/12 FT A  $             3.13 31.00%  $             2.16 N/A N/A
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4-1664086-1 POC-CABLE-DIST-OFNR-12/12 FT A  $             2.88 31.00%  $             1.99 N/A N/A
4-1664087-1 POC-CABLE-DIST-OFNP-12/12 FT A  $             4.62 31.00%  $             3.19 N/A N/A
4-1664088-1 POC-CABLE-DIST-OFNR-12/24 FT A  $             4.54 31.00%  $             3.13 N/A N/A
4-1664089-1 POC-CABLE-DIST-OFNP-12/24 FT A  $             5.29 31.00%  $             3.65 N/A N/A
4-1664090-1 POC-CABLE-DIST-OFNR-24/48 FT A  $             8.85 31.00%  $             6.11 N/A N/A
4-1664091-1 POC-CABLE-DIST-OFNP-24/48 FT A  $           12.98 31.00%  $             8.96 N/A N/A
4-1664104-5 POC-CAB-I/O-OFNR-6/6-BK FT A  $             2.08 31.00%  $             1.44 N/A N/A
4-1664123-5 POC-CAB-I/O-OFNR-12/12-BK FT A  $             1.98 31.00%  $             1.37 N/A N/A
4-1664124-5 POC-CAB-I/O-OFNR-12/24-BK FT A  $             5.77 31.00%  $             3.98 N/A N/A
4-1664125-5 POC-CAB-I/O-OFNR-24/48-BK FT A  $             7.02 31.00%  $             4.84 N/A N/A
4-1664208-5 POC-CAB-OSP-12/12-BK FT A  $             2.88 31.00%  $             1.99 N/A N/A
4-1664209-5 POC-CAB-OSP-12/24-BK FT A  $             5.77 31.00%  $             3.98 N/A N/A
4-1664210-5 POC-CAB-OSP-24/48-BK FT A  $             6.33 31.00%  $             4.37 N/A N/A
4-1664417-5 POC-CAB-I/O-OFNR-24/24-BK FT A  $             7.69 31.00%  $             5.31 N/A N/A
4-1777117-6 Cable,ILJA,Dist,OFCR,12F,SM FT A  $             3.15 31.00%  $             2.17 N/A N/A
4-1777117-7 CABLE-DIST-PLENUM-12XSM-ARMOR FT A  $             2.98 31.00%  $             2.06 N/A N/A
4-1777121-7 CABLE-DIST-PLENUM-6XSM-ARMOR FT A  $             2.79 31.00%  $             1.93 N/A N/A
4-1777122-7 CABLE-DIST-PLENUM-24XSM-ARMOR FT A  $             4.13 31.00%  $             2.85 N/A N/A
4-1777123-6 Cable,ILJA,Dist,OFCR,48F,SM FT A  $           11.23 31.00%  $             7.75 N/A N/A
4-1777123-7 CABLE-DIST-OFNP-48XSM-ARMOR FT A  $           11.54 31.00%  $             7.96 N/A N/A
4-1777124-7 CABLE DIST OFCP 72 X SM ILJA FT A  $           19.23 31.00%  $           13.27 N/A N/A
4-1777139-7 CABLE-I/O-PLENUM-144XSM-ILJA FT A  $           23.08 31.00%  $           15.93 N/A N/A
4-1777152-5 CABLE-I/O-OFNR-36SM/12-62.5-BLK FT A  $           10.00 31.00%  $             6.90 N/A N/A
4-2193205-9 Cable,I/O Dist,OFNP,12 F,OM4,AQ FT A  $             5.58 31.00%  $             3.85 N/A N/A
4-27046-5706 4-27046-5706: MM DUAL ZIP 62.5/125 ORANG FT A  $             1.14 31.0%  $             0.79 N/A N/A
5-1499419-2 Cable,CAT5e,510,25 UTP,CMP,Gry FT A  $      6,083.95 31.00%  $      4,197.93 N/A N/A
5-1553308-2 Cbl,Dist,OFNP,6F:1x6,50/125,RD FT A  $             0.98 31.0%  $             0.68 N/A N/A
5-1553308-4 Cbl,Dist,OFNP,6F:1x6,OM3,RD FT A  $             1.20 31.00%  $             0.83 N/A N/A
5-1553312-4 Cbl,Dist,OFNP,12F:1x12,OM3,RD FT A  $             2.35 31.00%  $             1.62 N/A N/A
5-1553314-4 Cbl,Dist,OFNP,24F:1x24,OM3,RD FT A  $             3.63 31.00%  $             2.50 N/A N/A
5-1553316-4 Cbl,Dist,OFNP,24F:2x12,OM3,RD FT A  $             7.08 31.00%  $             4.89 N/A N/A
5-1553322-4 Cbl,Dist,OFNP,48F:4x12,OM3,RD FT A  $           10.60 31.00%  $             7.31 N/A N/A
5-1553411-4 Cbl,Zipcord,2.0mm,OFNP,OM3,RD FT A  $             0.48 31.00%  $             0.33 N/A N/A
5-1553415-1 Cbl,Dualan,2.9mm,OFNP,62.5/125 FT A  $             0.40 31.00%  $             0.28 N/A N/A
5-1553415-4 Cbl,Dualan,2.9mm,OFNP,OM3,RD FT A  $             0.52 31.0%  $             0.36 N/A N/A
5-1553416-1 Cbl,Dualan,4.8mm,OFNR,62.5/125 FT A  $             0.50 31.00%  $             0.35 N/A N/A
5-1553416-2 Cbl,Dualan,4.8mm,OFNR,50/125,R FT A  $             0.48 31.00%  $             0.33 N/A N/A
5-1553417-1 Cbl,Dualan,4.8mm,OFNP,62.5/125 FT A  $             0.52 31.00%  $             0.36 N/A N/A
5-1553417-2 Cbl,Dualan,4.8mm,OFNP,50/125,R FT A  $             0.48 31.00%  $             0.33 N/A N/A

593 of 9702



NW Cable TE

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

TE Cable                Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

5-1553417-4 Cbl,Dualan,4.8mm,OFNP,OM3,RD FT A  $             0.56 31.00%  $             0.39 N/A N/A
5-1553418-1 Cbl,Quad,4.8mm,OFNR,62.5/125,R FT A  $             0.66 31.00%  $             0.46 N/A N/A
5-1553418-2 Cbl,Quad,4.8mm,OFNR,50/125,RD FT A  $             0.62 31.00%  $             0.43 N/A N/A
5-1553419-1 Cbl,Quad,4.8mm,OFNP,62.5/125,R FT A  $             0.78 31.00%  $             0.54 N/A N/A
5-1553419-2 Cbl,Quad,4.8mm,OFNP,50/125,RD FT A  $             0.70 31.00%  $             0.48 N/A N/A
5-1553419-4 Cbl,Quad,4.8mm,OFNP,OM3,RD FT A  $             1.06 31.00%  $             0.73 N/A N/A
5-1777122-7 CABLE-DIST-PLENUM-12XXG12XSM-ARMOR FT A  $             8.65 31.00%  $             5.97 N/A N/A
5-1777123-7 CABLE-DIST-PLENUM-24XXG24XSM-ARMOR FT A  $           14.61 31.00%  $           10.08 N/A N/A
5-1777124-7 CABLE-DIST-OFNP-72XXG-ARMOR-BLK FT A  $           30.77 31.00%  $           21.23 N/A N/A
553536-1 TOP SHIELD,3/5 CNDTC,UC,250FT FT A  $             3.63 31.00%  $             2.50 N/A N/A
553536-3 TOP SHIELD,3/5 CNDTC,UC,50FT FT A  $             3.63 31.00%  $             2.50 N/A N/A
553536-4 TOP SHIELD,3/5 CNDTC,UC,100FT FT A  $             3.63 31.00%  $             2.50 N/A N/A
553536-5 TOP SHIELD,3/5 CNDTC,UC,150FT FT A  $             3.63 31.00%  $             2.50 N/A N/A
554123-1 PREPARATION,FLOOR,UC,250FT FT A  $             0.88 31.00%  $             0.61 N/A N/A
554123-3 PREPARATION,FLOOR,UC,50FT FT A  $             1.32 31.00%  $             0.91 N/A N/A
554123-4 PREPARATION,FLOOR,UC,100FT FT A  $             1.24 31.00%  $             0.86 N/A N/A
5ESM-BLII-N 5ESM-BLII-N: CM 4/24 5E 1M FT A  $         209.61 31.0%  $         144.63 N/A N/A
5ESM-WTII 5ESM-WTII: CM 4/24 5E 1M FT A  $         209.61 31.0%  $         144.63 N/A N/A
5ETK-RDRB-B 5ETK-RDRB-B: CM 4/24 PC C5E 1M FT A  $         368.74 31.0%  $         254.43 N/A N/A
5ETK-SLRB-B 5ETK-SLRB-B: CM 4/24 PC C5E 1M FT A  $         368.74 31.0%  $         254.43 N/A N/A
5ETK-WT10-B 5ETK-WT10-B: CM 4/24 PC C5E 5M FT A  $         368.74 31.0%  $         254.43 N/A N/A
5ETK-WTRB-B 5ETK-WTRB-B: CM 4/24 PC C5E 1M FT A  $         368.74 31.0%  $         254.43 N/A N/A
5ETK-YLRB-B 5ETK-YLRB-B: CM 4/24 PC C5E 1M FT A  $         368.74 31.0%  $         254.43 N/A N/A
6002LFPBKO50U20SUB 6002LFPBKO50U20SUB: CBL; 2F PLENUM 

BREAK FT A  $             3.90 31.0%  $             2.69 N/A N/A
6004LFRCBC010 6004LFRCBC010: CBL; 4F RISER DIST, SM FT A  $             0.62 31.0%  $             0.43 N/A N/A
6006LFPCBA010 6006LFPCBA010: CBL; 6FBR ARM PLENUM DIST FT A  $             3.23 31.0%  $             2.23 N/A N/A
6006LFRCBA50U 6006LFRCBA50U: 6F ARM DIST RISER, 50U 30 FT A  $             4.90 31.0%  $             3.38 N/A N/A
6006LFRCBC5U5 6006LFRCBC5U5: CBL 6F OFNR 50UM OM3 550M FT A  $             1.92 31.0%  $             1.32 N/A N/A
6012LFPCBC062 6012LFPCBC062: CBL; 12F PLENUM DISTRIBUT FT A  $             3.38 31.0%  $             2.33 N/A N/A
6012LFPCBC50U 6012LFPCBC50U: CBL 12F PLENUM DIST, 50U FT A  $             2.27 31.0%  $             1.57 N/A N/A
6012LFRCBC010 6012LFRCBC010: CBL; 12F RISER DIST, SM FT A  $             1.24 31.0%  $             0.86 N/A N/A
6012LFRCBC062 6012LFRCBC062: CBL 12F OFNR DIS 62.5/125 FT A  $             2.48 31.0%  $             1.71 N/A N/A
6012LFRCBC50U 6012LFRCBC50U: 12F 50/125 10 GIG TB PVC FT A  $             2.17 31.0%  $             1.50 N/A N/A
6012LFRCBC5U5 6012LFRCBC5U5: CBL 12F OFNR 50UMOM3 550M FT A  $             3.06 31.0%  $             2.11 N/A N/A
6024LFPCBA010 6024LFPCBA010: CBL; 24F ARM PLENUM DIST FT A  $             5.19 31.0%  $             3.58 N/A N/A
6024LFRCBC010 6024LFRCBC010: 24F OFNR DIST CBL SM FT A  $             2.52 31.0%  $             1.74 N/A N/A
6024LFRCBC062 6024LFRCBC062: CBL; 24F RISER 62.5/125 FT A  $             3.56 31.0%  $             2.46 N/A N/A
6024LFRCBC5U5 6024LFRCBC5U5: CBL 24F OFNR 50UMOM3 550M FT A  $           14.73 31.0%  $           10.16 N/A N/A
6048LFPCBC50U 6048LFPCBC50U: CBL-48F PLEN 50/125ULTRA FT A  $           17.98 31.0%  $           12.41 N/A N/A
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6072LFPCBC50U 6072LFPCBC50U: CBL-72F PLEN 50/125ULTRA FT A  $           17.63 31.0%  $           12.16 N/A N/A
6-1499418-2 Cable,CAT5e,510,25 UTP,CMR,Gry FT A  $      1,762.97 31.00%  $      1,216.45 N/A N/A
6-1499418-3 Cable,CAT5e,510,25 UTP,CMR,Blu FT A  $      1,762.97 31.00%  $      1,216.45 N/A N/A
6-1499418-4 Cable,CAT5e,510,25 UTP,CMR,Yel FT A  $      1,762.97 31.00%  $      1,216.45 N/A N/A
6-1553312-3 Cbl,Dist,OFNP,12F:1x12,SM,BK FT A  $             1.08 31.00%  $             0.75 N/A N/A
6-1553312-5 Cbl,Dist,OFNP,12F:1x12,OM4,BK FT A  $             3.00 31.00%  $             2.07 N/A N/A
6-1553314-5 Cbl,Dist,OFNP,24F:1x24,OM4,BK FT A  $             6.06 31.00%  $             4.18 N/A N/A
6-1553342-1 Cbl,I/O,Dry,OFNR,6F,62.5/125,B FT A  $             1.60 31.00%  $             1.10 N/A N/A
6-1553342-2 Cbl,I/O,Dry,OFNR,6F,50/125,BK FT A  $             1.22 31.00%  $             0.84 N/A N/A
6-1553342-3 Cbl,I/O,Dry,OFNR,6F,SM,BK FT A  $             0.86 31.00%  $             0.59 N/A N/A
6-1553342-4 Cbl,I/O,Dry,OFNR,6F,OM3,BK FT A  $             1.94 31.00%  $             1.34 N/A N/A
6-1553342-5 Cbl,I/O,Dry,OFNR,6F,OM4,BK FT A  $             2.67 31.00%  $             1.84 N/A N/A
6-1553343-1 Cbl,I/O,Dry,OFNP,6F,62.5/125,B FT A  $             2.13 31.00%  $             1.47 N/A N/A
6-1553343-2 Cbl,I/O,Dry,OFNP,6F,50/125,BK FT A  $             1.92 31.00%  $             1.32 N/A N/A
6-1553343-3 Cbl,I/O,Dry,OFNP,6F,SM,BK FT A  $             1.64 31.00%  $             1.13 N/A N/A
6-1553343-4 Cbl,I/O,Dry,OFNP,6F,OM3,BK FT A  $             2.31 31.00%  $             1.59 N/A N/A
6-1553343-5 Cbl,I/O,Dry,OFNP,6F,OM4,BK FT A  $             3.08 31.00%  $             2.13 N/A N/A
6-1553345-4 Cbl,I/O,Dry,OFNP,8F,OM3,BK FT A  $             2.96 31.00%  $             2.04 N/A N/A
6-1553346-1 Cbl,I/O,Dry,OFNR,12F,62.5/125, FT A  $             2.15 31.00%  $             1.48 N/A N/A
6-1553346-2 Cbl,I/O,Dry,OFNR,12F,50/125,BK FT A  $             1.80 31.00%  $             1.24 N/A N/A
6-1553346-3 Cbl,I/O,Dry,OFNR,12F,SM,BK FT A  $             0.92 31.00%  $             0.63 N/A N/A
6-1553346-4 Cbl,I/O,Dry,OFNR,12F,OM3,BK FT A  $             2.69 31.00%  $             1.86 N/A N/A
6-1553346-5 Cbl,I/O,Dry,OFNR,12F,OM4,BK FT A  $             3.56 31.00%  $             2.46 N/A N/A
6-1553347-1 Cbl,I/O,Dry,OFNP,12F,62.5/125, FT A  $             2.69 31.00%  $             1.86 N/A N/A
6-1553347-2 Cbl,I/O,Dry,OFNP,12F,50/125,BK FT A  $             2.31 31.00%  $             1.59 N/A N/A
6-1553347-3 Cbl,I/O,Dry,OFNP,12F,SM,BK FT A  $             1.56 31.00%  $             1.08 N/A N/A
6-1553347-4 Cbl,I/O,Dry,OFNP,12F,OM3,BK FT A  $             2.88 31.00%  $             1.99 N/A N/A
6-1553347-5 Cbl,I/O,Dry,OFNP,12F,OM4,BK FT A  $             4.52 31.00%  $             3.12 N/A N/A
6-1553348-1 Cbl,I/O,Dry,OFNR,24F,62.5/125, FT A  $             3.62 31.00%  $             2.50 N/A N/A
6-1553348-2 Cbl,I/O,Dry,OFNR,24F,50/125,BK FT A  $             3.02 31.00%  $             2.08 N/A N/A
6-1553348-3 Cbl,I/O,Dry,OFNR,24F,SM,BK FT A  $             1.60 31.00%  $             1.10 N/A N/A
6-1553348-4 Cbl,I/O,Dry,OFNR,24F,OM3,BK FT A  $             4.81 31.00%  $             3.32 N/A N/A
6-1553348-5 Cbl,I/O,Dry,OFNR,24F,OM4,BK FT A  $             6.92 31.00%  $             4.77 N/A N/A
6-1553349-1 Cbl,I/O,Dry,OFNP,24F,62.5/125, FT A  $             5.77 31.00%  $             3.98 N/A N/A
6-1553349-3 Cbl,I/O,Dry,OFNP,24F,SM,BK FT A  $             4.13 31.00%  $             2.85 N/A N/A
6-1553349-4 Cbl,I/O,Dry,OFNP,24F,OM3,BK FT A  $             6.54 31.00%  $             4.51 N/A N/A
6-1553349-5 Cbl,I/O,Dry,OFNP,24F,OM4,BK FT A  $             8.63 31.00%  $             5.95 N/A N/A
6-1553350-2 Cbl,I/O,Dry,OFNR,36F,50/125,BK FT A  $             4.06 31.00%  $             2.80 N/A N/A
6-1553350-4 Cbl,I/O,Dry,OFNR,36F,OM3,BK FT A  $             6.94 31.00%  $             4.79 N/A N/A
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6-1553351-3 Cbl,I/O,Dry,OFNP,36F,SM,BK FT A  $             4.81 31.00%  $             3.32 N/A N/A
6-1553351-4 Cbl,I/O,Dry,OFNP,36F,OM3,BK FT A  $             8.38 31.00%  $             5.78 N/A N/A
6-1553352-1 Cbl,I/O,Dry,OFNR,48F,62.5/125, FT A  $             6.15 31.00%  $             4.24 N/A N/A
6-1553352-2 Cbl,I/O,Dry,OFNR,48F,50/125,BK FT A  $             4.79 31.00%  $             3.31 N/A N/A
6-1553352-3 Cbl,I/O,Dry,OFNR,48F,SM,BK FT A  $             2.31 31.00%  $             1.59 N/A N/A
6-1553352-4 Cbl,I/O,Dry,OFNR,48F,OM3,BK FT A  $             7.88 31.00%  $             5.44 N/A N/A
6-1553352-5 Cbl,I/O,Dry,OFNR,48F,OM4,BK FT A  $           12.31 31.00%  $             8.49 N/A N/A
6-1553353-1 Cbl,I/O,Dry,OFNP,48F,62.5/125, FT A  $             7.69 31.00%  $             5.31 N/A N/A
6-1553353-2 Cbl,I/O,Dry,OFNP,48F,50/125,BK FT A  $             7.19 31.00%  $             4.96 N/A N/A
6-1553353-3 Cbl,I/O,Dry,OFNP,48F,SM,BK FT A  $             4.81 31.00%  $             3.32 N/A N/A
6-1553353-4 Cbl,I/O,Dry,OFNP,48F,OM3,BK FT A  $             9.92 31.00%  $             6.84 N/A N/A
6-1553353-5 Cbl,I/O,Dry,OFNP,48F,OM4,BK FT A  $           13.54 31.00%  $             9.34 N/A N/A
6-1553354-1 Cbl,I/O,Dry,OFNR,72F,62.5/125, FT A  $             9.42 31.00%  $             6.50 N/A N/A
6-1553354-2 Cbl,I/O,Dry,OFNR,72F,50/125,BK FT A  $             7.31 31.00%  $             5.04 N/A N/A
6-1553354-3 Cbl,I/O,Dry,OFNR,72F,SM,BK FT A  $             2.56 31.00%  $             1.77 N/A N/A
6-1553354-4 Cbl,I/O,Dry,OFNR,72F,OM3,BK FT A  $           11.92 31.00%  $             8.22 N/A N/A
6-1553354-5 Cbl,I/O,Dry,OFNR,72F,OM4,BK FT A  $           21.15 31.00%  $           14.59 N/A N/A
6-1553355-1 Cbl,I/O,Dry,OFNP,72F,62.5/125, FT A  $           10.77 31.00%  $             7.43 N/A N/A
6-1553355-2 Cbl,I/O,Dry,OFNP,72F,50/125,BK FT A  $           11.15 31.00%  $             7.69 N/A N/A
6-1553355-3 Cbl,I/O,Dry,OFNP,72F,SM,BK FT A  $             7.69 31.00%  $             5.31 N/A N/A
6-1553355-4 Cbl,I/O,Dry,OFNP,72F,OM3,BK FT A  $           13.46 31.00%  $             9.29 N/A N/A
6-1553355-5 Cbl,I/O,Dry,OFNP,72F,OM4,BK FT A  $           21.15 31.00%  $           14.59 N/A N/A
6-1553356-1 Cbl,I/O,Dry,OFNR,96F,62.5/125, FT A  $           11.92 31.00%  $             8.22 N/A N/A
6-1553356-2 Cbl,I/O,Dry,OFNR,96F,50/125,BK FT A  $             9.81 31.00%  $             6.77 N/A N/A
6-1553356-3 Cbl,I/O,Dry,OFNR,96F,SM,BK FT A  $             3.65 31.00%  $             2.52 N/A N/A
6-1553356-4 Cbl,I/O,Dry,OFNR,96F,OM3,BK FT A  $           16.35 31.00%  $           11.28 N/A N/A
6-1553356-5 Cbl,I/O,Dry,OFNR,96F,OM4,BK FT A  $           25.63 31.00%  $           17.68 N/A N/A
6-1553357-1 Cbl,I/O,Dry,OFNP,96F,62.5/125, FT A  $           15.38 31.00%  $           10.61 N/A N/A
6-1553357-2 Cbl,I/O,Dry,OFNP,96F,50/125,BK FT A  $           13.85 31.00%  $             9.56 N/A N/A
6-1553357-3 Cbl,I/O,Dry,OFNP,96F,SM,BK FT A  $             9.62 31.00%  $             6.64 N/A N/A
6-1553357-4 Cbl,I/O,Dry,OFNP,96F,OM3,BK FT A  $           19.71 31.00%  $           13.60 N/A N/A
6-1553357-5 Cbl,I/O,Dry,OFNP,96F,OM4,BK FT A  $           28.85 31.00%  $           19.91 N/A N/A
6-1553358-1 Cbl,I/O,Dry,OFNR,144F,62.5/125 FT A  $           19.23 31.00%  $           13.27 N/A N/A
6-1553358-2 Cbl,I/O,Dry,OFNR,144F,50/125,B FT A  $           16.35 31.00%  $           11.28 N/A N/A
6-1553358-3 Cbl,I/O,Dry,OFNR,144F,SM,BK FT A  $             5.38 31.00%  $             3.71 N/A N/A
6-1553358-4 Cbl,I/O,Dry,OFNR,144F,OM3,BK FT A  $           25.00 31.00%  $           17.25 N/A N/A
6-1553358-5 Cbl,I/O,Dry,OFNR,144F,OM4,BK FT A  $           37.98 31.00%  $           26.21 N/A N/A
6-1553359-2 Cbl,I/O,Dry,OFNP,144F,50/125,B FT A  $           21.15 31.00%  $           14.59 N/A N/A
6-1553359-3 Cbl,I/O,Dry,OFNP,144F,SM,BK FT A  $           12.69 31.00%  $             8.76 N/A N/A
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6-1553359-4 Cbl,I/O,Dry,OFNP,144F,OM3,BK FT A  $           28.85 31.00%  $           19.91 N/A N/A
6-1553359-5 Cbl,I/O,Dry,OFNP,144F,OM4,BK FT A  $           42.31 31.00%  $           29.19 N/A N/A
6-1553372-1 Cbl,I/O,Gel,OFNR,4F,62.5/125,BK FT A  $             0.92 31.00%  $             0.63 N/A N/A
6-1553372-2 Cbl,I/O,Gel,OFNR,4F,50/125,BK FT A  $             0.84 31.00%  $             0.58 N/A N/A
6-1553372-3 Cbl,I/O,Gel,OFNR,4F,SM,BK FT A  $             0.66 31.00%  $             0.46 N/A N/A
6-1553372-4 Cbl,I/O,Gel,OFNR,4F,OM3,BK FT A  $             1.20 31.00%  $             0.83 N/A N/A
6-1553372-5 Cbl,I/O,Gel,OFNR,4F,OM4,BK FT A  $             2.21 31.00%  $             1.52 N/A N/A
6-1553374-1 Cbl,I/O,Gel,OFNR,6F,62.5/125,B FT A  $             1.08 31.00%  $             0.75 N/A N/A
6-1553374-2 Cbl,I/O,Gel,OFNR,6F,50/125,BK FT A  $             0.94 31.00%  $             0.65 N/A N/A
6-1553374-3 Cbl,I/O,Gel,OFNR,6F,SM,BK FT A  $             0.68 31.00%  $             0.47 N/A N/A
6-1553374-4 Cbl,I/O,Gel,OFNR,6F,OM3,BK FT A  $             1.54 31.00%  $             1.06 N/A N/A
6-1553374-5 Cbl,I/O,Gel,OFNR,6F,OM4,BK FT A  $             2.77 31.00%  $             1.91 N/A N/A
6-1553376-1 Cbl,I/O,Gel,OFNR,8F,62.5/125,BK FT A  $             1.20 31.00%  $             0.83 N/A N/A
6-1553376-2 Cbl,I/O,Gel,OFNR,8F,50/125,BK FT A  $             1.10 31.00%  $             0.76 N/A N/A
6-1553376-3 Cbl,I/O,Gel,OFNR,8F,SM,BK FT A  $             0.74 31.00%  $             0.51 N/A N/A
6-1553376-4 Cbl,I/O,Gel,OFNR,8F,OM3,BK FT A  $             1.92 31.00%  $             1.32 N/A N/A
6-1553376-5 Cbl,I/O,Gel,OFNR,8F,OM4,BK FT A  $             3.23 31.00%  $             2.23 N/A N/A
6-1553378-1 Cbl,I/O,Gel,OFNR,12F,62.5/125, FT A  $             1.14 31.00%  $             0.79 N/A N/A
6-1553378-2 Cbl,I/O,Gel,OFNR,12F,50/125,BK FT A  $             1.40 31.00%  $             0.97 N/A N/A
6-1553378-3 Cbl,I/O,Gel,OFNR,12F,SM,BK FT A  $             0.78 31.00%  $             0.54 N/A N/A
6-1553378-4 Cbl,I/O,Gel,OFNR,12F,OM3,BK FT A  $             1.80 31.00%  $             1.24 N/A N/A
6-1553378-5 Cbl,I/O,Gel,OFNR,12F,OM4,BK FT A  $             4.52 31.00%  $             3.12 N/A N/A
6-1553380-1 Cbl,I/O,Gel,OFNR,24F,62.5/125, FT A  $             3.87 31.00%  $             2.67 N/A N/A
6-1553380-2 Cbl,I/O,Gel,OFNR,24F,50/125,BK FT A  $             3.27 31.00%  $             2.26 N/A N/A
6-1553380-3 Cbl,I/O,Gel,OFNR,24F,SM,BK FT A  $             1.64 31.00%  $             1.13 N/A N/A
6-1553380-4 Cbl,I/O,Gel,OFNR,24F,OM3,BK FT A  $             4.67 31.00%  $             3.22 N/A N/A
6-1553380-5 Cbl,I/O,Gel,OFNR,24F,OM4,BK FT A  $             6.92 31.00%  $             4.77 N/A N/A
6-1553381-1 Cbl,I/O,Gel,OFNR,36F,62.5/125, FT A  $             5.52 31.00%  $             3.81 N/A N/A
6-1553381-3 Cbl,I/O,Gel,OFNR,36F,SM,BK FT A  $             1.92 31.00%  $             1.32 N/A N/A
6-1553381-4 Cbl,I/O,Gel,OFNR,36F,OM3,BK FT A  $             7.50 31.00%  $             5.18 N/A N/A
6-1553381-5 Cbl,I/O,Gel,OFNR,36F,OM4,BK FT A  $             9.48 31.00%  $             6.54 N/A N/A
6-1553382-1 Cbl,I/O,Gel,OFNR,48F,62.5/125, FT A  $             5.71 31.00%  $             3.94 N/A N/A
6-1553382-2 Cbl,I/O,Gel,OFNR,48F,50/125,BK FT A  $             4.71 31.00%  $             3.25 N/A N/A
6-1553382-3 Cbl,I/O,Gel,OFNR,48F,SM,BK FT A  $             2.12 31.00%  $             1.46 N/A N/A
6-1553382-4 Cbl,I/O,Gel,OFNR,48F,OM3,BK FT A  $             8.08 31.00%  $             5.58 N/A N/A
6-1553382-5 Cbl,I/O,Gel,OFNR,48F,OM4,BK FT A  $           12.69 31.00%  $             8.76 N/A N/A
6-1553383-1 Cbl,I/O,Gel,OFNR,72F,62.5/125, FT A  $             8.27 31.00%  $             5.71 N/A N/A
6-1553383-2 Cbl,I/O,Gel,OFNR,72F,50/125,BK FT A  $             6.92 31.00%  $             4.77 N/A N/A
6-1553383-3 Cbl,I/O,Gel,OFNR,72F,SM,BK FT A  $             2.69 31.00%  $             1.86 N/A N/A
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6-1553383-4 Cbl,I/O,Gel,OFNR,72F,OM3,BK FT A  $           11.54 31.00%  $             7.96 N/A N/A
6-1553383-5 Cbl,I/O,Gel,OFNR,72F,OM4,BK FT A  $           18.27 31.00%  $           12.61 N/A N/A
6-1553384-1 Cbl,I/O,Gel,OFNR,96F,62.5/125, FT A  $           11.54 31.00%  $             7.96 N/A N/A
6-1553384-2 Cbl,I/O,Gel,OFNR,96F,50/125,BK FT A  $             9.62 31.00%  $             6.64 N/A N/A
6-1553384-3 Cbl,I/O,Gel,OFNR,96F,SM,BK FT A  $             3.63 31.00%  $             2.50 N/A N/A
6-1553384-4 Cbl,I/O,Gel,OFNR,96F,OM3,BK FT A  $           15.38 31.00%  $           10.61 N/A N/A
6-1553384-5 Cbl,I/O,Gel,OFNR,96F,OM4,BK FT A  $           24.04 31.00%  $           16.59 N/A N/A
6-1553385-1 Cbl,I/O,Gel,OFNR,144F,62.5/125 FT A  $           15.38 31.00%  $           10.61 N/A N/A
6-1553385-2 Cbl,I/O,Gel,OFNR,144F,50/125,B FT A  $           13.46 31.00%  $             9.29 N/A N/A
6-1553385-3 Cbl,I/O,Gel,OFNR,144F,SM,BK FT A  $             4.88 31.00%  $             3.37 N/A N/A
6-1553385-4 Cbl,I/O,Gel,OFNR,144F,OM3,BK FT A  $           23.08 31.00%  $           15.93 N/A N/A
6-1553385-5 Cbl,I/O,Gel,OFNR,144F,OM4,BK FT A  $           36.54 31.00%  $           25.21 N/A N/A
6-1553386-1 Cable,OSP,4F,62.5/125,BK FT A  $             0.90 31.00%  $             0.62 N/A N/A
6-1553386-2 Cable,OSP,4F,50/125,BK FT A  $             0.88 31.00%  $             0.61 N/A N/A
6-1553386-3 Cable,OSP,4F,SM,BK FT A  $             0.70 31.00%  $             0.48 N/A N/A
6-1553386-4 Cable,OSP,4F,OM3,BK FT A  $             0.90 31.00%  $             0.62 N/A N/A
6-1553386-5 Cable,OSP,4F,OM4,BK FT A  $             1.00 31.00%  $             0.69 N/A N/A
6-1553387-1 Cable,OSP,6F,62.5/125,BK FT A  $             1.20 31.00%  $             0.83 N/A N/A
6-1553387-2 Cable,OSP,6F,50/125,BK FT A  $             1.00 31.00%  $             0.69 N/A N/A
6-1553387-3 Cable,OSP,6F,SM,BK FT A  $             0.72 31.00%  $             0.50 N/A N/A
6-1553387-4 Cable,OSP,6F,OM3,BK FT A  $             1.40 31.00%  $             0.97 N/A N/A
6-1553387-5 Cable,OSP,6F,OM4,BK FT A  $             1.80 31.00%  $             1.24 N/A N/A
6-1553388-1 Cable,OSP,8F,62.5/125,BK FT A  $             1.24 31.00%  $             0.86 N/A N/A
6-1553388-2 Cable,OSP,8F,50/125,BK FT A  $             1.20 31.00%  $             0.83 N/A N/A
6-1553388-3 Cable,OSP,8F,SM,BK FT A  $             0.64 31.00%  $             0.44 N/A N/A
6-1553388-4 Cable,OSP,8F,OM3,BK FT A  $             1.50 31.00%  $             1.04 N/A N/A
6-1553388-5 Cable,OSP,8F,OM4,BK FT A  $             2.12 31.00%  $             1.46 N/A N/A
6-1553389-1 Cable,OSP,12F,62.5/125,BK FT A  $             1.80 31.00%  $             1.24 N/A N/A
6-1553389-2 Cable,OSP,12F,50/125,BK FT A  $             1.60 31.00%  $             1.10 N/A N/A
6-1553389-3 Cable,OSP,12F,SM,BK FT A  $             0.66 31.00%  $             0.46 N/A N/A
6-1553389-4 Cable,OSP,12F,OM3,BK FT A  $             2.02 31.00%  $             1.39 N/A N/A
6-1553389-5 Cable,OSP,12F,OM4,BK FT A  $             3.08 31.00%  $             2.13 N/A N/A
6-1553390-1 Cable,OSP,24F,62.5/125,BK FT A  $             2.23 31.00%  $             1.54 N/A N/A
6-1553390-2 Cable,OSP,24F,50/125,BK FT A  $             2.12 31.00%  $             1.46 N/A N/A
6-1553390-3 Cable,OSP,24F,SM,BK FT A  $             0.82 31.00%  $             0.57 N/A N/A
6-1553390-4 Cable,OSP,24F,OM3,BK FT A  $             3.27 31.00%  $             2.26 N/A N/A
6-1553390-5 Cable,OSP,24F,OM4,BK FT A  $             4.90 31.00%  $             3.38 N/A N/A
6-1553391-1 Cable,OSP,36F,62.5/125,BK FT A  $             3.46 31.00%  $             2.39 N/A N/A
6-1553391-2 Cable,OSP,36F,50/125,BK FT A  $             2.88 31.00%  $             1.99 N/A N/A
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6-1553391-3 Cable,OSP,36F,SM,BK FT A  $             1.00 31.00%  $             0.69 N/A N/A
6-1553391-4 Cable,OSP,36F,OM3,BK FT A  $             4.81 31.00%  $             3.32 N/A N/A
6-1553391-5 Cable,OSP,36F,OM4,BK FT A  $             7.46 31.00%  $             5.15 N/A N/A
6-1553392-1 Cable,OSP,48F,62.5/125,BK FT A  $             4.62 31.00%  $             3.19 N/A N/A
6-1553392-2 Cable,OSP,48F,50/125,BK FT A  $             3.85 31.00%  $             2.66 N/A N/A
6-1553392-3 Cable,OSP,48F,SM,BK FT A  $             1.20 31.00%  $             0.83 N/A N/A
6-1553392-4 Cable,OSP,48F,OM3,BK FT A  $             6.15 31.00%  $             4.24 N/A N/A
6-1553392-5 Cable,OSP,48F,OM4,BK FT A  $           10.58 31.00%  $             7.30 N/A N/A
6-1553393-1 Cable,OSP,72F,62.5/125,BK FT A  $             6.92 31.00%  $             4.77 N/A N/A
6-1553393-2 Cable,OSP,72F,50/125,BK FT A  $             5.77 31.00%  $             3.98 N/A N/A
6-1553393-3 Cable,OSP,72F,SM,BK FT A  $             1.80 31.00%  $             1.24 N/A N/A
6-1553393-4 Cable,OSP,72F,OM3,BK FT A  $             9.62 31.00%  $             6.64 N/A N/A
6-1553393-5 Cable,OSP,72F,OM4,BK FT A  $           15.38 31.00%  $           10.61 N/A N/A
6-1553394-1 Cable,OSP,96F,62.5/125,BK FT A  $             8.65 31.00%  $             5.97 N/A N/A
6-1553394-2 Cable,OSP,96F,50/125,BK FT A  $             7.69 31.00%  $             5.31 N/A N/A
6-1553394-3 Cable,OSP,96F,SM,BK FT A  $             2.12 31.00%  $             1.46 N/A N/A
6-1553394-4 Cable,OSP,96F,OM3,BK FT A  $           12.31 31.00%  $             8.49 N/A N/A
6-1553394-5 Cable,OSP,96F,OM4,BK FT A  $           20.86 31.00%  $           14.39 N/A N/A
6-1553395-1 Cable,OSP,144F,62.5/125,BK FT A  $           12.88 31.00%  $             8.89 N/A N/A
6-1553395-2 Cable,OSP,144F,50/125,BK FT A  $           11.54 31.00%  $             7.96 N/A N/A
6-1553395-3 Cable,OSP,144F,SM,BK FT A  $             3.00 31.00%  $             2.07 N/A N/A
6-1553395-4 Cable,OSP,144F,OM3,BK FT A  $           18.27 31.00%  $           12.61 N/A N/A
6-1553395-5 Cable,OSP,144F,OM4,BK FT A  $           27.73 31.00%  $           19.13 N/A N/A
6-1553396-1 Cable,OSPA,4F,62.5/125,BK FT A  $             0.96 31.00%  $             0.66 N/A N/A
6-1553396-2 Cable,OSPA,4F,50/125,BK FT A  $             0.86 31.00%  $             0.59 N/A N/A
6-1553396-3 Cable,OSPA,4F,SM,BK FT A  $             0.68 31.00%  $             0.47 N/A N/A
6-1553396-4 Cable,OSPA,4F,OM3,BK FT A  $             1.08 31.00%  $             0.75 N/A N/A
6-1553396-5 Cable,OSPA,4F,OM4,BK FT A  $             1.56 31.00%  $             1.08 N/A N/A
6-1553397-1 Cable,OSPA,6F,62.5/125,BK FT A  $             1.14 31.00%  $             0.79 N/A N/A
6-1553397-2 Cable,OSPA,6F,50/125,BK FT A  $             1.04 31.00%  $             0.72 N/A N/A
6-1553397-3 Cable,OSPA,6F,SM,BK FT A  $             0.72 31.00%  $             0.50 N/A N/A
6-1553397-4 Cable,OSPA,6F,OM3,BK FT A  $             1.30 31.00%  $             0.90 N/A N/A
6-1553397-5 Cable,OSPA,6F,OM4,BK FT A  $             1.90 31.00%  $             1.31 N/A N/A
6-1553398-1 Cable,OSPA,8F,62.5/125,BK FT A  $             1.36 31.00%  $             0.94 N/A N/A
6-1553398-2 Cable,OSPA,8F,50/125,BK FT A  $             1.14 31.00%  $             0.79 N/A N/A
6-1553398-3 Cable,OSPA,8F,SM,BK FT A  $             0.78 31.00%  $             0.54 N/A N/A
6-1553398-4 Cable,OSPA,8F,OM3,BK FT A  $             1.60 31.00%  $             1.10 N/A N/A
6-1553398-5 Cable,OSPA,8F,OM4,BK FT A  $             2.46 31.00%  $             1.70 N/A N/A
6-1553399-1 Cable,OSPA,12F,62.5/125,BK FT A  $             1.74 31.00%  $             1.20 N/A N/A
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6-1553399-2 Cable,OSPA,12F,50/125,BK FT A  $             1.44 31.00%  $             0.99 N/A N/A
6-1553399-3 Cable,OSPA,12F,SM,BK FT A  $             0.80 31.00%  $             0.55 N/A N/A
6-1553399-4 Cable,OSPA,12F,OM3,BK FT A  $             1.92 31.00%  $             1.32 N/A N/A
6-1553399-5 Cable,OSPA,12F,OM4,BK FT A  $             3.17 31.00%  $             2.19 N/A N/A
6-1553400-1 Cable,OSPA,24F,62.5/125,BK FT A  $             2.65 31.00%  $             1.83 N/A N/A
6-1553400-2 Cable,OSPA,24F,50/125,BK FT A  $             2.31 31.00%  $             1.59 N/A N/A
6-1553400-3 Cable,OSPA,24F,SM,BK FT A  $             1.10 31.00%  $             0.76 N/A N/A
6-1553400-4 Cable,OSPA,24F,OM3,BK FT A  $             3.65 31.00%  $             2.52 N/A N/A
6-1553400-5 Cable,OSPA,24F,OM4,BK FT A  $             5.25 31.00%  $             3.62 N/A N/A
6-1553401-1 Cable,OSPA,36F,62.5/125,BK FT A  $             3.75 31.00%  $             2.59 N/A N/A
6-1553401-2 Cable,OSPA,36F,50/125,BK FT A  $             3.27 31.00%  $             2.26 N/A N/A
6-1553401-3 Cable,OSPA,36F,SM,BK FT A  $             1.42 31.00%  $             0.98 N/A N/A
6-1553401-4 Cable,OSPA,36F,OM3,BK FT A  $             5.00 31.00%  $             3.45 N/A N/A
6-1553401-5 Cable,OSPA,36F,OM4,BK FT A  $             8.08 31.00%  $             5.58 N/A N/A
6-1553402-1 Cable,OSPA,48F,62.5/125,BK FT A  $             4.81 31.00%  $             3.32 N/A N/A
6-1553402-2 Cable,OSPA,48F,50/125,BK FT A  $             4.23 31.00%  $             2.92 N/A N/A
6-1553402-3 Cable,OSPA,48F,SM,BK FT A  $             1.42 31.00%  $             0.98 N/A N/A
6-1553402-4 Cable,OSPA,48F,OM3,BK FT A  $             6.54 31.00%  $             4.51 N/A N/A
6-1553402-5 Cable,OSPA,48F,OM4,BK FT A  $           10.38 31.00%  $             7.16 N/A N/A
6-1553403-1 Cable,OSPA,72F,62.5/125,BK FT A  $             6.92 31.00%  $             4.77 N/A N/A
6-1553403-2 Cable,OSPA,72F,50/125,BK FT A  $             6.15 31.00%  $             4.24 N/A N/A
6-1553403-3 Cable,OSPA,72F,SM,BK FT A  $             1.92 31.00%  $             1.32 N/A N/A
6-1553403-4 Cable,OSPA,72F,OM3,BK FT A  $             9.81 31.00%  $             6.77 N/A N/A
6-1553403-5 Cable,OSPA,72F,OM4,BK FT A  $           15.86 31.00%  $           10.94 N/A N/A
6-1553404-1 Cable,OSPA,96F,62.5/125,BK FT A  $             9.23 31.00%  $             6.37 N/A N/A
6-1553404-2 Cable,OSPA,96F,50/125,BK FT A  $             8.08 31.00%  $             5.58 N/A N/A
6-1553404-3 Cable,OSPA,96F,SM,BK FT A  $             2.40 31.00%  $             1.66 N/A N/A
6-1553404-4 Cable,OSPA,96F,OM3,BK FT A  $           12.69 31.00%  $             8.76 N/A N/A
6-1553404-5 Cable,OSPA,96F,OM4,BK FT A  $           20.67 31.00%  $           14.26 N/A N/A
6-1553405-1 Cable,OSPA,144F,62.5/125,BK FT A  $           13.46 31.00%  $             9.29 N/A N/A
6-1553405-2 Cable,OSPA,144F,50/125,BK FT A  $           11.54 31.00%  $             7.96 N/A N/A
6-1553405-3 Cable,OSPA,144F,SM,BK FT A  $             3.65 31.00%  $             2.52 N/A N/A
6-1553405-4 Cable,OSPA,144F,OM3,BK FT A  $           19.23 31.00%  $           13.27 N/A N/A
6-1553405-5 Cable,OSPA,144F,OM4,BK FT A  $           30.77 31.00%  $           21.23 N/A N/A
6-1553417-2 Cbl,Dualan,4.8mm,OFNP,50/125,B FT A  $             0.48 31.00%  $             0.33 N/A N/A
6-1553417-4 Cbl,Dualan,4.8mm,OFNP,OM3,BK FT A  $             0.56 31.00%  $             0.39 N/A N/A
6-1553419-1 Cbl,Quad,4.8mm,OFNP,62.5/125,B FT A  $             0.78 31.00%  $             0.54 N/A N/A
6-1553440-1 Cable,OSP,216 Fiber,62.5/125 FT A  $           19.23 31.00%  $           13.27 N/A N/A
6-1553440-2 Cable,OSP,216 Fiber,50/125 FT A  $           13.46 31.00%  $             9.29 N/A N/A
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6-1553440-3 Cable,OSP,216 Fiber,SM FT A  $             4.62 31.00%  $             3.19 N/A N/A
6-1553440-4 Cable,OSP,216 Fiber,OM3 FT A  $           23.08 31.00%  $           15.93 N/A N/A
6-1553440-5 Cable,OSP,216 Fiber,OM4 FT A  $           46.15 31.00%  $           31.84 N/A N/A
6-1553512-3 Cable,I/O Dist,OFNP,24 F,SM,BK FT A  $             2.02 31.0%  $             1.39 N/A N/A
6-1553512-4 Cable,I/O Dist,OFNP,24 F,OM3,BK FT A  $             5.19 31.00%  $             3.58 N/A N/A
6-1553513-3 Cable,I/O Dist,OFNP,48 F,SM,BK FT A  $             7.69 31.0%  $             5.31 N/A N/A
6-1553513-4 Cable,I/O Dist,OFNP,48 F,OM3,BK FT A  $           13.17 31.00%  $             9.09 N/A N/A
6-1553540-3 Cbl,I/O Dist,OFNP,12F:1x12,OS2,BK FT A  $             1.80 31.00%  $             1.24 N/A N/A
6-1553540-4 Cable,I/O Dist,OFNP,12 F,OM3,BK FT A  $             2.88 31.00%  $             1.99 N/A N/A
6-1553728-3 Cable,I/O Dist,OFNP,6F,SM,BK FT A  $             0.90 31.00%  $             0.62 N/A N/A
6-1553728-4 Cable,I/O Dist,OFNP,6F,OM3,BK FT A  $             1.56 31.00%  $             1.08 N/A N/A
6-1553734-3 Cable,OSP,Dry,12F,SM,BK FT A  $             0.66 31.00%  $             0.46 N/A N/A
6-1777122-7 CABLE-DIST-PLENUM-12X5012XSM-ARMOR FT A  $             7.69 31.00%  $             5.31 N/A N/A
6-1777123-7 CABLE-DIST-PLENUM-24X5025XSM-ARMOR FT A  $           12.50 31.00%  $             8.63 N/A N/A
6-1777210-3 CABLE,ILJA,I/O,OFCP,12F,SM,BK FT A  $             3.65 31.00%  $             2.52 N/A N/A
6-2111487-1 CABLE,I/O DRY,OFNR,288 FIBER,OM1,BK FT A  $           24.79 31.00%  $           17.11 N/A N/A
6-2111487-3 Cable,I/O Dry,OFNR,288 Fiber,OS2,BK FT A  $             6.94 31.00%  $             4.79 N/A N/A
6-2193004-3 Cbl,ILJA,Dist,OFCP,1x12,SM,BK FT A  $             3.44 31.00%  $             2.37 N/A N/A
6-2193059-2 Cable,I/O Distribution,OFNR,2F FT A  $             0.50 31.00%  $             0.35 N/A N/A
6-2193059-3 CABLE,I/O DIST,OFNR,2F,SM,BK FT A  $             0.66 31.00%  $             0.46 N/A N/A
6-2193059-4 Cable,I/O Distribution,OFNR,2F FT A  $             0.84 31.00%  $             0.58 N/A N/A
6-2193059-5 CABLE,I/O DIST,OFNR,2F,OM4,BK FT A  $             0.52 31.00%  $             0.36 N/A N/A
6-2193198-3 Cable,OSP Dry,6F,SM,BK FT A  $             0.72 31.00%  $             0.50 N/A N/A
6-2193199-3 Cable,OSP Dry,24F,SM,BK FT A  $             0.82 31.00%  $             0.57 N/A N/A
6-2193200-3 Cable,OSP Dry,48F,SM,BK FT A  $             1.20 31.00%  $             0.83 N/A N/A
6-2193212-2 Cable,I/O Dist,OFNR,4F,OM2,BK FT A  $             0.76 31.00%  $             0.52 N/A N/A
6-2193310-3 CBL,HARSH ENV,I/O,OFNR/LSZH,12F,SM FT A  $             4.65 31.00%  $             3.21 N/A N/A
6-2193311-3 CBL,HARSH ENV,I/O,OFNR/LSZH,24F,SM FT A  $             4.87 31.00%  $             3.36 N/A N/A
6-2193312-3 CBL,HARSH ENV,I/O,OFNR/LSZH,48F,SM FT A  $             5.27 31.00%  $             3.64 N/A N/A
6-2193313-3 CBL,HARSH ENV,I/O,OFNR/LSZH,96F,SM FT A  $             6.67 31.00%  $             4.60 N/A N/A
6-2193314-3 CBL,HARSH ENV,I/O,OFNR/LSZH,144F,SM FT A  $             9.33 31.00%  $             6.44 N/A N/A
6-2193349-3 CBL,HARSH ENV,I/O,OFNR/LSZH,72F,SM FT A  $             5.65 31.00%  $             3.90 N/A N/A
6-2193350-3 CBL,HARSH ENV,I/O,OFNR/LSZH,216F,SM FT A  $             9.96 31.00%  $             6.87 N/A N/A
6-2193351-3 CBL,HARSH ENV,I/O,OFNR/LSZH,288F,SM FT A  $           13.42 31.00%  $             9.26 N/A N/A
6-2193361-3 CBL,I/O,LSZH,288F RIBBON,SM,BK FT A  $           18.98 31.0%  $           13.10 N/A N/A
6-2193362-3 CBL,I/O,LSZH,432F RIBBON,SM,BK FT A  $           26.25 31.0%  $           18.11 N/A N/A
6SK-BL10-B 6SK-BL10-B: CM 4/24 PC 6T 5M FT A  $         605.75 31.0%  $         417.97 N/A N/A
7006LZHIOC062 7006LZHIOC062: (UL) RISER LISTED 6 FIBER MT A  $             4.44 31.0%  $             3.06 N/A N/A
7-1553307-3 Cbl,Dist,OFNR,6F:1x6,SM,YL FT A  $             0.60 31.00%  $             0.41 N/A N/A
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7-1553308-3 Cbl,Dist,OFNP,6F:1x6,SM,YL FT A  $             0.60 31.00%  $             0.41 N/A N/A
7-1553310-4 Cbl,Dist,OFNP,8F:1x8,OM3,YL FT A  $             1.68 31.00%  $             1.16 N/A N/A
7-1553311-3 Cbl,Dist,OFNR,12F:1x12,SM,YL FT A  $             0.80 31.00%  $             0.55 N/A N/A
7-1553312-3 Cbl,Dist,OFNP,12F:1x12,SM,YL FT A  $             0.96 31.00%  $             0.66 N/A N/A
7-1553313-3 Cbl,Dist,OFNR,24F:1x24,SM,YL FT A  $             1.58 31.00%  $             1.09 N/A N/A
7-1553314-3 Cbl,Dist,OFNP,24F:1x24,SM,YL FT A  $             1.62 31.00%  $             1.12 N/A N/A
7-1553315-3 Cbl,Dist,OFNR,24F:2x12,SM,YL FT A  $             2.31 31.00%  $             1.59 N/A N/A
7-1553316-3 Cbl,Dist,OFNP,24F:2x12,SM,YL FT A  $             3.56 31.00%  $             2.46 N/A N/A
7-1553317-3 Cbl,Dist,OFNR,24F:4x6,SM,YL FT A  $             3.08 31.00%  $             2.13 N/A N/A
7-1553318-3 Cbl,Dist,OFNP,24F:4x6,SM,YL FT A  $             4.62 31.00%  $             3.19 N/A N/A
7-1553319-3 Cbl,Dist,OFNR,36F:6x6,SM,YL FT A  $             4.23 31.00%  $             2.92 N/A N/A
7-1553320-3 Cbl,Dist,OFNP,36F:6x6,SM,YL FT A  $             6.35 31.00%  $             4.38 N/A N/A
7-1553321-3 Cbl,Dist,OFNR,48F:4x12,SM,YL FT A  $             3.85 31.00%  $             2.66 N/A N/A
7-1553322-3 Cbl,Dist,OFNP,48F:4x12,SM,YL FT A  $             6.73 31.00%  $             4.64 N/A N/A
7-1553323-3 Cbl,Dist,OFNR,72F:6x12,SM,YL FT A  $             6.25 31.00%  $             4.31 N/A N/A
7-1553324-3 Cbl,Dist,OFNP,72F:6x12,SM,YL FT A  $           10.58 31.00%  $             7.30 N/A N/A
7-1553325-3 Cbl,Dist,OFNR,96F:8x12 ,SM,YL FT A  $             7.69 31.00%  $             5.31 N/A N/A
7-1553326-3 Cbl,Dist,OFNP,96F:8x12 ,SM,YL FT A  $           13.46 31.00%  $             9.29 N/A N/A
7-1553327-3 Cbl,Dist,OFNR,144F:12x12,SM,YL FT A  $           10.96 31.00%  $             7.56 N/A N/A
7-1553328-3 Cbl,Dist,OFNP,144F:12x12,SM,YL FT A  $           13.46 31.00%  $             9.29 N/A N/A
7-1553343-3 Cbl,I/O,Dry,OFNP,6F,SM,YL FT A  $             1.76 31.00%  $             1.21 N/A N/A
7-1553352-3 Cbl,I/O,Dry,OFNR,48F,SM,YL FT A  $             2.40 31.00%  $             1.66 N/A N/A
7-1553353-3 Cbl,I/O,Dry,OFNP,48F,SM,YL FT A  $             6.06 31.00%  $             4.18 N/A N/A
7-1553354-3 Cbl,I/O,Dry,OFNR,72F,SM,YL FT A  $             3.46 31.00%  $             2.39 N/A N/A
7-1553355-3 Cbl,I/O,Dry,OFNP,72F,SM,YL FT A  $             7.69 31.00%  $             5.31 N/A N/A
7-1553356-3 Cbl,I/O,Dry,OFNR,96F,SM,YL FT A  $             4.81 31.00%  $             3.32 N/A N/A
7-1553357-3 Cbl,I/O,Dry,OFNP,96F,SM,YL FT A  $           10.58 31.00%  $             7.30 N/A N/A
7-1553358-3 Cbl,I/O,Dry,OFNR,144F,SM,YL FT A  $             6.25 31.00%  $             4.31 N/A N/A
7-1553359-3 Cbl,I/O,Dry,OFNP,144F,SM,YL FT A  $           15.10 31.00%  $           10.42 N/A N/A
7-1553374-3 Cbl,I/O,Gel,OFNR,6F,SM,YL FT A  $             0.84 31.00%  $             0.58 N/A N/A
7-1553376-3 Cbl,I/O,Gel,OFNR,8F,SM,YL FT A  $             0.90 31.00%  $             0.62 N/A N/A
7-1553378-3 Cbl,I/O,Gel,OFNR,12F,SM,YL FT A  $             1.00 31.00%  $             0.69 N/A N/A
7-1553380-3 Cbl,I/O,Gel,OFNR,24F,SM,YL FT A  $             1.96 31.00%  $             1.35 N/A N/A
7-1553381-3 Cbl,I/O,Gel,OFNR,36F,SM,YL FT A  $             2.31 31.00%  $             1.59 N/A N/A
7-1553382-3 Cbl,I/O,Gel,OFNR,48F,SM,YL FT A  $             2.46 31.00%  $             1.70 N/A N/A
7-1553383-3 Cbl,I/O,Gel,OFNR,72F,SM,YL FT A  $             3.08 31.00%  $             2.13 N/A N/A
7-1553384-3 Cbl,I/O,Gel,OFNR,96F,SM,YL FT A  $             4.13 31.00%  $             2.85 N/A N/A
7-1553406-3 Cbl,Simplex,2.0mm,OFNR,SM,YL FT A  $             0.16 31.00%  $             0.11 N/A N/A
7-1553407-3 Cbl,Simplex,2.0mm,OFNP,SM,YL FT A  $             0.16 31.00%  $             0.11 N/A N/A
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7-1553408-3 Cbl,Simplex,2.9mm,OFNR,SM,YL FT A  $             0.20 31.00%  $             0.14 N/A N/A
7-1553409-3 Cbl,Simplex,2.9mm,OFNP,SM,YL FT A  $             0.26 31.00%  $             0.18 N/A N/A
7-1553410-3 Cbl,Zipcord,2.0mm,OFNR,SM,YL FT A  $             0.18 31.00%  $             0.12 N/A N/A
7-1553411-3 Cbl,Zipcord,2.0mm,OFNP,SM,YL FT A  $             0.20 31.00%  $             0.14 N/A N/A
7-1553411-4 Cbl,Zipcord,2.0mm,OFNP,OM3,YL FT A  $             0.48 31.00%  $             0.33 N/A N/A
7-1553412-3 Cbl,Zipcord,2.9mm,OFNR,SM,YL FT A  $             0.22 31.00%  $             0.15 N/A N/A
7-1553413-3 Cbl,Zipcord,2.9mm,OFNP,SM,YL FT A  $             0.30 31.00%  $             0.21 N/A N/A
7-1553415-1 Cbl,Dualan,2.9mm,OFNP,62.5/125 FT A  $             0.40 31.00%  $             0.28 N/A N/A
7-1553415-3 Cbl,Dualan,2.9mm,OFNP,SM,YL FT A  $             0.24 31.00%  $             0.17 N/A N/A
7-1553415-4 Cbl,Dualan,2.9mm,OFNP,OM3,YL FT A  $             0.52 31.0%  $             0.36 N/A N/A
7-1553416-1 Cbl,Dualan,4.8mm,OFNR,62.5/125 FT A  $             0.50 31.00%  $             0.35 N/A N/A
7-1553416-2 Cbl,Dualan,4.8mm,OFNR,50/125,Y FT A  $             0.48 31.00%  $             0.33 N/A N/A
7-1553416-3 Cbl,Dualan,4.8mm,OFNR,SM,YL FT A  $             0.28 31.00%  $             0.19 N/A N/A
7-1553417-1 Cbl,Dualan,4.8mm,OFNP,62.5/125,YL FT A  $             0.52 31.00%  $             0.36 N/A N/A
7-1553417-2 Cbl,Dualan,4.8mm,OFNP,50/125,Y FT A  $             0.48 31.00%  $             0.33 N/A N/A
7-1553417-3 Cbl,Dualan,4.8mm,OFNP,SM,YL FT A  $             0.38 31.00%  $             0.26 N/A N/A
7-1553417-4 Cbl,Dualan,4.8mm,OFNP,OM3,YL FT A  $             0.56 31.00%  $             0.39 N/A N/A
7-1553418-1 Cbl,Quad,4.8mm,OFNR,62.5/125,Y FT A  $             0.66 31.00%  $             0.46 N/A N/A
7-1553418-2 Cbl,Quad,4.8mm,OFNR,50/125,YL FT A  $             0.62 31.00%  $             0.43 N/A N/A
7-1553418-3 Cbl,Quad,4.8mm,OFNR,SM,YL FT A  $             0.40 31.00%  $             0.28 N/A N/A
7-1553419-1 Cbl,Quad,4.8mm,OFNP,62.5/125,Y FT A  $             0.78 31.00%  $             0.54 N/A N/A
7-1553419-2 Cbl,Quad,4.8mm,OFNP,50/125,YL FT A  $             0.70 31.00%  $             0.48 N/A N/A
7-1553419-3 Cbl,Quad,4.8mm,OFNP,SM,YL FT A  $             0.50 31.00%  $             0.35 N/A N/A
7-1553419-4 Cbl,Quad,4.8mm,OFNP,OM3,YL FT A  $             1.06 31.00%  $             0.73 N/A N/A
7-1553420-3 Cable,ILJA,Dist,24F-1x24,SM,YL FT A  $             4.42 31.00%  $             3.05 N/A N/A
7-1553604-3 Cable,ILJA,Dualan,OFCP,OS2 BIF,YL FT A  $             2.79 31.00%  $             1.93 N/A N/A
7-1553720-3 Cable,IJLA,Dist,OFCP,144F,SM,YL FT A  $           23.44 31.00%  $           16.17 N/A N/A
7-1777117-7 Cable,ILJA,Dist,OFCP,12F,OM4 FT A  $             5.19 31.00%  $             3.58 N/A N/A
7-1777121-7 Cable,ILJA,Dist,OFCP,6F,OM4 FT A  $             4.23 31.00%  $             2.92 N/A N/A
7-1777122-7 Cable,ILJA,Dist,OFCP,24F-SBS,O FT A  $           11.54 31.00%  $             7.96 N/A N/A
7-1777123-6 CABLE,ILJA,DIST,OFCR,48F,OM4,AQ FT A  $           18.75 31.00%  $           12.94 N/A N/A
7-1777123-7 Cable,ILJA,Dist,OFCP,48F,OM4 FT A  $           20.19 31.00%  $           13.93 N/A N/A
7-1777124-7 Cable,ILJA,Dist,OFCP,72F,OM4 FT A  $           32.69 31.00%  $           22.56 N/A N/A
7200331-GY03 7200331-GY03: CMR 200/24 1520 FT A  $      7,794.38 31.0%  $      5,378.12 N/A N/A
7200332-GY03 7200332-GY03: CMR 250/24 1520 FT A  $      9,788.15 31.0%  $      6,753.82 N/A N/A
7200362-GY03 7200362-GY03: CMR 100/24 1520 FT A  $      3,688.47 31.0%  $      2,545.04 N/A N/A
7-2193205-3 Cable,I/O Dist,OFNP,12 F,OS2,YL FT A  $             3.19 31.00%  $             2.20 N/A N/A
7-2193352-3 CABLE,BREAKOUT,LSZH,2F,SM,YL FT A  $             1.02 31.00%  $             0.70 N/A N/A
7-2193353-3 CABLE,BREAKOUT,LSZH,12F,SM,YL FT A  $             3.33 31.00%  $             2.30 N/A N/A
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7-2193358-3 CABLE,RIBBON,OFNR,288F,SM,YL FT A  $             9.13 31.0%  $             6.30 N/A N/A
7-2193359-3 CABLE,RIBBON,OFNR,432F,SM,YL FT A  $           12.31 31.0%  $             8.49 N/A N/A
7-2193371-3 CABLE,ILJA,OFCP,216F RIBBON,SM,YL FT A  $           27.11 31.0%  $           18.71 N/A N/A
8-1553411-4 Cbl,Zipcord,2.0mm,OFNP,OM3,VI FT A  $             0.48 31.00%  $             0.33 N/A N/A
8-1553417-2 Cbl,Dualan,4.8mm,OFNP,50/125,V FT A  $             0.48 31.00%  $             0.33 N/A N/A
8-1553417-4 Cbl,Dualan,4.8mm,OFNP,OM3,VI FT A  $             0.56 31.00%  $             0.39 N/A N/A
8-1664039-9 POC-CAB-DIST-OFNP-6XG-AQ FT A  $             1.20 31.00%  $             0.83 N/A N/A
8-1664051-9 POC-CAB-DIST-OFNP-12XG-AQ FT A  $             1.94 31.00%  $             1.34 N/A N/A
8-1777153-5 CABLE I/O OFNP 72XG ILJA BLACK FT A  $           27.29 31.00%  $           18.83 N/A N/A
8-1777154-1 POC-CAB-DIST-6XG+-AQUA FT A  $             2.88 31.00%  $             1.99 N/A N/A
9-1553411-4 Cbl,Zipcord,2.0mm,OFNP,OM3,RS FT A  $             0.50 31.00%  $             0.35 N/A N/A
9-1553415-4 Cbl,Dualan,2.9mm,OFNP,OM3,RS FT A  $             0.50 31.00%  $             0.35 N/A N/A
AV4740066 AV4740066: 2010B WH 25/24 R5000 FT A  $      1,120.80 31.0%  $         773.35 N/A N/A
AV4740166 AV4740166: 2010B WH 50/24 R5000 FT A  $      2,273.95 31.0%  $      1,569.03 N/A N/A
AV4740266 AV4740266: 2010B WH 100/24 R5000 FT A  $      4,613.49 31.0%  $      3,183.31 N/A N/A
B5ETR0-2524GY10 B5ETR0-2524GY10: CMR 25/24 UTP FT A  $      1,670.36 31.0%  $      1,152.55 N/A N/A
B5ETR0-2526GY02-T B5ETR0-2526GY02-T: CMR 25/26 UTP 1M FT A  $      1,253.07 31.0%  $         864.62 N/A N/A
B5ETR0-2526GY10-T B5ETR0-2526GY10-T: CMR 25/26 UTP FT A  $      1,253.07 31.0%  $         864.62 N/A N/A
B5ETRA-2524BL10 B5ETRA-2524BL10: CMR 25/24 FTP FT A  $      2,432.21 31.0%  $      1,678.22 N/A N/A
B5ETRA-2524GY10 B5ETRA-2524GY10: CMR 25/24 FTP 5M FT A  $      2,431.02 31.0%  $      1,677.40 N/A N/A
B5ETRF-2526GY10 B5ETRF-2526GY10: CMR 25/26 FTP FT A  $      1,412.83 31.0%  $         974.85 N/A N/A
B5ETRF-3226GY10 B5ETRF-3226GY10: CMR 32/26 FTP FT A  $      1,521.32 31.0%  $      1,049.71 N/A N/A
B5ETRFS-2526GY10 B5ETRFS-2526GY10: CMR 25/26 FTP FT A  $      1,284.06 31.0%  $         886.00 N/A N/A
B5ETXA-2524BL10 B5ETXA-2524BL10: CMR SUN RES 25/24 FTP FT A  $      2,524.01 31.0%  $      1,741.57 N/A N/A
BLK-ACC101 BLK-ACC101: FLEXIBLE OBROUND TUBING (24) FT A  $             2.10 31.0%  $             1.45 N/A N/A
BLK-ACC102 BLK-ACC102: OVAL TUBE, (6) 12F RIBBONS FT A  $             4.60 31.0%  $             3.17 N/A N/A
CBL-1 CBL-1: CABLE 4 CON W/S HLD 2X FT A  $             4.31 31.0%  $             2.97 N/A N/A
CBL-6GA-LW CBL-6GA-LW: WIRE LEAD 6 GA VINYL FT A  $             5.52 31.0%  $             3.81 N/A N/A
CCO-100101 CCO-100101: CBL BLK 2 COND FT A  $           25.83 31.0%  $           17.82 N/A N/A
CH0024H0-GY02 CH0024H0-GY02: CMR 100/24 1M FT A  $      5,292.44 31.0%  $      3,651.78 N/A N/A
CH0024H0-GY04 CH0024H0-GY04: CMR 100/24 2M FT A  $      5,292.44 31.0%  $      3,651.78 N/A N/A
CH0024H0-GY05 CH0024H0-GY05: CMR 100/24 2.5M FT A  $      5,292.44 31.0%  $      3,651.78 N/A N/A
CH0024H0-GY06 CH0024H0-GY06: CMR 100/24 3M FT A  $      5,292.44 31.0%  $      3,651.78 N/A N/A
CH0024H0-GY10 CH0024H0-GY10: CMR 100/24 5M FT A  $      5,292.44 31.0%  $      3,651.78 N/A N/A
CH1024H0-GY02 CH1024H0-GY02: CMR 10/24 1M FT A  $         456.64 31.0%  $         315.08 N/A N/A
CH1024H0-GY10 CH1024H0-GY10: CMR 10/24 5M FT A  $         456.64 31.0%  $         315.08 N/A N/A
CH1224H0-GY02 CH1224H0-GY02: CMR 12/24 1M FT A  $         540.09 31.0%  $         372.66 N/A N/A
CH1224H0-GY10 CH1224H0-GY10: CMR 12/24 5M FT A  $         540.09 31.0%  $         372.66 N/A N/A
CH1624H0-GY02 CH1624H0-GY02: CMR 16/24 1M FT A  $         730.86 31.0%  $         504.29 N/A N/A
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CH1624H0-GY10 CH1624H0-GY10: CMR 16/24 5M FT A  $         730.86 31.0%  $         504.29 N/A N/A
CH2522H0-GY05 CH2522H0-GY05: CMR 25/22 2.5M FT A  $      2,129.38 31.0%  $      1,469.27 N/A N/A
CH2524H0-GY02 CH2524H0-GY02: CMR 25/24 1M FT A  $      1,125.49 31.0%  $         776.59 N/A N/A
CH2524H0-GY10 CH2524H0-GY10: CMR 25/24 5M FT A  $      1,125.49 31.0%  $         776.59 N/A N/A
CH2526H0-GY10 CH2526H0-GY10: CMR 25/26 90C 5M FT A  $         782.12 31.0%  $         539.66 N/A N/A
CH3226H0-GY05 CH3226H0-GY05: CMR 32/26 90C 2.5M FT A  $         950.23 31.0%  $         655.66 N/A N/A
CH3226H0-GY10 CH3226H0-GY10: CMR 32/26 90C 5M FT A  $         950.23 31.0%  $         655.66 N/A N/A
CH5022H0-GY10 CH5022H0-GY10: CMR 50/22 5M FT A  $      3,111.80 31.0%  $      2,147.14 N/A N/A
CH5024H0-GY02 CH5024H0-GY02: CMR 50/24 1M FT A  $      2,411.94 31.0%  $      1,664.24 N/A N/A
CLR-TUB CLR-TUB: UP-JACKETIN, HYTREL 5556, FT A  $             1.24 31.0%  $             0.86 N/A N/A
CS0026H04GY05 CS0026H04GY05: CMR 100/26 2.5M FT A  $      2,401.21 31.0%  $      1,656.83 N/A N/A
CS0026H04GY10 CS0026H04GY10: CMR 100/26 5M FT A  $      2,401.21 31.0%  $      1,656.83 N/A N/A
CS0026H0-GY02 CS0026H0-GY02: CMR 100/26 1M FT A  $      2,401.21 31.0%  $      1,656.83 N/A N/A
CS0026H0-GY05 CS0026H0-GY05: CMR 100/26 2.5M FT A  $      2,401.21 31.0%  $      1,656.83 N/A N/A
CS0026HD-GY05 CS0026HD-GY05: CMR 100/26 FTP 2.5M FT A  $      3,028.34 31.0%  $      2,089.55 N/A N/A
CS0422H0-GY10 CS0422H0-GY10: CMR 4/22 5M FT A  $         222.95 31.0%  $         153.84 N/A N/A
CS0424H0-GY02 CS0424H0-GY02: CMR 4/24 1M FT A  $         159.76 31.0%  $         110.23 N/A N/A
CS0424H0-GY10 CS0424H0-GY10: CMR 4/24 5M FT A  $         159.76 31.0%  $         110.23 N/A N/A
CS0426H0-GY10 CS0426H0-GY10: CMR 4/26 C3 5M FT A  $         150.22 31.0%  $         103.65 N/A N/A
CS0622H0-GY10 CS0622H0-GY10: CMR 6/22 5M FT A  $         354.10 31.0%  $         244.33 N/A N/A
CS0824H0-GY10 CS0824H0-GY10: CMR 8/24 5M FT A  $         330.26 31.0%  $         227.88 N/A N/A
CS1022H0-GY10 CS1022H0-GY10: CMR 10/22 5M FT A  $         569.90 31.0%  $         393.23 N/A N/A
CS1024H0-GY10 CS1024H0-GY10: CMR 10/24 5M FT A  $         394.64 31.0%  $         272.30 N/A N/A
CS1222H0-GY10 CS1222H0-GY10: CMR 12/22 5M FT A  $         656.94 31.0%  $         453.29 N/A N/A
CS1626H0-GY10 CS1626H0-GY10: CMR 16/26 5M FT A  $         497.17 31.0%  $         343.05 N/A N/A
CS2024H0-GY10 CS2024H0-GY10: CMR 20/24 5M FT A  $         751.12 31.0%  $         518.27 N/A N/A
CS2026H0-GY02 CS2026H0-GY02: CMR 20/26 1M FT A  $         594.94 31.0%  $         410.51 N/A N/A
CS2424H0TGY10 CS2424H0TGY10: CMR 24/24 1M FT A  $         888.23 31.0%  $         612.88 N/A N/A
CS2524H0-GY02 CS2524H0-GY02: CMR 25/24 1M FT A  $         945.46 31.0%  $         652.37 N/A N/A
CS2524H0-GY05 CS2524H0-GY05: CMR 25/24 2.5M FT A  $         945.46 31.0%  $         652.37 N/A N/A
CS2524H0-GY10 CS2524H0-GY10: CMR 25/24 5M FT A  $         945.46 31.0%  $         652.37 N/A N/A
CS2526H0-GY02 CS2526H0-GY02: CMR 25/26 1M FT A  $         678.40 31.0%  $         468.10 N/A N/A
CS2526H0-GY10 CS2526H0-GY10: CMR 25/26 5M FT A  $         678.40 31.0%  $         468.10 N/A N/A
CS2526HD-GY05 CS2526HD-GY05: CMR 25/26 FTP 2.5M FT A  $      1,419.98 31.0%  $         979.79 N/A N/A
CS3022H0-GY10 CS3022H0-GY10: CMR 30/22 5M FT A  $      1,572.59 31.0%  $      1,085.09 N/A N/A
CS3026H0-GY02 CS3026H0-GY02: CMR 30/26 1M FT A  $         814.31 31.0%  $         561.87 N/A N/A
CS3224H0-GY10 CS3224H0-GY10: CMR 32/24 5M FT A  $      1,198.22 31.0%  $         826.77 N/A N/A
CS3224H0SGY02 CS3224H0SGY02: CMR 32/24 1M FT A  $      1,198.22 31.0%  $         826.77 N/A N/A
CS3226H0-GY02 CS3226H0-GY02: CMR 32/26 1M FT A  $         839.35 31.0%  $         579.15 N/A N/A

605 of 9702



NW Cable TE

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Cable & Fiber Optics
July 2015

TE Cable                Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

CS3226H0-GY10 CS3226H0-GY10: CMR 32/26 5M FT A  $         839.35 31.0%  $         579.15 N/A N/A
CS3226H0SGY10 CS3226H0SGY10: CMR 32/26 5M FT A  $         839.35 31.0%  $         579.15 N/A N/A
CS3624H0TGY02 CS3624H0TGY02: CMR 36/24 1M FT A  $      1,278.10 31.0%  $         881.89 N/A N/A
CS3624H0TGY10 CS3624H0TGY10: CMR 36/24 5M FT A  $      1,278.10 31.0%  $         881.89 N/A N/A
CS4826H0-GY02 CS4826H0-GY02: CMR 48/26 1M FT A  $      1,169.61 31.0%  $         807.03 N/A N/A
CS4826H0-GY10 CS4826H0-GY10: CMR 48/26 5M FT A  $      1,169.61 31.0%  $         807.03 N/A N/A
CS5024H0-GY02 CS5024H0-GY02: CMR 50/24 1M FT A  $      1,839.66 31.0%  $      1,269.37 N/A N/A
CS5024H0-GY06 CS5024H0-GY06: CMR 50/24 3M FT A  $      1,839.66 31.0%  $      1,269.37 N/A N/A
CS5024H0-GY10 CS5024H0-GY10: CMR 50/24 5M FT A  $      1,839.66 31.0%  $      1,269.37 N/A N/A
CS5026H04GY10 DSR-25241SSGY05: CMR 25/24 1161 2.5M FT A  $      1,280.49 31.0%  $         883.54 N/A N/A
CS5026H0-GY02 CS5026H0-GY02: CMR 50/26 1M FT A  $      1,213.72 31.0%  $         837.47 N/A N/A
CS5026H0-GY10 CS5026H0-GY10: CMR 50/26 5M FT A  $      1,213.72 31.0%  $         837.47 N/A N/A
CS5026HD-GY05 CS5026HD-GY05: CMR 50/26 FTP 2.5M FT A  $      2,007.77 31.0%  $      1,385.36 N/A N/A
CS6422H0-GY04 CS6422H0-GY04: CMR 64/22 2M FT A  $      3,909.42 31.0%  $      2,697.50 N/A N/A
CS6426H0-GY02 CS6426H0-GY02: CMR 64/26 1M FT A  $      1,579.74 31.0%  $      1,090.02 N/A N/A
CS6426H0-GY05 CS6426H0-GY05: CMR 64/26 2.5M FT A  $      1,579.74 31.0%  $      1,090.02 N/A N/A
CS6426H0-GY10 CS6426H0-GY10: CMR 64/26 5M FT A  $      1,579.74 31.0%  $      1,090.02 N/A N/A
CS9626H0-GY04 CS9626H0-GY04: CMR 96/26 C3 2M FT A  $      2,339.21 31.0%  $      1,614.05 N/A N/A
CSC2024H0-GY02 CSC2024H0-GY02: CMR 120/24 1M FT A  $      5,191.10 31.0%  $      3,581.86 N/A N/A
CSC2826H0-GY02 CSC2826H0-GY02: CMR 128/26 1M FT A  $      3,589.89 31.0%  $      2,477.02 N/A N/A
CSC4426H0-GY06 CSC4426H0-GY06: CMR 144/26 3M FT A  $      4,065.61 31.0%  $      2,805.27 N/A N/A
CSC4426H0-GY10 CSC4426H0-GY10: CMR 144/26 3M FT A  $      4,065.61 31.0%  $      2,805.27 N/A N/A
CSCC24H0-GY02 CSCC24H0-GY02: CMR 200/24 C3 1M FT A  $      6,460.86 31.0%  $      4,457.99 N/A N/A
CST1026H0-GY02 CST1026H0-GY02: CMR 10/26 1M FT A  $         326.68 31.0%  $         225.41 N/A N/A
CST1226H0-GY02 CST1226H0-GY02: CMR 12/26 1M FT A  $         428.02 31.0%  $         295.33 N/A N/A
CST2326H0-GY02 CST2326H0-GY02: CMR 23/26 1M FT A  $         693.90 31.0%  $         478.79 N/A N/A
CST2526H0-GY02 CST2526H0-GY02: CMR 25/26 1M FT A  $         838.16 31.0%  $         578.33 N/A N/A
CST2526H0-GY10 CST2526H0-GY10: CMR 25/26 5M FT A  $         838.16 31.0%  $         578.33 N/A N/A
CST2826H0-GY02 CST2826H0-GY02: CMR 28/26 1M FT A  $         802.39 31.0%  $         553.65 N/A N/A
CST3726H0-GY02 CST3726H0-GY02: CMR 37/26 1M FT A  $      1,036.07 31.0%  $         714.89 N/A N/A
CST4826H0-GY02 CST4826H0-GY02: CMR 48/26 1M FT A  $      1,435.48 31.0%  $         990.48 N/A N/A
CT0426H0-GY02 CT0426H0-GY02: CMR 4/26 1M FT A  $         250.37 31.0%  $         172.76 N/A N/A
CT0526H0-GY02 CT0526H0-GY02: CMR 5/26 1M FT A  $         280.18 31.0%  $         193.32 N/A N/A
D0024D0-GY02 D0024D0-GY02: CMR 100/24 C3 1M FT A  $      3,688.47 31.00%  $      2,545.04 N/A N/A
D0024D0-GY03 D0024D0-GY03: CMR 100/24 C3 1.5M FT A  $      3,688.47 31.00%  $      2,545.04 N/A N/A
D0024D0-GY04 D0024D0-GY04: CMR 100/24 C3 2M FT A  $      3,688.47 31.00%  $      2,545.04 N/A N/A
D0024D0-GY05 D0024D0-GY05: CMR 100/24 C3 2.5M FT A  $      3,688.47 31.00%  $      2,545.04 N/A N/A
D0024D0-GY10 D0024D0-GY10: CMR 100/24 C3 5M FT A  $      3,688.47 31.00%  $      2,545.04 N/A N/A
D0024D0-GY20 D0024D0-GY20: CMR 100/24 C3 10M FT A  $      3,688.47 31.00%  $      2,545.04 N/A N/A
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D0024D0-WT02 D0024D0-WT02: CMR 100/24 C3 1M FT A  $      3,688.47 31.00%  $      2,545.04 N/A N/A
D0024D0-WT03 D0024D0-WT03: CMR 100/24 C3 1.5M FT A  $      3,688.47 31.00%  $      2,545.04 N/A N/A
D0024D0-WT04 D0024D0-WT04: CMR 100/24 C3 2M FT A  $      3,688.47 31.00%  $      2,545.04 N/A N/A
D0024D0-WT05 D0024D0-WT05: CMR 100/24 C3 2.5M FT A  $      3,688.47 31.00%  $      2,545.04 N/A N/A
D0024D0-WT06 D0024D0-WT06: CMR 100/24 C3 3M FT A  $      3,688.47 31.00%  $      2,545.04 N/A N/A
D0024D0-WT10 D0024D0-WT10: CMR 100/24 C3 5M FT A  $      3,688.47 31.00%  $      2,545.04 N/A N/A
D0024D0-WT20 D0024D0-WT20: CMR 100/24 C3 10M FT A  $      3,688.47 31.00%  $      2,545.04 N/A N/A
D0024H0-GY02 D0024H0-GY02: CMR 100/24 1M FT A  $      3,530.63 31.00%  $      2,436.13 N/A N/A
D0024H0-GY10 D0024H0-GY10: CMR 100/24 5M FT A  $      3,530.63 31.00%  $      2,436.13 N/A N/A
D0024H5-GY10 D0024H5-GY10: CMR 100/24 5 SEC 5M FT A  $      3,530.63 31.00%  $      2,436.13 N/A N/A
D0024HA-GY02 D0024HA-GY02: CMR 100/24 FTP 1M FT A  $      3,819.31 31.00%  $      2,635.32 N/A N/A
D0222H0-GY02 D0222H0-GY02: CMR 2/22 1M FT A  $         145.38 31.00%  $         100.31 N/A N/A
D0224D0-GY02 D0224D0-GY02: CMR 2/24 C3 1M FT A  $         112.15 31.00%  $           77.38 N/A N/A
D0224D0-IV02 D0224D0-IV02: CMR 2/24 C3 1M FT A  $         112.15 31.0%  $           77.38 N/A N/A
D0224H0-GY02 D0224H0-GY02: CMR 2/24 1M FT A  $         112.15 31.00%  $           77.38 N/A N/A
D0322H0-GY02 D0322H0-GY02: CMR 3/22 1M FT A  $         205.61 31.00%  $         141.87 N/A N/A
D0324D0-GY02 D0324D0-GY02: CMR 3/24 C3 1M FT A  $         151.61 31.00%  $         104.61 N/A N/A
D0324H0-GY02 D0324H0-GY02: CMR 3/24 1M FT A  $         145.38 31.00%  $         100.31 N/A N/A
D0422D0-GY02 D0422D0-GY02: CMR 4/22 C3 1M FT A  $         282.45 31.00%  $         194.89 N/A N/A
D0422D0-GY10 D0422D0-GY10: CMR 4/22 C3 5M FT A  $         282.45 31.00%  $         194.89 N/A N/A
D0422H0-GY02 D0422H0-GY02: CMR 4/22 1M FT A  $         276.22 31.00%  $         190.59 N/A N/A
D0424D0-BL02 D0424D0-BL02: CMR 4/24 C3 1M FT A  $         168.22 31.00%  $         116.07 N/A N/A
D0424D0-GY02 D0424D0-GY02: CMR 4/24 C3 1M FT A  $         168.22 31.00%  $         116.07 N/A N/A
D0424D0-GY12 D0424D0-GY12: CMR 4/24 C3 6M FT A  $         168.22 31.00%  $         116.07 N/A N/A
D0424D0-GYII D0424D0-GYII: CMR 4/24 C3 1M FT A  $         168.22 31.0%  $         116.07 N/A N/A
D0424D0-WT02 D0424D0-WT02: CMR 4/24 C3 1M FT A  $         168.22 31.00%  $         116.07 N/A N/A
D0424D0-WTII D0424D0-WTII: CMR 4/24 C3 1M FT A  $         168.22 31.0%  $         116.07 N/A N/A
D0424D0-YL02 D0424D0-YL02: CMR 4/24 C3 1M FT A  $         168.22 31.00%  $         116.07 N/A N/A
D0424D0-YLII D0424D0-YLII: CMR 4/24 C3 1M FT A  $         168.22 31.0%  $         116.07 N/A N/A
D0424H0-GY02 D0424H0-GY02: CMR 4/24 1M FT A  $         176.53 31.00%  $         121.81 N/A N/A
D0622D0-GY02 D0622D0-GY02: CMR 6/22 C3 1M FT A  $         431.98 31.0%  $         298.07 N/A N/A
D0622H0-GY02 D0622H0-GY02: CMR 6/22 1M FT A  $         411.21 31.00%  $         283.73 N/A N/A
D0624D0-GY02 D0624D0-GY02: CMR 6/24 C3 1M FT A  $         280.37 31.00%  $         193.46 N/A N/A
D0624D0-YL02 D0624D0-YL02: CMR 6/24 C3 1M FT A  $         280.37 31.00%  $         193.46 N/A N/A
D0624HA-GY02 D0624HA-GY02: CMR 6/24 FTP 1M FT A  $         334.37 31.00%  $         230.72 N/A N/A
D0824D0-GY02 D0824D0-GY02: CMR 8/24 C3 1M FT A  $         346.83 31.00%  $         239.31 N/A N/A
D1222H0-GY02 D1222H0-GY02: CMR 12/22 1M FT A  $         774.66 31.00%  $         534.52 N/A N/A
D1224D0-GY02 D1224D0-GY02: CMR 12/24 1M FT A  $         512.98 31.00%  $         353.96 N/A N/A
D1224D0-GY10 D1224D0-GY10: CMR 12/24 5M FT A  $         512.98 31.0%  $         353.96 N/A N/A
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D1224D0-GY20 D1224D0-GY20: CMR 12/24 10M FT A  $         512.98 31.0%  $         353.96 N/A N/A
D1224H0-GY02 D1224H0-GY02: CMR 12/24 1M FT A  $         490.13 31.00%  $         338.19 N/A N/A
D1224HA-GY02 D1224HA-GY02: CMR 12/24 FTP 1M FT A  $         566.98 31.00%  $         391.22 N/A N/A
D25024H0-GY02 D25024H0-GY02: CMR 250/24 1M FT A  $      9,466.24 31.00%  $      6,531.71 N/A N/A
D2522H0-GY02 D2522H0-GY02: CMR 25/22 1M FT A  $      1,557.63 31.00%  $      1,074.76 N/A N/A
D2522H0-GY10 D2522H0-GY10: CMR 25/22 5M FT A  $      1,557.63 31.00%  $      1,074.76 N/A N/A
D2524D0-GY02 D2524D0-GY02: CMR 25/24 C3 1M FT A  $         951.19 31.00%  $         656.32 N/A N/A
D2524D0-GY03 D2524D0-GY03: CMR 25/24 C3 1.5M FT A  $         951.19 31.00%  $         656.32 N/A N/A
D2524D0-GY05 D2524D0-GY05: CMR 25/24 C3 2.5M FT A  $         951.19 31.00%  $         656.32 N/A N/A
D2524D0-GY06 D2524D0-GY06: CMR 25/24 C3 3M FT A  $         951.19 31.00%  $         656.32 N/A N/A
D2524D0-GY10 D2524D0-GY10: CMR 25/24 C3 5M FT A  $         951.19 31.00%  $         656.32 N/A N/A
D2524D0-GY20 D2524D0-GY20: CMR 25/24 C3 10M FT A  $         951.19 31.00%  $         656.32 N/A N/A
D2524D0-WT10 D2524D0-WT10: CMR 25/24 C3 5M FT A  $         951.19 31.00%  $         656.32 N/A N/A
D2524H0-GY01 D2524H0-GY01: CMR 25/24 500 FT A  $         853.58 31.00%  $         588.97 N/A N/A
D2524H0-GY02 D2524H0-GY02: CMR 25/24 1M FT A  $         853.58 31.00%  $         588.97 N/A N/A
D2524H0-GY04 D2524H0-GY04: CMR 25/24 2M FT A  $         853.58 31.00%  $         588.97 N/A N/A
D2524H0-GY05 D2524H0-GY05: CMR 25/24 2.5M FT A  $         853.58 31.00%  $         588.97 N/A N/A
D2524H0-GY10 D2524H0-GY10: CMR 25/24 5M FT A  $         853.58 31.00%  $         588.97 N/A N/A
D2524H0-GY16 D2524H0-GY16: CMR 25/24 8M FT A  $         853.58 31.00%  $         588.97 N/A N/A
D2524H0-GY20 D2524H0-GY20: CMR 25/24 10M FT A  $         853.58 31.00%  $         588.97 N/A N/A
D2524HA-GY02 D2524HA-GY02: CMR 25/24 FTP 1M FT A  $      1,040.50 31.00%  $         717.95 N/A N/A
D2524HA-GY05 D2524HA-GY05: CMR 25/24 FTP 2.5M FT A  $      1,040.50 31.00%  $         717.95 N/A N/A
D2524HA-GY10 D2524HA-GY10: CMR 25/24 FTP 5M FT A  $      1,040.50 31.00%  $         717.95 N/A N/A
D5022D0-GY02 D5022D0-GY02: CMR 50/22 C3 1M FT A  $      3,142.26 31.00%  $      2,168.16 N/A N/A
D5022H0-GY02 D5022H0-GY02: CMR 50/22 1M FT A  $      3,142.26 31.00%  $      2,168.16 N/A N/A
D5022H0-GY10 D5022H0-GY10: CMR 50/22 5M FT A  $      3,142.26 31.00%  $      2,168.16 N/A N/A
D5024D0-GY02 D5024D0-GY02: CMR 50/24 C3 1M FT A  $      1,894.08 31.00%  $      1,306.92 N/A N/A
D5024D0-GY03 D5024D0-GY03: CMR 50/24 C3 1.5M FT A  $      1,894.08 31.00%  $      1,306.92 N/A N/A
D5024D0-GY04 D5024D0-GY04: CMR 50/24 C3 2M FT A  $      1,894.08 31.00%  $      1,306.92 N/A N/A
D5024D0-GY06 D5024D0-GY06: CMR 50/24 C3 3M FT A  $      1,894.08 31.00%  $      1,306.92 N/A N/A
D5024D0-GY10 D5024D0-GY10: CMR 50/24 C3 5M FT A  $      1,894.08 31.00%  $      1,306.92 N/A N/A
D5024D0-GY20 D5024D0-GY20: CMR 50/24 C3 10M FT A  $      1,894.08 31.00%  $      1,306.92 N/A N/A
D5024D0-WT10 D5024D0-WT10: CMR 50/24 C3 5M FT A  $      1,894.08 31.00%  $      1,306.92 N/A N/A
D5024H0-GY02 D5024H0-GY02: CMR 50/24 1M FT A  $      1,771.54 31.00%  $      1,222.36 N/A N/A
D5024H0-GY04 D5024H0-GY04: CMR 50/24 2M FT A  $      1,771.54 31.00%  $      1,222.36 N/A N/A
D5024H0-GY08 D5024H0-GY08: CMR 50/24 4M FT A  $      1,771.54 31.00%  $      1,222.36 N/A N/A
D5024H0-GY10 D5024H0-GY10: CMR 50/24 5M FT A  $      1,771.54 31.00%  $      1,222.36 N/A N/A
D5024HA-GY02 D5024HA-GY02: CMR 50/24 FTP 1M FT A  $      2,033.23 31.00%  $      1,402.93 N/A N/A
D5024HA-GY10 D5024HA-GY10: CMR 50/24 FTP 5M FT A  $      2,033.23 31.00%  $      1,402.93 N/A N/A
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D7524D0-GY02 D7524D0-GY02: CMR 75/24 C3 1M FT A  $      2,926.27 31.00%  $      2,019.13 N/A N/A
DC524D0-GY02 DC524D0-GY02: CMR 150/24 C3 1M FT A  $      5,744.54 31.00%  $      3,963.73 N/A N/A
DC524D0-GY06 DC524D0-GY06: CMR 150/24 C3 3M FT A  $      5,744.54 31.00%  $      3,963.73 N/A N/A
DCC24D0-GY01 DCC24D0-GY01: CMR 200/24 C3 500 FT A  $      7,794.38 31.00%  $      5,378.12 N/A N/A
DCC24D0-GY02 DCC24D0-GY02: CMR 200/24 C3 1M FT A  $      7,794.38 31.00%  $      5,378.12 N/A N/A
DCC24D0-GY04 DCC24D0-GY04: CMR 200/24 C3 2M FT A  $      7,794.38 31.00%  $      5,378.12 N/A N/A
DCC24D0-GY05 DCC24D0-GY05: CMR 200/24 C3 2.5M FT A  $      7,794.38 31.00%  $      5,378.12 N/A N/A
DCC24D0-GY06 DCC24D0-GY06: CMR 200/24 C3 3M FT A  $      7,794.38 31.00%  $      5,378.12 N/A N/A
DCC24D0-GY10 DCC24D0-GY10: CMR 200/24 C3 5M FT A  $      7,794.38 31.00%  $      5,378.12 N/A N/A
DCC24D0-WT06 DCC24D0-WT06: CMR 200/24 C3 3M FT A  $      7,794.38 31.00%  $      5,378.12 N/A N/A
DCC24H0-GY01 DCC24H0-GY01: CMR 200/24 500 FT FT A  $      7,152.64 31.00%  $      4,935.32 N/A N/A
DCC24H0-GY02 DCC24H0-GY02: CMR 200/24 1M FT A  $      7,152.64 31.00%  $      4,935.32 N/A N/A
DCC24H0-GY03 DCC24H0-GY03: CMR 200/24 1.5M FT A  $      7,152.64 31.00%  $      4,935.32 N/A N/A
DCC24H0-GY04 DCC24H0-GY04: CMR 200/24 2M FT A  $      7,152.64 31.00%  $      4,935.32 N/A N/A
DCC24H0-GY05 DCC24H0-GY05: CMR 200/24 2.5M FT A  $      7,152.64 31.00%  $      4,935.32 N/A N/A
DCC24H0-GY10 DCC24H0-GY10: CMR 200/24 5M FT A  $      7,152.64 31.00%  $      4,935.32 N/A N/A
DEP-34 900M MM 62.5 DEP-34 900M MM 62.5: 900MICRON MM 62.5 F FT A  $             0.12 31.0%  $             0.08 N/A N/A
DP7AR01244SSGY10 DP7AR01244SSGY10: CMR 1/24 P7 5M FT A  $         224.14 31.0%  $         154.66 N/A N/A
DS3-RG59MW DS3-RG59MW: CBL COAX RG59 W MESS FT A  $             1.22 31.0%  $             0.84 N/A N/A
DSER16241SSNK02 DSER16241SSNK02: CMR 16/24 FT A  $      1,111.19 31.0%  $         766.72 N/A N/A
DSER16241SSNK10 DSER16241SSNK10: CMR 16/24 FT A  $      1,111.19 31.0%  $         766.72 N/A N/A
DSEX32246Q0GY02 DSEX32246Q0GY02: CMX O-CMR 32/24 SBC C5E FT A  $      3,366.56 31.0%  $      2,322.93 N/A N/A
DSR-00222SDGY10 DSR-00222SDGY10: CMR 100/22 611C 5M FT A  $      5,815.84 31.0%  $      4,012.93 N/A N/A
DSR-00241SSGY05 DSR-00241SSGY05: CMR 100/24 1161 2.5M FT A  $      4,279.02 31.0%  $      2,952.52 N/A N/A
DSR-00241SSGY10 DSR-00241SSGY10: CMR 100/24 1161 5M FT A  $      4,279.02 31.0%  $      2,952.52 N/A N/A
DSR-00242SSGY02 DSR-00242SSGY02: CMR 100/24 T1 1M FT A  $      4,234.91 31.0%  $      2,922.09 N/A N/A
DSR-00261DDGY02 DSR-00261DDGY02: CMR 100/26 1249 1M FT A  $      3,306.14 31.0%  $      2,281.24 N/A N/A
DSR-00261DDGY04 DSR-00261DDGY04: CMR 100/26 1249 2M FT A  $      3,306.14 31.0%  $      2,281.24 N/A N/A
DSR-01222SDGY04 DSR-01222SDGY04: CMR 1/22 T1 2M FT A  $         251.57 31.0%  $         173.58 N/A N/A
DSR-01222SDGY10 DSR-01222SDGY10: CMR 1/22 T1 5M FT A  $         251.57 31.0%  $         173.58 N/A N/A
DSR-02244SDGY02 DSR-02244SDGY02: CMR 2/24 T1 1M FT A  $         306.41 31.0%  $         211.42 N/A N/A
DSR-02244SDGY10 DSR-02244SDGY10: CMR 2/24 T1 5M FT A  $         306.41 31.0%  $         211.42 N/A N/A
DSR-04261DDGY20 DSR-04261DDGY20: CMR 4/26 1249 10M FT A  $         340.99 31.0%  $         235.28 N/A N/A
DSR-05242SSGY05 DSR-05242SSGY05: CMR 5/24 T1 2.5M FT A  $         467.37 31.0%  $         322.49 N/A N/A
DSR-05244SDGY05 DSR-05244SDGY05: CMR 5/24 T1 2.5M FT A  $         493.60 31.0%  $         340.58 N/A N/A
DSR-06222SDGY02 DSR-06222SDGY02: CMR 6/22 606C 1M FT A  $         555.59 31.0%  $         383.36 N/A N/A
DSR-06222SDGY06 DSR-06222SDGY06: CMR 6/22 606C 3M FT A  $         555.59 31.0%  $         383.36 N/A N/A
DSR-06222SDGY10 DSR-06222SDGY10: CMR 6/22 606C 5M FT A  $         555.59 31.0%  $         383.36 N/A N/A
DSR-06242SSGY02 DSR-06242SSGY02: CMR 6/24 T1 1M FT A  $         503.13 31.0%  $         347.16 N/A N/A
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DSR-06242SSGY06 DSR-06242SSGY06: CMR 6/24 T1 3M FT A  $         503.13 31.0%  $         347.16 N/A N/A
DSR-06261DDGY02 DSR-06261DDGY02: CMR 6/26 1249 1M FT A  $         456.64 31.0%  $         315.08 N/A N/A
DSR-06261DDGY06 DSR-06261DDGY06: CMR 6/26 1249 3M FT A  $         456.64 31.0%  $         315.08 N/A N/A
DSR-06261DDGY10 DSR-06261DDGY10: CMR 6/26 1249 5M FT A  $         456.64 31.0%  $         315.08 N/A N/A
DSR-08222SDGY02 DSR-08222SDGY02: CMR 8/22 T1 1M FT A  $         666.47 31.0%  $         459.86 N/A N/A
DSR-08242SSGY02 DSR-08242SSGY02: CMR 8/24 T1 M FT A  $         532.94 31.0%  $         367.73 N/A N/A
DSR-08242SSGY05 DSR-08242SSGY05: CMR 8/24 T1 2.5M FT A  $         532.94 31.0%  $         367.73 N/A N/A
DSR-08242SSGY06 DSR-08242SSGY06: CMR 8/24 T1 3M FT A  $         532.94 31.0%  $         367.73 N/A N/A
DSR-08242SSGY10 DSR-08242SSGY10: CMR 8/24 T1 5M FT A  $         532.94 31.0%  $         367.73 N/A N/A
DSR-12222SDGY02 DSR-12222SDGY02: CMR 12/22 607C 1M FT A  $         890.62 31.0%  $         614.53 N/A N/A
DSR-12222SDGY04 DSR-12222SDGY04: CMR 12/22 607C 2M FT A  $         890.62 31.0%  $         614.53 N/A N/A
DSR-12222SDGY06 DSR-12222SDGY06: CMR 12/22 607C 3M FT A  $         890.62 31.0%  $         614.53 N/A N/A
DSR-12222SDGY10 DSR-12222SDGY10: CMR 12/22 607C 5M FT A  $         890.62 31.0%  $         614.53 N/A N/A
DSR-12241SSGY10 DSR-12241SSGY10: CMR 12/24 1161 5M FT A  $         725.66 31.0%  $         500.71 N/A N/A
DSR-12242SSGY02 DSR-12242SSGY02: CMR 12/24 T1 1M FT A  $         712.97 31.0%  $         491.95 N/A N/A
DSR-12242SSGY10 DSR-12242SSGY10: CMR 12/24 T1 5M FT A  $         712.97 31.0%  $         491.95 N/A N/A
DSR-12261DDGY02 DSR-12261DDGY02: CMR 12/26 1249 1M FT A  $         672.43 31.0%  $         463.98 N/A N/A
DSR-12261DDGY04 DSR-12261DDGY04: CMR 12/26 1249 2M FT A  $         672.43 31.0%  $         463.98 N/A N/A
DSR-12261DDGY06 DSR-12261DDGY06: CMR 12/26 1249 3M FT A  $         672.43 31.0%  $         463.98 N/A N/A
DSR-12261DDGY10 DSR-12261DDGY10: CMR 12/26 1249 5M FT A  $         672.43 31.0%  $         463.98 N/A N/A
DSR-16222SDGY02 DSR-16222SDGY02: CMR 16/22 608C 1M FT A  $      1,213.72 31.0%  $         837.47 N/A N/A
DSR-16222SDGY04 DSR-16222SDGY04: CMR 16/22 608C 2M FT A  $      1,213.72 31.0%  $         837.47 N/A N/A
DSR-16222SDGY06 DSR-16222SDGY06: CMR 16/22 608C 3M FT A  $      1,213.72 31.0%  $         837.47 N/A N/A
DSR-16222SDGY10 DSR-16222SDGY10: CMR 16/22 608C 5M FT A  $      1,213.72 31.0%  $         837.47 N/A N/A
DSR-16222SDGY18 DSR-16222SDGY18: CMR 16/22 608C 9M FT A  $      1,213.72 31.0%  $         837.47 N/A N/A
DSR-16242SSGY02 DSR-16242SSGY02: CMR 16/24 T1 1M FT A  $         893.00 31.0%  $         616.17 N/A N/A
DSR-16242SSGY05 DSR-16242SSGY05: CMR 16/24 T1 2.5M FT A  $         893.00 31.0%  $         616.17 N/A N/A
DSR-16242SSGY06 DSR-16242SSGY06: CMR 16/24 T1 3M FT A  $         893.00 31.0%  $         616.17 N/A N/A
DSR-16242SSGY10 DSR-16242SSGY10: CMR 16/24 T1 5M FT A  $         893.00 31.0%  $         616.17 N/A N/A
DSR-16244SDGY05 DSR-16244SDGY05: CMR 16/24 T1 2.5M FT A  $         910.89 31.0%  $         628.51 N/A N/A
DSR-16261DDGY02 DSR-16261DDGY02: CMR 16/26 1249 1M FT A  $         755.89 31.0%  $         521.56 N/A N/A
DSR-16261DDGY04 DSR-16261DDGY04: CMR 16/26 1249 2M FT A  $         755.89 31.0%  $         521.56 N/A N/A
DSR-16261DDGY10 DSR-16261DDGY10: CMR 16/26 1249 5M FT A  $         755.89 31.0%  $         521.56 N/A N/A
DSR-20222SDGY02 DSR-20222SDGY02: CMR 20/22 617C 1M FT A  $      1,434.29 31.0%  $         989.66 N/A N/A
DSR-20222SDGY04 DSR-20222SDGY04: CMR 20/22 617C 2M FT A  $      1,434.29 31.0%  $         989.66 N/A N/A
DSR-20222SDGY05 DSR-20222SDGY05: CMR 20/22 2.5M FT A  $      1,434.29 31.0%  $         989.66 N/A N/A
DSR-20222SDGY10 DSR-20222SDGY10: CMR 20/22 617C 5M FT A  $      1,434.29 31.0%  $         989.66 N/A N/A
DSR-20241SSGY10 DSR-20241SSGY10: CMR 20/24 1161 5M FT A  $      1,037.27 31.0%  $         715.72 N/A N/A
DSR-20261DDGY02 DSR-20261DDGY02: CMR 20/26 1249 1M FT A  $         931.16 31.0%  $         642.50 N/A N/A
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DSR-20261DDGY06 DSR-20261DDGY06: CMR 20/26 1249 3M FT A  $         931.16 31.0%  $         642.50 N/A N/A
DSR-20261DDGY10 DSR-20261DDGY10: CMR 20/26 1249 5M FT A  $         931.16 31.0%  $         642.50 N/A N/A
DSR-25222SDGY02 DSR-25222SDGY02: CMR 25/22 609C 1M FT A  $      1,713.28 31.0%  $      1,182.16 N/A N/A
DSR-25222SDGY04 DSR-25222SDGY04: CMR 25/22 609C 2M FT A  $      1,713.28 31.0%  $      1,182.16 N/A N/A
DSR-25222SDGY06 DSR-25222SDGY06: CMR 25/22 609C 3M FT A  $      1,713.28 31.0%  $      1,182.16 N/A N/A
DSR-25222SDGY10 DSR-25222SDGY10: CMR 25/22 609C 5M FT A  $      1,713.28 31.0%  $      1,182.16 N/A N/A
DSR-25241SSGY02 DSR-25241SSGY02: CMR 25/24 1161 1M FT A  $      1,280.49 31.0%  $         883.54 N/A N/A
DSR-25241SSGY10 DSR-25241SSGY10: CMR 25/24 1161 5M FT A  $      1,280.49 31.0%  $         883.54 N/A N/A
DSR-25242SSGY02 DSR-25242SSGY02: CMR 25/24 T1 1M FT A  $      1,259.03 31.0%  $         868.73 N/A N/A
DSR-25242SSGY04 DSR-25242SSGY04: CMR 25/24 T1 2M FT A  $      1,259.03 31.0%  $         868.73 N/A N/A
DSR-25242SSGY10 DSR-25242SSGY10: CMR 25/24 T1 5M FT A  $      1,259.03 31.0%  $         868.73 N/A N/A
DSR-25261DDGY02 DSR-25261DDGY02: CMR 25/26 1249 1M FT A  $      1,084.96 31.0%  $         748.62 N/A N/A
DSR-25261DDGY06 DSR-25261DDGY06: CMR 25/26 1249 3M FT A  $      1,084.96 31.0%  $         748.62 N/A N/A
DSR-25261DDGY10 DSR-25261DDGY10: CMR 25/26 1249 5M FT A  $      1,084.96 31.0%  $         748.62 N/A N/A
DSR-28222SDGY02 DSR-28222SDGY02: CMR 28/22 616C 1M FT A  $      1,826.54 31.0%  $      1,260.31 N/A N/A
DSR-28222SDGY04 DSR-28222SDGY04: CMR 28/22 616C 2M FT A  $      1,826.54 31.0%  $      1,260.31 N/A N/A
DSR-28222SDGY05 DSR-28222SDGY05: CMR 28/22 2.5M FT A  $      1,826.54 31.0%  $      1,260.31 N/A N/A
DSR-28222SDGY06 DSR-28222SDGY06: CMR 28/22 616C 3M FT A  $      1,826.54 31.0%  $      1,260.31 N/A N/A
DSR-28222SDGY10 DSR-28222SDGY10: CMR 28/22 616C 5M FT A  $      1,826.54 31.0%  $      1,260.31 N/A N/A
DSR-28241SSGY05 DSR-28241SSGY05: CMR 28/24 1161 2.5M FT A  $      1,409.25 31.0%  $         972.38 N/A N/A
DSR-28241SSGY10 DSR-28241SSGY10: CMR 28/24 1161 5M FT A  $      1,409.25 31.0%  $         972.38 N/A N/A
DSR-28242SSGY02 DSR-28242SSGY02: CMR 28/24 T1 1M FT A  $      1,390.18 31.0%  $         959.22 N/A N/A
DSR-28242SSGY04 DSR-28242SSGY04: CMR 28/24 T1 2M FT A  $      1,390.18 31.0%  $         959.22 N/A N/A
DSR-28242SSGY05 DSR-28242SSGY05: CMR 28/24 T1 2.5M FT A  $      1,390.18 31.0%  $         959.22 N/A N/A
DSR-28242SSGY06 DSR-28242SSGY06: CMR 28/24 T1 3M FT A  $      1,390.18 31.0%  $         959.22 N/A N/A
DSR-28242SSGY10 DSR-28242SSGY10: CMR 28/24 T1 5M FT A  $      1,390.18 31.0%  $         959.22 N/A N/A
DSR-28244SDGY02 DSR-28244SDGY02: CMR 28/24 T1 1M FT A  $      1,405.67 31.0%  $         969.91 N/A N/A
DSR-28244SDGY05 DSR-28244SDGY05: CMR 28/24 T1 2.5M FT A  $      1,405.67 31.0%  $         969.91 N/A N/A
DSR-28244SDGY06 DSR-28244SDGY06: CMR 28/24 T1 3M FT A  $      1,405.67 31.0%  $         969.91 N/A N/A
DSR-28244SDGY10 DSR-28244SDGY10: CMR 28/24 T1 5M FT A  $      1,405.67 31.0%  $         969.91 N/A N/A
DSR-28261DDGY02 DSR-28261DDGY02: CMR 28/26 1249 1M FT A  $      1,155.30 31.0%  $         797.16 N/A N/A
DSR-28261DDGY04 DSR-28261DDGY04: CMR 28/26 1249 2M FT A  $      1,155.30 31.0%  $         797.16 N/A N/A
DSR-28261DDGY05 DSR-28261DDGY05: CMR 28/26 2.5M FT A  $      1,155.30 31.0%  $         797.16 N/A N/A
DSR-28261DDGY06 DSR-28261DDGY06: CMR 28/26 1249 3M FT A  $      1,155.30 31.0%  $         797.16 N/A N/A
DSR-28261DDGY10 DSR-28261DDGY10: CMR 28/26 1249 5M FT A  $      1,155.30 31.0%  $         797.16 N/A N/A
DSR-30222SDGY02 DSR-30222SDGY02: CMR 30/22 613C 1M FT A  $      1,901.65 31.0%  $      1,312.14 N/A N/A
DSR-30222SDGY04 DSR-30222SDGY04: CMR 30/22 613C 2M FT A  $      1,901.65 31.0%  $      1,312.14 N/A N/A
DSR-30222SDGY05 DSR-30222SDGY05: CMR 30/22 2.5M FT A  $      1,901.65 31.0%  $      1,312.14 N/A N/A
DSR-30222SDGY06 DSR-30222SDGY06: CMR 30/22 613C 3M FT A  $      1,901.65 31.0%  $      1,312.14 N/A N/A
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DSR-30222SDGY10 DSR-30222SDGY10: CMR 30/22 613C 5M FT A  $      1,901.65 31.0%  $      1,312.14 N/A N/A
DSR-30242SSGY10 DSR-30242SSGY10: CMR 30/24 T1 5M FT A  $      1,473.63 31.0%  $      1,016.80 N/A N/A
DSR-32222SDGY02 DSR-32222SDGY02: CMR 32/22 615C 1M FT A  $      2,023.27 31.0%  $      1,396.06 N/A N/A
DSR-32222SDGY04 DSR-32222SDGY04: CMR 32/22 615C 2M FT A  $      2,023.27 31.0%  $      1,396.06 N/A N/A
DSR-32222SDGY10 DSR-32222SDGY10: CMR 32/22 615C 5M FT A  $      2,023.27 31.0%  $      1,396.06 N/A N/A
DSR-32241SSGY02 DSR-32241SSGY02: CMR 32/24 1161 1M FT A  $      1,719.24 31.0%  $      1,186.28 N/A N/A
DSR-32241SSGY10 DSR-32241SSGY10: CMR 32/24 1161 5M FT A  $      1,719.24 31.0%  $      1,186.28 N/A N/A
DSR-32242SSGY02 DSR-32242SSGY02: CMR 32/24 T1 1M FT A  $      1,580.94 31.0%  $      1,090.85 N/A N/A
DSR-32242SSGY04 DSR-32242SSGY04: CMR 32/24 T1 2M FT A  $      1,580.94 31.0%  $      1,090.85 N/A N/A
DSR-32242SSGY05 DSR-32242SSGY05: CMR 32/24 T1 2.5M FT A  $      1,580.94 31.0%  $      1,090.85 N/A N/A
DSR-32242SSGY06 DSR-32242SSGY06: CMR 32/24 T1 3M FT A  $      1,580.94 31.0%  $      1,090.85 N/A N/A
DSR-32242SSGY10 DSR-32242SSGY10: CMR 32/24 T1 5M FT A  $      1,580.94 31.0%  $      1,090.85 N/A N/A
DSR-32261DDGY02 DSR-32261DDGY02: CMR 32/26 1249 1M FT A  $      1,340.10 31.0%  $         924.67 N/A N/A
DSR-32261DDGY04 DSR-32261DDGY04: CMR 32/26 1249 2M FT A  $      1,340.10 31.0%  $         924.67 N/A N/A
DSR-32261DDGY06 DSR-32261DDGY06: CMR 32/26 1249 3M FT A  $      1,340.10 31.0%  $         924.67 N/A N/A
DSR-32261DDGY10 DSR-32261DDGY10: CMR 32/26 1249 5M FT A  $      1,340.10 31.0%  $         924.67 N/A N/A
DSR-50222SDGY02 DSR-50222SDGY02: CMR 50/22 610C 1M FT A  $      3,179.76 31.0%  $      2,194.03 N/A N/A
DSR-50222SDGY05 DSR-50222SDGY05: CMR 50/22 2.5M FT A  $      3,179.76 31.0%  $      2,194.03 N/A N/A
DSR-50222SDGY10 DSR-50222SDGY10: CMR 50/22 610C 5M FT A  $      3,179.76 31.0%  $      2,194.03 N/A N/A
DSR-50241SSGY02 DSR-50241SSGY02: CMR 50/24 1161 1M FT A  $      2,491.82 31.0%  $      1,719.36 N/A N/A
DSR-50241SSGY05 DSR-50241SSGY05: CMR 50/24 2.5M FT A  $      2,489.44 31.0%  $      1,717.71 N/A N/A
DSR-50241SSGY10 DSR-50241SSGY10: CMR 50/24 1161 5M FT A  $      2,489.44 31.0%  $      1,717.71 N/A N/A
DSR-50261DDGY02 DSR-50261DDGY02: CMR 50/26 1249 1M FT A  $      1,735.93 31.0%  $      1,197.79 N/A N/A
DSR-50261DDGY10 DSR-50261DDGY10: CMR 50/26 1249 5M FT A  $      1,735.93 31.0%  $      1,197.79 N/A N/A
DSR-56222SDGY02 DSR-56222SDGY02: CMR 56/22 618C 1M FT A  $      3,510.01 31.0%  $      2,421.91 N/A N/A
DSR-56222SDGY04 DSR-56222SDGY04: CMR 56/22 618C 2 M FT A  $      3,510.01 31.0%  $      2,421.91 N/A N/A
DSR-56222SDGY05 DSR-56222SDGY05: CMR 56/22 2.5M FT A  $      3,510.01 31.0%  $      2,421.91 N/A N/A
DSR-56261DDGY10 DSR-56261DDGY10: CMR 56/26 1249 5M FT A  $      1,948.15 31.0%  $      1,344.22 N/A N/A
DSX-CCW/1000 DSX-CCW/1000: WIRE DS1 X-CONN 5 CND 1000 FT A  $         188.20 31.0%  $         129.86 N/A N/A
DSX-CCW/2000 DSX-CCW/2000: WIRE DS1 X-CONN 5 CND 2000 FT A  $         188.20 31.0%  $         129.86 N/A N/A
DSX-CCW/500 DSX-CCW/500: WIRE DS1 X-CONN 5 COND 500 FT A  $         188.20 31.0%  $         129.86 N/A N/A
DSX-CCW-120/1000 DSX-CCW-120/1000: 5 COND DSX CCW 120 OHM FT A  $         279.26 31.0%  $         192.69 N/A N/A
DTMR-01221SSGY04 DTMR-01221SSGY04: CMR 1/22 1202C 2M FT A  $         221.76 31.0%  $         153.01 N/A N/A
DWR-08241DDGY10 DWR-08241DDGY10: CMR 8/24 T1 5M FT A  $         741.59 31.0%  $         511.70 N/A N/A
F7NHYTFT5X9NT F7NHYTFT5X9NT: HYTREL FURCATION TUBE, 

NA FT A  $             1.92 31.0%  $             1.32 N/A N/A
F7NLZHFT201050X1400 F7NLZHFT201050X1400: 2.0MM LSZH FURCATI FT A  $             0.84 31.0%  $             0.58 N/A N/A
F7NLZHFT205X9AQ F7NLZHFT205X9AQ: 2.0MM LSZH FURCATION 

TU FT A  $             0.86 31.0%  $             0.59 N/A N/A
F7NRUGFT3011X17-YL F7NRUGFT3011X17-YL: 3.0MM FURC TUBE, FT A  $             0.92 31.0%  $             0.63 N/A N/A
FCP-ACC001 FCP-ACC001: VELCRO TAPE - LOOP FT A  $           12.50 31.0%  $             8.63 N/A N/A
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FDF-ACC041 FDF-ACC041: SLEEVING,BRAIDED FIBERGLSS 2 FT A  $             1.48 31.0%  $             1.02 N/A N/A
FDF-ACC-NT FDF-ACC-NT: NYLON BUFFER TUBING FT A  $             2.19 31.0%  $             1.51 N/A N/A
FDP-ACC008 FDP-ACC008: TAPE VELCRO HOOK FT A  $             1.30 31.0%  $             0.90 N/A N/A
FDP-SPW FDP-SPW: KIT, FDP SPIRAL WRAP FT A  $             6.25 31.0%  $             4.31 N/A N/A
FPP-ACC004 FPP-ACC004: TUBING CONVOLUTED 1/2 FT A  $             0.32 31.0%  $             0.22 N/A N/A
HDW-100033 HDW-100033: DESIGNATION STRIP FT A  $             6.37 31.0%  $             4.40 N/A N/A
HDW-100061 HDW-100061: BANTAM DESIGNATION WINDOW FT A  $           18.86 31.0%  $           13.01 N/A N/A
HDW-100097 HDW-100097: BANTAM DESIGNATION STRIP FT A  $             3.98 31.0%  $             2.75 N/A N/A
HDW-100101 HDW-100101: BNT DESIGNATION STRIP 

WINDOW FT A  $             3.85 31.0%  $             2.66 N/A N/A
HDW-100196 HDW-100196: L/F DESIGNATION HOLDER 

EXTRU FT A  $             5.19 31.0%  $             3.58 N/A N/A
HDW-100220 HDW-100220: BLACK 2GA HEAT SHRINK FT A  $             5.79 31.0%  $             4.00 N/A N/A
HDW-100237 HDW-100237: CABLE, COAXIAL PATCH CORD FT A  $             2.60 31.0%  $             1.79 N/A N/A
HDW-100451 HDW-100451: CHANNEL RUBBER FT A  $             2.17 31.0%  $             1.50 N/A N/A
HDW-100805 HDW-100805: EXTRUSION,L/F HORZ. FT A  $             3.44 31.0%  $             2.37 N/A N/A
HDW-101247 HDW-101247: HEATSHRINK SLVG 12GA BK FT A  $             8.62 31.0%  $             5.95 N/A N/A
HDW-101253 HDW-101253: HEAT SHRINK 1.00 ID BLK/5FT FT A  $             4.31 31.0%  $             2.97 N/A N/A
HDW-101303 HDW-101303: ACC FBR CONDUIT WIRE 7/16  G FT A  $           14.67 31.0%  $           10.12 N/A N/A
HDW-101661 HDW-101661: OVAL TUBING, FLEXIBLE 5.4 X FT A  $             0.66 31.0%  $             0.46 N/A N/A
HDW-11376 HDW-11376: WIRE CU 24AWG TIN UNINSUL FT A  $             0.42 31.0%  $             0.29 N/A N/A
HDW-11393 HDW-11393: WINDOW, HORIZ DESIG 

EXTRUSION FT A  $             3.44 31.0%  $             2.37 N/A N/A
HDW-11405 HDW-11405: CONDUIT WIRE GRAY 1 FT A  $             0.98 31.0%  $             0.68 N/A N/A
HDW-11406 HDW-11406: TAPE .5 WIDE DUAL LOCK FT A  $             8.17 31.0%  $             5.64 N/A N/A
HSC-1-CLR HSC-1-CLR: HEATSHRINK CLR 1.00 ID FT A  $             8.88 31.0%  $             6.13 N/A N/A
NR-R0101768 NR-R0101768: CMR/CMG 10/26 12M FT A  $         382.72 31.0%  $         264.08 N/A N/A
NR-R0101769 NR-R0101769: CMR/CMG 18/26 9M FT A  $         610.44 31.0%  $         421.20 N/A N/A
NR-R0102591 NR-R0102591: CMR/CMG 18/26 12M FT A  $         716.55 31.0%  $         494.42 N/A N/A
NR-R0113085 NR-R0113085: CMR/CMG 5/26 10M FT A  $         228.91 31.0%  $         157.95 N/A N/A
PFC-S02L16-4000M PFC-S02L16-4000M: 2F BBXS I/O 16 AWG HYB FT A  $             0.98 31.0%  $             0.68 N/A N/A
PFC-S02O12-4000M PFC-S02O12-4000M: 2F BBXS PE 12 AWG HYB FT A  $             1.44 31.0%  $             0.99 N/A N/A
PFC-S12O12-4000M PFC-S12O12-4000M: 12F BBXS PE 12 AWG HYB FT A  $             1.58 31.0%  $             1.09 N/A N/A
PJ-CBL-24AW PJ-CBL-24AW: CABLE 2 COND W/SHLD 24 AW FT A  $           13.52 31.0%  $             9.33 N/A N/A
PML-200001 PML-200001: CABLE 28AWG SHLD 12TP FT A  $             3.37 31.0%  $             2.33 N/A N/A
POC-DIST-OFNP-24XOM3-GR Cbl,Dist,OFNP,24F:1x24,OM3,GR FT A  $             3.63 31.0%  $             2.50 N/A N/A
Q004DLTIOP062 Q004DLTIOP062: I/O CBL-4F OFNP 62.5/125 FT A  $             1.92 31.0%  $             1.32 N/A N/A
Q004DLTIOR50U Q004DLTIOR50U: CBL; 4F I/O RISER LOOSE T FT A  $             1.46 31.0%  $             1.01 N/A N/A
Q006DLTIAP010 Q006DLTIAP010: CBL 6F I/O ARM LOOSE TUB FT A  $             4.02 31.0%  $             2.77 N/A N/A
Q006DLTIAP50E Q006DLTIAP50E: CBL 6F I/O ARM LOOSE TUBE FT A  $             4.44 31.0%  $             3.06 N/A N/A
Q006DLTIAR010 Q006DLTIAR010: ARMORED DRY LOOSE TUBE 

CA FT A  $             2.88 31.0%  $             1.99 N/A N/A
Q006DLTIOR010 Q006DLTIOR010: CBL; 6F I/O RISER, SM FT A  $             1.12 31.0%  $             0.77 N/A N/A
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Q006DLTIOR062 Q006DLTIOR062: 6 FBR 62.5/125 TUBE RISER FT A  $             1.44 31.0%  $             0.99 N/A N/A
Q006DLTIOR50U Q006DLTIOR50U: CABLE; 6 FIBER I/O RISER FT A  $             1.70 31.0%  $             1.17 N/A N/A
Q012DLTIAP010 Q012DLTIAP010: 12 STRD SM ARMORED FT A  $             4.13 31.0%  $             2.85 N/A N/A
Q012DLTIAR010 Q012DLTIAR010: ARMORED DRY LOOSE TUBE 

CA FT A  $             3.00 31.0%  $             2.07 N/A N/A
Q012DLTIOR010 Q012DLTIOR010: PRIMISE NET FIBER CABLE FT A  $             1.20 31.0%  $             0.83 N/A N/A
Q012DLTIOR050 Q012DLTIOR050: I/O CBL-12F OFNR 50/125 FT A  $             1.68 31.0%  $             1.16 N/A N/A
Q012DLTIOR062 Q012DLTIOR062: 12 FBR 62.5/125 TUBE RISE FT A  $             1.88 31.0%  $             1.30 N/A N/A
Q012DLTIOR50U Q012DLTIOR50U: I/O CBL-12F OFNR 50U-300M FT A  $             2.27 31.0%  $             1.57 N/A N/A
Q012DLTIORRO0606 Q012DLTIORRO0606: 12F I/O RISER TUBE, 6- FT A  $             1.98 31.0%  $             1.37 N/A N/A
Q012LTSDNA50U Q012LTSDNA50U: CBL 12F NONARM LSETB 50U FT A  $             2.12 31.0%  $             1.46 N/A N/A
Q024DLTIAP010 Q024DLTIAP010: 24F PLEN I/O ARM LOOSE SM FT A  $             8.52 31.0%  $             5.88 N/A N/A
Q024DLTIAP50E Q024DLTIAP50E: CBL 24F I/O PLENUM ARM 50 FT A  $             9.98 31.0%  $             6.89 N/A N/A
Q024DLTIOR010 Q024DLTIOR010: PREMISE NET FIBER CABLE FT A  $             1.78 31.0%  $             1.23 N/A N/A
Q024DLTIOR062 Q024DLTIOR062: I/O CBL-24F OFNR 62.5/125 FT A  $             2.92 31.0%  $             2.01 N/A N/A
Q024DLTIOR50U Q024DLTIOR50U: I/O CBL-24F OFNR 50U-300M FT A  $             3.87 31.0%  $             2.67 N/A N/A
Q024DLTIORRP1212 Q024DLTIORRP1212: CBL; 24F I/O RISER LOO FT A  $             6.48 31.0%  $             4.47 N/A N/A
Q024DLTIORUR1212 Q024DLTIORUR1212: 24 FBR DLT I/O 12-SM FT A  $             4.98 31.0%  $             3.44 N/A N/A
Q024LTSDAR062 Q024LTSDAR062: CBL 24 FBR LTSDNA 62.5/12 FT A  $             4.27 31.0%  $             2.95 N/A N/A
Q024LTSDNA010 Q024LTSDNA010: CBL 24F NONARM LSETBE SM FT A  $             1.80 31.0%  $             1.24 N/A N/A
Q036DLTIOP010 Q036DLTIOP010: CBL 36F I/O OFNP LOOSE SM FT A  $             3.02 31.0%  $             2.08 N/A N/A
Q036DLTIOR50U Q036DLTIOR50U: IN/OUT DRY LOOSE TUBE 

CMR FT A  $             6.92 31.0%  $             4.77 N/A N/A
Q048DLTIAP010 Q048DLTIAP010: CBL; 48F I/O ARM LOOSE TU FT A  $             9.13 31.0%  $             6.30 N/A N/A
Q048DLTIOR010 Q048DLTIOR010: I/O CBL-48F OFNR SM FT A  $             2.85 31.0%  $             1.97 N/A N/A
Q048LTSDNA010 Q048LTSDNA010: 48 STRAND SINGLE MODE 

OSP FT A  $             2.31 31.0%  $             1.59 N/A N/A
Q072DLTIAP50E Q072DLTIAP50E: MM IN/OUT ARM LT 72F FT A  $           15.15 31.0%  $           10.45 N/A N/A
Q072DLTIAPR01A Q072DLTIAPR01A: 72F ARMOR/INTER RED FT A  $           11.33 31.0%  $             7.82 N/A N/A
Q072DLTIOR010 Q072DLTIOR010: I/O CBL-72F OFNR SM FT A  $             3.67 31.0%  $             2.53 N/A N/A
Q096DLTI0P50U Q096DLTI0P50U: I/O CBL-96F OFNP MM 300M FT A  $           22.23 31.0%  $           15.34 N/A N/A
Q096DLTIOP010 Q096DLTIOP010: CBL; 96 F I/O PLENUM LOOS FT A  $             9.90 31.0%  $             6.83 N/A N/A
Q144DLTIOR010 Q144DLTIOR010: I/O CBL-144F OFNR SM FT A  $             7.33 31.0%  $             5.06 N/A N/A
Q144LFRCBC010 Q144LFRCBC010: FO CAB BU ST N0144INTR24. FT A  $           13.63 31.0%  $             9.40 N/A N/A
T0022HD-GY02 T0022HD-GY02: CMR 100/22 FTP 1M FT A  $      5,813.46 31.0%  $      4,011.29 N/A N/A
T0024H0-GY02 T0024H0-GY02: CMR 100/24 1M FT A  $      3,186.91 31.0%  $      2,198.97 N/A N/A
T0024H0-GY04 T0024H0-GY04: CMR 100/24 2M FT A  $      3,186.91 31.0%  $      2,198.97 N/A N/A
T0024H0-GY05 T0024H0-GY05: CMR 100/24 2.5M FT A  $      3,186.91 31.0%  $      2,198.97 N/A N/A
T0024H0-GY10 T0024H0-GY10: CMR 100/24 5M FT A  $      3,186.91 31.0%  $      2,198.97 N/A N/A
T0024HA-GY02 T0024HA-GY02: CMR 100/24 FTP 1M FT A  $      3,312.10 31.0%  $      2,285.35 N/A N/A
T0024HA-GY04 T0024HA-GY04: CMR 100/24 FTP 2M FT A  $      3,312.10 31.0%  $      2,285.35 N/A N/A
T0024HA-GY05 T0024HA-GY05: CMR 100/24 FTP 2.5M FT A  $      3,312.10 31.0%  $      2,285.35 N/A N/A
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T0024HA-GY10 T0024HA-GY10: CMR 100/24 FTP 5M FT A  $      3,312.10 31.0%  $      2,285.35 N/A N/A
T0024HD-GY02 T0024HD-GY02: CMR 100/24 FTP 1M FT A  $      3,434.90 31.0%  $      2,370.08 N/A N/A
T0026H0-GY02 T0026H0-GY02: CMR 100/26 1M FT A  $      2,202.10 31.0%  $      1,519.45 N/A N/A
T0026H0-GY05 T0026H0-GY05: CMR 100/26 2.5M FT A  $      2,202.10 31.0%  $      1,519.45 N/A N/A
T0026H0-GY10 T0026H0-GY10: CMR 100/26 5M FT A  $      2,202.10 31.0%  $      1,519.45 N/A N/A
T0026HA-GY02 T0026HA-GY02: CMR 100/26 FTP 1M FT A  $      2,450.09 31.0%  $      1,690.56 N/A N/A
T0026HA-GY10 T0026HA-GY10: CMR 100/26 FTP 5M FT A  $      2,450.09 31.0%  $      1,690.56 N/A N/A
T0224H0-GY02 T0224H0-GY02: CMR 2/24 1M FT A  $           97.77 31.0%  $           67.46 N/A N/A
T0224H0-GY10 T0224H0-GY10: CMR 2/24 5M FT A  $           97.77 31.0%  $           67.46 N/A N/A
T0224HA-GY02 T0224HA-GY02: CMR 2/24 FTP 1M FT A  $         129.96 31.0%  $           89.67 N/A N/A
T0224HA-GY10 T0224HA-GY10: CMR 2/24 FTP 5M FT A  $         129.96 31.0%  $           89.67 N/A N/A
T0324H0-GY02 T0324H0-GY02: CMR 3/24 1M FT A  $         124.00 31.0%  $           85.56 N/A N/A
T0324HA-GY02 T0324HA-GY02: CMR 3/24 FTP 1M FT A  $         158.57 31.0%  $         109.41 N/A N/A
T0324HA-GY10 T0324HA-GY10: CMR 3/24 FTP 5M FT A  $         158.57 31.0%  $         109.41 N/A N/A
T0424H0-GY02 T0424H0-GY02: CMR 4/24 1M FT A  $         159.76 31.0%  $         110.23 N/A N/A
T0424H0-GY10 T0424H0-GY10: CMR 4/24 5M FT A  $         159.76 31.0%  $         110.23 N/A N/A
T0424HA-GY02 T0424HA-GY02: CMR 4/24 FTP 1M FT A  $         206.26 31.0%  $         142.32 N/A N/A
T0424HA-GY10 T0424HA-GY10: CMR 4/24 FTP 5M FT A  $         206.26 31.0%  $         142.32 N/A N/A
T0624H0-GY02 T0624H0-GY02: CMR 6/24 1M FT A  $         238.45 31.0%  $         164.53 N/A N/A
T0624H0-GY10 T0624H0-GY10: CMR 6/24 5M FT A  $         238.45 31.0%  $         164.53 N/A N/A
T0624HA-GY02 T0624HA-GY02: CMR 6/24 FTP 1M FT A  $         304.03 31.0%  $         209.78 N/A N/A
T0624HA-GY10 T0624HA-GY10: CMR 6/24 FTP 5M FT A  $         304.03 31.0%  $         209.78 N/A N/A
T0624HD-GY02 T0624HD-GY02: CMR 6/24 FTP 1M FT A  $         352.91 31.0%  $         243.51 N/A N/A
T0624HD-GY10 T0624HD-GY10: CMR 6/24 FTP 5M FT A  $         352.91 31.0%  $         243.51 N/A N/A
T0824H0-GY02 T0824H0-GY02: CMR 8/24 1M FT A  $         321.91 31.0%  $         222.12 N/A N/A
T0824HA-GY02 T0824HA-GY02: CMR 8/24 FTP 1M FT A  $         373.18 31.0%  $         257.49 N/A N/A
T0824HA-GY10 T0824HA-GY10:  CMR 8/24 FTP 5M FT A  $         373.18 31.0%  $         257.49 N/A N/A
T0824HD-GY02 T0824HD-GY02: CMR 8/24 FTP 1M FT A  $         398.21 31.0%  $         274.76 N/A N/A
T0824HD-GY10 T0824HD-GY10: CMR 8/24 FTP 5M FT A  $         398.21 31.0%  $         274.76 N/A N/A
T1224H0-GY02 T1224H0-GY02: CMR 12/24 1M FT A  $         433.98 31.0%  $         299.45 N/A N/A
T1224H0-GY10 T1224H0-GY10: CMR 12/24 5M FT A  $         433.98 31.0%  $         299.45 N/A N/A
T1224HA-GY02 T1224HA-GY02: CMR 12/24 FTP 1M FT A  $         510.29 31.0%  $         352.10 N/A N/A
T1224HA-GY10 T1224HA-GY10: CMR 12/24 FTP 5M FT A  $         510.29 31.0%  $         352.10 N/A N/A
T1226HA-GY02 T1226HA-GY02: CMR 12/26 FTP 1M FT A  $         426.83 31.0%  $         294.51 N/A N/A
T1624H0-GY02 T1624H0-GY02: CMR 16/24 1M FT A  $         561.55 31.0%  $         387.47 N/A N/A
T1624HA-GY02 T1624HA-GY02: CMR 16/24 FTP 1M FT A  $         637.86 31.0%  $         440.12 N/A N/A
T1624HA-GY10 T1624HA-GY10: CMR 16/24 FTP 5M FT A  $         637.86 31.0%  $         440.12 N/A N/A
T1626H0-GY02 T1626H0-GY02: CMR 16/26 1M FT A  $         478.10 31.0%  $         329.89 N/A N/A
T1824HA-GY02 T1824HA-GY02: CMR 18/24 FTP 1M FT A  $         697.47 31.0%  $         481.25 N/A N/A
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T1824HA-GY10 T1824HA-GY10: CMR 18/24 FTP 5M FT A  $         697.47 31.0%  $         481.25 N/A N/A
T1824HD-GY10 T1824HD-GY10: CMR 18/24 FTP 5M FT A  $         789.28 31.0%  $         544.60 N/A N/A
T2024H0-GY02 T2024H0-GY02: CMR 20/24 1M FT A  $         654.55 31.0%  $         451.64 N/A N/A
T2524DA-GY10 T2524DA-GY10: CMR 25/24 FTP C3 5M FT A  $      1,005.08 31.0%  $         693.51 N/A N/A
T2524H0-GY02 T2524H0-GY02: CMR 25/24 1M FT A  $         808.35 31.0%  $         557.76 N/A N/A
T2524H0-GY04 T2524H0-GY04: CMR 25/24 2M FT A  $         808.35 31.0%  $         557.76 N/A N/A
T2524H0-GY05 T2524H0-GY05: CMR 25/24 2.5M FT A  $         808.35 31.0%  $         557.76 N/A N/A
T2524H0-GY06 T2524H0-GY06: CMR 25/24 3M FT A  $         808.35 31.0%  $         557.76 N/A N/A
T2524H0-GY10 T2524H0-GY10: CMR 25/24 5M FT A  $         808.35 31.0%  $         557.76 N/A N/A
T2524H0-GY12 T2524H0-GY12: CMR 25/24 6M FT A  $         808.35 31.0%  $         557.76 N/A N/A
T2524HA-GY02 T2524HA-GY02: CMR 25/24 FTP 1M FT A  $         842.93 31.0%  $         581.62 N/A N/A
T2524HA-GY04 T2524HA-GY04: CMR 25/24 FTP 2M FT A  $         842.93 31.0%  $         581.62 N/A N/A
T2524HA-GY05 T2524HA-GY05: CMR 25/24 FTP 2.5M FT A  $         842.93 31.0%  $         581.62 N/A N/A
T2524HA-GY10 T2524HA-GY10: CMR 25/24 FTP 5M FT A  $         842.93 31.0%  $         581.62 N/A N/A
T2524HA-GY10-AL T2524HA-GY10-AL: CMR 25/24 FTP 5M FT A  $         842.93 31.0%  $         581.62 N/A N/A
T2524HD-GY02 T2524HD-GY02: CMR 25/24 FTP 1M FT A  $         965.73 31.0%  $         666.35 N/A N/A
T2524HD-GY10 T2524HD-GY10: CMR 25/24 FTP 5M FT A  $         965.73 31.0%  $         666.35 N/A N/A
T2526H0-GY02 T2526H0-GY02: CMR 25/26 1M FT A  $         684.36 31.0%  $         472.21 N/A N/A
T2526H0-GY10 T2526H0-GY10: CMR 25/26 5M FT A  $         684.36 31.0%  $         472.21 N/A N/A
T2526H0-GY12 T2526H0-GY12: CMR 25/26 6M FT A  $         684.36 31.0%  $         472.21 N/A N/A
T3224H0-GY02 T3224H0-GY02: CMR 32/24 1M FT A  $      1,081.38 31.0%  $         746.15 N/A N/A
T3224H0-GY06 T3224H0-GY06: CMR 32/24 3M FT A  $      1,081.38 31.0%  $         746.15 N/A N/A
T3224H0-GY10 T3224H0-GY10: CMR 32/24 5M FT A  $      1,081.38 31.0%  $         746.15 N/A N/A
T3224HA-GY02 T3224HA-GY02: CMR 32/24 FTP 1M FT A  $      1,176.76 31.0%  $         811.96 N/A N/A
T3224HA-GY04 T3224HA-GY04: CMR 32/24 FTP 2M FT A  $      1,176.76 31.0%  $         811.96 N/A N/A
T3224HA-GY05 T3224HA-GY05: CMR 32/24 FTP 2.5M FT A  $      1,176.76 31.0%  $         811.96 N/A N/A
T3224HA-GY10 T3224HA-GY10: CMR 32/24 FTP 5M FT A  $      1,176.76 31.0%  $         811.96 N/A N/A
T5024H0-GY02 T5024H0-GY02: CMR 50/24 1M FT A  $      1,645.32 31.0%  $      1,135.27 N/A N/A
T5024H0-GY05 T5024H0-GY05: CMR 50/24 2.5M FT A  $      1,645.32 31.0%  $      1,135.27 N/A N/A
T5024H0-GY10 T5024H0-GY10: CMR 50/24 5M FT A  $      1,645.32 31.0%  $      1,135.27 N/A N/A
T5024HA-GY02 T5024HA-GY02: CMR 50/24 FTP 1M FT A  $      1,745.47 31.0%  $      1,204.37 N/A N/A
T5024HA-GY05 T5024HA-GY05: CMR 50/24 FTP 2.5M FT A  $      1,745.47 31.0%  $      1,204.37 N/A N/A
T5024HA-GY06 T5024HA-GY06: CMR 50/24 FTP 3M FT A  $      1,745.47 31.0%  $      1,204.37 N/A N/A
T5024HA-GY10 T5024HA-GY10: CMR 50/24 FTP 5M FT A  $      1,745.47 31.0%  $      1,204.37 N/A N/A
T7524H0-GY02 T7524H0-GY02: CMR 75/24 1M FT A  $      2,407.17 31.0%  $      1,660.95 N/A N/A
T7524H0-GY05 T7524H0-GY05: CMR 75/24 2.5M FT A  $      2,407.17 31.0%  $      1,660.95 N/A N/A
T7524H0-GY10 T7524H0-GY10: CMR 75/24 5M FT A  $      2,407.17 31.0%  $      1,660.95 N/A N/A
T9626H0-GY02 T9626H0-GY02: CMR 96/26 1M FT A  $      2,130.57 31.0%  $      1,470.09 N/A N/A
T9626H0-GY05 T9626H0-GY05: CMR 96/26 2.5M FT A  $      2,130.57 31.0%  $      1,470.09 N/A N/A
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T9626H0TGY05 T9626H0TGY05: CMR 96/26 8X12 2.5M FT A  $      2,130.57 31.0%  $      1,470.09 N/A N/A
TC224H0-GY02 TC224H0-GY02: CMR 125/24 1M FT A  $      4,047.72 31.0%  $      2,792.93 N/A N/A
TC224H0-GY05 TC224H0-GY05: CMR 125/24 2.5M FT A  $      4,047.72 31.0%  $      2,792.93 N/A N/A
TC224H0-GY10 TC224H0-GY10: CMR 125/24 5M FT A  $      4,047.72 31.0%  $      2,792.93 N/A N/A
TC424H0TGY05 TC424H0TGY05: CMR 144/24 2.5M FT A  $      4,691.54 31.0%  $      3,237.16 N/A N/A
TC426H0-GY05 TC426H0-GY05: CMR 144/26 2.5M FT A  $      3,198.83 31.0%  $      2,207.19 N/A N/A
TC426H0TGY05 TC426H0TGY05: CMR 144/26 2.5M FT A  $      3,198.83 31.0%  $      2,207.19 N/A N/A
TC524H0-GY02 TC524H0-GY02: CMR 150/24 1M FT A  $      4,934.76 31.0%  $      3,404.98 N/A N/A
TC524H0-GY04 TC524H0-GY04: CMR 150/24 2M FT A  $      4,934.76 31.0%  $      3,404.98 N/A N/A
TC524H0-GY05 TC524H0-GY05: CMR 150/24 2.5M FT A  $      4,934.76 31.0%  $      3,404.98 N/A N/A
TC526H0-GY02 TC526H0-GY02: CMR 150/26 1M FT A  $      3,520.74 31.0%  $      2,429.31 N/A N/A
TC826H0SGY02 TC826H0SGY02: CMR 128/26 8X16 1M FT A  $      2,779.16 31.0%  $      1,917.62 N/A N/A
TC826H0SGY06 TC826H0SGY06: CMR 128/26 8X16 3M FT A  $      2,779.16 31.0%  $      1,917.62 N/A N/A
TE510P25-BL02 TE510P25-BL02: CMP UTP 25/24 C5E 1K FT A  $      6,083.95 31.0%  $      4,197.93 N/A N/A
TE510P25-GY02 TE510P25-GY02: CMP UTP 25/24 C5E 1K FT A  $      6,083.95 31.0%  $      4,197.93 N/A N/A
TE510P25-WT02 TE510P25-WT02: CMP UTP 25/24 C5E 1K FT A  $      6,083.95 31.0%  $      4,197.93 N/A N/A
TE510P25-YL02 TE510P25-YL02: CMP UTP 25/24 C5E 1K FT A  $      6,083.95 31.0%  $      4,197.93 N/A N/A
TE510P-BK02 TE510P-BK02: CMP UTP 4/24 C5E 1K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-BKII TE510P-BKII: CMP UTP 4/24 C5E 1K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-BL02 TE510P-BL02: CMP UTP 4/24 C5E 1K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-BL04 TE510P-BL04: CMP UTP 4/24 C5E 2K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-BL06 TE510P-BL06: CMP UTP 4/24 C5E 3K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-BL10 TE510P-BL10: CMP UTP 4/24 C5E 5K FT A  $         366.41 31.0%  $         252.82 N/A N/A
TE510P-BLII TE510P-BLII: CMP UTP 4/24 C5E 1K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-BLII-R TE510P-BLII-R: CMP UTP 4/24 C5E 1K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-GN02 TE510P-GN02: CMP UTP 4/24 C5E 1K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-GN04 TE510P-GN04: CMP UTP 4/24 C5E 2K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-GNII TE510P-GNII: CMP UTP 4/24 C5E 1K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-GNII-R TE510P-GNII-R: CMP UTP 4/24 C5E 1K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-GY02 TE510P-GY02: CMP UTP 4/24 C5E 1K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-GY04 TE510P-GY04: CMP UTP 4/24 C5E 2K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-GY06 TE510P-GY06: CMP UTP 4/24 C5E 3K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-GY10 TE510P-GY10: CMP UTP 4/24 C5E 5K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-GYII TE510P-GYII: CMP UTP 4/24 C5E 1K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-ORII TE510P-ORII: CMP UTP 4/24 C5E 1K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-PK02 TE510P-PK02: CMP UTP 4/24 C5E 1K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-RDII TE510P-RDII: CMP UTP 4/24 C5E 1K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-VT02 TE510P-VT02: CMP UTP 4/24 C5E 1K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-VTII TE510P-VTII: CMP UTP 4/24 C5E 1K FT A  $         326.91 31.0%  $         225.57 N/A N/A
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TE510P-WT02 TE510P-WT02: CMP UTP 4/24 C5E 1K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-WT04 TE510P-WT04: CMP UTP 4/24 C5E 2K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-WT06 TE510P-WT06: CMP UTP 4/24 C5E 3K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-WT10 TE510P-WT10: CMP UTP 4/24 C5E 5K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-WTII TE510P-WTII: CMP UTP 4/24 C5E 1K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-WTII-R TE510P-WTII-R: CMP UTP 4/24 C5E 1K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-YL02 TE510P-YL02: CMP UTP 4/24 C5E 1K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-YL04 TE510P-YL04: CMP UTP 4/24 C5E 2K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-YL06 TE510P-YL06: CMP UTP 4/24 C5E 3K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-YL10 TE510P-YL10: CMP UTP 4/24 C5E 5K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-YLII TE510P-YLII: CMP UTP 4/24 C5E 1K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510P-YLII-R TE510P-YLII-R: CMP UTP 4/24 C5E 1K FT A  $         326.91 31.0%  $         225.57 N/A N/A
TE510R25-BL02 TE510R25-BL02: CMR UTP 25/24 C5E 1K FT A  $      1,762.97 31.0%  $      1,216.45 N/A N/A
TE510R25-GY02 TE510R25-GY02: CMR UTP 25/24 C5E 1K FT A  $      1,762.97 31.0%  $      1,216.45 N/A N/A
TE510R25-GY08 TE510R25-GY08: CMR UTP 25/24 C5E 4K FT A  $      1,762.97 31.0%  $      1,216.45 N/A N/A
TE510R25-WT02 TE510R25-WT02: CMR UTP 25/24 C5E 1K FT A  $      1,762.97 31.0%  $      1,216.45 N/A N/A
TE510R25-YL02 TE510R25-YL02: CMR UTP 25/24 C5E 1K FT A  $      1,762.97 31.0%  $      1,216.45 N/A N/A
TE510R-BL02 TE510R-BL02: CMR UTP 4/24 C5E 1K FT A  $         213.43 31.0%  $         147.27 N/A N/A
TE510R-BL04 TE510R-BL04: CMR UTP 4/24 C5E 2K FT A  $         213.43 31.0%  $         147.27 N/A N/A
TE510R-BL06 TE510R-BL06: CMR UTP 4/24 C5E 3K FT A  $         213.43 31.0%  $         147.27 N/A N/A
TE510R-BLII TE510R-BLII: CMR UTP 4/24 C5E 1K FT A  $         213.43 31.0%  $         147.27 N/A N/A
TE510R-BLII-R TE510R-BLII-R: CMR UTP 4/24 C5E 1K FT A  $         213.43 31.0%  $         147.27 N/A N/A
TE510R-GN02 TE510R-GN02: CMR UTP 4/24 C5E 1K FT A  $         213.43 31.0%  $         147.27 N/A N/A
TE510R-GNII TE510R-GNII: CMR UTP 4/24 C5E 1K FT A  $         213.43 31.0%  $         147.27 N/A N/A
TE510R-GNII-R TE510R-GNII-R: CMR UTP 4/24 C5E 1K FT A  $         213.43 31.0%  $         147.27 N/A N/A
TE510R-GY02 TE510R-GY02: CMR UTP 4/24 C5E 1K FT A  $         213.43 31.0%  $         147.27 N/A N/A
TE510R-GY06 TE510R-GY06: CMR UTP 4/24 C5E 3K FT A  $         213.43 31.0%  $         147.27 N/A N/A
TE510R-GYII TE510R-GYII: CMR UTP 4/24 C5E 1K FT A  $         213.43 31.0%  $         147.27 N/A N/A
TE510R-OR02 TE510R-OR02: CMR UTP 4/24 C5E 1K FT A  $         213.43 31.0%  $         147.27 N/A N/A
TE510R-ORII TE510R-ORII: CMR UTP 4/24 C5E 1K FT A  $         213.43 31.0%  $         147.27 N/A N/A
TE510R-PK02 TE510R-PK02: CMR UTP 4/24 C5E 1K FT A  $         213.43 31.0%  $         147.27 N/A N/A
TE510R-RD06 TE510R-RD06: CMR UTP 4/24 C5E 3K FT A  $         213.43 31.0%  $         147.27 N/A N/A
TE510R-RDII TE510R-RDII: CMR UTP 4/24 C5E 1K FT A  $         213.43 31.0%  $         147.27 N/A N/A
TE510R-VTII TE510R-VTII: CMR UTP 4/24 C5E 1K FT A  $         213.43 31.0%  $         147.27 N/A N/A
TE510R-WT02 TE510R-WT02: CMR UTP 4/24 C5E 1K FT A  $         213.43 31.0%  $         147.27 N/A N/A
TE510R-WT04 TE510R-WT04: CMR UTP 4/24 C5E 2K FT A  $         213.43 31.0%  $         147.27 N/A N/A
TE510R-WT06 TE510R-WT06: CMR UTP 4/24 C5E 3K FT A  $         213.43 31.0%  $         147.27 N/A N/A
TE510R-WTII TE510R-WTII: CMR UTP 4/24 C5E 1K FT A  $         213.43 31.0%  $         147.27 N/A N/A
TE510R-WTII-R TE510R-WTII-R: CMR UTP 4/24 C5E 1K FT A  $         213.43 31.0%  $         147.27 N/A N/A
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TE510R-YL02 TE510R-YL02: CMR UTP 4/24 C5E 1K FT A  $         213.43 31.0%  $         147.27 N/A N/A
TE510R-YL06 TE510R-YL06: CMR UTP 4/24 C5E 3K FT A  $         213.43 31.0%  $         147.27 N/A N/A
TE510R-YLII TE510R-YLII: CMR UTP 4/24 C5E 1K FT A  $         213.43 31.0%  $         147.27 N/A N/A
TE510R-YLII-R TE510R-YLII-R: CMR UTP 4/24 C5E 1K FT A  $         213.43 31.0%  $         147.27 N/A N/A
TE510UC-GY025 TE510UC-GY025: CMUC UTP 4/24 C5E 25FT FT A  $             1.38 31.0%  $             0.95 N/A N/A
TE510UC-GY100 TE510UC-GY100: CMUC UTP 4/24 C5E 100FT FT A  $             1.58 31.0%  $             1.09 N/A N/A
TE510UC-GY250 TE510UC-GY250: CMUC UTP 4/24 C5E 250FT FT A  $             1.38 31.0%  $             0.95 N/A N/A
TE520P-BK02 TE520P-BK02: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-BK04 TE520P-BK04: CMP UTP 4/24 C5E 2K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-BK05 TE520P-BK05: CMP UTP 4/24 C5E 2.5K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-BKRB TE520P-BKRB: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-BL02 TE520P-BL02: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-BL04 TE520P-BL04: CMP UTP 4/24 C5E 2K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-BL05 TE520P-BL05: CMP UTP 4/24 C5E 2.5K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-BL06 TE520P-BL06: CMP UTP 4/24 C5E 3K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-BL10 TE520P-BL10: CMP UTP 4/24 C5E 5K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-BLII TE520P-BLII: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-BLR4 TE520P-BLR4: CMP UTP 4/24 C5E 2K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-BLRB TE520P-BLRB: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-BLSH TE520P-BLSH: CMP UTP 4/24 C5E SH FT A  $         308.64 31.0%  $         212.96 N/A N/A
TE520P-BNRB TE520P-BNRB: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520PF-BL02 TE520PF-BL02: CMP F/UTP 4/24 C5E 1K FT A  $      1,379.75 31.0%  $         952.03 N/A N/A
TE520PF-GY02 TE520PF-GY02: CMP F/UTP 4/24 C5E 1K FT A  $      1,379.75 31.0%  $         952.03 N/A N/A
TE520PF-WT02 TE520PF-WT02: CMP F/UTP 4/24 C5E 1K FT A  $      1,379.75 31.0%  $         952.03 N/A N/A
TE520P-GN02 TE520P-GN02: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-GN04 TE520P-GN04: CMP UTP 4/24 C5E 2K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-GN06 TE520P-GN06: CMP UTP 4/24 C5E 3K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-GNII TE520P-GNII: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-GNRB TE520P-GNRB: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-GY02 TE520P-GY02: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-GY04 TE520P-GY04: CMP UTP 4/24 C5E 2K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-GY05 TE520P-GY05: CMP UTP 4/24 C5E 2.5K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-GY06 TE520P-GY06: CMP UTP 4/24 C5E 3K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-GY10 TE520P-GY10: CMP UTP 4/24 C5E 5K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-GYII TE520P-GYII: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-GYR4 TE520P-GYR4: CMP UTP 4/24 C5E 2K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-GYRB TE520P-GYRB: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-GYSH TE520P-GYSH: CMP UTP 4/24 C5E SH FT A  $         308.64 31.0%  $         212.96 N/A N/A
TE520P-OR02 TE520P-OR02: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
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TE520P-OR04 TE520P-OR04: CMP UTP 4/24 C5E 2K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-OR06 TE520P-OR06: CMP UTP 4/24 C5E 3K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-ORII TE520P-ORII: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-ORRB TE520P-ORRB: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-PK02 TE520P-PK02: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-PK05 TE520P-PK05: CMP UTP 4/24 C5E 2.5K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-PKRB TE520P-PKRB: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-RD02 TE520P-RD02: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-RD06 TE520P-RD06: CMP UTP 4/24 C5E 3K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-RDII TE520P-RDII: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-RDRB TE520P-RDRB: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-VT02 TE520P-VT02: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-VT06 TE520P-VT06: CMP UTP 4/24 C5E 3K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-VTII TE520P-VTII: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-VTRB TE520P-VTRB: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-WT02 TE520P-WT02: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-WT04 TE520P-WT04: CMP UTP 4/24 C5E 2K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-WT05 TE520P-WT05: CMP UTP 4/24 C5E 2.5K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-WT06 TE520P-WT06: CMP UTP 4/24 C5E 3K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-WT10 TE520P-WT10: CMP UTP 4/24 C5E 5K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-WTII TE520P-WTII: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-WTR4 TE520P-WTR4: CMP UTP 4/24 C5E 2K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-WTRB TE520P-WTRB: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-WTSH TE520P-WTSH: CMP UTP 4/24 C5E SH FT A  $         308.64 31.0%  $         212.96 N/A N/A
TE520PX2-IV02 TE520PX2-IV02: CMP UTP 2X4/24 C5E 1K FT A  $      1,004.23 31.0%  $         692.92 N/A N/A
TE520PX2-WT02 TE520PX2-WT02: CMP UTP 2X4/24 C5E 1K FT A  $      1,004.23 31.0%  $         692.92 N/A N/A
TE520P-YL02 TE520P-YL02: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-YL04 TE520P-YL04: CMP UTP 4/24 C5E 2K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-YL05 TE520P-YL05: CMP UTP 4/24 C5E 2.5K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-YL06 TE520P-YL06: CMP UTP 4/24 C5E 3K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-YL10 TE520P-YL10: CMP UTP 4/24 C5E 5K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-YLII TE520P-YLII: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520P-YLRB TE520P-YLRB: CMP UTP 4/24 C5E 1K FT A  $         451.91 31.0%  $         311.82 N/A N/A
TE520R-AQII TE520R-AQII: CMR UTP 4/24 C5E 1K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-BK06 TE520R-BK06: CMR UTP 4/24 C5E 3K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-BKRB TE520R-BKRB: CMR UTP 4/24 C5E 1K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-BL02 TE520R-BL02: CMR UTP 4/24 C5E 1K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-BL05 TE520R-BL05: CMR UTP 4/24 C5E 2.5K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-BL06 TE520R-BL06: CMR UTP 4/24 C5E 3K FT A  $         242.30 31.0%  $         167.19 N/A N/A
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TE520R-BL10 TE520R-BL10: CMR UTP 4/24 C5E 5K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-BLII TE520R-BLII: CMR UTP 4/24 C5E 1K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-BLRB TE520R-BLRB: CMR UTP 4/24 C5E 1K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-BLSH TE520R-BLSH: CMR UTP 4/24 C5E SH FT A  $         164.61 31.0%  $         113.58 N/A N/A
TE520RF-BL02 TE520RF-BL02: CMR F/UTP 4/24 C5E 1K FT A  $         551.90 31.0%  $         380.81 N/A N/A
TE520RF-GY02 TE520RF-GY02: CMR F/UTP 4/24 C5E 1K FT A  $         551.90 31.0%  $         380.81 N/A N/A
TE520RF-WT02 TE520RF-WT02: CMR F/UTP 4/24 C5E 1K FT A  $         551.90 31.0%  $         380.81 N/A N/A
TE520R-GN02 TE520R-GN02: CMR UTP 4/24 C5E 1K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-GN06 TE520R-GN06: CMR UTP 4/24 C5E 3K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-GNII TE520R-GNII: CMR UTP 4/24 C5E 1K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-GNRB TE520R-GNRB: CMR UTP 4/24 C5E 1K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-GY02 TE520R-GY02: CMR UTP 4/24 C5E 1K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-GY05 TE520R-GY05: CMR UTP 4/24 C5E 2.5K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-GY06 TE520R-GY06: CMR UTP 4/24 C5E 3K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-GY10 TE520R-GY10: CMR UTP 4/24 C5E 5K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-GYII TE520R-GYII: CMR UTP 4/24 C5E 1K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-GYRB TE520R-GYRB: CMR UTP 4/24 C5E 1K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-ORII TE520R-ORII: CMR UTP 4/24 C5E 1K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-ORRB TE520R-ORRB: CMR UTP 4/24 C5E 1K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-PK02 TE520R-PK02: CMR UTP 4/24 C5E 1K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-PKRB TE520R-PKRB: CMR UTP 4/24 C5E 1K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-RD02 TE520R-RD02: CMR UTP 4/24 C5E 1K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-RD06 TE520R-RD06: CMR UTP 4/24 C5E 3K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-RDRB TE520R-RDRB: CMR UTP 4/24 C5E 1K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-VTII TE520R-VTII: CMR UTP 4/24 C5E 1K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-VTRB TE520R-VTRB: CMR UTP 4/24 C5E 1K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-WT02 TE520R-WT02: CMR UTP 4/24 C5E 1K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-WT05 TE520R-WT05: CMR UTP 4/24 C5E 2.5K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-WT06 TE520R-WT06: CMR UTP 4/24 C5E 3K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-WT10 TE520R-WT10: CMR UTP 4/24 C5E 5K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-WTII TE520R-WTII: CMR UTP 4/24 C5E 1K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-WTRB TE520R-WTRB: CMR UTP 4/24 C5E 1K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520RX2-BL02 TE520RX2-BL02: CMR UTP 2X4/24 C5E 1K FT A  $         538.44 31.0%  $         371.52 N/A N/A
TE520RX2-GY02 TE520RX2-GY02: CMR UTP 2X4/24 C5E 1K FT A  $         538.44 31.0%  $         371.52 N/A N/A
TE520RX2-WT02 TE520RX2-WT02: CMR UTP 2X4/24 C5E 1K FT A  $         538.44 31.0%  $         371.52 N/A N/A
TE520R-YL02 TE520R-YL02: CMR UTP 4/24 C5E 1K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-YL04 TE520R-YL04: CMR UTP 4/24 C5E 2K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-YL05 TE520R-YL05: CMR UTP 4/24 C5E 2.5K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-YL06 TE520R-YL06: CMR UTP 4/24 C5E 3K FT A  $         242.30 31.0%  $         167.19 N/A N/A
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TE520R-YL10 TE520R-YL10: CMR UTP 4/24 C5E 5K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-YLII TE520R-YLII: CMR UTP 4/24 C5E 1K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE520R-YLRB TE520R-YLRB: CMR UTP 4/24 C5E 1K FT A  $         242.30 31.0%  $         167.19 N/A N/A
TE610P-BKII TE610P-BKII: CMP UTP 4/24 C6 1K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-BL02 TE610P-BL02: CMP UTP 4/24 C6 1K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-BL04 TE610P-BL04: CMP UTP 4/24 C6 2K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-BL05 TE610P-BL05: CMP UTP 4/24 C6 2.5K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-BL06 TE610P-BL06: CMP UTP 4/24 C6 3K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-BLII TE610P-BLII: CMP UTP 4/24 C6 1K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-BLII-R TE610P-BLII-R: CMP UTP 4/24 C6 1K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-GN02 TE610P-GN02: CMP UTP 4/24 C6 1K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-GN06 TE610P-GN06: CMP UTP 4/24 C6 3K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-GNII TE610P-GNII: CMP UTP 4/24 C6 1K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-GNII-R TE610P-GNII-R: CMP UTP 4/24 C6 1K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-GY02 TE610P-GY02: CMP UTP 4/24 C6 1K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-GY06 TE610P-GY06: CMP UTP 4/24 C6 3K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-GYII TE610P-GYII: CMP UTP 4/24 C6 1K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-OR02 TE610P-OR02: CMP UTP 4/24 C6 1K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-OR05 TE610P-OR05: CMP UTP 4/24 C6 2.5K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-ORII TE610P-ORII: CMP UTP 4/24 C6 1K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-PKII TE610P-PKII: CMP UTP 4/24 C6 1K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-RD02 TE610P-RD02: CMP UTP 4/24 C6 1K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-RDII TE610P-RDII: CMP UTP 4/24 C6 1K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-VT02 TE610P-VT02: CMP UTP 4/24 C6 1K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-VTII TE610P-VTII: CMP UTP 4/24 C6 1K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-WT02 TE610P-WT02: CMP UTP 4/24 C6 1K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-WT04 TE610P-WT04: CMP UTP 4/24 C6 2K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-WT05 TE610P-WT05: CMP UTP 4/24 C6 2.5K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-WT06 TE610P-WT06: CMP UTP 4/24 C6 3K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-WTII TE610P-WTII: CMP UTP 4/24 C6 1K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-WTII-R TE610P-WTII-R: CMP UTP 4/24 C6 1K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-YL02 TE610P-YL02: CMP UTP 4/24 C6 1K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-YL06 TE610P-YL06: CMP UTP 4/24 C6 3K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610P-YLII TE610P-YLII: CMP UTP 4/24 C6 1K FT A  $         461.52 31.0%  $         318.45 N/A N/A
TE610R-BK02 TE610R-BK02: CMR UTP 4/24 C6 1K FT A  $         278.84 31.0%  $         192.40 N/A N/A
TE610R-BL02 TE610R-BL02: CMR UTP 4/24 C6 1K FT A  $         278.84 31.0%  $         192.40 N/A N/A
TE610R-BL06 TE610R-BL06: CMR UTP 4/24 C6 3K FT A  $         278.84 31.0%  $         192.40 N/A N/A
TE610R-BLII TE610R-BLII: CMR UTP 4/24 C6 1K FT A  $         278.84 31.0%  $         192.40 N/A N/A
TE610R-BLII-R TE610R-BLII-R: CMR UTP 4/24 C6 1K FT A  $         278.84 31.0%  $         192.40 N/A N/A
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TE610R-GNII TE610R-GNII: CMR UTP 4/24 C6 1K FT A  $         278.84 31.0%  $         192.40 N/A N/A
TE610R-GY02 TE610R-GY02: CMR UTP 4/24 C6 1K FT A  $         278.84 31.0%  $         192.40 N/A N/A
TE610R-GYII TE610R-GYII: CMR UTP 4/24 C6 1K FT A  $         278.84 31.0%  $         192.40 N/A N/A
TE610R-ORII TE610R-ORII: CMR UTP 4/24 C6 1K FT A  $         278.84 31.0%  $         192.40 N/A N/A
TE610R-RDII TE610R-RDII: CMR UTP 4/24 C6 1K FT A  $         278.84 31.0%  $         192.40 N/A N/A
TE610R-VTII TE610R-VTII: CMR UTP 4/24 C6 1K FT A  $         278.84 31.0%  $         192.40 N/A N/A
TE610R-WT02 TE610R-WT02: CMR UTP 4/24 C6 1K FT A  $         278.84 31.0%  $         192.40 N/A N/A
TE610R-WT06 TE610R-WT06: CMR UTP 4/24 C6 3K FT A  $         278.84 31.0%  $         192.40 N/A N/A
TE610R-WTII TE610R-WTII: CMR UTP 4/24 C6 1K FT A  $         278.84 31.0%  $         192.40 N/A N/A
TE610R-WTII-R TE610R-WTII-R: CMR UTP 4/24 C6 1K FT A  $         278.84 31.0%  $         192.40 N/A N/A
TE610R-YLII TE610R-YLII: CMR UTP 4/24 C6 1K FT A  $         278.84 31.0%  $         192.40 N/A N/A
TE610UC-WT100 TE610UC-WT100: CMUC UTP 4/24 C6SYS 100FT FT A  $             1.66 31.0%  $             1.15 N/A N/A
TE610UC-WT250 TE610UC-WT250: CMUC UTP 4/24 C6SYS 250FT FT A  $             1.44 31.0%  $             0.99 N/A N/A
TE620OSP-BK02 TE620OSP-BK02: UTP 4/23 C6T 1K FT A  $         701.97 31.0%  $         484.36 N/A N/A
TE620OSP-BK06 TE620OSP-BK06: UTP 4/23 C6T 3K FT A  $         701.97 31.0%  $         484.36 N/A N/A
TE620OSP-BK10 TE620OSP-BK10: UTP 4/23 C6T 5K FT A  $         701.97 31.0%  $         484.36 N/A N/A
TE620P-BK02 TE620P-BK02: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-BK06 TE620P-BK06: CMP UTP 4/23 C6 3K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-BKII TE620P-BKII: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-BKRB TE620P-BKRB: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-BL02 TE620P-BL02: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-BL02-BB TE620P-BL02-BB: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-BL04 TE620P-BL04: CMP UTP 4/23 C6 2K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-BL05 TE620P-BL05: CMP UTP 4/23 C6 2.5K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-BL06 TE620P-BL06: CMP UTP 4/23 C6 3K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-BLII TE620P-BLII: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-BLRB TE620P-BLRB: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-BLSH TE620P-BLSH: CMP UTP 4/23 C6 SH FT A  $         462.96 31.0%  $         319.44 N/A N/A
TE620P-BNRB TE620P-BNRB: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620PF-BK02 TE620PF-BK02: CMP F/UTP 4/23 C6 1K FT A  $      1,096.11 31.0%  $         756.32 N/A N/A
TE620PF-BL02 TE620PF-BL02: CMP F/UTP 4/23 C6 1K FT A  $      1,096.11 31.0%  $         756.32 N/A N/A
TE620PF-GN02 TE620PF-GN02: CMP F/UTP 4/23 C6 1K FT A  $      1,096.11 31.0%  $         756.32 N/A N/A
TE620PF-GY02 TE620PF-GY02: CMP F/UTP 4/23 C6 1K FT A  $      1,096.11 31.0%  $         756.32 N/A N/A
TE620PF-OR02 TE620PF-OR02: CMP F/UTP 4/23 C6 1K FT A  $      1,096.11 31.0%  $         756.32 N/A N/A
TE620PF-RD02 TE620PF-RD02: CMP F/UTP 4/23 C6 1K FT A  $      1,096.11 31.0%  $         756.32 N/A N/A
TE620PF-VT02 TE620PF-VT02: CMP F/UTP 4/23 C6 1K FT A  $      1,096.11 31.0%  $         756.32 N/A N/A
TE620PF-WT02 TE620PF-WT02: CMP F/UTP 4/23 C6 1K FT A  $      1,096.11 31.0%  $         756.32 N/A N/A
TE620PF-YL02 TE620PF-YL02: CMP F/UTP 4/23 C6 1K FT A  $      1,096.11 31.0%  $         756.32 N/A N/A
TE620P-GN02 TE620P-GN02: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
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TE620P-GN04 TE620P-GN04: CMP UTP 4/23 C6 2K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-GN06 TE620P-GN06: CMP UTP 4/23 C6 3K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-GNII TE620P-GNII: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-GNRB TE620P-GNRB: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-GY02 TE620P-GY02: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-GY02-BB TE620P-GY02-BB: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-GY04 TE620P-GY04: CMP UTP 4/23 C6 2K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-GY06 TE620P-GY06: CMP UTP 4/23 C6 3K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-GYII TE620P-GYII: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-GYRB TE620P-GYRB: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-GYSH TE620P-GYSH: CMP UTP 4/23 C6 SH FT A  $         462.96 31.0%  $         319.44 N/A N/A
TE620P-MG02 TE620P-MG02: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-MGII TE620P-MGII: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-OR02 TE620P-OR02: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-OR04 TE620P-OR04: CMP UTP 4/23 C6 2K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-OR06 TE620P-OR06: CMP UTP 4/23 C6 3K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-ORII TE620P-ORII: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-ORRB TE620P-ORRB: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-PK02 TE620P-PK02: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-PK06 TE620P-PK06: CMP UTP 4/23 C6 3K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-PKII TE620P-PKII: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-PKRB TE620P-PKRB: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-RD02 TE620P-RD02: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-RD04 TE620P-RD04: CMP UTP 4/23 C6 2K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-RD06 TE620P-RD06: CMP UTP 4/23 C6 3K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-RDII TE620P-RDII: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-RDRB TE620P-RDRB: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-VT02 TE620P-VT02: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-VT04 TE620P-VT04: CMP UTP 4/23 C6 2K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-VTII TE620P-VTII: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-VTRB TE620P-VTRB: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-WT02 TE620P-WT02: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-WT04 TE620P-WT04: CMP UTP 4/23 C6 2K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-WT06 TE620P-WT06: CMP UTP 4/23 C6 3K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-WTII TE620P-WTII: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-WTRB TE620P-WTRB: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-WTSH TE620P-WTSH: CMP UTP 4/23 C6 SH FT A  $         462.96 31.0%  $         319.44 N/A N/A
TE620PX2-BL02 TE620PX2-BL02: CMP UTP 4/23X2 C6 1K FT A  $      1,773.43 31.0%  $      1,223.67 N/A N/A
TE620PX2-GY02 TE620PX2-GY02: CMP UTP 4/23X2 C6 1K FT A  $      1,773.43 31.0%  $      1,223.67 N/A N/A
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TE620PX2-WT02 TE620PX2-WT02: CMP UTP 4/23X2 C6 1K FT A  $      1,773.43 31.0%  $      1,223.67 N/A N/A
TE620P-YL02 TE620P-YL02: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-YL04 TE620P-YL04: CMP UTP 4/23 C6 2K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-YL06 TE620P-YL06: CMP UTP 4/23 C6 3K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-YLII TE620P-YLII: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-YLRB TE620P-YLRB: CMP UTP 4/23 C6 1K FT A  $         798.05 31.0%  $         550.65 N/A N/A
TE620P-YLSH TE620P-YLSH: CMP UTP 4/23 C6 SH FT A  $         462.96 31.0%  $         319.44 N/A N/A
TE620R-BK06 TE620R-BK06: CMR UTP 4/24 C6 3K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-BKII TE620R-BKII: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-BKRB TE620R-BKRB: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-BL02 TE620R-BL02: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-BL04 TE620R-BL04: CMR UTP 4/24 C6 2K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-BL06 TE620R-BL06: CMR UTP 4/24 C6 3K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-BLII TE620R-BLII: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-BLRB TE620R-BLRB: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-BLSH TE620R-BLSH: CMR UTP 4/24 C6 SH FT A  $         224.28 31.0%  $         154.75 N/A N/A
TE620R-BN06 TE620R-BN06: CMR UTP 4/24 C6 3K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-BNRB TE620R-BNRB: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620RF-BK02 TE620RF-BK02: CMR F/UTP 4/24 C6 1K FT A  $         692.28 31.0%  $         477.67 N/A N/A
TE620RF-BL02 TE620RF-BL02: CMR F/UTP 4/24 C6 1K FT A  $         692.28 31.0%  $         477.67 N/A N/A
TE620RF-GN02 TE620RF-GN02: CMR F/UTP 4/24 C6 1K FT A  $         692.28 31.0%  $         477.67 N/A N/A
TE620RF-GY02 TE620RF-GY02: CMR F/UTP 4/24 C6 1K FT A  $         692.28 31.0%  $         477.67 N/A N/A
TE620RF-OR02 TE620RF-OR02: CMR F/UTP 4/24 C6 1K FT A  $         692.28 31.0%  $         477.67 N/A N/A
TE620RF-PK02 TE620RF-PK02: CMR F/UTP 4/24 C6 1K FT A  $         692.28 31.0%  $         477.67 N/A N/A
TE620RF-RD02 TE620RF-RD02: CMR F/UTP 4/24 C6 1K FT A  $         692.28 31.0%  $         477.67 N/A N/A
TE620RF-VT02 TE620RF-VT02: CMR F/UTP 4/24 C6 1K FT A  $         692.28 31.0%  $         477.67 N/A N/A
TE620RF-WT02 TE620RF-WT02: CMR F/UTP 4/24 C6 1K FT A  $         692.28 31.0%  $         477.67 N/A N/A
TE620RF-YL02 TE620RF-YL02: CMR F/UTP 4/24 C6 1K FT A  $         692.28 31.0%  $         477.67 N/A N/A
TE620R-GN02 TE620R-GN02: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-GN04 TE620R-GN04: CMR UTP 4/24 C6 2K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-GN06 TE620R-GN06: CMR UTP 4/24 C6 3K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-GNII TE620R-GNII: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-GNRB TE620R-GNRB: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-GY02 TE620R-GY02: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-GY06 TE620R-GY06: CMR UTP 4/24 C6 3K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-GYII TE620R-GYII: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-GYRB TE620R-GYRB: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-GYSH TE620R-GYSH: CMR UTP 4/24 C6 SH FT A  $         224.28 31.0%  $         154.75 N/A N/A
TE620R-IVRB TE620R-IVRB: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
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TE620R-OR06 TE620R-OR06: CMR UTP 4/24 C6 3K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-ORII TE620R-ORII: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-ORRB TE620R-ORRB: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-PK02 TE620R-PK02: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-PK06 TE620R-PK06: CMR UTP 4/24 C6 3K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-PKII TE620R-PKII: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-PKRB TE620R-PKRB: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-RD02 TE620R-RD02: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-RD06 TE620R-RD06: CMR UTP 4/24 C6 3K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-RDII TE620R-RDII: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-RDRB TE620R-RDRB: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-VT02 TE620R-VT02: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-VTII TE620R-VTII: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-VTRB TE620R-VTRB: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-WT02 TE620R-WT02: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-WT04 TE620R-WT04: CMR UTP 4/24 C6 2K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-WT06 TE620R-WT06: CMR UTP 4/24 C6 3K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-WTII TE620R-WTII: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-WTRB TE620R-WTRB: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-WTSH TE620R-WTSH: CMR UTP 4/24 C6 SH FT A  $         224.28 31.0%  $         154.75 N/A N/A
TE620RX2-BL02 TE620RX2-BL02: CMR UTP 2X4/24 C6 1K FT A  $         747.84 31.0%  $         516.01 N/A N/A
TE620R-YL02 TE620R-YL02: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-YL06 TE620R-YL06: CMR UTP 4/24 C6 3K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-YLII TE620R-YLII: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-YLRB TE620R-YLRB: CMR UTP 4/24 C6 1K FT A  $         336.53 31.0%  $         232.21 N/A N/A
TE620R-YLSH TE620R-YLSH: CMR UTP 4/24 C6 SH FT A  $         224.28 31.0%  $         154.75 N/A N/A
TE630P-BK05 TE630P-BK05: CMP UTP 4/23 C6 2.5K FT A  $         986.15 31.0%  $         680.44 N/A N/A
TE630P-BKRB TE630P-BKRB: CMP UTP 4/23 C6 1K FT A  $         986.15 31.0%  $         680.44 N/A N/A
TE630P-BL02 TE630P-BL02: CMP UTP 4/23 C6 1K FT A  $         986.15 31.0%  $         680.44 N/A N/A
TE630P-BL05 TE630P-BL05: CMP UTP 4/23 C6 2.5K FT A  $         986.15 31.0%  $         680.44 N/A N/A
TE630P-BLRB TE630P-BLRB: CMP UTP 4/23 C6 1K FT A  $         986.15 31.0%  $         680.44 N/A N/A
TE630P-BLSH TE630P-BLSH: CMP UTP 4/23 C6 SH FT A  $         596.71 31.0%  $         411.73 N/A N/A
TE630P-GN05 TE630P-GN05: CMP UTP 4/23 C6 2.5K FT A  $         986.15 31.0%  $         680.44 N/A N/A
TE630P-GNRB TE630P-GNRB: CMP UTP 4/23 C6 1K FT A  $         986.15 31.0%  $         680.44 N/A N/A
TE630P-GY02 TE630P-GY02: CMP UTP 4/23 C6 1K FT A  $         986.15 31.0%  $         680.44 N/A N/A
TE630P-GY05 TE630P-GY05: CMP UTP 4/23 C6 2.5K FT A  $         986.15 31.0%  $         680.44 N/A N/A
TE630P-GYRB TE630P-GYRB: CMP UTP 4/23 C6 1K FT A  $         986.15 31.0%  $         680.44 N/A N/A
TE630P-ORRB TE630P-ORRB: CMP UTP 4/23 C6 1K FT A  $         986.15 31.0%  $         680.44 N/A N/A
TE630P-RDRB TE630P-RDRB: CMP UTP 4/23 C6 1K FT A  $         986.15 31.0%  $         680.44 N/A N/A
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TE630P-VTRB TE630P-VTRB: CMP UTP 4/23 C6 1K FT A  $         986.15 31.0%  $         680.44 N/A N/A
TE630P-WT02 TE630P-WT02: CMP UTP 4/23 C6 1K FT A  $         986.15 31.0%  $         680.44 N/A N/A
TE630P-WT05 TE630P-WT05: CMP UTP 4/23 C6 2.5K FT A  $         986.15 31.0%  $         680.44 N/A N/A
TE630P-WTRB TE630P-WTRB: CMP UTP 4/23 C6 1K FT A  $         986.15 31.0%  $         680.44 N/A N/A
TE630P-YL02 TE630P-YL02: CMP UTP 4/23 C6 1K FT A  $         986.15 31.0%  $         680.44 N/A N/A
TE630P-YL05 TE630P-YL05: CMP UTP 4/23 C6 2.5K FT A  $         986.15 31.0%  $         680.44 N/A N/A
TE630P-YLRB TE630P-YLRB: CMP UTP 4/23 C6 1K FT A  $         986.15 31.0%  $         680.44 N/A N/A
TE630R-BL02 TE630R-BL02: CMR UTP 4/23 C6 1K FT A  $         369.66 31.0%  $         255.07 N/A N/A
TE630R-BL05 TE630R-BL05: CMR UTP 4/23 C6 2.5K FT A  $         369.66 31.0%  $         255.07 N/A N/A
TE630R-BLRB TE630R-BLRB: CMR UTP 4/23 C6 1K FT A  $         369.66 31.0%  $         255.07 N/A N/A
TE630R-BLSH TE630R-BLSH: CMR UTP 4/23 C6 SH FT A  $         273.66 31.0%  $         188.83 N/A N/A
TE630R-GN05 TE630R-GN05: CMR UTP 4/24 C6 2.5K FT A  $         369.66 31.0%  $         255.07 N/A N/A
TE630R-GNRB TE630R-GNRB: CMR UTP 4/24 C6 1K FT A  $         369.66 31.0%  $         255.07 N/A N/A
TE630R-GY02 TE630R-GY02: CMR UTP 4/23 C6 1K FT A  $         369.66 31.0%  $         255.07 N/A N/A
TE630R-GY05 TE630R-GY05: CMR UTP 4/23 C6 2.5K FT A  $         369.66 31.0%  $         255.07 N/A N/A
TE630R-GYRB TE630R-GYRB: CMR UTP 4/23 C6 1K FT A  $         369.66 31.0%  $         255.07 N/A N/A
TE630R-ORRB TE630R-ORRB: CMR UTP 4/23 C6 1K FT A  $         369.66 31.0%  $         255.07 N/A N/A
TE630R-RDRB TE630R-RDRB: CMR UTP 4/23 C6 1K FT A  $         369.66 31.0%  $         255.07 N/A N/A
TE630R-VTRB TE630R-VTRB: CMR UTP 4/23 C6 1K FT A  $         369.66 31.0%  $         255.07 N/A N/A
TE630R-WT02 TE630R-WT02: CMR UTP 4/23 C6 1K FT A  $         369.66 31.0%  $         255.07 N/A N/A
TE630R-WT05 TE630R-WT05: CMR UTP 4/23 C6 2.5K FT A  $         369.66 31.0%  $         255.07 N/A N/A
TE630R-WTRB TE630R-WTRB: CMR UTP 4/23 C6 1K FT A  $         369.66 31.0%  $         255.07 N/A N/A
TE630R-WTSH TE630R-WTSH: CMR UTP 4/23 C6 SH FT A  $         273.66 31.0%  $         188.83 N/A N/A
TE630R-YL02 TE630R-YL02: CMR UTP 4/23 C6 1K FT A  $         369.66 31.0%  $         255.07 N/A N/A
TE630R-YLRB TE630R-YLRB: CMR UTP 4/23 C6 1K FT A  $         369.66 31.0%  $         255.07 N/A N/A
TE640P-BK02 TE640P-BK02: CMP UTP 4/23 C6A 1K FT A  $      1,336.49 31.0%  $         922.18 N/A N/A
TE640P-BL02 TE640P-BL02: CMP UTP 4/23 C6A 1K FT A  $      1,336.49 31.0%  $         922.18 N/A N/A
TE640P-BL04 TE640P-BL04: CMP UTP 4/23 C6A 2K FT A  $      1,336.49 31.0%  $         922.18 N/A N/A
TE640P-BLRB TE640P-BLRB: CMP UTP 4/23 C6A 1K FT A  $      1,336.49 31.0%  $         922.18 N/A N/A
TE640PF-BK02 TE640PF-BK02: CMP F/UTP 4/23 C6A 1K FT A  $      1,413.41 31.0%  $         975.25 N/A N/A
TE640PF-BK05 TE640PF-BK05: CMP F/UTP 4/23 C6A 2.5K FT A  $      1,413.41 31.0%  $         975.25 N/A N/A
TE640PF-BL02 TE640PF-BL02: CMP F/UTP 4/23 C6A 1K FT A  $      1,413.41 31.0%  $         975.25 N/A N/A
TE640PF-BL05 TE640PF-BL05: CMP F/UTP 4/23 C6A 2.5K FT A  $      1,413.41 31.0%  $         975.25 N/A N/A
TE640PF-BLSH TE640PF-BLSH: CMP F/UTP 4/23 C6A SH FT A  $         864.20 31.0%  $         596.30 N/A N/A
TE640PF-GN02 TE640PF-GN02: CMP F/UTP 4/23 C6A 1K FT A  $      1,413.41 31.0%  $         975.25 N/A N/A
TE640PF-GN05 TE640PF-GN05: CMP F/UTP 4/23 C6A 2.5K FT A  $      1,413.41 31.0%  $         975.25 N/A N/A
TE640PF-GY02 TE640PF-GY02: CMP F/UTP 4/23 C6A 1K FT A  $      1,413.41 31.0%  $         975.25 N/A N/A
TE640PF-GY05 TE640PF-GY05: CMP F/UTP 4/23 C6A 2.5K FT A  $      1,413.41 31.0%  $         975.25 N/A N/A
TE640PF-GYSH TE640PF-GYSH: CMP F/UTP 4/23 C6A SH FT A  $         864.20 31.0%  $         596.30 N/A N/A
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TE640PF-OR02 TE640PF-OR02: CMP F/UTP 4/23 C6A 1K FT A  $      1,413.41 31.0%  $         975.25 N/A N/A
TE640PF-OR05 TE640PF-OR05: CMP F/UTP 4/23 C6A 2.5K FT A  $      1,413.41 31.0%  $         975.25 N/A N/A
TE640PF-RD02 TE640PF-RD02: CMP F/UTP 4/23 C6A 1K FT A  $      1,413.41 31.0%  $         975.25 N/A N/A
TE640PF-RD05 TE640PF-RD05: CMP F/UTP 4/23 C6A 2.5K FT A  $      1,413.41 31.0%  $         975.25 N/A N/A
TE640PF-VT02 TE640PF-VT02: CMP F/UTP 4/23 C6A 1K FT A  $      1,413.41 31.0%  $         975.25 N/A N/A
TE640PF-WT02 TE640PF-WT02: CMP F/UTP 4/23 C6A 1K FT A  $      1,413.41 31.0%  $         975.25 N/A N/A
TE640PF-WT05 TE640PF-WT05: CMP F/UTP 4/23 C6A 2.5K FT A  $      1,413.41 31.0%  $         975.25 N/A N/A
TE640PF-WTSH TE640PF-WTSH: CMP F/UTP 4/23 C6A SH FT A  $         864.20 31.0%  $         596.30 N/A N/A
TE640PF-YL02 TE640PF-YL02: CMP F/UTP 4/23 C6A 1K FT A  $      1,413.41 31.0%  $         975.25 N/A N/A
TE640PF-YL05 TE640PF-YL05: CMP F/UTP 4/23 C6A 2.5K FT A  $      1,413.41 31.0%  $         975.25 N/A N/A
TE640P-GN02 TE640P-GN02: CMP UTP 4/23 C6A 1K FT A  $      1,336.49 31.0%  $         922.18 N/A N/A
TE640P-GY02 TE640P-GY02: CMP UTP 4/23 C6A 1K FT A  $      1,336.49 31.0%  $         922.18 N/A N/A
TE640P-GYRB TE640P-GYRB: CMP UTP 4/23 C6A 1K FT A  $      1,336.49 31.0%  $         922.18 N/A N/A
TE640P-OR02 TE640P-OR02: CMP UTP 4/23 C6A 1K FT A  $      1,336.49 31.0%  $         922.18 N/A N/A
TE640P-OR04 TE640P-OR04: CMP UTP 4/23 C6A 2K FT A  $      1,336.49 31.0%  $         922.18 N/A N/A
TE640P-RD02 TE640P-RD02: CMP UTP 4/23 C6A 1K FT A  $      1,336.49 31.0%  $         922.18 N/A N/A
TE640P-VT02 TE640P-VT02: CMP UTP 4/23 C6A 1K FT A  $      1,336.49 31.0%  $         922.18 N/A N/A
TE640P-WT02 TE640P-WT02: CMP UTP 4/23 C6A 1K FT A  $      1,336.49 31.0%  $         922.18 N/A N/A
TE640P-WT04 TE640P-WT04: CMP UTP 4/23 C6A 2K FT A  $      1,336.49 31.0%  $         922.18 N/A N/A
TE640P-WTRB TE640P-WTRB: CMP UTP 4/23 C6A 1K FT A  $      1,336.49 31.0%  $         922.18 N/A N/A
TE640P-YL02 TE640P-YL02: CMP UTP 4/23 C6A 1K FT A  $      1,336.49 31.0%  $         922.18 N/A N/A
TE640R-BK02 TE640R-BK02: CMR UTP 4/23 C6A 1K FT A  $         624.98 31.0%  $         431.24 N/A N/A
TE640R-BL02 TE640R-BL02: CMR UTP 4/23 C6A 1K FT A  $         624.98 31.0%  $         431.24 N/A N/A
TE640R-BL04 TE640R-BL04: CMR UTP 4/23 C6A 2K FT A  $         624.98 31.0%  $         431.24 N/A N/A
TE640R-BLM2 TE640R-BLM2: CMR UTP 4/23 C6A 305MT FT A  $         624.98 31.0%  $         431.24 N/A N/A
TE640RF-BK02 TE640RF-BK02: CMR F/UTP 4/24 C6A 1K FT A  $         896.39 31.0%  $         618.51 N/A N/A
TE640RF-BK05 TE640RF-BK05: CMR F/UTP 4/24 C6A 2.5K FT A  $         896.39 31.0%  $         618.51 N/A N/A
TE640RF-BKSH TE640RF-BKSH: CMR F/UTP 4/24 C6A SH FT A  $         896.39 31.0%  $         618.51 N/A N/A
TE640RF-BL02 TE640RF-BL02: CMR F/UTP 4/24 C6A 1K FT A  $         896.39 31.0%  $         618.51 N/A N/A
TE640RF-BL05 TE640RF-BL05: CMR F/UTP 4/24 C6A 2.5K FT A  $         896.39 31.0%  $         618.51 N/A N/A
TE640RF-BLSH TE640RF-BLSH: CMR F/UTP 4/24 C6A SH FT A  $         534.98 31.0%  $         369.14 N/A N/A
TE640RF-GN02 TE640RF-GN02: CMR F/UTP 4/24 C6A 1K FT A  $         896.39 31.0%  $         618.51 N/A N/A
TE640RF-GN04 TE640RF-GN04: CMR F/UTP 4/24 C6A 2K FT A  $         896.39 31.0%  $         618.51 N/A N/A
TE640RF-GN05 TE640RF-GN05: CMR F/UTP 4/24 C6A 2.5K FT A  $         896.39 31.0%  $         618.51 N/A N/A
TE640RF-GNSH TE640RF-GNSH: CMR F/UTP 4/24 C6A SH FT A  $         534.98 31.0%  $         369.14 N/A N/A
TE640RF-GY02 TE640RF-GY02: CMR F/UTP 4/24 C6A 1K FT A  $         896.39 31.0%  $         618.51 N/A N/A
TE640RF-GY05 TE640RF-GY05: CMR F/UTP 4/24 C6A 2.5K FT A  $         896.39 31.0%  $         618.51 N/A N/A
TE640RF-GYSH TE640RF-GYSH: CMR F/UTP 4/24 C6A SH FT A  $         534.98 31.0%  $         369.14 N/A N/A
TE640RF-OR02 TE640RF-OR02: CMR F/UTP 4/24 C6A 1K FT A  $         896.39 31.0%  $         618.51 N/A N/A
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TE640RF-RD02 TE640RF-RD02: CMR F/UTP 4/24 C6A 1K FT A  $         896.39 31.0%  $         618.51 N/A N/A
TE640RF-RD05 TE640RF-RD05: CMR F/UTP 4/24 C6A 2.5K FT A  $         896.39 31.0%  $         618.51 N/A N/A
TE640RF-VT02 TE640RF-VT02: CMR F/UTP 4/24 C6A 1K FT A  $         896.39 31.0%  $         618.51 N/A N/A
TE640RF-WT02 TE640RF-WT02: CMR F/UTP 4/24 C6A 1K FT A  $         896.39 31.0%  $         618.51 N/A N/A
TE640RF-WT05 TE640RF-WT05: CMR F/UTP 4/24 C6A 2.5K FT A  $         896.39 31.0%  $         618.51 N/A N/A
TE640RF-WTSH TE640RF-WTSH: CMR F/UTP 4/24 C6A SH FT A  $         534.98 31.0%  $         369.14 N/A N/A
TE640RF-YL02 TE640RF-YL02: CMR F/UTP 4/24 C6A 1K FT A  $         896.39 31.0%  $         618.51 N/A N/A
TE640RF-YL05 TE640RF-YL05: CMR F/UTP 4/24 C6A 2.5K FT A  $         896.39 31.0%  $         618.51 N/A N/A
TE640R-GN02 TE640R-GN02: CMR UTP 4/23 C6A 1K FT A  $         624.98 31.0%  $         431.24 N/A N/A
TE640R-GY02 TE640R-GY02: CMR UTP 4/23 C6A 1K FT A  $         624.98 31.0%  $         431.24 N/A N/A
TE640R-GY04 TE640R-GY04: CMR UTP 4/23 C6A 2K FT A  $         624.98 31.0%  $         431.24 N/A N/A
TE640R-GYM2 TE640R-GYM2: CMR UTP 4/23 C6A 305MT FT A  $         624.98 31.0%  $         431.24 N/A N/A
TE640R-RD02 TE640R-RD02: CMR UTP 4/23 C6A 1K FT A  $         624.98 31.0%  $         431.24 N/A N/A
TE640R-VT02 TE640R-VT02: CMR UTP 4/23 C6A 1K FT A  $         624.98 31.0%  $         431.24 N/A N/A
TE640R-WT02 TE640R-WT02: CMR UTP 4/23 C6A 1K FT A  $         624.98 31.0%  $         431.24 N/A N/A
TE640R-WT04 TE640R-WT04: CMR UTP 4/23 C6A 2K FT A  $         624.98 31.0%  $         431.24 N/A N/A
TE640R-YL02 TE640R-YL02: CMR UTP 4/23 C6A 1K FT A  $         624.98 31.0%  $         431.24 N/A N/A
TEP26-BK02-BB TEP26-BK02-BB: CMP UTP 2XC6 1K FT A  $      1,994.15 31.0%  $      1,375.96 N/A N/A
TEP36-GY02 TEP36-GY02: CMP UTP 3XC6 1K FT A  $      2,992.67 31.0%  $      2,064.94 N/A N/A
TEP46-BK02-BB TEP46-BK02-BB: CMP UTP 4XC6 1K FT A  $      3,990.23 31.0%  $      2,753.26 N/A N/A
TEP46-GY02 TEP46-GY02: CMP UTP 4XC6 1K FT A  $      3,990.23 31.0%  $      2,753.26 N/A N/A
TEP66-BL02 TEP66-BL02: CMP UTP 6XC6 1K FT A  $      5,985.34 31.0%  $      4,129.88 N/A N/A
TEP66-GY02 TEP66-GY02: CMP UTP 6XC6 1K FT A  $      5,985.34 31.0%  $      4,129.88 N/A N/A
TEP66-WT02 TEP66-WT02: CMP UTP 6XC6 1K FT A  $      5,985.34 31.0%  $      4,129.88 N/A N/A
TER36-GY02 TER36-GY02: CMR UTP 3XC6 1K FT A  $      1,261.97 31.0%  $         870.76 N/A N/A
TER46-BK02-BB TER46-BK02-BB: CMR UTP 4XC6 1K FT A  $      1,682.63 31.0%  $      1,161.01 N/A N/A
TER46CIS-02 TER46CIS-02: CMR UTP 4XC6 1K FT A  $      1,682.63 31.0%  $      1,161.01 N/A N/A
TER46-GY02 TER46-GY02: CMR 4XC6T 1M FT A  $      1,682.63 31.0%  $      1,161.01 N/A N/A
TER46-RD02 TER46-RD02: CMR UTP 4XC6 1K FT A  $      1,682.63 31.0%  $      1,161.01 N/A N/A
TER4ECIS-02 TER4ECIS-02: CMR UTP 4XC5E 1K FT A  $      1,067.17 31.0%  $         736.35 N/A N/A
TER66-BL02 TER66-BL02: CMR UTP 6XC6 1K FT A  $      2,523.94 31.0%  $      1,741.52 N/A N/A
TER66-GY02 TER66-GY02: CMR UTP 6XC6 1K FT A  $      2,523.94 31.0%  $      1,741.52 N/A N/A
TN6TMT-GYII-N TN6TMT-GYII-N: CM 4/24 C6 1M FT A  $         336.53 31.0%  $         232.21 N/A N/A
TN6TMT-GYMB TN6TMT-GYMB: CM 4/24 C6 305MT FT A  $         336.53 31.0%  $         232.21 N/A N/A
TN6TMT-GYMI TN6TMT-GYMI: CM 4/24 C6 305MT FT A  $         336.53 31.0%  $         232.21 N/A N/A
TN6TZ1-ORRB TN6TZ1-ORRB: LSZH 4/24 6T 1M FT A  $         336.53 31.0%  $         232.21 N/A N/A
TN6TZ1-WTM2-BX TN6TZ1-WTM2-BX: LSZH 4/24 6T 305MT FT A  $         337.49 31.0%  $         232.87 N/A N/A
TP6TK-SL08-B3 TP6TK-SL08-B3: CM 4/24 PC 6T 4M FT A  $         336.53 31.0%  $         232.21 N/A N/A
TP6TKT-BK10-BX TP6TKT-BK10-BX: 4/24 PC 6T 5M FT A  $         336.53 31.0%  $         232.21 N/A N/A
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TP6TZ1-BK08-B3X TP6TZ1-BK08-B3X: LSZH 4/24 PC 6T 1220MT FT A  $         336.53 31.0%  $         232.21 N/A N/A
TX1624D0-GY10 TX1624D0-GY10: CMX O-CMR 16/24 5M FT A  $         972.88 31.0%  $         671.29 N/A N/A
TX1624D0-GY40 TX1624D0-GY40: CMX O-CMR 16/24 20M FT A  $         972.88 31.0%  $         671.29 N/A N/A
TX1824D0-GY02 TX1824D0-GY02: CMX O-CMR 18/24 1M FT A  $         991.96 31.0%  $         684.45 N/A N/A
TX2524D0-GY02 TX2524D0-GY02: CMX O-CMR 25/24 1M FT A  $      1,117.15 31.0%  $         770.83 N/A N/A
VXV0024-1801 VXV0024-1801: CMP 100/24 V/V WT 500 FT A  $      5,067.49 31.00%  $      3,496.57 N/A N/A
VXV0024-1802 VXV0024-1802: CMP 100/24 V/V WT 1M FT A  $      5,067.49 31.00%  $      3,496.57 N/A N/A
VXV0024-1805 VXV0024-1805: CMP 100/24 V/V WT 2.5M FT A  $      5,067.49 31.00%  $      3,496.57 N/A N/A
VXV0024-1810 VXV0024-1810: CMP 100/24 V/V WT 5M FT A  $      5,067.49 31.00%  $      3,496.57 N/A N/A
VXV0024-1902 VXV0024-1902: CMP 100/24 C3 V/V WT 1M FT A  $      5,491.17 31.00%  $      3,788.91 N/A N/A
VXV0024-1903 VXV0024-1903: CMP 100/24 C3 W/T 1.5M FT A  $      5,491.17 31.00%  $      3,788.91 N/A N/A
VXV0024-1904 VXV0024-1904: CMP 100/24 C3 V/V WT 2M FT A  $      5,491.17 31.00%  $      3,788.91 N/A N/A
VXV0024-1905 VXV0024-1905: CMP 100/24 C3 WT 2.5M FT A  $      5,491.17 31.00%  $      3,788.91 N/A N/A
VXV0024-1906 VXV0024-1906: CMP 100/24 C3 V/V WT 3M FT A  $      5,491.17 31.00%  $      3,788.91 N/A N/A
VXV0024-1908 VXV0024-1908: CMP 100/24 C3 V/V WT 4M FT A  $      5,491.17 31.00%  $      3,788.91 N/A N/A
VXV0024-1910 VXV0024-1910: CMP 100/24 C3 V/V WT 5M FT A  $      5,491.17 31.00%  $      3,788.91 N/A N/A
VXV0024-3905 VXV0024-3905: CMP 100/24 C3 V/V G 2.5M FT A  $      5,491.17 31.00%  $      3,788.91 N/A N/A
VXV0024-3906 VXV0024-3906: CMP 100/24 C3 V/V GY 3M FT A  $      5,488.67 31.00%  $      3,787.18 N/A N/A
VXV0024-3910 VXV0024-3910: CMP 100/24 C3 V/V GY 5M FT A  $      5,488.67 31.00%  $      3,787.18 N/A N/A
VXV0224-1802 VXV0224-1802: CMP 2/24 V/V WT 1M FT A  $         145.38 31.00%  $         100.31 N/A N/A
VXV0224-1902 VXV0224-1902: CMP 2/24 C3 V/V WT 1M FT A  $         161.99 31.00%  $         111.77 N/A N/A
VXV0224-V810 VXV0224-V810: CMP 2/24 V/V VT 5M FT A  $         161.99 31.00%  $         111.77 N/A N/A
VXV0324-1902 VXV0324-1902: CMP 3/24 C3 V/V WT 1M FT A  $         211.84 31.00%  $         146.17 N/A N/A
VXV0324-1910 VXV0324-1910: CMP 3/24 C3 V/V WT 5M FT A  $         211.84 31.00%  $         146.17 N/A N/A
VXV0422-1902 VXV0422-1902: CMP 4/22 C3 V/V WT 1M FT A  $         465.21 31.00%  $         320.99 N/A N/A
VXV0422-1910 VXV0422-1910: CMP 4/22 C3 V/V WT 5M FT A  $         465.21 31.00%  $         320.99 N/A N/A
VXV0424-1802 VXV0424-1802: CMP 4/24 V/V WT 1M FT A  $         242.99 31.00%  $         167.66 N/A N/A
VXV0424-1902 VXV0424-1902: CMP 4/24 C3 V/V WT 1M FT A  $         249.22 31.00%  $         171.96 N/A N/A
VXV0424-19II VXV0424-19II: CMP 4/24 C3 V/V WT 1M FT A  $         249.22 31.0%  $         171.96 N/A N/A
VXV0424-3902 VXV0424-3902: CMP 4/24 C3 V/V GY 1M FT A  $         249.22 31.00%  $         171.96 N/A N/A
VXV0424-39II VXV0424-39II: CMP 4/24 C3 V/V GY 1M FT A  $         249.22 31.0%  $         171.96 N/A N/A
VXV0424-6902 VXV0424-6902: CMP 4/24 C3 V/V BL 1M FT A  $         249.22 31.00%  $         171.96 N/A N/A
VXV0424-8902 VXV0424-8902: CMP 4/24 C3 V/V GN 1M FT A  $         249.22 31.00%  $         171.96 N/A N/A
VXV0424-8904 VXV0424-8904: CMP 4/24 C3 V/V GN 2M FT A  $         249.22 31.00%  $         171.96 N/A N/A
VXV0424-89II VXV0424-89II: CMP 4/24 C3 V/V GN 1M FT A  $         249.22 31.0%  $         171.96 N/A N/A
VXV0424-99II VXV0424-99II: CMP 4/24 C3 V/V YL 1M FT A  $         249.22 31.0%  $         171.96 N/A N/A
VXV0624-1902 VXV0624-1902: CMP 6/24 C3 V/V WT 1M FT A  $         377.98 31.00%  $         260.81 N/A N/A
VXV0624-1903 VXV0624-1903: CMP 6/24 C3 V/V WT 1.5M FT A  $         377.98 31.00%  $         260.81 N/A N/A
VXV0624-1906 VXV0624-1906: CMP 6/24 C3 V/V WT 3M FT A  $         377.98 31.00%  $         260.81 N/A N/A
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VXV0624-1910 VXV0624-1910: CMP 6/24 C3 V/V WT 5M FT A  $         377.98 31.00%  $         260.81 N/A N/A
VXV0624-3902 VXV0624-3902: CMP 6/24 C3 V/V GY 1M FT A  $         377.98 31.00%  $         260.81 N/A N/A
VXV0824-1902 VXV0824-1902: CMP 8/24 C3 V/V WT 1M FT A  $         502.60 31.00%  $         346.79 N/A N/A
VXV0824-3902 VXV0824-3902: CMP 8/24 C3 V/V GY 1M FT A  $         502.60 31.00%  $         346.79 N/A N/A
VXV0824-3910 VXV0824-3910: CMP 8/24 C3 V/V GY 5M FT A  $         502.60 31.00%  $         346.79 N/A N/A
VXV1224-1802 VXV1224-1802: CMP 12/24 V/V WT 1M FT A  $         695.74 31.00%  $         480.06 N/A N/A
VXV1224-1902 VXV1224-1902: CMP 12/24 C3 V/V WT 1M FT A  $         772.58 31.00%  $         533.08 N/A N/A
VXV1224-1910 VXV1224-1910: CMP 12/24 C3 V/V WT 5M FT A  $         772.58 31.00%  $         533.08 N/A N/A
VXV2524-1802 VXV2524-1802: CMP 25/24 V/V WT 1M FT A  $      1,229.49 31.00%  $         848.35 N/A N/A
VXV2524-1806 VXV2524-1806: CMP 25/24 V/V WT 3M FT A  $      1,229.49 31.00%  $         848.35 N/A N/A
VXV2524-1808 VXV2524-1808: CMP 25/24 V/V WT 4M FT A  $      1,229.49 31.00%  $         848.35 N/A N/A
VXV2524-1810 VXV2524-1810: CMP 25/24 V/V WT 5M FT A  $      1,229.49 31.00%  $         848.35 N/A N/A
VXV2524-1820 VXV2524-1820: CMP 25/24 V/V WT 10M FT A  $      1,229.49 31.00%  $         848.35 N/A N/A
VXV2524-1901 VXV2524-1901: CMP 25/24 C3 V/V WT 500 FT A  $      1,337.49 31.00%  $         922.87 N/A N/A
VXV2524-1902 VXV2524-1902: CMP 25/24 C3 V/V WT 1M FT A  $      1,337.49 31.00%  $         922.87 N/A N/A
VXV2524-1904 VXV2524-1904: CMP 25/24 C3 V/V WT 2M FT A  $      1,337.49 31.00%  $         922.87 N/A N/A
VXV2524-1906 VXV2524-1906: CMP 25/24 C3 V/V WT 3M FT A  $      1,337.49 31.00%  $         922.87 N/A N/A
VXV2524-1910 VXV2524-1910: CMP 25/24 C3 V/V WT 5M FT A  $      1,337.49 31.00%  $         922.87 N/A N/A
VXV2524-1920 VXV2524-1920: CMP 25/24 C3 V/V WT 10M FT A  $      1,337.49 31.00%  $         922.87 N/A N/A
VXV2524-3902 VXV2524-3902: CMP 25/24 C3 V/V GY 1M FT A  $      1,337.49 31.0%  $         922.87 N/A N/A
VXV2524-3910 VXV2524-3910: CMP 25/24 C3 V/V GY 5M FT A  $      1,337.49 31.00%  $         922.87 N/A N/A
VXV2524-3912 VXV2524-3912: CMP 25/24 C3 V/V GY 6M FT A  $      1,337.49 31.00%  $         922.87 N/A N/A
VXV2524-3920 VXV2524-3920: CMP 25/24 C3 V/V GY 10M FT A  $      1,337.49 31.0%  $         922.87 N/A N/A
VXV5024-1802 VXV5024-1802: CMP 50/24 V/V WT 1M FT A  $      2,853.58 31.00%  $      1,968.97 N/A N/A
VXV5024-1810 VXV5024-1810: CMP 50/24 V/V WT 5M FT A  $      2,853.58 31.00%  $      1,968.97 N/A N/A
VXV5024-1902 VXV5024-1902: CMP 50/24 C3 V/V WT 1M FT A  $      2,853.58 31.00%  $      1,968.97 N/A N/A
VXV5024-1904 VXV5024-1904: CMP 50/24 C3 W/T 2M FT A  $      2,853.58 31.00%  $      1,968.97 N/A N/A
VXV5024-1905 VXV5024-1905: CMP 50/24 C3 V/V W 2.5M FT A  $      2,853.58 31.00%  $      1,968.97 N/A N/A
VXV5024-1906 VXV5024-1906: CMP 50/24 C3 V/V WT 3M FT A  $      2,853.58 31.00%  $      1,968.97 N/A N/A
VXV5024-1910 VXV5024-1910: CMP 50/24 C3 V/V WT 5M FT A  $      2,853.58 31.00%  $      1,968.97 N/A N/A
VXV5024-1920 VXV5024-1920: CMP 50/24 C3 V/V WT 10M FT A  $      2,853.58 31.00%  $      1,968.97 N/A N/A
VXV5024-3910 VXV5024-3910: CMP 50/24 C3 V/V GY 5M FT A  $      2,642.20 31.00%  $      1,823.12 N/A N/A
VXVCC24-1802 VXVCC24-1802: CMP 200/24 WT 1M FT A  $    11,476.46 31.0%  $      7,918.76 N/A N/A
VXVCC24-1902 VXVCC24-1902: CMP 200/24 C3 WT 1M FT A  $    11,476.46 31.0%  $      7,918.76 N/A N/A
VXVCC24-3803-MT VXVCC24-3803-MT: CMP 200/24 1520  MERTEK FT A  $    11,476.46 31.0%  $      7,918.76 N/A N/A
X004BREU0-AX09 X004BREU0-AX09: 100/24 SBC HDPE 4.5M FT A  $      5,092.14 31.0%  $      3,513.58 N/A N/A
X004BREU0-AX15 X004BREU0-AX15: 100/24 SBC HDPE 7.1M FT A  $      5,092.14 31.0%  $      3,513.58 N/A N/A
X004BTTU0-AX10 X004BTTU0-AX10: 100/24 SBC DATA TERM CBL FT A  $      4,769.04 31.0%  $      3,290.64 N/A N/A
X010TD3U3-2660 X010TD3U3-2660: 1C/20 STC DP3 WT 30M FT A  $           51.27 31.0%  $           35.38 N/A N/A
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X010TD3U3-2760 X010TD3U3-2760: 1C/20 STC DP3 RD 30M FT A  $           51.27 31.0%  $           35.38 N/A N/A
X010TD3U3-2860 X010TD3U3-2860: 1C/20 STC DP3 BK 30M FT A  $           51.27 31.0%  $           35.38 N/A N/A
X010TD3U3-2960 X010TD3U3-2960: 1C/20 STC DP3 YL 30M FT A  $           51.27 31.0%  $           35.38 N/A N/A
X010TD3U3-3060 X010TD3U3-3060: 1C/20 STC DP3 VT 30M FT A  $           51.27 31.0%  $           35.38 N/A N/A
X010TD3U3-3160 X010TD3U3-3160: 1C/20 STC DP3 BL 30M FT A  $           51.27 31.0%  $           35.38 N/A N/A
X010TD3U3-3260 X010TD3U3-3260: 1C/20 STC DP3 OR 30M FT A  $           51.27 31.0%  $           35.38 N/A N/A
X010TD3U3-3360 X010TD3U3-3360: 1C/20 STC DP3 GN 30M FT A  $           51.27 31.0%  $           35.38 N/A N/A
X010TD3U3-3460 X010TD3U3-3460: 1C/20 STC DP3 BN 30M FT A  $           51.27 31.0%  $           35.38 N/A N/A
X010TD3U3-3560 X010TD3U3-3560: 1C/20 STC DP3 SL 30M FT A  $           51.27 31.0%  $           35.38 N/A N/A
X012TD3U3-2620 X012TD3U3-2620: 1C/22 STC DP3 WH 10M FT A  $           36.96 31.0%  $           25.50 N/A N/A
X012TD3U3-2720 X012TD3U3-2720: 1C/22 STC DP3 RD 10M FT A  $           36.96 31.0%  $           25.50 N/A N/A
X012TD3U3-2820 X012TD3U3-2820: 1C/22 STC DP3 BK 10M FT A  $           36.96 31.0%  $           25.50 N/A N/A
X012TD3U3-2920 X012TD3U3-2920: 1C/22 STC DP3 YL 10M FT A  $           36.96 31.0%  $           25.50 N/A N/A
X012TD3U3-3020 X012TD3U3-3020: 1C/22 STC DP3 VT 10M FT A  $           36.96 31.0%  $           25.50 N/A N/A
X012TD3U3-3120 X012TD3U3-3120: 1C/22 STC DP3 BL 10M FT A  $           36.96 31.0%  $           25.50 N/A N/A
X012TD3U3-3220 X012TD3U3-3220: 1C/22 STC DP3 OR 10M FT A  $           36.96 31.0%  $           25.50 N/A N/A
X012TD3U3-3320 X012TD3U3-3320: 1C/22 STC DP3 GN 10M FT A  $           36.96 31.0%  $           25.50 N/A N/A
X012TD3U3-3420 X012TD3U3-3420: 1C/22 STC DP3 BN 10M FT A  $           36.96 31.0%  $           25.50 N/A N/A
X012TD3U3-3520 X012TD3U3-3520: 1C/22 STC DP3 SL 10M FT A  $           36.96 31.0%  $           25.50 N/A N/A
X012TLWU2-2620 X012TLWU2-2620: 1C/22 STC W 10M FT A  $           36.96 31.0%  $           25.50 N/A N/A
X012TLWU2-2720 X012TLWU2-2720: 1C/22 STC R 10M FT A  $           36.96 31.0%  $           25.50 N/A N/A
X012TLWU2-2820 X012TLWU2-2820: 1C/22 STC K 10M FT A  $           36.96 31.0%  $           25.50 N/A N/A
X012TLWU2-2920 X012TLWU2-2920: 1C/22 STC Y 10M FT A  $           36.96 31.0%  $           25.50 N/A N/A
X012TLWU2-3020 X012TLWU2-3020: 1C/22 STC V 10M FT A  $           36.96 31.0%  $           25.50 N/A N/A
X012TLWU2-3120 X012TLWU2-3120: 1C/22 STC B 10M FT A  $           36.96 31.0%  $           25.50 N/A N/A
X012TLWU2-3220 X012TLWU2-3220: 1C/22 STC O 10M FT A  $           36.96 31.0%  $           25.50 N/A N/A
X012TLWU2-3320 X012TLWU2-3320: 1C/22 STC G 10M FT A  $           36.96 31.0%  $           25.50 N/A N/A
X014TD3U3-2620 X014TD3U3-2620: 1C/24 STC DP3 WH 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TD3U3-2720 X014TD3U3-2720: 1C/24 STC DP3 RD 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TD3U3-2820 X014TD3U3-2820: 1C/24 STC DP3 BK 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TD3U3-2920 X014TD3U3-2920: 1C/24 STC DP3 YL 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TD3U3-3020 X014TD3U3-3020: 1C/24 STC DP3 VT 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TD3U3-3120 X014TD3U3-3120: 1C/24 STC DP3 BL 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TD3U3-3220 X014TD3U3-3220: 1C/24 STC DP3 OR 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TD3U3-3320 X014TD3U3-3320: 1C/24 STC DP3 GR 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TD3U3-3420 X014TD3U3-3420: 1C/24 STC DP3 BN 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TD3U3-3520 X014TD3U3-3520: 1C/24 STC DP3 SL 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TLWU2-0120 X014TLWU2-0120: 1C/24 STC W/B 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TLWU2-0220 X014TLWU2-0220: 1C/24 STC W/O 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
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X014TLWU2-0320 X014TLWU2-0320: 1C/24 STC W/G 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TLWU2-0420 X014TLWU2-0420: 1C/24 STC W/N 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TLWU2-0520 X014TLWU2-0520: 1C/24 STC W/S 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TLWU2-2620 X014TLWU2-2620: 1C/24 STC W 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TLWU2-2720 X014TLWU2-2720: 1C/24 STC R 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TLWU2-2820 X014TLWU2-2820: 1C/24 STC K 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TLWU2-2920 X014TLWU2-2920: 1C/24 STC Y 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TLWU2-3020 X014TLWU2-3020: 1C/24 STC V 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TLWU2-3120 X014TLWU2-3120: 1C/24 STC B 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TLWU2-3220 X014TLWU2-3220: 1C/24 STC O 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TLWU2-3320 X014TLWU2-3320: 1C/24 STC G 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TLWU2-3420 X014TLWU2-3420: 1C/24 STC N 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TLWU2-3520 X014TLWU2-3520: 1C/24 STC S 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TLWU2-4020 X014TLWU2-4020: 1C/24 STC W/R 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TLWU2-4220 X014TLWU2-4220: 1C/24 STC W/Y 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X014TLWU2-4320 X014TLWU2-4320: 1C/24 STC W/V 10M FT A  $           32.19 31.0%  $           22.21 N/A N/A
X016TD3U3-2620 X016TD3U3-2620: 1C/26 STC DP3 WH 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TD3U3-2720 X016TD3U3-2720: 1C/26 STC DP3 RD 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TD3U3-2820 X016TD3U3-2820: 1C/26 STC DP3 BK 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TD3U3-2920 X016TD3U3-2920: 1C/26 STC DP3 YL 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TD3U3-3020 X016TD3U3-3020: 1C/26 STC DP3 VI 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TD3U3-3120 X016TD3U3-3120: 1C/26 STC DP3 BL 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TD3U3-3220 X016TD3U3-3220: 1C/26 STC DP3 O 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TD3U3-3320 X016TD3U3-3320: 1C/26 STC DP3 GN 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TD3U3-3420 X016TD3U3-3420: 1C/26 STC DP3 BN 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TD3U3-3520 X016TD3U3-3520: 1C/26 STC DP3 SL 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TLWU2-0120 X016TLWU2-0120: 1C/26 STCW/B 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TLWU2-0220 X016TLWU2-0220: 1C/26 STC W/O 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TLWU2-0320 X016TLWU2-0320: 1C/26 STC W/G 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TLWU2-0420 X016TLWU2-0420: 1C/26 STC W/N 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TLWU2-0520 X016TLWU2-0520: 1C/26 STC W/S 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TLWU2-2620 X016TLWU2-2620: 1C/26 STC W 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TLWU2-2720 X016TLWU2-2720: 1C/26 STC R 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TLWU2-2820 X016TLWU2-2820: 1C/26 STC K 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TLWU2-2920 X016TLWU2-2920: 1C/26 STC Y 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TLWU2-3020 X016TLWU2-3020: 1C/26 STC V 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TLWU2-3120 X016TLWU2-3120: 1C/26 STC B 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TLWU2-3220 X016TLWU2-3220: 1C/26 STC O 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TLWU2-3320 X016TLWU2-3320: 1C/26 STC G 10M FT A  $           31.00 31.0%  $           21.39 N/A N/A
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X016TLWU2-3420 X016TLWU2-3420: 1C/26 STC N 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TLWU2-3520 X016TLWU2-3520: 1C/26 STC S 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TLWU2-4020 X016TLWU2-4020: 1C/26 STC W/R 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TLWU2-4220 X016TLWU2-4220: 1C/26 STC W/Y 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X016TLWU2-4320 X016TLWU2-4320: 1C/26 STC W/V 10M FT A  $           29.81 31.0%  $           20.57 N/A N/A
X022TX1U3-AX02 X022TX1U3-AX02: 2C/22 STC WB 1M FT A  $           54.84 31.0%  $           37.84 N/A N/A
X024BCFU3-0NRA X024BCFU3-0NRA: 1P/24 SBC CF YB 600 FT A  $           50.07 31.0%  $           34.55 N/A N/A
X044TDTU3-1BRE X044TDTU3-1BRE: 2P/24 STC DT YB/RG 200 FT A  $         114.46 31.0%  $           78.98 N/A N/A
X052TX1U3-AG02 X052TX1U3-AG02: 2.5P/22 STC WB/WO/G 1M FT A  $         132.34 31.0%  $           91.31 N/A N/A
X052TX1U3-AGXX X052TX1U3-AGXX: 2.5P/22 STC WB/WO/G CORE FT A  $         132.34 31.0%  $           91.31 N/A N/A
X054TX1U3-AG02 X054TX1U3-AG02: 2.5P/24 STC WB/WO/G 1M FT A  $         115.65 31.0%  $           79.80 N/A N/A
X054TX1U3-AGXX X054TX1U3-AGXX: 2.5P/24 STC WB/WO/G CORE FT A  $         115.65 31.0%  $           79.80 N/A N/A
X054TX2U2-BGXX X054TX2U2-BGXX: 2.5P/24 STC BB/OO/G CORE FT A  $           23.85 31.0%  $           16.46 N/A N/A
X054TY2U3-AGRE X054TY2U3-AGRE: 5C/24 Y2 WB/WO/G 200 FT A  $         140.69 31.0%  $           97.08 N/A N/A
X084TC1U1-AX10 X084TC1U1-AX10: 8/24 STC AWM 1976 5M FT A  $         330.26 31.0%  $         227.88 N/A N/A
X086TX3U3-AX10 X086TX3U3-AX10: 8/26 STC 90C 5M R FT A  $         343.37 31.0%  $         236.93 N/A N/A
X164TC1U1-AX10 X164TC1U1-AX10: 16/24 STC AWM 1976 5M FT A  $         555.59 31.0%  $         383.36 N/A N/A
X254TC1U1-AX10 X254TC1U1-AX10: 25/24 STC AWM 1976 5M FT A  $         851.27 31.0%  $         587.38 N/A N/A
X254TC3U2-AX10 X254TC3U2-AX10: 25/24 STC AWM 1061 5M FT A  $         946.65 31.0%  $         653.19 N/A N/A
X256TC1U3-AX10 X256TC1U3-AX10: 25/26 STC 90C 5M R FT A  $         728.47 31.0%  $         502.64 N/A N/A
X256TX3U3-AX10 X256TX3U3-AX10: 25/26 STC 90C 5M R FT A  $         820.27 31.0%  $         565.99 N/A N/A
X284TC1U1-AX10 X284TC1U1-AX10: 28/24 STC AWM 1976 5M FT A  $         925.19 31.0%  $         638.38 N/A N/A
X284TC1U1-AX12 X284TC1U1-AX12: CABLE, 28 PR, 24GA, PV FT A  $         925.19 31.0%  $         638.38 N/A N/A
X324TC1U1-AX12 X324TC1U1-AX12: 32/24 STC AWM 1976 6M R FT A  $      1,051.57 31.0%  $         725.58 N/A N/A
X504BTTU0-AX10 X504BTTU0-AX10: 50/24 SBC DATA TERM CBL FT A  $         115.65 31.0%  $           79.80 N/A N/A
XXC-P2DM XXC-P2DM: CBL COAX 0222 DUAL 24AWG FT A  $             5.58 31.0%  $             3.85 N/A N/A
XXC-P2SM XXC-P2SM: CBL COAX 0222 SGL 24AWG FT A  $             2.79 31.0%  $             1.93 N/A N/A
Y054TY2U3-AGCA Y054TY2U3-AGCA: 5C/24 Y2 WB/WO/G 1350 FT A  $         121.61 31.0%  $           83.91 N/A N/A
Y054TY2U3-AGCC Y054TY2U3-AGCC: 5C/24 Y2 WB/WO/G 2000 FT A  $         121.61 31.0%  $           83.91 N/A N/A
Y054TY2U3-AGSA Y054TY2U3-AGSA: 5C/24 Y2 WB/WO/G 660 FT A  $         121.61 31.0%  $           83.91 N/A N/A
Y054TY2U3-AGSB Y054TY2U3-AGSB: 5C/24 Y2 WB/WO/G 1M FT A  $         121.61 31.0%  $           83.91 N/A N/A
Y064TY1U3-AXSA Y064TY1U3-AXSA: 3/24 STC Y1 WB/WO/WG 660 FT A  $         135.92 31.0%  $           93.78 N/A N/A
Z022TDSU3-0GCE Z022TDSU3-0GCE: 1P/22 STC XDSL VB 3M FT A  $           58.42 31.0%  $           40.31 N/A N/A
Z022TDTU3-0ACE Z022TDTU3-0ACE: 1P/22 STC DT WB 3M FT A  $           58.42 31.0%  $           40.31 N/A N/A
Z022TDTU3-0ASC Z022TDTU3-0ASC: 1P/22 STC DT WB 500 FT A  $           58.42 31.0%  $           40.31 N/A N/A
Z022TDTU3-0BCE Z022TDTU3-0BCE: 1P/22 STC DT WO 3M FT A  $           58.42 31.0%  $           40.31 N/A N/A
Z022TDTU3-0CCE Z022TDTU3-0CCE: 1P/22 STC DT WR 3M FT A  $           58.42 31.0%  $           40.31 N/A N/A
Z022THDU3-0HCE Z022THDU3-0HCE: 1P/22 STC T1/HDSL VR 3M FT A  $           58.42 31.0%  $           40.31 N/A N/A
Z024TDSU3-0GCG Z024TDSU3-0GCG: 1P/24 STC XDSL VB 5M FT A  $           51.27 31.0%  $           35.38 N/A N/A
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Z024TDTU3-0DCG Z024TDTU3-0DCG: 1P/24 STC DT YR 5M FT A  $           51.27 31.0%  $           35.38 N/A N/A
Z024TDTU3-0ECG Z024TDTU3-0ECG: 1P/24 STC DT YO 5M FT A  $           51.27 31.0%  $           35.38 N/A N/A
Z024TDTU3-0FCG Z024TDTU3-0FCG: 1P/24 STC DT YB 5M FT A  $           51.27 31.0%  $           35.38 N/A N/A
Z024THDU3-0HCG Z024THDU3-0HCG: 1P/24 STC T1/HDSL VR 5M FT A  $           51.27 31.0%  $           35.38 N/A N/A
Z042TDTU3-1ACB Z042TDTU3-1ACB: 2P/22 STC DT WB/RG 1.5M FT A  $         122.80 31.0%  $           84.73 N/A N/A
Z044TDTU3-1BCD Z044TDTU3-1BCD: 2P/24 STC DT YB/RG 2.5M FT A  $         108.50 31.0%  $           74.87 N/A N/A
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Tyco/AMP Cable            
Part/Model Number (if 

applicable)
 Description Unit of 
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applicable)

 MSRP Percentage 
Discount

 NYS Net 
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Installation 
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per Month per 
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See TE Cable
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ADC Krone Connectivity         
Part/Model Number (if applicable)  Description 
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e
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applicable)

 MSRP Percentage 
Discount

 NYS Net 
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NYS
One-Time 
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etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

See TE Connectivity
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3017 Gas Inlet Valve; 1/8 NPT MALE EA  $               5.00 0.0%  $                  5.00 N/A N/A
3018 PIPE PLUG; 1/8 NPT MALE EA  $               4.00 0.0%  $                  4.00 N/A N/A
4955 Pump Connection w/Deflater Pin EA  $               3.00 0.0%  $                  3.00 N/A N/A
10018 �860G Compression Washer Ã 2.0" OD EA  $             14.00 0.0%  $                14.00 N/A N/A
10019 Handpump Top Gasket EA  $             13.00 0.0%  $                13.00 N/A N/A
10025 Hose; 7ft; with Schrader Valve Fitting EA  $             43.00 0.0%  $                43.00 N/A N/A
10042 � �Handpump Gasket; Ã 3.0 OD; Ã 1.76 ID EA  $               7.00 0.0%  $                  7.00 N/A N/A
10249 Leather Compression Cup EA  $             20.00 0.0%  $                20.00 N/A N/A
10311 Valve Cap Assembly EA  $               8.00 0.0%  $                  8.00 N/A N/A
10379 860G Plunger Assembly EA  $           234.00 0.0%  $              234.00 N/A N/A
11316 VAPOR-WRAP(TM); 3" X 50' ROLL EA  $             95.00 0.0%  $                95.00 N/A N/A
11317 VAPOR WRAP; KIT OF 15 3X3 & 3X8 EA EA  $             85.00 0.0%  $                85.00 N/A N/A
11652 1.5"-3.5" S.S. CLAMP PKG OF 10 EA  $             55.00 0.0%  $                55.00 N/A N/A
11653 V-BOLT MOUNTING KIT EA  $             55.00 0.0%  $                55.00 N/A N/A
18539 HINGE EA  $             10.00 0.0%  $                10.00 N/A N/A
28030 CPR 137 FLANGE GASKET EA  $             10.00 0.0%  $                10.00 N/A N/A
29958 LDF 4.5 HOISTING GRIP EA  $             25.43 0.0%  $                25.43 N/A N/A
29961 LDF6 HOISTING GRIP EA  $             30.92 0.0%  $                30.92 N/A N/A
30631 PRESSURE SWITCH (same as ESWPS-11200) EA  $           119.00 0.0%  $              119.00 N/A N/A
31535 LDF12 HOISTING GRIP EA  $             56.86 0.0%  $                56.86 N/A N/A
31861 FLANGE GASKET (CPR 90) EA  $             10.00 0.0%  $                10.00 N/A N/A
32349 GASKET - FLANGE - EA  $             10.00 0.0%  $                10.00 N/A N/A
33370 SIDE STRUT ASSEMBLY EA  $           940.00 0.0%  $              940.00 N/A N/A
33838 Canister Foam Foot EA  $             13.00 0.0%  $                13.00 N/A N/A
34759 HOISTING SUPPORT GRIP KIT EA  $           161.00 0.0%  $              161.00 N/A N/A
35751 Adaptor; CGA555LH to CGA580 EA  $             45.00 0.0%  $                45.00 N/A N/A
39066 CONVEX WASHER-SST-PASSIVATE EA  $             10.00 0.0%  $                10.00 N/A N/A
39067 CONCAVE NUT EA  $             10.00 0.0%  $                10.00 N/A N/A
39194 RADOME - 12 FT X-STRENGTH - EA  $        5,490.00 0.0%  $           5,490.00 N/A N/A
39217 Pressure Gauge; 0-30 PSI; 1/8 NPT;Bottom EA  $             34.00 0.0%  $                34.00 N/A N/A
40417 NYLON CABLE TIES (1EA = 1BAG = 50 TIES) EA  $             15.02 0.0%  $                15.02 N/A N/A
40503 Rubber Foot; 1/4-20 UNC EA  $             16.00 0.0%  $                16.00 N/A N/A
40527 �Sight Glass Window; Ã 15/16" x .093 Thick EA  $               5.00 0.0%  $                  5.00 N/A N/A
40791 WELDMENT - MOUNT - EA  $        1,110.00 0.0%  $           1,110.00 N/A N/A
41751 PRESSURE SWITCH; 3-8 PSI [40525A] EA  $           134.00 0.0%  $              134.00 N/A N/A
42300 ISOLATOR; COMPRESSOR [1920/1930's] EA  $             23.00 0.0%  $                23.00 N/A N/A
42334 ANGLE ADAPTOR KIT;KIT OF 10 EA  $             44.07 0.0%  $                44.07 N/A N/A
42354 Regeneration Instructions Label EA  $               9.00 0.0%  $                  9.00 N/A N/A
42436 Brass Tube (40525 series) EA  $             19.00 0.0%  $                19.00 N/A N/A
42994 ADAPTOR EA  $             12.00 0.0%  $                12.00 N/A N/A
43094 LDF4 HOISTING GRIP EA  $             18.90 0.0%  $                18.90 N/A N/A
43166 Air Filter-Muffler; 1/4" NPT EA  $             13.00 0.0%  $                13.00 N/A N/A
45829 BACK STRUCTURE/HARDWARE EA  $        2,890.00 0.0%  $           2,890.00 N/A N/A
45831 HARDWARE KIT - MOUNT - EA  $           360.00 0.0%  $              360.00 N/A N/A
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48026 EXTENSION SPRING EA  $             10.00 0.0%  $                10.00 N/A N/A
48637 SAW GUIDE EA  $               7.00 0.0%  $                  7.00 N/A N/A
49550 WINDOW EA  $             50.00 0.0%  $                50.00 N/A N/A
49905 Caution Electrical Hazard Label EA  $               4.00 0.0%  $                  4.00 N/A N/A
53238 WR62 CHOKE FLANGE EA  $             30.00 0.0%  $                30.00 N/A N/A
54769 GASKET WR159 CPRG EA  $             10.00 0.0%  $                10.00 N/A N/A
55688 GASKET WR187 CPRG EA  $             10.00 0.0%  $                10.00 N/A N/A
57647 HARDWARE KIT EA  $             10.00 0.0%  $                10.00 N/A N/A
66341 WINDOW EA  $             60.00 0.0%  $                60.00 N/A N/A
84967 CANISTER ASSY; COMPLETE [40525A] EA  $           214.00 0.0%  $              214.00 N/A N/A
100073 FLANGE HARDWARE KIT (PAR 70) EA  $             20.00 0.0%  $                20.00 N/A N/A
100094 SIDE STRUT CLAMP ASSEMBLY EA  $             60.00 0.0%  $                60.00 N/A N/A
103811 RADOME BRACKET (STAMPING) EA  $             10.00 0.0%  $                10.00 N/A N/A
103867 TERMINATION PACK;EW85 WG KIT EA  $           103.00 0.0%  $              103.00 N/A N/A
106803 KIT; FLANGE HARDWARE; PDR70. (STANDARD) EA  $             18.00 0.0%  $                18.00 N/A N/A
106838 HDW KIT - PBR-220 EA  $             20.00 0.0%  $                20.00 N/A N/A
106945 PDR 40 GASKET EA  $             10.00 0.0%  $                10.00 N/A N/A
107031 FLANGE HDW KIT (PBR320) EA  $             20.00 0.0%  $                20.00 N/A N/A
107132 +LANGE HARDWARE KIT (PDR 100) EA  $             22.00 0.0%  $                22.00 N/A N/A
107144 FLANGE GASKET PDR100 EA  $               7.00 0.0%  $                  7.00 N/A N/A
107192 GASKET EA  $             10.00 0.0%  $                10.00 N/A N/A
107206 FLANGE GASKET EA  $             10.00 0.0%  $                10.00 N/A N/A
107681 FLANGE HARDWARE KIT (PDR180) EA  $             20.00 0.0%  $                20.00 N/A N/A
107682 FLANGE GASKET EA  $             10.00 0.0%  $                10.00 N/A N/A
107709 HARDWARE KIT (PDR48) EA  $             18.00 0.0%  $                18.00 N/A N/A
107710 FLANGE GASKET EA  $             10.00 0.0%  $                10.00 N/A N/A
107813 HDW KIT. 4FT RADOME EA  $           320.00 0.0%  $              320.00 N/A N/A
107843 2FT TAPERED RADOME EA  $           450.00 0.0%  $              450.00 N/A N/A
107929 FEED WINDOW REPAIR KIT EA  $             50.00 0.0%  $                50.00 N/A N/A
108166 FLANGE HARDWARE KIT UG595 EA  $             31.00 0.0%  $                31.00 N/A N/A
108871 WINDOW ASSEMBLY EA  $           300.00 0.0%  $              300.00 N/A N/A
109238 WINDOW ASSEMBLY EA  $             60.00 0.0%  $                60.00 N/A N/A
109935 BASE MOUNT KIT EA  $             60.00 0.0%  $                60.00 N/A N/A
109956 SIDE STRUT KIT EA  $           140.00 0.0%  $              140.00 N/A N/A
110037 FLANGE PBR-220 BUTT FLANGE EA  $             30.00 0.0%  $                30.00 N/A N/A
110066 FLANGE; PDR40 EA  $             50.00 0.0%  $                50.00 N/A N/A
110088 PRESSURE WINDOW EA  $             76.00 0.0%  $                76.00 N/A N/A
110089 PRESSURE WINDOW EA  $             76.00 0.0%  $                76.00 N/A N/A
110107 PBR140 FLANGE EA  $             30.00 0.0%  $                30.00 N/A N/A
110973 6 FT HUB MOUNTING RING HSX (MACHINED) EA  $             90.00 0.0%  $                90.00 N/A N/A
112587 PRESSURE WINDOW EA  $             76.00 0.0%  $                76.00 N/A N/A
112626 PRESSURE WINDOW EA  $             76.00 0.0%  $                76.00 N/A N/A
112939 2FT FEED ASSy 15GHZ ITALTEL L/PROFILE EA  $           440.00 0.0%  $              440.00 N/A N/A
113886 PRE-ASSEMBLED MOUNT KIT EA  $           170.00 0.0%  $              170.00 N/A N/A
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113932 FLANGE HARDWARE KIT (PBR/UBR100) EA  $             18.00 0.0%  $                18.00 N/A N/A
113939 FEED KIT SPREAD SPECTRUM EA  $             50.00 0.0%  $                50.00 N/A N/A
114110 O-RING EA  $             10.00 0.0%  $                10.00 N/A N/A
114111 FLANGE GASKET EA  $             10.00 0.0%  $                10.00 N/A N/A
114184 VINYL TAPE - GREY EA  $               3.27 0.0%  $                  3.27 N/A N/A
114598 HARDWARE KIT EA  $             20.00 0.0%  $                20.00 N/A N/A
115715 32GHz D.P. FEED ASSY SPREAD SPECT. EA  $        1,010.00 0.0%  $           1,010.00 N/A N/A
116375 CLAMP RING 2FT EA  $             20.00 0.0%  $                20.00 N/A N/A
134252 HARDWARE KIT; RADOME 2FT(.6M) EA  $             50.00 0.0%  $                50.00 N/A N/A
134476 MULTI-BAND CEILING TILE EA  $           196.00 0.0%  $              196.00 N/A N/A
134489 RADOME BUFFER KIT EA  $           330.00 0.0%  $              330.00 N/A N/A
140919 STIFFENER PLATE EA  $             10.00 0.0%  $                10.00 N/A N/A
163669 Solenoid Valve; 115V; 50/60 Hz EA  $             87.00 0.0%  $                87.00 N/A N/A
163732 Solenoid valve; 220V; 50/60 Hz EA  $             95.00 0.0%  $                95.00 N/A N/A
164027 CABLE TIE KIT EA  $             18.00 0.0%  $                18.00 N/A N/A
165046 LO/HI PRESS SW ASSY; 1.25/3 PSI EA  $           324.00 0.0%  $              324.00 N/A N/A
200797 WINDOW - FILM TYPE .0050 FT  $               2.40 0.0%  $                  2.40 N/A N/A
201439 FLARE TOOL KIT EW180 EA  $        1,776.00 0.0%  $           1,776.00 N/A N/A
202038 HUB LOCK EA  $               1.68 0.0%  $                  1.68 N/A N/A
202040 RETAINING RING #WH-800-PA-SO2 EA  $             20.00 0.0%  $                20.00 N/A N/A
202358 EW64 FLARING TOOLS EA  $        1,776.00 0.0%  $           1,776.00 N/A N/A
202421 EW77 FLARING TOOLS EA  $        1,776.00 0.0%  $           1,776.00 N/A N/A
202641 GUY ROPE 12;500 ft/roll FT  $               0.60 0.0%  $                  0.60 N/A N/A
203242 GARTES SPRING EA  $             10.00 0.0%  $                10.00 N/A N/A
203809 FLARE TOOL KIT EW132 EA  $        1,776.00 0.0%  $           1,776.00 N/A N/A
203850 4 FT EXTENDED SHIELD ASSY EA  $        1,310.00 0.0%  $           1,310.00 N/A N/A
203944 RF GASKET MATERIAL 2500'/BOX FT  $               2.50 0.0%  $                  2.50 N/A N/A
204646 EXTENDED MOUNT WELDMENT EA  $           960.00 0.0%  $              960.00 N/A N/A
204919 EW90 FLARING TOOL EA  $        1,776.00 0.0%  $           1,776.00 N/A N/A
204960 FLARE TOOL KIT EW127 EA  $        1,776.00 0.0%  $           1,776.00 N/A N/A
205127 FLARE TOOL KIT EW220 EA  $        1,776.00 0.0%  $           1,776.00 N/A N/A
205763 CONVOLUTED ABSORBER 2" (2x24x32) EA  $           100.00 0.0%  $              100.00 N/A N/A
205838 6FT TEGLAR RADOME WITH RE- EA  $        1,320.00 0.0%  $           1,320.00 N/A N/A
205869 EW37 FLARING TOOL EA  $        1,776.00 0.0%  $           1,776.00 N/A N/A
206380 J-BOLT ASSEMBLY EA  $             10.00 0.0%  $                10.00 N/A N/A
207270 CRIMPING TOOL EA  $           390.27 0.0%  $              390.27 N/A N/A
208265 GUY RING W/FINISH EA  $             90.00 0.0%  $                90.00 N/A N/A
208426 VSWR CURVE EA  $           170.00 0.0%  $              170.00 N/A N/A
208953 STRUT BRACKET HDW KIT EA  $           110.00 0.0%  $              110.00 N/A N/A
209797 FLANGE-English version (1EA=1BX=10PC) EA  $             24.98 0.0%  $                24.98 N/A N/A
209798 ADAPTOR (1EA=1BX=10PC) EA  $             30.00 0.0%  $                30.00 N/A N/A
209799 STUD; english version (1EA=1BX=10PC) EA  $               8.50 0.0%  $                  8.50 N/A N/A
209821 ANGLE ADAPTOR KIT of 10 EA  $             20.00 0.0%  $                20.00 N/A N/A
209874 BLADE KIT EA  $               7.67 0.0%  $                  7.67 N/A N/A
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220497 7/8 GROUNDING KIT EA  $             26.91 0.0%  $                26.91 N/A N/A
220498 1 5/8 GROUNDING KIT EA  $             28.35 0.0%  $                28.35 N/A N/A
221213 CONNECTOR/SPLICE WEATHERPROOFING KIT EA  $             19.94 0.0%  $                19.94 N/A N/A
221865 ADJUSTABLE SIDE STRUT KIT EA  $           500.00 0.0%  $              500.00 N/A N/A
222944 CLAMP ASSEMBLY EA  $             80.00 0.0%  $                80.00 N/A N/A
223157 GROUNDING STRAP EA  $             11.88 0.0%  $                11.88 N/A N/A
223187 SPACER EA  $             20.00 0.0%  $                20.00 N/A N/A
223740 ADAPTOR CLAMP EA  $           120.00 0.0%  $              120.00 N/A N/A
224281 JOINT BRACKET CASTING EA  $             30.00 0.0%  $                30.00 N/A N/A
224284 CLIP EA  $             10.00 0.0%  $                10.00 N/A N/A
224325 MOUNT HARDWARE KIT EA  $           270.00 0.0%  $              270.00 N/A N/A
224363 LDF4 FLARE TOOL EA    $             53.71 0.00%  $                53.71 N/A N/A
224364 HANDLE EA  $               5.50 0.0%  $                  5.50 N/A N/A
224368 LDF5 FLARE TOOL EA  $             53.71 0.0%  $                53.71 N/A N/A
224409 STRUT PIPE EA  $             30.00 0.0%  $                30.00 N/A N/A
237339 O&M MANUAL; MT-050 EA  $               6.00 0.0%  $                  6.00 N/A N/A
237427 O&M MANUAL; MR050 EA  $             11.00 0.0%  $                11.00 N/A N/A
241090 MOISTURE BARRIER GREASE EA  $               1.13 0.0%  $                  1.13 N/A N/A
241473 CONNECTOR HARDWARE KIT EA  $             27.00 0.0%  $                27.00 N/A N/A
241545 1/2" GROUNDING KIT EA  $             24.77 0.0%  $                24.77 N/A N/A
241912 CONNECTOR; TYPE R MODIFIED 44ASR EA  $           160.97 0.0%  $              160.97 N/A N/A
242208 FLANGE HARDWARE KIT; PDR58 EA  $             20.00 0.0%  $                20.00 N/A N/A
242209 FLANGE GASKET EA  $             10.00 0.0%  $                10.00 N/A N/A
242683 PLUG FOR ENTRY BOOT CUSHION EA  $               7.50 0.0%  $                  7.50 N/A N/A
242948 GROUNDING KIT EA  $             16.39 0.0%  $                16.39 N/A N/A
243332 WEATHERPROOFING KIT EA  $             20.90 0.0%  $                20.90 N/A N/A
243684 COMPACT ANGLE ADAPTOR KIT;KIT OF 10 EA  $             43.12 0.0%  $                43.12 N/A N/A
243950 7/16 DIN GROUNDING ADAPTOR KIT EA  $             35.39 0.0%  $                35.39 N/A N/A
243951 APTB N GROUNDING ADAPTER KIT EA  $             35.39 0.0%  $                35.39 N/A N/A
244350 CEILING HANGER ADAPT BRACKET;KIT OF 10 EA  $             15.11 0.0%  $                15.11 N/A N/A
244377 1-1/4" TORQUE WRENCH EA  $             83.25 0.0%  $                83.25 N/A N/A
244379 13/16" TORQUE WRENCH EA  $             83.25 0.0%  $                83.25 N/A N/A
244670 HARDWARE KIT FOR CMR137 EA  $             20.00 0.0%  $                20.00 N/A N/A
244781 TRIPLE STACK HARDWARE;PLASTIC HNGR;LDF5 EA  $               6.46 0.0%  $                  6.46 N/A N/A
245171 COLD SHRINK KIT 7/8" EA  $             29.48 0.0%  $                29.48 N/A N/A
245172 COLD SHRINK KIT 1-5/8" TO 1-1/4" EA  $             33.39 0.0%  $                33.39 N/A N/A
245173 1/2"; 3/8" TO 1/2"; 3/8" COLD SHRINK KIT EA  $             18.17 0.0%  $                18.17 N/A N/A
245174 1/2"; 3/8" COLDSRINK WTHRPRFNG KIT EA  $             17.27 0.0%  $                17.27 N/A N/A
245175 COLDSHRINK KIT {TAPE VERSION} EA  $             33.39 0.0%  $                33.39 N/A N/A
245311 SAW GUIDE (EW52; EW63; EW64; EW77) EA  $               7.00 0.0%  $                  7.00 N/A N/A
245312 SAW GUIDE (EW90; EW127A; EW132) EA  $               2.50 0.0%  $                  2.50 N/A N/A
245771 METRIC HARDWARE KIT EA  $             20.00 0.0%  $                20.00 N/A N/A
249973 FLANGE HARDWARE KIT PBR180 EA  $             20.00 0.0%  $                20.00 N/A N/A
249974 HDWR KIT; FEED MTG. EA  $               2.65 0.0%  $                  2.65 N/A N/A
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249993 MODEL 26 ANTENNA MOUNTING HARDWARE EA  $             15.00 0.0%  $                15.00 N/A N/A
250012 MOUNTING HARDWARE (L-Bracket) EA  $             15.00 0.0%  $                15.00 N/A N/A
250058 CABLE TIE; S-STEEL; SELF-LOC;14"L; .31W" EA  $               2.80 0.0%  $                  2.80 N/A N/A
250062 HERXENGER CABLE STRAP; 16" L EA  $               2.49 0.0%  $                  2.49 N/A N/A
252107 I-LINE HOISTING GRIP FOR 1/2" CABLES EA  $             14.00 0.0%  $                14.00 N/A N/A
252108 I-LINE HOISTING GRIP FOR 5/8" CABLES EA  $             18.81 0.0%  $                18.81 N/A N/A
252109 I-LINE HOISTING GRIP FOR 7/8" CABLES EA  $             20.37 0.0%  $                20.37 N/A N/A
252110 I-LINE HOISTING GRIP FOR 1-1/4" CABLES EA  $             22.92 0.0%  $                22.92 N/A N/A
252111 I-LINE HOISTING GRIP FOR 1-5/8" CABLES EA  $             27.80 0.0%  $                27.80 N/A N/A
252112 I-LINE HOISTING GRIP FOR 2-1/4" CABLES EA  $             39.48 0.0%  $                39.48 N/A N/A
252113 I-LINE SNAP-IN HANGER FOR 1/2"CABLE;10EA EA  $             13.15 0.0%  $                13.15 N/A N/A
252115 I-LINE SNAP-IN HANGERS FOR 7/8" CABLES EA  $             28.28 0.0%  $                28.28 N/A N/A
252116 I-LINE SNAP-IN HANGERS FOR 1-1/4" CABLES EA  $             15.62 0.0%  $                15.62 N/A N/A
252118 I-LINE SNAP-IN HANGERS FOR 2-1/4" CABLES EA  $             19.20 0.0%  $                19.20 N/A N/A
252119 I-LINE STANDARD HANGER FOR1/2"&3/8";10EA EA  $               9.86 0.0%  $                  9.86 N/A N/A
252130 I-LINE UNIVERSAL ANGLE ADAPTER KIT;10EA EA  $             42.55 0.0%  $                42.55 N/A N/A
252134 I-LINE ENTRY PLATE W/ ONE 4" HOLE; 5"X5" EA  $             30.83 0.0%  $                30.83 N/A N/A
252135 I-LINE ENTRY PLATE W/ ONE 4" HOLE; 7"X7" EA  $             32.91 0.0%  $                32.91 N/A N/A
252136 I-LINE ENTRY PLATE WITH FOUR 4" OPENINGS EA  $           103.47 0.0%  $              103.47 N/A N/A
252137 I-LINE ENTRY PLATE WITH SIX 4" OPENINGS EA  $           128.94 0.0%  $              128.94 N/A N/A
252138 I-LINE ENTRY PLATE W/ EIGHT 4" OPENINGS EA  $           151.68 0.0%  $              151.68 N/A N/A
252139 I-LINE ENTRY PLATE W/ TWELVE 4" OPENINGS EA  $           218.03 0.0%  $              218.03 N/A N/A
252165 I-LINE STANDARD 5" CABLE ENTRY BOOT 3" EA  $             22.71 0.0%  $                22.71 N/A N/A
252172 I-LINE UNIV GRD KT;1/2"-1-5/8" TIN PLATE EA  $             19.71 0.0%  $                19.71 N/A N/A
294502 I-LINE CLIP ON GROUND KIT FOR 5/8" EA  $             15.35 0.0%  $                15.35 N/A N/A
294508 I-LINE CLIP ON GRND KT;1-5/8" TIN PLATED EA  $             16.49 0.0%  $                16.49 N/A N/A
294510 I-LINE CLIP ON GROUND KIT FOR 2-1/4" EA  $             17.19 0.0%  $                17.19 N/A N/A
294555 I-LINE ROUND MEMBER ADAPTER 1"-2";10 EA EA  $               9.59 0.0%  $                  9.59 N/A N/A
294556 I-LINE ROUND MEMBER ADAPTER 2"-3";10EA EA  $             10.66 0.0%  $                10.66 N/A N/A
294557 I-LINE ROUND MEMBER ADAPTER 3"-4";10EA EA  $             11.97 0.0%  $                11.97 N/A N/A
294558 I-LINE ROUND MEMBER ADAPTER 4"-5";10EA EA  $             12.91 0.0%  $                12.91 N/A N/A
294560 I-LINE ROUND MEMBER ADAPTER 6"-8";10EA EA  $             19.85 0.0%  $                19.85 N/A N/A
294561 I-LINE STAND-OFF ADAPTERS;KIT OF 10 EA  $             38.65 0.0%  $                38.65 N/A N/A
294562 I-LINE SNAP-IN STAND OFF ADAPTERS EA  $             38.65 0.0%  $                38.65 N/A N/A
294571 I-LINE UNIVERSAL ANGLE ADAPTER;10 EA EA  $             36.03 0.0%  $                36.03 N/A N/A
294572 I-LINE ANGLE ADAPTER WITH 3/8"HOLE;10 EA EA  $             40.45 0.0%  $                40.45 N/A N/A
294573 4" Blank Boot Assembly; Cushion not incl EA  $             16.60 0.0%  $                16.60 N/A N/A
294574 I-LINE 5" BOOT ASSEMBLY; NO CUSHION EA  $             20.44 0.0%  $                20.44 N/A N/A
294682 I-LINE CUSHION; 3/8"CABLE; 3 HOLE EA  $               4.41 0.0%  $                  4.41 N/A N/A
294684 I-LINE CUSHION; 1/2" CABLE; 1 HOLE EA  $               4.41 0.0%  $                  4.41 N/A N/A
294685 I-LINE CUSHION; 1/2" CABLE; 2 HOLE EA  $               4.41 0.0%  $                  4.41 N/A N/A
294686 I-LINE CUSHION; 1/2" CABLE; 3 HOLE EA  $               4.41 0.0%  $                  4.41 N/A N/A
294687 I-LINE CUSHION; 1/2" CABLE; 4 HOLE EA  $               4.41 0.0%  $                  4.41 N/A N/A
294690 I-LINE CUSHION; 1/2" FLEX CABLE; 2 HOLE EA  $               4.41 0.0%  $                  4.41 N/A N/A
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294691 I-LINE CUSHION; 1/2" FLEX CABLE; 3 HOLE EA  $               4.41 0.0%  $                  4.41 N/A N/A
294692 I-LINE CUSHION; 1/2" FLEX CABLE; 4 HOLE EA  $               4.41 0.0%  $                  4.41 N/A N/A
294693 I-LINE CUSHION; 5/8" CABLE; 1 HOLE EA  $               4.41 0.0%  $                  4.41 N/A N/A
294694 I-LINE CUSHION; 5/8" CABLE; 2 HOLE EA  $               4.41 0.0%  $                  4.41 N/A N/A
294695 I-LINE CUSHION; 5/8" CABLE; 3 HOLE EA  $               4.41 0.0%  $                  4.41 N/A N/A
294696 I-LINE CUSHION; 5/8" CABLE; 4 HOLE EA  $               4.41 0.0%  $                  4.41 N/A N/A
294697 I-LINE CUSHION; 7/8" CABLE; 1 HOLE EA  $               4.41 0.0%  $                  4.41 N/A N/A
294698 I-LINE CUSHION; 7/8" CABLE; 2 HOLE EA  $               4.41 0.0%  $                  4.41 N/A N/A
294699 I-LINE CUSHION; 7/8" CABLE; 3 HOLE EA  $               4.41 0.0%  $                  4.41 N/A N/A
294700 I-LINE CUSHION; 7/8" CABLE; 4 HOLE EA  $               4.41 0.0%  $                  4.41 N/A N/A
294701 I-LINE CUSHION; 1-1/4" CABLE; 1 HOLE EA  $               4.41 0.0%  $                  4.41 N/A N/A
294702 I-LINE CUSHION; 1-5/8" CABLE; 1 HOLE EA  $               4.41 0.0%  $                  4.41 N/A N/A
294703 I-LINE CUSHION; 2-1/4" CABLE; 1 HOLE EA  $               4.41 0.0%  $                  4.41 N/A N/A
294705 I-LINE CUSHION; EW85; 1 HOLE EA  $               4.40 0.0%  $                  4.40 N/A N/A
294800 I-LINE UNIVERSAL GROUND BAR:2X10" EA  $             27.71 0.0%  $                27.71 N/A N/A
294801 I-LINE UNIVERSAL GROUND BAR:2X10"-TIN EA  $             32.61 0.0%  $                32.61 N/A N/A
294802 I-LINE UNIVERSAL GROUND BAR:2X12" EA  $             29.96 0.0%  $                29.96 N/A N/A
294803 I-LINE UNIVERSAL GROUND BAR:2X12"-TIN EA  $             35.21 0.0%  $                35.21 N/A N/A
294804 I-LINE UNIVERSAL GROUND BAR:2.5X12.5" EA  $             30.68 0.0%  $                30.68 N/A N/A
294806 I-LINE UNIVERSAL GROUND BAR:2X14" EA  $             36.57 0.0%  $                36.57 N/A N/A
294807 I-LINE UNIVERSAL GROUND BAR:2X14"-TIN EA  $             42.31 0.0%  $                42.31 N/A N/A
294809 I-LINE UNIVERSAL GROUND BAR:2.5X19.5"-T EA  $             56.36 0.0%  $                56.36 N/A N/A
294810 I-LINE UNIVERSAL GROUND BAR:4X12" EA  $             54.35 0.0%  $                54.35 N/A N/A
294811 I-LINE UNIVERSAL GROUND BAR:4X12"-TIN EA  $             65.37 0.0%  $                65.37 N/A N/A
294812 I-LINE UNIVERSAL GROUND BAR:4X14" EA  $             61.95 0.0%  $                61.95 N/A N/A
294813 I-LINE UNIVERSAL GROUND BAR:4X14"-TIN EA  $             75.09 0.0%  $                75.09 N/A N/A
294814 I-LINE UNIVERSAL GROUND BAR:4X20" EA  $             87.25 0.0%  $                87.25 N/A N/A
294815 I-LINE UNIVERSAL GROUND BAR:4X20"-TIN EA  $           104.26 0.0%  $              104.26 N/A N/A
294816 I-LINE UNIVERSAL GROUND BAR:4X24" EA  $           100.13 0.0%  $              100.13 N/A N/A
294817 I-LINE UNIVERSAL GROUND BAR:4X24"-TIN EA  $           124.88 0.0%  $              124.88 N/A N/A
294820 I-LINE UNIVERSAL GROUND BAR HARDWARE KIT EA  $             25.06 0.0%  $                25.06 N/A N/A
520354 ROD END EYE BOLT M20 X 2 1/2 SST EA  $             60.00 0.0%  $                60.00 N/A N/A
520356 SIDE STRUT CLAMP BRACKET EA  $             10.00 0.0%  $                10.00 N/A N/A
520477 KIT; CLAMP ASSEMBLY EA  $             70.00 0.0%  $                70.00 N/A N/A
520528 MOUNT H/W KIT; 12' (P;HP) & 10' HI/WIND EA  $           520.00 0.0%  $              520.00 N/A N/A
520568 BRACKET KIT; REFLECTOR STRUT EA  $           150.00 0.0%  $              150.00 N/A N/A
520569 KIT; AZIMUTH ADJ. EA  $             90.00 0.0%  $                90.00 N/A N/A
520797 AIRSCOOP KIT - MOLDED PLASTIC EA  $             90.00 0.0%  $                90.00 N/A N/A
520921 4 FT RING ROLLED SHIELD EA  $           300.00 0.0%  $              300.00 N/A N/A
521179 MOUNT KIT; 2' EA  $             60.00 0.0%  $                60.00 N/A N/A
602495 SIDE BY SIDE MOUNT KIT EA  $           180.00 0.0%  $              180.00 N/A N/A
1380011 BP-CH3000C EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
1380211 BP-3104C-AS EA  $        2,030.00 0.0%  $           2,030.00 N/A N/A
1380311 BP-PS3002D EA  $        1,925.00 0.0%  $           1,925.00 N/A N/A
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1380411 BP-OP31D2D-1-99-AS EA  $        3,745.00 0.0%  $           3,745.00 N/A N/A
1381011 BP-DR-3021-AS EA  $        2,450.00 0.0%  $           2,450.00 N/A N/A
4511304 F11SSVM PR7901 FT  $           316.68 0.0%  $              316.68 N/A N/A
4562304 F11SSEF PR1724 FT  $           266.43 0.0%  $              266.43 N/A N/A
7143051 Control Unit SM2009 EA  $        1,346.15 0.0%  $           1,346.15 N/A N/A
7143112 Modem Kit PSTN EA  $           449.00 0.0%  $              449.00 N/A N/A
7144306 Power Supply Unit AC IN 230V 132W EA  $           807.69 0.0%  $              807.69 N/A N/A
7144383 Duplexer DL-active 1875-1910 1955-1990 EA  $           769.23 0.0%  $              769.23 N/A N/A
7144384 Duplexer UL-active 1875-1910 1955-1990 EA  $           769.23 0.0%  $              769.23 N/A N/A
7146901 Power Supply Unit AC IN 115/230V EA  $           175.00 0.0%  $              175.00 N/A N/A
7148685 Act.Comb. 1770-1990 EA  $           326.92 0.0%  $              326.92 N/A N/A
7148686 Act.Comb. 1710-1990 EA  $           326.92 0.0%  $              326.92 N/A N/A
7148697 Fin.Ampl. 39dBm 1850-1910 1930-1990 EA  $        1,634.62 0.0%  $           1,634.62 N/A N/A
7148715 Bas.Mod. UL/DL var. bw15 824-849 869-894 EA  $        3,653.85 0.0%  $           3,653.85 N/A N/A
7148944 Ext.Mod. UL/DL var. bw15 824-849 869-894 EA  $        3,653.85 0.0%  $           3,653.85 N/A N/A
7148968 Motherboard populated Board 1136.6 EA  $           692.00 0.0%  $              692.00 N/A N/A
7151463 Bas.Mod. UL/DL var. bw15 1850-1910 EA  $        3,653.85 0.0%  $           3,653.85 N/A N/A
7151464 Ext.Mod. UL/DL var. bw15 1850-1910 EA  $        3,653.85 0.0%  $           3,653.85 N/A N/A
7151564 Act.Comb. 1850-1910 1930-1990 EA  $           335.00 0.0%  $              335.00 N/A N/A
7151976 Bas.Mod. UL/DL var. bw25 824-849 869-894 EA  $        3,653.85 0.0%  $           3,653.85 N/A N/A
7155721 Power Supply Unit AC IN 115V EA  $           807.69 0.0%  $              807.69 N/A N/A
7159126 Power Supply Unit AC IN 115V 490W EA  $        1,730.00 0.0%  $           1,730.00 N/A N/A
7159547 Fan Unit EA  $           520.00 0.0%  $              520.00 N/A N/A
7159712 UPS 230Vac/50Hz 875 W; 480min@400W EA  $        5,385.00 0.0%  $           5,385.00 N/A N/A
7159826 AC/DC cable AWG26 320mm 4 wires EA  $             35.00 0.0%  $                35.00 N/A N/A
7159993 Cable bridge AWG14 RG-316 500mm 36 wires EA  $           172.00 0.0%  $              172.00 N/A N/A
7160254 Fin.Ampl. 52W 1930-1990 48.5dB EA  $        5,261.00 0.0%  $           5,261.00 N/A N/A
7161604 Pole mounting Kit (2 Systems) EA  $           300.00 0.0%  $              300.00 N/A N/A
7161743 Power Supply Unit AC IN 115V 700W EA  $        1,730.00 0.0%  $           1,730.00 N/A N/A
7162112 Radial Fan EA  $           220.00 0.0%  $              220.00 N/A N/A
7162187 Modem-Kit MC55 G-Cabinet EA  $           810.00 0.0%  $              810.00 N/A N/A
7162524 PSU Kit AC IN 100-240V/12;7W USA EA  $           100.00 0.0%  $              100.00 N/A N/A
7162719 AKKU 12V EA  $           210.00 0.0%  $              210.00 N/A N/A
7163240 Power Supply Unit AC IN 100-240V 350W EA  $        1,020.00 0.0%  $           1,020.00 N/A N/A
7164450 PDG for Redwing Mod; Sprint Applications EA  $           465.00 0.0%  $              465.00 N/A N/A
7464604 F11SSVV PR2059 FT  $           266.43 0.0%  $              266.43 N/A N/A
7516233 Rack 19" 6 HU EA  $           575.00 0.0%  $              575.00 N/A N/A
7517468 Modem-Kit Redwing (includes modem) EA  $           925.00 0.0%  $              925.00 N/A N/A
7517469 Modem-Kit MC55 AMR EA  $           575.00 0.0%  $              575.00 N/A N/A
7517470 Modem-Kit PSTN (includes modem) EA  $           575.00 0.0%  $              575.00 N/A N/A
7535903 Modem-Kit CDMA; Raven; Alltel EA  $        1,200.00 0.0%  $           1,200.00 N/A N/A
7535905 Modem-Kit CDMA; Raven; MetroPCS EA  $        1,200.00 0.0%  $           1,200.00 N/A N/A
7535906 Rack 19" 6HU indoor complete EA  $        1,160.00 0.0%  $           1,160.00 N/A N/A
7538481 Wiederverwenden EA  $           925.00 0.0%  $              925.00 N/A N/A
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7540462 AC/DC Cable flat cable 0.22M 15 wires EA  $             27.00 0.0%  $                27.00 N/A N/A
7540691 RF Cable Multiflex 86 0.215M EA  $             45.00 0.0%  $                45.00 N/A N/A
7541078 Cable-Kit QMA to SMA 500mm EA  $             70.00 0.0%  $                70.00 N/A N/A
7541079 Cable-Kit QMA to N 500mm EA  $             70.00 0.0%  $                70.00 N/A N/A
7543459 clamp 02 EA  $             18.00 0.0%  $                18.00 N/A N/A
7543481 clamp 03 EA  $             11.00 0.0%  $                11.00 N/A N/A
7543485 clamp 04 EA  $             13.00 0.0%  $                13.00 N/A N/A
7543489 clamp 06 EA  $             26.00 0.0%  $                26.00 N/A N/A
7543490 clamp 07 EA  $             31.00 0.0%  $                31.00 N/A N/A
7543491 clamp 08 EA  $             13.00 0.0%  $                13.00 N/A N/A
7543492 clamp 09 EA  $               9.00 0.0%  $                  9.00 N/A N/A
7543493 clamp 10 EA  $               8.00 0.0%  $                  8.00 N/A N/A
7543994 clamp 11 EA  $               4.00 0.0%  $                  4.00 N/A N/A
7562331 MR715F EA  $        1,500.00 0.0%  $           1,500.00 N/A N/A
7562783 Modem-Kit HC25 Node M-BBU EA  $        1,270.00 0.0%  $           1,270.00 N/A N/A
7562789 MR715F Set EA  $        1,484.62 0.0%  $           1,484.62 N/A N/A
7564434 MR8518 EA  $        1,673.00 0.0%  $           1,673.00 N/A N/A
7565924 PSU Kit AC IN 100-240V/ OUT 6V 60W USA EA    $           100.00 0.00%  $              100.00 N/A N/A
7566417 MR1718 EA  $        1,673.00 0.0%  $           1,673.00 N/A N/A
7566419 MR1918 EA  $        1,673.00 0.0%  $           1,673.00 N/A N/A
7579858 Antenna 791-960 1710-2690 EA  $             20.00 0.0%  $                20.00 N/A N/A
7594320 RF Cable-Kit SMA to N 500mm EA  $             90.00 0.0%  $                90.00 N/A N/A
7599463 MR1718/1918/1918 EA  $        4,300.00 0.0%  $           4,300.00 N/A N/A
7601167 MR1718/1718/1718 EA  $        4,100.00 0.0%  $           4,100.00 N/A N/A
7603303 PRESSURE SPACER KIT; CPR90 EA  $           125.00 0.0%  $              125.00 N/A N/A
7606483 SHIELD/RADOME HARDWARE KIT; 3FT EA  $             55.00 0.0%  $                55.00 N/A N/A
7606503 ANTENNA PACKING KIT; 3FT VALULINE EA  $             95.00 0.0%  $                95.00 N/A N/A
7606664 MR1718 Set EA  $        1,773.00 0.0%  $           1,773.00 N/A N/A
7607280 PIVOT; MOUNT; SIDE; GENERIC EA  $             50.00 0.0%  $                50.00 N/A N/A
7607319 KIT; HARDWARE; MOUNT; SIDE; GENERIC EA  $             36.00 0.0%  $                36.00 N/A N/A
7607320 KIT; ADJUSTER; AZIMUTH; MOUNT; SIDE EA  $             25.00 0.0%  $                25.00 N/A N/A
7607963 3/4FT MOUNT KIT EA  $           175.00 0.0%  $              175.00 N/A N/A
7607964 3/4FT MOUNT EXTRUSION SUB-ASSEMBLY EA  $           175.00 0.0%  $              175.00 N/A N/A
7607965 3FT MOUNT CASTING SUB-ASSEMBLY EA  $           350.00 0.0%  $              350.00 N/A N/A
7609660 0.6m ANTENNA PACKAGING ASSEMBLY EA  $             50.00 0.0%  $                50.00 N/A N/A
7611248 STRUT HARDWARE KIT EA  $             79.28 0.0%  $                79.28 N/A N/A
7612058 MOUNT KIT; 3FT VALULINE EA  $           240.00 0.0%  $              240.00 N/A N/A
7613039 FEED INSTALLATION KIT EA  $               6.00 0.0%  $                  6.00 N/A N/A
7613679 MR8018 EA    $        1,673.00 0.00%  $           1,673.00 N/A N/A
7613680 MR8518 EA    $        1,673.00 0.00%  $           1,673.00 N/A N/A
7613701 MR1718 EA    $        1,673.00 0.00%  $           1,673.00 N/A N/A
7613702 MR1918 EA    $        1,673.00 0.00%  $           1,673.00 N/A N/A
7613703 MR8518/8518 EA  $        1,673.00 0.0%  $           1,673.00 N/A N/A
7613704 MR8518/8518/1918/1918 EA    $        4,300.00 0.00%  $           4,300.00 N/A N/A
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7613705 MR1718/1918/1918 EA    $        4,300.00 0.00%  $           4,300.00 N/A N/A
7613706 MR1918/1918/1918 EA    $        4,100.00 0.00%  $           4,100.00 N/A N/A
7613707 MR1718/1718/1718 EA    $        4,100.00 0.00%  $           4,100.00 N/A N/A
7613708 MR8518/1918/1918 EA    $        4,300.00 0.00%  $           4,300.00 N/A N/A
7613709 MR8018/1918/1918 EA  $        4,300.00 0.0%  $           4,300.00 N/A N/A
7614388 SHIELD HARDWARE KIT; VHLP4 EA  $           110.00 0.0%  $              110.00 N/A N/A
7615805 0.6m MOUNT KIT EA  $           180.00 0.0%  $              180.00 N/A N/A
7618894 0.6m MOUNT KIT EA  $           180.00 0.0%  $              180.00 N/A N/A
7624137 MOUNTING KIT HARDWARE; 0.6M EA  $             15.00 0.0%  $                15.00 N/A N/A
7625968 KIT TOWER MOUNT OFFSET-PREMIUM ANTENNA EA  $           750.00 0.0%  $              750.00 N/A N/A
7631318 1.8m AZ. ADJUSTER ASSY STD. BRACKET EA  $             40.00 0.0%  $                40.00 N/A N/A
7631581 HARDWARE KIT EA  $             15.00 0.0%  $                15.00 N/A N/A
7633221 SHIELD/RADOME HARDWARE KIT; 3FT EA  $             35.00 0.0%  $                35.00 N/A N/A
7637219 0.6m STD MOUNT KIT; COMPLETE EA  $           180.00 0.0%  $              180.00 N/A N/A
7689193 4FT CRATE; VL STANDARD & ERICSSON EA  $           160.00 0.0%  $              160.00 N/A N/A
460134943 BP-PS3005D EA  $        1,750.00 0.0%  $           1,750.00 N/A N/A
460140106 1.25G-20Km LSP4333-CKSA-R EA  $           371.00 0.0%  $              371.00 N/A N/A
460140114 2.5G-20Km LSP4343-CKSA-R EA  $           453.00 0.0%  $              453.00 N/A N/A
460145519 PRD-00ASFPC00-1GE EA  $           240.00 0.0%  $              240.00 N/A N/A
460145527 PRD-00ASFPFSR-1GE EA  $           240.00 0.0%  $              240.00 N/A N/A
460145535 PRD-00ASFPFSR-10G EA  $           300.00 0.0%  $              300.00 N/A N/A
460145543 PRD-00ASFPFLR-10G EA  $           700.00 0.0%  $              700.00 N/A N/A
760141838 BOS-TX-05-3731-LSAND-SC EA  $      43,889.00 0.0%  $         43,889.00 N/A N/A
760141952 BOS-OA-C1-2104-NA-F/SC EA  $      20,750.00 0.0%  $         20,750.00 N/A N/A
760141986 BOS-OA-C1-1808-NA-F/SC EA  $      20,750.00 0.0%  $         20,750.00 N/A N/A
760141994 BOS-OA-C1-1804-NA-F/SC EA  $      18,470.00 0.0%  $         18,470.00 N/A N/A
760142000 BOS-RX-02-1-11 EA  $        1,800.00 0.0%  $           1,800.00 N/A N/A
760142018 BOS-CH-03-019 EA  $        1,140.00 0.0%  $           1,140.00 N/A N/A
760142026 BOS-PS-00-3N-00 EA  $        1,346.00 0.0%  $           1,346.00 N/A N/A
760142034 BOS-PS-01-00-00 EA  $        1,346.00 0.0%  $           1,346.00 N/A N/A
760142042 BOS-PS-02-00-00 EA  $        1,313.00 0.0%  $           1,313.00 N/A N/A
760149443 BOS-TX-05-3731-LSANA-SC EA  $      43,983.00 0.0%  $         43,983.00 N/A N/A
760149450 BOS-OA-C1-2104-ND-F/SC EA  $      20,750.00 0.0%  $         20,750.00 N/A N/A
760149468 BOS-OA-C1-1808-ND-F/SC EA  $      20,750.00 0.0%  $         20,750.00 N/A N/A
760149476 BOS-OA-C1-1804-ND-F/SC EA  $      18,470.00 0.0%  $         18,470.00 N/A N/A
760150912 BOS-TX-05-0033-LHAND-SC EA  $      21,300.00 0.0%  $         21,300.00 N/A N/A
760150920 BOS-TX-05-0033-LHANA-SC EA  $      21,300.00 0.0%  $         21,300.00 N/A N/A
760151084 BOS-TX-05-3731-LHAND-SC EA  $      43,750.00 0.0%  $         43,750.00 N/A N/A
760151092 BOS-TX-05-3731-WSAXD-SC EA  $      40,833.00 0.0%  $         40,833.00 N/A N/A
760151100 BOS-TX-05-0033-LSAND-SC EA  $      21,875.00 0.0%  $         21,875.00 N/A N/A
760151118 BOS-TX-05-3731-LHANA-SC EA  $      43,750.00 0.0%  $         43,750.00 N/A N/A
760151126 BOS-TX-05-3731-WSAXA-SC EA  $      40,833.00 0.0%  $         40,833.00 N/A N/A
760151134 BOS-TX-05-0033-LSANA-SC EA  $      21,875.00 0.0%  $         21,875.00 N/A N/A
760151142 BOS-OA-C1-1001-FA-F/SC EA  $      18,070.00 0.0%  $         18,070.00 N/A N/A
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760151159 BOS-OA-C1-1001-FD-F/SC EA  $      18,070.00 0.0%  $         18,070.00 N/A N/A
760154716 BOS-WD-00303-1 EA  $           635.00 0.0%  $              635.00 N/A N/A
760154724 BOS-WD-00202-2 EA  $           538.00 0.0%  $              538.00 N/A N/A
760154732 BOS-WD-00201-2 EA  $           538.00 0.0%  $              538.00 N/A N/A
760154740 BOS-SP-10032 EA  $        1,015.00 0.0%  $           1,015.00 N/A N/A
760157636 BOS-SP-10008 EA  $           460.00 0.0%  $              460.00 N/A N/A
760157644 BOS-SP-10016 EA  $           700.00 0.0%  $              700.00 N/A N/A
760158907 BOS-SP-11032 EA  $        1,068.00 0.0%  $           1,068.00 N/A N/A
760162859 BOS-SP-12032 EA  $        1,020.00 0.0%  $           1,020.00 N/A N/A
760168906 ONU-1-3-101-D EA  $           291.00 0.0%  $              291.00 N/A N/A
760168914 ONU-1-3-102-D EA  $           318.00 0.0%  $              318.00 N/A N/A
760168948 ONU-1-3-105-D EA  $           462.00 0.0%  $              462.00 N/A N/A
760168955 PON-OLT-1-1-11 EA  $      40,223.00 0.0%  $         40,223.00 N/A N/A
760168963 PON-OLT-1-1-21 EA  $      12,027.00 0.0%  $         12,027.00 N/A N/A
760168971 PON-OLT-1-1-41 EA  $        1,879.00 0.0%  $           1,879.00 N/A N/A
760168989 PON-OLT-1-1-42 EA  $        2,044.00 0.0%  $           2,044.00 N/A N/A
760168997 PON-OLT-1-1-43 EA  $        2,676.00 0.0%  $           2,676.00 N/A N/A
760169003 PON-OLT-1-1-44 EA  $        4,551.00 0.0%  $           4,551.00 N/A N/A
760169011 PON-OLT-1-1-31 EA  $        8,584.00 0.0%  $           8,584.00 N/A N/A
760169037 PON-ONU-1-3-121-D EA  $           930.00 0.0%  $              930.00 N/A N/A
760169045 PON-ONU-1-3-122-D EA  $        1,548.00 0.0%  $           1,548.00 N/A N/A
760169052 PON-ONU-1-3-123-D EA  $        3,046.00 0.0%  $           3,046.00 N/A N/A
760169060 PON-ONU-1-3-124-D EA  $           766.00 0.0%  $              766.00 N/A N/A
760169078 PON-ACC-F501CB EA  $           291.00 0.0%  $              291.00 N/A N/A
760169086 PON-ACC-F501ETB-20KM EA  $           403.00 0.0%  $              403.00 N/A N/A
760169755 BOS-SP-13002 EA  $           225.00 0.0%  $              225.00 N/A N/A
760171306 PON-OLT-1-1-12 EA  $      40,223.00 0.0%  $         40,223.00 N/A N/A
760171314 PON-OLT-1-1-22 EA  $      12,027.00 0.0%  $         12,027.00 N/A N/A
760171413 BOS-OLT-1-2-12 EA  $      40,223.00 0.0%  $         40,223.00 N/A N/A
760171421 BOS-OLT-1-2-22 EA  $      12,027.00 0.0%  $         12,027.00 N/A N/A
760171439 BOS-OLT-1-2-11 EA  $      40,223.00 0.0%  $         40,223.00 N/A N/A
760171447 PON-OLT-1-2-21 EA  $      12,027.00 0.0%  $         12,027.00 N/A N/A
760171454 PON-OLT-1-2-31 EA  $        8,793.00 0.0%  $           8,793.00 N/A N/A
760172064 PON-OLT-1-0-10 EA  $        9,158.00 0.0%  $           9,158.00 N/A N/A
760172072 PON-OLT-1-0-20 EA  $        3,785.00 0.0%  $           3,785.00 N/A N/A
760172080 PON-OLT-1-1-51 EA  $      18,320.00 0.0%  $         18,320.00 N/A N/A
760172098 PON-OLT-1-1-52 EA  $        9,707.00 0.0%  $           9,707.00 N/A N/A
760172106 PON-OLT-1-2-51 EA  $      20,152.00 0.0%  $         20,152.00 N/A N/A
760172114 PON-OLT-1-2-52 EA  $      10,678.00 0.0%  $         10,678.00 N/A N/A
760172122 PON-OLT-1-0-61 EA  $           572.00 0.0%  $              572.00 N/A N/A
760172130 PON-OLT-1-0-62 EA  $           585.00 0.0%  $              585.00 N/A N/A
760172148 PON-OLT-1-0-71 EA  $        3,582.00 0.0%  $           3,582.00 N/A N/A
760172155 PON-OLT-1-0-72 EA  $        3,582.00 0.0%  $           3,582.00 N/A N/A
760172163 PON-OLT-1-0- 73 EA  $        1,152.00 0.0%  $           1,152.00 N/A N/A
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760172171 PON-OLT-1-0-74 EA  $        1,152.00 0.0%  $           1,152.00 N/A N/A
760172189 PON-OLT-1-0-81 EA  $             18.00 0.0%  $                18.00 N/A N/A
760172197 PON-OLT-1-0-82 EA  $             18.00 0.0%  $                18.00 N/A N/A
760172205 PON-OLT-1-0-83 EA  $             46.00 0.0%  $                46.00 N/A N/A
760172213 PON-OLT-1-0-84 EA  $             46.00 0.0%  $                46.00 N/A N/A
760172957 ONU-1-3-106-D EA  $           330.00 0.0%  $              330.00 N/A N/A
760172965 ONU-1-3-107-D EA  $           517.00 0.0%  $              517.00 N/A N/A
760173039 PS-2-3-1P-42 EA  $             37.00 0.0%  $                37.00 N/A N/A
760173047 PS-2-3-4P-32 EA  $             34.00 0.0%  $                34.00 N/A N/A
760173443 PON-OLT-1-1-23 EA  $      35,131.00 0.0%  $         35,131.00 N/A N/A
760173450 PON-OLT-1-1-24 EA  $      35,131.00 0.0%  $         35,131.00 N/A N/A
760177576 BOS-SP-12002 EA  $           186.00 0.0%  $              186.00 N/A N/A
760177584 BOS-SP-11004 EA  $           221.00 0.0%  $              221.00 N/A N/A
760177592 BOS-SP-12004 EA  $           221.00 0.0%  $              221.00 N/A N/A
760177600 BOS-SP-11008 EA  $           430.00 0.0%  $              430.00 N/A N/A
760177618 BOS-SP-12008 EA  $           430.00 0.0%  $              430.00 N/A N/A
760177626 BOS-SP-11016 EA  $           634.00 0.0%  $              634.00 N/A N/A
760177634 BOS-SP-12016 EA  $           634.00 0.0%  $              634.00 N/A N/A
760177642 BOS-SP-15002 EA  $           169.00 0.0%  $              169.00 N/A N/A
760177659 BOS-SP-16002 EA  $           169.00 0.0%  $              169.00 N/A N/A
760177667 BOS-SP-15004 EA  $           204.00 0.0%  $              204.00 N/A N/A
760177675 BOS-SP-16004 EA  $           204.00 0.0%  $              204.00 N/A N/A
760177709 BOS-SP-14008 EA  $           460.00 0.0%  $              460.00 N/A N/A
760177717 BOS-SP-14016 EA  $           700.00 0.0%  $              700.00 N/A N/A
760177725 BOS-SP-14032 EA  $        1,015.00 0.0%  $           1,015.00 N/A N/A
760192864 C9500-DC-000-001 EA  $      63,700.00 0.0%  $         63,700.00 N/A N/A
760192872 LIM-8MP EA  $        2,450.00 0.0%  $           2,450.00 N/A N/A
760192880 LIM-8X+ EA  $        5,620.00 0.0%  $           5,620.00 N/A N/A
760192898 PIM-8EB EA  $        9,600.00 0.0%  $           9,600.00 N/A N/A
760192906 PIM-8XE EA  $      19,900.00 0.0%  $         19,900.00 N/A N/A
760192914 PIM-8XES-XFP PC  $        2,705.00 0.0%  $           2,705.00 N/A N/A
760192948 UM-EXFPA PC  $        1,056.00 0.0%  $           1,056.00 N/A N/A
760192955 UM-EXFPAS-XFP EA  $           546.00 0.0%  $              546.00 N/A N/A
760193359 BLK-C9500-0037 EA  $             62.00 0.0%  $                62.00 N/A N/A
760193987 CT-8001A PC  $           364.00 0.0%  $              364.00 N/A N/A
760194019 CA-8001A EA  $           437.00 0.0%  $              437.00 N/A N/A
760194027 CA-8004A EA  $           477.00 0.0%  $              477.00 N/A N/A
760194035 CA-6204W EA  $           693.00 0.0%  $              693.00 N/A N/A
760194043 C10-8001A EA  $           538.00 0.0%  $              538.00 N/A N/A
760194050 C1004 EA  $           588.30 0.0%  $              588.30 N/A N/A
760194068 C10-6204W EA  $           855.00 0.0%  $              855.00 N/A N/A
760194480 PIM-8XEA-XFP PC  $        2,400.00 0.0%  $           2,400.00 N/A N/A
760194498 PIM-8XET-SFP PC  $           470.00 0.0%  $              470.00 N/A N/A
100094-1 CLAMP ASSEMBLY EA  $             70.00 0.0%  $                70.00 N/A N/A
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100232-7 SIDE STRUT KIT EA  $           280.00 0.0%  $              280.00 N/A N/A
100522-55 WSHR;LK;SPLT;M20;SST;PASS EA  $             10.00 0.0%  $                10.00 N/A N/A
100526-45 NUT;HEX;M12;STL;GALV EA  $               2.00 0.0%  $                  2.00 N/A N/A
100845-11 HARDWARE KIT EA  $             18.00 0.0%  $                18.00 N/A N/A
100845-12 FLANGE HARDWARE KIT EA  $             20.00 0.0%  $                20.00 N/A N/A
100845-13 FLANGE HARDWARE KIT EA  $             20.00 0.0%  $                20.00 N/A N/A
100845-16 FLANGE HARDWARE KIT; PBR/UBR 84 EA  $             10.00 0.0%  $                10.00 N/A N/A
100845-3 KIT; FLANGE HARDWARE; PDR120. (STANDARD) EA  $             18.00 0.0%  $                18.00 N/A N/A
100845-6 PDR 84 HARDWARE KIT EA  $             18.00 0.0%  $                18.00 N/A N/A
100845-7 HARDWARE KIT EA  $             18.00 0.0%  $                18.00 N/A N/A
100845-8 HARDWARE KIT EA  $             20.00 0.0%  $                20.00 N/A N/A
102989-1 4 FT SHIELD ASSEMBLY 1.2M EXT (650) EA  $        1,260.00 0.0%  $           1,260.00 N/A N/A
103366-12 6 FT SHIELD ASSEMBLY EA  $        3,890.00 0.0%  $           3,890.00 N/A N/A
103366-12HD 6 FT SHIELD ASSEMBLY HEAVY DUTY EA  $        4,490.00 0.0%  $           4,490.00 N/A N/A
103366-13 6 FT SHIELD ASSEMBLY EA  $        3,780.00 0.0%  $           3,780.00 N/A N/A
103366-13HD 6 FT SHIELD ASSEMBLY HEAVY DUTY EA  $        4,380.00 0.0%  $           4,380.00 N/A N/A
103367-12 8 FT SHIELD ASSEMBLY EA  $        4,880.00 0.0%  $           4,880.00 N/A N/A
103367-12HD 8 FT SHIELD ASSEMBLY; HEAVY DUTY EA  $        5,250.00 0.0%  $           5,250.00 N/A N/A
103367-16 8 FT SHIELD ASSEMBLY EA  $        4,250.00 0.0%  $           4,250.00 N/A N/A
103367-16HD 8 FT SHIELD ASSEMBLY HEAVY DUTY EA  $        5,050.00 0.0%  $           5,050.00 N/A N/A
103368-120 10 FT SHIELD ASSY 90DEG ROTATED EA  $        6,060.00 0.0%  $           6,060.00 N/A N/A
103368-17 10 FT SHIELD ASSY EA  $        5,110.00 0.0%  $           5,110.00 N/A N/A
103368-17HD 10 FT SHIELD ASSEMBLY; (3.0M) HEAVY DUTY EA  $        6,610.00 0.0%  $           6,610.00 N/A N/A
103368-18 10 FT SHIELD ASSY EA  $        6,060.00 0.0%  $           6,060.00 N/A N/A
103368-18HD 10 FT SHIELD ASSEMBLY(3.0M) HEAVY DUTY EA  $        7,560.00 0.0%  $           7,560.00 N/A N/A
103370-13 15 FT SHIELD SET (4.6m) EA  $      11,030.00 0.0%  $         11,030.00 N/A N/A
103370-15 15 FT SHIELD SET (4.6m) EA  $        9,750.00 0.0%  $           9,750.00 N/A N/A
103811-2 RADOME BRACKET CASTING EA  $             10.00 0.0%  $                10.00 N/A N/A
105253-22 8 FT FP REFLECTOR 2.4M CLASS 2 (9.0) EA  $        2,460.00 0.0%  $           2,460.00 N/A N/A
10622-84 HARDWARE KIT PDR84 EA  $             20.00 0.0%  $                20.00 N/A N/A
106733-11 4 FT EXT SHIELD ASSY EA  $        1,824.00 0.0%  $           1,824.00 N/A N/A
106739-5 HDW KIT; SHLD-REFL. EA  $           270.00 0.0%  $              270.00 N/A N/A
10683-167 ORING;0.069X0.417;SIL;WHT EA  $               4.00 0.0%  $                  4.00 N/A N/A
10683-304 ORING;0.134X2.109;SIL;RED EA  $             10.00 0.0%  $                10.00 N/A N/A
10683-305 ORING;0.099X1.549;SIL;RED EA  $               7.00 0.0%  $                  7.00 N/A N/A
10683-307 ORING;0.11X2.683;SIL;RED EA  $               7.00 0.0%  $                  7.00 N/A N/A
10683-312 ORING;0.066X1.176;SIL;RED EA  $               3.50 0.0%  $                  3.50 N/A N/A
10683-319 ORING;0.134X0.921;SIL;RED EA  $             10.00 0.0%  $                10.00 N/A N/A
10683-415 ORING;0.069X0.968;SIL;WHT EA  $             10.00 0.0%  $                10.00 N/A N/A
10683-445 ORING;0.139X1.484;SIL;WHT EA  $               7.00 0.0%  $                  7.00 N/A N/A
10683-455 �O-ring; 0.139 x Ã 3.484; Buna-N; BLK EA  $               6.00 0.0%  $                  6.00 N/A N/A
10683-514 ORING;0.139X0.921;SIL EA  $             10.00 0.0%  $                10.00 N/A N/A
10683-606 ORING;0.102X1.557;SIL;RED EA  $               4.00 0.0%  $                  4.00 N/A N/A
10683-68 ORING;0.21X3.35;SIL;WHT EA  $             20.00 0.0%  $                20.00 N/A N/A
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10683-701 ORING;0.07X0.614;SIL;RED EA  $               4.00 0.0%  $                  4.00 N/A N/A
106837-1 O-RING EA  $               4.00 0.0%  $                  4.00 N/A N/A
10683-724 ORING;0.103X2.05;SIL;RED EA  $               4.00 0.0%  $                  4.00 N/A N/A
10683-728 ORING;0.21X1.225;SIL;RED EA  $             10.00 0.0%  $                10.00 N/A N/A
10683-91 ORING;0.21X3.1;SIL;WHT EA  $             20.00 0.0%  $                20.00 N/A N/A
10805-11 ADAPTOR:STRAIGHT N MALE-UHF FEMALE EA  $             55.30 0.0%  $                55.30 N/A N/A
10805-12 ADAPTOR:STRAIGHT N FEMALE-UHF MALE EA  $             62.20 0.0%  $                62.20 N/A N/A
108250-1 12 FT SHIELD SET (EXTENDED) 3.7M EA  $        6,850.00 0.0%  $           6,850.00 N/A N/A
108250-1HD 12 FT SHIELD ASSEMBLY(EXT) 3.7M H/DUTY EA  $        7,940.00 0.0%  $           7,940.00 N/A N/A
109088-1 CLAMP EA  $             10.00 0.0%  $                10.00 N/A N/A
110162-1 PRATO PARA FLANGE PBR84 EA  $             40.00 0.0%  $                40.00 N/A N/A
110162-100 BLANKING PLATE KIT - PBR100 EA  $             40.00 0.0%  $                40.00 N/A N/A
110162-120 BLANKING PLATE KIT - PBR120 EA  $             40.00 0.0%  $                40.00 N/A N/A
110162-140 BLANKING PLATE KIT - PBR140 EA  $             40.00 0.0%  $                40.00 N/A N/A
110162-180 BLANKING PLATE KIT - PBR180 EA  $             40.00 0.0%  $                40.00 N/A N/A
110162-220 BLANKING PLATE KIT - PBR220 EA  $             40.00 0.0%  $                40.00 N/A N/A
110162-320 BLANKING PLATE KIT - PBR320 EA  $             40.00 0.0%  $                40.00 N/A N/A
110162-5 BLANK FLANGE PLATE-PBR180 EA  $             40.00 0.0%  $                40.00 N/A N/A
110162-84 BLANKING PLATE KIT - PBR84 EA  $             40.00 0.0%  $                40.00 N/A N/A
110163-100 BLANKING PLATE KIT - PDR100/CPR90G EA  $             40.00 0.0%  $                40.00 N/A N/A
110163-120 12NKING PLATE KIT - PDR120 EA  $             40.00 0.0%  $                40.00 N/A N/A
110163-140 BLANKING PLATE KIT - PDR140 EA  $             40.00 0.0%  $                40.00 N/A N/A
110163-180 BLANKING PLATE KIT - PDR180 EA  $             10.00 0.0%  $                10.00 N/A N/A
110163-220 BLANKING PLATE KIT - PDR220 EA  $             40.00 0.0%  $                40.00 N/A N/A
110163-4 BLANK FLANGE PLATE-PDR70 EA  $             40.00 0.0%  $                40.00 N/A N/A
110163-40 BLANKING PLATE KIT - PDR40/CPR229G EA  $             10.00 0.0%  $                10.00 N/A N/A
110163-48 BLANKING PLATE KIT - PDR48/CPR187G EA  $             40.00 0.0%  $                40.00 N/A N/A
110163-58 BLANKING PLATE KIT - PDR58/CPR159G EA  $             40.00 0.0%  $                40.00 N/A N/A
110163-6 BLANK FLANGE PLATE-PDR100 EA  $             40.00 0.0%  $                40.00 N/A N/A
110163-70 BLANKING PLATE KIT - PDR70/CPR137G EA  $             40.00 0.0%  $                40.00 N/A N/A
110163-84 BLANKING PLATE KIT - PDR84/CPR112G EA  $             40.00 0.0%  $                40.00 N/A N/A
112012-101 6 FT FEED ASSEMBLY; WR63 DP STD 15 GHz EA  $        2,240.00 0.0%  $           2,240.00 N/A N/A
112012-102 FEED ASSY WR62 DP 15GHZ EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
112012-103 4FT FEED ASSY WR62 DP 15GHZ EA  $        2,240.00 0.0%  $           2,240.00 N/A N/A
112012-111 FEED ASSY WR62 DP 15GHZ EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
112012-112 FEED ASSEMBLY WR62 DUAL POLE (15 GHz) EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
112012-113 FEED ASSY WR62 DP 15GHZ EA  $        2,240.00 0.0%  $           2,240.00 N/A N/A
112012-121 FEED ASSEMBLY EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
112012-122 FEED ASSEMBLY (15 GHZ) EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
112012-123 4FT FEED ASSY WR62 DP 15GHZ EA  $        4,890.00 0.0%  $           4,890.00 N/A N/A
112012-133 FEED ASSY WR62 DP 15GHZ EA  $        2,240.00 0.0%  $           2,240.00 N/A N/A
112106-101 6FT WR137 FEED ASSEMBLY EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
112106-102 8/10FT FEED ASSEMBLY EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
112106-102-S01 FEED ASSEMBLY EA  $        9,990.00 0.0%  $           9,990.00 N/A N/A

650 of 9702



New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Andrews                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence 
Cost per 

Month per 
U/M 

(Hr, Unit, 
etc.)

112106-103 FEED ASSEMBLY EA  $      16,400.00 0.0%  $         16,400.00 N/A N/A
112106-111 WR137 FEED ASSEMBLY EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
112106-112 8FT FEED ASSEMBLY WR137 EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
112106-113 12FT FEED ASSEMBLY WR137 EA  $      16,400.00 0.0%  $         16,400.00 N/A N/A
112180-1 FEED ASSY. PIN TWIST WR90 D.P. 102 SER EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
112180-102 FEED ASSY. PIN TWIST WR90 D.P. 102 SER EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
112180-2 FEED ASSY. PIN TWIST WR90 D.P. 102 SER EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
112183-1 FEED ASSEMBLY D.P. 102 SERIES EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
112183-2 FEED ASSY DP WR90; 102 SERIES EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
112345-2 FEED ASSY SINGLE POL. EA  $        5,770.00 0.0%  $           5,770.00 N/A N/A
112345-3 FEED ASSY SINGLE POL. EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
112345-4 FEED ASSEMBLY;8'/10' WR229 36 SER SP EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
112345-8 FEED ASSY - WR229 - S.P. 3.6 - 4.2GHz EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
112391-2 8/10 FT FEED ASSY WR137 D.P. EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
112391-3 FEED ASSY WR137 D.P. EA  $        8,160.00 0.0%  $           8,160.00 N/A N/A
112392-101 FEED ASSEMBLY EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
112436-1 WR90 FEED ASSEMBLY EA  $        1,580.00 0.0%  $           1,580.00 N/A N/A
112436-2 WR90 FEED;FOCAL PLANE EA  $        2,330.00 0.0%  $           2,330.00 N/A N/A
112436-51 WR90 FEED;FOCAL PLANE EA  $        1,580.00 0.0%  $           1,580.00 N/A N/A
112436-52 WR90 FEED;FOCAL PLANE EA  $        2,330.00 0.0%  $           2,330.00 N/A N/A
112614-100 PORT TERMINATION LOAD PDR100 1.50V EA  $           166.00 0.0%  $              166.00 N/A N/A
112614-120 PORT TERMINATION LOAD PDR120 EA  $           166.00 0.0%  $              166.00 N/A N/A
112614-70 PORT TERMINATION LOAD PDR70/CPR137 EA  $           166.00 0.0%  $              166.00 N/A N/A
112614-84 PORT TERMINATION LOAD PDR84/CPR112 EA  $           166.00 0.0%  $              166.00 N/A N/A
112615-100 PORT TERMINATION LOAD PBR100 EA  $           166.00 0.0%  $              166.00 N/A N/A
112615-120 PORT TERMINATION LOAD PBR120/WR75 EA  $           166.00 0.0%  $              166.00 N/A N/A
112615-140 PORT TERMINATION LOAD PBR140/UG541 EA  $           166.00 0.0%  $              166.00 N/A N/A
112615-220 PORT TERMINATION LOAD PBR220/UG595 EA  $           166.00 0.0%  $              166.00 N/A N/A
112615-320 Termination load PBR320 EA  $           166.00 0.0%  $              166.00 N/A N/A
112615-84 PORT TERMINATION LOAD - PBR84/UG-52B/U EA  $           166.00 0.0%  $              166.00 N/A N/A
112735-1 FEED ASSEMBLY;8' 36 SER WR229 (HPX) DP EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
112735-11 FEED ASSEMBLY;8' 36 SER WR229 (HPX) DP EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
112735-12 FEED ASSEMBLY;12' 36 SER WR229 (HPX) DP EA  $        8,160.00 0.0%  $           8,160.00 N/A N/A
112735-2 FEED ASSEMBLY;12' 36 SER WR229 (HPX) DP EA  $        8,160.00 0.0%  $           8,160.00 N/A N/A
1127DZ SPLICE EA  $           408.00 0.0%  $              408.00 N/A N/A
1127SC FIXED TUNED EW CONNECTOR EA  $           373.00 0.0%  $              373.00 N/A N/A
1127SCM FIXED TUNED EW CONNECTOR EA  $           373.00 0.0%  $              373.00 N/A N/A
1127SEM FIXED TUNED EW CONNECTOR EA  $           373.00 0.0%  $              373.00 N/A N/A
1132DZ SPLICE EA  $           455.00 0.0%  $              455.00 N/A N/A
1132SC FIXED TUNED EW CONNECTOR (EW132) EA  $           420.00 0.0%  $              420.00 N/A N/A
1132SCM FIXED TUNED EW CONNECTOR (EW132) EA  $           420.00 0.0%  $              420.00 N/A N/A
1132SEM FIXED TUNED CONNECTOR EA  $           420.00 0.0%  $              420.00 N/A N/A
113565-2 6FT FP REFLECTOR ASSY 1.8M (W SERIES) EA  $        1,180.00 0.0%  $           1,180.00 N/A N/A
113886-IT1 PRE-ASSEMBLED MOUNT KIT EA  $           180.00 0.0%  $              180.00 N/A N/A
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113981-7 SHIELD HARDWARE KIT (6' 7GHz) EA  $           180.00 0.0%  $              180.00 N/A N/A
114112-120 PRESSURE INLET EA  $           180.00 0.0%  $              180.00 N/A N/A
114112-70 PRESSURE INLET EA  $           180.00 0.0%  $              180.00 N/A N/A
114112-84 PRESSURE INLET EA  $           180.00 0.0%  $              180.00 N/A N/A
114700-1 ECC51100CS GROUNDING STRAP KIT EA  $             17.58 0.0%  $                17.58 N/A N/A
114809-10-KIT CA:LDF4P CABLE ASSY 10 M EA  $           135.55 0.0%  $              135.55 N/A N/A
114EZDF 114EZ DIN FEMALE CONNECTOR EA  $           101.10 0.0%  $              101.10 N/A N/A
114EZDM DIN MALE CONNECTOR EA  $           101.10 0.0%  $              101.10 N/A N/A
114EZNF N FEMALE CONNECTOR EA  $           106.16 0.0%  $              106.16 N/A N/A
114EZNM N MALE CONNECTOR EA  $           106.16 0.0%  $              106.16 N/A N/A
114LDF-LC-RK REATTACHMENT KIT EA  $             20.00 0.0%  $                20.00 N/A N/A
114PS-RK LDF 1 1/4" RE-ATTACHMENT KIT EA  $             14.00 0.0%  $                14.00 N/A N/A
115239-1 KIT; 4' TEGLAR RADOME REPLACMENT WHITE EA  $        1,500.00 0.0%  $           1,500.00 N/A N/A
115239-2 KIT; 4' TEGLAR RADOME REPLACMENT GREY EA  $        3,150.00 0.0%  $           3,150.00 N/A N/A
115564-103 FEED ASSEMBLY; DP (HSX4-180) EA  $        4,890.00 0.0%  $           4,890.00 N/A N/A
115564-104 FEED ASSEMBLY; DP (HSX6-180) EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
115564-3 FEED ASSEMBLY; DP (HSX4-180) EA  $        4,890.00 0.0%  $           4,890.00 N/A N/A
115564-4 FEED ASSEMBLY; DP (HSX6-180) EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
115709-1 2FT 5.2GHZ S.P.FEED ASSY.SPREAD SPECTRUM EA  $           540.00 0.0%  $              540.00 N/A N/A
115710-1 2FT 5.2GHZ D.P.FEED ASSY.SPREAD SPECTRUM EA  $           770.00 0.0%  $              770.00 N/A N/A
115988-103 FEED; ASSEMBLY; WR90 10.0-10.7GHz EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
115990-1 2FT 4.9GHz S.P.FEED ASSY.SPREAD SPECTRUM EA  $           540.00 0.0%  $              540.00 N/A N/A
11653-4-IN V-BOLT KIT FOR 4.0" ROUND PIPE EA  $           115.00 0.0%  $              115.00 N/A N/A
11653-5-1/2 V-BOLT KIT 5 IN RD PIPE EA  $           140.00 0.0%  $              140.00 N/A N/A
117619-1 1.2m MOUNT ACCESSORY KIT EA  $           300.00 0.0%  $              300.00 N/A N/A
117623-1 4ft/6ft PANNING FRAME ASSY VL/ADV/TMW EA  $           220.00 0.0%  $              220.00 N/A N/A
117624-1 1.8m MOUNT ACCESSORY KIT EA  $           600.00 0.0%  $              600.00 N/A N/A
117633-1 4FT VL & ADV MOUNT ACCESSORY KIT PH.4 EA  $           220.00 0.0%  $              220.00 N/A N/A
117635-1 6FT VL & ADV MOUNT ACCESSORY KIT PH.4 EA  $           550.00 0.0%  $              550.00 N/A N/A
117756-1 4/6FT MOUNT KIT c/w ALUM CLAMP PLATES EA  $           560.00 0.0%  $              560.00 N/A N/A
117768-1 SHIELD HARDWARE KIT (NEXT GEN) EA  $             52.00 0.0%  $                52.00 N/A N/A
117770-1 FLANGE HARDWARE KIT (PDR 100) EA  $             20.00 0.0%  $                20.00 N/A N/A
117771-1 FLANGE HARDWARE KIT CPR90G EA  $             36.00 0.0%  $                36.00 N/A N/A
117778-1 KIT; FLANGE HARDWARE; PDR70. (SHORT) EA  $             18.00 0.0%  $                18.00 N/A N/A
117781-10HB KIT; STANDARD RADOME H/W 10FT (M8) EA  $           405.00 0.0%  $              405.00 N/A N/A
117781-10TA KIT; ENHANCED RADOME H/W 10FT (M8) EA  $           520.00 0.0%  $              520.00 N/A N/A
117781-12HB KIT; STANDARD RADOME H/W 12FT (M8) EA  $           480.00 0.0%  $              480.00 N/A N/A
117781-6HB KIT; STANDARD RADOME H/W 6FT (M8) EA  $           305.00 0.0%  $              305.00 N/A N/A
117781-6TA KIT; ENHANCED RADOME H/W 6FT (M8) EA  $           360.00 0.0%  $              360.00 N/A N/A
117781-8HB KIT; STANDARD RADOME H/W 8FT (M8) EA  $           385.00 0.0%  $              385.00 N/A N/A
117781-8TA KIT; ENHANCED RADOME H/W 8FT (M8) EA  $           455.00 0.0%  $              455.00 N/A N/A
117788-1B WR42 FLEX TWIST;900 MM;PBR220/PBR220 EA  $           430.00 0.0%  $              430.00 N/A N/A
117790-1 HARDWARE KIT; BRACE ROD EA  $             96.00 0.0%  $                96.00 N/A N/A
117802-1 FLANGE HARDWARE KIT; PDR70 VALULINE EA  $             20.00 0.0%  $                20.00 N/A N/A
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117803-1 FLANGE HARDWARE KIT; CPR137G VALULINE EA  $             20.00 0.0%  $                20.00 N/A N/A
117804-1 REFLECTOR REINFORCEMENT KIT (2.5ft) EA  $           350.00 0.0%  $              350.00 N/A N/A
117914-1 RADOME - 6 FT - ( FLASH) EA  $           760.00 0.0%  $              760.00 N/A N/A
117914-3 RADOME - 10 FT - (FLASH) EA  $        1,270.00 0.0%  $           1,270.00 N/A N/A
117914-7 RADOME COVER - 8 FT - ( NO FLASH) EA  $        1,030.00 0.0%  $           1,030.00 N/A N/A
117Z SPLICE EA  $        2,145.00 0.0%  $           2,145.00 N/A N/A
118011-1 6 FT REFLECTOR ASSY. REMEC RC1 EA  $        1,980.00 0.0%  $           1,980.00 N/A N/A
118029-1-GR 6ft REFLECTOR ASSY - FOCAL PLANE EA  $        2,200.00 0.0%  $           2,200.00 N/A N/A
11809-2 CLAMP #28 K S 3-IDEAL#6728-5 EA  $               1.86 0.0%  $                  1.86 N/A N/A
1180DZ SPLICE EA  $           420.00 0.0%  $              420.00 N/A N/A
1180SC FIXED TUNED CONNECTOR EA  $           420.00 0.0%  $              420.00 N/A N/A
1180SCM FIXED TUNED CONNECTOR EA  $           420.00 0.0%  $              420.00 N/A N/A
120E CONNECTOR EA  $        1,830.00 0.0%  $           1,830.00 N/A N/A
120Z SPLICE EA  $        1,573.00 0.0%  $           1,573.00 N/A N/A
1220ASC TRANSITION EA  $           350.00 0.0%  $              350.00 N/A N/A
1220ASCM EW220 CONNECTOR EA  $           350.00 0.0%  $              350.00 N/A N/A
1220DZ EW220 SPLICE EA  $           326.00 0.0%  $              326.00 N/A N/A
12395-1 WRAP LOCK BANDING 100 FT. W/FASTENERS EA  $             85.85 0.0%  $                85.85 N/A N/A
1240DZ EW240 SPLICE EA  $           326.00 0.0%  $              326.00 N/A N/A
1240SCM TRANSITION EA  $           350.00 0.0%  $              350.00 N/A N/A
12472-2 RUBBER FOOT; LARGE; 5/16-24 THREAD EA  $             11.00 0.0%  $                11.00 N/A N/A
12884-2 CLAMP - PLATED - EA  $             40.00 0.0%  $                40.00 N/A N/A
128AE TRANSITION EA  $        1,772.00 0.0%  $           1,772.00 N/A N/A
128AZ EW 28 SPLICE EA  $        1,760.00 0.0%  $           1,760.00 N/A N/A
12-HPT 1/2" HAND PREP TOOL; EZFIT EA  $           112.91 0.0%  $              112.91 N/A N/A
12LDF-LC-RK REATTACHMENT KIT EA  $             15.00 0.0%  $                15.00 N/A N/A
1316MCLICK SINGLE CLICK-ON HANGER KIT EA  $             19.26 0.0%  $                19.26 N/A N/A
132431-4 KIT HDW TOMATO CAN FEED 4.0M EA  $        3,230.00 0.0%  $           3,230.00 N/A N/A
134508-2 CLAMPING BRACKET EA  $             20.00 0.0%  $                20.00 N/A N/A
137DZ EW37 SPLICE EA  $           664.00 0.0%  $              664.00 N/A N/A
137SE TRANSITION CONNECTOR EA  $           639.00 0.0%  $              639.00 N/A N/A
137SEM FIXED TUNED EW CONNECTOR EA  $           639.00 0.0%  $              639.00 N/A N/A
1380FCM EW380 FIELD FIT CONNECTOR EA  $           289.00 0.0%  $              289.00 N/A N/A
140716-2 STRUT ASSEMBLY EA  $           320.00 0.0%  $              320.00 N/A N/A
143DZ EW43 SPLICE EA  $           629.00 0.0%  $              629.00 N/A N/A
143SC FIXED TUNED EW CONNECTOR EA  $           606.00 0.0%  $              606.00 N/A N/A
143SE FIXED TUNED EW CONNECTOR EA  $           606.00 0.0%  $              606.00 N/A N/A
143SEM FIXED TUNED CONNECTOR EA  $           606.00 0.0%  $              606.00 N/A N/A
1480-MSS MID SPAN TOOL FOR 1-1/4" CABLE EA  $           169.55 0.0%  $              169.55 N/A N/A
15-1471-1 Cable UPDU Adapter EA  $             70.00 0.0%  $                70.00 N/A N/A
152DZ SPLICE EA  $           583.00 0.0%  $              583.00 N/A N/A
152SE FIXED TUNED EW CONNECTOR EA  $           559.00 0.0%  $              559.00 N/A N/A
158EZDF DIN FEMALE CONNECTOR EA  $           154.00 0.0%  $              154.00 N/A N/A
158EZDM DIN MALE CONNECTOR EA  $           154.00 0.0%  $              154.00 N/A N/A
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158EZNF FEMALE CONNECTOR EA  $           161.70 0.0%  $              161.70 N/A N/A
158EZNM N MALE CONNECTOR EA  $           161.70 0.0%  $              161.70 N/A N/A
158LDF-LC-RK REATTACHMENT KIT EA  $             20.00 0.0%  $                20.00 N/A N/A
162048-24 WR137 FLEX NON-TWIST EA  $           810.00 0.0%  $              810.00 N/A N/A
162048-48 FLEX NON TWIST EA  $           945.00 0.0%  $              945.00 N/A N/A
163DZ SPLICE EA  $           385.00 0.0%  $              385.00 N/A N/A
163SC FIXED EW CONNECTOR EA  $           373.00 0.0%  $              373.00 N/A N/A
163SE EW63-CPR137G STEP-TUNED CONNECTOR EA  $           361.00 0.0%  $              361.00 N/A N/A
163SEM W63-PDR70 STEP-TUNED CONNECTOR EA  $           385.00 0.0%  $              385.00 N/A N/A
164DZ SPLICE EA  $           420.00 0.0%  $              420.00 N/A N/A
164SE EW64-CPR137G STEP-TUNED CONNECTOR EA  $           385.00 0.0%  $              385.00 N/A N/A
164SEM EW64-PDR70 STEP-TUNED CONNECTOR EA  $           408.00 0.0%  $              408.00 N/A N/A
165046-2 LOW/HIGH PRESS SW ASSY;1.25/10 PSI EA  $           324.00 0.0%  $              324.00 N/A N/A
171103-11 FEED ASSY - DUAL POL WR62 (UBR140) EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
171103-7 FEED ASSY - DUAL POL WR62 (PDR140) EA  $        2,240.00 0.0%  $           2,240.00 N/A N/A
171103-8 FEED ASSY - DUAL POL WR62 (PDR140) EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
172460-4 12' FEED ASSEMBLY - 1500 MHz EA  $        4,710.00 0.0%  $           4,710.00 N/A N/A
177DZ SPLICE EA  $           420.00 0.0%  $              420.00 N/A N/A
177SC EW77-UG51/U STEP-TUNED CONNECTOR EA  $           373.00 0.0%  $              373.00 N/A N/A
177SCM EW77-PBR84 STEP-TUNED CONNECTOR EA  $           385.00 0.0%  $              385.00 N/A N/A
177SE EW77-CPR112G STEP-TUNED CONNECTOR EA  $           373.00 0.0%  $              373.00 N/A N/A
177SEM EW77-PDR84 STEP-TUNED CONNECTOR EA  $           373.00 0.0%  $              373.00 N/A N/A
18528-6 6 FT MOUNTING RING EA  $           460.00 0.0%  $              460.00 N/A N/A
185AZ SPLICE EA  $           443.00 0.0%  $              443.00 N/A N/A
185BC EW85-RG52/U STEP-TUNED CONNECTOR EA  $           373.00 0.0%  $              373.00 N/A N/A
1873-AMSS MID SPAN TOOL FOR 1-5/8" CABLE EA  $           169.55 0.0%  $              169.55 N/A N/A
1873-AW 1-5/8" CONNECTOR WRENCH EA  $             54.36 0.0%  $                54.36 N/A N/A
18991A-2 0-15 PSI GAUGE ASSY FOR LG CABLE EA  $             49.00 0.0%  $                49.00 N/A N/A
19007-112 RIGID HANGER EA  $             40.00 0.0%  $                40.00 N/A N/A
19007-137 RIGID HANGER EA  $             40.00 0.0%  $                40.00 N/A N/A
19007-159 RIGID HANGER EA  $             40.00 0.0%  $                40.00 N/A N/A
19007-187 RIGID HANGER EA  $             40.00 0.0%  $                40.00 N/A N/A
19007-229 RIGID HANGER EA  $             40.00 0.0%  $                40.00 N/A N/A
19007-284 RIGID HANGER EA  $             40.00 0.0%  $                40.00 N/A N/A
19007-42 RIGID HANGER ASSEMBLY EA  $             40.00 0.0%  $                40.00 N/A N/A
19007-62 RGID HANGER EA  $             40.00 0.0%  $                40.00 N/A N/A
19007-75 HANGER EA  $             40.00 0.0%  $                40.00 N/A N/A
19007-90 RIGID HANGER EA  $             40.00 0.0%  $                40.00 N/A N/A
19008-137 SLIDING HANGER EA  $             40.00 0.0%  $                40.00 N/A N/A
19008-62 SLIDING HANGER EA  $             40.00 0.0%  $                40.00 N/A N/A
19008-90 SLIDING HANGER EA  $             40.00 0.0%  $                40.00 N/A N/A
190DZ EW90 SPLICE ASSEMBLY EA  $           420.00 0.0%  $              420.00 N/A N/A
190SCM EW90 - PBR100 STEP-TUNED CONNECTOR EA  $           431.00 0.0%  $              431.00 N/A N/A
190SE EW90-CPR90G STEP-TUNED CONNECTOR EA  $           385.00 0.0%  $              385.00 N/A N/A
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190SEM EW90-PDR100 STEP-TUNED CONNECTOR EA  $           385.00 0.0%  $              385.00 N/A N/A
19256B LDF5 HOISTING SUPPORT GRIP KIT EA  $             27.49 0.0%  $                27.49 N/A N/A
19256B-C 7/8" HOISTING SUPPORT GRIP KIT; CLAMP EA  $             19.38 0.0%  $                19.38 N/A N/A
195APSR-CR CONNECTOR:CNT-195 SMA RIGHT ANGLE MALE EA  $             18.54 0.0%  $                18.54 N/A N/A
195BPTF-CR CONNECTOR:CNT-195 TNC STRAIGHT FEMALE EA  $               9.89 0.0%  $                  9.89 N/A N/A
195BPTM-CR CONNECTOR:CNT-195 TNC STRAIGHT MALE EA  $               9.89 0.0%  $                  9.89 N/A N/A
195MPSR-CR CONNECTOR:CNT-195 SMA RIGHT ANGLE MALE EA  $             12.86 0.0%  $                12.86 N/A N/A
195PBF-BH-CR CONNECTOR:CNT-195 BNC BULKHEAD FEMALE EA  $             21.93 0.0%  $                21.93 N/A N/A
195PBM-CR CONNECTOR:CNT-195 BNC STRAIGHT MALE EA  $               7.81 0.0%  $                  7.81 N/A N/A
195PJF-BH-CR CONNECTOR:CNT-195 1.0/2.3 DIN BH FEMALE EA  $             10.11 0.0%  $                10.11 N/A N/A
195PJM-CR CONNECTOR:CNT-195 1.0/2.3 DIN ST MALE EA  $             10.11 0.0%  $                10.11 N/A N/A
195PJR-CR CONNECTOR:CNT-195 1.0/2.3 DIN R/A MALE EA  $             12.36 0.0%  $                12.36 N/A N/A
195PNF-BH-CR CONNECTOR:CNT-195 N BULKHEAD FEMALE EA  $             14.49 0.0%  $                14.49 N/A N/A
195PNF-CR CONNECTOR:CNT-195 N STRAIGHT FEMALE EA  $             10.06 0.0%  $                10.06 N/A N/A
195PNM-CR CONNECTOR:CNT-195 N STRAIGHT MALE EA  $             11.74 0.0%  $                11.74 N/A N/A
195PQF-CR CONNECTOR:CNT-195 QMA STRAIGHT FEMALE EA  $             13.48 0.0%  $                13.48 N/A N/A
195PQF-PM-CR CONNECTOR:CNT-195 QMA PM FEMALE EA  $             10.68 0.0%  $                10.68 N/A N/A
195PQM-CR CONNECTOR:CNT-195 QMA STRAIGHT MALE EA  $             11.24 0.0%  $                11.24 N/A N/A
195PQMR-CR CONNECTOR:CNT-195 QMA RIGHT ANGLE MALE EA  $             16.85 0.0%  $                16.85 N/A N/A
195PSBM-CR CONNECTOR:CNT-195 SMB ST MALE - F PIN EA  $               8.94 0.0%  $                  8.94 N/A N/A
195PSCR-CR CONNECTOR:CNT-195 SMC RIGHT ANGLE MALE EA  $             10.11 0.0%  $                10.11 N/A N/A
195PSF-BH-CR CONNECTOR:CNT-195 SMA BULKHEAD FEMALE EA  $             17.98 0.0%  $                17.98 N/A N/A
195PSF-CR CONNECTOR:CNT-195 SMA STRAIGHT FEMALE EA  $               8.43 0.0%  $                  8.43 N/A N/A
195PSF-PM-CR CONNECTOR:CNT-195 SMA PM FEMALE EA  $             12.36 0.0%  $                12.36 N/A N/A
195PSM-CR CONNECTOR:CNT-195 SMA STRAIGHT MALE EA  $             12.36 0.0%  $                12.36 N/A N/A
195PTM CONNECTOR:CNT-195 TNC STRAIGHT MALE EA  $               9.89 0.0%  $                  9.89 N/A N/A
19-8730-1 ASSY 23 RACK EXTENDER EA  $             49.00 0.0%  $                49.00 N/A N/A
203143-101 FEED ASSY; PIN TWIST DP WR229 37SERIES EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
203143-102 FEED ASSY; PIN TWIST DP WR229 37SERIES EA  $      16,400.00 0.0%  $         16,400.00 N/A N/A
203143-2 FEED ASSY; PIN TWIST DP WR229 37SERIES EA  $      16,400.00 0.0%  $         16,400.00 N/A N/A
203233-1 CONDUCTIVE GREASE EA  $             60.00 0.0%  $                60.00 N/A N/A
203233-2 CONDUCTIVE GREASE - 1/6 OZ. TUBES EA  $             10.00 0.0%  $                10.00 N/A N/A
203235-1 FEED MOUNTING HARDWARE KIT EA  $             70.00 0.0%  $                70.00 N/A N/A
203235-2 FEED MOUNTING HARDWARE KIT EA  $             30.00 0.0%  $                30.00 N/A N/A
203235-3 MOUNTING HARDWARE KIT EA  $             70.00 0.0%  $                70.00 N/A N/A
203240-2 MOUNTING RING EA  $             90.00 0.0%  $                90.00 N/A N/A
203240-4 MOUNTING RING EA  $           110.00 0.0%  $              110.00 N/A N/A
203241-1 MOUNTING RING EA  $           140.00 0.0%  $              140.00 N/A N/A
203241-4 MOUNTING RING EA  $           260.00 0.0%  $              260.00 N/A N/A
203243-1 6FT FEED ASSY TWIST WR137 DP -59 SERIES EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
203243-101 FEED ASSY PIN TWIST WR137 DP -59 SERIES EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
203243-102 FEED ASSY PIN TWIST WR137 DP -59 SERIES EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
203243-103 FEED ASSY PIN TWIST WR137 DP -59 SERIES EA  $      16,400.00 0.0%  $         16,400.00 N/A N/A
203243-2 8/10 FEED ASSY TWIST WR137 DP -59 SERIES EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
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203243-3 FEED ASSY PIN TWIST WR137 DP -59 SERIES EA  $      16,400.00 0.0%  $         16,400.00 N/A N/A
203243-4 FEED ASSY PIN TWIST WR137 DP -59 SERIES EA  $      24,920.00 0.0%  $         24,920.00 N/A N/A
203245-106 WR90 FEED ASSY - DUAL POL EA  $        4,890.00 0.0%  $           4,890.00 N/A N/A
203245-107 FEED ASS'Y PIN TWIST WR90 DP 105/107 SER EA  $        4,890.00 0.0%  $           4,890.00 N/A N/A
203245-109 FEED ASS'Y PIN TWIST WR90 DP 105/107 SER EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
203245-11 4FT FEED ASS'Y TWIST WR90 DP 105/107 SER EA  $        4,890.00 0.0%  $           4,890.00 N/A N/A
203245-112 FEED ASS'Y PIN TWIST WR90 DP 105/107 SER EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
203245-12 6FT FEED ASS'Y TWIST WR90 DP 105/107 SER EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
203245-13 FEED ASS'Y PIN TWIST WR90 DP 105/107 SER EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
203245-206 WR90 FEED ASSY - DUAL POL EA  $        4,890.00 0.0%  $           4,890.00 N/A N/A
203245-9 FEED ASS'Y PIN TWIST WR90 DP 105/107 SER EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
203867-1 WR137 FEED ASSY EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
203867-101 WR137 FEED ASSY - DUAL POL EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
203867-104 6FT WR137 FEED ASSY - DUAL POL EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
203867-105 8/10 FT WR137 FEED ASSY - DUAL POL EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
203867-106 WR137 FEED ASSY - DUAL POL EA  $        8,160.00 0.0%  $           8,160.00 N/A N/A
203867-107 15 FT FEED ASSY WR137 DUAL POL. EA  $      12,750.00 0.0%  $         12,750.00 N/A N/A
203867-112 WR137 FEED ASS'Y EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
203867-113 WR137 FEED ASSEMBLY EA  $        2,240.00 0.0%  $           2,240.00 N/A N/A
203867-12 WR137 FEED ASSY EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
203867-13 WR137 FEED ASSY. EA  $        2,240.00 0.0%  $           2,240.00 N/A N/A
203867-3 WR137 FEED ASSY EA  $      24,920.00 0.0%  $         24,920.00 N/A N/A
203867-4 6FT WR137 FEED ASSY EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
203867-5 8/10 FT WR137 FEED ASSY - DP EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
203867-6 WR137 FEED ASSY EA  $        8,160.00 0.0%  $           8,160.00 N/A N/A
203867-7 WR137 FEED ASSY EA  $      12,750.00 0.0%  $         12,750.00 N/A N/A
203868-10 WR137 FEED ASSY DUAL POL EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
203868-102 6FT FEED ASSY; PIN TWIST WR137 DP EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
203868-104 8FT DUAL POL FEED - WR137 EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
203868-106 WR137 FEED ASSY DUAL POL EA  $        8,160.00 0.0%  $           8,160.00 N/A N/A
203868-108 15 FT FEED ASSY DUAL POL WR137 EA  $      12,750.00 0.0%  $         12,750.00 N/A N/A
203868-110 WR137 FEED ASSY DUAL POL EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
203868-2 6FT WR137 FEED ASSY DUAL POL EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
203868-4 8FT WR137 FEED ASSY DUAL POL EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
203868-6 WR137 FEED ASSY DUAL POL EA  $        8,160.00 0.0%  $           8,160.00 N/A N/A
203868-8 WR137 FEED ASSY DUAL POL EA  $      12,750.00 0.0%  $         12,750.00 N/A N/A
203910-102 FEED ASSY WR137 DP 71 SERIES EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
203910-103 FEED ASSY WR137 DP 71 SERIES EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
203910-104 FEED ASSY WR137 DP 71 SERIES EA  $        8,160.00 0.0%  $           8,160.00 N/A N/A
203910-2 FEED ASSY WR137 DP 71 SERIES EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
203910-3 FEED ASSY WR137 DP 71 SERIES EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
203910-4 FEED ASSY WR137 DP 71 SERIES EA  $        8,160.00 0.0%  $           8,160.00 N/A N/A
203932-124 6FT WR112 FEED ASSY EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
203932-125 8FT WR112 FEED ASY EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
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203932-126 10FT WR112 FEED ASSY EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
203932-127 12FT WR112 FEED ASY EA  $        5,770.00 0.0%  $           5,770.00 N/A N/A
203932-133 WR112 FEED ASSY EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
203932-134 WR112 FEED ASSEMBLY EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
203932-136 WR112 FEED ASSEMBLY EA  $      10,150.00 0.0%  $         10,150.00 N/A N/A
203932-207 WR112 FEED ASSY EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
203932-224 FEED ASSY WR 112 SP 71 SER. EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
203932-225 WR112 FEED ASSY EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
203932-226 WR112 FEED ASSY EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
203932-227 WR112 FEED ASSY EA  $        5,770.00 0.0%  $           5,770.00 N/A N/A
203932-24 WR112 FEED ASSY -SINGLE POL- EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
203932-25 8FT WR112 FEED ASSY -SINGLE POL- EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
203932-26 WR112 FEED ASSY -SINGLE POL- EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
203932-33 4FT FEED ASSY-CPR112 FLANGE EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
203932-34 6FT FEED ASSY/CPR112 FLANGE EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
203932-36 WR112 FEED ASSY (CPR) EA  $      10,150.00 0.0%  $         10,150.00 N/A N/A
203932-424 WR112 FEED ASSY EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
203932-425 WR112 FEED ASSY -SINGLE POL- EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
203932-426 WR112 FEED ASSY -SINGLE POL- EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
203932-427 WR112 FEED ASY EA  $        5,770.00 0.0%  $           5,770.00 N/A N/A
203932-433 WR112 FEED ASSY EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
203932-434 WR112 FEED ASSEMBLY EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
204000-104 LG HHMB (SST) EA  $               0.86 0.0%  $                  0.86 N/A N/A
204000-106 M8x 40LG HHMB (SST A4) EA  $             10.00 0.0%  $                10.00 N/A N/A
204002-14 WASHER-6-SST-PASSIVATE EA  $             10.00 0.0%  $                10.00 N/A N/A
204005-30 LG CH. HD. SCR. (SST) EA  $             10.00 0.0%  $                10.00 N/A N/A
204005-31 CHEESE HD SCR-M2 X 8-SST-PASSIVATE EA  $             10.00 0.0%  $                10.00 N/A N/A
204543-1 4FT FEED ASSEMBLY; SP WR75 122/130 EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
204543-101 FEED ASSEMBLY; SP WR75 122/130 SERIES EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
204543-102 FEED ASSEMBLY; SP WR75 122/130 SERIES EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
204543-103 FEED ASSEMBLY; SP WR75 122/130 SERIES EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
204543-104 FEED ASSEMBLY; SP WR75 122/130 SERIES EA  $        5,770.00 0.0%  $           5,770.00 N/A N/A
204543-105 FEED ASSEMBLY; SP WR75 122/130 SERIES EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
204543-106 FEED ASSEMBLY; SP WR75 122/130 SERIES EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
204543-107 FEED ASSEMBLY; SP WR75 122/130 SERIES EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
204543-2 FEED ASSEMBLY; SP WR75 122/130 SERIES EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
204543-201 FEED ASSEMBLY; SP WR75 122/130 SERIES EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
204543-203 FEED ASSEMBLY; SP WR75 122/130 SERIES EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
204543-205 FEED ASSEMBLY; SP WR75 122/130 SERIES EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
204543-206 FEED ASSEMBLY; SP WR75 122/130 SERIES EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
204543-207 FEED ASSEMBLY; SP WR75 122/130 SERIES EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
204543-3 FEED ASSEMBLY; SP WR75 122/130 SERIES EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
204543-4 FEED ASSEMBLY; SP WR75 122/130 SERIES EA  $      11,085.00 0.0%  $         11,085.00 N/A N/A
204543-5 FEED ASSEMBLY; SP WR75 122/130 SERIES EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
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204543-6 FEED ASSEMBLY; SP WR75 122/130 SERIES EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
204543-7 FEED ASSEMBLY; SP WR75 122/130 SERIES EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
204544-122 WR90 FEED ASSY - SINGLE POL EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
204544-123 WR90 FEED ASSY - SINGLE POL EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
204544-124 WR90 FEED ASSY - SINGLE POL EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
204544-125 WR90 FEED ASSY - SINGLE POL EA  $        5,770.00 0.0%  $           5,770.00 N/A N/A
204544-126 WR-90 FEED ASSEMBLY EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
204544-132 FEED ASSY; -102 SERIES WR 90 S.P. EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
204544-133 FEED ASSY - SINGLE POL WR90 EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
204544-22 4FT WR90 FEED ASSY - SINGLE POL EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
204544-23 6FT WR90 FEED ASSY-SP EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
204544-24 8/10 FT WR90 FEED ASSY - SINGLE POL EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
204544-25 WR90 FEED ASSY - SINGLE POL EA  $        5,770.00 0.0%  $           5,770.00 N/A N/A
204544-26 4FT WR90 FEED ASSY - SINGLE POL EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
204544-32 FEED ASSY; -102 SERIES WR 90 S.P. EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
204544-33 FEED ASSY; -102 SERIES WR90 S.P. EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
204544-34 FEED ASSY; -102 SERIES WR 90 S.P. EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
204544-422 WR90 FEED ASSY - SINGLE POL EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
204544-524 WR90 FEED ASSY - SINGLE POL EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
204561-116 FEED ASSY PIN TWIST DP WR90 EA  $        2,240.00 0.0%  $           2,240.00 N/A N/A
204561-117 FEED ASSY PIN TWIST DP WR90 EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
204561-118 FEED ASSY PIN TWIST DP WR90 EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
204561-13 FEED ASSY PIN TWIST DP WR90 EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
204561-16 4FT FEED ASSY PIN TWIST DP WR90 EA  $        2,240.00 0.0%  $           2,240.00 N/A N/A
204561-17 FEED ASSY PIN TWIST DP WR90 EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
204561-18 FEED ASSY PIN TWIST DP WR90 EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
204561-19 FEED ASSY PIN TWIST DP WR90 EA  $        8,160.00 0.0%  $           8,160.00 N/A N/A
204582-1 WR75 FEED ASSY EA  $        2,240.00 0.0%  $           2,240.00 N/A N/A
204582-101 WR75 FEED ASSY EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
204582-102 WR75 FEED ASSY EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
204582-103 WR75 FEED ASSY EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
204582-104 WR75 FEED ASSY EA  $        8,160.00 0.0%  $           8,160.00 N/A N/A
204582-105 WR75 FEED ASSY EA  $        2,240.00 0.0%  $           2,240.00 N/A N/A
204582-2 WR75 FEED ASSY EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
204582-201 WR75 FEED ASSY EA  $        2,240.00 0.0%  $           2,240.00 N/A N/A
204582-203 WR75 FEED ASSY EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
204582-205 WR75 FEED ASSY EA  $        2,240.00 0.0%  $           2,240.00 N/A N/A
204582-3 WR75 FEED ASSY EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
204582-303 FEED ASSEMBLY; WR75; UBR120 EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
204582-4 WR75 FEED ASSY EA  $        8,160.00 0.0%  $           8,160.00 N/A N/A
204582-5 WR75 FEED ASSY EA  $        2,240.00 0.0%  $           2,240.00 N/A N/A
204583-101 WR187 FEED ASSEMBLY EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
204583-106 4FT FEED ASSEMBLY - WR187 SINGLE EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
204583-107 WR187 FEED -6' SINGLE POL EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
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204583-108 WR187 FEED ASSY EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
204583-109 WR187 FEED ASSY EA  $        5,770.00 0.0%  $           5,770.00 N/A N/A
204583-110 WR187 FEED ASSEMBLY EA  $      10,150.00 0.0%  $         10,150.00 N/A N/A
204583-201 4FT WR187 FEED ASY EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
204583-206 4FT FEED ASSEMBLY - WR187 SINGLE EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
204583-207 WR 187 FEED ASSY. EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
204583-208 8/10 FT WR187 FEED ASSY EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
204583-209 12 FT FEED ASSEMBLY EA  $        5,770.00 0.0%  $           5,770.00 N/A N/A
204583-210 WR187 FEED ASSY EA  $      10,150.00 0.0%  $         10,150.00 N/A N/A
204603-102 FEED 127H SERIES EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
204603-302 FEED ASSEMBLY; PIN TWIST DP; UHX 127SER EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
204629-1 WR229 FEED ASSY EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
204629-102 WR229 FEED ASSEMBLY - 12FT EA  $        5,770.00 0.0%  $           5,770.00 N/A N/A
204629-4 WR229 FEED ASSY EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
204673-1 4 INCH ALUMINUM ENTRY PANEL KIT OF 1 EA  $             30.90 0.0%  $                30.90 N/A N/A
204673-10 ENTRY PLATE; 10 PORT EA  $           109.80 0.0%  $              109.80 N/A N/A
204673-12 WALL/ROOF FEED THRU PLATE B1118 EA  $           170.55 0.0%  $              170.55 N/A N/A
204673-16 WALL/ROOF FEED THRU PLATE EA  $           339.86 0.0%  $              339.86 N/A N/A
204673-18 WALL/ROOF FEED THRU PLATE EA  $           339.86 0.0%  $              339.86 N/A N/A
204673-2 WALL/ROOF FEED THRU PLATE EA  $             30.28 0.0%  $                30.28 N/A N/A
204673-20 ENTRY PLATE; 20 PORT EA  $           350.36 0.0%  $              350.36 N/A N/A
204673-24 ENTRY PLATE; 24 PORT EA  $           371.36 0.0%  $              371.36 N/A N/A
204673-2A ENTRY PLATE; 2 PORT EA  $             34.46 0.0%  $                34.46 N/A N/A
204673-3 ENTRY PLATE; 3 PORT EA  $             41.61 0.0%  $                41.61 N/A N/A
204673-4 WALL/ROOF FEED THRU PLATE EA  $           108.14 0.0%  $              108.14 N/A N/A
204673-6 FEED-THRU PLATE 6 HOLE EA  $           135.94 0.0%  $              135.94 N/A N/A
204673-8 WALL/ROOF FEED THRU PLATE EA  $           179.20 0.0%  $              179.20 N/A N/A
204679A-9 4" DIA.; 1 HJ8; ENTRY PORT BOOT ASS'Y EA  $             41.17 0.0%  $                41.17 N/A N/A
204989-10 GROUNDING KIT EA  $             35.00 0.0%  $                35.00 N/A N/A
204989-6 GROUNDING KIT EA  $             32.00 0.0%  $                32.00 N/A N/A
204989-7 GROUNDING KIT AC EA  $             34.00 0.0%  $                34.00 N/A N/A
205663-101 4FT WR187 FEED ASSY EA  $        2,240.00 0.0%  $           2,240.00 N/A N/A
205663-102 WR187 FEED ASSY; 6' EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
205663-103 WR187 FEED ASSY; 8' EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
205663-104 WR187 FEED ASSY; 12' EA  $        8,160.00 0.0%  $           8,160.00 N/A N/A
205663-201 WR187 FEED ASSY; 4' EA  $        2,240.00 0.0%  $           2,240.00 N/A N/A
205663-202 WR187 FEED ASSY; 6' EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
205663-203 8/10 FT WR187 FEED ASSY EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
205663-204 12FT WR187 FEED ASSY; 12' EA  $        8,160.00 0.0%  $           8,160.00 N/A N/A
205663-205 WR187 FEED ASSY; 15' EA  $      12,750.00 0.0%  $         12,750.00 N/A N/A
205763-2 CONVOLUTED ABSORBER 2" (2x24x24) EA  $             90.00 0.0%  $                90.00 N/A N/A
205763-3 CONVOLUTED ABSORBER 2" (2x24x35) EA  $           120.00 0.0%  $              120.00 N/A N/A
205763-4 CONVOLUTED ABSORBER 2" (2x24x43) EA  $           130.00 0.0%  $              130.00 N/A N/A
205838-1 WHITE RADOME COVER KIT 6' EA  $        1,790.00 0.0%  $           1,790.00 N/A N/A
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205838-11 RADOME COVER; GREY; (NO FLASH) 6' EA  $        3,720.00 0.0%  $           3,720.00 N/A N/A
205838-12 RADOME COVER; GREY; (NO FLASH) 8' EA  $        4,860.00 0.0%  $           4,860.00 N/A N/A
205838-13 RADOME COVER; GREY; (NO FLASH) 10' EA  $        6,450.00 0.0%  $           6,450.00 N/A N/A
205838-14 RADOME COVER; GREY; (NO FLASH) 12' EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
205838-15 RADOME COVER; GREY; (NO FLASH) 15' EA  $      11,465.00 0.0%  $         11,465.00 N/A N/A
205838-2 WHITE RADOME COVER KIT 8' EA  $        2,270.00 0.0%  $           2,270.00 N/A N/A
205838-3 WHITE RADOME COVER KIT; 10' EA  $        3,190.00 0.0%  $           3,190.00 N/A N/A
205838-4 WHITE RADOME COVER KIT; 12' EA  $        4,850.00 0.0%  $           4,850.00 N/A N/A
205838-5 WHITE RADOME COVER KIT; 15' EA  $        5,860.00 0.0%  $           5,860.00 N/A N/A
205838-7 WHITE RADOME COVER KIT; 8' NO FLASH EA  $        2,270.00 0.0%  $           2,270.00 N/A N/A
205866-1 KIT; 10 FT RADOME EDGE PROTECTION EA  $           600.00 0.0%  $              600.00 N/A N/A
205866-2 KIT; 12 FT RADOME EDGE PROTECTION EA  $           650.00 0.0%  $              650.00 N/A N/A
205866-3 KIT; 6 FT RADOME EDGE PROTECTION EA  $           500.00 0.0%  $              500.00 N/A N/A
205866-4 KIT; 8 FT RADOME EDGE PROTECTION EA  $           550.00 0.0%  $              550.00 N/A N/A
205866-5 RADOME EDGE PROTECTION KIT (15') EA  $           830.00 0.0%  $              830.00 N/A N/A
2061664-1-HC3 FIBER PROTECTION SLEEVE EA  $             45.77 0.0%  $                45.77 N/A N/A
206217-1 6FT WR112 FEED ASSEMBLY D.P. EA  $        5,305.00 0.0%  $           5,305.00 N/A N/A
206217-13 WR112 FEED ASSEMBLY D.P. EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
206217-14 WR 112 FEED ASSEMBLY D.P. EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
206217-15 WR 112 FEED ASSEMBLY D.P. EA  $        8,160.00 0.0%  $           8,160.00 N/A N/A
206217-2 WR112 FEED ASSEMBLY D.P. EA  $        6,525.00 0.0%  $           6,525.00 N/A N/A
206217-26 WR112 FEED ASSEMBLY D.P. EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
206217-27 8/10 FT WR112 FEED ASSEMBLY D.P. EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
206217-28 WR112 FEED ASSEMBLY D.P. EA  $        5,305.00 0.0%  $           5,305.00 N/A N/A
206217-29 8/10 FT WR11D FEED ASSEMBLY D.P. EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
206217-3 WR112 FEED ASSEMBLY D.P. EA  $      12,280.00 0.0%  $         12,280.00 N/A N/A
206217-31 WR112 FEED ASSEMBLY D.P. EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
206217-34 WR112 FEED ASSEMBLY D.P. EA  $      16,400.00 0.0%  $         16,400.00 N/A N/A
206217-36 WR112 FEED ASSEMBLY EA  $      24,920.00 0.0%  $         24,920.00 N/A N/A
206217-37 WR112 FEED ASSEMBLY D.P. EA  $        8,160.00 0.0%  $           8,160.00 N/A N/A
206217-38 8/10 FT WR112 FEED ASSEMBLY D.P. EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
206217-39 WR112 FEED ASSEMBLY D.P. EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
206217-40 WR 112 FEED ASSEMBLY D.P. EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
206217-41 WR112 FEED ASSEMBLY D.P. EA  $        2,240.00 0.0%  $           2,240.00 N/A N/A
206217-42 WR112 FEED ASSEMBLY D.P. EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
206217-42-S02 WR112 FEED ASSEMBLY D.P. EA  $        3,110.00 0.0%  $           3,110.00 N/A N/A
206217-43 FEED ASSY WR112 D.P. EA  $        2,240.00 0.0%  $           2,240.00 N/A N/A
206217-44 FEED ASSY WR112 D.P. EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
206217-45 FEED ASSY WR112 D.P. EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
206217-51 FEED ASSEMBLY D.P. WR112 EA  $        2,240.00 0.0%  $           2,240.00 N/A N/A
206217-54 12 FT FEED ASSY 12'; WR112 DP; PDR84 EA  $        8,160.00 0.0%  $           8,160.00 N/A N/A
206217-55 15 FT FEED ASSEMBLY; WR112; DP; PDR84 EA  $      12,750.00 0.0%  $         12,750.00 N/A N/A
206217-63 15 FT WR112 FEED ASSEMBLY D.P. EA  $      12,750.00 0.0%  $         12,750.00 N/A N/A
206217-68 FEED ASSY WR112 D.P. PIN TWIST EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
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206217-69 FEED ASSY WR112 D.P. EA  $        3,130.00 0.0%  $           3,130.00 N/A N/A
206217-70 FEED ASSY WR112 D.P. EA  $        8,160.00 0.0%  $           8,160.00 N/A N/A
206217-71 FEED ASSY WR112 D.P. EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
206217-73 WR112 FEED ASSEMBLY D.P. EA  $        8,160.00 0.0%  $           8,160.00 N/A N/A
206217-77 WR112 FEED ASSEMBLY D.P. EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
206217-84 FEED ASSY WR112 D.P. EA  $        8,160.00 0.0%  $           8,160.00 N/A N/A
206217-89 WR112 FEED ASSEMBLY D.P. EA  $        2,240.00 0.0%  $           2,240.00 N/A N/A
206706A-5 2-1/4" SNAP-IN HANGER KIT EA  $             38.07 0.0%  $                38.07 N/A N/A
206706A-6 5/8" SNAP-IN HANGER KIT EA  $             29.89 0.0%  $                29.89 N/A N/A
208156-301 FEED ASSEMBLY EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
208320-1 WR62 FEED ASSY - SINGLE POL EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
208320-201 8/10FT WR62 FEED ASSY EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
208320-301 WR62 FEED ASSY - SINGLE POL EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
208956-2 4 FT REFLECTOR ASSEMBLY EA  $        1,000.00 0.0%  $           1,000.00 N/A N/A
209219-1 8/10 FT FEED DUAL POL EA  $        4,900.00 0.0%  $           4,900.00 N/A N/A
209420-103 FEED ASSY WR42 SP -180SERIES EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
209420-2 WR42 FEED ASSY - SINGLE POL EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
209420-3 E42 FEED ASSY EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
209420-303 FEED ASSY WR42 SP -180SERIES EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
209797-M CLIC FLANGE M6 (1EA=1BX=100PC) BX  $             57.60 0.0%  $                57.60 N/A N/A
209799-M DOUBLE THREADED STUD (kit of 100) metric BX  $             67.20 0.0%  $                67.20 N/A N/A
209800-15B HANGER #15 BLACK (1EA=1BX=100PC) BX  $             71.30 0.0%  $                71.30 N/A N/A
209800-17B HANGER #17 BLACK (1EA=1BX=100PC) BX  $             75.60 0.0%  $                75.60 N/A N/A
209800-25B HANGER #25 BLACK (1BX=50EA) BX  $             55.10 0.0%  $                55.10 N/A N/A
209800-28B HANGER #28 BLACK (1EA=1BX=50PC) BX  $             58.30 0.0%  $                58.30 N/A N/A
209800-36B HANGER #36 BLACK (1EA=1BX=50PC) BX  $             84.30 0.0%  $                84.30 N/A N/A
209800-40B1 HANGER #40 BLACK (1BX=50PC) EA  $           123.40 0.0%  $              123.40 N/A N/A
209800-47B HANGER #47 BLACK (1EA=1BX=25PC) BX  $             68.10 0.0%  $                68.10 N/A N/A
20996-2 Sight Glass Cover; 1-27 NS-2 EA  $             90.00 0.0%  $                90.00 N/A N/A
2132SC FIXED TUNED EW CONNECTOR EA  $           477.00 0.0%  $              477.00 N/A N/A
2132SCM FIXED TUNED EW CONNECTOR EW132/PBR120 EA  $           477.00 0.0%  $              477.00 N/A N/A
2132SEM FIXED TUNED EW CONNECTOR EW132/PDR120 EA  $           420.00 0.0%  $              420.00 N/A N/A
221213-3XBVT CONNECTOR/SPLICE WEATHERPROOFING KIT EA  $             23.65 0.0%  $                23.65 N/A N/A
221213-S GREY TAPE WEATHERPROOFING KIT EA  $             26.48 0.0%  $                26.48 N/A N/A
221418-2 6 FT REFLECTOR ASSY EA  $        4,110.00 0.0%  $           4,110.00 N/A N/A
221421-102 WR137 FEED ASSY - 12 FT EA  $      16,400.00 0.0%  $         16,400.00 N/A N/A
221421-2 WR137 FEED ASSY - 12 FT EA  $      16,400.00 0.0%  $         16,400.00 N/A N/A
221472-1 GUY WIRE; SPRING (FIELD INSTALLED) EA  $             90.00 0.0%  $                90.00 N/A N/A
221472-2 GUY WIRE; FIXED (FIELD INSTALLED) EA  $             90.00 0.0%  $                90.00 N/A N/A
221715-120 FLANGE PDR-120 EA  $             40.00 0.0%  $                40.00 N/A N/A
221715-140 PDR140 FLANGE EA  $             40.00 0.0%  $                40.00 N/A N/A
221715-70 WR137 FLANGE (PDR 70) EA  $             40.00 0.0%  $                40.00 N/A N/A
221715-84 FLANGE; PDR84 EA  $             40.00 0.0%  $                40.00 N/A N/A
221989-2 6 FT MOUNTING RING ASSEMBLY EA  $           700.00 0.0%  $              700.00 N/A N/A
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222040-1 EWP63S UNJACKETED FT  $             30.00 0.0%  $                30.00 N/A N/A
222040-2 EWP90S UNJACKETED FT  $             50.00 0.0%  $                50.00 N/A N/A
222040-3 EWP52S UNJACKETED FT  $             37.00 0.0%  $                37.00 N/A N/A
222040-4 EWP127A-117W UNJACKETED FT  $             26.00 0.0%  $                26.00 N/A N/A
222040-5 EWP180-180 UNJACKETED FT  $             62.00 0.0%  $                62.00 N/A N/A
222040-6 EWP77-71W UNJACKETED FT  $             28.00 0.0%  $                28.00 N/A N/A
222040-7 EWP132-144 UNJACKETED FT  $             21.00 0.0%  $                21.00 N/A N/A
222040-8 EW220 UNJACKETED FT  $             28.00 0.0%  $                28.00 N/A N/A
222040-9 EWP64-65 UNJACKETED FT  $             26.00 0.0%  $                26.00 N/A N/A
223138-1 WR75 FEED SINGLE POL EA  $           540.00 0.0%  $              540.00 N/A N/A
223158-2 GROUNDING KIT EA  $             18.70 0.0%  $                18.70 N/A N/A
223158-4 STD. GROUNDING KIT FOR 1/4" & 3/8" CABLE EA  $             18.81 0.0%  $                18.81 N/A N/A
223306-100 PRESSURE WINDOW ASSEMBLY(PDR100) EA  $             76.00 0.0%  $                76.00 N/A N/A
223306-120 PRESSURE PLATE ASSEMBLY (PDR120) EA  $             76.00 0.0%  $                76.00 N/A N/A
223306-140 PRESSURE WINDOW ASSEMBLY(PDR140) EA  $             76.00 0.0%  $                76.00 N/A N/A
223306-180 PRESSURE WINDOW ASSEMBLY (PDR180) EA  $             76.00 0.0%  $                76.00 N/A N/A
223306-40 PRESSURE WINDOW ASSEMBLY (PDR40) EA  $             76.00 0.0%  $                76.00 N/A N/A
223306-48 PRESSURE WINDOW ASSEMBLY( PDR48) EA  $             76.00 0.0%  $                76.00 N/A N/A
223306-70 PRESSURE WINDOW ASSEMBLY (PDR70) EA  $             76.00 0.0%  $                76.00 N/A N/A
223306-84 PRESSURE WINDOW ASSEMBLY (PDR84) EA  $             76.00 0.0%  $                76.00 N/A N/A
223700-724 5FT GROUNDING KIT FOR LDF12 EA  $             28.41 0.0%  $                28.41 N/A N/A
224053-102 FEED ASSY PIN TWIST EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
224053-2 FEED ASSY PIN TWIST EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
224053-202 FEED ASSY PIN TWIST EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
224053-3 FEED ASSY PIN TWIST EA  $      16,400.00 0.0%  $         16,400.00 N/A N/A
224104-113 FLAT ABSORBER (1/2"x80.89"x6") EA  $             20.00 0.0%  $                20.00 N/A N/A
224239-106 4 FT RADOME - 7GHZ EA  $           320.00 0.0%  $              320.00 N/A N/A
224292-3-WH 4 FT ABS RADOME W/FLASH EA  $           680.00 0.0%  $              680.00 N/A N/A
224303-1 NYLON RETAINER 1" EA  $             10.00 0.0%  $                10.00 N/A N/A
224404-2 4 FT MOUNT EA  $           370.00 0.0%  $              370.00 N/A N/A
224409-2 STRUT PIPE EA  $             30.00 0.0%  $                30.00 N/A N/A
224464-1 4 FT SHIELD SEGMENT ASSY EA  $           170.00 0.0%  $              170.00 N/A N/A
224467-12 12 FT SHIELD ASSEMBLY EA  $        8,000.00 0.0%  $           8,000.00 N/A N/A
224467-12HD 12 FT SHIELD ASSEMBLY 3.7M HEAVY DUTY EA  $        9,600.00 0.0%  $           9,600.00 N/A N/A
224467-14HD 12 FT SHIELD ASSEMBLY; HEAVY DUTY 3.7 M EA  $        8,560.00 0.0%  $           8,560.00 N/A N/A
224467-19HD 12 FT SHIELD ASSEMBLY; 3.7M(90Â°) H/DUTY EA  $        9,600.00 0.0%  $           9,600.00 N/A N/A
224745-1 RADOME COVER - 6 FT GRAY EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
224745-10 RADOME COVER - 15 FT GREEN EA  $      10,555.00 0.0%  $         10,555.00 N/A N/A
224745-2 RADOME COVER - 8 FT GRAY EA  $        4,350.00 0.0%  $           4,350.00 N/A N/A
224745-21 RADOME COVER - 6 FT BROWN EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
224745-22 RADOME COVER - 8FT BROWN EA  $        4,350.00 0.0%  $           4,350.00 N/A N/A
224745-23 RADOME COVER - 10FT BROWN EA  $        5,780.00 0.0%  $           5,780.00 N/A N/A
224745-24 RADOME COVER - 12FT BROWN EA  $        7,690.00 0.0%  $           7,690.00 N/A N/A
224745-25 RADOME COVER - 15FT GRAY EA  $      10,555.00 0.0%  $         10,555.00 N/A N/A
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224745-3 RADOME COVER -10 FT GRAY EA  $        5,780.00 0.0%  $           5,780.00 N/A N/A
224745-4 RADOME COVER - 12FT GRAY EA  $        7,690.00 0.0%  $           7,690.00 N/A N/A
224745-5 RADOME COVER - 15FT GRAY EA  $      10,555.00 0.0%  $         10,555.00 N/A N/A
224745-6 RADOME COVER - 6 FT GREEN EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
224745-7 RADOME COVER - 8 FT GREEN EA  $        4,350.00 0.0%  $           4,350.00 N/A N/A
224745-8 RADOME COVER - 10 FT GREEN EA  $        5,780.00 0.0%  $           5,780.00 N/A N/A
224745-9 RADOME COVER - 12 FT GREEN EA  $        7,690.00 0.0%  $           7,690.00 N/A N/A
224764-12 12 FT EXTENDED SHIELD; 1714MM LG EA  $        7,220.00 0.0%  $           7,220.00 N/A N/A
240APNF-BHC-CR CONNECTOR:CNT-240 N BULKHEAD FEMALE EA  $             15.17 0.0%  $                15.17 N/A N/A
240APNF-CR CONNECTOR:CNT-240 N STRAIGHT FEMALE EA  $             10.11 0.0%  $                10.11 N/A N/A
240APNM-C-CR-G CONN:CNT-240 N STRAIGHT MALE (GOLD PIN) EA  $               9.89 0.0%  $                  9.89 N/A N/A
240BPDM-C-CR CONNECTOR:CNT-240 7/16 DIN STRAIGHT MALE EA  $             19.10 0.0%  $                19.10 N/A N/A
240BPNM-C-CR CONNECTOR:CNT-240 N STRAIGHT MALE EA  $               8.98 0.0%  $                  8.98 N/A N/A
240BPNR-CR CONNECTOR:CNT-240 N RIGHT ANGLE MALE EA  $             15.73 0.0%  $                15.73 N/A N/A
240PBM-CR CONNECTOR:CNT-240 BNC STRAIGHT MALE EA  $               8.65 0.0%  $                  8.65 N/A N/A
240PDF-BHC-CR CONNECTOR:CNT-240 7/16 DIN BH FEMALE EA  $             31.46 0.0%  $                31.46 N/A N/A
240PDF-C-CR CONN:CNT-240 7/16 DIN STRAIGHT FEMALE EA  $             19.10 0.0%  $                19.10 N/A N/A
240PDM-C-CR CONNECTOR:CNT-240 7/16 DIN ST MALE EA  $             19.10 0.0%  $                19.10 N/A N/A
240PDR-CR CONNECTOR:CNT-240 7/16 DIN R/A MALE EA  $             18.98 0.0%  $                18.98 N/A N/A
240PJF-BH-CR CONNECTOR:CNT-240 1.0/2.3 DIN BH FEMALE EA  $             10.11 0.0%  $                10.11 N/A N/A
240PJM-CR CONNECTOR:CNT-240 1.0/2.3 DIN ST MALE EA  $               7.81 0.0%  $                  7.81 N/A N/A
240PJR-CR CONNECTOR:CNT-240 1.0/2.3 DIN RA MALE EA  $             12.36 0.0%  $                12.36 N/A N/A
240PMU-CR CONNECTOR:CNT-240 MINI-UHF ST MALE EA  $             12.32 0.0%  $                12.32 N/A N/A
240PMUF-CR CONNECTOR:CNT-240 MINI-UHF ST FEMALE EA  $             12.99 0.0%  $                12.99 N/A N/A
240PQF-CR CONNECTOR:CNT-240 QMA STRAIGHT FEMALE EA  $             11.80 0.0%  $                11.80 N/A N/A
240PQM-CR CONNECTOR:CNT-240 QMA STRAIGHT MALE EA  $             11.80 0.0%  $                11.80 N/A N/A
240PQMR-CA CONNECTOR:CNT-240 QMA RIGHT ANGLE MALE EA  $             17.69 0.0%  $                17.69 N/A N/A
240PQMR-C-CR CONNECTOR:CNT-240 QMA RIGHT ANGLE MALE EA  $             17.69 0.0%  $                17.69 N/A N/A
240PSF-BHC-CR CONNECTOR:CNT-240 SMA BULKHEAD FEMALE EA  $             10.40 0.0%  $                10.40 N/A N/A
240PSF-CR CONNECTOR:CNT-240 SMA STRAIGHT FEMALE EA  $             10.06 0.0%  $                10.06 N/A N/A
240PSFR-BH-CR CONNECTOR:CNT-240 SMA RA / BH FEMALE EA  $             14.05 0.0%  $                14.05 N/A N/A
240PSM-C-CR CONNECTOR:CNT-240 SMA STRAIGHT MALE EA  $             11.18 0.0%  $                11.18 N/A N/A
240PSR-C-CR CONNECTOR:CNT-240 SMA RIGHT ANGLE MALE EA  $             15.51 0.0%  $                15.51 N/A N/A
240PSR-CR CONNECTOR:CNT-240 SMA RIGHT ANGLE MALE EA  $             14.71 0.0%  $                14.71 N/A N/A
240PTF-BHC-CR CONNECTOR:CNT-240 TNC BULKHEAD FEMALE EA  $             14.05 0.0%  $                14.05 N/A N/A
240PTF-C CONNECTOR:CNT-240 TNC STRAIGHT FEMALE EA  $             10.45 0.0%  $                10.45 N/A N/A
240PTFRP-CR CONNECTOR:CNT-240 TNC RP FEMALE EA  $               8.93 0.0%  $                  8.93 N/A N/A
240PTM-CR CONNECTOR:CNT-240 TNC STRAIGHT MALE EA  $               8.65 0.0%  $                  8.65 N/A N/A
240PTMRP-CR CONNECTOR:CNT-240 TNC RP MALE EA  $               9.35 0.0%  $                  9.35 N/A N/A
240PTR CONNECTOR:CNT-240 TNC RIGHT ANGLE MALE EA  $             25.96 0.0%  $                25.96 N/A N/A
240PTR-CR CONNECTOR:CNT-240 TNC RIGHT ANGLE MALE EA  $             22.47 0.0%  $                22.47 N/A N/A
241088-1 2-HOLE GROUNDING KIT EA  $             18.89 0.0%  $                18.89 N/A N/A
241088-2 2-HOLE GROUNDING KIT EA  $             23.37 0.0%  $                23.37 N/A N/A
241088-3 2-HOLE GROUNDING KIT EA  $             24.13 0.0%  $                24.13 N/A N/A
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241088-4 GROUNDING KIT EA    $             24.87 0.00%  $                24.87 N/A N/A
241088-5 2-HOLE GROUNDING KIT EA  $             25.63 0.0%  $                25.63 N/A N/A
241088-60 2 HOLE; 1-1/4" GROUNDING KIT EA  $             28.41 0.0%  $                28.41 N/A N/A
241475-13 COLDSHRINK WEATHERPROOFING KIT EA  $             28.19 0.0%  $                28.19 N/A N/A
241476-2 7/8 EIA CONNECTOR ASSEMBLY EA  $           144.90 0.0%  $              144.90 N/A N/A
241507A TRANSITION BODY EA  $           472.00 0.0%  $              472.00 N/A N/A
243095-1 HARDWARE KIT;KIT OF 10 EA  $             26.48 0.0%  $                26.48 N/A N/A
243095-10 HARDWARE KIT;KIT OF 10 EA  $             21.46 0.0%  $                21.46 N/A N/A
243095-17 HARDWARE KIT EA  $             17.39 0.0%  $                17.39 N/A N/A
243095-170MM CLICK-ON HANGER HARDWARE KIT EA  $             20.38 0.0%  $                20.38 N/A N/A
243095-2 1-1/4";1-5/8";INCL 3/8"BOLT AND HDW;10EA EA  $             27.24 0.0%  $                27.24 N/A N/A
243095-5 HARDWARE KIT;KIT OF 10 EA  $             21.46 0.0%  $                21.46 N/A N/A
243095-6 HARDWARE KIT;KIT OF 10 EA  $             25.85 0.0%  $                25.85 N/A N/A
243095-9 HARDWARE KIT;KIT OF 10 EA  $             20.77 0.0%  $                20.77 N/A N/A
24312A LDF7 HOISTING SUPPORT GRIP KIT EA  $             31.42 0.0%  $                31.42 N/A N/A
243400-27 BRAIDED CABLE PREPARATION TOOL KIT EA  $           235.94 0.0%  $              235.94 N/A N/A
243495-120 PRESSURE ADAPTOR ASSY. EA  $           180.00 0.0%  $              180.00 N/A N/A
243495-140 PRESSURE ADAPTOR ASSY. EA  $           180.00 0.0%  $              180.00 N/A N/A
243498-100 PRESSURE WINDOW ASSY EA  $             76.00 0.0%  $                76.00 N/A N/A
243498-84 PRESSURE WINDOW ASSY EA  $             76.00 0.0%  $                76.00 N/A N/A
244106A-100 FLEX-TWIST HANGER KIT EA  $             95.00 0.0%  $                95.00 N/A N/A
244106A-120 WR75 FLEX-TWIST HANGER KIT EA  $             90.00 0.0%  $                90.00 N/A N/A
244106A-140 WR62 FLEX-TWIST HANGER KIT EA  $             55.00 0.0%  $                55.00 N/A N/A
244106A-220 WR42 FLEX-TWIST HANGER KIT EA  $             55.00 0.0%  $                55.00 N/A N/A
244106A-320 FLEX-TWIST HANGER KIT EA  $             55.00 0.0%  $                55.00 N/A N/A
244106A-320C FLEX-TWIST HANGER KIT EA  $             80.00 0.0%  $                80.00 N/A N/A
244106A-48 WR187 FLEX-TWIST HANGER KIT EA  $             70.00 0.0%  $                70.00 N/A N/A
244106A-70 WR137 FLEX-TWIST HANGER KIT EA  $             70.00 0.0%  $                70.00 N/A N/A
244106A-84 WR112 FLEX-TWIST HANGER KIT EA  $             70.00 0.0%  $                70.00 N/A N/A
244625-L53 CUSHION FOR FOUR & FIVE INCH RUBBER BOOT EA  $               5.89 0.0%  $                  5.89 N/A N/A
244813-1M5 CA:CNT240 BRAIDED NM TM 1.5M EA  $             33.14 0.0%  $                33.14 N/A N/A
244813-M5 CNT195 BRAIDED NM TM 0.5M EA  $             33.50 0.0%  $                33.50 N/A N/A
245314-127A SINGLE WALL/ROOF FEED THRU ASSEMBLY EA  $             89.00 0.0%  $                89.00 N/A N/A
245314-132 Single Wall/Roof Feed Thru Assembly EA  $             89.00 0.0%  $                89.00 N/A N/A
245314-180 Single Wall/Roof Feed Thru Assembly EA  $             83.00 0.0%  $                83.00 N/A N/A
245314-220 Single Wall/Roof Feed Thru Assembly EA  $             83.00 0.0%  $                83.00 N/A N/A
245314-240 Single Wall/Roof Feed Thru Assembly EA  $             83.00 0.0%  $                83.00 N/A N/A
245314-37 Single Wall/Roof Feed Thru Assembly EA  $           122.00 0.0%  $              122.00 N/A N/A
245314-43 Single Wall/Roof Feed Thru Assembly EA  $           111.00 0.0%  $              111.00 N/A N/A
245314-52 Single Wall/Roof Feed Thru Assembly EA  $           105.00 0.0%  $              105.00 N/A N/A
245314-63 Single Wall/Roof Feed Thru Assembly EA  $           105.00 0.0%  $              105.00 N/A N/A
245314-64 SINGLE WALL/ROOF FEED THRU ASSEMBLY EA  $           100.00 0.0%  $              100.00 N/A N/A
245314-77 SINGLE WALL/ROOF FEED thru ASSEMBLY EA  $           100.00 0.0%  $              100.00 N/A N/A
245314-85 Single Wall/Roof Feed Thru Assembly EA  $             94.00 0.0%  $                94.00 N/A N/A
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245314-90 Single Wall/Roof Feed Thru Assembly EA  $             94.00 0.0%  $                94.00 N/A N/A
245529-10 UNIVERSAL CRIMP ON GROUND LUG KIT;10 EA EA  $             13.22 0.0%  $                13.22 N/A N/A
245650A-135A2 135mm STANDOFF SCREW (1BX=1EA=100PC) BX  $             97.12 0.0%  $                97.12 N/A N/A
245650A-40 40mm standoff screw (1EA=1PC; 100EA=1BX) BX  $             44.90 0.0%  $                44.90 N/A N/A
245650A-90 90mm standoff screw (1EA=1PC; 100EA=1BX) BX  $             76.18 0.0%  $                76.18 N/A N/A
245651-1 NYLON PLUG (1EA=1BX=100PC) BX  $               8.80 0.0%  $                  8.80 N/A N/A
245748-90-36 WR90 FLEXIBLE TWIST EA  $           430.00 0.0%  $              430.00 N/A N/A
249994-MDJ EW90 W.G. CONNECTOR KIT EA  $           969.00 0.0%  $              969.00 N/A N/A
249994-MDN EW63 W.G. CONNECTOR KIT EA  $           928.00 0.0%  $              928.00 N/A N/A
250057-45B STANDOFF; 45MM; BLACK (1BX=100PC) BX  $           115.94 0.0%  $              115.94 N/A N/A
250057-85B2 STANDOFF; 85MM; BLACK (1BX=50PC) BX  $             65.11 0.0%  $                65.11 N/A N/A
250070-1200-HHS-A WR137 CUSTOM FLEX; 1200 MM; PDR70/PDR70 EA  $           595.00 0.0%  $              595.00 N/A N/A
250070-600-HHS-A WR137 FLEX TWIST; 600 MM; PDR70/PDR70 EA  $           325.00 0.0%  $              325.00 N/A N/A
250070-900-HHS-A WR137 FLEX TWIST; 900 MM; PDR70/PDR70 EA  $           340.00 0.0%  $              340.00 N/A N/A
250084-600-HHS-A WR112 CUSTOM FLEX PDR84 / PDR84 EA  $           284.58 0.0%  $              284.58 N/A N/A
250084-600-HKS-A WR112 CUSTOM FLEX 600 MM PDR84/PBR85 EA  $           280.00 0.0%  $              280.00 N/A N/A
250084-900-CHS-A WR112 CUSTOM FLEX 900 MM; CPR112G/PDR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
250100-1200-HHS-A WR90 CUSTOM FLEX; 1200 MM; PDR100/PDR100 EA  $           565.00 0.0%  $              565.00 N/A N/A
250100-1400-HHS-A WR90 CUSTOM FLEX 1400 MM; PDR100/PDR100 EA  $           640.00 0.0%  $              640.00 N/A N/A
250100-600-HHS-A WR90 FLEXIBLE TWIST PDR100 / PDR100 EA  $           425.00 0.0%  $              425.00 N/A N/A
250100-900-HHS-A WR90 FLEX TWIST;900 MM;PDR100/PDR100 EA  $           510.00 0.0%  $              510.00 N/A N/A
250100-900-HKS-A WR90 FLEX TWIST;900 MM;PDR/PBR{TIN PLATE EA  $           480.00 0.0%  $              480.00 N/A N/A
250120-600-HKS-A WR75 FLEX TWIST;600 MM; PDR/PBR EA  $           248.00 0.0%  $              248.00 N/A N/A
250120-900-KKS-A WR75 FLEX TWIST 900MM PBR120/PBR120{TIN EA  $           520.00 0.0%  $              520.00 N/A N/A
250120-900-KKS-AK WR75 CUSTOM FLEX TWIST KIT PBR120/PBR120 EA  $           510.00 0.0%  $              510.00 N/A N/A
250140-900-KKS-A WR62 FLEXIBLE TWIST PBR140 / PBR140 EA  $           520.00 0.0%  $              520.00 N/A N/A
250220-900-KKS-A WR42 FLEXIBLE TWIST PBR220 / PBR220 EA  $           540.00 0.0%  $              540.00 N/A N/A
25120-KKS3 WR75 FLEX TWIST KIT 900MM;PBR120/ PBR120 EA  $           450.00 0.0%  $              450.00 N/A N/A
25140-BKS3 WR62 FLEX TWIST KIT 900MM;UG/419/U/PBR14 EA  $           440.00 0.0%  $              440.00 N/A N/A
25140-KMS3 FLEX 15 GHZ - UBR140/ PBR140 3 FEET EA  $           440.00 0.0%  $              440.00 N/A N/A
252026-10KT-P MINI ANGLE ADAPTER ASSY;KIT OF 10 EA  $             33.60 0.0%  $                33.60 N/A N/A
252027-10KT-P SINGLE STACK HDW KT;MINI CLICK-ON;10 EA EA  $             22.85 0.0%  $                22.85 N/A N/A
252028-10KT-P DBL STACK HDW KIT FOR MINI CLICK-ON;10EA EA  $             24.38 0.0%  $                24.38 N/A N/A
252029-10KT-P TRPL STCK HRDWR FOR MINI CLICK-ON;10EA EA  $             25.58 0.0%  $                25.58 N/A N/A
25220-BKS3 WR42 FLEX TWIST KIT 900MM;UG-595/U-PBR22 EA  $           440.00 0.0%  $              440.00 N/A N/A
25220-KMS3 FLEX 18-26 GHZ - UBR220/ PBR220 3 FEET EA  $           430.00 0.0%  $              430.00 N/A N/A
25220-KMS3-A CUSTOM FLEX 18-26 GHZ - UBR220/ PBR220 EA  $           480.00 0.0%  $              480.00 N/A N/A
252SC EW52-UG344/U UNTUNABLE CONNECTOR EA  $           559.00 0.0%  $              559.00 N/A N/A
252SE EW52-CPR137G FIXED-TUNED CONNECTOR EA  $           559.00 0.0%  $              559.00 N/A N/A
252SEM FIXED TUNED CONNECTOR; EW52 EA  $           559.00 0.0%  $              559.00 N/A N/A
25320-BKS3 WR28 FLEX TWIST KIT 900MM;UBR320/ PBR320 EA  $           380.00 0.0%  $              380.00 N/A N/A
25436-1 �Ã 3/8" Poly Tube White Plastic Plug Cap EA  $               4.00 0.0%  $                  4.00 N/A N/A
25436-12 Brass Close Nipple; 1/4 NPT(M) EA  $               4.00 0.0%  $                  4.00 N/A N/A
25436-17 Street Tee; 1/4 NPT (male-1; female-2) EA  $               5.00 0.0%  $                  5.00 N/A N/A
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25436-20 Male Connector; 1/4 Poly to 1/8 NPT Male EA  $               4.00 0.0%  $                  4.00 N/A N/A
25436-21 �Male Elbow; Ã 3/8" OD POLY to 1/8 NPT EA  $               5.00 0.0%  $                  5.00 N/A N/A
25436-22 Brass Adaptor; 1/4 NPT(F) x 1/4 NPT(M) EA  $               5.00 0.0%  $                  5.00 N/A N/A
25436-32 � �Union; Ã 3/8" OD to Ã 3/8" OD Poly Tube EA  $               9.00 0.0%  $                  9.00 N/A N/A
25436-34 Female Coupling; 1/4 NPT EA  $               5.00 0.0%  $                  5.00 N/A N/A
25436-4 �Elbow 90Âº; Tube Ã 3/8" OD Comp x 1/8 NPT EA  $               6.00 0.0%  $                  6.00 N/A N/A
25436-42 Hex Pipe Nipple; 1/8" NPT(M) EA  $               4.00 0.0%  $                  4.00 N/A N/A
25436-45 �Male Branch Tee; 1/8 NPT x Tube Ã 1/4" EA  $             11.00 0.0%  $                11.00 N/A N/A
25436-50 �Hose Compression Sleeve; Ã 3/8" OD Poly EA  $               4.00 0.0%  $                  4.00 N/A N/A
25436-50-10 COMPR. SLEEVE; 3/8 POLY (BAG OF 10) EA  $               4.00 0.0%  $                  4.00 N/A N/A
25436-519 TEE UNION; 1/4 POLY (X3) EA  $             10.00 0.0%  $                10.00 N/A N/A
25436-52 Hex Pipe Nipple; 1/4" NPT(M) EA  $               4.00 0.0%  $                  4.00 N/A N/A
25436-522 SPLICE UNION FOR 1/4" POLY TUBE EA  $               8.00 0.0%  $                  8.00 N/A N/A
25436-526 SPLICE UNION FOR 1/2" POLY TUBE EA  $             12.00 0.0%  $                12.00 N/A N/A
25436-56 Branch Tee; 1/4 NPT(M) x (2x)1/4 NPT(F) EA  $               4.00 0.0%  $                  4.00 N/A N/A
25436-57 Reducing Bushing;3/4 NPT(M) x 1/4 NPT(F) EA  $               6.00 0.0%  $                  6.00 N/A N/A
25436-61 Male Connector; 1/4 Poly to 1/4 NPT Male EA  $               5.00 0.0%  $                  5.00 N/A N/A
25436-62 �Male Branch Tee; 1/4 NPT x Tube Ã 3/8" EA  $             11.00 0.0%  $                11.00 N/A N/A
25436-64 �Elbow 90Âº; Tube Ã 3/8" OD Comp x 1/4 NPT EA  $               5.00 0.0%  $                  5.00 N/A N/A
25436-69 �Male Run Tee; 1/4 NPT(M) x Tube Ã 3/8"(2) EA  $               9.00 0.0%  $                  9.00 N/A N/A
25436-71 �Bulkhead Connector; Ã 3/8 Poly Tube EA  $             13.00 0.0%  $                13.00 N/A N/A
25436-75 �Hose Compression Sleeve; Ã 1/4" OD Poly EA  $               4.00 0.0%  $                  4.00 N/A N/A
25436-75-10 COMPR. SLEEVE; 1/4 POLY (BAG OF 10) EA  $               4.00 0.0%  $                  4.00 N/A N/A
25436-80 �Female Connector Tube Ã 3/8" OD x 1/4 NPT EA  $               4.00 0.0%  $                  4.00 N/A N/A
25436-81 Union Tee; 3/8" OD Poly Tube EA  $               9.00 0.0%  $                  9.00 N/A N/A
25436-88 �Female Branch Tee; 1/8 NPT(F) x Ã 1/4 Tub EA  $             12.00 0.0%  $                12.00 N/A N/A
26090A JACKETED WIRE qty.1 pc EA  $               0.53 0.0%  $                  0.53 N/A N/A
264SE FIXED TUNED EW CONNECTOR EA  $           385.00 0.0%  $              385.00 N/A N/A
264SEM FIXED TUNED EW CONNECTOR EA  $           385.00 0.0%  $              385.00 N/A N/A
26985A HJ8 HOISTING SUPPORT GRIP KIT EA  $             86.01 0.0%  $                86.01 N/A N/A
26T-1900F-1 26 dBi Mag Grid 1.7-2.1 GHz EA  $           250.00 0.0%  $              250.00 N/A N/A
26T-2127-1 24dBi ANTENNA COMPLETE w/mtg-hdw & "L" EA  $           300.00 0.0%  $              300.00 N/A N/A
277SEM FIXED TUNED EW CONNECTOR (EW77 TO PDR70) EA  $           408.00 0.0%  $              408.00 N/A N/A
290SC TRANSITION EA  $           396.00 0.0%  $              396.00 N/A N/A
290SEM TRANSITION EW90 EA  $           396.00 0.0%  $              396.00 N/A N/A
294573-B CUSHION ENTRY BOOT 4 INCHES box of 50 EA  $           784.35 0.0%  $              784.35 N/A N/A
294680-B CUSHION NO HOLES CORRUGATED COAX box 50 EA  $           120.13 0.0%  $              120.13 N/A N/A
294684-B CUSHION W/1-HOLE 1/2" CORR. COAX box 50 EA  $           120.13 0.0%  $              120.13 N/A N/A
294685-B CUSHION W/2-HOLE 1/2" CORR. COAX box 50 EA  $           120.13 0.0%  $              120.13 N/A N/A
294686-B CUSHION W/3-HOLE 1/2" CORR. COAX box 50 EA  $           120.13 0.0%  $              120.13 N/A N/A
294687-B CUSHION W/4-HOLE 1/2" CORR. COAX box 50 EA  $           120.13 0.0%  $              120.13 N/A N/A
294697-B CUSHION W/1-HOLE 7/8" CORR. COAX box 50 EA  $           120.13 0.0%  $              120.13 N/A N/A
294698-B CUSHION W/2-HOLE 7/8" CORR. COAX box 50 EA  $           120.13 0.0%  $              120.13 N/A N/A
294699-B CUSHION W/3-HOLE 7/8" CORR. COAX box 50 EA  $           120.13 0.0%  $              120.13 N/A N/A
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294700-B CUSHION W/4-HOLE 7/8" CORR. COAX box 50 EA  $           120.13 0.0%  $              120.13 N/A N/A
294701-B CUSHION W/1-HOLE 1 1/4" CORR COAX (50ea) EA  $           120.13 0.0%  $              120.13 N/A N/A
294701-T I-LINE CUSHION; 1-1/4" CABLE; 1 HOLE EA  $             12.48 0.0%  $                12.48 N/A N/A
294702-B CUSHION W/1-HOLE 1 5/8" CORR.COAX box 50 EA  $           120.13 0.0%  $              120.13 N/A N/A
294703-B CUSHION W/1-HOLE 2 1/4" CORR.COAX BOX 50 EA  $           120.13 0.0%  $              120.13 N/A N/A
29961-C 1-1/4" HOISTING SUPPORT GRIP KIT; CLAMP EA  $             24.63 0.0%  $                24.63 N/A N/A
300APNF-BH-CR CONNECTOR:CNT-300 N BULKHEAD FEMALE EA  $             19.21 0.0%  $                19.21 N/A N/A
300APNM-CS8 CONNECTOR:CNT-300 N STRAIGHT MALE EA  $             10.79 0.0%  $                10.79 N/A N/A
300APNR-C CONNECTOR:CNT-300 N RIGHT ANGLE MALE EA  $             24.43 0.0%  $                24.43 N/A N/A
300APTM-C CONNECTOR:CNT-300 TNC STRAIGHT MALE EA  $             17.42 0.0%  $                17.42 N/A N/A
300APTR-CR CONNECTOR:CNT-300 TNC RIGHT ANGLE MALE EA  $             16.85 0.0%  $                16.85 N/A N/A
300BPNM-C CONNECTOR:CNT-300 N STRAIGHT MALE EA  $               9.15 0.0%  $                  9.15 N/A N/A
300BPNM-C-CR CONNECTOR:CNT-300 N STRAIGHT MALE EA  $               8.30 0.0%  $                  8.30 N/A N/A
300BPTR-C CONNECTOR: CNT-300 TNC RIGHT ANGLE MALE EA  $             22.78 0.0%  $                22.78 N/A N/A
300PBM-CR CONNECTOR:CNT-300 BNC STRAIGHT MALE EA  $               8.65 0.0%  $                  8.65 N/A N/A
300PNF-C-CR CONNECTOR:CNT-300 N STRAIGHT FEMALE EA  $             18.54 0.0%  $                18.54 N/A N/A
300PNR-CS8 CONNECTOR:CNT-300 N RIGHT ANGLE MALE EA  $             24.25 0.0%  $                24.25 N/A N/A
300PQM-CR CONNECTOR:CNT-300 QMA STRAIGHT MALE EA  $             11.80 0.0%  $                11.80 N/A N/A
300PSF-BH-CR CONNECTOR:CNT-300 SMA BULKHEAD FEMALE EA  $             11.24 0.0%  $                11.24 N/A N/A
300PSF-CR CONNECTOR:CNT-300 SMA STRAIGHT FEMALE EA  $             10.06 0.0%  $                10.06 N/A N/A
300PSF-PM-CR CONNECTOR:CNT-300 SMA PM FEMALE EA  $             13.48 0.0%  $                13.48 N/A N/A
300PSFR-BH-CR CONNECTOR:CNT-300 SMA RA / BH FEMALE EA  $             16.30 0.0%  $                16.30 N/A N/A
300PSM-C-CR CONNECTOR:CNT-300 SMA STRAIGHT MALE EA  $             11.18 0.0%  $                11.18 N/A N/A
300PTM-C CONNECTOR:CNT-300 TNC STRAIGHT MALE EA  $             17.42 0.0%  $                17.42 N/A N/A
3012A THREAD SEAL TEFLON TAPE EA  $               7.00 0.0%  $                  7.00 N/A N/A
3017-2 Gas Inlet Valve; 1/4 NPT Male EA  $               6.00 0.0%  $                  6.00 N/A N/A
3020007/11 050B110F677TSEF FT  $           548.57 0.0%  $              548.57 N/A N/A
3020008/11 050T110F677TSEF FT  $           548.57 0.0%  $              548.57 N/A N/A
3028-2 Pipe Tee; 1/4 NPT Female EA  $               5.00 0.0%  $                  5.00 N/A N/A
31031-1 HJ9 HOISTING SUPPORT GRIP KIT EA  $           350.00 0.0%  $              350.00 N/A N/A
31510-24 P612 HEAT TREATED HELIAX FT  $               3.17 0.0%  $                  3.17 N/A N/A
31614-3 REGULATING TANK; LOW PRESS 0-5 PSI ADJ EA  $           479.00 0.0%  $              479.00 N/A N/A
31614-4 AIR VOLUME TANK EA  $           273.00 0.0%  $              273.00 N/A N/A
31618-1 LOW PRESS SENSOR; 1-1/4 PSI EA  $           149.00 0.0%  $              149.00 N/A N/A
31618-2 HIGH PRESS SWITCH; 10 PSI EA  $           149.00 0.0%  $              149.00 N/A N/A
31618-4 LOW PRESSURE SENSOR; 1-1/4 PSI EA  $           149.00 0.0%  $              149.00 N/A N/A
31670-1 GROUND MEMBER ADAPTER KIT(25-50MM);10EA EA  $             14.92 0.0%  $                14.92 N/A N/A
31670-2 ROUND MEMBER ADAPTER KIT(50-75MM);10EA EA  $             16.64 0.0%  $                16.64 N/A N/A
31670-3 ROUND MEMBER ADAPTER KIT (75MM-100MM) EA  $             18.73 0.0%  $                18.73 N/A N/A
31670-4 ROUND MEMBER ADAPTER KIT(100-125MM);10EA EA  $             19.43 0.0%  $                19.43 N/A N/A
31670-5 ROUND MEMBER ADAPTER KIT(125-150MM);10EA EA  $             20.12 0.0%  $                20.12 N/A N/A
31670-6 ROUND MEMBER ADAPTER KIT(150-200MM);10EA EA  $             34.69 0.0%  $                34.69 N/A N/A
31766A-10 HANGER KIT EA  $           110.00 0.0%  $              110.00 N/A N/A
31766A-11 HANGER KIT H8 EA  $             99.00 0.0%  $                99.00 N/A N/A
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31766A-9 HANGER KIT EA  $             89.00 0.0%  $                89.00 N/A N/A
31768A ANGLE ADAPTOR KIT;KIT OF 10 EA  $             61.48 0.0%  $                61.48 N/A N/A
31769-1 3/8"x1" HANGER ATTACHMENT HARDWARE;10EA EA  $               8.63 0.0%  $                  8.63 N/A N/A
31769-4 HARDWARE KIT;KIT OF 10 EA  $             40.68 0.0%  $                40.68 N/A N/A
31769-5 3/8"x3/4"HANGER ATTACHMENT HARDWARE;10EA EA  $               8.31 0.0%  $                  8.31 N/A N/A
31771-4 3/8" THREADED ROD SUPPORT KIT; KIT OF 5 EA  $             50.36 0.0%  $                50.36 N/A N/A
31771-6 THREADED ROD SUPPORT KIT; KIT OF 5 EA  $             73.96 0.0%  $                73.96 N/A N/A
32087-4 CLAMP EA  $             40.00 0.0%  $                40.00 N/A N/A
32088-6 CLAMP ASSEMBLY - ANTENNA - EA  $           150.00 0.0%  $              150.00 N/A N/A
32119-2 PROTCVR #010-245 WHITE/NATURAL EA  $             10.00 0.0%  $                10.00 N/A N/A
32119-4 PROTCVR TPC#010-224 WHITE or NATURAL EA  $             10.00 0.0%  $                10.00 N/A N/A
32119-9 *PROTCVR #010-253 WHITE or NATURAL EA  $             10.00 0.0%  $                10.00 N/A N/A
33117-4 �Gauge; 0-15 PSI; Ã 2.5"; 1/4 NPT Rear EA  $             26.00 0.0%  $                26.00 N/A N/A
33117-5 �Gauge; 0-5 PSI; Ã 2.5"; 1/4 NPT Rear EA  $             54.00 0.0%  $                54.00 N/A N/A
33117-6 �Gauge; 0-3 PSI; Ã 2.5"; 1/4 NPT Rear EA  $             61.00 0.0%  $                61.00 N/A N/A
33544-10 REATTACHMENT KIT EA  $           100.00 0.0%  $              100.00 N/A N/A
33544-11 REATTACHMENT KIT EA  $             67.00 0.0%  $                67.00 N/A N/A
33544-17 REATTACHMENT KIT EA  $             22.00 0.0%  $                22.00 N/A N/A
33544-24 REATTACHMENT KIT EA  $             28.00 0.0%  $                28.00 N/A N/A
33544-25 REATTACHMENT KIT EA  $             27.00 0.0%  $                27.00 N/A N/A
33544-31 REATTACHMENT KIT EA  $             20.00 0.0%  $                20.00 N/A N/A
33544-33 REATTACHMENT KIT EA  $             22.00 0.0%  $                22.00 N/A N/A
33544-34 REATTACHMENT KIT EA  $             22.00 0.0%  $                22.00 N/A N/A
33544-35 ELLIPTICAL WAVEGUIDE REATTACHMENT KIT EA  $             22.00 0.0%  $                22.00 N/A N/A
33544-37 REATTACHMENT KIT EA  $             22.00 0.0%  $                22.00 N/A N/A
33544-38 REATTACHMENT KIT EA  $             22.00 0.0%  $                22.00 N/A N/A
33544-39 REATTACHMENT KIT EA  $             22.00 0.0%  $                22.00 N/A N/A
33544-41 REATTACHMENT KIT EA  $             22.00 0.0%  $                22.00 N/A N/A
33544-42 REATTACHMENT KIT EA  $             28.00 0.0%  $                28.00 N/A N/A
33544-43 REATTACHMENT KIT EA  $             33.00 0.0%  $                33.00 N/A N/A
33544-44A REATTACHMENT KIT EA  $             22.00 0.0%  $                22.00 N/A N/A
33544-45 CONN. REATTACHMENT KIT EA  $             28.00 0.0%  $                28.00 N/A N/A
33544-47 REATTACHMENT KIT EA  $             22.00 0.0%  $                22.00 N/A N/A
33580-3 END CAP EA  $             22.00 0.0%  $                22.00 N/A N/A
33580-5 END CAP EA  $             22.00 0.0%  $                22.00 N/A N/A
33598-5 HANGER KIT H9; KIT OF 10 EA  $             96.35 0.0%  $                96.35 N/A N/A
33938-5 WALL/ROOF FEED THRU KIT EA  $           275.00 0.0%  $              275.00 N/A N/A
33981A-1 ANGLE ADAPTOR KIT;KIT OF 10 EA  $           149.88 0.0%  $              149.88 N/A N/A
34389A 7/8"INNER CONNECTOR EA  $             13.23 0.0%  $                13.23 N/A N/A
34767A-10 3 " REATTACHMENT KIT EA  $             31.80 0.0%  $                31.80 N/A N/A
34767A-13 1 5/8 REATTACHMENT KIT EA  $             21.20 0.0%  $                21.20 N/A N/A
34767A-16 REATTACHMENT KIT 81GF EA  $             42.40 0.0%  $                42.40 N/A N/A
34767A-17 REATTACHMENT KIT 81Z EA  $             44.52 0.0%  $                44.52 N/A N/A
34767A-20 1 5/8 REATTACHMENT KIT EA  $             14.84 0.0%  $                14.84 N/A N/A
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34767A-22 REATTACHMENT KIT EA  $             10.60 0.0%  $                10.60 N/A N/A
34767A-3 REATTACHMENT KIT EA  $             10.60 0.0%  $                10.60 N/A N/A
34767A-30 3 " R EATTACHMENT KIT EA  $             26.77 0.0%  $                26.77 N/A N/A
34767A-31 CONNECTOR REATTACHMENT 79AZ EA  $             79.50 0.0%  $                79.50 N/A N/A
34767A-47 CONN. REATTACHMENT KIT EA  $             26.50 0.0%  $                26.50 N/A N/A
34767A-49 REATTACHMENT KIT FOR 82RF EA  $             26.50 0.0%  $                26.50 N/A N/A
34767A-5 REATTACHMENT KIT EA  $             10.60 0.0%  $                10.60 N/A N/A
34767A-50 REATTACHMENT KIT FOR 82GF EA  $             37.10 0.0%  $                37.10 N/A N/A
34767A-55 REATTACHMENT KIT H9 - 602 EA  $             95.40 0.0%  $                95.40 N/A N/A
34767A-56 REATTACHMENT KIT H9 - M408 EA  $             79.50 0.0%  $                79.50 N/A N/A
34767A-57 REATTACHMENT KIT H11-602 EA  $             67.84 0.0%  $                67.84 N/A N/A
34767A-58 REATTACHMENT KIT h11 - M408 EA  $             63.60 0.0%  $                63.60 N/A N/A
34767A-59 ATTACHMENT KIT H11 - 302 EA  $             65.72 0.0%  $                65.72 N/A N/A
34767A-6 1 5/8 REATTACHMENT KIT EA  $             15.90 0.0%  $                15.90 N/A N/A
34767A-60 3 ' REATTACHMENT KIT EA  $             53.00 0.0%  $                53.00 N/A N/A
34767A-7 1 5/8 REATTACHMENT KIT EA  $             15.90 0.0%  $                15.90 N/A N/A
3500A PRESSURE GAUGE; 0-15 PSI; 1/8 NPT-M EA  $             19.00 0.0%  $                19.00 N/A N/A
3500A-2 PRESSURE GAUGE; 0-15 PSI; 1/8 NPT-M EA  $             19.00 0.0%  $                19.00 N/A N/A
3520007/11 13MB110F677TSEF FT  $           400.23 0.0%  $              400.23 N/A N/A
3520008/11 13MT110F677TSEF FT  $           400.23 0.0%  $              400.23 N/A N/A
35409-14 EW132-144 FLAME RETARDANT JACKET CATVR FT  $             30.00 0.0%  $                30.00 N/A N/A
35409-15 EW127A FLAME RETARDANT JACKET CATVR FT  $             30.00 0.0%  $                30.00 N/A N/A
35409-16 EWP90-107 FLAME RETARDANT JACKET FT  $             31.00 0.0%  $                31.00 N/A N/A
35409-17 EW85 FLAME RETARDANT JACKET FT  $             28.00 0.0%  $                28.00 N/A N/A
35409-18 EWP63S FLAME RETARDANT JACKET FT  $             34.00 0.0%  $                34.00 N/A N/A
35409-19 EW63 FLAME RETARDANT JACKET FT  $             32.00 0.0%  $                32.00 N/A N/A
35409-20 EWP52-59 FLAME RETARDANT JACKET FT  $             41.00 0.0%  $                41.00 N/A N/A
35409-21 EWP180-180 FLAME RETARDANT JACKET FT  $             24.00 0.0%  $                24.00 N/A N/A
35409-22 EW77 FLAME RETARDANT JACKET CATVR FT  $             33.00 0.0%  $                33.00 N/A N/A
35409-24 EWP77-71WÂ FLAME RETARDANT JACKET CATVR FT  $             33.00 0.0%  $                33.00 N/A N/A
35422-23 LDF2-50 HEAT TREATED HELIAX FT  $               3.42 0.0%  $                  3.42 N/A N/A
35422-29 HEAT TREATED HELIAX FT  $             21.83 0.0%  $                21.83 N/A N/A
35422-33 FSJ1 HEAT TREATED HELIAX FT  $               3.22 0.0%  $                  3.22 N/A N/A
35422-42 FSJ2 HEAT TREATED HELIAX FT  $               4.58 0.0%  $                  4.58 N/A N/A
35422-46 JACKETED ETS1-50T FT  $             12.77 0.0%  $                12.77 N/A N/A
35422-57 LDF1RK HEAT TREATED HELIAX FT  $               2.42 0.0%  $                  2.42 N/A N/A
35422-60 HEAT TREATED LDF12-50 FT  $             38.22 0.0%  $                38.22 N/A N/A
35422-75 FSJ1RK HEAT TREATED HELIAX FT  $               3.38 0.0%  $                  3.38 N/A N/A
35422-76 LDF4.5RK HEAT TREATED HELIAX FT  $             10.23 0.0%  $                10.23 N/A N/A
35849A-1 FEED-THRU FLANGE KIT EA  $             89.00 0.0%  $                89.00 N/A N/A
35849A-10 FEED-THRU FLANGE KIT EA  $           167.00 0.0%  $              167.00 N/A N/A
35849A-11 FEED-THRU FLANGE KIT EA  $             89.00 0.0%  $                89.00 N/A N/A
35849A-14 FEED-THRU FLANGE KIT EA  $           105.00 0.0%  $              105.00 N/A N/A
35849A-15 FEED-THRU FLANGE KIT EA  $             94.00 0.0%  $                94.00 N/A N/A
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35849A-18 FEED-THRU FLANGE KIT EA  $             83.00 0.0%  $                83.00 N/A N/A
35849A-19 FEED-THRU FLANGE KIT EA  $             83.00 0.0%  $                83.00 N/A N/A
35849A-3 FEED-THRU FLANGE KIT EA  $             94.00 0.0%  $                94.00 N/A N/A
35849A-6 FEED-THRU FLANGE KIT EA  $           105.00 0.0%  $              105.00 N/A N/A
35849A-9 FEED-THRU FLANGE KIT EA  $           167.00 0.0%  $              167.00 N/A N/A
38571-3 TUNING SCREW EA  $             17.00 0.0%  $                17.00 N/A N/A
38571-4 TUNING SCREW EA  $             16.00 0.0%  $                16.00 N/A N/A
38987-21 WR137 FORMED BEND EA  $           340.00 0.0%  $              340.00 N/A N/A
38987-26 WR137 FORMED BEND EA  $           340.00 0.0%  $              340.00 N/A N/A
39000-4 VERTEX RING EA  $           110.00 0.0%  $              110.00 N/A N/A
39002-77 VERTEX RING EA  $             20.00 0.0%  $                20.00 N/A N/A
39098-112 WAVEGUIDE TERMINATION EA  $           240.00 0.0%  $              240.00 N/A N/A
39098-137 WAVEGUIDE TERMINATION EA  $           240.00 0.0%  $              240.00 N/A N/A
39098-42 WAVEGUIDE TERMINATION EA  $           240.00 0.0%  $              240.00 N/A N/A
39098-62 WAVEGUIDE TERMINATION EA  $           240.00 0.0%  $              240.00 N/A N/A
39098-75 WAVEGUIDE TERMINATION EA  $           240.00 0.0%  $              240.00 N/A N/A
39098-90 W/G TERMINATION EA  $           240.00 0.0%  $              240.00 N/A N/A
39099-112 WAVEGUIDE TERMINATION EA  $           240.00 0.0%  $              240.00 N/A N/A
39099-137 WAVEGUIDE TERMINATION EA  $           240.00 0.0%  $              240.00 N/A N/A
39099-159 WAVEGUIDE TERMINATION EA  $           240.00 0.0%  $              240.00 N/A N/A
39099-187 WAVEGUIDE TERMINATION EA  $           240.00 0.0%  $              240.00 N/A N/A
39099-229 WAVEGUIDE TERMINATION EA  $           240.00 0.0%  $              240.00 N/A N/A
39099-90 WAVEGUIDE TERMINATION EA  $           240.00 0.0%  $              240.00 N/A N/A
39193B RADOME 10FT X-STRGTH CRATED W/KIT EA  $        3,780.00 0.0%  $           3,780.00 N/A N/A
39193B-4 10FT RADOME (NO FLASH) EA  $        3,290.00 0.0%  $           3,290.00 N/A N/A
39491-1 Compressor; 115Vac/60Hz [40525B] EA  $           345.00 0.0%  $              345.00 N/A N/A
39491-2 Compressor; 220Vac/50Hz [40525B] EA  $           412.00 0.0%  $              412.00 N/A N/A
39705-51 GUY ASS'Y EA  $             60.00 0.0%  $                60.00 N/A N/A
39707-1 GUY ASSEMBLY EA  $             30.00 0.0%  $                30.00 N/A N/A
39707-4 GUY ASSEMBLY EA  $             30.00 0.0%  $                30.00 N/A N/A
39707-5 GUY ASSEMBLY EA  $             50.00 0.0%  $                50.00 N/A N/A
39707-53 GUY ASSEMBLY EA  $             40.00 0.0%  $                40.00 N/A N/A
39707-8 GUY ASSEMBLY EA  $             40.00 0.0%  $                40.00 N/A N/A
39795-2 40525A COMPRESSOR OVERHAUL KIT EA  $             37.00 0.0%  $                37.00 N/A N/A
39872-2 COMPRESSOR (WITH METAL SHROUD) EA  $           963.00 0.0%  $              963.00 N/A N/A
3CCGRIP CONTROL CABLE GRIP EA  $               9.98 0.0%  $                  9.98 N/A N/A
3X-V65S-G-3XR ANT;BROADBAND;TRI-SECTOR EA  $        3,500.00 0.0%  $           3,500.00 N/A N/A
400APNF-C-CR CONNECTOR:CNT-400 N STRAIGHT FEMALE EA  $             11.12 0.0%  $                11.12 N/A N/A
400APNM-CS8 CONNECTOR:CNT-400 N STRAIGHT MALE EA  $             11.12 0.0%  $                11.12 N/A N/A
400BPDM-C CONNECTOR:CNT-400 7/16 DIN STRAIGHT MALE EA  $             43.26 0.0%  $                43.26 N/A N/A
400BPNF-C CONNECTOR:CNT-400 N STRAIGHT FEMALE EA  $             14.22 0.0%  $                14.22 N/A N/A
400BPNF-C-CR CONNECTOR:CNT-400 N STRAIGHT FEMALE EA  $             11.12 0.0%  $                11.12 N/A N/A
400BPNM-C CONNECTOR:CNT-400 N STRAIGHT MALE EA  $               9.23 0.0%  $                  9.23 N/A N/A
400BPNM-C-CR CONNECTOR:CNT-400 N STRAIGHT MALE EA  $             11.12 0.0%  $                11.12 N/A N/A
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400BPNM-C-G CONNECTOR:CNT-400 N STRAIGHT MALE EA  $               9.69 0.0%  $                  9.69 N/A N/A
400BPNM-CR CONNECTOR:CNT-400 N STRAIGHT MALE EA  $             11.12 0.0%  $                11.12 N/A N/A
400BPNR-C CONNECTOR:CNT-400 N RIGHT ANGLE MALE EA  $             27.80 0.0%  $                27.80 N/A N/A
400BPNR-C-CR CONNECTOR:CNT-400 N RIGHT ANGLE MALE EA  $             17.50 0.0%  $                17.50 N/A N/A
400BPTM-C CONNECTOR:CNT-400 TNC STRAIGHT MALE EA  $             13.60 0.0%  $                13.60 N/A N/A
400BPTM-C-CR CONNECTOR:CNT-400 TNC STRAIGHT MALE EA  $             11.90 0.0%  $                11.90 N/A N/A
400BPTR-C CONNECTOR:CNT-400 TNC RIGHT ANGLE MALE EA  $             25.98 0.0%  $                25.98 N/A N/A
400BPTR-C-CR CONNECTOR:CNT-400 TNC RIGHT ANGLE MALE EA  $             19.96 0.0%  $                19.96 N/A N/A
400PBM-CR CONNECTOR:CNT-400 BNC STRAIGHT MALE EA  $             10.73 0.0%  $                10.73 N/A N/A
400PDF-BHC-CR CONNECTOR:CNT-400 7/16 DIN BH FEMALE EA  $             50.56 0.0%  $                50.56 N/A N/A
400PDF-C CONNECTOR:CNT-400 7/16 DIN ST FEMALE EA  $             49.43 0.0%  $                49.43 N/A N/A
400PDFR-BH CONNECTOR:CNT-400 7/16 DIN RA/BH FEMALE EA  $             67.41 0.0%  $                67.41 N/A N/A
400PDR-CR CONNECTOR:CNT-400 7/16 DIN R/A MALE EA  $             25.28 0.0%  $                25.28 N/A N/A
400PMU-CR CONNECTOR:CNT-400 MINI-UHF ST MALE EA  $               6.74 0.0%  $                  6.74 N/A N/A
400PNF-BHC CONNECTOR:CNT-400 N BULKHEAD FEMALE EA  $             25.96 0.0%  $                25.96 N/A N/A
400PNM-C-AL CONNECTOR:CNT-400 N ST MALE (AL INDOOR) EA  $             14.30 0.0%  $                14.30 N/A N/A
400PNM-PI CONNECTOR:CNT-400 & CNT-400-P N ST MALE EA  $               8.28 0.0%  $                  8.28 N/A N/A
400PQM-CR CONNECTOR:CNT-400 QMA STRAIGHT MALE EA  $             18.54 0.0%  $                18.54 N/A N/A
400PQMR-CR CONNECTOR:CNT-400 QMA RIGHT ANGLE MALE EA  $             24.16 0.0%  $                24.16 N/A N/A
400PSM-CR CONNECTOR:CNT-400 SMA STRAIGHT MALE EA  $             22.25 0.0%  $                22.25 N/A N/A
400PSM-HF CONNECTOR:CNT-400 SMA STRAIGHT MALE EA  $             25.25 0.0%  $                25.25 N/A N/A
400PSMRP-CR CONNECTOR:CNT-400 SMA RP MALE EA  $             26.74 0.0%  $                26.74 N/A N/A
400PSR-CR CONNECTOR:CNT-400 SMA RIGHT ANGLE MALE EA  $             25.28 0.0%  $                25.28 N/A N/A
400PTF-C CONNECTOR:CNT-400 TNC STRAIGHT FEMALE EA  $             13.60 0.0%  $                13.60 N/A N/A
400PTM-C CONNECTOR:CNT-400 TNC STRAIGHT MALE EA  $             13.60 0.0%  $                13.60 N/A N/A
400PUM CONNECTOR:CNT-400 UHF STRAIGHT MALE EA  $               9.83 0.0%  $                  9.83 N/A N/A
40186-2 AZIMUTH ADJ ASSY>>>REPLACED BY 520569 EA  $             80.00 0.0%  $                80.00 N/A N/A
40394-2 WALL/ROOF FEED THRU KIT EA  $           175.00 0.0%  $              175.00 N/A N/A
40525B Desiccant; 115Vac; 60Hz; 2.4A;3-8 PSI EA  $           886.00 0.0%  $              886.00 N/A N/A
40525B-3 Desiccant; 240V;50Hz; 1.2A;3-8PSI EA  $           999.00 0.0%  $              999.00 N/A N/A
40525B-4 Desiccant; 115Vac; 60Hz; 2.4A;1-5PSI EA  $           942.00 0.0%  $              942.00 N/A N/A
40525B-5 Desiccant; 240Vac;50Hz; 1.2A;1-5PSI EA  $        1,066.00 0.0%  $           1,066.00 N/A N/A
40625-2 ROD END EYE BOLT EA  $             90.00 0.0%  $                90.00 N/A N/A
40687-3 SCR;PH;SLOT;SEAL;#10-32;0.5;SST;PASS EA  $             10.00 0.0%  $                10.00 N/A N/A
40847-2 WELDMENT - MOUNT - EA  $           370.00 0.0%  $              370.00 N/A N/A
40847-2-EG MOUNT WELDMENT (ENVIRONMENTAL;GREY) EA  $           460.00 0.0%  $              460.00 N/A N/A
40873A SUPPORT CLAMP EA  $             20.00 0.0%  $                20.00 N/A N/A
41690-79 COAXIAL CABLE; 824-894 MHZ; FT  $             38.01 0.0%  $                38.01 N/A N/A
41869-7 AIRSCOOP EA  $             50.00 0.0%  $                50.00 N/A N/A
41SP CONNECTOR:FSJ1-50A UHF STRAIGHT MALE EA  $             26.45 0.0%  $                26.45 N/A N/A
42371-3 RUBBER FOOT; 5/16-18 [31614] (4 REQ) EA  $             12.00 0.0%  $                12.00 N/A N/A
42396A-1 HANGER KIT (EW64);KIT OF 10 EA  $             25.70 0.0%  $                25.70 N/A N/A
42396A-11 HANGER KIT (EW37/77) EA  $             46.00 0.0%  $                46.00 N/A N/A
42396A-15 HANGER KIT EA  $             48.00 0.0%  $                48.00 N/A N/A
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42396A-16 HANGER KIT (EW43) EA  $             46.00 0.0%  $                46.00 N/A N/A
42396A-17 UNIVERSAL BRACKET (kit of 5) EA  $             76.00 0.0%  $                76.00 N/A N/A
42396A-2 STANDARD HANGER KIT FOR 1 5/8 CABLE;10EA EA  $             25.70 0.0%  $                25.70 N/A N/A
42396A-4 HANGER KIT (EW37/77);KIT OF 10 EA  $             27.15 0.0%  $                27.15 N/A N/A
42396A-5 STANDARD HANGER KIT;7/8"(EW90);KIT OF 10 EA  $             25.70 0.0%  $                25.70 N/A N/A
42396A-7 HANGER KIT (EW63) EA  $             46.00 0.0%  $                46.00 N/A N/A
42396A-8 HANGER KIT (EW52) EA  $             46.00 0.0%  $                46.00 N/A N/A
42396A-9 HANGER KIT (EW127/132);KIT OF 10 EA  $             25.70 0.0%  $                25.70 N/A N/A
42459-2 Tubing Rack; 3/8" OD Tube; 10 Slots EA  $               8.00 0.0%  $                  8.00 N/A N/A
42615-10 TAPE 24" LENGTH; 0.060 THK EA  $               2.15 0.0%  $                  2.15 N/A N/A
42616-1 Silica-Gel Housing Cover (40525 series) EA  $             31.00 0.0%  $                31.00 N/A N/A
42616-2 Silica-Gel Housing (40525 series) EA  $             38.00 0.0%  $                38.00 N/A N/A
42922A-1 BAND CLAMP EA  $             20.00 0.0%  $                20.00 N/A N/A
43130-1 STANDOFF ADAPTOR EA  $           220.00 0.0%  $              220.00 N/A N/A
43211A HANGER KIT;KIT OF 10 EA  $             18.08 0.0%  $                18.08 N/A N/A
44424-13 HEAT TREATED LDF4 FT  $               2.31 0.0%  $                  2.31 N/A N/A
44424-21 HEAT TREATED FSJ1 FT  $               1.54 0.0%  $                  1.54 N/A N/A
44871-4 FOAM INSERT EA  $             10.00 0.0%  $                10.00 N/A N/A
44873-1 FOAM INSERT EA  $             10.00 0.0%  $                10.00 N/A N/A
44873-3 FOAM INSERT EA  $             10.00 0.0%  $                10.00 N/A N/A
44ASR CONNECTOR; TYPE R EA  $           216.04 0.0%  $              216.04 N/A N/A
4505103/10/A/JK F6TSVM XP PR7960 FT  $           143.73 0.0%  $              143.73 N/A N/A
4511403/10/A/SZ F1160BVM PR7284 FT  $           245.40 0.0%  $              245.40 N/A N/A
4514603/10/A/JK F677TSVM XP PR8103 FT  $           151.91 0.0%  $              151.91 N/A N/A
4516603/10/A/SZ F1177TSVM XP PR8133 FT  $           283.95 0.0%  $              283.95 N/A N/A
4517603/10/A/JH F660BEF PR1724 FT  $           101.46 0.0%  $              101.46 N/A N/A
4556503/10/A/JK F660BVM PR7284 FT  $           123.88 0.0%  $              123.88 N/A N/A
4559103/10/A/JL F1160BEF PR1724 FT  $           217.08 0.0%  $              217.08 N/A N/A
45592-1127 HARDWARE KIT EA  $             22.00 0.0%  $                22.00 N/A N/A
45593-137 HARDWARE KIT EA  $             22.00 0.0%  $                22.00 N/A N/A
45593-163 HARDWARE KIT EA  $             26.00 0.0%  $                26.00 N/A N/A
45594-1132A CONNECTOR HARDWARE KIT EA  $             20.00 0.0%  $                20.00 N/A N/A
45594-1180 HARDWARE KIT EA  $             18.00 0.0%  $                18.00 N/A N/A
45594-1220A HARDWARE KIT EA  $             17.00 0.0%  $                17.00 N/A N/A
45594-137 HARDWARE KIT EA  $             20.00 0.0%  $                20.00 N/A N/A
45594-143 CONNECTOR HARDWARE KIT EA  $             20.00 0.0%  $                20.00 N/A N/A
45594-152B EW52 CONNECTOR HARDWARE KIT EA  $             20.00 0.0%  $                20.00 N/A N/A
45594-163B EW63 CONNECTOR HARDWARE KIT EA  $             20.00 0.0%  $                20.00 N/A N/A
45594-164A HARDWARE KIT EA  $             24.00 0.0%  $                24.00 N/A N/A
45594-177A HARDWARE KIT EA  $             17.00 0.0%  $                17.00 N/A N/A
45594-190A HARDWARE KIT EA  $             20.00 0.0%  $                20.00 N/A N/A
45595-1127B EW127 CONNECTOR HARDWARE KIT EA  $             28.00 0.0%  $                28.00 N/A N/A
45597-112 KIT FLANGE HARDWARE EA  $             28.00 0.0%  $                28.00 N/A N/A
45597-137 KIT FLANGE H/W CPR137G (55219-137 ALT.) EA  $             10.00 0.0%  $                10.00 N/A N/A
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45597-220 KIT FLANGE HARDWARE EA  $             13.00 0.0%  $                13.00 N/A N/A
45598-148 HARDWARE KIT EA  $             18.00 0.0%  $                18.00 N/A N/A
45598-343 HARDWARE KIT EA  $             13.00 0.0%  $                13.00 N/A N/A
45598-51 HARDWARE KIT EA  $             18.00 0.0%  $                18.00 N/A N/A
45598-541 HARDWARE KIT EA  $             22.00 0.0%  $                22.00 N/A N/A
45598-75 FLANGE HARDWARE KIT EA  $             22.00 0.0%  $                22.00 N/A N/A
4561104/10/A/JK F6SSVM PR7285 FT  $           172.94 0.0%  $              172.94 N/A N/A
4561804/10/A/JH F6SSEF PR1724 FT  $           156.58 0.0%  $              156.58 N/A N/A
45664-1 RADOME - TEGLAR 6 FT WHITE - EA  $        1,630.00 0.0%  $           1,630.00 N/A N/A
45664-10 15 FT. TEGLAR RADOME WITHOUT EA  $        5,330.00 0.0%  $           5,330.00 N/A N/A
45664-2 RADOME - 8 FT WHITE TEGLAR EA  $        2,370.00 0.0%  $           2,370.00 N/A N/A
45664-3 RADOME - TEGLAR 10 FT WHITE- EA  $        3,030.00 0.0%  $           3,030.00 N/A N/A
45664-4 RADOME - 12 FT WHITE TEGLAR EA  $        4,390.00 0.0%  $           4,390.00 N/A N/A
45664-5 RADOME - 15 FT WHITE TEGLAR EA  $        5,330.00 0.0%  $           5,330.00 N/A N/A
45664-6 RADOME - 6 FT WHITE TEGLAR EA  $        1,630.00 0.0%  $           1,630.00 N/A N/A
45664-7 RADOME - 8 FT WHITE TEGLAR EA  $        2,370.00 0.0%  $           2,370.00 N/A N/A
45664-8 Radome - 10ft White Teglar EA  $        3,030.00 0.0%  $           3,030.00 N/A N/A
45664-9 RADOME - 12 FT WHITE TEGLAR w/o flash EA  $        4,390.00 0.0%  $           4,390.00 N/A N/A
45665-1 6 FT. TEGLAR RADOME KIT; W/FLASH EA  $        1,990.00 0.0%  $           1,990.00 N/A N/A
45665-2 8 FT. TEGLAR RADOME KIT; W/FLASH EA  $        2,850.00 0.0%  $           2,850.00 N/A N/A
45665-3 10 FT. TEGLAR RADOME KIT; W/FLASH EA  $        3,630.00 0.0%  $           3,630.00 N/A N/A
45665-4 12 FT. TEGLAR RADOME KIT; W/FLASH EA  $        5,110.00 0.0%  $           5,110.00 N/A N/A
45665-5 15 FT. TEGLAR RADOME KIT; W/FLASH EA  $        6,290.00 0.0%  $           6,290.00 N/A N/A
45665-6 6FT TEGLAR RADOME W/O FLASH EA  $        1,990.00 0.0%  $           1,990.00 N/A N/A
45665-7 RADOME KIT-WHITE W/O FLASH EA  $        2,850.00 0.0%  $           2,850.00 N/A N/A
45665-8 10FT TEGLAR RADOME; W/O FLASH EA  $        3,630.00 0.0%  $           3,630.00 N/A N/A
45665-9 12FT TEGLAR RADOME; W/O FLASH EA  $        5,110.00 0.0%  $           5,110.00 N/A N/A
46173-1 AIR FLTR KIT; 1920/30 & XT4500 (PKG 6) EA  $             23.00 0.0%  $                23.00 N/A N/A
46173-3 GAST 74/72R Inlet Filter Assembly EA  $           129.00 0.0%  $              129.00 N/A N/A
46770A-2 TOWER MOUNT; OFFSET EA  $           520.00 0.0%  $              520.00 N/A N/A
46770A-3 KIT TOWER MOUNT OFFSET EA  $           640.00 0.0%  $              640.00 N/A N/A
47010-3 6' REFLECTOR SPINNING EA  $           600.00 0.0%  $              600.00 N/A N/A
47250-11 HELIAX ACCESSORY KIT (waveguide) EA  $             83.00 0.0%  $                83.00 N/A N/A
47250-2 HELIAX ACCESSORY KIT (waveguide) EA  $             17.00 0.0%  $                17.00 N/A N/A
47250-23 HELIAX ACCESSORY KIT EA  $             84.00 0.0%  $                84.00 N/A N/A
47250-3 HELIAX ACCESSORY KIT EA  $             17.00 0.0%  $                17.00 N/A N/A
47250-5 HELIAX ACCESSORY KIT EA  $             17.00 0.0%  $                17.00 N/A N/A
47250-8 HELIAX ACCESSORY KIT EA  $             17.00 0.0%  $                17.00 N/A N/A
47250-9 HELIAX ACCESSORY KIT EA  $             17.00 0.0%  $                17.00 N/A N/A
48023-5 4 FT WHITE RADOME COVER EA  $           930.00 0.0%  $              930.00 N/A N/A
48027-3 HDW KIT SHIELD/REFL EA  $           170.00 0.0%  $              170.00 N/A N/A
48418-2 FOAM INSERT EA  $             10.00 0.0%  $                10.00 N/A N/A
4842903/10/A/JH F677TSEF XP (830BMU) PR7911 FT  $           132.05 0.0%  $              132.05 N/A N/A
4843403/10/A/JH F6TSEF XP PR7912 FT  $           123.86 0.0%  $              123.86 N/A N/A
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4845303/10/A/JK F677TSVM APD XP PR8104 FT  $           157.62 0.0%  $              157.62 N/A N/A
4845603/10/A/JH F677TSEF XP ORG PR1724 FT  $           134.19 0.0%  $              134.19 N/A N/A
4846103/10/A/JL F1177TSEF XP ORG PR8136 FT  $           239.35 0.0%  $              239.35 N/A N/A
4846203/10/A/JL F1177TSEF XP PR8136 FT  $           237.21 0.0%  $              237.21 N/A N/A
48939A-1 5" DIA.; 1 LDF5; ENTRY PORT BOOT ASS'Y EA  $             42.64 0.0%  $                42.64 N/A N/A
48939A-10 5" DIA.; 1 HJ8; ENTRY PORT BOOT ASS'Y EA  $             79.04 0.0%  $                79.04 N/A N/A
48939A-15 5" DIA.; 3 LDF4.5; ENTRY PORT BOOT ASS'Y EA  $             42.64 0.0%  $                42.64 N/A N/A
48939A-16 5" DIA.; 3 LDF2; ENTRY PORT BOOT ASS'Y EA  $             42.64 0.0%  $                42.64 N/A N/A
48939A-17 5" DIA.; 4 LDF4; ENTRY PORT BOOT ASS'Y EA  $             42.64 0.0%  $                42.64 N/A N/A
48939A-2 5" DIA.; 3 LDF5; ENTRY PORT BOOT ASS'Y EA  $             42.64 0.0%  $                42.64 N/A N/A
48939A-3 5" DIA.; 1 LDF6; ENTRY PORT BOOT ASS'Y EA  $             42.64 0.0%  $                42.64 N/A N/A
48939A-4 5" DIA.; 1 LDF7; ENTRY PORT BOOT ASS'Y EA  $             42.64 0.0%  $                42.64 N/A N/A
48939A-6 5" DIA.; 1 LDF4; ENTRY PORT BOOT ASS'Y EA  $             42.64 0.0%  $                42.64 N/A N/A
48939A-7 5" DIA.; 1 HJ4; ENTRY PORT BOOT ASS'Y EA  $             40.61 0.0%  $                40.61 N/A N/A
48939A-9 5" DIA.; 1 LDF12; ENTRY PORT BOOT ASS'Y EA  $             42.64 0.0%  $                42.64 N/A N/A
4949-2 NEEDLE VALVE; REPL BY AE01J-A0133-010 EA  $             11.00 0.0%  $                11.00 N/A N/A
520043-2-WH ABS RADOME - 6 FT EA  $        1,110.00 0.0%  $           1,110.00 N/A N/A
520043-4-WH ABS RADOME - 6 FT EA  $           940.00 0.0%  $              940.00 N/A N/A
520093-1 KIT SHIELD HARDWARE 6 FT EA  $           340.00 0.0%  $              340.00 N/A N/A
520093-19 4FT SHIELD/RADOME HARDWARE KIT EXT (650) EA  $           150.00 0.0%  $              150.00 N/A N/A
520093-2 KIT SHIELD HARDWARE 8 FT EA  $           360.00 0.0%  $              360.00 N/A N/A
520093-21 SHIELD HARDWARE KIT 6' (EPOXY GREY) EA  $           320.00 0.0%  $              320.00 N/A N/A
520093-3 Shield H'ware Kit; 10ft Cone Feed EA  $           410.00 0.0%  $              410.00 N/A N/A
520093-4 KIT SHIELD HARDWARE 12 FT EA  $           430.00 0.0%  $              430.00 N/A N/A
520093-42 SHIELD H/W KIT 8'(320km/h EPOXY GREY) EA  $        1,900.00 0.0%  $           1,900.00 N/A N/A
520093-5 10FT SHIELD HARDWARE KIT EA  $           430.00 0.0%  $              430.00 N/A N/A
520093-6 12FT. EXTENDED SHIELD HARDWARE KIT EA  $           490.00 0.0%  $              490.00 N/A N/A
520093-63 10 FT SHIELD HARDWARE KIT (90Â° ROTATED) EA  $           410.00 0.0%  $              410.00 N/A N/A
520093-7 15FT.SHIELD HARDWARE KIT EA  $           590.00 0.0%  $              590.00 N/A N/A
520093-84 SHIELD H/W KIT 12' EXTENDED EA  $           430.00 0.0%  $              430.00 N/A N/A
520093-9 4FT SHIELD/RADOME HARDWARE KIT EA  $           270.00 0.0%  $              270.00 N/A N/A
520110-1 6FT SHIELD ABSORBER KIT (2") EA  $           830.00 0.0%  $              830.00 N/A N/A
520110-3 8FT SHIELD ABSORBER KIT (2") EA  $        1,110.00 0.0%  $           1,110.00 N/A N/A
520110-5 10FT SHIELD ABSORBER KIT (2") EA  $        1,210.00 0.0%  $           1,210.00 N/A N/A
520110-7 12FT SHIELD ABSORBER KIT (2") EA  $        1,640.00 0.0%  $           1,640.00 N/A N/A
520124-1 THREADED ROD ASSEMBLY EA  $             30.00 0.0%  $                30.00 N/A N/A
520125-1 UNIV JOINT & STRUT ASSY EA  $           200.00 0.0%  $              200.00 N/A N/A
520130-1 MOUNT HARDWARE KIT; 8'/10' (HP) EA  $           440.00 0.0%  $              440.00 N/A N/A
520130-2 MOUNT HARDWARE KIT (P) EA  $           430.00 0.0%  $              430.00 N/A N/A
520130-EM MOUNT HARDWARE KIT; 8'/10'; HPC ERICSSON EA  $           565.00 0.0%  $              565.00 N/A N/A
520140-21 RADOME H/W KIT;6FT (ENHANCED) EA  $           450.00 0.0%  $              450.00 N/A N/A
520140-22 RADOME H/W KIT;8FT (ENHANCED) EA  $           600.00 0.0%  $              600.00 N/A N/A
520140-23 RADOME H/W KIT; 10FT (ENHANCED) EA  $           750.00 0.0%  $              750.00 N/A N/A
520140-24 RADOME H/W KIT; 12FT (ENHANCED) EA  $           900.00 0.0%  $              900.00 N/A N/A
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520140-52 RADOME H/W KIT; 8FT(ENHANCED) ST ST H/W EA  $        1,625.00 0.0%  $           1,625.00 N/A N/A
520144-11 4FT WR137 SP FEED ASSEMBLY EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
520144-111 WR137 SP FEED ASSY EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
520144-112 WR137 SP FEED ASSY EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
520144-113 WR137 SP FEED ASSY EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
520144-12 P FEED ASSY EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
520144-13 8FT WR137 SP FEED ASSEMBLY EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
520144-14 WR137 SP FEED ASSY EA  $        5,770.00 0.0%  $           5,770.00 N/A N/A
520144-411 WR137 SP FEED ASSY EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
520144-412 WR137 SP FEED ASSY EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
520172-101 HSX FEED ASSY WR187 DP 44 SERIES EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
520172-102 HSX FEED ASSY WR187 DP 44 SERIES EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
520172-103 HSX FEED ASSY WR187 DP 44 SERIES EA  $      16,400.00 0.0%  $         16,400.00 N/A N/A
520172-104 HSX FEED ASSY WR187 DP 44 SERIES EA  $      24,920.00 0.0%  $         24,920.00 N/A N/A
520172-2 HSX FEED ASSY WR187 DP 44 SERIES EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
520172-3 HSX FEED ASSY WR187 DP 44 SERIES EA  $      16,400.00 0.0%  $         16,400.00 N/A N/A
520172-4 HSX FEED ASSY WR187 DP 44 SERIES EA  $      24,920.00 0.0%  $         24,920.00 N/A N/A
520173-1 WR187 8/10 FT FEED BEND UPPER EA  $           220.00 0.0%  $              220.00 N/A N/A
520173-2 WR 187 8/10 FT FEED BEND LOWER EA  $           210.00 0.0%  $              210.00 N/A N/A
5202002/24/N/AI P3 500 CA FT  $           442.12 0.0%  $              442.12 N/A N/A
520295-1 4FT WR112 FEED ASSEMBLY EA  $        4,890.00 0.0%  $           4,890.00 N/A N/A
520295-2 6FT WR112 FEED ASSEMBLY EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
520295-201 FEED ASSEMBLY; DP WR112 71/74 SERIES 4' EA  $        4,890.00 0.0%  $           4,890.00 N/A N/A
520295-202 FEED ASSEMBLY; DP WR112 71/74 SERIES 6' EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
520295-203 FEED ASSEMBLY; DP WR112 71/74 SERIES 8' EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
520295-204-S01 FEED ASSEMBLY; DP WR112 71/74 SERIES 12' EA  $      16,400.00 0.0%  $         16,400.00 N/A N/A
520295-205 FEED ASSEMBLY; DP WR112 71/74 SERIES 15' EA  $      24,920.00 0.0%  $         24,920.00 N/A N/A
520295-3 8/10FT WR112 FEED ASSEMBLY EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
520295-301 4FT WR112 FEED ASSEMBLY EA  $        4,890.00 0.0%  $           4,890.00 N/A N/A
520295-4 12FT WR112 FEED ASSEMBLY EA  $      16,400.00 0.0%  $         16,400.00 N/A N/A
520295-5 15FT WR112 FEED ASSEMBLY EA  $      24,920.00 0.0%  $         24,920.00 N/A N/A
520311-1 4FT WR137 FEED ASSEMBLY EA  $        3,565.00 0.0%  $           3,565.00 N/A N/A
520311-101 FEED ASSY 4 FT EA  $        3,565.00 0.0%  $           3,565.00 N/A N/A
520311-102 6FT WR137 FEED ASSEMBLY EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
520311-103 8/10FT WR137 FEED ASSEMBLY EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
520311-104 12FT WR137 FEED ASSEMBLY EA  $      16,400.00 0.0%  $         16,400.00 N/A N/A
520311-105 15FT WR137 FEED ASSEMBLY EA  $      24,920.00 0.0%  $         24,920.00 N/A N/A
520311-2 6FT WR137 FEED ASSEMBLY EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
520311-3 8/10FT WR137 FEED ASSEMBLY EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
520311-4 12FT WR137 FEED ASSEMBLY EA  $      16,400.00 0.0%  $         16,400.00 N/A N/A
520311-5 15FT WR137 FEED ASSEMBLY EA  $      24,920.00 0.0%  $         24,920.00 N/A N/A
520322-1 FEED ASSY 4 FT EA  $        4,890.00 0.0%  $           4,890.00 N/A N/A
520322-101 FEED ASSY 4 FT EA  $        4,890.00 0.0%  $           4,890.00 N/A N/A
520322-102 WR137 FEED ASSEMBLY EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
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520322-103 8/10FT FEED ASSY-64 SERIES EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
520322-104 12 FT FEED ASSY-64 SERIES EA  $      16,400.00 0.0%  $         16,400.00 N/A N/A
520322-104-S02 FEED ASSY 64 SERIES (EPOXY GRAY) EA  $      16,400.00 0.0%  $         16,400.00 N/A N/A
520322-2 WR137 FEED ASSEMBLY EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
520322-3 10FT WR137 FEED ASSEMBLY EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
520322-4 WR137 FEED ASSEMBLY EA  $      16,400.00 0.0%  $         16,400.00 N/A N/A
520322-5 WR137 FEED ASSEMBLY EA  $      24,920.00 0.0%  $         24,920.00 N/A N/A
520346-1-EG STRUT (ENVIRONMENTAL; GREY) EA  $           150.00 0.0%  $              150.00 N/A N/A
520346-2 STRUT EA  $           110.00 0.0%  $              110.00 N/A N/A
5204002/25/N/AI P3 750 CA FT  $           924.66 0.0%  $              924.66 N/A N/A
520406-102 6' FEED ASSEMBLY; DP; WR229; 36 SERIES EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
520406-103 8/10FT FEED ASSEMBLY EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
520406-104 12 FT FEED ASSEMBLY EA  $      16,400.00 0.0%  $         16,400.00 N/A N/A
520406-105 15FT FEED ASSEMBLY EA  $      24,920.00 0.0%  $         24,920.00 N/A N/A
520406-3 8/10 Foot Feed Assembly EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
520406-4 12 FT FEED ASSEMBLY EA  $      16,400.00 0.0%  $         16,400.00 N/A N/A
520406-5 15FT FEED ASSEMBLY EA  $      24,920.00 0.0%  $         24,920.00 N/A N/A
520434-1 RADOME & HDW KIT; 6FT STANDARD EA  $        1,065.00 0.0%  $           1,065.00 N/A N/A
520434-2 RADOME & HDW KIT; 8FT STD (Flash) EA  $        1,425.00 0.0%  $           1,425.00 N/A N/A
520434-21 RADOME & HDW KIT; 6FT STD (No Flash) EA  $        1,065.00 0.0%  $           1,065.00 N/A N/A
520434-22 RADOME & HDW KIT; 8FT STD (No Flash) EA  $        1,425.00 0.0%  $           1,425.00 N/A N/A
520434-23 RADOME & HDW KIT; 10FT STANDARD EA  $        1,770.00 0.0%  $           1,770.00 N/A N/A
520434-24 RADOME & HDW KIT; 12FT STANDARD EA  $        2,290.00 0.0%  $           2,290.00 N/A N/A
520434-3 RADOME & HDW KIT; 10FT STD (No Flash) EA  $        1,770.00 0.0%  $           1,770.00 N/A N/A
520434-4 RADOME & HDW KIT; 12FT STANDARD EA  $        2,290.00 0.0%  $           2,290.00 N/A N/A
520434-5 RADOME & HDW KIT; 15FT STANDARD EA  $        3,490.00 0.0%  $           3,490.00 N/A N/A
520443-1 6 FT FP REFLECTOR EA  $        1,410.00 0.0%  $           1,410.00 N/A N/A
520443-2 6 FT FP REFLECTOR EA  $        1,410.00 0.0%  $           1,410.00 N/A N/A
520443-32 6 FT FP REFLECTOR EA  $        1,410.00 0.0%  $           1,410.00 N/A N/A
520509-1 HSX -77/-82 FEED ASSEMBLY EA  $        4,890.00 0.0%  $           4,890.00 N/A N/A
520509-101 HSX -77/-82 FEED ASSEMBLY EA  $        4,890.00 0.0%  $           4,890.00 N/A N/A
520509-102 6FT HSX -77/-82 FEED ASSEMBLY EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
520509-103 WR112 FEED ASSEMBLY EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
520509-104 HSX -77/-82 FEED ASSEMBLY EA  $      16,400.00 0.0%  $         16,400.00 N/A N/A
520509-105 HSX -77/-82 FEED ASSEMBLY EA  $      24,920.00 0.0%  $         24,920.00 N/A N/A
520509-2 6FT SX -77/-82 FEED ASSEMBLY EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
520509-3 8/10 FT HSX -77/-82 FEED ASSEMBLY EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
520509-301 4FT HSX -77/-82 FEED ASSEMBLY EA  $        4,890.00 0.0%  $           4,890.00 N/A N/A
520509-303 WR112 FEED ASSEMBLY EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
520509-4 HSX -77/-82 FEED ASSEMBLY EA  $      16,400.00 0.0%  $         16,400.00 N/A N/A
520509-5 HSX -77/-82 FEED ASSEMBLY EA  $      24,920.00 0.0%  $         24,920.00 N/A N/A
520522-101 HSX FEED ASSEMBLY (130 SERIES) EA  $        4,890.00 0.0%  $           4,890.00 N/A N/A
520522-102 HSX FEED ASSEMBLY (130 SERIES) EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
520522-103 HSX FEED ASSEMBLY (130 SERIES) EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
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520522-201 HSX FEED ASSEMBLY (130 SERIES) EA  $        4,890.00 0.0%  $           4,890.00 N/A N/A
520522-202 HSX FEED ASSEMBLY (130 SERIES) EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
520522-203 hSX FEED ASSEMBLY (130 SERIES) EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
520522-302 HSX FEED ASSEMBLY (130 SERIES) EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
520543-1 WR90 FEED ASSEMBLY EA  $        4,890.00 0.0%  $           4,890.00 N/A N/A
520543-101 WR90 FEED ASSEMBLY EA  $        4,890.00 0.0%  $           4,890.00 N/A N/A
520543-102 WR90 FEED ASSEMBLY EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
520543-103 WR90 FEED ASSEMBLY EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
520543-104 12FT WR90 FEED ASSEMBLY EA  $      16,400.00 0.0%  $         16,400.00 N/A N/A
520543-2 MX90 FEED ASSEMBLY EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
520543-3 WR90 FEED ASSEMBLY EA  $        9,920.00 0.0%  $           9,920.00 N/A N/A
520543-301 WR90 FEED ASSEMBLY PBR100 EA  $        4,890.00 0.0%  $           4,890.00 N/A N/A
520543-302 WR90 FEED ASSEMBLY EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
520543-4 WR90 FEED ASSEMBLY EA  $      16,400.00 0.0%  $         16,400.00 N/A N/A
520549-10 5PLIT REFL HDW KIT - 10FT EA  $           240.00 0.0%  $              240.00 N/A N/A
520549-12 SPLIT REFL HDW KIT - 12FT EA  $           260.00 0.0%  $              260.00 N/A N/A
520549-212 SPLIT REFL HDW KIT - 12FT(HIGH WIND) EA  $           280.00 0.0%  $              280.00 N/A N/A
520570-1 INNER SIDE STRUT KIT W/ADJ H.WARE EA  $           350.00 0.0%  $              350.00 N/A N/A
520570-10 4 & 6 FT. INNER SIDE STRUT KIT Ph 4 MNT EA  $           210.00 0.0%  $              210.00 N/A N/A
520570-101 STRUT HARDWARE KIT W/AZ. ADJ. HDW EA  $           160.00 0.0%  $              160.00 N/A N/A
520570-102 STRUT HARDWARE KIT EA  $             50.00 0.0%  $                50.00 N/A N/A
520570-103 STRUT HARDWARE KIT EA  $           120.00 0.0%  $              120.00 N/A N/A
520570-104 STRUT HARDWARE KIT EA  $           100.00 0.0%  $              100.00 N/A N/A
520570-2 INNER SIDE STRUT KIT EA  $           210.00 0.0%  $              210.00 N/A N/A
520570-3 OUTER SIDE STRUT KIT W/REFL BRACKET EA  $           390.00 0.0%  $              390.00 N/A N/A
520570-4 OUTER SIDE STRUT KIT EA  $           230.00 0.0%  $              230.00 N/A N/A
520570-5 BOTTOM STRUT KIT EA  $           360.00 0.0%  $              360.00 N/A N/A
520570-7 INNER SIDE STRUT KIT EA  $           220.00 0.0%  $              220.00 N/A N/A
520603-1022-2 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-1031-2 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-1042-1 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-1258-1 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-1259-4 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-1282-4 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-1296-1 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-1343-2 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-1344-2 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-1391-1 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-1576-3 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-1602-4 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-1615-3 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-1631-3 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-1638-1 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-1663-2 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
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520603-1664-4 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-1678-1 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-1704-3 GUY WIRE ASSY EA  $             90.00 0.0%  $                90.00 N/A N/A
520603-1710-5 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-1726-2 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-1744-3 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-1763-5 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-1767-1 GUY WIRE ASSY EA  $             90.00 0.0%  $                90.00 N/A N/A
520603-1800-1 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-1813-2 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-711-1 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-745-2 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-761-1 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-902-1 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520603-968-1 GUY WIRE ASSY EA  $             70.00 0.0%  $                70.00 N/A N/A
520609-1 6FT WR137 FP FEED ASSEMBLY EA  $        1,580.00 0.0%  $           1,580.00 N/A N/A
520609-2 8FT WR137 FP FEED ASSEMBLY EA  $        2,330.00 0.0%  $           2,330.00 N/A N/A
520609-201 PAR-65 SINGLE POL FEED ASSEMBLY EA  $        1,580.00 0.0%  $           1,580.00 N/A N/A
520609-202 WR137 FP FEED ASSEMBLY EA  $        2,330.00 0.0%  $           2,330.00 N/A N/A
520621-1 4FT 'WR137 FEED S.P. (59 & 65 SERIES) EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
520621-101 4'WR137 FEED ASSY S.P. (59 & 65 SERIES) EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
520621-103 8FT WR137 FEED S.P. (59 & 65 SERIES) EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
520621-104 12'WR137 FEED ASSY S.P. (59 & 65 SERIES) EA  $        5,770.00 0.0%  $           5,770.00 N/A N/A
520621-105 15'WR137 FEED ASSY S.P. (59 & 65 SERIES) EA  $      10,150.00 0.0%  $         10,150.00 N/A N/A
520621-2 6FT 'WR137 FEED S.P. (59 & 65 SERIES) EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
520621-2-S06 6'WR137 FEED ASSY S.P. (59 & 65 SERIES) EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
520621-3 8FT WR137 FEED S.P. (59 & 65 SERIES) EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
520621-3-EG WR137 FEED ASSY S.P. (59 & 65 SERIES) EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
520621-4 12'WR137 FEED ASSY S.P. (59 & 65 SERIES) EA  $        5,770.00 0.0%  $           5,770.00 N/A N/A
520621-5 15'WR137 FEED ASSY S.P. (59 & 65 SERIES) EA  $      10,150.00 0.0%  $         10,150.00 N/A N/A
520652-4 10FT (-59W SERIES) FEED ASSY' EA  $        3,340.00 0.0%  $           3,340.00 N/A N/A
520653-2 RADOME HARDWARE KIT; 4 FT EA  $             20.00 0.0%  $                20.00 N/A N/A
520653-3 KIT RADOME HARDWARE 6 FT EA  $             30.00 0.0%  $                30.00 N/A N/A
520653-4 KIT RADOME HARDWARE 8 FT EA  $             30.00 0.0%  $                30.00 N/A N/A
520653-5 KIT RADOME HARDWARE 10 FT EA  $             40.00 0.0%  $                40.00 N/A N/A
520656-112 10 FT WR112 FEED ASSY SP EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
520656-135 8FT WR112 FEED ASSEMBLY EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
520656-138 WR112 FEED ASSEMBLY EA  $        5,770.00 0.0%  $           5,770.00 N/A N/A
520656-212 WR112 FEED ASSY SP EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
520656-235 WR112 FEED ASSEMBLY EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
520656-35 WR112 FEED ASSY EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
520656-37 WR112 FEED ASSY (CPR) EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
520656-38 WR112 FEED ASSY (CPR) EA  $        5,770.00 0.0%  $           5,770.00 N/A N/A
520657-102 WR75 FEED ASSY EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
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520657-103 WR75 FEED ASSY EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
520657-2 6FT WR75 FEED ASSY EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
520657-3 WR75 FEED ASSY EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
520657-302 WR75 FEED ASSY EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
520657-402 WR75 FEED ASSY EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
520657-403 WR75 FEED ASSY EA  $        2,110.00 0.0%  $           2,110.00 N/A N/A
520687-2 FEED HARDWARE KIT EA  $             60.00 0.0%  $                60.00 N/A N/A
520740-2 MULTI-BAND 4459 FEED ASSEMBLY EA  $      43,890.00 0.0%  $         43,890.00 N/A N/A
5209002/25/N/AX P3 875 CA FT  $        1,222.27 0.0%  $           1,222.27 N/A N/A
520902-1 HI-WIND ACCESSORY KIT (6') EA  $           280.00 0.0%  $              280.00 N/A N/A
520902-2 HI-WIND ACCESSORY KIT (8/10';12') EA  $           400.00 0.0%  $              400.00 N/A N/A
520913-11 4 FT SHIELD ASSEMBLY 1.2M EA  $           420.00 0.0%  $              420.00 N/A N/A
520919-1 FEED ASSY; 64 SERIES; D/P; FOCAL PLANE EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
520919-102 FEED ASSY; 59 SERIES; D/P; FOCAL PLANE EA  $        2,720.00 0.0%  $           2,720.00 N/A N/A
520919-103 FEED ASSY; 59WSERIES; D/P; F.P. EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
520919-104 FEED ASSY; 59 SERIES EA  $        2,720.00 0.0%  $           2,720.00 N/A N/A
520919-105 FEED ASSY; 65 SERIES EA  $        2,720.00 0.0%  $           2,720.00 N/A N/A
520919-2 FEED ASSY; 59 SERIES; D/P; FOCAL PLANE EA  $        2,720.00 0.0%  $           2,720.00 N/A N/A
520919-3 8FT FEED ASSY; 59W SERIES; D/P EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
520919-4 6FT FEED ASSY; 59 SERIES; D/P EA  $        2,720.00 0.0%  $           2,720.00 N/A N/A
520919-5 FEED ASSY; 65 SERIES - DP EA  $        2,720.00 0.0%  $           2,720.00 N/A N/A
520919-6 FEED ASSY; 59 SERIES; D.P. FOCAL PLANE EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
520939-1 FEED ASSY; 65 SERIES; D/P EA  $        4,550.00 0.0%  $           4,550.00 N/A N/A
520939-103 FEED ASSY; 59 SERIES; D/P EA  $        4,550.00 0.0%  $           4,550.00 N/A N/A
520939-2 FEED ASSY; 59W SERIES; D/P EA  $        4,550.00 0.0%  $           4,550.00 N/A N/A
520939-3 FEED ASSY; 59 SERIES; D/P EA  $        4,550.00 0.0%  $           4,550.00 N/A N/A
521025-2 2FT 57W SERIES FEED ASSEMBLY EA  $           540.00 0.0%  $              540.00 N/A N/A
521153-4 WR137 FEED ASSEMBLY;12'(3.7M) 57W SERIES EA  $        5,770.00 0.0%  $           5,770.00 N/A N/A
521191-1 4 FT REFL ASSY WITH FLASH EA  $           690.00 0.0%  $              690.00 N/A N/A
521192-1 4FT S.P. FEED ASSY SPREAD SPECTRUM EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
521195-1 6FT 5.2GHZ S.P.FEED ASSY.SPREAD SPECTRUM EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
521198-1 4FT D.P. FEED ASSY.SPREAD SPECTRUM EA  $        2,240.00 0.0%  $           2,240.00 N/A N/A
521203-1 6FT 5.2GHZ D.P.FEED ASSY.SPREAD SPECTRUM EA  $        2,710.00 0.0%  $           2,710.00 N/A N/A
5221503/25/N/AV P3 750 JCAM188 SM PR2171 FT  $        1,551.00 0.0%  $           1,551.00 N/A N/A
52665-2 Desiccant Replacement; 5 lb EA  $             77.00 0.0%  $                77.00 N/A N/A
52665-3 Silica Gel; 1.5 lb EA  $             34.00 0.0%  $                34.00 N/A N/A
5301803/24/N/AI P3 500 JCA SM PR2171 FT  $           547.45 0.0%  $              547.45 N/A N/A
5302203/24/N/AI P3 500 JCASS SM PR997 FT  $           553.57 0.0%  $              553.57 N/A N/A
5304203/25/N/AQ P3 750 JCASS SM PR997 FT  $        1,115.72 0.0%  $           1,115.72 N/A N/A
5307703/24/N/BG P3 500 JCAM109 SM PR2171 FT  $           682.16 0.0%  $              682.16 N/A N/A
5308002/24/N/BG P3 625 CA FT  $           654.00 0.0%  $              654.00 N/A N/A
5308003/24/N/BG P3 625 JCA SM PR2171 FT  $           775.25 0.0%  $              775.25 N/A N/A
5308103/24/N/BG P3 625 JCASS SM PR997 FT  $           782.60 0.0%  $              782.60 N/A N/A
5309003/25/N/AX P3 875 JCA SM PR2171 FT  $        1,405.98 0.0%  $           1,405.98 N/A N/A
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5309103/25/N/AX P3 875 JCASS SM PR997 FT  $        1,423.13 0.0%  $           1,423.13 N/A N/A
53559-3 COVER FLANGE; MODIFIED EA  $             30.00 0.0%  $                30.00 N/A N/A
5369603/24/N/AU P3 625 JCAM109 SM PR2372 FT  $           901.39 0.0%  $              901.39 N/A N/A
540-AUCT-1 CORING TOOL FOR FXL540 EA  $           139.25 0.0%  $              139.25 N/A N/A
540EZDFV2 540EZFIT VERSION 2 DIN FEMALE CONNECTOR EA  $             24.68 0.0%  $                24.68 N/A N/A
540EZDMRV2 540EZFIT VERSION 2 DIN MALE R.A. CONN. EA  $             38.85 0.0%  $                38.85 N/A N/A
540EZDMV2 540EZFIT VERSION 2 DIN MALE CONNECTOR EA  $             23.50 0.0%  $                23.50 N/A N/A
540EZNFV2 540EZFIT VERSION 2 N FEMALE CONNECTOR EA    $             24.68 0.00%  $                24.68 N/A N/A
540EZNMRV2 540EZFIT VERSION 2 N MALE R.A. CONN. EA  $             38.85 0.0%  $                38.85 N/A N/A
540EZNMV2 540EZFIT VERSION 2 N MALE CONNECTOR EA    $             23.50 0.00%  $                23.50 N/A N/A
540-EZPT SMOOTHWALL 1/2" CORING TOOL EA    $           232.90 0.00%  $              232.90 N/A N/A
540-MSS MID SPAN TOOL FOR 1/2" CABLE EA  $           149.63 0.0%  $              149.63 N/A N/A
54560-1 FLANGE (CPR112G) EA  $             40.00 0.0%  $                40.00 N/A N/A
54681-2 CONTACT FLANGE; CPR (WR90; BUTT TYPE) EA  $             40.00 0.0%  $                40.00 N/A N/A
55000-62 PRESSURE WINDOW ASSEMBLY (WR62) EA  $             76.00 0.0%  $                76.00 N/A N/A
55000A-112 PRESSURE WINDOW ASSY EA  $             76.00 0.0%  $                76.00 N/A N/A
55000A-137 PRESSURE WINDOW ASSY WR137 EA  $             76.00 0.0%  $                76.00 N/A N/A
55000A-187 PRESSURE WINDOW ASSY WR187 EA  $             76.00 0.0%  $                76.00 N/A N/A
55000A-42 PRESSURE WINDOW ASSY WR42 EA  $             76.00 0.0%  $                76.00 N/A N/A
55000A-75 PRESSURE WINDOW ASSY WR75 EA  $             76.00 0.0%  $                76.00 N/A N/A
55000A-90 PRESSURE WINDOW ASSY WR90 EA  $             76.00 0.0%  $                76.00 N/A N/A
55001-112 PRESSURE WINDOW ASSEMBLY (CPR112) EA  $             76.00 0.0%  $                76.00 N/A N/A
55001-137 PRESSURE WINDOW ASSEMBLY (CPR137) EA  $             76.00 0.0%  $                76.00 N/A N/A
55001-159 PRESSURE WINDOW ASSEMBLY (CPR159) EA  $             76.00 0.0%  $                76.00 N/A N/A
55001-187 PRESSURE WINDOW ASSEMBLY (CPR187) EA  $             76.00 0.0%  $                76.00 N/A N/A
55001-229 PRESSURE WINDOW ASSEMBLY (CPR229) EA  $             76.00 0.0%  $                76.00 N/A N/A
55001-284 PRESSURE WINDOW ASSEMBLY( CPR284) EA  $           184.00 0.0%  $              184.00 N/A N/A
55001-340 PRESSURE WINDOW ASSEMBLY( WR340) EA  $           184.00 0.0%  $              184.00 N/A N/A
55001-90 PRESSURE WINDOW ASSEMBLY (CPR90) EA  $             76.00 0.0%  $                76.00 N/A N/A
5501302/27/N/AV QR 860 JCA SM PR2171 FT  $        1,217.37 0.0%  $           1,217.37 N/A N/A
5506302/37/N/AK QR 540 JCA SM PR2171 FT  $           582.97 0.0%  $              582.97 N/A N/A
55072-112 GASKET EA  $             10.00 0.0%  $                10.00 N/A N/A
55072-137 CPR137 FLANGE GASKET (HALF) EA  $             10.00 0.0%  $                10.00 N/A N/A
55072-159 GASKET EA  $             10.00 0.0%  $                10.00 N/A N/A
55072-187 GASKET EA  $             10.00 0.0%  $                10.00 N/A N/A
55072-229 GASKET EA  $             10.00 0.0%  $                10.00 N/A N/A
55072-430 HALF GASKET WR 430 EA  $             10.00 0.0%  $                10.00 N/A N/A
55072-90 GASKET EA  $             10.00 0.0%  $                10.00 N/A N/A
5509002/27/N/AV QR 860 JCASS SM PR997 FT  $        1,238.19 0.0%  $           1,238.19 N/A N/A
5509102/37/N/AK QR 540 JCASS SM PR997 FT  $           593.99 0.0%  $              593.99 N/A N/A
5515302/30/N/AQ QR 715 JCA SM PR2171 FT  $           835.25 0.0%  $              835.25 N/A N/A
5516202/37/N/BH QR 540 JCAM109 SM PR2171 FT  $           739.74 0.0%  $              739.74 N/A N/A
5518102/30/N/AQ QR 715 JCASS SM PR997 FT  $           860.98 0.0%  $              860.98 N/A N/A
55219-112 HARDWARE KIT (CPR112G) EA  $             18.00 0.0%  $                18.00 N/A N/A
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55219-137 HARDWARE KIT (CPR137G) EA  $             18.00 0.0%  $                18.00 N/A N/A
55219-159 HARDWARE KIT (CPR159G) EA  $             20.00 0.0%  $                20.00 N/A N/A
55219-187 HARDWARE KIT (CPR187G) EA  $             18.00 0.0%  $                18.00 N/A N/A
55219-229 HARDWARE KIT EA  $             18.00 0.0%  $                18.00 N/A N/A
55219-284 HARDWARE KIT EA  $             20.00 0.0%  $                20.00 N/A N/A
55219-430 HARDWARE KIT EA  $             20.00 0.0%  $                20.00 N/A N/A
55219-90 FLANGE HARDWARE KIT EA  $             20.00 0.0%  $                20.00 N/A N/A
55224-112 HARDWARE KIT EA  $             20.00 0.0%  $                20.00 N/A N/A
55224-137 WR137 HARDWARE KIT EA  $             20.00 0.0%  $                20.00 N/A N/A
55224-187 HARDWARE KIT EA  $             20.00 0.0%  $                20.00 N/A N/A
55224-28 FLANGE HARDWARE KIT WR28 EA  $             18.00 0.0%  $                18.00 N/A N/A
55224-42 HARDWARE KIT EA  $             20.00 0.0%  $                20.00 N/A N/A
55224-62 HARDWARE KIT (WR 62) EA  $             20.00 0.0%  $                20.00 N/A N/A
55224-75 WR75 HARDWARE KIT EA  $             17.00 0.0%  $                17.00 N/A N/A
55224-90 HARDWARE KIT (WR90) EA  $             20.00 0.0%  $                20.00 N/A N/A
5530002/30/N/AQ QR 715 JCAM188 SM PR2171 FT  $        1,336.17 0.0%  $           1,336.17 N/A N/A
55674-112 PRESSURE INLET EA  $           180.00 0.0%  $              180.00 N/A N/A
55674-137 WR137 PRESSURE INLET EA  $           180.00 0.0%  $              180.00 N/A N/A
55674-159 PRESSURE INLET EA  $           180.00 0.0%  $              180.00 N/A N/A
55674-187 PRESSURE INLET EA  $           180.00 0.0%  $              180.00 N/A N/A
55674-229 PRESSURE INLET EA  $           180.00 0.0%  $              180.00 N/A N/A
55674-90 PRESSURE INLET EA  $           180.00 0.0%  $              180.00 N/A N/A
55675-112 PRESSURE INLET EA  $           180.00 0.0%  $              180.00 N/A N/A
55675-137 PRESSURE ADAPTOR EA  $           180.00 0.0%  $              180.00 N/A N/A
55675-187 PRESSURE ADAPTOR EA  $           180.00 0.0%  $              180.00 N/A N/A
55675-62 PRESSURE INLET EA  $           180.00 0.0%  $              180.00 N/A N/A
55675-75 PRESSURE ADAPTER EA  $           180.00 0.0%  $              180.00 N/A N/A
55675-90 PRESSURE ADAPTOR ASSEMBLY (WR90) EA  $           180.00 0.0%  $              180.00 N/A N/A
5704003/25/N/AQ P3 750 JCA SM PR2171 FT  $        1,104.69 0.0%  $           1,104.69 N/A N/A
600899A-2 DOWNTILT MOUNTING KIT EA  $           105.00 0.0%  $              105.00 N/A N/A
600899F MOUNT; PANEL ANTENNA EA  $             55.00 0.0%  $                55.00 N/A N/A
600BPNR-C CONNECTOR:CNT-600 N RIGHT ANGLE MALE EA  $             33.55 0.0%  $                33.55 N/A N/A
600PDF-C CONNECTOR:CNT-600 7/16 DIN ST FEMALE EA  $             49.43 0.0%  $                49.43 N/A N/A
600PDM-C CONNECTOR:CNT-600 7/16 DIN ST MALE EA  $             44.49 0.0%  $                44.49 N/A N/A
600PDR-C CONNECTOR:CNT-600 7/16 DIN R/A MALE EA  $             50.56 0.0%  $                50.56 N/A N/A
600PNF-BHC CONNECTOR:CNT-600 N BULKHEAD FEMALE EA  $             33.99 0.0%  $                33.99 N/A N/A
600PTM-C CONNECTOR:CNT-600 TNC STRAIGHT MALE EA  $             30.90 0.0%  $                30.90 N/A N/A
602030A MOUNT KIT- HIGH ENVIRONMENT EA  $           130.00 0.0%  $              130.00 N/A N/A
602030WM SIMILIAR TO 602030A HI ENVIRO FOR SA2500 EA  $           135.00 0.0%  $              135.00 N/A N/A
609141-R303600N FIN ANTENNA EA  $             88.46 0.0%  $                88.46 N/A N/A
609142-R303600N FIN ANTENNA EA  $           132.69 0.0%  $              132.69 N/A N/A
62137-3 WR137 FLANGE BUTT; CPR137G EA  $             40.00 0.0%  $                40.00 N/A N/A
624254-1 SHROUD EA  $             28.00 0.0%  $                28.00 N/A N/A
62992-5 DUST CVR TPC #010-253 EA  $             10.00 0.0%  $                10.00 N/A N/A

681 of 9702



New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Andrews                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence 
Cost per 

Month per 
U/M 

(Hr, Unit, 
etc.)

641105-DFDF UMTS DUPLEXER EA  $           395.00 0.0%  $              395.00 N/A N/A
641135-DFDM 824-880 MHz BANDPASS FILTER EA  $           695.00 0.0%  $              695.00 N/A N/A
641250-DFDF UMTS RX BANDPASS FILTER EA  $           335.00 0.0%  $              335.00 N/A N/A
641280-MNT CROSSBAND THREADED ROD MOUNTING KIT EA  $           375.00 0.0%  $              375.00 N/A N/A
641500-DFDM 1800 MHz FILTER EA  $           225.00 0.0%  $              225.00 N/A N/A
646679-1 DUST CAP; MALE_NO LANYARD EA  $             22.00 0.0%  $                22.00 N/A N/A
64671-137 HARDWARE KIT EA  $             20.00 0.0%  $                20.00 N/A N/A
64671-90 HARDWARE KIT WR90 EA  $             20.00 0.0%  $                20.00 N/A N/A
64757-112 HARDWARE KIT EA  $             20.00 0.0%  $                20.00 N/A N/A
64757-90 HARDWARE KIT EA  $             20.00 0.0%  $                20.00 N/A N/A
65695-137 HARDWARE KIT EA  $             20.00 0.0%  $                20.00 N/A N/A
659099-0000-005 BIAS TEE; WIDE BAND; DIN-F/M EA  $           280.00 0.0%  $              280.00 N/A N/A
659099-0000-073 CNTRL MOD;TMA X 6;1800MHz/1900MHz EA  $        1,400.00 0.0%  $           1,400.00 N/A N/A
6600D-2 2-PORT MANIFOLD; 0-15 PSI EA  $           191.00 0.0%  $              191.00 N/A N/A
6600D-4 4-PORT MANIFOLD; 0-15 PSI EA  $           268.00 0.0%  $              268.00 N/A N/A
6600D-6 6-PORT MANIFOLD; 0-15 PSI EA  $           373.00 0.0%  $              373.00 N/A N/A
6711503/10/A/SZ F1177TSVM BW XP PR8182 FT  $           286.81 0.0%  $              286.81 N/A N/A
6711603/10/A/JK F677TSVM BW XP PR8183 FT  $           154.77 0.0%  $              154.77 N/A N/A
68MCLICK CLICK-ON HANGER KIT;KIT OF 10 EA  $             17.93 0.0%  $                17.93 N/A N/A
705195-001 BIAS TEE HARNESS 6xSMA; 2m EA  $           180.00 0.0%  $              180.00 N/A N/A
7159557-0002 Node Interface Unit 115V EA  $        2,888.00 0.0%  $           2,888.00 N/A N/A
7159557-0006 Node Interface Unit 48V EA  $        2,889.00 0.0%  $           2,889.00 N/A N/A
7159557-0008 Node Interface Unit 230V EA  $        2,888.00 0.0%  $           2,888.00 N/A N/A
7160544-0001 Node C 1943 1850-1910 1930-1990 EA  $      25,872.00 0.0%  $         25,872.00 N/A N/A
740010043/05/A/FR4 F677TSVV XP WHT CPJ PR7910 500' REFILL FT  $           134.85 0.0%  $              134.85 N/A N/A
7401103/10/A/JH F660BVV WHT PR7863 FT  $           101.24 0.0%  $              101.24 N/A N/A
7401143/05/A/MZ F660BVV WHT CPJ PR7863 500' FT  $           105.24 0.0%  $              105.24 N/A N/A
7401503/10/A/JH F660BVV PR1892 FT  $             99.10 0.0%  $                99.10 N/A N/A
7408643/05/A/MZ F660BVV CPJ PR7863 500' FT  $           103.10 0.0%  $              103.10 N/A N/A
7409504/10/A/JH F59 HEC-2 VV PR2313 FT  $           489.54 0.0%  $              489.54 N/A N/A
7436703/10/A/JL F1160BVV PR561 FT  $           217.08 0.0%  $              217.08 N/A N/A
7445074/10/A/RB3 F6SSVV BLK RIB PR8090 FT  $           156.85 0.0%  $              156.85 N/A N/A
7451203/10/A/JH F677TSVV XP PR7910 FT  $           129.71 0.0%  $              129.71 N/A N/A
7451243/05/A/MZ F677TSVV XP CPJ PR7910 500' FT  $           133.71 0.0%  $              133.71 N/A N/A
7451273/10/A/RB3 F677TSVV XP BLK RIB PR7910 FT  $           131.14 0.0%  $              131.14 N/A N/A
7451303/10/A/JH F677TSVV XP WHT PR7910 FT  $           131.85 0.0%  $              131.85 N/A N/A
7451343/05/A/MZ F677TSVV XP WHT CPJ PR7910 500' FT  $           135.85 0.0%  $              135.85 N/A N/A
7451373/10/A/RB3 F677TSVV XP WHT RIB PR7910 FT  $           133.28 0.0%  $              133.28 N/A N/A
7451503/10/A/JH F6TSVV XP PR7933 FT  $           122.70 0.0%  $              122.70 N/A N/A
7451573/10/A/RB3 F6TSVV XP BLK RIB PR7933 FT  $           124.13 0.0%  $              124.13 N/A N/A
7451603/10/A/JH F6TSVV XP WHT PR7933 FT  $           124.84 0.0%  $              124.84 N/A N/A
7453243/05/A/FR4 F660BVV CPJ PR8084 500' REEL REFILL FT  $           102.10 0.0%  $              102.10 N/A N/A
7454203/10/A/JL F1177TSVV XP PR8137 FT  $           250.07 0.0%  $              250.07 N/A N/A
7454873/10/A/RB3 F660BVV BLK RIB PR8084 FT  $           100.53 0.0%  $              100.53 N/A N/A
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7455373/10/A/RB3 F660BVV WHT RIB PR8084 FT  $           102.67 0.0%  $              102.67 N/A N/A
7455743/05/A/FR4 F677TSVV XP CPJ PR7910 500' REEL REFILL FT  $           132.71 0.0%  $              132.71 N/A N/A
7461004/10/A/JH F6SSVV PR2712 FT  $           155.42 0.0%  $              155.42 N/A N/A
7461604/10/A/JH F6SSVV WHT PR2712 FT  $           157.56 0.0%  $              157.56 N/A N/A
7513152-13 SW A.I.M.O.S. V2.3.0 EA  $      13,350.00 0.0%  $         13,350.00 N/A N/A
7513152-19 SW A.I.M.O.S. V2.9.1 EA  $      13,350.00 0.0%  $         13,350.00 N/A N/A
7513539-00 Power Supply Unit AC IN 100-240V 94.5W EA  $           250.00 0.0%  $              250.00 N/A N/A
7514358-00 AMR85 Conv.Mod. 12.5MHz 824-849 869-894 EA  $        1,250.00 0.0%  $           1,250.00 N/A N/A
7516577-0003 Node C 843 EA  $      24,600.00 0.0%  $         24,600.00 N/A N/A
7517034-00 A.I.M.O.S. 4 Additional Clients EA  $           600.00 0.0%  $              600.00 N/A N/A
7517493-0001 Node M 1943 1850-1915 1930-1995 EA  $      24,600.00 0.0%  $         24,600.00 N/A N/A
7517494-0004 Node M 843 EA  $      24,600.00 0.0%  $         24,600.00 N/A N/A
7517526-00 AMR Controller Rack 800/900/1900 MHz EA  $        2,150.00 0.0%  $           2,150.00 N/A N/A
7532125-00 Crossbandcoupler 806-941 1850-1995 EA  $           260.00 0.0%  $              260.00 N/A N/A
7542444-0001 Node C 1943 1850-1915 1930-1995 EA  $      24,600.00 0.0%  $         24,600.00 N/A N/A
7542444-0002 Node C 1943 1850-1915 1930-1995 EA  $      24,600.00 0.0%  $         24,600.00 N/A N/A
7542444-0004 Node C 1943; 20 W; 48 VDC; Raven EA  $      24,600.00 0.0%  $         24,600.00 N/A N/A
7543368-0001 Node M 1743 EA  $      24,600.00 0.0%  $         24,600.00 N/A N/A
7543368-0002 . EA  $      24,600.00 0.0%  $         24,600.00 N/A N/A
7565704-0001 Node C 1743 EA  $      24,600.00 0.0%  $         24,600.00 N/A N/A
7597047-0001 Node C 843 EA  $      24,600.00 0.0%  $         24,600.00 N/A N/A
7597047-0002 Node C 843 EA  $      24,600.00 0.0%  $         24,600.00 N/A N/A
7598134-00 UPS 230Vac/50Hz; 1000W; 3h 36min EA  $        6,767.75 0.0%  $           6,767.75 N/A N/A
7598135-00 UPS 120Vac/60Hz; 1000W; 3h 36min EA  $        6,787.00 0.0%  $           6,787.00 N/A N/A
7598136-00 UPS 230Vac/50Hz; 1000W; 26min EA  $        3,665.75 0.0%  $           3,665.75 N/A N/A
7598137-00 UPS 120Vac/60Hz; 1000W; 26min EA  $        3,668.80 0.0%  $           3,668.80 N/A N/A
7599014-0002 Node M 843 EA  $      24,600.00 0.0%  $         24,600.00 N/A N/A
7601482-3 T BRACKET; SIDE MOUNT; 0.6; NEC EA  $             50.00 0.0%  $                50.00 N/A N/A
7610413-02 Ant. Combiner 7/85&19 EA  $           465.00 0.0%  $              465.00 N/A N/A
7612058-KIT MOUNT KIT SPARES; 3FT VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
7612977-2 SHIELD & MOUNT KIT; 4FT VL; STANDARD EA  $           600.00 0.0%  $              600.00 N/A N/A
7614596-00 CDMA Modem SierraW; Raven XE EA  $           925.00 0.0%  $              925.00 N/A N/A
7615805-3 0.6m MOUNT ADJUSTMENT KIT; STANDARD EA  $           112.00 0.0%  $              112.00 N/A N/A
7616701-2 HARDWARE KIT; 3FT STRUT ASSEMBLY EA  $             30.00 0.0%  $                30.00 N/A N/A
7618894-2 0.6m STANDARD MOUNT KIT; COMPLETE EA  $           225.00 0.0%  $              225.00 N/A N/A
7618894-3 0.3m STANDARD MOUNT KIT; COMPLETE EA  $           225.00 0.0%  $              225.00 N/A N/A
7622201-23-RR1A TRANSITION & H/W KIT; 23GHz; RR1A EA  $           100.00 0.0%  $              100.00 N/A N/A
7694873-10 RADOME & HDW KIT; 10FT STANDARD EA  $        1,270.00 0.0%  $           1,270.00 N/A N/A
7694873-10F RADOME 10FT STANDARD WITH FLASH EA  $        1,270.00 0.0%  $           1,270.00 N/A N/A
7694873-12 RADOME & HDW KIT; 12FT STANDARD EA  $        1,680.00 0.0%  $           1,680.00 N/A N/A
7694873-12F RADOME 12FT STANDARD WITH FLASH EA  $        1,680.00 0.0%  $           1,680.00 N/A N/A
7694873-15 RADOME & HDW KIT; 15FT STANDARD EA  $        2,700.00 0.0%  $           2,700.00 N/A N/A
7694873-6 KIT; RADOME 6FT STANDARD (NO FLASH) EA  $           760.00 0.0%  $              760.00 N/A N/A
7694873-6F RADOME 6FT STANDARD WITH FLASH EA  $           760.00 0.0%  $              760.00 N/A N/A
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7694873-8 RADOME & HDW KIT; 8FT STANDARD EA  $        1,030.00 0.0%  $           1,030.00 N/A N/A
7694873-8F RADOME 8FT STANDARD WITH FLASH EA  $        1,030.00 0.0%  $           1,030.00 N/A N/A
780-AW 7/8" CONNECTOR WRENCH EA  $             21.70 0.0%  $                21.70 N/A N/A
780-EZPT SMOOTHWALL 7/8" CORING TOOL EA    $           356.83 0.00%  $              356.83 N/A N/A
78EZDF 78EZ DIN FEMALE CONNECTOR EA    $             34.30 0.00%  $                34.30 N/A N/A
78EZDM 78EZ DIN MALE CONNECTOR EA    $             34.30 0.00%  $                34.30 N/A N/A
78EZNF 78EZ N FEMALE CONNECTOR EA    $             36.02 0.00%  $                36.02 N/A N/A
78EZNM 78EZ N MALE CONNECTOR EA    $             36.02 0.00%  $                36.02 N/A N/A
78-HPT 7/8" HAND PREP TOOL; EZFIT EA    $           136.15 0.00%  $              136.15 N/A N/A
78-HPT-VS VALUSITE 7/8" HAND PREP TOOL; EZFIT EA  $           121.54 0.0%  $              121.54 N/A N/A
78PSV-RK VXL 7/8" RE-ATTACHMENT KIT EA  $             12.00 0.0%  $                12.00 N/A N/A
800PIPEKIT-X MOUNTING KIT THREE SECTOR 3.5 - 5.5" EA  $           355.00 0.0%  $              355.00 N/A N/A
800TREEKIT MOUNTING KIT; USED WITH DB800TREE STAND EA  $           320.00 0.0%  $              320.00 N/A N/A
8107296/DB D-006-LA-8W-F06NS FT  $           286.00 0.0%  $              286.00 N/A N/A
8107297/DB D-012-LA-8W-F12NS FT  $           320.00 0.0%  $              320.00 N/A N/A
8107298/DB D-024-LA-8W-F12NS FT  $           408.00 0.0%  $              408.00 N/A N/A
8107299/DB D-036-LA-8W-F12NS FT  $           477.00 0.0%  $              477.00 N/A N/A
8107300/DB D-048-LA-8W-F12NS FT  $           533.00 0.0%  $              533.00 N/A N/A
8107301/DB D-060-LA-8W-F12NS FT  $           684.00 0.0%  $              684.00 N/A N/A
8107302/DB D-072-LA-8W-F12NS FT  $           769.00 0.0%  $              769.00 N/A N/A
8107303/DB D-096-LA-8W-F12NS FT  $           950.00 0.0%  $              950.00 N/A N/A
8107305/DB D-144-LA-8W-F12NS FT  $        1,353.00 0.0%  $           1,353.00 N/A N/A
8107306/DB D-216-LA-8W-F12NS FT  $        1,741.00 0.0%  $           1,741.00 N/A N/A
8107307/DB D-288-LA-8W-F12NS FT  $        2,295.00 0.0%  $           2,295.00 N/A N/A
8107356/DB D-006-LN-8W-F06NS FT  $           206.00 0.0%  $              206.00 N/A N/A
8107357/DB D-012-LN-8W-F12NS FT  $           257.00 0.0%  $              257.00 N/A N/A
8107358/DB D-024-LN-8W-F12NS FT  $           345.00 0.0%  $              345.00 N/A N/A
8107359/DB D-036-LN-8W-F12NS FT  $           437.00 0.0%  $              437.00 N/A N/A
8107360/DB D-048-LN-8W-F12NS FT  $           496.00 0.0%  $              496.00 N/A N/A
8107361/DB D-060-LN-8W-F12NS FT  $           608.00 0.0%  $              608.00 N/A N/A
8107362/DB D-072-LN-8W-F12NS FT  $           724.00 0.0%  $              724.00 N/A N/A
8107363/DB D-096-LN-8W-F12NS FT  $           884.00 0.0%  $              884.00 N/A N/A
8107365/DB D-144-LN-8W-F12NS FT  $        1,292.00 0.0%  $           1,292.00 N/A N/A
8107366/DB D-216-LN-8W-F12NS FT  $        1,725.00 0.0%  $           1,725.00 N/A N/A
8107367/DB D-288-LN-8W-F12NS FT  $        2,275.00 0.0%  $           2,275.00 N/A N/A
8107862/DB O-002-DA-8W-F02NS/BP FT  $           245.00 0.0%  $              245.00 N/A N/A
8107863/DB O-004-DA-8W-F04NS/BP FT  $           262.00 0.0%  $              262.00 N/A N/A
8107920/DB O-006-DA-8W-F06NS/BP FT  $           278.00 0.0%  $              278.00 N/A N/A
8107929/DB O-012-DF-8W-F12NS FT  $           265.00 0.0%  $              265.00 N/A N/A
8107930/DB O-012-DA-8W-F12NS/BP FT  $           316.00 0.0%  $              316.00 N/A N/A
8107933/DB O-001-DF-8W-F01NS FT  $           200.00 0.0%  $              200.00 N/A N/A
8107934/DB O-002-DF-8W-F02NS FT  $           205.00 0.0%  $              205.00 N/A N/A
8107935/DB O-004-DF-8W-F04NS FT  $           211.00 0.0%  $              211.00 N/A N/A
8107936/DB O-006-DF-8W-F06NS FT  $           219.00 0.0%  $              219.00 N/A N/A
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8107971/DB R-012-LN-8W-F12BK/25D FT  $           600.00 0.0%  $              600.00 N/A N/A
8107972/DB R-024-LN-8W-F12BK/25D FT  $           662.00 0.0%  $              662.00 N/A N/A
8107973/DB R-048-LN-8W-F12BK/25D FT  $           811.00 0.0%  $              811.00 N/A N/A
8107989/DB O-008-DF-8W-F08NS FT  $           230.00 0.0%  $              230.00 N/A N/A
8108058/DB P-006-LN-8W-F06BK/25D FT  $        1,859.00 0.0%  $           1,859.00 N/A N/A
8108062/DB P-012-LN-8W-F12BK/25D FT  $        1,902.00 0.0%  $           1,902.00 N/A N/A
8108066/DB P-024-LN-8W-F12BK/25D FT  $        1,990.00 0.0%  $           1,990.00 N/A N/A
8108070/DB P-048-LN-8W-F12BK/25D FT  $        2,163.00 0.0%  $           2,163.00 N/A N/A
8108197/DB O-001-DF-HY-F01NS/8W001/1X24AWG FT  $           248.00 0.0%  $              248.00 N/A N/A
8108198/DB O-002-DF-HY-F02NS/8W002/1X24AWG FT  $           252.00 0.0%  $              252.00 N/A N/A
8108199/DB O-004-DF-HY-F04NS/8W004/1X24AWG FT  $           258.00 0.0%  $              258.00 N/A N/A
8108200/DB O-006-DF-HY-F06NS/8W006/1X24AWG FT  $           262.00 0.0%  $              262.00 N/A N/A
8108202/DB O-012-DF-HY-F12NS/8W012/1X24AWG FT  $           308.00 0.0%  $              308.00 N/A N/A
8500-477C-G CARTON - GLUED VERSION OF 8500-477C EA  $               1.50 0.0%  $                  1.50 N/A N/A
854DG70VTRSX ANTENNA; TRIPLE; 11.5 dBd EA  $        6,000.00 0.0%  $           6,000.00 N/A N/A
858C NITROGEN TANK REGULATOR; 0-15 PSI ADJ. EA  $           536.00 0.0%  $              536.00 N/A N/A
858DG65T6ESY ANTENNA; XPOL; 15.8 dBd EA  $        1,805.00 0.0%  $           1,805.00 N/A N/A
860G HAND PUMP Desiccant Dehydrator; 0-30 PSI EA  $           896.00 0.0%  $              896.00 N/A N/A
860G-KIT-OVRHL KIT; OVERHAUL; BASIC; 860G EA  $           165.00 0.0%  $              165.00 N/A N/A
912MCLICK SINGLE CLICK-ON HANGER KIT; KIT OF 10 EA  $             17.71 0.0%  $                17.71 N/A N/A
932DG65T2EKL ANTENNA; XPOL; 15.9 dBd EA  $           860.00 0.0%  $              860.00 N/A N/A
932LG65A1E-B ANTENNA; XPOL W/ATM200-A20 EA  $        1,910.00 0.0%  $           1,910.00 N/A N/A
932LG65R2E-B ANTENNA; XPOL FACTORY INSTALLED ATM200 EA  $        1,910.00 0.0%  $           1,910.00 N/A N/A
932LG65VTE-B ANTENNA; XPOL; Directed Dipole; 16 dBd EA  $        1,520.00 0.0%  $           1,520.00 N/A N/A
9862-10 WASHER 1/4-NYLON EA  $             10.00 0.0%  $                10.00 N/A N/A
9869-52 DUST CAP EA  $               7.00 0.0%  $                  7.00 N/A N/A
9869-59 DUSTCAP#.562-24 #714-1R EA  $               0.53 0.0%  $                  0.53 N/A N/A
9869-84 DUSTCAP #.750-3/4 IL SCAP LR EA  $               0.56 0.0%  $                  0.56 N/A N/A
9905-41 3/4" X 66' BLACK TAPE EA  $               2.09 0.0%  $                  2.09 N/A N/A
9905-71 2" X 20' BLACK TAPE EA  $               2.14 0.0%  $                  2.14 N/A N/A
9912-116 PIN;SPRING;0.094x0.25;SST;PASS EA  $             10.00 0.0%  $                10.00 N/A N/A
9935-43 Silica-Gel Sight Glass Gasket EA  $               4.00 0.0%  $                  4.00 N/A N/A
9963-703 SCR;HCS;3/4-10;3.5;STL;GALV EA  $             10.00 0.0%  $                10.00 N/A N/A
9979-48 Locking Hex Nut; 1/4-28 EA  $               3.00 0.0%  $                  3.00 N/A N/A
A5FX-EZPT CORRUGATED 7/8" CORING TOOL EZFIT EA  $           356.84 0.0%  $              356.84 N/A N/A
A6-EZPT CORRUGATED 1 1/4" CORING TOOL EA  $           399.57 0.0%  $              399.57 N/A N/A
A7-EZPT CORRUGATED 1-5/8" CORING TOOL EA  $           399.57 0.0%  $              399.57 N/A N/A
AB-141508-1 SILICA GEL EA  $             98.00 0.0%  $                98.00 N/A N/A
AB-141517-1 DIAPHRAGM EA  $             40.00 0.0%  $                40.00 N/A N/A
AB-S50 Clamp Set; Adaptor; Pipe to Pipe (kit/2) EA  $           116.78 0.0%  $              116.78 N/A N/A
AB-S50-SSH ADAPTOR; TAPERED; PIPE to PIPE(kit/2) EA  $           135.12 0.0%  $              135.12 N/A N/A
ABT-BDFDM-DBT DUAL BAND BIAS TEE SURGE ARRESTOR EA  $           220.50 0.0%  $              220.50 N/A N/A
ABT-DFDM-ADBA BIAS TEE SURGE ARRESTOR EA  $           227.12 0.0%  $              227.12 N/A N/A
ABT-DFDM-ADBH DUAL BAND BIAS TEE EA  $           206.00 0.0%  $              206.00 N/A N/A
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ABT-DMDF-ADBA BIAS TEE SURGE ARRESTOR EA  $           227.12 0.0%  $              227.12 N/A N/A
ABT-DMDF-ADBH DUAL BAND BIAS TEE EA  $           216.30 0.0%  $              216.30 N/A N/A
ABT-NFNM-DB BIAS TEE SURGE ARRESTOR EA  $           216.30 0.0%  $              216.30 N/A N/A
ACX350-20 3 1/8 INNER CONNECTOR EA  $             91.67 0.0%  $                91.67 N/A N/A
ACX650-20 INNER CONNECTOR H9 H11 EA  $           267.35 0.0%  $              267.35 N/A N/A
ADCB-DFDM-DB DUAL BAND DC BLOCK EA  $           132.30 0.0%  $              132.30 N/A N/A
AD-P60-SCP Adptr Clamp Set; 6 1/2" 60 DegAngLeg EA  $           136.00 0.0%  $              136.00 N/A N/A
AD-P90-SCP Adptr Clamp Set; 6 1/2" 90 DegAngLeg EA  $           160.00 0.0%  $              160.00 N/A N/A
AE01A-D0683-001 ASSY; PRESSURE SWITCH [MT-300/310] EA  $           273.00 0.0%  $              273.00 N/A N/A
AE01A-D1332-001 RH ALARM W/FITTING EA  $           247.00 0.0%  $              247.00 N/A N/A
AE01A-D1339-001 REGULATOR; ADJ; WALL-MT; 1-5 PSI EA  $           335.00 0.0%  $              335.00 N/A N/A
AE01A-D1339-002 REGULATOR; ADJ; WALL-MT; 0-2 PSI EA  $           335.00 0.0%  $              335.00 N/A N/A
AE01A-D1369-101 DEHYD; MAN REGEN; 115V; MOBILE [MR030] EA  $        1,854.00 0.0%  $           1,854.00 N/A N/A
AE01A-D1369-201 DEHYD; MAN REGEN; 24VDC; MOBILE [MR030] EA  $        2,266.00 0.0%  $           2,266.00 N/A N/A
AE01A-D1408-001 REGULATOR ASSEMBLY EA  $           258.00 0.0%  $              258.00 N/A N/A
AE01B-D0526-001 PMT200A Series DRILL TEMPLATE EA  $               4.00 0.0%  $                  4.00 N/A N/A
AE01C-D0534-007 CABLE; LINE MON; control cable old/new EA  $             82.00 0.0%  $                82.00 N/A N/A
AE01C-D0534-207 CABLE; CONTROL; XC100 TO XT500A EA  $             82.00 0.0%  $                82.00 N/A N/A
AE01C-D0785-001 Humidity Sensor Cable; 18" Long EA  $           134.00 0.0%  $              134.00 N/A N/A
AE01C-D0785-002 Humidity Sensor Cable; 18" L; 3 pin EA  $           247.00 0.0%  $              247.00 N/A N/A
AE01C-D0785-036 HUMIDITY SENSOR CABLE EA  $           109.00 0.0%  $              109.00 N/A N/A
AE01C-D0785-102 Humidity Sensor Cable;3-pin w/Out Sensor EA  $             93.00 0.0%  $                93.00 N/A N/A
AE01C-D0787-003 CABLE; ALARM EA  $             57.00 0.0%  $                57.00 N/A N/A
AE01C-D0791-004 DC Power Cable Harness EA  $             50.00 0.0%  $                50.00 N/A N/A
AE01C-D0793-001 CABLE ASSY; ALARM BOARD INTERFACE EA  $               6.00 0.0%  $                  6.00 N/A N/A
AE01C-D0807-001 Wire Harness; 230 Vac Jumper EA  $             21.00 0.0%  $                21.00 N/A N/A
AE01C-D0807-002 Wire Harness; 230 Vac Jumper EA  $             32.00 0.0%  $                32.00 N/A N/A
AE01C-D0808-001 RC Filter Interconnect Cable Assembly EA  $             81.25 0.0%  $                81.25 N/A N/A
AE01D-B0831 ISOLATOR; BOTTOM [MT/XT300] (4 REQ) EA  $             14.00 0.0%  $                14.00 N/A N/A
AE01D-B0874-001 ISOLATOR; TOP RIGHT [MT/XT-300] (2 REQ) EA  $             18.00 0.0%  $                18.00 N/A N/A
AE01D-B0874-002 ISOLATOR; TOP LEFT [MT/XT-300] (2 REQ) EA  $             18.00 0.0%  $                18.00 N/A N/A
AE01D-C0817-002 BRKT; PRESSURE SWITCH EA  $               7.00 0.0%  $                  7.00 N/A N/A
AE01D-C0861-001 BUSHING; ISOL. [MT/XT-600/1700] (4 REQ) EA  $               7.00 0.0%  $                  7.00 N/A N/A
AE01D-C1423-001 Hand Pump Handle EA  $             36.00 0.0%  $                36.00 N/A N/A
AE01D-D1568-001 RETAINING BRACKET EA  $             19.00 0.0%  $                19.00 N/A N/A
AE01D-D1569-001 FILTER; AIR INTAKE [MR030] EA  $             12.00 0.0%  $                12.00 N/A N/A
AE01D-D1576-001 BRACKET; RACK MOUNTING EA  $             11.00 0.0%  $                11.00 N/A N/A
AE01D-D1636-001 HEAT EXCHANGER BRACKET EA  $             11.00 0.0%  $                11.00 N/A N/A
AE01D-D1650-001 BRACKET EA  $             82.00 0.0%  $                82.00 N/A N/A
AE01D-D1658-100 MT050/MT/XT300 WALL SHELF EA  $           185.00 0.0%  $              185.00 N/A N/A
AE01D-D1661-100 MT/XT300/40525A WALL SHELF EA  $           108.00 0.0%  $              108.00 N/A N/A
AE01D-D1673-001 Keypad;membrane (replaced by -003) EA  $             67.00 0.0%  $                67.00 N/A N/A
AE01D-D1673-003 Membrane Keypad Style; w/CommScope Logo EA  $             93.00 0.0%  $                93.00 N/A N/A
AE01D-D1683-003 Pedestal Cover;ID3000 EA  $           407.00 0.0%  $              407.00 N/A N/A
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AE01D-D1690-001 Disposable Desiccant Canister EA  $           196.00 0.0%  $              196.00 N/A N/A
AE01D-D1706-002 BRKT; COMPRESSOR 74R; MT050A EA  $             21.00 0.0%  $                21.00 N/A N/A
AE01D-D1718-001 ETSI N3 Rack Brackets EA  $             18.00 0.0%  $                18.00 N/A N/A
AE01D-D1721-100 WALL SHELF PARTS; MT500B EA  $           185.00 0.0%  $              185.00 N/A N/A
AE01D-D1721-200 WALL SHELF PARTS; MT500B EA  $           196.00 0.0%  $              196.00 N/A N/A
AE01D-D1727-001 Membrane Filter Bracket Assembly EA  $           103.00 0.0%  $              103.00 N/A N/A
AE01D-D1731-004 BRACKET; BP REGULATOR; MT050BLC EA  $             11.00 0.0%  $                11.00 N/A N/A
AE01D-D1735-007 MOJAVE Wall/Rack Mounting Bracket EA  $             45.00 0.0%  $                45.00 N/A N/A
AE01J-A0122-350 ELBOW;NYL;BARB;1/8 NPT(M) TO 1/8 ID TUBE EA  $               7.00 0.0%  $                  7.00 N/A N/A
AE01J-A0123-001 CONVERTER;DC-DC;12VDC;10W [MRL/H;MRSL/H] EA  $           196.00 0.0%  $              196.00 N/A N/A
AE01J-A0124-101 Inline check valve; 1/8 npt EA  $             37.00 0.0%  $                37.00 N/A N/A
AE01J-A0124-102 Inline Check Valve; 1/4 NPT EA  $             43.00 0.0%  $                43.00 N/A N/A
AE01J-A0124-202 VALVE;CHK;INLINE;1/4NPT(M) STAINLESS EA  $             77.00 0.0%  $                77.00 N/A N/A
AE01J-A0127-002 SW;PRESS CONT;0.3-0.5PSI [MRL/MRSL-052] EA  $             57.00 0.0%  $                57.00 N/A N/A
AE01J-A0127-003 SW;LOW PRESS ALM;1 PSI [MRH/MRSH-052] EA  $             57.00 0.0%  $                57.00 N/A N/A
AE01J-A0127-004 SW; PRESS CONTR; 3-5PSI [MRH/MRSH-052] EA  $             57.00 0.0%  $                57.00 N/A N/A
AE01J-A0128-001 GAUGE;PRESSURE;PNL;0-15PSI[MRH/MRSH-052] EA  $             57.00 0.0%  $                57.00 N/A N/A
AE01J-A0129-004 SW;RKR;DPST(replaced by AE01J-A0972-001) EA  $             23.00 0.0%  $                23.00 N/A N/A
AE01J-A0129-005 SW;RKR;DPST;GR-LT;115VAC [MRH/L;MRSH/L] EA  $             15.00 0.0%  $                15.00 N/A N/A
AE01J-A0131-001 COMPRESSOR; 12 VDC [MR/MRS-SERIES] EA  $           273.00 0.0%  $              273.00 N/A N/A
AE01J-A0131-002 CPRSR;AIR;DIAPHRAGM EA  $           335.00 0.0%  $              335.00 N/A N/A
AE01J-A0132-001 COMPRESSOR; 110 VAC/60 HZ [MRL/H-052] EA  $           170.00 0.0%  $              170.00 N/A N/A
AE01J-A0132-002 COMPRESSOR; 220 VAC/50HZ[MRL/H-052] EA  $           391.00 0.0%  $              391.00 N/A N/A
AE01J-A0133-001 1/4-Turn Ball Valve; 1/8 NPT(F) EA  $             32.00 0.0%  $                32.00 N/A N/A
AE01J-A0133-010 1/4-Turn Ball Valve; 1/8 NPT-Fx1/8 NPT-M EA  $             18.00 0.0%  $                18.00 N/A N/A
AE01J-A0133-020 1/4-Turn Ball Valve; 1/4 NPT-Fx1/4 NPT-M EA  $             19.00 0.0%  $                19.00 N/A N/A
AE01J-A0133-030 �Ball Valve; 1/4 NPT x Ã 3/8" OD Poly Tube EA  $             31.00 0.0%  $                31.00 N/A N/A
AE01J-A0133-040 1/4-Turn Ball Valve; With 3/8 Poly Tube EA  $             32.00 0.0%  $                32.00 N/A N/A
AE01J-A0133-050 1/4-Turn Dual Ball Valve; 1/8 NPT EA  $             46.00 0.0%  $                46.00 N/A N/A
AE01J-A0174-005 Relief Valve; 10 psi; 1/8 NPT-M EA  $             69.00 0.0%  $                69.00 N/A N/A
AE01J-A0174-007 Relief Valve; 7 psi; 1/8 NPT-M EA  $             83.00 0.0%  $                83.00 N/A N/A
AE01J-A0174-008 Relief Valve; 16 psi; 1/8 NPT-M EA  $             69.00 0.0%  $                69.00 N/A N/A
AE01J-A0174-009 Relief Valve; 1 psi; 1/8 NPT-M EA  $             69.00 0.0%  $                69.00 N/A N/A
AE01J-A0196-001 FILTER; AIR INTAKE; DC MRL/H-052 EA  $             25.00 0.0%  $                25.00 N/A N/A
AE01J-A0240-001 �Brass Jewlled Orifice Fitting; Ã .013 EA  $             33.00 0.0%  $                33.00 N/A N/A
AE01J-A0240-015 �Brass Jewlled Orifice Fitting; Ã .015 EA  $             33.00 0.0%  $                33.00 N/A N/A
AE01J-A0240-018 �Brass Jewlled Orifice Fitting; Ã .018 EA  $             16.00 0.0%  $                16.00 N/A N/A
AE01J-A0481-001 Hour Meter; 120 Vac 50/60 Hz EA  $             49.00 0.0%  $                49.00 N/A N/A
AE01J-A0481-002 Hour Meter 240 Vac; 50/60 Hz EA  $             50.00 0.0%  $                50.00 N/A N/A
AE01J-A0481-010 METER;HR;10-80VDC;1/4 TERM EA  $             30.00 0.0%  $                30.00 N/A N/A
AE01J-A0529-001 �Clear Vinyl Tube; Ã .250 OD FT  $               2.00 0.0%  $                  2.00 N/A N/A
AE01J-A0535-001 HEATER; 100W 120V EA  $           101.00 0.0%  $              101.00 N/A N/A
AE01J-A0536-003 Thermostat; 70Â°F EA  $           101.00 0.0%  $              101.00 N/A N/A
AE01J-A0536-103 Thermostat; Open 60Â°F; Close 80Â°F EA  $           101.00 0.0%  $              101.00 N/A N/A
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AE01J-A0599-001 FTG;BRS;ELB;W/--JEW ORF EA  $             33.00 0.0%  $                33.00 N/A N/A
AE01J-A0599-254 FTG;BRS; W/--JEW ORF EA  $             29.00 0.0%  $                29.00 N/A N/A
AE01J-A0713-001 GAST Compressor/Vacuum Pump EA  $           613.00 0.0%  $              613.00 N/A N/A
AE01J-A0727-010 NUT/COMPR RING;1/4" POLY TUBE (MIN 5) EA  $               3.00 0.0%  $                  3.00 N/A N/A
AE01J-A0727-020 �Nut Compression & Sleeve; Ã 3/8" OD EA  $               4.00 0.0%  $                  4.00 N/A N/A
AE01J-A0731-001 Pressure Switch; ON @20 psi; OFF @60 psi EA  $             97.00 0.0%  $                97.00 N/A N/A
AE01J-A0734-010 SWITCH; LP; 1.0 PSI; [MT050/300] EA  $             32.00 0.0%  $                32.00 N/A N/A
AE01J-A0734-012 SWITCH; LP; HC 0.5 PSI EA  $             16.00 0.0%  $                16.00 N/A N/A
AE01J-A0734-014 SWITCH; LP; HC 0.1 PSI EA  $             28.00 0.0%  $                28.00 N/A N/A
AE01J-A0735-010 Pressure Regulation; 0-15; 1/4 NPT EA  $           129.00 0.0%  $              129.00 N/A N/A
AE01J-A0735-100 BRACKET; WALL MOUNT [AE01J-A0735 REGUL] EA  $             26.00 0.0%  $                26.00 N/A N/A
AE01J-A0738-001 PWR Cord w/IEC Harmonized Strip Leads EA  $             30.00 0.0%  $                30.00 N/A N/A
AE01J-A0738-050 PWR Cord w/NEMA 5-15P & IEC Plug; 125V EA  $             26.00 0.0%  $                26.00 N/A N/A
AE01J-A0738-051 PWR CORD;10 FT;CONT.PLUG [MT/XT-300/600] EA  $             30.00 0.0%  $                30.00 N/A N/A
AE01J-A0847-001 CONVERTER; AC-DC; 10W [MR/MRS-052/050] EA  $           160.00 0.0%  $              160.00 N/A N/A
AE01J-A0927-001 Cable Tie Screw Mount; #10 Screw Hole EA  $               4.00 0.0%  $                  4.00 N/A N/A
AE01J-A0927-100 Cable Tie; WHT Nylon 120 lb; 6" Bundle EA  $               4.00 0.0%  $                  4.00 N/A N/A
AE01J-A0933-001 Box Fan; 115V 50/60Hz 63.5/70.6 CFM EA  $             73.00 0.0%  $                73.00 N/A N/A
AE01J-A0933-010 Box Fan; 230V 50/60Hz 63.5/70.6 CFM EA  $             52.00 0.0%  $                52.00 N/A N/A
AE01J-A0934-001 BRACKET; CAPACITOR EA  $               5.00 0.0%  $                  5.00 N/A N/A
AE01J-A0935-001 SEAL; PLASTIC EA  $               3.00 0.0%  $                  3.00 N/A N/A
AE01J-A0938-052 Vibration Isolator; Stud 10-32 x 3/8" EA  $               6.00 0.0%  $                  6.00 N/A N/A
AE01J-A0938-056 Vibration Isolator; Stud 1/4-20 x 1/2"L EA  $               9.00 0.0%  $                  9.00 N/A N/A
AE01J-A0972-001 Rocker Switch; DPST; Black 125V; 25A EA  $             18.00 0.0%  $                18.00 N/A N/A
AE01J-A0972-002 Rocker Switch Guarded; Black 125V; 25A EA  $             19.00 0.0%  $                19.00 N/A N/A
AE01J-A1473-001 Humidity Sensor EA  $             41.00 0.0%  $                41.00 N/A N/A
AE01J-A1687-001 COMPRESSOR;AIR;DIAPHRAGM;3.5PSI EA  $             37.00 0.0%  $                37.00 N/A N/A
AE01J-A1688-001 VALVE;CHECK; INLINE; BARBED EA  $             17.00 0.0%  $                17.00 N/A N/A
AE01J-A1688-025 VALVE;CHECK;INLINE;BARBED EA  $             31.00 0.0%  $                31.00 N/A N/A
AE01J-A1690-001 RECEPTACLE;CIRCULAR; W/PINS EA  $             19.00 0.0%  $                19.00 N/A N/A
AE01J-A1690-002 RECEPTACLE;CIRCULAR; W/PINS EA  $           129.00 0.0%  $              129.00 N/A N/A
AE01J-A1691-102 COUPLING; QUICK DISCONNECT EA  $             26.00 0.0%  $                26.00 N/A N/A
AE01J-A1943-100 PRESSURE GAUGE; 100 PSI FULL SCALE EA  $             27.00 0.0%  $                27.00 N/A N/A
AE01J-A1949-003 Cap Plug; Rubber EA  $               4.00 0.0%  $                  4.00 N/A N/A
AE01J-A1956-101 COMPRESSOR; 115/230V; 50/60HZ; .44STROKE EA  $           438.00 0.0%  $              438.00 N/A N/A
AE01J-A1960-002 COMPRESSOR;115/230VAC(WITH METAL SHROUD) EA  $        1,112.00 0.0%  $           1,112.00 N/A N/A
AE01J-A1960-003 COMPRESSOR;120/230 VAC(WITH METAL SHROUD EA  $        1,416.00 0.0%  $           1,416.00 N/A N/A
AE01J-A1961-101 TIMER;RECYCLING;ADJUSTABLE; SPST EA  $           120.00 0.0%  $              120.00 N/A N/A
AE01J-A1965-002 FAN; AXIAL; 115/230VAC; 50/60Hz; 550CFM EA  $           252.00 0.0%  $              252.00 N/A N/A
AE01J-A1978-050 Filter Dual Assembly; 1.0/0.01 Micron EA  $           211.00 0.0%  $              211.00 N/A N/A
AE01J-A1978-101 Filter Bowl EA  $             36.00 0.0%  $                36.00 N/A N/A
AE01J-A1978-201 Filter Coalescing Element; 0.01 Micron EA  $             44.00 0.0%  $                44.00 N/A N/A
AE01J-A1978-202 Filter Coalescing Element; 1.0 Micron EA  $             36.00 0.0%  $                36.00 N/A N/A
AE01J-A1978-203 Filter Water Element; 5.0 Micron EA  $             18.00 0.0%  $                18.00 N/A N/A
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AE01J-A1978-250 Filter Dual Assembly; 1.0/0.01 Micron EA  $           239.00 0.0%  $              239.00 N/A N/A
AE01J-A1978-601 Filter Water Element; 5.0 Micron EA  $             99.00 0.0%  $                99.00 N/A N/A
AE01J-A1978-602 Filter Coalescing; 0.01 Micron EA  $             43.00 0.0%  $                43.00 N/A N/A
AE01J-A1978-650 Filter Dual Assembly; 5.0/0.01 Micron EA  $           433.00 0.0%  $              433.00 N/A N/A
AE01J-A1986-001 �Polyurethane Tubing; Ã 1/4" FT  $               3.00 0.0%  $                  3.00 N/A N/A
AE01J-A1989-001 �Single Swivel Barbed; Ã 1/8" ID Hose EA  $             13.00 0.0%  $                13.00 N/A N/A
AE01J-A1989-002 �Dual Swivel Barbed; Ã 1/8" ID Hose EA  $               7.00 0.0%  $                  7.00 N/A N/A
AE01J-A1994-250 RC Snubber Network; 250 Vac EA  $             18.00 0.0%  $                18.00 N/A N/A
AE01J-A2006-001 PCB; CONTROL W/CURRENT SENSE EA  $           155.00 0.0%  $              155.00 N/A N/A
AE01J-A2007-101 DISPLAY PCB EA  $           206.00 0.0%  $              206.00 N/A N/A
AE01J-A2007-501 PCB; X CONTROLLER HI PRESSURE EA  $        1,092.00 0.0%  $           1,092.00 N/A N/A
AE01J-A2008-148 Inverter 48VDC to 115VAC EA  $        1,803.00 0.0%  $           1,803.00 N/A N/A
AE01J-A2009-001 FOAM TAPE FT  $               4.00 0.0%  $                  4.00 N/A N/A
AE01J-A2016-002 Fitting; Air; Quick-connect; Skt; Valved EA  $             43.00 0.0%  $                43.00 N/A N/A
AE01J-A2016-101 Fitting; Air; Quick-connect; Plug; Valve EA  $             21.00 0.0%  $                21.00 N/A N/A
AE01J-A2016-201 Male Connector; Tube 3/8" OD x 1/8 NPT EA  $               9.00 0.0%  $                  9.00 N/A N/A
AE01J-A2016-202 Male Connector; Tube 3/8" OD x 1/4 NPT EA  $               5.00 0.0%  $                  5.00 N/A N/A
AE01J-A2017-250 �Hose Squeeze Clamp; Ã 1/4" ID EA  $               6.00 0.0%  $                  6.00 N/A N/A
AE01J-A2022-001 Compressor; 115/230V; 50/60Hz; 50 psi EA  $           680.00 0.0%  $              680.00 N/A N/A
AE01J-A2022-002 Compressor; 115/230V; 50/60Hz; 50 psi EA  $           680.00 0.0%  $              680.00 N/A N/A
AE01J-A2042-124 CONVERTER; AC-DC; MR050B EA  $             46.00 0.0%  $                46.00 N/A N/A
AE01J-A2042-130 EU Power Cord with Stripped Leads EA  $             28.00 0.0%  $                28.00 N/A N/A
AE01J-A2051-010 Foam Intake Air Filter EA  $             52.00 0.0%  $                52.00 N/A N/A
AE01J-A2067-001 Dehydrator Comp Controller PCB Board EA  $           973.00 0.0%  $              973.00 N/A N/A
AE01J-A2067-100 Dehydrator Comp Controller PCB Board EA  $           484.00 0.0%  $              484.00 N/A N/A
AE01J-A2068-001 Power Entry Module w/IEC Receptacle; 10A EA  $             75.00 0.0%  $                75.00 N/A N/A
AE01J-A2077-001 Filter Dual Assembly; 1.0/0.01 Micron EA  $           247.00 0.0%  $              247.00 N/A N/A
AE01J-A2077-002 Filter Dual Assembly; 1.0/0.01 Micron EA  $           124.00 0.0%  $              124.00 N/A N/A
AE01J-A2077-050 Filter Dual Assembly; 1.0/0.01 Micron EA  $           212.00 0.0%  $              212.00 N/A N/A
AE01J-A2077-051 Filter Dual Assembly; 1.0/0.01 Micron EA  $           211.00 0.0%  $              211.00 N/A N/A
AE01J-A2077-200 Filter Dual Assembly; 1.0/0.01 Micron EA  $           206.00 0.0%  $              206.00 N/A N/A
AE01J-A2077-301 Filter Dual Assembly; 1.0/0.01 Micron EA  $           379.00 0.0%  $              379.00 N/A N/A
AE01J-A2077-302 Filter Dual Assembly; 1.0/0.01 Micron EA  $           371.00 0.0%  $              371.00 N/A N/A
AE01J-A2077-500 Filter Dual Assembly; 1.0/0.01 Micron EA  $           232.00 0.0%  $              232.00 N/A N/A
AE01J-B0845-101 PC BOARD; 3 ALARM EA  $           381.00 0.0%  $              381.00 N/A N/A
AE01K-A0431 KIT;1007H COMP OVERHAUL EA  $           124.00 0.0%  $              124.00 N/A N/A
AE01K-A0723-001 GAST Rebuild Kit; Compresor LAA EA  $             88.00 0.0%  $                88.00 N/A N/A
AE01K-A0723-003 GAST Rebuild Kit; Retainer w/.010 Shim EA  $             36.00 0.0%  $                36.00 N/A N/A
AE01K-A0821-002 GAST 4H/5H Compressor Overhaul EA  $           221.00 0.0%  $              221.00 N/A N/A
AE01K-A0831 KIT; 627344 STOCK COMP OVERHAUL EA  $           102.00 0.0%  $              102.00 N/A N/A
AE01K-A0848-001 KIT; FILTER SCREEN EA  $           201.00 0.0%  $              201.00 N/A N/A
AE01K-A0849-001 KIT; TUBING EA  $           252.00 0.0%  $              252.00 N/A N/A
AE01K-A0851-025 KIT; LIQUID TITE CONDUIT 25' EA  $           417.00 0.0%  $              417.00 N/A N/A
AE01K-A0854-001 KIT;Durr AO65 COMP OVERHAUL EA  $           233.00 0.0%  $              233.00 N/A N/A
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AE01K-A0856-001 Compressor Overhaul Kit; AG-132 EA  $           185.00 0.0%  $              185.00 N/A N/A
AE01K-A0857-001 KIT; CHECK VALVE REPLACEMENT; 1/4 NPT EA  $             46.00 0.0%  $                46.00 N/A N/A
AE01K-A0860-012 KIT; NYLON CAPTIVE FASTENERS EA  $             46.00 0.0%  $                46.00 N/A N/A
AE01K-A0861-001 KIT; RETRO-FIT; HUMIDITY BYPASS; ID3000 EA  $           240.00 0.0%  $              240.00 N/A N/A
AE01K-A0865-001 KIT; DEHYD CONVERSION A TO B; MT050A EA  $           860.00 0.0%  $              860.00 N/A N/A
AE01K-A0865-002 KIT; DEHYD CONVERSION A TO B; PMT200A EA  $           917.00 0.0%  $              917.00 N/A N/A
AE01K-A0865-003 KIT; DEHYD CONVERSION A TO B; MT500A EA  $           876.00 0.0%  $              876.00 N/A N/A
AE01K-A0865-004 KIT; DEHYD CONVERSION A TO B; MR050A EA  $           876.00 0.0%  $              876.00 N/A N/A
AE01K-A0866-001 KIT; ALARM CONVERSION; MT050A EA  $           361.00 0.0%  $              361.00 N/A N/A
AE01K-A0867-002 KIT; FILTER AND BRACKETS ; XT2000 EA  $           917.00 0.0%  $              917.00 N/A N/A
AE01K-A0868-001 FIRMWARE UPDATE / FILTER NETWORK EA  $           140.00 0.0%  $              140.00 N/A N/A
AE01K-A0870-001 KIT; MT300 REBUILD EA    $        1,875.00 0.00%  $           1,875.00 N/A N/A
AE01K-A0870-002 KIT; MT300 REBUILD; 240 VAC EA  $        2,318.00 0.0%  $           2,318.00 N/A N/A
AE01K-A0871-001 Strapping kit upgrade; 240 Vac EA  $             90.00 0.0%  $                90.00 N/A N/A
AE01K-A0873-001 KIT; ODPMT200 UPGRADE; COMP & DRYER EA  $        1,555.00 0.0%  $           1,555.00 N/A N/A
AE01K-A0873-002 KIT; PMT200 UPGRADE; COMP & DRYER EA  $        2,091.00 0.0%  $           2,091.00 N/A N/A
AE01K-A0874-001 KIT; FITTINGS; 1/8 NPT; INSTALLATION EA  $             14.00 0.0%  $                14.00 N/A N/A
AE01K-A0875-001 Solenoid Valve Upgrade Kit; 240 Vac EA  $           185.00 0.0%  $              185.00 N/A N/A
AE01K-A0876-001 KIT; Add discrete contacts to MT500B sum EA  $           123.00 0.0%  $              123.00 N/A N/A
AE01K-A0878-001 KIT; COMP UPGRADE; GAST74R EXP; MT500A/B EA  $        1,236.00 0.0%  $           1,236.00 N/A N/A
AE01K-A0880-001 KIT; ALARM UPGRADE; PMT200B/MT050B EA  $           258.00 0.0%  $              258.00 N/A N/A
AE01K-B0518-001 KIT; FLTR; INTAKE; BAG OF 6 [MT50/300] EA  $             26.00 0.0%  $                26.00 N/A N/A
AE01K-B0523-002 KIT; POLY-TUBE RACK EA  $             25.00 0.0%  $                25.00 N/A N/A
AE01K-B0705-001 IT; MR-050 PRESSURE SWITCH EA  $             92.00 0.0%  $                92.00 N/A N/A
AE01K-C0331 KIT; INSTALLATION; 4-LINE EA  $           134.00 0.0%  $              134.00 N/A N/A
AE01K-C0398-003 OVERHAUL KIT [MT/XT600; 50HZ; BLUE FLTR] EA  $           227.00 0.0%  $              227.00 N/A N/A
AE01K-C0398-004 OVERHAUL KIT [MT/XT-1700 115V BLUE FLTR] EA  $           391.00 0.0%  $              391.00 N/A N/A
AE01K-C0398-005 OVERHAUL KIT [MT/XT-1700 220V BLUE FLTR] EA  $           391.00 0.0%  $              391.00 N/A N/A
AE01K-C0398-007 KIT; O/H; [MTH/MT050 GAST COMP/RED FLTR] EA  $           278.00 0.0%  $              278.00 N/A N/A
AE01K-C0398-008 OVERHAUL KIT [MT/XT-1700 115V BLK FLTR] EA  $           391.00 0.0%  $              391.00 N/A N/A
AE01K-C0398-009 OVERHAUL KIT [MT/XT-1700 220V BLK FLTR] EA  $           391.00 0.0%  $              391.00 N/A N/A
AE01K-C0398-010 XT4500 Overhaul Kit EA  $           556.00 0.0%  $              556.00 N/A N/A
AE01K-C0398-012 KIT; OVERHAUL [MT-600 220V LG BLK FLTR] EA  $           227.00 0.0%  $              227.00 N/A N/A
AE01K-C0398-017 KIT;OVERHAUL;MT/XT-1000 EA  $           458.00 0.0%  $              458.00 N/A N/A
AE01K-C0398-018 KIT;OVERHAUL;MT/XT-2000 EA  $           458.00 0.0%  $              458.00 N/A N/A
AE01K-C0398-019 KIT; O/H; ID3000 EA  $           798.00 0.0%  $              798.00 N/A N/A
AE01K-C0398-114 KIT; MT050 COMP/RED FLTRS REPLACEMENT EA  $        1,442.00 0.0%  $           1,442.00 N/A N/A
AE01K-C0561-001 Refill; Desiccant 1.25 lb (1 REQ) EA  $             32.00 0.0%  $                32.00 N/A N/A
AE01K-C0561-002 Refill; Desiccant 1.25 lb (2 REQ) EA  $             59.00 0.0%  $                59.00 N/A N/A
AE01K-C0677-001 METRIC ADAPTOR M10X.75 OD EA  $             47.00 0.0%  $                47.00 N/A N/A
AE01K-C0678-001 METRIC ADAPTOR M12X1.5 OD EA  $             92.00 0.0%  $                92.00 N/A N/A
AE01K-D0773-124 KIT; DC-AC INVERTER [MT050A] 24VDC EA  $        1,082.00 0.0%  $           1,082.00 N/A N/A
AE01K-D0773-148 KIT; DC-AC INVERTER [MT050A] 48VDC EA  $        1,082.00 0.0%  $           1,082.00 N/A N/A
AE01K-D0816-002 KIT; FLTR REPLACEMENT [MTH-050] EA  $           355.00 0.0%  $              355.00 N/A N/A
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AE01K-D0817-001 KIT; DESICCANT EXCH CANISTER [MR050] EA  $           160.00 0.0%  $              160.00 N/A N/A
AE01K-D0817-002 MR050 EXPANSION KIT; 2ND CANISTER EA  $           201.00 0.0%  $              201.00 N/A N/A
AE01K-D0818-020 Replacement Door Hardware Kit (4 pairs) EA  $             31.00 0.0%  $                31.00 N/A N/A
AE01K-D0818-040 Replacement Rubber Feet Kit; 1/4-20 EA  $             41.00 0.0%  $                41.00 N/A N/A
AE01K-D0820-003 KIT; SOLENOID VALVE; 115 VAC; 50/60 HZ EA  $           206.00 0.0%  $              206.00 N/A N/A
AE01K-D0820-004 KIT; SOLENOID VALVE; 220 VAC; 50/60 HZ EA  $           309.00 0.0%  $              309.00 N/A N/A
AE01K-D0824-001 KIT; COMPR CONVERSION [MT/XT300] EA  $           464.00 0.0%  $              464.00 N/A N/A
AE01K-D0836-001 KIT; REMOTE SENSE LINE "SNUBBER" EA  $             93.00 0.0%  $                93.00 N/A N/A
AE01K-D0836-002 KIT; REMOTE SENSE LINE "SNUBBER" EA  $             93.00 0.0%  $                93.00 N/A N/A
AE01K-D0840-025 �Polyethylene Tubing; Ã 3/8" OD x 25 ft EA  $             15.00 0.0%  $                15.00 N/A N/A
AE01K-D0840-050 �Polyethylene Tubing; Ã 3/8" OD x 50 ft EA  $             22.00 0.0%  $                22.00 N/A N/A
AE01K-D0840-100 �Polyethylene Tubing; Ã 3/8" OD x 100 ft EA  $             35.00 0.0%  $                35.00 N/A N/A
AE01K-D0840-132 KIT; TUBING; 40 METERS EA  $           113.00 0.0%  $              113.00 N/A N/A
AE01K-D0840-500 �Polyethylene Tubing; Ã 3/8" OD x 500 ft EA  $           175.00 0.0%  $              175.00 N/A N/A
AE01K-D0847-001 KIT; COMPR CONVERSION [MT/XT1700)115V EA  $        1,669.00 0.0%  $           1,669.00 N/A N/A
AE01K-D0847-002 KIT; COMPR CONVERSION [MT/XT1700)230V EA  $        1,669.00 0.0%  $           1,669.00 N/A N/A
AE01M-D0214-001 ASSY; HEAT EXCH; LRG [MT/XT-600/1700] EA  $           103.00 0.0%  $              103.00 N/A N/A
AE01M-D0214-002 ASSY; HEAT EXCH; SMALL [MT/XT-300] EA  $             36.00 0.0%  $                36.00 N/A N/A
AE01N-D0065-001 Standard Alarm Label EA  $               4.00 0.0%  $                  4.00 N/A N/A
AE01P-B0006 Cloth Bag 4 X 6; with Draw String EA  $               4.00 0.0%  $                  4.00 N/A N/A
AE01P-D0007-002 Dehydrator Packaging EA  $             34.00 0.0%  $                34.00 N/A N/A
AE01P-D0007-003 Dehydrator Packaging EA  $             28.00 0.0%  $                28.00 N/A N/A
AE01P-D0007-004 Dehydrator Packaging EA  $             28.00 0.0%  $                28.00 N/A N/A
AE01P-D0007-005 Dehydrator Packaging EA  $             25.00 0.0%  $                25.00 N/A N/A
AL5E78-PS /8" EIA CONNECTOR POSITIVE STOP EA  $           171.68 0.0%  $              171.68 N/A N/A
AL7DF-PSA DIN FEMALE POSITIVE STOP CONN EA  $           161.70 0.0%  $              161.70 N/A N/A
AL7DM-PSA DIN MALE POSITIVE STOP CONNECTOR EA  $           161.70 0.0%  $              161.70 N/A N/A
AL7E158-PS 1-5/8" EIA CONNECTOR (A7 POSITIVE STOP) EA  $           487.20 0.0%  $              487.20 N/A N/A
AL7E78-PS 7/8" EIA CONNECTOR POSITIVE STOP EA  $           395.85 0.0%  $              395.85 N/A N/A
AL7NF-PSA N FEMALE POSITIVE STOP CONNECTOR EA  $           169.79 0.0%  $              169.79 N/A N/A
AL7NM-PSA N MALE POSITIVE STOP CONNECTOR EA  $           169.79 0.0%  $              169.79 N/A N/A
ALRJ-618-S ALARM CABLE 6 x 18 AWG; 500 ft reel EA  $        2,164.62 0.0%  $           2,164.62 N/A N/A
APC-BDFDM-450A 450 MHz COMPACT QUARTERWAVE SURGE EA  $           113.61 0.0%  $              113.61 N/A N/A
APG-BDFDF-090 BROADBAND GAS TUBE SURGE ARRESTOR EA  $           113.61 0.0%  $              113.61 N/A N/A
APG-BDFDF-350 BROADBAND GAS TUBE SURGE ARRESTOR EA  $           113.61 0.0%  $              113.61 N/A N/A
APG-BDFDM-090 BROADBAND GAS TUBE SURGE ARRESTOR EA  $           113.61 0.0%  $              113.61 N/A N/A
APG-BDFDM-350 BROADBAND GAS TUBE SURGE ARRESTOR EA  $           113.61 0.0%  $              113.61 N/A N/A
APG-BDFDM-L090 BROADBAND GAS TUBE SURGE ARRESTOR EA  $           120.50 0.0%  $              120.50 N/A N/A
APG-BDFDM-L0903A ARRESTOR PLUS GAS TUBE EA  $           140.70 0.0%  $              140.70 N/A N/A
APG-BNFNF-090 BROADBAND GAS TUBE SURGE ARRESTOR EA  $           113.61 0.0%  $              113.61 N/A N/A
APG-BNFNF-350 BROADBAND GAS TUBE SURGE ARRESTOR EA  $           113.61 0.0%  $              113.61 N/A N/A
APG-BNFNM-090 BROADBAND GAS TUBE SURGE ARRESTOR EA  $           113.61 0.0%  $              113.61 N/A N/A
APG-BNFNM-350 BROADBAND GAS TUBE SURGE ARRESTOR EA  $           113.61 0.0%  $              113.61 N/A N/A
APGMB-BDFDM-350 APG-BDFDM-350 WITH 243950 MOUNTING KIT EA  $           118.40 0.0%  $              118.40 N/A N/A
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APGMB-BNFNF-090 APG-BNFNF-090 WITH 243951 MOUNTING KIT EA  $           171.00 0.0%  $              171.00 N/A N/A
APORT-13-4 ARRESTORPORT-II EA  $           862.01 0.0%  $              862.01 N/A N/A
APTA7DC-BDF-DB DC PASSING INTEGRATED SURGE ARRESTOR EA  $           295.10 0.0%  $              295.10 N/A N/A
APT-BDFDF-DB DUAL BAND SURGE ARRESTOR EA  $           113.61 0.0%  $              113.61 N/A N/A
APT-BDFDM-DB DUAL BAND SURGE ARRESTOR EA  $           113.61 0.0%  $              113.61 N/A N/A
APT-BDFDM-LWB4A SURGE ARRESTOR W/GROUNDING KIT EA  $           145.38 0.0%  $              145.38 N/A N/A
APTDC-BDFDF-DB DUAL BAND SURGE ARRESTOR EA  $           125.00 0.0%  $              125.00 N/A N/A
APTDC-BDFDM-DB DUAL BAND DC PASSING SURGE ARRESTOR EA  $           125.00 0.0%  $              125.00 N/A N/A
APTDC-BDFDM-DBW BDFDM WIDEBAND SURGE ARRESTOR EA  $           130.00 0.0%  $              130.00 N/A N/A
APT-DFDF-DB DUAL BAND SURGE ARRESTOR EA  $           111.30 0.0%  $              111.30 N/A N/A
APT-DFDM-DB DUAL BAND SURGE ARRESTOR EA  $           106.00 0.0%  $              106.00 N/A N/A
APTGRD06M SURGE GROUND LEAD 600 MM EA  $               6.38 0.0%  $                  6.38 N/A N/A
APT-NFNF-DB DUAL BAND SURGE ARRESTOR EA    $           111.30 0.00%  $              111.30 N/A N/A
APT-NFNM-DB DUAL BAND SURGE ARRESTOR EA    $           111.30 0.00%  $              111.30 N/A N/A
ARA-22 ANCHOR RAIL ASSEMBLE 22 MM EA  $             31.48 0.0%  $                31.48 N/A N/A
ASP617 MOUNTING CLAMP KIT; 2.8" OD EA  $             55.00 0.0%  $                55.00 N/A N/A
ASP635 ANTENNA; GROUND PLANE; UNITY EA  $           200.00 0.0%  $              200.00 N/A N/A
ASP705K ANTENNA; FIBERGLASS; 10 dBd EA  $        2,220.00 0.0%  $           2,220.00 N/A N/A
ASP7A ANTENNA; GROUND PLANE; UNITY EA  $           200.00 0.0%  $              200.00 N/A N/A
ASPA320 MOUNTING CLAMP KIT; 2.75" OD EA  $             55.00 0.0%  $                55.00 N/A N/A
ASPA685 ANTENNA; FIBERGLASS; 5.25 dBd EA  $        1,560.00 0.0%  $           1,560.00 N/A N/A
ASPJ810 ANTENNA; YAGI; 10 dBd EA  $           190.00 0.0%  $              190.00 N/A N/A
ASPR614 MOUNTING KIT; SIDE TWR; TO 7' EA  $           500.00 0.0%  $              500.00 N/A N/A
ASPR616 MOUNTING CLAMP KIT; TOWER EA  $             80.00 0.0%  $                80.00 N/A N/A
AT-10-N-FFI6 10dB LOW PIM ATTENUATOR 698-2700 NF-NF EA  $        1,450.00 0.0%  $           1,450.00 N/A N/A
AT-15-N-FFI6 15dB LOW PIM ATTENUATOR 698-2700 NF-NF EA  $        1,450.00 0.0%  $           1,450.00 N/A N/A
AT-20-N-FFI6 20dB LOW PIM ATTENUATOR 698-2700 NF-NF EA  $        1,450.00 0.0%  $           1,450.00 N/A N/A
ATBTK-FM BIAS-T ATC300-1000 KIT FEMALE RF/DC EA  $           400.00 0.0%  $              400.00 N/A N/A
ATBTK-MF BIAS-T ATC300-1000 KIT MALE RF/DC EA  $           400.00 0.0%  $              400.00 N/A N/A
ATC200-LITE-USB USB CONTROLLER ASSEMBLY KIT EA  $           625.00 0.0%  $              625.00 N/A N/A
ATC300-1000 TELETILT CONTROLLER; 6 OUTPUTS EA  $        1,650.00 0.0%  $           1,650.00 N/A N/A
ATC300-2000 TELETILT CONTROLLER 6 OUTPUTS ENHANCED EA  $        1,865.00 0.0%  $           1,865.00 N/A N/A
ATCB-B01-001 CA:AISG-8MM-6 CABLE ASSY 1 METER EA  $             75.00 0.0%  $                75.00 N/A N/A
ATCB-B01-002 CABLE ASSY; AISG-8MM-6; 2 METERS EA  $             95.00 0.0%  $                95.00 N/A N/A
ATCB-B01-003 CABLE ASSY; AISG-8MM-6; 3 METERS EA  $           100.00 0.0%  $              100.00 N/A N/A
ATCB-B01-004 CA:AISG-8MM-6 CABLE ASSY 4 METERS EA  $           105.00 0.0%  $              105.00 N/A N/A
ATCB-B01-005 CABLE ASSY; AISG-8MM-6; 5 METERS EA  $           110.00 0.0%  $              110.00 N/A N/A
ATCB-B01-006 CABLE ASSY; AISG-8MM-6; 6 METERS EA  $           115.00 0.0%  $              115.00 N/A N/A
ATCB-B01-007 CABLE ASSY; AISG-8MM-6; 7 METERS EA  $           120.00 0.0%  $              120.00 N/A N/A
ATCB-B01-009 CA:AISG-8MM-6 CABLE ASSY 9 METERS EA  $           130.00 0.0%  $              130.00 N/A N/A
ATCB-B01-010 CABLE ASSY; AISG-8MM-6; 10 METERS EA  $           150.00 0.0%  $              150.00 N/A N/A
ATCB-B01-015 CABLE ASSY; AISG-8MM-6; 15 METERS EA  $           165.00 0.0%  $              165.00 N/A N/A
ATCB-B01-020 CABLE ASSY; AISG-8MM-6; 20 METERS EA  $           190.00 0.0%  $              190.00 N/A N/A
ATCB-B01-030 CA:AISG-8MM-6 CABLE ASSY 30 METERS EA  $           245.00 0.0%  $              245.00 N/A N/A
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ATCB-B01-040 CA:AISG-8MM-6 CABLE ASSY 40 METERS EA  $           330.00 0.0%  $              330.00 N/A N/A
ATCB-B01-050 CA:AISG-8MM-6 CABLE ASSY 50 METERS EA  $           380.00 0.0%  $              380.00 N/A N/A
ATCB-B01-060 CA:AISG-8MM-6 CABLE ASSY 60 METERS EA  $           410.00 0.0%  $              410.00 N/A N/A
ATCB-B01-070 CA:AISG-8MM-6 CABLE ASSY 70 METERS EA  $           530.00 0.0%  $              530.00 N/A N/A
ATCB-B01-080 CA:AISG-8MM-6 CABLE ASSY 80 METERS EA  $           550.00 0.0%  $              550.00 N/A N/A
ATCB-B01-090 CA:AISG-8MM-6 CABLE ASSY 90 METERS EA  $           565.00 0.0%  $              565.00 N/A N/A
ATCB-B01-100 CA:AISG-8MM-6 CABLE ASSY 100 METERS EA  $           750.00 0.0%  $              750.00 N/A N/A
ATCB-B01-C150 AISG-8MM-6 CABLE ASSY 1.5 METER EA  $             85.00 0.0%  $                85.00 N/A N/A
ATCB-B01-C50 CABLE ASSY; AISG-8MM-6 50 ; CENTIMETERS EA  $             60.00 0.0%  $                60.00 N/A N/A
ATCB-DB9-001 TELETILT CABLE DB9-AISG CONNECTORS; 1M EA  $             88.00 0.0%  $                88.00 N/A N/A
ATCB-DB9-002 TELETILT CABLE DB9-AISG CONNECTORS; 2M EA  $           110.00 0.0%  $              110.00 N/A N/A
ATCB-DB9-003 TELETILT CABLE DB9-AISG CONNECTORS; 3M EA  $           120.00 0.0%  $              120.00 N/A N/A
ATCB-DB9-005 TELETILT CABLE DB9-AISG CONNECTORS; 5M EA  $           130.00 0.0%  $              130.00 N/A N/A
ATCB-DB9-007 TELETILT CABLE DB9-AISG CONNECTORS; 7M EA  $           140.00 0.0%  $              140.00 N/A N/A
ATCB-DB9-010 TELETILT CABLE DB9-AISG CONNECTORS; 10M EA  $           175.00 0.0%  $              175.00 N/A N/A
ATCB-DB9-016 TELETILT CABLE DB9-AISG CONNECTORS 16M EA  $           228.00 0.0%  $              228.00 N/A N/A
ATCB-DB9-020 TELETILT CABLE DB9-AISG CONNECTORS; 20M EA  $           263.00 0.0%  $              263.00 N/A N/A
ATCB-DB9-030 TELETILT CABLE DB9-AISG CONNECTORS; 30M EA  $           490.00 0.0%  $              490.00 N/A N/A
ATGK-CABLE RET CABLE CONNECTOR GROUND KIT EA  $             60.00 0.0%  $                60.00 N/A N/A
ATGK-COMP GROUNDING STRAP FOR RET COMPONENTS EA  $             45.00 0.0%  $                45.00 N/A N/A
ATJB200-A01-004 2JUNCTION BOX; 4-WAY EA  $           370.00 0.0%  $              370.00 N/A N/A
ATJB200-A01-007 JUNCTION BOX EA  $           475.00 0.0%  $              475.00 N/A N/A
AT-K306-U Arrestor Trapeze Kit; 3 x 6 EA  $           376.00 0.0%  $              376.00 N/A N/A
AT-K406-U Arrestor Trapeze Kit; 4 x 6 EA  $           424.00 0.0%  $              424.00 N/A N/A
ATLP200-001 LIGHTNING PROTECTION UNIT EA  $           370.00 0.0%  $              370.00 N/A N/A
ATM200-002 ACTUATOR W/DAISY CHAIN CONNECTOR EA  $           500.00 0.0%  $              500.00 N/A N/A
ATM200-A20 ATM200-002 FACTORY-SET TO AISG 2.0 EA  $           540.00 0.0%  $              540.00 N/A N/A
ATSBT-BOTTOM-FF-4G SMART BIAS TEE BOTTOM F (BTS) F (ANT) EA  $           562.00 0.0%  $              562.00 N/A N/A
ATSBT-BOTTOM-FM-4G SMART BIAS TEE BOTTOM F (BTS) M (ANT) EA  $           562.00 0.0%  $              562.00 N/A N/A
ATSBT-BOTTOM-MF-4G SMART BIAS TEE BOTTOM M (BTS) F (ANT) EA  $           562.00 0.0%  $              562.00 N/A N/A
ATSBT-TOP-FM-4G SMART BIAS TEE TOP F (BTS) M (ANT) EA  $           562.00 0.0%  $              562.00 N/A N/A
ATSBT-TOP-MF-4G ATSBT-TOP-MF-4GTOP M (BTS) F (ANT) EA  $           562.00 0.0%  $              562.00 N/A N/A
ATTACH-AC3 ATTACHMENT FOR- HJ5; HT5; HJ7 EA  $             50.00 0.0%  $                50.00 N/A N/A
ATTACH-AC4 ATTACHMENT FOR- HJ8; HJ12 EA  $             60.00 0.0%  $                60.00 N/A N/A
ATTACH-AC5 ATTACHMENT FOR- HJ11; HJ9; HJ9HP EA  $             80.00 0.0%  $                80.00 N/A N/A
ATTACH-AVA5 CONNECTOR ATTACHMENT AVA5 EA  $             27.50 0.0%  $                27.50 N/A N/A
ATTACH-AVA6 CONNECTOR ATTACHMENT AVA6 EA  $             30.25 0.0%  $                30.25 N/A N/A
ATTACH-AVA7 CONNECTOR ATTACHMENT AVA7 EA  $             27.50 0.0%  $                27.50 N/A N/A
ATTACH-C2FP CONNECTOR ATTACHMENT EA  $             15.60 0.0%  $                15.60 N/A N/A
ATTACH-CNT195 CINTA CRIMPON CONN ATTACHMENT 195 SERIES EA  $               6.30 0.0%  $                  6.30 N/A N/A
ATTACH-CNT240 CINTA CRIMPON CONN ATTACHMENT 240 SERIES EA  $               6.30 0.0%  $                  6.30 N/A N/A
ATTACH-CNT300 CINTA CRIMPON CONN ATTACHMENT 300 SERIES EA  $               6.30 0.0%  $                  6.30 N/A N/A
ATTACH-CNT400 CINTA CRIMPON CONN ATTACHMENT 400 SERIES EA  $               6.30 0.0%  $                  6.30 N/A N/A
ATTACH-CNT600 CINTA CRIMPON CONN ATTACHMENT 600 SERIES EA  $               6.30 0.0%  $                  6.30 N/A N/A
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ATTACH-FSJ1 CONNECTOR ATTACHMENT FSJ1 EA  $             10.68 0.0%  $                10.68 N/A N/A
ATTACH-FSJ1RN CONNECTOR ATTACHMENT FSJ1RN EA  $             10.68 0.0%  $                10.68 N/A N/A
ATTACH-FSJ2 CONNECTOR ATTACHMENT FSJ2 EA  $             10.68 0.0%  $                10.68 N/A N/A
ATTACH-FSJ4 CONNECTOR ATTACHMENT FSJ4 EA  $             11.32 0.0%  $                11.32 N/A N/A
ATTACH-FSJ4RK CONNECTOR ATTACHMENT FSJ4RK EA  $             11.32 0.0%  $                11.32 N/A N/A
ATTACH-HL4RP CONNECTOR ATTACHMENT HL4RP EA  $             23.33 0.0%  $                23.33 N/A N/A
ATTACH-LDF1 CONNECTOR ATTACHMENT LDF1 EA  $             12.10 0.0%  $                12.10 N/A N/A
ATTACH-LDF12 CONNECTOR ATTACHMENT LDF12 EA  $             32.07 0.0%  $                32.07 N/A N/A
ATTACH-LDF2 CONNECTOR ATTACHMENT LDF2 EA  $             12.10 0.0%  $                12.10 N/A N/A
ATTACH-LDF4 CONNECTOR ATTACHMENT LDF4 EA  $             12.83 0.0%  $                12.83 N/A N/A
ATTACH-LDF4.5 CONNECTOR ATTACHMENT LDF4.5 EA  $             32.07 0.0%  $                32.07 N/A N/A
ATTACH-LDF4RK CONNECTOR ATTACHMENT LDF4RK EA  $             12.83 0.0%  $                12.83 N/A N/A
ATTACH-RX1 ATTACHMENT LEVEL 1 FOR RADIAX EA  $             15.00 0.0%  $                15.00 N/A N/A
ATTACH-RX2 ATTACHMENT LEVEL 2 FOR RADIAX EA  $             17.00 0.0%  $                17.00 N/A N/A
ATTACH-RX3 ATTACHMENT LEVEL 3 FOR RADIAX EA  $             25.00 0.0%  $                25.00 N/A N/A
ATTEN-NMNF-1 ATTENUATOR:N-M TO N-F 1 DB EA  $             85.98 0.0%  $                85.98 N/A N/A
ATTEN-NMNF-10 ATTENUATOR:N MALE TO N FEMALE 10 DB EA  $             85.98 0.0%  $                85.98 N/A N/A
ATTEN-NMNF-15 ATTENUATOR:N MALE TO N FEMALE 15 DB EA  $             85.98 0.0%  $                85.98 N/A N/A
ATTEN-NMNF-20 ATTENUATOR:N MALE TO N FEMALE 20 DB EA  $             85.98 0.0%  $                85.98 N/A N/A
ATTEN-NMNF-3 ATTENUATOR:N-M TO N-F 3 DB EA  $             85.98 0.0%  $                85.98 N/A N/A
ATTEN-NMNF-30 ATTENUATOR:N MALE TO N FEMALE 30 DB EA  $             85.98 0.0%  $                85.98 N/A N/A
ATTEN-NMNF-40 ATTENUATOR:N MALE TO N FEMALE 40 DB EA  $             85.98 0.0%  $                85.98 N/A N/A
ATTEN-NMNF-6 ATTENUATOR:N-M TO N-F 6 DB EA  $             85.98 0.0%  $                85.98 N/A N/A
ATTEN-SMSF-10 ATTENUATOR:SMA MALE TO SMA FEMALE 10 DB EA  $             85.98 0.0%  $                85.98 N/A N/A
ATTEN-SMSF-13 ATTENUATOR:SMA MALE TO SMA FEMALE 13 DB EA  $             85.98 0.0%  $                85.98 N/A N/A
ATTEN-SMSF-15 ATTENUATOR:SMA MALE TO SMA FEMALE 15 DB EA  $             85.98 0.0%  $                85.98 N/A N/A
ATTEN-SMSF-20 ATTENUATOR:SMA MALE TO SMA FEMALE 20 DB EA  $             85.98 0.0%  $                85.98 N/A N/A
ATTEN-SMSF-4 ATTENUATOR:SMA-M TO SMA-F 4 DB EA  $             85.98 0.0%  $                85.98 N/A N/A
ATTEN-SMSF-5 ATTENUATOR:SMA-M TO SMA-F 5 DB EA  $             85.98 0.0%  $                85.98 N/A N/A
ATTEN-SMSF-6 ATTENUATOR:SMA-M TO SMA-F 6 DB EA  $             85.98 0.0%  $                85.98 N/A N/A
ATTEN-SMSF-8 ATTENUATOR:SMA MALE TO SMA FEMALE 8 DB EA  $             85.98 0.0%  $                85.98 N/A N/A
ATTEN-SMSF-9 ATTENUATOR:SMA MALE/FEMALE 9 DB EA  $             85.98 0.0%  $                85.98 N/A N/A
ATTEN-TMTF-9 ATTENUATOR:TNC MALE/FEMALE 9 DB EA  $             85.98 0.0%  $                85.98 N/A N/A
AVA5-50FX 7/8 IN 50-OHM AVA CABLE W/FOAM-FILLED CC FT  $               7.27 0.0%  $                  7.27 N/A N/A
AVA5RK-50FX FR.JKT.7/8" 50-OHM W/FOAM-FILLED CATVR FT  $               8.36 0.0%  $                  8.36 N/A N/A
AVA6-50 STD. JACKET 50-0HM 1-1/4" AVA CABLE FT  $             14.81 0.0%  $                14.81 N/A N/A
AVA6P-50-42 LOW VSWR CABLE .806-.960 & 1.7-2.2 FT  $             20.02 0.0%  $                20.02 N/A N/A
AVA6RK-50 BLACK FLAME RETARD. 50 OHM 1-1/4" CATVR FT  $             17.78 0.0%  $                17.78 N/A N/A
AVA7-50 STD. JACKET 50-OHM 1-5/8" AVA CABLE FT  $             19.39 0.0%  $                19.39 N/A N/A
AVA7-50-D STD JACKET 50-OHM CABLE; DTF TESTED FT  $             24.42 0.0%  $                24.42 N/A N/A
AVA7P-50-41 PREMIUM JACKET 50-OHM 1-5/8" AVA CABLE FT  $             26.88 0.0%  $                26.88 N/A N/A
AVA7P-50-42 PREMIUM JACKET 50-OHM 1-5/8" AVA CABLE FT  $             26.88 0.0%  $                26.88 N/A N/A
AVA7RK-50 BLACK FLAME RETARD. 1-5/8" 50-OHM CATVR FT  $             23.26 0.0%  $                23.26 N/A N/A
AVA7W-50 WHITE JACKET 50-OHM 1-5/8" AVA CABLE FT  $             28.10 0.0%  $                28.10 N/A N/A
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BB-S10-10 Welded Pipe-To-Pipe Clamp; 1.5" To 3.5" EA  $             84.48 0.0%  $                84.48 N/A N/A
BB-S20-14 Clamp; 14" Rod; Welded; Pipeto Pipe EA  $             92.40 0.0%  $                92.40 N/A N/A
BC-20-10 Pipe-To-Pipe Clamp; 1 1/2" To 3 1/2" OD EA  $             46.40 0.0%  $                46.40 N/A N/A
BC-20-10D 1-1/2" x 3-1/2" OD pipe to pipe clamp EA  $           130.00 0.0%  $              130.00 N/A N/A
BC-30-10 Pipe to Pipe Clamp; 10" Rod (kit/2) EA  $             54.40 0.0%  $                54.40 N/A N/A
BC-30-10D 1-1/2" x 3-1/2" OD pipe to pipe clamp EA  $           150.00 0.0%  $              150.00 N/A N/A
BC-35-14 Pipe to Pipe Clamp; 2-3/8" - 5" OD EA  $           102.40 0.0%  $              102.40 N/A N/A
BC-35-14D 2-3/8" x 5" OD pipe to pipe clamp EA  $           170.00 0.0%  $              170.00 N/A N/A
BC-40-16 Pipe to Pipe Clamp; 4" - 9" OD(kit/2) EA  $           120.00 0.0%  $              120.00 N/A N/A
BC-40-16D 4" x 9" OD pipe to pipe clamp EA  $           236.00 0.0%  $              236.00 N/A N/A
BCPT-3400 BRAIDED CABLE PREPARATION TOOL EA  $           128.40 0.0%  $              128.40 N/A N/A
BCPT-5600 BRAIDED CBL PREP TOOL FOR CINTA 500 600 EA  $           128.40 0.0%  $              128.40 N/A N/A
BHD-114 I-LINE STD PLASTIC HANGER 1/14 kit of 10 EA  $             19.20 0.0%  $                19.20 N/A N/A
BHD-12 I-LINE STD PLASTIC HANGER 1/2"kit of 10 EA  $               9.04 0.0%  $                  9.04 N/A N/A
BHD-14 I-LINE STD PLASTIC HANGER 1/4"kit of 10 EA  $               8.58 0.0%  $                  8.58 N/A N/A
BHD-158 I-LINE STD PLASTICHANGER 1 5/8 kit of 10 EA  $             21.06 0.0%  $                21.06 N/A N/A
BHD-38 I-LINE STD PLASTIC HANGER 3/8" kit of 10 EA  $               8.64 0.0%  $                  8.64 N/A N/A
BHD-4MM I-LINE STD PLASTIC HANGER 4MM kit of 10 EA  $             21.86 0.0%  $                21.86 N/A N/A
BHD-78 I-LINE STD PLASTIC HANGER 7/8" KIT OF 10 EA  $             15.08 0.0%  $                15.08 N/A N/A
BM127-129 CABLE ASSEMBLY EA  $               6.83 0.0%  $                  6.83 N/A N/A
BN-715000 ADAPTOR (4-1/2" EIA TO 3-1/8" EIA) EA  $           890.86 0.0%  $              890.86 N/A N/A
BN-822810 BULLET/COUPLING (4-1/2" EIA) EA  $           185.60 0.0%  $              185.60 N/A N/A
BN-902500 ADAPTOR (7/8" EIA TO N FEMALE) EA  $             67.62 0.0%  $                67.62 N/A N/A
BN-903600 ADAPTOR (1-5/8" EIA TO N FEMALE EA  $           190.57 0.0%  $              190.57 N/A N/A
BN-911715 BULLET/COUPLING (7/8" EIA) EA  $             15.18 0.0%  $                15.18 N/A N/A
BN-918311 BULLET/COUPLING (1-5/8" EIA) EA  $             30.75 0.0%  $                30.75 N/A N/A
BN-918710 BULLET/COUPLING (3-1/8" EIA) EA  $             67.34 0.0%  $                67.34 N/A N/A
BN-918900 ADAPTOR (6-1/8" EIA TO 3-1/8" EIA) EA  $        1,808.35 0.0%  $           1,808.35 N/A N/A
BN-919310 BULLET/COUPLING (6-1/8" EIA) EA  $           246.03 0.0%  $              246.03 N/A N/A
BN-945700 ADAPTOR (3-1/8" EIA TO N FEMALE) EA  $           544.24 0.0%  $              544.24 N/A N/A
BP-06 Backing Plate; 6" x 6" (ea) EA  $               8.72 0.0%  $                  8.72 N/A N/A
BPK-PBR120 BLANK PLATE KIT WITH GROOVE-PBR120 EA  $             60.00 0.0%  $                60.00 N/A N/A
BPK-PBR220 BLANK PLATE KIT WITH GROOVE-PBR220 EA  $             60.00 0.0%  $                60.00 N/A N/A
BPK-PBR84 BLANK PLATE KIT WITH GROOVE-PBR84 EA  $             60.00 0.0%  $                60.00 N/A N/A
BSAMNT-1 WIDE PROFILE DOWNTILT KIT EA  $             74.00 0.0%  $                74.00 N/A N/A
C028BKSG WR28 WAVEGUIDE TO COAX TRANSITION UG-599 EA  $           410.00 0.0%  $              410.00 N/A N/A
C028BSAG WR28 WAVEGUIDE TO COAX TRANSITION EA  $           410.00 0.0%  $              410.00 N/A N/A
C028KSAG WR28 WAVEGUIDE TO COAX TRANSITION EA  $           410.00 0.0%  $              410.00 N/A N/A
C028MKSG WR28 WAVEGUIDE TO COAX TRANSITION EA  $           410.00 0.0%  $              410.00 N/A N/A
C028MSAG WR28 WAVEGUIDE TO COAX TRANSITION EA  $           410.00 0.0%  $              410.00 N/A N/A
C028MSBG WR28 WAVEGUIDE TO COAX TRANSITION EA  $           410.00 0.0%  $              410.00 N/A N/A
C034MKSG WR34 WAVEGUIDE TO COAX TRANSITION EA  $           410.00 0.0%  $              410.00 N/A N/A
C042ASSG W/G TO COAX TRANSITION; WR42 EA  $           399.00 0.0%  $              399.00 N/A N/A
C042BKSG WR42 Waveguide to Coax Transititon EA  $           399.00 0.0%  $              399.00 N/A N/A
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C042BSSG WR42 WAVEGUIDE TO COAX TRANS EA  $           399.00 0.0%  $              399.00 N/A N/A
C042HSSG WR42 WAVEGUIDE TO COAX TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
C042KKSG WR42 WAVEGUIDE TO COAX TRANS EA  $           399.00 0.0%  $              399.00 N/A N/A
C042KSSG WR42 WAVEGUIDE TO COAX TRANS. EA  $           399.00 0.0%  $              399.00 N/A N/A
C042MKSG WR42 WAVEGUIDE TO COAX TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
C042MSSG WAVEGUIDE TO COAX TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
C042YSSG WR42 WAVEGUIDE TO COAX TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
C051HSSG COAXIAL ADAPTER; SMA FEMALE EA  $           399.00 0.0%  $              399.00 N/A N/A
C051KSSG WR51 WAVEGUIDE TO COAX TRANSITITON EA  $           399.00 0.0%  $              399.00 N/A N/A
C051MSSG WR51 WAVEGUIDE TO COAX TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
C062ANSG WR62 WAVEGUIDE TO COAX EA  $           399.00 0.0%  $              399.00 N/A N/A
C062ASSG WR62 WAVEGUIDE TO COAX TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
C062BNSG WAVEGUIDE TO COAX EA  $           399.00 0.0%  $              399.00 N/A N/A
C062BSSG WAVEGUIDE TO COAX; WR62 EA  $           399.00 0.0%  $              399.00 N/A N/A
C062HNSG WAVEGUIDE TO COAX TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
C062HSSG WAVEGUIDE TO COAX TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
C062KNSG WAVEGUIDE TO COAX TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
C062KSSG WAVEGUIDE TO COAX TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
C062LNSG WR62 WAVEGUIDE TO COAX TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
C062LSSG WR62 WAVEGUIDE TO COAX TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
C062MNSG WR62 WAVEGUIDE TO COAX TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
C062MSSG WR62 WAVEGUIDE TO COAX TRANS EA  $           399.00 0.0%  $              399.00 N/A N/A
C075ANSG WR75 WG TO COAX TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
C075BNSG WR75 WAVEGUIDE TO COAX TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
C075BSSG WR75 W.G. TO COAX TRANS. EA  $           399.00 0.0%  $              399.00 N/A N/A
C075HNSG WR75 WAVEGUIDE TO COAX TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
C075HSSG WAVEGUIDE TO COAX TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
C075KNSG WAVEGUIDE TO COAX TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
C075KSSG WAVEGUIDE TO COAX TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
C075LNSG WR75 WAVEGUIDE TO COAX TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
C075LSSG WR75 WAVEGUIDE UDR120 SMA FEMALE EA  $           399.00 0.0%  $              399.00 N/A N/A
C075MNSG WAVEGUIDE TO COAX TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
C075MSSG WR75 WAVEGUIDE TO COAX TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
C075TNSG WR75 W.G. TO COAX TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
C075YNSG WR75 WAVEGUIDE/COAX TRANS. EA  $           399.00 0.0%  $              399.00 N/A N/A
C075YSSG WR75 WAVEGUIDE TO COAX TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
C085ASM CONNECTOR:CF085-50 SMA STRAIGHT MALE EA  $               5.10 0.0%  $                  5.10 N/A N/A
C085ASR CONNECTOR:CF085-50 SMA RIGHT ANGLE MALE EA  $             11.48 0.0%  $                11.48 N/A N/A
C085JF-BH CONNECTOR:CF085-50 1.0/2.3 DIN BH FEMALE EA  $             10.50 0.0%  $                10.50 N/A N/A
C085MCXF-BH CONNECTOR:CF085-50 MCX BULKHEAD FEMALE EA  $               9.87 0.0%  $                  9.87 N/A N/A
C085NFBH CONNECTOR:CF085-50 N BULKHEAD FEMALE EA  $             17.46 0.0%  $                17.46 N/A N/A
C085QM Connector:CF085-50 QMA STRAIGHT MALE EA  $               9.66 0.0%  $                  9.66 N/A N/A
C085QMR CONNECTOR:CF085-50 QMA RIGHT ANGLE MALE EA  $             13.90 0.0%  $                13.90 N/A N/A
C085SFBH CONNECTOR:CF085-50 SMA BULKHEAD FEMALE EA  $               8.24 0.0%  $                  8.24 N/A N/A
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C085SFPM CONNECTOR:CF085-50 SMA PM FEMALE EA  $             10.66 0.0%  $                10.66 N/A N/A
C090ANSG WR90 WAVEGUIDE TO COAX EA  $           447.00 0.0%  $              447.00 N/A N/A
C090ASSG WR90 WAVEGUIDE TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C090BNAG WR90 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C090BNBG WR90 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C090BNSG WR90 W.G. TO COAX TRANS. EA  $           447.00 0.0%  $              447.00 N/A N/A
C090BSSG WAVEGUIDE TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C090CNAG WR90 W.G. TO COAX TRANS. EA  $           512.00 0.0%  $              512.00 N/A N/A
C090CNBG WR90 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C090CNSG WR90 W.G. TO COAX TRANS. EA  $           447.00 0.0%  $              447.00 N/A N/A
C090CSAG WR90 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C090CSBG WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C090CSSG WR90 WAVEGUIDE TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C090DNBG WR90 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C090DNSG WR90 WAVEGUIDE TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C090DSAG WR90 Waveguide to Coax Transititon EA  $           512.00 0.0%  $              512.00 N/A N/A
C090DSBG WR 90 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C090DSSG WR90 W.G. TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C090ENBG WR90 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C090ENSG WAVEGUIDE TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C090ESSG WAVEGUIDE TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C090FNBG WR75 W.G. TO COAX TRANS. CMR90 THUR EA  $           512.00 0.0%  $              512.00 N/A N/A
C090HNBG WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C090HNSG WR90 WAVEGUIDE TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C090HSBG WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C090HSSG WR90 WAVEGUIDE TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C090KNBG WR90 WAVEGUIDE COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C090KNSG WR90 WAVEGUIDE TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C090KSSG WR90 WAVEGUIDE TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C090LNSG WR90 WAVEGUIDE TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C090LSSG WR90 WAVEGUIDE TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C090MNSG WR90 W.G. TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C090MSBG WR90 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C090MSSG WR90 WAVEGUIDE TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C090TNSG WR90 WAVEGUIDE TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C090TSSG WR90 WAVEGUIDE TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C100-PSMSB-10M CA:CNT100 BRAIDED CABLE ASSEMBLY EA  $             52.33 0.0%  $                52.33 N/A N/A
C100-PSMSB-12M CA:CNT100 BRAIDED CABLE ASSEMBLY 12M EA  $             56.21 0.0%  $                56.21 N/A N/A
C100-PSMSB-20M CA: CNT-100 BRAIDED CABLE ASSY 20M EA  $             71.73 0.0%  $                71.73 N/A N/A
C100-PSMSB-25M CA: CNT-100 BRAIDED CABLE ASSY 25M EA  $             81.43 0.0%  $                81.43 N/A N/A
C100-PSMSB-6M CA:CNT100 BRAIDED CABLE ASSEMBLY EA  $             44.57 0.0%  $                44.57 N/A N/A
C100-PSMSR-M6 CA:CNT100 BRAIDED CABLE ASSEMBLY EA  $             35.81 0.0%  $                35.81 N/A N/A
C100-SMSBF-M8 CA:CNT100 BRAIDED CABLE ASSEMBLY EA  $             38.86 0.0%  $                38.86 N/A N/A
C-10-CPUSE-D-AI6 ��10dB;AIR DIRECTIONAL COUPLER; 698â 2700;D EA  $           241.20 0.0%  $              241.20 N/A N/A
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C-10-CPUSE-N-AI6 ��10dB;AIR DIRECTIONAL COUPLER; 698â 2700;N EA  $           201.00 0.0%  $              201.00 N/A N/A
C-10-TCPUSE-D 10dB DIRECTIONAL COUPLER 380-2700 D EA  $           438.00 0.0%  $              438.00 N/A N/A
C-10-TCPUSE-N 10dB DIRECTIONAL COUPLER 380-2700 N EA    $           278.00 0.00%  $              278.00 N/A N/A
C112ANLG WR112 Waveguide to Coax Transititon EA  $           512.00 0.0%  $              512.00 N/A N/A
C112ANSG WR112 WAVEGUIDE TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C112ASSG WR112 W.G. TO COAX TRANS. EA  $           447.00 0.0%  $              447.00 N/A N/A
C112BNCG WR112 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C112BNLG WR112 Waveguide to Coax Transititon EA  $           512.00 0.0%  $              512.00 N/A N/A
C112BNSG WR112 W.G. TO COAX TRANS. EA  $           447.00 0.0%  $              447.00 N/A N/A
C112BSSG WR112 W.G. TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C112CNAG WR112 W.G. TO COAX TRANS EA  $           512.00 0.0%  $              512.00 N/A N/A
C112CNBG WR112 W.G. TO COAX TRANS. EA  $           512.00 0.0%  $              512.00 N/A N/A
C112CNCG WR112 WG TO COAX TRANS. EA  $           512.00 0.0%  $              512.00 N/A N/A
C112CNLG WR112 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C112CNSG W.G. TO COAX TRANS. EA  $           447.00 0.0%  $              447.00 N/A N/A
C112CSAG WR112 WG TO COAX TRANS EA  $           512.00 0.0%  $              512.00 N/A N/A
C112CSCG WR112 WAVEGUIDE TO COAX TRANS. EA  $           512.00 0.0%  $              512.00 N/A N/A
C112CSSG WR112 WG TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C112DNAG WR112 WAVEGUIDE TO COAX TRANS. EA  $           512.00 0.0%  $              512.00 N/A N/A
C112DNBG WR112 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C112DNCG WR112 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C112DNSG WR112 WAVEGUIDE TO COAX TRAN EA  $           447.00 0.0%  $              447.00 N/A N/A
C112DSSG WR112 WAVEGUIDE TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C112ENSG WR112 W.G. TO COAX TRANS. EA  $           447.00 0.0%  $              447.00 N/A N/A
C112ESCG WR112 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C112HNAG WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C112HNBG WR112 W.G. TO COAX TRANS. EA  $           512.00 0.0%  $              512.00 N/A N/A
C112HNCG WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C112HNSG WR112 WAVEGUIDE TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C112HSAG WR112 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C112HSCG WAVEGUIDE TO COAX; WR112 EA  $           512.00 0.0%  $              512.00 N/A N/A
C112HSSG WR112 WAVEGUIDE TO COAX TRANS. EA  $           447.00 0.0%  $              447.00 N/A N/A
C112KNAG WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C112KNBG WR112 WAVEGUIDE TO COAX TRAN EA  $           512.00 0.0%  $              512.00 N/A N/A
C112KNCG WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C112KNSG WR112 WAVEGUIDE TO COAX EA  $           447.00 0.0%  $              447.00 N/A N/A
C112KSAG WR112 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C112KSSG WR112 WAVEGUIDE TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C112LNAG WR112 W.G. TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C112LNBG WR112 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C112LNSG WAVEGUIDE TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C112LSCG WR112 WAVEGUIDE TO COAX TRANSITION UDR84 EA  $           512.00 0.0%  $              512.00 N/A N/A
C112LSSG WR112 WAVEGUIDE COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C112MNAG WR112 W.G. TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
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C112MNBG WR112 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C112MNSG R112 W.G. TO COAX TRANS. EA  $           447.00 0.0%  $              447.00 N/A N/A
C112MSAG WR112 W.G. TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C112MSCG WR112 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C112MSSG WR112 W.G. TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C112TNSG WR112 W.G. TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C112TSSG WR112 WAVEGUIDE TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C137ANBG WAVEGUIDE TO COAX; WR137 EA  $           512.00 0.0%  $              512.00 N/A N/A
C137ANSG WR137 WAVEGUIDE TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C137BNAG WR137 WAVEGUIDE TO COAX EA  $           512.00 0.0%  $              512.00 N/A N/A
C137BNBG WR137 WAVEGUIDE TO COAX EA  $           512.00 0.0%  $              512.00 N/A N/A
C137BNDG WR137 WAVEGUIDE TO COAX EA  $           512.00 0.0%  $              512.00 N/A N/A
C137BNSG WR137 W.G. TO COAX TRANS. EA  $           447.00 0.0%  $              447.00 N/A N/A
C137CNAG WR137 W.G. TO COAX TRANS. EA  $           512.00 0.0%  $              512.00 N/A N/A
C137CNBG WR137 W.G. TO COAX TRANS. EA  $           512.00 0.0%  $              512.00 N/A N/A
C137CNCG WR137 W.G. TO COAX TRANS. EA  $           512.00 0.0%  $              512.00 N/A N/A
C137CNDG WR137 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C137CNEG WR137 WAVEGUIDE TO COAX EA  $           512.00 0.0%  $              512.00 N/A N/A
C137CNGG WR137 W.G. TO COAX TRANS. EA  $           512.00 0.0%  $              512.00 N/A N/A
C137CNSG WR137 W.G. TO COAX TRANS. EA  $           447.00 0.0%  $              447.00 N/A N/A
C137CSAG WR137 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C137DNAG WR137 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C137DNBG WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C137DNCG WR137 CPR137F TO N FEMALE EA  $           512.00 0.0%  $              512.00 N/A N/A
C137DNDG WR137 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C137DNEG WR137 WAVEGUIDE TO COAX TRANS; CPR137F EA  $           512.00 0.0%  $              512.00 N/A N/A
C137DNFG WR137 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C137DNGG WR137 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C137DNSG WR137 CPR137F N FEMALE EA  $           447.00 0.0%  $              447.00 N/A N/A
C137ENAG WR137 WAVEGUIDE TO COAX. EA  $           512.00 0.0%  $              512.00 N/A N/A
C137ENBG WR137 W.G. TO COAX TRANS. EA  $           512.00 0.0%  $              512.00 N/A N/A
C137ENDG WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C137ENSG WR137 WAVEGUIDE TO COAX TRANS. EA  $           447.00 0.0%  $              447.00 N/A N/A
C137FNAG WAVEGUIDE TO COAX; WR137 EA  $           512.00 0.0%  $              512.00 N/A N/A
C137FNBG WR137 WAVEGUIDE TO COAX. EA  $           512.00 0.0%  $              512.00 N/A N/A
C137FNDG WR137 W.G. TO COAX TRANS. EA  $           512.00 0.0%  $              512.00 N/A N/A
C137FNGG WR137 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C137FNSG WR137 W.G. TO COAX TRANS. EA  $           512.00 0.0%  $              512.00 N/A N/A
C137GNDG WR137 WAVEGUIDE TO COAX TRANSITION CMR1 EA  $           512.00 0.0%  $              512.00 N/A N/A
C137GNSG WR137 W.G. TO COX TRANS. EA  $           447.00 0.0%  $              447.00 N/A N/A
C137HNAG WR137 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C137HNBG WR137 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C137HNCG WR137 WAVEGUIDE TO COAX.- EA  $           512.00 0.0%  $              512.00 N/A N/A
C137HNDG WR137 W.G. TO COAX TRANS. EA  $           512.00 0.0%  $              512.00 N/A N/A
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C137HNSG 8.08GUIDE TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C137JNCG WR137 WAVEGUIDE TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C137JSCG WR137 W.G. TO COAX TRANSITION EA  $           512.00 0.0%  $              512.00 N/A N/A
C137LNAG WR137 WAVEGUIDE TO COAX TRANSITION UDR70 EA  $           512.00 0.0%  $              512.00 N/A N/A
C137LNDG WR137; WAVEGUIDE TO COAX TRANSITITON EA  $           512.00 0.0%  $              512.00 N/A N/A
C137LNSG WR137 WAVEGUIDE TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C137TSSG WR137 WAVEGUIDE TO COAX TRANSITION EA  $           447.00 0.0%  $              447.00 N/A N/A
C137YNSG WR137 W.G. TO COAX TRANS. EA  $           447.00 0.0%  $              447.00 N/A N/A
C-13-CPUSE-D-AI6 ��13dB;AIR DIRECTIONAL COUPLER; 698â 2700;D EA  $           241.20 0.0%  $              241.20 N/A N/A
C-13-CPUSE-N-AI6 ��13dB;AIR DIRECTIONAL COUPLER; 698â 2700;N EA  $           201.00 0.0%  $              201.00 N/A N/A
C141-KFKF-2M5 CA:C141 CABLE ASSY 2.5M EA  $             65.84 0.0%  $                65.84 N/A N/A
C141-KFKF-M35 CA: CF141 INPUT CABLE ASSY 0.35M EA  $             40.14 0.0%  $                40.14 N/A N/A
C141-KFKF-M5 CA:C141 CABLE ASSY 0.5M EA  $             41.94 0.0%  $                41.94 N/A N/A
C141NFPM-10 CONNECTOR:CF141-50 N PANEL MOUNT FEMALE EA  $             15.49 0.0%  $                15.49 N/A N/A
C141NFPMS CONNECTOR:CF141-50 N PANEL MOUNT FEMALE EA  $             18.25 0.0%  $                18.25 N/A N/A
C141NFPMS-1 CONNECTOR:CF141-50 N PANEL MOUNT FEMALE EA  $             19.16 0.0%  $                19.16 N/A N/A
C141NM-10 CONN:CF141-50 N STRAIGHT MALE/BKN021A EA  $             11.30 0.0%  $                11.30 N/A N/A
C141NR CONN:CF141-50 N RIGHT ANGLE MALE/BKN041 EA  $             13.68 0.0%  $                13.68 N/A N/A
C141T-NMNM-M5 CA:CF141T CABLE ASSEMBLY 0.5M EA  $             41.18 0.0%  $                41.18 N/A N/A
C141T-NMNR-M5 CA:CF141T CABLE ASSEMBLY 0.5M EA  $             43.56 0.0%  $                43.56 N/A N/A
C159CNAG WR159 W.G. TO COAX TRANS. EA  $           546.00 0.0%  $              546.00 N/A N/A
C159CNSG WR159 W.G. TO COAX TRANS. EA  $           481.00 0.0%  $              481.00 N/A N/A
C159HNSG WR159 WAVEGUIDE TO COAX TRANSITITON EA  $           481.00 0.0%  $              481.00 N/A N/A
C-15-CPUSE-D-AI6 ��15dB;AIR DIRECTIONAL COUPLER; 698â 2700;D EA  $           241.20 0.0%  $              241.20 N/A N/A
C-15-CPUSE-N-AI6 ��15dB;AIR DIRECTIONAL COUPLER; 698â 2700;N EA  $           201.00 0.0%  $              201.00 N/A N/A
C-15-TCPUSE-D 15dB DIRECTIONAL COUPLER 380-2700 D EA  $           438.00 0.0%  $              438.00 N/A N/A
C-15-TCPUSE-N 15dB DIRECTIONAL COUPLER 380-2700 N EA    $           278.00 0.00%  $              278.00 N/A N/A
C187ANSG WR187 W.G. TO COAX TRANS. EA  $           513.00 0.0%  $              513.00 N/A N/A
C187BNSG WR187 WAVEGUIDE TO COAX TRANSITION EA  $           513.00 0.0%  $              513.00 N/A N/A
C187CNAG COAXIAL ADAPTER N-FEMALE EA  $           578.00 0.0%  $              578.00 N/A N/A
C187CNSG WR187 W.G. TO COAX TRANS EA  $           513.00 0.0%  $              513.00 N/A N/A
C187DNSG WR187 WAVEGUIDE TO COAX TRAN EA  $           513.00 0.0%  $              513.00 N/A N/A
C187HNAG COAXIAL ADAPTER; N FEMALE EA  $           578.00 0.0%  $              578.00 N/A N/A
C187HNSG WR187 WAVEGUIDE TO COAX TRANSITION EA  $           513.00 0.0%  $              513.00 N/A N/A
C187LNSG WR187 WAVEGUIDE TO COAX TRANSITION EA  $           513.00 0.0%  $              513.00 N/A N/A
C187PNSG WR187 WAVEGUIDE TO COAX TRANSITION EA  $           513.00 0.0%  $              513.00 N/A N/A
C195F-BJFSM-3 CA:CNT195 SMA TO 1.0/2.3DIN BULKHEAD 3FT EA  $             37.38 0.0%  $                37.38 N/A N/A
C195F-JMQM-1 CA:CNT195 BRAIDED CABLE ASSEMBLY 1FT EA  $             32.33 0.0%  $                32.33 N/A N/A
C195F-JMQM-3 CA:CNT195 BRAIDED CABLE ASSEMBLY 3FT EA  $             33.69 0.0%  $                33.69 N/A N/A
C195F-JMQM-50 CA:CNT195 BRAIDED CABLE ASSEMBLY 50FT EA  $             65.65 0.0%  $                65.65 N/A N/A
C195F-JMQM-6 CA:CNT195 BRAIDED CABLE ASSEMBLY 6FT EA  $             35.73 0.0%  $                35.73 N/A N/A
C195F-JMQR-30 CA: C195 1.0/2.3DIN M TO QR ASSY 30FT EA  $             62.66 0.0%  $                62.66 N/A N/A
C195F-JMSF-1M CA:CNT195 BRAIDED CABLE ASSEMBLY 1M EA  $             33.67 0.0%  $                33.67 N/A N/A
C195F-JMSF-3 CA:CNT195 BRAIDED CABLE ASSEMBLY 3FT EA  $             33.45 0.0%  $                33.45 N/A N/A
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C195F-JMSM-1M CA:CNT195 BRAIDED CABLE ASSEMBLY 1M EA  $             37.60 0.0%  $                37.60 N/A N/A
C195F-JMSM-20 CA:CNT195 1.0/2.3DIN SMA BRAIDED 20FT EA  $             50.47 0.0%  $                50.47 N/A N/A
C195F-NMNF-4 CA:CNT195 BRAIDED CABLE ASSEMBLY EA  $             37.48 0.0%  $                37.48 N/A N/A
C195F-NMNF-5M CA: CNT195 BRAIDED CABLE ASSY 5M EA  $             30.42 0.0%  $                30.42 N/A N/A
C195F-NMNM-12 CA:CNT195FR BRAIDED CABLE ASSY 12FT EA  $             45.32 0.0%  $                45.32 N/A N/A
C195F-NMNM-18 CA:CNT195FR BRAIDED CABLE ASSY 18FT EA  $             49.94 0.0%  $                49.94 N/A N/A
C195F-NMNM-1M CA:PA TEST CABLE C195 NMNM 1 M EA  $             38.61 0.0%  $                38.61 N/A N/A
C195F-NMNM-24 CA:CNT195 BRAIDED CABLE ASSEMBLY 24FT EA  $             68.00 0.0%  $                68.00 N/A N/A
C195F-NMNM-35 CA:CNT195FR BRAIDED CABLE ASSY 35FT EA  $             63.03 0.0%  $                63.03 N/A N/A
C195F-NMNM-40 CA:CNT195FR BRAIDED CABLE ASSY 40FT EA  $             66.88 0.0%  $                66.88 N/A N/A
C195F-NMNM-42 CA:CNT195 BRAIDED CABLE ASSEMBLY 42FT EA  $             88.00 0.0%  $                88.00 N/A N/A
C195F-NMSM-30 CA:CNT195FR BRAIDED CABLE ASSY 30FT EA  $             59.80 0.0%  $                59.80 N/A N/A
C195F-NMSM-35 CA:CNT195FR BRAIDED CABLE ASSY 35FT EA  $             63.65 0.0%  $                63.65 N/A N/A
C195F-NMSM-40 CA:CNT195FR BRAIDED CABLE ASSY 40FT EA  $             67.50 0.0%  $                67.50 N/A N/A
C195F-NMSM-9 CA:CNT195FR BRAIDED CABLE ASSY 9FT EA  $             43.63 0.0%  $                43.63 N/A N/A
C195F-NMSR-1F5 CA:BRAIDED CABLE ASSY 1.5 FT EA  $             44.04 0.0%  $                44.04 N/A N/A
C195F-SFQMR-3 CA:CNT195 SMA F TO QMA RT BRAIDED 3FT EA  $             40.19 0.0%  $                40.19 N/A N/A
C195F-SMQR-30 CA:CNT195 SMA M TO QMA RT BRAIDED 30FT EA  $             64.91 0.0%  $                64.91 N/A N/A
C195F-SMSF-1M CA:CNT195 BRAIDED CABLE ASSEMBLY 1M EA  $             35.92 0.0%  $                35.92 N/A N/A
C195F-SMSF-3 CA:CNT195 BRAIDED CABLE ASSEMBLY 3FT EA  $             35.70 0.0%  $                35.70 N/A N/A
C195F-SMSM-5M CA:CNT195 BRAIDED CABLE ASSY 5M EA  $             49.97 0.0%  $                49.97 N/A N/A
C195F-TMTF-M3 CA:CNT195 TNC M TO TNC F ASSY 0.3M EA  $             34.38 0.0%  $                34.38 N/A N/A
C195-NFNF-2M CA:CNT195 BRAIDED CABLE ASSEMBLY 2M EA  $             37.78 0.0%  $                37.78 N/A N/A
C195-NFSM-1 CA:CNT195 BRAIDED ASSEMBLY 1FT EA  $             35.79 0.0%  $                35.79 N/A N/A
C195-NFSM-3 CA:CNT195 BRAIDED CABLE ASSEMBLY 3FT EA  $             37.33 0.0%  $                37.33 N/A N/A
C195-NFSM-M3 CA:CNT195 BRAIDED ASSEMBLY 0.3M EA  $             35.78 0.0%  $                35.78 N/A N/A
C195-NFSR-1M CA:CNT195 BRAIDED CABLE ASSEMBLY EA  $             42.91 0.0%  $                42.91 N/A N/A
C195-NMNF-2M CA:CNT195 BRAIDED CABLE ASSEMBLY 2M EA  $             39.46 0.0%  $                39.46 N/A N/A
C195-NMNF-3 CA:CNT195 BRAIDED CABLE ASSEMBLY 3FT EA  $             36.71 0.0%  $                36.71 N/A N/A
C195-NMNM-1M5 CA:CNT195 BRAIDED CABLE ASSEMBLY 1.5M EA  $             39.88 0.0%  $                39.88 N/A N/A
C195-NMNM-2 CA:CNT195 BRAIDED CABLE ASSEMBLY 2FT EA  $             37.62 0.0%  $                37.62 N/A N/A
C195-NMNM-2M CA:CNT195 BRAIDED CABLE ASSEMBLY 2M EA  $             41.14 0.0%  $                41.14 N/A N/A
C195-NMNM-3M CA:CNT195 BRAIDED CABLE ASSY 3M EA  $             43.67 0.0%  $                43.67 N/A N/A
C195-NMNM-4 CA:CNT195 BRAIDED CABLE ASSEMBLY EA  $             38.16 0.0%  $                38.16 N/A N/A
C195-NMNM-4M CA:CNT195 BRAIDED CABLE ASSY 4M EA  $             46.20 0.0%  $                46.20 N/A N/A
C195-NMNM-5M CA:CNT195 BRAIDED CABLE ASSEMBLY 5M EA  $             48.73 0.0%  $                48.73 N/A N/A
C195-NMNM-6 CA:CNT195 BRAIDED CABLE ASSEMBLY EA  $             39.20 0.0%  $                39.20 N/A N/A
C195-NMSM-11 CA:CNT195 BRAIDED CABLE ASSEMBLY EA  $             45.17 0.0%  $                45.17 N/A N/A
C195-NMSM-2 CA:CNT195 BRAIDED CABLE ASSEMBLY 2FT EA  $             38.24 0.0%  $                38.24 N/A N/A
C195-NMSM-4 CA:CNT195 BRAIDED CABLE ASSEMBLY EA  $             39.78 0.0%  $                39.78 N/A N/A
C195-NMSR-10 CA:CNT195 BRAIDED CABLE ASSEMBLY EA  $             48.08 0.0%  $                48.08 N/A N/A
C195-NMSR-15 CA:CNT195 BRAIDED CABLE ASSEMBLY EA  $             50.68 0.0%  $                50.68 N/A N/A
C195-NMSR-20 CA:CNT195 BRAIDED CABLE ASSEMBLY EA  $             53.28 0.0%  $                53.28 N/A N/A
C195-NMTM-1M5 CA:CNT195 BRAIDED CABLE ASSEMBLY EA  $             38.03 0.0%  $                38.03 N/A N/A
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C195-NMTM-2M CA:CNT195 BRAIDED CABLE ASSEMBLY 2M EA  $             39.29 0.0%  $                39.29 N/A N/A
C195-NRSM-12M2 CA:CNT195 BRAIDED CABLE ASSEMBLY 12.2m EA  $             74.98 0.0%  $                74.98 N/A N/A
C195-NRSM-1M CA:CNT195 BRAIDED CABLE ASSEMBLY EA  $             45.82 0.0%  $                45.82 N/A N/A
C195-NRSR-2M CA:CNT195 BRAIDED CABLE ASSEMBLY; 2M EA  $             55.35 0.0%  $                55.35 N/A N/A
C195P-NMNF-1M CA:C195P BRAIDED CABLE ASSEMBLY 1M EA  $             40.70 0.0%  $                40.70 N/A N/A
C195P-NMNF-2M CA:C195P BRAIDED CABLE ASSEMBLY 2M EA  $             47.00 0.0%  $                47.00 N/A N/A
C195P-NMNM-1M CA:C195P BRAIDED CABLE ASSEMBLY 1M EA  $             42.38 0.0%  $                42.38 N/A N/A
C195P-NMNM-2M CA:C195P BRAIDED CABLE ASSEMBLY 2M EA  $             48.68 0.0%  $                48.68 N/A N/A
C195P-NMQMR-3 CA:C195P BRAIDED CABLE ASSEMBLY 3FT EA  $             46.95 0.0%  $                46.95 N/A N/A
C195P-NMQMR-6 CA:C195P BRAIDED CABLE ASSEMBLY 6FT EA  $             52.71 0.0%  $                52.71 N/A N/A
C195P-NMSM-10 CA:CNT195P BRAIDED CABLE ASSEMBLY 10FT EA  $             55.90 0.0%  $                55.90 N/A N/A
C195-PNMTMRP-2 CA:CNT195 BRAIDED CABLE ASSY 2 FT EA  $             35.27 0.0%  $                35.27 N/A N/A
C195-SFNR-1 CA:CNT195 BRAIDED CABLE ASSY 1 FT EA  $             40.95 0.0%  $                40.95 N/A N/A
C195-SFSBM-M1 CA:CNT195 BRAIDED CABLE ASSEMBLY EA  $             29.97 0.0%  $                29.97 N/A N/A
C195-SMQM-2M CA:CNT195 BRAIDED CABLE ASSEMBLY 2M EA  $             41.26 0.0%  $                41.26 N/A N/A
C195-SMQM-30 CA:CNT195 BRAIDED CABLE ASSEMBLY 30FT EA  $             59.30 0.0%  $                59.30 N/A N/A
C195-SMQM-3M CA:CNT195 BRAIDED CABLE ASSEMBLY 3M EA  $             43.79 0.0%  $                43.79 N/A N/A
C195-SMSM-1M CA:CNT195 BRAIDED CABLE ASSY 1M EA  $             39.85 0.0%  $                39.85 N/A N/A
C195-SMSM-54N-PA CA:CNT-195 ASSY W/ SMA MALE CONNS 54 IN EA  $             40.79 0.0%  $                40.79 N/A N/A
C195-SMSR-10 CA:CNT195 BRAIDED CABLE ASSEMBLY EA  $             48.70 0.0%  $                48.70 N/A N/A
C195-SMSR-15 CA:CNT195 CABLE ASSY 15 FT EA  $             51.30 0.0%  $                51.30 N/A N/A
C195-SMSR-2 CA:CNT195 SMA STRAIGHT TO RIGHT ANGLE EA  $             45.04 0.0%  $                45.04 N/A N/A
C195-SMSR-20 CA:CNT195 CABLE ASSY 20 FT EA  $             53.90 0.0%  $                53.90 N/A N/A
C195-SMSR-25 CA:CNT195 CABLE ASSY 25 FT EA  $             56.50 0.0%  $                56.50 N/A N/A
C195-SMSR-4 CA:CNT195 BRAIDED CABLE ASSEMBLY EA  $             46.58 0.0%  $                46.58 N/A N/A
C195-SMSR-6 CA:CNT195 BRAIDED CABLE ASSEMBLY EA  $             48.12 0.0%  $                48.12 N/A N/A
C195-SRQMR-10M CA:CNT195 BRAIDED CABLE ASSEMBLY 10M EA  $             73.29 0.0%  $                73.29 N/A N/A
C195-SRQMR-2M CA:CNT195 BRAIDED CABLE ASSEMBLY 2M EA  $             53.05 0.0%  $                53.05 N/A N/A
C195-TMNF-10 CA:CNT195 BRAIDED CABLE ASSY 10 FT EA  $             37.75 0.0%  $                37.75 N/A N/A
C195-TMNM-2 CA:CNT195 BRAIDED CABLE ASSY 2 FT EA  $             35.77 0.0%  $                35.77 N/A N/A
C-20-CPUSE-D-AI6 ��20dB;AIR DIRECTIONAL COUPLER; 698â 2700;D EA  $           241.20 0.0%  $              241.20 N/A N/A
C-20-CPUSE-N-AI6 ��IR DIRECTIONAL COUPLER; 698â 2700;N EA  $           201.00 0.0%  $              201.00 N/A N/A
C-20-TCPUSE-D 20dB DIRECTIONAL COUPLER 380-2700 D EA  $           438.00 0.0%  $              438.00 N/A N/A
C-20-TCPUSE-N 20dB DIRECTIONAL COUPLER 380-2700 N EA    $           278.00 0.00%  $              278.00 N/A N/A
C229CNAG WR229 W.G. TO COAX TRANS. EA  $           622.00 0.0%  $              622.00 N/A N/A
C229CNSG WR229 WAVEGUIDE TO COAX TRANSITION EA  $           577.00 0.0%  $              577.00 N/A N/A
C229CSSG WAVEGUIDE TO COAX TRANSITION EA  $           577.00 0.0%  $              577.00 N/A N/A
C229DNSG WR229 WAVEGUIDE TO COAX TRANSITION EA  $           577.00 0.0%  $              577.00 N/A N/A
C229ENSG WAVEGUIDE TO COAX TRANSITION EA  $           577.00 0.0%  $              577.00 N/A N/A
C229HNSG WR229 WAVEGUIDE TO COAX TRANSITION EA  $           577.00 0.0%  $              577.00 N/A N/A
C229TNSG WR299 WAVEGUIDE TO COAX TRANSITION EA  $           577.00 0.0%  $              577.00 N/A N/A
C240-BDFSM-1M CA:CNT240 BRAIDED CABLE ASSEMBLY 1M EA  $             57.47 0.0%  $                57.47 N/A N/A
C240-BDFSM-3 CA:CNT240 BRAIDED CABLE ASSEMBLY 3FT EA  $             57.28 0.0%  $                57.28 N/A N/A
C240-BDFSM-6 CA:CNT240 BRAIDED CABLE ASSEMBLY 6FT EA  $             59.32 0.0%  $                59.32 N/A N/A
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C240-BJFSM-3 CA:CNT240 BRAIDED CABLE ASSEMBLY 3FT EA  $             35.93 0.0%  $                35.93 N/A N/A
C240-BMBM-1M CA:CNT240 BRAIDED CABLE ASSEMBLY 1M EA  $             32.13 0.0%  $                32.13 N/A N/A
C240-BMBM-1M5 CA:CNT240 BRAIDED CABLE ASSY 1.5M EA  $             33.25 0.0%  $                33.25 N/A N/A
C240-BMBM-2M CA:CNT240 BRAIDED CABLE ASSEMBLY 2M EA  $             34.36 0.0%  $                34.36 N/A N/A
C240-BMBM-3M CA:CNT240 BRAIDED CABLE ASSEMBLY 3M EA  $             36.59 0.0%  $                36.59 N/A N/A
C240-BMBM-3M5 CA:CNT240 BRAIDED CABLE ASSEMBLY 3.5M EA  $             37.71 0.0%  $                37.71 N/A N/A
C240-BNFNR-M457 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             44.52 0.0%  $                44.52 N/A N/A
C240-BNFSR-1M45 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             44.25 0.0%  $                44.25 N/A N/A
C240-DFQR-10 CA:TMO CNT240 BRAIDED ASSY 10FT EA  $             56.19 0.0%  $                56.19 N/A N/A
C240-DFQR-15 CA:TMO CNT240 BRAIDED ASSY 15FT EA  $             59.59 0.0%  $                59.59 N/A N/A
C240-DFQR-20 CA:TMO CNT240 BRAIDED ASSY 20FT EA  $             62.99 0.0%  $                62.99 N/A N/A
C240-DFQR-5 CA:TMO CNT240 BRAIDED ASSY 5FT EA  $             52.79 0.0%  $                52.79 N/A N/A
C240-DFQR-6 CA:TMO CNT240 BRAIDED ASSY 6FT EA  $             53.47 0.0%  $                53.47 N/A N/A
C240-DFSM-10 CA:TMO CNT240 BRAIDED ASSY 10FT EA  $             49.68 0.0%  $                49.68 N/A N/A
C240-DFSM-15 CA:TMO CNT240 BRAIDED ASSY 15FT EA  $             53.08 0.0%  $                53.08 N/A N/A
C240-DFSM-20 CA:TMO CNT240 BRAIDED ASSY 20FT EA  $             56.48 0.0%  $                56.48 N/A N/A
C240-DFSM-6 CA:TMO CNT240 BRAIDED ASSY 6FT EA  $             46.96 0.0%  $                46.96 N/A N/A
C240-DFTR-5 CA:TMO CNT240 BRAIDED ASSY 5FT EA  $             57.57 0.0%  $                57.57 N/A N/A
C240-DMQM-12 CA:CNT240 BRAIDED CABLE ASSEMBLY 12FT EA  $             51.66 0.0%  $                51.66 N/A N/A
C240-DMQMR-12M CA:CNT240 BRAIDED CABLE ASSEMBLY 12M EA  $             75.88 0.0%  $                75.88 N/A N/A
C240-DMQMR-8M CA:CNT240 BRAIDED CABLE ASSEMBLY 8M EA  $             66.96 0.0%  $                66.96 N/A N/A
C240-DMQR-10 CA:TMO CNT240 BRAIDED ASSY 10ft EA  $             56.19 0.0%  $                56.19 N/A N/A
C240-DMQR-12 CA:TMO CNT240 BRAIDED ASSY 12FT EA  $             57.55 0.0%  $                57.55 N/A N/A
C240-DMQR-15 CA:TMO CNT240 BRAIDED ASSY 15FT EA  $             59.59 0.0%  $                59.59 N/A N/A
C240-DMQR-16 CA:TMO CNT240 BRAIDED ASSY 16FT EA  $             60.27 0.0%  $                60.27 N/A N/A
C240-DMQR-20 CA:TMO CNT240 BRAIDED ASSY 20FT EA  $             62.99 0.0%  $                62.99 N/A N/A
C240-DMQR-35 CA:TMO CNT240 BRAIDED ASSY 35FT EA  $             73.19 0.0%  $                73.19 N/A N/A
C240-DMQR-6 CA:TMO CNT240 BRAIDED ASSY 6FT EA  $             53.47 0.0%  $                53.47 N/A N/A
C240-DMQR-8 CA:TMO CNT240 BRAIDED ASSY 8FT EA  $             54.83 0.0%  $                54.83 N/A N/A
C240-DMSF-20 CA:CNT240 BRAIDED CABLE ASSEMBLY 20FT EA  $             55.36 0.0%  $                55.36 N/A N/A
C240-DMSM-10 CA:CNT240 7/16DIN TO SMA BRAIDED 10FT EA  $             49.68 0.0%  $                49.68 N/A N/A
C240-DMSM-12 CA:TMO CNT240 BRAIDED ASSY 12FT EA  $             51.04 0.0%  $                51.04 N/A N/A
C240-DMSM-15 CA:CNT240 7/16DIN TO SMA BRAIDED 15FT EA  $             53.08 0.0%  $                53.08 N/A N/A
C240-DMSM-16 CA:TMO CNT240 BRAIDED ASSY 16FT EA  $             53.76 0.0%  $                53.76 N/A N/A
C240-DMSM-1M CA:CNT240 BRAIDED CABLE ASSEMBLY 1M EA  $             45.11 0.0%  $                45.11 N/A N/A
C240-DMSM-20 CA:CNT240 7/16DIN TO SMA BRAIDED 20FT EA  $             56.48 0.0%  $                56.48 N/A N/A
C240-DMSM-30 CA:CNT240 7/16DIN TO SMA BRAIDED 30FT EA  $             63.28 0.0%  $                63.28 N/A N/A
C240-DMSM-6 CA:TMO CNT240 BRAIDED ASSY 6FT EA  $             46.96 0.0%  $                46.96 N/A N/A
C240-DMSM-8 CA:TMO CNT240 BRAIDED ASSY 8FT EA  $             48.32 0.0%  $                48.32 N/A N/A
C240F-BNFSM-2 CA:CNT240FR BRAIDED CABLE ASSEMBLY EA  $             41.06 0.0%  $                41.06 N/A N/A
C240F-DMSM-1M CA:CNT240 BRAIDED CABLE ASSEMBLY 1M EA  $             46.32 0.0%  $                46.32 N/A N/A
C240F-NMNM-100 CA:CNT240FR BRAIDED CABLE ASSEMBLY EA  $           134.67 0.0%  $              134.67 N/A N/A
C240F-NMSM-1M CA:CNT240 BRAIDED CABLE ASSEMBLY 1M EA  $             35.42 0.0%  $                35.42 N/A N/A
C240F-NMSR-3M CA:C240FR BRAIDED CABLE ASSEMBLY 3M EA  $             46.63 0.0%  $                46.63 N/A N/A
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C240F-NMSR-5M CA:C240FR BRAIDED CABLE ASSEMBLY 5M EA  $             53.51 0.0%  $                53.51 N/A N/A
C240F-NMTR-2M CA:CNT240FR BRAIDED CABLE ASSY 2 M EA  $             50.49 0.0%  $                50.49 N/A N/A
C240F-NMTR-6 CA:CNT240 BRAIDED CABLE ASSY 6FT EA  $             49.57 0.0%  $                49.57 N/A N/A
C240F-SRTR-6 CA:CNT240FR BRAIDED CABLE ASSEMBLY EA  $             56.88 0.0%  $                56.88 N/A N/A
C240F-SRTR-7 CA:CNT240FR BRAIDED CABLE ASSEMBLY EA  $             57.93 0.0%  $                57.93 N/A N/A
C240F-SRTR-8 CA:CNT240FR BRAIDED CABLE ASSEMBLY EA  $             58.98 0.0%  $                58.98 N/A N/A
C240-JMQM-1 CA:CNT240 BRAIDED CABLE ASSEMBLY 1FT EA  $             32.89 0.0%  $                32.89 N/A N/A
C240-JMQM-100 CA:CNT240 BRAIDED CABLE ASSEMBLY 100FT EA  $           100.21 0.0%  $              100.21 N/A N/A
C240-JMQM-25 CA:CNT240 BRAIDED CABLE ASSEMBLY 25FT EA  $             49.21 0.0%  $                49.21 N/A N/A
C240-JMQM-3 CA:CNT240 BRAIDED CABLE ASSEMBLY 3FT EA  $             34.25 0.0%  $                34.25 N/A N/A
C240-JMQM-50 CA:CNT240 BRAIDED CABLE ASSEMBLY 50FT EA  $             66.21 0.0%  $                66.21 N/A N/A
C240-JMQM-6 CA:CNT240 BRAIDED CABLE ASSEMBLY 6FT EA  $             36.29 0.0%  $                36.29 N/A N/A
C240-JMSF-20 CA:CNT240 BRAIDED CABLE ASSEMBLY 20FT EA  $             44.07 0.0%  $                44.07 N/A N/A
C240-JMSF-4 CA:CNT240 BRAIDED CABLE ASSEMBLY 4FT EA  $             38.13 0.0%  $                38.13 N/A N/A
C240-JMSF-5.5 CA:CNT240 BRAIDED CABLE ASSEMBLY 5.5FT EA  $             34.21 0.0%  $                34.21 N/A N/A
C240-JMSF-6.5 CA:CNT240 BRAIDED CABLE ASSEMBLY 6.5FT EA  $             34.89 0.0%  $                34.89 N/A N/A
C240-JMSF-6N CA:CNT240 BRAIDED ASSEMBLY 6IN EA  $             30.81 0.0%  $                30.81 N/A N/A
C240-JMSF-78N CA:CNT240 BRAIDED CABLE ASSEMBLY 78IN EA  $             34.89 0.0%  $                34.89 N/A N/A
C240-JMSM-1.5 CA:CNT240 BRAIDED CABLE ASSEMBLY 1.5FT EA  $             31.49 0.0%  $                31.49 N/A N/A
C240-JMSM-20 CA:CNT240 BRAIDED CABLE ASSEMBLY 20FT EA  $             45.19 0.0%  $                45.19 N/A N/A
C240-JMSM-30 CA:CNT240 BRAIDED CABLE ASSEMBLY 30FT EA  $             51.99 0.0%  $                51.99 N/A N/A
C240-JMSM-4 CA:CNT240 BRAIDED CABLE ASSEMBLY 4FT EA  $             34.31 0.0%  $                34.31 N/A N/A
C240-JMSM-65 CA:CNT240 BRAIDED CABLE ASSEMBLY 65FT EA  $             75.79 0.0%  $                75.79 N/A N/A
C240-JMSM-6N CA:CNT240 BRAIDED CABLE ASSEMBLY 6 IN EA  $             31.93 0.0%  $                31.93 N/A N/A
C240-JMSM-78N CA:CNT240 BRAIDED CABLE ASSEMBLY 78IN EA  $             36.01 0.0%  $                36.01 N/A N/A
C240-NFDM-1M CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             44.04 0.0%  $                44.04 N/A N/A
C240-NFNM-1M CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             35.40 0.0%  $                35.40 N/A N/A
C240-NFNM-2M CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             37.63 0.0%  $                37.63 N/A N/A
C240-NFNM-M5 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             34.29 0.0%  $                34.29 N/A N/A
C240-NFSM-1 CA:CNT240 BRAIDED CABLE ASSEMBLY 1 FT EA  $             34.57 0.0%  $                34.57 N/A N/A
C240-NFSM-3 CA:CNT240 BRAIDED CABLE ASSEMBLY 3FT EA  $             35.93 0.0%  $                35.93 N/A N/A
C240-NFSM-3M CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             38.05 0.0%  $                38.05 N/A N/A
C240-NFSM-M5 CA:CNT240 BRAIDED CABLE ASSEMBLY 0.5M EA  $             35.01 0.0%  $                35.01 N/A N/A
C240-NFSR-3M CA:CNT240 BRAIDED CABLE ASSEMBLY 3M EA  $             42.65 0.0%  $                42.65 N/A N/A
C240-NMBM-3M5 CA:CNT240 BRAIDED CABLE ASSEMBLY 3.5M EA  $             38.04 0.0%  $                38.04 N/A N/A
C240-NMDF-10 CA:TMO CNT240 BRAIDED ASSY 10FT EA  $             46.70 0.0%  $                46.70 N/A N/A
C240-NMDF-15 CA:TMO CNT240 BRAIDED ASSY 15FT EA  $             50.10 0.0%  $                50.10 N/A N/A
C240-NMDF-20 CA:TMO CNT240 BRAIDED ASSY 20FT EA  $             53.50 0.0%  $                53.50 N/A N/A
C240-NMDF-6 CA:TMO CNT240 BRAIDED ASSY 6FT EA  $             43.98 0.0%  $                43.98 N/A N/A
C240-NMDM-10 CA:TMO CNT240 BRAIDED ASSY 10FT EA  $             46.70 0.0%  $                46.70 N/A N/A
C240-NMDM-12 CA:TMO CNT240 BRAIDED ASSY 12FT EA  $             48.06 0.0%  $                48.06 N/A N/A
C240-NMDM-15 CA:TMO CNT240 BRAIDED ASSY 15FT EA  $             50.10 0.0%  $                50.10 N/A N/A
C240-NMDM-16 CA:TMO CNT240 BRAIDED ASSY 16FT EA  $             50.78 0.0%  $                50.78 N/A N/A
C240-NMDM-20 CA:TMO CNT240 BRAIDED ASSY 20FT EA  $             53.50 0.0%  $                53.50 N/A N/A
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C240-NMDM-2M CA:CNT240 BRAIDED CABLE ASSEMBLY 2M EA  $             46.62 0.0%  $                46.62 N/A N/A
C240-NMDM-6 CA:TMO CNT240 BRAIDED ASSY 6FT EA  $             43.98 0.0%  $                43.98 N/A N/A
C240-NMDM-8 CA:TMO CNT240 BRAIDED ASSY 8FT EA  $             45.34 0.0%  $                45.34 N/A N/A
C240-NMDR-20 CA:CNT240 BRAIDED CABLE ASSEMBLY 20FT EA  $             55.64 0.0%  $                55.64 N/A N/A
C240-NMMU CA:C240 BRAIDED ASSY VARIABLE LENGTH EA  $             33.90 0.0%  $                33.90 N/A N/A
C240-NMNF-22 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             46.21 0.0%  $                46.21 N/A N/A
C240-NMNM-1 CA:CNT240 BRAIDED CABLE ASSEMBLY 1FT EA  $             29.68 0.0%  $                29.68 N/A N/A
C240-NMNM-10 CA:TMO CNT240 BRAIDED ASSY 10FT EA  $             35.80 0.0%  $                35.80 N/A N/A
C240-NMNM-10M CA:CNT240 BRAIDED CABLE ASSY 10M EA  $             52.86 0.0%  $                52.86 N/A N/A
C240-NMNM-12M5 CA:CNT240 BRAIDED CABLE ASSY 12.5M EA  $             58.44 0.0%  $                58.44 N/A N/A
C240-NMNM-15 CA:TMO CNT240 BRAIDED ASSY 15FT EA  $             39.20 0.0%  $                39.20 N/A N/A
C240-NMNM-1M CA:CNT240 BRAIDED ASSY 1 M EA  $             35.75 0.0%  $                35.75 N/A N/A
C240-NMNM-1M5 CA:CNT240 BRAIDED CABLE ASSY 1.5M EA  $             33.02 0.0%  $                33.02 N/A N/A
C240-NMNM-20 CA:TMO CNT240 BRAIDED ASSY 20FT EA  $             42.60 0.0%  $                42.60 N/A N/A
C240-NMNM-22 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             44.63 0.0%  $                44.63 N/A N/A
C240-NMNM-2M CA:CNT240 BRAIDED CABLE ASSY 2M EA  $             37.98 0.0%  $                37.98 N/A N/A
C240-NMNM-2M5 CA:CNT240 BRAIDED CABLE ASSEMBLY 2.5M EA  $             36.14 0.0%  $                36.14 N/A N/A
C240-NMNM-3 CA:CNT240 BRAIDED CABLE ASSY 3 FT EA  $             35.56 0.0%  $                35.56 N/A N/A
C240-NMNM-30 CA:CNT240 BRAIDED CABLE ASSEMBLY 30FT EA  $             53.92 0.0%  $                53.92 N/A N/A
C240-NMNM-3M5 CA:CNT240 BRAIDED CABLE ASSEMBLY 3.5M EA  $             38.37 0.0%  $                38.37 N/A N/A
C240-NMNM-4M CA:CNT240 BRAIDED CABLE ASSY 4M EA  $             38.59 0.0%  $                38.59 N/A N/A
C240-NMNM-50M CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $           141.17 0.0%  $              141.17 N/A N/A
C240-NMNM-6 CA:TMO CNT240 BRAIDED ASSY 6FT EA  $             33.08 0.0%  $                33.08 N/A N/A
C240-NMNM-60 CA:CNT240 BRAIDED CABLE ASSEMBLY 60FT EA  $             74.32 0.0%  $                74.32 N/A N/A
C240-NMNM-6-CR CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             33.75 0.0%  $                33.75 N/A N/A
C240-NMNM-M7 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             31.23 0.0%  $                31.23 N/A N/A
C240-NMNR-10 CA:TMO CNT240 BRAIDED ASSY 10FT EA  $             43.33 0.0%  $                43.33 N/A N/A
C240-NMNR-12 CA:TMO CNT240 BRAIDED ASSY 12FT EA  $             44.69 0.0%  $                44.69 N/A N/A
C240-NMNR-15 CA:TMO CNT240 BRAIDED ASSY 15FT EA  $             46.73 0.0%  $                46.73 N/A N/A
C240-NMNR-16 CA:TMO CNT240 BRAIDED ASSY 16FT EA  $             47.41 0.0%  $                47.41 N/A N/A
C240-NMNR-1M CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             39.10 0.0%  $                39.10 N/A N/A
C240-NMNR-20 CA:TMO CNT240 BRAIDED ASSY 20FT EA  $             50.13 0.0%  $                50.13 N/A N/A
C240-NMNR-6 CA:CNT240 BRAIDED CABLE ASSEMBLY 6 FT EA  $             42.87 0.0%  $                42.87 N/A N/A
C240-NMNR-8 CA:TMO CNT240 BRAIDED ASSY 8FT EA  $             41.97 0.0%  $                41.97 N/A N/A
C240-NMQMR-12M CA:CNT240 BRAIDED CABLE ASSEMBLY 12M EA  $             65.25 0.0%  $                65.25 N/A N/A
C240-NMQMR-2M CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             43.02 0.0%  $                43.02 N/A N/A
C240-NMQMR-35 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             62.36 0.0%  $                62.36 N/A N/A
C240-NMQMR-4F5 CA:CNT240 BRAIDED ASSY 4.5 FT EA  $             41.62 0.0%  $                41.62 N/A N/A
C240-NMQR-10 CA:TMO CNT240 BRAIDED ASSY 10FT EA  $             45.29 0.0%  $                45.29 N/A N/A
C240-NMQR-12 CA:TMO CNT240 BRAIDED ASSY 12FT EA  $             46.65 0.0%  $                46.65 N/A N/A
C240-NMQR-15 CA:TMO CNT240 BRAIDED ASSY 15FT EA  $             48.69 0.0%  $                48.69 N/A N/A
C240-NMQR-16 CA:TMO CNT240 BRAIDED ASSY 16FT EA  $             49.37 0.0%  $                49.37 N/A N/A
C240-NMQR-20 CA:TMO CNT240 BRAIDED ASSY 20FT EA  $             52.09 0.0%  $                52.09 N/A N/A
C240-NMQR-6 CA:TMO CNT240 BRAIDED ASSY 6FT EA  $             42.57 0.0%  $                42.57 N/A N/A
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C240-NMQR-8 CA:TMO CNT240 BRAIDED ASSY 8FT EA  $             43.93 0.0%  $                43.93 N/A N/A
C240-NMSM-10 CA:TMO CNT240 BRAIDED ASSY 10FT EA  $             38.78 0.0%  $                38.78 N/A N/A
C240-NMSM-10M CA:CNT240 BRAIDED SIEMENS FOR GSM900 EA  $             54.62 0.0%  $                54.62 N/A N/A
C240-NMSM-12 CA:TMO CNT240 BRAIDED ASSY 12FT EA  $             40.14 0.0%  $                40.14 N/A N/A
C240-NMSM-15 CA:TMO CNT240 BRAIDED ASSY 15FT EA  $             42.18 0.0%  $                42.18 N/A N/A
C240-NMSM-16 CA:TMO CNT240 BRAIDED ASSY 16FT EA  $             42.86 0.0%  $                42.86 N/A N/A
C240-NMSM-1M CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             33.37 0.0%  $                33.37 N/A N/A
C240-NMSM-20 CA:TMO CNT240 BRAIDED ASSY 20FT EA  $             45.58 0.0%  $                45.58 N/A N/A
C240-NMSM-3 CA:CNT240 BRAIDED ASSEMBLY 3FT EA  $             36.28 0.0%  $                36.28 N/A N/A
C240-NMSM-5M CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             43.47 0.0%  $                43.47 N/A N/A
C240-NMSM-6 CA:TMO CNT240 BRAIDED ASSY 6FT EA  $             36.06 0.0%  $                36.06 N/A N/A
C240-NMSM-8 CA:TMO CNT240 BRAIDED ASSY 8FT EA  $             37.42 0.0%  $                37.42 N/A N/A
C240-NMSM-SM CA:CNT240 BRAIDED VARIABLE LENGTH EA  $             29.79 0.0%  $                29.79 N/A N/A
C240-NMSR-3 CA:CNT240 BRAIDED CABLE ASSEMBLY 3FT EA  $             38.35 0.0%  $                38.35 N/A N/A
C240-NMSR-3M CA:CNT240 BRAIDED CABLE ASSEMBLY 3M EA  $             43.00 0.0%  $                43.00 N/A N/A
C240-NMSR-5 CA:CNT240 BRAIDED CABLE ASSEMBLY 5FT EA  $             39.71 0.0%  $                39.71 N/A N/A
C240-NMSR-5M CA:CNT240 BRAIDED CABLE ASSEMBLY 5M EA  $             47.46 0.0%  $                47.46 N/A N/A
C240-NMSR-M5 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             37.76 0.0%  $                37.76 N/A N/A
C240-NMTFRP-1M5 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             33.41 0.0%  $                33.41 N/A N/A
C240-NMTM-10 CA:TMO CNT240 BRAIDED ASSY 10FT EA  $             36.25 0.0%  $                36.25 N/A N/A
C240-NMTM-15 CA:TMO CNT240 BRAIDED ASSY 15FT EA  $             39.65 0.0%  $                39.65 N/A N/A
C240-NMTM-20 CA:TMO CNT240 BRAIDED ASSY 20FT EA  $             43.05 0.0%  $                43.05 N/A N/A
C240-NMTM-2M3 CA:CNT240 BRAIDED ASSY 2.3M EA  $             35.36 0.0%  $                35.36 N/A N/A
C240-NMTM-30M CA:CNT240 BRAIDED ASSY 30M EA  $             97.13 0.0%  $                97.13 N/A N/A
C240-NMTM-50-X CA:CNT240 BRAIDED LooseTM CABLE ASSEMBLY EA  $             66.62 0.0%  $                66.62 N/A N/A
C240-NMTM-6 CA:TMO CNT240 BRAIDED ASSY 6FT EA  $             33.53 0.0%  $                33.53 N/A N/A
C240-NRNR-1 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             44.74 0.0%  $                44.74 N/A N/A
C240-NRQMR-4 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             48.47 0.0%  $                48.47 N/A N/A
C240-NRQMR-5 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             49.15 0.0%  $                49.15 N/A N/A
C240-NRQMR-6 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             49.83 0.0%  $                49.83 N/A N/A
C240-NRSM-1M CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             39.21 0.0%  $                39.21 N/A N/A
C240-NRSR-1 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             44.52 0.0%  $                44.52 N/A N/A
C240-NRSR-14N CA:CNT240 BRAIDED CABLE ASSEMBLY 14IN EA  $             42.37 0.0%  $                42.37 N/A N/A
C240-NRSR-3M CA:CNT240 BRAIDED CABLE ASSY 3M EA  $             50.53 0.0%  $                50.53 N/A N/A
C240-NRTMRP-5F7 CA:CNT240 BRAIDED 68IN CABLE ASSEMBLY EA  $             41.55 0.0%  $                41.55 N/A N/A
C240-PTMTM-2 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             31.26 0.0%  $                31.26 N/A N/A
C240-PTMTM-20 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             43.50 0.0%  $                43.50 N/A N/A
C240-QMQM-30 CA:TMO CNT240 BRAIDED ASSY 30FT EA  $             56.60 0.0%  $                56.60 N/A N/A
C240-QMRQMR-15 CA:CNT240 BRAIDED ASSEMBLY 15FT EA  $             58.18 0.0%  $                58.18 N/A N/A
C240-QMRQMR-20 CA:CNT240 BRAIDED CABLE ASSEMBLY 20 FT EA  $             61.58 0.0%  $                61.58 N/A N/A
C240-QMRQMR-35 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             71.78 0.0%  $                71.78 N/A N/A
C240-QMRQMR-40 CA:CNT240 BRAIDED ASSEMBLY 40FT EA  $             75.18 0.0%  $                75.18 N/A N/A
C240-QMRQMR-50 CA:CNT240 BRAIDED CABLE ASSEMBLY 50FT EA  $             81.98 0.0%  $                81.98 N/A N/A
C240-QMRQMR-50-X CA:CNT240 BRAIDED LOOSE QMA R/A ASSEMBLY EA  $             75.68 0.0%  $                75.68 N/A N/A
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C240-QMRQMR-M172 CA:CNT240 BRAIDED CABLE ASSEMBLY 0.172M EA  $             48.36 0.0%  $                48.36 N/A N/A
C240-QMRQMR-M275 CA:CNT240 BRAIDED CABLE ASSEMBLY 0.275M EA  $             48.59 0.0%  $                48.59 N/A N/A
C240-QRQR-10 CA:TMO CNT240 BRAIDED ASSY 10FT EA  $             54.78 0.0%  $                54.78 N/A N/A
C240-QRQR-12 CA:TMO CNT240 BRAIDED ASSY 12FT EA  $             56.14 0.0%  $                56.14 N/A N/A
C240-QRQR-15 CA:TMO CNT240 BRAIDED ASSY 15FT EA  $             58.18 0.0%  $                58.18 N/A N/A
C240-QRQR-16 CA:TMO CNT240 BRAIDED ASSY 16FT EA  $             58.86 0.0%  $                58.86 N/A N/A
C240-QRQR-20 CA:TMO CNT240 BRAIDED ASSY 20FT EA  $             61.58 0.0%  $                61.58 N/A N/A
C240-QRQR-30 CA:TMO CNT240 BRAIDED ASSY 30FT EA  $             68.38 0.0%  $                68.38 N/A N/A
C240-QRQR-6 CA:TMO CNT240 BRAIDED ASSY 6FT EA  $             52.06 0.0%  $                52.06 N/A N/A
C240R-BTFTM-1M5 CA:C240R BRAIDED CABLE ASSEMBLY 1.5M EA  $             39.71 0.0%  $                39.71 N/A N/A
C240R-NMNM-1M5 CA:C240R BRAIDED CABLE ASSEMBLY 1.5M EA  $             33.41 0.0%  $                33.41 N/A N/A
C240R-TMTM-1M5 CA:C240R BRAIDED CABLE ASSEMBLY 1.5M EA  $             34.31 0.0%  $                34.31 N/A N/A
C240S-DRDR-1M CA: CNT-240-FLEX BRAIDED ASSY 1M EA  $             53.29 0.0%  $                53.29 N/A N/A
C240S-DRDR-1M5 CA: CNT-240-FLEX BRAIDED ASSY 1.5M EA  $             54.66 0.0%  $                54.66 N/A N/A
C240S-DRDR-2M CA: CNT-240-FLEX BRAIDED ASSY 2M EA  $             56.02 0.0%  $                56.02 N/A N/A
C240-SFDR-1M CA:CNT240 BRAIDED CABLE ASSEMBLY 1M EA  $             43.87 0.0%  $                43.87 N/A N/A
C240-SFDR-3 CA:CNT240 SMAF 7/16DIN RT BRAIDED 3FT EA  $             43.68 0.0%  $                43.68 N/A N/A
C240-SFQMR-1 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             40.76 0.0%  $                40.76 N/A N/A
C240-SFQMR-1M CA:CNT240 BRAIDED CABLE ASSEMBLY 1M EA  $             42.58 0.0%  $                42.58 N/A N/A
C240-SFQMR-3 CA:CNT240 SMA F TO QMA RT BRAIDED 3FT EA  $             42.39 0.0%  $                42.39 N/A N/A
C240-SMDR-10 CA:CNT240 BRAIDED CABLE ASSEMBLY 10FT EA  $             49.56 0.0%  $                49.56 N/A N/A
C240-SMDR-12M CA:CNT240 BRAIDED CABLE ASSEMBLY 12M EA  $             69.52 0.0%  $                69.52 N/A N/A
C240-SMDR-15 CA:CNT240 BRAIDED CABLE ASSEMBLY 15FT EA  $             52.96 0.0%  $                52.96 N/A N/A
C240-SMDR-1M CA:CNT240 BRAIDED CABLE ASSEMBLY 1M EA  $             44.99 0.0%  $                44.99 N/A N/A
C240-SMDR-20 CA:CNT240 BRAIDED CABLE ASSEMBLY 20FT EA  $             56.36 0.0%  $                56.36 N/A N/A
C240-SMDR-2M CA:CNT240 BRAIDED CABLE ASSEMBLY 2M EA  $             47.22 0.0%  $                47.22 N/A N/A
C240-SMDR-30 CA:CNT240 BRAIDED CABLE ASSEMBLY 30FT EA  $             63.16 0.0%  $                63.16 N/A N/A
C240-SMDR-8M CA:CNT240 BRAIDED CABLE ASSEMBLY 8M EA  $             60.60 0.0%  $                60.60 N/A N/A
C240-SMQM-10 CA:TMO CNT240 BRAIDED ASSY 10FT EA  $             42.38 0.0%  $                42.38 N/A N/A
C240-SMQM-15 CA:TMO CNT240 BRAIDED ASSY 15FT EA  $             45.78 0.0%  $                45.78 N/A N/A
C240-SMQM-20 CA:TMO CNT240 BRAIDED ASSY 20FT EA  $             49.18 0.0%  $                49.18 N/A N/A
C240-SMQM-3 CA: CNT240 BRAIDED CABLE ASSY 3FT EA  $             42.27 0.0%  $                42.27 N/A N/A
C240-SMQM-30 CA:CNT240 BRAIDED CABLE ASSEMBLY 30FT EA  $             55.98 0.0%  $                55.98 N/A N/A
C240-SMQM-6 CA:TMO CNT240 BRAIDED ASSY 6FT EA  $             39.66 0.0%  $                39.66 N/A N/A
C240-SMQMR-15 CA:CNT240 BRAIDED CABLE ASSEMBLY 15FT EA  $             51.67 0.0%  $                51.67 N/A N/A
C240-SMQMR-20 CA:CNT240 BRAIDED CABLE ASSEMBLY 20FT EA  $             55.07 0.0%  $                55.07 N/A N/A
C240-SMQMR-3 CA:CNT240 BRAIDED CABLE ASSEMBLY 3FT EA  $             43.51 0.0%  $                43.51 N/A N/A
C240-SMQMR-30 CA:CNT240 BRAIDED SMA TO QMA ASSY 30 FT EA  $             61.87 0.0%  $                61.87 N/A N/A
C240-SMQMR-34 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             61.79 0.0%  $                61.79 N/A N/A
C240-SMQMR-35 CA:CNT240 BRAIDED SMA TO QMA ASSY 35 FT EA  $             65.27 0.0%  $                65.27 N/A N/A
C240-SMQMR-4M CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             47.59 0.0%  $                47.59 N/A N/A
C240-SMQMR-5 CA:CNT240 BRAIDED CABLE ASSEMBLY 5FT EA  $             44.87 0.0%  $                44.87 N/A N/A
C240-SMSF-10 CA:CNT240 BRAIDED CABLE ASSEMBLY 10FT EA  $             40.64 0.0%  $                40.64 N/A N/A
C240-SMSF-1M CA:CNT240 BRAIDED CABLE ASSEMBLY 1M EA  $             36.07 0.0%  $                36.07 N/A N/A
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C240-SMSF-9 CA:CNT240 BRAIDED CABLE ASSEMBLY 9FT EA  $             39.96 0.0%  $                39.96 N/A N/A
C240-SMSM-1 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             35.64 0.0%  $                35.64 N/A N/A
C240-SMSM-20 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             43.50 0.0%  $                43.50 N/A N/A
C240-SMSM-35 CA:CNT240 BRAIDED CABLE ASSEMBLY 35FT EA  $             58.76 0.0%  $                58.76 N/A N/A
C240-SMSM-M8 CA:CNT240 BRAIDED CABLE ASSEMBLY 0.8M EA  $             39.35 0.0%  $                39.35 N/A N/A
C240-SMTF-6N CA:CNT240 BRAIDED CABLE ASSY 6 IN EA  $             34.57 0.0%  $                34.57 N/A N/A
C240-SRQMR-1 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             46.15 0.0%  $                46.15 N/A N/A
C240-SRQMR-16M CA:CNT240 BRAIDED CABLE ASSEMBLY 16M EA  $             81.15 0.0%  $                81.15 N/A N/A
C240-SRQMR-2M CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             22.47 0.0%  $                22.47 N/A N/A
C240-SRQMR-35 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             69.27 0.0%  $                69.27 N/A N/A
C240-SRQMR-4 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             48.19 0.0%  $                48.19 N/A N/A
C240-SRQMR-5 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             48.87 0.0%  $                48.87 N/A N/A
C240-SRQMR-6 CA:CNT240 BRAIDED CABLE ASSEMBLY EA  $             49.55 0.0%  $                49.55 N/A N/A
C240-SRSR-M15 CA:CNT240 BRAIDED CABLE ASSEMBLY 0.15M EA  $             39.43 0.0%  $                39.43 N/A N/A
C240-SRTR-2M-MT CA:CNT240 BRAIDED CABLE ASSEMBLY 2M EA  $             30.87 0.0%  $                30.87 N/A N/A
C240-TMSM-15M CA:CNT240 BRAIDED CABLE ASSY 15M EA  $             65.88 0.0%  $                65.88 N/A N/A
C240-TMSM-30M CA:CNT240 BRAIDED CABLE ASSY 30M EA  $             99.33 0.0%  $                99.33 N/A N/A
C240-TMSM-5M CA:CNT240 BRAIDED CABLE ASSY 5M EA  $             43.58 0.0%  $                43.58 N/A N/A
C240-TMSM-60M CA:CNT240 BRAIDED CABLE ASSY 60M EA  $           166.23 0.0%  $              166.23 N/A N/A
C240-TRQF-6N CA:TMO CNT240 BRAIDED ASSY 6IN EA  $             47.21 0.0%  $                47.21 N/A N/A
C240-W-NMSM-10M CA:CNT240W BRAIDED CABLE ASSEMBLY EA  $             52.09 0.0%  $                52.09 N/A N/A
C240-W-NMSM-20M CA:CNT240W BRAIDED CABLE ASSEMBLY EA  $             74.39 0.0%  $                74.39 N/A N/A
C240-W-NMSM-M5 CA:CNT240W BRAIDED CABLE ASSEMBLY EA  $             30.90 0.0%  $                30.90 N/A N/A
C2SGRIP SUPPORT/HOISTING GRIP KIT EA  $             16.52 0.0%  $                16.52 N/A N/A
C2SGRIP-2IK SUPPORT/HOISTING GRIPINSTALLATION KIT EA  $             17.12 0.0%  $                17.12 N/A N/A
C300F-NFSR-6 CA:CNT300FR BRAIDED CABLE ASSEMBLY EA  $             56.13 0.0%  $                56.13 N/A N/A
C300F-NMNR-1 CA:CNT300FR BRAIDED POWER AMPLIFIER EA  $             52.23 0.0%  $                52.23 N/A N/A
C300F-NMNR-2 CA:CNT300FR BRAIDED POWER AMPLIFIER EA  $             53.38 0.0%  $                53.38 N/A N/A
C300F-NRNF-2 CA:CNT300FR BRAIDED POWER AMPLIFIER EA  $             58.54 0.0%  $                58.54 N/A N/A
C300F-NRNR-1 CA:CNT300FR BRAIDED POWER AMPLIFIER EA  $             62.61 0.0%  $                62.61 N/A N/A
C300F-NRNR-1F5 CA:CNT300FR BRAIDED POWER AMPLIFIER EA  $             63.19 0.0%  $                63.19 N/A N/A
C300F-NRNR-2 CA:CNT300FR BRAIDED POWER AMPLIFIER EA  $             63.76 0.0%  $                63.76 N/A N/A
C300F-NRNR-F5 CA:CNT300FR BRAIDED POWER AMPLIFIER EA  $             62.04 0.0%  $                62.04 N/A N/A
C300F-NRSR-3 CA:CNT300FR BRAIDED POWER AMPLIFIER EA  $             57.90 0.0%  $                57.90 N/A N/A
C300F-NRSR-6 CA:CNT300FR BRAIDED CABLE ASSEMBLY EA  $             61.35 0.0%  $                61.35 N/A N/A
C300F-SRTR-1F58 CA:CNT300FR BRAIDED POWER AMPLIFIER EA  $             48.69 0.0%  $                48.69 N/A N/A
C300F-SRTR-6 CA:CNT300FR BRAIDED CABLE ASSEMBLY EA  $             53.83 0.0%  $                53.83 N/A N/A
C300W-NMSM-10M CA:CNT300 WHITE JACKET ASSY 10M EA  $             64.73 0.0%  $                64.73 N/A N/A
C300W-NMSM-1M CA:CNT300 WHITE JACKET ASSY 1M EA  $             40.52 0.0%  $                40.52 N/A N/A
C300W-NMSM-20M CA:CNT300 WHITE JACKET ASSY 20M EA  $             91.63 0.0%  $                91.63 N/A N/A
C300W-NMSM-2M CA:CNT300 WHITE JACKET ASSY 2M EA  $             43.21 0.0%  $                43.21 N/A N/A
C300W-NMSM-5M CA:CNT300 WHITE JACKET ASSY 5M EA  $             51.28 0.0%  $                51.28 N/A N/A
C-30-CPUSE-D-AI6 ��30dB;AIR DIRECTIONAL COUPLER; 698â 2700;D EA  $           241.20 0.0%  $              241.20 N/A N/A
C-30-CPUSE-N-AI6 ��30dB;AIR DIRECTIONAL COUPLER; 698â 2700;N EA  $           201.00 0.0%  $              201.00 N/A N/A
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C-30-TCPUSE-D 30dB DIRECTIONAL COUPLER 380-2700 D EA  $           438.00 0.0%  $              438.00 N/A N/A
C-30-TCPUSE-N 30dB DIRECTIONAL COUPLER 380-2700 N EA    $           278.00 0.00%  $              278.00 N/A N/A
C4006L-NFNF-100 CA:CNT400 BUNDLED CABLE ASSEMBLY 100FT EA  $           864.84 0.0%  $              864.84 N/A N/A
C4006L-NFNF-125 CA:CNT400 BUNDLED CABLE ASSEMBLY 125FT EA  $        1,002.84 0.0%  $           1,002.84 N/A N/A
C4006L-NFNF-150 CA:CNT400 BUNDLED CABLE ASSEMBLY 150FT EA  $        1,140.84 0.0%  $           1,140.84 N/A N/A
C4006L-NFNF-175 CA:CNT400 BUNDLED CABLE ASSEMBLY 175FT EA  $        1,278.84 0.0%  $           1,278.84 N/A N/A
C4006L-NFNF-200 CA:CNT400 BUNDLED CABLE ASSEMBLY 200FT EA  $        1,416.84 0.0%  $           1,416.84 N/A N/A
C4006L-NFNF-225 CA:CNT400 BUNDLED CABLE ASSEMBLY 225FT EA  $        1,554.84 0.0%  $           1,554.84 N/A N/A
C4006L-NFNF-25 CA:CNT400 BUNDLED CABLE ASSEMBLY 25FT EA  $           450.84 0.0%  $              450.84 N/A N/A
C4006L-NFNF-250 CA:CNT400 BUNDLED CABLE ASSEMBLY 250FT EA  $        1,692.84 0.0%  $           1,692.84 N/A N/A
C4006L-NFNF-275 CA:CNT400 BUNDLED CABLE ASSEMBLY 275FT EA  $        1,830.84 0.0%  $           1,830.84 N/A N/A
C4006L-NFNF-300 CA:CNT400 BUNDLED CABLE ASSEMBLY 300FT EA  $        1,968.84 0.0%  $           1,968.84 N/A N/A
C4006L-NFNF-325 CA:CNT400 BUNDLED CABLE ASSEMBLY 325FT EA  $        2,106.84 0.0%  $           2,106.84 N/A N/A
C4006L-NFNF-350 CA:CNT400 BUNDLED CABLE ASSEMBLY 350FT EA  $        2,244.84 0.0%  $           2,244.84 N/A N/A
C4006L-NFNF-375 CA:CNT400 BUNDLED CABLE ASSEMBLY 375FT EA  $        2,382.84 0.0%  $           2,382.84 N/A N/A
C4006L-NFNF-400 CA:CNT400 BUNDLED CABLE ASSEMBLY 400FT EA  $        2,520.84 0.0%  $           2,520.84 N/A N/A
C4006L-NFNF-425 CA:CNT400 BUNDLED CABLE ASSEMBLY 425FT EA  $        2,658.84 0.0%  $           2,658.84 N/A N/A
C4006L-NFNF-450 CA:CNT400 BUNDLED CABLE ASSEMBLY 450FT EA  $        2,796.84 0.0%  $           2,796.84 N/A N/A
C4006L-NFNF-475 CA:CNT400 BUNDLED CABLE ASSEMBLY 475FT EA  $        2,934.84 0.0%  $           2,934.84 N/A N/A
C4006L-NFNF-50 CA:CNT400 BUNDLED CABLE ASSEMBLY 50FT EA  $           588.84 0.0%  $              588.84 N/A N/A
C4006L-NFNF-75 CA:CNT400 BUNDLED CABLE ASSEMBLY 75FT EA  $           726.84 0.0%  $              726.84 N/A N/A
C400-BNFQM-9 CA:CNT400 BRAIDED CABLE ASSEMBLY 9FT EA  $             65.38 0.0%  $                65.38 N/A N/A
C400D-DMDM-1M5-X CA:CNT400DB LOOSE DM CABLE ASSEMBLY EA  $             98.04 0.0%  $                98.04 N/A N/A
C400D-DMDM-2M5-X CA:CNT400DB LOOSE DM CABLE ASSEMBLY EA  $           101.52 0.0%  $              101.52 N/A N/A
C400D-DMDM-4M-X CA:CNT400DB LOOSE DM CABLE ASSEMBLY EA  $           101.09 0.0%  $              101.09 N/A N/A
C400D-DMDM-5M5-X CA:CNT400DB LOOSE DM CABLE ASSEMBLY EA  $           106.31 0.0%  $              106.31 N/A N/A
C400D-DMDM-7M5-X CA:CNT400DB LOOSE DM CABLE ASSEMBLY EA  $           113.26 0.0%  $              113.26 N/A N/A
C400-DMDF-70 CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $           166.88 0.0%  $              166.88 N/A N/A
C400-DMDF-90 CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $           185.28 0.0%  $              185.28 N/A N/A
C400-DRQM-20 CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             74.83 0.0%  $                74.83 N/A N/A
C400-DRQMR-20 CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             80.44 0.0%  $                80.44 N/A N/A
C400F-NMNM-10M CA:CNT400FR BRAIDED CABLE ASSEMBLY; 10M EA  $             85.92 0.0%  $                85.92 N/A N/A
C400F-NMNM-20M CNT400FR BRAIDED CABLE ASSEMBLY; 20M EA  $           134.52 0.0%  $              134.52 N/A N/A
C400F-NMNM-3 CA:CNT400FR BRAIDED CABLE ASSEMBLY EA  $             41.70 0.0%  $                41.70 N/A N/A
C400F-NMNM-30M CA:CNT400FR BRAIDED CABLE ASSEMBLY EA  $           181.02 0.0%  $              181.02 N/A N/A
C400F-NMNM-6 CA:CNT240FR BRAIDED CABLE ASSEMBLY EA  $             46.08 0.0%  $                46.08 N/A N/A
C400F-NMNR-M85 CA:CNT400FR BRAIDED CABLE ASSEMBLY EA  $             56.83 0.0%  $                56.83 N/A N/A
C400F-NRTF-2M CA:CNT400FR BRAIDED CABLE ASSEMBLY EA  $             63.72 0.0%  $                63.72 N/A N/A
C400-NFSM-1M CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             52.09 0.0%  $                52.09 N/A N/A
C400-NMDM-1M5 CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             72.75 0.0%  $                72.75 N/A N/A
C400-NMDM-3 CA:CNT400 BRAIDED CABLE ASSY 3 FT EA  $             70.98 0.0%  $                70.98 N/A N/A
C400-NMNF-10M CA:CNT400 BRAIDED CABLE ASSY 10 M EA  $             66.61 0.0%  $                66.61 N/A N/A
C400-NMNF-1M CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             42.20 0.0%  $                42.20 N/A N/A
C400-NMNF-3 CA:CNT400 BRAIDED ASSEMBLY 3FT EA  $             41.94 0.0%  $                41.94 N/A N/A
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C400-NMNF-30M CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $           129.78 0.0%  $              129.78 N/A N/A
C400-NMNF-3M CA:CNT400 BRAIDED CABLE ASSEMBLY; 3M EA  $             48.24 0.0%  $                48.24 N/A N/A
C400-NMNF-8M CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             63.34 0.0%  $                63.34 N/A N/A
C400-NMNF-M3 CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             40.08 0.0%  $                40.08 N/A N/A
C400-NMNF-M5 CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             40.69 0.0%  $                40.69 N/A N/A
C400-NMNM-1 CA:CNT400 BRAIDED CABLE ASSY 1 FT EA  $             38.24 0.0%  $                38.24 N/A N/A
C400-NMNM-10 CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             46.52 0.0%  $                46.52 N/A N/A
C400-NMNM-100M CA:CNT400 BRAIDED CABLE ASSY 100 M EA  $           339.32 0.0%  $              339.32 N/A N/A
C400-NMNM-100M-X CA:CNT400 BRAIDED CABLE ASSEMBLY LooseNM EA  $           333.02 0.0%  $              333.02 N/A N/A
C400-NMNM-100M-XX CA:CNT400 LOOSE NM NM BRAIDED ASSEMBLY EA  $           326.72 0.0%  $              326.72 N/A N/A
C400-NMNM-150 CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $           175.32 0.0%  $              175.32 N/A N/A
C400-NMNM-1M CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             40.34 0.0%  $                40.34 N/A N/A
C400-NMNM-1M5 CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             41.85 0.0%  $                41.85 N/A N/A
C400-NMNM-2M CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             43.36 0.0%  $                43.36 N/A N/A
C400-NMNM-3 CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             40.08 0.0%  $                40.08 N/A N/A
C400-NMNM-3M CA:CNT400 BRAIDED CABLE ASSEMBLY 3 M EA  $             46.38 0.0%  $                46.38 N/A N/A
C400-NMNM-3-P1 CA:CNT400 BRAIDED CABLE ASSY 3 FT EA  $             38.02 0.0%  $                38.02 N/A N/A
C400-NMNM-4M CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             49.40 0.0%  $                49.40 N/A N/A
C400-NMNM-5 CA:CNT400 BRAIDED CABLE ASSEMBLY 5FT EA  $             41.92 0.0%  $                41.92 N/A N/A
C400-NMNM-5M CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             52.42 0.0%  $                52.42 N/A N/A
C400-NMNM-M3 CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             38.22 0.0%  $                38.22 N/A N/A
C400-NMNM-M5 CA:CNT400 BRAIDED CABLE ASSY 0.5 M EA  $             38.83 0.0%  $                38.83 N/A N/A
C400-NMNR-10 CA:CNT400 BRAIDED CABLE ASSEMBLY 10FT EA  $             61.96 0.0%  $                61.96 N/A N/A
C400-NMNR-2M CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             58.80 0.0%  $                58.80 N/A N/A
C400-NMNR-3 CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             55.52 0.0%  $                55.52 N/A N/A
C400-NMNR-5M CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             67.86 0.0%  $                67.86 N/A N/A
C400-NMNR-8 CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             60.12 0.0%  $                60.12 N/A N/A
C400-NMNR-M56 CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             54.45 0.0%  $                54.45 N/A N/A
C400-NMQM-35 CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             75.70 0.0%  $                75.70 N/A N/A
C400-NMQMR-35 CA:CNT400 NM TO QMAR CABLE ASSY 35 FT EA  $             78.85 0.0%  $                78.85 N/A N/A
C400-NMQMR-40 CA:CNT400 NM TO QMAR CABLE ASSY 40 FT EA  $             83.45 0.0%  $                83.45 N/A N/A
C400-NMQMR-45 CA:CNT400 NM TO QMAR CABLE ASSY 45 FT EA  $             88.05 0.0%  $                88.05 N/A N/A
C400-NMQMR-50 CA:CNT400 NM TO QMAR CABLE ASSY 50 FT EA  $             92.65 0.0%  $                92.65 N/A N/A
C400-NMQMR-55 CA:CNT400 NM TO QMAR CABLE ASSY 55 FT EA  $             97.25 0.0%  $                97.25 N/A N/A
C400-NMSM-10 CA:CNT400 BRAIDED CABLE ASSY 10 FT EA  $             56.41 0.0%  $                56.41 N/A N/A
C400-NMSM-30 CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             74.81 0.0%  $                74.81 N/A N/A
C400-NMSM-8M CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             71.37 0.0%  $                71.37 N/A N/A
C400-NMSMRP-1M CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             54.72 0.0%  $                54.72 N/A N/A
C400-NMTM-1M CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             41.58 0.0%  $                41.58 N/A N/A
C400-NMTM-2M CA:CNT400 BRAIDED CABLE ASSEMBLY 2M EA  $             44.60 0.0%  $                44.60 N/A N/A
C400-NMTM-5M CA:CNT400 BRAIDED CABLE ASSEMBLY 5M EA  $             53.66 0.0%  $                53.66 N/A N/A
C400-NMTM-M5 CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             40.07 0.0%  $                40.07 N/A N/A
C400-NRDBF-1M CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             93.98 0.0%  $                93.98 N/A N/A
C400-NRNR-2M CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             74.25 0.0%  $                74.25 N/A N/A
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C400-NRQMR-35 CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             92.50 0.0%  $                92.50 N/A N/A
C400-PNFTM-5M CA:CNT400 BRAIDED CABLE ASSY 5 M EA  $             61.07 0.0%  $                61.07 N/A N/A
C400-QMQM-35 CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             81.89 0.0%  $                81.89 N/A N/A
C400-QMRQMR-35 CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             93.12 0.0%  $                93.12 N/A N/A
C400-SMQM-35 CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             85.59 0.0%  $                85.59 N/A N/A
C400-SMSM-12 CA:CNT400 BRAIDED CABLE ASSEMBLY 12FT EA  $             68.14 0.0%  $                68.14 N/A N/A
C400S-NMNM-20 CA:CNT-400-FLEX BRAIDED ASSY 20FT EA  $             72.59 0.0%  $                72.59 N/A N/A
C400S-NMSM-20 CA:CNT-400-FLEX BRAIDED ASSY 20FT EA  $             81.24 0.0%  $                81.24 N/A N/A
C400-SRQMR-20 CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             80.44 0.0%  $                80.44 N/A N/A
C400-SRQMR-35 CA:CNT400 BRAIDED CABLE ASSEMBLY 35FT EA  $             94.24 0.0%  $                94.24 N/A N/A
C400-TMTF-1M CA:CNT400 BRAIDED CABLE ASSEMBLY 1M EA  $             42.82 0.0%  $                42.82 N/A N/A
C400-TMTF-2M CA:CNT400 BRAIDED CABLE ASSEMBLY 2M EA  $             45.84 0.0%  $                45.84 N/A N/A
C400-TMTF-4M CA:CNT400 BRAIDED CABLE ASSEMBLY 4M EA  $             51.88 0.0%  $                51.88 N/A N/A
C400-TMTF-5M CA:CNT400 BRAIDED CABLE ASSEMBLY EA  $             55.32 0.0%  $                55.32 N/A N/A
C400-TMTF-6M CA:CNT400 BRAIDED CABLE ASSEMBLY 6M EA  $             57.92 0.0%  $                57.92 N/A N/A
C400-TMTM-30-X CA:CNT400 LOOSE TM CABLE ASSEMBLY EA  $             77.90 0.0%  $                77.90 N/A N/A
C400-UMUM-100 CA:CNT400 BRAIDED CABLE ASSEMBLY MOTO EA  $           124.26 0.0%  $              124.26 N/A N/A
C600-BNFBNF-30 CA:CNT600 BRAIDED CABLE ASSEMBLY EA  $           135.18 0.0%  $              135.18 N/A N/A
C600-DMDF-100 CA:CNT600 BRAIDED CABLE ASSEMBLY EA  $           288.52 0.0%  $              288.52 N/A N/A
C600F-NMNM-30M CA:CNT600 BRAIDED CABLE ASSEMBLY EA  $           347.19 0.0%  $              347.19 N/A N/A
C600F-NMNR-M4 CA:CNT600 FIRE RTRDNT BRAIDED ASSY 4 M EA  $             94.25 0.0%  $                94.25 N/A N/A
C600-NMDM-2M CA:CNT600 BRAIDED ASSEMBLY 2M EA  $             86.71 0.0%  $                86.71 N/A N/A
C600-NMNM-80 CA:CNT600 BRAIDED CABLE ASSEMBLY EA  $           220.00 0.0%  $              220.00 N/A N/A
C61B01P01 BIAS TEE HARNESS 6xPIN; 10M EA  $           100.00 0.0%  $              100.00 N/A N/A
C61B01P05 PDU POWER CABLE; 24V; 5M EA  $             20.00 0.0%  $                20.00 N/A N/A
C61B01P3102 ALARM CABLE 3 WIRES EA  $             75.00 0.0%  $                75.00 N/A N/A
C61B01P3202 CABLE 2WIRES LENGHT 5M EA  $             75.00 0.0%  $                75.00 N/A N/A
C61B01P35 PDU ALARM CABLE; FEMALE; 7M EA  $             45.00 0.0%  $                45.00 N/A N/A
C61B01P3701 ALARM CABLE 3 WIRES EA  $           100.00 0.0%  $              100.00 N/A N/A
C61K01P28 Cable; TMA Power; PDU to RXAIT EA  $           120.00 0.0%  $              120.00 N/A N/A
C61L01P0102 CABLE BF 6C CONN M 9 P SUB DM EA  $           140.00 0.0%  $              140.00 N/A N/A
C61L01P3700 CABLE BF 6C CONN M9P SUBDM EA  $           300.00 0.0%  $              300.00 N/A N/A
C61L01P3801 BIAS TEE CABLE L 10000 EA  $           270.00 0.0%  $              270.00 N/A N/A
C61L01P42 CABLE; TMA POWER SMA EA  $           225.00 0.0%  $              225.00 N/A N/A
C61L01P43 CABLE; TMA POWER SMB EA  $           141.43 0.0%  $              141.43 N/A N/A
C61L01P4501 CABLE SUB-D 9P SMA M. EA  $           250.00 0.0%  $              250.00 N/A N/A
C-6-CPUSE-D-AI6 ��6dB;AIR DIRECTIONAL COUPLER; 698â 2700;D EA  $           241.20 0.0%  $              241.20 N/A N/A
C-6-CPUSE-N-AI6 ��6dB; AIR DIRECTIONAL COUPLER; 698â 2700;N EA  $           201.00 0.0%  $              201.00 N/A N/A
C-6-TCPUSE-D 6dB DIRECTIONAL COUPLER 380-2700 D EA  $           438.00 0.0%  $              438.00 N/A N/A
C-6-TCPUSE-N 6dB DIRECTIONAL COUPLER 380-2700 N EA    $           278.00 0.00%  $              278.00 N/A N/A
C-8-CPUSE-D-AI6 ��8dB;AIR DIRECTIONAL COUPLER; 698â 2700;D EA  $           241.20 0.0%  $              241.20 N/A N/A
C-8-CPUSE-N-AI6 ��8dB; AIR DIRECTIONAL COUPLER; 698â 2700;N EA  $           201.00 0.0%  $              201.00 N/A N/A
CA-BDFDM ADAPTOR:BULKHEAD DIN MALE - DIN FEMALE EA  $             30.57 0.0%  $                30.57 N/A N/A
CA-DFDF ADAPTOR:STRAIGHT DIN FEMALE - DIN FEMALE EA  $             24.17 0.0%  $                24.17 N/A N/A

711 of 9702



New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Andrews                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence 
Cost per 

Month per 
U/M 

(Hr, Unit, 
etc.)

CA-DFDR ADAPTOR:RIGHT ANGLE DIN FEMALE-DIN MALE EA  $             34.72 0.0%  $                34.72 N/A N/A
CA-DMDF ADAPTOR:STRAIGHT 7/16 DIN MALE-FEMALE EA  $             24.17 0.0%  $                24.17 N/A N/A
CA-DMDM ADAPTOR:STRAIGHT 7/16 DIN MALE-MALE EA  $             24.17 0.0%  $                24.17 N/A N/A
CA-DMKF ADAPTOR:7/16 DIN MALE - 4.1/9.5 FEMALE EA  $             26.60 0.0%  $                26.60 N/A N/A
CA-MCFNF ADAPTOR:STRAIGHT MCX FEMALE - N FEMALE EA  $             24.17 0.0%  $                24.17 N/A N/A
CA-NFKM ADAPTOR:N FEMALE - 4.1/9.5 DIN MALE EA  $             26.60 0.0%  $                26.60 N/A N/A
CA-NFNF ADAPTOR: STRAIGHT N FEMALE - N FEMALE EA    $             18.98 0.00%  $                18.98 N/A N/A
CA-NFSM ADAPTOR:STRAIGHT N FEMALE - SMA MALE EA  $             24.17 0.0%  $                24.17 N/A N/A
CA-NMNM ADAPTOR:STRAIGHT N MALE - N MALE EA  $             24.17 0.0%  $                24.17 N/A N/A
CA-NMSF ADAPTOR:STRAIGHT N MALE - SMA FEMALE EA  $             24.17 0.0%  $                24.17 N/A N/A
CA-NMSM ADAPTOR:STRAIGHT N MALE - SMA MALE EA  $             24.17 0.0%  $                24.17 N/A N/A
CAP-4 FOUR INCH SNAP-IN ENTRY PORT CAP EA  $               6.79 0.0%  $                  6.79 N/A N/A
CA-QDFBNF ADAPTOR:BULKHEAD QDS FEMALE-N FEMALE EA  $             56.17 0.0%  $                56.17 N/A N/A
CA-QDSNF ADAPTOR:STRAIGHT QDS MALE - N FEMALE EA  $             22.17 0.0%  $                22.17 N/A N/A
CA-QNMNM ADAPTOR: STRAIGHT QN MALE - N MALE EA  $             20.78 0.0%  $                20.78 N/A N/A
CA-SFDM ADAPTOR:SMA FEMALE TO DIN MALE EA  $             24.17 0.0%  $                24.17 N/A N/A
CA-SFQM ADAPTOR:STRAIGHT SMA FEMALE-QMA MALE EA  $             18.86 0.0%  $                18.86 N/A N/A
CA-SFQMR ADAPTOR:RIGHT ANGLE SMA FEMALE-QMA MALE EA  $             24.17 0.0%  $                24.17 N/A N/A
CA-SFSF ADAPTOR:STRAIGHT SMA FEMALE-SMA FEMALE EA  $             18.86 0.0%  $                18.86 N/A N/A
CA-SFSR ADAPTOR:RIGHT ANGLE SMA FEMALE-SMA MALE EA  $             24.17 0.0%  $                24.17 N/A N/A
CA-SMSF ADAPTOR:STRAIGHT SMA MALE - SMA FEMALE EA  $             18.86 0.0%  $                18.86 N/A N/A
CA-TNFDF ADAPTOR:STRAIGHT N FEMALE-DIN FEMALE EA  $             53.60 0.0%  $                53.60 N/A N/A
CA-TNFDM ADAPTOR:STRAIGHT N FEMALE-DIN MALE EA    $             53.60 0.00%  $                53.60 N/A N/A
CA-TNFTM ADAPTOR:STRAIGHT N FEMALE-TNC MALE EA  $             24.17 0.0%  $                24.17 N/A N/A
CA-TNMDF ADAPTOR: ST N MALE - 7/16 DIN FEMALE EA  $             53.60 0.0%  $                53.60 N/A N/A
CA-TNMDM ADAPTOR:STRAIGHT N MALE-DIN MALE EA  $             53.60 0.0%  $                53.60 N/A N/A
CA-TNMNM-H ADAPTOR:STRAIGHT N MALE-N MALE EA  $             24.17 0.0%  $                24.17 N/A N/A
CA-TNMTF ADAPTOR:STRAIGHT N MALE - TNC FEMALE EA  $             24.17 0.0%  $                24.17 N/A N/A
CA-TNMTM ADAPTOR:STRAIGHT N MALE - TNC MALE EA  $             24.17 0.0%  $                24.17 N/A N/A
CA-TNRNF-V2 ADAPTOR:RIGHT ANGLE N MALE-N FEMALE EA    $             24.17 0.00%  $                24.17 N/A N/A
CA-TSFTM ADAPTOR:STRAIGHT SMA FAMALE - TNC MALE EA  $             24.17 0.0%  $                24.17 N/A N/A
CBC1921-DF-2X TWIN PCS/AWS DIPLEXER WITH DC SWITCHING EA  $        1,381.00 0.0%  $           1,381.00 N/A N/A
CBC71921-DF 700/850/PCS/AWS TRIPLEXER EA  $        1,100.00 0.0%  $           1,100.00 N/A N/A
CBC721A-01 CBC; DC AUTO-SENSE EA  $           610.00 0.0%  $              610.00 N/A N/A
CBC721A-03 CBC; DC AUTO-SENSE; SNIFFER PORT; AISG P EA  $           620.00 0.0%  $              620.00 N/A N/A
CBC721A-03-2X Twin CBC721A-03 EA  $        1,260.00 0.0%  $           1,260.00 N/A N/A
CBC721A-08 CBC; DC AUTO-SENSE; AISG PORT (TOP) EA  $           650.00 0.0%  $              650.00 N/A N/A
CBC721-DF CROSS BAND COUPLER 700MHz & AWS EA  $           550.00 0.0%  $              550.00 N/A N/A
CBC721-DF-21-DCB CBC with DC Block on 2100MHz port EA  $           550.00 0.0%  $              550.00 N/A N/A
CBC721-DF-21DCB-2X CBC721-DF-21-DCB-STACKED EA  $        1,100.00 0.0%  $           1,100.00 N/A N/A
CBC721-DF-2X CBC;698-960MHZ/1710-2170MHZ;DC PASS-TWIN EA  $        1,100.00 0.0%  $           1,100.00 N/A N/A
CBC721-DF-7-DCB CBC with DC Block on 700MHz port EA  $           550.00 0.0%  $              550.00 N/A N/A
CBC721-DF-7-DCB-2X CBC721-DF-7-DCB-STACKED EA  $        1,100.00 0.0%  $           1,100.00 N/A N/A
CBC781921W-DS QUAD 700/800/1900/1700&2110&2300 DS EA  $        1,850.00 0.0%  $           1,850.00 N/A N/A
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CBC781921WT-DS QUAD T 700/800/1900/1700&2110&2300 DS EA  $        3,700.00 0.0%  $           3,700.00 N/A N/A
CBC7821-DF TRIPLEXER 700 & 750/CELLULAR/AWS & PCS EA  $        1,360.00 0.0%  $           1,360.00 N/A N/A
CBC78-DF CROSS COUPLER 750/850MHz EA  $        1,110.00 0.0%  $           1,110.00 N/A N/A
CBC78-DF-2X CBC;700-750/850 MHz; DC PASS-TWIN EA  $        2,220.00 0.0%  $           2,220.00 N/A N/A
CBC78-DF-7-DCB CBC700-750/850 MHz; 700-750 DC BLOCK EA  $        1,110.00 0.0%  $           1,110.00 N/A N/A
CBC78-DF-7-DCB-2X TWIN CBC78-DF-7-DCB EA  $        2,220.00 0.0%  $           2,220.00 N/A N/A
CBC78-DF-8-DCB CBC700-750/850 MHz; 850 DC BLOCK EA  $        1,110.00 0.0%  $           1,110.00 N/A N/A
CBC78-DF-8-DCB-2X DOUBLE CBC750 850 700 DCPASS EA  $        2,220.00 0.0%  $           2,220.00 N/A N/A
CBC819-MNT-OD Outdoor Diplexer Mounting Kit EA  $           371.00 0.0%  $              371.00 N/A N/A
CBC-MNT-19 19" SHELF FOR 6 DIPLEXERS EA  $           450.00 0.0%  $              450.00 N/A N/A
CBC-MNT-23 23" SHELF FOR 6 DIPLEXERS EA  $           450.00 0.0%  $              450.00 N/A N/A
CBCT819-DF TU; 800P/1900P;806-940; 1850-2000 EA  $           505.00 0.0%  $              505.00 N/A N/A
CBCT819-DF-19-DCB TU; 800P/1900BL; 806-940; 1850-2000 EA  $           505.00 0.0%  $              505.00 N/A N/A
CBCT819-DF-9-DCB TU; 800BL/1900P;806-940; 1850-2000 EA  $           505.00 0.0%  $              505.00 N/A N/A
CC-100 Clamp; 1-1/2" OD - 2-1/2" OD;Cross EA  $             54.00 0.0%  $                54.00 N/A N/A
CC-100-6 Clamp; 2-1/2" - 3-1/2" OD; Cross EA  $             59.40 0.0%  $                59.40 N/A N/A
CC-215 Clamp; 1-1/2" - 2-1/2" OD; Cross EA  $             59.52 0.0%  $                59.52 N/A N/A
CC-215-6 Clamp; 2-1/2" - 3-1/2" OD; Cross EA  $             69.12 0.0%  $                69.12 N/A N/A
CDX723A-DS DIPLEXER; AUTO-SENSE EA  $           610.00 0.0%  $              610.00 N/A N/A
CDX723A-DS-B DIPLEXER; AUTO-SENSE; LOC-MALE EA  $           630.00 0.0%  $              630.00 N/A N/A
CDX723A-DS-T DIPLEXER; AUTO-SENSE; LOC-FEMALE EA  $           630.00 0.0%  $              630.00 N/A N/A
CDX723AT-DS TWIN DIPLEXER; AUTO-SENSE EA  $        1,200.00 0.0%  $           1,200.00 N/A N/A
CDX723AT-DS-B TWIN DIPLEXER; AUTO-SENSE; LOC-MALE EA  $        1,300.00 0.0%  $           1,300.00 N/A N/A
CDX723AT-DS-T TWIN DIPLEXER; AUTO-SENSE; LOC-FEMALE EA  $        1,300.00 0.0%  $           1,300.00 N/A N/A
CELLMAX-D-CPUSE INDOOR ANTENNA DIR 698-960/1710-2700 EA    $             62.00 0.00%  $                62.00 N/A N/A
CELLMAX-D-CPUSEI INDOOR ANTENNA DIR 698-960/1710-2700 IMD EA    $             84.00 0.00%  $                84.00 N/A N/A
CELLMAX-D-CPUSE-O OUTDOOR ANTENNA DIR 698-960/1710-2700 EA  $             80.00 0.0%  $                80.00 N/A N/A
CELLMAX-EXT-CPU OUTDOOR ANTENNA 806-960/1710-2200 EA  $           390.00 0.0%  $              390.00 N/A N/A
CELLMAX-EXT-CPUSE OUTDOOR ANTENNA 698-960/1710-2700 EA    $           680.00 0.00%  $              680.00 N/A N/A
CELLMAX-O-CPUSE INDOOR ANTENNA OMNI 698-960/1710-2700 EA    $             36.00 0.00%  $                36.00 N/A N/A
CELLMAX-O-CPUSEI INDOOR ANTENNA OMNI698-960/1710-2700 IMD EA    $             71.00 0.00%  $                71.00 N/A N/A
CF085-50 RG 405MICROWAVE CABLE FT  $               3.05 0.0%  $                  3.05 N/A N/A
CF085T-50 RG 405MICROWAVE CABLE FT  $               3.32 0.0%  $                  3.32 N/A N/A
CF141-50 RG 402MICROWAVE CABLE FT  $               3.84 0.0%  $                  3.84 N/A N/A
CF141T-50 RG 402MICROWAVE CABLE FT  $               4.12 0.0%  $                  4.12 N/A N/A
CGT58 5/8" CONNECTOR GROUNDING KIT EA  $             16.37 0.0%  $                16.37 N/A N/A
CH-1-58-S85-KT-50 1-5/8" 85B CLIC HANGER KIT (1KIT=50PC) EA  $           336.00 0.0%  $              336.00 N/A N/A
CHB726-01 HYBRID COMBINER 698-2700Mhz EA  $           900.00 0.0%  $              900.00 N/A N/A
CL-0610-U Cable Ladder; 10'; 6 Hole; Univ. Hdwr EA  $           100.40 0.0%  $              100.40 N/A N/A
CL0610UH Hardware Kit for Cable Ladder; 6 Hole EA  $             33.20 0.0%  $                33.20 N/A N/A
CL-0620-U Cable Ladder; 20'; 6 Hole; Univ. Hdwr EA  $           196.72 0.0%  $              196.72 N/A N/A
CL0620UH Hardware Kit for Cable Ladder; 20' Sect. EA  $             67.44 0.0%  $                67.44 N/A N/A
CL-0910-U Cable Ladder; 10'; 9 Hole; Univ. Hdwr EA  $           106.96 0.0%  $              106.96 N/A N/A
CL0910UH Hardware Kit for Cable Ladder; 9 Hole EA  $             39.76 0.0%  $                39.76 N/A N/A
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CL-0920-U Cable Ladder; 20'; 9 Hole; Univ. Hdwr EA  $           207.44 0.0%  $              207.44 N/A N/A
CL0920UH Hardware Kit for Cable Ladder; 9 Hole EA  $             78.16 0.0%  $                78.16 N/A N/A
CL1001 Waveguide Ladder; 10' Side Rail (ea) EA  $             33.60 0.0%  $                33.60 N/A N/A
CL-1210-U Univ. Cable Ladder; 10'; 12 Hole; W/Hrdw EA  $           115.68 0.0%  $              115.68 N/A N/A
CL1210UH 12 Hole 10' Unv Hardware Kit EA  $             48.48 0.0%  $                48.48 N/A N/A
CL-1220-U Univ. Cable Ladder; 20'; 12 Hole; W/Hdwr EA  $           224.88 0.0%  $              224.88 N/A N/A
CL1220UH 12 Hole 20' Unv. Hardware Kit EA  $             95.60 0.0%  $                95.60 N/A N/A
CL2001 Waveguide Ladder; 20' Side Rail (ea) EA  $             64.64 0.0%  $                64.64 N/A N/A
CM-30D-72 DBL CHAIN MT KIT 8' CHAIN EA  $           359.20 0.0%  $              359.20 N/A N/A
CM-30D-96 Double Chain Mt Kit; 8' Chain EA  $           382.40 0.0%  $              382.40 N/A N/A
CM-30D-B Double Chain Mount Kit For 8'Chain EA  $           288.00 0.0%  $              288.00 N/A N/A
CM-30S-72 Single Chain Mt Kit; 8' Chain EA  $           243.60 0.0%  $              243.60 N/A N/A
CM-30S-96 Single Chain Mt Kit; 8' Chain EA  $           255.20 0.0%  $              255.20 N/A N/A
CM-30S-B Single Chain Mount Kit 8' Chain EA  $           208.00 0.0%  $              208.00 N/A N/A
CM-30T-72 Triple Chain Mt Kit;8' Chain EA  $           474.80 0.0%  $              474.80 N/A N/A
CM-30T-96 Triple Chain Mt Kit;8' Chain EA  $           509.60 0.0%  $              509.60 N/A N/A
CM-30T-B Triple Chain Mount Kit For8' Chain EA  $           368.00 0.0%  $              368.00 N/A N/A
CM-606-72 6 sector Chain Mount Kit; 2 3/8" odx72" EA  $           901.60 0.0%  $              901.60 N/A N/A
CM-606-96 6 sector Chain Mount Kit; 2 3/8" odx96" EA  $           971.20 0.0%  $              971.20 N/A N/A
CM-606-B Six Sector Chain Mount Base Kit EA  $           688.00 0.0%  $              688.00 N/A N/A
CM-60D-72 Double Chain Mt;16' Chain EA  $           407.20 0.0%  $              407.20 N/A N/A
CM-60D-96 Double Chain Mt Kit;16' Chain EA  $           430.40 0.0%  $              430.40 N/A N/A
CM-60D-B Double Chain Mount Kit For16 'Chain EA  $           336.00 0.0%  $              336.00 N/A N/A
CM-60S-72 Single Chain Mt Kit16' Chain EA  $           291.60 0.0%  $              291.60 N/A N/A
CM-60S-96 Single Chain Mt Kit; 16' Chain EA  $           303.20 0.0%  $              303.20 N/A N/A
CM-60S-B Single Chain Mount Kit For16'Chain EA  $           256.00 0.0%  $              256.00 N/A N/A
CM-60T-72 Triple Chain Mt Kit;16' Chain EA  $           522.80 0.0%  $              522.80 N/A N/A
CM-60T-96 Triple Chain Mt Kit;16' Chain EA  $           557.60 0.0%  $              557.60 N/A N/A
CM-60T-B Triple Chain Mount Kit 16' Chain EA  $           416.00 0.0%  $              416.00 N/A N/A
CMAX-D-CPUSEI INDOOR ANTENNA DIR 698-960/1710-2700 IMD EA  $           159.00 0.0%  $              159.00 N/A N/A
CMAX-DM30-CPUSEI MIMO ANTENNA; DIR; 698-960/1710-2700MHz EA  $        1,798.00 0.0%  $           1,798.00 N/A N/A
CMAX-DM60-CPUSEI MIMO ANTENNA; DIR; 698-960/1710-2700MHz EA  $        1,398.00 0.0%  $           1,398.00 N/A N/A
CMAX-DMF-CPUSEI INDOOR MIMO ANT; DIR 698-960/1710-2700 EA  $           313.00 0.0%  $              313.00 N/A N/A
CMAX-DMF-CPUSEI53 LOW PIM MIMO ANT; DIR; 698-960/1710-2700 EA  $           313.00 0.0%  $              313.00 N/A N/A
CMAX-O-CPUSEI INDOOR ANTENNA OMNI698-960/1710-2700 IMD EA  $             85.00 0.0%  $                85.00 N/A N/A
CMAX-OMH-CPUSEI ��INDOOR ANT MIMO H BAND 698-960/1710â 2700 EA  $           182.00 0.0%  $              182.00 N/A N/A
CMAX-OMH-CPUSEI53 LOW PIM MIMO ANT;OMNI; 698-960/1710-2700 EA  $           182.00 0.0%  $              182.00 N/A N/A
CM-H30-63 Heavy Duty Chain Mt Kit 8' Chain EA  $           606.56 0.0%  $              606.56 N/A N/A
CM-H30-B Heavy Duty Chain Mount Kit;8' Chain EA  $           392.00 0.0%  $              392.00 N/A N/A
CM-H60-63 Heavy Duty Chain Mt Kit;16' Chain EA  $           694.56 0.0%  $              694.56 N/A N/A
CM-H60-B Heavy Duty Chain Mount Kit;16' Chain EA  $           480.00 0.0%  $              480.00 N/A N/A
CM-L30-63 Light Duty Chain Mt Kit; 8' Chain EA  $           422.56 0.0%  $              422.56 N/A N/A
CM-L30-B Light Duty Chain Mount Kit;8' Chain EA  $           246.40 0.0%  $              246.40 N/A N/A
CML-30S-72 Single Chain Mt Kit; 8' Chain EA  $           379.60 0.0%  $              379.60 N/A N/A
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CML-30S-96 Single Chain Mt Kit; 8' Chain EA  $           391.20 0.0%  $              391.20 N/A N/A
CML-30S-B Single Chain Mount Kit 8' Chain EA  $           344.00 0.0%  $              344.00 N/A N/A
CM-L60-63 Light Duty Chain Mt Kit;16' Chain EA  $           478.77 0.0%  $              478.77 N/A N/A
CM-L60-B Light Duty Chain Mount Kit;16' Chain EA  $           272.00 0.0%  $              272.00 N/A N/A
CML-60S-72 Single Chain Mt Kit; 16' Chain EA  $           427.60 0.0%  $              427.60 N/A N/A
CML-60S-96 Single Chain Mt Kit; 16' Chain EA  $           439.20 0.0%  $              439.20 N/A N/A
CML-60S-B Single Chain Mount Kit For 16'Chain EA  $           392.00 0.0%  $              392.00 N/A N/A
CML-H30-63 Stand-off Chain Mt Kit; 8' Chain; 63" Pi EA  $           640.00 0.0%  $              640.00 N/A N/A
CML-H30-B Stand-off Chain Mount Base Kit; 8-30" MP EA  $           512.00 0.0%  $              512.00 N/A N/A
CML-H60-63 Heavy Duty Chain Mt Kit;16' Chain EA  $           736.00 0.0%  $              736.00 N/A N/A
CML-H60-B Heavy Duty Chain Mount Kit;16' Chain EA  $           608.00 0.0%  $              608.00 N/A N/A
CML-L30-63 Stand-off Chain Mt Kit; 8' Chain; 63" Pi EA  $           480.00 0.0%  $              480.00 N/A N/A
CML-L30-B Stand-off Chain Mount Base Kit; 8-30" MP EA  $           352.00 0.0%  $              352.00 N/A N/A
CML-L60-63 Stand-off Chain Mt Kit;16' Chain; 63" Pi EA  $           528.00 0.0%  $              528.00 N/A N/A
CML-L60-B Stand-off Chain Mount Base Kit; 8-60" MP EA  $           400.00 0.0%  $              400.00 N/A N/A
CM-SH30 Chain Mount Stiff Arm EA  $           280.00 0.0%  $              280.00 N/A N/A
CM-SH60 Chain Mount Stiff Arm EA  $           328.00 0.0%  $              328.00 N/A N/A
CM-SL30 Chainmount Stiff Arm EA  $           208.00 0.0%  $              208.00 N/A N/A
CM-SL60 Chainmount Stiff Arm EA  $           224.00 0.0%  $              224.00 N/A N/A
CNT-100-FR-1000 CNT-100-FR FIRE RETARDANT CABLE 1000FT EA  $           500.00 0.0%  $              500.00 N/A N/A
CNT-100-FR-2000 CNT-100-FR FIRE RETARDANT CABLE 2000FT EA  $        1,000.00 0.0%  $           1,000.00 N/A N/A
CNT-100-FR-500 CNT-100-FR FIRE RETARDANT CABLE 500FT EA  $           250.00 0.0%  $              250.00 N/A N/A
CNT-100-R-2000 .100 INCH RISER RATED CABLE 2000 FT EA  $        1,060.00 0.0%  $           1,060.00 N/A N/A
CNT-195-FR-1000 CNT-195-FR FIRE RETARDANT CABLE 1000 FT EA  $           770.00 0.0%  $              770.00 N/A N/A
CNT-195-FR-150M CNT-195-FR FIRE RETARDANT CABLE 150 M EA  $           378.84 0.0%  $              378.84 N/A N/A
CNT-195-FR-2000 CNT-195-FR FIRE RETARDANT CABLE 2000 FT EA  $        1,540.00 0.0%  $           1,540.00 N/A N/A
CNT-195-FR-500 CNT-195-FR FIRE RETARDANT CABLE 500 FT EA  $           385.00 0.0%  $              385.00 N/A N/A
CNT-195-FR-600M CNT-195-FR FIRE RETARDANT CABLE 600 M EA  $        1,518.00 0.0%  $           1,518.00 N/A N/A
CNT-195-P-1000 CNT-195; PLENUM RATED WHITE PVC JACKET EA  $        1,920.00 0.0%  $           1,920.00 N/A N/A
CNT-195-P-2000 CNT-195; PLENUM RATED WHITE PVC JACKET EA  $        3,840.00 0.0%  $           3,840.00 N/A N/A
CNT-195-R-2000 .195 INCH RISER RATED CABLE 2000 FT EA  $        1,380.00 0.0%  $           1,380.00 N/A N/A
CNT-240 .240 INCH 50 Ohm BRAIDED CABLE PE JACKET FT  $               0.68 0.0%  $                  0.68 N/A N/A
CNT-240-1000 CNT-240 BRAIDED COAXIAL CABLE 1000 FT EA  $           680.00 0.0%  $              680.00 N/A N/A
CNT-240-150M CNT-240 BRAIDED COAXIAL CABLE 150 M EA  $           334.50 0.0%  $              334.50 N/A N/A
CNT-240-2000 CNT-240 BRAIDED COAXIAL CABLE 2000 FT EA  $        1,360.00 0.0%  $           1,360.00 N/A N/A
CNT-240-300M CNT-240 BRAIDED COAXIAL CABLE 300 M EA  $           669.00 0.0%  $              669.00 N/A N/A
CNT-240-500 CNT-240 BRAIDED COAXIAL CABLE 500 FT EA  $           340.00 0.0%  $              340.00 N/A N/A
CNT-240-60 CNT-240 BRAIDED COAXIAL CABLE 60 FT EA  $             40.80 0.0%  $                40.80 N/A N/A
CNT-240-600M CNT-240 BRAIDED COAXIAL CABLE 600 M EA  $        1,338.00 0.0%  $           1,338.00 N/A N/A
CNT-240-FLEX-1000 .240 INCH 50 Ohm SUPERFLEX CABLE;1000FT EA  $           830.00 0.0%  $              830.00 N/A N/A
CNT-240-FLEX-2000 .240 INCH 50 Ohm SUPERFLEX CABLE;2000FT EA  $        1,660.00 0.0%  $           1,660.00 N/A N/A
CNT-240-FR-1000 CNT-240 FIRE RETARDANT CABLE 1000 FT EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
CNT-240-FR-1000M CNT-240 FIRE RETARDANT CABLE 1000METRES EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
CNT-240-FR-100KT CA:CNT-240-FR BRAIDED CABLE KIT 100 FT EA  $           105.00 0.0%  $              105.00 N/A N/A
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CNT-240-FR-150M CNT-240 FIRE RETARDANT CABLE 150 M EA  $           516.00 0.0%  $              516.00 N/A N/A
CNT-240-FR-2000 CNT-240 FIRE RETARDANT CABLE 2000 FT EA  $        2,100.00 0.0%  $           2,100.00 N/A N/A
CNT-240-FR-3000 CNT-240 FIRE RETARDANT CABLE 3000 FT EA  $        3,150.00 0.0%  $           3,150.00 N/A N/A
CNT-240-FR-300M CNT-240 FIRE RETARDANT CABLE 300 M EA  $        1,032.00 0.0%  $           1,032.00 N/A N/A
CNT-240-FR-500 CNT-240 FIRE RETARDANT CABLE 500 FT EA  $           525.00 0.0%  $              525.00 N/A N/A
CNT-240-FR-600M CNT-240 FIRE RETARDANT CABLE 600 M EA  $        2,064.00 0.0%  $           2,064.00 N/A N/A
CNT-240-FRP-500 CNT-240-FRP PLENUM INDDOR CABLE 500 FT EA  $        1,890.00 0.0%  $           1,890.00 N/A N/A
CNT-240-R-1000 .240 INCH RISER RATED CABLE 1000 FT EA  $           900.00 0.0%  $              900.00 N/A N/A
CNT-240-R-2000 .240 INCH RISER RATED CABLE 2000 FT EA  $        1,800.00 0.0%  $           1,800.00 N/A N/A
CNT-240-R-500 .240 INCH FIRE RETARDANT CABLE 500 FT EA  $           447.90 0.0%  $              447.90 N/A N/A
CNT-240-W-1000 CNT-240 BRAIDED CAL WHT PVC JKT 1000FT EA  $           677.04 0.0%  $              677.04 N/A N/A
CNT-240-W-150M CNT-240 BRAIDED CBL WHT PVC JKT 150 M EA  $           334.50 0.0%  $              334.50 N/A N/A
CNT-240-W-2000 CNT-240 BRAIDED CBL WHT PVC JKT 2000FT EA  $        1,354.08 0.0%  $           1,354.08 N/A N/A
CNT-240-W-300M CNT-240 BRAIDED CBL WHT PVC JKT 300 M EA  $           669.00 0.0%  $              669.00 N/A N/A
CNT-240-W-600M CNT-240 BRAIDED CBL WHT PVC JKT 600 M EA  $        1,338.00 0.0%  $           1,338.00 N/A N/A
CNT-300-1000 CNT-300 BRAIDED COAXIAL CABLE 1000 FT EA  $           820.00 0.0%  $              820.00 N/A N/A
CNT-300-150M CNT-300 BRAIDED COAXIAL CABLE 150 M EA  $           403.50 0.0%  $              403.50 N/A N/A
CNT-300-150-MKT CNT-300 BRAIDED CABLE 150M; COIL PACKING EA  $           403.44 0.0%  $              403.44 N/A N/A
CNT-300-2000 CNT-300 BRAIDED COAXIAL CABLE 2000 FT EA  $        1,640.00 0.0%  $           1,640.00 N/A N/A
CNT-300-300M CNT-300 BRAIDED COAXIAL CABLE 300 M EA  $           807.00 0.0%  $              807.00 N/A N/A
CNT-300-30M CNT-300 BRAIDED COAXIAL CABLE 30 M EA  $             80.70 0.0%  $                80.70 N/A N/A
CNT-300-4L-1000 4 LEGGED BUNDLE OF THE CNT-300 EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
CNT-300-500 CNT-300 BRAIDED COAXIAL CABLE 500 FT EA  $           410.00 0.0%  $              410.00 N/A N/A
CNT-300-50M CNT-300 BRAIDED COAXIAL CABLE 50 M EA  $           134.50 0.0%  $              134.50 N/A N/A
CNT-300-50MKT CNT-300 BRAIDED CABLE ASSEMBLY KIT 50 M EA  $           134.50 0.0%  $              134.50 N/A N/A
CNT-300-600M CNT-300 BRAIDED COAXIAL CABLE 600 M EA  $        1,614.00 0.0%  $           1,614.00 N/A N/A
CNT-300-75M CNT-300 BRAIDED COAXIAL CABLE 75 M EA  $           201.75 0.0%  $              201.75 N/A N/A
CNT-300-75MKT CA:BRAIDED CABLE ASSY KIT 75 M EA  $           201.75 0.0%  $              201.75 N/A N/A
CNT-300A-1000 CNT-300 BRAIDED COAXIAL CABLE 1000FT EA  $           820.00 0.0%  $              820.00 N/A N/A
CNT-300A-150M CNT-300 BRAIDED COAXIAL CABLE 150 M EA  $           403.50 0.0%  $              403.50 N/A N/A
CNT-300A-2000 CNT-300 BRAIDED COAXIAL CABLE 2000FT EA  $        1,640.00 0.0%  $           1,640.00 N/A N/A
CNT-300A-300M CNT-300 BRAIDED COAXIAL CABLE 300M EA  $           807.00 0.0%  $              807.00 N/A N/A
CNT-300A-500 CNT-300 BRAIDED COAXIAL CABLE 500FT EA  $           410.00 0.0%  $              410.00 N/A N/A
CNT-300A-600M CNT-300 BRAIDED COAXIAL CABLE 600M EA  $        1,614.00 0.0%  $           1,614.00 N/A N/A
CNT-300A-AL-600M .300 INCH CCA CORE BRAID CABLE 600M EA  $        1,080.00 0.0%  $           1,080.00 N/A N/A
CNT-300A-FR-600M .300 INCH 50 Ohm CCA CORE FIRE RETARDANT EA  $        1,728.00 0.0%  $           1,728.00 N/A N/A
CNT-300-FR-1000 CNT-300-FR FIRE RETARDANT CABLE 1000 FT EA  $        1,150.00 0.0%  $           1,150.00 N/A N/A
CNT-300-FR-1000M CNT-300-FR FIRE RETARDANT CABLE 1000 M EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
CNT-300-FR-2000 CNT-300-FR FIRE RETARDANT CABLE 2000 FT EA  $        2,300.00 0.0%  $           2,300.00 N/A N/A
CNT-300-FR-300M CNT-300-FR FIRE RETARDANT CABLE 300 M EA  $        1,131.00 0.0%  $           1,131.00 N/A N/A
CNT-300-FR-500 CNT-300-FR FIRE RETARDANT CABLE 500 FT EA  $           575.00 0.0%  $              575.00 N/A N/A
CNT-300-FR-600M CNT-300-FR FIRE RETARDANT CABLE 600 M EA  $        2,262.00 0.0%  $           2,262.00 N/A N/A
CNT-300-FRP-1000 CNT-300-FRP PLENUM INDDOR CABLE 1000 FT EA  $        5,040.00 0.0%  $           5,040.00 N/A N/A
CNT-300-FRP-500 CNT-300-FRP PLENUM INDDOR CABLE 500 FT EA  $        2,520.00 0.0%  $           2,520.00 N/A N/A
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CNT-300HB-FR-500M CNT-300 CCA FIRE RETARDANT CBL 500M EA  $        1,775.00 0.0%  $           1,775.00 N/A N/A
CNT-300-R-1000 .300 INCH RISER RATED CABLE 1000 FT EA  $        1,080.00 0.0%  $           1,080.00 N/A N/A
CNT-300-W-150M CNT-300 BRAIDED WHITE CABLE 150 M EA  $           403.50 0.0%  $              403.50 N/A N/A
CNT-300-W-300M CNT-300 BRAIDED WHITE CABLE 300 M EA  $           807.00 0.0%  $              807.00 N/A N/A
CNT-300-W-600M CNT-300 BRAIDED WHITE CABLE 600 M EA  $        1,614.00 0.0%  $           1,614.00 N/A N/A
CNT-400-100M CNT-400 BRAIDED COAXIAL CABLE 100 M EA  $           301.76 0.0%  $              301.76 N/A N/A
CNT-400-100MKT CA:BRAIDED CABLE KIT 100 M EA  $           302.00 0.0%  $              302.00 N/A N/A
CNT-400-150M CNT-400 BRAIDED COAXIAL CABLE 150 M EA  $           453.00 0.0%  $              453.00 N/A N/A
CNT-400-150-MKT CNT-400 BRAIDED CABLE 150M; COIL PACKING EA  $           452.64 0.0%  $              452.64 N/A N/A
CNT-400-2000 CNT-400 BRAIDED COAXIAL CABLE 2000 FT EA  $        1,840.00 0.0%  $           1,840.00 N/A N/A
CNT-400-200M CNT-400 BRAIDED COAXIAL CABLE 200 M EA  $           603.52 0.0%  $              603.52 N/A N/A
CNT-400-200MKT CA:BRAIDED CABLE KIT 200 M EA  $           604.00 0.0%  $              604.00 N/A N/A
CNT-400-3000 CNT-400 BRAIDED COAXIAL CABLE 3000 FT EA  $        2,760.00 0.0%  $           2,760.00 N/A N/A
CNT-400-3000M CNT-400 BRAIDED COAXIAL CABLE 3000 M EA  $        9,060.00 0.0%  $           9,060.00 N/A N/A
CNT-400-300M CNT-400 BRAIDED COAXIAL CABLE 300 M EA  $           906.00 0.0%  $              906.00 N/A N/A
CNT-400-300MKT CNT-400 BRAIDED CABLE 300M; REEL PACKING EA  $           906.00 0.0%  $              906.00 N/A N/A
CNT-400-40 CNT-400 BRAIDED COAXIAL CABLE 40 FT EA  $             36.80 0.0%  $                36.80 N/A N/A
CNT-400-500 CNT-400 BRAIDED COAXIAL CABLE 500 FT EA  $           460.00 0.0%  $              460.00 N/A N/A
CNT-400-500KT CNT-400 BRAIDED CABLE ASSY KIT 500FT EA  $           460.00 0.0%  $              460.00 N/A N/A
CNT-400-500M CNT-400 BRAIDED COAXIAL CABLE 500 M EA  $        1,510.00 0.0%  $           1,510.00 N/A N/A
CNT-400-50M CNT-400 BRAIDED COAXIAL CABLE 50 M EA  $           151.00 0.0%  $              151.00 N/A N/A
CNT-400-60 CNT-400 BRAIDED COAXIAL CABLE 60 FT EA  $             55.20 0.0%  $                55.20 N/A N/A
CNT-400-6L-1000 CNT-400; 6 LEGGED BUNDLE; 1000FT EA  $        7,820.00 0.0%  $           7,820.00 N/A N/A
CNT-400-75M CNT-400 BRAIDED COAXIAL CABLE 75 M EA  $           226.50 0.0%  $              226.50 N/A N/A
CNT-400AL-1000 CNT-400AL ALUMINUM BRAIDED CABLE 1000FT EA  $           607.03 0.0%  $              607.03 N/A N/A
CNT-400AL-300M CNT-400AL ALUMINUM BRAIDED CABLE 300 M EA  $           597.50 0.0%  $              597.50 N/A N/A
CNT-400CN-500M CNT-400 BRAIDED COAXIAL CABLE 500 M EA  $        1,510.00 0.0%  $           1,510.00 N/A N/A
CNT-400-DB-1000 CNT-400-DB FLOODED COAXIAL CABLE 1000 FT EA  $        1,059.24 0.0%  $           1,059.24 N/A N/A
CNT-400-DB-150M CNT-400-DB FLOODED COAXIAL CABLE 150 M EA  $           521.52 0.0%  $              521.52 N/A N/A
CNT-400-DB-300M CNT-400-DB FLOODED COAXIAL CABLE 300 M EA  $        1,043.04 0.0%  $           1,043.04 N/A N/A
CNT-400-DB-500 CNT-400-DB FLOODED COAXIAL CABLE 500 FT EA  $           529.62 0.0%  $              529.62 N/A N/A
CNT-400-DUAL-1000 DUAL RUN CINTA-400 CABLE; 1000 FT EA  $        2,450.00 0.0%  $           2,450.00 N/A N/A
CNT-400-FLEX-1000 .405 INCH 50 Ohm SUPERFLEX CABLE;1000FT EA  $        1,640.00 0.0%  $           1,640.00 N/A N/A
CNT-400-FLEX-2000 .405 INCH 50 Ohm SUPERFLEX CABLE;2000FT EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
CNT-400-FLEX-500M .405 INCH 50 Ohm SUPERFLEX CABLE;500M EA  $        2,690.00 0.0%  $           2,690.00 N/A N/A
CNT-400-FR-1000 CNT-400-FR FIRE RETARDANT CABLE 1000 FT EA  $        1,480.00 0.0%  $           1,480.00 N/A N/A
CNT-400-FR-1000M CNT-400-FR FIRE RETARDANT CABLE 1000 M EA  $        4,860.00 0.0%  $           4,860.00 N/A N/A
CNT-400-FR-150M CNT-400-FR FIRE RETARDANT CABLE 150 M EA  $           729.00 0.0%  $              729.00 N/A N/A
CNT-400-FR-300M CNT-400-FR FIRE RETARDANT CABLE 300 M EA  $        1,458.00 0.0%  $           1,458.00 N/A N/A
CNT-400-FR-500M CNT-400-FR FIRE RETARDANT CABLE 500 M EA  $        2,430.00 0.0%  $           2,430.00 N/A N/A
CNT-400-FR-50M CNT-400-FR FIRE RETARDANT CABLE 50M EA  $           243.00 0.0%  $              243.00 N/A N/A
CNT-400-P-1000 PLENUM RATED WHITE PVC JACKET;1000 FT EA  $        2,285.72 0.0%  $           2,285.72 N/A N/A
CNT-400-P-500M CNT PLENUM RATED CABLE WHITE PVC JACKET EA  $        3,750.00 0.0%  $           3,750.00 N/A N/A
CNT-400P-HPIM-1000 PLENUM LOW PIM WHITE PVC JACKET 1000FT EA  $        2,270.00 0.0%  $           2,270.00 N/A N/A
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CNT-400-PM-300M CNT-400 BRAIDED CABLE FOR CSK; 300M EA  $           906.00 0.0%  $              906.00 N/A N/A
CNT-400-R-1000 .400 INCH RISER RATED PVC CABLE 1000 FT EA  $        1,180.00 0.0%  $           1,180.00 N/A N/A
CNT-400-W-150M CNT-400-W BRAIDED CBL WHT ROHS JKT 150M EA  $           453.00 0.0%  $              453.00 N/A N/A
CNT-600-1000 CNT-600 BRAIDED COAXIAL CABLE 1000 FT EA  $        1,820.00 0.0%  $           1,820.00 N/A N/A
CNT-600-150M CNT-600 BRAIDED COAXIAL CABLE 150 M EA  $           895.44 0.0%  $              895.44 N/A N/A
CNT-600-300M CNT-600 BRAIDED COAXIAL CABLE 300 M EA  $        1,790.88 0.0%  $           1,790.88 N/A N/A
CNT-600-500 CNT-600 BRAIDED COAXIAL CABLE 500 FT EA  $           910.00 0.0%  $              910.00 N/A N/A
CNT-600-500M CNT-600 BRAIDED COAXIAL CABLE 500 M EA  $        2,985.00 0.0%  $           2,985.00 N/A N/A
CNT-600-DB-1000 CNT-600-DB FLOODED COAXIAL CABLE 1000 FT EA  $        2,070.00 0.0%  $           2,070.00 N/A N/A
CNT-600-DB-500 CNT-600-DB FLOODED COAXIAL CABLE 500 FT EA  $        1,035.00 0.0%  $           1,035.00 N/A N/A
CNT-600-DB-500M CNT-600-DB FLOODED COAXIAL CABLE 500 M EA  $        3,391.50 0.0%  $           3,391.50 N/A N/A
CNT-600-FR-1000 CNT-600-FR FIRE RETARDANT CABLE 1000 FT EA  $        2,880.00 0.0%  $           2,880.00 N/A N/A
CNT-600-FR-150M CNT-600-FR FIRE RETARDANT CABLE 150 M EA  $        1,417.50 0.0%  $           1,417.50 N/A N/A
CNT-600-FR-300M CNT-600-FR FIRE RETARDANT CABLE 300 M EA  $        2,835.00 0.0%  $           2,835.00 N/A N/A
CNT-600-FR-500 CNT-600-FR FIRE RETARDANT CABLE 500 FT EA  $        1,440.00 0.0%  $           1,440.00 N/A N/A
CNT-600-FR-500M CNT-600-FR FIRE RETARDANT CABLE 500 M EA  $        4,725.00 0.0%  $           4,725.00 N/A N/A
CNT-600-R-1000 .600 INCH RISER RATED CABLE 1000 FT EA  $        2,410.00 0.0%  $           2,410.00 N/A N/A
CNT-NM-SF ADAPTOR:STRAIGHT NMALE - SMA FEMALE EA  $               7.86 0.0%  $                  7.86 N/A N/A
CO-100 Crossover Plate; 6" x 10" (kit/1) EA  $             71.04 0.0%  $                71.04 N/A N/A
CO-200 Crossover Plate; 2" x 5" (kit/1) EA  $           109.04 0.0%  $              109.04 N/A N/A
CO3060K-KIT-COOLNT CO30K-60K Unigy Coolant EA  $           330.00 0.0%  $              330.00 N/A N/A
CO3060K-KIT-IRPM CO30K-60K OIL/FILTER KIT EA  $           989.00 0.0%  $              989.00 N/A N/A
CO30K-91355 CABLE AIR DRYER 30K SCFD W/ALARMS 208V3P EA  $      25,750.00 0.0%  $         25,750.00 N/A N/A
CO30K-KIT-ELMNT CO30K FILTER ELEMENTS EA  $           165.00 0.0%  $              165.00 N/A N/A
CO-400 Crossover Plate 2-5 OD to 4-9OD Pipe EA  $           119.60 0.0%  $              119.60 N/A N/A
CO-78 CROSS OVER PLATE; 7/8"OD to 2-3/8" OD EA  $             66.16 0.0%  $                66.16 N/A N/A
CPT-114U 1-1 /4" CABLE CORRUGATED PREP TOOL EA  $           249.30 0.0%  $              249.30 N/A N/A
CPT-12U CABLE PREPARATION TOOL EA    $           210.60 0.00%  $              210.60 N/A N/A
CPT-158U UNIVERSAL AUTOMATED PREP TOOL;1-5/8" CBL EA  $           249.30 0.0%  $              249.30 N/A N/A
CPT-78U AUTOMATED CABLE PREPARATION TOOL 7/8" EA  $           236.18 0.0%  $              236.18 N/A N/A
CPT-BK CABLE PREPARATION TOOL BLADE KIT EA  $           103.22 0.0%  $              103.22 N/A N/A
CPT-BK12U BLADE KIT CPT-12U EA    $           100.70 0.00%  $              100.70 N/A N/A
CPT-BK5 BLADE KIT FOR CPTL5A TOOL EA  $             59.96 0.0%  $                59.96 N/A N/A
CPT-BK6 BLADE KIT FOR CPTL6 EA  $             59.96 0.0%  $                59.96 N/A N/A
CPT-BK7 BLADE KIT FOR CPTL7 EA  $             59.96 0.0%  $                59.96 N/A N/A
CPT-BKS1 BLADE KIT EA  $             59.96 0.0%  $                59.96 N/A N/A
CPT-BKSF4 BLADE KIT EA  $             77.06 0.0%  $                77.06 N/A N/A
CPT-F4B CABLE PREPARATION TOOL FOR FSJ4 EA  $           123.75 0.0%  $              123.75 N/A N/A
CPT-HANDL CABLE PREPARATION TOOL HANDLE EA  $             21.36 0.0%  $                21.36 N/A N/A
CPT-L1 CABLE PREPARATION TOOL FOR LDF1 EA  $           210.60 0.0%  $              210.60 N/A N/A
CPT-L2 CABLE PREPARAT TOOL FOR LDF2 CONNECTORS EA  $           243.34 0.0%  $              243.34 N/A N/A
CPT-L45RC CABLE PREPARATION TOOL FOR LDF4.5 EA  $           210.60 0.0%  $              210.60 N/A N/A
CPT-L4ARC1 CABLE PREPARATION TOOL FOR LDF4 EA    $           200.57 0.00%  $              200.57 N/A N/A
CS-B Mini Cluster Support Bracket EA  $             15.84 0.0%  $                15.84 N/A N/A
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CS-B-2 Cluster Support Bracket; 2-3/8" Att EA  $             25.87 0.0%  $                25.87 N/A N/A
CS-B-A Cluster Support Bracket; Angle Att. EA  $             28.22 0.0%  $                28.22 N/A N/A
CS-BL Large Cluster Support Bracket EA  $             23.68 0.0%  $                23.68 N/A N/A
CS-BL-2 Cluster Support Bracket; Large(ea) EA  $             34.50 0.0%  $                34.50 N/A N/A
CS-BL-A Cluster Support Brkt; Large; Angle At EA  $             34.50 0.0%  $                34.50 N/A N/A
CS-BL-R2 Cluster Support Bracket; Round Leg EA  $             43.36 0.0%  $                43.36 N/A N/A
CS-BL-R6 Large Cluster Support Bracket; Round Leg EA  $             55.32 0.0%  $                55.32 N/A N/A
CS-B-R2 Cluster Support Bracket; 2"-5"Rnd At EA  $             38.08 0.0%  $                38.08 N/A N/A
CS-B-R6 Cluster Support Bracket; 6"-8"Rnd At EA  $             48.22 0.0%  $                48.22 N/A N/A
CS-BRL SUPPORT BRACKET LARGE EA  $             50.00 0.0%  $                50.00 N/A N/A
CSG12-06B1A 1/2" COMPACT SUREGROUND KIT EA  $             23.71 0.0%  $                23.71 N/A N/A
CSG12-12B2U 1/2" COMPACT SUREGROUND KIT; 1.2M WIRE EA    $             27.00 0.00%  $                27.00 N/A N/A
CSG158-06B1A 1 5/8" COMPACT SUREGROUND KIT EA  $             30.67 0.0%  $                30.67 N/A N/A
CSG158-12B2U 1 5/8" COMPACT SUREGROUND KIT EA  $             34.90 0.0%  $                34.90 N/A N/A
CSG78-06B1A 7/8" COMPACT SUREGROUND KIT EA  $             22.44 0.0%  $                22.44 N/A N/A
CSG78-06B2A 7/8" COMPACT SUREGROUND KIT EA  $             28.75 0.0%  $                28.75 N/A N/A
CSG78-12B2U 7/8" COMPACT SUREGROUND KIT EA  $             25.35 0.0%  $                25.35 N/A N/A
CSH-6516A-A3 TriSector HB XPOL w 3x ATM200-A20 EA  $        4,685.00 0.0%  $           4,685.00 N/A N/A
CSH-6516A-R2 ANTENNA; TRIPLE TREE HI-BAND XPOL W/ATM2 EA  $        4,685.00 0.0%  $           4,685.00 N/A N/A
CSH-6516A-VT TriSector HB XPOL VT EA  $        3,520.00 0.0%  $           3,520.00 N/A N/A
CST-10 10' Channel Strut; Galv. EA  $             38.00 0.0%  $                38.00 N/A N/A
CT-10-CPUSE-DI6 10dB TAPPER 698-960/1710-2700MHz; D EA  $           253.20 0.0%  $              253.20 N/A N/A
CT-10-CPUSE-NI6 10dB TAPPER 698-960/1710-2700MHz; N EA  $           211.00 0.0%  $              211.00 N/A N/A
CT-13-CPUSE-DI6 13dB TAPPER 698-960/1710-2700MHz; D EA  $           253.20 0.0%  $              253.20 N/A N/A
CT-13-CPUSE-NI6 13dB TAPPER 698-960/1710-2700MHz; N EA  $           211.00 0.0%  $              211.00 N/A N/A
CT-15-CPUSE-DI6 15dB TAPPER 698-960/1710-2700MHz; D EA  $           253.20 0.0%  $              253.20 N/A N/A
CT-15-CPUSE-NI6 15dB TAPPER 698-960/1710-2700MHz; N EA  $           211.00 0.0%  $              211.00 N/A N/A
CT-20-CPUSE-DI6 20dB TAPPER 698-960/1710-2700MHz; D EA  $           253.20 0.0%  $              253.20 N/A N/A
CT-20-CPUSE-NI6 20dB TAPPER 698-960/1710-2700MHz; N EA  $           211.00 0.0%  $              211.00 N/A N/A
CT-30-CPUSE-DI6 30dB TAPPER 698-960/1710-2700MHz; D EA  $           253.20 0.0%  $              253.20 N/A N/A
CT-30-CPUSE-NI6 30dB TAPPER 698-960/1710-2700MHz; N EA  $           211.00 0.0%  $              211.00 N/A N/A
CT-6-CPUSE-DI6 6dB TAPPER 698-960/1710-2700MHz; D EA  $           253.20 0.0%  $              253.20 N/A N/A
CT-6-CPUSE-NI6 6dB TAPPER 698-960/1710-2700MHz; N EA  $           211.00 0.0%  $              211.00 N/A N/A
CT-7812 COMBINATION TOOL ASSEMBLY EA  $             70.35 0.0%  $                70.35 N/A N/A
CT-8-CPUSE-DI6 8dB TAPPER 698-960/1710-2700MHz; D EA  $           253.20 0.0%  $              253.20 N/A N/A
CT-8-CPUSE-NI6 8dB TAPPER 698-960/1710-2700MHz; N EA  $           211.00 0.0%  $              211.00 N/A N/A
CTBC CRIMPING TOOL EA  $           144.45 0.0%  $              144.45 N/A N/A
CTBC-2 CRIMPING TOOL EA  $           144.45 0.0%  $              144.45 N/A N/A
CT-P4 Roof Pad; 1/4"x4"x10';Cble Tray EA  $             36.96 0.0%  $                36.96 N/A N/A
CT-P50 Roof Pad; 1/4" x 4" x 50'; Rooftop EA  $           137.60 0.0%  $              137.60 N/A N/A
CTXD-60-H RET CONTROLLER EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
CW-M2-63 Corner Wall Mount; 2 3/8" x 63" Pipe EA  $           336.00 0.0%  $              336.00 N/A N/A
CW-M2-96 Corner Wall Mount; 2 3/8" x 96" Pipe EA  $           351.20 0.0%  $              351.20 N/A N/A
CWM2H Hardware kit for corner wall mount EA  $           304.00 0.0%  $              304.00 N/A N/A

719 of 9702



New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Andrews                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence 
Cost per 

Month per 
U/M 

(Hr, Unit, 
etc.)

CW-M4-63 Corner Wall Mount; 4 1/2" x 63" Pipe EA  $           448.00 0.0%  $              448.00 N/A N/A
CW-M4-96 Corner Wall Mount; 4 1/2" x 96" Pipe EA  $           496.00 0.0%  $              496.00 N/A N/A
CWM4H Hardware kit for corner wall mount EA  $           320.00 0.0%  $              320.00 N/A N/A
CX3120007/11 075B135F677TSEF COEX FT  $           670.62 0.0%  $              670.62 N/A N/A
CX3120008/11 075T135F677TSEF COEX FT  $           670.62 0.0%  $              670.62 N/A N/A
CX3250003/24 100B135P3500JCASS COEX FT  $        1,083.99 0.0%  $           1,083.99 N/A N/A
CX3250004/24 100T135P3500JCASS COEX FT  $        1,083.99 0.0%  $           1,083.99 N/A N/A
CX3260001/37 100B135QR540JCASS COEX FT  $        1,173.82 0.0%  $           1,173.82 N/A N/A
CX3260002/37 100T135QR540JCASS COEX FT  $        1,173.82 0.0%  $           1,173.82 N/A N/A
CX3350002/24 125B135P3625JCASS COEX FT  $        1,763.91 0.0%  $           1,763.91 N/A N/A
CX3350009/24 125T135P3625JCASS COEX FT  $        1,763.91 0.0%  $           1,763.91 N/A N/A
CX3360002/30 125B135QR715JCASS COEX FT  $        1,893.80 0.0%  $           1,893.80 N/A N/A
CX3360003/37 125T135QR540JCASS COEX FT  $        1,605.15 0.0%  $           1,605.15 N/A N/A
CX3360004/30 125T135QR715JCASS COEX FT  $        1,893.80 0.0%  $           1,893.80 N/A N/A
CX3450012/25 150T135P3750JCASS COEX FT  $        2,222.51 0.0%  $           2,222.51 N/A N/A
CX3460004/30 150T135QR715JCASS COEX (84" reel) FT  $        2,180.83 0.0%  $           2,180.83 N/A N/A
CX3460005/37 150T135QR540JCASS COEX FT  $        1,903.42 0.0%  $           1,903.42 N/A N/A
CX3460006/27 150T135QR860JCASS COEX FT  $        2,427.78 0.0%  $           2,427.78 N/A N/A
CX3750003/25 200T040P3875JCASS COEX FT  $        2,726.03 0.0%  $           2,726.03 N/A N/A
D034KMSG WR34 90Â° Twist ;PBR260/UBR260 EA  $           300.00 0.0%  $              300.00 N/A N/A
D042ABSN WR42 90Â° TWIST EA  $           235.00 0.0%  $              235.00 N/A N/A
D042BBSG WR42 90 DEG. TWIST EA  $           300.00 0.0%  $              300.00 N/A N/A
D042BBSN WR42 90Â° TWIST EA  $           235.00 0.0%  $              235.00 N/A N/A
D042HHSN WR42 90Â° TWIST PDR220 EA  $           235.00 0.0%  $              235.00 N/A N/A
D042KKSN WR42 90Â° TWIST EA  $           235.00 0.0%  $              235.00 N/A N/A
D051MMSG WR51 90Â° TWIST UDR120 / UDR120 EA  $           316.00 0.0%  $              316.00 N/A N/A
D062AASG WR62 90Â° TWIST UG-541A/U/UG-541A/U EA  $           311.00 0.0%  $              311.00 N/A N/A
D062BBSG WR62 90Â°TWIST UG-419/U / UG-419/U EA  $           311.00 0.0%  $              311.00 N/A N/A
D062HHSN 90Â° TWIST EA  $           246.00 0.0%  $              246.00 N/A N/A
D062MMSG WR62 90Â° TWIST EA  $           311.00 0.0%  $              311.00 N/A N/A
D075AASG WR75 90 DEG TWIST EA  $           311.00 0.0%  $              311.00 N/A N/A
D075AASN WR75 90Â° Twist MIL-F-3922/59-010 EA  $           246.00 0.0%  $              246.00 N/A N/A
D075ABSG WR75 90 DEG. TWIST EA  $           311.00 0.0%  $              311.00 N/A N/A
D075ABSN ZRA1 90Â° TWIST EA  $           246.00 0.0%  $              246.00 N/A N/A
D075BASG WR75 90?TWIST MIL-F-3922/70-016/MIL-F-39 EA  $           311.00 0.0%  $              311.00 N/A N/A
D075BKSG WR75 90Â° TWIST EA  $           311.00 0.0%  $              311.00 N/A N/A
D075BYSG WR75 90Â° TWIST EA  $           311.00 0.0%  $              311.00 N/A N/A
D075HHSG WR75 90Â° TWIST EA  $           311.00 0.0%  $              311.00 N/A N/A
D075HHSN 90Â° TWIST EA  $           246.00 0.0%  $              246.00 N/A N/A
D075KKSG 90Â° TWIST; WR75 EA  $           311.00 0.0%  $              311.00 N/A N/A
D075KKSN 90Â° TWIST EA  $           246.00 0.0%  $              246.00 N/A N/A
D075KMSG WR75 90Â° TWIST EA  $           311.00 0.0%  $              311.00 N/A N/A
D075MHSG WR75 90Â° RIDGE TWIST UBR120/PDR120 EA  $           311.00 0.0%  $              311.00 N/A N/A
D075MKSG WR75 90 DEG. TWIST EA  $           311.00 0.0%  $              311.00 N/A N/A
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D075MKSN WR75 90Â° TWIST UBR120 / PBR120 EA  $           246.00 0.0%  $              246.00 N/A N/A
D075MMSG WR75 90Â° TWIST UBR120 / UBR120 EA  $           311.00 0.0%  $              311.00 N/A N/A
D075MMSN WR75 90Â° TWIST EA  $           246.00 0.0%  $              246.00 N/A N/A
D075YYSG WR75 90Â° TWIST EA  $           311.00 0.0%  $              311.00 N/A N/A
D075YYSN WR75 90Â° TWIST EA  $           246.00 0.0%  $              246.00 N/A N/A
D090AASG WR90; 90Â° Twist;UG-40B/U-UG-40B/U EA  $           360.00 0.0%  $              360.00 N/A N/A
D090ABSG WR90 90Â° TWIST UG-40B/U / UG-39/U EA  $           360.00 0.0%  $              360.00 N/A N/A
D090ABSN WR90 90Â° TWIST EA  $           295.00 0.0%  $              295.00 N/A N/A
D090BBSN WR90 90Â° TWIST EA  $           295.00 0.0%  $              295.00 N/A N/A
D090CCAG WR90 90 DEG TWIST EA  $           425.00 0.0%  $              425.00 N/A N/A
D090CCAN WR90 90Â° TWIST EA  $           360.00 0.0%  $              360.00 N/A N/A
D090CCBN WR90 90Â° TWIST EA  $           360.00 0.0%  $              360.00 N/A N/A
D090CCSG WR90 90Â° TWIST EA  $           360.00 0.0%  $              360.00 N/A N/A
D090CCSN 90Â° TWIST EA  $           295.00 0.0%  $              295.00 N/A N/A
D090CDBN WR90 90Â° TWIST EA  $           360.00 0.0%  $              360.00 N/A N/A
D090CDSN WR90 90Â° TWIST EA  $           295.00 0.0%  $              295.00 N/A N/A
D090DCBN WR90 90Â° TWIST CPR90F/CPR90G EA  $           360.00 0.0%  $              360.00 N/A N/A
D090DDSN WR90 90Â° TWIST EA  $           295.00 0.0%  $              295.00 N/A N/A
D090EEAN WR90 90Â° TWIST CMR90/CMR90 EA  $           360.00 0.0%  $              360.00 N/A N/A
D090EEBG WR90 90Â° TWIST CMR90 / CMR90 EA  $           425.00 0.0%  $              425.00 N/A N/A
D090EESG WR90 90Â° Twist;CMR90/CMR90 EA  $           360.00 0.0%  $              360.00 N/A N/A
D090HHBG WR90 90Â° TWIST PDR100/PD EA  $           425.00 0.0%  $              425.00 N/A N/A
D090HHBN WR90 90Â° TWIST EA  $           360.00 0.0%  $              360.00 N/A N/A
D090HHSG WR90 90 DEGREE TWIST EA  $           360.00 0.0%  $              360.00 N/A N/A
D090HHSN 90Â° TWIST EA  $           295.00 0.0%  $              295.00 N/A N/A
D090HLSG W90 90Â° TWIST EA  $           360.00 0.0%  $              360.00 N/A N/A
D090KKSG WR90 90Â° TWIST EA  $           360.00 0.0%  $              360.00 N/A N/A
D090KKSN 90Â° TWIST EA  $           295.00 0.0%  $              295.00 N/A N/A
D090LLBG WR90 90Degree TWIST FLEX UDR100/ UDR100 EA  $           425.00 0.0%  $              425.00 N/A N/A
D090MKSG WR90Â° TWIST UBR100/PBR100 EA  $           360.00 0.0%  $              360.00 N/A N/A
D10F-36 10 FT. REFLECTOR ONLY; EA  $        3,960.00 0.0%  $           3,960.00 N/A N/A
D112ABSN WR112 90Â° TWIST EA  $           300.00 0.0%  $              300.00 N/A N/A
D112BBSN WR112 90?TWIST UG-51/U - UG-51/U EA  $           300.00 0.0%  $              300.00 N/A N/A
D112BKSG WR112 90Â° TWIST UG-51/U / PBR84 EA  $           365.00 0.0%  $              365.00 N/A N/A
D112CCAN WR112 90Â°. TWIST EA  $           365.00 0.0%  $              365.00 N/A N/A
D112CCBG WR112 90Â° TWIST EA  $           430.00 0.0%  $              430.00 N/A N/A
D112CCBN 13022 90Â° TWIST EA  $           365.00 0.0%  $              365.00 N/A N/A
D112CCCG 90Â° TWIST; WR112 EA  $           430.00 0.0%  $              430.00 N/A N/A
D112CCCN WR112 90Â°. TWIST EA  $           365.00 0.0%  $              365.00 N/A N/A
D112CCSG WR112 90Â° TWIST CPR112G/CPR112G EA  $           365.00 0.0%  $              365.00 N/A N/A
D112CCSN 90Â° TWIST EA  $           300.00 0.0%  $              300.00 N/A N/A
D112DDCN WR112 90Â° TWIST EA  $           365.00 0.0%  $              365.00 N/A N/A
D112DDSG WR112 90Â° TWIST CPR112F/CPR112F EA  $           365.00 0.0%  $              365.00 N/A N/A
D112DDSN WR112 90Â° TWIST CPR112F/CPR112F EA  $           300.00 0.0%  $              300.00 N/A N/A
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D112HHAN WR112 90Â° TWIST PDR84/PDR84 EA  $           365.00 0.0%  $              365.00 N/A N/A
D112HHBG WR112 90Â° TWIST EA  $           430.00 0.0%  $              430.00 N/A N/A
D112HHCG WR 112 90Â° TWIST EA  $           430.00 0.0%  $              430.00 N/A N/A
D112HHSG WR112 90Â° TWIST PDR84 PDR84 EA  $           365.00 0.0%  $              365.00 N/A N/A
D112HHSN 90Â° TWIST EA  $           300.00 0.0%  $              300.00 N/A N/A
D112KKSG WR112 90Âº TWIST; PBR84 EA  $           365.00 0.0%  $              365.00 N/A N/A
D112KMCN WR112 90Â° TWIST EA  $           365.00 0.0%  $              365.00 N/A N/A
D112LHSG WR112 90Â° Twist; UDR84/PDR84 EA  $           365.00 0.0%  $              365.00 N/A N/A
D112MMSG WR112 90Â° TWIST UBR84/UBR84 EA  $           365.00 0.0%  $              365.00 N/A N/A
D112TCSG WR112 90Â° TWIST EA  $           365.00 0.0%  $              365.00 N/A N/A
D137AASG WR137 90 TWIST UG-343B/U UG-343B/U EA  $           365.00 0.0%  $              365.00 N/A N/A
D137ABBG WR137 90 DEG. TWIST EA  $           430.00 0.0%  $              430.00 N/A N/A
D137ABSG WR137 90Âº TWIST UG-343B/U / UG-344/U EA  $           365.00 0.0%  $              365.00 N/A N/A
D137ABSN ZRA17 90Â° TWIST EA  $           300.00 0.0%  $              300.00 N/A N/A
D137ACSG WR137 90?TWIST UG-343B/U-CPR137G EA  $           365.00 0.0%  $              365.00 N/A N/A
D137AFSN WR137 TWIST UG-343B/U CMR137 THRU EA  $           300.00 0.0%  $              300.00 N/A N/A
D137BBSN WR137 90Â° STEP TWIST UG-344/U UG-344/U EA  $           300.00 0.0%  $              300.00 N/A N/A
D137CCAG WR137 90Â° TWIST EA  $           430.00 0.0%  $              430.00 N/A N/A
D137CCAN WR137 90Â° TWIST EA  $           365.00 0.0%  $              365.00 N/A N/A
D137CCBG WR137 90Â° TWIST CPR137G - CPR137G EA  $           430.00 0.0%  $              430.00 N/A N/A
D137CCBN WR137 90Â° TWIST EA  $           365.00 0.0%  $              365.00 N/A N/A
D137CCCG WR137 90 DEG. TWIST; CPR137G/CPR137G EA  $           430.00 0.0%  $              430.00 N/A N/A
D137CCDG WR137 90Â° TWIST EA  $           430.00 0.0%  $              430.00 N/A N/A
D137CCSG WR137 90Â¡Ã£TWIST EA  $           365.00 0.0%  $              365.00 N/A N/A
D137CCSN WR137 90Â° TWIST EA  $           300.00 0.0%  $              300.00 N/A N/A
D137CDAG WR137 90Âº TWIST EA  $           430.00 0.0%  $              430.00 N/A N/A
D137CDBN WR137 90Â° TWIST EA  $           365.00 0.0%  $              365.00 N/A N/A
D137CDCG WR137 90Â° FLEX TWIST CPR137G/CPR137F EA  $           430.00 0.0%  $              430.00 N/A N/A
D137CDSG WR137 90Â° TWIST EA  $           365.00 0.0%  $              365.00 N/A N/A
D137CDSN WR137 90Â° TWIST EA  $           300.00 0.0%  $              300.00 N/A N/A
D137CESG WR137 90Âº TWIST CPR137G-CMR137 EA  $           365.00 0.0%  $              365.00 N/A N/A
D137CLSG WR137 90Â° Twist CPR137G / UDR70 EA  $           365.00 0.0%  $              365.00 N/A N/A
D137DDAN WR137 90 DEG. TWIST EA  $           365.00 0.0%  $              365.00 N/A N/A
D137DDBN WR137 90Â° TWIST EA  $           365.00 0.0%  $              365.00 N/A N/A
D137DDSG 90Â° TWIST EA  $           365.00 0.0%  $              365.00 N/A N/A
D137DDSN WR137 90Â° TWIST EA  $           300.00 0.0%  $              300.00 N/A N/A
D137ECSG WR137 90Â° Twist;CPR137G/CMR137 EA  $           365.00 0.0%  $              365.00 N/A N/A
D137EEBG WR137 90 DEG. TWIST EA  $           430.00 0.0%  $              430.00 N/A N/A
D137EEBN WR137 90 DEG. TWIST EA  $           365.00 0.0%  $              365.00 N/A N/A
D137EESN WR137 90 DEG. TWIST EA  $           300.00 0.0%  $              300.00 N/A N/A
D137FBSN WR137; 90Â° Twist; CMR137 THRU; UG-344/U EA  $           300.00 0.0%  $              300.00 N/A N/A
D137FCAN 90Â° Twist; WR137; CMR137 THRU; CPR137G EA  $           365.00 0.0%  $              365.00 N/A N/A
D137FCBN 90Â° Twist; WR137; CMR137 THRU; CPR137G EA  $           365.00 0.0%  $              365.00 N/A N/A
D137FCSN 90Â° Twist; WR137; CMR137 THRU; CPR137G EA  $           300.00 0.0%  $              300.00 N/A N/A
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D137FFAG WR137 90Â° TWIST;CMR137 THRU EA  $           430.00 0.0%  $              430.00 N/A N/A
D137FFSN WR137 90Â° TWIST EA  $           300.00 0.0%  $              300.00 N/A N/A
D137HHAG WR137 90 DEG TWIST EA  $           430.00 0.0%  $              430.00 N/A N/A
D137HHBG WR137 90Â° TWIST EA  $           430.00 0.0%  $              430.00 N/A N/A
D137HHBN WR137 90Â° TWIST EA  $           365.00 0.0%  $              365.00 N/A N/A
D137HHCN WR137 90Â° TWIST EA  $           365.00 0.0%  $              365.00 N/A N/A
D137HHFN WR137 90 DEG. TWIST EA  $           365.00 0.0%  $              365.00 N/A N/A
D137HHGN WR137 90Â° TWIST PDR70-PDR70 EA  $           430.00 0.0%  $              430.00 N/A N/A
D137HHSG WR137 90Â° TWIST PDR70/PDR70 EA  $           365.00 0.0%  $              365.00 N/A N/A
D137HHSN WR137 90Â° TWIST PDR70/PDR70 EA  $           300.00 0.0%  $              300.00 N/A N/A
D137HLBG WR137 90Â° TWIST PDR70/ UDR70 EA  $           430.00 0.0%  $              430.00 N/A N/A
D137HLSN WR137 90?TWIST PDR70/UDR70 EA  $           300.00 0.0%  $              300.00 N/A N/A
D137LHBN WR137 90?TWIST UBR70 / PBR70 EA  $           365.00 0.0%  $              365.00 N/A N/A
D137YYSG WR137 90Â° TWIST EA  $           365.00 0.0%  $              365.00 N/A N/A
D159CCAN WR159 90Â° TWIST CPR169G/CPR159G EA  $           425.00 0.0%  $              425.00 N/A N/A
D159CCSG WR159 90Â° RIGID TWIST EA  $           425.00 0.0%  $              425.00 N/A N/A
D159CCSN WR159 90?TWIST CPR159G/CPR159G EA  $           360.00 0.0%  $              360.00 N/A N/A
D159CDAN WR159 90Â° TWIST EA  $           425.00 0.0%  $              425.00 N/A N/A
D187AASN WR187 90Â¡Ã£ TWIST UG-148C/U /UG-148C/U EA  $           469.00 0.0%  $              469.00 N/A N/A
D187ACSN WR187 90Â¡Ã£ TWIST UG-148C/U /CPR187G EA  $           469.00 0.0%  $              469.00 N/A N/A
D187CCAG WR187 90Â° TWIST EA  $           599.00 0.0%  $              599.00 N/A N/A
D187CCAN WR187 90 DEG. TWIST EA  $           534.00 0.0%  $              534.00 N/A N/A
D187CCSG WR187 90Â° TWIST EA  $           534.00 0.0%  $              534.00 N/A N/A
D187CCSN WR187 90Â¡Ã£ TWIST CPR187G - CPR187G EA  $           469.00 0.0%  $              469.00 N/A N/A
D187CDAN WR187 90Â° Twist CPR187G \ CPR187F EA  $           534.00 0.0%  $              534.00 N/A N/A
D187CDSG WR187 90Â° Twist;CPR187G/CPR187F EA  $           534.00 0.0%  $              534.00 N/A N/A
D187ECSG WR187 90Â° TWIST CMR187 - CPR187G EA  $           534.00 0.0%  $              534.00 N/A N/A
D187HHAG WR187 90Â° TWIST PDR48/PDR48 EA  $           599.00 0.0%  $              599.00 N/A N/A
D187HHSN WR187 TWIST 90Â° EA  $           469.00 0.0%  $              469.00 N/A N/A
D229CCSG WR229 90Â° TWIST EA  $           720.00 0.0%  $              720.00 N/A N/A
D229CCSN WR229 90Â° TWIST EA  $           655.00 0.0%  $              655.00 N/A N/A
D229HHAG WR229 90 DEG. TWIST EA  $           785.00 0.0%  $              785.00 N/A N/A
D229HHSG WR229 90Â° TWIST EA  $           720.00 0.0%  $              720.00 N/A N/A
D229LHAN WR229 90?TWIST UBR40 / PBR40 EA  $           720.00 0.0%  $              720.00 N/A N/A
D4F-2 4 FT REFLECTOR ASSY; WITHOUT FLASH EA  $        1,170.00 0.0%  $           1,170.00 N/A N/A
D4G-2-GR 4FT REFLECTOR ASSY; WITHOUT FLASH EA  $        1,170.00 0.0%  $           1,170.00 N/A N/A
D54G01P42 PDU +24V INDOOR EA  $        1,035.00 0.0%  $           1,035.00 N/A N/A
D54G01P77 PDU +24V INDOOR EA  $        1,035.00 0.0%  $           1,035.00 N/A N/A
D6F-5-GR 6ft REFLECTOR ASSEMBLY EA  $        1,310.00 0.0%  $           1,310.00 N/A N/A
D85E01P44 BIAS TEE; DCS/PCS/UMTS; DIN-F/M EA  $           225.00 0.0%  $              225.00 N/A N/A
D85E01P47 BIAS TEE; DCS/PCS; DIN-M/F EA  $           225.00 0.0%  $              225.00 N/A N/A
D85E01P60 BIAS TEE CEL/GSM; DIN-F/M EA  $           225.00 0.0%  $              225.00 N/A N/A
D85E01P66 BIAS TEE; CEL/GSM; DIN-M/F EA  $           225.00 0.0%  $              225.00 N/A N/A
D8E-36 8 FT. REFLECTOR ONLY; EA  $        2,380.00 0.0%  $           2,380.00 N/A N/A
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DA-C200 Double Antenna Mount (kit/2) EA  $             99.12 0.0%  $                99.12 N/A N/A
DB201-L ANTENNA; GROUND PLANE; UNITY EA  $           790.00 0.0%  $              790.00 N/A N/A
DB201-M ANTENNA; GROUND PLANE; UNITY EA  $           840.00 0.0%  $              840.00 N/A N/A
DB201-N ANTENNA; GROUND PLANE; UNITY EA  $           445.00 0.0%  $              445.00 N/A N/A
DB201-P ANTENNA; GROUND PLANE; UNITY EA  $           445.00 0.0%  $              445.00 N/A N/A
DB222-A ANTENNA; BROADBAND; 3/6 dBd EA  $           365.00 0.0%  $              365.00 N/A N/A
DB222-B ANTENNA; BROADBAND; 3/6 dBd EA  $           440.00 0.0%  $              440.00 N/A N/A
DB224-A ANTENNA; BROADBAND; 6/9 dBd EA  $           858.00 0.0%  $              858.00 N/A N/A
DB224-B ANTENNA; BROADBAND; 6/9 dBd EA  $           858.00 0.0%  $              858.00 N/A N/A
DB224-C ANTENNA; BROADBAND; 6/9 dBd EA  $           858.00 0.0%  $              858.00 N/A N/A
DB224-E ANTENNA; BROADBAND; 6/9 dBd EA  $           858.00 0.0%  $              858.00 N/A N/A
DB228-A ANTENNA; BROADBAND; 9/12 dBd EA  $        2,130.00 0.0%  $           2,130.00 N/A N/A
DB264-A ANTENNA; BROADBAND; 6/9 dBd EA  $        1,750.00 0.0%  $           1,750.00 N/A N/A
DB365-OS MOUNTING CLAMP KIT; 3.5" OD EA  $             65.00 0.0%  $                65.00 N/A N/A
DB365-SP5 MOUNTING CLAMP KIT; 5" OD EA  $           105.00 0.0%  $              105.00 N/A N/A
DB365-SP7 MOUNTING CLAMP KIT; 7" OD EA  $           130.00 0.0%  $              130.00 N/A N/A
DB365-SP9 MOUNTING CLAMP KIT; 9" OD EA  $           140.00 0.0%  $              140.00 N/A N/A
DB365W MOUNTING CLAMP KIT; 14" THK EA  $             90.00 0.0%  $                90.00 N/A N/A
DB370 MOUNTING CLAMP KIT; 3.5" OD EA  $             65.00 0.0%  $                65.00 N/A N/A
DB375 MOUNTING CLAMP KIT; 3.5" OD EA  $           100.00 0.0%  $              100.00 N/A N/A
DB375-SP5 MOUNTING CLAMP KIT; 5" OD EA  $           140.00 0.0%  $              140.00 N/A N/A
DB380 MOUNTING CLAMP KIT; 3.5" OD EA  $             65.00 0.0%  $                65.00 N/A N/A
DB380-3 MOUNTING KIT; 3.5" OD EA  $             90.00 0.0%  $                90.00 N/A N/A
DB380-5083 ANT MOUNT; DB380+5083 EA  $           145.00 0.0%  $              145.00 N/A N/A
DB380-9-ADFD1820 MOUNTING CLAMP KIT; 3-9" OD FOR ADFD1820 EA  $           165.00 0.0%  $              165.00 N/A N/A
DB380-CTSDG ANTENNA MOUNTING BRACKET; ADAPTER EA  $             45.00 0.0%  $                45.00 N/A N/A
DB380-OFFSET MOUNTING CLAMP KIT OFFSET EA  $           150.00 0.0%  $              150.00 N/A N/A
DB390 MOUNTING CLAMP KIT; 4" OD EA  $             85.00 0.0%  $                85.00 N/A N/A
DB390-3 MOUNTING;CLAMP KIT; 4" OD EA  $           110.00 0.0%  $              110.00 N/A N/A
DB404-B ANTENNA; BROADBAND; 3.8/5 dBd EA  $           510.00 0.0%  $              510.00 N/A N/A
DB408-B ANTENNA; BROADBAND;6.6/7.8 dBd EA  $        1,075.00 0.0%  $           1,075.00 N/A N/A
DB411-B ANTENNA; BROADBAND; 9 dBd EA  $           570.00 0.0%  $              570.00 N/A N/A
DB420-B ANTENNA; BROADBAND;9.2/10.4dBd EA  $        1,910.00 0.0%  $           1,910.00 N/A N/A
DB436-A ANTENNA; YAGI; 10 dBd EA  $           440.00 0.0%  $              440.00 N/A N/A
DB436-C ANTENNA; YAGI; 10 dBd EA  $           315.00 0.0%  $              315.00 N/A N/A
DB493-A ANTENNA; YAGI; 6 dBd EA  $           170.00 0.0%  $              170.00 N/A N/A
DB495-A ANTENNA; CRN REFLECTOR; 9 dBd EA  $        1,270.00 0.0%  $           1,270.00 N/A N/A
DB499-A ANTENNA; YAGI; 10 dBd EA    $           385.00 0.00%  $              385.00 N/A N/A
DB499-C ANTENNA; YAGI; 10 dBd EA    $           320.00 0.00%  $              320.00 N/A N/A
DB499-K ANTENNA; YAGI; 10 dBd EA    $           320.00 0.00%  $              320.00 N/A N/A
DB5001 MOUNTING KIT; SIDE; 3" OD EA  $           205.00 0.0%  $              205.00 N/A N/A
DB5001-SP5 MOUNTING KIT; SIDE; 5" OD EA  $           320.00 0.0%  $              320.00 N/A N/A
DB5002 MOUNTING KIT; SIDE; 3" OD EA  $           240.00 0.0%  $              240.00 N/A N/A
DB5004 MOUNTING KIT3 SIDE; 1.5" OD EA  $           500.00 0.0%  $              500.00 N/A N/A

724 of 9702



New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Andrews                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence 
Cost per 

Month per 
U/M 

(Hr, Unit, 
etc.)

DB5004S-MTD BRACE; TOP SWAY; 3" OD EA  $           425.00 0.0%  $              425.00 N/A N/A
DB5007 MOUNTING KIT; SIDE; 3" OD EA  $           190.00 0.0%  $              190.00 N/A N/A
DB5012 MOUNTING KIT; SIDE; 3" OD EA  $           240.00 0.0%  $              240.00 N/A N/A
DB5083 MOUNTING KIT; DOWNTILT EA  $             80.00 0.0%  $                80.00 N/A N/A
DB5083D MOUNTING KIT; DOWNTILT EA  $           155.00 0.0%  $              155.00 N/A N/A
DB5091-3 MOUNTING CLAMP KIT; 3" OD EA  $           215.00 0.0%  $              215.00 N/A N/A
DB5098 MOUNTING KIT; DOWNTILT EA  $           105.00 0.0%  $              105.00 N/A N/A
DB5098-3 MOUNTING KIT; DOWNTILT EA  $           155.00 0.0%  $              155.00 N/A N/A
DB5098E ANT MOUNT EA  $           100.00 0.0%  $              100.00 N/A N/A
DB583E-SN ANT; OMNI 3DBD 698-770MHZ EA  $           550.00 0.0%  $              550.00 N/A N/A
DB583-ST ANTENNA; OMNI; 3dBd; 806-940 MHz EA  $           860.00 0.0%  $              860.00 N/A N/A
DB583-XT ANTENNA; FIBERGLASS; 3 dBd EA  $           570.00 0.0%  $              570.00 N/A N/A
DB583-Y ANTENNA; FIBERGLASS; 3 dBd EA  $           620.00 0.0%  $              620.00 N/A N/A
DB586-XC ANTENNA; FIBERGLASS; 6 dBd EA  $           730.00 0.0%  $              730.00 N/A N/A
DB586-XT ANTENNA; FIBERGLASS; 6 dBd EA  $           880.00 0.0%  $              880.00 N/A N/A
DB586-Y ANTENNA; FIBERGLASS; 6 dBd EA  $           805.00 0.0%  $              805.00 N/A N/A
DB589-Y ANTENNA; FIBERGLASS; 9 dBd EA  $        1,180.00 0.0%  $           1,180.00 N/A N/A
DB616E-BC ANTENNA; OMNI; 5.5 dBd EA  $        3,450.00 0.0%  $           3,450.00 N/A N/A
DB630-C ANTENNA; FIBERGLASS; UNITY EA  $           745.00 0.0%  $              745.00 N/A N/A
DB633-C ANTENNA; FIBERGLASS; 3 dBd EA  $           880.00 0.0%  $              880.00 N/A N/A
DB636-C ANTENNA; OMNI; 6 dBd EA  $        1,525.00 0.0%  $           1,525.00 N/A N/A
DB654DG65A-C ANTENNA; XPOL; 12.9 dBd EA  $        1,545.00 0.0%  $           1,545.00 N/A N/A
DB806-A ANTENNA; OMNI; 6 dBd EA  $        1,975.00 0.0%  $           1,975.00 N/A N/A
DB809KE-SY ANTENNA; FIBERGLASS; 9 dBd EA  $        1,600.00 0.0%  $           1,600.00 N/A N/A
DB809KE-XT ANTENNA; FIBERGLASS; 9 dBd EA  $        1,460.00 0.0%  $           1,460.00 N/A N/A
DB809KT3E-XC ANTENNA; OMNI 824-896 T3 EA  $        1,520.00 0.0%  $           1,520.00 N/A N/A
DB809KT3E-Y ANTENNA; OMNI; 9 dBd EA  $        1,520.00 0.0%  $           1,520.00 N/A N/A
DB810E-PS ANTENNA; OMNI; 10 dBd EA  $        3,360.00 0.0%  $           3,360.00 N/A N/A
DB810KE-SY ANTENNA; FIBERGLASS; 10 dBd EA  $        1,800.00 0.0%  $           1,800.00 N/A N/A
DB810KE-XC ANTENNA; FIBERGLASS; 10 dBd EA  $        1,375.00 0.0%  $           1,375.00 N/A N/A
DB810KE-XT ANTENNA; FIBERGLASS; 10 dBd EA  $        1,650.00 0.0%  $           1,650.00 N/A N/A
DB812KE-XT ANTENNA; FIBERGLASS; 12 dBd EA  $        5,565.00 0.0%  $           5,565.00 N/A N/A
DB842H40E-SX ANTENNA; LOG 12.4 dBd 806-896MHZ EA  $           940.00 0.0%  $              940.00 N/A N/A
DB844G65ZAXY ANTENNA; LOG; 13.5/13.8 dBd EA  $           935.00 0.0%  $              935.00 N/A N/A
DB844H35E-SY ANTENNA; LOG; 15.5 dBd EA  $        1,780.00 0.0%  $           1,780.00 N/A N/A
DB846F65ZAXY ANTENNA; LOG; 14.5/14.8 dBd EA  $        1,065.00 0.0%  $           1,065.00 N/A N/A
DB846H80E-SX ANTENNA; LOG; 14 dBd EA  $        1,520.00 0.0%  $           1,520.00 N/A N/A
DB848H35E-SY ANTENNA; LOG; 17.9 dBd EA  $        2,695.00 0.0%  $           2,695.00 N/A N/A
DB848H90E-XY ANTENNA; LOG; 14.5 dBd EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
DB852DG65ESY ANTENNA; DIVERSITY; 10.0 dBd EA  $        1,030.00 0.0%  $           1,030.00 N/A N/A
DB858DG90ESY ANTENNA; XPOL; 14.7 dBd EA  $        1,975.00 0.0%  $           1,975.00 N/A N/A
DB876G65A-XY ANTENNA; PANEL; 15 dBd EA  $        1,190.00 0.0%  $           1,190.00 N/A N/A
DB878G60A-XY ANTENNA; PANEL; 16.3 dBd EA  $        1,075.00 0.0%  $           1,075.00 N/A N/A
DB878G90A-XY ANTENNA; PANEL; 14.6/15.3 dBd EA  $        1,075.00 0.0%  $           1,075.00 N/A N/A
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DB910CE-M ANTENNA; FIBERGLASS; 10 dBd EA  $        1,210.00 0.0%  $           1,210.00 N/A N/A
DB992HG28N-B ANTENNA; PANEL; 13.9/14.9 dBd EA  $           325.00 0.0%  $              325.00 N/A N/A
DBA2815AA CABLE; UPDU POWER; 15M EA  $             25.00 0.0%  $                25.00 N/A N/A
DBA2815AB CABLE; UPDU ALARM; 15M EA  $             65.00 0.0%  $                65.00 N/A N/A
DBP2806FA UPDU +24 VDC INPUT EA  $        1,230.00 0.0%  $           1,230.00 N/A N/A
DBP2806FB UPDU -48 VDC INPUT EA  $           860.00 0.0%  $              860.00 N/A N/A
DBXDH-6565A-A2M ANT;DUALBAND;XPOL;W/ACTUATORS EA  $        2,640.00 0.0%  $           2,640.00 N/A N/A
DBXDH-6565A-VTM ANT;DUALBAND;XPOL;VT EA  $        1,860.00 0.0%  $           1,860.00 N/A N/A
DBXDH-6565B-A2M ANT;DUALBAND;XPOL;W/ACTUATORS EA  $        2,985.00 0.0%  $           2,985.00 N/A N/A
DBXDH-6565B-VTM ANT;DUALBAND;XPOL;VT EA  $        2,205.00 0.0%  $           2,205.00 N/A N/A
DBXDH-6565EC-A2M ANT; DUALBAND; XPOL; W/ACTUATORS EA  $        3,241.00 0.0%  $           3,241.00 N/A N/A
DBXDH-6565EC-VTM ANT; DUALBAND; XPOL; VT EA  $        2,461.00 0.0%  $           2,461.00 N/A N/A
DBXDH-8585A-VTM ANT; XPOL; DUALBAND; VT EA  $        2,690.00 0.0%  $           2,690.00 N/A N/A
DBXDH-8585B-VTM ANT; XPOL; DUALBAND; VT EA  $        3,700.00 0.0%  $           3,700.00 N/A N/A
DBXGKC-6565C-VTM ANTENNA; DUALBAND XPOL VT W/COMBINER EA  $        3,400.00 0.0%  $           3,400.00 N/A N/A
DBXLH-6565A-A2M ANTENNA; DUALBAND; XPOL W/ATM200-A20 EA  $        2,640.00 0.0%  $           2,640.00 N/A N/A
DBXLH-6565A-R2M ANTENNA; DUALBAND; XPOL W/ATM200 EA  $        2,640.00 0.0%  $           2,640.00 N/A N/A
DBXLH-6565A-VTM ANTENNA; DUALBAND; XPOL; TELETILT EA  $        1,860.00 0.0%  $           1,860.00 N/A N/A
DBXLH-6565B-A2M ANTENNA; DUALBAND; XPOL; W/ ATM200-A20 EA  $        2,985.00 0.0%  $           2,985.00 N/A N/A
DBXLH-6565B-R2M ANTENNA; DUALBAND; XPOL; W/ ATM200 EA  $        2,985.00 0.0%  $           2,985.00 N/A N/A
DBXLH-6565B-VTM ANTENNA; DUALBAND; XPOL; TELETILT EA  $        2,205.00 0.0%  $           2,205.00 N/A N/A
DBXLH-6565C-A2M ANTENNA; DUALBAND; XPOL W/ATM200-A20 EA  $        3,450.00 0.0%  $           3,450.00 N/A N/A
DBXLH-6565C-R2M ANTENNA; DUALBAND; XPOL W/ATM200 EA  $        3,450.00 0.0%  $           3,450.00 N/A N/A
DBXLH-6565C-VTM ANTENNA; DUALBAND; XPOL; TELETILT EA  $        2,670.00 0.0%  $           2,670.00 N/A N/A
DBXLH-6565D-A2M ANTENNA; DUAL BAND; XPOL; W/ATM200-A20 EA  $        4,280.00 0.0%  $           4,280.00 N/A N/A
DBXLH-6565D-VTM ANTENNA; D/BAND; XPOL VT EA  $        2,785.00 0.0%  $           2,785.00 N/A N/A
DBXLH-6565EC-VTM ANTENNA; D/BAND; XPOL VT EA  $        3,400.00 0.0%  $           3,400.00 N/A N/A
DBXLH-6565S-T0M ANTENNA; D/BAND; 65'; FIXED TILT EA  $        1,210.00 0.0%  $           1,210.00 N/A N/A
DBXLH-8585A-R2M ANTENNA; XPOL; DUALBAND; W/ATM200 EA  $        2,780.00 0.0%  $           2,780.00 N/A N/A
DBXLH-8585A-VTM ANTENNA; XPOL; DUALBAND; VT EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
DBXLH-8585B-A1M ANTENNA; XPOL; DUALBAND W/ATM200-A20 EA  $        2,890.00 0.0%  $           2,890.00 N/A N/A
DBXLH-8585B-VTM ANTENNA; XPOL ; DUALBAND; VT EA  $        2,500.00 0.0%  $           2,500.00 N/A N/A
DBXLHC-6565A-A2M ANTENNA; D/BAND;XP;COMBINER W/ATM200-A20 EA  $        2,705.00 0.0%  $           2,705.00 N/A N/A
DBXLHC-6565A-VTM ANTENNA; D/BAND; XPOL; VT W/DIPLEXER EA  $        1,925.00 0.0%  $           1,925.00 N/A N/A
DBXNH-6565A-A2M ANTENNA; DUALBAND; XPOL; W/ATM200-A20 EA  $        2,830.00 0.0%  $           2,830.00 N/A N/A
DBXNH-6565A-R2M ANTENNA; DUALBAND; XPOL; W/ACTUATOR EA  $        2,830.00 0.0%  $           2,830.00 N/A N/A
DBXNH-6565A-VTM ANTENNA; DUALBAND; XPOL; VT EA  $        2,050.00 0.0%  $           2,050.00 N/A N/A
DBXNH-6565B-A2M ANTENNA; XPOL; DUALBAND; W/ACTUATOR EA  $        3,180.00 0.0%  $           3,180.00 N/A N/A
DBXNH-6565B-R2M ANTENNA; DUAL BAND; W/ACTUATOR EA  $        3,180.00 0.0%  $           3,180.00 N/A N/A
DBXNH-6565B-VTM ANTENNA; DUAL BAND; VT EA  $        2,400.00 0.0%  $           2,400.00 N/A N/A
DBXNH-8585A-A2M ANT; DUALBAND; XPOL; W/ATM200-A20 EA  $        3,740.00 0.0%  $           3,740.00 N/A N/A
DBXNH-8585A-R2M ANT; DUALBAND; XPOL; W/ACTUATOR EA  $        3,740.00 0.0%  $           3,740.00 N/A N/A
DBXNH-8585A-VTM ANTENNA; DUALBAND; XPOL; VT EA  $        2,960.00 0.0%  $           2,960.00 N/A N/A
DBXNH-8585B-A2M ANTENNA; DUALBAND; XPOL; W/ATM200-A20 EA  $        4,480.00 0.0%  $           4,480.00 N/A N/A
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DBXNH-8585B-R2M ANTENNA; DUALBAND; XPOL; W/ACTUATOR EA  $        4,480.00 0.0%  $           4,480.00 N/A N/A
DBXNH-8585B-VTM ANTENNA; DUALBAND; XPOL; VT EA  $        3,700.00 0.0%  $           3,700.00 N/A N/A
DBXRH-8585C-A2M ANT; DUALBAND; XPOL; VT EA  $        3,295.00 0.0%  $           3,295.00 N/A N/A
DBXRH-8585C-VTM ANT; DUALBAND; XPOL; VT EA  $        2,750.00 0.0%  $           2,750.00 N/A N/A
DCM-U UNIVERSAL CONNECT MOUNT EA  $               7.53 0.0%  $                  7.53 N/A N/A
DDPX850-DCS1 OUTDOOR 850 Mhz DUAL DUPLEXER EA  $        1,900.00 0.0%  $           1,900.00 N/A N/A
DF-CAPKIT PLATED DIN FEMALE END CAP ASSEMBLY EA  $             21.00 0.0%  $                21.00 N/A N/A
DFJ-2S100-10M OPTICAL CABLE ASSEMBLY 2SM 10M EA  $             82.23 0.0%  $                82.23 N/A N/A
DFJ-2S100-15M OPTICAL CABLE ASSEMBLY 2SM 15M EA  $             87.68 0.0%  $                87.68 N/A N/A
DFJ-2S100-1M OPTICAL CABLE ASSEMBLY 2SM 1M EA  $             72.38 0.0%  $                72.38 N/A N/A
DFJ-2S100-20M OPTICAL CABLE ASSEMBLY 2SM 20M EA  $           115.14 0.0%  $              115.14 N/A N/A
DFJ-2S100-2M OPTICAL CABLE ASSEMBLY 2SM 2M EA  $             73.62 0.0%  $                73.62 N/A N/A
DFJ-2S100-3M OPTICAL CABLE ASSEMBLY 2SM 3M EA  $             74.71 0.0%  $                74.71 N/A N/A
DFJ-2S100-4M OPTICAL CABLE ASSEMBLY 2SM 4M EA  $             75.80 0.0%  $                75.80 N/A N/A
DFJ-2S100-5M OPTICAL CABLE ASSEMBLY 2SM 5M EA  $             76.89 0.0%  $                76.89 N/A N/A
DFJ-2S101-1M OPTICAL CABLE ASSEMBLY 2SM 1M EA  $             72.97 0.0%  $                72.97 N/A N/A
DFJ-2S101-2M OPTICAL CABLE ASSEMBLY 2SM 2M EA  $             74.21 0.0%  $                74.21 N/A N/A
DFJ-2S101-3M OPTICAL CABLE ASSEMBLY 2SM 3M EA  $             75.30 0.0%  $                75.30 N/A N/A
DFJ-2S101-4M OPTICAL CABLE ASSEMBLY 2SM 4M EA  $             76.39 0.0%  $                76.39 N/A N/A
DFJ-2S101-5M OPTICAL CABLE ASSEMBLY 2SM 5M EA  $             77.48 0.0%  $                77.48 N/A N/A
DFJ-2S102-1M OPTICAL CABLE ASSEMBLY 2SM 1M EA  $             79.51 0.0%  $                79.51 N/A N/A
DFJ-2S102-2M OPTICAL CABLE ASSEMBLY 2SM 2M EA  $             80.75 0.0%  $                80.75 N/A N/A
DFJ-2S102-3M OPTICAL CABLE ASSEMBLY 2SM 3M EA  $             81.84 0.0%  $                81.84 N/A N/A
DFJ-2S102-4M OPTICAL CABLE ASSEMBLY 2SM 4M EA  $             82.93 0.0%  $                82.93 N/A N/A
DFJ-2S102-5M OPTICAL CABLE ASSEMBLY 2SM 5M EA  $             84.02 0.0%  $                84.02 N/A N/A
DFJ-2S103-10M OPTICAL CABLE ASSEMBLY 2SM 10M EA  $             98.37 0.0%  $                98.37 N/A N/A
DFJ-2S103-1M OPTICAL CABLE ASSEMBLY 2SM 1M EA  $             86.71 0.0%  $                86.71 N/A N/A
DFJ-2S103-2M OPTICAL CABLE ASSEMBLY 2SM 2M EA  $             88.00 0.0%  $                88.00 N/A N/A
DFJ-2S103-3M OPTICAL CABLE ASSEMBLY 2SM 3M EA  $             89.29 0.0%  $                89.29 N/A N/A
DFJ-2S103-4M OPTICAL CABLE ASSEMBLY 2SM 4M EA  $             90.60 0.0%  $                90.60 N/A N/A
DFJ-2S103-5M OPTICAL CABLE ASSEMBLY 2SM 5M EA  $             91.89 0.0%  $                91.89 N/A N/A
DFJ-2S103-6M OPTICAL CABLE ASSEMBLY 2SM 6M EA  $             93.18 0.0%  $                93.18 N/A N/A
DFJ-2S103F-10M OPTICAL CABLE ASSEMBLY 2SM 10M OUTDOOR EA  $           124.38 0.0%  $              124.38 N/A N/A
DFJ-2S103F-20M OPTICAL CABLE ASSEMBLY 2SM 20M OUTDOOR EA  $           147.00 0.0%  $              147.00 N/A N/A
DFJ-2S103F-5M OPTICAL CABLE ASSEMBLY 2SM 5M OUTDOOR EA  $           113.08 0.0%  $              113.08 N/A N/A
DFJ-2S108-10M OPTICAL CABLE ASSEMBLY 2SM 10M EA  $             96.92 0.0%  $                96.92 N/A N/A
DFJ-2S108-20M OPTICAL CABLE ASSEMBLY 2SM 20M EA  $           116.31 0.0%  $              116.31 N/A N/A
DFJ-2S108-3M OPTICAL CABLE ASSEMBLY 2SM 3M EA  $             77.54 0.0%  $                77.54 N/A N/A
DFJ-2S108-5M OPTICAL CABLE ASSEMBLY 2SM 5M EA  $             92.08 0.0%  $                92.08 N/A N/A
DFJ-4S010-10 OPTICAL CABLE ASSEMBLY 4SM 10FT EA  $           132.22 0.0%  $              132.22 N/A N/A
DFJ-4S010-15 OPTICAL CABLE ASSEMBLY 4SM 15FT EA  $           134.29 0.0%  $              134.29 N/A N/A
DFJ-4S010-20 OPTICAL CABLE ASSEMBLY 4SM 20FT EA  $           136.71 0.0%  $              136.71 N/A N/A
DFJ-4S010-6 OPTICAL CABLE ASSEMBLY 4SM 6FT EA  $           130.49 0.0%  $              130.49 N/A N/A
DFJ-6S010-10 OPTICAL CABLE ASSEMBLY 6SM 10FT EA  $           164.33 0.0%  $              164.33 N/A N/A
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DFJ-6S010-15 OPTICAL CABLE ASSEMBLY 6SM 15FT EA  $           166.38 0.0%  $              166.38 N/A N/A
DFJ-6S010-20 OPTICAL CABLE ASSEMBLY 6SM 20FT EA  $           168.97 0.0%  $              168.97 N/A N/A
DFJ-6S010-6 OPTICAL CABLE ASSEMBLY 6SM 6FT EA  $           162.59 0.0%  $              162.59 N/A N/A
DFT-12SM-011-10M FIBER OPTIC CABLE ASSLY; 12SM LC-LC 10M EA  $           688.29 0.0%  $              688.29 N/A N/A
DFT-12SM-011-15M FIBER OPTIC CABLE ASSLY; 12SM LC-LC 15M EA  $           709.11 0.0%  $              709.11 N/A N/A
DFT-12SM-011-20M FIBER OPTIC CABLE ASSLY; 12SM LC-LC 20M EA  $           729.23 0.0%  $              729.23 N/A N/A
DFT-12SM-011-3M FIBER OPTIC CABLE ASSLY; 12SM LC-LC 3M EA  $           658.75 0.0%  $              658.75 N/A N/A
DFT-12SM-011-5M FIBER OPTIC CABLE ASSLY; 12SM LC-LC 5M EA  $           667.65 0.0%  $              667.65 N/A N/A
DHK-114-2-P PREMIUM DBL HANGER KT 11/4" 2RUN {1EA} EA  $               4.72 0.0%  $                  4.72 N/A N/A
DHK-114-6-P PREMIUM DBL HANGER KT 11/4" 6RUN {1EA} EA  $               8.37 0.0%  $                  8.37 N/A N/A
DHK-12-6-P PREMIUM DOUBLE HANGER KT 1/2" 6RUN {1EA} EA  $               5.38 0.0%  $                  5.38 N/A N/A
DHK-158-6-P PREMIUM DBL HANGER KT 15/8" 6RUN {1EA} EA  $               6.68 0.0%  $                  6.68 N/A N/A
DHK-78-2-P PREMIUM DOUBLE HANGER KT 7/8" 2RUN {1EA} EA  $               4.74 0.0%  $                  4.74 N/A N/A
DHK-78-6-P PREMIUM DOUBLE HANGER KT 7/8" 6RUN {1EA} EA  $               8.51 0.0%  $                  8.51 N/A N/A
DM-100 24" DISH STAND-OFF BRACKET ASSEMBLY EA  $           231.12 0.0%  $              231.12 N/A N/A
DM10001 24" Dish Stand- Off Bracket EA  $           194.00 0.0%  $              194.00 N/A N/A
DM-300 Stand-off wall mount; 36" EA  $           488.72 0.0%  $              488.72 N/A N/A
DM30001 36" Dish Wallmount EA  $           277.28 0.0%  $              277.28 N/A N/A
DMHD-12 Heavy Duty Dish Mount; 12' Dishes EA  $        2,720.00 0.0%  $           2,720.00 N/A N/A
DMHD-46 Heavy Duty Dish Mount EA  $        2,400.00 0.0%  $           2,400.00 N/A N/A
DMHD-810 Heavy Duty Dish Mount; 8'-10' Dishes EA  $        2,560.00 0.0%  $           2,560.00 N/A N/A
DP-4A-001 DISTRIBUTION PNL; 4 PORT; W/INSTALL KIT EA  $           350.00 0.0%  $              350.00 N/A N/A
DPLX-ADPT-4 DIPLEXER MOUNTING KIT EA  $             45.00 0.0%  $                45.00 N/A N/A
E028MK05-1M051-SG WR28 E-BEND 90Â½#PBR320-UBR320 EA  $           283.00 0.0%  $              283.00 N/A N/A
E028MK05-1M051-SN WR28 E Bend 90Â°; PBR320/UBR320; 51MM EA  $           218.00 0.0%  $              218.00 N/A N/A
E028MM05-1M051-AG WR090 E-BEND 90Â° UBR320 - UBR320 EA  $           348.00 0.0%  $              348.00 N/A N/A
E028MM05-1M051-SG WR090 E-BEND 90Â° UBR320 - UBR320 EA  $           283.00 0.0%  $              283.00 N/A N/A
E028MM05-1M051-SN WR28 E-BEND 90Â°UBR320/UBR320 EA  $           218.00 0.0%  $              218.00 N/A N/A
E028MY05-1Y051-SG WR28 E-BEND 90Â° PRESS.COVER - 28 EA  $           283.00 0.0%  $              283.00 N/A N/A
E034MK05-8K058-SG WR34 E Bend 90Â°; PBR260/PBR260 EA  $           283.00 0.0%  $              283.00 N/A N/A
E034MK05-8M058-SG WR34 E-BEND 90Â° PBR260-UBR260 EA  $           283.00 0.0%  $              283.00 N/A N/A
E034MK05-8M058-SN WR34 E Bend 90Â°; PBR260/UBR260 EA  $           218.00 0.0%  $              218.00 N/A N/A
E034MM05-8M058-SG WR090 E-BEND 90Â° UBR260 - UBR260 EA  $           283.00 0.0%  $              283.00 N/A N/A
E042MA05-8A058-SG WR42 E-BEND 90Â° UG-596A/U - UG-596A/U EA  $           283.00 0.0%  $              283.00 N/A N/A
E042MA05-8A058-SN WR42 E Bend 90? UG-596A/U-UG-596A/U EA  $           218.00 0.0%  $              218.00 N/A N/A
E042MA05-8B058-SG WR42 E-BEND 90 DEG. EA  $           283.00 0.0%  $              283.00 N/A N/A
E042MA05-8B058-SN WR42 E Bend 90? UG-596A/U-UG-595/U EA  $           218.00 0.0%  $              218.00 N/A N/A
E042MB05-8B058-SG WR42 E-BEND 90Â° UG-595/U - UG-595/U EA  $           283.00 0.0%  $              283.00 N/A N/A
E042MB05-8B058-SN WR42 E-BEND 90Â¡Ã£ UG-595/U - UG-595/U EA  $           218.00 0.0%  $              218.00 N/A N/A
E042MH05-8H058-SN WR42 E Bend 90Â°;PDR220/PDR220 58MM EA  $           218.00 0.0%  $              218.00 N/A N/A
E042MK05-8K058-SG WR42 E-BEND 90Â° EA  $           283.00 0.0%  $              283.00 N/A N/A
E042MK05-8K058-SN WR42 E-BEND 90Â° EA  $           218.00 0.0%  $              218.00 N/A N/A
E042MK05-8M058-SG WR42 E-BEND 90Â° PBR220/UBR220 EA  $           283.00 0.0%  $              283.00 N/A N/A
E042MY05-8Y058-SG WR42 E-BEND 90Â° PRESS.COVER - 42 EA  $           283.00 0.0%  $              283.00 N/A N/A
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E042MY05-8Y058-SN WR42 E-BEND 90? EA  $           218.00 0.0%  $              218.00 N/A N/A
E051MH06-6K066-SN WR51 E Bend 90Â°;PBR180/PDR180 66MM EA  $           218.00 0.0%  $              218.00 N/A N/A
E051MM06-6M066-SG WR51 90Â° E-BEND UBR180 / UBR180 EA  $           283.00 0.0%  $              283.00 N/A N/A
E062MA06-6A066-SG WR62 E-BEND 90Â¡Ã£ UG-541A/U - UG-541A/U EA  $           300.00 0.0%  $              300.00 N/A N/A
E062MB06-6B066-SN WR62 E Bend 90Â°;UG-419/U - UG-419/U EA  $           235.00 0.0%  $              235.00 N/A N/A
E062MH06-6K066-SG WR62 E-BEND90Â° PDR140 / PBR140 EA  $           300.00 0.0%  $              300.00 N/A N/A
E062MK06-6K066-SG WR62 E-BEND 90Â° EA  $           300.00 0.0%  $              300.00 N/A N/A
E062MK06-6M066-SG WR62 E-BEND 90Â° EA  $           300.00 0.0%  $              300.00 N/A N/A
E062MK06-6M066-SN WR62 E-BEND 90Â° EA  $           235.00 0.0%  $              235.00 N/A N/A
E062ML06-6M066-SG WR62 E BEND 90Â° UDR140 / UDR140 EA  $           300.00 0.0%  $              300.00 N/A N/A
E062MM06-6M066-SG WR62 E-BEND 90Â° EA  $           300.00 0.0%  $              300.00 N/A N/A
E075MA09-1A091-SN WR75 E-BEND 90Â° EA  $           235.00 0.0%  $              235.00 N/A N/A
E075MA09-1B091-SN WR75 E-BEND90?MIL-F-3922/59-010/MIL-F-39 EA  $           235.00 0.0%  $              235.00 N/A N/A
E075MA09-1M091-SN WR75 E Bend 90Â°;MIL-F-3922/59-010/UBR120 EA  $           235.00 0.0%  $              235.00 N/A N/A
E075MB09-1K091-SN WR75 E Bend 90Â°;MIL-F-3922/70-016/PBR120 EA  $           235.00 0.0%  $              235.00 N/A N/A
E075MB09-1Y091-SN WR75 E-BEND 90Â° EA  $           235.00 0.0%  $              235.00 N/A N/A
E075MH09-1H091-SG WR75 E-BEND 90 DEG. EA  $           300.00 0.0%  $              300.00 N/A N/A
E075MH09-1K091-SG WR75 E-BEND 90Â° PDR120/PBR120 EA  $           300.00 0.0%  $              300.00 N/A N/A
E075MH09-1L091-SG WR75 E-BEND 90 DEG. EA  $           300.00 0.0%  $              300.00 N/A N/A
E075MH09-1L091-SN WR75 90Â° E-BEND EA  $           235.00 0.0%  $              235.00 N/A N/A
E075MH09-1M091-SG WR75 E Bend 90Â°;PDR120/UBR120;91MM EA  $           300.00 0.0%  $              300.00 N/A N/A
E075MK09-1K091-SG WR75 E-BEND 90Â° PBR120/PBR120 EA  $           300.00 0.0%  $              300.00 N/A N/A
E075MK09-1K091-SN WR75 E-BEND 90Â° EA  $           235.00 0.0%  $              235.00 N/A N/A
E075MK09-1L091-SG WR75 E-BEND 90Â° PBR120-UDR120 EA  $           300.00 0.0%  $              300.00 N/A N/A
E075MK09-1M091-SG WR75 E-BEND 90Â° EA  $           300.00 0.0%  $              300.00 N/A N/A
E075MK09-1M091-SN WR75 E-BEND 90 DEG. EA  $           235.00 0.0%  $              235.00 N/A N/A
E075MM09-1M091-SG WR75 E-BEND 90Â° EA  $           300.00 0.0%  $              300.00 N/A N/A
E075MM09-1M091-SN WR75 E-BEND 90Â° EA  $           235.00 0.0%  $              235.00 N/A N/A
E075MY09-1Y091-SG WR75 E-BEND 90Â° EA  $           300.00 0.0%  $              300.00 N/A N/A
E075MY09-1Y091-SN WR75 E-BEND 90Â° EA  $           235.00 0.0%  $              235.00 N/A N/A
E090MA09-1A091-SG WR90 E-BEND 90?UG-40B/U / UG-40B/U EA  $           349.00 0.0%  $              349.00 N/A N/A
E090MA09-1B091-SG WR90 E BEND 90? UG-40B/U/UG-39/U EA  $           349.00 0.0%  $              349.00 N/A N/A
E090MA09-1B091-SN WR90 E-BEND 90Â° EA  $           284.00 0.0%  $              284.00 N/A N/A
E090MA09-1M091-SG WR90 E-BEND 90Â° UG-40B/U UBR100 EA  $           349.00 0.0%  $              349.00 N/A N/A
E090MB09-1B091-SG WR90 E-BEND UG-39/U / UG-39/U EA  $           349.00 0.0%  $              349.00 N/A N/A
E090MB09-1B091-SN WR90 E-BEND 90Â° UG-39/U / UG-39/U EA  $           284.00 0.0%  $              284.00 N/A N/A
E090MB09-1C091-BG WR90 E-BEND 90Â¡Ã£ UG-39/U - CPR90G;91MM EA  $           414.00 0.0%  $              414.00 N/A N/A
E090MB09-1D091-SG WR90 E-BEND 90Â° UG-39/U / UG-39/U EA  $           349.00 0.0%  $              349.00 N/A N/A
E090MB09-1E091-SG WR90 E BEND 90? UG-39/U-CMR90 EA  $           349.00 0.0%  $              349.00 N/A N/A
E090MC09-1C091-AN WR90 E Bend 90Â°;CPR90G-CPR90G EA  $           349.00 0.0%  $              349.00 N/A N/A
E090MC09-1C091-BG WR90 E-BEND 90 DEG. EA  $           414.00 0.0%  $              414.00 N/A N/A
E090MC09-1C091-BN WR90 E Bend 90Â°;CPR90G-CPR90G EA  $           349.00 0.0%  $              349.00 N/A N/A
E090MC09-1C091-SG WR90 E-BEND 90Â° EA  $           349.00 0.0%  $              349.00 N/A N/A
E090MC09-1C091-SN WR90 EBEND 90Â° 91MM EA  $           284.00 0.0%  $              284.00 N/A N/A
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E090MD09-1D091-SG E-BEND 90Â° CPR90F/CPR90F EA  $           349.00 0.0%  $              349.00 N/A N/A
E090ME09-1E091-SG WR90 STRAIGHT SECTION CMR90-CMR90 EA  $           349.00 0.0%  $              349.00 N/A N/A
E090MH09-1H091-BG WR90 E-BEND 90Â° EA  $           414.00 0.0%  $              414.00 N/A N/A
E090MH09-1H091-SG E-BEND 90Â°9 EA  $           349.00 0.0%  $              349.00 N/A N/A
E090MH09-1H091-SN WR90 90Â° E-BEND EA  $           284.00 0.0%  $              284.00 N/A N/A
E090MH09-1L091-SG WR90 E-BEND 90Â° EA  $           349.00 0.0%  $              349.00 N/A N/A
E090MK09-1K091-SG WR90 E Bend 90Â°; PBR100-PBR100;91X91MM EA  $           349.00 0.0%  $              349.00 N/A N/A
E090MK09-1M091-SG WR90 E-BEND 90Â° PBR100 UBR100 EA  $           349.00 0.0%  $              349.00 N/A N/A
E090ML09-1L091-BG WR90 E-BEND 90Degree UDR100/ UDR100 EA  $           414.00 0.0%  $              414.00 N/A N/A
E112MB10-2B102-CN WR112 E-BEND 90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
E112MB10-2B102-SG WR112 E-BEND 90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
E112MC10-2C102-BG WR112 E-BEND 90Â° EA  $           420.00 0.0%  $              420.00 N/A N/A
E112MC10-2C102-BN E-BEND 90Â½ EA  $           355.00 0.0%  $              355.00 N/A N/A
E112MC10-2C102-CG WR112 E-BEND 90Â° EA  $           420.00 0.0%  $              420.00 N/A N/A
E112MC10-2C102-SG WR112 E-BEND 90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
E112MC10-2C102-SN WR112 E-BEND 90?CPR112G/CPR112G EA  $           290.00 0.0%  $              290.00 N/A N/A
E112MC10-2D102-SG WR112 E-BEND 90Â° CPR112G / CPR112F EA  $           355.00 0.0%  $              355.00 N/A N/A
E112MC10-2K102-SG WR112 E Bend 90Â°; CPR112G/PBR84;102MM EA  $           355.00 0.0%  $              355.00 N/A N/A
E112MD10-2D102-SN ;WR112;E Bend 90Â°; CPR112F-CPR112F 102MM EA  $           290.00 0.0%  $              290.00 N/A N/A
E112MD10-2K102-SN WR112 E Bend 90Â°;CPR112F/PBR84; 102MM EA  $           290.00 0.0%  $              290.00 N/A N/A
E112MH10-2H102-BG WR112 E-BEND 90Â° EA  $           420.00 0.0%  $              420.00 N/A N/A
E112MH10-2H102-CG WR112 E-BEND 90 DEG. EA  $           420.00 0.0%  $              420.00 N/A N/A
E112MH10-2H102-CN WR112 E-BEND 90 DEG EA  $           355.00 0.0%  $              355.00 N/A N/A
E112MH10-2H102-SG WR112 E-BEND 90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
E112MH10-2H102-SN E-BEND 90Â½ EA  $           290.00 0.0%  $              290.00 N/A N/A
E112MH10-2L102-CG WR112 E-BEND 90Â° PDR84/UDR84 EA  $           420.00 0.0%  $              420.00 N/A N/A
E112MH10-2L102-CN WR112 E Bend 90Â°;PDR84/UDR84 EA  $           355.00 0.0%  $              355.00 N/A N/A
E112MH10-2L102-SG WR112 E-BEND 90Â° PDR84/UDR84 EA  $           355.00 0.0%  $              355.00 N/A N/A
E112MH10-2L102-SN WR112 90Â° E Bend PDR84 / UDR84 EA  $           290.00 0.0%  $              290.00 N/A N/A
E112MK10-2K102-AG WR112 E-BEND 90Â° EA  $           420.00 0.0%  $              420.00 N/A N/A
E112MK10-2K102-BG WR112 E-BEND 90Â° PBR84/PBR84 EA  $           420.00 0.0%  $              420.00 N/A N/A
E112MK10-2M102-SG WR112 E-BEND 90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
E112ML10-2L102-SG WR112 E Bend 90Â°; UDR84/UDR84 EA  $           355.00 0.0%  $              355.00 N/A N/A
E112ML10-2M102-SG WR112 E Bend 90Â°; UDR84/UBR84 EA  $           355.00 0.0%  $              355.00 N/A N/A
E11F01P27 790/960 DCS/UMTS WIMAX/LTE EA  $        1,470.00 0.0%  $           1,470.00 N/A N/A
E137MA10-2B102-SG WR137 E Bend 90Â°; UG-343B/U - UG-344/U EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MB10-2B102-AN WR137 E-BEND 90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MB10-2C102-SG WR137 E-BEND 90Â° UG-344/U - CPR137G EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MC10-2C102-AG WR137 E-BEND 90Â° EA  $           420.00 0.0%  $              420.00 N/A N/A
E137MC10-2C102-AN WR137 90Â° E-BEND EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MC10-2C102-BG WR137 E-BEND 90Â° EA  $           420.00 0.0%  $              420.00 N/A N/A
E137MC10-2C102-BN E-BEND 90Â½ EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MC10-2C102-DG WR137 E-BEND 90Â° EA  $           420.00 0.0%  $              420.00 N/A N/A
E137MC10-2C102-DN E-BEND 90Â½ CPR137G - CPR137G EA  $           355.00 0.0%  $              355.00 N/A N/A
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E137MC10-2C102-FG WR137 E Bend 90Â°;CPR137G/ CPR137G 102MM EA  $           420.00 0.0%  $              420.00 N/A N/A
E137MC10-2C102-FN WR137 E-BEND 90Â° CPR137G/CPR137G EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MC10-2C102-GN WR137 E-BEND 90Â¡Ã£ CPR137G / CPR137G EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MC10-2C102-SG WR137 90Â° E-BEND EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MC10-2C102-SN E-BEND; 90Â° CPR137G - CPR137G 102MM EA  $           290.00 0.0%  $              290.00 N/A N/A
E137MC10-2D102-AG WR137 E-BEND 90Â° EA  $           420.00 0.0%  $              420.00 N/A N/A
E137MC10-2D102-AN WR137 E-BEND 90Â° EGREE EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MC10-2D102-SG WR137 E-BEND 90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MC10-2D102-SN WR137 E-BEND 90Â° CPR137G - CPR137F EA  $           290.00 0.0%  $              290.00 N/A N/A
E137MC10-2E102-AN E-BEND 90Â° CPR137G - CMR137 EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MC10-2E102-SG WR137 E-BEND90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MC10-2E102-SN WR137 E-BEND 90Â° EA  $           290.00 0.0%  $              290.00 N/A N/A
E137MC10-2F102-SG WR137 E-BEND 90Â° CPR137G-CMR137 THRU EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MC10-2G102-BG WR137 E Bend 90Â°;CPR137G-CMR137 TAPPED EA  $           420.00 0.0%  $              420.00 N/A N/A
E137MC10-2G102-SG WR137 E Bend 90Â°;CMR137 TAPPED/CPR137G EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MC10-2H102-BG WR137 E-BEND 90? CPR137G/PDR70 EA  $           420.00 0.0%  $              420.00 N/A N/A
E137MC10-2P102-AN WR137 E-BEND 90Â¡Ã£ CPR137G - PAR70 EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MC10-2P102-SG WR137 E Bend 90Â°;CPR137G/PAR70; 102MM EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MD10-2D102-AG WR137 E-BEND 90Â° EA  $           420.00 0.0%  $              420.00 N/A N/A
E137MD10-2D102-AN WR137 E-BEND 90Â°c CPR137F/CPR137F EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MD10-2D102-SG WR137 E-BEND 90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MD10-2D102-SN WR137 E-BEND 90Â° EA  $           290.00 0.0%  $              290.00 N/A N/A
E137ME10-2E102-AN WR137 E-BEND 90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
E137ME10-2E102-SG WR137 E-BEND 90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
E137ME10-2E102-SN WR137 E Bend 90? CMR137/CMR137 EA  $           290.00 0.0%  $              290.00 N/A N/A
E137ME10-2T102-SN WR137 E-BEND 90Â° CMR137/UER70 EA  $           290.00 0.0%  $              290.00 N/A N/A
E137MF10-2G102-AN WR137 E Bend 90Â°;CMR137 THRU EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MF10-2L102-SN E BEND 90Â°; WR137; CMR137 THRU; LEG EA  $           290.00 0.0%  $              290.00 N/A N/A
E137MH10-2H102-AN E-BEND 90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MH10-2H102-BG WR137 E-BEND 90Â° EA  $           420.00 0.0%  $              420.00 N/A N/A
E137MH10-2H102-BN WR137 90 DEG. E-BEND EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MH10-2H102-CG WR137 E-BEND 90Â° EA  $           420.00 0.0%  $              420.00 N/A N/A
E137MH10-2H102-CN E-BEND 90Â½ EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MH10-2H102-DG WR137 E-BEND 90Â° PDR70/PDR70 EA  $           420.00 0.0%  $              420.00 N/A N/A
E137MH10-2H102-EG WR137 E-BEND 90Â° PDR70 / PDR70 EA  $           420.00 0.0%  $              420.00 N/A N/A
E137MH10-2H102-GG WR137 E-BEND 90Â° PDR70 / PDR70 EA  $           420.00 0.0%  $              420.00 N/A N/A
E137MH10-2H102-SG WR137 E-BEND 90 DEG EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MH10-2H102-SN WR137 E-BEND 90Â° EA  $           290.00 0.0%  $              290.00 N/A N/A
E137MH10-2L102-AG WR137 E-BEND90Â° 102MM PDR70/UDR70 EA  $           420.00 0.0%  $              420.00 N/A N/A
E137MH10-2L102-AN WR137 E Bend 90Â°; PDR70/UDR70 EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MH10-2L102-BG WR137 E Bend 90Â°;PDR70/UDR70 EA  $           420.00 0.0%  $              420.00 N/A N/A
E137MH10-2L102-BN WR137 E-BEND 90?PDR70 /UDR70 EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MH10-2L102-SG E Bend 90Â°; WR137 EA  $           355.00 0.0%  $              355.00 N/A N/A
E137MH10-2L102-SN WR137 90Â° E BEND PDR70 / UDR70 EA  $           290.00 0.0%  $              290.00 N/A N/A
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E137MH10-2T102-SN WR137 E-BEND 90Â° PDR70/UER70 EA  $           290.00 0.0%  $              290.00 N/A N/A
E137ML10-2L102-SG WR137 E-BEND 90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
E159MC17-8C178-AG WR159 E Bend 90Â°; CPR159G/ CPR159G;178MM EA  $           480.00 0.0%  $              480.00 N/A N/A
E159MC17-8C178-SG WR159 E-BEND 90Â° CPR159G/CPR159G EA  $           415.00 0.0%  $              415.00 N/A N/A
E159MC17-8C178-SN WR159 E-BEND 90? CPR159G/CPR159G EA  $           350.00 0.0%  $              350.00 N/A N/A
E159MD17-8D178-AG WR159 E Bend 90Â°;CPR159F/CPR159F;178MM EA  $           480.00 0.0%  $              480.00 N/A N/A
E15R05P19 Twin Upper C 700MHz with AISG EA  $        3,650.00 0.0%  $           3,650.00 N/A N/A
E15S02P2400 TMA 1900 MHZ EA  $           570.00 0.0%  $              570.00 N/A N/A
E15S09P49 AWS/PCS TMA WITH 700-850 BYPASS (TWIN) EA  $        3,900.00 0.0%  $           3,900.00 N/A N/A
E15S09P50 AWS/PCS TMA WITH 700-850 BYPASS (SINGLE) EA  $        1,990.00 0.0%  $           1,990.00 N/A N/A
E15S09P56 PCS TMA W/O AISG ; ROHS 6/6 EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
E15S09P69 AWS/PCS DIPLEXER w/ AISG/DCPASS EA  $           650.00 0.0%  $              650.00 N/A N/A
E15S09P74 AWS/PCS DIPLEXER w/ AISG/DCPASS EA  $           650.00 0.0%  $              650.00 N/A N/A
E15S09P78 TWIN PCS TMA W 850 BYASS W AISG EA  $        1,780.00 0.0%  $           1,780.00 N/A N/A
E15S09P80 PCS SINGLE TMA EA  $           950.00 0.0%  $              950.00 N/A N/A
E15S09P8901 PCS TWIN TMA W/O VSWR AND W/O AISG EA  $        1,534.00 0.0%  $           1,534.00 N/A N/A
E15V80P02 PCS IN BAND COMBINER EA  $        3,000.00 0.0%  $           3,000.00 N/A N/A
E15V85P04 ASSEMBLY 850 MHz DPX EA  $        3,200.00 0.0%  $           3,200.00 N/A N/A
E15V85P14 850 MHz DUAL DUPLEXER SHELF ASSEMBLY EA  $        4,340.00 0.0%  $           4,340.00 N/A N/A
E15V88P06 D-GSM PASS - CDMA REJECT FLT EA  $        1,300.00 0.0%  $           1,300.00 N/A N/A
E15Z01P13 TWIN D-B 850/1900 TMA W/AISG EA  $        3,750.00 0.0%  $           3,750.00 N/A N/A
E15Z01P17 D-B 850/1900 WITH AISG EA  $        1,450.00 0.0%  $           1,450.00 N/A N/A
E15Z01P19 SINGLE 850 WITHOUT AISG EA  $        1,100.00 0.0%  $           1,100.00 N/A N/A
E15Z09P94 TWIN TMA-AWS W/700 BYPASS EA  $        1,850.00 0.0%  $           1,850.00 N/A N/A
E187MA17-8B178-SG WR187 E-BEND 90Â¡Â° UG-148C/U - UG-149A/U EA  $           519.00 0.0%  $              519.00 N/A N/A
E187MC17-8C178-AG WR187 E-BEND 90Â° EA  $           584.00 0.0%  $              584.00 N/A N/A
E187MC17-8C178-AN E-BEND 90Â½ EA  $           519.00 0.0%  $              519.00 N/A N/A
E187MC17-8C178-SN WR187 E-BEND 90 DEG EA  $           454.00 0.0%  $              454.00 N/A N/A
E187MC17-8D178-SG WR187 E Bend 90Â°;CPR187G/CPR187F; 178MM EA  $           519.00 0.0%  $              519.00 N/A N/A
E187MH17-8H178-AG WR187 E-BEND 90Â° EA  $           584.00 0.0%  $              584.00 N/A N/A
E187MH17-8H178-SG WR187 E-BEND 90Â° PDR48/PDR48 EA  $           519.00 0.0%  $              519.00 N/A N/A
E187MH17-8L178-AN WR187 E-BEND 90Â° PDR48 - UDR48 EA  $           519.00 0.0%  $              519.00 N/A N/A
E20MB-014 TRANSITION EW20 TO 7/8" EIA EA  $        1,830.00 0.0%  $           1,830.00 N/A N/A
E20MP-014 TRANSITION EW20 TO 7/8" EIA EA  $        1,830.00 0.0%  $           1,830.00 N/A N/A
E229MC19-8C198-AG WR229 E Bend 90? CPR229G/CPR229G EA  $           775.00 0.0%  $              775.00 N/A N/A
E229MC19-8C198-AN WR229 E-BEND 90Â°;CPR229G/CPR229G;198MM EA  $           710.00 0.0%  $              710.00 N/A N/A
E229MC19-8C198-SN WR90 E Bend 90? CPR229G/CPR229G EA  $           645.00 0.0%  $              645.00 N/A N/A
E229MH19-8H198-SG WR229 E-BEND 90Â° EA  $           710.00 0.0%  $              710.00 N/A N/A
E229MH19-8L198-AN WR229 90?TWIST UBR40 / PBR40 EA  $           710.00 0.0%  $              710.00 N/A N/A
E229MH19-8L198-SG WR229 E-BEND90?PDR40 / UDR40 EA  $           710.00 0.0%  $              710.00 N/A N/A
E-ATM300 ACTUATOR; ERICSSON ATM300 EA  $           450.00 0.0%  $              450.00 N/A N/A
EBLOK-00005 BLOCK;DC;0.1-6.0 GHZ;N EA  $        1,391.00 0.0%  $           1,391.00 N/A N/A
EBREK-10376 Circuit Breaker; Push to Reset; 3A PNLMT EA  $             19.00 0.0%  $                19.00 N/A N/A
EBREK-10576 Circuit Breaker; Push to Reset; 5A PNLMT EA  $             19.00 0.0%  $                19.00 N/A N/A
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EBREK-11576 Circuit Breaker; Push to Reset; 15A PNLM EA  $             19.00 0.0%  $                19.00 N/A N/A
EBREK-12076 CIRCUIT BREAKER; PUSH TO RESET EA  $             19.00 0.0%  $                19.00 N/A N/A
EBRKT-01329 Mounting plate Dual Duplex TMA 900 EA  $             96.00 0.0%  $                96.00 N/A N/A
ECABB-27320 STRAIN RELIEF BUSHING;12AWG EA  $               4.00 0.0%  $                  4.00 N/A N/A
ECABP-12213 POWER CORD [MT/XT-300/-310/-600; 115V] EA  $             31.00 0.0%  $                31.00 N/A N/A
ECABP-22513 CORD;3/C;16AWG;9.83 FT EA  $             26.00 0.0%  $                26.00 N/A N/A
ECC1920-VPUB DIPLEXER AWS/PCS EA  $        1,100.00 0.0%  $           1,100.00 N/A N/A
ECI-38-782-4 4" BOOT ASSEMBLY FOR 3/8" AND 7/8" CABLE EA  $             25.58 0.0%  $                25.58 N/A N/A
ECLAC-11103 �Cable Cable; 3/8" Wide x Ã 1/4" Bundle EA  $               4.00 0.0%  $                  4.00 N/A N/A
ECLAC-11107 �Cable Cable; 3/8" Wide x Ã 1/2" Bundle EA  $               4.00 0.0%  $                  4.00 N/A N/A
ECLAC-12205 �Cable Cable; 1/2" Wide x Ã 3/8" Bundle EA  $               4.00 0.0%  $                  4.00 N/A N/A
ECLMP-20040 �Hose Clamp; Nylon; Ã 1/4" EA  $               4.00 0.0%  $                  4.00 N/A N/A
ECLMP-20090 �Hose Clamp; Nylon; Ã 9/16" EA  $               4.00 0.0%  $                  4.00 N/A N/A
ECNNH-12022 HOUSING;PLUG;2 CKT;.062 DIA EA  $               4.00 0.0%  $                  4.00 N/A N/A
ECNNH-91132 CONTACT;PIN;CRP 24;.062D EA  $               4.00 0.0%  $                  4.00 N/A N/A
EEPRM-76427 IC;EPROM;BYTE WIDE;64K EA  $             31.00 0.0%  $                31.00 N/A N/A
EFLTA-12204 AIR FILTER (REPL BY AE01J-A1978-650) EA  $           206.00 0.0%  $              206.00 N/A N/A
EFLTA-23100 FILTER; 1 MICRON EA  $           108.00 0.0%  $              108.00 N/A N/A
EFLTA-91010 ELEMENT; FLTR; 5 MICRON [MT/XT-SERIES] EA  $             15.00 0.0%  $                15.00 N/A N/A
EFLTA-91050 ELEMENT; FLTR; 0.01 MICRON [MT050] EA  $             46.00 0.0%  $                46.00 N/A N/A
EFLTA-91060 ELEMENT; FLTR; 1.0 MICRON [MT050] EA  $             46.00 0.0%  $                46.00 N/A N/A
EFLTA-93021 ELEMENT; FLTR; 0.01 MICRON [MT/XT-1700] EA  $           108.00 0.0%  $              108.00 N/A N/A
EFLTA-95044 Filter Coalescing Element; 0.01 Micron EA  $           180.00 0.0%  $              180.00 N/A N/A
EFLTA-95045 Filter Water Element; 0.5 Micron EA  $             88.00 0.0%  $                88.00 N/A N/A
EFLTA-95055 dp indicator for eflta-12203 and 12204 EA  $             36.00 0.0%  $                36.00 N/A N/A
EFLTR-91101 �Foam Intake Air Filter; Ã 2.0" EA  $               4.00 0.0%  $                  4.00 N/A N/A
EFLTR-91102 FILTER ELEMENT;2" EA  $               7.00 0.0%  $                  7.00 N/A N/A
EFTGB-10142 FTG;BRS;BARB;1/4IDX1/8NPT EA  $             14.00 0.0%  $                14.00 N/A N/A
EFTGB-10222 �Female Fitting; Barb Ã 1/8" ID x 1/8 NPT EA  $               3.00 0.0%  $                  3.00 N/A N/A
EFTGB-10264 �Female Fitting; Barb Ã 3/8" ID x 1/4 NPT EA  $               9.00 0.0%  $                  9.00 N/A N/A
EFTGB-10364 �Fitting; Elbow; Hose Ã 3/8" x 1/4 NPT EA  $             14.00 0.0%  $                14.00 N/A N/A
EFTGP-21220 Brass Female Coupling; 1/8 NPT(F) EA  $               4.00 0.0%  $                  4.00 N/A N/A
EFTGP-22142 REDUCER; NIPPLE; 1/4 NPT TO 1/8 NPT EA  $               7.00 0.0%  $                  7.00 N/A N/A
EFTGP-22342 Reducer Bushing; 1/4 NPT m to 1/8 NPT f EA  $               4.00 0.0%  $                  4.00 N/A N/A
EFTGP-24222 FITTING;PIPE;ELBOW;1/8 NPT EA  $               4.00 0.0%  $                  4.00 N/A N/A
EFTGP-24322 Street Elbow 90Âº; 1/8 NPT male & female EA  $               4.00 0.0%  $                  4.00 N/A N/A
EFTGP-24324 Street Elbow 90Âº; 1/4 NPT-F x 1/8 NPT-M EA  $               9.00 0.0%  $                  9.00 N/A N/A
EFTGP-24344 Street Elbow 90Âº; 1/4 NPT Male & Female EA  $               4.00 0.0%  $                  4.00 N/A N/A
EFTGP-25222 Tee Pipe Fitting; 1/8 NPT 3x Female EA  $               5.00 0.0%  $                  5.00 N/A N/A
EFTGP-25522 Street Tee; 1/8 NPT (M-F-F) EA  $               5.00 0.0%  $                  5.00 N/A N/A
EFTGP-27620 PLUG;1/8 NPT EA  $               4.00 0.0%  $                  4.00 N/A N/A
EFTGP-27640 PIPE PLUG; HEX; 1/4 NPT EA  $               4.00 0.0%  $                  4.00 N/A N/A
EFTGP-27720 Fitting; Pipe Plug Thread; 1/8 NPT EA  $               4.00 0.0%  $                  4.00 N/A N/A
EFTGP-27740 Internal Hex Pipe Plug; 1/4 NPT EA  $               4.00 0.0%  $                  4.00 N/A N/A
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EFTGS-30223 �Nylon Barb-Hose Insert Fitting; Ã 1/8" ID EA  $               8.00 0.0%  $                  8.00 N/A N/A
EFUSE-22198 FUSE;SLOW BLO;4/100 AMP;250V EA  $             11.00 0.0%  $                11.00 N/A N/A
EFUSE-42003 FUSE EA  $               8.00 0.0%  $                  8.00 N/A N/A
EGAUG-14100 GAUGE;AIR;0-3 PSI / 0-21 kPA; PNL MOUNT EA  $           165.00 0.0%  $              165.00 N/A N/A
EGAUG-42100 GAUGE EA  $             36.00 0.0%  $                36.00 N/A N/A
EHOSE-21004 � �Silicone Hose; Ã 5/16" ID x Ã 19/32" OD FT  $             32.00 0.0%  $                32.00 N/A N/A
EHOSE-33002 � �Hose; PVC; Ã 3/8" ID x Ã 19/32" OD FT  $             13.00 0.0%  $                13.00 N/A N/A
EHTEX-41100 �Heat Exchanger; 8" x 5"; Ã 3/8" Hose EA  $             32.00 0.0%  $                32.00 N/A N/A
EHTEX-42200 �Heat Exchanger; 12.5" x 7.5"; Ã 3/8" Hose EA  $             82.00 0.0%  $                82.00 N/A N/A
EMT050-81015 EXCH-DEHYDRATOR; 5 PSI; 115VAC/60HZ; EA  $        1,205.00 0.0%  $           1,205.00 N/A N/A
EMTRF-14100 FLOW METER EA  $           258.00 0.0%  $              258.00 N/A N/A
ENIPB-21032 NIPPLE; PIPE; BRASS EA  $               2.00 0.0%  $                  2.00 N/A N/A
ENUTS-31030 Hex Nut Small Pattern; #6-32 EA  $               4.00 0.0%  $                  4.00 N/A N/A
EODPMT200-89315 ODPMT200 OUTDOOR DEHYDRATOR - EXCHANGE EA  $        2,024.00 0.0%  $           2,024.00 N/A N/A
EPD3603-DCS6 PDU; RACK MOUNTED w/CABLES EA  $        1,100.00 0.0%  $           1,100.00 N/A N/A
EPD3603-DCSF MULTIMODE PDU KIT WITH 15M CABLES EA  $        1,230.00 0.0%  $           1,230.00 N/A N/A
EPD3603-DCSP PDU KIT w/SECTOR SPLIT BT HARNESS EA  $        1,144.00 0.0%  $           1,144.00 N/A N/A
EPD5601-24RF PDU; 24VDC; w/CABLES EA  $        1,390.00 0.0%  $           1,390.00 N/A N/A
EPD5601-24SF PDU; 24VDC; w/CABLES EA  $        1,340.00 0.0%  $           1,340.00 N/A N/A
EPD5601-24T5 PDU; +24 VDC; W/CABLES EA  $        1,120.00 0.0%  $           1,120.00 N/A N/A
EPD5601-48SF PDU; 48 VDC; W/CABLES EA  $        1,340.00 0.0%  $           1,340.00 N/A N/A
EPMT200-82015 EXCHANGE DEHYD;5 PSI;115/220VAC;50/60HZ EA  $        2,446.00 0.0%  $           2,446.00 N/A N/A
EQ-HR1212 Handrail kit for 12' x 12' platform EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
EQ-HR1220 Handrail Kit for 12' x 20' Equipment Pla EA  $        2,305.00 0.0%  $           2,305.00 N/A N/A
EQ-P4C0404-ALR 4' x 4' Equipment Platform (4) Adj. Legs EA  $        1,336.00 0.0%  $           1,336.00 N/A N/A
EQ-P-AL Adj. Leg for Equipment Platforms EA  $           225.20 0.0%  $              225.20 N/A N/A
EQ-P-DF Equipment Platform Displacement Foot EA  $           312.31 0.0%  $              312.31 N/A N/A
EQ-PPC Telco Rack for Equipment Platforms EA  $           634.56 0.0%  $              634.56 N/A N/A
EQPPCB Telco Rack Steel Bundle EA  $           308.88 0.0%  $              308.88 N/A N/A
EQPPCH Telco rack; hardware kit EA  $           325.68 0.0%  $              325.68 N/A N/A
EREGA-12000 REG;AIR PRESSURE;0-2 PSIG EA  $           278.00 0.0%  $              278.00 N/A N/A
ERLSS-32410 RELAY;SOL ST;25AMP;AC/DC EA  $             48.00 0.0%  $                48.00 N/A N/A
ERLSS-36110 RLY;60V;3A; EA  $             35.00 0.0%  $                35.00 N/A N/A
ERLYP-13163 Relay SPST-NO; 120V; 30A EA  $             31.00 0.0%  $                31.00 N/A N/A
ERLYP-13183 Relay SPST-NO; 240V; 30A EA  $             41.00 0.0%  $                41.00 N/A N/A
ESCRD-11408 Screw; PTH; w/PLSTC WSHR; 10-32 x 1/2" L EA  $               4.00 0.0%  $                  4.00 N/A N/A
ESCRS-22110 SCREW;PPH; 2-56 X .625 LG EA  $               4.00 0.0%  $                  4.00 N/A N/A
ESCRS-51406 SCREW; PHILLIPS 100DEG FLAT EA  $               4.00 0.0%  $                  4.00 N/A N/A
ESLES-12040 TUBING; HEAT SHRINK; 1/8 FT  $               4.00 0.0%  $                  4.00 N/A N/A
ESPCR-50815 1/4" Round Nylon Spacer; #8 x 1" EA  $               4.00 0.0%  $                  4.00 N/A N/A
ESPRE-35564 SPRING EA  $               6.00 0.0%  $                  6.00 N/A N/A
ESWPR-11100 Pressure Switch; 3-7 PSIG EA  $           101.00 0.0%  $              101.00 N/A N/A
ETAPE-63049-004 PTFE Tape; 1/4" W x 520" IN EA  $               7.00 0.0%  $                  7.00 N/A N/A
ETD19V2S12UB TMA S2 DUAL BAND PCS/AWS wth VSWR EA  $        1,960.00 0.0%  $           1,960.00 N/A N/A
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ETD819HS12UB TMA 850/1900 12 BYPASS w AISG EA  $        1,750.00 0.0%  $           1,750.00 N/A N/A
ETERD-22120 TERM.FEM;22-18 EA  $               4.00 0.0%  $                  4.00 N/A N/A
ETERD-22320 TERM;FEM;18 AWG;.187X.020TAB EA  $               4.00 0.0%  $                  4.00 N/A N/A
ETERD-22731 STA-KON TERMINAL;22-18 EA  $               4.00 0.0%  $                  4.00 N/A N/A
ETERD-24720 TERM - FEM 10AWG .250X.032 EA  $               4.00 0.0%  $                  4.00 N/A N/A
ETERD-42730 Female Terminal; Red; 22-18 AWG .250 Tab EA  $               4.00 0.0%  $                  4.00 N/A N/A
ETERS-12120 Vinyl Butt Splice; Blue; 16-14 AWG EA  $               4.00 0.0%  $                  4.00 N/A N/A
ETK1920EC TMA KIT; PCS-1900 SECTOR EXP. EA  $        3,050.00 0.0%  $           3,050.00 N/A N/A
ETK1921EC-24 TMA Kit; PCS-1900 Omni +24 VDC EA  $        4,250.00 0.0%  $           4,250.00 N/A N/A
ETK19R300-48 TMA KIT;3-SECTOR;NORTEL EA  $      11,290.00 0.0%  $         11,290.00 N/A N/A
ETM1800-12-B TOWER MOUNTED AMP; DCS-1800 FULL EA  $        1,300.00 0.0%  $           1,300.00 N/A N/A
ETM1900-12-B TOWER MOUNTED AMP; PCS-1900 FULL EA  $        1,300.00 0.0%  $           1,300.00 N/A N/A
ETM19AD-12-D TOWER MOUNTED AMP; PCS-1900 AD EA  $        1,300.00 0.0%  $           1,300.00 N/A N/A
ETM19DF-12-D TOWER MOUNTED AMP; PCS-1900 DBEF EA  $        1,300.00 0.0%  $           1,300.00 N/A N/A
ETM19EC-12-D TOWER MOUNTED AMP; PCS-1900 EFC EA  $        1,300.00 0.0%  $           1,300.00 N/A N/A
ETM19V2S12UB PCS/AWS TMA ONE BTS/ANT W/AISG EA  $        1,960.00 0.0%  $           1,960.00 N/A N/A
ETM825P-12-D TOWER MOUNTED AMP; CEL-800 EA  $        1,500.00 0.0%  $           1,500.00 N/A N/A
ETM910A-12-D TOWER MOUNTED AMPLIFIER; GSM-900 EA  $        1,400.00 0.0%  $           1,400.00 N/A N/A
ETM935E-12-D TOWER MOUNTED AMPLIFIER; GSM-900 EA  $        1,300.00 0.0%  $           1,300.00 N/A N/A
ETMDM-11200 MODULE;TD;20 SEC;120V EA  $             63.00 0.0%  $                63.00 N/A N/A
ETMDM-12200 MODULE;TD;20 SEC;230V EA  $             63.00 0.0%  $                63.00 N/A N/A
ETR825P-12-D TOWER MOUNTED AMP; CEL-800 RX EA  $        1,860.00 0.0%  $           1,860.00 N/A N/A
ETT19V2A12UB TMA S2 DUAL BAND PCS/AWS EA  $        1,100.00 0.0%  $           1,100.00 N/A N/A
ETT19V2S12UB TMA S2 DUAL BAND PCS/AWS wth VSWR EA  $        1,772.00 0.0%  $           1,772.00 N/A N/A
ETUBA-21200 �Nylon Tubing; Ã 3/8" OD FT  $               3.00 0.0%  $                  3.00 N/A N/A
ETUBE-20201 � �Clear Vinyl Tube; Ã 1/8" ID x Ã 1/4" OD FT  $               4.00 0.0%  $                  4.00 N/A N/A
ETW1900-12-B TOWER MOUNTED AMP; PCS-1900 Full Twin EA  $        2,600.00 0.0%  $           2,600.00 N/A N/A
ETW190VS12UB TMA TWIN PCS w/ VSWR EA  $        1,750.00 0.0%  $           1,750.00 N/A N/A
ETW19AD-12-D TOWER MOUNTED AMP; PCS-1900 AD TWIN EA  $        2,600.00 0.0%  $           2,600.00 N/A N/A
ETW19DF-12-D TOWER MOUNTED AMP; PCS-1900 DBEF TWIN EA  $        2,600.00 0.0%  $           2,600.00 N/A N/A
ETW19EC-12-D TOWER MOUNTED AMP; PCS-1900 EFC TWIN EA  $        2,600.00 0.0%  $           2,600.00 N/A N/A
ETW200VS12UB TMA S1D TWIN AWS with VSWR EA  $        1,986.00 0.0%  $           1,986.00 N/A N/A
EVLVR-11000 Relief Valve; 0-100 PSI EA  $             55.00 0.0%  $                55.00 N/A N/A
EVLVR-22500 Preset Relief Valve; 37-39 PSI EA  $             83.00 0.0%  $                83.00 N/A N/A
EW127A EW127A HELIAX FT  $             23.00 0.0%  $                23.00 N/A N/A
EW132-137 EW132 13.75 - 14.8 GHz HELIAX FT  $             23.00 0.0%  $                23.00 N/A N/A
EW132-140 EW132 14.0-14.5 GHZ. HELIAX FT  $             23.00 0.0%  $                23.00 N/A N/A
EW132-144 EW132 14.4-15.35 GHZ HELIAX FT  $             23.00 0.0%  $                23.00 N/A N/A
EW180 EW180 HELIAX FT  $             18.00 0.0%  $                18.00 N/A N/A
EW180-173 EW180 HELIAX FT  $             24.00 0.0%  $                24.00 N/A N/A
EW180-KIT EW180 CONNECTOR KIT EA  $        1,025.00 0.0%  $           1,025.00 N/A N/A
EW20-25 EW20 HELIAX FT  $             47.00 0.0%  $                47.00 N/A N/A
EW220 EW220 HELIAX FT  $             18.00 0.0%  $                18.00 N/A N/A
EW240 EW240 HELIAX FT  $             18.00 0.0%  $                18.00 N/A N/A
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EW28 EW28 HELIAX FT  $             49.00 0.0%  $                49.00 N/A N/A
EW28-27 EW28 HELIAX FT  $             52.00 0.0%  $                52.00 N/A N/A
EW37 EW37 HELIAX FT  $             41.00 0.0%  $                41.00 N/A N/A
EW43 EW43 HELIAX FT  $             35.00 0.0%  $                35.00 N/A N/A
EW52 EW52 HELIAX FT  $             33.00 0.0%  $                33.00 N/A N/A
EW52-WH EW52 HELIAX - WHITE JACKET FT  $             51.00 0.0%  $                51.00 N/A N/A
EW63 EW63 HELIAX FT  $             28.00 0.0%  $                28.00 N/A N/A
EW63-KIT EW63 INSTALLATION KIT EA  $           625.00 0.0%  $              625.00 N/A N/A
EW64 EW64 HELIAX FT  $             28.00 0.0%  $                28.00 N/A N/A
EW77 EW77 HELIAX FT  $             28.00 0.0%  $                28.00 N/A N/A
EW85 EW85 HELIAX FT  $             25.00 0.0%  $                25.00 N/A N/A
EW90 EW90 HELIAX FT  $             27.00 0.0%  $                27.00 N/A N/A
EW90-KIT EW90 INSTALLATION KIT EA  $           600.00 0.0%  $              600.00 N/A N/A
EWBTK-1 EW BENDING TOOL KIT (EW240 - EW90) EA  $           289.00 0.0%  $              289.00 N/A N/A
EWBTK-2 EW BENDING TOOL KIT (EW85 - EW52) EA  $           361.00 0.0%  $              361.00 N/A N/A
EWBTK-3 EW BENDING TOOL KIT (EW43; EW37) EA  $           361.00 0.0%  $              361.00 N/A N/A
EWBTK-4 EW BENDING TOOL KIT (EW34; EW28) EA  $           722.00 0.0%  $              722.00 N/A N/A
EWBTK-5 EW BENDING TOOL KIT (EW20; EW17) EA  $           749.00 0.0%  $              749.00 N/A N/A
EWFTK-43 EW43 FLARE TOOL KIT EA  $        1,132.00 0.0%  $           1,132.00 N/A N/A
EWFTK-52 EW52 FLARE TOOL KIT EA  $        1,132.00 0.0%  $           1,132.00 N/A N/A
EWFTK-63 EW63 FLARE TOOL KIT EA  $        1,132.00 0.0%  $           1,132.00 N/A N/A
EWP127A-117 EWP127A HELIAX FT  $             26.00 0.0%  $                26.00 N/A N/A
EWP127A-117W EWP127A HELIAX FT  $             26.00 0.0%  $                26.00 N/A N/A
EWP127A-122 EWP127A HELIAX FT  $             26.00 0.0%  $                26.00 N/A N/A
EWP127A-127 EWP127A HELIAX FT  $             26.00 0.0%  $                26.00 N/A N/A
EWP132-137 EWP132 13.75 -14.8 GHz HELIAX FT  $             25.00 0.0%  $                25.00 N/A N/A
EWP132-140 EWP132 14.0-14.5 GHZ. HELIAX FT  $             25.00 0.0%  $                25.00 N/A N/A
EWP132-144 EWP132 14.4-15.35 GHZ HELIAX FT  $             25.00 0.0%  $                25.00 N/A N/A
EWP17-17 EWP17 HELIAX FT  $             72.00 0.0%  $                72.00 N/A N/A
EWP17-19 EWP17 HELIAX FT  $             72.00 0.0%  $                72.00 N/A N/A
EWP180-180 EWP180 HELIAX FT  $             20.00 0.0%  $                20.00 N/A N/A
EWP37-34 EWP37 HELIAX FT  $             44.00 0.0%  $                44.00 N/A N/A
EWP37-35 EWP37 HELIAX FT  $             44.00 0.0%  $                44.00 N/A N/A
EWP37-36 EWP37 PREMIUM HELIAX FT  $             44.00 0.0%  $                44.00 N/A N/A
EWP37S EWP37 HELIAX FT  $             47.00 0.0%  $                47.00 N/A N/A
EWP43 EWP43 HELIAX FT  $             34.35 0.0%  $                34.35 N/A N/A
EWP52-50 EW52 HELIAX FT  $             37.00 0.0%  $                37.00 N/A N/A
EWP52-56 EWP52 HELIAX FT  $             37.00 0.0%  $                37.00 N/A N/A
EWP52-56W EWP52 HELIAX FT  $             37.00 0.0%  $                37.00 N/A N/A
EWP52-58 EWP52 HELIAX FT  $             37.00 0.0%  $                37.00 N/A N/A
EWP52-59 EW52 HELIAX FT  $             37.00 0.0%  $                37.00 N/A N/A
EWP52S EWP52 HELIAX FT  $             40.00 0.0%  $                40.00 N/A N/A
EWP63-57W EWP63 HELIAX FT  $             30.00 0.0%  $                30.00 N/A N/A
EWP63-59 EWP63 HELIAX FT  $             30.00 0.0%  $                30.00 N/A N/A
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EWP63-59W EWP63 HELIAX FT  $             30.00 0.0%  $                30.00 N/A N/A
EWP63-65 EWP63 HELIAX FT  $             30.00 0.0%  $                30.00 N/A N/A
EWP63-65N EWP63 HELIAX FT  $             30.00 0.0%  $                30.00 N/A N/A
EWP63S EWP63 HELIAX FT  $             31.00 0.0%  $                31.00 N/A N/A
EWP64-65 EWP64-65 HELIAX FT  $             30.00 0.0%  $                30.00 N/A N/A
EWP64-71 EWP64 HELIAX FT  $             30.00 0.0%  $                30.00 N/A N/A
EWP77-71 EWP77 HELIAX FT  $             29.00 0.0%  $                29.00 N/A N/A
EWP77-71W EWP77 HELIAX FT  $             29.00 0.0%  $                29.00 N/A N/A
EWP77-77 EWP77 HELIAX FT  $             29.00 0.0%  $                29.00 N/A N/A
EWP90-100 EWP90 HELIAX FT  $             27.00 0.0%  $                27.00 N/A N/A
EWP90-105 EWP90 HELIAX FT  $             27.00 0.0%  $                27.00 N/A N/A
EWP90-105W EW90 HELIAX FT  $             27.00 0.0%  $                27.00 N/A N/A
EWP90-107 EWP90 HELIAX FT  $             27.00 0.0%  $                27.00 N/A N/A
EWP90S EWP90;Super Prem Elliptical black PE jkt FT  $             28.00 0.0%  $                28.00 N/A N/A
EWSH-127A HANGER KIT; SNAP IN (ELLIPTICAL W/G) EA  $           128.00 0.0%  $              128.00 N/A N/A
EWSH-132 HANGER KIT; SNAP IN (ELLIPTICAL W/G) EA  $           117.00 0.0%  $              117.00 N/A N/A
EWSH-180 HANGER KIT; SNAP IN (ELLIPTICAL W/G) EA  $           117.00 0.0%  $              117.00 N/A N/A
EWSH-220 HANGER KIT; SNAP IN (ELLIPTICAL W/G) EA  $           117.00 0.0%  $              117.00 N/A N/A
EWSH-240 HANGER KIT; SNAP IN (ELLIPTICAL W/G) EA  $           117.00 0.0%  $              117.00 N/A N/A
EWSH-52 HANGER KIT; SNAP IN (ELLIPTICAL W/G) EA  $           150.00 0.0%  $              150.00 N/A N/A
EWSH-63 HANGER KIT; SNAP IN (ELLIPTICAL W/G) EA  $           150.00 0.0%  $              150.00 N/A N/A
EWSH-64 HANGER KIT; SNAP IN (ELLIPTICAL W/G) EA  $           150.00 0.0%  $              150.00 N/A N/A
EWSH-77 HANGER KIT; SNAP IN (ELLIPTICAL W/G) EA  $           128.00 0.0%  $              128.00 N/A N/A
EWSH-85 HANGER KIT; SNAP IN (ELLIPTICAL W/G) EA  $           128.00 0.0%  $              128.00 N/A N/A
EWSH-90 HANGER KIT; SNAP IN (ELLIPTICAL W/G) EA  $           128.00 0.0%  $              128.00 N/A N/A
EWSHF-10302 Flat Washer; #6 x .032" EA  $               4.00 0.0%  $                  4.00 N/A N/A
EWSHF-30202 Flat Washer; #4 x .032 EA  $               4.00 0.0%  $                  4.00 N/A N/A
EWSHF-30303 FLAT WASHER;#6 X .156 EA  $               4.00 0.0%  $                  4.00 N/A N/A
EWSHL-11030 Locking Split Washer; #6 EA  $               4.00 0.0%  $                  4.00 N/A N/A
EWSHT-11102 Ext. Tooth Lock Washer; #4 x .02 Thick EA  $               4.00 0.0%  $                  4.00 N/A N/A
EWSHT-11103 Ext. Tooth Lock Washer; #6 x .02 Thick EA  $               4.00 0.0%  $                  4.00 N/A N/A
EWSHT-11106 Ext. Tooth Lock Washer; 1/4 x .03 Thick EA  $               3.00 0.0%  $                  3.00 N/A N/A
EX-1000 MICRO-MOUNT EXTENSION TUBES EA  $             10.00 0.0%  $                10.00 N/A N/A
EX-P1060 Ex-Press Â® Expansion/Compression Band EA  $             93.89 0.0%  $                93.89 N/A N/A
EX-PH3 Coax Bracket kit for EX-P1060 EA  $             74.77 0.0%  $                74.77 N/A N/A
EZW-7812 COMB TOOL FOR 7/8" & 1/2" EZ CONNECTORS EA  $             70.35 0.0%  $                70.35 N/A N/A
F028AAA3 WR28 FLEX TWIST;900 MM;UG-600A/U/UG-600A EA  $           400.00 0.0%  $              400.00 N/A N/A
F028ABA5 WR28 FLEX TWIST;1200MM;UG-600A/U/UG-599/ EA  $           530.00 0.0%  $              530.00 N/A N/A
F028ABS2 WR28 FLEX TWIST;600MM;UG-600A/U/UG-599/U EA  $           320.00 0.0%  $              320.00 N/A N/A
F028BBA1 WR28 FLEX TWIST;300MM;UG-559/U/UG-559/U EA  $           355.00 0.0%  $              355.00 N/A N/A
F028BBA3 WR28 FLEX TWIST;900MM;UG-559/U/UG-560/U EA  $           400.00 0.0%  $              400.00 N/A N/A
F028BBS1 WR28 FLEX TWIST;300MM;UG-559/U/UG-559/U EA  $           320.00 0.0%  $              320.00 N/A N/A
F028BBS2 WR28 FLEX TWIST;600MM;UG-559/U/UG-559/U EA  $           320.00 0.0%  $              320.00 N/A N/A
F028BBS3 WR28 FLEX TWIST;900MM;UG-599/U/UG-599/U EA  $           370.00 0.0%  $              370.00 N/A N/A
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F028BKA2 WR28 FLEX TWIST;600MM;UG-599/U/PBR320 EA  $           355.00 0.0%  $              355.00 N/A N/A
F028BKA3 WR28 FLEX TWIST;900MM;UG-599/U/PBR320 EA  $           400.00 0.0%  $              400.00 N/A N/A
F028BKS2 WR28 FLEX TWIST;600MM;UG-599/U/PBR320 EA  $           320.00 0.0%  $              320.00 N/A N/A
F028BKS3 WR28 FLEXIBLE TWIST UG-599/U/PBR320 EA  $           370.00 0.0%  $              370.00 N/A N/A
F028BKS3-A WR28 CUSTOM FLEX TWIST; UG-599/U/PBR320 EA  $           420.00 0.0%  $              420.00 N/A N/A
F028KKA1 WR28 FLEX TWIST;300MM;PBR320/PBR320 EA  $           355.00 0.0%  $              355.00 N/A N/A
F028KKA2 WR28 FLEX TWIST; 600 MM; PBR320/PBR320 EA  $           355.00 0.0%  $              355.00 N/A N/A
F028KKA3 WR28 FELX TWIST;900MM;PBR320/PBR320 EA  $           400.00 0.0%  $              400.00 N/A N/A
F028KKA5 WR28 FLEX TWIST;1200MM;PBR320/PBR320 EA  $           530.00 0.0%  $              530.00 N/A N/A
F028KKS1 WR28 FLEX TWIST;300MM;PBR320/PBR320 EA  $           320.00 0.0%  $              320.00 N/A N/A
F028KKS2 WR28 FLEX TWIST;600MM;PBR320/PBR320 EA  $           355.00 0.0%  $              355.00 N/A N/A
F028KKS3 WR28 FLEX TWIST;900MM;PBR320/PBR320 EA  $           370.00 0.0%  $              370.00 N/A N/A
F028KKS4 WR28 FLEX TWIST;1000MM;PBR320/PBR320 EA  $           465.00 0.0%  $              465.00 N/A N/A
F028KKS4-A WR28 FLEX TWIST;1000MM;PBR320/PBR320 EA  $           515.00 0.0%  $              515.00 N/A N/A
F028KKS5 WR28 FLEX TWIST; 1200 MM; PBR320/PBR320 EA  $           465.00 0.0%  $              465.00 N/A N/A
F028KKS5-A WR28 CUSTOM FLEX TWIST; 1200 MM; PBR320 EA  $           515.00 0.0%  $              515.00 N/A N/A
F028KMA1 WR28 FLEX TWIST; 300 MM; PBR320/UBR320 EA  $           355.00 0.0%  $              355.00 N/A N/A
F028KMA2 WR28 FLEX TWIST;600MM;PBR320/UBR320 EA  $           355.00 0.0%  $              355.00 N/A N/A
F028KMA3 WR28 FLEX TWIST;900MM;PBR320/UBR320 EA  $           530.00 0.0%  $              530.00 N/A N/A
F028KMA4 WR28 FLEX TWIST;1000MM;PBR320/UBR320 EA  $           530.00 0.0%  $              530.00 N/A N/A
F028KMA5 WR28 FLEX TWIST;1200MM;PBR320/UBR320 EA  $           530.00 0.0%  $              530.00 N/A N/A
F028KMS1 WR28 FLEX TWIST;300MM;PBR320/UBR320 EA  $           320.00 0.0%  $              320.00 N/A N/A
F028KMS2 WR28 FLEX TWIST;600MM;PBR320/UBR320 EA  $           320.00 0.0%  $              320.00 N/A N/A
F028KMS3 WR28 FLEX TWIST;900MM;PBR320/UBR320 EA  $           370.00 0.0%  $              370.00 N/A N/A
F028KMS4 WR28 FLEX TWIST;1000MM;PBR320/UBR320 EA  $           465.00 0.0%  $              465.00 N/A N/A
F028KMS5 WR28 FLEX TWIST;1200MM;PBR320/UBR320 EA  $           465.00 0.0%  $              465.00 N/A N/A
F028MMA2 WR28 FLEX TWIST;600MM;UBR320/UBR320 EA  $           355.00 0.0%  $              355.00 N/A N/A
F028MMA3 WR28 FLEX TWIST;900MM;UBR320/UBR320 EA  $           400.00 0.0%  $              400.00 N/A N/A
F028MMA5 WR28 FLEX TWIST;1200MM;UBR320/UBR320 EA  $           530.00 0.0%  $              530.00 N/A N/A
F028MMS1 WR28 FLEX TWIST;300MM;BUT320/UBR320 EA  $           320.00 0.0%  $              320.00 N/A N/A
F028MMS2 WR28 FLEX TWIST;600MM;UBR320/UBR320 EA  $           355.00 0.0%  $              355.00 N/A N/A
F028MMS3 WR28 FLEX TWIST;900MM;UBR320/UBR320 EA  $           370.00 0.0%  $              370.00 N/A N/A
F028MMS3-A WR28 FLEX TWIST;900MM;UBR320/UBR320 EA  $           420.00 0.0%  $              420.00 N/A N/A
F028MMS4 WR28 FLEX TWIST;1000MM;UBR320/UBR320 EA  $           465.00 0.0%  $              465.00 N/A N/A
F028MMS5 WR28 FLEX TWIST;1200MM;UBR320/UBR320 EA  $           465.00 0.0%  $              465.00 N/A N/A
F034KKS2 WR34 FLEX TWIST;600MM;PBR260/PBR260 EA  $           375.00 0.0%  $              375.00 N/A N/A
F034KKS3 WR34 FLEX TWIST;900MM;PBR260/PBR260 EA  $           430.00 0.0%  $              430.00 N/A N/A
F034KKS4 WR34 FLEX TWIST;1000MM;PBR260/PBR260 EA  $           480.00 0.0%  $              480.00 N/A N/A
F034KKS5 WR34 FLEX TWIST;1200MM;PBR260/BPR260 EA  $           480.00 0.0%  $              480.00 N/A N/A
F034KMS1 WR34 FELX TWIST;300MM;PBR260/UBR260 EA  $           360.00 0.0%  $              360.00 N/A N/A
F034KMS2 WR34 FELX TWIST;600MM;PBR260/UBR260 EA  $           375.00 0.0%  $              375.00 N/A N/A
F034KMS3 WR34 FLEX TWIST;900MM;PBR260/UBR260 EA  $           430.00 0.0%  $              430.00 N/A N/A
F034KMS4 WR34 FLEX TWIST;1000MM;PBR260/UBR260 EA  $           480.00 0.0%  $              480.00 N/A N/A
F034KMS5 WR34 FLEX TWIST; 1200 MM; PBR260/UBR260 EA  $           480.00 0.0%  $              480.00 N/A N/A
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F034MMS1 WR34 FLEX TWIST;300MM;UBR260/UBR260 EA  $           360.00 0.0%  $              360.00 N/A N/A
F034MMS2 WR34 FLEX TWIST;600MM;UBR260/UBR260 EA  $           375.00 0.0%  $              375.00 N/A N/A
F034MMS3 WR34 FLEX TWIST; 900 MM; UBR260/UBR260 EA  $           430.00 0.0%  $              430.00 N/A N/A
F034MMS4 WR34 FLEX TWIST;1000MM;UBR260/UBR260 EA  $           480.00 0.0%  $              480.00 N/A N/A
F034MMS4-A WR34 FLEX TWIST;1000MM;UBR260/UBR260 EA  $           530.00 0.0%  $              530.00 N/A N/A
F042AAS1 WR42 FLEX TWIST;300MM;UG-596A/U/UG-596A/ EA  $           360.00 0.0%  $              360.00 N/A N/A
F042AAS2 WR42 FLEX TWIST;600MM;UG-596A/U/UG-596A/ EA  $           375.00 0.0%  $              375.00 N/A N/A
F042AAS3 WR42 FLEX TWIST;900MM;UG-596A/U/UG-596A/ EA  $           430.00 0.0%  $              430.00 N/A N/A
F042AAS4 WR42 FLEX TWIST;1000MM;UG-596A/U/UG-596A EA  $           480.00 0.0%  $              480.00 N/A N/A
F042ABS1 WR42 FLEX TWIST;300MM;UG-596A/U-UG-595/U EA  $           360.00 0.0%  $              360.00 N/A N/A
F042ABS2 WR42 FLEX TWIST;600MM;UG-596A/U-UG-595/U EA  $           375.00 0.0%  $              375.00 N/A N/A
F042ABS3 WR42 FLEX TWIST;900MM;UG-596A/U-UG-595/U EA  $           430.00 0.0%  $              430.00 N/A N/A
F042ABS5 WR42 FLEX TWIST;1200MM;UG-596A/U-UG-595/ EA  $           480.00 0.0%  $              480.00 N/A N/A
F042AKS2 WR42 FLEX TWIST;600MM;UG596A/U-PBR220 EA  $           375.00 0.0%  $              375.00 N/A N/A
F042AKS5 WR42 FLEX TWIST;1200MM;UG-596A/U-PBR220 EA  $           480.00 0.0%  $              480.00 N/A N/A
F042BBS1 WR42 FLEX TWIST;300MM;UG-595/U/UG-595/U EA  $           360.00 0.0%  $              360.00 N/A N/A
F042BBS2 WR42 FLEX TWIST;600MM;UG-595/U-UG-595/U EA  $           375.00 0.0%  $              375.00 N/A N/A
F042BBS3 WR42 FLEX TWIST;900MM;UG-595/U-UG-595/U EA  $           430.00 0.0%  $              430.00 N/A N/A
F042BBS4 WR42 FLEX TWIST1000MM;UG-595/U-UG-595/U EA  $           480.00 0.0%  $              480.00 N/A N/A
F042BBS5 WR42 FLEX TWIST;1200MM;UG-595/U/UG-595/U EA  $           480.00 0.0%  $              480.00 N/A N/A
F042BKS2 WR42 FLEX TWIST;600MM;UG-595/U-PBR220 EA  $           375.00 0.0%  $              375.00 N/A N/A
F042BKS2-A WR42 CUSTOM FLEX TWIST; UG-595/U/PBR220 EA  $           425.00 0.0%  $              425.00 N/A N/A
F042BKS3 WR42 FLEX TWIST;900MM;UG-595/U-PBR220 EA  $           430.00 0.0%  $              430.00 N/A N/A
F042BMS5 WR42 FLEX TWIST;1200MM;UG-595/U-UBR220 EA  $           480.00 0.0%  $              480.00 N/A N/A
F042BYS5 WR42 FLEX TWIST;UG-595/U PRESS COVER 42 EA  $           480.00 0.0%  $              480.00 N/A N/A
F042KKS1 WR42 FLEX TWIST;300MM;PBR220/PBR220 EA  $           360.00 0.0%  $              360.00 N/A N/A
F042KKS1-A WR42 FLEX TWIST;300MM;PBR220/PBR220 EA  $           415.00 0.0%  $              415.00 N/A N/A
F042KKS2 WR42 FLEX TWIST;600MM;PBR220/PBR220 EA  $           375.00 0.0%  $              375.00 N/A N/A
F042KKS2-A WR42 FLEX TWIST 900MM;PBR220/PBR220 EA  $           425.00 0.0%  $              425.00 N/A N/A
F042KKS3 WR42 FLEX TWIST;900MM;PBR220/PBR220 EA  $           430.00 0.0%  $              430.00 N/A N/A
F042KKS3-A WR42 FLEX TWIST;900MM;PBR220/PBR220 EA  $           480.00 0.0%  $              480.00 N/A N/A
F042KKS4 WR42 FLEX TWIST;1000MM;PBR220/PBR220 EA  $           480.00 0.0%  $              480.00 N/A N/A
F042KKS5 WR42 FLEX TWIST;1200MM;PBR220/PBR220 EA  $           480.00 0.0%  $              480.00 N/A N/A
F042KMS1 WR42 FLEX TWIST;300MM;PBR220/UBR220 EA  $           360.00 0.0%  $              360.00 N/A N/A
F042KMS2 WR42 FLEX TWIST;600MM;PBR220/UBR220 EA  $           375.00 0.0%  $              375.00 N/A N/A
F042KMS3 WR42 FLEX TWIST;900MM;PBR220/UBR220 EA  $           430.00 0.0%  $              430.00 N/A N/A
F042KMS3-A WR42 FLEX TWIST;900MM;PBR220/UBR220 EA  $           480.00 0.0%  $              480.00 N/A N/A
F042KMS4 WR42 FLEX TWIST;1000MM;PBR220/UBR220 EA  $           480.00 0.0%  $              480.00 N/A N/A
F042KMS5 WR42 FLEX TWIST;1200MM;PBR220/UBR220 EA  $           480.00 0.0%  $              480.00 N/A N/A
F042MKS3 WR42 FLEX TWIST; 900 MM; UBR220/PBR220 EA  $           430.00 0.0%  $              430.00 N/A N/A
F042MMS1 WR42 FLEX TWIST;300MM;UBR220/UBR220 EA  $           360.00 0.0%  $              360.00 N/A N/A
F042MMS2 WR42 FLEX TWIST;600MM;UBR220/UBR220 EA  $           375.00 0.0%  $              375.00 N/A N/A
F042MMS3 WR42 FLEX TWIST;900MM;UBR220/UBR220 EA  $           430.00 0.0%  $              430.00 N/A N/A
F042MMS3-A WR42 FLEX TWIST;900MM;UBR220/UBR220 EA  $           480.00 0.0%  $              480.00 N/A N/A
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F042MMS4 WR42 FLEX TWIST;1000MM;UBR220/UBR220 EA  $           480.00 0.0%  $              480.00 N/A N/A
F042MMS5 WR42 FLEX TWIST;1200MM;UBR220/UBR220 EA  $           480.00 0.0%  $              480.00 N/A N/A
F042MYS2 WR42 FLEX TWIST;600MM;UBR220/PRESS.COVER EA  $           375.00 0.0%  $              375.00 N/A N/A
F042MYS3 WR42 FLEX TWIST;900MM;UBR220/PRESS.COVER EA  $           430.00 0.0%  $              430.00 N/A N/A
F042MYS5 WR42 FLEX TWIST;1200MM;UBR220/PRESS.COVE EA  $           480.00 0.0%  $              480.00 N/A N/A
F062BBS1 WR62 FLEX TWIST;300MM;UG/419/U/UG/419/U EA  $           375.00 0.0%  $              375.00 N/A N/A
F062BBS2 WR62 FLEX TWIST;600MM;UG/419/U/UG/419/U EA  $           375.00 0.0%  $              375.00 N/A N/A
F062BBS3 WR62 FLEX TWIST;900MM;UG/419/U/UG/419/U EA  $           430.00 0.0%  $              430.00 N/A N/A
F062BBS5 WR62 FLEX TWIST;1200MM;UG/419/U/UG/419/U EA  $           480.00 0.0%  $              480.00 N/A N/A
F062BHS3 WR62 FLEX TWIST;900MM;UG/419/U/PDR14 EA  $           430.00 0.0%  $              430.00 N/A N/A
F062BKS2-A WR62 CUSTOM FLEX TWIST; UG-419/U/PBR140 EA  $           425.00 0.0%  $              425.00 N/A N/A
F062BKS3 WR62 FLEX TWIST;900MM;UG/419/U/PBR14 EA  $           430.00 0.0%  $              430.00 N/A N/A
F062BMS2 WR62 FLEX TWIST;600MM;UG/419/U/UBR140 EA  $           375.00 0.0%  $              375.00 N/A N/A
F062BMS4 WR62 FLEX TWIST;1000MM;UG/419/U/UBR140 EA  $           480.00 0.0%  $              480.00 N/A N/A
F062HHS1 WR62 FLEX TWIST;300MM;PDR140/PDR140 EA  $           375.00 0.0%  $              375.00 N/A N/A
F062HHS1-A CUSTOM FLEX TWIST;300MM;PDR140/PDR140 EA  $           425.00 0.0%  $              425.00 N/A N/A
F062HHS2 WR62 FLEX TWIST;600MM;PDR140/PDR140 EA  $           375.00 0.0%  $              375.00 N/A N/A
F062HHS2-A CUSTOM FLEX TWIST;600MM;PDR140/PDR140 EA  $           425.00 0.0%  $              425.00 N/A N/A
F062HHS3 WR62 FLEX TWIST;900MM;PDR140/PDR140 EA  $           430.00 0.0%  $              430.00 N/A N/A
F062HHS4 WR62 FLEX TWIST;1000MM;PDR140/PDR140 EA  $           480.00 0.0%  $              480.00 N/A N/A
F062HHS5 WR62 FLEX TWIST;1200MM;PDR140/PDR140 EA  $           480.00 0.0%  $              480.00 N/A N/A
F062HKS2-A CUSTOM FLEX TWIST;600MM;PDR140/PBR140 EA  $           425.00 0.0%  $              425.00 N/A N/A
F062HKS3 WR62 FLEX TWIST;900MM;PDR140/PBR140 EA  $           430.00 0.0%  $              430.00 N/A N/A
F062HKS3-A WR62 FLEX TWIST;900MM;PDR140/PBR140 EA  $           480.00 0.0%  $              480.00 N/A N/A
F062HKS4 WR62 FLEX TWIST;1000MM;PDR140/PBR140 EA  $           480.00 0.0%  $              480.00 N/A N/A
F062HKS5 WR62 FLEXIBLE TWIST EA  $           480.00 0.0%  $              480.00 N/A N/A
F062HLS3 WR62 FLEX TWIST;900MM;PDR140/UDR140 EA  $           430.00 0.0%  $              430.00 N/A N/A
F062HLS4 WR62 FLEX TWIST;1000MM;PDR140/UDR140 EA  $           480.00 0.0%  $              480.00 N/A N/A
F062HLS5 WR62 FLEX TWIST;1200MM;PDR140/UDR140 EA  $           480.00 0.0%  $              480.00 N/A N/A
F062HMS2 WR62 FLEX TWIST;600MM;PDR140/UBR140 EA  $           375.00 0.0%  $              375.00 N/A N/A
F062HMS3 WR62 FLEX TWIST;900MM;PDR140/UBR140 EA  $           430.00 0.0%  $              430.00 N/A N/A
F062HMS4 WR62 FLEX TWIST;1000MM;PDR140/UBR140 EA  $           480.00 0.0%  $              480.00 N/A N/A
F062HMS5 WR62 FLEX TWIST;1200MM;PDR140/UBR140 EA  $           480.00 0.0%  $              480.00 N/A N/A
F062KKS1 WR62 FLEX TWIST;300MM;PBR140/PBR140 EA  $           375.00 0.0%  $              375.00 N/A N/A
F062KKS2 WR62 FLEX TWIST;600MM;PBR140/PBR140 EA  $           375.00 0.0%  $              375.00 N/A N/A
F062KKS3 WR62 FLEX TWIST;900MM;PBR140/PBR140 EA  $           430.00 0.0%  $              430.00 N/A N/A
F062KKS3-A WR62 FLEX TWIST;900MM;PBR140/PBR140 EA  $           480.00 0.0%  $              480.00 N/A N/A
F062KKS4 WR62 FLEX TWIST;1000MM;PBR140/PBR140 EA  $           480.00 0.0%  $              480.00 N/A N/A
F062KKS5 WR62 FLEX TWIST;1200MM;PBR140/PBR EA  $           480.00 0.0%  $              480.00 N/A N/A
F062KLS2 WR62 FLEX TWIST;600MM;PBR140/UDR140 EA  $           375.00 0.0%  $              375.00 N/A N/A
F062KLS5 WR62 FLEX TWIST;1200MM;PBR140/UDR140 EA  $           480.00 0.0%  $              480.00 N/A N/A
F062KMS1 WR62 FLEX TWIST;300MM;PBR140/UBR140 EA  $           375.00 0.0%  $              375.00 N/A N/A
F062KMS2 WR62 FLEX TWIST;600MM;PBR140/UBR140 EA  $           375.00 0.0%  $              375.00 N/A N/A
F062KMS3 WR62 FLEX TWIST;900MM;PBR140/UBR140 EA  $           430.00 0.0%  $              430.00 N/A N/A
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F062KMS4 WR62 FLEX TWIST;1000MM;PBR140/UBR140 EA  $           480.00 0.0%  $              480.00 N/A N/A
F062KMS5 WR62 FLEX TWIST;1200MM;PBR140/UBR140 EA  $           480.00 0.0%  $              480.00 N/A N/A
F062LLS3 WR62 FLEX TWIST;900MM;UDR140/UDR140 EA  $           430.00 0.0%  $              430.00 N/A N/A
F062LMS4 WR62 FLEXIBLE TWIST UDR140/UBR140 EA  $           480.00 0.0%  $              480.00 N/A N/A
F062MMS1 WR62 FLEX TWIST;300MM;UBR140/UBR140 EA  $           375.00 0.0%  $              375.00 N/A N/A
F062MMS2 WR62 FLEX TWIST;600MM;UBR140/UBR140 EA  $           375.00 0.0%  $              375.00 N/A N/A
F062MMS3 WR62 FLEX TWIST;900MM;UBR140/UBR140 EA  $           430.00 0.0%  $              430.00 N/A N/A
F062MMS4 WR62 FLEX TWIST;1000MM;UBR140/UBR140 EA  $           480.00 0.0%  $              480.00 N/A N/A
F062MMS5 WR62 FLEX TWIST;1200MM;UBR140/UBR140 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075AYS2 WR75 FLEX TWIST;600MM EA  $           375.00 0.0%  $              375.00 N/A N/A
F075BBS1 WR75 FLEX TWIST;300MM;MIL-F-3922/70-016/ EA  $           375.00 0.0%  $              375.00 N/A N/A
F075BBS2 WR75 FLEX TWIST;600MM;MIL-F-3922/70-016/ EA  $           375.00 0.0%  $              375.00 N/A N/A
F075BBS3 WR75 FLEX TWIST;900MM;MIL-F-3922/70-016/ EA  $           430.00 0.0%  $              430.00 N/A N/A
F075BBS4 WR75 FLEX TWIST;1000MM;MIL-F-3922/70-016 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075BBS5 WR75 FLEX TWIST;1200MM;MIL-F-3922/70-016 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075BHS2 WR75 FLEX TWIST MIL-F-3922/70-016-PDR120 EA  $           375.00 0.0%  $              375.00 N/A N/A
F075BKS1 WR75 FLEX TWIST; 300 MM EA  $           375.00 0.0%  $              375.00 N/A N/A
F075BKS2 WR75 FLEX TWIST;600MM;MIL-F-3922/70-016/ EA  $           375.00 0.0%  $              375.00 N/A N/A
F075BKS3 WR75 FLEX TWI1T;900MM;MIL-F-3922/70-016/ EA  $           430.00 0.0%  $              430.00 N/A N/A
F075BKS4 WR75 FLEX TWIST; 1000 MM EA  $           480.00 0.0%  $              480.00 N/A N/A
F075BMS5 WR75 FLEX MIL-F-3922/700-016/ UBR120 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075BYS1 WR75 FLEX TWIST;300MM;MIL/F/3922/70/016 EA  $           375.00 0.0%  $              375.00 N/A N/A
F075BYS2 WR75 FLEX TWIST;600MM;MIL/F/3922/70/016 EA  $           375.00 0.0%  $              375.00 N/A N/A
F075BYS3 WR75 FLEX TWIST;900MM;MIL/F/3922/70/016 EA  $           430.00 0.0%  $              430.00 N/A N/A
F075BYS4 WR75 FLEX TWIST;1000MM;MIL/F/3922/70/016 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075BYS5 WR75 FLEX TWIST;1200MM;MIL/F/3922/70/016 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075HHS1 WR75 FLEX TWIST;300MM;PDR120/PDR120 EA  $           375.00 0.0%  $              375.00 N/A N/A
F075HHS2 WR75 FLEX TWIST;600MM;PDR120/PDR120 EA  $           375.00 0.0%  $              375.00 N/A N/A
F075HHS3 WR75 FLEX TWIST;900MM;PDR120/PDR120 EA  $           430.00 0.0%  $              430.00 N/A N/A
F075HHS3-A WR75 FLEX TWIST;900MM;PDR120/PDR120 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075HHS4 WR75 FLEX TWIST;1000MM;PDR120/PDR120 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075HHS5 WR75 FLEX TWIST;1200MM;PDR120/PDR120 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075HKS1 WR75 FLEX TWIST; 300 MM; PDR120/PBR120 EA  $           375.00 0.0%  $              375.00 N/A N/A
F075HKS2 WR75 FLEX TWIST;600MM;PDR120/PBR120 EA  $           375.00 0.0%  $              375.00 N/A N/A
F075HKS3 WR75 FLEX TWIST;900MM;PDR120/PBR120 EA  $           430.00 0.0%  $              430.00 N/A N/A
F075HKS3-A WR75 FLEX TWIST;900MM;PDR120/PBR120 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075HKS4 WR75 FLEX TWIST;1000MM;PDR120/PBR120 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075HKS5 WR75 FLEX TWIST;1200MM;PDR120/PBR120 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075HLS2 WR75 FLEX TWIST;600MM;PDR120/UDR120 EA  $           375.00 0.0%  $              375.00 N/A N/A
F075HLS3 WR75 FLEX TWIST;900MM;PDR120/UDR120 EA  $           430.00 0.0%  $              430.00 N/A N/A
F075HLS4 WR75 FLEX TWIST;1000MM;PDR120/UDR120 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075HLS5 WR75 FLEX TWIST;1200MM;PDR120/UDR120 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075HMS1 WR75 FLEX TWIST; 300 MM; PDR120/UBR120 EA  $           375.00 0.0%  $              375.00 N/A N/A
F075HMS2 WR75 FLEX TWIST;600MM;PDR120/UBR120 EA  $           375.00 0.0%  $              375.00 N/A N/A
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F075HMS3 WR75 FLEX TWIST;900MM;PDR120/UBR120 EA  $           430.00 0.0%  $              430.00 N/A N/A
F075HMS4 WR75 FLEX TWIST;1000MM;PDR120/UBR120 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075HMS5 WR75 FLEX TWIST;1200MM;PDR120/UBR120 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075HYS5 WR75 FLEX TWIST;1200MM;PDR120/PRESS COVE EA  $           480.00 0.0%  $              480.00 N/A N/A
F075KHS3 WR75 FLEX TWIST; 900 MM; PBR120/PDR120 EA  $           430.00 0.0%  $              430.00 N/A N/A
F075KKS1 WR75 FLEX TWIST;300MM;PBR120/PBR120 EA  $           375.00 0.0%  $              375.00 N/A N/A
F075KKS2 WR75 FLEX TWIST;600MM;PBR120/PBR120 EA  $           375.00 0.0%  $              375.00 N/A N/A
F075KKS2-A WR75 FLEX TWIST;600MM;PBR120/PBR120 EA  $           425.00 0.0%  $              425.00 N/A N/A
F075KKS3 WR75 FLEX TWIST;900MM;PBR120/PBR120 EA  $           430.00 0.0%  $              430.00 N/A N/A
F075KKS3-A WR75 FLEX TWIST;900MM;PBR120/PBR120 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075KKS4 WR75 FLEX TWIST;1000MM;PBR120/PBR120 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075KKS5 WR75 FLEX TWIST;1200MM;PBR120/PBR120 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075KLS3 WR75 FLEX TWIST;900MM;PBR120/UDR120 EA  $           430.00 0.0%  $              430.00 N/A N/A
F075KLS4 WR75 FLEX TWIST;1000MM;PBR120/UDR120 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075KLS5 WR75 FLEX TWIST;1200MM;PBR120/UDR120 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075KMS1 WR75 FLEX TWIST;300MM;PBR120/UBR120 EA  $           375.00 0.0%  $              375.00 N/A N/A
F075KMS1-B WR75 FLEX TWIST;300MM;PBR120/UBR120 EA  $           425.00 0.0%  $              425.00 N/A N/A
F075KMS2 WR75 FLEX TWIST;600MM;PBR120/UBR120 EA  $           375.00 0.0%  $              375.00 N/A N/A
F075KMS2-B WR75 FLEX TWIST;600MM;PBR120/UBR120 EA  $           430.00 0.0%  $              430.00 N/A N/A
F075KMS3 WR75 FLEX TWIST;900MM;PBR120/UBR120 EA  $           430.00 0.0%  $              430.00 N/A N/A
F075KMS3-B WR75 FLEX TWIST;900MM;PBR120/UBR120 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075KMS4 WR75 FLEX TWIST 1000MM PBR120/UBR120 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075KMS5 WR75 FLEX TWIST;1200MM;PBR120/UBR120 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075KYS2 WR75 FLEX TWIST;900MM;PBR120/PRESS. EA  $           375.00 0.0%  $              375.00 N/A N/A
F075LHS3 WR75 FLEX TWIST;900MM;UDR120/PDR120 EA  $           430.00 0.0%  $              430.00 N/A N/A
F075LLS1 WR75 FLEX TWIST;300MM;UDR120/UDR120 EA  $           375.00 0.0%  $              375.00 N/A N/A
F075LLS3 WR75 FLEXIBLE TEIST UDR120/UDR120 EA  $           430.00 0.0%  $              430.00 N/A N/A
F075LLS5 WR75 FLEX TWIST;1200MM;UDR120/UDR120 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075LMS2 WR75 FLEX TWIST 600 MM UDR120/UBR120 EA  $           375.00 0.0%  $              375.00 N/A N/A
F075LMS3 WR75 FLEX TWIST;900MM;UDR120/UBR120 EA  $           430.00 0.0%  $              430.00 N/A N/A
F075LMS4 WR75 FLEX TWIST;1000MM;UDR120/UBR120 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075MMS1 WR75 FLEX TWIST;300MM;UBR120/UBR120 EA  $           375.00 0.0%  $              375.00 N/A N/A
F075MMS2 WR75 FLEX TWIST;600MM;UBR120/UBR120 EA  $           375.00 0.0%  $              375.00 N/A N/A
F075MMS3 WR75 FLEX TWIST;900MM;UBR120/UBR120 EA  $           430.00 0.0%  $              430.00 N/A N/A
F075MMS4 WR75 FLEX TWIST;1000MM;UBR120/UBR120 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075MMS5 WR75 FLEX TWIST;1200MM;UBR120/UBR120 EA  $           480.00 0.0%  $              480.00 N/A N/A
F075YYS1 WR75 FLEXTWIST;300MM;PRESS.COVER/75/PRES EA  $           375.00 0.0%  $              375.00 N/A N/A
F075YYS2 WR75 FLEXTWIST;600MM;PRESS.COVER/75/PRES EA  $           375.00 0.0%  $              375.00 N/A N/A
F075YYS3 WR75 FLEXTWIST;900MM;PRESS.COVER/75/PRES EA  $           430.00 0.0%  $              430.00 N/A N/A
F075YYS4 WR75 FLEXTWIST;1000MM;PRESS.COVER/75/PRE EA  $           480.00 0.0%  $              480.00 N/A N/A
F075YYS5 WR75 FLEXTWIST;1200MM;PRESS.COVER/75/PRE EA  $           480.00 0.0%  $              480.00 N/A N/A
F090BBB2 WR90 FLEX TWIST;600MM;UG/39/U-UG/39/U EA  $           450.00 0.0%  $              450.00 N/A N/A
F090BBS1 WR90 FLEX TWIST;300MM;UG/39/U-UG/39/U EA  $           375.00 0.0%  $              375.00 N/A N/A
F090BBS2 WR90 FLEX TWIST;600MM;UG/39/U-UG/39/U EA  $           375.00 0.0%  $              375.00 N/A N/A
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F090BBS3 WR90 FLEX TWIST;900MM;UG/39/U-UG/39/U EA  $           430.00 0.0%  $              430.00 N/A N/A
F090BBS5 WR90 FLEX TWIST;1200MM;UG/39/U-UG/39/U EA  $           515.00 0.0%  $              515.00 N/A N/A
F090BCB2 WR90 FLEX TWIST;600MM;UG/39/U/CPR90G EA  $           450.00 0.0%  $              450.00 N/A N/A
F090BCB3 WR90 FLEX TWIST;900MM;UG/39/U/CPR90G EA  $           515.00 0.0%  $              515.00 N/A N/A
F090BCB5 WR90 FLEX TWIST;900MM;UG/39/U/CPR90G EA  $           600.00 0.0%  $              600.00 N/A N/A
F090BCS2 WR90 FLEX TWIST;600MM;UG/39/U/CPR90G EA  $           375.00 0.0%  $              375.00 N/A N/A
F090BCS3 WR90 FLEX TWIST;900MM;UG/39/G CPR90G EA  $           430.00 0.0%  $              430.00 N/A N/A
F090BCS5 WR90 FLEX TWIST; 1200 MM; UG-39/U/CPR90G EA  $           515.00 0.0%  $              515.00 N/A N/A
F090BEB1 WR90 FLEX TWIST;300MM;UG/39/U/CMR90 EA  $           450.00 0.0%  $              450.00 N/A N/A
F090BHS3 WR90 FLEXIBLE TWIST UG-39/U/PDR100 EA  $           430.00 0.0%  $              430.00 N/A N/A
F090BKS2 WR90 FLEX TWIST; 600 MM; UG-39/U/PBR100 EA  $           375.00 0.0%  $              375.00 N/A N/A
F090BKS3 WR90 FLEX TWIST; 900 MM; UG-39/U/PBR100 EA  $           430.00 0.0%  $              430.00 N/A N/A
F090CCB1 WR90 FLEX TWIST;300MM;CPR90G/CPR90G EA  $           450.00 0.0%  $              450.00 N/A N/A
F090CCB2 WR90 FLEX TWIST;600MM;CPR90G/CPR90G EA  $           450.00 0.0%  $              450.00 N/A N/A
F090CCB3 WR90 FLEX TWIST;900MM;CPR90G/CPR90G EA  $           515.00 0.0%  $              515.00 N/A N/A
F090CCB3-A WR90 CUSTOM FLEX TWIST; 900MM EA  $           565.00 0.0%  $              565.00 N/A N/A
F090CCB4 WR90 FLEX TWIST;1000MM;CPR90G/CPR90G EA  $           600.00 0.0%  $              600.00 N/A N/A
F090CCB5 WR90 FLEX TWIST;1200MM;CPR90G/CPR90G EA  $           600.00 0.0%  $              600.00 N/A N/A
F090CCS1 WR90 FLEX TWIST;300MM;CPR90G/CPR90G EA  $           375.00 0.0%  $              375.00 N/A N/A
F090CCS2 WR90 FLEX TWIST;600MM;CPR90G/CPR90G EA  $           375.00 0.0%  $              375.00 N/A N/A
F090CCS3 WR90 FLEX TWIST;900MM;CPR90G/CPR90G EA  $           430.00 0.0%  $              430.00 N/A N/A
F090CCS4 WR90 FLEX TWIST;1000MM;CPR90G/CPR90G EA  $           515.00 0.0%  $              515.00 N/A N/A
F090CCS5 WR90 FLEX TWIST;1200MM;CPR90G/CPR90G EA  $           515.00 0.0%  $              515.00 N/A N/A
F090CCS7 WR90 FLEX TWIST;1830MM;CPR90G/CPR90G EA  $           615.00 0.0%  $              615.00 N/A N/A
F090CEB2 WR90 FLEX TWIST;600MM;CPR90G/CMR90 EA  $           450.00 0.0%  $              450.00 N/A N/A
F090CEB3 WR90 FLEX TWIST;900MM;CPR90G/CMR90 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090CES1 WR90 FLEXIBLE TWIST CPR90G/CMR90 EA  $           375.00 0.0%  $              375.00 N/A N/A
F090CES2 WR90 FLEX TWIST;600MM;CPR90G/CMR90 EA  $           375.00 0.0%  $              375.00 N/A N/A
F090CES3 WR90 FLEX TWIST; 900 MM; CPR90G/CMR90 EA  $           430.00 0.0%  $              430.00 N/A N/A
F090CHB1 WR90 FLEX TWIST; 300 MM; CPR90G/PDR100 EA  $           450.00 0.0%  $              450.00 N/A N/A
F090CHB2 WR90 FLEX TWIST; 600 MM; CPR90G/PDR100 EA  $           450.00 0.0%  $              450.00 N/A N/A
F090CHB3 WR90 FLEX TWIST 900MM CPR90G/PDR100 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090CHB5 WR90 FLEX TWIST 1200MM CPR90G/PDR100 EA  $           600.00 0.0%  $              600.00 N/A N/A
F090CHS3 WR90 FLEX TWIST;900MM;CPR90G/PDR100 EA  $           430.00 0.0%  $              430.00 N/A N/A
F090CHS4 WR90 FLEX TWIST;900MM;CPR90G/PDR100 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090CHS4-A WR90 CUSTOM FLEX TWIST;CPR90G/PDR100 EA  $           565.00 0.0%  $              565.00 N/A N/A
F090CHS5 WR90 FLEX TWIST;1200MM;CPR90G/PDR100 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090CKB2 WR90 FLEX TWIST;600MM;CPR90G/PBR100 EA  $           450.00 0.0%  $              450.00 N/A N/A
F090CKB3 WR90 FLEX TWIST;900MM;CPR90G/PBR100 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090CKB3-A WR90 CUSTOM FLEX TWIST; CPR90G/PBR100 EA  $           565.00 0.0%  $              565.00 N/A N/A
F090CKB5 WR90 FLEX TWIST;1200MM;CPR90G/PBR10 EA  $           600.00 0.0%  $              600.00 N/A N/A
F090CKS3 WR90 FLEX TWIST;900MM;CPR90G/PBR100 EA  $           430.00 0.0%  $              430.00 N/A N/A
F090CKS5 WR90 FLEXIBLE TWIST CPR90G/PBR100 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090CLS3 WR90 FLEX TWIST;900MM;CPR90G/UDR100 EA  $           430.00 0.0%  $              430.00 N/A N/A
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F090CLS4 WR90 FLEX TWIST 1000MM;CPR90G/UDR100 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090CLS5 WR90 FLEX TWIST; 1200 MM; CPR90G/UDR100 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090CLS5-A WR90 CUSTOM FLEX TWIST; CPR90G/UDR100 EA  $           565.00 0.0%  $              565.00 N/A N/A
F090CMB2 WR90 FLEX TWIST; 600 MM; CPR90G/UBR100 EA  $           450.00 0.0%  $              450.00 N/A N/A
F090CMB5 WR90 FLEX TWIST; 1200 MM; CPR90G/UBR100 EA  $           600.00 0.0%  $              600.00 N/A N/A
F090CMS1 WR90 FLEX TWIST; 300 MM; CPR90G/UBR100 EA  $           375.00 0.0%  $              375.00 N/A N/A
F090CMS2 WR90 FLEX TWIST;600MM;CPR90G/UBR100 EA  $           375.00 0.0%  $              375.00 N/A N/A
F090CMS3 WR90 FLEX TWIST;900MM;CPR90G/UBR100 EA  $           430.00 0.0%  $              430.00 N/A N/A
F090EEB1 WR90 FLEX TWIST; 300 MM; CMR90/CMR90 EA  $           450.00 0.0%  $              450.00 N/A N/A
F090EEB2 WR90 FLEX TWIST; 600 MM; CMR90/CMR90 EA  $           450.00 0.0%  $              450.00 N/A N/A
F090EES2 WR90 FLEX TWIST; 600 MM; CMR90/CMR90 EA  $           375.00 0.0%  $              375.00 N/A N/A
F090EES3 WR90 FLEX TWIST; 900 MM; CMR90/CMR90 EA  $           430.00 0.0%  $              430.00 N/A N/A
F090EES5 WR90 FLEXIBLE TWIST CMR90/CMR90 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090HHB1 WR90 FLEX TWIST; 300 MM; PDR100/PDR100 EA  $           450.00 0.0%  $              450.00 N/A N/A
F090HHB1-A WR90 CUSTOM FLEX TWIST PDR100/PDR100 EA  $           500.00 0.0%  $              500.00 N/A N/A
F090HHB2 WR90 FLEX TWIST; 600 MM; PDR100/PDR100 EA  $           450.00 0.0%  $              450.00 N/A N/A
F090HHB3 WR90 FLEX TWIST; 900 MM; PDR100/PDR100 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090HHB4 WR90 FLEX TWIST; 1000 MM; PDR100/PDR100 EA  $           600.00 0.0%  $              600.00 N/A N/A
F090HHB5 WR90 FLEX TWIST; 1200 MM; PDR100/PDR100 EA  $           600.00 0.0%  $              600.00 N/A N/A
F090HHS1 WR90 FLEX TWIST; 300 MM; PDR100/PDR100 EA  $           375.00 0.0%  $              375.00 N/A N/A
F090HHS2 WR90 FLEX TWIST; 600 MM; PDR100/PDR100 EA  $           375.00 0.0%  $              375.00 N/A N/A
F090HHS3 WR90 FLEXIBLE TWIST 900MM PDR100-PDR100 EA  $           430.00 0.0%  $              430.00 N/A N/A
F090HHS3-A WR90 FLEXIBLE TWIST 900MM PDR100-PDR100 EA  $           480.00 0.0%  $              480.00 N/A N/A
F090HHS4 WR90 FLEXIBLE TWIST 1000MM PDR100/PDR100 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090HHS5 WR90 FLEX TWIST;1200MM;PDR100/PDR100 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090HKB2 WR90 FLEX TWIST;600MM; PDR00/PBR100 EA  $           450.00 0.0%  $              450.00 N/A N/A
F090HKB3-A WR90 CUSTOM FLEX TWIST; PDR100/PBR100 EA  $           565.00 0.0%  $              565.00 N/A N/A
F090HKB4-A WR90 FLEX TWIST;1000MM;PDR100-PDR100 EA  $           650.00 0.0%  $              650.00 N/A N/A
F090HKB5 WR90 FLEX TWIST; 1200 MM; PDR100/PBR100 EA  $           600.00 0.0%  $              600.00 N/A N/A
F090HKS2 WR90 FLEX TWIST 600 MM PDR100/PBR100 EA  $           375.00 0.0%  $              375.00 N/A N/A
F090HKS3 WR90 FLEX TWIST 900 MM PDR100/PBR100 EA  $           430.00 0.0%  $              430.00 N/A N/A
F090HKS3-A WR90 FLEX TWIST 900 MM PDR100/PBR100 EA  $           480.00 0.0%  $              480.00 N/A N/A
F090HKS4 WR90 FLEX TWIST; 1000 MM; PDR100/PBR100 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090HKS4-A WR90 FLEX TWIST; 1000 MM; PDR100/PBR100 EA  $           565.00 0.0%  $              565.00 N/A N/A
F090HKS5 WR90 FLEX TWIST; 1200 MM; PDR100/PBR100 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090HLB3 WWR90 FLEX TWIST; 900 MM; PDR100/UDR100 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090HLB4 WR90 FLEX TWIST; 1000 MM; PDR100/UDR100 EA  $           600.00 0.0%  $              600.00 N/A N/A
F090HLB5 WR90 FLEX TWIST; 1200 MM; PDR100/UDR100 EA  $           600.00 0.0%  $              600.00 N/A N/A
F090HLS1 WR90 FLEX TWIST; 300 MM; PDR100/UDR100 EA  $           375.00 0.0%  $              375.00 N/A N/A
F090HLS2 WR90 FLEX TWIST; 600 MM; PDR100/UDR100 EA  $           375.00 0.0%  $              375.00 N/A N/A
F090HLS3 WR90 FLEX TWIST; 900 MM; PDR100/UDR100 EA  $           430.00 0.0%  $              430.00 N/A N/A
F090HLS4 WR90 FLEX TWIST PDR100/UDR100 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090HLS5 WR90 FLEX TWIST; 1200 MM; PDR100/UDR100 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090HMS2 WR90 FLEX TWIST; 600 MM; PDR100/UBR100 EA  $           375.00 0.0%  $              375.00 N/A N/A
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F090HMS3 WR90 FLEX TWIST; 900 MM; PDR100/UBR100 EA  $           430.00 0.0%  $              430.00 N/A N/A
F090HMS4 WR90 FLEX TWIST; 1000 MM; PDR100/UBR100 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090HMS4-A WR90 FLEX TWIST; 1000 MM; PDR100/ UBR10 EA  $           565.00 0.0%  $              565.00 N/A N/A
F090HMS5 WR90 FLEX TWIST; 1200 MM; PDR100/UBR100 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090KKB3 WR90 FLEX TWIST; 900 MM; PBR100/PBR100 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090KKB4 WR90 FLEX TWIST; 1000 MM; PBR100/PBR100 EA  $           600.00 0.0%  $              600.00 N/A N/A
F090KKB4-A WR90 FLEX TWIST; 1000 MM; PBR100/PBR100 EA  $           650.00 0.0%  $              650.00 N/A N/A
F090KKB5 WR90 FLEX TWIST; 1200 MM; PBR100/PBR100 EA  $           600.00 0.0%  $              600.00 N/A N/A
F090KKS1 WR90 FLEX TWIST; 300 MM; PBR100/PBR100 EA  $           375.00 0.0%  $              375.00 N/A N/A
F090KKS2 WR90 FLEX TWIST; 600 MM; PBR100/PBR100 EA  $           375.00 0.0%  $              375.00 N/A N/A
F090KKS3-A WR90 FLEX TWIST; 900 MM; PBR100/PBR100 EA  $           480.00 0.0%  $              480.00 N/A N/A
F090KKS4 WR90 FlEX TWIST;1000MM; PBR100/PBR100 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090KKS4-A WR90 FLEX TWIST; 1000 MM; PBR100/PBR100 EA  $           565.00 0.0%  $              565.00 N/A N/A
F090KKS5 WR90 FLEX TWIST PBR100/PBR100 1200MM EA  $           515.00 0.0%  $              515.00 N/A N/A
F090KLS2 WR90 FLEX TWIST; 600 MM; PBR100/UDR100 EA  $           375.00 0.0%  $              375.00 N/A N/A
F090KLS3 WR90 FLEX TWIST; 900 MM; PBR100/UDR100 EA  $           430.00 0.0%  $              430.00 N/A N/A
F090KLS4 WR90 FLEX TWIST 1000MM PBR100/UDR100 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090KLS4-A WR90 CUSTOM FLEX TWIST;PBR100/UDR100 EA  $           565.00 0.0%  $              565.00 N/A N/A
F090KLS5 WR90 FLEX TWIST 1200MM PBR100/UDR100 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090KMB3 WR90 FLEX TWIST; 900 MM; PBR100/UBR100 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090KMB4 WR90 FLEX TWIST ; 1000MM PBR100/UBR100 EA  $           600.00 0.0%  $              600.00 N/A N/A
F090KMB4-A WR90 CUSTOM FLEX TWIST ; PBR100/UBR100 EA  $           650.00 0.0%  $              650.00 N/A N/A
F090KMS1 WR90 FLEX TWIST; 300 MM; PBR100/UBR100 EA  $           375.00 0.0%  $              375.00 N/A N/A
F090KMS2 WR90 FLEX TWIST; 600 MM; PBR100/UBR100 EA  $           375.00 0.0%  $              375.00 N/A N/A
F090KMS3 WR90 FLEX TWIST; 900 MM; PBR100/UBR100 EA  $           430.00 0.0%  $              430.00 N/A N/A
F090KMS3-A WR90 FLEX TWIST; 900 MM; PBR100/UBR100 EA  $           480.00 0.0%  $              480.00 N/A N/A
F090KMS4 WR90 FLEX TWIST; 1000 MM; PBR100/UBR100 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090LLB2 WR90 FLEX TWIST; 600 MM; UDR100/UDR100 EA  $           450.00 0.0%  $              450.00 N/A N/A
F090LLB5 WR90 FLEX TWIST; 1200 MM; UDR100/UDR100 EA  $           600.00 0.0%  $              600.00 N/A N/A
F090LLS2 WR90 FLEX TWIST; 600 MM; UDR100/UDR100 EA  $           390.00 0.0%  $              390.00 N/A N/A
F090LLS3-A WR90 CUSTOM FLEX TWIST UDR100 - UDR100 EA  $           480.00 0.0%  $              480.00 N/A N/A
F090LLS4 WR90 FLEX TWIST; 1000 MM; UDR100/UDR100 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090LLS5 WR90 FLEXIBLE TWIST UDR100/UDR100 EA  $           515.00 0.0%  $              515.00 N/A N/A
F090LLS5-A WR90 CUSTOM FLEX TWIST; UDR100/UDR100 EA  $           565.00 0.0%  $              565.00 N/A N/A
F090LMB4 WR90 FLEX TWIST; 1000 MM; UDR100/UBR100 EA  $           600.00 0.0%  $              600.00 N/A N/A
F090LMS3 WR90 FLEX TWIST; 900 MM; UDR100/UBR100 EA  $           430.00 0.0%  $              430.00 N/A N/A
F090LMS3-A WR90 FLEX TWIST; 900 MM; UDR100/UBR100 EA  $           480.00 0.0%  $              480.00 N/A N/A
F090MMB4 WR90 FLEX TWIST;1000MM; UBR100/UBR100 EA  $           600.00 0.0%  $              600.00 N/A N/A
F090MMB4-A WR90 CUSTOM FLEX TWIST;UBR100/UBR100 EA  $           650.00 0.0%  $              650.00 N/A N/A
F090MMS1 WR90 FLEXIBLE TWIST UBR100/UBR100 EA  $           375.00 0.0%  $              375.00 N/A N/A
F090MMS3 WR90 FLEX TWIST; 900 MM; UBR100/UBR100 EA  $           430.00 0.0%  $              430.00 N/A N/A
F090MMS3-A WR90 CUSTOM FLEX TWIST; 900 MM EA  $           480.00 0.0%  $              480.00 N/A N/A
F112AHC3 WR112 FLEX TWIST; 900 MM; UG-52B/U/PDR8 EA  $           588.00 0.0%  $              588.00 N/A N/A
F112BBC2 WR112 FLEX TWIST 600 MM; UG-51/U/UG-51/U EA  $           480.00 0.0%  $              480.00 N/A N/A
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F112BBC3 WR112 FLEX TWIST; 900 MM; UG-51/U/UG-51 EA  $           565.00 0.0%  $              565.00 N/A N/A
F112BBC5 WR112 FLEX TWIST 1200 MM; UG-51/U/UG-51 EA  $           655.00 0.0%  $              655.00 N/A N/A
F112BBS4 WR112 FLEX TWIST; 1000MM; UG-51/U/UG-51 EA  $           510.00 0.0%  $              510.00 N/A N/A
F112BBS5 WR112 FLEX TWIST;1200 MM;UG-51/U/UG-51/U EA  $           510.00 0.0%  $              510.00 N/A N/A
F112BCC2 WR112 FLEX TWIST;600 MM; UG-51/U/CPR112G EA  $           480.00 0.0%  $              480.00 N/A N/A
F112BCC3 WR112 FLEX TWIST; 900 MM; UG-51/U/CPR11 EA  $           565.00 0.0%  $              565.00 N/A N/A
F112BCC5 WR112 FLEX TWIST 1200 MM UG-51/U-CPR112G EA  $           655.00 0.0%  $              655.00 N/A N/A
F112BCS3 WR112 FLEX TWIST;900 MM;UG-51/U/CPR112G EA  $           455.00 0.0%  $              455.00 N/A N/A
F112BCS4 WR112 FLEX TWIST; UG-51/U/CPR112G EA  $           510.00 0.0%  $              510.00 N/A N/A
F112BCS5 WR112 FLEX TWIST;1200 MM;UG-51/U/CPR112G EA  $           510.00 0.0%  $              510.00 N/A N/A
F112BHC4 WR112 FLEX TWIST; 1000 MM; UG-51/U/PDR84 EA  $           655.00 0.0%  $              655.00 N/A N/A
F112BKC2 WR112 FLEX TWIST; 600 MM; UG-51/U/PBR84 EA  $           480.00 0.0%  $              480.00 N/A N/A
F112BKC3 WR112 FLEX TWIST; 900 MM; UG-51/U/PBR84 EA  $           565.00 0.0%  $              565.00 N/A N/A
F112BKS3 WR112 FLEX TWIST; 900 MM; UG-51/U/PBR84 EA  $           455.00 0.0%  $              455.00 N/A N/A
F112BKS5 WR112 FLEX TWIST; 1200 MM; UG-51/U/PBR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
F112BLS2 WR112 FLEX TWIST; 600 MM; UG-51/U/UDR84 EA  $           400.00 0.0%  $              400.00 N/A N/A
F112CCC1 WR112 FLEX TWIST;300 MM; CPR112G/CPR112G EA  $           480.00 0.0%  $              480.00 N/A N/A
F112CCC2 WR112 FLEX TWIST;600MM; CPR112G/CPR112G EA  $           480.00 0.0%  $              480.00 N/A N/A
F112CCC3 WR112 FLEX TWIST; 900 MM;CPR112G/CPR112G EA  $           565.00 0.0%  $              565.00 N/A N/A
F112CCC5 WR112 FLEX TWIST;1200 MM;CPR112G/CPR112G EA  $           655.00 0.0%  $              655.00 N/A N/A
F112CCS1 WR112 FLEX TWIST;300 MM; CPR112G/CPR112G EA  $           400.00 0.0%  $              400.00 N/A N/A
F112CCS1-A WR112 CUSTOM FLEX TWIST; CPR112G/CPR112G EA  $           450.00 0.0%  $              450.00 N/A N/A
F112CCS2 WR112 FLEX TWIST; 600 MM;CPR112G/CPR112G EA  $           400.00 0.0%  $              400.00 N/A N/A
F112CCS2-A WR112 CUSTOM FLEX TWIST; CPR112G/CPR112G EA  $           450.00 0.0%  $              450.00 N/A N/A
F112CCS3 WR112 FLEX TWIST; 900 MM;CPR112G/CPR112G EA  $           455.00 0.0%  $              455.00 N/A N/A
F112CCS4 WR112 FLEX TWIST CPR112G/CPR112G EA  $           510.00 0.0%  $              510.00 N/A N/A
F112CCS5 WR112 FLEX TWIST;1200 MM;CPR112G/CPR112G EA  $           510.00 0.0%  $              510.00 N/A N/A
F112CEC3 WR112 FLEX TWIST; 900 MM; CPR112G/CMR112 EA  $           565.00 0.0%  $              565.00 N/A N/A
F112CEC5 WR112 FLEX TWIST; 1200 MM; CPR112G/CMR1 EA  $           655.00 0.0%  $              655.00 N/A N/A
F112CES1 WR112 FLEX TWIST CPR112G/CMR112 300mm EA  $           400.00 0.0%  $              400.00 N/A N/A
F112CES2 WR112 FLEX TWIST CPR112G/CMR112 600mm EA  $           400.00 0.0%  $              400.00 N/A N/A
F112CES3 WR112 FLEX TWIST; 900 MM;CPR112G/CMR112 EA  $           455.00 0.0%  $              455.00 N/A N/A
F112CHC2 WR112 FLEX TWIST; 600 MM; CPR112G/PDR84 EA  $           480.00 0.0%  $              480.00 N/A N/A
F112CHC3 WR112 FLEX TWIST; 900 MM; CPR112G/PDR84 EA  $           565.00 0.0%  $              565.00 N/A N/A
F112CHS2 WR112 FLEX TWIST; 600 MM; CPR112G/PDR84 EA  $           400.00 0.0%  $              400.00 N/A N/A
F112CHS3 R112 FLEX TWIST; 900 MM; CPR112G/PDR84 EA  $           455.00 0.0%  $              455.00 N/A N/A
F112CHS4 WR112 FLEX TWIST; 1000 MM; CPR112G/PDR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
F112CHS5 WR112 FLEX TWIST; 1200 MM EA  $           510.00 0.0%  $              510.00 N/A N/A
F112CKC3 WR112 FLEX TWIST; 900 MM;CPR112G/PBR84 EA  $           565.00 0.0%  $              565.00 N/A N/A
F112CKC5 WR112 FLEX TWIST; 1200 MM; CPR112G/PBR84 EA  $           655.00 0.0%  $              655.00 N/A N/A
F112CKS2 WR112 FLEX TWIST; 600 MM; CPR112G/PBR84 EA  $           400.00 0.0%  $              400.00 N/A N/A
F112CKS3 WR112 FLEX TWIST; 900 MM; CPR112G/PBR84 EA  $           455.00 0.0%  $              455.00 N/A N/A
F112CKS4 WR112 FLEX TWIST; 1000 MM;CPR112G/PBR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
F112CKS5 WR112 FLEX TWIST; 1200 MM; CPR112G/PBR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
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F112CLC2 WR112 FLEX TWIST; 600 MM; CPR112G/UDR84 EA  $           480.00 0.0%  $              480.00 N/A N/A
F112CLS2 WR112 FLEX TWIST; 600 MM; CPR112G/UDR84 EA  $           400.00 0.0%  $              400.00 N/A N/A
F112CLS3 WR112 FLEX TWIST; 900 MM;CPR112G / UDR84 EA  $           455.00 0.0%  $              455.00 N/A N/A
F112CLS4 WR112 FLEX TWIST 1000 MM;CPR112G / UDR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
F112CLS5 WR112 FLEX TWIST; 1200 MM; CPR112G/UDR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
F112CMC3 WR112 FLEX TWIST; 900 MM; CPR112G/UBR84 EA  $           365.00 0.0%  $              365.00 N/A N/A
F112CMC5 WR112 FLEX TWIST; 1200 MM; CPR112G/UBR8 EA  $           655.00 0.0%  $              655.00 N/A N/A
F112CMS3 WR112 FLEX TWIST; 900 MM; CPR112G/UBR84 EA  $           455.00 0.0%  $              455.00 N/A N/A
F112CMS5 WR112 FLEX TWIST; 1200 MM; CPR112G/UBR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
F112DKS4 WR112 FLEX TWIST; 1000MM;CPR112F/PBR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
F112EES2 WR112 FLEX TWIST; 600 MM; CMR112/CMR112 EA  $           400.00 0.0%  $              400.00 N/A N/A
F112EHS1 WR112 FLEX TWIST;CMR112/PDR112;12 INCHES EA  $           400.00 0.0%  $              400.00 N/A N/A
F112HHC1 WR112 FLEX TWIST; 300 MM; PDR84/PDR84 EA  $           480.00 0.0%  $              480.00 N/A N/A
F112HHC1-A WR112 CUSTOM FLEX TWIST; PDR84/PDR84 EA  $           530.00 0.0%  $              530.00 N/A N/A
F112HHC2 WR112 FLEX TWIST; 600 MM; PDR84/PDR84 EA  $           480.00 0.0%  $              480.00 N/A N/A
F112HHC2-A WR112 CUSTOMER FLEX TWIST; 600 MM; EA  $           530.00 0.0%  $              530.00 N/A N/A
F112HHC2-B WR112 FLEX TWIST; 600MM; PDR84/PDR84 EA  $           535.00 0.0%  $              535.00 N/A N/A
F112HHC3 WR112 FLEX TWIST;900 MM;PDR84/PDR84 EA  $           565.00 0.0%  $              565.00 N/A N/A
F112HHC3-A WR112 CUSTOM FLEX TWIST; PDR84/PDR84 EA  $           615.00 0.0%  $              615.00 N/A N/A
F112HHC3-B WR112 FLEX TWIST; 900MM; PDR84/PDR84 EA  $           620.00 0.0%  $              620.00 N/A N/A
F112HHC4 WR112 FLEX TWIST; 1000 MM; PDR84/PDR84 EA  $           655.00 0.0%  $              655.00 N/A N/A
F112HHC4-A WR112 CUSTOM FLEX TWIST; PDR84/PDR84 EA  $           705.00 0.0%  $              705.00 N/A N/A
F112HHC5 WR112 FLEX TWIST; 1200 MM; PDR84/PDR84 EA  $           655.00 0.0%  $              655.00 N/A N/A
F112HHS1 WR112 FLEX TWIST; 300 MM; PDR84/PDR84 EA  $           400.00 0.0%  $              400.00 N/A N/A
F112HHS2 WR112 FLEX TWIST; 600 MM; PDR84/PDR84 EA  $           400.00 0.0%  $              400.00 N/A N/A
F112HHS3 WR112 FLEX TWIST; 900 MM; PDR84/PDR84 EA  $           455.00 0.0%  $              455.00 N/A N/A
F112HHS4 WR112 FLEX TWIST; 1000 MM; PDR84/PDR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
F112HHS5 WR112 FLEX TWIST; 1200 MM; PDR84/PDR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
F112HKC2 WR112 FLEX TWIST; 600 MM; PDR84/PBR84 EA  $           480.00 0.0%  $              480.00 N/A N/A
F112HKC3 WR112 FLEX TWIST; 900MM; PDR84/PBR84 EA  $           565.00 0.0%  $              565.00 N/A N/A
F112HKC4 WR112 FLEX TWIST; 1000 MM; PDR84/PBR84 EA  $           655.00 0.0%  $              655.00 N/A N/A
F112HKC4-A WR112 CUSTOM FLEX TWIST PDR84/PBR84 EA  $           705.00 0.0%  $              705.00 N/A N/A
F112HKC5 WR112 FLEX TWIST; 1200 MM; PDR84/PBR84 EA  $           655.00 0.0%  $              655.00 N/A N/A
F112HKC5-A WR112 CUSTOM FLEX TWIST PDR84/PBR84 EA  $           705.00 0.0%  $              705.00 N/A N/A
F112HKS1 WR112 FLEX TWIST; 300 MM; PDR84/PBR84 EA  $           400.00 0.0%  $              400.00 N/A N/A
F112HKS2 WR112 FLEX TWIST; 600 MM; PDR84/PBR84 EA  $           400.00 0.0%  $              400.00 N/A N/A
F112HKS3 WR112 FLEX TWIST; 900 MM; PDR84/PBR84 EA  $           455.00 0.0%  $              455.00 N/A N/A
F112HKS3-A WR112 CUSTOM FLEX TWIST PDR84/PBR84 EA  $           505.00 0.0%  $              505.00 N/A N/A
F112HKS4 WR112 FLEX TWIST; 1000 MM; PDR84/PBR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
F112HKS5 WR112 FLEX TWIST; 1200 MM; PDR84/PBR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
F112HLC2 WR112 FLEX TWIST; 600 MM; PDR84/UDR84 EA  $           480.00 0.0%  $              480.00 N/A N/A
F112HLC3 WR112 FLEX TWIST; 900 MM; PDR84/UDR84 EA  $           565.00 0.0%  $              565.00 N/A N/A
F112HLC4 WR112 FLEX TWIST; 1000 MM; PDR84/UDR84 EA  $           655.00 0.0%  $              655.00 N/A N/A
F112HLC5 WR112 FLEX TWIST; 1200 MM; PDR84/UDR84 EA  $           655.00 0.0%  $              655.00 N/A N/A
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F112HLS1 WR112 FLEX TWIST; 300 MM; PDR84/UDR84 EA  $           400.00 0.0%  $              400.00 N/A N/A
F112HLS2 WR112 FLEX TWIST; 600 MM; PDR84/UDR84 EA  $           400.00 0.0%  $              400.00 N/A N/A
F112HLS3 WR112 FLEX TWIST; 900 MM; PDR84/UDR84 EA  $           455.00 0.0%  $              455.00 N/A N/A
F112HLS4 WR112 FLEX TWIST; 1000 MM; PDR84/UDR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
F112HLS5 WR112 FLEX TWIST; 1200 MM; PDR84/UDR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
F112HMC3 R112 FLEX TWIST; 900 MM; PDR84/UBR84 EA  $           565.00 0.0%  $              565.00 N/A N/A
F112HMC4 WR112 FLEX TWIST; 1000 MM; PDR84/UBR84 EA  $           655.00 0.0%  $              655.00 N/A N/A
F112HMS2 WR112 FLEX TWIST; 600 MM; PDR84/UBR84 EA  $           400.00 0.0%  $              400.00 N/A N/A
F112HMS3 WR112 FLEX TWIST; 900 MM; PDR84/UBR84 EA  $           455.00 0.0%  $              455.00 N/A N/A
F112HMS4 WR112 FLEX TWIST; 1000 MM; PDR84/UBR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
F112HMS5 WR112 FLEX TWIST; 1200 MM; PDR84/UBR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
F112KHC4 WR112 FLEX TWIST;1000 MM;PDR84/PBR84 EA  $           655.00 0.0%  $              655.00 N/A N/A
F112KHS3 WR112 FLEX TWIST; 900 MM; PBR84/PDR84 EA  $           455.00 0.0%  $              455.00 N/A N/A
F112KHS5 WR112 FLEX TWIST;1200 MM; PBR84/PDR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
F112KKC2 WR112 FLEX TWIST; 600 MM; PBR84/PBR84 EA  $           480.00 0.0%  $              480.00 N/A N/A
F112KKC3 WR112 FLEX TWIST; 900 MM; PBR84/PBR84 EA  $           565.00 0.0%  $              565.00 N/A N/A
F112KKC4 WR112 FLEX TWIST; 1000 MM; PBR84/PBR84 EA  $           655.00 0.0%  $              655.00 N/A N/A
F112KKC4-A WR112 CUSTOM FLEX TWIST PBR84/PBR84 EA  $           705.00 0.0%  $              705.00 N/A N/A
F112KKC5 WR112 FLEX TWIST; 1200 MM; PBR84/PBR84 EA  $           655.00 0.0%  $              655.00 N/A N/A
F112KKS1 WR112 FLEX TWIST; 300 MM; PBR84/PBR84 EA  $           400.00 0.0%  $              400.00 N/A N/A
F112KKS2 WR112 FLEX TWIST; 600 MM; PBR84/PBR84 EA  $           400.00 0.0%  $              400.00 N/A N/A
F112KKS3 WR112 FLEX TWIST; 900 MM; PBR84/PBR84 EA  $           455.00 0.0%  $              455.00 N/A N/A
F112KKS3-A WR112 CUSTOM FLEX TWIST PBR84/PBR84 EA  $           505.00 0.0%  $              505.00 N/A N/A
F112KKS4 WR112 FLEX TWIST; 1000 MM; PBR84/PBR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
F112KKS4-A WR112 FLEX TWIST PBR84/PBR84 EA  $           560.00 0.0%  $              560.00 N/A N/A
F112KKS5 WR112 FLEX TWIST; 1200 MM; PBR84/PBR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
F112KLC2 WR112 FLEX TWIST; 600 MM; PBR84/UDR84 EA  $           480.00 0.0%  $              480.00 N/A N/A
F112KLC4 WR112 FLEX TWIST;1000MM; PBR84/UDR84 EA  $           655.00 0.0%  $              655.00 N/A N/A
F112KLC5 WR112 FLEX TWIST;1200MM; PBR84/UDR84 EA  $           655.00 0.0%  $              655.00 N/A N/A
F112KLC5-A WR112 CUSTOM FLEX TWIST; PBR84/UDR84 EA  $           705.00 0.0%  $              705.00 N/A N/A
F112KLS2 WR112 FLEX TWIST; 600 MM; PBR84/UDR84 EA  $           400.00 0.0%  $              400.00 N/A N/A
F112KLS3 WR112 FLEX TWIST; 900MM; PBR84/UDR84 EA  $           455.00 0.0%  $              455.00 N/A N/A
F112KLS4 WR112 FLEX TWIST;1000MM; PBR84/UDR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
F112KLS4-A WR112 CUSTOM FLEX TWIST;PBR84/UDR84 EA  $           560.00 0.0%  $              560.00 N/A N/A
F112KLS5 WR112 FLEX WIST;1200MM; PBR84/UDR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
F112KMC2 WR112 FLEX TWIST; 600 MM; PBR84/UBR84 EA  $           480.00 0.0%  $              480.00 N/A N/A
F112KMC3 WR112 FLEX TWIST 900MM PBR84/UBR84 EA  $           565.00 0.0%  $              565.00 N/A N/A
F112KMC4 WR112 FLEX TWIST; 1000 MM; PBR84/UBR84 EA  $           655.00 0.0%  $              655.00 N/A N/A
F112KMC5 WR112 FLEX TWIST; 1200MM; PBR84/UBR84 EA  $           655.00 0.0%  $              655.00 N/A N/A
F112KMS1 WR112 FLEX TWIST; 300 MM; PBR84/UBR84 EA  $           400.00 0.0%  $              400.00 N/A N/A
F112KMS2 WR112 FLEX TWIST; 600 MM; PBR84/UBR84 EA  $           400.00 0.0%  $              400.00 N/A N/A
F112KMS3 WR112 FLEX TWIST; 900MM; PBR84/UBR84 EA  $           455.00 0.0%  $              455.00 N/A N/A
F112KMS4 WR112 FLEX TWIST; 1000 MM; PBR84/UBR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
F112KMS5 WR112 FLEX TWIST;1200MM; PBR84/UBR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
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F112LKS2 WR112 FLEX TWIST; 600 MM; UDR84/PBR84 EA  $           400.00 0.0%  $              400.00 N/A N/A
F112LLC2 WR112 FLEX TWIST; 600 MM; UDR84/UDR84 EA  $           480.00 0.0%  $              480.00 N/A N/A
F112LLC3 WR112 FLEX TWIST 900mm UDR84 - UDR84 EA  $           565.00 0.0%  $              565.00 N/A N/A
F112LLC4 WR112 FLEX TWIST; 1000 MM; UDR84/UDR84 EA  $           655.00 0.0%  $              655.00 N/A N/A
F112LLS2 WR112 FLEX TWIST; 600 MM; UDR84/UDR84 EA  $           400.00 0.0%  $              400.00 N/A N/A
F112LLS3 WR112 FLEX TWIST; 900 MM; UDR84/UDR84 EA  $           455.00 0.0%  $              455.00 N/A N/A
F112LLS4 WR112 FLEX TWIST; 1000 MM; UDR84/UDR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
F112LLS5 WR112 FLEX TWIST; 1200 MM; UDR84/UDR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
F112LMC5 WR112 FLEX TWIST; 1200 MM; UDR84/UBR84 EA  $           655.00 0.0%  $              655.00 N/A N/A
F112LMS2 WR112 FLEX TWIST;1200MM; UDR84/UBR84 EA  $           400.00 0.0%  $              400.00 N/A N/A
F112LMS3 WR112 FLEX TWIST; 900MM; UDR84/UBR84 EA  $           455.00 0.0%  $              455.00 N/A N/A
F112MMC5 WR112 FLEX TWIST 1200 MM UBR84/UBR84 EA  $           655.00 0.0%  $              655.00 N/A N/A
F112MMS1 WR112 FLEX TWIST; 300 MM; UBR84/UBR84 EA  $           400.00 0.0%  $              400.00 N/A N/A
F112MMS2 WR112 FLEX TWIST;600MM; UBR84 / UBR84 EA  $           400.00 0.0%  $              400.00 N/A N/A
F112MMS3 WR112 FLEX TWIST; 900 MM; UBR84/UBR84 EA  $           455.00 0.0%  $              455.00 N/A N/A
F112MMS4 WR112 FLEX TWIST; 1000 MM; UBR84/UBR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
F112MMS5 WR112 FLEX TWIST 1200 MM UBR84/UBR84 EA  $           510.00 0.0%  $              510.00 N/A N/A
F137BBB1 WR137 FLEX TWIST; 300 MM; UG-344/U/UG-3 EA  $           500.00 0.0%  $              500.00 N/A N/A
F137BBB2 WR137 FLEX TWIST;600 MM;UG-344/U/UG-344 EA  $           500.00 0.0%  $              500.00 N/A N/A
F137BBB3 WR137 FLEX TWIST; 900 MM; UG-344/U/UG-3 EA  $           565.00 0.0%  $              565.00 N/A N/A
F137BBB5 WR137 FLEX TWIST1200 MM;UG-344/U/UG-344 EA  $           690.00 0.0%  $              690.00 N/A N/A
F137BBC3 WR137 FLEX TWIST;900 MM;UG-344/UG-344/U EA  $           565.00 0.0%  $              565.00 N/A N/A
F137BBS1 WR137 FLEX TWIST;300MM;UG-344/U/UG-344/U EA  $           395.00 0.0%  $              395.00 N/A N/A
F137BBS2 WR137 FLEX TWIST;600MM;UG-344/U/UG-344/U EA  $           395.00 0.0%  $              395.00 N/A N/A
F137BBS3 WR137 FLEX TWIST;900MM;UG-344/U/UG-344/U EA  $           470.00 0.0%  $              470.00 N/A N/A
F137BBS4 WR137 FLEX TWIST 1000MM UG-344/U EA  $           545.00 0.0%  $              545.00 N/A N/A
F137BCB2 WR137 FLEX TWIST;600 MM;UG-344/U/CPR137G EA  $           500.00 0.0%  $              500.00 N/A N/A
F137BCB3 WR137 FLEX TWIST;900 MM;UG-344/U/CPR137G EA  $           565.00 0.0%  $              565.00 N/A N/A
F137BCB5 WR137 FLEX TWIST;1200MM;UG-344/U/CPR137G EA  $           690.00 0.0%  $              690.00 N/A N/A
F137BCS1 WR137 FLEX TWIST;300 MM;UG-344/U/CPR137G EA  $           395.00 0.0%  $              395.00 N/A N/A
F137BCS2 WR137 FLEX TWIST;600 MM;UG-344/U/CPR137G EA  $           395.00 0.0%  $              395.00 N/A N/A
F137BCS3 WR137 FLEX TWIST;900 MM;UG-344/U/CPR137G EA  $           470.00 0.0%  $              470.00 N/A N/A
F137BCS5 WR137 FLEX TWIST; 1200 MM EA  $           545.00 0.0%  $              545.00 N/A N/A
F137BEB1 WR137 FLEX TWIST;300 MM;UG-344/U/CMR137 EA  $           500.00 0.0%  $              500.00 N/A N/A
F137BEB3 WR137 FLEX TWIST 900 MM UG-344/U/CMR137 EA  $           565.00 0.0%  $              565.00 N/A N/A
F137BES1 WR137 FLEX TWIST 300 MM UG-344/U CMR137 EA  $           395.00 0.0%  $              395.00 N/A N/A
F137BES2 WR137 FLEX TWIST;600 MM;UG-344/U/CMR137G EA  $           395.00 0.0%  $              395.00 N/A N/A
F137BES3 WR137 FLEX TWIST;900 MM;UG-344/U/CMR137 EA  $           470.00 0.0%  $              470.00 N/A N/A
F137BHS2 WR137 FLEX TWIST; 600 MM; UG-344/U/PDR7 EA  $           395.00 0.0%  $              395.00 N/A N/A
F137CCB1 WR137 FLEX TWIST;300 MM; CPR137G/CPR137G EA  $           500.00 0.0%  $              500.00 N/A N/A
F137CCB2 WR137 FLEX TWIST;600 MM; CPR137G/CPR137G EA  $           500.00 0.0%  $              500.00 N/A N/A
F137CCB3 WR137 FLEX TWIST;900 MM; CPR137G/CPR137G EA  $           565.00 0.0%  $              565.00 N/A N/A
F137CCB4 WR137 FLEX TWIST CPR137G/CPR137 EA  $           635.00 0.0%  $              635.00 N/A N/A
F137CCB5 WR137 FLEX TWIST;1200 MM;CPR137G/CPR137G EA  $           690.00 0.0%  $              690.00 N/A N/A
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F137CCC1 WR137 FLEX TWIST;300 MM;CPR137G/CPR137G EA  $           500.00 0.0%  $              500.00 N/A N/A
F137CCC2 WR137 FLEX TWIST;600 MM; CPR137G/CPR137G EA  $           500.00 0.0%  $              500.00 N/A N/A
F137CCC3 WR137 FLEX TWIST;900 MM;CPR137G/CPR137G EA  $           565.00 0.0%  $              565.00 N/A N/A
F137CCC5 WR137 FLEX TWIST;1200 MM;CPR137G/CPR137G EA  $           690.00 0.0%  $              690.00 N/A N/A
F137CCD1 WR137 FLEX TWIST;300 MM;CPR137G/CPR137G EA  $           500.00 0.0%  $              500.00 N/A N/A
F137CCD2 WR137 FLEX TWIST;600 MM; CPR137G/CPR137G EA  $           500.00 0.0%  $              500.00 N/A N/A
F137CCD3 WR137 FLEX TWIST;900 MM;CPR137G/CPR137G EA  $           565.00 0.0%  $              565.00 N/A N/A
F137CCD4 WR137 FLEX TWIST1000 MM;CPR137G/CPR137G EA  $           635.00 0.0%  $              635.00 N/A N/A
F137CCD5 WR137 FLEX TWIST;1200 MM;CPR137G/CPR137G EA  $           690.00 0.0%  $              690.00 N/A N/A
F137CCS1 WR137 FLEX TWIST; 300 MM;CPR137G/CPR137G EA  $           395.00 0.0%  $              395.00 N/A N/A
F137CCS2 WR137 FLEX TWIST;600 MM; CPR137G/CPR137G EA  $           395.00 0.0%  $              395.00 N/A N/A
F137CCS3 WR137 FLEX TWIST;900MM;CPR137G/CPR137G EA  $           470.00 0.0%  $              470.00 N/A N/A
F137CCS4 WR137 FLEX TWIST;1000 MM;CPR137G/CPR137G EA  $           545.00 0.0%  $              545.00 N/A N/A
F137CCS5 WR137 FLEX TWIST;1200 MM;CPR137G/CPR137G EA  $           545.00 0.0%  $              545.00 N/A N/A
F137CEB2 WR137 FLEX TWIST; 600 MM; CPR137G/CMR137 EA  $           500.00 0.0%  $              500.00 N/A N/A
F137CEB3 WR137 FLEX TWIST; 900 MM; CPR137G/CMR137 EA  $           565.00 0.0%  $              565.00 N/A N/A
F137CEB5 WR137 FLEX TWIST; 1200MM; CPR137G/CMR137 EA  $           690.00 0.0%  $              690.00 N/A N/A
F137CEC2 WR137 FLEX TWIST;600 MM;CPR137G/CMR137 EA  $           500.00 0.0%  $              500.00 N/A N/A
F137CED2 WR137 FLEX TWIST;600 MM; CPR137G/CMR137 EA  $           500.00 0.0%  $              500.00 N/A N/A
F137CED4 WR137 FLEXIBLE TWIST CPR137G - CMR137 EA  $           635.00 0.0%  $              635.00 N/A N/A
F137CES1 WR137 FLEX TWIST 300 MM; CPR137G/CMR137 EA  $           395.00 0.0%  $              395.00 N/A N/A
F137CES2 WR137 FLEX TWIST; 600 MM; CPR137G/CMR137 EA  $           395.00 0.0%  $              395.00 N/A N/A
F137CES3 WR137 FLEX TWIST; 900 MM; CPR137G/CMR137 EA  $           470.00 0.0%  $              470.00 N/A N/A
F137CES5 WR137 FLEX TWIST; 1200 MM; CPR137G/CMR1 EA  $           545.00 0.0%  $              545.00 N/A N/A
F137CGB1 WR137 FLEX TWIST; 300 MM; CPR137G/CMR137 EA  $           500.00 0.0%  $              500.00 N/A N/A
F137CHB2 WR137 FLEX TWIST; 600 MM; CPR137G/PDR70 EA  $           500.00 0.0%  $              500.00 N/A N/A
F137CHB3 WR137 FLEX TWIST;900 MM; CPR137G/PDR70 EA  $           565.00 0.0%  $              565.00 N/A N/A
F137CHB4 WR137 FLEX TWIST; 1000 MM; CPR137G/PDR70 EA  $           635.00 0.0%  $              635.00 N/A N/A
F137CHB5 WR137 FLEX TWIST; 1200 MM; CPR137G/PDR70 EA  $           690.00 0.0%  $              690.00 N/A N/A
F137CHD1 WR137 FLEX TWIST; 300 MM; CPR137G/PDR70 EA  $           500.00 0.0%  $              500.00 N/A N/A
F137CHD3 WR137 FLEX TWIST; 900 MM; CPR137G/PDR70 EA  $           565.00 0.0%  $              565.00 N/A N/A
F137CHS1 WR137 FLEX TWIST; 300 MM; CPR137G/PDR70 EA  $           395.00 0.0%  $              395.00 N/A N/A
F137CHS2 WR137 FLEX TWIST;600 MM; CPR137G/PDR70 EA  $           395.00 0.0%  $              395.00 N/A N/A
F137CHS3 WR137 FLEX TWIST;900 MM; CPR137G/PDR70 EA  $           470.00 0.0%  $              470.00 N/A N/A
F137CHS3-A WR137 CUSOTM FLEX TWIST; CPR137G/PDR70 EA  $           520.00 0.0%  $              520.00 N/A N/A
F137CHS4 WR137 FLEX TWIST;1000MM; CPR137G/PDR70 EA  $           545.00 0.0%  $              545.00 N/A N/A
F137CHS4-A WR137 CUSTOM FLEX TWIST; CPR137/PDR70 EA  $           595.00 0.0%  $              595.00 N/A N/A
F137CHS5 WR137 FLEX TWIST; 1200 MM; CPR137G/PDR70 EA  $           545.00 0.0%  $              545.00 N/A N/A
F137CLS2 WR137 FLEX TWIST; 600 MM; CPR137G/UDR70 EA  $           395.00 0.0%  $              395.00 N/A N/A
F137CLS3 WR137 FLEX TWIST; 900 MM; CPR137G/UDR70 EA  $           470.00 0.0%  $              470.00 N/A N/A
F137CLS4 WR137 FLEX TWIST 1000MM CPR137G/UDR70 EA  $           545.00 0.0%  $              545.00 N/A N/A
F137CLS5 WR137 FLEX TWIST; 1200 MM; CPR137G/UDR70 EA  $           545.00 0.0%  $              545.00 N/A N/A
F137CLS5-A WR137 CUSTOM FLEX TWIST; CPR137G/UDR70 EA  $           595.00 0.0%  $              595.00 N/A N/A
F137EEB2 WR137 FLEX TWIST; 600 MM; CMR137/CMR137 EA  $           500.00 0.0%  $              500.00 N/A N/A
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F137EEB3 WR137 FLEX TWIST; 900 MM; CMR137/CMR137 EA  $           565.00 0.0%  $              565.00 N/A N/A
F137EES1 WR137 FLEX TWIST; 300 MM; CMR137/CMR137 EA  $           395.00 0.0%  $              395.00 N/A N/A
F137EES2 WR137 FLEX TWIST; 600 MM; CMR137/CMR137 EA  $           395.00 0.0%  $              395.00 N/A N/A
F137EES3 WR137 FLEX TWIST; 900 MM; CMR137/CMR137 EA  $           470.00 0.0%  $              470.00 N/A N/A
F137EES4 WR137 FLEX TWIST; 1000 MM; CMR137/CMR137 EA  $           545.00 0.0%  $              545.00 N/A N/A
F137EES5 WR137 FLEX TWIST; 1200 MM; CMR137/CMR137 EA  $           545.00 0.0%  $              545.00 N/A N/A
F137HHB1 WR137 FLEX TWIST; 300 MM; PDR70/PDR70 EA  $           500.00 0.0%  $              500.00 N/A N/A
F137HHB2 WR137 FLEX TWIST; 600 MM; PDR70/PDR70 EA  $           500.00 0.0%  $              500.00 N/A N/A
F137HHB3 WR137 FLEX TWIST; 900 MM; PDR70/PDR70 EA  $           565.00 0.0%  $              565.00 N/A N/A
F137HHB4 WR137 FLEX TWIST; 1000 MM; PDR70/PDR70 EA  $           635.00 0.0%  $              635.00 N/A N/A
F137HHB5 WR137 FLEX TWIST;1200 MM;PDR70/PDR70 EA  $           690.00 0.0%  $              690.00 N/A N/A
F137HHC1 WR137 FLEX TWIST; 300 MM; PDR70/PDR70 EA  $           500.00 0.0%  $              500.00 N/A N/A
F137HHC2 WR137 FLEX TWIST; 600 MM; PDR70/PDR70 EA  $           500.00 0.0%  $              500.00 N/A N/A
F137HHC3 WR137 FLEX TWIST; 900 MM; PDR70/PDR70 EA  $           565.00 0.0%  $              565.00 N/A N/A
F137HHD2 WR137 FLEX TWIST;600MM;PDR70/PDR70 EA  $           500.00 0.0%  $              500.00 N/A N/A
F137HHD3 WR137 FLEX TWIST; 900 MM; PDR70/PDR70 EA  $           565.00 0.0%  $              565.00 N/A N/A
F137HHD4 WR137 FLEX TWIST; 1000 MM; PDR70/PDR70 EA  $           625.00 0.0%  $              625.00 N/A N/A
F137HHD5 WR137 FLEX TWIST; 1200 MM; PDR70/PDR70 EA  $           690.00 0.0%  $              690.00 N/A N/A
F137HHS1 WR137 FLEX TWIST PDR70/PDR70 EA  $           395.00 0.0%  $              395.00 N/A N/A
F137HHS1-A WR137 CUSTOM FLEX TWIST PDR70/PDR70 EA  $           445.00 0.0%  $              445.00 N/A N/A
F137HHS1-B WR137 FLEX TWIST 300MM PDR70/PDR70 EA  $           450.00 0.0%  $              450.00 N/A N/A
F137HHS2 WR137 FLEX TWIST; 600 MM; PDR70/PDR70 EA  $           395.00 0.0%  $              395.00 N/A N/A
F137HHS2-A WR137 CUSTOM FLEX TWIST; PDR70/PDR70 EA  $           445.00 0.0%  $              445.00 N/A N/A
F137HHS2-B WR137 FLEX TWIST 600MM PDR70/PDR70 EA  $           450.00 0.0%  $              450.00 N/A N/A
F137HHS3 WR137 FLEX TWIST; 900 MM; PDR70/PDR70 EA  $           470.00 0.0%  $              470.00 N/A N/A
F137HHS3-A WR137 CUSTOM FLEX TWIST; PDR70/PDR70 EA  $           520.00 0.0%  $              520.00 N/A N/A
F137HHS3-B WR137 FLEX TWIST; 900MM; PDR70/PDR70 EA  $           525.00 0.0%  $              525.00 N/A N/A
F137HHS4 WR137 FLEX TWIST;1000 MM;PDR70/PDR70 EA  $           545.00 0.0%  $              545.00 N/A N/A
F137HHS5 WR137 FLEX TWIST;1200 MM;PDR70/PDR70 EA  $           545.00 0.0%  $              545.00 N/A N/A
F137HHS5-A WR137 CUSTOM FLEX TWIST;PDR70/PDR70 EA  $           595.00 0.0%  $              595.00 N/A N/A
F137HLB2 WR137 FLEX TWIST; 600 MM; PDR70/UDR70 EA  $           500.00 0.0%  $              500.00 N/A N/A
F137HLB3 WR137 FLEX TWIST; 900 MM; PDR70/UDR70 EA  $           565.00 0.0%  $              565.00 N/A N/A
F137HLB4-A WR137 CUSTOM FLEX TWIST; PDR70/UDR70 EA  $           685.00 0.0%  $              685.00 N/A N/A
F137HLB5 WR137 FLEX TWIST; 1200 MM; PDR70/UDR70 EA  $           690.00 0.0%  $              690.00 N/A N/A
F137HLC2 WR137 FLEX TWIST; 600 MM; PDR70/UDR70 EA  $           500.00 0.0%  $              500.00 N/A N/A
F137HLC3 WR137 FLEX TWIST; 900 MM; PDR70/UDR70 EA  $           565.00 0.0%  $              565.00 N/A N/A
F137HLC4 WR137 FLEX TWIST; 1000 MM; PDR70/UDR70 EA  $           635.00 0.0%  $              635.00 N/A N/A
F137HLD3 WR137 FLEX TWIST; 900 MM; PDR70/UDR70 EA  $           565.00 0.0%  $              565.00 N/A N/A
F137HLS1 WR137 FLEX TWIST; 300 MM; PDR70/UDR70 EA  $           395.00 0.0%  $              395.00 N/A N/A
F137HLS2 WR137 FLEX TWIST; 600 MM; PDR70/UDR70 EA  $           395.00 0.0%  $              395.00 N/A N/A
F137HLS3 WR137 FLEX TWIST; 900 MM; PDR70/UDR70 EA  $           470.00 0.0%  $              470.00 N/A N/A
F137HLS4 WR137 FLEX TWIST; 1000 MM; PDR70/UDR70 EA  $           545.00 0.0%  $              545.00 N/A N/A
F137HLS5 WR137 FLEX TWIST; 1200 MM; PDR70/UDR70 EA  $           545.00 0.0%  $              545.00 N/A N/A
F137HLS5-A WR137 CUSTOM FLEX TWIST; PDR70/UDR70 EA  $           595.00 0.0%  $              595.00 N/A N/A
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F137LLA4 WR137 FLEX TWIST; 1000 MM; UDR70/UDR70 EA  $           545.00 0.0%  $              545.00 N/A N/A
F137LLB2 WR137 FLEX TWIST; 600 MM; UDR70/UDR70 EA  $           500.00 0.0%  $              500.00 N/A N/A
F137LLB5 WR137 FLEX TWIST; 1200 MM; UDR70/UDR70 EA  $           690.00 0.0%  $              690.00 N/A N/A
F137LLC4 WR137 FLEX TWIST; 1000 MM; UDR70/UDR70 EA  $           635.00 0.0%  $              635.00 N/A N/A
F137LLD2 WR137 FLEX TWIST; 600 MM; UDR70/UDR70 EA  $           500.00 0.0%  $              500.00 N/A N/A
F137LLD3 WR137 FLEX TWIST; 900 MM; UDR70/UDR70 EA  $           565.00 0.0%  $              565.00 N/A N/A
F137LLS1 WR137 FLEX TWIST; 300 MM; UDR70/UDR70 EA  $           395.00 0.0%  $              395.00 N/A N/A
F137LLS2 WR137 FLEX TWIST; 600 MM; UDR70/UDR70 EA  $           395.00 0.0%  $              395.00 N/A N/A
F137LLS3-A WR137 CUSTOM FLEX TWIST; UDR70/UDR70 EA  $           520.00 0.0%  $              520.00 N/A N/A
F137LLS4 WR137 FLEX TWIST; 1000 MM; UDR70/UDR70 EA  $           545.00 0.0%  $              545.00 N/A N/A
F137LLS5 WR137 FLEX TWIST; 1200 MM; UDR70/UDR70 EA  $           545.00 0.0%  $              545.00 N/A N/A
F137LLS5-A WR137 CUSTOM FLEX TWIST;UDR70/UDR70 EA  $           595.00 0.0%  $              595.00 N/A N/A
F137LPS2 WR137 FLEX TWIST; 600MM; UDR70/PAR70 EA  $           395.00 0.0%  $              395.00 N/A N/A
F159HHA3 WR159 FLEX TWIST; 900 MM; PDR58/PDR58 EA  $           690.00 0.0%  $              690.00 N/A N/A
F187CCA1 WR187 FLEX TWIST;300MM; CPR187G/CPR187G EA  $           715.00 0.0%  $              715.00 N/A N/A
F187CCA2 WR187 FLEX TWIST;600 MM;CPR187G/CPR187G EA  $           715.00 0.0%  $              715.00 N/A N/A
F187CCA3 WR187 FLEX TWIST;900 MM;CPR187G/CPR187G EA  $           795.00 0.0%  $              795.00 N/A N/A
F187CCA4 WR187 FLEX TWIST;1000 MM;CPR187G/CPR187G EA  $           865.00 0.0%  $              865.00 N/A N/A
F187CCS1 WR187 FLEX TWIST;300 MM; CPR187G/CPR187G EA  $           595.00 0.0%  $              595.00 N/A N/A
F187CCS2 WR187 FLEX TWIST CPR187G/CPR187G; 600MM EA  $           595.00 0.0%  $              595.00 N/A N/A
F187CCS3 WR187 FLEX TWIST;900 MM;CPR187G/CPR187G EA  $           665.00 0.0%  $              665.00 N/A N/A
F187CCS4 WR187 FLEX TWIST;1000MM;CPR187G/CPR187G EA  $           735.00 0.0%  $              735.00 N/A N/A
F187CCS5 WR187 FLEX TWIST; 1200 MM; CPR187G/CPR1 EA  $           735.00 0.0%  $              735.00 N/A N/A
F187CES3 WR187 FLEX TWIST; 900 MM;CPR187G/CMR187 EA  $           665.00 0.0%  $              665.00 N/A N/A
F187HHA1 WR187 FLEX TWIST; 300MM; PDR84/PDR84 EA  $           715.00 0.0%  $              715.00 N/A N/A
F187HHA1-A WR187 CUSTOM FLEX TWIST PDR48/PDR48 EA  $           765.00 0.0%  $              765.00 N/A N/A
F187HHA1-B WR187 FLEX TWIST 300MM PDR48/PDR48 EA  $           770.00 0.0%  $              770.00 N/A N/A
F187HHA2 WR187 FLEX TWIST; 600 MM; PDR48/PDR48 EA  $           715.00 0.0%  $              715.00 N/A N/A
F187HHA2-A WR187 CUSTOM FLEX TWIST; PDR48/PDR48 EA  $           765.00 0.0%  $              765.00 N/A N/A
F187HHA2-B WR187 FLEX TWIST 600MM PDR48/PDR48 EA  $           770.00 0.0%  $              770.00 N/A N/A
F187HHA3 WR187 FLEX TWIST; 900 MM; PDR48/PDR48 EA  $           795.00 0.0%  $              795.00 N/A N/A
F187HHA3-A WR187 CUSTOM FLEX TWIST; PDR48/PDR48 EA  $           845.00 0.0%  $              845.00 N/A N/A
F187HHA3-B WR187 FLEX TWIST 900MM PDR48/PDR48 EA  $           850.00 0.0%  $              850.00 N/A N/A
F187HHA4 WR187 FLEX TWIST; 1000 MM; PDR48/PDR48 EA  $           865.00 0.0%  $              865.00 N/A N/A
F187HHA5 WR187 FLEX TWIST; 1200 MM; PDR48/PDR48 EA  $           865.00 0.0%  $              865.00 N/A N/A
F187HHA5-A WR187 CUSTOM FLEX TWIST; PDR48/PDR48 EA  $           915.00 0.0%  $              915.00 N/A N/A
F187HHS1-A WR187 CUSTOM FLEX TWIST PDR48/PDR48 EA  $           645.00 0.0%  $              645.00 N/A N/A
F187HHS2 WR187 FLEX TWIST; 600 MM; PDR48/PDR48 EA  $           595.00 0.0%  $              595.00 N/A N/A
F187HHS2-A WR187 CUSTOM FLEX TWIST PDR48/PDR48 EA  $           645.00 0.0%  $              645.00 N/A N/A
F187HHS3 WR187 FLEX TWIST; 900 MM; PDR48/PDR48 EA  $           665.00 0.0%  $              665.00 N/A N/A
F187HHS4 WR187 FLEX TWIST; 1000 MM; PDR48/PDR48 EA  $           735.00 0.0%  $              735.00 N/A N/A
F187HHS5 WR187 FLEX TWIST; 1200 MM; PDR48/PDR48 EA  $           735.00 0.0%  $              735.00 N/A N/A
F187HHS5-A WR187 CUSTOM FLEX TWIST PDR48/PDR48 EA  $           785.00 0.0%  $              785.00 N/A N/A
F187HLA1 WR187 FLEX TWIST; 300 MM; PDR48/UDR48 EA  $           715.00 0.0%  $              715.00 N/A N/A
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F187HLA2 WR187 FLEX TWIST PDR48/UDR48 EA  $           715.00 0.0%  $              715.00 N/A N/A
F187HLA3 WR187 FLEX TWIST; 900 MM; PDR48/UDR48 EA  $           795.00 0.0%  $              795.00 N/A N/A
F187HLA4 WR187 FLEX TWIST; 1000 MM; PDR48/UDR48 EA  $           865.00 0.0%  $              865.00 N/A N/A
F187HLA5 WR187 FLEX TWIST; 1200 MM; PDR48/UDR48 EA  $           900.00 0.0%  $              900.00 N/A N/A
F187HLS2 WR187 FLEX TWIST; 600 MM; PDR48/UDR48 EA  $           595.00 0.0%  $              595.00 N/A N/A
F187LLA3 WR187 FLEX TWIST; 900 MM; UDR48/UDR48 EA  $           795.00 0.0%  $              795.00 N/A N/A
F187LLA4 WR187 FLEXIBLE TWIST UDR48/UDR48 EA  $           865.00 0.0%  $              865.00 N/A N/A
F187LLS2-A WR187 CUSTOM FLEXIBLE TWIST EA  $           645.00 0.0%  $              645.00 N/A N/A
F187LLS3 WR187 FLEX TWIST; 900 MM; UDR48/UDR48 EA  $           665.00 0.0%  $              665.00 N/A N/A
F1A-BDFDR-1M5 CA:FSJ1 SUREFLEX CABLE ASSY 1.5 M EA  $             60.50 0.0%  $                60.50 N/A N/A
F1A-DMDM-1M-P CA: FSJ1 PREMIUM SUREFLEX ASSEMBLY 1M EA  $             49.92 0.0%  $                49.92 N/A N/A
F1A-DMDM-3-P CA: FSJ1 PREMIUM SUREFLEX ASSEMBLY 3FT EA  $             49.50 0.0%  $                49.50 N/A N/A
F1A-DMDM-75-P CA: FSJ1 PREMIUM SUREFLEX ASSEMBLY 75FT EA  $           146.99 0.0%  $              146.99 N/A N/A
F1A-DMDR-30-P CA:FSJ1 PREMIUM SUREFLEX ASSY 30FT EA  $             90.18 0.0%  $                90.18 N/A N/A
F1A-NFDM-1M-P CA:FSJ1 PREMIUM SUREFLEX ASSY 1M EA  $             47.09 0.0%  $                47.09 N/A N/A
F1A-NMDM-12-P CA:FSJ1 PREMIUM SUREFLEX ASSY 12FT EA  $             62.78 0.0%  $                62.78 N/A N/A
F1A-NMDM-18-P CA:FSJ1 PREMIUM SUREFLEX ASSY 18FT EA  $             71.65 0.0%  $                71.65 N/A N/A
F1A-NMDM-1M-P CA:FSJ1 PREMIUM SUREFLEX ASSY 1M EA  $             47.09 0.0%  $                47.09 N/A N/A
F1A-NMDM-30-P CA:FSJ1 PREMIUM SUREFLEX ASSY 30FT EA  $             84.31 0.0%  $                84.31 N/A N/A
F1A-NMDM-31-P CA:FSJ1 PREMIUM SUREFLEX ASSY 31FT EA  $             90.84 0.0%  $                90.84 N/A N/A
F1A-NMDM-33-P CA:FSJ1 PREMIUM SUREFLEX ASSY 33FT EA  $             93.79 0.0%  $                93.79 N/A N/A
F1A-NMDM-40-P CA:FSJ1 PREMIUM SUREFLEX ASSY 40FT EA  $           104.13 0.0%  $              104.13 N/A N/A
F1A-NMDM-42-P CA:FSJ1 PREMIUM SUREFLEX ASSY 42FT EA  $           107.08 0.0%  $              107.08 N/A N/A
F1A-NMDM-4-P CA:FSJ1 PREMIUM SUREFLEX ASSY 4FT EA  $             48.09 0.0%  $                48.09 N/A N/A
F1A-NMDM-M5-P CA:FSJ1 PREMIUM SUREFLEX ASSY 0.5M EA  $             47.49 0.0%  $                47.49 N/A N/A
F1A-NMNF-2-P CA:FSJ1 PREMIUM SUREFLEX ASSY 2FT EA  $             45.31 0.0%  $                45.31 N/A N/A
F1A-NMNM-1M-P CA:FSJ1 PREMIUM SUREFLEX ASSY 1M EA  $             47.09 0.0%  $                47.09 N/A N/A
F1A-NMNM-25-P CA:FSJ1 PREMIUM SUREFLEX ASSY 25FT EA  $             81.98 0.0%  $                81.98 N/A N/A
F1A-NMNM-2-P CA:FSJ1 PREMIUM SUREFLEX ASSY 2FT EA  $             45.31 0.0%  $                45.31 N/A N/A
F1A-NMNM-3-P CA:FSJ1 PREMIUM SUREFLEX ASSY 3FT EA  $             47.24 0.0%  $                47.24 N/A N/A
F1A-NMNM-4-P CA:FSJ1 PREMIUM SUREFLEX ASSY 4FT EA  $             49.17 0.0%  $                49.17 N/A N/A
F1A-NMNM-5-P CA:FSJ1 PREMIUM SUREFLEX ASSY 5FT EA  $             51.10 0.0%  $                51.10 N/A N/A
F1A-NMNM-75-P CA:FSJ1 PREMIUM SUREFLEX ASSEMBLY 75FT EA  $           146.99 0.0%  $              146.99 N/A N/A
F1A-NMNM-8-P CA:FSJ1 PREMIUM SUREFLEX ASSY 8FT EA  $             56.88 0.0%  $                56.88 N/A N/A
F1A-NMNR-1M5-P CA:FSJ1 PREMIUM SUREFLEX ASSY 1.5M EA  $             55.25 0.0%  $                55.25 N/A N/A
F1A-NMNR-6-P CA:FSJ1 PREMIUM SUREFLEX ASSY 6FT EA  $             56.75 0.0%  $                56.75 N/A N/A
F1A-NMSM-1M-P CA:FSJ1 PREMIUM SUREFLEX ASSY 1M EA  $             49.84 0.0%  $                49.84 N/A N/A
F1A-NMSM-30-P CA:FSJ1 PREMIUM SUREFLEX ASSY 30FT EA  $             87.06 0.0%  $                87.06 N/A N/A
F1A-NMSM-33-P CA:FSJ1 PREMIUM SUREFLEX ASSY 33FT EA  $             93.79 0.0%  $                93.79 N/A N/A
F1A-NMSM-6F5-P CA:FSJ1 PREMIUM SUREFLEX ASSY 6.5FT EA  $             54.32 0.0%  $                54.32 N/A N/A
F1A-PDFSM-M5 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             47.36 0.0%  $                47.36 N/A N/A
F1A-PDM-2M CA:FSJ1-50A SUREFLEX ASSY 2M EA  $             29.58 0.0%  $                29.58 N/A N/A
F1A-PDMDF-1M CA:FSJ1 SUREFLEX CABLE ASSY 1M EA  $             46.70 0.0%  $                46.70 N/A N/A
F1A-PDMDM-14 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             60.28 0.0%  $                60.28 N/A N/A
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F1A-PDMDM-19 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             66.62 0.0%  $                66.62 N/A N/A
F1A-PDMDM-1M CA:FSJ1 SUREFLEX CABLE ASSY 1 M EA  $             46.70 0.0%  $                46.70 N/A N/A
F1A-PDMDM-1M5 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             48.78 0.0%  $                48.78 N/A N/A
F1A-PDMDM-1M-KT CA: FSJ1 CABLE ASSEMBLY KIT 1M EA  $           140.10 0.0%  $              140.10 N/A N/A
F1A-PDMDM-2M CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             50.87 0.0%  $                50.87 N/A N/A
F1A-PDMDM-3M CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             55.04 0.0%  $                55.04 N/A N/A
F1A-PDMDM-M5 CA:FSJ1 SUREFLEX CABLE ASSY 0.5M EA  $             44.60 0.0%  $                44.60 N/A N/A
F1A-PDMDM-M5-KT CA: FSJ1 CABLE ASSEMBLY KIT 0.5M EA  $           133.80 0.0%  $              133.80 N/A N/A
F1A-PDMDR-2M5 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             58.80 0.0%  $                58.80 N/A N/A
F1A-PDMNR-12 CA:FSJ1 SUREFLEX CABLE ASSY 12 FT EA  $             63.60 0.0%  $                63.60 N/A N/A
F1A-PDMQM-1M5 CA:FSJ1 SUREFLEX CABLE ASSEMBLY 1.5M EA  $             41.90 0.0%  $                41.90 N/A N/A
F1A-PDMSM-M5 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             47.36 0.0%  $                47.36 N/A N/A
F1A-PDRDR-1M CA:FSJ1 SUREFLEX CABLE CA6 ASSY 1 M EA  $             58.42 0.0%  $                58.42 N/A N/A
F1A-PDRDR-26N CA:FSJ1 SUREFLEX CABLE ASSY 26 IN EA  $             60.26 0.0%  $                60.26 N/A N/A
F1A-PDRDR-30N CA:FSJ1 SUREFLEX CABLE ASSY 30 IN EA  $             61.59 0.0%  $                61.59 N/A N/A
F1A-PNFDR CA:FSJ1 SUREFLEX ASSY VARIABLE LENGTH EA  $             48.39 0.0%  $                48.39 N/A N/A
F1A-PNFNR-2M CA:FSJ1 SUREFLEX CABLE ASSEMBLY 2M EA  $             56.73 0.0%  $                56.73 N/A N/A
F1A-PNFNR-M3 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             49.64 0.0%  $                49.64 N/A N/A
F1A-PNFQM-4 CA:FSJ1 SUREFLEX CABLE ASSEMBLY 4FT EA  $             40.73 0.0%  $                40.73 N/A N/A
F1A-PNFSM-1M CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             49.43 0.0%  $                49.43 N/A N/A
F1A-PNMDF-1M CA:FSJ1 SUREFLEX CABLE ASSY 1 M EA  $             46.68 0.0%  $                46.68 N/A N/A
F1A-PNMDM-1M-KT CA: FSJ1 CABLE ASSEMBLY KIT 1M EA  $           140.10 0.0%  $              140.10 N/A N/A
F1A-PNMDM-3 CA:FSJ1 SUREFLEX CABLE ASSY 3FT EA  $             46.32 0.0%  $                46.32 N/A N/A
F1A-PNMDM-3M CA:FSJ1 SUREFLEX CABLE ASSY 3 M EA  $             55.04 0.0%  $                55.04 N/A N/A
F1A-PNMDM-M5 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             44.60 0.0%  $                44.60 N/A N/A
F1A-PNMDM-M5-KT CA: FSJ1 CABLE ASSEMBLY KIT 0.5M EA  $           133.80 0.0%  $              133.80 N/A N/A
F1A-PNMDR-3M CA:FSJ1 SUREFLEX CABLE ASSEMBLY 3M EA  $             60.88 0.0%  $                60.88 N/A N/A
F1A-PNMDR-5 CA:FSJ1 SUREFLEX CABLE ASSEMBLY; 5FT EA  $             54.73 0.0%  $                54.73 N/A N/A
F1A-PNMNF-1M CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             46.70 0.0%  $                46.70 N/A N/A
F1A-PNMNF-2 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             45.07 0.0%  $                45.07 N/A N/A
F1A-PNMNF-2M CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             50.85 0.0%  $                50.85 N/A N/A
F1A-PNMNF-3 CA:FSJ1 SUREFLEX CABLE ASSEMBLY 3 FT EA  $             46.35 0.0%  $                46.35 N/A N/A
F1A-PNMNF-3M CA:FSJ1 SUREFLEX CABLE ASSEMBLY 3M EA  $             55.00 0.0%  $                55.00 N/A N/A
F1A-PNMNF-M5 CA:FSJ1 SUREFLEX CABLE ASSEMBLY 0.5 M EA  $             44.60 0.0%  $                44.60 N/A N/A
F1A-PNMNM-1 CA:FSJ1 SUREFLEX CABLE ASSEMBLY 1FT EA  $             43.81 0.0%  $                43.81 N/A N/A
F1A-PNMNM-10 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA    $             55.21 0.00%  $                55.21 N/A N/A
F1A-PNMNM-10M CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             84.20 0.0%  $                84.20 N/A N/A
F1A-PNMNM-12 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             57.75 0.0%  $                57.75 N/A N/A
F1A-PNMNM-14M-X CA:FSJ1 SUREFLEX LOOSE NM CABLE ASSEMBLY EA  $           104.25 0.0%  $              104.25 N/A N/A
F1A-PNMNM-15 CA:FSJ1 SUREFLEX CABLE ASSEMBLY 15FT EA  $             61.54 0.0%  $                61.54 N/A N/A
F1A-PNMNM-1F5 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             44.51 0.0%  $                44.51 N/A N/A
F1A-PNMNM-1M CA:FSJ1 SUREFLEX CABLE ASSEMBLY 1M EA  $             46.68 0.0%  $                46.68 N/A N/A
F1A-PNMNM-1M5 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             48.76 0.0%  $                48.76 N/A N/A
F1A-PNMNM-2 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             45.07 0.0%  $                45.07 N/A N/A
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F1A-PNMNM-20 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             67.88 0.0%  $                67.88 N/A N/A
F1A-PNMNM-20M CA:FSJ1 SUREFLEX CABLE ASSY 20 M EA  $           125.72 0.0%  $              125.72 N/A N/A
F1A-PNMNM-2M CA:FSJ1 SUREFLEX CABLE ASSEMBLY 2M EA  $             50.84 0.0%  $                50.84 N/A N/A
F1A-PNMNM-2M5 CA:FSJ1-50A SUREFLEX CABLE ASSY 2.5 M EA  $             52.92 0.0%  $                52.92 N/A N/A
F1A-PNMNM-3 CA:FSJ1 SUREFLEX CABLE ASSEMBLY 3FT EA  $             46.35 0.0%  $                46.35 N/A N/A
F1A-PNMNM-3M CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             55.04 0.0%  $                55.04 N/A N/A
F1A-PNMNM-3M5 CA:FSJ1 SUREFLEX CABLE ASSEMBLY 3.5M EA  $             57.08 0.0%  $                57.08 N/A N/A
F1A-PNMNM-4 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             47.61 0.0%  $                47.61 N/A N/A
F1A-PNMNM-5 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA    $             48.86 0.00%  $                48.86 N/A N/A
F1A-PNMNM-5M CA:FSJ1 SUREFLEX CABLE ASSY 5 M EA  $             63.32 0.0%  $                63.32 N/A N/A
F1A-PNMNM-6 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             50.14 0.0%  $                50.14 N/A N/A
F1A-PNMNM-8 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             52.68 0.0%  $                52.68 N/A N/A
F1A-PNMNM-M2 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             43.38 0.0%  $                43.38 N/A N/A
F1A-PNMNM-M3 CA:FSJ1 SUREFLEX CABLE ASSY 0.3 M EA  $             43.77 0.0%  $                43.77 N/A N/A
F1A-PNMNM-M5 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             44.60 0.0%  $                44.60 N/A N/A
F1A-PNMNM-M8 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             45.87 0.0%  $                45.87 N/A N/A
F1A-PNMNR-1M CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             52.57 0.0%  $                52.57 N/A N/A
F1A-PNMNR-1M5 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             55.40 0.0%  $                55.40 N/A N/A
F1A-PNMNR-2M CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             56.73 0.0%  $                56.73 N/A N/A
F1A-PNMNR-2M5 CA:FSJ1 SUREFLEX CABLE ASSEMBLY 2.5M EA  $             58.79 0.0%  $                58.79 N/A N/A
F1A-PNMNR-3M CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             60.89 0.0%  $                60.89 N/A N/A
F1A-PNMNR-5M CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             69.23 0.0%  $                69.23 N/A N/A
F1A-PNMNR-8 CA:FSJ1 SUREFLEX CABLE ASSY 8 FT EA  $             58.53 0.0%  $                58.53 N/A N/A
F1A-PNMNR-M3 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             49.64 0.0%  $                49.64 N/A N/A
F1A-PNMQM-15 CA:FSJ1 SUREFLEX CABLE ASSEMBLY 15FT EA  $             54.68 0.0%  $                54.68 N/A N/A
F1A-PNMQM-25 CA:FSJ1 SUREFLEX CABLE ASSEMBLY 25FT EA  $             67.36 0.0%  $                67.36 N/A N/A
F1A-PNMQM-4 CA:FSJ1 PREMIUM SUREFLEX ASSY 4FT EA  $             40.73 0.0%  $                40.73 N/A N/A
F1A-PNMQM-5 CA:FSJ1 SUREFLEX CABLE ASSEMBLY 5FT EA  $             42.00 0.0%  $                42.00 N/A N/A
F1A-PNMQM-75 CA:FSJ1 SUREFLEX CABLE ASSEMBLY 75FT EA  $           130.75 0.0%  $              130.75 N/A N/A
F1A-PNMSM-1M CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             49.43 0.0%  $                49.43 N/A N/A
F1A-PNMSM-2 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             47.81 0.0%  $                47.81 N/A N/A
F1A-PNMSM-2F25 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             48.13 0.0%  $                48.13 N/A N/A
F1A-PNMSM-2M CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             53.60 0.0%  $                53.60 N/A N/A
F1A-PNMSM-3 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             49.09 0.0%  $                49.09 N/A N/A
F1A-PNMSM-3M CA:FSJ1 SUREFLEX CABLE ASSY 3 M EA  $             57.75 0.0%  $                57.75 N/A N/A
F1A-PNMSM-4 CA:FSJ1 SUREFLEX CABLE ASSEMBLY 4FT EA  $             50.34 0.0%  $                50.34 N/A N/A
F1A-PNMSM-5 CA:FSJ1 SUREFLEX CABLE ASSEMBLY 5FT EA  $             51.61 0.0%  $                51.61 N/A N/A
F1A-PNMSM-6 CA:FSJ1 SUREFLEX CABLE ASSY 6FT EA  $             52.88 0.0%  $                52.88 N/A N/A
F1A-PNRDM-M5 CA:FSJ1 SUREFLEX CABLE ASSY 0.5M EA  $             50.47 0.0%  $                50.47 N/A N/A
F1A-PNRNR-6 CA:FSJ1 SUREFLEX CABLE ASSY 6FT EA  $             79.22 0.0%  $                79.22 N/A N/A
F1A-PQMDF-2 CA:FSJ1 SUREFLEX CABLE ASSEMBLY 2FT EA  $             38.20 0.0%  $                38.20 N/A N/A
F1A-PQMRDF-1 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             49.67 0.0%  $                49.67 N/A N/A
F1A-PQMSM-30 CA:FSJ1 SUREFLEX CABLE ASSEMBLY 30FT EA  $           165.06 0.0%  $              165.06 N/A N/A
F1A-PSFDM-1 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             46.54 0.0%  $                46.54 N/A N/A
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F1A-PSMDR CA:FSJ1 SUREFLEX ASSY VARIABLE LENGTH EA  $             51.14 0.0%  $                51.14 N/A N/A
F1A-PSMQM-12 CA:FSJ1 SUREFLEX CABLE ASSEMBLY 12FT EA  $             90.18 0.0%  $                90.18 N/A N/A
F1A-PSMQM-5 CA:FSJ1 SUREFLEX CABLE ASSEMBLY 5FT EA  $             44.75 0.0%  $                44.75 N/A N/A
F1A-PSMQM-6 CA:FSJ1 SUREFLEX CABLE ASSEMBLY 6FT EA  $             65.22 0.0%  $                65.22 N/A N/A
F1A-PSMSM-10 CA:FSJ1 SUREFLEX CABLE ASSY 10FT EA  $             60.70 0.0%  $                60.70 N/A N/A
F1A-PSMSM-1M CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             52.21 0.0%  $                52.21 N/A N/A
F1A-PSMSM-1M5 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             54.27 0.0%  $                54.27 N/A N/A
F1A-PSMSM-2M CA:FSJ1 SUREFLEX CABLE ASSY 2M EA  $             56.34 0.0%  $                56.34 N/A N/A
F1A-PSMSM-4 CA:FSJ1 SUREFLEX CABLE ASSY 4FT EA  $             54.36 0.0%  $                54.36 N/A N/A
F1A-PSMSM-5 CA:FSJ1 SUREFLEX CABLE ASSEMBLY 5FT EA  $             54.36 0.0%  $                54.36 N/A N/A
F1A-PSRSR-10 CA:FSJ1 LOW FREQUENCY CABLE ASSEMBLY EA  $           103.40 0.0%  $              103.40 N/A N/A
F1A-PSRSR-15 CA:FSJ1 LOW FREQUENCY CABLE ASSEMBLY EA  $           109.74 0.0%  $              109.74 N/A N/A
F1A-PSRSR-20 CA:FSJ1 LOW FREQUENCY CABLE ASSEMBLY EA  $           116.09 0.0%  $              116.09 N/A N/A
F1A-PSRSR-25 CA:FSJ1 LOW FREQUENCY CABLE ASSEMBLY EA  $           122.43 0.0%  $              122.43 N/A N/A
F1A-PSRSR-30 CA:FSJ1 LOW FREQUENCY CABLE ASSEMBLY EA  $           128.77 0.0%  $              128.77 N/A N/A
F1A-PSRSR-5 CA:FSJ1 LOW FREQUENCY CABLE ASSEMBLY EA  $             97.06 0.0%  $                97.06 N/A N/A
F1B-NMMU-8 CA:FSJ1 SUREFLEX CABLE ASSY 8FT EA  $             63.12 0.0%  $                63.12 N/A N/A
F1B-PDMSM-6 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             73.23 0.0%  $                73.23 N/A N/A
F1B-PNMBM-10 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $             66.44 0.0%  $                66.44 N/A N/A
F1B-PNMBM-25 CA:FSJ1 SUREFLEX CABLE ASSY 25FT EA  $             97.16 0.0%  $                97.16 N/A N/A
F1B-PNMBM-2M CA: FSJ1 SUREFLEX ASSEMBLY 2M EA  $             65.16 0.0%  $                65.16 N/A N/A
F1B-PNMSR-MT1 CA:MOTOROLA 3082763Y01 EA  $           127.19 0.0%  $              127.19 N/A N/A
F1B-PNMSR-MT2 CA:MOTOROLA 3082763Y02 EA  $           128.51 0.0%  $              128.51 N/A N/A
F1B-PNMTM-2M CA:FSJ1 CABLE ASSEMBLY; 2M EA  $             66.12 0.0%  $                66.12 N/A N/A
F1B-PNMTM-3 CA:FSJ1 SUREFLEX CABLE ASSY 3FT EA  $             61.60 0.0%  $                61.60 N/A N/A
F1B-PNMTM-4 CA:FSJ1 SUREFLEX CABLE ASSY 4FT EA  $             62.87 0.0%  $                62.87 N/A N/A
F1B-PSMSR-10 CA:FSJ1 CABLE ASSSY 10FT EA  $             82.05 0.0%  $                82.05 N/A N/A
F1B-PSMSR-2 CA:FSJ1 CABLE ASSSY 2FT EA  $             71.91 0.0%  $                71.91 N/A N/A
F1B-PSMSR-25 CA:FSJ1 CABLE ASSSY 25FT EA  $           101.07 0.0%  $              101.07 N/A N/A
F1B-PSMSR-3 CA:FSJ1 CABLE ASSSY 3FT EA  $             73.17 0.0%  $                73.17 N/A N/A
F1B-PSMSR-5 CA:FSJ1 CABLE ASSSY 5FT EA  $             75.71 0.0%  $                75.71 N/A N/A
F1B-PSMSR-60 CA:FSJ1 SUREFLEX CABLE ASSEMBLY EA  $           152.65 0.0%  $              152.65 N/A N/A
F1MU CONNECTOR:FSJ1-50A MINI UHF ST MALE EA  $             16.14 0.0%  $                16.14 N/A N/A
F1MU-GSA CONNECTOR:FSJ1-50A MINI UHF ST MALE EA  $             16.14 0.0%  $                16.14 N/A N/A
F1P42A-PNRDM-3M CA:FSJ1 PREMIUM SUREFLEX CABLE ASSEMBLY EA  $             62.10 0.0%  $                62.10 N/A N/A
F1P43A-PNMNM-1M CA:FSJ1 PREMIUM SUREFLEX CABLE ASSEMBLY EA  $             47.09 0.0%  $                47.09 N/A N/A
F1P43A-PNMNM-1M-X CA:FSJ1 PREMIUM SUREFLEX LOOSE NM EA  $             50.58 0.0%  $                50.58 N/A N/A
F1P43A-PNMNM-4M CA:FSJ1 PREMIUM CABLE ASSEMBLY 4M EA  $             60.80 0.0%  $                60.80 N/A N/A
F1P43A-PNMNM-6M CA:FSJ1 PREMIUM CABLE ASSEMBLY 6M EA  $             69.94 0.0%  $                69.94 N/A N/A
F1P43A-PNMNM-8M CA:FSJ1 PREMIUM CABLE ASSEMBLY 8M EA  $             79.08 0.0%  $                79.08 N/A N/A
F1P43A-PNMSM-10M-X CA:FSJ1 PREMIUM SUREFLEX LOOSE SM EA  $             91.71 0.0%  $                91.71 N/A N/A
F1P43A-PNMSM-1M-X CA:FSJ1 PREMIUM SUREFLEX LOOSE SM EA  $             50.58 0.0%  $                50.58 N/A N/A
F1P43A-PNMSM-2M-X CA:FSJ1 PREMIUM SUREFLEX LOOSE SM EA  $             55.15 0.0%  $                55.15 N/A N/A
F1P43A-PNMSM-3M-X CA:FSJ1 PREMIUM SUREFLEX LOOSE SM EA  $             59.72 0.0%  $                59.72 N/A N/A
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F1P43A-PNMSM-5M-X CA:FSJ1 PREMIUM SUREFLEX LOOSE SM EA  $             68.86 0.0%  $                68.86 N/A N/A
F1P43A-PSMNM-1M CA:FSJ1 PREMIUM SUREFLEX CABLE ASSEMBLY EA  $             49.84 0.0%  $                49.84 N/A N/A
F1P43A-PSMNM-3M CA:FSJ1 PREMIUM SUREFLEX CABLE ASSEMBLY EA  $             58.98 0.0%  $                58.98 N/A N/A
F1-PBMBM-1M CA:FSJ1 STANDARD CABLE ASSY 1 M EA  $             69.16 0.0%  $                69.16 N/A N/A
F1-PBMBM-3 CA:FSJ1 CABLE ASSEMBLY 3FT EA  $             74.96 0.0%  $                74.96 N/A N/A
F1PDF-BH CONNECTOR:FSJ1-50A 7/16 DIN BH FEMALE EA  $             56.14 0.0%  $                56.14 N/A N/A
F1PNF CONNECTOR:FSJ1-50A N STRAIGHT FEMALE EA  $             28.08 0.0%  $                28.08 N/A N/A
F1PNF-BHC CONNECTOR:FSJ1-50A N BULKHEAD FEMALE EA  $             28.13 0.0%  $                28.13 N/A N/A
F1-PNMBM-6 CA:FSJ1-50A STANDARD CABLE ASSY 6 FT EA  $             77.10 0.0%  $                77.10 N/A N/A
F1PNM-HF CONNECTOR:FSJ1-50A N STRAIGHT MALE EA    $             32.40 0.00%  $                32.40 N/A N/A
F1PNM-H-GSA CONNECTOR:FSJ1-50A N STRAIGHT MALE EA  $             24.75 0.0%  $                24.75 N/A N/A
F1-PNMMU-3 CA:FSJ1-50A STANDARD CABLE ASSY 3 FT EA  $             52.21 0.0%  $                52.21 N/A N/A
F1-PNMMU-8 CA:FSJ1-50A STANDARD CABLE ASSY 8 FT EA  $             58.55 0.0%  $                58.55 N/A N/A
F1-PNMSM-2M-HF CA:FSJ1 HIGH FREQUENCY CABLE ASSEMBLY EA  $           104.38 0.0%  $              104.38 N/A N/A
F1-PNMSM-8-HF CA:FSJ1 HIGH FREQUENCY CABLE ASSY 8FT EA  $           102.68 0.0%  $              102.68 N/A N/A
F1-PNMSM-HF CA:FSJ1 VARIABLE LENGTH HIGH FREQUENCY EA  $             96.06 0.0%  $                96.06 N/A N/A
F1-PNMUM-3 CA:FSJ1-50A STANDARD CABLE ASSY 3 FT EA  $             77.00 0.0%  $                77.00 N/A N/A
F1PNR-HC-GSA CONNECTOR:FSJ1-50A N RIGHT ANGLE MALE EA  $             42.83 0.0%  $                42.83 N/A N/A
F1-PNRNR-27N5 CA:FSJ1 STANDARD CABLE ASSY 27.5 IN EA  $             91.43 0.0%  $                91.43 N/A N/A
F1PR-PNMNF-2 CA:HS1RP CABLE ASSEMBLY 2 FT EA  $             80.09 0.0%  $                80.09 N/A N/A
F1-PSMSM-25M-RF CA: RF FSJ1-50A HIGH FREQUENCY ASSY 25M EA  $           206.08 0.0%  $              206.08 N/A N/A
F1-PSMSM-HF CA:FSJ1 VARIABLE LENGTH HIGH FREQUENCY EA  $           102.08 0.0%  $              102.08 N/A N/A
F1-PSMSR-HF CA:FSJ1 VARIABLE LENGTH HIGH FREQUENCY EA  $           109.72 0.0%  $              109.72 N/A N/A
F1PTM-HF CONNECTOR:FSJ1-50A TNC STRAIGHT MALE EA  $             26.89 0.0%  $                26.89 N/A N/A
F1-PTMTF CA:FSJ1 CABLE ASSEMBLY VARI. LENGTH EA  $             73.08 0.0%  $                73.08 N/A N/A
F1-PTMTM-HF CA:FSJ1 SUREFLEX ASSY VARIABLE LENGTH EA  $             73.78 0.0%  $                73.78 N/A N/A
F1R-BNFNM-1M5-P CA:FSJ1 PREMIUM CABLE ASSY 1.5M EA  $             68.59 0.0%  $                68.59 N/A N/A
F1R-DMDR-3M5-P CA:FSJ1 PREMIUM SUREFLEX ASSY 3.5M EA  $             64.39 0.0%  $                64.39 N/A N/A
F1RNA-PDMDM-M5 CA:FSJ1RK SUREFLEX CABLE ASSY 0.5M EA  $             45.01 0.0%  $                45.01 N/A N/A
F1RNA-PDMDR-3M5 CA:FSJ1RN SUREFLEX CABLE ASSEMBLY EA  $             64.35 0.0%  $                64.35 N/A N/A
F1RNA-PNFSM CA:FSJ1 SUREFLEX ASSSY VAR. LENGTH EA  $             45.27 0.0%  $                45.27 N/A N/A
F1RNA-PNMDM-1M CA:FSJ1RN SUREFLEX CABLE ASSYEMBLY EA  $             47.08 0.0%  $                47.08 N/A N/A
F1RNA-PNMDM-2M CA:FSJ1RN SUREFLEX CABLE ASSYEMBLY EA  $             51.64 0.0%  $                51.64 N/A N/A
F1RNA-PNMDM-3M CA:FSJ1RN SUREFLEX CABLE ASSYEMBLY EA  $             56.21 0.0%  $                56.21 N/A N/A
F1RNA-PNMNF-1M CA:FSJ1RK SUREFLEX CABLE ASSY 1M EA  $             47.08 0.0%  $                47.08 N/A N/A
F1RNA-PNMNF-2 CA:FSJ1RK SUREFLEX CABLE ASSY 2 FT EA  $             45.32 0.0%  $                45.32 N/A N/A
F1RNA-PNMNM-2M CA:FSJ1RN SUREFLEX CABLE ASSEMBLY EA  $             51.66 0.0%  $                51.66 N/A N/A
F1RNA-PNMNM-M5 CA:FSJ1RN SUREFLEX CABLE ASSY 0.5 M EA  $             44.81 0.0%  $                44.81 N/A N/A
F1RNB-PNMBM-1M CA:FSJ1RN SUREFLEX CABLE ASSEMBLY EA  $             58.33 0.0%  $                58.33 N/A N/A
F1RNB-PNMSR-2M CA:FSJ1RN SUREFLEX CABLE ASSEMBLY EA  $             82.97 0.0%  $                82.97 N/A N/A
F1R-NMNF-1M-P CA:FSJ1RN PREMIUM SUREFLEX ASSY 1M EA  $             49.92 0.0%  $                49.92 N/A N/A
F1R-NMNF-2M-P CA:FSJ1RN PREMIUM SUREFLEX ASSY 2M EA  $             54.76 0.0%  $                54.76 N/A N/A
F1R-NMNM-1M-P CA:FSJ1RN PREMIUM SUREFLEX ASSY 1M EA  $             49.92 0.0%  $                49.92 N/A N/A
F1R-NMNM-2M-P CA:FSJ1RK PREMIUM SUREFLEX ASSY 2M EA  $             54.76 0.0%  $                54.76 N/A N/A
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F1RN-PNMNF-M5 CA:FSJ1RN STANDARD CABLE ASSY 0.5 M EA  $             78.36 0.0%  $                78.36 N/A N/A
F1RN-PNMNM-1M CA:FSJ1RK STANDARD CABLE ASSY 1 M EA  $             62.61 0.0%  $                62.61 N/A N/A
F1TBM-C CONNECTOR:FSJ1-50A BNC STRAIGHT MALE EA  $             20.48 0.0%  $                20.48 N/A N/A
F1TDF CONNECTOR:FSJ1-50A 7/16 DIN ST FEMALE EA  $             48.20 0.0%  $                48.20 N/A N/A
F1TDM-C CONNECTOR: FSJ1-50A 7/16 DIN ST MALE EA  $             26.12 0.0%  $                26.12 N/A N/A
F1TNM-HC CONNECTOR:FSJ1-50A N STRAIGHT MALE EA  $             24.75 0.0%  $                24.75 N/A N/A
F1TNR-HC CONNECTOR:FSJ1-50A N RIGHT ANGLE MALE EA  $             29.95 0.0%  $                29.95 N/A N/A
F1TQM-HC CONNECTOR:FSJ1-50A QMA STRAIGHT MALE EA  $             24.08 0.0%  $                24.08 N/A N/A
F1TSF-BH CONNECTOR:FSJ1-50A SMA BULKHEAD FEMALE EA  $             31.77 0.0%  $                31.77 N/A N/A
F1TSM-C CONNECTOR:FSJ1-50A SMA STRAIGHT MALE EA  $             31.77 0.0%  $                31.77 N/A N/A
F1TSM-HF CONNECTOR:FSJ1-50A SMA ST MALE (HF) EA  $             38.14 0.0%  $                38.14 N/A N/A
F1TSR CONNECTOR:FSJ1-50A SMA RIGHT ANGLE MALE EA  $             34.36 0.0%  $                34.36 N/A N/A
F1TSR-HF CONNECTOR:FSJ1-50A SMA RIGHT ANGLE MALE EA  $             49.58 0.0%  $                49.58 N/A N/A
F1TTM-C CONNECTOR:FSJ1-50A TNC STRAIGHT MALE EA  $             25.54 0.0%  $                25.54 N/A N/A
F1TTM-C-GSA CONNECTOR:FSJ1-50A TNC STRAIGHT MALE EA  $             25.54 0.0%  $                25.54 N/A N/A
F1-UMMU-3 CA:FSJ1 CABLE ASSEMBLY EA  $             48.52 0.0%  $                48.52 N/A N/A
F1-UMMU-8 CA:FSJ1 CABLE ASSEMBLY EA  $             54.60 0.0%  $                54.60 N/A N/A
F229CCA1 WR229 FLEXIBLE TWIST CPR229G-CPR229G EA  $           740.00 0.0%  $              740.00 N/A N/A
F229CCA2 WR229 FLEX TWIST; 600 MM CPR229G/CPR229G EA  $           740.00 0.0%  $              740.00 N/A N/A
F229CCA3 WR229 FLEXTWIST; 900 MM; CPR229G/CPR229G EA  $           825.00 0.0%  $              825.00 N/A N/A
F229CCA4 WR229 FLEX TWIST;1000 MM;CPR229G/CPR229G EA  $           910.00 0.0%  $              910.00 N/A N/A
F229CCS1 WR229 FLEX TWIST; 300 MM; CPR229G/CPR22 EA  $           615.00 0.0%  $              615.00 N/A N/A
F229CCS2 WR229 FLEX TWIST; 600 MM;CPR229G/CPR229G EA  $           615.00 0.0%  $              615.00 N/A N/A
F229CCS3 WR229 FLEX TWIST;900 MM;CPR229G/CPR229G EA  $           685.00 0.0%  $              685.00 N/A N/A
F229CCS4 WR229 FLEX TWIST;1000 MM;CPR229G/CPR229G EA  $           765.00 0.0%  $              765.00 N/A N/A
F229CCS5 WR229 FLEX TWIST;1200 MM;CPR229G/CPR229G EA  $           765.00 0.0%  $              765.00 N/A N/A
F229CHA3 WR229 FLEX TWIST; 900 MM; CPR229G/PDR40 EA  $           825.00 0.0%  $              825.00 N/A N/A
F229HHA1-A WR229 CUSTOM FLEX TWIST PDR40/PDR40 EA  $           790.00 0.0%  $              790.00 N/A N/A
F229HHA1-B WR229 FLEX TWIST 300MM PDR40/PDR40 EA  $           790.00 0.0%  $              790.00 N/A N/A
F229HHA2 WR229 FLEX TWIST; 600 MM; PDR40/PDR40 EA  $           740.00 0.0%  $              740.00 N/A N/A
F229HHA2-A WR229 CUST FLEX TWIST;600 MM;PDR40/PDR40 EA  $           790.00 0.0%  $              790.00 N/A N/A
F229HHA2-B WR229 FLEX TWIST 600MM PDR40/PDR40 EA  $           790.00 0.0%  $              790.00 N/A N/A
F229HHA3 WR229 FLEX TWIST; 900 MM; PDR40/PDR40 EA  $           825.00 0.0%  $              825.00 N/A N/A
F229HHA3-B WR229 FLEX TWIST 900MM PDR40/PDR40 EA  $           875.00 0.0%  $              875.00 N/A N/A
F229HHA4 WR229 FLEX TWIST; 1000 MM; PDR40/PDR40 EA  $           910.00 0.0%  $              910.00 N/A N/A
F229HHA5 WR229 FLEX TWIST; 1200 MM; PDR40/PDR40 EA  $           910.00 0.0%  $              910.00 N/A N/A
F229HHS2 WR229 FLEXIBLE TWIST; PDR40/PDR40; 600M EA  $           615.00 0.0%  $              615.00 N/A N/A
F229HHS3 WR229 FLEX TWIST; 900 MM; PDR40/PDR40 EA  $           685.00 0.0%  $              685.00 N/A N/A
F229HHS4 WR229 FLEX TWIST; 1000 MM; PDR40/PDR40 EA  $           765.00 0.0%  $              765.00 N/A N/A
F229HHS4-A WR229 CUSTOM FLEX TWIST; PDR40/PDR40 EA  $           815.00 0.0%  $              815.00 N/A N/A
F229HHS5 WR229 FLEXIBLE TWIST PDR40/PDR40 EA  $           765.00 0.0%  $              765.00 N/A N/A
F229HLS4 WR229 FLEX TWIST; 1000 MM; PDR40/UDR40 EA  $           765.00 0.0%  $              765.00 N/A N/A
F229LLA3 WR229 FLEX TWIST; 900 MM; UDR40/UDR40 EA  $           825.00 0.0%  $              825.00 N/A N/A
F229LLA4 WR229 FLEX TWIST; 1000 MM; UDR40/UDR40 EA  $           910.00 0.0%  $              910.00 N/A N/A
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F2A-DFDR-2M-P CA:FSJ2 PREMIUM SUREFLEX ASSY 2M EA  $             65.17 0.0%  $                65.17 N/A N/A
F2A-DMDF-10-P CA:FSJ2 PREMIUM SUREFLEX ASSY 10FT EA  $             68.76 0.0%  $                68.76 N/A N/A
F2A-DMDM-10-P CA:FSJ2 PREMIUM SUREFLEX ASSY 10FT EA  $             68.76 0.0%  $                68.76 N/A N/A
F2A-DMDM-1M-P CA:FSJ2 PREMIUM SUREFLEX ASSY 1M EA  $             52.01 0.0%  $                52.01 N/A N/A
F2A-DMDM-2M-P CA:FSJ2 PREMIUM SUREFLEX ASSY 2M EA  $             59.30 0.0%  $                59.30 N/A N/A
F2A-DMDM-3M-P CA:FSJ2 PREMIUM SUREFLEX ASSY3M EA  $             64.55 0.0%  $                64.55 N/A N/A
F2A-DMDM-5M-P CA:FSJ2 PREMIUM SUREFLEX ASSY 5M EA  $             81.17 0.0%  $                81.17 N/A N/A
F2A-DMDM-M6-P CA:FSJ2 PREMIUM SUREFLEX ASSY 0.6M EA  $             49.09 0.0%  $                49.09 N/A N/A
F2A-DMDR-2M-P CA:FSJ2 PREMIUM SUREFLEX ASSY 2M EA  $             65.17 0.0%  $                65.17 N/A N/A
F2A-DMDR-3M-P CA:FSJ2 PREMIUM SUREFLEX ASSY 3M EA  $             72.46 0.0%  $                72.46 N/A N/A
F2A-DMDR-4M-P CA:FSJ2 PREMIUM SUREFLEX ASSY 4M EA  $             79.75 0.0%  $                79.75 N/A N/A
F2A-DMDR-5M-P CA:FSJ2 PREMIUM SUREFLEX ASSY 5M EA  $             87.04 0.0%  $                87.04 N/A N/A
F2A-DRDR-1M5-P CA:FSJ2 PREMIUM SUREFLEX ASSY 1.5M EA  $             66.38 0.0%  $                66.38 N/A N/A
F2A-DRDR-1M5-PV CA:FSJ2 PREMIUM SUREFLEX ASSY 1.5M EA  $             67.40 0.0%  $                67.40 N/A N/A
F2A-NMDM-15-P CA:FSJ2 PREMIUM SUREFLEX ASSY 15FT EA  $             78.05 0.0%  $                78.05 N/A N/A
F2A-NMDM-3-P CA:FSJ2 PREMIUM SUREFLEX ASSY 3FT EA  $             51.39 0.0%  $                51.39 N/A N/A
F2A-NMNF-2-P CA:FSJ2 PREMIUM SUREFLEX ASSY 2FT EA  $             49.16 0.0%  $                49.16 N/A N/A
F2A-NMNM-10-P CA:FSJ2 PREMIUM SUREFLEX ASSY 10FT EA  $             66.94 0.0%  $                66.94 N/A N/A
F2A-NMNM-2-P CA:FSJ2 PREMIUM SUREFLEX ASSY 2FT EA  $             49.16 0.0%  $                49.16 N/A N/A
F2A-NMNM-3-P CA:FSJ2 PREMIUM SUREFLEX ASSY 3FT EA  $             51.39 0.0%  $                51.39 N/A N/A
F2A-NMNM-6-P CA:FSJ2 PREMIUM SUREFLEX ASSY 6FT EA  $             58.05 0.0%  $                58.05 N/A N/A
F2A-NMNM-8-P CA:FSJ2 PREMIUM SUREFLEX ASSY 8FT EA  $             62.50 0.0%  $                62.50 N/A N/A
F2A-PDFDR-5 CA:FSJ2 SUREFLEX CABLE ASSEMBLY EA  $             66.53 0.0%  $                66.53 N/A N/A
F2A-PDFPMDR-4F5 CA:FSJ2 SUREFLEX CABLE ASSEMBLY EA  $             65.55 0.0%  $                65.55 N/A N/A
F2A-PDMDF-2M CA:FSJ2 SUREFLEX CABLE ASSEMBLY EA  $             57.96 0.0%  $                57.96 N/A N/A
F2A-PDMDFPM-2F5 CA:FSJ2 SUREFLEX CABLE ASSEMBLY EA  $             55.64 0.0%  $                55.64 N/A N/A
F2A-PDMDFPM-4F5 CA:FSJ2 SUREFLEX CABLE ASSEMBLY EA  $             59.68 0.0%  $                59.68 N/A N/A
F2A-PDMDM-1 CA:FSJ2 SUREFLEX CABLE ASSEMBLY EA  $             46.73 0.0%  $                46.73 N/A N/A
F2A-PDMDM-1M CA:FSJ2 SUREFLEX CABLE ASSYEMBLY EA  $             51.35 0.0%  $                51.35 N/A N/A
F2A-PDMDM-2 CA:FSJ2 SUREFLEX CABLE ASSEMBLY 2 FT EA  $             48.75 0.0%  $                48.75 N/A N/A
F2A-PDMDM-2M CA:FSJ2 SUREFLEX CABLE ASSYEMBLY EA  $             57.96 0.0%  $                57.96 N/A N/A
F2A-PDMDM-3M CA:FSJ2 SUREFLEX CABLE ASSEMBLY EA  $             64.58 0.0%  $                64.58 N/A N/A
F2A-PDMDM-4M CA:FSJ2 DM DM 4 M EA  $             71.18 0.0%  $                71.18 N/A N/A
F2A-PDMDM-6 CA:FSJ2-50 SUREFLEX CABLE ASSY 6 FT EA  $             56.83 0.0%  $                56.83 N/A N/A
F2A-PDMDM-M5 CA:FSJ2 SUREFLEX CABLE ASSEMBLY; 0.5M EA  $             48.04 0.0%  $                48.04 N/A N/A
F2A-PDMDR-2M CA:FSJ2 SUREFLEX CABLE ASSYEMBLY EA  $             63.82 0.0%  $                63.82 N/A N/A
F2A-PDMDR-3M CA:FSJ2 SUREFLEX CABLE ASSEMBLY EA  $             70.42 0.0%  $                70.42 N/A N/A
F2A-PDRDR-2M2 CA:FSJ2 SUREFLEX CABLE ASSEMBLY; 2.2M EA  $             71.00 0.0%  $                71.00 N/A N/A
F2A-PNFDM-3M CA:FSJ2 SUREFLEX CABLE ASSEMBLY EA  $             64.56 0.0%  $                64.56 N/A N/A
F2A-PNFNR-3-P CA:FSJ2 PREMIUM SUREFLEX ASSY 3FT EA  $             56.63 0.0%  $                56.63 N/A N/A
F2A-PNMDF-1M CA:FSJ2-50 SUREFLEX CABLE ASSY 1 M EA  $             51.35 0.0%  $                51.35 N/A N/A
F2A-PNMDM-15-P CA:FSJ2 PREMIUM SUREFLEX ASSY 15FT EA  $             78.05 0.0%  $                78.05 N/A N/A
F2A-PNMDM-1M CA:FSJ2-50 SUREFLEX CABLE ASSY 1 M EA  $             51.33 0.0%  $                51.33 N/A N/A
F2A-PNMDM-2M CA:FSJ2 SUREFLEX CABLE ASSYEMBLY EA  $             57.96 0.0%  $                57.96 N/A N/A
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F2A-PNMDM-3M CA:FSJ2 SUREFLEX CABLE ASSYEMBLY EA  $             64.58 0.0%  $                64.58 N/A N/A
F2A-PNMDM-6 CA:FSJ2-50 SUREFLEX CABLE ASSY 6 FT EA  $             56.83 0.0%  $                56.83 N/A N/A
F2A-PNMDR-15 CA:FSJ2 SUREFLEX ASSEMBLY 15FT EA  $           149.74 0.0%  $              149.74 N/A N/A
F2A-PNMDR-8 CA:FSJ2 SUREFLEX ASSEMBLY 8FT EA  $           103.47 0.0%  $              103.47 N/A N/A
F2A-PNMNF-1M CA:FSJ2-50 SUREFLEX ASSEMBLY 1 M EA  $             51.35 0.0%  $                51.35 N/A N/A
F2A-PNMNF-2M CA:FSJ2 SUREFLEX CABLE ASSYEMBLY EA  $             57.96 0.0%  $                57.96 N/A N/A
F2A-PNMNF-3M CA:FSJ2 SUREFLEX CABLE ASSY 3M EA  $             64.58 0.0%  $                64.58 N/A N/A
F2A-PNMNF-6 CA:FSJ2 SUREFLEX CABLE ASSYEMBLY EA  $             56.83 0.0%  $                56.83 N/A N/A
F2A-PNMNF-M5 CA:FSJ2 SUREFLEX CABLE ASSEMBLY EA  $             48.04 0.0%  $                48.04 N/A N/A
F2A-PNMNM-10 CA:FSJ2 SUREFLEX CABLE ASSYEMBLY EA  $             64.87 0.0%  $                64.87 N/A N/A
F2A-PNMNM-15VA CA:FSJ2 SUREFLEX CABLE ASSYEMBLY EA  $             74.94 0.0%  $                74.94 N/A N/A
F2A-PNMNM-1M CA:FSJ2 SUREFLEX CABLE ASSYEMBLY EA  $             51.35 0.0%  $                51.35 N/A N/A
F2A-PNMNM-1M2 CA:FSJ2 SUREFLEX CABLE ASSYEMBLY EA  $             52.67 0.0%  $                52.67 N/A N/A
F2A-PNMNM-1M5 CA:FSJ2 SUREFLEX CABLE ASSYEMBLY EA  $             54.64 0.0%  $                54.64 N/A N/A
F2A-PNMNM-2 CA:FSJ2 SUREFLEX CABLE ASSEMBLY EA  $             48.75 0.0%  $                48.75 N/A N/A
F2A-PNMNM-2M CA:FSJ2-50 SUREFLEX CABLE ASSY 2 M EA  $             57.94 0.0%  $                57.94 N/A N/A
F2A-PNMNM-2M5-RF CA:RF FSJ2 HIGH FREQUENCY ASSY 2.5M EA  $             61.25 0.0%  $                61.25 N/A N/A
F2A-PNMNM-3 CA:FSJ2 SUREFLEX CABLE ASSEMBLY EA  $             50.78 0.0%  $                50.78 N/A N/A
F2A-PNMNM-33M CA:FSJ2 SUREFLEX CABLE ASSY 33M EA  $           262.85 0.0%  $              262.85 N/A N/A
F2A-PNMNM-3M CA:FSJ2 SUREFLEX CABLE ASSEMBLY EA  $             64.58 0.0%  $                64.58 N/A N/A
F2A-PNMNM-3NA CA:FSJ2 SUREFLEX NORTH AMERICAN EA  $             50.77 0.0%  $                50.77 N/A N/A
F2A-PNMNM-3-P CA:FSJ2 PREMIUM SUREFLEX ASSY 15FT EA  $             51.39 0.0%  $                51.39 N/A N/A
F2A-PNMNM-5 CA:FSJ2 SUREFLEX CABLE ASSEMBLY; 5FT EA  $             54.79 0.0%  $                54.79 N/A N/A
F2A-PNMNM-5M CA:FSJ2-50 SUREFLEX CABLE ASSY 5 M EA  $             63.36 0.0%  $                63.36 N/A N/A
F2A-PNMNM-5M-RF CA:RF FSJ2 HIGH FREQUENCY ASSY 5M EA  $             77.77 0.0%  $                77.77 N/A N/A
F2A-PNMNM-6 CA:FSJ2 SUREFLEX CABLE ASSEMBLY EA  $             56.83 0.0%  $                56.83 N/A N/A
F2A-PNMNM-8 CA:FSJ2 SUREFLEX CABLE ASSEMBLY EA  $             60.85 0.0%  $                60.85 N/A N/A
F2A-PNMNM-80 CA:FSJ2 SUREFLEX CABLE ASSEMBLY EA  $           205.88 0.0%  $              205.88 N/A N/A
F2A-PNMNM-8M CA:FSJ2 SUREFLEX ASSEMBLY 8M EA  $             97.60 0.0%  $                97.60 N/A N/A
F2A-PNMNM-M5 CA:FSJ2 SUREFLEX CABLE ASSEMBLY EA  $             48.04 0.0%  $                48.04 N/A N/A
F2A-PNMNR-1M CA:FSJ2 SUREFLEX CABLE ASSY 1 M EA  $             57.20 0.0%  $                57.20 N/A N/A
F2A-PNMNR-1M5 CA:FSJ2 SUREFLEX CABLE ASSEMBLY EA  $             60.50 0.0%  $                60.50 N/A N/A
F2A-PNMNR-2M CA:FSJ2-50 SUREFLEX ASSY 2 M EA  $             63.81 0.0%  $                63.81 N/A N/A
F2A-PNMNR-3 CA:FSJ2 SUREFLEX CABLE ASSEMBLY EA  $             56.64 0.0%  $                56.64 N/A N/A
F2A-PNMNR-3M CA:FSJ2 SUREFLEX CABLE ASSYEMBLY EA  $             70.42 0.0%  $                70.42 N/A N/A
F2A-PNMNR-8 CA:FSJ2 SUREFLEX CABLE ASSYEMBLY EA  $             66.72 0.0%  $                66.72 N/A N/A
F2A-PNRDF-1M CA:FSJ2 SUREFLEX CABLE ASSYEMBLY EA  $             57.19 0.0%  $                57.19 N/A N/A
F2A-PNRDF-3M CA:FSJ2 SUREFLEX CABLE ASSEMBLY EA  $             70.42 0.0%  $                70.42 N/A N/A
F2A-PNRDM-1M CA:FSJ2 SUREFLEX CABLE ASSEMBLY 1 M EA  $             57.20 0.0%  $                57.20 N/A N/A
F2A-PNRDM-2M CA:FSJ2 SUREFLEX CABLE ASSEMBLY EA  $             63.81 0.0%  $                63.81 N/A N/A
F2A-PQMRQMR-15 CA:FSJ2 SUREFLEX ASSEMBLY 15FT EA  $             71.06 0.0%  $                71.06 N/A N/A
F2A-PQMRQMR-20 CA:FSJ2 SUREFLEX ASSEMBLY 20FT EA  $             81.13 0.0%  $                81.13 N/A N/A
F2A-PQMRQMR-30 CA:FSJ2 SUREFLEX ASSEMBLY 30FT EA  $           101.28 0.0%  $              101.28 N/A N/A
F2PDF-C CONNECTOR:FSJ2-50 7/16 DIN ST FEMALE EA  $             20.87 0.0%  $                20.87 N/A N/A
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F2PDF-PM CONNECTOR:FSJ2-50 7/16 DIN PM FEMALE EA  $             30.93 0.0%  $                30.93 N/A N/A
F2PDR-C CONNECTOR:FSJ2-50 7/16 DIN R/A MALE EA  $             30.93 0.0%  $                30.93 N/A N/A
F2PNF-BH CONNECTOR:FSJ2-50 N BULKHEAD FEMALE EA  $             36.67 0.0%  $                36.67 N/A N/A
F2PNF-C CONNECTOR:FSJ2-50 N STRAIGHT FEMALE EA  $             22.27 0.0%  $                22.27 N/A N/A
F2RNA-PNFNF-2M CA:FSJ2RN SUREFLEX CABLE ASSEMBLY EA  $             59.30 0.0%  $                59.30 N/A N/A
F2RNA-PNMDM-1M CA:FSJ2RK SUREFLEX ASSEMBLY 1 M EA  $             52.01 0.0%  $                52.01 N/A N/A
F2RNA-PNMNF-2M CA:FSJ2RK SUREFLEX ASSEMBLY 2 M EA  $             59.31 0.0%  $                59.31 N/A N/A
F2RNA-PNMNM-10M CA:FSJ2RK SUREFLEX ASSEMBLY 10 M EA  $           117.62 0.0%  $              117.62 N/A N/A
F2RNA-PNMNM-1M5 CA:FSJ2RK-50 SUREFLEX CABLE ASSY 1.5 M EA  $             55.66 0.0%  $                55.66 N/A N/A
F2RNA-PNMNM-2M CA:FSJ2RN SUREFLEX CABLE ASSEMBLY EA  $             59.30 0.0%  $                59.30 N/A N/A
F2RNA-PNMNM-3 CA:FSJ2RN SUREFLEX CABLE ASSY 3FT EA  $             46.32 0.0%  $                46.32 N/A N/A
F2RNA-PNMNM-3M CA:FSJ2RN SUREFLEX CABLE ASSEMBLY EA  $             66.60 0.0%  $                66.60 N/A N/A
F2RNA-PNR-20 CA:FSJ2RN SUREFLEX CABLE ASSEMBLY EA  $             72.67 0.0%  $                72.67 N/A N/A
F2R-NMDM-1M-P CA:FSJ2 PREMIUM SUREFLEX ASSY 1M EA  $             55.13 0.0%  $                55.13 N/A N/A
F2R-NMNF-3-P CA:FSJ2 PREMIUM SUREFLEX ASSY 3FT EA  $             51.39 0.0%  $                51.39 N/A N/A
F2R-NMNR-1M-P CA:FSJ2 PREMIUM SUREFLEX ASSY 1M EA  $             61.35 0.0%  $                61.35 N/A N/A
F2TDM-PL CONN:FSJ2 7/16 DIN ST MALE POSITIVE LOCK EA  $             23.60 0.0%  $                23.60 N/A N/A
F2TNM-PL CONN: FSJ2 N STRAIGHT MALE POSITIVE LOCK EA  $             19.67 0.0%  $                19.67 N/A N/A
F4A-BDFDR-1M5 CA:FSJ4 SUREFLEX CABLE ASSY 1.5 M EA  $           108.93 0.0%  $              108.93 N/A N/A
F4A-BDFDR-2M CA:FSJ4 SUREFLEX CABLE ASSY 2M EA  $           115.98 0.0%  $              115.98 N/A N/A
F4A-DFDF-1M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 1M EA  $             82.00 0.0%  $                82.00 N/A N/A
F4A-DFDF-2M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 2M EA  $             94.00 0.0%  $                94.00 N/A N/A
F4A-DFDF-3M-P FSJ4 PREMIUM SUREFLEX ASSY 3M EA  $           105.32 0.0%  $              105.32 N/A N/A
F4A-DFDR-10-P CA:FSJ4 PREMIUM SUREFLEX ASSY 10FT EA  $           118.00 0.0%  $              118.00 N/A N/A
F4A-DFDR-1F83-P CA:FSJ4 PREMIUM SUREFLEX ASSY 1.83FT EA  $             86.80 0.0%  $                86.80 N/A N/A
F4A-DFDR-1M5-P CA:FSJ4 PREMIUM SUREFLEX ASSY 1.5 M EA  $           104.32 0.0%  $              104.32 N/A N/A
F4A-DFDR-1M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 1M EA  $             99.15 0.0%  $                99.15 N/A N/A
F4A-DFDR-2M5-P CA:FSJ4 PREMIUM SUREFLEX ASSY 2.5M EA  $           116.55 0.0%  $              116.55 N/A N/A
F4A-DFDR-2M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 2 M EA  $           105.66 0.0%  $              105.66 N/A N/A
F4A-DFDR-3M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 3 M EA  $           122.73 0.0%  $              122.73 N/A N/A
F4A-DFDR-4M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 4M EA  $           136.50 0.0%  $              136.50 N/A N/A
F4A-DFDR-4-P CA:FSJ4 PREMIUM SUREFLEX ASSY 4FT EA  $             95.24 0.0%  $                95.24 N/A N/A
F4A-DFDR-5M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 5M EA  $           148.58 0.0%  $              148.58 N/A N/A
F4A-DFDR-6M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 6M EA  $           154.00 0.0%  $              154.00 N/A N/A
F4A-DFDR-7M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 7M EA  $           166.00 0.0%  $              166.00 N/A N/A
F4A-DFDR-M5-P CA:FSJ4 PREMIUM SUREFLEX ASSY M5 EA  $             86.50 0.0%  $                86.50 N/A N/A
F4A-DM-25-P CA:FSJ4 PREMIUM SUREFLEX ASSY 25FT EA  $           127.00 0.0%  $              127.00 N/A N/A
F4A-DMDF-12-P CA:FSJ4 PREMIUM SUREFLEX ASSY 12FT EA  $           113.32 0.0%  $              113.32 N/A N/A
F4A-DMDF-1M5-P CA:FSJ4 PREMIUM SUREFLEX ASSY 1M5 EA  $             86.58 0.0%  $                86.58 N/A N/A
F4A-DMDF-1M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 1M EA  $             86.10 0.0%  $                86.10 N/A N/A
F4A-DMDF-2M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 2M EA  $             97.84 0.0%  $                97.84 N/A N/A
F4A-DMDF-3M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 3M EA  $           107.13 0.0%  $              107.13 N/A N/A
F4A-DMDF-5M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 5M EA  $           130.00 0.0%  $              130.00 N/A N/A
F4A-DMDF-6M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 6M EA  $           142.00 0.0%  $              142.00 N/A N/A
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F4A-DMDM-10M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 10M EA  $           190.00 0.0%  $              190.00 N/A N/A
F4A-DMDM-10-P CA:FSJ4 PREMIUM SUREFLEX ASSY 10 FT EA  $           105.92 0.0%  $              105.92 N/A N/A
F4A-DMDM-10-P-SGW CA:FSJ4 ASSY 10FT WITH HELIAXÂ®SUREGUARD EA  $           145.92 0.0%  $              145.92 N/A N/A
F4A-DMDM-12-P CA:FSJ4 PREMIUM SUREFLEX ASSY 12FT EA  $           118.99 0.0%  $              118.99 N/A N/A
F4A-DMDM-12-P-SGW CA:FSJ4 ASSY 12FT WITH HELIAXÂ®SUREGUARD EA  $           158.99 0.0%  $              158.99 N/A N/A
F4A-DMDM-14-P CA:FSJ4 PREMIUM SUREFLEX ASSY 14FT EA  $           121.00 0.0%  $              121.00 N/A N/A
F4A-DMDM-15-P CA:FSJ4 PREMIUM SUREFLEX ASSY 15FT EA  $           130.65 0.0%  $              130.65 N/A N/A
F4A-DMDM-15-P-SGW CA:FSJ4 ASSY 15FT WITH HELIAXÂ®SUREGUARD EA  $           170.65 0.0%  $              170.65 N/A N/A
F4A-DMDM-16-P CA:FSJ4 PREMIUM SUREFLEX ASSY 16FT EA  $           129.00 0.0%  $              129.00 N/A N/A
F4A-DMDM-1M2-P CA:FSJ4 PREMIUM SUREFLEX ASSY 1M2 EA  $             83.00 0.0%  $                83.00 N/A N/A
F4A-DMDM-1M2-P-SGW CA:FSJ4 ASSY 1.2M WITH HELIAXÂ®SUREGUARD EA  $           123.00 0.0%  $              123.00 N/A N/A
F4A-DMDM-1M5-P CA:FSJ4 PREMIUM SUREFLEX ASSY 1.5 M EA  $             87.10 0.0%  $                87.10 N/A N/A
F4A-DMDM-1M5-P-SGW CA:FSJ4 ASSY 1M5 WITH HELIAXÂ®SUREGUARD EA  $           127.10 0.0%  $              127.10 N/A N/A
F4A-DMDM-1M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 1 M EA  $             81.03 0.0%  $                81.03 N/A N/A
F4A-DMDM-1M-P-SGW CA:FSJ4 ASSY 1M WITH HELIAXÂ®SUREGUARD EA  $           121.03 0.0%  $              121.03 N/A N/A
F4A-DMDM-20M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 20M EA  $           312.00 0.0%  $              312.00 N/A N/A
F4A-DMDM-20-P CA:FSJ4 PREMIUM SUREFLEX ASSY 20FT EA  $           150.10 0.0%  $              150.10 N/A N/A
F4A-DMDM-20-P-SGW CA:FSJ4 ASSY 20FT WITH HELIAXÂ®SUREGUARD EA  $           190.10 0.0%  $              190.10 N/A N/A
F4A-DMDM-25-P CA:FSJ4 PREMIUM SUREFLEX ASSY 25FT EA  $           169.53 0.0%  $              169.53 N/A N/A
F4A-DMDM-2M5-P CA:FSJ4 PREMIUM SUREFLEX ASSY 2.5 M EA  $           104.19 0.0%  $              104.19 N/A N/A
F4A-DMDM-2M5-P-SGW CA:FSJ4 ASSY 2M5 WITH HELIAXÂ®SUREGUARD EA  $           144.19 0.0%  $              144.19 N/A N/A
F4A-DMDM-2M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 2 M EA  $             97.84 0.0%  $                97.84 N/A N/A
F4A-DMDM-2M-P-SGW CA:FSJ4 ASSY 2M WITH HELIAXÂ®SUREGUARD EA  $           137.84 0.0%  $              137.84 N/A N/A
F4A-DMDM-2-P CA:FSJ4 PREMIUM SUREFLEX ASSY 2 FT EA  $             80.10 0.0%  $                80.10 N/A N/A
F4A-DMDM-2-P-SGW CA:FSJ4 ASSY 2FT WITH HELIAXÂ®SUREGUARD EA  $           120.10 0.0%  $              120.10 N/A N/A
F4A-DMDM-30-P CA:FSJ4 PREMIUM SUREFLEX ASSY 30FT EA  $           188.98 0.0%  $              188.98 N/A N/A
F4A-DMDM-30-P-SGW CA:FSJ4 ASSY 30FT WITH HELIAXÂ®SUREGUARD EA  $           228.98 0.0%  $              228.98 N/A N/A
F4A-DMDM-3M5-P CA:FSJ4 PREMIUM SUREFLEX ASSY 3.5 M EA  $           112.00 0.0%  $              112.00 N/A N/A
F4A-DMDM-3M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 3 M EA  $           110.59 0.0%  $              110.59 N/A N/A
F4A-DMDM-3M-P-SGW CA:FSJ4 ASSY 3M WITH HELIAXÂ®SUREGUARD EA  $           150.59 0.0%  $              150.59 N/A N/A
F4A-DMDM-3-P CA:FSJ4 PREMIUM SUREFLEX ASSY 3FT EA  $             83.99 0.0%  $                83.99 N/A N/A
F4A-DMDM-3-P-SGW CA:FSJ4 ASSY 3FT WITH HELIAXÂ®SUREGUARD EA  $           123.99 0.0%  $              123.99 N/A N/A
F4A-DMDM-4M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 4 M EA  $           123.38 0.0%  $              123.38 N/A N/A
F4A-DMDM-4M-P-SGW CA:FSJ4 ASSY 4M WITH HELIAXÂ®SUREGUARD EA  $           163.38 0.0%  $              163.38 N/A N/A
F4A-DMDM-4-P CA:FSJ4 PREMIUM SUREFLEX ASSY 4FT EA  $             87.89 0.0%  $                87.89 N/A N/A
F4A-DMDM-4-P-SGW CA:FSJ4 ASSY 4FT WITH HELIAXÂ®SUREGUARD EA  $           127.89 0.0%  $              127.89 N/A N/A
F4A-DMDM-5M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 5M EA  $           129.66 0.0%  $              129.66 N/A N/A
F4A-DMDM-6M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 6M EA  $           149.10 0.0%  $              149.10 N/A N/A
F4A-DMDM-6-P CA:FSJ4 PREMIUM SUREFLEX ASSY 6 FT EA  $             95.66 0.0%  $                95.66 N/A N/A
F4A-DMDM-6-P-SGW CA:FSJ4 ASSY 6FT WITH HELIAXÂ®SUREGUARD EA  $           135.66 0.0%  $              135.66 N/A N/A
F4A-DMDM-7M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 7M EA  $           154.00 0.0%  $              154.00 N/A N/A
F4A-DMDM-8-P CA:FSJ4 PREMIUM SUREFLEX ASSY 8 FT EA  $           103.44 0.0%  $              103.44 N/A N/A
F4A-DMDM-8-P-SGW CA:FSJ4 ASSY 8FT WITH HELIAXÂ®SUREGUARD EA  $           143.44 0.0%  $              143.44 N/A N/A
F4A-DMDM-9M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 9M EA  $           178.28 0.0%  $              178.28 N/A N/A
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F4A-DMDR-10-P CA:FSJ4 PREMIUM SUREFLEX ASSY 10 FT EA  $           123.33 0.0%  $              123.33 N/A N/A
F4A-DMDR-10-P-SGW CA:FSJ4 ASSY 10FT WITH HELIAXÂ®SUREGUARD EA  $           163.33 0.0%  $              163.33 N/A N/A
F4A-DMDR-12-P CA:FSJ4 PREMIUM SUREFLEX ASSY 12FT EA  $           125.00 0.0%  $              125.00 N/A N/A
F4A-DMDR-14-P CA:FSJ4 PREMIUM SUREFLEX ASSY 14FT EA  $           132.27 0.0%  $              132.27 N/A N/A
F4A-DMDR-15-P CA:FSJ4 PREMIUM SUREFLEX ASSY 15 FT EA  $           142.78 0.0%  $              142.78 N/A N/A
F4A-DMDR-15-P-SGW CA:FSJ4 ASSY 15FT WITH HELIAXÂ®SUREGUARD EA  $           182.78 0.0%  $              182.78 N/A N/A
F4A-DMDR-16-P CA:FSJ4 PREMIUM SUREFLEX ASSY 16FT EA  $           140.00 0.0%  $              140.00 N/A N/A
F4A-DMDR-18-P CA:FSJ4 PREMIUM SUREFLEX ASSY 18FT EA  $           147.50 0.0%  $              147.50 N/A N/A
F4A-DMDR-1M5-P CA:FSJ4 PREMIUM SUREFLEX ASSY 1M5 EA  $             99.00 0.0%  $                99.00 N/A N/A
F4A-DMDR-1M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 1M EA  $             93.00 0.0%  $                93.00 N/A N/A
F4A-DMDR-20-P CA:FSJ4 PREMIUM SUREFLEX ASSY 20FT EA  $           162.21 0.0%  $              162.21 N/A N/A
F4A-DMDR-20-P-SGW CA:FSJ4 ASSY 20FT WITH HELIAXÂ®SUREGUARD EA  $           202.21 0.0%  $              202.21 N/A N/A
F4A-DMDR-24-P CA:FSJ4 PREMIUM SUREFLEX ASSY 24FT EA  $           158.00 0.0%  $              158.00 N/A N/A
F4A-DMDR-25-P CA:FSJ4 PREMIUM SUREFLEX ASSY 25FT EA  $           181.66 0.0%  $              181.66 N/A N/A
F4A-DMDR-25-P-SGW CA:FSJ4 ASSY 25FT WITH HELIAXÂ®SUREGUARD EA  $           221.66 0.0%  $              221.66 N/A N/A
F4A-DMDR-2M5-P CA:FSJ4 PREMIUM SUREFLEX ASSY 2.5 M EA  $           111.00 0.0%  $              111.00 N/A N/A
F4A-DMDR-2M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 2 M EA  $           104.72 0.0%  $              104.72 N/A N/A
F4A-DMDR-30-P CA:FSJ4 PREMIUM SUREFLEX ASSY 30FT EA  $           201.10 0.0%  $              201.10 N/A N/A
F4A-DMDR-30-P-SGW CA:FSJ4 ASSY 30FT WITH HELIAXÂ®SUREGUARD EA  $           241.10 0.0%  $              241.10 N/A N/A
F4A-DMDR-3M5-P CA:FSJ4 PREMIUM SUREFLEX ASSY 3.5 M EA  $           123.00 0.0%  $              123.00 N/A N/A
F4A-DMDR-3M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 3 M EA  $           116.87 0.0%  $              116.87 N/A N/A
F4A-DMDR-40-P CA:FSJ4 PREMIUM SUREFLEX ASSY 40FT EA  $           229.00 0.0%  $              229.00 N/A N/A
F4A-DMDR-4M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 4M EA  $           128.10 0.0%  $              128.10 N/A N/A
F4A-DMDR-4-P CA:FSJ4 PREMIUM SUREFLEX ASSY 4FT EA  $             95.29 0.0%  $                95.29 N/A N/A
F4A-DMDR-5M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 5M EA  $           141.21 0.0%  $              141.21 N/A N/A
F4A-DMDR-6M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 6M EA  $           153.36 0.0%  $              153.36 N/A N/A
F4A-DMDR-6-P CA:FSJ4 PREMIUM SUREFLEX ASSY 6FT EA  $           107.78 0.0%  $              107.78 N/A N/A
F4A-DMDR-7M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 7M EA  $           173.79 0.0%  $              173.79 N/A N/A
F4A-DMDR-8-P CA:FSJ4 PREMIUM SUREFLEX ASSY 8FT EA  $           115.56 0.0%  $              115.56 N/A N/A
F4A-DMDR-9M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 9M EA  $           190.00 0.0%  $              190.00 N/A N/A
F4A-DMNR-6-P CA:FSJ4 PREMIUM SUREFLEX ASSY 6FT EA  $           118.50 0.0%  $              118.50 N/A N/A
F4A-DRDR-15-P CA:FSJ4 PREMIUM SUREFLEX ASSY 15FT EA  $           148.00 0.0%  $              148.00 N/A N/A
F4A-DRDR-1M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 1M EA  $           105.00 0.0%  $              105.00 N/A N/A
F4A-DRDR-20-P CA:FSJ4 PREMIUM SUREFLEX ASSY 20FT EA  $           161.00 0.0%  $              161.00 N/A N/A
F4A-DRDR-25-P CA:FSJ4 PREMIUM SUREFLEX ASSY 25FT EA  $           184.55 0.0%  $              184.55 N/A N/A
F4A-NFDM-2M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 2M EA  $             94.00 0.0%  $                94.00 N/A N/A
F4A-NFDM-3M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 3M EA  $           102.00 0.0%  $              102.00 N/A N/A
F4A-NFDM-M5-P CA:FSJ4 PREMIUM SUREFLEX ASSY M5 EA  $             75.00 0.0%  $                75.00 N/A N/A
F4A-NFDR-1M5-P CA:FSJ4 PREMIUM SUREFLEX ASSY 1M5 EA  $             82.50 0.0%  $                82.50 N/A N/A
F4A-NFNF-12-P CA:FSJ4 PREMIUM SUREFLEX ASSY 12FT EA  $           114.00 0.0%  $              114.00 N/A N/A
F4A-NFNF-1M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 1M EA  $             71.00 0.0%  $                71.00 N/A N/A
F4A-NFNF-3M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 3M EA  $           106.00 0.0%  $              106.00 N/A N/A
F4A-NFNR-1M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 1M EA  $             96.00 0.0%  $                96.00 N/A N/A
F4A-NFNR-3M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 3M EA  $           132.50 0.0%  $              132.50 N/A N/A
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F4A-NFNR-M5-P CA:FSJ4 PREMIUM SUREFLEX ASSY M5 EA  $           102.00 0.0%  $              102.00 N/A N/A
F4A-NMDF-1M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 1M EA  $             85.09 0.0%  $                85.09 N/A N/A
F4A-NMDF-3M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 3M EA  $           105.35 0.0%  $              105.35 N/A N/A
F4A-NMDM-14-P CA:FSJ4 PREMIUM SUREFLEX ASSY 14FT EA  $           120.73 0.0%  $              120.73 N/A N/A
F4A-NMDM-15-P CA:FSJ4 PREMIUM SUREFLEX ASSY 15FT EA  $           124.43 0.0%  $              124.43 N/A N/A
F4A-NMDM-1M5-P CA:FSJ4 PREMIUM SUREFLEX ASSY 1.5 M EA  $             91.46 0.0%  $                91.46 N/A N/A
F4A-NMDM-1M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 1M EA  $             85.09 0.0%  $                85.09 N/A N/A
F4A-NMDM-25-P CA:FSJ4 PREMIUM SUREFLEX ASSY 25FT EA  $           169.53 0.0%  $              169.53 N/A N/A
F4A-NMDM-2M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 2 M EA  $             97.84 0.0%  $                97.84 N/A N/A
F4A-NMDM-3M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 3 M EA  $           110.59 0.0%  $              110.59 N/A N/A
F4A-NMDM-40-P CA:FSJ4 PREMIUM SUREFLEX ASSY 40FT EA  $           217.01 0.0%  $              217.01 N/A N/A
F4A-NMDM-45-P CA:FSJ4 PREMIUM SUREFLEX ASSY 45FT EA  $           235.52 0.0%  $              235.52 N/A N/A
F4A-NMDM-4-P CA:FSJ4 PREMIUM SUREFLEX ASSY 4FT EA  $             83.70 0.0%  $                83.70 N/A N/A
F4A-NMDM-6-P CA:FSJ4 PREMIUM SUREFLEX ASSY 6FT EA  $             95.66 0.0%  $                95.66 N/A N/A
F4A-NMDM-M5-P CA:FSJ4 PREMIUM SUREFLEX ASSY M5 EA  $             75.00 0.0%  $                75.00 N/A N/A
F4A-NMDR-15-P CA:FSJ4 PREMIUM SUREFLEX ASSY 15FT EA  $           135.98 0.0%  $              135.98 N/A N/A
F4A-NMDR-1M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 1M EA  $             90.00 0.0%  $                90.00 N/A N/A
F4A-NMDR-5M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 5M EA  $           148.00 0.0%  $              148.00 N/A N/A
F4A-NMDR-6M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 5M EA  $           161.00 0.0%  $              161.00 N/A N/A
F4A-NMDR-6-P CA:FSJ4 PREMIUM SUREFLEX ASSY 6FT EA  $           102.65 0.0%  $              102.65 N/A N/A
F4A-NMDR-9-P CA:FSJ4 PREMIUM SUREFLEX ASSY 9FT EA  $           114.00 0.0%  $              114.00 N/A N/A
F4A-NMNF-1M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 1M EA  $             85.10 0.0%  $                85.10 N/A N/A
F4A-NMNF-2M-P FSJ4 PREMIUM SUREFLEX ASSY 2M EA  $             94.00 0.0%  $                94.00 N/A N/A
F4A-NMNF-3-P CA:FSJ4 PREMIUM SUREFLEX ASSY 3FT EA  $             83.99 0.0%  $                83.99 N/A N/A
F4A-NMNF-6-P CA:FSJ4 PREMIUM SUREFLEX ASSY 6FT EA  $             91.10 0.0%  $                91.10 N/A N/A
F4A-NMNF-M5-P CA:FSJ4 PREMIUM SUREFLEX ASSY M5 EA  $             74.96 0.0%  $                74.96 N/A N/A
F4A-NMNM-10-P CA:FSJ4 PREMIUM SUREFLEX ASSY 10FT EA  $           111.22 0.0%  $              111.22 N/A N/A
F4A-NMNM-12-P CA:FSJ4 PREMIUM SUREFLEX ASSY 12FT EA  $           118.99 0.0%  $              118.99 N/A N/A
F4A-NMNM-16-P CA:FSJ4 PREMIUM SUREFLEX ASSY 16FT EA  $           128.13 0.0%  $              128.13 N/A N/A
F4A-NMNM-18-P CA:FSJ4 PREMIUM SUREFLEX ASSY 18FT EA  $           135.54 0.0%  $              135.54 N/A N/A
F4A-NMNM-1M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 1M EA  $             85.10 0.0%  $                85.10 N/A N/A
F4A-NMNM-20-P CA:FSJ4 PREMIUM SUREFLEX ASSY 20FT EA  $           150.10 0.0%  $              150.10 N/A N/A
F4A-NMNM-25-P CA:FSJ4 PREMIUM SUREFLEX ASSY 25FT EA  $           169.53 0.0%  $              169.53 N/A N/A
F4A-NMNM-30-P CA:FSJ4 PREMIUM SUREFLEX ASSY 30FT EA  $           188.98 0.0%  $              188.98 N/A N/A
F4A-NMNM-35-P CA:FSJ4 PREMIUM SUREFLEX ASSY 35FT EA  $           198.49 0.0%  $              198.49 N/A N/A
F4A-NMNM-3-P CA:FSJ4 PREMIUM SUREFLEX ASSY 3FT EA  $             83.99 0.0%  $                83.99 N/A N/A
F4A-NMNM-45-P CA:FSJ4 PREMIUM SUREFLEX ASSY 45FT EA  $           235.52 0.0%  $              235.52 N/A N/A
F4A-NMNM-4M-P CA: FSJ4 PREMIUM SUREFLEX CABLE ASSY 4M EA  $           110.00 0.0%  $              110.00 N/A N/A
F4A-NMNM-4-P CA:FSJ4 PREMIUM SUREFLEX ASSY 4FT EA  $             87.89 0.0%  $                87.89 N/A N/A
F4A-NMNM-6-P CA:FSJ4 PREMIUM SUREFLEX ASSY 6FT EA  $             95.66 0.0%  $                95.66 N/A N/A
F4A-NMNM-8-P CA:FSJ4 PREMIUM SUREFLEX ASSY 8FT EA  $           103.44 0.0%  $              103.44 N/A N/A
F4A-NMNR-10-P CA:FSJ4 PREMIUM SUREFLEX ASSY 10FT EA  $           117.46 0.0%  $              117.46 N/A N/A
F4A-NMNR-15-P CA:FSJ4 PREMIUM SUREFLEX ASSY 15FT EA  $           135.97 0.0%  $              135.97 N/A N/A
F4A-NMNR-1M5-P CA:FSJ4 PREMIUM SUREFLEX ASSY 1M5 EA  $             86.00 0.0%  $                86.00 N/A N/A
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F4A-NMNR-2M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 2M EA  $           104.74 0.0%  $              104.74 N/A N/A
F4A-NRDM-15-P CA:FSJ4 PREMIUM SUREFLEX ASSY 15FT EA  $           135.97 0.0%  $              135.97 N/A N/A
F4A-NRDM-1M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 1M EA  $             93.00 0.0%  $                93.00 N/A N/A
F4A-NRDM-2M-P CA:FSJ4 PREMIUM SUREFLEX ASSY 2M EA  $           105.00 0.0%  $              105.00 N/A N/A
F4A-NRDM-6-P CA:FSJ4 PREMIUM SUREFLEX ASSY 6FT EA  $           102.64 0.0%  $              102.64 N/A N/A
F4A-PDFDR-1M CA:FSJ4 SUREFLEX CABLE ASSY 1 M EA  $             95.05 0.0%  $                95.05 N/A N/A
F4A-PDFDR-1M5 CA:FSJ4 SUREFLEX CABLE ASSY 1.5 M EA  $           100.11 0.0%  $              100.11 N/A N/A
F4A-PDFDR-2M CA:FSJ4 SUREFLEX CABLE ASSY 2 M EA  $           105.14 0.0%  $              105.14 N/A N/A
F4A-PDFDR-2M5 CA:FSJ4-50B SUREFLEX ASSY 2.5 M EA  $           111.26 0.0%  $              111.26 N/A N/A
F4A-PDFDR-3 CA:FSJ4 SUREFLEX CABLE ASSY 3 FT EA  $             84.62 0.0%  $                84.62 N/A N/A
F4A-PDFDR-3M CA:FSJ4 SUREFLEX CABLE ASSY 3 M EA  $           115.23 0.0%  $              115.23 N/A N/A
F4A-PDFDR-4M CA:FSJ4 SUREFLEX CABLE ASSY 4 M EA  $           118.22 0.0%  $              118.22 N/A N/A
F4A-PDFDR-5M CA:FSJ4 SUREFLEX CABLE ASSY 5 M EA  $           135.38 0.0%  $              135.38 N/A N/A
F4A-PDFDR-6M CA:FSJ4 SUREFLEX CABLE ASSY 6 M EA  $           145.51 0.0%  $              145.51 N/A N/A
F4A-PDM-3M CA:FSJ4 SUREFLEX CABLE ASSY 3 M EA  $             64.27 0.0%  $                64.27 N/A N/A
F4A-PDM-6M CA:FSJ4 SUREFLEX CABLE ASSY 6 M EA  $             93.09 0.0%  $                93.09 N/A N/A
F4A-PDMDF-1M2 CA:FSJ4 SUREFLEX CABLE ASSY 1.2 M EA  $             82.40 0.0%  $                82.40 N/A N/A
F4A-PDMDF-1M5 CA:FSJ4-50B SUREFLEX CABLE ASSY 1.5 M EA  $             89.57 0.0%  $                89.57 N/A N/A
F4A-PDMDF-2M CA:FSJ4-50B SUREFLEX CABLE ASSY 2 M EA  $             94.61 0.0%  $                94.61 N/A N/A
F4A-PDMDF-3M FSJ4 SUREFLEX CABLE ASSY 3 M EA  $           104.70 0.0%  $              104.70 N/A N/A
F4A-PDMDF-4M CA:FSJ4 SUREFLEX CABLE ASSY 4 M EA  $           114.79 0.0%  $              114.79 N/A N/A
F4A-PDMDF-5M CA:FSJ4 SUREFLEX CABLE ASSY 5 M EA  $           124.87 0.0%  $              124.87 N/A N/A
F4A-PDMDF-M5 CA:FSJ4 SUREFLEX CABLE ASSY 0.5 M EA  $             75.68 0.0%  $                75.68 N/A N/A
F4A-PDMDF-M75 CA:FSJ4 SUREFLEX CABLE ASSY 0.75 M EA  $             78.10 0.0%  $                78.10 N/A N/A
F4A-PDMDM-10M CA:FSJ4 SUREFLEX CABLE ASSY 10 M EA  $           166.96 0.0%  $              166.96 N/A N/A
F4A-PDMDM-12M CA:FSJ4 SUREFLEX CABLE ASSY 12 M EA  $           186.18 0.0%  $              186.18 N/A N/A
F4A-PDMDM-15-X CA:FSJ4-50B SUREFLEX CABLE ASSY 15 FT EA  $           105.53 0.0%  $              105.53 N/A N/A
F4A-PDMDM-1M CA:FSJ4-50B SUREFLEX CABLE ASSY 1 M EA  $             84.53 0.0%  $                84.53 N/A N/A
F4A-PDMDM-1M5-S4 CA:FSJ4 SUREFLEX CABLE ASSY 1.5 M EA  $             80.47 0.0%  $                80.47 N/A N/A
F4A-PDMDM-1M-S4 CA:FSJ4 SUREFLEX CABLE ASSY 1 M EA  $             75.93 0.0%  $                75.93 N/A N/A
F4A-PDMDM-20-X CA:FSJ4-50B SUREFLEX CABLE ASSY 20 FT EA  $           120.18 0.0%  $              120.18 N/A N/A
F4A-PDMDM-2M CA:FSJ4-50B SUREFLEX CABLE ASSY 2M EA  $             90.10 0.0%  $                90.10 N/A N/A
F4A-PDMDM-2M5 CA:FSJ4-50B SUREFLEX CABLE ASSY 2.5 M EA  $             99.65 0.0%  $                99.65 N/A N/A
F4A-PDMDM-2M5-X CA:FSJ4-50B SUREFLEX CABLE ASSY 2.5 M EA  $             90.70 0.0%  $                90.70 N/A N/A
F4A-PDMDM-3M CA:FSJ4-50B SUREFLEX CABLE ASSY 3 M EA  $             99.71 0.0%  $                99.71 N/A N/A
F4A-PDMDM-3M5 CA:FSJ4-50B SUREFLEX CABLE ASSY 3.5 M EA  $           112.93 0.0%  $              112.93 N/A N/A
F4A-PDMDM-3M-X CA:FSJ4-50B SUREFLEX CABLE ASSY 3 M EA  $           100.68 0.0%  $              100.68 N/A N/A
F4A-PDMDM-4M CA:FSJ4-50B SUREFLEX CABLE ASSY 4 M EA  $           114.79 0.0%  $              114.79 N/A N/A
F4A-PDMDM-4M5 CA:FSJ4-50B SUREFLEX CABLE ASSY 4.5 M EA  $           123.31 0.0%  $              123.31 N/A N/A
F4A-PDMDM-4M-X CA:FSJ4-50B SUREFLEX CABLE ASSY 4 M EA  $           110.76 0.0%  $              110.76 N/A N/A
F4A-PDMDM-5M CA:FSJ4-50B SUREFLEX CABLE ASSY 5 M EA  $           124.87 0.0%  $              124.87 N/A N/A
F4A-PDMDM-5M-X CA:FSJ4-50B SUREFLEX CABLE ASSY 5 M EA  $           115.12 0.0%  $              115.12 N/A N/A
F4A-PDMDM-6M CA:FSJ4-50B SUREFLEX CABLE ASSY 6 M EA  $           134.96 0.0%  $              134.96 N/A N/A
F4A-PDMDM-7M CA:FSJ4-50B SUREFLEX CABLE ASSY 7 M EA  $           145.05 0.0%  $              145.05 N/A N/A
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F4A-PDMDM-8M CA:FSJ4-50B SUREFLEX CABLE ASSY 8 M EA  $           147.74 0.0%  $              147.74 N/A N/A
F4A-PDMDM-M5 CA:FSJ4-50B SUREFLEX CABLE ASSY 0.5 M EA  $             79.46 0.0%  $                79.46 N/A N/A
F4A-PDMDM-M6 CA:FSJ4-50B SUREFLEX CABLE ASSY 0.6 M EA  $             76.65 0.0%  $                76.65 N/A N/A
F4A-PDMDM-M8 CA:FSJ4-50B SUREFLEX CABLE ASSY 0.8 M EA  $             78.57 0.0%  $                78.57 N/A N/A
F4A-PDMDR-10M CA:FSJ4-50B SUREFLEX CABLE ASSY 10 M EA  $           177.02 0.0%  $              177.02 N/A N/A
F4A-PDMDR-1M5 CA:FSJ4-50B SUREFLEX ASSY 1.5 M EA  $           100.11 0.0%  $              100.11 N/A N/A
F4A-PDMDR-2M CA:FSJ4-50B SUREFLEX CABLE ASSY 2 M EA  $           105.14 0.0%  $              105.14 N/A N/A
F4A-PDMDR-2M5 CA:FSJ4-50B SUREFLEX CABLE ASSY 2.5 M EA  $           120.20 0.0%  $              120.20 N/A N/A
F4A-PDMDR-2M-X CA:FSJ4 SUREFLEX LOOSE DR ASSY 2 M EA  $             94.01 0.0%  $                94.01 N/A N/A
F4A-PDMDR-3M CA:FSJ4-50B SUREFLEX ASSY 3 M EA  $           115.23 0.0%  $              115.23 N/A N/A
F4A-PDMDR-3M5 CA:FSJ4-50B SUREFLEX CABLE ASSY 3.5M EA  $           123.00 0.0%  $              123.00 N/A N/A
F4A-PDMDR-4M CA:FSJ4-50B SUREFLEX CABLE ASSY 4 M EA  $           125.32 0.0%  $              125.32 N/A N/A
F4A-PDMDR-4M-X CA:FSJ4-50B SUREFLEX CABLE ASSY 4 M EA  $           123.28 0.0%  $              123.28 N/A N/A
F4A-PDMDR-6M CA:FSJ4-50B SUREFLEX CABLE ASSY 6 M EA  $           146.30 0.0%  $              146.30 N/A N/A
F4A-PDMDR-9M CA:FSJ4-50B SUREFLEX CABLE ASSY 9 M EA  $           176.05 0.0%  $              176.05 N/A N/A
F4A-PDMDR-M65 CA:FSJ4-50B SUREFLEX CABLE ASSY 0.65 M EA  $             87.79 0.0%  $                87.79 N/A N/A
F4A-PDMNM-4M-X CA:FSJ4-50B SUREFLEX CABLE ASSY 4 M EA  $           114.00 0.0%  $              114.00 N/A N/A
F4A-PDMNR-3M CA:FSJ4-50B SUREFLEX CABLE ASSY 3 M EA  $           109.74 0.0%  $              109.74 N/A N/A
F4A-PDRDF-4M-X CA:FSJ4-50B SUREFLEX CABLE ASSY 4 M EA  $           128.73 0.0%  $              128.73 N/A N/A
F4A-PDRDM-4M-X CA:FSJ4-50B SUREFLEX CABLE ASSY 4 M EA  $           197.61 0.0%  $              197.61 N/A N/A
F4A-PDRDM-5M-X CA:FSJ4-50B SUREFLEX CABLE ASSY 5 M EA  $           125.03 0.0%  $              125.03 N/A N/A
F4A-PDRDM-8M-X CA:FSJ4-50B SUREFLEX CABLE ASSY 8 M EA  $           154.73 0.0%  $              154.73 N/A N/A
F4A-PNFDM-1M CA:FSJ4-50B SUREFLEX CABLE ASSY 1 M EA  $             84.53 0.0%  $                84.53 N/A N/A
F4A-PNFNR-5M CA:FSJ4-50B SUREFLEX CABLE ASSY 5M EA  $           161.00 0.0%  $              161.00 N/A N/A
F4A-PNFNR-6 CA:FSJ4-50B SUREFLEX CABLE ASSY 6 FT EA  $             92.90 0.0%  $                92.90 N/A N/A
F4A-PNMDF-1M CA:FSJ4-50B SUREFLEX CABLE ASSY 1 M EA  $             80.50 0.0%  $                80.50 N/A N/A
F4A-PNMDF-3M CA:FSJ4-50B SUREFLEX CABLE ASSY 3 M EA  $             99.71 0.0%  $                99.71 N/A N/A
F4A-PNMDF-3M5 CA:FSJ4-50B SUREFLEX CABLE ASSY 3.5 M EA  $           104.51 0.0%  $              104.51 N/A N/A
F4A-PNMDM-15M CA:FSJ4-50B SUREFLEX CABLE ASSY 15 M EA  $           215.00 0.0%  $              215.00 N/A N/A
F4A-PNMDM-1M CA:FSJ4-50B SUREFLEX CABLE ASSY 1 M EA  $             84.53 0.0%  $                84.53 N/A N/A
F4A-PNMDM-1M5VA CA:FSJ4-50B SUREFLEX CABLE ASSY 1.5 M EA  $             89.57 0.0%  $                89.57 N/A N/A
F4A-PNMDM-3M CA:FSJ4-50B SUREFLEX CABLE ASSY 3 M EA  $           104.70 0.0%  $              104.70 N/A N/A
F4A-PNMDM-3M5 CA:FSJ4-50B SUREFLEX CABLE ASSY 3 M EA  $           104.51 0.0%  $              104.51 N/A N/A
F4A-PNMDM-4M CA:FSJ4-50B SUREFLEX CABLE ASSY 4 M EA  $           114.79 0.0%  $              114.79 N/A N/A
F4A-PNMDM-4M5 CA:FSJ4-50B SUREFLEX CABLE ASSY 4.5 M EA  $           114.11 0.0%  $              114.11 N/A N/A
F4A-PNMDM-6M-X CA:FSJ4-50B SUREFLEX CABLE ASSY 6 M EA  $           103.06 0.0%  $              103.06 N/A N/A
F4A-PNMDM-8M CA:FSJ4-50B SUREFLEX CABLE ASSY 8 M EA  $           155.13 0.0%  $              155.13 N/A N/A
F4A-PNMDM-M6 CA:FSJ4-50B SUREFLEX CABLE ASSY 0.6 M EA  $             76.65 0.0%  $                76.65 N/A N/A
F4A-PNMNF-1M CA:FSJ4-50B SUREFLEX CABLE ASSY 1 M EA  $             84.53 0.0%  $                84.53 N/A N/A
F4A-PNMNF-2M CA:FSJ4-50B SUREFLEX CABLE ASSY 2 M EA  $             94.61 0.0%  $                94.61 N/A N/A
F4A-PNMNF-2M5 CA:FSJ4-50B SUREFLEX CABLE ASSY 2.5 M EA  $             94.90 0.0%  $                94.90 N/A N/A
F4A-PNMNF-3M CA:FSJ4-50B SUREFLEX CABLE ASSY 3 M EA  $           104.70 0.0%  $              104.70 N/A N/A
F4A-PNMNF-3M5 CA:FSJ4-50B SUREFLEX CABLE ASSY 3.5 M EA  $           104.51 0.0%  $              104.51 N/A N/A
F4A-PNMNF-4M CA:FSJ4-50B SUREFLEX CABLE ASSY 4 M EA  $           109.32 0.0%  $              109.32 N/A N/A
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F4A-PNMNF-4M5 CA:FSJ4-50B SUREFLEX CABLE ASSY 4.5 M EA  $           114.11 0.0%  $              114.11 N/A N/A
F4A-PNMNF-5M5 CA:FSJ4-50B SUREFLEX CABLE ASSY 5.5 M EA  $           123.72 0.0%  $              123.72 N/A N/A
F4A-PNMNF-6M CA:FSJ4-50B SUREFLEX CABLE ASSY 6 M EA  $           128.53 0.0%  $              128.53 N/A N/A
F4A-PNMNF-9M CA:FSJ4-50B SUREFLEX CABLE ASSY 9 M EA  $           161.94 0.0%  $              161.94 N/A N/A
F4A-PNMNF-M5 CA:FSJ4-50B SUREFLEX CABLE ASSY 0.5 M EA  $             79.46 0.0%  $                79.46 N/A N/A
F4A-PNMNM-10M CA:FSJ4-50B SUREFLEX CABLE ASSY 10 M EA  $           166.96 0.0%  $              166.96 N/A N/A
F4A-PNMNM-12M CA:FSJ4-50B SUREFLEX CABLE ASSY 12 M EA  $           186.18 0.0%  $              186.18 N/A N/A
F4A-PNMNM-15M CA:FSJ4-50B SUREFLEX CABLE ASSY 15M EA  $           204.15 0.0%  $              204.15 N/A N/A
F4A-PNMNM-1M CA:FSJ4-50B SUREFLEX CABLE ASSY 1 M EA  $             84.53 0.0%  $                84.53 N/A N/A
F4A-PNMNM-1M5 CA:FSJ4-50B SUREFLEX CABLE ASSY 1.5 M EA  $             89.57 0.0%  $                89.57 N/A N/A
F4A-PNMNM-2M CA:FSJ4-50B SUREFLEX CABLE ASSY 2 M EA  $             94.61 0.0%  $                94.61 N/A N/A
F4A-PNMNM-30M CA:FSJ4-50B SUREFLEX CABLE ASSY 30 M EA  $           359.12 0.0%  $              359.12 N/A N/A
F4A-PNMNM-3M CA:FSJ4-50B SUREFLEX CABLE ASSY 3 M EA  $           104.70 0.0%  $              104.70 N/A N/A
F4A-PNMNM-4M CA:FSJ4-50B SUREFLEX CABLE ASSY 4 M EA  $           109.32 0.0%  $              109.32 N/A N/A
F4A-PNMNM-5M CA:FSJ4-50B SUREFLEX CABLE ASSY 5 M EA  $           124.87 0.0%  $              124.87 N/A N/A
F4A-PNMNM-6M CA:FSJ4-50B SUREFLEX CABLE ASSY 6 M EA  $           128.53 0.0%  $              128.53 N/A N/A
F4A-PNMNM-7M CA:FSJ4-50B SUREFLEX CABLE ASSY 7 M EA  $           138.14 0.0%  $              138.14 N/A N/A
F4A-PNMNM-8M CA:FSJ4-50B SUREFLEX CABLE ASSY 8 M EA  $           147.74 0.0%  $              147.74 N/A N/A
F4A-PNMNM-M3 CA:FSJ4-50B SUREFLEX CABLE ASSY 0.3 M EA  $             67.05 0.0%  $                67.05 N/A N/A
F4A-PNMNM-M5 CA:FSJ4-50B SUREFLEX CABLE ASSY 0.5 M EA  $             72.23 0.0%  $                72.23 N/A N/A
F4A-PNMNR-2M CA:FSJ4 SUREFLEX CABLE ASSY 2 M EA  $           105.14 0.0%  $              105.14 N/A N/A
F4A-PNMNR-7M CA:FSJ4 SUREFLEX CABLE ASSY 7 M EA  $           166.00 0.0%  $              166.00 N/A N/A
F4A-PNRDF-3M CA:FSJ4 SUREFLEX CABLE ASSY 3 M EA  $           109.74 0.0%  $              109.74 N/A N/A
F4B-PDFDR-4M5 CA:FSJ4 SUREFLEX CABLE ASSY 4.5 M EA  $           245.16 0.0%  $              245.16 N/A N/A
F4B-PDM78EIA-6 CA:FSJ4 SUREFLEX CABLE ASSY 6 FT EA  $           163.00 0.0%  $              163.00 N/A N/A
F4B-PNRDF-4M5 CA:FSJ4 SUREFLEX CABLE ASSY 4.5 M EA  $           255.31 0.0%  $              255.31 N/A N/A
F4B-TDMNR-2M CA:FSJ4 SUREFLEX CABLE ASSY 2 M EA  $           116.41 0.0%  $              116.41 N/A N/A
F4DR-C DIN MALE RIGHT ANGLE EA  $             39.40 0.0%  $                39.40 N/A N/A
F4NR-HC N RIGHT ANGLE MALE CONNECTOR EA    $             44.21 0.00%  $                44.21 N/A N/A
F4P42-PNR-3M CA:FSJ4 PREMIUM CABLE ASSY 3 M EA  $             93.47 0.0%  $                93.47 N/A N/A
F4P43A-PNMNM-3M CA:FSJ4 SUREFLEX CABLE ASSY 3 M EA  $           106.15 0.0%  $              106.15 N/A N/A
F4P43A-PNMNM-3M-X CA:FSJ4 PRE.SUREFLEX CABLE ASSY 3 M EA  $           102.03 0.0%  $              102.03 N/A N/A
F4P8A-PNMNM-1M CA:FSJ4 PREMIUM SUREFLEX ASSY 1 M EA  $             76.85 0.0%  $                76.85 N/A N/A
F4PDF-C CONNECTOR:FSJ4-50B 7/16 DIN ST FEMALE EA  $             28.98 0.0%  $                28.98 N/A N/A
F4PDMV2 7/16 DIN MALE CONNECTOR EA  $             28.98 0.0%  $                28.98 N/A N/A
F4PDMV2-C CONNECTOR:FSJ4 7/16 DIN STRAIGHT MALE EA  $             27.60 0.0%  $                27.60 N/A N/A
F4PNF-BH N FEMALE CONNECTOR EA  $             71.93 0.0%  $                71.93 N/A N/A
F4PNF-C CONNECTOR:FSJ4-50B N STRAIGHT FEMALE EA  $             28.98 0.0%  $                28.98 N/A N/A
F4PNMV2-HC CONNECTOR:FSJ4-50B N STRAIGHT MALE EA  $             27.60 0.0%  $                27.60 N/A N/A
F4R-DFDR-1M-P CA:FSJ4RN REMIUM SUREFLEX ASSY 1M EA  $             92.00 0.0%  $                92.00 N/A N/A
F4R-DMDF-1M-P CA:FSJ4RN REMIUM SUREFLEX ASSY 1M EA  $             81.00 0.0%  $                81.00 N/A N/A
F4R-DMDM-1M-P CA:FSJ4RN PREMIUM SUREFLEX ASSY 1M EA  $             83.00 0.0%  $                83.00 N/A N/A
F4RNA-PDMDF-1M5 CA:FSJ4RK SUREFLEX CABLE ASSY 1.5M EA  $             94.63 0.0%  $                94.63 N/A N/A
F4RNA-PDMDM-1M CA:FSJ4 SUREFLEX CABLE ASSY 1 M EA  $             85.53 0.0%  $                85.53 N/A N/A
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F4RNA-PDMDM-1M5 CA:FSJ4RK SUREFLEX CABLE ASSY 1.5M EA  $             86.74 0.0%  $                86.74 N/A N/A
F4RNA-PDMDM-2M CA:FSJ4RK SUREFLEX CABLE ASSY 2M EA  $             96.63 0.0%  $                96.63 N/A N/A
F4RNA-PDMDM-3M CA:FSJ4 SUREFLEX CABLE ASSY 3 M EA  $           107.74 0.0%  $              107.74 N/A N/A
F4RNA-PDMDM-3M-CHT CA:FSJ4RK SUREFLEX CABLE ASSY 3M EA  $             89.03 0.0%  $                89.03 N/A N/A
F4RNA-PDMDM-6M-X CA:FSJ4-50B SUREFLEX ASSY 6 METERS EA  $           130.54 0.0%  $              130.54 N/A N/A
F4RNA-PDMDM-M5 CA:FSJ4 SUREFLEX CABLE ASSY .5 M EA  $             76.17 0.0%  $                76.17 N/A N/A
F4RNA-PDMDR-3M CA:FSJ4RK SUREFLEX CABLE ASSY 3M EA  $           115.92 0.0%  $              115.92 N/A N/A
F4RNA-PDMDR-3M5 CA:FSJ4RK SUREFLEX CABLE ASSY 3.5M EA  $             97.45 0.0%  $                97.45 N/A N/A
F4RNA-PDMDR-5M FSJ4 SUREFLEX CABLE ASSY 5M EA  $           123.89 0.0%  $              123.89 N/A N/A
F4RNA-PNFDM-2M CA:FSJ4RK SUREFLEX CABLE ASSY 2M EA  $             92.03 0.0%  $                92.03 N/A N/A
F4RNA-PNMDF-1M CA:FSJ4 SUREFLEX CABLE ASSY 1 M EA  $             69.51 0.0%  $                69.51 N/A N/A
F4RNA-PNMDM-1M CA:FSJ4 SUREFLEX CABLE ASSY 1 M EA  $             74.03 0.0%  $                74.03 N/A N/A
F4RNA-PNMDM-2M CA:FSJ4 SUREFLEX CABLE ASSY 2 M EA  $             99.45 0.0%  $                99.45 N/A N/A
F4RNA-PNMDM-5M 11:FSJ4RK SUREFLEX CABLE ASSY 5M EA  $           113.00 0.0%  $              113.00 N/A N/A
F4RNA-PNMDM-M5 CA:FSJ4RK SUREFLEX CABLE ASSY 0.5M EA  $             62.94 0.0%  $                62.94 N/A N/A
F4RNA-PNMDM-M6 CA:FSJ4RK SUREFLEX CABLE ASSY 0.6M EA  $             76.65 0.0%  $                76.65 N/A N/A
F4RNA-PNMNF-1M CA:FSJ4RK SUREFLEX CABLE ASSY 1M EA  $             81.46 0.0%  $                81.46 N/A N/A
F4RNA-PNMNM-1M CA:FSJ4RK SUREFLEX CABLE ASSY 1M EA  $             85.53 0.0%  $                85.53 N/A N/A
F4RNA-PNMNM-2M CA:FSJ4RK SUREFLEX CABLE ASSY 2M EA  $             96.63 0.0%  $                96.63 N/A N/A
F4RNA-PNMNM-3M CA:FSJ4 SUREFLEX CABLE ASSY 3 M EA  $           107.72 0.0%  $              107.72 N/A N/A
F4RNA-PNMNM-M5 CA:FSJ4RK SUREFLEX CABLE ASSY 0.5M EA  $             68.45 0.0%  $                68.45 N/A N/A
F4RNA-PNMNR-10M CA:FSJ4RK SUREFLEX CABLE ASSY 10M EA  $           186.66 0.0%  $              186.66 N/A N/A
F4RNA-PNR-30 CA:FSJ4RK SUREFLEX CABLE ASSY 30 FT EA  $           142.17 0.0%  $              142.17 N/A N/A
F4RNA-PNRDF-1M5 CA:FSJ4RK SUREFLEX CABLE ASSY 1.5M EA  $             96.79 0.0%  $                96.79 N/A N/A
F4RNA-PNRNR-16 CA:FSJ4RK SUREFLEX CABLE ASSY 16FT EA  $           151.25 0.0%  $              151.25 N/A N/A
F4RNA-PNRNR-18 CA:FSJ4RK SUREFLEX CABLE ASSY 18FT EA  $           159.00 0.0%  $              159.00 N/A N/A
F4RNA-PNRNR-29 CA:FSJ4RK SUREFLEX CABLE ASSY 29FT EA  $           200.00 0.0%  $              200.00 N/A N/A
F4R-NMNM-2M-P CA:FSJ4RN PREMIUM SUREFLEX ASSY 2M EA  $             96.00 0.0%  $                96.00 N/A N/A
F4RN-PNMNM-M2 CA:FSJ4RK STANDARD CABLE ASSY 0.2M EA  $           160.02 0.0%  $              160.02 N/A N/A
FA-102993-HC3 CABLE ENTRY SEALS FOR HFF CABLES EA  $             64.68 0.0%  $                64.68 N/A N/A
FA-102997-HC3 CABLE ENTRY SEALS FOR HFF CABLES EA  $             64.68 0.0%  $                64.68 N/A N/A
FA-1923-STH STANDARD HANGER KIT (19-23MM CABLE) EA  $             35.92 0.0%  $                35.92 N/A N/A
FA-2021-SIH SNAP-IN HANGER KIT (20-21MM CABLE) EA  $             34.05 0.0%  $                34.05 N/A N/A
FA-2628-SIH SNAP-IN HANGER KIT (26-28MM CABLE) EA  $             30.35 0.0%  $                30.35 N/A N/A
FA-3236-STH STANDARD HANGER KIT (32-36MM CABLE) EA  $             31.48 0.0%  $                31.48 N/A N/A
FA-3540-STH STANDARD HANGER KIT (35-40MM CABLE) EA  $             48.89 0.0%  $                48.89 N/A N/A
FA-ERIC-FITTING ERICSSON CABINET HYBRID JUMPER FEED THRU EA  $             86.91 0.0%  $                86.91 N/A N/A
FA-JSK POWER AND FIBER JUMPER SEAL KIT FOR OVP EA  $             52.68 0.0%  $                52.68 N/A N/A
FA-PCK POWER CONNECTOR KIT EA  $             23.50 0.0%  $                23.50 N/A N/A
FA-PCS10 POWER CABLE SEAL; ALU RRU ASSEMBLY EA  $             14.57 0.0%  $                14.57 N/A N/A
FA-R2CT FIBER CORD PLUG KIT EA  $             52.80 0.0%  $                52.80 N/A N/A
FA-RCRT-PD RIPCORD REMOVAL TOOL FOR HFF TRUNK CABLE EA  $             52.43 0.0%  $                52.43 N/A N/A
FCCT-L FIBER CON.CLEANER TOOL FOR LC INTERFACES EA  $           120.60 0.0%  $              120.60 N/A N/A
FCCT-MPO FIBER CON.CLEANER TOOL FOR MPO INTERFAC EA  $           178.46 0.0%  $              178.46 N/A N/A
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FDH1206-12S50-100M HYBRID ASSEMBLY; 6 AWG; 12SM; 100M EA  $        7,383.58 0.0%  $           7,383.58 N/A N/A
FDH1206-12S50-105M HYBRID ASSEMBLY; 6 AWG; 12SM; 105M EA  $        7,703.00 0.0%  $           7,703.00 N/A N/A
FDH1206-12S50-10M HYBRID ASSEMBLY; 6 AWG; 12SM; 10M EA  $        1,277.03 0.0%  $           1,277.03 N/A N/A
FDH1206-12S50-110M HYBRID ASSEMBLY; 6 AWG; 12SM; 110M EA  $        8,022.45 0.0%  $           8,022.45 N/A N/A
FDH1206-12S50-115M HYBRID ASSEMBLY; 6 AWG; 12SM; 115M EA  $        8,341.88 0.0%  $           8,341.88 N/A N/A
FDH1206-12S50-120M HYBRID ASSEMBLY; 6 AWG; 12SM; 120M EA  $        8,661.30 0.0%  $           8,661.30 N/A N/A
FDH1206-12S50-125M HYBRID ASSEMBLY; 6 AWG; 12SM; 125M EA  $        8,980.72 0.0%  $           8,980.72 N/A N/A
FDH1206-12S50-130M HYBRID ASSEMBLY; 6 AWG; 12SM; 130M EA  $        9,300.15 0.0%  $           9,300.15 N/A N/A
FDH1206-12S50-135M HYBRID ASSEMBLY; 6 AWG; 12SM; 135M EA  $        9,619.57 0.0%  $           9,619.57 N/A N/A
FDH1206-12S50-140M HYBRID ASSEMBLY; 6 AWG; 12SM; 140M EA  $        9,939.00 0.0%  $           9,939.00 N/A N/A
FDH1206-12S50-15M HYBRID ASSEMBLY; 6 AWG; 12SM; 15M EA  $        1,594.88 0.0%  $           1,594.88 N/A N/A
FDH1206-12S50-20M HYBRID ASSEMBLY; 6 AWG; 12SM; 20M EA  $        2,278.91 0.0%  $           2,278.91 N/A N/A
FDH1206-12S50-25M HYBRID ASSEMBLY; 6 AWG; 12SM; 25M EA  $        2,596.76 0.0%  $           2,596.76 N/A N/A
FDH1206-12S50-30M HYBRID ASSEMBLY; 6 AWG; 12SM; 30M EA  $        2,914.61 0.0%  $           2,914.61 N/A N/A
FDH1206-12S50-35M HYBRID ASSEMBLY; 6 AWG; 12SM; 35M EA  $        3,232.46 0.0%  $           3,232.46 N/A N/A
FDH1206-12S50-40M HYBRID ASSEMBLY; 6 AWG; 12SM; 40M EA  $        3,550.30 0.0%  $           3,550.30 N/A N/A
FDH1206-12S50-45M HYBRID ASSEMBLY; 6 AWG; 12SM; 45M EA  $        3,868.15 0.0%  $           3,868.15 N/A N/A
FDH1206-12S50-50M HYBRID ASSEMBLY; 6 AWG; 12SM; 50M EA  $        4,186.00 0.0%  $           4,186.00 N/A N/A
FDH1206-12S50-55M KF8RID ASSEMBLY; 6 AWG; 12SM; 55M EA  $        4,503.85 0.0%  $           4,503.85 N/A N/A
FDH1206-12S50-5M HYBRID ASSEMBLY; 6 AWG; 12SM; 5M EA  $           959.18 0.0%  $              959.18 N/A N/A
FDH1206-12S50-60M HYBRID ASSEMBLY; 6 AWG; 12SM; 60M EA  $        4,821.70 0.0%  $           4,821.70 N/A N/A
FDH1206-12S50-65M HYBRID ASSEMBLY; 6 AWG; 12SM; 65M EA  $        5,147.50 0.0%  $           5,147.50 N/A N/A
FDH1206-12S50-70M HYBRID ASSEMBLY; 6 AWG; 12SM; 70M EA  $        5,466.93 0.0%  $           5,466.93 N/A N/A
FDH1206-12S50-75M HYBRID ASSEMBLY; 6 AWG; 12SM; 75M EA  $        5,786.38 0.0%  $           5,786.38 N/A N/A
FDH1206-12S50-80M HYBRID ASSEMBLY; 6 AWG; 12SM; 80M EA  $        6,105.80 0.0%  $           6,105.80 N/A N/A
FDH1206-12S50-85M HYBRID ASSEMBLY; 6 AWG; 12SM; 85M EA  $        6,425.25 0.0%  $           6,425.25 N/A N/A
FDH1206-12S50-90M HYBRID ASSEMBLY; 6 AWG; 12SM; 90M EA  $        6,744.68 0.0%  $           6,744.68 N/A N/A
FDH1206-12S50-95M HYBRID ASSEMBLY; 6 AWG; 12SM; 95M EA  $        7,064.13 0.0%  $           7,064.13 N/A N/A
FDH1206-24S50-100M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 100M EA  $        8,382.76 0.0%  $           8,382.76 N/A N/A
FDH1206-24S50-105M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 105M EA  $        8,702.19 0.0%  $           8,702.19 N/A N/A
FDH1206-24S50-10M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 10M EA  $        2,276.21 0.0%  $           2,276.21 N/A N/A
FDH1206-24S50-110M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 110M EA  $        9,021.64 0.0%  $           9,021.64 N/A N/A
FDH1206-24S50-115M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 115M EA  $        9,341.06 0.0%  $           9,341.06 N/A N/A
FDH1206-24S50-120M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 120M EA  $        9,660.51 0.0%  $           9,660.51 N/A N/A
FDH1206-24S50-125M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 125M EA  $        9,979.93 0.0%  $           9,979.93 N/A N/A
FDH1206-24S50-130M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 130M EA  $      10,299.38 0.0%  $         10,299.38 N/A N/A
FDH1206-24S50-135M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 135M EA  $      10,618.81 0.0%  $         10,618.81 N/A N/A
FDH1206-24S50-140M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 140M EA  $      10,938.26 0.0%  $         10,938.26 N/A N/A
FDH1206-24S50-15M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 15M EA  $        2,594.06 0.0%  $           2,594.06 N/A N/A
FDH1206-24S50-20M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 20M EA  $        3,278.09 0.0%  $           3,278.09 N/A N/A
FDH1206-24S50-25M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 25M EA  $        3,595.94 0.0%  $           3,595.94 N/A N/A
FDH1206-24S50-30M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 30M EA  $        3,913.79 0.0%  $           3,913.79 N/A N/A
FDH1206-24S50-35M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 35M EA  $        4,231.64 0.0%  $           4,231.64 N/A N/A
FDH1206-24S50-40M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 40M EA  $        4,549.49 0.0%  $           4,549.49 N/A N/A
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FDH1206-24S50-45M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 45M EA  $        4,867.34 0.0%  $           4,867.34 N/A N/A
FDH1206-24S50-50M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 50M EA  $        5,185.19 0.0%  $           5,185.19 N/A N/A
FDH1206-24S50-55M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 55M EA  $        5,503.04 0.0%  $           5,503.04 N/A N/A
FDH1206-24S50-5M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 5M EA  $        1,958.36 0.0%  $           1,958.36 N/A N/A
FDH1206-24S50-60M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 60M EA  $        5,820.89 0.0%  $           5,820.89 N/A N/A
FDH1206-24S50-65M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 65M EA  $        6,146.69 0.0%  $           6,146.69 N/A N/A
FDH1206-24S50-70M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 70M EA  $        6,466.11 0.0%  $           6,466.11 N/A N/A
FDH1206-24S50-75M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 75M EA  $        6,785.56 0.0%  $           6,785.56 N/A N/A
FDH1206-24S50-80M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 80M EA  $        7,104.99 0.0%  $           7,104.99 N/A N/A
FDH1206-24S50-85M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 85M EA  $        7,424.44 0.0%  $           7,424.44 N/A N/A
FDH1206-24S50-90M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 90M EA  $        7,743.86 0.0%  $           7,743.86 N/A N/A
FDH1206-24S50-95M 6 AWG HYBRID JUMPER; 24SM; LC-LC; 95M EA  $        8,063.31 0.0%  $           8,063.31 N/A N/A
FDH1208-12S50-100M HYBRID ASSEMBLY; 8 AWG; 12SM; 100M EA  $        5,411.42 0.0%  $           5,411.42 N/A N/A
FDH1208-12S50-105M HYBRID ASSEMBLY; 8 AWG; 12SM; 105M EA  $        5,632.68 0.0%  $           5,632.68 N/A N/A
FDH1208-12S50-10M HYBRID ASSEMBLY; 8 AWG; 12SM; 10M EA  $        1,068.92 0.0%  $           1,068.92 N/A N/A
FDH1208-12S50-110M HYBRID ASSEMBLY; 8 AWG; 12SM; 110M EA  $        5,853.95 0.0%  $           5,853.95 N/A N/A
FDH1208-12S50-115M HYBRID ASSEMBLY; 8 AWG; 12SM; 115M EA  $        6,075.24 0.0%  $           6,075.24 N/A N/A
FDH1208-12S50-15M HYBRID ASSEMBLY; 8 AWG; 12SM; 15M EA  $        1,289.09 0.0%  $           1,289.09 N/A N/A
FDH1208-12S50-20M HYBRID ASSEMBLY; 8 AWG; 12SM; 20M EA  $        1,875.44 0.0%  $           1,875.44 N/A N/A
FDH1208-12S50-25M HYBRID ASSEMBLY; 8 AWG; 12SM; 25M EA  $        2,095.62 0.0%  $           2,095.62 N/A N/A
FDH1208-12S50-30M HYBRID ASSEMBLY; 8 AWG; 12SM; 30M EA  $        2,315.79 0.0%  $           2,315.79 N/A N/A
FDH1208-12S50-35M HYBRID ASSEMBLY; 8 AWG; 12SM; 35M EA  $        2,535.96 0.0%  $           2,535.96 N/A N/A
FDH1208-12S50-40M HYBRID ASSEMBLY; 8 AWG; 12SM; 40M EA  $        2,756.14 0.0%  $           2,756.14 N/A N/A
FDH1208-12S50-45M HYBRID ASSEMBLY; 8 AWG; 12SM; 45M EA  $        2,976.31 0.0%  $           2,976.31 N/A N/A
FDH1208-12S50-50M HYBRID ASSEMBLY; 8 AWG; 12SM; 50M EA  $        3,196.48 0.0%  $           3,196.48 N/A N/A
FDH1208-12S50-55M HYBRID ASSEMBLY; 8 AWG; 12SM; 55M EA  $        3,416.65 0.0%  $           3,416.65 N/A N/A
FDH1208-12S50-5M HYBRID ASSEMBLY; 8 AWG; 12SM; 5M EA  $           848.75 0.0%  $              848.75 N/A N/A
FDH1208-12S50-60M HYBRID ASSEMBLY; 8 AWG; 12SM; 60M EA  $        3,636.83 0.0%  $           3,636.83 N/A N/A
FDH1208-12S50-65M HYBRID ASSEMBLY; 8 AWG; 12SM; 65M EA  $        3,862.50 0.0%  $           3,862.50 N/A N/A
FDH1208-12S50-70M HYBRID ASSEMBLY; 8 AWG; 12SM; 70M EA  $        4,083.76 0.0%  $           4,083.76 N/A N/A
FDH1208-12S50-75M HYBRID ASSEMBLY; 8 AWG; 12SM; 75M EA  $        4,305.06 0.0%  $           4,305.06 N/A N/A
FDH1208-12S50-80M HYBRID ASSEMBLY; 8 AWG; 12SM; 80M EA  $        4,526.32 0.0%  $           4,526.32 N/A N/A
FDH1208-12S50-85M HYBRID ASSEMBLY; 8 AWG; 12SM; 85M EA  $        4,747.59 0.0%  $           4,747.59 N/A N/A
FDH1208-12S50-90M HYBRID ASSEMBLY; 8 AWG; 12SM; 90M EA  $        4,968.86 0.0%  $           4,968.86 N/A N/A
FDH1208-12S50-95M HYBRID ASSEMBLY; 8 AWG; 12SM; 95M EA  $        5,190.15 0.0%  $           5,190.15 N/A N/A
FDH1208-24S50-100M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 100M EA  $        6,900.91 0.0%  $           6,900.91 N/A N/A
FDH1208-24S50-105M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 105M EA  $        7,136.90 0.0%  $           7,136.90 N/A N/A
FDH1208-24S50-10M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 10M EA  $        2,671.24 0.0%  $           2,671.24 N/A N/A
FDH1208-24S50-110M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 110M EA  $        7,372.93 0.0%  $           7,372.93 N/A N/A
FDH1208-24S50-115M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 100M EA  $        7,608.93 0.0%  $           7,608.93 N/A N/A
FDH1208-24S50-120M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 120M EA  $        7,844.95 0.0%  $           7,844.95 N/A N/A
FDH1208-24S50-125M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 125M EA  $        8,080.95 0.0%  $           8,080.95 N/A N/A
FDH1208-24S50-130M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 130M EA  $        8,316.95 0.0%  $           8,316.95 N/A N/A
FDH1208-24S50-135M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 135M EA  $        8,552.97 0.0%  $           8,552.97 N/A N/A
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FDH1208-24S50-140M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 140M EA  $        8,788.97 0.0%  $           8,788.97 N/A N/A
FDH1208-24S50-15M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 15M EA  $        2,902.62 0.0%  $           2,902.62 N/A N/A
FDH1208-24S50-20M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 20M EA  $        3,134.00 0.0%  $           3,134.00 N/A N/A
FDH1208-24S50-25M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 25M EA  $        3,365.39 0.0%  $           3,365.39 N/A N/A
FDH1208-24S50-30M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 30M EA  $        3,596.77 0.0%  $           3,596.77 N/A N/A
FDH1208-24S50-35M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 35M EA  $        3,832.79 0.0%  $           3,832.79 N/A N/A
FDH1208-24S50-40M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 40M EA  $        4,068.79 0.0%  $           4,068.79 N/A N/A
FDH1208-24S50-45M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 45M EA  $        4,304.82 0.0%  $           4,304.82 N/A N/A
FDH1208-24S50-50M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 50M EA  $        4,540.81 0.0%  $           4,540.81 N/A N/A
FDH1208-24S50-55M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 55M EA  $        4,776.81 0.0%  $           4,776.81 N/A N/A
FDH1208-24S50-5M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 5M EA  $        2,439.86 0.0%  $           2,439.86 N/A N/A
FDH1208-24S50-60M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 60M EA  $        5,012.84 0.0%  $           5,012.84 N/A N/A
FDH1208-24S50-65M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 65M EA  $        5,248.84 0.0%  $           5,248.84 N/A N/A
FDH1208-24S50-70M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 70M EA  $        5,484.86 0.0%  $           5,484.86 N/A N/A
FDH1208-24S50-75M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 75M EA  $        5,720.86 0.0%  $           5,720.86 N/A N/A
FDH1208-24S50-80M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 80M EA  $        5,956.86 0.0%  $           5,956.86 N/A N/A
FDH1208-24S50-85M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 85M EA  $        6,192.88 0.0%  $           6,192.88 N/A N/A
FDH1208-24S50-90M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 90M EA  $        6,428.88 0.0%  $           6,428.88 N/A N/A
FDH1208-24S50-95M 8 AWG HYBRID JUMPER; 24SM; LC-LC; 95M EA  $        6,664.91 0.0%  $           6,664.91 N/A N/A
FDH1210-24S50-10M 10 AWG HYBRID JUMPER; 24SM; LC-LC; 10M EA  $        2,371.67 0.0%  $           2,371.67 N/A N/A
FDH1210-24S50-15M 10 AWG HYBRID JUMPER; 24SM; LC-LC; 15M EA  $        2,472.69 0.0%  $           2,472.69 N/A N/A
FDH1210-24S50-20M 10 AWG HYBRID JUMPER; 24SM; LC-LC; 20M EA  $        2,573.70 0.0%  $           2,573.70 N/A N/A
FDH1210-24S50-25M 10 AWG HYBRID JUMPER; 24SM; LC-LC; 25M EA  $        2,674.71 0.0%  $           2,674.71 N/A N/A
FDH1210-24S50-30M 10 AWG HYBRID JUMPER; 24SM; LC-LC; 30M EA  $        2,775.72 0.0%  $           2,775.72 N/A N/A
FDH1210-24S50-35M 10 AWG HYBRID JUMPER; 24SM; LC-LC; 35M EA  $        2,878.76 0.0%  $           2,878.76 N/A N/A
FDH1210-24S50-40M 10 AWG HYBRID JUMPER; 24SM; LC-LC; 40M EA  $        2,981.81 0.0%  $           2,981.81 N/A N/A
FDH1210-24S50-45M 10 AWG HYBRID JUMPER; 24SM; LC-LC; 45M EA  $        3,084.82 0.0%  $           3,084.82 N/A N/A
FDH1210-24S50-50M 10 AWG HYBRID JUMPER; 24SM; LC-LC; 50M EA  $        3,187.86 0.0%  $           3,187.86 N/A N/A
FDH1210-24S50-55M 10 AWG HYBRID JUMPER; 24SM; LC-LC; 55M EA  $        3,290.90 0.0%  $           3,290.90 N/A N/A
FDH1210-24S50-5M 10 AWG HYBRID JUMPER; 24SM; LC-LC; 5M EA  $        2,270.66 0.0%  $           2,270.66 N/A N/A
FDH1210-24S50-60M 10 AWG HYBRID JUMPER; 24SM; LC-LC; 60M EA  $        3,393.92 0.0%  $           3,393.92 N/A N/A
FDH1210-24S50-65M 10 AWG HYBRID JUMPER; 24SM; LC-LC; 65M EA  $        3,496.96 0.0%  $           3,496.96 N/A N/A
FDH606-12S50-100M HYBRID ASSEMBLY; 6 AWG; 12SM; 100M EA  $        5,031.63 0.0%  $           5,031.63 N/A N/A
FDH606-12S50-105M HYBRID ASSEMBLY; 6 AWG; 12SM; 105M EA  $        5,212.28 0.0%  $           5,212.28 N/A N/A
FDH606-12S50-10M HYBRID ASSEMBLY; 6 AWG; 12SM; 10M EA  $        1,297.66 0.0%  $           1,297.66 N/A N/A
FDH606-12S50-110M HYBRID ASSEMBLY; 6 AWG; 12SM; 110M EA  $        5,392.92 0.0%  $           5,392.92 N/A N/A
FDH606-12S50-115M HYBRID ASSEMBLY; 6 AWG; 12SM; 115M EA  $        5,573.55 0.0%  $           5,573.55 N/A N/A
FDH606-12S50-120M HYBRID ASSEMBLY; 6 AWG; 12SM; 120M EA  $        5,754.19 0.0%  $           5,754.19 N/A N/A
FDH606-12S50-125M HYBRID ASSEMBLY; 6 AWG; 12SM; 125M EA  $        5,934.84 0.0%  $           5,934.84 N/A N/A
FDH606-12S50-130M HYBRID ASSEMBLY; 6 AWG; 12SM; 130M EA  $        6,115.46 0.0%  $           6,115.46 N/A N/A
FDH606-12S50-135M HYBRID ASSEMBLY; 6 AWG; 12SM; 135M EA  $        6,296.11 0.0%  $           6,296.11 N/A N/A
FDH606-12S50-140M HYBRID ASSEMBLY; 6 AWG; 12SM; 140M EA  $        6,476.76 0.0%  $           6,476.76 N/A N/A
FDH606-12S50-15M HYBRID ASSEMBLY; 6 AWG; 12SM; 15M EA  $        1,477.40 0.0%  $           1,477.40 N/A N/A
FDH606-12S50-20M HYBRID ASSEMBLY; 6 AWG; 12SM; 20M EA  $        1,657.14 0.0%  $           1,657.14 N/A N/A
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FDH606-12S50-25M HYBRID ASSEMBLY; 6 AWG; 12SM; 25M EA  $        2,324.73 0.0%  $           2,324.73 N/A N/A
FDH606-12S50-30M HYBRID ASSEMBLY; 6 AWG; 12SM; 30M EA  $        2,504.47 0.0%  $           2,504.47 N/A N/A
FDH606-12S50-35M HYBRID ASSEMBLY; 6 AWG; 12SM; 35M EA  $        2,684.21 0.0%  $           2,684.21 N/A N/A
FDH606-12S50-40M HYBRID ASSEMBLY; 6 AWG; 12SM; 40M EA  $        2,863.95 0.0%  $           2,863.95 N/A N/A
FDH606-12S50-45M HYBRID ASSEMBLY; 6 AWG; 12SM; 45M EA  $        3,043.69 0.0%  $           3,043.69 N/A N/A
FDH606-12S50-50M HYBRID ASSEMBLY; 6 AWG; 12SM; 50M EA  $        3,223.44 0.0%  $           3,223.44 N/A N/A
FDH606-12S50-55M HYBRID ASSEMBLY; 6 AWG; 12SM; 55M EA  $        3,403.18 0.0%  $           3,403.18 N/A N/A
FDH606-12S50-5M HYBRID ASSEMBLY; 6 AWG; 12SM; 5M EA  $        1,117.92 0.0%  $           1,117.92 N/A N/A
FDH606-12S50-60M HYBRID ASSEMBLY; 6 AWG; 12SM; 60M EA  $        3,582.92 0.0%  $           3,582.92 N/A N/A
FDH606-12S50-65M HYBRID ASSEMBLY; 6 AWG; 12SM; 65M EA  $        3,767.14 0.0%  $           3,767.14 N/A N/A
FDH606-12S50-70M HYBRID ASSEMBLY; 6 AWG; 12SM; 70M EA  $        3,947.79 0.0%  $           3,947.79 N/A N/A
FDH606-12S50-75M HYBRID ASSEMBLY; 6 AWG; 12SM; 75M EA  $        4,128.44 0.0%  $           4,128.44 N/A N/A
FDH606-12S50-80M HYBRID ASSEMBLY; 6 AWG; 12SM; 80M EA  $        4,309.06 0.0%  $           4,309.06 N/A N/A
FDH606-12S50-85M HYBRID ASSEMBLY; 6 AWG; 12SM; 85M EA  $        4,489.71 0.0%  $           4,489.71 N/A N/A
FDH606-12S50-90M HYBRID ASSEMBLY; 6 AWG; 12SM; 90M EA  $        4,670.36 0.0%  $           4,670.36 N/A N/A
FDH606-12S50-95M HYBRID ASSEMBLY; 6 AWG; 12SM; 95M EA  $        4,850.98 0.0%  $           4,850.98 N/A N/A
FDH606-6S50-100M HYBRID ASSEMBLY; 6 AWG; 6SM; 100m EA  $        4,767.28 0.0%  $           4,767.28 N/A N/A
FDH606-6S50-105M HYBRID ASSEMBLY; 6 AWG; 6SM; 105M EA  $        4,983.86 0.0%  $           4,983.86 N/A N/A
FDH606-6S50-10M HYBRID ASSEMBLY; 6 AWG; 6SM; 10M EA  $           915.59 0.0%  $              915.59 N/A N/A
FDH606-6S50-110M HYBRID ASSEMBLY; 6 AWG; 6SM; 110M EA  $        5,200.45 0.0%  $           5,200.45 N/A N/A
FDH606-6S50-115M HYBRID ASSEMBLY; 6 AWG; 6SM; 115M EA  $        5,417.04 0.0%  $           5,417.04 N/A N/A
FDH606-6S50-120M HYBRID ASSEMBLY; 6 AWG; 6SM; 120M EA  $        5,633.63 0.0%  $           5,633.63 N/A N/A
FDH606-6S50-125M HYBRID ASSEMBLY; 6 AWG; 6SM; 125M EA  $        5,850.22 0.0%  $           5,850.22 N/A N/A
FDH606-6S50-130M HYBRID ASSEMBLY; 6 AWG; 6SM; 130M EA  $        6,066.80 0.0%  $           6,066.80 N/A N/A
FDH606-6S50-135M HYBRID ASSEMBLY; 6 AWG; 6SM; 135M EA  $        6,283.39 0.0%  $           6,283.39 N/A N/A
FDH606-6S50-140M HYBRID ASSEMBLY; 6 AWG; 6SM; 140M EA  $        6,499.98 0.0%  $           6,499.98 N/A N/A
FDH606-6S50-15M HYBRID ASSEMBLY; 6 AWG; 6SM; 15M EA  $        1,095.33 0.0%  $           1,095.33 N/A N/A
FDH606-6S50-20M HYBRID ASSEMBLY; 6 AWG; 6SM; 20M EA  $        1,275.07 0.0%  $           1,275.07 N/A N/A
FDH606-6S50-25M HYBRID ASSEMBLY; 6 AWG; 6SM; 25M EA  $        1,454.81 0.0%  $           1,454.81 N/A N/A
FDH606-6S50-30M HYBRID ASSEMBLY; 6 AWG; 6SM; 30M EA  $        1,988.48 0.0%  $           1,988.48 N/A N/A
FDH606-6S50-35M HYBRID ASSEMBLY; 6 AWG; 6SM; 35M EA  $        2,168.22 0.0%  $           2,168.22 N/A N/A
FDH606-6S50-40M HYBRID ASSEMBLY; 6 AWG; 6SM; 40M EA  $        2,347.96 0.0%  $           2,347.96 N/A N/A
FDH606-6S50-45M HYBRID ASSEMBLY; 6 AWG; 6SM; 45M EA  $        2,527.70 0.0%  $           2,527.70 N/A N/A
FDH606-6S50-50M HYBRID ASSEMBLY; 6 AWG; 6SM; 50M EA  $        2,707.45 0.0%  $           2,707.45 N/A N/A
FDH606-6S50-55M HYBRID ASSEMBLY; 6 AWG; 6SM; 55M EA  $        2,887.19 0.0%  $           2,887.19 N/A N/A
FDH606-6S50-5M HYBRID ASSEMBLY; 6 AWG; 6SM; 5M EA  $           735.85 0.0%  $              735.85 N/A N/A
FDH606-6S50-60M HYBRID ASSEMBLY; 6 AWG; 6SM; 60M EA  $        3,066.93 0.0%  $           3,066.93 N/A N/A
FDH606-6S50-65M HYBRID ASSEMBLY; 6 AWG; 6SM; 65M EA  $        3,251.16 0.0%  $           3,251.16 N/A N/A
FDH606-6S50-70M HYBRID ASSEMBLY; 6 AWG; 6SM; 70M EA  $        3,467.75 0.0%  $           3,467.75 N/A N/A
FDH606-6S50-75M HYBRID ASSEMBLY; 6 AWG; 6SM; 75M EA  $        3,684.34 0.0%  $           3,684.34 N/A N/A
FDH606-6S50-80M HYBRID ASSEMBLY; 6 AWG; 6SM; 80M EA  $        3,900.93 0.0%  $           3,900.93 N/A N/A
FDH606-6S50-85M HYBRID ASSEMBLY; 6 AWG; 6SM; 85M EA  $        4,117.51 0.0%  $           4,117.51 N/A N/A
FDH606-6S50-90M HYBRID ASSEMBLY; 6 AWG; 6SM; 90M EA  $        4,334.10 0.0%  $           4,334.10 N/A N/A
FDH606-6S50-95M HYBRID ASSEMBLY; 6 AWG; 6SM; 95M EA  $        4,550.69 0.0%  $           4,550.69 N/A N/A
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FDH608-12S50-100M HYBRID ASSEMBLY; 8 AWG; 12SM; 100M EA  $        3,929.43 0.0%  $           3,929.43 N/A N/A
FDH608-12S50-105M HYBRID ASSEMBLY; 8 AWG; 12SM; 105M EA  $        4,055.61 0.0%  $           4,055.61 N/A N/A
FDH608-12S50-10M HYBRID ASSEMBLY; 8 AWG; 12SM; 10M EA  $        1,173.86 0.0%  $           1,173.86 N/A N/A
FDH608-12S50-110M HYBRID ASSEMBLY; 8 AWG; 12SM; 110M EA  $        4,181.82 0.0%  $           4,181.82 N/A N/A
FDH608-12S50-115M HYBRID ASSEMBLY; 8 AWG; 12SM; 115M EA  $        4,308.00 0.0%  $           4,308.00 N/A N/A
FDH608-12S50-120M HYBRID ASSEMBLY; 8 AWG; 12SM; 120M EA  $        4,434.20 0.0%  $           4,434.20 N/A N/A
FDH608-12S50-125M HYBRID ASSEMBLY; 8 AWG; 12SM; 125M EA  $        4,560.38 0.0%  $           4,560.38 N/A N/A
FDH608-12S50-130M HYBRID ASSEMBLY; 8 AWG; 12SM; 130M EA  $        4,686.59 0.0%  $           4,686.59 N/A N/A
FDH608-12S50-135M HYBRID ASSEMBLY; 8 AWG; 12SM; 135M EA  $        5,044.28 0.0%  $           5,044.28 N/A N/A
FDH608-12S50-140M HYBRID ASSEMBLY; 8 AWG; 12SM; 140M EA  $        5,178.76 0.0%  $           5,178.76 N/A N/A
FDH608-12S50-15M HYBRID ASSEMBLY; 8 AWG; 12SM; 15M EA  $        1,299.42 0.0%  $           1,299.42 N/A N/A
FDH608-12S50-20M HYBRID ASSEMBLY; 8 AWG; 12SM; 20M EA  $        1,424.99 0.0%  $           1,424.99 N/A N/A
FDH608-12S50-25M HYBRID ASSEMBLY; 8 AWG; 12SM; 25M EA  $        2,038.40 0.0%  $           2,038.40 N/A N/A
FDH608-12S50-30M HYBRID ASSEMBLY; 8 AWG; 12SM; 30M EA  $        2,163.97 0.0%  $           2,163.97 N/A N/A
FDH608-12S50-35M HYBRID ASSEMBLY; 8 AWG; 12SM; 35M EA  $        2,289.53 0.0%  $           2,289.53 N/A N/A
FDH608-12S50-40M HYBRID ASSEMBLY; 8 AWG; 12SM; 40M EA  $        2,415.10 0.0%  $           2,415.10 N/A N/A
FDH608-12S50-45M HYBRID ASSEMBLY; 8 AWG; 12SM; 45M EA  $        2,540.66 0.0%  $           2,540.66 N/A N/A
FDH608-12S50-50M HYBRID ASSEMBLY; 8 AWG; 12SM; 50M EA  $        2,666.23 0.0%  $           2,666.23 N/A N/A
FDH608-12S50-55M HYBRID ASSEMBLY; 8 AWG; 12SM; 55M EA  $        2,791.79 0.0%  $           2,791.79 N/A N/A
FDH608-12S50-5M HYBRID ASSEMBLY; 8 AWG; 12SM; 5M EA  $        1,048.29 0.0%  $           1,048.29 N/A N/A
FDH608-12S50-60M HYBRID ASSEMBLY; 8 AWG; 12SM; 60M EA  $        2,917.36 0.0%  $           2,917.36 N/A N/A
FDH608-12S50-65M HYBRID ASSEMBLY; 8 AWG; 12SM; 65M EA  $        3,046.07 0.0%  $           3,046.07 N/A N/A
FDH608-12S50-70M HYBRID ASSEMBLY; 8 AWG; 12SM; 70M EA  $        3,172.25 0.0%  $           3,172.25 N/A N/A
FDH608-12S50-75M HYBRID ASSEMBLY; 8 AWG; 12SM; 75M EA  $        3,298.46 0.0%  $           3,298.46 N/A N/A
FDH608-12S50-80M HYBRID ASSEMBLY; 8 AWG; 12SM; 80M EA  $        3,424.64 0.0%  $           3,424.64 N/A N/A
FDH608-12S50-85M HYBRID ASSEMBLY; 8 AWG; 12SM; 85M EA  $        3,550.84 0.0%  $           3,550.84 N/A N/A
FDH608-12S50-90M HYBRID ASSEMBLY; 8 AWG; 12SM; 90M EA  $        3,677.02 0.0%  $           3,677.02 N/A N/A
FDH608-12S50-95M HYBRID ASSEMBLY; 8 AWG; 12SM; 95M EA  $        3,803.23 0.0%  $           3,803.23 N/A N/A
FDH608-6S50-100M HYBRID ASSEMBLY; 8 AWG; 6SM; 100M EA  $        3,404.63 0.0%  $           3,404.63 N/A N/A
FDH608-6S50-105M HYBRID ASSEMBLY; 8 AWG; 6SM; 105M EA  $        3,530.83 0.0%  $           3,530.83 N/A N/A
FDH608-6S50-10M HYBRID ASSEMBLY; 8 AWG; 6SM; 10M EA  $           783.00 0.0%  $              783.00 N/A N/A
FDH608-6S50-110M HYBRID ASSEMBLY; 8 AWG; 6SM; 110M EA  $        3,657.02 0.0%  $           3,657.02 N/A N/A
FDH608-6S50-115M HYBRID ASSEMBLY; 8 AWG; 6SM; 115M EA  $        3,783.21 0.0%  $           3,783.21 N/A N/A
FDH608-6S50-15M HYBRID ASSEMBLY; 8 AWG; 6SM; 15M EA  $           908.56 0.0%  $              908.56 N/A N/A
FDH608-6S50-20M HYBRID ASSEMBLY; 8 AWG; 6SM; 20M EA  $        1,034.13 0.0%  $           1,034.13 N/A N/A
FDH608-6S50-25M HYBRID ASSEMBLY; 8 AWG; 6SM; 25M EA  $        1,159.69 0.0%  $           1,159.69 N/A N/A
FDH608-6S50-30M HYBRID ASSEMBLY; 8 AWG; 6SM; 30M EA  $        1,639.19 0.0%  $           1,639.19 N/A N/A
FDH608-6S50-35M HYBRID ASSEMBLY; 8 AWG; 6SM; 35M EA  $        1,764.75 0.0%  $           1,764.75 N/A N/A
FDH608-6S50-40M HYBRID ASSEMBLY; 8 AWG; 6SM; 40M EA  $        1,890.32 0.0%  $           1,890.32 N/A N/A
FDH608-6S50-45M HYBRID ASSEMBLY; 8 AWG; 6SM; 45M EA  $        2,015.88 0.0%  $           2,015.88 N/A N/A
FDH608-6S50-50M HYBRID ASSEMBLY; 8 AWG; 6SM; 50M EA  $        2,141.45 0.0%  $           2,141.45 N/A N/A
FDH608-6S50-55M HYBRID ASSEMBLY; 8 AWG; 6SM; 55M EA  $        2,267.01 0.0%  $           2,267.01 N/A N/A
FDH608-6S50-5M HYBRID ASSEMBLY; 8 AWG; 6SM; 5M EA  $           657.43 0.0%  $              657.43 N/A N/A
FDH608-6S50-60M HYBRID ASSEMBLY; 8 AWG; 6SM; 60M EA  $        2,392.58 0.0%  $           2,392.58 N/A N/A
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FDH608-6S50-65M HYBRID ASSEMBLY; 8 AWG; 6SM; 65M EA  $        2,521.28 0.0%  $           2,521.28 N/A N/A
FDH608-6S50-70M HYBRID ASSEMBLY; 8 AWG; 6SM; 70M EA  $        2,647.48 0.0%  $           2,647.48 N/A N/A
FDH608-6S50-75M HYBRID ASSEMBLY; 8 AWG; 6SM; 75M EA  $        2,773.67 0.0%  $           2,773.67 N/A N/A
FDH608-6S50-80M HYBRID ASSEMBLY; 8 AWG; 6SM; 80M EA  $        2,899.86 0.0%  $           2,899.86 N/A N/A
FDH608-6S50-85M HYBRID ASSEMBLY; 8 AWG; 6SM; 85M EA  $        3,026.06 0.0%  $           3,026.06 N/A N/A
FDH608-6S50-90M HYBRID ASSEMBLY; 8 AWG; 6SM; 90M EA  $        3,152.25 0.0%  $           3,152.25 N/A N/A
FDH608-6S50-95M HYBRID ASSEMBLY; 8 AWG; 6SM; 95M EA  $        3,278.44 0.0%  $           3,278.44 N/A N/A
FDH610-12S50-10M HYBRID ASSEMBLY; 10 AWG; 12SM; 10M EA  $        1,066.71 0.0%  $           1,066.71 N/A N/A
FDH610-12S50-15M HYBRID ASSEMBLY; 10 AWG; 12SM; 15M EA  $        1,145.57 0.0%  $           1,145.57 N/A N/A
FDH610-12S50-20M HYBRID ASSEMBLY; 10 AWG; 12SM; 20M EA  $        1,224.44 0.0%  $           1,224.44 N/A N/A
FDH610-12S50-25M HYBRID ASSEMBLY; 10 AWG; 12SM; 25M EA  $        1,303.30 0.0%  $           1,303.30 N/A N/A
FDH610-12S50-30M HYBRID ASSEMBLY; 10 AWG; 12SM; 30M EA  $        1,382.16 0.0%  $           1,382.16 N/A N/A
FDH610-12S50-35M HYBRID ASSEMBLY; 10 AWG; 12SM; 35M EA  $        1,461.02 0.0%  $           1,461.02 N/A N/A
FDH610-12S50-40M HYBRID ASSEMBLY; 10 AWG; 12SM; 40M EA  $        1,539.88 0.0%  $           1,539.88 N/A N/A
FDH610-12S50-45M HYBRID ASSEMBLY; 10 AWG; 12SM; 45M EA  $        1,618.74 0.0%  $           1,618.74 N/A N/A
FDH610-12S50-50M HYBRID ASSEMBLY; 10 AWG; 12SM; 50M EA  $        2,185.45 0.0%  $           2,185.45 N/A N/A
FDH610-12S50-55M HYBRID ASSEMBLY; 10 AWG; 12SM; 55M EA  $        2,264.32 0.0%  $           2,264.32 N/A N/A
FDH610-12S50-5M HYBRID ASSEMBLY; 10 AWG; 12SM; 5M EA  $           987.85 0.0%  $              987.85 N/A N/A
FDH610-12S50-60M HYBRID ASSEMBLY; 10 AWG; 12SM; 60M EA  $        2,343.18 0.0%  $           2,343.18 N/A N/A
FDH610-12S50-65M HYBRID ASSEMBLY; 10 AWG; 12SM; 65M EA  $        2,424.02 0.0%  $           2,424.02 N/A N/A
FDH610-6S50-10M HYBRID ASSEMBLY; 10 AWG; 6SM; 10M EA  $           693.14 0.0%  $              693.14 N/A N/A
FDH610-6S50-15M HYBRID ASSEMBLY; 10 AWG; 6SM; 15M EA  $           772.00 0.0%  $              772.00 N/A N/A
FDH610-6S50-20M HYBRID ASSEMBLY; 10 AWG; 6SM; 20M EA  $           850.86 0.0%  $              850.86 N/A N/A
FDH610-6S50-25M HYBRID ASSEMBLY; 10 AWG; 6SM; 25M EA  $           929.73 0.0%  $              929.73 N/A N/A
FDH610-6S50-30M HYBRID ASSEMBLY; 10 AWG; 6SM; 30M EA  $        1,008.59 0.0%  $           1,008.59 N/A N/A
FDH610-6S50-35M HYBRID ASSEMBLY; 10 AWG; 6SM; 35M EA  $        1,087.45 0.0%  $           1,087.45 N/A N/A
FDH610-6S50-40M HYBRID ASSEMBLY; 10 AWG; 6SM; 40M EA  $        1,166.31 0.0%  $           1,166.31 N/A N/A
FDH610-6S50-45M HYBRID ASSEMBLY; 10 AWG; 6SM; 45M EA  $        1,245.17 0.0%  $           1,245.17 N/A N/A
FDH610-6S50-50M HYBRID ASSEMBLY; 10 AWG; 6SM; 50M EA  $        1,677.97 0.0%  $           1,677.97 N/A N/A
FDH610-6S50-55M HYBRID ASSEMBLY; 10 AWG; 6SM; 55M EA  $        1,756.83 0.0%  $           1,756.83 N/A N/A
FDH610-6S50-5M HYBRID ASSEMBLY; 10 AWG; 6SM; 5M EA  $           614.28 0.0%  $              614.28 N/A N/A
FDH610-6S50-60M HYBRID ASSEMBLY; 10 AWG; 6SM; 60M EA  $        1,835.69 0.0%  $           1,835.69 N/A N/A
FDH610-6S50-65M HYBRID ASSEMBLY; 10 AWG; 6SM; 65M EA  $        1,916.52 0.0%  $           1,916.52 N/A N/A
FE-12104-G-8-R4 FIBER AND POWER CONNECTION ENCLOSURE EA  $           453.85 0.0%  $              453.85 N/A N/A
FE-12104-G-R4 FIBER AND POWER CONNECTION ENCLOSURE EA  $           453.85 0.0%  $              453.85 N/A N/A
FE-14126-E ENCLOSURE KIT EA  $           378.10 0.0%  $              378.10 N/A N/A
FE-14192-IR UNIVERSAL FIBER MANAGEMENT RACK EA  $           226.54 0.0%  $              226.54 N/A N/A
FE-1463 FIBER SLACK ENCLOSURE EA  $           150.94 0.0%  $              150.94 N/A N/A
FE-18184 FIBER ENCLOSURE; EXCESS; CABLE STORAGE EA  $           270.38 0.0%  $              270.38 N/A N/A
FJ-2SM-002-100M FIBER CABLE ASSEMBLY 2 SM; 100M UNIBOOT EA  $           256.51 0.0%  $              256.51 N/A N/A
FJ-2SM-002-10M FIBER CABLE ASSEMBLY 2 SM; 10M UNIBOOT EA  $             56.27 0.0%  $                56.27 N/A N/A
FJ-2SM-002-125M FIBER CABLE ASSEMBLY 2 SM; 125M UNIBOOT EA  $           294.51 0.0%  $              294.51 N/A N/A
FJ-2SM-002-150M FIBER CABLE ASSEMBLY 2 SM; 150M UNIBOOT EA  $           339.82 0.0%  $              339.82 N/A N/A
FJ-2SM-002-175M FIBER CABLE ASSEMBLY 2 SM; 175M UNIBOOT EA  $           389.51 0.0%  $              389.51 N/A N/A
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FJ-2SM-002-1M FIBER CABLE ASSEMBLY 2 SM; 1M UNIBOOT EA  $             41.66 0.0%  $                41.66 N/A N/A
FJ-2SM-002-200M FIBER CABLE ASSEMBLY 2 SM; 200M UNIBOOT EA  $           431.89 0.0%  $              431.89 N/A N/A
FJ-2SM-002-20M FIBER CABLE ASSEMBLY 2 SM; 20M UNIBOOT EA  $             78.19 0.0%  $                78.19 N/A N/A
FJ-2SM-002-35M FIBER CABLE ASSEMBLY 2 SM; 35M UNIBOOT EA  $           118.17 0.0%  $              118.17 N/A N/A
FJ-2SM-002-50M FIBER CABLE ASSEMBLY 2 SM; 50M UNIBOOT EA  $           161.50 0.0%  $              161.50 N/A N/A
FJ-2SM-002-5M FIBER CABLE ASSEMBLY 2 SM; 5M UNIBOOT EA  $             41.65 0.0%  $                41.65 N/A N/A
FJ-2SM-002-7.5M FIBER CABLE ASSEMBLY 2 SM; 7.5M UNIBOOT EA  $             48.97 0.0%  $                48.97 N/A N/A
FJ-2SM-002-75M FIBER CABLE ASSEMBLY 2 SM; 75M UNIBOOT EA  $           214.12 0.0%  $              214.12 N/A N/A
FJ-2SM-003-100M FIBER CABLE ASSEMBLY 2 SM; 100M EA  $           264.28 0.0%  $              264.28 N/A N/A
FJ-2SM-003-10M FIBER CABLE ASSEMBLY 2 SM; 10M EA  $             65.05 0.0%  $                65.05 N/A N/A
FJ-2SM-003-125M FIBER CABLE ASSEMBLY 2 SM; 125M EA  $           308.37 0.0%  $              308.37 N/A N/A
FJ-2SM-003-150M FIBER CABLE ASSEMBLY 2 SM; 150M EA  $           351.75 0.0%  $              351.75 N/A N/A
FJ-2SM-003-175M FIBER CABLE ASSEMBLY 2 SM; 175M EA  $           402.12 0.0%  $              402.12 N/A N/A
FJ-2SM-003-200M FIBER CABLE ASSEMBLY 2 SM; 200M EA  $           446.62 0.0%  $              446.62 N/A N/A
FJ-2SM-003-20M FIBER CABLE ASSEMBLY 2 SM; 20M EA  $             81.25 0.0%  $                81.25 N/A N/A
FJ-2SM-003-35M FIBER CABLE ASSEMBLY 2 SM; 35MM EA  $           118.17 0.0%  $              118.17 N/A N/A
FJ-2SM-003-50M FIBER CABLE ASSEMBLY 2 SM; 50M EA  $           173.82 0.0%  $              173.82 N/A N/A
FJ-2SM-003-5M FIBER CABLE ASSEMBLY 2 SM; 5M EA  $             42.65 0.0%  $                42.65 N/A N/A
FJ-2SM-003-75M FIBER CABLE ASSEMBLY 2 SM; 75M EA  $           218.14 0.0%  $              218.14 N/A N/A
FJ-2SM-003-7M5 FIBER CABLE ASSEMBLY 2 SM; 7M5 EA  $             52.28 0.0%  $                52.28 N/A N/A
FJ-2SM-015-100M FIBER CABLE ASSEMBLY 2 SM; 100M EA  $           256.51 0.0%  $              256.51 N/A N/A
FJ-2SM-015-10M FIBER CABLE ASSEMBLY 2 SM; 10M EA  $             56.28 0.0%  $                56.28 N/A N/A
FJ-2SM-015-125M FIBER CABLE ASSEMBLY 2 SM; 125M EA  $           294.51 0.0%  $              294.51 N/A N/A
FJ-2SM-015-150M FIBER CABLE ASSEMBLY 2 SM; 150M EA  $           339.82 0.0%  $              339.82 N/A N/A
FJ-2SM-015-175M FIBER CABLE ASSEMBLY 2 SM; 175M EA  $           389.51 0.0%  $              389.51 N/A N/A
FJ-2SM-015-1M FIBER CABLE ASSEMBLY 2 SM; 1M EA  $             39.46 0.0%  $                39.46 N/A N/A
FJ-2SM-015-200M FIBER CABLE ASSEMBLY 2 SM; 200M EA  $           431.89 0.0%  $              431.89 N/A N/A
FJ-2SM-015-20M FIBER CABLE ASSEMBLY 2 SM; 20M EA  $             78.20 0.0%  $                78.20 N/A N/A
FJ-2SM-015-2M FIBER CABLE ASSEMBLY 2 SM; 2M EA  $             40.02 0.0%  $                40.02 N/A N/A
FJ-2SM-015-300M FIBER CABLE ASSEMBLY 2 SM; 300M EA  $           687.96 0.0%  $              687.96 N/A N/A
FJ-2SM-015-35M FIBER CABLE ASSEMBLY 2 SM; 35M EA  $           118.17 0.0%  $              118.17 N/A N/A
FJ-2SM-015-50M FIBER CABLE ASSEMBLY 2 SM; 50M EA  $           161.51 0.0%  $              161.51 N/A N/A
FJ-2SM-015-5M FIBER CABLE ASSEMBLY 2 SM; 5M EA  $             41.66 0.0%  $                41.66 N/A N/A
FJ-2SM-015-7.5M FIBER CABLE ASSEMBLY 2 SM; 7.5M EA  $             48.97 0.0%  $                48.97 N/A N/A
FJ-2SM-015-75M FIBER CABLE ASSEMBLY 2 SM; 75M EA  $           214.12 0.0%  $              214.12 N/A N/A
FJ-4SM-008-100M OPTICAL CABLE ASSEMBLY 4SM; 100M EA  $           311.00 0.0%  $              311.00 N/A N/A
FJ-4SM-008-10M OPTICAL CABLE ASSEMBLY 4SM; 10M EA  $           103.31 0.0%  $              103.31 N/A N/A
FJ-4SM-008-125M OPTICAL CABLE ASSEMBLY 4SM; 125M EA  $           348.03 0.0%  $              348.03 N/A N/A
FJ-4SM-008-150M OPTICAL CABLE ASSEMBLY 4SM; 150M EA  $           392.17 0.0%  $              392.17 N/A N/A
FJ-4SM-008-175M OPTICAL CABLE ASSEMBLY 4SM; 175M EA  $           441.06 0.0%  $              441.06 N/A N/A
FJ-4SM-008-1M OPTICAL CABLE ASSEMBLY 4SM; 1M EA  $             82.55 0.0%  $                82.55 N/A N/A
FJ-4SM-008-200M OPTICAL CABLE ASSEMBLY 4SM; 200M EA  $           481.55 0.0%  $              481.55 N/A N/A
FJ-4SM-008-20M OPTICAL CABLE ASSEMBLY 4SM; 20M EA  $           125.23 0.0%  $              125.23 N/A N/A
FJ-4SM-008-35M OPTICAL CABLE ASSEMBLY 4SM; 35M EA  $           166.37 0.0%  $              166.37 N/A N/A
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FJ-4SM-008-50M OPTICAL CABLE ASSEMBLY 4SM; 50M EA  $           212.63 0.0%  $              212.63 N/A N/A
FJ-4SM-008-5M OPTICAL CABLE ASSEMBLY 4SM; 5M EA  $             85.38 0.0%  $                85.38 N/A N/A
FJ-4SM-008-7.5M OPTICAL CABLE ASSEMBLY 4SM; 7.5M EA  $             93.83 0.0%  $                93.83 N/A N/A
FJ-4SM-008-75M OPTICAL CABLE ASSEMBLY 4SM; 75M EA  $           265.80 0.0%  $              265.80 N/A N/A
FSJ1-50A STD JACKET-50AET 50-OHM 1/4" FSJ CABLE FT  $               2.02 0.0%  $                  2.02 N/A N/A
FSJ1P-50A-42 LOW VSWR CABLE .806-.960 & 1.7-2.3 GHz FT  $               2.81 0.0%  $                  2.81 N/A N/A
FSJ1P-50A-43 LOW VSWR .68-.96;1.427-1.535;1.7-2.3 GHz FT  $               2.81 0.0%  $                  2.81 N/A N/A
FSJ1P-50A-4B FSJ1P-50A-4B COAXIAL CABLE; FT  $               2.93 0.0%  $                  2.93 N/A N/A
FSJ1RK-50B FLAME RETARD.JKT. 50-OHM 1/4" FSJ CABLE FT  $               2.44 0.0%  $                  2.44 N/A N/A
FSJ2-50 STANDARD JACKET 50-OHM 3/8" FSJ CABLE FT  $               3.14 0.0%  $                  3.14 N/A N/A
FSJ2P-50-100 LOW VSWR; LOW IM; 50-OHM 3/8" FSJ CABLE FT  $               4.64 0.0%  $                  4.64 N/A N/A
FSJ2P-50-43 LOW VSWR .68-.96;1.427-1.535;1.7-2.3 GHz FT  $               5.09 0.0%  $                  5.09 N/A N/A
FSJ2RK-50 FLAME RETARD.JKT. 50-OHM 3/8" FSJ CATVR FT  $               3.76 0.0%  $                  3.76 N/A N/A
FSJ4-50B STD.JACKET 50-OHM 1/2" FSJ CABLE FT  $               4.54 0.0%  $                  4.54 N/A N/A
FSJ4P-50B-42 STD JACKET LOW VSWR CABLE FT  $               6.56 0.0%  $                  6.56 N/A N/A
FSJ4P-50B-43 LOW VSWR.806-.960;1.427-1.535;1.7-2.3GHz FT  $               6.56 0.0%  $                  6.56 N/A N/A
FSJ4P-50B-6 LOW VSWR FSJ4P-50B-6 FT  $               6.56 0.0%  $                  6.56 N/A N/A
FSJ4RK-50B BLACK FLAME RETARD.JACKET 1/2" CATVR FT  $               5.46 0.0%  $                  5.46 N/A N/A
FSJ4RKP-50B-42 BLACK FLAME RETARD.LOW VSWR 1/2" CABLE FT  $               7.25 0.0%  $                  7.25 N/A N/A
FT-TB FUSION TAPE - BLACK - 2 ROLLS PER KIT EA    $             25.62 0.00%  $                25.62 N/A N/A
FXL/CR-1873-PT 1 5/8" CABLE PREPARATION TOOL EA  $           399.57 0.0%  $              399.57 N/A N/A
FXL-1873 JCKT 50-OHM 1-5/8" ALUMINUM CABLE FT  $               7.12 0.0%  $                  7.12 N/A N/A
FXL-1873-NHR 1 5/8" BLACK LSZH JKT CATVR CABLE FT  $               8.54 0.0%  $                  8.54 N/A N/A
FXL-540 JCKT 50-OHM 1/2" EXTREME ALUMINUM CABLE FT  $               1.81 0.0%  $                  1.81 N/A N/A
FXL-780 JACKET 50-OHM 7/8" ALUMINUM CABLE FT  $               3.21 0.0%  $                  3.21 N/A N/A
FXL-DM-10 FXL 540 DM CABLE ASSEMBLY; 10 FT EA  $             51.80 0.0%  $                51.80 N/A N/A
FXL-DMDF-1.5M FXL 540 DMDF CABLE ASSEMBLY 1.5 METRES EA  $             72.00 0.0%  $                72.00 N/A N/A
FXL-DMDF-1M5 CA:FXL540 1/2" CABLE ASSY 1.5 METRES EA  $             72.00 0.0%  $                72.00 N/A N/A
FXL-DMDF-3M FXL 540 DMDF CABLE ASSEMBLY 3 METERS EA  $             86.10 0.0%  $                86.10 N/A N/A
FXL-DMDM-0.5M FXL 540 DMDM CABLE ASSEMBLY .5 METRES EA  $             65.05 0.0%  $                65.05 N/A N/A
FXL-DMDM-1.5M FXL 540 DMDM CABLE ASSEMBLY 1.5 METRES EA  $             72.00 0.0%  $                72.00 N/A N/A
FXL-DMDM-10 FXL 540 DMDM CABLE ASSEMBLY; 10 FT EA  $             97.35 0.0%  $                97.35 N/A N/A
FXL-DMDM-1M FXL 540 DMDM CABLE ASSEMBLY; 1 METER EA  $             71.93 0.0%  $                71.93 N/A N/A
FXL-DMDM-1M5 CA:FXL540 1/2" CABLE ASSY 1.5 METRES EA  $             72.00 0.0%  $                72.00 N/A N/A
FXL-DMDM-2M FXL 540 DMDM CABLE ASSEMBLY; 2 METERS EA  $             79.17 0.0%  $                79.17 N/A N/A
FXL-DMDM-2M5 FXL 540 DMDM CABLE ASSEMBLY 2.5 METERS EA  $             79.00 0.0%  $                79.00 N/A N/A
FXL-DMDM-3 FXL 540 DMDM CABLE ASSEMBLY; 3 FT EA  $             71.30 0.0%  $                71.30 N/A N/A
FXL-DMDM-3M FXL 540 DMDM CABLE ASSEMBLY; 3 METERS EA  $             86.42 0.0%  $                86.42 N/A N/A
FXL-DMDM-6 FXL 540 DMDM CABLE ASSEMBLY 6 FT EA  $             88.94 0.0%  $                88.94 N/A N/A
FXL-DMDM-8 FXL 540 DMDM CABLE ASSEMBLY; 8 FT EA  $             92.56 0.0%  $                92.56 N/A N/A
FXL-DMDM-M5 CA:FXL540 1/2" CABLE ASSY 0.5 METRES EA  $             65.00 0.0%  $                65.00 N/A N/A
FXL-DMDMR-6 FXL 540 DMDMR CABLE ASSEMBLY; 6 FT EA  $             84.80 0.0%  $                84.80 N/A N/A
FXL-DMNM-3M FXL 540 DM TO NM ASSEMBLY; 3 METERS EA  $             86.42 0.0%  $                86.42 N/A N/A
FXL-DMNM-6 FXL 540 DMNM CABLE ASSEMBLY; 6 FT EA  $             74.20 0.0%  $                74.20 N/A N/A
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FXL-DMNM-8 FXL 540 DMNM CABLE ASSEMBLY; 8 FT EA  $             78.40 0.0%  $                78.40 N/A N/A
FXL-NMNM-6 FXL 540 NMNM CABLE ASSEMBLY; 6 FT EA  $             77.91 0.0%  $                77.91 N/A N/A
GASTUBE-090 GASTUBE REPLACEMENT KIT;KIT OF 10 EA  $           212.52 0.0%  $              212.52 N/A N/A
GASTUBE-350 GASTUBE REPLACEMENT KIT;KIT OF 10 EA  $           212.52 0.0%  $              212.52 N/A N/A
GB-03065 Galv Bolt Assembly 3/8" x 3/4" Gr5 (ea) EA  $               0.44 0.0%  $                  0.44 N/A N/A
GB-03105 Galv Bolt Assembly 3/8" x 1" Gr5 (ea) EA  $               0.53 0.0%  $                  0.53 N/A N/A
GB-03125 Galv Bolt Asmbly 3/8" x 1-1/4" Gr5 (ea) EA  $               0.61 0.0%  $                  0.61 N/A N/A
GB-03145 Galv Bolt Asmbly 3/8" x 1-1/2" Gr5 (ea) EA  $               0.61 0.0%  $                  0.61 N/A N/A
GB-03165 Galv Bolt Assembly3/8" x 1-3/4" Gr5 (ea) EA  $               0.70 0.0%  $                  0.70 N/A N/A
GB-03205 Galv Bolt Assembly 3/8" x 2" Gr5 (ea) EA  $               0.70 0.0%  $                  0.70 N/A N/A
GB-04105 Galv Bolt Assembly 1/2" x 1" Gr5 (ea) EA  $               0.70 0.0%  $                  0.70 N/A N/A
GB-04145 Galv Bolt Assembly 1/2" x 1-1/2" Gr 5 EA  $               0.87 0.0%  $                  0.87 N/A N/A
GB-04205 Galv Bolt Assembly 1/2" x 2" Gr5 (ea) EA  $               1.54 0.0%  $                  1.54 N/A N/A
GB-04245 Galv Bolt Assembly 1/2" x 2-1/2" Gr5 EA  $               2.20 0.0%  $                  2.20 N/A N/A
GB-0426A Galv Bolt Assembly 1/2" x 2-3/4" A325 EA  $               1.00 0.0%  $                  1.00 N/A N/A
GB-04305 Galv Bolt Assembly 1/2" x 3" Gr5 (ea) EA  $               6.82 0.0%  $                  6.82 N/A N/A
GB-04345 Galv Bolt Assembly 1/2" x 3-1/2" Gr 5 EA  $               1.22 0.0%  $                  1.22 N/A N/A
GB-04405 Galv Bolt Assembly 1/2" x 4" Gr 5 (ea) EA  $               1.31 0.0%  $                  1.31 N/A N/A
GB-04445 Galv Bolt Assembly 1/2" x 4-1/2" Gr 5 EA  $               1.40 0.0%  $                  1.40 N/A N/A
GB-04465 Galv Bolt Assembly 1/2" x 4-3/4" Gr 5 EA  $               1.60 0.0%  $                  1.60 N/A N/A
GB-04505 Galv Bolt Assembly 1/2" x 5" Gr 5 (ea) EA  $               1.93 0.0%  $                  1.93 N/A N/A
GB-05105 Galv Bolt Assembly 5/8" x 1" Gr 5 (ea) EA  $               1.12 0.0%  $                  1.12 N/A N/A
GB-05125 Galv Bolt Assembly 5/8" x 1-1/4" Gr 5 EA  $               1.14 0.0%  $                  1.14 N/A N/A
GB-05145 Galv Bolt Assembly 5/8" x 1-1/2" Gr 5 EA  $               1.22 0.0%  $                  1.22 N/A N/A
GB-05205 Galv Bolt Assembly 5/8" x 2" Gr 5 (ea) EA  $               1.31 0.0%  $                  1.31 N/A N/A
GB-05245 Galv Bolt Assembly 5/8" x 2-1/2" Gr 5 EA  $               1.40 0.0%  $                  1.40 N/A N/A
GB-05305 Galv Bolt Assembly 5/8" x 3" Gr 5 (ea) EA  $               2.38 0.0%  $                  2.38 N/A N/A
GB-05345 Galv Bolt Assembly 5/8" x 3-1/2" Gr 5 EA  $               1.57 0.0%  $                  1.57 N/A N/A
GB-05405 Galv Bolt Assembly 5/8" x 4" Gr 5 (ea) EA  $               1.66 0.0%  $                  1.66 N/A N/A
GB-05445 Galv Bolt Assembly 5/8" x 4-1/2" Gr 5 EA  $               1.92 0.0%  $                  1.92 N/A N/A
GB-05505 Galv Bolt Assembly 5/8" x 5" Gr 5 (ea) EA  $               2.22 0.0%  $                  2.22 N/A N/A
GB-0550A Galv Bolt Assembly 5/8" x 5" A325 (ea) EA  $               1.92 0.0%  $                  1.92 N/A N/A
GB-0554A Galv Bolt Assembly 5/8" x 5-1/2" A325 EA  $               2.88 0.0%  $                  2.88 N/A N/A
GB-05SB 5/8" x 1-3/4" Shouldered Eye Bolt EA  $             15.84 0.0%  $                15.84 N/A N/A
GB-06165 Galv Bolt Assembly 3/4" x 1-3/4" Gr 5 EA  $               2.40 0.0%  $                  2.40 N/A N/A
GB-0620A Galv Bolt Assy. 3/4" x 2" A325(ea) EA  $               2.80 0.0%  $                  2.80 N/A N/A
GB-0632A Galv Bolt Assembly 3/4" x 3-1/4" A325 EA  $               3.40 0.0%  $                  3.40 N/A N/A
GB-06345 Galv Bolt Assembly 3/4" x 3-1/2" Gr 5 EA  $               4.80 0.0%  $                  4.80 N/A N/A
GB-0634A Galv Bolt Assembly 3/4" x 3-1/2" A325 EA  $               3.60 0.0%  $                  3.60 N/A N/A
GBK-SG114158 REPLACEMNT BLADE KIT; GKT-114SG & -158SG EA  $             46.67 0.0%  $                46.67 N/A N/A
GBK-SG1278 REPLACEMENT BLADE KIT; GKT-78SG & -L4SG EA  $             46.67 0.0%  $                46.67 N/A N/A
GGBKIT-0424 UNIV. GALV. GROUND BAR: 4x24" W/HRDWR EA  $             96.47 0.0%  $                96.47 N/A N/A
GK-240 GROUNDING KIT-TIN PLATED EA  $             36.17 0.0%  $                36.17 N/A N/A
GK-300 GROUNDING KIT-TIN PLATED EA  $             36.17 0.0%  $                36.17 N/A N/A
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GK-400 GROUNDING KIT-TIN PLATED EA  $             36.17 0.0%  $                36.17 N/A N/A
GK-600 GROUNDING KIT-TIN PLATED EA  $             36.17 0.0%  $                36.17 N/A N/A
GK-SUNV SMALL UNIVERSAL GROUNDING KIT EA  $             10.14 0.0%  $                10.14 N/A N/A
GKT-114SG GRND KIT STRP TOOL CORRUGATED 1-1/4" CBL EA  $           199.36 0.0%  $              199.36 N/A N/A
GKT-158SG GRND KIT STRP TOOL CORRUGATED 1-5/8" CBL EA  $           199.36 0.0%  $              199.36 N/A N/A
GKT-78SG GRND KIT STRP TOOL CORRUGATED 7/8" CBL EA  $           189.36 0.0%  $              189.36 N/A N/A
GKT-BK512 REPLACEMENT BLADE KIT FOR GKT-78A & -L4A EA  $             39.85 0.0%  $                39.85 N/A N/A
GKT-BK67 REPLACEMENT BLADE KIT; GKT-114A & -158A EA  $             39.85 0.0%  $                39.85 N/A N/A
GKT-F4A ALUM. JACKET STRIPPING TOOL KT;1/2" CBLE EA  $           149.63 0.0%  $              149.63 N/A N/A
GKT-L4SG GROUND KIT STRP TOOL CORRUGATED 1/2" CBL EA  $           189.36 0.0%  $              189.36 N/A N/A
GLS-0320 Galv Lag Screw; 3/8" x 2" (ea) EA  $               0.34 0.0%  $                  0.34 N/A N/A
GLS-0330 Galv Lag Screw; 3/8" x 3" (ea) EA  $               0.44 0.0%  $                  0.44 N/A N/A
GLS-0414 Galv Lag Screw; 1/2" x 1-1/2"(ea) EA  $               0.53 0.0%  $                  0.53 N/A N/A
GN-02 GALV HEX NUT 1/4" (EA) EA  $               0.09 0.0%  $                  0.09 N/A N/A
GN-03 3/8" Galvanized Hex Nut EA  $               0.09 0.0%  $                  0.09 N/A N/A
GN-04 Galv Hex Nut 1/2" (C2) (ea) EA  $               0.18 0.0%  $                  0.18 N/A N/A
GN-05 Galv Hex Nut 5/8" (C2) (ea) EA  $               0.26 0.0%  $                  0.26 N/A N/A
GN-06 Galv Hex Nut 3/4" (C2) (ea) EA  $               0.44 0.0%  $                  0.44 N/A N/A
GND-1M GROUND LEAD; 1 METER WITH LUGS EA  $             17.14 0.0%  $                17.14 N/A N/A
GND-3M GROUND LEAD; 3 METER WITH LUGS EA  $             35.00 0.0%  $                35.00 N/A N/A
GP-S24 GPS Mount for 1-1/2" to 3-1/2" OD Pipes EA  $             46.88 0.0%  $                46.88 N/A N/A
GPS-U GPS Mount Kit EA  $           136.64 0.0%  $              136.64 N/A N/A
GUB-3244 U-Bolt Galv 3/8" x 2-1/2" x 4"(ea) EA  $               2.88 0.0%  $                  2.88 N/A N/A
GUB-4240 U-Bolt Galv 1/2" x 2-1/2" x 4"(ea) EA  $               3.04 0.0%  $                  3.04 N/A N/A
GUB-4352 U-Bolt Galv 1/2" x 3" x 5-1/4"(ea) EA  $               3.76 0.0%  $                  3.76 N/A N/A
GUB-4355 U-Bolt Galv 1/2" x 3-5/8" x 5"(ea) EA  $               3.76 0.0%  $                  3.76 N/A N/A
GUB-4356 U-Bolt Galv 1/2" x 3-5/8" x 6"(ea) EA  $               4.00 0.0%  $                  4.00 N/A N/A
GUB-4456 U-Bolt Galv 1/2" x 4-5/8" x 6-1/2" (ea) EA  $               5.44 0.0%  $                  5.44 N/A N/A
GUB-53060 U-BOLT GALV 5/8" x 3" x 6" (EA) EA  $               6.80 0.0%  $                  6.80 N/A N/A
GUB-53560 U-Bolt Galv 5/8" x 3-5/8" x 6"(ea) EA  $               6.88 0.0%  $                  6.88 N/A N/A
GUB-5456 U-Bolt Galv 5/8" x 4-5/8" x 6-1/2" (ea) EA  $               7.12 0.0%  $                  7.12 N/A N/A
GWF-03 Galv Flat Washer; 3/8" (ea) EA  $               0.09 0.0%  $                  0.09 N/A N/A
GWF-04 Galv Flat Washer; 1/2" (ea) EA  $               0.09 0.0%  $                  0.09 N/A N/A
GWF-05 Galv Flt Wsher 5/8" (ea)1.7"OD EA  $               0.26 0.0%  $                  0.26 N/A N/A
GWF-06 Galv Flat Washer; 3/4" (ea) EA  $               0.34 0.0%  $                  0.34 N/A N/A
GWF-08 Galv Flat Washer; 1" (ea) EA  $               0.72 0.0%  $                  0.72 N/A N/A
GWL-02 GALV LOCK WASHER; 1/4" (EA) EA  $               0.08 0.0%  $                  0.08 N/A N/A
GWL-03 3/8" Galv. Lock Washer EA  $               0.09 0.0%  $                  0.09 N/A N/A
GWL-04 Galv Lock Washer; 1/2" (ea) EA  $               0.18 0.0%  $                  0.18 N/A N/A
GWL-05 Galv Lock Washer; 5/8" (ea) EA  $               0.18 0.0%  $                  0.18 N/A N/A
GWL-06 Galv Lock Washer; 3/4" (ea) EA  $               0.21 0.0%  $                  0.21 N/A N/A
H028MK05-1K051-SG WR28 H-BEND90Â° PBR320/UBR320 EA  $           283.00 0.0%  $              283.00 N/A N/A
H028MK05-1M051-SG WR28 H-BEND90? PBR320/UBR320 EA  $           283.00 0.0%  $              283.00 N/A N/A
H028MK05-1M051-SN WR28 H Bend 90Â°; PBR320/UBR320; 51MM EA  $           218.00 0.0%  $              218.00 N/A N/A
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H028MY05-1Y051-SG WR28 H-BEND 90Â° PRESS.COVER - 28 EA  $           283.00 0.0%  $              283.00 N/A N/A
H034MK05-8M058-SG WR34 H-BEND 90Â°; PBR260-UBR260 EA  $           283.00 0.0%  $              283.00 N/A N/A
H034MK05-8M058-SN WR34 H Bend 90Â°; PBR260/UBR260 EA  $           218.00 0.0%  $              218.00 N/A N/A
H042MA05-8A058-SN WR42 H-BEND 90Â° EA  $           218.00 0.0%  $              218.00 N/A N/A
H042MA05-8B058-SN WR42 H-BEND 90Â° UG-596A/U / UG-595/U EA  $           218.00 0.0%  $              218.00 N/A N/A
H042MB05-8B058-SG WR42 H-BEND 90Â° UG-595/U -UG-595/U EA  $           283.00 0.0%  $              283.00 N/A N/A
H042MB05-8B058-SN WR42 H Bend 90Â°; UG-595/U/UG-595/U EA  $           218.00 0.0%  $              218.00 N/A N/A
H042MB05-8Y058-SG WR42 H-BEND 90Â¡Ã£ EA  $           283.00 0.0%  $              283.00 N/A N/A
H042MH05-8H058-SN WR42 H Bend 90Â°;PDR220/PDR220 58MM EA  $           218.00 0.0%  $              218.00 N/A N/A
H042MK05-8K058-SG WR42 H-BEND 90Â° EA  $           283.00 0.0%  $              283.00 N/A N/A
H042MK05-8K058-SN WR42 H-BEND 90Â° EA  $           218.00 0.0%  $              218.00 N/A N/A
H042MK05-8M058-SG WR42 H-BEND 90Â° PBR220/UBR220 EA  $           283.00 0.0%  $              283.00 N/A N/A
H042MK05-8M058-SN WR42 H-BEND 90Â° EA  $           218.00 0.0%  $              218.00 N/A N/A
H042MY05-8Y058-SG WR42 E-BEND 90Â° PRESS.COVER - 42 EA  $           283.00 0.0%  $              283.00 N/A N/A
H042MY05-8Y058-SN WR42 H-BEND 90Â° EA  $           218.00 0.0%  $              218.00 N/A N/A
H051MH06-4K064-SN WR51 H Bend 90Â°;PBR180/PDR180 64MM EA  $           218.00 0.0%  $              218.00 N/A N/A
H062MA06-6A066-SG WR62 H-BEND 90Â¡Ã£ UG-541A/U - UG-541A/U EA  $           300.00 0.0%  $              300.00 N/A N/A
H062MK06-6K066-SG WR62 H-BEND 90Â° EA  $           300.00 0.0%  $              300.00 N/A N/A
H062MK06-6K066-SN H-BEND 90Â° EA  $           235.00 0.0%  $              235.00 N/A N/A
H062MK06-6M066-SG WR62 H-BEND 90Â° EA  $           300.00 0.0%  $              300.00 N/A N/A
H062MK06-6M066-SN WR62 H-BEND 90Â° EA  $           235.00 0.0%  $              235.00 N/A N/A
H062MM06-6M066-SG WR62 H-BEND 90Â° EA  $           300.00 0.0%  $              300.00 N/A N/A
H075MA09-1B091-SG WR75 H-BEND 90 DEG. EA  $           300.00 0.0%  $              300.00 N/A N/A
H075MA09-1B091-SN H-BEND 90Â½ EA  $           235.00 0.0%  $              235.00 N/A N/A
H075MB09-1B091-SN WR75 H-BEND90?MIL-F-3922/70-016/MIL-F-39 EA  $           235.00 0.0%  $              235.00 N/A N/A
H075MB09-1K091-SN WR75 H Bend 90Â°;MIL-F-3922/70-016/PBR120 EA  $           235.00 0.0%  $              235.00 N/A N/A
H075MB09-1Y091-SG H-BEND 90Â½ EA  $           300.00 0.0%  $              300.00 N/A N/A
H075MH09-1H091-SG WR75 H-BEND 90 DEG. EA  $           300.00 0.0%  $              300.00 N/A N/A
H075MH09-1H091-SN WR75 H-BEND 90Â° EA  $           235.00 0.0%  $              235.00 N/A N/A
H075MH09-1K091-SG WR75 E-BEND 90Â° PDR120/PBR120 EA  $           300.00 0.0%  $              300.00 N/A N/A
H075MH09-1M091-SG WR75 H Bend 90Â°;PDR120/UBR120;91MM EA  $           300.00 0.0%  $              300.00 N/A N/A
H075MK09-1K091-SG WR75 H-BEND 90 DEG. EA  $           300.00 0.0%  $              300.00 N/A N/A
H075MK09-1K091-SN WR75 H-BEND 90Â° EA  $           235.00 0.0%  $              235.00 N/A N/A
H075MK09-1L091-SG WR75 H-BEND 90Â° PBR120-UDR120 EA  $           300.00 0.0%  $              300.00 N/A N/A
H075MK09-1M091-SG WR75 H-BEND 90 DEG. EA  $           300.00 0.0%  $              300.00 N/A N/A
H075MK09-1M091-SN WR75 H-BEND 90Â° EA  $           235.00 0.0%  $              235.00 N/A N/A
H075MM09-1M091-SG WR75 H-BEND 90Â° EA  $           300.00 0.0%  $              300.00 N/A N/A
H075MM09-1M091-SN WR75 H-BEND 90Â° EA  $           235.00 0.0%  $              235.00 N/A N/A
H075MY09-1Y091-SG WR75 H-BEND 90Â° EA  $           300.00 0.0%  $              300.00 N/A N/A
H075MY09-1Y091-SN WR75 H-BEND 90 DEG. EA  $           235.00 0.0%  $              235.00 N/A N/A
H090MA09-1A091-SG WR90 H-BEND 90; 91MM; UG-40B/U/UG-40B/U EA  $           349.00 0.0%  $              349.00 N/A N/A
H090MB09-1B091-SG WR90 H Bend 90? UG-39/U - UG-39/U EA  $           349.00 0.0%  $              349.00 N/A N/A
H090MB09-1C091-BG WR90 H-BEND 90Â¡Ã£ UG-39/U - CPR90G;91MM EA  $           414.00 0.0%  $              414.00 N/A N/A
H090MC09-1C091-AG WR90 H Bend 90Â°; CPR90G/CPR90G 91MM EA  $           414.00 0.0%  $              414.00 N/A N/A
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H090MC09-1C091-AN WR90 H-BEND 90Â¡Ã£ CPR90G - CPR90G EA  $           349.00 0.0%  $              349.00 N/A N/A
H090MC09-1C091-BG WR90 H-BEND 90Â° EA  $           414.00 0.0%  $              414.00 N/A N/A
H090MC09-1C091-BN WR90 H-BEND 90Â° EA  $           349.00 0.0%  $              349.00 N/A N/A
H090MC09-1C091-SG WR90 H-BEND 90Â° EA  $           349.00 0.0%  $              349.00 N/A N/A
H090MC09-1C091-SN WR90 H-BEND 90?CPR90G/CPR90G EA  $           284.00 0.0%  $              284.00 N/A N/A
H090MD09-1D091-SN WR90 H-BEND 90Â° EA  $           284.00 0.0%  $              284.00 N/A N/A
H090MH09-1H091-BG WR90 H-BEND 90Â° EA  $           414.00 0.0%  $              414.00 N/A N/A
H090MH09-1H091-SG H-BEND 90 DEGREE EA  $           349.00 0.0%  $              349.00 N/A N/A
H090MH09-1H091-SN WR90 90Â° H-BEND EA  $           284.00 0.0%  $              284.00 N/A N/A
H090MH09-1K091-SG H-BEND 90Â° PDR100 - PBR100 91MM EA  $           349.00 0.0%  $              349.00 N/A N/A
H090MH09-1L091-SG WR90 H-BEND 90Â° EA  $           349.00 0.0%  $              349.00 N/A N/A
H090MK09-1K091-SG WR90 H Bend 90Â°; PBR100-PBR100;91X91MM EA  $           349.00 0.0%  $              349.00 N/A N/A
H090ML09-1L091-BG WR90 H-BEND 90Degree UDR100/ UDR100 EA  $           414.00 0.0%  $              414.00 N/A N/A
H112MA10-2B102-SG WR112 H-BEND 90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
H112MB10-2B102-CN WR112 H-BEND 90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
H112MB10-2C102-BG WR137 H Bend 90Â°; UG-51/U - CPR112G EA  $           420.00 0.0%  $              420.00 N/A N/A
H112MC10-2C102-AG WR112 H Bend 90Â°; CPR112G/CPR112G 102MM EA  $           420.00 0.0%  $              420.00 N/A N/A
H112MC10-2C102-BG WR112 H-BEND 90Â° EA  $           420.00 0.0%  $              420.00 N/A N/A
H112MC10-2C102-BN H-BEND 90Â½ EA  $           355.00 0.0%  $              355.00 N/A N/A
H112MC10-2C102-CG WR112 H-BEND 90Â° EA  $           420.00 0.0%  $              420.00 N/A N/A
H112MC10-2C102-CN H-BEND 90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
H112MC10-2C102-SG WR112 H-BEND 90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
H112MC10-2C102-SN WR112 H-BEND 90?CPR112G/CPR112G EA  $           290.00 0.0%  $              290.00 N/A N/A
H112MC10-2D102-SG WR112 H-BEND 90' CPR112G/CPR112F EA  $           355.00 0.0%  $              355.00 N/A N/A
H112MD10-2D102-SN WR112;H Bend 90Â°; CPR112F-CPR112F 102MM EA  $           290.00 0.0%  $              290.00 N/A N/A
H112MH10-2H102-BG WR112 H-BEND 90Â° EA  $           420.00 0.0%  $              420.00 N/A N/A
H112MH10-2H102-BN WR112 H-BEND 90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
H112MH10-2H102-CG WR112 H-BEND 90 DEG. EA  $           420.00 0.0%  $              420.00 N/A N/A
H112MH10-2H102-CN WR112 H-BEND 90 DEG EA  $           355.00 0.0%  $              355.00 N/A N/A
H112MH10-2H102-SG WR112 H-BEND 90DEG. EA  $           355.00 0.0%  $              355.00 N/A N/A
H112MH10-2L102-AG WR112 H Bend 90Â°;PDR84-UDR84 102MM EA  $           420.00 0.0%  $              420.00 N/A N/A
H112MH10-2L102-CG WR112 H-BEND 90Â° PDR84/UDR84 EA  $           420.00 0.0%  $              420.00 N/A N/A
H112MH10-2L102-CN WR112 H Bend 90Â°; PDR84/UDR84 EA  $           355.00 0.0%  $              355.00 N/A N/A
H112MH10-2L102-SG WR112 H-BEND 90Â° PDR84/UDR84 EA  $           355.00 0.0%  $              355.00 N/A N/A
H112MK10-2K102-SG WR112 H-BEND 90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
H112MK10-2M102-SN WR112 H Bend 90Â°; PBR84-UBR84 EA  $           290.00 0.0%  $              290.00 N/A N/A
H112ML10-2L102-SG WR112 H Bend 90Â°; UDR84/UDR84 EA  $           355.00 0.0%  $              355.00 N/A N/A
H112ML10-2M102-SG WR112 H Bend 90Â°; UDR84/UBR84 EA  $           355.00 0.0%  $              355.00 N/A N/A
H112MM10-2M102-SG WR112 H-BEND 90Â° UBR84 / UBR84 EA  $           355.00 0.0%  $              355.00 N/A N/A
H11FB-302-S H11 3-1/8 EIA CONNECTOR {BN977980} EA  $        1,251.56 0.0%  $           1,251.56 N/A N/A
H11FB-602-S H11 6-1/8 EIA CONNECTOR {BN841480} EA  $        2,335.11 0.0%  $           2,335.11 N/A N/A
H11FB-M408-S H11 4-1/2 EIA CONNECTOR {BN838680} EA  $        2,405.16 0.0%  $           2,405.16 N/A N/A
H137MA10-2B102-SN WR137 H-BEND 90Â° EA  $           290.00 0.0%  $              290.00 N/A N/A
H137MB10-2C102-BN WR137 H-Bend 90Â°; UG-344/U - CPR137G EA  $           355.00 0.0%  $              355.00 N/A N/A
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H137MC10-2C102-AG WR137 H-BEND 90Â° EA  $           420.00 0.0%  $              420.00 N/A N/A
H137MC10-2C102-AN WR137 H-BEND 90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
H137MC10-2C102-BG WR137 H-BEND 90Â° EA  $           420.00 0.0%  $              420.00 N/A N/A
H137MC10-2C102-BN WR137 H-BEND 90Â° CPR137G / CPR137G EA  $           355.00 0.0%  $              355.00 N/A N/A
H137MC10-2C102-CG WR137 H-BEND 90 DEG. EA  $           420.00 0.0%  $              420.00 N/A N/A
H137MC10-2C102-DG WR137 H-BEND 90Â° EA  $           420.00 0.0%  $              420.00 N/A N/A
H137MC10-2C102-DN WR137 H-BEND 90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
H137MC10-2C102-FG WR137 H Bend 90Â°;CPR137G/ CPR137G 102MM EA  $           420.00 0.0%  $              420.00 N/A N/A
H137MC10-2C102-FN WR137 H-BEND 90 DEG. CPR137G/CPR137G EA  $           355.00 0.0%  $              355.00 N/A N/A
H137MC10-2C102-GG WR137 H-BEND 90Â°; 102 MM;CPR137G/CPR137G EA  $           420.00 0.0%  $              420.00 N/A N/A
H137MC10-2C102-SG WR137 90Â° H-BEND EA  $           355.00 0.0%  $              355.00 N/A N/A
H137MC10-2C102-SN WR137 H-BEND 90Â° EA  $           290.00 0.0%  $              290.00 N/A N/A
H137MC10-2D102-AG WR137 H-BEND 90Â° EA  $           420.00 0.0%  $              420.00 N/A N/A
H137MC10-2D102-AN WR137 H-BEND 90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
H137MC10-2D102-SG WR137 H-BEND 90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
H137MC10-2D102-SN WR137 H-BEND 90Â° EA  $           290.00 0.0%  $              290.00 N/A N/A
H137MC10-2E102-SG WR137 H-BEND 90Â° CPR137G/CMR137 EA  $           355.00 0.0%  $              355.00 N/A N/A
H137MC10-2E102-SN WR9137 H-BEND CPR137G-CMR137 EA  $           290.00 0.0%  $              290.00 N/A N/A
H137MC10-2G102-BG WR137 H Bend 90Â°; CPR137G-CMR137 TAPPED EA  $           420.00 0.0%  $              420.00 N/A N/A
H137MC10-2G102-BN WR137 H Bend 90Â°; CPR137G-CMR137 TAPPED EA  $           355.00 0.0%  $              355.00 N/A N/A
H137MD10-2D102-AG WR137 H Bend 90Â°; CPR137F-CPR137F EA  $           420.00 0.0%  $              420.00 N/A N/A
H137MD10-2D102-CG WR137 H-BEND 90Â° CPR137F/CPR137F EA  $           420.00 0.0%  $              420.00 N/A N/A
H137MD10-2D102-SG WR137 H-BEND 90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
H137MD10-2D102-SN WR137 H Bend 90Â°; EA  $           290.00 0.0%  $              290.00 N/A N/A
H137MD10-2F102-SN WR137 H BEND 90Â°; EA  $           290.00 0.0%  $              290.00 N/A N/A
H137ME10-2E102-AN WR137 H Bend 90? CMR137/CMR137 EA  $           355.00 0.0%  $              355.00 N/A N/A
H137ME10-2E102-BG WR137 H-BEND 90Â° CMR137/CMR137 EA  $           420.00 0.0%  $              420.00 N/A N/A
H137ME10-2E102-SG WR137 H BEND 90Â° CMR137/CMR137 EA  $           355.00 0.0%  $              355.00 N/A N/A
H137ME10-2E102-SN WR137 H Bend 90Â°;CMR137/CMR137;102MM EA  $           290.00 0.0%  $              290.00 N/A N/A
H137ME10-2T102-SN WR137 H-BEND 90Â° CMR137/UER70 EA  $           290.00 0.0%  $              290.00 N/A N/A
H137MF10-2F102-SN WR137 H Bend 90Â°;CMR137 THRU EA  $           290.00 0.0%  $              290.00 N/A N/A
H137MF10-2G102-AN WR137 H Bend 90Â°;CMR137 THRU EA  $           355.00 0.0%  $              355.00 N/A N/A
H137MF10-2G102-BG WR137 H-BEND90?CMR137 THUR/CMR137TAPPED EA  $           420.00 0.0%  $              420.00 N/A N/A
H137MG10-2G102-BG WR137 H-BEN90? CMR137 TAPPED/ CMR137 TAP EA  $           420.00 0.0%  $              420.00 N/A N/A
H137MH10-2H102-AG WR137 H-BEND 90Â° EA  $           420.00 0.0%  $              420.00 N/A N/A
H137MH10-2H102-AN H-BEND 90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
H137MH10-2H102-BG WR137 H-BEND 90Â° EA  $           420.00 0.0%  $              420.00 N/A N/A
H137MH10-2H102-BN WR137 90 DEG. H-BEND EA  $           355.00 0.0%  $              355.00 N/A N/A
H137MH10-2H102-EG WR137 H-BEND 90Â° PDR70 / PDR70 EA  $           420.00 0.0%  $              420.00 N/A N/A
H137MH10-2H102-GG WR137 E-BEND 90Â° PDR70 / PDR70 EA  $           420.00 0.0%  $              420.00 N/A N/A
H137MH10-2H102-SG WR137 H-BEND 90Â° PDR70/PDR70 EA  $           355.00 0.0%  $              355.00 N/A N/A
H137MH10-2H102-SN WR137 H-BEND 90Â° EA  $           290.00 0.0%  $              290.00 N/A N/A
H137MH10-2L102-AG WR137 H-BEND 90Â° 102mm PDR70/UDR70] EA  $           420.00 0.0%  $              420.00 N/A N/A
H137MH10-2L102-AN WR137 H Bend 90Â°; PDR70/UDR70 EA  $           355.00 0.0%  $              355.00 N/A N/A
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H137MH10-2L102-BG WR137 H-BEND 90Â° 102MM PDR70/UDR70 EA  $           420.00 0.0%  $              420.00 N/A N/A
H137MH10-2L102-BN WR137 H BEND90?PDR70/UDR70 EA  $           355.00 0.0%  $              355.00 N/A N/A
H137MH10-2L102-SG H Bend 90Â°; WR137 EA  $           355.00 0.0%  $              355.00 N/A N/A
H137MH10-2L102-SN WR137 H Bend 90Â° PDRpdr70-UDRudr70 EA  $           290.00 0.0%  $              290.00 N/A N/A
H137MH10-2T102-BG WR137 H-BEND 90Â° EA  $           420.00 0.0%  $              420.00 N/A N/A
H137MH10-2T102-SN WR137 H-BEND 90Â° PDR70/UER70 EA  $           290.00 0.0%  $              290.00 N/A N/A
H137ML10-2L102-SG WR137 H-BEND 90Â° EA  $           355.00 0.0%  $              355.00 N/A N/A
H159MC17-8C178-AG WR159 H-BEND 90Â° CPR159G/CPR159G EA  $           480.00 0.0%  $              480.00 N/A N/A
H159MC17-8C178-SG WR159 H-BEND 90Â° EA  $           415.00 0.0%  $              415.00 N/A N/A
H159MC17-8C178-SN WR159 H-BEND 90?CPR159G/CPR159GÂ½ EA  $           350.00 0.0%  $              350.00 N/A N/A
H159MD17-8D178-AG WR159 H Bend 90Â°;CPR159F/CPR159F;178MM EA  $           480.00 0.0%  $              480.00 N/A N/A
H159MD17-8D178-SG WR159 H-BEND 90Â¡Ã£Â¡Â¡CPR159F - CPR159F EA  $           415.00 0.0%  $              415.00 N/A N/A
H187MA17-8B178-SG WR187 H-BEND 90Â¡Ã£ UG-148C/U - UG-149A/U EA  $           519.00 0.0%  $              519.00 N/A N/A
H187MC17-8C178-AG WR187 H-BEND 90Â° EA  $           584.00 0.0%  $              584.00 N/A N/A
H187MC17-8C178-AN H-BEND 90Â½ EA  $           519.00 0.0%  $              519.00 N/A N/A
H187MC17-8C178-SN H-BEND 90Â½ EA  $           454.00 0.0%  $              454.00 N/A N/A
H187MC17-8D178-SG WR187 H Bend 90Â°;CPR187G/CPR187F; 178MM EA  $           519.00 0.0%  $              519.00 N/A N/A
H187MH17-8H178-AG WR187 H-BEND 90Â° PDR48/DPR48 EA  $           584.00 0.0%  $              584.00 N/A N/A
H187MH17-8H178-AN H-BEND 90Â° EA  $           519.00 0.0%  $              519.00 N/A N/A
H187MH17-8H178-SG WR187 H-BEND 90Â° PDR48/ PDR48 EA  $           519.00 0.0%  $              519.00 N/A N/A
H187MH17-8H178-SN WR187 90 DEG. H-BEND EA  $           454.00 0.0%  $              454.00 N/A N/A
H187MH17-8L178-AG H Bend 90Â°; WR187 EA  $           584.00 0.0%  $              584.00 N/A N/A
H187MH17-8L178-AN WR187 H-BEND 90Â° PDR48 - UDR48 EA  $           519.00 0.0%  $              519.00 N/A N/A
H229MC19-8C198-SG WR229 H-BEND 90 DEG. EA  $           710.00 0.0%  $              710.00 N/A N/A
H229MC19-8C198-SN WR90 H Bend 90? CPR229G/CPR229G EA  $           645.00 0.0%  $              645.00 N/A N/A
H229MD19-8D198-AG WR229 H-BEND 90Âº CPR229F-CPR229F EA  $           775.00 0.0%  $              775.00 N/A N/A
H229MH19-8H198-AN WR229 H-BEND 90Âº PDR40-PDR40 EA  $           710.00 0.0%  $              710.00 N/A N/A
H229MH19-8H198-SG WR229 H-BEND 90Â° EA  $           710.00 0.0%  $              710.00 N/A N/A
H284MD23-6D236-SG WR284 H-BEND 90Â¡Ã£ CPR284F - CPR284F EA  $           980.00 0.0%  $              980.00 N/A N/A
H301848-1 EW28 ELLIPTICAL WG ASSY 72FT rev C EA  $        6,055.00 0.0%  $           6,055.00 N/A N/A
H-3-CPUSE-D-AI6 3dB hybrid couplers; 698-2700MHz; D EA  $           369.60 0.0%  $              369.60 N/A N/A
H-3-CPUSE-N-AI6 3dB hybrid couplers; 698-2700MHz; N EA  $           308.00 0.0%  $              308.00 N/A N/A
H-3-TCPUSE-N HYBRID COUPLER 3dB; 380-2700; N EA  $           579.00 0.0%  $              579.00 N/A N/A
H-4X4-CPUSE-DA Hybrid Matrix 4x4; 698-2700MHz; D EA  $        1,807.00 0.0%  $           1,807.00 N/A N/A
H-4X4-CPUSE-NA Hybrid Matrix 4x4; 698-2700MHz; N EA  $        1,543.00 0.0%  $           1,543.00 N/A N/A
H5-50 UNJACKETED H5-50 FT  $             14.71 0.0%  $                14.71 N/A N/A
H5FB-014-S H5 7/8" EIA CONNECTOR {BN 979180} EA  $           270.45 0.0%  $              270.45 N/A N/A
H5FPB-110-S H5 1-5/8 EIA CONNECTOR {BN 978980} EA  $           371.85 0.0%  $              371.85 N/A N/A
H5PDF-S H5 7/16 DIN FEMALE CONNECTOR {BN491080} EA  $           179.58 0.0%  $              179.58 N/A N/A
H5PDM-S H5 7/16 DIN MALE CONNECTOR {BN 491880} EA  $           179.58 0.0%  $              179.58 N/A N/A
H5PNF-S H5 N FEMALE CONNECTOR {BN491780} EA  $           179.58 0.0%  $              179.58 N/A N/A
H5PNM-S H5 N MALE CONNECTOR {BN492180} EA  $           179.58 0.0%  $              179.58 N/A N/A
H7-50A H7-50A HELIAX (UNJACKETED) FT  $             31.80 0.0%  $                31.80 N/A N/A
H7FB-014-S H7 7/8" EIA CONNECTOR {BN 839180} EA  $           504.96 0.0%  $              504.96 N/A N/A
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H7FB-110-S H7 1-5/8 EIA CONNECTOR {BN936580} EA  $           422.90 0.0%  $              422.90 N/A N/A
H7PDF-S H7 7/16 DIN FEMAlE CONNECTOR{BN690780} EA  $           475.36 0.0%  $              475.36 N/A N/A
H8FB-302-S H8 3-1/8 EIA CONNECTOR {BN930080} EA  $           796.01 0.0%  $              796.01 N/A N/A
H9FB-602-S H9 6-1/8" EIA CONNECTOR {BN656780} EA  $        2,555.64 0.0%  $           2,555.64 N/A N/A
H9FB-M408-S H9 4-1/2 EIA CONN {BN658280} EA  $        2,638.05 0.0%  $           2,638.05 N/A N/A
H9HPFB-602-S 6-1/8 EIA H9HP CONNECTOR {BN656781} EA  $        2,555.64 0.0%  $           2,555.64 N/A N/A
HA294187 I-LINE MINI COAX SUPPORT BLOCKS; 2-1/4" EA  $             24.47 0.0%  $                24.47 N/A N/A
HA294207 M10 HDWR KIT; HANGER ATT. TO METRIC AA EA  $             14.17 0.0%  $                14.17 N/A N/A
HA294254 GALVANIZED GROUND BAR 4X12 EA  $             41.12 0.0%  $                41.12 N/A N/A
HA294255 GALVANIZED GROUND BAR 4X20 EA  $             60.62 0.0%  $                60.62 N/A N/A
HA294256 GALVANIZED GROUND BAR 4X24 EA  $             68.95 0.0%  $                68.95 N/A N/A
HA294326 I-LINE PRE-LACED HOISTING GRIP 1/2"CABLE EA  $             14.00 0.0%  $                14.00 N/A N/A
HA294327 I-LINE PRE-LACED HOISTING GRIP 7/8"CABLE EA  $             20.37 0.0%  $                20.37 N/A N/A
HA294328 I-LINE PRE-LACED HOISTING GRIP 1 1/4"CBL EA  $             22.92 0.0%  $                22.92 N/A N/A
HA294329 I-LINE PRE-LACED HOISTING GRIP 1 5/8"CBL EA  $             27.80 0.0%  $                27.80 N/A N/A
HA52C-B CUSHION W/1-HOLE EW52 WAVEGUIDE BOX 50 EA  $           133.48 0.0%  $              133.48 N/A N/A
HA63C-B CUSHION W/1-HOLE EW63 WAVEGUIDE BOX 50 EA  $           120.13 0.0%  $              120.13 N/A N/A
HA90C-B CUSHION W/1-HOLE EW90 WAVEGUIDE BOX 50 EA  $           120.13 0.0%  $              120.13 N/A N/A
HB65-OFFSET-MNT MOUNT;SPECIAL;HBX OFFSET EA  $           100.00 0.0%  $              100.00 N/A N/A
HBV-3020DS-T0M ANTENNA; HI BAND; VPOL; EDT:0DG EA  $        1,350.00 0.0%  $           1,350.00 N/A N/A
HBV-6516LS-R2M ANTENNA; HI BAND; VPOL W/ ATM200 EA  $        1,795.00 0.0%  $           1,795.00 N/A N/A
HBV-6516LS-VTM ANTENNA; HI BAND VPOL VT EA  $        1,405.00 0.0%  $           1,405.00 N/A N/A
HBV-6517DS-T2M ANTENNA; VPOL; TO EA  $        1,100.00 0.0%  $           1,100.00 N/A N/A
HBX-3319DS-A1M ANTENNA;HB XP; FACTORY INSTAL ATM200-A20 EA  $        2,015.00 0.0%  $           2,015.00 N/A N/A
HBX-3319DS-R2M ANT.HB XPOL;EXT DT FACTORY INSTAL ATM200 EA  $        2,015.00 0.0%  $           2,015.00 N/A N/A
HBX-3319DS-VTM ANTENNA; HI-BAND; XPOL; VT;EXTENDED DT EA  $        1,625.00 0.0%  $           1,625.00 N/A N/A
HBX-4517DS1-A1M ANT; DUALPOL; HIGH BAND; WITH ACTUATOR EA  $        2,015.00 0.0%  $           2,015.00 N/A N/A
HBX-4517DS1-VTM ANT;DUALPOL; HIGH BAND; VARIABLE TILT EA  $        1,625.00 0.0%  $           1,625.00 N/A N/A
HBX-4519DS-A1M ANT.HB XP; FACTORY INSTALLED ATM200-A20 EA  $        2,850.00 0.0%  $           2,850.00 N/A N/A
HBX-4519DS-R2M ANTENNA; HB XPOL;VT FACTORY INSTL ATM200 EA  $        2,850.00 0.0%  $           2,850.00 N/A N/A
HBX-4519DS-VTM ANTENNA; HI-BAND XPOL VT EA  $        2,460.00 0.0%  $           2,460.00 N/A N/A
HBX-6511DS-T10M ANTENNA; MICROCELL EA  $        1,315.00 0.0%  $           1,315.00 N/A N/A
HBX-6513DS-A1M ANTENNA; HI BAND; XPOL; W/ ATM200-A20 EA  $        1,155.00 0.0%  $           1,155.00 N/A N/A
HBX-6513DS-R2M ANTENNA; HI BAND; XPOL; W/ ATM200 EA  $        1,155.00 0.0%  $           1,155.00 N/A N/A
HBX-6513DS-VTM ANTENNA; HI BAND; XPOL; VT EA  $           765.00 0.0%  $              765.00 N/A N/A
HBX-6516DP-A1M ANT; HI BAND W/ACTUATOR EA  $        1,770.00 0.0%  $           1,770.00 N/A N/A
HBX-6516DP-VTM ANTENNA; XPOL; VT; USLS EA  $        1,500.00 0.0%  $           1,500.00 N/A N/A
HBX-6516DS1-VTM ANT; HIBAND; VT EA  $        1,165.00 0.0%  $           1,165.00 N/A N/A
HBX-6516DS-A1M ANTENNA; HI BAND; XPOL; W/ ATM200-A20 EA  $        1,360.00 0.0%  $           1,360.00 N/A N/A
HBX-6516DS-R2M ANTENNA; HI BAND; XPOL; VT W/ ATM200 EA  $        1,360.00 0.0%  $           1,360.00 N/A N/A
HBX-6516DS-T0M ANTENNA; HI BAND; XPOL; TO EA  $           790.00 0.0%  $              790.00 N/A N/A
HBX-6516DS-T2M ANTENNA; HI BAND; XPOL; T2 EA  $           790.00 0.0%  $              790.00 N/A N/A
HBX-6516DS-T6M ANTENNA; HI-BAND; XPOL; T6 EA  $           790.00 0.0%  $              790.00 N/A N/A
HBX-6516DS-VTM ANTENNA; HI-BAND XPOL VT EA  $           970.00 0.0%  $              970.00 N/A N/A
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HBX-6517DS-A1M ANTENNA; HI-BAND; XPOL; W/ATM200-A20 EA  $        1,650.00 0.0%  $           1,650.00 N/A N/A
HBX-6517DS-R2M ANTENNA; HI-BAND; XPOL; W/ATM200 EA  $        1,650.00 0.0%  $           1,650.00 N/A N/A
HBX-6517DS-T0M ANTENNA; HI-BAND; XPOL; T0 EA  $        1,095.00 0.0%  $           1,095.00 N/A N/A
HBX-6517DS-T2M ANTENNA; HI-BAND; XPOL; T2 EA  $        1,195.00 0.0%  $           1,195.00 N/A N/A
HBX-6517DS-VTM ANTENNA; HI-BAND; XPOL; VT EA  $        1,260.00 0.0%  $           1,260.00 N/A N/A
HBX-6519DS-T0M ANTENNA; HI-BAND; XPOL; T0 EA  $        1,980.00 0.0%  $           1,980.00 N/A N/A
HBX-6519DS-T2M ANTENNA; XPOL; HI-BAND; T2 EA  $        1,980.00 0.0%  $           1,980.00 N/A N/A
HBX-9014DS-A1M ANTENNA; HI-BAND; XPOL; W / ATM200-A20 EA  $        1,440.00 0.0%  $           1,440.00 N/A N/A
HBX-9014DS-R2M ANTENNA; HI-BAND; XPOL; W / ATM200 EA  $        1,440.00 0.0%  $           1,440.00 N/A N/A
HBX-9014DS-T2M ANTENNA; HI-BAND; XPOL; FIXED TILT EA  $           720.00 0.0%  $              720.00 N/A N/A
HBX-9014DS-VTM ANTENNA; HI-BAND; XPOL; VT EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
HBX-9016DS-A1M ANT; XPOL; HI BAND; W/ACTUATOR EA  $        1,780.00 0.0%  $           1,780.00 N/A N/A
HBX-9016DS-R2M ANTENNA; HI-BAND; XPOL; W/ATM200 EA  $        1,780.00 0.0%  $           1,780.00 N/A N/A
HBX-9016DS-T2M ANTENNA; HI-BAND; XPOL EA  $        1,305.00 0.0%  $           1,305.00 N/A N/A
HBX-9016DS-VTM ANTENNA; HI-BAND; XPOL; VT EA  $        1,390.00 0.0%  $           1,390.00 N/A N/A
HBXX-3319DS-A2M ANTENNA;HB XXP FACTORY INSTAL ATM200-A20 EA  $        3,930.00 0.0%  $           3,930.00 N/A N/A
HBXX-3319DS-VTM ANTENNA; HI-BAND XXPOL VT EA  $        3,150.00 0.0%  $           3,150.00 N/A N/A
HBXX-3817TB1-VTM ANT; HIBAND; TWINBEAM; VT EA  $        3,415.00 0.0%  $           3,415.00 N/A N/A
HBXX-6513DS-A2M ANTENNA; HI-BAND; QUAD;XPOL;W/ATM200-A20 EA  $        2,245.00 0.0%  $           2,245.00 N/A N/A
HBXX-6513DS-VTM ANTENNA; HI-BAND; QUAD; XPOL; VT EA  $        1,465.00 0.0%  $           1,465.00 N/A N/A
HBXX-6516DS-A2M ANTENNA; HI-BAND; XXPOL; W/ATM200-A20 EA  $        2,585.00 0.0%  $           2,585.00 N/A N/A
HBXX-6516DS-R2M ANTENNA; HI-BAND; XXPOL; W/ATM200 EA  $        2,585.00 0.0%  $           2,585.00 N/A N/A
HBXX-6516DS-VTM ANTENNA; HI-BAND; XXPOL; VT EA  $        1,805.00 0.0%  $           1,805.00 N/A N/A
HBXX-6517DS-A2M ANTENNA; HI-BAND; XPOL; W/ATM200-A20 EA  $        3,155.00 0.0%  $           3,155.00 N/A N/A
HBXX-6517DS-R2M ANTENNA; HI-BAND; XPOL; W/ATM200 EA  $        3,155.00 0.0%  $           3,155.00 N/A N/A
HBXX-6517DS-VTM ANTENNA; HI-BAND; XPOL; VT EA  $        2,375.00 0.0%  $           2,375.00 N/A N/A
HBXX-9014DS-A2M ANTENNA; HI-BAND; XPOL; W/ATM200-A20 EA  $        3,160.00 0.0%  $           3,160.00 N/A N/A
HBXX-9014DS-R2M ANTENNA; HI-BAND; XPOL; W/ATM200 EA  $        3,160.00 0.0%  $           3,160.00 N/A N/A
HBXX-9014DS-VTM ANTENNA; HI-BAND; XPOL; VT EA  $        2,380.00 0.0%  $           2,380.00 N/A N/A
HBXX-9016DS-A2M ANTENNA; XPOL; QUAD; W/ACTUATOR EA  $        5,740.00 0.0%  $           5,740.00 N/A N/A
HBXX-9016DS-R2M ANTENNA; XPOL; QUAD; W/ACTUATOR EA  $        4,780.00 0.0%  $           4,780.00 N/A N/A
HBXX-9016DS-VTM ANTENNA; XPOL; QUAD; VT EA  $        4,000.00 0.0%  $           4,000.00 N/A N/A
HBXXX-6516DS-A3M ANTENNA; HI-BAND; XXXPOL; W/ATM200-A20 EA  $        7,355.00 0.0%  $           7,355.00 N/A N/A
HBXXX-6516DS-VTM ANTENNA; HI-BAND XXXPOL VT. EA  $        6,185.00 0.0%  $           6,185.00 N/A N/A
HDX10-59-P3A ANTENNA; 10'(3.0M) SHIELDED EA  $      28,240.00 0.0%  $         28,240.00 N/A N/A
HDX10-59-PGRA ANTENNA; 10'(3.0M) SHIELDED EA  $      30,050.00 0.0%  $         30,050.00 N/A N/A
HDX8-59-P3A ANTENNA; 8'(2.4M) ANGLE DIVERSITY EA  $      23,290.00 0.0%  $         23,290.00 N/A N/A
HFT1206-24S49-10 HYBRID ASSEMBLY; 6 AWG; 24SM; 10 FT EA  $        1,889.13 0.0%  $           1,889.13 N/A N/A
HFT1206-24S49-100 HYBRID ASSEMBLY; 6 AWG; 24SM; 100 FT EA  $        3,915.98 0.0%  $           3,915.98 N/A N/A
HFT1206-24S49-110 HYBRID ASSEMBLY; 6 AWG; 24SM; 110 FT EA  $        4,144.82 0.0%  $           4,144.82 N/A N/A
HFT1206-24S49-120 HYBRID ASSEMBLY; 6 AWG; 24SM; 120 FT EA  $        4,373.65 0.0%  $           4,373.65 N/A N/A
HFT1206-24S49-130 HYBRID ASSEMBLY; 6 AWG; 24SM; 130 FT EA  $        4,591.60 0.0%  $           4,591.60 N/A N/A
HFT1206-24S49-140 HYBRID ASSEMBLY; 6 AWG; 24SM; 140 FT EA  $        4,809.55 0.0%  $           4,809.55 N/A N/A
HFT1206-24S49-150 HYBRID ASSEMBLY; 6 AWG; 24SM; 150 FT EA  $        5,027.48 0.0%  $           5,027.48 N/A N/A

784 of 9702



New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Andrews                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence 
Cost per 

Month per 
U/M 

(Hr, Unit, 
etc.)

HFT1206-24S49-160 HYBRID ASSEMBLY; 6 AWG; 24SM; 160 FT EA  $        5,245.43 0.0%  $           5,245.43 N/A N/A
HFT1206-24S49-170 HYBRID ASSEMBLY; 6 AWG; 24SM; 170 FT EA  $        5,463.38 0.0%  $           5,463.38 N/A N/A
HFT1206-24S49-180 HYBRID ASSEMBLY; 6 AWG; 24SM; 180 FT EA  $        5,681.31 0.0%  $           5,681.31 N/A N/A
HFT1206-24S49-190 HYBRID ASSEMBLY; 6 AWG; 24SM; 190 FT EA  $        5,899.26 0.0%  $           5,899.26 N/A N/A
HFT1206-24S49-20 HYBRID ASSEMBLY; 6 AWG; 24SM; 20 FT EA  $        2,107.08 0.0%  $           2,107.08 N/A N/A
HFT1206-24S49-200 HYBRID ASSEMBLY; 6 AWG; 24SM; 200 FT EA  $        6,117.19 0.0%  $           6,117.19 N/A N/A
HFT1206-24S49-210 HYBRID ASSEMBLY; 6 AWG; 24SM; 210 FT EA  $        6,335.13 0.0%  $           6,335.13 N/A N/A
HFT1206-24S49-220 HYBRID ASSEMBLY; 6 AWG; 24SM; 220 FT EA  $        6,553.08 0.0%  $           6,553.08 N/A N/A
HFT1206-24S49-230 HYBRID ASSEMBLY; 6 AWG; 24SM; 230 FT EA  $        6,771.01 0.0%  $           6,771.01 N/A N/A
HFT1206-24S49-240 HYBRID ASSEMBLY; 6 AWG; 24SM; 240 FT EA  $        6,988.96 0.0%  $           6,988.96 N/A N/A
HFT1206-24S49-250 HYBRID ASSEMBLY; 6 AWG; 24SM; 250 FT EA  $        7,206.89 0.0%  $           7,206.89 N/A N/A
HFT1206-24S49-260 HYBRID ASSEMBLY; 6 AWG; 24SM; 260 FT EA  $        7,424.84 0.0%  $           7,424.84 N/A N/A
HFT1206-24S49-270 HYBRID ASSEMBLY; 6 AWG; 24SM; 270 FT EA  $        7,642.79 0.0%  $           7,642.79 N/A N/A
HFT1206-24S49-280 HYBRID ASSEMBLY; 6 AWG; 24SM; 280 FT EA  $        7,860.72 0.0%  $           7,860.72 N/A N/A
HFT1206-24S49-290 HYBRID ASSEMBLY; 6 AWG; 24SM; 290 FT EA  $        8,078.67 0.0%  $           8,078.67 N/A N/A
HFT1206-24S49-30 HYBRID ASSEMBLY; 6 AWG; 24SM; 30 FT EA  $        2,325.01 0.0%  $           2,325.01 N/A N/A
HFT1206-24S49-300 HYBRID ASSEMBLY; 6 AWG; 24SM; 300 FT EA  $        8,296.62 0.0%  $           8,296.62 N/A N/A
HFT1206-24S49-310 HYBRID ASSEMBLY; 6 AWG; 24SM; 310 FT EA  $        8,514.55 0.0%  $           8,514.55 N/A N/A
HFT1206-24S49-320 HYBRID ASSEMBLY; 6 AWG; 24SM; 320 FT EA  $        8,732.49 0.0%  $           8,732.49 N/A N/A
HFT1206-24S49-330 HYBRID ASSEMBLY; 6 AWG; 24SM; 330 FT EA  $        8,950.43 0.0%  $           8,950.43 N/A N/A
HFT1206-24S49-340 HYBRID ASSEMBLY; 6 AWG; 24SM; 340 FT EA  $        9,168.37 0.0%  $           9,168.37 N/A N/A
HFT1206-24S49-350 HYBRID ASSEMBLY; 6 AWG; 24SM; 350 FT EA  $        9,386.32 0.0%  $           9,386.32 N/A N/A
HFT1206-24S49-360 HYBRID ASSEMBLY; 6 AWG; 24SM; 360 FT EA  $        9,604.25 0.0%  $           9,604.25 N/A N/A
HFT1206-24S49-370 HYBRID ASSEMBLY; 6 AWG; 24SM; 370 FT EA  $        9,822.20 0.0%  $           9,822.20 N/A N/A
HFT1206-24S49-380 HYBRID ASSEMBLY; 6 AWG; 24SM; 380 FT EA  $      10,040.15 0.0%  $         10,040.15 N/A N/A
HFT1206-24S49-390 HYBRID ASSEMBLY; 6 AWG; 24SM; 390 FT EA  $      10,258.08 0.0%  $         10,258.08 N/A N/A
HFT1206-24S49-40 HYBRID ASSEMBLY; 6 AWG; 24SM; 40 FT EA  $        2,542.95 0.0%  $           2,542.95 N/A N/A
HFT1206-24S49-400 HYBRID ASSEMBLY; 6 AWG; 24SM; 400 FT EA  $      10,476.03 0.0%  $         10,476.03 N/A N/A
HFT1206-24S49-50 HYBRID ASSEMBLY; 6 AWG; 24SM; 50 FT EA  $        2,771.79 0.0%  $           2,771.79 N/A N/A
HFT1206-24S49-60 HYBRID ASSEMBLY; 6 AWG; 24SM; 60 FT EA  $        3,000.63 0.0%  $           3,000.63 N/A N/A
HFT1206-24S49-70 HYBRID ASSEMBLY; 6 AWG; 24SM; 70 FT EA  $        3,229.46 0.0%  $           3,229.46 N/A N/A
HFT1206-24S49-80 HYBRID ASSEMBLY; 6 AWG; 24SM; 80 FT EA  $        3,458.31 0.0%  $           3,458.31 N/A N/A
HFT1206-24S49-90 HYBRID ASSEMBLY; 6 AWG; 24SM; 90 FT EA  $        3,915.98 0.0%  $           3,915.98 N/A N/A
HFT406-8S48-10 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;10 FT EA  $        1,118.43 0.0%  $           1,118.43 N/A N/A
HFT406-8S48-100 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;100 FT EA  $        2,050.34 0.0%  $           2,050.34 N/A N/A
HFT406-8S48-110 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;110 FT EA  $        2,153.89 0.0%  $           2,153.89 N/A N/A
HFT406-8S48-120 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;120 FT EA  $        2,257.43 0.0%  $           2,257.43 N/A N/A
HFT406-8S48-130 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;130 FT EA  $        2,360.97 0.0%  $           2,360.97 N/A N/A
HFT406-8S48-140 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;140 FT EA  $        2,464.52 0.0%  $           2,464.52 N/A N/A
HFT406-8S48-150 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;150 FT EA  $        2,568.06 0.0%  $           2,568.06 N/A N/A
HFT406-8S48-160 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;160 FT EA  $        2,671.62 0.0%  $           2,671.62 N/A N/A
HFT406-8S48-170 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;170 FT EA  $        2,775.15 0.0%  $           2,775.15 N/A N/A
HFT406-8S48-180 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;180 FT EA  $        2,878.69 0.0%  $           2,878.69 N/A N/A
HFT406-8S48-190 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;190 FT EA  $        2,982.25 0.0%  $           2,982.25 N/A N/A
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HFT406-8S48-20 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;20 FT EA  $        1,221.98 0.0%  $           1,221.98 N/A N/A
HFT406-8S48-200 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;200 FT EA  $        3,085.78 0.0%  $           3,085.78 N/A N/A
HFT406-8S48-210 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;210 FT EA  $        3,189.34 0.0%  $           3,189.34 N/A N/A
HFT406-8S48-220 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;220 FT EA  $        3,292.88 0.0%  $           3,292.88 N/A N/A
HFT406-8S48-230 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;230 FT EA  $        3,396.43 0.0%  $           3,396.43 N/A N/A
HFT406-8S48-240 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;240 FT EA  $        3,499.97 0.0%  $           3,499.97 N/A N/A
HFT406-8S48-250 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;250 FT EA  $        3,603.51 0.0%  $           3,603.51 N/A N/A
HFT406-8S48-260 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;260 FT EA  $        3,707.06 0.0%  $           3,707.06 N/A N/A
HFT406-8S48-270 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;270 FT EA  $        3,810.60 0.0%  $           3,810.60 N/A N/A
HFT406-8S48-280 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;280 FT EA  $        3,914.15 0.0%  $           3,914.15 N/A N/A
HFT406-8S48-290 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;290 FT EA  $        4,017.69 0.0%  $           4,017.69 N/A N/A
HFT406-8S48-30 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;30 FT EA  $        1,325.52 0.0%  $           1,325.52 N/A N/A
HFT406-8S48-300 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;300 FT EA  $        4,121.25 0.0%  $           4,121.25 N/A N/A
HFT406-8S48-310 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;310 FT EA  $        4,224.78 0.0%  $           4,224.78 N/A N/A
HFT406-8S48-320 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;320 FT EA  $        4,328.32 0.0%  $           4,328.32 N/A N/A
HFT406-8S48-330 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;330 FT EA  $        4,431.88 0.0%  $           4,431.88 N/A N/A
HFT406-8S48-340 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;340 FT EA  $        4,535.42 0.0%  $           4,535.42 N/A N/A
HFT406-8S48-350 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;350 FT EA  $        4,638.97 0.0%  $           4,638.97 N/A N/A
HFT406-8S48-360 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;360 FT EA  $        4,742.51 0.0%  $           4,742.51 N/A N/A
HFT406-8S48-370 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;370 FT EA  $        4,846.05 0.0%  $           4,846.05 N/A N/A
HFT406-8S48-380 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;380 FT EA  $        4,949.60 0.0%  $           4,949.60 N/A N/A
HFT406-8S48-390 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;390 FT EA  $        5,053.14 0.0%  $           5,053.14 N/A N/A
HFT406-8S48-40 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;40 FT EA  $        1,429.08 0.0%  $           1,429.08 N/A N/A
HFT406-8S48-400 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;400 FT EA  $        5,156.69 0.0%  $           5,156.69 N/A N/A
HFT406-8S48-50 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;50 FT EA  $        1,532.62 0.0%  $           1,532.62 N/A N/A
HFT406-8S48-60 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;60 FT EA  $        1,589.42 0.0%  $           1,589.42 N/A N/A
HFT406-8S48-70 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;70 FT EA  $        1,739.71 0.0%  $           1,739.71 N/A N/A
HFT406-8S48-80 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;80 FT EA  $        1,843.25 0.0%  $           1,843.25 N/A N/A
HFT406-8S48-90 HYBRID ASSEMBLY; 6 AWG; 8SM; DCL;90 FT EA  $        1,891.17 0.0%  $           1,891.17 N/A N/A
HFT412-2S27-12 HYBRID ASSEMBLY; 12 AWG; 2SM; DCL;12 FT EA  $           154.04 0.0%  $              154.04 N/A N/A
HFT412-2S27-15 HYBRID ASSEMBLY; 12 AWG; 2SM; DCL;15 FT EA  $           161.44 0.0%  $              161.44 N/A N/A
HFT412-2S27-20 HYBRID ASSEMBLY; 12 AWG; 2SM; DCL;20 FT EA  $           185.83 0.0%  $              185.83 N/A N/A
HFT412-2S27-25 HYBRID ASSEMBLY; 12 AWG; 2SM; DCL;25 FT EA  $           185.83 0.0%  $              185.83 N/A N/A
HFT412-2S27-3 HYBRID ASSEMBLY; 12 AWG; 2SM; DCL;3 FT EA  $           131.82 0.0%  $              131.82 N/A N/A
HFT412-2S27-30 HYBRID ASSEMBLY; 12 AWG; 2SM; DCL;30 FT EA  $           198.47 0.0%  $              198.47 N/A N/A
HFT412-2S27-6 HYBRID ASSEMBLY; 12 AWG; 2SM; DCL;6 FT EA  $           139.23 0.0%  $              139.23 N/A N/A
HFT412-2S27-9 HYBRID ASSEMBLY; 12 AWG; 2SM; DCL;9 FT EA  $           146.63 0.0%  $              146.63 N/A N/A
HFT412-2S28-12 HYBRID ASSEMBLY; 12 AWG; 2SM; DCL;12 FT EA  $           154.04 0.0%  $              154.04 N/A N/A
HFT412-2S28-15 HYBRID ASSEMBLY; 12 AWG; 2SM; DCL;15 FT EA  $           161.44 0.0%  $              161.44 N/A N/A
HFT412-2S28-3 HYBRID ASSEMBLY; 12 AWG; 2SM; DCL;3 FT EA  $           131.82 0.0%  $              131.82 N/A N/A
HFT412-2S28-6 HYBRID ASSEMBLY; 12 AWG; 2SM; DCL;6 FT EA  $           139.23 0.0%  $              139.23 N/A N/A
HFT412-2S28-9 HYBRID ASSEMBLY; 12 AWG; 2SM; DCL;9 FT EA  $           146.63 0.0%  $              146.63 N/A N/A
HFT412-2S29-12 HYBRID ASSEMBLY; 12 AWG; 2SM; 12 FT EA  $           154.04 0.0%  $              154.04 N/A N/A
HFT412-2S29-15 HYBRID ASSEMBLY; 12 AWG; 2SM; 15 FT EA  $           161.44 0.0%  $              161.44 N/A N/A
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HFT412-2S29-20 HYBRID ASSEMBLY; 12 AWG; 2SM; 20 FT EA  $           173.83 0.0%  $              173.83 N/A N/A
HFT412-2S29-25 HYBRID ASSEMBLY; 12 AWG; 2SM; 25 FT EA  $           185.83 0.0%  $              185.83 N/A N/A
HFT412-2S29-3 HYBRID ASSEMBLY; 12 AWG; 2SM; 3 FT EA  $           131.82 0.0%  $              131.82 N/A N/A
HFT412-2S29-30 HYBRID ASSEMBLY; 12 AWG; 2SM; 30 FT EA  $           198.47 0.0%  $              198.47 N/A N/A
HFT412-2S29-6 HYBRID ASSEMBLY; 12 AWG; 2SM; 6 FT EA  $           139.23 0.0%  $              139.23 N/A N/A
HFT412-2S29-9 HYBRID ASSEMBLY; 12 AWG; 2SM; 9 FT EA  $           146.63 0.0%  $              146.63 N/A N/A
HFT412-4S27-12 HYBRID ASSEMBLY; 12 AWG; 4SM; 12 FT EA  $           238.61 0.0%  $              238.61 N/A N/A
HFT412-4S27-15 HYBRID ASSEMBLY; 12 AWG; 4SM; 15 FT EA  $           250.08 0.0%  $              250.08 N/A N/A
HFT412-4S27-20 HYBRID ASSEMBLY; 12 AWG; 4SM; 20 FT EA  $           269.27 0.0%  $              269.27 N/A N/A
HFT412-4S27-25 HYBRID ASSEMBLY; 12 AWG; 4SM; 25 FT EA  $           287.86 0.0%  $              287.86 N/A N/A
HFT412-4S27-3 HYBRID ASSEMBLY; 12 AWG; 4SM; 3 FT EA  $           204.18 0.0%  $              204.18 N/A N/A
HFT412-4S27-30 HYBRID ASSEMBLY; 12 AWG; 4SM; 30 FT EA  $           307.42 0.0%  $              307.42 N/A N/A
HFT412-4S27-6 HYBRID ASSEMBLY; 12 AWG; 4SM; 6 FT EA  $           215.65 0.0%  $              215.65 N/A N/A
HFT412-4S27-9 HYBRID ASSEMBLY; 12 AWG; 4SM; 9 FT EA  $           227.14 0.0%  $              227.14 N/A N/A
HFT412-4S28-12 HYBRID ASSEMBLY; 12 AWG; 4SM; DCL;12 FT EA  $           238.61 0.0%  $              238.61 N/A N/A
HFT412-4S28-15 HYBRID ASSEMBLY; 12 AWG; 4SM; DCL;15 FT EA  $           250.08 0.0%  $              250.08 N/A N/A
HFT412-4S28-3 HYBRID ASSEMBLY; 12 AWG; 4SM; DCL;3 FT EA  $           204.18 0.0%  $              204.18 N/A N/A
HFT412-4S28-6 HYBRID ASSEMBLY; 12 AWG; 4SM; DCL;6 FT EA  $           215.65 0.0%  $              215.65 N/A N/A
HFT412-4S28-9 HYBRID ASSEMBLY; 12 AWG; 4SM; DCL;9 FT EA  $           227.14 0.0%  $              227.14 N/A N/A
HFT412-4S29-12 HYBRID ASSEMBLY; 12 AWG; 4SM; DCL;12 FT EA  $           238.61 0.0%  $              238.61 N/A N/A
HFT412-4S29-15 HYBRID ASSEMBLY; 12 AWG; 4SM; DCL;15 FT EA  $           250.08 0.0%  $              250.08 N/A N/A
HFT412-4S29-20 HYBRID ASSEMBLY; 12 AWG; 4SM; DCL;20 FT EA  $           269.27 0.0%  $              269.27 N/A N/A
HFT412-4S29-25 HYBRID ASSEMBLY; 12 AWG; 4SM; DCL;25 FT EA  $           287.86 0.0%  $              287.86 N/A N/A
HFT412-4S29-3 HYBRID ASSEMBLY; 12 AWG; 4SM; DCL;3 FT EA  $           204.18 0.0%  $              204.18 N/A N/A
HFT412-4S29-30 HYBRID ASSEMBLY; 12 AWG; 4SM; DCL;30 FT EA  $           307.42 0.0%  $              307.42 N/A N/A
HFT412-4S29-6 HYBRID ASSEMBLY; 12 AWG; 4SM; DCL;6 FT EA  $           215.65 0.0%  $              215.65 N/A N/A
HFT412-4S29-9 HYBRID ASSEMBLY; 12 AWG; 4SM; DCL;9 FT EA  $           227.14 0.0%  $              227.14 N/A N/A
HFT606-24S37-225 HYBRID ASSEMBLY; 6 AWG; 24SM; 225FT EA  $        3,675.11 0.0%  $           3,675.11 N/A N/A
HFT806-16S48-10 HYBRID ASSEMBLY; 6 AWG; 16SM; 10 FT EA  $        1,723.58 0.0%  $           1,723.58 N/A N/A
HFT806-16S48-100 HYBRID ASSEMBLY; 6 AWG; 16SM; 100 FT EA  $        3,389.45 0.0%  $           3,389.45 N/A N/A
HFT806-16S48-110 HYBRID ASSEMBLY; 6 AWG; 16SM; 110 FT EA  $        3,574.54 0.0%  $           3,574.54 N/A N/A
HFT806-16S48-120 HYBRID ASSEMBLY; 6 AWG; 16SM; 120 FT EA  $        3,759.63 0.0%  $           3,759.63 N/A N/A
HFT806-16S48-130 HYBRID ASSEMBLY; 6 AWG; 16SM; 130 FT EA  $        3,944.72 0.0%  $           3,944.72 N/A N/A
HFT806-16S48-140 HYBRID ASSEMBLY; 6 AWG; 16SM; 140 FT EA  $        4,129.82 0.0%  $           4,129.82 N/A N/A
HFT806-16S48-150 HYBRID ASSEMBLY; 6 AWG; 16SM; 150 FT EA  $        4,314.92 0.0%  $           4,314.92 N/A N/A
HFT806-16S48-160 HYBRID ASSEMBLY; 6 AWG; 16SM; 160 FT EA  $        4,500.02 0.0%  $           4,500.02 N/A N/A
HFT806-16S48-170 HYBRID ASSEMBLY; 6 AWG; 16SM; 170 FT EA  $        4,685.11 0.0%  $           4,685.11 N/A N/A
HFT806-16S48-180 HYBRID ASSEMBLY; 6 AWG; 16SM; 180 FT EA  $        4,870.20 0.0%  $           4,870.20 N/A N/A
HFT806-16S48-190 HYBRID ASSEMBLY; 6 AWG; 16SM; 190 FT EA  $        5,055.29 0.0%  $           5,055.29 N/A N/A
HFT806-16S48-20 HYBRID ASSEMBLY; 6 AWG; 16SM; 20 FT EA  $        1,908.68 0.0%  $           1,908.68 N/A N/A
HFT806-16S48-200 HYBRID ASSEMBLY; 6 AWG; 16SM; 200 FT EA  $        5,240.38 0.0%  $           5,240.38 N/A N/A
HFT806-16S48-210 HYBRID ASSEMBLY; 6 AWG; 16SM; 210 FT EA  $        5,425.49 0.0%  $           5,425.49 N/A N/A
HFT806-16S48-220 HYBRID ASSEMBLY; 6 AWG; 16SM; 220 FT EA  $        5,610.58 0.0%  $           5,610.58 N/A N/A
HFT806-16S48-230 HYBRID ASSEMBLY; 6 AWG; 16SM; 230 FT EA  $        5,795.68 0.0%  $           5,795.68 N/A N/A
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HFT806-16S48-240 HYBRID ASSEMBLY; 6 AWG; 16SM; 240 FT EA  $        5,980.77 0.0%  $           5,980.77 N/A N/A
HFT806-16S48-250 HYBRID ASSEMBLY; 6 AWG; 16SM; 250 FT EA  $        6,165.86 0.0%  $           6,165.86 N/A N/A
HFT806-16S48-260 HYBRID ASSEMBLY; 6 AWG; 16SM; 260 FT EA  $        6,350.95 0.0%  $           6,350.95 N/A N/A
HFT806-16S48-270 HYBRID ASSEMBLY; 6 AWG; 16SM; 270 FT EA  $        6,536.06 0.0%  $           6,536.06 N/A N/A
HFT806-16S48-280 HYBRID ASSEMBLY; 6 AWG; 16SM; 280 FT EA  $        6,721.15 0.0%  $           6,721.15 N/A N/A
HFT806-16S48-290 HYBRID ASSEMBLY; 6 AWG; 16SM; 290 FT EA  $        6,906.25 0.0%  $           6,906.25 N/A N/A
HFT806-16S48-30 HYBRID ASSEMBLY; 6 AWG; 16SM; 30 FT EA  $        2,093.78 0.0%  $           2,093.78 N/A N/A
HFT806-16S48-300 HYBRID ASSEMBLY; 6 AWG; 16SM; 300 FT EA  $        7,091.34 0.0%  $           7,091.34 N/A N/A
HFT806-16S48-310 HYBRID ASSEMBLY; 6 AWG; 16SM; 310 FT EA  $        7,276.43 0.0%  $           7,276.43 N/A N/A
HFT806-16S48-320 HYBRID ASSEMBLY; 6 AWG; 16SM; 320 FT EA  $        7,461.52 0.0%  $           7,461.52 N/A N/A
HFT806-16S48-330 HYBRID ASSEMBLY; 6 AWG; 16SM; 330 FT EA  $        7,646.63 0.0%  $           7,646.63 N/A N/A
HFT806-16S48-340 HYBRID ASSEMBLY; 6 AWG; 16SM; 340 FT EA  $        7,831.72 0.0%  $           7,831.72 N/A N/A
HFT806-16S48-350 HYBRID ASSEMBLY; 6 AWG; 16SM; 350 FT EA  $        8,016.82 0.0%  $           8,016.82 N/A N/A
HFT806-16S48-360 HYBRID ASSEMBLY; 6 AWG; 16SM; 360 FT EA  $        8,201.91 0.0%  $           8,201.91 N/A N/A
HFT806-16S48-370 HYBRID ASSEMBLY; 6 AWG; 16SM; 370 FT EA  $        8,387.00 0.0%  $           8,387.00 N/A N/A
HFT806-16S48-380 HYBRID ASSEMBLY; 6 AWG; 16SM; 380 FT EA  $        8,572.09 0.0%  $           8,572.09 N/A N/A
HFT806-16S48-390 HYBRID ASSEMBLY; 6 AWG; 16SM; 390 FT EA  $        8,757.20 0.0%  $           8,757.20 N/A N/A
HFT806-16S48-40 HYBRID ASSEMBLY; 6 AWG; 16SM; 40 FT EA  $        2,278.88 0.0%  $           2,278.88 N/A N/A
HFT806-16S48-400 HYBRID ASSEMBLY; 6 AWG; 16SM; 400 FT EA  $        8,942.29 0.0%  $           8,942.29 N/A N/A
HFT806-16S48-50 HYBRID ASSEMBLY; 6 AWG; 16SM; 50 FT EA  $        2,463.97 0.0%  $           2,463.97 N/A N/A
HFT806-16S48-60 HYBRID ASSEMBLY; 6 AWG; 16SM; 60 FT EA  $        2,649.06 0.0%  $           2,649.06 N/A N/A
HFT806-16S48-70 HYBRID ASSEMBLY; 6 AWG; 16SM; 70 FT EA  $        2,834.15 0.0%  $           2,834.15 N/A N/A
HFT806-16S48-80 HYBRID ASSEMBLY; 6 AWG; 16SM; 80 FT EA  $        3,019.25 0.0%  $           3,019.25 N/A N/A
HFT806-16S48-90 HYBRID ASSEMBLY; 6 AWG; 16SM; 90 FT EA  $        3,204.35 0.0%  $           3,204.35 N/A N/A
HG-144-384-158 1-5/8" HANGER GROMMET FOR 1/4";3/8"CABLE EA  $             27.60 0.0%  $                27.60 N/A N/A
HG-22MM-114 1-1/4" HANGER GROMMET W/ 22MM HOLE 10pk EA  $             25.14 0.0%  $                25.14 N/A N/A
HG-27MM-114 1-1/4" HANGER GROMMET W/ 27MM HOLE 10pk EA  $             25.14 0.0%  $                25.14 N/A N/A
HG-38-114 1-1/4" HANGER GROMMET W/ 10MM HOLE 10 PK EA  $             23.31 0.0%  $                23.31 N/A N/A
HG-38-78 7/8" HANGER GROMMET W/ 10MM HOLE 10 PK EA  $             13.88 0.0%  $                13.88 N/A N/A
HG-58-114 1-1/4" HANGER GROMMET W/ 19MM HOLE 10 PK EA  $             25.14 0.0%  $                25.14 N/A N/A
HG-5MM-12 1/2" HANGER GROMMET WITH 5MM HOLE 10PK EA  $             12.98 0.0%  $                12.98 N/A N/A
HG-MSF-158 1-5/8" GROMMET W/ MULTI-SIZE HOLES 10PK EA  $             27.60 0.0%  $                27.60 N/A N/A
HH45A-2XB1 ANT;QUAD HB; INTERNAL RET AND BIAS TEE EA  $        4,500.00 0.0%  $           4,500.00 N/A N/A
HJ11-50 HJ11-50 HELIAX FT  $             59.36 0.0%  $                59.36 N/A N/A
HJ11-50-BC 4" AIR DIELECTRIC CABLE FOR BROADCAST FT  $             62.33 0.0%  $                62.33 N/A N/A
HJ5-50 HJ5-50 HELIAX 7/8 (black PE JACKET) FT  $             14.71 0.0%  $                14.71 N/A N/A
HJ5-50-BC 7/8" AIR DIELECTRIC CABLE FOR BROADCAST FT  $             16.54 0.0%  $                16.54 N/A N/A
HJ5RP-50 7/8" AIR CABLE CATVP RATED HELIAX FT  $             21.95 0.0%  $                21.95 N/A N/A
HJ5RPV-50 7/8" AIR CABLE CATVP RATED HELIAX FT  $             21.95 0.0%  $                21.95 N/A N/A
HJ7-50A HJ7-50A HELIAX 1 5/8 FT  $             27.57 0.0%  $                27.57 N/A N/A
HJ7-50A-BC 1-5/8" AIR CABLE FOR BROADCAST FT  $             29.07 0.0%  $                29.07 N/A N/A
HJ7RPV-50 1 5/8" AIR CABLE CATVP RATED HELIAX FT  $             38.58 0.0%  $                38.58 N/A N/A
HJ8-50B HJ8-50B HELIAX 3" FT  $             47.23 0.0%  $                47.23 N/A N/A
HJ8-50B-BC 3" AIR DIELECTRIC CABLE FOR BROADCAST FT  $             49.82 0.0%  $                49.82 N/A N/A
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HJ9-50 HJ9-50 5" HELIAX FT  $             81.09 0.0%  $                81.09 N/A N/A
HJ9-50-BC 5" AIR DIELECTRIC CABLE FOR BROADCAST FT  $             85.52 0.0%  $                85.52 N/A N/A
HJ9HP-50 HJ9HP-50 HELIAX FT  $           178.30 0.0%  $              178.30 N/A N/A
HJ9HP-50-BC 5" HIGH POWER AIR CABLE FOR BROADCAST FT  $           190.78 0.0%  $              190.78 N/A N/A
HK-CL-U Universal Waveguide Ladder Hardware EA  $             13.92 0.0%  $                13.92 N/A N/A
HKDM300 Dish stand-off wall mt hardware kit EA  $           175.84 0.0%  $              175.84 N/A N/A
HKL-CL-U Univ. Cable Ladder Attachment Kit EA  $           164.00 0.0%  $              164.00 N/A N/A
HKWTTMA Hardware kit for WTTMA Tripods EA  $             97.59 0.0%  $                97.59 N/A N/A
HP10-105-P1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-105-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,480.00 0.0%  $         15,480.00 N/A N/A
HP10-105-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,660.00 0.0%  $         17,660.00 N/A N/A
HP10-105-PGRA ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,200.00 0.0%  $         16,200.00 N/A N/A
HP10-107-D1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-107-D1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-107-D2M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-107-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,480.00 0.0%  $         15,480.00 N/A N/A
HP10-107-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,660.00 0.0%  $         17,660.00 N/A N/A
HP10-107-P1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-107-P1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-107-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,480.00 0.0%  $         15,480.00 N/A N/A
HP10-107-P4A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,460.00 0.0%  $         15,460.00 N/A N/A
HP10-107-PGRA ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,140.00 0.0%  $         16,140.00 N/A N/A
HP10-107-R1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      12,880.00 0.0%  $         12,880.00 N/A N/A
HP10-107-R1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-122-C1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-122-C1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,780.00 0.0%  $         16,780.00 N/A N/A
HP10-122-C3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,480.00 0.0%  $         15,480.00 N/A N/A
HP10-122-C3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,660.00 0.0%  $         17,660.00 N/A N/A
HP10-130-B1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-130-B1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-130-D1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-130-D2M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-130-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,660.00 0.0%  $         17,660.00 N/A N/A
HP10-130-R1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-130-R3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,480.00 0.0%  $         15,480.00 N/A N/A
HP10-130-R3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,660.00 0.0%  $         17,660.00 N/A N/A
HP10-144-B1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-144-B1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-144-U3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,480.00 0.0%  $         15,480.00 N/A N/A
HP10-36-D1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-36-D1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-36-D2M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-36-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,660.00 0.0%  $         17,660.00 N/A N/A
HP10-36-P2A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
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HP10-36-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,480.00 0.0%  $         15,480.00 N/A N/A
HP10-36-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,780.00 0.0%  $         16,780.00 N/A N/A
HP10-44-D1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-44-D1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-44-D2M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-44-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,480.00 0.0%  $         15,480.00 N/A N/A
HP10-44-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,660.00 0.0%  $         17,660.00 N/A N/A
HP10-44-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,660.00 0.0%  $         17,660.00 N/A N/A
HP10-44-P1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-44-P1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-44-P2A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-44-P2M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-44-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,480.00 0.0%  $         15,480.00 N/A N/A
HP10-44-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,660.00 0.0%  $         17,660.00 N/A N/A
HP10-57W-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,480.00 0.0%  $         15,480.00 N/A N/A
HP10-57W-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,660.00 0.0%  $         17,660.00 N/A N/A
HP10-57W-P1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-57W-P1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-57W-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,480.00 0.0%  $         15,480.00 N/A N/A
HP10-57W-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,660.00 0.0%  $         17,660.00 N/A N/A
HP10-59-D1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-59-D2A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-59-D2M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-59-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,480.00 0.0%  $         15,480.00 N/A N/A
HP10-59-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,660.00 0.0%  $         17,660.00 N/A N/A
HP10-59-D4A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,460.00 0.0%  $         15,460.00 N/A N/A
HP10-59-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,660.00 0.0%  $         17,660.00 N/A N/A
HP10-59-P1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-59-P1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-59-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,480.00 0.0%  $         15,480.00 N/A N/A
HP10-59W-D1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-59W-D1M ANTENNA; 10'(3.0m) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-59W-D2A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-59W-P1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-59W-P1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-59W-P2M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-59W-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,480.00 0.0%  $         15,480.00 N/A N/A
HP10-59W-P3M ANTENNA; 10'(3.0m) SHIELDED EA  $      16,780.00 0.0%  $         16,780.00 N/A N/A
HP10-59W-PGRA ANTENNA 10FT (3.0M) SHIELDED EA  $      17,980.00 0.0%  $         17,980.00 N/A N/A
HP10-611-P1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,620.00 0.0%  $         21,620.00 N/A N/A
HP10-611-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      23,220.00 0.0%  $         23,220.00 N/A N/A
HP10-65-D1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-65-D1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-65-D2A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
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HP10-65-D2M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-65-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,480.00 0.0%  $         15,480.00 N/A N/A
HP10-65-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,660.00 0.0%  $         17,660.00 N/A N/A
HP10-65-P1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-65-P1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-65-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,480.00 0.0%  $         15,480.00 N/A N/A
HP10-65-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,660.00 0.0%  $         17,660.00 N/A N/A
HP10-65-P4A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,460.00 0.0%  $         15,460.00 N/A N/A
HP10-65-PGRA ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,980.00 0.0%  $         17,980.00 N/A N/A
HP10-71-D1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      14,570.00 0.0%  $         14,570.00 N/A N/A
HP10-71-D1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-71-D2A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-71-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,480.00 0.0%  $         15,480.00 N/A N/A
HP10-71-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,660.00 0.0%  $         17,660.00 N/A N/A
HP10-71-P1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-71-P1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-71-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,480.00 0.0%  $         15,480.00 N/A N/A
HP10-71-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,690.00 0.0%  $         17,690.00 N/A N/A
HP10-71W-B1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-71W-B1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-71W-B2M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-71W-D1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-71W-D1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-71W-D2A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-71W-D2M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-71W-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,480.00 0.0%  $         15,480.00 N/A N/A
HP10-71W-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,660.00 0.0%  $         17,660.00 N/A N/A
HP10-71W-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,660.00 0.0%  $         17,660.00 N/A N/A
HP10-71W-P1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-71W-P1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-71W-P2A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-71W-P2M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-71W-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,480.00 0.0%  $         15,480.00 N/A N/A
HP10-71W-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,660.00 0.0%  $         17,660.00 N/A N/A
HP10-71W-PGRA ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,980.00 0.0%  $         17,980.00 N/A N/A
HP10-71W-R1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-71W-R1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-71W-R2M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-71W-R3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,480.00 0.0%  $         15,480.00 N/A N/A
HP10-74-D1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-77-D1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-77-D1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-77-D2A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-77-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,480.00 0.0%  $         15,480.00 N/A N/A
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HP10-77-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,660.00 0.0%  $         17,660.00 N/A N/A
HP10-77-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,660.00 0.0%  $         17,660.00 N/A N/A
HP10-77-P1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-77-P1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-77-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,480.00 0.0%  $         15,480.00 N/A N/A
HP10-77-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,660.00 0.0%  $         17,660.00 N/A N/A
HP10-77-R1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-77-R3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,660.00 0.0%  $         17,660.00 N/A N/A
HP10-82-D1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-82-D1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
HP10-82-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,480.00 0.0%  $         15,480.00 N/A N/A
HP10-82-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,660.00 0.0%  $         17,660.00 N/A N/A
HP10-82-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,660.00 0.0%  $         17,660.00 N/A N/A
HP10-82-P1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP10-82-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,480.00 0.0%  $         15,480.00 N/A N/A
HP10F-57W-N1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      13,880.00 0.0%  $         13,880.00 N/A N/A
HP12-105-P1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-105-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,910.00 0.0%  $         20,910.00 N/A N/A
HP12-107-D1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-107-D2M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-107-D4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,910.00 0.0%  $         20,910.00 N/A N/A
HP12-107-P1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-122-C1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-122-C3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,910.00 0.0%  $         20,910.00 N/A N/A
HP12-122-D1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-36-D1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-36-D2M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-36-D4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,910.00 0.0%  $         20,910.00 N/A N/A
HP12-36-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,910.00 0.0%  $         20,910.00 N/A N/A
HP12-44-D1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-44-D2M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-44-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,910.00 0.0%  $         20,910.00 N/A N/A
HP12-44-D4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,910.00 0.0%  $         20,910.00 N/A N/A
HP12-44-P1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-57W-P1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-57W-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,910.00 0.0%  $         20,910.00 N/A N/A
HP12-59-D1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-59-D2M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-59-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,910.00 0.0%  $         20,910.00 N/A N/A
HP12-59-D4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,910.00 0.0%  $         20,910.00 N/A N/A
HP12-59-P1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-59-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      21,900.00 0.0%  $         21,900.00 N/A N/A
HP12-59-P4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      21,900.00 0.0%  $         21,900.00 N/A N/A
HP12-59-PGRM ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,930.00 0.0%  $         22,930.00 N/A N/A
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HP12-59W-D1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-59W-D2M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-59W-P1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-59W-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      19,820.00 0.0%  $         19,820.00 N/A N/A
HP12-59W-PGRM ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,930.00 0.0%  $         22,930.00 N/A N/A
HP12-611-P1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      27,110.00 0.0%  $         27,110.00 N/A N/A
HP12-65-D1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-65-D2M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-65-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,910.00 0.0%  $         20,910.00 N/A N/A
HP12-65-D4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,910.00 0.0%  $         20,910.00 N/A N/A
HP12-65-P1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-65-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,910.00 0.0%  $         20,910.00 N/A N/A
HP12-71-D1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-71-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,910.00 0.0%  $         20,910.00 N/A N/A
HP12-71-P1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-71-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,910.00 0.0%  $         20,910.00 N/A N/A
HP12-71W-B1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-71W-B2M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-71W-B3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,910.00 0.0%  $         20,910.00 N/A N/A
HP12-71W-D1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-71W-D2M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-71W-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,910.00 0.0%  $         20,910.00 N/A N/A
HP12-71W-D4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,910.00 0.0%  $         20,910.00 N/A N/A
HP12-71W-P1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-71W-P2M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-71W-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,910.00 0.0%  $         20,910.00 N/A N/A
HP12-71W-R1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-71W-R2M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-77-D1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-77-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,910.00 0.0%  $         20,910.00 N/A N/A
HP12-77-P1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-77-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,910.00 0.0%  $         20,910.00 N/A N/A
HP12-82-B1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-82-D1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-82-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,910.00 0.0%  $         20,910.00 N/A N/A
HP12-82-P1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP12-82-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,910.00 0.0%  $         20,910.00 N/A N/A
HP12F-57W-N1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
HP15-44-D1M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      30,560.00 0.0%  $         30,560.00 N/A N/A
HP15-44-D2M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      30,560.00 0.0%  $         30,560.00 N/A N/A
HP15-44-D4M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      33,260.00 0.0%  $         33,260.00 N/A N/A
HP15-44-P1M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      30,560.00 0.0%  $         30,560.00 N/A N/A
HP15-59-D1M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      30,560.00 0.0%  $         30,560.00 N/A N/A
HP15-59-D2M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      30,560.00 0.0%  $         30,560.00 N/A N/A
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HP15-59-D3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      33,260.00 0.0%  $         33,260.00 N/A N/A
HP15-59-D4M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      33,260.00 0.0%  $         33,260.00 N/A N/A
HP15-59-P1M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      30,560.00 0.0%  $         30,560.00 N/A N/A
HP15-59-P3M ANTENNA; 15'(4.5m) SHIELDED EA  $      33,260.00 0.0%  $         33,260.00 N/A N/A
HP15-59W-D1M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      30,560.00 0.0%  $         30,560.00 N/A N/A
HP15-59W-D2M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      30,560.00 0.0%  $         30,560.00 N/A N/A
HP15-65-D1M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      30,560.00 0.0%  $         30,560.00 N/A N/A
HP15-65-D2M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      30,560.00 0.0%  $         30,560.00 N/A N/A
HP15-65-D4M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      33,260.00 0.0%  $         33,260.00 N/A N/A
HP15-65-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      33,260.00 0.0%  $         33,260.00 N/A N/A
HP15-71-D1M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      30,560.00 0.0%  $         30,560.00 N/A N/A
HP15-71-P1M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      30,560.00 0.0%  $         30,560.00 N/A N/A
HP15-71-P2M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      30,560.00 0.0%  $         30,560.00 N/A N/A
HP15-71-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      33,260.00 0.0%  $         33,260.00 N/A N/A
HP15-71W-D1M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      30,560.00 0.0%  $         30,560.00 N/A N/A
HP15-71W-D2M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      30,560.00 0.0%  $         30,560.00 N/A N/A
HP15-71W-D4M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      33,260.00 0.0%  $         33,260.00 N/A N/A
HP15-71W-P1M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      30,560.00 0.0%  $         30,560.00 N/A N/A
HP15-71W-P2M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      30,560.00 0.0%  $         30,560.00 N/A N/A
HP15-71W-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      33,260.00 0.0%  $         33,260.00 N/A N/A
HP15-77-D1M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      30,560.00 0.0%  $         30,560.00 N/A N/A
HP15-77-D3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      33,260.00 0.0%  $         33,260.00 N/A N/A
HP15-77-P1M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      30,560.00 0.0%  $         30,560.00 N/A N/A
HP15-77-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      33,260.00 0.0%  $         33,260.00 N/A N/A
HP15-82-D1M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      30,560.00 0.0%  $         30,560.00 N/A N/A
HP15-82-P1M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      30,560.00 0.0%  $         30,560.00 N/A N/A
HP15-82-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      33,260.00 0.0%  $         33,260.00 N/A N/A
HP4-102-D3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-102-P3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-105-D3A/D ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-105-P3A/D ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-107-B3A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-107-D3A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-107-D4A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-107-P3A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-107-P4A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-107-PGRA/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        6,310.00 0.0%  $           6,310.00 N/A N/A
HP4-130-C3A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-130-CGRA/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        6,310.00 0.0%  $           6,310.00 N/A N/A
HP4-130-D3A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-44-D3A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-44-D4A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-44-P3A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-44-P4A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
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HP4-57W-D3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-57W-D4A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-57W-P3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-57W-PGRA/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        6,310.00 0.0%  $           6,310.00 N/A N/A
HP4-65-D3A/C ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-65-D4A/C ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-65-P3A/C ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-71-B3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-71-D3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-71-P3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-71W-D3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-71W-D4A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-71W-DGRA/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        6,310.00 0.0%  $           6,310.00 N/A N/A
HP4-71W-P3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-71W-PGRA/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        6,310.00 0.0%  $           6,310.00 N/A N/A
HP4-71W-R3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-77-D3A/D ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-77-P3A/D 4ft. (1.2m) HIGH PERF ANT. SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-77-R3A/D 4ft. (1.2m) HIGH PERF ANT. SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4-82-P3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP4F-57W-N3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        4,810.00 0.0%  $           4,810.00 N/A N/A
HP6-102-D3A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,820.00 0.0%  $           9,820.00 N/A N/A
HP6-102-P1A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-102-P3A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,820.00 0.0%  $           9,820.00 N/A N/A
HP6-105-D2A/D ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-105-P1A/D ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-105-P3A/D ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,820.00 0.0%  $           9,820.00 N/A N/A
HP6-107-D1A/H ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-107-D2A/H ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-107-D4A/H ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,820.00 0.0%  $           9,820.00 N/A N/A
HP6-107-P1A/H ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-107-P1A/H-P ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,120.00 0.0%  $           9,120.00 N/A N/A
HP6-107-P3A/H ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,820.00 0.0%  $           9,820.00 N/A N/A
HP6-107-P3A/H-P ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,120.00 0.0%  $         10,120.00 N/A N/A
HP6-107-PGRA/H 6ft 1.8m ANTENNA SHIELDED EA  $      11,320.00 0.0%  $         11,320.00 N/A N/A
HP6-122-B1A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-122-C1A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-122-D1A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-130-B1A/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-130-C1A/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-130-CGRA/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $      11,320.00 0.0%  $         11,320.00 N/A N/A
HP6-130-D4A/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,820.00 0.0%  $           9,820.00 N/A N/A
HP6-36-D1A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-36-D2A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
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HP6-44-D1A/G ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-44-D2A/G ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-44-P1A/G ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-44-P2A/G ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-44-P3A/G ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,820.00 0.0%  $           9,820.00 N/A N/A
HP6-57W-D1A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-57W-P1A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-57W-P2A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-57W-P3A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,820.00 0.0%  $           9,820.00 N/A N/A
HP6-59-D1A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-59-D2A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-59-D3A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,820.00 0.0%  $           9,820.00 N/A N/A
HP6-59-D4A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,820.00 0.0%  $           9,820.00 N/A N/A
HP6-59-P1A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-59-P1A/K-P ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,120.00 0.0%  $           9,120.00 N/A N/A
HP6-59-P2A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-59-P3A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,820.00 0.0%  $           9,820.00 N/A N/A
HP6-59-P3A/K-P ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,120.00 0.0%  $         10,120.00 N/A N/A
HP6-59-PGRA/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $      11,320.00 0.0%  $         11,320.00 N/A N/A
HP6-59W-D1A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-59W-D2A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-59W-D4A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,820.00 0.0%  $           9,820.00 N/A N/A
HP6-59W-P1A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-59W-P1A/C-P ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,690.00 0.0%  $           9,690.00 N/A N/A
HP6-59W-P2A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-59W-P3A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,820.00 0.0%  $           9,820.00 N/A N/A
HP6-59W-PGNA/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $      11,320.00 0.0%  $         11,320.00 N/A N/A
HP6-65-D1A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-65-D3A/K ANTENNA; 6'(1.8M) SHIELDED EA  $        9,820.00 0.0%  $           9,820.00 N/A N/A
HP6-65-D4A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,820.00 0.0%  $           9,820.00 N/A N/A
HP6-65-P1A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-65-P2A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-65-P3A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,820.00 0.0%  $           9,820.00 N/A N/A
HP6-65-P3A/K-P ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,120.00 0.0%  $         10,120.00 N/A N/A
HP6-65-PGRA/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $      11,320.00 0.0%  $         11,320.00 N/A N/A
HP6-71-B1A/G ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-71-D1A/G ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-71-D3A/G ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,820.00 0.0%  $           9,820.00 N/A N/A
HP6-71-P1A/G ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-71-P3A/G ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,820.00 0.0%  $           9,820.00 N/A N/A
HP6-71-P3A/G-P ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,120.00 0.0%  $         10,120.00 N/A N/A
HP6-71W-B3A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,820.00 0.0%  $           9,820.00 N/A N/A
HP6-71W-D1A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-71W-D2A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
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HP6-71W-D3A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,820.00 0.0%  $           9,820.00 N/A N/A
HP6-71W-D4A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,820.00 0.0%  $           9,820.00 N/A N/A
HP6-71W-P1A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-71W-P3A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,820.00 0.0%  $           9,820.00 N/A N/A
HP6-71W-R1A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-71W-R2A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-71W-R3A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,820.00 0.0%  $           9,820.00 N/A N/A
HP6-77-D1A/J ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-77-D2A/J ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-77-P1A/J ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-77-P3A/J ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,820.00 0.0%  $           9,820.00 N/A N/A
HP6-82-D1A/E ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6-82-P1A/E ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6F-52-NPA/A 6ft (1.8m) ANTENNA; SHIELDED EA  $        5,310.00 0.0%  $           5,310.00 N/A N/A
HP6F-57W-N1A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $        8,820.00 0.0%  $           8,820.00 N/A N/A
HP6F-57W-N3A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,820.00 0.0%  $           9,820.00 N/A N/A
HP8-102-D2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-102-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-102-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-102-R3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,320.00 0.0%  $         14,320.00 N/A N/A
HP8-105-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-105-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-105-P3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,320.00 0.0%  $         14,320.00 N/A N/A
HP8-105-PGRA ANTENNA SHIELDED 8FT EA  $      14,150.00 0.0%  $         14,150.00 N/A N/A
HP8-107-B1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HP8-107-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-107-D1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-107-D2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-107-D2M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-107-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-107-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,320.00 0.0%  $         14,320.00 N/A N/A
HP8-107-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-107-P1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-107-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-107-PGNA ANTENNA SHIELDED 8FT EA  $      14,150.00 0.0%  $         14,150.00 N/A N/A
HP8-107-R1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-107-R3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-107-R3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,320.00 0.0%  $         14,320.00 N/A N/A
HP8-122-B1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-122-B1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-122-C1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-122-C1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-122-C3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-122-CGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,150.00 0.0%  $         14,150.00 N/A N/A
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HP8-122-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-122-D1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-130-B1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-130-B2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-130-C1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-130-CGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,150.00 0.0%  $         14,150.00 N/A N/A
HP8-130-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-130-D1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-130-D2M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-130-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-130-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,320.00 0.0%  $         14,320.00 N/A N/A
HP8-130-R1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-130-R1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,545.00 0.0%  $         12,545.00 N/A N/A
HP8-130-R2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-130-R3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-144-B1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-144-B1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-144-B3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-144-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-144-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-144-R1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-144-R2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-144-R3A ANTENNA. 8'(2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-144-U3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-180-B1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-180-B1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-180-B3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-180-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-36-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-36-D1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-36-D2M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-36-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,320.00 0.0%  $         14,320.00 N/A N/A
HP8-36-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-44-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-44-D1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-44-D2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-44-D2M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-44-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,320.00 0.0%  $         14,320.00 N/A N/A
HP8-44-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-44-P1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-44-P2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-44-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-57W-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-57W-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
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HP8-57W-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-57W-P1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-57W-P2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-57W-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-59-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-59-D1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-59-D2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-59-D2M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-59-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-59-D3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,320.00 0.0%  $         14,320.00 N/A N/A
HP8-59-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,320.00 0.0%  $         14,320.00 N/A N/A
HP8-59-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-59-P1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-59-P2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-59-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-59-P3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,320.00 0.0%  $         14,320.00 N/A N/A
HP8-59-PGRA ANTENNA 8FT 2.4M EA  $      14,150.00 0.0%  $         14,150.00 N/A N/A
HP8-59W-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-59W-D1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-59W-D2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-59W-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-59W-P2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-59W-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-59W-PGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,150.00 0.0%  $         14,150.00 N/A N/A
HP8-611-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,250.00 0.0%  $         18,250.00 N/A N/A
HP8-65-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-65-D1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-65-D2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-65-D2M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-65-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-65-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,320.00 0.0%  $         14,320.00 N/A N/A
HP8-65-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-65-P1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-65-P2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-65-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-65-P3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,320.00 0.0%  $         14,320.00 N/A N/A
HP8-65-P4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-65-PGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,150.00 0.0%  $         14,150.00 N/A N/A
HP8-71-B1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-71-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-71-D1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-71-D2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-71-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-71-D3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,320.00 0.0%  $         14,320.00 N/A N/A
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HP8-71-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,320.00 0.0%  $         14,320.00 N/A N/A
HP8-71-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-71-P1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-71-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-71W-B1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-71W-B1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-71W-B2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-71W-B3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-71W-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-71W-D1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-71W-D2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-71W-D2M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-71W-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-71W-D3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,320.00 0.0%  $         14,320.00 N/A N/A
HP8-71W-D4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-71W-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,320.00 0.0%  $         14,320.00 N/A N/A
HP8-71W-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-71W-P1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-71W-P2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-71W-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-71W-P3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,320.00 0.0%  $         14,320.00 N/A N/A
HP8-71W-PGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,850.00 0.0%  $         12,850.00 N/A N/A
HP8-71W-R1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-71W-R1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-71W-R2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-71W-R2M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-71W-R3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-74-B1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-74-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-74-D2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-74-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-74-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-77-B1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-77-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-77-D1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-77-D2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-77-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-77-D4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-77-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,320.00 0.0%  $         14,320.00 N/A N/A
HP8-77-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-77-P1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-77-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-77-P3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,320.00 0.0%  $         14,320.00 N/A N/A
HP8-77-P4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
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HP8-77-R1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-77-R3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-77-R4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-82-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-82-D1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HP8-82-D2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-82-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-82-D4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HP8-82-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      10,950.00 0.0%  $         10,950.00 N/A N/A
HP8-82-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,350.00 0.0%  $         12,350.00 N/A N/A
HPT-BK1278 REPLACEMENT BLADE KT 1/2"&7/8" HPT TOOL EA    $           100.96 0.00%  $              100.96 N/A N/A
HPX10-102-R3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,800.00 0.0%  $         18,800.00 N/A N/A
HPX10-107-B1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-107-D1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-107-D1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-107-D2M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-107-D4A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,590.00 0.0%  $         16,590.00 N/A N/A
HPX10-107-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,800.00 0.0%  $         18,800.00 N/A N/A
HPX10-107-P1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-107-P1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-107-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,610.00 0.0%  $         16,610.00 N/A N/A
HPX10-107-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,820.00 0.0%  $         18,820.00 N/A N/A
HPX10-107-PGRA ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,110.00 0.0%  $         19,110.00 N/A N/A
HPX10-107-R1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-107-R3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,800.00 0.0%  $         18,800.00 N/A N/A
HPX10-122-C1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-122-C1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-127-B1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-127-C3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,610.00 0.0%  $         16,610.00 N/A N/A
HPX10-127-C3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,820.00 0.0%  $         18,820.00 N/A N/A
HPX10-127-D1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-127-D1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-127-R1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-127-R1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-127-R2A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-127-R2M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-130-B1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-36-D1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-36-D1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-36-D2M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-36-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,820.00 0.0%  $         18,820.00 N/A N/A
HPX10-36-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,800.00 0.0%  $         18,800.00 N/A N/A
HPX10-36-P1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-36-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,610.00 0.0%  $         16,610.00 N/A N/A
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HPX10-36-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,820.00 0.0%  $         18,820.00 N/A N/A
HPX10-44-D1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-44-D1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-44-D2M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-44-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,610.00 0.0%  $         16,610.00 N/A N/A
HPX10-44-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,820.00 0.0%  $         18,820.00 N/A N/A
HPX10-44-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,800.00 0.0%  $         18,800.00 N/A N/A
HPX10-44-P1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-44-P1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-44-P2A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-44-P2M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-44-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,610.00 0.0%  $         16,610.00 N/A N/A
HPX10-44-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,820.00 0.0%  $         18,820.00 N/A N/A
HPX10-58W-P1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,710.00 0.0%  $         15,710.00 N/A N/A
HPX10-58W-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,610.00 0.0%  $         16,610.00 N/A N/A
HPX10-59-D1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-59-D1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-59-D2A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-59-D2M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-59-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,610.00 0.0%  $         16,610.00 N/A N/A
HPX10-59-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,820.00 0.0%  $         18,820.00 N/A N/A
HPX10-59-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,800.00 0.0%  $         18,800.00 N/A N/A
HPX10-59-P1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-59-P1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-59-P2A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-59-P2M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-59-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,610.00 0.0%  $         16,610.00 N/A N/A
HPX10-59-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,820.00 0.0%  $         18,820.00 N/A N/A
HPX10-59-P4A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,610.00 0.0%  $         16,610.00 N/A N/A
HPX10-59-PGRA ANTENNA; 10FT (3.0M) SHIELDED EA  $      19,110.00 0.0%  $         19,110.00 N/A N/A
HPX10-65-D1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-65-D1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-65-D2A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-65-D2M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-65-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,610.00 0.0%  $         16,610.00 N/A N/A
HPX10-65-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,820.00 0.0%  $         18,820.00 N/A N/A
HPX10-65-D4A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,590.00 0.0%  $         16,590.00 N/A N/A
HPX10-65-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,800.00 0.0%  $         18,800.00 N/A N/A
HPX10-65-P1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-65-P1M ANTENNA; 10ft(3m) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-65-P2A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-65-P2M ANTENNA; 10ft(3m) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-65-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,610.00 0.0%  $         16,610.00 N/A N/A
HPX10-65-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,820.00 0.0%  $         18,820.00 N/A N/A
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HPX10-65-PGRA ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,110.00 0.0%  $         19,110.00 N/A N/A
HPX10-71-D1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-71-D1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-71-P1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-71-R1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-71W-B1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-71W-B1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-71W-D1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-71W-D1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-71W-D2A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-71W-D2M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-71W-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,610.00 0.0%  $         16,610.00 N/A N/A
HPX10-71W-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,820.00 0.0%  $         18,820.00 N/A N/A
HPX10-71W-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,800.00 0.0%  $         18,800.00 N/A N/A
HPX10-71W-P1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-71W-P1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-71W-P2A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-71W-P2M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-71W-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,610.00 0.0%  $         16,610.00 N/A N/A
HPX10-71W-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,820.00 0.0%  $         18,820.00 N/A N/A
HPX10-71W-P4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,820.00 0.0%  $         18,820.00 N/A N/A
HPX10-71W-R1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-71W-R1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-71W-R2M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-71W-R3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,610.00 0.0%  $         16,610.00 N/A N/A
HPX10-71W-R3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,820.00 0.0%  $         18,820.00 N/A N/A
HPX10-71W-R4A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,590.00 0.0%  $         16,590.00 N/A N/A
HPX10-71W-R4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,820.00 0.0%  $         18,820.00 N/A N/A
HPX10-74-D1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-74-D1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-77-B3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,610.00 0.0%  $         16,610.00 N/A N/A
HPX10-77-D1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-77-D1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-77-D2M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-77-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,610.00 0.0%  $         16,610.00 N/A N/A
HPX10-77-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,820.00 0.0%  $         18,820.00 N/A N/A
HPX10-77-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,800.00 0.0%  $         18,800.00 N/A N/A
HPX10-77-P1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-77-P1M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      17,220.00 0.0%  $         17,220.00 N/A N/A
HPX10-77-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,610.00 0.0%  $         16,610.00 N/A N/A
HPX10-77-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,820.00 0.0%  $         18,820.00 N/A N/A
HPX10-82-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,820.00 0.0%  $         18,820.00 N/A N/A
HPX10-82-P1A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      15,020.00 0.0%  $         15,020.00 N/A N/A
HPX10-82-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,610.00 0.0%  $         16,610.00 N/A N/A
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HPX12-105-P1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-105-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-107-B1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      21,210.00 0.0%  $         21,210.00 N/A N/A
HPX12-107-D1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-107-D2M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-107-D4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-107-P1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-107-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-122-C1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-122-C3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-127-C1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-127-C3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-127-D1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-127-R1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-36-D1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-36-D2M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-36-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-36-D4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-36-P1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-36-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-36-P4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-44-D1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-44-D2M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-44-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-44-D4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-44-P1A ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-44-P1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-44-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      21,690.00 0.0%  $         21,690.00 N/A N/A
HPX12-58W-P1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-58W-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-59-D1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-59-D2M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-59-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-59-D4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-59-P1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-59-P2M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-59-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-65-D1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-65-D2M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-65-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-65-D4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-65-P1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-65-P2M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-65-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
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HPX12-71-D1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-71-P1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-71W-B1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      21,220.00 0.0%  $         21,220.00 N/A N/A
HPX12-71W-B2M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-71W-B3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-71W-D1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-71W-D2M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-71W-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-71W-D4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-71W-P1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-71W-P2M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-71W-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-71W-R1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-71W-R2M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-71W-R3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-71W-R4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-77-B3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-77-D1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-77-D2M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-77-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-77-P1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-77-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX12-82-P1M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      20,210.00 0.0%  $         20,210.00 N/A N/A
HPX12-82-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      22,310.00 0.0%  $         22,310.00 N/A N/A
HPX15-36-D3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      36,650.00 0.0%  $         36,650.00 N/A N/A
HPX15-36-D4M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      36,650.00 0.0%  $         36,650.00 N/A N/A
HPX15-36-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      36,650.00 0.0%  $         36,650.00 N/A N/A
HPX15-44-D1M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      33,950.00 0.0%  $         33,950.00 N/A N/A
HPX15-44-D2M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      33,950.00 0.0%  $         33,950.00 N/A N/A
HPX15-44-D4M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      36,650.00 0.0%  $         36,650.00 N/A N/A
HPX15-44-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      36,650.00 0.0%  $         36,650.00 N/A N/A
HPX15-58W-P1M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      33,950.00 0.0%  $         33,950.00 N/A N/A
HPX15-58W-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      36,650.00 0.0%  $         36,650.00 N/A N/A
HPX15-59-D1M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      33,950.00 0.0%  $         33,950.00 N/A N/A
HPX15-59-D2M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      33,950.00 0.0%  $         33,950.00 N/A N/A
HPX15-59-D3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      36,650.00 0.0%  $         36,650.00 N/A N/A
HPX15-59-D4M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      36,650.00 0.0%  $         36,650.00 N/A N/A
HPX15-59-P1M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      33,950.00 0.0%  $         33,950.00 N/A N/A
HPX15-59-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      36,650.00 0.0%  $         36,650.00 N/A N/A
HPX15-65-D1M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      33,950.00 0.0%  $         33,950.00 N/A N/A
HPX15-65-D2M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      33,950.00 0.0%  $         33,950.00 N/A N/A
HPX15-65-D3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      36,650.00 0.0%  $         36,650.00 N/A N/A
HPX15-65-D4M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      36,650.00 0.0%  $         36,650.00 N/A N/A
HPX15-65-P1M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      33,950.00 0.0%  $         33,950.00 N/A N/A
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HPX15-65-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      36,650.00 0.0%  $         36,650.00 N/A N/A
HPX15-71W-D1M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      33,950.00 0.0%  $         33,950.00 N/A N/A
HPX15-71W-D2M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      33,950.00 0.0%  $         33,950.00 N/A N/A
HPX15-71W-D3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      36,650.00 0.0%  $         36,650.00 N/A N/A
HPX15-71W-D4M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      36,650.00 0.0%  $         36,650.00 N/A N/A
HPX15-71W-P1M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      33,950.00 0.0%  $         33,950.00 N/A N/A
HPX15-71W-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      36,650.00 0.0%  $         36,650.00 N/A N/A
HPX15-77-D1M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      33,950.00 0.0%  $         33,950.00 N/A N/A
HPX15-77-D3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      36,650.00 0.0%  $         36,650.00 N/A N/A
HPX15-77-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      36,650.00 0.0%  $         36,650.00 N/A N/A
HPX15-82-P1M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      33,950.00 0.0%  $         33,950.00 N/A N/A
HPX15-82-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      36,650.00 0.0%  $         36,650.00 N/A N/A
HPX4-107-D3A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
HPX4-107-D4A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
HPX4-107-DGRA/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,110.00 0.0%  $           7,110.00 N/A N/A
HPX4-107-P3A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
HPX4-107-PGRA/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,110.00 0.0%  $           7,110.00 N/A N/A
HPX4-130-B3A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
HPX4-130-C3A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
HPX4-130-D3A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
HPX4-44-D3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
HPX4-44-D4A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
HPX4-44-P3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
HPX4-59-D3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
HPX4-59-D4A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
HPX4-59-P3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
HPX4-59-P4A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
HPX4-59-PGRA/A ANTENNA 4'(1.2m) SHIELDED EA  $        7,110.00 0.0%  $           7,110.00 N/A N/A
HPX4-65-D3A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
HPX4-65-D4A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
HPX4-65-P3A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
HPX4-65-P4A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
HPX4-71W-D3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
HPX4-71W-D4A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
HPX4-71W-P3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
HPX4-71W-PGRA/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,110.00 0.0%  $           7,110.00 N/A N/A
HPX4-71W-R4A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
HPX4-74-D3A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
HPX4-74-DGRA/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,110.00 0.0%  $           7,110.00 N/A N/A
HPX4-74-P3A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
HPX4-77-D3A/A ANTENNA; 4'(1.2m) SHIELDED EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
HPX4-77-D4A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
HPX6-102-D1A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-102-P1A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
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HPX6-107-D1A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-107-D2A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-107-D4A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,350.00 0.0%  $         10,350.00 N/A N/A
HPX6-107-P1A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-107-P1A/F-P ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,220.00 0.0%  $         10,220.00 N/A N/A
HPX6-107-P3A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,350.00 0.0%  $         10,350.00 N/A N/A
HPX6-107-P4A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,350.00 0.0%  $         10,350.00 N/A N/A
HPX6-107-PGRA/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $      11,840.00 0.0%  $         11,840.00 N/A N/A
HPX6-127-B1A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-127-D1A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-130-B2A/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-130-BGRA/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $      11,840.00 0.0%  $         11,840.00 N/A N/A
HPX6-130-C1A/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-44-D1A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-44-D2A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-44-D4A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,350.00 0.0%  $         10,350.00 N/A N/A
HPX6-44-P1A/F 6ft (1.8m) ANTENNA; SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-44-P2A/F 6ft (1.8m) ANTENNA; SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-44-P2A/F-D 6ft (1.8m) ANTENNA; SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-44-P3A/F 6ft (1.8m) ANTENNA; SHIELDED EA  $        9,770.00 0.0%  $           9,770.00 N/A N/A
HPX6-59-D1A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-59-D2A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-59-D3A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,350.00 0.0%  $         10,350.00 N/A N/A
HPX6-59-D4A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,350.00 0.0%  $         10,350.00 N/A N/A
HPX6-59-P1A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-59-P1A/K-P ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,220.00 0.0%  $         10,220.00 N/A N/A
HPX6-59-P3A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,350.00 0.0%  $         10,350.00 N/A N/A
HPX6-59-P3A/K-P ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,650.00 0.0%  $         10,650.00 N/A N/A
HPX6-59-P4A/K 6ft (1.8m) ANTENNA; SHIELDED EA  $      10,350.00 0.0%  $         10,350.00 N/A N/A
HPX6-59-PGRA/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $      11,840.00 0.0%  $         11,840.00 N/A N/A
HPX6-65-D1A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-65-D2A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-65-D3A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,350.00 0.0%  $         10,350.00 N/A N/A
HPX6-65-D4A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,350.00 0.0%  $         10,350.00 N/A N/A
HPX6-65-P1A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-65-P1A/F-P ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,220.00 0.0%  $         10,220.00 N/A N/A
HPX6-65-P3A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,350.00 0.0%  $         10,350.00 N/A N/A
HPX6-65-P4A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,350.00 0.0%  $         10,350.00 N/A N/A
HPX6-71-D1A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-71-D4A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,350.00 0.0%  $         10,350.00 N/A N/A
HPX6-71-P3A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,350.00 0.0%  $         10,350.00 N/A N/A
HPX6-71W-D1A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-71W-D2A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-71W-D3A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,350.00 0.0%  $         10,350.00 N/A N/A
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HPX6-71W-D4A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,350.00 0.0%  $         10,350.00 N/A N/A
HPX6-71W-P1A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-71W-P3A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,350.00 0.0%  $         10,350.00 N/A N/A
HPX6-71W-P4A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,350.00 0.0%  $         10,350.00 N/A N/A
HPX6-71W-R1A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-74-P1A/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-77-B3A/E ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,350.00 0.0%  $         10,350.00 N/A N/A
HPX6-77-D1A/E ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-77-D2A/E ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-77-D3A/E ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,350.00 0.0%  $         10,350.00 N/A N/A
HPX6-77-D4A/E ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,350.00 0.0%  $         10,350.00 N/A N/A
HPX6-77-P1A/E ANTENNA; 6 FT (1.8M) SHIELDED EA  $        9,340.00 0.0%  $           9,340.00 N/A N/A
HPX6-77-P3A/E ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,350.00 0.0%  $         10,350.00 N/A N/A
HPX6-77-P4A/E ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,350.00 0.0%  $         10,350.00 N/A N/A
HPX6F-52-NPA/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $        6,300.00 0.0%  $           6,300.00 N/A N/A
HPX8-102-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-102-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-102-R3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,890.00 0.0%  $         14,890.00 N/A N/A
HPX8-105-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-105-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-107-B1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HPX8-107-B2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-107-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-107-D1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HPX8-107-D2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-107-D2M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HPX8-107-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-107-D4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-107-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,890.00 0.0%  $         14,890.00 N/A N/A
HPX8-107-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-107-P2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-107-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-107-P4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-107-PGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,720.00 0.0%  $         14,720.00 N/A N/A
HPX8-107-R1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-107-R3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,890.00 0.0%  $         14,890.00 N/A N/A
HPX8-122-C1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-122-C2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-127-B1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-127-B1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HPX8-127-B4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,890.00 0.0%  $         14,890.00 N/A N/A
HPX8-127-C1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-127-C3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-127-C4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,890.00 0.0%  $         14,890.00 N/A N/A
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HPX8-127-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-127-R1A ANTENNA; 8'(2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-127-R2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-130-B1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-130-B4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-130-B4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,890.00 0.0%  $         14,890.00 N/A N/A
HPX8-130-CBRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,720.00 0.0%  $         14,720.00 N/A N/A
HPX8-130-D1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HPX8-130-D2M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HPX8-130-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-130-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,890.00 0.0%  $         14,890.00 N/A N/A
HPX8-130-R2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-130-R2M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HPX8-36-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-36-D1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HPX8-36-D2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-36-D2M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HPX8-36-D3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,890.00 0.0%  $         14,890.00 N/A N/A
HPX8-36-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,890.00 0.0%  $         14,890.00 N/A N/A
HPX8-36-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-36-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-36-P4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-44-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-44-D1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HPX8-44-D2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-44-D2M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HPX8-44-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-44-D3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,890.00 0.0%  $         14,890.00 N/A N/A
HPX8-44-D4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-44-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,890.00 0.0%  $         14,890.00 N/A N/A
HPX8-44-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-44-P2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-44-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-44-P3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,890.00 0.0%  $         14,890.00 N/A N/A
HPX8-58W-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-58W-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-58W-P4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-59-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-59-D1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HPX8-59-D2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-59-D2M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HPX8-59-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-59-D3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,890.00 0.0%  $         14,890.00 N/A N/A
HPX8-59-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,890.00 0.0%  $         14,890.00 N/A N/A
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HPX8-59-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-59-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-59-P3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,890.00 0.0%  $         14,890.00 N/A N/A
HPX8-59-P4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-59-PGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,720.00 0.0%  $         14,720.00 N/A N/A
HPX8-65-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-65-D1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HPX8-65-D2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-65-D2M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HPX8-65-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-65-D3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,890.00 0.0%  $         14,890.00 N/A N/A
HPX8-65-D4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-65-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,890.00 0.0%  $         14,890.00 N/A N/A
HPX8-65-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-65-P1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HPX8-65-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-65-P3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,890.00 0.0%  $         14,890.00 N/A N/A
HPX8-65-PBRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,720.00 0.0%  $         14,720.00 N/A N/A
HPX8-65-PGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,720.00 0.0%  $         14,720.00 N/A N/A
HPX8-70-D1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HPX8-71-B1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-71-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-71-D1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HPX8-71-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-71-D3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,890.00 0.0%  $         14,890.00 N/A N/A
HPX8-71-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,890.00 0.0%  $         14,890.00 N/A N/A
HPX8-71-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-71-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-71-R1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-71W-B1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-71W-B3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-71W-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-71W-D1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HPX8-71W-D2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-71W-D2M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HPX8-71W-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-71W-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,890.00 0.0%  $         14,890.00 N/A N/A
HPX8-71W-DGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,720.00 0.0%  $         14,720.00 N/A N/A
HPX8-71W-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-71W-P1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HPX8-71W-P2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-71W-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-71W-P3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,890.00 0.0%  $         14,890.00 N/A N/A
HPX8-71W-PGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,720.00 0.0%  $         14,720.00 N/A N/A

810 of 9702



New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Andrews                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence 
Cost per 

Month per 
U/M 

(Hr, Unit, 
etc.)

HPX8-71W-R1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-71W-R1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HPX8-71W-R2M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HPX8-71W-R3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-71W-R4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-74-B1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-74-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-74-D1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HPX8-74-D2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-74-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-74-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-77-B3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-77-D1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-77-D1M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,490.00 0.0%  $         13,490.00 N/A N/A
HPX8-77-D2A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-77-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-77-D4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-77-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,890.00 0.0%  $         14,890.00 N/A N/A
HPX8-77-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-77-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HPX8-77-R1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-82-B1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-82-P1A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      11,520.00 0.0%  $         11,520.00 N/A N/A
HPX8-82-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      12,920.00 0.0%  $         12,920.00 N/A N/A
HR150 DEHYD; HEAT REGEN; 150 LPH EA  $        1,648.00 0.0%  $           1,648.00 N/A N/A
HR150-H DEHYD; HEAT REGEN; HUM ALARM; 150 LPH EA  $        1,906.00 0.0%  $           1,906.00 N/A N/A
HR150-KIT-ACDC KIT;AC TO 48 V DC POWER CONVERTER; HR150 EA  $           299.00 0.0%  $              299.00 N/A N/A
HS-400 Bracket; 48" Heavy Duty Stand-off (ea) EA  $           229.12 0.0%  $              229.12 N/A N/A
HS-600 Bracket; 72" Heavy Duty Stand-off (ea) EA  $           381.28 0.0%  $              381.28 N/A N/A
HSR-1-58-MHK-KT-25 1-5/8" R7 METAL HANGER KIT (1KIT=25PC) EA  $           286.00 0.0%  $              286.00 N/A N/A
HSR-1-58-Y 1-5/8" HS HANGER (1EA=1PC; 50EA=1BX) BX  $           290.00 0.0%  $              290.00 N/A N/A
HSR-ANCHOR-W-S METAL HANGER SS 304 M8 WASHER EA  $               0.11 0.0%  $                  0.11 N/A N/A
HSR-MHK-Y HSR HARDWARE KIT; SS HANGER (1KIT=50PC) EA  $           488.00 0.0%  $              488.00 N/A N/A
HSR-PHK-Y HSR HARDWARE KIT; PA HANGER (1KIT=50PC) EA  $           484.00 0.0%  $              484.00 N/A N/A
HSX10-100-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-100-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-105-D3M 10 FT. HIGH PERFORM. ANTENNA EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-105-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-107-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-107-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-107-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-107-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-107-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-130-B3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
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HSX10-130-B3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-130-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-130-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-130-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-130-R3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-36-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-36-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-36-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-36-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-36-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-44-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-44-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-44-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-44-D4M-D ANTENNA; 10 FT (3.0M) SHIELDED EA  $      42,210.00 0.0%  $         42,210.00 N/A N/A
HSX10-44-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-44-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-59-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-59-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-59-D4A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-59-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-59-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-59-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-59-P4A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-64-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-64-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-64-D4A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-64-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-64-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-64-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-64-P4A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-64-PGNA ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,750.00 0.0%  $         21,750.00 N/A N/A
HSX10-64-PGRA ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,750.00 0.0%  $         21,750.00 N/A N/A
HSX10-71-B3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-71-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-71-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-71-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-71-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-71-P4A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-71-R3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-71-R3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-74-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-74-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-74-DGRA ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,750.00 0.0%  $         21,750.00 N/A N/A
HSX10-74-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A

812 of 9702



New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Andrews                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence 
Cost per 

Month per 
U/M 

(Hr, Unit, 
etc.)

HSX10-77-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-77-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-77-D4A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-77-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-77-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-77-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-77-P4A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-77-P4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-82-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-82-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-82-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX10-82-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HSX10-82-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HSX12-105-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX12-107-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX12-107-D4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX12-107-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX12-36-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX12-36-D4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX12-36-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX12-36-PGRM ANTENNA; 12 FT (3.7M) SHIELDED EA  $      29,310.00 0.0%  $         29,310.00 N/A N/A
HSX12-44-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX12-44-D4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX12-44-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX12-59-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX12-59-D4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX12-59-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX12-59-PGRM ANTENNA; 12 FT (3.7M) SHIELDED EA  $      29,310.00 0.0%  $         29,310.00 N/A N/A
HSX12-64-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX12-64-D4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX12-64-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX12-71-B3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX12-71-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX12-71-D3M-D ANTENNA; 12 FT (3.7M) SHIELDED EA  $      51,610.00 0.0%  $         51,610.00 N/A N/A
HSX12-71-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX12-71-R3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX12-74-D3M 12FT HIGH PERF ANTENNA EA  $      25,570.00 0.0%  $         25,570.00 N/A N/A
HSX12-77-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX12-77-D4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX12-77-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX12-82-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX12-82-D4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX12-82-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,310.00 0.0%  $         26,310.00 N/A N/A
HSX15-36-D3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      39,780.00 0.0%  $         39,780.00 N/A N/A
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HSX15-36-D4M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      39,780.00 0.0%  $         39,780.00 N/A N/A
HSX15-36-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      39,780.00 0.0%  $         39,780.00 N/A N/A
HSX15-36-PGRM ANTENNA; 15 FT (4.5M) SHIELDED EA  $      44,530.00 0.0%  $         44,530.00 N/A N/A
HSX15-44-D3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      39,780.00 0.0%  $         39,780.00 N/A N/A
HSX15-44-D4M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      39,780.00 0.0%  $         39,780.00 N/A N/A
HSX15-44-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      39,780.00 0.0%  $         39,780.00 N/A N/A
HSX15-59-D3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      39,780.00 0.0%  $         39,780.00 N/A N/A
HSX15-59-D4M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      39,780.00 0.0%  $         39,780.00 N/A N/A
HSX15-59-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      39,780.00 0.0%  $         39,780.00 N/A N/A
HSX15-59-PGRM ANTENNA; 15 FT (4.5M) SHIELDED EA  $      44,530.00 0.0%  $         44,530.00 N/A N/A
HSX15-64-D3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      39,780.00 0.0%  $         39,780.00 N/A N/A
HSX15-64-D4M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      39,780.00 0.0%  $         39,780.00 N/A N/A
HSX15-64-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      38,660.00 0.0%  $         38,660.00 N/A N/A
HSX15-71-D3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      39,780.00 0.0%  $         39,780.00 N/A N/A
HSX15-71-D4M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      39,780.00 0.0%  $         39,780.00 N/A N/A
HSX15-71-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      39,780.00 0.0%  $         39,780.00 N/A N/A
HSX15-77-D3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      39,780.00 0.0%  $         39,780.00 N/A N/A
HSX15-77-D4M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      39,780.00 0.0%  $         39,780.00 N/A N/A
HSX15-77-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      39,780.00 0.0%  $         39,780.00 N/A N/A
HSX15-82-D3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      39,780.00 0.0%  $         39,780.00 N/A N/A
HSX15-82-D4M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      39,780.00 0.0%  $         39,780.00 N/A N/A
HSX15-82-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      39,780.00 0.0%  $         39,780.00 N/A N/A
HSX4-100-D3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-100-D4A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-107-B3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-107-D3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-107-D4A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-107-P3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-107-P4A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-130-B3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-130-D3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-130-R4A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-144-B3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-144-B4A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-144-R3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-144-U3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-180-BPA/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-180-BRA/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-180-RPA/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-180-UPA/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-180-URA/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-59-D3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-59-D4A/A 4ft. (1.2m) HIGH PERF ANT. SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-59-P3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
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HSX4-59-P4A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-59-PGRA/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        9,040.00 0.0%  $           9,040.00 N/A N/A
HSX4-64-D3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-64-D4A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-71-B3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $           754.00 0.0%  $              754.00 N/A N/A
HSX4-71-D3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-71-D4A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-71-P3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-71-P4A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-74-D3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-74-D4A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-74-P3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-77-B3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-77-D3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-77-D4A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-77-P3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-77-P3A/A-D ANTENNA; 4 FT (1.2M) SHIELDED EA  $      15,080.00 0.0%  $         15,080.00 N/A N/A
HSX4-82-D3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-82-D4A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX4-82-P3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,540.00 0.0%  $           7,540.00 N/A N/A
HSX6-100-D3A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-100-D4A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-105-D4A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-107-B3A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-107-D3A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-107-D4A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-107-P3A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-107-P4A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-130-B3A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-130-C3A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-130-D3A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-130-D4A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-130-R3A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-144-B3A/A 6ft (1.8m) ANTENNA; SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-144-B4A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-144-R3A/A 6ft (1.8m) ANTENNA; SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-144-U3A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-180-BGRA/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      13,060.00 0.0%  $         13,060.00 N/A N/A
HSX6-180-BPA/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-180-BRA/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-180-RPA/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      13,060.00 0.0%  $         13,060.00 N/A N/A
HSX6-180-UGRA/A 6ft (1.8m) ANTENNA; SHIELDED EA  $      14,110.00 0.0%  $         14,110.00 N/A N/A
HSX6-180-UPA/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-36-D3A/A 6ft (1.8m) ANTENNA; SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
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HSX6-44-D3A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-44-D4A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-44-P3A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-59-D3A/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-59-D4A/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-59-P3A/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-59-P4A/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-64-D3A/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-64-D4A/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-64-P3A/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-64-P4A/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-64-PGNA/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $      14,110.00 0.0%  $         14,110.00 N/A N/A
HSX6-64-PGRA/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $      14,110.00 0.0%  $         14,110.00 N/A N/A
HSX6-71-B3A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-71-D3A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-71-D3A/A-D ANTENNA; 6 FT (1.8M) SHIELDED EA  $      24,790.00 0.0%  $         24,790.00 N/A N/A
HSX6-71-D4A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-71-P3A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-71-P3A/A-P ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,910.00 0.0%  $         12,910.00 N/A N/A
HSX6-71-R3A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-74-D3A/A 6 FT. SUPER HIGH CROSS POL. EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-74-D4A/A 6 FT. SUPER HIGH CROSS POL. EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-74-P3A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-77-B3A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-77-D3A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-77-D4A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-77-P3A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-77-P3A/C-D ANTENNA; 6 FT (1.8M) SHIELDED EA  $      24,800.00 0.0%  $         24,800.00 N/A N/A
HSX6-77-P4A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-77-R3A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-82-D3A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-82-D4A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX6-82-P3A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,610.00 0.0%  $         12,610.00 N/A N/A
HSX8-105-B3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-105-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-105-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-107-B3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-107-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-107-D3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,920.00 0.0%  $         17,920.00 N/A N/A
HSX8-107-D4A ANTENNA 8'(2.4m) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-107-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,920.00 0.0%  $         17,920.00 N/A N/A
HSX8-107-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-107-P4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-130-B3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
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HSX8-130-B3M ANTENNA 8'(2.4m) SHIELDED EA  $      17,920.00 0.0%  $         17,920.00 N/A N/A
HSX8-130-B4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-130-B4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,920.00 0.0%  $         17,920.00 N/A N/A
HSX8-130-D3A ANTENNA; 8'(2.4m) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-130-D4A ANTENNA; 8'(2.4m) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-36-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-36-D3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,920.00 0.0%  $         17,920.00 N/A N/A
HSX8-36-D4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-36-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,920.00 0.0%  $         17,920.00 N/A N/A
HSX8-36-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-44-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-44-D3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,920.00 0.0%  $         17,920.00 N/A N/A
HSX8-44-D4A ANTENNA; 8'(2.4M) SHIELD EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-44-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,920.00 0.0%  $         17,920.00 N/A N/A
HSX8-44-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-59-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-59-D3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,920.00 0.0%  $         17,920.00 N/A N/A
HSX8-59-D4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-59-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,920.00 0.0%  $         17,920.00 N/A N/A
HSX8-59-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-59-P3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,920.00 0.0%  $         17,920.00 N/A N/A
HSX8-59-P4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-59-PGRM ANTENNA; 8 FT (2.4M) SHIELDED EA  $      19,720.00 0.0%  $         19,720.00 N/A N/A
HSX8-64-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-64-D3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,920.00 0.0%  $         17,920.00 N/A N/A
HSX8-64-D4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-64-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,920.00 0.0%  $         17,920.00 N/A N/A
HSX8-64-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-64-P3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,920.00 0.0%  $         17,920.00 N/A N/A
HSX8-64-P4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-71-B3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-71-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-71-D3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,920.00 0.0%  $         17,920.00 N/A N/A
HSX8-71-D4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-71-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-71-P3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,920.00 0.0%  $         17,920.00 N/A N/A
HSX8-71-R3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-71-R3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,920.00 0.0%  $         17,920.00 N/A N/A
HSX8-74-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-74-D3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,920.00 0.0%  $         17,920.00 N/A N/A
HSX8-74-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,920.00 0.0%  $         17,920.00 N/A N/A
HSX8-74-P3A 8 FT. HIGH PERFORM. ANTENNA EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-74-P3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,920.00 0.0%  $         17,920.00 N/A N/A
HSX8-77-B3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
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HSX8-77-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-77-D3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,920.00 0.0%  $         17,920.00 N/A N/A
HSX8-77-D4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-77-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,920.00 0.0%  $         17,920.00 N/A N/A
HSX8-77-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-77-P3A-D ANTENNA; 8 FT (2.4M) SHIELDED EA  $      31,270.00 0.0%  $         31,270.00 N/A N/A
HSX8-77-P4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-82-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HSX8-82-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HWK58 Hollow Wall Hardware Kit EA  $             42.42 0.0%  $                42.42 N/A N/A
HWX-6516DS1-A1M ANT; HI BAND; XPOL; W/ACTUATOR EA  $        1,360.00 0.0%  $           1,360.00 N/A N/A
HWX-6516DS1-VTM ANT; HI BAND; XPOL; VT EA  $           970.00 0.0%  $              970.00 N/A N/A
HWXX-6516DS1-A2M ANT; HI BAND; XPOL; QUAD; W/ACTUATORS EA  $        2,585.00 0.0%  $           2,585.00 N/A N/A
HWXXX-6516DS-A3M ANT;6 PORT;0-10 TILT;1710-2690MHz;W/A EA  $        3,879.00 0.0%  $           3,879.00 N/A N/A
HWXXX-6516DS-VTM ANT;6 PORT;0-10 TILT;1710-2690MHz EA  $        2,640.00 0.0%  $           2,640.00 N/A N/A
HXPD10-144-B3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HXPD10-144-B3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HXPD10-144-B4A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,250.00 0.0%  $         19,250.00 N/A N/A
HXPD10-144-B4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,450.00 0.0%  $         21,450.00 N/A N/A
HXPD8-144-B3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HXPD8-144-B3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,920.00 0.0%  $         17,920.00 N/A N/A
HXPD8-144-B4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HXPD8-144-B4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,920.00 0.0%  $         17,920.00 N/A N/A
HXPD8-144-R3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,256.00 0.0%  $         16,256.00 N/A N/A
HXPD8-144-R4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
HXPD8-144-U3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,950.00 0.0%  $         15,950.00 N/A N/A
ID3000-89315-200 Cable Air Dryer; pedestal; In Ground EA  $        1,478.00 0.0%  $           1,478.00 N/A N/A
ID3000-89315-300 Cable Air Dryer; tank ;In Ground EA  $        1,020.00 0.0%  $           1,020.00 N/A N/A
ID3000-89415 Cable Air Dryer;In Ground;115v; Alm/H-BP EA  $        8,343.00 0.0%  $           8,343.00 N/A N/A
ID3000-89415-100 Cable Air Dryer;In Ground;115v; Alm/H-BP EA  $        6,371.00 0.0%  $           6,371.00 N/A N/A
JB-8K J-Bolt Kit; 8 . 4 thread length. EA  $               5.76 0.0%  $                  5.76 N/A N/A
JS-S100 Adaptor;2-3/8"-4"OD-4"-9" OD;Ppe-Ppe EA  $           140.96 0.0%  $              140.96 N/A N/A
JS-S100-SSH Adptr 23/8 -5 to4 -9; Tpd; Pipe-Pipe EA  $           171.04 0.0%  $              171.04 N/A N/A
JST-400A MID-SPAN JACKET STRIPPING TOOL (CNT-400) EA  $           210.00 0.0%  $              210.00 N/A N/A
KD10G-6 10FT. TRANSPORTABLE SPLIT EA  $        6,740.00 0.0%  $           6,740.00 N/A N/A
KD12G-6 12 FT. REPLACEMENT SPLIT EA  $        7,850.00 0.0%  $           7,850.00 N/A N/A
KD15E-6 TRANSPORTABLE 15FT REFLECTOR ASSY EA  $      15,380.00 0.0%  $         15,380.00 N/A N/A
KD8F-6 REFL ASSY - 8 FT UNPACKED EA  $        5,330.00 0.0%  $           5,330.00 N/A N/A
L1A-DMDM-75-P CA:LDF1 PREMIUM SUREFLEX ASSEMBLY 75FT EA  $           139.69 0.0%  $              139.69 N/A N/A
L1A-NMDM-10-P CA:LDF1 PREMIUM SUREFLEX ASSEMBLY 10FT EA  $             67.57 0.0%  $                67.57 N/A N/A
L1A-NMDM-30-P CA:LDF1 PREMIUM SUREFLEX ASSEMBLY 30FT EA  $             89.76 0.0%  $                89.76 N/A N/A
L1A-NMNM-75-P CA:LDF1 PREMIUM SUREFLEX ASSEMBLY 75FT EA  $           139.69 0.0%  $              139.69 N/A N/A
L1A-PNMNM-1M CA:LDF1 SUREFLEX CABLE ASSEMBLY EA  $             59.78 0.0%  $                59.78 N/A N/A
L1A-PNMNM-1M5 CA:LDF1-50 SUREFLEX CABLE ASSM 1.5 M EA  $             61.43 0.0%  $                61.43 N/A N/A
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L1A-PNMNM-2M CA:LDF1 SUREFLEX CABLE ASSEMBLY EA  $             63.08 0.0%  $                63.08 N/A N/A
L1A-PNMNM-3 CA:LDF1-50 SUREFLEX CABLE ASSEMBLY 3 FT EA  $             59.50 0.0%  $                59.50 N/A N/A
L1A-PNMNM-6 CA:LDF1-50 SUREFLEX CABLE ASSEMBLY 6 FT EA  $             62.51 0.0%  $                62.51 N/A N/A
L1A-PNMNM-M5 CA:LDF1-50 SUREFLEX CABLE ASSY .5 M EA  $             58.13 0.0%  $                58.13 N/A N/A
L1B-PNFTR-3M CA:LDF1 SUREFLEX CABLE ASSEMBLY EA  $           107.86 0.0%  $              107.86 N/A N/A
L1B-PNMNR-2M CA:LDF1 SUREFLEX CABLE ASSEMBLY EA  $             68.27 0.0%  $                68.27 N/A N/A
L1B-PNMNR-3M CA:LDF1 SUREFLEX CABLE ASSEMBLY EA  $             71.57 0.0%  $                71.57 N/A N/A
L1PNF-BH CONNECTOR:LDF1-50 N BULKHEAD FEMALE EA  $             31.28 0.0%  $                31.28 N/A N/A
L1-PNMNM-50 CA:LDF1 CABLE ASSEMBLY EA  $           113.08 0.0%  $              113.08 N/A N/A
L1PTM CONNECTOR:LDF1-50 TNC STRAIGHT MALE EA  $             41.25 0.0%  $                41.25 N/A N/A
L1PTR-C CONNECTOR:LDF1-50 TNC RIGHT ANGLE MALE EA  $             57.26 0.0%  $                57.26 N/A N/A
L1SGRIP SUPPORT/HOISTING GRIP KIT EA  $             13.69 0.0%  $                13.69 N/A N/A
L1TDF-PL CONN: LDF1 DIN ST FEMALE POSITIVE LOCK EA  $             22.57 0.0%  $                22.57 N/A N/A
L1TDM-PL CONN: LDF1 DIN ST MALE POSITIVE LOCK EA  $             20.52 0.0%  $                20.52 N/A N/A
L1TNF-PL CONN: LDF1-50 N ST FEMALE POSITIVE LOCK EA  $             18.81 0.0%  $                18.81 N/A N/A
L1TNM-PL CONN: LDF1-50 N ST MALE POSITIVE LOCK EA  $             17.10 0.0%  $                17.10 N/A N/A
L1TNR-PL CONN: LDF1-50 N R/A MALE POSITIVE LOCK EA  $             22.23 0.0%  $                22.23 N/A N/A
L1TSM-PL CONN: LDF1-50 SMA ST MALE POSITIVE LOCK EA  $             11.97 0.0%  $                11.97 N/A N/A
L2A-DMKM-2M-P CA: IMD TEST LEAD FOR MINI-DIN CONN. 2M EA  $             72.14 0.0%  $                72.14 N/A N/A
L2A-KMKM-2M5-IMD CA: IMD TEST LEAD FOR MINI-DIN CONN. 2M5 EA  $             74.67 0.0%  $                74.67 N/A N/A
L2A-PNMNF-1M5 CA: LDF2 SUREFLEX ASSEMBLY 1.5M EA  $             65.68 0.0%  $                65.68 N/A N/A
L2A-PNMNF-2M CA: LDF2 SUREFLEX ASSEMBLY 2M EA  $             68.06 0.0%  $                68.06 N/A N/A
L2A-PNMNM-1M CA:LDF2-50 CABLE ASSY; 1M EA  $             63.29 0.0%  $                63.29 N/A N/A
L2A-PNMNM-2M CA:LDF2 CABLE ASSEMBLY EA  $             68.03 0.0%  $                68.03 N/A N/A
L2-PDMDFPM-2F5 CA:LDF2 CABLE ASSYEMBLY EA  $           101.25 0.0%  $              101.25 N/A N/A
L2-PDMDM-6 CA:LDF2-50 CABLE ASSY 6 FT EA  $             95.60 0.0%  $                95.60 N/A N/A
L2PDR-C CONNECTOR:LDF2-50 7/16 DIN R/A MALE EA  $             53.89 0.0%  $                53.89 N/A N/A
L2PNF-BH CONNECTOR:LDF2-50 N BULKHEAD FEMALE EA  $             67.76 0.0%  $                67.76 N/A N/A
L2-PNMDM-12 CA:LDF2-50 CABLE ASSY 12 FT EA  $           101.24 0.0%  $              101.24 N/A N/A
L2PNM-H-GSA CONNECTOR:LDF2-50 N STRAIGHT MALE EA  $             21.08 0.0%  $                21.08 N/A N/A
L2-PTMTM-10M-HF CA: LDF2 HIGH FREQUENCY ASSY 10M EA  $           111.08 0.0%  $              111.08 N/A N/A
L2-PTMTM-1M-HF CA: LDF2 HIGH FREQUENCY ASSY 1M EA  $             68.15 0.0%  $                68.15 N/A N/A
L2-PTMTM-20M-HF CA: LDF2 HIGH FREQUENCY ASSY 20M EA  $           158.78 0.0%  $              158.78 N/A N/A
L2RNA-PNMNM CA:LDF2 CABLE ASSEMBLY; VARIABLE LENGTH EA  $             58.52 0.0%  $                58.52 N/A N/A
L2SGRIP-2IK SUPPORT/HOISTING GRIP INSTALLATION KIT EA  $               9.70 0.0%  $                  9.70 N/A N/A
L2TDF-PL CONN: LDF2 DIN ST FEMALE POSITIVE LOCK EA  $             24.83 0.0%  $                24.83 N/A N/A
L2TDM-PL CONN:LDF2 7/16 DIN ST MALE POSITIVE LOCK EA  $             22.57 0.0%  $                22.57 N/A N/A
L2TNF-PL CONN: LDF2-50 N ST FEMALE POSITIVE LOCK EA  $             20.69 0.0%  $                20.69 N/A N/A
L2TNM-PL CONN: LDF2-50 N ST MALE POSITIVE LOCK EA  $             18.81 0.0%  $                18.81 N/A N/A
L2TNR-PL CONN: LDF2-50 N R/A MALE POSITIVE LOCK EA  $             24.45 0.0%  $                24.45 N/A N/A
L2TSM-PL CONN: LDF2-50 SMA ST MALE POSITIVE LOCK EA  $             13.17 0.0%  $                13.17 N/A N/A
L2TTM-PL CONN: LDF2-50 TNC ST MALE POSITIVE LOCK EA  $             20.69 0.0%  $                20.69 N/A N/A
L4.5PDF-RC CONNECTOR; 7-16 DIN FEMALE EA  $             50.93 0.0%  $                50.93 N/A N/A
L4.5PDM-RC CONNECTOR; 7-16 DIN MALE EA  $             50.93 0.0%  $                50.93 N/A N/A
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L4.5PNF-RC N FEMALE CONNECTOR EA  $             50.93 0.0%  $                50.93 N/A N/A
L4.5PNM-RC LDF4.5 N MALE CONNECTOR EA  $             50.93 0.0%  $                50.93 N/A N/A
L42ENT CONNECTOR:LDF2-50 TNC STRAIGHT FEMALE EA  $             82.31 0.0%  $                82.31 N/A N/A
L42P CONNECTOR:LDF2-50 UHF STRAIGHT MALE EA  $           159.82 0.0%  $              159.82 N/A N/A
L45SGRIP LDF4.5 HOISTING SUPPORT GRIP KIT EA  $             24.18 0.0%  $                24.18 N/A N/A
L4A-BDFDR-6-P CA:LDF4 PREM DF BULKHEAD TO DR ASSY 6FT EA  $             99.57 0.0%  $                99.57 N/A N/A
L4A-DMDF-10-P CA:LDF4 PREMIUM SUREFLEX ASSY 10FT EA  $             88.87 0.0%  $                88.87 N/A N/A
L4A-DMDF-1M5-P CA:LDF4 PREMIUM SUREFLEX ASSY 1.5 M EA  $             75.40 0.0%  $                75.40 N/A N/A
L4A-DMDF-1M-P CA:LDF4 PREMIUM SUREFLEX ASSY 1M EA  $             71.03 0.0%  $                71.03 N/A N/A
L4A-DMDF-2M-P CA:LDF4 PREMIUM SUREFLEX ASSY 2M EA  $             76.00 0.0%  $                76.00 N/A N/A
L4A-DMDF-3M-P CA:LDF4 PREMIUM SUREFLEX ASSY 3M EA  $             89.25 0.0%  $                89.25 N/A N/A
L4A-DMDF-4M-P CA:LDF4 PREMIUM SUREFLEX ASSY 4M EA  $             97.65 0.0%  $                97.65 N/A N/A
L4A-DMDF-5M-P CA:LDF4 PREMIUM SUREFLEX ASSY 5M EA  $           106.05 0.0%  $              106.05 N/A N/A
L4A-DMDF-6-P CA:LDF4 PREMIUM SUREFLEX ASSY 6FT EA  $             78.25 0.0%  $                78.25 N/A N/A
L4A-DMDF-8-P CA:LDF4 PREMIUM SUREFLEX ASSY 8FT EA  $             79.58 0.0%  $                79.58 N/A N/A
L4A-DMDM-10M-P CA:LDF4 PREMIUM SUREFLEX ASSY 10M EA  $           158.15 0.0%  $              158.15 N/A N/A
L4A-DMDM-10-P CA:LDF4 PREMIUM SUREFLEX ASSY 10 FT EA  $             84.64 0.0%  $                84.64 N/A N/A
L4A-DMDM-10-P-SGW LDF4 ASSY 10FT WITH HELIAXÂ®SUREGUARD EA  $           124.64 0.0%  $              124.64 N/A N/A
L4A-DMDM-12-P CA:LDF4 PREMIUM SUREFLEX ASSY 12 FT EA  $             89.70 0.0%  $                89.70 N/A N/A
L4A-DMDM-12-P-SGW LDF4 ASSY 12FT WITH HELIAXÂ®SUREGUARD EA  $           129.70 0.0%  $              129.70 N/A N/A
L4A-DMDM-13-P CA:LDF4 PREMIUM SUREFLEX ASSY 13 FT EA  $             94.00 0.0%  $                94.00 N/A N/A
L4A-DMDM-15-P CA:LDF4 PREMIUM SUREFLEX ASSY 15 FT EA  $             97.29 0.0%  $                97.29 N/A N/A
L4A-DMDM-15-P-SGW LDF4 ASSY 15FT WITH HELIAXÂ®SUREGUARD EA  $           137.29 0.0%  $              137.29 N/A N/A
L4A-DMDM-16-P CA:LDF4 PREMIUM SUREFLEX ASSY 16FT EA  $           104.81 0.0%  $              104.81 N/A N/A
L4A-DMDM-18-P CA:LDF4 PREMIUM SUREFLEX ASSY 18FT EA  $           110.12 0.0%  $              110.12 N/A N/A
L4A-DMDM-1M5-P CA:LDF4 PREMIUM SUREFLEX ASSY 1.5 M EA  $             75.40 0.0%  $                75.40 N/A N/A
L4A-DMDM-1M-P CA:LDF4 PREMIUM SUREFLEX ASSY 1 M EA  $             71.03 0.0%  $                71.03 N/A N/A
L4A-DMDM-20-P CA:LDF4 PREMIUM SUREFLEX ASSY 20 FT EA  $           109.94 0.0%  $              109.94 N/A N/A
L4A-DMDM-20-P-SGW CA:LDF4 ASSY 20FT WITH HELIAXÂ®SUREGUARD EA  $           149.94 0.0%  $              149.94 N/A N/A
L4A-DMDM-22-P CA:LDF4 PREMIUM SUREFLEX ASSY 22FT EA  $           120.75 0.0%  $              120.75 N/A N/A
L4A-DMDM-24-P CA:LDF4 PREMIUM SUREFLEX ASSY 24FT EA  $           126.06 0.0%  $              126.06 N/A N/A
L4A-DMDM-25-P CA:LDF4 PREMIUM SUREFLEX ASSY 25 FT EA  $           122.59 0.0%  $              122.59 N/A N/A
L4A-DMDM-25-P-SGW CA:LDF4 ASSY 25FT WITH HELIAXÂ®SUREGUARD EA  $           162.59 0.0%  $              162.59 N/A N/A
L4A-DMDM-28-P CA:LDF4 PREMIUM SUREFLEX ASSY 28FT EA  $           136.69 0.0%  $              136.69 N/A N/A
L4A-DMDM-2M5-P CA:LDF4 PREMIUM SUREFLEX ASSY 2.5 M EA  $             85.05 0.0%  $                85.05 N/A N/A
L4A-DMDM-2M-P CA:LDF4 PREMIUM SUREFLEX ASSY 2 M EA  $             79.74 0.0%  $                79.74 N/A N/A
L4A-DMDM-2-P LDF4 PREMIUM SUREFLEX ASSY 2FT EA  $             63.94 0.0%  $                63.94 N/A N/A
L4A-DMDM-2-P-SGW CA:LDF4 ASSY 2FT WITH HELIAXÂ®SUREGUARD EA  $           103.94 0.0%  $              103.94 N/A N/A
L4A-DMDM-30-P CA:LDF4 PREMIUM SUREFLEX ASSY 30 FT EA  $           135.24 0.0%  $              135.24 N/A N/A
L4A-DMDM-30-P-SGW CA:LDF4 ASSY 30FT WITH HELIAXÂ®SUREGUARD EA  $           175.24 0.0%  $              175.24 N/A N/A
L4A-DMDM-35-P CA:LDF4 PREMIUM SUREFLEX ASSY 35 FT EA  $           155.28 0.0%  $              155.28 N/A N/A
L4A-DMDM-35-P-SGW CA:LDF4 ASSY 35FT WITH HELIAXÂ®SUREGUARD EA  $           195.28 0.0%  $              195.28 N/A N/A
L4A-DMDM-3M-P CA:LDF4 PREMIUM SUREFLEX ASSY 3M EA  $             86.07 0.0%  $                86.07 N/A N/A
L4A-DMDM-3-P CA:LDF4 PREMIUM SUREFLEX ASSY 3 FT EA  $             66.07 0.0%  $                66.07 N/A N/A
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L4A-DMDM-3-P-SGW CA:LDF4 ASSY 3FT WITH HELIAXÂ®SUREGUARD EA  $           106.07 0.0%  $              106.07 N/A N/A
L4A-DMDM-40-P CA:LDF4 PREMIUM SUREFLEX ASSY 40 FT EA  $           168.57 0.0%  $              168.57 N/A N/A
L4A-DMDM-45-P CA:LDF4 PREMIUM SUREFLEX ASSY 45 FT EA  $           173.19 0.0%  $              173.19 N/A N/A
L4A-DMDM-4M-P CA:LDF4 PREMIUM SUREFLEX ASSY 4M EA  $             97.23 0.0%  $                97.23 N/A N/A
L4A-DMDM-4-P CA:LDF4 PREMIUM SUREFLEX ASSY 4 FT EA  $             69.46 0.0%  $                69.46 N/A N/A
L4A-DMDM-4-P-SGW CA:LDF4 ASSY 4FT WITH HELIAXÂ®SUREGUARD EA  $           109.46 0.0%  $              109.46 N/A N/A
L4A-DMDM-5M-P CA:LDF4 PREMIUM SUREFLEX ASSY 5M EA  $           105.97 0.0%  $              105.97 N/A N/A
L4A-DMDM-60-P CA:LDF4 PREMIUM SUREFLEX ASSY 60 FT EA  $           211.14 0.0%  $              211.14 N/A N/A
L4A-DMDM-6M-P CA:LDF4 PREMIUM SUREFLEX ASSY 6 M EA  $           109.23 0.0%  $              109.23 N/A N/A
L4A-DMDM-6-P CA:LDF4 PREMIUM SUREFLEX ASSY 6 FT EA  $             74.52 0.0%  $                74.52 N/A N/A
L4A-DMDM-6-P-SGW CA:LDF4 ASSY 6FT WITH HELIAXÂ®SUREGUARD EA  $           114.52 0.0%  $              114.52 N/A N/A
L4A-DMDM-7M-P CA:LDF4 PREMIUM SUREFLEX ASSY 7M EA  $           132.50 0.0%  $              132.50 N/A N/A
L4A-DMDM-8M-P CA:LDF4 PREMIUM SUREFLEX ASSY 8M EA  $           141.15 0.0%  $              141.15 N/A N/A
L4A-DMDM-8-P CA:LDF4 PREMIUM SUREFLEX ASSY 8 FT EA  $             79.58 0.0%  $                79.58 N/A N/A
L4A-DMDM-8-P-SGW CA:LDF4 ASSY 8FT WITH HELIAXÂ®SUREGUARD EA  $           119.58 0.0%  $              119.58 N/A N/A
L4A-DMDM-9M-P CA:LDF4 PREMIUM SUREFLEX ASSY 9 M EA  $           149.50 0.0%  $              149.50 N/A N/A
L4A-DMDR-10M-P CA:LDF4 PREMIUM SUREFLEX ASSY 10M EA  $           152.97 0.0%  $              152.97 N/A N/A
L4A-DMDR-10-P CA:LDF4 PREMIUM SUREFLEX ASSY 10 FT EA  $           102.36 0.0%  $              102.36 N/A N/A
L4A-DMDR-10-P-SGW CA:LDF4 ASSY 10FT WITH HELIAXÂ®SUREGUARD EA  $           142.36 0.0%  $              142.36 N/A N/A
L4A-DMDR-12-P CA:LDF4 PREMIUM SUREFLEX ASSY 12FT EA  $           107.67 0.0%  $              107.67 N/A N/A
L4A-DMDR-15-P CA:LDF4 PREMIUM SUREFLEX ASSY 15 FT EA  $           115.65 0.0%  $              115.65 N/A N/A
L4A-DMDR-15-P-SGW CA:LDF4 ASSY 15FT WITH HELIAXÂ®SUREGUARD EA  $           155.65 0.0%  $              155.65 N/A N/A
L4A-DMDR-1M-P CA:LDF4 PREMIUM SUREFLEX ASSY 1 M EA  $             80.50 0.0%  $                80.50 N/A N/A
L4A-DMDR-20-P CA:LDF4 PREMIUM SUREFLEX ASSY 20 FT EA  $           128.93 0.0%  $              128.93 N/A N/A
L4A-DMDR-20-P-SGW CA:LDF4 ASSY 20FT WITH HELIAXÂ®SUREGUARD EA  $           168.93 0.0%  $              168.93 N/A N/A
L4A-DMDR-24-P CA:LDF4 PREMIUM SUREFLEX ASSY 24 FT EA  $           133.00 0.0%  $              133.00 N/A N/A
L4A-DMDR-25-P CA:LDF4 PREMIUM SUREFLEX ASSY 25 FT EA  $           142.21 0.0%  $              142.21 N/A N/A
L4A-DMDR-2M5-P CA:LDF4 PREMIUM SUREFLEX ASSY 2.5 M EA  $             92.97 0.0%  $                92.97 N/A N/A
L4A-DMDR-2M-P CA:LDF4 PREMIUM SUREFLEX ASSY 2 M EA  $             93.25 0.0%  $                93.25 N/A N/A
L4A-DMDR-30-P CA:LDF4 PREMIUM SUREFLEX ASSY 30 FT EA  $           155.49 0.0%  $              155.49 N/A N/A
L4A-DMDR-30-X LDF4-50A SUREFLEX ASSY 30FT EA  $           129.43 0.0%  $              129.43 N/A N/A
L4A-DMDR-35-P CA:LDF4 PREMIUM SUREFLEX ASSY 35FT EA  $           161.00 0.0%  $              161.00 N/A N/A
L4A-DMDR-3M-P CA:LDF4 PREMIUM SUREFLEX ASSY 3 M EA  $           101.99 0.0%  $              101.99 N/A N/A
L4A-DMDR-40-P CA:LDF4 PREMIUM SUREFLEX ASSY 40FTT EA  $           178.00 0.0%  $              178.00 N/A N/A
L4A-DMDR-45-P CA:LDF4 PREMIUM SUREFLEX ASSY 45FT EA  $           191.00 0.0%  $              191.00 N/A N/A
L4A-DMDR-4M-P CA:LDF4 PREMIUM SUREFLEX ASSY 4 M EA  $           105.44 0.0%  $              105.44 N/A N/A
L4A-DMDR-50-P CA:LDF4 PREMIUM SUREFLEX ASSY 50FT EA  $           205.00 0.0%  $              205.00 N/A N/A
L4A-DMDR-5M-P CA:LDF4 PREMIUM SUREFLEX ASSY 5 M EA  $           119.45 0.0%  $              119.45 N/A N/A
L4A-DMDR-6M-P CA:LDF4 PREMIUM SUREFLEX ASSY 6 M EA  $           122.07 0.0%  $              122.07 N/A N/A
L4A-DMDR-6-P LDF4 PREMIUM SUREFLEX ASSY 6 FT EA  $             91.74 0.0%  $                91.74 N/A N/A
L4A-DMDR-6-P-SGW CA:LDF4 ASSY 6FT WITH HELIAXÂ®SUREGUARD EA  $           131.74 0.0%  $              131.74 N/A N/A
L4A-DMDR-8M-P CA:LDF4 PREMIUM SUREFLEX ASSY 8M EA  $           139.00 0.0%  $              139.00 N/A N/A
L4A-DMDR-8-P CA:LDF4 PREMIUM SUREFLEX ASSY 8 FT EA  $             97.05 0.0%  $                97.05 N/A N/A
L4A-DMDR-8-P-SGW CA:LDF4 ASSY 8FT WITH HELIAXÂ®SUREGUARD EA  $           137.05 0.0%  $              137.05 N/A N/A
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L4A-DMDR-9M-P CA:LDF4 PREMIUM SUREFLEX ASSY 9M EA  $           147.00 0.0%  $              147.00 N/A N/A
L4A-DRDR-10-P CA:LDF4 PREMIUM SUREFLEX ASSY 10FT EA  $           112.00 0.0%  $              112.00 N/A N/A
L4A-DRDR-15-P CA:LDF4 PREMIUM SUREFLEX ASSY 15FT EA  $           123.00 0.0%  $              123.00 N/A N/A
L4A-DRDR-20-P CA:LDF4 PREMIUM SUREFLEX ASSY 20FT EA  $           136.00 0.0%  $              136.00 N/A N/A
L4A-DRDR-25-P CA:LDF4 PREMIUM SUREFLEX ASSY 25FT EA  $           148.28 0.0%  $              148.28 N/A N/A
L4A-DRDR-30-P CA:LDF4 PREMIUM SUREFLEX ASSY 30FT EA  $           161.00 0.0%  $              161.00 N/A N/A
L4A-DRDR-30-X CA:LDF4-50A SUREFLEX ASSY 30FT EA  $           140.60 0.0%  $              140.60 N/A N/A
L4A-DRDR-40-P CA:LDF4 PREMIUM SUREFLEX ASSY 40FT EA  $           187.00 0.0%  $              187.00 N/A N/A
L4A-HMDM-10-P-SGW CA:LDF4 ASSY 10FT WITH HELIAXÂ®SUREGUARD EA  $           137.34 0.0%  $              137.34 N/A N/A
L4A-HMDM-1M-P-SGW CA:LDF4 ASSY 1M WITH HELIAXÂ®SUREGUARD EA  $           121.68 0.0%  $              121.68 N/A N/A
L4A-HMDM-3M-P-SGW CA:LDF4 ASSY 3M WITH HELIAXÂ®SUREGUARD EA  $           138.98 0.0%  $              138.98 N/A N/A
L4A-KMKM-10-P-SGW CA:LDF4 ASSY 10FT WITH HELIAXÂ®SUREGUARD EA  $           124.64 0.0%  $              124.64 N/A N/A
L4A-KMKM-1M-P-SGW CA:LDF4 ASSY 1M WITH HELIAXÂ®SUREGUARD EA  $             87.00 0.0%  $                87.00 N/A N/A
L4A-KMKM-6-P-SGW CA:LDF4 ASSY 6FT WITH HELIAXÂ®SUREGUARD EA  $           114.52 0.0%  $              114.52 N/A N/A
L4A-NMDM-10-P CA:LDF4 PREMIUM SUREFLEX ASSY 10 FT EA  $             88.87 0.0%  $                88.87 N/A N/A
L4A-NMDM-12-P CA:LDF4 PREMIUM SUREFLEX ASSY 12 FT EA  $             94.19 0.0%  $                94.19 N/A N/A
L4A-NMDM-15-P CA:LDF4 PREMIUM SUREFLEX ASSY 15 FT EA  $           102.15 0.0%  $              102.15 N/A N/A
L4A-NMDM-20-P CA:LDF4 PREMIUM SUREFLEX ASSY 20 FT EA  $           119.50 0.0%  $              119.50 N/A N/A
L4A-NMDM-25-P CA:LDF4 PREMIUM SUREFLEX ASSY 25 FT EA  $           122.59 0.0%  $              122.59 N/A N/A
L4A-NMDM-30-P CA:LDF4 PREMIUM SUREFLEX ASSY 30 FT EA  $           135.24 0.0%  $              135.24 N/A N/A
L4A-NMDM-4-P CA:LDF4 PREMIUM SUREFLEX ASSY 4 FT EA  $             69.46 0.0%  $                69.46 N/A N/A
L4A-NMDM-6M-P CA:LDF4 PREMIUM SUREFLEX ASSY 6 M EA  $           109.23 0.0%  $              109.23 N/A N/A
L4A-NMDM-6-P CA:LDF4 PREMIUM SUREFLEX ASSY 6 FT EA  $             78.25 0.0%  $                78.25 N/A N/A
L4A-NMDM-8-P CA:LDF4 PREMIUM SUREFLEX ASSY 8 FT EA  $             83.56 0.0%  $                83.56 N/A N/A
L4A-NMDR-30-P CA:LDF4 PREMIUM SUREFLEX ASSY 30FT EA  $           148.00 0.0%  $              148.00 N/A N/A
L4A-NMDR-35-P CA:LDF4 PREMIUM SUREFLEX ASSY 35FT EA  $           161.00 0.0%  $              161.00 N/A N/A
L4A-NMNF-10-P CA:LDF4 PREMIUM SUREFLEX ASSY 10FT EA  $             84.64 0.0%  $                84.64 N/A N/A
L4A-NMNF-20-P CA:LDF4 PREMIUM SUREFLEX ASSY 20FT EA  $           109.94 0.0%  $              109.94 N/A N/A
L4A-NMNF-25-P CA:LDF4 PREMIUM SUREFLEX ASSY 25FT EA  $           122.59 0.0%  $              122.59 N/A N/A
L4A-NMNF-30-P CA:LDF4 PREMIUM SUREFLEX ASSY 30FT EA  $           135.24 0.0%  $              135.24 N/A N/A
L4A-NMNF-50-P CA:LDF4 PREMIUM SUREFLEX ASSY 50FT EA  $           185.84 0.0%  $              185.84 N/A N/A
L4A-NMNM-10-P CA:LDF4 PREMIUM SUREFLEX ASSY 10 FT EA  $             88.87 0.0%  $                88.87 N/A N/A
L4A-NMNM-15-P CA:LDF4 PREMIUM SUREFLEX ASSY 15 FT EA  $           102.15 0.0%  $              102.15 N/A N/A
L4A-NMNM-16-P CA:LDF4 PREMIUM SUREFLEX ASSY 16FT EA  $           100.00 0.0%  $              100.00 N/A N/A
L4A-NMNM-2M5-P CA:LDF4 PREMIUM SUREFLEX ASSY 2.5 M EA  $             84.14 0.0%  $                84.14 N/A N/A
L4A-NMNM-30-P CA:LDF4 PREMIUM SUREFLEX ASSY 30 FT EA  $           142.00 0.0%  $              142.00 N/A N/A
L4A-NMNM-35-P CA:LDF4 PREMIUM SUREFLEX ASSY 35FT EA  $           155.28 0.0%  $              155.28 N/A N/A
L4A-NMNM-3-P CA:LDF4 PREMIUM SUREFLEX ASSY 3 FT EA  $             70.28 0.0%  $                70.28 N/A N/A
L4A-NMNM-4-P CA:LDF4 PREMIUM SUREFLEX ASSY 4 FT EA  $             72.93 0.0%  $                72.93 N/A N/A
L4A-NMNM-50-P CA:LDF4 PREMIUM SUREFLEX ASSY 50FT EA  $           195.13 0.0%  $              195.13 N/A N/A
L4A-NMNM-60-P CA:LDF4 PREMIUM SUREFLEX ASSY 60FT EA  $           211.14 0.0%  $              211.14 N/A N/A
L4A-NMNM-6-P CA:LDF4 PREMIUM SUREFLEX ASSY 6 FT EA  $             78.25 0.0%  $                78.25 N/A N/A
L4A-PDFDR-3M CA:LDF4 SUREFLEX CABLE ASSY 3 M EA  $             95.70 0.0%  $                95.70 N/A N/A
L4A-PDFDR-5M CA:LDF4 SUREFLEX CABLE ASSY 5 M EA  $             88.62 0.0%  $                88.62 N/A N/A
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L4A-PDMDF-1M5 CA:LDF4 SUREFLEX CABLE ASSY 1.5 M EA  $             74.68 0.0%  $                74.68 N/A N/A
L4A-PDMDF-3M CA:LDF4 SUREFLEX CABLE ASSY 3 M EA  $             84.51 0.0%  $                84.51 N/A N/A
L4A-PDMDF-5M CA:LDF4 SUREFLEX CABLE ASSY 5 M EA  $             92.11 0.0%  $                92.11 N/A N/A
L4A-PDMDM-10M CA:LDF4 SUREFLEX CABLE ASSY 10 M EA  $           134.24 0.0%  $              134.24 N/A N/A
L4A-PDMDM-10M-X CA:LDF4 SUREFLEX LOOSE DM ASSY 10M EA  $           116.61 0.0%  $              116.61 N/A N/A
L4A-PDMDM-15-X CA: LDF4 SUREFLEX CABLE ASSY 15FT EA  $             81.01 0.0%  $                81.01 N/A N/A
L4A-PDMDM-1M CA:LDF4 SUREFLEX CABLE ASSY 1 M EA  $             74.95 0.0%  $                74.95 N/A N/A
L4A-PDMDM-20-X CA: LDF4 SUREFLEX CABLE ASSY 20FT EA  $             91.01 0.0%  $                91.01 N/A N/A
L4A-PDMDM-2M CA:LDF4 SUREFLEX CABLE ASSY 2 M EA  $             81.85 0.0%  $                81.85 N/A N/A
L4A-PDMDM-2M5 CA:LDF4 SUREFLEX CABLE ASSY 2.5 M EA  $             85.30 0.0%  $                85.30 N/A N/A
L4A-PDMDM-2M-X CA:LDF4 SUREFLEX CABLE ASSY 2 M EA  $             70.74 0.0%  $                70.74 N/A N/A
L4A-PDMDM-3M CA:LDF4 SUREFLEX CABLE ASSY 3 M EA  $             88.70 0.0%  $                88.70 N/A N/A
L4A-PDMDM-3M-X CA:LDF4-50A SUREFLEX CABLE ASSY 3 M EA  $             77.28 0.0%  $                77.28 N/A N/A
L4A-PDMDM-4M CA:LDF4-50A SUREFLEX CABLE ASSY 4 M EA  $             91.08 0.0%  $                91.08 N/A N/A
L4A-PDMDM-5M CA:LDF4-50A SUREFLEX CABLE ASSY 5 M EA  $           102.47 0.0%  $              102.47 N/A N/A
L4A-PDMDM-6MVA CA:LDF4-50A SUREFLEX CABLE ASSY 6 M EA  $           104.20 0.0%  $              104.20 N/A N/A
L4A-PDMDM-7M CA:LDF4-50A SUREFLEX CABLE ASSY 7 M EA  $           116.29 0.0%  $              116.29 N/A N/A
L4A-PDMDM-8M CA:LDF4-50A SUREFLEX CABLE ASSY 8 M EA  $           117.32 0.0%  $              117.32 N/A N/A
L4A-PDMDM-9M CA:LDF4-50A SUREFLEX CABLE ASSY 9 M EA  $           123.87 0.0%  $              123.87 N/A N/A
L4A-PDMDM-M2 CA:LDF4-50A SUREFLEX CABLE ASSY 0.2 M EA  $             66.13 0.0%  $                66.13 N/A N/A
L4A-PDMDR-1M CA:LDF4 SUREFLEX CABLE ASSY 1M EA  $             70.00 0.0%  $                70.00 N/A N/A
L4A-PDMDR-1M2 CA:LDF4-50A SUREFLEX CABLE ASSY 1.2 M EA  $             83.87 0.0%  $                83.87 N/A N/A
L4A-PDMDR-3M CA:LDF4 SUREFLEX CABLE ASSY 3 M EA  $           100.49 0.0%  $              100.49 N/A N/A
L4A-PDMDR-4M CA:LDF4 SUREFLEX CABLE ASSY 4M EA  $             90.00 0.0%  $                90.00 N/A N/A
L4A-PDMDR-5 CA:LDF4 SUREFLEX CABLE ASSY 5 FT EA  $             73.67 0.0%  $                73.67 N/A N/A
L4A-PNMDF-2M CA:LDF4 SUREFLEX ASSY 2 M EA  $             77.95 0.0%  $                77.95 N/A N/A
L4A-PNMDF-3 CA:LDF4 CABLE CABLE ASSY 3FT EA  $           128.80 0.0%  $              128.80 N/A N/A
L4A-PNMDF-3M CA:LDF4 SUREFLEX CABLE ASSY 3 M EA  $             84.51 0.0%  $                84.51 N/A N/A
L4A-PNMDM-1M5 CA:LDF4 SUREFLEX CABLE ASSY 1.5 M EA  $             74.68 0.0%  $                74.68 N/A N/A
L4A-PNMDM-3M CA:LDF4 SUREFLEX CABLE ASSY 3 M EA  $             88.74 0.0%  $                88.74 N/A N/A
L4A-PNMDM-3M-X CA:LDF4 SUREFLEX CABLE ASSY 3 M EA  $             77.31 0.0%  $                77.31 N/A N/A
L4A-PNMDM-8M CA:LDF4 SUREFLEX CABLE ASSY 8 M EA  $           117.32 0.0%  $              117.32 N/A N/A
L4A-PNMNF-1M CA:LDF4 SUREFLEX CABLE ASSY 1 M EA  $             71.39 0.0%  $                71.39 N/A N/A
L4A-PNMNF-2M CA:LDF4 SUREFLEX CABLE ASSY 2 M EA  $             77.95 0.0%  $                77.95 N/A N/A
L4A-PNMNF-50 CA:LDF4 SUREFLEX CABLE ASSY 50FT EA  $           152.00 0.0%  $              152.00 N/A N/A
L4A-PNMNF-5M CA:LDF4 SUREFLEX CABLE ASSY 5 M EA  $             97.64 0.0%  $                97.64 N/A N/A
L4A-PNMNM-10M CA:LDF4 SUREFLEX ASSY 10 M EA  $           130.44 0.0%  $              130.44 N/A N/A
L4A-PNMNM-1M CA:LDF4 SUREFLEX ASSY 1 M EA  $             74.96 0.0%  $                74.96 N/A N/A
L4A-PNMNM-2M CA:LDF4 SUREFLEX ASSY 2 M EA  $             81.85 0.0%  $                81.85 N/A N/A
L4A-PNMNM-3M CA:LDF4 SUREFLEX CABLE ASSY 3 M EA  $             88.74 0.0%  $                88.74 N/A N/A
L4A-PNMNM-4M CA:LDF4 PREM SUREFLEX ASSY 4 M EA  $             91.08 0.0%  $                91.08 N/A N/A
L4A-PNMNM-6M CA:LDF4 SUREFLEX ASSY 6 M EA  $           104.20 0.0%  $              104.20 N/A N/A
L4A-PNMNR-1M CA:LDF4 SUREFLEX ASSY 1 M EA  $             83.43 0.0%  $                83.43 N/A N/A
L4CLICK LDF4 CLICK-ON HANGER KIT;KIT OF 10 EA  $             19.83 0.0%  $                19.83 N/A N/A
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L4DR-PS 7-16 MALE RIGHT ANGLE CONNECTOR EA  $             37.00 0.0%  $                37.00 N/A N/A
L4E78-PS 7/8 FLANGE EIA CONNECTOR POSITIVE STOP EA  $           148.05 0.0%  $              148.05 N/A N/A
L4NR-PS N RIGHT ANGLE CONNECTOR POSITIVE STOP EA    $             38.85 0.00%  $                38.85 N/A N/A
L4P15A-PDMDM-4 CA:LDF4 PREM SUREFLEX CABLE ASSY 4 FT EA  $             73.64 0.0%  $                73.64 N/A N/A
L4P43A-PDMDM-15M CA:LDF4 PREMIUM SUREFLEX ASSY 15 M EA  $           205.06 0.0%  $              205.06 N/A N/A
L4P43A-PDMDM-4M-X CA:LDF4 PREMIUM SUREFLEX ASSY 4 M EA  $             71.54 0.0%  $                71.54 N/A N/A
L4P43A-PDMNM-3M-X CA:LDF4 PREMIUM SUREFLEX ASSY 3 M EA  $             65.54 0.0%  $                65.54 N/A N/A
L4P43A-PNMNF-10M CA:LDF4 SUREFLEX CABLE ASSY 10M EA  $           146.82 0.0%  $              146.82 N/A N/A
L4P43-EIA-2M CA:LDF4 7/8EIA PREMIUM CABLE ASSY 2 M EA  $           167.27 0.0%  $              167.27 N/A N/A
L4P7-PDMDM-3 CA:LDF4 PREMIUM CABLE ASSY 3 FT EA  $           107.09 0.0%  $              107.09 N/A N/A
L4P7-PDMDM-6 CA:LDF4 PREMIUM CABLE ASSY 6 FT EA  $           112.58 0.0%  $              112.58 N/A N/A
L4PDF-BHC 7/16 DIN FEMALE EA  $             74.55 0.0%  $                74.55 N/A N/A
L4-PDMNF-8 CA:LDF4 CABLE ASSY 8 FT EA  $             92.08 0.0%  $                92.08 N/A N/A
L4PNF CONNECTOR ASSEMBLY EA  $             68.25 0.0%  $                68.25 N/A N/A
L4PNF-BH N FEMALE BULKHEAD CONNECTOR EA  $             64.84 0.0%  $                64.84 N/A N/A
L4RC-RKIT RE-ATTACHMENT KIT (LDF4) CONNECTOR EA  $             10.50 0.0%  $                10.50 N/A N/A
L4RNA-PDMDM-1M CA:LDF4 SUREFLEX CABLE ASSY 1 M EA  $             71.56 0.0%  $                71.56 N/A N/A
L4RNA-PNMNM-2M CA:LDF4 SUREFLEX CABLE ASSY 2 M EA  $             82.20 0.0%  $                82.20 N/A N/A
L4R-NMDM-3M-P CA:LDF4RK PREMIUM SUREFLEX ASSY 3 M EA  $             99.51 0.0%  $                99.51 N/A N/A
L4SGRIP SUPPORT/HOISTING GRIP KIT EA  $             17.35 0.0%  $                17.35 N/A N/A
L4TDF-PSA 7/16 DIN STRAIGHT FEMALE CONNECTOR EA  $             24.68 0.0%  $                24.68 N/A N/A
L4TDM-PSA 7/16 DIN STRAIGHT MALE CONNECTOR EA  $             24.68 0.0%  $                24.68 N/A N/A
L4TNF-PSA N STRAIGHT FEMALE CONNECTOR EA    $             24.68 0.00%  $                24.68 N/A N/A
L4TNM-PSA N STRAIGHT MALE CONNECTOR EA    $             24.68 0.00%  $                24.68 N/A N/A
L4UM-PS UHF MALE CONNECTOR POSITIVE STOP EA  $           211.75 0.0%  $              211.75 N/A N/A
L5CLICKB LDF5 CLICK-ON HANGER KT FOR 50A&50B;10EA EA  $             24.30 0.0%  $                24.30 N/A N/A
L5SGRIP LDF5 HOISTING SUPPORT GRIP KIT EA  $             25.70 0.0%  $                25.70 N/A N/A
L5SGRIP-5IK SST CLAMP FOR LDF5 HOIST GRIP EA  $             12.10 0.0%  $                12.10 N/A N/A
L6600D-2 2-PORT LOW PRESS MANIFOLD; 0-5 PSI EA  $           283.00 0.0%  $              283.00 N/A N/A
L6600D-4 4-PORT LOW PRESS MANIFOLD; 0-5 PSI EA  $           474.00 0.0%  $              474.00 N/A N/A
L6CLICK LDF6 CLICK-ON HANGER KIT;KIT OF 10 EA  $             31.23 0.0%  $                31.23 N/A N/A
L6SGRIP LDF6 HOISTING SUPPORT GRIP KIT EA  $             28.91 0.0%  $                28.91 N/A N/A
L7CLICK LDF7 CLICK-ON HANGER KIT;KIT OF 10 EA  $             34.70 0.0%  $                34.70 N/A N/A
L7SGRIP LDF7 HOISTING SUPPORT GRIP KIT EA  $             30.84 0.0%  $                30.84 N/A N/A
LBV-4515LS-VTM ANTENNA; LOW BAND VPOL VT EA  $        2,160.00 0.0%  $           2,160.00 N/A N/A
LBV-6513LS-A1M ANTENNA; LOW BAND; VPOL W/ATM200-A20 EA  $        1,950.00 0.0%  $           1,950.00 N/A N/A
LBV-6513LS-VTM ANTENNA; LOW BAND VPOL VT EA  $        1,560.00 0.0%  $           1,560.00 N/A N/A
LBX-3319DS-A1M ANTENNA; LOW BAND XPOL W/ATM200-A20 EA  $        3,400.00 0.0%  $           3,400.00 N/A N/A
LBX-3319DS-T0M ANTENNA; LOW BAND XPOL EA  $        2,750.00 0.0%  $           2,750.00 N/A N/A
LBX-3319DS-VTM ANTENNA; LOW BAND XPOL VT EA  $        3,010.00 0.0%  $           3,010.00 N/A N/A
LBX-4517DS-A1M ANT; XPOL;45Â° W/ATM200-A20 TELETILT EA  $        4,080.00 0.0%  $           4,080.00 N/A N/A
LBX-4517DS-VTM ANTENNA; XPOL;45DEG;TELETILT CAPABLE EA  $        3,010.00 0.0%  $           3,010.00 N/A N/A
LBX-6513DS-T3M ANTENNA; LOW BAND; XPOL; FIXED TILT EA  $           950.00 0.0%  $              950.00 N/A N/A
LBX-6515DS-T0M ANTENNA; XPOL; CELLULAR; T0 EA  $        1,165.00 0.0%  $           1,165.00 N/A N/A

824 of 9702



New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Andrews                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence 
Cost per 

Month per 
U/M 

(Hr, Unit, 
etc.)

LBX-6516DS-T0M ANTENNA; 806-960MHz; T0; DUALPOL; USS EA  $        1,440.00 0.0%  $           1,440.00 N/A N/A
LBX-9012DS-A1M ANTENNA; XPOL W / ATM200-A20 EA  $        1,810.00 0.0%  $           1,810.00 N/A N/A
LBX-9012DS-VTM ANTENNA; XPOL VT EA  $        1,420.00 0.0%  $           1,420.00 N/A N/A
LDF1-50 STD.JACKET 50-OHM 1/4" LDF CABLE FT  $               1.63 0.0%  $                  1.63 N/A N/A
LDF1P-50-42 50-OHM LOW VSWR .806-.960 & 1.7-2.2 GHz FT  $               2.33 0.0%  $                  2.33 N/A N/A
LDF1RK-50 FLAME RETARD. JKT. 50-OHM 1/4" LDF CABLE FT  $               1.96 0.0%  $                  1.96 N/A N/A
LDF2-2R-1000 2 RUN BUNDLED CABLE LDF2-50; 1000FT EA  $        4,865.40 0.0%  $           4,865.40 N/A N/A
LDF2-50 3TD. JACKET 50-OHM 3/8" LDF CABLE (32k) FT  $               2.59 0.0%  $                  2.59 N/A N/A
LDF2P-50-4 LDF2P-50-4 COAXIAL CABLE; FT  $               2.89 0.0%  $                  2.89 N/A N/A
LDF2RK-50 FLAME RETARD.JKT. 50-OHM 3/8" LDF CABLE FT  $               3.12 0.0%  $                  3.12 N/A N/A
LDF4.5-50 UTD. JACKET 50-OHM 5/8" LDF CABLE FT    $               6.89 0.00%  $                  6.89 N/A N/A
LDF4.5RK-50 FLAME RETARD.JKT. 50-OHM 5/8" LDF CABLE FT  $               8.29 0.0%  $                  8.29 N/A N/A
LDF4-50A JACKETED 50-OHM 1/2" FOAM CABLE FT    $               3.18 0.00%  $                  3.18 N/A N/A
LDF4P-50A-41 50-OHM LOW VSWR LDF4; 1.7-2.2 GHz FT  $               3.90 0.0%  $                  3.90 N/A N/A
LDF4P-50A-42 LOW VSWR LDF4; .806-.960 & 1.7-2.2 FT  $               4.51 0.0%  $                  4.51 N/A N/A
LDF4PM-50A-42 LOW VSWR 50-OHM LDF4 WITH MESSENGER WIRE FT  $               5.85 0.0%  $                  5.85 N/A N/A
LDF4RK-50A-NAV SPECIAL BLK FLAME RETARD JKT CATVR RATED FT  $               4.61 0.0%  $                  4.61 N/A N/A
LDX-6513DS-A1M ANT;XPOL;790-960MHZ;W/ACTUATOR EA  $        1,430.00 0.0%  $           1,430.00 N/A N/A
LDX-6513DS-VTM ANT; XPOL; 790-960MHZ; VT EA  $        1,040.00 0.0%  $           1,040.00 N/A N/A
LDX-6515DS-A1M ANT;XPOL;790-960MHZ;W/ACTUATOR EA  $        1,640.00 0.0%  $           1,640.00 N/A N/A
LDX-6515DSP-VTM ANT; 790-960MHZ; XPOL; VT EA  $        1,290.00 0.0%  $           1,290.00 N/A N/A
LDX-6515DS-VTM ANT; XPOL; 790-960MHZ; VT EA  $        1,250.00 0.0%  $           1,250.00 N/A N/A
LDX-6516DS-VTM ANT; XPOL; 790-960MHZ; VT EA  $        1,390.00 0.0%  $           1,390.00 N/A N/A
LDX-9013DS-A1M ANT; 790-960 MHz; DualPol; w/Actuator EA  $        2,490.00 0.0%  $           2,490.00 N/A N/A
LDX-9013DS-VTM ANT; 790-960 MHz; DualPol; Variable Tilt EA  $        2,100.00 0.0%  $           2,100.00 N/A N/A
LDX-9014DS-VTM ANT; XPOL; 790-960MHZ; VT EA  $        2,515.00 0.0%  $           2,515.00 N/A N/A
LDXX-6515DS-A2M ANT;790-960MHZ;DUALPOL QUAD;W/ACTUATOR EA  $        3,655.00 0.0%  $           3,655.00 N/A N/A
LDXX-6515DS-VTM ANT790-960MHZ;DUALPOL QUAD;VARIABLE TILT EA  $        2,875.00 0.0%  $           2,875.00 N/A N/A
LDXX-6516DS-A2M ANT;XPOL;790-960MHZ;W/ACTUATORS EA  $        3,980.00 0.0%  $           3,980.00 N/A N/A
LDXX-6516DS-VTM ANT; XPOL; QUAD; 790-960MHZ; VT EA  $        3,200.00 0.0%  $           3,200.00 N/A N/A
LDXX-9013DS-A2M ANT;790-960MHZ;DUALPOL QUAD;W/ACTUATOR EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
LDXX-9013DS-VTM ANT790-960MHZ;DUALPOL QUAD;VARIABLE TILT EA  $        4,830.00 0.0%  $           4,830.00 N/A N/A
LLC-850-5 SS LOWLOSS 850TYPEC REM TUNAB EA  $        6,000.00 0.0%  $           6,000.00 N/A N/A
LM-100 Adapter 4 -9 to8 -16 OD; Pipe-to-Pipe EA  $           207.12 0.0%  $              207.12 N/A N/A
LM-100-SSH Adapter; 4"-9"- 8"-16"OD;TpdPipe/Pipe EA  $           247.36 0.0%  $              247.36 N/A N/A
LM400-H LINE MONITORS EA  $           654.00 0.0%  $              654.00 N/A N/A
LM400-L LINE MONITORS EA  $           845.00 0.0%  $              845.00 N/A N/A
LM400-M LINE MONITORS EA  $           845.00 0.0%  $              845.00 N/A N/A
LNV-3513DS-T0M ANT;700MHZ LOW BAND;FIXED TILT EA  $        1,650.00 0.0%  $           1,650.00 N/A N/A
LNX-4514DS-A1M ANT; 698-896 MHZ; XPOL; VARIABLE TILT EA  $        2,890.00 0.0%  $           2,890.00 N/A N/A
LNX-4514DS-VTM ANT; 698-896 MHZ; XPOL; VARIABLE TILT EA  $        2,500.00 0.0%  $           2,500.00 N/A N/A
LNX-6512DS-A1M ANTENNA; XPOL; VT; W/ATM200-A20 EA  $        1,590.00 0.0%  $           1,590.00 N/A N/A
LNX-6512DS-R2M ANTENNA; XPOL; VT EA  $        1,590.00 0.0%  $           1,590.00 N/A N/A
LNX-6512DS-T0M ANTENNA; XPOL; LOW BAND; FIXED TILT EA  $        1,100.00 0.0%  $           1,100.00 N/A N/A
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LNX-6512DS-T4M ANTENNA; XPOL; FIXED TILT EA  $        1,100.00 0.0%  $           1,100.00 N/A N/A
LNX-6512DS-T6M ANT; 698-896MHZ; XPOL; T6 EA  $        1,100.00 0.0%  $           1,100.00 N/A N/A
LNX-6512DS-T8M ANTENNA; LOW BAND; FIXED TILT EA  $        1,100.00 0.0%  $           1,100.00 N/A N/A
LNX-6512DS-VTM ANTENNA; XPOL; VT EA  $        1,200.00 0.0%  $           1,200.00 N/A N/A
LNX-6513DS-A1M ANTENNA; D/POL;698-896MHz; W/ATM200-A20 EA  $        1,650.00 0.0%  $           1,650.00 N/A N/A
LNX-6513DS-T4M ANTENNA; LOW BAND; XPOL;T4 EA  $        1,155.00 0.0%  $           1,155.00 N/A N/A
LNX-6513DS-VTM ANTENNA; DUALPOL;698-896MHz; VT EA  $        1,260.00 0.0%  $           1,260.00 N/A N/A
LNX-6514DS-A1M ANTENNA; LOWBAND;W/ACTUATOR EA  $        1,770.00 0.0%  $           1,770.00 N/A N/A
LNX-6514DS-R2M ANTENNA; LOW BAND; W/ACTUATOR EA  $        1,770.00 0.0%  $           1,770.00 N/A N/A
LNX-6514DS-T4M ANTENNA; LOW BAND; FIXED TILT EA  $        1,250.00 0.0%  $           1,250.00 N/A N/A
LNX-6514DS-VTM ANTENNA; LOW BAND; VT EA  $        1,380.00 0.0%  $           1,380.00 N/A N/A
LNX-6515DS-A1M ANTENNA; LOWBAND;W/ACTUATOR EA  $        2,390.00 0.0%  $           2,390.00 N/A N/A
LNX-6515DS-R2M ANTENNA; LOW BAND; W/ACTUATOR EA  $        2,390.00 0.0%  $           2,390.00 N/A N/A
LNX-6515DS-T4M ANTENNA; LOW BAND; FIXED TILT EA  $        1,800.00 0.0%  $           1,800.00 N/A N/A
LNX-6515DS-VTM ANTENNA; LOW BAND; VT EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
LNX-8513DS-A1M ANTENNA; LOWBAND;W/ACTUATOR EA  $        3,390.00 0.0%  $           3,390.00 N/A N/A
LNX-8513DS-VTM ANTENNA; LOW BAND; VT EA  $        3,000.00 0.0%  $           3,000.00 N/A N/A
LNX-8514DS-A1M ANTENNA; LOWBAND;W/ACTUATOR EA  $        4,390.00 0.0%  $           4,390.00 N/A N/A
LNX-8514DS-R2M ANTENNA; LOW BAND; W/ACTUATOR EA  $        4,390.00 0.0%  $           4,390.00 N/A N/A
LNX-8514DS-T4M ANTENNA; XPOL; LOW BAND; FIXED TILT EA  $        3,800.00 0.0%  $           3,800.00 N/A N/A
LNX-8514DS-VTM ANTENNA; LOW BAND; VT EA  $        4,000.00 0.0%  $           4,000.00 N/A N/A
LR-1M 1 Meter Lightening Rod EA  $             23.60 0.0%  $                23.60 N/A N/A
LRX-8512DS-VTM ANT; LOW BAND 698-960; VT EA  $        1,400.00 0.0%  $           1,400.00 N/A N/A
LS-100 Adptr;1-1/2"-3 1/2"OD-8"-16"OPpe/Ppe EA  $           171.07 0.0%  $              171.07 N/A N/A
LS-100-SSH Adptr;11/2-31/2to8-16 ODTpdPipe/Pipe EA  $           217.27 0.0%  $              217.27 N/A N/A
LS-SB50 Clamp Set; 8" to 16" OD; Adaptor (kit/2) EA  $           149.25 0.0%  $              149.25 N/A N/A
LUHG-38 LACE-UP OPEN HOISTING GRIP FOR 3/8"CABLE EA  $             12.06 0.0%  $                12.06 N/A N/A
MBDHH-65C-A3M ANT; TRI-BAND; XPOL; W/ACTUATORS EA  $        6,100.00 0.0%  $           6,100.00 N/A N/A
MBDHH-65C-VTM ANT; TRI-BAND; XPOL; VT EA  $        4,930.00 0.0%  $           4,930.00 N/A N/A
MBLHH-65C-A3M ANT; TRIBAND; XPOL; VT EA  $        6,100.00 0.0%  $           6,100.00 N/A N/A
MBLHH-65C-VTM ANT; TRIBAND; XPOL; VT EA  $        5,920.00 0.0%  $           5,920.00 N/A N/A
MBLLHHH-65C-A5M ANT; MULTIBAND; W/(5)ACTUATORS EA  $        5,450.00 0.0%  $           5,450.00 N/A N/A
MBLLHHH-65C-R2M ANT; MULTIBAND; W/(5)ACTUATORS EA  $        5,450.00 0.0%  $           5,450.00 N/A N/A
MBLLHHH-65C-VTM ANT; MULTIBAND; VT EA  $        3,500.00 0.0%  $           3,500.00 N/A N/A
MC-DPM2-126 Monopole Colo Dual Pipe Mount (2)126" PM EA  $           392.80 0.0%  $              392.80 N/A N/A
MC-DPM2-72 Monopole Colo Dual Pipe Mount (2) 72" PM EA  $           342.40 0.0%  $              342.40 N/A N/A
MC-DPM2-84 Monopole Colo Dual Pipe Mount (2) 84" PM EA  $           349.60 0.0%  $              349.60 N/A N/A
MC-DPM2-96 Monopole Colo Dual Pipe Mount (2) 96" PM EA  $           365.60 0.0%  $              365.60 N/A N/A
MC-DPM2-B MP Colo Dual Pipe Mount Base Kit; 2-3/8" EA  $           271.20 0.0%  $              271.20 N/A N/A
MC-DPM2M-6-126 Monopole Dual Pipe Mount Kit; 15-50 OD EA  $        2,034.40 0.0%  $           2,034.40 N/A N/A
MC-DPM2M-6-72 Monopole Dual Pipe Mount Kit; 15-50 OD EA  $        1,883.20 0.0%  $           1,883.20 N/A N/A
MC-DPM2M-6-84 Monopole Dual Pipe Mount Kit; 15-50 OD EA  $        1,904.80 0.0%  $           1,904.80 N/A N/A
MC-DPM2M-6-96 Monopole Dual Pipe Mount Kit; 15-50 OD EA  $        1,952.80 0.0%  $           1,952.80 N/A N/A
MC-DPM2M-6-B Monopole Dual Pipe Mount Kit; 15-50 OD EA  $        1,669.60 0.0%  $           1,669.60 N/A N/A
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MC-DPM3-126 Monopole Colo Dual Pipe Mount (2)126" PM EA  $           540.00 0.0%  $              540.00 N/A N/A
MC-DPM35-126 Monopole Colo Dual Pipe Mount (2)126" PM EA  $           562.40 0.0%  $              562.40 N/A N/A
MC-DPM35-72 Monopole Colo Dual Pipe Mount (2) 72" PM EA  $           479.20 0.0%  $              479.20 N/A N/A
MC-DPM35-84 Monopole Colo Dual Pipe Mount (2) 84" PM EA  $           498.40 0.0%  $              498.40 N/A N/A
MC-DPM35-96 Monopole Colo Dual Pipe Mount (2) 96" PM EA  $           514.40 0.0%  $              514.40 N/A N/A
MC-DPM35-B MP Colo Dual Pipe Mount Base Kit; 3-1/2" EA  $           290.40 0.0%  $              290.40 N/A N/A
MC-DPM35M-6-126 Monopole Dual Pipe Mount Kit; 15-50 OD EA  $        2,543.20 0.0%  $           2,543.20 N/A N/A
MC-DPM35M-6-72 Monopole Dual Pipe Mount Kit; 15-50 OD EA  $        2,293.60 0.0%  $           2,293.60 N/A N/A
MC-DPM35M-6-84 Monopole Dual Pipe Mount Kit; 15-50 OD EA  $        2,351.20 0.0%  $           2,351.20 N/A N/A
MC-DPM35M-6-96 Monopole Dual Pipe Mount Kit; 15-50 OD EA  $        2,399.20 0.0%  $           2,399.20 N/A N/A
MC-DPM35M-6-B Monopole Dual Pipe Mount Kit; 15-50 OD EA  $        1,727.20 0.0%  $           1,727.20 N/A N/A
MC-DPM3-72 Monopole Colo Dual Pipe Mount (2) 72" PM EA  $           424.80 0.0%  $              424.80 N/A N/A
MC-DPM3-84 Monopole Colo Dual Pipe Mount (2) 84" PM EA  $           444.00 0.0%  $              444.00 N/A N/A
MC-DPM3-96 Monopole Colo Dual Pipe Mount (2) 96" PM EA  $           468.00 0.0%  $              468.00 N/A N/A
MC-DPM3-B MP Colo Dual Pipe Mount Base Kit; 2-7/8" EA  $           284.00 0.0%  $              284.00 N/A N/A
MC-DPM3M-6-126 Monopole Dual Pipe Mount Kit; 15-50 OD EA  $        2,476.00 0.0%  $           2,476.00 N/A N/A
MC-DPM3M-6-72 Monopole Dual Pipe Mount Kit; 15-50 OD EA  $        2,130.40 0.0%  $           2,130.40 N/A N/A
MC-DPM3M-6-84 Monopole Dual Pipe Mount Kit; 15-50 OD EA  $        2,188.00 0.0%  $           2,188.00 N/A N/A
MC-DPM3M-6-96 Monopole Dual Pipe Mount Kit; 15-50 OD EA  $        2,260.00 0.0%  $           2,260.00 N/A N/A
MC-DPM3M-6-B Monopole Dual Pipe Mount Kit; 15-50 OD EA  $        1,708.00 0.0%  $           1,708.00 N/A N/A
MC-DPM-B Monopole Colo Dual Pipe Mount Base Kit EA  $           200.80 0.0%  $              200.80 N/A N/A
MC-DPMM-B Monopole Dual Pipe Mount Kit; 15-50 OD EA  $        1,458.40 0.0%  $           1,458.40 N/A N/A
MC-K10L-12-72 30" - 60" OD T-Frame Kit; 10'6" Face EA  $        3,151.60 0.0%  $           3,151.60 N/A N/A
MC-K10L-12-96 30" - 60" OD T-Frame Kit; 10'6" Face EA  $        3,290.80 0.0%  $           3,290.80 N/A N/A
MC-K10L-6-72 30" - 60" OD T-Frame Kit; 10'6" Face EA  $        2,726.80 0.0%  $           2,726.80 N/A N/A
MC-K10L-6-96 30" - 60" OD T-Frame Kit; 10'6" Face EA  $        2,796.40 0.0%  $           2,796.40 N/A N/A
MC-K10L-9-72 30" - 60" OD T-Frame Kit; 10'6" Face EA  $        2,939.20 0.0%  $           2,939.20 N/A N/A
MC-K10L-9-96 30" - 60" OD T-Frame Kit; 10'6" Face EA  $        3,043.60 0.0%  $           3,043.60 N/A N/A
MC-K10L-B 30" - 60" OD T-Frame 10'6" Face Base Kit EA  $        2,302.00 0.0%  $           2,302.00 N/A N/A
MC-K10M-12-72 Monopole Co-location T- Frame EA  $        2,994.40 0.0%  $           2,994.40 N/A N/A
MC-K10M-12-96 Monopole Co-location T- Frame EA  $        3,133.60 0.0%  $           3,133.60 N/A N/A
MC-K10M-6-72 Monopole Co-location T- Frame EA  $        2,569.60 0.0%  $           2,569.60 N/A N/A
MC-K10M-6-96 Monopole Co-location T- Frame EA  $        2,639.20 0.0%  $           2,639.20 N/A N/A
MC-K10M-9-72 Monopole Co-location T- Frame EA  $        2,782.00 0.0%  $           2,782.00 N/A N/A
MC-K10M-9-96 Monopole Co-location T- Frame EA  $        2,886.40 0.0%  $           2,886.40 N/A N/A
MC-K10M-B 12" - 50" OD T-Frame 10'6" Face Base Kit EA  $        2,144.80 0.0%  $           2,144.80 N/A N/A
MC-K10S-12-72 Monopole Co-location T- Frame EA  $        2,872.08 0.0%  $           2,872.08 N/A N/A
MC-K10S-12-96 Monopole Co-location T- Frame EA  $        3,011.28 0.0%  $           3,011.28 N/A N/A
MC-K10S-6-72 Monopole Co-location T- Frame EA  $        2,447.28 0.0%  $           2,447.28 N/A N/A
MC-K10S-6-96 Monopole Co-location T- Frame EA  $        2,516.88 0.0%  $           2,516.88 N/A N/A
MC-K10S-9-72 10" - 30" OD T-Frame Kit; 10'6" Face EA  $        2,659.68 0.0%  $           2,659.68 N/A N/A
MC-K10S-9-96 Monopole Co-location T- Frame EA  $        2,764.08 0.0%  $           2,764.08 N/A N/A
MC-K10S-B 10" - 30" OD T-Frame 10'6" Face Base Kit EA  $        2,022.48 0.0%  $           2,022.48 N/A N/A
MC-K12L-12-72 MONOPOLE CO-LOCATION T- FRAME EA  $        3,199.60 0.0%  $           3,199.60 N/A N/A
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MC-K12L-12-96 Monopole "T" Frame Kit; 12' 6"; 30"-60" EA  $        3,338.80 0.0%  $           3,338.80 N/A N/A
MC-K12L-6-72 Monopole Co- location T- Frame EA  $        2,774.80 0.0%  $           2,774.80 N/A N/A
MC-K12L-6-96 Monopole Co- location T- Frame EA  $        2,844.40 0.0%  $           2,844.40 N/A N/A
MC-K12L-9-126 Monopole "T" Frame Kit; 12' 6"; 30"-60" EA  $        3,214.00 0.0%  $           3,214.00 N/A N/A
MC-K12L-9-72 Monopole Co- locaton T- Frame EA  $        2,987.20 0.0%  $           2,987.20 N/A N/A
MC-K12L-9-96 Monopole "T" Frame Kit; 12' 6"; 30"-60" EA  $        3,091.60 0.0%  $           3,091.60 N/A N/A
MC-K12L-B Monopole Co-location T-Frame EA  $        2,350.00 0.0%  $           2,350.00 N/A N/A
MCK12LBH Base Hardware Kit ForMCK12L Series EA  $        1,894.00 0.0%  $           1,894.00 N/A N/A
MC-K12M-12-72 Monopole Co-location T- Frame EA  $        3,042.40 0.0%  $           3,042.40 N/A N/A
MC-K12M-12-96 Monopole Co-location T- Frame EA  $        3,181.60 0.0%  $           3,181.60 N/A N/A
MC-K12M-6-72 Monopole Co-location T- Frame EA  $        2,617.60 0.0%  $           2,617.60 N/A N/A
MC-K12M-6-96 Monopole Co-location T- Frame EA  $        2,687.20 0.0%  $           2,687.20 N/A N/A
MC-K12M-9-72 Monopole Co-location T- Frame EA  $        2,830.00 0.0%  $           2,830.00 N/A N/A
MC-K12M-9-96 Monopole Co-location T- Frame EA  $        2,934.40 0.0%  $           2,934.40 N/A N/A
MC-K12M-B Monopole Co-location T- Frame EA  $        2,192.80 0.0%  $           2,192.80 N/A N/A
MC-K12S-12-72 Monopole Co-location T- Frame EA  $        2,920.08 0.0%  $           2,920.08 N/A N/A
MC-K12S-12-96 Monopole "T" Frame Kit; 12' 6"; 10"-30" EA  $        3,059.28 0.0%  $           3,059.28 N/A N/A
MC-K12S-6-72 Monopole Co-location T- Frame EA  $        2,495.28 0.0%  $           2,495.28 N/A N/A
MC-K12S-6-96 Monopole Co-location T- Frame EA  $        2,564.88 0.0%  $           2,564.88 N/A N/A
MC-K12S-9-72 Monopole "T" Frame Kit; 12' 6"; 10"-30" EA  $        2,707.68 0.0%  $           2,707.68 N/A N/A
MC-K12S-9-96 Monopole "T" Frame Kit; 12' 6"; 10"-30" EA  $        2,812.08 0.0%  $           2,812.08 N/A N/A
MC-K12S-B Monopole Co-location T- Frame EA  $        2,070.48 0.0%  $           2,070.48 N/A N/A
MCK12SBH Base Hardware Kit ForMCK12SB Series EA  $        1,614.48 0.0%  $           1,614.48 N/A N/A
MC-K14L-12-72 Monopole Co- location T- Frame EA  $        3,247.60 0.0%  $           3,247.60 N/A N/A
MC-K14L-12-96 Monopole Co- location T- Frame EA  $        3,386.80 0.0%  $           3,386.80 N/A N/A
MC-K14L-6-72 Monopole Co- location T- Frame EA  $        2,822.80 0.0%  $           2,822.80 N/A N/A
MC-K14L-6-96 Monopole Co- location T- Frame EA  $        2,892.40 0.0%  $           2,892.40 N/A N/A
MC-K14L-9-72 Monopole Co- location T- Frame EA  $        3,035.20 0.0%  $           3,035.20 N/A N/A
MC-K14L-9-96 Monopole Co- location T- Frame EA  $        3,139.60 0.0%  $           3,139.60 N/A N/A
MC-K14L-B Monopole Co- location T- Frame EA  $        2,398.00 0.0%  $           2,398.00 N/A N/A
MC-K14M-12-72 Monopole Co- location T- Frame EA  $        3,090.40 0.0%  $           3,090.40 N/A N/A
MC-K14M-12-96 Monopole Co- location T- Frame EA  $        3,229.60 0.0%  $           3,229.60 N/A N/A
MC-K14M-6-72 Monopole Co- location T- Frame EA  $        2,665.60 0.0%  $           2,665.60 N/A N/A
MC-K14M-6-96 Monopole Co- location T- Frame EA  $        2,735.20 0.0%  $           2,735.20 N/A N/A
MC-K14M-9-72 Monopole Co- location T- Frame EA  $        2,878.00 0.0%  $           2,878.00 N/A N/A
MC-K14M-9-96 Monopole Co- location T- Frame EA  $        2,982.40 0.0%  $           2,982.40 N/A N/A
MC-K14M-B Monopole Co- location T- Frame EA  $        2,240.80 0.0%  $           2,240.80 N/A N/A
MC-K14S-12-72 Monopole Co- location T- Frame EA  $        2,968.08 0.0%  $           2,968.08 N/A N/A
MC-K14S-12-96 Monopole Co- location T- Frame EA  $        3,107.28 0.0%  $           3,107.28 N/A N/A
MC-K14S-6-72 Monopole Co- location T- Frame EA  $        2,543.28 0.0%  $           2,543.28 N/A N/A
MC-K14S-6-96 Monopole Co- location T- Frame EA  $        2,612.88 0.0%  $           2,612.88 N/A N/A
MC-K14S-9-72 Monopole Co- location T- Frame EA  $        2,755.68 0.0%  $           2,755.68 N/A N/A
MC-K14S-9-96 Monopole Co- location T- Frame EA  $        2,860.08 0.0%  $           2,860.08 N/A N/A
MC-K14S-B Monopole Co- location T- Frame EA  $        2,118.48 0.0%  $           2,118.48 N/A N/A
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MC-K6M-6-72 Monopole Co-location T- Frame EA  $        2,473.60 0.0%  $           2,473.60 N/A N/A
MC-K6M-6-96 Monopole Co-location T- Frame EA  $        2,543.20 0.0%  $           2,543.20 N/A N/A
MC-K6M-9-72 Monopole Co-location T- Frame EA  $        2,686.00 0.0%  $           2,686.00 N/A N/A
MC-K6M-9-96 Monopole Co-location T- Frame EA  $        2,790.40 0.0%  $           2,790.40 N/A N/A
MC-K6M-B 12" - 50" OD T-Frame 6'-6" Face Base Kit EA  $        2,048.80 0.0%  $           2,048.80 N/A N/A
MCKMBH Base Hardware Kit For MCK12MB Series EA  $        1,736.80 0.0%  $           1,736.80 N/A N/A
MC-MNT-TS1 ANT; MOUNTING KIT; FOR METROCELL ANTS EA  $           550.00 0.0%  $              550.00 N/A N/A
MC-PA12L-12-126 Monopole Co-Loc Adj Azimuth Platform EA  $        6,863.04 0.0%  $           6,863.04 N/A N/A
MC-PA12L-12-72 Monopole Co-Loc Adj Azimuth Platform EA  $        6,560.64 0.0%  $           6,560.64 N/A N/A
MC-PA12L-12-96 Monopole Co-Loc Adj Azimuth Platform EA  $        6,699.84 0.0%  $           6,699.84 N/A N/A
MC-PA12L-9-126 Monopole Co-Loc Adj Azimuth Platform EA  $        6,575.04 0.0%  $           6,575.04 N/A N/A
MC-PA12L-9-72 Monopole Co-Loc Adj Azimuth Platform EA  $        6,348.24 0.0%  $           6,348.24 N/A N/A
MC-PA12L-9-96 Monopole Co-Loc Adj Azimuth Platform EA  $        6,452.64 0.0%  $           6,452.64 N/A N/A
MC-PA12L-B Monopole Co-Loc Adj Azimuth Platform EA  $        5,711.04 0.0%  $           5,711.04 N/A N/A
MC-PA12S-12-126 Monopole Co-Loc Adj Azimuth Platform EA  $        6,589.20 0.0%  $           6,589.20 N/A N/A
MC-PA12S-12-72 Monopole Co-Loc Adj Azimuth Platform EA  $        6,286.80 0.0%  $           6,286.80 N/A N/A
MC-PA12S-12-96 Monopole Co-Loc Adj Azimuth Platform EA  $        6,426.00 0.0%  $           6,426.00 N/A N/A
MC-PA12S-9-126 Monopole Co-Loc Adj Azimuth Platform EA  $        6,301.20 0.0%  $           6,301.20 N/A N/A
MC-PA12S-9-72 Low-Profile Adj. Co-Lo Platform; 12'Face EA  $        6,074.40 0.0%  $           6,074.40 N/A N/A
MC-PA12S-9-96 Monopole Co-Loc Adj Azimuth Platform EA  $        6,178.80 0.0%  $           6,178.80 N/A N/A
MC-PA12S-B Low-Profile Adj. Co-Lo Platform; 12'Base EA  $        5,437.20 0.0%  $           5,437.20 N/A N/A
MC-PA14L-12-126 Platform;14"; Azim;12;126" PpeMt EA  $        7,094.00 0.0%  $           7,094.00 N/A N/A
MC-PA14L-12-72 Platform; 14'; Azim 12;72" PpeMt EA  $        6,791.60 0.0%  $           6,791.60 N/A N/A
MC-PA14L-12-96 Platform; 14'; Azim 12;96" PpeMt EA  $        6,930.80 0.0%  $           6,930.80 N/A N/A
MC-PA14L-9-126 Platform;14'; Azim ;9; 126" Ppe Mt EA  $        6,806.00 0.0%  $           6,806.00 N/A N/A
MC-PA14L-9-72 Platform; 14'; Azim ;9;96" PpeMt EA  $        6,579.20 0.0%  $           6,579.20 N/A N/A
MC-PA14L-9-96 Platform; 14'; Azim;9;96" PpeMt EA  $        6,683.60 0.0%  $           6,683.60 N/A N/A
MC-PA14L-B Platform Base; 30-60"ODAdj; Mnple EA  $        5,942.00 0.0%  $           5,942.00 N/A N/A
MC-PA14S-12-126 Platform;14'; Azim;12;126" PpeMt EA  $        6,802.72 0.0%  $           6,802.72 N/A N/A
MC-PA14S-12-72 Platform; 14'; Azim;12;72" PpeM EA  $        6,500.32 0.0%  $           6,500.32 N/A N/A
MC-PA14S-12-96 Platform; 14'; Azim;12;96" PpeMt EA  $        6,639.52 0.0%  $           6,639.52 N/A N/A
MC-PA14S-9-126 Platform; 14'; Azim;9;126" PpeMt EA  $        6,514.72 0.0%  $           6,514.72 N/A N/A
MC-PA14S-9-72 Platform; 14'; Azim;9;72" PpeMt EA  $        6,287.92 0.0%  $           6,287.92 N/A N/A
MC-PA14S-9-96 Platform; 14'; Azim; 9;96" PpeMt EA  $        6,392.32 0.0%  $           6,392.32 N/A N/A
MC-PA14S-B Platform Base; 10-30"OD; Adj;Mnple EA  $        5,650.72 0.0%  $           5,650.72 N/A N/A
MC-PK12L4-B 12'-6" Face 4-Sector Monopole Co-Lo Plat EA  $        8,117.28 0.0%  $           8,117.28 N/A N/A
MC-PK12S-12-126 Low Pro. Co-Location Plat. Kit EA  $        4,089.68 0.0%  $           4,089.68 N/A N/A
MC-PK12S-12-72 Low Pro. Co-Location Plat. Kit EA  $        3,787.28 0.0%  $           3,787.28 N/A N/A
MC-PK12S-12-96 Low Pro. Co-Location Plat. Kit EA  $        3,926.48 0.0%  $           3,926.48 N/A N/A
MC-PK12S4-B 12'-6" Face 4-Sector Monopole Co-Lo Plat EA  $        8,077.76 0.0%  $           8,077.76 N/A N/A
MC-PK12S-6-72 Low Pro. Co-Location Plat. Kit EA  $        3,362.48 0.0%  $           3,362.48 N/A N/A
MC-PK12S-9-126 Low Pro. Co-Location Plat. Kit EA  $        3,801.68 0.0%  $           3,801.68 N/A N/A
MC-PK12S-9-72 Low Pro. Co-Location Plat. Kit EA  $        3,574.88 0.0%  $           3,574.88 N/A N/A
MC-PK12S-9-96 Low Pro. Co-Location Plat. Kit EA  $        3,679.28 0.0%  $           3,679.28 N/A N/A
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MC-PK12S-B Low Pro. Co-Location Plat. Kit EA  $        2,937.68 0.0%  $           2,937.68 N/A N/A
MC-PK14L-12-126 Low Pro. Co-Location Plat. Kit EA  $        4,417.20 0.0%  $           4,417.20 N/A N/A
MC-PK14L-12-72 Low Pro. Co-Location Plat. Kit EA  $        4,114.80 0.0%  $           4,114.80 N/A N/A
MC-PK14L-12-96 Low Profile Platform Kit; 14'6" Face EA  $        4,254.00 0.0%  $           4,254.00 N/A N/A
MC-PK14L4-B 14'-6" Face 4-Sector Monopole Co-Lo Plat EA  $        8,861.28 0.0%  $           8,861.28 N/A N/A
MCPK14L4SB Steel Bundle for MC-PK 4 Sector Large EA  $        6,729.07 0.0%  $           6,729.07 N/A N/A
MC-PK14L-9-126 Low Pro. Co-Location Plat. Kit EA  $        4,129.20 0.0%  $           4,129.20 N/A N/A
MC-PK14L-9-72 Low Pro. Co-Location Plat. Kit EA  $        3,902.40 0.0%  $           3,902.40 N/A N/A
MC-PK14L-9-96 Low Pro. Co-Location Plat. Kit EA  $        4,006.80 0.0%  $           4,006.80 N/A N/A
MC-PK14L-B Low Pro. Co-Location Plat. Kit EA  $        3,265.20 0.0%  $           3,265.20 N/A N/A
MC-PK14S-12-126 Low Pro. Co-Location Plat. Kit EA  $        4,161.68 0.0%  $           4,161.68 N/A N/A
MC-PK14S-12-72 Low Pro. Co-Location Plat. Kit EA  $        3,859.28 0.0%  $           3,859.28 N/A N/A
MC-PK14S-12-96 Monopole "T" Frame Kit; 14' 6"; 10"-30" EA  $        3,998.48 0.0%  $           3,998.48 N/A N/A
MC-PK14S4-B 14'-6" Face 4-Sector Monopole Co-Lo Plat EA  $        8,781.76 0.0%  $           8,781.76 N/A N/A
MCPK14S4SB Steel Bundle for MC-PK 4 Sector Small EA  $        7,040.00 0.0%  $           7,040.00 N/A N/A
MC-PK14S-9-126 Low Pro. Co-Location Plat. Kit EA  $        3,873.68 0.0%  $           3,873.68 N/A N/A
MC-PK14S-9-72 Low Pro. Co-Location Plat. Kit EA  $        3,646.88 0.0%  $           3,646.88 N/A N/A
MC-PK14S-9-96 Low Pro. Co-Location Plat. Kit EA  $        3,751.28 0.0%  $           3,751.28 N/A N/A
MC-PK14S-B Low Pro. Co-Location Plat. Kit EA  $        3,009.68 0.0%  $           3,009.68 N/A N/A
MCPK4HK Hardware kit for 4 Sector Platforms EA  $           240.00 0.0%  $              240.00 N/A N/A
MC-PK8-B Low Profile Platform 8' face EA  $        2,952.00 0.0%  $           2,952.00 N/A N/A
MC-PK8-C Low Profile Platform Kit 8' face EA  $        4,497.44 0.0%  $           4,497.44 N/A N/A
MCPK8CHK HARDWARE KIT FOR MC-PK8-C EA  $           800.00 0.0%  $              800.00 N/A N/A
MCPKL4SB Steel Bundle for MC-PK 4 Sector Large EA  $        6,049.07 0.0%  $           6,049.07 N/A N/A
MCPKS4SB Steel Bundle for MC-PK 4 Sector Small EA  $        6,400.00 0.0%  $           6,400.00 N/A N/A
MCPT-1412 EASIAX CABLE PREPARATION TOOL 1/4"&1/2" EA  $             18.48 0.0%  $                18.48 N/A N/A
MCPT-3812 FSJ4/FSJ2 CABLE PREPARATION TOOL EA  $             19.40 0.0%  $                19.40 N/A N/A
MCPT-78 EASIAX TOOL FOR LDF5 7/8" CABLE EA  $             27.72 0.0%  $                27.72 N/A N/A
MCPT-BK4 REPLACEMENT BLADE KIT FOR MCPT-L4 CABLE EA    $               9.70 0.00%  $                  9.70 N/A N/A
MCPT-BK5 REPLACEMENT BLADE KIT FOR MCPT-78 CABLE EA  $               9.70 0.0%  $                  9.70 N/A N/A
MCPT-L4 EASIAX TOOL FOR LDF4 1/2" CABLE EA    $             18.48 0.00%  $                18.48 N/A N/A
MC-RM1030-3 Univ. Ring Mount 10" - 30" OD Monopole EA  $           733.68 0.0%  $              733.68 N/A N/A
MC-RM1030-4 Four Sector Univ Ring Mount 10"- 30" EA  $           829.76 0.0%  $              829.76 N/A N/A
MC-RM1550-3 Univ Ring Mount; 12" -50" OD Monopole EA  $           856.00 0.0%  $              856.00 N/A N/A
MC-RM3060-3 Univ. Ring Mount 30" - 60" OD Monopole EA  $        1,013.20 0.0%  $           1,013.20 N/A N/A
MC-RM3060-4 Four Sector Univ Ring Mount 30"- 60" EA  $        1,220.21 0.0%  $           1,220.21 N/A N/A
MC-RR1050-3 10" - 50" RRU MONOPOLE MOUNT EA  $           861.52 0.0%  $              861.52 N/A N/A
MC-SA12-B 12" Antenna Mount Standoff Kit EA  $           170.32 0.0%  $              170.32 N/A N/A
MCSA12B01 12" Support Arm Standoff EA  $           153.26 0.0%  $              153.26 N/A N/A
MC-SA18-B 18" Antenna Mount Standoff Kit EA  $           179.12 0.0%  $              179.12 N/A N/A
MCSA18B01 18" Support Arm Standoff EA  $           162.06 0.0%  $              162.06 N/A N/A
MC-SA24-B 24" Antenna Mount Standoff Kit EA  $           187.92 0.0%  $              187.92 N/A N/A
MCSA24B01 24" Support Arm Standoff EA  $           170.86 0.0%  $              170.86 N/A N/A
MC-SA40-B Stand Off Arm; 40"; 2-3/8" Pipe Not Incl EA  $           219.12 0.0%  $              219.12 N/A N/A
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MCSA40B01 Support Arm Weldment EA  $           202.06 0.0%  $              202.06 N/A N/A
MCSA40BH Stand Off Arm Accessory Kit EA  $             17.06 0.0%  $                17.06 N/A N/A
MC-TR4-12 Four Sector Top Rail Kit; 12'-6" Face EA  $        1,336.00 0.0%  $           1,336.00 N/A N/A
MCTR412SB Steel Bundle for MC-TR4-12 EA  $           536.00 0.0%  $              536.00 N/A N/A
MCTR414SB Steel Bundle for MC-TR4-14 EA  $           612.80 0.0%  $              612.80 N/A N/A
MCTR4HK Hardware kit for MC-TR4 Series EA  $           800.00 0.0%  $              800.00 N/A N/A
MD-AK-2 Stiff Arm Adjustable Kit EA  $           134.55 0.0%  $              134.55 N/A N/A
MD-CS Microwave Dish Channel Support Kit EA  $           217.18 0.0%  $              217.18 N/A N/A
MD-CS-10R Microwave Disch Channel Support; 10' Rnd EA  $           520.32 0.0%  $              520.32 N/A N/A
MD-CS-6R Microwave Disch Channel Support; 6' Rnd EA  $           478.72 0.0%  $              478.72 N/A N/A
MDCS6RHK Hardware kit for MD-CS-6R EA  $           384.32 0.0%  $              384.32 N/A N/A
MD-CS-8R Microwave Disch Channel Support; 8' Rnd EA  $           496.32 0.0%  $              496.32 N/A N/A
MD-CSA4 3/8" x 4" x 4" Tie Back Support Angle EA  $             73.36 0.0%  $                73.36 N/A N/A
MD-CSA6 3/8" x 4" x 4" Tie Back Support Angle EA  $           113.52 0.0%  $              113.52 N/A N/A
MD-CSA8 3/8" x 4" x 4" Tie Back Support Angle EA  $           157.20 0.0%  $              157.20 N/A N/A
MD-CS-B Microwave Dish Channel Support Base Kit EA  $           152.88 0.0%  $              152.88 N/A N/A
MD-CS-F TMW Dish Channel Support Face Brackets EA  $           384.32 0.0%  $              384.32 N/A N/A
MD-CSL Microwave Dish Support Bracket EA  $           232.50 0.0%  $              232.50 N/A N/A
MD-FSS Microwave Dish Face Strut Support Kit EA  $           116.16 0.0%  $              116.16 N/A N/A
MD-IS2 ��MW 2â  Transmission Line Ice Shield EA  $           214.92 0.0%  $              214.92 N/A N/A
MD-IS4 ��MW 4â  Transmission Line Ice Shield EA  $           269.02 0.0%  $              269.02 N/A N/A
MDL-CS Large Leg Microwave Channel Support Kit EA  $           259.42 0.0%  $              259.42 N/A N/A
MDL-CS-10R Microwave Dish Channel Sup 10' Rnd EA  $           587.62 0.0%  $              587.62 N/A N/A
MDL-CS-6R Microwave Disch Channel Support; 6' Rnd EA  $           546.02 0.0%  $              546.02 N/A N/A
MDL-CS-8R Microwave Disch Channel Support; 8' Rnd EA  $           563.62 0.0%  $              563.62 N/A N/A
MDL-CS-B Microwave Dish Channel Support Kit; Larg EA  $           182.51 0.0%  $              182.51 N/A N/A
MDL-CS-F Large Microwave Dish Support Face Mount EA  $           451.62 0.0%  $              451.62 N/A N/A
MDL-CSL Large Microwave Dish Support Face Mount EA  $           311.20 0.0%  $              311.20 N/A N/A
MDLCSRHK Hardware kit for MDL-CS Series EA  $           451.62 0.0%  $              451.62 N/A N/A
MDL-SS-6R 6' Strut Support Kit EA  $           290.96 0.0%  $              290.96 N/A N/A
MDL-SS-8R 8' Strut Support Kit EA  $           308.56 0.0%  $              308.56 N/A N/A
MDL-SSA4 Large Leg Saddle Mount Support Angle; 4' EA  $           317.92 0.0%  $              317.92 N/A N/A
MDL-SSA6 Large Leg Saddle Mount Support Angle; 6' EA  $           358.08 0.0%  $              358.08 N/A N/A
MDL-SS-B Large Leg Strut Support Base Kit EA  $           196.56 0.0%  $              196.56 N/A N/A
MDN7284A EW77 CONNECTOR KIT EA  $        1,007.00 0.0%  $           1,007.00 N/A N/A
MD-S10 Microwave Dish Shield; 10' Antenna EA  $        3,006.24 0.0%  $           3,006.24 N/A N/A
MDS10SB MD-S10 Steel Bundle EA  $        1,619.44 0.0%  $           1,619.44 N/A N/A
MD-S12 Microwave Dish Shield; 12' Antenna EA  $        3,336.32 0.0%  $           3,336.32 N/A N/A
MDS12SB MD-S12 Steel Bundle EA  $        1,941.52 0.0%  $           1,941.52 N/A N/A
MD-S15 Microwave Dish Shield; 15' Antenna EA  $        4,008.00 0.0%  $           4,008.00 N/A N/A
MD-S3 Microwave Dish Shield; 3' Antenna EA  $        1,801.76 0.0%  $           1,801.76 N/A N/A
MDS3SB MD-S3 Steel Bundle EA  $           462.96 0.0%  $              462.96 N/A N/A
MD-S4 Microwave Dish Shield; 4' Antenna EA  $        2,092.80 0.0%  $           2,092.80 N/A N/A
MDS4SB MD-S4 Steel Bundle EA  $           754.00 0.0%  $              754.00 N/A N/A
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MD-S6 Microwave Dish Shield; 6' Antenna EA  $        2,551.28 0.0%  $           2,551.28 N/A N/A
MDS6SB MD-S6 Steel Bundle EA  $        1,188.48 0.0%  $           1,188.48 N/A N/A
MD-S8 Microwave Dish Shield; 8' Antenna EA  $        2,897.04 0.0%  $           2,897.04 N/A N/A
MDS8SB MD-S8 Steel Bundle EA  $        1,518.24 0.0%  $           1,518.24 N/A N/A
MDSH Hardware kit for MD-S Series Ice Shields EA  $        1,242.80 0.0%  $           1,242.80 N/A N/A
MD-SQ2 2' Square Ice Shield EA  $           419.28 0.0%  $              419.28 N/A N/A
MD-SQ3 3' Square Ice Shield EA  $           557.22 0.0%  $              557.22 N/A N/A
MD-SQ4 4' Square Ice Shield EA  $           593.92 0.0%  $              593.92 N/A N/A
MD-SS-6R Microwave Dish Strut Support; 6' Pipe EA  $           260.32 0.0%  $              260.32 N/A N/A
MD-SS-8R Microwave Dish Strut Support; 8' Pipe EA  $           277.92 0.0%  $              277.92 N/A N/A
MD-SSA4 Microwave Saddle Mount Support Angle; 4' EA  $           211.36 0.0%  $              211.36 N/A N/A
MD-SSA6 Microwave Saddle Mount Support Angle; 6' EA  $           251.55 0.0%  $              251.55 N/A N/A
MD-SSA8 Microwave Saddle Mount Support Angle; 8' EA  $           291.85 0.0%  $              291.85 N/A N/A
MDSSRHK Hardware kit for MD-SS-R supports EA  $           165.92 0.0%  $              165.92 N/A N/A
MD-VSS-B Microwave Dish Vert Strut Support Kit EA  $           132.00 0.0%  $              132.00 N/A N/A
MD-WS Microwave Dish Waveguide Shield Kit EA  $             47.16 0.0%  $                47.16 N/A N/A
MF-126 Pipe Column Kit; 10'6"; Base Shoe EA  $           240.00 0.0%  $              240.00 N/A N/A
MF12601 Base Shoe Weldment;10' 6"; (ea) EA  $           216.00 0.0%  $              216.00 N/A N/A
MF126H Hardware Kit; Base Shoe; (ea) EA  $             24.00 0.0%  $                24.00 N/A N/A
MF-130 Direct Burial Pipe Column;3.5" OD x 160" EA  $           152.00 0.0%  $              152.00 N/A N/A
MF-273 Direct Burial Pipe Column; 15'4" (ea) EA  $           176.00 0.0%  $              176.00 N/A N/A
MF-279 Base Shoe Pipe Column; 12' 0"(kit/1) EA  $           264.00 0.0%  $              264.00 N/A N/A
MF27901 Base Shoe Pipe Column; 12' (ea) EA  $           240.00 0.0%  $              240.00 N/A N/A
MF-280 Base Shoe Pipe Column; 14'-0"(kit/1) EA  $           280.00 0.0%  $              280.00 N/A N/A
MF28001 Column; 14'; Pipe; Base Shoe (ea) EA  $           256.00 0.0%  $              256.00 N/A N/A
MF39901-10 CLAMP HEAD (kit of 10) EA  $               8.18 0.0%  $                  8.18 N/A N/A
MF-511 Angle; Wall Support; (Single or Dble) EA  $             30.24 0.0%  $                30.24 N/A N/A
MOJAVE1 DryLine; 115Vac; 60Hz; 1.9A; 2-5psi; SU EA  $        2,575.00 0.0%  $           2,575.00 N/A N/A
MOJAVE1-24 DryLine; 24Vdc Invert; 1.8A; 5PSI; SUM EA  $        3,605.00 0.0%  $           3,605.00 N/A N/A
MOJAVE1-48 DryLine; 48Vdc Inverter; 1.8A; 5PSI; SUM EA  $        4,017.00 0.0%  $           4,017.00 N/A N/A
MOJAVE1A DryLine; 115V; 50/60HZ; 1.9A; 5psi; DIS EA  $        2,987.00 0.0%  $           2,987.00 N/A N/A
MOJAVE1A-24 DryLine DYHR;24VDC Inverter;1.8A;5PSI;Di EA  $        3,605.00 0.0%  $           3,605.00 N/A N/A
MOJAVE1A-48 DryLine DYHR; 48 VDC INV;1.8A;5PSI;DIS EA  $        4,017.00 0.0%  $           4,017.00 N/A N/A
MOJAVE2 DryLine; 240VAC; 50/60HZ; 0.9A; 5psi;SUM EA  $        2,575.00 0.0%  $           2,575.00 N/A N/A
MOJAVE2A DryLine; 240VAC; 50/60Hz; 0.9A; 5psi;DIS EA  $        2,987.00 0.0%  $           2,987.00 N/A N/A
MOJAVE-KIT-CONTROL KIT; CONTROLLER; MOJAVE EA  $           592.00 0.0%  $              592.00 N/A N/A
MOJAVE-KIT-ELMNT KIT; FILTER ELEMENTS; MOJAVE EA  $             82.00 0.0%  $                82.00 N/A N/A
MOJAVE-KIT-FLTRS KIT; FILTER BOWL ASSY; MOJAVE EA  $           232.00 0.0%  $              232.00 N/A N/A
MOJAVE-KIT-OVRHL KIT; OVERHAUL; BASIC; MOJAVE EA  $           206.00 0.0%  $              206.00 N/A N/A
MOJAVE-KIT-SOLND KIT; SOLENOID; MOJAVE; 115 VAC SOLENOID EA  $           180.00 0.0%  $              180.00 N/A N/A
MOJAVE-SUB-SOL2 SUB-ASSY; MOJAVE; 230 VAC SOLENOID VALVE EA  $           180.00 0.0%  $              180.00 N/A N/A
MR050-81037 Desiccant;10-72 VDC;11W;5PSI; LO PRESS EA  $        1,597.00 0.0%  $           1,597.00 N/A N/A
MR050-81045 Desiccant;115VAC;50/60Hz;5PSI;LO PRESS EA  $        1,241.00 0.0%  $           1,241.00 N/A N/A
MR050-81046 DESICCANT;240V;50/60HZ;11W;5PSI;LO PRESS EA  $        1,241.00 0.0%  $           1,241.00 N/A N/A
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MR050-81237 DESICCANT; 10-72VDC; 11W; 5PSI; DISCRETE EA  $        2,624.00 0.0%  $           2,624.00 N/A N/A
MR050-81245 DEHYD; HP; DISCRETE ALM; 115VAC; US CORD EA  $        2,624.00 0.0%  $           2,624.00 N/A N/A
MR050-81246 DEHYDR;HP;DISCRETE ALM 220 VAC;INTL CORD EA  $        2,624.00 0.0%  $           2,624.00 N/A N/A
MR050A-KIT-104 MR050A DEHYDRATOR KIT EA  $        2,050.00 0.0%  $           2,050.00 N/A N/A
MR050A-KIT-CNTLR KIT; CONTROLLER; MR050A EA  $           361.00 0.0%  $              361.00 N/A N/A
MR050B-31015 DSCC;115/240V;50/60HZ;24/48V;0.5PSI;SUM EA  $        1,597.00 0.0%  $           1,597.00 N/A N/A
MR050B-31215 DSCC;115/230V;50/60HZ;24/48V;0.5PSI;DIS EA  $        2,168.00 0.0%  $           2,168.00 N/A N/A
MR050B-KIT-104 MR050B DEHYDRATOR KIT EA  $        2,050.00 0.0%  $           2,050.00 N/A N/A
MR050B-KIT-ALARM KIT; ALARM UPGRADE; MR050B EA  $           108.00 0.0%  $              108.00 N/A N/A
MR050B-KIT-CNTLR KIT; CONTROLLER; MR050B EA  $           427.00 0.0%  $              427.00 N/A N/A
MR050B-KIT-CPRSR KIT; COMPRESSOR; MR050B EA  $           129.00 0.0%  $              129.00 N/A N/A
MR050B-KIT-DSCNT KIT; DESICCANT; MR050B EA  $           206.00 0.0%  $              206.00 N/A N/A
MR050-KIT-103 MR050 DEHYDRATOR KIT EA  $        2,050.00 0.0%  $           2,050.00 N/A N/A
MR050-KIT-COMP KIT; MR050 COMPRESSOR REPLACEMENT EA  $           361.00 0.0%  $              361.00 N/A N/A
MR050-KIT-DSCNT KIT; DESICCANT; MR050 NEW CANISTER EA  $           216.00 0.0%  $              216.00 N/A N/A
MR050-SUB-COMP SUB-ASSY; MR050 COMPRESSOR INTERFACE EA  $           353.00 0.0%  $              353.00 N/A N/A
MS-100 Adptr1 1/2"-3 1/2"OD- 4"-9"OD;Ppe/Ppe EA  $           128.48 0.0%  $              128.48 N/A N/A
MS-100-SSH Adptr;1 1/2"-3 1/2"-4-9" ODTpd;Ppe/Pp EA  $           150.24 0.0%  $              150.24 N/A N/A
MS-SB50 Clamp Set; 4" to 9" OD; Adaptor (kit/2) EA  $           116.95 0.0%  $              116.95 N/A N/A
MT050AB-UPGRADE MT050AB-UPGRADE EA  $        1,437.00 0.0%  $           1,437.00 N/A N/A
MT050A-KIT-ELMNT KIT; FILTER ELEMENTS; MT050A EA  $           216.00 0.0%  $              216.00 N/A N/A
MT050A-KIT-FLTRS KIT; FILTER BOWL ASSY; MT050A EA  $           288.00 0.0%  $              288.00 N/A N/A
MT050A-KIT-OVRHL KIT; OVERHAUL; BASIC; MT050A EA  $           273.00 0.0%  $              273.00 N/A N/A
MT050A-KIT-SOLND KIT; SOLENOID; MT050A EA  $             82.00 0.0%  $                82.00 N/A N/A
MT050-AND-OVRHL OVERHAUL; ANDREW PERFORMED; MT050 EA  $           670.00 0.0%  $              670.00 N/A N/A
MT050B-81015 DryLine; 115V 50/60HZ;2.2A;3-5PSI;SUM EA  $        2,771.00 0.0%  $           2,771.00 N/A N/A
MT050B-81015-48 DryLine;48Vdc Inveter;2.2A;3-5PSI; SUM EA  $        3,940.00 0.0%  $           3,940.00 N/A N/A
MT050B-81026 DryLine; 240V; 50/60Hz; 1.0A;3-5PSI; SUM EA  $        3,281.00 0.0%  $           3,281.00 N/A N/A
MT050B-81315 DryLine;115V 50/60HZ;2.2A ;5PSI; DIS EA  $        3,281.00 0.0%  $           3,281.00 N/A N/A
MT050B-81315-24 DryLine; 24 Vdc INVERTER;2.2A;3-5PSIDIS EA  $        4,223.00 0.0%  $           4,223.00 N/A N/A
MT050B-81315-48 DryLine;48 VDC INVERTER;2.2A;3-5PSI;iDIS EA  $        4,223.00 0.0%  $           4,223.00 N/A N/A
MT050B-81326 DryLine; 240V; 50/60Hz;1.0A;3- 5PSI;DIS EA  $        3,487.00 0.0%  $           3,487.00 N/A N/A
MT050B-KIT-CNTLR KIT; CONTROLLER; MT050B EA  $           876.00 0.0%  $              876.00 N/A N/A
MT050B-KIT-DRYER KIT; DRYER ASSY; MT050B EA  $           886.00 0.0%  $              886.00 N/A N/A
MT050B-KIT-ELMNT KIT; FILTER ELEMENTS; MT050B EA  $           165.00 0.0%  $              165.00 N/A N/A
MT050B-KIT-FLTRS KIT; FILTER BOWL ASSY; MT050B EA  $           309.00 0.0%  $              309.00 N/A N/A
MT050B-KIT-OVRHL KIT; OVERHAUL; BASIC; MT050B EA  $           221.00 0.0%  $              221.00 N/A N/A
MT050B-KIT-SOLND KIT; SOLENOID; MT050B EA  $           113.00 0.0%  $              113.00 N/A N/A
MT050B-SUB-CMPRESR SUB-ASSY; MT050B; COMPRESSOR EA  $           891.00 0.0%  $              891.00 N/A N/A
MT050-KIT-OVRHL KIT; OVERHAUL; BASIC; MT050 EA  $           443.00 0.0%  $              443.00 N/A N/A
MT-180 Mount; Ballast; Mulit Sector (ea) EA  $        1,572.80 0.0%  $           1,572.80 N/A N/A
MT180H Hardware Kit for MT-180 (kit/1) EA  $           114.40 0.0%  $              114.40 N/A N/A
MT180SB Steel Bundle For MT-180 EA  $        1,458.40 0.0%  $           1,458.40 N/A N/A
MT-181 Roof Frame;Multi Sector;Ballast Tray EA  $           849.04 0.0%  $              849.04 N/A N/A
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MT181H Hardware Kit; Triangular MntBallast EA  $             52.62 0.0%  $                52.62 N/A N/A
MT181SB Steel Bundle For MT-181 EA  $           796.42 0.0%  $              796.42 N/A N/A
MT-195-12 Top Mount Kit; 12'; Platform (kit/1) EA  $           566.40 0.0%  $              566.40 N/A N/A
MT-195-14 Top Mount Kit; 14'; Platform (kit/1) EA  $           624.00 0.0%  $              624.00 N/A N/A
MT-195-8 HANDRAIL FOR MC-PK8-B EA  $           560.00 0.0%  $              560.00 N/A N/A
MT1958HK HARDWARE KIT FOR MT-195-8 EA  $           442.40 0.0%  $              442.40 N/A N/A
MT195HK Hardware Kit For TopMount Kit EA  $           360.00 0.0%  $              360.00 N/A N/A
MT-196 Low Profile Platform (kit/1) EA  $        2,204.00 0.0%  $           2,204.00 N/A N/A
MT19601 Low Profile Co-Lo Platform Weldment EA  $           524.00 0.0%  $              524.00 N/A N/A
MT-196-14 LOW PROFILE CO-LOCATION PLATFORM (kit/1) EA  $        2,276.00 0.0%  $           2,276.00 N/A N/A
MT1961405 Low Profile Co-Lo Platform Weldment EA  $           532.00 0.0%  $              532.00 N/A N/A
MT-196-14L Low-Profile Monopole Platform(kit/1) EA  $        2,252.00 0.0%  $           2,252.00 N/A N/A
MT19614SB Steel Bundle For14' Platform EA  $        1,596.00 0.0%  $           1,596.00 N/A N/A
MT196HK Hardware Kit for MT-196 Platform EA  $           176.00 0.0%  $              176.00 N/A N/A
MT196SB Steel Bundle For196 Platform EA  $        1,572.00 0.0%  $           1,572.00 N/A N/A
MT-197 Single Pipe Support Arm; 36" Standoff EA  $           208.80 0.0%  $              208.80 N/A N/A
MT19701 Single Pipe Support Arm; 36" Standoff EA  $           200.00 0.0%  $              200.00 N/A N/A
MT-197-12 12" Single Support Arm Kit EA  $           165.60 0.0%  $              165.60 N/A N/A
MT1971201 12" Single Support Arm EA  $           156.80 0.0%  $              156.80 N/A N/A
MT-197-18 18" Single Support Arm Kit EA  $           183.20 0.0%  $              183.20 N/A N/A
MT1971801 18" Single Support Arm EA  $           174.40 0.0%  $              174.40 N/A N/A
MT-197-24 24" Single Support Arm Kit EA  $           200.80 0.0%  $              200.80 N/A N/A
MT1972401 24" Single Support Arm EA  $           192.00 0.0%  $              192.00 N/A N/A
MT-197-48 Single Support Arm (kit/1) EA  $           263.20 0.0%  $              263.20 N/A N/A
MT1974801 Single Support Arm (ea) EA  $           254.40 0.0%  $              254.40 N/A N/A
MT197H Hardware Kit; Single Pipe Support Arm EA  $               8.80 0.0%  $                  8.80 N/A N/A
MT-198 Double Pipe Support Arm (kit/1) EA  $           369.12 0.0%  $              369.12 N/A N/A
MT19801 Double Support Arm (ea) EA  $           343.85 0.0%  $              343.85 N/A N/A
MT198H Hardware Kit (kit/1) EA  $             25.27 0.0%  $                25.27 N/A N/A
MT2000-LPUPGRADE SUB-ASSY;MT2000;LOW PRESSURE UPGRADE EA  $        2,596.00 0.0%  $           2,596.00 N/A N/A
MT21601 Pipe; 3-1/2" OD x 150"(ea) EA  $           152.00 0.0%  $              152.00 N/A N/A
MT-216-10NS Cellular pipe frame; 10' 6" face; no SA EA  $           220.80 0.0%  $              220.80 N/A N/A
MT21610SB Steel Bundle for MC-K10 Series EA  $           408.00 0.0%  $              408.00 N/A N/A
MT-216-14NS Cellular Pipe Frame; 14'; NoStiffArm EA  $           252.80 0.0%  $              252.80 N/A N/A
MT-216-6NS Cellular pipe frame; 6' 6" face; no SA EA  $           188.80 0.0%  $              188.80 N/A N/A
MT-216-NS Cellular Pipe Frame; 12' 6" Face EA  $           236.80 0.0%  $              236.80 N/A N/A
MT216NSH Hdw Kit; Cellular Ppe Frm; NoStiffArm EA  $             84.80 0.0%  $                84.80 N/A N/A
MT216SB Steel Bundle For 12' 6" Face EA  $           456.00 0.0%  $              456.00 N/A N/A
MT216SB4 Steel Bundle of Qty (4) MT21601 EA  $           608.00 0.0%  $              608.00 N/A N/A
MT-217 Pipe Mount Kit; 2-3/8" OD x 24" (ea) EA  $             52.80 0.0%  $                52.80 N/A N/A
MT-218 Pipe Mount Kit; 2-3/8" OD x 36" (ea) EA  $             61.60 0.0%  $                61.60 N/A N/A
MT-219 PIPE MOUNT KIT 2 3/8" OD x 48 EA  $             63.20 0.0%  $                63.20 N/A N/A
MT-219-63 Pipe Mount Kit; 2-3/8" OD x 63" (ea) EA  $             67.20 0.0%  $                67.20 N/A N/A
MT-219-72 Pipe Mount Kit; 2-3/8" OD x 72" EA  $             70.80 0.0%  $                70.80 N/A N/A
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MT-219-84 Pipe Mount Kit; 2-3/8" OD x 84" (ea) EA  $             74.40 0.0%  $                74.40 N/A N/A
MT-219-H Pipe Mount Kit; Pipe not Included EA  $             35.20 0.0%  $                35.20 N/A N/A
MT-219L-H 3-1/2" OD Clamp Bracket Assembly EA  $             44.80 0.0%  $                44.80 N/A N/A
MT-219M-H 2-7/8" OD Clamp Bracket Assembly EA  $             41.60 0.0%  $                41.60 N/A N/A
MT-220 Pipe Mount Kit; 2 3/8" OD x 96" EA  $             82.40 0.0%  $                82.40 N/A N/A
MT-220-108 Pipe Mount Kit; 2-3/8" OD x 108" (ea) EA  $             87.20 0.0%  $                87.20 N/A N/A
MT-220-120 Pipe Mount Kit; 2-3/8" OD x 126" (ea) EA  $             96.00 0.0%  $                96.00 N/A N/A
MT-221 Wall Mount; Hollow Wall; Adjustable EA  $           171.52 0.0%  $              171.52 N/A N/A
MT-221L Adj. wall mount for Hollow walls EA  $           213.52 0.0%  $              213.52 N/A N/A
MT-222 Wall Mount; Adjustable; SolidWall EA  $           132.64 0.0%  $              132.64 N/A N/A
MT-222L Adj. wall mount for solid walls EA  $           182.32 0.0%  $              182.32 N/A N/A
MT-223 Backing Kit; Wall Mount; Adj EA  $             69.81 0.0%  $                69.81 N/A N/A
MT-250 Wall Mount; 2-3/8" OD; Cantileaver EA  $             80.96 0.0%  $                80.96 N/A N/A
MT-250L Cantilever wall mnt bracket; 5 1/2" stdf EA  $             98.56 0.0%  $                98.56 N/A N/A
MT-271 1/2" x 3-3/4" WEDGE ANCHOR EA  $               1.68 0.0%  $                  1.68 N/A N/A
MT-280 Anchor; 5/8" X 6" Wedge (ea) EA  $               5.68 0.0%  $                  5.68 N/A N/A
MT-287 Anchor; 3/4" X 7" Wedge (ea) EA  $               8.32 0.0%  $                  8.32 N/A N/A
MT300-AND-OVRHL OVERHAUL; ANDREW PERFORMED; MT300 EA  $           989.00 0.0%  $              989.00 N/A N/A
MT300-KIT-OVRHL KIT; OVERHAUL1; BASIC; MT300 EA  $        2,379.00 0.0%  $           2,379.00 N/A N/A
MT300-KIT-OVRHL2 KIT; OVERHAUL; BASIC; MT300 240 EA  $        2,100.00 0.0%  $           2,100.00 N/A N/A
MT-357-12 Trapeze Kit; Waveguide Bridge;12" EA  $             23.52 0.0%  $                23.52 N/A N/A
MT-357-24 Trapeze Kit; 24" Wide; 1 Rung EA  $             29.12 0.0%  $                29.12 N/A N/A
MT-365G ROOF TOP HOOD ENTRY: GALV (KIT/1) EA  $        1,173.60 0.0%  $           1,173.60 N/A N/A
MT-373 Threaded Rod SS 3/8" x 12" (ea) EA  $               3.81 0.0%  $                  3.81 N/A N/A
MT-373-24 Threaded Rod SS 3/8" x 24" (ea) EA  $               6.56 0.0%  $                  6.56 N/A N/A
MT-374 Threaded Rod SS 3/8" x 36" (ea) EA  $             10.08 0.0%  $                10.08 N/A N/A
MT-376 Threaded Rod SS 3/8" x 144" (ea) EA  $             29.60 0.0%  $                29.60 N/A N/A
MT-378 3/8" x 120" Galv. Threaded Rod EA  $             18.00 0.0%  $                18.00 N/A N/A
MT-379-8 Threaded Rod Galv 1/2" x 8" (ea) EA  $               3.50 0.0%  $                  3.50 N/A N/A
MT-380 Threaded Rod Galv 1/2" X 120"(ea) EA  $             22.72 0.0%  $                22.72 N/A N/A
MT-382 Threaded Rod Galv 5/8" X 120"(ea) EA  $             30.18 0.0%  $                30.18 N/A N/A
MT-384 Threaded Rod Galv 3/4" X 120"(ea) EA  $             47.78 0.0%  $                47.78 N/A N/A
MT-387 Square Washer 1-1/2"x1-1/2" W/ 7/16 Hole EA  $               0.61 0.0%  $                  0.61 N/A N/A
MT-388 Washer; 1-1/2" x 1 1/2"; 9/16"Hole;Sq EA  $               0.61 0.0%  $                  0.61 N/A N/A
MT-390 Coupler SS for 3/8" Threaded Rod (ea) EA  $               2.18 0.0%  $                  2.18 N/A N/A
MT-395 Standard Pipe Mount; 4-1/2" ODX 63" EA  $           222.77 0.0%  $              222.77 N/A N/A
MT39501 4-1/2" OD X 63" Pipe Mount Weldment (ea) EA  $           214.56 0.0%  $              214.56 N/A N/A
MT395H PIPE MOUNT HARDWARE KIT EA  $               8.21 0.0%  $                  8.21 N/A N/A
MT-397 Tapered Pipe Mount; 4-1/2" X 63" (kit/1) EA  $           254.13 0.0%  $              254.13 N/A N/A
MT39701 Tapered Pipe Mount; 4-1/2" ODX 63" (ea) EA  $           245.92 0.0%  $              245.92 N/A N/A
MT-416 US46; TRIPOD; Non-Pentrating (kit/1) EA  $           639.25 0.0%  $              639.25 N/A N/A
MT-421 Tripod Anchor Bolt Set (kit/1) EA  $             56.16 0.0%  $                56.16 N/A N/A
MT-422 Tripod Thru Bolt Set (kit/1) EA  $             63.60 0.0%  $                63.60 N/A N/A
MT-491 Spring Nut 1-5/8" w/ 3/8" tapped hole EA  $               1.93 0.0%  $                  1.93 N/A N/A
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MT-492 Spring Nut 1-5/8" w/ 1/2" tapped hole EA  $               1.74 0.0%  $                  1.74 N/A N/A
MT500 U-Fitting; 1-1/4"; 3/8" TripleHole (ea) EA  $               2.60 0.0%  $                  2.60 N/A N/A
MT500AB-AND-MODULE KIT; DEHYD CONVERSION A TO B; MT500A EA  $        1,622.00 0.0%  $           1,622.00 N/A N/A
MT500A-KIT-DRYER KIT; DRYER ASSY; MT500A EA  $        2,472.00 0.0%  $           2,472.00 N/A N/A
MT500A-KIT-ELMNT KIT; FILTER ELEMENTS; MT500A EA  $           216.00 0.0%  $              216.00 N/A N/A
MT500A-KIT-FLTRS KIT; FILTER BOWL ASSY; MT500A EA  $           288.00 0.0%  $              288.00 N/A N/A
MT500A-KIT-OVRHL KIT; OVERHAUL; BASIC; MT500A EA  $           273.00 0.0%  $              273.00 N/A N/A
MT500A-KIT-SOLND KIT; SOLENOID; MT500A EA  $             82.00 0.0%  $                82.00 N/A N/A
MT500B-81015 DryLine; 115 VAC;60Hz;2.4A;2-5PSI;SUM EA  $        2,987.00 0.0%  $           2,987.00 N/A N/A
MT500B-81015-24 DryLine; 24 Vdc INVERTER;2.4A;2-5PSI;SUM EA  $        3,863.00 0.0%  $           3,863.00 N/A N/A
MT500B-81015-48 DryLine; 48 VDC INVERTER;2.4A;2-5PSI;SUM EA  $        4,017.00 0.0%  $           4,017.00 N/A N/A
MT500B-81026 DryLine; 240Vac; 50/60Hz;1.1A;2-5PSI;SUM EA  $        3,574.00 0.0%  $           3,574.00 N/A N/A
MT500B-81315 DryLine; 115 Vac; 60Hz;2.4A;2-5PSI;DIS EA  $        3,574.00 0.0%  $           3,574.00 N/A N/A
MT500B-81315-24 DryLine; 24Vdc INVERTER;2.4A;3-5PSI;DIS EA  $        4,604.00 0.0%  $           4,604.00 N/A N/A
MT500B-81315-48 DryLine; 48 VDC INVERTER;2.4A;3-5PSI;DIS EA  $        4,604.00 0.0%  $           4,604.00 N/A N/A
MT500B-81326 DryLine; 240V; 50/60Hz;1.1A;2- 5PSI;DIS EA  $        5,047.00 0.0%  $           5,047.00 N/A N/A
MT500B-KIT-CNTLR KIT; CONTROLLER; MT500B EA  $           876.00 0.0%  $              876.00 N/A N/A
MT500B-KIT-DRYER KIT; DRYER ASSY; MT500B EA  $        2,472.00 0.0%  $           2,472.00 N/A N/A
MT500B-KIT-ELMNT KIT; FILTER ELEMENTS; MT500B EA  $           216.00 0.0%  $              216.00 N/A N/A
MT500B-KIT-FLTRS KIT; FILTER BOWL ASSY; MT500B EA  $           288.00 0.0%  $              288.00 N/A N/A
MT500B-KIT-OVRHL KIT; OVERHAUL; MT500B; DURR COMPRESSOR EA  $           273.00 0.0%  $              273.00 N/A N/A
MT500B-KIT-OVRHL2 KIT; OVERHAUL; MT500B; GAST COMPRESSOR EA  $           273.00 0.0%  $              273.00 N/A N/A
MT500B-KIT-SOLND KIT; SOLENOID; MT500B EA  $             82.00 0.0%  $                82.00 N/A N/A
MT500C-81326 DryLine; 240V; 50/60Hz;1.1A;2- 5PSI;DIS EA  $        3,399.00 0.0%  $           3,399.00 N/A N/A
MT-504 Unistrut; 1 5/8"; Sq Slotted;Galv; 10' EA  $             43.20 0.0%  $                43.20 N/A N/A
MT-505-240 UNISTRUT 1 5/8" x 20' SLOTT EA  $             78.40 0.0%  $                78.40 N/A N/A
MT-524 Angle; 3/16" x 2" x 2" x 20';Galv (ea) EA  $             82.96 0.0%  $                82.96 N/A N/A
MT-525 Angle; 1/4" x 2" x 2" x 20'; Galv (ea) EA  $             99.55 0.0%  $                99.55 N/A N/A
MT-527 Angle;3/16" x 2-1/2" x 2-1/2"x20';Glv EA  $           106.56 0.0%  $              106.56 N/A N/A
MT-528 Angle; 1/4" x 2-1/2" x 2-1/2"x20';Glv EA  $           136.80 0.0%  $              136.80 N/A N/A
MT-529 Angle; 3/16" x 3" x 3" x 20';Galv (ea) EA  $           129.28 0.0%  $              129.28 N/A N/A
MT-530 Angle; 1/4" x 3" x 3" 20'; Galv (ea) EA  $           206.16 0.0%  $              206.16 N/A N/A
MT-536 Angle; 3/8" x 3" x 3" x 25'; Al EA  $           336.60 0.0%  $              336.60 N/A N/A
MT-537 Pipe Plain-End Galv 2-3/8" ODx 126" (ea) EA  $             60.80 0.0%  $                60.80 N/A N/A
MT-537-160 Pipe; Plain-End; 2 3/8" x 160"(ea) EA  $             76.80 0.0%  $                76.80 N/A N/A
MT-537-170 Pipe Plain-End Galv 2-3/8" ODx 170" (ea) EA  $             84.80 0.0%  $                84.80 N/A N/A
MT537174 Pipe Plain-End Galv 2-3/8" ODx 174" (ea) EA  $             88.00 0.0%  $                88.00 N/A N/A
MT-537-186 Pipe Plain-End Galv 2-3/8" ODx 186" (ea) EA  $             96.00 0.0%  $                96.00 N/A N/A
MT-538 Pipe Plain-End Galv 2-3/8" ODx 252" (ea) EA  $           128.00 0.0%  $              128.00 N/A N/A
MT-539 Pipe Plain-End Galv 4-1/2" ODx 126" (ea) EA  $           240.00 0.0%  $              240.00 N/A N/A
MT-540 Pipe Plain-End Galv 4-1/2" ODx252" EA  $           448.00 0.0%  $              448.00 N/A N/A
MT-541 Pipe Plain-End Al 2-3/8"OD x 120" EA  $           114.24 0.0%  $              114.24 N/A N/A
MT-541-126 Plain End Pipe; 2 3/8" x 126"Aluminum EA  $           119.60 0.0%  $              119.60 N/A N/A
MT-541-150 Plain End Pipe; 2 3/8" x 150"Aluminum EA  $           141.36 0.0%  $              141.36 N/A N/A
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MT-541-96 2.375 End Pipe 2 3/8" OD x 96"Aluminum EA  $             92.80 0.0%  $                92.80 N/A N/A
MT-542 Pipe Plain-End Al 2-3/8"OD x 240" EA  $           216.16 0.0%  $              216.16 N/A N/A
MT-546 Pipe Plain-End Galv 2-7/8" ODx 252" (ea) EA  $           238.40 0.0%  $              238.40 N/A N/A
MT546120 Pipe Plain-End Galv 2-7/8" ODx 120" (ea) EA  $           126.40 0.0%  $              126.40 N/A N/A
MT-546-126 Pipe Plain-End Galv 2-7/8" ODx 126" (ea) EA  $           128.00 0.0%  $              128.00 N/A N/A
MT-546-150 Pipe Plain-End Galv 2-7/8" ODx12'6" EA  $           144.00 0.0%  $              144.00 N/A N/A
MT-546-170 Pipe Plain-End Galv 2-7/8" ODx 170" (ea) EA  $           160.00 0.0%  $              160.00 N/A N/A
MT-546-198 Pipe Plain-End Galv 2-7/8" ODx 198" (ea) EA  $           184.00 0.0%  $              184.00 N/A N/A
MT-546-222 Pipe Plain-End Galv 2-7/8" ODx 222" (ea) EA  $           216.00 0.0%  $              216.00 N/A N/A
MT-546-48 Pipe Plain-End Galv 2-7/8" ODx 48" (ea) EA  $             52.00 0.0%  $                52.00 N/A N/A
MT54672 Plain end pipe; 2 7/8" OD x 72" EA  $             70.40 0.0%  $                70.40 N/A N/A
MT54684 2 7/8" x 84" Plain End Pipe EA  $             80.00 0.0%  $                80.00 N/A N/A
MT54696 2 7/8" x 96" Plain End Pipe EA  $             92.00 0.0%  $                92.00 N/A N/A
MT-547 Pipe Plain-End Galv 3-1/2" ODx 252" (ea) EA  $           240.00 0.0%  $              240.00 N/A N/A
MT547100 Galv. pipe 3 1/2" OD x 100 inches EA  $           120.00 0.0%  $              120.00 N/A N/A
MT-547-108 Pipe Plain-End Galv 3-1/2" ODx 108" (ea) EA  $           128.00 0.0%  $              128.00 N/A N/A
MT-547-126 Pipe Plain-End Galv 3-1/2" ODx 126" (ea) EA  $           136.00 0.0%  $              136.00 N/A N/A
MT547140 3-1/2" OD x 140" Plain End Pipe EA  $           144.00 0.0%  $              144.00 N/A N/A
MT547156 Pipe; 3 1/2" OD x 156"; PlainEnd;Galv EA  $           152.00 0.0%  $              152.00 N/A N/A
MT-547-174 Pipe Plain-End Galv 3-1/2" ODx 174" (ea) EA  $           168.00 0.0%  $              168.00 N/A N/A
MT547174SB4 Steel Bundle of Qty (4) MT-547-174 EA  $           672.00 0.0%  $              672.00 N/A N/A
MT-547-192 Pipe Plain-End Galv 3-1/2" ODx 192" (ea) EA  $           184.00 0.0%  $              184.00 N/A N/A
MT54748 Pipe Plain-End Galv 3-1/2" ODx 48" (ea) EA  $             67.20 0.0%  $                67.20 N/A N/A
MT54772 Pipe Plain-End Galv 3-1/2" ODx 72" (ea) EA  $             94.40 0.0%  $                94.40 N/A N/A
MT54772SB9 9 Pack of MT54772 Pipes EA  $           601.44 0.0%  $              601.44 N/A N/A
MT54775 3-1/2" OD x 75" Plain End Pipe EA  $             96.00 0.0%  $                96.00 N/A N/A
MT54784 Pipe Plain-End Galv 3-1/2" ODx 84" (ea) EA  $           104.00 0.0%  $              104.00 N/A N/A
MT54784SB 3 pack of MT54784 Pipes EA  $           316.32 0.0%  $              316.32 N/A N/A
MT54796 Pipe Plain-End Galv 3-1/2" OD x 96" (ea) EA  $           112.00 0.0%  $              112.00 N/A N/A
MT54796SB 3 Pack of MT54796 Pipes EA  $           320.00 0.0%  $              320.00 N/A N/A
MT-576 GROUND ROD; 5/8" x 8' EA  $             28.80 0.0%  $                28.80 N/A N/A
MT-577-100 Crimp-On Ground Lug:#2 AWG;2H(k/100 EA  $           404.40 0.0%  $              404.40 N/A N/A
MT-584-250 #2AWG str ground wire; black; 250' roll EA  $           670.88 0.0%  $              670.88 N/A N/A
MT-584G-250 #2AWG str ground wire; green; 250' roll EA  $           616.80 0.0%  $              616.80 N/A N/A
MT-585T-250 #2AWG sol ground wire; tinned;250' roll EA  $           784.00 0.0%  $              784.00 N/A N/A
MT-586-250 #6AWG str ground wire; black; 250' roll EA  $           320.80 0.0%  $              320.80 N/A N/A
MT-586G-250 #6AWG str ground wire; green; 250' roll EA  $           307.20 0.0%  $              307.20 N/A N/A
MT-592-100 Crimp-on Lug;Sltd:#6 AWG;2H;3/8(kit/100 EA  $           413.20 0.0%  $              413.20 N/A N/A
MT-640 Banding; 1/2" Stainless 100' roll (ea) EA  $             64.64 0.0%  $                64.64 N/A N/A
MT-641 Stainless Buckle Clamps; 1/2"(100/bx) EA  $             46.88 0.0%  $                46.88 N/A N/A
MT-644 C-2 Banding Tool (ea) EA  $           128.00 0.0%  $              128.00 N/A N/A
MT-648 Pipe Plain-End Galv 2-3/8" ODx 24" (ea) EA  $             17.60 0.0%  $                17.60 N/A N/A
MT-649 Pipe Plain-End Galv 2-3/8" ODx 36" (ea) EA  $             26.40 0.0%  $                26.40 N/A N/A
MT-650 Pipe Plain-End Galv 2-3/8" ODx 48" (ea) EA  $             28.00 0.0%  $                28.00 N/A N/A
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MT-650-63 Pipe Plain-End Galv 2-3/8" OD x 63" (ea) EA  $             32.00 0.0%  $                32.00 N/A N/A
MT-651 PLAIN END PIPE; 2 3/8" OD X 72" EA  $             35.60 0.0%  $                35.60 N/A N/A
MT-651-108 Pipe Plain-End Galv 2-3/8" ODx 108" (ea) EA  $             52.00 0.0%  $                52.00 N/A N/A
MT-651-114 Pipe Plain-End Galv 2-3/8" ODx 114" (ea) EA  $             54.40 0.0%  $                54.40 N/A N/A
MT-651-150 Pipe Plain-End Galv 2-3/8" ODx 150" (ea) EA  $             68.80 0.0%  $                68.80 N/A N/A
MT-651-84 Pipe Plain-End Galv 2-3/8" ODx 84" (ea) EA  $             39.20 0.0%  $                39.20 N/A N/A
MT65184SB STEEL BUNDLE 2.375 X 84 PIPE 3EA EA  $           117.60 0.0%  $              117.60 N/A N/A
MT-651-96 2-3/8" OD X 96" Plain End Pipe EA  $             47.20 0.0%  $                47.20 N/A N/A
MT65196SB 3 Pack of MT65196 Pipes EA  $           144.00 0.0%  $              144.00 N/A N/A
MT-652 Pipe Plain-End Galv 4-1/2" ODx 36" (ea) EA  $             72.00 0.0%  $                72.00 N/A N/A
MT-653 Pipe Plain-End Galv 4-1/2" ODx 48" (ea) EA  $             96.00 0.0%  $                96.00 N/A N/A
MT-653-24 Pipe Plain-End Galv 4-1/2" ODx 24" (ea) EA  $             52.00 0.0%  $                52.00 N/A N/A
MT-653-63 Pipe Plain-End Galv 4-1/2" ODx 63" (ea) EA  $           128.00 0.0%  $              128.00 N/A N/A
MT-654 PIPE PLAIN-END Galv 4-1/2" ODx 72"; (ea) EA  $           144.00 0.0%  $              144.00 N/A N/A
MT-654-150 Pipe Plain-End Galv 4-1/2" ODx 150" (ea) EA  $           280.00 0.0%  $              280.00 N/A N/A
MT-654-84 Pipe Plain-End Galv 4-1/2" ODx 84" (ea) EA  $           160.00 0.0%  $              160.00 N/A N/A
MT-654-96 Pipe Plain-End Galv 4-1/2" ODx 96" (ea) EA  $           176.00 0.0%  $              176.00 N/A N/A
MT-655 Pipe Plain-End Al 2-3/8"OD x 24" EA  $             26.88 0.0%  $                26.88 N/A N/A
MT-656 Pipe Plain-End Al 2-3/8"OD x 36" EA  $             37.12 0.0%  $                37.12 N/A N/A
MT-657 Pipe Plain-End Al 2-3/8"OD x 48" EA  $             47.36 0.0%  $                47.36 N/A N/A
MT-658 Pipe Plain-End Al 2-3/8"OD x 72" EA  $             67.68 0.0%  $                67.68 N/A N/A
MT-659 Pipe Plain-End Al 4-1/2"OD x 36" EA  $             82.46 0.0%  $                82.46 N/A N/A
MT-660 Pipe Plain-End Al 4-1/2"OD x 48" EA  $           107.62 0.0%  $              107.62 N/A N/A
MT-661 Pipe Plain-End Al 4-1/2"OD x 72" EA  $           157.78 0.0%  $              157.78 N/A N/A
MT-661-120 Pipe Plain-End Al 4-1/2"OD x 120" EA  $           288.00 0.0%  $              288.00 N/A N/A
MT-661-150 Pipe Plain-End Al 4-1/2"OD x 150" EA  $           360.00 0.0%  $              360.00 N/A N/A
MT-662 Nut Kit; Spring;1 /58";3/8"TpdH(kit/10) EA  $             23.60 0.0%  $                23.60 N/A N/A
MT-663 Nut; Spring; 1 5/8"; 1/2" TpdH(kit/10) EA  $             28.00 0.0%  $                28.00 N/A N/A
MTC3006SB Steel Bundle for Snub Nose Platform EA  $        1,600.00 0.0%  $           1,600.00 N/A N/A
MTC3055PM3 Pipe Mount Bracket; 2-7/8" OD to 4" Tube EA  $             67.76 0.0%  $                67.76 N/A N/A
MTC3055PM35 Pipe Mount Bracket; 3-1/2" OD to 4" Tube EA  $             63.20 0.0%  $                63.20 N/A N/A
MTC8895 ROUND MEMBER HANGER KIT EA  $             14.18 0.0%  $                14.18 N/A N/A
MTC8895-B N HANGER HRDWR KIT W/CLAMP/HEAD BOX 50 EA  $           254.24 0.0%  $              254.24 N/A N/A
MTC987205 4-1/2" OD x 14'-1/2 Plain end Pipe; Galv EA  $           314.48 0.0%  $              314.48 N/A N/A
MTC996101 Frame Weldment EA  $           192.00 0.0%  $              192.00 N/A N/A
MTF154202 Self Splicing Coax Cover (4) runs EA  $             96.00 0.0%  $                96.00 N/A N/A
MT-F1542-11 Coax Bridge; 4 Run Coax; RoofTop (kit/1) EA  $           183.20 0.0%  $              183.20 N/A N/A
MTF1542HK Hardware Kit for MT-F Series RT Kits EA  $             44.00 0.0%  $                44.00 N/A N/A
MT-F1543 Coax Bridge Kit; 8 Run Coax; Roof Top EA  $           236.00 0.0%  $              236.00 N/A N/A
MTF154302 Self Splicing Coax Cover (8) runs EA  $           144.00 0.0%  $              144.00 N/A N/A
MT-F1573-11 Splice; 4 Run; Adjustable; BridgeKit EA  $             39.26 0.0%  $                39.26 N/A N/A
MT-F1574 Splice; 8 Run; Adjustable; Bridge Kit EA  $             47.52 0.0%  $                47.52 N/A N/A
MT-F1585 Roof Sleeper; PVC; 8'; No Hole(ea) EA  $             30.40 0.0%  $                30.40 N/A N/A
MT-F1586 Bracket; Wall Mount; 4 Run Coax (kit/1) EA  $             14.90 0.0%  $                14.90 N/A N/A
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MT-F1587 Bracket; Wall Mount; 8 Run Coax (kit/1) EA  $             16.51 0.0%  $                16.51 N/A N/A
MT-F1588 Bracket; Wall Mount; 12 Run Coax (kit/1) EA  $             20.49 0.0%  $                20.49 N/A N/A
MT-F1589 Wall Coax Support Kit; 4 Run Coax EA  $           137.76 0.0%  $              137.76 N/A N/A
MTF158901 Cover; Coax; 4 Run (ea) EA  $             94.24 0.0%  $                94.24 N/A N/A
MTF1589H MT F1589 Accessory Kit EA  $             13.73 0.0%  $                13.73 N/A N/A
MT-F1590 Coax Support Kit; 8 Run Coax;Wall EA  $           245.92 0.0%  $              245.92 N/A N/A
MTF159001 Cover; Coax; 8 Run (ea) EA  $           199.17 0.0%  $              199.17 N/A N/A
MT-F1591 Coax Support Kit; 12 Run Coax;Wall EA  $           258.20 0.0%  $              258.20 N/A N/A
MTF159101 Cover; 12 Run; Coax (ea) EA  $             96.56 0.0%  $                96.56 N/A N/A
MTF1591H MT F1591 Accessory Kit EA  $             24.10 0.0%  $                24.10 N/A N/A
MT-F1595 Coax Bridge Kit; 12 Run Coax;RoofTop EA  $           356.00 0.0%  $              356.00 N/A N/A
MTF1595HK Hardware Kit for MT-F1595 RT Kit EA  $             44.00 0.0%  $                44.00 N/A N/A
MT-F1597 Splice; 12 Run Bridge Kit; Adjust EA  $             94.72 0.0%  $                94.72 N/A N/A
MT-F1598 Roof Sleeper; 21 3/4"; PVC; 4RunCoax EA  $             14.40 0.0%  $                14.40 N/A N/A
MT-F1599 Roof Sleeper; 31 3/4"; PVC; 8RunCoax EA  $             16.00 0.0%  $                16.00 N/A N/A
MT-F1600 Roof Sleeper; 43 1/4"; PVC; 12RunCoax EA  $             24.00 0.0%  $                24.00 N/A N/A
MT-F1607 Splice; 4 Run; Wall Kit (kit/1) EA  $             29.04 0.0%  $                29.04 N/A N/A
MT-F1608 Splice; 8 Run Coax; Wall Kit (kit/1) EA  $             45.76 0.0%  $                45.76 N/A N/A
MT-F1637 Rubber Mat: 1/2" X 18" X 48" (EA) EA  $             18.88 0.0%  $                18.88 N/A N/A
MT-F1703 Extension Kit; 4 Run Coax; Bridge EA  $           123.44 0.0%  $              123.44 N/A N/A
MT-F1704 Extension Kit; 8 Run Bridge Coax (kit/1) EA  $           112.40 0.0%  $              112.40 N/A N/A
MT-F1724 Roof Sleeper; 19"; PVC; 3Run Coax EA  $             18.51 0.0%  $                18.51 N/A N/A
MT-F1725 Roof Sleeper; 26-3/4"; PVC; 6-RunCoax EA  $             20.59 0.0%  $                20.59 N/A N/A
MT-F1726 Roof Sleeper; 34 1/4"; PVC; 9Run Coax EA  $             23.84 0.0%  $                23.84 N/A N/A
MT-F501 Channel; Solid Bridge (ea) EA  $           254.08 0.0%  $              254.08 N/A N/A
MT-F503 Splice; Straight/Hinged (kit/1) EA  $             34.82 0.0%  $                34.82 N/A N/A
MT-F504 Adjustable Splice for WG Bridge (kit/1) EA  $             26.84 0.0%  $                26.84 N/A N/A
MT-RCM-1830 CHAIN MOUNT ASSEMBLY 18-30 MP; FOR 2-3/8 EA  $           818.56 0.0%  $              818.56 N/A N/A
MWH-1-14-Y Messenger wire hanger;R6 (1EA=1BX=50PC) EA  $           290.00 0.0%  $              290.00 N/A N/A
MWH-1-58-Y Messenger wire hanger; R7 (1EA=1BX=50PC) EA  $           304.00 0.0%  $              304.00 N/A N/A
NH180QS-DG-F0M ANT; MULTIBAND; METROCELL EA  $        3,200.00 0.0%  $           3,200.00 N/A N/A
NH360QS-DG-F0M ANT; MULTIBAND; QUASI OMNI EA  $        3,600.00 0.0%  $           3,600.00 N/A N/A
NH360QS-G-F0M ANT; MULTIBAND; QUASI OMNI EA  $        3,625.00 0.0%  $           3,625.00 N/A N/A
NH65PS-DG-F0M ANT; MULTIBAND; METROCELL EA  $        3,200.00 0.0%  $           3,200.00 N/A N/A
NH65S-DG-F0M ANT; MULTIBAND; METROCELL EA  $        2,125.00 0.0%  $           2,125.00 N/A N/A
NH65T-DG-F0 ANT; DUALBAND; W/DIPLEXER AND GPS EA  $        1,250.00 0.0%  $           1,250.00 N/A N/A
ODPMT200-89015 DryLine;115Vac;50/60Hz;2.2A;5PSI;SUM EA  $        4,172.00 0.0%  $           4,172.00 N/A N/A
ODPMT200-89315 DryLine;115Vac;50/60Hz;2.2A;5PSI;DIS EA  $        4,496.00 0.0%  $           4,496.00 N/A N/A
ODPMT200-AND-OVRHL OVERHAUL; ANDREW PERFORMED; ODPMT200 EA  $           850.00 0.0%  $              850.00 N/A N/A
ODPMT-KIT-FILTER KIT; FILTER BOWL ASSY; OPMT200 EA  $           324.00 0.0%  $              324.00 N/A N/A
P-100 Panel Antenna Stand-off Bracket; 12" EA  $           161.68 0.0%  $              161.68 N/A N/A
P10-102-P7A ANTENNA; 10 FT (3.0M) EA  $        5,630.00 0.0%  $           5,630.00 N/A N/A
P10-105-P7A ANTENNA; 10 FT (3.0M) EA  $        5,630.00 0.0%  $           5,630.00 N/A N/A
P10-122-C7A ANTENNA; 10 FT (3.0M) EA  $        5,630.00 0.0%  $           5,630.00 N/A N/A
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P10-144-B7A ANTENNA; 10 FT (3.0M) EA  $        5,630.00 0.0%  $           5,630.00 N/A N/A
P10-144-D7A ANTENNA; 10 FT (3.0M) EA  $        5,630.00 0.0%  $           5,630.00 N/A N/A
P10-144-U7A ANTENNA; 10 FT (3.0M) EA  $        5,630.00 0.0%  $           5,630.00 N/A N/A
P10F-57W-N7A ANTENNA; 10 FT (3.0M) EA  $        4,920.00 0.0%  $           4,920.00 N/A N/A
P12-105-P7M ANTENNA; 12 FT (3.7M) EA  $        9,260.00 0.0%  $           9,260.00 N/A N/A
P12F-57W-N7M ANTENNA; 12 FT (3.7M) EA  $        8,740.00 0.0%  $           8,740.00 N/A N/A
P1A-PNMDR-M6 CA:PTS1-50 SUREFLEX ASSY 0.6M EA  $             59.89 0.0%  $                59.89 N/A N/A
P-200 Panel Antenna Stand-off Bracket; 24" EA  $           187.20 0.0%  $              187.20 N/A N/A
P2-57W-D7A ANTENNA; 2 FT (0.6M) EA  $        1,190.00 0.0%  $           1,190.00 N/A N/A
P2-57W-D8A ANTENNA; 2 FT (0.6M) EA  $        1,190.00 0.0%  $           1,190.00 N/A N/A
P2-57W-DXA ANTENNA; 2 FT (0.6M) EA  $        1,690.00 0.0%  $           1,690.00 N/A N/A
P2-57W-DYA ANTENNA; 2 FT (0.6M) EA  $        1,690.00 0.0%  $           1,690.00 N/A N/A
P2-57W-P7A ANTENNA; 2 FT (0.6M) EA  $        1,190.00 0.0%  $           1,190.00 N/A N/A
P2-57W-PXA ANTENNA; 2 FT (0.6M) EA  $        1,690.00 0.0%  $           1,690.00 N/A N/A
P2F-49-N7A ANTENNA; 2 FT (0.6M) EA  $           810.00 0.0%  $              810.00 N/A N/A
P2F-49-NXA ANTENNA; 2 FT (0.6M) EA  $        1,310.00 0.0%  $           1,310.00 N/A N/A
P2F-52-N7A ANTENNA; 2 FT (0.6M) EA  $           810.00 0.0%  $              810.00 N/A N/A
P2F-52-N8A ANTENNA; 2 FT (0.6M) EA  $           810.00 0.0%  $              810.00 N/A N/A
P2F-52-NXA ANTENNA; 2 FT (0.6M) EA  $        1,310.00 0.0%  $           1,310.00 N/A N/A
P2F-57W-N7A ANTENNA; 2 FT (0.6M) EA  $        1,190.00 0.0%  $           1,190.00 N/A N/A
P2F-57W-N8A ANTENNA; 2 FT (0.6M) EA  $        1,190.00 0.0%  $           1,190.00 N/A N/A
P2F-57W-NXA ANTENNA; 2 FT (0.6M) EA  $        1,690.00 0.0%  $           1,690.00 N/A N/A
P2F-57W-NYA ANTENNA; 2 FT (0.6M) EA  $        1,690.00 0.0%  $           1,690.00 N/A N/A
P-300 Panel Antenna Stand-off Bracket; 36" EA  $           208.48 0.0%  $              208.48 N/A N/A
P3F-52-N7A ANTENNA; 3 FT (1.0M) EA  $        1,110.00 0.0%  $           1,110.00 N/A N/A
P3F-52-NXA ANTENNA; 3 FT (1.0M) EA  $        1,640.00 0.0%  $           1,640.00 N/A N/A
P-400 Panel Antenna Stand-off Bracket; 48" EA  $           223.60 0.0%  $              223.60 N/A N/A
P4-105-P7A/B ANTENNA; 4 FT (1.2M) EA  $        2,130.00 0.0%  $           2,130.00 N/A N/A
P4-105-PXA/B ANTENNA; 4 FT (1.2M) EA  $        2,900.00 0.0%  $           2,900.00 N/A N/A
P4-122-B7A/E ANTENNA; 4 FT (1.2M) EA  $        2,130.00 0.0%  $           2,130.00 N/A N/A
P4-122-C7A/E ANTENNA; 4 FT (1.2M) EA  $        2,130.00 0.0%  $           2,130.00 N/A N/A
P4-122-CXA/E ANTENNA; 4 FT (1.2M) EA  $        2,900.00 0.0%  $           2,900.00 N/A N/A
P4-57W-D7A/A ANTENNA; 4 FT (1.2M) EA  $        2,130.00 0.0%  $           2,130.00 N/A N/A
P4-57W-DXA/A ANTENNA; 4 FT (1.2M) EA  $        2,900.00 0.0%  $           2,900.00 N/A N/A
P4-57W-P7A/A ANTENNA; 4 FT (1.2M) EA  $        2,130.00 0.0%  $           2,130.00 N/A N/A
P4-57W-PXA/A ANTENNA; 4 FT (1.2M) EA  $        2,900.00 0.0%  $           2,900.00 N/A N/A
P4F-52-N7A/A ANTENNA; 4 FT (1.2M) EA  $        1,670.00 0.0%  $           1,670.00 N/A N/A
P4F-52-N8A/A ANTENNA; 4 FT (1.2M) EA  $        1,670.00 0.0%  $           1,670.00 N/A N/A
P4F-52-NXA/A ANTENNA; 4 FT (1.2M) EA  $        2,440.00 0.0%  $           2,440.00 N/A N/A
P4F-57W-N7A/A ANTENNA; 4 FT (1.2M) EA  $        2,130.00 0.0%  $           2,130.00 N/A N/A
P4F-57W-NXA/A ANTENNA; 4 FT (1.2M) EA  $        2,900.00 0.0%  $           2,900.00 N/A N/A
P6-102-P7A/B ANTENNA; 6 FT (1.8M) EA  $        2,420.00 0.0%  $           2,420.00 N/A N/A
P6-102-PXA/B ANTENNA; 6 FT (1.8M) EA  $        3,520.00 0.0%  $           3,520.00 N/A N/A
P6-105-PXA/C ANTENNA; 6 FT (1.8M) EA  $        3,520.00 0.0%  $           3,520.00 N/A N/A
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P6-122-B7A/G ANTENNA; 6 FT (1.8M) EA  $        2,420.00 0.0%  $           2,420.00 N/A N/A
P6-122-C7A/G ANTENNA; 6 FT (1.8M) EA  $        2,420.00 0.0%  $           2,420.00 N/A N/A
P6-122-CXA/G ANTENNA; 6 FT (1.8M) EA  $        3,520.00 0.0%  $           3,520.00 N/A N/A
P6F-52-N7A/A ANTENNA; 6 FT (1.8M) EA  $        2,420.00 0.0%  $           2,420.00 N/A N/A
P6F-52-NXA/A ANTENNA; 6 FT (1.8M) EA  $        3,520.00 0.0%  $           3,520.00 N/A N/A
P6F-57W-N7A/A ANTENNA; 6 FT (1.8M) EA  $        2,420.00 0.0%  $           2,420.00 N/A N/A
P6F-57W-NXA/A ANTENNA; 6 FT (1.8M) EA  $        3,520.00 0.0%  $           3,520.00 N/A N/A
P8-102-DXA ANTENNA; 8 FT (2.4M) EA  $        5,300.00 0.0%  $           5,300.00 N/A N/A
P8-102-P7A ANTENNA; 8 FT (2.4M) EA  $        3,640.00 0.0%  $           3,640.00 N/A N/A
P8-105-D7A ANTENNA; 8 FT (2.4M) EA  $        3,640.00 0.0%  $           3,640.00 N/A N/A
P8-105-P7A ANTENNA; 8 FT (2.4M) EA  $        3,640.00 0.0%  $           3,640.00 N/A N/A
P8-105-PXA ANTENNA; 8 FT (2.4M) EA  $        5,300.00 0.0%  $           5,300.00 N/A N/A
P8-122-B7A ANTENNA; 8 FT (2.4M) EA  $        3,640.00 0.0%  $           3,640.00 N/A N/A
P8-122-C7A ANTENNA; 8 FT (2.4M) EA  $        3,640.00 0.0%  $           3,640.00 N/A N/A
P8-122-CXA ANTENNA; 8 FT (2.4M) EA  $        5,300.00 0.0%  $           5,300.00 N/A N/A
P8-122-R7A ANTENNA; 8 FT (2.4M) EA  $        3,640.00 0.0%  $           3,640.00 N/A N/A
P8-144-DXA ANTENNA; 8 FT (2.4M) EA  $        5,300.00 0.0%  $           5,300.00 N/A N/A
P8-144-R8A ANTENNA; 8 FT (2.4M) EA  $        3,640.00 0.0%  $           3,640.00 N/A N/A
P8-144-U7A ANTENNA; 8 FT (2.4M) EA  $        3,640.00 0.0%  $           3,640.00 N/A N/A
P8-180-B7A ANTENNA; 8 FT (2.4M) EA  $        3,640.00 0.0%  $           3,640.00 N/A N/A
P8-180-U7A ANTENNA; 8 FT (2.4M) EA  $        3,640.00 0.0%  $           3,640.00 N/A N/A
P8-180-UXA ANTENNA; 8 FT (2.4M) EA  $        5,300.00 0.0%  $           5,300.00 N/A N/A
P8F-57W-N7A ANTENNA; 8 FT (2.4M) EA  $        3,640.00 0.0%  $           3,640.00 N/A N/A
P8F-57W-N7M ANTENNA; 8 FT (2.4M) EA  $        5,610.00 0.0%  $           5,610.00 N/A N/A
P8F-57W-NXA ANTENNA; 8 FT (2.4M) EA  $        5,300.00 0.0%  $           5,300.00 N/A N/A
P91027 ACCESSORY BOX 1.2M CRATE EA  $           160.00 0.0%  $              160.00 N/A N/A
P99851 BRACE ROD ASSY 1.2M EA  $             60.00 0.0%  $                60.00 N/A N/A
P99854 PANNING FRAME ASSY 1.2M EA  $           160.00 0.0%  $              160.00 N/A N/A
PAR10-59-P7A ANTENNA; 10 FT (3.0M) EA  $        5,990.00 0.0%  $           5,990.00 N/A N/A
PAR10-59W-P7A ANTENNA; 10 FT (3.0M) EA  $        5,990.00 0.0%  $           5,990.00 N/A N/A
PAR10-59W-P7M ANTENNA; 10 FT (3.0M) EA  $        8,200.00 0.0%  $           8,200.00 N/A N/A
PAR10-65-P7A ANTENNA; 10 FT (3.0M) EA  $        5,990.00 0.0%  $           5,990.00 N/A N/A
PAR12-105-P7M ANTENNA; 12 FT (3.7M) EA  $      10,650.00 0.0%  $         10,650.00 N/A N/A
PAR12-107-P7M ANTENNA; 12 FT (3.7M) EA  $      10,650.00 0.0%  $         10,650.00 N/A N/A
PAR12-59-P7M ANTENNA; 12 FT (3.7M) EA  $      10,650.00 0.0%  $         10,650.00 N/A N/A
PAR12-59W-P7M ANTENNA; 12 FT (3.7M) EA  $      10,650.00 0.0%  $         10,650.00 N/A N/A
PAR12-65-D7M ANTENNA; 12 FT (3.7M) EA  $      10,650.00 0.0%  $         10,650.00 N/A N/A
PAR12-65-P7M ANTENNA; 12 FT (3.7M) EA  $      10,650.00 0.0%  $         10,650.00 N/A N/A
PAR6-105-PXA/A ANTENNA; 6 FT (1.8M) EA  $        3,920.00 0.0%  $           3,920.00 N/A N/A
PAR6-107-P7A/A ANTENNA; 6 FT (1.8M) EA  $        2,820.00 0.0%  $           2,820.00 N/A N/A
PAR6-107-PXA/A ANTENNA; 6 FT (1.8M) EA  $        3,920.00 0.0%  $           3,920.00 N/A N/A
PAR6-107-PXA/A-P ANTENNA; 6 FT (1.8M) EA  $        4,220.00 0.0%  $           4,220.00 N/A N/A
PAR6-59-P7A/B ANTENNA; 6 FT (1.8M) EA  $        2,820.00 0.0%  $           2,820.00 N/A N/A
PAR6-59-P7A/B-P ANTENNA; 6 FT (1.8M) - PREMIUM EA  $        3,120.00 0.0%  $           3,120.00 N/A N/A
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PAR6-59-PXA/B ANTENNA; 6 FT (1.8M) EA  $        3,920.00 0.0%  $           3,920.00 N/A N/A
PAR6-59-PXA/B-P ANTENNA; 6 FT (1.8M) - PREMIUM EA  $        4,220.00 0.0%  $           4,220.00 N/A N/A
PAR6-59W-P7A/A ANTENNA; 6 FT (1.8M) EA  $        2,820.00 0.0%  $           2,820.00 N/A N/A
PAR6-59W-PXA/A ANTENNA; 6 FT (1.8M) EA  $        3,920.00 0.0%  $           3,920.00 N/A N/A
PAR6-59W-PXA/A-P ANTENNA; 6 FT (1.8M) - PREMIUM EA  $        4,220.00 0.0%  $           4,220.00 N/A N/A
PAR6-65-P7A/B ANTENNA; 6 FT (1.8M) EA  $        2,820.00 0.0%  $           2,820.00 N/A N/A
PAR6-65-PXA/B ANTENNA; 6 FT (1.8M) EA  $        3,920.00 0.0%  $           3,920.00 N/A N/A
PAR6-65-PXA/B-P ANTENNA; 6 FT (1.8M) - PREMIUM EA  $        4,220.00 0.0%  $           4,220.00 N/A N/A
PAR8-105-P7A ANTENNA; 8 FT (2.4M) EA  $        4,190.00 0.0%  $           4,190.00 N/A N/A
PAR8-105-PXA ANTENNA; 8 FT (2.4M) EA  $        5,860.00 0.0%  $           5,860.00 N/A N/A
PAR8-107-P7A ANTENNA; 8 FT (2.4M) EA  $        4,190.00 0.0%  $           4,190.00 N/A N/A
PAR8-107-PXA ANTENNA; 8 FT (2.4M) EA  $        5,860.00 0.0%  $           5,860.00 N/A N/A
PAR8-59-P7A ANTENNA; 8 FT (2.4M) EA  $        4,190.00 0.0%  $           4,190.00 N/A N/A
PAR8-59-P7M ANTENNA; 8 FT (2.4M) EA  $        6,160.00 0.0%  $           6,160.00 N/A N/A
PAR8-59-PXA ANTENNA; 8 FT (2.4M) EA  $        5,860.00 0.0%  $           5,860.00 N/A N/A
PAR8-59W-P7A ANTENNA; 8 FT (2.4M) EA  $        4,190.00 0.0%  $           4,190.00 N/A N/A
PAR8-59W-P7M ANTENNA; 8 FT (2.4M) EA  $        6,160.00 0.0%  $           6,160.00 N/A N/A
PAR8-59W-PXA ANTENNA; 8 FT (2.4M) EA  $        5,860.00 0.0%  $           5,860.00 N/A N/A
PAR8-59W-PYA ANTENNA; 8 FT (2.4M) EA  $        5,290.00 0.0%  $           5,290.00 N/A N/A
PAR8-65-D7A ANTENNA; 8 FT (2.4M) EA  $        4,190.00 0.0%  $           4,190.00 N/A N/A
PAR8-65-D7M ANTENNA; 8 FT (2.4M) EA  $        6,160.00 0.0%  $           6,160.00 N/A N/A
PAR8-65-P7A ANTENNA; 8 FT (2.4M) EA  $        4,190.00 0.0%  $           4,190.00 N/A N/A
PAR8-65-PXA ANTENNA; 8 FT (2.4M) EA  $        5,860.00 0.0%  $           5,860.00 N/A N/A
PARX10-59-P7A ANTENNA; 10 FT (3.0M) EA  $        7,390.00 0.0%  $           7,390.00 N/A N/A
PARX10-59W-P7A ANTENNA; 10 FT (3.0M) EA  $        7,390.00 0.0%  $           7,390.00 N/A N/A
PARX10-65-P7A ANTENNA; 10 FT (3.0M) EA  $        7,390.00 0.0%  $           7,390.00 N/A N/A
PARX12-59-P7M ANTENNA; 12 FT (3.7M) EA  $      13,830.00 0.0%  $         13,830.00 N/A N/A
PARX6-59-DXA/A ANTENNA; 6 FT (1.8M) EA  $        5,600.00 0.0%  $           5,600.00 N/A N/A
PARX6-59-P7A/A ANTENNA; 6 FT (1.8M) EA  $        4,500.00 0.0%  $           4,500.00 N/A N/A
PARX6-59-PXA/A ANTENNA; 6 FT (1.8M) EA  $        5,600.00 0.0%  $           5,600.00 N/A N/A
PARX6-59-PXA/A-P ANTENNA; 6 FT (1.8M) - PREMIUM EA  $        5,900.00 0.0%  $           5,900.00 N/A N/A
PARX6-59W-DXA/A-P ANTENNA; 6 FT (1.8M) EA  $        5,000.00 0.0%  $           5,000.00 N/A N/A
PARX6-59W-P7A/A ANTENNA 6' (1.8M) F.P. EA  $        4,500.00 0.0%  $           4,500.00 N/A N/A
PARX6-59W-PXA/A ANTENNA; 6 FT (1.8M) EA  $        5,600.00 0.0%  $           5,600.00 N/A N/A
PARX6-59W-PXA/A-P ANTENNA; 6 FT (1.8M) - PREMIUM EA  $        5,900.00 0.0%  $           5,900.00 N/A N/A
PARX6-65-DXA/A ANTENNA; 6'(1.8M) EA  $        5,600.00 0.0%  $           5,600.00 N/A N/A
PARX6-65-PXA/A ANTENNA; 6'(1.8M) EA  $        6,500.00 0.0%  $           6,500.00 N/A N/A
PARX8-59-D7A ANTENNA; 8 FT (2.4M) EA  $        5,600.00 0.0%  $           5,600.00 N/A N/A
PARX8-59-D8A ANTENNA; 8 FT (2.4M) EA  $        5,600.00 0.0%  $           5,600.00 N/A N/A
PARX8-59-P7A ANTENNA; 8 FT (2.4M) EA  $        5,600.00 0.0%  $           5,600.00 N/A N/A
PARX8-59-P7M ANTENNA; 8 FT (2.4M) EA  $        7,580.00 0.0%  $           7,580.00 N/A N/A
PARX8-59-PXA ANTENNA; 8 FT (2.4M) EA  $        7,270.00 0.0%  $           7,270.00 N/A N/A
PARX8-59W-D7A ANTENNA; 8 FT (2.4M) EA  $        5,600.00 0.0%  $           5,600.00 N/A N/A
PARX8-59W-P7A ANTENNA; 8 FT (2.4M) EA  $        5,600.00 0.0%  $           5,600.00 N/A N/A
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PARX8-59W-PXA ANTENNA; 8 FT (2.4M) EA  $        7,270.00 0.0%  $           7,270.00 N/A N/A
PARX8-65-D7A ANTENNA; 8 FT (2.4M) EA  $        5,600.00 0.0%  $           5,600.00 N/A N/A
PARX8-65-DXA ANTENNA; 8 FT (2.4M) EA  $        7,270.00 0.0%  $           7,270.00 N/A N/A
PARX8-65-P7A ANTENNA; 8 FT (2.4M) EA  $        5,600.00 0.0%  $           5,600.00 N/A N/A
PARX8-65-P7M ANTENNA; 8 FT (2.4M) EA  $        7,580.00 0.0%  $           7,580.00 N/A N/A
PARX8-65-PXA ANTENNA; 8 FT (2.4M) EA  $        7,270.00 0.0%  $           7,270.00 N/A N/A
PBG3S Stand-off; 36"; Heavy Duty (ea) EA  $           334.56 0.0%  $              334.56 N/A N/A
PB-G3S-2 Stand-off; 36"; Heavy Duty (kit/1) EA  $           414.72 0.0%  $              414.72 N/A N/A
PBG3S2H Hardware Kit (kit/1) EA  $             80.16 0.0%  $                80.16 N/A N/A
PB-G3S-4 Stand-off; 36" Heavy Duty (kit/1) EA  $           440.72 0.0%  $              440.72 N/A N/A
PBG3S4H Hardware Kit (kit/1) EA  $           106.16 0.0%  $              106.16 N/A N/A
PBG3T Stand-off; 36"; Heavy Duty (ea) EA  $           331.36 0.0%  $              331.36 N/A N/A
PB-G3T-2 Frame; 36"; Pipe; Tapered Stand-off EA  $           477.04 0.0%  $              477.04 N/A N/A
PBG3T2H Hardware Kit (kit/1) EA  $           145.68 0.0%  $              145.68 N/A N/A
PB-G3T-4 Bracket; 36"; 4"-8" Leg; Mnt;TprdSctr EA  $           495.04 0.0%  $              495.04 N/A N/A
PBG3T4H Hardware Kit (kit/1) EA  $           163.68 0.0%  $              163.68 N/A N/A
PC-034 3-1/2" OD PIPE CAP EA  $               4.00 0.0%  $                  4.00 N/A N/A
PDR70-M12 PDR 70 HARDWARE KIT EA  $             18.00 0.0%  $                18.00 N/A N/A
PL10-107-D7A ANTENNA; 10 FT (3.0M) EA  $        5,720.00 0.0%  $           5,720.00 N/A N/A
PL10-107-P7A ANTENNA; 10 FT (3.0M) EA  $        5,720.00 0.0%  $           5,720.00 N/A N/A
PL10-44-D7A ANTENNA; 10 FT (3.0M) EA  $        5,720.00 0.0%  $           5,720.00 N/A N/A
PL10-44-D7M ANTENNA; 10 FT (3.0M) EA  $        7,920.00 0.0%  $           7,920.00 N/A N/A
PL10-44-D8M ANTENNA; 10 FT (3.0M) EA  $        7,920.00 0.0%  $           7,920.00 N/A N/A
PL10-44-P7A ANTENNA; 10 FT (3.0M) EA  $        5,720.00 0.0%  $           5,720.00 N/A N/A
PL10-44-P8M ANTENNA; 10 FT (3.0M) EA  $        7,939.00 0.0%  $           7,939.00 N/A N/A
PL10-57W-P7A ANTENNA; 10 FT (3.0M) EA  $        5,720.00 0.0%  $           5,720.00 N/A N/A
PL10-59-D7A ANTENNA; 10 FT (3.0M) EA  $        5,720.00 0.0%  $           5,720.00 N/A N/A
PL10-59-D7M ANTENNA; 10 FT (3.0M) EA  $        7,920.00 0.0%  $           7,920.00 N/A N/A
PL10-59-D8M ANTENNA; 10 FT (3.0M) EA  $        7,920.00 0.0%  $           7,920.00 N/A N/A
PL10-59-P7A ANTENNA; 10 FT (3.0M) EA  $        5,720.00 0.0%  $           5,720.00 N/A N/A
PL10-59-P7M ANTENNA; 10 FT (3.0M) EA  $        7,290.00 0.0%  $           7,290.00 N/A N/A
PL10-59W-D7M ANTENNA; 10 FT (3.0M) EA  $        7,920.00 0.0%  $           7,920.00 N/A N/A
PL10-59W-P7A ANTENNA; 10 FT (3.0M) EA  $        5,720.00 0.0%  $           5,720.00 N/A N/A
PL10-59W-P8A ANTENNA; 10 FT (3.0M) EA  $        5,720.00 0.0%  $           5,720.00 N/A N/A
PL10-59W-P8M ANTENNA; 10 FT (3.0M) EA  $        7,920.00 0.0%  $           7,920.00 N/A N/A
PL10-65-D7A ANTENNA; 10 FT (3.0M) EA  $        5,720.00 0.0%  $           5,720.00 N/A N/A
PL10-65-D7M ANTENNA; 10 FT (3.0M) EA  $        7,920.00 0.0%  $           7,920.00 N/A N/A
PL10-65-P7A ANTENNA; 10 FT (3.0M) EA  $        5,720.00 0.0%  $           5,720.00 N/A N/A
PL10-65-P7M ANTENNA; 10 FT (3.0M) EA  $        7,920.00 0.0%  $           7,920.00 N/A N/A
PL10-65-PXA ANTENNA; 10 FT (3.0M) EA  $        8,170.00 0.0%  $           8,170.00 N/A N/A
PL10-71-B7A ANTENNA; 10 FT (3.0M) EA  $        5,720.00 0.0%  $           5,720.00 N/A N/A
PL10-71-D7A ANTENNA; 10 FT (3.0M) EA  $        5,720.00 0.0%  $           5,720.00 N/A N/A
PL10-71-D7M ANTENNA; 10 FT (3.0M) EA  $        7,920.00 0.0%  $           7,920.00 N/A N/A
PL10-71-P7A ANTENNA; 10 FT (3.0M) EA  $        5,720.00 0.0%  $           5,720.00 N/A N/A
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PL10-71-P7M ANTENNA; 10 FT (3.0M) EA  $        7,920.00 0.0%  $           7,920.00 N/A N/A
PL10-71-P8M ANTENNA; 10 FT (3.0M) EA  $        7,920.00 0.0%  $           7,920.00 N/A N/A
PL10-71W-B7A ANTENNA; 10 FT (3.0M) EA  $        5,720.00 0.0%  $           5,720.00 N/A N/A
PL10-71W-B7M ANTENNA; 10 FT (3.0M) EA  $        7,290.00 0.0%  $           7,290.00 N/A N/A
PL10-71W-B8A ANTENNA; 10 FT (3.0M) EA  $        5,720.00 0.0%  $           5,720.00 N/A N/A
PL10-71W-D7A ANTENNA; 10 FT (3.0M) EA  $        5,720.00 0.0%  $           5,720.00 N/A N/A
PL10-71W-D7M ANTENNA; 10 FT (3.0M) EA  $        7,920.00 0.0%  $           7,920.00 N/A N/A
PL10-71W-D8A ANTENNA; 10 FT (3.0M) EA  $        5,720.00 0.0%  $           5,720.00 N/A N/A
PL10-71W-D8M ANTENNA; 10 FT (3.0M) EA  $        7,920.00 0.0%  $           7,920.00 N/A N/A
PL10-71W-P7A ANTENNA; 10 FT (3.0M) EA  $        5,720.00 0.0%  $           5,720.00 N/A N/A
PL10-71W-P7M ANTENNA; 10 FT (3.0M) EA  $        7,920.00 0.0%  $           7,920.00 N/A N/A
PL10-71W-P8A ANTENNA; 10 FT (3.0M) EA  $        5,720.00 0.0%  $           5,720.00 N/A N/A
PL10-71W-P8M ANTENNA; 10 FT (3.0M) EA  $        7,920.00 0.0%  $           7,920.00 N/A N/A
PL10-71W-R8M ANTENNA; 10 FT (3.0M) EA  $        7,920.00 0.0%  $           7,920.00 N/A N/A
PL10-77-D7A ANTENNA; 10 FT (3.0M) EA  $        5,720.00 0.0%  $           5,720.00 N/A N/A
PL10-77-D7M ANTENNA; 10 FT (3.0M) EA  $        7,920.00 0.0%  $           7,920.00 N/A N/A
PL10-77-P7A ANTENNA; 10 FT (3.0M) EA  $        5,720.00 0.0%  $           5,720.00 N/A N/A
PL10-77-P7M ANTENNA; 10 FT (3.0M) EA  $        7,920.00 0.0%  $           7,920.00 N/A N/A
PL10-77-R7A ANTENNA; 10 FT (3.0M) EA  $        5,720.00 0.0%  $           5,720.00 N/A N/A
PL10-77-R7M ANTENNA; 10 FT (3.0M) EA  $        7,920.00 0.0%  $           7,920.00 N/A N/A
PL12-105-P7M ANTENNA; 12 FT (3.7M) EA  $      10,370.00 0.0%  $         10,370.00 N/A N/A
PL12-107-P7M ANTENNA; 12 FT (3.7M) EA  $      10,370.00 0.0%  $         10,370.00 N/A N/A
PL12-44-D7M ANTENNA; 12 FT (3.7M) EA  $      10,370.00 0.0%  $         10,370.00 N/A N/A
PL12-44-P7M ANTENNA; 12 FT (3.7M) EA  $      10,370.00 0.0%  $         10,370.00 N/A N/A
PL12-44-U7M ANTENNA; 12 FT (3.7M) EA  $      10,370.00 0.0%  $         10,370.00 N/A N/A
PL12-57W-D7M ANTENNA; 12 FT (3.7M) EA  $      10,370.00 0.0%  $         10,370.00 N/A N/A
PL12-57W-P7M ANTENNA; 12 FT (3.7M) EA  $      10,370.00 0.0%  $         10,370.00 N/A N/A
PL12-59-D7M ANTENNA; 12 FT (3.7M) EA  $      10,370.00 0.0%  $         10,370.00 N/A N/A
PL12-59-D8M ANTENNA; 12 FT (3.7M) EA  $      10,370.00 0.0%  $         10,370.00 N/A N/A
PL12-59-P7M ANTENNA; 12 FT (3.7M) EA  $      10,370.00 0.0%  $         10,370.00 N/A N/A
PL12-59-P8M ANTENNA; 12 FT (3.7M) EA  $      10,370.00 0.0%  $         10,370.00 N/A N/A
PL12-65-D7M ANTENNA; 12 FT (3.7M) EA  $      10,370.00 0.0%  $         10,370.00 N/A N/A
PL12-65-P7M ANTENNA; 12 FT (3.7M) EA  $      10,370.00 0.0%  $         10,370.00 N/A N/A
PL12-71-D7M ANTENNA; 12 FT (3.7M) EA  $      10,370.00 0.0%  $         10,370.00 N/A N/A
PL12-71-P7M ANTENNA; 12 FT (3.7M) EA  $      10,370.00 0.0%  $         10,370.00 N/A N/A
PL12-71W-B7M ANTENNA; 12 FT (3.7M) EA  $      10,370.00 0.0%  $         10,370.00 N/A N/A
PL12-71W-D7M ANTENNA; 12 FT (3.7M) EA  $      10,370.00 0.0%  $         10,370.00 N/A N/A
PL12-71W-P7M ANTENNA; 12 FT (3.7M) EA  $      10,370.00 0.0%  $         10,370.00 N/A N/A
PL12-71W-R8M ANTENNA; 12 FT (3.7M) EA  $      10,370.00 0.0%  $         10,370.00 N/A N/A
PL12-77-D7M ANTENNA; 12 FT (3.7M) EA  $      10,370.00 0.0%  $         10,370.00 N/A N/A
PL12-77-P7M ANTENNA; 12 FT (3.7M) EA  $      10,370.00 0.0%  $         10,370.00 N/A N/A
PL12-82-D7M ANTENNA; 12 FT (3.7M) EA  $      10,370.00 0.0%  $         10,370.00 N/A N/A
PL12-82-P7M ANTENNA; 12 FT (3.7M) EA  $      10,370.00 0.0%  $         10,370.00 N/A N/A
PL15-44-D7M ANTENNA; 15 FT (4.5M) EA  $      27,380.00 0.0%  $         27,380.00 N/A N/A
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PL15-59-D7M ANTENNA; 15 FT (4.5M) EA  $      27,380.00 0.0%  $         27,380.00 N/A N/A
PL15-59-P7M ANTENNA; 15 FT (4.5M) EA  $      27,380.00 0.0%  $         27,380.00 N/A N/A
PL15-65-D7M ANTENNA; 15 FT (4.5M) EA  $      27,380.00 0.0%  $         27,380.00 N/A N/A
PL15-65-P7M ANTENNA; 15 FT (4.5M) EA  $      27,380.00 0.0%  $         27,380.00 N/A N/A
PL15-71-D7M ANTENNA; 15 FT (4.5M) EA  $      27,380.00 0.0%  $         27,380.00 N/A N/A
PL15-71-P7M ANTENNA; 15 FT (4.5M) EA  $      27,380.00 0.0%  $         27,380.00 N/A N/A
PL15-71W-D7M ANTENNA; 15'(4.5M) EA  $      27,380.00 0.0%  $         27,380.00 N/A N/A
PL15-71W-P7M ANTENNA; 15 FT (4.5M) EA  $      27,380.00 0.0%  $         27,380.00 N/A N/A
PL15-77-P7M ANTENNA; 15 FT (4.5M) EA  $      27,380.00 0.0%  $         27,380.00 N/A N/A
PL15-82-P7M ANTENNA; 15 FT (4.5M) EA  $      27,380.00 0.0%  $         27,380.00 N/A N/A
PL4-107-D7A/F ANTENNA; 4 FT (1.2M) EA  $        2,200.00 0.0%  $           2,200.00 N/A N/A
PL4-107-P7A/F ANTENNA; 4 FT (1.2M) EA  $        2,200.00 0.0%  $           2,200.00 N/A N/A
PL4-107-PXA/F ANTENNA; 4 FT (1.2M) EA  $        2,980.00 0.0%  $           2,980.00 N/A N/A
PL4-44-D7A/F ANTENNA; 4 FT (1.2M) EA  $        2,200.00 0.0%  $           2,200.00 N/A N/A
PL4-44-DXA/F ANTENNA; 4 FT (1.2M) EA  $        2,950.00 0.0%  $           2,950.00 N/A N/A
PL4-44-P7A/F ANTENNA; 4 FT (1.2M) EA  $        2,200.00 0.0%  $           2,200.00 N/A N/A
PL4-44-P8A/F ANTENNA; 4 FT (1.2M) EA  $        2,200.00 0.0%  $           2,200.00 N/A N/A
PL4-44-PXA/F ANTENNA; 4 FT (1.2M) EA  $        2,950.00 0.0%  $           2,950.00 N/A N/A
PL4-59-DXA/F ANTENNA; 4 FT (1.2M) EA  $        2,980.00 0.0%  $           2,980.00 N/A N/A
PL4-59-P7A/F ANTENNA; 4 FT (1.2M) EA  $        2,200.00 0.0%  $           2,200.00 N/A N/A
PL4-59-PXA/F ANTENNA; 4 FT (1.2M) EA  $        2,980.00 0.0%  $           2,980.00 N/A N/A
PL4-65-D7A/F ANTENNA; 4 FT (1.2M) EA  $        2,200.00 0.0%  $           2,200.00 N/A N/A
PL4-65-D8A/F ANTENNA; 4 FT (1.2M) EA  $        2,200.00 0.0%  $           2,200.00 N/A N/A
PL4-65-P7A/F ANTENNA; 4 FT (1.2M) EA  $        2,200.00 0.0%  $           2,200.00 N/A N/A
PL4-65-P8A/F ANTENNA; 4 FT (1.2M) EA  $        2,200.00 0.0%  $           2,200.00 N/A N/A
PL4-65-PXA/F ANTENNA; 4 FT (1.2M) EA  $        2,980.00 0.0%  $           2,980.00 N/A N/A
PL4-71-D7A/E ANTENNA; 4 FT (1.2M) EA  $        2,200.00 0.0%  $           2,200.00 N/A N/A
PL4-71-P7A/E ANTENNA; 4 FT (1.2M) EA  $        2,200.00 0.0%  $           2,200.00 N/A N/A
PL4-71-PXA/E ANTENNA; 4 FT (1.2M) EA  $        2,980.00 0.0%  $           2,980.00 N/A N/A
PL4-71W-D7A/E ANTENNA; 4 FT (1.2M) EA  $        2,200.00 0.0%  $           2,200.00 N/A N/A
PL4-71W-DXA/E ANTENNA; 4 FT (1.2M) EA  $        2,980.00 0.0%  $           2,980.00 N/A N/A
PL4-71W-P7A/E ANTENNA; 4 FT (1.2M) EA  $        2,200.00 0.0%  $           2,200.00 N/A N/A
PL4-71W-PXA/E ANTENNA; 4 FT (1.2M) EA  $        2,980.00 0.0%  $           2,980.00 N/A N/A
PL4-77-D7A/G ANTENNA; 4 FT (1.2M) EA  $        2,200.00 0.0%  $           2,200.00 N/A N/A
PL4-77-DXA/G ANTENNA; 4 FT (1.2M) EA  $        2,980.00 0.0%  $           2,980.00 N/A N/A
PL4-77-P7A/G ANTENNA; 4 FT (1.2M) EA  $        2,200.00 0.0%  $           2,200.00 N/A N/A
PL4-77-PXA/G ANTENNA; 4 FT (1.2M) EA  $        2,980.00 0.0%  $           2,980.00 N/A N/A
PL6-107-D7A/F ANTENNA; 6 FT (1.8M) EA  $        2,660.00 0.0%  $           2,660.00 N/A N/A
PL6-107-P7A/F ANTENNA; 6 FT (1.8M) EA  $        2,660.00 0.0%  $           2,660.00 N/A N/A
PL6-107-PXA/F ANTENNA; 6 FT (1.8M) EA  $        3,760.00 0.0%  $           3,760.00 N/A N/A
PL6-44-D7A/F ANTENNA; 6 FT (1.8M) EA  $        2,660.00 0.0%  $           2,660.00 N/A N/A
PL6-44-DXA/F ANTENNA; 6 FT (1.8M) EA  $        3,760.00 0.0%  $           3,760.00 N/A N/A
PL6-44-P7A/F ANTENNA; 6 FT (1.8M) EA  $        2,660.00 0.0%  $           2,660.00 N/A N/A
PL6-44-P8A/F ANTENNA; 6 FT (1.8M) EA  $        2,660.00 0.0%  $           2,660.00 N/A N/A
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PL6-44-PXA/F ANTENNA; 6 FT (1.8M) EA  $        3,760.00 0.0%  $           3,760.00 N/A N/A
PL6-57W-P7A/A ANTENNA; 6 FT (1.8M) EA  $        2,660.00 0.0%  $           2,660.00 N/A N/A
PL6-57W-PXA/A ANTENNA; 6 FT (1.8M) EA  $        3,760.00 0.0%  $           3,760.00 N/A N/A
PL6-57W-PXA/A-P ANTENNA; 6 FT (1.8M) EA  $        4,060.00 0.0%  $           4,060.00 N/A N/A
PL6-59-D7A/F ANTENNA; 6 FT (1.8M) EA  $        2,660.00 0.0%  $           2,660.00 N/A N/A
PL6-59-P7A/F ANTENNA; 6 FT (1.8M) EA  $        2,660.00 0.0%  $           2,660.00 N/A N/A
PL6-59-PXA/F ANTENNA; 6 FT (1.8M) EA  $        3,760.00 0.0%  $           3,760.00 N/A N/A
PL6-59-PXA/F-P ANTENNA; 6 FT (1.8M) EA  $        4,060.00 0.0%  $           4,060.00 N/A N/A
PL6-59W-D7A/C ANTENNA; 6' (1.8M) EA  $        2,660.00 0.0%  $           2,660.00 N/A N/A
PL6-59W-DXA/C ANTENNA; 6 FT (1.8M) EA  $        3,760.00 0.0%  $           3,760.00 N/A N/A
PL6-59W-PXA/C ANTENNA; 6 FT (1.8M) EA  $        3,760.00 0.0%  $           3,760.00 N/A N/A
PL6-65-D7A/G ANTENNA; 6 FT (1.8M) EA  $        2,660.00 0.0%  $           2,660.00 N/A N/A
PL6-65-D8A/G 6t (1.8m) ANTENNA; UNSHIELDED EA  $        2,660.00 0.0%  $           2,660.00 N/A N/A
PL6-65-DXA/G 6ft (1.8m) ANTENNA; UNSHIELDED EA  $        3,760.00 0.0%  $           3,760.00 N/A N/A
PL6-65-P7A/G ANTENNA; 6 FT (1.8M) EA  $        2,660.00 0.0%  $           2,660.00 N/A N/A
PL6-65-P7A/G-P ANTENNA; 6 FT (1.8M) EA  $        2,960.00 0.0%  $           2,960.00 N/A N/A
PL6-65-PXA/G ANTENNA; 6 FT (1.8M) EA  $        3,760.00 0.0%  $           3,760.00 N/A N/A
PL6-65-PXA/G-P ANTENNA; 6 FT (1.8M) EA  $        4,060.00 0.0%  $           4,060.00 N/A N/A
PL6-71-D7A/E ANTENNA; 6 FT (1.8M) EA  $        2,660.00 0.0%  $           2,660.00 N/A N/A
PL6-71-P7A/E ANTENNA; 6 FT (1.8M) EA  $        2,660.00 0.0%  $           2,660.00 N/A N/A
PL6-71-PXA/E ANTENNA; 6 FT (1.8M) EA  $        3,760.00 0.0%  $           3,760.00 N/A N/A
PL6-71-R7A/E ANTENNA; 6 FT (1.8M) EA  $        2,660.00 0.0%  $           2,660.00 N/A N/A
PL6-71W-D7A/F ANTENNA; 6 FT (1.8M) EA  $        2,660.00 0.0%  $           2,660.00 N/A N/A
PL6-71W-DXA/F ANTENNA; 6 FT (1.8M) EA  $        3,760.00 0.0%  $           3,760.00 N/A N/A
PL6-71W-P7A/F ANTENNA; 6 FT (1.8M) EA  $        2,660.00 0.0%  $           2,660.00 N/A N/A
PL6-71W-PXA/F ANTENNA; 6 FT (1.8M) EA  $        3,760.00 0.0%  $           3,760.00 N/A N/A
PL6-71W-R8A/F 6ft (1.8m) ANTENNA; UNSHIELDED EA  $        2,660.00 0.0%  $           2,660.00 N/A N/A
PL6-71W-UXA/F 6ft (1.8m) ANTENNA; UNSHIELDED EA  $        3,800.00 0.0%  $           3,800.00 N/A N/A
PL6-77-D7A/H ANTENNA; 6 FT (1.8M) EA  $        2,660.00 0.0%  $           2,660.00 N/A N/A
PL6-77-P7A/H ANTENNA; 6 FT (1.8M) EA  $        2,660.00 0.0%  $           2,660.00 N/A N/A
PL6-77-PXA/H ANTENNA; 6 FT (1.8M) EA  $        3,760.00 0.0%  $           3,760.00 N/A N/A
PL8-107-D7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-107-D7M ANTENNA; 8 FT (2.4M) EA  $        5,740.00 0.0%  $           5,740.00 N/A N/A
PL8-107-P7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-107-P7M ANTENNA; 8 FT (2.4M) EA  $        5,740.00 0.0%  $           5,740.00 N/A N/A
PL8-107-PXA ANTENNA; 8 FT (2.4M) EA  $        5,440.00 0.0%  $           5,440.00 N/A N/A
PL8-44-D7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-44-D7M ANTENNA; 8 FT (2.4M) EA  $        5,740.00 0.0%  $           5,740.00 N/A N/A
PL8-44-D8M ANTENNA; 8 FT (2.4M) EA  $        5,740.00 0.0%  $           5,740.00 N/A N/A
PL8-44-DXA ANTENNA; 8 FT (2.4M) EA  $        5,440.00 0.0%  $           5,440.00 N/A N/A
PL8-44-P7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-44-P8A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-44-PXA ANTENNA; 8 FT (2.4M) EA  $        5,440.00 0.0%  $           5,440.00 N/A N/A
PL8-57W-D7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
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PL8-57W-P7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-57W-PXA ANTENNA; 8 FT (2.4M) EA  $        5,440.00 0.0%  $           5,440.00 N/A N/A
PL8-59-D7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-59-D8M ANTENNA; 8 FT (2.4M) EA  $        5,740.00 0.0%  $           5,740.00 N/A N/A
PL8-59-P7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-59-PXA ANTENNA; 8 FT (2.4M) EA  $        5,440.00 0.0%  $           5,440.00 N/A N/A
PL8-59W-D7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-59W-DXA ANTENNA; 8 FT (2.4M) EA  $        5,450.00 0.0%  $           5,450.00 N/A N/A
PL8-59W-P7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-59W-P8A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-59W-PXA ANTENNA; 8 FT (2.4M) EA  $        5,440.00 0.0%  $           5,440.00 N/A N/A
PL8-59W-PYA ANTENNA; 8 FT (2.4M) EA  $        5,440.00 0.0%  $           5,440.00 N/A N/A
PL8-65-D7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-65-DXA ANTENNA; 8 FT (2.4M) EA  $        5,440.00 0.0%  $           5,440.00 N/A N/A
PL8-65-DYA ANTENNA; 8 FT (2.4M) EA  $        5,440.00 0.0%  $           5,440.00 N/A N/A
PL8-65-P7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-65-P7M ANTENNA; 8 FT (2.4M) EA  $        5,740.00 0.0%  $           5,740.00 N/A N/A
PL8-65-PXA ANTENNA; 8 FT (2.4M) EA  $        5,440.00 0.0%  $           5,440.00 N/A N/A
PL8-71-B7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-71-D7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-71-D7M ANTENNA; 8 FT (2.4M) EA  $        5,740.00 0.0%  $           5,740.00 N/A N/A
PL8-71-P7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-71-P7M ANTENNA; 8 FT (2.4M) EA  $        5,740.00 0.0%  $           5,740.00 N/A N/A
PL8-71-P8M ANTENNA; 8 FT (2.4M) EA  $        5,740.00 0.0%  $           5,740.00 N/A N/A
PL8-71-PXA ANTENNA; 8 FT (2.4M) EA  $        5,440.00 0.0%  $           5,440.00 N/A N/A
PL8-71-PYA ANTENNA; 4'(1.2m0 SHIELDED EA  $        5,440.00 0.0%  $           5,440.00 N/A N/A
PL8-71-R7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-71W-B7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-71W-B8A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-71W-BXA ANTENNA; 8 FT (2.4M) EA  $        5,440.00 0.0%  $           5,440.00 N/A N/A
PL8-71W-BYA ANTENNA; 8 FT (2.4M) EA  $        5,440.00 0.0%  $           5,440.00 N/A N/A
PL8-71W-D7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-71W-D7M ANTENNA; 8 FT (2.4M) EA  $        5,740.00 0.0%  $           5,740.00 N/A N/A
PL8-71W-D8A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-71W-D8M ANTENNA; 8 FT (2.4M) EA  $        5,740.00 0.0%  $           5,740.00 N/A N/A
PL8-71W-DXA ANTENNA; 8 FT (2.4M) EA  $        5,440.00 0.0%  $           5,440.00 N/A N/A
PL8-71W-P7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-71W-P7M ANTENNA; 8 FT (2.4M) EA  $        5,740.00 0.0%  $           5,740.00 N/A N/A
PL8-71W-P8A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-71W-PXA ANTENNA; 8 FT (2.4M) EA  $        5,440.00 0.0%  $           5,440.00 N/A N/A
PL8-71W-PYA ANTENNA; 8 FT (2.4M) EA  $        5,440.00 0.0%  $           5,440.00 N/A N/A
PL8-71W-R7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-71W-R8M ANTENNA; 8 FT (2.4M) EA  $        5,740.00 0.0%  $           5,740.00 N/A N/A
PL8-71W-RXA ANTENNA; 8 FT (2.4M) EA  $        5,440.00 0.0%  $           5,440.00 N/A N/A
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PL8-77-B7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-77-B8A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-77-D7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-77-D7M ANTENNA; 8 FT (2.4M) EA  $        5,740.00 0.0%  $           5,740.00 N/A N/A
PL8-77-P7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-77-P7M ANTENNA; 8 FT (2.4M) EA  $        5,740.00 0.0%  $           5,740.00 N/A N/A
PL8-77-PXA ANTENNA; 8 FT (2.4M) EA  $        5,440.00 0.0%  $           5,440.00 N/A N/A
PL8-77-R7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-77-R7M ANTENNA; 8 FT (2.4M) EA  $        5,740.00 0.0%  $           5,740.00 N/A N/A
PL8-77-RXA ANTENNA; 8 FT (2.4M) EA  $        5,440.00 0.0%  $           5,440.00 N/A N/A
PL8-82-D7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-82-P7A ANTENNA; 8 FT (2.4M) EA  $        3,770.00 0.0%  $           3,770.00 N/A N/A
PL8-82-PXA ANTENNA; 8 FT (2.4M) EA  $        5,440.00 0.0%  $           5,440.00 N/A N/A
PLUG-12 Cushion Plugs for 1/2 in corrugated coax EA  $               6.18 0.0%  $                  6.18 N/A N/A
PM-238-48 2 3/8" x 48" Pipe Mount Kit EA  $             67.34 0.0%  $                67.34 N/A N/A
PM-238-72 2 3/8" x 72" Pipe Mount Kit EA  $             74.94 0.0%  $                74.94 N/A N/A
PM-238-84 2 3/8" x 84" Pipe Mount Kit EA  $             78.54 0.0%  $                78.54 N/A N/A
PM-238-96 2 3/8" x 96" Pipe Mount Kit EA  $             86.54 0.0%  $                86.54 N/A N/A
PM238B Base kit for 2 3/8" pipe mounts EA  $             39.34 0.0%  $                39.34 N/A N/A
PM-238T-48 2 3/8" x 48" tapered pipe mount kit EA  $           175.20 0.0%  $              175.20 N/A N/A
PM-238T-72 2 3/8" x 72" tapered pipe mount kit EA  $           114.80 0.0%  $              114.80 N/A N/A
PM-238T-84 2 3/8" x 84" tapered pipe mount kit EA  $           118.40 0.0%  $              118.40 N/A N/A
PM-238T-96 2 3/8" x 96" tapered pipe mount kit EA  $           126.40 0.0%  $              126.40 N/A N/A
PM238TB Base kit for 2 3/8" tapered pipe mounts EA  $             79.20 0.0%  $                79.20 N/A N/A
PM-412-48 4 1/2" x 48" Pipe Mount Kit EA  $           175.20 0.0%  $              175.20 N/A N/A
PM-412-63 4 1/2" x 63" Pipe Mount Kit EA  $           207.20 0.0%  $              207.20 N/A N/A
PM-412-96 4 1/2" x 96" Pipe Mount Kit EA  $           255.20 0.0%  $              255.20 N/A N/A
PM412B Base kit for 4 1/2" pipe mounts EA  $             79.20 0.0%  $                79.20 N/A N/A
PM-412T-48 4 1/2" x 48" tapered pipe mount kit EA  $           218.32 0.0%  $              218.32 N/A N/A
PM-412T-63 4 1/2" x 63" tapered pipe mount kit EA  $           250.32 0.0%  $              250.32 N/A N/A
PM-412T-96 4 1/2" x 96" tapered pipe mount kit EA  $           298.32 0.0%  $              298.32 N/A N/A
PM412TB Base kit for 4 1/2" tapered pipe mounts EA  $           122.32 0.0%  $              122.32 N/A N/A
PM-AT412-60 Adjustable Pipe Mount (kit/1) EA  $           457.20 0.0%  $              457.20 N/A N/A
PMAT4126001 Center Support Weldment (ea) EA  $           168.72 0.0%  $              168.72 N/A N/A
PMAT41260HK Pipe Mount Accessory Kit EA  $           288.48 0.0%  $              288.48 N/A N/A
PML-SC2-72 LL Univ.Open Face Pipe Mnt ;2-3/8"ODx72" EA  $           469.68 0.0%  $              469.68 N/A N/A
PML-SC2-96 LL Univ.Open Face Pipe Mnt ;2-3/8"ODx96" EA  $           481.28 0.0%  $              481.28 N/A N/A
PML-SC2-B Large Leg Open Face Univ. Pipe Mount EA  $           434.08 0.0%  $              434.08 N/A N/A
PML-SC4-63 LL Univ.Open Face Pipe Mnt ;4-1/2"ODx63" EA  $           566.48 0.0%  $              566.48 N/A N/A
PML-SC4-96 LL Univ.Open Face Pipe Mnt ;4-1/2"ODx96" EA  $           614.48 0.0%  $              614.48 N/A N/A
PML-SC4-B Large Leg Open Face Univ. Pipe Mount EA  $           438.48 0.0%  $              438.48 N/A N/A
PML-SU2-24 Univ. Sliding Pipe Mnt Kit;2-3/8" ODx24" EA  $           393.60 0.0%  $              393.60 N/A N/A
PML-SU2-48 Univ. Sliding Pipe Mnt Kit;2-3/8" ODx48" EA  $           404.00 0.0%  $              404.00 N/A N/A
PML-SU2-72 Univ. Sliding Pipe Mnt Kit;2-3/8" ODx72" EA  $           411.60 0.0%  $              411.60 N/A N/A
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PML-SU2-96 Univ. Sliding Pipe Mnt Kit;2-3/8" ODx96" EA  $           423.20 0.0%  $              423.20 N/A N/A
PML-SU2-B Univ. Sliding Pipe Mount Kit; 2-3/8" OD EA  $           376.00 0.0%  $              376.00 N/A N/A
PML-SU2L-24 Univ Sliding Pipe Mnt; 14" Standoff EA  $           438.64 0.0%  $              438.64 N/A N/A
PML-SU2L-48 Univ Sliding Pipe Mnt; 14" Standoff EA  $           449.04 0.0%  $              449.04 N/A N/A
PML-SU2L-72 Univ Sliding Pipe Mnt; 14" Standoff EA  $           411.60 0.0%  $              411.60 N/A N/A
PML-SU2L-96 Univ Sliding Pipe Mnt; 14" Standoff EA  $           423.20 0.0%  $              423.20 N/A N/A
PML-SU2L-B Univ Sliding Pipe Mnt; 14" Standoff EA  $           421.04 0.0%  $              421.04 N/A N/A
PML-SU35-48 Univ. Sliding Pipe Mnt Kit;4-1/2" ODx63" EA  $           445.60 0.0%  $              445.60 N/A N/A
PML-SU4-24 Univ. Sliding Pipe Mnt Kit;4-1/2" ODx24" EA  $           433.20 0.0%  $              433.20 N/A N/A
PML-SU4-48 Univ. Sliding Pipe Mnt Kit;4-1/2" ODx48" EA  $           477.20 0.0%  $              477.20 N/A N/A
PML-SU4-63 Univ. Sliding Pipe Mnt Kit;4-1/2" ODx63" EA  $           509.20 0.0%  $              509.20 N/A N/A
PML-SU4-96 Univ. Sliding Pipe Mnt Kit;4-1/2" ODx96" EA  $           557.20 0.0%  $              557.20 N/A N/A
PML-SU4-B Univ. Sliding Pipe Mount Kit; 4-1/2" OD EA  $           381.20 0.0%  $              381.20 N/A N/A
PML-SU4L-24 Univ Sliding Pipe Mnt; 14" Standoff EA  $           477.36 0.0%  $              477.36 N/A N/A
PML-SU4L-48 Univ Sliding Pipe Mnt; 14" Standoff EA  $           521.36 0.0%  $              521.36 N/A N/A
PML-SU4L-63 Univ Sliding Pipe Mnt; 14" Standoff EA  $           553.36 0.0%  $              553.36 N/A N/A
PML-SU4L-84 Univ Sliding Pipe Mnt; 14" Standoff EA  $           585.36 0.0%  $              585.36 N/A N/A
PML-SU4L-96 Univ Sliding Pipe Mnt; 14" Standoff EA  $           601.36 0.0%  $              601.36 N/A N/A
PML-SU4L-B Univ Sliding Pipe Mnt; 14" Standoff EA  $           425.36 0.0%  $              425.36 N/A N/A
PM-RU3 PIPE MOUNT RRU KIT EA  $           221.28 0.0%  $              221.28 N/A N/A
PM-RU3T PIPE MOUNT RRU KIT w/ TAPER EA  $           268.96 0.0%  $              268.96 N/A N/A
PM-SC2-72 Univ. Open Face Pipe Mnt ;2-3/8" ODx72" EA  $           363.12 0.0%  $              363.12 N/A N/A
PM-SC2-96 Univ. Open Face Pipe Mnt ;2-3/8" ODx96" EA  $           374.72 0.0%  $              374.72 N/A N/A
PM-SC2-B Univ Open Face Pipe Mount for 2-3/8" OD EA  $           327.52 0.0%  $              327.52 N/A N/A
PM-SC3-B Univ Open Face Pipe Mount for 2-3/8" OD EA  $           328.80 0.0%  $              328.80 N/A N/A
PM-SC4-63 Univ. Open Face Pipe Mnt ;4-1/2" ODx63" EA  $           459.92 0.0%  $              459.92 N/A N/A
PM-SC4-96 Univ. Open Face Pipe Mnt ;4-1/2" ODx96" EA  $           507.92 0.0%  $              507.92 N/A N/A
PM-SC4-B Univ Open Face Pipe Mount for 4-1/2" OD EA  $           331.92 0.0%  $              331.92 N/A N/A
PM-SL2 2 3/8" Adj; Slider Pipe Mount Kit EA  $           131.44 0.0%  $              131.44 N/A N/A
PM-SL2-72 SLIDER PIPE MOUNT KIT; 2 3/8" x 72" EA  $           167.04 0.0%  $              167.04 N/A N/A
PM-SL2-96 SLIDER PIPE MOUNT KIT; 2 3/8" x 96" EA  $           178.64 0.0%  $              178.64 N/A N/A
PM-SL2L Sliding Pipe Mount Kit; 2-3/8" OD pipe EA  $           176.00 0.0%  $              176.00 N/A N/A
PM-SL4 4 1/2" Adj; Slider Pipe Mount Kit EA  $           136.64 0.0%  $              136.64 N/A N/A
PM-SL4-63 SLIDER PIPE MOUNT KIT; 4 1/2" x 63" EA  $           264.64 0.0%  $              264.64 N/A N/A
PM-SL4-96 Slider Pipe Mount Kit; 4 1/2" x 96" EA  $           312.64 0.0%  $              312.64 N/A N/A
PM-SL4L Sliding Pipe Mount Kit; 4-1/2" OD pipe EA  $           180.80 0.0%  $              180.80 N/A N/A
PM-SU2-24 Univ. Sliding Pipe Mnt Kit;2-3/8" ODx24" EA  $           287.04 0.0%  $              287.04 N/A N/A
PM-SU2-48 Univ. Sliding Pipe Mnt Kit;2-3/8" ODx48" EA  $           297.44 0.0%  $              297.44 N/A N/A
PM-SU2-72 Univ. Sliding Pipe Mnt Kit;2-3/8" ODx72" EA  $           305.04 0.0%  $              305.04 N/A N/A
PM-SU2-96 Univ. Sliding Pipe Mnt Kit;2-3/8" ODx96" EA  $           316.64 0.0%  $              316.64 N/A N/A
PM-SU2-B Univ. Sliding Pipe Mount Kit; 2-3/8" OD EA  $           269.44 0.0%  $              269.44 N/A N/A
PM-SU2L-24 Univ. Sliding Pipe Mnt Kit; 2-3/8" x 24" EA  $           357.24 0.0%  $              357.24 N/A N/A
PM-SU2L-48 Univ. Sliding Pipe Mnt Kit; 2-3/8"x48" EA  $           367.64 0.0%  $              367.64 N/A N/A
PM-SU2L-72 Univ. Sliding Pipe Mnt Kit; 2-3/8"x72" EA  $           375.24 0.0%  $              375.24 N/A N/A
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PM-SU2L-96 Univ. Sliding Pipe Mnt Kit; 2-3/8" x 96" EA  $           386.84 0.0%  $              386.84 N/A N/A
PM-SU2L-B Univ. Sliding Pipe Mount Kit; 2-3/8" OD EA  $           339.64 0.0%  $              339.64 N/A N/A
PM-SU3-48 Univ. Pipe Mount Kit; 2-7/8" OD x 48" EA  $           324.00 0.0%  $              324.00 N/A N/A
PM-SU35-48 Universal Pipe Mount; 3-1/2" od x 48" EA  $           339.20 0.0%  $              339.20 N/A N/A
PM-SU35-B Universal Pipe Mnt. Kit for 3.5" OD Pipe EA  $           272.00 0.0%  $              272.00 N/A N/A
PMSU35HK Hardware kit for PM-SU35 Series EA  $           272.00 0.0%  $              272.00 N/A N/A
PM-SU3-B Hardware kit for 2-7/8" OD Pipe Mount EA  $           272.00 0.0%  $              272.00 N/A N/A
PM-SU4-24 Univ. Sliding Pipe Mnt Kit;4-1/2" ODx24" EA  $           326.64 0.0%  $              326.64 N/A N/A
PM-SU4-48 Univ. Sliding Pipe Mnt Kit;4-1/2" ODx48" EA  $           370.64 0.0%  $              370.64 N/A N/A
PM-SU4-63 Univ. Sliding Pipe Mnt Kit;4-1/2" ODx63" EA  $           402.64 0.0%  $              402.64 N/A N/A
PM-SU4-84 Univ. Sliding Pipe Mnt Kit;4-1/2" ODx84" EA  $           434.64 0.0%  $              434.64 N/A N/A
PM-SU4-96 Univ. Sliding Pipe Mnt Kit;4-1/2" ODx96" EA  $           450.64 0.0%  $              450.64 N/A N/A
PM-SU4-B Univ. Sliding Pipe Mount Kit; 4-1/2" OD EA  $           274.64 0.0%  $              274.64 N/A N/A
PM-SU4L-24 Univ. Sliding Pipe Mnt Kit; 4-1/2" x 24" EA  $           370.80 0.0%  $              370.80 N/A N/A
PM-SU4L-48 Univ. Sliding Pipe Mnt Kit; 4-1/2" x 48" EA  $           414.80 0.0%  $              414.80 N/A N/A
PM-SU4L-63 Univ. Sliding Pipe Mnt Kit; 4-1/2" x 63" EA  $           446.80 0.0%  $              446.80 N/A N/A
PM-SU4L-84 Univ. Sliding Pipe Mnt Kit; 4-1/2" x 84" EA  $           478.80 0.0%  $              478.80 N/A N/A
PM-SU4L-96 Univ. Sliding Pipe Mnt Kit; 4-1/2" x 96" EA  $           494.80 0.0%  $              494.80 N/A N/A
PM-SU4L-B Univ. Sliding Pipe Mount Kit; 4-1/2" OD EA  $           318.80 0.0%  $              318.80 N/A N/A
PMT200-82315 DEHYD;5 PSI;115/220VAC;50/60HZ;SD;3-ALM EA  $        3,059.00 0.0%  $           3,059.00 N/A N/A
PMT200A-KIT-DRYER KIT; DRYER ASSY; PMT200A EA  $        2,060.00 0.0%  $           2,060.00 N/A N/A
PMT200A-KIT-ELMNT KIT; FILTER ELEMENTS; PMT200A EA  $           124.00 0.0%  $              124.00 N/A N/A
PMT200A-KIT-FLTRS KIT; FILTER BOWL ASSY; PMT200A EA  $           185.00 0.0%  $              185.00 N/A N/A
PMT200A-KIT-OVRHL KIT; OVERHAUL; BASIC; PMT200A EA  $           155.00 0.0%  $              155.00 N/A N/A
PMT200A-KIT-SOLND KIT; SOLENOID; PMT200A EA  $             82.00 0.0%  $                82.00 N/A N/A
PMT200-AND-OVRHL OVERHAUL; ANDREW PERFORMED; PMT200 EA  $           850.00 0.0%  $              850.00 N/A N/A
PMT200B-81015 DryLine;115V;50/60Hz;2.2A;3-5PSI;SUM EA  $        2,446.00 0.0%  $           2,446.00 N/A N/A
PMT200B-81015-24 DryLine;24 VDC INVERTER;2.2A;3-5PSI;SUM EA  $        4,043.00 0.0%  $           4,043.00 N/A N/A
PMT200B-81015-48 DryLine;48 VDC INVERTER;2.2A;3-5PSI;SUM EA  $        3,940.00 0.0%  $           3,940.00 N/A N/A
PMT200B-81026 DryLine;240V;50/60Hz;.1.0A;3-5PSI;SUM EA  $        3,059.00 0.0%  $           3,059.00 N/A N/A
PMT200B-81315 DryLine;115V; 50/60Hz;2.2A;3-5PSI;DIS EA  $        3,059.00 0.0%  $           3,059.00 N/A N/A
PMT200B-81315-24 DryLine;24 VDC INVERTER;2.2A;3-5PSI;DIS EA  $        4,223.00 0.0%  $           4,223.00 N/A N/A
PMT200B-81315-48 DryLine;48 VDC INVERTER;2.2A;3-5PSI;DIS EA  $        4,223.00 0.0%  $           4,223.00 N/A N/A
PMT200B-81326 DryLine;240V; 50/60HZ;1.0A;3-5PSI;DIS EA  $        3,059.00 0.0%  $           3,059.00 N/A N/A
PMT200B-KIT-CNTLR KIT; CONTROLLER; PMT200B EA  $           644.00 0.0%  $              644.00 N/A N/A
PMT200B-KIT-DRYER KIT; DRYER ASSY; PMT200B EA  $           860.00 0.0%  $              860.00 N/A N/A
PMT200B-KIT-ELMNT KIT; FILTER ELEMENTS; PMT200B EA  $           170.00 0.0%  $              170.00 N/A N/A
PMT200B-KIT-FLTRS KIT; FILTER BOWL ASSY; PMT200B EA  $           294.00 0.0%  $              294.00 N/A N/A
PMT200B-KIT-OVRHL KIT; OVERHAUL; BASIC; PMT200B EA  $           211.00 0.0%  $              211.00 N/A N/A
PMT200B-KIT-SOLND KIT; SOLENOID; PMT200B EA  $           108.00 0.0%  $              108.00 N/A N/A
PMT200-KIT-OVRHL KIT; OVERHAUL; BASIC; PMT200 EA  $        1,880.00 0.0%  $           1,880.00 N/A N/A
PM-TK Pipe Mount Taper Kit EA  $             27.84 0.0%  $                27.84 N/A N/A
PM-XT-24 24" Pipe mount extension EA  $           429.36 0.0%  $              429.36 N/A N/A
PM-XT-36 36" Pipe mount extension EA  $           480.72 0.0%  $              480.72 N/A N/A
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PPECABA-40051 15 VDC Plug EA  $             54.00 0.0%  $                54.00 N/A N/A
PPECABA-40052 Alarm Cable EA  $             66.00 0.0%  $                66.00 N/A N/A
PPECABA-50054 CM-Bias Cable 3.5m EA  $             96.00 0.0%  $                96.00 N/A N/A
PST1P-DMDF-1M-P CA:PTS1 PREMIUM SUREFLEX ASSY 1M EA  $             62.01 0.0%  $                62.01 N/A N/A
PST1P-DMDF-2M-P CA:PTS1 PREMIUM SUREFLEX ASSY 2M EA  $             78.95 0.0%  $                78.95 N/A N/A
PST1P-NMDF-1M-P CA:PTS1 PREMIUM SUREFLEX ASSY 1M EA  $             62.01 0.0%  $                62.01 N/A N/A
PST1P-NMDF-2M-P CA:PTS1 PREMIUM SUREFLEX ASSY 2M EA  $             78.95 0.0%  $                78.95 N/A N/A
PT-R102 Power Telco Rack; 160" P with 2 Horiz. EA  $           435.84 0.0%  $              435.84 N/A N/A
PT-R103 Power Telco Rack; 160" P with 3 Horiz. EA  $           472.56 0.0%  $              472.56 N/A N/A
PT-R104 Power Telco Rack;13'-4" P with 4 Horiz. EA  $           509.20 0.0%  $              509.20 N/A N/A
PT-RK Power Telco Rack Hor. Member Kit EA  $             79.20 0.0%  $                79.20 N/A N/A
PTS1-50-P PLENUM;CORRUGATED1/4"WHITE FR-PVC JACKET FT  $               4.87 0.0%  $                  4.87 N/A N/A
PTS1-50-PVDF PLENUM;CORRUGATED;1/4" PVDF JACKET FT  $               6.82 0.0%  $                  6.82 N/A N/A
PTS1-HRL 1/4" 50-OHM SPECIAL TESTING CABLE FT  $               5.84 0.0%  $                  5.84 N/A N/A
PTS1P-DFDR-1M-P CA:PTS1P SUREFLEX ASSY 1M EA  $             70.98 0.0%  $                70.98 N/A N/A
PTS1P-DMDF-12M-P CA:PTS1 PREMIUM SUREFLEX ASSY 12M EA  $           248.32 0.0%  $              248.32 N/A N/A
PTS1P-DMDF-1M-P CA:PTS1 PREMIUM SUREFLEX ASSY 1M EA  $             62.01 0.0%  $                62.01 N/A N/A
PTS1P-DMDF-2M-P CA:PTS1 PREMIUM SUREFLEX ASSY 2M EA  $             78.95 0.0%  $                78.95 N/A N/A
PTS1P-DMDF-3M-P CA:PTS1 PREMIUM SUREFLEX ASSY 3M EA  $             95.89 0.0%  $                95.89 N/A N/A
PTS1P-DMDM-1M-P CA:PTS1 PREMIUM SUREFLEX ASSY 1M EA  $             62.01 0.0%  $                62.01 N/A N/A
PTS1P-DMDM-2M-P CA:PTS1 PREMIUM SUREFLEX ASSY 2M EA  $             78.95 0.0%  $                78.95 N/A N/A
PTS1P-NMDF-1M-P CA:PTS1 PREMIUM SUREFLEX ASSY 1M EA  $             62.01 0.0%  $                62.01 N/A N/A
PTS1P-NMDF-2M-P CA:PTS1 PREMIUM SUREFLEX ASSY 2M EA  $             78.95 0.0%  $                78.95 N/A N/A
PTS1P-NMDM-1M-P CA:PTS1 PREMIUM SUREFLEX ASSY 1M EA  $             62.01 0.0%  $                62.01 N/A N/A
PTS1P-NMDM-2M-P CA:PTS1 PREMIUM SUREFLEX ASSY 2M EA  $             78.95 0.0%  $                78.95 N/A N/A
PTS1P-NMNF-1M-P CA:PTS1 PREMIUM SUREFLEX ASSY 1M EA  $             62.01 0.0%  $                62.01 N/A N/A
PTS1P-NMNF-2M-P CA:PTS1 PREMIUM SUREFLEX ASSY 2M EA  $             78.95 0.0%  $                78.95 N/A N/A
PTS1P-NMNM-1M-P CA:PTS1 PREMIUM SUREFLEX ASSY 1M EA  $             62.01 0.0%  $                62.01 N/A N/A
PTS1P-NMNM-20M-P CA:PTS1 PREMIUM SUREFLEX ASSY 20M EA  $           383.81 0.0%  $              383.81 N/A N/A
PTS1P-NMNM-2M-P CA:PTS1 PREMIUM SUREFLEX ASSY 2M EA  $             78.95 0.0%  $                78.95 N/A N/A
PTS1P-NMNM-5M-P CA:PTS1 PREMIUM SUREFLEX ASSY 5M EA  $           129.76 0.0%  $              129.76 N/A N/A
PTS1P-NRSM-1M-P CA:PTS1P SUREFLEX ASSY 1M EA  $             70.98 0.0%  $                70.98 N/A N/A
PTS2-50-P PLENUM;CORRUGATED3/8"WHITE FR-PVC JACKET FT  $               5.70 0.0%  $                  5.70 N/A N/A
PWRT-208-S POWER CABLE 2 X 8G SHIELDED FT  $               4.66 0.0%  $                  4.66 N/A N/A
PWRT-210-S POWER CABLE 2 X 10G SHIELDED FT  $               3.42 0.0%  $                  3.42 N/A N/A
PWRT-212-S POWER CABLE 2 X 12G SHIELDED FT  $               2.80 0.0%  $                  2.80 N/A N/A
PWRT-606-S POWER CABLE 6 X 6G SHIELDED FT  $             12.22 0.0%  $                12.22 N/A N/A
PWRT-608-S POWER CABLE 6 X 8G SHIELDED FT  $               8.21 0.0%  $                  8.21 N/A N/A
PX10-102-P7A ANTENNA; 10 FT (3.0M) EA  $        6,550.00 0.0%  $           6,550.00 N/A N/A
PX10-122-C7A ANTENNA; 10 FT (3.0M) EA  $        6,550.00 0.0%  $           6,550.00 N/A N/A
PX10-127-C7A ANTENNA; 10 FT (3.0M) EA  $        6,550.00 0.0%  $           6,550.00 N/A N/A
PX12-105-P7M ANTENNA; 12 FT (3.7M) EA  $      11,180.00 0.0%  $         11,180.00 N/A N/A
PX12-122-C7M ANTENNA; 12 FT (3.7M) EA  $      11,180.00 0.0%  $         11,180.00 N/A N/A
PX12-127-C7M ANTENNA; 12 FT (3.7M) EA  $      11,180.00 0.0%  $         11,180.00 N/A N/A
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PX2F-49-N7A ANTENNA; 2 FT (0.6M) EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
PX2F-49-NXA ANTENNA; 2 FT (0.6M) EA  $        1,730.00 0.0%  $           1,730.00 N/A N/A
PX2F-52-N7A ANTENNA; 2 FT (0.6M) EA  $        1,240.00 0.0%  $           1,240.00 N/A N/A
PX2F-52-NXA ANTENNA; 2 FT (0.6M) EA  $        1,730.00 0.0%  $           1,730.00 N/A N/A
PX3F-52-N7A ANTENNA; 3 FT (1.0M) EA  $        1,440.00 0.0%  $           1,440.00 N/A N/A
PX3F-52-NXA ANTENNA; 3 FT (1.0M) EA  $        1,970.00 0.0%  $           1,970.00 N/A N/A
PX4-122-C7A/D ANTENNA; 4 FT (1.2M) EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
PX4F-52-N7A/A ANTENNA; 4 FT (1.2M) EA  $        2,240.00 0.0%  $           2,240.00 N/A N/A
PX4F-52-NXA/A ANTENNA; 4 FT (1.2M) EA  $        3,010.00 0.0%  $           3,010.00 N/A N/A
PX6-102-D7A/A ANTENNA; 6 FT (1.8M) EA  $        5,460.00 0.0%  $           5,460.00 N/A N/A
PX6-102-DXA/A ANTENNA; 6 FT (1.8M) EA  $        3,800.00 0.0%  $           3,800.00 N/A N/A
PX6-127-CXA/D ANTENNA; 6 FT (1.8M) EA  $        5,460.00 0.0%  $           5,460.00 N/A N/A
PX6F-52-N7A/A ANTENNA; 6 FT (1.8M) EA  $        3,940.00 0.0%  $           3,940.00 N/A N/A
PX6F-52-NXA/A ANTENNA; 6 FT (1.8M) EA  $        5,050.00 0.0%  $           5,050.00 N/A N/A
PX8-102-P7A ANTENNA; 8 FT (2.4M) EA  $        5,050.00 0.0%  $           5,050.00 N/A N/A
PX8-105-P7A ANTENNA; 8 FT (2.4M) EA  $        5,050.00 0.0%  $           5,050.00 N/A N/A
PX8-105-PXA ANTENNA; 8 FT (2.4M) EA  $        6,720.00 0.0%  $           6,720.00 N/A N/A
PX8-122-C7A ANTENNA; 8 FT (2.4M) EA  $        5,050.00 0.0%  $           5,050.00 N/A N/A
PX8-127-C7A ANTENNA; 8 FT (2.4M) EA  $        5,050.00 0.0%  $           5,050.00 N/A N/A
PX8-127-CXA ANTENNA; 8 FT (2.4M) EA  $        6,720.00 0.0%  $           6,720.00 N/A N/A
PX8-144-R8A ANTENNA; 8 FT (2.4M) EA  $        5,050.00 0.0%  $           5,050.00 N/A N/A
PX8-144-U7A ANTENNA; 8 FT (2.4M) EA  $        5,050.00 0.0%  $           5,050.00 N/A N/A
PXL10-107-P7A ANTENNA; 10 FT (3.0M) EA  $        7,110.00 0.0%  $           7,110.00 N/A N/A
PXL10-107-P7M ANTENNA; 10 FT (3.0M) EA  $        9,310.00 0.0%  $           9,310.00 N/A N/A
PXL10-44-D7A ANTENNA; 10 FT (3.0M) EA  $        7,110.00 0.0%  $           7,110.00 N/A N/A
PXL10-44-D7M ANTENNA; 10 FT (3.0M) EA  $        9,310.00 0.0%  $           9,310.00 N/A N/A
PXL10-44-P7A ANTENNA; 10 FT (3.0M) EA  $        7,110.00 0.0%  $           7,110.00 N/A N/A
PXL10-59-D7A ANTENNA; 10 FT (3.0M) EA  $        7,110.00 0.0%  $           7,110.00 N/A N/A
PXL10-59-D8M ANTENNA; 10 FT (3.0M) EA  $        9,310.00 0.0%  $           9,310.00 N/A N/A
PXL10-59-P7A ANTENNA; 10 FT (3.0M) EA  $        7,110.00 0.0%  $           7,110.00 N/A N/A
PXL10-59-P7M ANTENNA; 10 FT (3.0M) EA  $        9,310.00 0.0%  $           9,310.00 N/A N/A
PXL10-65-D7A ANTENNA; 10 FT (3.0M) EA  $        7,110.00 0.0%  $           7,110.00 N/A N/A
PXL10-65-P7A ANTENNA; 10 FT (3.0M) EA  $        7,110.00 0.0%  $           7,110.00 N/A N/A
PXL10-71-B7A ANTENNA; 10 FT (3.0M) EA  $        7,110.00 0.0%  $           7,110.00 N/A N/A
PXL10-71-B7M ANTENNA; 10 FT (3.0M) EA  $        9,310.00 0.0%  $           9,310.00 N/A N/A
PXL10-71-P7A ANTENNA; 10 FT (3.0M) EA  $        7,110.00 0.0%  $           7,110.00 N/A N/A
PXL10-71-R7M ANTENNA; 10 FT (3.0M) EA  $        9,310.00 0.0%  $           9,310.00 N/A N/A
PXL10-71W-D7A ANTENNA; 10 FT (3.0M) EA  $        7,110.00 0.0%  $           7,110.00 N/A N/A
PXL10-71W-D7M ANTENNA; 10 FT (3.0M) EA  $        9,310.00 0.0%  $           9,310.00 N/A N/A
PXL10-71W-P7A ANTENNA; 10 FT (3.0M) EA  $        7,110.00 0.0%  $           7,110.00 N/A N/A
PXL10-77-D7A ANTENNA; 10 FT (3.0M) EA  $        7,110.00 0.0%  $           7,110.00 N/A N/A
PXL10-77-P7A ANTENNA; 10 FT (3.0M) EA  $        7,110.00 0.0%  $           7,110.00 N/A N/A
PXL10-82-D7A ANTENNA; 10 FT (3.0M) EA  $        7,110.00 0.0%  $           7,110.00 N/A N/A
PXL10-82-P7A ANTENNA; 10 FT (3.0M) EA  $        7,110.00 0.0%  $           7,110.00 N/A N/A
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PXL12-107-P7M ANTENNA; 12 FT (3.7M) EA  $      13,550.00 0.0%  $         13,550.00 N/A N/A
PXL12-44-D7M ANTENNA; 12 FT (3.7M) EA  $      13,550.00 0.0%  $         13,550.00 N/A N/A
PXL12-44-P7M ANTENNA; 12 FT (3.7M) EA  $      13,550.00 0.0%  $         13,550.00 N/A N/A
PXL12-59-D7M ANTENNA; 12 FT (3.7M) EA  $      13,550.00 0.0%  $         13,550.00 N/A N/A
PXL12-59-D8M ANTENNA; 12 FT (3.7M) EA  $      13,550.00 0.0%  $         13,550.00 N/A N/A
PXL12-59-P7M ANTENNA; 12 FT (3.7M) EA  $      13,550.00 0.0%  $         13,550.00 N/A N/A
PXL12-65-D7M ANTENNA; 12 FT (3.7M) EA  $      13,550.00 0.0%  $         13,550.00 N/A N/A
PXL12-65-P7M ANTENNA; 12 FT (3.7M) EA  $      13,550.00 0.0%  $         13,550.00 N/A N/A
PXL12-71W-D7M ANTENNA; 12 FT (3.7M) EA  $      13,550.00 0.0%  $         13,550.00 N/A N/A
PXL12-71W-P7M ANTENNA; 12 FT (3.7M) EA  $      13,550.00 0.0%  $         13,550.00 N/A N/A
PXL12-77-D7M ANTENNA; 12 FT (3.7M) EA  $      13,550.00 0.0%  $         13,550.00 N/A N/A
PXL12-77-P7M ANTENNA; 12 FT (3.7M) EA  $      13,550.00 0.0%  $         13,550.00 N/A N/A
PXL12-82-D7M ANTENNA; 12 FT (3.7M) EA  $      13,550.00 0.0%  $         13,550.00 N/A N/A
PXL15-59-D8M ANTENNA; 15 FT (4.5M) EA  $      27,810.00 0.0%  $         27,810.00 N/A N/A
PXL15-59-P7M ANTENNA; 15 FT (4.5M) EA  $      27,810.00 0.0%  $         27,810.00 N/A N/A
PXL15-65-P7M ANTENNA; 15 FT (4.5M) EA  $      27,810.00 0.0%  $         27,810.00 N/A N/A
PXL15-71W-P7M ANTENNA; 15 FT (4.5M) EA  $      27,810.00 0.0%  $         27,810.00 N/A N/A
PXL15-82-P7M ANTENNA; 15 FT (4.5M) EA  $      27,810.00 0.0%  $         27,810.00 N/A N/A
PXL4-44-D7A/A ANTENNA; 4 FT (1.2M) EA  $        4,320.00 0.0%  $           4,320.00 N/A N/A
PXL4-44-P7A/A ANTENNA; 4 FT (1.2M) EA  $        4,320.00 0.0%  $           4,320.00 N/A N/A
PXL4-44-PXA/A ANTENNA; 4 FT (1.2M) EA  $        5,090.00 0.0%  $           5,090.00 N/A N/A
PXL6-107-DXA/D ANTENNA; 6'(1.8M) EA  $        5,580.00 0.0%  $           5,580.00 N/A N/A
PXL6-107-P7A/D ANTENNA; 6 FT (1.8M) EA  $        4,470.00 0.0%  $           4,470.00 N/A N/A
PXL6-107-PXA/D ANTENNA; 6'(1.8M) EA  $        5,580.00 0.0%  $           5,580.00 N/A N/A
PXL6-44-D7A/A ANTENNA; 6 FT (1.8M) EA  $        4,470.00 0.0%  $           4,470.00 N/A N/A
PXL6-44-P7A/A ANTENNA; 6 FT (1.8M) EA  $        4,470.00 0.0%  $           4,470.00 N/A N/A
PXL6-44-PXA/A ANTENNA; 6 FT (1.8M) EA  $        5,570.00 0.0%  $           5,570.00 N/A N/A
PXL6-59-D7A/F ANTENNA; 6 FT (1.8M) EA  $        4,470.00 0.0%  $           4,470.00 N/A N/A
PXL6-59-P7A/F ANTENNA; 6 FT (1.8M) EA  $        4,470.00 0.0%  $           4,470.00 N/A N/A
PXL6-59-PXA/F ANTENNA; 6 FT (1.8M) EA  $        5,570.00 0.0%  $           5,570.00 N/A N/A
PXL6-65-P7A/E ANTENNA; 6 FT (1.8M) EA  $        4,470.00 0.0%  $           4,470.00 N/A N/A
PXL6-65-PXA/E ANTENNA; 6 FT (1.8M) EA  $        5,570.00 0.0%  $           5,570.00 N/A N/A
PXL6-71W-B7A/A ANTENNA; 6 FT (1.8M) EA  $        4,470.00 0.0%  $           4,470.00 N/A N/A
PXL6-71W-D7A/A ANTENNA; 6 FT (1.8M) EA  $        4,470.00 0.0%  $           4,470.00 N/A N/A
PXL6-77-D7A/E ANTENNA; 6 FT (1.8M) EA  $        4,470.00 0.0%  $           4,470.00 N/A N/A
PXL6-77-P7A/E ANTENNA; 6 FT (1.8M) EA  $        4,470.00 0.0%  $           4,470.00 N/A N/A
PXL6-77-PXA/E ANTENNA; 6 FT (1.8M) EA  $        5,570.00 0.0%  $           5,570.00 N/A N/A
PXL8-107-D7A ANTENNA; 8 FT (2.4M) EA  $        5,180.00 0.0%  $           5,180.00 N/A N/A
PXL8-107-P7A ANTENNA; 8 FT (2.4M) EA  $        5,180.00 0.0%  $           5,180.00 N/A N/A
PXL8-107-PXA ANTENNA; 8'(2.4M) EA  $        6,840.00 0.0%  $           6,840.00 N/A N/A
PXL8-44-D7A ANTENNA; 8 FT (2.4M) EA  $        5,180.00 0.0%  $           5,180.00 N/A N/A
PXL8-44-D7M ANTENNA; 8 FT (2.4M) EA  $        7,150.00 0.0%  $           7,150.00 N/A N/A
PXL8-44-P7A ANTENNA; 8 FT (2.4M) EA  $        5,180.00 0.0%  $           5,180.00 N/A N/A
PXL8-44-PXA ANTENNA; 8 FT (2.4M) EA  $        6,850.00 0.0%  $           6,850.00 N/A N/A
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PXL8-59-D7A ANTENNA; 8 FT (2.4M) EA  $        5,180.00 0.0%  $           5,180.00 N/A N/A
PXL8-59-DXA ANTENNA; 8 FT (2.4M) EA  $        6,850.00 0.0%  $           6,850.00 N/A N/A
PXL8-59-P7A ANTENNA; 8 FT (2.4M) EA  $        5,180.00 0.0%  $           5,180.00 N/A N/A
PXL8-59-PXA ANTENNA; 8 FT (2.4M) EA  $        6,850.00 0.0%  $           6,850.00 N/A N/A
PXL8-65-D7A ANTENNA; 8 FT (2.4M) EA  $        5,180.00 0.0%  $           5,180.00 N/A N/A
PXL8-65-D7M ANTENNA; 8 FT (2.4M) EA  $        7,150.00 0.0%  $           7,150.00 N/A N/A
PXL8-65-DXA ANTENNA; 8 FT (2.4M) EA  $        6,850.00 0.0%  $           6,850.00 N/A N/A
PXL8-65-P7A ANTENNA; 8 FT (2.4M) EA  $        5,180.00 0.0%  $           5,180.00 N/A N/A
PXL8-65-PXA ANTENNA; 8 FT (2.4M) EA  $        6,850.00 0.0%  $           6,850.00 N/A N/A
PXL8-71W-B7A ANTENNA; 8 FT (2.4M) EA  $        5,180.00 0.0%  $           5,180.00 N/A N/A
PXL8-71W-B7M ANTENNA; 8 FT (2.4M) EA  $        7,150.00 0.0%  $           7,150.00 N/A N/A
PXL8-71W-D7A ANTENNA; 8 FT (2.4M) EA  $        5,180.00 0.0%  $           5,180.00 N/A N/A
PXL8-71W-DXA ANTENNA; 8 FT (2.4M) EA  $        6,850.00 0.0%  $           6,850.00 N/A N/A
PXL8-71W-P7A ANTENNA; 8 FT (2.4M) EA  $        5,180.00 0.0%  $           5,180.00 N/A N/A
PXL8-71W-PXA ANTENNA; 8 FT (2.4M) EA  $        6,850.00 0.0%  $           6,850.00 N/A N/A
PXL8-71W-R7A ANTENNA; 8 FT (2.4M) EA  $        5,180.00 0.0%  $           5,180.00 N/A N/A
PXL8-71W-RXA ANTENNA; 8 FT (2.4M) EA  $        6,850.00 0.0%  $           6,850.00 N/A N/A
PXL8-77-D7A ANTENNA; 8 FT (2.4M) EA  $        5,180.00 0.0%  $           5,180.00 N/A N/A
PXL8-77-P7A ANTENNA; 8 FT (2.4M) EA  $        5,180.00 0.0%  $           5,180.00 N/A N/A
PXL8-77-PXA ANTENNA; 8 FT (2.4M) EA  $        6,850.00 0.0%  $           6,850.00 N/A N/A
PXL8-82-P7A ANTENNA; 8 FT (2.4M) EA  $        5,180.00 0.0%  $           5,180.00 N/A N/A
QBXLH-6565A-A4M ANTENNA; QUAD W/4 ATM200-A20 EA  $        6,430.00 0.0%  $           6,430.00 N/A N/A
QBXLH-6565A-R2M ANTENNA; QUAD W/4 FACTORY INSTAL ATM200 EA  $        6,430.00 0.0%  $           6,430.00 N/A N/A
QBXLH-6565A-VTM ANTENNA; QUAD; XPOL; VT EA  $        4,870.00 0.0%  $           4,870.00 N/A N/A
QD-2402 ANTENNA; 16dBi W/ELEVATION MAST MOUNT EA  $           204.00 0.0%  $              204.00 N/A N/A
QT-SF10-2-126 Quik-Tee Sector Frame; 10'6" Face EA  $        1,148.76 0.0%  $           1,148.76 N/A N/A
QT-SF10-2-72 Quik-Tee Sector Frame; 10'6" Face EA  $        1,098.36 0.0%  $           1,098.36 N/A N/A
QT-SF10-2-96 Quik-Tee Sector Frame; 10'6" Face EA  $        1,121.56 0.0%  $           1,121.56 N/A N/A
QT-SF10-3-126 Quik-Tee Sector Frame; 10'6" Face EA  $        1,209.56 0.0%  $           1,209.56 N/A N/A
QT-SF10-3-72 Quik-Tee Sector Frame 10'6" Face EA  $        1,133.96 0.0%  $           1,133.96 N/A N/A
QT-SF10-3-96 Quik-Tee Sector Frame 10'6" Face EA  $        1,168.76 0.0%  $           1,168.76 N/A N/A
QT-SF10-4-126 Quik-Tee Sector Frame 10'6" Face EA  $        1,270.36 0.0%  $           1,270.36 N/A N/A
QT-SF10-4-72 Quik-Tee Sector Frame; 10'6" Face EA  $        1,169.56 0.0%  $           1,169.56 N/A N/A
QT-SF10-4-96 Quik-Tee Sector Frame 10'6" Face EA  $        1,215.96 0.0%  $           1,215.96 N/A N/A
QT-SF10-B Quik-Tee Sector Frame; Base; 10'6" Face EA  $        1,027.17 0.0%  $           1,027.17 N/A N/A
QT-SF12-2-126 Quik-Tee Sector Frame; 12'6" Face EA  $        1,182.61 0.0%  $           1,182.61 N/A N/A
QT-SF12-2-72 Quik-Tee Sector Frame; 12'6" Face EA  $        1,132.21 0.0%  $           1,132.21 N/A N/A
QT-SF12-2-96 Quik-Tee Sector Frame; 12'6" Face EA  $        1,155.41 0.0%  $           1,155.41 N/A N/A
QT-SF12-3-126 Quik-Tee Sector Frame; 12'6" Face EA  $        1,243.41 0.0%  $           1,243.41 N/A N/A
QT-SF12-3-72 Quik-Tee Sector Frame; 12'6" Face EA  $        1,167.81 0.0%  $           1,167.81 N/A N/A
QT-SF12-3-96 Quik-Tee Sector Frame; 12'6" Face EA  $        1,202.61 0.0%  $           1,202.61 N/A N/A
QT-SF12-4-126 Quik-Tee Sector Frame; 12'6" Face EA  $        1,304.21 0.0%  $           1,304.21 N/A N/A
QT-SF12-4-72 Quik-Tee Sector Frame; 12'6" Face EA  $        1,203.41 0.0%  $           1,203.41 N/A N/A
QT-SF12-4-96 Quik-Tee Sector Frame; 12'6" Face EA  $        1,249.81 0.0%  $           1,249.81 N/A N/A
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QT-SF12-B Quik-Tee Sector Frame; 12'6"; Face Base EA  $        1,061.02 0.0%  $           1,061.02 N/A N/A
QT-SF14-2-126 Quik-Tee sector frame; 14' 6"; face EA  $        1,207.30 0.0%  $           1,207.30 N/A N/A
QT-SF14-2-72 Quik-Tee sector frame; 14' 6"; face EA  $        1,156.90 0.0%  $           1,156.90 N/A N/A
QT-SF14-2-96 Quik-Tee sector frame; 14' 6"; face EA  $        1,180.10 0.0%  $           1,180.10 N/A N/A
QT-SF14-3-126 Quik-Tee sector frame; 14' 6"; face EA  $        1,268.10 0.0%  $           1,268.10 N/A N/A
QT-SF14-3-72 Quik-Tee sector frame; 14' 6"; face EA  $        1,192.50 0.0%  $           1,192.50 N/A N/A
QT-SF14-3-96 Quik-Tee sector frame; 14' 6"; face EA  $        1,227.30 0.0%  $           1,227.30 N/A N/A
QT-SF14-4-126 Quik-Tee sector frame; 14' 6"; face EA  $        1,328.90 0.0%  $           1,328.90 N/A N/A
QT-SF14-4-72 Quik-Tee sector frame; 14' 6"; face EA  $        1,228.10 0.0%  $           1,228.10 N/A N/A
QT-SF14-4-96 Quik-Tee sector frame; 14' 6"; face EA  $        1,274.50 0.0%  $           1,274.50 N/A N/A
QT-SF14-B Quik-Tee Sector Frame; 14'6" Face Base EA  $        1,085.70 0.0%  $           1,085.70 N/A N/A
R028MA01-02MSG WR28 STRAIGHT SECTION UG-600A/U - UBR320 EA  $           256.00 0.0%  $              256.00 N/A N/A
R028MB01-02BSG WR28 STRAIGHT SECTION UG-599/U/UG-599/U EA  $           256.00 0.0%  $              256.00 N/A N/A
R028MB01-02MBG WR28 STRAIGHT SECTION EA  $           256.00 0.0%  $              256.00 N/A N/A
R028MB01-02MSG WR28 STRAIGHT SECTION UG-599/U - UBR320 EA  $           256.00 0.0%  $              256.00 N/A N/A
R028MK01-02KSG WR28 STRAIGHT SECTION PBR320-PBR320 EA  $           256.00 0.0%  $              256.00 N/A N/A
R028MK01-02MSG WR28;STRAIGHT SECTION;PBR320-UBR320 EA  $           256.00 0.0%  $              256.00 N/A N/A
R028MK01-02MSN WR28 STRAIGHT SECTION; PBR320/UBR320 EA  $           191.00 0.0%  $              191.00 N/A N/A
R028MK06-10KSG WR28 STRAIGHT SECTION;PBR320/PBR320;24IN EA  $           288.00 0.0%  $              288.00 N/A N/A
R028MK20-07KSG WR28 STRAIGHT SECTION;PBR320/PBR320 EA  $           379.00 0.0%  $              379.00 N/A N/A
R028MM00-51MSG WR28 STRAIGHT SECTION EA  $           256.00 0.0%  $              256.00 N/A N/A
R028MM00-75MSG WR028 STRAIGHT SECTION UBR320/UBR320 EA  $           256.00 0.0%  $              256.00 N/A N/A
R034MK01-02MSG WR34;STRAIGHT SECTION;PBR260-UBR260 EA  $           256.00 0.0%  $              256.00 N/A N/A
R042MA00-51ASG WR42 STRAIGHT SEC UG-596A/U - UG-596A/U EA  $           256.00 0.0%  $              256.00 N/A N/A
R042MA01-02BSG WR42 STRAIGHT SECT UG-596A/U - UG-595/U EA  $           256.00 0.0%  $              256.00 N/A N/A
R042MA01-02BSN WR42 STRAIGHT SECTION UG-596A/U-UG-595/U EA  $           191.00 0.0%  $              191.00 N/A N/A
R042MA01-02KSG WR42 STRAIGHT SECTION EA  $           256.00 0.0%  $              256.00 N/A N/A
R042MA01-02YSN WR42 STRAIGHT SECTION;UG-596A/U;102MM EA  $           191.00 0.0%  $              191.00 N/A N/A
R042MA01-27BSG WR42 STRAIGHT SECT UG-596A/U - UG-595/U EA  $           256.00 0.0%  $              256.00 N/A N/A
R042MA01-27KSG WR042 STRAIGHT SECTION UG/596A/U/ PBR220 EA  $           256.00 0.0%  $              256.00 N/A N/A
R042MA01-52BSG WR42 STRAIGHT SECT UG-596A/U - UG-595/U EA  $           256.00 0.0%  $              256.00 N/A N/A
R042MA05-08ASN WR42 STRAIGHT SEC UG-596A/U/UG-596A/U EA  $           191.00 0.0%  $              191.00 N/A N/A
R042MB01-02BSG WR42 STRAIGHT SECTION UG-595/U/UG-595/U EA  $           256.00 0.0%  $              256.00 N/A N/A
R042MB01-02BSN WR42 STRAIGHT SECTION UG-595/U-UG-595/U EA  $           191.00 0.0%  $              191.00 N/A N/A
R042MB01-02HSG WR42 STRAIGHT SECTION EA  $           256.00 0.0%  $              256.00 N/A N/A
R042MB01-02KSN WR42 STRAIGHT SECTION UG-595/U/PBR220 EA  $           191.00 0.0%  $              191.00 N/A N/A
R042MB01-02MSG WR42 STRAIGHT SECTION EA  $           256.00 0.0%  $              256.00 N/A N/A
R042MB01-02YSN WR42 STRAIGHT SECTION EA  $           191.00 0.0%  $              191.00 N/A N/A
R042MB09-14BSN WR42 STRAIGHT SECTION UG-595/U/UG-595/U EA  $           223.00 0.0%  $              223.00 N/A N/A
R042MB10-67BSN WR42 STRAIGHT SECT. UG-595/U - UG-595/U EA  $           239.00 0.0%  $              239.00 N/A N/A
R042MB12-19BSN WR42 STRAIGHT SECT. UG-595/U - UG-595/U EA  $           239.00 0.0%  $              239.00 N/A N/A
R042MB21-84BSN WR42 STRAIGHT SECT. UG-595/U - UG-595/U EA  $           303.00 0.0%  $              303.00 N/A N/A
R042MB22-10BSN WR42 STRAIGHT SECT. UG-595/U - UG-595/U EA  $           303.00 0.0%  $              303.00 N/A N/A
R042MH00-51MSN WR42 STRIGHT SECTION; PDR220/UBR220;51MM EA  $           191.00 0.0%  $              191.00 N/A N/A
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R042MH01-02KSG WR42 STRAIGHT SECTION EA  $           256.00 0.0%  $              256.00 N/A N/A
R042MH10-16HSN WR42 STRAIGHT SECTION;PDR220/PDR220;40IN EA  $           239.00 0.0%  $              239.00 N/A N/A
R042MK00-51KSG WR42 STRAIGHT SECTION PBR220/UBR220 EA  $           256.00 0.0%  $              256.00 N/A N/A
R042MK00-51MSG WR42 STRAIGHT SECTION 51MM PBR220/UBR220 EA  $           256.00 0.0%  $              256.00 N/A N/A
R042MK00-51MSN WR42 STRAIGHT SECTION PBR220/UBR220 EA  $           191.00 0.0%  $              191.00 N/A N/A
R042MK01-02KDG WR042 STRAIGHT SECTION PBR220/PBR220 EA  $           256.00 0.0%  $              256.00 N/A N/A
R042MK01-02KSG WR42 STRAIGHT SECTION PBR220-PBR220 EA  $           256.00 0.0%  $              256.00 N/A N/A
R042MK01-02MSG WR42 STRAIGHT SECTION EA  $           256.00 0.0%  $              256.00 N/A N/A
R042MK01-02MSN WR42 STRAIGHT SECTION; PBR220/UBR220 EA  $           191.00 0.0%  $              191.00 N/A N/A
R042MK01-27KSG WR042 STRAIGHT SECTION PBR220/PBR220 EA  $           256.00 0.0%  $              256.00 N/A N/A
R042MK01-27MSG WR42 STRAIGHT SECTION PBR220-UBR220 EA  $           256.00 0.0%  $              256.00 N/A N/A
R042MK03-05KSN WR42 STRAIGHT SECTION PBR220/PBR220 EA  $           207.00 0.0%  $              207.00 N/A N/A
R042MK03-81KSN WR42 STRAIGHT SECTION PBR220/PBR220 EA  $           207.00 0.0%  $              207.00 N/A N/A
R042MK04-57KSN WR42 STRAIGHT SECTION PBR220/PBR220 EA  $           207.00 0.0%  $              207.00 N/A N/A
R042MK05-08KSN WR42 STRAIGHT SECTION PBR220/PBR220 EA  $           207.00 0.0%  $              207.00 N/A N/A
R042MK20-32KSN WR42 STRAIGHT SECTION 51MM PBR220/PBR220 EA  $           287.00 0.0%  $              287.00 N/A N/A
R042MM01-02MSG WR42 STRAIGHT SECTION;102MM;UBR220 EA  $           256.00 0.0%  $              256.00 N/A N/A
R042MY01-52YSG WR42 STRAIGHT SECTION PRESS.COVER - 42 EA  $           256.00 0.0%  $              256.00 N/A N/A
R042MY01-78YSG WR42 STRAIGHT SECTION PRESS.COVER - 42 EA  $           256.00 0.0%  $              256.00 N/A N/A
R042MY02-54YSG WR42 STRAIGHT SECTION PRESS.COVER - 42 EA  $           256.00 0.0%  $              256.00 N/A N/A
R042MY02-79YSG WR42 STRAIGHT SECTION PRESS.COVER - 42 EA  $           256.00 0.0%  $              256.00 N/A N/A
R051MH00-51KSG WR51 STRAIGHT SECTION 51MM PDR180/PBR180 EA  $           283.00 0.0%  $              283.00 N/A N/A
R051MH00-51MSG WR51 STRAIGHT SECTION PDR180/UBR180 EA  $           283.00 0.0%  $              283.00 N/A N/A
R051MH10-16KSN WR51 STRAIGHT SECTION;PDR180/PBR180;40IN EA  $           266.00 0.0%  $              266.00 N/A N/A
R062MA01-02BSN WR62 STRAIGHT SECTION EA  $           218.00 0.0%  $              218.00 N/A N/A
R062MA01-02KSG WR62 STRAIGHT SECTION;102 MM; EA  $           283.00 0.0%  $              283.00 N/A N/A
R062MA12-19BSN WR62 STRAIGHT SECTION EA  $           266.00 0.0%  $              266.00 N/A N/A
R062MA36-58BSG WR62 STRAIGHT SECTION UG-541A/U-UG-419/U EA  $           475.00 0.0%  $              475.00 N/A N/A
R062MB01-02BSN WR62 STRAIGHT SECTION ;UG-419/G 102MM EA  $           218.00 0.0%  $              218.00 N/A N/A
R062MB01-02HSG WR62 STRAIGHT SECTION; PDR140; 102MM EA  $           283.00 0.0%  $              283.00 N/A N/A
R062MB01-02HSN WR62 STRAIGHT SECTION UG-419/U-UBR140 EA  $           218.00 0.0%  $              218.00 N/A N/A
R062MB01-02MSG WR62 STRAIGHT SECTION UG-419/U-UBR140 EA  $           283.00 0.0%  $              283.00 N/A N/A
R062MB32-26BSN WR62 STRAIGHT SECTION UG-419/U-UG-419/U EA  $           378.00 0.0%  $              378.00 N/A N/A
R062MH00-51KSG WR62 STRAIGHT SECTION; 51 MM; PDR140 EA  $           283.00 0.0%  $              283.00 N/A N/A
R062MH01-02KSG WR62 STRAIGHT SECTION EA  $           283.00 0.0%  $              283.00 N/A N/A
R062MH14-99HSG WR62 STRAIGHT SECTION PDR140/PDR140 EA  $           347.00 0.0%  $              347.00 N/A N/A
R062MK00-51KSG WR062 STRAIGHT SECTION PBR140/PBR140 EA  $           283.00 0.0%  $              283.00 N/A N/A
R062MK00-51MSG WR62 STRAIGHT SECTION; PBR140/UBR140 EA  $           283.00 0.0%  $              283.00 N/A N/A
R062MK01-02KSG WR62 STRAIGHT SECTION PBR140/PBR140 EA  $           283.00 0.0%  $              283.00 N/A N/A
R062MK01-02LSG WR62 STRAIGHT SECTION EA  $           283.00 0.0%  $              283.00 N/A N/A
R062MK01-02MSG WR62 STRAIGHT SECTION PBR140/UBR140 EA  $           283.00 0.0%  $              283.00 N/A N/A
R062MK01-20MSG WR62 STRAIGHT SECTION PBR140/UBR140 EA  $           283.00 0.0%  $              283.00 N/A N/A
R062MK01-27MSG WR62 STRAIGHT SECTION;PBR140/UBR140 EA  $           283.00 0.0%  $              283.00 N/A N/A
R062MK10-16KSG WR62 STRAIGHT SECTION;PBR140/PBR140;40IN EA  $           331.00 0.0%  $              331.00 N/A N/A
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R062MK24-64MSG WR62 STRAIGHT SECTION PBR140/UBR140 EA  $           411.00 0.0%  $              411.00 N/A N/A
R062ML00-51MSG WR62 STRAIGHT SECTION UDR140/UBR140 EA  $           283.00 0.0%  $              283.00 N/A N/A
R062MM00-51MSG WR62 STRAIGHT SECTION UBR140/UBR140 EA  $           283.00 0.0%  $              283.00 N/A N/A
R062MM04-00MSG WR62 STRAIGHT SECTION EA  $           299.00 0.0%  $              299.00 N/A N/A
R062MM12-00MSG WR62 STRAIGHT1SECTION EA  $           331.00 0.0%  $              331.00 N/A N/A
R075MA00-51LSG WR75 STRAIGHT SECTION EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MA01-02ASN WR75 STRAIGHT SECTION EA  $           218.00 0.0%  $              218.00 N/A N/A
R075MA01-02BSG WR75 STRAIGHT SECTION MIL-F-3922/59-010 EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MA01-02BSN WR75 STRAIGHT SECTION; 102MM EA  $           218.00 0.0%  $              218.00 N/A N/A
R075MA01-12ASG WR75 STRAIGHT SECTION EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MA03-05BSN WR75 STRAIGHT SECTION; 305MM EA  $           234.00 0.0%  $              234.00 N/A N/A
R075MA04-06MSN WR75 STRAIGHT SECTION; 406MM EA  $           234.00 0.0%  $              234.00 N/A N/A
R075MA06-86BSN RW75 STRAIGHT SECTION MIL-F-3922/59-010/ EA  $           250.00 0.0%  $              250.00 N/A N/A
R075MA10-16MSN WR75 STRAIGHT SECTION; 1016MM EA  $           266.00 0.0%  $              266.00 N/A N/A
R075MA12-19BSG WR75 STRAIGHT SECTION MIL-F-3922/59-010 EA  $           331.00 0.0%  $              331.00 N/A N/A
R075MA12-19BSN WR75 STRAIGHT SECTION MIL-F-3922/59-010 EA  $           266.00 0.0%  $              266.00 N/A N/A
R075MA14-99ASN WR75 STRAIGHT SECTION EA  $           282.00 0.0%  $              282.00 N/A N/A
R075MB09-14BSN WR75 STRAIGHT SECTION MIL-F-3922/70-016 EA  $           250.00 0.0%  $              250.00 N/A N/A
R075MB30-48KSN WR75 STRAIGHT SECTION MIL-F-3922/70-016 EA  $           378.00 0.0%  $              378.00 N/A N/A
R075MH00-51KSG WR75 STRAIGHT SECTION EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MH00-51KSN WR75 STRAIGHT SECTION EA  $           218.00 0.0%  $              218.00 N/A N/A
R075MH00-51MSG WR75 STRAIGHT SECTION EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MH00-51MSN WR75 STRAIGHT SECTION;PDR120/UBR120;51MM EA  $           218.00 0.0%  $              218.00 N/A N/A
R075MH00-76KSG WR75 STRAIGHT SECTION PDR120 - PBR120 EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MH01-02KSG WR75 STRAIGHT SECTION EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MH01-02MSG WR75 STRAIGHT SECTION EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MH01-02MSN WR75 STRAIGHT SECTION;PDR120/UBR120 EA  $           218.00 0.0%  $              218.00 N/A N/A
R075MH01-02YSG WR75 STRAIGHT SECTION EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MH01-02YSN WR75 STRAIGHT SECTION EA  $           218.00 0.0%  $              218.00 N/A N/A
R075MH10-16HSN WR75 STRAIGHT SECTION PDR120/PDR120 EA  $           218.00 0.0%  $              218.00 N/A N/A
R075MH24-13LSG WR75 STRAIGHT SECTION PDR120/UDR120 EA  $           395.00 0.0%  $              395.00 N/A N/A
R075MK00-51KSG WR75 STRAIGHT SECTION EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MK00-51MSG WR75 STRAIGHT SECTION PBR120 / UBR120 EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MK00-76KSG WR75 STRAIGHT SECTION;PBR120/PBR120 EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MK00-76MSG WR75 STRAIGHT SECTION PBR120/UBR120 EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MK01-02KSG WR75 STRAIGHT SECTION PBR120/PRB120 EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MK01-02KSN WR75 STRAIGHT SECTION PBR120/PBR120 EA  $           218.00 0.0%  $              218.00 N/A N/A
R075MK01-02LSG WR75 STRAIGHT SECTION EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MK01-02LSN WR75 STRAIGHT SECTION; PBR120/UDR120 EA  $           218.00 0.0%  $              218.00 N/A N/A
R075MK01-02MSG WR75 STRAIGHT SECTION EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MK01-02MSN WR75 STRAIGHT SECTION; PBR120/UBR120 EA  $           218.00 0.0%  $              218.00 N/A N/A
R075MK01-02YSG WR75 STRAIGHT SECTION PBR120/PRESSCOVER EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MK01-02YSN WR75 STRAIGHT SECT. PBR120-PRESS COVER75 EA  $           218.00 0.0%  $              218.00 N/A N/A
R075MK01-27MSG WR75 STRAIGHT SECTION PBR120/UBR120 EA  $           283.00 0.0%  $              283.00 N/A N/A
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R075MK01-52KSG WR75 STRAIGHT SECTION EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MK01-52KSN WR75 STRAIGHT SECTION PBR120/PBR120;4 IN EA  $           218.00 0.0%  $              218.00 N/A N/A
R075MK01-52MSG WR75 STRAIGHT SECTION; PBR120/UBR120 EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MK01-78KSN WR75 STRAIGHT SECTION PBR120-PBR120 EA  $           218.00 0.0%  $              218.00 N/A N/A
R075MK02-03KSN WR75 STRAIGHT SECTION PBR120/PBR120 EA  $           218.00 0.0%  $              218.00 N/A N/A
R075MK02-03MSG WR75 STRAIGHT SECTION PBR120 203MM EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MK02-29MSN WR75 STRAIGHT SECTION PBR120 - UBR120 EA  $           218.00 0.0%  $              218.00 N/A N/A
R075MK02-79KSG WR75 STRAIGHT SECTION EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MK03-05KSG WR75 STRAIGHT SECTION PBR120-PBR120 EA  $           299.00 0.0%  $              299.00 N/A N/A
R075MK03-05KSN WR75 STRAIGHT SECTION; PBR120-PBR120 EA  $           234.00 0.0%  $              234.00 N/A N/A
R075MK03-05MSG WR75 STRAIGHT SECTION PBR120/UBR120 EA  $           299.00 0.0%  $              299.00 N/A N/A
R075MK03-56KSN WR75 STRAIGHT SECTION PBR120/PBR120 EA  $           234.00 0.0%  $              234.00 N/A N/A
R075MK04-32KSG STRAIGHT SECTION;WR75;PBR120-PBR120 EA  $           299.00 0.0%  $              299.00 N/A N/A
R075MK04-32MSG WR75 STRAIGHT SECTION PBR120/UBR120 EA  $           299.00 0.0%  $              299.00 N/A N/A
R075MK04-83KSG STRAIGHT SECTION;WR75;PBR120-PBR120 EA  $           299.00 0.0%  $              299.00 N/A N/A
R075MK05-08MSG WR75 STRAIGHT SECTION PBR12-UBR120 508MM EA  $           299.00 0.0%  $              299.00 N/A N/A
R075MK06-10KSG WR75 STRAIGHT SECTION PBR120/PBR120 EA  $           315.00 0.0%  $              315.00 N/A N/A
R075MK06-10LSN WR75 STRAIGHT SECTION PBR120/UDR120 EA  $           250.00 0.0%  $              250.00 N/A N/A
R075MK06-60KSG WR75 STRAIGHT SECTION PBR120/PBR120 EA  $           315.00 0.0%  $              315.00 N/A N/A
R075MK06-60KSN WR75 STRAIGHT SECTION PBR120/PBR120;26IN EA  $           250.00 0.0%  $              250.00 N/A N/A
R075MK06-70MSG WR75 STRAIGHT SECT. PBR120-PBR120 670mm EA  $           315.00 0.0%  $              315.00 N/A N/A
R075MK06-86KSN WR75 STRAIGHT SECTION; PBR120-PBR120 EA  $           250.00 0.0%  $              250.00 N/A N/A
R075MK07-11MSN R75 STRAIGHT SECTION PBR120/PBR120 EA  $           250.00 0.0%  $              250.00 N/A N/A
R075MK08-13KSG WR75 STRAIGHT SECTION PBR120/PBR120 EA  $           315.00 0.0%  $              315.00 N/A N/A
R075MK09-14KSG WR75 STRAIGHT SECTION PBR120/PBR120 EA  $           315.00 0.0%  $              315.00 N/A N/A
R075MK10-16MSG WR75 STRAIGHT SECTION PBR12-UBR120 EA  $           331.00 0.0%  $              331.00 N/A N/A
R075MK11-68KSG WR75 STRAIGHT SECTION EA  $           331.00 0.0%  $              331.00 N/A N/A
R075MK14-99MSG WR75 STRAIGHT SEC. PBR120-UBR120 1499MM EA  $           347.00 0.0%  $              347.00 N/A N/A
R075MK19-05MSN WR75 STRAIGHT SECTION;PBR120/PBR120 EA  $           314.00 0.0%  $              314.00 N/A N/A
R075MK20-07KSG WR75 STRAIGHT SECTION PBR120/PBR120 EA  $           379.00 0.0%  $              379.00 N/A N/A
R075MK20-07KSN WR75 STRAIGHT SECTION;PBR120/PBR120 EA  $           314.00 0.0%  $              314.00 N/A N/A
R075MK20-07MSG WR75 STRAIGHT SECTION PBR120/UBR120 EA  $           379.00 0.0%  $              379.00 N/A N/A
R075MK21-34MSN WR75 STRAIGHT SECTION PBR120 - UBR120 EA  $           330.00 0.0%  $              330.00 N/A N/A
R075MK30-23MSG WR75 STRAIGHT SECT. PBR120/UBR120 3023MM EA  $           427.00 0.0%  $              427.00 N/A N/A
R075MK30-48KSG WR75 STRAIGHT SECTION PBR120/PBR120 EA  $           427.00 0.0%  $              427.00 N/A N/A
R075ML00-51MSG WR75 STRAIGHT SECTION UDR120/UBR120 EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MM00-51MSG WR75 STRAIGHT SECTION UBR120/UBR120 EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MM00-51MSN WR75 STRAIGHT SECTION UBR120/UBR120 EA  $           218.00 0.0%  $              218.00 N/A N/A
R075MM00-76MSG WR75 STRAIGHT SECTION; UBR120/ UBR120 EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MM01-00MSG WR75 STRAIGHT SECTION EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MM01-02MSG WR75 STRAIGHT SECTION UBR120/UBR120 EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MM01-27MSN WR75 STRAIGHT SECT UBR120/UBR120 127MM EA  $           218.00 0.0%  $              218.00 N/A N/A
R075MM01-52MSG WR75 STRAIGHT SECTION UBR120 152MM EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MM02-29MSG WR75 STRAIGHT SECTION EA  $           283.00 0.0%  $              283.00 N/A N/A
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R075MM02-54MSG WR75 STRAIGHT SECTION UBR120/UBR120 EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MM04-06MSG WR75 STRAIGHT SECTION UBR120/UBR120 EA  $           299.00 0.0%  $              299.00 N/A N/A
R075MM04-06MSN WR75 STRAIGHT SECTION UBR120/UBR120 EA  $           234.00 0.0%  $              234.00 N/A N/A
R075MM05-33MSN WR75 STRAIGHT SECT UBR120/UBR120 533MM EA  $           234.00 0.0%  $              234.00 N/A N/A
R075MM09-14MSG WR75 STRAIGHT SECTION UBR120/UBR120 EA  $           315.00 0.0%  $              315.00 N/A N/A
R075MM10-16YSG WR75 STRAIGHT SECTION UBR120 - PRESS. CO EA  $           331.00 0.0%  $              331.00 N/A N/A
R075MM12-19MSG WR75 STRAIGHT SECTION UBR120/UBR120 EA  $           331.00 0.0%  $              331.00 N/A N/A
R075MM18-29MSG WR75 STRAIGHT SECTION UBR120/UBR120 EA  $           379.00 0.0%  $              379.00 N/A N/A
R075MY00-51YSG WR75 STRAIGHT SECT. PRESS COVER 75 EA  $           283.00 0.0%  $              283.00 N/A N/A
R075MY03-05YSG WR75 STRAIGHT SECTION EA  $           299.00 0.0%  $              299.00 N/A N/A
R075MY05-59YSG WR75 STRAIGHT SECTION PRESS. COVER - 75 EA  $           299.00 0.0%  $              299.00 N/A N/A
R075MY07-11YSG WR75 STRAIGHT SECTION PRESS. COVER - 75 EA  $           315.00 0.0%  $              315.00 N/A N/A
R075MY09-14YSG WR75 STRAIGHT SECTION;PRESS. COVER - 75 EA  $           315.00 0.0%  $              315.00 N/A N/A
R075MY12-19YSG WR75 STRAIGHT SECTION EA  $           379.00 0.0%  $              379.00 N/A N/A
R075MY14-99YSG WR75 STRAIGHT SECTION PRESS.COVER-75 EA  $           347.00 0.0%  $              347.00 N/A N/A
R075MY20-07YSG WR75 STRAIGHT SECTION;PRESS. COVER - 75 EA  $           379.00 0.0%  $              379.00 N/A N/A
R075MY29-97YSN WR75 STRAIGHT SECTION EA  $           362.00 0.0%  $              362.00 N/A N/A
R090MA00-51BSN WR90 STRAIGHT SECTION EA  $           311.00 0.0%  $              311.00 N/A N/A
R090MA00-76BSN WR90 STRAIGHT SECTION EA  $           311.00 0.0%  $              311.00 N/A N/A
R090MA01-02BSN WR90 STRAIGHT SECTION UG-40B/U - UG-39/U EA  $           311.00 0.0%  $              311.00 N/A N/A
R090MA01-02CSG WR90 STRAIGHT SECTION UG-40B/U-CPR90G EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MA01-02CSN WR90 STRAIGHT SECTION UG-40B/U-CPR90G EA  $           311.00 0.0%  $              311.00 N/A N/A
R090MA29-97BSG WR90 STRAIGHT SECTION UG-40B/U-UG-39/U EA  $           574.00 0.0%  $              574.00 N/A N/A
R090MA35-56BSG WR90 STRAIGHT SECTION UG-40B/U-UG-39/U EA  $           618.00 0.0%  $              618.00 N/A N/A
R090MA35-81BSG WR90 STRAIGHT SECTION UG-40B/U-UG-39/U EA  $           618.00 0.0%  $              618.00 N/A N/A
R090MB00-51CBN WR90 STRAIGHT SECTION UG-39/U / CPR90G EA  $           311.00 0.0%  $              311.00 N/A N/A
R090MB00-51CSG WR90 STRAIGHT SECTION;UG-39/U-CPR90G EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MB00-51MSG WR90 STRAIGHT SECTION; UG-39/U - UBR100 EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MB01-02CSG WR90 STRAIGHT SECTION UG-39/U / CPR90G EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MB01-02DSG WR90 STRAIGHT SECTION UG-39/U / CPR90F EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MB01-27BSG WR90 STRAIGHT SECTION UG-39/U; 127MM EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MB01-52BSG WR90 STRAIGHT SECTION UG-39/U; 152MM EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MB01-52CSG WR90;STRAIGHT SECTION;UG-39/U-CPR90G EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MB03-05BSN WR90 STRAIGHT SECTION UG-39/U/UG-39/U EA  $           333.00 0.0%  $              333.00 N/A N/A
R090MB09-91BSG WR90 STRAIGHT SECTION UG-39/U-UG-39/U EA  $           442.00 0.0%  $              442.00 N/A N/A
R090MC00-51CSN WR90 STRAIGHT SECTION;CPR90G/CPR90G;51MM EA  $           311.00 0.0%  $              311.00 N/A N/A
R090MC00-51EBG WR STRAIGHT SECTION CPR90G/CMR90 EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MC00-51HBG WR STRAIGHT SECTION CPR90G/PDR100 EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MC00-51JBN WR90 STRAIGHT SECTION CPR90G / BRJ-10 EA  $           311.00 0.0%  $              311.00 N/A N/A
R090MC01-02CBG WR90 STRAIGHT SECTION EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MC01-02CBN WR90 STRAIGHT SECTION;CPR90G-CPR90G EA  $           311.00 0.0%  $              311.00 N/A N/A
R090MC01-02CSG WR90 STRAIGHT SECTION EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MC01-02CSN WR90 STRAIGHT SECT CPR90G-CPR90G EA  $           311.00 0.0%  $              311.00 N/A N/A
R090MC01-02ESG WR90 STRAIGHT SECTION CPR90G/CMR90 EA  $           376.00 0.0%  $              376.00 N/A N/A
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R090MC01-02ESN WR90 STRAIGHT SECTION EA  $           311.00 0.0%  $              311.00 N/A N/A
R090MC01-02FBN WR90 STRAIGHT SECTION CPR90G/CMR90 THRU EA  $           311.00 0.0%  $              311.00 N/A N/A
R090MC01-02FSN WR90 STRAIGHT SECTION EA  $           311.00 0.0%  $              311.00 N/A N/A
R090MC01-02HBN WR90 STRAIGHT SECTION CPR90G/CMR90 THRU EA  $           311.00 0.0%  $              311.00 N/A N/A
R090MC01-02HSG WR90 STRAIGHT SECTION CPR90G/PDR100 EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MC01-02KBG WR90 STRAIGHT SECTION EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MC01-02KBN WR90 STRAIGHT SECTION CPR90G/PBR100 EA  $           311.00 0.0%  $              311.00 N/A N/A
R090MC01-02KSG WR90 STRAIGHT SECTION CPR90G/PBR100 EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MC01-02KSN WR90 STRAIGHT SECTION EA  $           311.00 0.0%  $              311.00 N/A N/A
R090MC01-02LBG WR90 STRAIGHT SECTION EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MC01-02MBN WR90 STRAIGHT SECTION CPR90G - UBR100 EA  $           311.00 0.0%  $              311.00 N/A N/A
R090MC01-02MSG WR90 STRAIGHT SECTION EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MC01-02MSN WR90 STRAIGHT SECTION CPR90G/UBR100 EA  $           311.00 0.0%  $              311.00 N/A N/A
R090MC01-02YSG WR90 STRAIGHT SECTION EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MC01-52CBG WR90 STRAIGHT SECTION;CPR90G/CPR90G EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MC01-52CBN WR90 STRAIGHT SECTION CPR90G/CPR90G EA  $           311.00 0.0%  $              311.00 N/A N/A
R090MC01-52CSG WR90 STRAIGHT SECTION CPR90G/CPR90G EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MC01-78DSN WR090 STRAIGHT SECTION CPR90F/CPR90G EA  $           311.00 0.0%  $              311.00 N/A N/A
R090MC02-03CBG WR90 STRAIGHT SECTION;CPR90G-CPR90G EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MC02-03CSN WR90 STRAIGHT SECTION CPR90G/CPR90G EA  $           311.00 0.0%  $              311.00 N/A N/A
R090MC03-05CBG WR90 STRAIGHT SECTION EA  $           398.00 0.0%  $              398.00 N/A N/A
R090MC03-05CSG WR90 STRAIGHT SECTION CPR90G/CPR90G EA  $           398.00 0.0%  $              398.00 N/A N/A
R090MC03-05CSN WR90 STRAIGHT SECTION CPR90G/CPR90G EA  $           333.00 0.0%  $              333.00 N/A N/A
R090MC03-81CSG WR90 STRAIGHT SECTION CPR90G/CPR90G EA  $           398.00 0.0%  $              398.00 N/A N/A
R090MC05-08CBG WR90 STRAIGHT SECTION CPR90G-CPR90G EA  $           398.00 0.0%  $              398.00 N/A N/A
R090MC05-33CSN WR90 STRAIGHT SECTION;CPR90G/CPR90G EA  $           333.00 0.0%  $              333.00 N/A N/A
R090MC06-10CBG \WR90 STRAIGHT SECTION CPR90G/CPR90F EA  $           420.00 0.0%  $              420.00 N/A N/A
R090MC06-10CBN WR90 STRAIGHT SECTION CPR90G/CPR90G EA  $           355.00 0.0%  $              355.00 N/A N/A
R090MC06-10CSN WR90 STRAIGHT SECTION;CPR90G/CPR90G EA  $           355.00 0.0%  $              355.00 N/A N/A
R090MC09-14CBG WR90 STRAIGHT SECTION CPR90G/CPR90G EA  $           420.00 0.0%  $              420.00 N/A N/A
R090MC09-14CSG WR90 STRAIGHT SECTION CPR90G/CPR90G EA  $           420.00 0.0%  $              420.00 N/A N/A
R090MC10-16CSG WR90 STRAIGHT SECTION CPR90G/CPR90G EA  $           442.00 0.0%  $              442.00 N/A N/A
R090MC18-29CSN WR90 STRAIGHT SECTION CPR90G/CPR90G EA  $           443.00 0.0%  $              443.00 N/A N/A
R090MC24-38CBN WR90 STRAIGHT SECTION CPR90G/CPR90G EA  $           465.00 0.0%  $              465.00 N/A N/A
R090MC24-38CSG WR90 STRAIGHT SECTION CPR90G/CPR90G EA  $           530.00 0.0%  $              530.00 N/A N/A
R090MC36-32CSN WR90 STRAIGHT SECTION CPR90G/CPR90G EA  $           553.00 0.0%  $              553.00 N/A N/A
R090MC36-58CSG WR90 STRAIGHT SECTION CPR90G/CPR90G EA  $           640.00 0.0%  $              640.00 N/A N/A
R090MC36-58CSN WR90 STRAIGHT SECTION CPR90G/CPR90G EA  $           553.00 0.0%  $              553.00 N/A N/A
R090MD12-19DSG WR90 STRAIGHT SECTION CPR90F/CPR90F EA  $           442.00 0.0%  $              442.00 N/A N/A
R090ME15-24ESG WR90 STRAIGHT SECTION CMR90-CMR90 EA  $           464.00 0.0%  $              464.00 N/A N/A
R090ME30-23ESG WR90 STRAIGHT SECTION CMR90-CMR90 EA  $           574.00 0.0%  $              574.00 N/A N/A
R090MH00-76HBG WR90 STRAIGHT SECTION PDR100/PDR100 EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MH01-02HBG WR90 STRAIGHT SECTION EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MH01-02HSN WR90 STRAIGHT SECTION PDR100/PDR100 EA  $           311.00 0.0%  $              311.00 N/A N/A
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R090MH01-02KBG WR90 STRAIGHT SECTION; PDR100-PBR100 EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MH01-02KBN WR90 STRAIGHT SECTION PDR100/PBR100 EA  $           311.00 0.0%  $              311.00 N/A N/A
R090MH01-02KSG WR90 STRAIGHT SECTION EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MH01-02MBG WR90 STRAIGHT SECTION EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MH01-02MSG WR90 STRAIGHT SECTION EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MH01-02MSN WR90 STRAIGHT SECTION PDR100/UBR100 EA  $           311.00 0.0%  $              311.00 N/A N/A
R090MH01-78HBG WR90 STRAIGHT SECTION PDR100/PDR100 EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MH02-03HBG WR90 STRAIGHT SECTION PDR100/PDR100 EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MH02-03HSG WR90 STRAIGHT SECTION PDR100/PDR100 EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MH04-06LSG WR90 STRAIGHT SECTION;PDR100/UDR100 EA  $           398.00 0.0%  $              398.00 N/A N/A
R090MH05-08HSN WR90 STRAIGHT SECTION; PDR100/PDR100 EA  $           333.00 0.0%  $              333.00 N/A N/A
R090MH09-91HBG WR90 STRAIGHT SECTION PDR100/PDR100 EA  $           442.00 0.0%  $              442.00 N/A N/A
R090MH10-16HBG WR90 STRAIGHT SECTION PDR100/PDR100 EA  $           442.00 0.0%  $              442.00 N/A N/A
R090MH10-16HSN WR90 STRAIGHT SECTION PDR100/PDR100 EA  $           377.00 0.0%  $              377.00 N/A N/A
R090MH10-16LSG WR90 STRAIGHT SECT 1016mm PDR100-UDR100 EA  $           442.00 0.0%  $              442.00 N/A N/A
R090MK01-02LBG WR90 STRAIGHT SECTION PBR100/UDR100 EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MK01-02LSN WR90 STRAIGHT SECTION PBR100/UDR100 EA  $           311.00 0.0%  $              311.00 N/A N/A
R090MK30-48KSN WR90 STRAIGHT SECTION PBR100 / PBR100 EA  $           531.00 0.0%  $              531.00 N/A N/A
R090MK30-48MSN WR90 STRAIGHT SECTION PBR100 / PBR100 EA  $           531.00 0.0%  $              531.00 N/A N/A
R090ML00-51LSG WR90 STRAIGHT SECTION UDR100/ UDR100 EA  $           376.00 0.0%  $              376.00 N/A N/A
R090ML01-02MBG WR90 STRAIGHT SECT UDR100 UBR100 EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MM01-02MSG WR90 STRAIGHT SECTION;UBR100/UBR100 EA  $           376.00 0.0%  $              376.00 N/A N/A
R090MM12-19MSG WR90 STRAIGHT SECTION;UBR100/UBR100;48IN EA  $           442.00 0.0%  $              442.00 N/A N/A
R10G RADOME - 10 FT - EA  $        2,380.00 0.0%  $           2,380.00 N/A N/A
R10G-3 10FT RADOME; NO CRATE EA  $        2,080.00 0.0%  $           2,080.00 N/A N/A
R10G-4 10FT MOLDED RADOME; EXPORT EA  $        2,260.00 0.0%  $           2,260.00 N/A N/A
R10G-5 RADOME - 10 FT EA  $        2,190.00 0.0%  $           2,190.00 N/A N/A
R10G-5-BR 10FT F.R.P. RADOME; W/O FLASH/ BROWN EA  $        3,640.00 0.0%  $           3,640.00 N/A N/A
R10G-GR 10FT F.R.P. RADOME; FLASH/ GREEN EA  $        2,720.00 0.0%  $           2,720.00 N/A N/A
R112MA00-51ASG WR112 UG-52B/U UG-52B/U EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MA00-51BSG WR112 STRAIGHT SECTION UG-52B/U/UG-51/U EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MA00-51BSN WR112 STRAIGHT SECTION EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MA00-76BSN WR90 STRAIGHT SECTION EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MA01-02BSN WR90 STRAIGHT SECTION EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MA01-02CAN WR112 STRAIGHT SECTION; UG-52B/U-CPR112G EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MA01-02CBN WR112 STRAIGHT SECTION EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MA01-02CCN WR 112 STRAIGHT SECTION EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MA01-02CSG WR112 STRAIGHT SECTION UG-52B/U CPR112G EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MA01-02CSN WR112 STRAIGHT SECTION UG-52B/U CPR112G EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MB00-51CSG WR112 STRAIGHT SECTION UG-51/U/CPR112G EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MB00-76BSG WR112 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MB01-02BSG WR112 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MB01-02CCG WR112 STRAIGHT SECTION UG-51/U/CPR112G EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MB01-02CSG WR112 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
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R112MB01-02CSN WR112 STRAIGHT SECTION EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MB01-02DSG WR112 STRAIGHT SECTION UG-51/U-CPR112F EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MB01-78CAN WR112 STRAIGHT SECTION;CPR112G/UG-51/U EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MB15-00BSN WR112 STRAIGHT SECTION UG-51/U/UG-51/U EA  $           405.00 0.0%  $              405.00 N/A N/A
R112MB15-24BCN WR112;STRAIGHT SECTION;UG-51/U-UG-51/U EA  $           405.00 0.0%  $              405.00 N/A N/A
R112MC00-51CCG WR112 STRAIGHT SECTION CPR112G/CPR112G EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC00-51CSG WR112 STRAIGHT SECT. CPR112G-CPR112G EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC00-51DSG WR112 STRAIGHT SECTION CPR112G/CPR112F EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC00-51KSG WR112 STRAIGHT SECTION CPR112G; PBR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC00-51KSN WR112 STRAIGHT SECTION; CPR112G/PBR84 EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MC00-76CSG WR112 STRAIGHT SECTION CPR112G/CPR112G EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC01-02ASG WR112 STRAIGHT SECTION CPR12G/UG-52B/U EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC01-02CCN WR112 STRAIGHT SECTION CPR112G/CPR112G EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MC01-02CSG WR112 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC01-02DSG WR112 STRAIGHT SECTION CPR112G / CPR112F EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC01-02EAG WR112 STRAIGHT SECTION CPR112G / CMR112 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC01-02ESN WR112 STRAIGHT SECTION EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MC01-02HCG WR112 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC01-02HSG WR112 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC01-02KBG WR112 STRAIGHT SECTION CPR112G/PBR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC01-02KBN WR112 STRAIGHT SECTION EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MC01-02KCG WR112 STRAIGHT SECTION CPR112G/PBR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC01-02KCN WR112 STRAIGHT SECTION CPR112G/PBR84 EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MC01-02KSG WR112 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC01-02LCG WR112 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC01-02LSG WR112 STRAIGHT SECTION CPR112G/UDR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC01-02MAG WR112 STRAIGHT SECTION CPR112G/UBR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC01-02MBG WR112 STRAIGHT SECTION CPR112G/UBR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC01-02MCG WR112 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC01-02MSG WR112 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC01-02YSN WR112 STRAIGHT SECTION CPR112G /PRESS.CO EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MC01-52CCG WR112 STRAIGHT SECTION CPR112G/CPR112G EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC01-52CCN WR112 STRAIGHT SECTION CPR12G/UG-52B/U EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MC01-52CSG WR112 STRAIGHT SECT. CPR112G-CPR112G EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC01-52CSN WR112 STRAIGHT SECTION CPR112G/CPR112G EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MC01-52LCG WR112 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC01-78CAG WR112 STRAIGHT SECTION;CPR112G/CPR112G EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC02-03CSG WR112 STRAIGHT SECTION CPR112G/CPR112G EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC02-03CSN WR112 STRAIGHT SECTION CPR112G/CPR112G EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MC02-54DSG WR112 STRAIGHT SECTION CPR112G/CPR112F EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC02-54TSG WR112 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MC03-05CBG WR112 STRAIGHT SECTION CPR112G-CPR112G EA  $           404.00 0.0%  $              404.00 N/A N/A
R112MC03-05CCG WR112 STRAIGHT SECTION;CPR112G-CPR112G EA  $           404.00 0.0%  $              404.00 N/A N/A
R112MC03-05CCN WR112 STRAIGHT SECTION CPR112G-CPR112G EA  $           339.00 0.0%  $              339.00 N/A N/A
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R112MC03-05CSG WR112 STRAIGHT SECTION CPR112G/CPR112G EA  $           404.00 0.0%  $              404.00 N/A N/A
R112MC03-05HCG WR112 STRAIGHT SECTION;CPR112G-PDR84 EA  $           404.00 0.0%  $              404.00 N/A N/A
R112MC03-81CSG WR112 STRAIGHT SECTION CPR112G/CPR112G EA  $           404.00 0.0%  $              404.00 N/A N/A
R112MC04-57CCN WR112 STRAIGHT SECTION CPR112G/CPR112G EA  $           339.00 0.0%  $              339.00 N/A N/A
R112MC04-57CSG WR112 STRAIGHT SECTION EA  $           404.00 0.0%  $              404.00 N/A N/A
R112MC05-08CBG WR112 STRAIGHT SECTION;508MM EA  $           404.00 0.0%  $              404.00 N/A N/A
R112MC06-10CSN WR112 STRAIGHT SECTION; CPR112G/CPR112G EA  $           361.00 0.0%  $              361.00 N/A N/A
R112MC06-60CCG WR112 STRAIGHT SECTION CPR112G/CPR112G EA  $           426.00 0.0%  $              426.00 N/A N/A
R112MC09-14CBG WR112 STRAIGHT SECTION CPR112G/CPR112G EA  $           426.00 0.0%  $              426.00 N/A N/A
R112MC09-14CSG WR112 STRAIGHT SECTION;CPR112G/CPR112G EA  $           426.00 0.0%  $              426.00 N/A N/A
R112MC09-14CSN WR112 STRAIGHT SECTION CPR112G/CPR112G EA  $           361.00 0.0%  $              361.00 N/A N/A
R112MC09-14MBG WR112 STRAIGHT SECTION CPR112G/UBR84 EA  $           426.00 0.0%  $              426.00 N/A N/A
R112MC10-16CSG WR112 STRAIGHT SECTION CPR112G/CPR112G EA  $           448.00 0.0%  $              448.00 N/A N/A
R112MC12-19CSG WR137 STRAIGHT SECTION;CPR112G/CPR112G EA  $           448.00 0.0%  $              448.00 N/A N/A
R112MC12-19CSN WR112 STRAIGHT SECTION CPR112G/CPR112G EA  $           383.00 0.0%  $              383.00 N/A N/A
R112MC14-99CSN WR112 STRAIGHT SECTION CPR112G/CPR112G EA  $           405.00 0.0%  $              405.00 N/A N/A
R112MC15-24CSN WR112 STRAIGHT SECTION CPR112G/CPR112G EA  $           405.00 0.0%  $              405.00 N/A N/A
R112MD00-51DSN WR112 STRAIGHT SECTION CPR112F/CPR112F EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MD01-02KCG WR112 STRAIGHT SECTION CPR112F/PBR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MD01-02MBG WR112 STRAIGHT SECTION CPR112F/UBR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MD01-02MSG WR112 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MD01-02TSG WR112 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MD01-52MCG WR112 STRAIGHT SECTION;CPR112F/UBR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MD02-03DCG WR112 STRAIGHT SECTION CPR112F/CPR112F EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MD02-03HCN WR112 STRAIGHT SECTION CPR112F/PDR84 EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MD02-54DCN WR112 STRAIGHT SECTION CPR112F/ CPR112F EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MD02-54DSG WR112 STRAIGHT SECTION CPR112F/CPR112F EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MD09-14DCN WR112 STRAIGHT SECTION CPR112F/CPR112F EA  $           361.00 0.0%  $              361.00 N/A N/A
R112MH00-51KBG WR112 STRAIGHT SECTION PDR84 / PBR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MH00-51KCG WR112 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MH00-51KSG WR112 STRAIGHT SECTION PDR84 / PVR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MH00-51MSG WR112 STRAIGHT SECTION PDR84-UBR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MH00-76MSG WR112 STRAIGHT SECTION;76MM; PDR84/UBR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MH01-02HBN WR112;STRAIGHT SECTION;PDR84/PDR84 102MM EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MH01-02HCG WR112 STRAIGHT SECTION PDR84/PDR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MH01-02HCN WR112;STRAIGHT SECTION;PDR84/PDR84 102MM EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MH01-02HSG WR112 STRAIGHT SECTION;PDR84/PDR84;102MM EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MH01-02HSN WR112 STRAIGHT SECTION PDR84/PDR84 EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MH01-02KAG WR112 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MH01-02KBG WR112 STRAIGHT SECTION;PDR84/PBR84;102MM EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MH01-02KCG WR112 STRAIGHT SECTION;102MM;PDR84/PBR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MH01-02KSG WR112 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MH01-02LAG WR112 STRAIGHT SECTION;PDR84-UDR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MH01-02LCG WR112 STRAIGHT SECTION PDR84 / UDR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
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R112MH01-02LSG WR112 STRAIGHT SECTION;PDR84-UDR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MH01-02LSN WR112 STRAIGHT SECTION PDR84 / UDR84 EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MH01-02MCG WR112 STRAIGHT SECTION PDR84/UBR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MH01-02MSG WR112 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MH01-27HCG WR 112 STRAIGHT SECTION PDR84-PDR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MH01-52HBG WR112 STRAIGHT SECTION;PDR84-PDR84 152MM EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MH01-52KCN WR112 STRAIGHT SECTION PDR84/PBR84 EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MH01-52LAG WR112 STRAIGHT SECTION;PDR84-UDR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MH01-52LBG WR112 STRAIGHT SECTION 152MM PDR84/UDR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MH02-03HBG WR112 STRAIGHT SECTION PDR84/PDR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MH02-03HBN WR112 STRAIGHT SECTION;PDR84/PDR84 203MM EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MH02-03KCG WR112 STRAIGHT SECTION PDR84/PBR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MH03-05HBN WR112 STRAIGHT SECTION PDR84/PDR84 305MM EA  $           339.00 0.0%  $              339.00 N/A N/A
R112MH03-05HSG WR112 STRAIGHT SECTION; PDR84/PDR84 EA  $           404.00 0.0%  $              404.00 N/A N/A
R112MH05-08HBG WR112 STRAIGHT SECTION PDR84 / PDR84 EA  $           404.00 0.0%  $              404.00 N/A N/A
R112MH05-08HCG WR112 STRAIGHT SECTION PDR84 / PDR84 EA  $           404.00 0.0%  $              404.00 N/A N/A
R112MH05-08HSG WR112 STRAIGHT SECTION PDR84 / PDR84 EA  $           404.00 0.0%  $              404.00 N/A N/A
R112MH05-59LSG WR112 STRAIGHT SECTION PDR84 / UDR84 EA  $           404.00 0.0%  $              404.00 N/A N/A
R112MH07-37LSG WR112 STRAIGHT SECTION PDR84 / UDR84 EA  $           426.00 0.0%  $              426.00 N/A N/A
R112MH09-91HSG WR112 STRAIGHT SECTION PDR84/PDR84 EA  $           448.00 0.0%  $              448.00 N/A N/A
R112MH09-91LCN WR112 STRAIGHT SECTION;PDR84-UDR84 EA  $           383.00 0.0%  $              383.00 N/A N/A
R112MH10-16HAG WR112 STRAIGHT SECTION PDR84 / PDR84 EA  $           448.00 0.0%  $              448.00 N/A N/A
R112MH10-16LCG WR112 STRAIGHT SECTION PDR84/UBR84 EA  $           448.00 0.0%  $              448.00 N/A N/A
R112MH10-16MSG WR112 STRAIGHT SECTION PDR84/UBR84 EA  $           448.00 0.0%  $              448.00 N/A N/A
R112MH10-92HCN WR112 STRAIGHT SECTION PDR84 / PDR84 EA  $           383.00 0.0%  $              383.00 N/A N/A
R112MH10-92LAG WR112 STRAIGHT SECTION;PDR84-UDR84 EA  $           448.00 0.0%  $              448.00 N/A N/A
R112MH12-45LAG WR112 STRAIGHT SECTION;PDR84-UDR84 EA  $           470.00 0.0%  $              470.00 N/A N/A
R112MH14-99HSN WR112 STRAIGHT SECTION PDR84/PDR84 EA  $           405.00 0.0%  $              405.00 N/A N/A
R112MH16-00HBG WR112 STRAIGHT SECTION; 1600MM EA  $           470.00 0.0%  $              470.00 N/A N/A
R112MH17-02LAG WR112 STRAIGHT SECTION;PDR84-UDR84 EA  $           470.00 0.0%  $              470.00 N/A N/A
R112MH17-27HBG WR112 STRAIGHT SECTION; 1727MM EA  $           470.00 0.0%  $              470.00 N/A N/A
R112MH18-54LAG WR112 STRAIGHT SECTION;PDR84-UDR84 EA  $           514.00 0.0%  $              514.00 N/A N/A
R112MH20-07LSG WR112 STRAIGHT SECTION PDR84/UDR84 EA  $           514.00 0.0%  $              514.00 N/A N/A
R112MH23-11LSG WR112 STRAIGHT SECTION PDR84/UDR84 EA  $           536.00 0.0%  $              536.00 N/A N/A
R112MH24-13LSG WR112 STRAIGHT SECTION PDR84/UDR84 EA  $           536.00 0.0%  $              536.00 N/A N/A
R112MH30-23MSG WR112 STRAIGHT SECTION PDR84/UBR84 EA  $           580.00 0.0%  $              580.00 N/A N/A
R112MK00-51KSN WR112 STRAIGHT SECTION PBR84/PBR84 EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MK00-76LSG WR112 STRAIGHT SECTION PBR84 - UDR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MK01-02KSG WR112 STRAIGHT SECTION PBR84/PBR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MK01-02LSG WR112 STRAIGHT SECTION PBR84/UDR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MK01-02MSG WR112 STRAIGHT SECTION PBR84/UBR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112MK01-02MSN WR112 STRAIGHT SECTION PBR84-UBR84 EA  $           317.00 0.0%  $              317.00 N/A N/A
R112MK01-27MSG WR112 STRAIGHT SECTION PBR84/UBR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112ML00-51MSG WR112 STRAIGHT SECTION;UDR84/UBR84 51MM EA  $           382.00 0.0%  $              382.00 N/A N/A
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R112ML01-02MAG WR112 STRAIGHT SECTION;UDR84/UBR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112ML01-02MBG WR112 STRAIGHT SECTION UDR84/UBR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112ML01-02MCG WR112 STRAIGTH SECTION UDR84/UBR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112ML01-02MSG WR112 STRAIGHT SECTION UDR84/UBR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R112ML05-59LSG WR112 STRAIGHT SECTION UDR84 - UDR84 EA  $           426.00 0.0%  $              426.00 N/A N/A
R112MM01-02MCG WR112 STRAIGHT SECTION UBR84 - UBR84 EA  $           382.00 0.0%  $              382.00 N/A N/A
R12F 12 FT RADOME - PARABOLIC - EA  $        4,310.00 0.0%  $           4,310.00 N/A N/A
R12F-2 12 FT RADOME - PARABOLIC - SWO618 EA  $        3,570.00 0.0%  $           3,570.00 N/A N/A
R12F-3 RADOME 12 FT. EA  $        3,610.00 0.0%  $           3,610.00 N/A N/A
R12F-4 12 FT. MOLDED RADOME; EXPORT EA  $        3,610.00 0.0%  $           3,610.00 N/A N/A
R137MA00-51CSG WR137 STRAIGHT SECTION;UG-343B/U-CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MA01-02CAG WR137 STRAIGHT SECT. UG-343B/U - CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MA01-02CBG WR137 STRAIGHT SECT. UG-343B/U - CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MA01-02CSG WR137 STRAIGHT SECTION UG-343B/U/CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MA01-02CSN WR137 STRAIGHT SECTION;CPR137G/UG-343B/U EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MA01-27BSN WR137 STRAIGHT SECTION UG-343B/U-UG-344 EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MA01-52CSN WR137 STRAIGHT SECTION UG-343B/U/CPR137G EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MA12-19ABG WR137 STRAIGHT SECTION UG-343B/U/UG-343B EA  $           448.00 0.0%  $              448.00 N/A N/A
R137MA18-29BSG WR137 STRAIGHT SECTION;UG-343B/U 1829MM EA  $           514.00 0.0%  $              514.00 N/A N/A
R137MA21-34ABG WR137 STRAIGHT UG/3438/U - UG/3438/U EA  $           536.00 0.0%  $              536.00 N/A N/A
R137MA30-48GBG WR137 STRAIGHT SECTION UG-343B/U/CMR137 EA  $           580.00 0.0%  $              580.00 N/A N/A
R137MB00-51CSG WR137 STRAIGHT SECTION;UG-344/U-CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MB00-76CSG WR137 STRAIGHT SECTION UG-344/U/CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MB01-02CBN WR137 STRAIGHT SECTION EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MB01-02CSG WR137 STRAIGHT SECTION UG-344/U/CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MB01-02CSN WR137 STRAIGHT SECTION UG-344/U/CPR137G EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MB01-02DAG WR137 STRAIGHT SECTION UG-344/U/UPR137F EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MB01-02DBG WR137 STRAIGHT SECTION UG-344/U/UPR137F EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MB01-02ESN WR137 STRAIGHT SECTION UG-344/U-CMR137 EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MB02-79EBN WR137 STRAIGHT SECTION; UG-344/U-CMR137 EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MB03-30DBN WR137 STRAIGHT SECTION;UG-344/U-CPR137G EA  $           339.00 0.0%  $              339.00 N/A N/A
R137MB09-14BSN WR137 STRAIGHT SECTION EA  $           361.00 0.0%  $              361.00 N/A N/A
R137MC00-51CAN WR137 STRAIGHT CPR137G/CPR137G;51MM EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC00-51CSG WR137 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC00-51CSN WR137 STRAIGHT SECTION CPR137G / CPR137G EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC00-51DSG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC00-51EAG WR137 STRAIGHT SECTION CPR137G/CMR137 EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC00-51EAN WR137 STRAIGHT SECT CPR137G-CMR137 THRU EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC00-51ESG WR137 STRAIGHT SECTION CPR137G/CMR137 EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC00-51FAN WR137 STRAIGHT SECT CPR137G-CMR137 THRU EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC00-51FBN WR137 STRAIGHT SECTION CPR137G/CMR137 EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC00-76CSG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC00-76CSN WR137 STRAIGHT SECTION; CPR137G/CPR137G EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC00-76FSN WR137 STRAIGHT SECTION CPR137G/CMR137 EA  $           317.00 0.0%  $              317.00 N/A N/A
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R137MC01-02CAG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC01-02CAN WR137 STRAIGHT CPR137G/CPR137G;102MM EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC01-02CBG WR137 STRAIGHT SECTION CPR137G / CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC01-02CCN WR137 STRAIGHT SECTION; CPR137G/CPR137G EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC01-02CDG WR137 STRAIGHT SECTION CPR137G-CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC01-02CFG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC01-02CGG WR137 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC01-02CSG WR137 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC01-02CSN WR137 STRAIGHT SECTION EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC01-02DSG WR137 STRAIGHT SECTION CPR137G/CPR137F EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC01-02DSN WR137 STRAIGHT SECTION CPR137G/CPR137F EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC01-02EAG WR137 STRAIGHT SECTION CPR137G-CMR137 EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC01-02EBG WR137 STRAIGHT SECTION CPR137G/CMR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC01-02ESG WR137 STRAIGHT SECT. CPR137G - CMR137 EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC01-02ESN WR137 STRAIGHT SECTION CPR137G/CMR137G EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC01-02FBN WR137 STRAIGHT SECTION;CPR137G/CMR137 EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC01-02FSG WR137 STRAIGHT SECTION 102mm EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC01-02FSN WR137 STRAIGHT SECTION CPR137G/CMR137 EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC01-02GBN WR137 STRAIGHT SECTION CPR137G/CMR137 EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC01-02GEN WR137 STRAIGHT SECT. CPR137G - CMR137 EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC01-02GSG WR137 STRAIGHT SECT CPR137G-CMR137TAPPED EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC01-02HAG STRAIGHT SECTION; WR137 EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC01-02HSG WR137 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC01-02LSG WR137 STRAIGHT SECTION CPR137G/UDR70 EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC01-02PGG WR137 STRAIGHT SECTION CPT137G-PAR70 EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC01-02PSG WR137 STRAIGHT SECTION 102mm EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC01-02TSN STRAIGHT SECTION;WR137;CPR137G;102MM EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC01-02YSG WR137 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC01-27CBN WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC01-27CSN WR137 STRAIGHT SECTION;127MM EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC01-50CSG WR137 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC01-52CAG WR137 STRAIGHT SECTION CPR137G-CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC01-52CAN WR137 STRAIGHT CPR137G/CPR137G;152MM EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC01-52CSG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC01-52CSN WR137 STRAIGHT SECTION; CPR137G-CPR137G EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC01-52DSN WR137 STRAIGHT SECTION; CPR137G-CPR137F EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC01-52EAN STRAIGHT SECTION EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC01-52ESG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC01-52ESN STRAIGHT SECTION CPR137G-CMR137 EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC01-52YSN WR137 STRAIGHT SECTION CPR137G/PRESS.COV EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC01-78CAN WR137 STRAIGHT SECTION;CPR137G/CPR137G EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC01-78CBG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC01-78CSN WR137 STRAIGHT SECTION CPR137G-CPR137G EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC01-78DAG WR137 STRAIGHT SECTION CPR137G-CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
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R137MC01-80CSN BASB7 STRAIGHT SECTION EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC02-00CAN WR137 STRAIGHT SECTION EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC02-03CAG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC02-03CAN WR137 STRAIGHT SECTION CPR137G - CPR137G EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC02-03CDG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC02-03CSG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC02-03CSN WR137 STRAIGHT SECTION EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC02-03DAG WR137 STRAIGHT SECTION CPR137G/CPR137F EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC02-03DSN WR137 STRAIGHT SECTION; CPR137G-CPR137F EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC02-54CAG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC02-54CAN WR137 STRAIGHT CPR137G/CPR137G;254MM EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC02-54CDG WR137 STRAIGHT SECTION;CPR137G/CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC02-54CSG WR137 STRAIGHT SECTION;CPR137G/CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC02-54CSN WR137 STRAIGHT SECTION CPR137G/ CPR137G EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC02-79CBG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC02-79CSN WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MC02-79FBG WR137 STRAIGHT SECTION CPR137G/CMR137 TH EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MC03-05CAG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MC03-05CAN WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           339.00 0.0%  $              339.00 N/A N/A
R137MC03-05CBG WR137 STRAIGHT SECTION;CPR137G-CPR137G EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MC03-05CBN WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           339.00 0.0%  $              339.00 N/A N/A
R137MC03-05CDG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MC03-05CFG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MC03-05CSG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MC03-05CSN WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           339.00 0.0%  $              339.00 N/A N/A
R137MC03-05DAG WR137 STRAIGHT SECTION CPR137G/CPR137F EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MC03-05DSN WR137 STRAIGHT SECTION; CPR137G-CPR137F EA  $           339.00 0.0%  $              339.00 N/A N/A
R137MC03-05FBG WR137 STRAIGHT SECTION CPR137G/CMR137 TH EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MC03-05GBG WR137 STRAIGHT SECTION EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MC03-30CSN WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           339.00 0.0%  $              339.00 N/A N/A
R137MC03-56CAN WR137 STRAIGHT CPR137G/CPR137G;356MM EA  $           339.00 0.0%  $              339.00 N/A N/A
R137MC03-56CDG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MC03-56CSG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MC03-56CSN WR137 STRAIGHT SECTION CPR137G-CPR137G EA  $           339.00 0.0%  $              339.00 N/A N/A
R137MC03-81CSN WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           339.00 0.0%  $              339.00 N/A N/A
R137MC04-00CSN WR137 STRAIGHT SECTION EA  $           339.00 0.0%  $              339.00 N/A N/A
R137MC04-06CBG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MC04-06CSG WR137 STRAIGHT SECTION CPR137G / CPR137G EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MC04-06CSN WR137 STRAIGHT SECTION CPR137G-CPR137G EA  $           339.00 0.0%  $              339.00 N/A N/A
R137MC04-57CAG WR137 STRAIGHT SECTION CPR137G-CPR137G EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MC04-57CAN STRAIGHT SECTION EA  $           339.00 0.0%  $              339.00 N/A N/A
R137MC04-57CBG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MC04-57CSG WR137 STRAIGHT SECTION CPR137G / CPR137G EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MC04-57CSN WR137 STRAIGHT SECT CPR137G/CPR137G EA  $           339.00 0.0%  $              339.00 N/A N/A
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R137MC04-83CAG WR137 STRAIGHT SECTION CPR137G-CPR137G EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MC04-83CSN WR137 STRAIGHT SECTION;CPR137G/CPR137G EA  $           339.00 0.0%  $              339.00 N/A N/A
R137MC05-08CAG WR137 STRAIGHT SECTION;CPR137G/CPR137G EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MC05-08CDG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MC05-08CSG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MC05-08CSN WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           339.00 0.0%  $              339.00 N/A N/A
R137MC05-08DSN WR137 STRAIGHT SECTION CPR137G/CPR137F EA  $           339.00 0.0%  $              339.00 N/A N/A
R137MC05-08ESG WR137 STRAIGHT SECTION EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MC05-59CAG WR137 STRAIGHT SECTION CPR137G-CPR137G EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MC05-59CSG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MC05-80CSN WR137 STRAIGHT SECTION EA  $           339.00 0.0%  $              339.00 N/A N/A
R137MC05-84CSG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MC05-84CSN WR137 STRAIGHT SECTION CPR137G-CPR137G EA  $           339.00 0.0%  $              339.00 N/A N/A
R137MC06-10CAG WR137 STRAIGHT SECTION EA  $           426.00 0.0%  $              426.00 N/A N/A
R137MC06-10CAN WR137 STRAIGHT SECTION EA  $           361.00 0.0%  $              361.00 N/A N/A
R137MC06-10CBG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           426.00 0.0%  $              426.00 N/A N/A
R137MC06-10CBN WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           361.00 0.0%  $              361.00 N/A N/A
R137MC06-10CSG WR137 STRAIGHT SECTION CPR137G-CPR137G EA  $           426.00 0.0%  $              426.00 N/A N/A
R137MC06-10CSN WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           361.00 0.0%  $              361.00 N/A N/A
R137MC06-10DSN WR137 STRAIGHT SECTION CPR137G-CPR137F EA  $           361.00 0.0%  $              361.00 N/A N/A
R137MC06-10ESN WR137 STRAIGHT SECTION CPR137G/CMR137 EA  $           361.00 0.0%  $              361.00 N/A N/A
R137MC06-60CBG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           426.00 0.0%  $              426.00 N/A N/A
R137MC06-60CSG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           426.00 0.0%  $              426.00 N/A N/A
R137MC06-60CSN WR137 STRAIGHT SECTION;660MM EA  $           361.00 0.0%  $              361.00 N/A N/A
R137MC07-11CSN WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           361.00 0.0%  $              361.00 N/A N/A
R137MC07-37CAG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           426.00 0.0%  $              426.00 N/A N/A
R137MC07-62CBG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           426.00 0.0%  $              426.00 N/A N/A
R137MC07-62CSN WR137 STRAIGHT SECTION EA  $           361.00 0.0%  $              361.00 N/A N/A
R137MC07-62ESN WR137 STRAIGHT SECTION CPR137G/CMR137 EA  $           361.00 0.0%  $              361.00 N/A N/A
R137MC08-13CAG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           426.00 0.0%  $              426.00 N/A N/A
R137MC08-13CBG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           426.00 0.0%  $              426.00 N/A N/A
R137MC08-13CSG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           426.00 0.0%  $              426.00 N/A N/A
R137MC08-13CSN WR137 STRAIGHT SECTION;813MM EA  $           361.00 0.0%  $              361.00 N/A N/A
R137MC08-38CAG WR137 STRAIGHT SECTION;CPR137G/CPR137G EA  $           426.00 0.0%  $              426.00 N/A N/A
R137MC08-38CSG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           426.00 0.0%  $              426.00 N/A N/A
R137MC08-64CBN WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           361.00 0.0%  $              361.00 N/A N/A
R137MC08-89CFG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           426.00 0.0%  $              426.00 N/A N/A
R137MC08-89CSG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           426.00 0.0%  $              426.00 N/A N/A
R137MC09-00CSG WR137 STRAIGHT SECTION EA  $           426.00 0.0%  $              426.00 N/A N/A
R137MC09-14CAG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           426.00 0.0%  $              426.00 N/A N/A
R137MC09-14CSG WR137 STRAIGHT SECTION CPR137G-CPR137G EA  $           426.00 0.0%  $              426.00 N/A N/A
R137MC09-14CSN WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           361.00 0.0%  $              361.00 N/A N/A
R137MC09-14GBG WR137 STRAIGHT SECTION CPR137G-CMR137 EA  $           426.00 0.0%  $              426.00 N/A N/A
R137MC09-65CSN WR137 STRAIGHT SECTION CPR137G-CPR137G EA  $           383.00 0.0%  $              383.00 N/A N/A
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R137MC09-91CAG WR137 STRAIGHT SECTION EA  $           448.00 0.0%  $              448.00 N/A N/A
R137MC09-91CSG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           448.00 0.0%  $              448.00 N/A N/A
R137MC09-91CSN WR137 STRAIGHT SECTION;CPR137G/CPR137G EA  $           383.00 0.0%  $              383.00 N/A N/A
R137MC10-16CAG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           448.00 0.0%  $              448.00 N/A N/A
R137MC10-16CBG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           448.00 0.0%  $              448.00 N/A N/A
R137MC10-16CSG WR137 STRAIGHT SECTION CPR137G-CPR137G EA  $           448.00 0.0%  $              448.00 N/A N/A
R137MC10-16CSN WR137 STRAIGHT SECTION;CPR137G/CPR137G EA  $           383.00 0.0%  $              383.00 N/A N/A
R137MC10-16DBG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           448.00 0.0%  $              448.00 N/A N/A
R137MC10-16DSG WR137 STRAIGHT SECTION CPR137G/CPR137F EA  $           448.00 0.0%  $              448.00 N/A N/A
R137MC10-41CAN STRAIGHT SECTION EA  $           383.00 0.0%  $              383.00 N/A N/A
R137MC10-92CAG WR137 STRAIGHT SECTION;CPR137G/CPR137G EA  $           448.00 0.0%  $              448.00 N/A N/A
R137MC10-92CDG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           448.00 0.0%  $              448.00 N/A N/A
R137MC11-68CDG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           448.00 0.0%  $              448.00 N/A N/A
R137MC11-94CAG WR137 STRAIGHT SECTION EA  $           448.00 0.0%  $              448.00 N/A N/A
R137MC11-94CSG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           448.00 0.0%  $              448.00 N/A N/A
R137MC12-19CAG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           448.00 0.0%  $              448.00 N/A N/A
R137MC12-19CBN WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           383.00 0.0%  $              383.00 N/A N/A
R137MC12-19CSG WR137 STRAIGHT SECTION;CPR137G/CPR137G EA  $           448.00 0.0%  $              448.00 N/A N/A
R137MC12-19CSN WR137 STRAIGHT SECTION;CPR137G/CPR137G EA  $           383.00 0.0%  $              383.00 N/A N/A
R137MC12-19DSN WR137 STRAIGHT SECTION CPR137G/CPR137F EA  $           383.00 0.0%  $              383.00 N/A N/A
R137MC12-95CAG WR137 STRAIGHT SECTION EA  $           470.00 0.0%  $              470.00 N/A N/A
R137MC12-95CDG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           470.00 0.0%  $              470.00 N/A N/A
R137MC13-21CAG WR137 STRAIGHT SECTION CPR137G-CPR137G EA  $           470.00 0.0%  $              470.00 N/A N/A
R137MC13-72CAG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           470.00 0.0%  $              470.00 N/A N/A
R137MC13-72CDG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           470.00 0.0%  $              470.00 N/A N/A
R137MC13-97CAG WR137 STRAIGHT SECTION CPR137G-CPR137G EA  $           470.00 0.0%  $              470.00 N/A N/A
R137MC14-99CAG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           470.00 0.0%  $              470.00 N/A N/A
R137MC14-99CBN WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           405.00 0.0%  $              405.00 N/A N/A
R137MC14-99CFG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           470.00 0.0%  $              470.00 N/A N/A
R137MC14-99CSG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           470.00 0.0%  $              470.00 N/A N/A
R137MC15-24CAG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           470.00 0.0%  $              470.00 N/A N/A
R137MC15-24CBN WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           405.00 0.0%  $              405.00 N/A N/A
R137MC15-24CSG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           470.00 0.0%  $              470.00 N/A N/A
R137MC15-24CSN WR137 STRAIGHT SECTION;CPR137G/CPR137G EA  $           405.00 0.0%  $              405.00 N/A N/A
R137MC15-24GBG WR137 STRAIGHT SECTION CPR137G-CMR137 EA  $           470.00 0.0%  $              470.00 N/A N/A
R137MC17-78CSN WR137 STRAIGHT SECTION CPR137G-CPR137G EA  $           427.00 0.0%  $              427.00 N/A N/A
R137MC18-03CSG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           492.00 0.0%  $              492.00 N/A N/A
R137MC18-03CSN WR137 STRAIGHT SECTION; CPR137G/CPR137G EA  $           427.00 0.0%  $              427.00 N/A N/A
R137MC18-29CAN WR137 STRAIGHT SECTION CPR137G/CPR137F EA  $           449.00 0.0%  $              449.00 N/A N/A
R137MC18-29CBN WR137 STRAIGHT SECTION;CPR137G/CPR137G EA  $           449.00 0.0%  $              449.00 N/A N/A
R137MC18-29CSG WR137 STRAIGHT SECTION CPR137G - CPR137G EA  $           514.00 0.0%  $              514.00 N/A N/A
R137MC18-29CSN WR137 STRAIGHT SECTION; CPR137G/CPR137G EA  $           449.00 0.0%  $              449.00 N/A N/A
R137MC18-29DSG WR137 STRAIGHT SECTION CPR137G/CPR137F EA  $           514.00 0.0%  $              514.00 N/A N/A
R137MC19-05CSG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           514.00 0.0%  $              514.00 N/A N/A
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R137MC20-07CAG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           514.00 0.0%  $              514.00 N/A N/A
R137MC20-07CSG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           514.00 0.0%  $              514.00 N/A N/A
R137MC20-07DAG WR137 STRAIGHT SECTION EA  $           514.00 0.0%  $              514.00 N/A N/A
R137MC20-07DSG WR137 STRAIGHT SECTION;CPR137G/CPR137F EA  $           514.00 0.0%  $              514.00 N/A N/A
R137MC21-08CDG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           514.00 0.0%  $              514.00 N/A N/A
R137MC21-08CSG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           514.00 0.0%  $              514.00 N/A N/A
R137MC21-08CSN WR137; STRAIGHT SECTION; CPR137G/CPR137G EA  $           449.00 0.0%  $              449.00 N/A N/A
R137MC21-34CBG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           536.00 0.0%  $              536.00 N/A N/A
R137MC21-34CSN WR137 STRAIGHT SECTION; CPR137G/CPR137G EA  $           471.00 0.0%  $              471.00 N/A N/A
R137MC22-10CAG WR137 STRAIGHT SECTION CPR137G-CPR137G EA  $           536.00 0.0%  $              536.00 N/A N/A
R137MC22-35CBN WR137 STRAIGHT SECT CPR137G-CPR137G EA  $           471.00 0.0%  $              471.00 N/A N/A
R137MC24-38CAN WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           471.00 0.0%  $              471.00 N/A N/A
R137MC24-38CBG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           536.00 0.0%  $              536.00 N/A N/A
R137MC24-38CSG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           536.00 0.0%  $              536.00 N/A N/A
R137MC24-38CSN WR137 STRAIGHT SECTION;CPR137G/CPR137G EA  $           471.00 0.0%  $              471.00 N/A N/A
R137MC24-89CSG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           558.00 0.0%  $              558.00 N/A N/A
R137MC25-15CAG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           558.00 0.0%  $              558.00 N/A N/A
R137MC27-43DSG WR137 STRAIGHT SECTION CPR137G/CPR137F EA  $           558.00 0.0%  $              558.00 N/A N/A
R137MC29-97CSG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           580.00 0.0%  $              580.00 N/A N/A
R137MC29-97CSN WR137 STRAIGHT SECTION CPR137G-CPR137G EA  $           515.00 0.0%  $              515.00 N/A N/A
R137MC30-23CSG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           580.00 0.0%  $              580.00 N/A N/A
R137MC30-48CAN WR137 STRAIGHT SECTION; CPR137G-CPR137G EA  $           515.00 0.0%  $              515.00 N/A N/A
R137MC30-48CSN WR137 STRAIGHT SECTION; CPR159G-CPR159G EA  $           515.00 0.0%  $              515.00 N/A N/A
R137MC30-48DAG WR137 STRAIGHT SECTION; CPR137G-CPR137F EA  $           580.00 0.0%  $              580.00 N/A N/A
R137MC35-05CAG WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           624.00 0.0%  $              624.00 N/A N/A
R137MC36-32CSN WR137 STRAIGHT SECTION CPR137G/CPR137G EA  $           559.00 0.0%  $              559.00 N/A N/A
R137MC36-58CSG WR137 STRAIGHT SECTION CPR137G / CPR137G EA  $           624.00 0.0%  $              624.00 N/A N/A
R137MD00-51DSG WR137 STRAIGHT SECTION CPR137F/CPR137F EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MD00-51ESG WR137 STRAIGHT SECTION; CPR137G/CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MD00-76HSN WR137 STRAIGHT SECTION CPR137F/PDR70 EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MD01-02FBN WR137 STRAIGHT SECTION CPR137F/CPR137 TH EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MD01-02FSN WR137 STRAIGHT SECTION CPR137F/CMR137 TH EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MD01-50DSG WR137 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MD01-52DSN WR137 STRAIGHT SECTION CPR137F/CPR137F EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MD01-52EAN WR137 STRAIGHT SECTION CPR137F/CMR137 EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MD01-52EBG WR137 STRAIGHT SECTION CPR137F/CMR137 EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MD01-52ESG WR137 STRAIGHT SECTION; CPR137G/CPR137G EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MD02-03DBG WR137 STRAIGHT SECTION CPR137F/CPR137F EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MD02-03DSN WR137 STRAIGHT SECTION CPR137F/CPR137F EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MD02-03HCN WR137 STRAIGHT SECTION CPR137F/PDR70 EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MD02-29DSN WR137 STRAIGHT SECTION;CPR137F/CPR137F EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MD03-05DSG WR137 STRAIGHT SECTION; CPR137F/CPR137F EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MD03-05DSN WR137 STRAIGHT SECTION CPR137F/CPR137F EA  $           339.00 0.0%  $              339.00 N/A N/A
R137MD04-83DSG WR137 STRAIGHT SECTION CPR137F/CPR137F EA  $           404.00 0.0%  $              404.00 N/A N/A
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R137MD06-10DSN WR137 STRAIGHT SECTION;CPR137F/CPR137F EA  $           361.00 0.0%  $              361.00 N/A N/A
R137MD08-38DSG WR137 STRAIGHT SECTION CPR137F/CPR137F EA  $           426.00 0.0%  $              426.00 N/A N/A
R137MD09-14DCG WR137 STRAIGHT SECTION CPR137F/CPR137F EA  $           426.00 0.0%  $              426.00 N/A N/A
R137MD09-14DSG WR137 STRAIGHT SECTION CPR137F/CMR137 TH EA  $           426.00 0.0%  $              426.00 N/A N/A
R137MD09-14DSN WR137 STRAIGHT SECTION;CPR137F/CPR137F EA  $           361.00 0.0%  $              361.00 N/A N/A
R137MD10-92DCG WR137 STRAIGHT SECTION CPR137F/CPR137F EA  $           448.00 0.0%  $              448.00 N/A N/A
R137MD12-19DSG WR137 STRAIGHT SECTION CPR137F - CPR137F EA  $           448.00 0.0%  $              448.00 N/A N/A
R137MD12-19DSN WR137 STRAIGHT SECTION;CPR137F/CPR137F EA  $           383.00 0.0%  $              383.00 N/A N/A
R137MD15-24DSG WR137 STRAIGHT SECTION CPR137F/CPR137F EA  $           470.00 0.0%  $              470.00 N/A N/A
R137MD15-24DSN WR137 STRAIGHT SECTION;CPR137F/CPR137F EA  $           405.00 0.0%  $              405.00 N/A N/A
R137MD22-86DSG WR137 STRAIGHT SECTION CPR137F/CPR137F EA  $           536.00 0.0%  $              536.00 N/A N/A
R137MD24-13DSN WR137 STRAIGHT SECTION CPR137F-CPR137F EA  $           471.00 0.0%  $              471.00 N/A N/A
R137MD24-38DSG WR137 STRAIGHT SECTION CPR137F/CPR137F EA  $           536.00 0.0%  $              536.00 N/A N/A
R137MD29-46DSG WR137 STRAIGHT SECTION CPR137F/CPR137F EA  $           580.00 0.0%  $              580.00 N/A N/A
R137MD33-02DSN WR137 STRAIGHT SECTION CPR137F/CPR137F EA  $           537.00 0.0%  $              537.00 N/A N/A
R137MD33-53DSG WR137 STRAIGHT SECTION CPR137F/CPR137F EA  $           624.00 0.0%  $              624.00 N/A N/A
R137ME00-51ESN WR137 STRAIGHT SECTION CMR137-CMR137 EA  $           317.00 0.0%  $              317.00 N/A N/A
R137ME01-02EBN WR137 STRAIGHT SECTION;CMR137/CMR137 EA  $           317.00 0.0%  $              317.00 N/A N/A
R137ME01-02ESG WR137 STRAIGHT SECTION;CMR137-CMR137 EA  $           382.00 0.0%  $              382.00 N/A N/A
R137ME01-02ESN WR137 STRAIGHT SECTION CMR137-CMR137 EA  $           317.00 0.0%  $              317.00 N/A N/A
R137ME01-52EAG WR137 STRAIGHT SECTION CMR137/CMR137 EA  $           382.00 0.0%  $              382.00 N/A N/A
R137ME01-52ESG WR137 STRAIGHT SECTION CMR137/CMR137 EA  $           382.00 0.0%  $              382.00 N/A N/A
R137ME01-52ESN WR137 STRAIGHT SECTION CMR137-CMR137 EA  $           317.00 0.0%  $              317.00 N/A N/A
R137ME01-78EBN WR137 STRAIGHT SECTION CMR137-CMR137 EA  $           317.00 0.0%  $              317.00 N/A N/A
R137ME02-03ESN WR137 STRAIGHT SECTION CMR137-CMR137 EA  $           317.00 0.0%  $              317.00 N/A N/A
R137ME02-54ESN WR137 STRAIGHT SECTION CMR137-CMR137 EA  $           317.00 0.0%  $              317.00 N/A N/A
R137ME03-05EAG WR137 STRAIGHT SECTION CMR137/CMR137 EA  $           404.00 0.0%  $              404.00 N/A N/A
R137ME03-05ESG WR137 STRAIGHT SECTION CMR137/CMR137 EA  $           404.00 0.0%  $              404.00 N/A N/A
R137ME03-05ESN WR137 STRAIGHT SECTION CMR137-CMR137 EA  $           339.00 0.0%  $              339.00 N/A N/A
R137ME03-30ESN WR137 STRAIGHT SECTION CMR137/CMR137 EA  $           339.00 0.0%  $              339.00 N/A N/A
R137ME04-57EAG WR137 STRAIGHT SECTION CMR137/CMR137 EA  $           404.00 0.0%  $              404.00 N/A N/A
R137ME04-57ESG WR137 STRAIGHT SECTION CMR137/CMR137 EA  $           404.00 0.0%  $              404.00 N/A N/A
R137ME05-08ESN STRAIGHT SECTION CMR137-CMR137 EA  $           339.00 0.0%  $              339.00 N/A N/A
R137ME05-33ESN WR137 STRAIGHT SECTION CMR137-CMR137 EA  $           339.00 0.0%  $              339.00 N/A N/A
R137ME05-84ESN WR137 STRAIGHT SECTION CMR137-CMR137 EA  $           339.00 0.0%  $              339.00 N/A N/A
R137ME06-10EBN WR137 STRAIGHT SECTION CMR137/CMR137 EA  $           361.00 0.0%  $              361.00 N/A N/A
R137ME06-10ESN WR137 STRAIGHT SECTION CMR137-CMR137 EA  $           361.00 0.0%  $              361.00 N/A N/A
R137ME08-38EBN WR137 STRAIGHT SECTION CMR137 - CMR137 EA  $           361.00 0.0%  $              361.00 N/A N/A
R137ME18-29ESN WR137 STRAIGHT SECTION;CMR137/CMR137 EA  $           449.00 0.0%  $              449.00 N/A N/A
R137ME24-38ESN WR137 STRAIGHT SECTION;CMR137/CMR137 EA  $           471.00 0.0%  $              471.00 N/A N/A
R137MF00-51FSG WR137 STRAIGHT SECT ION EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MF01-02FBN WR137 STRAIGHT SECTION CMR137/CMR137 TH EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MF01-02GBG WR137 STRAIGHT SECTION CMR137 THRU/CMR13 EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MF01-02GBN WR137 STRAIGHT SECTION CMR137 THRU EA  $           317.00 0.0%  $              317.00 N/A N/A
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R137MF01-02LSN WR137 STRAIGHT SECTION CMR137 THRU/UDR70 EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MF01-52FSN WR137 STRAIGHT SECTION CMR137/CMR137 TH EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MF01-52GSG WR137 STRAIGHT SECTION;CMR137;152MM EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MF01-52GSN WR137 STRAIGHT SECTION CMR137/CMR137 EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MF01-78FBG WR137 STRAIGHT SECTION CMR137 THRU EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MF02-79GBG WR137 STRAIGHT SECTION 279MM EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MF03-05FBG WR137 STRAIGHT SECTION CMR137 THRU EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MF03-05GBG WR137 STRAIGHT SECTION EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MF03-05GSN WR137 STRAIGHT SECTION CMR137 THRU/CMR13 EA  $           339.00 0.0%  $              339.00 N/A N/A
R137MF03-56GSG WR137 STRAIGHT SECTION;CMR137;356MM EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MF03-56GSN WR137 STRAIGHT SECTION CMR137/CMR137 EA  $           339.00 0.0%  $              339.00 N/A N/A
R137MF03-81FBN WR137 STRAIGHT SECTION CMR137 THRU EA  $           339.00 0.0%  $              339.00 N/A N/A
R137MF03-81GBN WR137 STRAIGHT SECTION EA  $           339.00 0.0%  $              339.00 N/A N/A
R137MF04-57FBG WR137 STRAIGHT SECTION CMR137 THRU EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MF04-57GBG WR137 STRAIGHT SECTION CMR137 THRU EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MF10-41FBG WR137 STRAIGHT SECTION CMR137 THUR EA  $           448.00 0.0%  $              448.00 N/A N/A
R137MF12-19FSN WR137 STRAIGHT SECTION CMR137/CMR137 TH EA  $           383.00 0.0%  $              383.00 N/A N/A
R137MF12-19GBN WR137 STRAIGHT SECTION CMR137 THRU/CMR13 EA  $           383.00 0.0%  $              383.00 N/A N/A
R137MF12-70FBG WR137 STRAIGHT SECTION CMR137 THUR/CMR13 EA  $           448.00 0.0%  $              448.00 N/A N/A
R137MF15-24FGG WR137 STRAIGHT SECTION CMR137 THRU EA  $           448.00 0.0%  $              448.00 N/A N/A
R137MF21-34FGG WR137 STRAIGHT SECTION CMR137 THRU EA  $           536.00 0.0%  $              536.00 N/A N/A
R137MF24-38GBN WR137 STRAIGHT SECTION CMR137 THRU/CMR13 EA  $           471.00 0.0%  $              471.00 N/A N/A
R137MH01-00HSG WR137 STRAIGHT SECTION PDR70/PDR70 EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MH01-02HAG WR137 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MH01-02HAN WR137;STRAIGHT SECTION;PDR70/PDR70 102MM EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MH01-02HBG WR137 STRAIGHT SECTION PDR70/PDR70 EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MH01-02HBN WR137 STRAIGHT SECTION PDR70/PDR70 EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MH01-02HSG WR137 STRAIGHT SECTION PDR70 PDR70 EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MH01-02JSG WR137 STRAIGHT SECTION PDR70/BRJ7 EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MH01-02LAG WR137 STRAIGHT SECTION;PDR70-UDR70 EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MH01-02LBG WR137 STRAIGHT SECTION;102MM EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MH01-02LSG WR137 STRAIGHT SECTION PDR70/UDR70 EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MH01-02LSN WR137 STRAIGHT SECTION EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MH01-02TSN WR137 STRAIGHT SECTION PDR70/UER70 EA  $           317.00 0.0%  $              317.00 N/A N/A
R137MH01-27HAG WR137 STRAIGHT SECTION;PDR70-PDR70 127MM EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MH01-27HSG WR137 STRAIGHT SECTION PDR70/PDR70 EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MH01-52HBG WR137 STRAIGHT SECTION PDR70/PDR70 EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MH01-52HSG WR137 STRAIGHT SECTION EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MH01-52LAG WR137 STRAIGHT SECTION 152MM PDR70/UDR70 EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MH01-52LBG WR137 STRAIGHT SECTION;PDR70-UDR70 EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MH01-52LSG WR137 STRAIGHT SECTION PDR70 / UDR70 EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MH02-03HAG WR137 STRAIGHT SECTION;PDR70-PDR70 203MM EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MH02-03HSG WR137 STRAIGHT SECTION PDR70/PDR70 EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MH02-03LAG WR137 STRAIGHT SECTION;PDR70-UDR70 EA  $           382.00 0.0%  $              382.00 N/A N/A
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R137MH02-03LBG WR137 STRAIGHT SECTION;203MM EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MH02-03LSG WR137 STRAIGHT SECTION;PDR70/UDR70 203MM EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MH02-54HSG WR137 STRAIGHT SECTION PDR70-PDR70 254MM EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MH02-79HBG WR137 STRAIGHT SECTION PDR70/PDR70 EA  $           382.00 0.0%  $              382.00 N/A N/A
R137MH03-05HAG WR137 STRAIGHT SECTION PDR70-PDR70 EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MH03-05HBN WR137 STRAIGHT SECTION EA  $           339.00 0.0%  $              339.00 N/A N/A
R137MH03-05HSG WR137 STRAIGHT SECTION PDR70/PDR70 EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MH03-05LSG WR137 STRAIGHT SECTION PDR70 / UDR70 EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MH03-81LSG WR137 STRAIGHT SECTION;PDR70-UDR70 381MM EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MH04-57HSN WR137 STRAIGHT SECTION PDR70 / PDR70 EA  $           339.00 0.0%  $              339.00 N/A N/A
R137MH04-83LSG WR137 STRAIGHT SECTION;PDR70-UDR70 3483M EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MH05-08HAG WR137 STRAIGHT SECTION;PDR70/PDR70 508MM EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MH05-08LBG WR137 STRAIGHT SECTION;508MM EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MH05-08LSG WR137 STRAIGHT SECTION PDR70/UDR70 EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MH05-33LSG WR137 STRAIGHT SECTION PDR70 / UDR70 EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MH05-59LSG WR137 STRAIGHT SECTION PDR70 / UDR70 EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MH05-75LSG WR137 STRAIGHT SECTION PDR70 - UDR70 EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MH05-84LSG WR137 STRAIGHT SECTION;PDR70-UDR70 584MM EA  $           404.00 0.0%  $              404.00 N/A N/A
R137MH06-10HBN WR137 STRAIGHT SECTION PDR70/PDR70 EA  $           361.00 0.0%  $              361.00 N/A N/A
R137MH06-60HAG WR137 STRAIGHT SECTION;PDR70/PDR70 660MM EA  $           426.00 0.0%  $              426.00 N/A N/A
R137MH07-11HBG WR137 STRAIGHT SECTION PDR70-PDR70 EA  $           426.00 0.0%  $              426.00 N/A N/A
R137MH07-62HSG WR137 STRAIGHT SECTION PDR70/PDR70 EA  $           426.00 0.0%  $              426.00 N/A N/A
R137MH09-91HSG WR137 STRAIGHT SECTION PDR70/PDR70 EA  $           448.00 0.0%  $              448.00 N/A N/A
R137MH09-91LCN WR137 STRAIGHT SECTION;PDR70-UDR70 EA  $           383.00 0.0%  $              383.00 N/A N/A
R137MH09-91LSG WR137 STRAIGHT SECTION;PDR70/UDR70 EA  $           448.00 0.0%  $              448.00 N/A N/A
R137MH10-00LBN WR137 STRAIGHT SECTION PDR70/UDR70 EA  $           383.00 0.0%  $              383.00 N/A N/A
R137MH10-16HAG WR137 STRAIGHT SECTION;PDR70/UDR70 EA  $           448.00 0.0%  $              448.00 N/A N/A
R137MH10-16HSG WR137 STRAIGHT SECTION PDR70-PDR70 EA  $           448.00 0.0%  $              448.00 N/A N/A
R137MH10-16LSG WR137 STRAIGHT SECTION;PDR70/UDR70 EA  $           448.00 0.0%  $              448.00 N/A N/A
R137MH13-97LAG WR137 STRAIGHT SECTION;PDR70-UDR70 EA  $           470.00 0.0%  $              470.00 N/A N/A
R137MH14-99HBN WR137 STRAIGHT SECTION PDR70/PDR70 EA  $           405.00 0.0%  $              405.00 N/A N/A
R137MH14-99LBG WR137 STRAIGHT SECTION;1499MM EA  $           470.00 0.0%  $              470.00 N/A N/A
R137MH16-00HAG WR137 STRAIGHT SECTION; 1600MM EA  $           492.00 0.0%  $              492.00 N/A N/A
R137MH17-02LBG WR137 STRAIGHT SECTION;PDR70-UDR70 EA  $           492.00 0.0%  $              492.00 N/A N/A
R137MH18-03LSG WR137 STRAIGHT SECTION PDR70/UDR70 EA  $           492.00 0.0%  $              492.00 N/A N/A
R137MH18-54LBG WR137 STRAIGHT SECTION;PDR70-UDR70 EA  $           514.00 0.0%  $              514.00 N/A N/A
R137MH19-05LAG WR137 STRAIGHT SECTION;PDR70-UDR70 EA  $           514.00 0.0%  $              514.00 N/A N/A
R137MH23-11LBG WR137 STRAIGHT SECTION;PDR70-UDR70 EA  $           514.00 0.0%  $              514.00 N/A N/A
R137MH23-11LSG WR137 STRAIGHT SECTION PDR70/UDR70 EA  $           514.00 0.0%  $              514.00 N/A N/A
R137MH24-13LSG WR137 STRAIGHT SECTION PDR70/UDR70 EA  $           514.00 0.0%  $              514.00 N/A N/A
R137MH24-64LBG WR137 STRAIGHT SECTION;PDR70-UDR70 EA  $           558.00 0.0%  $              558.00 N/A N/A
R137MH24-89LBG WR137 STRAIGHT SECTION;2489MM EA  $           558.00 0.0%  $              558.00 N/A N/A
R137MH29-97LBG WR137 STRAIGHT SECTION;2997MM EA  $           558.00 0.0%  $              558.00 N/A N/A
R137MJ01-02JSN WR137 STRAIGHT SECTION BRJ-7/BRJ-7 102MM EA  $           317.00 0.0%  $              317.00 N/A N/A
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R137MJ09-91JSN WR137 STRAIGHT SECTION;BRJ-7/BRJ-7 991MM EA  $           383.00 0.0%  $              383.00 N/A N/A
R137MJ10-16JSN WR137 STRAIGHT SECTION; BRJ-7/BRJ-7 EA  $           383.00 0.0%  $              383.00 N/A N/A
R137ML05-59LSG WR137 STRAIGHT SECTION UDR70 - UDR70 EA  $           404.00 0.0%  $              404.00 N/A N/A
R137ML06-35LSG WR137 STRAIGHT SECTION;UDR70/UDR70 EA  $           426.00 0.0%  $              426.00 N/A N/A
R159MC01-02ESN WR159 STRAIGHT SECTION CPR159G/CMR159 EA  $           399.00 0.0%  $              399.00 N/A N/A
R159MC30-48CSN WR159 STRAIGHT SECTION; CPR159G-CPR159G EA  $           597.00 0.0%  $              597.00 N/A N/A
R159MD04-83DSG WR159 STRAIGHT SECTION CPR159F - CPR159F EA  $           486.00 0.0%  $              486.00 N/A N/A
R159MD06-35DSG WR159 STRAIGHT SECTION CPR159F - CPR159F EA  $           508.00 0.0%  $              508.00 N/A N/A
R159MD06-60DSG WR159 STRAIGHT SECTION CPR159F - CPR159F EA  $           508.00 0.0%  $              508.00 N/A N/A
R187MA01-02ASN WR187 STRAIGHT SECTION UG-148C/U/UG-148C EA  $           475.00 0.0%  $              475.00 N/A N/A
R187MA01-02CSG WR187 STRAIGHT SECTION UG-148C/U/CPR187G EA  $           540.00 0.0%  $              540.00 N/A N/A
R187MA01-02CSN WR187 STRAIGHT SECTION UG-148C/U-CPR187G EA  $           475.00 0.0%  $              475.00 N/A N/A
R187MA01-02HSN WR187 STRAIGHT SECTION UG-148C/U-PDR48 EA  $           475.00 0.0%  $              475.00 N/A N/A
R187MA03-05ASN WR187 STRAIGHT SECTION UG-148C/U/UG-148C EA  $           509.00 0.0%  $              509.00 N/A N/A
R187MA03-05CSN WR187 STRAIGHT SECTION UG-148C/U/CPR187G EA  $           509.00 0.0%  $              509.00 N/A N/A
R187MA03-05HSN WR187 STRAIGHT SECTION UG-148C/U/PDR48 EA  $           509.00 0.0%  $              509.00 N/A N/A
R187MA10-02CSN WR187 STRAIGHT SECTION UG-148C/U/CPR187G EA  $           465.00 0.0%  $              465.00 N/A N/A
R187MA10-02HSN WR187 STRAIGHT SECTION UG-148C/U / PDR48 EA  $           465.00 0.0%  $              465.00 N/A N/A
R187MA30-48BSG WR187 STRAIGHT UG-148C/U - UG-149A/U EA  $           846.00 0.0%  $              846.00 N/A N/A
R187MB01-02CSG WR187 STRAIGHT SECTION UG-149A/U/CPR187G EA  $           540.00 0.0%  $              540.00 N/A N/A
R187MC01-02CAN WR187 STRAIGHT SECTION CPR187G/CPR187G EA  $           475.00 0.0%  $              475.00 N/A N/A
R187MC01-02CSG WR187 STRAIGHT SECTION CPR187G/CPR187G EA  $           540.00 0.0%  $              540.00 N/A N/A
R187MC01-02CSN WR187 STRAIGHT SECTION;CPR187G-CPR187G EA  $           475.00 0.0%  $              475.00 N/A N/A
R187MC01-02LSG WR187 STRAIGHT SECTION;CPR187G/UDR48 EA  $           540.00 0.0%  $              540.00 N/A N/A
R187MC01-02TSN WR187 STRAIGHT SECTION EA  $           475.00 0.0%  $              475.00 N/A N/A
R187MC01-52CAN WR187 STRAIGHT SECTION CPR187G/CPR187G EA  $           475.00 0.0%  $              475.00 N/A N/A
R187MC01-52CSG WR187 STRAIGHT SECTION CPR187G/CPR187G EA  $           540.00 0.0%  $              540.00 N/A N/A
R187MC01-52CSN WR187 STRAIGHT SECT. CPR187G - CPR187G EA  $           475.00 0.0%  $              475.00 N/A N/A
R187MC01-78CSN WR187 STRAIGHT SECTION CPR187G/CPR187G EA  $           475.00 0.0%  $              475.00 N/A N/A
R187MC02-79CSN WR187 STRAIGHT SECTION CPR187G/CPR187G EA  $           475.00 0.0%  $              475.00 N/A N/A
R187MC03-56CSN WR187 STRAIGHT SECTION CPR187G/CPR187G EA  $           509.00 0.0%  $              509.00 N/A N/A
R187MC04-50CAN WR187 STRAIGHT SECTION EA  $           509.00 0.0%  $              509.00 N/A N/A
R187MC04-57CAN WR187 STRAIGHT SECTION CPR187G/CPR187G EA  $           509.00 0.0%  $              509.00 N/A N/A
R187MC05-08CSG WR187 STRAIGHT SECTION CPR187G/CPR187G EA  $           574.00 0.0%  $              574.00 N/A N/A
R187MC10-16CSG WR187 STRAIGHT SECT. CPR187G-CPR187G EA  $           642.00 0.0%  $              642.00 N/A N/A
R187MC18-29CSN WR187 STRAIGHT SECTION;CPR187G-CPR187G EA  $           679.00 0.0%  $              679.00 N/A N/A
R187MC29-97DSG WR187 STRAIGHT SECTION;CPR187G/CPR187F EA  $           846.00 0.0%  $              846.00 N/A N/A
R187MD01-52DSN WR187 STRAIGHT SECTION CPR187F - CPR187F EA  $           475.00 0.0%  $              475.00 N/A N/A
R187MH01-02HSG WR187 STRAIGHT SECTION PDR48/PDR48 EA  $           540.00 0.0%  $              540.00 N/A N/A
R187MH01-02TAG WR187 STRAIGHT SECTION EA  $           540.00 0.0%  $              540.00 N/A N/A
R187MH09-91HAG WR187 STRAIGHT SECTION PDR48/PDR48 EA  $           642.00 0.0%  $              642.00 N/A N/A
R229MC01-02CAG WR229 STRAIGHT SECTION CPR229G / CPR229G EA  $           682.00 0.0%  $              682.00 N/A N/A
R229MC01-02CSG WR229 STRAIGHT SECTION CPR229G / CPR229G EA  $           682.00 0.0%  $              682.00 N/A N/A
R229MC01-02CSN WR90 STRAIGHT SECTION CPR229G/CPR229G EA  $           617.00 0.0%  $              617.00 N/A N/A
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R229MC03-05CSG WR229;STRAIGHT SECTION;CPR229G-CPR229G EA  $           737.00 0.0%  $              737.00 N/A N/A
R229MC20-07CSG WR229;STRAIGHT SECTION;CPR229G-CPR229G EA  $        1,102.00 0.0%  $           1,102.00 N/A N/A
R229MH01-02HSG WR229 STRAIGHT SECTION;PDR40/PDR40;102MM EA  $           682.00 0.0%  $              682.00 N/A N/A
R229MH02-03HAN WR229 STRAIGHT SECTION PDR40 / PDR40 EA  $           617.00 0.0%  $              617.00 N/A N/A
R229MH02-54HAG WR229 STRAIGHT SECTION;PDR40/PDR40;10IN EA  $           682.00 0.0%  $              682.00 N/A N/A
R229MH03-56HSG WR229 STRAIGHT SECTION PDR40 / PDR40 EA  $           737.00 0.0%  $              737.00 N/A N/A
R229MH04-06HSG WR229 STRAIGHT SECTION PDR40 / PDR40 EA  $           737.00 0.0%  $              737.00 N/A N/A
R229MH04-57HSG WR229 STRAIGHT SECTION PDR40 / PDR40 EA  $           737.00 0.0%  $              737.00 N/A N/A
R229MH05-08HSG WR229 STRAIGHT SECTION PDR40 / PDR40 EA  $           737.00 0.0%  $              737.00 N/A N/A
R284MC03-05CSG WR284 FLEX TWIST 2845 MM CPR284F/CPR284 EA  $           988.00 0.0%  $              988.00 N/A N/A
R284MD10-16DSN WR284 FLEX TWIST; 1200 MM; CPR284F/CPR2 EA  $        1,064.00 0.0%  $           1,064.00 N/A N/A
R284MD28-45DSN WR284 FLEX TWIST 2845 MM CPR284F/CPR284 EA  $        1,520.00 0.0%  $           1,520.00 N/A N/A
R2E 2 FT RADOME EA  $           490.00 0.0%  $              490.00 N/A N/A
R2E-4 2 FT MOLDED RADOME EA  $           450.00 0.0%  $              450.00 N/A N/A
R3-2 3' MOLDED RADOME WITH FLASH EA  $           520.00 0.0%  $              520.00 N/A N/A
R3-3 3' MOLDED RADOME/FLASH/HDW KIT/PACK EA  $           530.00 0.0%  $              530.00 N/A N/A
R4E RADOME - 4 FT PACKED - EA  $           750.00 0.0%  $              750.00 N/A N/A
R4E-2 RADOME - 4 FT - EA  $           280.00 0.0%  $              280.00 N/A N/A
R4E-3 4FT MOLDED RADOME EA  $           690.00 0.0%  $              690.00 N/A N/A
R4E-4 4 FT. MOLDED RADOME EA  $           700.00 0.0%  $              700.00 N/A N/A
R4E-5 4FT RADOME ASSY WITHOUT HOLES/FLASH EA  $           670.00 0.0%  $              670.00 N/A N/A
R4PNF CONNECTOR:RCT4-50 N STRAIGHT FEMALE EA  $             45.50 0.0%  $                45.50 N/A N/A
R4PNM CONNECTOR:RCT4-50 N STRAIGHT MALE EA  $             45.50 0.0%  $                45.50 N/A N/A
R5PDF CONNECTOR:RCT5-50 7/16 DIN FEMALE EA  $             89.50 0.0%  $                89.50 N/A N/A
R5PDM CONNECTOR:RCT5-50 7/16 DIN STRAIGHT MALE EA  $             89.50 0.0%  $                89.50 N/A N/A
R5PNF CONNECTOR:RCT5-50 N STRAIGHT FEMALE EA  $             89.50 0.0%  $                89.50 N/A N/A
R5PNM CONNECTOR:RCT5-50 N STRAIGHT MALE EA  $             89.50 0.0%  $                89.50 N/A N/A
R6E RADOME ASSY - 6 FT PACKED EA  $        1,070.00 0.0%  $           1,070.00 N/A N/A
R6E-3 6 FT RADOME ASSEMBLY EA  $        1,030.00 0.0%  $           1,030.00 N/A N/A
R6E-4 RADOME ASSY. - 6 FT. EXPORT EA  $        1,030.00 0.0%  $           1,030.00 N/A N/A
R6PDF CONNECTOR:RCT6-50 7/16 DIN FEMALE EA  $           115.00 0.0%  $              115.00 N/A N/A
R6PDM CONNECTOR:RCT6-50 7/16 DIN STRAIGHT MALE EA  $           115.00 0.0%  $              115.00 N/A N/A
R6PNF CONNECTOR:RCT6-50 N STRAIGHT FEMALE EA  $           115.00 0.0%  $              115.00 N/A N/A
R6PNM CONNECTOR:RCT6-50 N STRAIGHT MALE EA  $           115.00 0.0%  $              115.00 N/A N/A
R7PDF CONNECTOR: RCT7-50 7/16 DIN FEMALE EA  $           168.00 0.0%  $              168.00 N/A N/A
R7PDM CONNECTOR: RCT7-50 7/16 DIN MALE EA  $           171.00 0.0%  $              171.00 N/A N/A
R7PNF CONNECTOR: RCT7-50 N FEMALE EA  $           181.00 0.0%  $              181.00 N/A N/A
R7PNM CONNECTOR: RCT7-50 N MALE EA  $           209.00 0.0%  $              209.00 N/A N/A
R8F RADOME - 8 FT GRAY; DOMESTIC PACK EA  $        1,620.00 0.0%  $           1,620.00 N/A N/A
R8F-3 8FT RADOME ASSY; W/O PACK EA  $        1,620.00 0.0%  $           1,620.00 N/A N/A
R8F-4 8 FT. RADOME ASSY EXPORT PACK EA  $        1,620.00 0.0%  $           1,620.00 N/A N/A
R8F-5 8FT SPHERICAL RADOME (FIBERGLASS ALT) EA  $        1,550.00 0.0%  $           1,550.00 N/A N/A
R8F-6 8FT RADOME SHELL EA  $        1,620.00 0.0%  $           1,620.00 N/A N/A
R8F-WH 8FT SPHERICAL RADOME ASSY; WHT;FLASH EA  $        2,030.00 0.0%  $           2,030.00 N/A N/A
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RADIAX-TEST-1 RADIAX TESTING - COUPLING EA  $           720.00 0.0%  $              720.00 N/A N/A
RC3DC-1064-PF-48 OVP BOX; 2 RRU PROTECTION; UL EA  $        2,120.20 0.0%  $           2,120.20 N/A N/A
RC3DC-3315-PF-48 OVP BOX; 6 RRU PROTECTION; UL EA  $        3,129.82 0.0%  $           3,129.82 N/A N/A
RC3DC-4750-PF-48 DISTURBUTION BOX; 6 RRU CONNECTIONS; UL EA  $        1,817.31 0.0%  $           1,817.31 N/A N/A
RCMDC-2260-RM-48 DC SURGE PROTECTION FOR RRHS EA  $        3,129.81 0.0%  $           3,129.81 N/A N/A
RCT4-WBC-1X-RNA �1/2â   FOIL RADIAX CABLE W/BUMP CATVR FT  $               4.87 0.0%  $                  4.87 N/A N/A
RCT5-CP-1A-RNA 7/8" FOIL RADIAX w/BUMP CATVR FT  $               7.27 0.0%  $                  7.27 N/A N/A
RCT5-LT-1A-RNA 7/8" FOIL RADIAX w/BUMP CATVR FT  $               7.27 0.0%  $                  7.27 N/A N/A
RCT5-LTC-2A-RNA 7/8" FOIL RADIAX w/BUMP CATVR FT  $               7.27 0.0%  $                  7.27 N/A N/A
RCT5-LTC-2A-RNAM 7/8" TUNED RADIAX W/BUMP AND MICA CATVR FT  $               7.99 0.0%  $                  7.99 N/A N/A
RCT5-WBC-1X-RNA 7/8" FOIL RADIAX CABLE CATVR FT  $               7.27 0.0%  $                  7.27 N/A N/A
RCT6-CPUS-1A-RNA 1-1/4" Tuned Foil RADIAX w/BUMP CATVR FT  $             11.58 0.0%  $                11.58 N/A N/A
RCT6-LTC-4A-RNA 1-1/4" Tuned Foil RADIAX w/BUMP CATVR FT  $             11.58 0.0%  $                11.58 N/A N/A
RCT6-LTC-5A-RNA 1-1/4" Tuned Foil RADIAX w/BUMP CATVR FT  $             11.58 0.0%  $                11.58 N/A N/A
RCT6-LTC-5A-RNAM 1-1/4" Tuned Foil RADIAX w/BUMP and MICA FT  $             12.73 0.0%  $                12.73 N/A N/A
RCT6-S-1A-RNA 1-1/4" Tuned Foil RADIAX w/BUMP CATVR FT  $             11.58 0.0%  $                11.58 N/A N/A
RCT6-WBC-1X-RNA 1-1/4" Tuned Foil RADIAX CATVR FT  $             11.58 0.0%  $                11.58 N/A N/A
RCT7-C-2A-RNA 1-5/8" Tuned Foil RADIAX w/BUMP CATVR FT  $             16.40 0.0%  $                16.40 N/A N/A
RCT7-CP-1A-RNA 1-5/8" Tuned Foil RADIAX w/BUMP CATVR FT  $             16.40 0.0%  $                16.40 N/A N/A
RCT7-CPUS-4A-RNA 1-5/8" Tuned Foil RADIAX w/BUMP CATVR FT  $             16.40 0.0%  $                16.40 N/A N/A
RCT7-LTC-4A-RNA 1-5/8" Tuned Foil RADIAX w/BUMP CATVR FT  $             16.40 0.0%  $                16.40 N/A N/A
RCT7-LTC-4A-RNAM 1-5/8" TUNED FOIL RADIAX W/BUMP CATVR FT  $             18.04 0.0%  $                18.04 N/A N/A
RCT7-WBC-1X-RNA 1-5/8" TUNED FOIL RADIAX CATVR FT  $             16.40 0.0%  $                16.40 N/A N/A
RCT7-WBC-2A-RNA 1-5/8" RADIAX CABLE FT  $             16.40 0.0%  $                16.40 N/A N/A
RCT7-WBC-2A-RNAM 1-5/8" TUNED FOIL RADIAX W/BUMP CATVR FT  $             18.04 0.0%  $                18.04 N/A N/A
RCT7-WBC-3A-RNA 1-5/8" Tuned Foil RADIAX w/BUMP FT  $             16.40 0.0%  $                16.40 N/A N/A
RCT7-WBC-4A-RNA 1-5/8" RADIAX CABLE RADIAX w/BUMP CATVR FT  $             16.40 0.0%  $                16.40 N/A N/A
RD316PQMR-CR CONNECTOR:RD316 QMA RIGHT ANGLE MALE EA  $             11.58 0.0%  $                11.58 N/A N/A
RD316PSBR-CR CONNECTOR:RD316/U SMB RA MALE - F PIN EA  $               8.60 0.0%  $                  8.60 N/A N/A
RET-MASTER Handheld Diagnostic RET Control USA EA  $        3,500.00 0.0%  $           3,500.00 N/A N/A
RET-MASTER-INTL Handheld Diagnostic RET Control Global EA  $        3,500.00 0.0%  $           3,500.00 N/A N/A
REW220 EW220 NL070 HELIAX FT  $             18.00 0.0%  $                18.00 N/A N/A
RFA808-16S06-100M 8 AWG HYBRID JUMPER; 16SM; LC-LC-100M EA  $        4,109.72 0.0%  $           4,109.72 N/A N/A
RFA808-16S06-105M 8 AWG HYBRID JUMPER; 16SM; LC-LC-105M EA  $        4,257.21 0.0%  $           4,257.21 N/A N/A
RFA808-16S06-110M 8 AWG HYBRID JUMPER; 16SM; LC-LC-110M EA  $        4,404.69 0.0%  $           4,404.69 N/A N/A
RFA808-16S06-115M 8 AWG HYBRID JUMPER; 16SM; LC-LC-115M EA  $        4,552.17 0.0%  $           4,552.17 N/A N/A
RFA808-16S06-120M 8 AWG HYBRID JUMPER; 16SM; LC-LC-120M EA  $        4,699.65 0.0%  $           4,699.65 N/A N/A
RFA808-16S06-125M 8 AWG HYBRID JUMPER; 16SM; LC-LC-125M EA  $        4,847.14 0.0%  $           4,847.14 N/A N/A
RFA808-16S06-130M 8 AWG HYBRID JUMPER; 16SM; LC-LC-130M EA  $        4,994.62 0.0%  $           4,994.62 N/A N/A
RFA808-16S06-135M 8 AWG HYBRID JUMPER; 16SM; LC-LC-135M EA  $        5,142.10 0.0%  $           5,142.10 N/A N/A
RFA808-16S06-140M 8 AWG HYBRID JUMPER; 16SM; LC-LC-140M EA  $        5,289.58 0.0%  $           5,289.58 N/A N/A
RFA808-16S06-145M 8 AWG HYBRID JUMPER; 16SM; LC-LC-145M EA  $        5,437.07 0.0%  $           5,437.07 N/A N/A
RFA808-16S06-150M 8 AWG HYBRID JUMPER; 16SM; LC-LC-150M EA  $        5,584.55 0.0%  $           5,584.55 N/A N/A
RFA808-16S06-20M 8 AWG HYBRID JUMPER; 16SM; LC-LC-20M EA  $        1,752.94 0.0%  $           1,752.94 N/A N/A
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RFA808-16S06-25M 8 AWG HYBRID JUMPER; 16SM; LC-LC-25M EA  $        1,899.69 0.0%  $           1,899.69 N/A N/A
RFA808-16S06-30M 8 AWG HYBRID JUMPER; 16SM; LC-LC-30M EA  $        2,047.19 0.0%  $           2,047.19 N/A N/A
RFA808-16S06-35M 8 AWG HYBRID JUMPER; 16SM; LC-LC-35M EA  $        2,194.68 0.0%  $           2,194.68 N/A N/A
RFA808-16S06-40M 8 AWG HYBRID JUMPER; 16SM; LC-LC-40M EA  $        2,342.18 0.0%  $           2,342.18 N/A N/A
RFA808-16S06-45M 8 AWG HYBRID JUMPER; 16SM; LC-LC-45M EA  $        2,486.69 0.0%  $           2,486.69 N/A N/A
RFA808-16S06-50M 8 AWG HYBRID JUMPER; 16SM; LC-LC-50M EA  $        2,633.44 0.0%  $           2,633.44 N/A N/A
RFA808-16S06-55M 8 AWG HYBRID JUMPER; 16SM; LC-LC-55M EA  $        2,780.93 0.0%  $           2,780.93 N/A N/A
RFA808-16S06-60M 8 AWG HYBRID JUMPER; 16SM; LC-LC-60M EA  $        2,928.43 0.0%  $           2,928.43 N/A N/A
RFA808-16S06-65M 8 AWG HYBRID JUMPER; 16SM; LC-LC-65M EA  $        3,077.36 0.0%  $           3,077.36 N/A N/A
RFA808-16S06-70M 8 AWG HYBRID JUMPER; 16SM; LC-LC-70M EA  $        3,224.82 0.0%  $           3,224.82 N/A N/A
RFA808-16S06-75M 8 AWG HYBRID JUMPER; 16SM; LC-LC-75M EA  $        3,372.32 0.0%  $           3,372.32 N/A N/A
RFA808-16S06-80M 8 AWG HYBRID JUMPER; 16SM; LC-LC-80M EA  $        3,519.79 0.0%  $           3,519.79 N/A N/A
RFA808-16S06-85M 8 AWG HYBRID JUMPER; 16SM; LC-LC-85M EA  $        3,667.28 0.0%  $           3,667.28 N/A N/A
RFA808-16S06-90M 8 AWG HYBRID JUMPER; 16SM; LC-LC-90M EA  $        3,814.76 0.0%  $           3,814.76 N/A N/A
RFA808-16S06-95M 8 AWG HYBRID JUMPER; 16SM; LC-LC-95M EA  $        3,962.24 0.0%  $           3,962.24 N/A N/A
RFFG-16-1 HYBRID CABLE GROMMET 1RUN FIBER FEEDER EA  $             21.49 0.0%  $                21.49 N/A N/A
RFFG-18-3 HYBRID CABLE GROMMET 3RUN FIBER FEEEDER EA  $             27.00 0.0%  $                27.00 N/A N/A
RFFT-12SM-001-100M FIBER OPTIC CABLE ASSLY; 12SM LC-LC 100M EA  $        1,120.52 0.0%  $           1,120.52 N/A N/A
RFFT-12SM-001-125M FIBER OPTIC CABLE ASSLY; 12SM LC-LC 125M EA  $        1,229.66 0.0%  $           1,229.66 N/A N/A
RFFT-12SM-001-150M FIBER OPTIC CABLE ASSLY; 12SM LC-LC 100M EA  $        1,338.78 0.0%  $           1,338.78 N/A N/A
RFFT-12SM-001-15M FIBER OPTIC CABLE ASSLY; 12SM LC-LC 15M EA  $           749.48 0.0%  $              749.48 N/A N/A
RFFT-12SM-001-175M FIBER OPTIC CABLE ASSLY; 12SM LC-LC 175M EA  $        1,447.92 0.0%  $           1,447.92 N/A N/A
RFFT-12SM-001-200M FIBER OPTIC CABLE ASSLY; 12SM LC-LC 200M EA  $        1,557.06 0.0%  $           1,557.06 N/A N/A
RFFT-12SM-001-30M FIBER OPTIC CABLE ASSLY; 12SM LC-LC 100M EA  $           814.95 0.0%  $              814.95 N/A N/A
RFFT-12SM-001-50M FIBER OPTIC CABLE ASSLY; 12SM LC-LC 50M EA  $           902.26 0.0%  $              902.26 N/A N/A
RFFT-12SM-001-60M FIBER OPTIC CABLE ASSLY; 12SM LC-LC 60M EA  $           945.92 0.0%  $              945.92 N/A N/A
RFFT-12SM-001-75M FIBER OPTIC CABLE ASSLY; 12SM LC-LC 75M EA  $        1,011.40 0.0%  $           1,011.40 N/A N/A
RFFT-24SM-001-100M FIBER OPTIC CABLE ASSY; 24SM LC-LC 100M EA  $        1,714.92 0.0%  $           1,714.92 N/A N/A
RFFT-24SM-001-125M FIBER OPTIC CABLE ASSY; 24SM LC-LC 125M EA  $        1,824.92 0.0%  $           1,824.92 N/A N/A
RFFT-24SM-001-150M FIBER OPTIC CABLE ASSY; 24SM LC-LC 150M EA  $        1,858.86 0.0%  $           1,858.86 N/A N/A
RFFT-24SM-001-15M FIBER OPTIC CABLE ASSY; 24SM LC-LC 15M EA  $        1,401.28 0.0%  $           1,401.28 N/A N/A
RFFT-24SM-001-175M FIBER OPTIC CABLE ASSY; 24SM LC-LC 175M EA  $        1,985.15 0.0%  $           1,985.15 N/A N/A
RFFT-24SM-001-200M FIBER OPTIC CABLE ASSY; 24SM LC-LC 200M EA  $        2,034.02 0.0%  $           2,034.02 N/A N/A
RFFT-24SM-001-30M FIBER OPTIC CABLE ASSY; 24SM LC-LC 30M EA  $        1,443.37 0.0%  $           1,443.37 N/A N/A
RFFT-24SM-001-50M FIBER OPTIC CABLE ASSY; 24SM LC-LC 50M EA  $        1,522.12 0.0%  $           1,522.12 N/A N/A
RFFT-24SM-001-60M FIBER OPTIC CABLE ASSY; 24SM LC-LC 60M EA  $        1,558.82 0.0%  $           1,558.82 N/A N/A
RFFT-24SM-001-75M FIBER OPTIC CABLE ASSY; 24SM LC-LC 75M EA  $        1,609.03 0.0%  $           1,609.03 N/A N/A
RFFT-36SM-001-100M FIBER OPTIC CABLE ASSY; 36SM; LC-LC-100M EA  $        1,640.55 0.0%  $           1,640.55 N/A N/A
RFFT-36SM-001-125M FIBER OPTIC CABLE ASSY; 36SM; LC-LC-125M EA  $        1,760.80 0.0%  $           1,760.80 N/A N/A
RFFT-36SM-001-150M FIBER OPTIC CABLE ASSY; 36SM; LC-LC-150M EA  $        1,852.63 0.0%  $           1,852.63 N/A N/A
RFFT-36SM-001-15M FIBER OPTIC CABLE ASSY; 36SM; LC-LC-15M EA  $        1,272.66 0.0%  $           1,272.66 N/A N/A
RFFT-36SM-001-175M FIBER OPTIC CABLE ASSY; 36SM; LC-LC-175M EA  $        1,955.11 0.0%  $           1,955.11 N/A N/A
RFFT-36SM-001-200M FIBER OPTIC CABLE ASSY; 36SM; LC-LC-200M EA  $        2,056.42 0.0%  $           2,056.42 N/A N/A
RFFT-36SM-001-30M FIBER OPTIC CABLE ASSY; 36SM; LC-LC-30M EA  $        1,349.62 0.0%  $           1,349.62 N/A N/A
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RFFT-36SM-001-50M FIBER OPTIC CABLE ASSY; 36SM; LC-LC-50M EA  $        1,421.08 0.0%  $           1,421.08 N/A N/A
RFFT-36SM-001-60M FIBER OPTIC CABLE ASSY; 36SM; LC-LC-60M EA  $        1,495.26 0.0%  $           1,495.26 N/A N/A
RFFT-36SM-001-75M FIBER OPTIC CABLE ASSY; 36SM; LC-LC-75M EA  $        1,557.74 0.0%  $           1,557.74 N/A N/A
RFID-900-CLW ANTENNA; RFID; LHCP; WEATHERIZED EA  $           780.00 0.0%  $              780.00 N/A N/A
RFID-900-CRW ANTENNA; RFID; RHCP; WEATHERIZED EA  $           780.00 0.0%  $              780.00 N/A N/A
RF-N10-3-126 Mount; 10' Ballast w/ 126" Pipes (kit/1) EA  $           951.02 0.0%  $              951.02 N/A N/A
RF-N10-3-72 Mount; 10' Ballast w/ 72" Pipes (kit/1) EA  $           875.42 0.0%  $              875.42 N/A N/A
RF-N10-3-96 Mount; 10' Ballast w/ 96" Pipes (kit/1)~ EA  $           910.22 0.0%  $              910.22 N/A N/A
RF-N10-4-126 Mount; 10' Ballast w/126" Pipes (kit/1) EA  $        1,011.82 0.0%  $           1,011.82 N/A N/A
RF-N10-4-72 Mount; 10' Ballast w/ 72" Pipes (kit/1) EA  $           911.02 0.0%  $              911.02 N/A N/A
RF-N10-4-96 Mount; 10' Ballast w/ 96" Pipes (kit/1)~ EA  $           957.42 0.0%  $              957.42 N/A N/A
RF-N10-B Non-Pen Roof Mount w/ Face (kit/1) EA  $           768.62 0.0%  $              768.62 N/A N/A
RF-N12-3-126 Mount; 12' Ballast w/ 126" Pipes EA  $           971.99 0.0%  $              971.99 N/A N/A
RF-N12-3-72 Roof Top Ballast Mount EA  $           896.39 0.0%  $              896.39 N/A N/A
RF-N12-3-96 Mount; 12' Ballast w/ 96" Pipes (kit/1) EA  $           931.19 0.0%  $              931.19 N/A N/A
RF-N12-4-126 ROOF TOP SINGLE SECTOR EA  $        1,032.79 0.0%  $           1,032.79 N/A N/A
RF-N12-4-72 ROOF TOP BALLAST MOUNT EA  $           931.99 0.0%  $              931.99 N/A N/A
RF-N12-4-96 Mount; 12' Ballast w/ 96" Pipes (kit/1) EA  $           978.39 0.0%  $              978.39 N/A N/A
RF-N12-B Non-Pen Roof Mount w/ Face (kit/1) EA  $           789.59 0.0%  $              789.59 N/A N/A
RF-N14-3-126 Non-Pen Roof Frame; 14' 6" Face; (3) pms EA  $        1,075.93 0.0%  $           1,075.93 N/A N/A
RF-N14-3-72 Mount; 14' Ballast w/ 72" Pipes (kit/1)~ EA  $        1,000.33 0.0%  $           1,000.33 N/A N/A
RF-N14-3-96 Mount; 14' Ballast w/ 96" Pipes (kit/1)~ EA  $        1,035.13 0.0%  $           1,035.13 N/A N/A
RF-N14-4-126 Mount; 14' Ballast w/ 126" Pipes (kit/1) EA  $        1,136.73 0.0%  $           1,136.73 N/A N/A
RF-N14-4-72 Mount; 14' Ballast w/ 72" Pipes (kit/1)~ EA  $        1,035.93 0.0%  $           1,035.93 N/A N/A
RF-N14-4-96 Mount; 14' Ballast w/ 96" Pipes (kit/1)~ EA  $        1,082.33 0.0%  $           1,082.33 N/A N/A
RF-N14-B Non-Pen Roof Mount w/ Face (kit/1) EA  $           893.53 0.0%  $              893.53 N/A N/A
RF-N7-2-126 Mount; 7" Ballast w/126" Pipes(kit/1) EA  $           857.04 0.0%  $              857.04 N/A N/A
RF-N7-2-72 Mount; 7" Ballast w/72" Pipes(kit/1) EA  $           806.64 0.0%  $              806.64 N/A N/A
RF-N7-2-96 Mount; 7" Ballast w/ 96" Pipes(kit/1)~ EA  $           829.84 0.0%  $              829.84 N/A N/A
RF-N7-B Non-Pen Roof Mount w/ Face (kit/1) EA  $           735.44 0.0%  $              735.44 N/A N/A
RF-NL10-2-72 Non-Pen Roof Frame;10'-6"Face;(2) 3.5x72 EA  $        1,388.80 0.0%  $           1,388.80 N/A N/A
RF-NL10-2-96 Non-Pen Roof Frame;10'-6"Face;(2) 3.5x96 EA  $        1,424.00 0.0%  $           1,424.00 N/A N/A
RF-NL10-3-72 Non-Pen Roof Frame;10'-6"Face;(3) 3.5x72 EA  $        1,483.20 0.0%  $           1,483.20 N/A N/A
RF-NL10-3-96 Non-Pen Roof Frame;10'-6"Face;(3) 3.5x96 EA  $        1,536.00 0.0%  $           1,536.00 N/A N/A
RF-NL10-B Non-Pen Roof Frame;10'-6" Face; no pipes EA  $        1,200.00 0.0%  $           1,200.00 N/A N/A
RF-NL12-4-96 Non-Pen Roof Frame;12'-6" Face; 96" pipe EA  $        1,692.80 0.0%  $           1,692.80 N/A N/A
RF-NL12-B Non-Pen Roof Frame;12'-6" Face; no pipes EA  $        1,244.80 0.0%  $           1,244.80 N/A N/A
RF-NL7-2-72 Non-Pen Roof Frame; 7'-6"Face;(2) 3.5x72 EA  $        1,344.00 0.0%  $           1,344.00 N/A N/A
RF-NL7-2-96 Non-Pen Roof Frame; 7'-6"Face;(2) 3.5x96 EA  $        1,379.20 0.0%  $           1,379.20 N/A N/A
RF-NL7-3-72 Non-Pen Roof Frame; 7'-6"Face;(3) 3.5x72 EA  $        1,438.40 0.0%  $           1,438.40 N/A N/A
RF-NL7-3-96 Non-Pen Roof Frame; 7'-6"Face;(3) 3.5x96 EA  $        1,491.20 0.0%  $           1,491.20 N/A N/A
RF-NL7-B Non-Pen Roof Frame; 7'-6" Face; no pipes EA  $        1,155.20 0.0%  $           1,155.20 N/A N/A
RF-NRK RRU RETROFIT FOR RFN EA  $           378.56 0.0%  $              378.56 N/A N/A
RF-PM86 Parapet Wall Mount; 86" Pipe EA  $           622.68 0.0%  $              622.68 N/A N/A
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RF-TDK Roof Top Tie Down Kit EA  $             87.36 0.0%  $                87.36 N/A N/A
RG142PSM-CR CONNECTOR:RG142 SMA STRAIGHT MALE EA  $             12.36 0.0%  $                12.36 N/A N/A
RG142TNM-CR CONNECTOR:RG142 N STRAIGHT MALE EA  $             10.25 0.0%  $                10.25 N/A N/A
RLA600-21 HARDWARE KIT EA  $             24.99 0.0%  $                24.99 N/A N/A
RM-A800 ROUND MEMBER ADAPTER KIT (2" - 10") EA  $             56.80 0.0%  $                56.80 N/A N/A
RM-DM-S3 Monopole Microwave Mount; 10-30" OD EA  $           788.00 0.0%  $              788.00 N/A N/A
RMK32/RR ODU REMOTE MT KIT 32-28GHz-UBR320 O/PUT EA  $           450.00 0.0%  $              450.00 N/A N/A
RMK60/RR REMOTE MOUNTING KIT 6GHZ RECT. EA  $           450.00 0.0%  $              450.00 N/A N/A
RM-SM190-60 Tripod Antenna Mount EA  $           224.80 0.0%  $              224.80 N/A N/A
RM-SM238-60 Tripod Antenna Mount; 2-3/8" OD pipe EA  $           227.20 0.0%  $              227.20 N/A N/A
RM-SS-L 30-60" Monopole Tie Back Ring mount EA  $           854.00 0.0%  $              854.00 N/A N/A
RM-SS-L2 30-60" Monopole Tie Back Ring mount EA  $           940.00 0.0%  $              940.00 N/A N/A
RM-SS-M 15-50" Monopole Tie Back Ring mount EA  $           746.00 0.0%  $              746.00 N/A N/A
RM-SS-M2 15-50" Monopole Tie Back Ring mount EA  $           832.00 0.0%  $              832.00 N/A N/A
RM-SS-S2 10-30" Monopole Tie Back Ring mount EA  $           426.00 0.0%  $              426.00 N/A N/A
RM-USBG UNIVERSAL ROUND MER SUPT BRACKET EA  $             56.00 0.0%  $                56.00 N/A N/A
RM-USBG-3 Univ. round member sup. bracket; 3 hole EA  $             52.00 0.0%  $                52.00 N/A N/A
RR-BSP-10 RRU POLE EA  $           292.32 0.0%  $              292.32 N/A N/A
RR-CM130 SINGLE SECTOR PIPE CHAIN MOUNT EA  $           228.00 0.0%  $              228.00 N/A N/A
RR-DPM UNIVERSAL OPEN PIPE MOUNT EA  $           785.00 0.0%  $              785.00 N/A N/A
RR-FM-1 RRU Face Mount With 1 Pipe EA  $        1,384.96 0.0%  $           1,384.96 N/A N/A
RR-FM-2 RRU Face Mount With 2 Pipe EA  $        1,544.64 0.0%  $           1,544.64 N/A N/A
RR-FM-B Universal Face Mount Base Kit EA  $           775.00 0.0%  $              775.00 N/A N/A
RR-IS24 24" RRU Ice Shield Kit EA  $           175.52 0.0%  $              175.52 N/A N/A
RR-RM1560 6-SECTOR RINGMOUNT 15" TO 60" EA  $           761.28 0.0%  $              761.28 N/A N/A
RR-TFS FREESTANDING RRU MOUNT EA  $           587.84 0.0%  $              587.84 N/A N/A
RT-CB12D Roof top cover kit; 12 runs EA  $           395.20 0.0%  $              395.20 N/A N/A
RTCB12D01 Coax cover for 12 run coax bridge kit EA  $           288.00 0.0%  $              288.00 N/A N/A
RT-CB4D Roof top cover kit; 4 runs EA  $           222.40 0.0%  $              222.40 N/A N/A
RTCB4D01 Coax cover for 4 run coax bridge kit EA  $           144.00 0.0%  $              144.00 N/A N/A
RT-CB8D Roof top cover kit; 8 runs EA  $           275.20 0.0%  $              275.20 N/A N/A
RTCB8D01 Coax cover for 8 rung coax bridge kit EA  $           192.00 0.0%  $              192.00 N/A N/A
RTCUH Hardware kit for roof top kits EA  $             35.20 0.0%  $                35.20 N/A N/A
RTF-4501 2U FIBER PATCH PANEL WITH REMOVEABLE LID EA  $           403.85 0.0%  $              403.85 N/A N/A
RTF-4575 2U FIBER PATCH PANEL W/ PULL OUT DRAWER EA  $           403.85 0.0%  $              403.85 N/A N/A
RT-PM-B Non-Pen Peak Roof Frame EA  $           576.49 0.0%  $              576.49 N/A N/A
RT-ST Roof-top Stepover EA  $        1,156.23 0.0%  $           1,156.23 N/A N/A
RXAIT-1900-1 RECEIVE MULTICOUPLER; PCS1900; w/Bypass EA  $        1,300.00 0.0%  $           1,300.00 N/A N/A
RXAIT-850-1 Rx MUTICOUPLER 850MHz; w/cables EA  $        1,500.00 0.0%  $           1,500.00 N/A N/A
S062BHS3-A CUSTOM FLEX;UG-419/U - PDR140 900MM EA  $           480.00 0.0%  $              480.00 N/A N/A
S062BKS3-A CUSTOM FLEX ;UG-419/U - PBR140 900MM EA  $           480.00 0.0%  $              480.00 N/A N/A
S090CHS3-A WR90 ECLIPSE FLEX TWIST CPR90G/PDR100 EA  $           480.00 0.0%  $              480.00 N/A N/A
S100CHS5-A WR90 CUSTOM FLEX TWIST; CPR90G/PDR100 EA  $           650.00 0.0%  $              650.00 N/A N/A
S100KMS5-A WR90 CUSTOM FLEX TWIST PBR100 - UBR100 EA  $           565.00 0.0%  $              565.00 N/A N/A
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S137CHS3-A WR137 ECLIPSE FLEX TWIST CPR137G/PDR70 EA  $           470.00 0.0%  $              470.00 N/A N/A
S137CHS5-A CUSTOM FLEX TWIST;1200 MM;CPR137G/PDR70 EA  $           605.00 0.0%  $              605.00 N/A N/A
S137DDA-60 WR137 FLEX TWIST CPR137F/CPR137F 6FT EA  $        1,175.00 0.0%  $           1,175.00 N/A N/A
S-200 Bracket; 24" Stand-off (kit/1) EA  $           145.33 0.0%  $              145.33 N/A N/A
S20001 Stand-off Weldment (ea) EA  $           112.24 0.0%  $              112.24 N/A N/A
S-2-CPUSE-H-D 2-WAY HIGH POWER SPLITTER 698-2700 D EA    $           332.00 0.00%  $              332.00 N/A N/A
S-2-CPUSE-H-DI6 2-WAY HIGH POWER SPLITTER 698-2700; D EA  $           184.80 0.0%  $              184.80 N/A N/A
S-2-CPUSE-H-NI6 2-WAY HIGH POWER SPLITTER 698-2700; N EA  $           154.00 0.0%  $              154.00 N/A N/A
S-2-CPUSE-L-N 2-WAY LOW POWER SPLITTER 698-2700 N EA    $             82.00 0.00%  $                82.00 N/A N/A
S-2-CPUSE-L-NI 2-WAY LOW POWER SPLITTER 698-2700 N EA  $           193.00 0.0%  $              193.00 N/A N/A
S-2-TCPUSE-H-D 2-WAY HIGH POWER SPLITTER 380-2700 D EA  $           448.00 0.0%  $              448.00 N/A N/A
S-2-TCPUSE-H-N 2-WAY HIGH POWER SPLITTER 380-2700 N EA    $           189.00 0.00%  $              189.00 N/A N/A
S-300 Bracket; 36" Stand-off (kit/1) EA  $           165.17 0.0%  $              165.17 N/A N/A
S30001 Stand-off Weldment (ea) EA  $           132.08 0.0%  $              132.08 N/A N/A
S-3-CPUSE-H-DI6 3-WAY HIGH POWER SPLITTER 698-2700; D EA  $           200.40 0.0%  $              200.40 N/A N/A
S-3-CPUSE-H-NI6 3-WAY HIGH POWER SPLITTER 698-2700; N EA  $           167.00 0.0%  $              167.00 N/A N/A
S-3-CPUSE-L-N 3-WAY LOW POWER SPLITTER 698-2700 N EA    $           120.00 0.00%  $              120.00 N/A N/A
S-3-CPUSE-L-NI 3-WAY LOW POWER SPLITTER 698-2700 N EA  $           265.00 0.0%  $              265.00 N/A N/A
S-3-TCPUSE-H-D 3-WAY HIGH POWER SPLITTER 380-2700 D EA  $           582.00 0.0%  $              582.00 N/A N/A
S-3-TCPUSE-H-N 3-WAY HIGH POWER SPLITTER 380-2700 N EA    $           210.00 0.00%  $              210.00 N/A N/A
S-400 Bracket; 48" Stand-off (kit/1) EA  $           239.49 0.0%  $              239.49 N/A N/A
S40001 Stand-off Weldment (ea) EA  $           206.40 0.0%  $              206.40 N/A N/A
S-4-CPUSE-H-DI6 4-WAY HIGH POWER SPLITTER 698-2700; D EA  $           216.00 0.0%  $              216.00 N/A N/A
S-4-CPUSE-H-NI6 4-WAY HIGH POWER SPLITTER 698-2700; N EA  $           180.00 0.0%  $              180.00 N/A N/A
S-4-CPUSE-L-N 4-WAY LOW POWER SPLITTER 698-2700 N EA    $           144.00 0.00%  $              144.00 N/A N/A
S-4-CPUSE-L-NI 4-WAY LOW POWER SPLITTER 698-2700 N EA  $           331.00 0.0%  $              331.00 N/A N/A
S-4-CPUSW-H-N 4-way High Power Splitter; 698-3800MHz;N EA  $           221.00 0.0%  $              221.00 N/A N/A
S-4-TCPUSE-H-D 4-WAY HIGH POWER SPLITTER 380-2700 D EA  $           620.00 0.0%  $              620.00 N/A N/A
S-4-TCPUSE-H-N 4-WAY HIGH POWER SPLITTER 380-2700 N EA    $           220.00 0.00%  $              220.00 N/A N/A
S-500 Bracket; 60" Stand-off (kit/1) EA  $           242.64 0.0%  $              242.64 N/A N/A
S50001 Stand-off Weldment (ea) EA  $           205.52 0.0%  $              205.52 N/A N/A
S-600 Bracket; 72" Stand-off (kit/1) EA  $           259.44 0.0%  $              259.44 N/A N/A
S60001 Stand-off Weldment (ea) EA  $           222.32 0.0%  $              222.32 N/A N/A
SA-38 SNAP-IN ADAPTER BLOCK KIT;KIT OF 10 EA  $             42.00 0.0%  $                42.00 N/A N/A
SA-B Stiff Arm Mount EA  $             48.00 0.0%  $                48.00 N/A N/A
SA-B10 Stiff arm bracket; 2 3/8" x 126" pipe EA  $           171.20 0.0%  $              171.20 N/A N/A
SAB10H Hardware Kit for SA-B10 EA  $             60.80 0.0%  $                60.80 N/A N/A
SA-B12 Stiff arm bracket; 2 3/8" x 150" pipe EA  $           116.80 0.0%  $              116.80 N/A N/A
SAB6301 GALV.PIPE THREAD SCH40 2X63;GR. A53 GR A EA  $             55.20 0.0%  $                55.20 N/A N/A
SA-BL Stiff Arm Clamp; Lrge; or 3.5"-8-5/8" OD EA  $             69.17 0.0%  $                69.17 N/A N/A
SA-BU Stiff-Arm Adapter Kit; 1-1/4" - 3-1/2"OD EA  $             76.82 0.0%  $                76.82 N/A N/A
SB-0206 Bolt; 1/4" X 3/4" SS Bolt Type18-8 (ea) EA  $               0.18 0.0%  $                  0.18 N/A N/A
SB-0210 Bolt; 1/4" X 1" SS Type 18-8 (ea) EA  $               0.26 0.0%  $                  0.26 N/A N/A
SB-0212 Bolt; 1/4" X 1-1/4" SS Type18-8 (ea) EA  $               0.26 0.0%  $                  0.26 N/A N/A
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SB-0220 Bolt; 1/4" X 2" SS Type 18-8 (ea) EA  $               0.34 0.0%  $                  0.34 N/A N/A
SB-0224 Bolt; 1/4" X 2-1/2" SS Type 18-8 (ea) EA  $               0.34 0.0%  $                  0.34 N/A N/A
SB-0306 Bolt; 3/8" X 3/4" SS Hex Head EA  $               0.44 0.0%  $                  0.44 N/A N/A
SB-0310 Bolt; 3/8" X 1" SS (ea) EA  $               0.53 0.0%  $                  0.53 N/A N/A
SB-0312 Bolt; 3/8" X 1-1/4" SS Type 18-8 (ea) EA  $               0.58 0.0%  $                  0.58 N/A N/A
SB-0314 Bolt; 3/8" x 1-1/2" SS Hex Hd18-8 EA  $               0.70 0.0%  $                  0.70 N/A N/A
SB-0316 Bolt; 3/8" X 1-3/4" SS Type18-8 (ea) EA  $               0.70 0.0%  $                  0.70 N/A N/A
SB-0320 Bolt; 3/8" X 2" SSType 18-8 (ea) EA  $               0.80 0.0%  $                  0.80 N/A N/A
SB-0322 Bolt; 3/8" X 2-1/4" SS Type 18-8 (ea) EA  $               0.96 0.0%  $                  0.96 N/A N/A
SB-0412 1/2" X 1-1/4" STAINlESS STEEl BOlT EA  $               1.20 0.0%  $                  1.20 N/A N/A
SB-0412-10 1/2"x1-1/4" SST. Bolt;lock;& flat (K/10) EA  $             20.00 0.0%  $                20.00 N/A N/A
SB-0414 1/2" X 1-1/2" STAINlESS STEEL BOLT EA  $               1.28 0.0%  $                  1.28 N/A N/A
SBHH-1D6516DS ANTENNA;1 DEG SMART BEAM; HB QUAD; XPOL EA  $        2,705.00 0.0%  $           2,705.00 N/A N/A
SBM-U3D3 SMARTBEAM ANTENNA MOUNT 3DEG UP/DOWNTILT EA  $           165.00 0.0%  $              165.00 N/A N/A
SBNH-1D4545A ANT; XPOL; SMARTBEAM EA  $        5,000.00 0.0%  $           5,000.00 N/A N/A
SBNH-1D6565A ANT;698-896/1710-2180MHZ;XPOL;VT EA  $        2,970.00 0.0%  $           2,970.00 N/A N/A
SBNH-1D6565B ANT;698-896/1710-2180MHZ; XPOL EA  $        3,340.00 0.0%  $           3,340.00 N/A N/A
SBNH-1D6565C ANT;SMARTBEAM 1D;DUALBAND EA  $        3,700.00 0.0%  $           3,700.00 N/A N/A
SBNH-1D65A ANT; ANDREW; DUALBAND; 2X INTERNAL RETS EA  $        2,970.00 0.0%  $           2,970.00 N/A N/A
SBNH-1D65B ANT; ANDREW; DUALBAND; 2X INTERNAL RETS EA  $        3,340.00 0.0%  $           3,340.00 N/A N/A
SBNH-1D65C ANT;ANDREW; DUALBAND;2X INT RETS EA  $        3,700.00 0.0%  $           3,700.00 N/A N/A
SBNH-1D65C-SR ANT; MULTIBAND; INT RET EA  $        3,700.00 0.0%  $           3,700.00 N/A N/A
SBNH-1D8585B ANT;698-896/1710-2180MHZ;XPOL;VT EA  $        4,705.00 0.0%  $           4,705.00 N/A N/A
SBNH-1D8585C ANT;698-896/1710-2180MHZ; XPOL;VT EA  $        4,235.00 0.0%  $           4,235.00 N/A N/A
SBNHH-1D45B ANT; MULTIBAND; INT RET EA  $        8,500.00 0.0%  $           8,500.00 N/A N/A
SBNHH-1D45C ANT; MULTIBAND; INT RET EA  $        9,500.00 0.0%  $           9,500.00 N/A N/A
SBNHH-1D65A ANT; SMARTBEAM; TRIBAND EA  $        3,900.00 0.0%  $           3,900.00 N/A N/A
SBNHH-1D65B ANT; SMARTBEAM; TRIBAND EA  $        4,350.00 0.0%  $           4,350.00 N/A N/A
SBNHH-1D65C ANT; SMARTBEAM; TRIBAND EA  $        4,800.00 0.0%  $           4,800.00 N/A N/A
SBNHH-1D85B ANT; MULTIBAND; 1LB AND 2HB; W INTERNAL EA  $        6,500.00 0.0%  $           6,500.00 N/A N/A
SBNHH-1D85C ANT; MULTIBAND; 1LB AND 2HB; W INTERNAL EA  $        6,800.00 0.0%  $           6,800.00 N/A N/A
SC-2X20AWG-FR SECURITY CABLE FT  $               0.33 0.0%  $                  0.33 N/A N/A
SCE-114 WALL/ROOF FEED-THRU KIT;FOR 1-1/4" CABLE EA  $             67.58 0.0%  $                67.58 N/A N/A
SCE-12 WALL/ROOF FEED-THRU KIT;FOR 1/2" CABLE EA  $             70.96 0.0%  $                70.96 N/A N/A
SCE-158 WALL/ROOF FEED-THRU KIT;FOR 1-5/8" CABLE EA  $             67.68 0.0%  $                67.68 N/A N/A
SCE-78 WALL/ROOF FEED-THRU KIT;FOR 7/8" CABLE EA  $             71.06 0.0%  $                71.06 N/A N/A
SD-003-KIT1 STATIC DESICCATOR KIT EA  $             75.00 0.0%  $                75.00 N/A N/A
SD-003-KIT2 STATIC DESICCATOR KIT EA  $             75.00 0.0%  $                75.00 N/A N/A
SD-003-KIT3 STATIC DESICCATOR KIT EA  $             82.00 0.0%  $                82.00 N/A N/A
SD-003UV SD-00UV; Static Desiccator EA  $             72.00 0.0%  $                72.00 N/A N/A
SEC-1114 SNAP-SEAL ENTRY CUSHION 1X1 1/4" KT OF 1 EA  $             38.84 0.0%  $                38.84 N/A N/A
SEC-1158 SNAP-SEAL ENTRY CUSHION 1X1 5/8" KT OF 1 EA  $             38.84 0.0%  $                38.84 N/A N/A
SEC-1214 SNAP-SEAL ENTRY CUSHION 1X2 1/4" KT OF 1 EA  $             38.84 0.0%  $                38.84 N/A N/A
SEC-358 SNAP-SEAL ENTRY CUSHION 3 X 5/8" KT OF 1 EA  $             38.84 0.0%  $                38.84 N/A N/A
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SEC-378 SNAP-SEAL ENTRY CUSHION 3 X 7/8" KT OF 1 EA  $             38.84 0.0%  $                38.84 N/A N/A
SEC-412 SNAP-SEAL ENTRY CUSHION 4 X 1/2" KT OF 1 EA  $             38.84 0.0%  $                38.84 N/A N/A
SEC-614 SNAP-SEAL ENTRY CUSHION 6 X 1/4" KT OF 1 EA  $             38.84 0.0%  $                38.84 N/A N/A
SEC-638 SNAP-SEAL ENTRY CUSHION 6 X 3/8" KT OF 1 EA  $             38.84 0.0%  $                38.84 N/A N/A
SEHP4-71W-P3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,500.00 0.0%  $           7,500.00 N/A N/A
SEHP4-77-P3A/D ANTENNA; 4'(1.2m) SHIELDED EA  $        7,500.00 0.0%  $           7,500.00 N/A N/A
SEHPX4-71W-R4A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,900.00 0.0%  $           7,900.00 N/A N/A
SF-DPM2-126 Colo Dual Pipe Mount kit; 2-3/8"x126" PM EA  $           596.32 0.0%  $              596.32 N/A N/A
SF-DPM2-72 Colo Dual Pipe Mount kit; 2-3/8"x72" PM EA  $           545.92 0.0%  $              545.92 N/A N/A
SF-DPM2-84 Colo Dual Pipe Mount kit; 2-3/8"x84" PM EA  $           553.12 0.0%  $              553.12 N/A N/A
SF-DPM2-96 Colo Dual Pipe Mount kit; 2-3/8"x96" PM EA  $           569.12 0.0%  $              569.12 N/A N/A
SF-DPM2-B Colo Dual Pipe Mount base kit; 2-3/8" PM EA  $           474.72 0.0%  $              474.72 N/A N/A
SF-DPM3-126 Colo Dual Pipe Mount kit; 2-7/8"x126" PM EA  $           743.52 0.0%  $              743.52 N/A N/A
SF-DPM35-126 Colo Dual Pipe Mount kit; 3-1/2"x126" PM EA  $           765.92 0.0%  $              765.92 N/A N/A
SF-DPM35-72 Colo Dual Pipe Mount kit; 3-1/2"x72" PM EA  $           682.72 0.0%  $              682.72 N/A N/A
SF-DPM35-84 Colo Dual Pipe Mount kit; 3-1/2"x84" PM EA  $           701.92 0.0%  $              701.92 N/A N/A
SF-DPM35-96 Colo Dual Pipe Mount kit; 3-1/2"x96" PM EA  $           717.92 0.0%  $              717.92 N/A N/A
SF-DPM35-B Colo Dual Pipe Mount base kit; 3-1/2" OD EA  $           493.92 0.0%  $              493.92 N/A N/A
SF-DPM3-72 Colo Dual Pipe Mount kit; 2-7/8"x72" PM EA  $           628.32 0.0%  $              628.32 N/A N/A
SF-DPM3-84 Colo Dual Pipe Mount kit; 2-7/8"x84" PM EA  $           647.52 0.0%  $              647.52 N/A N/A
SF-DPM3-96 Colo Dual Pipe Mount kit; 2-7/8"x96" PM EA  $           671.52 0.0%  $              671.52 N/A N/A
SF-DPM3-B Colo Dual Pipe Mount base kit; 2-7/8" OD EA  $           487.52 0.0%  $              487.52 N/A N/A
SF-DPM-B Colo Dual Pipe Mount base kit EA  $           404.32 0.0%  $              404.32 N/A N/A
SFDPMHK Harware Kit for SF-DPM Series EA  $           233.20 0.0%  $              233.20 N/A N/A
SF-HPM3-126 Sq Tube sector frame EA  $        1,020.00 0.0%  $           1,020.00 N/A N/A
SF-HPM35-126 HEAVY DUTY SQUARE T-ARM BASE W/PIPES EA  $           984.64 0.0%  $              984.64 N/A N/A
SF-HPM35-72 HEAVY DUTY SQUARE T-ARM BASE W/PIPES EA  $        1,001.60 0.0%  $           1,001.60 N/A N/A
SF-HPM35-96 HEAVY DUTY SQUARE T-ARM BASE W/PIPES EA  $           933.92 0.0%  $              933.92 N/A N/A
SF-HPM35-B HEAVY DUTY SQUARE T-ARM BASE W/MOUNTS EA  $           726.24 0.0%  $              726.24 N/A N/A
SF-HPM3-72 HEAVY DUTY SQUARE T-ARM BASE W/PIPES EA  $           904.64 0.0%  $              904.64 N/A N/A
SF-HPM3-96 HEAVY DUTY SQUARE T-ARM BASE W/PIPES EA  $           969.28 0.0%  $              969.28 N/A N/A
SF-HPM3-B HEAVY DUTY SQUARE T-ARM BASE W/MOUNTS EA  $           726.24 0.0%  $              726.24 N/A N/A
SF-HPM-B HEAVY DUTY SQUARE T-ARM BASE KIT EA  $           604.00 0.0%  $              604.00 N/A N/A
SF-QV10-B Sector Frame; Quik - V; 10' Face EA  $        1,168.64 0.0%  $           1,168.64 N/A N/A
SF-QV12-B Sector Frame; Quik - V; 12' Face EA  $        1,183.60 0.0%  $           1,183.60 N/A N/A
SF-QV14-B Sector Frame; Quik - V; 14' Face EA  $        1,311.20 0.0%  $           1,311.20 N/A N/A
SF-QV7-B Sector Frame; Quik - V; 7' Face EA  $        1,153.68 0.0%  $           1,153.68 N/A N/A
SF-SU10-2-126 Stand-Off Sector Frame;10' (2)126 EA  $           942.63 0.0%  $              942.63 N/A N/A
SF-SU10-2-72 Stand-off Sector Frame 10' Face(2)72 EA  $           892.23 0.0%  $              892.23 N/A N/A
SF-SU10-2-96 Stand-Off Sector Frame;10' (2)96 EA  $           915.43 0.0%  $              915.43 N/A N/A
SF-SU10-3-126 Stand-off Sector Frame 10' Face(3)126 EA  $        1,003.43 0.0%  $           1,003.43 N/A N/A
SF-SU10-3-72 Stand-off Sector Frame 10' Face(3)72 EA  $           927.83 0.0%  $              927.83 N/A N/A
SF-SU10-3-96 Stand-off Sector Frame 10' Face(3)96 EA  $           962.63 0.0%  $              962.63 N/A N/A
SF-SU10-4-126 Stand-off Sector Frame 10' Face(4)126 EA  $        1,064.23 0.0%  $           1,064.23 N/A N/A
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SF-SU10-4-72 Stand-off Sector Frame 10' Face(4)72 EA  $           963.43 0.0%  $              963.43 N/A N/A
SF-SU10-4-96 Stand-off Sector Frame 10' Face(4)96 EA  $        1,009.83 0.0%  $           1,009.83 N/A N/A
SF-SU10-B Stand-off Sector Frame; 10' Face~ EA  $           821.03 0.0%  $              821.03 N/A N/A
SF-SU10-B-NH Stand Off Sector Frame 10ft Face NH EA  $           724.95 0.0%  $              724.95 N/A N/A
SF-SU12-2-126 Universal Sector Mount EA  $           964.47 0.0%  $              964.47 N/A N/A
SF-SU12-2-72 Stand-Off Sector Frame;12' (2)2 EA  $           914.07 0.0%  $              914.07 N/A N/A
SF-SU12-2-96 Universal sector frame EA  $           937.27 0.0%  $              937.27 N/A N/A
SF-SU12-3-126 Stand-Off Sector Frame;12' Face(3)126 EA  $        1,025.27 0.0%  $           1,025.27 N/A N/A
SF-SU12-3-72 Stand-Off Sector Frame; 12' Face(3)72 EA  $           949.67 0.0%  $              949.67 N/A N/A
SF-SU12-3-96 Sector Frame; 12'-6" w/ Three 96" pipe EA  $           984.47 0.0%  $              984.47 N/A N/A
SF-SU12-4-126 Stand-Off Sector Frame;12' Face(4)126 EA  $        1,086.07 0.0%  $           1,086.07 N/A N/A
SF-SU12-4-72 Stand-Off Sector Frame; 12' Face;(4)72 EA  $           985.27 0.0%  $              985.27 N/A N/A
SF-SU12-4-96 Sector Frame Mount Kit;12'Face W/ 96" PM EA  $        1,031.67 0.0%  $           1,031.67 N/A N/A
SF-SU12-B Stand-Off Sector Frame Base Kit EA  $           842.87 0.0%  $              842.87 N/A N/A
SF-SU12-B-NH Stand Off Sector Frame 12ft Face NH EA  $           746.79 0.0%  $              746.79 N/A N/A
SF-SU14-2-126 Stand-Off Sector Frame;14' (2)126 EA  $           986.30 0.0%  $              986.30 N/A N/A
SF-SU14-2-72 Stand-Off Sector Frame;14' (2)72 EA  $           935.90 0.0%  $              935.90 N/A N/A
SF-SU14-2-96 Stand-Off Sector Frame;14' (2)96 EA  $           959.10 0.0%  $              959.10 N/A N/A
SF-SU14-3-126 Stand-off Sector Frame 14' Face (3)126 EA  $        1,047.10 0.0%  $           1,047.10 N/A N/A
SF-SU14-3-72 Stand-off Sector Frame 14' Face(3)72 EA  $           971.50 0.0%  $              971.50 N/A N/A
SF-SU14-3-96 Stand-off Sector Frame 14' Face 3) 96 EA  $        1,006.30 0.0%  $           1,006.30 N/A N/A
SF-SU14-4-126 Stand-off Sector Frame 14' Face (4)126 EA  $        1,107.90 0.0%  $           1,107.90 N/A N/A
SF-SU14-4-72 Stand-off Sector Frame 14' Face (4)72 EA  $        1,007.10 0.0%  $           1,007.10 N/A N/A
SF-SU14-4-96 Stand-off Sector Frame 14' Face (4)96 EA  $        1,053.50 0.0%  $           1,053.50 N/A N/A
SF-SU14-B Stand-Off Sector Frame; 14' Face~ EA  $           864.70 0.0%  $              864.70 N/A N/A
SF-SU14-B-NH Stand Off Sector Frame 14ft FaceNH EA  $           786.10 0.0%  $              786.10 N/A N/A
SF-SU7-2-126 Stand-off Sector Frame;7' Face(2)126 EA  $           901.58 0.0%  $              901.58 N/A N/A
SF-SU7-2-72 Stand-off Sector Frame; 7' Face(2)72 EA  $           851.18 0.0%  $              851.18 N/A N/A
SF-SU7-2-96 Stand-off Sector Frame;7' Face(2)96" EA  $           874.38 0.0%  $              874.38 N/A N/A
SF-SU7-3-96 Stand-off Sector Frame;7' Face(3)96" EA  $           921.58 0.0%  $              921.58 N/A N/A
SF-SU7-B Stand-off Sector Frame 7' Face Base Kit EA  $           779.98 0.0%  $              779.98 N/A N/A
SF-SU7-B-NH Stand Off Sector Frame 7ft Face NH EA  $           698.75 0.0%  $              698.75 N/A N/A
SF-TP10-3-126 Tower Pipe Frame; 10'6" Face; (3) 126"mp EA  $           733.52 0.0%  $              733.52 N/A N/A
SFTP103126SB Steel Bundle for SF-TP10-3-126 EA  $           467.36 0.0%  $              467.36 N/A N/A
SF-TP10-3-72 Tower Pipe Frame; 10'6" Face; (3) 72"mp EA  $           635.20 0.0%  $              635.20 N/A N/A
SFTP10372SB Steel Bundle for SF-TP10-3-72 EA  $           369.04 0.0%  $              369.04 N/A N/A
SF-TP10-3-96 Tower Pipe Frame; 10'6" Face; (3) 96"mp EA  $           678.32 0.0%  $              678.32 N/A N/A
SFTP10396SB Steel Bundle for SF-TP10-3-96 EA  $           412.16 0.0%  $              412.16 N/A N/A
SF-TP12-3-126 Tower Pipe Frame; 12'6" Face; (3) 126"mp EA  $           687.36 0.0%  $              687.36 N/A N/A
SFTP123126SB Steel Bundle for SF-TP12-3-96 EA  $           421.20 0.0%  $              421.20 N/A N/A
SF-TP12-3-72 Tower Pipe Frame; 12'6" Face; (3) 72"mp EA  $           665.60 0.0%  $              665.60 N/A N/A
SFTP12372SB Steel Bundle for SF-TP12-3-72 EA  $           399.44 0.0%  $              399.44 N/A N/A
SF-TP12-3-96 Tower Pipe Frame; 12'6" Face; (3) 96"mp EA  $           708.80 0.0%  $              708.80 N/A N/A
SFTP12396SB Steel Bundle for SF-TP12-3-96 EA  $           442.64 0.0%  $              442.64 N/A N/A
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SFTPHK Hardware Kit for SF-TP Series EA  $           266.16 0.0%  $              266.16 N/A N/A
SF-U12-3-126 Unv Sctr Frm; 12'6" Face; 3 126" PpeMts EA  $        1,262.40 0.0%  $           1,262.40 N/A N/A
SF-U12-3-72 Universal Sector Frame; 12' Face EA  $        1,186.80 0.0%  $           1,186.80 N/A N/A
SF-U12-3-96 Univ Sctr Frm; 12'6" Face;3 96" PMts EA  $        1,221.60 0.0%  $           1,221.60 N/A N/A
SF-U12-4-126 Unv Sctr Frm; 12'6" Face; 4 126" PMts EA  $        1,323.20 0.0%  $           1,323.20 N/A N/A
SF-U12-4-72 Universal Sector Frame; 12' Face EA  $        1,222.40 0.0%  $           1,222.40 N/A N/A
SF-U12-4-96 Sector Frame Mount Kit;12'Face Width EA  $        1,268.80 0.0%  $           1,268.80 N/A N/A
SF-U12-B Univ Sctr Frme; 12'; 6" HorizMtg Face EA  $        1,080.00 0.0%  $           1,080.00 N/A N/A
SF-U12-B-NH Univ. Sector Frane; 12' 6" Mtg. Face EA  $           960.00 0.0%  $              960.00 N/A N/A
SF-U14-3-126 Unv Sctr Frm; 14'6" Face; 4 126" PMts EA  $        1,302.40 0.0%  $           1,302.40 N/A N/A
SF-U14-3-72 Univ Sctr Frm; 14'6" Face; 3 72" PMts EA  $        1,226.80 0.0%  $           1,226.80 N/A N/A
SF-U14-3-96 Univ Sctr Frm; 14'6" Face; 3 96" PMts EA  $        1,261.60 0.0%  $           1,261.60 N/A N/A
SF-U14-4-126 Unv Sctr Frm; 14'6" Face; 4 126" PMts EA  $        1,363.20 0.0%  $           1,363.20 N/A N/A
SF-U14-4-72 Univ Sctr Frm; 14'6" Face; 4 72" PMts EA  $        1,262.40 0.0%  $           1,262.40 N/A N/A
SF-U14-4-96 Univ Sctr Frm; 14'6" Face; 4 96" PMts EA  $        1,308.80 0.0%  $           1,308.80 N/A N/A
SF-U14-B Univ Sctr Frm; 14'6" Face; PMnt N/I EA  $        1,120.00 0.0%  $           1,120.00 N/A N/A
SF-U14-B-NH Univ. Sector Frame; 14' 6" Mtg. Face EA  $        1,080.00 0.0%  $           1,080.00 N/A N/A
SFX-ACT-1 SMOOTHWALL SFX CORING TOOL EA  $           140.02 0.0%  $              140.02 N/A N/A
SFXA-DMDM-1M5-P CA: SFX PREMIUM SUREFLEX ASSEMBLY 1.5M EA  $             82.75 0.0%  $                82.75 N/A N/A
SFXA-DMDM-1M-P CA: SFX PREMIUM SUREFLEX ASSEMBLY 1M EA  $             76.98 0.0%  $                76.98 N/A N/A
SFXA-DMDM-2M5-P CA: SFX PREMIUM SUREFLEX ASSEMBLY 2.5M EA  $             98.98 0.0%  $                98.98 N/A N/A
SFXA-DMDM-2M-P CA: SFX PREMIUM SUREFLEX ASSEMBLY 2M EA  $             92.95 0.0%  $                92.95 N/A N/A
SFXA-DMDM-3M-P CA: SFX PREMIUM SUREFLEX ASSEMBLY 3M EA  $           105.06 0.0%  $              105.06 N/A N/A
SFXA-DMDM-4M-P CA: SFX PREMIUM SUREFLEX ASSEMBLY 4M EA  $           117.21 0.0%  $              117.21 N/A N/A
SFXA-DMDM-5M-P CA: SFX PREMIUM SUREFLEX ASSEMBLY 5M EA  $           123.18 0.0%  $              123.18 N/A N/A
SFXA-DMDM-6M-P CA: SFX PREMIUM SUREFLEX ASSEMBLY 6M EA  $           141.65 0.0%  $              141.65 N/A N/A
SFXA-DMDR-3M5 CA:SFX DMDR SUREFLEX ASSEMBLY; 3.5M EA  $           121.00 0.0%  $              121.00 N/A N/A
SFXA-DMDR-3M-P CA: SFX PREMIUM SUREFLEX ASSEMBLY 3M EA  $           123.00 0.0%  $              123.00 N/A N/A
SFX-DFDMR-1.5M SFX DFDMR ASSEMBLY; 1.5 METERS EA  $             92.00 0.0%  $                92.00 N/A N/A
SFX-DFDMR-3M SFX DFDMR ASSEMBLY; 3 METERS EA  $           107.00 0.0%  $              107.00 N/A N/A
SFX-DFNMR-3M SFX DFNMR ASSEMBLY 3 METERS EA  $           107.00 0.0%  $              107.00 N/A N/A
SFX-DM-10 SFX DM ASSEMBLY; 10 FT EA  $             64.20 0.0%  $                64.20 N/A N/A
SFX-DM-10DM SFX DM ASSEMBLY; 10DM FT EA  $             89.80 0.0%  $                89.80 N/A N/A
SFX-DM-12DM SFX DM ASSEMBLY; 12DM FT EA  $             96.00 0.0%  $                96.00 N/A N/A
SFX-DM-15 SFX DM ASSEMBLY; 15 FT EA  $             79.40 0.0%  $                79.40 N/A N/A
SFX-DM-15DM SFX DM ASSEMBLY; 15DM FT EA  $           105.00 0.0%  $              105.00 N/A N/A
SFX-DM-15DMR SFX DM TO DMR LOOSE ASSY; 15 FT EA  $           114.60 0.0%  $              114.60 N/A N/A
SFX-DM-20 EMBLY; 20 FT EA  $             94.70 0.0%  $                94.70 N/A N/A
SFX-DM-20DM SFX DM ASSEMBLY; 20DM FT EA  $           120.30 0.0%  $              120.30 N/A N/A
SFX-DM-20DMR SFX DM ASSEMBLY; 20DMR FT EA  $           129.80 0.0%  $              129.80 N/A N/A
SFX-DM-25DM SFX DM ASSEMBLY; 25DM FT EA  $           135.50 0.0%  $              135.50 N/A N/A
SFX-DM-30 SFX DM ASSEMBLY; 30 FT EA  $           125.00 0.0%  $              125.00 N/A N/A
SFX-DM-30DM SFX DM ASSEMBLY; 30DM FT EA  $           158.34 0.0%  $              158.34 N/A N/A
SFX-DM-30DMR SFX DM ASSEMBLY; 30DMR FT EA  $           160.30 0.0%  $              160.30 N/A N/A
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SFX-DM-40DM SFX DM ASSEMBLY; 40DM FT EA  $           181.30 0.0%  $              181.30 N/A N/A
SFX-DM-6 SFX DM ASSEMBLY; 6 FT EA  $             52.00 0.0%  $                52.00 N/A N/A
SFX-DMDF-1.5M SFX DMDF Assembly; 1.5 Meters EA  $             82.40 0.0%  $                82.40 N/A N/A
SFX-DMDF-10 SFX DMDF-10 EA  $             97.80 0.0%  $                97.80 N/A N/A
SFX-DMDF-15 SFX DMDF-15 EA  $           113.00 0.0%  $              113.00 N/A N/A
SFX-DMDF-20 SFX DMDF ASSEMBLY; 20 FT EA  $           128.30 0.0%  $              128.30 N/A N/A
SFX-DMDF-3M SFX DMDF Assembly; 3 Meters EA  $           102.38 0.0%  $              102.38 N/A N/A
SFX-DMDM-0.5M SFX DMDM ASSEMBLY; 0.5 METERS EA  $             72.40 0.0%  $                72.40 N/A N/A
SFX-DMDM-10 SFX DMDM ASSEMBLY; 10 FT EA  $             97.80 0.0%  $                97.80 N/A N/A
SFX-DMDM-12 SFX DMDM ASSEMBLY; 12 FT EA  $           104.00 0.0%  $              104.00 N/A N/A
SFX-DMDM-14 SFX DMDM ASSEMBLY; 14 FT EA  $           110.00 0.0%  $              110.00 N/A N/A
SFX-DMDM-15 SFX DMDM ASSEMBLY; 15 FT EA  $           113.10 0.0%  $              113.10 N/A N/A
SFX-DMDM-1M5 SFX DMDM ASSEMBLY; 1.5 METERS EA  $             73.41 0.0%  $                73.41 N/A N/A
SFX-DMDM-20 SFX DMDM ASSEMBLY; 20 FT EA  $           134.72 0.0%  $              134.72 N/A N/A
SFX-DMDM-25 SFX DMDM ASSEMBLY; 25 FT EA  $           143.60 0.0%  $              143.60 N/A N/A
SFX-DMDM-2M SFX DMDM ASSEMBLY; 2 METERS EA  $             91.77 0.0%  $                91.77 N/A N/A
SFX-DMDM-3 SFX DMDM ASSEMBLY; 3 FT EA  $             76.50 0.0%  $                76.50 N/A N/A
SFX-DMDM-30 SFX DMDM ASSEMBLY; 30 FT EA  $           166.74 0.0%  $              166.74 N/A N/A
SFX-DMDM-3M 3M ASSEMBLY; 3 METERS EA  $           102.38 0.0%  $              102.38 N/A N/A
SFX-DMDM-4 SFX DMDM ASSEMBLY; 4 FT EA  $             79.50 0.0%  $                79.50 N/A N/A
SFX-DMDM-5M SFX DMDM ASSEMBLY; 5M EA  $           107.50 0.0%  $              107.50 N/A N/A
SFX-DMDM-6 SFX DMDM ASSEMBLY; 6 FT EA  $             85.60 0.0%  $                85.60 N/A N/A
SFX-DMDM-8 SFX DMDM ASSEMBLY; 8 FT EA  $             91.70 0.0%  $                91.70 N/A N/A
SFX-DMDMR-10 SFX DMDMR ASSEMBLY; 10 FT EA  $           107.40 0.0%  $              107.40 N/A N/A
SFX-DMDMR-15 SFX DMDMR ASSEMBLY; 15 FT EA  $           114.60 0.0%  $              114.60 N/A N/A
SFX-DMDMR-20 SFX DMDMR ASSEMBLY; 20 FT EA  $           138.00 0.0%  $              138.00 N/A N/A
SFX-DMDMR-2M SFX DMDMR ASSEMBLY; 2 METERS EA  $           101.85 0.0%  $              101.85 N/A N/A
SFX-DMDMR-30 SFX DMDMR ASSEMBLY; 30 FT EA  $           168.40 0.0%  $              168.40 N/A N/A
SFX-DMDMR-3M SFX DMDMR CABLE ASSEMBLY 3 METERS EA  $           112.35 0.0%  $              112.35 N/A N/A
SFX-DMDMR-6 SFX DMDMR ASSEMBLY; 6 FT EA  $             95.30 0.0%  $                95.30 N/A N/A
SFX-DMDMR-8 SFX DMDMR ASSEMBLY; 8 FT EA  $           101.00 0.0%  $              101.00 N/A N/A
SFX-DMNM-10 SFX DMNM ASSEMBLY; 10 FT EA  $             98.00 0.0%  $                98.00 N/A N/A
SFX-DMNM-12 SFX DMNM ASSEMBLY; 12 FT EA  $           104.00 0.0%  $              104.00 N/A N/A
SFX-DMNM-15 SFX DMNM ASSEMBLY; 15 FT EA  $           113.05 0.0%  $              113.05 N/A N/A
SFX-DMNM-1M SFX DMNM ASSEMBLY; 1 METER EA  $             81.27 0.0%  $                81.27 N/A N/A
SFX-DMNM-2M SFX DMNM ASSEMBLY; 2 METERS EA  $             91.82 0.0%  $                91.82 N/A N/A
SFX-DMNM-3 SFX DMNM ASSEMBLY; 3 FT EA  $             76.50 0.0%  $                76.50 N/A N/A
SFX-DMNM-30 SFX DMNM ASSEMBLY; 30 FT EA  $           158.80 0.0%  $              158.80 N/A N/A
SFX-DMNM-3M SFX DMNM CABLE ASSEMBLY 3 METERS EA  $           102.38 0.0%  $              102.38 N/A N/A
SFX-DMNM-4 SFX DMNM ASSEMBLY; 4 FT EA  $             79.50 0.0%  $                79.50 N/A N/A
SFX-DMNM-5 SFX DMNM ASSEMBLY; 5 FT EA  $             82.60 0.0%  $                82.60 N/A N/A
SFX-DMNM-6 SFX DMNM ASSEMBLY; 6 FT EA  $             85.60 0.0%  $                85.60 N/A N/A
SFX-DMNM-8 SFX DMNM ASSEMBLY; 8 FT EA  $             91.70 0.0%  $                91.70 N/A N/A
SFX-DMR-15 SFX DMR ASSEMBLY; 15 FT EA  $             84.00 0.0%  $                84.00 N/A N/A
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SFX-DMR-25 SFX DMR ASSEMBLY; 25 FT EA  $           120.00 0.0%  $              120.00 N/A N/A
SFX-DMR-25DM SFX DMR TO DM LOOSE ASSY; 25 FT EA  $           145.00 0.0%  $              145.00 N/A N/A
SFX-DMR-30 SFX DMR ASSEMBLY; 30 FT EA  $           141.75 0.0%  $              141.75 N/A N/A
SFX-DMR-40 SFX DMR ASSEMBLY; 40 FT EA  $           165.00 0.0%  $              165.00 N/A N/A
SFX-EZPT SMOOTHWALL SFX500 CORING TOOL EA  $           244.56 0.0%  $              244.56 N/A N/A
SFX-MSS MID SPAN TOOL FOR SFX CABLE EA  $           154.13 0.0%  $              154.13 N/A N/A
SFX-NM-4DF SFX NM ASSEMBLY; 4DF FT EA  $             71.50 0.0%  $                71.50 N/A N/A
SFX-NMNF-15 SFX NMNF ASSEMBLY; 15 FT EA  $           113.00 0.0%  $              113.00 N/A N/A
SFX-NMNF-6 SFX NMNF ASSEMBLY; 6 FT EA  $             89.88 0.0%  $                89.88 N/A N/A
SFX-NMNM-10 SFX NMNM ASSEMBLY; 10 FT EA  $             97.80 0.0%  $                97.80 N/A N/A
SFX-NMNM-12 SFX NMNM ASSEMBLY; 12 FT EA  $           103.90 0.0%  $              103.90 N/A N/A
SFX-NMNM-3 SFX NMNM ASSEMBLY; 3 FT EA  $             76.50 0.0%  $                76.50 N/A N/A
SFX-NMNM-3M SFX NMNM ASSEMBLY; 3 METERS EA  $           102.38 0.0%  $              102.38 N/A N/A
SFX-NMNM-4 SFX NMNM ASSEMBLY; 4 FT EA  $             79.50 0.0%  $                79.50 N/A N/A
SFX-NMNM-6 SFX NMNM ASSEMBLY; 6 FT EA  $             85.60 0.0%  $                85.60 N/A N/A
SFX-NMNM-8 SFX NMNM ASSEMBLY; 8 FT EA  $             91.70 0.0%  $                91.70 N/A N/A
SG114-06B2A SUREGROUND KIT FOR 1-1/4 INCH CABLE EA  $             21.06 0.0%  $                21.06 N/A N/A
SG114-06S2A SUREGROUND KIT FOR 1-1/4 INCH CABLE EA  $             21.06 0.0%  $                21.06 N/A N/A
SG114-12B2U SUREGROUND KIT FOR 1-1/4 INCH CABLE EA  $             23.89 0.0%  $                23.89 N/A N/A
SG12-06B2A SUREGROUND KIT FOR 1/2 INCH CABLE EA    $             17.15 0.00%  $                17.15 N/A N/A
SG12-12B2U SUREGROUND KIT FOR 1/2 INCH CABLE EA  $             19.99 0.0%  $                19.99 N/A N/A
SG158-06B2A 1 5/8" SUREGROUND GROUNDING EA  $             21.71 0.0%  $                21.71 N/A N/A
SG158-12B2U SUREGROUND KIT FOR 1-5/8 INCH CABLE EA  $             24.54 0.0%  $                24.54 N/A N/A
SG214-06B2A SUREGROUND KIT FOR 2-1/4 INCH CABLE EA  $             23.48 0.0%  $                23.48 N/A N/A
SG214-12B2U SUREGROUND KIT FOR 2-1/4 INCH CABLE EA  $             26.45 0.0%  $                26.45 N/A N/A
SG58-06B2A SUREGROUND KIT FOR 5/8 INCH CABLE EA  $             20.41 0.0%  $                20.41 N/A N/A
SG58-12B2U SUREGROUND KIT FOR 5/8 INCH CABLE EA  $             23.24 0.0%  $                23.24 N/A N/A
SG78-06B2A SUREGROUND KIT FOR 7/8 INCH CABLE EA  $             20.41 0.0%  $                20.41 N/A N/A
SG78-12B2U SUREGROUND KIT FOR 7/8 INCH CABLE EA  $             23.24 0.0%  $                23.24 N/A N/A
SG-IT SUPPORT/HOISTING GRIP INSTALLATION TOOL EA  $             38.36 0.0%  $                38.36 N/A N/A
SH01 WHdw Kit for "S" series brackets (kit/1) EA  $             33.09 0.0%  $                33.09 N/A N/A
SH06 Hardware for S600 (kit/1) EA  $             37.12 0.0%  $                37.12 N/A N/A
SHK-114-1-P PREMIUM 1 1/4 CLICK HNGR W/HARDWARE 1EA EA  $               4.58 0.0%  $                  4.58 N/A N/A
SHK-114-2-P PREMIUM 1 1/4 CLICK HNGR 1EA EA  $               5.87 0.0%  $                  5.87 N/A N/A
SHK-114-3-P PREMIUM 1 1/4 CLICK HNGR W/HARDWARE 1EA EA  $               7.84 0.0%  $                  7.84 N/A N/A
SHK-12-1-P PREMIUM 1/2 CLICK HNGR W/HARDWARE 1EA EA  $               3.96 0.0%  $                  3.96 N/A N/A
SHK-12-2-P PREMIUM 1/2 CLICK HNGR W/HARDWARE 1EA EA  $               4.61 0.0%  $                  4.61 N/A N/A
SHK-12-3-P PREMIUM 1/2 CLICK HNGR W/HARDWARE 1EA EA  $               5.27 0.0%  $                  5.27 N/A N/A
SHK-158-3-P PREMIUM 1 5/8 CLICK HNGR W/HARDWARE 1EA EA  $               5.79 0.0%  $                  5.79 N/A N/A
SHK-78-1-P PREMIUM 7/8 CLICK HNGR HARDWARE 1EA EA  $               4.56 0.0%  $                  4.56 N/A N/A
SHK-78-1-P-10 PREM SINGLE HNGR KT FOR 7/8; 1 RUN; 10EA EA  $             47.88 0.0%  $                47.88 N/A N/A
SHK-78-2-P PREMIUM 7/8" CLICK HNGR W/HARDWARE 1EA EA  $               5.85 0.0%  $                  5.85 N/A N/A
SHK-78-3-P PREMIUM 7/8 CLICK HNGR W/HARDWARE 1EA EA  $               8.17 0.0%  $                  8.17 N/A N/A
SHK-78-3-P-10 PREM SINGLE HNGR KT FOR 7/8; 3 RUN; 10EA EA  $             81.69 0.0%  $                81.69 N/A N/A
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SHP1-23-1GR 1FT 23GHZ CLASS 4 ANTENNA SP; STANDARD EA  $           580.00 0.0%  $              580.00 N/A N/A
SHP1-23-2GR 1FT 23GHZ CLASS 4 ANTENNA SP; STANDARD EA  $           580.00 0.0%  $              580.00 N/A N/A
SHP1-23-3GR 1FT 23GHZ CLASS 4 ANTENNA SP; STANDARD EA  $           580.00 0.0%  $              580.00 N/A N/A
SHP1-26-3GR 1FT 26GHZ CLASS 4 ANTENNA SP; STANDARD EA  $           580.00 0.0%  $              580.00 N/A N/A
SHP1-38-2GR 1FT 38GHZ CLASS 4 ANTENNA SP; STANDARD EA  $           580.00 0.0%  $              580.00 N/A N/A
SHP1-38-2WH 1FT 38GHZ CLASS 4 ANTENNA SP; STANDARD EA  $           580.00 0.0%  $              580.00 N/A N/A
SHP2-13-2WH 2FT 13GHz CLASS 4 ANTENNA ASSY; STANDARD EA  $           750.00 0.0%  $              750.00 N/A N/A
SHP2-15-2GR 2FT 15GHz CLASS 4 ANTENNA ASSY; STANDARD EA  $           750.00 0.0%  $              750.00 N/A N/A
SHP2-15-2WH 2FT 15GHz CLASS 4 ANTENNA ASSY; STANDARD EA  $           750.00 0.0%  $              750.00 N/A N/A
SHP2-15-3GR 2FT 15GHz CLASS 4 ANTENNA ; STANDARD EA  $           750.00 0.0%  $              750.00 N/A N/A
SHP2-18-2GR 2FT 18GHz CLASS 4 ANTENNA ASSY; STANDARD EA  $           750.00 0.0%  $              750.00 N/A N/A
SHP2-18-2WH 2FT 18GHz CLASS 4 ANTENNA ASSY; STANDARD EA  $           750.00 0.0%  $              750.00 N/A N/A
SHP2-18-3GR 2FT 18GHz CLASS 4 ANTENNA ASSY; STANDARD EA  $           750.00 0.0%  $              750.00 N/A N/A
SHP2-23-2GR 2FT 23GHz CLASS 4 ANTENNA ASSY; STANDARD EA  $           750.00 0.0%  $              750.00 N/A N/A
SHP2-23-2WH 2FT 23GHz CLASS 4 ANTENNA ASSY; STANDARD EA  $           750.00 0.0%  $              750.00 N/A N/A
SHP2-23-3GR 2FT 23GHz CLASS 4 ANTENNA ASSY; STANDARD EA  $           750.00 0.0%  $              750.00 N/A N/A
SHP2-26-2GR 2FT 26GHz CLASS 4 ANTENNA ASSY; STANDARD EA  $           750.00 0.0%  $              750.00 N/A N/A
SHP2-26-2WH 2FT 26GHz CLASS 4 ANTENNA ASSY; STANDARD EA  $           750.00 0.0%  $              750.00 N/A N/A
SHP2-26-3GR 2FT 26GHz CLASS 4 ANTENNA ASSY; STANDARD EA  $           750.00 0.0%  $              750.00 N/A N/A
SHP2-28-2GR 2FT 28GHz CLASS 4 ANTENNA ASSY; STANDARD EA  $           750.00 0.0%  $              750.00 N/A N/A
SHP2-28-2WH 2FT 28GHz CLASS 4 ANTENNA ASSY; STANDARD EA  $           750.00 0.0%  $              750.00 N/A N/A
SHP2-32-2GR CLASS 4 ANTENNA ; STANDARD EA  $           750.00 0.0%  $              750.00 N/A N/A
SHP2-32-2WH 2FT 32GHz CLASS 4 ANTENNA ASSY; STANDARD EA  $           750.00 0.0%  $              750.00 N/A N/A
SHP2-38-2GR 2FT 38GHz CLASS 4 ANTENNA ASSY; STANDARD EA  $           750.00 0.0%  $              750.00 N/A N/A
SHP2-38-2WH 2FT 38GHz CLASS 4 ANTENNA ASSY; STANDARD EA  $           750.00 0.0%  $              750.00 N/A N/A
SHP2-38-3GR 2FT 38GHz CLASS 4 ANTENNA ASSY; STANDARD EA  $           750.00 0.0%  $              750.00 N/A N/A
SHP3-11W-2GR 3FT 11GHz CLASS4 ANTENNA ASSY; STD GREY EA  $        1,750.00 0.0%  $           1,750.00 N/A N/A
SHP3-11W-3GR 3FT 11GHz CLASS4 ANTENNA ASSY; STD GREY EA  $        1,750.00 0.0%  $           1,750.00 N/A N/A
SHP3-11W-6GR 3FT 11GHz CLASS4 ANTENNA ; STD GREY EA  $        1,750.00 0.0%  $           1,750.00 N/A N/A
SHP3-11W-6WH 3FT 11GHz CLASS4 ANTENNA ASSY; STD WHITE EA  $        1,750.00 0.0%  $           1,750.00 N/A N/A
SHP3-13-2GR 3FT 13GHz CLASS4 ANTENNA ASSY; STD GREY EA  $        1,750.00 0.0%  $           1,750.00 N/A N/A
SHP3-15-2GR 3FT 15GHz CLASS 4 ANTENNA ASSY; STD GREY EA  $        1,750.00 0.0%  $           1,750.00 N/A N/A
SHP3-15-2WH 3FT 15GHz CLASS4 ANTENNA ASSY; STD WHITE EA  $        1,750.00 0.0%  $           1,750.00 N/A N/A
SHP3-15-3GR 3FT 15GHz CLASS 4 ANTENNA ASSY; STD GREY EA  $        1,750.00 0.0%  $           1,750.00 N/A N/A
SHP3-18-2GR 3FT 18GHz CLASS4 ANTENNA ASSY; STD GREY EA  $        1,750.00 0.0%  $           1,750.00 N/A N/A
SHP3-18-3GR 3FT 18GHz CLASS4 ANTENNA ASSY; STD GREY EA  $        1,750.00 0.0%  $           1,750.00 N/A N/A
SHP3-23-2GR 3FT 23GHz CLASS4 ANTENNA ASSY; STD GREY EA  $        1,750.00 0.0%  $           1,750.00 N/A N/A
SHP3-23-3GR 3FT 23GHz CLASS4 ANTENNA ASSY; STD GREY EA  $        1,750.00 0.0%  $           1,750.00 N/A N/A
SHP3-26-2GR 3FT 26GHz CLASS4 ANTENNA ASSY; STD GREY EA  $        1,750.00 0.0%  $           1,750.00 N/A N/A
SHP3-6W-4GR 3FT 6GHz CLASS4 ANTENNA ASSY; STD GREY EA  $        1,980.00 0.0%  $           1,980.00 N/A N/A
SHP3-6W-6GR 3FT 6GHz CLASS4 ANTENNA ASSY; STD GREY EA  $        1,980.00 0.0%  $           1,980.00 N/A N/A
SHPX1-23-1WH 1FT 23GHZ CLASS 4 ANTENNA DP; STANDARD EA  $           880.00 0.0%  $              880.00 N/A N/A
SHPX1-23-2GR 1FT 23GHZ CLASS 4 ANTENNA DP; STANDARD EA  $           880.00 0.0%  $              880.00 N/A N/A
SHPX1-32-3WH 1FT 32GHZ CLASS 4 ANTENNA DP; STANDARD EA  $           880.00 0.0%  $              880.00 N/A N/A
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SHPX1-38-2GR 1FT 38GHZ CLASS 4 ANTENNA DP; STANDARD EA  $           880.00 0.0%  $              880.00 N/A N/A
SHPX1-38-2WH 1FT 38GHZ CLASS 4 ANTENNA DP; STANDARD EA  $           880.00 0.0%  $              880.00 N/A N/A
SHPX2-13-2GR 2FT 13GHz CLASS 4 D.P.ANT ASSY; STANDARD EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
SHPX2-15-2GR 2FT 15GHz CLASS 4 D.P.ANT ASSY; STANDARD EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
SHPX2-15-3GR 2FT 15GHz CLASS 4 D.P.ANT ASSY; STANDARD EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
SHPX2-15-3WH 2FT 15GHz CLASS 4 D.P.ANT ASSY; STANDARD EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
SHPX2-18-2GR 2FT 18GHz CLASS 4 D.P.ANT ASSY; STANDARD EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
SHPX2-18-2WH 2FT 18GHz CLASS 4 D.P.ANT ASSY; STANDARD EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
SHPX2-18-3GR 2FT 18GHz CLASS 4 D.P.ANT ASSY; STANDARD EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
SHPX2-18-3WH 2FT 18GHz CLASS 4 D.P.ANT ASSY; STANDARD EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
SHPX2-23-2GR 2FT 23GHz CLASS 4 D.P.ANT ASSY; STANDARD EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
SHPX2-23-2WH 2FT 23GHz CLASS 4 D.P.ANT ASSY; STANDARD EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
SHPX2-23-3GR 2FT 23GHz CLASS 4 D.P.ANT ASSY; STANDARD EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
SHPX2-23-3WH 2FT 23GHz CLASS 4 D.P.ANT ASSY; STANDARD EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
SHPX2-26-3GR 2FT 26GHz CLASS 4 ANTENNA ASSY; STANDARD EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
SHPX2-32-3GR 2ft 32GHz CLASS 4 D.P.ANT ASSY; STANDARD EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
SHPX2-32-3WH 2ft 32GHz CLASS 4 D.P.ANT ASSY; STANDARD EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
SHPX2-38-2GR 2FT 38GHz CLASS 4 D.P.ANT ASSY; STANDARD EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
SHPX2-38-2WH 2FT 38GHz CLASS 4 D.P.ANT ASSY; STANDARD EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
SHPX2-38-3GR 2FT 38GHz CLASS 4 D.P.ANT ASSY; STANDARD EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
SHPX2-38-3WH 2FT 38GHz CLASS 4 D.P.ANT ASSY; STANDARD EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
SHPX3-11W-2GR 3FT 11GHz CLASS 4 D.P.ANT ASSY; STD GREY EA  $        2,050.00 0.0%  $           2,050.00 N/A N/A
SHPX3-11W-3GR 3FT 11GHz CLASS 4 D.P.ANT ASSY; STD GREY EA  $        2,050.00 0.0%  $           2,050.00 N/A N/A
SHPX3-11W-6GR 3FT 11GHz CLASS 4 D.P.ANT ASSY; STD GREY EA  $        2,050.00 0.0%  $           2,050.00 N/A N/A
SHPX3-11W-6WH 3FT 11GHz CLASS 4 D.P.ANT ASSY; EA  $        2,050.00 0.0%  $           2,050.00 N/A N/A
SHPX3-13-2GR 3FT 13GHz CLASS 4 D.P.ANT ASSY; STD GREY EA  $        2,050.00 0.0%  $           2,050.00 N/A N/A
SHPX3-15-2GR 3FT 15GHz CLASS 4 D.P.ANT ASSY; STD GREY EA  $        2,050.00 0.0%  $           2,050.00 N/A N/A
SHPX3-15-2WH 3FT 15GHz CLASS4 D.P.ANT ASSY; STD WHITE EA  $        2,050.00 0.0%  $           2,050.00 N/A N/A
SHPX3-15-3WH 3FT 15GHz CLASS4 D.P.ANT ASSY; STD WHITE EA  $        2,050.00 0.0%  $           2,050.00 N/A N/A
SHPX3-18-2GR 3FT 18GHz CLASS 4 D.P.ANT ASSY; STD GREY EA  $        2,050.00 0.0%  $           2,050.00 N/A N/A
SHPX3-18-3GR 3FT 18GHz CLASS 4 D.P.ANT ASSY; STD GREY EA  $        2,050.00 0.0%  $           2,050.00 N/A N/A
SHPX3-23-2GR 3FT 23GHz CLASS 4 D.P.ANT ASSY; STD GREY EA  $        2,050.00 0.0%  $           2,050.00 N/A N/A
SHPX3-23-3GR 3FT 23GHz CLASS 4 D.P.ANT ASSY; STD GREY EA  $        2,050.00 0.0%  $           2,050.00 N/A N/A
SHPX3-26-2GR 3FT 26GHz CLASS 4 D.P.ANT ASSY; STD GREY EA  $        2,050.00 0.0%  $           2,050.00 N/A N/A
SHPX3-6W-4GR 3FT 6GHz CLASS 4 D.P.ANT ASSY; STD GREY EA  $        2,280.00 0.0%  $           2,280.00 N/A N/A
SHT-4 SNAPSTAK INSTALLATION TOOL EA  $             51.14 0.0%  $                51.14 N/A N/A
SMALL-CAPKIT MINI DIN FEMALE END CAP ASSEMBLY EA  $             24.00 0.0%  $                24.00 N/A N/A
SM-U2012 Universal Saddle Mount; up to 12-3/4" OD EA  $           234.56 0.0%  $              234.56 N/A N/A
SM-U2016 Universal Saddle Mount for 16" Legs EA  $           269.02 0.0%  $              269.02 N/A N/A
SM-U2080 Universal Saddle Mount; 2" - 8" Legs EA  $           138.00 0.0%  $              138.00 N/A N/A
SM-UADP SMU2080 Adapter Bracket Kit EA  $             65.52 0.0%  $                65.52 N/A N/A
SM-UMDS Saddle Mount kit for MD-S Guy Cables EA  $           304.00 0.0%  $              304.00 N/A N/A
SM-UT1012 Saddle Mount; 10"-12" Angle Members EA  $           341.36 0.0%  $              341.36 N/A N/A
SN-02 Nut; 1/4" SS (ea) EA  $               0.09 0.0%  $                  0.09 N/A N/A
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SN-03 Nut; 3/8" SS (ea) EA  $               0.18 0.0%  $                  0.18 N/A N/A
SS-025 100 SS Self Drill 1/4" x 3/4"long EA  $             28.40 0.0%  $                28.40 N/A N/A
SS-1FB2550 STAR SUPPORT FACE BRACKET EA  $             27.36 0.0%  $                27.36 N/A N/A
SS-1FB6080 Star Support Face Bracket EA  $             33.04 0.0%  $                33.04 N/A N/A
SS-2FB2550 Star Support Dual FaceBrckt 2"-5-9/16" EA  $             35.76 0.0%  $                35.76 N/A N/A
SS-2FB6080 Star Support Dual Face Brckt 6"-8-5/8" EA  $             40.24 0.0%  $                40.24 N/A N/A
SSH-114-3 SNAPSTAK HANGER 1-1/4"CABLE 3-STACK;10EA EA  $             32.93 0.0%  $                32.93 N/A N/A
SSH-12-4 SNAPSTAK HANGER 1/2" CABLE 4-STACK;10EA EA  $             26.29 0.0%  $                26.29 N/A N/A
SSH-158-3 SNAPSTAK HANGER 1-5/8"CABLE 3-STACK;10EA EA  $             32.93 0.0%  $                32.93 N/A N/A
SSH-33 FIBER 1-5/8 SNAPSTAK HANGER KIT OF 10 EA  $             53.80 0.0%  $                53.80 N/A N/A
SSH-38 FIBER 1-5/8 SNAPSTAK HANGER KIT OF 10 EA  $             50.40 0.0%  $                50.40 N/A N/A
SSH-78-4 SNAPSTAK HANGER 7/8" CABLE 4-STACK EA  $             32.93 0.0%  $                32.93 N/A N/A
SSHA-38 1/2"SNAPSTAK HANGER ADPT;3/8"CABLE;10EA EA  $               8.74 0.0%  $                  8.74 N/A N/A
SSHAK-3812 SNAPSTAK HANGER KIT;1/2" 3/8" CABLE;10EA EA  $             33.83 0.0%  $                33.83 N/A N/A
SSHR-10 SNAPSTAK HANGER; REINFORCEMENT BAR EA  $             10.64 0.0%  $                10.64 N/A N/A
SS-TB2550 STAR SUPPORT TEE BRACKET EA  $             27.36 0.0%  $                27.36 N/A N/A
SS-TB6080 STAR SUPPORT TEE BRACKET EA  $             33.04 0.0%  $                33.04 N/A N/A
STS3-12 SNAP-IN TOWER STANDOFF ADAPTER 1-2" EA  $             75.54 0.0%  $                75.54 N/A N/A
STS3-23 SNAP-IN TOWER STANDOFF ADAPTER 2-3";10EA EA  $             71.94 0.0%  $                71.94 N/A N/A
STS3-34 SNAP-IN TOWER STANDOFF ADAPTER 3-4";10EA EA  $             75.54 0.0%  $                75.54 N/A N/A
STS3-45 SNAP-IN TOWER STANDOFF ADAPTER 4-5";10EA EA  $             75.54 0.0%  $                75.54 N/A N/A
STX300NMNF-KIT STRATEX CNT300 CONNECTORS KIT EA  $             26.97 0.0%  $                26.97 N/A N/A
SV2G SPLITTER;2-WAY;1GHZ EA  $               1.28 0.0%  $                  1.28 N/A N/A
SV3BG SPLITTER;3-WAY;BALANCED;1GHZ EA  $               2.02 0.0%  $                  2.02 N/A N/A
SV3G SPLITTER;3-WAY;1GHZ EA  $               1.80 0.0%  $                  1.80 N/A N/A
SV4G SPLITTER;4-WAY;1GHZ EA  $               2.19 0.0%  $                  2.19 N/A N/A
SVDC6G DIRECTIONAL COUPLER;T-TYPE;6DB EA  $               1.68 0.0%  $                  1.68 N/A N/A
SVF81GA FITTING;F81 BARREL;SEALING SURFACE EA  $               0.37 0.0%  $                  0.37 N/A N/A
SVF81GAC FITTING;F81 BARREL;ALL-THREAD EA  $               0.35 0.0%  $                  0.35 N/A N/A
SVF81GACNW FITTING;F81 BARREL;ALL-THREAD;HARDWARE EA  $               0.38 0.0%  $                  0.38 N/A N/A
SVF81GANW FITTING;F81 BARREL;HARDWARE EA  $               0.46 0.0%  $                  0.46 N/A N/A
SVGB1G GROUND BLOCK;BRASS;1GHZ;1-PIECE EA  $               1.72 0.0%  $                  1.72 N/A N/A
SVGB1GA GROUND BLOCK;BRASS;1GHZ;2-PIECE EA  $               1.63 0.0%  $                  1.63 N/A N/A
SVLNW NUT AND WASHER FOR SVF81GA EA  $               0.13 0.0%  $                  0.13 N/A N/A
SVLT LOCKING TERMINATOR;BRASS (AC/DC BLOCK) EA  $               1.27 0.0%  $                  1.27 N/A N/A
SVLTA LOCKING TERMINATOR;BRASS EA  $               0.93 0.0%  $                  0.93 N/A N/A
SVPL PORT LOCK;BRASS EA  $               0.84 0.0%  $                  0.84 N/A N/A
SVV2G SPLITTER;2-WAY;VERTICAL;1GHZ EA  $               1.88 0.0%  $                  1.88 N/A N/A
SVWPWF81GA WALLPLATE;WHITE;SV-F81GA EA  $               0.84 0.0%  $                  0.84 N/A N/A
SW-12 Backing Plate 2x2x1/8 Acceptshrdwre EA  $               3.96 0.0%  $                  3.96 N/A N/A
SW-38 Backing Plate 2x2x1/8 Accepts3/8"hdw EA  $               3.96 0.0%  $                  3.96 N/A N/A
SW-58 Backing Plate 21/2x21/2x3/165/8 hdw EA  $               4.58 0.0%  $                  4.58 N/A N/A
SWF-02 Flat Washer; 1/4" SS (ea) EA  $               0.09 0.0%  $                  0.09 N/A N/A
SWF-03 3/8" x .875" OD x .050" THK EA  $               0.09 0.0%  $                  0.09 N/A N/A
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SWF-04 Flat Washer; 1/2" SS (ea) EA  $               0.20 0.0%  $                  0.20 N/A N/A
SWK58 Solid Wall Hardware Kit EA  $             23.92 0.0%  $                23.92 N/A N/A
SWL-02 Lock Washer; 1/4" SS (ea) EA  $               0.09 0.0%  $                  0.09 N/A N/A
SWL-03 Lock Washer; 3/8" SS (ea) EA  $               0.12 0.0%  $                  0.12 N/A N/A
T028KMG WR28 TAPERED TRANSTION PBR320/UBR260; EA  $           360.00 0.0%  $              360.00 N/A N/A
T034KKG WR34 TAPERED TRANSITION EA  $           360.00 0.0%  $              360.00 N/A N/A
T034KKN WR34 TAPERED TRANSITION EA  $           295.00 0.0%  $              295.00 N/A N/A
T034MKG WR34 TAPERED TRANSITION EA  $           360.00 0.0%  $              360.00 N/A N/A
T034MMG WR34 TAPERED TRANSITION;UBR260/UBR220 EA  $           360.00 0.0%  $              360.00 N/A N/A
T042HLG WR42 TAPERED TRANSITION EA  $           360.00 0.0%  $              360.00 N/A N/A
T042KHG WR42 TAPERED TRANSITION PBR220/PDR180 EA  $           360.00 0.0%  $              360.00 N/A N/A
T042KHN WR 42 TAPERED TRANSITION EA  $           295.00 0.0%  $              295.00 N/A N/A
T042KLN WR42 TAPERED TRANSITION EA  $           295.00 0.0%  $              295.00 N/A N/A
T042MHN WR42 TAPERED TRANSITION EA  $           295.00 0.0%  $              295.00 N/A N/A
T042MMG WR42 TAPERED TRANSITION EA  $           360.00 0.0%  $              360.00 N/A N/A
T042MMN WR42 - WR51 Tapered Transition UBR220 / EA  $           295.00 0.0%  $              295.00 N/A N/A
T051HAN WR51 TAPERED TRANSITION PDR180/UG-541A/U EA  $           295.00 0.0%  $              295.00 N/A N/A
T051HKG WR51 TAPERED TRANSITION EA  $           360.00 0.0%  $              360.00 N/A N/A
T051HMN WR51 TAPERED TRANSITION PDR180/UBR140 EA  $           295.00 0.0%  $              295.00 N/A N/A
T051HYG WR51 TAPERED TRANSITION EA  $           360.00 0.0%  $              360.00 N/A N/A
T051KKN WR51 - WR62 Tapered Transition PBR180 / EA  $           295.00 0.0%  $              295.00 N/A N/A
T051KMN WR51 TAPERED TRANSITION PBR180-UBR140 EA  $           295.00 0.0%  $              295.00 N/A N/A
T051LBN WR51 TAPERED TRANSITION UDR180/UG-419/U EA  $           295.00 0.0%  $              295.00 N/A N/A
T051LKG WR51 TAPERED TRANSITION EA  $           360.00 0.0%  $              360.00 N/A N/A
T051MKN WR51 TAPERED TRANSITION UBR180-PBR140 EA  $           295.00 0.0%  $              295.00 N/A N/A
T051MMG WR51 TAPERED TRANSITION;UBR180/UBR140 EA  $           360.00 0.0%  $              360.00 N/A N/A
T062AAG WR62 TAPERED TRANSITION EA  $           360.00 0.0%  $              360.00 N/A N/A
T062ABG WR62 TAPERED TRANSITION EA  $           360.00 0.0%  $              360.00 N/A N/A
T062AHG WR62 TAPERED TRANSITION EA  $           360.00 0.0%  $              360.00 N/A N/A
T062AKG WR62 TAPERED TRANSITION EA  $           360.00 0.0%  $              360.00 N/A N/A
T062AMG WR62 TAPERED TRANSITION EA  $           360.00 0.0%  $              360.00 N/A N/A
T062BKN WR62 TAPERED TRANSITION EA  $           295.00 0.0%  $              295.00 N/A N/A
T062KHG TAPERED TRANSITION; WR62; EA  $           360.00 0.0%  $              360.00 N/A N/A
T062KKG WR62 TAPERED TRANSITION EA  $           360.00 0.0%  $              360.00 N/A N/A
T062KKN WR62 TAPERED TRANSITION EA  $           295.00 0.0%  $              295.00 N/A N/A
T062KLG WR62 TAPERED TRANSITION EA  $           360.00 0.0%  $              360.00 N/A N/A
T062KMG WR62 TAPERED TRANSITION EA  $           360.00 0.0%  $              360.00 N/A N/A
T062KMN WR62 TAPERED TRANSITION EA  $           295.00 0.0%  $              295.00 N/A N/A
T062MHG WR62 TAPERED TRANSITION UBR140/PDR120 EA  $           360.00 0.0%  $              360.00 N/A N/A
T062MKG WR62 TAPERED TRANSITION EA  $           360.00 0.0%  $              360.00 N/A N/A
T062MKN WR62 TAPERED TRANSITION EA  $           295.00 0.0%  $              295.00 N/A N/A
T062MLG WR62 TAPERED TRANSITION EA  $           360.00 0.0%  $              360.00 N/A N/A
T062MMG WR62 TAPERED TRANSITION EA  $           360.00 0.0%  $              360.00 N/A N/A
T062MMN WR62 TAPERED TRANSITION EA  $           295.00 0.0%  $              295.00 N/A N/A
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T062MYG WR62 TAPERED TRANSITION EA  $           360.00 0.0%  $              360.00 N/A N/A
T062YYG WR62 TAPERED TRANSITION - EA  $           360.00 0.0%  $              360.00 N/A N/A
T062YYN WR62 TAPERED TRANSITION EA  $           295.00 0.0%  $              295.00 N/A N/A
T075ACG WR75 TAPERED TRANSITION EA  $           376.00 0.0%  $              376.00 N/A N/A
T075BBG WR75 TAPERED TRANSITION EA  $           376.00 0.0%  $              376.00 N/A N/A
T075BCG WR75/WR90 TAPERED TRANS. EA  $           376.00 0.0%  $              376.00 N/A N/A
T075BCN WR75 TAPERED TRANSITION EA  $           311.00 0.0%  $              311.00 N/A N/A
T075BDG WR75 TAPERED TRANSITION EA  $           376.00 0.0%  $              376.00 N/A N/A
T075HCG TAPERED TRANSITION EA  $           376.00 0.0%  $              376.00 N/A N/A
T075HHG TAPERED TRANSITION EA  $           376.00 0.0%  $              376.00 N/A N/A
T075KCG WR75 TAPERED TRANSITION EA  $           376.00 0.0%  $              376.00 N/A N/A
T075KDG WR75 TAPERED TRANSITION PBR120 - CPR90F EA  $           376.00 0.0%  $              376.00 N/A N/A
T075KDN WR75 TAPERED TRANSITION PBR120/CPR90F EA  $           311.00 0.0%  $              311.00 N/A N/A
T075KHG WR75 TAPERED TRANSITION PBR120/PDR100 EA  $           376.00 0.0%  $              376.00 N/A N/A
T075KKG WR75 TAPERED TRANSITION PBR120/PBR100 EA  $           376.00 0.0%  $              376.00 N/A N/A
T075KLG WR75 TAPERED TRANSITION PBR120/UDR100 EA  $           376.00 0.0%  $              376.00 N/A N/A
T075KLN WR75 TAPERED TRANSITION PBR120/UDR100 EA  $           311.00 0.0%  $              311.00 N/A N/A
T075KMG WR75 TAPERED TRANSITION PBR120 / UBR100 EA  $           376.00 0.0%  $              376.00 N/A N/A
T075LHG WR75 TAPERED TRANSITION EA  $           376.00 0.0%  $              376.00 N/A N/A
T075MCG WR75-WR90 TAPERED TRAN. UBR120 / CPR90G EA  $           376.00 0.0%  $              376.00 N/A N/A
T075MCN WR75-WR90 TAPERED TRAN. UBR120 / CPR90G EA  $           311.00 0.0%  $              311.00 N/A N/A
T075MDG WR75 TAPERED TRANSITION UBR120/CPR90F EA  $           376.00 0.0%  $              376.00 N/A N/A
T075MHG WR75 TAPERED TRANSITION UBR120/PDR100 EA  $           376.00 0.0%  $              376.00 N/A N/A
T075MKG WR75 TAPERED TRANSITION UBR120/PBR100 EA  $           376.00 0.0%  $              376.00 N/A N/A
T075MKN WR75 TAPERED TRANSITION UBR120/PBR120 EA  $           311.00 0.0%  $              311.00 N/A N/A
T075MLG WR75-WR90 TAPERED TRANSITION EA  $           376.00 0.0%  $              376.00 N/A N/A
T075MLN WR75 TAPERED TRANSITION UBR120/UDR100 EA  $           311.00 0.0%  $              311.00 N/A N/A
T075MMG WR75 TAPERED TRANSITION EA  $           376.00 0.0%  $              376.00 N/A N/A
T075TCG WR75 TAPERED TRANSITION EA  $           376.00 0.0%  $              376.00 N/A N/A
T075YAG WR75 TAPERED TRANSITION EA  $           376.00 0.0%  $              376.00 N/A N/A
T075YCG WR75 TAPERED TRANSITION EA  $           376.00 0.0%  $              376.00 N/A N/A
T075YCN WR75 TAPERED TRANSITION EA  $           311.00 0.0%  $              311.00 N/A N/A
T075YDG WR75 TAPERED TRANSITION PRESS COVER75/CP EA  $           376.00 0.0%  $              376.00 N/A N/A
T075YYG WR75 TAPERED TRANSITION EA  $           376.00 0.0%  $              376.00 N/A N/A
T075YYN WR75 TAPERED TRANSITION EA  $           311.00 0.0%  $              311.00 N/A N/A
T090ABN WR 90 TAPERED TRANSITION EA  $           333.00 0.0%  $              333.00 N/A N/A
T090AKG WR90 TAPERED TRANSITION UG-40B/U-PBR84 EA  $           398.00 0.0%  $              398.00 N/A N/A
T090AMG WR90 TAPERED TRANSITION UG-40B/U-UBR84 EA  $           398.00 0.0%  $              398.00 N/A N/A
T090BAN WR90 TAPERED TRANSITION EA  $           333.00 0.0%  $              333.00 N/A N/A
T090BBG WR90 TAPERED TRANSITION EA  $           398.00 0.0%  $              398.00 N/A N/A
T090BBN WR90 TAPERED TRANSITION EA  $           333.00 0.0%  $              333.00 N/A N/A
T090BCN WR90 TAPERED TRANSISTION UG-39/U CPR112G EA  $           333.00 0.0%  $              333.00 N/A N/A
T090BKG WR90 TAPERED TRANSISTION UG-39/U PBR84 EA  $           398.00 0.0%  $              398.00 N/A N/A
T090BMG WR90 TAPERED TRANSITION EA  $           398.00 0.0%  $              398.00 N/A N/A
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T090BMN WR90 TAPERED TRANSITION EA  $           333.00 0.0%  $              333.00 N/A N/A
T090CCG WR90 TAPERED TRANSITION CPR90G/CPR112G EA  $           398.00 0.0%  $              398.00 N/A N/A
T090KAN WR90 TAPERED TRANSITION PBR100/UG-52B/U EA  $           333.00 0.0%  $              333.00 N/A N/A
T090KBN WR90 TAPERED TRANSITION EA  $           333.00 0.0%  $              333.00 N/A N/A
T090KCG WR75 TAPERED TRANSITION PBR100/CPR112G EA  $           398.00 0.0%  $              398.00 N/A N/A
T090MMN WR90 TAPERED TRANSITION EA  $           333.00 0.0%  $              333.00 N/A N/A
T090YYG WR90 TAPERED TRANSITION PRESS. COVER - 9 EA  $           398.00 0.0%  $              398.00 N/A N/A
T090YYN WR90 TO WR112 TAPERED TRANS EA  $           333.00 0.0%  $              333.00 N/A N/A
T-100-NM-S TERMINATION 100 WATT; N; MALE; DC-3GHz EA  $           368.00 0.0%  $              368.00 N/A N/A
T10MSB MOUNT; METRIC HARDWARE EA  $        1,320.00 0.0%  $           1,320.00 N/A N/A
T-10-NF TERMINATION 10 WATT; N; FEM. BT100208856 EA    $             72.00 0.00%  $                72.00 N/A N/A
T-10-NM TERMINATION 10 WATT; N; MALE EA    $             72.00 0.00%  $                72.00 N/A N/A
T112BCG WR112 TAPERED TRANSITION EA  $           398.00 0.0%  $              398.00 N/A N/A
T112BDG WR112 TAPERED TRANSITION UG-51/U / CPR1 EA  $           398.00 0.0%  $              398.00 N/A N/A
T112BEN WR112 TAPERED TRANSITION EA  $           333.00 0.0%  $              333.00 N/A N/A
T112BGG WR112 TAPERED TRANSITION EA  $           398.00 0.0%  $              398.00 N/A N/A
T112CAG WR112 TAPERED TRANSITION EA  $           398.00 0.0%  $              398.00 N/A N/A
T112CBG WR112 TAPERED TRANSITION EA  $           398.00 0.0%  $              398.00 N/A N/A
T112CBN WR112 TAPERED TRANSITION EA  $           333.00 0.0%  $              333.00 N/A N/A
T112CCG WR112 TAPERED TRANSITION EA  $           398.00 0.0%  $              398.00 N/A N/A
T112CCN WR112 TO WR137 TAPERED TRANS EA  $           333.00 0.0%  $              333.00 N/A N/A
T112CDG WR112 TAPERED TRANSITION EA  $           398.00 0.0%  $              398.00 N/A N/A
T112CEN WR112 TAPERED TRANSITION EA  $           333.00 0.0%  $              333.00 N/A N/A
T112CHG WR112 TAPERED TRANSITION EA  $           398.00 0.0%  $              398.00 N/A N/A
T112CHN WR112 TAPERED TRANS. EA  $           333.00 0.0%  $              333.00 N/A N/A
T112CLG WR112 - WR137 TAPERED TRA. CPR112G/UDR70 EA  $           398.00 0.0%  $              398.00 N/A N/A
T112CLN WR112 TAPERED TRANSITION EA  $           333.00 0.0%  $              333.00 N/A N/A
T112CTN WR112 TAPERED TRANSITION EA  $           333.00 0.0%  $              333.00 N/A N/A
T112CYG WR112 TAPERED TRANSITION EA  $           398.00 0.0%  $              398.00 N/A N/A
T112DCG WR112 TAPERED TRANSITION EA  $           398.00 0.0%  $              398.00 N/A N/A
T112DDG WR112 TAPERED TRANSITION EA  $           398.00 0.0%  $              398.00 N/A N/A
T112HCG TAPERED TRANSITION EA  $           398.00 0.0%  $              398.00 N/A N/A
T112HHG TAPERED TRANSITION EA  $           398.00 0.0%  $              398.00 N/A N/A
T112HHN WR112 TAPERED TRANSITION EA  $           333.00 0.0%  $              333.00 N/A N/A
T112HJN WR112 TAPERED TRANSITION EA  $           333.00 0.0%  $              333.00 N/A N/A
T112HLG WR112 TAPERED TRANSITION EA  $           398.00 0.0%  $              398.00 N/A N/A
T112HLN WR112 TAPERED TRANSITION EA  $           333.00 0.0%  $              333.00 N/A N/A
T112KCG WR112 TAPERED TRANSITION EA  $           398.00 0.0%  $              398.00 N/A N/A
T112KCN TAPERED TRANSITION EA  $           333.00 0.0%  $              333.00 N/A N/A
T112KDG WR112 TAPERED TRANSITION EA  $           398.00 0.0%  $              398.00 N/A N/A
T112KHG TAPERED TRANSITION EA  $           398.00 0.0%  $              398.00 N/A N/A
T112KHN TAPERED TRANSITION EA  $           333.00 0.0%  $              333.00 N/A N/A
T112KLG WR112 TAPERED TRANSITION EA  $           398.00 0.0%  $              398.00 N/A N/A
T112KLN WR112 TAPERED TRANSITION PBR84/UDR70 EA  $           333.00 0.0%  $              333.00 N/A N/A
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T112KPN WR112 TAPERED TRANSITION PBR84/PAR70 EA  $           333.00 0.0%  $              333.00 N/A N/A
T112LHG R112 TAPERED TRANSITION EA  $           398.00 0.0%  $              398.00 N/A N/A
T112LHN WR112 TAPERED TRANSITION EA  $           333.00 0.0%  $              333.00 N/A N/A
T112LLG WR112 TAPERED TRANSITION EA  $           398.00 0.0%  $              398.00 N/A N/A
T112MCG WR112 TAPERED TRANSITION EA  $           398.00 0.0%  $              398.00 N/A N/A
T112MHG WR112 TAPERED TRANSITION EA  $           398.00 0.0%  $              398.00 N/A N/A
T112MLG WR112 TAPERED TRANSITION EA  $           398.00 0.0%  $              398.00 N/A N/A
T112MLN WR112 TAPERED TRANSITION EA  $           333.00 0.0%  $              333.00 N/A N/A
T112YCN WR112 TO WR137 TAPERED TRANSITION EA  $           333.00 0.0%  $              333.00 N/A N/A
T112YYN WR112 TO WR137 TAPERED TRANS EA  $           333.00 0.0%  $              333.00 N/A N/A
T12MSA MOUNT; METRIC HARDWARE EA  $        1,980.00 0.0%  $           1,980.00 N/A N/A
T137CCG TAPER TRANSITION EA  $           415.00 0.0%  $              415.00 N/A N/A
T137CCN ZRA17 TAPERED TRANSITION EA  $           350.00 0.0%  $              350.00 N/A N/A
T137CDG WR137 TAPERED TRANSITION CPR137/ CPR159F EA  $           413.00 0.0%  $              413.00 N/A N/A
T137CEN WR137 TAPERED TRANSITION EA  $           350.00 0.0%  $              350.00 N/A N/A
T137DCG WR137 TAPERED TRANSITION EA  $           415.00 0.0%  $              415.00 N/A N/A
T137DDG WR137 TAPERED TRANSITION EA  $           415.00 0.0%  $              415.00 N/A N/A
T137EEN WR137 TO WR159 TAPERED EA  $           350.00 0.0%  $              350.00 N/A N/A
T137HHG WR137 TAPERED TRANSITION EA  $           415.00 0.0%  $              415.00 N/A N/A
T137HHN WR137 TAPERED TRANSITION EA  $           350.00 0.0%  $              350.00 N/A N/A
T137LHG WR137 TAPERED TRANSITION UDR70/PDR58 EA  $           415.00 0.0%  $              415.00 N/A N/A
T159CAG WR 159 TAPERED TRANSITION EA  $           464.00 0.0%  $              464.00 N/A N/A
T159CAN WR159 TAPERED TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
T159CBG WR159 TAPERED TRANSITION EA  $           464.00 0.0%  $              464.00 N/A N/A
T159CBN WR159 TAPERED TRANSITION EA  $           399.00 0.0%  $              399.00 N/A N/A
T159CCG WR90 TAPERED TRANSITION CPR159G-CPR187G EA  $           464.00 0.0%  $              464.00 N/A N/A
T187AHN TAPERED TRANSITION UG-148C/U-PDR40 EA  $           513.00 0.0%  $              513.00 N/A N/A
T187CEG WR187 TAPERED TRANSITION EA  $           578.00 0.0%  $              578.00 N/A N/A
T187LHG WR187 TAPERED TRANSITION UDR48/PDR40 EA  $           578.00 0.0%  $              578.00 N/A N/A
T-2127F Feed w/sub-reflector kit female "N" EA  $             80.93 0.0%  $                80.93 N/A N/A
T-25-DF TERMINATION 25 WATT; D; FEMALE EA    $           168.00 0.00%  $              168.00 N/A N/A
T-25-DM TERMINATION 25 WATT; D; MALE EA    $           168.00 0.00%  $              168.00 N/A N/A
T-25-NF TERMINATION 25 WATT; N; FEMALE EA    $           150.00 0.00%  $              150.00 N/A N/A
T-25-NM TERMINATION 25 WATT; N; MALE EA    $           150.00 0.00%  $              150.00 N/A N/A
T-2-DM TERMINATION 2 WATT; D; MALE EA  $             43.00 0.0%  $                43.00 N/A N/A
T-2-NF TERMINATION 2 WATT; N; FEMALE EA    $             30.00 0.00%  $                30.00 N/A N/A
T-2-NM TERMINATION 2 WATT; N; MALE EA    $             30.00 0.00%  $                30.00 N/A N/A
T-30-NMI6 LOW PIM TERMINATION 30 WATT 698-2700 NM EA  $        1,004.00 0.0%  $           1,004.00 N/A N/A
T-50-DF-S TERMINATION 50 WATT; D; FEMALE; SQUARE EA  $           295.00 0.0%  $              295.00 N/A N/A
T-50-DMI6 LOW PIM TERMINATION 50 WATT 698-2700 DM EA  $        1,168.00 0.0%  $           1,168.00 N/A N/A
T-50-DM-S TERMINATION 50 WATT; D; MALE; SQUARE EA  $           295.00 0.0%  $              295.00 N/A N/A
T-50-NF-S TERMINATION 50 WATT; N; FEMALE; SQUARE EA    $           220.00 0.00%  $              220.00 N/A N/A
T-50-NM-S TERMINATION 50 WATT; N; MALE; SQUARE EA  $           220.00 0.0%  $              220.00 N/A N/A
TA-DFDF LOW-PIM ADAPTOR: 7/16 DIN FEMALE-FEMALE EA  $             43.51 0.0%  $                43.51 N/A N/A

893 of 9702



New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Andrews                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence 
Cost per 

Month per 
U/M 

(Hr, Unit, 
etc.)

TA-DFDR LOW-PIM ADAPTOR: R/A DIN FEMALE-MALE EA  $             62.50 0.0%  $                62.50 N/A N/A
TA-DMDF LOW-PIM ADAPTOR: 7/16 DIN MALE-FEMALE EA  $             43.51 0.0%  $                43.51 N/A N/A
TA-DMDM LOW-PIM ADAPTOR: ST 7/16 DIN MALE-MALE EA  $             43.51 0.0%  $                43.51 N/A N/A
TA-DMHM LOW-PIM ADAPTOR: 7/16 DM-4.3/10.0 MALE EA  $             50.28 0.0%  $                50.28 N/A N/A
TA-DMKF LOW-PIM ADAPTOR:DIN MALE-4.1/9.5 FEMALE EA  $             74.22 0.0%  $                74.22 N/A N/A
TA-NFDF LOW-PIM ADAPTOR:ST N FEMALE-DIN FEMALE EA  $             96.48 0.0%  $                96.48 N/A N/A
TA-NFDM LOW-PIM ADAPTOR:ST N FEMALE-DIN MALE EA  $             96.48 0.0%  $                96.48 N/A N/A
TA-NFHM LOW-PIM ADAPTOR: NF - 4.3/10.0 MALE EA  $             50.28 0.0%  $                50.28 N/A N/A
TA-NFKM LOW-PIM ADAPTOR: N FEMALE-4.1/9.5 MALE EA  $             74.22 0.0%  $                74.22 N/A N/A
TA-NMDF LOW-PIM ADAPTOR:ST N MALE - DIN FEMALE EA  $             96.48 0.0%  $                96.48 N/A N/A
TA-NMDM LOW-PIM ADAPTOR:ST N MALE-DIN MALE EA  $             96.48 0.0%  $                96.48 N/A N/A
TA-NMNM LOW-PIM ADAPTOR:STRAIGHT N MALE-N MALE EA  $             43.51 0.0%  $                43.51 N/A N/A
TA-NRNF LOW-PIM ADAPTOR:R/A N MALE-N FEMALE EA  $             43.51 0.0%  $                43.51 N/A N/A
TB-COMP-KIT HELIAX CONN TOOL KIT EA  $           959.67 0.0%  $              959.67 N/A N/A
TBP BC BLANK PANEL FOR 6HE SUBRACK EA  $             31.00 0.0%  $                31.00 N/A N/A
TBP74 ION-B BLANK PANEL;4HEx7TE EA    $             17.00 0.00%  $                17.00 N/A N/A
TBXCCHA-6565A-A3M ANTENNA; TRIBAND ;VT; W/ATM200-A20 EA  $        7,770.00 0.0%  $           7,770.00 N/A N/A
TBXCCHA-6565A-R2M ANTENNA; TRIBAND ;VT EA  $        7,770.00 0.0%  $           7,770.00 N/A N/A
TBXCCHA-6565A-VTM ANTENNA; TRIBAND ;VT EA  $        6,600.00 0.0%  $           6,600.00 N/A N/A
TBXLHA-6565B-A3M ANTENNA; TRI-BAND XPOL ; W/ATM200-A20 EA  $        4,290.00 0.0%  $           4,290.00 N/A N/A
TBXLHA-6565B-VTM ANTENNA. TRI-BAND XPOL VT EA  $        3,120.00 0.0%  $           3,120.00 N/A N/A
TBXLHA-6565C-A3M ANT XPOL FACTORY INSTALLED ATM200-A20 EA  $        6,100.00 0.0%  $           6,100.00 N/A N/A
TBXLHA-6565C-VTM ANTENNA; TRI-BAND XPOL VT EA  $        4,930.00 0.0%  $           4,930.00 N/A N/A
TBXLHA-6565C-VTM-1 ANT; MULTIBAND; VT EA  $        4,930.00 0.0%  $           4,930.00 N/A N/A
TBXLHB-6565A-A3M ANT.; XPOL FACTORY INSTALLED ATM200-A20 EA  $        4,530.00 0.0%  $           4,530.00 N/A N/A
TBXLHB-6565A-R2M ANTENNA; XPOL FACTORY INSTALLED ATM200 EA  $        4,530.00 0.0%  $           4,530.00 N/A N/A
TBXLHB-6565A-VTM ANTENNA; TRI-BAND XPOL VT EA  $        3,360.00 0.0%  $           3,360.00 N/A N/A
TD-AWS-5-ABC-EF TWIN INBAND DIPLEXER AWS BC/EF DCSENSE EA  $        3,590.00 0.0%  $           3,590.00 N/A N/A
TD-AWS-5-AB-DEF1 TWIN INBAND DIPLEXER AWS AB/DEF1 DCSENSE EA  $        3,590.00 0.0%  $           3,590.00 N/A N/A
TD-PCS-5-A-B_G TWIN IN BAND DPX PCS A/B-G DCSNS EA  $        3,380.00 0.0%  $           3,380.00 N/A N/A
TFAH70/80-14 LMR700/LMR800;VAC;SC-APC;N-F;R2E EA    $        6,700.00 0.00%  $           6,700.00 N/A N/A
TFAH70/80-34 LMR700/LMR800;VDC;SC-APC;N-F;R2E EA    $        6,900.00 0.00%  $           6,900.00 N/A N/A
TFAH80/19-14 LMR800/PCS;VAC;1RF;SC/APC;N-F;CASE-F EA  $        8,462.00 0.0%  $           8,462.00 N/A N/A
TFAH80/19-34 LMR800/PCS;-48VDC;1RF;SC/APC;N-F;CASE-F EA  $        8,462.00 0.0%  $           8,462.00 N/A N/A
TFAH-US7/17-14 CELL700/AWS;VAC;SC-APC;N-F;R4E EA    $        6,700.00 0.00%  $           6,700.00 N/A N/A
TFAH-US7/17-34 CELL700/AWS;VDC;SC-APC;N-F;R4E EA    $        6,900.00 0.00%  $           6,900.00 N/A N/A
TFAM80/19-14 LMR800/PCS;VAC;SC-APC;N-F;B EA    $        2,908.00 0.00%  $           2,908.00 N/A N/A
TFAM80/19-34 LMR800/PCS;VDC;SC-APC;N-F;B EA    $        3,100.00 0.00%  $           3,100.00 N/A N/A
TFAM80/92/19E-34 LMR800/LMR900/PCS EXT;VDC;SC-APC;N-F;B EA    $        4,400.00 0.00%  $           4,400.00 N/A N/A
TFAM85/19-14 CELL850/PCS;VAC;SC-APC;N-F;B EA    $        2,908.00 0.00%  $           2,908.00 N/A N/A
TFAM85/19-34 CELL850/PCS;VDC;SC-APC;N-F;B EA    $        3,100.00 0.00%  $           3,100.00 N/A N/A
TFAN50-14 UHF450;VAC;SC-APC;N-F;A EA    $        1,923.00 0.00%  $           1,923.00 N/A N/A
TFAN50-34 UHF450;VDC;SC-APC;N-F;A EA    $        2,077.00 0.00%  $           2,077.00 N/A N/A
TFBM17-1 AWS;BOOSTER;VAC;N-F;B EA  $        2,270.00 0.0%  $           2,270.00 N/A N/A
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TFBM17-3 AWS;BOOSTER;VDC;N-F;B EA  $        2,345.00 0.0%  $           2,345.00 N/A N/A
TFBM7/70-1 CELL700/LMR700;BOOSTER;VAC;N-F;R4E EA    $        4,900.00 0.00%  $           4,900.00 N/A N/A
TFBM7/70-3 CELL700/LMR700;BOOSTER;VDC;N-F;R4E EA  $        4,900.00 0.0%  $           4,900.00 N/A N/A
TFBM7/7-1 CELL700 MIMO;BOOSTER;VAC;N-F;R2 EA    $        4,900.00 0.00%  $           4,900.00 N/A N/A
TFBM7/7-3 CELL700 MIMO;BOOSTER;VDC;N-F;R2 EA    $        4,900.00 0.00%  $           4,900.00 N/A N/A
TFBM7-1 CELL700;SISO;BOOSTER;VAC;N-F;B EA    $        2,550.00 0.00%  $           2,550.00 N/A N/A
TFBM7-3 CELL700;SISO;BOOSTER;VDC;N-F;B EA    $        2,650.00 0.00%  $           2,650.00 N/A N/A
TFF100 BC FAST COMPOSITE FIBER; 100M EA  $           690.00 0.0%  $              690.00 N/A N/A
TFF150 BC FAST COMPOSITE FIBER; 150M EA  $           885.00 0.0%  $              885.00 N/A N/A
TFF200 BC FAST COMPOSITE FIBER; 200M EA  $        1,080.00 0.0%  $           1,080.00 N/A N/A
TFF50 BC FAST COMPOSITE FIBER; 50M EA  $           495.00 0.0%  $              495.00 N/A N/A
TF-GM4-63 Guy Tower Face Mount; 4' Face EA  $           700.00 0.0%  $              700.00 N/A N/A
TFGM463SB Steel Bundle for TF-GM4-63 EA  $           184.00 0.0%  $              184.00 N/A N/A
TF-GM4-96 Guy Tower Face Mount; 4' Face EA  $           748.00 0.0%  $              748.00 N/A N/A
TFGM496SB Steel Bundle for TF-GM4-96 EA  $           232.00 0.0%  $              232.00 N/A N/A
TF-GM6-63 Guy Tower Face Mount; 6' Face EA  $           756.00 0.0%  $              756.00 N/A N/A
TFGM663SB Steel Bundle for TF-GM6-63 EA  $           240.00 0.0%  $              240.00 N/A N/A
TF-GM6-96 Guy Tower Face Mount; 6' Face EA  $           763.20 0.0%  $              763.20 N/A N/A
TFGM696SB Steel Bundle for TF-GM6-96 EA  $           247.20 0.0%  $              247.20 N/A N/A
TFGMHK Hardware Kit for TF-GM Series EA  $           516.00 0.0%  $              516.00 N/A N/A
TFJ4L2 OPTICAL JUMPER SC-APC CONNT. 2 MT EA  $             95.00 0.0%  $                95.00 N/A N/A
TFLF85-34 BC FAST MASTER; CELL;SC-APC;-48VDC EA  $        3,631.00 0.0%  $           3,631.00 N/A N/A
TFL-M2-14 Tower Face Mount; 2-3/8" x 14' Pipe EA  $        1,318.64 0.0%  $           1,318.64 N/A N/A
TFL-M2-20 Tower Face Mount; 2-3/8" x 20' Pipe EA  $        1,405.04 0.0%  $           1,405.04 N/A N/A
TFL-M2-8 Tower Face Mount; 2-3/8" x 8' Pipe EA  $        1,243.44 0.0%  $           1,243.44 N/A N/A
TFL-M2S-14 Power Face Mount; 2-3/8" x 14' Pipe EA  $        1,439.68 0.0%  $           1,439.68 N/A N/A
TFL-M2S-20 Tower Face Mount; 2-3/8" x 20' Pipe EA  $        1,526.08 0.0%  $           1,526.08 N/A N/A
TFL-M2S2-14 Tower Face Mount; 2-3/8" x 14' Pipe EA  $        1,560.72 0.0%  $           1,560.72 N/A N/A
TFL-M2S2-20 Tower Face Mount; 2-3/8" x 20' Pipe EA  $        1,647.12 0.0%  $           1,647.12 N/A N/A
TFL-M2S2-8 Tower Face Mount; 2-3/8" x 8' Pipe EA  $        1,485.52 0.0%  $           1,485.52 N/A N/A
TFLM2S2HK Tower Face Mnt Hardware Kit;2-3/8" Pipe EA  $        1,191.92 0.0%  $           1,191.92 N/A N/A
TFL-M2S-8 Tower Face Mount; 2-3/8" x 8' Pipe EA  $        1,364.48 0.0%  $           1,364.48 N/A N/A
TFLM2SHK Tower Face Mnt Hardware Kit;2-3/8" Pipe EA  $        1,106.48 0.0%  $           1,106.48 N/A N/A
TFL-M3-14 Tower Face Mount; 3-1/2" x 14' Pipe EA  $        1,494.64 0.0%  $           1,494.64 N/A N/A
TFL-M3-20 Tower Face Mount; 3-1/2" x 20' Pipe EA  $        1,638.64 0.0%  $           1,638.64 N/A N/A
TFL-M3-8 Tower Face Mount; 3-1/2" x 8' Pipe EA  $        1,382.64 0.0%  $           1,382.64 N/A N/A
TFL-M3S-14 Tower Face Mount; 3-1/2" x 14' Pipe EA  $        1,633.12 0.0%  $           1,633.12 N/A N/A
TFL-M3S-20 Tower Face Mount; 3-1/2" x 20' Pipe EA  $        1,777.12 0.0%  $           1,777.12 N/A N/A
TFL-M3S2-14 Tower Face Mount; 3-1/2" x 14' Pipe EA  $        1,771.68 0.0%  $           1,771.68 N/A N/A
TFL-M3S2-20 Tower Face Mount; 3-1/2" x 20' Pipe EA  $        1,915.68 0.0%  $           1,915.68 N/A N/A
TFL-M3S2-8 Tower Face Mount; 3-1/2" x 8' Pipe EA  $        1,659.68 0.0%  $           1,659.68 N/A N/A
TFLM3S2HK Tower Face Mnt Hardware Kit;3-1/2" Pipe EA  $        1,236.48 0.0%  $           1,236.48 N/A N/A
TFL-M3S-8 Tower Face Mount; 3-1/2" x 8' Pipe EA  $        1,521.12 0.0%  $           1,521.12 N/A N/A
TFLM3SHK Tower Face Mnt Hardware Kit;3-1/2" Pipe EA  $        1,133.52 0.0%  $           1,133.52 N/A N/A
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TFL-M4-14 Tower Face Mount; 4-1/2" x 14' Pipe EA  $        2,005.12 0.0%  $           2,005.12 N/A N/A
TFL-M4-8 Tower Face Mount; 4-1/2" x 8' Pipe EA  $        1,728.16 0.0%  $           1,728.16 N/A N/A
TFL-M4S-14 Tower Face Mount; 4-1/2" x 14' Pipe EA  $        2,147.12 0.0%  $           2,147.12 N/A N/A
TFL-M4S2-14 Tower Face Mount; 4-1/2" x 14' Pipe EA  $        2,289.12 0.0%  $           2,289.12 N/A N/A
TFL-M4S2-8 Tower Face Mount; 4-1/2" x 8' Pipe EA  $        2,012.16 0.0%  $           2,012.16 N/A N/A
TFLM4S2HK Tower Face Mnt Hardware Kit;4-1/2" Pipe EA  $        1,460.96 0.0%  $           1,460.96 N/A N/A
TFL-M4S-8 Tower Face Mount; 4-1/2" x 8' Pipe EA  $        1,870.16 0.0%  $           1,870.16 N/A N/A
TFLM4SHK Tower Face Mnt Hardware Kit;4-1/2" Pipe EA  $        1,354.56 0.0%  $           1,354.56 N/A N/A
TFLMHK2 Tower Face Mnt Hardware Kit;2-3/8" Pipe EA  $        1,021.04 0.0%  $           1,021.04 N/A N/A
TFLMHK3 Tower Face Mnt Hardware Kit;3-1/2" Pipe EA  $        1,030.64 0.0%  $           1,030.64 N/A N/A
TFLMHK4 Tower Face Mnt Hardware Kit;4-1/2" Pipe EA  $        1,248.16 0.0%  $           1,248.16 N/A N/A
TFL-ML2-14 Tower Face Mount; 2-3/8" x 14' Pipe EA  $        1,603.36 0.0%  $           1,603.36 N/A N/A
TFL-ML2-20 Tower Face Mount; 2-3/8" x 20' Pipe EA  $        1,689.76 0.0%  $           1,689.76 N/A N/A
TFL-ML2-8 Tower Face Mount; 2-3/8" x 8' Pipe EA  $        1,528.16 0.0%  $           1,528.16 N/A N/A
TFLML2HK Tower Face Mnt Hardware Kit;2-3/8" Pipe EA  $        1,305.76 0.0%  $           1,305.76 N/A N/A
TFL-ML2S-14 Tower Face Mount; 2-3/8" x 14' Pipe EA  $        1,724.40 0.0%  $           1,724.40 N/A N/A
TFL-ML2S-20 Tower Face Mount; 2-3/8" x 20' Pipe EA  $        1,810.80 0.0%  $           1,810.80 N/A N/A
TFL-ML2S2-14 Tower Face Mount; 2-3/8" x 14' Pipe EA  $        1,845.44 0.0%  $           1,845.44 N/A N/A
TFL-ML2S2-20 Tower Face Mount; 2-3/8" x 20' Pipe EA  $        1,931.84 0.0%  $           1,931.84 N/A N/A
TFL-ML2S2-8 Tower Face Mount; 2-3/8" x 8' Pipe EA  $        1,770.24 0.0%  $           1,770.24 N/A N/A
TFLML2S2HK Tower Face Mnt Hardware Kit;2-3/8" Pipe EA  $        1,476.64 0.0%  $           1,476.64 N/A N/A
TFL-ML2S-8 Tower Face Mount; 2-3/8" x 8' Pipe EA  $        1,649.20 0.0%  $           1,649.20 N/A N/A
TFLML2SHK Tower Face Mnt Hardware Kit;2-3/8" Pipe EA  $        1,391.20 0.0%  $           1,391.20 N/A N/A
TFL-ML3-14 Tower Face Mount; 3-1/2" x 14' Pipe EA  $        1,779.44 0.0%  $           1,779.44 N/A N/A
TFL-ML3-20 Tower Face Mount; 3-1/2" x 20' Pipe EA  $        1,923.44 0.0%  $           1,923.44 N/A N/A
TFL-ML3-8 Tower Face Mount; 3-1/2" x 8' Pipe EA  $        1,667.44 0.0%  $           1,667.44 N/A N/A
TFLML3HK Tower Face Mnt Hardware Kit;3-1/2" Pipe EA  $        1,315.44 0.0%  $           1,315.44 N/A N/A
TFL-ML3S-14 Tower Face Mount; 3-1/2" x 14' Pipe EA  $        1,917.92 0.0%  $           1,917.92 N/A N/A
TFL-ML3S-20 Tower Face Mount; 3-1/2" x 20' Pipe EA  $        2,061.92 0.0%  $           2,061.92 N/A N/A
TFL-ML3S2-14 Tower Face Mount; 3-1/2" x 14' Pipe EA  $        2,056.40 0.0%  $           2,056.40 N/A N/A
TFL-ML3S2-20 Tower Face Mount; 3-1/2" x 20' Pipe EA  $        2,200.40 0.0%  $           2,200.40 N/A N/A
TFL-ML3S2-8 Tower Face Mount; 3-1/2" x 8' Pipe EA  $        1,944.40 0.0%  $           1,944.40 N/A N/A
TFLML3S2HK Tower Face Mnt Hardware Kit;3-1/2" Pipe EA  $        1,521.20 0.0%  $           1,521.20 N/A N/A
TFL-ML3S-8 Tower Face Mount; 3-1/2" x 8' Pipe EA  $        1,805.92 0.0%  $           1,805.92 N/A N/A
TFLML3SHK Tower Face Mnt Hardware Kit;3-1/2" Pipe EA  $        1,418.32 0.0%  $           1,418.32 N/A N/A
TFL-ML4-14 Tower Face Mount; 4-1/2" x 14' Pipe EA  $        2,289.84 0.0%  $           2,289.84 N/A N/A
TFL-ML4-8 Tower Face Mount; 4-1/2" x 8' Pipe EA  $        2,012.88 0.0%  $           2,012.88 N/A N/A
TFLML4HK Tower Face Mnt Hardware Kit;4-1/2" Pipe EA  $        1,532.88 0.0%  $           1,532.88 N/A N/A
TFL-ML4S-14 Tower Face Mount; 4-1/2" x 14' Pipe EA  $        2,410.88 0.0%  $           2,410.88 N/A N/A
TFL-ML4S2-14 Tower Face Mount; 4-1/2" x 14' Pipe EA  $        2,531.92 0.0%  $           2,531.92 N/A N/A
TFL-ML4S2-8 Tower Face Mount; 4-1/2" x 8' Pipe EA  $        2,254.96 0.0%  $           2,254.96 N/A N/A
TFLML4S2HK Tower Face Mnt Hardware Kit;4-1/2" Pipe EA  $        1,703.76 0.0%  $           1,703.76 N/A N/A
TFL-ML4S-8 Tower Face Mount; 4-1/2" x 8' Pipe EA  $        2,133.92 0.0%  $           2,133.92 N/A N/A
TFLML4SHK Tower Face Mnt Hardware Kit;4-1/2" Pipe EA  $        1,618.32 0.0%  $           1,618.32 N/A N/A
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TFLN2504/4 ION-B MASTER OPT.TRX;700-2700 MHz;SC-APC EA    $        4,084.62 0.00%  $           4,084.62 N/A N/A
TFLN4004/4 ION-B MASTER OPT.TRX;400 MHz;SC-APC EA    $        4,084.62 0.00%  $           4,084.62 N/A N/A
TF-M2-14 Tower Face Mount; 2-3/8" x 14' Pipe EA  $        1,105.60 0.0%  $           1,105.60 N/A N/A
TFM214SB Steel Bundle for TF-M2-14 EA  $           297.60 0.0%  $              297.60 N/A N/A
TF-M2-20 Tower Face Mount; 2-3/8" x 20' Pipe EA  $        1,192.00 0.0%  $           1,192.00 N/A N/A
TFM220SB Steel Bundle for TF-M2-20 EA  $           384.00 0.0%  $              384.00 N/A N/A
TF-M2-8 Tower Face Mount; 2-3/8" x 8' Pipe EA  $        1,030.40 0.0%  $           1,030.40 N/A N/A
TFM28SB Steel Bundle for TF-M2-8 EA  $           222.40 0.0%  $              222.40 N/A N/A
TF-M2S-14 Power Face Mount; 2-3/8" x 14' Pipe EA  $        1,226.56 0.0%  $           1,226.56 N/A N/A
TFM2S14SB Steel Bundle for TF-M2S-14 EA  $           329.60 0.0%  $              329.60 N/A N/A
TF-M2S-20 Tower Face Mount; 2-3/8" x 20' Pipe EA  $        1,312.96 0.0%  $           1,312.96 N/A N/A
TFM2S20SB Steel Bundle for TF-M2S-20 EA  $           416.00 0.0%  $              416.00 N/A N/A
TF-M2S2-14 Tower Face Mount; 2-3/8" x 14' Pipe EA  $        1,347.60 0.0%  $           1,347.60 N/A N/A
TFM2S214SB Steel Bundle for TF-M2S2-14 EA  $           361.60 0.0%  $              361.60 N/A N/A
TF-M2S2-20 Tower Face Mount; 2-3/8" x 20' Pipe EA  $        1,434.00 0.0%  $           1,434.00 N/A N/A
TFM2S220SB Steel Bundle for TF-M2S2-20 EA  $           448.00 0.0%  $              448.00 N/A N/A
TF-M2S2-8 Tower Face Mount; 2-3/8" x 8' Pipe EA  $        1,272.40 0.0%  $           1,272.40 N/A N/A
TFM2S28SB Steel Bundle for TF-M2S2-8 EA  $           286.40 0.0%  $              286.40 N/A N/A
TFM2S2HK Tower Face Mnt Hardware Kit;2-3/8" Pipe EA  $           978.80 0.0%  $              978.80 N/A N/A
TF-M2S-8 Tower Face Mount; 2-3/8" x 8' Pipe EA  $        1,151.36 0.0%  $           1,151.36 N/A N/A
TFM2S8SB Steel Bundle for TF-M2S-8 EA  $           254.40 0.0%  $              254.40 N/A N/A
TFM2SHK Tower Face Mnt Hardware Kit;2-3/8" Pipe EA  $           893.36 0.0%  $              893.36 N/A N/A
TF-M3-14 Tower Face Mount; 3-1/2" x 14' Pipe EA  $        1,285.04 0.0%  $           1,285.04 N/A N/A
TFM314SB Steel Bundle for TF-M3-14 EA  $           464.00 0.0%  $              464.00 N/A N/A
TF-M3-20 Tower Face Mount; 3-1/2" x 20' Pipe EA  $        1,429.04 0.0%  $           1,429.04 N/A N/A
TFM320SB Steel Bundle for TF-M3-20 EA  $           608.00 0.0%  $              608.00 N/A N/A
TF-M3-8 Tower Face Mount; 3-1/2" x 8' Pipe EA  $        1,173.04 0.0%  $           1,173.04 N/A N/A
TFM38SB Steel Bundle for TF-M3-8 EA  $           352.00 0.0%  $              352.00 N/A N/A
TF-M3S-14 Tower Face Mount; 3-1/2" x 14' Pipe EA  $        1,423.52 0.0%  $           1,423.52 N/A N/A
TFM3S14SB Steel Bundle for TF-M3S-14 EA  $           496.00 0.0%  $              496.00 N/A N/A
TF-M3S-20 Tower Face Mount; 3-1/2" x 20' Pipe EA  $        1,567.52 0.0%  $           1,567.52 N/A N/A
TFM3S20SB Steel Bundle for TF-M3S-20 EA  $           640.00 0.0%  $              640.00 N/A N/A
TF-M3S2-14 Tower Face Mount; 3-1/2" x 14' Pipe EA  $        1,562.00 0.0%  $           1,562.00 N/A N/A
TFM3S214SB Steel Bundle for TF-M3S2-14 EA  $           528.00 0.0%  $              528.00 N/A N/A
TF-M3S2-20 Tower Face Mount; 3-1/2" x 20' Pipe EA  $        1,706.00 0.0%  $           1,706.00 N/A N/A
TFM3S220SB Steel Bundle for TF-M3S2-20 EA  $           672.00 0.0%  $              672.00 N/A N/A
TF-M3S2-8 Tower Face Mount; 3-1/2" x 8' Pipe EA  $        1,450.00 0.0%  $           1,450.00 N/A N/A
TFM3S28SB Steel Bundle for TF-M3S2-8 EA  $           416.00 0.0%  $              416.00 N/A N/A
TFM3S2HK Tower Face Mnt Hardware Kit;3-1/2" Pipe EA  $        1,026.80 0.0%  $           1,026.80 N/A N/A
TF-M3S-8 Tower Face Mount; 3-1/2" x 8' Pipe EA  $        1,311.52 0.0%  $           1,311.52 N/A N/A
TFM3S8SB Steel Bundle for TF-M3S-8 EA  $           384.00 0.0%  $              384.00 N/A N/A
TFM3SHK Tower Face Mnt Hardware Kit;3-1/2" Pipe EA  $           923.92 0.0%  $              923.92 N/A N/A
TF-M4-14 Tower Face Mount; 4-1/2" x 14' Pipe EA  $        1,792.00 0.0%  $           1,792.00 N/A N/A
TF-M4-8 Tower Face Mount; 4-1/2" x 8' Pipe EA  $        1,515.04 0.0%  $           1,515.04 N/A N/A
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TFM48SB Steel Bundle for 4-1/2" OD TF-M EA  $           528.00 0.0%  $              528.00 N/A N/A
TF-M4S-14 Tower Face Mount; 4-1/2" x 14' Pipe EA  $        1,934.00 0.0%  $           1,934.00 N/A N/A
TFM4S14SB Steel Bundle for 4-1/2" OD TF-M EA  $           836.96 0.0%  $              836.96 N/A N/A
TF-M4S2-14 Tower Face Mount; 4-1/2" x 14' Pipe EA  $        2,076.00 0.0%  $           2,076.00 N/A N/A
TF-M4S2-8 Tower Face Mount; 4-1/2" x 8' Pipe EA  $        1,799.04 0.0%  $           1,799.04 N/A N/A
TFM4S2HK Tower Face Mnt Hardware Kit;4-1/2" Pipe EA  $        1,247.84 0.0%  $           1,247.84 N/A N/A
TF-M4S-8 Tower Face Mount; 4-1/2" x 8' Pipe EA  $        1,657.04 0.0%  $           1,657.04 N/A N/A
TFM4S8SB Steel Bundle for 4-1/2" OD TF-M EA  $           560.00 0.0%  $              560.00 N/A N/A
TFM4SHK Tower Face Mnt Hardware Kit;4-1/2" Pipe EA  $        1,141.44 0.0%  $           1,141.44 N/A N/A
TF-MB Tower Face Mount Base Kit EA  $           912.74 0.0%  $              912.74 N/A N/A
TFMHK2 Tower Face Mnt Hardware Kit;2-3/8" Pipe EA  $           808.00 0.0%  $              808.00 N/A N/A
TFMHK3 Tower Face Mnt Hardware Kit;3-1/2" Pipe EA  $           821.04 0.0%  $              821.04 N/A N/A
TFMHK4 Tower Face Mnt Hardware Kit;4-1/2" Pipe EA  $        1,035.04 0.0%  $           1,035.04 N/A N/A
TF-ML2-14 Tower Face Mount; 2-3/8" x 14' Pipe EA  $        1,390.24 0.0%  $           1,390.24 N/A N/A
TF-ML2-20 Tower Face Mount; 2-3/8" x 20' Pipe EA  $        1,476.64 0.0%  $           1,476.64 N/A N/A
TF-ML2-8 Tower Face Mount; 2-3/8" x 8' Pipe EA  $        1,315.04 0.0%  $           1,315.04 N/A N/A
TFML2HK Tower Face Mnt Hardware Kit;2-3/8" Pipe EA  $        1,092.64 0.0%  $           1,092.64 N/A N/A
TF-ML2S-14 Tower Face Mount; 2-3/8" x 14' Pipe EA  $        1,511.28 0.0%  $           1,511.28 N/A N/A
TF-ML2S-20 Tower Face Mount; 2-3/8" x 20' Pipe EA  $        1,597.68 0.0%  $           1,597.68 N/A N/A
TF-ML2S2-14 Tower Face Mount; 2-3/8" x 14' Pipe EA  $        1,632.32 0.0%  $           1,632.32 N/A N/A
TF-ML2S2-20 Tower Face Mount; 2-3/8" x 20' Pipe EA  $        1,718.72 0.0%  $           1,718.72 N/A N/A
TF-ML2S2-8 Tower Face Mount; 2-3/8" x 8' Pipe EA  $        1,557.12 0.0%  $           1,557.12 N/A N/A
TFML2S2HK Tower Face Mnt Hardware Kit;2-3/8" Pipe EA  $        1,263.52 0.0%  $           1,263.52 N/A N/A
TF-ML2S-8 Tower Face Mount; 2-3/8" x 8' Pipe EA  $        1,436.08 0.0%  $           1,436.08 N/A N/A
TFML2SHK Tower Face Mnt Hardware Kit;2-3/8" Pipe EA  $        1,178.08 0.0%  $           1,178.08 N/A N/A
TF-ML3-14 Tower Face Mount; 3-1/2" x 14' Pipe EA  $        1,569.76 0.0%  $           1,569.76 N/A N/A
TF-ML3-20 Tower Face Mount; 3-1/2" x 20' Pipe EA  $        1,713.76 0.0%  $           1,713.76 N/A N/A
TF-ML3-8 Tower Face Mount; 3-1/2" x 8' Pipe EA  $        1,457.76 0.0%  $           1,457.76 N/A N/A
TFML3HK Tower Face Mnt Hardware Kit;3-1/2" Pipe EA  $        1,105.76 0.0%  $           1,105.76 N/A N/A
TF-ML3S-14 Tower Face Mount; 3-1/2" x 14' Pipe EA  $        1,708.24 0.0%  $           1,708.24 N/A N/A
TF-ML3S-20 Tower Face Mount; 3-1/2" x 20' Pipe EA  $        1,852.24 0.0%  $           1,852.24 N/A N/A
TF-ML3S2-14 Tower Face Mount; 3-1/2" x 14' Pipe EA  $        1,846.80 0.0%  $           1,846.80 N/A N/A
TF-ML3S2-20 Tower Face Mount; 3-1/2" x 20' Pipe EA  $        1,990.80 0.0%  $           1,990.80 N/A N/A
TF-ML3S2-8 Tower Face Mount; 3-1/2" x 8' Pipe EA  $        1,734.80 0.0%  $           1,734.80 N/A N/A
TFML3S2HK Tower Face Mnt Hardware Kit;3-1/2" Pipe EA  $        1,311.60 0.0%  $           1,311.60 N/A N/A
TF-ML3S-8 Tower Face Mount; 3-1/2" x 8' Pipe EA  $        1,596.24 0.0%  $           1,596.24 N/A N/A
TFML3SHK Tower Face Mnt Hardware Kit;3-1/2" Pipe EA  $        1,208.64 0.0%  $           1,208.64 N/A N/A
TF-ML4-14 Tower Face Mount; 4-1/2" x 14' Pipe EA  $        2,076.72 0.0%  $           2,076.72 N/A N/A
TF-ML4-8 Tower Face Mount; 4-1/2" x 8' Pipe EA  $        1,799.76 0.0%  $           1,799.76 N/A N/A
TFML4HK Tower Face Mnt Hardware Kit;4-1/2" Pipe EA  $        1,319.76 0.0%  $           1,319.76 N/A N/A
TF-ML4S-14 Tower Face Mount; 4-1/2" x 14' Pipe EA  $        2,197.76 0.0%  $           2,197.76 N/A N/A
TF-ML4S2-14 Tower Face Mount; 4-1/2" x 14' Pipe EA  $        2,318.80 0.0%  $           2,318.80 N/A N/A
TF-ML4S2-20 Tower Face Mount; 4-1/2" x 20' Pipe EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
TF-ML4S2-8 Tower Face Mount; 4-1/2" x 8' Pipe EA  $        2,041.84 0.0%  $           2,041.84 N/A N/A
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TFML4S2HK Tower Face Mnt Hardware Kit;4-1/2" Pipe EA  $        1,490.64 0.0%  $           1,490.64 N/A N/A
TF-ML4S-8 Tower Face Mount; 4-1/2" x 8' Pipe EA  $        1,920.80 0.0%  $           1,920.80 N/A N/A
TFML4SHK Tower Face Mnt Hardware Kit;4-1/2" Pipe EA  $        1,405.20 0.0%  $           1,405.20 N/A N/A
TF-MSS-2 Tower Face Mount Stiffarm Strut Support EA  $           128.10 0.0%  $              128.10 N/A N/A
TFMSS2HK Hardware kit for TF-MSS-2 EA  $             96.10 0.0%  $                96.10 N/A N/A
TF-MSS-3 Tower Face Mount Stiffarm Strut Support EA  $           136.80 0.0%  $              136.80 N/A N/A
TFMSS3HK Hardware kit for TF-MSS-3 EA  $           104.80 0.0%  $              104.80 N/A N/A
TF-MSS-4 Tower Face Mount Stiffarm Strut Support EA  $           140.32 0.0%  $              140.32 N/A N/A
TFMSS4HK Hardware kit for TF-MSS-4 EA  $           108.32 0.0%  $              108.32 N/A N/A
TF-MSS-BK Stiff Arm Attachment Bracket EA  $             35.20 0.0%  $                35.20 N/A N/A
TFSS24-4 SUBRACK SPLICE ORGANISER; UP TO 24 CORES EA  $           200.00 0.0%  $              200.00 N/A N/A
TF-ST Tower Facemount Stand-off Kit EA  $           284.72 0.0%  $              284.72 N/A N/A
TIL80/85/92/19-HLW LMR800/Cell850/LMR900/PCS;WDM 1 fiber EA  $      14,037.00 0.0%  $         14,037.00 N/A N/A
TIL-US1-HL LMR8/CELL/LMR9/AWS/PCS EXT;2F EA    $      13,288.00 0.00%  $         13,288.00 N/A N/A
TIL-US1-HL/1 LMR8/CELL/LMR9/AWS/PCS EXT;2F;1 RF PORT EA    $      13,288.00 0.00%  $         13,288.00 N/A N/A
TIL-US1-HLW LMR8/CELL/LMR9/AWS/PCS EXT;WDM;1F EA    $      14,037.00 0.00%  $         14,037.00 N/A N/A
TKA04 ION-B INSTALL KIT FOR CASE B;INDOOR EA    $           115.00 0.00%  $              115.00 N/A N/A
TK-TW TRQ WRNCH KIT 7/16 DIN & TYPE N CPL NUTS EA  $           110.25 0.0%  $              110.25 N/A N/A
TLCN2-W ION-B; 2-WAY; 350-2700 MHz;SMA-F;4HEx7TE EA    $           600.00 0.00%  $              600.00 N/A N/A
TLCN4-W ION-B; 4-WAY; 350-2700 MHz;SMA-F;4HEx7TE EA    $           869.00 0.00%  $              869.00 N/A N/A
TLCN8-W ION-B; 8-WAY; 350-2700 MHz;SMA-F;4HEX7TE EA    $        1,215.00 0.00%  $           1,215.00 N/A N/A
TLDN25 ION-B COMBINER .8-1.0/1.7-2.5GHZ;4HEX7TE EA  $           465.00 0.0%  $              465.00 N/A N/A
TL-SO12 Waveguide Stand-off Brcket for 12 runs EA  $             46.64 0.0%  $                46.64 N/A N/A
TL-SO6 Waveguide Stand-off Brcket for 6 runs EA  $             32.64 0.0%  $                32.64 N/A N/A
TL-SO9 Waveguide Stand-off Brcket for 9 runs EA  $             37.66 0.0%  $                37.66 N/A N/A
TMA-S-DB1921-DD-A TWIN DIPLEXED PORT PCS/AWS TMA WITH AISG EA  $        3,920.00 0.0%  $           3,920.00 N/A N/A
TMA-S-DB1921-ID-A TWIN DIPLEXED BTS PCS/AWS TMA WITH AISG EA  $        3,920.00 0.0%  $           3,920.00 N/A N/A
TMAT1921B78-21A TWN PCS/AWS TMA;78BYP;Dplxd BTS/ANT;AISG EA  $        2,900.00 0.0%  $           2,900.00 N/A N/A
TMA-T-DB78-DD-A DTMA 750-850 MHz AISG EA  $        4,450.00 0.0%  $           4,450.00 N/A N/A
TML006 TERMINATION; SMA; 0.06W; 50 OHM EA    $             11.00 0.00%  $                11.00 N/A N/A
TOA4 ADAPTER SC-APC/SC-APC EA  $             11.50 0.0%  $                11.50 N/A N/A
TP100B Roof-top Mount Steel Bundle EA  $           895.44 0.0%  $              895.44 N/A N/A
TP100H Hardware Kit (kit/1) EA  $           224.00 0.0%  $              224.00 N/A N/A
TP300B Roof-top Mount Steel Bundle EA  $        1,252.32 0.0%  $           1,252.32 N/A N/A
TP300H Hardware Kit (kit/1) EA  $           304.00 0.0%  $              304.00 N/A N/A
TP-G238-B Universal Tripod Base; 2-3/8"(kit/1) EA  $           297.60 0.0%  $              297.60 N/A N/A
TPG238BHK Tripod Accessory Kit EA  $           192.00 0.0%  $              192.00 N/A N/A
TP-G300-B 2-7/8" - 3-1/2" OD Tripod Base Kit EA  $           408.80 0.0%  $              408.80 N/A N/A
TP-G412-B UNIVERSAL TRIPOD BASE; 4-1/2"(kit/1) EA  $           445.44 0.0%  $              445.44 N/A N/A
TPG412B03 ANGLE LEG (ea) EA  $             35.20 0.0%  $                35.20 N/A N/A
TPG412BHK TRIPOD ACCESSORY KIT EA  $           236.32 0.0%  $              236.32 N/A N/A
TP-MSC Multi Sector Cluster Mount; 4"- 6" EA  $           482.64 0.0%  $              482.64 N/A N/A
TP-MSC-68 Multi-Sector Cluster Bracket; 6" - 8" OD EA  $           489.12 0.0%  $              489.12 N/A N/A
TPOI7/17 CELL700/AWS ACTIVE INTERFACE EA    $        3,000.00 0.00%  $           3,000.00 N/A N/A
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TPOI80/92/19E LMR800/LMR900/PCS EXT ACTIVE INTERFACE EA    $        3,000.00 0.00%  $           3,000.00 N/A N/A
TPOI85/17/19E CELL850/AWS/PCS EXT ACTIVE INTERFACE EA    $        3,000.00 0.00%  $           3,000.00 N/A N/A
TPR19-12 19" CABINET;12HU;GLASS DOOR EA  $           595.00 0.0%  $              595.00 N/A N/A
TPRN14 ION-B SUBRACK;AC;ACTIVE BP;19"X 4HE EA    $        1,692.00 0.00%  $           1,692.00 N/A N/A
TPRN24 ION-B SUBRACK;AC REDNT PS;ACTV;19"X 4HE EA    $        2,231.00 0.00%  $           2,231.00 N/A N/A
TPRN34 ION-B SUBRACK;-48VDC;ACTIVE BP;19"X 4HE EA    $        2,158.00 0.00%  $           2,158.00 N/A N/A
TPRN64 ION-B SUBRACK;+12VDC;ACTIVE BP;19"X 4HE EA  $        1,592.00 0.0%  $           1,592.00 N/A N/A
TPSF1-130/PP EXT PSU;R2E;85-265 VAC/55VDC;130W EA  $           300.00 0.0%  $              300.00 N/A N/A
TPSN1/05-40 AC/DC CONV. VAC/5VDC 40W EA  $           155.00 0.0%  $              155.00 N/A N/A
TPSN1/28-150 AC/DC CONV. VAC/28VDC 150W EA    $           346.15 0.00%  $              346.15 N/A N/A
TPSN1/28-80 AC/DC CONV. VAC/28VDC 80W EA    $           185.00 0.00%  $              185.00 N/A N/A
TPSN1-40 EXT PSU;CASE B;85-265 VAC/5 VDC;40W EA  $           185.00 0.0%  $              185.00 N/A N/A
TPSN3/05-30 DC/DC CONV. -48VDC/5VDC 30W EA  $           285.00 0.0%  $              285.00 N/A N/A
TPSN3/28-130 DC/DC CONV. -48VDC/28VDC 130W EA    $           376.90 0.00%  $              376.90 N/A N/A
TPSN3/28-80 DC/DC CONV. -48VDC/28VDC 80W EA    $           185.00 0.00%  $              185.00 N/A N/A
TRH-38 THEFT DETERRENT GROUND BAR HARDWARE EA  $             19.50 0.0%  $                19.50 N/A N/A
TRSN13-1 PS;12+1 OUT;2.5A;VAC TO -48;19"x1HE EA    $        4,100.00 0.00%  $           4,100.00 N/A N/A
TRSN13-1/100 PS;12+1 OUT;1.7A;VAC TO -48;19"x1HE EA  $        4,100.00 0.0%  $           4,100.00 N/A N/A
TRSN13-3 PS;12+1 OUT;2.5A;-48VDC TO -48;19"x1HE EA    $        4,200.00 0.00%  $           4,200.00 N/A N/A
TRSPM-1 AC/DC PS MODULE;600W EA    $        1,270.00 0.00%  $           1,270.00 N/A N/A
TRSPM-3 DC/DC PS MODULE;600W EA    $        1,385.00 0.00%  $           1,385.00 N/A N/A
TSUN1 ION-B SUPERVISION;AC;19" X1HE X 300MM EA  $        3,663.00 0.0%  $           3,663.00 N/A N/A
TSUN4/LNX TSUN4 ION-B PLUG-IN SUPERVISION UNIT EA  $        2,824.00 0.0%  $           2,824.00 N/A N/A
TTS3-153 3WAY STANDOFF;3/8"INSERT;1.5-3"PIPE;10EA EA  $             67.93 0.0%  $                67.93 N/A N/A
TTS3-34 3-WAY STANDOFF 3/8"INSERT 3-4"PIPES;10EA EA  $             71.33 0.0%  $                71.33 N/A N/A
TTS3-45 3-WAY STANDOFF 3/8"INSERT 4-5"PIPES;10EA EA  $             71.33 0.0%  $                71.33 N/A N/A
TTS3-56 3-WAY STANDOFF 3/8"INSERT 5-6"PIPES;10EA EA  $             71.33 0.0%  $                71.33 N/A N/A
TTS3-7515 3WAY STANDOFF3/8"INSERT.75-1.5"PIPE;10EA EA  $             71.33 0.0%  $                71.33 N/A N/A
TW-114-EZFC TORQUE WRENCH FOR 1-1/4" EZFIT CONNECTOR EA  $             83.25 0.0%  $                83.25 N/A N/A
TW-12-EZFC TORQUE WRENCH FOR 1/2" EZFIT CONNECTORS EA    $             83.25 0.00%  $                83.25 N/A N/A
TW-12-EZV2 Torque Wrench for 1/2 in EZfitÂ® connecto EA    $             83.25 0.00%  $                83.25 N/A N/A
TW-158-EZFC TORQUE WRENCH FOR 1-5/8" EZFIT CONNECTOR EA  $             83.25 0.0%  $                83.25 N/A N/A
TW-50 Tie-Wrap; 15" (Kit of 50) EA  $             11.36 0.0%  $                11.36 N/A N/A
TW-78-EZFC TORQUE WRENCH FOR 7/8" EZFIT CONNECTORS EA    $             83.25 0.00%  $                83.25 N/A N/A
TW-SFX-EZFC TORQUE WRENCH FOR SFX EZFIT CONNECTORS EA  $             83.25 0.0%  $                83.25 N/A N/A
UA-3 UNIVERSAL ANGLE ADAPTER;KIT OF 10 EA  $             62.55 0.0%  $                62.55 N/A N/A
UAAI UNIVERSAL ANGLE ADAPTER INSERT KIT;10EA EA  $             13.85 0.0%  $                13.85 N/A N/A
UG12158-15B4-T UNVRSL GRD KIT 1/2"-1 5/8 W/2HOLE {TIN} EA  $             26.04 0.0%  $                26.04 N/A N/A
UGBA-34 UNIVERSAL GROUND BAR ASSEMBLY EA  $           301.74 0.0%  $              301.74 N/A N/A
UGBA-36 UNIVERSAL GROUND BAR ASSEMBLY EA  $           341.91 0.0%  $              341.91 N/A N/A
UGBA-DIN-34 UNIVERSAL GROUND BAR EA  $           301.74 0.0%  $              301.74 N/A N/A
UGBA-DIN-36 UNIVERSAL GROUND BAR EA  $           341.91 0.0%  $              341.91 N/A N/A
UGBKIT UNIVERSAL GROUND BAR KIT EA  $             65.68 0.0%  $                65.68 N/A N/A
UGBKIT-0210 UNIVERSAL GROUND BAR: 2x10" W/HRDWR EA  $             47.57 0.0%  $                47.57 N/A N/A
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UGBKIT-0210-T UNIVERSAL GROUND BAR: 2x10" W/HRDWR-TIN EA  $             51.61 0.0%  $                51.61 N/A N/A
UGBKIT-0212 UNIVERSAL GROUND BAR: 2x12" W/HRDWR EA  $             49.74 0.0%  $                49.74 N/A N/A
UGBKIT-0212-T UNIVERSAL GROUND BAR: 2x12" W/HRDWR-TIN EA  $             54.99 0.0%  $                54.99 N/A N/A
UGBKIT-0214 UNIVERSAL GROUND BAR: 2x14" W/HRDWR EA  $             54.36 0.0%  $                54.36 N/A N/A
UGBKIT-0214-T UNIVERSAL GROUND BAR: 2x14" W/HRDWR-TIN EA  $             61.71 0.0%  $                61.71 N/A N/A
UGBKIT-0412 UNIVERSAL GROUND BAR: 4x12" W/HRDWR EA  $             63.66 0.0%  $                63.66 N/A N/A
UGBKIT-0412-T UNIVERSAL GROUND BAR: 4x12" W/HRDWR-TIN EA  $             73.35 0.0%  $                73.35 N/A N/A
UGBKIT-0414 UNIVERSAL GROUND BAR: 4x14" W/HRDWR EA  $             78.36 0.0%  $                78.36 N/A N/A
UGBKIT-0414-T UNIVERSAL GROUND BAR: 4x14" W/HRDWR-TIN EA  $             89.67 0.0%  $                89.67 N/A N/A
UGBKIT-0420 UNIVERSAL GROUND BAR: 4x20" W/HRDWR EA  $           100.64 0.0%  $              100.64 N/A N/A
UGBKIT-0420-T UNIVERSAL GROUND BAR: 4x20" W/HRDWR-TIN EA  $           116.80 0.0%  $              116.80 N/A N/A
UGBKIT-0424 UNIVERSAL GROUND BAR: 4x24" W/HRDWR EA  $           114.22 0.0%  $              114.22 N/A N/A
UGBKIT-0424-T UNIVERSAL GROUND BAR: 4x24" W/HRDWR-TIN EA  $           131.01 0.0%  $              131.01 N/A N/A
UGBKIT-2 UNIVERSAL GROUND BAR KIT EA  $             49.94 0.0%  $                49.94 N/A N/A
UGBKIT-2T UNIVERSAL GROUND BAR KIT - TIN PLATED EA  $             59.85 0.0%  $                59.85 N/A N/A
UGBKIT-T UNIVERSAL GROUND BAR KIT - TIN PLATED EA  $             74.97 0.0%  $                74.97 N/A N/A
UHP10-59W-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,950.00 0.0%  $         16,950.00 N/A N/A
UHP10-59W-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,150.00 0.0%  $         19,150.00 N/A N/A
UHP10-59W-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      16,950.00 0.0%  $         16,950.00 N/A N/A
UHP10-59W-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,150.00 0.0%  $         19,150.00 N/A N/A
UHP10-59W-PBRA ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,450.00 0.0%  $         19,450.00 N/A N/A
UHP10-59W-PGRA ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,450.00 0.0%  $         19,450.00 N/A N/A
UHP12-59W-P3M ANTENNA; 12ft(3.7m) SHIELDED EA  $      23,310.00 0.0%  $         23,310.00 N/A N/A
UHP6-59W-D3A/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,770.00 0.0%  $         10,770.00 N/A N/A
UHP6-59W-D3A/B-P ANTENNA; 6 FT (1.8M) SHIELDED EA  $      11,070.00 0.0%  $         11,070.00 N/A N/A
UHP6-59W-P3A/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $      10,770.00 0.0%  $         10,770.00 N/A N/A
UHP6-59W-P3A/B-P ANTENNA; 6 FT (1.8M) SHIELDED EA  $      11,070.00 0.0%  $         11,070.00 N/A N/A
UHP6-59W-PGRA/B ANTENNA; 6FT 1.8M SHIELDED EA  $      12,270.00 0.0%  $         12,270.00 N/A N/A
UHP8-59W-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,660.00 0.0%  $         13,660.00 N/A N/A
UHP8-59W-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,630.00 0.0%  $         15,630.00 N/A N/A
UHP8-59W-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      13,660.00 0.0%  $         13,660.00 N/A N/A
UHP8-59W-P3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,630.00 0.0%  $         15,630.00 N/A N/A
UHP8-59W-PBRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,450.00 0.0%  $         15,450.00 N/A N/A
UHP8-59W-PGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,450.00 0.0%  $         15,450.00 N/A N/A
UHX10-102-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,780.00 0.0%  $         19,780.00 N/A N/A
UHX10-102-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,990.00 0.0%  $         21,990.00 N/A N/A
UHX10-105-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,780.00 0.0%  $         19,780.00 N/A N/A
UHX10-107-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,780.00 0.0%  $         19,780.00 N/A N/A
UHX10-107-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,990.00 0.0%  $         21,990.00 N/A N/A
UHX10-107-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,780.00 0.0%  $         19,780.00 N/A N/A
UHX10-107-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,990.00 0.0%  $         21,990.00 N/A N/A
UHX10-107-PGNA ANTENNA; 10 FT (3.0M) SHIELDED EA  $      22,280.00 0.0%  $         22,280.00 N/A N/A
UHX10-107-PGRA ANTENNA; 10 FT (3.0M) SHIELDED EA  $      22,280.00 0.0%  $         22,280.00 N/A N/A
UHX10-127-C3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,780.00 0.0%  $         19,780.00 N/A N/A
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UHX10-58W-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,780.00 0.0%  $         19,780.00 N/A N/A
UHX10-59-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,780.00 0.0%  $         19,780.00 N/A N/A
UHX10-59-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,990.00 0.0%  $         21,990.00 N/A N/A
UHX10-59-D4A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,780.00 0.0%  $         19,780.00 N/A N/A
UHX10-59-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,990.00 0.0%  $         21,990.00 N/A N/A
UHX10-59-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,780.00 0.0%  $         19,780.00 N/A N/A
UHX10-59-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,990.00 0.0%  $         21,990.00 N/A N/A
UHX10-59-PBRA ANTENNA; 10 FT (3.0M) SHIELDED EA  $      22,280.00 0.0%  $         22,280.00 N/A N/A
UHX10-59-PGRA ANTENNA; 10ft(3m) SHIELDED EA  $      22,280.00 0.0%  $         22,280.00 N/A N/A
UHX10-59W-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,780.00 0.0%  $         19,780.00 N/A N/A
UHX10-59W-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,990.00 0.0%  $         21,990.00 N/A N/A
UHX10-59W-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,780.00 0.0%  $         19,780.00 N/A N/A
UHX10-59W-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,990.00 0.0%  $         21,990.00 N/A N/A
UHX10-59W-P4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,990.00 0.0%  $         21,990.00 N/A N/A
UHX10-59W-PGRA ANTENNA; 10 FT (3.0M) SHIELDED EA  $      22,280.00 0.0%  $         22,280.00 N/A N/A
UHX10-65-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,780.00 0.0%  $         19,780.00 N/A N/A
UHX10-65-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,990.00 0.0%  $         21,990.00 N/A N/A
UHX10-65-D4A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,780.00 0.0%  $         19,780.00 N/A N/A
UHX10-65-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,780.00 0.0%  $         19,780.00 N/A N/A
UHX10-65-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,990.00 0.0%  $         21,990.00 N/A N/A
UHX10-65-PGRA ANTENNA; 10 FT (3.0M) SHIELDED EA  $      22,280.00 0.0%  $         22,280.00 N/A N/A
UHX10-71W-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,780.00 0.0%  $         19,780.00 N/A N/A
UHX10-77-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,780.00 0.0%  $         19,780.00 N/A N/A
UHX10-77-D4A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,780.00 0.0%  $         19,780.00 N/A N/A
UHX10-77-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,780.00 0.0%  $         19,780.00 N/A N/A
UHX10-77-P3M ANTENNA; 10'(3.0) SHIELDED EA  $      21,990.00 0.0%  $         21,990.00 N/A N/A
UHX10-77-P4A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      19,780.00 0.0%  $         19,780.00 N/A N/A
UHX12-107-D3A ANTENNA; 12 FT (3.7M) SHIELDED EA  $      27,200.00 0.0%  $         27,200.00 N/A N/A
UHX12-107-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      27,200.00 0.0%  $         27,200.00 N/A N/A
UHX12-107-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      27,200.00 0.0%  $         27,200.00 N/A N/A
UHX12-107-PGRM ANTENNA; 12 FT (3.7M) SHIELDED EA  $      30,190.00 0.0%  $         30,190.00 N/A N/A
UHX12-59-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      27,200.00 0.0%  $         27,200.00 N/A N/A
UHX12-59-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      27,200.00 0.0%  $         27,200.00 N/A N/A
UHX12-59-PGRM ANTENNA; 12 FT (3.7M) SHIELDED EA  $      30,190.00 0.0%  $         30,190.00 N/A N/A
UHX12-59W-D3M UHX12-59W-D3MT (3.7M) SHIELDED EA  $      27,200.00 0.0%  $         27,200.00 N/A N/A
UHX12-59W-D4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      27,200.00 0.0%  $         27,200.00 N/A N/A
UHX12-59W-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      27,200.00 0.0%  $         27,200.00 N/A N/A
UHX12-59W-P4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      27,200.00 0.0%  $         27,200.00 N/A N/A
UHX12-59W-PGRM ANTENNA; 12 FT (3.7M) SHIELDED EA  $      30,190.00 0.0%  $         30,190.00 N/A N/A
UHX12-65-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      27,200.00 0.0%  $         27,200.00 N/A N/A
UHX12-65-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      27,200.00 0.0%  $         27,200.00 N/A N/A
UHX12-65-PGRM ANTENNA; 12 FT (3.7M) SHIELDED EA  $      30,190.00 0.0%  $         30,190.00 N/A N/A
UHX12-77-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      27,200.00 0.0%  $         27,200.00 N/A N/A
UHX12-77-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      27,200.00 0.0%  $         27,200.00 N/A N/A
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UHX15-59-D3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      40,860.00 0.0%  $         40,860.00 N/A N/A
UHX15-59-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      40,860.00 0.0%  $         40,860.00 N/A N/A
UHX15-59-PGRM ANTENNA; 15 FT (4.5M) SHIELDED EA  $      45,610.00 0.0%  $         45,610.00 N/A N/A
UHX15-65-D3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      40,860.00 0.0%  $         40,860.00 N/A N/A
UHX15-65-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      40,860.00 0.0%  $         40,860.00 N/A N/A
UHX15-71W-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      40,860.00 0.0%  $         40,860.00 N/A N/A
UHX15-77-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      40,860.00 0.0%  $         40,860.00 N/A N/A
UHX4-105-P3A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,750.00 0.0%  $           7,750.00 N/A N/A
UHX4-107-B3A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,750.00 0.0%  $           7,750.00 N/A N/A
UHX4-107-B4A/B 4ft. (1.2m) HIGH PERF ANT. SHIELDED EA  $        7,750.00 0.0%  $           7,750.00 N/A N/A
UHX4-107-D3A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,750.00 0.0%  $           7,750.00 N/A N/A
UHX4-107-DGRA/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        9,250.00 0.0%  $           9,250.00 N/A N/A
UHX4-107-P3A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,750.00 0.0%  $           7,750.00 N/A N/A
UHX4-107-PGNA/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        9,250.00 0.0%  $           9,250.00 N/A N/A
UHX4-107-PGRA/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        9,250.00 0.0%  $           9,250.00 N/A N/A
UHX6-105-P3A/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,970.00 0.0%  $         12,970.00 N/A N/A
UHX6-105-PGRA/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $      14,470.00 0.0%  $         14,470.00 N/A N/A
UHX6-107-D3A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,970.00 0.0%  $         12,970.00 N/A N/A
UHX6-107-D4A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,970.00 0.0%  $         12,970.00 N/A N/A
UHX6-107-P3A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,970.00 0.0%  $         12,970.00 N/A N/A
UHX6-107-P3A/K-P ANTENNA; 6 FT (1.8M) SHIELDED EA  $      13,270.00 0.0%  $         13,270.00 N/A N/A
UHX6-107-P4A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $      13,380.00 0.0%  $         13,380.00 N/A N/A
UHX6-107-PGRA/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $      14,470.00 0.0%  $         14,470.00 N/A N/A
UHX6-59-D3A/L ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,970.00 0.0%  $         12,970.00 N/A N/A
UHX6-59-D3A/L-P ANTENNA; 6 FT (1.8M) SHIELDED EA  $      13,270.00 0.0%  $         13,270.00 N/A N/A
UHX6-59-D4A/L ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,970.00 0.0%  $         12,970.00 N/A N/A
UHX6-59-P3A/L ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,970.00 0.0%  $         12,970.00 N/A N/A
UHX6-59-P3A/L-P ANTENNA; 6 FT (1.8M) SHIELDED EA  $      13,270.00 0.0%  $         13,270.00 N/A N/A
UHX6-59-PGRA/L ANTENNA; 6 FT (1.8M) SHIELDED EA  $      14,470.00 0.0%  $         14,470.00 N/A N/A
UHX6-59W-D3A/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,970.00 0.0%  $         12,970.00 N/A N/A
UHX6-59W-D4A/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,970.00 0.0%  $         12,970.00 N/A N/A
UHX6-59W-P3A/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,970.00 0.0%  $         12,970.00 N/A N/A
UHX6-59W-P3A/B-P ANTENNA; 6 FT (1.8M) SHIELDED EA  $      13,270.00 0.0%  $         13,270.00 N/A N/A
UHX6-59W-PGRA/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $      14,470.00 0.0%  $         14,470.00 N/A N/A
UHX6-65-D3A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,970.00 0.0%  $         12,970.00 N/A N/A
UHX6-65-D3A/F-P ANTENNA; 6 FT (1.8M) SHIELDED EA  $      13,270.00 0.0%  $         13,270.00 N/A N/A
UHX6-65-D4A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,540.00 0.0%  $         12,540.00 N/A N/A
UHX6-65-P3A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,970.00 0.0%  $         12,970.00 N/A N/A
UHX6-65-P4A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,970.00 0.0%  $         12,970.00 N/A N/A
UHX6-65-PGRA/F ANTENNA; 6 FT (1.8M) EA  $      14,470.00 0.0%  $         14,470.00 N/A N/A
UHX6-77-D4A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,970.00 0.0%  $         12,970.00 N/A N/A
UHX6-77-P3A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,970.00 0.0%  $         12,970.00 N/A N/A
UHX8-105-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,380.00 0.0%  $         16,380.00 N/A N/A
UHX8-105-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,380.00 0.0%  $         16,380.00 N/A N/A
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UHX8-107-B3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,380.00 0.0%  $         16,380.00 N/A N/A
UHX8-107-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,380.00 0.0%  $         16,380.00 N/A N/A
UHX8-107-DGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,170.00 0.0%  $         18,170.00 N/A N/A
UHX8-107-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,380.00 0.0%  $         16,380.00 N/A N/A
UHX8-107-P3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,350.00 0.0%  $         18,350.00 N/A N/A
UHX8-107-PGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,170.00 0.0%  $         18,170.00 N/A N/A
UHX8-127-B3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,350.00 0.0%  $         18,350.00 N/A N/A
UHX8-127-C3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,380.00 0.0%  $         16,380.00 N/A N/A
UHX8-127-R3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,380.00 0.0%  $         16,380.00 N/A N/A
UHX8-58W-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,380.00 0.0%  $         16,380.00 N/A N/A
UHX8-59-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,380.00 0.0%  $         16,380.00 N/A N/A
UHX8-59-D3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,350.00 0.0%  $         18,350.00 N/A N/A
UHX8-59-D4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,380.00 0.0%  $         16,380.00 N/A N/A
UHX8-59-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,350.00 0.0%  $         18,350.00 N/A N/A
UHX8-59-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,380.00 0.0%  $         16,380.00 N/A N/A
UHX8-59-P3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,350.00 0.0%  $         18,350.00 N/A N/A
UHX8-59-PBRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,170.00 0.0%  $         18,170.00 N/A N/A
UHX8-59-PGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,170.00 0.0%  $         18,170.00 N/A N/A
UHX8-59-PGRM ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,170.00 0.0%  $         18,170.00 N/A N/A
UHX8-59W-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,380.00 0.0%  $         16,380.00 N/A N/A
UHX8-59W-D4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,380.00 0.0%  $         16,380.00 N/A N/A
UHX8-59W-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,350.00 0.0%  $         18,350.00 N/A N/A
UHX8-59W-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,380.00 0.0%  $         16,380.00 N/A N/A
UHX8-59W-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      18,350.00 0.0%  $         18,350.00 N/A N/A
UHX8-59W-P4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,380.00 0.0%  $         16,380.00 N/A N/A
UHX8-59W-P4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,350.00 0.0%  $         18,350.00 N/A N/A
UHX8-59W-PGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,170.00 0.0%  $         18,170.00 N/A N/A
UHX8-65-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,380.00 0.0%  $         16,380.00 N/A N/A
UHX8-65-D3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,350.00 0.0%  $         18,350.00 N/A N/A
UHX8-65-D4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,380.00 0.0%  $         16,380.00 N/A N/A
UHX8-65-DGRA ANTENNA 8' (2.4m) SHIELDED EA  $      18,170.00 0.0%  $         18,170.00 N/A N/A
UHX8-65-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,380.00 0.0%  $         16,380.00 N/A N/A
UHX8-65-P3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,350.00 0.0%  $         18,350.00 N/A N/A
UHX8-65-P4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,380.00 0.0%  $         16,380.00 N/A N/A
UHX8-65-PGRA ANTENNA 8' (2.4m) SHIELDED EA  $      18,170.00 0.0%  $         18,170.00 N/A N/A
UHX8-77-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,380.00 0.0%  $         16,380.00 N/A N/A
UHX8-77-D3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,350.00 0.0%  $         18,350.00 N/A N/A
UHX8-77-D4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,380.00 0.0%  $         16,380.00 N/A N/A
UHX8-77-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,380.00 0.0%  $         16,380.00 N/A N/A
UHX8-77-P4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,350.00 0.0%  $         18,350.00 N/A N/A
UMWD-TREEKIT ANTENNA TREE KIT; TRIPLE; UMW / UMWD EA  $           220.00 0.0%  $              220.00 N/A N/A
V65S-1XR ANT; HIGH BAND; W/INTERNAL ACTUATOR EA  $        1,600.00 0.0%  $           1,600.00 N/A N/A
VC-CST Com Strut 10' Long EA  $             47.20 0.0%  $                47.20 N/A N/A
VC-GPSWM GPS Antenna Wall Mount EA  $             96.00 0.0%  $                96.00 N/A N/A
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VC-WGSO-12 Water Tower Brckt for 12 runscoax EA  $             27.12 0.0%  $                27.12 N/A N/A
VC-WGSO-2 Water Tower Brckt for 2 runs coax EA  $             17.36 0.0%  $                17.36 N/A N/A
VC-WGSO-4 Water Tower Brckt for 4 runs of coax EA  $             19.28 0.0%  $                19.28 N/A N/A
VC-WGSO-7 Water Tower Brackt for 7 runsof coax EA  $             25.52 0.0%  $                25.52 N/A N/A
VFEED-3-11W 3FT 11GHz FEED ASSY - VALULINE EA  $           850.00 0.0%  $              850.00 N/A N/A
VFEED-3-13 3FT 13GHz FEED ASSY - VALULINE EA  $           850.00 0.0%  $              850.00 N/A N/A
VFEED-3-15 3FT 15GHz FEED ASSY - VALULINE EA  $           850.00 0.0%  $              850.00 N/A N/A
VFEED-3-18 3FT 18GHz FEED ASSY - VALULINE EA  $           850.00 0.0%  $              850.00 N/A N/A
VFEED-3-6W 3FT 6GHz FEED ASSY - VALULINE EA  $           850.00 0.0%  $              850.00 N/A N/A
VFEED-3-7W 3FT 7GHz FEED ASSY - VALULINE EA  $           850.00 0.0%  $              850.00 N/A N/A
VFEED-800-11 2.5ft; 11GHz FEED ASSY; NEXT GEN. SW665 EA  $           890.00 0.0%  $              890.00 N/A N/A
VFEEDA-4-11W FEED ASSEMBLY; 4ft 11GHz STANDARD EA  $        1,275.00 0.0%  $           1,275.00 N/A N/A
VFEEDA-4-13 FEED ASSEMBLY; 4ft 13GHz STANDARD EA  $        1,275.00 0.0%  $           1,275.00 N/A N/A
VFEEDA-4-15 FEED ASSEMBLY; 4ft 15GHz STANDARD EA  $        1,275.00 0.0%  $           1,275.00 N/A N/A
VFEEDA-4-18 FEED ASSEMBLY; 4ft 18GHz STANDARD EA  $        1,275.00 0.0%  $           1,275.00 N/A N/A
VFEEDA-4-23 FEED ASSEMBLY; 4ft 23GHz STANDARD EA  $        1,275.00 0.0%  $           1,275.00 N/A N/A
VFEEDA-4-26 FEED ASSEMBLY; 4ft 26GHz STANDARD EA  $        1,275.00 0.0%  $           1,275.00 N/A N/A
VFEEDA-4-6W FEED ASSEMBLY; 4ft 6GHz STANDARD EA  $        1,275.00 0.0%  $           1,275.00 N/A N/A
VFEEDB-6X-6W 6ft 6W D.P. CAT B FEED ASSY SHALLOW DISH EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VFEEDB-6X-7W 6ft 7W GHz D.P. FEED ASSY SHALLOW DISH EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLP1-13-1GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-13-1WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-13-2GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-13-2WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-13-3GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-13-3WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-15-1GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-15-1WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-15-2GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-15-2WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-15-3GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-15-3WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-18-1GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-18-1WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-18-2GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-18-2WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-18-3GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-18-3WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-23-1GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-23-1WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-23-2GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-23-2WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-23-3GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-23-3WH ANTENNA 1FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
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VHLP1-26-1GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-26-1WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-26-2GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-26-2WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-26-3GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-26-3WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-28-1WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-28-2GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-28-2WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-28-3GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-28-3WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-32-1WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-32-2GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-32-2WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-38-1GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-38-1WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-38-2GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-38-2WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-38-3GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP1-38-3WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           500.00 0.0%  $              500.00 N/A N/A
VHLP200-23-1WH ANTENNA; 8 IN (0.2M) VALULINE EA  $           660.00 0.0%  $              660.00 N/A N/A
VHLP200-23-2WH ANTENNA; 8 IN (0.2M) VALULINE EA  $           660.00 0.0%  $              660.00 N/A N/A
VHLP200-26-1WH ANTENNA; 8 IN (0.2M) VALULINE EA  $           660.00 0.0%  $              660.00 N/A N/A
VHLP200-26-2WH ANTENNA; 8 IN (0.2M) VALULINE EA  $           660.00 0.0%  $              660.00 N/A N/A
VHLP200-26-3GR ANTENNA; 8 IN (0.2M) VALULINE EA  $           660.00 0.0%  $              660.00 N/A N/A
VHLP200-38-2WH ANTENNA; 8 IN (0.2M) VALULINE EA  $           660.00 0.0%  $              660.00 N/A N/A
VHLP200-38-3WH ANTENNA; 8 IN (0.2M) VALULINE EA  $           660.00 0.0%  $              660.00 N/A N/A
VHLP2-11W-2GR ANTENNA; 2 FT (0.6M) VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-11W-2WH ANTENNA; 2 FT (0.6M) VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-11W-3GR ANTENNA; 2 FT (0.6M) VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-11W-3WH ANTENNA; 2 FT (0.6M) VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-11W-4GR ANTENNA; 2 FT (0.6M) VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-11W-4WH ANTENNA; 2 FT (0.6M) VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-11W-6GR ANTENNA; 2 FT (0.6M) VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-11W-6WH ANTENNA; 2 FT (0.6M) VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-13-1GR/A ANTENNA; 2 FT (0.6M) 13GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-13-1WH/A ANTENNA; 2 FT (0.6M) 13GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-13-2GR/A ANTENNA; 2 FT (0.6M) 13GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-13-2WH/A ANTENNA; 2 FT (0.6M) 13GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-13-3GR/A ANTENNA; 2 FT (0.6M) 13GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-13-3WH/A ANTENNA; 2 FT (0.6M) 13GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-15-1GR/A ANTENNA; 2 FT (0.6M) 15GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-15-1WH/A ANTENNA; 2 FT (0.6M) 15GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-15-2GR/A ANTENNA; 2 FT (0.6M) 15GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
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VHLP2-15-2WH/A ANTENNA; 2 FT (0.6M) 15GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-15-3GR/A ANTENNA; 2 FT (0.6M) 15GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-15-3WH/A ANTENNA; 2 FT (0.6M) 15GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-18-1GR/B ANTENNA; 2 FT (0.6M) 18GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-18-1WH/B ANTENNA; 2 FT (0.6M) 18GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-18-2GR/B ANTENNA; 2 FT (0.6M) 18GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-18-2WH/B ANTENNA; 2 FT (0.6M) 18GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-18-3GR/B ANTENNA; 2 FT (0.6M) 18GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-18-3WH/B ANTENNA; 2 FT (0.6M) 18GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-23-1GR/B ANTENNA; 2 FT (0.6M) 23GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-23-1WH/B ANTENNA; 2 FT (0.6M) 23GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-23-2GR/B ANTENNA; 2 FT (0.6M) 23GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-23-2WH/B ANTENNA; 2 FT (0.6M) 23GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-23-3GR/B ANTENNA; 2 FT (0.6M) 23GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-23-3WH/B ANTENNA; 2 FT (0.6M) 23GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-26-1GR/B ANTENNA; 2 FT (0.6M) 26GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-26-1WH/B ANTENNA; 2 FT (0.6M) 26GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-26-2GR/B ANTENNA; 2 FT (0.6M) 26GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-26-2WH/B ANTENNA; 2 FT (0.6M) 26GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-26-3GR/B ANTENNA; 2 FT (0.6M) 26GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-26-3WH/B ANTENNA; 2 FT (0.6M) 26GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-28-1GR/B ANTENNA; 2 FT (0.6M) 28GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-28-1WH/B ANTENNA; 2 FT (0.6M) 28GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-28-2GR/B ANTENNA; 2 FT (0.6M) 28GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-28-2WH/B ANTENNA; 2 FT (0.6M) 28GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-28-3GR/B ANTENNA; 2 FT (0.6M) 28GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-28-3WH/B ANTENNA; 2 FT (0.6M) 28GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-32-2GR/A ANTENNA; 2 FT (0.6M) 32GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-32-2WH/A ANTENNA; 2 FT (0.6M) 32GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-38-1GR/B ANTENNA; 2 FT (0.6M) 38GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-38-1WH/B ANTENNA; 2 FT (0.6M) 38GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-38-2GR/B ANTENNA; 2 FT (0.6M) 38GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-38-2WH/B ANTENNA; 2 FT (0.6M) 38GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-38-3GR/B ANTENNA; 2 FT (0.6M) 38GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-38-3WH/B ANTENNA; 2 FT (0.6M) 38GHz VALULINE EA  $           650.00 0.0%  $              650.00 N/A N/A
VHLP2-7W-2GR/B ANTENNA; 2 FT (0.6M) 7GHz VALULINE EA  $           790.00 0.0%  $              790.00 N/A N/A
VHLP2-7W-2WH/B ANTENNA; 2 FT (0.6M) 7GHz VALULINE EA  $           790.00 0.0%  $              790.00 N/A N/A
VHLP2-7W-3GR/B ANTENNA; 2 FT (0.6M) 7GHz VALULINE EA  $           790.00 0.0%  $              790.00 N/A N/A
VHLP2-7W-3WH/B ANTENNA; 2 FT (0.6M) 7GHz VALULINE EA  $           790.00 0.0%  $              790.00 N/A N/A
VHLP2-7W-4GR/B ANTENNA; 2 FT (0.6M) 7GHz VALULINE EA  $           790.00 0.0%  $              790.00 N/A N/A
VHLP2-7W-4WH/B ANTENNA; 2 FT (0.6M) 7GHz VALULINE EA  $           790.00 0.0%  $              790.00 N/A N/A
VHLP2-7W-6GR/B ANTENNA; 2 FT (0.6M) 7GHz VALULINE EA  $           790.00 0.0%  $              790.00 N/A N/A
VHLP2-7W-6WH/B aNTENNA; 2 FT (0.6M) 7GHz VALULINE EA  $           790.00 0.0%  $              790.00 N/A N/A
VHLP3-11W-2WH 3FT 11GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
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VHLP3-11W-3GR 3FT 11GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-11W-3WH 3FT 11GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-11W-4GR 3FT 11GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-11W-4WH 3FT 11GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-11W-6GR 3FT 11GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-11W-6WH 3FT 11GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-13-1GR 3FT 13GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-13-2GR 3FT 13GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-13-2WH 3FT 13GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-13-3GR 3FT 13GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-15-1GR 3FT 15GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,650.00 0.0%  $           1,650.00 N/A N/A
VHLP3-15-1WH 3FT 15GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-15-2GR 3FT 15GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-15-2WH 3FT 15GHz ANTENNA STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-15-3GR 3FT 15GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-15-3WH 3FT 15GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-18-1GR 3FT 18GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-18-1WH 3FT 18GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-18-2GR 3FT 18GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-18-2WH 3FT 18GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-18-3GR 3FT 18GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-18-3WH 3FT 18GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-23-1GR 3FT 23GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-23-1WH 3FT 23GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-23-2GR 3FT 23GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-23-2WH 3FT 23GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-23-3GR 3FT 23GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-23-3WH 3FT 23GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-26-1GR 3FT 26GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-26-2GR 3FT 26GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-26-2WH 3FT 26GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-26-3GR 3FT 26GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-26-3WH 3FT 26GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,700.00 0.0%  $           1,700.00 N/A N/A
VHLP3-6W-4GR 3FT 6GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,930.00 0.0%  $           1,930.00 N/A N/A
VHLP3-6W-4WH 3FT 6GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,930.00 0.0%  $           1,930.00 N/A N/A
VHLP3-6W-6GR 3FT 6GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,930.00 0.0%  $           1,930.00 N/A N/A
VHLP3-6W-6WH 3FT 6GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,930.00 0.0%  $           1,930.00 N/A N/A
VHLP3-7W-2GR 3FT 7GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,930.00 0.0%  $           1,930.00 N/A N/A
VHLP3-7W-2WH 3FT 7GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,930.00 0.0%  $           1,930.00 N/A N/A
VHLP3-7W-3GR 3FT 7GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,930.00 0.0%  $           1,930.00 N/A N/A
VHLP3-7W-3WH 3FT 7GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,930.00 0.0%  $           1,930.00 N/A N/A
VHLP3-7W-4GR 3FT 7GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,930.00 0.0%  $           1,930.00 N/A N/A
VHLP3-7W-4WH 3FT 7GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,930.00 0.0%  $           1,930.00 N/A N/A
VHLP3-7W-6GR 3FT 7GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,930.00 0.0%  $           1,930.00 N/A N/A
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VHLP3-7W-6WH 3FT 7GHz ANTENNA ASSEMBLY; STANDARD EA  $        1,930.00 0.0%  $           1,930.00 N/A N/A
VHLP4-11W-2GR ANTENNA ASSY; 4FT VL 11GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-11W-2GR/A ANTENNA ; 4FT VL 11GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-11W-2WH ANTENNA ASSY; 4FT VL 11GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-11W-2WH/A ANTENNA 4FT VL 11GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-11W-3GR ANTENNA ASSY; 4FT VL 11GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-11W-3GR/A ANTENNA 4FT VL 11GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-11W-3WH/A ANTENNA; 4ft VL 11GHz STD; Fabric Radome EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-11W-4GR/A ANTENNA ; 4FT VL 11GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-11W-4WH ANTENNA ASSY; 4FT VL 11GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-11W-4WH/A ANTENNA ; 4FT VL 11GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-11W-6GR ANTENNA ASSY; 4FT VL 11GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-11W-6GR/A ANTENNA 4FT VL 11GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-11W-6WH ANTENNA ASSY; 4FT VL 11GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-11W-6WH/A ANTENNA 4FT VL 11GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-13-1GR/B ANTENNA ASSY; 4FT VL 13GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-13-1GR/C ANTENNA ; 4FT VL 13GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-13-2GR/B ANTENNA ASSY; 4FT VL 13GHZ STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-13-2GR/C ANTENNA ; 4FT VL 13GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-13-2WH/B ANTENNA ASSY; 4FT VL 13GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-13-2WH/C ANTENNA ; 4FT VL 13GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-13-3GR/B ANTENNA ASSY; 4FT VL 13GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-13-3GR/C ANTENNA 4FT VL 13GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-13-3WH/B ANTENNA ASSY; 4FT VL 13GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-13-3WH/C ANTENNA; 4ft VL 13GHz STD; Fabric Radome EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-15-1GR/B ANTENNA ASSY; 4FT VL 15GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-15-1GR/C ANTENNA; 4ft VL 15GHz STD; Fabric Radome EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-15-1WH/C ANTENNA; 4ft VL 15GHz STD; Fabric Radome EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-15-2GR/B ANTENNA ASSY; 4FT VL 15GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-15-2GR/C ANTENNA; 4ft VL 15GHz STD; Fabric Radome EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-15-2WH/B ANTENNA ASSY; 4FT VL 15GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-15-2WH/C ANTENNA; 4ft VL 15GHz STD; Fabric Radome EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-15-3GR/B ANTENNA ASSY; 4FT VL 15GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-15-3GR/C ANTENNA; 4ft VL 15GHz STD; Fabric Radome EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-15-3WH/B ANTENNA ASSY; 4FT VL 15GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-15-3WH/C ANTENNA; 4ft VL 15GHz STD; Fabric Radome EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-18-1GR/B ANTENNA 4FT VL 18GHZ STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-18-1GR/C ANTENNA; 4ft VL 18GHz STD; Fabric Radome EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-18-1WH/B ANTENNA ASSY; 4FT VL 18GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-18-1WH/C ANTENNA; 4ft VL 18GHz STD; Fabric Radome EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-18-2GR/B ANTENNA ASSY; 4FT VL 18GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-18-2GR/C ANTENNA; 4ft VL 18GHz STD; Fabric Radome EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-18-2WH/B ANTENNA ASSY; 4FT VL 18GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-18-2WH/C ANTENNA; 4ft VL 18GHz STD; Fabric Radome EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
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VHLP4-18-3GR/B ANTENNA ASSY; 4FT VL 18GHZ STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-18-3GR/C ANTENNA; 4ft VL 18GHz STD; Fabric Radome EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-18-3WH/B ANTENNA ; 4FT VL 18GHZ STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-23-1GR/B ANTENNA ; 4FT VL 23GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-23-1GR/C ANTENNA; 4ft VL 23GHz STD; Fabric Radome EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-23-2GR/B ANTENNA ASSY; 4FT VL 23GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-23-2GR/C ANTENNA; 4ft VL 23GHz STD; Fabric Radome EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-23-2WH/B ANTENNA ASSY; 4FT VL 23GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-23-2WH/C ANTENNA; 4ft VL 23GHz STD; Fabric Radome EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-23-3GR/C ANTENNA; 4ft VL 23GHz STD; Fabric Radome EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-23-3WH/B ANTENNA ASSY; 4FT VL 23GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-23-3WH/C ANTENNA; 4ft VL 23GHz STD; Fabric Radome EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-26-1WH/C ANTENNA; 4ft VL 26GHz STD; Fabric Radome EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-26-2GR/B ANTENNA ASSY; 4FT VL 26GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-26-2GR/C ANTENNA; 4ft VL 26GHz STD; Fabric Radome EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-26-3GR/C ANTENNA; 4ft VL 26GHz STD; Fabric Radome EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-26-3WH/B ANTENNA ASSY; 4FT VL 26GHz STANDARD EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-26-3WH/C ANTENNA; 4ft VL 26GHz STD; Fabric Radome EA  $        2,630.00 0.0%  $           2,630.00 N/A N/A
VHLP4-6W-4GR/B ANTENNA ASSY; 4FT VL 6GHz STANDARD EA  $        3,070.00 0.0%  $           3,070.00 N/A N/A
VHLP4-6W-4GR/C ANTENNA; 4ft VL 6GHz STD; Fabric Radome EA  $        3,070.00 0.0%  $           3,070.00 N/A N/A
VHLP4-6W-4WH/B ANTENNA ASSY; 4FT VL 6GHz STANDARD EA  $        3,070.00 0.0%  $           3,070.00 N/A N/A
VHLP4-6W-4WH/C ANTENNA; 4ft VL 6GHz STD; Fabric Radome EA  $        3,070.00 0.0%  $           3,070.00 N/A N/A
VHLP4-6W-6GR/B ANTENNA ASSY; 4FT VL 6GHz STANDARD EA  $        3,070.00 0.0%  $           3,070.00 N/A N/A
VHLP4-6W-6GR/C ANTENNA; 4ft VL 6GHz STD; Fabric Radome EA  $        3,070.00 0.0%  $           3,070.00 N/A N/A
VHLP4-6W-6WH/B ANTENNA ASSY; 4FT VL 6GHz STANDARD EA  $        3,070.00 0.0%  $           3,070.00 N/A N/A
VHLP4-6W-6WH/C ANTENNA; 4ft VL 6#Hz STD; Fabric Radome EA  $        3,070.00 0.0%  $           3,070.00 N/A N/A
VHLP4-7W-2GR/D ANTENNA ASSY; 4FT VL 7GHz STANDARD EA  $        2,830.00 0.0%  $           2,830.00 N/A N/A
VHLP4-7W-2GR/E ANTENNA; 4ft VL 7GHz STD; Fabric Radome EA  $        2,830.00 0.0%  $           2,830.00 N/A N/A
VHLP4-7W-2WH/D ANTENNA ASSY; 4FT VL 7GHz STANDAR EA  $        2,830.00 0.0%  $           2,830.00 N/A N/A
VHLP4-7W-2WH/E ANTENNA; 4ft VL 7GHz STD; Fabric Radome EA  $        2,830.00 0.0%  $           2,830.00 N/A N/A
VHLP4-7W-3GR/D ANTENNA ; 4FT VL 7GHz STANDARD EA  $        2,830.00 0.0%  $           2,830.00 N/A N/A
VHLP4-7W-3GR/E ANTENNA; 4ft VL 7GHz STD; Fabric Radome EA  $        2,830.00 0.0%  $           2,830.00 N/A N/A
VHLP4-7W-3WH/D ANTENNA ASSY; 4FT VL 7GHz STANDARD EA  $        2,830.00 0.0%  $           2,830.00 N/A N/A
VHLP4-7W-3WH/E ANTENNA; 4ft VL 7GHz STD; Fabric Radome EA  $        2,830.00 0.0%  $           2,830.00 N/A N/A
VHLP4-7W-4GR/D ANTENNA ASSY; 4FT VL 7GHz STANDARD EA  $        2,830.00 0.0%  $           2,830.00 N/A N/A
VHLP4-7W-4GR/E ANTENNA; 4ft VL 7GHz STD; Fabric Radome EA  $        2,830.00 0.0%  $           2,830.00 N/A N/A
VHLP4-7W-4WH/D ANTENNA ; 4FT VL 7GHz STANDARD EA  $        2,830.00 0.0%  $           2,830.00 N/A N/A
VHLP4-7W-4WH/E ANTENNA; 4ft VL 7GHz STD; Fabric Radome EA  $        2,830.00 0.0%  $           2,830.00 N/A N/A
VHLP4-7W-6GR/D ANTENNA ASSY; 4FT VL 7GHz STANDARD EA  $        2,830.00 0.0%  $           2,830.00 N/A N/A
VHLP4-7W-6GR/E ANTENNA; 4ft VL 7GHz STD; Fabric Radome EA  $        2,830.00 0.0%  $           2,830.00 N/A N/A
VHLP4-7W-6WH/D ANTENNA ASSY; 4FT VL 7GHz STANDARD EA  $        2,830.00 0.0%  $           2,830.00 N/A N/A
VHLP4-7W-6WH/E ANTENNA; 4ft VL 7GHz STD; Fabric Radome EA  $        2,830.00 0.0%  $           2,830.00 N/A N/A
VHLP6-10W-2GR/B ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-10W-2WH/B ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
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VHLP6-10W-3GR/B ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-10W-3WH/B ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-10W-4GR/B ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-10W-4WH/B ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-10W-6GR/B ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-10W-6WH/B ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-11-2GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-11-2WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-11-3GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-11-3WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-11-4GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-11-4WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-11-6GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-11-6WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-13-1GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-13-1WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-13-2GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-13-2WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-13-3GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-13-3WH/A NTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-13S-1WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-13S-2WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-15-1GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-15-1WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-15-2GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-15-2WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-15-3GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-15-3WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-18-1GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-18-1WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-18-2GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-18-2WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-18-3GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-18-3WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-23-1GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-23-1WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-23-2GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-23-2WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-23-3GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-23-3WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        4,640.00 0.0%  $           4,640.00 N/A N/A
VHLP6-6W-4GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,870.00 0.0%  $           5,870.00 N/A N/A
VHLP6-6W-4WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,870.00 0.0%  $           5,870.00 N/A N/A
VHLP6-6W-6GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,870.00 0.0%  $           5,870.00 N/A N/A
VHLP6-6W-6WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,870.00 0.0%  $           5,870.00 N/A N/A
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VHLP6-6WA-6GR ANTENNA LOW PROFILE 1.8M EA  $        6,800.00 0.0%  $           6,800.00 N/A N/A
VHLP6-6WA-6WH ANTENNA LOW PROFILE 1.8M EA  $        6,800.00 0.0%  $           6,800.00 N/A N/A
VHLP6-7W-2GR/C ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,520.00 0.0%  $           5,520.00 N/A N/A
VHLP6-7W-2WH/C ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,520.00 0.0%  $           5,520.00 N/A N/A
VHLP6-7W-3GR/C ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,520.00 0.0%  $           5,520.00 N/A N/A
VHLP6-7W-3WH/C ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,520.00 0.0%  $           5,520.00 N/A N/A
VHLP6-7W-4GR/C ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,520.00 0.0%  $           5,520.00 N/A N/A
VHLP6-7W-4WH/C ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,520.00 0.0%  $           5,520.00 N/A N/A
VHLP6-7W-6GR/C ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,520.00 0.0%  $           5,520.00 N/A N/A
VHLP6-7W-6WH/C ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,520.00 0.0%  $           5,520.00 N/A N/A
VHLP800-11-2GR ANTENNA; 2.6 FT (0.8M) VALULINE EA  $        1,760.00 0.0%  $           1,760.00 N/A N/A
VHLP800-11-2WH ANTENNA; 2.6 FT (0.8M) VALULINE EA  $        1,760.00 0.0%  $           1,760.00 N/A N/A
VHLP800-11-3GR ANTENNA; 2.6 FT (0.8M) VALULINE EA  $        1,760.00 0.0%  $           1,760.00 N/A N/A
VHLP800-11-4WH ANTENNA; 2.6 FT (0.8M) VALULINE EA  $        1,760.00 0.0%  $           1,760.00 N/A N/A
VHLP800-11-6GR ANTENNA; 2.6 FT (0.8M) VALULINE EA  $        1,760.00 0.0%  $           1,760.00 N/A N/A
VHLP800-11-6WH ANTENNA; 2.6 FT (0.8M) VALULINE EA  $        1,760.00 0.0%  $           1,760.00 N/A N/A
VHLPX1-13-1GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-13-1WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-13-2GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-13-2WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-13-3GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-13-3WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-15-1GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-15-1WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-15-2GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-15-2WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-15-3GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-15-3WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-18-1GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-18-1WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-18-2GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-18-2WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-18-3GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-18-3WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-23-1GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-23-1WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-23-2GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-23-2WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-23-3GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-23-3WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-26-1GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-26-1WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-26-2GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-26-2WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
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VHLPX1-26-3GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-26-3WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-28-1GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-32-1GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-32-1WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-32-2GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-32-2WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-32-3GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-32-3WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-38-1GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-38-1WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-38-2GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-38-2WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-38-3GR ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX1-38-3WH ANTENNA; 1 FT (0.3M) VALULINE EA  $           800.00 0.0%  $              800.00 N/A N/A
VHLPX2-11W-2GR ANTENNA; 2 FT (0.6M) D.P. VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-11W-2WH ANTENNA; 2 FT (0.6M) D.P. VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-11W-3GR ANTENNA; 2 FT (0.6M) D.P. VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-11W-3WH ANTENNA; 2 FT (0.6M) D.P. VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-11W-4GR ANTENNA; 2 FT (0.6M) D.P. VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-11W-4WH ANTENNA; 2 FT (0.6M) D.P. VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-11W-6GR ANTENNA; 2 FT (0.6M) D.P. VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-11W-6WH ANTENNA; 2 FT (0.6M) D.P. VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-13-1GR/A ANTENNA; 2 FT (0.6M) 13GHz D.P. VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-13-1WH/A ANTENNA; 2 FT (0.6M) 13GHz D.P. VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-13-2GR/A ANTENNA; 2 FT (0.6M) 13GHz D.P. VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-13-2WH/A ANTENNA; 2 FT (0.6M) 13GHz D.P. VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-13-3GR/A ANTENNA; 2 FT (0.6M) 13GHz D.P. VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-13-3WH/A ANTENNA; 2 FT (0.6M) 13GHz D.P. VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-15-1GR/A ANTENNA; 2 FT (0.6M) 15GHz D.P. VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-15-1WH/A ANTENNA; 2 FT (0.6M) 15GHz D.P. VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-15-2GR/A ANTENNA; 2 FT (0.6M) 15GHz D.P. VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-15-2WH/A ANTENNA; 2 FT (0.6M) 15GHz D.P. VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-15-3GR/A ANTENNA; 2 FT (0.6M) 15GHz D.P. VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-15-3WH/A ANTENNA; 2 FT (0.6M) 15GHz D.P. VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-18-1GR/B ANTENNA; 2 FT (0.6M) 18GHz D.P.VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-18-1WH/B ANTENNA; 2 FT (0.6M) 18GHz D.P.VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-18-2GR/B ANTENNA; 2 FT (0.6M) 18GHz D.P.VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-18-2WH/B ANTENNA; 2 FT (0.6M) 18GHz D.P.VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-18-3GR/B ANTENNA; 2 FT (0.6M) 18GHz D.P.VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-18-3WH/B ANTENNA; 2 FT (0.6M) 18GHz D.P.VALULINE EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-23-1GR/B 2FT 23GHz ANTENNA ASSEMBLY STD DP EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-23-1WH/B 2FT 23GHz ANTENNA ASSEMBLY STD DP EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-23-2GR/B 2FT 23GHz ANTENNA ASSEMBLY STD DP EA  $           950.00 0.0%  $              950.00 N/A N/A
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VHLPX2-23-2WH/B 2FT 23GHz ANTENNA STD DP EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-23-3GR/B 2FT 23GHz ANTENNA ASSEMBLY STD DP EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-23-3WH/B 2FT 23GHz ANTENNA STD DP EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-26-1GR/B 2FT 26GHz ANTENNA ASSEMBLY UG595/U DP EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-26-1WH/B 2FT 26GHz ANTENNA ASSEMBLY UG595/U DP EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-26-2GR/B 2FT 26GHz ANTENNA ASSEMBLY PBR220 DP EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-26-2WH/B 2FT 26GHz ANTENNA PBR220 DP EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-26-3GR/B 2FT 26GHz ANTENNA ASSEMBLY UBR220 DP EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-26-3WH/B 2FT 26GHz ANTENNA ASSEMBLY UBR220 DP EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-28-2WH/B 2FT 28GHz ANTENNA PBR320 EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-28-3WH/B 2FT 28GHz ANTENNA ASSEMBLY UG595/U DP EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-32-1GR/A 2FT 32GHz ANTENNA ASSEMBLY UG599 EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-32-1WH/A 2FT 32GHz ANTENNA ASSEMBLY UG599 EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-32-2GR/A 2FT 32GHz ANTENNA ASSEMBLY PBR320 EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-32-2WH/A 2FT 32GHz ANTENNA PBR320 EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-32-3GR/A 2FT 32GHz ANTENNA ASSEMBLY UBR320 EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-32-3WH/A 2FT 32GHz ANTENNA ASSEMBLY UBR320 EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-38-1GR/B 2FT 38GHz ANTENNA ASSEMBLY UG599 DP EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-38-1WH/B 2FT 38GHz ANTENNA ASSEMBLY UG599 DP EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-38-2GR/B 2FT 38GHz ANTENNA ASSEMBLY PBR320 DP EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-38-2WH/B 2FT 38GHz ANTENNA PDR320 DP EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-38-3GR/B 2FT 38GHz ANTENNA ASSEMBLY UBR320 DP EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-38-3WH/B 2FT 38GHz ANTENNA ASSEMBLY UBR320 DP EA  $           950.00 0.0%  $              950.00 N/A N/A
VHLPX2-7W-2GR/A ANTENNA; 2 FT (0.6M) D.P. 7GHz VALULINE EA  $        1,090.00 0.0%  $           1,090.00 N/A N/A
VHLPX2-7W-2WH/A ANTENNA; 2 FT (0.6M) D.P. 7GHz VALULINE EA  $        1,090.00 0.0%  $           1,090.00 N/A N/A
VHLPX2-7W-3GR/A ANTENNA; 2 FT (0.6M) D.P. 7GHz VALULINE EA  $        1,090.00 0.0%  $           1,090.00 N/A N/A
VHLPX2-7W-3WH/A ANTENNA; 2 FT (0.6M) D.P. 7GHz VALULINE EA  $        1,090.00 0.0%  $           1,090.00 N/A N/A
VHLPX2-7W-4GR/A ANTENNA; 2 FT (0.6M) D.P. 7GHz VALULINE EA  $        1,090.00 0.0%  $           1,090.00 N/A N/A
VHLPX2-7W-4WH/A ANTENNA; 2FT (0.6M) D.P. 7GHz VALULINE EA  $        1,090.00 0.0%  $           1,090.00 N/A N/A
VHLPX2-7W-6GR/A ANTENNA; 2 FT (0.6M) D.P. 7GHz VALULINE EA  $        1,090.00 0.0%  $           1,090.00 N/A N/A
VHLPX2-7W-6WH/A ANTENNA; 2 FT (0.6M) D.P. 7GHz VALULINE EA  $        1,090.00 0.0%  $           1,090.00 N/A N/A
VHLPX3-11W-2GR 3FT 11GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-11W-2WH 3FT 11GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-11W-3GR 3FT 11GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-11W-3WH 3FT 11GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-11W-4GR 3FT 11GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-11W-4WH 3FT 11GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-11W-6GR 3FT 11GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-11W-6WH 3FT 11GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-13-1GR 3FT 13GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-13-1WH 3FT 13GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-13-2GR 3FT 13GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-13-2WH 3FT 13GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-13-3GR 3FT 13GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
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VHLPX3-15-1GR 3FT 15GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-15-1WH 3FT 15GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-15-2GR 3FT 15GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-15-2WH 3FT 15GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-15-3GR 3FT 15GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-15-3WH 3FT 15GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-18-1GR 3FT 18GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-18-1WH 3FT 18GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-18-2GR 3FT 18GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-18-2WH 3FT 18GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-18-3GR 3FT 18GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-18-3WH 3FT 18GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-23-1GR 3FT 23GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-23-2GR 3FT 23GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-23-2WH 3FT 23GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-23-3GR 3FT 23GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-23-3WH 3FT 23GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-26-1GR 3FT 26GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-26-2GR 3FT 26GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-26-2WH 3FT 26GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-26-3GR 3FT 26GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-26-3WH 3FT 26GHz D.P. ANTENNA ASSY; STANDARD EA  $        2,000.00 0.0%  $           2,000.00 N/A N/A
VHLPX3-6W-4GR 3FT 6GHz D.P. ANTENNA ASSEMBLY; STANDARD EA  $        2,230.00 0.0%  $           2,230.00 N/A N/A
VHLPX3-6W-4WH 3FT 6GHz D.P. ANTENNA ASSEMBLY; STANDARD EA  $        2,230.00 0.0%  $           2,230.00 N/A N/A
VHLPX3-6W-6GR 3FT 6GHz D.P. ANTENNA ASSEMBLY; STANDARD EA  $        2,230.00 0.0%  $           2,230.00 N/A N/A
VHLPX3-6W-6WH 3FT 6GHz D.P. ANTENNA ASSEMBLY; STANDARD EA  $        2,230.00 0.0%  $           2,230.00 N/A N/A
VHLPX3-7W-2GR 3FT 7GHz D.P. ANTENNA ASSEMBLY; STANDARD EA  $        2,230.00 0.0%  $           2,230.00 N/A N/A
VHLPX3-7W-2WH 3FT 7GHz D.P. ANTENNA ASSEMBLY; STANDARD EA  $        2,230.00 0.0%  $           2,230.00 N/A N/A
VHLPX3-7W-3WH 3FT 7GHz D.P. ANTENNA ASSEMBLY; STANDARD EA  $        2,230.00 0.0%  $           2,230.00 N/A N/A
VHLPX3-7W-4GR 3FT 7GHz D.P. ANTENNA ASSEMBLY; STANDARD EA  $        2,230.00 0.0%  $           2,230.00 N/A N/A
VHLPX3-7W-4WH 3FT 7GHz D.P. ANTENNA ASSEMBLY; STANDARD EA  $        2,230.00 0.0%  $           2,230.00 N/A N/A
VHLPX3-7W-6GR 3FT 7GHz D.P. ANTENNA ASSEMBLY; STANDARD EA  $        2,230.00 0.0%  $           2,230.00 N/A N/A
VHLPX3-7W-6WH 3FT 7GHz D.P. ANTENNA ASSEMBLY; STANDARD EA  $        2,230.00 0.0%  $           2,230.00 N/A N/A
VHLPX4-11W-2GR/A ANTENNA; 4ft VL 11GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-11W-2WH ANTENNA ASSEMBLY; 4ft 11GHz D.P. EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-11W-2WH/A ANTENNA; 4ft VL 11GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-11W-3GR/A ANTENNA 4FT VL 11GHz STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-11W-3WH ANTENNA ASSEMBLY; 4ft 11GHz D.P. EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-11W-3WH/A ANTENNA; 4ft VL 11GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-11W-4GR ANTENNA; 4 FT (1.2M) VL; 11GHz EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-11W-4GR/A ANTENNA 4FT VL 11GHz STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-11W-4WH ANTENNA ; 4ft 11GHz D.P. EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-11W-4WH/A ANTENNA ; 4ft 11GHz D.P. EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-11W-6GR ANTENNA ASSEMBLY; 4ft 11GHz D.P. EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
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VHLPX4-11W-6GR/A ANTENNA ; 4ft 11GHz D.P. EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-11W-6WH ANTENNA ASSEMBLY; 4ft 11GHz D.P. EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-11W-6WH/A ANTENNA ; 4ft 11GHz D.P. EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-11W-GV1 ANTENNA; 4 FT 11GHz D.P. VL; GOVNET EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-13-1GR/B ANTENNA ASSY; 4FT VL 13GHz D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-13-1GR/C ANTENNA; 4ft VL 13GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-13-1WH/B ANTENNA ASSY; 4FT VL 13GHz D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-13-1WH/C ANTENNA; 4ft VL 13GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-13-2GR/B ANTENNA ASSY; 4FT VL 13GHz D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-13-2GR/C ANTENNA; 4ft VL 13GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-13-2WH/B ANTENNA ; 4FT VL 13GHZ D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-13-2WH/C ANTENNA; 4ft VL 13GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-13-3GR/B ANTENNA ASSY; 4FT VL 13GHZ D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-13-3GR/C ANTENNA; 4ft VL 13GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-13-3WH/B ANTENNA ASSY; 4FT VL 13GHZ D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-13-3WH/C ANTENNA; 4ft VL 13GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-15-1GR/B ANTENNA ASSY; 4FT VL 15GHz D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-15-1GR/C ANTENNA; 4ft VL 15GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-15-1WH/B ANTENNA ASSY; 4FT VL 15GHz D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-15-1WH/C ANTENNA; 4ft VL 15GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-15-2GR/B ANTENNA ASSY; 4FT VL 15GHz D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-15-2GR/C ANTENNA; 4ft VL 15GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-15-2WH/B ANTENNA 4FT VL 15GHZ D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-15-2WH/C ANTENNA; 4ft VL 15GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-15-3GR/B ANTENNA ASSY; 4FT VL 15GHz D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-15-3GR/C ANTENNA; 4ft VL 15GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-15-3WH/B ANTENNA ASSY; 4FT VL 15GHz D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-15-3WH/C ANTENNA; 4ft VL 15GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-18-1GR/B ANTENNA ASSY; 4FT VL 18GHz D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-18-1GR/C ANTENNA; 4ft VL 18GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-18-1WH/B ANTENNA ASSY; 4FT VL 18GHz D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-18-1WH/C ANTENNA; 4ft VL 18GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-18-2GR/B ANTENNA ASSY; 4FT VL 18GHz D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-18-2GR/C ANTENNA; 4ft VL 18GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-18-2WH/B ANTENNA 4FT VL 18GHZ D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-18-2WH/C ANTENNA; 4ft VL 18GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-18-3GR/B ANTENNA ASSY; 4FT VL 18GHz D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-18-3GR/C ANTENNA; 4ft VL 18GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-18-3WH/B ANTENNA ASSY; 4FT VL 18GHz D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-18-3WH/C ANTENNA; 4ft VL 18GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-18-GV1 ANTENNA ASSY; 4FT VL 18GHz D.P. -GOVNET EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-23-1GR/B ANTENNA ASSY; 4FT VL 23GHz D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-23-1GR/C ANTENNA; 4ft VL 23GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-23-1WH/B ANTENNA ASSY; 4FT VL 23GHz D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
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VHLPX4-23-1WH/C ANTENNA; 4ft VL 23GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-23-2GR/B ANTENNA ASSY; 4FT VL 23GHz D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-23-2GR/C ANTENNA; 4ft VL 23GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-23-2WH/B ANTENNA ASSY; 4FT VL 23GHz D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-23-2WH/C ANTENNA; 4ft VL 23GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-23-3GR/C ANTENNA; 4ft VL 23GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-23-3WH/B ANTENNA ASSY; 4FT VL 23GHz D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-23-3WH/C ANTENNA; 4ft VL 23GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-23-SS2 ANTENNA ASSY;4ft 23GHz D.P(SPECIAL)- SS2 EA  $        4,120.00 0.0%  $           4,120.00 N/A N/A
VHLPX4-26-1GR/B ANTENNA ASSY; 4FT VL 26GHz D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-26-1WH/B 3NTENNA ASSY; 4FT VL 26GHz D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-26-1WH/C ANTENNA; 4ft VL 26GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-26-2GR/B ANTENNA ASSY; 4FT VL 26GHz D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-26-2GR/C ANTENNA; 4ft VL 26GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-26-2WH/B ANTENNA ; 4FT VL 26GHz D.P. STANDARD EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-26-2WH/C ANTENNA; 4ft VL 26GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-26-3GR/C ANTENNA; 4ft VL 26GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-26-3WH/C ANTENNA; 4ft VL 26GHz STD; Fabric Radome EA  $        3,280.00 0.0%  $           3,280.00 N/A N/A
VHLPX4-6W-4GR/B ANTENNA ASSY; 4FT VL 6GHz D.P. STANDARD EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
VHLPX4-6W-4GR/C ANTENNA; 4ft VL 6GHz STD; Fabric Radome EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
VHLPX4-6W-4WH/B ANTENNA ASSY; 4FT VL 6GHz D.P. STANDARD EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
VHLPX4-6W-4WH/C ANTENNA; 4ft VL 6GHz STD; Fabric Radome EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
VHLPX4-6W-6GR/B ANTENNA ASSY; 4FT VL 6GHz D.P. STANDARD EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
VHLPX4-6W-6GR/C ANTENNA; 4ft VL 6GHz STD; Fabric Radome EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
VHLPX4-6W-6WH/B ANTENNA ASSY; 4FT VL 6GHz D.P. STANDARD EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
VHLPX4-6W-6WH/C ANTENNA; 4ft VL 6GHz STD; Fabric Radome EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
VHLPX4-7W-2GR/D ANTENNA ASSY; 4FT VL 7GHz D.P. STANDARD EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
VHLPX4-7W-2GR/E ANTENNA; 4ft VL 7GHz STD; Fabric Radome EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
VHLPX4-7W-2WH/E ANTENNA; 4ft VL 7GHz STD; Fabric Radome EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
VHLPX4-7W-3GR/D ANTENNA ASSY; 4FT VL 7GHz D.P. STANDARD EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
VHLPX4-7W-3GR/E ANTENNA; 4ft VL 7GHz STD; Fabric Radome EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
VHLPX4-7W-3WH/D ANTENNA ASSY; 4FT VL 7GHz D.P. STANDARD EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
VHLPX4-7W-3WH/E ANTENNA; 4ft VL 7GHz STD; Fabric Radome EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
VHLPX4-7W-4GR/D ANTENNA ASSY; 4FT VL 7GHz D.P. STANDARD EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
VHLPX4-7W-4GR/E ANTENNA; 4ft VL 7GHz STD; Fabric Radome EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
VHLPX4-7W-4WH/D ANTENNA ; 4FT VL 7GHZ D.P. STANDARD EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
VHLPX4-7W-4WH/E ANTENNA; 4ft VL 7GHz STD; Fabric Radome EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
VHLPX4-7W-6GR/D ANTENNA ASSY; 4FT VL 7GHz D.P. STANDARD EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
VHLPX4-7W-6GR/E ANTENNA; 4ft VL 7GHz STD; Fabric Radome EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
VHLPX4-7W-6WH/D ANTENNA ASSY; 4FT VL 7GHz D.P. STANDARD EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
VHLPX4-7W-6WH/E ANTENNA; 4ft VL 7GHz STD; Fabric Radome EA  $        3,440.00 0.0%  $           3,440.00 N/A N/A
VHLPX6-10W-2GR/B ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-10W-2WH/B ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-10W-3GR/B ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A

917 of 9702



New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Andrews                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence 
Cost per 

Month per 
U/M 

(Hr, Unit, 
etc.)

VHLPX6-10W-3WH/B ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-10W-4GR/B ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-10W-4WH/B ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-10W-6GR/B ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-10W-6WH/B ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-11-2GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-11-2WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-11-3GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-11-3WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-11-4GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-11-4WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-11-6GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-11-6WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-13-1GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-13-1WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-13-2GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-13-2WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-13-3GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-13-3WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-15-1GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-15-1WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-15-2GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-15-2WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-15-3GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-15-3WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-18-1GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-18-1WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-18-2GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-18-2WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-18-3GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-18-3WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-23-1GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-23-1WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-23-2GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-23-2WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-23-3GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-23-3WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        5,710.00 0.0%  $           5,710.00 N/A N/A
VHLPX6-6W-4GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        6,280.00 0.0%  $           6,280.00 N/A N/A
VHLPX6-6W-4WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        6,280.00 0.0%  $           6,280.00 N/A N/A
VHLPX6-6W-6GR/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        6,280.00 0.0%  $           6,280.00 N/A N/A
VHLPX6-6W-6WH/A ANTENNA; 6 FT (1.8M) VALULINE EA  $        6,280.00 0.0%  $           6,280.00 N/A N/A
VHLPX6-6WA-6GR ANTENNA LOW PROFILE 1.8M EA  $        6,850.00 0.0%  $           6,850.00 N/A N/A
VHLPX6-7W-2GR/B ANTENNA; 6 FT (1.8M) VALULINE EA  $        6,280.00 0.0%  $           6,280.00 N/A N/A
VHLPX6-7W-2WH/B ANTENNA; 6 FT (1.8M) VALULINE EA  $        6,280.00 0.0%  $           6,280.00 N/A N/A
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VHLPX6-7W-3GR/B ANTENNA; 6 FT (1.8M) VALULINE EA  $        6,280.00 0.0%  $           6,280.00 N/A N/A
VHLPX6-7W-3WH/B ANTENNA; 6 FT (1.8M) VALULINE EA  $        6,280.00 0.0%  $           6,280.00 N/A N/A
VHLPX6-7W-4GR/B ANTENNA; 6 FT (1.8M) VALULINE EA  $        6,280.00 0.0%  $           6,280.00 N/A N/A
VHLPX6-7W-4WH/B ANTENNA; 6 FT (1.8M) VALULINE EA  $        6,280.00 0.0%  $           6,280.00 N/A N/A
VHLPX6-7W-6GR/B ANTENNA; 6 FT (1.8M) VALULINE EA  $        6,280.00 0.0%  $           6,280.00 N/A N/A
VHLPX6-7W-6WH/B ANTENNA; 6 FT (1.8M) VALULINE EA  $        6,280.00 0.0%  $           6,280.00 N/A N/A
VHLPX800-11-2GR ANTENNA; 2.6 FT (0.8M) VALULINE EA  $        2,220.00 0.0%  $           2,220.00 N/A N/A
VHLPX800-11-2WH ANTENNA; 2.6 FT (0.8M) VALULINE EA  $        2,220.00 0.0%  $           2,220.00 N/A N/A
VHLPX800-11-3GR ANTENNA; 2.6 FT (0.8M) VALULINE EA  $        2,220.00 0.0%  $           2,220.00 N/A N/A
VHLPX800-11-3WH ANTENNA; 2.6 FT (0.8M) VALULINE EA  $        2,220.00 0.0%  $           2,220.00 N/A N/A
VHLPX800-11-4GR ANTENNA; 2.6 FT (0.8M) VALULINE EA  $        2,220.00 0.0%  $           2,220.00 N/A N/A
VHLPX800-11-4WH ANTENNA; 2.6 FT (0.8M) VALULINE EA  $        2,220.00 0.0%  $           2,220.00 N/A N/A
VHLPX800-11-6GR ANTENNA; 2.6 FT (0.8M) VALULINE EA  $        2,220.00 0.0%  $           2,220.00 N/A N/A
VHLPX800-11-6WH ANTENNA; 2.6 FT (0.8M) VALULINE EA  $        2,220.00 0.0%  $           2,220.00 N/A N/A
VHPX10-6W-4GR 10' 3.0m VALULINE ANTENNA 6GHZ PDR84 EA  $      11,500.00 0.0%  $         11,500.00 N/A N/A
VHPX10-6W-6GR 10' 3.0m VALULINE ANTENNA 6GHZ CPR112G EA  $      11,500.00 0.0%  $         11,500.00 N/A N/A
VHPX10-7W-4GR 10' 3.0m VALULINE ANTENNA 7GHZ PDR84 EA  $      11,500.00 0.0%  $         11,500.00 N/A N/A
VHPX10-7W-6GR 10' 3.0m VALULINE ANTENNA 7GHZ PDR84 EA  $      11,500.00 0.0%  $         11,500.00 N/A N/A
VHPX12-6W-4GR 12' 3.7m VALULINE ANTENNA 6GHZ PDR84 EA  $      15,750.00 0.0%  $         15,750.00 N/A N/A
VHPX12-6W-6GR 12' 3.7m VALULINE ANTENNA 6GHZ CPR112G EA  $      15,750.00 0.0%  $         15,750.00 N/A N/A
VHPX12-7W-4GR 12' 3.7m VALULINE ANTENNA 7GHZ PDR84 EA  $      15,750.00 0.0%  $         15,750.00 N/A N/A
VHPX12-7W-6GR 12' 3.7m VALULINE ANTENNA 7GHZ PDR84 EA  $      15,750.00 0.0%  $         15,750.00 N/A N/A
VHPX8-6W-4GR 8' 2.4M VALULINE ANTENNA 6GHZ PDR84 EA  $        9,250.00 0.0%  $           9,250.00 N/A N/A
VHPX8-6W-6GR 8' 2.4M VALULINE ANTENNA 6GHZ CPR112G EA  $        9,250.00 0.0%  $           9,250.00 N/A N/A
VHPX8-7W-4GR 8' 2.4M VALULINE ANTENNA 7GHZ PDR84 EA  $        9,250.00 0.0%  $           9,250.00 N/A N/A
VHPX8-7W-6GR 8' 2.4M VALULINE ANTENNA 7GHZ CPR112G EA  $        9,250.00 0.0%  $           9,250.00 N/A N/A
VINTA-11W-DW1A 2FT 11WGHZ INTEGRATION KIT DW1A EA  $           250.00 0.0%  $              250.00 N/A N/A
VINTA-11W-SI3A 11WGHZ INTEGRATION KIT SIAE SI3A EA  $           260.00 0.0%  $              260.00 N/A N/A
VINTA-18-RR1A 18GHZ INTEGRATION KIT REMEC EA  $           250.00 0.0%  $              250.00 N/A N/A
VINTA-23-RR1A 23GHZ INTEGRATION KIT REMEC EA  $           250.00 0.0%  $              250.00 N/A N/A
VINTA-26-RC1A 26GHZ INTEGRATION KIT REMEC RC1A EA  $           250.00 0.0%  $              250.00 N/A N/A
VINTA-7W-NC3 INTEGRATION KIT; 7GHz NEC EA  $           250.00 0.0%  $              250.00 N/A N/A
VR2-1 2 FT. VALULINE MOLDED - gray EA  $           300.00 0.0%  $              300.00 N/A N/A
VR2-2-WH 2FT VALULINE MOLDED RADOME -W/O FLASH EA  $           320.00 0.0%  $              320.00 N/A N/A
VR2-6 RADOME 2FT MOULDED W/HDW KIT EA  $           290.00 0.0%  $              290.00 N/A N/A
VR4 4 FT. VALULINE RADOME EA  $           660.00 0.0%  $              660.00 N/A N/A
VR4-2 4FT VALULINE RADOME - NO FLASH EA  $           640.00 0.0%  $              640.00 N/A N/A
VRAD-1-23-WH RADOME; 1FT 23GHz (TWIST LOCK) RAL9016 EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
VRAD-1-38-WH RADOME; 1FT 38GHz (TWIST LOCK) RAL9016 EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
VRAD-3-11WA-GR 3ft 11W RADOME ASSEMBLY VALULINE EA  $           640.00 0.0%  $              640.00 N/A N/A
VRAD-3-18-WH 3FT 18GHz RADOME; WHITE - NEXT GEN. EA  $           600.00 0.0%  $              600.00 N/A N/A
VRAD-3-23-GR 3FT 23GHz RADOME; GREY - NEXT GEN. EA  $           640.00 0.0%  $              640.00 N/A N/A
VRAD-4-10W-GR 4FT 10GHz RADOME; GREY - NEXT GEN. EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
VRAD-4-10W-WH 4FT 10GHz RADOME; WHITE - NEXT GEN. EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
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VRAD-4-13-WH 4FT 13GHz RADOME; WHITE - NEXT GEN. EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
VRAD-4-18-WH 4FT 18GHz RADOME; WHITE - NEXT GEN. EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
VRAD-4-23-WH 4FT 23GHz RADOME; WHITE - NEXT GEN. EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
VRAD-4-7-WH 4FT 7GHz RADOME; WHITE - NEXT GEN. EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
VRAD-6-13-GR 6FT 13GHz RADOME; NEXT GEN EA  $        1,660.00 0.0%  $           1,660.00 N/A N/A
VRAD-6-15-GR 6FT 15GHz RADOME; NEXT GEN EA  $        1,660.00 0.0%  $           1,660.00 N/A N/A
VRAD-6-18-GR 6FT 18GHz RADOME; NEXT GEN EA  $        1,660.00 0.0%  $           1,660.00 N/A N/A
VRAD-6-18-WH 6FT 18GHz RADOME; NEXT GEN EA  $        1,660.00 0.0%  $           1,660.00 N/A N/A
VRAD-6-23-GR 6FT 23GHz RADOME; NEXT GEN EA  $        1,660.00 0.0%  $           1,660.00 N/A N/A
VRAD-6-7-GR 6FT 7GHz RADOME; NEXT GEN EA  $        1,660.00 0.0%  $           1,660.00 N/A N/A
VRAD-6-7-WH 6FT 7GHz RADOME; NEXT GEN EA  $        1,660.00 0.0%  $           1,660.00 N/A N/A
VREF-4I-7-WH REFLECTOR ASSEMBLY; 4FT 7GHz INTEGRATED EA  $        1,130.00 0.0%  $           1,130.00 N/A N/A
VREF-4I-GR REFLECTOR ASSEMBLY; 4FT INTEGRATED EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
VREF-4I-WH REFLECTOR ASSEMBLY; 4FT INTEGRATED EA  $        1,410.00 0.0%  $           1,410.00 N/A N/A
VREF-4S-7-WH REFLECTOR ASSEMBLY; 4FT 7GHz STANDARD EA  $        1,410.00 0.0%  $           1,410.00 N/A N/A
VREF-4S-GR REFLECTOR ASSEMBLY; 4FT STANDARD EA  $        1,050.00 0.0%  $           1,050.00 N/A N/A
VREF-6S-7-GR 7GHz REFL ASSY - STANDARD EA  $        2,210.00 0.0%  $           2,210.00 N/A N/A
VREF-6S-7-WH 6FT 7GHz REFL ASSY - STANDARD EA  $        2,070.00 0.0%  $           2,070.00 N/A N/A
VREFA-4S-7-WH 4FT 7GHz REFLECTOR ASSEMBLY; STANDARD EA  $        1,000.00 0.0%  $           1,000.00 N/A N/A
VREFA-6I-6-WH 6FT 6GHz REFLECTOR ASSY - INTEGRATED EA  $        2,070.00 0.0%  $           2,070.00 N/A N/A
VREFA-6I-7-WH 6FT 7GHz REFLECTOR ASSY - INTEGRATED EA  $        2,070.00 0.0%  $           2,070.00 N/A N/A
VREFA-6S-GR 6FT REFLECTOR ASSY - STANDARD EA  $        2,070.00 0.0%  $           2,070.00 N/A N/A
VSHIELD-3-330-T-WH 3FT 7/11GHz SHIELD ASSEMBLY EA  $             88.00 0.0%  $                88.00 N/A N/A
VSHIELD-3-330-WH 3FT SHIELD SEGMENT ASSEMBLY 330mm EA  $           650.00 0.0%  $              650.00 N/A N/A
VSHIELD-4-6-WH-KIT 4FT VL SHIELD SET (2 SEGMENTS) 6GHz EA  $           700.00 0.0%  $              700.00 N/A N/A
VSHIELD-4-GR-KIT 4FT VL SHIELD SET (2 SEGMENTS) EA  $           700.00 0.0%  $              700.00 N/A N/A
VSHIELD-4-WH-KIT 4FT VL SHIELD SET (2 SEGMENTS) EA  $           700.00 0.0%  $              700.00 N/A N/A
VSHIELD-6-7-GR 6FT SHIELD SET; NEXT GEN; GREY - 7GHZ EA  $        1,850.00 0.0%  $           1,850.00 N/A N/A
VSTRUT-3KIT 3FT STRUT ASSEMBLY - VALULINE EA  $           280.00 0.0%  $              280.00 N/A N/A
VSTRUT-P3KIT VSTRUT KIT -NEXT GEN PHASE 3 EA  $           260.00 0.0%  $              260.00 N/A N/A
VSWR-WC VSWR TEST AND DATA PLOT EA  $             19.81 0.0%  $                19.81 N/A N/A
VTRANS-15-3-KIT 15GHz FEED INSTALLATION KIT UBR140 EA  $           150.00 0.0%  $              150.00 N/A N/A
VTRANS-18-3-KIT 18GHz FEED INSTALLATION KIT UBR220 EA  $           150.00 0.0%  $              150.00 N/A N/A
VTRANS-23-1-KIT 23GHz FEED INSTALLATION KIT UG595/U EA  $           150.00 0.0%  $              150.00 N/A N/A
VTRANS-7-3-KIT FEED INSTALLATION KIT 7GHz WR112 NXT GEN EA  $           150.00 0.0%  $              150.00 N/A N/A
VTRANSA-11W-3 TRANSITION KIT; 11GHz UBR100 EA  $           150.00 0.0%  $              150.00 N/A N/A
VTRANSA-11W-4 TRANSITION KIT; 11GHz PDR100 EA  $           150.00 0.0%  $              150.00 N/A N/A
VTRANSA-11W-6 TRANSITION KIT; 11GHz CPR90G EA  $           150.00 0.0%  $              150.00 N/A N/A
VTRANSA-13-2 TRANSITION KIT; 13GHz PBR 120 EA  $           150.00 0.0%  $              150.00 N/A N/A
VTRANSA-13-3 TRANSITION KIT; 13GHz UBR 120 EA  $           150.00 0.0%  $              150.00 N/A N/A
VTRANSA-15-2 TRANSITION KIT; 15GHz PBR 140 EA  $           150.00 0.0%  $              150.00 N/A N/A
VTRANSA-15-3 TRANSITION KIT; 15GHz UBR140 EA  $           150.00 0.0%  $              150.00 N/A N/A
VTRANSA-18-2 TRANSITION KIT; 18GHz PBR220 EA  $           150.00 0.0%  $              150.00 N/A N/A
VTRANSA-26-1 TRANSITION KIT; 26GHz UG595 EA  $           150.00 0.0%  $              150.00 N/A N/A
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VTRANSA-6W-6 TRANSITION KIT; 6GHz CPR137G EA  $           150.00 0.0%  $              150.00 N/A N/A
VTRANSA-7W-2 TRANSITION KIT; 7GHz PBR 84 EA  $           150.00 0.0%  $              150.00 N/A N/A
VTRANSX-11-2-KIT FEED INSTALLATION KIT 11GHz D.P. EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSX-11-3-KIT FEED INSTALLATION KIT 11GHz D.P. EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSX-11-4 11GHz OMT ASSEMBLY - PDR100 EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSX-11-6 11GHz OMT ASSEMBLY - CPR90G EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSX-11W-2 11W OMT ASSEMBLY - PBR100 EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSX-11W-3-KIT 10/11GHz OMT INSTALLATION KIT EA  $           900.00 0.0%  $              900.00 N/A N/A
VTRANSX-11W-4-KIT 10/11GHz OMT INSTALLATION KIT EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSX-11W-6-KIT 10/11GHz OMT INSTALLATION KIT EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSX-15-1-KIT FEED INSTALLATION KIT 15GHz D.P. EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSX-18-2 18GHz OMT ASSEMBLY - PBR220 EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSX-6-6-KIT FEED INST KIT; 6GHz CPR137G; VALULINE EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSX-7-6 7GHz OMT ASSEMBLY - CPR112G EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSXA-11W-2 TRANSITION KIT; 11GHz D.P. PBR100 EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSXA-11W-4 TRANSITION KIT; 11GHz D.P. PDR100 EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSXA-11W-6 TRANSITION KIT; 11GHz D.P.CPR90G EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSXA-13-1 TRANSITION KIT; 13GHz D.P. WR75 EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSXA-13-2 TRANSITION KIT; 13GHz D.P. PBR 120 EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSXA-15-1 TRANSITION KIT; 15GHz D.P. UG541/U MOD EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSXA-15-3 TRANSITION KIT; 15GHz D.P. UBR140 EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSXA-18-1 TRANSITION KIT; 18GHz D.P. UG595 EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSXA-18-2 TRANSITION KIT; 18GHz D.P. PBR220 EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSXA-18-3 TRANSITION KIT; 18GHz D.P. UBR220 EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSXA-23-2 OMT KIT; 23GHz D.P. PBR220 EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSXA-23-3 23GHz OMT INSTALLATION KIT EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSXA-26-3 26GHz OMT INSTALLATION KIT UBR220 EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSXA-28-3 28GHz OMT INSTALLATION KIT UBR320 EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSXA-32-3 32GHz OMT INSTALLATION KIT UBR320 EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSXA-38-3 38GHz OMT INSTALLATION KIT UBR320 EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSXA-6W-4 TRANSITION KIT; 6GHz D.P. PDR 70 EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSXA-6W-6 TRANSITION KIT; 6GHz D.P. CPR137G EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSXA-7W-4 TRANSITION KIT; 7GHz D.P. PDR 84 EA  $           990.00 0.0%  $              990.00 N/A N/A
VTRANSXA-7W-6 TRANSITION KiT; 7GHz D.P. CPR112G EA  $           990.00 0.0%  $              990.00 N/A N/A
W2X-6516DS-VTM ANTENNA; WIMAX XPOL VT; 2.5GHz EA  $        1,870.00 0.0%  $           1,870.00 N/A N/A
WB-BS Base Shoe for Waveguide Bridge Kits EA  $             76.54 0.0%  $                76.54 N/A N/A
WB-CF45 Waveguide Brdg Corner Filler;45 Deg EA  $           126.64 0.0%  $              126.64 N/A N/A
WB-CF90 Waveguide Bridge Corner Filler; 90 Deg EA  $           179.04 0.0%  $              179.04 N/A N/A
WB-CS24-3 Channel Support Bracket; 24" EA  $             64.48 0.0%  $                64.48 N/A N/A
WB-CY0510 4-3/4" x 120" Safety Grating Gripstrut EA  $             70.00 0.0%  $                70.00 N/A N/A
WB-CY110 SAFETY GRATED WAVEGUIDE BRIDGE CHANNEL EA  $           127.76 0.0%  $              127.76 N/A N/A
WB-CY210 SAFETY GRATED 10 ' x 2' x 3" EA  $           183.44 0.0%  $              183.44 N/A N/A
WB-EXT waveguide Bridge 2' Extension EA  $           120.88 0.0%  $              120.88 N/A N/A
WB-K0510-B 5" x 10' Waveguide Bridge Kit; Burial EA  $           516.00 0.0%  $              516.00 N/A N/A
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WB-K0510-S 5" x 10' Waveguide Bridge Kit; Base EA  $           594.56 0.0%  $              594.56 N/A N/A
WB-K110-B Waveguide BridgeKit 12"wide;3rung BP EA  $           589.60 0.0%  $              589.60 N/A N/A
WB-K110-S Waveguide BridgeKit 12"wide;3rung BS EA  $           663.84 0.0%  $              663.84 N/A N/A
WB-K210-B Waveguide Bridge Kit W/Burial Posts EA  $           668.16 0.0%  $              668.16 N/A N/A
WB-K210-B15 Waveguide Bridge Kit W/15' Burial Posts EA  $           803.60 0.0%  $              803.60 N/A N/A
WB-K210-B18 Waveguide Bridge Kit W/18' Burial Posts EA  $           905.00 0.0%  $              905.00 N/A N/A
WB-K210-B21 Waveguide Bridge Kit W/21' Burial Posts EA  $           932.00 0.0%  $              932.00 N/A N/A
WB-K210-S Waveguide Bridge Kit W/Base Shoe Posts EA  $           781.76 0.0%  $              781.76 N/A N/A
WB-K410-B Waveguide Bridge kit;24"wideBP3Rung EA  $           960.80 0.0%  $              960.80 N/A N/A
WB-K410-B15 Waveguide Bridge kit;24"x10'; 15' 4" BP EA  $        1,355.60 0.0%  $           1,355.60 N/A N/A
WB-K410-B21 Waveguide Bridge kit;24"x10'; 21' BP EA  $        1,572.16 0.0%  $           1,572.16 N/A N/A
WB-K410-S Waveguide Bridge Kit; 24" w BS3Rung EA  $        1,292.72 0.0%  $           1,292.72 N/A N/A
WB-LB05-3 5" Waveguide Bridge Support Bracket EA  $             46.00 0.0%  $                46.00 N/A N/A
WB-LB12-3 Bracket; 12"; Waveguide BridgeSupprt EA  $             48.00 0.0%  $                48.00 N/A N/A
WB-LB24-3 Waveguide Bridge Support Bracket EA  $             54.40 0.0%  $                54.40 N/A N/A
WB-SP Waveguide Bridge Splice Kit EA  $             32.47 0.0%  $                32.47 N/A N/A
WB-T12-3 Trapeze Kit 12"; 3 Rung EA  $             52.40 0.0%  $                52.40 N/A N/A
WB-T24-3 Trapeze Kit 24" Three Rung EA  $             52.80 0.0%  $                52.80 N/A N/A
WB-TD12 Trapeze kit; 12" wide; 2 rungs EA  $             48.40 0.0%  $                48.40 N/A N/A
WB-TD24 Trapeze kit; 24" wide; 2 rungs EA  $             49.28 0.0%  $                49.28 N/A N/A
WB-TK12D Trapeze Kit; 12 Wide; 2 Rungs(kit/1) EA  $             44.56 0.0%  $                44.56 N/A N/A
WB-TK24D Trapeze Kit; 24" Wide; 2 Rungs EA  $             72.56 0.0%  $                72.56 N/A N/A
WB-TS12 Trapeze kit; 12" wide; 1 rung EA  $             29.04 0.0%  $                29.04 N/A N/A
WB-TS24 Trapeze kit; 24" wide; 1 rung EA  $             29.92 0.0%  $                29.92 N/A N/A
WB-TT12 Trapeze kit; 12" wide; 3 rungs EA  $             55.20 0.0%  $                55.20 N/A N/A
WB-TT24 Trapeze kit; 24" wide; 3 rungs EA  $             56.00 0.0%  $                56.00 N/A N/A
WC-SC12D Wall coax cover; 12runs; doublestack EA  $           344.00 0.0%  $              344.00 N/A N/A
WC-SC4D Wall coax cover; 4 runs; doublestack EA  $           160.00 0.0%  $              160.00 N/A N/A
WC-SC8D Wall coax cover; 8 runs; doublestack EA  $           200.00 0.0%  $              200.00 N/A N/A
WEHP10-71-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      22,350.00 0.0%  $         22,350.00 N/A N/A
WEHP10-71W-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      22,350.00 0.0%  $         22,350.00 N/A N/A
WEHP10-71W-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      24,560.00 0.0%  $         24,560.00 N/A N/A
WEHP12-59W-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      29,680.00 0.0%  $         29,680.00 N/A N/A
WEHP12-71W-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      29,680.00 0.0%  $         29,680.00 N/A N/A
WEHP15-59-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      41,680.00 0.0%  $         41,680.00 N/A N/A
WEHP4-107-P3A/B ANTENNA; 4(1.8m) SHIELDED EA  $        7,680.00 0.0%  $           7,680.00 N/A N/A
WEHP4-107-PGRA/B ANTENNA; 4(1.8m) SHIELDED EA  $        9,180.00 0.0%  $           9,180.00 N/A N/A
WEHP4-130-D3A/B ANTENNA; 4' (1.2M) SHIELDED EA  $        7,680.00 0.0%  $           7,680.00 N/A N/A
WEHP4-71W-D3A/A ANTENNA; 4'(1.2M) SHIELDED EA  $        7,680.00 0.0%  $           7,680.00 N/A N/A
WEHP4-71W-P4A/A ANTENNA; 4'(1.2M) SHIELDED EA  $        7,680.00 0.0%  $           7,680.00 N/A N/A
WEHP6-107-P3A/H ANTENNA; 6'(1.8m) SHIELDED EA  $      13,340.00 0.0%  $         13,340.00 N/A N/A
WEHP6-107-PGRA/H ANTENNA; 6'(1.8m) SHIELDED EA  $      14,840.00 0.0%  $         14,840.00 N/A N/A
WEHP6-130-D3A/B ANTENNA; 6'(1.8m) SHIELDED EA  $      13,340.00 0.0%  $         13,340.00 N/A N/A
WEHP6-44-D3A/G ANTENNA; 6 FT (1.8M) SHIELDED EA  $      13,340.00 0.0%  $         13,340.00 N/A N/A
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WEHP6-59-PGRA/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $      14,840.00 0.0%  $         14,840.00 N/A N/A
WEHP6-59W-D4A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $      13,340.00 0.0%  $         13,340.00 N/A N/A
WEHP6-59W-PGRA/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $      14,840.00 0.0%  $         14,840.00 N/A N/A
WEHP6-65-P3A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $      13,340.00 0.0%  $         13,340.00 N/A N/A
WEHP6-71W-D3A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $      13,340.00 0.0%  $         13,340.00 N/A N/A
WEHP6-71W-P3A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $      13,340.00 0.0%  $         13,340.00 N/A N/A
WEHP6-71W-P4A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $      13,340.00 0.0%  $         13,340.00 N/A N/A
WEHP8-107-PGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      19,400.00 0.0%  $         19,400.00 N/A N/A
WEHP8-144-B3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,480.00 0.0%  $         16,480.00 N/A N/A
WEHP8-59-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,480.00 0.0%  $         16,480.00 N/A N/A
WEHP8-59W-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,480.00 0.0%  $         16,480.00 N/A N/A
WEHP8-59W-PGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,280.00 0.0%  $         18,280.00 N/A N/A
WEHP8-71-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,480.00 0.0%  $         16,480.00 N/A N/A
WEHP8-71W-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,480.00 0.0%  $         16,480.00 N/A N/A
WEHP8-71W-D3M ANTENNA; 8'(2.4M) SHIELDED EA  $      18,450.00 0.0%  $         18,450.00 N/A N/A
WEHP8-71W-D4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,250.00 0.0%  $         17,250.00 N/A N/A
WEHP8-71W-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,480.00 0.0%  $         16,480.00 N/A N/A
WEHP8-71W-P4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,480.00 0.0%  $         16,480.00 N/A N/A
WEHP8-74-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,480.00 0.0%  $         16,480.00 N/A N/A
WEHPX10-71W-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      25,700.00 0.0%  $         25,700.00 N/A N/A
WEHPX10-71W-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      25,700.00 0.0%  $         25,700.00 N/A N/A
WEHPX10-71W-P4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      25,700.00 0.0%  $         25,700.00 N/A N/A
WEHPX12-36-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      31,080.00 0.0%  $         31,080.00 N/A N/A
WEHPX12-44-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      31,080.00 0.0%  $         31,080.00 N/A N/A
WEHPX12-65-D4M ANTENNA; 12ft(3.7m) SHIELDED EA  $      31,080.00 0.0%  $         31,080.00 N/A N/A
WEHPX15-44-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      45,070.00 0.0%  $         45,070.00 N/A N/A
WEHPX15-59-D3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      45,070.00 0.0%  $         45,070.00 N/A N/A
WEHPX15-59-D4M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      45,070.00 0.0%  $         45,070.00 N/A N/A
WEHPX4-107-P3A/B ANTENNA; 4ft(1.2m) SHIELDED EA  $        8,480.00 0.0%  $           8,480.00 N/A N/A
WEHPX4-130-D3A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        8,480.00 0.0%  $           8,480.00 N/A N/A
WEHPX4-59-D4A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        8,480.00 0.0%  $           8,480.00 N/A N/A
WEHPX4-59-P3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        8,480.00 0.0%  $           8,480.00 N/A N/A
WEHPX4-65-D3A/B ANTENNA; 4 FT (1.2M) SHIELDED SW01030 EA  $        8,480.00 0.0%  $           8,480.00 N/A N/A
WEHPX4-65-D4A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        8,480.00 0.0%  $           8,480.00 N/A N/A
WEHPX4-71W-D4A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        8,480.00 0.0%  $           8,480.00 N/A N/A
WEHPX6-107-P3A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $      14,440.00 0.0%  $         14,440.00 N/A N/A
WEHPX6-59-D3A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $      13,860.00 0.0%  $         13,860.00 N/A N/A
WEHPX6-59-D4A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $      13,860.00 0.0%  $         13,860.00 N/A N/A
WEHPX6-65-D3A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $      13,860.00 0.0%  $         13,860.00 N/A N/A
WEHPX6-65-D4A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $      13,860.00 0.0%  $         13,860.00 N/A N/A
WEHPX6-71W-D3A/A ANTENNA; 6'(1.8M) SHIELDED EA  $      13,860.00 0.0%  $         13,860.00 N/A N/A
WEHPX8-130-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,050.00 0.0%  $         17,050.00 N/A N/A
WEHPX8-36-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,050.00 0.0%  $         17,050.00 N/A N/A
WEHPX8-59-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,050.00 0.0%  $         17,050.00 N/A N/A
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WEHPX8-59-PGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,850.00 0.0%  $         18,850.00 N/A N/A
WEHPX8-65-D4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,050.00 0.0%  $         17,050.00 N/A N/A
WEHPX8-71-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,050.00 0.0%  $         17,050.00 N/A N/A
WEHPX8-71-P4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,050.00 0.0%  $         17,050.00 N/A N/A
WEHPX8-71W-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,050.00 0.0%  $         17,050.00 N/A N/A
WEHPX8-71W-PGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,850.00 0.0%  $         18,850.00 N/A N/A
WEHSX10-36-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      25,800.00 0.0%  $         25,800.00 N/A N/A
WEHSX10-36-D4A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      25,800.00 0.0%  $         25,800.00 N/A N/A
WEHSX10-59-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      28,000.00 0.0%  $         28,000.00 N/A N/A
WEHSX12-36-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      33,490.00 0.0%  $         33,490.00 N/A N/A
WEHSX12-44-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      33,490.00 0.0%  $         33,490.00 N/A N/A
WEHSX12-59-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      33,490.00 0.0%  $         33,490.00 N/A N/A
WEHSX12-59-D4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      33,490.00 0.0%  $         33,490.00 N/A N/A
WEHSX12-64-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      33,490.00 0.0%  $         33,490.00 N/A N/A
WEHSX12-64-D4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      33,490.00 0.0%  $         33,490.00 N/A N/A
WEHSX15-36-D3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      49,540.00 0.0%  $         49,540.00 N/A N/A
WEHSX15-44-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      49,540.00 0.0%  $         49,540.00 N/A N/A
WEHSX15-64-D3M ANTENNA; 15'(4.5m) SHIELDED EA  $      49,540.00 0.0%  $         49,540.00 N/A N/A
WEHSX4-144-B3A/A ANTENNA; 4'(1.2m) SHIELDED EA  $      10,410.00 0.0%  $         10,410.00 N/A N/A
WEHSX4-144-R4A/A ANTENNA; 4'(1.2m) SHIELDED EA  $      10,410.00 0.0%  $         10,410.00 N/A N/A
WEHSX4-180-BRA/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $      10,410.00 0.0%  $         10,410.00 N/A N/A
WEHSX4-59-D4A/A ANTENNA; 4'(1.2m) SHIELDED EA  $      10,410.00 0.0%  $         10,410.00 N/A N/A
WEHSX4-64-D4A/A ANTENNA; 4'(1.2m) SHIELDED EA  $      10,410.00 0.0%  $         10,410.00 N/A N/A
WEHSX4-71-D4A/A ANTENNA; 4'(1.2m) SHIELDED EA  $      10,410.00 0.0%  $         10,410.00 N/A N/A
WEHSX4-77-P4A/A ANTENNA; 4'(1.2m) SHIELDED EA  $      10,410.00 0.0%  $         10,410.00 N/A N/A
WEHSX6-144-B3A/A ANTENNA; 6'(1.8m) SHIELDED EA  $      15,780.00 0.0%  $         15,780.00 N/A N/A
WEHSX6-44-P3A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $      15,780.00 0.0%  $         15,780.00 N/A N/A
WEHSX6-64-D4A/B ANTENNA; 6'(1.8m); SHIELDED EA  $      15,780.00 0.0%  $         15,780.00 N/A N/A
WEHSX8-107-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      20,000.00 0.0%  $         20,000.00 N/A N/A
WEHSX8-36-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      20,000.00 0.0%  $         20,000.00 N/A N/A
WEHSX8-44-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      20,000.00 0.0%  $         20,000.00 N/A N/A
WEHSX8-44-P3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      21,970.00 0.0%  $         21,970.00 N/A N/A
WEHSX8-64-D3A ANTENNA; 8'(2.4m) SHIELDED EA  $      20,000.00 0.0%  $         20,000.00 N/A N/A
WEHSX8-64-D4A ANTENNA; 8'(2.4m) SHIELDED EA  $      20,000.00 0.0%  $         20,000.00 N/A N/A
WEHSX8-71-D4A ANTENNA; 8'(2.4m) SHIELDED EA  $      20,000.00 0.0%  $         20,000.00 N/A N/A
WEHSX8-71-R3A ANTENNA; 8'(2.4m) SHIELDED EA  $      20,000.00 0.0%  $         20,000.00 N/A N/A
WEHSX8-71-R3M ANTENNA; 8'(2.4m) SHIELDED EA  $      21,970.00 0.0%  $         21,970.00 N/A N/A
WEP4-57W-PXA/A ANTENNA; 4'(1.2M) EA  $        4,540.00 0.0%  $           4,540.00 N/A N/A
WEPAR6-59W-PXA/A ANTENNA; 6'(1.8M) EA  $        6,510.00 0.0%  $           6,510.00 N/A N/A
WEPAR8-59W-PXA ANTENNA; 8 FT (2.4M) EA  $      10,820.00 0.0%  $         10,820.00 N/A N/A
WEPL10-65-P8A ANTENNA; 10 FT (3.0M) EA  $        9,880.00 0.0%  $           9,880.00 N/A N/A
WEPL6-44-P7A/F ANTENNA; 6'(1.8M) EA  $        5,280.00 0.0%  $           5,280.00 N/A N/A
WEPL6-71W-DXA/F ANTENNA; 6 FT (1.8M) EA  $        6,350.00 0.0%  $           6,350.00 N/A N/A
WEPL8-44-DXA ANTENNA; 8 FT (2.4M) EA  $        8,730.00 0.0%  $           8,730.00 N/A N/A
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WEPL8-71-DXA ANTENNA; 8 FT (2.4M) EA  $        8,730.00 0.0%  $           8,730.00 N/A N/A
WEPL8-71-PXA ANTENNA; 8 FT (2.4M) EA  $        8,730.00 0.0%  $           8,730.00 N/A N/A
WEPL8-71W-DXA ANTENNA; 8 FT (2.4M) EA  $        8,730.00 0.0%  $           8,730.00 N/A N/A
WEPL8-71W-PXA ANTENNA; 8 FT (2.4M) EA  $        8,730.00 0.0%  $           8,730.00 N/A N/A
WEPX6-127-BXA/D ANTENNA; 6 FT (1.8M) EA  $        8,080.00 0.0%  $           8,080.00 N/A N/A
WEPXL10-44-P7A ANTENNA; 10 FT (3.0M) EA  $      11,270.00 0.0%  $         11,270.00 N/A N/A
WEPXL10-71-D7A ANTENNA; 10 FT (3.0M) EA  $      11,270.00 0.0%  $         11,270.00 N/A N/A
WEPXL12-65-D7M ANTENNA; 12 FT (3.7M) EA  $      19,110.00 0.0%  $         19,110.00 N/A N/A
WEPXL6-65-DXA/E ANTENNA; 6'(1.8M) EA  $        8,190.00 0.0%  $           8,190.00 N/A N/A
WEPXL8-65-PXA ANTENNA; 8 FT (2.4M) EA  $      10,190.00 0.0%  $         10,190.00 N/A N/A
WEPXL8-71W-DXA ANTENNA; 8'(2.4M) EA  $      10,190.00 0.0%  $         10,190.00 N/A N/A
WEUHP6-59W-P4A ANTENNA; 6'(1.8m) SHIELDED EA  $      13,940.00 0.0%  $         13,940.00 N/A N/A
WEUHP8-59W-D4M ANTENNA; 8'(2.4M) SHIELDED EA  $      19,680.00 0.0%  $         19,680.00 N/A N/A
WEUHP8-59W-P4A ANTENNA; 8'(2.4M) SHIELDED EA  $      17,710.00 0.0%  $         17,710.00 N/A N/A
WEUHX10-107-P4A ANTENNA; 10ft(3m) SHIELDED EA  $      26,330.00 0.0%  $         26,330.00 N/A N/A
WEUHX10-107-PGRM ANTENNA; 10ft(3m) SHIELDED EA  $      31,040.00 0.0%  $         31,040.00 N/A N/A
WEUHX10-59-P3A ANTENNA 10' (3M) SHIELDED EA  $      26,330.00 0.0%  $         26,330.00 N/A N/A
WEUHX10-59W-P3A 03TENNA; 10 FT (3.0M) SHIELDED EA  $      26,330.00 0.0%  $         26,330.00 N/A N/A
WEUHX10-59W-PGRA ANTENNA; 10 FT (3.0M) SHIELDED EA  $      28,830.00 0.0%  $         28,830.00 N/A N/A
WEUHX10-65-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      26,330.00 0.0%  $         26,330.00 N/A N/A
WEUHX10-65-PGRA ANTENNA; 10 FT (3.0M) SHIELDED EA  $      28,830.00 0.0%  $         28,830.00 N/A N/A
WEUHX12-59-P3A ANTENNA; 12 FT (3.7M) SHIELDED EA  $      34,380.00 0.0%  $         34,380.00 N/A N/A
WEUHX12-59-PGRM ANTENNA; 12 FT (3.7M) SHIELDED EA  $      37,370.00 0.0%  $         37,370.00 N/A N/A
WEUHX15-59-P3M ANTENNA; 15'(4.5M) SHIELDED EA  $      50,620.00 0.0%  $         50,620.00 N/A N/A
WEUHX4-107-PGRA/B ANTENNA 4' (1.2M) SHIELDED EA  $      12,120.00 0.0%  $         12,120.00 N/A N/A
WEUHX6-107-P3A/K ANTENNA; 6' (1.8M) SHIELDED EA  $      16,140.00 0.0%  $         16,140.00 N/A N/A
WEUHX6-107-PGRA/K ANTENNA; 6' (1.8M) SHIELDED EA  $      17,640.00 0.0%  $         17,640.00 N/A N/A
WEUHX6-59-D4A/L ANTENNA; 6 FT (1.8M) SHIELDED EA  $      16,140.00 0.0%  $         16,140.00 N/A N/A
WEUHX6-59-P3A/L ANTENNA; 6 FT (1.8M) SHIELDED EA  $      16,140.00 0.0%  $         16,140.00 N/A N/A
WEUHX6-59-PGRA/L ANTENNA; 6 FT (1.8M) SHIELDED EA  $      17,640.00 0.0%  $         17,640.00 N/A N/A
WEUHX6-65-P3A/F ANTENNA; 6' (1.8M) SHIELDED EA  $      16,140.00 0.0%  $         16,140.00 N/A N/A
WEUHX8-107-P4A ANTENNA; 8ft(2.4m) SHIELDED EA  $      20,430.00 0.0%  $         20,430.00 N/A N/A
WEUHX8-59-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      20,430.00 0.0%  $         20,430.00 N/A N/A
WEUHX8-59-P3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      22,400.00 0.0%  $         22,400.00 N/A N/A
WEUHX8-59-P4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      20,430.00 0.0%  $         20,430.00 N/A N/A
WEUHX8-59-PGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      22,220.00 0.0%  $         22,220.00 N/A N/A
WEUHX8-59W-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      20,430.00 0.0%  $         20,430.00 N/A N/A
WEUHX8-59W-P4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      20,430.00 0.0%  $         20,430.00 N/A N/A
WEUHX8-59W-P4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      21,520.00 0.0%  $         21,520.00 N/A N/A
WEUHX8-59W-PGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      22,220.00 0.0%  $         22,220.00 N/A N/A
WEUHX8-65-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      20,430.00 0.0%  $         20,430.00 N/A N/A
WEUHX8-65-PGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      22,220.00 0.0%  $         22,220.00 N/A N/A
WEUHX8-77-P4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      20,430.00 0.0%  $         20,430.00 N/A N/A
WGB4-127A WAVEGUIDE BOOT EA  $             89.00 0.0%  $                89.00 N/A N/A
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WGB4-132 WAVEGUIDE BOOT EA  $             89.00 0.0%  $                89.00 N/A N/A
WGB4-180 WAVEGUIDE BOOT EA  $             89.00 0.0%  $                89.00 N/A N/A
WGB4-220 WAVEGUIDE BOOT EA  $             89.00 0.0%  $                89.00 N/A N/A
WGB4-240 WAVEGUIDE BOOT EA  $             89.00 0.0%  $                89.00 N/A N/A
WGB4-37 WAVEGUIDE BOOT EA  $             89.00 0.0%  $                89.00 N/A N/A
WGB4-43 WAVEGUIDE BOOT EA  $             89.00 0.0%  $                89.00 N/A N/A
WGB4-52 WAVEGUIDE BOOT EA  $             89.00 0.0%  $                89.00 N/A N/A
WGB4-63 WAVEGUIDE BOOT EA  $             89.00 0.0%  $                89.00 N/A N/A
WGB4-64 WAVEGUIDE BOOT EA  $             89.00 0.0%  $                89.00 N/A N/A
WGB4-77 WAVEGUIDE BOOT EA  $             89.00 0.0%  $                89.00 N/A N/A
WGB4-85 WAVEGUIDE BOOT EA  $             89.00 0.0%  $                89.00 N/A N/A
WGB4-90 WAVEGUIDE BOOT EA  $             89.00 0.0%  $                89.00 N/A N/A
WGB5-127A WAVEGUIDE BOOT EA  $             94.00 0.0%  $                94.00 N/A N/A
WGB5-132 WAVEGUIDE BOOT EA  $             94.00 0.0%  $                94.00 N/A N/A
WGB5-180 WAVEGUIDE BOOT EA  $             94.00 0.0%  $                94.00 N/A N/A
WGB5-220 WAVEGUIDE BOOT EA  $             94.00 0.0%  $                94.00 N/A N/A
WGB5-240 WAVEGUIDE BOOT EA  $             94.00 0.0%  $                94.00 N/A N/A
WGB5-37 WAVEGUIDE BOOT EA  $             94.00 0.0%  $                94.00 N/A N/A
WGB5-43 WAVEGUIDE BOOT EA  $             94.00 0.0%  $                94.00 N/A N/A
WGB5-52 WAVEGUIDE BOOT EA  $             94.00 0.0%  $                94.00 N/A N/A
WGB5-63 WAVEGUIDE BOOT EA  $             94.00 0.0%  $                94.00 N/A N/A
WGB5-64 WAVEGUIDE BOOT EA  $             94.00 0.0%  $                94.00 N/A N/A
WGB5-77 WAVEGUIDE BOOT EA  $             94.00 0.0%  $                94.00 N/A N/A
WGB5-90 WAVEGUIDE BOOT EA  $             94.00 0.0%  $                94.00 N/A N/A
WHP10-107-P3A ANTENNA; 10'(3.0M) SHIELDED EA  $      20,300.00 0.0%  $         20,300.00 N/A N/A
WHP10-107-PGRA ANTENNA; 10'(3.0M) SHIELDED EA  $      22,300.00 0.0%  $         22,300.00 N/A N/A
WHP10-44-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      20,300.00 0.0%  $         20,300.00 N/A N/A
WHP10-57W-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      20,300.00 0.0%  $         20,300.00 N/A N/A
WHP10-59-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      20,300.00 0.0%  $         20,300.00 N/A N/A
WHP10-59W-PGRA ANTENNA; 10'(3.0M) SHIELDED EA  $      22,300.00 0.0%  $         22,300.00 N/A N/A
WHP10-65-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      20,300.00 0.0%  $         20,300.00 N/A N/A
WHP10-65-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      20,300.00 0.0%  $         20,300.00 N/A N/A
WHP10-71-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      20,300.00 0.0%  $         20,300.00 N/A N/A
WHP10-71W-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      22,510.00 0.0%  $         22,510.00 N/A N/A
WHP10-77-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      22,510.00 0.0%  $         22,510.00 N/A N/A
WHP12-59-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,380.00 0.0%  $         26,380.00 N/A N/A
WHP12-59W-PGRM ANTENNA; 12 FT (3.7M) SHIELDED EA  $      29,380.00 0.0%  $         29,380.00 N/A N/A
WHP12-65-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,380.00 0.0%  $         26,380.00 N/A N/A
WHP12-65-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,380.00 0.0%  $         26,380.00 N/A N/A
WHP12-71-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,380.00 0.0%  $         26,380.00 N/A N/A
WHP12-71-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,380.00 0.0%  $         26,380.00 N/A N/A
WHP12-71W-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,380.00 0.0%  $         26,380.00 N/A N/A
WHP12-71W-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,380.00 0.0%  $         26,380.00 N/A N/A
WHP12-77-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      26,380.00 0.0%  $         26,380.00 N/A N/A
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WHP15-59W-PGRM ANTENNA; 15 FT (4.5M) SHIELDED EA  $      40,150.00 0.0%  $         40,150.00 N/A N/A
WHP15-65-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      39,160.00 0.0%  $         39,160.00 N/A N/A
WHP15-71-D3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      39,160.00 0.0%  $         39,160.00 N/A N/A
WHP15-71W-D3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      39,160.00 0.0%  $         39,160.00 N/A N/A
WHP15-77-D3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      39,160.00 0.0%  $         39,160.00 N/A N/A
WHP4-105-PGRA/D ANTENNA; 4ft SHIELDED EA  $        8,110.00 0.0%  $           8,110.00 N/A N/A
WHP4-107-B3A/B ANTENNA; 4'(1.2M) SHIELDED EA  $        6,410.00 0.0%  $           6,410.00 N/A N/A
WHP4-107-P3A/B ANTENNA; 4'(1.2M) SHIELDED EA  $        6,410.00 0.0%  $           6,410.00 N/A N/A
WHP4-107-PGRA/B ANTENNA; 4ft SHIELDED EA  $        8,110.00 0.0%  $           8,110.00 N/A N/A
WHP4-130-C3A/B ANTENNA; 4' (1.2M) SHIELDED EA  $        6,410.00 0.0%  $           6,410.00 N/A N/A
WHP4-71W-D3A/A ANTENNA; 4'(1.2M) SHIELDED EA  $        6,410.00 0.0%  $           6,410.00 N/A N/A
WHP4F-57W-N3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        6,410.00 0.0%  $           6,410.00 N/A N/A
WHP6-102-D3A/A ANTENNA; 6'(1.8M) SHIELDED EA  $      11,920.00 0.0%  $         11,920.00 N/A N/A
WHP6-102-P3A/A ANTENNA; 6'(1.8M) SHIELDED EA  $      11,920.00 0.0%  $         11,920.00 N/A N/A
WHP6-105-P3A/D ANTENNA; 6'(1.8M) SHIELDED EA  $      11,920.00 0.0%  $         11,920.00 N/A N/A
WHP6-105-PGRA/D ANTENNA; 6'(1.8M) SHIELDED EA  $      13,420.00 0.0%  $         13,420.00 N/A N/A
WHP6-107-D4A/H ANTENNA; 6'(1.8M) SHIELDED EA  $      11,920.00 0.0%  $         11,920.00 N/A N/A
WHP6-107-P3A/H ANTENNA; 6'(1.8M) SHIELDED EA  $      11,920.00 0.0%  $         11,920.00 N/A N/A
WHP6-130-B3A/B ANTENNA; 6'(1.8M) SHIELDED EA  $      11,920.00 0.0%  $         11,920.00 N/A N/A
WHP6-44-P3A/G ANTENNA; 6'(1.8M) SHIELDED EA  $      11,920.00 0.0%  $         11,920.00 N/A N/A
WHP6-59-P3A/K ANTENNA; 6'(1.8M) SHIELDED EA  $      11,920.00 0.0%  $         11,920.00 N/A N/A
WHP6-59W-P3A/C ANTENNA; 6'(1.8M) SHIELDED EA  $      11,920.00 0.0%  $         11,920.00 N/A N/A
WHP6-59W-PGRA/C ANTENNA; 6'(1.8M) SHIELDED EA  $      13,420.00 0.0%  $         13,420.00 N/A N/A
WHP6-65-P3A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $      11,920.00 0.0%  $         11,920.00 N/A N/A
WHP6-65-PGRA/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $      13,420.00 0.0%  $         13,420.00 N/A N/A
WHP6-71-P3A/G ANTENNA; 6'(1.8M) SHIELDED EA  $      11,920.00 0.0%  $         11,920.00 N/A N/A
WHP6-71W-D3A/C ANTENNA; 6'(1.8M) SHIELD EA  $      11,920.00 0.0%  $         11,920.00 N/A N/A
WHP6-71W-P3A/C ANTENNA; 6'(1.8M) SHIELD EA  $      11,920.00 0.0%  $         11,920.00 N/A N/A
WHP6-71W-P4A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $      11,920.00 0.0%  $         11,920.00 N/A N/A
WHP6-71W-PGRA/C ANTENNA; 6'(1.8M) SHIELDED EA  $      13,420.00 0.0%  $         13,420.00 N/A N/A
WHP8-102-R3M ANTENNA 8'(2.4m) SHIELDED EA  $      18,180.00 0.0%  $         18,180.00 N/A N/A
WHP8-105-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,810.00 0.0%  $         14,810.00 N/A N/A
WHP8-107-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,810.00 0.0%  $         14,810.00 N/A N/A
WHP8-107-PGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,610.00 0.0%  $         16,610.00 N/A N/A
WHP8-130-B3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,810.00 0.0%  $         14,810.00 N/A N/A
WHP8-44-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,810.00 0.0%  $         14,810.00 N/A N/A
WHP8-57W-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,810.00 0.0%  $         14,810.00 N/A N/A
WHP8-59-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,810.00 0.0%  $         14,810.00 N/A N/A
WHP8-59W-D4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,810.00 0.0%  $         14,810.00 N/A N/A
WHP8-59W-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,810.00 0.0%  $         14,810.00 N/A N/A
WHP8-59W-PGRA ANTENNA; 8'(2.4M) SHIELDED EA  $      16,610.00 0.0%  $         16,610.00 N/A N/A
WHP8-65-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,810.00 0.0%  $         14,810.00 N/A N/A
WHP8-65-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,810.00 0.0%  $         14,810.00 N/A N/A
WHP8-65-PGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,610.00 0.0%  $         16,610.00 N/A N/A
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WHP8-71-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,810.00 0.0%  $         14,810.00 N/A N/A
WHP8-71W-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,810.00 0.0%  $         14,810.00 N/A N/A
WHP8-71W-P4A ANTENNA; 8'(2.4M) SHIELDED EA  $      14,810.00 0.0%  $         14,810.00 N/A N/A
WHP8-74-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,810.00 0.0%  $         14,810.00 N/A N/A
WHP8-77-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      14,810.00 0.0%  $         14,810.00 N/A N/A
WHPX10-107-P3A ANTENNA; 10ft(3m) SHIELDED EA  $      22,340.00 0.0%  $         22,340.00 N/A N/A
WHPX10-44-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,440.00 0.0%  $         21,440.00 N/A N/A
WHPX10-44-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      23,650.00 0.0%  $         23,650.00 N/A N/A
WHPX10-58W-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,440.00 0.0%  $         21,440.00 N/A N/A
WHPX10-59-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      23,650.00 0.0%  $         23,650.00 N/A N/A
WHPX10-59-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,440.00 0.0%  $         21,440.00 N/A N/A
WHPX10-65-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      23,650.00 0.0%  $         23,650.00 N/A N/A
WHPX10-65-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,440.00 0.0%  $         21,440.00 N/A N/A
WHPX10-71W-B3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,440.00 0.0%  $         21,440.00 N/A N/A
WHPX10-71W-D3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      23,650.00 0.0%  $         23,650.00 N/A N/A
WHPX10-71W-D4A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,440.00 0.0%  $         21,440.00 N/A N/A
WHPX10-71W-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      21,440.00 0.0%  $         21,440.00 N/A N/A
WHPX12-36-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      27,780.00 0.0%  $         27,780.00 N/A N/A
WHPX12-44-D3A ANTENNA; 12 FT (3.7M) SHIELDED EA  $      27,780.00 0.0%  $         27,780.00 N/A N/A
WHPX12-44-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      27,780.00 0.0%  $         27,780.00 N/A N/A
WHPX12-59-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      27,780.00 0.0%  $         27,780.00 N/A N/A
WHPX12-59-P3M ANTENNA; 12ft(3.7m) SHIELDED EA  $      27,780.00 0.0%  $         27,780.00 N/A N/A
WHPX12-65-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      27,780.00 0.0%  $         27,780.00 N/A N/A
WHPX12-65-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      27,780.00 0.0%  $         27,780.00 N/A N/A
WHPX12-71-P3M ANTENNA; 12'(3.7M) SHIELDED EA  $      27,780.00 0.0%  $         27,780.00 N/A N/A
WHPX12-71W-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      27,780.00 0.0%  $         27,780.00 N/A N/A
WHPX12-71W-P3M ANTENNA; 12'(3.7M) SHIELDED EA  $      27,780.00 0.0%  $         27,780.00 N/A N/A
WHPX15-59-D3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      42,550.00 0.0%  $         42,550.00 N/A N/A
WHPX15-65-D3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      42,550.00 0.0%  $         42,550.00 N/A N/A
WHPX15-65-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      42,550.00 0.0%  $         42,550.00 N/A N/A
WHPX15-71W-D3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      42,550.00 0.0%  $         42,550.00 N/A N/A
WHPX15-71W-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      42,550.00 0.0%  $         42,550.00 N/A N/A
WHPX4-107-D3A/B ANTENNA; 4ft(1.2m) SHIELDED EA  $        7,210.00 0.0%  $           7,210.00 N/A N/A
WHPX4-107-P3A/B ANTENNA; 4ft(1.2m) SHIELDED EA  $        7,210.00 0.0%  $           7,210.00 N/A N/A
WHPX4-107-PGRA/B ANTENNA; 4ft(1.2m) SHIELDED EA  $        7,770.00 0.0%  $           7,770.00 N/A N/A
WHPX4-130-B3A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,210.00 0.0%  $           7,210.00 N/A N/A
WHPX4-44-D3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,210.00 0.0%  $           7,210.00 N/A N/A
WHPX4-59-P3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,210.00 0.0%  $           7,210.00 N/A N/A
WHPX4-65-D4A/B ANTENNA; 4'(1.2M) SHIELDED EA  $        7,210.00 0.0%  $           7,210.00 N/A N/A
WHPX4-65-P3A/B ANTENNA; 4'(1.2M) SHIELDED EA  $        7,210.00 0.0%  $           7,210.00 N/A N/A
WHPX4-71W-B3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,210.00 0.0%  $           7,210.00 N/A N/A
WHPX4-71W-D3A/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        7,210.00 0.0%  $           7,210.00 N/A N/A
WHPX4-71W-D4A/A ANTENNA; 4'(1.2M) SHIELDED EA  $        7,210.00 0.0%  $           7,210.00 N/A N/A
WHPX4-71W-R4A/A ANTENNA; 4'(1.2M) SHIELDED EA  $        7,210.00 0.0%  $           7,210.00 N/A N/A
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WHPX6-107-D4A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,440.00 0.0%  $         12,440.00 N/A N/A
WHPX6-107-P3A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $      13,020.00 0.0%  $         13,020.00 N/A N/A
WHPX6-107-PGRA/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $      13,940.00 0.0%  $         13,940.00 N/A N/A
WHPX6-127-D3A/F ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,365.00 0.0%  $         12,365.00 N/A N/A
WHPX6-130-B3A/B ANTENNA; 6'(1.8M) SHIELDED EA  $      12,440.00 0.0%  $         12,440.00 N/A N/A
WHPX6-59-D3A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,440.00 0.0%  $         12,440.00 N/A N/A
WHPX6-59-P3A/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $      12,440.00 0.0%  $         12,440.00 N/A N/A
WHPX6-59-PGRA/K ANTENNA; 6 FT (1.8M) SHIELDED EA  $      13,940.00 0.0%  $         13,940.00 N/A N/A
WHPX6-65-D4A/F ANTENNA 6'(1.8M) SHIELDED EA  $      12,440.00 0.0%  $         12,440.00 N/A N/A
WHPX6-65-P3A/F ANTENNA 6'(1.8M) SHIELDED EA  $      13,020.00 0.0%  $         13,020.00 N/A N/A
WHPX6-71W-B3A/A ANTENNA; 6'(1.8M) SHIELDED EA  $      12,440.00 0.0%  $         12,440.00 N/A N/A
WHPX6-71W-P3A/A ANTENNA; 6'(1.8M) SHIELDED EA  $      12,440.00 0.0%  $         12,440.00 N/A N/A
WHPX6-71W-R3A/A ANTENNA; 6'(1.8M) SHIELDED EA  $      12,440.00 0.0%  $         12,440.00 N/A N/A
WHPX8-107-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,380.00 0.0%  $         15,380.00 N/A N/A
WHPX8-107-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      16,150.00 0.0%  $         16,150.00 N/A N/A
WHPX8-107-PGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,180.00 0.0%  $         17,180.00 N/A N/A
WHPX8-130-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,380.00 0.0%  $         15,380.00 N/A N/A
WHPX8-36-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,380.00 0.0%  $         15,380.00 N/A N/A
WHPX8-44-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,380.00 0.0%  $         15,380.00 N/A N/A
WHPX8-56-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,380.00 0.0%  $         15,380.00 N/A N/A
WHPX8-58W-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,380.00 0.0%  $         15,380.00 N/A N/A
WHPX8-59-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,380.00 0.0%  $         15,380.00 N/A N/A
WHPX8-59-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,380.00 0.0%  $         15,380.00 N/A N/A
WHPX8-65-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,380.00 0.0%  $         15,380.00 N/A N/A
WHPX8-65-D3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      17,350.00 0.0%  $         17,350.00 N/A N/A
WHPX8-65-D4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,380.00 0.0%  $         15,380.00 N/A N/A
WHPX8-65-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,380.00 0.0%  $         15,380.00 N/A N/A
WHPX8-70-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,380.00 0.0%  $         15,380.00 N/A N/A
WHPX8-71-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,380.00 0.0%  $         15,380.00 N/A N/A
WHPX8-71W-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,380.00 0.0%  $         15,380.00 N/A N/A
WHPX8-71W-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,380.00 0.0%  $         15,380.00 N/A N/A
WHPX8-77-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,380.00 0.0%  $         15,380.00 N/A N/A
WHPX8-77-D4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      15,380.00 0.0%  $         15,380.00 N/A N/A
WHSX10-107-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      23,850.00 0.0%  $         23,850.00 N/A N/A
WHSX10-107-D4M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      26,060.00 0.0%  $         26,060.00 N/A N/A
WHSX10-107-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      23,850.00 0.0%  $         23,850.00 N/A N/A
WHSX10-44-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      23,850.00 0.0%  $         23,850.00 N/A N/A
WHSX10-59-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      23,850.00 0.0%  $         23,850.00 N/A N/A
WHSX10-64-D4A ANTENNA; 10' (3.0M) SHIELDED EA  $      23,850.00 0.0%  $         23,850.00 N/A N/A
WHSX10-64-D4M ANTENNA; 10'(3.0M) SHIELDED EA  $      26,060.00 0.0%  $         26,060.00 N/A N/A
WHSX10-71-D3A ANTENNA; 10'(3.0M) SHIELDED EA  $      23,850.00 0.0%  $         23,850.00 N/A N/A
WHSX12-44-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      31,320.00 0.0%  $         31,320.00 N/A N/A
WHSX12-44-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      31,320.00 0.0%  $         31,320.00 N/A N/A
WHSX12-59-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      31,320.00 0.0%  $         31,320.00 N/A N/A
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WHSX12-64-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      31,320.00 0.0%  $         31,320.00 N/A N/A
WHSX12-71-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      31,320.00 0.0%  $         31,320.00 N/A N/A
WHSX15-44-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      47,020.00 0.0%  $         47,020.00 N/A N/A
WHSX15-59-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      47,020.00 0.0%  $         47,020.00 N/A N/A
WHSX4-107-P3A/A ANTENNA; 4' (1.2m); SHIELDED EA  $        9,140.00 0.0%  $           9,140.00 N/A N/A
WHSX4-130-D3A/A ANTENNA; 4' (1.2m); SHIELDED EA  $        9,140.00 0.0%  $           9,140.00 N/A N/A
WHSX4-180-BPA/A ANTENNA; 4 FT (1.2M) SHIELDED EA  $        9,140.00 0.0%  $           9,140.00 N/A N/A
WHSX4-59-D3A/A ANTENNA; 4'(1.2m) SHIELDED EA  $        9,140.00 0.0%  $           9,140.00 N/A N/A
WHSX4-64-D3A/A ANTENNA 4FT (1.2M) SHIELDED EA  $        9,140.00 0.0%  $           9,140.00 N/A N/A
WHSX4-71-D3A/A ANTENNA; 4'(1.2m) SHIELDED EA  $        9,140.00 0.0%  $           9,140.00 N/A N/A
WHSX4-71-D4A/A ANTENNA; 4'(1.2m) SHIELDED EA  $        9,140.00 0.0%  $           9,140.00 N/A N/A
WHSX6-107-D4A/A ANTENNA 6'(1.8m) SHIELDED EA  $      14,450.00 0.0%  $         14,450.00 N/A N/A
WHSX6-180-UBRA/A ANTENNA 6'(1.8M) SHIELDED EA  $      16,840.00 0.0%  $         16,840.00 N/A N/A
WHSX6-180-UGNA/A ANTENNA; 6(1.8M) SHIELDED EA  $      16,840.00 0.0%  $         16,840.00 N/A N/A
WHSX6-180-UGRA/A ANTENNA 6'(1.8M) SHIELDED EA  $      16,840.00 0.0%  $         16,840.00 N/A N/A
WHSX6-44-D3A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $      14,450.00 0.0%  $         14,450.00 N/A N/A
WHSX6-64-D3A/B ANTENNA; 6'(1.8m) SHIELDED EA  $      14,450.00 0.0%  $         14,450.00 N/A N/A
WHSX6-64-D4A/B ANTENNA; 6'(1.8m) SHIELDED EA  $      14,450.00 0.0%  $         14,450.00 N/A N/A
WHSX6-71-D3A/A ANTENNA; 6 FT (1.8M) SHIELDED EA  $      14,450.00 0.0%  $         14,450.00 N/A N/A
WHSX6-77-R3A/C ANTENNA; 6 FT (1.8M) SHIELDED EA  $      14,450.00 0.0%  $         14,450.00 N/A N/A
WHSX8-107-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,380.00 0.0%  $         18,380.00 N/A N/A
WHSX8-107-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,380.00 0.0%  $         18,380.00 N/A N/A
WHSX8-44-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,380.00 0.0%  $         18,380.00 N/A N/A
WHSX8-44-D4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,380.00 0.0%  $         18,380.00 N/A N/A
WHSX8-59-D3A ANTENNA; 8'(2.4M) SHIELDED EA  $      18,380.00 0.0%  $         18,380.00 N/A N/A
WHSX8-59-D3M ANTENNA; 8'(2.4M) SHIELDED EA  $      20,350.00 0.0%  $         20,350.00 N/A N/A
WHSX8-59-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,380.00 0.0%  $         18,380.00 N/A N/A
WHSX8-64-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,380.00 0.0%  $         18,380.00 N/A N/A
WHSX8-64-D4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,380.00 0.0%  $         18,380.00 N/A N/A
WHSX8-64-D4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      20,350.00 0.0%  $         20,350.00 N/A N/A
WHSX8-77-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,380.00 0.0%  $         18,380.00 N/A N/A
WK-CNT STANDARD WEATHERPROOFING KIT EA  $             17.12 0.0%  $                17.12 N/A N/A
WMA238 Wall Mount for 2-3/8" OD Pipes EA  $             78.40 0.0%  $                78.40 N/A N/A
WMA300 Wall Mount for 2-7/8" OD Pipes EA  $             80.00 0.0%  $                80.00 N/A N/A
WMA312 Wall Mount for 3-1/2" OD Pipes EA  $           144.00 0.0%  $              144.00 N/A N/A
WMA412 Wall Mount for 4-1/2" OD Pipes EA  $           148.80 0.0%  $              148.80 N/A N/A
WP-197 Work Support Platform 28" EA  $           232.80 0.0%  $              232.80 N/A N/A
WP19701 Work Support Weldment EA  $             70.40 0.0%  $                70.40 N/A N/A
WP19705 Safety Grating; 28" EA  $             36.00 0.0%  $                36.00 N/A N/A
WP19706 Work Support Upright Weldment EA  $             70.40 0.0%  $                70.40 N/A N/A
WP197HK Work Platform Accessory Kit EA  $             61.60 0.0%  $                61.60 N/A N/A
WP197HK2 Hardware kit for Work Platforms EA  $             56.00 0.0%  $                56.00 N/A N/A
WP-198 Work Support Platform 48" EA  $           256.80 0.0%  $              256.80 N/A N/A
WP19801 Safety Grating; 48" EA  $             60.00 0.0%  $                60.00 N/A N/A
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WP-216 Work Platform 12' for MT-216 EA  $           450.96 0.0%  $              450.96 N/A N/A
WP21601 Work Support Weldment EA  $             80.00 0.0%  $                80.00 N/A N/A
WP216HK Work Platform Accessory Kit EA  $             83.20 0.0%  $                83.20 N/A N/A
WP4-57W-PXA/A ANTENNA; 4'(1.2M) EA  $        3,990.00 0.0%  $           3,990.00 N/A N/A
WP4F-52-NXA/A ANTENNA; 4 FT (1.2M) EA  $        3,510.00 0.0%  $           3,510.00 N/A N/A
WP8-105-P7A ANTENNA; 8 FT (2.4M) EA  $        5,460.00 0.0%  $           5,460.00 N/A N/A
WPAR10-59-P7A ANTENNA; 10 FT (3.0M) EA  $        8,600.00 0.0%  $           8,600.00 N/A N/A
WPAR12-59W-P7M ANTENNA; 12 FT (3.7M) EA  $      13,900.00 0.0%  $         13,900.00 N/A N/A
WPAR6-107-PXA/A ANTENNA; 6'(1.8M) EA  $        5,410.00 0.0%  $           5,410.00 N/A N/A
WPAR6-59-PXA/B ANTENNA; 6'(1.8M) EA  $        5,410.00 0.0%  $           5,410.00 N/A N/A
WPAR6-59W-PXA/A ANTENNA; 6'(1.8M) EA  $        5,410.00 0.0%  $           5,410.00 N/A N/A
WPAR6-65-PXA/B ANTENNA; 6'(1.8M) EA  $        5,410.00 0.0%  $           5,410.00 N/A N/A
WPAR6-65-PXGNA/B ANTENNA; 6'(1.8M) EA  $        7,610.00 0.0%  $           7,610.00 N/A N/A
WPAR8-59-PXA ANTENNA; 8 FT (2.4M) EA  $        9,300.00 0.0%  $           9,300.00 N/A N/A
WPAR8-59W-PXA ANTENNA; 8 FT (2.4M) EA  $        9,300.00 0.0%  $           9,300.00 N/A N/A
WPAR8-65-PXA ANTENNA; 8 FT (2.4M) EA  $        9,300.00 0.0%  $           9,300.00 N/A N/A
WPARX10-59-P7A ANTENNA; 10 FT (3.0M) EA  $      10,000.00 0.0%  $         10,000.00 N/A N/A
WPARX10-65-P7A ANTENNA; 10 FT (3.0M) EA  $      10,000.00 0.0%  $         10,000.00 N/A N/A
WPARX6-59-PXA/A ANTENNA; 6'(1.8M) FOCAL PLANE EA  $        7,120.00 0.0%  $           7,120.00 N/A N/A
WPARX8-59-PXA ANTENNA; 8 FT (2.4M) EA  $        8,490.00 0.0%  $           8,490.00 N/A N/A
WPARX8-59W-PXA ANTENNA; 8 FT (2.4M) EA  $        8,490.00 0.0%  $           8,490.00 N/A N/A
WPARX8-65-PXA ANTENNA; 8 FT (2.4M) EA  $        8,490.00 0.0%  $           8,490.00 N/A N/A
WPARX8-65-PXGNA ANTENNA; 8 FT (2.4M) EA  $      11,130.00 0.0%  $         11,130.00 N/A N/A
WP-CL Wood Pole Pipe Mount EA  $             74.00 0.0%  $                74.00 N/A N/A
WPL10-59-P7A ANTENNA; 10 FT (3.0M) EA  $        8,330.00 0.0%  $           8,330.00 N/A N/A
WPL10-65-D7A ANTENNA; 10 FT (3.0M) EA  $        8,330.00 0.0%  $           8,330.00 N/A N/A
WPL10-65-P7A ANTENNA; 10 FT (3.0M) EA  $        8,330.00 0.0%  $           8,330.00 N/A N/A
WPL10-71W-D7M ANTENNA; 10 FT (3.0M) EA  $      10,540.00 0.0%  $         10,540.00 N/A N/A
WPL12-59-P7M ANTENNA; 12 FT (3.7M) EA  $      13,620.00 0.0%  $         13,620.00 N/A N/A
WPL12-65-D7M ANTENNA; 12 FT (3.7M) EA  $      13,620.00 0.0%  $         13,620.00 N/A N/A
WPL12-65-P7M ANTENNA; 12 FT (3.7M) EA  $      13,620.00 0.0%  $         13,620.00 N/A N/A
WPL12-71-D7M ANTENNA; 12 FT (3.7M) EA  $      13,620.00 0.0%  $         13,620.00 N/A N/A
WPL12-71W-D7M ANTENNA; 12 FT (3.7M) EA  $      13,620.00 0.0%  $         13,620.00 N/A N/A
WPL4-107-PXA/F ANTENNA; 4'(1.2M) EA  $        4,040.00 0.0%  $           4,040.00 N/A N/A
WPL4-59-PXA/F ANTENNA; 4'(1.2M) EA  $        4,040.00 0.0%  $           4,040.00 N/A N/A
WPL4-65-PXA/F ANTENNA; 4'(1.2M) EA  $        4,040.00 0.0%  $           4,040.00 N/A N/A
WPL4-71W-DXA/E ANTENNA; 4'(1.2M) EA  $        4,040.00 0.0%  $           4,040.00 N/A N/A
WPL6-44-P7A/F ANTENNA; 6'(1.8M) EA  $        4,180.00 0.0%  $           4,180.00 N/A N/A
WPL6-44-PXA/F ANTENNA; 6'(1.8M) EA  $        5,250.00 0.0%  $           5,250.00 N/A N/A
WPL6-71W-DXA/F ANTENNA; 6'(1.8M) EA  $        5,280.00 0.0%  $           5,280.00 N/A N/A
WPL8-44-P7A ANTENNA; 8 FT (2.4M) EA  $        5,590.00 0.0%  $           5,590.00 N/A N/A
WPL8-59-PXA ANTENNA; 8 FT (2.4M) EA  $        7,210.00 0.0%  $           7,210.00 N/A N/A
WPL8-59W-PXA ANTENNA; 8 FT (2.4M) EA  $        7,210.00 0.0%  $           7,210.00 N/A N/A
WPL8-65-P7A ANTENNA; 8 FT (2.4M) EA  $        5,590.00 0.0%  $           5,590.00 N/A N/A
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WPL8-65-PXA ANTENNA; 8 FT (2.4M) EA  $        7,210.00 0.0%  $           7,210.00 N/A N/A
WPL8-71-DXA ANTENNA; 8 FT (2.4M) EA  $        7,210.00 0.0%  $           7,210.00 N/A N/A
WP-TH12-B Wood Pole Top Hat EA  $        4,200.00 0.0%  $           4,200.00 N/A N/A
WP-TM-B Wood Pole Top Mast EA  $        1,600.00 0.0%  $           1,600.00 N/A N/A
WP-TM-CH Wood Pole Top Mast Cluster Mount EA  $             46.00 0.0%  $                46.00 N/A N/A
WP-USBG-3 Round Member Support Bracket; Wood Pole EA  $             86.00 0.0%  $                86.00 N/A N/A
WP-USBG-6 Round Member Support Bracket; Wood Pole EA  $             96.00 0.0%  $                96.00 N/A N/A
WPX4F-52-NXA/A ANTENNA; 4 FT (1.2M) EA  $        4,080.00 0.0%  $           4,080.00 N/A N/A
WPXL10-107-P7A ANTENNA; 10 FT (3.0M) EA  $        9,720.00 0.0%  $           9,720.00 N/A N/A
WPXL10-44-P7A ANTENNA; 10 FT (3.0M) EA  $        9,720.00 0.0%  $           9,720.00 N/A N/A
WPXL10-59-P7A ANTENNA; 10 FT (3.0M) EA  $        9,720.00 0.0%  $           9,720.00 N/A N/A
WPXL12-65-P7M ANTENNA; 12 FT (3.7M) EA  $      16,800.00 0.0%  $         16,800.00 N/A N/A
WPXL4-44-PXA/A ANTENNA; 4 FT (1.2M) EA  $        6,180.00 0.0%  $           6,180.00 N/A N/A
WPXL6-107-PXA/D ANTENNA; 6'(1.8M) EA  $        7,100.00 0.0%  $           7,100.00 N/A N/A
WPXL6-44-PXA/F ANTENNA; 6 FT (1.8M) EA  $        7,090.00 0.0%  $           7,090.00 N/A N/A
WPXL6-59-PXA/F ANTENNA; 6 FT (1.8M) EA  $        7,090.00 0.0%  $           7,090.00 N/A N/A
WPXL6-65-PXA/E ANTENNA; 6'(1.8M) EA  $        7,090.00 0.0%  $           7,090.00 N/A N/A
WPXL8-107-P8M ANTENNA; 8 FT (2.4M) EA  $        8,970.00 0.0%  $           8,970.00 N/A N/A
WPXL8-107-PXA ANTENNA; 8 FT (2.4M) EA  $        8,660.00 0.0%  $           8,660.00 N/A N/A
WPXL8-44-P7A ANTENNA; 8 FT (2.4M) EA  $        7,000.00 0.0%  $           7,000.00 N/A N/A
WPXL8-44-PXA ANTENNA; 8'(2.4M) EA  $        8,670.00 0.0%  $           8,670.00 N/A N/A
WPXL8-59-PXA ANTENNA; 8'(2.4M) EA  $        8,670.00 0.0%  $           8,670.00 N/A N/A
WPXL8-65-P7A ANTENNA; 8 FT (2.4M) EA  $        7,000.00 0.0%  $           7,000.00 N/A N/A
WPXL8-65-PXA ANTENNA; 8 FT (2.4M) EA  $        8,670.00 0.0%  $           8,670.00 N/A N/A
WS-K400 Heavy Duty Waveguide; 4 Hole Splice EA  $             31.68 0.0%  $                31.68 N/A N/A
WT-HRM2-126 Wtr Twr Rail Mt; 2-3/8" x 126"Pipe EA  $           261.92 0.0%  $              261.92 N/A N/A
WT-HRM2-72 Wtr Twr Hand Rail Mt; 2-3/8" x72" P EA  $           236.72 0.0%  $              236.72 N/A N/A
WT-HRM2-96 Water Tower Handrail Mount; 96" Pipe M EA  $           248.32 0.0%  $              248.32 N/A N/A
WT-HRM2-B Water Tower Rail Mount 2-3/8"OD (kit/1) EA  $           201.12 0.0%  $              201.12 N/A N/A
WT-HRM-U Water Tower HR Mount; 2-3/8" - 4-1/2" OD EA  $           253.28 0.0%  $              253.28 N/A N/A
WT-MMP Monopole; 16' Mini (kit/1) EA  $      11,987.52 0.0%  $         11,987.52 N/A N/A
WTMMP01 Monopole Weldment (ea) EA  $      10,918.00 0.0%  $         10,918.00 N/A N/A
WT-MMP-10 Monopole; 10' Mini (kit/1) EA  $      11,114.08 0.0%  $         11,114.08 N/A N/A
WTMMP31 10' Monopole Weldment (ea) EA  $      10,044.56 0.0%  $         10,044.56 N/A N/A
WTMMP33 7' Monopole Weldment (ea) EA  $        9,171.12 0.0%  $           9,171.12 N/A N/A
WT-MMP-7 Monopole; 7' Mini (kit/1) EA  $      10,240.64 0.0%  $         10,240.64 N/A N/A
WTMMPH Hardware Kit for WT-MMP EA  $        1,069.52 0.0%  $           1,069.52 N/A N/A
WT-MSM2-B MID-SPAN MOUNT FOR 2-3/8" (60.3MM) EA  $           314.48 0.0%  $              314.48 N/A N/A
WT-MSM35-B Mid-Span Mount For 3-1/2" (88.9mm) EA  $           541.52 0.0%  $              541.52 N/A N/A
WT-MSM3-B Mid-Span Mount For 2-7/8" (73mm) EA  $           349.36 0.0%  $              349.36 N/A N/A
WT-MSM4-B Mid-Span Mount For 4-1/2" (114.3mm) EA  $           550.24 0.0%  $              550.24 N/A N/A
WT-RTA12-12-96 Roof Top Asmbly; 12' Face; 12Pipe Mt EA  $        5,586.48 0.0%  $           5,586.48 N/A N/A
WT-RTA12-9-96 Roof Top Asmbly; 12' Face; 9 Pipe Mt EA  $        5,164.08 0.0%  $           5,164.08 N/A N/A
WT-RTA14-12-96 Roof Top Asmbly; 14' Face; 12Pipe Mt EA  $        5,758.00 0.0%  $           5,758.00 N/A N/A
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WT-RTA14-9-96 Roof Top Asmbly; 14' Face; 9 Pipe Mt EA  $        5,335.68 0.0%  $           5,335.68 N/A N/A
WT-RTA6-96E Water Tower Roof Top Assembly;6' Ext EA  $           583.44 0.0%  $              583.44 N/A N/A
WT-RTA7-96E Water Tower Roof Top Assembly;7' Ext EA  $           602.56 0.0%  $              602.56 N/A N/A
WT-SMA12-3-96 Water Tower Roof-Top Sector Frame; 12' F EA  $        1,625.92 0.0%  $           1,625.92 N/A N/A
WT-SMA12-4-96 Sector Frame; 12' Face; 4 PipeMount EA  $        1,766.72 0.0%  $           1,766.72 N/A N/A
WT-SMA14-3-96 Sector Frame; 14' Face; 3 PipeMount EA  $        1,664.08 0.0%  $           1,664.08 N/A N/A
WT-SMA14-4-96 Sector Frame; 14' Face; 4 PipeMount EA  $        1,804.80 0.0%  $           1,804.80 N/A N/A
WT-SPM12-12-126 Pod Mnt Asmbly; 4 Pipe Mount per Face EA  $      19,904.16 0.0%  $         19,904.16 N/A N/A
WT-SPM12-12-72 Pod Mnt Asmbly; 4 Pipe Mount per Face EA  $      19,601.76 0.0%  $         19,601.76 N/A N/A
WT-SPM12-12-96 Pod Mnt Asmbly; 4 Pipe Mount per Face EA  $      19,740.96 0.0%  $         19,740.96 N/A N/A
WT-SPM12-9-126 Pod Mnt Asmbly; 3 Pipe Mount per Face EA  $      19,616.16 0.0%  $         19,616.16 N/A N/A
WT-SPM12-9-72 Pod Mnt Asmbly; 3 Pipe Mnt perFace EA  $      19,389.36 0.0%  $         19,389.36 N/A N/A
WT-SPM12-9-96 Pod Mnt Asmbly; 3 Pipe Mount per Face EA  $      19,493.76 0.0%  $         19,493.76 N/A N/A
WT-SPM12-B Pod Mnt Asmbly; 3 Sector; 12'FacePlate EA  $      18,752.16 0.0%  $         18,752.16 N/A N/A
WT-SPM14-12-126 Pod Mnt Asmbly; 4 Pipe Mount per Face EA  $      19,952.16 0.0%  $         19,952.16 N/A N/A
WT-SPM14-12-72 Pod Mnt Asmbly; 4 Pipe Mount per Face EA  $      19,649.76 0.0%  $         19,649.76 N/A N/A
WT-SPM14-12-96 Pod Mount Asmbly; 4 Pipe (kit/1) EA  $      19,788.96 0.0%  $         19,788.96 N/A N/A
WT-SPM14-9-126 Pod Mnt Asmbly; 3 Pipe Mount per Face EA  $      19,664.16 0.0%  $         19,664.16 N/A N/A
WT-SPM14-9-72 Pod Mnt Asmbly; 3 Pipe Mount per Face EA  $      19,437.36 0.0%  $         19,437.36 N/A N/A
WT-SPM14-9-96 Pod Mnt Asmbly; 3 Pipe Mount per Face EA  $      19,541.76 0.0%  $         19,541.76 N/A N/A
WT-SPM14-B Pod Mnt Asmbly; 3 Sector; 14'FacePlate EA  $      18,800.16 0.0%  $         18,800.16 N/A N/A
WT-SPM-B Stackable Pod Mount (kit/1) EA  $      15,534.96 0.0%  $         15,534.96 N/A N/A
WT-SPM-E1 WT Stackable Pod Mount 1' extw/ Port EA  $        3,461.58 0.0%  $           3,461.58 N/A N/A
WT-TMA35-96 Roof Top Tripod Mount (kit/1) EA  $           599.25 0.0%  $              599.25 N/A N/A
WTTMA3596B Water Tower Tripod Bundle EA  $           195.68 0.0%  $              195.68 N/A N/A
WT-TMA45-96 Roof Top Tripod Mount (kit/1) EA  $           627.17 0.0%  $              627.17 N/A N/A
WTTMA4596B Water Tower Tripod Bundle EA  $           223.60 0.0%  $              223.60 N/A N/A
WT-TMA-96 Roof Top Tripod Mount (kit/1) EA  $           462.79 0.0%  $              462.79 N/A N/A
WTTMA96B Water Tower Tripod Bundle EA  $           365.20 0.0%  $              365.20 N/A N/A
WTTMABH Hardware kit for WT-TMA-B EA  $           403.57 0.0%  $              403.57 N/A N/A
WUHP10-59W-PGRA ANTENNA; 10 FT (3.0M) SHIELDED EA  $      24,050.00 0.0%  $         24,050.00 N/A N/A
WUHP12-59W-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      28,320.00 0.0%  $         28,320.00 N/A N/A
WUHP8-59W-P3A ANTENNA; 8'(2.4M) SHIELDED EA  $      16,090.00 0.0%  $         16,090.00 N/A N/A
WUHP8-59W-PGNA ANTENNA; 8'(2.4M) SHIELDED EA  $      17,890.00 0.0%  $         17,890.00 N/A N/A
WUHP8-59W-PGRA ANTENNA; 8'(2.4M) SHIELDED EA  $      17,890.00 0.0%  $         17,890.00 N/A N/A
WUHX10-107-P4A ANTENNA; 10'(3.0M) SHIELDED EA  $      24,380.00 0.0%  $         24,380.00 N/A N/A
WUHX10-107-PBRA ANTENNA; 10'(3.0M) SHIELDED EA  $      26,880.00 0.0%  $         26,880.00 N/A N/A
WUHX10-107-PGRA ANTENNA; 10'(3.0M) SHIELDED EA  $      26,880.00 0.0%  $         26,880.00 N/A N/A
WUHX10-59-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      24,380.00 0.0%  $         24,380.00 N/A N/A
WUHX10-59-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      26,590.00 0.0%  $         26,590.00 N/A N/A
WUHX10-59W-P3M ANTENNA; 10 FT (3.0M) SHIELDED EA  $      26,590.00 0.0%  $         26,590.00 N/A N/A
WUHX10-59W-PBRA ANTENNA; 10 FT (3.0M) SHIELDED EA  $      26,880.00 0.0%  $         26,880.00 N/A N/A
WUHX10-59W-PGRA ANTENNA; 10 FT (3.0M) SHIELDED EA  $      26,880.00 0.0%  $         26,880.00 N/A N/A
WUHX10-65-D3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      24,380.00 0.0%  $         24,380.00 N/A N/A
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WUHX10-65-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      24,380.00 0.0%  $         24,380.00 N/A N/A
WUHX10-77-P3A ANTENNA; 10 FT (3.0M) SHIELDED EA  $      24,380.00 0.0%  $         24,380.00 N/A N/A
WUHX12-107-P4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      33,100.00 0.0%  $         33,100.00 N/A N/A
WUHX12-107-PBRM ANTENNA; 12 FT (3.7M) SHIELDED EA  $      35,200.00 0.0%  $         35,200.00 N/A N/A
WUHX12-107-PGRM ANTENNA; 12 FT (3.7M) SHIELDED EA  $      35,200.00 0.0%  $         35,200.00 N/A N/A
WUHX12-59-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      32,210.00 0.0%  $         32,210.00 N/A N/A
WUHX12-59-PGRM ANTENNA; 12 FT (3.7M) SHIELDED EA  $      35,200.00 0.0%  $         35,200.00 N/A N/A
WUHX12-59W-P4M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      32,210.00 0.0%  $         32,210.00 N/A N/A
WUHX12-59W-PBRM ANTENNA; 12 FT (3.7M) SHIELDED EA  $      35,200.00 0.0%  $         35,200.00 N/A N/A
WUHX12-59W-PGRM ANTENNA; 12 FT (3.7M) SHIELDED EA  $      35,200.00 0.0%  $         35,200.00 N/A N/A
WUHX12-65-P3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      32,210.00 0.0%  $         32,210.00 N/A N/A
WUHX12-77-D3M ANTENNA; 12 FT (3.7M) SHIELDED EA  $      32,210.00 0.0%  $         32,210.00 N/A N/A
WUHX15-59-P3M ANTENNA; 15 FT (4.5M) SHIELDED EA  $      48,100.00 0.0%  $         48,100.00 N/A N/A
WUHX4-107-D3A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        9,350.00 0.0%  $           9,350.00 N/A N/A
WUHX4-107-P3A/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $        9,350.00 0.0%  $           9,350.00 N/A N/A
WUHX4-107-PBRA/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $      10,850.00 0.0%  $         10,850.00 N/A N/A
WUHX4-107-PGRA/B ANTENNA; 4 FT (1.2M) SHIELDED EA  $      10,850.00 0.0%  $         10,850.00 N/A N/A
WUHX6-107-P3A/K ANTENNA; 6'(1.8M) SHIELDED EA  $      14,810.00 0.0%  $         14,810.00 N/A N/A
WUHX6-107-PBRA/K ANTENNA; 6'(1.8M) SHIELDED EA  $      16,310.00 0.0%  $         16,310.00 N/A N/A
WUHX6-107-PGNA/K ANTENNA; 6'(1.8M) SHIELDED EA  $      16,310.00 0.0%  $         16,310.00 N/A N/A
WUHX6-107-PGRA/K ANTENNA; 6'(1.8M) SHIELDED EA  $      16,310.00 0.0%  $         16,310.00 N/A N/A
WUHX6-59-P3A/L ANTENNA; 6 FT (1.8M) SHIELDED EA  $      14,810.00 0.0%  $         14,810.00 N/A N/A
WUHX6-59-PBRA/L ANTENNA 6'(1.8m) SHIELDED EA  $      16,310.00 0.0%  $         16,310.00 N/A N/A
WUHX6-59W-P3A/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $      14,810.00 0.0%  $         14,810.00 N/A N/A
WUHX6-59W-PGNA/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $      16,310.00 0.0%  $         16,310.00 N/A N/A
WUHX6-59W-PGRA/B ANTENNA; 6 FT (1.8M) SHIELDED EA  $      16,310.00 0.0%  $         16,310.00 N/A N/A
WUHX6-65-D3A/F ANTENNA; 6' (1.8M) SHIELDED EA  $      14,810.00 0.0%  $         14,810.00 N/A N/A
WUHX6-65-P3A/F ANTENNA; 6' (1.8M) SHIELDED EA  $      14,810.00 0.0%  $         14,810.00 N/A N/A
WUHX8-107-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
WUHX8-107-P3M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      20,780.00 0.0%  $         20,780.00 N/A N/A
WUHX8-107-PBRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      20,600.00 0.0%  $         20,600.00 N/A N/A
WUHX8-107-PGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      20,600.00 0.0%  $         20,600.00 N/A N/A
WUHX8-59-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
WUHX8-59-P4M ANTENNA; 8 FT (2.4M) SHIELDED EA  $      20,780.00 0.0%  $         20,780.00 N/A N/A
WUHX8-59-PGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      20,600.00 0.0%  $         20,600.00 N/A N/A
WUHX8-59W-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
WUHX8-59W-PBRA ANTENNA; 8'(2.4M) SHIELDED EA  $      20,600.00 0.0%  $         20,600.00 N/A N/A
WUHX8-59W-PGNA ANTENNA; 8'(2.4M) SHIELDED EA  $      20,600.00 0.0%  $         20,600.00 N/A N/A
WUHX8-59W-PGRA ANTENNA; 8 FT (2.4M) SHIELDED EA  $      20,600.00 0.0%  $         20,600.00 N/A N/A
WUHX8-65-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
WUHX8-65-D4A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
WUHX8-65-P3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
WUHX8-77-D3A ANTENNA; 8 FT (2.4M) SHIELDED EA  $      18,810.00 0.0%  $         18,810.00 N/A N/A
XA-2020 Crossover angle; 2 3/8" OD x 2 3/8" OD EA  $             29.52 0.0%  $                29.52 N/A N/A
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XA-U Universal Crossover angle EA  $             61.12 0.0%  $                61.12 N/A N/A
XP-197-D RRH Standoff Mount EA  $           101.60 0.0%  $              101.60 N/A N/A
XP-197-S RRH Standoff Mount EA  $             83.20 0.0%  $                83.20 N/A N/A
XP-197-UD Universal RRH Dual Mount for MT-197 EA  $           134.40 0.0%  $              134.40 N/A N/A
XP-197-US Universal RRH Single Mount for MT-197 EA  $           108.00 0.0%  $              108.00 N/A N/A
XP-2020 Crossover Plate; 2-3/8 OD x 2-3/8 OD EA  $             28.80 0.0%  $                28.80 N/A N/A
XP-2025 Crossover Plate; 2-3/8" - 2-7/8" OD EA  $             35.20 0.0%  $                35.20 N/A N/A
XP-2030 Crossover Plate; 2-3/8"OD to 3-1/2"OD EA  $             32.00 0.0%  $                32.00 N/A N/A
XP-2040 Crossover Plate; 2-3/8" OD x 4-1/2" OD EA  $             36.00 0.0%  $                36.00 N/A N/A
XP-2530 Crossover Plate kit; 2-7/8" to 3-1/2" EA  $             41.00 0.0%  $                41.00 N/A N/A
XP-3030 Crossover Plate; 3-1/2" OD x 3-1/2" OD EA  $             43.68 0.0%  $                43.68 N/A N/A
XP-3040 Crossover Plate; 3-1/2" x 4-1/2 OD EA  $             44.80 0.0%  $                44.80 N/A N/A
XP-4040 Crossover Plate; 4-1/2" OD x 4-1/2" OD EA  $             54.40 0.0%  $                54.40 N/A N/A
XT2000-KIT-FILTER KIT; XT2000; FILTERS AND BRACKET EA  $           736.00 0.0%  $              736.00 N/A N/A
XT300-AND-OVRHL OVERHAUL; ANDREW PERFORMED XT300 EA  $           989.00 0.0%  $              989.00 N/A N/A
XT500A-KIT-DRYER KIT; DRYER ASSY; XT500A EA  $        2,472.00 0.0%  $           2,472.00 N/A N/A
XT500A-KIT-ELMNT KIT; FILTER ELEMENTS; XT500A EA  $           216.00 0.0%  $              216.00 N/A N/A
XT500A-KIT-FLTRS KIT; FILTER BOWL ASSY; XT500A EA  $           288.00 0.0%  $              288.00 N/A N/A
XT500A-KIT-OVRHL KIT; OVERHAUL; BASIC; XT500A EA  $           273.00 0.0%  $              273.00 N/A N/A
XT500A-KIT-SOLND KIT; SOLENOID; XT500A EA  $             82.00 0.0%  $                82.00 N/A N/A
ZB-H12 Horizontal Z-Bracket For 22 Runs Coax EA  $             26.00 0.0%  $                26.00 N/A N/A
ZB-H4 Horizontal Z-Bracket 4 Hole (ea) EA  $             12.80 0.0%  $                12.80 N/A N/A
ZB-H8 Horizontal Z-Bracket for 14 Runs Coax EA  $             19.92 0.0%  $                19.92 N/A N/A
ZB-V12 Vertical Z Bracket; 12 Runs Coax EA  $             43.68 0.0%  $                43.68 N/A N/A
ZB-V6 6 Hole Waveguide Bridge Bracket EA  $             28.00 0.0%  $                28.00 N/A N/A
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10025 1 user, 2 systems, SwitchView switch - cables sold separately no on screen 
display EA  $               120.00 0%  $               120.00 N/A N/A

10045 1 user, 4 systems, SwitchView switch - cables sold separately no on screen 
display EA  $               145.00 0%  $               145.00 N/A N/A

12025 1 user, 2 systems, SwitchView switch - bundled w/ 2 CPS2-6A cables no on 
screen display EA  $               205.00 0%  $               205.00 N/A N/A

12045 1 user, 4 systems, SwitchView switch - bundled w/ 2 CPS2-6A cables no on 
screen display EA  $               299.00 0%  $               299.00 N/A N/A

16SV1000-001 1 local user, 16 systems switch with OSD, USB & PS/2 support EA  $               720.00 0%  $               720.00 N/A N/A

16SV1000BND1-001 16 port SwitchView 1000 switch bundled with 4 of the CBL0029 cables & 4 
of the CBL0030 cables EA  $               865.00 0%  $               865.00 N/A N/A

1YGLD-ACS16PT 1 YR GLD HW Maintenance ACS16PT EA  $               289.32 0%  $               289.32 N/A N/A
1YGLD-ACS32PT 1 YR GLD HW Maintenance ACS32PT EA  $               358.92 0%  $               358.92 N/A N/A
1YGLD-ACS48PT 1 YR GLD HW Maintenance ACS48PT EA  $               508.80 0%  $               508.80 N/A N/A
1YGLD-ACS4PT 1 YR GLD HW Maintenance ACS4PT EA  $               179.88 0%  $               179.88 N/A N/A
1YGLD-ACS8PT 1 YR GLD HW Maintenance ACS8PT EA  $               236.40 0%  $               236.40 N/A N/A
1YGLD-AMX5000 1 YR GLD HW Maintenance AMX5000 EA  $               792.00 0%  $               792.00 N/A N/A
1YGLD-AMX5010 1 YR GLD HW Maintenance AMX5010 EA  $            1,512.00 0%  $            1,512.00 N/A N/A
1YGLD-AMX5020 1 YR GLD HW Maintenance AMX5020 EA  $               462.00 0%  $               462.00 N/A N/A
1YGLD-AMX5030 1 YR GLD HW Maintenance AMX5030 EA  $               330.00 0%  $               330.00 N/A N/A
1YGLD-AMX51XX 1 YR GLD HW Maintenance AMX51XX EA  $               189.80 0%  $               189.80 N/A N/A
1YGLD-AV1 1Y GLD HW Maintenance AV1 EA  $                 94.20 0%  $                 94.20 N/A N/A
1YGLD-AV2 1Y GLD HW Maintenance AV2 EA  $               149.40 0%  $               149.40 N/A N/A
1YGLD-AV3 1Y GLD HW Maintenance AV3 EA  $               123.60 0%  $               123.60 N/A N/A
1YGLD-DSR1024 1 YR GLD HW MAINTANCE DSR1024 EA  $               113.88 0%  $               113.88 N/A N/A
1YGLD-HMX1 1 YR GLD HW Maintenance HMX1 EA  $               113.10 0%  $               113.10 N/A N/A
1YGLD-HMX2 1 YR GLD HW Maintenance HMX2 EA  $               151.20 0%  $               151.20 N/A N/A
1YGLD-HMXIQ 1 YR GLD HW Maintenance HMXIQ EA  $               123.20 0%  $               123.20 N/A N/A
1YGLD-HMXMGR 1 YR GLD HW Maintenance HMXMGR EA  $               539.40 0%  $               539.40 N/A N/A
1YGLD-LCD 1 YR GLD HW Maintenance LCD EA  $               205.00 0%  $               205.00 N/A N/A
1YGLD-LV 1 YR GLD HW Maintenance LV EA  $               113.40 0%  $               113.40 N/A N/A
1YGLD-MPU1016 1 YR GLD HW Maintenance MPU1016 EA  $               425.40 0%  $               425.40 N/A N/A
1YGLD-MPU108E 1 YR GLD HW Maintenance MPU108E EA  $               254.88 0%  $               254.88 N/A N/A
1YGLD-MPU2016 1 YR GLD HW Maintenance MPU2016 EA  $               557.40 0%  $               557.40 N/A N/A
1YGLD-MPU2032 1 YR GLD HW Maintenance MPU2032 EA  $               629.40 0%  $               629.40 N/A N/A
1YGLD-MPU4032 1 YR GLD HW Maintenance MPU4032 EA  $               845.40 0%  $               845.40 N/A N/A
1YGLD-MPU8032 1 YR GLD HW Maintenance MPU8032 EA  $            1,049.40 0%  $            1,049.40 N/A N/A
1YGLD-MXR 1 YR GLD HW Maintenance MXR EA  $               132.00 0%  $               132.00 N/A N/A
1YGLD-MXS5120 1 YR GLD HW Maintenance MXS5120 EA  $               720.00 0%  $               720.00 N/A N/A
1YGLD-MXS5132 1 YR GLD HW Maintenance MXS5132 EA  $            1,200.00 0%  $            1,200.00 N/A N/A
1YGLD-MXT 1 YR GLD HW Maintenance MXT EA  $               108.00 0%  $               108.00 N/A N/A
1YGLD-PM 1 YR GLD HW Maintenance PM EA  $               144.10 0%  $               144.10 N/A N/A
1YGLD-SV 1 YR GLD HW Maintenance SV EA  $                 81.48 0%  $                 81.48 N/A N/A

1YGLD-SVSC0650 1 YR GLD HW Maintenance SV Secure ( SC4UAD, SC4PDV, 
SC8PDV,SC120, SC140, SC180) EA  $                 69.40 0%  $                 69.40 N/A N/A
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1YGLD-SVSC1200 1 YR GLD HW Maintenance SV Secure 
(SC220,SC240,SC280,SC420,SC540,SC620) EA  $                 95.40 0%  $                 95.40 N/A N/A

1YGLD-SVSC2000 1 YR GLD HW Maintenance SV Secure  SC340, SC380, SC640, SC740) EA  $               155.40 0%  $               155.40 N/A N/A
1YGLD-SVSC3000 1 YR GLD HW Maintenance SV Secure (SC680, SC780) EA  $               263.40 0%  $               263.40 N/A N/A
1YGLD-UMG2000 1 YR GLD HW Maintenance UMG2000 EA  $            1,079.40 0%  $            1,079.40 N/A N/A
1YGLD-UMG4000 1 YR GLD HW Maintenance UMG4000 EA  $            1,619.40 0%  $            1,619.40 N/A N/A
1YGLD-UMG6000 1 YR GLD HW Maintenance UMG6000 EA  $            2,279.40 0%  $            2,279.40 N/A N/A
1YSLV-ACS16PT 1 YR SLV HW Maintenance ACS16PT EA  $               168.77 0%  $               168.77 N/A N/A
1YSLV-ACS32PT 1 YR SLV HW Maintenance ACS32PT EA  $               209.37 0%  $               209.37 N/A N/A
1YSLV-ACS48PT 1 YR SLV HW Maintenance ACS48PT EA  $               296.80 0%  $               296.80 N/A N/A
1YSLV-ACS4PT 1 YR SLV HW Maintenance ACS4PT EA  $               104.93 0%  $               104.93 N/A N/A
1YSLV-ACS8PT 1 YR SLV HW Maintenance ACS8PT EA  $               137.90 0%  $               137.90 N/A N/A
1YSLV-AV1 1Y SLV HW Maintenance AV1 EA  $                 54.95 0%  $                 54.95 N/A N/A
1YSLV-AV2 1Y SLV HW Maintenance AV2 EA  $                 87.15 0%  $                 87.15 N/A N/A
1YSLV-AV3 1Y SLV HW Maintenance AV3 EA  $                 72.10 0%  $                 72.10 N/A N/A
1YSLV-DSR1024 1 YR SLV HW MAINTANCE DSR1024 EA  $                 66.43 0%  $                 66.43 N/A N/A
1YSLV-LCD 1 YR SLV HW Maintenance LCD EA  $               119.58 0%  $               119.58 N/A N/A
1YSLV-MPU1016 1 YR SLV HW Maintenance MPU1016 EA  $               248.15 0%  $               248.15 N/A N/A
1YSLV-MPU108E 1 YR SLV HW Maintenance MPU108E EA  $               148.68 0%  $               148.68 N/A N/A
1YSLV-MPU2016 1 YR SLV HW Maintenance MPU2016 EA  $               325.15 0%  $               325.15 N/A N/A
1YSLV-MPU2032 1 YR SLV HW Maintenance MPU2032 EA  $               367.15 0%  $               367.15 N/A N/A
1YSLV-MPU4032 1 YR SLV HW Maintenance MPU4032 EA  $               493.15 0%  $               493.15 N/A N/A
1YSLV-MPU8032 1 YR SLV HW Maintenance MPU8032 EA  $               612.15 0%  $               612.15 N/A N/A
1YSLV-PM 1 YR SLV HW Maintenance PM EA  $                 84.06 0%  $                 84.06 N/A N/A
1YSLV-SV 1 YR SLV HW Maintenance SV EA  $                 47.53 0%  $                 47.53 N/A N/A

1YSLV-SVSC0650 1 YR SLV HW Maintenance SV Secure ( SC4UAD, SC4PDV, 
SC8PDV,SC120, SC140, SC180) EA  $                 40.48 0%  $                 40.48 N/A N/A

1YSLV-SVSC1200 1 YR SLV HW Maintenance SV Secure 
(SC220,SC240,SC280,SC420,SC540,SC620) EA  $                 55.65 0%  $                 55.65 N/A N/A

1YSLV-SVSC2000 1 YR SLV HW Maintenance SV Secure ( SC340, SC380, SC640, SC740) EA  $                 90.65 0%  $                 90.65 N/A N/A
1YSLV-SVSC3000 1 YR SLV HW Maintenance SV Secure (SC680, SC780) EA  $               153.65 0%  $               153.65 N/A N/A
1YSLV-UMG2000 1 YR SLV HW Maintenance UMG2000 EA  $               629.65 0%  $               629.65 N/A N/A
1YSLV-UMG4000 1 YR SLV HW Maintenance UMG4000 EA  $               944.65 0%  $               944.65 N/A N/A
1YSLV-UMG6000 1 YR SLV HW Maintenance UMG6000 EA  $            1,329.65 0%  $            1,329.65 N/A N/A
2SV110BND1 2 port, PS/2 switch with audio, cables included EA  $                 50.00 0%  $                 50.00 N/A N/A
2SV120BND1 2 port, USB switch with audio, cables included EA  $                 50.00 0%  $                 50.00 N/A N/A
2SV130BND1-001 2 port DVI, USB switch with audio, cables included EA  $               215.00 0%  $               215.00 N/A N/A
2SV130PS-001 Power supply for the 2 port SwitchView 130 switch EA  $                 25.00 0%  $                 25.00 N/A N/A
2SVDVI10-001 2 port, USB systems & USB console, 2 port USB 2.0 hub, Audio, DVI Video EA  $               230.00 0%  $               230.00 N/A N/A

2SVDVI25BND1-001 2 port, USB, dual link DVI switch with audio, 3 port USB 2.0 hub, cables 
included EA  $               450.00 0%  $               450.00 N/A N/A

2SVDVI30BND1-001 2 port, USB, dual head, dual link DVI switch with audio, 3 port USB 2.0 hub, 
cables included EA  $               550.00 0%  $               550.00 N/A N/A

2SVPUA10-001 2 port, PS/2 or USB systems & PS/2 or USB console, Audio EA  $               230.00 0%  $               230.00 N/A N/A

2SVPUA20-001 2 port, PS/2 or USB systems & PS/2 or USB console, 2 port USB 2.0 hub, 
Audio EA  $               230.00 0%  $               230.00 N/A N/A
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2YGLD-ACS16PT 2 YR GLD HW Maintenance ACS16PT EA  $               361.65 0%  $               361.65 N/A N/A
2YGLD-ACS32PT 2 YR GLD HW Maintenance ACS32PT EA  $               448.65 0%  $               448.65 N/A N/A
2YGLD-ACS48PT 2 YR GLD HW Maintenance ACS48PT EA  $               636.00 0%  $               636.00 N/A N/A
2YGLD-ACS4PT 2 YR GLD HW Maintenance ACS4PT EA  $               224.85 0%  $               224.85 N/A N/A
2YGLD-ACS8PT 2 YR GLD HW Maintenance ACS8PT EA  $               295.50 0%  $               295.50 N/A N/A
2YGLD-AMX5000 2 YR GLD HW Maintenance AMX5000 EA  $               990.00 0%  $               990.00 N/A N/A
2YGLD-AMX5010 2 YR GLD HW Maintenance AMX5010 EA  $            1,890.00 0%  $            1,890.00 N/A N/A
2YGLD-AMX5020 2 YR GLD HW Maintenance AMX5020 EA  $               577.50 0%  $               577.50 N/A N/A
2YGLD-AMX5030 2 YR GLD HW Maintenance AMX5030 EA  $               412.50 0%  $               412.50 N/A N/A
2YGLD-AMX51XX 2 YR GLD HW Maintenance AMX51XX EA  $               237.25 0%  $               237.25 N/A N/A
2YGLD-AV1 2Y GLD HW Maintenance AV1 EA  $               117.75 0%  $               117.75 N/A N/A
2YGLD-AV2 2Y GLD HW Maintenance AV2 EA  $               186.75 0%  $               186.75 N/A N/A
2YGLD-AV3 2Y GLD HW Maintenance AV3 EA  $               154.50 0%  $               154.50 N/A N/A
2YGLD-DSR1024 2 YR GLD HW MAINTANCE DSR1024 EA  $               142.35 0%  $               142.35 N/A N/A
2YGLD-HMX1 2 YR GLD HW Maintenance HMX1 EA  $               141.38 0%  $               141.38 N/A N/A
2YGLD-HMX2 2 YR GLD HW Maintenance HMX2 EA  $               189.00 0%  $               189.00 N/A N/A
2YGLD-HMXIQ 2 YR GLD HW Maintenance HMXIQ EA  $               154.00 0%  $               154.00 N/A N/A
2YGLD-HMXMGR 2 YR GLD HW Maintenance HMXMGR EA  $               674.25 0%  $               674.25 N/A N/A
2YGLD-LCD 2 YR GLD HW Maintenance LCD EA  $               256.25 0%  $               256.25 N/A N/A
2YGLD-LV 2 YR GLD HW Maintenance LV EA  $               141.75 0%  $               141.75 N/A N/A
2YGLD-MPU1016 2 YR GLD HW Maintenance MPU1016 EA  $               531.75 0%  $               531.75 N/A N/A
2YGLD-MPU108E 2 YR GLD HW Maintenance MPU108E EA  $               318.60 0%  $               318.60 N/A N/A
2YGLD-MPU2016 2 YR GLD HW Maintenance MPU2016 EA  $               696.75 0%  $               696.75 N/A N/A
2YGLD-MPU2032 2 YR GLD HW Maintenance MPU2032 EA  $               786.75 0%  $               786.75 N/A N/A
2YGLD-MPU4032 2 YR GLD HW Maintenance MPU4032 EA  $            1,056.75 0%  $            1,056.75 N/A N/A
2YGLD-MPU8032 2 YR GLD HW Maintenance MPU8032 EA  $            1,311.75 0%  $            1,311.75 N/A N/A
2YGLD-MXR 2 yr gold HW Maintenance MXR EA  $               165.00 0%  $               165.00 N/A N/A
2YGLD-MXS5120 2 YR GLD HW Maintenance MXS5120 EA  $               900.00 0%  $               900.00 N/A N/A
2YGLD-MXS5132 2 yr gold HW Maintenance MXS5132 EA  $            1,500.00 0%  $            1,500.00 N/A N/A
2YGLD-MXT 2 yr gold HW Maintenance MXT EA  $               135.00 0%  $               135.00 N/A N/A
2YGLD-PM 2 YR GLD HW Maintenance PM EA  $               180.13 0%  $               180.13 N/A N/A
2YGLD-SV 2 YR GLD HW Maintenance SV EA  $               101.85 0%  $               101.85 N/A N/A

2YGLD-SVSC0650 2 YR GLD HW Maintenance SV Secure ( SC4UAD, SC4PDV, 
SC8PDV,SC120, SC140, SC180) EA  $                 86.75 0%  $                 86.75 N/A N/A

2YGLD-SVSC1200 2 YR GLD HW Maintenance SV Secure 
(SC220,SC240,SC280,SC420,SC540,SC620) EA  $               119.25 0%  $               119.25 N/A N/A

2YGLD-SVSC2000 2 YR GLD HW Maintenance SV Secure SC340, SC380, SC640, SC740) EA  $               194.25 0%  $               194.25 N/A N/A
2YGLD-SVSC3000 2 YR GLD HW Maintenance SV Secure (SC680, SC780) EA  $               329.25 0%  $               329.25 N/A N/A
2YGLD-UMG2000 2 YR GLD HW Maintenance UMG2000 EA  $            1,349.25 0%  $            1,349.25 N/A N/A
2YGLD-UMG4000 2 YR GLD HW Maintenance UMG4000 EA  $            2,024.25 0%  $            2,024.25 N/A N/A
2YGLD-UMG6000 2 YR GLD HW Maintenance UMG6000 EA  $            2,849.25 0%  $            2,849.25 N/A N/A
2YSLV-ACS16PT 2 YR SLV HW Maintenance ACS16PT EA  $               241.10 0%  $               241.10 N/A N/A
2YSLV-ACS32PT 2 YR SLV HW Maintenance ACS32PT EA  $               299.10 0%  $               299.10 N/A N/A
2YSLV-ACS48PT 2 YR SLV HW Maintenance ACS48PT EA  $               424.00 0%  $               424.00 N/A N/A
2YSLV-ACS4PT 2 YR SLV HW Maintenance ACS4PT EA  $               149.90 0%  $               149.90 N/A N/A
2YSLV-ACS8PT 2 YR SLV HW Maintenance ACS8PT EA  $               197.00 0%  $               197.00 N/A N/A
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2YSLV-AV1 2Y SLV HW Maintenance AV1 EA  $                 78.50 0%  $                 78.50 N/A N/A
2YSLV-AV2 2Y SLV HW Maintenance AV2 EA  $               124.50 0%  $               124.50 N/A N/A
2YSLV-AV3 2Y SLV HW Maintenance AV3 EA  $               103.00 0%  $               103.00 N/A N/A
2YSLV-DSR1024 2 YR SLV HW MAINTANCE DSR1024 EA  $                 94.90 0%  $                 94.90 N/A N/A
2YSLV-LCD 2 YR SLV HW Maintenance LCD EA  $               170.83 0%  $               170.83 N/A N/A
2YSLV-MPU1016 2 YR SLV HW Maintenance MPU1016 EA  $               354.50 0%  $               354.50 N/A N/A
2YSLV-MPU108E 2 YR SLV HW Maintenance MPU108E EA  $               212.40 0%  $               212.40 N/A N/A
2YSLV-MPU2016 2 YR SLV HW Maintenance MPU2016 EA  $               464.50 0%  $               464.50 N/A N/A
2YSLV-MPU2032 2 YR SLV HW Maintenance MPU2032 EA  $               524.50 0%  $               524.50 N/A N/A
2YSLV-MPU4032 2 YR SLV HW Maintenance MPU4032 EA  $               704.50 0%  $               704.50 N/A N/A
2YSLV-MPU8032 2 YR SLV HW Maintenance MPU8032 EA  $               874.50 0%  $               874.50 N/A N/A
2YSLV-PM 2 YR SLV HW Maintenance PM EA  $               120.09 0%  $               120.09 N/A N/A
2YSLV-SV 2 YR SLV HW Maintenance SV EA  $                 67.90 0%  $                 67.90 N/A N/A

2YSLV-SVSC0650 2 YR SLV HW Maintenance SV Secure ( SC4UAD, SC4PDV, 
SC8PDV,SC120, SC140, SC180) EA  $                 57.83 0%  $                 57.83 N/A N/A

2YSLV-SVSC1200 2 YR SLV HW Maintenance SV Secure 
(SC220,SC240,SC280,SC420,SC540,SC620) EA  $                 79.50 0%  $                 79.50 N/A N/A

2YSLV-SVSC2000 2 YR SLV HW Maintenance SV Secure  SC340, SC380, SC640, SC740) EA  $               129.50 0%  $               129.50 N/A N/A
2YSLV-SVSC3000 2 YR SLV HW Maintenance SV Secure List Price (SC680, SC780) EA  $               219.50 0%  $               219.50 N/A N/A
2YSLV-UMG2000 2 YR SLV HW Maintenance UMG2000 EA  $               899.50 0%  $               899.50 N/A N/A
2YSLV-UMG4000 2 YR SLV HW Maintenance UMG4000 EA  $            1,349.50 0%  $            1,349.50 N/A N/A
2YSLV-UMG6000 2 YR SLV HW Maintenance UMG6000 EA  $            1,899.50 0%  $            1,899.50 N/A N/A
4SV1000-001 1 local user, 4 systems switch with OSD, USB & PS/2 support EA  $               295.00 0%  $               295.00 N/A N/A
4SV1000BND1-001 4 port SwitchView 1000 switch bundled with 4 of the CBL0029 cables EA  $               355.00 0%  $               355.00 N/A N/A
4SV110BND1 4 port, PS/2 switch with audio, cables included EA  $               100.00 0%  $               100.00 N/A N/A
4SV120BND1 4 port, USB switch with audio, cables included EA  $               100.00 0%  $               100.00 N/A N/A
4SV130BND1-001 4 port DVI, USB switch with audio, cables included EA  $               375.00 0%  $               375.00 N/A N/A
4SV130PS-001 Power supply for the 4 port SwitchView 130 switch EA  $                 30.00 0%  $                 30.00 N/A N/A
4SVDVI10-001 4 port, USB systems & USB console, 2 port USB 2.0 hub, Audio, DVI Video EA  $               315.00 0%  $               315.00 N/A N/A

4SVDVI25BND1-001 4 port, USB, dual link DVI switch with audio, 3 port USB 2.0 hub, cables 
included EA  $               750.00 0%  $               750.00 N/A N/A

4SVDVI30BND1-001 4 port, USB, dual head, dual link DVI switch with audio, 3 port USB 2.0 hub, 
cables included EA  $               850.00 0%  $               850.00 N/A N/A

4SVPUA10-001 4 port, PS/2 or USB systems & PS/2 or USB console, 2 port USB 1.1 hub, 
Audio EA  $               300.00 0%  $               300.00 N/A N/A

4SVPUA20-001 4 port, PS/2 or USB systems & PS/2 or USB console, 2 port USB 2.0 hub, 
Audio EA  $               300.00 0%  $               300.00 N/A N/A

4YGLD-ACS16PT 4 YR GLD HW Maintenance ACS16PT EA  $               482.20 0%  $               482.20 N/A N/A
4YGLD-ACS32PT 4 YR GLD HW Maintenance ACS32PT EA  $               598.20 0%  $               598.20 N/A N/A
4YGLD-ACS48PT 4 YR GLD HW Maintenance ACS48PT EA  $               848.00 0%  $               848.00 N/A N/A
4YGLD-ACS4PT 4 YR GLD HW Maintenance ACS4PT EA  $               299.80 0%  $               299.80 N/A N/A
4YGLD-ACS8PT 4 YR GLD HW Maintenance ACS8PT EA  $               394.00 0%  $               394.00 N/A N/A
4YGLD-AV1 4Y GLD HW Maintenance AV1 EA  $               157.00 0%  $               157.00 N/A N/A
4YGLD-AV2 4Y GLD HW Maintenance AV2 EA  $               249.00 0%  $               249.00 N/A N/A
4YGLD-AV3 4Y GLD HW Maintenance AV3 EA  $               206.00 0%  $               206.00 N/A N/A
4YGLD-DSR1024 4 YR GLD HW MAINTANCE DSR1024 EA  $               189.80 0%  $               189.80 N/A N/A
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4YGLD-LCD 4 YR GLD HW Maintenance LCD EA  $               341.67 0%  $               341.67 N/A N/A
4YGLD-LV 4 YR GLD HW Maintenance LV EA  $               189.00 0%  $               189.00 N/A N/A
4YGLD-MPU1016 4 YR GLD HW Maintenance MPU1016 EA  $               709.00 0%  $               709.00 N/A N/A
4YGLD-MPU108E 4 YR GLD HW Maintenance MPU108E EA  $               424.80 0%  $               424.80 N/A N/A
4YGLD-MPU2016 4 YR GLD HW Maintenance MPU2016 EA  $               929.00 0%  $               929.00 N/A N/A
4YGLD-MPU2032 4 YR GLD HW Maintenance MPU2032 EA  $            1,049.00 0%  $            1,049.00 N/A N/A
4YGLD-MPU4032 4 YR GLD HW Maintenance MPU4032 EA  $            1,409.00 0%  $            1,409.00 N/A N/A
4YGLD-MPU8032 4 YR GLD HW Maintenance MPU8032 EA  $            1,749.00 0%  $            1,749.00 N/A N/A
4YGLD-PM 4 YR GLD HW Maintenance PM EA  $               240.17 0%  $               240.17 N/A N/A
4YGLD-SV 4 YR GLD HW Maintenance SV EA  $               135.80 0%  $               135.80 N/A N/A

4YGLD-SVSC0650 4 YR GLD HW Maintenance SV Secure ( SC4UAD, SC4PDV, 
SC8PDV,SC120, SC140, SC180) EA  $               115.67 0%  $               115.67 N/A N/A

4YGLD-SVSC1200 4 YR GLD HW Maintenance SV Secure 
(SC220,SC240,SC280,SC420,SC540,SC620) EA  $               159.00 0%  $               159.00 N/A N/A

4YGLD-SVSC2000 4 YR GLD HW Maintenance SV Secure  (SC340, SC380, SC640, SC740) EA  $               259.00 0%  $               259.00 N/A N/A
4YGLD-SVSC3000 4 YR GLD HW Maintenance SV Secure (SC680, SC780) EA  $               439.00 0%  $               439.00 N/A N/A
4YGLD-UMG2000 4 YR GLD HW Maintenance UMG2000 EA  $            1,799.00 0%  $            1,799.00 N/A N/A
4YGLD-UMG4000 4 YR GLD HW Maintenance UMG4000 EA  $            2,699.00 0%  $            2,699.00 N/A N/A
4YGLD-UMG6000 4 YR GLD HW Maintenance UMG6000 EA  $            3,799.00 0%  $            3,799.00 N/A N/A
4YSLV-ACS16PT 4 YR SLV HW Maintenance ACS16PT EA  $               361.65 0%  $               361.65 N/A N/A
4YSLV-ACS32PT 4 YR SLV HW Maintenance ACS32PT EA  $               448.65 0%  $               448.65 N/A N/A
4YSLV-ACS48PT 4 YR SLV HW Maintenance ACS48PT EA  $               636.00 0%  $               636.00 N/A N/A
4YSLV-ACS4PT 4 YR SLV HW Maintenance ACS4PT EA  $               224.85 0%  $               224.85 N/A N/A
4YSLV-ACS8PT 4 YR SLV HW Maintenance ACS8PT EA  $               295.50 0%  $               295.50 N/A N/A
4YSLV-AV1 4Y SLV HW Maintenance AV1 EA  $               117.75 0%  $               117.75 N/A N/A
4YSLV-AV2 4Y SLV HW Maintenance AV2 EA  $               186.75 0%  $               186.75 N/A N/A
4YSLV-AV3 4Y SLV HW Maintenance AV3 EA  $               154.50 0%  $               154.50 N/A N/A
4YSLV-DSR1024 4 YR SLV HW MAINTANCE DSR1024 EA  $               142.35 0%  $               142.35 N/A N/A
4YSLV-LCD 4 YR SLV HW Maintenance LCD EA  $               256.25 0%  $               256.25 N/A N/A
4YSLV-MPU1016 4 YR SLV HW Maintenance MPU1016 EA  $               531.75 0%  $               531.75 N/A N/A
4YSLV-MPU108E 4 YR SLV HW Maintenance MPU108E EA  $               318.60 0%  $               318.60 N/A N/A
4YSLV-MPU2016 4 YR SLV HW Maintenance MPU2016 EA  $               696.75 0%  $               696.75 N/A N/A
4YSLV-MPU2032 4 YR SLV HW Maintenance MPU2032 EA  $               786.75 0%  $               786.75 N/A N/A
4YSLV-MPU4032 4 YR SLV HW Maintenance MPU4032 EA  $            1,056.75 0%  $            1,056.75 N/A N/A
4YSLV-MPU8032 4 YR SLV HW Maintenance MPU8032 EA  $            1,311.75 0%  $            1,311.75 N/A N/A
4YSLV-PM 4 YR SLV HW Maintenance PM EA  $               180.13 0%  $               180.13 N/A N/A
4YSLV-SV 4 YR SLV HW Maintenance SV EA  $               101.85 0%  $               101.85 N/A N/A

4YSLV-SVSC0650 4 YR SLV HW Maintenance SV Secure ( SC4UAD, SC4PDV, 
SC8PDV,SC120, SC140, SC180) EA  $                 86.75 0%  $                 86.75 N/A N/A

4YSLV-SVSC1200 4 YR SLV HW Maintenance SV 
Secure(SC220,SC240,SC280,SC420,SC540,SC620) EA  $               119.25 0%  $               119.25 N/A N/A

4YSLV-SVSC2000 4 YR SLV HW Maintenance SV Secure  SC340, SC380, SC640, SC740) EA  $               194.25 0%  $               194.25 N/A N/A
4YSLV-SVSC3000 4 YR SLV HW Maintenance SV Secure (SC680, SC780) EA  $               329.25 0%  $               329.25 N/A N/A
4YSLV-UMG2000 4 YR SLV HW Maintenance UMG2000 EA  $            1,349.25 0%  $            1,349.25 N/A N/A
4YSLV-UMG4000 4 YR SLV HW Maintenance UMG4000 EA  $            2,024.25 0%  $            2,024.25 N/A N/A
4YSLV-UMG6000 4 YR SLV HW Maintenance UMG6000 EA  $            2,849.25 0%  $            2,849.25 N/A N/A
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8SV1000-001 1 local user, 8 systems switch with OSD, USB & PS/2 support EA  $               410.00 0%  $               410.00 N/A N/A

8SV1000BND1-001 8 port SwitchView 1000 switch bundled with 4 of the CBL0029 cables & 4 
of the CBL0030 cables EA  $               555.00 0%  $               555.00 N/A N/A

ACC0001 Avocent PM 2000/PM 3000 PDU Replacement fuse kit EA  $                 30.00 0%  $                 30.00 N/A N/A
ACS0046 Set of 10 outlet cables- IEC320-C13 female to IEC320-C14 male EA  $                 70.00 0%  $                 70.00 N/A N/A
ACS5004-001 4 Port Cyclades ACS 5004 console server with single AC power supply EA  $            1,330.00 0%  $            1,330.00 N/A N/A
ACS5008-001 8 Port Cyclades ACS 5008 console server with single AC power supply EA  $            1,832.00 0%  $            1,832.00 N/A N/A
ACS5016-001 16 Port Cyclades ACS 5016 console server with single AC power supply EA  $            2,301.00 0%  $            2,301.00 N/A N/A
ACS5032-001 32 Port Cyclades ACS 5032 console server with single AC power supply EA  $            2,919.00 0%  $            2,919.00 N/A N/A
ACS5032DAC-001 32 Port Cyclades ACS 5032 console server with dual AC power supply EA  $            3,452.00 0%  $            3,452.00 N/A N/A
ACS5048-001 48 Port Cyclades ACS 5048 console server with single AC power supply EA  $            4,255.00 0%  $            4,255.00 N/A N/A
ACS5048DAC-001 48 Port Cyclades ACS 5048 console server with dual AC power supply EA  $            4,777.00 0%  $            4,777.00 N/A N/A
ACS6004DAC-G2 4-Port ACS 6000 console server with dual AC Power Supply EA  $            2,162.00 0%  $            2,162.00 N/A N/A

ACS6004MDAC-G2 4-Port ACS 6000 console server with dual AC Power Supply and Built-In 
Modem EA  $            2,231.00 0%  $            2,231.00 N/A N/A

ACS6004SAC-G2 4-Port ACS 6000 console server with single AC Power Supply    EA  $            1,544.00 0%  $            1,544.00 N/A N/A
ACS6008DAC-G2 8-port ACS 6008 console server with dual AC power supply EA  $            2,748.00 0%  $            2,748.00 N/A N/A

ACS6008MDAC-G2 8-Port ACS 6000 console server with dual AC Power Supply and Built-In 
Modem EA  $            2,812.00 0%  $            2,812.00 N/A N/A

ACS6008MSDC-G2 8-Port ACS 6000 console server with single DC Power Supply and built-In 
Modem EA  $            2,071.00 0%  $            2,071.00 N/A N/A

ACS6008SAC-G2 8-Port ACS 6000 console server with single AC Power Supply    EA  $            2,125.00 0%  $            2,125.00 N/A N/A
ACS6008SDC-G2 8-Port ACS 6000 console server with single DC Power Supply EA  $            2,008.00 0%  $            2,008.00 N/A N/A
ACS6016DAC-G2 16-Port ACS 6000 console server with dual  AC Power Supply EA  $            3,286.00 0%  $            3,286.00 N/A N/A

ACS6016MDAC-G2 16-Port ACS 6000 console server with dual AC Power Supply and built-in 
modem EA  $            3,344.00 0%  $            3,344.00 N/A N/A

ACS6016SAC-G2 16-Port ACS 6016 console server with single AC Power Supply EA  $            2,668.00 0%  $            2,668.00 N/A N/A
ACS6032DAC-G2 32-port ACS 6032 console server with dual AC power supply EA  $            4,004.00 0%  $            4,004.00 N/A N/A
ACS6032DDC-G2 32-Port ACS 6000 console server with dual DC Power Supply EA  $            4,377.00 0%  $            4,377.00 N/A N/A

ACS6032MDAC-G2 32-Port ACS 6000 console server with dual AC Power Supply and built-in 
modem EA  $            4,063.00 0%  $            4,063.00 N/A N/A

ACS6032MDDC-G2 32-Port ACS 6000 console server with dual DC Power Supply and built-in 
modem EA  $            4,430.00 0%  $            4,430.00 N/A N/A

ACS6032SAC-G2 32-Port ACS 6000 console server with single AC Power Supply EA  $            3,387.00 0%  $            3,387.00 N/A N/A
ACS6048DAC-G2 48-Port ACS 6000 console server with dual AC Power Supply EA  $            5,538.00 0%  $            5,538.00 N/A N/A
ACS6048DDC-G2 48-Port ACS 6000 console server with dual DC Power Supply EA  $            5,921.00 0%  $            5,921.00 N/A N/A

ACS6048MDAC-G2 48-Port ACS 6000 console server with dual AC Power Supply and built-in 
modem EA  $            5,597.00 0%  $            5,597.00 N/A N/A

ACS6048MDDC-G2 48-Port ACS 6000 console server with dual DC Power Supply and built-in 
modem EA  $            5,980.00 0%  $            5,980.00 N/A N/A

ACS6048SAC-G2 48-Port ACS 6000 console server with single AC Power Supply EA  $            4,936.00 0%  $            4,936.00 N/A N/A
ACS-V6000-0004 4 Port virtual ACS  v6000 Appliance License EA  $               396.00 0%  $               396.00 N/A N/A
ACS-V6000-0008 8 Port virtual ACS  v6000 Appliance License EA  $               792.00 0%  $               792.00 N/A N/A
ACS-V6000-0016 16 Port virtual ACS v6000 Appliance License EA  $            1,584.00 0%  $            1,584.00 N/A N/A
ACS-V6000-0024 24 Port virtual ACS v6000 Appliance License EA  $            2,376.00 0%  $            2,376.00 N/A N/A
ACS-V6000-0048 48 Port virtual ACS v6000 Appliance License EA  $            4,752.00 0%  $            4,752.00 N/A N/A
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ADB0017 RJ45 to DB25F cross converter EA  $                   9.00 0%  $                   9.00 N/A N/A
ADB0025 RJ45 to DB25M cross converter EA  $                   9.00 0%  $                   9.00 N/A N/A
ADB0036 RJ45 to DB9F cross converter EA  $                   9.00 0%  $                   9.00 N/A N/A
ADB0037 RJ45 to DB9M cross converter EA  $                   9.00 0%  $                   9.00 N/A N/A
ADB0039 RJ45 to RJ45 Sun/Cisco cross converter EA  $                   9.00 0%  $                   9.00 N/A N/A
ADB0040 RJ45 to RJ45 Rackable converter EA  $                   9.00 0%  $                   9.00 N/A N/A
ADB0200 RJ45 to DB9F s/t converter EA  $                   9.00 0%  $                   9.00 N/A N/A
ADB0210 RJ45 to DB9M s/t converter EA  $                   9.00 0%  $                   9.00 N/A N/A
AMIQDM-PS2 Dual UTP PS/2 interface module with audio & serial EA  $               264.00 0%  $               264.00 N/A N/A
AMIQDM-USB Dual UTP USB interface module with audio & serial EA  $               264.00 0%  $               264.00 N/A N/A
AMIQDM-VSN Dual UTP Sun VGA interface module with audio & serial EA  $               264.00 0%  $               264.00 N/A N/A

AMIQ-PS2 Server interface module for VGA video, PS/2 keyboard & mouse - AMX 
switch only EA  $               231.00 0%  $               231.00 N/A N/A

AMIQ-PS210 10-pack, server interface module for VGA video, PS/2  keyboard & mouse - 
AMX switch only EA  $            2,310.00 0%  $            2,310.00 N/A N/A

AMIQ-PS232 32-pack, server interface module for VGA video, PS/2  keyboard & mouse - 
AMX switch only EA  $            6,336.00 0%  $            6,336.00 N/A N/A

AMIQ-SRL Server interface module for VT100 serial devices - AMX switch only EA  $               264.00 0%  $               264.00 N/A N/A

AMIQ-USB Server interface module for VGA video, USB keyboard & mouse - AMX 
switch only EA  $               264.00 0%  $               264.00 N/A N/A

AMIQ-USB32 32-pack, server interface module for VGA video, USB keyboard & mouse - 
AMX switch only EA  $            7,392.00 0%  $            7,392.00 N/A N/A

AMIQ-VSN Server interface module for VGA or 13W3 video, Sun keyboard & mouse - 
AMX switch only EA  $               264.00 0%  $               264.00 N/A N/A

AMX5000-AM 8 output & 32 input port, rack mountable matrix switch with rack mount kit 
& AMWorks® Java-based system administration tool (software) EA  $            7,260.00 0%  $            7,260.00 N/A N/A

AMX5010-AM 16 output & 64 input port, rack mountable matrix switch with rack mount kit 
& AMWorks® Java-based system administration tool (software) EA  $          13,860.00 0%  $          13,860.00 N/A N/A

AMX5020-001 4 output & 42 input port, rack mountable matrix switch with rack mount kit 
& AMWorks® Java-based system administration tool (software) EA  $            4,235.00 0%  $            4,235.00 N/A N/A

AMX5030-001 4 output & 16 input port, rack mountable matrix switch with rack mount kit 
& AMWorks® Java-based system administration tool (software) EA  $            3,025.00 0%  $            3,025.00 N/A N/A

AMX5111-001 USB desktop user station w/ AMIQ-USB module for a local PC connection EA  $            1,210.00 0%  $            1,210.00 N/A N/A

AMX5121-001 USB desktop user station w/ automatic skew compensation & AMIQ-USB 
module for a local PC connection EA  $            1,815.00 0%  $            1,815.00 N/A N/A

AMX5130-001 USB desktop user station w/ automatic skew compensation, audio, serial & 
AMIQDM-USB module EA  $            2,195.00 0%  $            2,195.00 N/A N/A

AV1415-001 1x8 CAT5 switch with PS/2 & USB local user & multi-platform target device 
support EA  $               725.00 0%  $               725.00 N/A N/A

AV1515-001 2x8 CAT5 switch with PS/2 & USB local user & multi-platform target device 
support EA  $               845.00 0%  $               845.00 N/A N/A

AV2015-001 2x16 CAT5 switch with PS/2 & USB local user & multi-platform target 
device support EA  $               995.00 0%  $               995.00 N/A N/A

AV2030-001 2 USB or PS2 local users, 16 systems switch with local virtual media & 
OSCAR® graphical user interface OSD-includes rack mount kit EA  $            1,495.00 0%  $            1,495.00 N/A N/A

AV3008-001 1 digital user, 1 local user, 8 target devices with on-board web interface EA  $               875.00 0%  $               875.00 N/A N/A
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AV3016-001 1 digital user, 1 local user, 16 target devices with on-board web interface EA  $            1,185.00 0%  $            1,185.00 N/A N/A
AV3200-001 2 digital users, 1 local user, 16 systems switch with on-board web interface EA  $            2,195.00 0%  $            2,195.00 N/A N/A

AVRIQ-SRL Server interface module for VT100 serial devices for extended distance 
(requires UPD-AM) EA  $               125.00 0%  $               125.00 N/A N/A

AVRIQ-USB2 Server interface module for VGA, USB keyboard, mouse supporting virtual 
media, CAC and USB2.0. Used with AutoView appliance EA  $               135.00 0%  $               135.00 N/A N/A

AVRIQ-VSN Server interface module for VGA or 13W3, Sun keyboard, mouse EA  $               105.00 0%  $               105.00 N/A N/A
CAB0017 RJ45 to DB25F cross cable EA  $                   9.00 0%  $                   9.00 N/A N/A
CAB0018 RJ45 to RJ45 s/t CAT5 cable EA  $                   3.00 0%  $                   3.00 N/A N/A
CAB0025 RJ45 to DB25M s/t cable EA  $                   9.00 0%  $                   9.00 N/A N/A
CAB0036 RJ45 to DB9F cross cable EA  $                   9.00 0%  $                   9.00 N/A N/A

CAB0037 Power Cord for Europe (legacy -202 skus) & Korea (legacy -104 skus) [C13 
TO CEE 7/VII, 2.5M] EA  $                 20.00 0%  $                 20.00 N/A N/A

CAB0045 RJ45 to RJ45 Sun/Cisco cross cable EA  $                   9.00 0%  $                   9.00 N/A N/A
CAB0046 RJ45 to DB25M cross cable EA  $                   9.00 0%  $                   9.00 N/A N/A

CAB0056 Power Cord for UK & Ireland (legacy -201 skus), Hong Kong & Malaysia 
(legacy -102 skus) [C13 TO BS1363, 2.5M] EA  $                 25.00 0%  $                 25.00 N/A N/A

CAB0072 RJ45 to RJ45 cross cable EA  $                 17.00 0%  $                 17.00 N/A N/A

CAB0089 Power Cord for US (legacy -001 skus), Taiwan, Thailand & Malaysia (legacy -
101 skus) [C13 TO 5-15P, 7FT 6IN, w/clip] EA  $                 20.00 0%  $                 20.00 N/A N/A

CAB0104 Power Cord for Australia & New Zealand (legacy -107 skus) [C13 TO 
AS/NZS 3112:2000, 2.5M] EA  $                 25.00 0%  $                 25.00 N/A N/A

CAB0198
US input power cable- 120 VAC, 20A (NEMA L5-20P to IEC320-C19)          
For use with PM 10i-20A & PM 20i-20A IPDU that have modular power 
cords.

EA  $                 25.00 0%  $                 25.00 N/A N/A

CAB0286 Cable null modem DB9 F/F   1.8M fully mold EA  $                   5.00 0%  $                   5.00 N/A N/A
CAB0306 Power Cord for Singapore (legacy -102 skus) [C13 TO BS1363, 2.5M] EA  $                 30.00 0%  $                 30.00 N/A N/A
CAB0307 Power Cord for China (legacy -103 skus) EA  $                 25.00 0%  $                 25.00 N/A N/A
CAB0308 Power Cord for Japan (legacy -105 skus) [C13 TO JIS 8303, 2.5M] EA  $                 25.00 0%  $                 25.00 N/A N/A
CBL0016 Power Cord 208V, 15A IEC C-19 w/ 6-15P plug EA  $                 29.00 0%  $                 29.00 N/A N/A
CBL0020 Power Cord IEC C-13 to C-14 (for use with 208V units) EA  $                 20.00 0%  $                 20.00 N/A N/A
CBL0021 PS/2 keyboard, mouse, dual DVI-I video cable - 6 ft. for the SC8PDV switch EA  $               100.00 0%  $               100.00 N/A N/A
CBL0022 PS/2 keyboard, mouse, dual DVI-I video cable - 12 ft. for the SC8PDV EA  $               175.00 0%  $               175.00 N/A N/A

CBL0023 PS/2 keyboard, mouse, single DVI-I video cable - 6 ft. for the 
SC8PDV/SC4PDV switch EA  $                 70.00 0%  $                 70.00 N/A N/A

CBL0024 PS/2 keyboard, mouse, single DVI-I video cable - 12 ft. for the 
SC8PDV/SC4PDV switch EA  $               145.00 0%  $               145.00 N/A N/A

CBL0025 USB keyboard, mouse, DVI-I video cable & audio - 6 ft. for the SC4UAD 
and SC 300/400/500/600/700 serial switches EA  $                 65.00 0%  $                 65.00 N/A N/A

CBL0026 USB keyboard, mouse, DVI-I video cable & audio - 12 ft. for the SC4UAD 
and SC 300/400/500/600/700 series switches EA  $                 70.00 0%  $                 70.00 N/A N/A

CBL0027 USB keyboard, mouse, DVI-I video cable - 6 ft. for the SC4UAD and SC 
300/400/500/600/700 series switches EA  $                 60.00 0%  $                 60.00 N/A N/A

CBL0028 USB keyboard, mouse, DVI-I video cable - 12 ft. for the SC4UAD and SC 
300/400/500/600/700 series switches EA  $                 65.00 0%  $                 65.00 N/A N/A

CBL0029 Cable PS/2, USB for SwitchView 1000 switch - 6 ft EA  $                 17.00 0%  $                 17.00 N/A N/A
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CBL0029-8 Package of 8 CBL0029 cables for use with the SwitchView 1000 switch EA  $               120.00 0%  $               120.00 N/A N/A
CBL0030 Cable PS/2, USB for SwitchView 1000 switch - 9 ft EA  $                 22.00 0%  $                 22.00 N/A N/A
CBL0030-8 Package of 8 CBL0030 cables for use with the SwitchView 1000 switch EA  $               160.00 0%  $               160.00 N/A N/A
CBL0031 Cable PS/2, USB for SwitchView 1000 switch - 15 ft EA  $                 33.00 0%  $                 33.00 N/A N/A
CBL0034 CPS/CCM appliance to ACS console server RJ45 adapter EA  $                   9.00 0%  $                   9.00 N/A N/A
CBL0041 Cable set 4 ft PS/2, audio for SwitchView 100 switch EA  $                 20.00 0%  $                 20.00 N/A N/A
CBL0042 Cable set 4 ft USB, audio for SwitchView 100 switch EA  $                 20.00 0%  $                 20.00 N/A N/A
CBL0043 Daisy chain cable for use with SwitchView 1000 switch - 6 ft EA  $                 40.00 0%  $                 40.00 N/A N/A
CBL0044 6" Audio Extension Cable EA  $                   5.00 0%  $                   5.00 N/A N/A

CBL0046 USB keyboard & mouse, & dual head DVI-I video cable & audio - 6 ft for the 
SC 540/740/780 switches EA  $                 70.00 0%  $                 70.00 N/A N/A

CBL0047 USB keyboard & mouse, & dual head DVI-I video cable & audio - 12 ft for 
the SC 540/740/780 switches EA  $                 75.00 0%  $                 75.00 N/A N/A

CBL0048 USB keyboard & mouse, & dual head DVI-I video cable - 6 ft for the SC 
540/740/780 switches EA  $                 65.00 0%  $                 65.00 N/A N/A

CBL0049 USB keyboard & mouse, & dual head DVI-I video cable - 12 ft for the SC 
540/740/780 switches EA  $                 75.00 0%  $                 75.00 N/A N/A

CBL0052 USB keyboard & mouse & DVI-D video cable - 6 ft for the SC4UAD and SC 
300/400/500/600/700 series switches EA  $                 55.00 0%  $                 55.00 N/A N/A

CBL0053 PS/2 keyboard & mouse & DVI-D video cable - 6 ft for the 
SC8PDV/SC4PDV switches EA  $                 65.00 0%  $                 65.00 N/A N/A

CBL0054 PS/2 keyboard & mouse & dual head DVI-D video cable - 6 ft for the 
SC8PDV switch EA  $                 95.00 0%  $                 95.00 N/A N/A

CBL0056 USB keyboard & mouse & DVI-D video cable - 12 ft for the SC4UAD and 
SC 300/400/500/600/700 series switches EA  $                 60.00 0%  $                 60.00 N/A N/A

CBL0057 PS/2 keyboard & mouse & DVI-D video cable - 15 ft for the 
SC8PDV/SC4PDV switches EA  $               140.00 0%  $               140.00 N/A N/A

CBL0058 PS/2 keyboard & mouse & dual head DVI-D video cable - 15 ft for the 
SC8PDV switch EA  $               170.00 0%  $               170.00 N/A N/A

CBL0075 1.5 ft pigtail cable to connect from HMIQSHDI transmitter to target PC with 
VGA and 1x DVI-D connector EA  $               125.00 0%  $               125.00 N/A N/A

CBL0076 1.5 ft pigtail cable to connect from HMIQDHDD transmitter to Target PC 
with 2x DVI-D connector EA  $               125.00 0%  $               125.00 N/A N/A

CBL0082 Single Head 8ft breakout cable for HMIQSHDI EA  $               150.00 0%  $               150.00 N/A N/A
CBL0083 Dual Head 8ft breakout cable for HMIQDHDD EA  $               150.00 0%  $               150.00 N/A N/A

CBL0084 USB keyboard, mouse & dual head DVI-D video cable & audio - 6 ft. for the 
SC 540/740/780 switches EA  $                 70.00 0%  $                 70.00 N/A N/A

CBL0085 USB keyboard, mouse & dual head DVI-D video cable & audio - 12 ft. for 
the SC 540/740/780 switches EA  $                 75.00 0%  $                 75.00 N/A N/A

CBL0086 USB keyboard & mouse & DVI-D video cable & audio - 3 ft EA  $                 60.00 0%  $                 60.00 N/A N/A
CBL0087 USB keyboard & mouse & VGA video cable & audio - 3 ft EA  $                 60.00 0%  $                 60.00 N/A N/A
CBL0088 USB keyboard & mouse & VGA video cable & audio - 6 ft EA  $                 60.00 0%  $                 60.00 N/A N/A
CBL0089 USB keyboard & mouse & VGA video cable & audio - 12 ft EA  $                 65.00 0%  $                 65.00 N/A N/A
CBL0090 USB keyboard, mouse & DVI-D video cable & audio - 6 ft. EA  $                 60.00 0%  $                 60.00 N/A N/A
CBL0091 USB keyboard, mouse & DVI-D video cable & audio - 12 ft. EA  $                 65.00 0%  $                 65.00 N/A N/A
CIFCA-15 PS/2 keyboard, mouse & VGA video cable  - 15 feet for the 10080SC switch EA  $                 85.00 0%  $                 85.00 N/A N/A
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CIFCA-30 PS/2 keyboard, mouse & VGA video cable  - 30 feet for the 10080SC switch EA  $               130.00 0%  $               130.00 N/A N/A
CIFCA-4 PS/2 keyboard, mouse & VGA video cable  - 4 feet for the 10080SC switch EA  $                 35.00 0%  $                 35.00 N/A N/A
CIFCA-8 PS/2 keyboard, mouse & VGA video cable  - 8 feet for the 10080SC switch EA  $                 55.00 0%  $                 55.00 N/A N/A
CON0091 DB9M to DB9M gender changer EA  $                   3.00 0%  $                   3.00 N/A N/A
CON0092 DB25F to DB25F gender changer EA  $                   3.00 0%  $                   3.00 N/A N/A
CPS2-6A PS/2 keyboard, mouse & VGA cable - 6 feet for the 10040-SC switch only EA  $                 29.00 0%  $                 29.00 N/A N/A
CSER-6A AT or PS/2 keyboard, serial mouse  & VGA cable - 6 feet EA  $                 29.00 0%  $                 29.00 N/A N/A

CUFC-15 Universal keyboard, mouse & VGA video (PS/2 & Serial) cable - 15 feet 
switch cable EA  $                 85.00 0%  $                 85.00 N/A N/A

CUFC-8
Universal keyboard, mouse & VGA video (PS/2 &  Serial) cable - 8 feet 
switch cable  for AutoView Commander®, AutoView 200, 400 & 
SwitchView MP switches

EA  $                 55.00 0%  $                 55.00 N/A N/A

DCP-L10-25000-V040 Level 10 Perpetual License for 12500-25000 floor standing assets EA  $               225.00 0%  $               225.00 N/A N/A
DCP-L1-49-V040 Level 1 Perpetual License for 1-49 floor standing assets EA  $               500.00 0%  $               500.00 N/A N/A
DCP-L2-99-V040 Level 2 Perpetual License for 50-99 floor standing assets EA  $               425.00 0%  $               425.00 N/A N/A
DCP-L3-249-V040 Level 3 Perpetual License for 100-249 floor standing assets EA  $               400.00 0%  $               400.00 N/A N/A
DCP-L4-999-V040 Level 4 Perpetual License for 250-999 floor standing assets EA  $               375.00 0%  $               375.00 N/A N/A
DCP-L5-1249-V040 Level 5 Perpetual License for 1000-1249 floor standing assets EA  $               350.00 0%  $               350.00 N/A N/A
DCP-L6-2499-V040 Level 6 Perpetual License for 1250-2499 floor standing assets EA  $               325.00 0%  $               325.00 N/A N/A
DCP-L7-3749-V040 Level 7 Perpetual License for 2500-3749 floor standing assets EA  $               300.00 0%  $               300.00 N/A N/A
DCP-L8-5999-V040 Level 8 Perpetual License for 3750-5999 floor standing assets EA  $               275.00 0%  $               275.00 N/A N/A
DCP-L9-12499-V040 Level 9 Perpetual License for 6000-12499 floor standing assets EA  $               250.00 0%  $               250.00 N/A N/A
DMK-01 Desk mount kit for the AMX user station EA  $                 45.00 0%  $                 45.00 N/A N/A
DMK-02 LongView 1000 extender receiver desk mounting option EA  $                 39.00 0%  $                 39.00 N/A N/A
DMK-03 SwitchView SC 100 & 200 switch desk mount kit EA  $                 55.00 0%  $                 55.00 N/A N/A
DMK-05 SwitchView SC 540 / 740 switch desk mount kit EA  $                 60.00 0%  $                 60.00 N/A N/A
DMK-06 SwitchView SC 420 / 440 / 620 / 640 switch desk mount kit EA  $                 60.00 0%  $                 60.00 N/A N/A
DMK-08 Desk Mount Kit for Matrix Receiver EA  $                 75.00 0%  $                 75.00 N/A N/A

DSAVIQ-PS2M Virtual Media server interface module for USB 2.0 w/ 20in cable, required 
for DSR & AutoView switches EA  $               149.00 0%  $               149.00 N/A N/A

DSAVIQ-PS2M32
32 pack, Virtual Media server interface module for VGA video, PS/2 
keyboard & mouse, & USB 2.0 Virtual media w/ 14 in. PS/2 & USB cables, 
required for DSR & AutoView switches

EA  $            4,768.00 0%  $            4,768.00 N/A N/A

DSR1024PS2-001 1 digital user, 1 local user, 1 PS/2 system KVM over IP desktop switch EA  $               949.00 0%  $               949.00 N/A N/A
DSR1024USB-001 1 digital user, 1 local user, 1 USB system KVM over IP desktop switch EA  $               949.00 0%  $               949.00 N/A N/A
DSRIQ-SRL Server interface module for VT100 serial devices (requires UPD-AM) EA  $               149.00 0%  $               149.00 N/A N/A
DSRIQ-VSN Server interface module for VGA or 13W3 video, Sun keyboard & mouse EA  $               149.00 0%  $               149.00 N/A N/A
DSV4-DEV1 DSView software Managed Device license – 1-pack EA  $                 69.00 0%  $                 69.00 N/A N/A
DSV4-DEV10 DSView software Managed Device license – 10-pack EA  $               495.00 0%  $               495.00 N/A N/A
DSV4-DEV100 DSView software Managed Device license – 100-pack EA  $            3,999.00 0%  $            3,999.00 N/A N/A
DSV4-DEV1000 DSView software Managed Device license – 1,000-pack EA  $          13,990.00 0%  $          13,990.00 N/A N/A
DSV4-DEV10000 DSView software Managed Device license – 10,000-pack EA  $          79,900.00 0%  $          79,900.00 N/A N/A
DSV4-DEV50 DSView software Managed Device license – 50-pack EA  $            2,225.00 0%  $            2,225.00 N/A N/A
DSV4-DEV500 DSView software Managed Device license – 500-pack EA  $            9,995.00 0%  $            9,995.00 N/A N/A
DSV4-MAX DSView software Max Pack (1 Hub, 15 Spokes, Unlimited Managed EA  $        144,995.00 0%  $        144,995.00 N/A N/A
DSV4-PLUS DSView software Plus Pack (1 Hub, 4 Spokes, 2,000 Managed Devices) EA  $          21,500.00 0%  $          21,500.00 N/A N/A
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DSV4-PREM DSView software Premium Pack (1 Hub, 8 Spokes, 5,000 Managed Devices) EA  $          47,999.00 0%  $          47,999.00 N/A N/A
DSV4-SPOKE DSView software Spoke Server add-on license EA  $            2,499.00 0%  $            2,499.00 N/A N/A
DSV4-START DSView software Starter Pack (1 Hub, 1 Spoke, 250 Managed Devices) EA  $            4,599.00 0%  $            4,599.00 N/A N/A
DSV4-STND DSView software Standard Pack (1 Hub, 2 Spokes, 500 Managed Devices) EA  $          11,199.00 0%  $          11,199.00 N/A N/A
DSV4-WSK DSView software Web Services API kit EA  $            4,995.00 0%  $            4,995.00 N/A N/A
DSV4-ZONE DSView software single Zone add-on license EA  $               750.00 0%  $               750.00 N/A N/A
ECS17KMM-001 1U single rail 17" LCD console w/ USB touchpad keyboard / US power cord EA  $            1,085.00 0%  $            1,085.00 N/A N/A

ECS17KMM16-001 1U single rail 17" LCD console w/ USB touchpad keyboard and pre-mounted 
AutoView 3016 switch - US power cord  EA  $            2,270.00 0%  $            2,270.00 N/A N/A

ECS17KMM16P-001 1U single rail 17" LCD console w/ PS2 trackball keyboard and pre-mounted 
AutoView 3016 switch - US power cord EA  $            2,270.00 0%  $            2,270.00 N/A N/A

ECS17KMM8-001 1U single rail 17" LCD console w/ USB touchpad keyboard and pre-mounted 
AutoView 3008 switch - US power cord EA  $            1,580.00 0%  $            1,580.00 N/A N/A

ECS17KMM8P-001 1U single rail 17" LCD console w/ PS2 trackball keyboard and pre-mounted 
AutoView 3008 switch - US power cord EA  $            1,580.00 0%  $            1,580.00 N/A N/A

ECS17KMMP-001 1U single rail 17" LCD console w/ PS2 trackball keyboard / US power cord EA  $            1,085.00 0%  $            1,085.00 N/A N/A
FMCMMGB-001 Converter for multimode fiber EA  $               475.00 0%  $               475.00 N/A N/A
FMCSMGB-001 Converter for singlemode fiber EA  $               475.00 0%  $               475.00 N/A N/A
FMCTRAY-001 Power Tray for Avocent Fiber Media Converters, 18 slots, AC EA  $               525.00 0%  $               525.00 N/A N/A

HAR0220 PM 10 / PM 10i IPDU, ACS 4, ACS 8, ACS 16, ACS 32, ACS 48 console 
server rack mounts EA  $                 15.00 0%  $                 15.00 N/A N/A

HMIQDHDD-001 Transmitter for HMX2050 - dual DVI-D video, USB, audio EA  $            1,235.00 0%  $            1,235.00 N/A N/A
HMIQSHDI-001 Transmitter for HMX1070 - DVI / VGA video, USB, audio EA  $            1,050.00 0%  $            1,050.00 N/A N/A
HMX1070-001 USB, single DVI-I audio, desktop user station EA  $            1,050.00 0%  $            1,050.00 N/A N/A
HMX2050-001 USB, dual DVI-I, audio, desktop user station EA  $            1,260.00 0%  $            1,260.00 N/A N/A
HMXMGR-G2-001 HMX Management Appliance EA  $            4,995.00 0%  $            4,995.00 N/A N/A
ILT-CUSTOM 1 day ILT-Training at ENP Facility (per Student) EA  $               500.00 0%  $               500.00 N/A N/A
LCD17-001 1U dual rail 17" LCD Console EA  $            2,375.00 0%  $            2,375.00 N/A N/A

LV1000P-001 Transmitter/receiver pair - PS/2 keyboard, & mouse, video, audio & serial 
extender up to 1000 ft. EA  $            1,045.00 0%  $            1,045.00 N/A N/A

LV1000R-001 Receiver unit only - USB keyboard, & mouse, video, audio & serial extender 
up to 1000 ft. EA  $               890.00 0%  $               890.00 N/A N/A

LV1000U-001 Transmitter/receiver pair - USB keyboard, & mouse, video, audio & serial 
extender up to 1000 ft. EA  $            1,045.00 0%  $            1,045.00 N/A N/A

LV430-AM Transmitter/receiver, 2 power supplies-PS/2 keyboard, mouse, serial device, 
speakers, microphone   EA  $               520.00 0%  $               520.00 N/A N/A

LV830-AM Local/remote transmitter/receiver, 2 power supplies-PS/2 keyboard, mouse, 
serial device, speakers, microphone EA  $               625.00 0%  $               625.00 N/A N/A

LVIPDH-001 LongView IP - Dual head DVI-D video (keyboard, mouse, USB & audio 
extender) EA  $            2,620.00 0%  $            2,620.00 N/A N/A

LVIPHR-001 LongView IP - Digital extender (USB keyboard and mouse, DVI video, USB 
media & audio) EA  $            2,205.00 0%  $            2,205.00 N/A N/A

MEDIA-HMXMGR Media Retention HMXMGR EA  $               399.60 0%  $               399.60 N/A N/A
MEDIA-SVSC0500 Media Retention SVSC0500 List <$650 EA  $                 46.27 0%  $                 46.27 N/A N/A
MEDIA-SVSC1000 Media Retention SVSC1000 List $651-1200 EA  $                 63.60 0%  $                 63.60 N/A N/A
MEDIA-SVSC1500 Media Retention SVSC1500 List $1201-2000 EA  $               103.60 0%  $               103.60 N/A N/A
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MEDIA-SVSC3000 Media Retention SVSC3000 List $2001-3000 EA  $               175.60 0%  $               175.60 N/A N/A
MEDIA-UMG2000 Media Retention UMG2000 EA  $               719.60 0%  $               719.60 N/A N/A
MEDIA-UMG4000 Defective Media Retention UMG4000 EA  $            1,079.60 0%  $            1,079.60 N/A N/A
MEDIA-UMG6000 Defective Media Retention UMG6000 EA  $            1,519.60 0%  $            1,519.60 N/A N/A
MGPUG-128 MergePoint 5300 service processor manager 128-target add-on-license EA  $            2,495.00 0%  $            2,495.00 N/A N/A
MGPUG-64 MergePoint 5300 service processor manager 64-target add-on-license EA  $            1,495.00 0%  $            1,495.00 N/A N/A
MMK-01 LongView 1000 extender receiver wall or flat panel monitor mounting option EA  $                 39.00 0%  $                 39.00 N/A N/A
MMK-02 Monitor mount kit for the HMX extender system EA  $                 59.00 0%  $                 59.00 N/A N/A
MPU1016DAC-001 16 port, 1 digital KVM path, dual AC Power Supply "1 local user" EA  $            3,625.00 0%  $            3,625.00 N/A N/A
MPU108EDAC-001 8 port, 1 digital KVM path, dual AC Power Supply "1 local user" EA  $            2,125.00 0%  $            2,125.00 N/A N/A
MPU2016DAC-001 16 port, 2 digital KVM paths, dual AC Power Supply "1 local user" EA  $            4,725.00 0%  $            4,725.00 N/A N/A
MPU2032DAC-001 32 port, 2 digital KVM paths, dual AC Power Supply "1 local user" EA  $            5,725.00 0%  $            5,725.00 N/A N/A
MPU4032DAC-001 32 port, 4 digital KVM paths, dual AC Power Supply "1 local user" EA  $            7,175.00 0%  $            7,175.00 N/A N/A
MPU8032DAC-001 32 port, 8 digital KVM paths, dual AC Power Supply "1 local user" EA  $            9,075.00 0%  $            9,075.00 N/A N/A
MPUIQ-SRL MergePoint Unity Serial IQ module EA  $               149.00 0%  $               149.00 N/A N/A

MPUIQ-VMCHD Server Interface Module for HDMI video, USB keyboard/mouse supporting 
virtual media, CAC and USB2.0.  Used with MPU appliance.  EA  $               135.00 0%  $               135.00 N/A N/A

MPUIQ-VMCHS Server interface module for VGA, USB keyboard, mouse supporting virtual 
media, CAC and USB2.0.  Used with DSR and MPU appliances. EA  $               135.00 0%  $               135.00 N/A N/A

MPUIQ-VMCHS32 Server interface module for VGA, USB keyboard, mouse supporting virtual 
media, CAC and USB2.0. Used with DSR and MPU appliances. (32 pack) EA  $            4,320.00 0%  $            4,320.00 N/A N/A

MXMGR-R2 Matrix Manager Software EA  $            4,000.00 0%  $            4,000.00 N/A N/A
MXMGR-SUB-R2 Matrix Manager Software Plan - Upgrade Protection, GLD1Y EA  $               400.00 0%  $               400.00 N/A N/A
MXR5110-001 Matrix Receiver-usb, single DVI-I, Audio EA  $            1,100.00 0%  $            1,100.00 N/A N/A
MXS5120-001 Matrix 20-port CatX Switch EA  $            6,000.00 0%  $            6,000.00 N/A N/A
MXS5132-001 Avocent matrix 32 ports, CATX EA  $          10,000.00 0%  $          10,000.00 N/A N/A
MXT5110-DVI Matrix Transmitter, Single DVI-D video EA  $               900.00 0%  $               900.00 N/A N/A
MXT5120-VGA matrix transmitter, single VGA video EA  $               850.00 0%  $               850.00 N/A N/A
PCM1800 10/100 Ethernet cardbus adapter D-link EA  $               145.00 0%  $               145.00 N/A N/A
PCM1900 100 base-FX ST Ethernet cardbus adapter Danpex EA  $               600.00 0%  $               600.00 N/A N/A

PM1001V-401 Avocent PM 1000 PDU 0U Vertical 1-ph 208V, 30A with L6-30, 21 C13 and 
3 C19 outlets EA  $               950.00 0%  $               950.00 N/A N/A

PM1002V-401 Avocent PM 1000 PDU 0U Vertical 3-ph 208V, 30A with L31-30, 21 C13 
and 3 C19 outlets EA  $            1,050.00 0%  $            1,050.00 N/A N/A

PM1003V-401 Avocent PM 1000 PDU 0U Vertical 3-ph 208V, 50A with Hubbell CS8365C, 
21 C13 and 3 C19 outlets EA  $            1,325.00 0%  $            1,325.00 N/A N/A

PM1004V-401 Avocent PM 1000 PDU 0U Vertical 3-ph 208V, 60A with IEC309 60A, 21 
C13 and 3 C19 outlets EA  $            1,400.00 0%  $            1,400.00 N/A N/A

PM1008V-401 Avocent PM 1000 PDU 0U Vertical 3-ph 208V, 30A with L15-30, 21 C13 
and 3 C19 outlets EA  $            1,025.00 0%  $            1,025.00 N/A N/A

PM1009H-401 Avocent PM 1000 PDU 1U Horizontal 1-ph 30A 200 - 240V with L6-30, 10 
C13 ports EA  $               750.00 0%  $               750.00 N/A N/A

PM1011H-001 Avocent PM 1000 PDU 1U Horizontal 1-ph 20A 100 - 240V with detached 
L6-20, 10 C13 ports EA  $               625.00 0%  $               625.00 N/A N/A

PM1012V-401 Avocent PM 1000 PDU 0U Vertical 1-ph 30A 200-240V with L6-30, 20 C13 
ports EA  $               850.00 0%  $               850.00 N/A N/A
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PM1014V-001 Avocent PM 1000 PDU 0U Vertical 1-ph 20A 100-240V with detached L6-
20, 20 C13 ports EA  $               775.00 0%  $               775.00 N/A N/A

PM2001H-401 Avocent PM 2000 PDU 1U Horizontal 1-ph 30A 200-240V with L6-30, 3 
C19 ports EA  $            1,000.00 0%  $            1,000.00 N/A N/A

PM2001V-401 Avocent PM 2000 PDU 0U Vertical 1-ph 30A 200-240V with L6-30, 21 C13 
& 3 C19 ports EA  $            1,250.00 0%  $            1,250.00 N/A N/A

PM2002H-401 Avocent PM 2000 PDU 1U Horizontal 3-ph 30A 200-240V with L15-30, 6 
C19 ports EA  $            1,125.00 0%  $            1,125.00 N/A N/A

PM2002V-401 Avocent PM 2000 PDU 0U Vertical 3-ph 30A 200-240V with L15-30, 21 
C13 & 3 C19 ports EA  $            1,350.00 0%  $            1,350.00 N/A N/A

PM2005H-403 Avocent PM 2000 PDU 1U Horizontal 3-ph 50A 200-240V with Hubbell 
CS8365C, 6 C19 ports EA  $            1,400.00 0%  $            1,400.00 N/A N/A

PM2005H-404 Avocent PM 2000 PDU 1U Horizontal 3-ph 60A 200-240V with IEC 309 
60A, 6 C19 ports EA  $            1,450.00 0%  $            1,450.00 N/A N/A

PM2005V-403 Avocent PM 2000 PDU 0U Vertical 3-ph 50A 200-240V with Hubbell 
CS8365C, 21 C13 & 3 C19 ports EA  $            1,750.00 0%  $            1,750.00 N/A N/A

PM2005V-404 Avocent PM 2000 PDU 0U Vertical 3-ph 60A 200-240V with IEC 309 60A, 
21 C13 & 3 C19 ports EA  $            1,875.00 0%  $            1,875.00 N/A N/A

PM2006H-401 Avocent PM 2000 PDU 1U Horizontal 3-ph 30A 208V with L21-30, 6 C19 
ports EA  $            1,175.00 0%  $            1,175.00 N/A N/A

PM2006V-401 Avocent PM 2000 PDU 0U Vertical 3-ph 30A 208V with L21-30, 21 C13 & 
3 C19 ports EA  $            1,400.00 0%  $            1,400.00 N/A N/A

PM2007H-401 Avocent PM 2000 PDU 1U Horizontal 1-ph 30A 200 - 240V with L6-30, 10 
C13 ports EA  $               900.00 0%  $               900.00 N/A N/A

PM2009H-001 Avocent PM 2000 PDU 1U Horizontal 1-ph 20A 100 - 240V with detached 
L6-20, 10 C13 ports EA  $               775.00 0%  $               775.00 N/A N/A

PM2010V-401 Avocent PM 2000 PDU 0U Vertical 1-ph 30A 200-240V with L6-30, 20 C13 
ports EA  $            1,150.00 0%  $            1,150.00 N/A N/A

PM2012V-001 Avocent PM 2000 PDU 0U Vertical 1-ph 20A 100-240V with detached L6-
20, 20 C13 ports EA  $            1,050.00 0%  $            1,050.00 N/A N/A

PM3001H-401 Avocent PM 3000 PDU 1U Horizontal 1-ph 30A 200-240V with L6-30, 3 
C19 ports EA  $            1,100.00 0%  $            1,100.00 N/A N/A

PM3001V-401 Avocent PM 3000 PDU 0U Vertical 1-ph 30A 200-240V with L6-30, 21 C13 
& 3 C19 ports EA  $            1,350.00 0%  $            1,350.00 N/A N/A

PM3002H-401 Avocent PM 3000 PDU 1U Horizontal 3-ph 30A 200-240V with L15-30, 6 
C19 ports EA  $            1,225.00 0%  $            1,225.00 N/A N/A

PM3002V-401 Avocent PM 3000 PDU 0U Vertical 3-ph 30A 200-240V with L15-30, 21 
C13 & 3 C19 ports EA  $            1,450.00 0%  $            1,450.00 N/A N/A

PM3005H-403 Avocent PM 3000 PDU 1U Horizontal 3-ph 50A 200-240V with Hubbell® 
CS8365C, 6 C19 ports EA  $            1,525.00 0%  $            1,525.00 N/A N/A

PM3005H-404 Avocent PM 3000 PDU 1U Horizontal 3-ph 60A 200-240V with IEC 309 
60A, 6 C19 ports EA  $            1,600.00 0%  $            1,600.00 N/A N/A

PM3005V-403 Avocent PM 3000 PDU 0U Vertical 3-ph 50A 200-240V with Hubbell 
CS8365C, 21 C13 &      3 C19 ports EA  $            1,900.00 0%  $            1,900.00 N/A N/A

PM3005V-404 Avocent PM 3000 PDU 0U Vertical 3-ph 60A 200-240V with IEC 309 60A, 
21 C13 & 3 C19 ports EA  $            2,050.00 0%  $            2,050.00 N/A N/A
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PM3006H-401 Avocent PM 3000 PDU 1U Horizontal 3-ph 30A 208V with L21-30, 6 C19 
ports EA  $            1,275.00 0%  $            1,275.00 N/A N/A

PM3006V-401 Avocent PM 3000 PDU 0U Vertical 3-ph 30A 208V with L21-30, 21 C13 & 
3 C19 ports EA  $            1,500.00 0%  $            1,500.00 N/A N/A

PM3007H-401 Avocent PM 3000 PDU 1U Horizontal 1-ph 30A 200 - 240V with L6-30, 10 
C13 ports EA  $               975.00 0%  $               975.00 N/A N/A

PM3009H-001 Avocent PM 3000 PDU 1U Horizontal 1-ph 20A 100 - 240V with detached 
L6-20, 10 C13 ports EA  $               825.00 0%  $               825.00 N/A N/A

PM3010V-401 Avocent PM 3000 PDU 0U Vertical 1-ph 30A 200-240V with L6-30, 20 C13 
ports EA  $            1,250.00 0%  $            1,250.00 N/A N/A

PM3012V-001 Avocent PM 3000 PDU 0U Vertical 1-ph 20A 100-240V with detached L6-
20, 20 C13 ports EA  $            1,150.00 0%  $            1,150.00 N/A N/A

PMHD-THS PM 3000/2000/1000 PDU temperature and humidity combination sensor EA  $               250.00 0%  $               250.00 N/A N/A
PMHD-TS PM 3000/2000/1000 PDU temperature only sensor EA  $               200.00 0%  $               200.00 N/A N/A

POW0030-001 power supply for TS 100 & ACS 1 terminal server and ACS 1 console server 
with U.S. Power Cord EA  $                 60.00 0%  $                 60.00 N/A N/A

PS2IAC-10 10 ft PS2 Integrated Access cable EA  $                 55.00 0%  $                 55.00 N/A N/A
PS2IAC-15 15 ft PS2 Integrated Access cable EA  $                 60.00 0%  $                 60.00 N/A N/A
PS2IAC-7 7 ft PS2 Integrated Access cable EA  $                 50.00 0%  $                 50.00 N/A N/A
PSC0002 Power supply for LongView 1000 extender EA  $                 90.00 0%  $                 90.00 N/A N/A

PSC0003-001 Power supply - optional external power supply for HMIQSHDI and 
HMIQDHDD transmitters EA  $                 88.00 0%  $                 88.00 N/A N/A

PSC0004-001 receiver and high density transmitter mount power supply ea  $                 90.00 0%  $                 90.00 N/A N/A
PT-DCM-ACSS Data Center Management Support Specialist (DCM-SS) EA  $            1,000.00 0%  $            1,000.00 N/A N/A
PT-TRL-ADMIN  Trellis Certified Administrator EA  $               500.00 0%  $               500.00 N/A N/A
PT-TRL-ALL  Trellis All Access Partners EA  $            3,000.00 0%  $            3,000.00 N/A N/A
PT-TRL-CMS  Trellis Certified Monitoring Specialist EA  $            2,000.00 0%  $            2,000.00 N/A N/A
PT-TRL-CPS  Trellis Certified Planning Specialist EA  $            1,000.00 0%  $            1,000.00 N/A N/A
PT-TRL-CSA Trellis Certified Sales Associate EA  $               499.00 0%  $               499.00 N/A N/A
PT-TRL-CSP Trellis Certified Sales Professional EA  $               999.00 0%  $               999.00 N/A N/A
RMK-38 AutoView 2000 switch rack mount kit - 19 inches width EA  $                 45.00 0%  $                 45.00 N/A N/A
RMK-39 Rack mount kit for the 10080SC switch EA  $                 45.00 0%  $                 45.00 N/A N/A
RMK-40 19" rack mount kit for AMX user station EA  $                 45.00 0%  $                 45.00 N/A N/A
RMK-43 19" Rack mount kit for the SC8PDV switch EA  $                 45.00 0%  $                 45.00 N/A N/A
RMK-44 19" rack mount kit for AMX 50xx switch EA  $                 65.00 0%  $                 65.00 N/A N/A
RMK-45 Rack mounting kit option for LongView 1000 extender EA  $                 45.00 0%  $                 45.00 N/A N/A
RMK-46 Rack Mount Kit for ACS6000 (all models) EA  $                 30.00 0%  $                 30.00 N/A N/A
RMK-50 RACK-MOUNT KIT FOR UM APPLICANCE EA  $               299.00 0%  $               299.00 N/A N/A

RMK-63 Rack mount kit for DSR x035DAC, MPUx016, MPUx016DAC, MPUx032, 
and MPUx032DAC EA  $               150.00 0%  $               150.00 N/A N/A

RMK-67 Rack Mount Shelf for HMIQSHDI & HMIQDHDD transmitters EA  $                 65.00 0%  $                 65.00 N/A N/A
RMK-71 Rack mount kit for 4SVPUA20 EA  $                 65.00 0%  $                 65.00 N/A N/A
RMK-72 Replacement Rack Mount for MXS5132/MXS5120 Switch EA  $               250.00 0%  $               250.00 N/A N/A
RMK-74 Matrix 1U Rack Mount for 3 Transmitters or 2 Receivers EA  $               250.00 0%  $               250.00 N/A N/A
RPM-BASE100 Rack Power Manager software base pack - 1 hub, 100 Rack PDU's EA  $            7,434.00 0%  $            7,434.00 N/A N/A
RPM-BASE1000 Rack Power Manager software base pack - 1 hub, 1 Spoke 1000 Rack PDU's EA  $          33,054.00 0%  $          33,054.00 N/A N/A
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RPM-BASE250 Rack Power Manager software base pack - 1 hub, 250 Rack PDU's EA  $          14,872.00 0%  $          14,872.00 N/A N/A
RPM-BASE2500 Rack Power Manager software base pack - 1 hub, 4 spokes, 2500 Rack PDU's EA  $          65,946.00 0%  $          65,946.00 N/A N/A
RPM-BASE50 Rack Power Manager software base pack - 1 hub, 50 Rack PDU's EA  $            4,128.00 0%  $            4,128.00 N/A N/A
RPM-BASE500 Rack Power Manager software base pack - 1 hub, 500 Rack PDU's EA  $          20,657.00 0%  $          20,657.00 N/A N/A
RPM-PDU100 Rack Power Manager software 100 PDU add-on license EA  $            8,990.00 0%  $            8,990.00 N/A N/A
RPM-PDU25 Rack Power Manager software 25 PDU add-on license EA  $            2,990.00 0%  $            2,990.00 N/A N/A
RPM-PDU250 Rack Power Manager software 250 PDU add-on license EA  $          18,400.00 0%  $          18,400.00 N/A N/A
RPM-PDU50 Rack Power Manager software 50 PDU add-on license EA  $            4,990.00 0%  $            4,990.00 N/A N/A
RPM-PDU500 Rack Power Manager software 500 PDU add-on license EA  $          29,450.00 0%  $          29,450.00 N/A N/A
RPM-SPOKE Rack Power Manager spoke add-on license EA  $            2,990.00 0%  $            2,990.00 N/A N/A
RPM-WSK Rack Power Manager Web services API Kit w/ 5 hours Tech Support EA  $            4,995.00 0%  $            4,995.00 N/A N/A
SAD-15 RJ-45 to DB9 female CD connected with DTE C5T Function EA  $                 25.00 0%  $                 25.00 N/A N/A

SC120-001 1 user, 2 systems, SwitchView SC switch, PS/2 and/or USB,VGA, intrusion 
detection EA  $               435.00 0%  $               435.00 N/A N/A

SC140-001 1 user, 4 systems, SwitchView SC switch, PS/2 and/or USB,VGA, intrusion 
detection EA  $               545.00 0%  $               545.00 N/A N/A

SC180-001 1 user, 8 systems, SwitchView SC switch, PS/2 and/or USB,VGA, intrusion 
detection EA  $               875.00 0%  $               875.00 N/A N/A

SC220-001 1 user, 2 systems, SwitchView SC switch, PS/2 and/or USB,VGA, CAC 
support,  intrusion detection EA  $               485.00 0%  $               485.00 N/A N/A

SC240-001 1 user, 4 systems, SwitchView SC switch, PS/2 and/or USB,VGA, CAC 
support,  intrusion detection EA  $               595.00 0%  $               595.00 N/A N/A

SC280-001 1 user, 8 systems, SwitchView SC switch, PS/2 and/or USB, VGA, CAC 
support, intrusion detection EA  $               925.00 0%  $               925.00 N/A N/A

SC320-001 1 user, 2 systems, SwitchView SC switch, expanded USB, DVI-I (dual link), 
audio EA  $               495.00 0%  $               495.00 N/A N/A

SC340-001 1 user, 4 systems, SwitchView SC switch, expanded USB, DVI-I (dual link), 
audio EA  $               595.00 0%  $               595.00 N/A N/A

SC380-001 1 user, 8 systems, SwitchView SC switch, expanded USB, DVI-I (dual link), 
audio EA  $               995.00 0%  $               995.00 N/A N/A

SC420-001 1 user, 2 systems, SwitchView SC switch, USB, DVI-I (dual link), audio, 
CAC support, intrusion detection EA  $               695.00 0%  $               695.00 N/A N/A

SC440-001 1 user, 4 systems, SwitchView SC switch, USB, DVI-I (dual link), audio, 
CAC support, intrusion detection EA  $               875.00 0%  $               875.00 N/A N/A

SC4PDV-001 1 user, 4 systems, SwitchView SC switch, PS/2, DVI-I (single link) EA  $               795.00 0%  $               795.00 N/A N/A
SC4UAD-001 1 user, 4 systems, SwitchView SC switch with USB, DVI-I (single link), EA  $               815.00 0%  $               815.00 N/A N/A

SC540-001 1 user, 4 systems, SwitchView SC switch, USB, DVI-I (dual link, dual head), 
audio, CAC support, intrusion detection EA  $            1,425.00 0%  $            1,425.00 N/A N/A

SC620-001 1 user, 2 systems, SwitchView SC switch, USB, DVI-I (dual link), audio 
EAL2+ EA  $               645.00 0%  $               645.00 N/A N/A

SC640-001 1 user, 4 systems, SwitchView SC switch, USB, DVI-I (dual link), audio 
EAL2+ EA  $               795.00 0%  $               795.00 N/A N/A

SC680-001 1 user, 8 systems, SwitchView SC switch, USB, DVI-I (dual link), audio  
EAL2+ EA  $            1,495.00 0%  $            1,495.00 N/A N/A

SC740-001 1 user, 4 systems, SwitchView SC switch, USB, DVI-I (dual link, dual head), 
audio  EAL2+ EA  $            1,295.00 0%  $            1,295.00 N/A N/A
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SC780-001 1 user, 8 systems, SwitchView SC switch, USB, DVI-I (dual head, dual link), 
audio  EAL2+ EA  $            2,195.00 0%  $            2,195.00 N/A N/A

SC8PDV-001 1 user, 8 systems, SwitchView SC switch, PS/2, DVI-I (dual link, dual head) EA  $            2,745.00 0%  $            2,745.00 N/A N/A
SCNT-1YG12499-DCP Gold Support for 6000-12499 floor standing assets EA  $                 55.00 0%  $                 55.00 N/A N/A
SCNT-1YG25000-DCP Gold Support for 12500-25000 floor standing assets EA  $                 50.00 0%  $                 50.00 N/A N/A
SCNT-1YGLD1249-DCP Gold Support for 1000-1249 floor standing assets EA  $                 77.00 0%  $                 77.00 N/A N/A
SCNT-1YGLD2499-DCP Gold Support for 1250-2499 floor standing assets EA  $                 72.00 0%  $                 72.00 N/A N/A
SCNT-1YGLD249-DCP Gold Support for 100-249 floor standing assets EA  $                 88.00 0%  $                 88.00 N/A N/A
SCNT-1YGLD3749-DCP Gold Support for 2500-3749 floor standing assets EA  $                 66.00 0%  $                 66.00 N/A N/A
SCNT-1YGLD49-DCP Gold Support for 1-49 floor standing assets EA  $               110.00 0%  $               110.00 N/A N/A
SCNT-1YGLD5999-DCP Gold Support for 3750-5999 floor standing assets EA  $                 61.00 0%  $                 61.00 N/A N/A
SCNT-1YGLD999-DCP Gold Support for 250-999 floor standing assets EA  $                 83.00 0%  $                 83.00 N/A N/A
SCNT-1YGLD99-DCP Gold Support for 50-99 floor standing assets EA  $                 94.00 0%  $                 94.00 N/A N/A

SCNT-1YGLD-A-100PK 1 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 100-pack EA  $               959.76 0%  $               959.76 N/A N/A

SCNT-1YGLD-A-10KPK 1 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 10,000-pack EA  $          19,176.00 0%  $          19,176.00 N/A N/A

SCNT-1YGLD-A-10PK 1 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 10-pack EA  $               118.80 0%  $               118.80 N/A N/A

SCNT-1YGLD-A-1KPK 1 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 1,000-pack EA  $            3,357.60 0%  $            3,357.60 N/A N/A

SCNT-1YGLD-A-1PK 1 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 1-pack EA  $                 16.56 0%  $                 16.56 N/A N/A

SCNT-1YGLD-A-500PK 1 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 500-pack EA  $            2,398.80 0%  $            2,398.80 N/A N/A

SCNT-1YGLD-A-50PK 1 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 50-pack EA  $               534.00 0%  $               534.00 N/A N/A

SCNT-1YGLD-A-SPOKE 1 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView spoke add-on license EA  $               599.76 0%  $               599.76 N/A N/A

SCNT-1YGLD-A-WSK 1 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView Web Services API EA  $            1,198.80 0%  $            1,198.80 N/A N/A

SCNT-1YGLD-A-ZONE 1 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView zone license EA  $               180.00 0%  $               180.00 N/A N/A

SCNT-1YGLD-MAX
1 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView Max Pack – 1 hub, 15 spokes, unlimited 
devices

EA  $          34,798.80 0%  $          34,798.80 N/A N/A

SCNT-1YGLD-PDU100 1 Year Gold Maintenance Plan for RPM-PDU100 EA  $            2,158.00 0%  $            2,158.00 N/A N/A
SCNT-1YGLD-PDU25 1 Year Gold Maintenance Plan for RPM-PDU25 EA  $               718.00 0%  $               718.00 N/A N/A
SCNT-1YGLD-PDU250 1 Year Gold Maintenance Plan for RPM-PDU250 EA  $            4,416.00 0%  $            4,416.00 N/A N/A
SCNT-1YGLD-PDU50 1 Year Gold Maintenance Plan for RPM-PDU50 EA  $            1,198.00 0%  $            1,198.00 N/A N/A
SCNT-1YGLD-PDU500 1 Year Gold Maintenance Plan for RPM-PDU500 EA  $            7,068.00 0%  $            7,068.00 N/A N/A

SCNT-1YGLD-PLUS 1 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView Plus Pack – 1 hub, 4 spokes, 2,000 devices EA  $            5,160.00 0%  $            5,160.00 N/A N/A

SCNT-1YGLD-PREM
1 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView Premium Pack – 1 hub, 8 spokes, 5,000 
devices

EA  $          11,519.76 0%  $          11,519.76 N/A N/A
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SCNT-1YGLD-RPM100 1 Year Gold Maintenance Plan for RPM-BASE100 EA  $            1,784.00 0%  $            1,784.00 N/A N/A
SCNT-1YGLD-RPM1000 1 Year Gold Maintenance Plan for RPM-BASE1000 EA  $            7,933.00 0%  $            7,933.00 N/A N/A
SCNT-1YGLD-RPM250 1 Year Gold Maintenance Plan for RPM-BASE250 EA  $            3,570.00 0%  $            3,570.00 N/A N/A
SCNT-1YGLD-RPM2500 1 Year Gold Maintenance Plan for RPM-BASE1000 EA  $          15,827.00 0%  $          15,827.00 N/A N/A
SCNT-1YGLD-RPM50 1 Year Gold Maintenance Plan for RPM-BASE50 EA  $               990.72 0%  $               990.72 N/A N/A
SCNT-1YGLD-RPM500 1 Year Gold Maintenance Plan for RPM-BASE500 EA  $            4,958.00 0%  $            4,958.00 N/A N/A
SCNT-1YGLD-RPMSPOK 1 Year Gold Maintenance Plan for RPM-SPOKE EA  $               718.00 0%  $               718.00 N/A N/A

SCNT-1YGLD-START 1 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView Starter Pack – 1 hub, 1spoke, 250 devices EA  $            1,092.58 0%  $            1,092.58 N/A N/A

SCNT-1YGLD-STND 1 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView Standard Pack – 1 hub, 2 spokes, 500 devices EA  $            2,687.76 0%  $            2,687.76 N/A N/A

SCNT-1YGLD-WSK 1 Year Gold Maintenance Plan for RPM-WSK EA  $            1,199.00 0%  $            1,199.00 N/A N/A
SCNT-1YG-VACS6K16 1 Yr ACS v6000 console server 16 Port Gold Support EA  $            3,317.00 0%  $            3,317.00 N/A N/A
SCNT-1YG-VACS6K24 1 Yr ACS v6000 console server 24 Port Gold Support EA  $               476.00 0%  $               476.00 N/A N/A
SCNT-1YG-VACS6K4 1 Yr ACS v6000 console server 4 Port Gold Support EA  $                 80.00 0%  $                 80.00 N/A N/A
SCNT-1YG-VACS6K48 1 Yr ACS v6000 console server 48 Port Gold Support EA  $               951.00 0%  $               951.00 N/A N/A
SCNT-1YG-VACS6K8 1 Yr ACS v6000 console server 8 Port Gold Support EA  $               159.00 0%  $               159.00 N/A N/A
SCNT-1YS12499-DCP Silver Support for 6000-12499 floor standing assets EA  $                 45.00 0%  $                 45.00 N/A N/A
SCNT-1YS25000-DCP Silver Support for 12500-25000 floor standing assets EA  $                 41.00 0%  $                 41.00 N/A N/A
SCNT-1YSLV1249-DCP Silver support for 1000-1249 floor standing assets EA  $                 63.00 0%  $                 63.00 N/A N/A
SCNT-1YSLV2499-DCP Silver Support for 1250-2499 floor standing assets EA  $                 59.00 0%  $                 59.00 N/A N/A
SCNT-1YSLV249-DCP Silver Support for 100-249 floor standing assets EA  $                 72.00 0%  $                 72.00 N/A N/A
SCNT-1YSLV3749-DCP Silver Support for 2500-3749 floor standing assets EA  $                 54.00 0%  $                 54.00 N/A N/A
SCNT-1YSLV49-DCP Silver Support for 1-49 floor standing assets EA  $                 90.00 0%  $                 90.00 N/A N/A
SCNT-1YSLV5999-DCP Silver Support for 3750-5999 floor standing assets EA  $                 50.00 0%  $                 50.00 N/A N/A
SCNT-1YSLV999-DCP Silver Support for 250-999 floor standing assets EA  $                 68.00 0%  $                 68.00 N/A N/A
SCNT-1YSLV99-DCP Silver Support for 50-99 floor standing assets EA  $                 77.00 0%  $                 77.00 N/A N/A

SCNT-1YSLV-A-100PK 1 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 100-pack EA  $               839.79 0%  $               839.79 N/A N/A

SCNT-1YSLV-A-10KPK 1 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 10,000-pack EA  $          16,779.00 0%  $          16,779.00 N/A N/A

SCNT-1YSLV-A-10PK 1 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 10-pack EA  $               103.95 0%  $               103.95 N/A N/A

SCNT-1YSLV-A-1KPK 1 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 1,000-pack EA  $            2,937.90 0%  $            2,937.90 N/A N/A

SCNT-1YSLV-A-1PK 1 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 1-pack EA  $                 14.49 0%  $                 14.49 N/A N/A

SCNT-1YSLV-A-500PK 1 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 500-pack EA  $            2,098.95 0%  $            2,098.95 N/A N/A

SCNT-1YSLV-A-50PK 1 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 50-pack EA  $               467.25 0%  $               467.25 N/A N/A

SCNT-1YSLV-A-SPOKE 1 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView spoke add-on license EA  $               524.79 0%  $               524.79 N/A N/A

SCNT-1YSLV-A-WSK 1 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView Web Services API EA  $            1,048.95 0%  $            1,048.95 N/A N/A
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SCNT-1YSLV-A-ZONE 1 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView zone license EA  $               157.50 0%  $               157.50 N/A N/A

SCNT-1YSLV-MAX
1 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView Max Pack – 1 hub, 15 spokes, unlimited 
devices

EA  $          30,448.95 0%  $          30,448.95 N/A N/A

SCNT-1YSLV-PDU100 1 Year Silver Maintenance Plan for RPM-PDU100 EA  $            1,888.00 0%  $            1,888.00 N/A N/A
SCNT-1YSLV-PDU25 1 Year Silver Maintenance Plan for RPM-PDU25 EA  $               628.00 0%  $               628.00 N/A N/A
SCNT-1YSLV-PDU250 1 Year Silver Maintenance Plan for RPM-PDU250 EA  $            3,864.00 0%  $            3,864.00 N/A N/A
SCNT-1YSLV-PDU50 1 Year Silver Maintenance Plan for RPM-PDU50 EA  $            1,048.00 0%  $            1,048.00 N/A N/A
SCNT-1YSLV-PDU500 1 Year Silver Maintenance Plan for RPM-PDU500 EA  $            6,185.00 0%  $            6,185.00 N/A N/A

SCNT-1YSLV-PLUS 1 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView Plus Pack – 1 hub, 4 spokes, 2,000 devices EA  $            4,515.00 0%  $            4,515.00 N/A N/A

SCNT-1YSLV-PREM
1 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView Premium Pack – 1 hub, 8 spokes, 5,000 
devices

EA  $          10,079.79 0%  $          10,079.79 N/A N/A

SCNT-1YSLV-RPM100 1 Year Silver Maintenance Plan for RPM-BASE100 EA  $            1,561.00 0%  $            1,561.00 N/A N/A
SCNT-1YSLV-RPM1000 1 Year Silver Maintenance Plan for RPM-BASE1000 EA  $            6,941.00 0%  $            6,941.00 N/A N/A
SCNT-1YSLV-RPM250 1 Year Silver Maintenance Plan for RPM-BASE250 EA  $            3,123.00 0%  $            3,123.00 N/A N/A
SCNT-1YSLV-RPM2500 1 Year Silver Maintenance Plan for RPM-BASE1000 EA  $          13,849.00 0%  $          13,849.00 N/A N/A
SCNT-1YSLV-RPM50 1 Year Silver Maintenance Plan for RPM-BASE50 EA  $               867.00 0%  $               867.00 N/A N/A
SCNT-1YSLV-RPM500 1 Year Silver Maintenance Plan for RPM-BASE500 EA  $            4,338.00 0%  $            4,338.00 N/A N/A
SCNT-1YSLV-RPMSPOK 1 Year Silver Maintenance Plan for RPM-SPOKE EA  $               628.00 0%  $               628.00 N/A N/A

SCNT-1YSLV-START 1 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView Starter Pack – 1 hub, 1spoke, 250 devices EA  $               956.00 0%  $               956.00 N/A N/A

SCNT-1YSLV-STND 1 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView Standard Pack – 1 hub, 2 spokes, 500 devices EA  $            2,351.79 0%  $            2,351.79 N/A N/A

SCNT-1YSLV-WSK 1 Year Silver Maintenance Plan for RPM-WSK EA  $            1,049.00 0%  $            1,049.00 N/A N/A
SCNT-1YS-VACS6K16 1 Yr ACS v6000 console server 16 Port Silver Support EA  $               238.00 0%  $               238.00 N/A N/A
SCNT-1YS-VACS6K24 1 Yr ACS v6000 console server 24 Port Silver Support EA  $               357.00 0%  $               357.00 N/A N/A
SCNT-1YS-VACS6K4 1 Yr ACS v6000 console server 4 Port Silver Support EA  $                 60.00 0%  $                 60.00 N/A N/A
SCNT-1YS-VACS6K48 1 Yr ACS v6000 console server 48 Port Silver Support EA  $               713.00 0%  $               713.00 N/A N/A
SCNT-1YS-VACS6K8 1 Yr ACS v6000 console server 8 Port Silver Support EA  $               119.00 0%  $               119.00 N/A N/A

SCNT-2YGLD-A-100PK 2 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 100-pack EA  $            1,759.56 0%  $            1,759.56 N/A N/A

SCNT-2YGLD-A-10KPK 2 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 10,000-pack EA  $          35,156.00 0%  $          35,156.00 N/A N/A

SCNT-2YGLD-A-10PK 2 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 10-pack EA  $               217.80 0%  $               217.80 N/A N/A

SCNT-2YGLD-A-1KPK 2 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 1,000-pack EA  $            6,155.60 0%  $            6,155.60 N/A N/A

SCNT-2YGLD-A-1PK 2 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 1-pack EA  $                 30.36 0%  $                 30.36 N/A N/A

SCNT-2YGLD-A-500PK 2 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 500-pack EA  $            4,397.80 0%  $            4,397.80 N/A N/A

SCNT-2YGLD-A-50PK 2 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 50-pack EA  $               979.00 0%  $               979.00 N/A N/A
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SCNT-2YGLD-A-SPOKE 2 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView spoke add-on license EA  $            1,099.56 0%  $            1,099.56 N/A N/A

SCNT-2YGLD-A-WSK 2 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView Web Services API EA  $            2,197.80 0%  $            2,197.80 N/A N/A

SCNT-2YGLD-A-ZONE 2 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView zone license EA  $               330.00 0%  $               330.00 N/A N/A

SCNT-2YGLD-MAX
2 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView Max Pack – 1 hub, 15 spokes, unlimited 
devices

EA  $          63,797.80 0%  $          63,797.80 N/A N/A

SCNT-2YGLD-PDU100 2 Year Gold Maintenance Plan for RPM-PDU100 EA  $            3,956.00 0%  $            3,956.00 N/A N/A
SCNT-2YGLD-PDU25 2 Year Gold Maintenance Plan for RPM-PDU25 EA  $            1,316.00 0%  $            1,316.00 N/A N/A
SCNT-2YGLD-PDU250 2 Year Gold Maintenance Plan for RPM-PDU250 EA  $            8,096.00 0%  $            8,096.00 N/A N/A
SCNT-2YGLD-PDU50 2 Year Gold Maintenance Plan for RPM-PDU50 EA  $            2,196.00 0%  $            2,196.00 N/A N/A
SCNT-2YGLD-PDU500 2 Year Gold Maintenance Plan for RPM-PDU500 EA  $          12,958.00 0%  $          12,958.00 N/A N/A

SCNT-2YGLD-PLUS 2 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView Plus Pack – 1 hub, 4 spokes, 2,000 devices EA  $            9,460.00 0%  $            9,460.00 N/A N/A

SCNT-2YGLD-PREM
2 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView Premium Pack – 1 hub, 8 spokes, 5,000 
devices

EA  $          21,119.56 0%  $          21,119.56 N/A N/A

SCNT-2YGLD-RPM100 2 Year Gold Maintenance Plan for RPM-BASE100 EA  $            3,271.00 0%  $            3,271.00 N/A N/A
SCNT-2YGLD-RPM1000 2 Year Gold Maintenance Plan for RPM-BASE1000 EA  $          14,544.00 0%  $          14,544.00 N/A N/A
SCNT-2YGLD-RPM250 2 Year Gold Maintenance Plan for RPM-BASE250 EA  $            6,544.00 0%  $            6,544.00 N/A N/A
SCNT-2YGLD-RPM2500 2 Year Gold Maintenance Plan for RPM-BASE1000 EA  $          29,016.00 0%  $          29,016.00 N/A N/A
SCNT-2YGLD-RPM50 2 Year Gold Maintenance Plan for RPM-BASE50 EA  $            1,816.00 0%  $            1,816.00 N/A N/A
SCNT-2YGLD-RPM500 2 Year Gold Maintenance Plan for RPM-BASE500 EA  $            9,089.00 0%  $            9,089.00 N/A N/A
SCNT-2YGLD-RPMSPOK 2 Year Gold Maintenance Plan for RPM-SPOKE EA  $            1,316.00 0%  $            1,316.00 N/A N/A

SCNT-2YGLD-START 2 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView Starter Pack – 1 hub, 1spoke, 250 devices EA  $            2,003.06 0%  $            2,003.06 N/A N/A

SCNT-2YGLD-STND 2 Year Gold (Priority 24x7 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView Standard Pack – 1 hub, 2 spokes, 500 devices EA  $            4,927.56 0%  $            4,927.56 N/A N/A

SCNT-2YGLD-WSK 2 Year Gold Maintenance Plan for RPM-WSK EA  $            2,198.00 0%  $            2,198.00 N/A N/A

SCNT-2YSLV-A-100PK 2 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 100-pack EA  $            1,519.62 0%  $            1,519.62 N/A N/A

SCNT-2YSLV-A-10KPK 2 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 10,000-pack EA  $          30,362.00 0%  $          30,362.00 N/A N/A

SCNT-2YSLV-A-10PK 2 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 10-pack EA  $               188.10 0%  $               188.10 N/A N/A

SCNT-2YSLV-A-1KPK 2 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 1,000-pack EA  $            5,316.20 0%  $            5,316.20 N/A N/A

SCNT-2YSLV-A-1PK 2 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 1-pack EA  $                 26.22 0%  $                 26.22 N/A N/A

SCNT-2YSLV-A-500PK 2 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 500-pack EA  $            3,798.10 0%  $            3,798.10 N/A N/A

SCNT-2YSLV-A-50PK 2 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView device license – 50-pack EA  $               845.50 0%  $               845.50 N/A N/A

954 of 9702



New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutios
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Avocent                       
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

SCNT-2YSLV-A-SPOKE 2 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView spoke add-on license EA  $               949.62 0%  $               949.62 N/A N/A

SCNT-2YSLV-A-WSK 2 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView Web Services API EA  $            1,898.10 0%  $            1,898.10 N/A N/A

SCNT-2YSLV-A-ZONE 2 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView zone license EA  $               285.00 0%  $               285.00 N/A N/A

SCNT-2YSLV-MAX
2 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView Max Pack – 1 hub, 15 spokes, unlimited 
devices

EA  $          55,098.10 0%  $          55,098.10 N/A N/A

SCNT-2YSLV-PDU100 2 Year Silver Maintenance Plan for RPM-PDU100 EA  $            3,416.00 0%  $            3,416.00 N/A N/A
SCNT-2YSLV-PDU25 2 Year Silver Maintenance Plan for RPM-PDU25 EA  $            1,136.00 0%  $            1,136.00 N/A N/A
SCNT-2YSLV-PDU250 2 Year Silver Maintenance Plan for RPM-PDU250 EA  $            6,992.00 0%  $            6,992.00 N/A N/A
SCNT-2YSLV-PDU50 2 Year Silver Maintenance Plan for RPM-PDU50 EA  $            1,896.00 0%  $            1,896.00 N/A N/A
SCNT-2YSLV-PDU500 2 Year Silver Maintenance Plan for RPM-PDU500 EA  $          11,191.00 0%  $          11,191.00 N/A N/A

SCNT-2YSLV-PLUS 2 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView Plus Pack – 1 hub, 4 spokes, 2,000 devices EA  $            8,170.00 0%  $            8,170.00 N/A N/A

SCNT-2YSLV-PREM
2 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView Premium Pack – 1 hub, 8 spokes, 5,000 
devices

EA  $          18,239.62 0%  $          18,239.62 N/A N/A

SCNT-2YSLV-RPM100 2 Year Silver Maintenance Plan for RPM-BASE100 EA  $            2,825.00 0%  $            2,825.00 N/A N/A
SCNT-2YSLV-RPM1000 2 Year Silver Maintenance Plan for RPM-BASE1000 EA  $          12,560.00 0%  $          12,560.00 N/A N/A
SCNT-2YSLV-RPM250 2 Year Silver Maintenance Plan for RPM-BASE250 EA  $            5,651.00 0%  $            5,651.00 N/A N/A
SCNT-2YSLV-RPM2500 2 Year Silver Maintenance Plan for RPM-BASE1000 EA  $          25,060.00 0%  $          25,060.00 N/A N/A
SCNT-2YSLV-RPM50 2 Year Silver Maintenance Plan for RPM-BASE50 EA  $            1,569.00 0%  $            1,569.00 N/A N/A
SCNT-2YSLV-RPM500 2 Year Silver Maintenance Plan for RPM-BASE500 EA  $            7,850.00 0%  $            7,850.00 N/A N/A
SCNT-2YSLV-RPMSPOKE 2 Year Silver Maintenance Plan for RPM-SPOKE EA  $            1,136.00 0%  $            1,136.00 N/A N/A

SCNT-2YSLV-START 2 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView Starter Pack – 1 hub, 1spoke, 250 devices EA  $            1,729.91 0%  $            1,729.91 N/A N/A

SCNT-2YSLV-STND 2 Year Silver (Priority 8x5 Technical Support, Software Upgrade Protection) 
Maintenance Plan for DSView Standard Pack – 1 hub, 2 spokes, 500 devices EA  $            4,255.62 0%  $            4,255.62 N/A N/A

SCNT-2YSLV-WSK 2 Year Silver Maintenance Plan for RPM-WSK EA  $            1,898.00 0%  $            1,898.00 N/A N/A

SCNT-COTERM-ADJ
Base rate multiplier of co-terminus adjustment of Avocent support 
agreements.  Only valid if Avocent provide quote # is attached.  For 
distribution use for variable pricing.  - Unit:  Each

EA  $                   1.00 0%  $                   1.00 N/A N/A

SCNT-RENEW
Base rate multiplier for renewal adjustment of Avocent support agreements.  
Only valid if Avocent provide quote # is attached.  For distribution use for 
variable pricing.  - Unit:  Each

EA  $                   1.00 0%  $                   1.00 N/A N/A

SCPS2-12 PS/2 keyboard, mouse & VGA cable - 12 feet for the SC100/200 series 
switches EA  $                 25.00 0%  $                 25.00 N/A N/A

SCPS2-6 PS/2 keyboard, mouse & VGA cable - 6 feet for the SC100/200 series 
switches EA  $                 20.00 0%  $                 20.00 N/A N/A

SCPS2-C6 PS/2 keyboard, mouse, VGA video cable & CAC - 6 feet for the SC100/200 
series switches EA  $                 25.00 0%  $                 25.00 N/A N/A

SCUSB-12 USB keyboard, mouse & VGA cable - 12 feet for the SC100/200 series 
switches EA  $                 25.00 0%  $                 25.00 N/A N/A
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SCUSB-6 USB keyboard, mouse & VGA cable - 6 feet for the SC100/200 series 
switches EA  $                 20.00 0%  $                 20.00 N/A N/A

SCUSB-C12 USB keyboard, mouse, VGA video cable & CAC - 12 feet for the SC100/200 
series switches EA  $                 30.00 0%  $                 30.00 N/A N/A

SCUSB-C6 USB keyboard, mouse, VGA video cable & CAC - 6 feet for the SC100/200 
series switches EA  $                 25.00 0%  $                 25.00 N/A N/A

SV130-CBL01 SwitchView switch 130 cable package (1 set) EA  $                 40.00 0%  $                 40.00 N/A N/A
SVDVI-6 USB, Audio, DVI cable kit - 6 feet  (for 2SVDVI10 & 4SVDVI10) EA  $                 25.00 0%  $                 25.00 N/A N/A
SVDVI-9 USB, Audio, DVI cable kit - 9 feet  (for 2SVDVI10 & 4SVDVI10) EA  $                 30.00 0%  $                 30.00 N/A N/A
SVDVID-6BK DVI-D, USB, Audio cable kit - 6 ft for use with 2SVDVI10 and 4SVDVI10 EA  $                 25.00 0%  $                 25.00 N/A N/A
SVEPSES-001 SwitchView switch power supply - Energy Star® EA  $                 30.00 0%  $                 30.00 N/A N/A

SVIP1020-001 Remote access to KVM switch over IP appliance, with Dambrackas Video 
Compression® algorithm EA  $               679.00 0%  $               679.00 N/A N/A

SVUSB-6 PS2, USB, Audio, VGA cable kit - 6 feet  (for 2SVPUA10, 4SVPUA10, 
2SVPUA20 & 4SVPUA20 ) EA  $                 20.00 0%  $                 20.00 N/A N/A

SVUSB-9 PS2, USB, Audio, VGA cable kit - 9 feet   (for 2SVPUA10, 4SVPUA10, 
2SVPUA20 & 4SVPUA20 ) EA  $                 25.00 0%  $                 25.00 N/A N/A

T-DCMGR-FMD-R3A Trellis Data Center Manager FMD (QTY 1) includes Site, Power & Inventory 
Manager EA  $               845.00 0%  $               845.00 N/A N/A

TDM-PLAT-G1 Trellis Development Platform/GLD1Y EA  $            1,080.00 0%  $            1,080.00 N/A N/A
TDM-PLAT-G2 Trellis Development Platform/GLD2Y EA  $            1,980.00 0%  $            1,980.00 N/A N/A
TDM-PLAT-S1 Trellis Development Platform/SLV1Y EA  $               945.00 0%  $               945.00 N/A N/A
TDM-PLAT-S2 Trellis Development Platform/SLV2Y EA  $            1,710.00 0%  $            1,710.00 N/A N/A
TDM-TRLS-FMD-10-G1 Trellis FMD - Qty 10 (DEV)/GLD1Y EA  $               360.00 0%  $               360.00 N/A N/A
TDM-TRLS-FMD-10-G2 Trellis FMD - Qty 10 (DEV)/GLD2Y EA  $               660.00 0%  $               660.00 N/A N/A
TDM-TRLS-FMD-10-S1 Trellis FMD - Qty 10 (DEV)/SLV1Y EA  $               315.00 0%  $               315.00 N/A N/A
TDM-TRLS-FMD-10-S2 Trellis FMD - Qty 10 (DEV)/SLV2Y EA  $               570.00 0%  $               570.00 N/A N/A
TD-PLAT-R3A Trellis Development Platform EA  $            4,500.00 0%  $            4,500.00 N/A N/A
TD-TRLS-FMD-10-R3A Trellis FMD - Qty 10 (DEV) EA  $            1,500.00 0%  $            1,500.00 N/A N/A
T-INVN-FMD-R3A Trellis Inventory Manager - FMD (QTY 1) EA  $               500.00 0%  $               500.00 N/A N/A
TM-DCMGR-FMD-G1 Trellis Data Center Manager FMD/GLD1Y EA  $               202.80 0%  $               202.80 N/A N/A
TM-DCMGR-FMD-G2 Trellis Data Center Manager FMD/GLD2Y EA  $               371.80 0%  $               371.80 N/A N/A
TM-DCMGR-FMD-S1 Trellis Data Center Manager FMD/SLV1Y EA  $               177.45 0%  $               177.45 N/A N/A
TM-DCMGR-FMD-S2 Trellis Data Center Manager FMD/SLV2Y EA  $               321.10 0%  $               321.10 N/A N/A
TM-INVN-FMD-G2 Trellis Inventory Manager - FMD/GLD2Y EA  $               220.00 0%  $               220.00 N/A N/A
TM-INVN-FMD-S1 Trellis Inventory Manager - FMD/SLV1Y EA  $               105.00 0%  $               105.00 N/A N/A
TM-INVN-FMD-S2 Trellis Inventory Manager - FMD/SLV2Y EA  $               190.00 0%  $               190.00 N/A N/A
TM-MOBL-DEVPK-G1 Trellis Mobile - Auxiliary Devices/GLD1Y EA  $            1,440.00 0%  $            1,440.00 N/A N/A
TM-MOBL-DEVPK-G2 Trellis Mobile - Auxiliary Devices/GLD2Y EA  $            2,640.00 0%  $            2,640.00 N/A N/A
TM-MOBL-DEVPK-S1 Trellis Mobile - Auxiliary Devices/SLV1Y EA  $            1,260.00 0%  $            1,260.00 N/A N/A
TM-MOBL-DEVPK-S2 Trellis Mobile - Auxiliary Devices/SLV2Y EA  $            2,280.00 0%  $            2,280.00 N/A N/A
TM-MOBL-FP-G1 Trellis Mobile - Feat Pack/GLD1Y EA  $            2,400.00 0%  $            2,400.00 N/A N/A
TM-MOBL-FP-G2 Trellis Mobile - Feat Pack/GLD2Y EA  $            4,400.00 0%  $            4,400.00 N/A N/A
TM-MOBL-FP-S1 Trellis Mobile - Feat Pack/SLV1Y EA  $            2,100.00 0%  $            2,100.00 N/A N/A
TM-MOBL-FP-S2 Trellis Mobile - Feat Pack/SLV2Y EA  $            3,800.00 0%  $            3,800.00 N/A N/A
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TMNT1VISTA VISTA Data Center Solution Suite Maintenance - Release Method:  Time 
Based

EA  $                   4.80 0%  $                   4.80 N/A N/A

TM-PLAT-8CPU-G1 Trellis Auxiliary Platform - 8CPU/GLD1Y EA  $            1,080.00 0%  $            1,080.00 N/A N/A
TM-PLAT-8CPU-G2 Trellis Auxiliary Platform - 8CPU/GLD2Y EA  $            1,980.00 0%  $            1,980.00 N/A N/A
TM-PLAT-8CPU-S1 Trellis Auxiliary Platform - 8CPU/SLV1Y EA  $               945.00 0%  $               945.00 N/A N/A
TM-PLAT-8CPU-S2 Trellis Auxiliary Platform - 8CPU/SLV2Y EA  $            1,710.00 0%  $            1,710.00 N/A N/A
TM-PLAT-G1 Trellis Base Platform/GLD1Y EA  $            1,200.00 0%  $            1,200.00 N/A N/A
TM-PLAT-G2 Trellis Base Platform/GLD2Y EA  $            2,200.00 0%  $            2,200.00 N/A N/A
TM-PLAT-S1 Trellis Base Platform/SLV1Y EA  $            1,050.00 0%  $            1,050.00 N/A N/A
TM-PLAT-S2 Trellis Base Platform/SLV2Y EA  $            1,900.00 0%  $            1,900.00 N/A N/A
TM-POWR-FMD-G1 Trellis Power System Manager - FMD/GLD1Y EA  $                 24.00 0%  $                 24.00 N/A N/A
TM-POWR-FMD-G2 Trellis Power System Manager - FMD/GLD2Y EA  $                 44.00 0%  $                 44.00 N/A N/A
TM-POWR-FMD-S1 Trellis Power System Manager - FMD/SLV1Y EA  $                 21.00 0%  $                 21.00 N/A N/A
TM-POWR-FMD-S2 Trellis Power System Manager - FMD/SLV2Y EA  $                 38.00 0%  $                 38.00 N/A N/A
TM-PROC-FMD-G1 Trellis Process Manager - Feat Pack /GLD1Y EA  $                 36.00 0%  $                 36.00 N/A N/A
TM-PROC-FMD-G2 Trellis Process Manager - Feat Pack /GLD2Y EA  $                 66.00 0%  $                 66.00 N/A N/A
TM-PROC-FMD-S1 Trellis Process Manager - Feat Pack / SLV1Y EA  $                 31.50 0%  $                 31.50 N/A N/A
TM-PROC-FMD-S2 Trellis Process Manager - Feat Pack /SLV2Y EA  $                 57.00 0%  $                 57.00 N/A N/A
TM-SITE-FMD-G1 Trellis Site Manager - FMD/GLD1Y EA  $                 72.00 0%  $                 72.00 N/A N/A
TM-SITE-FMD-G2 Trellis Site Manager - FMD/GLD2Y EA  $               132.00 0%  $               132.00 N/A N/A
TM-SITE-FMD-S1 Trellis Site Manager - FMD/SLV1Y EA  $                 63.00 0%  $                 63.00 N/A N/A
TM-SITE-FMD-S2 Trellis Site Manager - FMD/SLV2Y EA  $               114.00 0%  $               114.00 N/A N/A
T-PLAT-8CPU-R3A Trellis Auxiliary Platform - 8CPU EA  $            4,500.00 0%  $            4,500.00 N/A N/A
T-PLAT-R3A Trellis Base Platform EA  $            5,000.00 0%  $            5,000.00 N/A N/A
T-POWR-FMD-R3A Trellis Power System Manager - FMD EA  $               100.00 0%  $               100.00 N/A N/A
T-PROC-FMD-R3A Trellis Process Manager - FMD EA  $               150.00 0%  $               150.00 N/A N/A
T-SITE-FMD-R3A Trellis Site Manager - FMD (QTY 1) EA  $               300.00 0%  $               300.00 N/A N/A
TSM-PLAT-G1 Trellis Platform (DR/Backup)/GLD1Y EA  $            2,880.00 0%  $            2,880.00 N/A N/A
TSM-PLAT-G2 Trellis Platform (DR/Backup)/GLD2Y EA  $            5,280.00 0%  $            5,280.00 N/A N/A
TSM-PLAT-S1 Trellis Platform (DR/Backup)/SLV1Y EA  $            2,520.00 0%  $            2,520.00 N/A N/A
TSM-PLAT-S2 Trellis Platform (DR/Backup)/SLV2Y EA  $            4,560.00 0%  $            4,560.00 N/A N/A
TS-PLAT-R3A Trellis Platform (DR/Backup) EA  $          12,000.00 0%  $          12,000.00 N/A N/A

TVISTA3
Aperture Data Center Solution (Includes Aperture Configuration Manager, 
Aperture Infrastructure  Manager, Aperture Capacity Manager & Aperture 
Integrated Resource Manager) - Release Method:  Immediate

EA  $                 24.00 0%  $                 24.00 N/A N/A

TVISTA-C Aperture Configuration Manager  Release Method:  Immediate EA  $                   8.75 0%  $                   8.75 N/A N/A
TVISTACAPP Aperture Capacity Manager  - Release Method:  Immediate EA  $                   5.50 0%  $                   5.50 N/A N/A
TVISTA-E Aperture Infrastructure Process Manager - Release Method:  Immediate         EA  $                   3.75 0%  $                   3.75 N/A N/A
TVISTAIRM1 Aperture Integrated Resource Manager - Release Method:  Immediate EA  $                   6.00 0%  $                   6.00 N/A N/A
TVISTAITM Aperture Integration Manager - Release Method:  Immediate EA  $                   3.20 0%  $                   3.20 N/A N/A
TX-INVN040-S0SB Trellis Inventory Express (40 FMD) EA  $          51,000.00 0%  $          51,000.00 N/A N/A
TX-SITE010-S2SC Trellis Facility Express (10 FMD) EA  $          44,505.00 0%  $          44,505.00 N/A N/A
TX-SITE025-S2SD Trellis Facility Express (25 FMD) EA  $          58,350.00 0%  $          58,350.00 N/A N/A
UMG2000-400 UMG 2000 40P 256SP 8SRL 1000DP EA  $            6,995.00 0%  $            6,995.00 N/A N/A
UMG4000-400 UMG 4000 40P(AS) 512SP 5000DP EA  $            9,995.00 0%  $            9,995.00 N/A N/A
UMG6000-400 UMG 6000 40P(AS) 1024SP 10KDP EA  $          13,995.00 0%  $          13,995.00 N/A N/A
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UMIQ-PS POWER SUPPLY MODULE W/ CABLE EA  $               129.00 0%  $               129.00 N/A N/A
UMIQ-V1 UM KVM MODULE - VGA SINGLE RJ45 EA  $               179.00 0%  $               179.00 N/A N/A
UMIQ-V2 UM KVM MODULE - VGA+SP DUAL RJ45 EA  $               199.00 0%  $               199.00 N/A N/A

UPD-AM power supply, Power Cord & 4 output cable to support up to 4 DSRIQ-SRL 
modules EA  $                 65.00 0%  $                 65.00 N/A N/A

USBIAC-10 10 ft USB Integrated Access cable EA  $                 55.00 0%  $                 55.00 N/A N/A
USBIAC-15 15 ft USB Integrated Access cable EA  $                 60.00 0%  $                 60.00 N/A N/A
USBIAC-7 7 ft USB Integrated Access cable EA  $                 50.00 0%  $                 50.00 N/A N/A
VAD-27 Male DVI-I to Female HD15 VGA video adapter EA  $                 25.00 0%  $                 25.00 N/A N/A
VAD-28 Female DVI-I to Male HD15 VGA video adapter EA  $                 25.00 0%  $                 25.00 N/A N/A

VAD-30 Single link Female DVI-I to Male DVI-D video adapter (same as VAD-29; 
slightly thinner for limited connector space) EA  $                 25.00 0%  $                 25.00 N/A N/A

VAD-31 Dual link DVI-I to Male DVI-D video adapter EA  $                 25.00 0%  $                 25.00 N/A N/A
VAD-32 Single-link Female DVI-D to Male Display Port video adapter EA  $                 25.00 0%  $                 25.00 N/A N/A
VILT-311 Avocent Hardware Appliances EA  $               500.00 0%  $               500.00 N/A N/A
VILT-322 DSView Management Software Access and Control EA  $               500.00 0%  $               500.00 N/A N/A
VILT-333 Universal Management Gateway EA  $            1,000.00 0%  $            1,000.00 N/A N/A
VILT-372 Data Center Planner Administration and Operations EA  $               500.00 0%  $               500.00 N/A N/A
VILT-CUSTOM 1 day virtual instructor-led training (per Student) EA  $               500.00 0%  $               500.00 N/A N/A
VILT-T381 Trellis Administration and Configuration EA  $               500.00 0%  $               500.00 N/A N/A
VILT-T384 Trellis Site Manager EA  $            1,000.00 0%  $            1,000.00 N/A N/A
VILT-T386 Trellis Power Systems Manager EA  $               500.00 0%  $               500.00 N/A N/A
VILT-T388 Trellis Inventory Manager and Project Planning EA  $            1,000.00 0%  $            1,000.00 N/A N/A
VILT-T389 Trellis Process Manager EA  $               500.00 0%  $               500.00 N/A N/A
WMK-01 WALL-MOUNT KIT FOR UM APPLICANCE EA  $               299.00 0%  $               299.00 N/A N/A
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23498077 4 PR 24 SOLID (7FT) GREY EA B 5.13$        27.0% 3.74$             N/A N/A
23498105 4 PR 24 SOLID (10FT) GRE EA B 4.54$        27.0% 3.32$             N/A N/A
23498107 4 PR 24 SOLID (10FT) GRE EA B 5.57$        27.0% 4.06$             N/A N/A
23498155 4 PR 24 SOLID (15FT) GRE EA B 5.38$        27.0% 3.93$             N/A N/A
23498255 4 PR 24 SOLID (25FT) GRE EA B 6.97$        27.0% 5.09$             N/A N/A
23498257 4 PR 24 SOLID (25FT) GRE EA B 7.65$        27.0% 5.59$             N/A N/A
23498505 4 PR 24 SOLID (50FT) GRE EA B 11.08$      27.0% 8.09$             N/A N/A
23498507 4 PR 24 SOLID (50FT) GRE EA B 11.47$      27.0% 8.38$             N/A N/A
23518027 4 PR 24 STRD (2FT) BLUE EA B 4.59$        27.0% 3.35$             N/A N/A
23518047 4 PR 24 STRD (4FT) BLUE EA B 4.91$        27.0% 3.59$             N/A N/A
23518077 4 PR 24 STRD (7FT) BLUE EA B 6.05$        27.0% 4.42$             N/A N/A
23518107 4 PR 24 STRD (10FT) BLUE EA B 6.77$        27.0% 4.94$             N/A N/A
23518157 4 PR 24 STRD (15FT) BLUE EA B 8.16$        27.0% 5.96$             N/A N/A
23598027 4 PR 24 STRD (2FT) GREY EA B 4.59$        27.0% 3.35$             N/A N/A
23598074 4 PR 24 STRD (7FT) GREY EA B 6.05$        27.0% 4.42$             N/A N/A
23598077 4 PR 24 STRD (7FT) GREY EA B 6.05$        27.0% 4.42$             N/A N/A
23598107 4 PR 24 STRD (10FT) GREY EA B 6.77$        27.0% 4.94$             N/A N/A
23598157 4 PR 24 STRD (15FT) GREY EA B 8.16$        27.0% 5.96$             N/A N/A
23598257 4 PR 24 STRD (25FT) GREY EA B 10.24$      27.0% 7.47$             N/A N/A
24900605 D-INS CONN 25PR24 A25B 7 EA B 33.72$      27.0% 24.62$           N/A N/A
24900655 D-INS CONN 25PR24 A25B15 EA B 51.30$      27.0% 37.45$           N/A N/A
24900665 D-INS CONN 25PR24 A25B22 EA B 66.41$      27.0% 48.48$           N/A N/A
24900685 D-INS CONN 25PR24 A25B30 EA B 82.40$      27.0% 60.15$           N/A N/A
24920545 D-INS CONN 25PR24 B25A 1 EA B 32.32$      27.0% 23.59$           N/A N/A
24920580 D-INS CONN 25PR24 B25A 4 EA B 39.62$      27.0% 28.92$           N/A N/A
24920625 D-INS CONN 25PR24 B25A 9 EA B 53.33$      27.0% 38.93$           N/A N/A
24930625 D-INS CONN 100PR24 A100C EA B 218.04$    27.0% 159.17$         N/A N/A
A0266827 BIX MULTIPLYING CONNECTO EA B 12.00$      27.0% 8.76$             N/A N/A
A0266828 BIX DIST.CONNECT 25-PAIR EA B 10.59$      27.0% 7.73$             N/A N/A
A0266833 WIRE DISPENSER, LARGE EA B 73.53$      27.0% 53.67$           N/A N/A
A0266834 WIRE DISPENSER, SMALL EA B 60.45$      27.0% 44.13$           N/A N/A
A0269852 BLOCK: CONNECTING BLOCK EA B 9.23$        27.0% 6.74$             N/A N/A
A0269923 BIX MULTIPLYING CONNECTO EA B 12.00$      27.0% 8.76$             N/A N/A
A0269925 BIX MULTIPLYING CONNECTO EA B 12.00$      27.0% 8.76$             N/A N/A
A0270164 BIX MOUNT 250-PAIR EA B 32.89$      27.0% 24.01$           N/A N/A
A0270165 BIX CONNECTING TOOL EA B 90.44$      27.0% 66.02$           N/A N/A
A0270166 BIX TEST PROBE, 1-PAIR EA B 34.78$      27.0% 25.39$           N/A N/A
A0270168 DISTRIBUTION RING EA B 4.44$        27.0% 3.24$             N/A N/A
A0270169 BIX DESIGNATION STRIP EA B 0.66$        27.0% 0.48$             N/A N/A
A0270171 BIX TEST CONNECTOR, EA B 249.02$    27.0% 181.78$         N/A N/A
A0275397 PLAN HOLDER EA B 53.56$      27.0% 39.10$           N/A N/A
A0276394 COVER FOR QMBIX10A EA B 37.77$      27.0% 27.57$           N/A N/A
A0276396 LOCKING COVER FOR QMBIX1 EA B 54.49$      27.0% 39.78$           N/A N/A
A0277853 BIX MOUNT & LOCKING COVE EA B 43.60$      27.0% 31.82$           N/A N/A
A0277854 BIX MOUNT & SNAP-ON COVE EA B 36.35$      27.0% 26.54$           N/A N/A
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A0284798 BIX MOUNT 50-PAIR EA B 18.44$      27.0% 13.46$           N/A N/A
A0284798+CN BIX MOUNT 50-PAIR EA B 18.44$      27.0% 13.46$           N/A N/A
A0285986 LOCKING COVER FOR QMBIX1 EA B 41.94$      27.0% 30.62$           N/A N/A
A0316446 TRAY:ORGANIZER 12IN. EA B 32.12$      27.0% 23.45$           N/A N/A
A0318904 ORGANIZER:TRAY ASSY EA B 108.90$    27.0% 79.49$           N/A N/A
A0321775 BIX-PAC VERSION 10-8, 8 EA B 458.72$    27.0% 334.87$         N/A N/A
A0321776 BIX-PAC VERSION 10-10, 1 EA B 552.33$    27.0% 403.20$         N/A N/A
A0325091 BIX BRIDGING CLIP, EA B 2.16$        27.0% 1.58$             N/A N/A
A0325493 BIX BRIDGING CLIP, EA B 2.16$        27.0% 1.58$             N/A N/A
A0327325 BIX TRUNK ACCESS BLOCK, EA B 100.15$    27.0% 73.11$           N/A N/A
A0327326 BIX TRUNK ACCESS BLOCK, EA B 167.57$    27.0% 122.33$         N/A N/A
A0330863 BIX MODULAR JACK CONNECT EA B 104.17$    27.0% 76.05$           N/A N/A
A0330864 BIX MODULAR JACK CONNECT EA B 104.17$    27.0% 76.05$           N/A N/A
A0335015 TRAY:ORGANIZER 8IN. EA B 30.39$      27.0% 22.19$           N/A N/A
A0340836 BIX MOUNT 300-PAIR(12 CO EA B 39.06$      27.0% 28.52$           N/A N/A
A0340838 LOCKING COVER FOR QMBIX1 EA B 46.95$      27.0% 34.27$           N/A N/A
A0341173 BIX MODULAR JACK CONNECT EA B 104.17$    27.0% 76.05$           N/A N/A
A0352331 19IN.RACK MOUNTING BRACK EA B 64.42$      27.0% 47.03$           N/A N/A
A0371899 BIX DVO OUTLET, SURFACE, EA B 9.35$        27.0% 6.82$             N/A N/A
A0371900 BIX DVO OUTLET, SURFACE, EA B 9.35$        27.0% 6.82$             N/A N/A
A0371912 BIX DVO OUTLET, SURFACE, EA B 15.36$      27.0% 11.21$           N/A N/A
A0371915 BIX DVO OUTLET, SURFACE, EA B 15.36$      27.0% 11.21$           N/A N/A
A0371945 BIX DVO OUTLET, FLUSH, EA B 9.35$        27.0% 6.82$             N/A N/A
A0371946 BIX DVO OUTLET, FLUSH, EA B 9.35$        27.0% 6.82$             N/A N/A
A0371953 BIX DVO OUTLET, FLUSH, EA B 15.36$      27.0% 11.21$           N/A N/A
A0371954 BIX DVO OUTLET, FLUSH, EA B 15.36$      27.0% 11.21$           N/A N/A
A0390851 NX7L20FE ST MM FIELD EA B 7.56$        27.0% 5.52$             N/A N/A
A0393146 BIX DIST.CONNECT.25-PAIR EA B 10.59$      27.0% 7.73$             N/A N/A
A0394328 FIBER:SPLICE ORGANIZER 1 EA B 32.12$      27.0% 23.45$           N/A N/A
A0394330 COVER:12IN FOR ORGANIZER EA B 14.03$      27.0% 10.24$           N/A N/A
A0394331 COVER:8IN. FOR ORGANIZER EA B 9.64$        27.0% 7.04$             N/A N/A
A0396018 BIX MODULAR CONNECTOR EA B 33.96$      27.0% 24.79$           N/A N/A
A0403641 OPTIMAX  CRIMPING TOOL#1 EA B 203.37$    27.0% 148.46$         N/A N/A
A0405255 MDVO FP FLUSH 1P GREY EA B 3.91$        27.0% 2.86$             N/A N/A
A0405256 MDVO FP FLUSH 1P ALMOND EA B 3.91$        27.0% 2.86$             N/A N/A
A0405257 MDVO FP FLUSH 1P WHITE EA B 3.91$        27.0% 2.86$             N/A N/A
A0405258 MDVO FP FLUSH 1P BLACK EA B 3.91$        27.0% 2.86$             N/A N/A
A0405294 MDVO FP FLUSH 8P GREY EA B 3.91$        27.0% 2.86$             N/A N/A
A0405295 MDVO FP FLUSH 8P ALMOND EA B 3.91$        27.0% 2.86$             N/A N/A
A0405296 MDVO FP FLUSH 8P WHITE EA B 3.91$        27.0% 2.86$             N/A N/A
A0405298 MDVO FP FLUSH 8P BLACK EA B 3.91$        27.0% 2.86$             N/A N/A
A0405536 MDVO BLANK INSERT, GREY EA B 0.47$        27.0% 0.34$             N/A N/A
A0405537 MDVO BLANK INSERT, ALMON EA B 0.47$        27.0% 0.34$             N/A N/A
A0405538 MDVO BLANK INSERT, WHITE EA B 0.47$        27.0% 0.34$             N/A N/A
A0405539 MDVO BLANK INSERT, BLACK EA B 0.47$        27.0% 0.34$             N/A N/A
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A0406995 MDVO BNC COAXIAL MODULE, EA B 15.00$      27.0% 10.95$           N/A N/A
A0406996 MDVO BNC COAXIAL MODULE, EA B 15.00$      27.0% 10.95$           N/A N/A
A0406997 MDVO BNC COAXIAL MODULE, EA B 15.00$      27.0% 10.95$           N/A N/A
A0406998 MDVO BNC COAXIAL MODULE, EA B 15.00$      27.0% 10.95$           N/A N/A
A0406999 MDVO VIDEO F COAXIAL EA B 7.50$        27.0% 5.47$             N/A N/A
A0407000 MDVO VIDEO F COAXIAL EA B 7.50$        27.0% 5.47$             N/A N/A
A0407001 MDVO VIDEO F COAXIAL EA B 7.50$        27.0% 5.47$             N/A N/A
A0407002 MDVO VIDEO F COAXIAL EA B 7.50$        27.0% 5.47$             N/A N/A
A0407003 MDVO SC FIBER MODULE, EA B 33.68$      27.0% 24.59$           N/A N/A
A0407004 MDVO SC FIBER MODULE, EA B 33.68$      27.0% 24.59$           N/A N/A
A0407005 MDVO SC FIBER MODULE, EA B 33.68$      27.0% 24.59$           N/A N/A
A0407006 MDVO SC FIBER MODULE, EA B 33.68$      27.0% 24.59$           N/A N/A
A0407007 MDVO ST FIBER MODULE, EA B 18.02$      27.0% 13.15$           N/A N/A
A0407008 MDVO ST FIBER MODULE, EA B 18.02$      27.0% 13.15$           N/A N/A
A0407009 MDVO ST FIBER MODULE, EA B 18.02$      27.0% 13.15$           N/A N/A
A0407010 MDVO ST FIBER MODULE, EA B 18.02$      27.0% 13.15$           N/A N/A
A0407071 MDVO MODULAR FURNITURE EA B 4.31$        27.0% 3.14$             N/A N/A
A0407072 MDVO MODULAR FURNITURE EA B 4.31$        27.0% 3.14$             N/A N/A
A0407073 MDVO MODULAR FURNITURE EA B 4.31$        27.0% 3.14$             N/A N/A
A0407074 MDVO MODULAR FURNITURE EA B 4.31$        27.0% 3.14$             N/A N/A
A0408443 BIX CONNECTOR, PCB, 4-PA EA B 2.77$        27.0% 2.02$             N/A N/A
A0408829 OPTIMAX FIBER CLEAVER EA B 721.20$    27.0% 526.48$         N/A N/A
A0408835 OPTIMAX ST COMPATMULTIMO EA B 26.45$      27.0% 19.31$           N/A N/A
A0408837 OPTIMAX ST COMPAT.MMCONN EA B 26.45$      27.0% 19.31$           N/A N/A
A0409651 MDVO DECO ADAPTER, EA B 4.48$        27.0% 3.27$             N/A N/A
A0409652 MDVO DECO ADAPTER, EA B 4.48$        27.0% 3.27$             N/A N/A
A0409653 MDVO DECO ADAPTER, EA B 4.48$        27.0% 3.27$             N/A N/A
A0409654 MDVO DECO ADAPTER, EA B 4.48$        27.0% 3.27$             N/A N/A
A0410469 BIX PATCH CORD, EA B 9.71$        27.0% 7.09$             N/A N/A
A0410471 BIX PATCH CORD, EA B 10.32$      27.0% 7.53$             N/A N/A
A0410473 BIX PATCH CORD, EA B 11.21$      27.0% 8.18$             N/A N/A
A0410475 BIX PATCH CORD, EA B 12.20$      27.0% 8.90$             N/A N/A
A0410493 BIX PATCH CORD, EA B 13.60$      27.0% 9.93$             N/A N/A
A0410494 BIX PATCH CORD, EA B 11.21$      27.0% 8.18$             N/A N/A
A0410495 BIX PATCH CORD, EA B 12.35$      27.0% 9.01$             N/A N/A
A0410496 BIX PATCH CORD, EA B 13.72$      27.0% 10.01$           N/A N/A
A0410497 BIX PATCH CORD, EA B 15.95$      27.0% 11.65$           N/A N/A
A0620806 MDVO FP FLUSH 12P GREY EA B 7.53$        27.0% 5.50$             N/A N/A
A0620807 MDVO FP FLUSH 12P ALMOND EA B 7.53$        27.0% 5.50$             N/A N/A
A0620808 MDVO FP FLUSH 12P WHITE EA B 7.53$        27.0% 5.50$             N/A N/A
A0620809 MDVO FP FLUSH 12P BLACK EA B 7.53$        27.0% 5.50$             N/A N/A
A0643205 MDVO MULTIMEDIA OUTLET EA B 31.91$      27.0% 23.29$           N/A N/A
A0643206 MDVO MULTIMEDIA OUTLET EA B 31.91$      27.0% 23.29$           N/A N/A
A0643207 MDVO MULTIMEDIA OUTLET EA B 31.91$      27.0% 23.29$           N/A N/A
A0643208 MDVO MULTIMEDIA OUTLET EA B 31.91$      27.0% 23.29$           N/A N/A
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A0644652 BIX DVO OUTLET, SURFACE, EA B 9.35$        27.0% 6.82$             N/A N/A
A0644656 BIX DVO OUTLET, SURFACE, EA B 15.36$      27.0% 11.21$           N/A N/A
A0644657 BIX DVO OUTLET, SURFACE, EA B 15.36$      27.0% 11.21$           N/A N/A
A0644666 BIX DVO OUTLET, FLUSH, EA B 9.35$        27.0% 6.82$             N/A N/A
A0644667 BIX DVO OUTLET, FLUSH, EA B 9.35$        27.0% 6.82$             N/A N/A
A0644670 BIX DVO OUTLET, FLUSH, EA B 15.36$      27.0% 11.21$           N/A N/A
A0644671 BIX DVO OUTLET, FLUSH, EA B 15.36$      27.0% 11.21$           N/A N/A
A0645267 MDVO FP ANGLED 4P EA B 4.38$        27.0% 3.20$             N/A N/A
A0645268 MDVO FP ANGLED 4P ALMOND EA B 4.38$        27.0% 3.20$             N/A N/A
A0645269 MDVO FP ANGLED 4P WHITE EA B 4.38$        27.0% 3.20$             N/A N/A
A0645270 MDVO FP ANGLED 4P BLACK EA B 4.38$        27.0% 3.20$             N/A N/A
A0645271 MDVO SIDE ENTRY BOX, EA B 5.35$        27.0% 3.91$             N/A N/A
A0645272 MDVO SIDE ENTRY BOX, EA B 5.35$        27.0% 3.91$             N/A N/A
A0645273 MDVO SIDE ENTRY BOX, EA B 5.35$        27.0% 3.91$             N/A N/A
A0645274 MDVO SIDE ENTRY BOX, EA B 5.35$        27.0% 3.91$             N/A N/A
A0649254 MULTIMODE DUPLEX SCADAPT EA B 14.52$      27.0% 10.60$           N/A N/A
A0649869 FIBER OPTIC SPLICE EA B 108.90$    27.0% 79.49$           N/A N/A
AX100028 OPTIMAX SC 62.5/125UMCON EA B 26.45$      27.0% 19.31$           N/A N/A
AX100029 OPTIMAX SC 62.5/125UMCON EA B 26.45$      27.0% 19.31$           N/A N/A
AX100046 RIGHT SIDE CABLE ENTRYBR EA B 83.69$      27.0% 61.09$           N/A N/A
AX100066+CN OPTICAL FIBER ADAPTERSTR EA B 15.88$      27.0% 11.59$           N/A N/A
AX100066+TW OPTICAL FIBER ADAPTERSTR EA B 15.88$      27.0% 11.59$           N/A N/A
AX100067+TW OPTICAL FIBER ADAPTERSTR EA B 21.24$      27.0% 15.51$           N/A N/A
AX100073 RIGHT SIDE CABLE ENTRYBR EA B 83.69$      27.0% 61.09$           N/A N/A
AX100079 SPLICE ORGANIZER TRAY 8 EA B 32.12$      27.0% 23.45$           N/A N/A
AX100080+TW ADAP. STRIP 12 ST SIMPLE EA B 114.71$    27.0% 83.74$           N/A N/A
AX100084+CN ADAP. STRIP 12 SC SIMPLE EA B 112.99$    27.0% 82.48$           N/A N/A
AX100084+TW ADAP. STRIP 12 SC SIMPLE EA B 112.99$    27.0% 82.48$           N/A N/A
AX100088+CN ADAP. STRIP 6 ST SIMPLEX EA B 47.01$      27.0% 34.31$           N/A N/A
AX100088+TW ADAP. STRIP 6 ST SIMPLEX EA B 47.01$      27.0% 34.31$           N/A N/A
AX100092+CN ADAP. STRIP 6 SC SIMPLEX EA B 57.24$      27.0% 41.78$           N/A N/A
AX100092+TW ADP. STRIP 6 SC SIMPLEX EA B 57.24$      27.0% 41.78$           N/A N/A
AX100094+CN ADAPT. STRIP 3 SC,DUPLEX EA B 51.22$      27.0% 37.39$           N/A N/A
AX100094+TW ADAPT. STRIP 3 SC,DUPLEX EA B 51.22$      27.0% 37.39$           N/A N/A
AX100098+TW ADAP. STRIP 6 SC DUPLEX, EA B 90.38$      27.0% 65.98$           N/A N/A
AX100171 EZ-MDVO UTP MODULE, EA B 5.19$        27.0% 3.79$             N/A N/A
AX100172 EZ-MDVO UTP MODULE, EA B 5.19$        27.0% 3.79$             N/A N/A
AX100173 EZ-MDVO UTP MODULE, EA B 5.19$        27.0% 3.79$             N/A N/A
AX100174 EZ-MDVO UTP MODULE, EA B 5.19$        27.0% 3.79$             N/A N/A
AX100175 EZ-MDVO UTP MODULE, EA B 5.19$        27.0% 3.79$             N/A N/A
AX100176 EZ-MDVO UTP MODULE, EA B 5.19$        27.0% 3.79$             N/A N/A
AX100177 EZ-MDVO UTP MODULE, EA B 5.19$        27.0% 3.79$             N/A N/A
AX100178 EZ-MDVO UTP MODULE, EA B 5.19$        27.0% 3.79$             N/A N/A
AX100179 EZ-MDVO UTP MODULE, EA B 5.19$        27.0% 3.79$             N/A N/A
AX100180 EZ-MDVO UTP MODULE, EA B 5.19$        27.0% 3.79$             N/A N/A
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AX100181 EZ-MDVO UTP MODULE, EA B 5.19$        27.0% 3.79$             N/A N/A
AX100182 EZ-MDVO ID CAP, BLANK, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100183 EZ-MDVO ID CAP, BLANK, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100184 EZ-MDVO ID CAP, BLANK, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100185 EZ-MDVO ID CAP, BLANK, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100186 EZ-MDVO ID CAP, BLANK, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100187 EZ-MDVO ID CAP, BLANK, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100188 EZ-MDVO ID CAP, BLANK, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100189 EZ-MDVO ID CAP, BLANK, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100190 EZ-MDVO ID CAP, BLANK, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100191 EZ-MDVO ID CAP, BLANK, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100192 EZ-MDVO ID CAP, BLANK, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100193 EZ-MDVO ID CAP, DATA, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100194 EZ-MDVO ID CAP, DATA, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100195 EZ-MDVO ID CAP, DATA, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100196 EZ-MDVO ID CAP, DATA EA B 0.38$        27.0% 0.27$             N/A N/A
AX100197 EZ-MDVO ID CAP, DATA, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100198 EZ-MDVO ID CAP, DATA, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100199 EZ-MDVO ID CAP, DATA, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100200 EZ-MDVO ID CAP, DATA, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100201 EZ-MDVO ID CAP, DATA, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100202 EZ-MDVO ID CAP, DATA EA B 0.38$        27.0% 0.27$             N/A N/A
AX100203 EZ-MDVO ID CAP, DATA, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100204 EZ-MDVO ID CAP, VOICE, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100205 EZ-MDVO ID CAP, VOICE, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100206 EZ-MDVO ID CAP, VOICE, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100207 EZ-MDVO ID CAP, VOICE, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100208 EZ-MDVO ID CAP, VOICE, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100209 EZ-MDVO ID CAP, VOICE, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100210 EZ-MDVO ID CAP, VOICE, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100211 EZ-MDVO ID CAP, VOICE, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100212 EZ-MDVO ID CAP, VOICE, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100213 EZ-MDVO ID CAP, VOICE, EA B 0.38$        27.0% 0.27$             N/A N/A
AX100219 MULTI-USER OUTLET BOX, EA B 67.79$      27.0% 49.48$           N/A N/A
AX100220 MULTI-USER OUTLET BOX, EA B 67.79$      27.0% 49.48$           N/A N/A
AX100221 MULTI-USER OUTLET BOX, EA B 67.79$      27.0% 49.48$           N/A N/A
AX100222 MULTI-USER OUTLET BOX, EA B 67.79$      27.0% 49.48$           N/A N/A
AX100223 MDVO ADAPTER STRIP, EA B 23.52$      27.0% 17.17$           N/A N/A
AX100224 HD BIX CONNECTOR MODULES EA B 107.92$    27.0% 78.78$           N/A N/A
AX100226 GROUND BRACKET ASSY EA B 17.86$      27.0% 13.04$           N/A N/A
AX100281 MDVO PATCH BOX EA B 58.28$      27.0% 42.55$           N/A N/A
AX100282 MDVO PATCH BOX EA B 58.28$      27.0% 42.55$           N/A N/A
AX100284 PS5 HD-BIX PATCH BOX,12- EA B 116.28$    27.0% 84.89$           N/A N/A
AX100304 MDVO 106 ADAPTER, EA B 4.48$        27.0% 3.27$             N/A N/A
AX100305 MDVO 106 ADAPTER, EA B 4.48$        27.0% 3.27$             N/A N/A

963 of 9702



NW Infrastructure Belden CDT

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Belden/CDT                          
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

AX100306 MDVO 106 ADAPTER, EA B 4.48$        27.0% 3.27$             N/A N/A
AX100307 MDVO 106 ADAPTER, EA B 4.48$        27.0% 3.27$             N/A N/A
AX100308 MDVO 106 ADAPTER, EA B 4.48$        27.0% 3.27$             N/A N/A
AX100309 MDVO 106 ADAPTER, EA B 4.48$        27.0% 3.27$             N/A N/A
AX100310 MDVO 106 ADAPTER, EA B 4.48$        27.0% 3.27$             N/A N/A
AX100311 MDVO 106 ADAPTER, EA B 4.48$        27.0% 3.27$             N/A N/A
AX100334 PS5 BIX DVO OUTLET,FLUSH EA B 13.97$      27.0% 10.20$           N/A N/A
AX100335 PS5 BIX DVO OUTLET,FLUSH EA B 13.97$      27.0% 10.20$           N/A N/A
AX100336 PS5 BIX DVO OUTLET,FLUSH EA B 13.97$      27.0% 10.20$           N/A N/A
AX100337 PS5 BIX DVO OUTLET,FLUSH EA B 13.97$      27.0% 10.20$           N/A N/A
AX100338 PS5 BIX DVO OUTLET,FLUSH EA B 13.97$      27.0% 10.20$           N/A N/A
AX100339 PS5 BIX DVO OUTLET,FLUSH EA B 13.97$      27.0% 10.20$           N/A N/A
AX100342 PS5 BIX DVO OUTLET,FLUSH EA B 23.17$      27.0% 16.92$           N/A N/A
AX100343 PS5 BIX DVO OUTLET,FLUSH EA B 23.17$      27.0% 16.92$           N/A N/A
AX100344 PS5 BIX DVO OUTLET,FLUSH EA B 23.17$      27.0% 16.92$           N/A N/A
AX100345 PS5 BIX DVO OUTLET,FLUSH EA B 23.17$      27.0% 16.92$           N/A N/A
AX100346 PS5 BIX DVO OUTLET,FLUSH EA B 23.17$      27.0% 16.92$           N/A N/A
AX100347 PS5 BIX DVO OUTLET,FLUSH EA B 23.17$      27.0% 16.92$           N/A N/A
AX100348 PS5 BIX DVO OUTLET,FLUSH EA B 23.17$      27.0% 16.92$           N/A N/A
AX100349 PS5 BIX DVO OUTLET,FLUSH EA B 23.17$      27.0% 16.92$           N/A N/A
AX100350 PS5 BIX DVO OUTLET,FLUSH EA B 42.58$      27.0% 31.08$           N/A N/A
AX100351 PS5 BIX DVO OUTLET,FLUSH EA B 42.58$      27.0% 31.08$           N/A N/A
AX100352 PS5 BIX DVO OUTLET,FLUSH EA B 42.58$      27.0% 31.08$           N/A N/A
AX100353 PS5 BIX DVO OUTLET,FLUSH EA B 42.58$      27.0% 31.08$           N/A N/A
AX100354 PS5 BIX DVO OUTLET,FLUSH EA B 42.58$      27.0% 31.08$           N/A N/A
AX100355 PS5 BIX DVO OUTLET,FLUSH EA B 42.58$      27.0% 31.08$           N/A N/A
AX100356 PS5 BIX DVO OUTLET,FLUSH EA B 42.58$      27.0% 31.08$           N/A N/A
AX100357 PS5 BIX DVO OUTLET,FLUSH EA B 42.58$      27.0% 31.08$           N/A N/A
AX100382 PS5 BIX DVO OUTLET, EA B 13.97$      27.0% 10.20$           N/A N/A
AX100383 PS5 BIX DVO OUTLET, EA B 13.97$      27.0% 10.20$           N/A N/A
AX100384 PS5 BIX DVO OUTLET, EA B 13.97$      27.0% 10.20$           N/A N/A
AX100385 PS5 BIX DVO OUTLET, EA B 13.97$      27.0% 10.20$           N/A N/A
AX100386 PS5 BIX DVO OUTLET, EA B 13.97$      27.0% 10.20$           N/A N/A
AX100387 PS5 BIX DVO OUTLET, EA B 13.97$      27.0% 10.20$           N/A N/A
AX100388 PS5 BIX DVO OUTLET, EA B 13.97$      27.0% 10.20$           N/A N/A
AX100389 PS5 BIX DVO OUTLET, EA B 13.97$      27.0% 10.20$           N/A N/A
AX100390 PS5 BIX DVO OUTLET, EA B 23.17$      27.0% 16.92$           N/A N/A
AX100391 PS5 BIX DVO OUTLET, EA B 23.17$      27.0% 16.92$           N/A N/A
AX100392 PS5 BIX DVO OUTLET, EA B 23.17$      27.0% 16.92$           N/A N/A
AX100393 PS5 BIX DVO OUTLET, EA B 23.17$      27.0% 16.92$           N/A N/A
AX100394 PS5 BIX DVO OUTLET, EA B 23.17$      27.0% 16.92$           N/A N/A
AX100395 PS5 BIX DVO OUTLET, EA B 23.17$      27.0% 16.92$           N/A N/A
AX100396 PS5 BIX DVO OUTLET, EA B 23.17$      27.0% 16.92$           N/A N/A
AX100397 PS5 BIX DVO OUTLET, EA B 23.17$      27.0% 16.92$           N/A N/A
AX100398 PS5 BIX DVO OUTLET, EA B 42.58$      27.0% 31.08$           N/A N/A
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AX100399 PS5 BIX DVO OUTLET, EA B 42.58$      27.0% 31.08$           N/A N/A
AX100400 PS5 BIX DVO OUTLET, EA B 42.58$      27.0% 31.08$           N/A N/A
AX100401 PS5 BIX DVO OUTLET, EA B 42.58$      27.0% 31.08$           N/A N/A
AX100402 PS5 BIX DVO OUTLET, EA B 42.58$      27.0% 31.08$           N/A N/A
AX100403 PS5 BIX DVO OUTLET, EA B 42.58$      27.0% 31.08$           N/A N/A
AX100405 PS5 BIX DVO OUTLET, EA B 42.58$      27.0% 31.08$           N/A N/A
AX100435 COLOR-CODED ICON KIT, EA B 2.24$        27.0% 1.63$             N/A N/A
AX100436 COLOR-CODED ICON KIT, EA B 2.24$        27.0% 1.63$             N/A N/A
AX100437 COLOR-CODED ICON KIT, EA B 2.24$        27.0% 1.63$             N/A N/A
AX100438 COLOR-CODED ICON KIT, EA B 2.24$        27.0% 1.63$             N/A N/A
AX100439 COLOR-CODED ICON KIT, EA B 2.24$        27.0% 1.63$             N/A N/A
AX100440 COLOR-CODED ICON KIT, EA B 2.24$        27.0% 1.63$             N/A N/A
AX100441 COLOR-CODED ICON KIT, EA B 2.24$        27.0% 1.63$             N/A N/A
AX100442 COLOR-CODED ICON KIT, EA B 2.24$        27.0% 1.63$             N/A N/A
AX100443 COLOR-CODED ICON KIT, EA B 2.24$        27.0% 1.63$             N/A N/A
AX100444 COLOR-CODED ICON KIT, EA B 2.24$        27.0% 1.63$             N/A N/A
AX100445 COLOR-CODED ICON KIT, EA B 2.24$        27.0% 1.63$             N/A N/A
AX100458 PS5 HD-BIX CONNECTOR EA B 95.67$      27.0% 69.84$           N/A N/A
AX100461 PS5 HD-110 CONNECTORMODU EA B 95.65$      27.0% 69.83$           N/A N/A
AX100491 PS5 HD-110 PATCH BOX,12- EA B 116.27$    27.0% 84.88$           N/A N/A
AX100494 F/P ASSY 110 12P T568B/A EA B 102.20$    27.0% 74.61$           N/A N/A
AX100528+TW ADAP. STRIP 12 ST SIMPLE EA B 128.46$    27.0% 93.78$           N/A N/A
AX100530+TW ADAP. STRIP 12 FC BLACK, EA B 175.91$    27.0% 128.42$         N/A N/A
AX100532+TW ADAP. STRIP 12 SC SIMPLE EA B 135.58$    27.0% 98.97$           N/A N/A
AX100534+TW ADAP. STRIP 6 ST SIMPLEX EA B 67.37$      27.0% 49.18$           N/A N/A
AX100536+TW ADAP. STRIP 6-FC, MM-SM, EA B 90.70$      27.0% 66.21$           N/A N/A
AX100538+TW ADAP. STRIP 6 SC SIMPLEX EA B 75.33$      27.0% 54.99$           N/A N/A
AX100577 EZ-MDVO KEYST.RJ45 A/B EA B 6.79$        27.0% 4.96$             N/A N/A
AX100578 EZ-MDVO KEYST.RJ45 A/B EA B 6.79$        27.0% 4.96$             N/A N/A
AX100579 EZ-MDVO KEYST.RJ45 A/B EA B 6.79$        27.0% 4.96$             N/A N/A
AX100580 EZ-MDVO KEYST.RJ45 A/B EA B 6.79$        27.0% 4.96$             N/A N/A
AX100581 EZ-MDVO KEYST.RJ45 A/B EA B 6.79$        27.0% 4.96$             N/A N/A
AX100582 EZ-MDVO KEYST.RJ45 A/B EA B 6.79$        27.0% 4.96$             N/A N/A
AX100583 EZ-MDVO KEYST.RJ45 A/B EA B 6.79$        27.0% 4.96$             N/A N/A
AX100584 EZ-MDVO KEYST.RJ45 A/B EA B 6.79$        27.0% 4.96$             N/A N/A
AX100585 EZ-MDVO KEYST.RJ45 A/B EA B 6.79$        27.0% 4.96$             N/A N/A
AX100586 EZ-MDVO KEYST.RJ45 A/B EA B 6.79$        27.0% 4.96$             N/A N/A
AX100587 EZ-MDVO KEYST.RJ45 A/B EA B 6.79$        27.0% 4.96$             N/A N/A
AX100588 EZ-MDVO KEYST.RJ11 USOC EA B 5.19$        27.0% 3.79$             N/A N/A
AX100589 EZ-MDVO KEYST.RJ11 USOC EA B 5.19$        27.0% 3.79$             N/A N/A
AX100590 EZ-MDVO KEYST.RJ11 USOC EA B 5.19$        27.0% 3.79$             N/A N/A
AX100591 EZ-MDVO KEYST.RJ11 USOC EA B 5.19$        27.0% 3.79$             N/A N/A
AX100592 EZ-MDVO KEYST.RJ11 USOC EA B 5.19$        27.0% 3.79$             N/A N/A
AX100593 EZ-MDVO KEYST.RJ11 USOC EA B 5.19$        27.0% 3.79$             N/A N/A
AX100594 EZ-MDVO KEYST.RJ11 USOC EA B 5.19$        27.0% 3.79$             N/A N/A
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AX100595 EZ-MDVO KEYST.RJ11 USOC EA B 5.19$        27.0% 3.79$             N/A N/A
AX100596 EZ-MDVO KEYST.RJ11 USOC EA B 5.19$        27.0% 3.79$             N/A N/A
AX100597 EZ-MDVO KEYST.RJ11 USOC EA B 5.19$        27.0% 3.79$             N/A N/A
AX100598 EZ-MDVO KEYST.RJ11 USOC EA B 5.19$        27.0% 3.79$             N/A N/A
AX100599 PS5 BIX CONN. MOD(T568A) EA B 24.03$      27.0% 17.54$           N/A N/A
AX100601 NXTOBF1AM-01 PS5 BIX DVO EA B 12.53$      27.0% 9.15$             N/A N/A
AX100602 NXTOBF2AM-01 PS5 BIX DVO EA B 21.06$      27.0% 15.37$           N/A N/A
AX100605 NXTOBF2BM-01 PS5 BIX DVO EA B 21.06$      27.0% 15.37$           N/A N/A
AX100613 PS5 DVO DOUBLE GANG FACE EA B 6.99$        27.0% 5.10$             N/A N/A
AX100614 PS5 DVO DOUBLE GANG FACE EA B 6.99$        27.0% 5.10$             N/A N/A
AX100615 PS5 DVO DOUBLE GANG FACE EA B 6.99$        27.0% 5.10$             N/A N/A
AX100640 PS5 DVO FACEPLATE, FLUSH EA B 6.99$        27.0% 5.10$             N/A N/A
AX100641 PS5 DVO FACEPLATE, FLUSH EA B 6.99$        27.0% 5.10$             N/A N/A
AX100642 PS5 DVO FACEPLATE, FLUSH EA B 6.99$        27.0% 5.10$             N/A N/A
AX100643 PS5 DVO FACEPLATE, FLUSH EA B 6.99$        27.0% 5.10$             N/A N/A
AX100645 EZ-MDVO UTP MODULE, CAT5E, EA B 6.48$        27.0% 4.73$             N/A N/A
AX100646 EZ-MDVO UTP MODULE, CAT5E, EA B 6.48$        27.0% 4.73$             N/A N/A
AX100647 EZ-MDVO UTP MODULE, CAT5E, EA B 6.48$        27.0% 4.73$             N/A N/A
AX100648 EZ-MDVO UTP MODULE, CAT5E, EA B 6.48$        27.0% 4.73$             N/A N/A
AX100649 EZ-MDVO UTP MODULE, CAT5E, EA B 6.48$        27.0% 4.73$             N/A N/A
AX100650 EZ-MDVO UTP MODULE, CAT5E, EA B 6.48$        27.0% 4.73$             N/A N/A
AX100651 EZ-MDVO UTP MODULE, CAT5E, EA B 6.48$        27.0% 4.73$             N/A N/A
AX100652 EZ-MDVO UTP MODULE, CAT5E, EA B 6.48$        27.0% 4.73$             N/A N/A
AX100653 EZ-MDVO UTP MODULE, CAT5E, EA B 6.48$        27.0% 4.73$             N/A N/A
AX100654 EZ-MDVO UTP MODULE, CAT5E, EA B 6.48$        27.0% 4.73$             N/A N/A
AX100655 EZ-MDVO UTP MODULE, CAT5E, EA B 6.48$        27.0% 4.73$             N/A N/A
AX100690-S 110 WIRING BLK 100PR W/0 LEGS EA B 22.51$      27.0% 16.43$           N/A N/A
AX100691-S 100PR 110 WIRING BLOCK LEGS EA B 24.59$      27.0% 17.95$           N/A N/A
AX100692-S 300PR 110 WIRING BLOCK LEGS EA B 60.35$      27.0% 44.05$           N/A N/A
AX100693-S 100PR 110 XC KIT (C4) LEGS EA B 49.70$      27.0% 36.28$           N/A N/A
AX100694-S 100PR 110 XC KIT (C5) LEGS EA B 48.39$      27.0% 35.33$           N/A N/A
AX100695-S 300PR 110 XC KIT (C4) LEGS EA B 138.76$    27.0% 101.29$         N/A N/A
AX100696-S 300PR 110 XC KIT (C5) LEGS EA B 135.52$    27.0% 98.93$           N/A N/A
AX100705-S CABLE MANAG.TROUGH W/O LEGS EA B 13.15$      27.0% 9.60$             N/A N/A
AX100706-S CABLE MANAG.TROUGH WITH LEG EA B 19.11$      27.0% 13.95$           N/A N/A
AX100707-S 4-PR 110-CONNECTING BLOC EA B 1.08$        27.0% 0.79$             N/A N/A
AX100708-S 5-PR 110-CONNECTING BLOC EA B 1.21$        27.0% 0.88$             N/A N/A
AX100709 110-PCRD CONN 1PR F.TERM EA B 2.93$        27.0% 2.14$             N/A N/A
AX100710 110-PCRD CONN 2PR F.TERM EA B 5.00$        27.0% 3.65$             N/A N/A
AX100711 110-PCRD CONN 4PR F.TERM EA B 6.38$        27.0% 4.65$             N/A N/A
AX100721-S LABEL STRIP, CLEAR EA B 0.70$        27.0% 0.51$             N/A N/A
AX100722 BIX DISTRIBUTION EA B 10.57$      27.0% 7.72$             N/A N/A
AX100749 110 TOOL ASSEMBLY EA B 86.13$      27.0% 62.88$           N/A N/A
AX100798 BIX MOD JACK CONNECTOR EA B 94.50$      27.0% 68.98$           N/A N/A
AX100826 NXLNPRBIX IBDN CAT 5E 4- EA B 288.89$    27.0% 210.89$         N/A N/A
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AX100910 Cleave Inspection Microscope EA B 218.72$    27.0% 159.67$         N/A N/A
AX100919 SC CONNECTOR KIT-SIMPLEX EA B 11.63$      27.0% 8.49$             N/A N/A
AX100925 MDVO MODULAR FURNITURE A EA B 5.24$        27.0% 3.83$             N/A N/A
AX100926 MDVO MODULAR FURNITURE A EA B 5.24$        27.0% 3.83$             N/A N/A
AX100927 MDVO MODULAR FURNITURE A EA B 5.24$        27.0% 3.83$             N/A N/A
AX100928 MDVO MODULAR FURNITURE A EA B 5.24$        27.0% 3.83$             N/A N/A
AX100929 SC CONNECTOR KIT-DUPLEX EA B 23.26$      27.0% 16.98$           N/A N/A
AX100935 FIBER EXPRESS MANAGER, 23 IN EA B 792.74$    27.0% 578.70$         N/A N/A
AX100936 FIBER EXPRESS MANAGER, EA B 133.15$    27.0% 97.20$           N/A N/A
AX100937 FXM MODULE 6-FIBER FC, S EA B 148.84$    27.0% 108.66$         N/A N/A
AX100943 FIBER EXPRESS MANAGER, EA B 115.78$    27.0% 84.52$           N/A N/A
AX100944+CN FIBER EXPRESS MANAGER EA B 115.78$    27.0% 84.52$           N/A N/A
AX100945 FXM FLEX KIT (19IN.) EA B 110.21$    27.0% 80.45$           N/A N/A
AX100951 OPTIMAX 2  REFURBISH.KIT EA B 116.75$    27.0% 85.23$           N/A N/A
AX101033 FLEX MODULE, USOC, GREY EA B 5.92$        27.0% 4.32$             N/A N/A
AX101034 FLEX MODULE, USOC, ALMOND EA B 5.92$        27.0% 4.32$             N/A N/A
AX101035 FLEX MODULE, USOC, ELEC.WHITE EA B 5.92$        27.0% 4.32$             N/A N/A
AX101036 FLEX MODULE, USOC, BLACK EA B 5.92$        27.0% 4.32$             N/A N/A
AX101037 FLEX MODULE, USOC, ORANGE EA B 5.92$        27.0% 4.32$             N/A N/A
AX101038 FLEX MODULE, USOC, RED EA B 5.92$        27.0% 4.32$             N/A N/A
AX101039 FLEX MODULE, USOC, YELLOW EA B 5.92$        27.0% 4.32$             N/A N/A
AX101040 FLEX MODULE, USOC, GREEN EA B 5.92$        27.0% 4.32$             N/A N/A
AX101041 FLEX MODULE, USOC, BLUE EA B 5.92$        27.0% 4.32$             N/A N/A
AX101042 FLEX MODULE, USOC, PURPLE EA B 5.92$        27.0% 4.32$             N/A N/A
AX101043 FLEX MODULE, USOC, BROWN EA B 5.92$        27.0% 4.32$             N/A N/A
AX101044 PUNCH DOWN UTP MODULAR J EA B 8.32$        27.0% 6.07$             N/A N/A
AX101045 PUNCH DOWN UTP MODULAR J EA B 8.32$        27.0% 6.07$             N/A N/A
AX101046 PUNCH DOWN UTP MODULAR J EA B 8.32$        27.0% 6.07$             N/A N/A
AX101047 PUNCH DOWN UTP MODULAR J EA B 8.32$        27.0% 6.07$             N/A N/A
AX101048 PUNCH DOWN UTP MODULAR J EA B 8.32$        27.0% 6.07$             N/A N/A
AX101049 PUNCH DOWN UTP MODULAR J EA B 8.32$        27.0% 6.07$             N/A N/A
AX101050 PUNCH DOWN UTP MODULAR J EA B 8.32$        27.0% 6.07$             N/A N/A
AX101051 PUNCH DOWN UTP MODULAR J EA B 8.32$        27.0% 6.07$             N/A N/A
AX101052 PUNCH DOWN UTP MODULAR J EA B 8.32$        27.0% 6.07$             N/A N/A
AX101053 PUNCH DOWN UTP MODULAR J EA B 8.32$        27.0% 6.07$             N/A N/A
AX101054 PUNCH DOWN UTP MODULAR J EA B 8.32$        27.0% 6.07$             N/A N/A
AX101063 PUNCH DOWN UTP MODULAR J EA B 12.31$      27.0% 8.98$             N/A N/A
AX101064 PUNCH DOWN UTP MODULAR J EA B 12.31$      27.0% 8.98$             N/A N/A
AX101065 PUNCH DOWN UTP MODULAR JACK EA B 12.31$      27.0% 8.98$             N/A N/A
AX101066 PUNCH DOWN UTP MODULAR J EA B 12.31$      27.0% 8.98$             N/A N/A
AX101067 PUNCH DOWN UTP MODULAR J EA B 12.31$      27.0% 8.98$             N/A N/A
AX101068 PUNCH DOWN UTP MODULAR J EA B 12.31$      27.0% 8.98$             N/A N/A
AX101069 PUNCH DOWN UTP MODULAR J EA B 12.31$      27.0% 8.98$             N/A N/A
AX101070 PUNCH DOWN UTP MODULAR J EA B 12.31$      27.0% 8.98$             N/A N/A
AX101071 PUNCH DOWN UTP MODULAR J EA B 12.31$      27.0% 8.98$             N/A N/A
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AX101072 PUNCH DOWN UTP MODULAR J EA B 12.31$      27.0% 8.98$             N/A N/A
AX101073 PUNCH DOWN UTP MODULAR J EA B 12.31$      27.0% 8.98$             N/A N/A
AX101075 OPTIMAX 50 UM ST TYPE -9 EA B 26.45$      27.0% 19.31$           N/A N/A
AX101077 OPTIMAX 50UM SC CONN.900UM KIT EA B 26.45$      27.0% 19.31$           N/A N/A
AX101085+CN FIBEREXPRESS MANAGER, SH EA B 758.29$    27.0% 553.55$         N/A N/A
AX101089 FXM CONNECTOR MODULE 6ST EA B 106.52$    27.0% 77.76$           N/A N/A
AX101090+CN FXM MODULE 12-FIB. PRE- EA B 1,096.69$ 27.0% 800.58$         N/A N/A
AX101091 FXM MODULE 12-FIB. PRE-TERM EA B 1,053.84$ 27.0% 769.30$         N/A N/A
AX101092+CN FXM CONNECTOR MODULE, 3SC DPLX EA B 86.17$      27.0% 62.90$           N/A N/A
AX101093 CLEAR PLASTIC ID TUB 7.4 EA B 211.77$    27.0% 154.59$         N/A N/A
AX101094 CLEAR PLASTIC ID TUB 4.4 EA B 135.54$    27.0% 98.94$           N/A N/A
AX101095 CLEAR PLASTIC ID TUB 3.1 EA B 110.12$    27.0% 80.39$           N/A N/A
AX101096 FIBER EXPRESS MANAGER EA B 109.66$    27.0% 80.06$           N/A N/A
AX101098 FIBEREXPRESS MANAGER SPL EA B 40.73$      27.0% 29.73$           N/A N/A
AX101100 BREAKOUT KIT - 6 FIBERS EA B 42.94$      27.0% 31.34$           N/A N/A
AX101101 BREAKOUT KIT - 12 FIBERS EA B 49.58$      27.0% 36.19$           N/A N/A
AX101114 PRE-TERM. FXM, MPO-SCD, EA B 1,148.13$ 27.0% 838.13$         N/A N/A
AX101115 ADAP. STRIP 6 MT-RJ SIMP EA B 66.42$      27.0% 48.49$           N/A N/A
AX101115+TW ADAP. STRIP 6 MT-RJ SIMP EA B 66.42$      27.0% 48.49$           N/A N/A
AX101117+TW ADAP. STRIP 12 MT-RJ SIM EA B 123.37$    27.0% 90.06$           N/A N/A
AX101119 FXM CON MOD 12 FIIBERS 6 EA B 219.31$    27.0% 160.09$         N/A N/A
AX101120 FXM CON MOD 12 FIBERS 6 EA B 175.44$    27.0% 128.07$         N/A N/A
AX101169 FUSION SPLICE PROTECTOR, EA B 50.10$      27.0% 36.57$           N/A N/A
AX101170 FUSION SPLICE PROTECTOR, EA B 50.10$      27.0% 36.57$           N/A N/A
AX101171 FUSION SPLICE PROTECTOR, EA B 50.10$      27.0% 36.57$           N/A N/A
AX101185 MDVOFLEX RELEASE TOOL EA B 6.01$        27.0% 4.39$             N/A N/A
AX101186 FXM CON. MOD. 12 FIBERSS EA B 219.31$    27.0% 160.09$         N/A N/A
AX101188 FXM MODULE 12-FIB. PRE- EA B 1,363.40$ 27.0% 995.28$         N/A N/A
AX101189 FXM MODULE 12 FIB. PRE- EA B 1,211.91$ 27.0% 884.69$         N/A N/A
AX101190 FXM MODULE 12 FIB. PRE- EA B 1,148.13$ 27.0% 838.13$         N/A N/A
AX101307 KEYCONNECT CAT5E GREY EA B 7.55$        27.0% 5.51$             N/A N/A
AX101308 KEYCONNECT CAT5E ALMOND EA B 7.55$        27.0% 5.51$             N/A N/A
AX101309 KEYCONNECT CAT5E ELEC WHITE EA B 7.55$        27.0% 5.51$             N/A N/A
AX101310 KEYCONNECT CAT5E BLACK EA B 7.55$        27.0% 5.51$             N/A N/A
AX101311 KEYCONNECT CAT5E ORANGE TIA606 EA B 7.55$        27.0% 5.51$             N/A N/A
AX101312 KEYCONNECT CAT5E RED TIA606 EA B 7.55$        27.0% 5.51$             N/A N/A
AX101313 KEYCONNECT CAT5E YELLOW TIA606 EA B 7.55$        27.0% 5.51$             N/A N/A
AX101314 KEYCONNECT CAT5E GREEN TIA606 EA B 7.55$        27.0% 5.51$             N/A N/A
AX101315 KEYCONNECT CAT5E BLUE TIA606 EA B 7.55$        27.0% 5.51$             N/A N/A
AX101316 KEYCONNECT CAT5E PURPLE TIA606 EA B 7.55$        27.0% 5.51$             N/A N/A
AX101317 KEYCONNECT CAT5E BROWN TIA606 EA B 7.55$        27.0% 5.51$             N/A N/A
AX101318 KEYCONNECT CAT6+ GREY EA B 11.16$      27.0% 8.15$             N/A N/A
AX101319 KEYCONNECT CAT6+ ALMOND EA B 11.16$      27.0% 8.15$             N/A N/A
AX101320 KEYCONNECT CAT6+ ELEC WHITE EA B 11.16$      27.0% 8.15$             N/A N/A
AX101321 KEYCONNECT CAT6+ BLACK EA B 11.16$      27.0% 8.15$             N/A N/A
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AX101322 KEYCONNECT CAT6+ ORANGE TIA606 EA B 11.16$      27.0% 8.15$             N/A N/A
AX101323 KEYCONNECT CAT6+ RED TIA606 EA B 11.16$      27.0% 8.15$             N/A N/A
AX101324 KEYCONNECT CAT6+ YELLOW TIA606 EA B 11.16$      27.0% 8.15$             N/A N/A
AX101325 KEYCONNECT CAT6+ GREEN TIA606 EA B 11.16$      27.0% 8.15$             N/A N/A
AX101326 KEYCONNECT CAT6+ BLUE TIA606 EA B 11.16$      27.0% 8.15$             N/A N/A
AX101327 KEYCONNECT CAT6+ PURPLE TIA606 EA B 11.16$      27.0% 8.15$             N/A N/A
AX101328 KEYCONNECT CAT6+ BROWN TIA606 EA B 11.16$      27.0% 8.15$             N/A N/A
AX101366 FOPC,R3.0,MTRJ(M)-OPEN , EA B 57.88$      27.0% 42.25$           N/A N/A
AX101367 FOPC,R3.0,MTRJ(M)-OPEN , EA B 45.78$      27.0% 33.42$           N/A N/A
AX101368 FOPC,R3.0,MTRJ(M)-OPEN, EA B 89.84$      27.0% 65.58$           N/A N/A
AX101407+TW ADAP. STRIP 3 SC DUPLEX, EA B 75.70$      27.0% 55.26$           N/A N/A
AX101409+TW ADAP. STRIP 6 SC DUPLEX, EA B 135.58$    27.0% 98.97$           N/A N/A
AX101411 SC FIELD INSTALLABLE EA B 13.56$      27.0% 9.90$             N/A N/A
AX101412 ST FIELD INSTALLABLE EPO EA B 11.30$      27.0% 8.25$             N/A N/A
AX101431 INTERFACE PLATE 2-PORT, EA B 3.38$        27.0% 2.47$             N/A N/A
AX101432 INTERFACE PLATE 2-PORT, EA B 3.38$        27.0% 2.47$             N/A N/A
AX101433 INTERFACE PLATE 2-PORT, EA B 3.38$        27.0% 2.47$             N/A N/A
AX101434 INTERFACE PLATE 2-PORT, EA B 3.38$        27.0% 2.47$             N/A N/A
AX101435 INTERFACE PLATE 4-PORT, EA B 3.38$        27.0% 2.47$             N/A N/A
AX101436 INTERFACE PLATE 4-PORT, EA B 3.38$        27.0% 2.47$             N/A N/A
AX101437 INTERFACE PLATE 4-PORT, EA B 3.38$        27.0% 2.47$             N/A N/A
AX101438 INTERFACE PLATE 4-PORT, EA B 3.38$        27.0% 2.47$             N/A N/A
AX101439 INTERFACE PLATE 6-PORT, EA B 3.38$        27.0% 2.47$             N/A N/A
AX101440 INTERFACE PLATE 6-PORT, EA B 3.38$        27.0% 2.47$             N/A N/A
AX101441 INTERFACE PLATE 6-PORT, EA B 3.38$        27.0% 2.47$             N/A N/A
AX101442 INTERFACE PLATE 6-PORT, EA B 3.38$        27.0% 2.47$             N/A N/A
AX101447 GIGABIX CONNECTOR, POLAR EA B 11.45$      27.0% 8.36$             N/A N/A
AX101448 GIGABIX CONNECTOR, POLAR EA B 11.45$      27.0% 8.36$             N/A N/A
AX101456 FLEX PATCH PANEL EA B 40.67$      27.0% 29.69$           N/A N/A
AX101458 FLEX PATCH PANEL EA B 72.30$      27.0% 52.78$           N/A N/A
AX101468 GIGABIX PATCH CORD ORGAN EA B 56.49$      27.0% 41.24$           N/A N/A
AX101469 GIGABIX CABLE MANAGEMENT EA B 47.61$      27.0% 34.75$           N/A N/A
AX101470 GIGABIX TERMINATION KIT EA B 202.11$    27.0% 147.54$         N/A N/A
AX101471 GIGABIX TERMINATION KIT EA B 202.11$    27.0% 147.54$         N/A N/A
AX101472 GIGABIX MOUNT,12-CONN,(EMPTY) EA B 49.98$      27.0% 36.48$           N/A N/A
AX101474 INTERFACE/MDVO SURFACE EA B 5.39$        27.0% 3.93$             N/A N/A
AX101475 INTERFACE/MDVO SURFACE EA B 5.39$        27.0% 3.93$             N/A N/A
AX101476 INTERFACE/MDVO SURFACE EA B 5.39$        27.0% 3.93$             N/A N/A
AX101477 INTERFACE/MDVO SURFACE EA B 5.39$        27.0% 3.93$             N/A N/A
AX101478 MANAGEMENT RING EA B 5.58$        27.0% 4.07$             N/A N/A
AX101483 DESIGNATION STRIP, BLACK EA B 0.82$        27.0% 0.60$             N/A N/A
AX101486 WIRE GUARD EA B 1.21$        27.0% 0.88$             N/A N/A
AX101519 VELCRO-TIE, 18 INCH LONG EA B 54.46$      27.0% 39.75$           N/A N/A
AX101520 GIGABIX HORIZONTAL CHANN EA B 44.55$      27.0% 32.52$           N/A N/A
AX101521 GIGABIX COVER EA B 26.78$      27.0% 19.55$           N/A N/A
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AX101524 FXM MODULE 12-FIB. PRE- EA B 1,175.03$ 27.0% 857.77$         N/A N/A
AX101525 FXM MODULE 12-FIB. PRE- EA B 861.69$    27.0% 629.03$         N/A N/A
AX101526 FXM MODULE 12-FIB. PRE- EA B 861.69$    27.0% 629.03$         N/A N/A
AX101527+CN FXM MODULE 12-FIB LC, SM EA B 159.49$    27.0% 116.43$         N/A N/A
AX101528 FXM MODULE 12-FIB LC, MM EA B 140.36$    27.0% 102.46$         N/A N/A
AX101528+CN FXM MODULE 12-FIB LC, MM EA B 124.05$    27.0% 90.56$           N/A N/A
AX101529 FXM MODULE 12-FIB PRE- EA B 1,090.72$ 27.0% 796.23$         N/A N/A
AX101530 FXM MODULE 12-FIB PRE- EA B 969.53$    27.0% 707.76$         N/A N/A
AX101532 LFLEX BIX GIGABIX LABELS EA B 79.59$      27.0% 58.10$           N/A N/A
AX101533 LFLEX BIX/GIGABIX, WHITE EA B 70.72$      27.0% 51.62$           N/A N/A
AX101534 LFLEX BIX/GIGABIX, ORANG EA B 79.59$      27.0% 58.10$           N/A N/A
AX101535 LFLEX BIX/GIGABIX, RED,( EA B 79.59$      27.0% 58.10$           N/A N/A
AX101536 LFLEX BIX/GIGABIX, YELLO EA B 79.59$      27.0% 58.10$           N/A N/A
AX101537 LFLEX BIX/GIGABIX, GREEN EA B 79.59$      27.0% 58.10$           N/A N/A
AX101538 LFLEX BIX/GIGABIX, BLUE, EA B 79.59$      27.0% 58.10$           N/A N/A
AX101539 LFLEX BIX/GIGABIX, PURPL EA B 79.59$      27.0% 58.10$           N/A N/A
AX101540 LFLEX BIX/GIGABIX, BROWN EA B 79.59$      27.0% 58.10$           N/A N/A
AX101541 LFLEX BIX/GIGABIX, SILVE EA B 79.59$      27.0% 58.10$           N/A N/A
AX101542 LFLEX BIX MOD. JACK LABE EA B 219.62$    27.0% 160.32$         N/A N/A
AX101543 LFLEX BIX MOD. JACK LABE EA B 65.48$      27.0% 47.80$           N/A N/A
AX101544 LFLEX BIX MOD. JACK LABE EA B 219.62$    27.0% 160.32$         N/A N/A
AX101545 LFLEX BIX MOD. JACK LABE EA B 219.62$    27.0% 160.32$         N/A N/A
AX101546 LFLEX BIX MOD. JACK LABE EA B 219.62$    27.0% 160.32$         N/A N/A
AX101547 LFLEX BIX MOD. JACK LABE EA B 219.62$    27.0% 160.32$         N/A N/A
AX101548 LFLEX BIX MOD. JACK LABE EA B 219.62$    27.0% 160.32$         N/A N/A
AX101549 LFLEX BIX MOD. JACK LABE EA B 219.62$    27.0% 160.32$         N/A N/A
AX101550 LFLEX BIX MOD. JACK LABE EA B 219.62$    27.0% 160.32$         N/A N/A
AX101551 LFLEX LABELS FLEX PP, WH EA B 147.63$    27.0% 107.77$         N/A N/A
AX101552 LFLEX FACEPLATES LABELS, EA B 148.32$    27.0% 108.27$         N/A N/A
AX101553 LFLEX PORT ID LABELS,WHI EA B 147.63$    27.0% 107.77$         N/A N/A
AX101554 LFLEX HD-PP LABELS,WHITE EA B 147.63$    27.0% 107.77$         N/A N/A
AX101555 LFLEX 4-PAIR CABLE LABEL EA B 197.53$    27.0% 144.20$         N/A N/A
AX101556 LFLEX 25-PAIR CABLE LABE EA B 197.53$    27.0% 144.20$         N/A N/A
AX101557 LFLEX 110 XC LABELS,GRAY EA B 113.94$    27.0% 83.17$           N/A N/A
AX101558 LFLEX 110 XC LABELS,WHITE EA B 113.94$    27.0% 83.17$           N/A N/A
AX101559 LFLEX 110 XC LABELS, ORA EA B 113.94$    27.0% 83.17$           N/A N/A
AX101560 LFLEX 110 XC LABELS, RED EA B 113.94$    27.0% 83.17$           N/A N/A
AX101561 LFLEX 110 XC LABELS, YEL EA B 113.94$    27.0% 83.17$           N/A N/A
AX101562 LFLEX 110XC LABELS, GREE EA B 113.94$    27.0% 83.17$           N/A N/A
AX101563 LFLEX 110XC LABELS, BLUE EA B 113.94$    27.0% 83.17$           N/A N/A
AX101564 LFLEX 110XC LABELS, PURP EA B 113.94$    27.0% 83.17$           N/A N/A
AX101565 LFLEX 110XC LABELS, BROWN EA B 113.94$    27.0% 83.17$           N/A N/A
AX101566 SUPERSEDED BY AX101568 EA B 29.99$      27.0% 21.89$           N/A N/A
AX101567 SUPERSEDED BY AX101568 EA B 35.85$      27.0% 26.17$           N/A N/A
AX101568 LFLEX FOR IDTUBE 7.4 IN. EA B 116.58$    27.0% 85.10$           N/A N/A
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AX101581 FXM MODULE 12-FIBER, SM EA B 156.67$    27.0% 114.37$         N/A N/A
AX101584 LFLEX BIX MOD. JACK LABE EA B 219.65$    27.0% 160.34$         N/A N/A
AX101626 LABEL SHEET, SILVERFOX,G EA B 147.66$    27.0% 107.79$         N/A N/A
AX101713 FXM MODULE 12-FIB SCDUPL EA B 190.70$    27.0% 139.21$         N/A N/A
AX101713+CN FXM MODULE 12-FIB SCDUPL EA B 188.01$    27.0% 137.24$         N/A N/A
AX101714 FXM MODULE 12-FIB SCDUPL EA B 152.56$    27.0% 111.37$         N/A N/A
AX101714+CN FXM MODULE 12-FIB SCDUPL EA B 141.00$    27.0% 102.93$         N/A N/A
AX101715 12 FIB FXM SC MOD. WITH EA B 346.73$    27.0% 253.11$         N/A N/A
AX101719 GIGABIX TERMINATION BAR, EA B 0.27$        27.0% 0.20$             N/A N/A
AX101729+TW FX STRIP 12-FIBER, LC D, EA B 99.40$      27.0% 72.56$           N/A N/A
AX101731+TW FX STRIP 12-FIBER, LC D, EA B 127.80$    27.0% 93.29$           N/A N/A
AX101741+TW FX STRIP 24-FIBER, LC D, EA B 184.60$    27.0% 134.75$         N/A N/A
AX101743+TW FX STRIP 24-FIBER, LC D, EA B 216.68$    27.0% 158.18$         N/A N/A
AX101745 MEDIAFLEX SINGLE-GANG FA EA B 2.63$        27.0% 1.92$             N/A N/A
AX101746 MEDIAFLEX SINGLE-GANG FA EA B 2.63$        27.0% 1.92$             N/A N/A
AX101747 MEDIAFLEX SINGLE-GANG FA EA B 2.63$        27.0% 1.92$             N/A N/A
AX101748 MEDIAFLEX SINGLE-GANG FA EA B 2.63$        27.0% 1.92$             N/A N/A
AX101749 MEDIAFLEX MDVO INSERT(10 EA B 10.13$      27.0% 7.39$             N/A N/A
AX101750 MEDIAFLEX MDVO INSERT(10 EA B 10.13$      27.0% 7.39$             N/A N/A
AX101751 MEDIAFLEX MDVO INSERT (1 EA B 10.13$      27.0% 7.39$             N/A N/A
AX101752 MEDIAFLEX MDVO INSERT(10 EA B 10.13$      27.0% 7.39$             N/A N/A
AX101753 MEDIAFLEX MDVO INSERT(10 EA B 11.63$      27.0% 8.49$             N/A N/A
AX101754 MEDIAFLEX MDVO INSERT(10 EA B 11.63$      27.0% 8.49$             N/A N/A
AX101755 MEDIAFLEX MDVO INSERT (1 EA B 11.63$      27.0% 8.49$             N/A N/A
AX101756 MEDIAFLEX MDVO INSERT(10 EA B 11.63$      27.0% 8.49$             N/A N/A
AX101757 MEDIAFLEX FILLER INSERT( EA B 6.63$        27.0% 4.84$             N/A N/A
AX101758 MEDIAFLEX FILLER INSERT( EA B 6.63$        27.0% 4.84$             N/A N/A
AX101759 MEDIAFLEX FILLER INSERT EA B 6.63$        27.0% 4.84$             N/A N/A
AX101760 MEDIAFLEX FILLER INSERT( EA B 6.63$        27.0% 4.84$             N/A N/A
AX101761 MEDIAFLEX FILLER INSERT( EA B 7.98$        27.0% 5.83$             N/A N/A
AX101762 MEDIAFLEX FILLER INSERT( EA B 7.98$        27.0% 5.83$             N/A N/A
AX101763 MEDIAFLEX FILLER INSERT EA B 7.98$        27.0% 5.83$             N/A N/A
AX101764 MEDIAFLEX FILLER INSERT( EA B 7.98$        27.0% 5.83$             N/A N/A
AX101765 MEDIAFLEX UTP INSERT 2-P EA B 24.97$      27.0% 18.23$           N/A N/A
AX101766 MEDIAFLEX UTP INSERT 2-P EA B 24.97$      27.0% 18.23$           N/A N/A
AX101767 MEDIAFLEX UTP INSERT 2-P EA B 24.97$      27.0% 18.23$           N/A N/A
AX101768 MEDIAFLEX UTP INSERT 2-P EA B 24.97$      27.0% 18.23$           N/A N/A
AX101769 MEDIAFLEX UTP INSERT 2-P EA B 15.27$      27.0% 11.15$           N/A N/A
AX101770 MEDIAFLEX UTP INSERT 2-P EA B 15.27$      27.0% 11.15$           N/A N/A
AX101771 MEDIAFLEX UTP INSERT 2-P EA B 15.27$      27.0% 11.15$           N/A N/A
AX101772 MEDIAFLEX UTP INSERT 2-P EA B 15.27$      27.0% 11.15$           N/A N/A
AX101773 CLEAR WINDOW FOR MEDIAFL EA B 13.18$      27.0% 9.62$             N/A N/A
AX101774 OPAQUE WINDOW FOR MEDIAF EA B 13.18$      27.0% 9.62$             N/A N/A
AX101775 OPAQUE WINDOW FOR MEDIAF EA B 13.18$      27.0% 9.62$             N/A N/A
AX101776 OPAQUE WINDOW - MEDIAFLE EA B 13.18$      27.0% 9.62$             N/A N/A
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AX101777 OPAQUE WINDOW FOR MEDIAF EA B 13.18$      27.0% 9.62$             N/A N/A
AX101778 MEDIAFLEX F/P KIT, 2-POR EA B 5.14$        27.0% 3.75$             N/A N/A
AX101779 MEDIAFLEX F/P KIT, 2-POR EA B 5.14$        27.0% 3.75$             N/A N/A
AX101780 MEDIAFLEX F/P KIT, 2-POR EA B 5.14$        27.0% 3.75$             N/A N/A
AX101781 MEDIAFLEX F/P KIT, 2-POR EA B 5.14$        27.0% 3.75$             N/A N/A
AX101782 MEDIAFLEX F/P KIT, 4-POR EA B 6.16$        27.0% 4.49$             N/A N/A
AX101783 MEDIAFLEX F/P KIT, 4-POR EA B 6.16$        27.0% 4.49$             N/A N/A
AX101784 MEDIAFLEX F/P KIT, 4-POR EA B 6.16$        27.0% 4.49$             N/A N/A
AX101785 MEDIAFLEX F/P KIT, 4-POR EA B 6.16$        27.0% 4.49$             N/A N/A
AX101786 MEDIAFLEX F/P KIT, 6-POR EA B 6.24$        27.0% 4.55$             N/A N/A
AX101787 MEDIAFLEX F/P KIT, 6-POR EA B 6.24$        27.0% 4.55$             N/A N/A
AX101788 MEDIAFLEX F/P KIT, 6-POR EA B 6.24$        27.0% 4.55$             N/A N/A
AX101789 MEDIAFLEX F/P KIT, 6-POR EA B 6.24$        27.0% 4.55$             N/A N/A
AX101790 CLEAR DUST COVER FOR 8-M EA B 26.37$      27.0% 19.25$           N/A N/A
AX101791 OPTIMAX ST SINGLEMODE EA B 36.30$      27.0% 26.50$           N/A N/A
AX101792 OPTIMAX SC SINGLEMODE EA B 33.07$      27.0% 24.14$           N/A N/A
AX101793 OPTIMAX ST ACCESSORY KIT EA B 2.39$        27.0% 1.74$             N/A N/A
AX101794 OPTIMAX SC ACCESSORY KIT EA B 2.39$        27.0% 1.74$             N/A N/A
AX101797 5 INCH UNIVERSAL OFFSET EA B 118.42$    27.0% 86.44$           N/A N/A
AX101799 5 INCH UNIVERSAL OFFSET EA B 119.16$    27.0% 86.99$           N/A N/A
AX101801 23 INCH UNIVERSAL EXTENS EA B 45.45$      27.0% 33.18$           N/A N/A
AX101820 LFLEX MEDIAFLEX LABELS, EA B 119.93$    27.0% 87.55$           N/A N/A
AX101821 LFLEX MEDIAFLEX LABELS,W EA B 97.15$      27.0% 70.92$           N/A N/A
AX101823 RCA MDVO INSERT GREY, WH EA B 7.90$        27.0% 5.77$             N/A N/A
AX101824 RCA MDVO INSERT ALMOND, EA B 7.90$        27.0% 5.77$             N/A N/A
AX101825 RCA MDVO INSERT WHITE, W EA B 7.90$        27.0% 5.77$             N/A N/A
AX101826 RCA MDVO INSERT BLACK, W EA B 7.90$        27.0% 5.77$             N/A N/A
AX101827 RCA MDVO INSERT GREY, YE EA B 7.90$        27.0% 5.77$             N/A N/A
AX101828 RCA MDVO INSERT ALMOND, EA B 7.90$        27.0% 5.77$             N/A N/A
AX101829 RCA MDVO INSERT WHITE, Y EA B 7.90$        27.0% 5.77$             N/A N/A
AX101830 RCA MDVO INSERT BLACK, Y EA B 7.90$        27.0% 5.77$             N/A N/A
AX101832 RCA MDVO INSERT ALMOND, EA B 7.90$        27.0% 5.77$             N/A N/A
AX101833 RCA MDVO INSERT WHITE, R EA B 7.90$        27.0% 5.77$             N/A N/A
AX101834 RCA MDVO INSERT BLACK, R EA B 7.90$        27.0% 5.77$             N/A N/A
AX101836 RCA MDVO INSERT ALMOND, EA B 7.90$        27.0% 5.77$             N/A N/A
AX101837 RCA MDVO INSERT WHITE, B EA B 7.90$        27.0% 5.77$             N/A N/A
AX101838 RCA MDVO INSERT BLACK, B EA B 7.90$        27.0% 5.77$             N/A N/A
AX101840 S-VHS MDVO INSERT, EA B 16.61$      27.0% 12.12$           N/A N/A
AX101841 S-VHS MDVO INSERT, EA B 16.61$      27.0% 12.12$           N/A N/A
AX101842 S-VHS MDVO INSERT, EA B 16.61$      27.0% 12.12$           N/A N/A
AX101852 MEDIAFLEX TERMINAISON ST EA B 10.41$      27.0% 7.60$             N/A N/A
AX101868 WINDOWS FOR INTERFACE, M EA B 27.75$      27.0% 20.26$           N/A N/A
AX101869 MEDIAFLEX DOUBLE GANG FA EA B 4.76$        27.0% 3.47$             N/A N/A
AX101870 MEDIAFLEX DOUBLE GANG FA EA B 4.76$        27.0% 3.47$             N/A N/A
AX101871 MEDIAFLEX DOUBLE GANG FA EA B 4.76$        27.0% 3.47$             N/A N/A
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AX101872 MEDIAFLEX DOUBLE GANG FA EA B 4.76$        27.0% 3.47$             N/A N/A
AX101873 MEDIAFLEX DOUBLE GANG AD EA B 10.17$      27.0% 7.42$             N/A N/A
AX101874 MEDIAFLEX DOUBLE GANG AD EA B 10.17$      27.0% 7.42$             N/A N/A
AX101875 MEDIAFLEX DOUBLE GANG AD EA B 10.17$      27.0% 7.42$             N/A N/A
AX101876 MEDIAFLEX DOUBLE GANG AD EA B 10.17$      27.0% 7.42$             N/A N/A
AX101877 MEDIAFLEX RCA IDC INSERT EA B 14.54$      27.0% 10.61$           N/A N/A
AX101878 MEDIAFLEX RCA IDC INSERT EA B 14.54$      27.0% 10.61$           N/A N/A
AX101879 MEDIAFLEX RCA IDC INSERT EA B 14.54$      27.0% 10.61$           N/A N/A
AX101880 MEDIAFLEX RCA IDC INSERT EA B 14.54$      27.0% 10.61$           N/A N/A
AX101881 MEDIAFLEX SVHS IDC INSER EA B 16.51$      27.0% 12.06$           N/A N/A
AX101882 MEDIAFLEX SVHS IDC INSER EA B 16.51$      27.0% 12.06$           N/A N/A
AX101883 MEDIAFLEX SVHS IDC INSER EA B 16.51$      27.0% 12.06$           N/A N/A
AX101884 MEDIAFLEX SVHS IDC INSER EA B 16.51$      27.0% 12.06$           N/A N/A
AX101885 MEDIAFLEX SVGA IDC INSER EA B 26.43$      27.0% 19.29$           N/A N/A
AX101886 MEDIAFLEX SVGA IDC INSER EA B 26.43$      27.0% 19.29$           N/A N/A
AX101887 MEDIAFLEX SVGA IDC INSER EA B 26.43$      27.0% 19.29$           N/A N/A
AX101888 MEDIAFLEX SVGA IDC INSER EA B 26.43$      27.0% 19.29$           N/A N/A
AX101935 MEDIAFLEX SC SM DUPLEX 3 EA B 31.71$      27.0% 23.15$           N/A N/A
AX101936 MEDIAFLEX SC SM DUPLEX 3 EA B 31.71$      27.0% 23.15$           N/A N/A
AX101937 MEDIAFLEX SC SM DUPLEX 3 EA B 31.71$      27.0% 23.15$           N/A N/A
AX101938 MEDIAFLEX SC SM DUPLEX 3 EA B 31.71$      27.0% 23.15$           N/A N/A
AX101939 MEDIAFLEX SC MM DUPLEX 3 EA B 21.14$      27.0% 15.43$           N/A N/A
AX101940 MEDIAFLEX SC MM DUPLEX 3 EA B 21.14$      27.0% 15.43$           N/A N/A
AX101941 MEDIAFLEX SC MM DUPLEX 3 EA B 21.14$      27.0% 15.43$           N/A N/A
AX101942 MEDIAFLEX SC MM DUPLEX 3 EA B 21.14$      27.0% 15.43$           N/A N/A
AX101943 FXM 1U RACK MOUNT PATCHP EA B 270.53$    27.0% 197.48$         N/A N/A
AX101945 GIGABIX CAT6+ PATCHCORD EA B 23.75$      27.0% 17.34$           N/A N/A
AX101946 GIGABIX CAT6+ PATCHCORD EA B 25.32$      27.0% 18.49$           N/A N/A
AX101947 GIGABIX CAT6+ PATCHCORD EA B 26.85$      27.0% 19.60$           N/A N/A
AX101948 GIGABIX CAT6+ PATCHCORD EA B 28.32$      27.0% 20.68$           N/A N/A
AX101949 GIGABIX CAT6+ PATCHCORD EA B 32.14$      27.0% 23.47$           N/A N/A
AX101950 GIGABIX CAT6+ PATCHCORD EA B 39.72$      27.0% 29.00$           N/A N/A
AX101951 GIGABIX CAT6+ PATCHCORD EA B 17.71$      27.0% 12.93$           N/A N/A
AX101952 GIGABIX CAT6+ PATCHCORD EA B 19.29$      27.0% 14.08$           N/A N/A
AX101953 GIGABIX CAT6+ PATCHCORD EA B 20.81$      27.0% 15.19$           N/A N/A
AX101954 GIGABIX CAT6+ PATCHCORD EA B 22.39$      27.0% 16.34$           N/A N/A
AX101955 GIGABIX CAT6+ PATCHCORD EA B 26.04$      27.0% 19.01$           N/A N/A
AX101956 GIGABIX CAT6+ PATCHCORD EA B 33.80$      27.0% 24.68$           N/A N/A
AX101957 GIGABIX CAT6+ PATCHCORD EA B 17.71$      27.0% 12.93$           N/A N/A
AX101958 GIGABIX CAT6+ PATCHCORD EA B 19.29$      27.0% 14.08$           N/A N/A
AX101959 GIGABIX CAT6+ PATCHCORD EA B 20.81$      27.0% 15.19$           N/A N/A
AX101960 GIGABIX CAT6+ PATCHCORD EA B 22.39$      27.0% 16.34$           N/A N/A
AX101961 GIGABIX CAT6+ PATCHCORD EA B 26.04$      27.0% 19.01$           N/A N/A
AX101962 GIGABIX CAT6+ PATCHCORD EA B 33.80$      27.0% 24.68$           N/A N/A
AX101963 GIGABIX CAT5E PATCHCORD B EA B 19.71$      27.0% 14.39$           N/A N/A
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AX101964 GIGABIX PS5E PATCHCORD B EA B 21.03$      27.0% 15.35$           N/A N/A
AX101965 GIGABIX CAT5E PATCHCORD B EA B 22.30$      27.0% 16.28$           N/A N/A
AX101966 GIGABIX CAT5E PATCHCORD B EA B 23.57$      27.0% 17.20$           N/A N/A
AX101967 GIGABIX CAT5E PATCHCORD B EA B 26.67$      27.0% 19.47$           N/A N/A
AX101968 GIGABIX CAT5E PATCHCORD B EA B 32.98$      27.0% 24.08$           N/A N/A
AX101969 GIGABIX CAT5E PATCHCORD B EA B 14.71$      27.0% 10.74$           N/A N/A
AX101970 GIGABIX CAT5E PATCHCORD B EA B 15.97$      27.0% 11.66$           N/A N/A
AX101971 GIGABIX CAT5E PATCHCORD B EA B 17.25$      27.0% 12.59$           N/A N/A
AX101972 GIGABIX CAT5E PATCHCORD B EA B 18.53$      27.0% 13.53$           N/A N/A
AX101973 GIGABIX CAT5E PATCHCORD B EA B 21.67$      27.0% 15.82$           N/A N/A
AX101974 GIGABIX CAT5E PATCHCORD B EA B 28.03$      27.0% 20.46$           N/A N/A
AX101975 GIGABIX CAT5E PATCHCORD B EA B 14.71$      27.0% 10.74$           N/A N/A
AX101976 GIGABIX CAT5E PATCHCORD B EA B 15.97$      27.0% 11.66$           N/A N/A
AX101977 GIGABIX CAT5E PATCHCORD B EA B 17.25$      27.0% 12.59$           N/A N/A
AX101978 GIGABIX CAT5E PATCHCORD B EA B 18.53$      27.0% 13.53$           N/A N/A
AX101979 GIGABIX CAT5E PATCHCORD B EA B 21.67$      27.0% 15.82$           N/A N/A
AX101980 GIGABIX CAT5E PATCHCORD B EA B 28.03$      27.0% 20.46$           N/A N/A
AX101981 OPTIMAX 62.5 UM LC CONNE EA B 28.19$      27.0% 20.58$           N/A N/A
AX101982 OPTIMAX 50 UM LC CONNECT EA B 28.19$      27.0% 20.58$           N/A N/A
AX101983 OPTIMAX SM LC CONNECTOR EA B 38.60$      27.0% 28.18$           N/A N/A
AX101984 OPTIMAX LC ACCESSORY KIT EA B 2.84$        27.0% 2.07$             N/A N/A
AX101985 GIGABIX RACK MOUNT TERM EA B 259.93$    27.0% 189.75$         N/A N/A
AX101986 GIGABIX RACK MOUNT PANEL EA B 171.91$    27.0% 125.49$         N/A N/A
AX101987 GIGABIX MULTIMEDIA ADAPT EA B 16.19$      27.0% 11.82$           N/A N/A
AX102005 1-PORT S/S SG FACEPLATE EA B 12.99$      27.0% 9.48$             N/A N/A
AX102006 1-PORT S/S SG FACEPLATE EA B 12.33$      27.0% 9.00$             N/A N/A
AX102007 2-PORT S/S SG FACEPLATE EA B 12.33$      27.0% 9.00$             N/A N/A
AX102008 3-PORT S/S SG FACEPLATE EA B 12.33$      27.0% 9.00$             N/A N/A
AX102009 4-PORT S/S SG FACEPLATE EA B 13.92$      27.0% 10.16$           N/A N/A
AX102010 6-PORT S/S SG FACEPLATE EA B 13.92$      27.0% 10.16$           N/A N/A
AX102011 4-PORT S/S DG FACEPLATE EA B 22.31$      27.0% 16.28$           N/A N/A
AX102012 6-PORT S/S DG FACEPLATE EA B 22.31$      27.0% 16.28$           N/A N/A
AX102013 12-PORT S/S DG FACEPLATE EA B 31.55$      27.0% 23.03$           N/A N/A
AX102014 COLORED BEZEL MDVO-STYLE EA B 0.45$        27.0% 0.33$             N/A N/A
AX102015 COLORED BEZEL MDVO-STYLE EA B 0.45$        27.0% 0.33$             N/A N/A
AX102016 COLORED BEZEL MDVO-STYLE EA B 0.45$        27.0% 0.33$             N/A N/A
AX102017 COLORED BEZEL MDVO-STYLE EA B 0.45$        27.0% 0.33$             N/A N/A
AX102018 COLORED BEZEL MDVO-STYLE EA B 0.45$        27.0% 0.33$             N/A N/A
AX102019 COLORED BEZEL MDVO-STYLE EA B 0.45$        27.0% 0.33$             N/A N/A
AX102020 COLORED BEZEL MDVO-STYLE EA B 0.45$        27.0% 0.33$             N/A N/A
AX102021 COLORED BEZEL MDVO-STYLE EA B 0.45$        27.0% 0.33$             N/A N/A
AX102022 COLORED BEZEL MDVO-STYLE EA B 0.45$        27.0% 0.33$             N/A N/A
AX102023 COLORED BEZEL MDVO-STYLE EA B 0.45$        27.0% 0.33$             N/A N/A
AX102024 COLORED BEZEL MDVO-STYLE EA B 0.45$        27.0% 0.33$             N/A N/A
AX102032 FXM 1U RACK MOUNT PANEL EA B 106.53$    27.0% 77.77$           N/A N/A
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AX102035 DECORA INSERT 1P VERT AL EA B 7.02$        27.0% 5.13$             N/A N/A
AX102036 DECORA INSERT 1P VERT WH EA B 7.02$        27.0% 5.13$             N/A N/A
AX102037 DECORA INSERT 1P VERT BL EA B 7.02$        27.0% 5.13$             N/A N/A
AX102039 DECORA INSERT 1P HORZ AL EA B 7.02$        27.0% 5.13$             N/A N/A
AX102040 DECORA INSERT 1P HORZ WH EA B 7.02$        27.0% 5.13$             N/A N/A
AX102041 DECORA INSERT 1P HORZ BL EA B 7.02$        27.0% 5.13$             N/A N/A
AX102043 DECORA INSERT 2P VERT AL EA B 7.02$        27.0% 5.13$             N/A N/A
AX102044 DECORA INSERT 2P VERT WH EA B 7.02$        27.0% 5.13$             N/A N/A
AX102082 GIGABIX DISTRIBUTION RING END EA B 262.41$    27.0% 191.56$         N/A N/A
AX102083 GIGABIX TEST CORD, BIX-B EA B 44.31$      27.0% 32.35$           N/A N/A
AX102084 GIGABIX TEST CORD, BIX-B EA B 51.11$      27.0% 37.31$           N/A N/A
AX102089 MDVO LC KEY DUP MM RD-GY EA B 26.76$      27.0% 19.53$           N/A N/A
AX102090 MDVO LC KEY DUP MM GN-GY EA B 26.76$      27.0% 19.53$           N/A N/A
AX102091 MDVO LC KEY DUP MM YL-GY EA B 26.76$      27.0% 19.53$           N/A N/A
AX102092 MDVO LC KEY DUP MM BK-GY EA B 26.76$      27.0% 19.53$           N/A N/A
AX102093 MDVO LC KEY DUP MM OR-GY EA B 26.76$      27.0% 19.53$           N/A N/A
AX102094 MDVO LC KEY DUP MM BL-GY EA B 26.76$      27.0% 19.53$           N/A N/A
AX102095 MDVO LC KEY DUP MM RD-AL EA B 26.76$      27.0% 19.53$           N/A N/A
AX102096 MDVO LC KEY DUP MM GN-AL EA B 26.76$      27.0% 19.53$           N/A N/A
AX102097 MDVO LC KEY DUP MM YL-AL EA B 26.76$      27.0% 19.53$           N/A N/A
AX102098 MDVO LC KEY DUP MM BK-AL EA B 26.76$      27.0% 19.53$           N/A N/A
AX102099 MDVO LC KEY DUP MM OR-AL EA B 26.76$      27.0% 19.53$           N/A N/A
AX102100 MDVO LC KEY DUP MM BL-AL EA B 26.76$      27.0% 19.53$           N/A N/A
AX102101 MDVO LC KEY DUP MM RD-WH EA B 26.76$      27.0% 19.53$           N/A N/A
AX102102 MDVO LC KEY DUP MM GN-WH EA B 26.76$      27.0% 19.53$           N/A N/A
AX102103 MDVO LC KEY DUP MM YL-WH EA B 26.76$      27.0% 19.53$           N/A N/A
AX102104 MDVO LC KEY DUP MM BK-WH EA B 26.76$      27.0% 19.53$           N/A N/A
AX102105 MDVO LC KEY DUP MM OR-WH EA B 26.76$      27.0% 19.53$           N/A N/A
AX102106 MDVO LC KEY DUP MM BL-WH EA B 26.76$      27.0% 19.53$           N/A N/A
AX102107 MDVO LC KEY DUP MM RD-BK EA B 26.76$      27.0% 19.53$           N/A N/A
AX102108 MDVO LC KEY DUP MM GN-BK EA B 26.76$      27.0% 19.53$           N/A N/A
AX102109 MDVO LC KEY DUP MM YL-BK EA B 26.76$      27.0% 19.53$           N/A N/A
AX102110 MDVO LC KEY DUP MM BK-BK EA B 26.76$      27.0% 19.53$           N/A N/A
AX102111 MDVO LC KEY DUP MM OR-BK EA B 26.76$      27.0% 19.53$           N/A N/A
AX102112 MDVO LC KEY DUP MM BL-BK EA B 26.76$      27.0% 19.53$           N/A N/A
AX102113 FXM MOD 12F MM LC KEY RD EA B 148.86$    27.0% 108.67$         N/A N/A
AX102114 FXM MOD 12F MM LC KEY GN EA B 148.86$    27.0% 108.67$         N/A N/A
AX102115 FXM MOD 12F MM LC KEY YL EA B 148.86$    27.0% 108.67$         N/A N/A
AX102116 FXM MOD 12F MM LC KEY BK EA B 148.86$    27.0% 108.67$         N/A N/A
AX102117 FXM MOD 12F MM LC KEY OR EA B 148.86$    27.0% 108.67$         N/A N/A
AX102118 FXM MOD 12F MM LC KEY BL EA B 144.52$    27.0% 105.50$         N/A N/A
AX102119+TW LC KEY DUP 12F MM RD/BK EA B 119.28$    27.0% 87.07$           N/A N/A
AX102120+TW LC KEY DUP 12F MM GN/BK EA B 119.28$    27.0% 87.07$           N/A N/A
AX102121+TW LC KEY DUP 12F MM YL/BK EA B 119.28$    27.0% 87.07$           N/A N/A
AX102122 LC KEY DUP 12F MM BK/BK EA B 119.28$    27.0% 87.07$           N/A N/A
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AX102122+TW LC KEY DUP 12F MM BK/BK EA B 119.28$    27.0% 87.07$           N/A N/A
AX102123 LC KEY DUP 12F MM OR/BK EA B 119.28$    27.0% 87.07$           N/A N/A
AX102123+TW LC KEY DUP 12F MM OR/BK EA B 119.28$    27.0% 87.07$           N/A N/A
AX102124+TW LC KEY DUP 12F MM BL/BK EA B 119.28$    27.0% 87.07$           N/A N/A
AX102125+TW LC KEY DUP 24F MM RD/BK EA B 221.51$    27.0% 161.71$         N/A N/A
AX102126+TW LC KEY DUP 24F MM GN/BK EA B 221.51$    27.0% 161.71$         N/A N/A
AX102127+TW LC KEY DUP 24F MM YL/BK EA B 221.51$    27.0% 161.71$         N/A N/A
AX102128 LC KEY DUP 24F MM BK/BK EA B 221.51$    27.0% 161.71$         N/A N/A
AX102128+TW LC KEY DUP 24F MM BK/BK EA B 221.51$    27.0% 161.71$         N/A N/A
AX102129 LC KEY DUP 24F MM OR/BK EA B 221.51$    27.0% 161.71$         N/A N/A
AX102129+TW LC KEY DUP 24F MM OR/BK EA B 221.51$    27.0% 161.71$         N/A N/A
AX102130+TW LC KEY DUP 24F MM BL/BK EA B 221.51$    27.0% 161.71$         N/A N/A
AX102145 GIGABIX FRAME OVERHEAD K EA B 149.47$    27.0% 109.11$         N/A N/A
AX102146 GIGABIX COLOR-CODED CLIP GREY EA B 0.66$        27.0% 0.48$             N/A N/A
AX102147 GIGABIX COLOR-CODED CLIP ALMON EA B 0.66$        27.0% 0.48$             N/A N/A
AX102148 GIGABIX COLOR-CODED CLIP WHIT EA B 0.66$        27.0% 0.48$             N/A N/A
AX102149 GIGABIX COLOR-CODED CLIP BLK EA B 0.66$        27.0% 0.48$             N/A N/A
AX102150 GIGABIX COLOR-CODED CLIP ORAN EA B 0.66$        27.0% 0.48$             N/A N/A
AX102151 GIGABIX COLOR-CODED CLIP RED EA B 0.66$        27.0% 0.48$             N/A N/A
AX102152 GIGABIX COLOR-CODED CLIP YELL EA B 0.66$        27.0% 0.48$             N/A N/A
AX102153 GIGABIX COLOR-CODED CLIP GREEN EA B 0.66$        27.0% 0.48$             N/A N/A
AX102154 GIGABIX COLOR-CODED CLIP BLUE EA B 0.66$        27.0% 0.48$             N/A N/A
AX102155 GIGABIX COLOR-CODED CLIP PURPL EA B 0.66$        27.0% 0.48$             N/A N/A
AX102190 GIGABIX MGNT RING ADAPTE EA B 21.93$      27.0% 16.01$           N/A N/A
AX102197 OPTIMAX LC KEYED MM 50 EA B 28.47$      27.0% 20.79$           N/A N/A
AX102198 OPTIMAX LC KEYED MM 50 EA B 28.47$      27.0% 20.79$           N/A N/A
AX102199 OPTIMAX LC KEYED MM 50 EA B 28.47$      27.0% 20.79$           N/A N/A
AX102200 OPTIMAX LC KEYED MM 50 EA B 28.47$      27.0% 20.79$           N/A N/A
AX102201 OPTIMAX LC KEYED MM 50 EA B 28.47$      27.0% 20.79$           N/A N/A
AX102202 OPTIMAX LC KEYED MM 50 EA B 28.47$      27.0% 20.79$           N/A N/A
AX102203 OPTIMAX LC KEYED MM 62.5 EA B 28.47$      27.0% 20.79$           N/A N/A
AX102204 OPTIMAX LC KEYED MM 62.5 EA B 28.47$      27.0% 20.79$           N/A N/A
AX102205 OPTIMAX LC KEYED MM 62.5 EA B 28.47$      27.0% 20.79$           N/A N/A
AX102206 OPTIMAX LC KEYED MM 62.5 EA B 28.47$      27.0% 20.79$           N/A N/A
AX102207 OPTIMAX LC KEYED MM 62.5 EA B 28.47$      27.0% 20.79$           N/A N/A
AX102208 OPTIMAX LC KEYED MM 62.5 EA B 28.47$      27.0% 20.79$           N/A N/A
AX102209 MDVO LC DUP MM MOD GREY EA B 24.34$      27.0% 17.77$           N/A N/A
AX102210 MDVO LC DUP MM MOD ALMOND EA B 24.34$      27.0% 17.77$           N/A N/A
AX102211 MDVO LC DUP MM MOD WHITE EA B 24.34$      27.0% 17.77$           N/A N/A
AX102212 MDVO LC DUP MM MOD BLACK EA B 24.34$      27.0% 17.77$           N/A N/A
AX102213 MDVO LC DUP SM MOD GREY EA B 30.63$      27.0% 22.36$           N/A N/A
AX102214 MDVO LC DUP SM MOD ALMON EA B 30.63$      27.0% 22.36$           N/A N/A
AX102215 MDVO LC DUP SM MOD WHITE EA B 30.63$      27.0% 22.36$           N/A N/A
AX102216 MDVO LC DUP SM MOD BLACK EA B 30.63$      27.0% 22.36$           N/A N/A
AX102242 KEYSTONE ST MODULE MM/SM EA B 19.62$      27.0% 14.32$           N/A N/A
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AX102243 KEYSTONE ST MODULE MM/SM EA B 19.62$      27.0% 14.32$           N/A N/A
AX102244 KEYSTONE ST MODULE MM/SM EA B 19.62$      27.0% 14.32$           N/A N/A
AX102248 KEYSTONE FACEPLATE 4-POR EA B 3.31$        27.0% 2.42$             N/A N/A
AX102249 KEYSTONE FACEPLATE 4-POR EA B 3.31$        27.0% 2.42$             N/A N/A
AX102250 KEYSTONE FACEPLATE, 6-PO EA B 3.31$        27.0% 2.42$             N/A N/A
AX102251 KEYSTONE FACEPLATE, 6-PO EA B 3.31$        27.0% 2.42$             N/A N/A
AX102256 KEYSTONE FACEPLATE, 12-P EA B 4.97$        27.0% 3.63$             N/A N/A
AX102257 KEYSTONE FACEPLATE, 12-P EA B 4.97$        27.0% 3.63$             N/A N/A
AX102261 KEYSTONE BLANK MODULE, A EA B 0.44$        27.0% 0.32$             N/A N/A
AX102262 KEYSTONE BLANK MODULE, W EA B 0.44$        27.0% 0.32$             N/A N/A
AX102263 KEYSTONE BLANK MODULE, B EA B 0.44$        27.0% 0.32$             N/A N/A
AX102266 KEYSTONE DECO ADAPTER 4- EA B 4.11$        27.0% 3.00$             N/A N/A
AX102267 KEYSTONE DECO ADAPTER 4- EA B 4.11$        27.0% 3.00$             N/A N/A
AX102269+CN 10GX MDVO MOD. T568A/B AUGM EA B 24.09$      27.0% 17.59$           N/A N/A
AX102270+CN 10GX MDVO MOD. T568A/B AUGM EA B 24.09$      27.0% 17.59$           N/A N/A
AX102271+CN 10GX MDVO MOD. T568A/B AUGM EA B 24.09$      27.0% 17.59$           N/A N/A
AX102272+CN 10GX MDVO MOD. T568A/B AUGM EA B 24.09$      27.0% 17.59$           N/A N/A
AX102273+CN 10GX MDVO MOD. T568A/B AUGM EA B 24.09$      27.0% 17.59$           N/A N/A
AX102274+CN 10GX MDVO MOD. T568A/B AUGM EA B 24.09$      27.0% 17.59$           N/A N/A
AX102275+CN 10GX MDVO MOD. T568A/B AUGM EA B 24.09$      27.0% 17.59$           N/A N/A
AX102276+CN 10GX MDVO MOD. T568A/B AUGM EA B 24.09$      27.0% 17.59$           N/A N/A
AX102277+CN 10GX MDVO MOD. T568A/B AUGM EA B 24.09$      27.0% 17.59$           N/A N/A
AX102278+CN 10GX MDVO MOD. T568A/B AUGM EA B 24.09$      27.0% 17.59$           N/A N/A
AX102279 10GX MDVO MOD. T568A/B AUGM EA B 24.09$      27.0% 17.59$           N/A N/A
AX102279+CN 10GX MDVO MOD. T568A/B AUGM EA B 24.09$      27.0% 17.59$           N/A N/A
AX102280+CN 10GX KEYSTONE MOD. T568A EA B 21.85$      27.0% 15.95$           N/A N/A
AX102281+CN 10GX KEYSTONE MOD. T568A EA B 21.85$      27.0% 15.95$           N/A N/A
AX102282+CN 10GX KEYSTONE MOD. T568A EA B 21.85$      27.0% 15.95$           N/A N/A
AX102283+CN 10GX KEYSTONE MOD. T568A EA B 21.85$      27.0% 15.95$           N/A N/A
AX102284+CN 10GX KEYSTONE MOD. T568A EA B 21.85$      27.0% 15.95$           N/A N/A
AX102285+CN 10GX KEYSTONE MOD. T568A EA B 21.85$      27.0% 15.95$           N/A N/A
AX102286+CN 10GX KEYSTONE MOD. T568A EA B 21.85$      27.0% 15.95$           N/A N/A
AX102287+CN 10GX KEYSTONE MOD. T568A EA B 21.85$      27.0% 15.95$           N/A N/A
AX102288+CN 10GX KEYSTONE MOD. T568A EA B 21.85$      27.0% 15.95$           N/A N/A
AX102289+CN 10GX KEYSTONE MOD. T568A EA B 21.85$      27.0% 15.95$           N/A N/A
AX102290+CN 10GX KEYSTONE MOD. T568A EA B 21.85$      27.0% 15.95$           N/A N/A
AX102291 KEYSTONE MODULAR FURNITU EA B 3.98$        27.0% 2.90$             N/A N/A
AX102292 KEYSTONE MODULAR FURNITU EA B 3.98$        27.0% 2.90$             N/A N/A
AX102299 LABELFLEX 10GX & PS6+ PP EA B 139.19$    27.0% 101.61$         N/A N/A
AX102305+CN FXM MODULE 24-FIBER,LC, EA B 292.40$    27.0% 213.45$         N/A N/A
AX102306+CN FXM MODULE 24-FIBER,LC, EA B 230.37$    27.0% 168.17$         N/A N/A
AX102307 FXM MODULE 24-FIBER EA B 2,060.25$ 27.0% 1,503.98$      N/A N/A
AX102309 FXM MODULE 24-FIBER EA B 1,831.33$ 27.0% 1,336.87$      N/A N/A
AX102310 SECURE/KEYED LC FXM MOD EA B 276.45$    27.0% 201.81$         N/A N/A
AX102311 SECURE/KEYED LC FXM MOD EA B 276.45$    27.0% 201.81$         N/A N/A
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AX102312 SECURE/KEYED LC FXM MOD EA B 276.45$    27.0% 201.81$         N/A N/A
AX102313 SECURE/KEYED LC FXM MOD EA B 276.45$    27.0% 201.81$         N/A N/A
AX102314 SECURE/KEYED LC FXM MOD EA B 276.45$    27.0% 201.81$         N/A N/A
AX102315 SECURE/KEYED LC FXM MOD EA B 276.45$    27.0% 201.81$         N/A N/A
AX102335 MEDIAFLEX SVGA FEED THRO EA B 27.15$      27.0% 19.82$           N/A N/A
AX102336 MEDIAFLEX SVGA FEED THRO EA B 27.15$      27.0% 19.82$           N/A N/A
AX102337 MEDIAFLEX SVGA FEED THRO EA B 27.15$      27.0% 19.82$           N/A N/A
AX102362 FXM PRETERM 12F, MPO-K1 EA B 974.66$    27.0% 711.50$         N/A N/A
AX102363 FXM PRETERM 12F, MPO-K2 EA B 974.66$    27.0% 711.50$         N/A N/A
AX102364 FXM PRETERM 12F, MPO-K3 EA B 974.66$    27.0% 711.50$         N/A N/A
AX102365 FXM PRETERM 12F, MPO-K4 EA B 974.66$    27.0% 711.50$         N/A N/A
AX102366 FXM PRETERM 12F, MPO-K5 EA B 974.66$    27.0% 711.50$         N/A N/A
AX102367 FXM PRETERM 12F, MPO-K6 EA B 974.66$    27.0% 711.50$         N/A N/A
AX102368 FXM PRETERM 12F, MPO-K1 EA B 974.66$    27.0% 711.50$         N/A N/A
AX102369 FXM PRETERM 12F, MPO-K2 EA B 974.66$    27.0% 711.50$         N/A N/A
AX102370 FXM PRETERM 12F, MPO-K3 EA B 974.66$    27.0% 711.50$         N/A N/A
AX102371 FXM PRETERM 12F, MPO-K4 EA B 974.66$    27.0% 711.50$         N/A N/A
AX102372 FXM PRETERM 12F, MPO-K5 EA B 974.66$    27.0% 711.50$         N/A N/A
AX102373 FXM PRETERM 12F, MPO-K6 EA B 974.66$    27.0% 711.50$         N/A N/A
AX102410 KEYSTONE MEDIAFLEX INSERT EA B 9.19$        27.0% 6.71$             N/A N/A
AX102411 KEYSTONE MEDIAFLEX INSER EA B 9.19$        27.0% 6.71$             N/A N/A
AX102412 KEYSTONE MEDIAFLEX INSER EA B 10.55$      27.0% 7.70$             N/A N/A
AX102413 KEYSTONE MEDIAFLEX INSER EA B 10.55$      27.0% 7.70$             N/A N/A
AX102415 KEYSTONE LC DUPLEX MODUL EA B 26.64$      27.0% 19.45$           N/A N/A
AX102416 KEYSTONE LC DUPLEX MODUL EA B 26.64$      27.0% 19.45$           N/A N/A
AX102417 KEYSTONE LC DUPLEX MODUL EA B 26.64$      27.0% 19.45$           N/A N/A
AX102419 KEYSTONE LC DUPLEX MODUL EA B 33.54$      27.0% 24.48$           N/A N/A
AX102420 KEYSTONE LC DUPLEX MODUL EA B 33.54$      27.0% 24.48$           N/A N/A
AX102421 KEYSTONE LC DUPLEX MODUL EA B 33.54$      27.0% 24.48$           N/A N/A
AX102422 KEYSTONE LC KEYED MODULE EA B 30.16$      27.0% 22.02$           N/A N/A
AX102423 KEYSTONE LC KEYED MODULE EA B 30.16$      27.0% 22.02$           N/A N/A
AX102424 KEYSTONE LC KEYED MODULE EA B 30.16$      27.0% 22.02$           N/A N/A
AX102425 KEYSTONE LC KEYED MODULE EA B 30.16$      27.0% 22.02$           N/A N/A
AX102426 KEYSTONE LC KEYED MODULE EA B 30.16$      27.0% 22.02$           N/A N/A
AX102427 KEYSTONE LC KEYED MODULE EA B 30.16$      27.0% 22.02$           N/A N/A
AX102428 KEYSTONE MEDIAFLEX SG FP EA B 7.13$        27.0% 5.20$             N/A N/A
AX102429 KEYSTONE MEDIAFLEX SG FP EA B 7.13$        27.0% 5.20$             N/A N/A
AX102430 KEYSTONE MEDIAFLEX SG FP EA B 7.34$        27.0% 5.36$             N/A N/A
AX102431 KEYSTONE MEDIAFLEX SG FP EA B 7.34$        27.0% 5.36$             N/A N/A
AX102432 KEYSTONE MEDIAFLEX SG FP EA B 7.13$        27.0% 5.20$             N/A N/A
AX102433 KEYSTONE MEDIAFLEX SG FP EA B 7.13$        27.0% 5.20$             N/A N/A
AX102435 KEYSTONE MEDIAFLEX DG FP EA B 9.68$        27.0% 7.07$             N/A N/A
AX102436 KEYSTONE MEDIAFLEX DG FP EA B 9.68$        27.0% 7.07$             N/A N/A
AX102437 KEYSTONE MEDIAFLEX DG FP EA B 9.68$        27.0% 7.07$             N/A N/A
AX102480 MEDIAFLEX SINGLE GANG AD EA B 8.62$        27.0% 6.29$             N/A N/A
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AX102481 MEDIAFLEX SINGLE GANG AD EA B 8.62$        27.0% 6.29$             N/A N/A
AX102482 MEDIAFLEX SINGLE GANG AD EA B 8.62$        27.0% 6.29$             N/A N/A
AX102483 MEDIAFLEX SINGLE GANG AD EA B 8.62$        27.0% 6.29$             N/A N/A
AX102484 MEDIAFLEX SINGLE GANG AD EA B 8.62$        27.0% 6.29$             N/A N/A
AX102485 MEDIAFLEX SINGLE GANG AD EA B 8.62$        27.0% 6.29$             N/A N/A
AX102522 KEYSTONE MEDIAFLEX DG FP EA B 9.68$        27.0% 7.07$             N/A N/A
AX102523 KEYSTONE MEDIAFLEX DG FP EA B 9.68$        27.0% 7.07$             N/A N/A
AX102562+CN 10GX MDVO MOD. T568A/B AUGM EA B 24.09$      27.0% 17.59$           N/A N/A
AX102563 PUNCH DOWN UTP MODULAR J EA B 12.31$      27.0% 8.98$             N/A N/A
AX102564 PUNCH DOWN UTP MODULAR J EA B 7.92$        27.0% 5.78$             N/A N/A
AX102565 FLEX MODULE USOC IVORY EA B 5.64$        27.0% 4.12$             N/A N/A
AX102566 MEDIAFLEX F/P KIT, 2-POR EA B 5.14$        27.0% 3.75$             N/A N/A
AX102567 MEDIAFLEX F/P KIT, 4-POR EA B 6.16$        27.0% 4.49$             N/A N/A
AX102568 MEDIAFLEX F/P KIT, 6-POR EA B 6.24$        27.0% 4.55$             N/A N/A
AX102569 MEDIAFLEX SINGLE-GANG FA EA B 2.63$        27.0% 1.92$             N/A N/A
AX102570 MEDIAFLEX DOUBLE GANG FA EA B 4.76$        27.0% 3.47$             N/A N/A
AX102572 MEDIAFLEX MDVO INSERT(10 EA B 10.13$      27.0% 7.39$             N/A N/A
AX102573 MEDIAFLEX MDVO INSERT(10 EA B 11.63$      27.0% 8.49$             N/A N/A
AX102574 MEDIAFLEX UTP INSERT 2-P EA B 24.97$      27.0% 18.23$           N/A N/A
AX102575 MEDIAFLEX UTP INSERT 2-P EA B 15.27$      27.0% 11.15$           N/A N/A
AX102576 MEDIAFLEX FILLER INSERT( EA B 6.63$        27.0% 4.84$             N/A N/A
AX102577 MEDIAFLEX FILLER INSERT( EA B 7.98$        27.0% 5.83$             N/A N/A
AX102578 MEDIAFLEX RCA IDC INSERT EA B 14.54$      27.0% 10.61$           N/A N/A
AX102580 MEDIAFLEX SVGA IDC INSER EA B 26.43$      27.0% 19.29$           N/A N/A
AX102581 MEDIAFLEX SVGA FEED THRO EA B 27.15$      27.0% 19.82$           N/A N/A
AX102582 INTERFACE PLATE 2-PORT, EA B 3.38$        27.0% 2.47$             N/A N/A
AX102583 INTERFACE PLATE 4-PORT, EA B 3.38$        27.0% 2.47$             N/A N/A
AX102584 INTERFACE PLATE 6-PORT, EA B 3.38$        27.0% 2.47$             N/A N/A
AX102585 MDVO FP FLUSH 1P IVORY EA B 3.91$        27.0% 2.86$             N/A N/A
AX102586 MDVO FP FLUSH 8P IVORY ( EA B 3.91$        27.0% 2.86$             N/A N/A
AX102587 MDVO FP FLUSH 12P IVORY EA B 7.53$        27.0% 5.50$             N/A N/A
AX102588 MDVO FP ANGLED 4P IVORY EA B 4.38$        27.0% 3.20$             N/A N/A
AX102589 NORDX FACEPLATE SURFACE EA B 5.39$        27.0% 3.93$             N/A N/A
AX102590 MDVO SIDE ENTRY BOX, EA B 5.35$        27.0% 3.91$             N/A N/A
AX102591 MDVO 106 ADAPTER, EA B 4.48$        27.0% 3.27$             N/A N/A
AX102592 MDVO 106 ADAPTER, EA B 4.48$        27.0% 3.27$             N/A N/A
AX102593 MDVO DECO ADAPTER, EA B 4.48$        27.0% 3.27$             N/A N/A
AX102594 MDVO MODULAR FURNITURE A EA B 5.24$        27.0% 3.83$             N/A N/A
AX102595 MDVO MULTIMEDIA OUTLET EA B 31.91$      27.0% 23.29$           N/A N/A
AX102596 MDVO SC FIBER MODULE, EA B 33.05$      27.0% 24.13$           N/A N/A
AX102598 MDVO BNC COAXIAL MODULE, EA B 15.00$      27.0% 10.95$           N/A N/A
AX102599 MDVO VIDEO F COAXIAL EA B 7.50$        27.0% 5.47$             N/A N/A
AX102600 MDVO BLANK INSERT, IVORY EA B 0.47$        27.0% 0.34$             N/A N/A
AX102601 RCA MDVO INSERT IVORY, W EA B 7.90$        27.0% 5.77$             N/A N/A
AX102602 RCA MDVO INSERT IVORY, Y EA B 7.90$        27.0% 5.77$             N/A N/A
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AX102603 RCA MDVO INSERT IVORY, R EA B 7.90$        27.0% 5.77$             N/A N/A
AX102605 SVHS MDVO INSERT IVORY, EA B 16.61$      27.0% 12.12$           N/A N/A
AX102606 COLORED BEZEL MDVO-STYLE EA B 0.45$        27.0% 0.33$             N/A N/A
AX102607 MDVO BLANK INSERT, EA B 0.47$        27.0% 0.34$             N/A N/A
AX102608 MEDIAFLEX SINGLE-GANG FA EA B 2.63$        27.0% 1.92$             N/A N/A
AX102609 MEDIAFLEX DOUBLE GANG FA EA B 4.76$        27.0% 3.47$             N/A N/A
AX102610 MEDIAFLEX DOUBLE GANG AD EA B 10.17$      27.0% 7.42$             N/A N/A
AX102612 MEDIAFLEX MDVO INS.(10/P EA B 10.13$      27.0% 7.39$             N/A N/A
AX102613 MEDIAFLEX MDVO INS.(10/P EA B 11.63$      27.0% 8.49$             N/A N/A
AX102614 MEDIAFLEX FILLER INSERT EA B 6.63$        27.0% 4.84$             N/A N/A
AX102615 MEDIAFLEX FILLER INSERT EA B 7.98$        27.0% 5.83$             N/A N/A
AX102616 MEDIAFLEX RCA IDC INSERT EA B 14.54$      27.0% 10.61$           N/A N/A
AX102617 MEDIAFLEX SVHS IDC INSER EA B 16.51$      27.0% 12.06$           N/A N/A
AX102618 MEDIAFLEX SVGA IDC INSER EA B 26.43$      27.0% 19.29$           N/A N/A
AX102619 MEDIAFLEX SC SM DUPLEX 3 EA B 31.71$      27.0% 23.15$           N/A N/A
AX102620 MEDIAFLEX SC MM DUPLEX 3 EA B 21.14$      27.0% 15.43$           N/A N/A
AX102621 MEDIAFLEX F/P KIT, 2-POR EA B 5.14$        27.0% 3.75$             N/A N/A
AX102622 MEDIAFLEX F/P KIT, 4-POR EA B 6.16$        27.0% 4.49$             N/A N/A
AX102623 MEDIAFLEX F/P KIT, 6-POR EA B 6.24$        27.0% 4.55$             N/A N/A
AX102625 3.5MM STEREO INSERT MDVO EA B 7.08$        27.0% 5.17$             N/A N/A
AX102626 3.5MM STEREO INSERT MDVO EA B 7.08$        27.0% 5.17$             N/A N/A
AX102627 3.5MM STEREO INSERT MDVO EA B 7.08$        27.0% 5.17$             N/A N/A
AX102630 MEDIAFLEX SVGA FEED THRO EA B 27.15$      27.0% 19.82$           N/A N/A
AX102637 MEDIAFLEX DB9 FEED THROU EA B 26.43$      27.0% 19.29$           N/A N/A
AX102648 MDVO MODULAR FURNITURE EA B 4.31$        27.0% 3.14$             N/A N/A
AX102649 MEDIAFLEX SC SM DUPLEX 3 EA B 31.71$      27.0% 23.15$           N/A N/A
AX102650 MEDIAFLEX SC MM DUPLEX 3 EA B 21.14$      27.0% 15.43$           N/A N/A
AX102651 KSTONE SIDE ENTRY BOX 1-PORT EA B 3.98$        27.0% 2.90$             N/A N/A
AX102652 KSTONE SIDE ENTRY BOX 2-PORT EA B 5.91$        27.0% 4.31$             N/A N/A
AX102653 KSTONE SIDE ENTRY BOX 4-PORT EA B 10.21$      27.0% 7.45$             N/A N/A
AX102654 KSTONE SIDE ENTRY BOX 6-PORT EA B 13.12$      27.0% 9.58$             N/A N/A
AX102655 KSTONE FACEPLATE 2-PORT FLUSH EA B 3.31$        27.0% 2.42$             N/A N/A
AX102657 KSTONE SURFACE ADAPTER BOX EA B 4.37$        27.0% 3.19$             N/A N/A
AX102660 KSTONE FACEPLATE 1-PORT FLUSH EA B 3.31$        27.0% 2.42$             N/A N/A
AX102661 KSTONE FACEPLATE 3-PORT FLUSH EA B 3.31$        27.0% 2.42$             N/A N/A
AX102679 10GX IDC CONNECTING BLOC EA B 0.53$        27.0% 0.39$             N/A N/A
AX102680 10GX IDC CONNECTING BLOC EA B 0.53$        27.0% 0.39$             N/A N/A
AX102683 KEYSTONE SC SIMPLEX MODU EA B 23.20$      27.0% 16.93$           N/A N/A
AX102684 KEYSTONE SC SIMPLEX MODU EA B 23.20$      27.0% 16.93$           N/A N/A
AX102685 KEYSTONE SC SIMPLEX MODU EA B 23.20$      27.0% 16.93$           N/A N/A
AX102686 KEYSTONE SC SIMPLEX MODU EA B 25.19$      27.0% 18.39$           N/A N/A
AX102687 KEYSTONE SC SIMPLEX MODU EA B 25.19$      27.0% 18.39$           N/A N/A
AX102688 KEYSTONE SC SIMPLEX MODU EA B 25.19$      27.0% 18.39$           N/A N/A
AX102737 KEYSTONE MEDIAFLEX INSERT EA B 9.19$        27.0% 6.71$             N/A N/A
AX102738 KEYSTONE MEDIAFLEX INSER EA B 10.55$      27.0% 7.70$             N/A N/A
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AX102790 COLOR BEZEL MDVO-STYLE M EA B 0.45$        27.0% 0.33$             N/A N/A
AX102791 COLORED BEZEL MDVO-STYLE EA B 0.45$        27.0% 0.33$             N/A N/A
AX102792 COLORED BEZEL MDVO-STYLE EA B 0.45$        27.0% 0.33$             N/A N/A
AX102900 FURN ADAPTER KEYSTONE 4- EA B 4.77$        27.0% 3.48$             N/A N/A
AX102901 FURN ADAPTER KEYSTONE 4- EA B 4.77$        27.0% 3.48$             N/A N/A
AX102902 WALL FACE PLATE KEYSTONE EA B 4.11$        27.0% 3.00$             N/A N/A
AX102904 KEYSTONE F COAX RECESSED EA B 6.89$        27.0% 5.03$             N/A N/A
AX102905 KEYSTONE F COAX RECESSED EA B 6.89$        27.0% 5.03$             N/A N/A
AX102906 KEYSTONE F COAX SURFACE EA B 6.87$        27.0% 5.01$             N/A N/A
AX102907 KEYSTONE F COAX SURFACE EA B 6.87$        27.0% 5.01$             N/A N/A
AX102908 KEYSTONE F COAX SURFACE EA B 6.87$        27.0% 5.01$             N/A N/A
AX103010 MDVO LC KEY DUP MM VL-GR EA B 26.76$      27.0% 19.53$           N/A N/A
AX103011 MDVO LC KEY DUP MM RO-GR EA B 26.76$      27.0% 19.53$           N/A N/A
AX103012 MDVO LC KEY DUP MM AQ-GR EA B 26.76$      27.0% 19.53$           N/A N/A
AX103013 MDVO LC KEY DUP MM BR-GR EA B 26.76$      27.0% 19.53$           N/A N/A
AX103014 MDVO LC KEY DUP MM SL-GR EA B 26.76$      27.0% 19.53$           N/A N/A
AX103015 MDVO LC KEY DUP MM WH-GR EA B 26.76$      27.0% 19.53$           N/A N/A
AX103016 MDVO LC KEY DUP MM VL-AL EA B 26.76$      27.0% 19.53$           N/A N/A
AX103017 MDVO LC KEY DUP MM RO-AL EA B 26.76$      27.0% 19.53$           N/A N/A
AX103018 MDVO LC KEY DUP MM AQ-AL EA B 26.76$      27.0% 19.53$           N/A N/A
AX103019 MDVO LC KEY DUP MM BR-AL EA B 26.76$      27.0% 19.53$           N/A N/A
AX103020 MDVO LC KEY DUP MM SL-AL EA B 26.76$      27.0% 19.53$           N/A N/A
AX103021 MDVO LC KEY DUP MM WH-AL EA B 26.76$      27.0% 19.53$           N/A N/A
AX103022 MDVO LC KEY DUP MM VL-WH EA B 26.76$      27.0% 19.53$           N/A N/A
AX103023 MDVO LC KEY DUP MM RO-WH EA B 26.76$      27.0% 19.53$           N/A N/A
AX103024 MDVO LC KEY DUP MM AQ-WH EA B 26.76$      27.0% 19.53$           N/A N/A
AX103025 MDVO LC KEY DUP MM BR-WH EA B 26.76$      27.0% 19.53$           N/A N/A
AX103026 MDVO LC KEY DUP MM SL-WH EA B 26.76$      27.0% 19.53$           N/A N/A
AX103027 MDVO LC KEY DUP MM WH-WH EA B 26.76$      27.0% 19.53$           N/A N/A
AX103028 MDVO LC KEY DUP MM VL-BK EA B 26.76$      27.0% 19.53$           N/A N/A
AX103029 MDVO LC KEY DUP MM RO-BK EA B 26.76$      27.0% 19.53$           N/A N/A
AX103030 MDVO LC KEY DUP MM AQ-BK EA B 26.76$      27.0% 19.53$           N/A N/A
AX103031 MDVO LC KEY DUP MM BR-BK EA B 26.76$      27.0% 19.53$           N/A N/A
AX103032 MDVO LC KEY DUP MM SL-BK EA B 26.76$      27.0% 19.53$           N/A N/A
AX103033 MDVO LC KEY DUP MM WH-BK EA B 26.76$      27.0% 19.53$           N/A N/A
AX103034 FXM MOD 12F MM LC KEY VL EA B 148.86$    27.0% 108.67$         N/A N/A
AX103035 FXM MOD 12F MM LC KEY RO EA B 148.86$    27.0% 108.67$         N/A N/A
AX103036 FXM MOD 12F MM LC KEY AQ EA B 148.86$    27.0% 108.67$         N/A N/A
AX103037 FXM MOD 12F MM LC KEY BR EA B 148.86$    27.0% 108.67$         N/A N/A
AX103038 FXM MOD 12F MM LC KEY SL EA B 148.86$    27.0% 108.67$         N/A N/A
AX103039 FXM MOD 12F MM LC KEY WH EA B 148.86$    27.0% 108.67$         N/A N/A
AX103046+TW LC KEYED DUP 12F MM VL EA B 119.28$    27.0% 87.07$           N/A N/A
AX103047+TW LC KEYED DUP 12F MM RO EA B 119.28$    27.0% 87.07$           N/A N/A
AX103048+TW LC KEYED DUP 12F MM AQ EA B 119.28$    27.0% 87.07$           N/A N/A
AX103049+TW LC KEYED DUP 12F MM BR EA B 119.28$    27.0% 87.07$           N/A N/A
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AX103050+TW LC KEYED DUP 12F MM SL EA B 119.28$    27.0% 87.07$           N/A N/A
AX103051+TW LC KEYED DUP 12F MM WH EA B 119.28$    27.0% 87.07$           N/A N/A
AX103052+TW LC KEYED DUP 24F MM VL EA B 221.51$    27.0% 161.71$         N/A N/A
AX103053+TW LC KEYED DUP 24F MM RO EA B 221.51$    27.0% 161.71$         N/A N/A
AX103054+TW LC KEYED DUP 24F MM AQ EA B 221.51$    27.0% 161.71$         N/A N/A
AX103073 10GX KEYSTONE MOD. T568A/B EA B 21.85$      27.0% 15.95$           N/A N/A
AX103076 KEYCONNECT CAT6+ IVORY EA B 11.16$      27.0% 8.15$             N/A N/A
AX103079 KEYCONNECT CAT5E IVORY EA B 7.55$        27.0% 5.51$             N/A N/A
AX103114+CN KEYCONNECT PATCH PANEL EA B 55.01$      27.0% 40.16$           N/A N/A
AX103115+CN KEYCONNECT PATCH PANEL EA B 98.76$      27.0% 72.09$           N/A N/A
AX103116+CN KEYCONNECT PATCH PANEL EA B 123.94$    27.0% 90.48$           N/A N/A
AX103121+CN KEYCONNECT PATCH PANEL EA B 98.76$      27.0% 72.09$           N/A N/A
AX103142 Optimax Enhanced install TK EA B 1,509.57$ 27.0% 1,101.99$      N/A N/A
AX103146 Optimax Enhanced Inst TK Basic EA B 703.09$    27.0% 513.25$         N/A N/A
AX103147 Optimax Enhanced Inst TK Upgrd EA B 272.96$    27.0% 199.26$         N/A N/A
AX103148 Optimax Install Instr Manual EA B 71.69$      27.0% 52.33$           N/A N/A
AX103149 Cleaver's Ceramic Blade repl EA B 231.98$    27.0% 169.34$         N/A N/A
AX103150 Cleaver's LS Baseplate repl EA B 274.34$    27.0% 200.27$         N/A N/A
AX103152 Optimax Univ Install Tool EA B 75.82$      27.0% 55.35$           N/A N/A
AX103153 Optimax Install Tool Table Top EA B 75.82$      27.0% 55.35$           N/A N/A
AX103154 KEYSTONE LC KEYED MODULE EA B 30.16$      27.0% 22.02$           N/A N/A
AX103155 KEYSTONE LC KEYED MODULE EA B 30.16$      27.0% 22.02$           N/A N/A
AX103156 KEYSTONE LC KEYED MODULE EA B 30.16$      27.0% 22.02$           N/A N/A
AX103157 KEYSTONE LC KEYED MODULE EA B 30.16$      27.0% 22.02$           N/A N/A
AX103158 KEYSTONE LC KEYED MODULE EA B 30.16$      27.0% 22.02$           N/A N/A
AX103159 KEYSTONE LC KEYED MODULE EA B 52.91$      27.0% 38.63$           N/A N/A
AX103174 OPTIMAX LC KEYED MM 50 EA B 28.47$      27.0% 20.79$           N/A N/A
AX103175 OPTIMAX LC KEYED MM 50 EA B 28.47$      27.0% 20.79$           N/A N/A
AX103176 OPTIMAX LC KEYED MM 50 EA B 28.47$      27.0% 20.79$           N/A N/A
AX103177 OPTIMAX LC KEYED MM 50 EA B 28.47$      27.0% 20.79$           N/A N/A
AX103178 OPTIMAX LC KEYED MM 50 EA B 28.47$      27.0% 20.79$           N/A N/A
AX103179 OPTIMAX LC KEYED MM 50 EA B 28.47$      27.0% 20.79$           N/A N/A
AX103248+CN ANGLEFLEX PATCH PANEL EA B 86.16$      27.0% 62.90$           N/A N/A
AX103249+CN ANGLEFLEX PATCH PANEL EA B 155.09$    27.0% 113.22$         N/A N/A
AX103253 CAT6+ KEYCONNECT PATCH PANEL EA B 290.69$    27.0% 212.20$         N/A N/A
AX103254+CN 10GX KEYCONNECT PATCH PANEL EA B 569.77$    27.0% 415.93$         N/A N/A
AX103255 CAT6+ KEYCONNECT PATCH PANEL EA B 581.39$    27.0% 424.41$         N/A N/A
AX103256+CN 10GX KEYCONNECT PATCH PANEL EA B 1,139.54$ 27.0% 831.86$         N/A N/A
AX103257 LabelFlex for AngleFlex PP EA B 104.72$    27.0% 76.45$           N/A N/A
AX103258 CAT5E HD-110 PATCH PANEL EA B 186.69$    27.0% 136.29$         N/A N/A
AX103259 CAT5E HD-110 PATCH PANEL EA B 373.35$    27.0% 272.55$         N/A N/A
AX103260 CAT5E HD-BIX PATCH PANEL EA B 186.69$    27.0% 136.28$         N/A N/A
AX103261 CAT5E HD-BIX PATCH PANEL EA B 373.37$    27.0% 272.56$         N/A N/A
AX103262 CAT5E ULTRA-HIGH DENSITY PP EA B 373.30$    27.0% 272.51$         N/A N/A
AX103263 CAT6+ ULTRA-HIGH DENSITY PP EA B 581.38$    27.0% 424.41$         N/A N/A
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AX103264+CN 10GX ULTRA-HIGH DENSITY PP EA B 1,139.54$ 27.0% 831.87$         N/A N/A
AX103265 LabelFlex US Letter, HPPP EA B 244.19$    27.0% 178.26$         N/A N/A
AX103275 Label Flex Sheet, UHD PP EA B 244.19$    27.0% 178.26$         N/A N/A
AX103900 FXU RM SPLICE ENCL 4U BLACK EA B 642.91$    27.0% 469.32$         N/A N/A
AX103910 FXU 4UPP 23" BRACKETS EA B 125.93$    27.0% 91.93$           N/A N/A
AX103912 FXU 8 INCH SPLICE TRAY EA B 152.44$    27.0% 111.28$         N/A N/A
AX103913 FXU 10 INCH SPLICE TRAY EA B 165.70$    27.0% 120.96$         N/A N/A
AX103914 FXU 12 INCH SPLICE TRAY EA B 178.95$    27.0% 130.64$         N/A N/A
AX103915 FXU PP 1U EA B 82.19$      27.0% 60.00$           N/A N/A
AX103916 FXU UNIVERSAL FRAME EA B 9.28$        27.0% 6.77$             N/A N/A
AX103917 FXU CASSETTE EA B 66.28$      27.0% 48.38$           N/A N/A
AX103918 FXU CASSETTE EA B 35.79$      27.0% 26.13$           N/A N/A
AX103922 KSTONE FACEPLATE 1-PORT FLUSH EA B 3.31$        27.0% 2.42$             N/A N/A
AX103923 KSTONE FACEPLATE 2-PORT FLUSH EA B 3.31$        27.0% 2.42$             N/A N/A
AX103924 KSTONE FACEPLATE 3-PORT FLUSH EA B 3.65$        27.0% 2.66$             N/A N/A
AX103925 KSTONE MODULAR FURNITURE EA B 3.98$        27.0% 2.90$             N/A N/A
AX103926 FURN ADAPTER KEYSTONE 4-P EA B 4.77$        27.0% 3.48$             N/A N/A
AX103927 KSTONE DECO ADAPTER 4-PORT, EA B 4.11$        27.0% 3.00$             N/A N/A
AX103928 FXU WM PATCH PANEL BLACK EA B 306.21$    27.0% 223.53$         N/A N/A
AX103930 FXU WM SPLICE ENCL BLACK EA B 291.63$    27.0% 212.89$         N/A N/A
AX103934 LOCK WM PPANEL OR SPLICE ENCL EA B 25.19$      27.0% 18.39$           N/A N/A
AX104002 FXU PPANEL/SPLICE ENCL FLEXKIT EA B 103.40$    27.0% 75.48$           N/A N/A
AX104006 10GX PERMANENT LINK EA B 231.98$    27.0% 169.34$         N/A N/A
AX104019 10GX KEYCONNECT RJ45 COUPLER EA B 36.45$      27.0% 26.61$           N/A N/A
AX104024 10GX KEYCONNECT RJ45 COUPLER EA B 36.45$      27.0% 26.61$           N/A N/A
AX104111 KSTONE DECO ADAPTER 2-PORT EA B 4.11$        27.0% 3.00$             N/A N/A
AX104112 KSTONE DECO ADAPTER 2-PORT EA B 4.11$        27.0% 3.00$             N/A N/A
AX104114 KSTONE DECO ADAPTER 3-PORT EA B 4.11$        27.0% 3.00$             N/A N/A
AX104115 KSTONE DECO ADAPTER 3-PORT EA B 4.11$        27.0% 3.00$             N/A N/A
AX104116 KSTONE DECO ADAPTER 3-PORT EA B 4.11$        27.0% 3.00$             N/A N/A
AX104117 KSTONE DECO ADAPTER 6-PORT EA B 4.11$        27.0% 3.00$             N/A N/A
AX104118 KSTONE DECO ADAPTER 6-PORT EA B 4.11$        27.0% 3.00$             N/A N/A
AX104119 KSTONE DECO ADAPTER 6-PORT EA B 4.11$        27.0% 3.00$             N/A N/A
AX104120 KSTONE 106 ADAPTER 2-PORT EA B 4.11$        27.0% 3.00$             N/A N/A
AX104121 KSTONE 106 ADAPTER 2-PORT EA B 4.11$        27.0% 3.00$             N/A N/A
AX104122 KSTONE 106 ADAPTER 2-PORT EA B 4.11$        27.0% 3.00$             N/A N/A
AX104123 KSTONE 106 ADAPTER 4-PORT EA B 4.11$        27.0% 3.00$             N/A N/A
AX104124 KSTONE 106 ADAPTER 4-PORT EA B 4.11$        27.0% 3.00$             N/A N/A
AX104125 KSTONE 106 ADAPTER 4-PORT EA B 4.11$        27.0% 3.00$             N/A N/A
AX104126 KSTONE WALLPHONE FACEPLATE EA B 12.99$      27.0% 9.48$             N/A N/A
AX104127 KSTONE BACK BOX SG 1.89IN EA B 4.37$        27.0% 3.19$             N/A N/A
AX104128 KSTONE BACK BOX SG 1.45IN EA B 4.37$        27.0% 3.19$             N/A N/A
AX104129 KSTONE BACK BOX SG 1.45IN EA B 4.37$        27.0% 3.19$             N/A N/A
AX104130 KSTONE BACK BOX DG 1.89IN EA B 7.42$        27.0% 5.42$             N/A N/A
AX104131 KSTONE BACK BOX DG 1.89IN EA B 7.42$        27.0% 5.42$             N/A N/A
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AX104132 KSTONE SIDE ENTRY BOX 1-PORT EA B 3.98$        27.0% 2.90$             N/A N/A
AX104133 KSTONE SIDE ENTRY BOX 2-PORT EA B 5.91$        27.0% 4.31$             N/A N/A
AX104134 KSTONE SIDE ENTRY BOX 4-PORT EA B 10.21$      27.0% 7.45$             N/A N/A
AX104135 KSTONE SIDE ENTRY BOX 6-PORT EA B 13.12$      27.0% 9.58$             N/A N/A
AX104137 Termination Holder EA B 40.23$      27.0% 29.37$           N/A N/A
AX104138+CN 10GX IDC PATCH PANEL EA B 173.65$    27.0% 126.77$         N/A N/A
AX104139 10GX IDC CONNECTING BLOCK EA B 12.59$      27.0% 9.19$             N/A N/A
AX104152 10GX KEYSTONE MOD. T568A/B EA B 21.85$      27.0% 15.95$           N/A N/A
AX104152+CN 10GX KEYSTONE MOD. T568A EA B 21.85$      27.0% 15.95$           N/A N/A
AX104153 10GX KEYSTONE MOD. T568A/B EA B 21.85$      27.0% 15.95$           N/A N/A
AX104153+CN 10GX KEYSTONE MOD. T568A EA B 21.85$      27.0% 15.95$           N/A N/A
AX104154 10GX KEYSTONE MOD. T568A/B EA B 21.85$      27.0% 15.95$           N/A N/A
AX104155 10GX KEYSTONE MOD. T568A/B EA B 21.85$      27.0% 15.95$           N/A N/A
AX104156 10GX KEYSTONE MOD. T568A/B EA B 21.85$      27.0% 15.95$           N/A N/A
AX104157 10GX KEYSTONE MOD. T568A/B EA B 21.85$      27.0% 15.95$           N/A N/A
AX104158 10GX KEYSTONE MOD. T568A/B EA B 21.85$      27.0% 15.95$           N/A N/A
AX104160 KEYSTONE FACEPLATE 1-PORT EA B 3.31$        27.0% 2.42$             N/A N/A
AX104161 KEYSTONE FACEPLATE 2-PORT EA B 3.31$        27.0% 2.42$             N/A N/A
AX104162 KEYSTONE FACEPLATE 3-PORT EA B 3.31$        27.0% 2.42$             N/A N/A
AX104163 KEYSTONE FACEPLATE 4-PORT EA B 3.31$        27.0% 2.42$             N/A N/A
AX104164 KEYSTONE FACEPLATE 6-PORT EA B 3.31$        27.0% 2.42$             N/A N/A
AX104165 KEYSTONE FACEPLATE 6-PORT EA B 4.97$        27.0% 3.63$             N/A N/A
AX104166 KEYSTONE FACEPLATE 12-PORT EA B 4.97$        27.0% 3.63$             N/A N/A
AX104182 KEYCONNECT CAT5E ORANGE (DARK EA B 7.55$        27.0% 5.51$             N/A N/A
AX104183 KEYCONNECT CAT5E RED (DARK) EA B 7.55$        27.0% 5.51$             N/A N/A
AX104184 KEYCONNECT CAT5E YELLOW (DARK EA B 7.55$        27.0% 5.51$             N/A N/A
AX104186 KEYCONNECT CAT5E BLUE (DARK) EA B 7.55$        27.0% 5.51$             N/A N/A
AX104187 KEYCONNECT CAT5E PURPLE (DARK) EA B 7.55$        27.0% 5.51$             N/A N/A
AX104188 KEYCONNECT CAT5E BROWN (DARK) EA B 7.55$        27.0% 5.51$             N/A N/A
AX104189 KEYCONNECT CAT6+ ORANGE (DARK EA B 11.16$      27.0% 8.15$             N/A N/A
AX104190 KEYCONNECT CAT6+ RED (DARK) EA B 11.16$      27.0% 8.15$             N/A N/A
AX104191 KEYCONNECT CAT6+ YELLOW (DARK EA B 11.16$      27.0% 8.15$             N/A N/A
AX104193 KEYCONNECT CAT6+ BLUE (DARK) EA B 11.16$      27.0% 8.15$             N/A N/A
AX104194 KEYCONNECT CAT6+ PURPLE (DARK) EA B 11.16$      27.0% 8.15$             N/A N/A
AX104195 KEYCONNECT CAT6+ BROWN (DARK) EA B 11.16$      27.0% 8.15$             N/A N/A
AX104197 KEYCONNECT FACEPLATE 2-PORT EA B 3.31$        27.0% 2.42$             N/A N/A
AX104198 KEYCONNECT FACEPLATE 4-PORT EA B 3.31$        27.0% 2.42$             N/A N/A
AX104199 KEYCONNECT FACEPLATE 6-PORT EA B 3.31$        27.0% 2.42$             N/A N/A
AX104200 KEYCONNECT FACEPLATE 12-PORT EA B 4.97$        27.0% 3.63$             N/A N/A
AX104215 CAT6+ KEYCONNECT RJ45 COUPLER EA B 20.34$      27.0% 14.85$           N/A N/A
AX104228 CAT6+ KEYCONNECT COUPLER 2U48P EA B 1,279.19$ 27.0% 933.81$         N/A N/A
AX104229 KEYSTONE BLANK MODULE, IVORY EA B 0.44$        27.0% 0.32$             N/A N/A
AX104230 KSTONE FACEPLATE 1-PORT FLUSH EA B 12.33$      27.0% 9.00$             N/A N/A
AX104231 KSTONE FACEPLATE 2-PORT FLUSH EA B 12.33$      27.0% 9.00$             N/A N/A
AX104232 KSTONE FACEPLATE 4-PORT FLUSH EA B 13.92$      27.0% 10.16$           N/A N/A
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AX104233 KSTONE FACEPLATE 6-PORT FLUSH EA B 13.92$      27.0% 10.16$           N/A N/A
AX104234 KSTONE FACEPLATE 12-PORT FLUSH EA B 31.55$      27.0% 23.03$           N/A N/A
AX104268 Brilliance Basic Kit EA B 550.12$    27.0% 401.58$         N/A N/A
AX104270 Brilliance Field Kit EA B 2,048.02$ 27.0% 1,495.06$      N/A N/A
AX104271 Brilliance Precision Kit EA B 4,354.53$ 27.0% 3,178.81$      N/A N/A
AX104272 Brilliance Installation Pouch EA B 302.23$    27.0% 220.63$         N/A N/A
AX104274 Brilliance Demonstration Video EA B 53.02$      27.0% 38.71$           N/A N/A
AX104276 Brilliance Support Handle EA B 169.67$    27.0% 123.86$         N/A N/A
AX104278 FiberExpress Tweezers EA B 22.53$      27.0% 16.45$           N/A N/A
AX104279 FiberExpress Pen Marker EA B 19.88$      27.0% 14.52$           N/A N/A
AX104280 FiberExpress Scissors EA B 46.40$      27.0% 33.87$           N/A N/A
AX104281 FiberExpress Waste Bottle EA B 18.56$      27.0% 13.55$           N/A N/A
AX104282 FiberExpress Safety Glasses EA B 21.21$      27.0% 15.48$           N/A N/A
AX104283 Brilliance VFL w Cords EA B 550.12$    27.0% 401.58$         N/A N/A
AX104285 Brilliance Field Cleaver EA B 656.16$    27.0% 479.00$         N/A N/A
AX104286 Brilliance Precision Cleaver EA B 3,081.98$ 27.0% 2,249.84$      N/A N/A
AX104289 Support Handle LC Adapter EA B 50.37$      27.0% 36.77$           N/A N/A
AX104290 Support Handle SC Adapter EA B 29.16$      27.0% 21.29$           N/A N/A
AX104291 Support Handle ST Adapter EA B 29.16$      27.0% 21.29$           N/A N/A
AX104293 Precision Cleaver Repl Blade EA B 364.53$    27.0% 266.11$         N/A N/A
AX104294 Brill Repl Leaf Spring Base Pl EA B 258.49$    27.0% 188.70$         N/A N/A
AX104454 SHORT BRACKETS/BAR KIT EA B 45.93$      27.0% 33.53$           N/A N/A
AX104455 KSTONE FACEPLATE 2-PORT FLUSH EA B 3.65$        27.0% 2.66$             N/A N/A
AX104456 KEYSTONE BLANK MODULE, DARK EA B 0.44$        27.0% 0.32$             N/A N/A
AX104457 KEYSTONE MODULAR FURNITURE EA B 4.37$        27.0% 3.19$             N/A N/A
AX104458 KSTONE SIDE ENTRY BOX 1-PORT EA B 4.37$        27.0% 3.19$             N/A N/A
AX104464 KEYSTONE FACEPLATE 4-PORT EA B 3.31$        27.0% 2.42$             N/A N/A
AX104475 KSTONE 106 ADAPTER 2-PORT EA B 4.11$        27.0% 3.00$             N/A N/A
AX104476 KSTONE 106 ADAPTER 4-PORT EA B 4.11$        27.0% 3.00$             N/A N/A
AX200812 FOPC,R3.0,MTRJ(M)-OPEN,2 EA B 47.96$      27.0% 35.01$           N/A N/A
AX201527 FOPC,SX0.9,W1/PC-OPEN, EA B 31.58$      27.0% 23.05$           N/A N/A
AX201528 FOPC,SX0.9,W2/PC-OPEN, EA B 31.58$      27.0% 23.05$           N/A N/A
AX201529 FOPC,SX0.9,W3/PC-OPEN, EA B 31.58$      27.0% 23.05$           N/A N/A
AX201530 FOPC,SX0.9,W4/PC-OPEN, EA B 31.58$      27.0% 23.05$           N/A N/A
AX201531 FOPC,SX0.9,W5/PC-OPEN, EA B 31.58$      27.0% 23.05$           N/A N/A
AX201532 FOPC,SX0.9,W6/PC-OPEN, EA B 31.58$      27.0% 23.05$           N/A N/A
AX201533 FOPC,SX0.9,W1/PC-OPEN, EA B 29.49$      27.0% 21.53$           N/A N/A
AX201534 FOPC,SX0.9,W2/PC-OPEN, EA B 29.49$      27.0% 21.53$           N/A N/A
AX201535 FOPC,SX0.9,W3/PC-OPEN, EA B 29.49$      27.0% 21.53$           N/A N/A
AX201536 FOPC,SX0.9,W4/PC-OPEN, EA B 29.49$      27.0% 21.53$           N/A N/A
AX201537 FOPC,SX0.9,W5/PC-OPEN, EA B 29.49$      27.0% 21.53$           N/A N/A
AX201538 FOPC,SX0.9,W6/PC-OPEN, EA B 29.49$      27.0% 21.53$           N/A N/A
AX201539 FOPC,SX0.9,W1/PC-OPEN, EA B 32.16$      27.0% 23.48$           N/A N/A
AX201540 FOPC,SX0.9,W2/PC-OPEN, EA B 32.16$      27.0% 23.48$           N/A N/A
AX201541 FOPC,SX0.9,W3/PC-OPEN, EA B 32.16$      27.0% 23.48$           N/A N/A
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AX201542 FOPC,SX0.9,W4/PC-OPEN, EA B 32.16$      27.0% 23.48$           N/A N/A
AX201543 FOPC,SX0.9,W5/PC-OPEN, EA B 32.16$      27.0% 23.48$           N/A N/A
AX201544 FOPC,SX0.9,W6/PC-OPEN, EA B 32.16$      27.0% 23.48$           N/A N/A
AX203102 FOPC,SX0.9,W7/PC-OPEN, EA B 31.58$      27.0% 23.05$           N/A N/A
AX203103 FOPC,SX0.9,W8/PC-OPEN, EA B 31.58$      27.0% 23.05$           N/A N/A
AX203104 FOPC,SX0.9,W9/PC-OPEN, EA B 31.58$      27.0% 23.05$           N/A N/A
AX203105 FOPC,SX0.9,WA/PC-OPEN, EA B 31.58$      27.0% 23.05$           N/A N/A
AX203106 FOPC,SX0.9,WB/PC-OPEN, EA B 31.58$      27.0% 23.05$           N/A N/A
AX203107 FOPC,SX0.9,WC/PC-OPEN, EA B 31.58$      27.0% 23.05$           N/A N/A
AX203108 FOPC,SX0.9,W7/PC-OPEN, EA B 29.49$      27.0% 21.53$           N/A N/A
AX203109 FOPC,SX0.9,W8/PC-OPEN, EA B 29.49$      27.0% 21.53$           N/A N/A
AX203110 FOPC,SX0.9,W9/PC-OPEN, EA B 29.49$      27.0% 21.53$           N/A N/A
AX203111 FOPC,SX0.9,WA/PC-OPEN, EA B 29.49$      27.0% 21.53$           N/A N/A
AX203112 FOPC,SX0.9,WB/PC-OPEN, EA B 29.49$      27.0% 21.53$           N/A N/A
AX203113 FOPC,SX0.9,WC/PC-OPEN, EA B 29.49$      27.0% 21.53$           N/A N/A
AX203114 FOPC,SX0.9,W7/PC-OPEN, EA B 32.16$      27.0% 23.48$           N/A N/A
AX203115 FOPC,SX0.9,W8/PC-OPEN, EA B 32.16$      27.0% 23.48$           N/A N/A
AX203116 FOPC,SX0.9,W9/PC-OPEN, EA B 32.16$      27.0% 23.48$           N/A N/A
AX203117 FOPC,SX0.9,WA/PC-OPEN, EA B 32.16$      27.0% 23.48$           N/A N/A
AX203118 FOPC,SX0.9,WB/PC-OPEN, EA B 32.16$      27.0% 23.48$           N/A N/A
AX203119 FOPC,SX0.9,WC/PC-OPEN, EA B 32.16$      27.0% 23.48$           N/A N/A
AX300001 PS5 110 PATCH CORD, EA B 22.58$      27.0% 16.48$           N/A N/A
AX300002 PS5 110 PATCH CORD, EA B 23.20$      27.0% 16.94$           N/A N/A
AX300003 PS5 110 PATCH CORD, EA B 24.28$      27.0% 17.73$           N/A N/A
AX300004 PS5 110 PATCH CORD, EA B 21.21$      27.0% 15.49$           N/A N/A
AX300005 PS5 110 PATCH CORD, EA B 20.28$      27.0% 14.80$           N/A N/A
AX300006 110 PATCH CORD, EA B 12.91$      27.0% 9.42$             N/A N/A
AX300007 110 PATCH CORD, EA B 13.36$      27.0% 9.75$             N/A N/A
AX300008 PS5 110 PATCH CORD, 110- EA B 19.67$      27.0% 14.36$           N/A N/A
AX300009 PS5 110 PATCH CORD, 110- EA B 20.28$      27.0% 14.80$           N/A N/A
AX300010 PS5 110 PATCH CORD, 110- EA B 19.67$      27.0% 14.36$           N/A N/A
AX300011 PS5 110 PATCH CORD, 110- EA B 22.12$      27.0% 16.15$           N/A N/A
AX300012 PS5 110 PATCH CORD, 110- EA B 14.60$      27.0% 10.66$           N/A N/A
AX300013 110 PATCH CORD, 110-110, EA B 16.91$      27.0% 12.35$           N/A N/A
AX300014 110 PATCH CORD, 110-110, EA B 17.52$      27.0% 12.79$           N/A N/A
AX300015 110 PATCH CORD, 110-110, EA B 19.06$      27.0% 13.91$           N/A N/A
AX300016 PS5 110 PATCH CORD, 110- EA B 19.06$      27.0% 13.91$           N/A N/A
AX300017 PS5 110 PATCH CORD, 110- EA B 30.12$      27.0% 21.99$           N/A N/A
AX300018 110 PATCH CORD, 110-8MOD EA B 12.75$      27.0% 9.31$             N/A N/A
AX300019 110 PATCH CORD, 110-8MOD EA B 11.67$      27.0% 8.52$             N/A N/A
AX300020 110 PATCH CORD, 110-8MOD EA B 13.06$      27.0% 9.54$             N/A N/A
AX300021 110 PATCH CORD, 110-110, EA B 15.07$      27.0% 11.00$           N/A N/A
AX300022 110 PATCH CORD, 110-110, EA B 17.52$      27.0% 12.79$           N/A N/A
AX300023 PS5 110 PATCH CORD, 110- EA B 30.43$      27.0% 22.21$           N/A N/A
AX300024 PS5 110 PATCH CORD, 110- EA B 22.75$      27.0% 16.61$           N/A N/A
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AX300025 PS5 110 PATCH CORD, 110- EA B 25.35$      27.0% 18.50$           N/A N/A
AX300026 PS5 110 PATCH CORD, 110- EA B 26.27$      27.0% 19.18$           N/A N/A
AX300027 PS5 110 PATCH CORD, 110- EA B 34.43$      27.0% 25.14$           N/A N/A
AX300028 PS5 110 PATCH CORD, 110- EA B 19.06$      27.0% 13.91$           N/A N/A
AX300029 PS5 110 PATCH CORD, 110- EA B 22.12$      27.0% 16.15$           N/A N/A
AX300030 PS5 110 PATCH CORD, 110- EA B 23.05$      27.0% 16.82$           N/A N/A
AX300031 PS5 110 PATCH CORD, 110- EA B 24.74$      27.0% 18.06$           N/A N/A
AX300032 PS5 110 PATCH CORD, 110- EA B 30.12$      27.0% 21.99$           N/A N/A
AX300033 PS5 110 PATCH CORD, 110- EA B 19.06$      27.0% 13.91$           N/A N/A
AX300034 PS5 110 PATCH CORD, 110- EA B 23.05$      27.0% 16.82$           N/A N/A
AX300035 PS5 110 PATCH CORD, 110- EA B 24.74$      27.0% 18.06$           N/A N/A
AX300036 110 PATCH CORD, 2-PAIR, EA B 16.44$      27.0% 12.00$           N/A N/A
AX300037 110 PATCH CORD, 2-PAIR, EA B 19.82$      27.0% 14.47$           N/A N/A
AX300038 110 PATCH CORD, 2-PAIR, EA B 25.81$      27.0% 18.84$           N/A N/A
AX300039 110 PATCH CORD, 1-PAIR, EA B 12.60$      27.0% 9.19$             N/A N/A
AX300040 110 PATCH CORD, 1-PAIR, EA B 19.82$      27.0% 14.47$           N/A N/A
BHVHH06 double sided hd vertical mgr 6"X84" EA B 800.27$    27.0% 584.20$         N/A N/A
C0054642 BIX CONNECTING TOOL POUC EA B 19.38$      27.0% 14.15$           N/A N/A
C501100001 PATCHCORD BCAT5E CMR BLK 1FT EA B 5.82$        27.0% 4.25$             N/A N/A
C501100002 PATCHCORD BCAT5E CMR BLK 2FT EA B 6.15$        27.0% 4.49$             N/A N/A
C501100003 PATCHCORD BCAT5E CMR BLK 3FT EA B 6.48$        27.0% 4.73$             N/A N/A
C501100004 PATCHCORD BCAT5E CMR BLK 4FT EA B 6.81$        27.0% 4.97$             N/A N/A
C501100005 PATCHCORD BCAT5E CMR BLK 5FT EA B 7.14$        27.0% 5.22$             N/A N/A
C501100006 PATCHCORD BCAT5E CMR BLK 6FT EA B 7.48$        27.0% 5.46$             N/A N/A
C501100007 PATCHCORD BCAT5E CMR BLK 7FT EA B 7.81$        27.0% 5.70$             N/A N/A
C501100008 PATCHCORD BCAT5E CMR BLK 8FT EA B 8.14$        27.0% 5.94$             N/A N/A
C501100009 PATCHCORD BCAT5E CMR BLK 9FT EA B 8.47$        27.0% 6.18$             N/A N/A
C501100010 PATCHCORD BCAT5E CMR BLK 10FT EA B 8.80$        27.0% 6.43$             N/A N/A
C501100011 PATCHCORD BCAT5E CMR BLK 11FT EA B 9.13$        27.0% 6.67$             N/A N/A
C501100012 PATCHCORD BCAT5E CMR BLK 12FT EA B 9.46$        27.0% 6.91$             N/A N/A
C501100013 PATCHCORD BCAT5E CMR BLK 13FT EA B 9.80$        27.0% 7.15$             N/A N/A
C501100014 PATCHCORD BCAT5E CMR BLK 14FT EA B 10.13$      27.0% 7.39$             N/A N/A
C501100015 PATCHCORD BCAT5E CMR BLK 15FT EA B 10.46$      27.0% 7.63$             N/A N/A
C501100025 PATCHCORD BCAT5E CMR BLK 25FT EA B 13.76$      27.0% 10.04$           N/A N/A
C501101002 PATCHCORD BCAT5E CMR BRN 2FT EA B 6.15$        27.0% 4.49$             N/A N/A
C501101004 PATCHCORD BCAT5E CMR BRN 4FT EA B 6.81$        27.0% 4.97$             N/A N/A
C501101007 PATCHCORD BCAT5E CMR BRN 7FT EA B 7.81$        27.0% 5.70$             N/A N/A
C501101010 PATCHCORD BCAT5E CMR BRN 10FT EA B 8.80$        27.0% 6.43$             N/A N/A
C501101014 PATCHCORD BCAT5E CMR BRN 14FT EA B 10.13$      27.0% 7.39$             N/A N/A
C501101015 PATCHCORD BCAT5E CMR BRN 15FT EA B 10.46$      27.0% 7.63$             N/A N/A
C501101025 PATCHCORD BCAT5E CMR BRN 25FT EA B 13.76$      27.0% 10.04$           N/A N/A
C501102002 PATCHCORD BCAT5E CMR RED 2FT EA B 6.15$        27.0% 4.49$             N/A N/A
C501102004 PATCHCORD BCAT5E CMR RED 4FT EA B 6.81$        27.0% 4.97$             N/A N/A
C501102007 PATCHCORD BCAT5E CMR RED 7FT EA B 7.81$        27.0% 5.70$             N/A N/A
C501102010 PATCHCORD BCAT5E CMR RED 10FT EA B 8.80$        27.0% 6.43$             N/A N/A
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C501102014 PATCHCORD BCAT5E CMR RED 14FT EA B 10.13$      27.0% 7.39$             N/A N/A
C501102015 PATCHCORD BCAT5E CMR RED 15FT EA B 10.46$      27.0% 7.63$             N/A N/A
C501102025 PATCHCORD BCAT5E CMR RED 25FT EA B 13.76$      27.0% 10.04$           N/A N/A
C501103002 PATCHCORD BCAT5E CMR ORA 2FT EA B 6.15$        27.0% 4.49$             N/A N/A
C501103004 PATCHCORD BCAT5E CMR ORA 4FT EA B 6.81$        27.0% 4.97$             N/A N/A
C501103007 PATCHCORD BCAT5E CMR ORA 7FT EA B 7.81$        27.0% 5.70$             N/A N/A
C501103010 PATCHCORD BCAT5E CMR ORA 10FT EA B 8.80$        27.0% 6.43$             N/A N/A
C501103015 PATCHCORD BCAT5E CMR ORA 15FT EA B 10.46$      27.0% 7.63$             N/A N/A
C501103025 PATCHCORD BCAT5E CMR ORA 25FT EA B 13.76$      27.0% 10.04$           N/A N/A
C501104001 PATCHCORD BCAT5E CMR YEL 1FT EA B 5.82$        27.0% 4.25$             N/A N/A
C501104002 PATCHCORD BCAT5E CMR YEL 2FT EA B 6.15$        27.0% 4.49$             N/A N/A
C501104003 PATCHCORD BCAT5E CMR YEL 3FT EA B 6.48$        27.0% 4.73$             N/A N/A
C501104004 PATCHCORD BCAT5E CMR YEL 4FT EA B 6.81$        27.0% 4.97$             N/A N/A
C501104005 PATCHCORD BCAT5E CMR YEL 5FT EA B 7.14$        27.0% 5.22$             N/A N/A
C501104006 PATCHCORD BCAT5E CMR YEL 6FT EA B 7.48$        27.0% 5.46$             N/A N/A
C501104007 PATCHCORD BCAT5E CMR YEL 7FT EA B 7.81$        27.0% 5.70$             N/A N/A
C501104008 PATCHCORD BCAT5E CMR YEL 8FT EA B 8.14$        27.0% 5.94$             N/A N/A
C501104009 PATCHCORD BCAT5E CMR YEL 9FT EA B 8.47$        27.0% 6.18$             N/A N/A
C501104010 PATCHCORD BCAT5E CMR YEL 10FT EA B 8.80$        27.0% 6.43$             N/A N/A
C501104011 PATCHCORD BCAT5E CMR YEL 11FT EA B 9.13$        27.0% 6.67$             N/A N/A
C501104012 PATCHCORD BCAT5E CMR YEL 12FT EA B 9.46$        27.0% 6.91$             N/A N/A
C501104013 PATCHCORD BCAT5E CMR YEL 13FT EA B 9.80$        27.0% 7.15$             N/A N/A
C501104014 PATCHCORD BCAT5E CMR YEL 14FT EA B 10.13$      27.0% 7.39$             N/A N/A
C501104015 PATCHCORD BCAT5E CMR YEL 15FT EA B 10.46$      27.0% 7.63$             N/A N/A
C501104020 PATCHCORD BCAT5E CMR YEL 20FT EA B 12.10$      27.0% 8.83$             N/A N/A
C501104025 PATCHCORD BCAT5E CMR YEL 25FT EA B 13.76$      27.0% 10.04$           N/A N/A
C501104030 PATCHCORD BCAT5E CMR YEL 30FT EA B 15.42$      27.0% 11.25$           N/A N/A
C501105001 PATCHCORD BCAT5E CMR GRN 1FT EA B 5.82$        27.0% 4.25$             N/A N/A
C501105002 PATCHCORD BCAT5E CMR GRN 2FT EA B 6.15$        27.0% 4.49$             N/A N/A
C501105003 PATCHCORD BCAT5E CMR GRN 3FT EA B 6.48$        27.0% 4.73$             N/A N/A
C501105004 PATCHCORD BCAT5E CMR GRN 4FT EA B 6.81$        27.0% 4.97$             N/A N/A
C501105005 PATCHCORD BCAT5E CMR GRN 5FT EA B 7.14$        27.0% 5.22$             N/A N/A
C501105006 PATCHCORD BCAT5E CMR GRN 6FT EA B 7.48$        27.0% 5.46$             N/A N/A
C501105007 PATCHCORD BCAT5E CMR GRN 7FT EA B 7.81$        27.0% 5.70$             N/A N/A
C501105008 PATCHCORD BCAT5E CMR GRN 8FT EA B 8.14$        27.0% 5.94$             N/A N/A
C501105009 PATCHCORD BCAT5E CMR GRN 9FT EA B 8.47$        27.0% 6.18$             N/A N/A
C501105010 PATCHCORD BCAT5E CMR GRN 10FT EA B 8.80$        27.0% 6.43$             N/A N/A
C501105011 PATCHCORD BCAT5E CMR GRN 11FT EA B 9.13$        27.0% 6.67$             N/A N/A
C501105012 PATCHCORD BCAT5E CMR GRN 12FT EA B 9.46$        27.0% 6.91$             N/A N/A
C501105013 PATCHCORD BCAT5E CMR GRN 13FT EA B 9.80$        27.0% 7.15$             N/A N/A
C501105014 PATCHCORD BCAT5E CMR GRN 14FT EA B 10.13$      27.0% 7.39$             N/A N/A
C501105015 PATCHCORD BCAT5E CMR GRN 15FT EA B 10.46$      27.0% 7.63$             N/A N/A
C501105020 PATCHCORD BCAT5E CMR GRN 20FT EA B 12.10$      27.0% 8.83$             N/A N/A
C501105025 PATCHCORD BCAT5E CMR GRN 25FT EA B 13.76$      27.0% 10.04$           N/A N/A
C501106001 PATCHCORD BCAT5E CMR BLU 1FT EA B 5.82$        27.0% 4.25$             N/A N/A
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C501106002 PATCHCORD BCAT5E CMR BLU 2FT EA B 6.15$        27.0% 4.49$             N/A N/A
C501106003 PATCHCORD BCAT5E CMR BLU 3FT EA B 6.48$        27.0% 4.73$             N/A N/A
C501106004 PATCHCORD BCAT5E CMR BLU 4FT EA B 6.81$        27.0% 4.97$             N/A N/A
C501106005 PATCHCORD BCAT5E CMR BLU 5FT EA B 7.14$        27.0% 5.22$             N/A N/A
C501106006 PATCHCORD BCAT5E CMR BLU 6FT EA B 7.48$        27.0% 5.46$             N/A N/A
C501106007 PATCHCORD BCAT5E CMR BLU 7FT EA B 7.81$        27.0% 5.70$             N/A N/A
C501106008 PATCHCORD BCAT5E CMR BLU 8FT EA B 8.14$        27.0% 5.94$             N/A N/A
C501106009 PATCHCORD BCAT5E CMR BLU 9FT EA B 8.47$        27.0% 6.18$             N/A N/A
C501106010 PATCHCORD BCAT5E CMR BLU 10FT EA B 8.80$        27.0% 6.43$             N/A N/A
C501106011 PATCHCORD BCAT5E CMR BLU 11FT EA B 9.13$        27.0% 6.67$             N/A N/A
C501106012 PATCHCORD BCAT5E CMR BLU 12FT EA B 9.46$        27.0% 6.91$             N/A N/A
C501106013 PATCHCORD BCAT5E CMR BLU 13FT EA B 9.80$        27.0% 7.15$             N/A N/A
C501106014 PATCHCORD BCAT5E CMR BLU 14FT EA B 10.13$      27.0% 7.39$             N/A N/A
C501106015 PATCHCORD BCAT5E CMR BLU 15FT EA B 10.46$      27.0% 7.63$             N/A N/A
C501106020 PATCHCORD BCAT5E CMR BLU 20FT EA B 12.10$      27.0% 8.83$             N/A N/A
C501106025 PATCHCORD BCAT5E CMR BLU 25FT EA B 13.76$      27.0% 10.04$           N/A N/A
C501107002 PATCHCORD BCAT5E CMR PUR 2FT EA B 6.15$        27.0% 4.49$             N/A N/A
C501107003 PATCHCORD BCAT5E CMR PUR 3FT EA B 6.48$        27.0% 4.73$             N/A N/A
C501107004 PATCHCORD BCAT5E CMR PUR 4FT EA B 6.81$        27.0% 4.97$             N/A N/A
C501107005 PATCHCORD BCAT5E CMR PUR 5FT EA B 7.14$        27.0% 5.22$             N/A N/A
C501107007 PATCHCORD BCAT5E CMR PUR 7FT EA B 7.81$        27.0% 5.70$             N/A N/A
C501107010 PATCHCORD BCAT5E CMR PUR 10FT EA B 8.80$        27.0% 6.43$             N/A N/A
C501107014 PATCHCORD BCAT5E CMR PUR 14FT EA B 10.13$      27.0% 7.39$             N/A N/A
C501107015 PATCHCORD BCAT5E CMR PUR 15FT EA B 10.46$      27.0% 7.63$             N/A N/A
C501107020 PATCHCORD BCAT5E CMR PUR 20FT EA B 12.10$      27.0% 8.83$             N/A N/A
C501107025 PATCHCORD BCAT5E CMR PUR 25FT EA B 13.76$      27.0% 10.04$           N/A N/A
C501108001 PATCHCORD BCAT5E CMR GRY 1FT EA B 5.82$        27.0% 4.25$             N/A N/A
C501108002 PATCHCORD BCAT5E CMR GRY 2FT EA B 6.15$        27.0% 4.49$             N/A N/A
C501108003 PATCHCORD BCAT5E CMR GRY 3FT EA B 6.48$        27.0% 4.73$             N/A N/A
C501108004 PATCHCORD BCAT5E CMR GRY 4FT EA B 6.81$        27.0% 4.97$             N/A N/A
C501108005 PATCHCORD BCAT5E CMR GRY 5FT EA B 7.14$        27.0% 5.22$             N/A N/A
C501108006 PATCHCORD BCAT5E CMR GRY 6FT EA B 7.48$        27.0% 5.46$             N/A N/A
C501108007 PATCHCORD BCAT5E CMR GRY 7FT EA B 7.81$        27.0% 5.70$             N/A N/A
C501108008 PATCHCORD BCAT5E CMR GRY 8FT EA B 8.14$        27.0% 5.94$             N/A N/A
C501108009 PATCHCORD BCAT5E CMR GRY 9FT EA B 8.47$        27.0% 6.18$             N/A N/A
C501108010 PATCHCORD BCAT5E CMR GRY 10FT EA B 8.80$        27.0% 6.43$             N/A N/A
C501108011 PATCHCORD BCAT5E CMR GRY 11FT EA B 9.13$        27.0% 6.67$             N/A N/A
C501108012 PATCHCORD BCAT5E CMR GRY 12FT EA B 9.46$        27.0% 6.91$             N/A N/A
C501108013 PATCHCORD BCAT5E CMR GRY 13FT EA B 9.80$        27.0% 7.15$             N/A N/A
C501108014 PATCHCORD BCAT5E CMR GRY 14FT EA B 10.13$      27.0% 7.39$             N/A N/A
C501108015 PATCHCORD BCAT5E CMR GRY 15FT EA B 10.46$      27.0% 7.63$             N/A N/A
C501108020 PATCHCORD BCAT5E CMR GRY 20FT EA B 12.10$      27.0% 8.83$             N/A N/A
C501108025 PATCHCORD BCAT5E CMR GRY 25FT EA B 13.76$      27.0% 10.04$           N/A N/A
C501108035 PATCHCORD BCAT5E CMR GRY 35FT EA B 17.07$      27.0% 12.46$           N/A N/A
C501109001 PATCHCORD BCAT5E CMR WHI 1FT EA B 5.82$        27.0% 4.25$             N/A N/A

989 of 9702



NW Infrastructure Belden CDT

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Belden/CDT                          
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

C501109002 PATCHCORD BCAT5E CMR WHI 2FT EA B 6.15$        27.0% 4.49$             N/A N/A
C501109003 PATCHCORD BCAT5E CMR WHI 3FT EA B 6.48$        27.0% 4.73$             N/A N/A
C501109004 PATCHCORD BCAT5E CMR WHI 4FT EA B 6.81$        27.0% 4.97$             N/A N/A
C501109005 PATCHCORD BCAT5E CMR WHI 5FT EA B 7.14$        27.0% 5.22$             N/A N/A
C501109006 PATCHCORD BCAT5E CMR WHI 6FT EA B 7.48$        27.0% 5.46$             N/A N/A
C501109007 PATCHCORD BCAT5E CMR WHI 7FT EA B 7.81$        27.0% 5.70$             N/A N/A
C501109008 PATCHCORD BCAT5E CMR WHI 8FT EA B 8.14$        27.0% 5.94$             N/A N/A
C501109009 PATCHCORD BCAT5E CMR WHI 9FT EA B 8.47$        27.0% 6.18$             N/A N/A
C501109010 PATCHCORD BCAT5E CMR WHI 10FT EA B 8.80$        27.0% 6.43$             N/A N/A
C501109011 PATCHCORD BCAT5E CMR WHI 11FT EA B 9.13$        27.0% 6.67$             N/A N/A
C501109012 PATCHCORD BCAT5E CMR WHI 12FT EA B 9.46$        27.0% 6.91$             N/A N/A
C501109013 PATCHCORD BCAT5E CMR WHI 13FT EA B 9.80$        27.0% 7.15$             N/A N/A
C501109014 PATCHCORD BCAT5E CMR WHI 14FT EA B 10.13$      27.0% 7.39$             N/A N/A
C501109015 PATCHCORD BCAT5E CMR WHI 15FT EA B 10.46$      27.0% 7.63$             N/A N/A
C501109020 PATCHCORD BCAT5E CMR WHI 20FT EA B 12.10$      27.0% 8.83$             N/A N/A
C501109025 PATCHCORD BCAT5E CMR WHI 25FT EA B 13.76$      27.0% 10.04$           N/A N/A
C501200015 T568A-OPN BCAT5E CMR BLK 15FT EA B 7.69$        27.0% 5.61$             N/A N/A
C501200020 T568A-OPN BCAT5E CMR BLK 20FT EA B 9.33$        27.0% 6.81$             N/A N/A
C501200025 T568A-OPN BCAT5E CMR BLK 25FT EA B 10.99$      27.0% 8.02$             N/A N/A
C501200035 T568A-OPN BCAT5E CMR BLK 35FT EA B 14.30$      27.0% 10.44$           N/A N/A
C501200050 T568A-OPN BCAT5E CMR BLK 50FT EA B 19.27$      27.0% 14.07$           N/A N/A
C501200075 T568A-OPN BCAT5E CMR BLK 75FT EA B 27.55$      27.0% 20.11$           N/A N/A
C501200100 T568A-OPN BCAT5E CMR BLK 100F EA B 39.40$      27.0% 28.76$           N/A N/A
C501204020 T568A-OPN BCAT5E CMR YEL 20FT EA B 9.33$        27.0% 6.81$             N/A N/A
C501204035 T568A-OPN BCAT5E CMR YEL 35FT EA B 14.30$      27.0% 10.44$           N/A N/A
C501204050 T568A-OPN BCAT5E CMR YEL 50FT EA B 19.27$      27.0% 14.07$           N/A N/A
C501204075 T568A-OPN BCAT5E CMR YEL 75FT EA B 27.55$      27.0% 20.11$           N/A N/A
C501204100 T568A-OPN BCAT5E CMR YEL 100F EA B 39.40$      27.0% 28.76$           N/A N/A
C501205015 T568A-OPN BCAT5E CMR GRN 15FT EA B 7.69$        27.0% 5.61$             N/A N/A
C501205020 T568A-OPN BCAT5E CMR GRN 20FT EA B 9.33$        27.0% 6.81$             N/A N/A
C501205025 T568A-OPN BCAT5E CMR GRN 25FT EA B 10.99$      27.0% 8.02$             N/A N/A
C501205035 T568A-OPN BCAT5E CMR GRN 35FT EA B 14.30$      27.0% 10.44$           N/A N/A
C501205050 T568A-OPN BCAT5E CMR GRN 50FT EA B 19.27$      27.0% 14.07$           N/A N/A
C501205075 T568A-OPN BCAT5E CMR GRN 75FT EA B 27.55$      27.0% 20.11$           N/A N/A
C501205100 T568A-OPN BCAT5E CMR GRN 100F EA B 39.40$      27.0% 28.76$           N/A N/A
C501206020 T568A-OPN BCAT5E CMR BLU 20FT EA B 9.33$        27.0% 6.81$             N/A N/A
C501206035 T568A-OPN BCAT5E CMR BLU 35FT EA B 14.30$      27.0% 10.44$           N/A N/A
C501206050 T568A-OPN BCAT5E CMR BLU 50FT EA B 19.27$      27.0% 14.07$           N/A N/A
C501206075 T568A-OPN BCAT5E CMR BLU 75FT EA B 27.55$      27.0% 20.11$           N/A N/A
C501206100 T568A-OPN BCAT5E CMR BLU 100F EA B 39.40$      27.0% 28.76$           N/A N/A
C501208015 T568A-OPN BCAT5E CMR GRY 15FT EA B 7.69$        27.0% 5.61$             N/A N/A
C501208020 T568A-OPN BCAT5E CMR GRY 20FT EA B 9.33$        27.0% 6.81$             N/A N/A
C501208035 T568A-OPN BCAT5E CMR GRY 35FT EA B 14.30$      27.0% 10.44$           N/A N/A
C501208050 T568A-OPN BCAT5E CMR GRY 50FT EA B 19.27$      27.0% 14.07$           N/A N/A
C501208075 T568A-OPN BCAT5E CMR GRY 75FT EA B 27.55$      27.0% 20.11$           N/A N/A
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C501208100 T568A-OPN BCAT5E CMR GRY 100F EA B 39.40$      27.0% 28.76$           N/A N/A
C501209015 T568A-OPN BCAT5E CMR WHI 15FT EA B 7.69$        27.0% 5.61$             N/A N/A
C501209020 T568A-OPN BCAT5E CMR WHI 20FT EA B 9.33$        27.0% 6.81$             N/A N/A
C501209025 T568A-OPN BCAT5E CMR WHI 25FT EA B 10.99$      27.0% 8.02$             N/A N/A
C501209035 T568A-OPN BCAT5E CMR WHI 35FT EA B 14.30$      27.0% 10.44$           N/A N/A
C501209050 T568A-OPN BCAT5E CMR WHI 50FT EA B 19.27$      27.0% 14.07$           N/A N/A
C501209075 T568A-OPN BCAT5E CMR WHI 75FT EA B 27.55$      27.0% 20.11$           N/A N/A
C501209100 T568A-OPN BCAT5E CMR WHI 100F EA B 39.40$      27.0% 28.76$           N/A N/A
C501300015 T568B-OPN BCAT5E CMR BLK 15FT EA B 7.69$        27.0% 5.61$             N/A N/A
C501300020 T568B-OPN BCAT5E CMR BLK 20FT EA B 9.33$        27.0% 6.81$             N/A N/A
C501300025 T568B-OPN BCAT5E CMR BLK 25FT EA B 10.99$      27.0% 8.02$             N/A N/A
C501300035 T568B-OPN BCAT5E CMR BLK 35FT EA B 14.30$      27.0% 10.44$           N/A N/A
C501300050 T568B-OPN BCAT5E CMR BLK 50FT EA B 19.27$      27.0% 14.07$           N/A N/A
C501300075 T568B-OPN BCAT5E CMR BLK 75FT EA B 27.55$      27.0% 20.11$           N/A N/A
C501300100 T568B-OPN BCAT5E CMR BLK 100F EA B 39.40$      27.0% 28.76$           N/A N/A
C501304015 T568B-OPN BCAT5E CMR YEL 15FT EA B 7.69$        27.0% 5.61$             N/A N/A
C501304020 T568B-OPN BCAT5E CMR YEL 20FT EA B 9.33$        27.0% 6.81$             N/A N/A
C501304025 T568B-OPN BCAT5E CMR YEL 25FT EA B 10.99$      27.0% 8.02$             N/A N/A
C501304035 T568B-OPN BCAT5E CMR YEL 35FT EA B 14.30$      27.0% 10.44$           N/A N/A
C501304050 T568B-OPN BCAT5E CMR YEL 50FT EA B 19.27$      27.0% 14.07$           N/A N/A
C501304075 T568B-OPN BCAT5E CMR YEL 75FT EA B 27.55$      27.0% 20.11$           N/A N/A
C501304100 T568B-OPN BCAT5E CMR YEL 100F EA B 39.40$      27.0% 28.76$           N/A N/A
C501305015 T568B-OPN BCAT5E CMR GRN 15FT EA B 7.69$        27.0% 5.61$             N/A N/A
C501305020 T568B-OPN BCAT5E CMR GRN 20FT EA B 9.33$        27.0% 6.81$             N/A N/A
C501305025 T568B-OPN BCAT5E CMR GRN 25FT EA B 10.99$      27.0% 8.02$             N/A N/A
C501305035 T568B-OPN BCAT5E CMR GRN 35FT EA B 14.30$      27.0% 10.44$           N/A N/A
C501305050 T568B-OPN BCAT5E CMR GRN 50FT EA B 19.27$      27.0% 14.07$           N/A N/A
C501305075 T568B-OPN BCAT5E CMR GRN 75FT EA B 27.55$      27.0% 20.11$           N/A N/A
C501305100 T568B-OPN BCAT5E CMR GRN 100F EA B 39.40$      27.0% 28.76$           N/A N/A
C501306015 T568B-OPN BCAT5E CMR BLU 15FT EA B 7.69$        27.0% 5.61$             N/A N/A
C501306020 T568B-OPN BCAT5E CMR BLU 20FT EA B 9.33$        27.0% 6.81$             N/A N/A
C501306025 T568B-OPN BCAT5E CMR BLU 25FT EA B 10.99$      27.0% 8.02$             N/A N/A
C501306035 T568B-OPN BCAT5E CMR BLU 35FT EA B 14.30$      27.0% 10.44$           N/A N/A
C501306050 T568B-OPN BCAT5E CMR BLU 50FT EA B 19.27$      27.0% 14.07$           N/A N/A
C501306075 T568B-OPN BCAT5E CMR BLU 75FT EA B 27.55$      27.0% 20.11$           N/A N/A
C501306100 T568B-OPN BCAT5E CMR BLU 100F EA B 39.40$      27.0% 28.76$           N/A N/A
C501308015 T568B-OPN BCAT5E CMR GRY 15FT EA B 7.69$        27.0% 5.61$             N/A N/A
C501308020 T568B-OPN BCAT5E CMR GRY 20FT EA B 9.33$        27.0% 6.81$             N/A N/A
C501308025 T568B-OPN BCAT5E CMR GRY 25FT EA B 10.99$      27.0% 8.02$             N/A N/A
C501308035 T568B-OPN BCAT5E CMR GRY 35FT EA B 14.30$      27.0% 10.44$           N/A N/A
C501308050 T568B-OPN BCAT5E CMR GRY 50FT EA B 19.27$      27.0% 14.07$           N/A N/A
C501308075 T568B-OPN BCAT5E CMR GRY 75FT EA B 27.55$      27.0% 20.11$           N/A N/A
C501308100 T568B-OPN BCAT5E CMR GRY 100F EA B 39.40$      27.0% 28.76$           N/A N/A
C501309015 T568B-OPN BCAT5E CMR WHI 15FT EA B 7.69$        27.0% 5.61$             N/A N/A
C501309020 T568B-OPN BCAT5E CMR WHI 20FT EA B 9.33$        27.0% 6.81$             N/A N/A
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C501309025 T568B-OPN BCAT5E CMR WHI 25FT EA B 10.99$      27.0% 8.02$             N/A N/A
C501309035 T568B-OPN BCAT5E CMR WHI 35FT EA B 14.30$      27.0% 10.44$           N/A N/A
C501309050 T568B-OPN BCAT5E CMR WHI 50FT EA B 19.27$      27.0% 14.07$           N/A N/A
C501309075 T568B-OPN BCAT5E CMR WHI 75FT EA B 27.55$      27.0% 20.11$           N/A N/A
C501309100 T568B-OPN BCAT5E CMR WHI 100F EA B 39.40$      27.0% 28.76$           N/A N/A
C501400007 XOVERCORD BCAT5E CMR BLK 7FT EA B 7.81$        27.0% 5.70$             N/A N/A
C501402007 XOVERCORD BCAT5E CMR RED 7FT EA B 7.81$        27.0% 5.70$             N/A N/A
C501504001 IEEEXOVER BCAT5E CMR YEL 1FT EA B 5.82$        27.0% 4.25$             N/A N/A
C501N00004 PATCHCORD BCAT5E CMR BLK 4FT EA B 6.81$        27.0% 4.97$             N/A N/A
C501N00010 PATCHCORD BCAT5E CMR BLK 10FT EA B 8.80$        27.0% 6.43$             N/A N/A
C501N00015 PATCHCORD BCAT5E CMR BLK 15FT EA B 10.46$      27.0% 7.63$             N/A N/A
C501N00025 PATCHCORD BCAT5E CMR BLK 25FT EA B 13.76$      27.0% 10.04$           N/A N/A
C502206015 T568A-OPN BCAT5E CMP BLU 15FT EA B 17.62$      27.0% 12.86$           N/A N/A
C502206020 T568A-OPN BCAT5E CMP BLU 20FT EA B 22.57$      27.0% 16.48$           N/A N/A
C502206025 T568A-OPN BCAT5E CMP BLU 25FT EA B 27.55$      27.0% 20.11$           N/A N/A
C502206035 T568A-OPN BCAT5E CMP BLU 35FT EA B 37.47$      27.0% 27.36$           N/A N/A
C502206050 T568A-OPN BCAT5E CMP BLU 50FT EA B 52.37$      27.0% 38.23$           N/A N/A
C502206075 T568A-OPN BCAT5E CMP BLU 75FT EA B 77.20$      27.0% 56.36$           N/A N/A
C502206100 T568A-OPN BCAT5E CMP BLU 100F EA B 112.24$    27.0% 81.93$           N/A N/A
C502208015 T568A-OPN BCAT5E CMP GRY 15FT EA B 17.62$      27.0% 12.86$           N/A N/A
C502208020 T568A-OPN BCAT5E CMP GRY 20FT EA B 22.57$      27.0% 16.48$           N/A N/A
C502208025 T568A-OPN BCAT5E CMP GRY 25FT EA B 27.55$      27.0% 20.11$           N/A N/A
C502208075 T568A-OPN BCAT5E CMP GRY 75FT EA B 77.20$      27.0% 56.36$           N/A N/A
C502208100 T568A-OPN BCAT5E CMP GRY 100F EA B 112.24$    27.0% 81.93$           N/A N/A
C502209015 T568A-OPN BCAT5E CMP WHI 15FT EA B 17.62$      27.0% 12.86$           N/A N/A
C502209020 T568A-OPN BCAT5E CMP WHI 20FT EA B 22.57$      27.0% 16.48$           N/A N/A
C502209025 T568A-OPN BCAT5E CMP WHI 25FT EA B 27.55$      27.0% 20.11$           N/A N/A
C502209035 T568A-OPN BCAT5E CMP WHI 35FT EA B 37.47$      27.0% 27.36$           N/A N/A
C502209050 T568A-OPN BCAT5E CMP WHI 50FT EA B 52.37$      27.0% 38.23$           N/A N/A
C502209075 T568A-OPN BCAT5E CMP WHI 75FT EA B 77.20$      27.0% 56.36$           N/A N/A
C502209100 T568A-OPN BCAT5E CMP WHI 100F EA B 112.24$    27.0% 81.93$           N/A N/A
C502306015 T568B-OPN BCAT5E CMP BLU 15FT EA B 17.62$      27.0% 12.86$           N/A N/A
C502306020 T568B-OPN BCAT5E CMP BLU 20FT EA B 22.57$      27.0% 16.48$           N/A N/A
C502306025 T568B-OPN BCAT5E CMP BLU 25FT EA B 27.55$      27.0% 20.11$           N/A N/A
C502306035 T568B-OPN BCAT5E CMP BLU 35FT EA B 37.47$      27.0% 27.36$           N/A N/A
C502306050 T568B-OPN BCAT5E CMP BLU 50FT EA B 52.37$      27.0% 38.23$           N/A N/A
C502306075 T568B-OPN BCAT5E CMP BLU 75FT EA B 77.20$      27.0% 56.36$           N/A N/A
C502306100 T568B-OPN BCAT5E CMP BLU 100F EA B 112.24$    27.0% 81.93$           N/A N/A
C502308015 T568B-OPN BCAT5E CMP GRY 15FT EA B 17.62$      27.0% 12.86$           N/A N/A
C502308020 T568B-OPN BCAT5E CMP GRY 20FT EA B 22.57$      27.0% 16.48$           N/A N/A
C502308025 T568B-OPN BCAT5E CMP GRY 25FT EA B 27.55$      27.0% 20.11$           N/A N/A
C502308035 T568B-OPN BCAT5E CMP GRY 35FT EA B 37.47$      27.0% 27.36$           N/A N/A
C502308050 T568B-OPN BCAT5E CMP GRY 50FT EA B 52.37$      27.0% 38.23$           N/A N/A
C502308075 T568B-OPN BCAT5E CMP GRY 75FT EA B 77.20$      27.0% 56.36$           N/A N/A
C502308100 T568B-OPN BCAT5E CMP GRY 100F EA B 112.24$    27.0% 81.93$           N/A N/A
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C502309015 T568B-OPN BCAT5E CMP WHI 15FT EA B 17.62$      27.0% 12.86$           N/A N/A
C502309020 T568B-OPN BCAT5E CMP WHI 20FT EA B 22.57$      27.0% 16.48$           N/A N/A
C502309025 T568B-OPN BCAT5E CMP WHI 25FT EA B 27.55$      27.0% 20.11$           N/A N/A
C502309035 T568B-OPN BCAT5E CMP WHI 35FT EA B 37.47$      27.0% 27.36$           N/A N/A
C502309050 T568B-OPN BCAT5E CMP WHI 50FT EA B 52.37$      27.0% 38.23$           N/A N/A
C502309075 T568B-OPN BCAT5E CMP WHI 75FT EA B 77.20$      27.0% 56.36$           N/A N/A
C502309100 T568B-OPN BCAT5E CMP WHI 100F EA B 112.24$    27.0% 81.93$           N/A N/A
C601100001 PATCHCORD BCAT6+ CMR BLK 1FT EA B 11.04$      27.0% 8.06$             N/A N/A
C601100002 PATCHCORD BCAT6+ CMR BLK 2FT EA B 11.67$      27.0% 8.52$             N/A N/A
C601100003 PATCHCORD BCAT6+ CMR BLK 3FT EA B 12.29$      27.0% 8.97$             N/A N/A
C601100004 PATCHCORD BCAT6+ CMR BLK 4FT EA B 12.92$      27.0% 9.43$             N/A N/A
C601100005 PATCHCORD BCAT6+ CMR BLK 5FT EA B 13.55$      27.0% 9.89$             N/A N/A
C601100006 PATCHCORD BCAT6+ CMR BLK 6FT EA B 14.17$      27.0% 10.34$           N/A N/A
C601100007 PATCHCORD BCAT6+ CMR BLK 7FT EA B 14.81$      27.0% 10.81$           N/A N/A
C601100008 PATCHCORD BCAT6+ CMR BLK 8FT EA B 15.43$      27.0% 11.26$           N/A N/A
C601100009 PATCHCORD BCAT6+ CMR BLK 9FT EA B 16.05$      27.0% 11.72$           N/A N/A
C601100010 PATCHCORD BCAT6+ CMR BLK 10FT EA B 16.69$      27.0% 12.18$           N/A N/A
C601100011 PATCHCORD BCAT6+ CMR BLK 11FT EA B 17.31$      27.0% 12.64$           N/A N/A
C601100012 PATCHCORD BCAT6+ CMR BLK 12FT EA B 17.94$      27.0% 13.09$           N/A N/A
C601100013 PATCHCORD BCAT6+ CMR BLK 13FT EA B 18.57$      27.0% 13.56$           N/A N/A
C601100014 PATCHCORD BCAT6+ CMR BLK 14FT EA B 19.19$      27.0% 14.01$           N/A N/A
C601100015 PATCHCORD BCAT6+ CMR BLK 15FT EA B 19.82$      27.0% 14.47$           N/A N/A
C601100020 PATCHCORD BCAT6+ CMR BLK 20FT EA B 22.96$      27.0% 16.76$           N/A N/A
C601100025 PATCHCORD BCAT6+ CMR BLK 25FT EA B 26.10$      27.0% 19.05$           N/A N/A
C601101002 PATCHCORD BCAT6+ CMR BRN 2FT EA B 11.67$      27.0% 8.52$             N/A N/A
C601101004 PATCHCORD BCAT6+ CMR BRN 4FT EA B 12.92$      27.0% 9.43$             N/A N/A
C601101006 PATCHCORD BCAT6+ CMR BRN 6FT EA B 14.17$      27.0% 10.34$           N/A N/A
C601101007 PATCHCORD BCAT6+ CMR BRN 7FT EA B 14.81$      27.0% 10.81$           N/A N/A
C601101008 PATCHCORD BCAT6+ CMR BRN 8FT EA B 15.43$      27.0% 11.26$           N/A N/A
C601101010 PATCHCORD BCAT6+ CMR BRN 10FT EA B 16.69$      27.0% 12.18$           N/A N/A
C601101015 PATCHCORD BCAT6+ CMR BRN 15FT EA B 19.82$      27.0% 14.47$           N/A N/A
C601101025 PATCHCORD BCAT6+ CMR BRN 25FT EA B 26.10$      27.0% 19.05$           N/A N/A
C601102001 PATCHCORD BCAT6+ CMR RED 1FT EA B 11.04$      27.0% 8.06$             N/A N/A
C601102002 PATCHCORD BCAT6+ CMR RED 2FT EA B 11.67$      27.0% 8.52$             N/A N/A
C601102003 PATCHCORD BCAT6+ CMR RED 3FT EA B 12.29$      27.0% 8.97$             N/A N/A
C601102004 PATCHCORD BCAT6+ CMR RED 4FT EA B 12.92$      27.0% 9.43$             N/A N/A
C601102005 PATCHCORD BCAT6+ CMR RED 5FT EA B 13.55$      27.0% 9.89$             N/A N/A
C601102006 PATCHCORD BCAT6+ CMR RED 6FT EA B 14.17$      27.0% 10.34$           N/A N/A
C601102007 PATCHCORD BCAT6+ CMR RED 7FT EA B 14.81$      27.0% 10.81$           N/A N/A
C601102008 PATCHCORD BCAT6+ CMR RED 8FT EA B 15.43$      27.0% 11.26$           N/A N/A
C601102009 PATCHCORD BCAT6+ CMR RED 9FT EA B 16.05$      27.0% 11.72$           N/A N/A
C601102010 PATCHCORD BCAT6+ CMR RED 10FT EA B 16.69$      27.0% 12.18$           N/A N/A
C601102012 PATCHCORD BCAT6+ CMR RED 12FT EA B 17.94$      27.0% 13.09$           N/A N/A
C601102015 PATCHCORD BCAT6+ CMR RED 15FT EA B 19.82$      27.0% 14.47$           N/A N/A
C601102025 PATCHCORD BCAT6+ CMR RED 25FT EA B 26.10$      27.0% 19.05$           N/A N/A
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C601103001 PATCHCORD BCAT6+ CMR ORA 1FT EA B 11.04$      27.0% 8.06$             N/A N/A
C601103002 PATCHCORD BCAT6+ CMR ORA 2FT EA B 11.67$      27.0% 8.52$             N/A N/A
C601103003 PATCHCORD BCAT6+ CMR ORA 3FT EA B 12.29$      27.0% 8.97$             N/A N/A
C601103004 PATCHCORD BCAT6+ CMR ORA 4FT EA B 12.92$      27.0% 9.43$             N/A N/A
C601103005 PATCHCORD BCAT6+ CMR ORA 5FT EA B 13.55$      27.0% 9.89$             N/A N/A
C601103006 PATCHCORD BCAT6+ CMR ORA 6FT EA B 14.17$      27.0% 10.34$           N/A N/A
C601103007 PATCHCORD BCAT6+ CMR ORA 7FT EA B 14.81$      27.0% 10.81$           N/A N/A
C601103008 PATCHCORD BCAT6+ CMR ORA 8FT EA B 15.43$      27.0% 11.26$           N/A N/A
C601103009 PATCHCORD BCAT6+ CMR ORA 9FT EA B 16.05$      27.0% 11.72$           N/A N/A
C601103010 PATCHCORD BCAT6+ CMR ORA 10FT EA B 16.69$      27.0% 12.18$           N/A N/A
C601103012 PATCHCORD BCAT6+ CMR ORA 12FT EA B 17.94$      27.0% 13.09$           N/A N/A
C601103014 PATCHCORD BCAT6+ CMR ORA 14FT EA B 19.19$      27.0% 14.01$           N/A N/A
C601103015 PATCHCORD BCAT6+ CMR ORA 15FT EA B 19.82$      27.0% 14.47$           N/A N/A
C601103025 PATCHCORD BCAT6+ CMR ORA 25FT EA B 26.10$      27.0% 19.05$           N/A N/A
C601104001 PATCHCORD BCAT6+ CMR YEL 1FT EA B 11.04$      27.0% 8.06$             N/A N/A
C601104002 PATCHCORD BCAT6+ CMR YEL 2FT EA B 11.67$      27.0% 8.52$             N/A N/A
C601104003 PATCHCORD BCAT6+ CMR YEL 3FT EA B 12.29$      27.0% 8.97$             N/A N/A
C601104004 PATCHCORD BCAT6+ CMR YEL 4FT EA B 12.92$      27.0% 9.43$             N/A N/A
C601104005 PATCHCORD BCAT6+ CMR YEL 5FT EA B 13.55$      27.0% 9.89$             N/A N/A
C601104006 PATCHCORD BCAT6+ CMR YEL 6FT EA B 14.17$      27.0% 10.34$           N/A N/A
C601104007 PATCHCORD BCAT6+ CMR YEL 7FT EA B 14.81$      27.0% 10.81$           N/A N/A
C601104008 PATCHCORD BCAT6+ CMR YEL 8FT EA B 15.43$      27.0% 11.26$           N/A N/A
C601104010 PATCHCORD BCAT6+ CMR YEL 10FT EA B 16.69$      27.0% 12.18$           N/A N/A
C601104011 PATCHCORD BCAT6+ CMR YEL 11FT EA B 17.31$      27.0% 12.64$           N/A N/A
C601104012 PATCHCORD BCAT6+ CMR YE 12FT EA B 17.94$      27.0% 13.09$           N/A N/A
C601104013 PATCHCORD BCAT6+ CMR YEL 13FT EA B 18.57$      27.0% 13.56$           N/A N/A
C601104014 PATCHCORD BCAT6+ CMR YEL 14FT EA B 19.19$      27.0% 14.01$           N/A N/A
C601104015 PATCHCORD BCAT6+ CMR YEL 15FT EA B 19.82$      27.0% 14.47$           N/A N/A
C601104020 PATCHCORD BCAT6+ CMR YEL 20FT EA B 22.96$      27.0% 16.76$           N/A N/A
C601104025 PATCHCORD BCAT6+ CMR YEL 25FT EA B 26.10$      27.0% 19.05$           N/A N/A
C601105001 PATCHCORD BCAT6+ CMR GRN 1FT EA B 11.04$      27.0% 8.06$             N/A N/A
C601105002 PATCHCORD BCAT6+ CMR GRN 2FT EA B 11.67$      27.0% 8.52$             N/A N/A
C601105003 PATCHCORD BCAT6+ CMR GRN 3FT EA B 12.29$      27.0% 8.97$             N/A N/A
C601105004 PATCHCORD BCAT6+ CMR GRN 4FT EA B 12.92$      27.0% 9.43$             N/A N/A
C601105005 PATCHCORD BCAT6+ CMR GRN 5FT EA B 13.55$      27.0% 9.89$             N/A N/A
C601105006 PATCHCORD BCAT6+ CMR GRN 6FT EA B 14.17$      27.0% 10.34$           N/A N/A
C601105007 PATCHCORD BCAT6+ CMR GRN 7FT EA B 14.81$      27.0% 10.81$           N/A N/A
C601105008 PATCHCORD BCAT6+ CMR GRN 8FT EA B 15.43$      27.0% 11.26$           N/A N/A
C601105009 PATCHCORD BCAT6+ CMR GRN 9FT EA B 16.05$      27.0% 11.72$           N/A N/A
C601105010 PATCHCORD BCAT6+ CMR GRN 10FT EA B 16.69$      27.0% 12.18$           N/A N/A
C601105011 PATCHCORD BCAT6+ CMR GRN 11FT EA B 17.31$      27.0% 12.64$           N/A N/A
C601105013 PATCHCORD BCAT6+ CMR GRN 13FT EA B 18.57$      27.0% 13.56$           N/A N/A
C601105014 PATCHCORD BCAT6+ CMR GRN 14FT EA B 19.19$      27.0% 14.01$           N/A N/A
C601105015 PATCHCORD BCAT6+ CMR GRN 15FT EA B 19.82$      27.0% 14.47$           N/A N/A
C601105020 PATCHCORD BCAT6+ CMR GRN 20FT EA B 22.96$      27.0% 16.76$           N/A N/A
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C601105025 PATCHCORD BCAT6+ CMR GRN 25FT EA B 26.10$      27.0% 19.05$           N/A N/A
C601106001 PATCHCORD BCAT6+ CMR BLU 1FT EA B 11.04$      27.0% 8.06$             N/A N/A
C601106002 PATCHCORD BCAT6+ CMR BLU 2FT EA B 11.67$      27.0% 8.52$             N/A N/A
C601106003 PATCHCORD BCAT6+ CMR BLU 3FT EA B 12.29$      27.0% 8.97$             N/A N/A
C601106004 PATCHCORD BCAT6+ CMR BLU 4FT EA B 12.92$      27.0% 9.43$             N/A N/A
C601106005 PATCHCORD BCAT6+ CMR BLU 5FT EA B 13.55$      27.0% 9.89$             N/A N/A
C601106006 PATCHCORD BCAT6+ CMR BLU 6FT EA B 14.17$      27.0% 10.34$           N/A N/A
C601106007 PATCHCORD BCAT6+ CMR BLU 7FT EA B 14.81$      27.0% 10.81$           N/A N/A
C601106008 PATCHCORD BCAT6+ CMR BLU 8FT EA B 15.43$      27.0% 11.26$           N/A N/A
C601106009 PATCHCORD BCAT6+ CMR BLU 9FT EA B 16.05$      27.0% 11.72$           N/A N/A
C601106010 PATCHCORD BCAT6+ CMR BLU 10FT EA B 16.69$      27.0% 12.18$           N/A N/A
C601106011 PATCHCORD BCAT6+ CMR BLU 11FT EA B 17.31$      27.0% 12.64$           N/A N/A
C601106012 PATCHCORD BCAT6+ CMR BL 12FT EA B 17.94$      27.0% 13.09$           N/A N/A
C601106013 PATCHCORD BCAT6+ CMR BLU 13FT EA B 18.57$      27.0% 13.56$           N/A N/A
C601106014 PATCHCORD BCAT6+ CMR BLU 14FT EA B 19.19$      27.0% 14.01$           N/A N/A
C601106015 PATCHCORD BCAT6+ CMR BLU 15FT EA B 19.82$      27.0% 14.47$           N/A N/A
C601106017 PATCHCORD BCAT6+ CMR BLU 17FT EA B 21.08$      27.0% 15.39$           N/A N/A
C601106020 PATCHCORD BCAT6+ CMR BLU 20FT EA B 22.96$      27.0% 16.76$           N/A N/A
C601106025 PATCHCORD BCAT6+ CMR BLU 25FT EA B 26.10$      27.0% 19.05$           N/A N/A
C601106033 PATCHCORD BCAT6+ CMR BLU 33FT EA B 31.12$      27.0% 22.72$           N/A N/A
C601106041 PATCHCORD BCAT6+ CMR BLU 41FT EA B 36.14$      27.0% 26.38$           N/A N/A
C601106058 PATCHCORD BCAT6+ CMR BLU 58FT EA B 46.81$      27.0% 34.17$           N/A N/A
C601106066 PATCHCORD BCAT6+ CMR BLU 66FT EA B 51.83$      27.0% 37.84$           N/A N/A
C601107002 PATCHCORD BCAT6+ CMR PUR 2FT EA B 11.67$      27.0% 8.52$             N/A N/A
C601107003 PATCHCORD BCAT6+ CMR PUR 3FT EA B 12.29$      27.0% 8.97$             N/A N/A
C601107004 PATCHCORD BCAT6+ CMR PUR 4FT EA B 12.92$      27.0% 9.43$             N/A N/A
C601107005 PATCHCORD BCAT6+ CMR PUR 5FT EA B 13.55$      27.0% 9.89$             N/A N/A
C601107006 PATCHCORD BCAT6+ CMR PUR 6FT EA B 14.17$      27.0% 10.34$           N/A N/A
C601107007 PATCHCORD BCAT6+ CMR PUR 7FT EA B 14.81$      27.0% 10.81$           N/A N/A
C601107008 PATCHCORD BCAT6+ CMR PUR 8FT EA B 15.43$      27.0% 11.26$           N/A N/A
C601107009 PATCHCORD BCAT6+ CMR PUR 9FT EA B 16.05$      27.0% 11.72$           N/A N/A
C601107010 PATCHCORD BCAT6+ CMR PUR 10FT EA B 16.69$      27.0% 12.18$           N/A N/A
C601107012 PATCHCORD BCAT6+ CMR PUR 12FT EA B 17.94$      27.0% 13.09$           N/A N/A
C601107015 PATCHCORD BCAT6+ CMR PUR 15FT EA B 19.82$      27.0% 14.47$           N/A N/A
C601107020 PATCHCORD BCAT6+ CMR PUR 20FT EA B 22.96$      27.0% 16.76$           N/A N/A
C601107025 PATCHCORD BCAT6+ CMR PUR 25FT EA B 26.10$      27.0% 19.05$           N/A N/A
C601108001 PATCHCORD BCAT6+ CMR GRY 1FT EA B 11.04$      27.0% 8.06$             N/A N/A
C601108002 PATCHCORD BCAT6+ CMR GRY 2FT EA B 11.67$      27.0% 8.52$             N/A N/A
C601108003 PATCHCORD BCAT6+ CMR GRY 3FT EA B 12.29$      27.0% 8.97$             N/A N/A
C601108004 PATCHCORD BCAT6+ CMR GRY 4FT EA B 12.92$      27.0% 9.43$             N/A N/A
C601108005 PATCHCORD BCAT6+ CMR GRY 5FT EA B 13.55$      27.0% 9.89$             N/A N/A
C601108006 PATCHCORD BCAT6+ CMR GRY 6FT EA B 14.17$      27.0% 10.34$           N/A N/A
C601108007 PATCHCORD BCAT6+ CMR GRY 7FT EA B 14.81$      27.0% 10.81$           N/A N/A
C601108008 PATCHCORD BCAT6+ CMR GRY 8FT EA B 15.43$      27.0% 11.26$           N/A N/A
C601108009 PATCHCORD BCAT6+ CMR GRY 9FT EA B 16.05$      27.0% 11.72$           N/A N/A

995 of 9702



NW Infrastructure Belden CDT

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Belden/CDT                          
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

C601108010 PATCHCORD BCAT6+ CMR GRY 10FT EA B 16.69$      27.0% 12.18$           N/A N/A
C601108011 PATCHCORD BCAT6+ CMR GRY 11FT EA B 17.31$      27.0% 12.64$           N/A N/A
C601108012 PATCHCORD BCAT6+ CMR GRY 12FT EA B 17.94$      27.0% 13.09$           N/A N/A
C601108013 PATCHCORD BCAT6+ CMR GRY 13FT EA B 18.57$      27.0% 13.56$           N/A N/A
C601108014 PATCHCORD BCAT6+ CMR GRY 14FT EA B 19.19$      27.0% 14.01$           N/A N/A
C601108015 PATCHCORD BCAT6+ CMR GRY 15FT EA B 19.82$      27.0% 14.47$           N/A N/A
C601108020 PATCHCORD BCAT6+ CMR GRY 20FT EA B 22.96$      27.0% 16.76$           N/A N/A
C601108025 PATCHCORD BCAT6+ CMR GRY 25FT EA B 26.10$      27.0% 19.05$           N/A N/A
C601109001 PATCHCORD BCAT6+ CMR WHI 1FT EA B 11.04$      27.0% 8.06$             N/A N/A
C601109002 PATCHCORD BCAT6+ CMR WHI 2FT EA B 11.67$      27.0% 8.52$             N/A N/A
C601109003 PATCHCORD BCAT6+ CMR WHI 3FT EA B 12.29$      27.0% 8.97$             N/A N/A
C601109004 PATCHCORD BCAT6+ CMR WHI 4FT EA B 12.92$      27.0% 9.43$             N/A N/A
C601109005 PATCHCORD BCAT6+ CMR WHI 5FT EA B 13.55$      27.0% 9.89$             N/A N/A
C601109006 PATCHCORD BCAT6+ CMR WHI 6FT EA B 14.17$      27.0% 10.34$           N/A N/A
C601109007 PATCHCORD BCAT6+ CMR WHI 7FT EA B 14.81$      27.0% 10.81$           N/A N/A
C601109008 PATCHCORD BCAT6+ CMR WHI 8FT EA B 15.43$      27.0% 11.26$           N/A N/A
C601109009 PATCHCORD BCAT6+ CMR WHI 9FT EA B 16.05$      27.0% 11.72$           N/A N/A
C601109010 PATCHCORD BCAT6+ CMR WHI 10FT EA B 16.69$      27.0% 12.18$           N/A N/A
C601109011 PATCHCORD BCAT6+ CMR WHI 11FT EA B 17.31$      27.0% 12.64$           N/A N/A
C601109012 PATCHCORD BCAT6+ CMR WHI 12FT EA B 17.94$      27.0% 13.09$           N/A N/A
C601109013 PATCHCORD BCAT6+ CMR WHI 13FT EA B 18.57$      27.0% 13.56$           N/A N/A
C601109014 PATCHCORD BCAT6+ CMR WHI 14FT EA B 19.19$      27.0% 14.01$           N/A N/A
C601109015 PATCHCORD BCAT6+ CMR WHI 15FT EA B 19.82$      27.0% 14.47$           N/A N/A
C601109020 PATCHCORD BCAT6+ CMR WHI 20FT EA B 22.96$      27.0% 16.76$           N/A N/A
C601109025 PATCHCORD BCAT6+ CMR WHI 25FT EA B 26.10$      27.0% 19.05$           N/A N/A
C601116004 PATCHCORD BCAT6+ CMR LTBL 4FT EA B 12.92$      27.0% 9.43$             N/A N/A
C601200020 T568A-OPN BCAT6+ CMR BLK 20FT EA B 17.75$      27.0% 12.96$           N/A N/A
C601200025 T568A-OPN BCAT6+ CMR BLK 25FT EA B 20.89$      27.0% 15.25$           N/A N/A
C601200035 T568A-OPN BCAT6+ CMR BLK 35FT EA B 27.17$      27.0% 19.84$           N/A N/A
C601200050 T568A-OPN BCAT6+ CMR BLK 50FT EA B 36.59$      27.0% 26.71$           N/A N/A
C601200075 T568A-OPN BCAT6+ CMR BLK 75FT EA B 52.27$      27.0% 38.16$           N/A N/A
C601200100 T568A-OPN BCAT6+ CMR BLK 100F EA B 74.75$      27.0% 54.57$           N/A N/A
C601204020 T568A-OPN BCAT6+ CMR YEL 20FT EA B 17.75$      27.0% 12.96$           N/A N/A
C601204035 T568A-OPN BCAT6+ CMR YEL 35FT EA B 27.17$      27.0% 19.84$           N/A N/A
C601204050 T568A-OPN BCAT6+ CMR YEL 50FT EA B 36.59$      27.0% 26.71$           N/A N/A
C601204075 T568A-OPN BCAT6+ CMR YEL 75FT EA B 52.27$      27.0% 38.16$           N/A N/A
C601204100 T568A-OPN BCAT6+ CMR YEL 100F EA B 74.75$      27.0% 54.57$           N/A N/A
C601205015 T568A-OPN BCAT6+ CMR GRN 15FT EA B 14.62$      27.0% 10.67$           N/A N/A
C601205020 T568A-OPN BCAT6+ CMR GRN 20FT EA B 17.75$      27.0% 12.96$           N/A N/A
C601205025 T568A-OPN BCAT6+ CMR GRN 25FT EA B 20.89$      27.0% 15.25$           N/A N/A
C601205035 T568A-OPN BCAT6+ CMR GRN 35FT EA B 27.17$      27.0% 19.84$           N/A N/A
C601205050 T568A-OPN BCAT6+ CMR GRN 50FT EA B 36.59$      27.0% 26.71$           N/A N/A
C601205075 T568A-OPN BCAT6+ CMR GRN 75FT EA B 52.27$      27.0% 38.16$           N/A N/A
C601205100 T568A-OPN BCAT6+ CMR GRN 100F EA B 74.75$      27.0% 54.57$           N/A N/A
C601206020 T568A-OPN BCAT6+ CMR BLU 20FT EA B 17.75$      27.0% 12.96$           N/A N/A
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C601206035 T568A-OPN BCAT6+ CMR BLU 35FT EA B 27.17$      27.0% 19.84$           N/A N/A
C601206050 T568A-OPN BCAT6+ CMR BLU 50FT EA B 36.59$      27.0% 26.71$           N/A N/A
C601206075 T568A-OPN BCAT6+ CMR BLU 75FT EA B 52.27$      27.0% 38.16$           N/A N/A
C601206100 T568A-OPN BCAT6+ CMR BLU 100F EA B 74.75$      27.0% 54.57$           N/A N/A
C601208015 T568A-OPN BCAT6+ CMR GRY 15FT EA B 14.62$      27.0% 10.67$           N/A N/A
C601208020 T568A-OPN BCAT6+ CMR GRY 20FT EA B 17.75$      27.0% 12.96$           N/A N/A
C601208035 T568A-OPN BCAT6+ CMR GRY 35FT EA B 27.17$      27.0% 19.84$           N/A N/A
C601208050 T568A-OPN BCAT6+ CMR GRY 50FT EA B 36.59$      27.0% 26.71$           N/A N/A
C601208075 T568A-OPN BCAT6+ CMR GRY 75FT EA B 52.27$      27.0% 38.16$           N/A N/A
C601208100 T568A-OPN BCAT6+ CMR GRY 100F EA B 74.75$      27.0% 54.57$           N/A N/A
C601209015 T568A-OPN BCAT6+ CMR WHI 15FT EA B 14.62$      27.0% 10.67$           N/A N/A
C601209020 T568A-OPN BCAT6+ CMR WHI 20FT EA B 17.75$      27.0% 12.96$           N/A N/A
C601209025 T568A-OPN BCAT6+ CMR WHI 25FT EA B 20.89$      27.0% 15.25$           N/A N/A
C601209035 T568A-OPN BCAT6+ CMR WHI 35FT EA B 27.17$      27.0% 19.84$           N/A N/A
C601209050 T568A-OPN BCAT6+ CMR WHI 50FT EA B 36.59$      27.0% 26.71$           N/A N/A
C601209075 T568A-OPN BCAT6+ CMR WHI 75FT EA B 52.27$      27.0% 38.16$           N/A N/A
C601209100 T568A-OPN BCAT6+ CMR WHI 100F EA B 74.75$      27.0% 54.57$           N/A N/A
C601300015 T568B-OPN BCAT6+ CMR BLK 15FT EA B 14.62$      27.0% 10.67$           N/A N/A
C601300020 T568B-OPN BCAT6+ CMR BLK 20FT EA B 17.75$      27.0% 12.96$           N/A N/A
C601300025 T568B-OPN BCAT6+ CMR BLK 25FT EA B 20.89$      27.0% 15.25$           N/A N/A
C601300035 T568B-OPN BCAT6+ CMR BLK 35FT EA B 27.17$      27.0% 19.84$           N/A N/A
C601300050 T568B-OPN BCAT6+ CMR BLK 50FT EA B 36.59$      27.0% 26.71$           N/A N/A
C601300075 T568B-OPN BCAT6+ CMR BLK 75FT EA B 52.27$      27.0% 38.16$           N/A N/A
C601300100 T568B-OPN BCAT6+ CMR BLK 100F EA B 74.75$      27.0% 54.57$           N/A N/A
C601304015 T568B-OPN BCAT6+ CMR YEL 15FT EA B 14.62$      27.0% 10.67$           N/A N/A
C601304020 T568B-OPN BCAT6+ CMR YEL 20FT EA B 17.75$      27.0% 12.96$           N/A N/A
C601304025 T568B-OPN BCAT6+ CMR YEL 25FT EA B 20.89$      27.0% 15.25$           N/A N/A
C601304035 T568B-OPN BCAT6+ CMR YEL 35FT EA B 27.17$      27.0% 19.84$           N/A N/A
C601304050 T568B-OPN BCAT6+ CMR YEL 50FT EA B 36.59$      27.0% 26.71$           N/A N/A
C601304075 T568B-OPN BCAT6+ CMR YEL 75FT EA B 52.27$      27.0% 38.16$           N/A N/A
C601304100 T568B-OPN BCAT6+ CMR YEL 100F EA B 74.75$      27.0% 54.57$           N/A N/A
C601305015 T568B-OPN BCAT6+ CMR GRN 15FT EA B 14.62$      27.0% 10.67$           N/A N/A
C601305020 T568B-OPN BCAT6+ CMR GRN 20FT EA B 17.75$      27.0% 12.96$           N/A N/A
C601305025 T568B-OPN BCAT6+ CMR GRN 25FT EA B 20.89$      27.0% 15.25$           N/A N/A
C601305035 T568B-OPN BCAT6+ CMR GRN 35FT EA B 27.17$      27.0% 19.84$           N/A N/A
C601305050 T568B-OPN BCAT6+ CMR GRN 50FT EA B 36.59$      27.0% 26.71$           N/A N/A
C601305075 T568B-OPN BCAT6+ CMR GRN 75FT EA B 52.27$      27.0% 38.16$           N/A N/A
C601305100 T568B-OPN BCAT6+ CMR GRN 100F EA B 74.75$      27.0% 54.57$           N/A N/A
C601306015 T568B-OPN BCAT6+ CMR BLU 15FT EA B 14.62$      27.0% 10.67$           N/A N/A
C601306020 T568B-OPN BCAT6+ CMR BLU 20FT EA B 17.75$      27.0% 12.96$           N/A N/A
C601306025 T568B-OPN BCAT6+ CMR BLU 25FT EA B 20.89$      27.0% 15.25$           N/A N/A
C601306035 T568B-OPN BCAT6+ CMR BLU 35FT EA B 27.17$      27.0% 19.84$           N/A N/A
C601306050 T568B-OPN BCAT6+ CMR BLU 50FT EA B 36.59$      27.0% 26.71$           N/A N/A
C601306075 T568B-OPN BCAT6+ CMR BLU 75FT EA B 52.27$      27.0% 38.16$           N/A N/A
C601306100 T568B-OPN BCAT6+ CMR BLU 100F EA B 74.75$      27.0% 54.57$           N/A N/A
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C601308015 T568B-OPN BCAT6+ CMR GRY 15FT EA B 14.62$      27.0% 10.67$           N/A N/A
C601308020 T568B-OPN BCAT6+ CMR GRY 20FT EA B 17.75$      27.0% 12.96$           N/A N/A
C601308025 T568B-OPN BCAT6+ CMR GRY 25FT EA B 20.89$      27.0% 15.25$           N/A N/A
C601308035 T568B-OPN BCAT6+ CMR GRY 35FT EA B 27.17$      27.0% 19.84$           N/A N/A
C601308050 T568B-OPN BCAT6+ CMR GRY 50FT EA B 36.59$      27.0% 26.71$           N/A N/A
C601308075 T568B-OPN BCAT6+ CMR GRY 75FT EA B 52.27$      27.0% 38.16$           N/A N/A
C601308100 T568B-OPN BCAT6+ CMR GRY 100F EA B 74.75$      27.0% 54.57$           N/A N/A
C601309015 T568B-OPN BCAT6+ CMR WHI 15FT EA B 14.62$      27.0% 10.67$           N/A N/A
C601309020 T568B-OPN BCAT6+ CMR WHI 20FT EA B 17.75$      27.0% 12.96$           N/A N/A
C601309025 T568B-OPN BCAT6+ CMR WHI 25FT EA B 20.89$      27.0% 15.25$           N/A N/A
C601309035 T568B-OPN BCAT6+ CMR WHI 35FT EA B 27.17$      27.0% 19.84$           N/A N/A
C601309050 T568B-OPN BCAT6+ CMR WHI 50FT EA B 36.59$      27.0% 26.71$           N/A N/A
C601309075 T568B-OPN BCAT6+ CMR WHI 75FT EA B 52.27$      27.0% 38.16$           N/A N/A
C601309100 T568B-OPN BCAT6+ CMR WHI 100F EA B 74.75$      27.0% 54.57$           N/A N/A
C601402001 XOVERCORD BCAT6+ CMR RED 1FT EA B 11.04$      27.0% 8.06$             N/A N/A
C601402002 XOVERCORD BCAT6+ CMR RED 2FT EA B 11.67$      27.0% 8.52$             N/A N/A
C601402003 XOVERCORD BCAT6+ CMR RED 3FT EA B 12.29$      27.0% 8.97$             N/A N/A
C601402004 XOVERCORD BCAT6+ CMR RED 4FT EA B 12.92$      27.0% 9.43$             N/A N/A
C601402005 XOVERCORD BCAT6+ CMR RED 5FT EA B 13.55$      27.0% 9.89$             N/A N/A
C601402006 XOVERCORD BCAT6+ CMR RED 6FT EA B 14.17$      27.0% 10.34$           N/A N/A
C601402007 XOVERCORD BCAT6+ CMR RED 7FT EA B 14.81$      27.0% 10.81$           N/A N/A
C601402010 XOVERCORD BCAT6+ CMR RED 10FT EA B 16.69$      27.0% 12.18$           N/A N/A
C601402015 XOVERCORD BCAT6+ CMR RED 15FT EA B 19.82$      27.0% 14.47$           N/A N/A
C601403001 XOVERCORD BCAT6+ CMR ORA 1FT EA B 11.04$      27.0% 8.06$             N/A N/A
C601403002 XOVERCORD BCAT6+ CMR ORA 2FT EA B 11.67$      27.0% 8.52$             N/A N/A
C601403003 XOVERCORD BCAT6+ CMR ORA 3FT EA B 12.29$      27.0% 8.97$             N/A N/A
C601403005 XOVERCORD BCAT6+ CMR ORA 5FT EA B 13.55$      27.0% 9.89$             N/A N/A
C601403007 XOVERCORD BCAT6+ CMR ORA 7FT EA B 14.81$      27.0% 10.81$           N/A N/A
C601403010 XOVERCORD BCAT6+ CMR ORA 10FT EA B 16.69$      27.0% 12.18$           N/A N/A
C601404007 XOVERCORD BCAT6+ CMR YEL 7FT EA B 14.81$      27.0% 10.81$           N/A N/A
C601404020 XOVERCORD BCAT6+ CMR YEL 20FT EA B 22.96$      27.0% 16.76$           N/A N/A
C601502006 IEEEXOVER BCAT6+ CMR RED 6FT EA B 14.17$      27.0% 10.34$           N/A N/A
C601N06007 PATCHCORD BCAT6+ CMR BLU 7FT EA B 14.81$      27.0% 10.81$           N/A N/A
C601N06009 PATCHCORD BCAT6+ CMR BLU 9FT EA B 16.05$      27.0% 11.72$           N/A N/A
C601N06012 PATCHCORD BCAT6+ CMR BLU 12FT EA B 17.94$      27.0% 13.09$           N/A N/A
C601N06015 PATCHCORD BCAT6+ CMR BLU 15FT EA B 19.82$      27.0% 14.47$           N/A N/A
C602102002 PATCHCORD BCAT6+ CMP RED 2FT EA B 14.17$      27.0% 10.34$           N/A N/A
C602106020 PATCHCORD BCAT6+ CMP BLU 20FT EA B 48.07$      27.0% 35.09$           N/A N/A
C602206015 PIGTAIL-A BCAT6+ CMP BLU 15FT EA B 33.44$      27.0% 24.41$           N/A N/A
C602206020 T568A-OPN BCAT6+ CMP BLU 20FT EA B 42.86$      27.0% 31.28$           N/A N/A
C602206025 PIGTAIL-A BCAT6+ CMP BLU 25FT EA B 52.27$      27.0% 38.16$           N/A N/A
C602206035 PIGTAIL-A BCAT6+ CMP BLU 35FT EA B 71.09$      27.0% 51.90$           N/A N/A
C602206050 PIGTAIL-A BCAT6+ CMP BLU 50FT EA B 99.34$      27.0% 72.52$           N/A N/A
C602206075 T568A-OPN BCAT6+ CMP BLU 75FT EA B 146.40$    27.0% 106.87$         N/A N/A
C602206100 T568A-OPN BCAT6+ CMP BLU 100F EA B 212.81$    27.0% 155.35$         N/A N/A
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C602208015 PIGTAIL-A BCAT6+ CMP GRY 15FT EA B 33.44$      27.0% 24.41$           N/A N/A
C602208020 T568A-OPN BCAT6+ CMP GRY 20FT EA B 42.86$      27.0% 31.28$           N/A N/A
C602208025 PIGTAIL-A BCAT6+ CMP GRY 25FT EA B 52.27$      27.0% 38.16$           N/A N/A
C602208035 PIGTAIL-A BCAT6+ CMP GRY 35FT EA B 71.09$      27.0% 51.90$           N/A N/A
C602208050 PIGTAIL-A BCAT6+ CMP GRY 50FT EA B 99.34$      27.0% 72.52$           N/A N/A
C602208075 T568A-OPN BCAT6+ CMP GRY 75FT EA B 146.40$    27.0% 106.87$         N/A N/A
C602208100 T568A-OPN BCAT6+ CMP GRY 100F EA B 212.81$    27.0% 155.35$         N/A N/A
C602209015 PIGTAIL-A BCAT6+ CMP WHI 15FT EA B 33.44$      27.0% 24.41$           N/A N/A
C602209020 T568A-OPN BCAT6+ CMP WHI 20FT EA B 42.86$      27.0% 31.28$           N/A N/A
C602209025 PIGTAIL-A BCAT6+ CMP WHI 25FT EA B 52.27$      27.0% 38.16$           N/A N/A
C602209035 PIGTAIL-A BCAT6+ CMP WHI 35FT EA B 71.09$      27.0% 51.90$           N/A N/A
C602209050 PIGTAIL-A BCAT6+ CMP WHI 50FT EA B 99.34$      27.0% 72.52$           N/A N/A
C602209075 T568A-OPN BCAT6+ CMP WHI 75FT EA B 146.40$    27.0% 106.87$         N/A N/A
C602209100 T568A-OPN BCAT6+ CMP WHI 100F EA B 212.81$    27.0% 155.35$         N/A N/A
C602306015 PIGTAIL-B BCAT6+ CMP BLU 15FT EA B 33.44$      27.0% 24.41$           N/A N/A
C602306020 T568B-OPN BCAT6+ CMP BLU 20FT EA B 42.86$      27.0% 31.28$           N/A N/A
C602306025 PIGTAIL-B BCAT6+ CMP BLU 25FT EA B 52.27$      27.0% 38.16$           N/A N/A
C602306035 PIGTAIL-B BCAT6+ CMP BLU 35FT EA B 71.09$      27.0% 51.90$           N/A N/A
C602306050 PIGTAIL-B BCAT6+ CMP BLU 50FT EA B 99.34$      27.0% 72.52$           N/A N/A
C602306075 T568B-OPN BCAT6+ CMP BLU 75FT EA B 146.40$    27.0% 106.87$         N/A N/A
C602306100 T568B-OPN BCAT6+ CMP BLU 100F EA B 212.81$    27.0% 155.35$         N/A N/A
C602308015 PIGTAIL-B BCAT6+ CMP GRY 15FT EA B 33.44$      27.0% 24.41$           N/A N/A
C602308020 T568B-OPN BCAT6+ CMP GRY 20FT EA B 42.86$      27.0% 31.28$           N/A N/A
C602308025 PIGTAIL-B BCAT6+ CMP GRY 25FT EA B 52.27$      27.0% 38.16$           N/A N/A
C602308035 PIGTAIL-B BCAT6+ CMP GRY 35FT EA B 71.09$      27.0% 51.90$           N/A N/A
C602308050 PIGTAIL-B BCAT6+ CMP GRY 50FT EA B 99.34$      27.0% 72.52$           N/A N/A
C602308075 T568B-OPN BCAT6+ CMP GRY 75FT EA B 146.40$    27.0% 106.87$         N/A N/A
C602308100 T568B-OPN BCAT6+ CMP GRY 100F EA B 212.81$    27.0% 155.35$         N/A N/A
C602309015 PIGTAIL-B BCAT6+ CMP WHI 15FT EA B 33.44$      27.0% 24.41$           N/A N/A
C602309020 T568B-OPN BCAT6+ CMP WHI 20FT EA B 42.86$      27.0% 31.28$           N/A N/A
C602309025 PIGTAIL-B BCAT6+ CMP WHI 25FT EA B 52.27$      27.0% 38.16$           N/A N/A
C602309035 PIGTAIL-B BCAT6+ CMP WHI 35FT EA B 71.09$      27.0% 51.90$           N/A N/A
C602309050 PIGTAIL-B BCAT6+ CMP WHI 50FT EA B 99.34$      27.0% 72.52$           N/A N/A
C602309075 T568B-OPN BCAT6+ CMP WHI 75FT EA B 146.40$    27.0% 106.87$         N/A N/A
C602309100 T568B-OPN BCAT6+ CMP WHI 100F EA B 212.81$    27.0% 155.35$         N/A N/A
CA21100001 PATCHCORD B10GX CMR BLK 1FT EA B 19.67$      27.0% 14.36$           N/A N/A
CA21100002 PATCHCORD B10GX CMR BLK 2FT EA B 20.79$      27.0% 15.17$           N/A N/A
CA21100003 PATCHCORD B10GX CMR BLK 3FT EA B 21.90$      27.0% 15.99$           N/A N/A
CA21100004 PATCHCORD B10GX CMR BLK 4FT EA B 23.03$      27.0% 16.81$           N/A N/A
CA21100005 PATCHCORD B10GX CMR BLK 5FT EA B 24.14$      27.0% 17.62$           N/A N/A
CA21100006 PATCHCORD B10GX CMR BLK 6FT EA B 25.25$      27.0% 18.43$           N/A N/A
CA21100007 PATCHCORD B10GX CMR BLK 7FT EA B 26.38$      27.0% 19.26$           N/A N/A
CA21100008 PATCHCORD B10GX CMR BLK 8FT EA B 27.49$      27.0% 20.07$           N/A N/A
CA21100009 PATCHCORD B10GX CMR BLK 9FT EA B 28.61$      27.0% 20.88$           N/A N/A
CA21100010 PATCHCORD B10GX CMR BLK 10FT EA B 29.73$      27.0% 21.70$           N/A N/A
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CA21100010A06 6P HARNESS B10GX CMR BLK 10FT EA B 273.60$    27.0% 199.73$         N/A N/A
CA21100011 PATCHCORD B10GX CMR BLK 11FT EA B 30.85$      27.0% 22.52$           N/A N/A
CA21100012 PATCHCORD B10GX CMR BLK 12FT EA B 31.96$      27.0% 23.33$           N/A N/A
CA21100013 PATCHCORD B10GX CMR BLK 13FT EA B 33.09$      27.0% 24.15$           N/A N/A
CA21100014 PATCHCORD B10GX CMR BLK 14FT EA B 34.20$      27.0% 24.97$           N/A N/A
CA21100015 PATCHCORD B10GX CMR BLK 15FT EA B 35.31$      27.0% 25.78$           N/A N/A
CA21100015A06 6P HARNESS B10GX CMR BLK 15FT EA B 327.55$    27.0% 239.11$         N/A N/A
CA21100020 PATCHCORD B10GX CMR BLK 20FT EA B 40.91$      27.0% 29.86$           N/A N/A
CA21100020A06 6P HARNESS B10GX CMR BLK 20FT EA B 381.50$    27.0% 278.50$         N/A N/A
CA21100025 PATCHCORD B10GX CMR BLK 25FT EA B 46.50$      27.0% 33.95$           N/A N/A
CA21100025A06 6P HARNESS B10GX CMR BLK 25FT EA B 435.45$    27.0% 317.88$         N/A N/A
CA21100030A06 6P HARNESS B10GX CMR BLK 30FT EA B 489.40$    27.0% 357.27$         N/A N/A
CA21101002 PATCHCORD B10GX CMR BRN 2FT EA B 20.79$      27.0% 15.17$           N/A N/A
CA21101003 PATCHCORD B10GX CMR BRN 3FT EA B 21.90$      27.0% 15.99$           N/A N/A
CA21101004 PATCHCORD B10GX CMR BRN 4FT EA B 23.03$      27.0% 16.81$           N/A N/A
CA21101005 PATCHCORD B10GX CMR BRN 5FT EA B 24.14$      27.0% 17.62$           N/A N/A
CA21101006 PATCHCORD B10GX CMR BRN 6FT EA B 25.25$      27.0% 18.43$           N/A N/A
CA21101007 PATCHCORD B10GX CMR BRN 7FT EA B 26.38$      27.0% 19.26$           N/A N/A
CA21101008 PATCHCORD B10GX CMR BRN 8FT EA B 27.49$      27.0% 20.07$           N/A N/A
CA21101009 PATCHCORD B10GX CMR BRN 9FT EA B 28.61$      27.0% 20.88$           N/A N/A
CA21101010 PATCHCORD B10GX CMR BRN 10FT EA B 29.73$      27.0% 21.70$           N/A N/A
CA21101012 PATCHCORD B10GX CMR BRN 12FT EA B 31.96$      27.0% 23.33$           N/A N/A
CA21101015 PATCHCORD B10GX CMR BRN 15FT EA B 35.31$      27.0% 25.78$           N/A N/A
CA21101020 PATCHCORD B10GX CMR BRN 20FT EA B 40.91$      27.0% 29.86$           N/A N/A
CA21101025 PATCHCORD B10GX CMR BRN 25FT EA B 46.50$      27.0% 33.95$           N/A N/A
CA21102002 PATCHCORD B10GX CMR RED 2FT EA B 20.79$      27.0% 15.17$           N/A N/A
CA21102003 PATCHCORD B10GX CMR RED 3FT EA B 21.90$      27.0% 15.99$           N/A N/A
CA21102004 PATCHCORD B10GX CMR RED 4FT EA B 23.03$      27.0% 16.81$           N/A N/A
CA21102005 PATCHCORD B10GX CMR RED 5FT EA B 24.14$      27.0% 17.62$           N/A N/A
CA21102006 PATCHCORD B10GX CMR RED 6FT EA B 25.25$      27.0% 18.43$           N/A N/A
CA21102007 PATCHCORD B10GX CMR RED 7FT EA B 26.38$      27.0% 19.26$           N/A N/A
CA21102008 PATCHCORD B10GX CMR RED 8FT EA B 27.49$      27.0% 20.07$           N/A N/A
CA21102009 PATCHCORD B10GX CMR RED 9FT EA B 28.61$      27.0% 20.88$           N/A N/A
CA21102010 PATCHCORD B10GX CMR RED 10FT EA B 29.73$      27.0% 21.70$           N/A N/A
CA21102012 PATCHCORD B10GX CMR RED 12FT EA B 31.96$      27.0% 23.33$           N/A N/A
CA21102015 PATCHCORD B10GX CMR RED 15FT EA B 35.31$      27.0% 25.78$           N/A N/A
CA21102020 PATCHCORD B10GX CMR RED 20FT EA B 40.91$      27.0% 29.86$           N/A N/A
CA21102025 PATCHCORD B10GX CMR RED 25FT EA B 46.50$      27.0% 33.95$           N/A N/A
CA21103001 PATCHCORD B10GX CMR ORA 1FT EA B 19.67$      27.0% 14.36$           N/A N/A
CA21103002 PATCHCORD B10GX CMR ORA 2FT EA B 20.79$      27.0% 15.17$           N/A N/A
CA21103003 PATCHCORD B10GX CMR ORA 3FT EA B 21.90$      27.0% 15.99$           N/A N/A
CA21103004 PATCHCORD B10GX CMR ORA 4FT EA B 23.03$      27.0% 16.81$           N/A N/A
CA21103005 PATCHCORD B10GX CMR ORA 5FT EA B 24.14$      27.0% 17.62$           N/A N/A
CA21103006 PATCHCORD B10GX CMR ORA 6FT EA B 25.25$      27.0% 18.43$           N/A N/A
CA21103007 PATCHCORD B10GX CMR ORA 7FT EA B 26.38$      27.0% 19.26$           N/A N/A
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CA21103008 PATCHCORD B10GX CMR ORA 8FT EA B 27.49$      27.0% 20.07$           N/A N/A
CA21103009 PATCHCORD B10GX CMR ORA 9FT EA B 28.61$      27.0% 20.88$           N/A N/A
CA21103010 PATCHCORD B10GX CMR ORA 10FT EA B 29.73$      27.0% 21.70$           N/A N/A
CA21103012 PATCHCORD B10GX CMR ORA 12FT EA B 31.96$      27.0% 23.33$           N/A N/A
CA21103013 PATCHCORD B10GX CMR ORA 13FT EA B 33.09$      27.0% 24.15$           N/A N/A
CA21103015 PATCHCORD B10GX CMR ORA 15FT EA B 35.31$      27.0% 25.78$           N/A N/A
CA21103020 PATCHCORD B10GX CMR ORA 20FT EA B 40.91$      27.0% 29.86$           N/A N/A
CA21103025 PATCHCORD B10GX CMR ORA 25FT EA B 46.50$      27.0% 33.95$           N/A N/A
CA21104001 PATCHCORD B10GX CMR YEL 1FT EA B 19.67$      27.0% 14.36$           N/A N/A
CA21104002 PATCHCORD B10GX CMR YEL 2FT EA B 20.79$      27.0% 15.17$           N/A N/A
CA21104003 PATCHCORD B10GX CMR YEL 3FT EA B 21.90$      27.0% 15.99$           N/A N/A
CA21104004 PATCHCORD B10GX CMR YEL 4FT EA B 23.03$      27.0% 16.81$           N/A N/A
CA21104005 PATCHCORD B10GX CMR YEL 5FT EA B 24.14$      27.0% 17.62$           N/A N/A
CA21104006 PATCHCORD B10GX CMR YEL 6FT EA B 25.25$      27.0% 18.43$           N/A N/A
CA21104007 PATCHCORD B10GX CMR YEL 7FT EA B 26.38$      27.0% 19.26$           N/A N/A
CA21104008 PATCHCORD B10GX CMR YEL 8FT EA B 27.49$      27.0% 20.07$           N/A N/A
CA21104009 PATCHCORD B10GX CMR YEL 9FT EA B 28.61$      27.0% 20.88$           N/A N/A
CA21104010 PATCHCORD B10GX CMR YEL 10FT EA B 29.73$      27.0% 21.70$           N/A N/A
CA21104011 PATCHCORD B10GX CMR YEL 11FT EA B 30.85$      27.0% 22.52$           N/A N/A
CA21104012 PATCHCORD B10GX CMR YEL 12FT EA B 31.96$      27.0% 23.33$           N/A N/A
CA21104013 PATCHCORD B10GX CMR YEL 13FT EA B 33.09$      27.0% 24.15$           N/A N/A
CA21104014 PATCHCORD B10GX CMR YEL 14FT EA B 34.20$      27.0% 24.97$           N/A N/A
CA21104015 PATCHCORD B10GX CMR YEL 15FT EA B 35.31$      27.0% 25.78$           N/A N/A
CA21104020 PATCHCORD B10GX CMR YEL 20FT EA B 40.91$      27.0% 29.86$           N/A N/A
CA21104025 PATCHCORD B10GX CMR YEL 25FT EA B 46.50$      27.0% 33.95$           N/A N/A
CA21105001 PATCHCORD B10GX CMR GRN 1FT EA B 19.67$      27.0% 14.36$           N/A N/A
CA21105002 PATCHCORD B10GX CMR GRN 2FT EA B 20.79$      27.0% 15.17$           N/A N/A
CA21105003 PATCHCORD B10GX CMR GRN 3FT EA B 21.90$      27.0% 15.99$           N/A N/A
CA21105004 PATCHCORD B10GX CMR GRN 4FT EA B 23.03$      27.0% 16.81$           N/A N/A
CA21105005 PATCHCORD B10GX CMR GRN 5FT EA B 24.14$      27.0% 17.62$           N/A N/A
CA21105006 PATCHCORD B10GX CMR GRN 6FT EA B 25.25$      27.0% 18.43$           N/A N/A
CA21105007 PATCHCORD B10GX CMR GRN 7FT EA B 26.38$      27.0% 19.26$           N/A N/A
CA21105008 PATCHCORD B10GX CMR GRN 8FT EA B 27.49$      27.0% 20.07$           N/A N/A
CA21105009 PATCHCORD B10GX CMR GRN 9FT EA B 28.61$      27.0% 20.88$           N/A N/A
CA21105010 PATCHCORD B10GX CMR GRN 10FT EA B 29.73$      27.0% 21.70$           N/A N/A
CA21105011 PATCHCORD B10GX CMR GRN 11FT EA B 30.85$      27.0% 22.52$           N/A N/A
CA21105012 PATCHCORD B10GX CMR GRN 12FT EA B 31.96$      27.0% 23.33$           N/A N/A
CA21105013 PATCHCORD B10GX CMR GRN 13FT EA B 33.09$      27.0% 24.15$           N/A N/A
CA21105014 PATCHCORD B10GX CMR GRN 14FT EA B 34.20$      27.0% 24.97$           N/A N/A
CA21105015 PATCHCORD B10GX CMR GRN 15FT EA B 35.31$      27.0% 25.78$           N/A N/A
CA21105020 PATCHCORD B10GX CMR GRN 20FT EA B 40.91$      27.0% 29.86$           N/A N/A
CA21105025 PATCHCORD B10GX CMR GRN 25FT EA B 46.50$      27.0% 33.95$           N/A N/A
CA21106001 PATCHCORD B10GX CMR BLU 1FT EA B 19.67$      27.0% 14.36$           N/A N/A
CA21106002 PATCHCORD B10GX CMR BLU 2FT EA B 20.79$      27.0% 15.17$           N/A N/A
CA21106003 PATCHCORD B10GX CMR BLU 3FT EA B 21.90$      27.0% 15.99$           N/A N/A
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CA21106004 PATCHCORD B10GX CMR BLU 4FT EA B 23.03$      27.0% 16.81$           N/A N/A
CA21106005 PATCHCORD B10GX CMR BLU 5FT EA B 24.14$      27.0% 17.62$           N/A N/A
CA21106006 PATCHCORD B10GX CMR BLU 6FT EA B 25.25$      27.0% 18.43$           N/A N/A
CA21106007 PATCHCORD B10GX CMR BLU 7FT EA B 26.38$      27.0% 19.26$           N/A N/A
CA21106008 PATCHCORD B10GX CMR BLU 8FT EA B 27.49$      27.0% 20.07$           N/A N/A
CA21106009 PATCHCORD B10GX CMR BLU 9FT EA B 28.61$      27.0% 20.88$           N/A N/A
CA21106010 PATCHCORD B10GX CMR BLU 10FT EA B 29.73$      27.0% 21.70$           N/A N/A
CA21106011 PATCHCORD B10GX CMR BLU 11FT EA B 30.85$      27.0% 22.52$           N/A N/A
CA21106012 PATCHCORD B10GX CMR BLU 12FT EA B 31.96$      27.0% 23.33$           N/A N/A
CA21106013 PATCHCORD B10GX CMR BLU 13FT EA B 33.09$      27.0% 24.15$           N/A N/A
CA21106014 PATCHCORD B10GX CMR BLU 14FT EA B 34.20$      27.0% 24.97$           N/A N/A
CA21106015 PATCHCORD B10GX CMR BLU 15FT EA B 35.31$      27.0% 25.78$           N/A N/A
CA21106020 PATCHCORD B10GX CMR BLU 20FT EA B 40.91$      27.0% 29.86$           N/A N/A
CA21106025 PATCHCORD B10GX CMR BLU 25FT EA B 46.50$      27.0% 33.95$           N/A N/A
CA21107002 PATCHCORD B10GX CMR PUR 2FT EA B 20.79$      27.0% 15.17$           N/A N/A
CA21107003 PATCHCORD B10GX CMR PUR 3FT EA B 21.90$      27.0% 15.99$           N/A N/A
CA21107004 PATCHCORD B10GX CMR PUR 4FT EA B 23.03$      27.0% 16.81$           N/A N/A
CA21107005 PATCHCORD B10GX CMR PUR 5FT EA B 24.14$      27.0% 17.62$           N/A N/A
CA21107006 PATCHCORD B10GX CMR PUR 6FT EA B 25.25$      27.0% 18.43$           N/A N/A
CA21107007 PATCHCORD B10GX CMR PUR 7FT EA B 26.38$      27.0% 19.26$           N/A N/A
CA21107008 PATCHCORD B10GX CMR PUR 8FT EA B 27.49$      27.0% 20.07$           N/A N/A
CA21107009 PATCHCORD B10GX CMR PUR 9FT EA B 28.61$      27.0% 20.88$           N/A N/A
CA21107010 PATCHCORD B10GX CMR PUR 10FT EA B 29.73$      27.0% 21.70$           N/A N/A
CA21107012 PATCHCORD B10GX CMR PUR 12FT EA B 31.96$      27.0% 23.33$           N/A N/A
CA21107015 PATCHCORD B10GX CMR PUR 15FT EA B 35.31$      27.0% 25.78$           N/A N/A
CA21107020 PATCHCORD B10GX CMR PUR 20FT EA B 40.91$      27.0% 29.86$           N/A N/A
CA21107025 PATCHCORD B10GX CMR PUR 25FT EA B 46.50$      27.0% 33.95$           N/A N/A
CA21108001 PATCHCORD B10GX CMR GRY 1FT EA B 19.67$      27.0% 14.36$           N/A N/A
CA21108002 PATCHCORD B10GX CMR GRY 2FT EA B 20.79$      27.0% 15.17$           N/A N/A
CA21108003 PATCHCORD B10GX CMR GRY 3FT EA B 21.90$      27.0% 15.99$           N/A N/A
CA21108004 PATCHCORD B10GX CMR GRY 4FT EA B 23.03$      27.0% 16.81$           N/A N/A
CA21108005 PATCHCORD B10GX CMR GRY 5FT EA B 24.14$      27.0% 17.62$           N/A N/A
CA21108006 PATCHCORD B10GX CMR GRY 6FT EA B 25.25$      27.0% 18.43$           N/A N/A
CA21108007 PATCHCORD B10GX CMR GRY 7FT EA B 26.38$      27.0% 19.26$           N/A N/A
CA21108008 PATCHCORD B10GX CMR GRY 8FT EA B 27.49$      27.0% 20.07$           N/A N/A
CA21108009 PATCHCORD B10GX CMR GRY 9FT EA B 28.61$      27.0% 20.88$           N/A N/A
CA21108010 PATCHCORD B10GX CMR GRY 10FT EA B 29.73$      27.0% 21.70$           N/A N/A
CA21108011 PATCHCORD B10GX CMR GRY 11FT EA B 30.85$      27.0% 22.52$           N/A N/A
CA21108012 PATCHCORD B10GX CMR GRY 12FT EA B 31.96$      27.0% 23.33$           N/A N/A
CA21108013 PATCHCORD B10GX CMR GRY 13FT EA B 33.09$      27.0% 24.15$           N/A N/A
CA21108014 PATCHCORD B10GX CMR GRY 14FT EA B 34.20$      27.0% 24.97$           N/A N/A
CA21108015 PATCHCORD B10GX CMR GRY 15FT EA B 35.31$      27.0% 25.78$           N/A N/A
CA21108020 PATCHCORD B10GX CMR GRY 20FT EA B 40.91$      27.0% 29.86$           N/A N/A
CA21108025 PATCHCORD B10GX CMR GRY 25FT EA B 46.50$      27.0% 33.95$           N/A N/A
CA21109001 PATCHCORD B10GX CMR WHI 1FT EA B 19.67$      27.0% 14.36$           N/A N/A
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CA21109002 PATCHCORD B10GX CMR WHT 2FT EA B 20.79$      27.0% 15.17$           N/A N/A
CA21109003 PATCHCORD B10GX CMR WHT 3FT EA B 21.90$      27.0% 15.99$           N/A N/A
CA21109004 PATCHCORD B10GX CMR WHT 4FT EA B 23.03$      27.0% 16.81$           N/A N/A
CA21109005 PATCHCORD B10GX CMR WHT 5FT EA B 24.14$      27.0% 17.62$           N/A N/A
CA21109006 PATCHCORD B10GX CMR WHT 6FT EA B 25.25$      27.0% 18.43$           N/A N/A
CA21109007 PATCHCORD B10GX CMR WHT 7FT EA B 26.38$      27.0% 19.26$           N/A N/A
CA21109008 PATCHCORD B10GX CMR WHT 8FT EA B 27.49$      27.0% 20.07$           N/A N/A
CA21109009 PATCHCORD B10GX CMR WHT 9FT EA B 28.61$      27.0% 20.88$           N/A N/A
CA21109010 PATCHCORD B10GX CMR WHT 10FT EA B 29.73$      27.0% 21.70$           N/A N/A
CA21109011 PATCHCORD B10GX CMR WHI 11FT EA B 30.85$      27.0% 22.52$           N/A N/A
CA21109012 PATCHCORD B10GX CMR WHT 12FT EA B 31.96$      27.0% 23.33$           N/A N/A
CA21109013 PATCHCORD B10GX CMR WHI 13FT EA B 33.09$      27.0% 24.15$           N/A N/A
CA21109014 PATCHCORD B10GX CMR WHI 14FT EA B 34.20$      27.0% 24.97$           N/A N/A
CA21109015 PATCHCORD B10GX CMR WHT 15FT EA B 35.31$      27.0% 25.78$           N/A N/A
CA21109020 PATCHCORD B10GX CMR WHT 20FT EA B 40.91$      27.0% 29.86$           N/A N/A
CA21109025 PATCHCORD B10GX CMR WHT 25FT EA B 46.50$      27.0% 33.95$           N/A N/A
CA21300015 T568B-OPEN B10GX CMR BLK 15FT EA B 26.05$      27.0% 19.01$           N/A N/A
CA21300025 T568B-OPEN B10GX CMR BLK 25FT EA B 37.22$      27.0% 27.17$           N/A N/A
CA21300035 T568B-OPEN B10GX CMR BLK 35FT EA B 48.41$      27.0% 35.34$           N/A N/A
CA21300050 T568B-OPEN B10GX CMR BLK 50FT EA B 65.18$      27.0% 47.58$           N/A N/A
CA21306015 T568B-OPEN B10GX CMR BLU 15FT EA B 26.05$      27.0% 19.01$           N/A N/A
CA21306025 T568B-OPEN B10GX CMR BLU 25FT EA B 37.22$      27.0% 27.17$           N/A N/A
CA21306035 T568B-OPEN B10GX CMR BLU 35FT EA B 48.41$      27.0% 35.34$           N/A N/A
CA21306050 T568B-OPEN B10GX CMR BLU 50FT EA B 65.18$      27.0% 47.58$           N/A N/A
CA21308015 T568B-OPEN B10GX CMR GRY 15FT EA B 26.05$      27.0% 19.01$           N/A N/A
CA21308025 T568B-OPEN B10GX CMR GRY 25FT EA B 37.22$      27.0% 27.17$           N/A N/A
CA21308035 T568B-OPEN B10GX CMR GRY 35FT EA B 48.41$      27.0% 35.34$           N/A N/A
CA21308050 T568B-OPEN B10GX CMR GRY 50FT EA B 65.18$      27.0% 47.58$           N/A N/A
CA21309015 T568B-OPEN B10GX CMR WHT 15FT EA B 26.05$      27.0% 19.01$           N/A N/A
CA21309025 T568B-OPEN B10GX CMR WHT 25FT EA B 37.22$      27.0% 27.17$           N/A N/A
CA21309035 T568B-OPEN B10GX CMR WHT 35FT EA B 48.41$      27.0% 35.34$           N/A N/A
CA21309050 T568B-OPEN B10GX CMR WHT 50FT EA B 65.18$      27.0% 47.58$           N/A N/A
CA21400002 XOVERCORD B10GX CMR BLK 2FT EA B 20.79$      27.0% 15.17$           N/A N/A
CA21402002 XOVERCORD B10GX CMR RED 2FT EA B 20.79$      27.0% 15.17$           N/A N/A
CA31308015 T568B-OPN 10GX CMR GRY 15FT EA B 26.05$      27.0% 19.01$           N/A N/A
CA31308020 T568B-OPN 10GX CMR GRY 20FT EA B 31.63$      27.0% 23.09$           N/A N/A
CA31308025 T568B-OPN 10GX CMR GRY 25FT EA B 37.22$      27.0% 27.17$           N/A N/A
CA31308035 T568B-OPN 10GX CMR GRY 35FT EA B 48.41$      27.0% 35.34$           N/A N/A
CA31308050 T568B-OPN 10GX CMR GRY 50FT EA B 65.18$      27.0% 47.58$           N/A N/A
P0588413 BELL BLUE (5SHEET) EA B 5.59$        27.0% 4.08$             N/A N/A
P0588415 BELL LABEL GREEN (5SHR) EA B 5.59$        27.0% 4.08$             N/A N/A
P0660798R BIX WIRE RETAINER EA B 0.95$        27.0% 0.70$             N/A N/A
P0696303 LABEL:RED10SHEETCOMPACT EA B 6.29$        27.0% 4.59$             N/A N/A
P0702541 WALL MOUNTING BRACKET EA B 0.98$        27.0% 0.72$             N/A N/A
P0702913 OUTLET LABELS, NUMERIC EA B 3.38$        27.0% 2.47$             N/A N/A
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Belden/CDT                          
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One-Time 
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P0702914 OUTLET LABELS,DATA & VOI EA B 3.38$        27.0% 2.47$             N/A N/A
P0706667 BELL LABEL RED NORSTAR EA B 6.67$        27.0% 4.87$             N/A N/A
P0706668 BELL LABEL RED(10SHT) EA B 6.67$        27.0% 4.87$             N/A N/A
P0706669 BELL LABEL RED (10SHT) EA B 6.67$        27.0% 4.87$             N/A N/A
P0714618 BELL LABEL END NORSTAR EA B 6.43$        27.0% 4.70$             N/A N/A
P0730869 WALL MOUNTING BRACKET EA B 1.38$        27.0% 1.01$             N/A N/A
P0731930 OUTLET LABELS, DATA SYMB EA B 3.38$        27.0% 2.47$             N/A N/A
P0731932 OUTLET LABELS, DATA SYMB EA B 3.38$        27.0% 2.47$             N/A N/A
P0748021 BELL LABELQCBIX1A, CABLE EA B 3.15$        27.0% 2.30$             N/A N/A
P0809755 BELL LABEL FOR QCBIX1A, EA B 5.32$        27.0% 3.89$             N/A N/A
PX100028 BELL LABEL FOR QCBIX1A EA B 5.32$        27.0% 3.89$             N/A N/A
XDR8419-31024 84"  4-Post rack 19" deptth EA B 686.84$    27.0% 501.39$         N/A N/A
XUSD84-3-121222 Siesmic Ultra Deep Enclosure 84"X24"X42" EA B 3,552.47$ 27.0% 2,593.30$      N/A N/A
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BlackBox has been removed.
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1314 1314 - 1/4" CONCRETE BOLT SDS DRILL BIT EA  B  $         18.60 10.00%  $              16.74 N/A N/A
1316 1316 - 3/8" CONCRETE BOLT SDS DRILL BIT EA  B  $         21.40 10.00%  $              19.26 N/A N/A
1372 1372 - 1/4" CON. BOLT STRAIGHT SHANK BIT EA  B  $         13.70 10.00%  $              12.33 N/A N/A
1380 1380 - 3/8" CON. BOLT STRAIGHT SHANK BIT EA  B  $         23.10 10.00%  $              20.79 N/A N/A
2782 2782 - 5/32" STR. SHANK CON. SCREW BIT EA  B  $           7.99 10.00%  $                7.19 N/A N/A
2786 2786 - 3/16" STR. SHANK CON. SCREW BIT EA  B  $           7.99 10.00%  $                7.19 N/A N/A
2791 2791 - CONCRETE SCREW TOOL EA  B  $         76.90 10.00%  $              69.21 N/A N/A
2793 2793 - 5/32" SDS HEX CONCRETE SCREW BIT EA  B  $         21.00 10.00%  $              18.90 N/A N/A
2796 2796 - 3/16" SDS HEX CONCRETE SCREW BIT EA  B  $         21.00 10.00%  $              18.90 N/A N/A
6305 6305 - 1/4 SETTING TOOL FOR DROP-IN ANCH EA  B  $           5.58 10.00%  $                5.02 N/A N/A
6307 6307 - 3/8 SETTING TOOL FOR DROP-IN ANCH EA  B  $           7.25 10.00%  $                6.53 N/A N/A
6309 6309 - 1/2 SETTING TOOL FOR DROP-IN ANCH EA  B  $           8.10 10.00%  $                7.29 N/A N/A
6311 6311- 5/8 SETTING TOOL FOR DROP-IN ANCHO EA  B  $         13.80 10.00%  $              12.42 N/A N/A
6313 6313 - 3/4 SETTING TOOL FOR DROP-IN ANCH EA  B  $         19.20 10.00%  $              17.28 N/A N/A
6323 6323 - 3/8" MINI DROP-IN SETTING TOOL EA  B  $           7.25 10.00%  $                6.53 N/A N/A
6336 6336 - 1/4" MINI DROP-IN SETTING TOOL EA  B  $           9.78 10.00%  $                8.80 N/A N/A
6338 6338 - 1/2" MINI DROP-IN SETTING TOOL EA  B  $         12.50 10.00%  $              11.25 N/A N/A
7187 7187 - RAPID ROD STEEL & WOOD SOCKET EA  B  $         15.40 10.00%  $              13.86 N/A N/A
7195 7195 - 1/4" CONCRETE RAPID ROD SOCKET EA  B  $         15.40 10.00%  $              13.86 N/A N/A
7197 7197 - 3/8" CONCRETE RAPID ROD SOCKET EA  B  $         15.40 10.00%  $              13.86 N/A N/A
7198 7198 - 1/2" CONCRETE RAPID ROD SOCKET EA  B  $         15.40 10.00%  $              13.86 N/A N/A
9221 9221 - 1/4" MACHINE SCREW SETTING TOOL EA  B  $         10.00 10.00%  $                9.00 N/A N/A
9231 9231 - 3/8" MACHINE SCREW SETTING TOOL EA  B  $         16.60 10.00%  $              14.94 N/A N/A
9241 9241 - 1/2" MACHINE SCREW SETTING TOOL EA  B  $         22.20 10.00%  $              19.98 N/A N/A
9323 9323 - 1/4" HOLLOW DROP-IN SETTING TOOL EA  B  $         35.30 10.00%  $              31.77 N/A N/A
9343 9343 - 3/8" HOLLOW DROP-IN SETTING TOOL EA  B  $         41.00 10.00%  $              36.90 N/A N/A
9353 9353 - 1/2" HOLLOW DROP-IN SETTING TOOL EA  B  $         50.90 10.00%  $              45.81 N/A N/A
#12 FW NYL BOXED #12 FW NYL BOXED 1/4"IDX9/16"ODX1/16"THK EA B  $         24.10 10.0%  $              21.69 N/A N/A
#12 FW YZN BOXED #12 FW YZN BOXED NO. 12 FLT WSHR EA B  $         28.40 10.0%  $              25.56 N/A N/A
1/2 FW SB BOXED 1/2 FW SB BOXED 1/2" FW, SIL BR EA B  $         70.70 10.0%  $              63.63 N/A N/A
1/2 FW YZN BOXED 1/2 FW YZN BOXED 1/2" FLT WSHR EA B  $         25.70 10.0%  $              23.13 N/A N/A
1/2 HN SB BOXED 1/2 HN SB BOXED 1/2-13 HN, SIL BR EA B  $         68.00 10.0%  $              61.20 N/A N/A
1/2 HN YZN BOXED 1/2 HN YZN BOXED 1/2-13 HEX NUT EA B  $         25.70 10.0%  $              23.13 N/A N/A
1/2 LW SB BOXED 1/2 LW SB BOXED 1/2 LW SPL, SIL BR EA B  $         40.50 10.0%  $              36.45 N/A N/A
1/2 LW YZN BOXED 1/2 LW YZN BOXED 1/2" LOCK WSHR, SPLIT EA B  $         24.20 10.0%  $              21.78 N/A N/A
1/2X1 1/2 HHCS SB BOXED 1/2X1 1/2 HHCS SB BOX EA B  $       381.50 10.0%  $            343.35 N/A N/A
1/2X1 1/2 HHCS YZN BOXED 1/2X1 1/2 HHCS YZN BOX 1/2-13X1-1/2 HHCS EA B  $         41.60 10.0%  $              37.44 N/A N/A
1/2X1 1/2 HHLS YZNBOXED 1/2X1 1/2 HHLS YZN BOX EA B  $         34.70 10.0%  $              31.23 N/A N/A
1/2X1 1/4 HHCS YZN BOXED 1/2X1 1/4 HHCS YZN BOX 1/2-13X1-1/4 HHCS EA B  $         40.40 10.0%  $              36.36 N/A N/A
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1/2X1 3/4 HHCS YZNBOXED 1/2X1 3/4 HHCS YZNBOX 1/2-13X1 3/4 HHCS EA B  $         51.00 10.0%  $              45.90 N/A N/A
1/2X1 HHCS SB BOXED 1/2X1 HHCS SB BOX 1/2-13X1 HHCS, SIL BR EA B  $       156.10 10.0%  $            140.49 N/A N/A
1/2X1 HHCS YZN BOXED 1/2X1 HHCS YZN BOXED 1/2-13X1 HHCS EA B  $         40.20 10.0%  $              36.18 N/A N/A
1/2X2 1/2 HHCS YZNBOXED 1/2X2 1/2 HHCS YZNBOX 1/2-13X2-1/2 HHCS EA B  $         53.20 10.0%  $              47.88 N/A N/A
1/2X2 1/2 HHLS YZNBOXED 1/2X2 1/2 HHLS YZNBOX EA B  $         37.00 10.0%  $              33.30 N/A N/A
1/2X2 1/4 HHCS YZNBOXED 1/2X2 1/4 HHCS YZNBOX 1/2-13X2-1/4 HHCS EA B  $         78.90 10.0%  $              71.01 N/A N/A
1/2X2 3/4 HHCS YZNBOXED 1/2X2 3/4 HHCS YZNBOX 1/2-13X2-3/4 HHCS EA B  $         52.00 10.0%  $              46.80 N/A N/A
1/2X2 HHCS SB BOXED 1/2X2 HHCS SB BOX 1/2-13X2 HHCS, SIL BR EA B  $       224.10 10.0%  $            201.69 N/A N/A
1/2X2 HHCS YZN BOXED 1/2X2 HHCS YZN BOXED 1/2-13X2 HHCS EA B  $         54.20 10.0%  $              48.78 N/A N/A
1/2X2 HHLS YZN BOXED 1/2X2 HHLS YZN BOXED 1/2X2 HH LAG SCRW EA B  $       195.70 10.0%  $            176.13 N/A N/A
1/2X3 1/2 HHCS YZNBOXED 1/2X3 1/2 HHCS YZNBOX 1/2-13X3-1/2 HHCS EA B  $         87.90 10.0%  $              79.11 N/A N/A
1/2X3 1/4 HHCS YZNBOXED 1/2X3 1/4 HHCS YZNBOX 1/2-13X3-1/4 HHCS EA B  $         85.70 10.0%  $              77.13 N/A N/A
1/2X3 3/4 HHCS YZNBOXED 1/2X3 3/4 HHCS YZNBOX 1/2-13X3-3/4 HHCS EA B  $         93.40 10.0%  $              84.06 N/A N/A
1/2X3 HHCS YZN BOXED 1/2X3 HHCS YZN BOXED 1/2-13X3 HHCS EA B  $         62.20 10.0%  $              55.98 N/A N/A
1/2X3/4 HHCS YZNBOXED 1/2X3/4 HHCS YZNBOXED 1/2-13X3/4 HHCS EA B  $         40.00 10.0%  $              36.00 N/A N/A
1/2X4 1/2 HHCS YZNBOXED 1/2X4 1/2 HHCS YZNBOX 1/2-13X4 1/2 HHCS EA B  $       120.20 10.0%  $            108.18 N/A N/A
1/2X4 HHCS YZN BOXED 1/2X4 HHCS YZN BOXED 1/2-13X4 HHCS EA B  $       107.10 10.0%  $              96.39 N/A N/A
1/2X5 HHCS YZN BOXED 1/2X5 HHCS YZN BOXED 1/2-13X5 HHCS EA B  $       146.20 10.0%  $            131.58 N/A N/A
1/2X6 HHCS YZN BOXED 1/2X6 HHCS YZN BOXED 1/2-13X6 HHCS EA B  $       116.80 10.0%  $            105.12 N/A N/A
1/4 FW NYL BOXED 1/4 FW NYL BOX 5/16IDX11/16ODX1/16THK EA B  $         21.90 10.0%  $              19.71 N/A N/A
1/4 FW SB BOXED 1/4 FW SB BOXED 1/4" FW, SIL BRONZE EA B  $         43.10 10.0%  $              38.79 N/A N/A
1/4 FW YZN BOXED 1/4 FW YZN BOXED 1/4" FLT WSHR EA B  $         19.80 10.0%  $              17.82 N/A N/A
1/4 HN NYL BOXED 1/4 HN NYL BOXED 1/4-20 NUT NYLN EA B  $         23.80 10.0%  $              21.42 N/A N/A
1/4 HN SB BOXED 1/4 HN SB BOXED 1/4-20 HN, SIL BR EA B  $         45.00 10.0%  $              40.50 N/A N/A
1/4 HN YZN BOXED 1/4 HN YZN BOXED 1/4-20 HEX NUT EA B  $         20.00 10.0%  $              18.00 N/A N/A
1/4 LW SB BOXED 1/4 LW SB BOXED 1/4 LW SPL, SIL BR EA B  $         27.60 10.0%  $              24.84 N/A N/A
1/4 LW YZN BOXED 1/4 LW YZN BOXED 1/4" LOCK WSHR, SPLIT EA B  $         19.20 10.0%  $              17.28 N/A N/A
1/4X1 1/2 HHCS NYL BOXED 1/4X1 1/2 HHCS NYL BOX EA B  $         29.70 10.0%  $              26.73 N/A N/A
1/4X1 HHCS NYL BOXED 1/4X1 HHCS NYL BOXED 1/4-20X1 HHCS NYLN EA B  $         45.00 10.0%  $              40.50 N/A N/A
1/4X1 HHCS SB BOXED 1/4X1 HHCS SB BOXED 1/4-20X1 HHCS,SIL BR EA B  $         46.50 10.0%  $              41.85 N/A N/A
1/4X1 HHCS YZN BOXED 1/4X1 HHCS YZN BOXED 1/4-20X1 HHCS EA B  $         23.10 10.0%  $              20.79 N/A N/A
1/4X1-1/2 HHCS YZN BOXED 1/4X1-1/2 HHCS YZN BOX 1/4-20X1-1/2 HHCS EA B  $         29.80 10.0%  $              26.82 N/A N/A
1/4X1-1/4 HHCS SB BOXED 1/4X1-1/4 HHCS SB BOX EA B  $         97.60 10.0%  $              87.84 N/A N/A
1/4X1-1/4 HHCS YZN BOXED 1/4X1-1/4 HHCS YZN BOX 1/4-20X1-1/4 HHCS EA B  $         27.90 10.0%  $              25.11 N/A N/A
1/4X1-3/4 HHCS YZN BOXED 1/4X1-3/4 HHCS YZN BOX 1/4-20X1-3/4 HHCS EA B  $         24.20 10.0%  $              21.78 N/A N/A
1/4X2 1/2" HHCS YZN BOXED 1/4X2 1/2 HHCS YZN BOX 1/4-20X2 1/2 HHCS EA B  $         33.20 10.0%  $              29.88 N/A N/A
1/4X2 3/4" HHCS YZN BOXED 1/4X2 3/4" HHCS YZN BOXED 1/4-20X2 3/4" EA B  $         35.50 10.0%  $              31.95 N/A N/A
1/4X2" HHCS YZN BOXED 1/4X2" HHCS YZN BOXED 1/4-20X2" HHCS EA B  $         37.60 10.0%  $              33.84 N/A N/A
1/4X3" HHCS YZN BOXED 1/4X3" HHCS YZN BOXED 1/4-20X3" HHCS EA B  $         36.20 10.0%  $              32.58 N/A N/A
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1/4X3/4 HHCS NYLBOXED 1/4X3/4 HHCS NYLBOX 1/4-20X3/4 HHCS NYLN EA B  $         32.90 10.0%  $              29.61 N/A N/A
1/4X3/4 HHCS SB BOXED 1/4X3/4 HHCS SB BOX EA B  $         43.70 10.0%  $              39.33 N/A N/A
1/4X3/4 HHCS YZN BOXED 1/4X3/4 HHCS YZN BOXED 1/4-20X3/4 HHCS EA B  $         24.50 10.0%  $              22.05 N/A N/A
12 C BRKT 12" C-Bracket EA B  $         29.00 10.0%  $              26.10 N/A N/A
12 IN COVER 12"W x 118"L Cover EA B  $       123.00 10.0%  $            110.70 N/A N/A
12 L BRKT 12" L-Bracket EA B  $         21.00 10.0%  $              18.90 N/A N/A
12-24 HN NYL BOXED 12-24 HN NYL BOXED 12-24 NUT NYLN EA B  $         35.80 10.0%  $              32.22 N/A N/A
12-24 HN YZN BOXED 12-24 HN YZN BOXED 12-24 HEX NUT EA B  $         20.40 10.0%  $              18.36 N/A N/A
16 IN COVER 16"W x 118"L Cover EA B  $       132.00 10.0%  $            118.80 N/A N/A
16 L BRKT 16" L-Bracket EA B  $         23.00 10.0%  $              20.70 N/A N/A
18 IN COVER 18"W x 118"L Cover EA B  $       147.00 10.0%  $            132.30 N/A N/A
2 IN COVER 2"W x 118"L Cover EA B  $         70.00 10.0%  $              63.00 N/A N/A
2 IN CTR SUPT Suspension Bracket for FT1.5X2X10 EA B  $           3.00 10.0%  $                2.70 N/A N/A
2 IN DIVIDER 2"H x 118"L Divider Strip EA B  $         34.00 10.0%  $              30.60 N/A N/A
20 IN COVER 20"W x 118"L Cover EA B  $       180.00 10.0%  $            162.00 N/A N/A
20 L BRKT 20" L-Bracket EA B  $         27.00 10.0%  $              24.30 N/A N/A
24 IN COVER 24"W x 118"L Cover EA B  $       211.00 10.0%  $            189.90 N/A N/A
24 L BRKT 24" L-Bracket EA B  $         29.00 10.0%  $              26.10 N/A N/A
25228 C HNDL TYPE 12 CW LOCK 25228 C HNDL TYPE 12 CW LOCK EA B  $         76.34 10.0%  $              68.71 N/A N/A
25228 C20 25228 C20 EA B  $       157.10 10.0%  $            141.39 N/A N/A
25228 C24 25228 C24 EA B  $       157.10 10.0%  $            141.39 N/A N/A
25228 C30 25228 C30 EA B  $       157.10 10.0%  $            141.39 N/A N/A
25228 C36 25228 C36 EA B  $       198.70 10.0%  $            178.83 N/A N/A
25228 C42 25228 C42 EA B  $       198.70 10.0%  $            178.83 N/A N/A
25228 C48 25228 C48 EA B  $       198.70 10.0%  $            178.83 N/A N/A
25228 C60 25228 C60 EA B  $       205.00 10.0%  $            184.50 N/A N/A
25228 C72 25228 C72 EA B  $       205.00 10.0%  $            184.50 N/A N/A
25228 D 25228 D KITTED EA B  $         70.56 10.0%  $              63.50 N/A N/A
25228 D HNDL TYPE 12 CW LATCH 25228 D HNDL TYPE 12 CW LATCH EA B  $         67.20 10.0%  $              60.48 N/A N/A
25228 D20 25228 D20 EA B  $       147.10 10.0%  $            132.39 N/A N/A
25228 D24 25228 D24 EA B  $       147.10 10.0%  $            132.39 N/A N/A
25228 D30 25228 D30 EA B  $       147.10 10.0%  $            132.39 N/A N/A
25228 D36 25228 D36 EA B  $       192.20 10.0%  $            172.98 N/A N/A
25228 D42 25228 D42 EA B  $       192.20 10.0%  $            172.98 N/A N/A
25228 D48 25228 D48 EA B  $       192.20 10.0%  $            172.98 N/A N/A
25228 D60 25228 D60 EA B  $       198.70 10.0%  $            178.83 N/A N/A
25228 D72 25228 D72 EA B  $       198.70 10.0%  $            178.83 N/A N/A
25245 A 25245 A EA B  $         49.67 10.0%  $              44.70 N/A N/A
25270 A 25270 A EA B  $         29.40 10.0%  $              26.46 N/A N/A
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25277 A 25277 A EA B  $         29.30 10.0%  $              26.37 N/A N/A
25278 A 25278 A LATCH FLSH TRIANGL KEY EA B  $           9.33 10.0%  $                8.40 N/A N/A
25288 A 25288 A EA B  $         29.30 10.0%  $              26.37 N/A N/A
25289 A 25289 A LATCH FLSH SQ.KEY EMKA 1004-01 EA B  $           9.33 10.0%  $                8.40 N/A N/A
25339A 25339 A FUSE CLS T 100A 300V EA B  $         78.46 10.0%  $              70.61 N/A N/A
25339B 25339 B FUSE CLS T 200A 300V EA B  $       119.70 10.0%  $            107.73 N/A N/A
25339C 25339 C FUSE CLS T 100A 600V EA B  $         85.42 10.0%  $              76.88 N/A N/A
25345 A20 25345 A20 EA B  $       236.90 10.0%  $            213.21 N/A N/A
25345 A24 25345 A24 EA B  $       236.90 10.0%  $            213.21 N/A N/A
25345 A30 25345 A30 EA B  $       236.90 10.0%  $            213.21 N/A N/A
25345 A36 25345 A36 EA B  $       278.40 10.0%  $            250.56 N/A N/A
25345 A42 25345 A42 EA B  $       278.40 10.0%  $            250.56 N/A N/A
25345 A48 25345 A48 EA B  $       278.40 10.0%  $            250.56 N/A N/A
25345 A60 25345 A60 EA B  $       284.70 10.0%  $            256.23 N/A N/A
25345 A72 25345 A72 EA B  $       284.70 10.0%  $            256.23 N/A N/A
25350 A 25350 A EA B  $       104.80 10.0%  $              94.32 N/A N/A
25351 A 25351 A EA B  $         48.20 10.0%  $              43.38 N/A N/A
25352 A 25352 A EA B  $         48.20 10.0%  $              43.38 N/A N/A
25421 A 25421 A EA B  $       107.30 10.0%  $              96.57 N/A N/A
25428 A 25428 A EA B  $         36.02 10.0%  $              32.42 N/A N/A
25453A 25453 A ITE CONN TA1FD350A (FXD) EA B  $         36.71 10.0%  $              33.04 N/A N/A
25454A 25454 A ITE CONN TA2J6500 (JXD) EA B  $         52.29 10.0%  $              47.06 N/A N/A
25456A 25456 A ITE CB Q115 EA B  $         52.19 10.0%  $              46.97 N/A N/A
25456B 25456 B ITE CB Q120 EA B  $         52.19 10.0%  $              46.97 N/A N/A
25456D 25456 D ITE CB Q130 EA B  $         52.19 10.0%  $              46.97 N/A N/A
25456F 25456 F ITE CB Q140 EA B  $         52.19 10.0%  $              46.97 N/A N/A
25456H 25456 H ITE CB Q150 EA B  $         52.19 10.0%  $              46.97 N/A N/A
25456K 25456 K ITE CB Q160 EA B  $         52.19 10.0%  $              46.97 N/A N/A
25458A 25458 A ITE CB Q215 EA B  $       109.50 10.0%  $              98.55 N/A N/A
25458B 25458 B ITE CB Q220 EA B  $       109.50 10.0%  $              98.55 N/A N/A
25458D 25458 D ITE CB Q230 EA B  $       109.50 10.0%  $              98.55 N/A N/A
25458F 25458 F ITE CB Q240 EA B  $       109.50 10.0%  $              98.55 N/A N/A
25458H 25458 H ITE CB Q250 EA B  $       109.50 10.0%  $              98.55 N/A N/A
25458K 25458 K ITE CB Q260 EA B  $       109.50 10.0%  $              98.55 N/A N/A
25458L 25458 L ITE CB Q270 EA B  $       211.50 10.0%  $            190.35 N/A N/A
25458N 25458 N ITE CB Q290 EA B  $       322.40 10.0%  $            290.16 N/A N/A
25458P 25458 P ITE CB Q2100 EA B  $       322.40 10.0%  $            290.16 N/A N/A
25458S 25458 S ITE CB Q2125 EA B  $       666.20 10.0%  $            599.58 N/A N/A
25460B 25460 B ITE CB Q320 EA B  $       387.50 10.0%  $            348.75 N/A N/A
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25460D 25460 D ITE CB Q330 EA B  $       387.50 10.0%  $            348.75 N/A N/A
25460F 25460 F ITE CB Q340 EA B  $       387.50 10.0%  $            348.75 N/A N/A
25460H 25460 H ITE CB Q350 EA B  $       387.50 10.0%  $            348.75 N/A N/A
25460K 25460 K ITE CB Q360 EA B  $       387.50 10.0%  $            348.75 N/A N/A
25460L 25460 L ITE CB Q370 EA B  $       459.30 10.0%  $            413.37 N/A N/A
25460P 25460 P ITE CB Q3100 EA B  $       584.40 10.0%  $            525.96 N/A N/A
25462B 25462 B ITE CB Q120H EA B  $         98.93 10.0%  $              89.04 N/A N/A
25464B 25464 B ITE CB Q220H EA B  $       223.70 10.0%  $            201.33 N/A N/A
25464D 25464 D ITE CB Q230H EA B  $       223.70 10.0%  $            201.33 N/A N/A
25464F 25464 F ITE CB Q240H EA B  $       223.70 10.0%  $            201.33 N/A N/A
25464H 25464 H ITE CB Q250H EA B  $       223.70 10.0%  $            201.33 N/A N/A
25464K 25464 K ITE CB Q260H EA B  $       223.70 10.0%  $            201.33 N/A N/A
25464L 25464 L ITE CB Q270H EA B  $       355.90 10.0%  $            320.31 N/A N/A
25464P 25464 P ITE CB Q2100H EA B  $       500.10 10.0%  $            450.09 N/A N/A
25464S 25464 S ITE CB Q2125H EA B  $    1,703.00 10.0%  $         1,532.70 N/A N/A
25466H 25466 H ITE CB Q350H EA B  $       596.40 10.0%  $            536.76 N/A N/A
25466L 25466 L ITE CB Q370H EA B  $       760.00 10.0%  $            684.00 N/A N/A
25466P 25466 P "USE 11877307" EA B  $       841.80 10.0%  $            757.62 N/A N/A
25468B 25468 B ITE CB Q120HH EA B  $       182.80 10.0%  $            164.52 N/A N/A
25470B 25470 B ITE CB Q220HH EA B  $       464.00 10.0%  $            417.60 N/A N/A
25470K 25470 K ITE CB Q260HH EA B  $       498.10 10.0%  $            448.29 N/A N/A
25470P 25470 P ITE CB Q2100HH EA B  $    1,022.00 10.0%  $            919.80 N/A N/A
25472H 25472 H ITE CB Q350HH EA B  $       913.70 10.0%  $            822.33 N/A N/A
25472P 25472 P ITE CB Q3100HH EA B  $    1,096.00 10.0%  $            986.40 N/A N/A
25492B 25492 B ITE CB Q2150B EA B  $       666.20 10.0%  $            599.58 N/A N/A
25492C 25492C ITE CB Q2175B EA B  $       666.20 10.0%  $            599.58 N/A N/A
25492D 25492D ITE CB Q2200B EA B  $       666.20 10.0%  $            599.58 N/A N/A
25494A 25494 A ITE CB Q2125BH EA B  $    1,703.00 10.0%  $         1,532.70 N/A N/A
25494B 25494 B ITE CB Q2150BH EA B  $    1,703.00 10.0%  $         1,532.70 N/A N/A
25494D 25494 D ITE CB Q2200BH EA B  $       551.90 10.0%  $            496.71 N/A N/A
25508G 25508 G ITE CB QJ22B125 EA B  $       551.90 10.0%  $            496.71 N/A N/A
25508H 25508 H ITE CB QJ22B150 EA B  $       551.90 10.0%  $            496.71 N/A N/A
25508J 25508 J ITE CB QJ22B175 EA B  $       788.70 10.0%  $            709.83 N/A N/A
25508K 25508 K ITE CB QJ22B200 EA B  $       551.90 10.0%  $            496.71 N/A N/A
25510G 25510 G ITE CB QJ23B125 EA B  $    2,085.00 10.0%  $         1,876.50 N/A N/A
25510H 25510 H ITE CB QJ23B150 EA B  $    2,085.00 10.0%  $         1,876.50 N/A N/A
25510K 25510 K ITE CB QJ23B200 EA B  $    2,085.00 10.0%  $         1,876.50 N/A N/A
25512G 25512 G ITE CB QJH22B125 EA B  $    1,901.00 10.0%  $         1,710.90 N/A N/A
25512H 25512 H ITE CB QJH22B150 EA B  $    1,901.00 10.0%  $         1,710.90 N/A N/A
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25512J 25512 J ITE CB QJH22B175 EA B  $    1,901.00 10.0%  $         1,710.90 N/A N/A
25512K 25512 K ITE CB QJH22B200 EA B  $    1,901.00 10.0%  $         1,710.90 N/A N/A
25514J 25514 J ITE CB QJH23B175 EA B  $    2,915.00 10.0%  $         2,623.50 N/A N/A
25514K 25514 K ITE CB QJH23B200 EA B  $    2,915.00 10.0%  $         2,623.50 N/A N/A
25516K 25516 K ITE CB QJ22B200H EA B  $    2,366.00 10.0%  $         2,129.40 N/A N/A
25518G 25518 G CB QJ23B125H EA B  $    3,699.00 10.0%  $         3,329.10 N/A N/A
25518H 25518 H ITE CB QJ23B150H EA B  $    3,699.00 10.0%  $         3,329.10 N/A N/A
25518J 25518 J ITE CB QJ23B175H EA B  $    3,699.00 10.0%  $         3,329.10 N/A N/A
25518K 25518 K ITE CB QJ23B200H EA B  $    3,699.00 10.0%  $         3,329.10 N/A N/A
25534B 25534 B ITE CB ED42B020 EA B  $       983.50 10.0%  $            885.15 N/A N/A
25534D 25534 D ITE CB ED42B030 EA B  $       983.50 10.0%  $            885.15 N/A N/A
25534F 25534 F ITE CB ED42B040 EA B  $       983.50 10.0%  $            885.15 N/A N/A
25534J 25534 J ITE CB ED42B060 EA B  $       983.50 10.0%  $            885.15 N/A N/A
25534K 25534 K ITE CB ED42B070 EA B  $    1,292.00 10.0%  $         1,162.80 N/A N/A
25534L 25534 L ITE CB ED42B080 EA B  $    1,292.00 10.0%  $         1,162.80 N/A N/A
25534M 25534 M ITE CB ED42B090 EA B  $    1,292.00 10.0%  $         1,162.80 N/A N/A
25534N 25534 N ITE CB ED42B100 EA B  $    1,292.00 10.0%  $         1,162.80 N/A N/A
25536B 25536 B ITE CB ED43B020 EA B  $    1,286.00 10.0%  $         1,157.40 N/A N/A
25536D 25536 D ITE CB ED43B030 EA B  $    1,286.00 10.0%  $         1,157.40 N/A N/A
25536F 25536 F ITE CB ED43B040 EA B  $    1,286.00 10.0%  $         1,157.40 N/A N/A
25536J 25536 J ITE CB ED43B060 EA B  $    1,286.00 10.0%  $         1,157.40 N/A N/A
25536K 25536 K ITE CB ED43B070 EA B  $    1,516.00 10.0%  $         1,364.40 N/A N/A
25536N 25536 N ITE CB ED43B100 EA B  $    1,516.00 10.0%  $         1,364.40 N/A N/A
25544N 25544 N ITE CB HED42B100 EA B  $    1,883.00 10.0%  $         1,694.70 N/A N/A
25546N 25546 N ITE CB HED43B100 EA B  $    2,164.00 10.0%  $         1,947.60 N/A N/A
25552J 25552 J ITE CB FXD62B200 EA B  $    3,391.00 10.0%  $         3,051.90 N/A N/A
25554F 25554 F ITE CB FXD63B125 EA B  $    4,290.00 10.0%  $         3,861.00 N/A N/A
25554G 25554 G ITE CB FXD63B150 EA B  $    4,290.00 10.0%  $         3,861.00 N/A N/A
25554J 25554 J ITE CB FXD63B200 EA B  $    4,290.00 10.0%  $         3,861.00 N/A N/A
25564F 25564 F ITE CB JXD22B400 EA B  $    4,800.00 10.0%  $         4,320.00 N/A N/A
25626A 25626 A ITE CB Q1515 EA B  $         98.63 10.0%  $              88.77 N/A N/A
25626G 25626 C ITE CB Q2020 EA B  $         98.63 10.0%  $              88.77 N/A N/A
26245 MBTC 26245 MBTC EA B  $       880.00 10.0%  $            792.00 N/A N/A
26246 MBTC 26246 MBTC EA B  $       925.30 10.0%  $            832.77 N/A N/A
26URMA 26URMA EA B  $       265.80 10.0%  $            239.22 N/A N/A
2M11R 2M11R - MTR/BKR 200A 4J EA B  $    1,129.00 10.0%  $         1,016.10 N/A N/A
2M11R F 2M11R F - MTR/BKR 200A 4J EA B  $    1,281.00 10.0%  $         1,152.90 N/A N/A
2M211R 2M211R - MTR/BKR 200A 4J EA B  $    1,662.00 10.0%  $         1,495.80 N/A N/A
2M211R F 2M211R F - MTR/BKR 200A 4J EA B  $    1,799.00 10.0%  $         1,619.10 N/A N/A
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2M25R 2M25R - MTR/BKR 200A 4J EA B  $    1,211.00 10.0%  $         1,089.90 N/A N/A
2M25R F 2M25R F - MTR/BKR 200A 4J EA B  $    1,306.00 10.0%  $         1,175.40 N/A N/A
2M2R 2M2R - MTR/BKR 200A 4J EA B  $    1,089.00 10.0%  $            980.10 N/A N/A
2M2R F 2M2R F - MTR/BKR 200A 4J EA B  $    1,103.00 10.0%  $            992.70 N/A N/A
2M2R/125A 2M2R/125A - MTR/BKR 200A 4J EA B  $    1,079.00 10.0%  $            971.10 N/A N/A
2M2R/150A 2M2R/150A - MTR/BKR 200A 4J EA B  $    1,079.00 10.0%  $            971.10 N/A N/A
2M2R7 2M2R7 - MTR/BKR 200A 7J EA B  $    2,453.00 10.0%  $         2,207.70 N/A N/A
2M2R7/150A 2M2R7/150A - MTR/BKR 200A 7J EA B  $    2,731.00 10.0%  $         2,457.90 N/A N/A
2M2RP 2M2RP - MTR/BKR 200A 4J EA B  $    1,119.00 10.0%  $         1,007.10 N/A N/A
2M2RP F 2M2RP F - MTR/BKR 200A 4J EA B  $    1,203.00 10.0%  $         1,082.70 N/A N/A
3/4FWZN WSHR,FLT 3/4 ZN EA B  $       159.70 10.0%  $            143.73 N/A N/A
3/4HNZN NUT,HEX 3/4 ZN EA B  $       173.20 10.0%  $            155.88 N/A N/A
3/4LWZN WSHR,LOCK 3/4 ZN EA B  $         85.30 10.0%  $              76.77 N/A N/A
3/8 FW NYL BOXED 3/8 FW NYL BOXED 7/16"IDX7/8"ODX1/16"THK EA B  $         25.70 10.0%  $              23.13 N/A N/A
3/8 FW SB BOXED 3/8 FW SB BOXED 3/8" FW, SIL BR EA B  $         94.00 10.0%  $              84.60 N/A N/A
3/8 FW YZN BOXED 3/8 FW YZN BOXED 3/8" FLT WSHR EA B  $         23.10 10.0%  $              20.79 N/A N/A
3/8 HN SB BOXED 3/8 HN SB BOXED 3/8-16 HN, SIL BR EA B  $         73.40 10.0%  $              66.06 N/A N/A
3/8 HN YZN BOXED 3/8 HN YZN BOXED 3/8-16 HEX NUT EA B  $         39.20 10.0%  $              35.28 N/A N/A
3/8 LW SB BOXED 3/8 LW SB BOXED 3/8 LW SPL, SIL BR EA B  $         45.50 10.0%  $              40.95 N/A N/A
3/8 LW YZN BOXED 3/8 LW YZN BOXED 3/8" LOCK WSHR, SPLIT EA B  $         20.60 10.0%  $              18.54 N/A N/A
3/8 X 1 1/2 SFHM ZN SCRW,SFHM 3/8X1 1/2 ZN EA B  $       116.30 10.0%  $            104.67 N/A N/A
3/8FWZN WSHR,FLT 3/8 ZN EA B  $         24.60 10.0%  $              22.14 N/A N/A
3/8HNZN NUT,HEX 3/8 ZN EA B  $         36.80 10.0%  $              33.12 N/A N/A
3/8LWZN WSHR,LOCK 3/8 ZN EA B  $         21.40 10.0%  $              19.26 N/A N/A
3/8SFHNZN NUT,LOCK SFHN 3/8 ZN 75/BAG EA B  $         29.40 10.0%  $              26.46 N/A N/A
3/8X1 1/2 HHLS YZN BOXED 3/8X1 1/2 HHLS YZN BOXED EA B  $       175.20 10.0%  $            157.68 N/A N/A
3/8X1 1/4 FFW YZN 3/8X1 1/4 FFW YZN EA B  $       108.80 10.0%  $              97.92 N/A N/A
3/8X1 3/4 HHCS YZN BOXED 3/8X1 3/4 HHCS YZN BOX 3/8-16X1 3/4 HHCS EA B  $         56.90 10.0%  $              51.21 N/A N/A
3/8X1 HHCS SB BOXED 3/8X1 HHCS SB BOXED HHCS, SIL BR EA B  $         74.20 10.0%  $              66.78 N/A N/A
3/8X1 HHCS YZN BOXED 3/8X1 HHCS YZN BOXED 3/8-16X1 HHCS EA B  $         28.00 10.0%  $              25.20 N/A N/A
3/8X1-1/2 HHCS SB BOXED 3/8X1-1/2 HHCS SB BOXED EA B  $       225.40 10.0%  $            202.86 N/A N/A
3/8X1-1/2 HHCS YZN BOXED 3/8X1-1/2 HHCS YZN BOX 3/8-16X1-1/2 HHCS EA B  $         38.80 10.0%  $              34.92 N/A N/A
3/8X11/2FFWZN WSHR,FENDER 3/8X1 1/2 ZN EA B  $         87.80 10.0%  $              79.02 N/A N/A
3/8X11/2HHCSZN SCRW,HHC 3/8X1 1/2 ZN EA B  $         74.20 10.0%  $              66.78 N/A N/A
3/8X11/2SHHMSZN SCRW,SHHM 3/8X1 1/2 ZN EA B  $         84.60 10.0%  $              76.14 N/A N/A
3/8X1-1/4 HHCS SB BOXED 3/8X1-1/4 HHCS SB BOXED EA B  $       223.80 10.0%  $            201.42 N/A N/A
3/8X1-1/4 HHCS YZN BOXED 3/8X1-1/4 HHCS YZN BOX 3/8-16X1-1/4 HHCS EA B  $         37.30 10.0%  $              33.57 N/A N/A
3/8X11/4FFWZN WSHR,FENDER 3/8X1 1/4 ZN EA B  $       110.10 10.0%  $              99.09 N/A N/A
3/8X11/4HHCSZN SCRW,HHC 3/8X1 1/4 ZN EA B  $         68.60 10.0%  $              61.74 N/A N/A
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3/8X11/4SHHMSZN SCRW,SHHM 3/8X1 1/4 ZN EA B  $         68.50 10.0%  $              61.65 N/A N/A
3/8X13/4HHCSZN SCRW,HHC 3/8X1 3/4 ZN EA B  $         85.90 10.0%  $              77.31 N/A N/A
3/8X1HHCSZN SCRW,HHC 3/8X1 ZN EA B  $         49.70 10.0%  $              44.73 N/A N/A
3/8X2 1/2 HHCS YZN BOXED 3/8X2 1/2 HHCS YZN BOX 3/8-16X2-1/2 HHCS EA B  $         57.20 10.0%  $              51.48 N/A N/A
3/8X2 1/2 HHLS YZN BOXED 3/8X2 1/2 HHLS YZN BOXED EA B  $         38.20 10.0%  $              34.38 N/A N/A
3/8X2 1/4 HHCS YZNBOXED 3/8X2 1/4 HHCS YZNBOX 3/8-16X2-1/4 HHCS EA B  $         38.10 10.0%  $              34.29 N/A N/A
3/8X2 HHCS YZN BOXED 3/8X2 HHCS YZN BOXED 3/8-16X2 HHCS EA B  $         43.30 10.0%  $              38.97 N/A N/A
3/8X2 HHLS YZN BOXED 3/8X2 HHLS YZN BOX 3/8-16X2 HH LAG SCRW EA B  $       203.40 10.0%  $            183.06 N/A N/A
3/8X21/2HHCSZN SCRW,HHC 3/8X2 1/2 ZN EA B  $       104.30 10.0%  $              93.87 N/A N/A
3/8X21/2SFHMSZN SCRW,SFHM 3/8X2 1/2 ZN EA B  $       163.00 10.0%  $            146.70 N/A N/A
3/8X21/2SRHMSZN SCRW,SRHM 3/8X2 1/2 ZN EA B  $       154.30 10.0%  $            138.87 N/A N/A
3/8X21/4HHCSZN SCRW,HHC 3/8X2 1/4 ZN EA B  $         94.90 10.0%  $              85.41 N/A N/A
3/8X21/4SRHMSZN SCRW,SRHM 3/8X2 1/4 ZN EA B  $       148.00 10.0%  $            133.20 N/A N/A
3/8X2CNPSSZN BLKSTSCRW,SQHCN 3/8X2 ZN EA B  $       246.40 10.0%  $            221.76 N/A N/A
3/8X2HHCSZN SCRW,HHC 3/8X2 ZN EA B  $         88.30 10.0%  $              79.47 N/A N/A
3/8X2SFHMSZN SCRW,SFHM 3/8X2 ZN EA B  $       121.50 10.0%  $            109.35 N/A N/A
3/8X3 1/2 HHCS YZNBOXED 3/8X3 1/2 HHCS YZNBOX 3/8-16X3-1/2 HHCS EA B  $         61.30 10.0%  $              55.17 N/A N/A
3/8X3 HHCS YZN BOXED 3/8X3 HHCS YZN BOXED 3/8-16X3 HHCS EA B  $         56.40 10.0%  $              50.76 N/A N/A
3/8X3/4 HHCS YZN BOXED 3/8X3/4 HHCS YZN BOXED 3/8-16X3/4 HHCS EA B  $         30.80 10.0%  $              27.72 N/A N/A
3/8X3/4HHCSZN SCRW,HHC 3/8X3/4 ZN EA B  $         49.60 10.0%  $              44.64 N/A N/A
3015 TCF 3015 TCF EA B  $       224.90 10.0%  $            202.41 N/A N/A
3015 TCS 3015 TCS EA B  $       224.90 10.0%  $            202.41 N/A N/A
3015 WB 3015 WB EA B  $       110.00 10.0%  $              99.00 N/A N/A
30154 TCF 30154 TCF EA B  $       450.50 10.0%  $            405.45 N/A N/A
30154 TCS 30154 TCS EA B  $       450.50 10.0%  $            405.45 N/A N/A
30156 TCF 30156 TCF EA B  $       503.70 10.0%  $            453.33 N/A N/A
30156 TCS 30156 TCS EA B  $       503.70 10.0%  $            453.33 N/A N/A
30166-12 30166-12 EA B  $       727.80 10.0%  $            655.02 N/A N/A
3018 TCF 3018 TCF EA B  $       232.40 10.0%  $            209.16 N/A N/A
3018 TCS 3018 TCS EA B  $       232.40 10.0%  $            209.16 N/A N/A
3018 WB 3018 WB EA B  $       129.00 10.0%  $            116.10 N/A N/A
30184 SC NK 30184 SC NK EA B  $       269.70 10.0%  $            242.73 N/A N/A
30184 SCGV NK 30184 SCGV NK EA B  $       269.70 10.0%  $            242.73 N/A N/A
30184 TCF 30184 TCF EA B  $       464.90 10.0%  $            418.41 N/A N/A
30184 TCS 30184 TCS EA B  $       464.90 10.0%  $            418.41 N/A N/A
30186 SC NK 30186 SC NK EA B  $       298.90 10.0%  $            269.01 N/A N/A
30186 SCGV NK 30186 SCGV NK EA B  $       298.90 10.0%  $            269.01 N/A N/A
30186 TCF 30186 TCF EA B  $       540.50 10.0%  $            486.45 N/A N/A
30186 TCS 30186 TCS EA B  $       540.50 10.0%  $            486.45 N/A N/A
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302010 RHCF 302010 RHCF EA B  $    1,179.00 10.0%  $         1,061.10 N/A N/A
302010-12 302010-12 EA B  $       890.90 10.0%  $            801.81 N/A N/A
302010-4XF 302010-4XF EA B  $    1,253.00 10.0%  $         1,127.70 N/A N/A
302010-SD 302010-SD EA B  $       716.50 10.0%  $            644.85 N/A N/A
302010-SDLG 302010-SDLG EA B  $       716.50 10.0%  $            644.85 N/A N/A
302012-4XF 302012-4XF EA B  $    1,269.00 10.0%  $         1,142.10 N/A N/A
30206-1 30206-1 EA B  $       494.50 10.0%  $            445.05 N/A N/A
30206-12 30206-12 EA B  $       795.50 10.0%  $            715.95 N/A N/A
30206-12TE 30206-12TE EA B  $    1,210.00 10.0%  $         1,089.00 N/A N/A
30206-4 30206-4 EA B  $    1,020.00 10.0%  $            918.00 N/A N/A
30206-4XF 30206-4XF EA B  $    1,018.00 10.0%  $            916.20 N/A N/A
30207-12CHSC 30207-12CHSC EA B  $       835.90 10.0%  $            752.31 N/A N/A
30208 RHCF 30208 RHCF EA B  $       993.00 10.0%  $            893.70 N/A N/A
30208-1 30208-1 EA B  $       536.60 10.0%  $            482.94 N/A N/A
30208-12 30208-12 EA B  $       843.80 10.0%  $            759.42 N/A N/A
30208-4 30208-4 EA B  $    1,080.00 10.0%  $            972.00 N/A N/A
30208-4XA 30208-4XA EA B  $    1,893.00 10.0%  $         1,703.70 N/A N/A
30208-4XF 30208-4XF EA B  $    1,034.00 10.0%  $            930.60 N/A N/A
30208-4XS 30208-4XS EA B  $    2,721.00 10.0%  $         2,448.90 N/A N/A
30208-4XSS6 30208-4XSS6 EA B  $    3,298.00 10.0%  $         2,968.20 N/A N/A
30208-SD 30208-SD EA B  $       694.30 10.0%  $            624.87 N/A N/A
30208-SDLG 30208-SDLG EA B  $       694.30 10.0%  $            624.87 N/A N/A
30209-12CHSC 30209-12CHSC EA B  $       896.00 10.0%  $            806.40 N/A N/A
3020GP 3020GP EA B  $       150.10 10.0%  $            135.09 N/A N/A
3020P 3020P EA B  $       150.10 10.0%  $            135.09 N/A N/A
3020SP 3020SP EA B  $       277.00 10.0%  $            249.30 N/A N/A
3024 TCF 3024 TCF EA B  $       315.10 10.0%  $            283.59 N/A N/A
3024 TCS 3024 TCS EA B  $       315.10 10.0%  $            283.59 N/A N/A
3024 WB 3024 WB EA B  $       171.70 10.0%  $            154.53 N/A N/A
302410 RHC 302410 RHC EA B  $       856.50 10.0%  $            770.85 N/A N/A
302410 RHCF 302410 RHCF EA B  $    1,008.00 10.0%  $            907.20 N/A N/A
302410 RTSC 302410 RTSC EA B  $       546.10 10.0%  $            491.49 N/A N/A
302410 RTSC NK 302410 RTSC NK EA B  $       546.10 10.0%  $            491.49 N/A N/A
302410 SC NK 302410 SC NK EA B  $       631.90 10.0%  $            568.71 N/A N/A
302410 SCGV NK 302410 SCGV NK EA B  $       597.00 10.0%  $            537.30 N/A N/A
302410 WPSC 302410 WPSC EA B  $    1,106.00 10.0%  $            995.40 N/A N/A
302410-1 302410-1 EA B  $       717.30 10.0%  $            645.57 N/A N/A
302410-12 302410-12 EA B  $       940.00 10.0%  $            846.00 N/A N/A
302410-4 302410-4 EA B  $    1,204.00 10.0%  $         1,083.60 N/A N/A
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302410-4XF 302410-4XF EA B  $    1,174.00 10.0%  $         1,056.60 N/A N/A
302410-4XS 302410-4XS EA B  $    3,305.00 10.0%  $         2,974.50 N/A N/A
302410-4XSS6 302410-4XSS6 EA B  $    3,863.00 10.0%  $         3,476.70 N/A N/A
302410-SD 302410-SD EA B  $       779.00 10.0%  $            701.10 N/A N/A
302410-SDLG 302410-SDLG EA B  $       779.00 10.0%  $            701.10 N/A N/A
302410-SDW 302410-SDW EA B  $    1,091.00 10.0%  $            981.90 N/A N/A
302410-SDWLG 302410-SDWLG EA B  $    1,091.00 10.0%  $            981.90 N/A N/A
302412 RHCF 302412 RHCF EA B  $    1,067.00 10.0%  $            960.30 N/A N/A
302412 RTSC 302412 RTSC EA B  $       659.90 10.0%  $            593.91 N/A N/A
302412 RTSC NK 302412 RTSC NK EA B  $       659.80 10.0%  $            593.82 N/A N/A
302412 SC 302412 SC EA B  $       692.80 10.0%  $            623.52 N/A N/A
302412 SC NK 302412 SC NK EA B  $       692.80 10.0%  $            623.52 N/A N/A
302412 SCGV NK 302412 SCGV NK EA B  $       650.90 10.0%  $            585.81 N/A N/A
302412-1 302412-1 EA B  $       664.40 10.0%  $            597.96 N/A N/A
302412-12 302412-12 EA B  $       989.00 10.0%  $            890.10 N/A N/A
302412-4 302412-4 EA B  $    1,269.00 10.0%  $         1,142.10 N/A N/A
302412-43PT 302412-43PT EA B  $       996.40 10.0%  $            896.76 N/A N/A
302412-4XA 302412-4XA EA B  $    2,359.00 10.0%  $         2,123.10 N/A N/A
302412-4XF 302412-4XF EA B  $    1,235.00 10.0%  $         1,111.50 N/A N/A
302412-4XS 302412-4XS EA B  $    3,404.00 10.0%  $         3,063.60 N/A N/A
302412-4XS3PT 302412-4XS3PT EA B  $    3,582.00 10.0%  $         3,223.80 N/A N/A
302412-4XSS6 302412-4XSS6 EA B  $    3,879.00 10.0%  $         3,491.10 N/A N/A
302412-4XSS63PT 302412-4XSS63PT EA B  $    4,085.00 10.0%  $         3,676.50 N/A N/A
302412-SD 302412-SD EA B  $       841.20 10.0%  $            757.08 N/A N/A
302412-SDLG 302412-SDLG EA B  $       841.20 10.0%  $            757.08 N/A N/A
302412-SDSS4 302412-SDSS4 EA B  $    3,030.00 10.0%  $         2,727.00 N/A N/A
302412-SDSS6 302412-SDSS6 EA B  $    4,033.00 10.0%  $         3,629.70 N/A N/A
302412-SDW 302412-SDW EA B  $    1,173.00 10.0%  $         1,055.70 N/A N/A
302412-SDWLG 302412-SDWLG EA B  $    1,173.00 10.0%  $         1,055.70 N/A N/A
302412-SDWSS4 302412-SDWSS4 EA B  $    4,049.00 10.0%  $         3,644.10 N/A N/A
302416-12 302416-12 EA B  $    1,120.00 10.0%  $         1,008.00 N/A N/A
302416-4XS 302416-4XS EA B  $    3,804.00 10.0%  $         3,423.60 N/A N/A
302416-4XSS6 302416-4XSS6 EA B  $    4,621.00 10.0%  $         4,158.90 N/A N/A
302420-12 302420-12 EA B  $    1,222.00 10.0%  $         1,099.80 N/A N/A
302420-SD 302420-SD EA B  $    1,006.00 10.0%  $            905.40 N/A N/A
302420-SDLG 302420-SDLG EA B  $    1,006.00 10.0%  $            905.40 N/A N/A
302420-SDW 302420-SDW EA B  $    1,408.00 10.0%  $         1,267.20 N/A N/A
302420-SDWLG 302420-SDWLG EA B  $    1,408.00 10.0%  $         1,267.20 N/A N/A
302424-12 302424-12 EA B  $    1,326.00 10.0%  $         1,193.40 N/A N/A
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30244 PBRTC 30244 PBRTC EA B  $    1,210.00 10.0%  $         1,089.00 N/A N/A
30244 SC 30244 SC EA B  $       365.40 10.0%  $            328.86 N/A N/A
30244 SC NK 30244 SC NK EA B  $       364.80 10.0%  $            328.32 N/A N/A
30244 SCGV NK 30244 SCGV NK EA B  $       319.00 10.0%  $            287.10 N/A N/A
30244 TCF 30244 TCF EA B  $       629.00 10.0%  $            566.10 N/A N/A
30244 TCS 30244 TCS EA B  $       629.00 10.0%  $            566.10 N/A N/A
30246 HC 30246 HC EA B  $       360.90 10.0%  $            324.81 N/A N/A
30246 HC NK 30246 HC NK EA B  $       360.90 10.0%  $            324.81 N/A N/A
30246 PBRTC 30246 PBRTC EA B  $    1,210.00 10.0%  $         1,089.00 N/A N/A
30246 RTC 30246 RTC EA B  $    1,027.00 10.0%  $            924.30 N/A N/A
30246 SC 30246 SC EA B  $       392.10 10.0%  $            352.89 N/A N/A
30246 SC NK 30246 SC NK EA B  $       392.10 10.0%  $            352.89 N/A N/A
30246 SCGV 30246 SCGV EA B  $       392.10 10.0%  $            352.89 N/A N/A
30246 SCGV NK 30246 SCGV NK EA B  $       372.70 10.0%  $            335.43 N/A N/A
30246 TCF 30246 TCF EA B  $       688.60 10.0%  $            619.74 N/A N/A
30246 TCS 30246 TCS EA B  $       688.60 10.0%  $            619.74 N/A N/A
30246-1 30246-1 EA B  $       504.90 10.0%  $            454.41 N/A N/A
30246-12 30246-12 EA B  $       864.30 10.0%  $            777.87 N/A N/A
30246-12TE 30246-12TE EA B  $    1,397.00 10.0%  $         1,257.30 N/A N/A
30246-4 30246-4 EA B  $    1,107.00 10.0%  $            996.30 N/A N/A
30246-4XS 30246-4XS EA B  $    2,941.00 10.0%  $         2,646.90 N/A N/A
30246-4XSS6 30246-4XSS6 EA B  $    3,486.00 10.0%  $         3,137.40 N/A N/A
30247-12CHSC 30247-12CHSC EA B  $       924.80 10.0%  $            832.32 N/A N/A
30248 RHC 30248 RHC EA B  $       705.70 10.0%  $            635.13 N/A N/A
30248 SC NK 30248 SC NK EA B  $       515.30 10.0%  $            463.77 N/A N/A
30248 SCGV NK 30248 SCGV NK EA B  $       489.70 10.0%  $            440.73 N/A N/A
30248-1 30248-1 EA B  $       556.50 10.0%  $            500.85 N/A N/A
30248-12 30248-12 EA B  $       889.70 10.0%  $            800.73 N/A N/A
30248-4 30248-4 EA B  $    1,139.00 10.0%  $         1,025.10 N/A N/A
30248-43PT 30248-43PT EA B  $       910.90 10.0%  $            819.81 N/A N/A
30248-4XA 30248-4XA EA B  $    2,105.00 10.0%  $         1,894.50 N/A N/A
30248-4XF 30248-4XF EA B  $    1,160.00 10.0%  $         1,044.00 N/A N/A
30248-4XS 30248-4XS EA B  $    3,006.00 10.0%  $         2,705.40 N/A N/A
30248-4XS3PT 30248-4XS3PT EA B  $    3,160.00 10.0%  $         2,844.00 N/A N/A
30248-4XSS6 30248-4XSS6 EA B  $    3,425.00 10.0%  $         3,082.50 N/A N/A
30248-4XSS63PT 30248-4XSS63PT EA B  $    3,605.00 10.0%  $         3,244.50 N/A N/A
30248-FM 30248-FM EA B  $    1,137.00 10.0%  $         1,023.30 N/A N/A
30248-SD 30248-SD EA B  $       756.80 10.0%  $            681.12 N/A N/A
30248-SDLG 30248-SDLG EA B  $       756.80 10.0%  $            681.12 N/A N/A
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30248-SDSS4 30248-SDSS4 EA B  $    2,650.00 10.0%  $         2,385.00 N/A N/A
30248-SDSS6 30248-SDSS6 EA B  $    3,555.00 10.0%  $         3,199.50 N/A N/A
30248-SDW 30248-SDW EA B  $    1,055.00 10.0%  $            949.50 N/A N/A
30248-SDWLG 30248-SDWLG EA B  $    1,055.00 10.0%  $            949.50 N/A N/A
30248-SDWSS4 30248-SDWSS4 EA B  $    3,760.00 10.0%  $         3,384.00 N/A N/A
30249-12CHSC 30249-12CHSC EA B  $       959.90 10.0%  $            863.91 N/A N/A
3024DF 3024DF EA B  $       322.00 10.0%  $            289.80 N/A N/A
3024GP 3024GP EA B  $       170.90 10.0%  $            153.81 N/A N/A
3024P 3024P EA B  $       170.90 10.0%  $            153.81 N/A N/A
3024PSS4 3024PSS4 EA B  $       358.80 10.0%  $            322.92 N/A N/A
3024SF 3024SF EA B  $       510.20 10.0%  $            459.18 N/A N/A
3024SP 3024SP EA B  $       306.20 10.0%  $            275.58 N/A N/A
3030 TCF 3030 TCF EA B  $       377.70 10.0%  $            339.93 N/A N/A
3030 TCS 3030 TCS EA B  $       377.70 10.0%  $            339.93 N/A N/A
3030 WB 3030 WB EA B  $       255.50 10.0%  $            229.95 N/A N/A
303010 RTSC NK 303010 RTSC NK EA B  $       758.80 10.0%  $            682.92 N/A N/A
303010 SC NK 303010 SC NK EA B  $       734.50 10.0%  $            661.05 N/A N/A
303010 SCGV NK 303010 SCGV NK EA B  $       734.50 10.0%  $            661.05 N/A N/A
303010-SD 303010-SD EA B  $       871.20 10.0%  $            784.08 N/A N/A
303010-SDLG 303010-SDLG EA B  $       871.20 10.0%  $            784.08 N/A N/A
303011 RTCT 303011 RTCT EA B  $       896.20 10.0%  $            806.58 N/A N/A
303012 RHC 303012 RHC EA B  $    1,007.00 10.0%  $            906.30 N/A N/A
303012 RTSC NK 303012 RTSC NK EA B  $       930.40 10.0%  $            837.36 N/A N/A
303012 SC NK 303012 SC NK EA B  $       806.60 10.0%  $            725.94 N/A N/A
303012 SCG 303012 SCG EA B  $    1,486.00 10.0%  $         1,337.40 N/A N/A
303012 SCGV NK 303012 SCGV NK EA B  $       806.60 10.0%  $            725.94 N/A N/A
303012-12 303012-12 EA B  $    1,106.00 10.0%  $            995.40 N/A N/A
303012-SD 303012-SD EA B  $       940.10 10.0%  $            846.09 N/A N/A
303012-SDLG 303012-SDLG EA B  $       940.10 10.0%  $            846.09 N/A N/A
303016 RHC 303016 RHC EA B  $    1,082.00 10.0%  $            973.80 N/A N/A
303016 SC NK 303016 SC NK EA B  $       986.50 10.0%  $            887.85 N/A N/A
30304 SC NK 30304 SC NK EA B  $       439.00 10.0%  $            395.10 N/A N/A
30304 SCGV NK 30304 SCGV NK EA B  $       401.70 10.0%  $            361.53 N/A N/A
30304 TCF NK 30304 TCF NK EA B  $       755.10 10.0%  $            679.59 N/A N/A
30304 TCS NK 30304 TCS NK EA B  $       755.10 10.0%  $            679.59 N/A N/A
30306 SC NK 30306 SC NK EA B  $       456.00 10.0%  $            410.40 N/A N/A
30306 SCGV NK 30306 SCGV NK EA B  $       433.50 10.0%  $            390.15 N/A N/A
30306 TCF NK 30306 TCF NK EA B  $       822.40 10.0%  $            740.16 N/A N/A
30306 TCS NK 30306 TCS NK EA B  $       822.40 10.0%  $            740.16 N/A N/A

1017 of 9702



NW Infrastructure B-Line

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

B-Line                              
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

30308 RHC 30308 RHC EA B  $       748.70 10.0%  $            673.83 N/A N/A
30308 SC NK 30308 SC NK EA B  $       608.20 10.0%  $            547.38 N/A N/A
30308 SCGV NK 30308 SCGV NK EA B  $       578.00 10.0%  $            520.20 N/A N/A
30308-1 30308-1 EA B  $       636.30 10.0%  $            572.67 N/A N/A
30308-12 30308-12 EA B  $       994.90 10.0%  $            895.41 N/A N/A
30308-4 30308-4 EA B  $    1,275.00 10.0%  $         1,147.50 N/A N/A
30308-43PT 30308-43PT EA B  $    1,001.00 10.0%  $            900.90 N/A N/A
30308-4XA 30308-4XA EA B  $    2,249.00 10.0%  $         2,024.10 N/A N/A
30308-4XS 30308-4XS EA B  $    3,425.00 10.0%  $         3,082.50 N/A N/A
30308-4XS3PT 30308-4XS3PT EA B  $    3,605.00 10.0%  $         3,244.50 N/A N/A
30308-4XSS6 30308-4XSS6 EA B  $    4,156.00 10.0%  $         3,740.40 N/A N/A
30308-4XSS63PT 30308-4XSS63PT EA B  $    4,375.00 10.0%  $         3,937.50 N/A N/A
30308-SD 30308-SD EA B  $       845.90 10.0%  $            761.31 N/A N/A
30308-SDLG 30308-SDLG EA B  $       845.90 10.0%  $            761.31 N/A N/A
30308-SDSS4 30308-SDSS4 EA B  $    3,060.00 10.0%  $         2,754.00 N/A N/A
30308-SDSS6 30308-SDSS6 EA B  $    4,321.00 10.0%  $         3,888.90 N/A N/A
3030GP 3030GP EA B  $       226.50 10.0%  $            203.85 N/A N/A
3030P 3030P EA B  $       226.50 10.0%  $            203.85 N/A N/A
3030PSS4 3030PSS4 EA B  $       443.50 10.0%  $            399.15 N/A N/A
3030SP 3030SP EA B  $       338.30 10.0%  $            304.47 N/A N/A
303611 HRTCT 303611 HRTCT EA B  $    1,852.00 10.0%  $         1,666.80 N/A N/A
303611 RTCT 303611 RTCT EA B  $    1,262.00 10.0%  $         1,135.80 N/A N/A
303614 RTCT 303614 RTCT EA B  $    1,310.00 10.0%  $         1,179.00 N/A N/A
303616DRHC 303616DRHC EA B  $    1,655.00 10.0%  $         1,489.50 N/A N/A
30368-12 30368-12 EA B  $    1,131.00 10.0%  $         1,017.90 N/A N/A
304210-12D 304210-12D EA B  $    1,692.00 10.0%  $         1,522.80 N/A N/A
304210-4D3PT 304210-4D3PT EA B  $    2,318.00 10.0%  $         2,086.20 N/A N/A
304210-4XSD3PT 304210-4XSD3PT EA B  $    7,313.00 10.0%  $         6,581.70 N/A N/A
304212DRHC 304212DRHC EA B  $    1,647.00 10.0%  $         1,482.30 N/A N/A
304614.5 RTCT1F AL 304614.5 RTCT1F AL EA B  $    1,709.00 10.0%  $         1,538.10 N/A N/A
304810-12D 304810-12D EA B  $    1,842.00 10.0%  $         1,657.80 N/A N/A
304810-4D3PT 304810-4D3PT EA B  $    2,554.00 10.0%  $         2,298.60 N/A N/A
304810-4XSD3PT 304810-4XSD3PT EA B  $    7,868.00 10.0%  $         7,081.20 N/A N/A
304811 HRTCT 304811 HRTCT EA B  $    2,479.00 10.0%  $         2,231.10 N/A N/A
30488-TD 30488-TD EA B  $    1,463.00 10.0%  $         1,316.70 N/A N/A
3048GP 3048GP EA B  $       346.20 10.0%  $            311.58 N/A N/A
3048P 3048P EA B  $       346.20 10.0%  $            311.58 N/A N/A
3048PSS4 3048PSS4 EA B  $       708.60 10.0%  $            637.74 N/A N/A
306010-12D 306010-12D EA B  $    2,160.00 10.0%  $         1,944.00 N/A N/A
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306010-4D3PT 306010-4D3PT EA B  $    2,822.00 10.0%  $         2,539.80 N/A N/A
306010-4XSD3PT 306010-4XSD3PT EA B  $    8,946.00 10.0%  $         8,051.40 N/A N/A
306012-TD 306012-TD EA B  $    1,883.00 10.0%  $         1,694.70 N/A N/A
3060GP 3060GP EA B  $       424.20 10.0%  $            381.78 N/A N/A
3060P 3060P EA B  $       424.20 10.0%  $            381.78 N/A N/A
30GS1 30GS1 EA B  $       142.20 10.0%  $            127.98 N/A N/A
30MC 30MC EA B  $       195.00 10.0%  $            175.50 N/A N/A
30PMK 30PMK EA B  $       394.20 10.0%  $            354.78 N/A N/A
30S 30S EA B  $         42.63 10.0%  $              38.37 N/A N/A
30TS24 30TS24 EA B  $       300.80 10.0%  $            270.72 N/A N/A
320AIC KIT 32AIC KIT ANTI-INVERSION CLIP KIT EA B  $         15.18 10.0%  $              13.66 N/A N/A
323410 RTCT1F AL 323410 RTCT1F AL CT CAB SC CVR 32X34X10 EA B  $    1,236.00 10.0%  $         1,112.40 N/A N/A
323412 RTCT1F AL 323412 RTCT1F AL EA B  $    1,276.00 10.0%  $         1,148.40 N/A N/A
324 C 324 C - MTR/MCC 320A 4J EA B  $    1,760.00 10.0%  $         1,584.00 N/A N/A
324 N 324 N - MTR 320A 4J EA B  $       743.00 10.0%  $            668.70 N/A N/A
324 N MS20 324 N MS20 - MTR 320A 4J EA B  $       809.40 10.0%  $            728.46 N/A N/A
33 C 33 C EA B  $         11.74 10.0%  $              10.57 N/A N/A
33 E 33 E EA B  $         11.74 10.0%  $              10.57 N/A N/A
33 E NK 33 E NK EA B  $         11.74 10.0%  $              10.57 N/A N/A
33 FH 33 FH EA B  $         29.36 10.0%  $              26.42 N/A N/A
33 FL IN 33 FL IN EA B  $         82.71 10.0%  $              74.44 N/A N/A
33 FL OUT 33 FL OUT EA B  $         82.71 10.0%  $              74.44 N/A N/A
33 FL SIDE 33 FL SIDE EA B  $         82.71 10.0%  $              74.44 N/A N/A
33 FTF 33 FTF EA B  $       149.10 10.0%  $            134.19 N/A N/A
33 GF 33 GF EA B  $         33.89 10.0%  $              30.50 N/A N/A
33 L COMBO 33 L COMBO EA B  $         89.82 10.0%  $              80.84 N/A N/A
33 L SIDE 33 L SIDE EA B  $         89.82 10.0%  $              80.84 N/A N/A
33 L SWEEP 33 L SWEEP EA B  $       166.00 10.0%  $            149.40 N/A N/A
33 LTX 33 LTX EA B  $       100.10 10.0%  $              90.09 N/A N/A
33 T 33 T EA B  $         99.60 10.0%  $              89.64 N/A N/A
33 X 33 X EA B  $       107.10 10.0%  $              96.39 N/A N/A
3312 G NK 3312 G NK EA B  $         33.06 10.0%  $              29.75 N/A N/A
33120 G NK 33120 G NK EA B  $       260.30 10.0%  $            234.27 N/A N/A
33-12BK 33-12BK EA B  $         70.56 10.0%  $              63.50 N/A N/A
3324 G NK 3324 G NK EA B  $         52.43 10.0%  $              47.19 N/A N/A
332-4XFSC 332-4XFSC EA B  $         52.00 10.0%  $              46.80 N/A N/A
3336 G NK 3336 G NK EA B  $         79.41 10.0%  $              71.47 N/A N/A
3344 FR 3344 FR EA B  $       109.90 10.0%  $              98.91 N/A N/A
3345 L COMBO 3345 L COMBO EA B  $         92.80 10.0%  $              83.52 N/A N/A
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3345 L SIDE 3345 L SIDE EA B  $         92.80 10.0%  $              83.52 N/A N/A
3348 G NK 3348 G NK EA B  $       106.30 10.0%  $              95.67 N/A N/A
3360 G NK 3360 G NK EA B  $       126.10 10.0%  $            113.49 N/A N/A
3372 G NK 3372 G NK EA B  $       133.00 10.0%  $            119.70 N/A N/A
344 HC 344 HC - AG-CAN EA B  $    1,202.00 10.0%  $         1,081.80 N/A N/A
345 HC 345 HC - AG-CAN EA B  $       760.30 10.0%  $            684.27 N/A N/A
351 HC 351 HC - AG-CAN EA B  $       913.70 10.0%  $            822.33 N/A N/A
352 HC 352 HC - AG-CAN EA B  $    1,236.00 10.0%  $         1,112.40 N/A N/A
353 DHC 353 DHC - AG-CAN EA B  $    1,235.00 10.0%  $         1,111.50 N/A N/A
360 HC 360 HC - AG-CAN EA B  $       732.60 10.0%  $            659.34 N/A N/A
3624 TCF 3624 TCF EA B  $       366.40 10.0%  $            329.76 N/A N/A
3624 TCS 3624 TCS EA B  $       366.40 10.0%  $            329.76 N/A N/A
362410 RTHC 362410 RTHC EA B  $       871.20 10.0%  $            784.08 N/A N/A
362410 RTHC NK 362410 RTHC NK EA B  $       871.20 10.0%  $            784.08 N/A N/A
362410 SC NK 362410 SC NK EA B  $       691.00 10.0%  $            621.90 N/A N/A
362410 SCGV NK 362410 SCGV NK EA B  $       691.00 10.0%  $            621.90 N/A N/A
362410-12 362410-12 EA B  $    1,033.00 10.0%  $            929.70 N/A N/A
362410-4XA 362410-4XA EA B  $    2,407.00 10.0%  $         2,166.30 N/A N/A
362410-4XS 362410-4XS EA B  $    3,583.00 10.0%  $         3,224.70 N/A N/A
362410-4XSS6 362410-4XSS6 EA B  $    4,344.00 10.0%  $         3,909.60 N/A N/A
362410-SD 362410-SD EA B  $       857.20 10.0%  $            771.48 N/A N/A
362410-SDLG 362410-SDLG EA B  $       857.20 10.0%  $            771.48 N/A N/A
362412 RHC 362412 RHC EA B  $    1,079.00 10.0%  $            971.10 N/A N/A
362412 RTSC 362412 RTSC EA B  $       809.80 10.0%  $            728.82 N/A N/A
362412 RTSC NK 362412 RTSC NK EA B  $       809.80 10.0%  $            728.82 N/A N/A
362412 SC 362412 SC EA B  $       742.40 10.0%  $            668.16 N/A N/A
362412 SC NK 362412 SC NK EA B  $       742.40 10.0%  $            668.16 N/A N/A
362412 SCGV NK 362412 SCGV NK EA B  $       742.40 10.0%  $            668.16 N/A N/A
362412-12 362412-12 EA B  $    1,089.00 10.0%  $            980.10 N/A N/A
362412-SD 362412-SD EA B  $       922.30 10.0%  $            830.07 N/A N/A
362412-SDLG 362412-SDLG EA B  $       922.30 10.0%  $            830.07 N/A N/A
362412-SDSS4 362412-SDSS4 EA B  $    3,263.00 10.0%  $         2,936.70 N/A N/A
362412-SDSS6 362412-SDSS6 EA B  $    4,321.00 10.0%  $         3,888.90 N/A N/A
362416-4XA 362416-4XA EA B  $    2,887.00 10.0%  $         2,598.30 N/A N/A
36244 TCF 36244 TCF EA B  $       732.50 10.0%  $            659.25 N/A N/A
36244 TCS 36244 TCS EA B  $       732.50 10.0%  $            659.25 N/A N/A
36246 HC 36246 HC EA B  $       408.60 10.0%  $            367.74 N/A N/A
36246 HC NK 36246 HC NK EA B  $       408.60 10.0%  $            367.74 N/A N/A
36246 PBRTC 36246 PBRTC EA B  $    1,368.00 10.0%  $         1,231.20 N/A N/A
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36246 RTC 36246 RTC EA B  $    1,179.00 10.0%  $         1,061.10 N/A N/A
36246 SC 36246 SC EA B  $       456.00 10.0%  $            410.40 N/A N/A
36246 SC NK 36246 SC NK EA B  $       456.00 10.0%  $            410.40 N/A N/A
36246 SCGV NK 36246 SCGV NK EA B  $       433.50 10.0%  $            390.15 N/A N/A
36246 TCF 36246 TCF EA B  $       800.70 10.0%  $            720.63 N/A N/A
36246 TCS 36246 TCS EA B  $       800.70 10.0%  $            720.63 N/A N/A
36246-1 36246-1 EA B  $       587.50 10.0%  $            528.75 N/A N/A
36246-12 36246-12 EA B  $       949.70 10.0%  $            854.73 N/A N/A
36246-12TE 36246-12TE EA B  $    1,486.00 10.0%  $         1,337.40 N/A N/A
36246-1PP 36246-1PP EA B  $       642.00 10.0%  $            577.80 N/A N/A
36246-4 36246-4 EA B  $    1,217.00 10.0%  $         1,095.30 N/A N/A
36246-4XS 36246-4XS EA B  $    3,338.00 10.0%  $         3,004.20 N/A N/A
36246-4XSS6 36246-4XSS6 EA B  $    4,005.00 10.0%  $         3,604.50 N/A N/A
36247-12CHSC 36247-12CHSC EA B  $    1,006.00 10.0%  $            905.40 N/A N/A
36248 HC 36248 HC EA B  $       452.10 10.0%  $            406.89 N/A N/A
36248 HC NK 36248 HC NK EA B  $       452.10 10.0%  $            406.89 N/A N/A
36248 SC 36248 SC EA B  $       499.20 10.0%  $            449.28 N/A N/A
36248 SC NK 36248 SC NK EA B  $       499.20 10.0%  $            449.28 N/A N/A
36248 SCGV NK 36248 SCGV NK EA B  $       474.00 10.0%  $            426.60 N/A N/A
36248-1 36248-1 EA B  $       645.00 10.0%  $            580.50 N/A N/A
36248-12 36248-12 EA B  $       978.20 10.0%  $            880.38 N/A N/A
36248-4 36248-4 EA B  $    1,243.00 10.0%  $         1,118.70 N/A N/A
36248-43PT 36248-43PT EA B  $       987.00 10.0%  $            888.30 N/A N/A
36248-4XA 36248-4XA EA B  $    2,331.00 10.0%  $         2,097.90 N/A N/A
36248-4XS 36248-4XS EA B  $    3,362.00 10.0%  $         3,025.80 N/A N/A
36248-4XS3PT 36248-4XS3PT EA B  $    3,537.00 10.0%  $         3,183.30 N/A N/A
36248-4XSS6 36248-4XSS6 EA B  $    4,071.00 10.0%  $         3,663.90 N/A N/A
36248-4XSS63PT 36248-4XSS63PT EA B  $    4,282.00 10.0%  $         3,853.80 N/A N/A
36248-SD 36248-SD EA B  $       831.60 10.0%  $            748.44 N/A N/A
36248-SDLG 36248-SDLG EA B  $       831.50 10.0%  $            748.35 N/A N/A
36248-SDSS4 36248-SDSS4 EA B  $    2,999.00 10.0%  $         2,699.10 N/A N/A
36248-SDSS6 36248-SDSS6 EA B  $    4,197.00 10.0%  $         3,777.30 N/A N/A
36249-12CHSC 36249-12CHSC EA B  $    1,077.00 10.0%  $            969.30 N/A N/A
3624GP 3624GP EA B  $       202.00 10.0%  $            181.80 N/A N/A
3624P 3624P EA B  $       202.00 10.0%  $            181.80 N/A N/A
3624PSS4 3624PSS4 EA B  $       426.80 10.0%  $            384.12 N/A N/A
3624SF 3624SF EA B  $       585.00 10.0%  $            526.50 N/A N/A
3624SP 3624SP EA B  $       331.90 10.0%  $            298.71 N/A N/A
3624WB 3624WB EA B  $       217.60 10.0%  $            195.84 N/A N/A
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3630 TCF 3630 TCF EA B  $       462.40 10.0%  $            416.16 N/A N/A
3630 TCS 3630 TCS EA B  $       462.40 10.0%  $            416.16 N/A N/A
3630 WB 3630 WB EA B  $       280.20 10.0%  $            252.18 N/A N/A
363010 RHCF 363010 RHCF EA B  $    1,375.00 10.0%  $         1,237.50 N/A N/A
363010-12 363010-12 EA B  $    1,160.00 10.0%  $         1,044.00 N/A N/A
363010-4 363010-4 EA B  $    1,487.00 10.0%  $         1,338.30 N/A N/A
363010-43PT 363010-43PT EA B  $    1,143.00 10.0%  $         1,028.70 N/A N/A
363010-4XA 363010-4XA EA B  $    2,743.00 10.0%  $         2,468.70 N/A N/A
363010-4XF 363010-4XF EA B  $    1,520.00 10.0%  $         1,368.00 N/A N/A
363010-4XS 363010-4XS EA B  $    4,094.00 10.0%  $         3,684.60 N/A N/A
363010-4XS3PT 363010-4XS3PT EA B  $    4,306.00 10.0%  $         3,875.40 N/A N/A
363010-4XSS6 363010-4XSS6 EA B  $    4,970.00 10.0%  $         4,473.00 N/A N/A
363010-4XSS63PT 363010-4XSS63PT EA B  $    5,228.00 10.0%  $         4,705.20 N/A N/A
363010-SD 363010-SD EA B  $       962.70 10.0%  $            866.43 N/A N/A
363010-SDLG 363010-SDLG EA B  $       962.70 10.0%  $            866.43 N/A N/A
363012 RHC 363012 RHC EA B  $    1,149.00 10.0%  $         1,034.10 N/A N/A
363012 RHCF 363012 RHCF EA B  $    1,450.00 10.0%  $         1,305.00 N/A N/A
363012 RTHC NK 363012 RTHC NK EA B  $    1,481.00 10.0%  $         1,332.90 N/A N/A
363012 RTSC NK 363012 RTSC NK EA B  $       966.50 10.0%  $            869.85 N/A N/A
363012-1 363012-1 EA B  $       878.50 10.0%  $            790.65 N/A N/A
363012-12 363012-12 EA B  $    1,221.00 10.0%  $         1,098.90 N/A N/A
363012-4 363012-4 EA B  $    1,565.00 10.0%  $         1,408.50 N/A N/A
363012-43PT 363012-43PT EA B  $    1,197.00 10.0%  $         1,077.30 N/A N/A
363012-4XA 363012-4XA EA B  $    2,953.00 10.0%  $         2,657.70 N/A N/A
363012-4XF 363012-4XF EA B  $    1,628.00 10.0%  $         1,465.20 N/A N/A
363012-4XS 363012-4XS EA B  $    4,342.00 10.0%  $         3,907.80 N/A N/A
363012-4XS3PT 363012-4XS3PT EA B  $    4,570.00 10.0%  $         4,113.00 N/A N/A
363012-4XSS6 363012-4XSS6 EA B  $    5,269.00 10.0%  $         4,742.10 N/A N/A
363012-4XSS63PT 363012-4XSS63PT EA B  $    5,545.00 10.0%  $         4,990.50 N/A N/A
363012-SD 363012-SD EA B  $    1,038.00 10.0%  $            934.20 N/A N/A
363012-SDLG 363012-SDLG EA B  $    1,038.00 10.0%  $            934.20 N/A N/A
363012-SDSS4 363012-SDSS4 EA B  $    3,971.00 10.0%  $         3,573.90 N/A N/A
363012-SDSS6 363012-SDSS6 EA B  $    5,147.00 10.0%  $         4,632.30 N/A N/A
363016-12 363016-12 EA B  $    1,383.00 10.0%  $         1,244.70 N/A N/A
363016-4 363016-4 EA B  $    1,726.00 10.0%  $         1,553.40 N/A N/A
363016-4XA 363016-4XA EA B  $    3,290.00 10.0%  $         2,961.00 N/A N/A
363016-4XS 363016-4XS EA B  $    4,830.00 10.0%  $         4,347.00 N/A N/A
363016-4XSS6 363016-4XSS6 EA B  $    5,865.00 10.0%  $         5,278.50 N/A N/A
363016-SD 363016-SD EA B  $    1,137.00 10.0%  $         1,023.30 N/A N/A
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363016-SDLG 363016-SDLG EA B  $    1,137.00 10.0%  $         1,023.30 N/A N/A
363020-12 363020-12 EA B  $    1,509.00 10.0%  $         1,358.10 N/A N/A
363020-SD 363020-SD EA B  $    1,241.00 10.0%  $         1,116.90 N/A N/A
363020-SDLG 363020-SDLG EA B  $    1,241.00 10.0%  $         1,116.90 N/A N/A
36304 TCF NK 36304 TCF NK EA B  $       924.40 10.0%  $            831.96 N/A N/A
36304 TCS NK 36304 TCS NK EA B  $       924.40 10.0%  $            831.96 N/A N/A
36305 MBTC 36305 MBTC EA B  $    1,050.00 10.0%  $            945.00 N/A N/A
36306 MBTC 36306 MBTC EA B  $    1,104.00 10.0%  $            993.60 N/A N/A
36306 PBRTC 36306 PBRTC EA B  $    1,709.00 10.0%  $         1,538.10 N/A N/A
36306 SC NK 36306 SC NK EA B  $       565.10 10.0%  $            508.59 N/A N/A
36306 SCGV NK 36306 SCGV NK EA B  $       568.70 10.0%  $            511.83 N/A N/A
36306 TCF NK 36306 TCF NK EA B  $    1,001.00 10.0%  $            900.90 N/A N/A
36306 TCS NK 36306 TCS NK EA B  $    1,001.00 10.0%  $            900.90 N/A N/A
36306-1 36306-1 EA B  $       667.10 10.0%  $            600.39 N/A N/A
36306-12 36306-12 EA B  $    1,068.00 10.0%  $            961.20 N/A N/A
36306-1PP 36306-1PP EA B  $       779.80 10.0%  $            701.82 N/A N/A
36308 PBRTC 36308 PBRTC EA B  $    2,130.00 10.0%  $         1,917.00 N/A N/A
36308 RHCF 36308 RHCF EA B  $    1,427.00 10.0%  $         1,284.30 N/A N/A
36308-1 36308-1 EA B  $       716.80 10.0%  $            645.12 N/A N/A
36308-12 36308-12 EA B  $    1,100.00 10.0%  $            990.00 N/A N/A
36308-12TE 36308-12TE EA B  $    1,749.00 10.0%  $         1,574.10 N/A N/A
36308-4 36308-4 EA B  $    1,408.00 10.0%  $         1,267.20 N/A N/A
36308-43PT 36308-43PT EA B  $    1,092.00 10.0%  $            982.80 N/A N/A
36308-4XA 36308-4XA EA B  $    2,643.00 10.0%  $         2,378.70 N/A N/A
36308-4XF 36308-4XF EA B  $    1,505.00 10.0%  $         1,354.50 N/A N/A
36308-4XS 36308-4XS EA B  $    3,852.00 10.0%  $         3,466.80 N/A N/A
36308-4XS3PT 36308-4XS3PT EA B  $    4,052.00 10.0%  $         3,646.80 N/A N/A
36308-4XSS6 36308-4XSS6 EA B  $    4,395.00 10.0%  $         3,955.50 N/A N/A
36308-4XSS63PT 36308-4XSS63PT EA B  $    4,689.00 10.0%  $         4,220.10 N/A N/A
36308-SD 36308-SD EA B  $       934.50 10.0%  $            841.05 N/A N/A
36308-SDLG 36308-SDLG EA B  $       934.50 10.0%  $            841.05 N/A N/A
36308-SDSS4 36308-SDSS4 EA B  $    3,438.00 10.0%  $         3,094.20 N/A N/A
36308-SDSS6 36308-SDSS6 EA B  $    4,565.00 10.0%  $         4,108.50 N/A N/A
3630GP 3630GP EA B  $       264.50 10.0%  $            238.05 N/A N/A
3630P 3630P EA B  $       264.50 10.0%  $            238.05 N/A N/A
3630PSS4 3630PSS4 EA B  $       553.00 10.0%  $            497.70 N/A N/A
3630SP 3630SP EA B  $       370.40 10.0%  $            333.36 N/A N/A
3636 TCF 3636 TCF EA B  $       528.40 10.0%  $            475.56 N/A N/A
3636 TCS 3636 TCS EA B  $       528.40 10.0%  $            475.56 N/A N/A
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3636 WB 3636 WB EA B  $       366.30 10.0%  $            329.67 N/A N/A
363610 SC NK 363610 SC NK EA B  $       916.70 10.0%  $            825.03 N/A N/A
363610 SCGV NK 363610 SCGV NK SC ENCL NOKO 36X36X10 EA B  $       871.00 10.0%  $            783.90 N/A N/A
363610-SD 363610-SD EA B  $    1,067.00 10.0%  $            960.30 N/A N/A
363610-SDLG 363610-SDLG EA B  $    1,067.00 10.0%  $            960.30 N/A N/A
363611 HRTCT 363611 HRTCT EA B  $    2,274.00 10.0%  $         2,046.60 N/A N/A
363611 RTCT 363611 RTCT EA B  $    1,167.00 10.0%  $         1,050.30 N/A N/A
363612 DDHRTCT 1N 363612 DDHRTCT 1N EA B  $    3,628.00 10.0%  $         3,265.20 N/A N/A
363612 RHC 363612 RHC EA B  $    1,311.00 10.0%  $         1,179.90 N/A N/A
363612 RTSC NK 363612 RTSC NK EA B  $    1,223.00 10.0%  $         1,100.70 N/A N/A
363612 RTSCGV NK 363612 RTSCGV NK EA B  $    1,223.00 10.0%  $         1,100.70 N/A N/A
363612 SC NK 363612 SC NK EA B  $       939.10 10.0%  $            845.19 N/A N/A
363612 SCG 363612 SCG EA B  $    1,533.00 10.0%  $         1,379.70 N/A N/A
363612 SCGV NK 363612 SCGV NK EA B  $       892.10 10.0%  $            802.89 N/A N/A
363612-12 363612-12 EA B  $    1,354.00 10.0%  $         1,218.60 N/A N/A
363612-43PT 363612-43PT EA B  $    1,311.00 10.0%  $         1,179.90 N/A N/A
363612-4XS 363612-4XS EA B  $    4,877.00 10.0%  $         4,389.30 N/A N/A
363612-4XS3PT 363612-4XS3PT EA B  $    5,135.00 10.0%  $         4,621.50 N/A N/A
363612-4XSS6 363612-4XSS6 EA B  $    5,918.00 10.0%  $         5,326.20 N/A N/A
363612-4XSS63PT 363612-4XSS63PT EA B  $    6,229.00 10.0%  $         5,606.10 N/A N/A
363612DDHRTCT1F AL 363612DDHRTCT1F AL CT CAB DD HNG CV EA B  $    2,390.00 10.0%  $         2,151.00 N/A N/A
363612-SD 363612-SD EA B  $    1,151.00 10.0%  $         1,035.90 N/A N/A
363612-SDLG 363612-SDLG EA B  $    1,151.00 10.0%  $         1,035.90 N/A N/A
363612-SDSS4 363612-SDSS4 EA B  $    4,265.00 10.0%  $         3,838.50 N/A N/A
363612-SDSS6 363612-SDSS6 EA B  $    6,134.00 10.0%  $         5,520.60 N/A N/A
363614 HRTCT MS70 363614 HRTCT MS70 EA B  $    2,094.00 10.0%  $         1,884.60 N/A N/A
363616 SC NK 363616 SC NK EA B  $    1,191.00 10.0%  $         1,071.90 N/A N/A
36364 TCF NK 36364 TCF NK EA B  $    1,057.00 10.0%  $            951.30 N/A N/A
36364 TCS NK 36364 TCS NK EA B  $    1,057.00 10.0%  $            951.30 N/A N/A
36365 MBTC 36365 MBTC EA B  $    1,556.00 10.0%  $         1,400.40 N/A N/A
36366 MBTC 36366 MBTC EA B  $    1,635.00 10.0%  $         1,471.50 N/A N/A
36366 PBRTC 36366 PBRTC EA B  $    2,052.00 10.0%  $         1,846.80 N/A N/A
36366 RTSC NK 36366 RTSC NK EA B  $       974.80 10.0%  $            877.32 N/A N/A
36366 SC NK 36366 SC NK EA B  $       705.10 10.0%  $            634.59 N/A N/A
36366 SCGV NK 36366 SCGV NK EA B  $       636.60 10.0%  $            572.94 N/A N/A
36366 TCF NK 36366 TCF NK EA B  $    1,156.00 10.0%  $         1,040.40 N/A N/A
36366 TCS NK 36366 TCS NK EA B  $    1,156.00 10.0%  $         1,040.40 N/A N/A
36368 PBRTC 36368 PBRTC EA B  $    2,422.00 10.0%  $         2,179.80 N/A N/A
36368-12 36368-12 EA B  $    1,221.00 10.0%  $         1,098.90 N/A N/A
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36368-SD 36368-SD EA B  $    1,038.00 10.0%  $            934.20 N/A N/A
36368-SDLG 36368-SDLG EA B  $    1,038.00 10.0%  $            934.20 N/A N/A
3636GP 3636GP EA B  $       309.30 10.0%  $            278.37 N/A N/A
3636P 3636P EA B  $       309.30 10.0%  $            278.37 N/A N/A
3636PSS4 3636PSS4 EA B  $       675.50 10.0%  $            607.95 N/A N/A
3636SP 3636SP EA B  $       408.80 10.0%  $            367.92 N/A N/A
364211 RTCT 364211 RTCT EA B  $    1,656.00 10.0%  $         1,490.40 N/A N/A
364212-12D 364212-12D EA B  $    2,003.00 10.0%  $         1,802.70 N/A N/A
364212-4XSD3PT 364212-4XSD3PT EA B  $    8,330.00 10.0%  $         7,497.00 N/A N/A
364216DRHC 364216DRHC EA B  $    2,092.00 10.0%  $         1,882.80 N/A N/A
364811 HRTCT 364811 HRTCT EA B  $    2,590.00 10.0%  $         2,331.00 N/A N/A
364811 RTCT 364811 RTCT EA B  $    1,740.00 10.0%  $         1,566.00 N/A N/A
364812-12D 364812-12D EA B  $    2,160.00 10.0%  $         1,944.00 N/A N/A
364812-4D3PT 364812-4D3PT EA B  $    2,945.00 10.0%  $         2,650.50 N/A N/A
364812-4XFD 364812-4XFD EA B  $    5,651.00 10.0%  $         5,085.90 N/A N/A
364812-4XSD3PT 364812-4XSD3PT EA B  $    9,187.00 10.0%  $         8,268.30 N/A N/A
364812DRHC 364812DRHC EA B  $    2,074.00 10.0%  $         1,866.60 N/A N/A
364812-TD 364812-TD EA B  $    1,811.00 10.0%  $         1,629.90 N/A N/A
364814 RTCT 364814 RTCT EA B  $    2,959.00 10.0%  $         2,663.10 N/A N/A
366012-12D 366012-12D EA B  $    2,517.00 10.0%  $         2,265.30 N/A N/A
366012-4D3PT 366012-4D3PT EA B  $    3,271.00 10.0%  $         2,943.90 N/A N/A
366012-4XSD3PT 366012-4XSD3PT EA B  $  10,489.00 10.0%  $         9,440.10 N/A N/A
366012-TD 366012-TD EA B  $    2,104.00 10.0%  $         1,893.60 N/A N/A
36GS3 36GS3 EA B  $       199.30 10.0%  $            179.37 N/A N/A
36MC 36MC EA B  $       217.90 10.0%  $            196.11 N/A N/A
36S 36S EA B  $         48.20 10.0%  $              43.38 N/A N/A
36TS24 36TS24 EA B  $       352.80 10.0%  $            317.52 N/A N/A
36TS30 36TS30 EA B  $       387.90 10.0%  $            349.11 N/A N/A
3MDBLK 3MDBLK EA B  $         35.54 10.0%  $              31.99 N/A N/A
3MT1DBLK 3MT1DBLK 3MM DOUBLE BIT INSERT CHROME EA B  $         23.94 10.0%  $              21.55 N/A N/A
3MT4DBLKB 3MT4DBLKB 3MM DOUBLE BIT INSERT BLACK EA B  $         38.64 10.0%  $              34.78 N/A N/A
4 C BRKT 4" C-Bracket EA B  $         16.80 10.0%  $              15.12 N/A N/A
4 IN COVER 4"W x 118"L Cover EA B  $         80.00 10.0%  $              72.00 N/A N/A
4 IN DIVIDER 4"H x 118"L Divider Strip EA B  $         39.00 10.0%  $              35.10 N/A N/A
4 L BRKT 4" L-Bracket EA B  $         15.80 10.0%  $              14.22 N/A N/A
415 H 415 H - UNIVERSAL CT RACK EA B  $       301.00 10.0%  $            270.90 N/A N/A
420 HC 420 HC - AG-CAN EA B  $    2,466.00 10.0%  $         2,219.40 N/A N/A
421 HC 421 HC - AG-CAN EA B  $    2,466.00 10.0%  $         2,219.40 N/A N/A
42248-1 42248-1 EA B  $       766.50 10.0%  $            689.85 N/A N/A
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42248-12 42248-12 EA B  $    1,097.00 10.0%  $            987.30 N/A N/A
423010-12 423010-12 EA B  $    1,307.00 10.0%  $         1,176.30 N/A N/A
423010-4XA 423010-4XA EA B  $    3,389.00 10.0%  $         3,050.10 N/A N/A
423010-4XS 423010-4XS EA B  $    4,541.00 10.0%  $         4,086.90 N/A N/A
423010-4XS3PT 423010-4XS3PT EA B  $    4,704.00 10.0%  $         4,233.60 N/A N/A
423010-4XSS6 423010-4XSS6 EA B  $    5,511.00 10.0%  $         4,959.90 N/A N/A
423012 RHC 423012 RHC EA B  $    1,292.00 10.0%  $         1,162.80 N/A N/A
423012-12 423012-12 EA B  $    1,376.00 10.0%  $         1,238.40 N/A N/A
423013-1 423013-1 EA B  $    1,352.00 10.0%  $         1,216.80 N/A N/A
42308-12 42308-12 EA B  $    1,239.00 10.0%  $         1,115.10 N/A N/A
42308-12TE 42308-12TE EA B  $    1,962.00 10.0%  $         1,765.80 N/A N/A
42308-4 42308-4 EA B  $    1,587.00 10.0%  $         1,428.30 N/A N/A
42308-4XS 42308-4XS EA B  $    4,330.00 10.0%  $         3,897.00 N/A N/A
42308-4XSS6 42308-4XSS6 EA B  $    5,104.00 10.0%  $         4,593.60 N/A N/A
42309-1 42309-1 EA B  $    1,197.00 10.0%  $         1,077.30 N/A N/A
4230GP 4230GP EA B  $       301.70 10.0%  $            271.53 N/A N/A
4230P 4230P EA B  $       308.60 10.0%  $            277.74 N/A N/A
423610-12 423610-12 EA B  $    1,457.00 10.0%  $         1,311.30 N/A N/A
423610-SD 423610-SD EA B  $    1,197.00 10.0%  $         1,077.30 N/A N/A
423610-SDLG 423610-SDLG EA B  $    1,197.00 10.0%  $         1,077.30 N/A N/A
423612 RHC 423612 RHC EA B  $    1,475.00 10.0%  $         1,327.50 N/A N/A
423612-12 423612-12 EA B  $    1,487.00 10.0%  $         1,338.30 N/A N/A
423612-4XS3PT 423612-4XS3PT EA B  $    5,697.00 10.0%  $         5,127.30 N/A N/A
423612-SD 423612-SD EA B  $    1,264.00 10.0%  $         1,137.60 N/A N/A
423612-SDLG 423612-SDLG EA B  $    1,264.00 10.0%  $         1,137.60 N/A N/A
423612-SDSS4 423612-SDSS4 EA B  $    4,732.00 10.0%  $         4,258.80 N/A N/A
423612-SDSS6 423612-SDSS6 EA B  $    6,796.00 10.0%  $         6,116.40 N/A N/A
423613-1 423613-1 EA B  $    1,528.00 10.0%  $         1,375.20 N/A N/A
423616-12 423616-12 EA B  $    1,682.00 10.0%  $         1,513.80 N/A N/A
42368-12 42368-12 EA B  $    1,381.00 10.0%  $         1,242.90 N/A N/A
42368-4 42368-4 EA B  $    1,773.00 10.0%  $         1,595.70 N/A N/A
42368-4XA 42368-4XA EA B  $    3,159.00 10.0%  $         2,843.10 N/A N/A
42368-4XS 42368-4XS EA B  $    4,830.00 10.0%  $         4,347.00 N/A N/A
42368-4XSS6 42368-4XSS6 EA B  $    5,865.00 10.0%  $         5,278.50 N/A N/A
42369-1 42369-1 EA B  $    1,361.00 10.0%  $         1,224.90 N/A N/A
4236GP 4236GP EA B  $       361.90 10.0%  $            325.71 N/A N/A
4236P 4236P EA B  $       361.90 10.0%  $            325.71 N/A N/A
4236PSS4 4236PSS4 EA B  $       743.80 10.0%  $            669.42 N/A N/A
424211 RTCT 424211 RTCT EA B  $    2,083.00 10.0%  $         1,874.70 N/A N/A
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424211 RTCT MS40 424211 RTCT MS40 EA B  $    2,188.00 10.0%  $         1,969.20 N/A N/A
424212-12D 424212-12D EA B  $    2,207.00 10.0%  $         1,986.30 N/A N/A
424212-4XSD3PT 424212-4XSD3PT EA B  $    9,307.00 10.0%  $         8,376.30 N/A N/A
424812-12D 424812-12D EA B  $    2,408.00 10.0%  $         2,167.20 N/A N/A
424812-4XSD3PT 424812-4XSD3PT EA B  $  10,055.00 10.0%  $         9,049.50 N/A N/A
426012-12D 426012-12D EA B  $    2,786.00 10.0%  $         2,507.40 N/A N/A
426012-4XSD3PT 426012-4XSD3PT EA B  $  11,469.00 10.0%  $       10,322.10 N/A N/A
42GS3 42GS3 EA B  $       199.70 10.0%  $            179.73 N/A N/A
42MC 42MC EA B  $       240.70 10.0%  $            216.63 N/A N/A
42S 42S EA B  $         54.71 10.0%  $              49.24 N/A N/A
44 C 44 C EA B  $         10.92 10.0%  $                9.83 N/A N/A
44 E 44 E EA B  $         10.92 10.0%  $                9.83 N/A N/A
44 E NK 44 E NK EA B  $         10.92 10.0%  $                9.83 N/A N/A
44 EGV 44 EGV EA B  $         10.61 10.0%  $                9.55 N/A N/A
44 EGV NK 44 EGV NK EA B  $         10.61 10.0%  $                9.55 N/A N/A
44 FH 44 FH EA B  $         27.30 10.0%  $              24.57 N/A N/A
44 FL IN 44 FL IN EA B  $         94.86 10.0%  $              85.37 N/A N/A
44 FL OUT 44 FL OUT EA B  $         94.86 10.0%  $              85.37 N/A N/A
44 FL SIDE 44 FL SIDE EA B  $         94.86 10.0%  $              85.37 N/A N/A
44 FTF 44 FTF EA B  $       130.80 10.0%  $            117.72 N/A N/A
44 FTFGV 44 FTFGV EA B  $       126.40 10.0%  $            113.76 N/A N/A
44 GF 44 GF EA B  $         33.37 10.0%  $              30.03 N/A N/A
44 GFGV 44 GFGV EA B  $         32.14 10.0%  $              28.93 N/A N/A
44 HSC 44 HSC EA B  $         13.70 10.0%  $              12.33 N/A N/A
44 HSCA 44 HSCA EA B  $         13.70 10.0%  $              12.33 N/A N/A
44 HSCU 44 HSCU WWAY UNIVERSAL HS 4x4 EA B  $         13.70 10.0%  $              12.33 N/A N/A
44 HSE 44 HSE EA B  $         10.92 10.0%  $                9.83 N/A N/A
44 HSENK 44 HSENK EA B  $         10.92 10.0%  $                9.83 N/A N/A
44 HSF 44 HSF EA B  $         33.37 10.0%  $              30.03 N/A N/A
44 HSLIN 44 HSLIN EA B  $       143.50 10.0%  $            129.15 N/A N/A
44 HSLOUT 44 HSLOUT EA B  $       143.50 10.0%  $            129.15 N/A N/A
44 HSLSIDE 44 HSLSIDE EA B  $       107.40 10.0%  $              96.66 N/A N/A
44 HST 44 HST EA B  $       109.00 10.0%  $              98.10 N/A N/A
44 HSX 44 HSX EA B  $       106.60 10.0%  $              95.94 N/A N/A
44 L COMBO 44 L COMBO EA B  $         88.17 10.0%  $              79.35 N/A N/A
44 L COMBOGV 44 L COMBOGV EA B  $         85.08 10.0%  $              76.57 N/A N/A
44 L SIDE 44 L SIDE EA B  $         88.17 10.0%  $              79.35 N/A N/A
44 L SWEEP 44 L SWEEP EA B  $       155.10 10.0%  $            139.59 N/A N/A
44 L SWEEPGV 44 L SWEEPGV EA B  $       149.70 10.0%  $            134.73 N/A N/A
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44 LTX 44 LTX EA B  $       100.10 10.0%  $              90.09 N/A N/A
44 LTXGV 44 LTXGV EA B  $         96.72 10.0%  $              87.05 N/A N/A
44 SCF 44 SCF EA B  $           3.16 10.0%  $                2.84 N/A N/A
44 T 44 T EA B  $       167.00 10.0%  $            150.30 N/A N/A
44 TGV 44 TGV EA B  $       161.10 10.0%  $            144.99 N/A N/A
44 X 44 X EA B  $       100.10 10.0%  $              90.09 N/A N/A
44 XGV 44 XGV EA B  $         96.72 10.0%  $              87.05 N/A N/A
4404-12LW 4404-12LW EA B  $       156.80 10.0%  $            141.12 N/A N/A
4406-12LW 4406-12LW EA B  $       156.80 10.0%  $            141.12 N/A N/A
4412 G 4412 G EA B  $         30.90 10.0%  $              27.81 N/A N/A
4412 G NK 4412 G NK EA B  $         30.90 10.0%  $              27.81 N/A N/A
4412 GGV 4412 GGV EA B  $         28.94 10.0%  $              26.05 N/A N/A
4412 GGV NK 4412 GGV NK EA B  $         27.60 10.0%  $              24.84 N/A N/A
4412 GRT 4412 GRT EA B  $         99.60 10.0%  $              89.64 N/A N/A
4412 GRT NK 4412 GRT NK EA B  $         99.60 10.0%  $              89.64 N/A N/A
4412 GRTGV NK 4412 GRTGV NK EA B  $         79.72 10.0%  $              71.75 N/A N/A
4412 GTGV NK 4412 GTGV NK EA B  $         37.80 10.0%  $              34.02 N/A N/A
4412 HS 4412 HS EA B  $         49.96 10.0%  $              44.96 N/A N/A
4412 HSNK 4412 HSNK EA B  $         49.96 10.0%  $              44.96 N/A N/A
44120 G 44120 G EA B  $       228.20 10.0%  $            205.38 N/A N/A
44120 G NK 44120 G NK EA B  $       228.20 10.0%  $            205.38 N/A N/A
44120 GGV 44120 GGV EA B  $       214.50 10.0%  $            193.05 N/A N/A
44120 GGV NK 44120 GGV NK EA B  $       203.70 10.0%  $            183.33 N/A N/A
44120 GRT NK 44120 GRT NK EA B  $       482.50 10.0%  $            434.25 N/A N/A
44120 GRTGV NK 44120 GRTGV NK EA B  $       385.40 10.0%  $            346.86 N/A N/A
44120 HS 44120 HS US PAT 7,525,044 EA B  $       260.50 10.0%  $            234.45 N/A N/A
44120 HSNK 44120 HSNK EA B  $       260.50 10.0%  $            234.45 N/A N/A
44120-12FW 44120-12FW EA B  $       604.50 10.0%  $            544.05 N/A N/A
44120-12LW 44120-12LW EA B  $       635.90 10.0%  $            572.31 N/A N/A
44120-3RAHS NK 44120-3RAHS NK HC WW 4x4x120 N3R NoKo AL EA B  $       400.80 10.0%  $            360.72 N/A N/A
44120-3RHS NK 44120-3RHS NK HC WW 4x4x120 N3R NoKo GRY EA B  $       338.80 10.0%  $            304.92 N/A N/A
44120-4XSFW 44120-4XSFW EA B  $    2,066.00 10.0%  $         1,859.40 N/A N/A
4412-12FW 4412-12FW EA B  $       174.10 10.0%  $            156.69 N/A N/A
4412-12LW 4412-12LW EA B  $       182.30 10.0%  $            164.07 N/A N/A
4412-12WT 4412-12WT EA B  $       204.40 10.0%  $            183.96 N/A N/A
4412-3RAHS NK 4412-3RAHS NK HC WW 4x4x12 N3R NoKo AL EA B  $         76.85 10.0%  $              69.17 N/A N/A
4412-3RHS NK 4412-3RHS NK HC WW 4x4x12 N3R NoKo GRY EA B  $         64.89 10.0%  $              58.40 N/A N/A
4412-4XSFW 4412-4XSFW EA B  $       591.10 10.0%  $            531.99 N/A N/A
4412-4XSWT 4412-4XSWT EA B  $       636.20 10.0%  $            572.58 N/A N/A
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44-12BH 44-12BH EA B  $         29.56 10.0%  $              26.60 N/A N/A
44-12BK 44-12BK EA B  $         76.63 10.0%  $              68.97 N/A N/A
44-12DH 44-12DH EA B  $         42.85 10.0%  $              38.57 N/A N/A
44-12FBC 44-12FBC EA B  $         42.23 10.0%  $              38.01 N/A N/A
44-12FC 44-12FC EA B  $       332.20 10.0%  $            298.98 N/A N/A
44-12FCF 44-12FCF EA B  $       144.00 10.0%  $            129.60 N/A N/A
44-12FCP 44-12FCP EA B  $         38.42 10.0%  $              34.58 N/A N/A
44-12FE45 44-12FE45 EA B  $       196.90 10.0%  $            177.21 N/A N/A
44-12FE9 44-12FE9 EA B  $       196.90 10.0%  $            177.21 N/A N/A
44-12FFF 44-12FFF EA B  $       463.10 10.0%  $            416.79 N/A N/A
44-12FGK 44-12FGK EA B  $         10.82 10.0%  $                9.74 N/A N/A
44-12FN1 44-12FN1 EA B  $       131.20 10.0%  $            118.08 N/A N/A
44-12FN2 44-12FN2 EA B  $       142.50 10.0%  $            128.25 N/A N/A
44-12FN3 44-12FN3 EA B  $       154.20 10.0%  $            138.78 N/A N/A
44-12FN6 44-12FN6 EA B  $       165.40 10.0%  $            148.86 N/A N/A
44-12FT 44-12FT EA B  $       236.20 10.0%  $            212.58 N/A N/A
44-12FTF 44-12FTF EA B  $       212.90 10.0%  $            191.61 N/A N/A
44-12LAFW 44-12LAFW EA B  $       183.80 10.0%  $            165.42 N/A N/A
44-12LAHM 44-12LAHM EA B  $       142.40 10.0%  $            128.16 N/A N/A
44-12LAHW 44-12LAHW EA B  $       142.40 10.0%  $            128.16 N/A N/A
44-12LASD 44-12LASD EA B  $       142.40 10.0%  $            128.16 N/A N/A
44-12LBC 44-12LBC EA B  $         62.32 10.0%  $              56.09 N/A N/A
44-12LBH 44-12LBH EA B  $         28.74 10.0%  $              25.87 N/A N/A
44-12LC 44-12LC EA B  $       501.20 10.0%  $            451.08 N/A N/A
44-12LCF 44-12LCF EA B  $       258.70 10.0%  $            232.83 N/A N/A
44-12LCP 44-12LCP EA B  $         56.75 10.0%  $              51.08 N/A N/A
44-12LDH 44-12LDH EA B  $         42.33 10.0%  $              38.10 N/A N/A
44-12LE15A 44-12LE15A EA B  $       307.70 10.0%  $            276.93 N/A N/A
44-12LE45A 44-12LE45A EA B  $       307.70 10.0%  $            276.93 N/A N/A
44-12LE45B 44-12LE45B EA B  $       307.70 10.0%  $            276.93 N/A N/A
44-12LE45C 44-12LE45C EA B  $       307.70 10.0%  $            276.93 N/A N/A
44-12LE9A 44-12LE9A EA B  $       307.70 10.0%  $            276.93 N/A N/A
44-12LE9AC 44-12LE9AC EA B  $       307.70 10.0%  $            276.93 N/A N/A
44-12LE9B 44-12LE9B EA B  $       307.70 10.0%  $            276.93 N/A N/A
44-12LE9C 44-12LE9C EA B  $       307.70 10.0%  $            276.93 N/A N/A
44-12LE9TC 44-12LE9TC EA B  $       309.90 10.0%  $            278.91 N/A N/A
44-12LE9TCC 44-12LE9TCC EA B  $       309.90 10.0%  $            278.91 N/A N/A
44-12LJB 44-12LJB EA B  $       419.90 10.0%  $            377.91 N/A N/A
44-12LN1 44-12LN1 EA B  $       139.40 10.0%  $            125.46 N/A N/A
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44-12LN2 44-12LN2 EA B  $       151.60 10.0%  $            136.44 N/A N/A
44-12LN3 44-12LN3 EA B  $       163.80 10.0%  $            147.42 N/A N/A
44-12LSP 44-12LSP EA B  $         25.24 10.0%  $              22.72 N/A N/A
44-12LTA 44-12LTA EA B  $       372.70 10.0%  $            335.43 N/A N/A
44-12LTC 44-12LTC EA B  $       428.10 10.0%  $            385.29 N/A N/A
44-12LTF 44-12LTF EA B  $       265.00 10.0%  $            238.50 N/A N/A
44-12LTSC 44-12LTSC EA B  $       309.90 10.0%  $            278.91 N/A N/A
44-12LTSCC 44-12LTSCC EA B  $       309.90 10.0%  $            278.91 N/A N/A
4418 G 4418 G EA B  $         38.63 10.0%  $              34.77 N/A N/A
4418 G NK 4418 G NK EA B  $         38.63 10.0%  $              34.77 N/A N/A
4418 GGV NK 4418 GGV NK EA B  $         34.51 10.0%  $              31.06 N/A N/A
4418 GRT 4418 GRT EA B  $       127.40 10.0%  $            114.66 N/A N/A
4418 GRT NK 4418 GRT NK EA B  $       127.40 10.0%  $            114.66 N/A N/A
4418-12WT 4418-12WT EA B  $       231.30 10.0%  $            208.17 N/A N/A
4418-4XSWT 4418-4XSWT EA B  $       718.10 10.0%  $            646.29 N/A N/A
4422-12LR 4422-12LR EA B  $       187.70 10.0%  $            168.93 N/A N/A
4424 G 4424 G EA B  $         49.03 10.0%  $              44.13 N/A N/A
4424 G NK 4424 G NK EA B  $         49.03 10.0%  $              44.13 N/A N/A
4424 GGV 4424 GGV EA B  $         46.04 10.0%  $              41.44 N/A N/A
4424 GGV NK 4424 GGV NK EA B  $         43.78 10.0%  $              39.40 N/A N/A
4424 GRT 4424 GRT EA B  $       141.40 10.0%  $            127.26 N/A N/A
4424 GRT NK 4424 GRT NK EA B  $       141.40 10.0%  $            127.26 N/A N/A
4424 GRTGV NK 4424 GRTGV NK EA B  $       105.30 10.0%  $              94.77 N/A N/A
4424 GTGV NK 4424 GTGV NK EA B  $         66.54 10.0%  $              59.89 N/A N/A
4424 HS 4424 HS EA B  $         63.35 10.0%  $              57.02 N/A N/A
4424 HSNK 4424 HSNK EA B  $         63.35 10.0%  $              57.02 N/A N/A
4424-12FW 4424-12FW EA B  $       222.10 10.0%  $            199.89 N/A N/A
4424-12LW 4424-12LW EA B  $       233.30 10.0%  $            209.97 N/A N/A
4424-12WT 4424-12WT EA B  $       257.70 10.0%  $            231.93 N/A N/A
4424-4XSFW 4424-4XSFW EA B  $       754.80 10.0%  $            679.32 N/A N/A
4424-4XSWT 4424-4XSWT EA B  $       800.30 10.0%  $            720.27 N/A N/A
443 SC 443 SC EA B  $         22.87 10.0%  $              20.58 N/A N/A
4430-12WT 4430-12WT EA B  $       284.30 10.0%  $            255.87 N/A N/A
4430-4XSWT 4430-4XSWT EA B  $       938.10 10.0%  $            844.29 N/A N/A
443-12CHC 443-12CHC EA B  $         83.74 10.0%  $              75.37 N/A N/A
443-12LC 443-12LC EA B  $         84.36 10.0%  $              75.92 N/A N/A
443-12SC 443-12SC EA B  $         84.67 10.0%  $              76.20 N/A N/A
443-4CHC 443-4CHC EA B  $       120.90 10.0%  $            108.81 N/A N/A
443-4LC 443-4LC EA B  $       105.00 10.0%  $              94.50 N/A N/A
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443-4QT 443-4QT EA B  $       114.70 10.0%  $            103.23 N/A N/A
443-4XALC 443-4XALC EA B  $       202.70 10.0%  $            182.43 N/A N/A
443-4XSLC 443-4XSLC EA B  $       292.40 10.0%  $            263.16 N/A N/A
443-4XSS6LC 443-4XSS6LC EA B  $       372.70 10.0%  $            335.43 N/A N/A
4436 G 4436 G EA B  $         74.26 10.0%  $              66.83 N/A N/A
4436 G NK 4436 G NK EA B  $         74.26 10.0%  $              66.83 N/A N/A
4436 GGV 4436 GGV EA B  $         69.73 10.0%  $              62.76 N/A N/A
4436 GGV NK 4436 GGV NK EA B  $         66.23 10.0%  $              59.61 N/A N/A
4436 GRT 4436 GRT EA B  $       184.10 10.0%  $            165.69 N/A N/A
4436 GRT NK 4436 GRT NK EA B  $       184.10 10.0%  $            165.69 N/A N/A
4436 GRTGV NK 4436 GRTGV NK EA B  $       147.00 10.0%  $            132.30 N/A N/A
4436 GTGV NK 4436 GTGV NK EA B  $         90.54 10.0%  $              81.49 N/A N/A
4436 HS 4436 HS EA B  $         84.77 10.0%  $              76.29 N/A N/A
4436 HSNK 4436 HSNK EA B  $         84.77 10.0%  $              76.29 N/A N/A
4436-12FW 4436-12FW EA B  $       269.90 10.0%  $            242.91 N/A N/A
4436-12LW 4436-12LW EA B  $       283.70 10.0%  $            255.33 N/A N/A
4436-12WT 4436-12WT EA B  $       309.90 10.0%  $            278.91 N/A N/A
4436-4XSFW 4436-4XSFW EA B  $       918.80 10.0%  $            826.92 N/A N/A
4436-4XSWT 4436-4XSWT EA B  $       964.30 10.0%  $            867.87 N/A N/A
44-3RAHSC 44-3RAHSC HC WW CONNECTOR 4x4 N3R AL EA B  $       152.60 10.0%  $            137.34 N/A N/A
44-3RAHSE NK 44-3RAHSE NK HC WW END 4x4 N3R NoKo AL EA B  $         39.54 10.0%  $              35.59 N/A N/A
44-3RAHSF 44-3RAHSF HC WW END FLANGE 4x4 N3R AL EA B  $         51.30 10.0%  $              46.17 N/A N/A
44-3RAHSL SIDE 44-3RAHSL SIDE HC WW ELBOW 90 4X4 N3R AL EA B  $       165.40 10.0%  $            148.86 N/A N/A
44-3RAHST 44-3RAHST HC WW TEE 4x4 N3R AL EA B  $       167.60 10.0%  $            150.84 N/A N/A
44-3RAHSXJ 44-3RAHSXJ HC WW EXPANSION FITTING AL EA B  $       128.20 10.0%  $            115.38 N/A N/A
44-3RAHSXS 44-3RAHSXS HC WW EXPANSION SUPPORT AL EA B  $         44.84 10.0%  $              40.36 N/A N/A
44-3RASCX 44-3RASCX HC WW CROSS 4x4 N3R AL EA B  $       164.20 10.0%  $            147.78 N/A N/A
44-3RBKA 44-3RBKA BARRIER KIT 60" BOLT-ON ALUM. EA B  $         90.74 10.0%  $              81.67 N/A N/A
44-3RHSC 44-3RHSC HC WW CONNECTOR 4x4 N3R EA B  $       123.50 10.0%  $            111.15 N/A N/A
44-3RHSE NK 44-3RHSE NK HC WW END 4X4 N3R NoKo GRY EA B  $         33.37 10.0%  $              30.03 N/A N/A
44-3RHSF 44-3RHSF HC WW END FLANGE 4X4 GRY EA B  $         43.36 10.0%  $              39.02 N/A N/A
44-3RHSL SIDE 44-3RHSL SIDE HC WW ELBOW SIDE 90 GRY EA B  $       139.90 10.0%  $            125.91 N/A N/A
44-3RHST 44-3RHST HC WW TEE 4x4 N3R GRY EA B  $       141.50 10.0%  $            127.35 N/A N/A
44-3RHSXJ 44-3RHSXJ HC WW EXPANSION FITTING GRY EA B  $       109.30 10.0%  $              98.37 N/A N/A
44-3RHSXS 44-3RHSXS HC WW EXPANSION SUPPORT GRY EA B  $         42.95 10.0%  $              38.66 N/A N/A
44-3RSCX 44-3RSCX HC WW CROSS 4x4 N3R GRY EA B  $       138.60 10.0%  $            124.74 N/A N/A
444 RTSC 444 RTSC EA B  $         40.89 10.0%  $              36.80 N/A N/A
444 RTSC NK 444 RTSC NK EA B  $         40.89 10.0%  $              36.80 N/A N/A
444 RTSCGV 444 RTSCGV EA B  $         40.89 10.0%  $              36.80 N/A N/A
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444 SC 444 SC EA B  $         21.73 10.0%  $              19.56 N/A N/A
444 SC NK 444 SC NK EA B  $         21.73 10.0%  $              19.56 N/A N/A
444 SCG 444 SCG EA B  $       112.90 10.0%  $            101.61 N/A N/A
444 SCGV 444 SCGV EA B  $         21.73 10.0%  $              19.56 N/A N/A
444 SCGV NK 444 SCGV NK EA B  $         20.70 10.0%  $              18.63 N/A N/A
444 WPSC 444 WPSC EA B  $         92.49 10.0%  $              83.24 N/A N/A
444-12CHC 444-12CHC EA B  $         87.34 10.0%  $              78.61 N/A N/A
444-12LC 444-12LC EA B  $         88.99 10.0%  $              80.09 N/A N/A
444-12SC 444-12SC EA B  $         91.67 10.0%  $              82.50 N/A N/A
444-4QT 444-4QT EA B  $       121.50 10.0%  $            109.35 N/A N/A
4445 HSLCOMBO 4445 HSLCOMBO EA B  $         90.54 10.0%  $              81.49 N/A N/A
4445 HSLSIDE 4445 HSLSIDE EA B  $         90.54 10.0%  $              81.49 N/A N/A
4445 L COMBO 4445 L COMBO EA B  $         88.17 10.0%  $              79.35 N/A N/A
4445 L COMBOGV 4445 L COMBOGV EA B  $         85.08 10.0%  $              76.57 N/A N/A
4445 L SIDE 4445 L SIDE EA B  $         88.17 10.0%  $              79.35 N/A N/A
4448 G 4448 G EA B  $         99.29 10.0%  $              89.36 N/A N/A
4448 G NK 4448 G NK EA B  $         99.29 10.0%  $              89.36 N/A N/A
4448 GGV 4448 GGV EA B  $         93.32 10.0%  $              83.99 N/A N/A
4448 GGV NK 4448 GGV NK EA B  $         88.68 10.0%  $              79.81 N/A N/A
4448 GRT 4448 GRT EA B  $       226.00 10.0%  $            203.40 N/A N/A
4448 GRT NK 4448 GRT NK EA B  $       226.00 10.0%  $            203.40 N/A N/A
4448 GRTGV NK 4448 GRTGV NK EA B  $       180.80 10.0%  $            162.72 N/A N/A
4448 GTGV NK 4448 GTGV NK EA B  $       114.40 10.0%  $            102.96 N/A N/A
4448 HS 4448 HS EA B  $       113.30 10.0%  $            101.97 N/A N/A
4448 HSNK 4448 HSNK EA B  $       113.30 10.0%  $            101.97 N/A N/A
4448-12FW 4448-12FW EA B  $       317.80 10.0%  $            286.02 N/A N/A
4448-12LW 4448-12LW EA B  $       333.90 10.0%  $            300.51 N/A N/A
4448-12WT 4448-12WT EA B  $       362.30 10.0%  $            326.07 N/A N/A
4448-4XSFW 4448-4XSFW EA B  $    1,082.00 10.0%  $            973.80 N/A N/A
4448-4XSWT 4448-4XSWT EA B  $    1,129.00 10.0%  $         1,016.10 N/A N/A
44-4XSBH 44-4XSBH EA B  $         76.25 10.0%  $              68.63 N/A N/A
44-4XSDH 44-4XSDH EA B  $       117.00 10.0%  $            105.30 N/A N/A
44-4XSFBC 44-4XSFBC EA B  $       115.50 10.0%  $            103.95 N/A N/A
44-4XSFC 44-4XSFC EA B  $       837.80 10.0%  $            754.02 N/A N/A
44-4XSFCF 44-4XSFCF EA B  $       360.30 10.0%  $            324.27 N/A N/A
44-4XSFCP 44-4XSFCP EA B  $       104.90 10.0%  $              94.41 N/A N/A
44-4XSFE45 44-4XSFE45 EA B  $       555.60 10.0%  $            500.04 N/A N/A
44-4XSFE9 44-4XSFE9 EA B  $       555.60 10.0%  $            500.04 N/A N/A
44-4XSFFF 44-4XSFFF EA B  $       946.30 10.0%  $            851.67 N/A N/A
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44-4XSFGK 44-4XSFGK EA B  $         28.30 10.0%  $              25.47 N/A N/A
44-4XSFN1 44-4XSFN1 EA B  $       322.00 10.0%  $            289.80 N/A N/A
44-4XSFN2 44-4XSFN2 EA B  $       356.50 10.0%  $            320.85 N/A N/A
44-4XSFN3 44-4XSFN3 EA B  $       386.10 10.0%  $            347.49 N/A N/A
44-4XSFN6 44-4XSFN6 EA B  $       404.80 10.0%  $            364.32 N/A N/A
44-4XSFT 44-4XSFT EA B  $       667.40 10.0%  $            600.66 N/A N/A
44-4XSFTF 44-4XSFTF EA B  $       601.30 10.0%  $            541.17 N/A N/A
4460 G 4460 G EA B  $       105.90 10.0%  $              95.31 N/A N/A
4460 G NK 4460 G NK EA B  $       105.90 10.0%  $              95.31 N/A N/A
4460 GGV 4460 GGV EA B  $         99.50 10.0%  $              89.55 N/A N/A
4460 GGV NK 4460 GGV NK EA B  $         94.55 10.0%  $              85.10 N/A N/A
4460 GRT 4460 GRT EA B  $       268.20 10.0%  $            241.38 N/A N/A
4460 GRT NK 4460 GRT NK EA B  $       268.20 10.0%  $            241.38 N/A N/A
4460 GRTGV NK 4460 GRTGV NK EA B  $       214.80 10.0%  $            193.32 N/A N/A
4460 GTGV NK 4460 GTGV NK EA B  $       120.70 10.0%  $            108.63 N/A N/A
4460 HS 4460 HS EA B  $       120.80 10.0%  $            108.72 N/A N/A
4460 HSNK 4460 HSNK EA B  $       120.80 10.0%  $            108.72 N/A N/A
4460-12FW 4460-12FW EA B  $       365.60 10.0%  $            329.04 N/A N/A
4460-12LW 4460-12LW EA B  $       384.90 10.0%  $            346.41 N/A N/A
4460-12WT 4460-12WT EA B  $       416.10 10.0%  $            374.49 N/A N/A
4460-3RAHS NK 4460-3RAHS NK HC WW 4x4x60 N3R NoKo AL EA B  $       185.90 10.0%  $            167.31 N/A N/A
4460-3RHS NK 4460-3RHS NK HC WW 4x4x60 N3R NoKo GRY EA B  $       157.10 10.0%  $            141.39 N/A N/A
4460-4XSFW 4460-4XSFW EA B  $    1,246.00 10.0%  $         1,121.40 N/A N/A
4460-4XSWT 4460-4XSWT EA B  $    1,294.00 10.0%  $         1,164.60 N/A N/A
4466 FR 4466 FR EA B  $         98.37 10.0%  $              88.53 N/A N/A
4466-3RASCR 4466-3RASCR HC WW REDUCER 4x4 TO 6x6 AL EA B  $       159.70 10.0%  $            143.73 N/A N/A
4466-3RSCR 4466-3RSCR HC WW REDUCER 4x4 TO 6x6 EA B  $       135.00 10.0%  $            121.50 N/A N/A
4472 G 4472 G EA B  $       124.30 10.0%  $            111.87 N/A N/A
4472 G NK 4472 G NK EA B  $       124.30 10.0%  $            111.87 N/A N/A
4472 GGV 4472 GGV EA B  $       116.80 10.0%  $            105.12 N/A N/A
4472 GGV NK 4472 GGV NK EA B  $       110.90 10.0%  $              99.81 N/A N/A
4472 GRT 4472 GRT EA B  $       313.90 10.0%  $            282.51 N/A N/A
4472 GRT NK 4472 GRT NK EA B  $       313.90 10.0%  $            282.51 N/A N/A
4472 GRTGV NK 4472 GRTGV NK EA B  $       251.30 10.0%  $            226.17 N/A N/A
4472 GTGV NK 4472 GTGV NK EA B  $       138.10 10.0%  $            124.29 N/A N/A
4472 HS 4472 HS EA B  $       151.60 10.0%  $            136.44 N/A N/A
4472 HSNK 4472 HSNK EA B  $       151.60 10.0%  $            136.44 N/A N/A
4472-12WT 4472-12WT EA B  $       468.40 10.0%  $            421.56 N/A N/A
4472-4XSWT 4472-4XSWT EA B  $    1,457.00 10.0%  $         1,311.30 N/A N/A

1033 of 9702



NW Infrastructure B-Line

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

B-Line                              
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

4488-3RASCR 4488-3RASCR HC WW REDUCER 4x4 TO 8x8 AL EA B  $       174.10 10.0%  $            156.69 N/A N/A
4488-3RSCR 4488-3RSCR HC WW REDUCER 4x4 TO 8x8 EA B  $       147.20 10.0%  $            132.48 N/A N/A
4496 GRT NK 4496 GRT NK EA B  $       421.80 10.0%  $            379.62 N/A N/A
4700-CC 4700-CC EA B  $       409.50 10.0%  $            368.55 N/A N/A
4700-CC2 4700-CC2 EA B  $       419.60 10.0%  $            377.64 N/A N/A
4824 TCF 4824 TCF EA B  $       482.90 10.0%  $            434.61 N/A N/A
4824 TCS 4824 TCS EA B  $       482.90 10.0%  $            434.61 N/A N/A
4824 WB 4824 WB EA B  $       280.20 10.0%  $            252.18 N/A N/A
482410-SD 482410-SD EA B  $    1,036.00 10.0%  $            932.40 N/A N/A
482410-SDLG 482410-SDLG EA B  $    1,036.00 10.0%  $            932.40 N/A N/A
482412-SD 482412-SD EA B  $    1,091.00 10.0%  $            981.90 N/A N/A
482412-SDLG 482412-SDLG EA B  $    1,091.00 10.0%  $            981.90 N/A N/A
48244 TCF 48244 TCF EA B  $       946.80 10.0%  $            852.12 N/A N/A
48244 TCS 48244 TCS EA B  $       946.80 10.0%  $            852.12 N/A N/A
48246 TCF 48246 TCF EA B  $    1,076.00 10.0%  $            968.40 N/A N/A
48246 TCS 48246 TCS EA B  $    1,076.00 10.0%  $            968.40 N/A N/A
48248-12 48248-12 EA B  $    1,187.00 10.0%  $         1,068.30 N/A N/A
4824GP 4824GP EA B  $       264.90 10.0%  $            238.41 N/A N/A
4824P 4824P EA B  $       264.90 10.0%  $            238.41 N/A N/A
483010-12 483010-12 EA B  $    1,424.00 10.0%  $         1,281.60 N/A N/A
483010-4 483010-4 EA B  $    1,826.00 10.0%  $         1,643.40 N/A N/A
483010-4XS 483010-4XS EA B  $    5,209.00 10.0%  $         4,688.10 N/A N/A
483010-4XSS6 483010-4XSS6 EA B  $    6,201.00 10.0%  $         5,580.90 N/A N/A
48308-12 48308-12 EA B  $    1,347.00 10.0%  $         1,212.30 N/A N/A
4836 TCF 4836 TCF EA B  $       847.80 10.0%  $            763.02 N/A N/A
4836 TCS 4836 TCS EA B  $       847.80 10.0%  $            763.02 N/A N/A
4836 WB 4836 WB EA B  $       498.80 10.0%  $            448.92 N/A N/A
483610-12 483610-12 EA B  $    1,543.00 10.0%  $         1,388.70 N/A N/A
483610-4 483610-4 EA B  $    2,038.00 10.0%  $         1,834.20 N/A N/A
483610-43PT 483610-43PT EA B  $    1,504.00 10.0%  $         1,353.60 N/A N/A
483610-4XS 483610-4XS EA B  $    5,927.00 10.0%  $         5,334.30 N/A N/A
483610-4XS3PT 483610-4XS3PT EA B  $    6,239.00 10.0%  $         5,615.10 N/A N/A
483610-4XSS6 483610-4XSS6 EA B  $    6,930.00 10.0%  $         6,237.00 N/A N/A
483610-4XSS63PT 483610-4XSS63PT EA B  $    7,295.00 10.0%  $         6,565.50 N/A N/A
483610-SD 483610-SD EA B  $    1,303.00 10.0%  $         1,172.70 N/A N/A
483610-SDLG 483610-SDLG EA B  $    1,303.00 10.0%  $         1,172.70 N/A N/A
483611-1 483611-1 EA B  $    1,598.00 10.0%  $         1,438.20 N/A N/A
483612 RHC 483612 RHC EA B  $    1,563.00 10.0%  $         1,406.70 N/A N/A
483612 RHCF 483612 RHCF EA B  $    2,560.00 10.0%  $         2,304.00 N/A N/A
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483612-12 483612-12 EA B  $    1,623.00 10.0%  $         1,460.70 N/A N/A
483612-4 483612-4 EA B  $    2,080.00 10.0%  $         1,872.00 N/A N/A
483612-43PT 483612-43PT EA B  $    1,540.00 10.0%  $         1,386.00 N/A N/A
483612-4XA 483612-4XA EA B  $    3,758.00 10.0%  $         3,382.20 N/A N/A
483612-4XF 483612-4XF EA B  $    2,792.00 10.0%  $         2,512.80 N/A N/A
483612-4XS 483612-4XS EA B  $    5,948.00 10.0%  $         5,353.20 N/A N/A
483612-4XS3PT 483612-4XS3PT EA B  $    6,257.00 10.0%  $         5,631.30 N/A N/A
483612-4XSS6 483612-4XSS6 EA B  $    7,218.00 10.0%  $         6,496.20 N/A N/A
483612-4XSS63PT 483612-4XSS63PT EA B  $    7,599.00 10.0%  $         6,839.10 N/A N/A
483612-SD 483612-SD EA B  $    1,376.00 10.0%  $         1,238.40 N/A N/A
483612-SDLG 483612-SDLG EA B  $    1,376.00 10.0%  $         1,238.40 N/A N/A
483612-SDSS4 483612-SDSS4 EA B  $    5,204.00 10.0%  $         4,683.60 N/A N/A
483612-SDSS6 483612-SDSS6 EA B  $    7,484.00 10.0%  $         6,735.60 N/A N/A
483613-1 483613-1 EA B  $    1,689.00 10.0%  $         1,520.10 N/A N/A
483616 RHC 483616 RHC EA B  $    1,767.00 10.0%  $         1,590.30 N/A N/A
483616 RHCF 483616 RHCF EA B  $    2,830.00 10.0%  $         2,547.00 N/A N/A
483616-12 483616-12 EA B  $    1,778.00 10.0%  $         1,600.20 N/A N/A
483616-4 483616-4 EA B  $    2,280.00 10.0%  $         2,052.00 N/A N/A
483616-43PT 483616-43PT EA B  $    1,673.00 10.0%  $         1,505.70 N/A N/A
483616-4XA 483616-4XA EA B  $    4,510.00 10.0%  $         4,059.00 N/A N/A
483616-4XF 483616-4XF EA B  $    3,087.00 10.0%  $         2,778.30 N/A N/A
483616-4XS 483616-4XS EA B  $    6,570.00 10.0%  $         5,913.00 N/A N/A
483616-4XS3PT 483616-4XS3PT EA B  $    6,917.00 10.0%  $         6,225.30 N/A N/A
483616-4XSS6 483616-4XSS6 EA B  $    7,495.00 10.0%  $         6,745.50 N/A N/A
483616-4XSS63PT 483616-4XSS63PT EA B  $    7,888.00 10.0%  $         7,099.20 N/A N/A
483616-SD 483616-SD EA B  $    1,510.00 10.0%  $         1,359.00 N/A N/A
483616-SDLG 483616-SDLG EA B  $    1,510.00 10.0%  $         1,359.00 N/A N/A
483617-1 483617-1 EA B  $    1,870.00 10.0%  $         1,683.00 N/A N/A
483620-12 483620-12 EA B  $    1,990.00 10.0%  $         1,791.00 N/A N/A
48364 TCF NK 48364 TCF NK EA B  $    1,693.00 10.0%  $         1,523.70 N/A N/A
48364 TCS NK 48364 TCS NK EA B  $    1,693.00 10.0%  $         1,523.70 N/A N/A
48366 SC NK 48366 SC NK EA B  $    1,328.00 10.0%  $         1,195.20 N/A N/A
48366 SCGV NK 48366 SCGV NK EA B  $    1,328.00 10.0%  $         1,195.20 N/A N/A
48366 TCF NK 48366 TCF NK EA B  $    1,922.00 10.0%  $         1,729.80 N/A N/A
48366 TCS NK 48366 TCS NK EA B  $    1,922.00 10.0%  $         1,729.80 N/A N/A
48368-12 48368-12 EA B  $    1,466.00 10.0%  $         1,319.40 N/A N/A
48368-12TE 48368-12TE EA B  $    2,394.00 10.0%  $         2,154.60 N/A N/A
48368-4 48368-4 EA B  $    1,933.00 10.0%  $         1,739.70 N/A N/A
48368-43PT 48368-43PT EA B  $    1,467.00 10.0%  $         1,320.30 N/A N/A
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48368-4XA 48368-4XA EA B  $    3,575.00 10.0%  $         3,217.50 N/A N/A
48368-4XS 48368-4XS EA B  $    5,322.00 10.0%  $         4,789.80 N/A N/A
48368-4XS3PT 48368-4XS3PT EA B  $    5,598.00 10.0%  $         5,038.20 N/A N/A
48368-4XSS6 48368-4XSS6 EA B  $    6,458.00 10.0%  $         5,812.20 N/A N/A
48368-4XSS63PT 48368-4XSS63PT EA B  $    6,795.00 10.0%  $         6,115.50 N/A N/A
48369-1 48369-1 EA B  $    1,508.00 10.0%  $         1,357.20 N/A N/A
4836GP 4836GP EA B  $       399.60 10.0%  $            359.64 N/A N/A
4836P 4836P EA B  $       399.60 10.0%  $            359.64 N/A N/A
4836PSS4 4836PSS4 EA B  $       825.30 10.0%  $            742.77 N/A N/A
4848 TCF 4848 TCF EA B  $    1,133.00 10.0%  $         1,019.70 N/A N/A
4848 TCS 4848 TCS EA B  $    1,133.00 10.0%  $         1,019.70 N/A N/A
4848 WB 4848 WB EA B  $       552.60 10.0%  $            497.34 N/A N/A
484811 RTCT 484811 RTCT EA B  $    2,330.00 10.0%  $         2,097.00 N/A N/A
484812 SC NK 484812 SC NK EA B  $    1,100.00 10.0%  $            990.00 N/A N/A
484812 SCGV NK 484812 SCGV NK EA B  $    1,100.00 10.0%  $            990.00 N/A N/A
484812-12D 484812-12D EA B  $    2,608.00 10.0%  $         2,347.20 N/A N/A
484812-4XSD3PT 484812-4XSD3PT EA B  $  10,942.00 10.0%  $         9,847.80 N/A N/A
484814 DDHRTCT 484814 DDHRTCT EA B  $    4,328.00 10.0%  $         3,895.20 N/A N/A
484814 DDHRTCT 1N 484814 DDHRTCT 1N EA B  $    4,568.00 10.0%  $         4,111.20 N/A N/A
48484 TCF NK 48484 TCF NK EA B  $    2,265.00 10.0%  $         2,038.50 N/A N/A
48484 TCS NK 48484 TCS NK EA B  $    2,265.00 10.0%  $         2,038.50 N/A N/A
48486 SC NK 48486 SC NK EA B  $    1,740.00 10.0%  $         1,566.00 N/A N/A
48486 SCGV NK 48486 SCGV NK EA B  $    1,740.00 10.0%  $         1,566.00 N/A N/A
48486 TCF NK 48486 TCF NK EA B  $    2,514.00 10.0%  $         2,262.60 N/A N/A
48486 TCS NK 48486 TCS NK EA B  $    2,514.00 10.0%  $         2,262.60 N/A N/A
48GS3 48GS3 EA B  $       230.70 10.0%  $            207.63 N/A N/A
48MC 48MC EA B  $       263.60 10.0%  $            237.24 N/A N/A
48S 48S EA B  $         61.22 10.0%  $              55.10 N/A N/A
48TS36 48TS36 EA B  $       528.50 10.0%  $            475.65 N/A N/A
4D2000AL 4D2000 AL 3/8 EMT CLAMP EA B  $       218.75 10.0%  $            196.88 N/A N/A
4D2000HDG 4D2000 HDG 3/8 EMT CLAMP EA B  $       525.00 10.0%  $            472.50 N/A N/A
4D2000PAAL 4D2000PA AL 3/8 EMT CLAMP EA B  $       218.75 10.0%  $            196.88 N/A N/A
4D2000PAHDG 4D2000PA HDG 3/8 EMT CLAMP EA B  $       525.00 10.0%  $            472.50 N/A N/A
4D2000PASS4 4D2000PA SS4 3/8 EMT CLAMP EA B  $       875.00 10.0%  $            787.50 N/A N/A
4D2000PASS6 4D2000PA SS6 3/8 EMT CLAMP EA B  $    1,312.50 10.0%  $         1,181.25 N/A N/A
4D2000PAZN 4D2000PA ZN 3/8 EMT CLAMP EA B  $       175.00 10.0%  $            157.50 N/A N/A
4D2000SS4 4D2000 SS4 3/8 EMT CLAMP EA B  $       875.00 10.0%  $            787.50 N/A N/A
4D2000SS6 4D2000 SS6 3/8 EMT CLAMP EA B  $    1,312.50 10.0%  $         1,181.25 N/A N/A
4D2000ZN 4D2000 ZN 3/8 EMT CLAMP EA B  $       175.00 10.0%  $            157.50 N/A N/A
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4D2001AL 4D2001 AL 3/8 RDG 1/2 EMT CLAMP EA B  $       125.00 10.0%  $            112.50 N/A N/A
4D2001HDG 4D2001 HDG 3/8 RDG 1/2 EMT CLAMP EA B  $       300.00 10.0%  $            270.00 N/A N/A
4D2001PAAL 4D2001PA AL 3/8RGD 1/2 EMT CLAMP EA B  $       125.00 10.0%  $            112.50 N/A N/A
4D2001PAHDG 4D2001PA HDG 3/8RGD 1/2 EMT CLAMP EA B  $       300.00 10.0%  $            270.00 N/A N/A
4D2001PASS4 4D2001PA SS4 3/8RGD 1/2 EMT CLAMP EA B  $       500.00 10.0%  $            450.00 N/A N/A
4D2001PASS6 4D2001PA SS6 3/8RGD 1/2 EMT CLAMP EA B  $       750.00 10.0%  $            675.00 N/A N/A
4D2001PAYZN 4D2001PA YZN 3/8RGD 1/2 EMT CLAMP EA B  $       200.00 10.0%  $            180.00 N/A N/A
4D2001PAZN 4D2001PA ZN 3/8RGD 1/2 EMT CLAMP EA B  $       100.00 10.0%  $              90.00 N/A N/A
4D2001SS4 4D2001 SS4 3/8 RDG 1/2 EMT CLAMP EA B  $       500.00 10.0%  $            450.00 N/A N/A
4D2001SS6 4D2001 SS6 3/8 RDG 1/2 EMT CLAMP EA B  $       750.00 10.0%  $            675.00 N/A N/A
4D2001ZN 4D2001 ZN 3/8 RDG 1/2 EMT CLAMP EA B  $       100.00 10.0%  $              90.00 N/A N/A
4D2002AL 4D2002 AL 3/4 EMT CLAMP EA B  $       125.00 10.0%  $            112.50 N/A N/A
4D2002HDG 4D2002 HDG 3/4 EMT CLAMP EA B  $       300.00 10.0%  $            270.00 N/A N/A
4D2002PAAL 4D2002PA AL 3/4 EMT CLAMP EA B  $       125.00 10.0%  $            112.50 N/A N/A
4D2002PAHDG 4D2002PA HDG 3/4 EMT CLAMP EA B  $       150.00 10.0%  $            135.00 N/A N/A
4D2002PASS4 4D2002PA SS4 3/4 EMT CLAMP EA B  $       500.00 10.0%  $            450.00 N/A N/A
4D2002PASS6 4D2002PA SS6 3/4 EMT CLAMP EA B  $       750.00 10.0%  $            675.00 N/A N/A
4D2002PAYZN 4D2002PA YZN 3/4 EMT CLAMP EA B  $       200.00 10.0%  $            180.00 N/A N/A
4D2002PAZN 4D2002PA ZN 3/4 EMT CLAMP EA B  $       100.00 10.0%  $              90.00 N/A N/A
4D2002SS4 4D2002 SS4 3/4 EMT CLAMP EA B  $       500.00 10.0%  $            450.00 N/A N/A
4D2002SS6 4D2002 SS6 3/4 EMT CLAMP EA B  $       750.00 10.0%  $            675.00 N/A N/A
4D2002ZN 4D2002 ZN 3/4 EMT CLAMP EA B  $       100.00 10.0%  $              90.00 N/A N/A
4D2003AL 4D2003 AL 1 EMT CLAMP EA B  $       147.50 10.0%  $            132.75 N/A N/A
4D2003HDG 4D2003 HDG 1 EMT CLAMP EA B  $       354.00 10.0%  $            318.60 N/A N/A
4D2003PAAL 4D2003PA AL 1 EMT CLAMP EA B  $       147.50 10.0%  $            132.75 N/A N/A
4D2003PAHDG 4D2003PA HDG 1 EMT CLAMP EA B  $       354.00 10.0%  $            318.60 N/A N/A
4D2003PASS4 4D2003PA SS4 1 EMT CLAMP EA B  $       590.00 10.0%  $            531.00 N/A N/A
4D2003PASS6 4D2003PA SS6 1 EMT CLAMP EA B  $       885.00 10.0%  $            796.50 N/A N/A
4D2003PAYZN 4D2003PA YZN 1 EMT CLAMP EA B  $       236.00 10.0%  $            212.40 N/A N/A
4D2003PAZN 4D2003PA ZN 1 EMT CLAMP EA B  $       118.00 10.0%  $            106.20 N/A N/A
4D2003SS4 4D2003 SS4 1 EMT CLAMP EA B  $       590.00 10.0%  $            531.00 N/A N/A
4D2003SS6 4D2003 SS6 1 EMT CLAMP EA B  $       885.00 10.0%  $            796.50 N/A N/A
4D2003ZN 4D2003 ZN 1 EMT CLAMP EA B  $       118.00 10.0%  $            106.20 N/A N/A
4D2004AL 4D2004 AL 1 1/4 EMT 1 1/2 OD CLAMP EA B  $       172.50 10.0%  $            155.25 N/A N/A
4D2004HDG 4D2004 HDG 1 1/4 EMT 1 1/2 OD CLAMP EA B  $       414.00 10.0%  $            372.60 N/A N/A
4D2004PAAL 4D2004PA AL 1 1/4 EMT 1 1/2OD CLAMP EA B  $       172.50 10.0%  $            155.25 N/A N/A
4D2004PAHDG 4D2004PA HDG 1 1/4 EMT 1 1/2OD CLAMP EA B  $       414.00 10.0%  $            372.60 N/A N/A
4D2004PASS4 4D2004PA SS4 1 1/4 EMT 1 1/2OD CLAMP EA B  $       690.00 10.0%  $            621.00 N/A N/A
4D2004PASS6 4D2004PA SS6 1 1/4 EMT 1 1/2OD CLAMP EA B  $    1,035.00 10.0%  $            931.50 N/A N/A
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4D2004PAZN 4D2004PA ZN 1 1/4 EMT 1 1/2OD CLAMP EA B  $       138.00 10.0%  $            124.20 N/A N/A
4D2004SS4 4D2004 SS4 1 1/4 EMT 1 1/2 OD CLAMP EA B  $       690.00 10.0%  $            621.00 N/A N/A
4D2004SS6 4D2004 SS6 1 1/4 EMT 1 1/2 OD CLAMP EA B  $    1,035.00 10.0%  $            931.50 N/A N/A
4D2004ZN 4D2004 ZN 1 1/4 EMT 1 1/2 OD CLAMP EA B  $       138.00 10.0%  $            124.20 N/A N/A
4D2005AL 4D2005 AL 1 1/2 EMT 1 3/4 OD CLAMP EA B  $       203.75 10.0%  $            183.38 N/A N/A
4D2005HDG 4D2005 HDG 1 1/2 EMT 1 3/4 OD CLAMP EA B  $       489.00 10.0%  $            440.10 N/A N/A
4D2005PAAL 4D2006 AL 2 EMT CLAMP EA B  $       218.75 10.0%  $            196.88 N/A N/A
4D2005PAHDG 4D2005PA HDG 1 1/2 EMT 1 3/4OD CLAMP EA B  $       489.00 10.0%  $            440.10 N/A N/A
4D2005PASS4 4D2005PA SS4 1 1/2 EMT 1 3/4OD CLAMP EA B  $       815.00 10.0%  $            733.50 N/A N/A
4D2005PASS6 4D2005PA SS6 1 1/2 EMT 1 3/4OD CLAMP EA B  $    1,222.50 10.0%  $         1,100.25 N/A N/A
4D2005PAZN 4D2005PA ZN 1 1/2 EMT 1 3/4OD CLAMP EA B  $       163.00 10.0%  $            146.70 N/A N/A
4D2005SS4 4D2005 SS4 1 1/2 EMT 1 3/4 OD CLAMP EA B  $       815.00 10.0%  $            733.50 N/A N/A
4D2005SS6 4D2005 SS6 1 1/2 EMT 1 3/4 OD CLAMP EA B  $    1,222.50 10.0%  $         1,100.25 N/A N/A
4D2005ZN 4D2005 ZN 1 1/2 EMT 1 3/4 OD CLAMP EA B  $       163.00 10.0%  $            146.70 N/A N/A
4D2006HDG 4D2006 HDG 2 EMT CLAMP EA B  $       525.00 10.0%  $            472.50 N/A N/A
4D2006PAAL 4D2006PA AL 2 EMT CLAMP EA B  $       218.75 10.0%  $            196.88 N/A N/A
4D2006PAHDG 4D2006PA HDG 2 EMT CLAMP EA B  $       525.00 10.0%  $            472.50 N/A N/A
4D2006PASS4 4D2006PA SS4 2 EMT CLAMP EA B  $       875.00 10.0%  $            787.50 N/A N/A
4D2006PASS6 4D2006PA SS6 2 EMT CLAMP EA B  $    1,312.50 10.0%  $         1,181.25 N/A N/A
4D2006PAZN 4D2006PA ZN 2 EMT CLAMP EA B  $       175.00 10.0%  $            157.50 N/A N/A
4D2006SS4 4D2006 SS4 2 EMT CLAMP EA B  $       875.00 10.0%  $            787.50 N/A N/A
4D2006SS6 4D2006 SS6 2 EMT CLAMP EA B  $    1,312.50 10.0%  $         1,181.25 N/A N/A
4D2006ZN 4D2006 ZN 2 EMT CLAMP EA B  $       175.00 10.0%  $            157.50 N/A N/A
4D2008AL 4D2008 AL 1/2 RDG 7/8 OD CLAMP EA B  $         81.25 10.0%  $              73.13 N/A N/A
4D2008DCU 4D2008 DCU 1/2RGD 7/8 OD CLAMP EA B  $       130.00 10.0%  $            117.00 N/A N/A
4D2008HDG 4D2008 HDG 1/2 RDG 7/8 OD CLAMP EA B  $       178.75 10.0%  $            160.88 N/A N/A
4D2008PAAL 4D2008PA AL 1/2 RGD 7/8 OD CLAMP EA B  $         81.25 10.0%  $              73.13 N/A N/A
4D2008PADCU 4D2008PA DCU 1/2 RGD 7/8 OD CLAMP EA B  $       130.00 10.0%  $            117.00 N/A N/A
4D2008PAHDG 4D2008PA HDG 1/2 RGD 7/8 OD CLAMP EA B  $       178.75 10.0%  $            160.88 N/A N/A
4D2008PASS4 4D2008PA SS4 1/2 RGD 7/8 OD CLAMP EA B  $       325.00 10.0%  $            292.50 N/A N/A
4D2008PASS6 4D2008PA SS6 1/2 RGD 7/8 OD CLAMP EA B  $       487.50 10.0%  $            438.75 N/A N/A
4D2008PAZN 4D2008PA ZN 1/2 RGD 7/8 OD CLAMP EA B  $         65.00 10.0%  $              58.50 N/A N/A
4D2008SS4 4D2008 SS4 1/2 RDG 7/8 OD CLAMP EA B  $       325.00 10.0%  $            292.50 N/A N/A
4D2008SS6 4D2008 SS6 1/2 RDG 7/8 OD CLAMP EA B  $       487.50 10.0%  $            438.75 N/A N/A
4D2008ZN 4D2008 ZN 1/2 RDG 7/8 OD CLAMP EA B  $         65.00 10.0%  $              58.50 N/A N/A
4D2009AL 4D2009 AL 3/4 RDG 1 OD CLAMP EA B  $       100.00 10.0%  $              90.00 N/A N/A
4D2009HDG 4D2009 HDG 3/4 RDG 1 OD CLAMP EA B  $       220.00 10.0%  $            198.00 N/A N/A
4D2009PAAL 4D2009PA AL 3/4 RGD 1 OD CLAMP EA B  $       100.00 10.0%  $              90.00 N/A N/A
4D2009PAHDG 4D2009PA HDG 3/4 RGD 1 OD CLAMP EA B  $       220.00 10.0%  $            198.00 N/A N/A
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4D2009PASS4 4D2009PA SS4 3/4 RGD 1 OD CLAMP EA B  $       400.00 10.0%  $            360.00 N/A N/A
4D2009PASS6 4D2009PA SS6 3/4 RGD 1 OD CLAMP EA B  $       600.00 10.0%  $            540.00 N/A N/A
4D2009PAZN 4D2009PA ZN 3/4 RGD 1 OD CLAMP EA B  $         80.00 10.0%  $              72.00 N/A N/A
4D2009SS4 4D2009 SS4 3/4 RDG 1 OD CLAMP EA B  $       400.00 10.0%  $            360.00 N/A N/A
4D2009SS6 4D2009 SS6 3/4 RDG 1 OD CLAMP EA B  $       600.00 10.0%  $            540.00 N/A N/A
4D2009YZN 4D2009 YZN 3/4 RDG 1 OD CLAMP EA B  $       160.00 10.0%  $            144.00 N/A N/A
4D2009ZN 4D2009 ZN 3/4 RDG 1 OD CLAMP EA B  $         80.00 10.0%  $              72.00 N/A N/A
4D2010AL 4D2010 AL 1 RDG 1 3/8 OD CLAMP EA B  $       120.00 10.0%  $            108.00 N/A N/A
4D2010DCU 4D2010 DCU 1RGD 1 3/8 OD CLAMP EA B  $       192.00 10.0%  $            172.80 N/A N/A
4D2010HDG 4D2010 HDG 1 RDG 1 3/8 OD CLAMP EA B  $       264.00 10.0%  $            237.60 N/A N/A
4D2010PAAL 4D2010PA AL 1 RGD 1 3/8 OD CLAMP EA B  $       120.00 10.0%  $            108.00 N/A N/A
4D2010PADCU 4D2010PA DCU 1 RGD 1 3/8 OD CLAMP EA B  $       192.00 10.0%  $            172.80 N/A N/A
4D2010PAHDG 4D2010PA HDG 1 RGD 1 3/8 OD CLAMP EA B  $       264.00 10.0%  $            237.60 N/A N/A
4D2010PASS4 4D2010PA SS4 1 RGD 1 3/8 OD CLAMP EA B  $       480.00 10.0%  $            432.00 N/A N/A
4D2010PASS6 4D2010PA SS6 1 RGD 1 3/8 OD CLAMP EA B  $       720.00 10.0%  $            648.00 N/A N/A
4D2010PAZN 4D2010PA ZN 1 RGD 1 3/8 OD CLAMP EA B  $         96.00 10.0%  $              86.40 N/A N/A
4D2010SS4 4D2010 SS4 1 RDG 1 3/8 OD CLAMP EA B  $       480.00 10.0%  $            432.00 N/A N/A
4D2010SS6 4D2010 SS6 1 RDG 1 3/8 OD CLAMP EA B  $       720.00 10.0%  $            648.00 N/A N/A
4D2010YZN 4D2010 YZN 1 RDG 1 3/8 OD CLAMP EA B  $       192.00 10.0%  $            172.80 N/A N/A
4D2010ZN 4D2010 ZN 1 RDG 1 3/8 OD CLAMP EA B  $         96.00 10.0%  $              86.40 N/A N/A
4D2011AL 4D2011 AL 1 1/4 RDG 1 5/8 OD CLAMP EA B  $       125.00 10.0%  $            112.50 N/A N/A
4D2011DCU 4D2011 DCU 1 1/4RGD 1 5/8 OD CLAMP EA B  $       200.00 10.0%  $            180.00 N/A N/A
4D2011HDG 4D2011 HDG 1 1/4 RDG 1 5/8 OD CLAMP EA B  $       300.00 10.0%  $            270.00 N/A N/A
4D2011PAAL 4D2011PA AL 1 1/4 RGD 1 5/8 OD CLAMP EA B  $       125.00 10.0%  $            112.50 N/A N/A
4D2011PADCU 4D2011PA DCU 1 1/4 RGD 1 5/8 OD CLAMP EA B  $       200.00 10.0%  $            180.00 N/A N/A
4D2011PAHDG 4D2011PA HDG 1 1/4 RGD 1 5/8 OD CLAMP EA B  $       300.00 10.0%  $            270.00 N/A N/A
4D2011PASS4 4D2011PA SS4 1 1/4 RGD 1 5/8 OD CLAMP EA B  $       500.00 10.0%  $            450.00 N/A N/A
4D2011PASS6 4D2011PA SS6 1 1/4 RGD 1 5/8 OD CLAMP EA B  $       750.00 10.0%  $            675.00 N/A N/A
4D2011PAZN 4D2011PA ZN 1 1/4 RGD 1 5/8 OD CLAMP EA B  $       100.00 10.0%  $              90.00 N/A N/A
4D2011SS4 4D2011 SS4 1 1/4 RDG 1 5/8 OD CLAMP EA B  $       500.00 10.0%  $            450.00 N/A N/A
4D2011SS6 4D2011 SS6 1 1/4 RDG 1 5/8 OD CLAMP EA B  $       750.00 10.0%  $            675.00 N/A N/A
4D2011ZN 4D2011 ZN 1 1/4 RDG 1 5/8 OD CLAMP EA B  $       100.00 10.0%  $              90.00 N/A N/A
4D2012AL 4D2012 AL 1 1/2 RDG 1 7/8 OD CLAMP EA B  $       175.00 10.0%  $            157.50 N/A N/A
4D2012HDG 4D2012 HDG 1 1/2 RDG 1 7/8 OD CLAMP EA B  $       385.00 10.0%  $            346.50 N/A N/A
4D2012PAAL 4D2012PA AL 1 1/2 RGD 1 7/8 OD CLAMP EA B  $       175.00 10.0%  $            157.50 N/A N/A
4D2012PAHDG 4D2012PA HDG 1 1/2 RGD 1 7/8 OD CLAMP EA B  $       385.00 10.0%  $            346.50 N/A N/A
4D2012PASS4 4D2012PA SS4 1 1/2 RGD 1 7/8 OD CLAMP EA B  $       560.00 10.0%  $            504.00 N/A N/A
4D2012PASS6 4D2012PA SS6 1 1/2 RGD 1 7/8 OD CLAMP EA B  $    1,050.00 10.0%  $            945.00 N/A N/A
4D2012PAZN 4D2012PA ZN 1 1/2 RGD 1 7/8 OD CLAMP EA B  $       140.00 10.0%  $            126.00 N/A N/A
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4D2012SS4 4D2012 SS4 1 1/2 RDG 1 7/8 OD CLAMP EA B  $       560.00 10.0%  $            504.00 N/A N/A
4D2012SS6 4D2012 SS6 1 1/2 RDG 1 7/8 OD CLAMP EA B  $    1,050.00 10.0%  $            945.00 N/A N/A
4D2012ZN 4D2012 ZN 1 1/2 RDG 1 7/8 OD CLAMP EA B  $       140.00 10.0%  $            126.00 N/A N/A
4D2013AL 4D2013 AL 2 RDG 2 3/8 OD CLAMP EA B  $       193.75 10.0%  $            174.38 N/A N/A
4D2013HDG 4D2013 HDG 2 RDG 2 3/8 OD CLAMP EA B  $       426.25 10.0%  $            383.63 N/A N/A
4D2013PAAL 4D2013PA AL 2 RGD 2 3/8 OD CLAMP EA B  $       193.75 10.0%  $            174.38 N/A N/A
4D2013PAHDG 4D2013PA HDG 2 RGD 2 3/8 OD CLAMP EA B  $       426.25 10.0%  $            383.63 N/A N/A
4D2013PASS4 4D2013PA SS4 2 RGD 2 3/8 OD CLAMP EA B  $       775.00 10.0%  $            697.50 N/A N/A
4D2013PASS6 4D2013PA SS6 2 RGD 2 3/8 OD CLAMP EA B  $    1,162.50 10.0%  $         1,046.25 N/A N/A
4D2013PAZN 4D2013PA ZN 2 RGD 2 3/8 OD CLAMP EA B  $       155.00 10.0%  $            139.50 N/A N/A
4D2013SS4 4D2013 SS4 2 RDG 2 3/8 OD CLAMP EA B  $       775.00 10.0%  $            697.50 N/A N/A
4D2013SS6 4D2013 SS6 2 RDG 2 3/8 OD CLAMP EA B  $    1,162.50 10.0%  $         1,046.25 N/A N/A
4D2013YZN 4D2013 YZN 2 RDG 2 3/8 OD CLAMP EA B  $       310.00 10.0%  $            279.00 N/A N/A
4D2013ZN 4D2013 ZN 2 RDG 2 3/8 OD CLAMP EA B  $       155.00 10.0%  $            139.50 N/A N/A
4D2014AL 4D2014 AL 2 1/2 RDG 2 7/8 OD CLAMP EA B  $       237.50 10.0%  $            213.75 N/A N/A
4D2014HDG 4D2014 HDG 2 1/2 RDG 2 7/8 OD CLAMP EA B  $       570.00 10.0%  $            513.00 N/A N/A
4D2014PAAL 4D2014PA AL 2 1/2 RGD 2 7/8 OD CLAMP EA B  $       237.50 10.0%  $            213.75 N/A N/A
4D2014PAHDG 4D2014PA HDG 2 1/2 RGD 2 7/8 OD CLAMP EA B  $       570.00 10.0%  $            513.00 N/A N/A
4D2014PASS4 4D2014PA SS4 2 1/2 RGD 2 7/8 OD CLAMP EA B  $       950.00 10.0%  $            855.00 N/A N/A
4D2014PASS6 4D2014PA SS6 2 1/2 RGD 2 7/8 OD CLAMP EA B  $    1,425.00 10.0%  $         1,282.50 N/A N/A
4D2014PAZN 4D2014PA ZN 2 1/2 RGD 2 7/8 OD CLAMP EA B  $       190.00 10.0%  $            171.00 N/A N/A
4D2014SS4 4D2014 SS4 2 1/2 RDG 2 7/8 OD CLAMP EA B  $       950.00 10.0%  $            855.00 N/A N/A
4D2014SS6 4D2014 SS6 2 1/2 RDG 2 7/8 OD CLAMP EA B  $    1,425.00 10.0%  $         1,282.50 N/A N/A
4D2014ZN 4D2014 ZN 2 1/2 RDG 2 7/8 OD CLAMP EA B  $       190.00 10.0%  $            171.00 N/A N/A
4D2015AL 4D2015 AL 3 RDG 3 1/2 OD CLAMP EA B  $       268.75 10.0%  $            241.88 N/A N/A
4D2015HDG 4D2015 HDG 3 RDG 3 1/2 OD CLAMP EA B  $       591.25 10.0%  $            532.13 N/A N/A
4D2015PAAL 4D2015PA AL 3 RGD 3 1/2 OD CLAMP EA B  $       268.75 10.0%  $            241.88 N/A N/A
4D2015PAHDG 4D2015PA HDG 3 RGD 3 1/2 OD CLAMP EA B  $       591.25 10.0%  $            532.13 N/A N/A
4D2015PASS4 4D2015PA SS4 3 RGD 3 1/2 OD CLAMP EA B  $    1,075.00 10.0%  $            967.50 N/A N/A
4D2015PASS6 4D2015PA SS6 3 RGD 3 1/2 OD CLAMP EA B  $    1,612.50 10.0%  $         1,451.25 N/A N/A
4D2015PAZN 4D2015PA ZN 3 RGD 3 1/2 OD CLAMP EA B  $       215.00 10.0%  $            193.50 N/A N/A
4D2015SS4 4D2015 SS4 3 RDG 3 1/2 OD CLAMP EA B  $    1,075.00 10.0%  $            967.50 N/A N/A
4D2015SS6 4D2015 SS6 3 RDG 3 1/2 OD CLAMP EA B  $    1,612.50 10.0%  $         1,451.25 N/A N/A
4D2015ZN 4D2015 ZN 3 RDG 3 1/2 OD CLAMP EA B  $       215.00 10.0%  $            193.50 N/A N/A
4D2016AL 4D2016 AL 3 1/2 RDG 4 OD CLAMP EA B  $       331.25 10.0%  $            298.13 N/A N/A
4D2016HDG 4D2016 HDG 3 1/2 RDG 4 OD CLAMP EA B  $       728.75 10.0%  $            655.88 N/A N/A
4D2016PAAL 4D2016PA AL 3 1/2 RGD 4 OD CLAMP EA B  $       331.25 10.0%  $            298.13 N/A N/A
4D2016PAHDG 4D2016PA HDG 3 1/2 RGD 4 OD CLAMP EA B  $       728.75 10.0%  $            655.88 N/A N/A
4D2016PASS4 4D2016PA SS4 3 1/2 RGD 4 OD CLAMP EA B  $    1,325.00 10.0%  $         1,192.50 N/A N/A
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4D2016PASS6 4D2016PA SS6 3 1/2 RGD 4 OD CLAMP EA B  $    1,987.50 10.0%  $         1,788.75 N/A N/A
4D2016PAZN 4D2016PA ZN 3 1/2 RGD 4 OD CLAMP EA B  $       265.00 10.0%  $            238.50 N/A N/A
4D2016SS4 4D2016 SS4 3 1/2 RDG 4 OD CLAMP EA B  $    1,325.00 10.0%  $         1,192.50 N/A N/A
4D2016SS6 4D2016 SS6 3 1/2 RDG 4 OD CLAMP EA B  $    1,987.50 10.0%  $         1,788.75 N/A N/A
4D2016ZN 4D2016 ZN 3 1/2 RDG 4 OD CLAMP EA B  $       265.00 10.0%  $            238.50 N/A N/A
4D2023HDG 4D2023 HDG 1/4 OD CLAMP EA B  $       270.00 10.0%  $            243.00 N/A N/A
4D2023PAHDG 4D2023PA HDG 1/4 OD CLAMP EA B  $       270.00 10.0%  $            243.00 N/A N/A
4D2023PASS4 4D2023PA SS4 1/4 OD CLAMP EA B  $       540.00 10.0%  $            486.00 N/A N/A
4D2023PAZN 4D2023PA ZN 1/4 OD CLAMP EA B  $       180.00 10.0%  $            162.00 N/A N/A
4D2023SS4 4D2023 SS4 1/4 OD CLAMP EA B  $       540.00 10.0%  $            486.00 N/A N/A
4D2023ZN 4D2023 ZN 1/4 OD CLAMP EA B  $       180.00 10.0%  $            162.00 N/A N/A
4D2024DCU 4D2024 DCU 1/4CT 3/8OD CLAMP EA B  $       225.00 10.0%  $            202.50 N/A N/A
4D2024HDG 4D2024 HDG 1/4 CT 3/8 OD CLAMP EA B  $       270.00 10.0%  $            243.00 N/A N/A
4D2024PADCU 4D2024PA DCU 1/4CT 3/8 OD CLAMP EA B  $       360.00 10.0%  $            324.00 N/A N/A
4D2024PAHDG 4D2024PA HDG 1/4CT 3/8 OD CLAMP EA B  $       540.00 10.0%  $            486.00 N/A N/A
4D2024PASS4 4D2024PA SS4 1/4CT 3/8 OD CLAMP EA B  $       900.00 10.0%  $            810.00 N/A N/A
4D2024PAZN 4D2024PA ZN 1/4CT 3/8 OD CLAMP EA B  $       180.00 10.0%  $            162.00 N/A N/A
4D2024SS4 4D2024 SS4 1/4 CT 3/8 OD CLAMP EA B  $       540.00 10.0%  $            486.00 N/A N/A
4D2024ZN 4D2024 ZN 1/4 CT 3/8 OD CLAMP EA B  $       180.00 10.0%  $            162.00 N/A N/A
4D2025DCU 4D2025 DCU 1/2 OD CLAMP EA B  $       343.75 10.0%  $            309.38 N/A N/A
4D2025HDG 4D2025 HDG 1/2 OD CLAMP EA B  $       412.50 10.0%  $            371.25 N/A N/A
4D2025PADCU 4D2025PA DCU 1/2 OD CLAMP EA B  $       343.75 10.0%  $            309.38 N/A N/A
4D2025PAHDG 4D2025PA HDG 1/2 OD CLAMP EA B  $       412.50 10.0%  $            371.25 N/A N/A
4D2025PASS4 4D2025PA SS4 1/2 OD CLAMP EA B  $       825.00 10.0%  $            742.50 N/A N/A
4D2025PAZN 4D2025PA ZN 1/2 OD CLAMP EA B  $       275.00 10.0%  $            247.50 N/A N/A
4D2025SS4 4D2025 SS4 1/2 OD CLAMP EA B  $       825.00 10.0%  $            742.50 N/A N/A
4D2025ZN 4D2025 ZN 1/2 OD CLAMP EA B  $       275.00 10.0%  $            247.50 N/A N/A
4D2026DCU 4D2026 DCU 5/8 OD CLAMP EA B  $       231.25 10.0%  $            208.13 N/A N/A
4D2026HDG 4D2026 HDG 5/8 OD CLAMP EA B  $       277.50 10.0%  $            249.75 N/A N/A
4D2026PADCU 4D2026PA DCU 5/8 OD CLAMP EA B  $       231.25 10.0%  $            208.13 N/A N/A
4D2026PAHDG 4D2026PA HDG 5/8 OD CLAMP EA B  $       277.50 10.0%  $            249.75 N/A N/A
4D2026PASS4 4D2026PA SS4 5/8 OD CLAMP EA B  $       555.00 10.0%  $            499.50 N/A N/A
4D2026PAZN 4D2026PA ZN 5/8 OD CLAMP EA B  $       185.00 10.0%  $            166.50 N/A N/A
4D2026SS4 4D2026 SS4 5/8 OD CLAMP EA B  $       555.00 10.0%  $            499.50 N/A N/A
4D2026ZN 4D2026 ZN 5/8 OD CLAMP EA B  $       185.00 10.0%  $            166.50 N/A N/A
4D2027DCU 4D2027 DCU 5/8 CT 3/4 OD CLAMP EA B  $       237.50 10.0%  $            213.75 N/A N/A
4D2027HDG 4D2027 HDG 5/8 CT 3/4 OD CLAMP EA B  $       285.00 10.0%  $            256.50 N/A N/A
4D2027PADCU 4D2027PA DCU 5/8CT 3/4 OD CLAMP EA B  $       237.50 10.0%  $            213.75 N/A N/A
4D2027PAHDG 4D2027PA HDG 5/8CT 3/4 OD CLAMP EA B  $       285.00 10.0%  $            256.50 N/A N/A
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4D2027PASS4 4D2027PA SS4 5/8CT 3/4 OD CLAMP EA B  $       570.00 10.0%  $            513.00 N/A N/A
4D2027PAZN 4D2027PA ZN 5/8CT 3/4 OD CLAMP EA B  $       190.00 10.0%  $            171.00 N/A N/A
4D2027SS4 4D2027 SS4 5/8 CT 3/4 OD CLAMP EA B  $       570.00 10.0%  $            513.00 N/A N/A
4D2027ZN 4D2027 ZN 5/8 CT 3/4 OD CLAMP EA B  $       190.00 10.0%  $            171.00 N/A N/A
4D2030DCU 4D2030 DCU 1 1/8 OD CLAMP EA B  $       300.00 10.0%  $            270.00 N/A N/A
4D2030HDG 4D2030 HDG 1 1/8 OD CLAMP EA B  $       360.00 10.0%  $            324.00 N/A N/A
4D2030PADCU 4D2030PA DCU 1 1/8 OD CLAMP EA B  $       300.00 10.0%  $            270.00 N/A N/A
4D2030PAHDG 4D2030PA HDG 1 1/8 OD CLAMP EA B  $       360.00 10.0%  $            324.00 N/A N/A
4D2030PASS4 4D2030PA SS4 1 1/8 OD CLAMP EA B  $       720.00 10.0%  $            648.00 N/A N/A
4D2030PAZN 4D2030PA ZN 1 1/8 OD CLAMP EA B  $       240.00 10.0%  $            216.00 N/A N/A
4D2030SS4 4D2030 SS4 1 1/8 OD CLAMP EA B  $       720.00 10.0%  $            648.00 N/A N/A
4D2030ZN 4D2030 ZN 1 1/8 OD CLAMP EA B  $       240.00 10.0%  $            216.00 N/A N/A
4D2031HDG 4D2031 HDG 1 1/4 OD CLAMP EA B  $       372.00 10.0%  $            334.80 N/A N/A
4D2031PAHDG 4D2031PA HDG 1 1/4 OD CLAMP EA B  $       372.00 10.0%  $            334.80 N/A N/A
4D2031PASS4 4D2031PA SS4 1 1/4 OD CLAMP EA B  $       744.00 10.0%  $            669.60 N/A N/A
4D2031PAZN 4D2031PA ZN 1 1/4 OD CLAMP EA B  $       248.00 10.0%  $            223.20 N/A N/A
4D2031SS4 4D2031 SS4 1 1/4 OD CLAMP EA B  $       744.00 10.0%  $            669.60 N/A N/A
4D2031ZN 4D2031 ZN 1 1/4 OD CLAMP EA B  $       248.00 10.0%  $            223.20 N/A N/A
4D2037HDG 4D2037 HDG 2 OD CLAMP EA B  $       517.50 10.0%  $            465.75 N/A N/A
4D2037PAHDG 4D2037PA HDG 2 OD CLAMP EA B  $       517.50 10.0%  $            465.75 N/A N/A
4D2037PASS4 4D2037PA SS4 2 OD CLAMP EA B  $    1,035.00 10.0%  $            931.50 N/A N/A
4D2037PAZN 4D2037PA ZN 2 OD CLAMP EA B  $       345.00 10.0%  $            310.50 N/A N/A
4D2037SS4 4D2037 SS4 2 OD CLAMP EA B  $    1,035.00 10.0%  $            931.50 N/A N/A
4D2037ZN 4D2037 ZN 2 OD CLAMP EA B  $       345.00 10.0%  $            310.50 N/A N/A
4D2038DCU 4D2038 DCU 2 1/8 OD CLAMP EA B  $       437.50 10.0%  $            393.75 N/A N/A
4D2038HDG 4D2038 HDG 2 1/8 OD CLAMP EA B  $       525.00 10.0%  $            472.50 N/A N/A
4D2038PADCU 4D2038PA DCU 2 1/8 OD CLAMP EA B  $       437.50 10.0%  $            393.75 N/A N/A
4D2038PAHDG 4D2038PA HDG 2 1/8 OD CLAMP EA B  $       525.00 10.0%  $            472.50 N/A N/A
4D2038PASS4 4D2038PA SS4 2 1/8 OD CLAMP EA B  $    1,050.00 10.0%  $            945.00 N/A N/A
4D2038PAZN 4D2038PA ZN 2 1/8 OD CLAMP EA B  $       350.00 10.0%  $            315.00 N/A N/A
4D2038SS4 4D2038 SS4 2 1/8 OD CLAMP EA B  $    1,050.00 10.0%  $            945.00 N/A N/A
4D2038ZN 4D2038 ZN 2 1/8 OD CLAMP EA B  $       350.00 10.0%  $            315.00 N/A N/A
4D2039HDG 4D2039 HDG 2 1/4 OD CLAMP EA B  $       555.00 10.0%  $            499.50 N/A N/A
4D2039PAHDG 4D2039PA HDG 2 1/4 OD CLAMP EA B  $       555.00 10.0%  $            499.50 N/A N/A
4D2039PASS4 4D2039PA SS4 2 1/4 OD CLAMP EA B  $    1,110.00 10.0%  $            999.00 N/A N/A
4D2039PAZN 4D2039PA ZN 2 1/4 OD CLAMP EA B  $       370.00 10.0%  $            333.00 N/A N/A
4D2039SS4 4D2039 SS4 2 1/4 OD CLAMP EA B  $    1,110.00 10.0%  $            999.00 N/A N/A
4D2039ZN 4D2039 ZN 2 1/4 OD CLAMP EA B  $       370.00 10.0%  $            333.00 N/A N/A
4D2041HDG 4D2041 HDG 2 1/2 OD CLAMP EA B  $       577.50 10.0%  $            519.75 N/A N/A
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4D2041PAHDG 4D2041PA HDG 2 1/2 OD CLAMP EA B  $       577.50 10.0%  $            519.75 N/A N/A
4D2041PASS4 4D2041PA SS4 2 1/2 OD CLAMP EA B  $    1,155.00 10.0%  $         1,039.50 N/A N/A
4D2041PAZN 4D2041PA ZN 2 1/2 OD CLAMP EA B  $       385.00 10.0%  $            346.50 N/A N/A
4D2041SS4 4D2041 SS4 2 1/2 OD CLAMP EA B  $    1,155.00 10.0%  $         1,039.50 N/A N/A
4D2041ZN 4D2041 ZN 2 1/2 OD CLAMP EA B  $       385.00 10.0%  $            346.50 N/A N/A
4D2042DCU 4D2042 DCU 2 5/8 OD CLAMP EA B  $       493.75 10.0%  $            444.38 N/A N/A
4D2042HDG 4D2042 HDG 2 5/8 OD CLAMP EA B  $       592.50 10.0%  $            533.25 N/A N/A
4D2042PADCU 4D2042PA DCU 2 5/8 OD CLAMP EA B  $       493.75 10.0%  $            444.38 N/A N/A
4D2042PAHDG 4D2042PA HDG 2 5/8 OD CLAMP EA B  $       592.50 10.0%  $            533.25 N/A N/A
4D2042PASS4 4D2042PA SS4 2 5/8 OD CLAMP EA B  $    1,185.00 10.0%  $         1,066.50 N/A N/A
4D2042PAZN 4D2042PA ZN 2 5/8 OD CLAMP EA B  $       395.00 10.0%  $            355.50 N/A N/A
4D2042SS4 4D2042 SS4 2 5/8 OD CLAMP EA B  $    1,185.00 10.0%  $         1,066.50 N/A N/A
4D2042ZN 4D2042 ZN 2 5/8 OD CLAMP EA B  $       395.00 10.0%  $            355.50 N/A N/A
4D2043HDG 4D2043 HDG 2 3/4 OD CLAMP EA B  $       615.00 10.0%  $            553.50 N/A N/A
4D2043PAHDG 4D2043PA HDG 2 3/4 OD CLAMP EA B  $       615.00 10.0%  $            553.50 N/A N/A
4D2043PASS4 4D2043PA SS4 2 3/4 OD CLAMP EA B  $    1,230.00 10.0%  $         1,107.00 N/A N/A
4D2043PAZN 4D2043PA ZN ZN 2 3/4 OD CLAMP EA B  $       410.00 10.0%  $            369.00 N/A N/A
4D2043SS4 4D2043 SS4 2 3/4 OD CLAMP EA B  $    1,230.00 10.0%  $         1,107.00 N/A N/A
4D2043ZN 4D2043 ZN ZN 2 3/4 OD CLAMP EA B  $       410.00 10.0%  $            369.00 N/A N/A
4D2045HDG 4D2045 HDG 3 OD CLAMP EA B  $       622.50 10.0%  $            560.25 N/A N/A
4D2045PAHDG 4D2045PA HDG 3 OD CLAMP EA B  $       622.50 10.0%  $            560.25 N/A N/A
4D2045PASS4 4D2045PA SS4 3 OD CLAMP EA B  $    1,245.00 10.0%  $         1,120.50 N/A N/A
4D2045PAZN 4D2045PA ZN 3 OD CLAMP EA B  $       415.00 10.0%  $            373.50 N/A N/A
4D2045SS4 4D2045 SS4 3 OD CLAMP EA B  $    1,245.00 10.0%  $         1,120.50 N/A N/A
4D2045ZN 4D2045 ZN 3 OD CLAMP EA B  $       415.00 10.0%  $            373.50 N/A N/A
4D2046DCU 4D2046 DCU 3 1/8 OD CLAMP EA B  $       525.00 10.0%  $            472.50 N/A N/A
4D2046HDG 4D2046 HDG 3 1/8 OD CLAMP EA B  $       630.00 10.0%  $            567.00 N/A N/A
4D2046PADCU 4D2046PA DCU 3 1/8 OD CLAMP EA B  $       525.00 10.0%  $            472.50 N/A N/A
4D2046PAHDG 4D2046PA HDG 3 1/8 OD CLAMP EA B  $       630.00 10.0%  $            567.00 N/A N/A
4D2046PASS4 4D2046PA SS4 3 1/8 OD CLAMP EA B  $    1,260.00 10.0%  $         1,134.00 N/A N/A
4D2046PAZN 4D2046PA ZN 3 1/8 OD CLAMP EA B  $       420.00 10.0%  $            378.00 N/A N/A
4D2046SS4 4D2046 SS4 3 1/8 OD CLAMP EA B  $    1,260.00 10.0%  $         1,134.00 N/A N/A
4D2046ZN 4D2046 ZN 3 1/8 OD CLAMP EA B  $       420.00 10.0%  $            378.00 N/A N/A
4D2047HDG 4D2047 HDG 3 1/4 OD CLAMP EA B  $       645.00 10.0%  $            580.50 N/A N/A
4D2047PAHDG 4D2047PA HDG 3 1/4 OD CLAMP EA B  $       645.00 10.0%  $            580.50 N/A N/A
4D2047PASS4 4D2047PA SS4 3 1/4 OD CLAMP EA B  $    1,290.00 10.0%  $         1,161.00 N/A N/A
4D2047PAZN 4D2047PA ZN 3 1/4 OD CLAMP EA B  $       430.00 10.0%  $            387.00 N/A N/A
4D2047SS4 4D2047 SS4 3 1/4 OD CLAMP EA B  $    1,290.00 10.0%  $         1,161.00 N/A N/A
4D2047ZN 4D2047 ZN 3 1/4 OD CLAMP EA B  $       430.00 10.0%  $            387.00 N/A N/A
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4D2048HDG 4D2048 HDG 3 3/8 OD CLAMP EA B  $       660.00 10.0%  $            594.00 N/A N/A
4D2048PAHDG 4D2048PA HDG 3 3/8 OD CLAMP EA B  $       660.00 10.0%  $            594.00 N/A N/A
4D2048PASS4 4D2048PA SS4 3 3/8 OD CLAMP EA B  $    1,320.00 10.0%  $         1,188.00 N/A N/A
4D2048PAZN 4D2048PA ZN 3 3/8 OD CLAMP EA B  $       440.00 10.0%  $            396.00 N/A N/A
4D2048SS4 4D2048 SS4 3 3/8 OD CLAMP EA B  $    1,320.00 10.0%  $         1,188.00 N/A N/A
4D2048ZN 4D2048 ZN 3 3/8 OD CLAMP EA B  $       440.00 10.0%  $            396.00 N/A N/A
4D2050DCU 4D2050 DCU 3 5/8 OD CLAMP EA B  $       587.50 10.0%  $            528.75 N/A N/A
4D2050HDG 4D2050 HDG 3 5/8 OD CLAMP EA B  $       705.00 10.0%  $            634.50 N/A N/A
4D2050PADCU 4D2050PA DCU 3 5/8 OD CLAMP EA B  $       587.50 10.0%  $            528.75 N/A N/A
4D2050PAHDG 4D2050PA HDG 3 5/8 OD CLAMP EA B  $       705.00 10.0%  $            634.50 N/A N/A
4D2050PASS4 4D2050PA SS4 3 5/8 OD CLAMP EA B  $    1,410.00 10.0%  $         1,269.00 N/A N/A
4D2050PAZN 4D2050PA ZN 3 5/8 OD CLAMP EA B  $       470.00 10.0%  $            423.00 N/A N/A
4D2050SS4 4D2050 SS4 3 5/8 OD CLAMP EA B  $    1,410.00 10.0%  $         1,269.00 N/A N/A
4D2050ZN 4D2050 ZN 3 5/8 OD CLAMP EA B  $       470.00 10.0%  $            423.00 N/A N/A
4D2051HDG 4D2051 HDG 3 3/4 OD CLAMP EA B  $       802.50 10.0%  $            722.25 N/A N/A
4D2051PAHDG 4D2051PA HDG 3 3/4 OD CLAMP EA B  $       802.50 10.0%  $            722.25 N/A N/A
4D2051PASS4 4D2051PA SS4 3 3/4 OD CLAMP EA B  $    1,605.00 10.0%  $         1,444.50 N/A N/A
4D2051PAZN 4D2051PA ZN 3 3/4 OD CLAMP EA B  $       535.00 10.0%  $            481.50 N/A N/A
4D2051SS4 4D2051 SS4 3 3/4 OD CLAMP EA B  $    1,605.00 10.0%  $         1,444.50 N/A N/A
4D2051ZN 4D2051 ZN 3 3/4 OD CLAMP EA B  $       535.00 10.0%  $            481.50 N/A N/A
4D2052HDG 4D2052 HDG 3 7/8 OD CLAMP EA B  $       810.00 10.0%  $            729.00 N/A N/A
4D2052PAHDG 4D2052PA HDG 3 7/8 OD CLAMP EA B  $       810.00 10.0%  $            729.00 N/A N/A
4D2052PASS4 4D2052PA SS4 3 7/8 OD CLAMP EA B  $    1,620.00 10.0%  $         1,458.00 N/A N/A
4D2052PAZN 4D2052PA ZN 3 7/8 OD CLAMP EA B  $       540.00 10.0%  $            486.00 N/A N/A
4D2052SS4 4D2052 SS4 3 7/8 OD CLAMP EA B  $    1,620.00 10.0%  $         1,458.00 N/A N/A
4D2052ZN 4D2052 ZN 3 7/8 OD CLAMP EA B  $       540.00 10.0%  $            486.00 N/A N/A
4D21-120GLV 4D21-120 GLV FT B  $       235.00 10.0%  $            211.50 N/A N/A
4D21-120GRN 4D21-120 GRN FT B  $       290.00 10.0%  $            261.00 N/A N/A
4D21-120HDG 4D21-120 HDG FT B  $       350.00 10.0%  $            315.00 N/A N/A
4D21-120PLN 4D21-120 PLN FT B  $       235.00 10.0%  $            211.50 N/A N/A
4D21-120SS4 4D21-120 SS4 FT B  $    1,200.00 10.0%  $         1,080.00 N/A N/A
4D21-120SS6 4D21-120 SS6 FT B  $    1,400.00 10.0%  $         1,260.00 N/A N/A
4D21-120YZN 4D21-120 YZN FT B  $       350.00 10.0%  $            315.00 N/A N/A
4D21-240GLV 4D21-240 GLV FT B  $       235.00 10.0%  $            211.50 N/A N/A
4D21-240GRN 4D21-240 GRN FT B  $       290.00 10.0%  $            261.00 N/A N/A
4D21-240HDG 4D21-240 HDG FT B  $       350.00 10.0%  $            315.00 N/A N/A
4D21-240PLN 4D21-240 PLN FT B  $       235.00 10.0%  $            211.50 N/A N/A
4D21-240SS4 4D21-240 SS4 FT B  $    1,200.00 10.0%  $         1,080.00 N/A N/A
4D21-240SS6 4D21-240 SS6 FT B  $    1,400.00 10.0%  $         1,260.00 N/A N/A
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4D21-240YZN 4D21-240 YZN FT B  $       350.00 10.0%  $            315.00 N/A N/A
4D21S-120GLV 4D21S-120 GLV FT B  $       270.00 10.0%  $            243.00 N/A N/A
4D21S-120GRN 4D21S-120 GRN FT B  $       320.00 10.0%  $            288.00 N/A N/A
4D21S-120HDG 4D21S-120 HDG FT B  $       405.00 10.0%  $            364.50 N/A N/A
4D21S-120PLN 4D21S-120 PLN FT B  $       270.00 10.0%  $            243.00 N/A N/A
4D21S-120SS4 4D21S-120 SS4 FT B  $    1,275.00 10.0%  $         1,147.50 N/A N/A
4D21S-120SS6 4D21S-120 SS6 FT B  $    1,560.00 10.0%  $         1,404.00 N/A N/A
4D21S-120YZN 4D21S-120 YZN FT B  $       400.00 10.0%  $            360.00 N/A N/A
4D21S-240GLV 4D21S-240 GLV FT B  $       270.00 10.0%  $            243.00 N/A N/A
4D21S-240GRN 4D21S-240 GRN FT B  $       320.00 10.0%  $            288.00 N/A N/A
4D21S-240HDG 4D21S-240 HDG FT B  $       405.00 10.0%  $            364.50 N/A N/A
4D21S-240PLN 4D21S-240 PLN FT B  $       270.00 10.0%  $            243.00 N/A N/A
4D21S-240SS4 4D21S-240 SS4 FT B  $    1,275.00 10.0%  $         1,147.50 N/A N/A
4D21S-240SS6 4D21S-240 SS6 FT B  $    1,560.00 10.0%  $         1,404.00 N/A N/A
4D21S-240YZN 4D21S-240 YZN FT B  $       400.00 10.0%  $            360.00 N/A N/A
4D21SH-120GLV 4D21SH-120 GLV FT B  $       250.00 10.0%  $            225.00 N/A N/A
4D21SH-120GRN 4D21SH-120 GRN FT B  $       290.00 10.0%  $            261.00 N/A N/A
4D21SH-120HDG 4D21SH-120 HDG FT B  $       350.00 10.0%  $            315.00 N/A N/A
4D21SH-120PLN 4D21SH-120 PLN FT B  $       235.00 10.0%  $            211.50 N/A N/A
4D21SH-120SS4 4D21SH-120 SS4 FT B  $    1,200.00 10.0%  $         1,080.00 N/A N/A
4D21SH-120SS6 4D21SH-120 SS6 FT B  $    1,400.00 10.0%  $         1,260.00 N/A N/A
4D21SH-120YZN 4D21SH-120 YZN FT B  $       350.00 10.0%  $            315.00 N/A N/A
4D21SH-240GLV 4D21SH-240 GLV FT B  $       250.00 10.0%  $            225.00 N/A N/A
4D21SH-240GRN 4D21SH-240 GRN FT B  $       290.00 10.0%  $            261.00 N/A N/A
4D21SH-240HDG 4D21SH-240 HDG FT B  $       350.00 10.0%  $            315.00 N/A N/A
4D21SH-240PLN 4D21SH-240 PLN FT B  $       235.00 10.0%  $            211.50 N/A N/A
4D21SH-240SS4 4D21SH-240 SS4 FT B  $    1,200.00 10.0%  $         1,080.00 N/A N/A
4D21SH-240SS6 4D21SH-240 SS6 FT B  $    1,400.00 10.0%  $         1,260.00 N/A N/A
4D21SH-240YZN 4D21SH-240 YZN FT B  $       350.00 10.0%  $            315.00 N/A N/A
4D22-120GLV 4D22-120 GLV FT B  $       310.00 10.0%  $            279.00 N/A N/A
4D22-120GRN 4D22-120 GRN FT B  $       385.00 10.0%  $            346.50 N/A N/A
4D22-120HDG 4D22-120 HDG FT B  $       450.00 10.0%  $            405.00 N/A N/A
4D22-120PLN 4D22-120 PLN FT B  $       305.00 10.0%  $            274.50 N/A N/A
4D22-120SS4 4D22-120 SS4 FT B  $    1,500.00 10.0%  $         1,350.00 N/A N/A
4D22-120SS6 4D22-120 SS6 FT B  $    1,850.00 10.0%  $         1,665.00 N/A N/A
4D22-120YZN 4D22-120 YZN FT B  $       425.00 10.0%  $            382.50 N/A N/A
4D22-240GLV 4D22-240 GLV FT B  $       310.00 10.0%  $            279.00 N/A N/A
4D22-240GRN 4D22-240 GRN FT B  $       385.00 10.0%  $            346.50 N/A N/A
4D22-240HDG 4D22-240 HDG FT B  $       450.00 10.0%  $            405.00 N/A N/A
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4D22-240PLN 4D22-240 PLN FT B  $       305.00 10.0%  $            274.50 N/A N/A
4D22-240SS4 4D22-240 SS4 FT B  $    1,500.00 10.0%  $         1,350.00 N/A N/A
4D22-240SS6 4D22-240 SS6 FT B  $    1,850.00 10.0%  $         1,665.00 N/A N/A
4D22-240YZN 4D22-240 YZN FT B  $       425.00 10.0%  $            382.50 N/A N/A
4D22S-120GLV 4D22S-120 GLV FT B  $       325.00 10.0%  $            292.50 N/A N/A
4D22S-120GRN 4D22S-120 GRN FT B  $       385.00 10.0%  $            346.50 N/A N/A
4D22S-120HDG 4D22S-120 HDG FT B  $       500.00 10.0%  $            450.00 N/A N/A
4D22S-120PLN 4D22S-120 PLN FT B  $       320.00 10.0%  $            288.00 N/A N/A
4D22S-120SS4 4D22S-120 SS4 FT B  $    1,600.00 10.0%  $         1,440.00 N/A N/A
4D22S-120SS6 4D22S-120 SS6 FT B  $    2,000.00 10.0%  $         1,800.00 N/A N/A
4D22S-120YZN 4D22S-120 YZN FT B  $       500.00 10.0%  $            450.00 N/A N/A
4D22S-240GLV 4D22S-240 GLV FT B  $       325.00 10.0%  $            292.50 N/A N/A
4D22S-240GRN 4D22S-240 GRN FT B  $       385.00 10.0%  $            346.50 N/A N/A
4D22S-240HDG 4D22S-240 HDG FT B  $       500.00 10.0%  $            450.00 N/A N/A
4D22S-240PLN 4D22S-240 PLN FT B  $       320.00 10.0%  $            288.00 N/A N/A
4D22S-240SS4 4D22S-240 SS4 FT B  $    1,600.00 10.0%  $         1,440.00 N/A N/A
4D22S-240SS6 4D22S-240 SS6 FT B  $    2,000.00 10.0%  $         1,800.00 N/A N/A
4D22S-240YZN 4D22S-240 YZN FT B  $       500.00 10.0%  $            450.00 N/A N/A
4D22SH-120GLV 4D22SH-120 GLV FT B  $       310.00 10.0%  $            279.00 N/A N/A
4D22SH-120GRN 4D22SH-120 GRN FT B  $       385.00 10.0%  $            346.50 N/A N/A
4D22SH-120HDG 4D22SH-120 HDG FT B  $       450.00 10.0%  $            405.00 N/A N/A
4D22SH-120PLN 4D22SH-120 PLN FT B  $       305.00 10.0%  $            274.50 N/A N/A
4D22SH-120SS4 4D22SH-120 SS4 FT B  $    1,500.00 10.0%  $         1,350.00 N/A N/A
4D22SH-120SS6 4D22SH-120 SS6 FT B  $    1,850.00 10.0%  $         1,665.00 N/A N/A
4D22SH-120YZN 4D22SH-120 YZN FT B  $       425.00 10.0%  $            382.50 N/A N/A
4D22SH-240GLV 4D22SH-240 GLV FT B  $       310.00 10.0%  $            279.00 N/A N/A
4D22SH-240GRN 4D22SH-240 GRN FT B  $       385.00 10.0%  $            346.50 N/A N/A
4D22SH-240HDG 4D22SH-240 HDG FT B  $       450.00 10.0%  $            405.00 N/A N/A
4D22SH-240PLN 4D22SH-240 PLN FT B  $       305.00 10.0%  $            274.50 N/A N/A
4D22SH-240SS4 4D22SH-240 SS4 FT B  $    1,500.00 10.0%  $         1,350.00 N/A N/A
4D22SH-240SS6 4D22SH-240 SS6 FT B  $    1,850.00 10.0%  $         1,665.00 N/A N/A
4D22SH-240YZN 4D22SH-240 YZN FT B  $       425.00 10.0%  $            382.50 N/A N/A
4D280FLGRN 4D280FL GRN POST BASE EA B  $    3,460.00 10.0%  $         3,114.00 N/A N/A
4D280FLHDG 4D280FL HDG POST BASE EA B  $    5,100.00 10.0%  $         4,590.00 N/A N/A
4D280FLSS4 4D280FL SS4 POST BASE EA B  $  13,600.00 10.0%  $       12,240.00 N/A N/A
4D280FLSS6 4D280FL SS6 POST BASE EA B  $  15,300.00 10.0%  $       13,770.00 N/A N/A
4D280FLZN 4D280FL ZN POST BASE EA B  $    3,400.00 10.0%  $         3,060.00 N/A N/A
4D280GRN 4D280 GRN POST BASE EA B  $    2,800.00 10.0%  $         2,520.00 N/A N/A
4D280HDG 4D280 HDG POST BASE EA B  $    4,125.00 10.0%  $         3,712.50 N/A N/A
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4D280SQGRN 4D280SQ GRN POST BASE EA B  $    2,800.00 10.0%  $         2,520.00 N/A N/A
4D280SQHDG 4D280SQ HDG POST BASE EA B  $    4,125.00 10.0%  $         3,712.50 N/A N/A
4D280SQSS4 4D280SQ SS4 POST BASE EA B  $  11,000.00 10.0%  $         9,900.00 N/A N/A
4D280SQSS6 4D280SQ SS6 POST BASE EA B  $  12,375.00 10.0%  $       11,137.50 N/A N/A
4D280SQZN 4D280SQ ZN POST BASE EA B  $    2,750.00 10.0%  $         2,475.00 N/A N/A
4D280SS4 4D280 SS4 POST BASE EA B  $  11,000.00 10.0%  $         9,900.00 N/A N/A
4D280SS6 4D280 SS6 POST BASE EA B  $  12,375.00 10.0%  $       11,137.50 N/A N/A
4D280ZN 4D280 ZN POST BASE EA B  $    2,750.00 10.0%  $         2,475.00 N/A N/A
4D441-22AGRN 4D441-22A GRN BEAM CLAMP EA B  $       735.00 10.0%  $            661.50 N/A N/A
4D441-22AHDG 4D441-22A HDG BEAM CLAMP EA B  $    1,080.00 10.0%  $            972.00 N/A N/A
4D441-22ASS4 4D441-22A SS4 BEAM CLAMP EA B  $    3,600.00 10.0%  $         3,240.00 N/A N/A
4D441-22ASS6 4D441-22A SS6 BEAM CLAMP EA B  $    4,320.00 10.0%  $         3,888.00 N/A N/A
4D441-22AZN 4D441-22A ZN BEAM CLAMP EA B  $       720.00 10.0%  $            648.00 N/A N/A
4D441-22GRN 4D441-22 GRN BEAM CLAMP EA B  $       635.00 10.0%  $            571.50 N/A N/A
4D441-22HDG 4D441-22 HDG BEAM CLAMP EA B  $       930.00 10.0%  $            837.00 N/A N/A
4D441-22SS4 4D441-22 SS4 BEAM CLAMP EA B  $    3,100.00 10.0%  $         2,790.00 N/A N/A
4D441-22SS6 4D441-22 SS6 BEAM CLAMP EA B  $    3,720.00 10.0%  $         3,348.00 N/A N/A
4D441-22ZN 4D441-22 ZN BEAM CLAMP EA B  $       620.00 10.0%  $            558.00 N/A N/A
4D5000-1/2SS6 4D5000 1/2 SS6 FLIP CLIP TRAPEZE HANGER EA B  $    1,600.00 10.0%  $         1,440.00 N/A N/A
4D5000-1/2ZN 4D5000 1/2 ZN FLIP CLIP TRAPEZE HANGER EA B  $       400.00 10.0%  $            360.00 N/A N/A
4D5000-3/8SS6 4D5000 3/8 SS6 FLIP CLIP TRAPEZE HANGER EA B  $    1,300.00 10.0%  $         1,170.00 N/A N/A
4D5000-3/8ZN 4D5000 3/8 ZN FLIP CLIP TRAPEZE HANGER EA B  $       325.00 10.0%  $            292.50 N/A N/A
4D5001-3/8HDG 4D5001 3/8 HDG 2PC TURNLOCK TRAPEZE HNGR EA B  $       675.00 10.0%  $            607.50 N/A N/A
4D5001-3/8ZN 4D5001 3/8 ZN 2PC TURNLOCK TRAPEZE HNGR EA B  $       450.00 10.0%  $            405.00 N/A N/A
4D500-3ZN 4D500-3 ZN U-BLT EA B  $       488.28 10.0%  $            439.45 N/A N/A
4D500-4ZN 4D500-4 ZN U-BLT EA B  $       595.00 10.0%  $            535.50 N/A N/A
4D500-5-7/8ZN 4D500-5-7/8 ZN U-BLT EA B  $       614.52 10.0%  $            553.07 N/A N/A
4D5100-1/2GLV 4D5100-1/2 GLV 2-PC STRENGTHEN CLAMP EA B  $       800.00 10.0%  $            720.00 N/A N/A
4D5100-1/2SS6 4D5100-1/2 SS6 2-PC STRENGTHEN CLAMP EA B  $    4,800.00 10.0%  $         4,320.00 N/A N/A
4D5100-3/8GLV 4D5100-3/8 GLV 2-PC STRENGTHEN CLAMP EA B  $       800.00 10.0%  $            720.00 N/A N/A
4D5100-3/8SS6 4D5100-3/8 SS6 2-PC STRENGTHEN CLAMP EA B  $    4,800.00 10.0%  $         4,320.00 N/A N/A
4D5101ZN 4D5101 ZN BACK-TO-BACK SNAP-ON CLAMP EA B  $       250.00 10.0%  $            225.00 N/A N/A
4DB-3-1/4AL 4DB-3 - 1/4 AL DOVE TAIL BAR ASY EA B  $       775.00 10.0%  $            697.50 N/A N/A
4DB-3-3/8AL 4DB-3 - 3/8 AL DOVE TAIL BAR ASY EA B  $       775.00 10.0%  $            697.50 N/A N/A
4DB-5-1/4AL 4DB-5 - 1/4 AL DOVE TAIL BAR ASY EA B  $    1,050.00 10.0%  $            945.00 N/A N/A
4DB-5-3/8AL 4DB-5 - 3/8 AL DOVE TAIL BAR ASY EA B  $    1,050.00 10.0%  $            945.00 N/A N/A
4DB-7-1/4AL 4DB-7 - 1/4 AL DOVE TAIL BAR ASY EA B  $    1,275.00 10.0%  $         1,147.50 N/A N/A
4DB-7-3/8AL 4DB-7 - 3/8 AL DOVE TAIL BAR ASY EA B  $    1,275.00 10.0%  $         1,147.50 N/A N/A
4DDN228SS6 4DDN228 SS6 3/8 DUAL DOVETAIL NUT ASY EA B  $    3,000.00 10.0%  $         2,700.00 N/A N/A

1047 of 9702



NW Infrastructure B-Line

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

B-Line                              
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

4DDN228ZN 4DDN228 ZN 3/8 DUAL DOVETAIL NUT ASY EA B  $    1,700.00 10.0%  $         1,530.00 N/A N/A
4DNW223SS6 4DNW223 SS6 5/16 DOVETAIL NUT WSHR CMB EA B  $       920.00 10.0%  $            828.00 N/A N/A
4DNW223ZN 4DNW223 ZN 5/16 DOVETAIL NUT WSHR COMB EA B  $       230.00 10.0%  $            207.00 N/A N/A
4DNW224SS6 4DNW224 SS6 1/4 DOVETAIL NUT WSHR COMB EA B  $       620.00 10.0%  $            558.00 N/A N/A
4DNW224ZN 4DNW224 ZN 1/4 DOVETAIL NUT WSHR COMB EA B  $       155.00 10.0%  $            139.50 N/A N/A
4DNW228SS6 4DNW228 SS6 3/8 DOVETAIL NUT WSHR COMB EA B  $       900.00 10.0%  $            810.00 N/A N/A
4DNW228ZN 4DNW228 ZN 3/8 DOVETAIL NUT WSHR COMB EA B  $       225.00 10.0%  $            202.50 N/A N/A
4DSN223SS6 4DSN223 SS6 5/16 DOVETAIL SLIDE-IN NUT EA B  $       600.00 10.0%  $            540.00 N/A N/A
4DSN223ZN 4DSN223 ZN 5/16 DOVETAIL SLIDE-IN NUT EA B  $       150.00 10.0%  $            135.00 N/A N/A
4DSN224SS6 4DSN224 SS6 1/4 DOVETAIL SLIDE-IN NUT EA B  $       460.00 10.0%  $            414.00 N/A N/A
4DSN224ZN 4DSN224 ZN 1/4 DOVETAIL SLIDE-IN NUT EA B  $       115.00 10.0%  $            103.50 N/A N/A
4DSN228SS6 4DSN228 SS6 3/8 DOVETAIL SLIDE-IN NUT EA B  $       480.00 10.0%  $            432.00 N/A N/A
4DSN228ZN 4DSN228 ZN 3/8 DOVETAIL SLIDE-IN NUT EA B  $       120.00 10.0%  $            108.00 N/A N/A
4DTN223SS6 4DTN223 SS6 5/16 DOVETAIL TWIRLNUT ASY EA B  $    1,300.00 10.0%  $         1,170.00 N/A N/A
4DTN223ZN 4DTN223 ZN 5/16 DOVETAIL TWIRLNUT ASY EA B  $       325.00 10.0%  $            292.50 N/A N/A
4DTN224SS6 4DTN224 SS6 1/4 DOVETAIL TWIRLNUT ASY EA B  $       760.00 10.0%  $            684.00 N/A N/A
4DTN224ZN 4DTN224 ZN 1/4 DOVETAIL TWIRLNUT ASY EA B  $       190.00 10.0%  $            171.00 N/A N/A
4DTN228SS6 4DTN228 SS6 3/8 DOVETAIL TWIRLNUT ASY EA B  $       800.00 10.0%  $            720.00 N/A N/A
4DTN228ZN 4DTN228 ZN 3/8 DOVETAIL TWIRLNUT ASY EA B  $       200.00 10.0%  $            180.00 N/A N/A
4DWN223SS6 4DWN223 SS6 5/16 WIRE WING CHNL NUT ASY EA B  $       600.00 10.0%  $            540.00 N/A N/A
4DWN223ZN 4DWN223 ZN 5/16 WIRE WING CHNL NUT ASY EA B  $       150.00 10.0%  $            135.00 N/A N/A
4DWN224SS6 4DWN224 SS6 1/4 WIRE WING CHNL NUT ASY EA B  $       460.00 10.0%  $            414.00 N/A N/A
4DWN224ZN 4DWN224 ZN 1/4 WIRE WING CHNL NUT ASY EA B  $       115.00 10.0%  $            103.50 N/A N/A
4DWN225SS6 4DWN225 SS6 1/2 WIRE WING CHNL NUT ASY EA B  $       520.00 10.0%  $            468.00 N/A N/A
4DWN225ZN 4DWN225 ZN 1/2 WIRE WING CHNL NUT ASY EA B  $       130.00 10.0%  $            117.00 N/A N/A
4DWN228SS6 4DWN228 SS6 3/8 WIRE WING CHNL NUT ASY EA B  $       480.00 10.0%  $            432.00 N/A N/A
4DWN228ZN 4DWN228 ZN 3/8 WIRE WING CHNL NUT ASY EA B  $       120.00 10.0%  $            108.00 N/A N/A
4MT4HXLKBM 4MT4HXLKBM 4MM HEX BLACK EA B  $         38.64 10.0%  $              34.78 N/A N/A
5/16 FW NYL BOXED 5/16 FW NYL BOXED 3/8"IDX3/4"ODX1/16"THK EA B  $         23.50 10.0%  $              21.15 N/A N/A
5/16 FW SB BOXED 5/16 FW SB BOXED 5/16" FW, SIL BR EA B  $         59.20 10.0%  $              53.28 N/A N/A
5/16 FW YZN BOXED 5/16 FW YZN BOXED 5/16" FLT WSHR EA B  $         21.00 10.0%  $              18.90 N/A N/A
5/16FWZN WSHR,FLT 5/16 ZN EA B  $         21.00 10.0%  $              18.90 N/A N/A
5/16HNZN NUT,HEX 5/16 ZN EA B  $         32.20 10.0%  $              28.98 N/A N/A
5/16LWZN WSHR,LOCK 5/16 ZN EA B  $         19.30 10.0%  $              17.37 N/A N/A
5/16X1 HHCS NYL BOXED 5/16X1 HHCS NYL BOX 5/16-18X1 HHCS NYLN EA B  $         80.30 10.0%  $              72.27 N/A N/A
5/16X1 HHCS SB BOXED 5/16X1 HHCS SB BOX 5/16-18X1 HHCS,SIL BR EA B  $       124.90 10.0%  $            112.41 N/A N/A
5/16X1 HHCS YZN BOXED 5/16X1 HHCS YZN BOXED 5/16-18X1 HHCS EA B  $         28.60 10.0%  $              25.74 N/A N/A
5/16X1-1/2 HHCS YZN BOXED 5/16X1-1/2 HHCS YZN BOXED EA B  $         37.70 10.0%  $              33.93 N/A N/A
5/16X11/2HHCSZN SCRW,HHC 5/16X1 1/2 ZN EA B  $         74.20 10.0%  $              66.78 N/A N/A
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5/16X11/2SHHMSZN SCRW,SHHM 5/16X1 1/2 ZN EA B  $         60.50 10.0%  $              54.45 N/A N/A
5/16X1-1/4 HHCS YZN BOXED 5/16X1-1/4 HHCS YZN BOXED EA B  $         29.40 10.0%  $              26.46 N/A N/A
5/16X11/4HHCSZN SCRW,HHC 5/16X1 1/4 ZN EA B  $         68.80 10.0%  $              61.92 N/A N/A
5/16X11/4SHHMSZN SCRW,SHHM 5/16X1 1/4 ZN EA B  $         54.50 10.0%  $              49.05 N/A N/A
5/16X1HHCSZN SCRW,HHC 5/16X1 ZN EA B  $         67.20 10.0%  $              60.48 N/A N/A
5/16X1SFHMSZN SCRW,SFHM 5/16X1 ZN EA B  $         58.30 10.0%  $              52.47 N/A N/A
5/16X1SHHMSZN SCRW,SHHM 5/16X1 ZN EA B  $         52.30 10.0%  $              47.07 N/A N/A
5/16X3/4 HHCS YZN BOXED 5/16X3/4 HHCS YZN BOXED 5/16-18X3/4 HHCS EA B  $         26.80 10.0%  $              24.12 N/A N/A
5/8 FW YZN BOXED 5/8 FW YZN BOXED 5/8" FLT WSHR EA B  $         35.70 10.0%  $              32.13 N/A N/A
5/8 HN YZN BOXED 5/8 HN YZN BOXED 5/8-11 HEX NUT EA B  $         32.90 10.0%  $              29.61 N/A N/A
5/8 LW YZN BOXED 5/8 LW YZN BOXED 5/8" LOCK WSHR, SPLIT EA B  $         27.70 10.0%  $              24.93 N/A N/A
5/8FWZN WSHR,FLT 5/8 ZN EA B  $         92.60 10.0%  $              83.34 N/A N/A
5/8LWZN WSHR,LOCK 5/8 ZN EA B  $         62.20 10.0%  $              55.98 N/A N/A
5/8X1 1/2 HHCS YZNBOXED 5/8X1 1/2 HHCS YZNBOX 5/8-11X1-1/2 HHCS EA B  $         82.70 10.0%  $              74.43 N/A N/A
5/8X1 1/4 HHCS YZNBOXED 5/8X1 1/4 HHCS YZNBOX 5/8-11X1-1/4 HHCS EA B  $         60.40 10.0%  $              54.36 N/A N/A
5/8X1 3/4 HHCS YZNBOXED 5/8X1 3/4 HHCS YZNBOX 5/8-11X1-3/4 HHCS EA B  $         93.00 10.0%  $              83.70 N/A N/A
5/8X1 HHCS SB BOXED 5/8X1 HHCS SB BOXED 5/8-11X1 HHCS SB EA B  $       368.10 10.0%  $            331.29 N/A N/A
5/8X1 HHCS YZN BOXED 5/8X1 HHCS YZN BOXED 5/8-11X1 HHCS EA B  $         74.90 10.0%  $              67.41 N/A N/A
5/8X2 1/2 HHCS YZNBOXED 5/8X2 1/2 HHCS YZNBOX 5/8-11X2 1/2 HHCS EA B  $       106.10 10.0%  $              95.49 N/A N/A
5/8X2 1/4 HHCS YZNBOXED 5/8X2 1/4 HHCS YZNBOX 5/8-11X2-1/4 HHCS EA B  $       113.20 10.0%  $            101.88 N/A N/A
5/8X2 3/4 HHCS YZNBOXED 5/8X2 3/4 HHCS YZNBOX 5/8-11X2-3/4 HHCS EA B  $         95.30 10.0%  $              85.77 N/A N/A
5/8X2 HHCS YZN BOXED 5/8X2 HHCS YZN BOXED 5/8-11X2 HHCS EA B  $         64.50 10.0%  $              58.05 N/A N/A
5/8X21/2CNPSSZN SETSCRW,SQHCN 5/8X2 1/2 ZN EA B  $       990.70 10.0%  $            891.63 N/A N/A
5/8X2CNPSSZN SETSCRW,SQHCN 5/8X2 ZN EA B  $       824.50 10.0%  $            742.05 N/A N/A
5/8X3 1/2 HHCS YZNBOXED 5/8X3 1/2 HHCS YZNBOX 5/8-11X3-1/2 HHCS EA B  $         97.40 10.0%  $              87.66 N/A N/A
5/8X3 1/4 HHCS YZNBOXED 5/8X3 1/4 HHCS YZNBOX 5/8-11X3-1/4 HHCS EA B  $       107.00 10.0%  $              96.30 N/A N/A
5/8X3 3/4 HHCS YZNBOXED 5/8X3 3/4 HHCS YZNBOX 5/8-11X3-3/4 HHCS EA B  $       173.30 10.0%  $            155.97 N/A N/A
5/8X3 HHCS YZN BOXED 5/8X3 HHCS YZN BOXED 5/8-11X3 HHCS EA B  $         80.20 10.0%  $              72.18 N/A N/A
5/8X3/4 HHCS YZN BOXED 5/8X3/4 HHCS YZN BOXED 5/8-11X3/4 HHCS EA B  $         78.50 10.0%  $              70.65 N/A N/A
5/8X4 HHCS YZN BOXED 5/8X4 HHCS YZN BOXED 5/8-11X4 HHCS EA B  $       167.30 10.0%  $            150.57 N/A N/A
5/8X5 HHCS YZN BOXED 5/8X5 HHCS YZN BOXED 5/8-11X5 HHCS EA B  $       202.00 10.0%  $            181.80 N/A N/A
516X112SRHMSZN BLKSCRW,SRHM 5/16X1 1/2 ZN EA B  $         83.10 10.0%  $              74.79 N/A N/A
532-4XFSC 532-4XFSC EA B  $         53.98 10.0%  $              48.58 N/A N/A
54428-12FD 54428-12FD EA B  $    2,608.00 10.0%  $         2,347.20 N/A N/A
6 IN COVER 6"W x 118"L Cover EA B  $         88.00 10.0%  $              79.20 N/A N/A
6 IN DIVIDER 6"H x 118"L Divider Strip EA B  $         57.00 10.0%  $              51.30 N/A N/A
6.5MT4TLKBM 6.5MT4TLKBM 6.5MM TRIANGLE INSERT BLK EA B  $         38.64 10.0%  $              34.78 N/A N/A
6019 A 6019 A - CT MTG BASE 400A 3W EA B  $       497.90 10.0%  $            448.11 N/A N/A
6019 E 6019 E - CT MTG BASE 800A 3W EA B  $       556.30 10.0%  $            500.67 N/A N/A
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6019 HA 6019 HA - CT MTG BASE 400A 3W 50K AIC EA B  $       551.50 10.0%  $            496.35 N/A N/A
6019 HAL 6019 HAL - CT MTG BASE 400A 3W 50K AIC EA B  $       909.30 10.0%  $            818.37 N/A N/A
6019 HALS 6019 HALS - CT MTG BASE 400A 3W 50K AIC EA B  $       776.70 10.0%  $            699.03 N/A N/A
6019 HE 6019 HE - CT MTG BASE 800A 3W 50K AIC EA B  $       805.00 10.0%  $            724.50 N/A N/A
6019 HE MS75 6019 HE MS75 - CT MTG BASE 800A 3W 50K EA B  $       814.10 10.0%  $            732.69 N/A N/A
6019 HEL 6019 HEL - CT MTG BASE 800A 3W 50K AIC EA B  $    1,054.00 10.0%  $            948.60 N/A N/A
6019 HELS 6019 HELS - CT MTG BASE 800A 3W 50K AIC EA B  $       867.50 10.0%  $            780.75 N/A N/A
602418-12FS 602418-12FS EA B  $    2,505.00 10.0%  $         2,254.50 N/A N/A
602418-4FS3PT 602418-4FS3PT EA B  $    3,253.00 10.0%  $         2,927.70 N/A N/A
602418-4XSFS3PT 602418-4XSFS3PT EA B  $  10,346.00 10.0%  $         9,311.40 N/A N/A
603610-12 603610-12 EA B  $    1,799.00 10.0%  $         1,619.10 N/A N/A
603610-4 603610-4 EA B  $    2,376.00 10.0%  $         2,138.40 N/A N/A
603610-4XS 603610-4XS EA B  $    7,082.00 10.0%  $         6,373.80 N/A N/A
603610-4XSS6 603610-4XSS6 EA B  $    8,321.00 10.0%  $         7,488.90 N/A N/A
603610-SD 603610-SD EA B  $    1,517.00 10.0%  $         1,365.30 N/A N/A
603610-SDLG 603610-SDLG EA B  $    1,517.00 10.0%  $         1,365.30 N/A N/A
603612 RHC 603612 RHC EA B  $    1,967.00 10.0%  $         1,770.30 N/A N/A
603612-12 603612-12 EA B  $    1,887.00 10.0%  $         1,698.30 N/A N/A
603612-43PT 603612-43PT EA B  $    1,769.00 10.0%  $         1,592.10 N/A N/A
603612-4XA 603612-4XA EA B  $    4,648.00 10.0%  $         4,183.20 N/A N/A
603612-4XF 603612-4XF EA B  $    3,618.00 10.0%  $         3,256.20 N/A N/A
603612-4XS 603612-4XS EA B  $    7,018.00 10.0%  $         6,316.20 N/A N/A
603612-4XS3PT 603612-4XS3PT EA B  $    7,385.00 10.0%  $         6,646.50 N/A N/A
603612-4XSS6 603612-4XSS6 EA B  $    8,511.00 10.0%  $         7,659.90 N/A N/A
603612-4XSS63PT 603612-4XSS63PT EA B  $    8,962.00 10.0%  $         8,065.80 N/A N/A
603612-SD 603612-SD EA B  $    1,603.00 10.0%  $         1,442.70 N/A N/A
603612-SDLG 603612-SDLG EA B  $    1,603.00 10.0%  $         1,442.70 N/A N/A
603612-SDSS4 603612-SDSS4 EA B  $    5,890.00 10.0%  $         5,301.00 N/A N/A
603612-SDSS6 603612-SDSS6 EA B  $    8,832.00 10.0%  $         7,948.80 N/A N/A
603616-12 603616-12 EA B  $    2,128.00 10.0%  $         1,915.20 N/A N/A
603616-4 603616-4 EA B  $    2,651.00 10.0%  $         2,385.90 N/A N/A
603616-43PT 603616-43PT EA B  $    1,888.00 10.0%  $         1,699.20 N/A N/A
603616-4XF 603616-4XF EA B  $    3,960.00 10.0%  $         3,564.00 N/A N/A
603616-4XS 603616-4XS EA B  $    8,096.00 10.0%  $         7,286.40 N/A N/A
603616-4XS3PT 603616-4XS3PT EA B  $    8,521.00 10.0%  $         7,668.90 N/A N/A
603616-4XSS6 603616-4XSS6 EA B  $    9,467.00 10.0%  $         8,520.30 N/A N/A
603616-4XSS63PT 603616-4XSS63PT EA B  $    9,962.00 10.0%  $         8,965.80 N/A N/A
603620-12 603620-12 EA B  $    2,312.00 10.0%  $         2,080.80 N/A N/A
603624-12FS 603624-12FS EA B  $    3,260.00 10.0%  $         2,934.00 N/A N/A
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603624-4FS3PT 603624-4FS3PT EA B  $    4,213.00 10.0%  $         3,791.70 N/A N/A
603624-4XSFS3PT 603624-4XSFS3PT EA B  $  13,727.00 10.0%  $       12,354.30 N/A N/A
60368-12 60368-12 EA B  $    1,762.00 10.0%  $         1,585.80 N/A N/A
60368-12TE 60368-12TE EA B  $    2,853.00 10.0%  $         2,567.70 N/A N/A
60368-4 60368-4 EA B  $    2,259.00 10.0%  $         2,033.10 N/A N/A
6036GP 6036GP EA B  $       488.60 10.0%  $            439.74 N/A N/A
6036P 6036P EA B  $       488.60 10.0%  $            439.74 N/A N/A
604810-12FD 604810-12FD EA B  $    3,622.00 10.0%  $         3,259.80 N/A N/A
604812-12FD 604812-12FD EA B  $    3,734.00 10.0%  $         3,360.60 N/A N/A
604812-4FDQT 604812-4FDQT EA B  $    4,131.00 10.0%  $         3,717.90 N/A N/A
604812-4XSFDQT 604812-4XSFDQT EA B  $  13,838.00 10.0%  $       12,454.20 N/A N/A
604816-12FD 604816-12FD EA B  $    3,959.00 10.0%  $         3,563.10 N/A N/A
604818-12FSD 604818-12FSD EA B  $    4,424.00 10.0%  $         3,981.60 N/A N/A
604818-4XSFDQT 604818-4XSFDQT EA B  $  14,706.00 10.0%  $       13,235.40 N/A N/A
604818-4XSFSD3PT 604818-4XSFSD3PT EA B  $  18,321.00 10.0%  $       16,488.90 N/A N/A
604820-12FD 604820-12FD EA B  $    4,230.00 10.0%  $         3,807.00 N/A N/A
604824-12FD 604824-12FD EA B  $    4,456.00 10.0%  $         4,010.40 N/A N/A
60488-12FD 60488-12FD EA B  $    3,556.00 10.0%  $         3,200.40 N/A N/A
606010-12FD 606010-12FD EA B  $    4,118.00 10.0%  $         3,706.20 N/A N/A
606012-12FD 606012-12FD EA B  $    4,185.00 10.0%  $         3,766.50 N/A N/A
606012-4FDQT 606012-4FDQT EA B  $    4,810.00 10.0%  $         4,329.00 N/A N/A
606012-4XSFDQT 606012-4XSFDQT EA B  $  15,551.00 10.0%  $       13,995.90 N/A N/A
606016-12FD 606016-12FD EA B  $    4,399.00 10.0%  $         3,959.10 N/A N/A
606018-4XSFDQT 606018-4XSFDQT EA B  $  16,286.00 10.0%  $       14,657.40 N/A N/A
606024-12FD 606024-12FD EA B  $    4,898.00 10.0%  $         4,408.20 N/A N/A
6067 A 6067 A - CT MTG BASE 400A 4W EA B  $       723.40 10.0%  $            651.06 N/A N/A
6067 EE 6067 EE - CT MTG BASE 800A 4W EA B  $       813.00 10.0%  $            731.70 N/A N/A
6067 HA 6067 HA - CT MTG BASE 400A 4W 50K AIC EA B  $       755.70 10.0%  $            680.13 N/A N/A
6067 HAL 6067 HAL - CT MTG BASE 400A 4W 50K AIC EA B  $       916.00 10.0%  $            824.40 N/A N/A
6067 HALS 6067 HALS - CT MTG BASE 400A 4W 50K AIC EA B  $       893.30 10.0%  $            803.97 N/A N/A
6067 HEE 6067 HEE - CT MTG BASE 800A 4W 50K AIC EA B  $    1,068.00 10.0%  $            961.20 N/A N/A
6067 HEEL 6067 HEEL - CT MTG BASE 800A 4W 50K AIC EA B  $    1,182.00 10.0%  $         1,063.80 N/A N/A
6067 HEELS 6067 HEELS - CT MTG BASE 800A 4W 50K EA B  $    1,112.00 10.0%  $         1,000.80 N/A N/A
60GS3 60GS3 EA B  $       262.90 10.0%  $            236.61 N/A N/A
60MC 60MC EA B  $       309.20 10.0%  $            278.28 N/A N/A
60S 60S EA B  $         73.92 10.0%  $              66.53 N/A N/A
624810-4FD 624810-4FD EA B  $    4,761.00 10.0%  $         4,284.90 N/A N/A
624810-4FD3PT 624810-4FD3PT EA B  $    4,679.00 10.0%  $         4,211.10 N/A N/A
624810-4XAFD 624810-4XAFD EA B  $    8,552.00 10.0%  $         7,696.80 N/A N/A
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624810-4XSFD 624810-4XSFD EA B  $  13,416.00 10.0%  $       12,074.40 N/A N/A
624810-4XSS6FD 624810-4XSS6FD EA B  $  16,108.00 10.0%  $       14,497.20 N/A N/A
624812-4XAFD 624812-4XAFD EA B  $  10,062.00 10.0%  $         9,055.80 N/A N/A
624812-4XSFD 624812-4XSFD EA B  $  15,774.00 10.0%  $       14,196.60 N/A N/A
624812-4XSFD3PT 624812-4XSFD3PT EA B  $  14,673.00 10.0%  $       13,205.70 N/A N/A
624812-4XSS6FD 624812-4XSS6FD EA B  $  19,011.00 10.0%  $       17,109.90 N/A N/A
624812-4XSS6FD3PT 624812-4XSS6FD3PT EA B  $  18,099.00 10.0%  $       16,289.10 N/A N/A
624818-4XSFD3PT 624818-4XSFD3PT EA B  $  16,219.00 10.0%  $       14,597.10 N/A N/A
624818-4XSS6FD3PT 624818-4XSS6FD3PT EA B  $  20,012.00 10.0%  $       18,010.80 N/A N/A
626012-4FD 626012-4FD EA B  $    5,507.00 10.0%  $         4,956.30 N/A N/A
626012-4FD3PT 626012-4FD3PT EA B  $    5,412.00 10.0%  $         4,870.80 N/A N/A
626012-4XAFD 626012-4XAFD EA B  $  11,147.00 10.0%  $       10,032.30 N/A N/A
626012-4XSFD 626012-4XSFD EA B  $  17,465.00 10.0%  $       15,718.50 N/A N/A
626012-4XSFD3PT 626012-4XSFD3PT EA B  $  16,475.00 10.0%  $       14,827.50 N/A N/A
626012-4XSS6FD 626012-4XSS6FD EA B  $  21,336.00 10.0%  $       19,202.40 N/A N/A
626012-4XSS6FD3PT 626012-4XSS6FD3PT EA B  $  20,301.00 10.0%  $       18,270.90 N/A N/A
64 C 64 C EA B  $         17.41 10.0%  $              15.67 N/A N/A
64 E 64 E EA B  $         17.20 10.0%  $              15.48 N/A N/A
64 E NK 64 E NK EA B  $         17.20 10.0%  $              15.48 N/A N/A
64 FTF 64 FTF EA B  $       256.30 10.0%  $            230.67 N/A N/A
64 GF 64 GF EA B  $         50.06 10.0%  $              45.05 N/A N/A
64 L COMBO 64 L COMBO EA B  $       109.00 10.0%  $              98.10 N/A N/A
64 L SIDE 64 L SIDE EA B  $       109.00 10.0%  $              98.10 N/A N/A
64 L SWEEP 64 L SWEEP EA B  $       237.30 10.0%  $            213.57 N/A N/A
64 LTX 64 LTX EA B  $       127.80 10.0%  $            115.02 N/A N/A
64 T 64 T EA B  $       204.50 10.0%  $            184.05 N/A N/A
64 X 64 X EA B  $       127.80 10.0%  $            115.02 N/A N/A
6407SD 6407SD - 3/8" TAPPING MACH. SCREW TOOL EA  B  $           7.14 10.00%  $                6.43 N/A N/A
6412 G NK 6412 G NK EA B  $         61.18 10.0%  $              55.06 N/A N/A
64120 G NK 64120 G NK EA B  $       377.80 10.0%  $            340.02 N/A N/A
6418 G NK 6418 G NK EA B  $         66.02 10.0%  $              59.42 N/A N/A
6424 G NK 6424 G NK EA B  $         78.90 10.0%  $              71.01 N/A N/A
643-12CHC 643-12CHC EA B  $         96.00 10.0%  $              86.40 N/A N/A
643-12CHQRC 643-12CHQRC EA B  $       103.70 10.0%  $              93.33 N/A N/A
643-12LC 643-12LC EA B  $         94.86 10.0%  $              85.37 N/A N/A
643-12SC 643-12SC EA B  $         97.44 10.0%  $              87.70 N/A N/A
643-4CHC 643-4CHC EA B  $       136.90 10.0%  $            123.21 N/A N/A
643-4LC 643-4LC EA B  $       119.40 10.0%  $            107.46 N/A N/A
643-4QT 643-4QT EA B  $       129.80 10.0%  $            116.82 N/A N/A
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643-4XALC 643-4XALC EA B  $       303.80 10.0%  $            273.42 N/A N/A
643-4XSLC 643-4XSLC EA B  $       373.90 10.0%  $            336.51 N/A N/A
643-4XSS6LC 643-4XSS6LC EA B  $       476.20 10.0%  $            428.58 N/A N/A
6436 G NK 6436 G NK EA B  $       106.20 10.0%  $              95.58 N/A N/A
644 RHC 644 RHC EA B  $         81.06 10.0%  $              72.95 N/A N/A
644 RTHC 644 RTHC EA B  $       120.40 10.0%  $            108.36 N/A N/A
644 RTHC NK 644 RTHC NK EA B  $       120.40 10.0%  $            108.36 N/A N/A
644 RTSC 644 RTSC EA B  $         46.14 10.0%  $              41.53 N/A N/A
644 RTSC NK 644 RTSC NK EA B  $         46.14 10.0%  $              41.53 N/A N/A
644 SC 644 SC EA B  $         27.81 10.0%  $              25.03 N/A N/A
644 SC NK 644 SC NK EA B  $         27.81 10.0%  $              25.03 N/A N/A
644 SCGV 644 SCGV EA B  $         27.81 10.0%  $              25.03 N/A N/A
644 SCGV NK 644 SCGV NK EA B  $         26.47 10.0%  $              23.82 N/A N/A
644 WPSC 644 WPSC EA B  $         95.17 10.0%  $              85.65 N/A N/A
644-12CHC 644-12CHC EA B  $       101.40 10.0%  $              91.26 N/A N/A
644-12LC 644-12LC EA B  $       102.90 10.0%  $              92.61 N/A N/A
644-12SC 644-12SC EA B  $       103.00 10.0%  $              92.70 N/A N/A
644-4CHC 644-4CHC EA B  $       163.70 10.0%  $            147.33 N/A N/A
644-4QT 644-4QT EA B  $       136.90 10.0%  $            123.21 N/A N/A
644-4XACHC 644-4XACHC EA B  $       228.00 10.0%  $            205.20 N/A N/A
644-4XFCHQRC 644-4XFCHQRC EA B  $       117.30 10.0%  $            105.57 N/A N/A
644-4XFCHQRCW 644-4XFCHQRCW EA B  $       152.20 10.0%  $            136.98 N/A N/A
644-4XFCHSC 644-4XFCHSC EA B  $         84.03 10.0%  $              75.63 N/A N/A
644-4XFLC 644-4XFLC EA B  $         78.94 10.0%  $              71.05 N/A N/A
644-4XFSC 644-4XFSC EA B  $         56.47 10.0%  $              50.82 N/A N/A
644-4XSCHC 644-4XSCHC EA B  $       430.70 10.0%  $            387.63 N/A N/A
644-4XSQT 644-4XSQT EA B  $       409.20 10.0%  $            368.28 N/A N/A
644-4XSS6CHC 644-4XSS6CHC EA B  $       532.80 10.0%  $            479.52 N/A N/A
6445 L COMBO 6445 L COMBO EA B  $       109.00 10.0%  $              98.10 N/A N/A
6445 L SIDE 6445 L SIDE EA B  $       109.00 10.0%  $              98.10 N/A N/A
6448 G NK 6448 G NK EA B  $       145.00 10.0%  $            130.50 N/A N/A
644-FTC 644-FTC EA B  $       109.80 10.0%  $              98.82 N/A N/A
6460 G NK 6460 G NK EA B  $       157.90 10.0%  $            142.11 N/A N/A
6472 G NK 6472 G NK EA B  $       197.60 10.0%  $            177.84 N/A N/A
64AMK 64AMK EA B  $       148.50 10.0%  $            133.65 N/A N/A
66 C 66 C EA B  $         16.27 10.0%  $              14.64 N/A N/A
66 E 66 E EA B  $         16.07 10.0%  $              14.46 N/A N/A
66 E NK 66 E NK EA B  $         16.07 10.0%  $              14.46 N/A N/A
66 EGV 66 EGV EA B  $         15.45 10.0%  $              13.91 N/A N/A
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66 EGV NK 66 EGV NK EA B  $         15.45 10.0%  $              13.91 N/A N/A
66 FH 66 FH EA B  $         43.05 10.0%  $              38.75 N/A N/A
66 FL IN 66 FL IN EA B  $       106.60 10.0%  $              95.94 N/A N/A
66 FL OUT 66 FL OUT EA B  $       106.60 10.0%  $              95.94 N/A N/A
66 FL SIDE 66 FL SIDE EA B  $       106.60 10.0%  $              95.94 N/A N/A
66 FTF 66 FTF EA B  $       239.70 10.0%  $            215.73 N/A N/A
66 FTFGV 66 FTFGV EA B  $       231.40 10.0%  $            208.26 N/A N/A
66 GF 66 GF EA B  $         46.76 10.0%  $              42.08 N/A N/A
66 GFGV 66 GFGV EA B  $         45.11 10.0%  $              40.60 N/A N/A
66 HSC 66 HSC EA B  $         16.27 10.0%  $              14.64 N/A N/A
66 HSCA 66 HSCA EA B  $         16.27 10.0%  $              14.64 N/A N/A
66 HSCU 66 HSCU WWAY UNIVERSAL HS 6x6 EA B  $         16.27 10.0%  $              14.64 N/A N/A
66 HSE 66 HSE EA B  $         16.07 10.0%  $              14.46 N/A N/A
66 HSENK 66 HSENK EA B  $         16.07 10.0%  $              14.46 N/A N/A
66 HSF 66 HSF EA B  $         46.45 10.0%  $              41.81 N/A N/A
66 HSLIN 66 HSLIN EA B  $       151.10 10.0%  $            135.99 N/A N/A
66 HSLOUT 66 HSLOUT EA B  $       151.10 10.0%  $            135.99 N/A N/A
66 HSLSIDE 66 HSLSIDE EA B  $       115.70 10.0%  $            104.13 N/A N/A
66 HST 66 HST EA B  $       121.90 10.0%  $            109.71 N/A N/A
66 HSX 66 HSX EA B  $       133.50 10.0%  $            120.15 N/A N/A
66 L COMBO 66 L COMBO EA B  $       101.90 10.0%  $              91.71 N/A N/A
66 L COMBOGV 66 L COMBOGV EA B  $         98.37 10.0%  $              88.53 N/A N/A
66 L SIDE 66 L SIDE EA B  $       101.90 10.0%  $              91.71 N/A N/A
66 L SWEEP 66 L SWEEP EA B  $       221.80 10.0%  $            199.62 N/A N/A
66 L SWEEPGV 66 L SWEEPGV EA B  $       214.30 10.0%  $            192.87 N/A N/A
66 LTX 66 LTX EA B  $       119.50 10.0%  $            107.55 N/A N/A
66 LTXGV 66 LTXGV EA B  $       115.40 10.0%  $            103.86 N/A N/A
66 SCF 66 SCF EA B  $           4.75 10.0%  $                4.28 N/A N/A
66 SCS 66 SCS EA B  $           4.75 10.0%  $                4.28 N/A N/A
66 T 66 T EA B  $       191.10 10.0%  $            171.99 N/A N/A
66 TGV 66 TGV EA B  $       184.20 10.0%  $            165.78 N/A N/A
66 X 66 X EA B  $       119.50 10.0%  $            107.55 N/A N/A
66 XGV 66 XGV EA B  $       115.40 10.0%  $            103.86 N/A N/A
6604-12LW 6604-12LW EA B  $       196.50 10.0%  $            176.85 N/A N/A
6606-12LW 6606-12LW EA B  $       196.50 10.0%  $            176.85 N/A N/A
6612 G 6612 G EA B  $         61.18 10.0%  $              55.06 N/A N/A
6612 G NK 6612 G NK EA B  $         61.18 10.0%  $              55.06 N/A N/A
6612 GGV 6612 GGV EA B  $         57.58 10.0%  $              51.82 N/A N/A
6612 GGV NK 6612 GGV NK EA B  $         54.59 10.0%  $              49.13 N/A N/A
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6612 GRT 6612 GRT EA B  $       129.40 10.0%  $            116.46 N/A N/A
6612 GRT NK 6612 GRT NK EA B  $       129.40 10.0%  $            116.46 N/A N/A
6612 GRTGV NK 6612 GRTGV NK EA B  $       103.50 10.0%  $              93.15 N/A N/A
6612 GTGV NK 6612 GTGV NK EA B  $         64.07 10.0%  $              57.66 N/A N/A
6612 HS 6612 HS EA B  $         66.95 10.0%  $              60.26 N/A N/A
6612 HSNK 6612 HSNK EA B  $         66.95 10.0%  $              60.26 N/A N/A
66120 G 66120 G EA B  $       377.80 10.0%  $            340.02 N/A N/A
66120 G NK 66120 G NK EA B  $       377.80 10.0%  $            340.02 N/A N/A
66120 GGV 66120 GGV EA B  $       355.00 10.0%  $            319.50 N/A N/A
66120 GGV NK 66120 GGV NK EA B  $       337.20 10.0%  $            303.48 N/A N/A
66120 GRT NK 66120 GRT NK EA B  $       626.50 10.0%  $            563.85 N/A N/A
66120 GRTGV NK 66120 GRTGV NK EA B  $       588.50 10.0%  $            529.65 N/A N/A
66120 HS 66120 HS EA B  $       421.30 10.0%  $            379.17 N/A N/A
66120 HSNK 66120 HSNK EA B  $       421.30 10.0%  $            379.17 N/A N/A
66120-12FW 66120-12FW EA B  $       903.90 10.0%  $            813.51 N/A N/A
66120-12LW 66120-12LW EA B  $       951.30 10.0%  $            856.17 N/A N/A
66120-3RAHS NK 66120-3RAHS NK HC WW 6x6x120 N3R Noko AL EA B  $       648.00 10.0%  $            583.20 N/A N/A
66120-3RHS NK 66120-3RHS NK HC WW 6x6x120 N3R NoKo GRY EA B  $       547.60 10.0%  $            492.84 N/A N/A
66120-4XSFW 66120-4XSFW EA B  $    3,092.00 10.0%  $         2,782.80 N/A N/A
6612-12FW 6612-12FW EA B  $       227.80 10.0%  $            205.02 N/A N/A
6612-12LW 6612-12LW EA B  $       232.60 10.0%  $            209.34 N/A N/A
6612-12WT 6612-12WT EA B  $       242.80 10.0%  $            218.52 N/A N/A
6612-3RAHS NK 6612-3RAHS NK HC WW 6x6x12 N3R NoKo AL EA B  $       102.90 10.0%  $              92.61 N/A N/A
6612-3RHS NK 6612-3RHS NK HC WW 6X6X12 N3R NoKo GRY EA B  $         86.93 10.0%  $              78.24 N/A N/A
6612-4XSFW 6612-4XSFW EA B  $       753.50 10.0%  $            678.15 N/A N/A
6612-4XSWT 6612-4XSWT EA B  $       752.20 10.0%  $            676.98 N/A N/A
66-12BH 66-12BH EA B  $         40.58 10.0%  $              36.52 N/A N/A
66-12BK 66-12BK EA B  $         93.83 10.0%  $              84.45 N/A N/A
66-12DH 66-12DH EA B  $         57.68 10.0%  $              51.91 N/A N/A
66-12FBC 66-12FBC EA B  $         53.66 10.0%  $              48.29 N/A N/A
66-12FC 66-12FC EA B  $       430.40 10.0%  $            387.36 N/A N/A
66-12FCF 66-12FCF EA B  $       180.80 10.0%  $            162.72 N/A N/A
66-12FCP 66-12FCP EA B  $         45.84 10.0%  $              41.26 N/A N/A
66-12FE45 66-12FE45 EA B  $       242.70 10.0%  $            218.43 N/A N/A
66-12FE9 66-12FE9 EA B  $       242.70 10.0%  $            218.43 N/A N/A
66-12FFF 66-12FFF EA B  $       586.00 10.0%  $            527.40 N/A N/A
66-12FGK 66-12FGK EA B  $         13.91 10.0%  $              12.52 N/A N/A
66-12FN1 66-12FN1 EA B  $       157.20 10.0%  $            141.48 N/A N/A
66-12FN2 66-12FN2 EA B  $       170.70 10.0%  $            153.63 N/A N/A

1055 of 9702



NW Infrastructure B-Line

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

B-Line                              
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

66-12FN3 66-12FN3 EA B  $       184.40 10.0%  $            165.96 N/A N/A
66-12FN6 66-12FN6 EA B  $       197.80 10.0%  $            178.02 N/A N/A
66-12FT 66-12FT EA B  $       327.00 10.0%  $            294.30 N/A N/A
66-12FTF 66-12FTF EA B  $       261.50 10.0%  $            235.35 N/A N/A
66-12LAFW 66-12LAFW EA B  $       234.30 10.0%  $            210.87 N/A N/A
66-12LAHM 66-12LAHM EA B  $       181.40 10.0%  $            163.26 N/A N/A
66-12LAHW 66-12LAHW EA B  $       181.40 10.0%  $            163.26 N/A N/A
66-12LASD 66-12LASD EA B  $       181.40 10.0%  $            163.26 N/A N/A
66-12LBC 66-12LBC EA B  $         74.88 10.0%  $              67.39 N/A N/A
66-12LBH 66-12LBH EA B  $         40.07 10.0%  $              36.06 N/A N/A
66-12LC 66-12LC EA B  $       601.00 10.0%  $            540.90 N/A N/A
66-12LCF 66-12LCF EA B  $       298.60 10.0%  $            268.74 N/A N/A
66-12LCP 66-12LCP EA B  $         68.19 10.0%  $              61.37 N/A N/A
66-12LDH 66-12LDH EA B  $         57.58 10.0%  $              51.82 N/A N/A
66-12LE15A 66-12LE15A EA B  $       365.80 10.0%  $            329.22 N/A N/A
66-12LE45A 66-12LE45A EA B  $       365.80 10.0%  $            329.22 N/A N/A
66-12LE45B 66-12LE45B EA B  $       365.80 10.0%  $            329.22 N/A N/A
66-12LE45C 66-12LE45C EA B  $       365.80 10.0%  $            329.22 N/A N/A
66-12LE9A 66-12LE9A EA B  $       365.80 10.0%  $            329.22 N/A N/A
66-12LE9AC 66-12LE9AC EA B  $       365.80 10.0%  $            329.22 N/A N/A
66-12LE9B 66-12LE9B EA B  $       365.80 10.0%  $            329.22 N/A N/A
66-12LE9C 66-12LE9C EA B  $       365.80 10.0%  $            329.22 N/A N/A
66-12LE9TC 66-12LE9TC EA B  $       366.60 10.0%  $            329.94 N/A N/A
66-12LE9TCC 66-12LE9TCC EA B  $       366.60 10.0%  $            329.94 N/A N/A
66-12LJB 66-12LJB EA B  $       511.90 10.0%  $            460.71 N/A N/A
66-12LN1 66-12LN1 EA B  $       163.80 10.0%  $            147.42 N/A N/A
66-12LN2 66-12LN2 EA B  $       178.30 10.0%  $            160.47 N/A N/A
66-12LN3 66-12LN3 EA B  $       192.90 10.0%  $            173.61 N/A N/A
66-12LSP 66-12LSP EA B  $         32.86 10.0%  $              29.57 N/A N/A
66-12LTA 66-12LTA EA B  $       447.40 10.0%  $            402.66 N/A N/A
66-12LTC 66-12LTC EA B  $       513.40 10.0%  $            462.06 N/A N/A
66-12LTF 66-12LTF EA B  $       301.60 10.0%  $            271.44 N/A N/A
66-12LTSC 66-12LTSC EA B  $       366.60 10.0%  $            329.94 N/A N/A
66-12LTSCC 66-12LTSCC EA B  $       366.60 10.0%  $            329.94 N/A N/A
6618 G 6618 G EA B  $         66.02 10.0%  $              59.42 N/A N/A
6618 G NK 6618 G NK EA B  $         66.02 10.0%  $              59.42 N/A N/A
6618 GGV NK 6618 GGV NK EA B  $         59.02 10.0%  $              53.12 N/A N/A
6618 GRT 6618 GRT EA B  $       170.90 10.0%  $            153.81 N/A N/A
6618 GRT NK 6618 GRT NK EA B  $       170.90 10.0%  $            153.81 N/A N/A
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6618 GRTGV NK 6618 GRTGV NK EA B  $       136.60 10.0%  $            122.94 N/A N/A
6618-12WT 6618-12WT EA B  $       281.70 10.0%  $            253.53 N/A N/A
6618-4XSWT 6618-4XSWT EA B  $       875.70 10.0%  $            788.13 N/A N/A
6624 G 6624 G EA B  $         78.90 10.0%  $              71.01 N/A N/A
6624 G NK 6624 G NK EA B  $         78.90 10.0%  $              71.01 N/A N/A
6624 GGV 6624 GGV EA B  $         74.16 10.0%  $              66.74 N/A N/A
6624 GGV NK 6624 GGV NK EA B  $         70.45 10.0%  $              63.41 N/A N/A
6624 GRT 6624 GRT EA B  $       192.50 10.0%  $            173.25 N/A N/A
6624 GRT NK 6624 GRT NK EA B  $       192.50 10.0%  $            173.25 N/A N/A
6624 GRTGV NK 6624 GRTGV NK EA B  $       153.60 10.0%  $            138.24 N/A N/A
6624 GTGV NK 6624 GTGV NK EA B  $         92.08 10.0%  $              82.87 N/A N/A
6624 HS 6624 HS EA B  $         90.02 10.0%  $              81.02 N/A N/A
6624 HSNK 6624 HSNK EA B  $         90.02 10.0%  $              81.02 N/A N/A
6624-12FW 6624-12FW EA B  $       297.40 10.0%  $            267.66 N/A N/A
6624-12LW 6624-12LW EA B  $       312.80 10.0%  $            281.52 N/A N/A
6624-12WT 6624-12WT EA B  $       321.20 10.0%  $            289.08 N/A N/A
6624-4XSFW 6624-4XSFW EA B  $    1,013.00 10.0%  $            911.70 N/A N/A
6624-4XSWT 6624-4XSWT EA B  $       998.50 10.0%  $            898.65 N/A N/A
663 SC 663 SC EA B  $         32.86 10.0%  $              29.57 N/A N/A
663 SC NK 663 SC NK EA B  $         32.86 10.0%  $              29.57 N/A N/A
663 SCGV 663 SCGV EA B  $         32.86 10.0%  $              29.57 N/A N/A
663 SCGV NK 663 SCGV NK EA B  $         31.21 10.0%  $              28.09 N/A N/A
6636 G 6636 G EA B  $       106.20 10.0%  $              95.58 N/A N/A
6636 G NK 6636 G NK EA B  $       106.20 10.0%  $              95.58 N/A N/A
6636 GGV 6636 GGV EA B  $         99.81 10.0%  $              89.83 N/A N/A
6636 GGV NK 6636 GGV NK EA B  $         94.86 10.0%  $              85.37 N/A N/A
6636 GRT 6636 GRT EA B  $       256.10 10.0%  $            230.49 N/A N/A
6636 GRT NK 6636 GRT NK EA B  $       256.10 10.0%  $            230.49 N/A N/A
6636 GRTGV NK 6636 GRTGV NK EA B  $       204.80 10.0%  $            184.32 N/A N/A
6636 GTGV NK 6636 GTGV NK EA B  $       130.20 10.0%  $            117.18 N/A N/A
6636 HS 6636 HS EA B  $       121.10 10.0%  $            108.99 N/A N/A
6636 HSNK 6636 HSNK EA B  $       121.10 10.0%  $            108.99 N/A N/A
6636-12FW 6636-12FW EA B  $       373.20 10.0%  $            335.88 N/A N/A
6636-12LW 6636-12LW EA B  $       392.60 10.0%  $            353.34 N/A N/A
6636-12WT 6636-12WT EA B  $       400.50 10.0%  $            360.45 N/A N/A
6636-4XSFW 6636-4XSFW EA B  $    1,271.00 10.0%  $         1,143.90 N/A N/A
6636-4XSWT 6636-4XSWT EA B  $    1,245.00 10.0%  $         1,120.50 N/A N/A
66-3RAHSC 66-3RAHSC HC WW CONNECTOR 6x6 N3R AL EA B  $       181.20 10.0%  $            163.08 N/A N/A
66-3RAHSE NK 66-3RAHSE NK HC WW END 6x6 N3R NoKo AL EA B  $         44.41 10.0%  $              39.97 N/A N/A
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66-3RAHSF 66-3RAHSF HC WW END FLANGE 6X6 N3R AL EA B  $         71.44 10.0%  $              64.30 N/A N/A
66-3RAHSL SIDE 66-3RAHSL SIDE HC WW ELBOW 90 6X6 N3R AL EA B  $       232.40 10.0%  $            209.16 N/A N/A
66-3RAHST 66-3RAHST HC WW TEE 6x6 N3R AL EA B  $       187.60 10.0%  $            168.84 N/A N/A
66-3RAHSXJ 66-3RAHSXJ HC WW EXPAINSION FITTING AL EA B  $       148.30 10.0%  $            133.47 N/A N/A
66-3RAHSXS 66-3RAHSXS HC WW EXPANSION SUPPORT AL EA B  $         49.61 10.0%  $              44.65 N/A N/A
66-3RASCX 66-3RASCX HC WW CROSS 6x6 N3R AL EA B  $       205.40 10.0%  $            184.86 N/A N/A
66-3RBKA 66-3RBKA BARRIER KIT 60" BOLT-ON ALUM. EA B  $       111.10 10.0%  $              99.99 N/A N/A
66-3RHSC 66-3RHSC HC WW CONNECTOR 6x6 N3R EA B  $       146.70 10.0%  $            132.03 N/A N/A
66-3RHSENK 66-3RHSE NK HC WW END 6X6 N3R NoKo GRY EA B  $         37.49 10.0%  $              33.74 N/A N/A
66-3RHSF 66-3RHSF HC WW END FLANGE 6X6 GRAY EA B  $         60.36 10.0%  $              54.32 N/A N/A
66-3RHSL SIDE 66-3RHSL GRAY SIDE HC ELBOW 90 EA B  $       196.00 10.0%  $            176.40 N/A N/A
66-3RHST 66-3RHST HC WW TEE 6x6 N3R GRY EA B  $       158.30 10.0%  $            142.47 N/A N/A
66-3RHSXJ 66-3RHSXJ HC WW EXPANSION FITTING GRY EA B  $       117.00 10.0%  $            105.30 N/A N/A
66-3RHSXS 66-3RHSXS HC WW EXPANSION SUPPORT GRY EA B  $         44.81 10.0%  $              40.33 N/A N/A
66-3RSCX 66-3RSCX HC WW CROSS 6x6 N3R GRY EA B  $       173.70 10.0%  $            156.33 N/A N/A
664 HC 664 HC EA B  $         38.01 10.0%  $              34.21 N/A N/A
664 HC NK 664 HC NK EA B  $         38.01 10.0%  $              34.21 N/A N/A
664 RHC 664 RHC EA B  $         93.42 10.0%  $              84.08 N/A N/A
664 RTC 664 RTC EA B  $       166.50 10.0%  $            149.85 N/A N/A
664 RTHC 664 RTHC EA B  $       137.80 10.0%  $            124.02 N/A N/A
664 RTHC NK 664 RTHC NK EA B  $       137.80 10.0%  $            124.02 N/A N/A
664 RTSC 664 RTSC EA B  $         51.29 10.0%  $              46.16 N/A N/A
664 RTSC NK 664 RTSC NK EA B  $         51.29 10.0%  $              46.16 N/A N/A
664 RTSCGV 664 RTSCGV EA B  $         51.29 10.0%  $              46.16 N/A N/A
664 RTSCGV NK 664 RTSCGV NK EA B  $         46.14 10.0%  $              41.53 N/A N/A
664 SC 664 SC EA B  $         30.80 10.0%  $              27.72 N/A N/A
664 SC NK 664 SC NK EA B  $         30.28 10.0%  $              27.25 N/A N/A
664 SCG 664 SCG EA B  $       123.40 10.0%  $            111.06 N/A N/A
664 SCGV 664 SCGV EA B  $         30.28 10.0%  $              27.25 N/A N/A
664 SCGV NK 664 SCGV NK EA B  $         28.84 10.0%  $              25.96 N/A N/A
664 WPSC 664 WPSC EA B  $       102.90 10.0%  $              92.61 N/A N/A
664-1 664-1 EA B  $         91.46 10.0%  $              82.31 N/A N/A
664-12CHC 664-12CHC EA B  $       108.70 10.0%  $              97.83 N/A N/A
664-12CHQRC 664-12CHQRC EA B  $       120.90 10.0%  $            108.81 N/A N/A
664-12CHSC 664-12CHSC EA B  $       117.70 10.0%  $            105.93 N/A N/A
664-12LC 664-12LC EA B  $       110.50 10.0%  $              99.45 N/A N/A
664-12SC 664-12SC EA B  $       113.60 10.0%  $            102.24 N/A N/A
6644-12FRC 6644-12FRC EA B  $         92.91 10.0%  $              83.62 N/A N/A
6644-12FRE 6644-12FRE EA B  $         92.91 10.0%  $              83.62 N/A N/A
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6644-12LR 6644-12LR EA B  $       233.30 10.0%  $            209.97 N/A N/A
6644-4XSFRC 6644-4XSFRC EA B  $       258.90 10.0%  $            233.01 N/A N/A
6644-4XSFRE 6644-4XSFRE EA B  $       258.90 10.0%  $            233.01 N/A N/A
664-4CHC 664-4CHC EA B  $       154.70 10.0%  $            139.23 N/A N/A
664-4LC 664-4LC EA B  $       138.70 10.0%  $            124.83 N/A N/A
664-4QT 664-4QT EA B  $       147.10 10.0%  $            132.39 N/A N/A
664-4XACHC 664-4XACHC EA B  $       340.80 10.0%  $            306.72 N/A N/A
664-4XALC 664-4XALC EA B  $       338.70 10.0%  $            304.83 N/A N/A
664-4XFCHQRC 664-4XFCHQRC EA B  $       121.70 10.0%  $            109.53 N/A N/A
664-4XFCHQRCW 664-4XFCHQRCW EA B  $       167.80 10.0%  $            151.02 N/A N/A
664-4XFCHSC 664-4XFCHSC EA B  $         96.30 10.0%  $              86.67 N/A N/A
664-4XFLC 664-4XFLC EA B  $         85.18 10.0%  $              76.66 N/A N/A
664-4XSCHC 664-4XSCHC EA B  $       470.30 10.0%  $            423.27 N/A N/A
664-4XSLC 664-4XSLC EA B  $       425.80 10.0%  $            383.22 N/A N/A
664-4XSQT 664-4XSQT EA B  $       446.90 10.0%  $            402.21 N/A N/A
664-4XSS6CHC 664-4XSS6CHC EA B  $       599.20 10.0%  $            539.28 N/A N/A
664-4XSS6LC 664-4XSS6LC EA B  $       542.10 10.0%  $            487.89 N/A N/A
6645 HSLCOMBO 6645 HSLCOMBO EA B  $       104.60 10.0%  $              94.14 N/A N/A
6645 HSLSIDE 6645 HSLSIDE EA B  $       104.60 10.0%  $              94.14 N/A N/A
6645 L COMBO 6645 L COMBO EA B  $       101.90 10.0%  $              91.71 N/A N/A
6645 L COMBOGV 6645 L COMBOGV EA B  $         98.37 10.0%  $              88.53 N/A N/A
6645 L SIDE 6645 L SIDE EA B  $       101.90 10.0%  $              91.71 N/A N/A
6648 G 6648 G EA B  $       145.00 10.0%  $            130.50 N/A N/A
6648 G NK 6648 G NK EA B  $       145.00 10.0%  $            130.50 N/A N/A
6648 GGV 6648 GGV EA B  $       136.60 10.0%  $            122.94 N/A N/A
6648 GGV NK 6648 GGV NK EA B  $       129.50 10.0%  $            116.55 N/A N/A
6648 GRT 6648 GRT EA B  $       318.30 10.0%  $            286.47 N/A N/A
6648 GRT NK 6648 GRT NK EA B  $       318.30 10.0%  $            286.47 N/A N/A
6648 GRTGV NK 6648 GRTGV NK EA B  $       263.80 10.0%  $            237.42 N/A N/A
6648 GTGV NK 6648 GTGV NK EA B  $       167.10 10.0%  $            150.39 N/A N/A
6648 HS 6648 HS EA B  $       163.60 10.0%  $            147.24 N/A N/A
6648 HSNK 6648 HSNK EA B  $       163.60 10.0%  $            147.24 N/A N/A
6648-12FW 6648-12FW EA B  $       449.10 10.0%  $            404.19 N/A N/A
6648-12LW 6648-12LW EA B  $       472.20 10.0%  $            424.98 N/A N/A
6648-12WT 6648-12WT EA B  $       479.50 10.0%  $            431.55 N/A N/A
6648-4XSFW 6648-4XSFW EA B  $    1,532.00 10.0%  $         1,378.80 N/A N/A
6648-4XSWT 6648-4XSWT EA B  $    1,492.00 10.0%  $         1,342.80 N/A N/A
664-FTC 664-FTC EA B  $       128.00 10.0%  $            115.20 N/A N/A
664-SDF 664-SDF EA B  $       102.30 10.0%  $              92.07 N/A N/A
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664-SDFQR 664-SDFQR EA B  $       129.30 10.0%  $            116.37 N/A N/A
664-SDFQRCC 664-SDFQRCC EA B  $       142.60 10.0%  $            128.34 N/A N/A
66-4XSBH 66-4XSBH EA B  $       106.30 10.0%  $              95.67 N/A N/A
66-4XSDH 66-4XSDH EA B  $       158.90 10.0%  $            143.01 N/A N/A
66-4XSFBC 66-4XSFBC EA B  $       144.10 10.0%  $            129.69 N/A N/A
66-4XSFC 66-4XSFC EA B  $    1,223.00 10.0%  $         1,100.70 N/A N/A
66-4XSFCF 66-4XSFCF EA B  $       472.10 10.0%  $            424.89 N/A N/A
66-4XSFCP 66-4XSFCP EA B  $       126.00 10.0%  $            113.40 N/A N/A
66-4XSFE45 66-4XSFE45 EA B  $       683.40 10.0%  $            615.06 N/A N/A
66-4XSFE9 66-4XSFE9 EA B  $       683.40 10.0%  $            615.06 N/A N/A
66-4XSFFF 66-4XSFFF EA B  $    1,195.00 10.0%  $         1,075.50 N/A N/A
66-4XSFGK 66-4XSFGK EA B  $         37.69 10.0%  $              33.92 N/A N/A
66-4XSFN1 66-4XSFN1 EA B  $       410.10 10.0%  $            369.09 N/A N/A
66-4XSFN2 66-4XSFN2 EA B  $       445.70 10.0%  $            401.13 N/A N/A
66-4XSFN3 66-4XSFN3 EA B  $       481.70 10.0%  $            433.53 N/A N/A
66-4XSFN6 66-4XSFN6 EA B  $       518.00 10.0%  $            466.20 N/A N/A
66-4XSFT 66-4XSFT EA B  $       923.50 10.0%  $            831.15 N/A N/A
66-4XSFTF 66-4XSFTF EA B  $       737.50 10.0%  $            663.75 N/A N/A
666 HC 666 HC EA B  $         44.60 10.0%  $              40.14 N/A N/A
666 HC NK 666 HC NK EA B  $         44.60 10.0%  $              40.14 N/A N/A
666 RTSC 666 RTSC EA B  $         54.28 10.0%  $              48.85 N/A N/A
666 RTSC NK 666 RTSC NK EA B  $         54.28 10.0%  $              48.85 N/A N/A
666 RTSCGV 666 RTSCGV EA B  $         54.28 10.0%  $              48.85 N/A N/A
666 RTSCGV NK 666 RTSCGV NK EA B  $         54.28 10.0%  $              48.85 N/A N/A
666 SC 666 SC EA B  $         36.57 10.0%  $              32.91 N/A N/A
666 SC NK 666 SC NK EA B  $         36.57 10.0%  $              32.91 N/A N/A
666 SCG 666 SCG EA B  $       132.10 10.0%  $            118.89 N/A N/A
666 SCGV 666 SCGV EA B  $         36.57 10.0%  $              32.91 N/A N/A
666 SCGV NK 666 SCGV NK EA B  $         34.81 10.0%  $              31.33 N/A N/A
666 WPSC 666 WPSC EA B  $       149.70 10.0%  $            134.73 N/A N/A
6660 G 6660 G EA B  $       157.90 10.0%  $            142.11 N/A N/A
6660 G NK 6660 G NK EA B  $       157.90 10.0%  $            142.11 N/A N/A
6660 GGV 6660 GGV EA B  $       148.50 10.0%  $            133.65 N/A N/A
6660 GGV NK 6660 GGV NK EA B  $       141.00 10.0%  $            126.90 N/A N/A
6660 GRT 6660 GRT EA B  $       381.30 10.0%  $            343.17 N/A N/A
6660 GRT NK 6660 GRT NK EA B  $       381.30 10.0%  $            343.17 N/A N/A
6660 GRTGV NK 6660 GRTGV NK EA B  $       305.20 10.0%  $            274.68 N/A N/A
6660 GTGV NK 6660 GTGV NK EA B  $       179.70 10.0%  $            161.73 N/A N/A
6660 HS 6660 HS EA B  $       177.60 10.0%  $            159.84 N/A N/A
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6660 HSNK 6660 HSNK EA B  $       177.60 10.0%  $            159.84 N/A N/A
6660-12FW 6660-12FW EA B  $       524.80 10.0%  $            472.32 N/A N/A
6660-12LW 6660-12LW EA B  $       552.50 10.0%  $            497.25 N/A N/A
6660-12WT 6660-12WT EA B  $       574.70 10.0%  $            517.23 N/A N/A
6660-3RAHS NK 6660-3RAHS NK HC WW 6x6x60 N3R NoKo AL EA B  $       273.20 10.0%  $            245.88 N/A N/A
6660-3RHS NK 6660-3RHS NK HC WW 6x6x60 N3R NoKo GRY EA B  $       230.90 10.0%  $            207.81 N/A N/A
6660-4XSFW 6660-4XSFW EA B  $    1,792.00 10.0%  $         1,612.80 N/A N/A
6660-4XSWT 6660-4XSWT EA B  $    1,739.00 10.0%  $         1,565.10 N/A N/A
6672 G 6672 G EA B  $       197.60 10.0%  $            177.84 N/A N/A
6672 G NK 6672 G NK EA B  $       197.60 10.0%  $            177.84 N/A N/A
6672 GGV 6672 GGV EA B  $       185.70 10.0%  $            167.13 N/A N/A
6672 GGV NK 6672 GGV NK EA B  $       176.20 10.0%  $            158.58 N/A N/A
6672 GRT 6672 GRT EA B  $       443.90 10.0%  $            399.51 N/A N/A
6672 GRT NK 6672 GRT NK EA B  $       443.90 10.0%  $            399.51 N/A N/A
6672 GRTGV NK 6672 GRTGV NK EA B  $       383.90 10.0%  $            345.51 N/A N/A
6672 GTGV NK 6672 GTGV NK EA B  $       217.10 10.0%  $            195.39 N/A N/A
6672 HS 6672 HS EA B  $       225.50 10.0%  $            202.95 N/A N/A
6672 HSNK 6672 HSNK EA B  $       225.50 10.0%  $            202.95 N/A N/A
6672-12WT 6672-12WT EA B  $       656.80 10.0%  $            591.12 N/A N/A
6672-4XSWT 6672-4XSWT EA B  $    1,986.00 10.0%  $         1,787.40 N/A N/A
6688 FR 6688 FR EA B  $       112.30 10.0%  $            101.07 N/A N/A
6688-3RASCR 6688-3RASCR HC WW REDUCER 6x6 TO 8x8 AL EA B  $       182.40 10.0%  $            164.16 N/A N/A
6688-3RSCR 6688-3RSCR HC WW REDUCER 6X6 TO 8X8 EA B  $       154.20 10.0%  $            138.78 N/A N/A
6696 GRT NK 6696 GRT NK EA B  $       546.00 10.0%  $            491.40 N/A N/A
6MT4SLKBM 6MT4SLKBM 6MM SQUARE INSERT BLACK EA B  $         38.64 10.0%  $              34.78 N/A N/A
7.5BAP 7.5BAP EA B  $       115.20 10.0%  $            103.68 N/A N/A
7/8FWZN WSHR,FLT 7/8 ZN EA B  $       211.00 10.0%  $            189.90 N/A N/A
7/8HNZN NUT,HEX 7/8 ZN EA B  $       296.90 10.0%  $            267.21 N/A N/A
7/8LWZN BLKWSHR,LOCK 7/8 ZN EA B  $       150.80 10.0%  $            135.72 N/A N/A
722418-12FS 722418-12FS EA B  $    2,777.00 10.0%  $         2,499.30 N/A N/A
722418-4FS3PT 722418-4FS3PT EA B  $    3,636.00 10.0%  $         3,272.40 N/A N/A
722418-4FSQT 722418-4FSQT EA B  $    2,175.00 10.0%  $         1,957.50 N/A N/A
722418-4XSFS3PT 722418-4XSFS3PT EA B  $  11,469.00 10.0%  $       10,322.10 N/A N/A
722418-4XSFSQT 722418-4XSFSQT EA B  $    7,375.00 10.0%  $         6,637.50 N/A N/A
722424-12FS 722424-12FS EA B  $    3,088.00 10.0%  $         2,779.20 N/A N/A
722424-12FSDA 722424-12FSDA EA B  $    3,529.00 10.0%  $         3,176.10 N/A N/A
722424-4FS3PT 722424-4FS3PT EA B  $    4,165.00 10.0%  $         3,748.50 N/A N/A
722424-4XSFS3PT 722424-4XSFS3PT EA B  $  12,748.00 10.0%  $       11,473.20 N/A N/A
722424-4XSFSDA3PT 722424-4XSFSDA3PT EA B  $  14,928.00 10.0%  $       13,435.20 N/A N/A
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722430-12FS 722430-12FS EA B  $    3,663.00 10.0%  $         3,296.70 N/A N/A
722430-12FSDA 722430-12FSDA EA B  $    3,882.00 10.0%  $         3,493.80 N/A N/A
722430-4XSFSDA3PT 722430-4XSFSDA3PT EA B  $  16,430.00 10.0%  $       14,787.00 N/A N/A
722436-12FSDA 722436-12FSDA EA B  $    4,233.00 10.0%  $         3,809.70 N/A N/A
722436-4XSFSDA3PT 722436-4XSFSDA3PT EA B  $  17,943.00 10.0%  $       16,148.70 N/A N/A
722518-4FS 722518-4FS EA B  $    3,646.00 10.0%  $         3,281.40 N/A N/A
722518-4XSFS 722518-4XSFS EA B  $  12,459.00 10.0%  $       11,213.10 N/A N/A
722518-4XSS6FS 722518-4XSS6FS EA B  $  15,829.00 10.0%  $       14,246.10 N/A N/A
722524-4FS 722524-4FS EA B  $    4,238.00 10.0%  $         3,814.20 N/A N/A
722524-4XSFS 722524-4XSFS EA B  $  14,828.00 10.0%  $       13,345.20 N/A N/A
722524-4XSS6FS 722524-4XSS6FS EA B  $  18,833.00 10.0%  $       16,949.70 N/A N/A
723016-12 723016-12 EA B  $    2,328.00 10.0%  $         2,095.20 N/A N/A
723018-12FS 723018-12FS EA B  $    3,011.00 10.0%  $         2,709.90 N/A N/A
723018-4FS3PT 723018-4FS3PT EA B  $    4,258.00 10.0%  $         3,832.20 N/A N/A
723018-4XSFS3PT 723018-4XSFS3PT EA B  $  12,681.00 10.0%  $       11,412.90 N/A N/A
723020-12 723020-12 EA B  $    2,443.00 10.0%  $         2,198.70 N/A N/A
723024-12 723024-12 EA B  $    2,559.00 10.0%  $         2,303.10 N/A N/A
723024-12FS 723024-12FS EA B  $    3,476.00 10.0%  $         3,128.40 N/A N/A
723024-12FSDA 723024-12FSDA EA B  $    3,882.00 10.0%  $         3,493.80 N/A N/A
723024-4FS3PT 723024-4FS3PT EA B  $    4,431.00 10.0%  $         3,987.90 N/A N/A
723024-4FSQT 723024-4FSQT EA B  $    2,877.00 10.0%  $         2,589.30 N/A N/A
723024-4XSFS3PT 723024-4XSFS3PT EA B  $  14,061.00 10.0%  $       12,654.90 N/A N/A
723024-4XSFSDA3PT 723024-4XSFSDA3PT EA B  $  16,430.00 10.0%  $       14,787.00 N/A N/A
723024-4XSFSQT 723024-4XSFSQT EA B  $    9,717.00 10.0%  $         8,745.30 N/A N/A
723118-4FS 723118-4FS EA B  $    4,333.00 10.0%  $         3,899.70 N/A N/A
723118-4XSFS 723118-4XSFS EA B  $  14,851.00 10.0%  $       13,365.90 N/A N/A
723118-4XSS6FS 723118-4XSS6FS EA B  $  18,599.00 10.0%  $       16,739.10 N/A N/A
723124-4FS 723124-4FS EA B  $    4,506.00 10.0%  $         4,055.40 N/A N/A
723124-4XSFS 723124-4XSFS EA B  $  15,218.00 10.0%  $       13,696.20 N/A N/A
723124-4XSS6FS 723124-4XSS6FS EA B  $  18,254.00 10.0%  $       16,428.60 N/A N/A
723612-12 723612-12 EA B  $    2,156.00 10.0%  $         1,940.40 N/A N/A
723618-12FS 723618-12FS EA B  $    3,298.00 10.0%  $         2,968.20 N/A N/A
723618-4FS3PT 723618-4FS3PT EA B  $    4,641.00 10.0%  $         4,176.90 N/A N/A
723618-4XFFS 723618-4XFFS EA B  $    7,935.00 10.0%  $         7,141.50 N/A N/A
723618-4XSFS3PT 723618-4XSFS3PT EA B  $  13,883.00 10.0%  $       12,494.70 N/A N/A
723624-12FS 723624-12FS EA B  $    3,641.00 10.0%  $         3,276.90 N/A N/A
723624-12FSDA 723624-12FSDA EA B  $    4,233.00 10.0%  $         3,809.70 N/A N/A
723624-4FS3PT 723624-4FS3PT EA B  $    4,828.00 10.0%  $         4,345.20 N/A N/A
723624-4FSQT 723624-4FSQT EA B  $    3,135.00 10.0%  $         2,821.50 N/A N/A
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723624-4XFFS 723624-4XFFS EA B  $    8,759.00 10.0%  $         7,883.10 N/A N/A
723624-4XSFS3PT 723624-4XSFS3PT EA B  $  15,329.00 10.0%  $       13,796.10 N/A N/A
723624-4XSFSDA3PT 723624-4XSFSDA3PT EA B  $  17,943.00 10.0%  $       16,148.70 N/A N/A
723624-4XSFSQT 723624-4XSFSQT EA B  $  10,695.00 10.0%  $         9,625.50 N/A N/A
723630-12FS 723630-12FS EA B  $    4,058.00 10.0%  $         3,652.20 N/A N/A
723630-4FS3PT 723630-4FS3PT EA B  $    5,048.00 10.0%  $         4,543.20 N/A N/A
723630-4XSFS3PT 723630-4XSFS3PT EA B  $  16,786.00 10.0%  $       15,107.40 N/A N/A
723636-12FS 723636-12FS EA B  $    4,327.00 10.0%  $         3,894.30 N/A N/A
723636-12FSDA 723636-12FSDA EA B  $    5,038.00 10.0%  $         4,534.20 N/A N/A
723636-4FS3PT 723636-4FS3PT EA B  $    5,268.00 10.0%  $         4,741.20 N/A N/A
723636-4XSFS3PT 723636-4XSFS3PT EA B  $  18,232.00 10.0%  $       16,408.80 N/A N/A
723636-4XSFSDA3PT 723636-4XSFSDA3PT EA B  $  21,314.00 10.0%  $       19,182.60 N/A N/A
723718-4FS 723718-4FS EA B  $    4,722.00 10.0%  $         4,249.80 N/A N/A
723718-4XSFS 723718-4XSFS EA B  $  16,185.00 10.0%  $       14,566.50 N/A N/A
723718-4XSS6FS 723718-4XSS6FS EA B  $  20,268.00 10.0%  $       18,241.20 N/A N/A
723724-4FS 723724-4FS EA B  $    4,911.00 10.0%  $         4,419.90 N/A N/A
723724-4XSFS 723724-4XSFS EA B  $  16,586.00 10.0%  $       14,927.40 N/A N/A
723724-4XSS6FS 723724-4XSS6FS EA B  $  19,923.00 10.0%  $       17,930.70 N/A N/A
724818-12FSD 724818-12FSD EA B  $    4,780.00 10.0%  $         4,302.00 N/A N/A
724818-4XFFSD 724818-4XFFSD EA B  $  10,469.00 10.0%  $         9,422.10 N/A N/A
724818-4XSFSD3PT 724818-4XSFSD3PT EA B  $  20,168.00 10.0%  $       18,151.20 N/A N/A
724824-12FSD 724824-12FSD EA B  $    5,278.00 10.0%  $         4,750.20 N/A N/A
724824-12FSDDA 724824-12FSDDA EA B  $    5,856.00 10.0%  $         5,270.40 N/A N/A
724824-4XSFSD3PT 724824-4XSFSD3PT EA B  $  21,881.00 10.0%  $       19,692.90 N/A N/A
724824-4XSFSDDA3PT 724824-4XSFSDDA3PT EA B  $  24,784.00 10.0%  $       22,305.60 N/A N/A
726010-12FD 726010-12FD EA B  $    4,714.00 10.0%  $         4,242.60 N/A N/A
726012-12FD 726012-12FD EA B  $    4,784.00 10.0%  $         4,305.60 N/A N/A
726012-4FDQT 726012-4FDQT EA B  $    5,338.00 10.0%  $         4,804.20 N/A N/A
726012-4XSFDQT 726012-4XSFDQT EA B  $  17,721.00 10.0%  $       15,948.90 N/A N/A
726016-12FD 726016-12FD EA B  $    5,021.00 10.0%  $         4,518.90 N/A N/A
726018-12FSD 726018-12FSD EA B  $    5,378.00 10.0%  $         4,840.20 N/A N/A
726018-4XSFDQT 726018-4XSFDQT EA B  $  18,110.00 10.0%  $       16,299.00 N/A N/A
726018-4XSFSD3PT 726018-4XSFSD3PT EA B  $  22,715.00 10.0%  $       20,443.50 N/A N/A
726020-12FD 726020-12FD EA B  $    5,312.00 10.0%  $         4,780.80 N/A N/A
726024-12FD 726024-12FD EA B  $    5,595.00 10.0%  $         5,035.50 N/A N/A
726024-12FSD 726024-12FSD EA B  $    5,928.00 10.0%  $         5,335.20 N/A N/A
726024-12FSDDA 726024-12FSDDA EA B  $    6,575.00 10.0%  $         5,917.50 N/A N/A
726024-4XSFSD3PT 726024-4XSFSD3PT EA B  $  24,562.00 10.0%  $       22,105.80 N/A N/A
726024-4XSFSDDA3PT 726024-4XSFSDDA3PT EA B  $  27,877.00 10.0%  $       25,089.30 N/A N/A
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726036-12FSD 726036-12FSD EA B  $    6,823.00 10.0%  $         6,140.70 N/A N/A
726036-12FSDDA 726036-12FSDDA EA B  $    7,566.00 10.0%  $         6,809.40 N/A N/A
726036-4XSFSD3PT 726036-4XSFSD3PT EA B  $  28,322.00 10.0%  $       25,489.80 N/A N/A
726036-4XSFSDDA3PT 726036-4XSFSDDA3PT EA B  $  32,070.00 10.0%  $       28,863.00 N/A N/A
727210-12FD 727210-12FD EA B  $    5,256.00 10.0%  $         4,730.40 N/A N/A
727212-12FD 727212-12FD EA B  $    5,325.00 10.0%  $         4,792.50 N/A N/A
727212-4FDQT 727212-4FDQT EA B  $    5,947.00 10.0%  $         5,352.30 N/A N/A
727212-4XSFDQT 727212-4XSFDQT EA B  $  19,167.00 10.0%  $       17,250.30 N/A N/A
727216-12FD 727216-12FD EA B  $    5,631.00 10.0%  $         5,067.90 N/A N/A
727218-12FSD 727218-12FSD EA B  $    5,978.00 10.0%  $         5,380.20 N/A N/A
727218-4XFFSD 727218-4XFFSD EA B  $  14,415.00 10.0%  $       12,973.50 N/A N/A
727218-4XSFDQT 727218-4XSFDQT EA B  $  20,568.00 10.0%  $       18,511.20 N/A N/A
727218-4XSFSD3PT 727218-4XSFSD3PT EA B  $  25,240.00 10.0%  $       22,716.00 N/A N/A
727220-12FD 727220-12FD EA B  $    6,029.00 10.0%  $         5,426.10 N/A N/A
727224-12FD 727224-12FD EA B  $    6,338.00 10.0%  $         5,704.20 N/A N/A
727224-12FSD 727224-12FSD EA B  $    6,458.00 10.0%  $         5,812.20 N/A N/A
727224-12FSDDA 727224-12FSDDA EA B  $    7,294.00 10.0%  $         6,564.60 N/A N/A
727224-4FDQT 727224-4FDQT EA B  $    6,979.00 10.0%  $         6,281.10 N/A N/A
727224-4XSFDQT 727224-4XSFDQT EA B  $  23,349.00 10.0%  $       21,014.10 N/A N/A
727224-4XSFSD3PT 727224-4XSFSD3PT EA B  $  27,287.00 10.0%  $       24,558.30 N/A N/A
727224-4XSFSDDA3PT 727224-4XSFSDDA3PT EA B  $  30,947.00 10.0%  $       27,852.30 N/A N/A
746012-4FD 746012-4FD EA B  $    6,113.00 10.0%  $         5,501.70 N/A N/A
746012-4FD3PT 746012-4FD3PT EA B  $    6,006.00 10.0%  $         5,405.40 N/A N/A
746012-4XAFD 746012-4XAFD EA B  $  12,785.00 10.0%  $       11,506.50 N/A N/A
746012-4XSFD 746012-4XSFD EA B  $  20,045.00 10.0%  $       18,040.50 N/A N/A
746012-4XSFD3PT 746012-4XSFD3PT EA B  $  19,778.00 10.0%  $       17,800.20 N/A N/A
746012-4XSS6FD 746012-4XSS6FD EA B  $  25,663.00 10.0%  $       23,096.70 N/A N/A
746012-4XSS6FD3PT 746012-4XSS6FD3PT EA B  $  24,373.00 10.0%  $       21,935.70 N/A N/A
747212-4FD 747212-4FD EA B  $    6,806.00 10.0%  $         6,125.40 N/A N/A
747212-4FD3PT 747212-4FD3PT EA B  $    6,690.00 10.0%  $         6,021.00 N/A N/A
747212-4XAFD 747212-4XAFD EA B  $  13,713.00 10.0%  $       12,341.70 N/A N/A
747212-4XSFD 747212-4XSFD EA B  $  21,547.00 10.0%  $       19,392.30 N/A N/A
747212-4XSFD3PT 747212-4XSFD3PT EA B  $  20,301.00 10.0%  $       18,270.90 N/A N/A
747212-4XSS6FD 747212-4XSS6FD EA B  $  26,297.00 10.0%  $       23,667.30 N/A N/A
747212-4XSS6FD3PT 747212-4XSS6FD3PT EA B  $  25,018.00 10.0%  $       22,516.20 N/A N/A
747224-4FD 747224-4FD EA B  $    7,829.00 10.0%  $         7,046.10 N/A N/A
747224-4FD3PT 747224-4FD3PT EA B  $    7,852.00 10.0%  $         7,066.80 N/A N/A
747224-4XAFD 747224-4XAFD EA B  $  21,618.00 10.0%  $       19,456.20 N/A N/A
747224-4XSFD 747224-4XSFD EA B  $  27,632.00 10.0%  $       24,868.80 N/A N/A
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747224-4XSFD3PT 747224-4XSFD3PT EA B  $  25,874.00 10.0%  $       23,286.60 N/A N/A
747224-4XSS6FD 747224-4XSS6FD EA B  $  33,517.00 10.0%  $       30,165.30 N/A N/A
747224-4XSS6FD3PT 747224-4XSS6FD3PT EA B  $  31,848.00 10.0%  $       28,663.20 N/A N/A
763-4XFSC 763-4XFSC EA B  $         73.42 10.0%  $              66.08 N/A N/A
7MSLK 7MSLK EA B  $         33.48 10.0%  $              30.13 N/A N/A
7MT1SLK 7MT1SLK 7MM SQUARE INSERT CHROME EA B  $         23.94 10.0%  $              21.55 N/A N/A
7MT1TLK 7MT1TLK 7MM TRIANGLE INSERT CHROME EA B  $         23.94 10.0%  $              21.55 N/A N/A
7MT4SLKB 7MT4SLKB 7MM SQUARE INSERT BLACK EA B  $         38.64 10.0%  $              34.78 N/A N/A
7MT4TLKB 7MT4TLKB 7MM TRIANGLE INSERT BLACK EA B  $         38.64 10.0%  $              34.78 N/A N/A
7MTLK 7MTLK EA B  $         33.48 10.0%  $              30.13 N/A N/A
8 C BRKT 8" C-Bracket EA B  $         24.00 10.0%  $              21.60 N/A N/A
8 IN COVER 8"W x 118"L Cover EA B  $       108.00 10.0%  $              97.20 N/A N/A
8 L BRKT 8" L-Bracket EA B  $         18.90 10.0%  $              17.01 N/A N/A
803 DEN 803 DEN - CT CAB W/ MTG 800A 4W 50K EA B  $    3,854.00 10.0%  $         3,468.60 N/A N/A
803 HEE 803 HEE - CT CAB W/ MTG 800A 4W 50K EA B  $    3,527.00 10.0%  $         3,174.30 N/A N/A
82AMK 82AMK EA B  $         81.68 10.0%  $              73.51 N/A N/A
832-4XFSC 832-4XFSC EA B  $         58.55 10.0%  $              52.70 N/A N/A
844-4XFSC 844-4XFSC EA B  $         60.74 10.0%  $              54.67 N/A N/A
84AMK 84AMK EA B  $       163.30 10.0%  $            146.97 N/A N/A
86 SCF 86 SCF EA B  $           5.75 10.0%  $                5.18 N/A N/A
8611214-12FS 8611214-12FS EA B  $  13,770.00 10.0%  $       12,393.00 N/A N/A
8615014-12FS 8615014-12FS EA B  $  16,953.00 10.0%  $       15,257.70 N/A N/A
8618714-12FS 8618714-12FS EA B  $  20,422.00 10.0%  $       18,379.80 N/A N/A
863.5-12CHC 863.5-12CHC EA B  $       115.50 10.0%  $            103.95 N/A N/A
863.5-12CHQRC 863.5-12CHQRC EA B  $       128.20 10.0%  $            115.38 N/A N/A
863.5-12LC 863.5-12LC EA B  $       117.40 10.0%  $            105.66 N/A N/A
863.5-12SC 863.5-12SC EA B  $       120.60 10.0%  $            108.54 N/A N/A
863.5-4CHC 863.5-4CHC EA B  $       168.60 10.0%  $            151.74 N/A N/A
863.5-4LC 863.5-4LC EA B  $       147.10 10.0%  $            132.39 N/A N/A
863.5-4QT 863.5-4QT EA B  $       160.20 10.0%  $            144.18 N/A N/A
863.5-4XSQT 863.5-4XSQT EA B  $       478.20 10.0%  $            430.38 N/A N/A
864 HC 864 HC EA B  $         40.17 10.0%  $              36.15 N/A N/A
864 HC NK 864 HC NK EA B  $         40.17 10.0%  $              36.15 N/A N/A
864 RHC 864 RHC EA B  $       103.60 10.0%  $              93.24 N/A N/A
864 RTHC 864 RTHC EA B  $       147.90 10.0%  $            133.11 N/A N/A
864 RTHC NK 864 RTHC NK EA B  $       147.90 10.0%  $            133.11 N/A N/A
864 RTSC 864 RTSC EA B  $         58.92 10.0%  $              53.03 N/A N/A
864 RTSC NK 864 RTSC NK EA B  $         58.92 10.0%  $              53.03 N/A N/A
864 SC 864 SC EA B  $         36.46 10.0%  $              32.81 N/A N/A
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864 SC NK 864 SC NK EA B  $         36.46 10.0%  $              32.81 N/A N/A
864 SCG 864 SCG EA B  $       135.50 10.0%  $            121.95 N/A N/A
864 SCGV 864 SCGV EA B  $         36.46 10.0%  $              32.81 N/A N/A
864 SCGV NK 864 SCGV NK EA B  $         34.61 10.0%  $              31.15 N/A N/A
864 WPSC 864 WPSC EA B  $       111.20 10.0%  $            100.08 N/A N/A
864-1 864-1 EA B  $         99.81 10.0%  $              89.83 N/A N/A
864-12CHSC 864-12CHSC EA B  $       137.40 10.0%  $            123.66 N/A N/A
864-4QT 864-4QT EA B  $       165.30 10.0%  $            148.77 N/A N/A
864-4XACHC 864-4XACHC EA B  $       363.90 10.0%  $            327.51 N/A N/A
864-4XALC 864-4XALC EA B  $       354.40 10.0%  $            318.96 N/A N/A
864-4XFCHQRC 864-4XFCHQRC EA B  $       123.20 10.0%  $            110.88 N/A N/A
864-4XFCHQRCW 864-4XFCHQRCW EA B  $       174.20 10.0%  $            156.78 N/A N/A
864-4XFCHSC 864-4XFCHSC EA B  $         99.53 10.0%  $              89.58 N/A N/A
864-4XFLC 864-4XFLC EA B  $         89.86 10.0%  $              80.87 N/A N/A
864-4XSCHC 864-4XSCHC EA B  $       537.00 10.0%  $            483.30 N/A N/A
864-4XSLC 864-4XSLC EA B  $       491.40 10.0%  $            442.26 N/A N/A
864-4XSQT 864-4XSQT EA B  $       510.10 10.0%  $            459.09 N/A N/A
864-4XSS6CHC 864-4XSS6CHC EA B  $       665.10 10.0%  $            598.59 N/A N/A
864-4XSS6LC 864-4XSS6LC EA B  $       608.40 10.0%  $            547.56 N/A N/A
864-FTC 864-FTC EA B  $       135.80 10.0%  $            122.22 N/A N/A
864-SDF 864-SDF EA B  $       105.70 10.0%  $              95.13 N/A N/A
864-SDFQR 864-SDFQR EA B  $       130.90 10.0%  $            117.81 N/A N/A
864-SDFQRCC 864-SDFQRCC EA B  $       148.10 10.0%  $            133.29 N/A N/A
866 RTSC 866 RTSC EA B  $         67.77 10.0%  $              60.99 N/A N/A
866 RTSC NK 866 RTSC NK EA B  $         67.77 10.0%  $              60.99 N/A N/A
866 SC 866 SC EA B  $         47.48 10.0%  $              42.73 N/A N/A
866 SC NK 866 SC NK EA B  $         47.48 10.0%  $              42.73 N/A N/A
866 SCGV 866 SCGV EA B  $         42.75 10.0%  $              38.48 N/A N/A
866 SCGV NK 866 SCGV NK EA B  $         45.22 10.0%  $              40.70 N/A N/A
866-1 866-1 EA B  $       131.00 10.0%  $            117.90 N/A N/A
866-12CHC 866-12CHC EA B  $       137.00 10.0%  $            123.30 N/A N/A
866-12CHSC 866-12CHSC EA B  $       152.80 10.0%  $            137.52 N/A N/A
866-12SC 866-12SC EA B  $       139.60 10.0%  $            125.64 N/A N/A
866-4QT 866-4QT EA B  $       181.10 10.0%  $            162.99 N/A N/A
866-4XSQT 866-4XSQT EA B  $       567.20 10.0%  $            510.48 N/A N/A
86TB 86TB EA B  $       301.20 10.0%  $            271.08 N/A N/A
86TS 86TS EA B  $         53.97 10.0%  $              48.57 N/A N/A
88 C 88 C EA B  $         21.84 10.0%  $              19.66 N/A N/A
88 E 88 E EA B  $         21.53 10.0%  $              19.38 N/A N/A
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88 E NK 88 E NK EA B  $         21.53 10.0%  $              19.38 N/A N/A
88 EGV 88 EGV EA B  $         20.81 10.0%  $              18.73 N/A N/A
88 EGV NK 88 EGV NK EA B  $         20.81 10.0%  $              18.73 N/A N/A
88 FH 88 FH EA B  $         60.05 10.0%  $              54.05 N/A N/A
88 FL IN 88 FL IN EA B  $       166.90 10.0%  $            150.21 N/A N/A
88 FL OUT 88 FL OUT EA B  $       166.90 10.0%  $            150.21 N/A N/A
88 FL SIDE 88 FL SIDE EA B  $       166.90 10.0%  $            150.21 N/A N/A
88 FTF 88 FTF EA B  $       309.10 10.0%  $            278.19 N/A N/A
88 FTFGV 88 FTFGV EA B  $       298.30 10.0%  $            268.47 N/A N/A
88 GF 88 GF EA B  $         65.92 10.0%  $              59.33 N/A N/A
88 GFGV 88 GFGV EA B  $         65.20 10.0%  $              58.68 N/A N/A
88 HSC 88 HSC EA B  $         22.35 10.0%  $              20.12 N/A N/A
88 HSCA 88 HSCA EA B  $         22.35 10.0%  $              20.12 N/A N/A
88 HSCU 88 HSCU WWAY UNIVERSAL HS 8x8 EA B  $         22.35 10.0%  $              20.12 N/A N/A
88 HSE 88 HSE EA B  $         39.14 10.0%  $              35.23 N/A N/A
88 HSENK 88 HSENK EA B  $         39.14 10.0%  $              35.23 N/A N/A
88 HSF 88 HSF EA B  $         67.67 10.0%  $              60.90 N/A N/A
88 HSLIN 88 HSLIN EA B  $       167.00 10.0%  $            150.30 N/A N/A
88 HSLOUT 88 HSLOUT EA B  $       167.00 10.0%  $            150.30 N/A N/A
88 HSLSIDE 88 HSLSIDE EA B  $       167.00 10.0%  $            150.30 N/A N/A
88 HST 88 HST EA B  $       174.30 10.0%  $            156.87 N/A N/A
88 HSX 88 HSX EA B  $       188.20 10.0%  $            169.38 N/A N/A
88 L COMBO 88 L COMBO EA B  $       157.80 10.0%  $            142.02 N/A N/A
88 L COMBOGV 88 L COMBOGV EA B  $       152.30 10.0%  $            137.07 N/A N/A
88 L SIDE 88 L SIDE EA B  $       157.80 10.0%  $            142.02 N/A N/A
88 L SWEEP 88 L SWEEP EA B  $       280.90 10.0%  $            252.81 N/A N/A
88 L SWEEPGV 88 L SWEEPGV EA B  $       271.30 10.0%  $            244.17 N/A N/A
88 LTX 88 LTX EA B  $       189.80 10.0%  $            170.82 N/A N/A
88 LTXGV 88 LTXGV EA B  $       183.70 10.0%  $            165.33 N/A N/A
88 SCF 88 SCF EA B  $           6.84 10.0%  $                6.16 N/A N/A
88 SCS 88 SCS EA B  $           6.84 10.0%  $                6.16 N/A N/A
88 T 88 T EA B  $       338.90 10.0%  $            305.01 N/A N/A
88 TCF 88 TCF EA B  $         60.05 10.0%  $              54.05 N/A N/A
88 TCS 88 TCS EA B  $         60.05 10.0%  $              54.05 N/A N/A
88 TGV 88 TGV EA B  $       327.40 10.0%  $            294.66 N/A N/A
88 WB 88 WB EA B  $         41.72 10.0%  $              37.55 N/A N/A
88 X 88 X EA B  $       189.80 10.0%  $            170.82 N/A N/A
88 XGV 88 XGV EA B  $       183.70 10.0%  $            165.33 N/A N/A
8804-12LW 8804-12LW EA B  $       294.20 10.0%  $            264.78 N/A N/A
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8806-12LW 8806-12LW EA B  $       294.20 10.0%  $            264.78 N/A N/A
881010 FR 881010 FR EA B  $       138.40 10.0%  $            124.56 N/A N/A
8812 G 8812 G EA B  $         99.81 10.0%  $              89.83 N/A N/A
8812 G NK 8812 G NK EA B  $         99.81 10.0%  $              89.83 N/A N/A
8812 GGV 8812 GGV EA B  $         89.20 10.0%  $              80.28 N/A N/A
8812 GGV NK 8812 GGV NK EA B  $         89.20 10.0%  $              80.28 N/A N/A
8812 GRT 8812 GRT EA B  $       164.70 10.0%  $            148.23 N/A N/A
8812 GRT NK 8812 GRT NK EA B  $       164.70 10.0%  $            148.23 N/A N/A
8812 GRTGV NK 8812 GRTGV NK EA B  $       131.60 10.0%  $            118.44 N/A N/A
8812 HS 8812 HS EA B  $       113.90 10.0%  $            102.51 N/A N/A
8812 HSNK 8812 HSNK EA B  $       113.90 10.0%  $            102.51 N/A N/A
88120 G 88120 G EA B  $       659.70 10.0%  $            593.73 N/A N/A
88120 G NK 88120 G NK EA B  $       659.70 10.0%  $            593.73 N/A N/A
88120 GGV 88120 GGV EA B  $       589.10 10.0%  $            530.19 N/A N/A
88120 GGV NK 88120 GGV NK EA B  $       589.10 10.0%  $            530.19 N/A N/A
88120 GRT NK 88120 GRT NK EA B  $    1,044.00 10.0%  $            939.60 N/A N/A
88120 GRTGV NK 88120 GRTGV NK EA B  $       866.60 10.0%  $            779.94 N/A N/A
88120 HS 88120 HS EA B  $       752.40 10.0%  $            677.16 N/A N/A
88120 HSNK 88120 HSNK EA B  $       752.40 10.0%  $            677.16 N/A N/A
88120-12FW 88120-12FW EA B  $    1,213.00 10.0%  $         1,091.70 N/A N/A
88120-12LW 88120-12LW EA B  $    1,277.00 10.0%  $         1,149.30 N/A N/A
88120-3RAHS NK 88120-3RAHS NK HC WW 8x8x120 N3R NoKo AL EA B  $    1,158.00 10.0%  $         1,042.20 N/A N/A
88120-3RHS NK 88120-3RHS NK HC WW 8x8x120 N3R NoKo GRY EA B  $       978.30 10.0%  $            880.47 N/A N/A
8812-12FW 8812-12FW EA B  $       328.80 10.0%  $            295.92 N/A N/A
8812-12LW 8812-12LW EA B  $       346.20 10.0%  $            311.58 N/A N/A
8812-12WT 8812-12WT EA B  $       291.80 10.0%  $            262.62 N/A N/A
8812-3RAHS NK 8812-3RAHS NK HC WW 8x8x12 N3R NoKo AL EA B  $       175.30 10.0%  $            157.77 N/A N/A
8812-3RHS NK 8812-3RHS NK HC WW 8x8x12 N3R NoKo GRY EA B  $       148.30 10.0%  $            133.47 N/A N/A
88-12BH 88-12BH EA B  $       106.70 10.0%  $              96.03 N/A N/A
88-12BK 88-12BK EA B  $       124.90 10.0%  $            112.41 N/A N/A
88-12DH 88-12DH EA B  $       114.10 10.0%  $            102.69 N/A N/A
88-12FBC 88-12FBC EA B  $         66.23 10.0%  $              59.61 N/A N/A
88-12FC 88-12FC EA B  $       571.00 10.0%  $            513.90 N/A N/A
88-12FCF 88-12FCF EA B  $       264.50 10.0%  $            238.05 N/A N/A
88-12FCP 88-12FCP EA B  $         60.36 10.0%  $              54.32 N/A N/A
88-12FE45 88-12FE45 EA B  $       358.00 10.0%  $            322.20 N/A N/A
88-12FE9 88-12FE9 EA B  $       358.00 10.0%  $            322.20 N/A N/A
88-12FFF 88-12FFF EA B  $       807.60 10.0%  $            726.84 N/A N/A
88-12FGK 88-12FGK EA B  $         19.06 10.0%  $              17.15 N/A N/A
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88-12FN1 88-12FN1 EA B  $       223.10 10.0%  $            200.79 N/A N/A
88-12FN2 88-12FN2 EA B  $       243.80 10.0%  $            219.42 N/A N/A
88-12FN3 88-12FN3 EA B  $       263.20 10.0%  $            236.88 N/A N/A
88-12FN6 88-12FN6 EA B  $       282.70 10.0%  $            254.43 N/A N/A
88-12FT 88-12FT EA B  $       459.50 10.0%  $            413.55 N/A N/A
88-12FTF 88-12FTF EA B  $       376.80 10.0%  $            339.12 N/A N/A
88-12LAFW 88-12LAFW EA B  $       348.20 10.0%  $            313.38 N/A N/A
88-12LAHM 88-12LAHM EA B  $       269.80 10.0%  $            242.82 N/A N/A
88-12LAHW 88-12LAHW EA B  $       269.80 10.0%  $            242.82 N/A N/A
88-12LASD 88-12LASD EA B  $       269.80 10.0%  $            242.82 N/A N/A
88-12LBC 88-12LBC EA B  $         99.81 10.0%  $              89.83 N/A N/A
88-12LBH 88-12LBH EA B  $       108.20 10.0%  $              97.38 N/A N/A
88-12LC 88-12LC EA B  $       775.50 10.0%  $            697.95 N/A N/A
88-12LCF 88-12LCF EA B  $       390.10 10.0%  $            351.09 N/A N/A
88-12LCP 88-12LCP EA B  $         90.74 10.0%  $              81.67 N/A N/A
88-12LDH 88-12LDH EA B  $       119.10 10.0%  $            107.19 N/A N/A
88-12LE15A 88-12LE15A EA B  $       497.20 10.0%  $            447.48 N/A N/A
88-12LE45A 88-12LE45A EA B  $       497.20 10.0%  $            447.48 N/A N/A
88-12LE45B 88-12LE45B EA B  $       497.20 10.0%  $            447.48 N/A N/A
88-12LE45C 88-12LE45C EA B  $       497.20 10.0%  $            447.48 N/A N/A
88-12LE9A 88-12LE9A EA B  $       497.20 10.0%  $            447.48 N/A N/A
88-12LE9AC 88-12LE9AC EA B  $       497.20 10.0%  $            447.48 N/A N/A
88-12LE9B 88-12LE9B EA B  $       497.20 10.0%  $            447.48 N/A N/A
88-12LE9C 88-12LE9C EA B  $       497.20 10.0%  $            447.48 N/A N/A
88-12LE9TC 88-12LE9TC EA B  $       450.10 10.0%  $            405.09 N/A N/A
88-12LE9TCC 88-12LE9TCC EA B  $       450.10 10.0%  $            405.09 N/A N/A
88-12LJB 88-12LJB EA B  $       624.30 10.0%  $            561.87 N/A N/A
88-12LN1 88-12LN1 EA B  $       303.60 10.0%  $            273.24 N/A N/A
88-12LN2 88-12LN2 EA B  $       303.60 10.0%  $            273.24 N/A N/A
88-12LN3 88-12LN3 EA B  $       303.60 10.0%  $            273.24 N/A N/A
88-12LSP 88-12LSP EA B  $         42.95 10.0%  $              38.66 N/A N/A
88-12LTA 88-12LTA EA B  $       535.80 10.0%  $            482.22 N/A N/A
88-12LTC 88-12LTC EA B  $       616.30 10.0%  $            554.67 N/A N/A
88-12LTF 88-12LTF EA B  $       436.80 10.0%  $            393.12 N/A N/A
88-12LTSC 88-12LTSC EA B  $       443.30 10.0%  $            398.97 N/A N/A
88-12LTSCC 88-12LTSCC EA B  $       443.30 10.0%  $            398.97 N/A N/A
8818 G 8818 G EA B  $       121.30 10.0%  $            109.17 N/A N/A
8818 G NK 8818 G NK EA B  $       121.30 10.0%  $            109.17 N/A N/A
8818 GGV NK 8818 GGV NK EA B  $       122.20 10.0%  $            109.98 N/A N/A
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8818 GRT 8818 GRT EA B  $       211.60 10.0%  $            190.44 N/A N/A
8818 GRT NK 8818 GRT NK EA B  $       211.60 10.0%  $            190.44 N/A N/A
8824 G 8824 G EA B  $       151.40 10.0%  $            136.26 N/A N/A
8824 G NK 8824 G NK EA B  $       151.40 10.0%  $            136.26 N/A N/A
8824 GGV 8824 GGV EA B  $       135.10 10.0%  $            121.59 N/A N/A
8824 GGV NK 8824 GGV NK EA B  $       135.10 10.0%  $            121.59 N/A N/A
8824 GRT 8824 GRT EA B  $       258.20 10.0%  $            232.38 N/A N/A
8824 GRT NK 8824 GRT NK EA B  $       258.20 10.0%  $            232.38 N/A N/A
8824 GRTGV NK 8824 GRTGV NK EA B  $       206.60 10.0%  $            185.94 N/A N/A
8824 GTGV NK 8824 GTGV NK EA B  $       156.20 10.0%  $            140.58 N/A N/A
8824 HS 8824 HS EA B  $       172.80 10.0%  $            155.52 N/A N/A
8824 HSNK 8824 HSNK EA B  $       172.80 10.0%  $            155.52 N/A N/A
8824-12FW 8824-12FW EA B  $       427.10 10.0%  $            384.39 N/A N/A
8824-12LW 8824-12LW EA B  $       449.30 10.0%  $            404.37 N/A N/A
8824-12WT 8824-12WT EA B  $       389.20 10.0%  $            350.28 N/A N/A
8836 G 8836 G EA B  $       232.70 10.0%  $            209.43 N/A N/A
8836 G NK 8836 G NK EA B  $       232.70 10.0%  $            209.43 N/A N/A
8836 GGV 8836 GGV EA B  $       207.70 10.0%  $            186.93 N/A N/A
8836 GGV NK 8836 GGV NK EA B  $       207.70 10.0%  $            186.93 N/A N/A
8836 GRT 8836 GRT EA B  $       345.40 10.0%  $            310.86 N/A N/A
8836 GRT NK 8836 GRT NK EA B  $       345.40 10.0%  $            310.86 N/A N/A
8836 GRTGV NK 8836 GRTGV NK EA B  $       276.60 10.0%  $            248.94 N/A N/A
8836 GTGV NK 8836 GTGV NK EA B  $       213.40 10.0%  $            192.06 N/A N/A
8836 HS 8836 HS EA B  $       265.00 10.0%  $            238.50 N/A N/A
8836 HSNK 8836 HSNK EA B  $       265.00 10.0%  $            238.50 N/A N/A
8836-12FW 8836-12FW EA B  $       525.60 10.0%  $            473.04 N/A N/A
8836-12LW 8836-12LW EA B  $       553.10 10.0%  $            497.79 N/A N/A
8836-12WT 8836-12WT EA B  $       494.40 10.0%  $            444.96 N/A N/A
88-3RAHSC 88-3RAHSC HC WW CONNECTOR 8x8 N3R AL EA B  $       247.70 10.0%  $            222.93 N/A N/A
88-3RAHSE NK 88-3RAHSE NK HC WW END 8x8 N3R NoKo AL EA B  $         48.55 10.0%  $              43.70 N/A N/A
88-3RAHSF 88-3RAHSF HC WW END FLANGE 8x8 N3R AL EA B  $       104.10 10.0%  $              93.69 N/A N/A
88-3RAHSL SIDE 88-3RAHSL SIDE HC WW ELBOW 90 8X8 N3R AL EA B  $       257.10 10.0%  $            231.39 N/A N/A
88-3RAHST 88-3RAHST HC WW TEE 8x8 N3R AL EA B  $       268.30 10.0%  $            241.47 N/A N/A
88-3RAHSXJ 88-3RAHSXJ HC WW EXPANSION FITTING AL EA B  $       168.40 10.0%  $            151.56 N/A N/A
88-3RAHSXS 88-3RAHSXS HC WW EXPANSION SUPPORT AL EA B  $         53.21 10.0%  $              47.89 N/A N/A
88-3RASCX 88-3RASCX HC WW CROSS 8x8 N3R AL EA B  $       289.50 10.0%  $            260.55 N/A N/A
88-3RBKA 88-3RBKA BARRIER KIT 60" BOLT-ON ALUM EA B  $       148.00 10.0%  $            133.20 N/A N/A
88-3RHSC 88-3RHSC HC WW CONNECTOR 8X8 N3R EA B  $       200.60 10.0%  $            180.54 N/A N/A
88-3RHSENK 88-3RHSE NK HC WW END 8X8 N3R NoKO GRY EA B  $         40.99 10.0%  $              36.89 N/A N/A
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88-3RHSF 88-3RHSF HC WW END FLANGE 8X8 N3R GRY EA B  $         87.96 10.0%  $              79.16 N/A N/A
88-3RHSL SIDE 88-3RHSL SIDE HC WW ELBOW SIDE 90 GRY EA B  $       217.20 10.0%  $            195.48 N/A N/A
88-3RHST 88-3RHST HC WW TEE 8x8 N3R GRY EA B  $       226.70 10.0%  $            204.03 N/A N/A
88-3RHSXJ 88-3RHSXJ HC WW EXPANSION FITTING GRY EA B  $       125.20 10.0%  $            112.68 N/A N/A
88-3RHSXS 88-3RHSXS HC WW EXPANSION SUPPORT GRY EA B  $         46.66 10.0%  $              41.99 N/A N/A
88-3RSCX 88-3RSCX HC WW CROSS 8x8 N3R GRY EA B  $       244.60 10.0%  $            220.14 N/A N/A
884 HC 884 HC EA B  $         51.91 10.0%  $              46.72 N/A N/A
884 HC NK 884 HC NK EA B  $         51.91 10.0%  $              46.72 N/A N/A
884 RHC 884 RHC EA B  $       117.00 10.0%  $            105.30 N/A N/A
884 RTC 884 RTC EA B  $       173.90 10.0%  $            156.51 N/A N/A
884 RTHC 884 RTHC EA B  $       176.80 10.0%  $            159.12 N/A N/A
884 RTHC NK 884 RTHC NK EA B  $       176.80 10.0%  $            159.12 N/A N/A
884 RTSC 884 RTSC EA B  $         67.77 10.0%  $              60.99 N/A N/A
884 RTSC NK 884 RTSC NK EA B  $         67.77 10.0%  $              60.99 N/A N/A
884 RTSCGV 884 RTSCGV EA B  $         67.77 10.0%  $              60.99 N/A N/A
884 RTSCGV NK 884 RTSCGV NK EA B  $         67.77 10.0%  $              60.99 N/A N/A
884 SC 884 SC EA B  $         41.61 10.0%  $              37.45 N/A N/A
884 SC NK 884 SC NK EA B  $         41.61 10.0%  $              37.45 N/A N/A
884 SCG 884 SCG EA B  $       150.00 10.0%  $            135.00 N/A N/A
884 SCGV 884 SCGV EA B  $         41.61 10.0%  $              37.45 N/A N/A
884 SCGV NK 884 SCGV NK EA B  $         39.45 10.0%  $              35.51 N/A N/A
884 TCF 884 TCF EA B  $       120.30 10.0%  $            108.27 N/A N/A
884 TCS 884 TCS EA B  $       120.30 10.0%  $            108.27 N/A N/A
884 WPSC 884 WPSC EA B  $       134.70 10.0%  $            121.23 N/A N/A
884-1 884-1 EA B  $       110.70 10.0%  $              99.63 N/A N/A
884-12CHC 884-12CHC EA B  $       131.10 10.0%  $            117.99 N/A N/A
884-12CHSC 884-12CHSC EA B  $       149.80 10.0%  $            134.82 N/A N/A
884-12LC 884-12LC EA B  $       135.50 10.0%  $            121.95 N/A N/A
884-12SC 884-12SC EA B  $       137.30 10.0%  $            123.57 N/A N/A
884-4QT 884-4QT EA B  $       173.90 10.0%  $            156.51 N/A N/A
884-4XALC 884-4XALC EA B  $       385.80 10.0%  $            347.22 N/A N/A
884-4XFCHQRC 884-4XFCHQRC EA B  $       128.90 10.0%  $            116.01 N/A N/A
884-4XFCHSC 884-4XFCHSC EA B  $       109.60 10.0%  $              98.64 N/A N/A
884-4XFLC 884-4XFLC EA B  $         92.25 10.0%  $              83.03 N/A N/A
884-4XSCHC 884-4XSCHC EA B  $       576.40 10.0%  $            518.76 N/A N/A
884-4XSLC 884-4XSLC EA B  $       512.50 10.0%  $            461.25 N/A N/A
884-4XSS6CHC 884-4XSS6CHC EA B  $       787.20 10.0%  $            708.48 N/A N/A
884-4XSS6LC 884-4XSS6LC EA B  $       658.40 10.0%  $            592.56 N/A N/A
8845 HSLCOMBO 8845 HSLCOMBO EA B  $       159.70 10.0%  $            143.73 N/A N/A
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8845 HSLSIDE 8845 HSLSIDE EA B  $       159.70 10.0%  $            143.73 N/A N/A
8845 L COMBO 8845 L COMBO EA B  $       158.10 10.0%  $            142.29 N/A N/A
8845 L COMBOGV 8845 L COMBOGV EA B  $       152.80 10.0%  $            137.52 N/A N/A
8845 L SIDE 8845 L SIDE EA B  $       158.10 10.0%  $            142.29 N/A N/A
8848 G 8848 G EA B  $       280.70 10.0%  $            252.63 N/A N/A
8848 G NK 8848 G NK EA B  $       280.70 10.0%  $            252.63 N/A N/A
8848 GGV 8848 GGV EA B  $       250.60 10.0%  $            225.54 N/A N/A
8848 GGV NK 8848 GGV NK EA B  $       250.60 10.0%  $            225.54 N/A N/A
8848 GRT 8848 GRT EA B  $       431.80 10.0%  $            388.62 N/A N/A
8848 GRT NK 8848 GRT NK EA B  $       431.80 10.0%  $            388.62 N/A N/A
8848 GRTGV NK 8848 GRTGV NK EA B  $       331.20 10.0%  $            298.08 N/A N/A
8848 GTGV NK 8848 GTGV NK EA B  $       280.10 10.0%  $            252.09 N/A N/A
8848 HS 8848 HS EA B  $       320.30 10.0%  $            288.27 N/A N/A
8848 HSNK 8848 HSNK EA B  $       320.30 10.0%  $            288.27 N/A N/A
8848-12FW 8848-12FW EA B  $       623.70 10.0%  $            561.33 N/A N/A
8848-12LW 8848-12LW EA B  $       656.30 10.0%  $            590.67 N/A N/A
8848-12WT 8848-12WT EA B  $       617.30 10.0%  $            555.57 N/A N/A
884-SDF 884-SDF EA B  $       114.90 10.0%  $            103.41 N/A N/A
884-SDFQR 884-SDFQR EA B  $       136.70 10.0%  $            123.03 N/A N/A
884-SDFQRCC 884-SDFQRCC EA B  $       160.00 10.0%  $            144.00 N/A N/A
886 HC 886 HC EA B  $         62.21 10.0%  $              55.99 N/A N/A
886 HC NK 886 HC NK EA B  $         62.21 10.0%  $              55.99 N/A N/A
886 RHC 886 RHC EA B  $       131.10 10.0%  $            117.99 N/A N/A
886 RTSC 886 RTSC EA B  $         79.52 10.0%  $              71.57 N/A N/A
886 RTSC NK 886 RTSC NK EA B  $         79.52 10.0%  $              71.57 N/A N/A
886 RTSCGV 886 RTSCGV EA B  $         79.52 10.0%  $              71.57 N/A N/A
886 RTSCGV NK 886 RTSCGV NK EA B  $         79.52 10.0%  $              71.57 N/A N/A
886 SC 886 SC EA B  $         49.96 10.0%  $              44.96 N/A N/A
886 SC NK 886 SC NK EA B  $         49.96 10.0%  $              44.96 N/A N/A
886 SCG 886 SCG EA B  $       187.90 10.0%  $            169.11 N/A N/A
886 SCGV 886 SCGV EA B  $         49.96 10.0%  $              44.96 N/A N/A
886 SCGV NK 886 SCGV NK EA B  $         47.38 10.0%  $              42.64 N/A N/A
886 WPSC 886 WPSC EA B  $       168.40 10.0%  $            151.56 N/A N/A
8860 G 8860 G EA B  $       316.10 10.0%  $            284.49 N/A N/A
8860 G NK 8860 G NK EA B  $       316.10 10.0%  $            284.49 N/A N/A
8860 GGV 8860 GGV EA B  $       282.20 10.0%  $            253.98 N/A N/A
8860 GGV NK 8860 GGV NK EA B  $       282.20 10.0%  $            253.98 N/A N/A
8860 GRT 8860 GRT EA B  $       519.10 10.0%  $            467.19 N/A N/A
8860 GRT NK 8860 GRT NK EA B  $       519.10 10.0%  $            467.19 N/A N/A
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8860 GRTGV NK 8860 GRTGV NK EA B  $       415.40 10.0%  $            373.86 N/A N/A
8860 GTGV NK 8860 GTGV NK EA B  $       329.40 10.0%  $            296.46 N/A N/A
8860 HS 8860 HS EA B  $       361.00 10.0%  $            324.90 N/A N/A
8860 HSNK 8860 HSNK EA B  $       361.00 10.0%  $            324.90 N/A N/A
8860-12FW 8860-12FW EA B  $       722.10 10.0%  $            649.89 N/A N/A
8860-12LW 8860-12LW EA B  $       759.90 10.0%  $            683.91 N/A N/A
8860-12WT 8860-12WT EA B  $       726.30 10.0%  $            653.67 N/A N/A
8860-3RAHS NK 8860-3RAHS NK HC WW 8x8x60 N3R NoKo AL EA B  $       555.60 10.0%  $            500.04 N/A N/A
8860-3RHS NK 8860-3RHS NK HC WW 8x8x60 N3R NoKO GRY EA B  $       469.50 10.0%  $            422.55 N/A N/A
886-1 SP 886-1 SP EA B  $       137.20 10.0%  $            123.48 N/A N/A
886-12CHC 886-12CHC EA B  $       149.40 10.0%  $            134.46 N/A N/A
886-12CHSC 886-12CHSC EA B  $       169.00 10.0%  $            152.10 N/A N/A
886-4QT 886-4QT EA B  $       199.40 10.0%  $            179.46 N/A N/A
8866-12FRC 8866-12FRC EA B  $       123.20 10.0%  $            110.88 N/A N/A
8866-12FRE 8866-12FRE EA B  $       123.20 10.0%  $            110.88 N/A N/A
8866-12LR 8866-12LR EA B  $       291.20 10.0%  $            262.08 N/A N/A
8872 G 8872 G EA B  $       369.80 10.0%  $            332.82 N/A N/A
8872 G NK 8872 G NK EA B  $       369.80 10.0%  $            332.82 N/A N/A
8872 GGV 8872 GGV EA B  $       330.00 10.0%  $            297.00 N/A N/A
8872 GGV NK 8872 GGV NK EA B  $       330.00 10.0%  $            297.00 N/A N/A
8872 GRT 8872 GRT EA B  $       710.60 10.0%  $            639.54 N/A N/A
8872 GRT NK 8872 GRT NK EA B  $       710.60 10.0%  $            639.54 N/A N/A
8872 GRTGV NK 8872 GRTGV NK EA B  $       568.40 10.0%  $            511.56 N/A N/A
8872 GTGV NK 8872 GTGV NK EA B  $       390.40 10.0%  $            351.36 N/A N/A
8872 HS 8872 HS EA B  $       460.60 10.0%  $            414.54 N/A N/A
8872 HSNK 8872 HSNK EA B  $       460.60 10.0%  $            414.54 N/A N/A
8872-12WT 8872-12WT EA B  $       907.10 10.0%  $            816.39 N/A N/A
888 SC 888 SC EA B  $         62.32 10.0%  $              56.09 N/A N/A
888 SC NK 888 SC NK EA B  $         62.32 10.0%  $              56.09 N/A N/A
888 SCGV 888 SCGV EA B  $         61.49 10.0%  $              55.34 N/A N/A
888 SCGV NK 888 SCGV NK EA B  $         59.33 10.0%  $              53.40 N/A N/A
8896 GRT NK 8896 GRT NK EA B  $       879.60 10.0%  $            791.64 N/A N/A
8896 GRTGV NK 8896 GRTGV NK EA B  $       703.60 10.0%  $            633.24 N/A N/A
8TB 8TB EA B  $       108.80 10.0%  $              97.92 N/A N/A
8TS 8TS EA B  $         19.16 10.0%  $              17.24 N/A N/A
90 DEGREE KIT Two 90 degree splice bars and hardware EA B  $         29.00 10.0%  $              26.10 N/A N/A
9005 B 9005 B TRM BAR 200A EA B  $       109.00 10.0%  $              98.10 N/A N/A
9005 BB 9005 BB TRM BAR 200A EA B  $       134.80 10.0%  $            121.32 N/A N/A
9005 D 9005 D TRM BAR 600A EA B  $       441.10 10.0%  $            396.99 N/A N/A
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9005 E 9005 E TRM BAR 800A EA B  $       625.20 10.0%  $            562.68 N/A N/A
9005 SD 9005 SD NEUT ASSY CT MTG BASE 400 EA B  $       233.70 10.0%  $            210.33 N/A N/A
9005C 9005 C TRM BAR 400A EA B  $       248.30 10.0%  $            223.47 N/A N/A
9005F 9005 F TRM BAR 1200A EA B  $       847.20 10.0%  $            762.48 N/A N/A
902420-12FS 902420-12FS EA B  $    3,308.00 10.0%  $         2,977.20 N/A N/A
903620-12FS 903620-12FS EA B  $    3,947.00 10.0%  $         3,552.30 N/A N/A
903624-12FS 903624-12FS EA B  $    4,213.00 10.0%  $         3,791.70 N/A N/A
903624-12FSDA 903624-12FSDA EA B  $    4,905.00 10.0%  $         4,414.50 N/A N/A
903636-12FS 903636-12FS EA B  $    5,015.00 10.0%  $         4,513.50 N/A N/A
903636-12FSDA 903636-12FSDA EA B  $    5,831.00 10.0%  $         5,247.90 N/A N/A
903636-4XFFS 903636-4XFFS EA B  $  12,080.00 10.0%  $       10,872.00 N/A N/A
903636-4XSFS3PT 903636-4XSFS3PT EA B  $  21,147.00 10.0%  $       19,032.30 N/A N/A
904820-12FSD 904820-12FSD EA B  $    5,594.00 10.0%  $         5,034.60 N/A N/A
907220-12FSD 907220-12FSD EA B  $    7,058.00 10.0%  $         6,352.20 N/A N/A
907224-12FSD 907224-12FSD EA B  $    7,415.00 10.0%  $         6,673.50 N/A N/A
907224-12FSDDA 907224-12FSDDA EA B  $    8,376.00 10.0%  $         7,538.40 N/A N/A
907236-12FSD 907236-12FSD EA B  $    8,654.00 10.0%  $         7,788.60 N/A N/A
924 MS77 924 MS77 - MTR CT RATED 4J EA B  $       276.90 10.0%  $            249.21 N/A N/A
927 F 927 F - MTR 125A 7J EA B  $       420.70 10.0%  $            378.63 N/A N/A
932-4XFSC 932-4XFSC EA B  $         65.21 10.0%  $              58.69 N/A N/A
963-4XFSC 963-4XFSC EA B  $         84.45 10.0%  $              76.01 N/A N/A
AC-1224B AC-1224B EA B  $    4,081.00 10.0%  $         3,672.90 N/A N/A
AC-1224T AC-1224T EA B  $    1,290.00 10.0%  $         1,161.00 N/A N/A
AC-1224W AC-1224W EA B  $       377.90 10.0%  $            340.11 N/A N/A
AC-1236B AC-1236B EA B  $    4,732.00 10.0%  $         4,258.80 N/A N/A
AC-1236T AC-1236T EA B  $    1,495.00 10.0%  $         1,345.50 N/A N/A
AC-1236W AC-1236W EA B  $       492.40 10.0%  $            443.16 N/A N/A
AC-1248B AC-1248B EA B  $    5,805.00 10.0%  $         5,224.50 N/A N/A
AC-1248T AC-1248T EA B  $    1,762.00 10.0%  $         1,585.80 N/A N/A
AC-1248W AC-1248W EA B  $       592.70 10.0%  $            533.43 N/A N/A
AC-12C12 AC-12C12 EA B  $       330.90 10.0%  $            297.81 N/A N/A
AC-12C12SS AC-12C12SS EA B  $    1,219.00 10.0%  $         1,097.10 N/A N/A
AC-12C16 AC-12C16 EA B  $       399.20 10.0%  $            359.28 N/A N/A
AC-12C20 AC-12C20 EA B  $       447.10 10.0%  $            402.39 N/A N/A
AC-12C20SS AC-12C20SS EA B  $    1,517.00 10.0%  $         1,365.30 N/A N/A
AC-12C24 AC-12C24 EA B  $       455.90 10.0%  $            410.31 N/A N/A
AC-1424B AC-1424B EA B  $    5,631.00 10.0%  $         5,067.90 N/A N/A
AC-1424HP AC-1424HP EA B  $       418.60 10.0%  $            376.74 N/A N/A
AC-1424P AC-1424P EA B  $       601.60 10.0%  $            541.44 N/A N/A
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AC-1424SWP AC-1424SWP EA B  $       509.50 10.0%  $            458.55 N/A N/A
AC-1424T AC-1424T EA B  $    1,309.00 10.0%  $         1,178.10 N/A N/A
AC-1424W AC-1424W EA B  $       413.30 10.0%  $            371.97 N/A N/A
AC-1436B AC-1436B EA B  $    6,580.00 10.0%  $         5,922.00 N/A N/A
AC-1436HP AC-1436HP EA B  $       515.50 10.0%  $            463.95 N/A N/A
AC-1436P AC-1436P EA B  $       787.90 10.0%  $            709.11 N/A N/A
AC-1436SWP AC-1436SWP EA B  $       637.50 10.0%  $            573.75 N/A N/A
AC-1436T AC-1436T EA B  $    1,623.00 10.0%  $         1,460.70 N/A N/A
AC-1436W AC-1436W EA B  $       530.40 10.0%  $            477.36 N/A N/A
AC-1448B AC-1448B EA B  $    7,935.00 10.0%  $         7,141.50 N/A N/A
AC-1448HP AC-1448HP EA B  $       613.00 10.0%  $            551.70 N/A N/A
AC-1448P AC-1448P EA B  $       974.80 10.0%  $            877.32 N/A N/A
AC-1448T AC-1448T EA B  $    1,935.00 10.0%  $         1,741.50 N/A N/A
AC-1448W AC-1448W EA B  $       648.20 10.0%  $            583.38 N/A N/A
AC-1460B AC-1460B EA B  $    8,765.00 10.0%  $         7,888.50 N/A N/A
AC-1460HP AC-1460HP EA B  $       709.70 10.0%  $            638.73 N/A N/A
AC-1460P AC-1460P EA B  $    1,161.00 10.0%  $         1,044.90 N/A N/A
AC-1460T AC-1460T EA B  $    2,257.00 10.0%  $         2,031.30 N/A N/A
AC-1460W AC-1460W EA B  $       765.80 10.0%  $            689.22 N/A N/A
AC-1472B AC-1472B EA B  $    9,594.00 10.0%  $         8,634.60 N/A N/A
AC-1472P AC-1472P EA B  $    1,347.00 10.0%  $         1,212.30 N/A N/A
AC-1472T AC-1472T EA B  $    2,566.00 10.0%  $         2,309.40 N/A N/A
AC-1472W AC-1472W EA B  $       884.40 10.0%  $            795.96 N/A N/A
AC-16C16 AC-16C16 EA B  $       427.90 10.0%  $            385.11 N/A N/A
AC-16C16SS AC-16C16SS EA B  $    1,599.00 10.0%  $         1,439.10 N/A N/A
AC-16C20 AC-16C20 EA B  $       476.50 10.0%  $            428.85 N/A N/A
AC-16C20SS AC-16C20SS EA B  $    1,778.00 10.0%  $         1,600.20 N/A N/A
AC-16C24 AC-16C24 EA B  $       524.80 10.0%  $            472.32 N/A N/A
AC-16C30 AC-16C30 EA B  $       613.40 10.0%  $            552.06 N/A N/A
AC-16C36 AC-16C36 EA B  $       690.40 10.0%  $            621.36 N/A N/A
AC-16C36SS AC-16C36SS EA B  $    2,515.00 10.0%  $         2,263.50 N/A N/A
AC-1818BASE AC-1818BASE EA B  $       315.40 10.0%  $            283.86 N/A N/A
AC-20C20 AC-20C20 EA B  $       565.90 10.0%  $            509.31 N/A N/A
AC-20C20SS AC-20C20SS EA B  $    2,057.00 10.0%  $         1,851.30 N/A N/A
AC-20C24 AC-20C24 EA B  $       625.90 10.0%  $            563.31 N/A N/A
AC-20C24SS AC-20C24SS EA B  $    2,280.00 10.0%  $         2,052.00 N/A N/A
AC-20C30 AC-20C30 EA B  $       698.90 10.0%  $            629.01 N/A N/A
AC-20C30SS AC-20C30SS EA B  $    2,620.00 10.0%  $         2,358.00 N/A N/A
AC-2424BASE AC-2424BASE EA B  $       710.00 10.0%  $            639.00 N/A N/A
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AC30FPMT0 AC30FPMT0 30 A FUSED PULLOUT GRAY EA B  $         71.22 10.0%  $              64.10 N/A N/A
AC-44ACOL AC-44ACOL EA B  $       608.20 10.0%  $            547.38 N/A N/A
AC-44COL AC-44COL EA B  $       515.10 10.0%  $            463.59 N/A N/A
AC60NOMT0 AC60NOMT0 60A PULLOUT GRAY EA B  $         64.93 10.0%  $              58.44 N/A N/A
AC60NOMT2 AC60NOMT2 60A PULLOUT GRAY GFI EA B  $       150.00 10.0%  $            135.00 N/A N/A
AC-66ACOL AC-66ACOL EA B  $       911.90 10.0%  $            820.71 N/A N/A
AC-66COL AC-66COL EA B  $       772.30 10.0%  $            695.07 N/A N/A
AC-8C12 AC-8C12 EA B  $       284.60 10.0%  $            256.14 N/A N/A
AC-8C12SS AC-8C12SS EA B  $    1,061.00 10.0%  $            954.90 N/A N/A
AC-8C16 AC-8C16 EA B  $       312.20 10.0%  $            280.98 N/A N/A
AC-8C16SS AC-8C16SS EA B  $    1,165.00 10.0%  $         1,048.50 N/A N/A
AC-8C20 AC-8C20 EA B  $       339.30 10.0%  $            305.37 N/A N/A
AC-8C20SS AC-8C20SS EA B  $    1,266.00 10.0%  $         1,139.40 N/A N/A
AC-8C8 AC-8C8 EA B  $       256.90 10.0%  $            231.21 N/A N/A
AC-8C8SS AC-8C8SS EA B  $       958.40 10.0%  $            862.56 N/A N/A
AC-924B AC-924B EA B  $    3,696.00 10.0%  $         3,326.40 N/A N/A
AC-936B AC-936B EA B  $    4,535.00 10.0%  $         4,081.50 N/A N/A
ACB-25-175 ACB-25-175 CONCRETE BOLT ANCHOR EA  B  $         57.70 10.00%  $              51.93 N/A N/A
ACB-25-225 ACB-25-225 CONCRETE BOLT ANCHOR EA  B  $         64.00 10.00%  $              57.60 N/A N/A
ACB-25-300 ACB-25-300 CONCRETE BOLT ANCHOR EA  B  $         73.60 10.00%  $              66.24 N/A N/A
ACB-37-175 ACB-37-175 CONCRETE BOLT ANCHOR EA  B  $       118.30 10.00%  $            106.47 N/A N/A
ACB-37-250 ACB-37-250 CONCRETE BOLT ANCHOR EA  B  $       137.50 10.00%  $            123.75 N/A N/A
ACB-37-300 ACB-37-300 CONCRETE BOLT ANCHOR EA  B  $       160.30 10.00%  $            144.27 N/A N/A
ACB-37-400 ACB-37-400 CONCRETE BOLT ANCHOR EA  B  $       184.60 10.00%  $            166.14 N/A N/A
ACPD-25 ACPD-25 BANG-IT EA  B  $       402.90 10.00%  $            362.61 N/A N/A
ACPD-37 ACPD-37 BANG-IT EA  B  $       455.80 10.00%  $            410.22 N/A N/A
ACPD-50 ACPD-50 BANG-IT EA  B  $       466.50 10.00%  $            419.85 N/A N/A
ACPD-62 ACPD-62 BANG-IT EA  B  $       752.70 10.00%  $            677.43 N/A N/A
ACPD-75 ACPD-75 BANG-IT EA  B  $       768.50 10.00%  $            691.65 N/A N/A
ACPD-87 ACPD-87 BANG-IT EA  B  $       792.30 10.00%  $            713.07 N/A N/A
ACPD-HS1188 ACPD-HS1188 1 3/16 CARB HOLE SAW EA  B  $         95.80 10.00%  $              86.22 N/A N/A
ACPD-HS813 ACPD-HS813 13/16 CARB HOLE SAW EA  B  $         70.90 10.00%  $              63.81 N/A N/A
ACPW-25 ACPW-25 WOOD KNOCKER EA  B  $       238.60 10.00%  $            214.74 N/A N/A
ACPW-37 ACPW-37 WOOD KNOCKER EA  B  $       243.80 10.00%  $            219.42 N/A N/A
ACPW-50 ACPW-50 WOOD KNOCKER EA  B  $       248.90 10.00%  $            224.01 N/A N/A
ACPW-62 ACPW-62 WOOD KNOCKER EA  B  $       365.70 10.00%  $            329.13 N/A N/A
ACPW-75 ACPW-75 WOOD KNOCKER EA  B  $       371.00 10.00%  $            333.90 N/A N/A
ACS-18-125F ACS-18-125F CONCRETE SCREW EA  B  $         22.00 10.00%  $              19.80 N/A N/A
ACS-18-125H ACS-18-125H CONCRETE SCRW EA  B  $         21.60 10.00%  $              19.44 N/A N/A
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ACS-18-175F ACS-18-175F CONCRETE SCREW EA  B  $         25.00 10.00%  $              22.50 N/A N/A
ACS-18-175H ACS-18-175H CONCRETE SCRW EA  B  $         23.50 10.00%  $              21.15 N/A N/A
ACS-18-225F ACS-18-225F CONCRETE SCREW EA  B  $         26.90 10.00%  $              24.21 N/A N/A
ACS-18-225H ACS-18-225H CONCRETE SCRW EA  B  $         27.60 10.00%  $              24.84 N/A N/A
ACS-18-275F ACS-18-275F CONCRETE SCREW EA  B  $         32.50 10.00%  $              29.25 N/A N/A
ACS-18-275H ACS-18-275H CONCRETE SCRW EA  B  $         32.30 10.00%  $              29.07 N/A N/A
ACS-18-325H ACS-18-325H CONCRETE SCRW EA  B  $         42.50 10.00%  $              38.25 N/A N/A
ACS-18-375H ACS-18-375H CONCRETE SCRW EA  B  $         48.20 10.00%  $              43.38 N/A N/A
ACS-18-400H ACS-18-400H CONCRETE SCRW EA  B  $         49.20 10.00%  $              44.28 N/A N/A
ACS-25-125F ACS-25-125F CONCRETE SCREW EA  B  $         28.10 10.00%  $              25.29 N/A N/A
ACS-25-125H ACS-25-125H CONCRETE SCRW EA  B  $         26.40 10.00%  $              23.76 N/A N/A
ACS-25-175F ACS-25-175F CONCRETE SCREW EA  B  $         29.60 10.00%  $              26.64 N/A N/A
ACS-25-175H ACS-25-175H CONCRETE SCRW EA  B  $         29.60 10.00%  $              26.64 N/A N/A
ACS-25-225F ACS-25-225F CONCRETE SCREW EA  B  $         33.30 10.00%  $              29.97 N/A N/A
ACS-25-225HRW ACS-25-225H CONCRETE SCRW EA  B  $         33.30 10.00%  $              29.97 N/A N/A
ACS-25-275F ACS-25-275F CONCRETE SCREW EA  B  $         36.60 10.00%  $              32.94 N/A N/A
ACS-25-275H ACS-25-275H CONCRETE SCRW EA  B  $         36.40 10.00%  $              32.76 N/A N/A
ACS-25-325H ACS-25-325H CONCRETE SCRW EA  B  $         47.80 10.00%  $              43.02 N/A N/A
ACS-25-375H ACS-25-375H CONCRETE SCRW EA  B  $         56.80 10.00%  $              51.12 N/A N/A
ACS-25-400H ACS-25-400H CONCRETE SCRW HEX HEAD 1/4X4 EA  B  $         58.00 10.00%  $              52.20 N/A N/A
ADA-18-100 ADA-18-100 DRIVE ANCHOR EA  B  $         24.20 10.00%  $              21.78 N/A N/A
ADA-18-125 ADA-18-125 DRIVE ANCHOR EA  B  $         27.80 10.00%  $              25.02 N/A N/A
ADA-18-150 ADA-18-150 DRIVE ANCHOR EA  B  $         30.30 10.00%  $              27.27 N/A N/A
ADA-18-200 ADA-18-200 DRIVE ANCHOR EA  B  $         37.10 10.00%  $              33.39 N/A N/A
ADA-18-250 ADA-18-250 DRIVE ANCHOR EA  B  $         43.10 10.00%  $              38.79 N/A N/A
ADA-18-300 ADA-18-300 DRIVE ANCHOR EA  B  $         49.70 10.00%  $              44.73 N/A N/A
ADA-18WH ADA-18WH DRIVE ANCHOR EA  B  $         68.20 10.00%  $              61.38 N/A N/A
ADA-25-100 ADA-25-100 DRIVE ANCHOR EA  B  $         32.00 10.00%  $              28.80 N/A N/A
ADA-25-125 ADA-25-125 DRIVE ANCHOR EA  B  $         35.70 10.00%  $              32.13 N/A N/A
ADA-25-150 ADA-25-150 DRIVE ANCHOR EA  B  $         36.40 10.00%  $              32.76 N/A N/A
ADA-25-200 ADA-25-200 DRIVE ANCHOR EA  B  $         43.10 10.00%  $              38.79 N/A N/A
ADA-25-250 ADA-25-250 DRIVE ANCHOR EA  B  $         46.10 10.00%  $              41.49 N/A N/A
ADA-25-300 ADA-25-300 DRIVE ANCHOR EA  B  $         52.10 10.00%  $              46.89 N/A N/A
ADA-25RH ADA-25RH DRIVE ANCHOR EA  B  $         82.70 10.00%  $              74.43 N/A N/A
ADA-25WH ADA-25WH DRIVE ANCHOR EA  B  $         87.80 10.00%  $              79.02 N/A N/A
ADA-37RH ADA-37RH DRIVE ANCHOR EA  B  $       124.90 10.00%  $            112.41 N/A N/A
ADE-25P ADE-25 DOUBLE EXP SHLD 1/4 EA  B  $       159.30 10.00%  $            143.37 N/A N/A
ADE-37 ADE-37 DOUBLE EXP SHLD 3/8 EA  B  $       294.20 10.00%  $            264.78 N/A N/A
ADE-50 ADE-50 DOUBLE EXP SHLD 1/2 EA  B  $       380.70 10.00%  $            342.63 N/A N/A
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ADE-62 ADE-62 DOUBLE EXP SHLD 5/8 EA  B  $       563.60 10.00%  $            507.24 N/A N/A
ADH-25 ADH-25 HOLLOW BASE DROP-IN ANCHOR EA  B  $       308.20 10.00%  $            277.38 N/A N/A
ADH-37 ADH-37 HOLLOW BASE DROP-IN ANCHOR EA  B  $       401.30 10.00%  $            361.17 N/A N/A
ADH-50 ADH-50 HOLLOW BASE DROP-IN ANCHOR EA  B  $       630.70 10.00%  $            567.63 N/A N/A
ADI-25 ADI-25 DROP-IN ANCHR 1/4 EA  B  $         38.20 10.00%  $              34.38 N/A N/A
ADI-25FL ADI-25FL DROP-IN ANCHOR EA  B  $         43.50 10.00%  $              39.15 N/A N/A
ADI-25SS4 ADI-25SS4 DROP-IN ANCHOR EA  B  $       308.70 10.00%  $            277.83 N/A N/A
ADI-37 ADI-37 DROP-IN ANCHR 3/8 EA  B  $         52.60 10.00%  $              47.34 N/A N/A
ADI-37FL ADI-37FL DROP-IN ANCHOR EA  B  $         61.00 10.00%  $              54.90 N/A N/A
ADI-37SS4 ADI-37SS4 DROP-IN ANCHOR EA  B  $       596.10 10.00%  $            536.49 N/A N/A
ADI-50 ADI-50 DROP-IN ANCHR 1/2 EA  B  $       100.60 10.00%  $              90.54 N/A N/A
ADI-50FL ADI-50FL DROP-IN ANCHOR EA  B  $       114.50 10.00%  $            103.05 N/A N/A
ADI-50SS4 ADI-50SS4 DROP-IN ANCHOR EA  B  $       967.90 10.00%  $            871.11 N/A N/A
ADI-62 ADI-62 DROP-IN ANCHOR EA  B  $       182.90 10.00%  $            164.61 N/A N/A
ADI-62SS4 ADI-62SS4 DROP-IN ANCHOR EA  B  $    1,757.00 10.00%  $         1,581.30 N/A N/A
ADI-75 ADI-75 DROP-IN ANCHOR EA  B  $       369.30 10.00%  $            332.37 N/A N/A
ADI-75SS ADI-75SS DROP-IN ANCHR 3/ EA  B  $    3,114.00 10.00%  $         2,802.60 N/A N/A
ADM-25 ADM-25 MINI DROP-IN ANCHOR EA  B  $         35.60 10.00%  $              32.04 N/A N/A
ADM-37 ADM-37 MINI DROP-IN ANCHOR EA  B  $         49.90 10.00%  $              44.91 N/A N/A
ADM-50 ADM-50 MINI DROP-IN ANCHOR EA  B  $       109.20 10.00%  $              98.28 N/A N/A
ADN-18-87 ADN-18-87 DRIVENAIL 3/16X7/8 EA  B  $         20.20 10.00%  $              18.18 N/A N/A
ADN-25-100 ADN-25-100 DRIVENAIL 1/4X1 EA  B  $         22.70 10.00%  $              20.43 N/A N/A
ADN-25-125 ADN-25-125 DRIVENAIL 1/4X1 1/4 EA  B  $         25.10 10.00%  $              22.59 N/A N/A
ADN-25-150 ADN-25-150 DRIVENAIL 1/4X1 1/2 EA  B  $         31.00 10.00%  $              27.90 N/A N/A
ADN-25-200 ADN-25-200 DRIVENAIL 1/4X2 EA  B  $         42.00 10.00%  $              37.80 N/A N/A
ADN-25-300 ADN-25-300 DRIVE NAIL EA  B  $         48.90 10.00%  $              44.01 N/A N/A
ADN-25-75 ADN-25-75 DRIVENAIL 1/4X3/4 EA  B  $         21.30 10.00%  $              19.17 N/A N/A
AF6018SP AF6018SP EA B  $       297.00 10.0%  $            267.30 N/A N/A
AF6024HP AF6024HP EA B  $       339.20 10.0%  $            305.28 N/A N/A
AF6024HSWP AF6024HSWP EA B  $       423.70 10.0%  $            381.33 N/A N/A
AF6024P AF6024P EA B  $       502.00 10.0%  $            451.80 N/A N/A
AF6024SWP AF6024SWP EA B  $       805.50 10.0%  $            724.95 N/A N/A
AF6036HP AF6036HP EA B  $       423.70 10.0%  $            381.33 N/A N/A
AF6036HSWP AF6036HSWP EA B  $       632.60 10.0%  $            569.34 N/A N/A
AF6036P AF6036P EA B  $       651.90 10.0%  $            586.71 N/A N/A
AF6036SWP AF6036SWP EA B  $       960.70 10.0%  $            864.63 N/A N/A
AF6048HP AF6048HP EA B  $       564.20 10.0%  $            507.78 N/A N/A
AF6048P AF6048P EA B  $       948.60 10.0%  $            853.74 N/A N/A
AF6060P AF6060P EA B  $    1,233.00 10.0%  $         1,109.70 N/A N/A

1078 of 9702



NW Infrastructure B-Line

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

B-Line                              
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

AF60CPS AF60CPS EA B  $       303.20 10.0%  $            272.88 N/A N/A
AF7218SP AF7218SP EA B  $       342.20 10.0%  $            307.98 N/A N/A
AF7224HP AF7224HP EA B  $       519.70 10.0%  $            467.73 N/A N/A
AF7224HSWP AF7224HSWP EA B  $       658.50 10.0%  $            592.65 N/A N/A
AF7224P AF7224P EA B  $       550.80 10.0%  $            495.72 N/A N/A
AF7224SP AF7224SP EA B  $       410.60 10.0%  $            369.54 N/A N/A
AF7224SWP AF7224SWP EA B  $       968.40 10.0%  $            871.56 N/A N/A
AF7230HP AF7230HP EA B  $       394.80 10.0%  $            355.32 N/A N/A
AF7230HSWP AF7230HSWP EA B  $       743.50 10.0%  $            669.15 N/A N/A
AF7230P AF7230P EA B  $       642.40 10.0%  $            578.16 N/A N/A
AF7230SWP AF7230SWP EA B  $    1,118.00 10.0%  $         1,006.20 N/A N/A
AF7236HP AF7236HP EA B  $       553.90 10.0%  $            498.51 N/A N/A
AF7236HSWP AF7236HSWP EA B  $       827.90 10.0%  $            745.11 N/A N/A
AF7236P AF7236P EA B  $       727.00 10.0%  $            654.30 N/A N/A
AF7236SWP AF7236SWP EA B  $    1,274.00 10.0%  $         1,146.60 N/A N/A
AF7248HP AF7248HP EA B  $       743.50 10.0%  $            669.15 N/A N/A
AF7248P AF7248P EA B  $    1,154.00 10.0%  $         1,038.60 N/A N/A
AF7260HP AF7260HP EA B  $       834.50 10.0%  $            751.05 N/A N/A
AF7260P AF7260P EA B  $    1,346.00 10.0%  $         1,211.40 N/A N/A
AF7272HP AF7272HP EA B  $       808.30 10.0%  $            727.47 N/A N/A
AF7272P AF7272P EA B  $    1,528.00 10.0%  $         1,375.20 N/A N/A
AF72CPS AF72CPS EA B  $       354.60 10.0%  $            319.14 N/A N/A
AF9018SP AF9018SP EA B  $       488.80 10.0%  $            439.92 N/A N/A
AF9024HP AF9024HP EA B  $       437.80 10.0%  $            394.02 N/A N/A
AF9024HSWP AF9024HSWP EA B  $       635.90 10.0%  $            572.31 N/A N/A
AF9024P AF9024P EA B  $       642.40 10.0%  $            578.16 N/A N/A
AF9024SP AF9024SP EA B  $       508.50 10.0%  $            457.65 N/A N/A
AF9024SWP AF9024SWP EA B  $    1,209.00 10.0%  $         1,088.10 N/A N/A
AF9036HP AF9036HP EA B  $       525.20 10.0%  $            472.68 N/A N/A
AF9036HSWP AF9036HSWP EA B  $       955.10 10.0%  $            859.59 N/A N/A
AF9036P AF9036P EA B  $       877.10 10.0%  $            789.39 N/A N/A
AF9036SWP AF9036SWP EA B  $    1,516.00 10.0%  $         1,364.40 N/A N/A
AF9048HP AF9048HP EA B  $       821.50 10.0%  $            739.35 N/A N/A
AF9048P AF9048P EA B  $    1,323.00 10.0%  $         1,190.70 N/A N/A
AF9072HP AF9072HP EA B  $    1,082.00 10.0%  $            973.80 N/A N/A
AF9072P AF9072P EA B  $    1,982.00 10.0%  $         1,783.80 N/A N/A
AF90CPS AF90CPS EA B  $       405.20 10.0%  $            364.68 N/A N/A
AFCBRKT3 AFCBRKT3 EA B  $       153.30 10.0%  $            137.97 N/A N/A
AFCMH3 AFCMH3 EA B  $         33.99 10.0%  $              30.59 N/A N/A
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AFPSUP2 AFPSUP2 EA B  $       170.40 10.0%  $            153.36 N/A N/A
AFSBRKT1 AFSBRKT1 000F9451 EA B  $         51.29 10.0%  $              46.16 N/A N/A
AMS-25 AMS-25 MACHINE SCRW ANCHR 1/4 EA  B  $         58.50 10.00%  $              52.65 N/A N/A
AMS-37 AMS-37 MACHINE SCRW ANCHR 3/8 EA  B  $       142.60 10.00%  $            128.34 N/A N/A
AMS-50 AMS-50 MACHINE SCRW ANCHR 1/2 EA  B  $       212.20 10.00%  $            190.98 N/A N/A
AP-ABFD AP-ABFD EA B  $       275.10 10.0%  $            247.59 N/A N/A
AP-ABV AP-ABV EA B  $       275.10 10.0%  $            247.59 N/A N/A
APC-10K APC-10K PLASTIC CONICAL ANCHOR KIT EA  B  $         22.40 10.00%  $              20.16 N/A N/A
APC-12K APC-12K PLASTIC CONICAL ANCHOR KIT EA  B  $         30.80 10.00%  $              27.72 N/A N/A
APC-8K APC-8K PLASTIC CONICAL ANCHOR KIT EA  B  $         21.60 10.00%  $              19.44 N/A N/A
AP-CH AP-CH EA B  $       275.10 10.0%  $            247.59 N/A N/A
APD-8K APD-8K SELF-DRILLING WALLBOARD ANCHOR KI EA  B  $         26.50 10.00%  $              23.85 N/A N/A
APDM-6K APDM-6K SELF-DRILLING WALLBRD ANCHOR KIT EA  B  $         22.60 10.00%  $              20.34 N/A N/A
AP-GE AP-GE EA B  $       275.10 10.0%  $            247.59 N/A N/A
APH-18 APH-18 PLASTIC HOLLOW WALL ANCHOR EA  B  $         76.20 10.00%  $              68.58 N/A N/A
APH-25 APH-25 PLASTIC HOLLOW WALL ANCHOR EA  B  $         76.20 10.00%  $              68.58 N/A N/A
APH-37 APH-37 PLASTIC HOLLOW WALL ANCHOR EA  B  $       128.90 10.00%  $            116.01 N/A N/A
APH-50 APH-50 PLASTIC HOLLOW WALL ANCHOR EA  B  $       140.60 10.00%  $            126.54 N/A N/A
AP-ITE AP-ITE EA B  $       275.10 10.0%  $            247.59 N/A N/A
APS-4 APS-4 PLASTIC SCREW ANCHOR EA  B  $           6.21 10.00%  $                5.59 N/A N/A
APS-6 APS-6 PLASTIC SCREW ANCHOR EA  B  $           8.77 10.00%  $                7.89 N/A N/A
APS-8 APS-8 PLASTIC SCREW ANCHOR EA  B  $         14.60 10.00%  $              13.14 N/A N/A
AP-SD AP-SD EA B  $       275.10 10.0%  $            247.59 N/A N/A
AP-WAMT AP-WAMT EA B  $       275.10 10.0%  $            247.59 N/A N/A
ARC-25-125 ARC-25-125 RAPID ROD HANGER EA  B  $       122.30 10.00%  $            110.07 N/A N/A
ARC-37-150 ARC-37-150 RAPID ROD HANGER EA  B  $       163.90 10.00%  $            147.51 N/A N/A
ARC-50-275 ARC-50-275 RAPID ROD HANGER EA  B  $       297.00 10.00%  $            267.30 N/A N/A
ARS-25-100 ARS-25-100 RAPID ROD HANGERS EA  B  $       149.40 10.00%  $            134.46 N/A N/A
ARS-25-100SW ARS-25-100SW RAPID ROD HANGERS EA  B  $       135.80 10.00%  $            122.22 N/A N/A
ARS-25-150HD ARS-25-150HD RAPID ROD HANGERS EA  B  $       125.10 10.00%  $            112.59 N/A N/A
ARS-37-100HN ARS-37-100HN RAPID ROD HANGERS EA  B  $       161.40 10.00%  $            145.26 N/A N/A
ARS-37-100SW ARS-37-100SW RAPID ROD HANGERS EA  B  $       197.20 10.00%  $            177.48 N/A N/A
ARS-37-150 ARS-37-150 RAPID ROD HANGERS EA  B  $       145.00 10.00%  $            130.50 N/A N/A
ARS-37-150HDHN#5 ARS-37-150HDHN#5 RAPID ROD HANGERS EA  B  $       159.10 10.00%  $            143.19 N/A N/A
ARS-37-150HN ARS-37-150HN RAPID ROD HANGERS EA  B  $       182.10 10.00%  $            163.89 N/A N/A
ARS-37-200 ARS-37-200 RAPID ROD HANGERS EA  B  $       132.50 10.00%  $            119.25 N/A N/A
ARS-50-150HDHN ARS-50-150HDHN RAPID ROD HANGERS EA  B  $       123.70 10.00%  $            111.33 N/A N/A
ARW-25-100SW ARW-25-100SW RAPID ROD HANGERS EA  B  $       156.10 10.00%  $            140.49 N/A N/A
ARW-25-200 ARW-25-200 RAPID ROD HANGERS EA  B  $       128.60 10.00%  $            115.74 N/A N/A
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ARW-37-100 ARW-37-100 RAPID ROD HANGERS EA  B  $       124.60 10.00%  $            112.14 N/A N/A
ARW-37-100SW ARW-37-100SW RAPID ROD HANGERS EA  B  $       153.30 10.00%  $            137.97 N/A N/A
ARW-37-200 ARW-37-200 RAPID ROD HANGERS EA  B  $       136.80 10.00%  $            123.12 N/A N/A
ARW-37-200SW ARW-37-200SW RAPID ROD HANGERS EA  B  $       160.60 10.00%  $            144.54 N/A N/A
ARW-37-250 ARW-37-250 RAPID ROD HANGERS EA  B  $       197.80 10.00%  $            178.02 N/A N/A
ARW-50-250 ARW-50-250 RAPID ROD HANGERS EA  B  $       187.30 10.00%  $            168.57 N/A N/A
ASA-25-112RS ASA-25-112RS SLEEVE ANCHOR EA  B  $         60.90 10.00%  $              54.81 N/A N/A
ASA-25-137AN ASA-25-137AN SLEEVE ANCHR EA  B  $         43.00 10.00%  $              38.70 N/A N/A
ASA-25-150RH ASA-25-150RH SLEEVE ANCHOR EA  B  $         78.40 10.00%  $              70.56 N/A N/A
ASA-25-200RS ASA-25-200RS SLEEVE ANCHOR EA  B  $         62.30 10.00%  $              56.07 N/A N/A
ASA-25-225AN ASA-25-225AN SLEEVE ANCHR EA  B  $         57.00 10.00%  $              51.30 N/A N/A
ASA-25-62AN ASA-25-62AN SLEEVE ANCHOR EA  B  $         42.20 10.00%  $              37.98 N/A N/A
ASA-31-150WH ASA-31-150WH SLEEVE ANCHOR EA  B  $       122.00 10.00%  $            109.80 N/A N/A
ASA-37-187HN ASA-37-187HN SLEEVE ANCHR EA  B  $         62.30 10.00%  $              56.07 N/A N/A
ASA-37-187HNSS4 ASA-37-187HNSS4 SLEEVE ANCHOR EA  B  $       360.10 10.00%  $            324.09 N/A N/A
ASA-37-187RH ASA-37-187RH SLEEVE ANCHOR EA  B  $       122.60 10.00%  $            110.34 N/A N/A
ASA-37-300HNR ASA-37-300HN SLEEVE ANCHR HEX NUT 3/8X3 EA  B  $         82.20 10.00%  $              73.98 N/A N/A
ASA-37-300HNSS4 ASA-37-300HNSS4 SLEEVE ANCHOR EA  B  $       498.70 10.00%  $            448.83 N/A N/A
ASA-37-400HN ASA-37-400HN SLEEVE ANCHOR EA  B  $       101.00 10.00%  $              90.90 N/A N/A
ASA-50-225HN ASA-50-225HN SLEEVE ANCHR EA  B  $       113.30 10.00%  $            101.97 N/A N/A
ASA-50-225HNSS4 ASA-50-225HNSS4 SLEEVE ANCHOR EA  B  $       589.30 10.00%  $            530.37 N/A N/A
ASA-50-225RH ASA-50-225RH SLEEVE ANCHOR EA  B  $       239.60 10.00%  $            215.64 N/A N/A
ASA-50-300HN ASA-50-300HN SLEEVE ANCHR HEX NUT 1/2X3 EA  B  $       139.60 10.00%  $            125.64 N/A N/A
ASA-50-300HNSS4 ASA-50-300HNSS4 SLEEVE ANCHOR EA  B  $       782.20 10.00%  $            703.98 N/A N/A
ASA-50-400HN ASA-50-400HN SLEEVE ANCHR HEX NUT 1/2X4 EA  B  $       180.10 10.00%  $            162.09 N/A N/A
ASA-50-400HNSS4 ASA-50-400HNSS4 SLEEVE ANCHOR EA  B  $       906.80 10.00%  $            816.12 N/A N/A
ASA-50-525HN ASA-50-525HN SLEEVE ANCHOR EA  B  $       227.20 10.00%  $            204.48 N/A N/A
ASA-50-600HN ASA-50-600HN SLEEVE ANCHR HEX NUT 1/2X6 EA  B  $       266.50 10.00%  $            239.85 N/A N/A
ASA-62-225HN ASA-62-225HN SLEEVE ANCHR EA  B  $       181.70 10.00%  $            163.53 N/A N/A
ASA-62-300HN ASA-62-300HN SLEEVE ANCHR HEX NUT 5/8X3 EA  B  $       226.00 10.00%  $            203.40 N/A N/A
ASA-62-425HN ASA-62-425HN SLEEVE ANCHR EA  B  $       240.50 10.00%  $            216.45 N/A N/A
ASA-62-425HNSS4 ASA-62-425HNSS4 SLEEVE ANCHOR EA  B  $    1,496.00 10.00%  $         1,346.40 N/A N/A
ASA-62-600HN ASA-62-600HN SLEEVE ANCHR HEX NUT 5/8X6 EA  B  $       299.90 10.00%  $            269.91 N/A N/A
ASA-75-250HN ASA-75-250HN SLEEVE ANCHR EA  B  $       300.30 10.00%  $            270.27 N/A N/A
ASA-75-400HNSS4 ASA-75-400HNSS4 SLEEVE ANCHOR EA  B  $    2,015.00 10.00%  $         1,813.50 N/A N/A
ASA-75-425HN ASA-75-425HN SLEEVE ANCHR EA  B  $       325.00 10.00%  $            292.50 N/A N/A
ASA-75-625HN ASA-75-625HN SLEEVE ANCHR EA  B  $       586.40 10.00%  $            527.76 N/A N/A
ASE-25 ASE-25 SNGL EXP SHLD 1/4 EA  B  $       112.30 10.00%  $            101.07 N/A N/A
ASE-37 ASE-37 SNGL EXP SHLD 3/8 EA  B  $       189.00 10.00%  $            170.10 N/A N/A
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ASE-50 ASE-50 SNGL EXP SHLD 1/2 EA  B  $       317.80 10.00%  $            286.02 N/A N/A
ASE-62 ASE-62 SNGL EXP SHLD 5/8 EA  B  $       481.60 10.00%  $            433.44 N/A N/A
ASSA-M12-157HN ASSA-M12-157HN SEISMIC ANCHOR W/HEX NUT EA  B  $         21.01 10.00%  $              18.91 N/A N/A
ASSA-M12-157TN ASSA-M12-157TN SEIS.ANCHOR W/TORQUE NUT EA  B  $         32.34 10.00%  $              29.11 N/A N/A
ATB-18-300 ATB-18-300 TOGGLE BOLT EA  B  $         32.40 10.00%  $              29.16 N/A N/A
ATB-18-400 ATB-18-400 TOGGLE BOLT EA  B  $         32.60 10.00%  $              29.34 N/A N/A
ATB-25-300 ATB-25-300 TOGGLE BOLT EA  B  $         35.90 10.00%  $              32.31 N/A N/A
ATB-25-400 ATB-25-400 TOGGLE BOLT EA  B  $         40.50 10.00%  $              36.45 N/A N/A
ATB-37-300 ATB-37-300 TOGGLE BOLT EA  B  $         78.80 10.00%  $              70.92 N/A N/A
ATB-37-400 ATB-37-400 TOGGLE BOLT EA  B  $         89.50 10.00%  $              80.55 N/A N/A
ATM-37 ATM-37 SELF-TAPPING MACHINE SCREW ANCHOR EA  B  $         83.50 10.00%  $              75.15 N/A N/A
ATR, 1/2X120 PLN ATR, 1/2X120 PLN FT B  $       171.60 10.0%  $            154.44 N/A N/A
ATR, 1/2X120 SS4 ATR, 1/2X120 SS4 FT B  $    1,159.00 10.0%  $         1,043.10 N/A N/A
ATR, 1/2X120 YZN ATR, 1/2X120 YZN YELLOW DI- CHROMATE ZN FT B  $       257.40 10.0%  $            231.66 N/A N/A
ATR, 1/2X120 ZN ATR, 1/2X120 ZN FT B  $       186.20 10.0%  $            167.58 N/A N/A
ATR, 1/2X144 PLN ATR, 1/2X144 PLN FT B  $       171.60 10.0%  $            154.44 N/A N/A
ATR, 1/2X144 SS4 ATR, 1/2X144 SS4 FT B  $    1,159.00 10.0%  $         1,043.10 N/A N/A
ATR, 1/2X144 SS6 ATR, 1/2X144 SS6 FT B  $    2,377.00 10.0%  $         2,139.30 N/A N/A
ATR, 1/2X144 ZN ATR, 1/2X144 ZN FT B  $       186.20 10.0%  $            167.58 N/A N/A
ATR, 1/2X36 SS4 ATR, 1/2X36 SS4 FT B  $    1,159.00 10.0%  $         1,043.10 N/A N/A
ATR, 1/2X72 PLN ATR, 1/2X72 PLN FT B  $       171.60 10.0%  $            154.44 N/A N/A
ATR, 1/2X72 SS4 ATR, 1/2X72 SS4 FT B  $    1,159.00 10.0%  $         1,043.10 N/A N/A
ATR, 1/2X72 ZN ATR, 1/2X72 ZN FT B  $       186.20 10.0%  $            167.58 N/A N/A
ATR, 1/4X120 PLN ATR, 1/4X120 PLN FT B  $         45.90 10.0%  $              41.31 N/A N/A
ATR, 1/4X120 YZN ATR, 1/4X120 YZN YELLOW DI-CHROMATE ZN FT B  $         68.90 10.0%  $              62.01 N/A N/A
ATR, 1/4X120 ZN ATR, 1/4X120 ZN FT B  $         49.80 10.0%  $              44.82 N/A N/A
ATR, 1/4X144 PLN ATR, 1/4X144 PLN FT B  $         45.90 10.0%  $              41.31 N/A N/A
ATR, 1/4X144 SS4 ATR, 1/4X144 SS4 FT B  $       516.60 10.0%  $            464.94 N/A N/A
ATR, 1/4X144 ZN ATR, 1/4X144 ZN FT B  $         49.80 10.0%  $              44.82 N/A N/A
ATR, 1/4X72 PLN ATR, 1/4X72 PLN FT B  $         45.90 10.0%  $              41.31 N/A N/A
ATR, 1/4X72 SS4 ATR, 1/4X72 SS4 FT B  $       310.10 10.0%  $            279.09 N/A N/A
ATR, 1/4X72 SS6 ATR, 1/4X72 SS6 FT B  $       635.70 10.0%  $            572.13 N/A N/A
ATR, 1/4X72 ZN ATR, 1/4X72 ZN FT B  $         49.80 10.0%  $              44.82 N/A N/A
ATR, 1X120 PLN ATR, 1X120 PLN FT B  $    2,405.00 10.0%  $         2,164.50 N/A N/A
ATR, 1X120 ZN ATR, 1X120 ZN FT B  $    2,608.00 10.0%  $         2,347.20 N/A N/A
ATR, 1X144 PLN ATR, 1X144 PLN FT B  $    2,405.00 10.0%  $         2,164.50 N/A N/A
ATR, 1X144 ZN ATR, 1X144 ZN FT B  $    2,608.00 10.0%  $         2,347.20 N/A N/A
ATR, 1X72 PLN ATR, 1X72 PLN FT B  $    2,405.00 10.0%  $         2,164.50 N/A N/A
ATR, 1X72 ZN ATR, 1X72 ZN FT B  $    2,608.00 10.0%  $         2,347.20 N/A N/A
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ATR, 3/4X120 PLN ATR, 3/4X120 PLN FT B  $       437.20 10.0%  $            393.48 N/A N/A
ATR, 3/4X120 SS4 ATR, 3/4X120 SS4 FT B  $    2,952.00 10.0%  $         2,656.80 N/A N/A
ATR, 3/4X120 ZN ATR, 3/4X120 ZN FT B  $       474.20 10.0%  $            426.78 N/A N/A
ATR, 3/4X144 PLN ATR, 3/4X144 PLN FT B  $       437.20 10.0%  $            393.48 N/A N/A
ATR, 3/4X144 SS4 ATR, 3/4X144 SS4 FT B  $    2,952.00 10.0%  $         2,656.80 N/A N/A
ATR, 3/4X144 ZN ATR, 3/4X144 ZN FT B  $       474.20 10.0%  $            426.78 N/A N/A
ATR, 3/4X72 PLN ATR, 3/4X72 PLN FT B  $       437.20 10.0%  $            393.48 N/A N/A
ATR, 3/4X72 SS4 ATR, 3/4X72 SS4 FT B  $    2,952.00 10.0%  $         2,656.80 N/A N/A
ATR, 3/4X72 ZN ATR, 3/4X72 ZN FT B  $       474.20 10.0%  $            426.78 N/A N/A
ATR, 3/8X120 PLN ATR, 3/8X120 PLN FT B  $         83.10 10.0%  $              74.79 N/A N/A
ATR, 3/8X120 SS4 ATR, 3/8X120 SS4 FT B  $       560.80 10.0%  $            504.72 N/A N/A
ATR, 3/8X120 YZN ATR, 3/8X120 YZN FT B  $       124.60 10.0%  $            112.14 N/A N/A
ATR, 3/8X120 ZN ATR, 3/8X120 ZN FT B  $         90.10 10.0%  $              81.09 N/A N/A
ATR, 3/8X144 PLN ATR, 3/8X144 PLN FT B  $         83.10 10.0%  $              74.79 N/A N/A
ATR, 3/8X144 SS4 ATR, 3/8X144 SS4 FT B  $       560.80 10.0%  $            504.72 N/A N/A
ATR, 3/8X144 SS6 ATR, 3/8X144 SS6 FT B  $    1,151.00 10.0%  $         1,035.90 N/A N/A
ATR, 3/8X144 ZN ATR, 3/8X144 ZN FT B  $         90.10 10.0%  $              81.09 N/A N/A
ATR, 3/8X36 SS4 ATR, 3/8X36 SS4 FT B  $       560.80 10.0%  $            504.72 N/A N/A
ATR, 3/8X36 YZN ATR, 3/8X36 YZN FT B  $       124.60 10.0%  $            112.14 N/A N/A
ATR, 3/8X72 PLN ATR, 3/8X72 PLN FT B  $         83.10 10.0%  $              74.79 N/A N/A
ATR, 3/8X72 SS4 ATR, 3/8X72 SS4 FT B  $       560.80 10.0%  $            504.72 N/A N/A
ATR, 3/8X72 SS6 ATR, 3/8X72 SS6 FT B  $    1,151.00 10.0%  $         1,035.90 N/A N/A
ATR, 3/8X72 YZN ATR, 3/8X72 YZN FT B  $       124.60 10.0%  $            112.14 N/A N/A
ATR, 3/8X72 ZN ATR, 3/8X72 ZN FT B  $         90.10 10.0%  $              81.09 N/A N/A
ATR, 5/16X120 PLN ATR, 5/16X120 PLN FT B  $         83.10 10.0%  $              74.79 N/A N/A
ATR, 5/16X120 ZN ATR, 5/16X120 ZN FT B  $         90.10 10.0%  $              81.09 N/A N/A
ATR, 5/16X144 PLN ATR, 5/16X144 PLN FT B  $         83.10 10.0%  $              74.79 N/A N/A
ATR, 5/16X144 ZN ATR, 5/16X144 ZN FT B  $         90.10 10.0%  $              81.09 N/A N/A
ATR, 5/16X72 PLN ATR, 5/16X72 PLN FT B  $         83.10 10.0%  $              74.79 N/A N/A
ATR, 5/16X72 ZN ATR, 5/16X72 ZN FT B  $         90.10 10.0%  $              81.09 N/A N/A
ATR, 5/8X120 PLN ATR, 5/8X120 PLN FT B  $       306.20 10.0%  $            275.58 N/A N/A
ATR, 5/8X120 SS4 ATR, 5/8X120 SS4 FT B  $    2,066.00 10.0%  $         1,859.40 N/A N/A
ATR, 5/8X120 YZN ATR, 5/8X120 YZN FT B  $       459.20 10.0%  $            413.28 N/A N/A
ATR, 5/8X120 ZN ATR, 5/8X120 ZN FT B  $       331.90 10.0%  $            298.71 N/A N/A
ATR, 5/8X144 PLN ATR, 5/8X144 PLN FT B  $       306.20 10.0%  $            275.58 N/A N/A
ATR, 5/8X144 SS4 ATR, 5/8X144 SS4 FT B  $    2,066.00 10.0%  $         1,859.40 N/A N/A
ATR, 5/8X144 ZN ATR, 5/8X144 ZN FT B  $       331.90 10.0%  $            298.71 N/A N/A
ATR, 5/8X36 YZN ATR, 5/8X36 YZN FT B  $       459.20 10.0%  $            413.28 N/A N/A
ATR, 5/8X72 PLN ATR, 5/8X72 PLN FT B  $       306.20 10.0%  $            275.58 N/A N/A
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ATR, 5/8X72 SS4 ATR, 5/8X72 SS4 FT B  $    2,066.00 10.0%  $         1,859.40 N/A N/A
ATR, 5/8X72 YZN ATR, 5/8X72 YZN SB-304-072 YZN FT B  $       459.20 10.0%  $            413.28 N/A N/A
ATR, 5/8X72 ZN ATR, 5/8X72 ZN FT B  $       331.90 10.0%  $            298.71 N/A N/A
ATR, 7/8X120 PLN ATR, 7/8X120 PLN FT B  $       656.00 10.0%  $            590.40 N/A N/A
ATR, 7/8X120 ZN ATR, 7/8X120 ZN FT B  $       711.30 10.0%  $            640.17 N/A N/A
ATR, 7/8X144 PLN ATR, 7/8X144 PLN FT B  $       656.00 10.0%  $            590.40 N/A N/A
ATR, 7/8X144 ZN ATR, 7/8X144 ZN FT B  $       711.30 10.0%  $            640.17 N/A N/A
ATR, 7/8X72 PLN ATR, 7/8X72 PLN FT B  $       656.00 10.0%  $            590.40 N/A N/A
ATR, 7/8X72 ZN ATR, 7/8X72 ZN FT B  $       711.30 10.0%  $            640.17 N/A N/A
ATR,5/8X144YZN ATR, 5/8X144 YZN YELL. ZI FT B  $       459.20 10.0%  $            413.28 N/A N/A
ATTACHMENT CLP Wall Bracket for FT1.5X2X10 EA B  $           2.90 10.0%  $                2.61 N/A N/A
AW100 AW 100 HUB 1 INCH EA B  $         17.06 10.0%  $              15.35 N/A N/A
AW1010AP AW1010AP EA B  $         40.89 10.0%  $              36.80 N/A N/A
AW1010GP AW1010GP EA B  $         17.92 10.0%  $              16.13 N/A N/A
AW1010P AW1010P EA B  $         16.07 10.0%  $              14.46 N/A N/A
AW1010PP AW1010PP EA B  $         19.57 10.0%  $              17.61 N/A N/A
AW1010SP AW1010SP EA B  $         62.10 10.0%  $              55.89 N/A N/A
AW108AP AW108AP EA B  $         36.46 10.0%  $              32.81 N/A N/A
AW108GP AW108GP EA B  $         15.14 10.0%  $              13.63 N/A N/A
AW108P AW108P EA B  $         15.04 10.0%  $              13.54 N/A N/A
AW108PP AW108PP EA B  $         18.54 10.0%  $              16.69 N/A N/A
AW108SP AW108SP EA B  $         56.38 10.0%  $              50.74 N/A N/A
AW1210AP AW1210AP EA B  $         48.44 10.0%  $              43.60 N/A N/A
AW1210GP AW1210GP EA B  $         20.60 10.0%  $              18.54 N/A N/A
AW1210P AW1210P EA B  $         20.09 10.0%  $              18.08 N/A N/A
AW1210PP AW1210PP EA B  $         24.51 10.0%  $              22.06 N/A N/A
AW1210SP AW1210SP EA B  $         79.16 10.0%  $              71.24 N/A N/A
AW1212AP AW1212AP EA B  $         56.50 10.0%  $              50.85 N/A N/A
AW1212GP AW1212GP EA B  $         24.10 10.0%  $              21.69 N/A N/A
AW1212P AW1212P EA B  $         22.45 10.0%  $              20.21 N/A N/A
AW1212PP AW1212PP EA B  $         27.30 10.0%  $              24.57 N/A N/A
AW1212SP AW1212SP EA B  $       100.40 10.0%  $              90.36 N/A N/A
AW125 AW 125 HUB 1.25 INCH EA B  $         17.06 10.0%  $              15.35 N/A N/A
AW126P AW126P EA B  $         13.80 10.0%  $              12.42 N/A N/A
AW126PP AW126PP EA B  $         16.69 10.0%  $              15.02 N/A N/A
AW1412AP AW1412AP EA B  $         63.92 10.0%  $              57.53 N/A N/A
AW1412GP AW1412GP EA B  $         26.88 10.0%  $              24.19 N/A N/A
AW1412P AW1412P EA B  $         26.57 10.0%  $              23.91 N/A N/A
AW1412PP AW1412PP EA B  $         32.55 10.0%  $              29.30 N/A N/A
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AW1412SP AW1412SP EA B  $       106.50 10.0%  $              95.85 N/A N/A
AW147AP AW147AP EA B  $         41.13 10.0%  $              37.02 N/A N/A
AW147P AW147P EA B  $         21.12 10.0%  $              19.01 N/A N/A
AW147SP AW147SP EA B  $         62.86 10.0%  $              56.57 N/A N/A
AW148P AW148P EA B  $         17.82 10.0%  $              16.04 N/A N/A
AW148PP AW148PP EA B  $         21.73 10.0%  $              19.56 N/A N/A
AW150 AW 150 HUB 1.50 INCH EA B  $         17.06 10.0%  $              15.35 N/A N/A
AW1610P AW1610P EA B  $         25.96 10.0%  $              23.36 N/A N/A
AW1610PP AW1610PP EA B  $         30.08 10.0%  $              27.07 N/A N/A
AW1612-1P AW1612-1P EA B  $         27.71 10.0%  $              24.94 N/A N/A
AW1612-1PP AW1612-1PP EA B  $         35.84 10.0%  $              32.26 N/A N/A
AW1612AP AW1612AP EA B  $         72.40 10.0%  $              65.16 N/A N/A
AW1612GP AW1612GP EA B  $         53.35 10.0%  $              48.02 N/A N/A
AW1612P AW1612P EA B  $         48.62 10.0%  $              43.76 N/A N/A
AW1612SP AW1612SP EA B  $       138.10 10.0%  $            124.29 N/A N/A
AW1614AP AW1614AP EA B  $         84.06 10.0%  $              75.65 N/A N/A
AW1614GP AW1614GP EA B  $         35.64 10.0%  $              32.08 N/A N/A
AW1614P AW1614P EA B  $         35.23 10.0%  $              31.71 N/A N/A
AW1614PP AW1614PP EA B  $         43.05 10.0%  $              38.75 N/A N/A
AW1614SP AW1614SP EA B  $       139.10 10.0%  $            125.19 N/A N/A
AW1616-1P AW1616-1P EA B  $         34.30 10.0%  $              30.87 N/A N/A
AW1616-1PP AW1616-1PP EA B  $         44.29 10.0%  $              39.86 N/A N/A
AW1616AP AW1616AP EA B  $         90.10 10.0%  $              81.09 N/A N/A
AW1616GP AW1616GP EA B  $         65.61 10.0%  $              59.05 N/A N/A
AW1616P AW1616P EA B  $         62.73 10.0%  $              56.46 N/A N/A
AW1616SP AW1616SP EA B  $       167.60 10.0%  $            150.84 N/A N/A
AW1620-1P AW1620-1P EA B  $         42.23 10.0%  $              38.01 N/A N/A
AW1620-1PP AW1620-1PP EA B  $         54.49 10.0%  $              49.04 N/A N/A
AW1816AP AW1816AP EA B  $       120.80 10.0%  $            108.72 N/A N/A
AW1816P AW1816P EA B  $         65.20 10.0%  $              58.68 N/A N/A
AW1816SP AW1816SP EA B  $       184.70 10.0%  $            166.23 N/A N/A
AW200 AW 200 HUB 2 INCH EA B  $         17.06 10.0%  $              15.35 N/A N/A
AW2012P AW2012P EA B  $         59.53 10.0%  $              53.58 N/A N/A
AW2016-1P AW2016-1P EA B  $         42.23 10.0%  $              38.01 N/A N/A
AW2016-1PP AW2016-1PP EA B  $         54.49 10.0%  $              49.04 N/A N/A
AW2016AP AW2016AP EA B  $       108.00 10.0%  $              97.20 N/A N/A
AW2016GP AW2016GP EA B  $         78.07 10.0%  $              70.26 N/A N/A
AW2016P AW2016P EA B  $         70.97 10.0%  $              63.87 N/A N/A
AW2016PJ AW2016PJ CRS PANEL EA B  $         70.97 10.0%  $              63.87 N/A N/A
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AW2016SP AW2016SP EA B  $       202.80 10.0%  $            182.52 N/A N/A
AW2020-1P AW2020-1P EA B  $         57.27 10.0%  $              51.54 N/A N/A
AW2020-1PP AW2020-1PP EA B  $         73.95 10.0%  $              66.56 N/A N/A
AW2020AP AW2020AP EA B  $       131.10 10.0%  $            117.99 N/A N/A
AW2020GP AW2020GP EA B  $         94.25 10.0%  $              84.83 N/A N/A
AW2020P AW2020P EA B  $         85.70 10.0%  $              77.13 N/A N/A
AW2020SP AW2020SP EA B  $       249.70 10.0%  $            224.73 N/A N/A
AW2024-1P AW2024-1P EA B  $         64.68 10.0%  $              58.21 N/A N/A
AW2024-1PP AW2024-1PP EA B  $         83.53 10.0%  $              75.18 N/A N/A
AW2412P AW2412P EA B  $         73.54 10.0%  $              66.19 N/A N/A
AW2412SP AW2412SP EA B  $       188.80 10.0%  $            169.92 N/A N/A
AW2416-1P AW2416-1P EA B  $         51.91 10.0%  $              46.72 N/A N/A
AW2416-1PP AW2416-1PP EA B  $         67.05 10.0%  $              60.35 N/A N/A
AW2416AP AW2416AP EA B  $       144.30 10.0%  $            129.87 N/A N/A
AW2416GP AW2416GP EA B  $         90.74 10.0%  $              81.67 N/A N/A
AW2416P AW2416P EA B  $         87.76 10.0%  $              78.98 N/A N/A
AW2416SP AW2416SP EA B  $       252.10 10.0%  $            226.89 N/A N/A
AW2420-1P AW2420-1P EA B  $         64.68 10.0%  $              58.21 N/A N/A
AW2420-1PP AW2420-1PP EA B  $         83.53 10.0%  $              75.18 N/A N/A
AW2420AP AW2420AP EA B  $       215.50 10.0%  $            193.95 N/A N/A
AW2420GP AW2420GP EA B  $       122.30 10.0%  $            110.07 N/A N/A
AW2420P AW2420P EA B  $       110.40 10.0%  $              99.36 N/A N/A
AW2420SP AW2420SP EA B  $       318.20 10.0%  $            286.38 N/A N/A
AW2424-1P AW2424-1P EA B  $       122.10 10.0%  $            109.89 N/A N/A
AW2424-1PP AW2424-1PP EA B  $       128.30 10.0%  $            115.47 N/A N/A
AW2424AP AW2424AP EA B  $       248.40 10.0%  $            223.56 N/A N/A
AW2424GP AW2424GP EA B  $       140.40 10.0%  $            126.36 N/A N/A
AW2424P AW2424P EA B  $       134.90 10.0%  $            121.41 N/A N/A
AW2424SP AW2424SP EA B  $       370.80 10.0%  $            333.72 N/A N/A
AW250 AW 250 HUB 2.50 INCH EA B  $         20.47 10.0%  $              18.42 N/A N/A
AW3016AP AW3016AP EA B  $       192.10 10.0%  $            172.89 N/A N/A
AW3016GP AW3016GP EA B  $       121.00 10.0%  $            108.90 N/A N/A
AW3016P AW3016P EA B  $       117.00 10.0%  $            105.30 N/A N/A
AW3016SP AW3016SP EA B  $       363.70 10.0%  $            327.33 N/A N/A
AW3020-1P AW3020-1P EA B  $       139.40 10.0%  $            125.46 N/A N/A
AW3020-1PP AW3020-1PP EA B  $       146.40 10.0%  $            131.76 N/A N/A
AW3020AP AW3020AP EA B  $       252.00 10.0%  $            226.80 N/A N/A
AW3020GP AW3020GP EA B  $       146.70 10.0%  $            132.03 N/A N/A
AW3020P AW3020P EA B  $       132.90 10.0%  $            119.61 N/A N/A
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AW3020SP AW3020SP EA B  $       393.60 10.0%  $            354.24 N/A N/A
AW3024-1P AW3024-1P EA B  $       161.20 10.0%  $            145.08 N/A N/A
AW3024-1PP AW3024-1PP EA B  $       169.40 10.0%  $            152.46 N/A N/A
AW3024AP AW3024AP EA B  $       302.40 10.0%  $            272.16 N/A N/A
AW3024GP AW3024GP EA B  $       170.30 10.0%  $            153.27 N/A N/A
AW3024P AW3024P EA B  $       164.50 10.0%  $            148.05 N/A N/A
AW3024SP AW3024SP EA B  $       448.20 10.0%  $            403.38 N/A N/A
AW3030-1P AW3030-1P EA B  $       201.40 10.0%  $            181.26 N/A N/A
AW3030-1PP AW3030-1PP EA B  $       212.00 10.0%  $            190.80 N/A N/A
AW3030AP AW3030AP EA B  $       378.00 10.0%  $            340.20 N/A N/A
AW3030GP AW3030GP EA B  $       239.10 10.0%  $            215.19 N/A N/A
AW3030P AW3030P EA B  $       200.90 10.0%  $            180.81 N/A N/A
AW3030SP AW3030SP EA B  $       562.90 10.0%  $            506.61 N/A N/A
AW3624-1P AW3624-1P EA B  $       165.70 10.0%  $            149.13 N/A N/A
AW3624-1PP AW3624-1PP EA B  $       174.30 10.0%  $            156.87 N/A N/A
AW3624AP AW3624AP EA B  $       354.00 10.0%  $            318.60 N/A N/A
AW3624GP AW3624GP EA B  $       203.70 10.0%  $            183.33 N/A N/A
AW3624P AW3624P EA B  $       195.00 10.0%  $            175.50 N/A N/A
AW3624SP AW3624SP EA B  $       536.50 10.0%  $            482.85 N/A N/A
AW3630-1P AW3630-1P EA B  $       237.40 10.0%  $            213.66 N/A N/A
AW3630-1PP AW3630-1PP EA B  $       250.00 10.0%  $            225.00 N/A N/A
AW3630AP AW3630AP EA B  $       436.10 10.0%  $            392.49 N/A N/A
AW3630GP AW3630GP EA B  $       270.90 10.0%  $            243.81 N/A N/A
AW3630P AW3630P EA B  $       250.30 10.0%  $            225.27 N/A N/A
AW3630SP AW3630SP EA B  $       671.40 10.0%  $            604.26 N/A N/A
AW3636P AW3636P EA B  $       305.60 10.0%  $            275.04 N/A N/A
AW3636SP AW3636SP EA B  $       848.50 10.0%  $            763.65 N/A N/A
AW4224-1P AW4224-1P EA B  $       232.70 10.0%  $            209.43 N/A N/A
AW4224-1PP AW4224-1PP EA B  $       245.00 10.0%  $            220.50 N/A N/A
AW4224P AW4224P EA B  $       216.80 10.0%  $            195.12 N/A N/A
AW4230AP AW4230AP EA B  $       497.30 10.0%  $            447.57 N/A N/A
AW4230GP AW4230GP EA B  $       309.80 10.0%  $            278.82 N/A N/A
AW4230P AW4230P EA B  $       279.30 10.0%  $            251.37 N/A N/A
AW4230SP AW4230SP EA B  $       796.20 10.0%  $            716.58 N/A N/A
AW4236AP AW4236AP EA B  $       596.50 10.0%  $            536.85 N/A N/A
AW4236GP AW4236GP EA B  $       364.70 10.0%  $            328.23 N/A N/A
AW4236P AW4236P EA B  $       330.30 10.0%  $            297.27 N/A N/A
AW4236SP AW4236SP EA B  $       947.50 10.0%  $            852.75 N/A N/A
AW4242P AW4242P EA B  $       392.60 10.0%  $            353.34 N/A N/A
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AW4824P AW4824P EA B  $       242.00 10.0%  $            217.80 N/A N/A
AW4830GP AW4830GP EA B  $       347.60 10.0%  $            312.84 N/A N/A
AW4830P AW4830P EA B  $       314.90 10.0%  $            283.41 N/A N/A
AW4830SP AW4830SP EA B  $       918.80 10.0%  $            826.92 N/A N/A
AW4836AP AW4836AP EA B  $       681.60 10.0%  $            613.44 N/A N/A
AW4836GP AW4836GP EA B  $       412.40 10.0%  $            371.16 N/A N/A
AW4836P AW4836P EA B  $       355.80 10.0%  $            320.22 N/A N/A
AW4836SP AW4836SP EA B  $    1,071.00 10.0%  $            963.90 N/A N/A
AW4842AP AW4842AP EA B  $       757.80 10.0%  $            682.02 N/A N/A
AW4842GP AW4842GP EA B  $       477.00 10.0%  $            429.30 N/A N/A
AW4842P AW4842P EA B  $       445.80 10.0%  $            401.22 N/A N/A
AW4842SP AW4842SP EA B  $    1,197.00 10.0%  $         1,077.30 N/A N/A
AW4848P AW4848P EA B  $       512.70 10.0%  $            461.43 N/A N/A
AW5442P AW5442P EA B  $       448.10 10.0%  $            403.29 N/A N/A
AW6030P AW6030P EA B  $       390.00 10.0%  $            351.00 N/A N/A
AW6036AP AW6036AP EA B  $       845.60 10.0%  $            761.04 N/A N/A
AW6036GP AW6036GP EA B  $       507.30 10.0%  $            456.57 N/A N/A
AW6036P AW6036P EA B  $       459.50 10.0%  $            413.55 N/A N/A
AW6036SP AW6036SP EA B  $    1,407.00 10.0%  $         1,266.30 N/A N/A
AW6042P AW6042P EA B  $       559.10 10.0%  $            503.19 N/A N/A
AW6048AP AW6048AP EA B  $    1,138.00 10.0%  $         1,024.20 N/A N/A
AW6048P AW6048P EA B  $       645.00 10.0%  $            580.50 N/A N/A
AW6048SP AW6048SP EA B  $    1,841.00 10.0%  $         1,656.90 N/A N/A
AW6060AP AW6060AP EA B  $    1,420.00 10.0%  $         1,278.00 N/A N/A
AW6060P AW6060P EA B  $       795.40 10.0%  $            715.86 N/A N/A
AW6060SP AW6060SP EA B  $    2,305.00 10.0%  $         2,074.50 N/A N/A
AW64AP AW64AP EA B  $         20.78 10.0%  $              18.70 N/A N/A
AW64GP AW64GP EA B  $           7.99 10.0%  $                7.19 N/A N/A
AW64P AW64P EA B  $           7.99 10.0%  $                7.19 N/A N/A
AW64PP AW64PP EA B  $         10.17 10.0%  $                9.15 N/A N/A
AW64SP AW64SP EA B  $         25.38 10.0%  $              22.84 N/A N/A
AW66AP AW66AP EA B  $         23.96 10.0%  $              21.56 N/A N/A
AW66GP AW66GP EA B  $           9.59 10.0%  $                8.63 N/A N/A
AW66P AW66P EA B  $           9.19 10.0%  $                8.27 N/A N/A
AW66PP AW66PP EA B  $         11.23 10.0%  $              10.11 N/A N/A
AW66SP AW66SP EA B  $         32.94 10.0%  $              29.65 N/A N/A
AW7230P AW7230P EA B  $       455.30 10.0%  $            409.77 N/A N/A
AW7236P AW7236P EA B  $       563.70 10.0%  $            507.33 N/A N/A
AW7260AP AW7260AP EA B  $    1,706.00 10.0%  $         1,535.40 N/A N/A
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AW7260P AW7260P EA B  $       947.20 10.0%  $            852.48 N/A N/A
AW7260SP AW7260SP EA B  $    2,764.00 10.0%  $         2,487.60 N/A N/A
AW7272AP AW7272AP EA B  $    2,047.00 10.0%  $         1,842.30 N/A N/A
AW7272P AW7272P EA B  $    1,132.00 10.0%  $         1,018.80 N/A N/A
AW7272SP AW7272SP EA B  $    3,318.00 10.0%  $         2,986.20 N/A N/A
AW76AP AW76AP EA B  $         18.55 10.0%  $              16.70 N/A N/A
AW76P AW76P EA B  $         11.64 10.0%  $              10.48 N/A N/A
AW76SP AW76SP EA B  $         25.70 10.0%  $              23.13 N/A N/A
AW86AP AW86AP EA B  $         26.92 10.0%  $              24.23 N/A N/A
AW86GP AW86GP EA B  $         11.12 10.0%  $              10.01 N/A N/A
AW86P AW86P EA B  $         11.02 10.0%  $                9.92 N/A N/A
AW86PP AW86PP EA B  $         14.01 10.0%  $              12.61 N/A N/A
AW86SP AW86SP EA B  $         36.94 10.0%  $              33.25 N/A N/A
AW88AP AW88AP EA B  $         31.48 10.0%  $              28.33 N/A N/A
AW88GP AW88GP EA B  $         12.98 10.0%  $              11.68 N/A N/A
AW88P AW88P EA B  $         11.85 10.0%  $              10.67 N/A N/A
AW88PP AW88PP EA B  $         14.42 10.0%  $              12.98 N/A N/A
AW88SP AW88SP EA B  $         42.34 10.0%  $              38.11 N/A N/A
AW96AP AW96AP EA B  $         22.68 10.0%  $              20.41 N/A N/A
AW96P AW96P EA B  $         12.26 10.0%  $              11.03 N/A N/A
AW96SP AW96SP EA B  $         34.67 10.0%  $              31.20 N/A N/A
AWA-25-175 AWA-25-175 WEDGE ANCHR 1/4X1 3/4 EA  B  $         44.70 10.00%  $              40.23 N/A N/A
AWA-25-175SS AWA-25-175SS WEDGE ANCHR 1/4X1 3/4 SS EA  B  $       185.50 10.00%  $            166.95 N/A N/A
AWA-25-200WH AWA-25-200WH WIRE HNGR 1/4X2 EA  B  $         58.00 10.00%  $              52.20 N/A N/A
AWA-25-225 AWA-25-225 WEDGE ANCHR 1/4X2 1/4 EA  B  $         56.40 10.00%  $              50.76 N/A N/A
AWA-25-225SS AWA-25-225SS WEDGE ANCHR 1/4X2 1/4 SS EA  B  $       202.80 10.00%  $            182.52 N/A N/A
AWA-25-325 AWA-25-325 WEDGE ANCHOR 1/4X3 1/4 EA  B  $         71.60 10.00%  $              64.44 N/A N/A
AWA-25-325SS AWA-25-325SS WEDGE ANCHR 1/4X3 1/4 SS EA  B  $       220.10 10.00%  $            198.09 N/A N/A
AWA-37-225 AWA-37-225 WEDGE ANCHR 3/8X2 1/4 EA  B  $         68.00 10.00%  $              61.20 N/A N/A
AWA-37-225SS AWA-37-225SS WEDGE ANCHR 3/8X2 1/4 SS EA  B  $       294.20 10.00%  $            264.78 N/A N/A
AWA-37-275 AWA-37-275 WEDGE ANCHR 3/8X2 3/4 EA  B  $         74.60 10.00%  $              67.14 N/A N/A
AWA-37-275SS AWA-37-275SS WEDGE ANCHR 3/8X2 3/4 SS EA  B  $       304.00 10.00%  $            273.60 N/A N/A
AWA-37-300 AWA-37-300 WEDGE ANCHR 3/8X3 EA  B  $         77.30 10.00%  $              69.57 N/A N/A
AWA-37-300SS AWA-37-300SS WEDGE ANCHR 3/8X3 SS EA  B  $       309.10 10.00%  $            278.19 N/A N/A
AWA-37-350 AWA-37-350 Wedge Anchor EA  B  $         99.90 10.00%  $              89.91 N/A N/A
AWA-37-350SS4 AWA-37-350SS4 Wedge Anchor EA  B  $       328.90 10.00%  $            296.01 N/A N/A
AWA-37-375 AWA-37-375 WEDGE ANCHR 3/8X3 3/4 EA  B  $       101.10 10.00%  $              90.99 N/A N/A
AWA-37-375SS AWA-37-375SS WEDGE ANCHR 3/8X3 3/4 SS EA  B  $       331.20 10.00%  $            298.08 N/A N/A
AWA-37-500 AWA-37-500 WEDGE ANCHR 3/8X5 EA  B  $       119.30 10.00%  $            107.37 N/A N/A
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AWA-37-500SS AWA-37-500SS WEDGE ANCHR 3/8X5 SS EA  B  $       415.40 10.00%  $            373.86 N/A N/A
AWA-50-275 AWA-50-275 Wedge Anchor EA  B  $       121.60 10.00%  $            109.44 N/A N/A
AWA-50-275SS AWA-50-275SS WEDGE ANCHR 1/2X2 3/4 SS EA  B  $       538.80 10.00%  $            484.92 N/A N/A
AWA-50-375 AWA-50-375 WEDGE ANCHR 1/2X3 3/4 EA  B  $       132.40 10.00%  $            119.16 N/A N/A
AWA-50-375SS AWA-50-375SS WEDGE ANCHR 1/2X3 3/4 SS EA  B  $       605.50 10.00%  $            544.95 N/A N/A
AWA-50-450 AWA-50-450 Wedge Anchor EA  B  $       152.30 10.00%  $            137.07 N/A N/A
AWA-50-450SS4 AWA-50-450SS4 Wedge Anchor EA  B  $       739.30 10.00%  $            665.37 N/A N/A
AWA-50-550 AWA-50-550 WEDGE ANCHR 1/2X5 1/2 EA  B  $       171.10 10.00%  $            153.99 N/A N/A
AWA-50-550SS AWA-50-550SS WEDGE ANCHR 1/2X5 1/2 SS EA  B  $       936.90 10.00%  $            843.21 N/A N/A
AWA-50-700 AWA-50-700 WEDGE ANCHR 1/2X7 EA  B  $       210.70 10.00%  $            189.63 N/A N/A
AWA-50-700SS4 AWA-50-700SS4 Wedge Anchor EA  B  $    1,145.00 10.00%  $         1,030.50 N/A N/A
AWA-62-350 AWA-62-350 WEDGE ANCHR 5/8X3 1/2 EA  B  $       231.30 10.00%  $            208.17 N/A N/A
AWA-62-350SS4 AWA-62-350SS4 Wedge Anchor EA  B  $    1,078.00 10.00%  $            970.20 N/A N/A
AWA-62-450 AWA-62-450 WEDGE ANCHR 5/8X4 1/2 EA  B  $       256.80 10.00%  $            231.12 N/A N/A
AWA-62-450SS4 AWA-62-450SS4 Wedge Anchor EA  B  $    1,157.00 10.00%  $         1,041.30 N/A N/A
AWA-62-500 AWA-62-500 WEDGE ANCHR 5/8X5 EA  B  $       260.80 10.00%  $            234.72 N/A N/A
AWA-62-500SS4 AWA-62-500SS4 Wedge Anchor EA  B  $    1,281.00 10.00%  $         1,152.90 N/A N/A
AWA-62-600 AWA-62-600 WEDGE ANCHR 5/8X6 EA  B  $       319.90 10.00%  $            287.91 N/A N/A
AWA-62-600SS4 AWA-62-600SS4 Wedge Anchor EA  B  $    1,418.00 10.00%  $         1,276.20 N/A N/A
AWA-62-700 AWA-62-700 WEDGE ANCHR 5/8X7 EA  B  $       364.50 10.00%  $            328.05 N/A N/A
AWA-62-700SS4 AWA-62-700SS4 Wedge Anchor EA  B  $    1,909.00 10.00%  $         1,718.10 N/A N/A
AWCAP AW HUB CAP GRAY EA B  $         11.37 10.0%  $              10.23 N/A N/A
AWCAP GV AW HUB CAP GALV EA B  $         11.53 10.0%  $              10.38 N/A N/A
AWF2420AP AWF2420AP EA B  $       215.50 10.0%  $            193.95 N/A N/A
AWF2420P AWF2420P EA B  $       110.40 10.0%  $              99.36 N/A N/A
AWF2420SP AWF2420SP EA B  $       318.20 10.0%  $            286.38 N/A N/A
AWF2424AP AWF2424AP EA B  $       248.40 10.0%  $            223.56 N/A N/A
AWF2424P AWF2424P EA B  $       134.90 10.0%  $            121.41 N/A N/A
AWF2424SP AWF2424SP EA B  $       370.80 10.0%  $            333.72 N/A N/A
AWF3020AP AWF3020AP EA B  $       252.00 10.0%  $            226.80 N/A N/A
AWF3020P AWF3020P EA B  $       126.60 10.0%  $            113.94 N/A N/A
AWF3020SP AWF3020SP EA B  $       393.60 10.0%  $            354.24 N/A N/A
AWF3024AP AWF3024AP EA B  $       302.40 10.0%  $            272.16 N/A N/A
AWF3024P AWF3024P EA B  $       164.50 10.0%  $            148.05 N/A N/A
AWF3024SP AWF3024SP EA B  $       448.20 10.0%  $            403.38 N/A N/A
AWF3622AP AWF3622AP EA B  $       332.30 10.0%  $            299.07 N/A N/A
AWF3622P AWF3622P EA B  $       179.40 10.0%  $            161.46 N/A N/A
AWF3622SP AWF3622SP EA B  $       507.90 10.0%  $            457.11 N/A N/A
AWF3630AP AWF3630AP EA B  $       436.10 10.0%  $            392.49 N/A N/A
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AWF3630P AWF3630P EA B  $       250.30 10.0%  $            225.27 N/A N/A
AWF3630SP AWF3630SP EA B  $       671.40 10.0%  $            604.26 N/A N/A
AWF3636AP AWF3636AP EA B  $       566.00 10.0%  $            509.40 N/A N/A
AWF3636P AWF3636P EA B  $       305.60 10.0%  $            275.04 N/A N/A
AWF3636SP AWF3636SP EA B  $       848.50 10.0%  $            763.65 N/A N/A
AWF4836AP AWF4836AP EA B  $       681.60 10.0%  $            613.44 N/A N/A
AWF4836P AWF4836P EA B  $       373.40 10.0%  $            336.06 N/A N/A
AWF4836SP AWF4836SP EA B  $    1,071.00 10.0%  $            963.90 N/A N/A
AWF6036AP AWF6036AP EA B  $       845.60 10.0%  $            761.04 N/A N/A
AWF6036P AWF6036P EA B  $       459.50 10.0%  $            413.55 N/A N/A
AWF6036SP AWF6036SP EA B  $    1,407.00 10.0%  $         1,266.30 N/A N/A
AWF7221AP AWF7221AP (72 X 48) EA B  $       634.50 10.0%  $            571.05 N/A N/A
AWF7221P AWF7221P (72x48) EA B  $       342.50 10.0%  $            308.25 N/A N/A
AWF7221SP AWF7221SP (72 X 48) EA B  $       969.70 10.0%  $            872.73 N/A N/A
AWF7224AP AWF7224AP EA B  $       724.90 10.0%  $            652.41 N/A N/A
AWF7224P AWF7224P EA B  $       391.70 10.0%  $            352.53 N/A N/A
AWF7224SP AWF7224SP EA B  $    1,108.00 10.0%  $            997.20 N/A N/A
AWF7233AP AWF7233AP (72 X 72) EA B  $       997.00 10.0%  $            897.30 N/A N/A
AWF7233P AWF7233P (72 X 72) EA B  $       538.30 10.0%  $            484.47 N/A N/A
AWF7233SP AWF7233SP (72 X 72) EA B  $    1,524.00 10.0%  $         1,371.60 N/A N/A
AWF7236AP AWF7236AP EA B  $    1,044.00 10.0%  $            939.60 N/A N/A
AWF7236P AWF7236P EA B  $       563.70 10.0%  $            507.33 N/A N/A
AWF7236SP AWF7236SP EA B  $    1,595.00 10.0%  $         1,435.50 N/A N/A
AWF9036AP AWF9036AP EA B  $    1,359.00 10.0%  $         1,223.10 N/A N/A
AWF9036P AWF9036P EA B  $       734.20 10.0%  $            660.78 N/A N/A
AWF9036SP AWF9036SP EA B  $    2,078.00 10.0%  $         1,870.20 N/A N/A
AWS-CH AWS-CH WALL SCREW EA  B  $         29.00 10.00%  $              26.10 N/A N/A
AWSD-37-300 AWSD-37-300 Wedge Anchor EA  B  $       175.20 10.00%  $            157.68 N/A N/A
AWSD-37-375 AWSD-37-375 Wedge Anchor EA  B  $       190.70 10.00%  $            171.63 N/A N/A
AWSD-37-500 AWSD-37-500 Wedge Anchor EA  B  $       197.40 10.00%  $            177.66 N/A N/A
AWSD-50-375 AWSD-50-375 Wedge Anchor EA  B  $       321.00 10.00%  $            288.90 N/A N/A
AWSD-50-450 AWSD-50-450 Wedge Anchor EA  B  $       351.60 10.00%  $            316.44 N/A N/A
AWSD-50-550 AWSD-50-550 Wedge Anchor EA  B  $       381.00 10.00%  $            342.90 N/A N/A
AWSD-50-700 AWSD-50-700 Wedge Anchor EA  B  $       421.60 10.00%  $            379.44 N/A N/A
AWSD-62-500 AWSD-62-500 Wedge Anchor EA  B  $       622.30 10.00%  $            560.07 N/A N/A
AWSD-62-600 AWSD-62-600 Wedge Anchor EA  B  $       681.00 10.00%  $            612.90 N/A N/A
AWSD-62-700 AWSD-62-700 Wedge Anchor EA  B  $       724.90 10.00%  $            652.41 N/A N/A
AWSD-75-550 AWSD-75-550 Wedge Anchor EA  B  $       966.90 10.00%  $            870.21 N/A N/A
AWSD-75-625 AWSD-75-625 Wedge Anchor EA  B  $    1,021.00 10.00%  $            918.90 N/A N/A
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AWSD-75-700 AWSD-75-700 Wedge Anchor EA  B  $    1,077.00 10.00%  $            969.30 N/A N/A
AWS-OH AWS-OH WALL SCREW EA  B  $         29.00 10.00%  $              26.10 N/A N/A
AWS-PH AWS-PH WALL SCREW EA  B  $         29.00 10.00%  $              26.10 N/A N/A
AZD-8K AZD-8K WALLDRILLER KIT, Z EA  B  $         37.80 10.00%  $              34.02 N/A N/A
AZDM-6K AZDM-6K SELF-DRILLING WALLBOARD ANCHOR EA  B  $         32.50 10.00%  $              29.25 N/A N/A
B101AL B101 AL 2H CORNER ANGL EA B  $       669.70 10.0%  $            602.73 N/A N/A
B101GRN B101 GRN 2H CORNER ANGL EA B  $       495.50 10.0%  $            445.95 N/A N/A
B101HDG B101 HDG 2H CORNER ANGL EA B  $       615.00 10.0%  $            553.50 N/A N/A
B101PAGRN B101PA GRN EA B  $       758.10 10.0%  $            682.29 N/A N/A
B101PAZN B101PA ZN EA B  $       727.60 10.0%  $            654.84 N/A N/A
B101SS4 B101 SS4 2H CORNER ANGL EA B  $    1,467.00 10.0%  $         1,320.30 N/A N/A
B101SS6 B101 SS6 EA B  $    2,669.00 10.0%  $         2,402.10 N/A N/A
B101YZN B101 YZN 2H CORNER ANGL EA B  $       529.10 10.0%  $            476.19 N/A N/A
B101ZN B101 ZN 2H CORNER ANGLE EA B  $       471.20 10.0%  $            424.08 N/A N/A
B102AL B102 AL 3H CORNER ANGL EA B  $       774.80 10.0%  $            697.32 N/A N/A
B102GRN B102 GRN 3H CORNER ANGL EA B  $       580.10 10.0%  $            522.09 N/A N/A
B102HDG B102 HDG 3H CORNER ANGL EA B  $       717.30 10.0%  $            645.57 N/A N/A
B102PAGRN B102PA GRN EA B  $    1,029.00 10.0%  $            926.10 N/A N/A
B102PAZN B102PA ZN EA B  $       989.70 10.0%  $            890.73 N/A N/A
B102SS4 B102 SS4 EA B  $    1,691.00 10.0%  $         1,521.90 N/A N/A
B102SS6 B102 SS6 3H CORNER CONN EA B  $    3,065.00 10.0%  $         2,758.50 N/A N/A
B102YZN B102 YZN EA B  $       620.50 10.0%  $            558.45 N/A N/A
B102ZN B102 ZN 3H CORNER ANGL EA B  $       552.20 10.0%  $            496.98 N/A N/A
B103AL B103 AL 3H CORNER CONN EA B  $       774.80 10.0%  $            697.32 N/A N/A
B103GRN B103 GRN 3H CORNER CONN EA B  $       582.00 10.0%  $            523.80 N/A N/A
B103HDG B103 HDG 3H CORNER CONN EA B  $       717.20 10.0%  $            645.48 N/A N/A
B103PAGRN B103PA GRN EA B  $    1,036.00 10.0%  $            932.40 N/A N/A
B103PAZN B103PA ZN EA B  $       997.20 10.0%  $            897.48 N/A N/A
B103SS4 B103 SS4 EA B  $    1,691.00 10.0%  $         1,521.90 N/A N/A
B103SS6 B103 SS6 3H CORNER CONN EA B  $    3,074.00 10.0%  $         2,766.60 N/A N/A
B103YZN B103 YZN 3H CORNER CONN EA B  $       618.90 10.0%  $            557.01 N/A N/A
B103ZN B103 ZN EA B  $       553.90 10.0%  $            498.51 N/A N/A
B104AL B104 AL 4H ANGL CONN EA B  $    1,353.00 10.0%  $         1,217.70 N/A N/A
B104GRN B104 GRN 4H ANGL CONN EA B  $    1,023.00 10.0%  $            920.70 N/A N/A
B104HDG B104 HDG 4H ANGL CONN EA B  $    1,265.00 10.0%  $         1,138.50 N/A N/A
B104PAGRN B104PA GRN EA B  $    2,076.00 10.0%  $         1,868.40 N/A N/A
B104PAZN B104PA ZN EA B  $    2,002.00 10.0%  $         1,801.80 N/A N/A
B104SHGRN B104SH GRN 3H ANGL CONN EA B  $    1,475.00 10.0%  $         1,327.50 N/A N/A
B104SHHDG B104SH HDG 3H ANGL CONN EA B  $    1,742.00 10.0%  $         1,567.80 N/A N/A
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B104SHSS4 B104SH SS4 3H ANGL CONN EA B  $    3,465.00 10.0%  $         3,118.50 N/A N/A
B104SHZN B104SH ZN 3H ANGL CONN EA B  $    1,415.00 10.0%  $         1,273.50 N/A N/A
B104SS4 B104 SS4 4H ANGL CONN EA B  $    2,945.00 10.0%  $         2,650.50 N/A N/A
B104SS6 B104 SS6 EA B  $    5,315.00 10.0%  $         4,783.50 N/A N/A
B104YZN B104 YZN 4H ANGL CONN EA B  $    1,094.00 10.0%  $            984.60 N/A N/A
B104ZN B104 ZN EA B  $       974.30 10.0%  $            876.87 N/A N/A
B105AL B105 AL EA B  $    1,031.00 10.0%  $            927.90 N/A N/A
B105GRN B105 GRN EA B  $       776.10 10.0%  $            698.49 N/A N/A
B105HDG B105 HDG EA B  $       955.40 10.0%  $            859.86 N/A N/A
B105SS4 B105 SS4 EA B  $    2,222.00 10.0%  $         1,999.80 N/A N/A
B105SS6 B105 SS6 EA B  $    4,008.00 10.0%  $         3,607.20 N/A N/A
B105YZN B105 YZN EA B  $       826.10 10.0%  $            743.49 N/A N/A
B105ZN B105 ZN EA B  $       739.10 10.0%  $            665.19 N/A N/A
B106-12GRN B106-12 GRN EA B  $    1,057.00 10.0%  $            951.30 N/A N/A
B106-12ZN B106-12 ZN EA B  $    1,007.00 10.0%  $            906.30 N/A N/A
B106-32GRN B106-32 GRN EA B  $    1,046.00 10.0%  $            941.40 N/A N/A
B106-32ZN B106-32 ZN EA B  $       996.60 10.0%  $            896.94 N/A N/A
B106-42GRN B106-42 GRN EA B  $    1,043.00 10.0%  $            938.70 N/A N/A
B106-42ZN B106-42 ZN EA B  $       993.10 10.0%  $            893.79 N/A N/A
B106-52GRN B106-52 GRN EA B  $    1,041.00 10.0%  $            936.90 N/A N/A
B106-52HDG B106-52 HDG EA B  $    1,282.00 10.0%  $         1,153.80 N/A N/A
B106-52YZN B106-52 YZN EA B  $    1,108.00 10.0%  $            997.20 N/A N/A
B106-52ZN B106-52 ZN EA B  $       991.40 10.0%  $            892.26 N/A N/A
B107-22AAL B107-22A AL EA B  $    2,557.00 10.0%  $         2,301.30 N/A N/A
B107-22AGRN B107-22A GRN EA B  $    2,058.00 10.0%  $         1,852.20 N/A N/A
B107-22AHDG B107-22A HDG EA B  $    2,482.00 10.0%  $         2,233.80 N/A N/A
B107-22ASS4 B107-22A SS4 EA B  $    5,404.00 10.0%  $         4,863.60 N/A N/A
B107-22AZN B107-22A ZN EA B  $    1,966.00 10.0%  $         1,769.40 N/A N/A
B107AL B107 AL U SUPRT EA B  $       960.70 10.0%  $            864.63 N/A N/A
B107GRN B107 GRN U SUPRT EA B  $       747.80 10.0%  $            673.02 N/A N/A
B107HDG B107 HDG U SUPRT EA B  $       911.50 10.0%  $            820.35 N/A N/A
B107PAGRN B107PA GRN EA B  $    1,267.00 10.0%  $         1,140.30 N/A N/A
B107PAZN B107PA ZN EA B  $    1,221.00 10.0%  $         1,098.90 N/A N/A
B107SS4 B107 SS4 U SUPRT EA B  $    4,477.00 10.0%  $         4,029.30 N/A N/A
B107SS6 B107 SS6 U SUPRT EA B  $    7,912.00 10.0%  $         7,120.80 N/A N/A
B107YZN B107 YZN U SUPRT EA B  $       792.80 10.0%  $            713.52 N/A N/A
B107ZN B107 ZN EA B  $       714.10 10.0%  $            642.69 N/A N/A
B108GRN B108 GRN EA B  $       898.40 10.0%  $            808.56 N/A N/A
B108ZN B108 ZN EA B  $       855.70 10.0%  $            770.13 N/A N/A
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B109SGRN B109S GRN 2H ATCHMT ANGL EA B  $    1,006.00 10.0%  $            905.40 N/A N/A
B109SZN B109S ZN EA B  $       964.20 10.0%  $            867.78 N/A N/A
B110GRN B110 GRN EA B  $    1,515.00 10.0%  $         1,363.50 N/A N/A
B110HDG B110 HDG EA B  $    1,861.00 10.0%  $         1,674.90 N/A N/A
B110ZN B110 ZN EA B  $    1,444.00 10.0%  $         1,299.60 N/A N/A
B11-120AL B11-120 AL FT B  $    2,136.00 10.0%  $         1,922.40 N/A N/A
B11-120GLV B11-120 GLV FT B  $    1,198.00 10.0%  $         1,078.20 N/A N/A
B11-120GRN B11-120 GRN FT B  $    1,228.00 10.0%  $         1,105.20 N/A N/A
B11-120HDG B11-120 HDG FT B  $    1,707.00 10.0%  $         1,536.30 N/A N/A
B111GRN B111 GRN EA B  $       951.00 10.0%  $            855.90 N/A N/A
B111ZN B111 ZN EA B  $       907.00 10.0%  $            816.30 N/A N/A
B11-240AL B11-240 AL FT B  $    2,136.00 10.0%  $         1,922.40 N/A N/A
B11-240GLV B11-240 GLV FT B  $    1,198.00 10.0%  $         1,078.20 N/A N/A
B11-240GRN B11-240 GRN FT B  $    1,228.00 10.0%  $         1,105.20 N/A N/A
B11-240HDG B11-240 HDG FT B  $    1,707.00 10.0%  $         1,536.30 N/A N/A
B11-240YZN B11-240 YZN FT B  $    1,309.00 10.0%  $         1,178.10 N/A N/A
B112GRN B112 GRN ADJ 2CHNL SUPRT EA B  $    3,582.00 10.0%  $         3,223.80 N/A N/A
B112HDG B112 HDG ADJ 2CHNL SUPPRT EA B  $    4,050.00 10.0%  $         3,645.00 N/A N/A
B112SS4 B112 SS4 EA B  $    6,851.00 10.0%  $         6,165.90 N/A N/A
B112YZN B112 YZN EA B  $    3,693.00 10.0%  $         3,323.70 N/A N/A
B112ZN B112 ZN ADJ 2CHNL SUPRT EA B  $    3,455.00 10.0%  $         3,109.50 N/A N/A
B113GRN B113 GRN ADJ 2CHNL SUPRT EA B  $    4,489.00 10.0%  $         4,040.10 N/A N/A
B113HDG B113 HDG ADJ 2CHNL SUPRT EA B  $    5,063.00 10.0%  $         4,556.70 N/A N/A
B113ZN B113 ZN ADJ 2CHNL SUPRT EA B  $    4,331.00 10.0%  $         3,897.90 N/A N/A
B115AL B115 AL 4H CORNER ANGL EA B  $    1,333.00 10.0%  $         1,199.70 N/A N/A
B115GRN B115 GRN 4H CORNER ANGL EA B  $    1,011.00 10.0%  $            909.90 N/A N/A
B115HDG B115 HDG 4H CORNER ANGL EA B  $    1,245.00 10.0%  $         1,120.50 N/A N/A
B115PAGRN B115PA GRN EA B  $    2,046.00 10.0%  $         1,841.40 N/A N/A
B115PAZN B115PA ZN EA B  $    1,973.00 10.0%  $         1,775.70 N/A N/A
B115SS4 B115 SS4 4H CORNER ANGL EA B  $    2,906.00 10.0%  $         2,615.40 N/A N/A
B115SS6 B115 SS6 4H CORNER ANGL EA B  $    5,236.00 10.0%  $         4,712.40 N/A N/A
B115YZN B115 YZN 4H CORNER ANGL EA B  $    1,076.00 10.0%  $            968.40 N/A N/A
B115ZN B115 ZN EA B  $       962.40 10.0%  $            866.16 N/A N/A
B116-12GRN B116-12 GRN EA B  $    2,455.00 10.0%  $         2,209.50 N/A N/A
B116-12ZN B116-12 ZN EA B  $    2,345.00 10.0%  $         2,110.50 N/A N/A
B116-32AGRN B116-32A GRN EA B  $    2,469.00 10.0%  $         2,222.10 N/A N/A
B116-32AZN B116-32A ZN EA B  $    2,359.00 10.0%  $         2,123.10 N/A N/A
B116-32GRN B116-32 GRN EA B  $    2,330.00 10.0%  $         2,097.00 N/A N/A
B116-32SS4 B116-32 SS4 EA B  $    6,231.00 10.0%  $         5,607.90 N/A N/A
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B116-32ZN B116-32 ZN EA B  $    2,225.00 10.0%  $         2,002.50 N/A N/A
B116-42GRN B116-42 GRN EA B  $    1,654.00 10.0%  $         1,488.60 N/A N/A
B116-42ZN B116-42 ZN EA B  $    1,579.00 10.0%  $         1,421.10 N/A N/A
B116-52GRN B116-52 GRN EA B  $    1,647.00 10.0%  $         1,482.30 N/A N/A
B116-52YZN B116-52 YZN EA B  $    1,744.00 10.0%  $         1,569.60 N/A N/A
B116-52ZN B116-52 ZN EA B  $    1,573.00 10.0%  $         1,415.70 N/A N/A
B118GRN B118 GRN 4H EA B  $    2,461.00 10.0%  $         2,214.90 N/A N/A
B118HDG B118 HDG 4H JOINT CONN AN EA B  $    2,958.00 10.0%  $         2,662.20 N/A N/A
B118SS4 B118 SS4 4H JOINT CONN AN EA B  $    6,368.00 10.0%  $         5,731.20 N/A N/A
B118YZN B118 YZN EA B  $    2,596.00 10.0%  $         2,336.40 N/A N/A
B118ZN B118 ZN EA B  $    2,353.00 10.0%  $         2,117.70 N/A N/A
B119AL B119 AL EA B  $    2,910.00 10.0%  $         2,619.00 N/A N/A
B119GRN B119 GRN EA B  $    2,272.00 10.0%  $         2,044.80 N/A N/A
B119SS4 B119 SS4 EA B  $    5,953.00 10.0%  $         5,357.70 N/A N/A
B119ZN B119 ZN EA B  $    2,171.00 10.0%  $         1,953.90 N/A N/A
B11A-120GLV B11A-120 GLV FT B  $    3,594.00 10.0%  $         3,234.60 N/A N/A
B11A-120GRN B11A-120 GRN FT B  $    3,683.00 10.0%  $         3,314.70 N/A N/A
B11A-120HDG(MIG) B11A-120 HDG (MIG WELD) FT B  $    5,120.00 10.0%  $         4,608.00 N/A N/A
B11A-240GLV B11A-240 GLV FT B  $    3,594.00 10.0%  $         3,234.60 N/A N/A
B11A-240GRN B11A-240 GRN FT B  $    3,683.00 10.0%  $         3,314.70 N/A N/A
B11H17/8-120GLV B11H17/8-120 GLV FT B  $    1,260.00 10.0%  $         1,134.00 N/A N/A
B11H17/8-120GRN B11H17/8-120 GRN FT B  $    1,291.00 10.0%  $         1,161.90 N/A N/A
B11H17/8-120HDG B11H17/8-120 HDG FT B  $    1,796.00 10.0%  $         1,616.40 N/A N/A
B11H17/8-120YZN B11H17/8-120 YZN FT B  $    1,377.00 10.0%  $         1,239.30 N/A N/A
B11H17/8-240GLV B11H17/8-240 GLV FT B  $    1,260.00 10.0%  $         1,134.00 N/A N/A
B11H17/8-240GRN B11H17/8-240 GRN FT B  $    1,291.00 10.0%  $         1,161.90 N/A N/A
B11H17/8-240HDG B11H17/8-240 HDG FT B  $    1,796.00 10.0%  $         1,616.40 N/A N/A
B11KO6-120GLV B11KO6-120 GLV FT B  $    1,572.00 10.0%  $         1,414.80 N/A N/A
B11KO6-120GRN B11KO6-120 GRN FT B  $    1,610.00 10.0%  $         1,449.00 N/A N/A
B11KO6-240GLV B11KO6-240 GLV FT B  $    1,572.00 10.0%  $         1,414.80 N/A N/A
B11KO6-240GRN B11KO6-240 GRN FT B  $    1,610.00 10.0%  $         1,449.00 N/A N/A
B11S-120GLV B11S-120 GLV FT B  $    1,198.00 10.0%  $         1,078.20 N/A N/A
B11S-120GRN B11S-120 GRN FT B  $    1,228.00 10.0%  $         1,105.20 N/A N/A
B11S-120HDG B11S-120 HDG FT B  $    1,707.00 10.0%  $         1,536.30 N/A N/A
B11S-240GLV B11S-240 GLV FT B  $    1,198.00 10.0%  $         1,078.20 N/A N/A
B11S-240GRN B11S-240 GRN FT B  $    1,228.00 10.0%  $         1,105.20 N/A N/A
B11SH-120GLV B11SH-120 GLV FT B  $    1,223.00 10.0%  $         1,100.70 N/A N/A
B11SH-120GRN B11SH-120 GRN FT B  $    1,253.00 10.0%  $         1,127.70 N/A N/A
B11SH-120HDG B11SH-120 HDG FT B  $    1,742.00 10.0%  $         1,567.80 N/A N/A
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B11SH-120YZN B11SH-120 YZN FT B  $    1,336.00 10.0%  $         1,202.40 N/A N/A
B11SH-240GLV B11SH-240 GLV FT B  $    1,223.00 10.0%  $         1,100.70 N/A N/A
B11SH-240GRN B11SH-240 GRN FT B  $    1,253.00 10.0%  $         1,127.70 N/A N/A
B120AL B120 AL EA B  $    3,370.00 10.0%  $         3,033.00 N/A N/A
B120GRN B120 GRN EA B  $    2,688.00 10.0%  $         2,419.20 N/A N/A
B120HDG B120 HDG EA B  $    3,222.00 10.0%  $         2,899.80 N/A N/A
B120YZN B120 YZN EA B  $    2,832.00 10.0%  $         2,548.80 N/A N/A
B120ZN B120 ZN EA B  $    2,570.00 10.0%  $         2,313.00 N/A N/A
B12-120AL B12-120 AL FT B  $    1,455.00 10.0%  $         1,309.50 N/A N/A
B12-120GLV B12-120 GLV FT B  $       816.30 10.0%  $            734.67 N/A N/A
B12-120GRN B12-120 GRN FT B  $       836.40 10.0%  $            752.76 N/A N/A
B12-120HDG B12-120 HDG FT B  $    1,163.00 10.0%  $         1,046.70 N/A N/A
B121GRN B121 GRN EA B  $    3,266.00 10.0%  $         2,939.40 N/A N/A
B121HDG B121 HDG EA B  $    3,894.00 10.0%  $         3,504.60 N/A N/A
B121SS4 B121 SS4 EA B  $    8,143.00 10.0%  $         7,328.70 N/A N/A
B121SS6 B121 SS6 EA B  $  14,166.00 10.0%  $       12,749.40 N/A N/A
B121YZN B121 YZN EA B  $    3,435.00 10.0%  $         3,091.50 N/A N/A
B121ZN B121 ZN EA B  $    3,126.00 10.0%  $         2,813.40 N/A N/A
B12-240AL B12-240 AL FT B  $    1,455.00 10.0%  $         1,309.50 N/A N/A
B12-240GLV B12-240 GLV FT B  $       816.30 10.0%  $            734.67 N/A N/A
B12-240GRN B12-240 GRN FT B  $       836.40 10.0%  $            752.76 N/A N/A
B12-240HDG B12-240 HDG FT B  $    1,163.00 10.0%  $         1,046.70 N/A N/A
B12-240YZN B12-240 YZN FT B  $       891.60 10.0%  $            802.44 N/A N/A
B122GRN B122 GRN EA B  $    4,065.00 10.0%  $         3,658.50 N/A N/A
B122SS4 B122 SS4 EA B  $    9,666.00 10.0%  $         8,699.40 N/A N/A
B122ZN B122 ZN EA B  $    3,897.00 10.0%  $         3,507.30 N/A N/A
B123GRN B123 GRN EA B  $    5,860.00 10.0%  $         5,274.00 N/A N/A
B123SS4 B123 SS4 EA B  $  13,163.00 10.0%  $       11,846.70 N/A N/A
B123ZN B123 ZN EA B  $    5,627.00 10.0%  $         5,064.30 N/A N/A
B124GRN B124 GRN EA B  $    4,728.00 10.0%  $         4,255.20 N/A N/A
B124HDG B124 HDG EA B  $    5,542.00 10.0%  $         4,987.80 N/A N/A
B124SS4 B124 SS4 EA B  $  10,899.00 10.0%  $         9,809.10 N/A N/A
B124YZN B124 YZN EA B  $    4,939.00 10.0%  $         4,445.10 N/A N/A
B124ZN B124 ZN EA B  $    4,537.00 10.0%  $         4,083.30 N/A N/A
B125GRN B125 GRN 3H DPLX CRNR ANG EA B  $    2,045.00 10.0%  $         1,840.50 N/A N/A
B125ZN B125 ZN 3H DPLX CRNR ANGL EA B  $    1,954.00 10.0%  $         1,758.60 N/A N/A
B126GRN B126 GRN 4H DPLX CRNR ANG EA B  $    2,796.00 10.0%  $         2,516.40 N/A N/A
B126ZN B126 ZN 4H DPLX CRNR ANGL EA B  $    2,680.00 10.0%  $         2,412.00 N/A N/A
B127GRN B127 GRN 5H DPLX CRNR ANG EA B  $    3,076.00 10.0%  $         2,768.40 N/A N/A
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B127ZN B127 ZN 5H DPLX CRNR ANGL EA B  $    2,949.00 10.0%  $         2,654.10 N/A N/A
B129AL B129 AL 2H SPLICE PLT EA B  $       629.20 10.0%  $            566.28 N/A N/A
B129GRN B129 GRN 2H SPLICE PLT EA B  $       460.80 10.0%  $            414.72 N/A N/A
B129HDG B129 HDG 2H SPLICE PLT EA B  $       576.20 10.0%  $            518.58 N/A N/A
B129PAGRN B129PA GRN EA B  $       720.60 10.0%  $            648.54 N/A N/A
B129PAZN B129PA ZN EA B  $       691.30 10.0%  $            622.17 N/A N/A
B129SS4 B129 SS4 2H SPLICE PLT EA B  $    1,404.00 10.0%  $         1,263.60 N/A N/A
B129SS6 B129 SS6 2H SPLICE PLT EA B  $    2,573.00 10.0%  $         2,315.70 N/A N/A
B129YZN B129 YZN 2H SPLICE EA B  $       493.50 10.0%  $            444.15 N/A N/A
B129ZN B129 ZN EA B  $       437.80 10.0%  $            394.02 N/A N/A
B12A-120AL B12A-120 AL (MIG WELD) FT B  $    4,584.00 10.0%  $         4,125.60 N/A N/A
B12A-120GLV B12A-120 GLV (MIG WELD) FT B  $    2,571.00 10.0%  $         2,313.90 N/A N/A
B12A-120GRN B12A-120 GRN (MIG WELD) FT B  $    2,635.00 10.0%  $         2,371.50 N/A N/A
B12A-240HDG(MIG) B12A-240 HDG (MIG WELD) FT B  $    3,663.00 10.0%  $         3,296.70 N/A N/A
B12AGALV240(MIG) B12A-240 GLV (MIG WELD) FT B  $    2,571.00 10.0%  $         2,313.90 N/A N/A
B12AGRN240(MIG) B12A-240 GRN (MIG WELD) FT B  $    2,635.00 10.0%  $         2,371.50 N/A N/A
B12H17/8-120GLV B12H17/8-120 GLV FT B  $       878.50 10.0%  $            790.65 N/A N/A
B12H17/8-120GRN B12H17/8-120 GRN FT B  $       900.10 10.0%  $            810.09 N/A N/A
B12H17/8-240GLV B12H17/8-240 GLV FT B  $       878.50 10.0%  $            790.65 N/A N/A
B12H17/8-240GRN B12H17/8-240 GRN FT B  $       900.10 10.0%  $            810.09 N/A N/A
B12KO6-120AL B12KO6-120 AL FT B  $    2,121.00 10.0%  $         1,908.90 N/A N/A
B12KO6-120GLV B12KO6-120 GLV FT B  $    1,190.00 10.0%  $         1,071.00 N/A N/A
B12KO6-120GRN B12KO6-120 GRN FT B  $    1,219.00 10.0%  $         1,097.10 N/A N/A
B12KO6-240GLV B12KO6-240 GLV FT B  $    1,190.00 10.0%  $         1,071.00 N/A N/A
B12KO6-240GRN B12KO6-240 GRN FT B  $    1,219.00 10.0%  $         1,097.10 N/A N/A
B12S-120GLV B12S-120 GLV FT B  $       816.30 10.0%  $            734.67 N/A N/A
B12S-120GRN B12S-120 GRN FT B  $       836.40 10.0%  $            752.76 N/A N/A
B12S-120HDG B12S-120 HDG FT B  $       777.00 10.0%  $            699.30 N/A N/A
B12S-240GLV B12S-240 GLV FT B  $       816.30 10.0%  $            734.67 N/A N/A
B12S-240GRN B12S-240 GRN FT B  $       836.40 10.0%  $            752.76 N/A N/A
B12SH-120AL B12SH-120 AL FT B  $    1,500.00 10.0%  $         1,350.00 N/A N/A
B12SH-120GLV B12SH-120 GLV FT B  $       841.10 10.0%  $            756.99 N/A N/A
B12SH-120GRN B12SH-120 GRN FT B  $       861.90 10.0%  $            775.71 N/A N/A
B12SH-120HDG B12SH-120 HDG FT B  $    1,198.00 10.0%  $         1,078.20 N/A N/A
B12SH-240GLV B12SH-240 GLV FT B  $       841.10 10.0%  $            756.99 N/A N/A
B12SH-240GRN B12SH-240 GRN FT B  $       861.90 10.0%  $            775.71 N/A N/A
B12SH-240HDG B12SH-240 HDG FT B  $    1,198.00 10.0%  $         1,078.20 N/A N/A
B132GRN B132 GRN X PLT CONN EA B  $    1,753.00 10.0%  $         1,577.70 N/A N/A
B132HDG B132 HDG X PLT CONN EA B  $    2,079.00 10.0%  $         1,871.10 N/A N/A
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B132PAGRN B132PA GRN EA B  $    3,353.00 10.0%  $         3,017.70 N/A N/A
B132PAZN B132PA ZN EA B  $    3,272.00 10.0%  $         2,944.80 N/A N/A
B132SS4 B132 SS4 X PLT CONN EA B  $    4,271.00 10.0%  $         3,843.90 N/A N/A
B132YZN B132 YZN X PLT CONN EA B  $    1,840.00 10.0%  $         1,656.00 N/A N/A
B132ZN B132 ZN EA B  $    1,680.00 10.0%  $         1,512.00 N/A N/A
B133AL B133 AL T CONN PLT EA B  $    1,329.00 10.0%  $         1,196.10 N/A N/A
B133GRN B133 GRN 4H T CONN PLT EA B  $    1,033.00 10.0%  $            929.70 N/A N/A
B133HDG B133 HDG 4H T CONN PLT EA B  $    1,253.00 10.0%  $         1,127.70 N/A N/A
B133PAGRN B133PA GRN EA B  $    1,975.00 10.0%  $         1,777.50 N/A N/A
B133PAZN B133PA ZN EA B  $    1,906.00 10.0%  $         1,715.40 N/A N/A
B133SS4 B133 SS4 EA B  $    2,760.00 10.0%  $         2,484.00 N/A N/A
B133SS6 B133 SS6 EA B  $    4,934.00 10.0%  $         4,440.60 N/A N/A
B133YZN B133 YZN 4H T CON PLT EA B  $    1,092.00 10.0%  $            982.80 N/A N/A
B133ZN B133 ZN EA B  $       986.00 10.0%  $            887.40 N/A N/A
B134LGRN B134L GRN 4H LH ATTACH A EA B  $    1,963.00 10.0%  $         1,766.70 N/A N/A
B134LHDG B134L HDG 4H LH ATTACH A EA B  $    2,383.00 10.0%  $         2,144.70 N/A N/A
B134LZN B134L ZN EA B  $    1,873.00 10.0%  $         1,685.70 N/A N/A
B134RGRN B134R GRN 4H RH ATTACH A EA B  $    1,963.00 10.0%  $         1,766.70 N/A N/A
B134RHDG B134R HDG 4H RH ATTACH A EA B  $    2,383.00 10.0%  $         2,144.70 N/A N/A
B134RSS4 B134R SS4 4H RH ATTACH A EA B  $    5,305.00 10.0%  $         4,774.50 N/A N/A
B134RZN B134R ZN EA B  $    1,873.00 10.0%  $         1,685.70 N/A N/A
B135GRN B135 GRN 3H SHELF CONN PL EA B  $    1,069.00 10.0%  $            962.10 N/A N/A
B135HDG B135 HDG EA B  $    1,311.00 10.0%  $         1,179.90 N/A N/A
B135SS4 B135 SS4 3H SHELF CONN PL EA B  $    3,016.00 10.0%  $         2,714.40 N/A N/A
B135ZN B135 ZN EA B  $    1,019.00 10.0%  $            917.10 N/A N/A
B136GRN B136 GRN SYM 4H CONN PLT EA B  $    2,391.00 10.0%  $         2,151.90 N/A N/A
B136HDG B136 HDG SYM 4H CONN PLT EA B  $    2,885.00 10.0%  $         2,596.50 N/A N/A
B136SS4 B136 SS4 SYM 4H CONN PLT EA B  $    6,294.00 10.0%  $         5,664.60 N/A N/A
B136ZN B136 ZN SYM 4H CON PLT EA B  $    2,284.00 10.0%  $         2,055.60 N/A N/A
B137GRN B137 GRN 4H CORNER PLT CO EA B  $    5,350.00 10.0%  $         4,815.00 N/A N/A
B137HDG B137 HDG 4H CORNER PLT CO EA B  $    6,283.00 10.0%  $         5,654.70 N/A N/A
B137ZN B137 ZN 4H CORNER PLT CON EA B  $    5,116.00 10.0%  $         4,604.40 N/A N/A
B139GRN B139 GRN 3H SWIVL BRACE P EA B  $    1,527.00 10.0%  $         1,374.30 N/A N/A
B139SS4 B139 SS4 3H SWIVL BRACE P EA B  $    4,307.00 10.0%  $         3,876.30 N/A N/A
B139ZN B139 ZN 3H SWIVL BRCE PLT EA B  $    1,455.00 10.0%  $         1,309.50 N/A N/A
B140AL B140 AL 3H FLT ANG PLT EA B  $       919.10 10.0%  $            827.19 N/A N/A
B140GRN B140 GRN 3H FLT ANG PLT EA B  $       694.80 10.0%  $            625.32 N/A N/A
B140HDG B140 HDG 3H FLT ANG PLT EA B  $       853.60 10.0%  $            768.24 N/A N/A
B140PAGRN B140PA GRN EA B  $    1,219.00 10.0%  $         1,097.10 N/A N/A
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B140PAZN B140PA ZN EA B  $    1,174.00 10.0%  $         1,056.60 N/A N/A
B140SS4 B140 SS4 3H FLT ANG PLT EA B  $    1,974.00 10.0%  $         1,776.60 N/A N/A
B140SS6 B140 SS6 EA B  $    3,554.00 10.0%  $         3,198.60 N/A N/A
B140YZN B140 YZN 3H FLT ANG PLT EA B  $       739.10 10.0%  $            665.19 N/A N/A
B140ZN B140 ZN EA B  $       662.00 10.0%  $            595.80 N/A N/A
B141AL B141 AL 3H FLT PLT EA B  $       937.20 10.0%  $            843.48 N/A N/A
B141GRN B141 GRN 3H FLT PLT EA B  $       694.60 10.0%  $            625.14 N/A N/A
B141HDG B141 HDG 3H FLTE PLT EA B  $       864.80 10.0%  $            778.32 N/A N/A
B141PAGRN B141PA GRN EA B  $    1,269.00 10.0%  $         1,142.10 N/A N/A
B141PAZN B141PA ZN EA B  $    1,221.00 10.0%  $         1,098.90 N/A N/A
B141SS4 B141 SS4 3H FLT PLT EA B  $    2,082.00 10.0%  $         1,873.80 N/A N/A
B141SS6 B141 SS6 3H FLT PLT EA B  $    3,804.00 10.0%  $         3,423.60 N/A N/A
B141YZN B141 YZN 3H FLT PLT EA B  $       751.00 10.0%  $            675.90 N/A N/A
B141ZN B141 ZN 3H FLT PLT EA B  $       660.20 10.0%  $            594.18 N/A N/A
B142GRN B142 GRN 4H CRNR CONN PLT EA B  $    2,209.00 10.0%  $         1,988.10 N/A N/A
B142HDG B142 HDG 4H CRNR CONN PLT EA B  $    2,804.00 10.0%  $         2,523.60 N/A N/A
B142PAGRN B142PA GRN EA B  $    4,390.00 10.0%  $         3,951.00 N/A N/A
B142PAZN B142PA ZN EA B  $    4,235.00 10.0%  $         3,811.50 N/A N/A
B142SS4 B142 SS4 EA B  $    6,105.00 10.0%  $         5,494.50 N/A N/A
B142ZN B142 ZN EA B  $    2,107.00 10.0%  $         1,896.30 N/A N/A
B143AL B143 AL 4H CONN CRNR JOIN EA B  $    1,776.00 10.0%  $         1,598.40 N/A N/A
B143GRN B143 GRN 4H CONN CRNR JNT EA B  $    1,360.00 10.0%  $         1,224.00 N/A N/A
B143HDG B143 HDG 4H CONN CRNR JONT EA B  $    1,665.00 10.0%  $         1,498.50 N/A N/A
B143PAGRN B143PA GRN EA B  $    2,698.00 10.0%  $         2,428.20 N/A N/A
B143PAZN B143PA ZN EA B  $    2,602.00 10.0%  $         2,341.80 N/A N/A
B143SS4 B143 SS4 EA B  $    3,808.00 10.0%  $         3,427.20 N/A N/A
B143SS6 B143 SS6 4H CONN CRNR JOI EA B  $    6,893.00 10.0%  $         6,203.70 N/A N/A
B143YZN B143 YZN 4H CONN CRNR JOI EA B  $    1,445.00 10.0%  $         1,300.50 N/A N/A
B143ZN B143 ZN EA B  $    1,296.00 10.0%  $         1,166.40 N/A N/A
B147GRN B147 GRN 2H 82 1/2D OPEN EA B  $    1,071.00 10.0%  $            963.90 N/A N/A
B147HDG B147 HDG 2H 82 1/2D OPEN EA B  $    1,324.00 10.0%  $         1,191.60 N/A N/A
B147SS6 B147 SS6 2H 82 1/2D OPEN EA B  $    5,668.00 10.0%  $         5,101.20 N/A N/A
B147ZN B147 ZN 2H 82 1/2D OPEN A EA B  $    1,019.00 10.0%  $            917.10 N/A N/A
B148GRN B148 GRN 2H 75 1/2D OPEN EA B  $    1,071.00 10.0%  $            963.90 N/A N/A
B148HDG B148 HDG 2H 75 1/2D OPEN EA B  $    1,324.00 10.0%  $         1,191.60 N/A N/A
B148ZN B148 ZN 2H 75 1/2D OPEN A EA B  $    1,019.00 10.0%  $            917.10 N/A N/A
B149GRN B149 GRN (67 1/2D) EA B  $    1,071.00 10.0%  $            963.90 N/A N/A
B149ZN B149 ZN 2H 67 1/2D OPEN A EA B  $    1,019.00 10.0%  $            917.10 N/A N/A
B1506S B1506S EA  B  $       168.70 10.00%  $            151.83 N/A N/A
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B1508 B1508 EA  B  $       119.00 10.00%  $            107.10 N/A N/A
B1508S B1508S EA  B  $       178.90 10.00%  $            161.01 N/A N/A
B150GRN B150 GRN 2H 60D OPEN ANG EA B  $    1,071.00 10.0%  $            963.90 N/A N/A
B150HDG B150 HDG 2H 60D OPEN ANG EA B  $    1,324.00 10.0%  $         1,191.60 N/A N/A
B150SS4 B150 SS4 2H 60D OPEN ANG EA B  $    3,126.00 10.0%  $         2,813.40 N/A N/A
B150ZN B150 ZN (60DEG) EA B  $    1,019.00 10.0%  $            917.10 N/A N/A
B1512 B1512 EA  B  $       118.90 10.00%  $            107.01 N/A N/A
B1512S B1512S EA  B  $       174.70 10.00%  $            157.23 N/A N/A
B1516 B1516 EA  B  $       144.90 10.00%  $            130.41 N/A N/A
B1516S B1516S EA  B  $       174.70 10.00%  $            157.23 N/A N/A
B151GRN B151 GRN 2H 52 1/2D OPEN EA B  $    1,071.00 10.0%  $            963.90 N/A N/A
B151HDG B151 HDG 2H 52 1/2D OPEN EA B  $    1,324.00 10.0%  $         1,191.60 N/A N/A
B151ZN B151 ZN 2H 52 1/2D OPEN A EA B  $    1,019.00 10.0%  $            917.10 N/A N/A
B1520 B1520 EA  B  $       165.60 10.00%  $            149.04 N/A N/A
B1520S B1520S EA  B  $       183.30 10.00%  $            164.97 N/A N/A
B1524S B1524S EA  B  $       198.30 10.00%  $            178.47 N/A N/A
B152GRN B152 GRN 2H 37 1/2D OPEN EA B  $    1,071.00 10.0%  $            963.90 N/A N/A
B152HDG B152 HDG 2H 37 1/2D OPEN EA B  $    1,324.00 10.0%  $         1,191.60 N/A N/A
B152ZN B152 ZN 2H 37 1/2D OPEN A EA B  $    1,019.00 10.0%  $            917.10 N/A N/A
B1532S B1532S EA  B  $       212.30 10.00%  $            191.07 N/A N/A
B1534S B1534S EA  B  $       318.50 10.00%  $            286.65 N/A N/A
B1540S B1540S EA  B  $       357.40 10.00%  $            321.66 N/A N/A
B1548S B1548S EA  B  $       463.70 10.00%  $            417.33 N/A N/A
B154AL B154 AL 2H 45D OPEN ANG EA B  $    1,154.00 10.0%  $         1,038.60 N/A N/A
B154GRN B154 GRN 2H 45D OPEN ANG EA B  $       864.30 10.0%  $            777.87 N/A N/A
B154HDG B154 HDG 2H 45D OPEN ANG EA B  $    1,070.00 10.0%  $            963.00 N/A N/A
B154SS4 B154 SS4 2H 45D OPEN ANG EA B  $    2,531.00 10.0%  $         2,277.90 N/A N/A
B154SS6 B154 SS6 (45D) EA B  $    4,594.00 10.0%  $         4,134.60 N/A N/A
B154YZN B154 YZN EA B  $       922.20 10.0%  $            829.98 N/A N/A
B154ZN B154 ZN 2H 45D OPEN ANG EA B  $       822.60 10.0%  $            740.34 N/A N/A
B1556S B1556S EA  B  $       541.70 10.00%  $            487.53 N/A N/A
B155AL B155 AL 2H 45D CLOSED ANG EA B  $    1,252.00 10.0%  $         1,126.80 N/A N/A
B155GRN B155 GRN 2H 45D CLSD ANG EA B  $       940.40 10.0%  $            846.36 N/A N/A
B155HDG B155 HDG 2H 45D CLOSED AN EA B  $    1,163.00 10.0%  $         1,046.70 N/A N/A
B155PAGRN B155PA GRN EA B  $    1,437.00 10.0%  $         1,293.30 N/A N/A
B155PAZN B155PA ZN EA B  $    1,380.00 10.0%  $         1,242.00 N/A N/A
B155SS4 B155 SS4 (45D) EA B  $    2,746.00 10.0%  $         2,471.40 N/A N/A
B155SS6 B155 SS6 (45D) EA B  $    4,979.00 10.0%  $         4,481.10 N/A N/A
B155YZN B155 YZN EA B  $    1,005.00 10.0%  $            904.50 N/A N/A
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B155ZN B155 ZN 2H 45D CLSD ANG EA B  $       894.90 10.0%  $            805.41 N/A N/A
B1564S B1564S EA  B  $       643.70 10.00%  $            579.33 N/A N/A
B156GRN B156 GRN 2H 82 1/2D CLSD EA B  $    1,151.00 10.0%  $         1,035.90 N/A N/A
B156SS4 B156 SS4 2H 82 1/2D CLSD EA B  $    3,373.00 10.0%  $         3,035.70 N/A N/A
B156ZN B156 ZN 2H 82 1/2D CLSD EA B  $    1,095.00 10.0%  $            985.50 N/A N/A
B157GRN B157 GRN 2H 75D CLSD ANG EA B  $    1,151.00 10.0%  $         1,035.90 N/A N/A
B157SS4 B157 SS4 2H 75D CLSD ANG EA B  $    3,373.00 10.0%  $         3,035.70 N/A N/A
B157ZN B157 ZN 2H 75D CLSD ANG EA B  $    1,095.00 10.0%  $            985.50 N/A N/A
B158GRN B158 GRN 2H 67 1/2D CLSD EA B  $    1,151.00 10.0%  $         1,035.90 N/A N/A
B158HDG B158 HDG 2H 67 1/2D CLSD EA B  $    1,429.00 10.0%  $         1,286.10 N/A N/A
B158ZN B158 ZN 2H 67 1/2D CLSD A EA B  $    1,095.00 10.0%  $            985.50 N/A N/A
B159GRN B159 GRN 2H 60D CLSD ANG EA B  $    1,151.00 10.0%  $         1,035.90 N/A N/A
B159SS4 B159 SS4 2H 60D CLSD ANG EA B  $    3,377.00 10.0%  $         3,039.30 N/A N/A
B159ZN B159 ZN 2H 60D CLSD ANG EA B  $    1,095.00 10.0%  $            985.50 N/A N/A
B160GRN B160 GRN 2H 52 1/2D CLSD EA B  $    1,151.00 10.0%  $         1,035.90 N/A N/A
B160ZN B160 ZN 2H 52 1/2D EA B  $    1,095.00 10.0%  $            985.50 N/A N/A
B161GRN B161 GRN 2H 37 1/2D CLSD EA B  $    1,151.00 10.0%  $         1,035.90 N/A N/A
B161HDG B161 HDG 2H 37 1/2D CLSD EA B  $    1,429.00 10.0%  $         1,286.10 N/A N/A
B161SS4 B161 SS4 2H 37 1/2D EA B  $    3,382.00 10.0%  $         3,043.80 N/A N/A
B161ZN B161 ZN 2H 37 1/2D CLSD A EA B  $    1,095.00 10.0%  $            985.50 N/A N/A
B162GRN B162 GRN 2H 30D OPEN ANG EA B  $    1,067.00 10.0%  $            960.30 N/A N/A
B162SS4 B162 SS4 2H 30D OPEN ANG EA B  $    3,123.00 10.0%  $         2,810.70 N/A N/A
B162ZN B162 ZN 2H 30D OPEN ANG EA B  $    1,015.00 10.0%  $            913.50 N/A N/A
B163GRN B163 GRN 2H 22 1/2D OPEN EA B  $    1,067.00 10.0%  $            960.30 N/A N/A
B163HDG B163 HDG 2H 22 1/2D OPEN EA B  $    1,321.00 10.0%  $         1,188.90 N/A N/A
B163ZN B163 ZN 2H 22 1/2D OPEN A EA B  $    1,015.00 10.0%  $            913.50 N/A N/A
B164GRN B164 GRN 2H 15D OPEN ANG EA B  $    1,067.00 10.0%  $            960.30 N/A N/A
B164ZN B164 ZN 2H 15D OPEN ANG EA B  $    1,015.00 10.0%  $            913.50 N/A N/A
B165GRN B165 GRN 2H 7 1/2D OPEN A EA B  $    1,067.00 10.0%  $            960.30 N/A N/A
B165ZN B165 ZN 2H 7 1/2D OPEN AN EA B  $    1,015.00 10.0%  $            913.50 N/A N/A
B166-11GRN B166-11 GRN 4H SP/CL EA B  $    3,613.00 10.0%  $         3,251.70 N/A N/A
B166-11ZN B166-11 ZN 4H SP/CL EA B  $    3,470.00 10.0%  $         3,123.00 N/A N/A
B166-12GRN B166-12 GRN 4H SP/CL EA B  $    3,128.00 10.0%  $         2,815.20 N/A N/A
B166-12ZN B166-12 ZN 4H SP/CL EA B  $    3,004.00 10.0%  $         2,703.60 N/A N/A
B166-22AL B166-22 AL 4H SP/CL EA B  $    3,237.00 10.0%  $         2,913.30 N/A N/A
B166-22GRN B166-22 GRN 4H SP/CL EA B  $    2,657.00 10.0%  $         2,391.30 N/A N/A
B166-22YZN B166-22 YZN EA B  $    2,772.00 10.0%  $         2,494.80 N/A N/A
B166-22ZN B166-22 ZN EA B  $    2,551.00 10.0%  $         2,295.90 N/A N/A
B166-32GRN B166-32 GRN 4H SP/CL EA B  $    2,425.00 10.0%  $         2,182.50 N/A N/A
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B166-32ZN B166-32 ZN 4H SP/CL EA B  $    2,328.00 10.0%  $         2,095.20 N/A N/A
B166-42GRN B166-42 GRN 4H SP/CL EA B  $    2,195.00 10.0%  $         1,975.50 N/A N/A
B166-42ZN B166-42 ZN 4H SP/CL EA B  $    2,107.00 10.0%  $         1,896.30 N/A N/A
B166-46-11GRN B166-46-11 GRN 4H SP/CL EA B  $    4,556.00 10.0%  $         4,100.40 N/A N/A
B166-46-11ZN B166-46-11 ZN 4H SP/CL EA B  $    4,391.00 10.0%  $         3,951.90 N/A N/A
B166-46-12GRN B166-46-12 GRN 4H SP/CL EA B  $    3,953.00 10.0%  $         3,557.70 N/A N/A
B166-46-12ZN B166-46-12 ZN 4H SP/CL EA B  $    3,809.00 10.0%  $         3,428.10 N/A N/A
B166-46-22GRN B166-46-22 GRN 4H SP/CL EA B  $    3,361.00 10.0%  $         3,024.90 N/A N/A
B166-46-22ZN B166-46-22 ZN 4H SP/CL EA B  $    3,238.00 10.0%  $         2,914.20 N/A N/A
B166-46-32GRN B166-46-32 GRN 4H SP/CL EA B  $    3,073.00 10.0%  $         2,765.70 N/A N/A
B166-46-32ZN B166-46-32 ZN 4H SP/CL EA B  $    2,960.00 10.0%  $         2,664.00 N/A N/A
B166-46-42GRN B166-46-42 GRN 4H SP/CL EA B  $    2,784.00 10.0%  $         2,505.60 N/A N/A
B166-46-42ZN B166-46-42 ZN EA B  $    2,682.00 10.0%  $         2,413.80 N/A N/A
B166-46-52GRN B166-46-52 GRN 4H SP/CL EA B  $    2,724.00 10.0%  $         2,451.60 N/A N/A
B166-46-52ZN B166-46-52 ZN 4H SP/CL EA B  $    2,624.00 10.0%  $         2,361.60 N/A N/A
B166-52GRN B166-52 GRN 4H SP/CL EA B  $    2,102.00 10.0%  $         1,891.80 N/A N/A
B166-52YZN B166-52 YZN 4H SP/CL EA B  $    2,195.00 10.0%  $         1,975.50 N/A N/A
B166-52ZN B166-52 ZN 4H SP/CL EA B  $    2,018.00 10.0%  $         1,816.20 N/A N/A
B166CLGRN B166CL GRN CLIP ONLY EA B  $       522.80 10.0%  $            470.52 N/A N/A
B166CLZN B166CL ZN CLIP EA B  $       503.20 10.0%  $            452.88 N/A N/A
B167GRN B167 GRN EA B  $    3,088.00 10.0%  $         2,779.20 N/A N/A
B167HDG B167 HDG EA B  $    3,738.00 10.0%  $         3,364.20 N/A N/A
B167YZN B167 YZN EA B  $    3,266.00 10.0%  $         2,939.40 N/A N/A
B167ZN B167 ZN EA B  $    2,949.00 10.0%  $         2,654.10 N/A N/A
B168GRN B168 GRN EA B  $    2,392.00 10.0%  $         2,152.80 N/A N/A
B168ZN B168 ZN EA B  $    2,282.00 10.0%  $         2,053.80 N/A N/A
B169GRN B169 GRN EA B  $    1,853.00 10.0%  $         1,667.70 N/A N/A
B169ZN B169 ZN EA B  $    1,766.00 10.0%  $         1,589.40 N/A N/A
B170GRN B170 GRN EA B  $    2,211.00 10.0%  $         1,989.90 N/A N/A
B170HDG B170 HDG EA B  $    2,698.00 10.0%  $         2,428.20 N/A N/A
B170SS4 B170 SS4 EA B  $    6,107.00 10.0%  $         5,496.30 N/A N/A
B170ZN B170 ZN EA B  $    2,108.00 10.0%  $         1,897.20 N/A N/A
B171GRN B171 GRN EA B  $    2,812.00 10.0%  $         2,530.80 N/A N/A
B171SS4 B171 SS4 EA B  $    7,569.00 10.0%  $         6,812.10 N/A N/A
B171ZN B171 ZN EA B  $    2,685.00 10.0%  $         2,416.50 N/A N/A
B172-12GRN B172-12 GRN EA B  $    4,433.00 10.0%  $         3,989.70 N/A N/A
B172-12HDG B172-12 HDG EA B  $    5,293.00 10.0%  $         4,763.70 N/A N/A
B172-12ZN B172-12 ZN EA B  $    4,242.00 10.0%  $         3,817.80 N/A N/A
B172-22AGRN B172-22A GRN EA B  $    5,441.00 10.0%  $         4,896.90 N/A N/A
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B172-22AYZN B172-22A YZN EA B  $    5,711.00 10.0%  $         5,139.90 N/A N/A
B172-22AZN B172-22A ZN EA B  $    5,212.00 10.0%  $         4,690.80 N/A N/A
B172AL B172 AL EA B  $    3,991.00 10.0%  $         3,591.90 N/A N/A
B172GRN B172 GRN EA B  $    3,331.00 10.0%  $         2,997.90 N/A N/A
B172HDG B172 HDG EA B  $    4,048.00 10.0%  $         3,643.20 N/A N/A
B172PAGRN B172PA GRN EA B  $    6,244.00 10.0%  $         5,619.60 N/A N/A
B172PAZN B172PA ZN EA B  $    6,027.00 10.0%  $         5,424.30 N/A N/A
B172SS4 B172 SS4 EA B  $    8,675.00 10.0%  $         7,807.50 N/A N/A
B172SS6 B172 SS6 EA B  $  15,200.00 10.0%  $       13,680.00 N/A N/A
B172YZN B172 YZN EA B  $    3,555.00 10.0%  $         3,199.50 N/A N/A
B172ZN B172 ZN EA B  $    3,184.00 10.0%  $         2,865.60 N/A N/A
B173GRN B173 GRN EA B  $    1,155.00 10.0%  $         1,039.50 N/A N/A
B173ZN B173 ZN EA B  $    1,101.00 10.0%  $            990.90 N/A N/A
B174SHLGRN B174SHL GRN 24IN LH BRKT EA B  $    4,478.00 10.0%  $         4,030.20 N/A N/A
B174SHLZN B174SHL ZN 24IN LH BRKT EA B  $    4,321.00 10.0%  $         3,888.90 N/A N/A
B174SHRGRN B174SHR GRN 24IN RH BRKT EA B  $    4,478.00 10.0%  $         4,030.20 N/A N/A
B174SHRZN B174SHR ZN 24IN RH BRKT EA B  $    4,321.00 10.0%  $         3,888.90 N/A N/A
B175SHLGRN B175SHL GRN 26IN LH BRKT EA B  $    4,734.00 10.0%  $         4,260.60 N/A N/A
B175SHLZN B175SHL ZN 26IN LH BRKT EA B  $    4,569.00 10.0%  $         4,112.10 N/A N/A
B175SHRGRN B175SHR GRN 26IN RH BRKT EA B  $    4,734.00 10.0%  $         4,260.60 N/A N/A
B175SHRZN B175SHR ZN 26IN RH BRKT EA B  $    4,569.00 10.0%  $         4,112.10 N/A N/A
B176SHLGRN B176SHL GRN 28IN LH BRKT EA B  $    4,997.00 10.0%  $         4,497.30 N/A N/A
B176SHLZN B176SHL ZN 28IN LH BRKT EA B  $    4,824.00 10.0%  $         4,341.60 N/A N/A
B176SHRGRN B176SHR GRN 28IN RH BRKT EA B  $    4,997.00 10.0%  $         4,497.30 N/A N/A
B176SHRZN B176SHR ZN 28IN RH BRKT EA B  $    4,824.00 10.0%  $         4,341.60 N/A N/A
B177SHLGRN B177SHL GRN 30IN LH BRKT EA B  $    5,238.00 10.0%  $         4,714.20 N/A N/A
B177SHLZN B177SHL ZN 30IN LH BRKT EA B  $    5,057.00 10.0%  $         4,551.30 N/A N/A
B177SHRGRN B177SHR GRN 30IN RH BRKT EA B  $    5,238.00 10.0%  $         4,714.20 N/A N/A
B177SHRZN B177SHR ZN 30IN RH BRKT EA B  $    5,057.00 10.0%  $         4,551.30 N/A N/A
B178SHLGRN B178SHL GRN 12IN LH BRKT EA B  $    3,218.00 10.0%  $         2,896.20 N/A N/A
B178SHLZN B178SHL ZN 12IN LH BRKT EA B  $    3,102.00 10.0%  $         2,791.80 N/A N/A
B178SHRGRN B178SHR GRN 12IN RH BRKT EA B  $    3,218.00 10.0%  $         2,896.20 N/A N/A
B178SHRZN B178SHR ZN 12IN RH BRKT EA B  $    3,102.00 10.0%  $         2,791.80 N/A N/A
B179SHLGRN B179SHL GRN 14IN LH BRKT EA B  $    3,391.00 10.0%  $         3,051.90 N/A N/A
B179SHLZN B179SHL ZN 14IN LH BRKT EA B  $    3,269.00 10.0%  $         2,942.10 N/A N/A
B179SHRGRN B179SHR GRN 14IN RH BRKT EA B  $    3,391.00 10.0%  $         3,051.90 N/A N/A
B179SHRZN B179SHR ZN 14IN RH BRKT EA B  $    3,269.00 10.0%  $         2,942.10 N/A N/A
B180SHLGRN B180SHL GRN 16IN LH BRKT EA B  $    3,599.00 10.0%  $         3,239.10 N/A N/A
B180SHLZN B180SHL ZN 16IN LH BRKT EA B  $    3,470.00 10.0%  $         3,123.00 N/A N/A
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B180SHRGRN B180SHR GRN 16IN RH BRKT EA B  $    3,599.00 10.0%  $         3,239.10 N/A N/A
B180SHRZN B180SHR ZN 16IN RH BRKT EA B  $    3,470.00 10.0%  $         3,123.00 N/A N/A
B181SHLGRN B181SHL GRN 18IN LH BRKT EA B  $    3,791.00 10.0%  $         3,411.90 N/A N/A
B181SHLZN B181SHL ZN 18IN LH BRKT EA B  $    3,656.00 10.0%  $         3,290.40 N/A N/A
B181SHRGRN B181SHR GRN 18IN RH BRKT EA B  $    3,791.00 10.0%  $         3,411.90 N/A N/A
B181SHRZN B181SHR ZN 18IN RH BRKT EA B  $    3,656.00 10.0%  $         3,290.40 N/A N/A
B182SHLGRN B182SHL GRN 20IN LH BRKT EA B  $    4,010.00 10.0%  $         3,609.00 N/A N/A
B182SHLZN B182SHL ZN 20IN LH BRKT EA B  $    3,868.00 10.0%  $         3,481.20 N/A N/A
B182SHRGRN B182SHR GRN 20IN RH BRKT EA B  $    4,010.00 10.0%  $         3,609.00 N/A N/A
B182SHRZN B182SHR ZN 20IN RH BRKT EA B  $    3,868.00 10.0%  $         3,481.20 N/A N/A
B183SHLGRN B183SHL GRN 22IN LH BRKT EA B  $    4,232.00 10.0%  $         3,808.80 N/A N/A
B183SHLZN B183SHL ZN 22IN LH BRKT EA B  $    4,083.00 10.0%  $         3,674.70 N/A N/A
B183SHRGRN B183SHR GRN 22IN RH BRKT EA B  $    4,232.00 10.0%  $         3,808.80 N/A N/A
B183SHRZN B183SHR ZN 22IN RH BRKT EA B  $    4,083.00 10.0%  $         3,674.70 N/A N/A
B184SHLGRN B184SHL GRN 6IN LH BRKT EA B  $    2,683.00 10.0%  $         2,414.70 N/A N/A
B184SHLZN B184SHL ZN 6IN LH BRKT EA B  $    2,585.00 10.0%  $         2,326.50 N/A N/A
B184SHRGRN B184SHR GRN 6IN RH BRKT EA B  $    2,683.00 10.0%  $         2,414.70 N/A N/A
B184SHRZN B184SHR ZN 6IN RH BRKT EA B  $    2,585.00 10.0%  $         2,326.50 N/A N/A
B185SHLGRN B185SHL GRN 8IN LH BRKT EA B  $    2,853.00 10.0%  $         2,567.70 N/A N/A
B185SHLZN B185SHL ZN 8IN LH BRKT EA B  $    2,749.00 10.0%  $         2,474.10 N/A N/A
B185SHRGRN B185SHR GRN 8IN RH BRKT EA B  $    2,853.00 10.0%  $         2,567.70 N/A N/A
B185SHRZN B185SHR ZN 8IN RH BRKT EA B  $    2,749.00 10.0%  $         2,474.10 N/A N/A
B186SHLGRN B186SHL GRN 10IN LH BRKT EA B  $    3,022.00 10.0%  $         2,719.80 N/A N/A
B186SHLZN B186SHL ZN 10IN LH BRKT EA B  $    2,912.00 10.0%  $         2,620.80 N/A N/A
B186SHRGRN B186SHR GRN 10IN RH BRKT EA B  $    3,022.00 10.0%  $         2,719.80 N/A N/A
B186SHRZN B186SHR ZN 10IN RH BRKT EA B  $    2,912.00 10.0%  $         2,620.80 N/A N/A
B187GRN B187 GRN 9IN SHELF BRKT EA B  $    5,381.00 10.0%  $         4,842.90 N/A N/A
B187HDG B187 HDG 9IN SHELF BRKT EA B  $    6,421.00 10.0%  $         5,778.90 N/A N/A
B187SS4 B187 SS4 9IN SHELF BRKT EA B  $  13,483.00 10.0%  $       12,134.70 N/A N/A
B187ZN B187 ZN 9IN SHELF BRKT EA B  $    5,150.00 10.0%  $         4,635.00 N/A N/A
B188GRN B188 GRN 12IN SHELF BRKT EA B  $    6,123.00 10.0%  $         5,510.70 N/A N/A
B188SS4 B188 SS4 12IN SHELF BRKT EA B  $  15,070.00 10.0%  $       13,563.00 N/A N/A
B188ZN B188 ZN 12IN SHELF BRKT EA B  $    5,863.00 10.0%  $         5,276.70 N/A N/A
B189GRN B189 GRN 15IN SHELF BRKT EA B  $    7,577.00 10.0%  $         6,819.30 N/A N/A
B189HDG B189 HDG 15IN SHELF BRKT EA B  $    8,960.00 10.0%  $         8,064.00 N/A N/A
B189ZN B189 ZN 15IN SHELF BRKT EA B  $    7,261.00 10.0%  $         6,534.90 N/A N/A
B191-18GRN B191-18 GRN C/T BRKT EA B  $  13,575.00 10.0%  $       12,217.50 N/A N/A
B191-18ZN B191-18 ZN C/T BRKT EA B  $  13,087.00 10.0%  $       11,778.30 N/A N/A
B191-24GRN B191-24 GRN C/T BRKT EA B  $  16,040.00 10.0%  $       14,436.00 N/A N/A
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B191-24ZN B191-24 ZN C/T BRKT EA B  $  15,472.00 10.0%  $       13,924.80 N/A N/A
B192GRN B192 GRN 24IN SHELF BRKT EA B  $  20,319.00 10.0%  $       18,287.10 N/A N/A
B192ZN B192 ZN 24IN SHELF BRKT EA B  $  19,619.00 10.0%  $       17,657.10 N/A N/A
B194GRN B194 GRN CHNL BRKT EA B  $    5,253.00 10.0%  $         4,727.70 N/A N/A
B194HDG B194 HDG CHNL BRKT EA B  $    6,283.00 10.0%  $         5,654.70 N/A N/A
B194SS4 B194 SS4 CHNL BRKT EA B  $  12,615.00 10.0%  $       11,353.50 N/A N/A
B194SS6 B194 SS6 CHNL BRKT EA B  $  21,563.00 10.0%  $       19,406.70 N/A N/A
B194ZN B194 ZN EA B  $    5,035.00 10.0%  $         4,531.50 N/A N/A
B195GRN B195 GRN CHNL BRKT EA B  $    5,931.00 10.0%  $         5,337.90 N/A N/A
B195ZN B195 ZN CHNL BRKT EA B  $    5,683.00 10.0%  $         5,114.70 N/A N/A
B196-18GRN B196-18 GRN CLVS BRKT EA B  $    8,317.00 10.0%  $         7,485.30 N/A N/A
B196-18SS4 B196-18 SS4 CLVS BRKT EA B  $  18,843.00 10.0%  $       16,958.70 N/A N/A
B196-18ZN B196-18 ZN CLVS BRKT EA B  $    7,983.00 10.0%  $         7,184.70 N/A N/A
B196-24GRN B196-24 GRN CLVS BRKT EA B  $    9,597.00 10.0%  $         8,637.30 N/A N/A
B196-24HDG B196-24 HDG CLVS BRKT EA B  $  11,172.00 10.0%  $       10,054.80 N/A N/A
B196-24SS4 B196-24 SS4 CLVS BRKT EA B  $  21,400.00 10.0%  $       19,260.00 N/A N/A
B196-24ZN B196-24 ZN CLVS BRKT EA B  $    9,218.00 10.0%  $         8,296.20 N/A N/A
B198-12GRN B198-12 GRN CLVS BRKT EA B  $    3,624.00 10.0%  $         3,261.60 N/A N/A
B198-12HDG B198-12 HDG CLVS BRKT EA B  $    4,280.00 10.0%  $         3,852.00 N/A N/A
B198-12SS4 B198-12 SS4 CLVS BRKT EA B  $    8,646.00 10.0%  $         7,781.40 N/A N/A
B198-12ZN B198-12 ZN CLVS BRKT EA B  $    3,473.00 10.0%  $         3,125.70 N/A N/A
B198-6GRN B198-6 GRN CLVS BRKT EA B  $    3,031.00 10.0%  $         2,727.90 N/A N/A
B198-6ZN B198-6 ZN CLVS BRKT EA B  $    2,901.00 10.0%  $         2,610.90 N/A N/A
B198A-12GRN B198A-12 GRN CLVS BRKT EA B  $    3,624.00 10.0%  $         3,261.60 N/A N/A
B198A-12HDG B198A-12 HDG CLVS BRKT EA B  $    4,280.00 10.0%  $         3,852.00 N/A N/A
B198A-12SS4 B198A-12 SS4 EA B  $    8,646.00 10.0%  $         7,781.40 N/A N/A
B198A-12ZN B198A-12 ZN CLVS BRKT EA B  $    3,473.00 10.0%  $         3,125.70 N/A N/A
B198A-6GRN B198A-6 GRN EA B  $    3,220.00 10.0%  $         2,898.00 N/A N/A
B198A-6ZN B198A-6 ZN CLVS BRKT EA B  $    3,083.00 10.0%  $         2,774.70 N/A N/A
B1999 B1999 VIBR-CUSH 20FT ROLL EA B  $  22,994.00 10.0%  $       20,694.60 N/A N/A
B1AJ B1AJ EA  B  $       513.50 10.00%  $            462.15 N/A N/A
B1RRE B1RRE EXTENDER, 1G EA  B  $       199.80 10.00%  $            179.82 N/A N/A
B1RRP4C B1RRP4C BOX PLATE & COVER, 1G 4 SQ BOX EA  B  $       319.60 10.00%  $            287.64 N/A N/A
B1RRP5C B1RRP5C BOX PLATE & COVER, 1G 5 SQ BOX EA  B  $       479.50 10.00%  $            431.55 N/A N/A
B1RRR B1RRR SLEEVE, 1G EA  B  $       251.10 10.00%  $            225.99 N/A N/A
B2000PAZN B2000PA ZN 3/8EMT CLAMP EA B  $       194.90 10.0%  $            175.41 N/A N/A
B2000SS4 B2000 SS4 3/8EMT CLAMP EA B  $       553.20 10.0%  $            497.88 N/A N/A
B2000ZN B2000 ZN 3/8EMT CLAMP EA B  $       194.90 10.0%  $            175.41 N/A N/A
B2001AL B2001 AL 3/8RGD 1/2EMT CLAMP EA B  $       221.60 10.0%  $            199.44 N/A N/A

1105 of 9702



NW Infrastructure B-Line

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

B-Line                              
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

B2001HDG B2001 HDG 3/8RGD 1/2EMT CLAMP EA B  $       279.80 10.0%  $            251.82 N/A N/A
B2001PAYZN B2001PA YZN 3/8RGD 1/2EMT CLAMP EA B  $       247.10 10.0%  $            222.39 N/A N/A
B2001PAZN B2001PA ZN 3/8RGD 1/2EMT CLAMP EA B  $       186.30 10.0%  $            167.67 N/A N/A
B2001SS4 B2001 SS4 3/8RGD 1/2EMT CLAMP EA B  $       529.10 10.0%  $            476.19 N/A N/A
B2001SS6 B2001 SS6 3/8RGD 1/2EMT CLAMP EA B  $    1,223.00 10.0%  $         1,100.70 N/A N/A
B2001YZN B2001 YZN 3/8RGD 1/2EMT CLAMP EA B  $       247.10 10.0%  $            222.39 N/A N/A
B2001ZN B2001 ZN 3/8RGD 1/2EMT CLAMP EA B  $       186.30 10.0%  $            167.67 N/A N/A
B2002AL B2002 AL 3/4EMT CLAMP EA B  $       231.70 10.0%  $            208.53 N/A N/A
B2002HDG B2002 HDG 3/4EMT CLAMP EA B  $       292.80 10.0%  $            263.52 N/A N/A
B2002PAYZN B2002PA YZN 3/4EMT CLAMP EA B  $       258.40 10.0%  $            232.56 N/A N/A
B2002PAZN B2002PA ZN 3/4EMT CLAMP EA B  $       194.90 10.0%  $            175.41 N/A N/A
B2002SS4 B2002 SS4 3/4EMT CLAMP EA B  $       553.20 10.0%  $            497.88 N/A N/A
B2002SS6 B2002 SS6 3/4EMT CLAMP EA B  $    1,279.00 10.0%  $         1,151.10 N/A N/A
B2002YZN B2002 YZN 3/4EMT CLAMP EA B  $       258.40 10.0%  $            232.56 N/A N/A
B2002ZN B2002 ZN 3/4EMT CLAMP EA B  $       194.90 10.0%  $            175.41 N/A N/A
B2003AL B2003 AL 1EMT CLAMP EA B  $       263.80 10.0%  $            237.42 N/A N/A
B2003HDG B2003 HDG 1EMT CLAMP EA B  $       333.30 10.0%  $            299.97 N/A N/A
B2003PAYZN B2003PA YZN 1EMT CLAMP EA B  $       294.10 10.0%  $            264.69 N/A N/A
B2003PAZN B2003PA ZN 1EMT CLAMP EA B  $       221.90 10.0%  $            199.71 N/A N/A
B2003SS4 B2003 SS4 1EMT CLAMP EA B  $       629.60 10.0%  $            566.64 N/A N/A
B2003YZN B2003 YZN 1EMT CLAMP EA B  $       294.10 10.0%  $            264.69 N/A N/A
B2003ZN B2003 ZN 1EMT CLAMP EA B  $       221.90 10.0%  $            199.71 N/A N/A
B2004AL B2004 AL 1 1/4EMT 1 1/2OD CLAMP EA B  $       296.60 10.0%  $            266.94 N/A N/A
B2004HDG B2004 HDG 1 1/4EMT 1 1/2OD CLAMP EA B  $       374.50 10.0%  $            337.05 N/A N/A
B2004HDGW/SS6 B2004 HDG SS6HDW 1 1/4EMT 1 1/2OD CLAMP EA B  $       530.70 10.0%  $            477.63 N/A N/A
B2004PAYZN B2004PA YZN 1 1/4EMT 1 1/2OD CLAMP EA B  $       330.70 10.0%  $            297.63 N/A N/A
B2004PAZN B2004PA ZN 1 1/4EMT 1 1/2OD CLAMP EA B  $       249.30 10.0%  $            224.37 N/A N/A
B2004SS4 B2004 SS4 1 1/4EMT 1 1/2OD CLAMP EA B  $       707.70 10.0%  $            636.93 N/A N/A
B2004YZN B2004 YZN 1 1/4EMT 1 1/2OD CLAMP EA B  $       330.70 10.0%  $            297.63 N/A N/A
B2004ZN B2004 ZN 1 1/4EMT 1 1/2OD CLAMP EA B  $       249.30 10.0%  $            224.37 N/A N/A
B2005AL B2005 AL 1 1/2EMT 1 3/4OD CLAMP EA B  $       363.60 10.0%  $            327.24 N/A N/A
B2005HDG B2005 HDG 1 1/2EMT 1 3/4OD CLAMP EA B  $       459.30 10.0%  $            413.37 N/A N/A
B2005PAYZN B2005PA YZN 1 1/2EMT 1 3/4OD CLAMP EA B  $       405.50 10.0%  $            364.95 N/A N/A
B2005PAZN B2005PA ZN 1 1/2EMT 1 3/4OD CLAMP EA B  $       305.80 10.0%  $            275.22 N/A N/A
B2005SS4 B2005 SS4 1 1/2EMT 1 3/4OD CLAMP EA B  $       868.00 10.0%  $            781.20 N/A N/A
B2005YZN B2005 YZN 1 1/2EMT 1 3/4OD CLAMP EA B  $       405.50 10.0%  $            364.95 N/A N/A
B2005ZN B2005 ZN 1 1/2EMT 1 3/4OD CLAMP EA B  $       305.80 10.0%  $            275.22 N/A N/A
B2006AL B2006 AL 2EMT CLAMP EA B  $       384.30 10.0%  $            345.87 N/A N/A
B2006HDG B2006 HDG 2EMT CLAMP EA B  $       485.20 10.0%  $            436.68 N/A N/A
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B2006PAYZN B2006PA YZN 2EMT CLAMP EA B  $       428.30 10.0%  $            385.47 N/A N/A
B2006PAZN B2006PA ZN 2EMT CLAMP EA B  $       323.10 10.0%  $            290.79 N/A N/A
B2006SS4 B2006 SS4 2EMT CLAMP EA B  $       916.80 10.0%  $            825.12 N/A N/A
B2006YZN B2006 YZN 2EMT CLAMP EA B  $       428.30 10.0%  $            385.47 N/A N/A
B2006ZN B2006 ZN 2EMT CLAMP EA B  $       323.10 10.0%  $            290.79 N/A N/A
B2008AL B2008 AL 1/2RGD 7/8OD CLAMP EA B  $       215.10 10.0%  $            193.59 N/A N/A
B2008ALW/SS6HDW B2008 AL SS6HDW 1/2RGD 7/8OD CLAMP EA B  $       328.40 10.0%  $            295.56 N/A N/A
B2008DCU B2008 DCU 3/4CT 7/8OD CLAMP EA B  $       204.80 10.0%  $            184.32 N/A N/A
B2008HDG B2008 HDG 1/2RGD 7/8OD CLAMP EA B  $       271.70 10.0%  $            244.53 N/A N/A
B2008HDGW/SS6 B2008 HDG SS6HDW 1/2RGD 7/8OD CLAMP EA B  $       385.00 10.0%  $            346.50 N/A N/A
B2008PAAL B2008PA AL 1/2RGD 7/8OD CLAMP EA B  $       215.10 10.0%  $            193.59 N/A N/A
B2008PAALW/SS6 B2008PA AL SS6HDW 1/2RGD 7/8OD CLAMP EA B  $       328.40 10.0%  $            295.56 N/A N/A
B2008PADCU B2008PA DCU 3/4CT 7/8OD CLAMP EA B  $       204.80 10.0%  $            184.32 N/A N/A
B2008PAHDG B2008PA HDG 1/2RGD 7/8OD CLAMP EA B  $       271.70 10.0%  $            244.53 N/A N/A
B2008PAHDGW/SS6 B2008PA HDG SS6HDW 1/2RGD 7/8OD CLAMP EA B  $       385.00 10.0%  $            346.50 N/A N/A
B2008PASS4 B2008PA SS4 1/2RGD 7/8OD CLAMP EA B  $       513.70 10.0%  $            462.33 N/A N/A
B2008PASS6 B2008PA SS6 1/2RGD 7/8OD CLAMP EA B  $    1,187.00 10.0%  $         1,068.30 N/A N/A
B2008PAYZN B2008PA YZN 1/2RGD 7/8OD CLAMP EA B  $       239.90 10.0%  $            215.91 N/A N/A
B2008PAZN B2008PA ZN 1/2RGD 7/8OD CLAMP EA B  $       180.90 10.0%  $            162.81 N/A N/A
B2008SS4 B2008 SS4 1/2RGD 7/8OD CLAMP EA B  $       513.70 10.0%  $            462.33 N/A N/A
B2008SS6 B2008 SS6 1/2RGD 7/8OD CLAMP EA B  $    1,187.00 10.0%  $         1,068.30 N/A N/A
B2008YZN B2008 YZN 1/2RGD 7/8OD CLAMP EA B  $       239.90 10.0%  $            215.91 N/A N/A
B2008ZN B2008 ZN 1/2RGD 7/8OD CLAMP EA B  $       180.90 10.0%  $            162.81 N/A N/A
B2009AL B2009 AL 3/4RGD 1OD CLAMP EA B  $       225.00 10.0%  $            202.50 N/A N/A
B2009ALW/SS6 B2009 AL SS6HDW 3/4RGD 1OD CLAMP EA B  $       343.40 10.0%  $            309.06 N/A N/A
B2009HDG B2009 HDG 3/4RGD 1OD CLAMP EA B  $       284.30 10.0%  $            255.87 N/A N/A
B2009HDGW/SS6 B2009 HDG SS6HDW 3/4RGD 1OD CLAMP EA B  $       402.60 10.0%  $            362.34 N/A N/A
B2009PAAL B2009PA AL 3/4RGD 1OD CLAMP EA B  $       225.00 10.0%  $            202.50 N/A N/A
B2009PAALW/SS6 B2009PA AL SS6HDW 3/4RGD 1OD CLAMP EA B  $       343.40 10.0%  $            309.06 N/A N/A
B2009PAHDG B2009PA HDG 3/4RGD 1OD CLAMP EA B  $       284.30 10.0%  $            255.87 N/A N/A
B2009PAHDGW/SS6 B2009PA HDG SS6HDW 3/4RGD 1OD CLAMP EA B  $       402.60 10.0%  $            362.34 N/A N/A
B2009PASS4 B2009PA SS4 3/4RGD 1OD CLAMP EA B  $       537.10 10.0%  $            483.39 N/A N/A
B2009PASS6 B2009PA SS6 3/4RGD 1OD CLAMP EA B  $    1,241.00 10.0%  $         1,116.90 N/A N/A
B2009PAYZN B2009PA YZN 3/4RGD 1OD CLAMP EA B  $       251.00 10.0%  $            225.90 N/A N/A
B2009PAZN B2009PA ZN 3/4RGD 1OD CLAMP EA B  $       189.20 10.0%  $            170.28 N/A N/A
B2009SS4 B2009 SS4 3/4RGD 1OD CLAMP EA B  $       537.10 10.0%  $            483.39 N/A N/A
B2009SS6 B2009 SS6 3/4RGD 1OD CLAMP EA B  $    1,241.00 10.0%  $         1,116.90 N/A N/A
B2009YZN B2009 YZN 3/4RGD 1OD CLAMP EA B  $       251.00 10.0%  $            225.90 N/A N/A
B2009ZN B2009 ZN 3/4RGD 1OD CLAMP EA B  $       189.20 10.0%  $            170.28 N/A N/A
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B200AL B200 AL 5/16 SQ WSHR EA B  $       318.50 10.0%  $            286.65 N/A N/A
B200DGRN B200D GRN SQ WSHR EA B  $       355.40 10.0%  $            319.86 N/A N/A
B200DHDG B200D HDG 5/16 SQ WSHR EA B  $       418.90 10.0%  $            377.01 N/A N/A
B200DZN B200D ZN 5/16 SQ WSHR EA B  $       340.60 10.0%  $            306.54 N/A N/A
B200GRN B200 GRN 5/16 SQ WSHR EA B  $       229.70 10.0%  $            206.73 N/A N/A
B200HDG B200 HDG 5/16 SQ WSHR EA B  $       290.60 10.0%  $            261.54 N/A N/A
B200SS4 B200 SS4 5/16 SQ WSHR EA B  $       712.30 10.0%  $            641.07 N/A N/A
B200SS6 B200 SS6 5/16 SQ WSHR EA B  $    1,310.00 10.0%  $         1,179.00 N/A N/A
B200YZN B200 YZN 5/16 SQ WSHR EA B  $       246.60 10.0%  $            221.94 N/A N/A
B200ZN B200 ZN (5/16) EA B  $       218.10 10.0%  $            196.29 N/A N/A
B2010AL B2010 AL 1RGD 1 3/8OD CLAMP EA B  $       256.20 10.0%  $            230.58 N/A N/A
B2010ALW/SS6 B2010 AL SS6HDW 1RGD 1 3/8OD CLAMP EA B  $       390.90 10.0%  $            351.81 N/A N/A
B2010DCU(1 1/4CT) B2010 DCU 1 1/4CT 1 3/8OD 1RGD CLAMP EA B  $       243.80 10.0%  $            219.42 N/A N/A
B2010HDG B2010 HDG 1RGD 1 3/8OD CLAMP EA B  $       323.60 10.0%  $            291.24 N/A N/A
B2010HDGW/SS6 B2010 HDG SS6HDW 1RGD 1 3/8OD CLAMP EA B  $       458.40 10.0%  $            412.56 N/A N/A
B2010PAAL B2010PA AL 1RGD 1 3/8OD CLAMP EA B  $       256.20 10.0%  $            230.58 N/A N/A
B2010PAALW/SS6 B2010PA AL SS6HDW 1RGD 1 3/8OD CLAMP EA B  $       390.90 10.0%  $            351.81 N/A N/A
B2010PADCU(1 1/4CT) B2010PA DCU 1 1/4CT 1 3/8OD 1RGD CLAMP EA B  $       243.80 10.0%  $            219.42 N/A N/A
B2010PAHDG B2010PA HDG 1RGD 1 3/8OD CLAMP EA B  $       323.60 10.0%  $            291.24 N/A N/A
B2010PAHDGW/SS6 B2010PA HDG SS6HDW 1RGD 1 3/8OD CLAMP EA B  $       458.40 10.0%  $            412.56 N/A N/A
B2010PASS4 B2010PA SS4 1RGD 1 3/8OD CLAMP EA B  $       611.30 10.0%  $            550.17 N/A N/A
B2010PASS6 B2010PA SS6 1RGD 1 3/8OD CLAMP EA B  $    1,413.00 10.0%  $         1,271.70 N/A N/A
B2010PAYZN B2010PA YZN 1RGD 1 3/8OD CLAMP EA B  $       285.60 10.0%  $            257.04 N/A N/A
B2010PAZN B2010PA ZN 1RGD 1 3/8OD CLAMP EA B  $       215.40 10.0%  $            193.86 N/A N/A
B2010SS4 B2010 SS4 1RGD 1 3/8OD CLAMP EA B  $       611.30 10.0%  $            550.17 N/A N/A
B2010SS6 B2010 SS6 1RGD 1 3/8OD CLAMP EA B  $    1,413.00 10.0%  $         1,271.70 N/A N/A
B2010YZN B2010 YZN 1RGD 1 3/8OD CLAMP EA B  $       285.60 10.0%  $            257.04 N/A N/A
B2010ZN B2010 ZN 1RGD 1 3/8OD CLAMP EA B  $       215.40 10.0%  $            193.86 N/A N/A
B2011AL B2011 AL 1 1/4RGD 1 5/8OD CLAMP EA B  $       287.90 10.0%  $            259.11 N/A N/A
B2011ALW/SS6 B2011 AL SS6HDW 1 1/4RGD 1 5/8OD CLAMP EA B  $       439.50 10.0%  $            395.55 N/A N/A
B2011DCU(1 1/2CT) B2011 DCU 1 1/2CT 1 5/8OD 1 1/4RGD CLAMP EA B  $       274.10 10.0%  $            246.69 N/A N/A
B2011HDG B2011 HDG 1 1/4RGD 1 5/8OD CLAMP EA B  $       363.60 10.0%  $            327.24 N/A N/A
B2011HDGW/SS6 B2011 HDG SS6HDW 1 1/4RGD 1 5/8OD CLAMP EA B  $       515.30 10.0%  $            463.77 N/A N/A
B2011PAAL B2011PA AL 1 1/4RGD 1 5/8OD CLAMP EA B  $       287.90 10.0%  $            259.11 N/A N/A
B2011PAALW/SS6 B2011PA AL SS6HDW 1 1/4RGD 1 5/8OD CLAMP EA B  $       439.50 10.0%  $            395.55 N/A N/A
B2011PADCU(1 1/2CT) B2011PA DCU 1 1/2CT 1 5/8OD 1 1/4RGD CLP EA B  $       274.10 10.0%  $            246.69 N/A N/A
B2011PAHDG B2011PA HDG 1 1/4RGD 1 5/8OD CLAMP EA B  $       363.60 10.0%  $            327.24 N/A N/A
B2011PAHDGW/SS6 B2011PA HDG SS6HDW 1 1/4RGD 1 5/8OD CLMP EA B  $       515.30 10.0%  $            463.77 N/A N/A
B2011PASS4 B2011PA SS4 1 1/4RGD 1 5/8OD CLAMP EA B  $       687.10 10.0%  $            618.39 N/A N/A
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B2011PASS6 B2011PA SS6 1 1/4RGD 1 5/8OD CLAMP EA B  $    1,588.00 10.0%  $         1,429.20 N/A N/A
B2011PAYZN B2011PA YZN 1 1/4RGD 1 5/8OD CLAMP EA B  $       321.10 10.0%  $            288.99 N/A N/A
B2011PAZN B2011PA ZN 1 1/4RGD 1 5/8OD CLAMP EA B  $       242.00 10.0%  $            217.80 N/A N/A
B2011SS4 B2011 SS4 1 1/4RGD 1 5/8OD CLAMP EA B  $       687.10 10.0%  $            618.39 N/A N/A
B2011SS6 B2011 SS6 1 1/4RGD 1 5/8OD CLAMP EA B  $    1,588.00 10.0%  $         1,429.20 N/A N/A
B2011YZN B2011 YZN 1 1/4RGD 1 5/8OD CLAMP EA B  $       321.10 10.0%  $            288.99 N/A N/A
B2011ZN B2011 ZN 1 1/4RGD 1 5/8OD CLAMP EA B  $       242.00 10.0%  $            217.80 N/A N/A
B2012AL B2012 AL 1 1/2RGD 1 7/8OD CLAMP EA B  $       353.10 10.0%  $            317.79 N/A N/A
B2012ALW/SS6 B2012 AL SS6HDW 1 1/2RGD 1 7/8OD CLAMP EA B  $       538.90 10.0%  $            485.01 N/A N/A
B2012HDG B2012 HDG 1 1/2RGD 1 7/8OD CLAMP EA B  $       445.90 10.0%  $            401.31 N/A N/A
B2012HDGW/SS6 B2012 HDG SS6HDW 1 1/2RGD 1 7/8OD CLAMP EA B  $       631.70 10.0%  $            568.53 N/A N/A
B2012PAAL B2012PA AL 1 1/2RGD 1 7/8OD CLAMP EA B  $       353.10 10.0%  $            317.79 N/A N/A
B2012PAALW/SS6 B2012PA AL SS6HDW 1 1/2RGD 1 7/8OD CLAMP EA B  $       538.90 10.0%  $            485.01 N/A N/A
B2012PAHDG B2012PA HDG 1 1/2RGD 1 7/8OD CLAMP EA B  $       445.90 10.0%  $            401.31 N/A N/A
B2012PAHDGW/SS6 B2012PA HDG SS6HDW 1 1/2RGD 1 7/8OD CLMP EA B  $       631.70 10.0%  $            568.53 N/A N/A
B2012PASS4 B2012PA SS4 1 1/2RGD 1 7/8OD CLAMP EA B  $       842.70 10.0%  $            758.43 N/A N/A
B2012PASS6 B2012PA SS6 1 1/2RGD 1 7/8OD CLAMP EA B  $    1,948.00 10.0%  $         1,753.20 N/A N/A
B2012PAYZN B2012PA YZN 1 1/2RGD 1 7/8OD CLAMP EA B  $       393.60 10.0%  $            354.24 N/A N/A
B2012PAZN B2012PA ZN 1 1/2RGD 1 7/8OD CLAMP EA B  $       296.90 10.0%  $            267.21 N/A N/A
B2012SS4 B2012 SS4 1 1/2RGD 1 7/8OD CLAMP EA B  $       842.70 10.0%  $            758.43 N/A N/A
B2012SS6 B2012 SS6 1 1/2RGD 1 7/8OD CLAMP EA B  $    1,948.00 10.0%  $         1,753.20 N/A N/A
B2012YZN B2012 YZN 1 1/2RGD 1 7/8OD CLAMP EA B  $       393.60 10.0%  $            354.24 N/A N/A
B2012ZN B2012 ZN 1 1/2RGD 1 7/8OD CLAMP EA B  $       296.90 10.0%  $            267.21 N/A N/A
B2013AL B2013 AL 2RGD 2 3/8OD CLAMP EA B  $       373.00 10.0%  $            335.70 N/A N/A
B2013ALW/SS6 B2013 AL SS6HDW 2RGD 2 3/8OD CLAMP EA B  $       569.30 10.0%  $            512.37 N/A N/A
B2013HDG B2013 HDG 2RGD 2 3/8OD CLAMP EA B  $       471.10 10.0%  $            423.99 N/A N/A
B2013HDGW/SS6 B2013 HDG SS6HDW 2RGD 2 3/8OD CLAMP EA B  $       667.30 10.0%  $            600.57 N/A N/A
B2013PAAL B2013PA AL 2RGD 2 3/8OD CLAMP EA B  $       373.00 10.0%  $            335.70 N/A N/A
B2013PAALW/SS6 B2013PA AL SS6HDW 2RGD 2 3/8OD CLAMP EA B  $       569.30 10.0%  $            512.37 N/A N/A
B2013PAHDG B2013PA HDG 2RGD 2 3/8OD CLAMP EA B  $       471.10 10.0%  $            423.99 N/A N/A
B2013PAHDGW/SS6 B2013PA HDG SS6HDW 2RGD 2 3/8OD CLAMP EA B  $       667.30 10.0%  $            600.57 N/A N/A
B2013PASS4 B2013PA SS4 2RGD 2 3/8OD CLAMP EA B  $       890.10 10.0%  $            801.09 N/A N/A
B2013PASS6 B2013PA SS6 2RGD 2 3/8OD CLAMP EA B  $    2,058.00 10.0%  $         1,852.20 N/A N/A
B2013PAYZN B2013PA YZN 2RGD 2 3/8OD CLAMP EA B  $       415.80 10.0%  $            374.22 N/A N/A
B2013PAZN B2013PA ZN 2RGD 2 3/8OD CLAMP EA B  $       313.60 10.0%  $            282.24 N/A N/A
B2013SS4 B2013 SS4 2RGD 2 3/8OD CLAMP EA B  $       890.10 10.0%  $            801.09 N/A N/A
B2013SS6 B2013 SS6 2RGD 2 3/8OD CLAMP EA B  $    2,058.00 10.0%  $         1,852.20 N/A N/A
B2013YZN B2013 YZN 2RGD 2 3/8OD CLAMP EA B  $       415.80 10.0%  $            374.22 N/A N/A
B2013ZN B2013 ZN 2RGD 2 3/8OD CLAMP EA B  $       313.60 10.0%  $            282.24 N/A N/A
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B2014AL B2014 AL 2 1/2RGD 2 7/8OD CLAMP EA B  $       422.80 10.0%  $            380.52 N/A N/A
B2014ALW/SS6 B2014 AL SS6HDW 2 1/2RGD 2 7/8OD CLAMP EA B  $       645.30 10.0%  $            580.77 N/A N/A
B2014HDG B2014 HDG 2 1/2RGD 2 7/8OD CLAMP EA B  $       534.10 10.0%  $            480.69 N/A N/A
B2014HDGW/SS6 B2014 HDG SS6HDW 2 1/2RGD 2 7/8OD CLAMP EA B  $       756.70 10.0%  $            681.03 N/A N/A
B2014PAAL B2014PA AL 2 1/2RGD 2 7/8OD CLAMP EA B  $       422.80 10.0%  $            380.52 N/A N/A
B2014PAALW/SS6 B2014PA AL SS6HDW 2 1/2RGD 2 7/8OD CLAMP EA B  $       645.30 10.0%  $            580.77 N/A N/A
B2014PAHDG B2014PA HDG 2 1/2RGD 2 7/8OD CLAMP EA B  $       534.10 10.0%  $            480.69 N/A N/A
B2014PAHDGW/SS6 B2014PA HDG SS6HDW 2 1/2RGD 2 7/8OD CLMP EA B  $       756.70 10.0%  $            681.03 N/A N/A
B2014PASS4 B2014PA SS4 2 1/2RGD 2 7/8OD CLAMP EA B  $    1,009.00 10.0%  $            908.10 N/A N/A
B2014PASS6 B2014PA SS6 2 1/2RGD 2 7/8OD CLAMP EA B  $    2,333.00 10.0%  $         2,099.70 N/A N/A
B2014PAYZN B2014PA YZN 2 1/2RGD 2 7/8OD CLAMP EA B  $       471.40 10.0%  $            424.26 N/A N/A
B2014PAZN B2014PA ZN 2 1/2RGD 2 7/8OD CLAMP EA B  $       355.60 10.0%  $            320.04 N/A N/A
B2014SS4 B2014 SS4 2 1/2RGD 2 7/8OD CLAMP EA B  $    1,009.00 10.0%  $            908.10 N/A N/A
B2014SS6 B2014 SS6 2 1/2RGD 2 7/8OD CLAMP EA B  $    2,333.00 10.0%  $         2,099.70 N/A N/A
B2014YZN B2014 YZN 2 1/2RGD 2 7/8OD CLAMP EA B  $       471.40 10.0%  $            424.26 N/A N/A
B2014ZN B2014 ZN 2 1/2RGD 2 7/8OD CLAMP EA B  $       355.60 10.0%  $            320.04 N/A N/A
B2015AL B2015 AL 3RGD 3 1/2OD CLAMP EA B  $       462.80 10.0%  $            416.52 N/A N/A
B2015ALW/SS6 B2015 AL SS6HDW 3RGD 3 1/2OD CLAMP EA B  $       706.20 10.0%  $            635.58 N/A N/A
B2015HDG B2015 HDG 3RGD 3 1/2OD CLAMP EA B  $       584.50 10.0%  $            526.05 N/A N/A
B2015HDGW/SS6 B2015 HDG SS6HDW 3RGD 3 1/2OD CLAMP EA B  $       827.90 10.0%  $            745.11 N/A N/A
B2015PAAL B2015PA AL 3RGD 3 1/2OD CLAMP EA B  $       462.80 10.0%  $            416.52 N/A N/A
B2015PAALW/SS6 B2015PA AL SS6HDW 3RGD 3 1/2OD CLAMP EA B  $       706.20 10.0%  $            635.58 N/A N/A
B2015PAHDG B2015PA HDG 3RGD 3 1/2OD CLAMP EA B  $       584.50 10.0%  $            526.05 N/A N/A
B2015PAHDGW/SS6 B2015PA HDG SS6HDW 3RGD 3 1/2OD CLAMP EA B  $       827.90 10.0%  $            745.11 N/A N/A
B2015PASS4 B2015PA SS4 3RGD 3 1/2OD CLAMP EA B  $    1,105.00 10.0%  $            994.50 N/A N/A
B2015PASS6 B2015PA SS6 3RGD 3 1/2OD CLAMP EA B  $    2,553.00 10.0%  $         2,297.70 N/A N/A
B2015PAYZN B2015PA YZN 3RGD 3 1/2OD CLAMP EA B  $       515.80 10.0%  $            464.22 N/A N/A
B2015PAZN B2015PA ZN 3RGD 3 1/2OD CLAMP EA B  $       389.20 10.0%  $            350.28 N/A N/A
B2015SS4 B2015 SS4 3RGD 3 1/2OD CLAMP EA B  $    1,105.00 10.0%  $            994.50 N/A N/A
B2015SS6 B2015 SS6 3RGD 3 1/2OD CLAMP EA B  $    2,553.00 10.0%  $         2,297.70 N/A N/A
B2015YZN B2015 YZN 3RGD 3 1/2OD CLAMP EA B  $       515.80 10.0%  $            464.22 N/A N/A
B2015ZN B2015 ZN 3RGD 3 1/2OD CLAMP EA B  $       389.20 10.0%  $            350.28 N/A N/A
B2016AL B2016 AL 3 1/2RGD 4OD CLAMP EA B  $       560.50 10.0%  $            504.45 N/A N/A
B2016ALW/SS6 B2016 AL SS6HDW 3 1/2RGD 4OD CLAMP EA B  $       855.60 10.0%  $            770.04 N/A N/A
B2016HDG B2016 HDG 3 1/2RGD 4OD CLAMP EA B  $       708.10 10.0%  $            637.29 N/A N/A
B2016PAALW/SS6 B2016PA AL SS6HDW 3 1/2RGD 4OD CLAMP EA B  $       855.60 10.0%  $            770.04 N/A N/A
B2016PAHDG B2016PA HDG 3 1/2RGD 4OD CLAMP EA B  $       708.10 10.0%  $            637.29 N/A N/A
B2016PAHDGW/SS6 B2016PA HDG SS6HDW 3 1/2RGD 4OD CLAMP EA B  $    1,003.00 10.0%  $            902.70 N/A N/A
B2016PASS4 B2016PA SS4 3 1/2RGD 4OD CLAMP EA B  $    1,338.00 10.0%  $         1,204.20 N/A N/A
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B2016PAYZN B2016PA YZN 3 1/2RGD 4OD CLAMP EA B  $       625.00 10.0%  $            562.50 N/A N/A
B2016PAZN B2016PA ZN 3 1/2RGD 4OD CLAMP EA B  $       471.40 10.0%  $            424.26 N/A N/A
B2016SS4 B2016 SS4 3 1/2RGD 4OD CLAMP EA B  $    1,338.00 10.0%  $         1,204.20 N/A N/A
B2016SS6 B2016 SS6 3 1/2RGD 4OD CLAMP EA B  $    3,093.00 10.0%  $         2,783.70 N/A N/A
B2016YZN B2016 YZN 3 1/2RGD 4OD CLAMP EA B  $       625.00 10.0%  $            562.50 N/A N/A
B2016ZN B2016 ZN 3 1/2RGD 4OD CLAMP EA B  $       471.40 10.0%  $            424.26 N/A N/A
B2017AL B2017 AL 4RGD 4 1/2OD CLAMP EA B  $       587.60 10.0%  $            528.84 N/A N/A
B2017ALW/SS6 B2017 AL SS6HDW 4RGD 4 1/2OD CLAMP EA B  $       896.90 10.0%  $            807.21 N/A N/A
B2017HDG B2017 HDG 4RGD 4 1/2OD CLAMP EA B  $       742.30 10.0%  $            668.07 N/A N/A
B2017HDG/WSS6 B2017 HDG SS6HDW 4RGD 4 1/2OD CLAMP EA B  $    1,052.00 10.0%  $            946.80 N/A N/A
B2017PAAL B2017PA AL 4RGD 4 1/2OD CLAMP EA B  $       587.60 10.0%  $            528.84 N/A N/A
B2017PAALW/SS6 B2017PA AL SS6HDW 4RGD 4 1/2OD CLAMP EA B  $       896.90 10.0%  $            807.21 N/A N/A
B2017PAHDG B2017PA HDG 4RGD 4 1/2OD CLAMP EA B  $       742.30 10.0%  $            668.07 N/A N/A
B2017PAHDGW/SS6 B2017PA HDG SS6HDW 4RGD 4 1/2OD CLAMP EA B  $    1,052.00 10.0%  $            946.80 N/A N/A
B2017PASS4 B2017PA SS4 4RGD 4 1/2OD CLAMP EA B  $    1,403.00 10.0%  $         1,262.70 N/A N/A
B2017PASS6 B2017PA SS6 4RGD 4 1/2OD CLAMP EA B  $    3,242.00 10.0%  $         2,917.80 N/A N/A
B2017PAYZN B2017PA YZN 4RGD 4 1/2OD CLAMP EA B  $       655.10 10.0%  $            589.59 N/A N/A
B2017PAZN B2017PA ZN 4RGD 4 1/2OD CLAMP EA B  $       494.20 10.0%  $            444.78 N/A N/A
B2017SS4 B2017 SS4 4RGD 4 1/2OD CLAMP EA B  $    1,403.00 10.0%  $         1,262.70 N/A N/A
B2017SS6 B2017 SS6 4RGD 4 1/2OD CLAMP EA B  $    3,242.00 10.0%  $         2,917.80 N/A N/A
B2017YZN B2017 YZN 4RGD 4 1/2OD CLAMP EA B  $       655.10 10.0%  $            589.59 N/A N/A
B2017ZN B2017 ZN 4RGD 4 1/2OD CLAMP EA B  $       494.20 10.0%  $            444.78 N/A N/A
B2018AL B2018 AL 4 1/2RGD 5OD CLAMP EA B  $       746.50 10.0%  $            671.85 N/A N/A
B2018HDG B2018 HDG 4 1/2RGD 5OD CLAMP EA B  $       943.00 10.0%  $            848.70 N/A N/A
B2018PAZN B2018PA ZN 4 1/2RGD 5OD CLAMP EA B  $       627.70 10.0%  $            564.93 N/A N/A
B2018SS4 B2018 SS4 4 1/2RGD 5OD CLAMP EA B  $    1,782.00 10.0%  $         1,603.80 N/A N/A
B2018SS6 B2018 SS6 4 1/2RGD 5OD CLAMP EA B  $    4,118.00 10.0%  $         3,706.20 N/A N/A
B2018ZN B2018 ZN 4 1/2RGD 5OD CLAMP EA B  $       627.70 10.0%  $            564.93 N/A N/A
B2019AL B2019 AL 5RGD 5 1/2OD CLAMP EA B  $       812.10 10.0%  $            730.89 N/A N/A
B2019ALW/SS6 B2019 AL SS6HDW 5RGD 5 1/2OD CLAMP EA B  $    1,239.00 10.0%  $         1,115.10 N/A N/A
B2019HDG B2019 HDG 5RGD 5 1/2OD CLAMP EA B  $    1,026.00 10.0%  $            923.40 N/A N/A
B2019HDGW/SS6 B2019 HDG SS6HDW 5RGD 5 1/2OD CLAMP EA B  $    1,453.00 10.0%  $         1,307.70 N/A N/A
B2019PASS4 B2019PA SS4 5RGD 5 1/2OD CLAMP EA B  $    1,938.00 10.0%  $         1,744.20 N/A N/A
B2019PAYZN B2019PA YZN 5RGD 5 1/2OD CLAMP EA B  $       905.50 10.0%  $            814.95 N/A N/A
B2019PAZN B2019PA ZN 5RGD 5 1/2OD CLAMP EA B  $       682.80 10.0%  $            614.52 N/A N/A
B2019SS4 B2019 SS4 5RGD 5 1/2OD CLAMP EA B  $    1,938.00 10.0%  $         1,744.20 N/A N/A
B2019SS6 B2019 SS6 5RGD 5 1/2OD CLAMP EA B  $    4,480.00 10.0%  $         4,032.00 N/A N/A
B2019YZN B2019 YZN 5RGD 5 1/2OD CLAMP EA B  $       905.50 10.0%  $            814.95 N/A N/A
B2019ZN B2019 ZN 5RGD 5 1/2OD CLAMP EA B  $       682.80 10.0%  $            614.52 N/A N/A
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B201AL B201 AL 3/8 SQ WSHR EA B  $       318.50 10.0%  $            286.65 N/A N/A
B201DGRN B201D GRN 3/8 SQ WSHR EA B  $       355.40 10.0%  $            319.86 N/A N/A
B201DHDG B201D HDG 3/8 SQ WSHR EA B  $       418.70 10.0%  $            376.83 N/A N/A
B201DSS4 B201D SS4 3/8 SQ WSHR EA B  $       842.70 10.0%  $            758.43 N/A N/A
B201DYZN B201D YZN EA B  $       372.00 10.0%  $            334.80 N/A N/A
B201DZN B201D ZN 3/8 SQ WSHR EA B  $       340.60 10.0%  $            306.54 N/A N/A
B201GRN B201 GRN 3/8 SQ WSHR EA B  $       229.70 10.0%  $            206.73 N/A N/A
B201HDG B201 HDG 3/8 SQ WSHR EA B  $       288.70 10.0%  $            259.83 N/A N/A
B201SS4 B201 SS4 3/8 SQ WSHR EA B  $       712.30 10.0%  $            641.07 N/A N/A
B201SS6 B201 SS6 3/8 SQ WSHR EA B  $    1,310.00 10.0%  $         1,179.00 N/A N/A
B201YZN B201 YZN 3/8 SQ WSHR EA B  $       246.60 10.0%  $            221.94 N/A N/A
B201ZN B201 ZN (3/8) EA B  $       218.10 10.0%  $            196.29 N/A N/A
B2020AL B2020 AL 6RGD 6 5/8OD CLAMP EA B  $    1,032.00 10.0%  $            928.80 N/A N/A
B2020ALW/SS6 B2020 AL SS6HDW 6RGD 6 5/8OD CLAMP EA B  $    1,576.00 10.0%  $         1,418.40 N/A N/A
B2020HDG B2020 HDG 6RGD 6 5/8OD CLAMP EA B  $    1,304.00 10.0%  $         1,173.60 N/A N/A
B2020HDGW/SS6 B2020 HDG SS6HDW 6RGD 6 5/8 CLAMP EA B  $    1,847.00 10.0%  $         1,662.30 N/A N/A
B2020PASS4 B2020PA SS4 6RGD 6 5/8OD CLAMP EA B  $    2,464.00 10.0%  $         2,217.60 N/A N/A
B2020PAZN B2020PA ZN 6RGD 6 5/8OD CLAMP EA B  $       868.00 10.0%  $            781.20 N/A N/A
B2020SS4 B2020 SS4 6RGD 6 5/8OD CLAMP EA B  $    2,464.00 10.0%  $         2,217.60 N/A N/A
B2020SS6 B2020 SS6 6RGD 6 5/8OD CLAMP EA B  $    5,696.00 10.0%  $         5,126.40 N/A N/A
B2020YZN B2020 YZN 6RGD 6 5/8OD CLAMP EA B  $    1,151.00 10.0%  $         1,035.90 N/A N/A
B2020ZN B2020 ZN 6RGD 6 5/8OD CLAMP EA B  $       868.00 10.0%  $            781.20 N/A N/A
B202-1DGRN B202-1D GRN SQ WSHR EA B  $       354.90 10.0%  $            319.41 N/A N/A
B202-1DHDG B202-1D HDG SQ WSHR EA B  $       418.50 10.0%  $            376.65 N/A N/A
B202-1DSS6 B202-1D SS6 5/8" SQ WSHR EA B  $    1,440.00 10.0%  $         1,296.00 N/A N/A
B202-1DZN B202-1D ZN (5/8) EA B  $       340.20 10.0%  $            306.18 N/A N/A
B202-1GRN B202-1 GRN 5/8 SQ WSHR EA B  $       229.30 10.0%  $            206.37 N/A N/A
B202-1HDG B202-1 HDG 5/8 SQ WSHR EA B  $       288.10 10.0%  $            259.29 N/A N/A
B2021PAZN B2021PA ZN 7RGD 7 5/8OD CLAMP EA B  $    1,073.00 10.0%  $            965.70 N/A N/A
B202-1SS4 B202-1 SS4 5/8 SQ WSHR EA B  $       711.90 10.0%  $            640.71 N/A N/A
B202-1SS6 B202-1 SS6 5/8 SQUARE WSH EA B  $    1,310.00 10.0%  $         1,179.00 N/A N/A
B202-1YZN B202-1 YZN 5/8 SQ WSHR EA B  $       246.10 10.0%  $            221.49 N/A N/A
B2021ZN B2021 ZN (7 RGD) EA B  $    1,073.00 10.0%  $            965.70 N/A N/A
B202-1ZN B202-1 ZN 5/8 SQ WSHR EA B  $       217.60 10.0%  $            195.84 N/A N/A
B202-2DGRN B202-2D GRN SQ WSHR EA B  $       354.60 10.0%  $            319.14 N/A N/A
B202-2DSS4 B202-2D SS4 3/4 SQ WSHR EA B  $       842.50 10.0%  $            758.25 N/A N/A
B202-2DZN B202-2D ZN 3/4 SQ WSHR EA B  $       340.10 10.0%  $            306.09 N/A N/A
B202-2GRN B202-2 GRN 3/4 SQ WSHR EA B  $       229.10 10.0%  $            206.19 N/A N/A
B2022HDG B2022 HDG 8RGD 8 5/8OD CLAMP EA B  $    1,992.00 10.0%  $         1,792.80 N/A N/A
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B202-2HDG B202-2 HDG 3/4 SQ WSHR EA B  $       287.90 10.0%  $            259.11 N/A N/A
B2022PAZN B2022PA ZN 8RGD 8 5/8OD CLAMP EA B  $    1,326.00 10.0%  $         1,193.40 N/A N/A
B2022SS4 B2022 SS4 8RGD 8 5/8OD CLAMP EA B  $    3,764.00 10.0%  $         3,387.60 N/A N/A
B202-2SS4 B202-2 SS4 3/4 SQ WSHR EA B  $       711.70 10.0%  $            640.53 N/A N/A
B2022ZN B2022 ZN 8RGD 8 5/8OD CLAMP EA B  $    1,326.00 10.0%  $         1,193.40 N/A N/A
B202-2ZN B202-2 ZN 3/4 SQ WSHR EA B  $       217.40 10.0%  $            195.66 N/A N/A
B2023HDG B2023 HDG 1/4OD CLAMP EA B  $       381.50 10.0%  $            343.35 N/A N/A
B2023PAZN B2023PA ZN 1/4OD CLAMP EA B  $       254.00 10.0%  $            228.60 N/A N/A
B2023SS4 B2023 SS4 1/4OD CLAMP EA B  $       720.80 10.0%  $            648.72 N/A N/A
B2023SS6 B2023 SS6 1/4OD CLAMP EA B  $    1,666.00 10.0%  $         1,499.40 N/A N/A
B2023YZN B2023 YZN 1/4OD CLAMP EA B  $       336.70 10.0%  $            303.03 N/A N/A
B2023ZN B2023 ZN 1/4OD CLAMP EA B  $       254.00 10.0%  $            228.60 N/A N/A
B2024DCU(1/4CT) B2024 DCU 1/4CT 3/8OD CLAMP EA B  $       296.20 10.0%  $            266.58 N/A N/A
B2024HDG B2024 HDG 3/8OD CLAMP EA B  $       392.90 10.0%  $            353.61 N/A N/A
B2024PADCU(1/4CT) B2024PA DCU 1/4CT 3/8OD CLAMP EA B  $       296.20 10.0%  $            266.58 N/A N/A
B2024PAZN B2024PA ZN 3/8OD CLAMP EA B  $       261.60 10.0%  $            235.44 N/A N/A
B2024SS4 B2024 SS4 3/8OD CLAMP EA B  $       742.40 10.0%  $            668.16 N/A N/A
B2024SS6 B2024 SS6 3/8OD CLAMP EA B  $    1,716.00 10.0%  $         1,544.40 N/A N/A
B2024ZN B2024 ZN 3/8OD CLAMP EA B  $       261.60 10.0%  $            235.44 N/A N/A
B2025DCU(3/8CT) B2025 DCU 3/8CT 1/2OD CLAMP EA B  $       302.70 10.0%  $            272.43 N/A N/A
B2025HDG B2025 HDG 1/2OD CLAMP EA B  $       401.50 10.0%  $            361.35 N/A N/A
B2025PADCU(3/8CT) B2025PA DCU 3/8CT 1/2OD CLAMP EA B  $       302.70 10.0%  $            272.43 N/A N/A
B2025PAYZN B2025PA YZN 1/2OD CLAMP EA B  $       354.50 10.0%  $            319.05 N/A N/A
B2025PAZN B2025PA ZN 1/2OD CLAMP EA B  $       267.40 10.0%  $            240.66 N/A N/A
B2025SS4 B2025 SS4 1/2OD CLAMP EA B  $       758.90 10.0%  $            683.01 N/A N/A
B2025SS6 B2025 SS6 1/2OD CLAMP EA B  $    1,754.00 10.0%  $         1,578.60 N/A N/A
B2025YZN B2025 YZN 1/2OD CLAMP EA B  $       354.50 10.0%  $            319.05 N/A N/A
B2025ZN B2025 ZN 1/2OD CLAMP EA B  $       267.40 10.0%  $            240.66 N/A N/A
B2026AL B2026 AL 5/8OD CLAMP EA B  $       320.70 10.0%  $            288.63 N/A N/A
B2026DCU(1/2CT) B2026 DCU 1/2CT 5/8OD CLAMP EA B  $       305.50 10.0%  $            274.95 N/A N/A
B2026HDG B2026 HDG 5/8OD CLAMP EA B  $       405.10 10.0%  $            364.59 N/A N/A
B2026PADCU(1/2CT) B2026PA DCU 1/2CT 5/8OD CLAMP EA B  $       305.50 10.0%  $            274.95 N/A N/A
B2026PAYZN B2026PA YZN 5/8OD CLAMP EA B  $       357.70 10.0%  $            321.93 N/A N/A
B2026PAZN B2026PA ZN 5/8OD CLAMP EA B  $       269.70 10.0%  $            242.73 N/A N/A
B2026SS4 B2026 SS4 5/8OD CLAMP EA B  $       765.80 10.0%  $            689.22 N/A N/A
B2026SS6 B2026 SS6 5/8OD CLAMP EA B  $    1,770.00 10.0%  $         1,593.00 N/A N/A
B2026YZN B2026 YZN 5/8OD CLAMP EA B  $       357.70 10.0%  $            321.93 N/A N/A
B2026ZN B2026 ZN 5/8OD CLAMP EA B  $       269.70 10.0%  $            242.73 N/A N/A
B2027HDG B2027 HDG 3/4OD CLAMP EA B  $       418.80 10.0%  $            376.92 N/A N/A
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B2027PAYZN B2027PA YZN 3/4OD CLAMP EA B  $       369.70 10.0%  $            332.73 N/A N/A
B2027PAZN B2027PA ZN 3/4OD CLAMP EA B  $       278.80 10.0%  $            250.92 N/A N/A
B2027SS4 B2027 SS4 3/4OD CLAMP EA B  $       791.40 10.0%  $            712.26 N/A N/A
B2027SS6 B2027 SS6 3/4OD CLAMP EA B  $    1,830.00 10.0%  $         1,647.00 N/A N/A
B2027YZN B2027 YZN 3/4OD CLAMP EA B  $       369.70 10.0%  $            332.73 N/A N/A
B2027ZN B2027 ZN 3/4OD CLAMP EA B  $       278.80 10.0%  $            250.92 N/A N/A
B202AL B202 AL 1/2 SQ WSHR EA B  $       318.50 10.0%  $            286.65 N/A N/A
B202DGRN B202D GRN 1/2 SQ WSHR EA B  $       355.10 10.0%  $            319.59 N/A N/A
B202DHDG B202D HDG 1/2 SQ WSHR EA B  $       418.70 10.0%  $            376.83 N/A N/A
B202DSS4 B202D SS4 1/2 SQ WSHR EA B  $       842.50 10.0%  $            758.25 N/A N/A
B202DSS6 B202D SS6 SQ WSHR EA B  $    1,440.00 10.0%  $         1,296.00 N/A N/A
B202DZN B202D ZN 1/2 SQ WSHR EA B  $       340.40 10.0%  $            306.36 N/A N/A
B202GRN B202 GRN 1/2 SQ WSHR EA B  $       229.50 10.0%  $            206.55 N/A N/A
B202HDG B202 HDG 1/2 SQ WSHR EA B  $       288.40 10.0%  $            259.56 N/A N/A
B202SS4 B202 SS4 1/2 SQ WSHR EA B  $       712.20 10.0%  $            640.98 N/A N/A
B202SS6 B202 SS6 (1/2) EA B  $    1,310.00 10.0%  $         1,179.00 N/A N/A
B202YZN B202 YZN 1/2 SQ WSHR EA B  $       246.10 10.0%  $            221.49 N/A N/A
B202ZN B202 ZN (1/2) EA B  $       217.90 10.0%  $            196.11 N/A N/A
B2030AL B2030 AL 1 1/8OD CLAMP EA B  $       415.30 10.0%  $            373.77 N/A N/A
B2030DCU(1CT) B2030 DCU 1CT 1 1/8OD CLAMP EA B  $       395.40 10.0%  $            355.86 N/A N/A
B2030HDG B2030 HDG 1 1/8OD CLAMP EA B  $       524.60 10.0%  $            472.14 N/A N/A
B2030PADCU(1CT) B2030PA DCU 1CT 1 1/8OD CLAMP EA B  $       395.40 10.0%  $            355.86 N/A N/A
B2030PAYZN B2030PA YZN 1 1/8OD CLAMP EA B  $       463.00 10.0%  $            416.70 N/A N/A
B2030PAZN B2030PA ZN 1 1/8OD CLAMP EA B  $       349.20 10.0%  $            314.28 N/A N/A
B2030SS4 B2030 SS4 1 1/8OD CLAMP EA B  $       991.10 10.0%  $            891.99 N/A N/A
B2030YZN B2030 YZN 1 1/8OD CLAMP EA B  $       463.00 10.0%  $            416.70 N/A N/A
B2030ZN B2030 ZN 1 1/8OD CLAMP EA B  $       349.20 10.0%  $            314.28 N/A N/A
B2031AL B2031 AL 1 1/4OD CLAMP EA B  $       428.00 10.0%  $            385.20 N/A N/A
B2031ALW/SS6 B2031 AL SS6HDW 1 1/4OD CLAMP EA B  $       653.40 10.0%  $            588.06 N/A N/A
B2031HDG B2031 HDG 1 1/4OD CLAMP EA B  $       540.90 10.0%  $            486.81 N/A N/A
B2031PAYZN B2031PA YZN 1 1/4OD CLAMP EA B  $       477.40 10.0%  $            429.66 N/A N/A
B2031PAZN B2031PA ZN 1 1/4OD CLAMP EA B  $       359.90 10.0%  $            323.91 N/A N/A
B2031SS4 B2031 SS4 1 1/4OD CLAMP EA B  $    1,022.00 10.0%  $            919.80 N/A N/A
B2031SS6 B2031 SS6 1 1/4OD CLAMP EA B  $    2,362.00 10.0%  $         2,125.80 N/A N/A
B2031YZN B2031 YZN 1 1/4OD CLAMP EA B  $       477.40 10.0%  $            429.66 N/A N/A
B2031ZN B2031 ZN 1 1/4OD CLAMP EA B  $       359.90 10.0%  $            323.91 N/A N/A
B2037AL(2OD) B2037 AL 2OD CLAMP EA B  $       588.90 10.0%  $            530.01 N/A N/A
B2037HDG(2OD) B2037 HDG 2OD CLAMP EA B  $       743.90 10.0%  $            669.51 N/A N/A
B2037PAYZN(2OD) B2037PA YZN 2OD CLAMP EA B  $       656.70 10.0%  $            591.03 N/A N/A
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B2037PAZN(2OD) B2037PA ZN 2OD CLAMP EA B  $       495.20 10.0%  $            445.68 N/A N/A
B2037SS4(2OD) B2037 SS4 2OD CLAMP EA B  $    1,406.00 10.0%  $         1,265.40 N/A N/A
B2037YZN(2OD) B2037 YZN 2OD CLAMP EA B  $       656.70 10.0%  $            591.03 N/A N/A
B2037ZN(2OD) B2037 ZN 2OD CLAMP EA B  $       495.20 10.0%  $            445.68 N/A N/A
B2038AL B2038 AL 2 1/8OD CLAMP EA B  $       606.00 10.0%  $            545.40 N/A N/A
B2038ALW/SS6 B2038 AL SS6HDW 2 1/8OD CLAMP EA B  $       925.00 10.0%  $            832.50 N/A N/A
B2038DCU(2CT) B2038 DCU 2CT 2 1/8OD CLAMP EA B  $       577.20 10.0%  $            519.48 N/A N/A
B2038HDG B2038 HDG 2 1/8OD CLAMP EA B  $       765.60 10.0%  $            689.04 N/A N/A
B2038HDGW/SS6 B2038 HDG SS6HDW 2 1/8OD CLAMP EA B  $    1,085.00 10.0%  $            976.50 N/A N/A
B2038PADCU(2CT) B2038PA DCU 2CT 2 1/8OD CLAMP EA B  $       577.20 10.0%  $            519.48 N/A N/A
B2038PAZN B2038PA ZN 2 1/8OD CLAMP EA B  $       509.60 10.0%  $            458.64 N/A N/A
B2038SS4 B2038 SS4 2 1/8OD CLAMP EA B  $    1,447.00 10.0%  $         1,302.30 N/A N/A
B2038ZN B2038 ZN 2 1/8OD CLAMP EA B  $       509.60 10.0%  $            458.64 N/A N/A
B2039HDG B2039 HDG 2 1/4OD CLAMP EA B  $       782.60 10.0%  $            704.34 N/A N/A
B2039PAZN B2039PA ZN 2 1/4OD CLAMP EA B  $       520.90 10.0%  $            468.81 N/A N/A
B2039SS4 B2039 SS4 2 1/4OD CLAMP EA B  $    1,479.00 10.0%  $         1,331.10 N/A N/A
B2039ZN B2039 ZN 2 1/4OD CLAMP EA B  $       520.90 10.0%  $            468.81 N/A N/A
B203GRN B203 GRN EA B  $       282.90 10.0%  $            254.61 N/A N/A
B203SS4 B203 SS4 CHNL END CAP EA B  $       838.20 10.0%  $            754.38 N/A N/A
B203ZN B203 ZN CHNL END CAP EA B  $       269.10 10.0%  $            242.19 N/A N/A
B2041HDG B2041 HDG 2 1/2OD CLAMP EA B  $       809.70 10.0%  $            728.73 N/A N/A
B2041PASS4 B2041PA SS4 2 1/2OD CLAMP EA B  $    1,530.00 10.0%  $         1,377.00 N/A N/A
B2041PAZN B2041PA ZN 2 1/2OD CLAMP EA B  $       539.10 10.0%  $            485.19 N/A N/A
B2041SS4 B2041 SS4 2 1/2OD CLAMP EA B  $    1,530.00 10.0%  $         1,377.00 N/A N/A
B2041ZN B2041 ZN 2 1/2OD CLAMP EA B  $       539.10 10.0%  $            485.19 N/A N/A
B2042AL B2042 AL 2 5/8OD CLAMP EA B  $       662.70 10.0%  $            596.43 N/A N/A
B2042ALW/SS6 B2042 AL SS6HDW 2 5/8OD CLAMP EA B  $    1,011.00 10.0%  $            909.90 N/A N/A
B2042DCU(2 1/2CT) B2042 DCU 2 1/2CT 2 5/8OD CLAMP EA B  $       630.90 10.0%  $            567.81 N/A N/A
B2042HDG B2042 HDG 2 5/8OD CLAMP EA B  $       836.90 10.0%  $            753.21 N/A N/A
B2042HDGW/SS6 B2042 HDG SS6HDW 2 5/8OD CLAMP EA B  $    1,186.00 10.0%  $         1,067.40 N/A N/A
B2042PADCU(2 1/2CT) B2042PA DCU 2 1/2CT 2 5/8OD CLAMP EA B  $       630.90 10.0%  $            567.81 N/A N/A
B2042PAZN B2042PA ZN 2 5/8OD CLAMP EA B  $       557.20 10.0%  $            501.48 N/A N/A
B2042SS4 B2042 SS4 2 5/8OD CLAMP EA B  $    1,582.00 10.0%  $         1,423.80 N/A N/A
B2042ZN B2042 ZN 2 5/8OD CLAMP EA B  $       557.20 10.0%  $            501.48 N/A N/A
B2043PAZN B2043PA ZN 2 3/4OD CLAMP EA B  $       576.60 10.0%  $            518.94 N/A N/A
B2043SS4 B2043 SS4 2 3/4OD CLAMP EA B  $    1,637.00 10.0%  $         1,473.30 N/A N/A
B2043SS6 B2043 SS6 2 3/4OD CLAMP EA B  $    3,783.00 10.0%  $         3,404.70 N/A N/A
B2043ZN B2043 ZN 2 3/4OD CLAMP EA B  $       576.60 10.0%  $            518.94 N/A N/A
B2045AL(3OD) B2045 AL 3OD CLAMP EA B  $       701.40 10.0%  $            631.26 N/A N/A
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B2045HDG(3OD) B2045 HDG 3OD CLAMP EA B  $       885.90 10.0%  $            797.31 N/A N/A
B2045PAZN(3OD) B2045PA ZN 3OD CLAMP EA B  $       589.80 10.0%  $            530.82 N/A N/A
B2045SS4(3OD) B2045 SS4 3OD CLAMP EA B  $    1,674.00 10.0%  $         1,506.60 N/A N/A
B2045ZN(3OD) B2045 ZN 3OD CLAMP EA B  $       589.80 10.0%  $            530.82 N/A N/A
B2046AL B2046 AL 3 1/8OD CLAMP EA B  $       723.20 10.0%  $            650.88 N/A N/A
B2046DCU(3CT) B2046 DCU 3CT 3 1/8OD CLAMP EA B  $       688.60 10.0%  $            619.74 N/A N/A
B2046PADCU(3CT) B2046PA DCU 3CT 3 1/8OD CLAMP EA B  $       688.60 10.0%  $            619.74 N/A N/A
B2046PAZN B2046PA ZN 3 1/8OD CLAMP EA B  $       608.20 10.0%  $            547.38 N/A N/A
B2046SS4 B2046 SS4 3 1/8OD CLAMP EA B  $    1,726.00 10.0%  $         1,553.40 N/A N/A
B2046ZN B2046 ZN 3 1/8OD CLAMP EA B  $       608.20 10.0%  $            547.38 N/A N/A
B2047HDG B2047 HDG 3 1/4OD CLAMP EA B  $       944.00 10.0%  $            849.60 N/A N/A
B2047PAZN B2047PA ZN 3 1/4OD CLAMP EA B  $       628.40 10.0%  $            565.56 N/A N/A
B2047SS4 B2047 SS4 3 1/4OD CLAMP EA B  $    1,784.00 10.0%  $         1,605.60 N/A N/A
B2047SS6 B2047 SS6 3 1/4OD CLAMP EA B  $    4,123.00 10.0%  $         3,710.70 N/A N/A
B2047ZN B2047 ZN 3 1/4OD CLAMP EA B  $       628.40 10.0%  $            565.56 N/A N/A
B2048AL B2048 AL 3 3/8OD CLAMP EA B  $       782.50 10.0%  $            704.25 N/A N/A
B2048HDG B2048 HDG 3 3/8OD CLAMP EA B  $       988.40 10.0%  $            889.56 N/A N/A
B2048PAZN B2048PA ZN 3 3/8OD CLAMP EA B  $       658.00 10.0%  $            592.20 N/A N/A
B2048SS4 B2048 SS4 3 3/8OD CLAMP EA B  $    1,868.00 10.0%  $         1,681.20 N/A N/A
B2048ZN B2048 ZN 3 3/8OD CLAMP EA B  $       658.00 10.0%  $            592.20 N/A N/A
B204AL B204 AL CHNL END CAP EA B  $       329.50 10.0%  $            296.55 N/A N/A
B204GRN B204 GRN CHNL END CAP EA B  $       240.20 10.0%  $            216.18 N/A N/A
B204SS4 B204 SS4 EA B  $       712.00 10.0%  $            640.80 N/A N/A
B204ZN B204 ZN CHNL END CAP EA B  $       228.50 10.0%  $            205.65 N/A N/A
B2050AL B2050 AL 3 5/8OD CLAMP EA B  $       819.30 10.0%  $            737.37 N/A N/A
B2050DCU(3 1/2CT) B2050 DCU 3 1/2CT 3 5/8OD CLAMP EA B  $       780.00 10.0%  $            702.00 N/A N/A
B2050HDG B2050 HDG 3 5/8OD CLAMP EA B  $    1,035.00 10.0%  $            931.50 N/A N/A
B2050PADCU(3 1/2CT) B2050PA DCU 3 1/2CT 3 5/8OD CLAMP EA B  $       780.00 10.0%  $            702.00 N/A N/A
B2050PAZN B2050PA ZN 3 5/8OD CLAMP EA B  $       689.00 10.0%  $            620.10 N/A N/A
B2050SS4 B2050 SS4 3 5/8OD CLAMP EA B  $    1,955.00 10.0%  $         1,759.50 N/A N/A
B2050ZN B2050 ZN 3 5/8OD CLAMP EA B  $       689.00 10.0%  $            620.10 N/A N/A
B2051HDG B2051 HDG 3 3/4OD CLAMP EA B  $    1,222.00 10.0%  $         1,099.80 N/A N/A
B2051PAZN B2051PA ZN 3 3/4OD CLAMP EA B  $       813.60 10.0%  $            732.24 N/A N/A
B2051SS4 B2051 SS4 3 3/4OD CLAMP EA B  $    2,309.00 10.0%  $         2,078.10 N/A N/A
B2051ZN B2051 ZN 3 3/4OD CLAMP EA B  $       813.60 10.0%  $            732.24 N/A N/A
B2052AL B2052 AL 3 7/8OD CLAMP EA B  $       968.30 10.0%  $            871.47 N/A N/A
B2052HDG B2052 HDG 3 7/8OD CLAMP EA B  $    1,223.00 10.0%  $         1,100.70 N/A N/A
B2052PAZN B2052PA ZN 3 7/8OD CLAMP EA B  $       814.20 10.0%  $            732.78 N/A N/A
B2052ZN B2052 ZN 3 7/8OD CLAMP EA B  $       814.20 10.0%  $            732.78 N/A N/A
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B2054AL B2054 AL 4 1/8OD CLAMP EA B  $       981.60 10.0%  $            883.44 N/A N/A
B2054DCU(4CT) B2054 DCU 4CT 4 1/8OD CLAMP EA B  $       934.50 10.0%  $            841.05 N/A N/A
B2054HDG B2054 HDG 4 1/8OD CLAMP EA B  $    1,240.00 10.0%  $         1,116.00 N/A N/A
B2054PADCU(4CT) B2054PA DCU 4CT 4 1/8OD CLAMP EA B  $       934.50 10.0%  $            841.05 N/A N/A
B2054PAZN B2054PA ZN 4 1/8OD CLAMP EA B  $       825.40 10.0%  $            742.86 N/A N/A
B2054SS4 B2054 SS4 4 1/8OD CLAMP EA B  $    2,343.00 10.0%  $         2,108.70 N/A N/A
B2054ZN B2054 ZN 4 1/8OD CLAMP EA B  $       825.40 10.0%  $            742.86 N/A N/A
B2055AL B2055 AL 4 1/4OD CLAMP EA B  $    1,016.00 10.0%  $            914.40 N/A N/A
B2055HDG B2055 HDG 4 1/4OD CLAMP EA B  $    1,283.00 10.0%  $         1,154.70 N/A N/A
B2055PAZN B2055PA ZN 4 1/4OD CLAMP EA B  $       854.00 10.0%  $            768.60 N/A N/A
B2055SS4 B2055 SS4 4 1/4OD CLAMP EA B  $    2,424.00 10.0%  $         2,181.60 N/A N/A
B2055ZN B2055 ZN 4 1/4OD CLAMP EA B  $       854.00 10.0%  $            768.60 N/A N/A
B2056AL B2056 AL 4 3/8OD CLAMP EA B  $    1,042.00 10.0%  $            937.80 N/A N/A
B2056HDG B2056 HDG 4 3/8OD CLAMP EA B  $    1,316.00 10.0%  $         1,184.40 N/A N/A
B2056PAZN B2056PA ZN 4 3/8OD CLAMP EA B  $       875.80 10.0%  $            788.22 N/A N/A
B2056SS4 B2056 SS4 4 3/8OD CLAMP EA B  $    2,486.00 10.0%  $         2,237.40 N/A N/A
B2056ZN B2056 ZN 4 3/8OD CLAMP EA B  $       875.80 10.0%  $            788.22 N/A N/A
B2058HDG B2058 HDG 4 5/8OD CLAMP EA B  $    1,343.00 10.0%  $         1,208.70 N/A N/A
B2058PAZN B2058PA ZN 4 5/8OD CLAMP EA B  $       894.30 10.0%  $            804.87 N/A N/A
B2058SS4 B2058 SS4 4 5/8OD CLAMP EA B  $    2,539.00 10.0%  $         2,285.10 N/A N/A
B2058ZN B2058 ZN 4 5/8OD CLAMP EA B  $       894.30 10.0%  $            804.87 N/A N/A
B2059HDG B2059 HDG 4 3/4OD CLAMP EA B  $    1,362.00 10.0%  $         1,225.80 N/A N/A
B2059PAZN B2059PA ZN 4 3/4OD CLAMP EA B  $       906.70 10.0%  $            816.03 N/A N/A
B2059SS4 B2059 SS4 4 3/4OD CLAMP EA B  $    2,574.00 10.0%  $         2,316.60 N/A N/A
B2059ZN B2059 ZN 4 3/4OD CLAMP EA B  $       906.70 10.0%  $            816.03 N/A N/A
B205AL B205 AL CHNL END CAP EA B  $       252.00 10.0%  $            226.80 N/A N/A
B205GRN B205 GRN CHNL END CAP EA B  $       184.50 10.0%  $            166.05 N/A N/A
B205HDG B205 HDG CHNL END CAP EA B  $       229.00 10.0%  $            206.10 N/A N/A
B205SS4 B205 SS4 EA B  $       545.50 10.0%  $            490.95 N/A N/A
B205YZN B205 YZN CHNL END CAP EA B  $       197.00 10.0%  $            177.30 N/A N/A
B205ZN B205 ZN EA B  $       175.40 10.0%  $            157.86 N/A N/A
B2060AL B2060 AL 4 7/8OD CLAMP EA B  $    1,113.00 10.0%  $         1,001.70 N/A N/A
B2060HDG B2060 HDG 4 7/8OD CLAMP EA B  $    1,406.00 10.0%  $         1,265.40 N/A N/A
B2060PAZN B2060PA ZN 4 7/8OD CLAMP EA B  $       936.20 10.0%  $            842.58 N/A N/A
B2060SS4 B2060 SS4 4 7/8OD CLAMP EA B  $    2,658.00 10.0%  $         2,392.20 N/A N/A
B2060ZN B2060 ZN 4 7/8OD CLAMP EA B  $       936.20 10.0%  $            842.58 N/A N/A
B2062AL B2062 AL 5 1/8OD CLAMP EA B  $    1,252.00 10.0%  $         1,126.80 N/A N/A
B2062DCU(5CT) B2062 DCU 5CT 5 1/8OD CLAMP EA B  $    1,192.00 10.0%  $         1,072.80 N/A N/A
B2062HDG B2062 HDG 5 1/8OD CLAMP EA B  $    1,581.00 10.0%  $         1,422.90 N/A N/A
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B2062PADCU(5CT) B2062PA DCU 5CT 5 1/8OD CLAMP EA B  $    1,192.00 10.0%  $         1,072.80 N/A N/A
B2062PAZN B2062PA ZN 5 1/8OD CLAMP EA B  $    1,052.00 10.0%  $            946.80 N/A N/A
B2062ZN B2062 ZN 5 1/8OD CLAMP EA B  $    1,052.00 10.0%  $            946.80 N/A N/A
B2063HDG B2063 HDG 5 1/4OD CLAMP EA B  $    1,619.00 10.0%  $         1,457.10 N/A N/A
B2063ZN B2063 ZN 5 1/4OD CLAMP EA B  $    1,078.00 10.0%  $            970.20 N/A N/A
B2064PAZN(5 3/8OD) B2064PA ZN 5 3/8OD CLAMP EA B  $    1,144.00 10.0%  $         1,029.60 N/A N/A
B2064ZN B2064 ZN 5 3/8OD CLAMP EA B  $    1,144.00 10.0%  $         1,029.60 N/A N/A
B2066HDG B2066 HDG 5 5/8OD CLAMP EA B  $    1,801.00 10.0%  $         1,620.90 N/A N/A
B2066PAZN(5 5/8OD) B2066PA ZN 5 5/8OD CLAMP EA B  $    1,199.00 10.0%  $         1,079.10 N/A N/A
B2066SS4 B2066 SS4 5 5/8OD CLAMP EA B  $    3,402.00 10.0%  $         3,061.80 N/A N/A
B2066ZN B2066 ZN 5 5/8OD CLAMP EA B  $    1,199.00 10.0%  $         1,079.10 N/A N/A
B2067HDG B2067 HDG 5 3/4OD CLAMP EA B  $    1,826.00 10.0%  $         1,643.40 N/A N/A
B2067PAZN(5 3/4OD) B2067PA ZN 5 3/4OD CLAMP EA B  $    1,216.00 10.0%  $         1,094.40 N/A N/A
B2067ZN B2067 ZN 5 3/4OD CLAMP EA B  $    1,216.00 10.0%  $         1,094.40 N/A N/A
B2068ZN B2068 ZN 5 7/8OD CLAMP EA B  $    1,210.00 10.0%  $         1,089.00 N/A N/A
B2069AL(6OD) B2069 AL 6OD CLAMP EA B  $    1,522.00 10.0%  $         1,369.80 N/A N/A
B2069HDG(6OD) B2069 HDG 6OD CLAMP EA B  $    1,922.00 10.0%  $         1,729.80 N/A N/A
B2069PAZN(6OD) B2069PA ZN 6OD CLAMP EA B  $    1,280.00 10.0%  $         1,152.00 N/A N/A
B2069SS4(6OD) B2069 SS4 6OD CLAMP EA B  $    3,632.00 10.0%  $         3,268.80 N/A N/A
B2069ZN(6OD) B2069 ZN 6OD CLAMP EA B  $    1,280.00 10.0%  $         1,152.00 N/A N/A
B206GRN B206 GRN CHNL END CAP EA B  $       226.60 10.0%  $            203.94 N/A N/A
B206SS4 B206 SS4 CHNL END CAP EA B  $       671.00 10.0%  $            603.90 N/A N/A
B206ZN B206 ZN CHNL END CAP EA B  $       215.60 10.0%  $            194.04 N/A N/A
B2070ZN B2070 ZN (3/8 RGD) EA B  $       728.90 10.0%  $            656.01 N/A N/A
B2071ZN B2071 ZN (1/2 RGD) EA B  $       732.20 10.0%  $            658.98 N/A N/A
B2072AL B2072 AL (3/4 RGD) EA B  $       886.80 10.0%  $            798.12 N/A N/A
B2072HDG B2072 HDG (3/4 RGD) EA B  $    1,120.00 10.0%  $         1,008.00 N/A N/A
B2072SS4 B2072 SS4 (3/4 RGD) EA B  $    2,116.00 10.0%  $         1,904.40 N/A N/A
B2072ZN B2072 ZN (3/4 RGD) EA B  $       745.60 10.0%  $            671.04 N/A N/A
B2073AL B2073 AL (1 RGD) EA B  $       891.70 10.0%  $            802.53 N/A N/A
B2073SS4 B2073 SS4 (1 RGD) EA B  $    2,128.00 10.0%  $         1,915.20 N/A N/A
B2073ZN B2073 ZN (1 RGD) EA B  $       749.80 10.0%  $            674.82 N/A N/A
B2074SS4 B2074 SS4 (1 1/4 RGD) EA B  $    2,410.00 10.0%  $         2,169.00 N/A N/A
B2074ZN B2074 ZN (1 1/4 RGD) EA B  $       849.10 10.0%  $            764.19 N/A N/A
B2075HDG B2075 HDG (1 1/2 RGD) EA B  $    1,464.00 10.0%  $         1,317.60 N/A N/A
B2075SS4 B2075 SS4 (1 1/2 RGD) EA B  $    2,767.00 10.0%  $         2,490.30 N/A N/A
B2075ZN B2075 ZN (1 1/2 RGD) EA B  $       974.80 10.0%  $            877.32 N/A N/A
B2076SS4 B2076 SS4 (2 RGD) EA B  $    3,006.00 10.0%  $         2,705.40 N/A N/A
B2076ZN B2076 ZN (2 RGD) EA B  $    1,059.00 10.0%  $            953.10 N/A N/A
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B2077SS4 B2077 SS4 (2 1/2 RGD) EA B  $    3,376.00 10.0%  $         3,038.40 N/A N/A
B2077ZN B2077 ZN (2 1/2 RGD) EA B  $    1,189.00 10.0%  $         1,070.10 N/A N/A
B2078SS4 B2078 SS4 (3 RGD) EA B  $    3,565.00 10.0%  $         3,208.50 N/A N/A
B2078ZN B2078 ZN (3 RGD) EA B  $    1,256.00 10.0%  $         1,130.40 N/A N/A
B2079ZN B2079 ZN (3 1/2 RGD) EA B  $    1,396.00 10.0%  $         1,256.40 N/A N/A
B2080ZN B2080 ZN (4 RGD) EA B  $    1,542.00 10.0%  $         1,387.80 N/A N/A
B2084HDG B2084 HDG 1H TUBNG CLMP EA B  $       350.20 10.0%  $            315.18 N/A N/A
B2084SS4 B2084 SS4 1H TUBNG CLMP EA B  $       661.90 10.0%  $            595.71 N/A N/A
B2084ZN B2084 ZN 1H TUBNG CLMP EA B  $       233.20 10.0%  $            209.88 N/A N/A
B2085ZN B2085 ZN 1H TUBNG CLMP EA B  $       248.80 10.0%  $            223.92 N/A N/A
B2086HDG B2086 HDG 1H TUBNG CLMP EA B  $       376.70 10.0%  $            339.03 N/A N/A
B2086SS4 B2086 SS4 1H TUBNG CLMP EA B  $       711.70 10.0%  $            640.53 N/A N/A
B2086ZN B2086 ZN 1H TUBNG CLMP EA B  $       250.70 10.0%  $            225.63 N/A N/A
B2087HDG B2087 HDG 1H TUBNG CLMP EA B  $       400.30 10.0%  $            360.27 N/A N/A
B2087SS4 B2087 SS4 1H TUBNG CLMP EA B  $       756.40 10.0%  $            680.76 N/A N/A
B2087ZN B2087 ZN 1H TUBNG CLMP EA B  $       266.30 10.0%  $            239.67 N/A N/A
B2088SS4 B2088 SS4 1H TUBNG CLMP EA B  $       898.60 10.0%  $            808.74 N/A N/A
B2088ZN B2088 ZN 1H TUBNG CLMP EA B  $       316.60 10.0%  $            284.94 N/A N/A
B2089SS4 B2089 SS4 1H TUBNG CLMP EA B  $       939.70 10.0%  $            845.73 N/A N/A
B2089ZN B2089 ZN 1H TUBNG CLMP EA B  $       331.10 10.0%  $            297.99 N/A N/A
B2090ZN B2090 ZN 1H TUBNG CLMP EA B  $       347.30 10.0%  $            312.57 N/A N/A
B2091ZN B2091 ZN 1H TUBNG CLMP EA B  $       365.80 10.0%  $            329.22 N/A N/A
B210AZN B210A ZN BM CLMP EA B  $    2,682.00 10.0%  $         2,413.80 N/A N/A
B210ZN B210 ZN BM CLMP EA B  $    3,863.00 10.0%  $         3,476.70 N/A N/A
B2110DCU(6CT) B2110 DCU 6CT 6 1/8OD CLAMP EA B  $    1,445.00 10.0%  $         1,300.50 N/A N/A
B2110PADCU(6CT) B2110PA DCU 6CT 6 1/8OD CLAMP EA B  $    1,445.00 10.0%  $         1,300.50 N/A N/A
B2110PAZN(6 1/8OD) B2110PA ZN 6 1/8OD CLAMP EA B  $    1,276.00 10.0%  $         1,148.40 N/A N/A
B2110ZN B2110 ZN 6 1/8OD CLAMP EA B  $    1,276.00 10.0%  $         1,148.40 N/A N/A
B2111ZN B2111 ZN 6 1/4OD CLAMP EA B  $    1,285.00 10.0%  $         1,156.50 N/A N/A
B2112PAZN(6 3/8OD) B2112PA ZN 6 3/8OD CLAMP EA B  $    1,473.00 10.0%  $         1,325.70 N/A N/A
B2112ZN B2112 ZN 6 3/8OD CLAMP EA B  $    1,473.00 10.0%  $         1,325.70 N/A N/A
B2113PAZN(6 1/2OD) B2113PA ZN 6 1/2OD CLAMP EA B  $    1,513.00 10.0%  $         1,361.70 N/A N/A
B2113SS4 B2113 SS4 6 1/2OD CLAMP EA B  $    4,293.00 10.0%  $         3,863.70 N/A N/A
B2113ZN B2113 ZN 6 1/2OD CLAMP EA B  $    1,513.00 10.0%  $         1,361.70 N/A N/A
B2115PAZN(6 3/4OD) B2115PA ZN 6 3/4OD CLAMP EA B  $    1,532.00 10.0%  $         1,378.80 N/A N/A
B2115ZN B2115 ZN 6 3/4OD CLAMP EA B  $    1,532.00 10.0%  $         1,378.80 N/A N/A
B2116PAZN(6 7/8OD) B2116PA ZN 6 7/8OD CLAMP EA B  $    1,558.00 10.0%  $         1,402.20 N/A N/A
B2116ZN B2116 ZN 6 7/8OD CLAMP EA B  $    1,558.00 10.0%  $         1,402.20 N/A N/A
B2117HDG(7OD) B2117 HDG 7OD CLAMP EA B  $    2,371.00 10.0%  $         2,133.90 N/A N/A
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B2117PAZN(7OD) B2117PA ZN 7OD CLAMP EA B  $    1,579.00 10.0%  $         1,421.10 N/A N/A
B2117SS4(7OD) B2117 SS4 7OD CLAMP EA B  $    4,481.00 10.0%  $         4,032.90 N/A N/A
B2117ZN(7OD) B2117 ZN 7OD CLAMP EA B  $    1,579.00 10.0%  $         1,421.10 N/A N/A
B2118PAZN(7 1/8OD) B2118PA ZN 7 1/8OD CLAMP EA B  $    1,600.00 10.0%  $         1,440.00 N/A N/A
B2118ZN B2118 ZN 7 1/8OD CLAMP EA B  $    1,600.00 10.0%  $         1,440.00 N/A N/A
B2119ZN B2119 ZN 7 1/4OD CLAMP EA B  $    1,637.00 10.0%  $         1,473.30 N/A N/A
B211HDG B211 HDG EA B  $    2,232.00 10.0%  $         2,008.80 N/A N/A
B211SS4 B211 SS4 Z BM CLMP EA B  $    4,424.00 10.0%  $         3,981.60 N/A N/A
B211ZN B211 ZN Z BM CLMP EA B  $    1,823.00 10.0%  $         1,640.70 N/A N/A
B2120ZN B2120 ZN 7 3/8OD CLAMP EA B  $    1,657.00 10.0%  $         1,491.30 N/A N/A
B212-1/4SS4 B212-1/4 SS4 EA B  $    3,990.00 10.0%  $         3,591.00 N/A N/A
B212-1/4ZN B212-1/4 ZN EA B  $    1,675.00 10.0%  $         1,507.50 N/A N/A
B2121PAZN(7 1/2OD) B2121PA ZN 7 1/2OD CLAMP EA B  $    1,703.00 10.0%  $         1,532.70 N/A N/A
B2121ZN B2121 ZN 7 1/2OD CLAMP EA B  $    1,703.00 10.0%  $         1,532.70 N/A N/A
B212-3/8SS4 B212-3/8 SS4 I BM CLMP EA B  $    4,219.00 10.0%  $         3,797.10 N/A N/A
B212-3/8ZN B212-3/8 ZN I BM CLMP EA B  $    1,787.00 10.0%  $         1,608.30 N/A N/A
B2123ZN B2123 ZN 7 3/4OD CLAMP EA B  $    1,722.00 10.0%  $         1,549.80 N/A N/A
B2124HDG B2124 HDG 7 7/8OD CLAMP EA B  $    2,623.00 10.0%  $         2,360.70 N/A N/A
B2124ZN B2124 ZN 7 7/8OD CLAMP EA B  $    1,746.00 10.0%  $         1,571.40 N/A N/A
B2125PAZN(8OD) B2125PA ZN 8OD CLAMP EA B  $    1,769.00 10.0%  $         1,592.10 N/A N/A
B2125SS4(8OD) B2125 SS4 8OD CLAMP EA B  $    5,022.00 10.0%  $         4,519.80 N/A N/A
B2125ZN(8OD) B2125 ZN 8OD CLAMP EA B  $    1,769.00 10.0%  $         1,592.10 N/A N/A
B2126PAZN(8 1/8OD) B2126PA ZN 8 1/8OD CLAMP EA B  $    1,792.00 10.0%  $         1,612.80 N/A N/A
B2126SS4 B2126 SS4 8 1/8OD CLAMP EA B  $    5,088.00 10.0%  $         4,579.20 N/A N/A
B2126ZN B2126 ZN 8 1/8OD CLAMP EA B  $    1,792.00 10.0%  $         1,612.80 N/A N/A
B2127ZN B2127 ZN 8 1/4OD CLAMP EA B  $    1,894.00 10.0%  $         1,704.60 N/A N/A
B2128PAZN(8 3/8OD) B2128PA ZN 8 3/8OD CLAMP EA B  $    1,916.00 10.0%  $         1,724.40 N/A N/A
B2128ZN B2128 ZN 8 3/8OD CLAMP EA B  $    1,916.00 10.0%  $         1,724.40 N/A N/A
B2129PAZN(8 1/2OD) B2129PA ZN 8 1/2OD CLAMP EA B  $    2,068.00 10.0%  $         1,861.20 N/A N/A
B2129SS4 B2129 SS4 8 1/2OD CLAMP EA B  $    5,871.00 10.0%  $         5,283.90 N/A N/A
B2129ZN B2129 ZN 8 1/2OD CLAMP EA B  $    2,068.00 10.0%  $         1,861.20 N/A N/A
B2130HDG B2130 HDG 10RGD 10 3/4OD CLAMP EA B  $    2,276.00 10.0%  $         2,048.40 N/A N/A
B2130SS4 B2130 SS4 10RGD 10 3/4OD CLAMP EA B  $    4,301.00 10.0%  $         3,870.90 N/A N/A
B2130ZN B2130 ZN 10RGD 10 3/4OD CLAMP EA B  $    1,515.00 10.0%  $         1,363.50 N/A N/A
B2132HDG B2132 HDG 12RGD 12 3/4OD CLAMP EA B  $    3,296.00 10.0%  $         2,966.40 N/A N/A
B2132PAZN(12RGD 12 3/4OD) B2132PA ZN 12RGD 12 3/4OD CLAMP EA B  $    2,194.00 10.0%  $         1,974.60 N/A N/A
B2132SS4 B2132 SS4 12RGD 12 3/4OD CLAMP EA B  $    6,228.00 10.0%  $         5,605.20 N/A N/A
B2132ZN B2132 ZN 12RGD 12 3/4OD CLAMP EA B  $    2,194.00 10.0%  $         1,974.60 N/A N/A
B2133PAZN(8 3/4OD) B2133PA ZN 8 3/4OD CLAMP EA B  $    2,088.00 10.0%  $         1,879.20 N/A N/A
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B2133ZN B2133 ZN 8 3/4OD CLAMP EA B  $    2,088.00 10.0%  $         1,879.20 N/A N/A
B2134ZN B2134 ZN 8 7/8OD CLAMP EA B  $    2,094.00 10.0%  $         1,884.60 N/A N/A
B2135ZN(9OD) B2135 ZN 9OD CLAMP EA B  $    2,102.00 10.0%  $         1,891.80 N/A N/A
B2136ZN B2136 ZN 9 1/8OD CLAMP EA B  $    2,128.00 10.0%  $         1,915.20 N/A N/A
B2137ZN B2137 ZN 9 1/4OD CLAMP EA B  $    2,150.00 10.0%  $         1,935.00 N/A N/A
B2138ZN B2138 ZN 9 3/8OD CLAMP EA B  $    2,163.00 10.0%  $         1,946.70 N/A N/A
B2139PAZN(9 1/2OD) B2139PA ZN 9 1/2OD CLAMP EA B  $    2,249.00 10.0%  $         2,024.10 N/A N/A
B2139ZN B2139 ZN 9 1/2OD CLAMP EA B  $    2,249.00 10.0%  $         2,024.10 N/A N/A
B213GRN B213 GRN I BM CLMP EA B  $    3,124.00 10.0%  $         2,811.60 N/A N/A
B213ZN B213 ZN I BM CLMP EA B  $    3,007.00 10.0%  $         2,706.30 N/A N/A
B2140PAZN(9 5/8OD) B2140PA ZN 9 5/8OD CLAMP EA B  $    1,186.00 10.0%  $         1,067.40 N/A N/A
B2140ZN B2140 ZN 9 5/8OD CLAMP EA B  $    2,608.00 10.0%  $         2,347.20 N/A N/A
B2141ZN B2141 ZN 9 3/4OD CLAMP EA B  $    1,660.00 10.0%  $         1,494.00 N/A N/A
B2142ZN B2142 ZN 9 7/8OD CLAMP EA B  $    2,256.00 10.0%  $         2,030.40 N/A N/A
B2143PAZN(10OD) B2143PA ZN 10OD CLAMP EA B  $    2,371.00 10.0%  $         2,133.90 N/A N/A
B2143ZN B2143 ZN 10OD CLAMP EA B  $    2,371.00 10.0%  $         2,133.90 N/A N/A
B2144ZN B2144 ZN 10 1/8OD CLAMP EA B  $    2,261.00 10.0%  $         2,034.90 N/A N/A
B2145ZN B2145 ZN 10 1/4OD CLAMP EA B  $    2,263.00 10.0%  $         2,036.70 N/A N/A
B2146ZN B2146 ZN 10 3/8OD CLAMP EA B  $    3,557.00 10.0%  $         3,201.30 N/A N/A
B2147ZN B2147 ZN 10 1/2OD CLAMP EA B  $    2,267.00 10.0%  $         2,040.30 N/A N/A
B2148ZN B2148 ZN 10 5/8OD CLAMP EA B  $    2,270.00 10.0%  $         2,043.00 N/A N/A
B214LGRN B214L GRN EA B  $    5,128.00 10.0%  $         4,615.20 N/A N/A
B214LZN B214L ZN EA B  $    4,913.00 10.0%  $         4,421.70 N/A N/A
B214RGRN B214R GRN EA B  $    5,128.00 10.0%  $         4,615.20 N/A N/A
B214RZN B214R ZN EA B  $    4,913.00 10.0%  $         4,421.70 N/A N/A
B2150ZN B2150 ZN 10 7/8OD CLAMP EA B  $    2,272.00 10.0%  $         2,044.80 N/A N/A
B2151HDG B2151 HDG 11OD CLAMP EA B  $    3,423.00 10.0%  $         3,080.70 N/A N/A
B2151ZN B2151 ZN 11OD CLAMP EA B  $    2,279.00 10.0%  $         2,051.10 N/A N/A
B2152ZN B2152 ZN 11 1/8 CLAMP EA B  $    2,289.00 10.0%  $         2,060.10 N/A N/A
B2153ZN B2153 ZN 11 1/4OD CLAMP EA B  $    2,301.00 10.0%  $         2,070.90 N/A N/A
B2154ZN B2154 ZN 11 3/8OD CLAMP EA B  $    2,316.00 10.0%  $         2,084.40 N/A N/A
B2155ZN B2155 ZN 11 1/2OD CLAMP EA B  $    2,326.00 10.0%  $         2,093.40 N/A N/A
B2156ZN B2156 ZN 11 5/8OD CLAMP EA B  $    2,328.00 10.0%  $         2,095.20 N/A N/A
B2157ZN B2157 ZN 11 3/4OD CLAMP EA B  $    2,353.00 10.0%  $         2,117.70 N/A N/A
B2158ZN B2158 ZN 11 7/8OD CLAMP EA B  $    2,370.00 10.0%  $         2,133.00 N/A N/A
B2159SS4 B2159 SS4 12OD CLAMP EA B  $    6,744.00 10.0%  $         6,069.60 N/A N/A
B2159ZN B2159 ZN 12OD CLAMP EA B  $    2,376.00 10.0%  $         2,138.40 N/A N/A
B215S-ZN B215S-ZN CLEVIS HANGER EA B  $    1,161.00 10.0%  $         1,044.90 N/A N/A
B2160ZN B2160 ZN 12 1/8OD CLAMP EA B  $    2,378.00 10.0%  $         2,140.20 N/A N/A
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B2161ZN B2161 ZN 12 1/4OD CLAMP EA B  $    2,401.00 10.0%  $         2,160.90 N/A N/A
B2162ZN B2162 ZN 12 3/8OD CLAMP EA B  $    2,422.00 10.0%  $         2,179.80 N/A N/A
B2163ZN B2163 ZN 12 1/2OD CLAMP EA B  $    2,475.00 10.0%  $         2,227.50 N/A N/A
B2164ZN B2164 ZN 12 5/8OD CLAMP EA B  $    2,515.00 10.0%  $         2,263.50 N/A N/A
B2166ZN B2166 ZN 12 7/8OD CLAMP EA B  $    2,526.00 10.0%  $         2,273.40 N/A N/A
B2167ZN B2167 ZN 13OD CLAMP EA B  $    2,530.00 10.0%  $         2,277.00 N/A N/A
B2168ZN B2168 ZN 13 1/8OD CLAMP EA B  $    2,533.00 10.0%  $         2,279.70 N/A N/A
B2169ZN B2169 ZN 13 1/4OD CLAMP EA B  $    2,535.00 10.0%  $         2,281.50 N/A N/A
B216S-ZN B216S-ZN EA B  $    1,197.00 10.0%  $         1,077.30 N/A N/A
B2170ZN B2170 ZN 13 3/8OD CLAMP EA B  $    2,535.00 10.0%  $         2,281.50 N/A N/A
B2171ZN B2171 ZN 13 1/2OD CLAMP EA B  $    2,613.00 10.0%  $         2,351.70 N/A N/A
B217-20GALV120 B217-20 120 GLV FT B  $       417.40 10.0%  $            375.66 N/A N/A
B217-20GRN120 B217-20 120 GRN FT B  $       427.70 10.0%  $            384.93 N/A N/A
B217-20YZN120 B217-20 120 YZN FT B  $       455.90 10.0%  $            410.31 N/A N/A
B217-24GLV120 B217-24 120 GLV FT B  $       385.90 10.0%  $            347.31 N/A N/A
B217-24GRN120 B217-24 120 GRN FT B  $       395.40 10.0%  $            355.86 N/A N/A
B217-24YZN120 B217-24 120 YZN FT B  $       421.40 10.0%  $            379.26 N/A N/A
B2172ZN B2172 ZN 13 5/8OD CLAMP EA B  $    2,614.00 10.0%  $         2,352.60 N/A N/A
B2173ZN B2173 ZN 13 3/4OD CLAMP EA B  $    2,617.00 10.0%  $         2,355.30 N/A N/A
B2174ZN B2174 ZN 13 7/8OD CLAMP EA B  $    2,676.00 10.0%  $         2,408.40 N/A N/A
B2175ZN B2175 ZN 14OD CLAMP EA B  $    2,696.00 10.0%  $         2,426.40 N/A N/A
B2176ZN B2176 ZN 14 1/8OD CLAMP EA B  $    2,677.00 10.0%  $         2,409.30 N/A N/A
B2177ZN B2177 ZN 14 1/4OD CLAMP EA B  $    2,688.00 10.0%  $         2,419.20 N/A N/A
B2178ZN B2178 ZN 14 3/8OD CLAMP EA B  $    2,690.00 10.0%  $         2,421.00 N/A N/A
B2179ZN B2179 ZN 14 1/2OD CLAMP EA B  $    2,684.00 10.0%  $         2,415.60 N/A N/A
B217AL-120 B217AL-120 CLOSURE STRP FT B  $       744.20 10.0%  $            669.78 N/A N/A
B217FF-120 AL B217FF-120 AL FT B  $       750.30 10.0%  $            675.27 N/A N/A
B217P-120 WHITE PLSTC B217P-120 WHITE PLSTC CLOSURE STRP FT B  $       594.30 10.0%  $            534.87 N/A N/A
B217PGRN120 B217P-120 GRN PLSTC CLSR FT B  $       249.60 10.0%  $            224.64 N/A N/A
B217PGRY120 B217P-120 GRAY PLASTIC CL FT B  $       249.60 10.0%  $            224.64 N/A N/A
B2180ZN B2180 ZN 14 5/8OD CLAMP EA B  $    2,690.00 10.0%  $         2,421.00 N/A N/A
B2181ZN B2181 ZN 14 3/4OD CLAMP EA B  $    2,695.00 10.0%  $         2,425.50 N/A N/A
B2182ZN B2182 ZN 14 7/8OD CLAMP EA B  $    2,698.00 10.0%  $         2,428.20 N/A N/A
B2183ZN B2183 ZN 15OD CLAMP EA B  $    2,703.00 10.0%  $         2,432.70 N/A N/A
B2184ZN B2184 ZN 15 1/8OD CLAMP EA B  $    2,705.00 10.0%  $         2,434.50 N/A N/A
B2185ZN B2185 ZN 15 1/4OD CLAMP EA B  $    2,705.00 10.0%  $         2,434.50 N/A N/A
B2186ZN B2186 ZN 15 3/8OD CLAMP EA B  $    2,706.00 10.0%  $         2,435.40 N/A N/A
B2187ZN B2187 ZN 15 1/2OD CLAMP EA B  $    2,708.00 10.0%  $         2,437.20 N/A N/A
B2188ZN B2188 ZN 15 5/8OD CLAMP EA B  $    2,712.00 10.0%  $         2,440.80 N/A N/A
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B2189ZN B2189 ZN 15 3/4OD CLAMP EA B  $    2,720.00 10.0%  $         2,448.00 N/A N/A
B218ZN B218 ZN PIPE RLRS EA B  $    2,599.00 10.0%  $         2,339.10 N/A N/A
B2190ZN B2190 ZN 15 7/8OD CLAMP EA B  $    2,722.00 10.0%  $         2,449.80 N/A N/A
B2191ZN B2191 ZN 16OD CLAMP EA B  $    2,724.00 10.0%  $         2,451.60 N/A N/A
B219-1ZN B219-1 ZN PIPE RLRS EA B  $    4,071.00 10.0%  $         3,663.90 N/A N/A
B2192ZN B2192 ZN 16 1/8OD CLAMP EA B  $    2,725.00 10.0%  $         2,452.50 N/A N/A
B219-2ZN B219-2 ZN PIPE RLRS EA B  $    4,212.00 10.0%  $         3,790.80 N/A N/A
B2193ZN B2193 ZN 16 1/4OD CLAMP EA B  $    2,728.00 10.0%  $         2,455.20 N/A N/A
B219-3ZN B219-3 ZN PIPE RLRS EA B  $    4,355.00 10.0%  $         3,919.50 N/A N/A
B2194ZN B2194 ZN 16 3/8OD CLAMP EA B  $    2,731.00 10.0%  $         2,457.90 N/A N/A
B219-4ZN B219-4 ZN PIPE RLRS EA B  $    4,630.00 10.0%  $         4,167.00 N/A N/A
B2195ZN B2195 ZN1 6 1/2OD CLAMP EA B  $    2,734.00 10.0%  $         2,460.60 N/A N/A
B219-5ZN B219-5 ZN PIPE RLRS EA B  $    4,905.00 10.0%  $         4,414.50 N/A N/A
B2196ZN B2196 ZN 16 5/8OD CLAMP EA B  $    2,741.00 10.0%  $         2,466.90 N/A N/A
B2197ZN B2197 ZN 16 3/4OD CLAMP EA B  $    2,749.00 10.0%  $         2,474.10 N/A N/A
B2198ZN B2198 ZN 16 7/8OD CLAMP EA B  $    2,767.00 10.0%  $         2,490.30 N/A N/A
B2199ZN B2199 ZN 17OD CLAMP EA B  $    2,788.00 10.0%  $         2,509.20 N/A N/A
B219ZN B219 ZN PIPE RLRS EA B  $    3,931.00 10.0%  $         3,537.90 N/A N/A
B2207PAZN B2207PA ZN 3/8 MULTI-GRIP CLAMP EA B  $       194.90 10.0%  $            175.41 N/A N/A
B2207ZN B2207 ZN 3/8 MULTI-GRIP CLAMP EA B  $       194.90 10.0%  $            175.41 N/A N/A
B2208AL B2208 AL 1/2 MULTI-GRIP CLAMP EA B  $       221.60 10.0%  $            199.44 N/A N/A
B2208HDG B2208 HDG 1/2 MULTI-GRIP CLAMP EA B  $       279.80 10.0%  $            251.82 N/A N/A
B2208PAHDG B2208PA HDG 1/2 MULTI-GRIP CLAMP EA B  $       279.80 10.0%  $            251.82 N/A N/A
B2208PAYZN B2208PA YZN 1/2 MULTI-GRIP CLAMP EA B  $       247.10 10.0%  $            222.39 N/A N/A
B2208PAZN B2208PA ZN 1/2 MULTI-GRIP CLAMP EA B  $       186.30 10.0%  $            167.67 N/A N/A
B2208YZN B2208 YZN 1/2 MULTI-GRIP CLAMP EA B  $       247.10 10.0%  $            222.39 N/A N/A
B2208ZN B2208 ZN 1/2 MULTI-GRIP CLAMP EA B  $       186.30 10.0%  $            167.67 N/A N/A
B2209AL B2209 AL 3/4 MULTI-GRIP CLAMP EA B  $       231.70 10.0%  $            208.53 N/A N/A
B2209HDG B2209 HDG 3/4 MULTI-GRIP CLAMP EA B  $       292.80 10.0%  $            263.52 N/A N/A
B2209PAHDG B2209PA HDG 3/4 MULTI-GRIP CLAMP EA B  $       292.80 10.0%  $            263.52 N/A N/A
B2209PAYZN B2209PA YZN 3/4 MULTI-GRIP CLAMP EA B  $       258.40 10.0%  $            232.56 N/A N/A
B2209PAZN B2209PA ZN 3/4 MULTI-GRIP CLAMP EA B  $       194.90 10.0%  $            175.41 N/A N/A
B2209YZN B2209 YZN 3/4 MULTI-GRIP CLAMP EA B  $       258.40 10.0%  $            232.56 N/A N/A
B2209ZN B2209 ZN 3/4 MULTI-GRIP CLAMP EA B  $       194.90 10.0%  $            175.41 N/A N/A
B220GRN B220 GRN CHNL END CAP EA B  $       212.20 10.0%  $            190.98 N/A N/A
B220HDG B220 HDG CHNL END CAP EA B  $       263.50 10.0%  $            237.15 N/A N/A
B220SS4 B220 SS4 CHNL END CAP EA B  $       627.60 10.0%  $            564.84 N/A N/A
B220YZN B220 YZN EA B  $       226.60 10.0%  $            203.94 N/A N/A
B220ZN B220 ZN CHNL END CAP EA B  $       201.90 10.0%  $            181.71 N/A N/A
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B2210AL B2210 AL 1 MULTI-GRIP CLAMP EA B  $       263.80 10.0%  $            237.42 N/A N/A
B2210HDG B2210 HDG 1 MULTI-GRIP CLAMP EA B  $       333.30 10.0%  $            299.97 N/A N/A
B2210PAAL B2210PA AL 1 MULTI-GRIP CLAMP EA B  $       263.80 10.0%  $            237.42 N/A N/A
B2210PAYZN B2210PA YZN 1 MULTI-GRIP CLMP EA B  $       294.10 10.0%  $            264.69 N/A N/A
B2210PAZN B2210PA ZN 1 MULTI-GRIP CLAMP EA B  $       221.90 10.0%  $            199.71 N/A N/A
B2210YZN B2210 YZN 1 MULTI-GRIP CLAMP EA B  $       294.10 10.0%  $            264.69 N/A N/A
B2210ZN B2210 ZN 1 MULTI-GRIP CLAMP EA B  $       221.90 10.0%  $            199.71 N/A N/A
B2211AL B2211 AL 1 1/4 MULTI-GRIP CLAMP EA B  $       296.60 10.0%  $            266.94 N/A N/A
B2211HDG B2211 HDG 1 1/4 MULTI-GRIP CLAMP EA B  $       374.50 10.0%  $            337.05 N/A N/A
B2211PAYZN B2211PA YZN 1 1/4 MULTI-GRIP CLAMP EA B  $       330.70 10.0%  $            297.63 N/A N/A
B2211PAZN B2211PA ZN 1 1/4 MULTI-GRIP CLAMP EA B  $       249.30 10.0%  $            224.37 N/A N/A
B2211YZN B2211 YZN 1 1/4 MULTI-GRIP CLAMP EA B  $       330.70 10.0%  $            297.63 N/A N/A
B2211ZN B2211 ZN 1 1/4 MULTI-GRIP CLAMP EA B  $       249.30 10.0%  $            224.37 N/A N/A
B22-120AL B22-120 AL FT B  $       554.90 10.0%  $            499.41 N/A N/A
B22-120GLV B22-120 GLV FT B  $       311.20 10.0%  $            280.08 N/A N/A
B22-120GRN B22-120 GRN FT B  $       318.90 10.0%  $            287.01 N/A N/A
B22-120HDG B22-120 HDG FT B  $       443.50 10.0%  $            399.15 N/A N/A
B22-120SS4 B22-120 SS4 FT B  $    1,538.00 10.0%  $         1,384.20 N/A N/A
B22-120SS6 B22-120 SS6 FT B  $    2,544.00 10.0%  $         2,289.60 N/A N/A
B22-120YZN B22-120 YZN FT B  $       339.90 10.0%  $            305.91 N/A N/A
B2212AL B2212 AL 1 1/2 MULTI-GRIP CLAMP EA B  $       363.60 10.0%  $            327.24 N/A N/A
B2212HDG B2212 HDG 1 1/2 MULTI-GRIP CLAMP EA B  $       459.30 10.0%  $            413.37 N/A N/A
B2212PAHDG B2212PA HDG 1 1/2 MULTI-GRIP CLAMP EA B  $       459.30 10.0%  $            413.37 N/A N/A
B2212PAYZN B2212PA YZN 1 1/2 MULTI-GRIP CLAMP EA B  $       405.50 10.0%  $            364.95 N/A N/A
B2212PAZN B2212PA ZN 1 1/2 MULTI-GRIP CLAMP EA B  $       305.80 10.0%  $            275.22 N/A N/A
B2212YZN B2212 YZN 1 1/2 MULTI-GRIP CLAMP EA B  $       405.50 10.0%  $            364.95 N/A N/A
B2212ZN B2212 ZN 1 1/2 MULTI-GRIP CLAMP EA B  $       305.80 10.0%  $            275.22 N/A N/A
B2213AL B2213 AL 2 MULTI-GRIP CLAMP EA B  $       384.30 10.0%  $            345.87 N/A N/A
B2213HDG B2213 HDG 2 MULTI-GRIP CLAMP EA B  $       485.20 10.0%  $            436.68 N/A N/A
B2213PAHDG B2213PA HDG 2 MULTI-GRIP CLAMP EA B  $       485.20 10.0%  $            436.68 N/A N/A
B2213PAYZN B2213PA YZN 2 MULTI-GRIP CLAMP EA B  $       428.30 10.0%  $            385.47 N/A N/A
B2213PAZN B2213PA ZN 2 MULTI-GRIP CLAMP EA B  $       323.10 10.0%  $            290.79 N/A N/A
B2213YZN B2213 YZN 2 MULTI-GRIP CLAMP EA B  $       428.30 10.0%  $            385.47 N/A N/A
B2213ZN B2213 ZN 2 MULTI-GRIP CLAMP EA B  $       323.10 10.0%  $            290.79 N/A N/A
B221GRN B221 GRN CHNL END CAP EA B  $       712.60 10.0%  $            641.34 N/A N/A
B221ZN B221 ZN CHNL END CAP EA B  $       677.90 10.0%  $            610.11 N/A N/A
B22-240AL B22-240 AL FT B  $       554.90 10.0%  $            499.41 N/A N/A
B22-240GLV B22-240 GLV FT B  $       311.20 10.0%  $            280.08 N/A N/A
B22-240GRN B22-240 GRN FT B  $       318.90 10.0%  $            287.01 N/A N/A
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B22-240HDG B22-240 HDG FT B  $       443.50 10.0%  $            399.15 N/A N/A
B22-240SS4 B22-240 SS4 FT B  $    1,538.00 10.0%  $         1,384.20 N/A N/A
B22-240SS6 B22-240 SS6 FT B  $    2,544.00 10.0%  $         2,289.60 N/A N/A
B22-240YZN B22-240 YZN FT B  $       339.90 10.0%  $            305.91 N/A N/A
B222GRN B222 GRN CHNL END CAP EA B  $       858.60 10.0%  $            772.74 N/A N/A
B222ZN B222 ZN CHNL END CAP EA B  $       816.90 10.0%  $            735.21 N/A N/A
B223GRN B223 GRN CHNL END CAP EA B  $       241.30 10.0%  $            217.17 N/A N/A
B223ZN B223 ZN CHNL END CAP EA B  $       229.50 10.0%  $            206.55 N/A N/A
B22A-120AL B22A-120 AL FT B  $    1,665.00 10.0%  $         1,498.50 N/A N/A
B22A-120GLV B22A-120 GLV FT B  $       933.60 10.0%  $            840.24 N/A N/A
B22A-120GRN B22A-120 GRN FT B  $       956.60 10.0%  $            860.94 N/A N/A
B22A-120HDG B22A-120 HDG FT B  $    1,330.00 10.0%  $         1,197.00 N/A N/A
B22A-120SS4 B22A-120 SS4 FT B  $    4,614.00 10.0%  $         4,152.60 N/A N/A
B22A-120SS6 B22A-120 SS6 FT B  $    7,631.00 10.0%  $         6,867.90 N/A N/A
B22A-120YZN B22A-120 YZN FT B  $    1,020.00 10.0%  $            918.00 N/A N/A
B22A-240AL B22A-240 AL FT B  $    1,665.00 10.0%  $         1,498.50 N/A N/A
B22A-240GLV B22A-240 GLV FT B  $       933.60 10.0%  $            840.24 N/A N/A
B22A-240GRN B22A-240 GRN FT B  $       956.60 10.0%  $            860.94 N/A N/A
B22A-240HDG B22A-240 HDG FT B  $    1,330.00 10.0%  $         1,197.00 N/A N/A
B22A-240SS4 B22A-240 SS4 FT B  $    4,614.00 10.0%  $         4,152.60 N/A N/A
B22A-240SS6 B22A-240 SS6 FT B  $    7,631.00 10.0%  $         6,867.90 N/A N/A
B22A-240YZN B22A-240 YZN FT B  $    1,020.00 10.0%  $            918.00 N/A N/A
B22A4-120HDG B22A4-120 HDG FT B  $    7,094.00 10.0%  $         6,384.60 N/A N/A
B22B-120HDG B22B-120 HDG FT B  $    2,660.00 10.0%  $         2,394.00 N/A N/A
B22B-240HDG B22B-240 HDG FT B  $    2,660.00 10.0%  $         2,394.00 N/A N/A
B22C-120HDG B22C-120 HDG FT B  $    2,217.00 10.0%  $         1,995.30 N/A N/A
B22C-120SS4 B22C-120 SS4 FT B  $    7,690.00 10.0%  $         6,921.00 N/A N/A
B22D-120AL B22D-120 AL FT B  $    3,606.00 10.0%  $         3,245.40 N/A N/A
B22D-120HDG B22D-120 HDG (MIG WELD) FT B  $    2,882.00 10.0%  $         2,593.80 N/A N/A
B22D-120SS4 B22D-120 SS4 FT B  $    9,997.00 10.0%  $         8,997.30 N/A N/A
B22D-240SS4 B22D-240 SS4 FT B  $    9,997.00 10.0%  $         8,997.30 N/A N/A
B22H17/8-120AL B22H17/8-120 AL FT B  $       665.80 10.0%  $            599.22 N/A N/A
B22H17/8-120GLV B22H17/8-120 GLV FT B  $       373.40 10.0%  $            336.06 N/A N/A
B22H17/8-120GRN B22H17/8-120 GRN FT B  $       382.60 10.0%  $            344.34 N/A N/A
B22H17/8-120HDG B22H17/8-120 HDG FT B  $       532.00 10.0%  $            478.80 N/A N/A
B22H17/8-120SS4 B22H17/8-120 SS4 FT B  $    1,846.00 10.0%  $         1,661.40 N/A N/A
B22H17/8-120SS6 B22H17/8-120 SS6 FT B  $    3,053.00 10.0%  $         2,747.70 N/A N/A
B22H17/8-120YZN B22H17/8-120 YZN FT B  $       407.90 10.0%  $            367.11 N/A N/A
B22H17/8-240AL B22H17/8-240 AL FT B  $       665.80 10.0%  $            599.22 N/A N/A
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B22H17/8-240GLV B22H17/8-240 GLV FT B  $       373.40 10.0%  $            336.06 N/A N/A
B22H17/8-240GRN B22H17/8-240 GRN FT B  $       382.60 10.0%  $            344.34 N/A N/A
B22I-108GLV B22I-108 GLV INSERT EA B  $  18,443.00 10.0%  $       16,598.70 N/A N/A
B22I-120GLV B22I-120 GLV INSERT EA B  $  18,264.00 10.0%  $       16,437.60 N/A N/A
B22I-120HDG B22I-120 HDG INSERT EA B  $  27,229.00 10.0%  $       24,506.10 N/A N/A
B22I-120SS4 B22I-120 SS4 INSERT EA B  $  53,731.00 10.0%  $       48,357.90 N/A N/A
B22I-12GLV B22I-12 GLV INSERT EA B  $    4,250.00 10.0%  $         3,825.00 N/A N/A
B22I-144GLV B22I-144 GLV INSERT EA B  $  24,697.00 10.0%  $       22,227.30 N/A N/A
B22I-144HDG B22I-144 HDG INSERT EA B  $  38,004.00 10.0%  $       34,203.60 N/A N/A
B22I-240GLV B22I-240 GLV INSERT EA B  $  35,863.00 10.0%  $       32,276.70 N/A N/A
B22I-240HDG B22I-240 HDG INSERT EA B  $  54,457.00 10.0%  $       49,011.30 N/A N/A
B22I-240SS4 B22I-240 SS4 INSERT EA B  $106,501.00 10.0%  $       95,850.90 N/A N/A
B22I-24GLV B22I-24 GLV INSERT EA B  $    5,643.00 10.0%  $         5,078.70 N/A N/A
B22I-36GLV B22I-36 GLV INSERT EA B  $    6,898.00 10.0%  $         6,208.20 N/A N/A
B22I-48GLV B22I-48 GLV INSERT EA B  $    8,197.00 10.0%  $         7,377.30 N/A N/A
B22I-60GLV B22I-60 GLV INSERT EA B  $  10,245.00 10.0%  $         9,220.50 N/A N/A
B22I-6GLV B22I-6 GLV INSERT EA B  $    2,157.00 10.0%  $         1,941.30 N/A N/A
B22I-72GLV B22I-72 GLV INSERT EA B  $  12,295.00 10.0%  $       11,065.50 N/A N/A
B22I-84GLV B22I-84 GLV INSERT EA B  $  14,342.00 10.0%  $       12,907.80 N/A N/A
B22I-96GLV B22I-96 GLV INSERT EA B  $  16,392.00 10.0%  $       14,752.80 N/A N/A
B22-IFS B22-IFS STYROFOM FILLER 4 FT LENGTH EA B  $       365.30 10.0%  $            328.77 N/A N/A
B22KO6-120AL B22KO6-120 AL FT B  $    1,221.00 10.0%  $         1,098.90 N/A N/A
B22KO6-120GLV B22KO6-120 GLV FT B  $       684.60 10.0%  $            616.14 N/A N/A
B22KO6-120GRN B22KO6-120 GRN FT B  $       701.50 10.0%  $            631.35 N/A N/A
B22KO6-120HDG B22KO6-120 HDG FT B  $       975.50 10.0%  $            877.95 N/A N/A
B22KO6-240AL B22KO6-240 AL FT B  $    1,221.00 10.0%  $         1,098.90 N/A N/A
B22KO6-240GLV B22KO6-240 GLV FT B  $       684.60 10.0%  $            616.14 N/A N/A
B22KO6-240GRN B22KO6-240 GRN FT B  $       701.50 10.0%  $            631.35 N/A N/A
B22KO6-240HDG B22KO6-240 HDG FT B  $       975.50 10.0%  $            877.95 N/A N/A
B22S-120AL B22S-120 AL FT B  $       554.90 10.0%  $            499.41 N/A N/A
B22S-120GLV B22S-120 GLV FT B  $       311.20 10.0%  $            280.08 N/A N/A
B22S-120GRN B22S-120 GRN FT B  $       318.90 10.0%  $            287.01 N/A N/A
B22S-120HDG B22S-120 HDG FT B  $       443.50 10.0%  $            399.15 N/A N/A
B22S-120SS4 B22S-120 SS4 FT B  $    1,722.00 10.0%  $         1,549.80 N/A N/A
B22S-120YZN B22S-120 YZN FT B  $       339.90 10.0%  $            305.91 N/A N/A
B22S-240GLV B22S-240 GLV FT B  $       311.20 10.0%  $            280.08 N/A N/A
B22S-240GRN B22S-240 GRN FT B  $       318.90 10.0%  $            287.01 N/A N/A
B22S-240HDG B22S-240 HDG FT B  $       443.50 10.0%  $            399.15 N/A N/A
B22S58-120GLV B22S58-120 GLV FT B  $       809.20 10.0%  $            728.28 N/A N/A
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B22S58-120GRN B22S58-120 GRN FT B  $       829.10 10.0%  $            746.19 N/A N/A
B22S58-120SS4 B22S58-120 SS4 FT B  $    3,999.00 10.0%  $         3,599.10 N/A N/A
B22S58-120YZN B22S58-120 YZN FT B  $       883.80 10.0%  $            795.42 N/A N/A
B22S58-240GLV B22S58-240 GLV FT B  $       809.20 10.0%  $            728.28 N/A N/A
B22S58-240GRN B22S58-240 GRN FT B  $       829.10 10.0%  $            746.19 N/A N/A
B22SH-120AL B22SH-120 AL FT B  $       599.30 10.0%  $            539.37 N/A N/A
B22SH-120BSYZN B22SH-120 BS YZN FT B  $       367.10 10.0%  $            330.39 N/A N/A
B22SH-120GLV B22SH-120 GLV FT B  $       311.20 10.0%  $            280.08 N/A N/A
B22SH-120GRN B22SH-120 GRN FT B  $       318.90 10.0%  $            287.01 N/A N/A
B22SH-120HDG B22SH-120 HDG FT B  $       443.50 10.0%  $            399.15 N/A N/A
B22SH-120SS4 B22SH-120 SS4 FT B  $    1,587.00 10.0%  $         1,428.30 N/A N/A
B22SH-120SS6 B22SH-120 SS6 FT B  $    2,625.00 10.0%  $         2,362.50 N/A N/A
B22SH-120YZN B22SH-120 YZN FT B  $       339.90 10.0%  $            305.91 N/A N/A
B22SH-240AL B22SH-240 AL FT B  $       599.30 10.0%  $            539.37 N/A N/A
B22SH-240BSYZN B22SH-240 BS YZN FT B  $       367.10 10.0%  $            330.39 N/A N/A
B22SH-240GLV B22SH-240 GLV FT B  $       311.20 10.0%  $            280.08 N/A N/A
B22SH-240GRN B22SH-240 GRN FT B  $       318.90 10.0%  $            287.01 N/A N/A
B22SH-240HDG B22SH-240 HDG FT B  $       443.50 10.0%  $            399.15 N/A N/A
B22SH-240SS4 B22SH-240 SS4 FT B  $    1,587.00 10.0%  $         1,428.30 N/A N/A
B22SH-240SS6 B22SH-240 SS6 FT B  $    2,625.00 10.0%  $         2,362.50 N/A N/A
B22SH-240YZN B22SH-240 YZN FT B  $       339.90 10.0%  $            305.91 N/A N/A
B22SHA-120AL B22SHA-120 AL FT B  $    1,718.00 10.0%  $         1,546.20 N/A N/A
B22SHA-120GLV B22SHA-120 GLV FT B  $       963.40 10.0%  $            867.06 N/A N/A
B22SHA-120GRN B22SHA-120 GRN FT B  $       987.20 10.0%  $            888.48 N/A N/A
B22SHA-120HDG B22SHA-120 HDG FT B  $    1,373.00 10.0%  $         1,235.70 N/A N/A
B22SHA-120SS4 B22SHA-120 SS4 FT B  $    4,762.00 10.0%  $         4,285.80 N/A N/A
B22SHA-120SS6 B22SHA-120 SS6 FT B  $    7,875.00 10.0%  $         7,087.50 N/A N/A
B22SHA-120YZN B22SHA-120 YZN FT B  $    1,052.00 10.0%  $            946.80 N/A N/A
B22SHA-240GLV B22SHA-240 GLV FT B  $       963.40 10.0%  $            867.06 N/A N/A
B22SHA-240GRN B22SHA-240 GRN FT B  $       987.20 10.0%  $            888.48 N/A N/A
B22SHA-240HDG B22SHA-240 HDG FT B  $    1,373.00 10.0%  $         1,235.70 N/A N/A
B22SHA-240SS4 B22SHA-240 SS4 FT B  $    4,762.00 10.0%  $         4,285.80 N/A N/A
B22SHA-240SS6 B22SHA-240 SS6 FT B  $    7,875.00 10.0%  $         7,087.50 N/A N/A
B22SHA-240YZN B22SHA-240 YZN FT B  $    1,052.00 10.0%  $            946.80 N/A N/A
B22TH-120GLV B22TH-120 GLV FT B  $    1,145.00 10.0%  $         1,030.50 N/A N/A
B22TH-120GRN B22TH-120 GRN FT B  $    1,174.00 10.0%  $         1,056.60 N/A N/A
B22TH-120HDG B22TH-120 HDG FT B  $    1,631.00 10.0%  $         1,467.90 N/A N/A
B22TH-120YZN B22TH-120 YZN FT B  $    1,251.00 10.0%  $         1,125.90 N/A N/A
B22TH-240GLV B22TH-240 GLV FT B  $    1,145.00 10.0%  $         1,030.50 N/A N/A
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B22TH-240GRN B22TH-240 GRN FT B  $    1,174.00 10.0%  $         1,056.60 N/A N/A
B22TH-240HDG B22TH-240 HDG FT B  $    1,631.00 10.0%  $         1,467.90 N/A N/A
B22X-120HDG B22X-120 HDG FT B  $    3,990.00 10.0%  $         3,591.00 N/A N/A
B2301-1 1/2ZN B2301-1 1/2 ZN 1-HOLE STR EA B  $       306.50 10.0%  $            275.85 N/A N/A
B2301-1/2ZN B2301-1/2 ZN 1-HOLE STRP EA B  $         47.70 10.0%  $              42.93 N/A N/A
B2301-11/4ZN B2301-1 1/4 ZN 1-HOLE STR EA B  $       198.40 10.0%  $            178.56 N/A N/A
B2301-1ZN B2301-1 ZN 1-HOLE STRP EA B  $       122.20 10.0%  $            109.98 N/A N/A
B2301-2ZN B2301-2 ZN 1-HOLE STRP EA B  $       409.90 10.0%  $            368.91 N/A N/A
B2301-3/4ZN B2301-3/4 ZN 1-HOLE STRP EA B  $         52.30 10.0%  $              47.07 N/A N/A
B2302-1 1/2ZN B2302-1 1/2 ZN 1-HOLE STR EA B  $       258.10 10.0%  $            232.29 N/A N/A
B2302-1/2ZN B2302-1/2 ZN 1-HOLE STRP EA B  $         58.40 10.0%  $              52.56 N/A N/A
B2302-1/4ZN B2302-1/4 ZN 1-HOLE STRP EA B  $         36.30 10.0%  $              32.67 N/A N/A
B2302-11/4ZN B2302-1 1/4 ZN 1-HOLE STR EA B  $       195.40 10.0%  $            175.86 N/A N/A
B2302-1ZN B2302-1 ZN 1-HOLE STRP EA B  $       102.90 10.0%  $              92.61 N/A N/A
B2302-2 1/2ZN B2302-2 1/2 ZN 1-HOLE STR EA B  $       957.60 10.0%  $            861.84 N/A N/A
B2302-2ZN B2302-2 ZN 1-HOLE STRP EA B  $       391.00 10.0%  $            351.90 N/A N/A
B2302-3/4ZN B2302-3/4 ZN 1-HOLE STRP EA B  $         91.50 10.0%  $              82.35 N/A N/A
B2302-3/8ZN B2302-3/8 ZN 1-HOLE STRP EA B  $         37.00 10.0%  $              33.30 N/A N/A
B2302-31/2ZN B2302-3 1/2 ZN 1-HOLE STR EA B  $    2,010.00 10.0%  $         1,809.00 N/A N/A
B2302-3ZN B2302-3 ZN 1-HOLE STRP EA B  $    1,317.00 10.0%  $         1,185.30 N/A N/A
B2302-4ZN B2302-4 ZN 1-HOLE STRP EA B  $    2,153.00 10.0%  $         1,937.70 N/A N/A
B2308ZN B2308 ZN (1/4 OD) EA B  $       382.10 10.0%  $            343.89 N/A N/A
B2309ZN B2309 ZN 5/16OD TUBNG CLM EA B  $       387.90 10.0%  $            349.11 N/A N/A
B230AL B230 AL 2H ANGL CONN EA B  $       669.70 10.0%  $            602.73 N/A N/A
B230GRN B230 GRN 2H ANGL CONN EA B  $       495.00 10.0%  $            445.50 N/A N/A
B230HDG B230 HDG 2H ANGL CONN EA B  $       615.00 10.0%  $            553.50 N/A N/A
B230PAGRN B230PA GRN EA B  $       761.50 10.0%  $            685.35 N/A N/A
B230PAZN B230PA ZN EA B  $       730.90 10.0%  $            657.81 N/A N/A
B230SS4 B230 SS4 2H ANGL CONN EA B  $    1,467.00 10.0%  $         1,320.30 N/A N/A
B230SS6 B230 SS6 2H CORNER ANGL EA B  $    2,669.00 10.0%  $         2,402.10 N/A N/A
B230YZN B230 YZN EA B  $       529.10 10.0%  $            476.19 N/A N/A
B230ZN B230 ZN EA B  $       470.80 10.0%  $            423.72 N/A N/A
B2310ZN B2310 ZN 3/8OD TUBNG CLMP EA B  $       393.80 10.0%  $            354.42 N/A N/A
B2311ZN B2311 ZN 1/2OD TUBNG CLMP EA B  $       399.90 10.0%  $            359.91 N/A N/A
B2312ZN B2312 ZN 5/8OD TUBNG CLMP EA B  $       402.10 10.0%  $            361.89 N/A N/A
B2313ZN B2313 ZN 3/4OD TUBNG CLMP EA B  $       405.80 10.0%  $            365.22 N/A N/A
B2314ZN B2314 ZN 7/8OD TUBNG CLMP EA B  $       415.90 10.0%  $            374.31 N/A N/A
B2315ZN B2315 ZN 1 OD TUBNG CLMP EA B  $       423.80 10.0%  $            381.42 N/A N/A
B231AL B231 AL 2H NO-TWIST CONN EA B  $    1,032.00 10.0%  $            928.80 N/A N/A
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B231GRN B231 GRN 2H NO-TWIST CONN EA B  $       866.20 10.0%  $            779.58 N/A N/A
B231HDG B231 HDG 2H NO-TWIST CONN EA B  $       985.70 10.0%  $            887.13 N/A N/A
B231PAGRN B231PA GRN EA B  $    1,312.00 10.0%  $         1,180.80 N/A N/A
B231PAZN B231PA ZN EA B  $    1,270.00 10.0%  $         1,143.00 N/A N/A
B231SS4 B231 SS4 2H NO-TWIST CONN EA B  $    1,716.00 10.0%  $         1,544.40 N/A N/A
B231SS6 B231 SS6 EA B  $    2,747.00 10.0%  $         2,472.30 N/A N/A
B231YZN B231 YZN 2H NO TWIST CONN EA B  $       895.10 10.0%  $            805.59 N/A N/A
B231ZN B231 ZN EA B  $       834.80 10.0%  $            751.32 N/A N/A
B232GRN B232 GRN 90D ANGL FITTING EA B  $       725.10 10.0%  $            652.59 N/A N/A
B232HDG B232 HDG 90D ANGL FITTING EA B  $       896.70 10.0%  $            807.03 N/A N/A
B232PAGRN B232PA GRN EA B  $    1,299.00 10.0%  $         1,169.10 N/A N/A
B232PAZN B232PA ZN EA B  $    1,250.00 10.0%  $         1,125.00 N/A N/A
B232SS4 B232 SS4 90D ANGL FITTING EA B  $    2,114.00 10.0%  $         1,902.60 N/A N/A
B232SS6 B232 SS6 90D ANGL FITTING EA B  $    3,831.00 10.0%  $         3,447.90 N/A N/A
B232ZN B232 ZN EA B  $       690.10 10.0%  $            621.09 N/A N/A
B234LGRN B234L GRN 4H 90D OFSET AN EA B  $    1,963.00 10.0%  $         1,766.70 N/A N/A
B234LHDG B234L HDG 4H 90D OFSET AN EA B  $    2,383.00 10.0%  $         2,144.70 N/A N/A
B234LSS4 B234L SS4 4H 90D OFSET AN EA B  $    5,305.00 10.0%  $         4,774.50 N/A N/A
B234LZN B234L ZN 4H 90D OFSET ANG EA B  $    1,873.00 10.0%  $         1,685.70 N/A N/A
B234RGRN B234R GRN 4H 90D OFSET AN EA B  $    1,963.00 10.0%  $         1,766.70 N/A N/A
B234RHDG B234R HDG 4H 90D OFSET AN EA B  $    2,383.00 10.0%  $         2,144.70 N/A N/A
B234RSS4 B234R SS4 4H 90D OFSET AN EA B  $    5,305.00 10.0%  $         4,774.50 N/A N/A
B234RZN B234R ZN 4H 90D OFSET ANG EA B  $    1,873.00 10.0%  $         1,685.70 N/A N/A
B2350SS4 B2350 SS4 (1/4 OD) EA B  $    1,027.00 10.0%  $            924.30 N/A N/A
B2350ZN B2350 ZN 1/4OD-1/4OD EA B  $       361.90 10.0%  $            325.71 N/A N/A
B2351SS4 B2351 SS4 (3/8 OD) EA B  $    1,042.00 10.0%  $            937.80 N/A N/A
B2351ZN B2351 ZN 3/8OD-3/8OD EA B  $       367.10 10.0%  $            330.39 N/A N/A
B2352HDG B2352 HDG 1/2OD-1/2OD EA B  $       565.80 10.0%  $            509.22 N/A N/A
B2352SS4 B2352 SS4 (1/2 OD) EA B  $    1,069.00 10.0%  $            962.10 N/A N/A
B2352ZN B2352 ZN 1/2OD-1/2OD EA B  $       376.70 10.0%  $            339.03 N/A N/A
B2353SS4 B2353 SS4 (1/4-3/8 OD) EA B  $    1,042.00 10.0%  $            937.80 N/A N/A
B2353ZN B2353 ZN 1/4OD-3/8OD EA B  $       367.10 10.0%  $            330.39 N/A N/A
B2354SS4 B2354 SS4 (1/4-1/2 OD) EA B  $    1,069.00 10.0%  $            962.10 N/A N/A
B2354ZN B2354 ZN 1/4OD-1/2OD EA B  $       376.70 10.0%  $            339.03 N/A N/A
B2355SS4 B2355 SS4 (3/8-1/2 OD) EA B  $    1,069.00 10.0%  $            962.10 N/A N/A
B2355ZN B2355 ZN 3/8OD-1/2OD EA B  $       376.70 10.0%  $            339.03 N/A N/A
B236LGRN B236L GRN 3H 90D ANG FITT EA B  $    1,265.00 10.0%  $         1,138.50 N/A N/A
B236LHDG B236L HDG 3H 90D ANG FITT EA B  $    1,549.00 10.0%  $         1,394.10 N/A N/A
B236LSS4 B236L SS4 3H 90D ANG FITT EA B  $    3,492.00 10.0%  $         3,142.80 N/A N/A
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B236LSS6 B236L SS6 3H 90D ANG FITT EA B  $    6,260.00 10.0%  $         5,634.00 N/A N/A
B236LZN B236L ZN 3H 90D ANG FITTI EA B  $    1,207.00 10.0%  $         1,086.30 N/A N/A
B236RGRN B236R GRN 3H 90D ANG FITT EA B  $    1,265.00 10.0%  $         1,138.50 N/A N/A
B236RHDG B236R HDG 3H 90D ANG FITT EA B  $    1,549.00 10.0%  $         1,394.10 N/A N/A
B236RSS4 B236R SS4 3H 90D ANG FITT EA B  $    3,492.00 10.0%  $         3,142.80 N/A N/A
B236RSS6 B236R SS6 3H 90D ANG FITT EA B  $    6,239.00 10.0%  $         5,615.10 N/A N/A
B236RZN B236R ZN 3H 90D ANG FITTI EA B  $    1,207.00 10.0%  $         1,086.30 N/A N/A
B237GRN B237 GRN 90D 3CHNL ANGL B EA B  $    1,538.00 10.0%  $         1,384.20 N/A N/A
B237ZN B237 ZN 90D 3CHNL ANGL BR EA B  $    1,469.00 10.0%  $         1,322.10 N/A N/A
B238LGRN B238L GRN 90D LH ANGL CON EA B  $    1,727.00 10.0%  $         1,554.30 N/A N/A
B238LZN B238L ZN 90D LH ANGL CONN EA B  $    1,650.00 10.0%  $         1,485.00 N/A N/A
B238RGRN B238R GRN 90D RH ANGL CON EA B  $    1,727.00 10.0%  $         1,554.30 N/A N/A
B238RZN B238R ZN 90D RH ANGL CONN EA B  $    1,650.00 10.0%  $         1,485.00 N/A N/A
B239GRN B239 GRN 5H CORNER ANGL EA B  $    2,805.00 10.0%  $         2,524.50 N/A N/A
B239ZN B239 ZN 5H CORNER ANGL EA B  $    2,688.00 10.0%  $         2,419.20 N/A N/A
B2400-1 1/2SS4 B2400-1 1/2 SS4 PIPE STRP EA B  $    3,468.00 10.0%  $         3,121.20 N/A N/A
B2400-1/2HDG B2400-1/2 HDG PIPE STRP EA B  $    1,381.00 10.0%  $         1,242.90 N/A N/A
B2400-1/2SS4 B2400-1/2 SS4 PIPE STRP EA B  $    2,610.00 10.0%  $         2,349.00 N/A N/A
B2400-1/2ZN B2400-1/2 ZN PIPE STRP EA B  $       919.50 10.0%  $            827.55 N/A N/A
B2400-10SS4 B2400-10 SS4 PIPE STRP EA B  $  15,229.00 10.0%  $       13,706.10 N/A N/A
B2400-11/2HDG B2400-1 1/2 HDG PIPE STRP EA B  $    1,835.00 10.0%  $         1,651.50 N/A N/A
B2400-11/2ZN B2400-1 1/2 ZN PIPE STRP EA B  $    1,222.00 10.0%  $         1,099.80 N/A N/A
B2400-11/4HDG B2400-1 1/4 HDG PIPE STRP EA B  $    1,613.00 10.0%  $         1,451.70 N/A N/A
B2400-11/4SS4 B2400-1 1/4 SS4 PIPE STRP EA B  $    3,048.00 10.0%  $         2,743.20 N/A N/A
B2400-11/4ZN B2400-1 1/4 ZN PIPE STRP EA B  $    1,074.00 10.0%  $            966.60 N/A N/A
B2400-12SS4 B2400-12 SS4 EA B  $  19,380.00 10.0%  $       17,442.00 N/A N/A
B2400-14HDG B2400-14 HDG EA B  $  10,865.00 10.0%  $         9,778.50 N/A N/A
B2400-14SS4 B2400-14 SS4 EA B  $  20,532.00 10.0%  $       18,478.80 N/A N/A
B2400-1HDG B2400-1 HDG PIPE STRP EA B  $    1,525.00 10.0%  $         1,372.50 N/A N/A
B2400-1SS4 B2400-1 SS4 PIPE STRP EA B  $    2,882.00 10.0%  $         2,593.80 N/A N/A
B2400-1ZN B2400-1 ZN PIPE STRP EA B  $    1,015.00 10.0%  $            913.50 N/A N/A
B2400-21/2SS4 B2400-2 1/2 SS4 PIPE STRP EA B  $    5,216.00 10.0%  $         4,694.40 N/A N/A
B2400-21/2ZN B2400-2 1/2 ZN PIPE STRP EA B  $    1,838.00 10.0%  $         1,654.20 N/A N/A
B2400-2HDG B2400-2 HDG PIPE STRP EA B  $    2,493.00 10.0%  $         2,243.70 N/A N/A
B2400-2SS4 B2400-2 SS4 PIPE STRP EA B  $    4,711.00 10.0%  $         4,239.90 N/A N/A
B2400-2ZN B2400-2 ZN PIPE STRP EA B  $    1,660.00 10.0%  $         1,494.00 N/A N/A
B2400-3/4HDG B2400-3/4 HDG PIPE STRP EA B  $    1,440.00 10.0%  $         1,296.00 N/A N/A
B2400-3/4SS4 B2400-3/4 SS4 PIPE STRP EA B  $    2,722.00 10.0%  $         2,449.80 N/A N/A
B2400-3/4ZN B2400-3/4 ZN PIPE STRP EA B  $       958.90 10.0%  $            863.01 N/A N/A
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B2400-31/2SS4 B2400-3 1/2 SS4 EA B  $    6,150.00 10.0%  $         5,535.00 N/A N/A
B2400-31/2ZN B2400-3 1/2 ZN EA B  $    2,167.00 10.0%  $         1,950.30 N/A N/A
B2400-3HDG B2400-3 HDG PIPE STRP EA B  $    2,997.00 10.0%  $         2,697.30 N/A N/A
B2400-3SS4 B2400-3 SS4 PIPE STRP EA B  $    5,664.00 10.0%  $         5,097.60 N/A N/A
B2400-3ZN B2400-3 ZN PIPE STRP EA B  $    1,995.00 10.0%  $         1,795.50 N/A N/A
B2400-4HDG B2400-4 HDG PIPE STRP EA B  $    3,385.00 10.0%  $         3,046.50 N/A N/A
B2400-4SS4 B2400-4 SS4 PIPE STRP EA B  $    6,397.00 10.0%  $         5,757.30 N/A N/A
B2400-4ZN B2400-4 ZN PIPE STRP EA B  $    2,253.00 10.0%  $         2,027.70 N/A N/A
B2400-5HDG B2400-5 HDG PIPE STRP EA B  $    4,814.00 10.0%  $         4,332.60 N/A N/A
B2400-5SS4 B2400-5 SS4 PIPE STRP EA B  $    9,097.00 10.0%  $         8,187.30 N/A N/A
B2400-5ZN B2400-5 ZN PIPE STRP EA B  $    3,205.00 10.0%  $         2,884.50 N/A N/A
B2400-6HDG B2400-6 HDG PIPE STRP EA B  $    5,148.00 10.0%  $         4,633.20 N/A N/A
B2400-6SS4 B2400-6 SS4 PIPE STRP EA B  $    9,727.00 10.0%  $         8,754.30 N/A N/A
B2400-6ZN B2400-6 ZN PIPE STRP EA B  $    3,427.00 10.0%  $         3,084.30 N/A N/A
B2400-8SS4 B2400-8 SS4 PIPE STRP EA B  $  11,599.00 10.0%  $       10,439.10 N/A N/A
B2400-8ZN B2400-8 ZN PIPE STRP EA B  $    4,086.00 10.0%  $         3,677.40 N/A N/A
B24-120AL B24-120 AL FT B  $       499.40 10.0%  $            449.46 N/A N/A
B24-120GLV B24-120 GLV FT B  $       280.10 10.0%  $            252.09 N/A N/A
B24-120GRN B24-120 GRN FT B  $       287.00 10.0%  $            258.30 N/A N/A
B24-120HDG B24-120 HDG FT B  $       399.10 10.0%  $            359.19 N/A N/A
B24-120SS4 B24-120 SS4 FT B  $    1,384.00 10.0%  $         1,245.60 N/A N/A
B24-120SS6 B24-120 SS6 FT B  $    2,289.00 10.0%  $         2,060.10 N/A N/A
B24-120YZN B24-120 YZN FT B  $       306.00 10.0%  $            275.40 N/A N/A
B2417-1 1/2ZN B2417-1 1/2 PIPE GUIDE ZN EA B  $       912.50 10.0%  $            821.25 N/A N/A
B2417-1 1/4ZN B2417-1 1/4 PIPE GUIDE ZN EA B  $       860.80 10.0%  $            774.72 N/A N/A
B2417-1/2ZN B2417-1/2 PIPE GUIDE ZN EA B  $       634.60 10.0%  $            571.14 N/A N/A
B2417-1ZN B2417-1 PIPE GUIDE ZN EA B  $       738.50 10.0%  $            664.65 N/A N/A
B2417-2 1/2ZN B2417-2 1/2 PIPE GUIDE ZN EA B  $    1,113.00 10.0%  $         1,001.70 N/A N/A
B2417-2ZN B2417-2 PIPE GUIDE ZN EA B  $       950.00 10.0%  $            855.00 N/A N/A
B2417-3 1/2ZN B2417-3 1/2 PIPE GUIDE ZN EA B  $    1,340.00 10.0%  $         1,206.00 N/A N/A
B2417-3/4ZN B2417-3/4 PIPE GUIDE ZN EA B  $       682.60 10.0%  $            614.34 N/A N/A
B2417-3ZN B2417-3 PIPE GUIDE ZN EA B  $    1,269.00 10.0%  $         1,142.10 N/A N/A
B2417-4ZN B2417-4 PIPE GUIDE ZN EA B  $    1,409.00 10.0%  $         1,268.10 N/A N/A
B241S-ZN B241S-ZN CLEVIS HANGER EA B  $    2,226.00 10.0%  $         2,003.40 N/A N/A
B24-240AL B24-240 AL FT B  $       499.40 10.0%  $            449.46 N/A N/A
B24-240GLV B24-240 GLV FT B  $       280.10 10.0%  $            252.09 N/A N/A
B24-240GRN B24-240 GRN FT B  $       287.00 10.0%  $            258.30 N/A N/A
B24-240HDG B24-240 HDG FT B  $       399.10 10.0%  $            359.19 N/A N/A
B24-240SS4 B24-240 SS4 FT B  $    1,384.00 10.0%  $         1,245.60 N/A N/A
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B243GRN B243 GRN 4H 7 1/2D OPEN A EA B  $    1,636.00 10.0%  $         1,472.40 N/A N/A
B243ZN B243 ZN 4H 7 1/2D OPEN AN EA B  $    1,558.00 10.0%  $         1,402.20 N/A N/A
B244GRN B244 GRN 4H 15D OPEN ANG EA B  $    1,636.00 10.0%  $         1,472.40 N/A N/A
B244ZN B244 ZN 4H 15D OPEN ANG EA B  $    1,558.00 10.0%  $         1,402.20 N/A N/A
B245GRN B245 GRN 4H 22 1/2D OPEN EA B  $    1,636.00 10.0%  $         1,472.40 N/A N/A
B245ZN B245 ZN 4H 22 1/2D OPEN A EA B  $    1,558.00 10.0%  $         1,402.20 N/A N/A
B246GRN B246 GRN 4H 30D OPEN ANG EA B  $    1,636.00 10.0%  $         1,472.40 N/A N/A
B246HDG B246 HDG 4H 30D OPEN ANG EA B  $    2,015.00 10.0%  $         1,813.50 N/A N/A
B246SS4 B246 SS4 4H 30D OPEN ANG EA B  $    4,694.00 10.0%  $         4,224.60 N/A N/A
B246ZN B246 ZN 4H 30D OPEN ANG EA B  $    1,558.00 10.0%  $         1,402.20 N/A N/A
B247GRN B247 GRN 4H 37 1/2D OPEN EA B  $    1,636.00 10.0%  $         1,472.40 N/A N/A
B247ZN B247 ZN 4H 37 1/2D OPEN A EA B  $    1,558.00 10.0%  $         1,402.20 N/A N/A
B248AL B248 AL 4H 45D OPEN ANG EA B  $    2,153.00 10.0%  $         1,937.70 N/A N/A
B248GRN B248 GRN 4H 45D OPEN ANG EA B  $    1,636.00 10.0%  $         1,472.40 N/A N/A
B248HDG B248 HDG 4H 45D OPEN ANG EA B  $    2,015.00 10.0%  $         1,813.50 N/A N/A
B248SS4 B248 SS4 4H 45D OPEN ANGL EA B  $    4,694.00 10.0%  $         4,224.60 N/A N/A
B248YZN B248 YZN EA B  $    1,742.00 10.0%  $         1,567.80 N/A N/A
B248ZN B248 ZN 4H 45D OPEN ANG EA B  $    1,558.00 10.0%  $         1,402.20 N/A N/A
B249GRN B249 GRN 4H 52 1/2D OPEN EA B  $    1,636.00 10.0%  $         1,472.40 N/A N/A
B249ZN B249 ZN 4H 52 1/2D OPEN A EA B  $    1,558.00 10.0%  $         1,402.20 N/A N/A
B24A-120GLV B24A-120 GLV FT B  $       840.30 10.0%  $            756.27 N/A N/A
B24A-120GRN B24A-120 GRN FT B  $       861.00 10.0%  $            774.90 N/A N/A
B24A-120HDG B24A-120 HDG FT B  $    1,197.00 10.0%  $         1,077.30 N/A N/A
B24A-120SS4 B24A-120 SS4 FT B  $    4,153.00 10.0%  $         3,737.70 N/A N/A
B24A-240GLV B24A-240 GLV FT B  $       840.30 10.0%  $            756.27 N/A N/A
B24A-240GRN B24A-240 GRN FT B  $       861.00 10.0%  $            774.90 N/A N/A
B24H17/8-120GLV B24H17/8-120 GLV FT B  $       342.40 10.0%  $            308.16 N/A N/A
B24H17/8-120GRN B24H17/8-120 GRN FT B  $       350.80 10.0%  $            315.72 N/A N/A
B24H17/8-120SS6 B24H17/8-120 SS6 FT B  $    2,798.00 10.0%  $         2,518.20 N/A N/A
B24H17/8-240GLV B24H17/8-240 GLV FT B  $       342.40 10.0%  $            308.16 N/A N/A
B24H17/8-240GRN B24H17/8-240 GRN FT B  $       350.80 10.0%  $            315.72 N/A N/A
B24KO6-120GLV B24KO6-120 GLV FT B  $       653.70 10.0%  $            588.33 N/A N/A
B24KO6-120GRN B24KO6-120 GRN FT B  $       669.80 10.0%  $            602.82 N/A N/A
B24KO6-240GLV B24KO6-240 GLV FT B  $       653.70 10.0%  $            588.33 N/A N/A
B24KO6-240GRN B24KO6-240 GRN FT B  $       669.80 10.0%  $            602.82 N/A N/A
B24S-120GLV B24S-120 GLV FT B  $       280.10 10.0%  $            252.09 N/A N/A
B24S-120GRN B24S-120 GRN FT B  $       287.00 10.0%  $            258.30 N/A N/A
B24S-240GLV B24S-240 GLV FT B  $       280.10 10.0%  $            252.09 N/A N/A
B24S-240GRN B24S-240 GRN FT B  $       287.00 10.0%  $            258.30 N/A N/A
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B24SH-120AL B24SH-120 AL FT B  $       543.80 10.0%  $            489.42 N/A N/A
B24SH-120GLV B24SH-120 GLV FT B  $       280.10 10.0%  $            252.09 N/A N/A
B24SH-120GRN B24SH-120 GRN FT B  $       287.00 10.0%  $            258.30 N/A N/A
B24SH-120HDG B24SH-120 HDG FT B  $       399.10 10.0%  $            359.19 N/A N/A
B24SH-120SS4 B24SH-120 SS4 FT B  $    1,433.00 10.0%  $         1,289.70 N/A N/A
B24SH-120SS6 B24SH-120 SS6 FT B  $    2,371.00 10.0%  $         2,133.90 N/A N/A
B24SH-120YZN B24SH-120 YZN FT B  $       306.00 10.0%  $            275.40 N/A N/A
B24SH-240GLV B24SH-240 GLV FT B  $       280.10 10.0%  $            252.09 N/A N/A
B24SH-240GRN B24SH-240 GRN FT B  $       287.00 10.0%  $            258.30 N/A N/A
B24SH-240SS4 B24SH-240 SS4 FT B  $    1,433.00 10.0%  $         1,289.70 N/A N/A
B24SH-240SS6 B24SH-240 SS6 FT B  $    2,371.00 10.0%  $         2,133.90 N/A N/A
B2500ZN B2500 ZN SPOT INSERT EA B  $           9.85 10.0%  $                8.87 N/A N/A
B2501-1/2ZN B2501-1/2 SPOT INSERT ZN EA B  $           9.75 10.0%  $                8.78 N/A N/A
B2501-1/4ZN B2501-1/4 SPOT INSERT ZN EA B  $           8.99 10.0%  $                8.09 N/A N/A
B2501-3/8ZN B2501-3/8 SPOT INSERT ZN EA B  $           9.58 10.0%  $                8.62 N/A N/A
B2503GRN B2503 GRN HEAVY DUTY INSE EA B  $  15,345.00 10.0%  $       13,810.50 N/A N/A
B2503HDG B2503 HDG HEAVY DUTY INSE EA B  $  18,610.00 10.0%  $       16,749.00 N/A N/A
B2503PLN B2503 PLN HVY DUTY INSERT EA B  $  14,739.00 10.0%  $       13,265.10 N/A N/A
B2503ZN B2503 ZN HEAVY DUTY INSER EA B  $  14,680.00 10.0%  $       13,212.00 N/A N/A
B2505GALV B2505 GLV SPOT INSERT EA B  $       933.30 10.0%  $            839.97 N/A N/A
B2505PLN B2505 PLN SPOT INSERT EA B  $       931.10 10.0%  $            837.99 N/A N/A
B2505SS4 B2505 SS4 SPOT INSERT EA B  $    2,908.00 10.0%  $         2,617.20 N/A N/A
B2506GALV B2506 GLV SPOT INSERT EA B  $       926.70 10.0%  $            834.03 N/A N/A
B2506PLN B2506 PLN SPOT INSERT EA B  $       924.40 10.0%  $            831.96 N/A N/A
B2507GALV B2507 GLV SPOT INSERT EA B  $       917.70 10.0%  $            825.93 N/A N/A
B2507PLN B2507 PLN SPOT INSERT EA B  $       915.10 10.0%  $            823.59 N/A N/A
B2508GALV B2508 GLV SPOT INSERT EA B  $       911.10 10.0%  $            819.99 N/A N/A
B2508PLN B2508 PLN SPOT INSERT EA B  $       908.30 10.0%  $            817.47 N/A N/A
B250GRN B250 GRN 4H 60D OPEN ANG EA B  $    1,636.00 10.0%  $         1,472.40 N/A N/A
B250HDG B250 HDG 4H 60D OPEN ANG EA B  $    2,015.00 10.0%  $         1,813.50 N/A N/A
B250SS4 B250 SS4 4H 60D OPEN ANGL EA B  $    4,694.00 10.0%  $         4,224.60 N/A N/A
B250ZN B250 ZN 4H 60D OPEN ANG EA B  $    1,558.00 10.0%  $         1,402.20 N/A N/A
B251GRN B251 GRN 4H 67 1/2D OPEN EA B  $    1,636.00 10.0%  $         1,472.40 N/A N/A
B251ZN B251 ZN 4H 67 1/2D OPEN A EA B  $    1,558.00 10.0%  $         1,402.20 N/A N/A
B252GRN B252 GRN 4H 75D OPEN ANG EA B  $    1,636.00 10.0%  $         1,472.40 N/A N/A
B252ZN B252 ZN 4H 75D OPEN ANG EA B  $    1,558.00 10.0%  $         1,402.20 N/A N/A
B253GRN B253 GRN 4H 82 1/2D OPEN EA B  $    1,636.00 10.0%  $         1,472.40 N/A N/A
B253ZN B253 ZN 4H 82 1/2D OPEN A EA B  $    1,558.00 10.0%  $         1,402.20 N/A N/A
B2601ZN B2601 ZN TWST EAR PIP CLP EA B  $       189.00 10.0%  $            170.10 N/A N/A
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B2602ZN B2602 ZN TWST EAR PIP CLP EA B  $       197.00 10.0%  $            177.30 N/A N/A
B2603ZN B2603 ZN TWIST EAR PIPE C EA B  $       225.30 10.0%  $            202.77 N/A N/A
B2608ZN B2608 ZN TWIST PIPE CLMP EA B  $       189.00 10.0%  $            170.10 N/A N/A
B2609ZN B2609 ZN TWIST PIPE CLMP EA B  $       197.00 10.0%  $            177.30 N/A N/A
B2610ZN B2610 ZN TWIST PIPE CLMP EA B  $       225.30 10.0%  $            202.77 N/A N/A
B261-12GRN B261-12 GRN ANGULAR BRACE EA B  $    3,107.00 10.0%  $         2,796.30 N/A N/A
B261-12HDG B261-12 HDG ANGULAR BRACE EA B  $    3,785.00 10.0%  $         3,406.50 N/A N/A
B261-12SS4 B261-12 SS4 ANGULAR BRACE EA B  $    8,400.00 10.0%  $         7,560.00 N/A N/A
B261-12SS6 B261-12 SS6 ANGULAR BRACE EA B  $  14,925.00 10.0%  $       13,432.50 N/A N/A
B261-12YZN B261-12 YZN ANGULAR BRACE EA B  $    3,302.00 10.0%  $         2,971.80 N/A N/A
B261-12ZN B261-12 ZN ANGULAR BRACE EA B  $    2,966.00 10.0%  $         2,669.40 N/A N/A
B261-16 5/8ZN B261-16 5/8 ZN ANGL BRACE EA B  $    3,263.00 10.0%  $         2,936.70 N/A N/A
B261-16AL B261-16 5/8 AL ANGULAR BR EA B  $    4,124.00 10.0%  $         3,711.60 N/A N/A
B261-16GRN B261-16 5/8 GRN ANGL BRCE EA B  $    3,415.00 10.0%  $         3,073.50 N/A N/A
B261-16HDG B261-16 5/8 HDG ANGULAR B EA B  $    4,121.00 10.0%  $         3,708.90 N/A N/A
B261-16SS4 B261-16 5/8 SS4 ANGULAR B EA B  $    8,992.00 10.0%  $         8,092.80 N/A N/A
B261-18GRN B261-18 GRN ANGULAR BRACE EA B  $    3,781.00 10.0%  $         3,402.90 N/A N/A
B261-18HDG B261-18 HDG ANGULAR BRACE EA B  $    4,555.00 10.0%  $         4,099.50 N/A N/A
B261-18SS4 B261-18 SS4 ANGULAR BRACE EA B  $    9,913.00 10.0%  $         8,921.70 N/A N/A
B261-18ZN B261-18 ZN ANGULAR BRACE EA B  $    3,612.00 10.0%  $         3,250.80 N/A N/A
B26-120GLV B26-120 GLV FT B  $       332.60 10.0%  $            299.34 N/A N/A
B26-120GRN B26-120 GRN FT B  $       340.80 10.0%  $            306.72 N/A N/A
B261-24YZN B261-24 YZN EA B  $    4,928.00 10.0%  $         4,435.20 N/A N/A
B261-24ZN B261-24 ZN ANGULAR BRACE EA B  $    4,474.00 10.0%  $         4,026.60 N/A N/A
B261-8YZN B261-8 YZN EA B  $    2,949.00 10.0%  $         2,654.10 N/A N/A
B26-240GLV B26-240 GLV FT B  $       332.60 10.0%  $            299.34 N/A N/A
B26-240GRN B26-240 GRN FT B  $       340.80 10.0%  $            306.72 N/A N/A
B266GRN B266 GRN EA B  $    4,142.00 10.0%  $         3,727.80 N/A N/A
B266HDG B266 HDG EA B  $    4,990.00 10.0%  $         4,491.00 N/A N/A
B266ZN B266 ZN EA B  $    3,958.00 10.0%  $         3,562.20 N/A N/A
B267LGRN B267L GRN EA B  $    2,280.00 10.0%  $         2,052.00 N/A N/A
B267LHDG B267L HDG EA B  $    2,770.00 10.0%  $         2,493.00 N/A N/A
B267LSS4 B267L SS4 EA B  $    6,179.00 10.0%  $         5,561.10 N/A N/A
B267LZN B267L ZN EA B  $    2,176.00 10.0%  $         1,958.40 N/A N/A
B267RGRN B267R GRN EA B  $    2,280.00 10.0%  $         2,052.00 N/A N/A
B267RHDG B267R HDG EA B  $    2,770.00 10.0%  $         2,493.00 N/A N/A
B267RSS4 B267R SS4 EA B  $    6,179.00 10.0%  $         5,561.10 N/A N/A
B267RZN B267R ZN EA B  $    2,176.00 10.0%  $         1,958.40 N/A N/A
B268LGRN B268L GRN EA B  $    3,074.00 10.0%  $         2,766.60 N/A N/A
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B268LHDG B268L HDG EA B  $    3,720.00 10.0%  $         3,348.00 N/A N/A
B268LZN B268L ZN EA B  $    2,937.00 10.0%  $         2,643.30 N/A N/A
B268RGRN B268R GRN EA B  $    3,074.00 10.0%  $         2,766.60 N/A N/A
B268RHDG B268R HDG EA B  $    3,720.00 10.0%  $         3,348.00 N/A N/A
B268RZN B268R ZN EA B  $    2,937.00 10.0%  $         2,643.30 N/A N/A
B269LGRN B269L GRN EA B  $    3,662.00 10.0%  $         3,295.80 N/A N/A
B269LZN B269L ZN EA B  $    3,500.00 10.0%  $         3,150.00 N/A N/A
B269RGRN B269R GRN EA B  $    3,662.00 10.0%  $         3,295.80 N/A N/A
B269RZN B269R ZN EA B  $    3,500.00 10.0%  $         3,150.00 N/A N/A
B26A-120GLV B26A-120 GLV FT B  $       997.90 10.0%  $            898.11 N/A N/A
B26A-120GRN B26A-120 GRN FT B  $    1,022.00 10.0%  $            919.80 N/A N/A
B26A-240GLV B26A-240 GLV FT B  $       997.90 10.0%  $            898.11 N/A N/A
B26A-240GRN B26A-240 GRN FT B  $    1,022.00 10.0%  $            919.80 N/A N/A
B26H17/8-120GLV B26H17/8-120 GLV FT B  $       394.80 10.0%  $            355.32 N/A N/A
B26H17/8-120GRN B26H17/8-120 GRN FT B  $       404.60 10.0%  $            364.14 N/A N/A
B26H17/8-240GLV B26H17/8-240 GLV FT B  $       394.80 10.0%  $            355.32 N/A N/A
B26H17/8-240GRN B26H17/8-240 GRN FT B  $       404.60 10.0%  $            364.14 N/A N/A
B26KO6-120GLV B26KO6-120 GLV FT B  $       706.10 10.0%  $            635.49 N/A N/A
B26KO6-120GRN B26KO6-120 GRN FT B  $       723.50 10.0%  $            651.15 N/A N/A
B26KO6-240GLV B26KO6-240 GLV FT B  $       706.10 10.0%  $            635.49 N/A N/A
B26KO6-240GRN B26KO6-240 GRN FT B  $       723.50 10.0%  $            651.15 N/A N/A
B26S-120GLV B26S-120 GLV FT B  $       332.60 10.0%  $            299.34 N/A N/A
B26S-120GRN B26S-120 GRN FT B  $       340.80 10.0%  $            306.72 N/A N/A
B26S-240GLV B26S-240 GLV FT B  $       332.60 10.0%  $            299.34 N/A N/A
B26S-240GRN B26S-240 GRN FT B  $       340.80 10.0%  $            306.72 N/A N/A
B26SH-120GLV B26SH-120 GLV FT B  $       357.60 10.0%  $            321.84 N/A N/A
B26SH-120GRN B26SH-120 GRN FT B  $       366.40 10.0%  $            329.76 N/A N/A
B26SH-240GLV B26SH-240 GLV FT B  $       357.60 10.0%  $            321.84 N/A N/A
B26SH-240GRN B26SH-240 GRN FT B  $       366.40 10.0%  $            329.76 N/A N/A
B270LGRN B270L GRN EA B  $    2,765.00 10.0%  $         2,488.50 N/A N/A
B270LHDG B270L HDG EA B  $    3,331.00 10.0%  $         2,997.90 N/A N/A
B270LSS4 B270L SS4 4H CORNER CONTO EA B  $    7,227.00 10.0%  $         6,504.30 N/A N/A
B270LZN B270L ZN EA B  $    2,642.00 10.0%  $         2,377.80 N/A N/A
B270RGRN B270R GRN EA B  $    2,765.00 10.0%  $         2,488.50 N/A N/A
B270RHDG B270R HDG EA B  $    3,331.00 10.0%  $         2,997.90 N/A N/A
B270RSS4 B270R SS4 EA B  $    7,227.00 10.0%  $         6,504.30 N/A N/A
B270RZN B270R ZN EA B  $    2,642.00 10.0%  $         2,377.80 N/A N/A
B271GRN B271 GRN EA B  $    3,097.00 10.0%  $         2,787.30 N/A N/A
B271SS4 B271 SS4 EA B  $    7,845.00 10.0%  $         7,060.50 N/A N/A
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B271ZN B271 ZN EA B  $    2,963.00 10.0%  $         2,666.70 N/A N/A
B272GRN B272 GRN EA B  $    3,863.00 10.0%  $         3,476.70 N/A N/A
B272HDG B272 HDG EA B  $    4,586.00 10.0%  $         4,127.40 N/A N/A
B272SS4 B272 SS4 EA B  $    9,456.00 10.0%  $         8,510.40 N/A N/A
B272YZN B272 YZN EA B  $    4,055.00 10.0%  $         3,649.50 N/A N/A
B272ZN B272 ZN EA B  $    3,699.00 10.0%  $         3,329.10 N/A N/A
B273GRN B273 GRN EA B  $    5,971.00 10.0%  $         5,373.90 N/A N/A
B273SS4 B273 SS4 EA B  $  14,368.00 10.0%  $       12,931.20 N/A N/A
B273ZN B273 ZN EA B  $    5,722.00 10.0%  $         5,149.80 N/A N/A
B274LAL B274L AL EA B  $    7,793.00 10.0%  $         7,013.70 N/A N/A
B274LGRN B274L GRN EA B  $    6,588.00 10.0%  $         5,929.20 N/A N/A
B274LHDG B274L HDG EA B  $    7,703.00 10.0%  $         6,932.70 N/A N/A
B274LSS4 B274L SS4 EA B  $  15,009.00 10.0%  $       13,508.10 N/A N/A
B274LSS6 B274L SS6 EA B  $  15,009.00 10.0%  $       13,508.10 N/A N/A
B274LZN B274L ZN EA B  $    6,324.00 10.0%  $         5,691.60 N/A N/A
B274RAL B274R AL EA B  $    7,793.00 10.0%  $         7,013.70 N/A N/A
B274RGRN B274R GRN EA B  $    6,588.00 10.0%  $         5,929.20 N/A N/A
B274RHDG B274R HDG EA B  $    7,703.00 10.0%  $         6,932.70 N/A N/A
B274RSS4 B274R SS4 EA B  $  15,009.00 10.0%  $       13,508.10 N/A N/A
B274RSS6 B274R SS6 EA B  $  25,312.00 10.0%  $       22,780.80 N/A N/A
B274RZN B274R ZN EA B  $    6,324.00 10.0%  $         5,691.60 N/A N/A
B276GRN B276 GRN 14H CORNER CONN EA B  $    9,224.00 10.0%  $         8,301.60 N/A N/A
B276HDG B276 HDG 14H CORNER CONN EA B  $  10,991.00 10.0%  $         9,891.90 N/A N/A
B276ZN B276 ZN 14H CORNER CONN EA B  $    8,883.00 10.0%  $         7,994.70 N/A N/A
B277GRN B277 GRN EA B  $  15,074.00 10.0%  $       13,566.60 N/A N/A
B277ZN B277 ZN EA B  $  14,550.00 10.0%  $       13,095.00 N/A N/A
B278GRN B278 GRN EA B  $    6,811.00 10.0%  $         6,129.90 N/A N/A
B278HDG B278 HDG EA B  $    7,935.00 10.0%  $         7,141.50 N/A N/A
B278SS4 B278 SS4 EA B  $  15,241.00 10.0%  $       13,716.90 N/A N/A
B278ZN B278 ZN EA B  $    6,542.00 10.0%  $         5,887.80 N/A N/A
B279FLGRN B279FL GRN POST BASE EA B  $    4,946.00 10.0%  $         4,451.40 N/A N/A
B279FLHDG B279FL HDG POST BASE EA B  $    5,811.00 10.0%  $         5,229.90 N/A N/A
B279FLSS4 B279FL SS4 POST BASE EA B  $  11,534.00 10.0%  $       10,380.60 N/A N/A
B279FLSS6 B279FL SS6 POST BASE EA B  $  19,604.00 10.0%  $       17,643.60 N/A N/A
B279FLZN B279FL ZN POST BASE EA B  $    4,744.00 10.0%  $         4,269.60 N/A N/A
B279GRN B279 GRN POST BASE EA B  $    5,128.00 10.0%  $         4,615.20 N/A N/A
B279HDG B279 HDG POST BASE EA B  $    5,986.00 10.0%  $         5,387.40 N/A N/A
B279SQGRN B279SQ GRN POST BASE EA B  $    5,128.00 10.0%  $         4,615.20 N/A N/A
B279SQHDG B279SQ HDG POST BASE EA B  $    6,012.00 10.0%  $         5,410.80 N/A N/A
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B279SQSS4 B279SQ SS4 POST BASE EA B  $  11,587.00 10.0%  $       10,428.30 N/A N/A
B279SQSS6 B279SQ SS6 POST BASE EA B  $  19,500.00 10.0%  $       17,550.00 N/A N/A
B279SQZN B279SQ ZN POST BASE EA B  $    4,924.00 10.0%  $         4,431.60 N/A N/A
B279SS4 B279 SS4 POST BASE EA B  $  11,587.00 10.0%  $       10,428.30 N/A N/A
B279ZN B279 ZN POST BASE EA B  $    4,924.00 10.0%  $         4,431.60 N/A N/A
B280AL B280 AL POST BASE EA B  $    6,773.00 10.0%  $         6,095.70 N/A N/A
B280FLAL B280FL AL POST BASE EA B  $    6,363.00 10.0%  $         5,726.70 N/A N/A
B280FLGRN B280FL GRN POST BASE EA B  $    5,562.00 10.0%  $         5,005.80 N/A N/A
B280FLHDG B280FL HDG POST BASE EA B  $    6,531.00 10.0%  $         5,877.90 N/A N/A
B280FLSS4 B280FL SS4 POST BASE EA B  $  12,620.00 10.0%  $       11,358.00 N/A N/A
B280FLSS6 B280FL SS6 EA B  $  21,205.00 10.0%  $       19,084.50 N/A N/A
B280FLYZN B280FL YZN POST BASE EA B  $    5,839.00 10.0%  $         5,255.10 N/A N/A
B280FLZN B280FL ZN POST BASE EA B  $    5,340.00 10.0%  $         4,806.00 N/A N/A
B280GRN B280 GRN POST BASE EA B  $    6,135.00 10.0%  $         5,521.50 N/A N/A
B280HDG B280 HDG POST BASE EA B  $    7,117.00 10.0%  $         6,405.30 N/A N/A
B280SQAL B280SQ AL EA B  $    7,143.00 10.0%  $         6,428.70 N/A N/A
B280SQGRN B280SQ GRN EA B  $    6,135.00 10.0%  $         5,521.50 N/A N/A
B280SQHDG B280SQ HDG EA B  $    7,117.00 10.0%  $         6,405.30 N/A N/A
B280SQSS4 B280SQ SS4 EA B  $  13,449.00 10.0%  $       12,104.10 N/A N/A
B280SQSS6 B280SQ SS6 EA B  $  22,378.00 10.0%  $       20,140.20 N/A N/A
B280SQYZN B280SQ YZN EA B  $    6,385.00 10.0%  $         5,746.50 N/A N/A
B280SQZN B280SQ ZN EA B  $    5,896.00 10.0%  $         5,306.40 N/A N/A
B280SS4 B280 SS4 POST BASE EA B  $  13,449.00 10.0%  $       12,104.10 N/A N/A
B280SS6 B280 SS6 EA B  $  22,298.00 10.0%  $       20,068.20 N/A N/A
B280YZN B280 YZN POST BASE EA B  $    6,309.00 10.0%  $         5,678.10 N/A N/A
B280ZN B280 ZN POST BASE EA B  $    5,896.00 10.0%  $         5,306.40 N/A N/A
B281AFLGRN B281AFL GRN POST BASE EA B  $    7,706.00 10.0%  $         6,935.40 N/A N/A
B281AFLHDG B281AFL HDG POST BASE EA B  $    9,037.00 10.0%  $         8,133.30 N/A N/A
B281AFLSS6 B281AFL SS6 POST BASE EA B  $  30,167.00 10.0%  $       27,150.30 N/A N/A
B281AFLZN B281AFL ZN POST BASE EA B  $    7,394.00 10.0%  $         6,654.60 N/A N/A
B281AGRN B281A GRN POST BASE EA B  $    7,009.00 10.0%  $         6,308.10 N/A N/A
B281AHDG B281A HDG POST BASE EA B  $    8,169.00 10.0%  $         7,352.10 N/A N/A
B281AL B281 AL POST BASE EA B  $    6,980.00 10.0%  $         6,282.00 N/A N/A
B281ASQGRN B281ASQ GRN POST BASE EA B  $    8,139.00 10.0%  $         7,325.10 N/A N/A
B281ASQHDG B281ASQ HDG POST BASE EA B  $    9,635.00 10.0%  $         8,671.50 N/A N/A
B281ASQSS4 B281ASQ SS4 POST BASE EA B  $  18,263.00 10.0%  $       16,436.70 N/A N/A
B281ASQSS6 B281ASQ SS6 POST BASE EA B  $  30,627.00 10.0%  $       27,564.30 N/A N/A
B281ASQZN B281ASQ ZN POST BASE EA B  $    7,817.00 10.0%  $         7,035.30 N/A N/A
B281ASS4 B281A SS4 POST BASE EA B  $  15,718.00 10.0%  $       14,146.20 N/A N/A
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B281AZN B281A ZN POST BASE EA B  $    6,731.00 10.0%  $         6,057.90 N/A N/A
B281FLGRN B281FL GRN POST BASE EA B  $    5,796.00 10.0%  $         5,216.40 N/A N/A
B281FLHDG B281FL HDG POST BASE EA B  $    6,898.00 10.0%  $         6,208.20 N/A N/A
B281FLSS4 B281FL SS4 POST BASE EA B  $  12,961.00 10.0%  $       11,664.90 N/A N/A
B281FLZN B281FL ZN POST BASE EA B  $    5,567.00 10.0%  $         5,010.30 N/A N/A
B281GRN B281 GRN POST BASE EA B  $    6,342.00 10.0%  $         5,707.80 N/A N/A
B281HDG B281 HDG POST BASE EA B  $    7,347.00 10.0%  $         6,612.30 N/A N/A
B281MGRN B281M GRN EA B  $  10,198.00 10.0%  $         9,178.20 N/A N/A
B281MSQGRN B281MSQ GRN EA B  $  10,198.00 10.0%  $         9,178.20 N/A N/A
B281MSQHDG B281MSQ HDG EA B  $  11,739.00 10.0%  $       10,565.10 N/A N/A
B281MSQSS4 B281MSQ SS4 EA B  $  21,131.00 10.0%  $       19,017.90 N/A N/A
B281MSQZN B281MSQ ZN EA B  $    9,812.00 10.0%  $         8,830.80 N/A N/A
B281MZN B281M ZN EA B  $    9,812.00 10.0%  $         8,830.80 N/A N/A
B281SQAL B281SQ AL POST BASE EA B  $    7,072.00 10.0%  $         6,364.80 N/A N/A
B281SQGRN B281SQ GRN POST BASE EA B  $    6,342.00 10.0%  $         5,707.80 N/A N/A
B281SQHDG B281SQ HDG POST BASE EA B  $    7,387.00 10.0%  $         6,648.30 N/A N/A
B281SQSS4 B281SQ SS4 POST BASE EA B  $  13,800.00 10.0%  $       12,420.00 N/A N/A
B281SQSS6 B281SQ SS6 POST BASE EA B  $  22,929.00 10.0%  $       20,636.10 N/A N/A
B281SQZN B281SQ ZN EA B  $    6,096.00 10.0%  $         5,486.40 N/A N/A
B281SS4 B281 SS4 POST BASE EA B  $  13,800.00 10.0%  $       12,420.00 N/A N/A
B281ZN B281 ZN POST BASE EA B  $    6,096.00 10.0%  $         5,486.40 N/A N/A
B283GRN B283 GRN CHNL END CAP EA B  $       467.80 10.0%  $            421.02 N/A N/A
B283ZN B283 ZN CHNL END CAP EA B  $       447.30 10.0%  $            402.57 N/A N/A
B284GRN B284 GRN CHNL END CAP EA B  $       539.80 10.0%  $            485.82 N/A N/A
B284ZN B284 ZN CHNL END CAP EA B  $       516.10 10.0%  $            464.49 N/A N/A
B285GRN B285 GRN CHNL END CAP EA B  $       723.10 10.0%  $            650.79 N/A N/A
B285HDG B285 HDG CHNL END CAP EA B  $       868.60 10.0%  $            781.74 N/A N/A
B285SS4 B285 SS4 CHNL END CAP EA B  $    1,840.00 10.0%  $         1,656.00 N/A N/A
B285ZN B285 ZN CHNL END CAP EA B  $       691.60 10.0%  $            622.44 N/A N/A
B286GRN B286 GRN CHNL END CAP EA B  $       904.30 10.0%  $            813.87 N/A N/A
B286ZN B286 ZN CHNL END CAP EA B  $       865.00 10.0%  $            778.50 N/A N/A
B287GRN B287 GRN CHNL END CAP EA B  $       818.90 10.0%  $            737.01 N/A N/A
B287ZN B287 ZN CHNL END CAP EA B  $       787.30 10.0%  $            708.57 N/A N/A
B288GRN B288 GRN CHNL END CAP EA B  $       964.10 10.0%  $            867.69 N/A N/A
B288ZN B288 ZN CHNL END CAP EA B  $       926.70 10.0%  $            834.03 N/A N/A
B289-12GRN B289-12 GRN 90D C/T BRKT EA B  $    8,009.00 10.0%  $         7,208.10 N/A N/A
B289-12SS4 B289-12 SS4 90D C/T BRKT EA B  $  19,137.00 10.0%  $       17,223.30 N/A N/A
B289-12ZN B289-12 ZN 90D C/T BRKT EA B  $    7,676.00 10.0%  $         6,908.40 N/A N/A
B289-14GRN B289-14 GRN 90D C/T BRKT EA B  $    9,669.00 10.0%  $         8,702.10 N/A N/A
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B289-14SS4 B289-14 SS4 90D C/T BRKT EA B  $  23,109.00 10.0%  $       20,798.10 N/A N/A
B289-14ZN B289-14 ZN 90D C/T BRKT EA B  $    9,267.00 10.0%  $         8,340.30 N/A N/A
B290GRN B290GRN 16 1/2 90D BRKT EA B  $  12,613.00 10.0%  $       11,351.70 N/A N/A
B290HDG B290 HDG 16 1/2" 90D C/T EA B  $  14,477.00 10.0%  $       13,029.30 N/A N/A
B290ZN B290 ZN 16 1/2 90D BRKT EA B  $  12,141.00 10.0%  $       10,926.90 N/A N/A
B291GRN B291 GRN 18 1/2" 90D C/T EA B  $  14,598.00 10.0%  $       13,138.20 N/A N/A
B291ZN B291 ZN 18 1/2 90D BRKT EA B  $  14,057.00 10.0%  $       12,651.30 N/A N/A
B292GRN B292 GRN 20 1/2" 90D C/T EA B  $  16,379.00 10.0%  $       14,741.10 N/A N/A
B292SS6 B292 SS6 20 1/2 90D BRKT EA B  $  53,707.00 10.0%  $       48,336.30 N/A N/A
B292ZN B292 ZN 20 1/2 90D BRKT EA B  $  15,774.00 10.0%  $       14,196.60 N/A N/A
B293-12GRN B293-12 GRN CHNL BRKT EA B  $    4,218.00 10.0%  $         3,796.20 N/A N/A
B293-12HDG B293-12 HDG CHNL BRKT EA B  $    4,935.00 10.0%  $         4,441.50 N/A N/A
B293-12ZN B293-12 ZN CHNL BRKT EA B  $    4,060.00 10.0%  $         3,654.00 N/A N/A
B293-18GRN B293-18 GRN CHNL BRKT EA B  $    6,032.00 10.0%  $         5,428.80 N/A N/A
B293-18HDG B293-18 HDG CHNL BRKT EA B  $    6,896.00 10.0%  $         6,206.40 N/A N/A
B293-18SS4 B293-18 SS4 CHNL BRKT EA B  $  12,254.00 10.0%  $       11,028.60 N/A N/A
B293-18ZN B293-18 ZN CHNL BRKT EA B  $    5,810.00 10.0%  $         5,229.00 N/A N/A
B293-24GRN B293-24 GRN CHNL BRKT EA B  $    6,506.00 10.0%  $         5,855.40 N/A N/A
B293-24HDG B293-24 HDG CHNL BRKT EA B  $    7,416.00 10.0%  $         6,674.40 N/A N/A
B293-24ZN B293-24 ZN CHNL BRKT EA B  $    6,268.00 10.0%  $         5,641.20 N/A N/A
B293-6GRN B293-6 GRN CHNL BRKT EA B  $    3,910.00 10.0%  $         3,519.00 N/A N/A
B293-6ZN B293-6 ZN CHNL BRKT EA B  $    3,761.00 10.0%  $         3,384.90 N/A N/A
B293A-12GRN B293A-12 GRN CHNL BRKT EA B  $    4,218.00 10.0%  $         3,796.20 N/A N/A
B293A-12HDG B293A-12 HDG CHNL BRKT EA B  $    4,840.00 10.0%  $         4,356.00 N/A N/A
B293A-12ZN B293A-12 ZN CHNL BRKT EA B  $    4,060.00 10.0%  $         3,654.00 N/A N/A
B293A-18GRN B293A-18 GRN CHNL BRKT EA B  $    6,032.00 10.0%  $         5,428.80 N/A N/A
B293A-18ZN B293A-18 ZN CHNL BRKT EA B  $    5,810.00 10.0%  $         5,229.00 N/A N/A
B293A-24GRN B293A-24 GRN CHNL BRKT EA B  $    6,585.00 10.0%  $         5,926.50 N/A N/A
B293A-24ZN B293A-24 ZN CHNL BRKT EA B  $    6,346.00 10.0%  $         5,711.40 N/A N/A
B293A-6GRN B293A-6 GRN EA B  $    3,921.00 10.0%  $         3,528.90 N/A N/A
B293A-6ZN B293A-6 ZN CHNL BRKT EA B  $    3,772.00 10.0%  $         3,394.80 N/A N/A
B297-12AL B297-12 AL CHNL BRKT EA B  $  11,477.00 10.0%  $       10,329.30 N/A N/A
B297-12GRN B297-12 GRN CHNL BRKT EA B  $  10,673.00 10.0%  $         9,605.70 N/A N/A
B297-12HDG B297-12 HDG CHNL BRKT EA B  $  12,538.00 10.0%  $       11,284.20 N/A N/A
B297-12SS4 B297-12 SS4 CHNL BRKT EA B  $  24,696.00 10.0%  $       22,226.40 N/A N/A
B297-12ZN B297-12 ZN CHNL BRKT EA B  $  10,240.00 10.0%  $         9,216.00 N/A N/A
B297-18AL B297-18 AL CHNL BRKT EA B  $  14,665.00 10.0%  $       13,198.50 N/A N/A
B297-18GRN B297-18 GRN CHNL BRKT EA B  $  14,599.00 10.0%  $       13,139.10 N/A N/A
B297-18HDG B297-18 HDG CHNL BRKT EA B  $  16,608.00 10.0%  $       14,947.20 N/A N/A
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B297-18SS4 B297-18 SS4 CHNL BRKT EA B  $  32,040.00 10.0%  $       28,836.00 N/A N/A
B297-18SS6 B297-18 SS6 CHNL BRKT EA B  $  53,333.00 10.0%  $       47,999.70 N/A N/A
B297-18ZN B297-18 ZN CHNL BRKT EA B  $  14,030.00 10.0%  $       12,627.00 N/A N/A
B297-24GRN B297-24 GRN CHNL BRKT EA B  $  17,041.00 10.0%  $       15,336.90 N/A N/A
B297-24HDG B297-24 HDG EA B  $  19,798.00 10.0%  $       17,818.20 N/A N/A
B297-24SS4 B297-24 SS4 CHNL BRKT EA B  $  35,665.00 10.0%  $       32,098.50 N/A N/A
B297-24ZN B297-24 ZN CHNL BRKT EA B  $  16,399.00 10.0%  $       14,759.10 N/A N/A
B297-30GRN B297-30 GRN CHNL BRKT EA B  $  20,175.00 10.0%  $       18,157.50 N/A N/A
B297-30HDG B297-30 HDG CHNL BRKT EA B  $  23,109.00 10.0%  $       20,798.10 N/A N/A
B297-30SS4 B297-30 SS4 CHNL BRKT EA B  $  40,553.00 10.0%  $       36,497.70 N/A N/A
B297-30ZN B297-30 ZN EA B  $  19,436.00 10.0%  $       17,492.40 N/A N/A
B297-36GRN B297-36 GRN CHNL BRKT EA B  $  23,123.00 10.0%  $       20,810.70 N/A N/A
B297-36HDG B297-36 HDG CHNL BRKT EA B  $  27,581.00 10.0%  $       24,822.90 N/A N/A
B297-36SS4 B297-36 SS4 CHNL BRKT EA B  $  44,704.00 10.0%  $       40,233.60 N/A N/A
B297-36ZN B297-36 ZN CHNL BRKT EA B  $  22,300.00 10.0%  $       20,070.00 N/A N/A
B297-42SS4 B297-42 SS4 CHNL BRKT EA B  $  46,957.00 10.0%  $       42,261.30 N/A N/A
B2AJ B2AJ EA  B  $       639.40 10.00%  $            575.46 N/A N/A
B2RRE B2RRE EXTENDER, 2G EA  B  $       262.60 10.00%  $            236.34 N/A N/A
B2RRP4C B2RRP4C BOX PLATE & COVER, 2G 4 SQ BOX EA  B  $       411.00 10.00%  $            369.90 N/A N/A
B2RRP5C B2RRP5C BOX PLATE & COVER, 2G 5 SQ BOX EA  B  $       685.00 10.00%  $            616.50 N/A N/A
B2RRR B2RRR SLEEVE, 2G EA  B  $       331.10 10.00%  $            297.99 N/A N/A
B300GRN B300 GRN POST BASE EA B  $  13,444.00 10.0%  $       12,099.60 N/A N/A
B300ZN B300 ZN POST BASE EA B  $  12,952.00 10.0%  $       11,656.80 N/A N/A
B3014N-1/2PLN B3014N-1/2 PLN MI NUT EA B  $           4.81 10.0%  $                4.33 N/A N/A
B3014N-1/2ZN B3014N 1/2 ZN EA B  $           5.19 10.0%  $                4.67 N/A N/A
B3014N-3/4PLN B3014N-3/4 PLN MI NUT EA B  $           7.19 10.0%  $                6.47 N/A N/A
B3014N-3/4ZN B3014N-3/4 ZN MI NUT EA B  $           7.96 10.0%  $                7.16 N/A N/A
B3014N-3/8PLN B3014N-3/8 PLN MI NUT EA B  $           4.81 10.0%  $                4.33 N/A N/A
B3014N-3/8ZN B3014N-3/8 ZN MI NUT EA B  $           5.19 10.0%  $                4.67 N/A N/A
B3014N-5/8PLN B3014N-5/8 PLN MI NUT EA B  $           4.81 10.0%  $                4.33 N/A N/A
B3014N-5/8ZN B3014N-5/8 ZN MI NUT EA B  $           5.19 10.0%  $                4.67 N/A N/A
B3014N-7/8PLN B3014N-7/8 PLN MI NUT EA B  $           7.19 10.0%  $                6.47 N/A N/A
B3014N-7/8ZN B3014N-7/8 ZN MI NUT EA B  $           7.96 10.0%  $                7.16 N/A N/A
B3014PLN B3014 PLN INSERT ONLY EA B  $         14.87 10.0%  $              13.38 N/A N/A
B3014ZN B3014 ZN INSERT ONLY EA B  $         18.82 10.0%  $              16.94 N/A N/A
B3019-1/2PLN B3019-1/2 PLN METAL DECK EA B  $         15.19 10.0%  $              13.67 N/A N/A
B3019-1PLN B3019-1 PLN METAL DECK EA B  $         52.00 10.0%  $              46.80 N/A N/A
B3019-3/4PLN B3019-3/4 PLN METAL DECK EA B  $         35.48 10.0%  $              31.93 N/A N/A
B3019-3/8PLN B3019-3/8 PLN METAL DECK EA B  $         14.22 10.0%  $              12.80 N/A N/A
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B3019-5/8PLN B3019-5/8 PLN METAL DECK EA B  $         17.35 10.0%  $              15.62 N/A N/A
B3019-7/8PLN B3019-7/8 PLN METAL DECK EA B  $         39.32 10.0%  $              35.39 N/A N/A
B3031-3/8PLN B3031-3/8 PLN BM CLMP EA B  $           2.62 10.0%  $                2.36 N/A N/A
B3031-3/8ZN B3031-3/8 ZN BM CLMP EA B  $           4.80 10.0%  $                4.32 N/A N/A
B3033-1/2HDG B3033-1/2 HDG CLMP EA B  $         10.48 10.0%  $                9.43 N/A N/A
B3033-1/2PLN B3033-1/2 PLN CLMP EA B  $           6.79 10.0%  $                6.11 N/A N/A
B3033-3/4HDG B3033-3/4 HDG EA B  $         18.89 10.0%  $              17.00 N/A N/A
B3033-3/4PLN B3033-3/4 PLN CLMP EA B  $         15.95 10.0%  $              14.36 N/A N/A
B3033-3/8HDG B3033-3/8 HDG EA B  $           6.33 10.0%  $                5.70 N/A N/A
B3033-3/8PLN B3033-3/8 PLN CLMP EA B  $           4.95 10.0%  $                4.46 N/A N/A
B3033-5/8HDG B3033-5/8 HDG EA B  $         14.94 10.0%  $              13.45 N/A N/A
B3033-5/8PLN B3033-5/8 PLN CLMP EA B  $         12.42 10.0%  $              11.18 N/A N/A
B3034-1/2HDGW/ZN B3034-1/2 HDG W/ZN HDW CLMP EA B  $           5.34 10.0%  $                4.81 N/A N/A
B3034-1/2PLN B3034-1/2 PLN CLMP EA B  $           4.60 10.0%  $                4.14 N/A N/A
B3034-3/8HDGW/ZN B3034-3/8 HDG W/ZN HDW CLMP EA B  $           3.56 10.0%  $                3.20 N/A N/A
B3034-3/8PLN B3034-3/8 PLN CLMP EA B  $           3.04 10.0%  $                2.74 N/A N/A
B3036L-1/2PLN B3036L-1/2 PLN CLMP EA B  $           5.90 10.0%  $                5.31 N/A N/A
B3036L-1/2ZN B3036L-1/2 ZN CLMP EA B  $           8.93 10.0%  $                8.04 N/A N/A
B3036L-3/4PLN B3036L-3/4 PLN CLMP EA B  $         12.31 10.0%  $              11.08 N/A N/A
B3036L-3/4ZN B3036L-3/4 ZN CLMP EA B  $         17.69 10.0%  $              15.92 N/A N/A
B3036L-3/8PLN B3036L-3/8 PLN CLMP EA B  $           4.80 10.0%  $                4.32 N/A N/A
B3036L-3/8ZN B3036L-3/8 ZN CLMP EA B  $           7.23 10.0%  $                6.51 N/A N/A
B3036L-5/8PLN B3036L-5/8 PLN CLMP EA B  $           9.08 10.0%  $                8.17 N/A N/A
B3036L-5/8ZN B3036L-5/8 ZN CLMP EA B  $         14.04 10.0%  $              12.64 N/A N/A
B3037ZPLN B3037Z PLN PURLIN CLMP EA B  $         23.21 10.0%  $              20.89 N/A N/A
B3037ZZN B3037Z ZN Z PRLN CLMP EA B  $         23.28 10.0%  $              20.95 N/A N/A
B303SS4 B303 SS4 1/4 BM CLMP EA B  $    4,250.00 10.0%  $         3,825.00 N/A N/A
B303ZN B303 ZN 1/4 BM CLMP EA B  $    2,179.00 10.0%  $         1,961.10 N/A N/A
B3040-1/2PLN B3040-1/2 PLN CLMP EA B  $         31.63 10.0%  $              28.47 N/A N/A
B3040-1/2ZN B3040-1/2 ZN CLMP EA B  $         32.84 10.0%  $              29.56 N/A N/A
B3040-3/4PLN B3040-3/4 PLN CLMP EA B  $         99.30 10.0%  $              89.37 N/A N/A
B3040-3/4ZN B3040-3/4 ZN CLMP EA B  $       101.50 10.0%  $              91.35 N/A N/A
B3040-3/8PLN B3040-3/8 PLN CLMP EA B  $         21.59 10.0%  $              19.43 N/A N/A
B3040-3/8ZN B3040-3/8 ZN CLMP EA B  $         22.57 10.0%  $              20.31 N/A N/A
B3040-5/8PLN B3040-5/8 PLN CLMP EA B  $         38.75 10.0%  $              34.88 N/A N/A
B3040-5/8ZN B3040-5/8 ZN CLMP EA B  $         40.78 10.0%  $              36.70 N/A N/A
B3042-1/2X12X1/2PLN B3042-1/2X12 PLN 1/2 FLG EA B  $         42.12 10.0%  $              37.91 N/A N/A
B3042-1/2X4X3/8PLN B3042-1/2X4 PLN 3/8 FLG CLMP EA B  $         29.85 10.0%  $              26.87 N/A N/A
B3042-1/2X8X1/2PLN B3042-1/2X8 PLN 1/2 FLNG EA B  $         37.04 10.0%  $              33.34 N/A N/A
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B3042-3/8X4X3/8PLN B3042-3/8X4 PLN 3/8 FLG EA B  $         24.24 10.0%  $              21.82 N/A N/A
B3042-3/8X6X3/8PLN B3042-3/8X6 PLN 3/8 FLG EA B  $         26.16 10.0%  $              23.54 N/A N/A
B3042-3/8X8X1/2PLN B3042-3/8X8 PLN 1/2 FLG T EA B  $         27.92 10.0%  $              25.13 N/A N/A
B304ZN B304 ZN 5/16 BM CLMP EA B  $    2,334.00 10.0%  $         2,100.60 N/A N/A
B3050-2X10PLN B3050-2X10 FLG PLN BM CLM EA B  $         29.16 10.0%  $              26.24 N/A N/A
B3050-2X4PLN B3050-2X4 FLG PLN BM CLMP EA B  $         18.26 10.0%  $              16.43 N/A N/A
B3050-2X5PLN B3050-2X5 FLG PLN BM CLMP EA B  $         19.41 10.0%  $              17.47 N/A N/A
B3050-2X6PLN B3050-2X6 FLG PLN BM CLMP EA B  $         23.09 10.0%  $              20.78 N/A N/A
B3050-2X7PLN B3050-2X7 FLG PLN BM CLMP EA B  $         24.40 10.0%  $              21.96 N/A N/A
B3050-2X8PLN B3050-2X8 FLG PLN BM CLMP EA B  $         25.93 10.0%  $              23.34 N/A N/A
B3050-2X9PLN B3050-2X9 FLG PLN BM CLMP EA B  $         27.92 10.0%  $              25.13 N/A N/A
B3050-5X10PLN B3050-5X10 FLG PLN BM CLM EA B  $         83.62 10.0%  $              75.26 N/A N/A
B3050-5X4PLN B3050-5X4 FLG PLN BM CLMP EA B  $         61.77 10.0%  $              55.59 N/A N/A
B3050-5X5PLN B3050-5X5 FLG PLN BM CLMP EA B  $         69.81 10.0%  $              62.83 N/A N/A
B3050-5X6PLN B3050-5X6 FLG PLN BM CLMP EA B  $         72.26 10.0%  $              65.03 N/A N/A
B3050-5X7PLN B3050-5X7 FLG PLN BM CLMP EA B  $         78.64 10.0%  $              70.78 N/A N/A
B3050-5X8PLN B3050-5X8 FLG PLN BM CLMP EA B  $         79.47 10.0%  $              71.52 N/A N/A
B3050-5X9PLN B3050-5X9 FLG PLN BM CLMP EA B  $         82.01 10.0%  $              73.81 N/A N/A
B3054-1/2PLN B3054-1/2 PLN BM CLMP EA B  $         47.20 10.0%  $              42.48 N/A N/A
B3054-3/4PLN B3054-3/4 PLN BM CLMP EA B  $         56.74 10.0%  $              51.07 N/A N/A
B3054-3/8PLN B3054-3/8 PLN BM CLMP EA B  $         43.38 10.0%  $              39.04 N/A N/A
B3054-5/8PLN B3054-5/8 PLN BM CLMP EA B  $         50.32 10.0%  $              45.29 N/A N/A
B3054-7/8PLN B3054-7/8 PLN BM CLMP EA B  $         63.18 10.0%  $              56.86 N/A N/A
B3054PLN B3054 PLN BM CLMP EA B  $         36.20 10.0%  $              32.58 N/A N/A
B3055-1/2X4PLN B3055-1/2X4 PLN EA B  $         62.32 10.0%  $              56.09 N/A N/A
B3055-1/2X5PLN B3055-1/2X5 PLN EA B  $         70.14 10.0%  $              63.13 N/A N/A
B3055-1/2X6PLN B3055-1/2X6 PLN EA B  $         77.66 10.0%  $              69.89 N/A N/A
B3055-1/2X7PLN B3055-1/2X7 PLN EA B  $         87.61 10.0%  $              78.85 N/A N/A
B3055-1/2X8PLN B3055-1/2X8 PLN EA B  $         95.96 10.0%  $              86.36 N/A N/A
B3055-1X10PLN B3055-1X10 PLN EA B  $       509.50 10.0%  $            458.55 N/A N/A
B3055-1X12PLN B3055-1X12 PLN EA B  $       567.00 10.0%  $            510.30 N/A N/A
B3055-1X4PLN B3055-1X4 PLN EA B  $       384.10 10.0%  $            345.69 N/A N/A
B3055-1X5PLN B3055-1X5 PLN EA B  $       391.80 10.0%  $            352.62 N/A N/A
B3055-1X6PLN B3055-1X6 PLN EA B  $       409.40 10.0%  $            368.46 N/A N/A
B3055-1X7PLN B3055-1X7 PLN EA B  $       427.40 10.0%  $            384.66 N/A N/A
B3055-1X8PLN B3055-1X8 PLN EA B  $       466.10 10.0%  $            419.49 N/A N/A
B3055-3/4X10PLN B3055-3/4X10 PLN EA B  $       180.50 10.0%  $            162.45 N/A N/A
B3055-3/4X12PLN B3055-3/4X12 PLN EA B  $       194.30 10.0%  $            174.87 N/A N/A
B3055-3/4X4PLN B3055-3/4X4 PLN EA B  $       130.10 10.0%  $            117.09 N/A N/A
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B3055-3/4X5PLN B3055-3/4X5 PLN EA B  $       139.30 10.0%  $            125.37 N/A N/A
B3055-3/4X6PLN B3055-3/4X6 PLN EA B  $       148.20 10.0%  $            133.38 N/A N/A
B3055-3/8X4PLN B3055-3/8X4 PLN EA B  $         39.08 10.0%  $              35.17 N/A N/A
B3055-3/8X5PLN B3055-3/8X5 PLN EA B  $         42.81 10.0%  $              38.53 N/A N/A
B3055-3/8X6PLN B3055-3/8X6 PLN EA B  $         46.73 10.0%  $              42.06 N/A N/A
B3055-3/8X7PLN B3055-3/8X7 PLN EA B  $         47.75 10.0%  $              42.98 N/A N/A
B3055-5/8X4PLN B3055-5/8X4 PLN EA B  $       116.10 10.0%  $            104.49 N/A N/A
B3055-5/8X5PLN B3055-5/8X5 PLN EA B  $       117.10 10.0%  $            105.39 N/A N/A
B3055-5/8X6PLN B3055-5/8X6 PLN EA B  $       121.30 10.0%  $            109.17 N/A N/A
B3055-5/8X7PLN B3055-5/8X7 PLN EA B  $       133.50 10.0%  $            120.15 N/A N/A
B3055-5/8X8PLN B3055-5/8X8 PLN EA B  $       141.30 10.0%  $            127.17 N/A N/A
B3055-7/8X10PLN B3055-7/8X10 PLN EA B  $       376.20 10.0%  $            338.58 N/A N/A
B3055-7/8X12PLN B3055-7/8X12 PLN EA B  $       423.30 10.0%  $            380.97 N/A N/A
B3055-7/8X4PLN B3055-7/8X4 PLN EA B  $       288.70 10.0%  $            259.83 N/A N/A
B3055-7/8X5PLN B3055-7/8X5 PLN EA B  $       304.00 10.0%  $            273.60 N/A N/A
B3055-7/8X6PLN B3055-7/8X6 PLN EA B  $       307.80 10.0%  $            277.02 N/A N/A
B3055-7/8X7PLN B3055-7/8X7 PLN EA B  $       331.10 10.0%  $            297.99 N/A N/A
B3055-7/8X8PLN B3055-7/8X8 PLN EA B  $       335.40 10.0%  $            301.86 N/A N/A
B3058-1/2PLN B3058-1/2 PLN SIDE BM CON EA B  $           5.27 10.0%  $                4.74 N/A N/A
B3058-3/8PLN B3058-3/8 PLN SIDE BM CON EA B  $           2.21 10.0%  $                1.99 N/A N/A
B305HDG B305 HDG 3/8 BM CLMP EA B  $    2,911.00 10.0%  $         2,619.90 N/A N/A
B305ZN B305 ZN (3/8 ROD) EA B  $    2,490.00 10.0%  $         2,241.00 N/A N/A
B3060-1/2PLN B3060-1/2 PLN CLIP EA B  $           3.97 10.0%  $                3.57 N/A N/A
B3060-1/2ZN B3060-1/2 ZN CLIP EA B  $           5.69 10.0%  $                5.12 N/A N/A
B3060-3/4PLN B3060-3/4 PLN CLIP EA B  $         17.50 10.0%  $              15.75 N/A N/A
B3060-3/4ZN B3060-3/4 ZN CLIP EA B  $         24.02 10.0%  $              21.62 N/A N/A
B3060-3/8PLN B3060-3/8 PLN CLIP EA B  $           3.72 10.0%  $                3.35 N/A N/A
B3060-3/8ZN B3060-3/8 ZN CLIP EA B  $           5.39 10.0%  $                4.85 N/A N/A
B3060-5/8PLN B3060-5/8 PLN CLIP EA B  $           9.09 10.0%  $                8.18 N/A N/A
B3060-5/8ZN B3060-5/8 ZN CLIP EA B  $         11.69 10.0%  $              10.52 N/A N/A
B3060-7/8PLN B3060-7/8 PLN CLIP EA B  $         31.66 10.0%  $              28.49 N/A N/A
B3060-7/8ZN B3060-7/8 ZN CLIP EA B  $         43.62 10.0%  $              39.26 N/A N/A
B3060L-3/8PLN B3060L-3/8 PLN LT. DUTY EA B  $           5.04 10.0%  $                4.54 N/A N/A
B3060L-3/8ZN B3060L-3/8 ZN LT. DUTY EA B  $           6.14 10.0%  $                5.53 N/A N/A
B3061-3PLN B3061-3 PLN ANGLE BRKT EA B  $         14.84 10.0%  $              13.36 N/A N/A
B3062-1/2PLN B3062-1/2 PLN BRKT EA B  $           9.47 10.0%  $                8.52 N/A N/A
B3062-3/8PLN B3062-3/8 PLN BRKT EA B  $           4.86 10.0%  $                4.37 N/A N/A
B3062-5/8PLN B3062-5/8 PLN BRKT EA B  $         12.47 10.0%  $              11.22 N/A N/A
B3064-1PLN B3064-1 PLN BRKT EA B  $       296.80 10.0%  $            267.12 N/A N/A
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B3064-1ZN B3064-1 ZN BRKT EA B  $       317.00 10.0%  $            285.30 N/A N/A
B3064-2PLN B3064-2 PLN BRKT EA B  $       412.70 10.0%  $            371.43 N/A N/A
B3064-2ZN B3064-2 ZN BRKT EA B  $       443.50 10.0%  $            399.15 N/A N/A
B3064-3PLN B3064-3 PLN BRKT EA B  $       610.80 10.0%  $            549.72 N/A N/A
B3064-3ZN B3064-3 ZN BRKT EA B  $       652.00 10.0%  $            586.80 N/A N/A
B3066-0 PLN B3066-0 PLN (TOLCO FIG. 30M) MD WLD BRKT EA B  $       413.20 10.0%  $            371.88 N/A N/A
B3066-1 PLN B3066-1 PLN (TOLCO FIG. 30M) MD WLD BRKT EA B  $       491.00 10.0%  $            441.90 N/A N/A
B3066-2 PLN B3066-2 PLN (TOLCO FIG. 30M) MD WLD BRKT EA B  $       649.30 10.0%  $            584.37 N/A N/A
B3067-0 PLN B3067-0 PLN (TOLCO FIG. 30H) WLD BRKT EA B  $       587.10 10.0%  $            528.39 N/A N/A
B3067-1 PLN B3067-1 PLN (TOLCO FIG. 30H) WLD BRKT EA B  $       821.10 10.0%  $            738.99 N/A N/A
B3067-3 PLN B3067-3 PLN (TOLCO FIG. 30H) WLD BRKT EA B  $    1,106.00 10.0%  $            995.40 N/A N/A
B3067-4 PLN B3067-4 PLN (TOLCO FIG. 30H) WLD BRKT EA B  $    1,689.00 10.0%  $         1,520.10 N/A N/A
B3067-5 PLN B3067-5 PLN (TOLCO FIG. 30H) WLD BRKT EA B  $    1,880.00 10.0%  $         1,692.00 N/A N/A
B3068-1 PLN B3068-1 PLN (TOLCO FIG. 30)WLDBRKT EA B  $       139.80 10.0%  $            125.82 N/A N/A
B3068-2 PLN B3068-2 PLN (TOLCO FIG. 30)WLDBRKT EA B  $       142.30 10.0%  $            128.07 N/A N/A
B3068-3 PLN B3068-3 PLN (TOLCO FIG. 30)WLDBRKT EA B  $       152.40 10.0%  $            137.16 N/A N/A
B306SS4 B306 SS4 3/8 BM CLMP EA B  $    5,724.00 10.0%  $         5,151.60 N/A N/A
B306ZN B306 ZN 3/8 BM CLMP EA B  $    2,953.00 10.0%  $         2,657.70 N/A N/A
B3070-3/8X1/2 PLN B3070-3/8X1/2 PLN(TOLCO FIG. 52)SDBMBRKT EA B  $           4.41 10.0%  $                3.97 N/A N/A
B3070-3/8X1/2 ZN B3070-3/8X1/2 ZN(TOLCO FIG. 52)SDBMBRKT EA B  $           5.79 10.0%  $                5.21 N/A N/A
B3070-3/8X3/8 PLN B3070-3/8X3/8 PLN(TOLCO FIG. 52)SDBMBRKT EA B  $           4.41 10.0%  $                3.97 N/A N/A
B307HDG B307 HDG 1/2 BM CLMP EA B  $    3,485.00 10.0%  $         3,136.50 N/A N/A
B307SS4 B307 SS4 1/2 BM CLMP EA B  $    5,798.00 10.0%  $         5,218.20 N/A N/A
B307ZN B307 ZN (1/2 ROD) EA B  $    2,985.00 10.0%  $         2,686.50 N/A N/A
B3080L-1/2PLN B3080L-1/2 PLN LONG WELD EA B  $         14.82 10.0%  $              13.34 N/A N/A
B3080L-11/4PLN B3080L-1 1/4 PLN LONG WEL EA B  $         81.58 10.0%  $              73.42 N/A N/A
B3080L-1PLN B3080L-1 PLN LONG WELD EA B  $         40.95 10.0%  $              36.86 N/A N/A
B3080L-3/4PLN B3080L-3/4 PLN LONG WELD EA B  $         18.20 10.0%  $              16.38 N/A N/A
B3080L-5/8PLN B3080L-5/8 PLN LONG WELD EA B  $         14.82 10.0%  $              13.34 N/A N/A
B3080L-7/8PLN B3080L-7/8 PLN EA B  $         19.27 10.0%  $              17.34 N/A N/A
B3082-1/2 PLN B3082-1/2 PLN (TOLCO FIG. 337) ADJBMATT EA B  $         22.73 10.0%  $              20.46 N/A N/A
B3082-3/4 PLN B3082-3/4 PLN (TOLCO FIG. 337) ADJBMATT EA B  $         31.57 10.0%  $              28.41 N/A N/A
B3082-3/8 PLN B3082-3/8 PLN (TOLCO FIG. 337) ADJBMATT EA B  $         13.97 10.0%  $              12.57 N/A N/A
B3082-5/8 PLN B3082-5/8 PLN (TOLCO FIG. 337) ADJBMATT EA B  $         24.33 10.0%  $              21.90 N/A N/A
B3082-7/8 PLN B3082-7/8 PLN (TOLCO FIG. 337) ADJBMATT EA B  $         43.83 10.0%  $              39.45 N/A N/A
B3083-1 1/2PLN B3083-1 1/2 PLN W/HDW BM EA B  $       433.00 10.0%  $            389.70 N/A N/A
B3083-1/2PLN B3083-1/2 PLN W/HDW BM AT EA B  $         29.53 10.0%  $              26.58 N/A N/A
B3083-11/4PLN B3083-1 1/4 PLN W/HDW BM EA B  $       225.10 10.0%  $            202.59 N/A N/A
B3083-13/4PLN B3083-1 3/4 PLN W/HDW BM EA B  $       560.90 10.0%  $            504.81 N/A N/A
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B3083-1PLN B3083-1 PLN W/HDW BM ATTA EA B  $         80.21 10.0%  $              72.19 N/A N/A
B3083-2PLN B3083-2 PLN W/HDW BM ATTA EA B  $    1,095.00 10.0%  $            985.50 N/A N/A
B3083-3/4PLN B3083-3/4 PLN W/HDW BM AT EA B  $         43.61 10.0%  $              39.25 N/A N/A
B3083-3/8PLN B3083-3/8 PLN W/HDW BM AT EA B  $         27.65 10.0%  $              24.89 N/A N/A
B3083-5/8PLN B3083-5/8 PLN W/HDW BM AT EA B  $         31.27 10.0%  $              28.14 N/A N/A
B3083-7/8PLN B3083-7/8 PLN W/HDW BM AT EA B  $         54.52 10.0%  $              49.07 N/A N/A
B3083WO-1 1/4PLN B3083WO-1 1/4 PLN BM ATTA EA B  $       127.50 10.0%  $            114.75 N/A N/A
B3083WO-1/2PLN B3083WO-1/2 PLN BM ATTACH EA B  $         20.92 10.0%  $              18.83 N/A N/A
B3083WO-1/2ZN B3083WO-1/2 ZN BM ATTACH EA B  $         26.21 10.0%  $              23.59 N/A N/A
B3083WO-11/2PLN B3083WO-1 1/2 PLN BM ATTA EA B  $       219.90 10.0%  $            197.91 N/A N/A
B3083WO-11/4ZN B3083WO-1 1/4 ZN BM ATTAC EA B  $       166.10 10.0%  $            149.49 N/A N/A
B3083WO-1PLN B3083WO-1 PLN BM ATTACH EA B  $         49.62 10.0%  $              44.66 N/A N/A
B3083WO-1ZN B3083WO-1 ZN BM ATTACH EA B  $         68.01 10.0%  $              61.21 N/A N/A
B3083WO-2PLN B3083WO-2 PLN BM ATTACH EA B  $       592.40 10.0%  $            533.16 N/A N/A
B3083WO-3/4PLN B3083WO-3/4 PLN BM ATTACH EA B  $         24.04 10.0%  $              21.64 N/A N/A
B3083WO-3/4ZN B3083WO-3/4 ZN BM ATTACH EA B  $         32.38 10.0%  $              29.14 N/A N/A
B3083WO-3/8PLN B3083WO-3/8 PLN BM ATTACH EA B  $         20.92 10.0%  $              18.83 N/A N/A
B3083WO-3/8ZN B3083WO-3/8 ZN BM ATTACH EA B  $         26.28 10.0%  $              23.65 N/A N/A
B3083WO-5/8PLN B3083WO-5/8 PLN BM ATTACH EA B  $         22.04 10.0%  $              19.84 N/A N/A
B3083WO-5/8ZN B3083WO-5/8 ZN BM ATTACH EA B  $         27.36 10.0%  $              24.62 N/A N/A
B3083WO-7/8PLN B3083WO-7/8 PLN BM ATTACH EA B  $         34.73 10.0%  $              31.26 N/A N/A
B3083WO-7/8ZN B3083WO-7/8 ZN BM ATTACH EA B  $         46.46 10.0%  $              41.81 N/A N/A
B3085-1 1/2PLN B3085-1 1/2 PLN ATTACH PL EA B  $    1,269.00 10.0%  $         1,142.10 N/A N/A
B3085-1/2PLN B3085-1/2 PLN ATTACH PLT EA B  $       460.00 10.0%  $            414.00 N/A N/A
B3085-11/4PLN B3085-1 1/4 PLN ATTACH PL EA B  $    1,148.00 10.0%  $         1,033.20 N/A N/A
B3085-1PLN B3085-1 PLN ATTACH PLT EA B  $       635.90 10.0%  $            572.31 N/A N/A
B3085-3/4PLN B3085-3/4 PLN ATTACH PLT EA B  $       498.80 10.0%  $            448.92 N/A N/A
B3085-3/8PLN B3085-3/8 PLN ATTACH PLT EA B  $       460.00 10.0%  $            414.00 N/A N/A
B3085-5/8PLN B3085-5/8 PLN ATTACH PLT EA B  $       491.80 10.0%  $            442.62 N/A N/A
B3085-7/8PLN B3085-7/8 PLN ATTACH PLT EA B  $       653.80 10.0%  $            588.42 N/A N/A
B308AL B308 AL 1/2 BM CLMP EA B  $    3,797.00 10.0%  $         3,417.30 N/A N/A
B308HDG B308 HDG 1/2 BM CLMP EA B  $    3,713.00 10.0%  $         3,341.70 N/A N/A
B308SS4 B308 SS4 1/2 BM CLMP EA B  $    6,158.00 10.0%  $         5,542.20 N/A N/A
B308ZN B308 ZN 1/2 BM CLMP EA B  $    3,184.00 10.0%  $         2,865.60 N/A N/A
B3090-10PLN B3090-10 PLN SUPRT YOKE EA B  $       325.60 10.0%  $            293.04 N/A N/A
B3090-12PLN B3090-12 PLN SUPRT YOKE EA B  $       398.50 10.0%  $            358.65 N/A N/A
B3090-14PLN B3090-14 PLN SUPRT YOKE EA B  $       728.10 10.0%  $            655.29 N/A N/A
B3090-16PLN B3090-16 PLN SUPRT YOKE EA B  $       797.40 10.0%  $            717.66 N/A N/A
B3090-18PLN B3090-18 PLN SUPRT YOKE EA B  $       975.00 10.0%  $            877.50 N/A N/A
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B3090-24PLN B3090-24 PLN SUPRT YOKE EA B  $    1,282.00 10.0%  $         1,153.80 N/A N/A
B3090-30PLN B3090-30 PLN SUPRT YOKE EA B  $    1,574.00 10.0%  $         1,416.60 N/A N/A
B3090-36PLN B3090-36 PLN SUPRT YOKE EA B  $    1,803.00 10.0%  $         1,622.70 N/A N/A
B3090-4PLN B3090-4 PLN SUPRT YOKE EA B  $       173.80 10.0%  $            156.42 N/A N/A
B3090-5PLN B3090-5 PLN SUPRT YOKE EA B  $       180.70 10.0%  $            162.63 N/A N/A
B3090-6PLN B3090-6 PLN SUPRT YOKE EA B  $       187.70 10.0%  $            168.93 N/A N/A
B3090-8PLN B3090-8 PLN SUPRT YOKE EA B  $       240.10 10.0%  $            216.09 N/A N/A
B3092-10PLN B3092-10 PLN SUPRT EA B  $       644.30 10.0%  $            579.87 N/A N/A
B3092-12PLN B3092-12 PLN SUPRT EA B  $       723.00 10.0%  $            650.70 N/A N/A
B3092-14PLN B3092-14 PLN SUPRT EA B  $    1,157.00 10.0%  $         1,041.30 N/A N/A
B3092-16PLN B3092-16 PLN SUPRT EA B  $    1,239.00 10.0%  $         1,115.10 N/A N/A
B3092-18PLN B3092-18 PLN SUPRT EA B  $    1,721.00 10.0%  $         1,548.90 N/A N/A
B3092-20PLN B3092-20 PLN SUPRT EA B  $    1,808.00 10.0%  $         1,627.20 N/A N/A
B3092-24PLN B3092-24 PLN SUPRT EA B  $    2,086.00 10.0%  $         1,877.40 N/A N/A
B3092-30PLN B3092-30 PLN SUPRT EA B  $    2,432.00 10.0%  $         2,188.80 N/A N/A
B3092-4PLN B3092-4 PLN SUPRT EA B  $       480.50 10.0%  $            432.45 N/A N/A
B3092-5PLN B3092-5 PLN SUPRT EA B  $       487.90 10.0%  $            439.11 N/A N/A
B3092-6PLN B3092-6 PLN SUPRT EA B  $       495.40 10.0%  $            445.86 N/A N/A
B3092-8PLN B3092-8 PLN SUPRT EA B  $       552.00 10.0%  $            496.80 N/A N/A
B3093-10PLN B3093-10 PLN SUPRT EA B  $       468.30 10.0%  $            421.47 N/A N/A
B3093-12PLN B3093-12 PLN SUPRT EA B  $       485.80 10.0%  $            437.22 N/A N/A
B3093-14PLN B3093-14 PLN SUPRT EA B  $       586.70 10.0%  $            528.03 N/A N/A
B3093-16PLN B3093-16 PLN SUPRT EA B  $       663.30 10.0%  $            596.97 N/A N/A
B3093-18PLN B3093-18 PLN SUPRT EA B  $       894.70 10.0%  $            805.23 N/A N/A
B3093-20PLN B3093-20 PLN SUPRT EA B  $    1,212.00 10.0%  $         1,090.80 N/A N/A
B3093-21/2PLN B3093-2 1/2 PLN SUPRT EA B  $       293.40 10.0%  $            264.06 N/A N/A
B3093-24PLN B3093-24 PLN SUPRT EA B  $    1,550.00 10.0%  $         1,395.00 N/A N/A
B3093-30PLN B3093-30 PLN SUPRT EA B  $    1,940.00 10.0%  $         1,746.00 N/A N/A
B3093-36PLN B3093-36 PLN SUPRT EA B  $    2,461.00 10.0%  $         2,214.90 N/A N/A
B3093-3PLN B3093-3 PLN SUPRT EA B  $       297.50 10.0%  $            267.75 N/A N/A
B3093-4PLN B3093-4 PLN SUPRT EA B  $       387.60 10.0%  $            348.84 N/A N/A
B3093-5PLN B3093-5 PLN SUPRT EA B  $       393.00 10.0%  $            353.70 N/A N/A
B3093-6PLN B3093-6 PLN SUPRT EA B  $       399.80 10.0%  $            359.82 N/A N/A
B3093-8PLN B3093-8 PLN SUPRT EA B  $       423.80 10.0%  $            381.42 N/A N/A
B3095-10PLN B3095-10 PLN SUPRT EA B  $       171.60 10.0%  $            154.44 N/A N/A
B3095-12PLN B3095-12 PLN SUPRT EA B  $       180.10 10.0%  $            162.09 N/A N/A
B3095-14PLN B3095-14 PLN SUPRT EA B  $       395.60 10.0%  $            356.04 N/A N/A
B3095-16PLN B3095-16 PLN SUPRT EA B  $       425.30 10.0%  $            382.77 N/A N/A
B3095-18PLN B3095-18 PLN SUPRT EA B  $       708.40 10.0%  $            637.56 N/A N/A
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B3095-20PLN B3095-20 PLN SUPRT EA B  $       755.70 10.0%  $            680.13 N/A N/A
B3095-24PLN B3095-24 PLN SUPRT EA B  $       951.00 10.0%  $            855.90 N/A N/A
B3095-30PLN B3095-30 PLN SUPPORT EA B  $    1,011.00 10.0%  $            909.90 N/A N/A
B3095-36PLN B3095-36 PLN SUPRT EA B  $    1,122.00 10.0%  $         1,009.80 N/A N/A
B3095-4PLN B3095-4 PLN EA B  $       122.70 10.0%  $            110.43 N/A N/A
B3095-5PLN B3095-5 PLN EA B  $       136.30 10.0%  $            122.67 N/A N/A
B3095-6PLN B3095-6 PLN SUPRT EA B  $       150.90 10.0%  $            135.81 N/A N/A
B3095-8PLN B3095-8 PLN SUPRT EA B  $       163.50 10.0%  $            147.15 N/A N/A
B3096-10 PLN B3096-10 PLN SUPRT EA B  $       198.50 10.0%  $            178.65 N/A N/A
B3096-12PLN B3096-12 PLN SUPRT EA B  $       215.10 10.0%  $            193.59 N/A N/A
B3096-2PLN B3096-2 PLN SUPRT EA B  $         98.42 10.0%  $              88.58 N/A N/A
B3096-3PLN B3096-3 PLN SUPRT EA B  $       100.70 10.0%  $              90.63 N/A N/A
B3096-4PLN B3096-4 PLN SUPRT EA B  $       124.70 10.0%  $            112.23 N/A N/A
B3096-5 PLN B3096-5 PLN SUPRT EA B  $       127.90 10.0%  $            115.11 N/A N/A
B3096-6PLN B3096-6 PLN SUPRT EA B  $       141.90 10.0%  $            127.71 N/A N/A
B3096-8PLN B3096-8 PLN SUPRT EA B  $       153.60 10.0%  $            138.24 N/A N/A
B309HDG B309 HDG 5/8 BM CLMP EA B  $    3,722.00 10.0%  $         3,349.80 N/A N/A
B309ZN B309 ZN 5/8 BM CLMP EA B  $    3,184.00 10.0%  $         2,865.60 N/A N/A
B3100-1 1/2PLN B3100-1 1/2 PLN CLVS HNGR EA B  $           2.91 10.0%  $                2.62 N/A N/A
B3100-1 1/2SS4 B3100-1 1/2 SS4 EA B  $         36.96 10.0%  $              33.26 N/A N/A
B3100-1 1/2ZN B3100-1 1/2 ZN CLVS HGR EA B  $           3.28 10.0%  $                2.95 N/A N/A
B3100-1 1/4RP B3100-1 1/4 RP CLVS HNGR EA B  $           3.97 10.0%  $                3.57 N/A N/A
B3100-1 1/4SS4 B3100-1 1/4 SS4 EA B  $         33.25 10.0%  $              29.93 N/A N/A
B3100-1 1/4ZN B3100-1 1/4 ZN CLVS HGR EA B  $           2.97 10.0%  $                2.67 N/A N/A
B3100-1/2GRN B3100-1/2 GRN CLVS HNGR EA B  $           3.21 10.0%  $                2.89 N/A N/A
B3100-1/2PLN B3100-1/2 PLN CLVS HNGR EA B  $           2.19 10.0%  $                1.97 N/A N/A
B3100-1/2RP B3100-1/2 RP CLVS HNGR EA B  $           3.21 10.0%  $                2.89 N/A N/A
B3100-1/2SS4 B3100-1/2 SS4 EA B  $         27.97 10.0%  $              25.17 N/A N/A
B3100-1/2ZN B3100-1/2 ZN CLVS HNGR EA B  $           2.38 10.0%  $                2.14 N/A N/A
B3100-10GRN B3100-10 GRN CLVS HNGR EA B  $         68.47 10.0%  $              61.62 N/A N/A
B3100-10PLN B3100-10 PLN CLVS HNGR EA B  $         43.20 10.0%  $              38.88 N/A N/A
B3100-10RP B3100-10 RP CLVS HNGR EA B  $         68.47 10.0%  $              61.62 N/A N/A
B3100-10SS4 B3100-10 SS4 EA B  $       548.40 10.0%  $            493.56 N/A N/A
B3100-10ZN B3100-10 ZN CLVS HNGR EA B  $         52.04 10.0%  $              46.84 N/A N/A
B3100-11/2GRN B3100-1 1/2 GRN CLVS HNGR EA B  $           4.38 10.0%  $                3.94 N/A N/A
B3100-11/2RP B3100-1 1/2 RP CLVS HNGR EA B  $           4.38 10.0%  $                3.94 N/A N/A
B3100-11/4GRN B3100-1 1/4 GRN CLVS HNGR EA B  $           5.45 10.0%  $                4.91 N/A N/A
B3100-11/4PLN B3100-1 1/4 PLN CLVS HNGR EA B  $           2.61 10.0%  $                2.35 N/A N/A
B3100-12GRN B3100-12 GRN CLVS HNGR EA B  $         85.46 10.0%  $              76.91 N/A N/A
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B3100-12PLN B3100-12 PLN CLVS HNGR EA B  $         54.42 10.0%  $              48.98 N/A N/A
B3100-12RP B3100-12 RP CLVS HNGR EA B  $         87.18 10.0%  $              78.46 N/A N/A
B3100-12SS4 B3100-12 SS4 EA B  $       690.90 10.0%  $            621.81 N/A N/A
B3100-12ZN B3100-12 ZN CLVS HNGR EA B  $         65.94 10.0%  $              59.35 N/A N/A
B3100-14GRN B3100-14 GRN CLVS HNGR EA B  $       120.30 10.0%  $            108.27 N/A N/A
B3100-14PLN B3100-14 PLN CLVS HNGR EA B  $         78.83 10.0%  $              70.95 N/A N/A
B3100-14RP B3100-14 RP CLVS HNGR EA B  $       120.30 10.0%  $            108.27 N/A N/A
B3100-14ZN B3100-14 ZN CLVS HNGR EA B  $         97.43 10.0%  $              87.69 N/A N/A
B3100-16GRN B3100-16 GRN CLVS HNGR EA B  $       166.20 10.0%  $            149.58 N/A N/A
B3100-16PLN B3100-16 PLN CLVS HNGR EA B  $       107.00 10.0%  $              96.30 N/A N/A
B3100-16RP B3100-16 RP CLVS HNGR EA B  $       166.20 10.0%  $            149.58 N/A N/A
B3100-16ZN B3100-16 ZN CLVS HNGR EA B  $       135.00 10.0%  $            121.50 N/A N/A
B3100-18GRN B3100-18 GRN CLVS HNGR EA B  $       204.30 10.0%  $            183.87 N/A N/A
B3100-18PLN B3100-18 PLN CLVS HNGR EA B  $       132.90 10.0%  $            119.61 N/A N/A
B3100-18RP B3100-18 RP CLVS HNGR EA B  $       205.00 10.0%  $            184.50 N/A N/A
B3100-18ZN B3100-18 ZN CLVS HNGR EA B  $       166.30 10.0%  $            149.67 N/A N/A
B3100-1GRN B3100-1 GRN CLVS HNGR EA B  $           3.47 10.0%  $                3.12 N/A N/A
B3100-1PLN B3100-1 PLN CLVS HNGR EA B  $           2.28 10.0%  $                2.05 N/A N/A
B3100-1RP B3100-1 RP CLVS HNGR EA B  $           3.47 10.0%  $                3.12 N/A N/A
B3100-1SS4 B3100-1 SS4 EA B  $         29.02 10.0%  $              26.12 N/A N/A
B3100-1ZN B3100-1 ZN CLVS HNGR EA B  $           2.60 10.0%  $                2.34 N/A N/A
B3100-2 1/2GRN B3100-2 1/2 GRN CLVS HNGR EA B  $           8.64 10.0%  $                7.78 N/A N/A
B3100-2 1/2SS4 B3100-2 1/2 SS4 EA B  $         71.79 10.0%  $              64.61 N/A N/A
B3100-2 1/2ZN B3100-2 1/2 ZN CLVS HGR EA B  $           6.50 10.0%  $                5.85 N/A N/A
B3100-20GRN B3100-20 GRN CLVS HNGR EA B  $       415.90 10.0%  $            374.31 N/A N/A
B3100-20PLN B3100-20 PLN CLVS HNGR EA B  $       279.20 10.0%  $            251.28 N/A N/A
B3100-20RP B3100-20 RP CLVS HNGR EA B  $       415.90 10.0%  $            374.31 N/A N/A
B3100-20ZN B3100-20 ZN CLVS HNGR EA B  $       334.40 10.0%  $            300.96 N/A N/A
B3100-21/2PLN B3100-2 1/2 PLN CLVS HNGR EA B  $           5.66 10.0%  $                5.09 N/A N/A
B3100-21/2RP B3100-2 1/2 RP CLVS HNGR EA B  $           9.85 10.0%  $                8.87 N/A N/A
B3100-24GRN B3100-24 GRN CLVS HNGR EA B  $       691.70 10.0%  $            622.53 N/A N/A
B3100-24PLN B3100-24 PLN CLVS HNGR EA B  $       493.20 10.0%  $            443.88 N/A N/A
B3100-24RP B3100-24 RP CLVS HNGR EA B  $       691.70 10.0%  $            622.53 N/A N/A
B3100-24ZN B3100-24 ZN CLVS HNGR EA B  $       546.80 10.0%  $            492.12 N/A N/A
B3100-2GRN B3100-2 GRN CLVS HNGR EA B  $           5.32 10.0%  $                4.79 N/A N/A
B3100-2PLN B3100-2 PLN CLVS HNGR EA B  $           3.50 10.0%  $                3.15 N/A N/A
B3100-2RP B3100-2 RP CLVS HNGR EA B  $           5.29 10.0%  $                4.76 N/A N/A
B3100-2SS4 B3100-2 SS4 EA B  $         44.34 10.0%  $              39.91 N/A N/A
B3100-2ZN B3100-2 ZN CLVS HNGR EA B  $           4.00 10.0%  $                3.60 N/A N/A
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B3100-3/4GRN B3100-3/4 GRN CLVS HNGR EA B  $           3.26 10.0%  $                2.93 N/A N/A
B3100-3/4PLN B3100-3/4 PLN CLVS HNGR EA B  $           2.19 10.0%  $                1.97 N/A N/A
B3100-3/4RP B3100-3/4 RP CLVS HNGR EA B  $           3.26 10.0%  $                2.93 N/A N/A
B3100-3/4SS4 B3100-3/4 SS4 EA B  $         27.97 10.0%  $              25.17 N/A N/A
B3100-3/4ZN B3100-3/4 ZN CLVS HNGR EA B  $           2.32 10.0%  $                2.09 N/A N/A
B3100-30GRN B3100-30 GRN CLVS HNGR EA B  $    1,019.00 10.0%  $            917.10 N/A N/A
B3100-30PLN B3100-30 PLN CLVS HNGR EA B  $       737.50 10.0%  $            663.75 N/A N/A
B3100-30RP B3100-30 RP CLVS HNGR EA B  $    1,019.00 10.0%  $            917.10 N/A N/A
B3100-30ZN B3100-30 ZN CLVS HNGR EA B  $       801.90 10.0%  $            721.71 N/A N/A
B3100-31/2GRN B3100-3 1/2 GRN CLVS HNGR EA B  $         10.98 10.0%  $                9.88 N/A N/A
B3100-31/2PLN B3100-3 1/2 PLN CLVS HNGR EA B  $           7.66 10.0%  $                6.89 N/A N/A
B3100-31/2RP B3100-3 1/2 RP CLVS HNGR EA B  $         10.98 10.0%  $                9.88 N/A N/A
B3100-31/2ZN B3100-3 1/2 ZN CLVS HGR EA B  $           8.37 10.0%  $                7.53 N/A N/A
B3100-3GRN B3100-3 GRN CLVS HNGR EA B  $         10.83 10.0%  $                9.75 N/A N/A
B3100-3PLN B3100-3 PLN CLVS HNGR EA B  $           7.11 10.0%  $                6.40 N/A N/A
B3100-3RP B3100-3 RP CLVS HNGR EA B  $         11.18 10.0%  $              10.06 N/A N/A
B3100-3SS4 B3100-3 SS4 EA B  $         90.26 10.0%  $              81.23 N/A N/A
B3100-3ZN B3100-3 ZN CLVS HNGR EA B  $           8.08 10.0%  $                7.27 N/A N/A
B3100-4GRN B3100-4 GRN CLVS HNGR EA B  $         13.04 10.0%  $              11.74 N/A N/A
B3100-4PLN B3100-4 PLN CLVS HNGR EA B  $           8.57 10.0%  $                7.71 N/A N/A
B3100-4RP B3100-4 RP CLVS HNGR EA B  $         13.77 10.0%  $              12.39 N/A N/A
B3100-4SS4 B3100-4 SS4 EA B  $       108.70 10.0%  $              97.83 N/A N/A
B3100-4ZN B3100-4 ZN CLVS HNGR EA B  $           9.74 10.0%  $                8.77 N/A N/A
B3100-5GRN B3100-5 GRN CLVS HNGR EA B  $         18.18 10.0%  $              16.36 N/A N/A
B3100-5PLN B3100-5 PLN CLVS HNGR EA B  $         11.85 10.0%  $              10.67 N/A N/A
B3100-5RP B3100-5 RP CLVS HNGR EA B  $         18.18 10.0%  $              16.36 N/A N/A
B3100-5SS4 B3100-5 SS4 EA B  $       150.40 10.0%  $            135.36 N/A N/A
B3100-5ZN B3100-5 ZN CLVS HNGR EA B  $         13.69 10.0%  $              12.32 N/A N/A
B3100-6GRN B3100-6 GRN CLVS HNGR EA B  $         23.78 10.0%  $              21.40 N/A N/A
B3100-6PLN B3100-6 PLN CLVS HNGR EA B  $         14.64 10.0%  $              13.18 N/A N/A
B3100-6RP B3100-6 RP CLVS HNGR EA B  $         23.81 10.0%  $              21.43 N/A N/A
B3100-6SS4 B3100-6 SS4 EA B  $       185.80 10.0%  $            167.22 N/A N/A
B3100-6ZN B3100-6 ZN CLVS HNGR EA B  $         18.00 10.0%  $              16.20 N/A N/A
B3100-8GRN B3100-8 GRN CLVS HNGR EA B  $         38.79 10.0%  $              34.91 N/A N/A
B3100-8PLN B3100-8 PLN CLVS HNGR EA B  $         24.23 10.0%  $              21.81 N/A N/A
B3100-8RP B3100-8 RP CLVS HNGR EA B  $         38.79 10.0%  $              34.91 N/A N/A
B3100-8SS4 B3100-8 SS4 EA B  $       307.70 10.0%  $            276.93 N/A N/A
B3100-8ZN B3100-8 ZN CLVS HNGR EA B  $         29.54 10.0%  $              26.59 N/A N/A
B3100C-1 1/2PLN B3100C-1 1/2 PLN/PCBLK HN EA B  $         13.00 10.0%  $              11.70 N/A N/A
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B3100C-1 1/4PLN B3100C-1 1/4 PLN/PCBLK HN EA B  $         11.97 10.0%  $              10.77 N/A N/A
B3100C-1/2PLN B3100C-1/2 PLN/PCBLK HNGR EA B  $         11.06 10.0%  $                9.95 N/A N/A
B3100C-1PLN B3100C-1 PLN/PCBLK HNGR EA B  $         11.35 10.0%  $              10.22 N/A N/A
B3100C-21/2PLN B3100C-2 1/2 PLN/PCBLK HN EA B  $         18.13 10.0%  $              16.32 N/A N/A
B3100C-2PLN B3100C-2 PLN/PCBLK HNGR EA B  $         13.28 10.0%  $              11.95 N/A N/A
B3100C-3/4PLN B3100C-3/4 PLN/PCBLK HNGR EA B  $         11.06 10.0%  $                9.95 N/A N/A
B3100C-3PLN B3100C-3 PLN/PCBLK HNGR EA B  $         19.79 10.0%  $              17.81 N/A N/A
B3100C-4PLN B3100C-4 PLN/PCBLK HNGR EA B  $         21.73 10.0%  $              19.56 N/A N/A
B3100C-5PLN B3100C-5 PLN/PCBLK HNGR EA B  $         63.51 10.0%  $              57.16 N/A N/A
B3100C-6PLN B3100C-6 PLN/PCBLK HNGR EA B  $         81.19 10.0%  $              73.07 N/A N/A
B3100C-8PLN B3100C-8 PLN/PCBLK HNGR EA B  $         92.82 10.0%  $              83.54 N/A N/A
B3100F-1 1/2PLN B3100F-1 1/2 PLN CLVS HNG EA B  $           8.11 10.0%  $                7.30 N/A N/A
B3100F-1 1/4PLN B3100F-1 1/4 PLN CLVS HNG EA B  $           7.88 10.0%  $                7.09 N/A N/A
B3100F-1/2PLN B3100F-1/2 PLN CLVS HANGR EA B  $           6.93 10.0%  $                6.24 N/A N/A
B3100F-1/2ZN B3100F-1/2 ZN CLVS HNG EA B  $           6.96 10.0%  $                6.26 N/A N/A
B3100F-11/2ZN B3100F-1 1/2 ZN CLVS HGR EA B  $           8.49 10.0%  $                7.64 N/A N/A
B3100F-11/4ZN B3100F-1 1/4 ZN CLVS HGR EA B  $           8.23 10.0%  $                7.41 N/A N/A
B3100F-1PLN B3100F-1 PLN CLVS HNGR EA B  $           7.15 10.0%  $                6.44 N/A N/A
B3100F-1ZN B3100F-1 ZN CLVS HNGR EA B  $           7.42 10.0%  $                6.68 N/A N/A
B3100F-21/2PLN B3100F-2 1/2 PLN CLVS HGR EA B  $         13.40 10.0%  $              12.06 N/A N/A
B3100F-21/2ZN B3100F-2 1/2 ZN CLVS HGR EA B  $         15.44 10.0%  $              13.90 N/A N/A
B3100F-2PLN B3100F-2 PLN CLVS HNGR EA B  $           9.14 10.0%  $                8.23 N/A N/A
B3100F-2ZN B3100F-2 ZN CLVS HNGR EA B  $           9.72 10.0%  $                8.75 N/A N/A
B3100F-3 1/2PLN B3100F-3 1/2 PLN CLVS HGR EA B  $         20.92 10.0%  $              18.83 N/A N/A
B3100F-3 1/2ZN B3100F-3 1/2 ZN CLVS HGR EA B  $         22.85 10.0%  $              20.57 N/A N/A
B3100F-3/4PLN B3100F-3/4 PLN CLVS HNGR EA B  $           7.01 10.0%  $                6.31 N/A N/A
B3100F-3/4ZN B3100F-3/4 ZN CLVS HGR EA B  $           7.13 10.0%  $                6.42 N/A N/A
B3100F-3PLN B3100F-3 PLN CLVS HNGR EA B  $         15.69 10.0%  $              14.12 N/A N/A
B3100F-3ZN B3100F-3 ZN CLVS HNGR EA B  $         17.81 10.0%  $              16.03 N/A N/A
B3100F-4PLN B3100F-4 PLN CLVS HNGR EA B  $         18.49 10.0%  $              16.64 N/A N/A
B3100F-4ZN B3100F-4 ZN CLVS HNGR EA B  $         21.61 10.0%  $              19.45 N/A N/A
B3100F-5PLN B3100F-5 PLN CLVS HNGR EA B  $         25.21 10.0%  $              22.69 N/A N/A
B3100F-5ZN B3100F-5 ZN CLVS HNGR EA B  $         29.41 10.0%  $              26.47 N/A N/A
B3100F-6PLN B3100F-6 PLN CLVS HNGR EA B  $         31.09 10.0%  $              27.98 N/A N/A
B3100F-6ZN B3100F-6 ZN CLVS HNGR EA B  $         36.96 10.0%  $              33.26 N/A N/A
B3100F-8PLN B3100F-8 PLN CLVS HNGR EA B  $         51.57 10.0%  $              46.41 N/A N/A
B3100F-8ZN B3100F-8 ZN CLVS HNGR EA B  $         60.16 10.0%  $              54.14 N/A N/A
B3102-10PLN B3102-10 PLN CLVS HNGR EA B  $         89.60 10.0%  $              80.64 N/A N/A
B3102-14PLN B3102-14 PLN CLEVIS HNGR EA B  $       192.80 10.0%  $            173.52 N/A N/A
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B3102-16PLN B3102-16 PLN CLVS HNGR EA B  $       255.80 10.0%  $            230.22 N/A N/A
B3102-18PLN B3102-18 PLN CLVS HNGR EA B  $       312.80 10.0%  $            281.52 N/A N/A
B3102-20PLN B3102-20 PLN CLVS HNGR EA B  $       478.20 10.0%  $            430.38 N/A N/A
B3102-24PLN B3102-24 PLN CLVS HNGR EA B  $       675.40 10.0%  $            607.86 N/A N/A
B3102-4PLN B3102-4 PLN CLVS HNGR EA B  $         42.30 10.0%  $              38.07 N/A N/A
B3102-6PLN B3102-6 PLN CLVS HNGR EA B  $         59.67 10.0%  $              53.70 N/A N/A
B3102-8PLN B3102-8 PLN CLVS HNGR EA B  $         73.14 10.0%  $              65.83 N/A N/A
B3104-1/2GRN B3104-1/2 GRN CLVS HNGR EA B  $           2.74 10.0%  $                2.47 N/A N/A
B3104-1/2PLN B3104-1/2 PLN CLVS HNGR EA B  $           1.80 10.0%  $                1.62 N/A N/A
B3104-1/2ZN B3104-1/2 ZN CLVS HNGR EA B  $           2.12 10.0%  $                1.91 N/A N/A
B3104-11/2GRN B3104-1 1/2 GRN CLVS HNGR EA B  $           3.61 10.0%  $                3.25 N/A N/A
B3104-11/2PLN B3104-1 1/2 PLN CLVS HNGR EA B  $           2.21 10.0%  $                1.99 N/A N/A
B3104-11/2ZN B3104-1 1/2 ZN CLVS HGR EA B  $           2.83 10.0%  $                2.55 N/A N/A
B3104-11/4GRN B3104-1 1/4 GRN CLVS HNGR EA B  $           3.37 10.0%  $                3.03 N/A N/A
B3104-11/4PLN B3104-1 1/4 PLN CLVS HNGR EA B  $           2.06 10.0%  $                1.85 N/A N/A
B3104-11/4ZN B3104-1 1/4 ZN CLVS HGR EA B  $           2.65 10.0%  $                2.39 N/A N/A
B3104-1GRN B3104-1 GRN CLVS HNGR EA B  $           3.24 10.0%  $                2.92 N/A N/A
B3104-1PLN B3104-1 PLN CLVS HNGR EA B  $           2.03 10.0%  $                1.83 N/A N/A
B3104-1ZN B3104-1 ZN CLVS HNGR EA B  $           2.53 10.0%  $                2.28 N/A N/A
B3104-21/2GRN B3104-2 1/2 GRN CLVS HNGR EA B  $           7.02 10.0%  $                6.32 N/A N/A
B3104-21/2PLN B3104-2 1/2 PLN CLVS HNGR EA B  $           4.01 10.0%  $                3.61 N/A N/A
B3104-21/2ZN B3104-2 1/2 ZN CLVS HGR EA B  $           5.62 10.0%  $                5.06 N/A N/A
B3104-2GRN B3104-2 GRN CLVS HNGR EA B  $           3.83 10.0%  $                3.45 N/A N/A
B3104-2PLN B3104-2 PLN CLVS HNGR EA B  $           2.34 10.0%  $                2.11 N/A N/A
B3104-2ZN B3104-2 ZN CLVS HNGR EA B  $           3.03 10.0%  $                2.73 N/A N/A
B3104-3 1/2ZN B3104-3 1/2 ZN CLVS HGR EA B  $           6.88 10.0%  $                6.19 N/A N/A
B3104-3/4GRN B3104-3/4 GRN CLVS HNGR EA B  $           2.95 10.0%  $                2.66 N/A N/A
B3104-3/4PLN B3104-3/4 PLN CLVS HNGR EA B  $           1.83 10.0%  $                1.65 N/A N/A
B3104-3/4ZN B3104-3/4 ZN CLVS HNGR EA B  $           2.31 10.0%  $                2.08 N/A N/A
B3104-31/2GRN B3104-3 1/2 GRN CLVS HNGR EA B  $           8.60 10.0%  $                7.74 N/A N/A
B3104-31/2PLN B3104-3 1/2 PLN CLVS HNGR EA B  $           4.99 10.0%  $                4.49 N/A N/A
B3104-3GRN B3104-3 GRN CLVS HNGR EA B  $           7.91 10.0%  $                7.12 N/A N/A
B3104-3PLN B3104-3 PLN CLVS HNGR EA B  $           4.59 10.0%  $                4.13 N/A N/A
B3104-3ZN B3104-3 ZN CLVS HNGR EA B  $           6.30 10.0%  $                5.67 N/A N/A
B3104-4GRN B3104-4 GRN CLVS HNGR EA B  $         10.54 10.0%  $                9.49 N/A N/A
B3104-4PLN B3104-4 PLN CLVS HNGR EA B  $           6.04 10.0%  $                5.44 N/A N/A
B3104-4ZN B3104-4 ZN CLVS HNGR EA B  $           8.44 10.0%  $                7.60 N/A N/A
B3104C-1 1/4PLN/PCBLK B3104C-1 1/4 PLN/PCBLK EA B  $         18.04 10.0%  $              16.24 N/A N/A
B3104C-1/2PLN B3104C-1/2 PLN/PCBLK EA B  $         16.73 10.0%  $              15.06 N/A N/A
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B3104C-11/2PLN B3104C-1 1/2 PLN/PCBLK EA B  $         18.67 10.0%  $              16.80 N/A N/A
B3104C-1PLN B3104C-1 PLN/PCBLK EA B  $         17.46 10.0%  $              15.71 N/A N/A
B3104C-21/2PLN B3104C-2 1/2 PLN/PCBLK EA B  $         26.52 10.0%  $              23.87 N/A N/A
B3104C-2PLN B3104C-2 PLN/PCBLK EA B  $         20.53 10.0%  $              18.48 N/A N/A
B3104C-3/4PLN B3104C-3/4 PLN/PCBLK EA B  $         16.33 10.0%  $              14.70 N/A N/A
B3104C-31/2PLN B3104C-3 1/2 PLN/PCBLK EA B  $         32.91 10.0%  $              29.62 N/A N/A
B3104C-3PLN B3104C-3 PLN/PCBLK EA B  $         28.70 10.0%  $              25.83 N/A N/A
B3104C-4PLN B3104C-4 PLN/PCBLK EA B  $         35.73 10.0%  $              32.16 N/A N/A
B3104CT-1 B3104CT-1 DURA-COPR EA B  $           2.79 10.0%  $                2.51 N/A N/A
B3104CT-1/2 B3104CT-1/2 DURA-COPR EA B  $           2.79 10.0%  $                2.51 N/A N/A
B3104CT-11/2 B3104CT-1 1/2 DURA-COPR EA B  $           3.21 10.0%  $                2.89 N/A N/A
B3104CT-11/4 B3104CT-1 1/4 DURA-COPR EA B  $           3.09 10.0%  $                2.78 N/A N/A
B3104CT-2 B3104CT-2 DURA-COPR EA B  $           4.41 10.0%  $                3.97 N/A N/A
B3104CT-21/2 B3104CT-2 1/2 DURA-COPR EA B  $         10.40 10.0%  $                9.36 N/A N/A
B3104CT-3 B3104CT-3 DURA-COPR EA B  $           8.97 10.0%  $                8.07 N/A N/A
B3104CT-3/4 B3104CT-3/4 DURA-COPR EA B  $           2.79 10.0%  $                2.51 N/A N/A
B3104CT-31/2 B3104CT-3 1/2 DURA-COPR EA B  $         10.11 10.0%  $                9.10 N/A N/A
B3104CT-4 B3104CT-4 DURA-COPR EA B  $         10.49 10.0%  $                9.44 N/A N/A
B3104F-1/2PLN B3104F-1/2 PLN CLVS HNGR EA B  $           4.97 10.0%  $                4.47 N/A N/A
B3104F-11/2PLN B3104F-1 1/2 PLN CLVS HGR EA B  $           5.18 10.0%  $                4.66 N/A N/A
B3104F-11/4PLN B3104F-1 1/4 PLN CLVS HGR EA B  $           5.08 10.0%  $                4.57 N/A N/A
B3104F-1PLN B3104F-1 PLN CLVS HNGR EA B  $           5.08 10.0%  $                4.57 N/A N/A
B3104F-21/2PLN B3104F-2 1/2 PLN CLVS HGR EA B  $           8.68 10.0%  $                7.81 N/A N/A
B3104F-2PLN B3104F-2 PLN CLVS HNGR EA B  $           4.95 10.0%  $                4.46 N/A N/A
B3104F-3/4PLN B3104F-3/4 PLN CLVS HNGR EA B  $           4.85 10.0%  $                4.37 N/A N/A
B3104F-31/2PLN B3104F-3 1/2 PLN CLVS HGR EA B  $           9.16 10.0%  $                8.24 N/A N/A
B3104F-3PLN B3104F-3 PLN CLVS HNGR EA B  $           8.82 10.0%  $                7.94 N/A N/A
B3104F-4PLN B3104F-4 PLN CLVS HNGR EA B  $         10.79 10.0%  $                9.71 N/A N/A
B3106-2PLN B3106-2 PLN CLVS HNGR EA B  $           9.72 10.0%  $                8.75 N/A N/A
B3106-4PLN B3106-4 PLN CLVS HNGR EA B  $         15.89 10.0%  $              14.30 N/A N/A
B3106V-2GLV B3106V-2 GLV SUPRT CHNL EA B  $         84.23 10.0%  $              75.81 N/A N/A
B3106V-4GLV B3106V-4 GLV SUPRT CHNL EA B  $       147.20 10.0%  $            132.48 N/A N/A
B3108-1 1/4PLN B3108-1 1/4 PLN EXT CLVS EA B  $         16.03 10.0%  $              14.43 N/A N/A
B3108-10PLN B3108-10 PLN EXT CLVS HGR EA B  $       126.80 10.0%  $            114.12 N/A N/A
B3108-11/2PLN B3108-1 1/2 PLN EXT CLVS EA B  $         16.03 10.0%  $              14.43 N/A N/A
B3108-12PLN B3108-12 PLN EXT CLVS HGR EA B  $       142.20 10.0%  $            127.98 N/A N/A
B3108-1PLN B3108-1 PLN EXT CLVS HGR EA B  $         14.27 10.0%  $              12.84 N/A N/A
B3108-21/2PLN B3108-2 1/2 PLN EXT CLVS EA B  $         22.08 10.0%  $              19.87 N/A N/A
B3108-2PLN B3108-2 PLN EXT CLVS HGR EA B  $         18.99 10.0%  $              17.09 N/A N/A
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B3108-3/4PLN B3108-3/4 PLN EXT CLVS HGR EA B  $         14.15 10.0%  $              12.74 N/A N/A
B3108-3PLN B3108-3 PLN EXT CLVS HGR EA B  $         24.01 10.0%  $              21.61 N/A N/A
B3108-4PLN B3108-4 PLN EXT CLVS HGR EA B  $         31.68 10.0%  $              28.51 N/A N/A
B3108-5 PLN B3108-5 PLN EXT CLVS HGR EA B  $         40.22 10.0%  $              36.20 N/A N/A
B3108-6PLN B3108-6 PLN EXT CLVS HGR EA B  $         52.06 10.0%  $              46.85 N/A N/A
B3108-8PLN B3108-8 PLN EXT CLVS HGR EA B  $         85.75 10.0%  $              77.18 N/A N/A
B3109-21/2PLN B3109-2 1/2 PLN CLVS HNGR EA B  $         20.68 10.0%  $              18.61 N/A N/A
B3109-2PLN B3109-2 PLN CLVS HNGR EA B  $         18.15 10.0%  $              16.34 N/A N/A
B3109-3PLN B3109-3 PLN CLVS HNGR EA B  $         22.58 10.0%  $              20.32 N/A N/A
B3109-4PLN B3109-4 PLN CLVS HNGR EA B  $         27.84 10.0%  $              25.06 N/A N/A
B3109-5PLN B3109-5 PLN CLVS HNGR EA B  $         33.95 10.0%  $              30.56 N/A N/A
B3109-6PLN B3109-6 PLN CLVS HNGR EA B  $         38.23 10.0%  $              34.41 N/A N/A
B3109-8PLN B3109-8 PLN CLVS HNGR EA B  $         55.57 10.0%  $              50.01 N/A N/A
B3110-10PLN B3110-10 PLN PIPE ROLL EA B  $       107.40 10.0%  $              96.66 N/A N/A
B3110-12 PLN B3110-12 PLN PIPE ROLL EA B  $       157.90 10.0%  $            142.11 N/A N/A
B3110-14PLN B3110-14 PLN PIPE ROLL EA B  $       437.50 10.0%  $            393.75 N/A N/A
B3110-16PLN B3110-16 PLN PIPE ROLL EA B  $       561.60 10.0%  $            505.44 N/A N/A
B3110-18PLN B3110-18 PLN PIPE ROLL EA B  $       617.70 10.0%  $            555.93 N/A N/A
B3110-20PLN B3110-20 PLN PIPE ROLL EA B  $       951.00 10.0%  $            855.90 N/A N/A
B3110-21/2PLN B3110-2 1/2 PLN PIPE ROLL EA B  $         27.96 10.0%  $              25.16 N/A N/A
B3110-2PLN B3110-2 PLN PIPE ROLL EA B  $         27.96 10.0%  $              25.16 N/A N/A
B3110-31/2PLN B3110-3 1/2 PLN PIPE ROLL EA B  $         41.53 10.0%  $              37.38 N/A N/A
B3110-3PLN B3110-3 PLN PIPE ROLL EA B  $         31.21 10.0%  $              28.09 N/A N/A
B3110-4PLN B3110-4 PLN PIPE ROLL EA B  $         41.53 10.0%  $              37.38 N/A N/A
B3110-5PLN B3110-5 PLN PIPE ROLL EA B  $         48.50 10.0%  $              43.65 N/A N/A
B3110-6PLN B3110-6 PLN PIPE ROLL EA B  $         60.23 10.0%  $              54.21 N/A N/A
B3110-8PLN B3110-8 PLN PIPE ROLL EA B  $         90.14 10.0%  $              81.13 N/A N/A
B3114-10PLN B3114-10 PLN PIPE ROLL EA B  $       100.30 10.0%  $              90.27 N/A N/A
B3114-12PLN B3114-12 PLN PIPE ROLL EA B  $       145.50 10.0%  $            130.95 N/A N/A
B3114-14PLN B3114-14 PLN PIPE ROLL EA B  $       240.50 10.0%  $            216.45 N/A N/A
B3114-16PLN B3114-16 PLN PIPE ROLL EA B  $       326.80 10.0%  $            294.12 N/A N/A
B3114-18PLN B3114-18 PLN PIPE ROLL EA B  $       351.20 10.0%  $            316.08 N/A N/A
B3114-20PLN B3114-20 PLN PIPE ROLL EA B  $       481.10 10.0%  $            432.99 N/A N/A
B3114-21/2PLN B3114-2 1/2 PLN PIPE ROLL EA B  $         28.39 10.0%  $              25.55 N/A N/A
B3114-24PLN B3114-24 PLN PIPE ROLL EA B  $       760.20 10.0%  $            684.18 N/A N/A
B3114-2PLN B3114-2 PLN PIPE ROLL EA B  $         26.40 10.0%  $              23.76 N/A N/A
B3114-30PLN B3114-30 PLN PIPE ROLL EA B  $    1,502.00 10.0%  $         1,351.80 N/A N/A
B3114-31/PLN B3114-3 1/2 PLN PIPE ROLL EA B  $         34.74 10.0%  $              31.27 N/A N/A
B3114-3PLN B3114-3 PLN PIPE ROLL EA B  $         29.95 10.0%  $              26.96 N/A N/A
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B3114-4PLN B3114-4 PLN PIPE ROLL EA B  $         38.03 10.0%  $              34.23 N/A N/A
B3114-5PLN B3114-5 PLN PIPE ROLL EA B  $         42.16 10.0%  $              37.94 N/A N/A
B3114-6PLN B3114-6 PLN PIPE ROLL EA B  $         54.75 10.0%  $              49.28 N/A N/A
B3114-8PLN B3114-8 PLN PIPE ROLL EA B  $         84.92 10.0%  $              76.43 N/A N/A
B3117SL-12TO14PLN B3117SL-12,14 PLN ROL STD EA B  $       338.70 10.0%  $            304.83 N/A N/A
B3117SL-16TO20PLN B3117SL-16 TO 20 PLN ROL EA B  $       470.30 10.0%  $            423.27 N/A N/A
B3117SL-24PLN B3117SL-24 PLN EA B  $       570.70 10.0%  $            513.63 N/A N/A
B3117SL-2TO31/2PLN B3117SL-2 TO 3 1/2 PLN RO EA B  $         84.99 10.0%  $              76.49 N/A N/A
B3117SL-30PLN B3117SL-30 PLN EA B  $    1,069.00 10.0%  $            962.10 N/A N/A
B3117SL-36TO42PLN B3117SL-36 TO 42 PLN EA B  $    1,349.00 10.0%  $         1,214.10 N/A N/A
B3117SL-4TO6PLN B3117SL-4 TO 6 PLN EA B  $       115.50 10.0%  $            103.95 N/A N/A
B3117SL-8TO10PLN B3117SL-8TO10 PLN EA B  $       201.70 10.0%  $            181.53 N/A N/A
B3118SL-12TO14PLN B3118SL-12TO14 PLN EA B  $       708.00 10.0%  $            637.20 N/A N/A
B3118SL-16TO20PLN B3118SL-16TO20 PLN EA B  $    1,091.00 10.0%  $            981.90 N/A N/A
B3118SL-24PLN B3118SL-24 PLN EA B  $    1,246.00 10.0%  $         1,121.40 N/A N/A
B3118SL-2TO31/2PLN B3118SL-2TO3 1/2 PLN EA B  $       246.80 10.0%  $            222.12 N/A N/A
B3118SL-30PLN B3118SL-30 PLN EA B  $    2,271.00 10.0%  $         2,043.90 N/A N/A
B3118SL-4TO6PLN B3118SL-4TO6 PLN EA B  $       285.00 10.0%  $            256.50 N/A N/A
B3118SL-8TO10PLN B3118SL-8TO10 PLN EA B  $       417.30 10.0%  $            375.57 N/A N/A
B3119SL-12-14PLN B3119SL-12,14 PLN ROL PL EA B  $       387.90 10.0%  $            349.11 N/A N/A
B3119SL-16-20PLN B3119SL-16 TO 20 PLN ROL EA B  $       453.60 10.0%  $            408.24 N/A N/A
B3119SL-2-31/2PLN B3119SL-2 TO 3 1/2 PLN RO EA B  $         60.69 10.0%  $              54.62 N/A N/A
B3119SL-24PLN B3119SL-24 PLN RLR PLT EA B  $       815.30 10.0%  $            733.77 N/A N/A
B3119SL-4TO6PLN B3119SL-4 TO 6 PLN ROL PL EA B  $         94.22 10.0%  $              84.80 N/A N/A
B3119SL-8TO10PLN B3119SL-8,10 PLN ROL PL EA B  $       243.40 10.0%  $            219.06 N/A N/A
B3120-10PLN B3120-10 PLN RLR CHAIR EA B  $       137.40 10.0%  $            123.66 N/A N/A
B3120-12PLN B3120-12 PLN RLR CHAIR EA B  $       200.10 10.0%  $            180.09 N/A N/A
B3120-14PLN B3120-14 PLN RLR CHAIR EA B  $       209.90 10.0%  $            188.91 N/A N/A
B3120-16PLN B3120-16 PLN RLR CHAIR EA B  $       260.50 10.0%  $            234.45 N/A N/A
B3120-18PLN B3120-18 PLN RLR CHAIR EA B  $       370.90 10.0%  $            333.81 N/A N/A
B3120-20PLN B3120-20 PLN RLR CHAIR EA B  $       468.40 10.0%  $            421.56 N/A N/A
B3120-21/2PLN B3120-2 1/2 PLN RLR CHAIR EA B  $         36.75 10.0%  $              33.08 N/A N/A
B3120-2N B3120-2 PLN RLR CHAIR EA B  $         33.85 10.0%  $              30.47 N/A N/A
B3120-3 1/2PLN B3120-3 1/2 PLN RLR CHAIR EA B  $         47.88 10.0%  $              43.09 N/A N/A
B3120-3PLN B3120-3 PLN RLR CHAIR EA B  $         37.59 10.0%  $              33.83 N/A N/A
B3120-4PLN B3120-4 PLN RLR CHAIR EA B  $         53.55 10.0%  $              48.20 N/A N/A
B3120-5PLN B3120-5 PLN RLR CHAIR EA B  $         58.17 10.0%  $              52.35 N/A N/A
B3120-6PLN B3120-6 PLN RLR CHAIR EA B  $         81.01 10.0%  $              72.91 N/A N/A
B3120-8PLN B3120-8 PLN RLR CHAIR EA B  $       109.50 10.0%  $              98.55 N/A N/A
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B312-12HDG B312-12 HDG ANCHR STRP EA B  $       967.80 10.0%  $            871.02 N/A N/A
B312-12ZN B312-12 ZN EA B  $       757.00 10.0%  $            681.30 N/A N/A
B312-15HDG B312-15 HDG ANCHR STRP EA B  $    1,015.00 10.0%  $            913.50 N/A N/A
B312-15ZN B312-15 ZN ANCHR STRP EA B  $       792.70 10.0%  $            713.43 N/A N/A
B3122-10PLN B3122-10 PLN RLR SUPRT EA B  $       236.70 10.0%  $            213.03 N/A N/A
B3122-12PLN B3122-12 PLN RLR SUPRT EA B  $       278.80 10.0%  $            250.92 N/A N/A
B3122-14PLN B3122-14 PLN RLR SUPRT EA B  $       443.30 10.0%  $            398.97 N/A N/A
B3122-16PLN B3122-16 PLN RLR SUPRT EA B  $       539.00 10.0%  $            485.10 N/A N/A
B3122-18PLN B3122-18 PLN RLR SUPRT EA B  $       584.40 10.0%  $            525.96 N/A N/A
B3122-20PLN B3122-20 PLN RLR SUPRT EA B  $       848.00 10.0%  $            763.20 N/A N/A
B3122-21/2PLN B3122-2 1/2 PLN RLR SUPRT EA B  $         64.13 10.0%  $              57.72 N/A N/A
B3122-2PLN B3122-2 PLN RLR SUPRT EA B  $         54.40 10.0%  $              48.96 N/A N/A
B3122-3 1/2PLN B3122-3 1/2 PLN EA B  $         69.88 10.0%  $              62.89 N/A N/A
B3122-3PLN B3122-3 PLN RLR SUPRT EA B  $         66.89 10.0%  $              60.20 N/A N/A
B3122-4PLN B3122-4 PLN RLR SUPRT EA B  $         90.68 10.0%  $              81.61 N/A N/A
B3122-5PLN B3122-5 PLN RLR SUPRT EA B  $       105.70 10.0%  $              95.13 N/A N/A
B3122-6PLN B3122-6 PLN RLR SUPRT EA B  $       129.50 10.0%  $            116.55 N/A N/A
B3122-8PLN B3122-8 PLN RLR SUPRT EA B  $       198.10 10.0%  $            178.29 N/A N/A
B3126-12TO14PLN B3126-12,14 PLN ROLL SUPRT EA B  $       257.40 10.0%  $            231.66 N/A N/A
B3126-16TO20PLN B3126-16 TO 20 PLN EA B  $       311.30 10.0%  $            280.17 N/A N/A
B3126-2TO31/2PLN B3126-2 TO 3 1/2 PLN ROLL EA B  $       113.80 10.0%  $            102.42 N/A N/A
B3126-4TO6PLN B3126-4 TO 6 PLN ROLL SUP EA B  $       119.50 10.0%  $            107.55 N/A N/A
B3126-8TO10PLN B3126-8,10 PLN ROLL SUPRT EA B  $       174.40 10.0%  $            156.96 N/A N/A
B312-6HDG B312-6 HDG ANCHR STRP EA B  $       841.80 10.0%  $            757.62 N/A N/A
B312-6ZN B312-6 ZN ANCHR STRP EA B  $       656.80 10.0%  $            591.12 N/A N/A
B312-9HDG B312-9 HDG ANCHR STRP EA B  $       925.60 10.0%  $            833.04 N/A N/A
B312-9ZN B312-9 ZN ANCHR STRP EA B  $       721.10 10.0%  $            648.99 N/A N/A
B3132-10PLN B3132-10 PLN PIPE CLMP EA B  $       140.80 10.0%  $            126.72 N/A N/A
B3132-12PLN B3132-12 PLN PIPE CLMP EA B  $       173.00 10.0%  $            155.70 N/A N/A
B3132-14PLN B3132-14 PLN PIPE CLMP EA B  $       608.20 10.0%  $            547.38 N/A N/A
B3132-16PLN B3132-16 PLN PIPE CLMP EA B  $       820.30 10.0%  $            738.27 N/A N/A
B3132-18PLN B3132-18 PLN PIPE CLMP EA B  $       978.70 10.0%  $            880.83 N/A N/A
B3132-20PLN B3132-20 PLN PIPE CLMP EA B  $    1,457.00 10.0%  $         1,311.30 N/A N/A
B3132-24PLN B3132-24 PLN PIPE CLMP EA B  $    2,013.00 10.0%  $         1,811.70 N/A N/A
B3132-4PLN B3132-4 PLN PIPE CLMP EA B  $       111.10 10.0%  $              99.99 N/A N/A
B3132-6PLN B3132-6 PLN PIPE CLMP EA B  $       117.20 10.0%  $            105.48 N/A N/A
B3132-8PLN B3132-8 PLN PIPE CLMP EA B  $       129.90 10.0%  $            116.91 N/A N/A
B3132W-1 1/2PLN B3132W-1 1/2 PLN WSHR EA B  $         44.16 10.0%  $              39.74 N/A N/A
B3132W-1 1/4PLN B3132W-1 1/4 PLN WSHR EA B  $         20.65 10.0%  $              18.59 N/A N/A
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B3132W-13/8PLN B3132W-1 3/8 PLN WSHR EA B  $         29.70 10.0%  $              26.73 N/A N/A
B3132W-1PLN B3132W-1 PLN WSHR EA B  $         20.08 10.0%  $              18.07 N/A N/A
B3132W-3/4PLN B3132W-3/4 MI WSHR PLN EA B  $         13.13 10.0%  $              11.82 N/A N/A
B3134-10 PLN B3134-10 PLN (TOLCO FIG. 14) UGCLAMPDB EA B  $       234.50 10.0%  $            211.05 N/A N/A
B3134-12 PLN B3134-12 PLN (TOLCO FIG. 14) UGCLAMPDB EA B  $       346.50 10.0%  $            311.85 N/A N/A
B3134-16 PLN B3134-16 PLN (TOLCO FIG. 14) UGCLAMPDB EA B  $       738.10 10.0%  $            664.29 N/A N/A
B3134-4 PLN B3134-4 PLN (TOLCO FIG. 14) UGCLAMPDB EA B  $         99.59 10.0%  $              89.63 N/A N/A
B3134-6 PLN B3134-6 PLN (TOLCO FIG. 14) UGCLAMPDB EA B  $       107.10 10.0%  $              96.39 N/A N/A
B3134-8 PLN B3134-8 PLN (TOLCO FIG. 14) UGCLAMPDB EA B  $       207.70 10.0%  $            186.93 N/A N/A
B3134W-3/4 PLN B3134W-3/4 PLN(TOLCO FIG. 14X)PLT WSHR EA B  $         14.36 10.0%  $              12.92 N/A N/A
B3140-1 1/2PLN B3140-1 1/2 PLN PIPE CLMP EA B  $           8.48 10.0%  $                7.63 N/A N/A
B3140-1 1/2ZN B3140-1 1/2 ZN PIPE CLMP EA B  $           9.39 10.0%  $                8.45 N/A N/A
B3140-1 1/4PLN B3140-1 1/4 PLN PIPE CLMP EA B  $           8.48 10.0%  $                7.63 N/A N/A
B3140-1 1/4ZN B3140-1 1/4 ZN PIPE CLMP EA B  $           9.35 10.0%  $                8.42 N/A N/A
B3140-1/2PLN B3140-1/2 PLN PIPE CLMP EA B  $           6.46 10.0%  $                5.81 N/A N/A
B3140-1/2ZN B3140-1/2 ZN PIPE CLMP EA B  $           7.03 10.0%  $                6.33 N/A N/A
B3140-10PLN B3140-10 PLN PIPE CLMP EA B  $         87.56 10.0%  $              78.80 N/A N/A
B3140-10ZN B3140-10 ZN PIPE CLMP EA B  $       115.60 10.0%  $            104.04 N/A N/A
B3140-12PLN B3140-12 PLN PIPE CLMP EA B  $       135.40 10.0%  $            121.86 N/A N/A
B3140-12ZN B3140-12 ZN PIPE CLMP EA B  $       168.00 10.0%  $            151.20 N/A N/A
B3140-14PLN B3140-14 PLN PIPE CLMP EA B  $       254.10 10.0%  $            228.69 N/A N/A
B3140-14ZN B3140-14 ZN PIPE CLMP EA B  $       298.10 10.0%  $            268.29 N/A N/A
B3140-16PLN B3140-16 PLN PIPE CLMP EA B  $       275.50 10.0%  $            247.95 N/A N/A
B3140-16ZN B3140-16 ZN PIPE CLMP EA B  $       323.90 10.0%  $            291.51 N/A N/A
B3140-18PLN B3140-18 PLN PIPE CLMP EA B  $       490.80 10.0%  $            441.72 N/A N/A
B3140-18ZN B3140-18 ZN PIPE CLMP EA B  $       543.10 10.0%  $            488.79 N/A N/A
B3140-1PLN B3140-1 PLN PIPE CLMP EA B  $           6.52 10.0%  $                5.87 N/A N/A
B3140-1ZN B3140-1 ZN PIPE CLMP EA B  $           7.23 10.0%  $                6.51 N/A N/A
B3140-2 1/2PLN B3140-2 1/2 PLN PIPE CLMP EA B  $         10.56 10.0%  $                9.50 N/A N/A
B3140-2 1/2ZN B3140-2 1/2 ZN PIPE CLMP EA B  $         18.13 10.0%  $              16.32 N/A N/A
B3140-20PLN B3140-20 PLN PIPE CLMP EA B  $       574.80 10.0%  $            517.32 N/A N/A
B3140-20ZN B3140-20 ZN PIPE CLMP EA B  $       652.50 10.0%  $            587.25 N/A N/A
B3140-24PLN B3140-24 PLN PIPE CLMP EA B  $       826.20 10.0%  $            743.58 N/A N/A
B3140-24ZN B3140-24 ZN PIPE CLMP EA B  $       937.20 10.0%  $            843.48 N/A N/A
B3140-2PLN B3140-2 PLN PIPE CLMP EA B  $           9.96 10.0%  $                8.96 N/A N/A
B3140-2ZN B3140-2 ZN PIPE CLMP EA B  $         17.10 10.0%  $              15.39 N/A N/A
B3140-3 1/2PLN B3140-3 1/2 PLN PIPE CLMP EA B  $         16.68 10.0%  $              15.01 N/A N/A
B3140-3 1/2ZN B3140-3 1/2 ZN PIPE CLMP EA B  $         20.02 10.0%  $              18.02 N/A N/A
B3140-3/4PLN B3140-3/4 PLN PIPE CLMP EA B  $           6.46 10.0%  $                5.81 N/A N/A
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B3140-3/4ZN B3140-3/4 ZN PIPE CLMP EA B  $           7.18 10.0%  $                6.46 N/A N/A
B3140-3PLN B3140-3 PLN PIPE CLMP EA B  $         11.80 10.0%  $              10.62 N/A N/A
B3140-3ZN B3140-3 ZN PIPE CLMP EA B  $         18.75 10.0%  $              16.88 N/A N/A
B3140-4PLN B3140-4 PLN PIPE CLMP EA B  $         16.68 10.0%  $              15.01 N/A N/A
B3140-4ZN B3140-4 ZN PIPE CLMP EA B  $         21.62 10.0%  $              19.46 N/A N/A
B3140-5PLN B3140-5 PLN PIPE CLMP EA B  $         26.66 10.0%  $              23.99 N/A N/A
B3140-5ZN B3140-5 ZN PIPE CLMP EA B  $         32.34 10.0%  $              29.11 N/A N/A
B3140-6PLN B3140-6 PLN PIPE CLMP EA B  $         40.87 10.0%  $              36.78 N/A N/A
B3140-6ZN B3140-6 ZN PIPE CLMP EA B  $         52.06 10.0%  $              46.85 N/A N/A
B3140-8PLN B3140-8 PLN PIPE CLMP EA B  $         48.56 10.0%  $              43.70 N/A N/A
B3140-8ZN B3140-8 ZN PIPE CLMP EA B  $         89.00 10.0%  $              80.10 N/A N/A
B3142-10 PLN B3142-10 PLN (TOLCO FIG. 4H)HD PIPE CLMP EA B  $       303.60 10.0%  $            273.24 N/A N/A
B3142-10 ZN B3142-10 ZN (TOLCO FIG. 4H)HD PIPE CLMP EA B  $       289.20 10.0%  $            260.28 N/A N/A
B3142-12 PLN B3142-12 PLN (TOLCO FIG. 4H)HD PIPE CLMP EA B  $       508.70 10.0%  $            457.83 N/A N/A
B3142-12 ZN B3142-12 ZN (TOLCO FIG. 4H)HD PIPE CLMP EA B  $       732.90 10.0%  $            659.61 N/A N/A
B3142-16 PLN B3142-16 PLN (TOLCO FIG. 4H)HD PIPE CLMP EA B  $       703.60 10.0%  $            633.24 N/A N/A
B3142-20 PLN B3142-20 PLN (TOLCO FIG. 4H)HD PIPE CLMP EA B  $    2,638.00 10.0%  $         2,374.20 N/A N/A
B3142-3 PLN B3142-3 PLN (TOLCO FIG. 4H)HD PIPE CLMP EA B  $         73.04 10.0%  $              65.74 N/A N/A
B3142-3 ZN B3142-3 ZN (TOLCO FIG. 4H)HD PIPE CLMP EA B  $         86.47 10.0%  $              77.82 N/A N/A
B3142-4 PLN B3142-4 PLN (TOLCO FIG. 4H)HD PIPE CLMP EA B  $         73.04 10.0%  $              65.74 N/A N/A
B3142-4 ZN B3142-4 ZN (TOLCO FIG. 4H)HD PIPE CLMP EA B  $         89.12 10.0%  $              80.21 N/A N/A
B3142-5 PLN B3142-5 PLN (TOLCO FIG. 4H)HD PIPE CLMP EA B  $         81.87 10.0%  $              73.68 N/A N/A
B3142-6 PLN B3142-6 PLN (TOLCO FIG. 4H)HD PIPE CLMP EA B  $       148.50 10.0%  $            133.65 N/A N/A
B3142-6 ZN B3142-6 ZN (TOLCO FIG. 4H)HD PIPE CLMP EA B  $       188.20 10.0%  $            169.38 N/A N/A
B3142-8 PLN B3142-8 PLN (TOLCO FIG. 4H)HD PIPE CLMP EA B  $       162.60 10.0%  $            146.34 N/A N/A
B3142-8 ZN B3142-8 ZN (TOLCO FIG. 4H)HD PIPE CLMP EA B  $       209.20 10.0%  $            188.28 N/A N/A
B3144-1 1/2 PLN B3144-1 1/2 PLN (TOLCO FIG. 5) PIPECL DB EA B  $         36.83 10.0%  $              33.15 N/A N/A
B3144-1 1/2 ZN B3144-1 1/2 ZN (TOLCO FIG. 5) PIPECL DB EA B  $         42.97 10.0%  $              38.67 N/A N/A
B3144-1 1/4 PLN B3144-1 1/4 PLN (TOLCO FIG. 5) PIPECL DB EA B  $         36.83 10.0%  $              33.15 N/A N/A
B3144-1 1/4 ZN B3144-1 1/4 ZN (TOLCO FIG. 5) PIPECL DB EA B  $         42.97 10.0%  $              38.67 N/A N/A
B3144-1 PLN B3144-1 PLN (TOLCO FIG. 5) PIPECL DB EA B  $         36.83 10.0%  $              33.15 N/A N/A
B3144-1 ZN B3144-1 ZN (TOLCO FIG. 5) PIPECL DB EA B  $         41.33 10.0%  $              37.20 N/A N/A
B3144-10 PLN B3144-10 PLN (TOLCO FIG. 5) PIPECL DB EA B  $       196.80 10.0%  $            177.12 N/A N/A
B3144-10 ZN B3144-10 ZN (TOLCO FIG. 5) PIPECL DB EA B  $       242.90 10.0%  $            218.61 N/A N/A
B3144-12 PLN B3144-12 PLN (TOLCO FIG. 5) PIPECL DB EA B  $       228.30 10.0%  $            205.47 N/A N/A
B3144-12 ZN B3144-12 ZN (TOLCO FIG. 5) PIPECL DB EA B  $       280.40 10.0%  $            252.36 N/A N/A
B3144-18 PLN B3144-18 PLN (TOLCO FIG. 5) PIPECL DB EA B  $       580.30 10.0%  $            522.27 N/A N/A
B3144-2 1/2 PLN B3144-2 1/2 PLN (TOLCO FIG. 5) PIPECL DB EA B  $         41.43 10.0%  $              37.29 N/A N/A
B3144-2 1/2 ZN B3144-2 1/2 ZN (TOLCO FIG. 5) PIPECL DB EA B  $         49.60 10.0%  $              44.64 N/A N/A
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B3144-2 PLN B3144-2 PLN (TOLCO FIG. 5) PIPECL DB EA B  $         39.11 10.0%  $              35.20 N/A N/A
B3144-2 ZN B3144-2 ZN (TOLCO FIG. 5) PIPECL DB EA B  $         46.06 10.0%  $              41.45 N/A N/A
B3144-20 PLN B3144-20 PLN (TOLCO FIG. 5) PIPECL DB EA B  $       782.80 10.0%  $            704.52 N/A N/A
B3144-20 ZN B3144-20 ZN (TOLCO FIG. 5) PIPECL DB EA B  $    1,148.00 10.0%  $         1,033.20 N/A N/A
B3144-24 PLN B3144-24 PLN (TOLCO FIG. 5) PIPECL DB EA B  $    1,145.00 10.0%  $         1,030.50 N/A N/A
B3144-3 PLN B3144-3 PLN (TOLCO FIG. 5) PIPECL DB EA B  $         41.95 10.0%  $              37.76 N/A N/A
B3144-3 ZN B3144-3 ZN (TOLCO FIG. 5) PIPECL DB EA B  $         49.95 10.0%  $              44.96 N/A N/A
B3144-3/4 PLN B3144-3/4 PLN (TOLCO FIG. 5) PIPECL DB EA B  $         36.83 10.0%  $              33.15 N/A N/A
B3144-4 PLN B3144-4 PLN (TOLCO FIG. 5) PIPECL DB EA B  $         76.33 10.0%  $              68.70 N/A N/A
B3144-4 ZN B3144-4 ZN (TOLCO FIG. 5) PIPECL DB EA B  $         96.97 10.0%  $              87.27 N/A N/A
B3144-5 PLN B3144-5 PLN (TOLCO FIG. 5) PIPECL DB EA B  $         83.32 10.0%  $              74.99 N/A N/A
B3144-5 ZN B3144-5 ZN (TOLCO FIG. 5) PIPECL DB EA B  $       106.90 10.0%  $              96.21 N/A N/A
B3144-6 PLN B3144-6 PLN (TOLCO FIG. 5) PIPECL DB EA B  $       128.70 10.0%  $            115.83 N/A N/A
B3144-6 ZN B3144-6 ZN (TOLCO FIG. 5) PIPECL DB EA B  $       164.40 10.0%  $            147.96 N/A N/A
B3144-8 PLN B3144-8 PLN (TOLCO FIG. 5) PIPECL DB EA B  $       145.50 10.0%  $            130.95 N/A N/A
B3144-8 ZN B3144-8 ZN (TOLCO FIG. 5) PIPECL DB EA B  $       187.30 10.0%  $            168.57 N/A N/A
B3148-1 1/2 PLN B3148-1 1/2 PLN (TOLCO FIG. 7) PIPECL OS EA B  $         58.98 10.0%  $              53.08 N/A N/A
B3148-1 1/2 ZN B3148-1 1/2 ZN (TOLCO FIG. 7) PIPECL OS EA B  $         66.85 10.0%  $              60.17 N/A N/A
B3148-1 1/4 PLN B3148-1 1/4 PLN (TOLCO FIG. 7) PIPECL OS EA B  $         57.56 10.0%  $              51.80 N/A N/A
B3148-1 PLN B3148-1 PLN (TOLCO FIG. 7) PIPECL OS EA B  $         57.07 10.0%  $              51.36 N/A N/A
B3148-2 1/2 PLN B3148-2 1/2 PLN (TOLCO FIG. 7) PIPECL OS EA B  $         61.94 10.0%  $              55.75 N/A N/A
B3148-2 1/2 ZN B3148-2 1/2 ZN (TOLCO FIG. 7) PIPECL OS EA B  $         75.37 10.0%  $              67.83 N/A N/A
B3148-2 PLN B3148-2 PLN (TOLCO FIG. 7) PIPECL OS EA B  $         60.89 10.0%  $              54.80 N/A N/A
B3148-2 ZN B3148-2 ZN (TOLCO FIG. 7) PIPECL OS EA B  $         71.40 10.0%  $              64.26 N/A N/A
B3148-3 PLN B3148-3 PLN (TOLCO FIG. 7) PIPECL OS EA B  $         63.79 10.0%  $              57.41 N/A N/A
B3148-3 ZN B3148-3 ZN (TOLCO FIG. 7) PIPECL OS EA B  $         76.65 10.0%  $              68.99 N/A N/A
B3148-4 PLN B3148-4 PLN (TOLCO FIG. 7) PIPECL OS EA B  $         71.98 10.0%  $              64.78 N/A N/A
B3148-4 ZN B3148-4 ZN (TOLCO FIG. 7) PIPECL OS EA B  $         90.86 10.0%  $              81.77 N/A N/A
B3148-5 ZN B3148-5 ZN (TOLCO FIG. 7) PIPECL OS EA B  $         78.49 10.0%  $              70.64 N/A N/A
B3148-6 PLN B3148-6 PLN (TOLCO FIG. 7) PIPECL OS EA B  $         97.36 10.0%  $              87.62 N/A N/A
B3148-6 ZN B3148-6 ZN (TOLCO FIG. 7) PIPECL OS EA B  $       131.10 10.0%  $            117.99 N/A N/A
B3148-8 PLN B3148-8 PLN (TOLCO FIG. 7) PIPECL OS EA B  $       106.20 10.0%  $              95.58 N/A N/A
B3148-8 ZN B3148-8 ZN (TOLCO FIG. 7) PIPECL OS EA B  $       144.10 10.0%  $            129.69 N/A N/A
B3149-1 PLN B3149-1 PLN(TOLCO FIG. 8)XT PIPECLMP EA B  $         76.11 10.0%  $              68.50 N/A N/A
B3149-2 PLN B3149-2 PLN(TOLCO FIG. 8)XT PIPECLMP EA B  $         80.44 10.0%  $              72.40 N/A N/A
B3149-6 PLN B3149-6 PLN(TOLCO FIG. 8)XT PIPECLMP EA B  $       116.10 10.0%  $            104.49 N/A N/A
B3149-8 PLN B3149-8 PLN(TOLCO FIG. 8)XT PIPECLMP EA B  $       125.30 10.0%  $            112.77 N/A N/A
B314AL B314 AL ANGULAR BM CLMP EA B  $    1,875.00 10.0%  $         1,687.50 N/A N/A
B314HDG B314 HDG ANGULAR BM CLMP EA B  $    1,801.00 10.0%  $         1,620.90 N/A N/A
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B314SS4 B314 SS4 EA B  $    3,505.00 10.0%  $         3,154.50 N/A N/A
B314SS6 B314 SS6 ANGULAR BM CLMP EA B  $    5,914.00 10.0%  $         5,322.60 N/A N/A
B314YZN B314 YZN ANGULAR BM CLAMP EA B  $    1,612.00 10.0%  $         1,450.80 N/A N/A
B314ZN B314 ZN EA B  $    1,473.00 10.0%  $         1,325.70 N/A N/A
B3151-10XGALV B3151-10X GLV SHLD EA B  $         24.54 10.0%  $              22.09 N/A N/A
B3151-10YGALV B3151-10Y GLV SHLD EA B  $         30.40 10.0%  $              27.36 N/A N/A
B3151-11XGALV B3151-11X GLV SHLD EA B  $         26.99 10.0%  $              24.29 N/A N/A
B3151-11YGALV B3151-11Y GLV SHLD EA B  $         34.62 10.0%  $              31.16 N/A N/A
B3151-12YGLV B3151-12Y GLV SHLD EA B  $         40.73 10.0%  $              36.66 N/A N/A
B3151-13YGLV B3151-13Y GLV SHLD EA B  $         46.55 10.0%  $              41.90 N/A N/A
B3151-14ZGALV B3151-14Z GLV SHLD EA B  $         57.29 10.0%  $              51.56 N/A N/A
B3151-15ZGALV B3151-15Z GLV SHLD EA B  $         63.85 10.0%  $              57.47 N/A N/A
B3151-16ZGALV B3151-16Z GLV SHLD EA B  $         94.73 10.0%  $              85.26 N/A N/A
B3151-17ZGLV B3151-17Z GLV SHLD EA B  $         94.73 10.0%  $              85.26 N/A N/A
B3151-18ZGALV B3151-18Z GLV SHLD EA B  $       108.60 10.0%  $              97.74 N/A N/A
B3151-19ZGALV B3151-19Z GLV SHLD EA B  $       108.60 10.0%  $              97.74 N/A N/A
B3151-1XGALV B3151-1X GLV SHLD EA B  $         13.20 10.0%  $              11.88 N/A N/A
B3151-20ZGALV B3151-20Z GLV SHLD EA B  $       217.50 10.0%  $            195.75 N/A N/A
B3151-21ZGALV B3151-21Z GLV SHLD EA B  $       217.50 10.0%  $            195.75 N/A N/A
B3151-22ZGALV B3151-22Z GLV SHLD EA B  $       231.30 10.0%  $            208.17 N/A N/A
B3151-23ZGALV B3151-23Z GLV SHLD EA B  $       237.70 10.0%  $            213.93 N/A N/A
B3151-24ZGALV B3151-24Z GLV SHLD EA B  $       257.00 10.0%  $            231.30 N/A N/A
B3151-26ZGALV B3151-26Z GLV SHLD EA B  $       282.30 10.0%  $            254.07 N/A N/A
B3151-27ZGALV B3151-27Z GLV SHLD EA B  $       291.00 10.0%  $            261.90 N/A N/A
B3151-28ZGALV B3151-28Z GLV SHLD EA B  $       310.40 10.0%  $            279.36 N/A N/A
B3151-2XGALV B3151-2X GLV SHLD EA B  $         13.98 10.0%  $              12.58 N/A N/A
B3151-3XGALV B3151-3X GLV SHLD EA B  $         15.15 10.0%  $              13.64 N/A N/A
B3151-4XGALV B3151-4X GLV SHLD EA B  $         16.38 10.0%  $              14.74 N/A N/A
B3151-5XGALV B3151-5X GLV SHLD EA B  $         17.55 10.0%  $              15.80 N/A N/A
B3151-6XGALV B3151-6X GLV SHLD EA B  $         18.11 10.0%  $              16.30 N/A N/A
B3151-7XGALV B3151-7X GLV SHLD EA B  $         18.67 10.0%  $              16.80 N/A N/A
B3151-8XGALV B3151-8X GLV SHLD EA B  $         19.99 10.0%  $              17.99 N/A N/A
B3151-9XGALV B3151-9X GLV SHLD EA B  $         22.43 10.0%  $              20.19 N/A N/A
B3153-10XGALV B3153-10X GLV SHLD EA B  $         32.02 10.0%  $              28.82 N/A N/A
B3153-11XGALV B3153-11X GLV SHLD EA B  $         34.88 10.0%  $              31.39 N/A N/A
B3153-1XGALV B3153-1X GLV SHLD EA B  $         19.79 10.0%  $              17.81 N/A N/A
B3153-2XGLV B3153-2X GLV SHIELD EA B  $         19.79 10.0%  $              17.81 N/A N/A
B3153-3XGALV B3153-3X GLV SHLD EA B  $         22.31 10.0%  $              20.08 N/A N/A
B3153-4XGLV B3153-4X GLV SHIELD EA B  $         23.82 10.0%  $              21.44 N/A N/A
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B3153-5XGALV B3153-5X GLV SHLD EA B  $         24.77 10.0%  $              22.29 N/A N/A
B3153-6XGLV B3153-6X GLV SHIELD EA B  $         25.78 10.0%  $              23.20 N/A N/A
B3153-7XGALV B3153-7X GLV SHLD EA B  $         26.54 10.0%  $              23.89 N/A N/A
B3153-8XGALV B3153-8X GLV SHLD EA B  $         28.70 10.0%  $              25.83 N/A N/A
B3153-9XGALV B3153-9X GLV SHLD EA B  $         30.66 10.0%  $              27.59 N/A N/A
B3154-10ZGALV B3154-10Z GLV SHLD EA B  $         19.64 10.0%  $              17.68 N/A N/A
B3154-11ZGLV B3154-11Z GLV SHLD EA B  $         20.02 10.0%  $              18.02 N/A N/A
B3154-12ZGALV B3154-12Z GLV SHLD EA B  $         29.54 10.0%  $              26.59 N/A N/A
B3154-13ZGALV B3154-13Z GLV SHLD EA B  $         29.77 10.0%  $              26.79 N/A N/A
B3154-14ZGALV B3154-14Z GLV SHLD EA B  $         38.90 10.0%  $              35.01 N/A N/A
B3154-15ZGALV B3154-15Z GLV SHLD EA B  $         39.98 10.0%  $              35.98 N/A N/A
B3154-1XGALV B3154-1X GLV SHLD EA B  $           8.83 10.0%  $                7.95 N/A N/A
B3154-2XGALV B3154-2X GLV SHLD EA B  $           8.99 10.0%  $                8.09 N/A N/A
B3154-3XGLV B3154-3X GLV SHLD EA B  $           9.36 10.0%  $                8.42 N/A N/A
B3154-4XGLV B3154-4X GLV SHLD EA B  $         10.21 10.0%  $                9.19 N/A N/A
B3154-5XGALV B3154-5X GLV SHLD EA B  $         10.81 10.0%  $                9.73 N/A N/A
B3154-6XGALV B3154-6X GLV SHLD EA B  $         12.28 10.0%  $              11.05 N/A N/A
B3154-7XGALV B3154-7X GLV SHLD EA B  $         13.66 10.0%  $              12.29 N/A N/A
B3154-8XGALV B3154-8X GLV SHLD EA B  $         17.26 10.0%  $              15.53 N/A N/A
B3154-9XGALV B3154-9X GLV SHLD EA B  $         17.43 10.0%  $              15.69 N/A N/A
B3155-10ZGALV B3155-10Z GLV SHLD EA B  $         32.22 10.0%  $              29.00 N/A N/A
B3155-11ZGALV B3155-11Z GLV SHLD EA B  $         32.76 10.0%  $              29.48 N/A N/A
B3155-12ZGALV B3155-12Z GLV SHLD EA B  $         48.18 10.0%  $              43.36 N/A N/A
B3155-13ZGALV B3155-13Z GLV SHLD EA B  $         46.96 10.0%  $              42.26 N/A N/A
B3155-14ZGLV B3155-14Z GLV SHLD EA B  $         61.77 10.0%  $              55.59 N/A N/A
B3155-15ZGALV B3155-15Z GLV SHLD EA B  $         60.37 10.0%  $              54.33 N/A N/A
B3155-1XGALV B3155-1X GLV SHLD EA B  $         15.88 10.0%  $              14.29 N/A N/A
B3155-2XGALV B3155-2X GLV SHLD EA B  $         15.88 10.0%  $              14.29 N/A N/A
B3155-3XGALV B3155-3X GLV SHLD EA B  $         16.57 10.0%  $              14.91 N/A N/A
B3155-4XGALV B3155-4X GLV SHLD EA B  $         17.72 10.0%  $              15.95 N/A N/A
B3155-5XGALV B3155-5X GLV SHLD EA B  $         19.26 10.0%  $              17.33 N/A N/A
B3155-6XGALV B3155-6X GLV SHLD EA B  $         21.10 10.0%  $              18.99 N/A N/A
B3155-7XGALV B3155-7X GLV SHLD EA B  $         23.09 10.0%  $              20.78 N/A N/A
B3155-8XGLV B3155-8X GLV SHLD EA B  $         29.23 10.0%  $              26.31 N/A N/A
B3155-9XGLV B3155-9X GLV SHLD EA B  $         29.30 10.0%  $              26.37 N/A N/A
B3160-1 1/2,2PLN B3160-1 1/2,2 PLN SADLE EA B  $         23.06 10.0%  $              20.75 N/A N/A
B3160-1,1 1/4PLN B3160-1,1 1/4 PLN SADLE EA B  $         21.27 10.0%  $              19.14 N/A N/A
B3160-10PLN B3160-10 PLN SADLE EA B  $         55.93 10.0%  $              50.34 N/A N/A
B3160-12PLN B3160-12 PLN SADLE EA B  $         81.76 10.0%  $              73.58 N/A N/A
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B3160-14PLN B3160-14 PLN SADLE EA B  $         81.76 10.0%  $              73.58 N/A N/A
B3160-16PLN B3160-16 PLN SADLE EA B  $       110.70 10.0%  $              99.63 N/A N/A
B3160-18PLN B3160-18 PLN SADLE EA B  $       119.10 10.0%  $            107.19 N/A N/A
B3160-2 1/2,3PLN B3160-2 1/2,3 PLN SADLE EA B  $         23.06 10.0%  $              20.75 N/A N/A
B3160-20PLN B3160-20 PLN SADLE EA B  $       140.20 10.0%  $            126.18 N/A N/A
B3160-3 1/2,4PLN B3160-3 1/2,4 PLN SADLE EA B  $         35.44 10.0%  $              31.90 N/A N/A
B3160-3/4PLN B3160-3/4 PLN SADLE EA B  $         21.27 10.0%  $              19.14 N/A N/A
B3160-6PLN B3160-6 PLN SADLE EA B  $         42.17 10.0%  $              37.95 N/A N/A
B3160-8PLN B3160-8 PLN SADLE EA B  $         55.93 10.0%  $              50.34 N/A N/A
B3161-1 1/2,2PLN B3161-1 1/2,2 PLN SADLE EA B  $         28.35 10.0%  $              25.52 N/A N/A
B3161-10PLN B3161-10 PLN SADLE EA B  $         66.31 10.0%  $              59.68 N/A N/A
B3161-12PLN B3161-12 PLN SADLE EA B  $         96.90 10.0%  $              87.21 N/A N/A
B3161-14PLN B3161-14 PLN SADLE EA B  $         96.90 10.0%  $              87.21 N/A N/A
B3161-16PLN B3161-16 PLN SADLE EA B  $       131.30 10.0%  $            118.17 N/A N/A
B3161-18PLN B3161-18 PLN SADLE EA B  $       141.30 10.0%  $            127.17 N/A N/A
B3161-2 1/2,3PLN B3161-2 1/2,3 PLN SADLE EA B  $         36.22 10.0%  $              32.60 N/A N/A
B3161-20PLN B3161-20 PLN SADLE EA B  $       166.30 10.0%  $            149.67 N/A N/A
B3161-24PLN B3161-24 PLN SADLE EA B  $       187.80 10.0%  $            169.02 N/A N/A
B3161-3/4,1,1 1/4PLN B3161-3/4,1,1 1/4 PLN EA B  $         28.35 10.0%  $              25.52 N/A N/A
B3161-30PLN B3161-30 PLN SADLE EA B  $       210.10 10.0%  $            189.09 N/A N/A
B3161-36PLN B3161-36 PLN SADLE EA B  $       232.90 10.0%  $            209.61 N/A N/A
B3161-4,5PLN B3161-4,5 PLN EA B  $         36.85 10.0%  $              33.17 N/A N/A
B3161-6PLN B3161-6 PLN SADLE EA B  $         52.75 10.0%  $              47.48 N/A N/A
B3161-8PLN B3161-8 PLN SADLE EA B  $         66.31 10.0%  $              59.68 N/A N/A
B3162-1 1/2,2PLN B3162-1 1/2,2 PLN SADLE EA B  $         34.57 10.0%  $              31.11 N/A N/A
B3162-10PLN B3162-10 PLN SADLE EA B  $         73.12 10.0%  $              65.81 N/A N/A
B3162-12PLN B3162-12 PLN SADLE EA B  $       108.20 10.0%  $              97.38 N/A N/A
B3162-14PLN B3162-14 PLN SADLE EA B  $       108.20 10.0%  $              97.38 N/A N/A
B3162-16PLN B3162-16 PLN SADDLE EA B  $       151.50 10.0%  $            136.35 N/A N/A
B3162-18PLN B3162-18 PLN SADLE EA B  $       151.50 10.0%  $            136.35 N/A N/A
B3162-2 1/2,3PLN B3162-2 1/2,3 PLN SADLE EA B  $         34.57 10.0%  $              31.11 N/A N/A
B3162-20PLN B3162-20 PLN SADDLE EA B  $       168.40 10.0%  $            151.56 N/A N/A
B3162-24PLN B3162-24 PLN SADDLE EA B  $       196.80 10.0%  $            177.12 N/A N/A
B3162-3 1/2,4,5PLN B3162-3 1/2,4,5 PLN EA B  $         40.65 10.0%  $              36.59 N/A N/A
B3162-3/4,1,11/4PLN B3162-3/4,1,1 1/4 PLN EA B  $         29.26 10.0%  $              26.33 N/A N/A
B3162-30PLN B3162-30 PLN SADLE EA B  $       216.30 10.0%  $            194.67 N/A N/A
B3162-36PLN B3162-36 PLN SADLE EA B  $       238.40 10.0%  $            214.56 N/A N/A
B3162-6PLN B3162-6 PLN SADLE EA B  $         58.17 10.0%  $              52.35 N/A N/A
B3162-8PLN B3162-8 PLN SADLE EA B  $         68.65 10.0%  $              61.79 N/A N/A
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B3163-1 1/2-3PLN B3163-1 1/2,2,2 1/2,3 PLN EA B  $         40.70 10.0%  $              36.63 N/A N/A
B3163-10PLN B3163-10 PLN SADLE EA B  $         82.95 10.0%  $              74.66 N/A N/A
B3163-11/4PLN B3163-1 1/4 PLN SADLE EA B  $         34.75 10.0%  $              31.28 N/A N/A
B3163-12PLN B3163-12 PLN SADLE EA B  $       111.00 10.0%  $              99.90 N/A N/A
B3163-14PLN B3163-14 PLN SADLE EA B  $       111.00 10.0%  $              99.90 N/A N/A
B3163-16PLN B3163-16 PLN SADLE EA B  $       163.40 10.0%  $            147.06 N/A N/A
B3163-18PLN B3163-18 PLN SADLE EA B  $       174.80 10.0%  $            157.32 N/A N/A
B3163-20PLN B3163-20 PLN SADLE EA B  $       174.80 10.0%  $            157.32 N/A N/A
B3163-24PLN B3163-24 PLN SADDLE EA B  $       200.30 10.0%  $            180.27 N/A N/A
B3163-3 1/2,4,5PLN B3163-3 1/2,4,5 PLN EA B  $         40.70 10.0%  $              36.63 N/A N/A
B3163-30PLN B3163-30 PLN SADLE EA B  $       218.60 10.0%  $            196.74 N/A N/A
B3163-6PLN B3163-6 PLN SADLE EA B  $         62.02 10.0%  $              55.82 N/A N/A
B3163-8PLN B3163-8 PLN SADLE EA B  $         75.96 10.0%  $              68.36 N/A N/A
B3164-10PLN B3164-10 PLN SADLE EA B  $         95.28 10.0%  $              85.75 N/A N/A
B3164-12PLN B3164-12 PLN SADLE EA B  $       132.90 10.0%  $            119.61 N/A N/A
B3164-14PLN B3164-14 PLN SADLE EA B  $       132.90 10.0%  $            119.61 N/A N/A
B3164-16PLN B3164-16 PLN SADLE EA B  $       195.90 10.0%  $            176.31 N/A N/A
B3164-18PLN B3164-18 PLN SADLE EA B  $       195.90 10.0%  $            176.31 N/A N/A
B3164-2 1/2,3PLN B3164-2 1/2,3 PLN SADLE EA B  $         40.87 10.0%  $              36.78 N/A N/A
B3164-20PLN B3164-20 PLN SADLE EA B  $       202.60 10.0%  $            182.34 N/A N/A
B3164-24PLN B3164-24 PLN SADLE EA B  $       266.00 10.0%  $            239.40 N/A N/A
B3164-2PLN B3164-2 PLN SADLE EA B  $         40.87 10.0%  $              36.78 N/A N/A
B3164-3 1/2,4,5PLN B3164-3 1/2,4,5 PLN SADLE EA B  $         40.87 10.0%  $              36.78 N/A N/A
B3164-30PLN B3164-30 PLN SADLE EA B  $       287.10 10.0%  $            258.39 N/A N/A
B3164-36PLN B3164-36 PLN SADLE EA B  $       309.40 10.0%  $            278.46 N/A N/A
B3164-6PLN B3164-6 PLN SADLE EA B  $         85.87 10.0%  $              77.28 N/A N/A
B3164-8PLN B3164-8 PLN SADLE EA B  $         85.87 10.0%  $              77.28 N/A N/A
B3165-10PLN B3165-10 PLN SADLE EA B  $       105.50 10.0%  $              94.95 N/A N/A
B3165-12PLN B3165-12 PLN SADLE EA B  $       143.40 10.0%  $            129.06 N/A N/A
B3165-14PLN B3165-14 PLN SADLE EA B  $       143.40 10.0%  $            129.06 N/A N/A
B3165-16PLN B3165-16 PLN SADLE EA B  $       218.30 10.0%  $            196.47 N/A N/A
B3165-18PLN B3165-18 PLN SADLE EA B  $       218.30 10.0%  $            196.47 N/A N/A
B3165-20PLN B3165-20 PLN SADLE EA B  $       329.10 10.0%  $            296.19 N/A N/A
B3165-24PLN B3165-24 PLN SADLE EA B  $       353.80 10.0%  $            318.42 N/A N/A
B3165-30PLN B3165-30 PLN SADLE EA B  $       373.30 10.0%  $            335.97 N/A N/A
B3165-36PLN B3165-36 PLN SADLE EA B  $       387.70 10.0%  $            348.93 N/A N/A
B3165-4PLN B3165-4 PLN SADLE EA B  $         62.71 10.0%  $              56.44 N/A N/A
B3165-5PLN B3165-5 PLN SADDLE EA B  $         62.71 10.0%  $              56.44 N/A N/A
B3165-6PLN B3165-6 PLN SADLE EA B  $       101.60 10.0%  $              91.44 N/A N/A
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B3165-8PLN B3165-8 PLN SADLE EA B  $       101.60 10.0%  $              91.44 N/A N/A
B3170CT-1 1/2-R3/8 B3170CT-1 1/2-R3/8 DCU EA B  $           2.11 10.0%  $                1.90 N/A N/A
B3170CT-1 1/4-R3/8 B3170CT-1 1/4-R3/8 DCU EA B  $           1.93 10.0%  $                1.74 N/A N/A
B3170CT-1/2 B3170CT-1/2-R3/8 DCU EA B  $           1.93 10.0%  $                1.74 N/A N/A
B3170CT-1-R3/8 B3170CT-1-R3/8 DCU RING EA B  $           1.93 10.0%  $                1.74 N/A N/A
B3170CT-21/2 B3170CT-2 1/2-R1/2 DCU EA B  $           5.53 10.0%  $                4.98 N/A N/A
B3170CT-2-R3/8 B3170CT-2-R3/8 DCU EA B  $           2.11 10.0%  $                1.90 N/A N/A
B3170CT-3 B3170CT-3-R1/2 DCU RING EA B  $           6.84 10.0%  $                6.16 N/A N/A
B3170CT-3/4 B3170CT-3/4-R3/8 DCU RING EA B  $           1.93 10.0%  $                1.74 N/A N/A
B3170CT-31/2 B3170CT-3 1/2-R1/2 DCU EA B  $           7.38 10.0%  $                6.64 N/A N/A
B3170CT-4 B3170CT-4-R1/2 DCU EA B  $           8.97 10.0%  $                8.07 N/A N/A
B3170CT-5 B3170CT-5-R1/2 DCU EA B  $         13.55 10.0%  $              12.20 N/A N/A
B3170CT-6 B3170CT-6-R1/2 DCU EA B  $         17.50 10.0%  $              15.75 N/A N/A
B3175-1 1/2GLV B3175-1 1/2 GLV RING & BL EA B  $           7.29 10.0%  $                6.56 N/A N/A
B3175-1/2GLV B3175-1/2 GLV RING & BLT EA B  $           5.83 10.0%  $                5.25 N/A N/A
B3175-11/4GALV B3175-1 1/4 GLV RING & BL EA B  $           7.23 10.0%  $                6.51 N/A N/A
B3175-1GALV B3175-1 GLV RING & BLT EA B  $           6.28 10.0%  $                5.65 N/A N/A
B3175-2 1/2 GLV B3175-2 1/2 GLV RING & BL EA B  $         10.74 10.0%  $                9.67 N/A N/A
B3175-2GALV B3175-2 GLV RING & BLT EA B  $           8.44 10.0%  $                7.60 N/A N/A
B3175-3/4GALV B3175-3/4 GLV RING & BLT EA B  $           5.99 10.0%  $                5.39 N/A N/A
B3175-3/8GALV B3175-3/8 GLV RING & BLT EA B  $           5.83 10.0%  $                5.25 N/A N/A
B3175-31/2GALV B3175-3 1/2 GLV RING & BL EA B  $         21.33 10.0%  $              19.20 N/A N/A
B3175-3GALV B3175-3 GLV RING & BLT EA B  $         15.50 10.0%  $              13.95 N/A N/A
B3175-4GALV B3175-4 GLV RING & BLT EA B  $         20.87 10.0%  $              18.78 N/A N/A
B3175-5GALV B3175-5 GLV RING & BLT EA B  $         29.47 10.0%  $              26.52 N/A N/A
B3175-6GALV B3175-6 GLV RING & BLT EA B  $         37.04 10.0%  $              33.34 N/A N/A
B3175CT-1 B3175CT-1 CUPLT RING EA B  $           8.24 10.0%  $                7.42 N/A N/A
B3175CT-1 1/4 B3175CT-1 1/4 CUPLT RING EA B  $           9.47 10.0%  $                8.52 N/A N/A
B3175CT-1/2 B3175CT-1/2 CUPLT RING EA B  $           6.62 10.0%  $                5.96 N/A N/A
B3175CT-11/2 B3175CT-1 1/2 CUPLT RING EA B  $         10.27 10.0%  $                9.24 N/A N/A
B3175CT-2 B3175CT-2 CUPLT RING EA B  $         12.60 10.0%  $              11.34 N/A N/A
B3175CT-21/2 B3175CT-2 1/2 CUPLT RING EA B  $         22.24 10.0%  $              20.02 N/A N/A
B3175CT-3 B3175CT-3 CUPLT RING EA B  $         24.08 10.0%  $              21.67 N/A N/A
B3175CT-3/4 B3175CT-3/4 CUPLT RING EA B  $           7.52 10.0%  $                6.77 N/A N/A
B3175CT-3/8 B3175CT-3/8 CUPLT RING EA B  $           6.87 10.0%  $                6.18 N/A N/A
B3175CT-31/2 B3175CT-3 1/2 CUPLT RING EA B  $         29.26 10.0%  $              26.33 N/A N/A
B3175CT-4 B3175CT-4 CUPLT RING EA B  $         31.69 10.0%  $              28.52 N/A N/A
B3188-1/2PLN B3188-1/2 PLN U-BLT EA B  $           3.32 10.0%  $                2.99 N/A N/A
B3188-1/2ZN B3188-1/2 ZN U-BLT EA B  $           3.51 10.0%  $                3.16 N/A N/A
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B3188-10PLN B3188-10 PLN U-BLT EA B  $         38.88 10.0%  $              34.99 N/A N/A
B3188-10ZN B3188-10 ZN U-BLT EA B  $         44.49 10.0%  $              40.04 N/A N/A
B3188-11/2PLN B3188-1 1/2 PLN U-BLT EA B  $           4.27 10.0%  $                3.84 N/A N/A
B3188-11/2ZN B3188-1 1/2 ZN U-BLT EA B  $           4.91 10.0%  $                4.42 N/A N/A
B3188-11/4PLN B3188-1 1/4 PLN U-BLT EA B  $           3.96 10.0%  $                3.56 N/A N/A
B3188-11/4ZN B3188-1 1/4 ZN U-BLT EA B  $           4.61 10.0%  $                4.15 N/A N/A
B3188-12PLN B3188-12 PLN U-BLT EA B  $         53.60 10.0%  $              48.24 N/A N/A
B3188-12ZN B3188-12 ZN U-BLT EA B  $         66.44 10.0%  $              59.80 N/A N/A
B3188-14PLN B3188-14 PLN U-BLT EA B  $         65.08 10.0%  $              58.57 N/A N/A
B3188-14ZN B3188-14 ZN U-BLT EA B  $         90.37 10.0%  $              81.33 N/A N/A
B3188-16PLN B3188-16 PLN U-BLT EA B  $         75.41 10.0%  $              67.87 N/A N/A
B3188-16ZN B3188-16 ZN U-BLT EA B  $       107.20 10.0%  $              96.48 N/A N/A
B3188-18PLN B3188-18 PLN U-BLT EA B  $       112.30 10.0%  $            101.07 N/A N/A
B3188-18ZN B3188-18 ZN U-BLT EA B  $       154.10 10.0%  $            138.69 N/A N/A
B3188-1PLN B3188-1 PLN U-BLT EA B  $           3.36 10.0%  $                3.02 N/A N/A
B3188-1ZN B3188-1 ZN U-BLT EA B  $           3.72 10.0%  $                3.35 N/A N/A
B3188-20PLN B3188-20 PLN U-BLT EA B  $       113.50 10.0%  $            102.15 N/A N/A
B3188-20ZN B3188-20 ZN U-BLT EA B  $       131.40 10.0%  $            118.26 N/A N/A
B3188-21/2PLN B3188-2 1/2 PLN U-BLT EA B  $           7.70 10.0%  $                6.93 N/A N/A
B3188-21/2ZN B3188-2 1/2 ZN U-BLT EA B  $           8.16 10.0%  $                7.34 N/A N/A
B3188-24PLN B3188-24 PLN U-BLT EA B  $       130.90 10.0%  $            117.81 N/A N/A
B3188-24ZN B3188-24 ZN U-BLT EA B  $       151.60 10.0%  $            136.44 N/A N/A
B3188-2PLN B3188-2 PLN U-BLT EA B  $           4.60 10.0%  $                4.14 N/A N/A
B3188-2ZN B3188-2 ZN U-BLT EA B  $           5.27 10.0%  $                4.74 N/A N/A
B3188-3/4PLN B3188-3/4 PLN U-BLT EA B  $           3.32 10.0%  $                2.99 N/A N/A
B3188-3/4ZN B3188-3/4 ZN U-BLT EA B  $           3.63 10.0%  $                3.27 N/A N/A
B3188-30PLN B3188-30 PLN U-BLT EA B  $       276.40 10.0%  $            248.76 N/A N/A
B3188-30ZN B3188-30 ZN U-BLT EA B  $       294.10 10.0%  $            264.69 N/A N/A
B3188-31/2PLN B3188-3 1/2 PLN U-BLT EA B  $           8.47 10.0%  $                7.62 N/A N/A
B3188-31/2ZN B3188-3 1/2 ZN U-BLT EA B  $         10.18 10.0%  $                9.16 N/A N/A
B3188-3PLN B3188-3 PLN U-BLT EA B  $           8.11 10.0%  $                7.30 N/A N/A
B3188-3ZN B3188-3 ZN U-BLT EA B  $           9.49 10.0%  $                8.54 N/A N/A
B3188-4PLN B3188-4 PLN U-BLT EA B  $           8.69 10.0%  $                7.82 N/A N/A
B3188-4ZN B3188-4 ZN U-BLT EA B  $         10.29 10.0%  $                9.26 N/A N/A
B3188-5PLN B3188-5 PLN U-BLT EA B  $           8.74 10.0%  $                7.87 N/A N/A
B3188-5ZN B3188-5 ZN U-BLT EA B  $         12.86 10.0%  $              11.57 N/A N/A
B3188-6PLN B3188-6 PLN U-BLT EA B  $         17.94 10.0%  $              16.15 N/A N/A
B3188-6ZN B3188-6 ZN U-BLT EA B  $         24.10 10.0%  $              21.69 N/A N/A
B3188-8PLN B3188-8 PLN U-BLT EA B  $         21.90 10.0%  $              19.71 N/A N/A
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B3188-8ZN B3188-8 ZN U-BLT EA B  $         26.40 10.0%  $              23.76 N/A N/A
B3188C-1 1/2PLN B3188C-1 1/2 PLN/PCBLK U- EA B  $         20.01 10.0%  $              18.01 N/A N/A
B3188C-1 1/4PLN B3188C-1 1/4 PLN/PCBLK U-BOLT EA B  $         19.15 10.0%  $              17.24 N/A N/A
B3188C-1/2PLN B3188C-1/2 PLN/PCBLK U-BL EA B  $         15.22 10.0%  $              13.70 N/A N/A
B3188C-1PLN B3188C-1 PLN/PCBLK U-BLT EA B  $         16.33 10.0%  $              14.70 N/A N/A
B3188C-2 1/2PLN B3188C-2 1/2 PLN/PCBLK U-BOLT EA B  $         30.37 10.0%  $              27.33 N/A N/A
B3188C-2PLN B3188C-2 PLN/PCBLK U-BLT EA B  $         21.31 10.0%  $              19.18 N/A N/A
B3188C-3 1/2PLN B3188C-3 1/2 PLN/PCBLK U- EA B  $         34.70 10.0%  $              31.23 N/A N/A
B3188C-3/4PLN B3188C-3/4 PLN/PCBLK U-BL EA B  $         15.54 10.0%  $              13.99 N/A N/A
B3188C-3PLN B3188C-3 PLN/PCBLK U-BLT EA B  $         33.11 10.0%  $              29.80 N/A N/A
B3188C-4PLN B3188C-4 PLN/PCBLK U-BLT EA B  $         37.18 10.0%  $              33.46 N/A N/A
B3188C-5PLN B3188C-5 PLN/PCBLK U-BLT EA B  $         41.72 10.0%  $              37.55 N/A N/A
B3188C-6PLN/PCBLK B3188C-6 PLN/PCBLK U-BLT EA B  $         66.55 10.0%  $              59.90 N/A N/A
B3188C-8PLN B3188C-8 PLN/PCBLK U-BLT EA B  $         76.67 10.0%  $              69.00 N/A N/A
B3188DI-10PLN B3188DI-10 PLN U-BLT EA B  $         69.59 10.0%  $              62.63 N/A N/A
B3188DI-12PLN B3188DI-12 PLN U-BLT EA B  $         92.94 10.0%  $              83.65 N/A N/A
B3188DI-14PLN B3188DI-14 PLN U-BLT EA B  $       152.20 10.0%  $            136.98 N/A N/A
B3188DI-16PLN B3188DI-16 PLN U-BLT EA B  $       176.50 10.0%  $            158.85 N/A N/A
B3188DI-18PLN B3188DI-18 PLN U-BLT EA B  $       264.10 10.0%  $            237.69 N/A N/A
B3188DI-20PLN B3188DI-20 PLN U-BLT EA B  $       267.70 10.0%  $            240.93 N/A N/A
B3188DI-24PLN B3188DI-24 PLN U-BLT EA B  $       307.60 10.0%  $            276.84 N/A N/A
B3188DI-4PLN B3188DI-4 PLN U-BLT EA B  $         18.16 10.0%  $              16.34 N/A N/A
B3188DI-6PLN B3188DI-6 PLN U-BLT EA B  $         34.41 10.0%  $              30.97 N/A N/A
B3188DI-8PLN B3188DI-8 PLN U-BLT EA B  $         39.25 10.0%  $              35.33 N/A N/A
B3198H-1 1/2PLN B3198H-1 1/2 BT PLN CLMP EA B  $           6.26 10.0%  $                5.63 N/A N/A
B3198H-1 1/2ZN B3198H-1 1/2 BT ZN CLMP EA B  $           7.12 10.0%  $                6.41 N/A N/A
B3198H-1 1/4ZN B3198H-1 1/4 BT ZN CLMP EA B  $           5.58 10.0%  $                5.02 N/A N/A
B3198H-1/2PLN B3198H-1/2 BT PLN CLMP EA B  $           3.12 10.0%  $                2.81 N/A N/A
B3198H-1/2ZN B3198H-1/2 BT ZN CLMP EA B  $           3.98 10.0%  $                3.58 N/A N/A
B3198H-11/4PLN B3198H-1 1/4 BT PLN CLMP EA B  $           4.41 10.0%  $                3.97 N/A N/A
B3198H-1PLN B3198H-1 BT PLN CLMP EA B  $           3.54 10.0%  $                3.19 N/A N/A
B3198H-1ZN B3198H-1 BT ZN CLMP EA B  $           4.11 10.0%  $                3.70 N/A N/A
B3198H-2 1/2ZN B3198H-2 1/2 BT ZN CLMP EA B  $         18.85 10.0%  $              16.97 N/A N/A
B3198H-21/2PLN B3198H-2 1/2 BT PLN CLMP EA B  $         17.02 10.0%  $              15.32 N/A N/A
B3198H-2PLN B3198H-2 BT PLN CLMP EA B  $           8.52 10.0%  $                7.67 N/A N/A
B3198H-2ZN B3198H-2 BT ZN CLMP EA B  $           9.58 10.0%  $                8.62 N/A N/A
B3198H-3/4PLN B3198H-3/4 BT PLN CLMP EA B  $           3.42 10.0%  $                3.08 N/A N/A
B3198H-3/4ZN B3198H-3/4 BT ZN CLMP EA B  $           4.03 10.0%  $                3.63 N/A N/A
B3198H-3/8PLN B3198H-3/8 BT PLN CLMP EA B  $           3.09 10.0%  $                2.78 N/A N/A
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B3198H-3/8ZN B3198H-3/8 BT ZN CLMP EA B  $           3.47 10.0%  $                3.12 N/A N/A
B3198H-3PLN B3198H-3 BT PLN CLMP EA B  $         20.27 10.0%  $              18.24 N/A N/A
B3198H-3ZN B3198H-3 BT ZN CLMP EA B  $         22.44 10.0%  $              20.20 N/A N/A
B3198HCT-1 B3198HCT-1 DCU CLMP EA B  $           3.46 10.0%  $                3.11 N/A N/A
B3198HCT-1/2 B3198HCT-1/2 DCU CLMP EA B  $           3.07 10.0%  $                2.76 N/A N/A
B3198HCT-11/2 B3198HCT-1 1/2 DCU CLMP EA B  $           4.54 10.0%  $                4.09 N/A N/A
B3198HCT-11/4 B3198HCT-1 1/4 DCU CLMP EA B  $           3.67 10.0%  $                3.30 N/A N/A
B3198HCT-2 B3198HCT-2 DCU CLMP EA B  $           4.54 10.0%  $                4.09 N/A N/A
B3198HCT-21/2 B3198HCT-2 1/2 DCU CLMP EA B  $           6.98 10.0%  $                6.28 N/A N/A
B3198HCT-3 B3198HCT-3 DCU CLAMP EA B  $         15.51 10.0%  $              13.96 N/A N/A
B3198HCT-3/4 B3198HCT-3/4 DCU CLMP EA B  $           3.26 10.0%  $                2.93 N/A N/A
B3198HCT-3/8 B3198HCT-3/8 DCU CLMP EA B  $           3.07 10.0%  $                2.76 N/A N/A
B3198R-1 1/2PLN B3198R-1 1/2 PLN CLMP EA B  $           5.81 10.0%  $                5.23 N/A N/A
B3198R-1 1/2ZN B3198R-1 1/2 ZN CLMP EA B  $           7.02 10.0%  $                6.32 N/A N/A
B3198R-1 1/4ZN B3198R-1 1/4 ZN CLMP EA B  $           5.50 10.0%  $                4.95 N/A N/A
B3198R-1/2PLN B3198R-1/2 PLN CLMP EA B  $           2.88 10.0%  $                2.59 N/A N/A
B3198R-1/2ZN B3198R-1/2 ZN CLMP EA B  $           3.93 10.0%  $                3.54 N/A N/A
B3198R-11/4PLN B3198R-1 1/4 PLN CLMP EA B  $           4.08 10.0%  $                3.67 N/A N/A
B3198R-1PLN B3198R-1 PLN CLMP EA B  $           3.28 10.0%  $                2.95 N/A N/A
B3198R-1ZN B3198R-1 ZN CLMP EA B  $           4.03 10.0%  $                3.63 N/A N/A
B3198R-2 1/2PLN B3198R-2 1/2 PLN CLMP EA B  $         15.77 10.0%  $              14.19 N/A N/A
B3198R-21/2ZN B3198R-2 1/2 ZN CLMP EA B  $         18.58 10.0%  $              16.72 N/A N/A
B3198R-2PLN B3198R-2 PLN CLMP EA B  $           7.90 10.0%  $                7.11 N/A N/A
B3198R-2ZN B3198R-2 ZN CLMP EA B  $           9.46 10.0%  $                8.51 N/A N/A
B3198R-3/4PLN B3198R-3/4 PLN CLMP EA B  $           3.17 10.0%  $                2.85 N/A N/A
B3198R-3/4ZN B3198R-3/4 ZN CLMP EA B  $           3.98 10.0%  $                3.58 N/A N/A
B3198R-3/8PLN B3198R-3/8 PLN CLMP EA B  $           2.86 10.0%  $                2.57 N/A N/A
B3198R-3/8ZN B3198R-3/8 ZN CLMP EA B  $           3.42 10.0%  $                3.08 N/A N/A
B3198R-3PLN B3198R-3 PLN CLMP EA B  $         18.80 10.0%  $              16.92 N/A N/A
B3198R-3ZN B3198R-3 ZN CLMP EA B  $         22.12 10.0%  $              19.91 N/A N/A
B3198R-4PLN B3198R-4 PLN CLMP EA B  $         19.42 10.0%  $              17.48 N/A N/A
B3198R-4ZN B3198R-4 ZN CLMP EA B  $         25.87 10.0%  $              23.28 N/A N/A
B3198RCT-1 B3198RCT-1 DCU CLMP EA B  $           3.99 10.0%  $                3.59 N/A N/A
B3198RCT-1/2 B3198RCT-1/2 DCU CLMP EA B  $           3.53 10.0%  $                3.18 N/A N/A
B3198RCT-11/2 B3198RCT-1 1/2 DCU CLMP EA B  $           5.21 10.0%  $                4.69 N/A N/A
B3198RCT-11/4 B3198RCT-1 1/4 DCU CLMP EA B  $           4.20 10.0%  $                3.78 N/A N/A
B3198RCT-2 B3198RCT-2 DCU CLMP EA B  $           5.21 10.0%  $                4.69 N/A N/A
B3198RCT-3/4 B3198RCT-3/4 DCU CLMP EA B  $           3.75 10.0%  $                3.38 N/A N/A
B3198RCT-3/8 B3198RCT-3/8 DCU CLMP EA B  $           3.53 10.0%  $                3.18 N/A N/A
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B3199R-1/2PLN B3199R-1/2 PLN FLNG EA B  $           3.70 10.0%  $                3.33 N/A N/A
B3199R-1/2ZN B3199R-1/2 ZN FLNG EA B  $           7.04 10.0%  $                6.34 N/A N/A
B3199R-3/8PLN B3199R-3/8 PLN FLNG EA B  $           3.18 10.0%  $                2.86 N/A N/A
B3199R-3/8ZN B3199R-3/8 ZN FLNG EA B  $           5.52 10.0%  $                4.97 N/A N/A
B3199RCT-1/2 B3199RCT-1/2 DURA-COPR EA B  $           5.63 10.0%  $                5.07 N/A N/A
B3199RCT-3/8 B3199RCT-3/8 DURA-COPR EA B  $           4.71 10.0%  $                4.24 N/A N/A
B3200-1/2PLN B3200-1/2 PLN EYE NUT EA B  $         28.73 10.0%  $              25.86 N/A N/A
B3200-11/2PLN B3200-1 1/2 PLN EYE NUT EA B  $       160.70 10.0%  $            144.63 N/A N/A
B3200-11/4PLN B3200-1 1/4 PLN EYE NUT EA B  $       160.70 10.0%  $            144.63 N/A N/A
B3200-11/8PLN B3200-1 1/8 PLN EYE NUT EA B  $       245.00 10.0%  $            220.50 N/A N/A
B3200-1PLN B3200-1 PLN EYE NUT EA B  $         58.03 10.0%  $              52.23 N/A N/A
B3200-2PLN B3200-2 PLN EYE NUT EA B  $       555.00 10.0%  $            499.50 N/A N/A
B3200-3/4PLN B3200-3/4 PLN EYE NUT EA B  $         28.73 10.0%  $              25.86 N/A N/A
B3200-3/8PLN B3200-3/8 PLN EYE NUT EA B  $         28.73 10.0%  $              25.86 N/A N/A
B3200-5/8PLN B3200-5/8 PLN EYE NUT EA B  $         28.73 10.0%  $              25.86 N/A N/A
B3200-7/8PLN B3200-7/8 PLN EYE NUT EA B  $         58.03 10.0%  $              52.23 N/A N/A
B3201-1 1/4PLN B3201-1 1/4 W/PIN PLN CLEVIS EA B  $       238.20 10.0%  $            214.38 N/A N/A
B3201-1/2W/NBPLN B3201-1/2 W/NB PLN CLEVIS EA B  $       127.10 10.0%  $            114.39 N/A N/A
B3201-1W/NBPLN B3201-1 W/NB PLN CLEVIS EA B  $       221.40 10.0%  $            199.26 N/A N/A
B3201-3/4W/NBPLN B3201-3/4 W/NB PLN CLEVIS EA B  $       203.80 10.0%  $            183.42 N/A N/A
B3201-3/8W/NBPLN B3201-3/8 W/NB PLN CLEVIS EA B  $       127.10 10.0%  $            114.39 N/A N/A
B3201-5/8W/NBPLN B3201-5/8 W/NB PLN CLEVIS EA B  $       127.10 10.0%  $            114.39 N/A N/A
B3201-7/8W/NBPLN B3201-7/8 W/NB PLN CLEVIS EA B  $       203.80 10.0%  $            183.42 N/A N/A
B3202-1/2X6PLN B3202-1/2X6 GAP-PLN TURNB EA B  $         38.31 10.0%  $              34.48 N/A N/A
B3202-11/2PLN B3202-1 1/2X6 GAP-PLN TUR EA B  $       212.60 10.0%  $            191.34 N/A N/A
B3202-11/8PLN B3202-1 1/8X6 GAP-PLN TUR EA B  $       242.60 10.0%  $            218.34 N/A N/A
B3202-3/4PLN B3202-3/4X6 GAP-PLN TURNB EA B  $         53.63 10.0%  $              48.27 N/A N/A
B3202-3/8PLN B3202-3/8X6 GAP-PLN TURNB EA B  $         30.81 10.0%  $              27.73 N/A N/A
B3202-5/8PLN B3202-5/8X6 GAP-PLN TURNB EA B  $         40.06 10.0%  $              36.05 N/A N/A
B3202-7/8PLN B3202-7/8X6 GAP-PLN TURNB EA B  $         73.53 10.0%  $              66.18 N/A N/A
B3203-1/2PLN B3203-1/2 PLN EXT PC EA B  $         10.47 10.0%  $                9.42 N/A N/A
B3203-3/4PLN B3203-3/4 PLN EXT PC EA B  $         20.02 10.0%  $              18.02 N/A N/A
B3203-3/8PLN B3203-3/8 PLN EXT PC EA B  $           6.71 10.0%  $                6.04 N/A N/A
B3203-5/8PLN B3203-5/8 PLN EXT PC EA B  $         13.66 10.0%  $              12.29 N/A N/A
B3203-7/8PLN B3203-7/8 PLN EXT PC EA B  $         26.80 10.0%  $              24.12 N/A N/A
B321-1HDG B321-1 HDG 3/8 BM CLMP EA B  $    6,056.00 10.0%  $         5,450.40 N/A N/A
B321-1SS4 B321-1 SS4 3/8 BM CLMP EA B  $    9,943.00 10.0%  $         8,948.70 N/A N/A
B321-1ZN B321-1 ZN 3/8 BM CLMP EA B  $    5,196.00 10.0%  $         4,676.40 N/A N/A
B32-120GLV B32-120 GLV FT B  $       423.80 10.0%  $            381.42 N/A N/A
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B32-120GRN B32-120 GRN FT B  $       434.20 10.0%  $            390.78 N/A N/A
B32-120HDG B32-120 HDG FT B  $       603.60 10.0%  $            543.24 N/A N/A
B32-120SS4 B32-120 SS4 FT B  $    2,094.00 10.0%  $         1,884.60 N/A N/A
B321-2HDG B321-2 HDG 1/2 BM CLMP EA B  $    6,054.00 10.0%  $         5,448.60 N/A N/A
B321-2HDG W/SS4 B321-2 HDG BM CLMP W/SS4 EA B  $    7,053.00 10.0%  $         6,347.70 N/A N/A
B321-2ZN B321-2 ZN 1/2 BM CLMP EA B  $    5,194.00 10.0%  $         4,674.60 N/A N/A
B3213-1/2X31/2PLN B3213-1/2X3 1/2 PLN COACH EA B  $           3.08 10.0%  $                2.77 N/A N/A
B3213-1/2X8PLN B3213-1/2X8 PLN COACH SCR EA B  $           9.01 10.0%  $                8.11 N/A N/A
B3213-3/8X31/2PLN B3213-3/8X3 1/2 PLN COACH EA B  $           1.83 10.0%  $                1.65 N/A N/A
B3213-3/8X8PLN B3213-3/8X8 PLN COACH SCR EA B  $           3.80 10.0%  $                3.42 N/A N/A
B321-3ZN B321-3 ZN 5/8 BM CLMP EA B  $    5,192.00 10.0%  $         4,672.80 N/A N/A
B321-4ZN B321-4 ZN 5/8 BM CLMP EA B  $    9,264.00 10.0%  $         8,337.60 N/A N/A
B321-5ZN B321-5 ZN 3/4 BM CLMP EA B  $    9,261.00 10.0%  $         8,334.90 N/A N/A
B3220-1/2PLN B3220-1/2 PLN COUPLING EA B  $           7.05 10.0%  $                6.35 N/A N/A
B3220-1/2X3/8PLN B3220-1/2X3/8 PLN RDCR EA B  $           8.52 10.0%  $                7.67 N/A N/A
B3220-1/2X3/8ZN B3220-1/2X3/8 ZN COUPLING EA B  $         11.13 10.0%  $              10.02 N/A N/A
B3220-1/2ZN B3220-1/2 ZN COUPLING EA B  $           8.29 10.0%  $                7.46 N/A N/A
B3220-1/4PLN B3220-1/4 PLN COUPLING EA B  $           5.06 10.0%  $                4.55 N/A N/A
B3220-1/4ZN B3220-1/4 ZN COUPLING EA B  $           5.30 10.0%  $                4.77 N/A N/A
B3220-1PLN B3220-1 PLN COUPLING EA B  $         25.55 10.0%  $              23.00 N/A N/A
B3220-1ZNPLT B3220-1 ZN COUPLING EA B  $         32.68 10.0%  $              29.41 N/A N/A
B3220-3/4PLN B3220-3/4 PLN COUPLING EA B  $         11.13 10.0%  $              10.02 N/A N/A
B3220-3/4ZN B3220-3/4 ZN COUPLING EA B  $         14.66 10.0%  $              13.19 N/A N/A
B3220-3/8PLN B3220-3/8 PLN COUPLING EA B  $           5.15 10.0%  $                4.64 N/A N/A
B3220-3/8X1/4PLN B3220-3/8X1/4 PLN COUPLIN EA B  $           7.44 10.0%  $                6.70 N/A N/A
B3220-3/8X1/4ZNPLT B3220-3/8X1/4 ZN COUPLING EA B  $           7.82 10.0%  $                7.04 N/A N/A
B3220-3/8ZN B3220-3/8 ZN COUPLING EA B  $           5.75 10.0%  $                5.18 N/A N/A
B3220-5/8PLN B3220-5/8 PLN COUPLING EA B  $           8.29 10.0%  $                7.46 N/A N/A
B3220-5/8ZN B3220-5/8 ZN COUPLING EA B  $         10.36 10.0%  $                9.32 N/A N/A
B3220-7/8PLN B3220-7/8 PLN COUPLING EA B  $         18.80 10.0%  $              16.92 N/A N/A
B3220-7/8ZN B3220-7/8 ZN COUPLING EA B  $         25.70 10.0%  $              23.13 N/A N/A
B3222-1/2PLN B3222-1/2 PLN EYE SOCKET EA B  $           4.23 10.0%  $                3.81 N/A N/A
B3222-1/2ZN B3222-1/2 ZN EYE SOCKET EA B  $           7.23 10.0%  $                6.51 N/A N/A
B3222-1/4PLN B3222-1/4 PLN EYE SOCKET EA B  $           3.27 10.0%  $                2.94 N/A N/A
B3222-1/4ZNPLT B3222-1/4 ZN EYE SOCKET EA B  $           5.75 10.0%  $                5.18 N/A N/A
B3222-3/4PLN B3222-3/4 PLN EYE SOCKET EA B  $         13.46 10.0%  $              12.11 N/A N/A
B3222-3/4ZN B3222-3/4 ZN EYE SOCKET EA B  $         22.17 10.0%  $              19.95 N/A N/A
B3222-3/8PLN B3222-3/8 PLN EYE SOCKET EA B  $           3.50 10.0%  $                3.15 N/A N/A
B3222-3/8ZN B3222-3/8 ZN EYE SOCKET EA B  $           5.75 10.0%  $                5.18 N/A N/A
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B3222-5/8PLN B3222-5/8 PLN EYE SOCKET EA B  $           8.24 10.0%  $                7.42 N/A N/A
B3222-5/8ZN B3222-5/8 ZN EYE SOCKET EA B  $         14.81 10.0%  $              13.33 N/A N/A
B3223-3/8ZN B3223-3/8 ZN OFSET EA B  $           2.69 10.0%  $                2.42 N/A N/A
B32-240GLV B32-240 GLV FT B  $       423.80 10.0%  $            381.42 N/A N/A
B32-240GRN B32-240 GRN FT B  $       434.20 10.0%  $            390.78 N/A N/A
B32-240SS4 B32-240 SS4 FT B  $    2,094.00 10.0%  $         1,884.60 N/A N/A
B3224-1/2PLN B3224-1/2 PLN HNGR ADJUST EA B  $         15.50 10.0%  $              13.95 N/A N/A
B3224-1/4PLN B3224-1/4 PLN HNGR ADJUSTER EA B  $         12.42 10.0%  $              11.18 N/A N/A
B3224-3/4PLN B3224-3/4 PLN HNGR ADJUST EA B  $         33.46 10.0%  $              30.11 N/A N/A
B3224-3/8PLN B3224-3/8 PLN HNGR ADJUST EA B  $         12.42 10.0%  $              11.18 N/A N/A
B3224-5/8PLN B3224-5/8 PLN HNGR ADJUST EA B  $         26.00 10.0%  $              23.40 N/A N/A
B3224CT-1/2 B3224CT-1/2 DURA-COPR EA B  $         46.32 10.0%  $              41.69 N/A N/A
B3224CT-3/8 B3224CT-3/8 DURA-COPR EA B  $         36.70 10.0%  $              33.03 N/A N/A
B322GRN B322 GRN 2H 7 1/2D OPEN A EA B  $    1,314.00 10.0%  $         1,182.60 N/A N/A
B322ZN B322 ZN 2H 7 1/2D OPEN AN EA B  $    1,250.00 10.0%  $         1,125.00 N/A N/A
B3234-1/2PLN B3234-1/2 PLN WSHR EA B  $           5.41 10.0%  $                4.87 N/A N/A
B3234-3/4PLN B3234-3/4 PLN WSHR EA B  $           7.81 10.0%  $                7.03 N/A N/A
B3234-3/8PLN B3234-3/8 PLN WSHR EA B  $           5.41 10.0%  $                4.87 N/A N/A
B3234-5/8PLN B3234-5/8 PLN WSHR EA B  $           7.76 10.0%  $                6.98 N/A N/A
B323GRN B323 GRN 2H 15D OPEN ANGL EA B  $    1,314.00 10.0%  $         1,182.60 N/A N/A
B323ZN B323 ZN 2H 15D OPEN ANGL EA B  $    1,250.00 10.0%  $         1,125.00 N/A N/A
B3248-1 PLN B3248-1 PLN (TOLCO FIG. 118) SQ WASHER EA B  $         17.05 10.0%  $              15.35 N/A N/A
B3248-1 ZN B3248-1 ZN (TOLCO FIG. 118) SQ WASHER EA B  $         27.42 10.0%  $              24.68 N/A N/A
B3248-1/2 PLN B3248-1/2 PLN (TOLCO FIG. 118) SQ WASHER EA B  $           3.78 10.0%  $                3.40 N/A N/A
B3248-1/2 ZN B3248-1/2 ZN (TOLCO FIG. 118) SQ WASHER EA B  $           8.82 10.0%  $                7.94 N/A N/A
B3248-3/4 PLN B3248-3/4 PLN (TOLCO FIG. 118) SQ WASHER EA B  $           8.88 10.0%  $                7.99 N/A N/A
B3248-3/4 ZN B3248-3/4 ZN (TOLCO FIG. 118) SQ WASHER EA B  $         21.36 10.0%  $              19.22 N/A N/A
B3248-3/8 PLN B3248-3/8 PLN (TOLCO FIG. 118) SQ WASHER EA B  $           3.78 10.0%  $                3.40 N/A N/A
B3248-3/8 ZN B3248-3/8 ZN (TOLCO FIG. 118) SQ WASHER EA B  $           8.82 10.0%  $                7.94 N/A N/A
B3248-5/8 PLN B3248-5/8 PLN (TOLCO FIG. 118) SQ WASHER EA B  $           4.34 10.0%  $                3.91 N/A N/A
B3248-5/8 ZN B3248-5/8 ZN (TOLCO FIG. 118) SQ WASHER EA B  $         10.98 10.0%  $                9.88 N/A N/A
B3248-7/8 PLN B3248-7/8 PLN (TOLCO FIG. 118) SQ WASHER EA B  $         11.87 10.0%  $              10.68 N/A N/A
B3248-7/8 ZN B3248-7/8 ZN (TOLCO FIG. 118) SQ WASHER EA B  $         28.74 10.0%  $              25.87 N/A N/A
B324GRN B324 GRN 2H 22 1/2D OPEN EA B  $    1,314.00 10.0%  $         1,182.60 N/A N/A
B324ZN B324 ZN 2H 22 1/2D OPEN A EA B  $    1,250.00 10.0%  $         1,125.00 N/A N/A
B325GRN B325 GRN 2H 30D OPEN ANGL EA B  $    1,314.00 10.0%  $         1,182.60 N/A N/A
B325ZN B325 ZN 2H 30D OPEN ANGL EA B  $    1,250.00 10.0%  $         1,125.00 N/A N/A
B326GRN B326 GRN 2H 37 1/2D OPEN EA B  $    1,314.00 10.0%  $         1,182.60 N/A N/A
B326ZN B326 ZN 2H 37 1/2D OPEN A EA B  $    1,250.00 10.0%  $         1,125.00 N/A N/A
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B327GRN B327 GRN 2H 45D OPEN ANGL EA B  $    1,314.00 10.0%  $         1,182.60 N/A N/A
B327HDG B327 HDG 2H 45D OPEN ANGL EA B  $    1,632.00 10.0%  $         1,468.80 N/A N/A
B327ZN B327 ZN 2H 45D OPEN ANGL EA B  $    1,250.00 10.0%  $         1,125.00 N/A N/A
B328GRN B328 GRN 2H 52 1/2D OPEN EA B  $    1,314.00 10.0%  $         1,182.60 N/A N/A
B328ZN B328 ZN 2H 52 1/2D OPEN A EA B  $    1,250.00 10.0%  $         1,125.00 N/A N/A
B3291-1/2PLN B3291-1/2 PLN UFS BM EA B  $       181.30 10.0%  $            163.17 N/A N/A
B3291-3/4PLN B3291-3/4 PLN UFS BM EA B  $       181.30 10.0%  $            163.17 N/A N/A
B3291-3/8PLN B3291-3/8 PLN UFS BM EA B  $       181.30 10.0%  $            163.17 N/A N/A
B3291-5/8PLN B3291-5/8 PLN UFS BM EA B  $       181.30 10.0%  $            163.17 N/A N/A
B3292-1PLN B3292-1 PLN UFS BM EA B  $       259.90 10.0%  $            233.91 N/A N/A
B3292-7/8PLN B3292-7/8 PLN UFS BM EA B  $       259.90 10.0%  $            233.91 N/A N/A
B3293-1PLN B3293-1 PLN UFS BM EA B  $       408.90 10.0%  $            368.01 N/A N/A
B3293-7/8PLN B3293-7/8 PLN UFS BM EA B  $       408.90 10.0%  $            368.01 N/A N/A
B3294-1PLN B3294-1 PLN UFS BM EA B  $       489.40 10.0%  $            440.46 N/A N/A
B3294-7/8PLN B3294-7/8 PLN UFS BM EA B  $       489.40 10.0%  $            440.46 N/A N/A
B3295-1PLN B3295-1 PLN UFS BM EA B  $       631.40 10.0%  $            568.26 N/A N/A
B3295-7/8PLN B3295-7/8 PLN UFS BM EA B  $       631.40 10.0%  $            568.26 N/A N/A
B3296-11/2PLN B3296-1 1/2 PLN UFS BM EA B  $       697.90 10.0%  $            628.11 N/A N/A
B3296-11/4PLN B3296-1 1/4 PLN UFS BM EA B  $       697.90 10.0%  $            628.11 N/A N/A
B3296-11/8PLN B3296-1 1/8 PLN UFS BM EA B  $    1,110.00 10.0%  $            999.00 N/A N/A
B3297-11/2PLN B3297-1 1/2 PLN UFS BM EA B  $       783.60 10.0%  $            705.24 N/A N/A
B3297-11/4PLN B3297-1 1/4 PLN UFS BM EA B  $       783.60 10.0%  $            705.24 N/A N/A
B3297-11/8PLN B3297-1 1/8 PLN UFS BM EA B  $    1,245.00 10.0%  $         1,120.50 N/A N/A
B3298-13/4PLN B3298-1 3/4 PLN UFS BM EA B  $    1,330.00 10.0%  $         1,197.00 N/A N/A
B329GRN B329 GRN 2H 60D OPEN ANGL EA B  $    1,314.00 10.0%  $         1,182.60 N/A N/A
B329ZN B329 ZN 2H 60D OPEN ANGL EA B  $    1,250.00 10.0%  $         1,125.00 N/A N/A
B32A-120GLV B32A-120 GLV FT B  $    1,271.00 10.0%  $         1,143.90 N/A N/A
B32A-120GRN B32A-120 GRN FT B  $    1,302.00 10.0%  $         1,171.80 N/A N/A
B32A-120YZN B32A-120 YZN FT B  $    1,388.00 10.0%  $         1,249.20 N/A N/A
B32A-240GLV B32A-240 GLV FT B  $    1,271.00 10.0%  $         1,143.90 N/A N/A
B32A-240GRN B32A-240 GRN FT B  $    1,302.00 10.0%  $         1,171.80 N/A N/A
B32H17/8-120GLV B32H17/8-120 GLV FT B  $       485.90 10.0%  $            437.31 N/A N/A
B32H17/8-120GRN B32H17/8-120 GRN FT B  $       497.90 10.0%  $            448.11 N/A N/A
B32H17/8-240GLV B32H17/8-240 GLV FT B  $       485.90 10.0%  $            437.31 N/A N/A
B32H17/8-240GRN B32H17/8-240 GRN FT B  $       497.90 10.0%  $            448.11 N/A N/A
B32I-108GLV B32I-108 GLV INSERT EA B  $  15,175.00 10.0%  $       13,657.50 N/A N/A
B32I-120GLV B32I-120 GLV INSERT EA B  $  15,281.00 10.0%  $       13,752.90 N/A N/A
B32I-12GLV B32I-12 GLV INSERT EA B  $    4,611.00 10.0%  $         4,149.90 N/A N/A
B32I-144GLV B32I-144 GLV INSERT EA B  $  20,514.00 10.0%  $       18,462.60 N/A N/A
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B32I-240GLV B32I-240 GLV INSERT EA B  $  27,422.00 10.0%  $       24,679.80 N/A N/A
B32I-240HDG B32I-240 HDG INSERT EA B  $  44,346.00 10.0%  $       39,911.40 N/A N/A
B32I-240SS4 B32I-240 SS4 INSERT EA B  $  96,604.00 10.0%  $       86,943.60 N/A N/A
B32I-24GLV B32I-24 GLV INSERT EA B  $    4,732.00 10.0%  $         4,258.80 N/A N/A
B32I-36GLV B32I-36 GLV INSERT EA B  $    5,784.00 10.0%  $         5,205.60 N/A N/A
B32I-48GLV B32I-48 GLV INSERT EA B  $    6,809.00 10.0%  $         6,128.10 N/A N/A
B32I-60GLV B32I-60 GLV INSERT EA B  $    8,591.00 10.0%  $         7,731.90 N/A N/A
B32I-6GLV B32I-6 GLV INSERT EA B  $    1,809.00 10.0%  $         1,628.10 N/A N/A
B32I-72GLV B32I-72 GLV INSERT EA B  $  10,310.00 10.0%  $         9,279.00 N/A N/A
B32I-84GLV B32I-84 GLV INSERT EA B  $  12,259.00 10.0%  $       11,033.10 N/A N/A
B32I-96GLV B32I-96 GLV INSERT EA B  $  13,745.00 10.0%  $       12,370.50 N/A N/A
B32-IFS B32-IFS STYRFOM FILLER 4 FT LENGTH EA B  $       365.30 10.0%  $            328.77 N/A N/A
B32KO6-120GLV B32KO6-120 GLV FT B  $       797.20 10.0%  $            717.48 N/A N/A
B32KO6-120GRN B32KO6-120 GRN FT B  $       816.80 10.0%  $            735.12 N/A N/A
B32KO6-240GLV B32KO6-240 GLV FT B  $       797.20 10.0%  $            717.48 N/A N/A
B32KO6-240GRN B32KO6-240 GRN FT B  $       816.80 10.0%  $            735.12 N/A N/A
B32S-120GLV B32S-120 GLV FT B  $       423.80 10.0%  $            381.42 N/A N/A
B32S-120GRN B32S-120 GRN FT B  $       434.20 10.0%  $            390.78 N/A N/A
B32S-240GLV B32S-240 GLV FT B  $       423.80 10.0%  $            381.42 N/A N/A
B32S-240GRN B32S-240 GRN FT B  $       434.20 10.0%  $            390.78 N/A N/A
B32SH-120GLV B32SH-120 GLV FT B  $       448.50 10.0%  $            403.65 N/A N/A
B32SH-120GRN B32SH-120 GRN FT B  $       459.60 10.0%  $            413.64 N/A N/A
B32SH-120HDG B32SH-120 HDG FT B  $       639.00 10.0%  $            575.10 N/A N/A
B32SH-120SS4 B32SH-120 SS4 FT B  $    2,143.00 10.0%  $         1,928.70 N/A N/A
B32SH-120YZN B32SH-120 YZN FT B  $       489.90 10.0%  $            440.91 N/A N/A
B32SH-240GLV B32SH-240 GLV FT B  $       448.50 10.0%  $            403.65 N/A N/A
B32SH-240GRN B32SH-240 GRN FT B  $       459.60 10.0%  $            413.64 N/A N/A
B330GRN B330 GRN 2H 67 1/2D OPEN EA B  $    1,314.00 10.0%  $         1,182.60 N/A N/A
B330ZN B330 ZN 2H 67 1/2D OPEN A EA B  $    1,250.00 10.0%  $         1,125.00 N/A N/A
B331GRN B331 GRN 2H 75D OPEN ANGL EA B  $    1,314.00 10.0%  $         1,182.60 N/A N/A
B331HDG B331 HDG 2H 75D OPEN ANGL EA B  $    1,632.00 10.0%  $         1,468.80 N/A N/A
B331ZN B331 ZN 2H 75D OPEN ANGL EA B  $    1,250.00 10.0%  $         1,125.00 N/A N/A
B3322GRN B3322 GRN CONC INSERT END EA B  $       340.30 10.0%  $            306.27 N/A N/A
B3322SS4 B3322 SS4 EA B  $       897.90 10.0%  $            808.11 N/A N/A
B3322ZN B3322 ZN EA B  $       325.10 10.0%  $            292.59 N/A N/A
B332GRN B332 GRN 2H 82 1/2D OPEN EA B  $    1,314.00 10.0%  $         1,182.60 N/A N/A
B332ZN B332 ZN 2H 82 1/2D OPEN A EA B  $    1,250.00 10.0%  $         1,125.00 N/A N/A
B333-1GRN B333-1 GRN EA B  $    2,890.00 10.0%  $         2,601.00 N/A N/A
B333-1HDG B333-1 HDG EA B  $    3,288.00 10.0%  $         2,959.20 N/A N/A
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B333-1YZN B333-1 YZN EA B  $    2,986.00 10.0%  $         2,687.40 N/A N/A
B333-1ZN B333-1 ZN EA B  $    2,785.00 10.0%  $         2,506.50 N/A N/A
B3332GRN B3332 GRN CONC INSERT END EA B  $       340.30 10.0%  $            306.27 N/A N/A
B333-2GRN B333-2 GRN EA B  $    3,485.00 10.0%  $         3,136.50 N/A N/A
B3332ZN B3332 ZN EA B  $       325.10 10.0%  $            292.59 N/A N/A
B333-2ZN B333-2 ZN EA B  $    3,359.00 10.0%  $         3,023.10 N/A N/A
B333-3GRN B333-3 GRN EA B  $    4,100.00 10.0%  $         3,690.00 N/A N/A
B333-3ZN B333-3 ZN EA B  $    3,952.00 10.0%  $         3,556.80 N/A N/A
B3342GRN B3342 GRN CONC INSERT END EA B  $       340.30 10.0%  $            306.27 N/A N/A
B3342ZN B3342 ZN EA B  $       325.10 10.0%  $            292.59 N/A N/A
B334AL B334 AL 7H FLT PLT CONN EA B  $    6,945.00 10.0%  $         6,250.50 N/A N/A
B334GRN B334 GRN 7H FLT PLT CONN EA B  $    5,967.00 10.0%  $         5,370.30 N/A N/A
B334HDG B334 HDG 7H FLT PLT CONN EA B  $    7,001.00 10.0%  $         6,300.90 N/A N/A
B334ZN B334 ZN 7H FLT PLT CONN EA B  $    5,725.00 10.0%  $         5,152.50 N/A N/A
B335-1GRN B335-1 GRN ADJ HNG CONN EA B  $    2,848.00 10.0%  $         2,563.20 N/A N/A
B335-1HDG B335-1 HDG ADJ HNG CONN EA B  $    3,353.00 10.0%  $         3,017.70 N/A N/A
B335-1SS4 B335-1 SS4 ADJ HNG CONN EA B  $    6,763.00 10.0%  $         6,086.70 N/A N/A
B335-1ZN B335-1 ZN ADJ HNG CONN EA B  $    2,724.00 10.0%  $         2,451.60 N/A N/A
B335-2-1/2GRN B335-2-1/2 GRN ADJ HNG CO EA B  $    2,971.00 10.0%  $         2,673.90 N/A N/A
B335-2-1/2HDG B335-2-1/2 HDG ADJ HNG CO EA B  $    3,502.00 10.0%  $         3,151.80 N/A N/A
B335-2-1/2SS4 B335-2-1/2 SS4 ADJ HNG EA B  $    7,059.00 10.0%  $         6,353.10 N/A N/A
B335-2-1/2ZN B335-2-1/2 ZN ADJ HNG CON EA B  $    2,849.00 10.0%  $         2,564.10 N/A N/A
B335-2-3/4ZN B335-2-3/4 ZN ADJ HNG CON EA B  $    2,849.00 10.0%  $         2,564.10 N/A N/A
B335-2-3/8ZN B335-2-3/8 ZN EA B  $    2,849.00 10.0%  $         2,564.10 N/A N/A
B335-2-5/8ZN B335-2-5/8 ZN EA B  $    2,849.00 10.0%  $         2,564.10 N/A N/A
B3352GRN B3352 GRN CONC INSERT EA B  $       340.30 10.0%  $            306.27 N/A N/A
B3352ZN B3352 ZN EA B  $       325.10 10.0%  $            292.59 N/A N/A
B335GRN B335 GRN ADJ HNG CONN EA B  $    4,943.00 10.0%  $         4,448.70 N/A N/A
B335H-1/2SS4 B335H-1/2 SS4 HLF HNG PLT EA B  $    5,563.00 10.0%  $         5,006.70 N/A N/A
B335HDG B335 HDG ADJ HNG CONN EA B  $    4,080.00 10.0%  $         3,672.00 N/A N/A
B335SS4 B335 SS4 EA B  $    9,217.00 10.0%  $         8,295.30 N/A N/A
B335ZN B335 ZN ADJ HNG CONN EA B  $    4,771.00 10.0%  $         4,293.90 N/A N/A
B3362-10GLV B3362-10 GLV EA B  $           5.58 10.0%  $                5.02 N/A N/A
B3362-12GLV B3362-12 GLV EA B  $           6.68 10.0%  $                6.01 N/A N/A
B3362-6GLV B3362-6 GLV EA B  $           3.57 10.0%  $                3.21 N/A N/A
B3362-8GLV B3362-8 GLV EA B  $           4.62 10.0%  $                4.16 N/A N/A
B3363-10GLV B3363-10 GLV EA B  $           5.58 10.0%  $                5.02 N/A N/A
B3363-12GLV B3363-12 GLV EA B  $           6.68 10.0%  $                6.01 N/A N/A
B3363-6GLV B3363-6 GLV EA B  $           3.57 10.0%  $                3.21 N/A N/A
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B3363-8GLV B3363-8 GLV EA B  $           4.62 10.0%  $                4.16 N/A N/A
B3364-10GLV B3364-10 GLV EA B  $           4.84 10.0%  $                4.36 N/A N/A
B3364-12GLV B3364-12 GLV EA B  $           7.13 10.0%  $                6.42 N/A N/A
B3364-6GLV B3364-6 GLV EA B  $           3.57 10.0%  $                3.21 N/A N/A
B3364-8GLV B3364-8 GLV EA B  $           5.07 10.0%  $                4.56 N/A N/A
B3365-10GLV B3365-10 GLV EA B  $           6.28 10.0%  $                5.65 N/A N/A
B3365-12GLV B3365-12 GLV EA B  $           6.53 10.0%  $                5.88 N/A N/A
B3365-6GLV B3365-6 GLV EA B  $           3.12 10.0%  $                2.81 N/A N/A
B3365-8GLV B3365-8 GLV EA B  $           5.13 10.0%  $                4.62 N/A N/A
B3373-1 1/2GRN B3373-1 1/2 GRN RISER CLAMP EA B  $         14.42 10.0%  $              12.98 N/A N/A
B3373-1 1/2PLN B3373-1 1/2 PLN RISER CLAMP EA B  $           9.45 10.0%  $                8.51 N/A N/A
B3373-1 1/2ZN B3373-1 1/2 ZN RISER CLAMP EA B  $         11.07 10.0%  $                9.96 N/A N/A
B3373-1 1/4GRN B3373-1 1/4 GRN RISER CLAMP EA B  $         13.40 10.0%  $              12.06 N/A N/A
B3373-1 1/4PLN B3373-1 1/4 PLN RISER CLAMP EA B  $           8.76 10.0%  $                7.88 N/A N/A
B3373-1 1/4ZN B3373-1 1/4 ZN RISER CLAMP EA B  $         10.31 10.0%  $                9.28 N/A N/A
B3373-1/2GRN B3373-1/2 GRN RISER CLAMP EA B  $         10.32 10.0%  $                9.29 N/A N/A
B3373-1/2PLN B3373-1/2 PLN RISER CLAMP EA B  $           6.56 10.0%  $                5.90 N/A N/A
B3373-1/2ZN B3373-1/2 ZN RISER CLAMP EA B  $           8.00 10.0%  $                7.20 N/A N/A
B3373-10GRN B3373-10 GRN RISER CLAMP EA B  $         98.53 10.0%  $              88.68 N/A N/A
B3373-10PLN B3373-10 PLN RISER CLAMP EA B  $         61.44 10.0%  $              55.30 N/A N/A
B3373-10ZN B3373-10 ZN RISER CLAMP EA B  $         76.83 10.0%  $              69.15 N/A N/A
B3373-12GRN B3373-12 GRN RISER CLAMP EA B  $       130.40 10.0%  $            117.36 N/A N/A
B3373-12PLN B3373-12 PLN RISER CLAMP EA B  $         79.35 10.0%  $              71.42 N/A N/A
B3373-12ZN B3373-12 ZN RISER CLAMP EA B  $       102.20 10.0%  $              91.98 N/A N/A
B3373-14GRN B3373-14 GRN RISER CLAMP EA B  $       185.20 10.0%  $            166.68 N/A N/A
B3373-14PLN B3373-14 PLN RISER CLAMP EA B  $       119.40 10.0%  $            107.46 N/A N/A
B3373-14ZN B3373-14 ZN RISER CLAMP EA B  $       143.10 10.0%  $            128.79 N/A N/A
B3373-16GRN B3373-16 GRN RISER CLAMP EA B  $       412.50 10.0%  $            371.25 N/A N/A
B3373-16PLN B3373-16 PLN RISER CLAMP EA B  $       272.50 10.0%  $            245.25 N/A N/A
B3373-16ZN B3373-16 ZN RISER CLAMP EA B  $       316.30 10.0%  $            284.67 N/A N/A
B3373-18GRN B3373-18 GRN RISER CLAMP EA B  $       461.10 10.0%  $            414.99 N/A N/A
B3373-18PLN B3373-18 PLN RISER CLAMP EA B  $       307.60 10.0%  $            276.84 N/A N/A
B3373-18ZN B3373-18 ZN RISER CLAMP EA B  $       352.50 10.0%  $            317.25 N/A N/A
B3373-1GRN B3373-1 GRN RISER CLAMP EA B  $         11.35 10.0%  $              10.22 N/A N/A
B3373-1PLN B3373-1 PLN RISER CLAMP EA B  $           7.25 10.0%  $                6.53 N/A N/A
B3373-1ZN B3373-1 ZN RISER CLAMP EA B  $           8.79 10.0%  $                7.91 N/A N/A
B3373-2 1/2GRN B3373-2 1/2 GRN RISER CLAMP EA B  $         16.59 10.0%  $              14.93 N/A N/A
B3373-2 1/2PLN B3373-2 1/2 PLN RISER CLAMP EA B  $         10.40 10.0%  $                9.36 N/A N/A
B3373-2 1/2ZN B3373-2 1/2 ZN RISER CLAMP EA B  $         12.89 10.0%  $              11.60 N/A N/A
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B3373-20GRN B3373-20 GRN RISER CLAMP EA B  $       527.20 10.0%  $            474.48 N/A N/A
B3373-20PLN B3373-20 PLN RISER CLAMP EA B  $       356.10 10.0%  $            320.49 N/A N/A
B3373-20ZN B3373-20 ZN RISER CLAMP EA B  $       388.00 10.0%  $            349.20 N/A N/A
B3373-2GRN B3373-2 GRN RISER CLAMP EA B  $         15.63 10.0%  $              14.07 N/A N/A
B3373-2PLN B3373-2 PLN RISER CLAMP EA B  $           9.80 10.0%  $                8.82 N/A N/A
B3373-2ZN B3373-2 ZN RISER CLAMP EA B  $         12.16 10.0%  $              10.94 N/A N/A
B3373-3 1/2GRN B3373-3 1/2 GRN RISER CLAMP EA B  $         21.91 10.0%  $              19.72 N/A N/A
B3373-3 1/2PLN B3373-3 1/2 PLN RISER CLAMP EA B  $         13.96 10.0%  $              12.56 N/A N/A
B3373-3 1/2ZN B3373-3 1/2 ZN RISER CLAMP EA B  $         16.97 10.0%  $              15.27 N/A N/A
B3373-3/4GRN B3373-3/4 GRN RISER CLAMP EA B  $         11.17 10.0%  $              10.05 N/A N/A
B3373-3/4PLN B3373-3/4 PLN RISER CLAMP EA B  $           7.15 10.0%  $                6.44 N/A N/A
B3373-3/4ZN B3373-3/4 ZN RISER CLAMP EA B  $           8.63 10.0%  $                7.77 N/A N/A
B3373-3GRN B3373-3 GRN RISER CLAMP EA B  $         18.23 10.0%  $              16.41 N/A N/A
B3373-3PLN B3373-3 PLN RISER CLAMP EA B  $         11.48 10.0%  $              10.33 N/A N/A
B3373-3ZN B3373-3 ZN RISER CLAMP EA B  $         14.17 10.0%  $              12.75 N/A N/A
B3373-4GRN B3373-4 GRN RISER CLAMP EA B  $         24.21 10.0%  $              21.79 N/A N/A
B3373-4PLN B3373-4 PLN RISER CLAMP EA B  $         15.56 10.0%  $              14.00 N/A N/A
B3373-4ZN B3373-4 ZN RISER CLAMP EA B  $         18.70 10.0%  $              16.83 N/A N/A
B3373-5GRN B3373-5 GRN RISER CLAMP EA B  $         33.43 10.0%  $              30.09 N/A N/A
B3373-5PLN B3373-5 PLN RISER CLAMP EA B  $         19.60 10.0%  $              17.64 N/A N/A
B3373-5ZN B3373-5 ZN RISER CLAMP EA B  $         26.68 10.0%  $              24.01 N/A N/A
B3373-6GRN B3373-6 GRN RISER CLAMP EA B  $         42.11 10.0%  $              37.90 N/A N/A
B3373-6PLN B3373-6 PLN RISER CLAMP EA B  $         25.35 10.0%  $              22.82 N/A N/A
B3373-6ZN B3373-6 ZN RISER CLAMP EA B  $         33.09 10.0%  $              29.78 N/A N/A
B3373-8GRN B3373-8 GRN RISER CLAMP EA B  $         70.07 10.0%  $              63.06 N/A N/A
B3373-8PLN B3373-8 PLN RISER CLAMP EA B  $         41.50 10.0%  $              37.35 N/A N/A
B3373-8ZN B3373-8 ZN RISER CLAMP EA B  $         55.27 10.0%  $              49.74 N/A N/A
B3373C-1 1/2PLN/PCBLK B3373C-1 1/2 PLN/PCBLK RISER CLAMP EA B  $         32.80 10.0%  $              29.52 N/A N/A
B3373C-1 1/4PLN/PCBLK B3373C-1 1/4 PLN/PCBLK RISER CLAMP EA B  $         30.37 10.0%  $              27.33 N/A N/A
B3373C-1/2PLN/PCBLK B3373C-1/2 PLN/PCBLK RISER CLAMP EA B  $         23.26 10.0%  $              20.93 N/A N/A
B3373C-1PLN/PCBLK B3373C-1 PLN/PCBLK RISER CLAMP EA B  $         26.29 10.0%  $              23.66 N/A N/A
B3373C-2 1/2PLN/PCBLK B3373C-2 1/2 PLN/PCBLK RISER CLAMP EA B  $         39.68 10.0%  $              35.71 N/A N/A
B3373C-2PLN/PCBLK B3373C-2 PLN/PCBLK RISER CLAMP EA B  $         36.20 10.0%  $              32.58 N/A N/A
B3373C-3 1/2PLN/PCBLK B3373C-3 1/2 PLN/PCBLK RISER CLAMP EA B  $         53.13 10.0%  $              47.82 N/A N/A
B3373C-3/4PLN/PCBLK B3373C-3/4 PLN/PCBLK RISER CLAMP EA B  $         21.28 10.0%  $              19.15 N/A N/A
B3373C-3PLN/PCBLK B3373C-3 PLN/PCBLK RISER CLAMP EA B  $         45.35 10.0%  $              40.82 N/A N/A
B3373C-4PLN/PCBLK B3373C-4 PLN/PCBLK RISER CLAMP EA B  $         56.14 10.0%  $              50.53 N/A N/A
B3373C-6PLN/PCBLK B3373C-6 PLN/PCBLK RISER CLAMP EA B  $         95.59 10.0%  $              86.03 N/A N/A
B3373CT-1 B3373CT-1 DURA-COPR EA B  $           9.74 10.0%  $                8.77 N/A N/A
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B3373CT-1 1/4 B3373CT-1 1/4 DURA-COPR EA B  $         10.04 10.0%  $                9.04 N/A N/A
B3373CT-1/2 B3373CT-1/2 DURA-COPR EA B  $           9.74 10.0%  $                8.77 N/A N/A
B3373CT-11/2 B3373CT-1 1/2 DURA-COPR EA B  $         12.28 10.0%  $              11.05 N/A N/A
B3373CT-2 B3373CT-2 DURA-COPR EA B  $         12.94 10.0%  $              11.65 N/A N/A
B3373CT-21/2 B3373CT-2 1/2 DURA-COPR EA B  $         15.24 10.0%  $              13.72 N/A N/A
B3373CT-3 B3373CT-3 DURA-COPR EA B  $         17.63 10.0%  $              15.87 N/A N/A
B3373CT-3/4 B3373CT-3/4 DURA-COPR EA B  $           9.74 10.0%  $                8.77 N/A N/A
B3373CT-31/2 B3373CT-3 1/2 DURA-COPR EA B  $         23.40 10.0%  $              21.06 N/A N/A
B3373CT-4 B3373CT-4 DURA-COPR EA B  $         23.64 10.0%  $              21.28 N/A N/A
B3373CTC-1 B3373CTC-1 DCU/PCBLK EA B  $         24.84 10.0%  $              22.36 N/A N/A
B3373CTC-1 1/2 B3373CTC-1 1/2 DCU/PCBLK EA B  $         30.06 10.0%  $              27.05 N/A N/A
B3373CTC-1 1/4 B3373CTC-1 1/4 DCU/PCBLK EA B  $         27.37 10.0%  $              24.63 N/A N/A
B3373CTC-1/2 B3373CTC-1/2 DCU/PCBLK EA B  $         23.19 10.0%  $              20.87 N/A N/A
B3373CTC-2 B3373CTC-2 DCU/PCBLK EA B  $         32.59 10.0%  $              29.33 N/A N/A
B3373CTC-2 1/2 B3373CTC-2 1/2 DCU/PCBLK EA B  $         39.10 10.0%  $              35.19 N/A N/A
B3373CTC-3 B3373CTC-3 DCU/PCBLK EA B  $         44.10 10.0%  $              39.69 N/A N/A
B3373CTC-3/4 B3373CTC-3/4 DCU/PCBLK EA B  $         23.51 10.0%  $              21.16 N/A N/A
B3373CTC-4 B3373CTC-4 DCU/PCBLK EA B  $         60.52 10.0%  $              54.47 N/A N/A
B339GRN B339 GRN 6H FLT BRACE CON EA B  $    3,913.00 10.0%  $         3,521.70 N/A N/A
B339ZN B339 ZN 6H FLT BRACE CONN EA B  $    3,741.00 10.0%  $         3,366.90 N/A N/A
B340GRN B340 GRN 2H SPLICE PLT EA B  $       473.00 10.0%  $            425.70 N/A N/A
B340HDG B340 HDG 2H SPLICE PLT EA B  $       591.80 10.0%  $            532.62 N/A N/A
B340SS4 B340 SS4 2H SPLICE PLT EA B  $    1,444.00 10.0%  $         1,299.60 N/A N/A
B340ZN B340 ZN 2H SPLICE PLT EA B  $       449.40 10.0%  $            404.46 N/A N/A
B341AL B341 AL 4H SPLICE PLT EA B  $    1,137.00 10.0%  $         1,023.30 N/A N/A
B341GRN B341 GRN 4H SPLICE PLT EA B  $       855.70 10.0%  $            770.13 N/A N/A
B341HDG B341 HDG 4H SPLICE PLT EA B  $    1,061.00 10.0%  $            954.90 N/A N/A
B341PAGRN B341PA GRN EA B  $    1,768.00 10.0%  $         1,591.20 N/A N/A
B341PAZN B341PA ZN EA B  $    1,706.00 10.0%  $         1,535.40 N/A N/A
B341SS4 B341 SS4 4H SPLICE PLT EA B  $    2,522.00 10.0%  $         2,269.80 N/A N/A
B341SS6 B341 SS6 4H SPLICE PLT EA B  $    4,580.00 10.0%  $         4,122.00 N/A N/A
B341YZN B341 YZN 4H SPLICE PLT EA B  $       913.50 10.0%  $            822.15 N/A N/A
B341ZN B341 ZN EA B  $       814.10 10.0%  $            732.69 N/A N/A
B342GRN B342 GRN 5H SPLICE PLT EA B  $    1,170.00 10.0%  $         1,053.00 N/A N/A
B342HDG B342 HDG 5H SPLICE PLT EA B  $    1,445.00 10.0%  $         1,300.50 N/A N/A
B342SS4 B342 SS4 5H SPLICE PLT EA B  $    3,298.00 10.0%  $         2,968.20 N/A N/A
B342ZN B342 ZN 5H SPLICE PLT EA B  $    1,114.00 10.0%  $         1,002.60 N/A N/A
B346LGRN B346L GRN EA B  $  10,921.00 10.0%  $         9,828.90 N/A N/A
B346LZN B346L ZN EA B  $  10,490.00 10.0%  $         9,441.00 N/A N/A
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B346RGRN B346R GRN EA B  $  10,921.00 10.0%  $         9,828.90 N/A N/A
B346RZN B346R ZN EA B  $  10,490.00 10.0%  $         9,441.00 N/A N/A
B349GRN B349 GRN EA B  $    3,384.00 10.0%  $         3,045.60 N/A N/A
B349HDG B349 HDG EA B  $    4,089.00 10.0%  $         3,680.10 N/A N/A
B349ZN B349 ZN EA B  $    3,232.00 10.0%  $         2,908.80 N/A N/A
B350GRN B350 GRN EA B  $    6,053.00 10.0%  $         5,447.70 N/A N/A
B350HDG B350 HDG EA B  $    7,205.00 10.0%  $         6,484.50 N/A N/A
B350ZN B350 ZN EA B  $    5,795.00 10.0%  $         5,215.50 N/A N/A
B351L-1/2PLN B351L-1/2 PLN W/LCKNT EA B  $           7.46 10.0%  $                6.71 N/A N/A
B351L-1/2ZN B351L-1/2 ZN W/LCKNT EA B  $           8.23 10.0%  $                7.41 N/A N/A
B351L-3/4PLN B351L-3/4 PLN W/LCKNT EA B  $         21.36 10.0%  $              19.22 N/A N/A
B351L-3/4ZN B351L-3/4 ZN W/LCKNT EA B  $         25.76 10.0%  $              23.18 N/A N/A
B351L-3/8PLN B351L-3/8 PLN W/LCKNT EA B  $           4.86 10.0%  $                4.37 N/A N/A
B351L-3/8ZN B351L-3/8 ZN W/LCKNT EA B  $           5.40 10.0%  $                4.86 N/A N/A
B351L-5/8PLN B351L-5/8 PLN W/LCKNT EA B  $         14.77 10.0%  $              13.29 N/A N/A
B351L-5/8ZN B351L-5/8 ZN W/LCKNT EA B  $         16.63 10.0%  $              14.97 N/A N/A
B351L-7/8PLN B351L-7/8 PLN W/LCKNT EA B  $         51.06 10.0%  $              45.95 N/A N/A
B351L-7/8ZN B351L-7/8 ZN W/LCKNT EA B  $         54.25 10.0%  $              48.83 N/A N/A
B355GRN B355 GRN BM CLMP EA B  $       642.50 10.0%  $            578.25 N/A N/A
B355HDG B355 HDG BM CLMP EA B  $       789.10 10.0%  $            710.19 N/A N/A
B355SS4 B355 SS4 BM CLMP EA B  $    1,822.00 10.0%  $         1,639.80 N/A N/A
B355YZN B355 YZN BM CLMP EA B  $       683.30 10.0%  $            614.97 N/A N/A
B355ZN B355 ZN BM CLMP EA B  $       612.20 10.0%  $            550.98 N/A N/A
B356GRN B356 GRN EA B  $    1,224.00 10.0%  $         1,101.60 N/A N/A
B356ZN B356 ZN EA B  $    1,166.00 10.0%  $         1,049.40 N/A N/A
B357GRN B357 GRN 4H 90D ANGL FITT EA B  $    2,074.00 10.0%  $         1,866.60 N/A N/A
B357HDG B357 HDG 4H 90D ANGL FITT EA B  $    2,498.00 10.0%  $         2,248.20 N/A N/A
B357ZN B357 ZN EA B  $    1,982.00 10.0%  $         1,783.80 N/A N/A
B358-4GRN B358-4 GRN EA B  $    1,046.00 10.0%  $            941.40 N/A N/A
B358-4SS4 B358-4 SS4 EA B  $    2,927.00 10.0%  $         2,634.30 N/A N/A
B358-4ZN B358-4 ZN EA B  $       996.80 10.0%  $            897.12 N/A N/A
B358-5GRN B358-5 GRN EA B  $    1,065.00 10.0%  $            958.50 N/A N/A
B358-5ZN B358-5 ZN EA B  $    1,015.00 10.0%  $            913.50 N/A N/A
B358-6GRN B358-6 GRN EA B  $    1,091.00 10.0%  $            981.90 N/A N/A
B358-6ZN B358-6 ZN EA B  $    1,040.00 10.0%  $            936.00 N/A N/A
B358-7GRN B358-7 GRN EA B  $    1,117.00 10.0%  $         1,005.30 N/A N/A
B358-7ZN B358-7 ZN EA B  $    1,065.00 10.0%  $            958.50 N/A N/A
B358-8GRN B358-8 GRN EA B  $    1,145.00 10.0%  $         1,030.50 N/A N/A
B358-8SS4 B358-8 SS4 EA B  $    3,142.00 10.0%  $         2,827.80 N/A N/A
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B358-8ZN B358-8 ZN EA B  $    1,092.00 10.0%  $            982.80 N/A N/A
B359GRN B359 GRN 2H 90D FITTING EA B  $       714.40 10.0%  $            642.96 N/A N/A
B359SS4 B359 SS4 2H 90D FITTING EA B  $    2,103.00 10.0%  $         1,892.70 N/A N/A
B359SS6 B359 SS6 2H 90D FITING EA B  $    3,820.00 10.0%  $         3,438.00 N/A N/A
B359ZN B359 ZN 2H 90D FITTING EA B  $       679.60 10.0%  $            611.64 N/A N/A
B360GRN B360 GRN 2H 90D FITTING EA B  $       789.20 10.0%  $            710.28 N/A N/A
B360HDG B360 HDG 2H 90D FITTING EA B  $       977.40 10.0%  $            879.66 N/A N/A
B360SS4 B360 SS4 2H 90D FITTING EA B  $    2,320.00 10.0%  $         2,088.00 N/A N/A
B360ZN B360 ZN 2H 90D FITTING EA B  $       750.70 10.0%  $            675.63 N/A N/A
B361GRN B361 GRN 2H 90D FITTING EA B  $       865.80 10.0%  $            779.22 N/A N/A
B361SS4 B361 SS4 2H 90D FITTING EA B  $    2,533.00 10.0%  $         2,279.70 N/A N/A
B361ZN B361 ZN 2H 90D FITTING EA B  $       823.90 10.0%  $            741.51 N/A N/A
B362GRN B362 GRN FULL GSETED CRNR EA B  $    7,898.00 10.0%  $         7,108.20 N/A N/A
B362SS4 B362 SS4 FULLY GUSSETTED EA B  $  15,280.00 10.0%  $       13,752.00 N/A N/A
B362ZN B362 ZN FULL GUSTED CRNR EA B  $    7,617.00 10.0%  $         6,855.30 N/A N/A
B363GRN B363 GRN 4H 82 1/2D CLSD EA B  $    2,264.00 10.0%  $         2,037.60 N/A N/A
B363ZN B363 ZN 4H 82 1/2D CLSD A EA B  $    2,157.00 10.0%  $         1,941.30 N/A N/A
B364GRN B364 GRN 4H 75D CLSD ANG EA B  $    2,264.00 10.0%  $         2,037.60 N/A N/A
B364ZN B364 ZN 4H 75D CLSD ANG EA B  $    2,157.00 10.0%  $         1,941.30 N/A N/A
B365GRN B365 GRN 4H 67 1/2D CLSD EA B  $    2,264.00 10.0%  $         2,037.60 N/A N/A
B365ZN B365 ZN 4H 67 1/2D CLSD A EA B  $    2,157.00 10.0%  $         1,941.30 N/A N/A
B366GRN B366 GRN 4H 60D CLSD ANG EA B  $    2,264.00 10.0%  $         2,037.60 N/A N/A
B366SS6 B366 SS6 4H 60D CLSD ANG EA B  $  11,587.00 10.0%  $       10,428.30 N/A N/A
B366ZN B366 ZN (60 DEG) EA B  $    2,157.00 10.0%  $         1,941.30 N/A N/A
B367GRN B367 GRN 4H 52 1/2D CLSD EA B  $    2,264.00 10.0%  $         2,037.60 N/A N/A
B367ZN B367 ZN 4H 52 1/2D CLSD A EA B  $    2,157.00 10.0%  $         1,941.30 N/A N/A
B368GRN B368 GRN 4H 45D CLSD ANG EA B  $    2,264.00 10.0%  $         2,037.60 N/A N/A
B368HDG B368 HDG 4H 45D CLSD ANG EA B  $    2,782.00 10.0%  $         2,503.80 N/A N/A
B368SS4 B368 SS4 4H 45D CLSD ANG EA B  $    6,435.00 10.0%  $         5,791.50 N/A N/A
B368SS6 B368 SS6 4H 45D CLSD ANG EA B  $  11,586.00 10.0%  $       10,427.40 N/A N/A
B368ZN B368 ZN 4H 45D CLSD ANG EA B  $    2,157.00 10.0%  $         1,941.30 N/A N/A
B3690-1 1/2 ZN B3690-1 1/2 ZN (TOLCO FIG. 3) J-HANGER EA B  $           4.02 10.0%  $                3.62 N/A N/A
B3690-1 1/4 ZN B3690-1 1/4 ZN (TOLCO FIG. 3) J-HANGER EA B  $           3.80 10.0%  $                3.42 N/A N/A
B3690-1 ZN B3690-1 ZN (TOLCO FIG. 3) J-HANGER EA B  $           3.71 10.0%  $                3.34 N/A N/A
B3690-1/2 ZN B3690-1/2 ZN (TOLCO FIG. 3) J-HANGER EA B  $           3.71 10.0%  $                3.34 N/A N/A
B3690-2 1/2 ZN B3690-2 1/2 ZN (TOLCO FIG. 3) J-HANGER EA B  $           9.91 10.0%  $                8.92 N/A N/A
B3690-2 1/2 ZN/PVC B3690C-2 1/2 ZN/PVC(TOLCO FIG. 3) J-HNGR EA B  $         28.09 10.0%  $              25.28 N/A N/A
B3690-2 ZN B3690-2 ZN (TOLCO FIG. 3) J-HANGER EA B  $           5.17 10.0%  $                4.65 N/A N/A
B3690-3 1/2 ZN B3690-3 1/2 ZN (TOLCO FIG. 3) J-HANGER EA B  $         14.47 10.0%  $              13.02 N/A N/A
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B3690-3 ZN B3690-3 ZN (TOLCO FIG. 3) J-HANGER EA B  $         10.40 10.0%  $                9.36 N/A N/A
B3690-3/4 ZN B3690-3/4 ZN (TOLCO FIG. 3) J-HANGER EA B  $           3.71 10.0%  $                3.34 N/A N/A
B3690-4 ZN B3690-4 ZN (TOLCO FIG. 3) J-HANGER EA B  $         15.13 10.0%  $              13.62 N/A N/A
B3690-5 ZN B3690-5 ZN (TOLCO FIG. 3) J-HANGER EA B  $         38.77 10.0%  $              34.89 N/A N/A
B3690-6 ZN B3690-6 ZN (TOLCO FIG. 3) J-HANGER EA B  $         40.94 10.0%  $              36.85 N/A N/A
B3690-8 ZN B3690-8 ZN (TOLCO FIG. 3) J-HANGER EA B  $         64.07 10.0%  $              57.66 N/A N/A
B3690C-3/4 ZN/PVC B3690C-3/4 ZN/PVC (TOLCO FIG. 3) J-HNGR EA B  $         12.73 10.0%  $              11.46 N/A N/A
B3690C-4 ZN/PCBLK B3690C-4 ZN/PCBLK (TOLCO FIG. 3) J-HNGR EA B  $         38.51 10.0%  $              34.66 N/A N/A
B3690C-6 ZN/PVC B3690C-6 ZN/PVC (TOLCO FIG. 3) J-HANGER EA B  $         63.45 10.0%  $              57.11 N/A N/A
B3690C-8 ZN/PVC B3690C-8 ZN/PVC (TOLCO FIG. 3PVC)J-HNGR EA B  $         81.55 10.0%  $              73.40 N/A N/A
B3690F-1 1/2 ZN B3690F-1 1/2 ZN (TOLCO FIG. 3F) J-HANGER EA B  $           7.25 10.0%  $                6.53 N/A N/A
B3690F-1 1/4 ZN B3690F-1 1/4 ZN (TOLCO FIG. 3F) J-HANGER EA B  $           6.87 10.0%  $                6.18 N/A N/A
B3690F-1 ZN B3690F-1 ZN (TOLCO FIG. 3F) J-HANGER EA B  $           6.56 10.0%  $                5.90 N/A N/A
B3690F-1/2 ZN B3690F-1/2 ZN (TOLCO FIG. 3F) J-HANGER EA B  $           6.56 10.0%  $                5.90 N/A N/A
B3690F-2 1/2 ZN B3690F-2 1/2 ZN (TOLCO FIG. 3F) J-HANGER EA B  $         14.56 10.0%  $              13.10 N/A N/A
B3690F-2 ZN B3690F-2 ZN (TOLCO FIG. 3F) J-HANGER EA B  $           8.18 10.0%  $                7.36 N/A N/A
B3690F-3 ZN B3690F-3 ZN (TOLCO FIG. 3F) J-HANGER EA B  $         14.99 10.0%  $              13.49 N/A N/A
B3690F-3/4 ZN B3690F-3/4 ZN (TOLCO FIG. 3F) J-HANGER EA B  $           6.56 10.0%  $                5.90 N/A N/A
B3690F-4 ZN B3690F-4 ZN (TOLCO FIG. 3F) J-HANGER EA B  $         19.42 10.0%  $              17.48 N/A N/A
B3690F-5 ZN B3690F-5 ZN (TOLCO FIG. 3F) J-HANGER EA B  $         45.84 10.0%  $              41.26 N/A N/A
B3690F-6 ZN B3690F-6 ZN (TOLCO FIG. 3F) J-HANGER EA B  $         46.45 10.0%  $              41.81 N/A N/A
B3690F-8 ZN B3690F-8 ZN (TOLCO FIG. 3F) J-HANGER EA B  $         59.81 10.0%  $              53.83 N/A N/A
B369GRN B369 GRN 4H 37 1/2D CLSD EA B  $    2,264.00 10.0%  $         2,037.60 N/A N/A
B369HDG B369 HDG 4H 37 1/2D CLSD EA B  $    2,782.00 10.0%  $         2,503.80 N/A N/A
B369ZN B369 ZN 4H 37 1/2D CLSD A EA B  $    2,157.00 10.0%  $         1,941.30 N/A N/A
B370GRN B370 GRN CHNL BRKT EA B  $    7,098.00 10.0%  $         6,388.20 N/A N/A
B370HDG B370 HDG CHNL BRKT EA B  $    8,348.00 10.0%  $         7,513.20 N/A N/A
B370ZN B370 ZN CHNL BRKT EA B  $    6,808.00 10.0%  $         6,127.20 N/A N/A
B371-2GRN B371-2 GRN ADJUSTMENT ANG EA B  $    1,235.00 10.0%  $         1,111.50 N/A N/A
B371-2HDG B371-2 HDG ADJUSTMENT ANG EA B  $    1,452.00 10.0%  $         1,306.80 N/A N/A
B371-2SS4 B371-2 SS4 ADJUSTMENT ANG EA B  $    2,916.00 10.0%  $         2,624.40 N/A N/A
B371-2ZN B371-2 ZN ADJUSTMENT ANGL EA B  $    1,184.00 10.0%  $         1,065.60 N/A N/A
B371GRN B371 GRN ADJUSTMENT ANGL EA B  $       808.50 10.0%  $            727.65 N/A N/A
B371HDG B371 HDG ADJUSTMENT ANGL EA B  $       936.10 10.0%  $            842.49 N/A N/A
B371ZN B371 ZN ADJUSTMENT ANGL EA B  $       775.10 10.0%  $            697.59 N/A N/A
B372GRN B372 GRN ADJUSTMENT ANGL EA B  $       807.10 10.0%  $            726.39 N/A N/A
B372HDG B372 HDG ADJUSTMENT ANGL EA B  $       953.10 10.0%  $            857.79 N/A N/A
B372YZN B372 YZN ADJUSTMENT ANGL EA B  $       845.70 10.0%  $            761.13 N/A N/A
B372ZN B372 ZN ADJUSTMENT ANGL EA B  $       773.60 10.0%  $            696.24 N/A N/A
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B374GRN B374 GRN 3H 90D BRKT EA B  $    1,208.00 10.0%  $         1,087.20 N/A N/A
B374HDG B374 HDG 3H 90D BRKT EA B  $    1,485.00 10.0%  $         1,336.50 N/A N/A
B374PAGRN B374PA GRN EA B  $    2,126.00 10.0%  $         1,913.40 N/A N/A
B374PAZN B374PA ZN EA B  $    2,047.00 10.0%  $         1,842.30 N/A N/A
B374SS4 B374 SS4 3H 90D BRKT EA B  $    3,442.00 10.0%  $         3,097.80 N/A N/A
B374SS6 B374 SS6 3H 90D BRKT EA B  $    6,189.00 10.0%  $         5,570.10 N/A N/A
B374ZN B374 ZN 3H 90D BRKT EA B  $    1,151.00 10.0%  $         1,035.90 N/A N/A
B376ZN B376 ZN TROLLEY ASM EA B  $  11,014.00 10.0%  $         9,912.60 N/A N/A
B377ZN B377 ZN EA B  $    7,312.00 10.0%  $         6,580.80 N/A N/A
B379ZN B379 ZN RLR SUPRT EA B  $  23,247.00 10.0%  $       20,922.30 N/A N/A
B380-22GALV B380-22 GLV INSERT EA B  $       540.40 10.0%  $            486.36 N/A N/A
B380-32ZN B380-32 ZN INSERT SPLICE EA B  $       539.90 10.0%  $            485.91 N/A N/A
B380-42ZN B380-42 ZN INSERT SPLICE EA B  $       539.50 10.0%  $            485.55 N/A N/A
B380-52ZN B380-52 ZN INSERT SPLICE EA B  $       538.50 10.0%  $            484.65 N/A N/A
B381GRN B381 GRN WALL LADDER BRKT EA B  $    2,544.00 10.0%  $         2,289.60 N/A N/A
B381ZN B381 ZN WALL LADDER BRKT EA B  $    2,430.00 10.0%  $         2,187.00 N/A N/A
B382GRN B382 GRN WALL LADDER BRKT EA B  $    3,873.00 10.0%  $         3,485.70 N/A N/A
B382ZN B382 ZN WALL LADDER BRKT EA B  $    3,703.00 10.0%  $         3,332.70 N/A N/A
B383GRN B383 GRN WALL LADDER BRKT EA B  $    4,871.00 10.0%  $         4,383.90 N/A N/A
B383ZN B383 ZN WALL LADDER BRKT EA B  $    4,658.00 10.0%  $         4,192.20 N/A N/A
B384GRN B384 GRN WALL LADDER BRKT EA B  $    5,603.00 10.0%  $         5,042.70 N/A N/A
B384ZN B384 ZN WALL LADDER BRKT EA B  $    5,363.00 10.0%  $         4,826.70 N/A N/A
B385GRN B385 GRN WALL LADDER BRKT EA B  $    6,227.00 10.0%  $         5,604.30 N/A N/A
B385ZN B385 ZN WALL LDDR BRCK EA B  $    5,964.00 10.0%  $         5,367.60 N/A N/A
B387-1GRN B387-1 GRN EA B  $    1,860.00 10.0%  $         1,674.00 N/A N/A
B387-1ZN B387-1 ZN EA B  $    1,773.00 10.0%  $         1,595.70 N/A N/A
B387-2GRN B387-2 GRN EA B  $    1,807.00 10.0%  $         1,626.30 N/A N/A
B387-2ZN B387-2 ZN EA B  $    1,721.00 10.0%  $         1,548.90 N/A N/A
B387GRN B387 GRN EA B  $    1,907.00 10.0%  $         1,716.30 N/A N/A
B387ZN B387 ZN EA B  $    1,818.00 10.0%  $         1,636.20 N/A N/A
B390BXZN B390BX ZN EA B  $    3,513.00 10.0%  $         3,161.70 N/A N/A
B390SZN B390S ZN SWIVEL CONN EA B  $    4,104.00 10.0%  $         3,693.60 N/A N/A
B392-11-1/2GRN B392-11-1/2 GRN CONN END EA B  $    1,814.00 10.0%  $         1,632.60 N/A N/A
B392-11-1/2ZN B392-11-1/2 ZN CONN END C EA B  $    1,739.00 10.0%  $         1,565.10 N/A N/A
B392-11-1GRN B392-11-1 GRN CONN END CA EA B  $    1,814.00 10.0%  $         1,632.60 N/A N/A
B392-11-1ZN B392-11-1 ZN CONN END CAP EA B  $    1,739.00 10.0%  $         1,565.10 N/A N/A
B392-11-3/4GRN B392-11-3/4 GRN CONN END EA B  $    1,814.00 10.0%  $         1,632.60 N/A N/A
B392-11-3/4ZN B392-11-3/4 ZN CONN END C EA B  $    1,739.00 10.0%  $         1,565.10 N/A N/A
B392-12-1/2GRN B392-12-1/2 GRN CONN END EA B  $    1,604.00 10.0%  $         1,443.60 N/A N/A
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B392-12-1/2ZN B392-12-1/2 ZN CONN END C EA B  $    1,537.00 10.0%  $         1,383.30 N/A N/A
B392-12-1GRN B392-12-1 GRN CONN END CA EA B  $    1,604.00 10.0%  $         1,443.60 N/A N/A
B392-12-1ZN B392-12-1 ZN CONN END CAP EA B  $    1,537.00 10.0%  $         1,383.30 N/A N/A
B392-12-3/4GRN B392-12-3/4 GRN CONN END EA B  $    1,604.00 10.0%  $         1,443.60 N/A N/A
B392-12-3/4ZN B392-12-3/4 ZN CONN END C EA B  $    1,537.00 10.0%  $         1,383.30 N/A N/A
B392-22-1/2GRN B392-22-1/2 GRN CONN END EA B  $    1,398.00 10.0%  $         1,258.20 N/A N/A
B392-22-1/2ZN B392-22-1/2 ZN CONN EA B  $    1,340.00 10.0%  $         1,206.00 N/A N/A
B392-22-1GRN B392-22-1 GRN CONN END CA EA B  $    1,398.00 10.0%  $         1,258.20 N/A N/A
B392-22-1ZN B392-22-1 ZN CONN END CAP EA B  $    1,340.00 10.0%  $         1,206.00 N/A N/A
B392-22-3/4GRN B392-22-3/4 GRN CONN END EA B  $    1,398.00 10.0%  $         1,258.20 N/A N/A
B392-22-3/4ZN B392-22-3/4 ZN CONN EA B  $    1,340.00 10.0%  $         1,206.00 N/A N/A
B392-32-1/2GRN B392-32-1/2 GRN CONN END EA B  $    1,596.00 10.0%  $         1,436.40 N/A N/A
B392-32-1/2ZN B392-32-1/2 ZN CONN END C EA B  $    1,530.00 10.0%  $         1,377.00 N/A N/A
B392-32-3/4GRN B392-32-3/4 GRN CONN END EA B  $    1,596.00 10.0%  $         1,436.40 N/A N/A
B392-32-3/4ZN B392-32-3/4 ZN CONN END C EA B  $    1,530.00 10.0%  $         1,377.00 N/A N/A
B393-1AL B393-1 AL WIRING STUD EA B  $    1,477.00 10.0%  $         1,329.30 N/A N/A
B394-1 1/2ZN B394-1 1/2 ZN PIPE STRP EA B  $    5,634.00 10.0%  $         5,070.60 N/A N/A
B394-11/4ZN B394-1 1/4 ZN PIPE STRP EA B  $    4,088.00 10.0%  $         3,679.20 N/A N/A
B394-1ZN B394-1 ZN PIPE STRP EA B  $    5,233.00 10.0%  $         4,709.70 N/A N/A
B394-21/2ZN B394-2 1/2 ZN PIPE STRP EA B  $    6,464.00 10.0%  $         5,817.60 N/A N/A
B394-2ZN B394-2 ZN PIPE STRP EA B  $    6,106.00 10.0%  $         5,495.40 N/A N/A
B394-3/4ZN B394-3/4 ZN PIPE STRP EA B  $    4,856.00 10.0%  $         4,370.40 N/A N/A
B394-31/2ZN B394-3 1/2 ZN PIPE STRP EA B  $    7,718.00 10.0%  $         6,946.20 N/A N/A
B394-3ZN B394-3 ZN PIPE STRP EA B  $    7,367.00 10.0%  $         6,630.30 N/A N/A
B394-4ZN B394-4 ZN PIPE STRP EA B  $    8,624.00 10.0%  $         7,761.60 N/A N/A
B394-5ZN B394-5 ZN PIPE STRP EA B  $  11,403.00 10.0%  $       10,262.70 N/A N/A
B394-6ZN B394-6 ZN PIPE STRP EA B  $  12,439.00 10.0%  $       11,195.10 N/A N/A
B394-8ZN B394-8 ZN PIPE STRP EA B  $  17,273.00 10.0%  $       15,545.70 N/A N/A
B398-1GRN B398-1 GRN EA B  $    1,591.00 10.0%  $         1,431.90 N/A N/A
B398-1HDG B398-1 HDG EA B  $    1,938.00 10.0%  $         1,744.20 N/A N/A
B398-1ZN B398-1 ZN EA B  $    1,518.00 10.0%  $         1,366.20 N/A N/A
B3AJ B3AJ EA  B  $    1,222.00 10.00%  $         1,099.80 N/A N/A
B3RRE B3RRE EXTENDER, 3G EA  B  $       559.40 10.00%  $            503.46 N/A N/A
B3RRPC B3RRPC BOX PLATE & COVER, 3G EA  B  $    1,062.00 10.00%  $            955.80 N/A N/A
B3RRR B3RRR SLEEVE, 3G EA  B  $       742.00 10.00%  $            667.80 N/A N/A
B400-1ZN B400-1 ZN EA B  $    2,621.00 10.0%  $         2,358.90 N/A N/A
B400-2ZN B400-2 ZN RING CONN W/STU EA B  $    2,588.00 10.0%  $         2,329.20 N/A N/A
B400-3ZN B400-3 ZN RING CONN W/STU EA B  $    3,790.00 10.0%  $         3,411.00 N/A N/A
B400-4ZN B400-4 ZN RING CONN W/STU EA B  $    3,790.00 10.0%  $         3,411.00 N/A N/A
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B400ZN B400 ZN RING CONN W/STUDS EA B  $    5,241.00 10.0%  $         4,716.90 N/A N/A
B4050 B4050 PORC CABLE SADLE EA B  $    1,547.00 10.0%  $         1,392.30 N/A N/A
B4051 B4051 PORC CABLE SADLE EA B  $    2,117.00 10.0%  $         1,905.30 N/A N/A
B405AGRN B405A GRN SUSPENSION MEMB EA B  $    2,038.00 10.0%  $         1,834.20 N/A N/A
B405AZN B405A ZN SUSPENSION EA B  $    1,957.00 10.0%  $         1,761.30 N/A N/A
B405GRN B405 GRN SUSPENSION MEMBE EA B  $    1,840.00 10.0%  $         1,656.00 N/A N/A
B405ZN B405 ZN SUSPENSION MEMBER EA B  $    1,754.00 10.0%  $         1,578.60 N/A N/A
B4060ZN B4060-3/8 EA B  $    3,876.00 10.0%  $         3,488.40 N/A N/A
B4061ZN B4061-1/2 EA B  $    3,875.00 10.0%  $         3,487.50 N/A N/A
B4062ZN B4062-5/8 EA B  $    3,873.00 10.0%  $         3,485.70 N/A N/A
B4063ZN B4063-3/4 EA B  $    4,386.00 10.0%  $         3,947.40 N/A N/A
B4064ZN B4064-7/8 EA B  $    4,384.00 10.0%  $         3,945.60 N/A N/A
B4065ZN B4065-1 EA B  $    4,380.00 10.0%  $         3,942.00 N/A N/A
B4066ZN B4066-1 1/8 EA B  $    4,376.00 10.0%  $         3,938.40 N/A N/A
B4067ZN B4067-1 1/4 EA B  $    5,915.00 10.0%  $         5,323.50 N/A N/A
B4068ZN B4068-1 3/8 EA B  $    5,904.00 10.0%  $         5,313.60 N/A N/A
B4069ZN B4069-1 1/2 EA B  $    5,895.00 10.0%  $         5,305.50 N/A N/A
B4070ZN B4070-1 5/8 EA B  $    5,889.00 10.0%  $         5,300.10 N/A N/A
B4071ZN B4071-1 3/4 EA B  $    6,931.00 10.0%  $         6,237.90 N/A N/A
B4072ZN B4072-1 7/8 EA B  $    6,921.00 10.0%  $         6,228.90 N/A N/A
B4073ZN B4073-2 EA B  $    6,916.00 10.0%  $         6,224.40 N/A N/A
B407-4GRN B407-4 GRN EA B  $    1,905.00 10.0%  $         1,714.50 N/A N/A
B4074ZN B4074-2 1/8 EA B  $    6,905.00 10.0%  $         6,214.50 N/A N/A
B407-4ZN B407-4 ZN EA B  $    1,815.00 10.0%  $         1,633.50 N/A N/A
B407-5GRN B407-5 GRN EA B  $    2,009.00 10.0%  $         1,808.10 N/A N/A
B4075ZN B4075-2 1/4 EA B  $    7,969.00 10.0%  $         7,172.10 N/A N/A
B407-5ZN B407-5 ZN EA B  $    1,915.00 10.0%  $         1,723.50 N/A N/A
B407-6GRN B407-6 GRN EA B  $    2,091.00 10.0%  $         1,881.90 N/A N/A
B4076ZN B4076-2 3/8 EA B  $    7,954.00 10.0%  $         7,158.60 N/A N/A
B407-6ZN B407-6 ZN EA B  $    1,993.00 10.0%  $         1,793.70 N/A N/A
B407-7GRN B407-7 GRN EA B  $    2,180.00 10.0%  $         1,962.00 N/A N/A
B4077ZN B4077-2 1/2 EA B  $    7,939.00 10.0%  $         7,145.10 N/A N/A
B407-7ZN B407-7 ZN EA B  $    2,079.00 10.0%  $         1,871.10 N/A N/A
B407-8GRN B407-8 GRN EA B  $    2,284.00 10.0%  $         2,055.60 N/A N/A
B4078ZN B4078-2 5/8 EA B  $    7,924.00 10.0%  $         7,131.60 N/A N/A
B407-8ZN B407-8 ZN EA B  $    2,178.00 10.0%  $         1,960.20 N/A N/A
B4079ZN B4079-2 3/4 EA B  $    8,567.00 10.0%  $         7,710.30 N/A N/A
B4080ZN B4080-2 7/8 EA B  $    8,547.00 10.0%  $         7,692.30 N/A N/A
B408-1GRN B408-1 GRN EA B  $    1,276.00 10.0%  $         1,148.40 N/A N/A
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B4081ZN B4081-3 EA B  $    8,524.00 10.0%  $         7,671.60 N/A N/A
B408-1ZN B408-1 ZN EA B  $    1,215.00 10.0%  $         1,093.50 N/A N/A
B408-2GRN B408-2 GRN EA B  $    1,370.00 10.0%  $         1,233.00 N/A N/A
B4082ZN B4082-3 1/8 EA B  $    8,491.00 10.0%  $         7,641.90 N/A N/A
B408-2ZN B408-2 ZN EA B  $    1,306.00 10.0%  $         1,175.40 N/A N/A
B408-3GRN B408-3 GRN EA B  $    1,460.00 10.0%  $         1,314.00 N/A N/A
B4083ZN B4083-3 1/4 EA B  $  12,205.00 10.0%  $       10,984.50 N/A N/A
B408-3ZN B408-3 ZN EA B  $    1,391.00 10.0%  $         1,251.90 N/A N/A
B4084ZN B4084-3 3/8 EA B  $  12,157.00 10.0%  $       10,941.30 N/A N/A
B4085ZN B4085-3 1/2 EA B  $  12,124.00 10.0%  $       10,911.60 N/A N/A
B4086 B4086-3 5/8 EA B  $  12,089.00 10.0%  $       10,880.10 N/A N/A
B4087ZN B4087-3 3/4 EA B  $  14,326.00 10.0%  $       12,893.40 N/A N/A
B4088ZN B4088-3 7/8 EA B  $  14,272.00 10.0%  $       12,844.80 N/A N/A
B4089ZN B4089-4 EA B  $  14,236.00 10.0%  $       12,812.40 N/A N/A
B4090ZN B4090-4 1/8 EA B  $  14,198.00 10.0%  $       12,778.20 N/A N/A
B409-12AL B409-12 AL CHNL BRKT EA B  $    6,504.00 10.0%  $         5,853.60 N/A N/A
B409-12GRN B409-12 GRN CHNL BRKT EA B  $    5,491.00 10.0%  $         4,941.90 N/A N/A
B409-12HDG B409-12 HDG CHNL BRKT EA B  $    6,631.00 10.0%  $         5,967.90 N/A N/A
B409-12SS4 B409-12 SS4 CHNL BRKT EA B  $  13,870.00 10.0%  $       12,483.00 N/A N/A
B409-12SS6 B409-12 SS6 CHNL BRKT EA B  $  24,173.00 10.0%  $       21,755.70 N/A N/A
B409-12ZN B409-12 ZN CHNL BRKT EA B  $    5,253.00 10.0%  $         4,727.70 N/A N/A
B409-14GRN B409-14 GRN CHNL BRKT EA B  $    6,019.00 10.0%  $         5,417.10 N/A N/A
B409-14HDG B409-14 HDG EA B  $    7,153.00 10.0%  $         6,437.70 N/A N/A
B409-14SS4 B409-14 SS4 CHNL BRKT EA B  $  14,962.00 10.0%  $       13,465.80 N/A N/A
B409-14ZN B409-14 ZN CHNL BRKT EA B  $    5,761.00 10.0%  $         5,184.90 N/A N/A
B409-18AL B409-18 AL EA B  $    7,885.00 10.0%  $         7,096.50 N/A N/A
B409-18GRN B409-18 GRN CHNL BRKT EA B  $    6,890.00 10.0%  $         6,201.00 N/A N/A
B409-18HDG B409-18 HDG CHNL BKT EA B  $    8,206.00 10.0%  $         7,385.40 N/A N/A
B409-18SS4 B409-18 SS4 CHNL BRKT EA B  $  16,684.00 10.0%  $       15,015.60 N/A N/A
B409-18ZN B409-18 ZN CHNL BRKT EA B  $    6,601.00 10.0%  $         5,940.90 N/A N/A
B4091ZN B4091-4 1/4 EA B  $  14,361.00 10.0%  $       12,924.90 N/A N/A
B409-24GRN B409-24 GRN CHNL BRKT EA B  $    7,533.00 10.0%  $         6,779.70 N/A N/A
B409-24HDG B409-24 HDG CHNL BRKT EA B  $    8,809.00 10.0%  $         7,928.10 N/A N/A
B409-24SS4 B409-24 SS4 CHNL BRKT EA B  $  17,624.00 10.0%  $       15,861.60 N/A N/A
B409-24SS6 B409-24 SS6 EA B  $  29,987.00 10.0%  $       26,988.30 N/A N/A
B409-24ZN B409-24 ZN CHNL BRKT EA B  $    7,225.00 10.0%  $         6,502.50 N/A N/A
B4092ZN B4092-4 3/8 EA B  $  14,308.00 10.0%  $       12,877.20 N/A N/A
B4093ZN B4093-4 1/2 EA B  $  14,255.00 10.0%  $       12,829.50 N/A N/A
B4094ZN B4094 PORC CABLE RACK SAD EA B  $    1,540.00 10.0%  $         1,386.00 N/A N/A
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B4095ZN B4095 PORC CABLE RACK SAD EA B  $    2,128.00 10.0%  $         1,915.20 N/A N/A
B409-6GRN B409-6 GRN CHNL BRKT EA B  $    4,509.00 10.0%  $         4,058.10 N/A N/A
B409-6HDG B409-6 HDG EA B  $    5,429.00 10.0%  $         4,886.10 N/A N/A
B409-6SS4 B409-6 SS4 CHNL BRKT EA B  $  11,761.00 10.0%  $       10,584.90 N/A N/A
B409-6SS6 B409-6 SS6 CHNL BRKT EA B  $  20,690.00 10.0%  $       18,621.00 N/A N/A
B409-6ZN B409-6 ZN CHNL BRKT EA B  $    4,309.00 10.0%  $         3,878.10 N/A N/A
B409-9GRN B409-9 GRN CHNL BRKT EA B  $    4,822.00 10.0%  $         4,339.80 N/A N/A
B409-9HDG B409-9 HDG CHNL BRKT EA B  $    5,840.00 10.0%  $         5,256.00 N/A N/A
B409-9SS4 B409-9 SS4 CHNL BRKT EA B  $  12,358.00 10.0%  $       11,122.20 N/A N/A
B409-9SS6 B409-9 SS6 EA B  $  21,631.00 10.0%  $       19,467.90 N/A N/A
B409-9ZN B409-9 ZN CHNL BRKT EA B  $    4,611.00 10.0%  $         4,149.90 N/A N/A
B410-11GRN B410-11 GRN CHNL HNGR BRK EA B  $    1,495.00 10.0%  $         1,345.50 N/A N/A
B410-11ZN B410-11 ZN CHNL HNGR BRKT EA B  $    1,424.00 10.0%  $         1,281.60 N/A N/A
B410-12GRN B410-12 GRN CHNL HNGR BRK EA B  $    1,045.00 10.0%  $            940.50 N/A N/A
B410-12ZN B410-12 ZN CHNL HNGR BRKT EA B  $       995.10 10.0%  $            895.59 N/A N/A
B410-22GRN B410-22 GRN CHNL HNGR BRK EA B  $    1,043.00 10.0%  $            938.70 N/A N/A
B410-22ZN B410-22 ZN CHNL HNGR BRKT EA B  $       993.30 10.0%  $            893.97 N/A N/A
B410-32GRN B410-32 GRN CHNL HNGR BRK EA B  $    1,042.00 10.0%  $            937.80 N/A N/A
B410-32ZN B410-32 ZN CHNL HNGR BRKT EA B  $       992.70 10.0%  $            893.43 N/A N/A
B410-52GRN B410-52 GRN CHNL HNGR BRK EA B  $    1,041.00 10.0%  $            936.90 N/A N/A
B410-52ZN B410-52 ZN CHNL HNGR BRKT EA B  $       991.40 10.0%  $            892.26 N/A N/A
B411-12GRN B411-12 GRN LADDER RUNG EA B  $    4,600.00 10.0%  $         4,140.00 N/A N/A
B411-12ZN B411-12 ZN LADDER RUNG EA B  $    4,391.00 10.0%  $         3,951.90 N/A N/A
B411-15GRN B411-15 GRN LADDER RUNG EA B  $    5,022.00 10.0%  $         4,519.80 N/A N/A
B411-15ZN B411-15 ZN LADDER RUNG EA B  $    4,796.00 10.0%  $         4,316.40 N/A N/A
B411-18GRN B411-18 GRN LADDER RUNG EA B  $    5,480.00 10.0%  $         4,932.00 N/A N/A
B411-18HDG B411-18 HDG LADDER RUNG EA B  $    6,703.00 10.0%  $         6,032.70 N/A N/A
B411-18ZN B411-18 ZN LADDER RUNG EA B  $    5,236.00 10.0%  $         4,712.40 N/A N/A
B412GRN B412 GRN EA B  $    2,339.00 10.0%  $         2,105.10 N/A N/A
B412ZN B412 ZN EA B  $    2,233.00 10.0%  $         2,009.70 N/A N/A
B420-378GRN B420-378 GRN EA B  $    1,431.00 10.0%  $         1,287.90 N/A N/A
B420-378ZN B420-378 ZN 1H ANGL EA B  $    1,362.00 10.0%  $         1,225.80 N/A N/A
B420-578GRN B420-578 GRN 1H ANGL EA B  $    1,753.00 10.0%  $         1,577.70 N/A N/A
B420-578ZN B420-578 ZN EA B  $    1,669.00 10.0%  $         1,502.10 N/A N/A
B420-778GRN B420-778 GRN 1H ANGL EA B  $    2,083.00 10.0%  $         1,874.70 N/A N/A
B420-778HDG B420-778 HDG 1H ANGL EA B  $    2,565.00 10.0%  $         2,308.50 N/A N/A
B420-778ZN B420-778 ZN 1H ANGL EA B  $    1,983.00 10.0%  $         1,784.70 N/A N/A
B420-978GRN B420-978 GRN 1H ANGL EA B  $    2,422.00 10.0%  $         2,179.80 N/A N/A
B420-978HDG B420-978 HDG 1H ANGL EA B  $    3,017.00 10.0%  $         2,715.30 N/A N/A
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B420-978ZN B420-978 ZN EA B  $    2,308.00 10.0%  $         2,077.20 N/A N/A
B42-120GLV B42-120 GLV FT B  $       347.40 10.0%  $            312.66 N/A N/A
B42-120GRN B42-120 GRN FT B  $       356.00 10.0%  $            320.40 N/A N/A
B42-120HDG B42-120 HDG FT B  $       494.90 10.0%  $            445.41 N/A N/A
B42-120SS4 B42-120 SS4 FT B  $    1,717.00 10.0%  $         1,545.30 N/A N/A
B42-120SS6 B42-120 SS6 FT B  $    2,840.00 10.0%  $         2,556.00 N/A N/A
B422-1 1/2AL B422-1 1/2 AL ANGL CLMP EA B  $    1,268.00 10.0%  $         1,141.20 N/A N/A
B422-1 1/2HDG B422-1 1/2 HDG ANGL CLMP EA B  $    1,195.00 10.0%  $         1,075.50 N/A N/A
B422-1 1/2SS4 B422-1 1/2 SS4 ANGL CLMP EA B  $    2,412.00 10.0%  $         2,170.80 N/A N/A
B422-1/2HDG B422-1/2 HDG ANGL CLMP EA B  $       619.50 10.0%  $            557.55 N/A N/A
B422-1/2SS4 B422-1/2 SS4 ANGL CLMP EA B  $    1,253.00 10.0%  $         1,127.70 N/A N/A
B422-1/2ZN B422-1/2 ZN ANGL CLMP EA B  $       502.80 10.0%  $            452.52 N/A N/A
B422-11/2ZN B422-1 1/2 ZN ANGL CLMP EA B  $       979.40 10.0%  $            881.46 N/A N/A
B422-11/4HDG B422-1 1/4 HDG ANGL CLMP EA B  $    1,080.00 10.0%  $            972.00 N/A N/A
B422-11/4SS4 B422-1 1/4 SS4 ANGL CLMP EA B  $    2,179.00 10.0%  $         1,961.10 N/A N/A
B422-11/4ZN B422-1 1/4 ZN ANGL CLMP EA B  $       876.80 10.0%  $            789.12 N/A N/A
B422-1AL B422-1 AL ANGL CLMP EA B  $       887.30 10.0%  $            798.57 N/A N/A
B422-1HDG B422-1 HDG ANGL CLMP EA B  $       839.20 10.0%  $            755.28 N/A N/A
B422-1SS4 B422-1 SS4 ANGL CLMP EA B  $    1,694.00 10.0%  $         1,524.60 N/A N/A
B422-1ZN B422-1 ZN ANGL CLMP EA B  $       681.10 10.0%  $            612.99 N/A N/A
B422-2 1/2ZN B422-2 1/2 ZN ANGL CLMP EA B  $    1,503.00 10.0%  $         1,352.70 N/A N/A
B422-21/2SS4 B422-2 1/2 SS4 ANGL CLMP EA B  $    3,672.00 10.0%  $         3,304.80 N/A N/A
B422-2AL B422-2 AL ANGL CLMP EA B  $    1,778.00 10.0%  $         1,600.20 N/A N/A
B422-2HDG B422-2 HDG ANGL CLMP EA B  $    1,687.00 10.0%  $         1,518.30 N/A N/A
B422-2SS4 B422-2 SS4 ANGL CLMP EA B  $    3,392.00 10.0%  $         3,052.80 N/A N/A
B422-2ZN B422-2 ZN ANGL CLMP EA B  $    1,372.00 10.0%  $         1,234.80 N/A N/A
B422-3 1/2ZN B422-3 1/2 ZN ANGL CLMP EA B  $    1,862.00 10.0%  $         1,675.80 N/A N/A
B422-3/4AL B422-3/4 AL ANGL CLMP EA B  $       759.10 10.0%  $            683.19 N/A N/A
B422-3/4HDG B422-3/4 HDG ANGL CLMP EA B  $       710.40 10.0%  $            639.36 N/A N/A
B422-3/4SS4 B422-3/4 SS4 ANGL CLMP EA B  $    1,441.00 10.0%  $         1,296.90 N/A N/A
B422-3/4ZN B422-3/4 ZN ANGL CLMP EA B  $       576.00 10.0%  $            518.40 N/A N/A
B422-3HDG B422-3 HDG ANGL CLMP EA B  $    2,105.00 10.0%  $         1,894.50 N/A N/A
B422-3SS4 B422-3 SS4 ANGL CLMP EA B  $    4,181.00 10.0%  $         3,762.90 N/A N/A
B422-3ZN B422-3 ZN ANGL CLMP EA B  $    1,717.00 10.0%  $         1,545.30 N/A N/A
B42-240GLV B42-240 GLV FT B  $       347.40 10.0%  $            312.66 N/A N/A
B42-240GRN B42-240 GRN FT B  $       356.00 10.0%  $            320.40 N/A N/A
B42-240HDG B42-240 HDG FT B  $       494.90 10.0%  $            445.41 N/A N/A
B42-240SS4 B42-240 SS4 FT B  $    1,717.00 10.0%  $         1,545.30 N/A N/A
B422-4HDG B422-4 HDG ANGL CLMP EA B  $    2,632.00 10.0%  $         2,368.80 N/A N/A
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B422-4SS4 B422-4 SS4 ANGL CLMP EA B  $    5,196.00 10.0%  $         4,676.40 N/A N/A
B422-4ZN B422-4 ZN ANGL CLMP EA B  $    2,150.00 10.0%  $         1,935.00 N/A N/A
B425GRN B425 GRN EA B  $    6,933.00 10.0%  $         6,239.70 N/A N/A
B425HDG B425 HDG EA B  $    8,291.00 10.0%  $         7,461.90 N/A N/A
B425ZN B425 ZN EA B  $    6,632.00 10.0%  $         5,968.80 N/A N/A
B427HDG B427 HDG BM CLMP EA B  $    2,815.00 10.0%  $         2,533.50 N/A N/A
B427SS4 B427 SS4 EA B  $    4,885.00 10.0%  $         4,396.50 N/A N/A
B427ZN B427 ZN EA B  $    2,386.00 10.0%  $         2,147.40 N/A N/A
B428GRN B428 GRN EA B  $    6,554.00 10.0%  $         5,898.60 N/A N/A
B428ZN B428 ZN EA B  $    6,283.00 10.0%  $         5,654.70 N/A N/A
B42A-120GLV B42A-120 GLV FT B  $    1,042.00 10.0%  $            937.80 N/A N/A
B42A-120GRN B42A-120 GRN FT B  $    1,068.00 10.0%  $            961.20 N/A N/A
B42A-240GLV B42A-240 GLV FT B  $    1,042.00 10.0%  $            937.80 N/A N/A
B42A-240GRN B42A-240 GRN FT B  $    1,068.00 10.0%  $            961.20 N/A N/A
B42H17/8-120GLV B42H17/8-120 GLV FT B  $       409.80 10.0%  $            368.82 N/A N/A
B42H17/8-120GRN B42H17/8-120 GRN FT B  $       419.90 10.0%  $            377.91 N/A N/A
B42H17/8-120SS4 B42H17/8-120 SS4 FT B  $    2,024.00 10.0%  $         1,821.60 N/A N/A
B42H17/8-240GLV B42H17/8-240 GLV FT B  $       409.80 10.0%  $            368.82 N/A N/A
B42H17/8-240GRN B42H17/8-240 GRN FT B  $       419.90 10.0%  $            377.91 N/A N/A
B42KO6-120GLV B42KO6-120 GLV FT B  $       720.90 10.0%  $            648.81 N/A N/A
B42KO6-120GRN B42KO6-120 GRN FT B  $       738.60 10.0%  $            664.74 N/A N/A
B42KO6-240GLV B42KO6-240 GLV FT B  $       720.90 10.0%  $            648.81 N/A N/A
B42KO6-240GRN B42KO6-240 GRN FT B  $       738.60 10.0%  $            664.74 N/A N/A
B42S-120GLV B42S-120 GLV FT B  $       347.40 10.0%  $            312.66 N/A N/A
B42S-120GRN B42S-120 GRN FT B  $       356.00 10.0%  $            320.40 N/A N/A
B42S-120HDG B42S-120 HDG FT B  $       494.90 10.0%  $            445.41 N/A N/A
B42S-240GLV B42S-240 GLV FT B  $       347.40 10.0%  $            312.66 N/A N/A
B42S-240GRN B42S-240 GRN FT B  $       356.00 10.0%  $            320.40 N/A N/A
B42SH-120GLV B42SH-120 GLV FT B  $       372.40 10.0%  $            335.16 N/A N/A
B42SH-120GRN B42SH-120 GRN FT B  $       381.60 10.0%  $            343.44 N/A N/A
B42SH-120HDG B42SH-120 HDG FT B  $       530.40 10.0%  $            477.36 N/A N/A
B42SH-120SS4 B42SH-120 SS4 FT B  $    1,766.00 10.0%  $         1,589.40 N/A N/A
B42SH-120SS6 B42SH-120 SS6 FT B  $    2,921.00 10.0%  $         2,628.90 N/A N/A
B42SH-120YZN B42SH-120 YZN FT B  $       406.60 10.0%  $            365.94 N/A N/A
B42SH-240GLV B42SH-240 GLV FT B  $       372.40 10.0%  $            335.16 N/A N/A
B42SH-240GRN B42SH-240 GRN FT B  $       381.60 10.0%  $            343.44 N/A N/A
B42SH-240SS4 B42SH-240 SS4 FT B  $    1,766.00 10.0%  $         1,589.40 N/A N/A
B432GRN B432 GRN 4H FLT PLT EA B  $    2,374.00 10.0%  $         2,136.60 N/A N/A
B432ZN B432 ZN 4H FLT PLT EA B  $    2,268.00 10.0%  $         2,041.20 N/A N/A
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B435HDG B435 HDG BM CLMP EA B  $    2,762.00 10.0%  $         2,485.80 N/A N/A
B435SS4 B435 SS4 EA B  $    4,832.00 10.0%  $         4,348.80 N/A N/A
B435ZN B435 ZN BM CLMP EA B  $    2,336.00 10.0%  $         2,102.40 N/A N/A
B436SZN B436S ZN FIXTURE NUT EA B  $       327.10 10.0%  $            294.39 N/A N/A
B436ZN B436 ZN FIXTURE NUT EA B  $       192.90 10.0%  $            173.61 N/A N/A
B437-1/2ZN B437-1/2 ZN 2PC PIPE STRP EA B  $    1,023.00 10.0%  $            920.70 N/A N/A
B437-11/2ZN B437-1 1/2 ZN 2 PC PIPE S EA B  $    1,206.00 10.0%  $         1,085.40 N/A N/A
B437-11/4ZN B437-1 1/4 ZN 2 PC PIPE S EA B  $    1,135.00 10.0%  $         1,021.50 N/A N/A
B437-1ZN B437-1 ZN 2 PC PIPE STRP EA B  $    1,108.00 10.0%  $            997.20 N/A N/A
B437-21/2ZN B437-2 1/2 ZN 2 PC PIPE S EA B  $    1,919.00 10.0%  $         1,727.10 N/A N/A
B437-2ZN B437-2 ZN 2 PC PIPE STRP EA B  $    1,778.00 10.0%  $         1,600.20 N/A N/A
B437-3/4ZN B437-3/4 ZN EA B  $    1,076.00 10.0%  $            968.40 N/A N/A
B437-31/2ZN B437-3 1/2 ZN 2 PC PIPE S EA B  $    2,224.00 10.0%  $         2,001.60 N/A N/A
B437-3ZN B437-3 ZN 2 PC PIPE EA B  $    2,055.00 10.0%  $         1,849.50 N/A N/A
B437-4HDG B437-4 HDG 2 PC PIPE STRP EA B  $    3,549.00 10.0%  $         3,194.10 N/A N/A
B437-4ZN B437-4 ZN 2 PC PIPE STRP EA B  $    2,362.00 10.0%  $         2,125.80 N/A N/A
B437-5ZN B437-5 ZN 2 PC PIPE STRP EA B  $    2,975.00 10.0%  $         2,677.50 N/A N/A
B437-6HDG B437-6 HDG 2 PC PIPE STRP EA B  $    4,754.00 10.0%  $         4,278.60 N/A N/A
B437-6ZN B437-6 ZN 2 PC PIPE STRP EA B  $    3,165.00 10.0%  $         2,848.50 N/A N/A
B437-8ZN B437-8 ZN 2 PC PIPE EA B  $    4,552.00 10.0%  $         4,096.80 N/A N/A
B438GRN B438 GRN PIPE SUPRT BRKT EA B  $    2,209.00 10.0%  $         1,988.10 N/A N/A
B438ZN B438 ZN PIPE SUPRT BRKT EA B  $    2,107.00 10.0%  $         1,896.30 N/A N/A
B439GRN B439 GRN EA B  $    2,135.00 10.0%  $         1,921.50 N/A N/A
B439ZN B439 ZN EA B  $    2,034.00 10.0%  $         1,830.60 N/A N/A
B440GRN B440 GRN BRKT BRACE EA B  $    3,937.00 10.0%  $         3,543.30 N/A N/A
B440ZN B440 ZN BRKT BRACE EA B  $    3,772.00 10.0%  $         3,394.80 N/A N/A
B441-22AAL B441-22A AL BM CLMP EA B  $    1,578.00 10.0%  $         1,420.20 N/A N/A
B441-22AHDG B441-22A HDG BM CLMP EA B  $    1,494.00 10.0%  $         1,344.60 N/A N/A
B441-22AHDGW/SS4 B441-22A HDG W/SS4 HDWBM C EA B  $    1,857.00 10.0%  $         1,671.30 N/A N/A
B441-22AL B441-22 AL BM CLMP EA B  $    1,356.00 10.0%  $         1,220.40 N/A N/A
B441-22ASS4 B441-22A SS4 BM CLMP EA B  $    2,907.00 10.0%  $         2,616.30 N/A N/A
B441-22ASS6 B441-22A SS6 EA B  $    4,831.00 10.0%  $         4,347.90 N/A N/A
B441-22AZN B441-22A ZN EA B  $    1,227.00 10.0%  $         1,104.30 N/A N/A
B441-22HDG B441-22 HDG BM CLMP EA B  $    1,269.00 10.0%  $         1,142.10 N/A N/A
B441-22HDGW/SS6 B441-22 HDG W/SS6 BM CLMP EA B  $    1,599.00 10.0%  $         1,439.10 N/A N/A
B441-22SS4 B441-22 SS4 EA B  $    2,502.00 10.0%  $         2,251.80 N/A N/A
B441-22SS6 B441-22 SS6 BM CLMP EA B  $    4,219.00 10.0%  $         3,797.10 N/A N/A
B441-22YZN B441-22 YZN BM CLMP EA B  $    1,147.00 10.0%  $         1,032.30 N/A N/A
B441-22ZN B441-22 ZN EA B  $    1,055.00 10.0%  $            949.50 N/A N/A
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B441Z-22AZN B441Z-22A ZN EA B  $    1,813.00 10.0%  $         1,631.70 N/A N/A
B441Z-22ZN B441Z-22 ZN EA B  $    1,481.00 10.0%  $         1,332.90 N/A N/A
B444-1/2HDG B444-1/2 HDG ROD SUPRT EA B  $    4,131.00 10.0%  $         3,717.90 N/A N/A
B444-1/2ZN B444-1/2 ZN ROD SUPRT EA B  $    3,364.00 10.0%  $         3,027.60 N/A N/A
B444-1/4HDGW/SS4 B444-1/4 HDG W/SS4 HARDWA EA B  $    2,133.00 10.0%  $         1,919.70 N/A N/A
B444-1/4ZN B444-1/4 ZN ROD SUPRT EA B  $    1,285.00 10.0%  $         1,156.50 N/A N/A
B444-3/8HDG B444-3/8 HDG ROD SUPRT EA B  $    2,337.00 10.0%  $         2,103.30 N/A N/A
B444-3/8HDGW/SS4 B444-3/8 HDG W/SS4 HARDWA EA B  $    2,960.00 10.0%  $         2,664.00 N/A N/A
B444-3/8ZN B444-3/8 ZN ROD SUPRT EA B  $    1,891.00 10.0%  $         1,701.90 N/A N/A
B444-5/16ZN B444-5/16 ZN ROD SUPRT EA B  $    1,651.00 10.0%  $         1,485.90 N/A N/A
B446-1/2ZN B446-1/2 ZN SWIVEL HNGR EA B  $    3,414.00 10.0%  $         3,072.60 N/A N/A
B446-3/8ZN B446-3/8 ZN SWIVEL HNGR EA B  $    3,137.00 10.0%  $         2,823.30 N/A N/A
B446A-1/2ZN B446A-1/2 ZN SWIVEL HNGR EA B  $    1,930.00 10.0%  $         1,737.00 N/A N/A
B446A-3/8ZN B446A-3/8 ZN SWIVEL HNGR EA B  $    1,928.00 10.0%  $         1,735.20 N/A N/A
B446B-1/2ZN B446B-1/2 ZN SWIVEL HNGR EA B  $    1,934.00 10.0%  $         1,740.60 N/A N/A
B446B-3/8ZN B446B-3/8 ZN SWIVEL HNGR EA B  $    1,930.00 10.0%  $         1,737.00 N/A N/A
B446C-1/2ZN B446C-1/2 ZN SWIVEL HNGR EA B  $    3,162.00 10.0%  $         2,845.80 N/A N/A
B446C-3/8ZN B446C-3/8 ZN SWIVEL HNGR EA B  $    2,910.00 10.0%  $         2,619.00 N/A N/A
B447AZN B447A ZN 3/4 COND EA B  $    1,685.00 10.0%  $         1,516.50 N/A N/A
B447ZN B447 ZN 1/2 COND CONN PLT EA B  $    1,532.00 10.0%  $         1,378.80 N/A N/A
B450-1/2GRN B450-1/2 GRN U-WSHR EA B  $       431.50 10.0%  $            388.35 N/A N/A
B450-1/2HDG B450-1/2 HDG U-WSHR EA B  $       534.30 10.0%  $            480.87 N/A N/A
B450-1/2SS4 B450-1/2 SS4 U-WSHR EA B  $    1,265.00 10.0%  $         1,138.50 N/A N/A
B450-1/2ZN B450-1/2 ZN U-WSHR EA B  $       410.60 10.0%  $            369.54 N/A N/A
B450-1/4GRN B450-1/4 GRN U-WSHR EA B  $       431.50 10.0%  $            388.35 N/A N/A
B450-1/4ZN B450-1/4 ZN U-WSHR EA B  $       410.60 10.0%  $            369.54 N/A N/A
B450-3/4GRN B450-3/4 GRN U-WSHR EA B  $       575.30 10.0%  $            517.77 N/A N/A
B450-3/4ZN B450-3/4 ZN U-WSHR EA B  $       547.40 10.0%  $            492.66 N/A N/A
B450-3/8GRN B450-3/8 GRN U-WSHR EA B  $       431.50 10.0%  $            388.35 N/A N/A
B450-3/8HDG B450-3/8 HDG U-WSHR EA B  $       533.00 10.0%  $            479.70 N/A N/A
B450-3/8SS4 B450-3/8 SS4 U-WSHR EA B  $    1,265.00 10.0%  $         1,138.50 N/A N/A
B450-3/8YZN B450-3/8 YZN EA B  $       459.30 10.0%  $            413.37 N/A N/A
B450-3/8ZN B450-3/8 ZN U-WSHR EA B  $       410.60 10.0%  $            369.54 N/A N/A
B450-5/8GRN B450-5/8 GRN U-WSHR EA B  $       503.50 10.0%  $            453.15 N/A N/A
B450-5/8YZN B450-5/8 YZN EA B  $       535.80 10.0%  $            482.22 N/A N/A
B450-5/8ZN B450-5/8 ZN U-WSHR EA B  $       478.90 10.0%  $            431.01 N/A N/A
B451-1GRN B451-1 GRN SLTD U SUPRT EA B  $    6,358.00 10.0%  $         5,722.20 N/A N/A
B451-1ZN B451-1 ZN SLTD U SUPRT EA B  $    6,141.00 10.0%  $         5,526.90 N/A N/A
B451-2GRN B451-2 GRN SLTD U SUPRT EA B  $    7,110.00 10.0%  $         6,399.00 N/A N/A
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B451-2ZN B451-2 ZN EA B  $    6,869.00 10.0%  $         6,182.10 N/A N/A
B451-3GRN B451-3 GRN SLTD U SUPRT EA B  $    7,863.00 10.0%  $         7,076.70 N/A N/A
B451-3ZN B451-3 ZN SLTD U SUPRT EA B  $    7,597.00 10.0%  $         6,837.30 N/A N/A
B460-11ZN B460-11 ZN FIXTURE HNGR EA B  $    1,308.00 10.0%  $         1,177.20 N/A N/A
B460-12ZN B460-12 ZN FIXTURE HNGR EA B  $    1,223.00 10.0%  $         1,100.70 N/A N/A
B460-22ZNL B460-22 ZNL FIXTURE HNGR EA B  $    1,140.00 10.0%  $         1,026.00 N/A N/A
B461GRN B461 GRN SLTD ANGL CONN EA B  $    2,908.00 10.0%  $         2,617.20 N/A N/A
B461HDG B461 HDG SLTD ANGL CONN EA B  $    3,422.00 10.0%  $         3,079.80 N/A N/A
B461ZN B461 ZN SLTD ANGL CONN EA B  $    2,788.00 10.0%  $         2,509.20 N/A N/A
B464-11ZN B464-11 ZN FIXTURE HNGR EA B  $    1,391.00 10.0%  $         1,251.90 N/A N/A
B464-12ZN B464-12 ZN FIXTURE HNGR EA B  $    1,305.00 10.0%  $         1,174.50 N/A N/A
B464-22ZN B464-22 ZN FIXTURE HNGR EA B  $    1,221.00 10.0%  $         1,098.90 N/A N/A
B464-32ZN B464-32 ZN FIXTURE HNGR EA B  $    1,139.00 10.0%  $         1,025.10 N/A N/A
B465GRN B465 GRN H.I.D.FIXTR HANG EA B  $    3,931.00 10.0%  $         3,537.90 N/A N/A
B465ZN B465 ZN H.I.D. FIXTR HGR EA B  $    3,787.00 10.0%  $         3,408.30 N/A N/A
B472GRN B472 GRN DOUBLE PIPE SUPPORT EA B  $  10,095.00 10.0%  $         9,085.50 N/A N/A
B472ZN B472 ZN DOUBLE PIPE SUPPORT EA B  $    9,718.00 10.0%  $         8,746.20 N/A N/A
B473GRN B473 GRN DOUBLE PIPE SUPPORT EA B  $  10,876.00 10.0%  $         9,788.40 N/A N/A
B473ZN B473 ZN DOUBLE PIPE SUPPORT EA B  $  10,474.00 10.0%  $         9,426.60 N/A N/A
B474GRN B474 GRN DOUBLE PIPE SUPPORT EA B  $    9,382.00 10.0%  $         8,443.80 N/A N/A
B474ZN B474 ZN DOUBLE PIPE SUPPORT EA B  $    9,029.00 10.0%  $         8,126.10 N/A N/A
B475GRN B475 GRN DOUBLE PIPE SUPPORT EA B  $    9,680.00 10.0%  $         8,712.00 N/A N/A
B475ZN B475 ZN DOUBLE PIPE SUPPORT EA B  $    9,321.00 10.0%  $         8,388.90 N/A N/A
B477HP B477HP PLASTIC TROLLEY EA B  $    4,676.00 10.0%  $         4,208.40 N/A N/A
B477HZN B477H ZN EA B  $    6,001.00 10.0%  $         5,400.90 N/A N/A
B477P B477P PLASTIC TROLLEY EA B  $    3,906.00 10.0%  $         3,515.40 N/A N/A
B477ZN B477 ZN TROLLEY ASM EA B  $    4,183.00 10.0%  $         3,764.70 N/A N/A
B478HPZN B478HP PLASTIC TROLLEY EA B  $    6,525.00 10.0%  $         5,872.50 N/A N/A
B478HZN B478H ZN TROLLEY ASM EA B  $  10,823.00 10.0%  $         9,740.70 N/A N/A
B478PZN B478P PLASTIC TROLLEY EA B  $    4,733.00 10.0%  $         4,259.70 N/A N/A
B478ZN B478 ZN TROLLEY ASM EA B  $    7,876.00 10.0%  $         7,088.40 N/A N/A
B479ZN B479 ZN EA B  $  39,844.00 10.0%  $       35,859.60 N/A N/A
B485GRN B485 GRN 90D ANGL CONTON EA B  $    3,264.00 10.0%  $         2,937.60 N/A N/A
B485HDG B485 HDG 90D ANGL CONTON EA B  $    3,907.00 10.0%  $         3,516.30 N/A N/A
B485SS4 B485 SS4 90D ANGL CONTON EA B  $    8,277.00 10.0%  $         7,449.30 N/A N/A
B485ZN B485 ZN 90D ANGL CONTON EA B  $    3,122.00 10.0%  $         2,809.80 N/A N/A
B494-12GRN B494-12 GRN CABLE TRAY BR EA B  $  10,362.00 10.0%  $         9,325.80 N/A N/A
B494-12HDG B494-12 HDG CABLE TRAY BR EA B  $  12,014.00 10.0%  $       10,812.60 N/A N/A
B494-12ZN B494-12 ZN EA B  $    9,972.00 10.0%  $         8,974.80 N/A N/A
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B494-18GRN B494-18 GRN CABLE TRAY BR EA B  $  13,098.00 10.0%  $       11,788.20 N/A N/A
B494-18HDG B494-18 HDG CABLE TRAY BR EA B  $  15,196.00 10.0%  $       13,676.40 N/A N/A
B494-18SS4 B494-18 SS4 CABLE TRAY BR EA B  $  27,080.00 10.0%  $       24,372.00 N/A N/A
B494-18ZN B494-18 ZN EA B  $  12,614.00 10.0%  $       11,352.60 N/A N/A
B494-24GRN B494-24 GRN CABLE TRAY BR EA B  $  18,685.00 10.0%  $       16,816.50 N/A N/A
B494-24HDG B494-24 HDG CABLE TRAY BR EA B  $  21,486.00 10.0%  $       19,337.40 N/A N/A
B494-24SS4 B494-24 SS4 CABLE TRAY BR EA B  $  35,676.00 10.0%  $       32,108.40 N/A N/A
B494-24ZN B494-24 ZN EA B  $  18,017.00 10.0%  $       16,215.30 N/A N/A
B494-30GRN B494-30 GRN CABLE TRAY BR EA B  $  21,973.00 10.0%  $       19,775.70 N/A N/A
B494-30HDG B494-30 HDG CABLE TRAY BR EA B  $  25,392.00 10.0%  $       22,852.80 N/A N/A
B494-30SS4 B494-30 SS4 CABLE TRAY BR EA B  $  41,951.00 10.0%  $       37,755.90 N/A N/A
B494-30ZN B494-30 ZN EA B  $  21,445.00 10.0%  $       19,300.50 N/A N/A
B494-36GRN B494-36 GRN CABLE TRAY BR EA B  $  28,450.00 10.0%  $       25,605.00 N/A N/A
B494-36HDG B494-36 HDG CABLE TRAY BR EA B  $  31,899.00 10.0%  $       28,709.10 N/A N/A
B494-36ZN B494-36 ZN EA B  $  27,477.00 10.0%  $       24,729.30 N/A N/A
B494-42GRN B494-42 GRN CABLE TRAY BR EA B  $  35,294.00 10.0%  $       31,764.60 N/A N/A
B494-42HDG B494-42 HDG CABLE TRAY BR EA B  $  39,696.00 10.0%  $       35,726.40 N/A N/A
B494-42ZN B494-42 ZN CABLE TRAY BRK EA B  $  34,121.00 10.0%  $       30,708.90 N/A N/A
B494-48GRN B494-48 GRN CABLE TRAY BR EA B  $  43,770.00 10.0%  $       39,393.00 N/A N/A
B494-48HDG B494-48 HDG CABLE TRAY BR EA B  $  48,690.00 10.0%  $       43,821.00 N/A N/A
B494-48ZN B494-48 ZN CABLE TRAY BRK EA B  $  42,337.00 10.0%  $       38,103.30 N/A N/A
B495GRN B495 GRN EA B  $  10,556.00 10.0%  $         9,500.40 N/A N/A
B495ZN B495 ZN EA B  $  10,169.00 10.0%  $         9,152.10 N/A N/A
B496-1GRN B496-1 GRN 90D SLTD FITTI EA B  $    2,042.00 10.0%  $         1,837.80 N/A N/A
B496-1HDG B496-1 HDG 90D SLTD FITTI EA B  $    2,408.00 10.0%  $         2,167.20 N/A N/A
B496-1ZN B496-1 ZN 90D SLTD FITNG EA B  $    1,958.00 10.0%  $         1,762.20 N/A N/A
B496GRN B496 GRN 90D SLTD FITTING EA B  $    2,489.00 10.0%  $         2,240.10 N/A N/A
B496HDG B496 HDG 90D SLTD FITTING EA B  $    2,930.00 10.0%  $         2,637.00 N/A N/A
B496SS4 B496 SS4 90D SLTD FITTING EA B  $    5,852.00 10.0%  $         5,266.80 N/A N/A
B496ZN B496 ZN 90D SLTD FITTING EA B  $    2,387.00 10.0%  $         2,148.30 N/A N/A
B4RRE B4RRE EXTENDER, 4G EA  B  $       782.00 10.00%  $            703.80 N/A N/A
B4RRPC B4RRPC BOX PLATE & COVER, 4G EA  B  $    1,347.00 10.00%  $         1,212.30 N/A N/A
B4RRR B4RRR SLEEVE, 4G EA  B  $    1,050.00 10.00%  $            945.00 N/A N/A
B500-33/8SS4 B500-3 3/8 SS4 U-BLT EA B  $    2,192.00 10.0%  $         1,972.80 N/A N/A
B500-33/8ZN B500-3 3/8 ZN U-BLT EA B  $       711.00 10.0%  $            639.90 N/A N/A
B500-5SS4 B500-5 SS4 U-BLT EA B  $    2,535.00 10.0%  $         2,281.50 N/A N/A
B500-5ZN B500-5 ZN U-BLT EA B  $       826.00 10.0%  $            743.40 N/A N/A
B501-1/2ZN B501-1/2 ZN U-BLT EA B  $       361.30 10.0%  $            325.17 N/A N/A
B501-11/2ZN B501-1 1/2 ZN U-BLT EA B  $       482.70 10.0%  $            434.43 N/A N/A
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B501-11/4ZN B501-1 1/4 ZN U-BLT EA B  $       434.20 10.0%  $            390.78 N/A N/A
B501-1ZN B501-1 ZN U-BLT EA B  $       385.80 10.0%  $            347.22 N/A N/A
B501-2 1/2ZN B501-2 1/2 ZN U-BLT EA B  $       656.60 10.0%  $            590.94 N/A N/A
B501-2ZN B501-2 ZN U-BLT EA B  $       630.70 10.0%  $            567.63 N/A N/A
B501-3/4ZN B501-3/4 ZN U-BLT EA B  $       313.30 10.0%  $            281.97 N/A N/A
B501-31/2ZN B501-3 1/2 ZN U-BLT EA B  $       731.00 10.0%  $            657.90 N/A N/A
B501-3ZN B501-3 ZN U-BLT EA B  $       682.30 10.0%  $            614.07 N/A N/A
B501-4ZN B501-4 ZN U-BLT EA B  $       806.30 10.0%  $            725.67 N/A N/A
B501-5ZN B501-5 ZN U-BLT EA B  $    1,501.00 10.0%  $         1,350.90 N/A N/A
B501-6ZN B501-6 ZN U-BLT EA B  $    2,601.00 10.0%  $         2,340.90 N/A N/A
B501-8ZN B501-8 ZN U-BLT EA B  $    3,666.00 10.0%  $         3,299.40 N/A N/A
B503LGRN B503L GRN GUST CORR CONN EA B  $    7,378.00 10.0%  $         6,640.20 N/A N/A
B503LHDG B503L HDG GUSSETED CORNER EA B  $    8,609.00 10.0%  $         7,748.10 N/A N/A
B503LZN B503L ZN GUSTD CORN CONN EA B  $    7,084.00 10.0%  $         6,375.60 N/A N/A
B503RGRN B503R GRN GUSETD CRNR CON EA B  $    7,378.00 10.0%  $         6,640.20 N/A N/A
B503RHDG B503R HDG GUSSETED CORNER EA B  $    8,609.00 10.0%  $         7,748.10 N/A N/A
B503RZN B503R ZN GUSTE CORN CONN EA B  $    7,084.00 10.0%  $         6,375.60 N/A N/A
B504GRN B504 GRN 4H SPLICE CONN EA B  $    1,280.00 10.0%  $         1,152.00 N/A N/A
B504SS4 B504 SS4 4H SPLICE CONN EA B  $    3,780.00 10.0%  $         3,402.00 N/A N/A
B504ZN B504 ZN 4H SPLICE CONN EA B  $    1,218.00 10.0%  $         1,096.20 N/A N/A
B514LGRN B514L GRN EA B  $    6,083.00 10.0%  $         5,474.70 N/A N/A
B514LZN B514L ZN EA B  $    5,831.00 10.0%  $         5,247.90 N/A N/A
B514RGRN B514R GRN EA B  $    6,083.00 10.0%  $         5,474.70 N/A N/A
B514RZN B514R ZN EA B  $    5,831.00 10.0%  $         5,247.90 N/A N/A
B515GRN B515 GRN EA B  $    4,314.00 10.0%  $         3,882.60 N/A N/A
B515ZN B515 ZN EA B  $    4,147.00 10.0%  $         3,732.30 N/A N/A
B516GALV B516 SNAPIN OUTLT BOX GAL EA B  $    2,891.00 10.0%  $         2,601.90 N/A N/A
B516SGALV B516S OUTLET BOX GLV EA B  $    4,071.00 10.0%  $         3,663.90 N/A N/A
B518-1ZN B518-1 ZN JUNCTION BOX EA B  $    5,759.00 10.0%  $         5,183.10 N/A N/A
B518-2ZN B518-2 ZN JUNCTION BOX EA B  $    7,645.00 10.0%  $         6,880.50 N/A N/A
B518-3ZN B518-3 ZN JNCTION BOX ASS EA B  $    9,766.00 10.0%  $         8,789.40 N/A N/A
B518-4ZN B518-4 ZN JNCTION BOX ASS EA B  $  12,149.00 10.0%  $       10,934.10 N/A N/A
B519GRN B519 GRN EA B  $    7,169.00 10.0%  $         6,452.10 N/A N/A
B519ZN B519 ZN EA B  $    6,870.00 10.0%  $         6,183.00 N/A N/A
B52-120GLV B52-120 GLV FT B  $       389.20 10.0%  $            350.28 N/A N/A
B52-120GRN B52-120 GRN FT B  $       398.70 10.0%  $            358.83 N/A N/A
B52-120HDG B52-120 HDG FT B  $       554.30 10.0%  $            498.87 N/A N/A
B52-120YZN B52-120 YZN FT B  $       425.10 10.0%  $            382.59 N/A N/A
B521GRN B521 GRN BUS DUCT CONN EA B  $    1,109.00 10.0%  $            998.10 N/A N/A
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B521ZN B521 ZN BUS DUCT CONN EA B  $    1,063.00 10.0%  $            956.70 N/A N/A
B52-240GLV B52-240 GLV FT B  $       389.20 10.0%  $            350.28 N/A N/A
B52-240GRN B52-240 GRN FT B  $       398.70 10.0%  $            358.83 N/A N/A
B52-240HDG B52-240 HDG FT B  $       554.30 10.0%  $            498.87 N/A N/A
B52-240YZN B52-240 YZN FT B  $       425.10 10.0%  $            382.59 N/A N/A
B522GRN B522 GRN 95D ANGL EA B  $    1,516.00 10.0%  $         1,364.40 N/A N/A
B522ZN B522 ZN 95D ANGL EA B  $    1,454.00 10.0%  $         1,308.60 N/A N/A
B526GRN B526 GRN EA B  $       991.70 10.0%  $            892.53 N/A N/A
B526HDG B526 HDG EA B  $    1,231.00 10.0%  $         1,107.90 N/A N/A
B526ZN B526 ZN EA B  $       943.20 10.0%  $            848.88 N/A N/A
B527GRN B527 GRN EA B  $    1,508.00 10.0%  $         1,357.20 N/A N/A
B527ZN B527 ZN EA B  $    1,437.00 10.0%  $         1,293.30 N/A N/A
B528GRN B528 GRN FLT PLT CONTON EA B  $    1,547.00 10.0%  $         1,392.30 N/A N/A
B528ZN B528 ZN FLT PLT CONN EA B  $    1,509.00 10.0%  $         1,358.10 N/A N/A
B529GRN B529 GRN 3H CORNER CONN EA B  $    1,004.00 10.0%  $            903.60 N/A N/A
B529ZN B529 ZN 3H CORNER CONN EA B  $       956.10 10.0%  $            860.49 N/A N/A
B52A-120GLV B52A-120 GLV FT B  $    1,167.00 10.0%  $         1,050.30 N/A N/A
B52A-120GRN B52A-120 GRN FT B  $    1,196.00 10.0%  $         1,076.40 N/A N/A
B52A-120HDG B52A-120 HDG FT B  $    1,663.00 10.0%  $         1,496.70 N/A N/A
B52A-240GLV B52A-240 GLV FT B  $    1,167.00 10.0%  $         1,050.30 N/A N/A
B52A-240GRN B52A-240 GRN FT B  $    1,196.00 10.0%  $         1,076.40 N/A N/A
B52A-240HDG B52A-240 HDG FT B  $    1,663.00 10.0%  $         1,496.70 N/A N/A
B52H17/8-120GLV B52H17/8-120 GLV FT B  $       451.50 10.0%  $            406.35 N/A N/A
B52H17/8-120GRN B52H17/8-120 GRN FT B  $       462.60 10.0%  $            416.34 N/A N/A
B52H17/8-120HDG B52H17/8-120 HDG FT B  $       642.90 10.0%  $            578.61 N/A N/A
B52H17/8-120YZN B52H17/8-120 YZN FT B  $       493.00 10.0%  $            443.70 N/A N/A
B52H17/8-240GLV B52H17/8-240 GLV FT B  $       451.50 10.0%  $            406.35 N/A N/A
B52H17/8-240GRN B52H17/8-240 GRN FT B  $       462.60 10.0%  $            416.34 N/A N/A
B52I-120GLV B52I-120 GLV INSERT EA B  $  14,811.00 10.0%  $       13,329.90 N/A N/A
B52-I-240GALV B52I-240 GLV INSERT EA B  $  31,439.00 10.0%  $       28,295.10 N/A N/A
B52-IFS B52-IFS STYROFOAM FILLER 4 FT LENGTH EA B  $       365.30 10.0%  $            328.77 N/A N/A
B52KO6-120GLV B52KO6-120 GLV FT B  $       762.60 10.0%  $            686.34 N/A N/A
B52KO6-120GRN B52KO6-120 GRN FT B  $       781.40 10.0%  $            703.26 N/A N/A
B52KO6-240GLV B52KO6-240 GLV FT B  $       762.60 10.0%  $            686.34 N/A N/A
B52KO6-240GRN B52KO6-240 GRN FT B  $       781.40 10.0%  $            703.26 N/A N/A
B52S-120GLV B52S-120 GLV FT B  $       389.20 10.0%  $            350.28 N/A N/A
B52S-120GRN B52S-120 GRN FT B  $       398.70 10.0%  $            358.83 N/A N/A
B52S-120HDG B52S-120 HDG FT B  $       554.30 10.0%  $            498.87 N/A N/A
B52S-120YZN B52S-120 YZN FT B  $       425.10 10.0%  $            382.59 N/A N/A
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B52S-240GLV B52S-240 GLV FT B  $       389.20 10.0%  $            350.28 N/A N/A
B52S-240GRN B52S-240 GRN FT B  $       398.70 10.0%  $            358.83 N/A N/A
B52SH-120GLV B52SH-120 GLV FT B  $       414.10 10.0%  $            372.69 N/A N/A
B52SH-120GRN B52SH-120 GRN FT B  $       424.30 10.0%  $            381.87 N/A N/A
B52SH-120HDG B52SH-120 HDG FT B  $       589.90 10.0%  $            530.91 N/A N/A
B52SH-120YZN B52SH-120 YZN FT B  $       452.30 10.0%  $            407.07 N/A N/A
B52SH-240GLV B52SH-240 GLV FT B  $       414.10 10.0%  $            372.69 N/A N/A
B52SH-240GRN B52SH-240 GRN FT B  $       424.30 10.0%  $            381.87 N/A N/A
B52SH-240HDG B52SH-240 HDG FT B  $       589.90 10.0%  $            530.91 N/A N/A
B52SH-240YZN B52SH-240 YZN FT B  $       452.30 10.0%  $            407.07 N/A N/A
B52SHA-120HDG B52SHA-120 HDG FT B  $    1,706.00 10.0%  $         1,535.40 N/A N/A
B52SHA-240HDG B52SHA-240 HDG FT B  $    1,706.00 10.0%  $         1,535.40 N/A N/A
B532AL B532 AL 5H FLT PLT CONN EA B  $    4,811.00 10.0%  $         4,329.90 N/A N/A
B532GRN B532 GRN 5H FLT PLT CONN EA B  $    3,871.00 10.0%  $         3,483.90 N/A N/A
B532HDG B532 HDG 5H FLT PLT CONN EA B  $    4,651.00 10.0%  $         4,185.90 N/A N/A
B532SS4 B532 SS4 5H FLT PLT CONN EA B  $  10,009.00 10.0%  $         9,008.10 N/A N/A
B532YZN B532 YZN 5H FLT PLT CONN EA B  $    4,082.00 10.0%  $         3,673.80 N/A N/A
B532ZN B532 ZN 5H FLT PLT CONN EA B  $    3,700.00 10.0%  $         3,330.00 N/A N/A
B533GRN B533 GRN 90D ANGL FITTING EA B  $    3,634.00 10.0%  $         3,270.60 N/A N/A
B533SS4 B533 SS4 90D ANGL FITTING EA B  $    9,393.00 10.0%  $         8,453.70 N/A N/A
B533ZN B533 ZN 90D ANGL FITTING EA B  $    3,477.00 10.0%  $         3,129.30 N/A N/A
B535GRN B535 GRN EA B  $    2,706.00 10.0%  $         2,435.40 N/A N/A
B535ZN B535 ZN EA B  $    2,606.00 10.0%  $         2,345.40 N/A N/A
B54-120AL B54-120 AL FT B  $       492.20 10.0%  $            442.98 N/A N/A
B54-120GLV B54-120 GLV FT B  $       276.00 10.0%  $            248.40 N/A N/A
B54-120GRN B54-120 GRN FT B  $       282.80 10.0%  $            254.52 N/A N/A
B54-120HDG B54-120 HDG FT B  $       393.20 10.0%  $            353.88 N/A N/A
B54-120SS4 B54-120 SS4 FT B  $    1,364.00 10.0%  $         1,227.60 N/A N/A
B54-120SS6 B54-120 SS6 FT B  $    2,256.00 10.0%  $         2,030.40 N/A N/A
B54-120YZN B54-120 YZN FT B  $       301.40 10.0%  $            271.26 N/A N/A
B541GRN B541 GRN 10 1/2" WLD SHEL EA B  $    7,088.00 10.0%  $         6,379.20 N/A N/A
B541ZN B541 ZN 10 1/2" WLD SHELF EA B  $    6,784.00 10.0%  $         6,105.60 N/A N/A
B54-240AL B54-240 AL FT B  $       492.20 10.0%  $            442.98 N/A N/A
B54-240GLV B54-240 GLV FT B  $       276.00 10.0%  $            248.40 N/A N/A
B54-240GRN B54-240 GRN FT B  $       282.80 10.0%  $            254.52 N/A N/A
B54-240HDG B54-240 HDG FT B  $       393.20 10.0%  $            353.88 N/A N/A
B54-240SS4 B54-240 SS4 FT B  $    1,364.00 10.0%  $         1,227.60 N/A N/A
B54-240SS6 B54-240 SS6 FT B  $    2,256.00 10.0%  $         2,030.40 N/A N/A
B54-240YZN B54-240 YZN FT B  $       301.40 10.0%  $            271.26 N/A N/A
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B54A-120AL B54A-120 AL FT B  $    1,476.00 10.0%  $         1,328.40 N/A N/A
B54A-120GLV B54A-120 GLV FT B  $       828.00 10.0%  $            745.20 N/A N/A
B54A-120GRN B54A-120 GRN FT B  $       848.40 10.0%  $            763.56 N/A N/A
B54A-120HDG B54A-120 HDG FT B  $    1,180.00 10.0%  $         1,062.00 N/A N/A
B54A-120SS4 B54A-120 SS4 FT B  $    4,092.00 10.0%  $         3,682.80 N/A N/A
B54A-240AL B54A-240 AL FT B  $    1,476.00 10.0%  $         1,328.40 N/A N/A
B54A-240GLV B54A-240 GLV FT B  $       828.00 10.0%  $            745.20 N/A N/A
B54A-240GRN B54A-240 GRN FT B  $       848.40 10.0%  $            763.56 N/A N/A
B54H17/8-120AL B54H17/8-120 AL FT B  $       603.10 10.0%  $            542.79 N/A N/A
B54H17/8-120GLV B54H17/8-120 GLV FT B  $       338.20 10.0%  $            304.38 N/A N/A
B54H17/8-120GRN B54H17/8-120 GRN FT B  $       346.50 10.0%  $            311.85 N/A N/A
B54H17/8-120HDG B54H17/8-120 HDG FT B  $       481.90 10.0%  $            433.71 N/A N/A
B54H17/8-120SS4 B54H17/8-120 SS4 FT B  $    1,672.00 10.0%  $         1,504.80 N/A N/A
B54H17/8-120SS6 B54H17/8-120 SS6 FT B  $    2,765.00 10.0%  $         2,488.50 N/A N/A
B54H17/8-240GLV B54H17/8-240 GLV FT B  $       338.20 10.0%  $            304.38 N/A N/A
B54H17/8-240GRN B54H17/8-240 GRN FT B  $       346.50 10.0%  $            311.85 N/A N/A
B54H17/8-240HDG B54H17/8-240 HDG FT B  $       481.90 10.0%  $            433.71 N/A N/A
B54KO6-120GLV B54KO6-120 GLV FT B  $       649.40 10.0%  $            584.46 N/A N/A
B54KO6-120GRN B54KO6-120 GRN FT B  $       665.40 10.0%  $            598.86 N/A N/A
B54KO6-240GLV B54KO6-240 GLV FT B  $       649.40 10.0%  $            584.46 N/A N/A
B54KO6-240GRN B54KO6-240 GRN FT B  $       665.40 10.0%  $            598.86 N/A N/A
B54S-120GLV B54S-120 GLV FT B  $       276.00 10.0%  $            248.40 N/A N/A
B54S-120GRN B54S-120 GRN FT B  $       282.80 10.0%  $            254.52 N/A N/A
B54S-120YZN B54S-120 YZN FT B  $       301.40 10.0%  $            271.26 N/A N/A
B54S-240GLV B54S-240 GLV FT B  $       276.00 10.0%  $            248.40 N/A N/A
B54S-240GRN B54S-240 GRN FT B  $       282.80 10.0%  $            254.52 N/A N/A
B54SH-120AL B54SH-120 AL FT B  $       536.50 10.0%  $            482.85 N/A N/A
B54SH-120GLV B54SH-120 GLV FT B  $       276.00 10.0%  $            248.40 N/A N/A
B54SH-120GRN B54SH-120 GRN FT B  $       282.80 10.0%  $            254.52 N/A N/A
B54SH-120HDG B54SH-120 HDG FT B  $       393.20 10.0%  $            353.88 N/A N/A
B54SH-120SS4 B54SH-120 SS4 FT B  $    1,413.00 10.0%  $         1,271.70 N/A N/A
B54SH-120SS6 B54SH-120 SS6 FT B  $    2,338.00 10.0%  $         2,104.20 N/A N/A
B54SH-120YZN B54SH-120 YZN FT B  $       301.40 10.0%  $            271.26 N/A N/A
B54SH-240AL B54SH-240 AL FT B  $       536.50 10.0%  $            482.85 N/A N/A
B54SH-240GLV B54SH-240 GLV FT B  $       276.00 10.0%  $            248.40 N/A N/A
B54SH-240GRN B54SH-240 GRN FT B  $       282.80 10.0%  $            254.52 N/A N/A
B54SH-240HDG B54SH-240 HDG FT B  $       393.20 10.0%  $            353.88 N/A N/A
B54SH-240SS4 B54SH-240 SS4 FT B  $    1,413.00 10.0%  $         1,271.70 N/A N/A
B54SH-240YZN B54SH-240 YZN FT B  $       301.40 10.0%  $            271.26 N/A N/A

1193 of 9702



NW Infrastructure B-Line

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

B-Line                              
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

B54SHA-120GLV B54SHA-120 GLV FT B  $       857.90 10.0%  $            772.11 N/A N/A
B54SHA-120GRN B54SHA-120 GRN FT B  $       879.00 10.0%  $            791.10 N/A N/A
B54SHA-120SS6 B54SHA-120 SS6 FT B  $    7,013.00 10.0%  $         6,311.70 N/A N/A
B54SHA-120YZN B54SHA-120 YZN FT B  $       937.00 10.0%  $            843.30 N/A N/A
B54SHA-240GLV B54SHA-240 GLV FT B  $       857.90 10.0%  $            772.11 N/A N/A
B54SHA-240GRN B54SHA-240 GRN FT B  $       879.00 10.0%  $            791.10 N/A N/A
B556GRN B556 GRN 5H 90D FLT PLT EA B  $    3,283.00 10.0%  $         2,954.70 N/A N/A
B556HDG B556 HDG 5H 90D FLT PLT C EA B  $    3,984.00 10.0%  $         3,585.60 N/A N/A
B556SS4 B556 SS4 5H 90D FLT PLT EA B  $    8,854.00 10.0%  $         7,968.60 N/A N/A
B556ZN B556 ZN 5H 90D FLT PLT EA B  $    3,134.00 10.0%  $         2,820.60 N/A N/A
B557ZN B557 ZN 3H SPLICE PLT EA B  $       788.70 10.0%  $            709.83 N/A N/A
B558GRN B558 GRN 4H ANGL CONN EA B  $    1,186.00 10.0%  $         1,067.40 N/A N/A
B558HDG B558 HDG 4H ANGL CONN EA B  $    1,462.00 10.0%  $         1,315.80 N/A N/A
B558ZN B558 ZN 4H ANGL CONN EA B  $    1,130.00 10.0%  $         1,017.00 N/A N/A
B560GRN B560 GRN EA B  $    6,542.00 10.0%  $         5,887.80 N/A N/A
B560ZN B560 ZN EA B  $    6,265.00 10.0%  $         5,638.50 N/A N/A
B56-120GLV B56-120 GLV FT B  $       271.40 10.0%  $            244.26 N/A N/A
B56-120GRN B56-120 GRN FT B  $       278.10 10.0%  $            250.29 N/A N/A
B56-120HDG B56-120 HDG FT B  $       386.40 10.0%  $            347.76 N/A N/A
B56-240GLV B56-240 GLV FT B  $       271.40 10.0%  $            244.26 N/A N/A
B56-240GRN B56-240 GRN FT B  $       278.10 10.0%  $            250.29 N/A N/A
B56-240HDG B56-240 HDG FT B  $       386.40 10.0%  $            347.76 N/A N/A
B562GRN B562 GRN EA B  $    6,485.00 10.0%  $         5,836.50 N/A N/A
B562ZN B562 ZN EA B  $    6,209.00 10.0%  $         5,588.10 N/A N/A
B56A-120GLV B56A-120 GLV FT B  $       814.00 10.0%  $            732.60 N/A N/A
B56A-120GRN B56A-120 GRN FT B  $       834.10 10.0%  $            750.69 N/A N/A
B56A-120HDG B56A-120 HDG FT B  $    1,160.00 10.0%  $         1,044.00 N/A N/A
B56A-240GLV B56A-240 GLV FT B  $       814.00 10.0%  $            732.60 N/A N/A
B56A-240GRN B56A-240 GRN FT B  $       834.10 10.0%  $            750.69 N/A N/A
B56A-240HDG B56A-240 HDG FT B  $    1,160.00 10.0%  $         1,044.00 N/A N/A
B56H17/8-120GLV B56H17/8-120 GLV FT B  $       333.60 10.0%  $            300.24 N/A N/A
B56H17/8-120GRN B56H17/8-120 GRN FT B  $       341.90 10.0%  $            307.71 N/A N/A
B56H17/8-240GLV B56H17/8-240 GLV FT B  $       333.60 10.0%  $            300.24 N/A N/A
B56H17/8-240GRN B56H17/8-240 GRN FT B  $       341.90 10.0%  $            307.71 N/A N/A
B56KO6-120GLV B56KO6-120 GLV FT B  $       644.80 10.0%  $            580.32 N/A N/A
B56KO6-120GRN B56KO6-120 GRN FT B  $       660.70 10.0%  $            594.63 N/A N/A
B56KO6-240GLV B56KO6-240 GLV FT B  $       644.80 10.0%  $            580.32 N/A N/A
B56KO6-240GRN B56KO6-240 GRN FT B  $       660.70 10.0%  $            594.63 N/A N/A
B56S-120GLV B56S-120 GLV FT B  $       271.40 10.0%  $            244.26 N/A N/A
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B56S-120GRN B56S-120 GRN FT B  $       278.10 10.0%  $            250.29 N/A N/A
B56S-240GLV B56S-240 GLV FT B  $       271.40 10.0%  $            244.26 N/A N/A
B56S-240GRN B56S-240 GRN FT B  $       278.10 10.0%  $            250.29 N/A N/A
B56SH-120GLV B56SH-120 GLV FT B  $       296.20 10.0%  $            266.58 N/A N/A
B56SH-120GRN B56SH-120 GRN FT B  $       303.50 10.0%  $            273.15 N/A N/A
B56SH-240GLV B56SH-240 GLV FT B  $       296.20 10.0%  $            266.58 N/A N/A
B56SH-240GRN B56SH-240 GRN FT B  $       303.50 10.0%  $            273.15 N/A N/A
B570AGRN B570A GRN EA B  $    9,096.00 10.0%  $         8,186.40 N/A N/A
B570AZN B570A ZN EA B  $    8,770.00 10.0%  $         7,893.00 N/A N/A
B570GRN B570 GRN POST BASE EA B  $    8,801.00 10.0%  $         7,920.90 N/A N/A
B570ZN B570 ZN POST BASE EA B  $    8,477.00 10.0%  $         7,629.30 N/A N/A
B571GRN B571 GRN EA B  $    6,714.00 10.0%  $         6,042.60 N/A N/A
B571ZN B571 ZN EA B  $    6,444.00 10.0%  $         5,799.60 N/A N/A
B578GRN B578 GRN 3H LIGHT WT U CL EA B  $       634.10 10.0%  $            570.69 N/A N/A
B578ZN B578 ZN 3H LIGHT WT U CLV EA B  $       604.70 10.0%  $            544.23 N/A N/A
B580GRN B580 GRN EA B  $    2,857.00 10.0%  $         2,571.30 N/A N/A
B580ZN B580 ZN EA B  $    2,725.00 10.0%  $         2,452.50 N/A N/A
B581GRN B581 GRN U-CLVS EA B  $    6,715.00 10.0%  $         6,043.50 N/A N/A
B581ZN B581 ZN U CLVS EA B  $    6,427.00 10.0%  $         5,784.30 N/A N/A
B585GRN B585 GRN POST BASE EA B  $    1,884.00 10.0%  $         1,695.60 N/A N/A
B585HDG B585 HDG POST BASE EA B  $    2,267.00 10.0%  $         2,040.30 N/A N/A
B585ZN B585 ZN POST BASE EA B  $    1,804.00 10.0%  $         1,623.60 N/A N/A
B586GRN B586 GRN EA B  $    1,847.00 10.0%  $         1,662.30 N/A N/A
B586ZN B586 ZN EA B  $    1,761.00 10.0%  $         1,584.90 N/A N/A
B587-1/2ZN B587-1/2 ZN EA B  $    4,336.00 10.0%  $         3,902.40 N/A N/A
B587-1ZN B587-1 ZN EA B  $    5,722.00 10.0%  $         5,149.80 N/A N/A
B587-3/4ZN B587-3/4 ZN EA B  $    4,787.00 10.0%  $         4,308.30 N/A N/A
B588GRN B588 GRN EA B  $    2,453.00 10.0%  $         2,207.70 N/A N/A
B588HDG B588 HDG EA B  $    2,949.00 10.0%  $         2,654.10 N/A N/A
B588ZN B588 ZN EA B  $    2,345.00 10.0%  $         2,110.50 N/A N/A
B589-62GRN B589-62 GRN 2H ADAPTER AN EA B  $       649.90 10.0%  $            584.91 N/A N/A
B589-62ZN B589-62 ZN 2H ADAPTER ANG EA B  $       620.30 10.0%  $            558.27 N/A N/A
B589GRN B589 GRN SPCR CLVS EA B  $       581.70 10.0%  $            523.53 N/A N/A
B589SS4 B589 SS4 SPCR CLVS EA B  $    1,693.00 10.0%  $         1,523.70 N/A N/A
B589ZN B589 ZN SPCR CLVS EA B  $       553.50 10.0%  $            498.15 N/A N/A
B590 B590 FIBER RTNR EA B  $       241.90 10.0%  $            217.71 N/A N/A
B591-2 1/2ZN B591-2 1/2 ZN BRKT SADLE EA B  $    7,398.00 10.0%  $         6,658.20 N/A N/A
B591-21/2GRN B591-2 1/2 GRN BRKT SADLE EA B  $    8,049.00 10.0%  $         7,244.10 N/A N/A
B591-2GRN B591-2 GRN BRKT SADLE EA B  $    7,799.00 10.0%  $         7,019.10 N/A N/A
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B591-2ZN B591-2 ZN EA B  $    7,398.00 10.0%  $         6,658.20 N/A N/A
B591-31/2GRN B591-3 1/2 GRN BRKT SADLE EA B  $  10,746.00 10.0%  $         9,671.40 N/A N/A
B591-31/2ZN B591-3 1/2 ZN BRKT SADLE EA B  $    7,891.00 10.0%  $         7,101.90 N/A N/A
B591-3GRN B591-3 GRN BRKT SADLE EA B  $    8,059.00 10.0%  $         7,253.10 N/A N/A
B591-3ZN B591-3 ZN BRKT SADLE EA B  $    7,644.00 10.0%  $         6,879.60 N/A N/A
B591-4GRN B591-4 GRN BRKT SADLE EA B  $    8,838.00 10.0%  $         7,954.20 N/A N/A
B591-4ZN B591-4 ZN BRKT SADLE EA B  $    8,384.00 10.0%  $         7,545.60 N/A N/A
B591-5GRN B591-5 GRN BRKT SADLE EA B  $    9,099.00 10.0%  $         8,189.10 N/A N/A
B591-5ZN B591-5 ZN BRKT SADLE EA B  $    8,631.00 10.0%  $         7,767.90 N/A N/A
B591-6GRN B591-6 GRN BRKT SADLE EA B  $    9,358.00 10.0%  $         8,422.20 N/A N/A
B591-6ZN B591-6 ZN BRKT SADLE EA B  $    8,877.00 10.0%  $         7,989.30 N/A N/A
B591-8GRN B591-8 GRN BRKT SADLE EA B  $    9,618.00 10.0%  $         8,656.20 N/A N/A
B591-8ZN B591-8 ZN BRKT SADLE EA B  $    9,124.00 10.0%  $         8,211.60 N/A N/A
B593GRN B593 GRN CLVS SWIVEL EA B  $    1,480.00 10.0%  $         1,332.00 N/A N/A
B593ZN B593 ZN CLVS SWIVEL EA B  $    1,410.00 10.0%  $         1,269.00 N/A N/A
B596GRN B596 GRN EA B  $    1,703.00 10.0%  $         1,532.70 N/A N/A
B596ZN B596 ZN EA B  $    1,622.00 10.0%  $         1,459.80 N/A N/A
B598-62GRN B598-62 GRN ZEE ADPTR PLT EA B  $       586.90 10.0%  $            528.21 N/A N/A
B598-62ZN B598-62 ZN ZEE ADPTR PLT EA B  $       558.60 10.0%  $            502.74 N/A N/A
B600-62GRN B600-62 GRN 3H FLT ADAPTE EA B  $       730.70 10.0%  $            657.63 N/A N/A
B600-62ZN B600-62 ZN 3H FLT ADAPTER EA B  $       699.00 10.0%  $            629.10 N/A N/A
B601-62GRN B601-62 GRN 2H 45D ADAPTE EA B  $       651.50 10.0%  $            586.35 N/A N/A
B601-62ZN B601-62 ZN 2H 45D ADAPTER EA B  $       621.60 10.0%  $            559.44 N/A N/A
B602AGRN B602A GRN BM CLMP ASSY EA B  $  12,021.00 10.0%  $       10,818.90 N/A N/A
B602AZN B602A ZN BM CLMP ASSY EA B  $  11,648.00 10.0%  $       10,483.20 N/A N/A
B602BGRN B602B GRN BM CLMP ASSY EA B  $  12,576.00 10.0%  $       11,318.40 N/A N/A
B602BZN B602B ZN BM CLMP ASSY EA B  $  12,186.00 10.0%  $       10,967.40 N/A N/A
B602CGRN B602C GRN BM CLMP ASSY EA B  $  13,157.00 10.0%  $       11,841.30 N/A N/A
B602CZN B602C ZN BM CLMP ASSY EA B  $  12,750.00 10.0%  $       11,475.00 N/A N/A
B613AHDG B613A HDG COLUMN SUPRT EA B  $    5,033.00 10.0%  $         4,529.70 N/A N/A
B613AZN B613A ZN COLUMN SUPPORT EA B  $    4,404.00 10.0%  $         3,963.60 N/A N/A
B613HDG B613 HDG COLUMN SUPRT EA B  $    5,033.00 10.0%  $         4,529.70 N/A N/A
B613ZN B613 ZN EA B  $    4,404.00 10.0%  $         3,963.60 N/A N/A
B614 B614 COLUMN SUPPORT EA B  $    3,296.00 10.0%  $         2,966.40 N/A N/A
B616-22A-7/8ZN B616-22A-7/8 ZN FIXTURE H EA B  $       621.50 10.0%  $            559.35 N/A N/A
B616-22A-9/16ZN B616-22A 9/16 ZN FIXTURE EA B  $       621.50 10.0%  $            559.35 N/A N/A
B616-7/8ZN B616-7/8 ZN FIXTURE HGR EA B  $       536.10 10.0%  $            482.49 N/A N/A
B616-9/16ZN B616-9/16 ZN FIXTURE HGR EA B  $       536.10 10.0%  $            482.49 N/A N/A
B616S-22A-7/8ZN B616S-22A-7/8 ZN FIXTURE EA B  $       937.70 10.0%  $            843.93 N/A N/A
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B616S-22A-9/16ZN B616S-22A-9/16 ZN FIXTURE EA B  $       937.70 10.0%  $            843.93 N/A N/A
B616S-7/8ZN B616S-7/8 ZN FIXTURE HNGR EA B  $       922.50 10.0%  $            830.25 N/A N/A
B616S-9/16ZN B616S-9/16 ZN FIXTURE HGR EA B  $       922.50 10.0%  $            830.25 N/A N/A
B616TG-9/16ZN B616TG-9/16 ZN FIXTURE HG EA B  $    1,276.00 10.0%  $         1,148.40 N/A N/A
B617ZN B617 ZN SHOULDER BLT EA B  $       240.20 10.0%  $            216.18 N/A N/A
B619ZN B619 ZN 3H KO PLT EA B  $    1,444.00 10.0%  $         1,299.60 N/A N/A
B62-120GLV B62-120 GLV FT B  $       441.40 10.0%  $            397.26 N/A N/A
B62-120GRN B62-120 GRN FT B  $       452.30 10.0%  $            407.07 N/A N/A
B62-240GLV B62-240 GLV FT B  $       441.40 10.0%  $            397.26 N/A N/A
B62-240GRN B62-240 GRN FT B  $       452.30 10.0%  $            407.07 N/A N/A
B631-18GRN B631-18 GRN 45D KNEE BRAC EA B  $    4,414.00 10.0%  $         3,972.60 N/A N/A
B631-18ZN B631-18 ZN 45D KNEE BRACE EA B  $    4,258.00 10.0%  $         3,832.20 N/A N/A
B631-24GRN B631-24 GRN 45D KNEE BRACE EA B  $    5,415.00 10.0%  $         4,873.50 N/A N/A
B631-24ZN B631-24 ZN 45D KNEE BRACE EA B  $    5,200.00 10.0%  $         4,680.00 N/A N/A
B631-30GRN B631-30 GRN 45D KNEE BRAC EA B  $    6,448.00 10.0%  $         5,803.20 N/A N/A
B631-30ZN B631-30 ZN 45D KNEE BRACE EA B  $    6,195.00 10.0%  $         5,575.50 N/A N/A
B631-36GRN B631-36 GRN 45D KNEE BRAC EA B  $    7,527.00 10.0%  $         6,774.30 N/A N/A
B631-36ZN B631-36 ZN 45D KNEE BRACE EA B  $    7,234.00 10.0%  $         6,510.60 N/A N/A
B631-42GRN B631-42 GRN 45D KNEE BRAC EA B  $    8,646.00 10.0%  $         7,781.40 N/A N/A
B631-42ZN B631-42 ZN 45D KNEE BRACE EA B  $    8,311.00 10.0%  $         7,479.90 N/A N/A
B631-48GRN B631-48 GRN 45D KNEE BRAC EA B  $    9,804.00 10.0%  $         8,823.60 N/A N/A
B631-48ZN B631-48 ZN 45D KNEE BRACE EA B  $    9,427.00 10.0%  $         8,484.30 N/A N/A
B631-54GRN B631-54 GRN 45D KNEE BRAC EA B  $  11,001.00 10.0%  $         9,900.90 N/A N/A
B631-54ZN B631-54 ZN 45D KNEE BRACE EA B  $  10,581.00 10.0%  $         9,522.90 N/A N/A
B631-60GRN B631-60 GRN 45D KNEE BRAC EA B  $  12,238.00 10.0%  $       11,014.20 N/A N/A
B631-60HDG B631-60 HDG 45D KNEE BRAC EA B  $  14,087.00 10.0%  $       12,678.30 N/A N/A
B631-60ZN B631-60 ZN 45D KNEE BRACE EA B  $  11,774.00 10.0%  $       10,596.60 N/A N/A
B632-18GRN B632-18 GRN ST BRACE EA B  $    4,385.00 10.0%  $         3,946.50 N/A N/A
B632-18ZN B632-18 ZN ST BRACE EA B  $    4,209.00 10.0%  $         3,788.10 N/A N/A
B632-24GRN B632-24 GRN ST BRACE EA B  $    5,380.00 10.0%  $         4,842.00 N/A N/A
B632-24ZN B632-24 ZN ST BRACE EA B  $    5,166.00 10.0%  $         4,649.40 N/A N/A
B632-30GRN B632-30 GRN ST BRACE EA B  $    6,415.00 10.0%  $         5,773.50 N/A N/A
B632-30ZN B632-30 ZN ST BRACE EA B  $    6,162.00 10.0%  $         5,545.80 N/A N/A
B632-36GRN B632-36 GRN ST BRACE EA B  $    7,489.00 10.0%  $         6,740.10 N/A N/A
B632-36ZN B632-36 ZN ST BRACE EA B  $    7,196.00 10.0%  $         6,476.40 N/A N/A
B632-42GRN B632-42 GRN ST BRACE EA B  $    8,594.00 10.0%  $         7,734.60 N/A N/A
B632-42ZN B632-42 ZN ST BRACE EA B  $    8,260.00 10.0%  $         7,434.00 N/A N/A
B632-48GRN B632-48 GRN ST BRACE EA B  $    9,741.00 10.0%  $         8,766.90 N/A N/A
B632-48ZN B632-48 ZN ST BRACE EA B  $    9,366.00 10.0%  $         8,429.40 N/A N/A
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B632-54GRN B632-54 GRN ST BRACE EA B  $  10,953.00 10.0%  $         9,857.70 N/A N/A
B632-54ZN B632-54 ZN ST BRACE EA B  $  10,535.00 10.0%  $         9,481.50 N/A N/A
B632-60GRN B632-60 GRN ST BRACE EA B  $  12,180.00 10.0%  $       10,962.00 N/A N/A
B632-60ZN B632-60 ZN ST BRACE EA B  $  11,718.00 10.0%  $       10,546.20 N/A N/A
B632-72GRN B632-72 GRN ST BRACE EA B  $  13,695.00 10.0%  $       12,325.50 N/A N/A
B632-72ZN B632-72 ZN ST BRACE EA B  $  13,183.00 10.0%  $       11,864.70 N/A N/A
B632-84GRN B632-84 GRN ST BRACE EA B  $  15,321.00 10.0%  $       13,788.90 N/A N/A
B632-84ZN B632-84 ZN ST BRACE EA B  $  14,756.00 10.0%  $       13,280.40 N/A N/A
B632-96GRN B632-96 GRN ST BRACE EA B  $  17,029.00 10.0%  $       15,326.10 N/A N/A
B632-96ZN B632-96 ZN ST BRACE EA B  $  16,408.00 10.0%  $       14,767.20 N/A N/A
B633-1/2ZN B633-1/2 ZN EA B  $    4,895.00 10.0%  $         4,405.50 N/A N/A
B633-1ZN B633-1 SEISMIC HNG ZN EA B  $    5,192.00 10.0%  $         4,672.80 N/A N/A
B633-3/4ZN B633-3/4 SEISMIC HNG ZN EA B  $    5,028.00 10.0%  $         4,525.20 N/A N/A
B633-5/8ZN B633-5/8 SEISMIC HNG ZN EA B  $    4,951.00 10.0%  $         4,455.90 N/A N/A
B634GRN B634 GRN SNGL ADJ BRACE EA B  $    7,344.00 10.0%  $         6,609.60 N/A N/A
B634HDG B634 HDG SNGL ADJ BRACE EA B  $    8,603.00 10.0%  $         7,742.70 N/A N/A
B634YZN B634 YZN EA B  $    7,671.00 10.0%  $         6,903.90 N/A N/A
B634ZN B634 ZN EA B  $    7,047.00 10.0%  $         6,342.30 N/A N/A
B635GRN B635 GRN DOUBLE ADJ BRACE EA B  $  15,409.00 10.0%  $       13,868.10 N/A N/A
B635YZN B635 YZN EA B  $  15,947.00 10.0%  $       14,352.30 N/A N/A
B635ZN B635 ZN DOUBLE ADJ BRACE EA B  $  14,841.00 10.0%  $       13,356.90 N/A N/A
B650-1/2GRN B650-1/2 GRN EA B  $    3,803.00 10.0%  $         3,422.70 N/A N/A
B650-1/2ZN B650-1/2 ZN EA B  $    3,647.00 10.0%  $         3,282.30 N/A N/A
B650-3/4GRN B650-3/4 GRN EA B  $    4,146.00 10.0%  $         3,731.40 N/A N/A
B650-3/4ZN B650-3/4 ZN EA B  $    3,976.00 10.0%  $         3,578.40 N/A N/A
B650-3/8GRN B650-3/8 GRN EA B  $    3,745.00 10.0%  $         3,370.50 N/A N/A
B650-3/8ZN B650-3/8 ZN EA B  $    3,613.00 10.0%  $         3,251.70 N/A N/A
B650-5/8GRN B650-5/8 GRN EA B  $    3,967.00 10.0%  $         3,570.30 N/A N/A
B650-5/8ZN B650-5/8 ZN EA B  $    3,804.00 10.0%  $         3,423.60 N/A N/A
B655-1/2SS4 B655-1/2 SS4 ROD COUPLING EA B  $    2,151.00 10.0%  $         1,935.90 N/A N/A
B655-1/2ZN B655-1/2 ZN ROD COUPLING EA B  $       348.60 10.0%  $            313.74 N/A N/A
B655-1/4YZN B655-1/4 YZN ROD CUPL NUT EA B  $       182.10 10.0%  $            163.89 N/A N/A
B655-1/4ZN B655-1/4 ZN ROD COUPLING EA B  $       191.00 10.0%  $            171.90 N/A N/A
B655-1ZN B655-1 ZN ROD COUPLING EA B  $    2,627.00 10.0%  $         2,364.30 N/A N/A
B655-3/4SS4 B655-3/4 SS4 ROD COUPLING EA B  $    6,651.00 10.0%  $         5,985.90 N/A N/A
B655-3/4ZN B655-3/4 ZN ROD COUPLING EA B  $    1,154.00 10.0%  $         1,038.60 N/A N/A
B655-3/8SS4 B655-3/8 SS4 ROD COUPLING EA B  $    2,079.00 10.0%  $         1,871.10 N/A N/A
B655-3/8SS6 B655-3/8 SS6 ROD COUPLING EA B  $    3,189.00 10.0%  $         2,870.10 N/A N/A
B655-3/8YZN B655-3/8 YZN ROD CUPL NUT EA B  $       352.90 10.0%  $            317.61 N/A N/A
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B655-3/8ZN B655-3/8 ZN EA B  $       248.10 10.0%  $            223.29 N/A N/A
B655-5/16ZN B655-5/16 ZN ROD COUPLING EA B  $       257.70 10.0%  $            231.93 N/A N/A
B655-5/8ZN B655-5/8 ZN ROD COUPLING EA B  $       706.70 10.0%  $            636.03 N/A N/A
B655-7/8ZN B655-7/8 ZN ROD COUPLING EA B  $    3,228.00 10.0%  $         2,905.20 N/A N/A
B656-1/2X3/8ZN B656-1/2X3/8 ZN RDCR EA B  $       573.60 10.0%  $            516.24 N/A N/A
B656-3/4X5/8ZN B656-3/4X5/8 ZN RDCR EA B  $    1,608.00 10.0%  $         1,447.20 N/A N/A
B656-3/8X1/4ZN B656-3/8X1/4 ZN RDCR EA B  $       375.50 10.0%  $            337.95 N/A N/A
B656-5/8X1/2ZN B656-5/8X1/2 ZN RDCR EA B  $       817.50 10.0%  $            735.75 N/A N/A
B656-7/8X3/4ZN B656-7/8X3/4 ZN RDCR EA B  $    2,496.00 10.0%  $         2,246.40 N/A N/A
B663GRN B663 GRN GUSSETTED CONN EA B  $    9,958.00 10.0%  $         8,962.20 N/A N/A
B663ZN B663 ZN GUSSETTED CONN EA B  $    9,585.00 10.0%  $         8,626.50 N/A N/A
B670-1/2HDG B670-1/2 HDG (PAR) COND EA B  $    1,415.00 10.0%  $         1,273.50 N/A N/A
B670-11/2HDG B670-1 1/2 HDG (PAR) COND EA B  $    1,871.00 10.0%  $         1,683.90 N/A N/A
B670-11/4HDG B670-1 1/4 HDG (PAR) COND EA B  $    1,704.00 10.0%  $         1,533.60 N/A N/A
B670-1HDG B670-1 HDG (PAR) COND EA B  $    1,545.00 10.0%  $         1,390.50 N/A N/A
B670-21/2HDG B670-2 1/2 HDG (PAR) COND EA B  $    2,861.00 10.0%  $         2,574.90 N/A N/A
B670-2HDG B670-2 HDG (PAR) COND EA B  $    2,506.00 10.0%  $         2,255.40 N/A N/A
B670-3 1/2HDG B670-3 1/2 HDG (PAR) COND EA B  $    3,882.00 10.0%  $         3,493.80 N/A N/A
B670-3/4HDG B670-3/4 HDG (PAR) COND EA B  $    1,480.00 10.0%  $         1,332.00 N/A N/A
B670-3/8HDG B670-3/8 HDG (PAR) COND EA B  $    1,370.00 10.0%  $         1,233.00 N/A N/A
B670-3HDG B670-3 HDG (PAR) COND EA B  $    3,204.00 10.0%  $         2,883.60 N/A N/A
B670-4HDG B670-4 HDG (PAR) COND EA B  $    4,554.00 10.0%  $         4,098.60 N/A N/A
B671-1 1/2HDG B671-1 1/2 HDG COND CLMP EA B  $    2,359.00 10.0%  $         2,123.10 N/A N/A
B671-1 1/4HDG B671-1 1/4 HDG COND CLMP EA B  $    2,337.00 10.0%  $         2,103.30 N/A N/A
B671-1/2HDG B671-1/2 HDG COND CLMP EA B  $    2,007.00 10.0%  $         1,806.30 N/A N/A
B671-1HDG B671-1 HDG COND CLMP EA B  $    1,554.00 10.0%  $         1,398.60 N/A N/A
B671-2 1/2HDG B671-2 1/2 HDG COND CLMP EA B  $    3,388.00 10.0%  $         3,049.20 N/A N/A
B671-2HDG B671-2 HDG COND CLMP EA B  $    3,010.00 10.0%  $         2,709.00 N/A N/A
B671-3/4HDG B671-3/4 HDG COND CLMP EA B  $    2,103.00 10.0%  $         1,892.70 N/A N/A
B671-3HDG B671-3 HDG COND CLMP EA B  $    3,776.00 10.0%  $         3,398.40 N/A N/A
B700-J12ZN B700-J12 ZN J-BLT EA B  $    2,308.00 10.0%  $         2,077.20 N/A N/A
B700-J4ZN B700-J4 ZN J-HOOK EA B  $    1,034.00 10.0%  $            930.60 N/A N/A
B700-J6ZN B700-J6 ZN J-BLT EA B  $    1,328.00 10.0%  $         1,195.20 N/A N/A
B700-J9ZN B700-J9 ZN J-BLT EA B  $    1,910.00 10.0%  $         1,719.00 N/A N/A
B701-J12-3/8ZN B701-J12-3/8 ZN J-HOOK EA B  $    1,161.00 10.0%  $         1,044.90 N/A N/A
B701-J4-3/8ZN B701-J4-3/8 ZN J-HOOK EA B  $       478.00 10.0%  $            430.20 N/A N/A
B701-J6-3/8ZN B701-J6-3/8 ZN J-HOOK EA B  $       672.40 10.0%  $            605.16 N/A N/A
B701-J9-3/8ZN B701-J9-3/8 ZN J-HOOK EA B  $       867.20 10.0%  $            780.48 N/A N/A
B705-J10ZN B705-J10 ZN J-HOOK EA B  $       553.90 10.0%  $            498.51 N/A N/A
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B705-J12ZN B705-J12 ZN J-HOOK EA B  $       591.50 10.0%  $            532.35 N/A N/A
B705-J4ZN B705-J4 ZN J-HOOK EA B  $       441.40 10.0%  $            397.26 N/A N/A
B705-J6ZN B705-J6 ZN J-HOOK EA B  $       479.40 10.0%  $            431.46 N/A N/A
B705ZN B705 RTNR CLIP ZN (BGD) EA B  $       324.50 10.0%  $            292.05 N/A N/A
B718-1ZN B718-1 ZN JCT BOX ASSY EA B  $    7,278.00 10.0%  $         6,550.20 N/A N/A
B718-2ZN B718-2 ZN JCT BOX ASSY EA B  $    9,319.00 10.0%  $         8,387.10 N/A N/A
B718-3ZN B718-3 ZN JCT BOX ASSY EA B  $  12,662.00 10.0%  $       11,395.80 N/A N/A
B718-4ZN B718-4 ZN JCT BOX ASSY EA B  $  15,319.00 10.0%  $       13,787.10 N/A N/A
B719AL B719 AL HUB ASSY FOR JUNC EA B  $    3,572.00 10.0%  $         3,214.80 N/A N/A
B72-120GLV B72-120 GLV FT B  $       324.60 10.0%  $            292.14 N/A N/A
B72-120GRN B72-120 GRN FT B  $       332.60 10.0%  $            299.34 N/A N/A
B750-J12ZN B750-J12 ZN EA B  $    2,078.00 10.0%  $         1,870.20 N/A N/A
B750-J4ZN B750-J4 ZN BM CLMP EA B  $    1,358.00 10.0%  $         1,222.20 N/A N/A
B750-J6ZN B750-J6 ZN BM CLMP EA B  $    1,711.00 10.0%  $         1,539.90 N/A N/A
B750-J9ZN B750-J9 ZN BM CLMP EA B  $    1,950.00 10.0%  $         1,755.00 N/A N/A
B751HDG B751 HDG BM CLMP EA B  $    1,412.00 10.0%  $         1,270.80 N/A N/A
B751-J12-3/8ZN B751-J12-3/8 ZN CLMP ASSY EA B  $    1,990.00 10.0%  $         1,791.00 N/A N/A
B751-J4-3/8ZN B751-J4-3/8 ZN CLMP ASSY EA B  $    1,520.00 10.0%  $         1,368.00 N/A N/A
B751-J6-3/8ZN B751-J6-3/8 ZN CLMP ASSY EA B  $    1,677.00 10.0%  $         1,509.30 N/A N/A
B751-J9-3/8ZN B751-J9-3/8 ZN CLMP ASSY EA B  $    1,833.00 10.0%  $         1,649.70 N/A N/A
B751ZN B751 ZN BM CLMP EA B  $       968.10 10.0%  $            871.29 N/A N/A
B752HDG B752 HDG BM CLMP SWIVEL EA B  $       942.80 10.0%  $            848.52 N/A N/A
B752ZN B752 ZN BM CLMP SWIVEL EA B  $       733.60 10.0%  $            660.24 N/A N/A
B753-1/2ZN B753-1/2 ZN SWIVEL NUT EA B  $       432.10 10.0%  $            388.89 N/A N/A
B753-3/8ZN B753-3/8 ZN SWIVEL NUT EA B  $       383.90 10.0%  $            345.51 N/A N/A
B755-3/8-J10ZN B755-3/8-J10 ZN CLMP ASSY EA B  $    4,379.00 10.0%  $         3,941.10 N/A N/A
B755-3/8-J12ZN B755-3/8-J12 ZN CLMP ASSY EA B  $    4,987.00 10.0%  $         4,488.30 N/A N/A
B755-3/8-J4ZN B755-3/8-J4 ZN CLMP EA B  $    2,862.00 10.0%  $         2,575.80 N/A N/A
B755-3/8-J6ZN B755-3/8-J6 ZN CLMP ASSY EA B  $    3,319.00 10.0%  $         2,987.10 N/A N/A
B755-3/8ZN B755-3/8 ZN CLMP EA B  $       601.60 10.0%  $            541.44 N/A N/A
B756-3/8ZN B756-3/8" ZN SWNG CONN EA B  $       556.30 10.0%  $            500.67 N/A N/A
B760-22A-J12ZN B760-22A-J12 ZN EA B  $    3,074.00 10.0%  $         2,766.60 N/A N/A
B760-22A-J4ZN B760-22A-J4 ZN EA B  $    2,698.00 10.0%  $         2,428.20 N/A N/A
B760-22A-J6ZN B760-22A-J6 ZN EA B  $    2,824.00 10.0%  $         2,541.60 N/A N/A
B760-22A-J9ZN B760-22A-J9 ZN EA B  $    2,948.00 10.0%  $         2,653.20 N/A N/A
B760-22-J12ZN B760-22-J12 ZN EA B  $    2,977.00 10.0%  $         2,679.30 N/A N/A
B760-22-J4ZN B760-22-J4 ZN EA B  $    2,603.00 10.0%  $         2,342.70 N/A N/A
B760-22-J6ZN B760-22-J6 ZN EA B  $    2,728.00 10.0%  $         2,455.20 N/A N/A
B760-22-J9ZN B760-22-J9 ZN EA B  $    2,852.00 10.0%  $         2,566.80 N/A N/A
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B761-22-12ZN B761-22-12 ZN CLMP ASSY EA B  $    6,049.00 10.0%  $         5,444.10 N/A N/A
B761-22-4ZN B761-22-4 ZN CLMP ASSY EA B  $    4,886.00 10.0%  $         4,397.40 N/A N/A
B761-22-6ZN B761-22-6 ZN EA B  $    5,268.00 10.0%  $         4,741.20 N/A N/A
B761-22-9ZN B761-22-9 ZN CLMP ASSY EA B  $    5,658.00 10.0%  $         5,092.20 N/A N/A
B761-22A-12ZN B761-22A-12 ZN CLMP ASSY EA B  $    6,455.00 10.0%  $         5,809.50 N/A N/A
B761-22A-4ZN B761-22A-4 ZN CLMP ASSY EA B  $    5,284.00 10.0%  $         4,755.60 N/A N/A
B761-22A-6ZN B761-22A-6 ZN CLMP ASSY EA B  $    5,669.00 10.0%  $         5,102.10 N/A N/A
B761-22A-9ZN B761-22A-9 ZN CLMP ASSY EA B  $    6,062.00 10.0%  $         5,455.80 N/A N/A
B766-11ZN B766-11 ZN ST STRUT EA B  $    4,573.00 10.0%  $         4,115.70 N/A N/A
B766-12ZN B766-12 ZN ST STRUT EA B  $    3,793.00 10.0%  $         3,413.70 N/A N/A
B766-22 B766-22 EA B  $    2,585.00 10.0%  $         2,326.50 N/A N/A
B766-22YZN B766-22 YZN ST STRUT EA B  $    2,823.00 10.0%  $         2,540.70 N/A N/A
B766-26ZN B766-26 ZN ST STRUT EA B  $    4,525.00 10.0%  $         4,072.50 N/A N/A
B766-32ZN B766-32 ZN ST STRUT EA B  $    2,659.00 10.0%  $         2,393.10 N/A N/A
B766-42ZN B766-42 ZN EA B  $    2,651.00 10.0%  $         2,385.90 N/A N/A
B766-52ZN B766-52 ZN ST STRUT EA B  $    2,646.00 10.0%  $         2,381.40 N/A N/A
B766-56ZN B766-56 ZN ST STRUT EA B  $    4,388.00 10.0%  $         3,949.20 N/A N/A
B767-11ZN B767-11 ZN 90D HRZ STRUT EA B  $    5,400.00 10.0%  $         4,860.00 N/A N/A
B767-12ZN B767-12 ZN 90D HRZ STRUT EA B  $    4,479.00 10.0%  $         4,031.10 N/A N/A
B767-22 B767-22 ZN EA B  $    2,350.00 10.0%  $         2,115.00 N/A N/A
B767-26ZN B767-26 ZN 90D HRZ STRUT EA B  $    5,353.00 10.0%  $         4,817.70 N/A N/A
B767-32ZN B767-32 ZN 90D HRZ STRUT EA B  $    2,672.00 10.0%  $         2,404.80 N/A N/A
B767-42ZN B767-42 ZN 90D HRZ STRUT EA B  $    2,222.00 10.0%  $         1,999.80 N/A N/A
B767-52ZN B767-52 ZN 90D HRZ STRUT EA B  $    2,220.00 10.0%  $         1,998.00 N/A N/A
B767-56ZN B767-56 ZN 90D HRZ STRUT EA B  $    5,331.00 10.0%  $         4,797.90 N/A N/A
B768-11ZN B768-11 ZN HRZ T STRUT EA B  $    7,059.00 10.0%  $         6,353.10 N/A N/A
B768-12ZN B768-12 ZN HRZ T STRUT EA B  $    7,017.00 10.0%  $         6,315.30 N/A N/A
B768-22ZN B768-22 ZN EA B  $    4,590.00 10.0%  $         4,131.00 N/A N/A
B768-26ZN B768-26 ZN HRZ T STRUT EA B  $    5,280.00 10.0%  $         4,752.00 N/A N/A
B768-32ZN B768-32 ZN HRZ T STRUT EA B  $    4,640.00 10.0%  $         4,176.00 N/A N/A
B768-42ZN B768-42 ZN HRZ T STRUT EA B  $    4,631.00 10.0%  $         4,167.90 N/A N/A
B768-52ZN B768-52 ZN HRZ T STRUT EA B  $    4,626.00 10.0%  $         4,163.40 N/A N/A
B769-11ZN B769-11 ZN HRZ X STRUT EA B  $  16,578.00 10.0%  $       14,920.20 N/A N/A
B769-12ZN B769-12 ZN HRZ X STRUT EA B  $  16,525.00 10.0%  $       14,872.50 N/A N/A
B769-22 B769-22 ZN EA B  $  10,302.00 10.0%  $         9,271.80 N/A N/A
B769-26ZN B769-26 ZN HRZ X STRUT EA B  $  10,297.00 10.0%  $         9,267.30 N/A N/A
B769-32ZN B769-32 ZN HRZ X STRUT EA B  $  10,279.00 10.0%  $         9,251.10 N/A N/A
B769-42ZN B769-42 ZN HRZ X STRUT EA B  $  10,264.00 10.0%  $         9,237.60 N/A N/A
B769-52ZN B769-52 ZN HRZ X STRUT EA B  $  10,256.00 10.0%  $         9,230.40 N/A N/A
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B769-56ZN B769-56 ZN HRZ X STRUT EA B  $  10,260.00 10.0%  $         9,234.00 N/A N/A
B800-1X10ZN B800-1X10 ZN EA B  $  15,063.00 10.0%  $       13,556.70 N/A N/A
B800-1X12ZN B800-1X12 ZN EA B  $  15,063.00 10.0%  $       13,556.70 N/A N/A
B800-1X14ZN B800-1X14 ZN EA B  $  16,778.00 10.0%  $       15,100.20 N/A N/A
B800-1X16ZN B800-1X16 ZN EA B  $  15,063.00 10.0%  $       13,556.70 N/A N/A
B800-1X18ZN B800-1X18 ZN EA B  $  16,778.00 10.0%  $       15,100.20 N/A N/A
B800-1X4ZN B800-1X4 ZN EA B  $  17,261.00 10.0%  $       15,534.90 N/A N/A
B800-1X6ZN B800-1X6 ZN EA B  $  18,741.00 10.0%  $       16,866.90 N/A N/A
B800-1X8ZN B800-1X8 ZN EA B  $  20,221.00 10.0%  $       18,198.90 N/A N/A
B800-2X10ZN B800-2X10 ZN EA B  $  22,886.00 10.0%  $       20,597.40 N/A N/A
B800-2X12ZN B800-2X12 ZN EA B  $  22,886.00 10.0%  $       20,597.40 N/A N/A
B800-2X14ZN B800-2X14 ZN EA B  $  22,886.00 10.0%  $       20,597.40 N/A N/A
B800-2X16ZN B800-2X16 ZN EA B  $  22,886.00 10.0%  $       20,597.40 N/A N/A
B800-2X18ZN B800-2X18 ZN EA B  $  22,886.00 10.0%  $       20,597.40 N/A N/A
B800-2X4ZN B800-2X4 ZN EA B  $  22,886.00 10.0%  $       20,597.40 N/A N/A
B800-2X6ZN B800-2X6 ZN EA B  $  22,886.00 10.0%  $       20,597.40 N/A N/A
B800-2X8ZN B800-2X8 ZN EA B  $  22,886.00 10.0%  $       20,597.40 N/A N/A
B802D-12HDG B802D-12 HDG EA B  $    5,380.00 10.0%  $         4,842.00 N/A N/A
B802D-12ZN B802D-12 UTILITY ZN EA B  $    4,690.00 10.0%  $         4,221.00 N/A N/A
B802D-16HDG B802D-16 HDG EA B  $    6,350.00 10.0%  $         5,715.00 N/A N/A
B802D-16ZN B802D-16 UTILITY EA B  $    5,541.00 10.0%  $         4,986.90 N/A N/A
B802D-8HDG B802D-8 HDG EA B  $    5,317.00 10.0%  $         4,785.30 N/A N/A
B802D-8ZN B802D-8 UTILITY ZN EA B  $    4,631.00 10.0%  $         4,167.90 N/A N/A
B809B-10HDG B809B-10 HDG CONDUIT RISE EA B  $  14,391.00 10.0%  $       12,951.90 N/A N/A
B809B-10ZN B809B-10 ZN CONDUIT RISER EA B  $  12,976.00 10.0%  $       11,678.40 N/A N/A
B809B-12HDG B809B-12 HDG CONDUIT RISE EA B  $  14,646.00 10.0%  $       13,181.40 N/A N/A
B809B-12ZN B809B-12 ZN CONDUIT RISER EA B  $  13,215.00 10.0%  $       11,893.50 N/A N/A
B809B-16HDG B809B-16 HDG CONDUIT RISE EA B  $  16,311.00 10.0%  $       14,679.90 N/A N/A
B809B-16ZN B809B-16 ZN EA B  $  14,719.00 10.0%  $       13,247.10 N/A N/A
B809B-18HDG B809B-18 HDG CONDUIT RISE EA B  $  19,770.00 10.0%  $       17,793.00 N/A N/A
B809B-18ZN B809B-18 ZN CONDUIT RISER EA B  $  17,848.00 10.0%  $       16,063.20 N/A N/A
B809B-24HDG B809B-24 HDG CONDUIT RISE EA B  $  23,489.00 10.0%  $       21,140.10 N/A N/A
B809B-24ZN B809B-24 ZN CONDUIT RISER EA B  $  21,221.00 10.0%  $       19,098.90 N/A N/A
B809B-6HDG B809B-6 HDG CONDUIT RISER EA B  $    9,449.00 10.0%  $         8,504.10 N/A N/A
B809B-6ZN B809B-6 ZN CONDUIT RISER EA B  $    8,514.00 10.0%  $         7,662.60 N/A N/A
B809B-8HDG B809B-8 HDG CONDUIT RISER EA B  $    9,522.00 10.0%  $         8,569.80 N/A N/A
B809B-8ZN B809B-8 CONDUIT RISER ZN EA B  $    8,583.00 10.0%  $         7,724.70 N/A N/A
B810-12HDG B810-12 HDG CONDUIT RISER EA B  $  11,967.00 10.0%  $       10,770.30 N/A N/A
B810-12ZN B810-12 CONDUIT RISER EA B  $  10,270.00 10.0%  $         9,243.00 N/A N/A
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B810-16HDG B810-16 HDG CONDUIT RISER EA B  $  13,986.00 10.0%  $       12,587.40 N/A N/A
B810-16ZN B810-16 CONDUIT RISER EA B  $  12,015.00 10.0%  $       10,813.50 N/A N/A
B810-8HDG B810-8 HDG CONDUIT RISER EA B  $    9,988.00 10.0%  $         8,989.20 N/A N/A
B810-8ZN B810-8 CONDUIT RISER EA B  $    8,563.00 10.0%  $         7,706.70 N/A N/A
B811-12HDG B811-12 HDG CONDUIT RISER EA B  $    5,577.00 10.0%  $         5,019.30 N/A N/A
B811-12ZN B811-12 ZN EA B  $    4,448.00 10.0%  $         4,003.20 N/A N/A
B811-16HDG B811-16 HDG CONDUIT RISER EA B  $    6,316.00 10.0%  $         5,684.40 N/A N/A
B811-16ZN B811-16 ZN EA B  $    5,081.00 10.0%  $         4,572.90 N/A N/A
B811-8HDG B811-8 HDG CONDUIT RISER EA B  $    5,051.00 10.0%  $         4,545.90 N/A N/A
B811-8ZN B811-8 ZN EA B  $    4,015.00 10.0%  $         3,613.50 N/A N/A
B812-10HDG B812-10 HDG POLE BRKT. EA B  $  11,805.00 10.0%  $       10,624.50 N/A N/A
B812-10ZN B812-10 ZN POLE BRKT. EA B  $  10,163.00 10.0%  $         9,146.70 N/A N/A
B812-12HDG B812-12 HDG POLE BRACKET EA B  $  12,906.00 10.0%  $       11,615.40 N/A N/A
B812-12ZN B812-12 ZN EA B  $  11,122.00 10.0%  $       10,009.80 N/A N/A
B812-15HDG B812-15 HDG POLE BRKT. EA B  $  17,583.00 10.0%  $       15,824.70 N/A N/A
B812-16ZN B812-16 ZN Z POLE BRKT. EA B  $  12,406.00 10.0%  $       11,165.40 N/A N/A
B812-18HDG B812-18 HDG POLE BRACKET EA B  $  16,128.00 10.0%  $       14,515.20 N/A N/A
B812-18ZN B812-18 ZN POLE BRACKET EA B  $  13,936.00 10.0%  $       12,542.40 N/A N/A
B812-24HDG B812-24 HDG POLE BRACKET EA B  $  18,273.00 10.0%  $       16,445.70 N/A N/A
B812-24ZN B812-24 ZN EA B  $  15,831.00 10.0%  $       14,247.90 N/A N/A
B812-6HDG B812-6 HDG EA B  $    9,711.00 10.0%  $         8,739.90 N/A N/A
B812-6ZN B812-6 ZN EA B  $    8,303.00 10.0%  $         7,472.70 N/A N/A
B812-8HDG B812-8 HDG POLE BRKT EA B  $  10,992.00 10.0%  $         9,892.80 N/A N/A
B812-8ZN B812-8 ZN POLE BRKT EA B  $    9,445.00 10.0%  $         8,500.50 N/A N/A
B816HDG B816 HDG EA B  $  14,450.00 10.0%  $       13,005.00 N/A N/A
B816ZN B816 ZN EA B  $  12,771.00 10.0%  $       11,493.90 N/A N/A
B822ABLK B822ABLK PLSTC END CAP EA B  $       701.00 10.0%  $            630.90 N/A N/A
B822AGRN B822A GRN PLSTC END CAP EA B  $    1,447.00 10.0%  $         1,302.30 N/A N/A
B822AGRY B822AGRY PLSTC END CAP EA B  $       701.00 10.0%  $            630.90 N/A N/A
B822AW B822AW PLSTC END CAP EA B  $       701.00 10.0%  $            630.90 N/A N/A
B822AY B822AY PLSTC END CAP EA B  $       701.00 10.0%  $            630.90 N/A N/A
B822BLK B822BLK PLASTIC ENDCAP EA B  $       362.10 10.0%  $            325.89 N/A N/A
B822GRN B822GRN PLASTIC ENDCAP EA B  $       748.40 10.0%  $            673.56 N/A N/A
B822GRY B822GRY PLASTIC ENDCAP EA B  $       362.10 10.0%  $            325.89 N/A N/A
B822W B822W WHITE EA B  $       362.10 10.0%  $            325.89 N/A N/A
B822Y B822 YELLOW EA B  $       362.10 10.0%  $            325.89 N/A N/A
B823-22ABLK B823-22A BLACK STRUT CAP EA B  $       557.00 10.0%  $            501.30 N/A N/A
B823-22AGRN B823-22A GREEN STRUT CAP EA B  $       557.00 10.0%  $            501.30 N/A N/A
B823-22AGRY B823-22A GRAY STRUT CAP EA B  $       557.00 10.0%  $            501.30 N/A N/A
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B823-22AW B823-22A WHITE STRUT CAP EA B  $       557.00 10.0%  $            501.30 N/A N/A
B823-22AY B823-22A YELLOW STRUT CAP EA B  $       557.00 10.0%  $            501.30 N/A N/A
B823-22BLK B823-22 BLACK STRUT CAP EA B  $       241.50 10.0%  $            217.35 N/A N/A
B823-22GRN B823-22 GRN STRUT CAP EA B  $       241.50 10.0%  $            217.35 N/A N/A
B823-22GRY B823-22 GRAY STRUT CAP EA B  $       241.50 10.0%  $            217.35 N/A N/A
B823-22W B823-22 WHITE STRUT CAP EA B  $       241.50 10.0%  $            217.35 N/A N/A
B823-22Y B823-22 YELLOW STRUT CAP EA B  $       241.50 10.0%  $            217.35 N/A N/A
B823-42GRN B823-42 GREEN STRUT CAP EA B  $       184.90 10.0%  $            166.41 N/A N/A
B823-42GRY B823-42 GRAY EA B  $       184.90 10.0%  $            166.41 N/A N/A
B823-52BLK B823-52 BLK EA B  $       180.80 10.0%  $            162.72 N/A N/A
B823-52GRN B823-52GRN EA B  $       180.80 10.0%  $            162.72 N/A N/A
B823-52GRY B823-52GRY EA B  $       180.80 10.0%  $            162.72 N/A N/A
B823-52W B823-52W EA B  $       180.80 10.0%  $            162.72 N/A N/A
B823-52Y B823-52Y EA B  $       180.80 10.0%  $            162.72 N/A N/A
B825-22GRN B825-22 GRN EA B  $       120.50 10.0%  $            108.45 N/A N/A
B825-22GRY B825-22 GRY EA B  $       120.50 10.0%  $            108.45 N/A N/A
B825-52GRN B825-52 GRN EA B  $         84.20 10.0%  $              75.78 N/A N/A
B825-52GRY B825-52 GRY EA B  $         84.20 10.0%  $              75.78 N/A N/A
B844ALT B844 AL EA B  $    2,569.00 10.0%  $         2,312.10 N/A N/A
B844GRN B844 GRN EA B  $    2,079.00 10.0%  $         1,871.10 N/A N/A
B844HDG B844 HDG EA B  $    2,493.00 10.0%  $         2,243.70 N/A N/A
B844SS4 B844 SS4 EA B  $    5,172.00 10.0%  $         4,654.80 N/A N/A
B844SS6 B844 SS6 EA B  $    9,047.00 10.0%  $         8,142.30 N/A N/A
B844WGRN B844W GRN EA B  $    2,818.00 10.0%  $         2,536.20 N/A N/A
B844WHDG B844W HDG EA B  $    3,352.00 10.0%  $         3,016.80 N/A N/A
B844WSS4 B844W SS4 EA B  $    6,738.00 10.0%  $         6,064.20 N/A N/A
B844WZN B844W ZN EA B  $    2,701.00 10.0%  $         2,430.90 N/A N/A
B844YZN B844 YZN EA B  $    2,185.00 10.0%  $         1,966.50 N/A N/A
B844ZN B844 ZN EA B  $    1,989.00 10.0%  $         1,790.10 N/A N/A
B852BLK B852BLK PLASTIC END CAP EA B  $       349.50 10.0%  $            314.55 N/A N/A
B852GRN B852GRN PLSTC END CAP EA B  $       722.70 10.0%  $            650.43 N/A N/A
B852GRY B852GRY EA B  $       349.50 10.0%  $            314.55 N/A N/A
B852S-12-10HDG B852S-12-10 HDG EA B  $  16,117.00 10.0%  $       14,505.30 N/A N/A
B852S-12-10ZN B852S-12-10 ZN POLE BRKT EA B  $  13,988.00 10.0%  $       12,589.20 N/A N/A
B852S-12-12HDG B852S-12-12 HDG EA B  $  17,127.00 10.0%  $       15,414.30 N/A N/A
B852S-12-12ZN B852S-12-12 POLE BRKT EA B  $  14,875.00 10.0%  $       13,387.50 N/A N/A
B852S-12-16HDG B852S-12-16 HDG EA B  $  18,322.00 10.0%  $       16,489.80 N/A N/A
B852S-12-16ZN B852S-12-16 POLE BRKT EA B  $  15,938.00 10.0%  $       14,344.20 N/A N/A
B852S-12-18HDG B852S-12-18 HDG EA B  $  19,749.00 10.0%  $       17,774.10 N/A N/A
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B852S-12-18ZN B852S-12-18 POLE BRKT EA B  $  16,843.00 10.0%  $       15,158.70 N/A N/A
B852S-12-24HDG B852S-12-24 HDG EA B  $  21,685.00 10.0%  $       19,516.50 N/A N/A
B852S-12-24ZN B852S-12-24 POLE BRKT EA B  $  18,915.00 10.0%  $       17,023.50 N/A N/A
B852S-12-6HDG B852S-12-6 HDG POLE BRKT EA B  $  15,810.00 10.0%  $       14,229.00 N/A N/A
B852S-12-6ZN B852S-12-6 POLE BRKT EA B  $  13,699.00 10.0%  $       12,329.10 N/A N/A
B852S-12-8HDG B852S-12-8 HDG EA B  $  16,372.00 10.0%  $       14,734.80 N/A N/A
B852S-12-8ZN B852S-12-8 POLE BRKT EA B  $  14,197.00 10.0%  $       12,777.30 N/A N/A
B852S-16-10HDG B852S-16-10 HDG EA B  $  17,967.00 10.0%  $       16,170.30 N/A N/A
B852S-16-10ZN B852S-16-10 POLE BRKT EA B  $  15,604.00 10.0%  $       14,043.60 N/A N/A
B852S-16-12HDG B852S-16-12 HDG EA B  $  19,550.00 10.0%  $       17,595.00 N/A N/A
B852S-16-12ZN B852S-16-12 POLE BRKT EA B  $  17,030.00 10.0%  $       15,327.00 N/A N/A
B852S-16-16HDG B852S-16-16 HDG EA B  $  20,252.00 10.0%  $       18,226.80 N/A N/A
B852S-16-16ZN B852S-16-16 POLE BRKT EA B  $  17,630.00 10.0%  $       15,867.00 N/A N/A
B852S-16-18HDG B852S-16-18 HDG EA B  $  21,326.00 10.0%  $       19,193.40 N/A N/A
B852S-16-18ZN B852S-16-18 ZN POLE BRKT EA B  $  18,578.00 10.0%  $       16,720.20 N/A N/A
B852S-16-24HDG B852S-16-24 HDG EA B  $  23,734.00 10.0%  $       21,360.60 N/A N/A
B852S-16-24ZN B852S-16-24 POLE BRKT EA B  $  20,718.00 10.0%  $       18,646.20 N/A N/A
B852S-16-6HDG B852S-16-6 HDG EA B  $  15,952.00 10.0%  $       14,356.80 N/A N/A
B852S-16-6ZN B852S-16-6 POLE BRKT EA B  $  13,833.00 10.0%  $       12,449.70 N/A N/A
B852S-16-8HDG B852S-16-8 HDG EA B  $  16,104.00 10.0%  $       14,493.60 N/A N/A
B852S-16-8ZN B852S-16-8 POLE BRKT EA B  $  13,975.00 10.0%  $       12,577.50 N/A N/A
B852S-8-10HDG B852S-8-10 HDG EA B  $  14,283.00 10.0%  $       12,854.70 N/A N/A
B852S-8-10ZN B852S-8-10 POLE BRKT EA B  $  12,386.00 10.0%  $       11,147.40 N/A N/A
B852S-8-12HDG B852S-8-12 HDG EA B  $  15,257.00 10.0%  $       13,731.30 N/A N/A
B852S-8-12ZN B852S-8-12 POLE BRKT EA B  $  13,240.00 10.0%  $       11,916.00 N/A N/A
B852S-8-16HDG B852S-8-16 HDG EA B  $  16,424.00 10.0%  $       14,781.60 N/A N/A
B852S-8-16ZN B852S-8-16 POLE BRKT EA B  $  14,275.00 10.0%  $       12,847.50 N/A N/A
B852S-8-18HDG B852S-8-18 HDG EA B  $  18,322.00 10.0%  $       16,489.80 N/A N/A
B852S-8-18ZN B852S-8-18 POLE BRKT EA B  $  15,937.00 10.0%  $       14,343.30 N/A N/A
B852S-8-24HDG B852S-8-24 HDG EA B  $  20,624.00 10.0%  $       18,561.60 N/A N/A
B852S-8-24ZN B852S-8-24 POLE BRKT EA B  $  17,979.00 10.0%  $       16,181.10 N/A N/A
B852S-8-6HDG B852S-8-6 HDG EA B  $  13,184.00 10.0%  $       11,865.60 N/A N/A
B852S-8-6ZN B852S-8-6 POLE BRKT EA B  $  11,414.00 10.0%  $       10,272.60 N/A N/A
B852S-8-8HDG B852S-8-8 HDG EA B  $  13,313.00 10.0%  $       11,981.70 N/A N/A
B852S-8-8ZN B852S-8-8 POLE BRKT EA B  $  11,535.00 10.0%  $       10,381.50 N/A N/A
B852W B852W PLASTIC END CAP EA B  $       349.50 10.0%  $            314.55 N/A N/A
B852Y B852Y PLSTC END CAP EA B  $       349.50 10.0%  $            314.55 N/A N/A
B888WGRN B888W GRN 7H UNIVERSAL AN EA B  $  11,541.00 10.0%  $       10,386.90 N/A N/A
B888WYZN B888W YZN EA B  $  12,061.00 10.0%  $       10,854.90 N/A N/A
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B888WZN B888W ZN 7H UNIVERSAL ANG EA B  $  11,074.00 10.0%  $         9,966.60 N/A N/A
BA1 BA1 EA  B  $       149.00 10.00%  $            134.10 N/A N/A
BA12 BA12 EA  B  $       879.20 10.00%  $            791.28 N/A N/A
BA12-12 BA12-12 EA  B  $    1,098.00 10.00%  $            988.20 N/A N/A
BA12-20 BA12-20 EA  B  $    1,098.00 10.00%  $            988.20 N/A N/A
BA12-30 BA12-30 EA  B  $    1,098.00 10.00%  $            988.20 N/A N/A
BA1-24 BA1-24 EA  B  $       178.80 10.00%  $            160.92 N/A N/A
BA1-32 BA1-32 EA  B  $       218.00 10.00%  $            196.20 N/A N/A
BA14 BA14 EA  B  $         78.60 10.00%  $              70.74 N/A N/A
BA15 BA15 EA  B  $         53.20 10.00%  $              47.88 N/A N/A
BA15W BA15W EA  B  $       125.50 10.00%  $            112.95 N/A N/A
BA17 BA17 EA  B  $         10.80 10.00%  $                9.72 N/A N/A
BA18 BA18 EA  B  $         10.80 10.00%  $                9.72 N/A N/A
BA1-9 BA1-9 EA  B  $       183.50 10.00%  $            165.15 N/A N/A
BA1-95 BA1-95 EA  B  $       183.50 10.00%  $            165.15 N/A N/A
BA1-T BA1-T EA  B  $       158.40 10.00%  $            142.56 N/A N/A
BA1-T-BN BA1-T-BN EA  B  $       155.50 10.00%  $            139.95 N/A N/A
BA20 BA20 EA  B  $         16.10 10.00%  $              14.49 N/A N/A
BA-21 BA-21 EA  B  $         37.20 10.00%  $              33.48 N/A N/A
BA-2-16 BA-2-16 EA  B  $       121.90 10.00%  $            109.71 N/A N/A
BA-2-16-7 BA-2-16-7 EA  B  $       117.50 10.00%  $            105.75 N/A N/A
BA-2-16-7-BN BA-2-16-7-BN EA  B  $       130.40 10.00%  $            117.36 N/A N/A
BA-2-16-7-W BA-2-16-7-W EA  B  $       130.10 10.00%  $            117.09 N/A N/A
BA-2-16-7-WBN BA-2-16-7-WBN EA  B  $       138.50 10.00%  $            124.65 N/A N/A
BA-2-16-BN BA-2-16-BN EA  B  $       116.50 10.00%  $            104.85 N/A N/A
BA-2-16-W BA-2-16-W EA  B  $       141.00 10.00%  $            126.90 N/A N/A
BA-2-16-WBN BA-2-16-WBN EA  B  $       130.10 10.00%  $            117.09 N/A N/A
BA-21D BA-21D EA  B  $         43.60 10.00%  $              39.24 N/A N/A
BA28 BA28 EA  B  $       249.70 10.00%  $            224.73 N/A N/A
BA28B BA28B EA  B  $       140.90 10.00%  $            126.81 N/A N/A
BA-2-9 BA-2-9 EA  B  $       116.30 10.00%  $            104.67 N/A N/A
BA-2-9-7 BA-2-9-7 EA  B  $       116.30 10.00%  $            104.67 N/A N/A
BA-2-9-7-BN BA-2-9-7-BN EA  B  $       116.30 10.00%  $            104.67 N/A N/A
BA-2-9-BN BA-2-9-BN EA  B  $       112.20 10.00%  $            100.98 N/A N/A
BA-2-9-W BA-2-9-W EA  B  $       137.10 10.00%  $            123.39 N/A N/A
BA-2-9-WBN BA-2-9-WBN EA  B  $       128.80 10.00%  $            115.92 N/A N/A
BA311 BA311 EA  B  $       135.20 10.00%  $            121.68 N/A N/A
BA311-W2 BA311-W2 EA  B  $       215.60 10.00%  $            194.04 N/A N/A
BA311-W6 BA311-W6 EA  B  $       215.60 10.00%  $            194.04 N/A N/A
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BA40 BA40 EA  B  $         14.20 10.00%  $              12.78 N/A N/A
BA-4-16 BA-4-16 EA  B  $       108.30 10.00%  $              97.47 N/A N/A
BA-4-16-24 BA-4-16-24 EA  B  $       152.00 10.00%  $            136.80 N/A N/A
BA-4-16-32 BA-4-16-32 EA  B  $       194.10 10.00%  $            174.69 N/A N/A
BA-4-16-48 BA-4-16-48 EA  B  $       194.10 10.00%  $            174.69 N/A N/A
BA-4-16-H BA-4-16-H EA  B  $         91.00 10.00%  $              81.90 N/A N/A
BA-4-16-H1 BA-4-16-H1 EA  B  $         97.30 10.00%  $              87.57 N/A N/A
BA-4-16-W BA-4-16-W EA  B  $       142.70 10.00%  $            128.43 N/A N/A
BA-4-9 BA-4-9 EA  B  $       116.60 10.00%  $            104.94 N/A N/A
BA-4-9-W BA-4-9-W EA  B  $       128.80 10.00%  $            115.92 N/A N/A
BA-4-WN BA-4-WN EA  B  $         31.60 10.00%  $              28.44 N/A N/A
BA50 BA50 EA  B  $       734.00 10.00%  $            660.60 N/A N/A
BA50A BA50A EA  B  $    1,383.00 10.00%  $         1,244.70 N/A N/A
BA50C12 BA50C12 EA  B  $         57.80 10.00%  $              52.02 N/A N/A
BA50C4T BA50C4T EA  B  $         54.30 10.00%  $              48.87 N/A N/A
BA50D BA50D EA  B  $    1,058.00 10.00%  $            952.20 N/A N/A
BA50E BA50E EA  B  $       348.10 10.00%  $            313.29 N/A N/A
BA50F BA50F EA  B  $         46.70 10.00%  $              42.03 N/A N/A
BA50-OB-24 BA50-OB-24 EA  B  $    1,192.00 10.00%  $         1,072.80 N/A N/A
BA50-OB-34 BA50-OB-34 EA  B  $    1,297.00 10.00%  $         1,167.30 N/A N/A
BA50-SB24 BA50-SB24 EA  B  $    1,128.00 10.00%  $         1,015.20 N/A N/A
BA50-SB34 BA50-SB34 EA  B  $    1,226.00 10.00%  $         1,103.40 N/A N/A
BA5-4T BA5-4T EA  B  $         69.50 10.00%  $              62.55 N/A N/A
BA6-4T BA6-4T EA  B  $         70.80 10.00%  $              63.72 N/A N/A
BAEK115 BAEK115 EA B  $       619.80 10.0%  $            557.82 N/A N/A
BAEK115 NDH BAEK115 NDH EA B  $    1,058.00 10.0%  $            952.20 N/A N/A
BAEKDF BAEKDF EA B  $       436.50 10.0%  $            392.85 N/A N/A
BA-SFC BA-SFC EA  B  $    1,151.00 10.00%  $         1,035.90 N/A N/A
BA-SFC-CF BA-SFC-CF EA  B  $       575.30 10.00%  $            517.77 N/A N/A
BA-SFC-CFS BA-SFC-CFS EA  B  $       575.30 10.00%  $            517.77 N/A N/A
BA-SFC-E BA-SFC-E EA  B  $    1,151.00 10.00%  $         1,035.90 N/A N/A
BA-SFC-S BA-SFC-S EA  B  $    1,151.00 10.00%  $         1,035.90 N/A N/A
BAX-4-16 BAX-4-16 EA  B  $       193.20 10.00%  $            173.88 N/A N/A
BAX-4-16-24 BAX-4-16-24 EA  B  $       255.30 10.00%  $            229.77 N/A N/A
BAX-4-16-32 BAX-4-16-32 EA  B  $       306.70 10.00%  $            276.03 N/A N/A
BAX-4-16-48 BAX-4-16-48 EA  B  $       306.70 10.00%  $            276.03 N/A N/A
BB1 BB1 EA  B  $         84.20 10.00%  $              75.78 N/A N/A
BB10 BB10 EA  B  $       170.70 10.00%  $            153.63 N/A N/A
BB10-2 BB10-2 EA  B  $       325.20 10.00%  $            292.68 N/A N/A
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BB10-3 BB10-3 EA  B  $       488.10 10.00%  $            439.29 N/A N/A
BB10-4 BB10-4 EA  B  $       650.60 10.00%  $            585.54 N/A N/A
BB10L BB10L EA  B  $       192.70 10.00%  $            173.43 N/A N/A
BB10P BB10P EA  B  $       150.70 10.00%  $            135.63 N/A N/A
BB12 BB12 EA  B  $         54.40 10.00%  $              48.96 N/A N/A
BB12-6 BB12-6 EA  B  $         93.00 10.00%  $              83.70 N/A N/A
BB15 BB15 EA  B  $       151.80 10.00%  $            136.62 N/A N/A
BB-18 BB-18 EA  B  $       441.10 10.00%  $            396.99 N/A N/A
BB20 BB20 EA  B  $       207.50 10.00%  $            186.75 N/A N/A
BB20L BB20L EA  B  $       283.30 10.00%  $            254.97 N/A N/A
BB2-16 BB2-16 EA  B  $       346.90 10.00%  $            312.21 N/A N/A
BB2-16D BB2-16D EA  B  $       362.90 10.00%  $            326.61 N/A N/A
BB2-16T BB2-16T EA  B  $       319.60 10.00%  $            287.64 N/A N/A
BB216TCL BB216TCL EA  B  $       514.30 10.00%  $            462.87 N/A N/A
BB216TCL-1104D BB216TCL-1104D EA  B  $    1,360.00 10.00%  $         1,224.00 N/A N/A
BB216TCL-1104DA BB216TCL-1104DA EA  B  $    1,360.00 10.00%  $         1,224.00 N/A N/A
BB216TCL-1124D BB216TCL-1124D EA  B  $    1,360.00 10.00%  $         1,224.00 N/A N/A
BB216TCL-1124DA BB216TCL-1124DA EA  B  $    1,360.00 10.00%  $         1,224.00 N/A N/A
BB216TCL-2104D BB216TCL-2104D EA  B  $    1,387.00 10.00%  $         1,248.30 N/A N/A
BB216TCL-2104DA BB216TCL-2104DA EA  B  $    1,387.00 10.00%  $         1,248.30 N/A N/A
BB216TCL-2124D BB216TCL-2124D EA  B  $    1,414.00 10.00%  $         1,272.60 N/A N/A
BB216TCL-2124DA BB216TCL-2124DA EA  B  $    1,414.00 10.00%  $         1,272.60 N/A N/A
BB216TS BB216TS EA  B  $       491.70 10.00%  $            442.53 N/A N/A
BB216TS-1104D BB216TS-1104D EA  B  $    1,360.00 10.00%  $         1,224.00 N/A N/A
BB216TS-1104DA BB216TS-1104DA EA  B  $    1,360.00 10.00%  $         1,224.00 N/A N/A
BB216TS-1124D BB216TS-1124D EA  B  $    1,360.00 10.00%  $         1,224.00 N/A N/A
BB216TS-1124DA BB216TS-1124DA EA  B  $    1,360.00 10.00%  $         1,224.00 N/A N/A
BB216TS-2104D BB216TS-2104D EA  B  $    1,387.00 10.00%  $         1,248.30 N/A N/A
BB216TS-2104DA BB216TS-2104DA EA  B  $    1,387.00 10.00%  $         1,248.30 N/A N/A
BB216TS-2124D BB216TS-2124D EA  B  $    1,414.00 10.00%  $         1,272.60 N/A N/A
BB216TS-2124DA BB216TS-2124DA EA  B  $    1,414.00 10.00%  $         1,272.60 N/A N/A
BB2-24 BB2-24 EA  B  $       487.90 10.00%  $            439.11 N/A N/A
BB2-24D BB2-24D EA  B  $       487.80 10.00%  $            439.02 N/A N/A
BB2-24T BB2-24T EA  B  $       426.30 10.00%  $            383.67 N/A N/A
BB224TCL BB224TCL EA  B  $       621.40 10.00%  $            559.26 N/A N/A
BB224TCL-1104D BB224TCL-1104D EA  B  $    1,463.00 10.00%  $         1,316.70 N/A N/A
BB224TCL-1104DA BB224TCL-1104DA EA  B  $    1,463.00 10.00%  $         1,316.70 N/A N/A
BB224TCL-1124D BB224TCL-1124D EA  B  $    1,463.00 10.00%  $         1,316.70 N/A N/A
BB224TCL-1124DA BB224TCL-1124DA EA  B  $    1,463.00 10.00%  $         1,316.70 N/A N/A
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BB224TCL-2104D BB224TCL-2104D EA  B  $    1,489.00 10.00%  $         1,340.10 N/A N/A
BB224TCL-2104DA BB224TCL-2104DA EA  B  $    1,489.00 10.00%  $         1,340.10 N/A N/A
BB224TCL-2124D BB224TCL-2124D EA  B  $    1,516.00 10.00%  $         1,364.40 N/A N/A
BB224TCL-2124DA BB224TCL-2124DA EA  B  $    1,516.00 10.00%  $         1,364.40 N/A N/A
BB224TS BB224TS EA  B  $       621.40 10.00%  $            559.26 N/A N/A
BB224TS-1104D BB224TS-1104D EA  B  $    1,463.00 10.00%  $         1,316.70 N/A N/A
BB224TS-1104DA BB224TS-1104DA EA  B  $    1,463.00 10.00%  $         1,316.70 N/A N/A
BB224TS-1124D BB224TS-1124D EA  B  $    1,463.00 10.00%  $         1,316.70 N/A N/A
BB224TS-1124DA BB224TS-1124DA EA  B  $    1,463.00 10.00%  $         1,316.70 N/A N/A
BB224TS-2104D BB224TS-2104D EA  B  $    1,489.00 10.00%  $         1,340.10 N/A N/A
BB224TS-2104DA BB224TS-2104DA EA  B  $    1,489.00 10.00%  $         1,340.10 N/A N/A
BB224TS-2124D BB224TS-2124D EA  B  $    1,516.00 10.00%  $         1,364.40 N/A N/A
BB27 BB27 EA  B  $         53.70 10.00%  $              48.33 N/A N/A
BB2CL BB2CL EA  B  $       193.30 10.00%  $            173.97 N/A N/A
BB2CL-110432A-LCRC BB2CL-110432A-LCRC EA B  $         11.20 10.0%  $              10.08 N/A N/A
BB2CL-110436A-LFRF BB2CL-110436A-LFRF EA B  $         10.30 10.0%  $                9.27 N/A N/A
BB2CL-110436N-LF BB2CL-110436N-LF EA B  $           9.31 10.0%  $                8.38 N/A N/A
BB2CL-1104D BB2CL-1104D EA  B  $    1,041.00 10.00%  $            936.90 N/A N/A
BB2CL-1104DA BB2CL-1104DA EA  B  $    1,041.00 10.00%  $            936.90 N/A N/A
BB2CL-1104DA-LARA BB2CL-1104DA-LARA EA B  $         10.10 10.0%  $                9.09 N/A N/A
BB2CL-1104DA-LE BB2CL-1104DA-LE EA B  $           9.58 10.0%  $                8.62 N/A N/A
BB2CL-1104DA-MA BB2CL-1104DA-MA EA B  $           9.58 10.0%  $                8.62 N/A N/A
BB2CL-1104DN-ME BB2CL-1104DN-ME EA B  $           9.05 10.0%  $                8.15 N/A N/A
BB2CL-1124D BB2CL-1124D EA  B  $    1,041.00 10.00%  $            936.90 N/A N/A
BB2CL-1124DA BB2CL-1124DA EA  B  $    1,041.00 10.00%  $            936.90 N/A N/A
BB2CL-210432N-LERE BB2CL-210432N-LERE EA B  $           9.81 10.0%  $                8.83 N/A N/A
BB2CL-2104D BB2CL-2104D EA  B  $    1,067.00 10.00%  $            960.30 N/A N/A
BB2CL-2104DA BB2CL-2104DA EA  B  $    1,067.00 10.00%  $            960.30 N/A N/A
BB2CL-2104DA-LARA BB2CL-2104DA-LARA EA B  $           9.92 10.0%  $                8.93 N/A N/A
BB2CL-2104DA-LE BB2CL-2104DA-LE EA B  $           9.81 10.0%  $                8.83 N/A N/A
BB2CL-210560A-LF BB2CL-210560A-LF EA B  $         10.20 10.0%  $                9.18 N/A N/A
BB2CL-2124D BB2CL-2124D EA  B  $    1,094.00 10.00%  $            984.60 N/A N/A
BB2CL-2124DA BB2CL-2124DA EA  B  $    1,094.00 10.00%  $            984.60 N/A N/A
BB2TS BB2TS EA  B  $       193.30 10.00%  $            173.97 N/A N/A
BB32 BB32 EA  B  $         47.30 10.00%  $              42.57 N/A N/A
BB33 BB33 EA  B  $         65.40 10.00%  $              58.86 N/A N/A
BB33L BB33L EA  B  $         61.80 10.00%  $              55.62 N/A N/A
BB38 BB38 EA  B  $         54.60 10.00%  $              49.14 N/A N/A
BB38D BB38D EA  B  $         57.70 10.00%  $              51.93 N/A N/A
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BB40-08 BB40-08 EA  B  $       335.30 10.00%  $            301.77 N/A N/A
BB40-08-4 BB40-08-4 EA  B  $       897.10 10.00%  $            807.39 N/A N/A
BB40-08-4D BB40-08-4D EA  B  $       917.10 10.00%  $            825.39 N/A N/A
BB40-08-4DA BB40-08-4DA EA  B  $       917.10 10.00%  $            825.39 N/A N/A
BB40-10 BB40-10 EA  B  $       343.10 10.00%  $            308.79 N/A N/A
BB40-10-4 BB40-10-4 EA  B  $       904.60 10.00%  $            814.14 N/A N/A
BB40-10-4D BB40-10-4D EA  B  $       924.60 10.00%  $            832.14 N/A N/A
BB40-10-4DA BB40-10-4DA EA  B  $       924.60 10.00%  $            832.14 N/A N/A
BB40-12 BB40-12 EA  B  $       366.50 10.00%  $            329.85 N/A N/A
BB40-12-4 BB40-12-4 EA  B  $       952.10 10.00%  $            856.89 N/A N/A
BB40-12-4A BB40-12-4A EA  B  $       926.90 10.00%  $            834.21 N/A N/A
BB40-12-4D BB40-12-4D EA  B  $       947.00 10.00%  $            852.30 N/A N/A
BB40-12-4DA BB40-12-4DA EA  B  $       947.00 10.00%  $            852.30 N/A N/A
BB4-23 BB4-23 EA  B  $       175.60 10.00%  $            158.04 N/A N/A
BB423-1104D BB423-1104D EA  B  $    1,052.00 10.00%  $            946.80 N/A N/A
BB423-1104DA BB423-1104DA EA  B  $    1,052.00 10.00%  $            946.80 N/A N/A
BB423-1124D BB423-1124D EA  B  $    1,052.00 10.00%  $            946.80 N/A N/A
BB423-1124DA BB423-1124DA EA  B  $    1,052.00 10.00%  $            946.80 N/A N/A
BB423-208 BB423-208 (Formerly BB25) EA  B  $       803.40 10.00%  $            723.06 N/A N/A
BB423-210 BB423-210 (Formerly BB25-10) EA  B  $       803.40 10.00%  $            723.06 N/A N/A
BB423-2104D BB423-2104D EA  B  $    1,078.00 10.00%  $            970.20 N/A N/A
BB423-2104DA BB423-2104DA EA  B  $    1,078.00 10.00%  $            970.20 N/A N/A
BB423-2124D BB423-2124D EA  B  $    1,105.00 10.00%  $            994.50 N/A N/A
BB4-23D BB4-23D EA  B  $       307.30 10.00%  $            276.57 N/A N/A
BB4-4 BB4-4 EA  B  $       188.50 10.00%  $            169.65 N/A N/A
BB44-1104D BB44-1104D EA  B  $    1,064.00 10.00%  $            957.60 N/A N/A
BB44-1104DA BB44-1104DA EA  B  $       865.70 10.00%  $            779.13 N/A N/A
BB44-1104DN BB44-1104DN EA  B  $       776.20 10.00%  $            698.58 N/A N/A
BB44-1124D BB44-1124D EA  B  $    1,064.00 10.00%  $            957.60 N/A N/A
BB44-1204DA BB44-1204DA EA  B  $    1,039.00 10.00%  $            935.10 N/A N/A
BB44-2104D BB44-2104D EA  B  $    1,091.00 10.00%  $            981.90 N/A N/A
BB44-2104DA BB44-2104DA EA  B  $       885.60 10.00%  $            797.04 N/A N/A
BB44-2104DN BB44-2104DN EA  B  $       776.20 10.00%  $            698.58 N/A N/A
BB44-2124D BB44-2124D EA  B  $    1,118.00 10.00%  $         1,006.20 N/A N/A
BB44-2204DA BB44-2204DA EA  B  $    1,196.00 10.00%  $         1,076.40 N/A N/A
BB44-4DA BB44-4DA EA  B  $       642.40 10.00%  $            578.16 N/A N/A
BB44-4DN BB44-4DN EA  B  $       523.00 10.00%  $            470.70 N/A N/A
BB4-4D BB4-4D EA  B  $       329.90 10.00%  $            296.91 N/A N/A
BB45-08 BB45-08 EA  B  $       405.50 10.00%  $            364.95 N/A N/A
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BB45-08-4 BB45-08-4 EA  B  $       964.20 10.00%  $            867.78 N/A N/A
BB45-08-4D BB45-08-4D EA  B  $       984.20 10.00%  $            885.78 N/A N/A
BB45-10 BB45-10 EA  B  $       413.30 10.00%  $            371.97 N/A N/A
BB45-10-4 BB45-10-4 EA  B  $       971.70 10.00%  $            874.53 N/A N/A
BB45-10-4D BB45-10-4D EA  B  $       991.70 10.00%  $            892.53 N/A N/A
BB45-10-4DA BB45-10-4DA EA  B  $       991.70 10.00%  $            892.53 N/A N/A
BB45-12 BB45-12 EA  B  $       436.70 10.00%  $            393.03 N/A N/A
BB45-12-4 BB45-12-4 EA  B  $       994.00 10.00%  $            894.60 N/A N/A
BB45-12-4A BB45-12-4A EA  B  $       994.00 10.00%  $            894.60 N/A N/A
BB45-12-4D BB45-12-4D EA  B  $    1,014.00 10.00%  $            912.60 N/A N/A
BB45-12-4DA BB45-12-4DA EA  B  $    1,014.00 10.00%  $            912.60 N/A N/A
BB4-6 BB4-6 EA  B  $       230.80 10.00%  $            207.72 N/A N/A
BB46-1104D BB46-1104D EA  B  $    1,107.00 10.00%  $            996.30 N/A N/A
BB46-1104DA BB46-1104DA EA  B  $    1,107.00 10.00%  $            996.30 N/A N/A
BB46-1124D BB46-1124D EA  B  $    1,107.00 10.00%  $            996.30 N/A N/A
BB46-2104D BB46-2104D EA  B  $    1,133.00 10.00%  $         1,019.70 N/A N/A
BB46-2104DA BB46-2104DA EA  B  $    1,133.00 10.00%  $         1,019.70 N/A N/A
BB46-2124D BB46-2124D EA  B  $    1,160.00 10.00%  $         1,044.00 N/A N/A
BB4-6D BB4-6D EA  B  $       403.80 10.00%  $            363.42 N/A N/A
BB70 BB70 EA B  $       183.50 10.0%  $            165.15 N/A N/A
BB70-6-1104DA BB70-6-1104DA EA B  $           9.62 10.0%  $                8.66 N/A N/A
BB70-6-1124DA BB70-6-1124DA EA B  $           9.62 10.0%  $                8.66 N/A N/A
BB70-6-2104DA BB70-6-2104DA EA B  $           9.81 10.0%  $                8.83 N/A N/A
BB70-6-2124DA BB70-6-2124DA EA B  $           9.81 10.0%  $                8.83 N/A N/A
BB70E BB70E EA B  $         76.20 10.0%  $              68.58 N/A N/A
BB7-16 BB7-16 EA  B  $       538.40 10.00%  $            484.56 N/A N/A
BB7-16(OLD) BB7-16(OLD) EA B  $       538.40 10.0%  $            484.56 N/A N/A
BB716-1104DA BB716-1104DA EA  B  $    1,068.00 10.00%  $            961.20 N/A N/A
BB716-1204DA BB716-1204DA EA  B  $    1,089.00 10.00%  $            980.10 N/A N/A
BB716-2104DA BB716-2104DA EA  B  $    1,089.00 10.00%  $            980.10 N/A N/A
BB716-2204DA BB716-2204DA EA  B  $    1,176.00 10.00%  $         1,058.40 N/A N/A
BB7-24 BB7-24 EA  B  $       681.60 10.00%  $            613.44 N/A N/A
BB7-24(OLD) BB7-24(OLD) EA B  $       681.60 10.0%  $            613.44 N/A N/A
BB724-1104DA BB724-1104DA EA  B  $    1,068.00 10.00%  $            961.20 N/A N/A
BB724-1204DA BB724-1204DA EA  B  $    1,089.00 10.00%  $            980.10 N/A N/A
BB724-2104DA BB724-2104DA EA  B  $    1,089.00 10.00%  $            980.10 N/A N/A
BB724-2204DA BB724-2204DA EA  B  $    1,176.00 10.00%  $         1,058.40 N/A N/A
BB73 BB73 EA  B  $       200.50 10.00%  $            180.45 N/A N/A
BB73-1104D BB73-1104D EA  B  $    1,047.00 10.00%  $            942.30 N/A N/A
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BB73-1104DA BB73-1104DA EA  B  $    1,047.00 10.00%  $            942.30 N/A N/A
BB73-1124D BB73-1124D EA  B  $    1,047.00 10.00%  $            942.30 N/A N/A
BB73-1124DA BB73-1124DA EA  B  $    1,047.00 10.00%  $            942.30 N/A N/A
BB73-2104D BB73-2104D EA  B  $    1,073.00 10.00%  $            965.70 N/A N/A
BB73-2104DA BB73-2104DA EA  B  $    1,073.00 10.00%  $            965.70 N/A N/A
BB73-2124D BB73-2124D EA  B  $    1,099.00 10.00%  $            989.10 N/A N/A
BB73-2124DA BB73-2124DA EA  B  $    1,099.00 10.00%  $            989.10 N/A N/A
BB74 BB74 EA  B  $       221.40 10.00%  $            199.26 N/A N/A
BB74-1104D BB74-1104D EA  B  $    1,063.00 10.00%  $            956.70 N/A N/A
BB74-1124D BB74-1124D EA  B  $    1,063.00 10.00%  $            956.70 N/A N/A
BB74-1124DA BB74-1124DA EA  B  $    1,063.00 10.00%  $            956.70 N/A N/A
BB74-2104D BB74-2104D EA  B  $    1,089.00 10.00%  $            980.10 N/A N/A
BB74-2124D BB74-2124D EA  B  $    1,115.00 10.00%  $         1,003.50 N/A N/A
BB76 BB76 EA  B  $       258.60 10.00%  $            232.74 N/A N/A
BB76-1104D BB76-1104D EA  B  $    1,103.00 10.00%  $            992.70 N/A N/A
BB76-1104DA BB76-1104DA EA  B  $    1,071.00 10.00%  $            963.90 N/A N/A
BB76-1124D BB76-1124D EA  B  $    1,103.00 10.00%  $            992.70 N/A N/A
BB76-1124DA BB76-1124DA EA  B  $    1,071.00 10.00%  $            963.90 N/A N/A
BB76-2104D BB76-2104D EA  B  $    1,129.00 10.00%  $         1,016.10 N/A N/A
BB76-2124D BB76-2124D EA  B  $    1,155.00 10.00%  $         1,039.50 N/A N/A
BB8-16 BB8-16 EA  B  $       386.90 10.00%  $            348.21 N/A N/A
BB8-24 BB8-24 EA  B  $       534.70 10.00%  $            481.23 N/A N/A
BB9 BB9 EA  B  $       111.80 10.00%  $            100.62 N/A N/A
BBCC BBCC EA  B  $         82.50 10.00%  $              74.25 N/A N/A
BBF15 BBF15 15" FLOOR BRACKET EA  B  $       691.10 10.00%  $            621.99 N/A N/A
BBF15C BBF15C 15"FLOORSTAND W/CC EA  B  $       908.30 10.00%  $            817.47 N/A N/A
BBF18 BBF18 18" FLOOR BRACKET EA  B  $       723.60 10.00%  $            651.24 N/A N/A
BBF18-1104D BBF18-1104D EA  B  $    1,499.00 10.00%  $         1,349.10 N/A N/A
BBF18-1104DA BBF18-1104DA EA  B  $    1,176.00 10.00%  $         1,058.40 N/A N/A
BBF18-1124D BBF18-1124D EA  B  $    1,499.00 10.00%  $         1,349.10 N/A N/A
BBF18-1124DA BBF18-1124DA EA  B  $    1,499.00 10.00%  $         1,349.10 N/A N/A
BBF18-1204DA BBF18-1204DA EA  B  $    1,294.00 10.00%  $         1,164.60 N/A N/A
BBF18-2104D BBF18-2104D EA  B  $    1,524.00 10.00%  $         1,371.60 N/A N/A
BBF18-2104DA BBF18-2104DA EA  B  $    1,176.00 10.00%  $         1,058.40 N/A N/A
BBF18-2204DA BBF18-2204DA EA  B  $    1,294.00 10.00%  $         1,164.60 N/A N/A
BBF18-4DA BBF18-4DA EA  B  $    1,058.00 10.00%  $            952.20 N/A N/A
BBF18C BBF18C 18" FLOORSTAND W/CC EA  B  $       974.10 10.00%  $            876.69 N/A N/A
BBF24 BBF24 24" FLOOR BRACKET EA  B  $       888.60 10.00%  $            799.74 N/A N/A
BBF24C BBF24C 24" FLOORSTAND W/CC EA  B  $    1,106.00 10.00%  $            995.40 N/A N/A

1212 of 9702



NW Infrastructure B-Line

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

B-Line                              
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

BBFC BBFC CC FOR BBF BRKT EA  B  $       217.20 10.00%  $            195.48 N/A N/A
BBFS-18 BBFS-18 EA  B  $       286.20 10.00%  $            257.58 N/A N/A
BC1 BC1 EA  B  $       119.60 10.00%  $            107.64 N/A N/A
BC442 BC442 EA  B  $       136.30 10.00%  $            122.67 N/A N/A
BC442-6 BC442-6 EA  B  $       415.10 10.00%  $            373.59 N/A N/A
BCH12 BCH12 EA  B  $       172.10 10.00%  $            154.89 N/A N/A
BCH12-A28 BCH12-A28 EA  B  $       446.50 10.00%  $            401.85 N/A N/A
BCH12BK BCH12BK EA  B  $       234.60 10.00%  $            211.14 N/A N/A
BCH12BL BCH12BL EA  B  $       234.60 10.00%  $            211.14 N/A N/A
BCH12BR BCH12BR EA  B  $       234.60 10.00%  $            211.14 N/A N/A
BCH12BW BCH12BW EA  B  $       234.60 10.00%  $            211.14 N/A N/A
BCH12-C1 BCH12-C1 EA  B  $       373.80 10.00%  $            336.42 N/A N/A
BCH12-C2 BCH12-C2 EA  B  $       458.20 10.00%  $            412.38 N/A N/A
BCH12-C442 BCH12-C442 EA  B  $       526.00 10.00%  $            473.40 N/A N/A
BCH12-C442A BCH12-C442A EA  B  $       441.50 10.00%  $            397.35 N/A N/A
BCH12CW BCH12CW EA  B  $       234.60 10.00%  $            211.14 N/A N/A
BCH12-E-2-4 BCH12-E-2-4 EA  B  $       313.60 10.00%  $            282.24 N/A N/A
BCH12-E-5-8 BCH12-E-5-8 EA  B  $       317.90 10.00%  $            286.11 N/A N/A
BCH12-E-9-12 BCH12-E-9-12 EA  B  $       352.00 10.00%  $            316.80 N/A N/A
BCH12-F3 BCH12-F3 EA  B  $       305.30 10.00%  $            274.77 N/A N/A
BCH12-F4 BCH12-F4 EA  B  $       305.30 10.00%  $            274.77 N/A N/A
BCH12-G-8-12 BCH12-G-8-12 EA  B  $       273.60 10.00%  $            246.24 N/A N/A
BCH12GR BCH12GR EA  B  $       234.60 10.00%  $            211.14 N/A N/A
BCH12-L1410 BCH12-L1410 EA  B  $       282.70 10.00%  $            254.43 N/A N/A
BCH12OR BCH12OR EA  B  $       234.60 10.00%  $            211.14 N/A N/A
BCH12-PNA BCH12-PNA EA  B  $       413.00 10.00%  $            371.70 N/A N/A
BCH12-RB BCH12-RB EA  B  $       280.50 10.00%  $            252.45 N/A N/A
BCH12RR BCH12RR EA  B  $       234.60 10.00%  $            211.14 N/A N/A
BCH12-SC4 BCH12-SC4 EA  B  $       309.70 10.00%  $            278.73 N/A N/A
BCH12TG BCH12TG EA  B  $       234.60 10.00%  $            211.14 N/A N/A
BCH12-U-2-4 BCH12-U-2-4 EA  B  $       412.40 10.00%  $            371.16 N/A N/A
BCH12-U-5-8 BCH12-U-5-8 EA  B  $       452.50 10.00%  $            407.25 N/A N/A
BCH12-U-9-12 BCH12-U-9-12 EA  B  $       500.20 10.00%  $            450.18 N/A N/A
BCH12-W2 BCH12-W2 EA  B  $       283.80 10.00%  $            255.42 N/A N/A
BCH12-W6 BCH12-W6 EA  B  $       292.70 10.00%  $            263.43 N/A N/A
BCH12YL BCH12YL EA  B  $       234.60 10.00%  $            211.14 N/A N/A
BCH21 BCH21 EA  B  $       296.50 10.00%  $            266.85 N/A N/A
BCH21-1D BCH21-1D EA  B  $           8.61 10.00%  $                7.75 N/A N/A
BCH21-2D BCH21-2D EA  B  $         17.20 10.00%  $              15.48 N/A N/A
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BCH21-2S BCH21-2S EA  B  $           9.42 10.00%  $                8.48 N/A N/A
BCH21-3S BCH21-3S EA  B  $         13.90 10.00%  $              12.51 N/A N/A
BCH21-4S BCH21-4S EA  B  $         18.80 10.00%  $              16.92 N/A N/A
BCH21-5S BCH21-5S EA  B  $         23.20 10.00%  $              20.88 N/A N/A
BCH21-6S BCH21-6S EA  B  $         27.40 10.00%  $              24.66 N/A N/A
BCH21-A28 BCH21-A28 EA  B  $       660.80 10.00%  $            594.72 N/A N/A
BCH21-AB BCH21-AB EA  B  $       466.00 10.00%  $            419.40 N/A N/A
BCH21BK BCH21BK EA  B  $       364.80 10.00%  $            328.32 N/A N/A
BCH21BL BCH21BL EA  B  $       364.80 10.00%  $            328.32 N/A N/A
BCH21BR BCH21BR EA  B  $       364.80 10.00%  $            328.32 N/A N/A
BCH21BW BCH21BW EA  B  $       364.80 10.00%  $            328.32 N/A N/A
BCH21-C1 BCH21-C1 EA  B  $       497.00 10.00%  $            447.30 N/A N/A
BCH21-C2 BCH21-C2 EA  B  $       570.70 10.00%  $            513.63 N/A N/A
BCH21-C442 BCH21-C442 EA  B  $       649.70 10.00%  $            584.73 N/A N/A
BCH21-C442A BCH21-C442A EA  B  $       565.20 10.00%  $            508.68 N/A N/A
BCH21CW BCH21CW EA  B  $       364.80 10.00%  $            328.32 N/A N/A
BCH21-E-2-4 BCH21-E-2-4 EA  B  $       434.20 10.00%  $            390.78 N/A N/A
BCH21-E-5-8 BCH21-E-5-8 EA  B  $       441.10 10.00%  $            396.99 N/A N/A
BCH21-E-9-12 BCH21-E-9-12 EA  B  $       474.90 10.00%  $            427.41 N/A N/A
BCH21-F3 BCH21-F3 EA  B  $       428.50 10.00%  $            385.65 N/A N/A
BCH21-F4 BCH21-F4 EA  B  $       428.50 10.00%  $            385.65 N/A N/A
BCH21-G-8-12 BCH21-G-8-12 EA  B  $       396.40 10.00%  $            356.76 N/A N/A
BCH21GR BCH21GR EA  B  $       364.80 10.00%  $            328.32 N/A N/A
BCH21-L1410 BCH21-L1410 EA  B  $       405.90 10.00%  $            365.31 N/A N/A
BCH21OR BCH21OR EA  B  $       364.80 10.00%  $            328.32 N/A N/A
BCH21-PNA BCH21-PNA EA  B  $       538.20 10.00%  $            484.38 N/A N/A
BCH21-RB BCH21-RB EA  B  $       466.00 10.00%  $            419.40 N/A N/A
BCH21RR BCH21RR EA  B  $       364.80 10.00%  $            328.32 N/A N/A
BCH21-SC4 BCH21-SC4 EA  B  $       434.60 10.00%  $            391.14 N/A N/A
BCH21TG BCH21TG EA  B  $       364.80 10.00%  $            328.32 N/A N/A
BCH21-U-2-4 BCH21-U-2-4 EA  B  $       552.00 10.00%  $            496.80 N/A N/A
BCH21-U-5-8 BCH21-U-5-8 EA  B  $       575.70 10.00%  $            518.13 N/A N/A
BCH21-U-9-12 BCH21-U-9-12 EA  B  $       623.50 10.00%  $            561.15 N/A N/A
BCH21-W2 BCH21-W2 EA  B  $       402.20 10.00%  $            361.98 N/A N/A
BCH21-W6 BCH21-W6 EA  B  $       411.10 10.00%  $            369.99 N/A N/A
BCH21X BCH21X EA  B  $       743.70 10.00%  $            669.33 N/A N/A
BCH21YL BCH21YL EA  B  $       364.80 10.00%  $            328.32 N/A N/A
BCH32 BCH32 EA  B  $       358.10 10.00%  $            322.29 N/A N/A
BCH32-1D BCH32-1D EA  B  $         10.20 10.00%  $                9.18 N/A N/A
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BCH32-2D BCH32-2D EA  B  $         20.40 10.00%  $              18.36 N/A N/A
BCH32-2S BCH32-2S EA  B  $         11.00 10.00%  $                9.90 N/A N/A
BCH32-3S BCH32-3S EA  B  $         16.60 10.00%  $              14.94 N/A N/A
BCH32-4S BCH32-4S EA  B  $         22.40 10.00%  $              20.16 N/A N/A
BCH32-5S BCH32-5S EA  B  $         27.70 10.00%  $              24.93 N/A N/A
BCH32-6S BCH32-6S EA  B  $         32.90 10.00%  $              29.61 N/A N/A
BCH32-A28 BCH32-A28 EA  B  $       737.90 10.00%  $            664.11 N/A N/A
BCH32-AB BCH32-AB EA  B  $       528.00 10.00%  $            475.20 N/A N/A
BCH32BK BCH32BK EA  B  $       442.90 10.00%  $            398.61 N/A N/A
BCH32BL BCH32BL EA  B  $       442.90 10.00%  $            398.61 N/A N/A
BCH32BR BCH32BR EA  B  $       442.90 10.00%  $            398.61 N/A N/A
BCH32BW BCH32BW EA  B  $       442.90 10.00%  $            398.61 N/A N/A
BCH32-C1 BCH32-C1 EA  B  $       561.40 10.00%  $            505.26 N/A N/A
BCH32-C2 BCH32-C2 EA  B  $       617.50 10.00%  $            555.75 N/A N/A
BCH32-C442 BCH32-C442 EA  B  $       701.40 10.00%  $            631.26 N/A N/A
BCH32-C442A BCH32-C442A EA  B  $       630.20 10.00%  $            567.18 N/A N/A
BCH32CW BCH32CW EA  B  $       442.90 10.00%  $            398.61 N/A N/A
BCH32-E-2-4 BCH32-E-2-4 EA  B  $       486.90 10.00%  $            438.21 N/A N/A
BCH32-E-5-8 BCH32-E-5-8 EA  B  $       505.60 10.00%  $            455.04 N/A N/A
BCH32-E-9-12 BCH32-E-9-12 EA  B  $       539.40 10.00%  $            485.46 N/A N/A
BCH32-F3 BCH32-F3 EA  B  $       492.90 10.00%  $            443.61 N/A N/A
BCH32-F4 BCH32-F4 EA  B  $       492.90 10.00%  $            443.61 N/A N/A
BCH32-G-8-12 BCH32-G-8-12 EA  B  $       468.40 10.00%  $            421.56 N/A N/A
BCH32GR BCH32GR EA  B  $       442.90 10.00%  $            398.61 N/A N/A
BCH32-L1410 BCH32-L1410 EA  B  $       470.40 10.00%  $            423.36 N/A N/A
BCH32OR BCH32OR EA  B  $       442.90 10.00%  $            398.61 N/A N/A
BCH32-PNA BCH32-PNA EA  B  $       716.90 10.00%  $            645.21 N/A N/A
BCH32-RB BCH32-RB EA  B  $       528.00 10.00%  $            475.20 N/A N/A
BCH32RR BCH32RR EA  B  $       442.90 10.00%  $            398.61 N/A N/A
BCH32-SC4 BCH32-SC4 EA  B  $       500.10 10.00%  $            450.09 N/A N/A
BCH32TG BCH32TG EA  B  $       442.90 10.00%  $            398.61 N/A N/A
BCH32-U-2-4 BCH32-U-2-4 EA  B  $       606.70 10.00%  $            546.03 N/A N/A
BCH32-U-5-8 BCH32-U-5-8 EA  B  $       640.10 10.00%  $            576.09 N/A N/A
BCH32-U-9-12 BCH32-U-9-12 EA  B  $       687.90 10.00%  $            619.11 N/A N/A
BCH32-W2 BCH32-W2 EA  B  $       464.00 10.00%  $            417.60 N/A N/A
BCH32W2-1/4X36-H4PNA BCH32W2-1/4X36-H4PNA EA  B  $       376.70 10.00%  $            339.03 N/A N/A
BCH32-W6 BCH32-W6 EA  B  $       472.90 10.00%  $            425.61 N/A N/A
BCH32X BCH32X EA  B  $       916.40 10.00%  $            824.76 N/A N/A
BCH32YL BCH32YL EA  B  $       442.90 10.00%  $            398.61 N/A N/A
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BCH64 BCH64 EA  B  $       679.10 10.00%  $            611.19 N/A N/A
BCH64-1D BCH64-1D EA  B  $         15.90 10.00%  $              14.31 N/A N/A
BCH64-2D BCH64-2D EA  B  $         31.90 10.00%  $              28.71 N/A N/A
BCH64-2S BCH64-2S EA  B  $         17.40 10.00%  $              15.66 N/A N/A
BCH64-3S BCH64-3S EA  B  $         25.80 10.00%  $              23.22 N/A N/A
BCH64-AB BCH64-AB EA  B  $       850.80 10.00%  $            765.72 N/A N/A
BCH64BK BCH64BK EA  B  $       768.80 10.00%  $            691.92 N/A N/A
BCH64BL BCH64BL EA  B  $       768.80 10.00%  $            691.92 N/A N/A
BCH64BR BCH64BR EA  B  $       768.80 10.00%  $            691.92 N/A N/A
BCH64BW BCH64BW EA  B  $       768.80 10.00%  $            691.92 N/A N/A
BCH64-C1 BCH64-C1 EA  B  $       897.20 10.00%  $            807.48 N/A N/A
BCH64-C2 BCH64-C2 EA  B  $       963.50 10.00%  $            867.15 N/A N/A
BCH64-C442 BCH64-C442 EA  B  $    1,074.00 10.00%  $            966.60 N/A N/A
BCH64-C442A BCH64-C442A EA  B  $       986.30 10.00%  $            887.67 N/A N/A
BCH64CW BCH64CW EA  B  $       768.80 10.00%  $            691.92 N/A N/A
BCH64-E24 BCH64-E24 EA  B  $       831.90 10.00%  $            748.71 N/A N/A
BCH64-E58 BCH64-E58 EA  B  $       841.40 10.00%  $            757.26 N/A N/A
BCH64-E912 BCH64-E912 EA  B  $       875.20 10.00%  $            787.68 N/A N/A
BCH64-F3 BCH64-F3 EA  B  $       828.80 10.00%  $            745.92 N/A N/A
BCH64-F4 BCH64-F4 EA  B  $       828.80 10.00%  $            745.92 N/A N/A
BCH64-G-8-12 BCH64-G-8-12 EA  B  $       708.00 10.00%  $            637.20 N/A N/A
BCH64GR BCH64GR EA  B  $       768.80 10.00%  $            691.92 N/A N/A
BCH64-L1410 BCH64-L1410 EA  B  $       804.80 10.00%  $            724.32 N/A N/A
BCH64OR BCH64OR EA  B  $       768.80 10.00%  $            691.92 N/A N/A
BCH64-PNAB BCH64-PNAB EA  B  $       846.40 10.00%  $            761.76 N/A N/A
BCH64-RB BCH64-RB EA  B  $       850.80 10.00%  $            765.72 N/A N/A
BCH64RR BCH64RR EA  B  $       768.80 10.00%  $            691.92 N/A N/A
BCH64-SC4 BCH64-SC4 EA  B  $       810.10 10.00%  $            729.09 N/A N/A
BCH64TG BCH64TG EA  B  $       768.80 10.00%  $            691.92 N/A N/A
BCH64-U-2-4 BCH64-U-2-4 EA  B  $       970.50 10.00%  $            873.45 N/A N/A
BCH64-U-5-8 BCH64-U-5-8 EA  B  $       976.00 10.00%  $            878.40 N/A N/A
BCH64-U-9-12 BCH64-U-9-12 EA  B  $    1,024.00 10.00%  $            921.60 N/A N/A
BCH64-W2 BCH64-W2 EA  B  $       715.60 10.00%  $            644.04 N/A N/A
BCH64X BCH64X EA  B  $    1,261.00 10.00%  $         1,134.90 N/A N/A
BCH64YL BCH64YL EA  B  $       768.80 10.00%  $            691.92 N/A N/A
BCH-HB21 BCH-HB21 EA  B  $       291.60 10.00%  $            262.44 N/A N/A
BCH-HB64 BCH-HB64 EA  B  $       579.20 10.00%  $            521.28 N/A N/A
BCH-HBA BCH-HBA EA  B  $       175.10 10.00%  $            157.59 N/A N/A
BCHK1 BCHK1 EA  B  $       396.60 10.00%  $            356.94 N/A N/A
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BCHK2 BCHK2 EA  B  $       256.60 10.00%  $            230.94 N/A N/A
BCHK2SS4 BCHK2SS4 EA  B  $       993.20 10.00%  $            893.88 N/A N/A
BCHK3 BCHK3 EA  B  $       635.70 10.00%  $            572.13 N/A N/A
BCHR21 BCHR21 EA  B  $         51.10 10.00%  $              45.99 N/A N/A
BCHR32 BCHR32 EA  B  $         53.70 10.00%  $              48.33 N/A N/A
BCHR64 BCHR64 EA  B  $       118.70 10.00%  $            106.83 N/A N/A
BCS-12 BCS-12 EA  B  $       192.70 10.00%  $            173.43 N/A N/A
BCS-12C BCS-12C EA  B  $       211.00 10.00%  $            189.90 N/A N/A
BCS-16 BCS-16 EA  B  $       201.90 10.00%  $            181.71 N/A N/A
BCS-16C BCS-16C EA  B  $       220.20 10.00%  $            198.18 N/A N/A
BCS-8 BCS-8 EA  B  $       192.70 10.00%  $            173.43 N/A N/A
BCS-8C BCS-8C EA  B  $       211.00 10.00%  $            189.90 N/A N/A
BD2 BD2 EA  B  $         40.60 10.00%  $              36.54 N/A N/A
BD4 BD4 EA  B  $         46.50 10.00%  $              41.85 N/A N/A
BD40 BD40 EA  B  $         74.30 10.00%  $              66.87 N/A N/A
BE-1-2 BE-1-2 EA  B  $         58.80 10.00%  $              52.92 N/A N/A
BE-2-4 BE-2-4 EA  B  $         66.90 10.00%  $              60.21 N/A N/A
BE-2-4-CT2 BE-2-4-CT2 EA  B  $       198.80 10.00%  $            178.92 N/A N/A
BE-5-8 BE-5-8 EA  B  $         79.30 10.00%  $              71.37 N/A N/A
BE-5-8-CT2 BE-5-8-CT2 EA  B  $       198.80 10.00%  $            178.92 N/A N/A
BE-9-12 BE-9-12 EA  B  $       108.20 10.00%  $              97.38 N/A N/A
BE-9-12-CT2 BE-9-12-CT2 EA  B  $       233.70 10.00%  $            210.33 N/A N/A
BES-12 BES-12 EA  B  $       181.80 10.00%  $            163.62 N/A N/A
BES-12C BES-12C EA  B  $       199.10 10.00%  $            179.19 N/A N/A
BES-16 BES-16 EA  B  $       190.50 10.00%  $            171.45 N/A N/A
BES-16C BES-16C EA  B  $       207.70 10.00%  $            186.93 N/A N/A
BES-8 BES-8 EA  B  $       181.80 10.00%  $            163.62 N/A N/A
BES-8C BES-8C EA  B  $       199.10 10.00%  $            179.19 N/A N/A
BF1 BF1 EA  B  $         66.80 10.00%  $              60.12 N/A N/A
BF12 BF12 EA  B  $         69.00 10.00%  $              62.10 N/A N/A
BF13 BF13 EA  B  $         69.00 10.00%  $              62.10 N/A N/A
BF1-40 BF1-40 EA  B  $       133.90 10.00%  $            120.51 N/A N/A
BF1-56 BF1-56 EA  B  $       134.90 10.00%  $            121.41 N/A N/A
BF1-64 BF1-64 EA  B  $       137.80 10.00%  $            124.02 N/A N/A
BF1-96 BF1-96 EA  B  $       165.40 10.00%  $            148.86 N/A N/A
BF1-CT2 BF1-CT2 EA  B  $       234.50 10.00%  $            211.05 N/A N/A
BF2 BF2 EA  B  $         66.80 10.00%  $              60.12 N/A N/A
BF2-CT2 BF2-CT2 EA  B  $       234.50 10.00%  $            211.05 N/A N/A
BF3 BF3 EA  B  $         63.30 10.00%  $              56.97 N/A N/A
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BF4 BF4 EA  B  $         62.20 10.00%  $              55.98 N/A N/A
BFA-1215 BFA-1215 EA  B  $       119.50 10.00%  $            107.55 N/A N/A
BFA-1520 BFA-1520 EA  B  $       119.50 10.00%  $            107.55 N/A N/A
BFP22-120 BFP22-120 CHNL FT B  $    1,137.00 10.0%  $         1,023.30 N/A N/A
BFP22-240 BFP22-240 CHNL FT B  $    1,137.00 10.0%  $         1,023.30 N/A N/A
BFP22A120 BFP22A-120 CHNL FT B  $    3,411.00 10.0%  $         3,069.90 N/A N/A
BFP22A240 BFP22A-240 CHNL FT B  $    3,411.00 10.0%  $         3,069.90 N/A N/A
BFP22H178120 BFP22H17/8-120 FBRGLS CHN FT B  $    2,321.00 10.0%  $         2,088.90 N/A N/A
BFP22H178240 BFP22H17/8-240 FBGLS CHNL FT B  $    2,321.00 10.0%  $         2,088.90 N/A N/A
BFP22SH120 BFP22SH-120 CHNL FT B  $    2,321.00 10.0%  $         2,088.90 N/A N/A
BFP22SH240 BFP22SH-240 FBRGLS CHNL FT B  $    2,321.00 10.0%  $         2,088.90 N/A N/A
BFP2400-2 BFP2400-2 PIPE STRP EA B  $    9,528.00 10.0%  $         8,575.20 N/A N/A
BFP2400-3 BFP2400-3 PIPE STRP EA B  $  10,541.00 10.0%  $         9,486.90 N/A N/A
BFP2400-4 BFP2400-4 PIPE STRP EA B  $  12,163.00 10.0%  $       10,946.70 N/A N/A
BFP2400-5 BFP2400-5 PIPE STRP EA B  $  14,190.00 10.0%  $       12,771.00 N/A N/A
BFP3104-10 BFP3104-10 CLVS HNGR EA B  $  33,891.00 10.0%  $       30,501.90 N/A N/A
BFP3104-12 BFP3104-12 CLVS HNGR EA B  $  43,942.00 10.0%  $       39,547.80 N/A N/A
BFP3104-8 BFP3104-8 CLVS HNGR EA B  $  29,336.00 10.0%  $       26,402.40 N/A N/A
BFP409-12 BFP409-12 BRKT EA B  $  14,304.00 10.0%  $       12,873.60 N/A N/A
BFP409-18 BFP409-18 BRKT EA B  $  16,296.00 10.0%  $       14,666.40 N/A N/A
BFP409-24 BFP409-24 BRKT EA B  $  18,146.00 10.0%  $       16,331.40 N/A N/A
BFP409-6 BFP409-6 BRKT EA B  $  12,987.00 10.0%  $       11,688.30 N/A N/A
BFP409-9 BFP409-9 BRKT EA B  $  13,645.00 10.0%  $       12,280.50 N/A N/A
BFP42120 BFP42-120 CHNL FT B  $    1,090.00 10.0%  $            981.00 N/A N/A
BFP42240 BFP42-240 CHNL FT B  $    1,090.00 10.0%  $            981.00 N/A N/A
BFP42A120 BFP42A-120 CHNL FT B  $    3,269.00 10.0%  $         2,942.10 N/A N/A
BFP42A240 BFP42A-240 CHNL FT B  $    3,269.00 10.0%  $         2,942.10 N/A N/A
BFP42H178120 BFP42H17/8-120 FBRGLS CHN FT B  $    2,274.00 10.0%  $         2,046.60 N/A N/A
BFP42H178240 BFP42H17/8-240 FBGLS CHNL FT B  $    2,274.00 10.0%  $         2,046.60 N/A N/A
BFP42SH-120 BFP42SH-120 FT B  $    2,274.00 10.0%  $         2,046.60 N/A N/A
BFP42SH240 BFP42SH-240 FBRGLS CHNL FT B  $    2,274.00 10.0%  $         2,046.60 N/A N/A
BFP494-24 BFP494-24 BRKT EA B  $  20,406.00 10.0%  $       18,365.40 N/A N/A
BFP494-30 BFP494-30 BRKT EA B  $  21,028.00 10.0%  $       18,925.20 N/A N/A
BFP494-36 BFP494-36 BRKT EA B  $  22,451.00 10.0%  $       20,205.90 N/A N/A
BFV100 BFV100 ADJ PIPE CLMP EA B  $       791.50 10.0%  $            712.35 N/A N/A
BFV101 BFV101 EA B  $    2,419.00 10.0%  $         2,177.10 N/A N/A
BFV103 BFV103 3H CORNER ANGL EA B  $    2,580.00 10.0%  $         2,322.00 N/A N/A
BFV104 BFV104 4H CORNER ANGL EA B  $    3,292.00 10.0%  $         2,962.80 N/A N/A
BFV118 BFV118 4H CORNER GUSSET EA B  $    3,256.00 10.0%  $         2,930.40 N/A N/A
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BFV129 BFV129 2H SPLICE PLT EA B  $    1,263.00 10.0%  $         1,136.70 N/A N/A
BFV132 BFV132 EA B  $    4,074.00 10.0%  $         3,666.60 N/A N/A
BFV133 BFV133 T PLT EA B  $    3,558.00 10.0%  $         3,202.20 N/A N/A
BFV135 BFV135 3H CORNER GUSSET EA B  $    2,010.00 10.0%  $         1,809.00 N/A N/A
BFV136 BFV136 4H T GUSSET PLT EA B  $    3,220.00 10.0%  $         2,898.00 N/A N/A
BFV140 BFV140 3H CORNER PLT EA B  $    2,277.00 10.0%  $         2,049.30 N/A N/A
BFV141 BFV141 3H SPLICE PLT EA B  $    1,637.00 10.0%  $         1,473.30 N/A N/A
BFV142 BFV142 4H CORNER GUSSET EA B  $    3,292.00 10.0%  $         2,962.80 N/A N/A
BFV143 BFV143 4H CORNER PLT EA B  $    3,292.00 10.0%  $         2,962.80 N/A N/A
BFV200 BFV200 ADJ PIPE CLMP EA B  $       892.90 10.0%  $            803.61 N/A N/A
BFV2008 BFV2008 1/2 RIGD CLMP EA B  $       507.10 10.0%  $            456.39 N/A N/A
BFV2008N BFV2008N W/NON-METALLIC H EA B  $       541.10 10.0%  $            486.99 N/A N/A
BFV2009 BFV2009 (3/4 RGD) EA B  $       537.80 10.0%  $            484.02 N/A N/A
BFV2009N BFV2009N W/NON-METAL HDW EA B  $       573.70 10.0%  $            516.33 N/A N/A
BFV201 BFV201 3/8 SQ WSHR EA B  $       854.40 10.0%  $            768.96 N/A N/A
BFV2010 BFV2010 1 RIGD CLMP EA B  $       537.80 10.0%  $            484.02 N/A N/A
BFV2010N BFV2010N W/NON-METALLIC H EA B  $       573.70 10.0%  $            516.33 N/A N/A
BFV2011 BFV2011 1 1/4 RIGD CLMP EA B  $       557.90 10.0%  $            502.11 N/A N/A
BFV2011N BFV2011N W/ NON-MTL HDW EA B  $       595.20 10.0%  $            535.68 N/A N/A
BFV2012 BFV2012 1 1/2 RIGD CLMP EA B  $       872.50 10.0%  $            785.25 N/A N/A
BFV2012N BFV2012N W/NON-METAL HRDW EA B  $       930.70 10.0%  $            837.63 N/A N/A
BFV2013 BFV2013 2 RIGD CLMP EA B  $       872.50 10.0%  $            785.25 N/A N/A
BFV2013N BFV2013N W/NON-METAL HRDW EA B  $       952.40 10.0%  $            857.16 N/A N/A
BFV2014 BFV2014 2 1/2 RIGD CLMP EA B  $    1,177.00 10.0%  $         1,059.30 N/A N/A
BFV2014N BFV2014N W/NON-METAL HRDW EA B  $    1,255.00 10.0%  $         1,129.50 N/A N/A
BFV2015 BFV2015 3 RIGD CLMP EA B  $    1,238.00 10.0%  $         1,114.20 N/A N/A
BFV2015N BFV2015N W/NON-METAL HRDW EA B  $    1,320.00 10.0%  $         1,188.00 N/A N/A
BFV2016 BFV2016 3 1/2 RIGD CLMP EA B  $    1,258.00 10.0%  $         1,132.20 N/A N/A
BFV2016N BFV2016N W/NON-METAL HARDWARE EA B  $    1,342.00 10.0%  $         1,207.80 N/A N/A
BFV2017 BFV2017 4 RIGD CLMP EA B  $    1,431.00 10.0%  $         1,287.90 N/A N/A
BFV2017N BFV2017N W/NON-METAL HRDW EA B  $    1,526.00 10.0%  $         1,373.40 N/A N/A
BFV202 BFV202 1/2 SQ WSHR EA B  $       854.40 10.0%  $            768.96 N/A N/A
BFV22-120 BFV22-120 CHNL FT B  $    1,753.00 10.0%  $         1,577.70 N/A N/A
BFV22-240 BFV22-240 CHNL FT B  $    1,753.00 10.0%  $         1,577.70 N/A N/A
BFV223 BFV223 5/16 SPRNG NUT EA B  $       889.70 10.0%  $            800.73 N/A N/A
BFV224 BFV224 1/4 SPRNG NUT EA B  $       782.80 10.0%  $            704.52 N/A N/A
BFV225 BFV225 1/2 SPRNG NUT EA B  $       782.80 10.0%  $            704.52 N/A N/A
BFV225WO BFV225WO (1/2) EA B  $       711.40 10.0%  $            640.26 N/A N/A
BFV228 BFV228 3/8 SPRNG NUT EA B  $       782.80 10.0%  $            704.52 N/A N/A
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BFV228WO BFV228WO 3/8 CHNL NUT EA B  $       676.10 10.0%  $            608.49 N/A N/A
BFV22A120 BFV22A-120 CHNL FT B  $    5,259.00 10.0%  $         4,733.10 N/A N/A
BFV22A240 BFV22A-240 CHNL FT B  $    5,259.00 10.0%  $         4,733.10 N/A N/A
BFV22H17/8-120 BFV22H17/8-120 V-ESTER CH FT B  $    2,937.00 10.0%  $         2,643.30 N/A N/A
BFV22H178240 BFV22H17/8-240 V-ESTER CH FT B  $    2,937.00 10.0%  $         2,643.30 N/A N/A
BFV22SH120 BFV22SH-120 VINYLESTER CH FT B  $    2,937.00 10.0%  $         2,643.30 N/A N/A
BFV22SH240 BFV22SH-240 VINYLESTER CH FT B  $    2,937.00 10.0%  $         2,643.30 N/A N/A
BFV280SQ BFV280SQ POST BASE EA B  $  10,994.00 10.0%  $         9,894.60 N/A N/A
BFV281SQ BFV281SQ DBL POST BASE EA B  $    9,785.00 10.0%  $         8,806.50 N/A N/A
BFV300 BFV300 ADJ PIPE CLMP EA B  $    1,147.00 10.0%  $         1,032.30 N/A N/A
BFV3104-1 BFV3104-1 CLVS HNGR EA B  $  10,799.00 10.0%  $         9,719.10 N/A N/A
BFV3104-11/2 BFV3104-1 1/2 CLVS HNGR EA B  $  10,799.00 10.0%  $         9,719.10 N/A N/A
BFV3104-2 BFV3104-2 CLVS HNGR EA B  $  10,799.00 10.0%  $         9,719.10 N/A N/A
BFV3104-2 1/2,3,4 BFV3104-2 1/2,3,4 EA B  $  12,525.00 10.0%  $       11,272.50 N/A N/A
BFV3104-6 BFV3104-6 CLVS HNGR EA B  $  20,691.00 10.0%  $       18,621.90 N/A N/A
BFV334 BFV334 7H X GUSSET EA B  $    7,366.00 10.0%  $         6,629.40 N/A N/A
BFV337 BFV337 3H T GUSSET PLTE EA B  $    2,242.00 10.0%  $         2,017.80 N/A N/A
BFV340 BFV340 2H SPLICE PLT EA B  $    1,637.00 10.0%  $         1,473.30 N/A N/A
BFV341 BFV341 4H SPLICE PLT EA B  $    1,868.00 10.0%  $         1,681.20 N/A N/A
BFV342 BFV342 5H SPLICE PLT EA B  $    2,135.00 10.0%  $         1,921.50 N/A N/A
BFV371-2G BFV371-2G GUSSETED ANGL EA B  $    2,509.00 10.0%  $         2,258.10 N/A N/A
BFV409-12 BFV409-12 BRKT EA B  $  18,644.00 10.0%  $       16,779.60 N/A N/A
BFV409-18 BFV409-18 BRKT EA B  $  21,188.00 10.0%  $       19,069.20 N/A N/A
BFV409-24 BFV409-24 BRKT EA B  $  23,875.00 10.0%  $       21,487.50 N/A N/A
BFV409-6 BFV409-6 BRKT EA B  $  16,883.00 10.0%  $       15,194.70 N/A N/A
BFV409-9 BFV409-9 BRKT EA B  $  17,755.00 10.0%  $       15,979.50 N/A N/A
BFV42-120 BFV42-120 CHNL FT B  $    1,706.00 10.0%  $         1,535.40 N/A N/A
BFV42-240 BFV42-240 CHNL FT B  $    1,706.00 10.0%  $         1,535.40 N/A N/A
BFV42A120 BFV42A-120 CHNL FT B  $    5,117.00 10.0%  $         4,605.30 N/A N/A
BFV42A240 BFV42A-240 CHNL FT B  $    5,117.00 10.0%  $         4,605.30 N/A N/A
BFV42H178120 BFV42H17/8-120 V-ESTER CH FT B  $    2,890.00 10.0%  $         2,601.00 N/A N/A
BFV42SH120 BFV42SH-120 CHNL FT B  $    2,890.00 10.0%  $         2,601.00 N/A N/A
BFV42SH240 BFV42SH-240 CHNL FT B  $    2,890.00 10.0%  $         2,601.00 N/A N/A
BFV494-24 BFV494-24 BRKT EA B  $  26,561.00 10.0%  $       23,904.90 N/A N/A
BFV494-30 BFV494-30 BRKT EA B  $  27,683.00 10.0%  $       24,914.70 N/A N/A
BFV494-36 BFV494-36 BRKT EA B  $  29,212.00 10.0%  $       26,290.80 N/A N/A
BFV501-1 BFV501-1 U BLT EA B  $       943.10 10.0%  $            848.79 N/A N/A
BFV501-1/2 BFV501-1/2 U BLT EA B  $       854.40 10.0%  $            768.96 N/A N/A
BFV501-11/2 BFV501-1 1/2 U BLT EA B  $    1,227.00 10.0%  $         1,104.30 N/A N/A
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BFV501-11/4 BFV501-1 1/4 U BLT EA B  $       978.40 10.0%  $            880.56 N/A N/A
BFV501-2 BFV501-2 U BLT EA B  $    1,761.00 10.0%  $         1,584.90 N/A N/A
BFV501-21/2 BFV501-2 1/2 U BLT EA B  $    2,010.00 10.0%  $         1,809.00 N/A N/A
BFV501-3 BFV501-3 U BLT EA B  $    2,135.00 10.0%  $         1,921.50 N/A N/A
BFV501-3/4 BFV501-3/4 U BLT EA B  $       889.70 10.0%  $            800.73 N/A N/A
BFV501-4 BFV501-4 U BLT EA B  $    2,349.00 10.0%  $         2,114.10 N/A N/A
BFV532 BFV532 5H T GUSSET PLTE EA B  $    4,110.00 10.0%  $         3,699.00 N/A N/A
BFV557 BFV557 3H SPLICE PLT EA B  $    2,170.00 10.0%  $         1,953.00 N/A N/A
BFV558 BFV558 4H CORNER ANGL EA B  $    2,615.00 10.0%  $         2,353.50 N/A N/A
BFV650 BFV650-3/8 SPCR EA B  $    1,441.00 10.0%  $         1,296.90 N/A N/A
BFV655-1 BFV655-1 ROD COUPLING EA B  $    2,638.00 10.0%  $         2,374.20 N/A N/A
BFV655-1/2 BFV655-1/2 EA B  $    1,637.00 10.0%  $         1,473.30 N/A N/A
BFV655-3/4 BFV655-3/4 ROD COUPLING EA B  $    2,435.00 10.0%  $         2,191.50 N/A N/A
BFV655-3/8 BFV655-3/8 EA B  $    1,388.00 10.0%  $         1,249.20 N/A N/A
BFV655-5/8 BFV655-5/8 EA B  $    1,832.00 10.0%  $         1,648.80 N/A N/A
BFV751-1/2 BFV751-1/2 BM CLMP EA B  $    8,451.00 10.0%  $         7,605.90 N/A N/A
BFV751-3/8 BFV751-3/8 BM CLMP EA B  $    8,290.00 10.0%  $         7,461.00 N/A N/A
BFV751-5/8 BFV751-5/8 BM CLMP EA B  $  11,600.00 10.0%  $       10,440.00 N/A N/A
BFV751J-1/2 BFV751J-1/2 BM CLMP&CLIP EA B  $    9,607.00 10.0%  $         8,646.30 N/A N/A
BFV751J-3/8 BFV751J-3/8 BM CLMP&CLIP EA B  $    9,429.00 10.0%  $         8,486.10 N/A N/A
BFV751J-5/8 BFV751J-5/8 BM CLMP&CLIP EA B  $  12,525.00 10.0%  $       11,272.50 N/A N/A
BFV755-1/2 BFV755-1/2 BM CLMP EA B  $    8,361.00 10.0%  $         7,524.90 N/A N/A
BFV755-3/8 BFV755-3/8 BM CLMP & CLIP EA B  $    8,184.00 10.0%  $         7,365.60 N/A N/A
BFVATR1/2X48 BFVATR 1/2X48 THRD ROD FT B  $    2,272.00 10.0%  $         2,044.80 N/A N/A
BFVATR1X48 BFVATR 1X48 THRD ROD FT B  $    5,494.00 10.0%  $         4,944.60 N/A N/A
BFVATR3/4X48 BFVATR 3/4X48 THRD ROD FT B  $    5,345.00 10.0%  $         4,810.50 N/A N/A
BFVATR3/8X48 BFVATR 3/8X48 THRD ROD FT B  $    1,096.00 10.0%  $            986.40 N/A N/A
BFVATR5/8X48 BFVATR 5/8X48 THRD ROD FT B  $    3,741.00 10.0%  $         3,366.90 N/A N/A
BFVATRHN1/2 BFVATRHN-1/2 HEX NUT EA B  $       782.80 10.0%  $            704.52 N/A N/A
BFVATRHN3/8 BFVATRHN-3/8 HEX NUT EA B  $       569.30 10.0%  $            512.37 N/A N/A
BFVFW1 BFVFW-1 PVC FLT WSHR EA B  $       480.70 10.0%  $            432.63 N/A N/A
BFVFW1/2 BFVFW-1/2 PVC FLT WSHR EA B  $       132.80 10.0%  $            119.52 N/A N/A
BFVFW3/4 BFVFW-3/4 PVC FLT WSHR EA B  $       267.10 10.0%  $            240.39 N/A N/A
BFVFW3/8 BFVFW-3/8 PVC FLT WSHR EA B  $       231.60 10.0%  $            208.44 N/A N/A
BFVFW5/8 BFVFW-5/8 PVC FLT WSHR EA B  $       267.10 10.0%  $            240.39 N/A N/A
BFVHHCS1/2X1 BFVHHCS 1/2X1 HHCS EA B  $       445.20 10.0%  $            400.68 N/A N/A
BFVHHCS1/2X11/2 BFVHHCS 1/2X1 1/2 HHCS EA B  $       480.70 10.0%  $            432.63 N/A N/A
BFVHHCS1/2X11/4 BFVHHCS 1/2X1 1/4 HHCS EA B  $       445.20 10.0%  $            400.68 N/A N/A
BFVHHCS1/2X2 BFVHHCS 1/2X2 HHCS EA B  $       533.90 10.0%  $            480.51 N/A N/A
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BFVHHCS1/2X21/2 BFVHHCS 1/2X2 1/2 HHCS EA B  $       604.70 10.0%  $            544.23 N/A N/A
BFVHHCS1/2X3 BFVHHCS 1/2X3 HHCS EA B  $       569.30 10.0%  $            512.37 N/A N/A
BFVHHCS3/8X1 BFVHHCS 3/8X1 HHCS EA B  $       445.20 10.0%  $            400.68 N/A N/A
BFVHHCS3/8X11/2 BFVHHCS 3/8X1 1/2 HHCS EA B  $       445.20 10.0%  $            400.68 N/A N/A
BFVHHCS3/8X11/4 BFVHHCS 3/8X1 1/4 HHCS EA B  $       408.40 10.0%  $            367.56 N/A N/A
BFVHHCS3/8X2 BFVHHCS 3/8X2 HHCS EA B  $       445.20 10.0%  $            400.68 N/A N/A
BFVHHCS3/8X21/2 BFVHHCS 3/8X2 1/2 HHCS EA B  $       516.70 10.0%  $            465.03 N/A N/A
BFVHHCS5/16X1 BFVHHCS 5/16X1 HHCS EA B  $       516.70 10.0%  $            465.03 N/A N/A
BFVHHCS5/16X11/2 BFVHHCS 5/16X1 1/2 EA B  $       604.70 10.0%  $            544.23 N/A N/A
BFVHHCS5/16X11/4 BFVHHCS 5/16X1 1/4 EA B  $       640.70 10.0%  $            576.63 N/A N/A
BFVHHCS5/16X2 BFVHHCS 5/16X2 EA B  $       569.30 10.0%  $            512.37 N/A N/A
BFVHN1 BFVHN-1 HEX NUT EA B  $    1,637.00 10.0%  $         1,473.30 N/A N/A
BFVHN1/2 BFVHN-1/2 HEX NUT EA B  $       604.70 10.0%  $            544.23 N/A N/A
BFVHN3/4 BFVHN-3/4 HEX NUT EA B  $    1,050.00 10.0%  $            945.00 N/A N/A
BFVHN3/8 BFVHN-3/8 HEX NUT EA B  $       408.40 10.0%  $            367.56 N/A N/A
BFVHN5/8 BFVHN-5/8 HEX NUT EA B  $       818.30 10.0%  $            736.47 N/A N/A
BFVSL-1/2 BFVSL-1/2 STOP-LOCK EA B  $    1,978.00 10.0%  $         1,780.20 N/A N/A
BFVSL-3/8 BFVSL-3/8 STOP-LOCK EA B  $    1,837.00 10.0%  $         1,653.30 N/A N/A
BG-16 BG-16 EA  B  $         67.60 10.00%  $              60.84 N/A N/A
BG-16-4T BG-16-4T EA  B  $         67.30 10.00%  $              60.57 N/A N/A
BG-16-A5 BG-16-A5 EA  B  $       170.30 10.00%  $            153.27 N/A N/A
BG-16-A6 BG-16-A6 EA  B  $       170.30 10.00%  $            153.27 N/A N/A
BG-16-B1 BG-16-B1 EA  B  $       166.00 10.00%  $            149.40 N/A N/A
BG-16-B5 BG-16-B5 EA  B  $       205.70 10.00%  $            185.13 N/A N/A
BG-16-C1 BG-16-C1 EA  B  $       243.70 10.00%  $            219.33 N/A N/A
BG-16-C2 BG-16-C2 EA  B  $       243.70 10.00%  $            219.33 N/A N/A
BG-16-E-2-4 BG-16-E-2-4 EA  B  $       162.50 10.00%  $            146.25 N/A N/A
BG-16-E-2-4-AS BG-16-E-2-4-AS EA  B  $       499.50 10.00%  $            449.55 N/A N/A
BG-16-E-5-8 BG-16-E-5-8 EA  B  $       170.00 10.00%  $            153.00 N/A N/A
BG-16-E-5-8-AS BG-16-E-5-8-AS EA  B  $       541.90 10.00%  $            487.71 N/A N/A
BG-16-E-9-12 BG-16-E-9-12 EA  B  $       224.10 10.00%  $            201.69 N/A N/A
BG-16-E-9-12-AS BG-16-E-9-12-AS EA  B  $       548.00 10.00%  $            493.20 N/A N/A
BG-16-F1 BG-16-F1 EA  B  $       148.80 10.00%  $            133.92 N/A N/A
BG-16-F13 BG-16-F13 EA  B  $       176.50 10.00%  $            158.85 N/A N/A
BG-16-F2 BG-16-F2 EA  B  $       148.80 10.00%  $            133.92 N/A N/A
BG-16-G-16 BG-16-G-16 EA  B  $       170.00 10.00%  $            153.00 N/A N/A
BG-16-G-20 BG-16-G-20 EA  B  $       202.20 10.00%  $            181.98 N/A N/A
BG-16-G-24 BG-16-G-24 EA  B  $       206.30 10.00%  $            185.67 N/A N/A
BG-16-G-32 BG-16-G-32 EA  B  $       215.50 10.00%  $            193.95 N/A N/A
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BG-16-G-6 BG-16-G-6 EA  B  $       148.70 10.00%  $            133.83 N/A N/A
BG-16-G-8-12 BG-16-G-8-12 EA  B  $       152.00 10.00%  $            136.80 N/A N/A
BG16-PNA BG16-PNA EA  B  $       291.10 10.00%  $            261.99 N/A N/A
BG16-S18 BG16-S18 EA  B  $       513.00 10.00%  $            461.70 N/A N/A
BG16-S18-MC3 BG16-S18-MC3 EA  B  $       655.10 10.00%  $            589.59 N/A N/A
BG16-S18S BG16-S18S EA  B  $       584.70 10.00%  $            526.23 N/A N/A
BG16-S18S-MC3 BG16-S18S-MC3 EA  B  $       726.90 10.00%  $            654.21 N/A N/A
BG16-S18-U24 BG16-S18-U24 EA  B  $       607.10 10.00%  $            546.39 N/A N/A
BG16-S18-U24-MC3 BG16-S18-U24-MC3 EA  B  $    1,013.00 10.00%  $            911.70 N/A N/A
BG16-S18-U58 BG16-S18-U58 EA  B  $       612.90 10.00%  $            551.61 N/A N/A
BG16-S18-U58-MC3 BG16-S18-U58-MC3 EA  B  $    1,015.00 10.00%  $            913.50 N/A N/A
BG16-S18-W2 BG16-S18-W2 EA  B  $       584.50 10.00%  $            526.05 N/A N/A
BG16-S18-W2-MC3 BG16-S18-W2-MC3 EA  B  $       998.80 10.00%  $            898.92 N/A N/A
BG16-S18-W6 BG16-S18-W6 EA  B  $       586.20 10.00%  $            527.58 N/A N/A
BG16-S18-W6-MC3 BG16-S18-W6-MC3 EA  B  $    1,004.00 10.00%  $            903.60 N/A N/A
BG-16-U-2-4 BG-16-U-2-4 EA  B  $       200.30 10.00%  $            180.27 N/A N/A
BG-16-U-2-4-AS BG-16-U-2-4-AS EA  B  $       521.20 10.00%  $            469.08 N/A N/A
BG-16-U-5-8 BG-16-U-5-8 EA  B  $       209.50 10.00%  $            188.55 N/A N/A
BG-16-U-5-8-AS BG-16-U-5-8-AS EA  B  $       567.40 10.00%  $            510.66 N/A N/A
BG-16-U-9-12 BG-16-U-9-12 EA  B  $       262.90 10.00%  $            236.61 N/A N/A
BG-16-U-9-12-AS BG-16-U-9-12-AS EA  B  $       592.50 10.00%  $            533.25 N/A N/A
BG-16-W2 BG-16-W2 EA  B  $       160.00 10.00%  $            144.00 N/A N/A
BG-16-W6 BG-16-W6 EA  B  $       160.00 10.00%  $            144.00 N/A N/A
BG-20 BG-20 EA  B  $       102.60 10.00%  $              92.34 N/A N/A
BG-20-4T BG-20-4T EA  B  $       102.60 10.00%  $              92.34 N/A N/A
BG-20-B5 BG-20-B5 EA  B  $       240.00 10.00%  $            216.00 N/A N/A
BG-20-C1 BG-20-C1 EA  B  $       275.50 10.00%  $            247.95 N/A N/A
BG-20-C2 BG-20-C2 EA  B  $       275.50 10.00%  $            247.95 N/A N/A
BG-20-E-2-4 BG-20-E-2-4 EA  B  $       208.40 10.00%  $            187.56 N/A N/A
BG-20-E-5-8 BG-20-E-5-8 EA  B  $       208.40 10.00%  $            187.56 N/A N/A
BG-20-E-9-12 BG-20-E-9-12 EA  B  $       242.90 10.00%  $            218.61 N/A N/A
BG-20-F13 BG-20-F13 EA  B  $       208.80 10.00%  $            187.92 N/A N/A
BG-20-U-2-4 BG-20-U-2-4 EA  B  $       250.20 10.00%  $            225.18 N/A N/A
BG-20-U-5-8 BG-20-U-5-8 EA  B  $       250.20 10.00%  $            225.18 N/A N/A
BG-20-U-9-12 BG-20-U-9-12 EA  B  $       281.70 10.00%  $            253.53 N/A N/A
BG-24 BG-24 EA  B  $       106.90 10.00%  $              96.21 N/A N/A
BG-24-4T BG-24-4T EA  B  $       106.90 10.00%  $              96.21 N/A N/A
BG-24-C1 BG-24-C1 EA  B  $       279.90 10.00%  $            251.91 N/A N/A
BG-24-C2 BG-24-C2 EA  B  $       279.90 10.00%  $            251.91 N/A N/A
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BG-24-E-2-4 BG-24-E-2-4 EA  B  $       217.60 10.00%  $            195.84 N/A N/A
BG-24-E-5-8 BG-24-E-5-8 EA  B  $       217.60 10.00%  $            195.84 N/A N/A
BG-24-E-9-12 BG-24-E-9-12 EA  B  $       253.20 10.00%  $            227.88 N/A N/A
BG-24-U-2-4 BG-24-U-2-4 EA  B  $       260.10 10.00%  $            234.09 N/A N/A
BG-24-U-5-8 BG-24-U-5-8 EA  B  $       260.10 10.00%  $            234.09 N/A N/A
BG-24-U-9-12 BG-24-U-9-12 EA  B  $       291.40 10.00%  $            262.26 N/A N/A
BG-32 BG-32 EA  B  $       122.70 10.00%  $            110.43 N/A N/A
BG-32-4T BG-32-4T EA  B  $       121.60 10.00%  $            109.44 N/A N/A
BG-32-C1 BG-32-C1 EA  B  $       289.30 10.00%  $            260.37 N/A N/A
BG-32-C2 BG-32-C2 EA  B  $       289.30 10.00%  $            260.37 N/A N/A
BG-32-E-2-4 BG-32-E-2-4 EA  B  $       238.60 10.00%  $            214.74 N/A N/A
BG-32-E-5-8 BG-32-E-5-8 EA  B  $       227.50 10.00%  $            204.75 N/A N/A
BG-32-E-9-12 BG-32-E-9-12 EA  B  $       262.00 10.00%  $            235.80 N/A N/A
BG-32-U-2-4 BG-32-U-2-4 EA  B  $       281.70 10.00%  $            253.53 N/A N/A
BG-32-U-5-8 BG-32-U-5-8 EA  B  $       269.10 10.00%  $            242.19 N/A N/A
BG-32-U-9-12 BG-32-U-9-12 EA  B  $       301.20 10.00%  $            271.08 N/A N/A
BG-6 BG-6 EA  B  $         53.10 10.00%  $              47.79 N/A N/A
BG-6-4T BG-6-4T EA  B  $         60.10 10.00%  $              54.09 N/A N/A
BG-6-A5 BG-6-A5 EA  B  $       172.30 10.00%  $            155.07 N/A N/A
BG-6-A6 BG-6-A6 EA  B  $       172.30 10.00%  $            155.07 N/A N/A
BG-6-B1 BG-6-B1 EA  B  $       148.00 10.00%  $            133.20 N/A N/A
BG-6-B5 BG-6-B5 EA  B  $       202.00 10.00%  $            181.80 N/A N/A
BG-6-E-2-4 BG-6-E-2-4 EA  B  $       177.40 10.00%  $            159.66 N/A N/A
BG-6-E-5-8 BG-6-E-5-8 EA  B  $       177.40 10.00%  $            159.66 N/A N/A
BG-6-E-9-12 BG-6-E-9-12 EA  B  $       201.50 10.00%  $            181.35 N/A N/A
BG-6-F1 BG-6-F1 EA  B  $       130.60 10.00%  $            117.54 N/A N/A
BG-6-F13 BG-6-F13 EA  B  $       169.90 10.00%  $            152.91 N/A N/A
BG-6-F2 BG-6-F2 EA  B  $       130.60 10.00%  $            117.54 N/A N/A
BG-6-H7 BG-6-H7 EA  B  $       140.10 10.00%  $            126.09 N/A N/A
BG6-PNA BG6-PNA EA  B  $       271.60 10.00%  $            244.44 N/A N/A
BG6-S18 BG6-S18 EA  B  $       404.30 10.00%  $            363.87 N/A N/A
BG6-S18-MC3 BG6-S18-MC3 EA  B  $       653.90 10.00%  $            588.51 N/A N/A
BG6-S18S BG6-S18S EA  B  $       476.00 10.00%  $            428.40 N/A N/A
BG6-S18S-MC3 BG6-S18S-MC3 EA  B  $       709.00 10.00%  $            638.10 N/A N/A
BG6-S18-U24 BG6-S18-U24 EA  B  $       595.20 10.00%  $            535.68 N/A N/A
BG6-S18-U24-MC3 BG6-S18-U24-MC3 EA  B  $    1,011.00 10.00%  $            909.90 N/A N/A
BG6-S18-U58 BG6-S18-U58 EA  B  $       599.50 10.00%  $            539.55 N/A N/A
BG6-S18-U58-MC3 BG6-S18-U58-MC3 EA  B  $    1,013.00 10.00%  $            911.70 N/A N/A
BG6-S18-W2 BG6-S18-W2 EA  B  $       574.20 10.00%  $            516.78 N/A N/A
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BG6-S18-W2-MC3 BG6-S18-W2-MC3 EA  B  $       996.90 10.00%  $            897.21 N/A N/A
BG6-S18-W6 BG6-S18-W6 EA  B  $       574.20 10.00%  $            516.78 N/A N/A
BG6-S18-W6-MC3 BG6-S18-W6-MC3 EA  B  $    1,003.00 10.00%  $            902.70 N/A N/A
BG6-SC4 BG6-SC4 EA  B  $       169.90 10.00%  $            152.91 N/A N/A
BG-6-U-2-4 BG-6-U-2-4 EA  B  $       217.60 10.00%  $            195.84 N/A N/A
BG-6-U-5-8 BG-6-U-5-8 EA  B  $       221.70 10.00%  $            199.53 N/A N/A
BG-6-U-9-12 BG-6-U-9-12 EA  B  $       240.80 10.00%  $            216.72 N/A N/A
BG-8-12 BG-8-12 EA  B  $         47.60 10.00%  $              42.84 N/A N/A
BG-8-12-4T BG-8-12-4T EA  B  $         52.30 10.00%  $              47.07 N/A N/A
BG-8-12-A5 BG-8-12-A5 EA  B  $       152.00 10.00%  $            136.80 N/A N/A
BG-8-12-A6 BG-8-12-A6 EA  B  $       152.00 10.00%  $            136.80 N/A N/A
BG-8-12-B1 BG-8-12-B1 EA  B  $       149.10 10.00%  $            134.19 N/A N/A
BG-8-12-B5 BG-8-12-B5 EA  B  $       172.40 10.00%  $            155.16 N/A N/A
BG-8-12-C1 BG8-12-C1 EA  B  $       224.10 10.00%  $            201.69 N/A N/A
BG-8-12-C2 BG-8-12-C2 EA  B  $       224.10 10.00%  $            201.69 N/A N/A
BG-8-12-D3 BG-8-12-D3 EA  B  $       138.00 10.00%  $            124.20 N/A N/A
BG-8-12-D4 BG-8-12-D4 EA  B  $       160.80 10.00%  $            144.72 N/A N/A
BG-8-12-E-2-4 BG-8-12-E-2-4 EA  B  $       133.50 10.00%  $            120.15 N/A N/A
BG-8-12-E-2-4-AS BG-8-12-E-2-4-AS EA  B  $       485.30 10.00%  $            436.77 N/A N/A
BG-8-12-E-5-8 BG-8-12-E-5-8 EA  B  $       149.60 10.00%  $            134.64 N/A N/A
BG-8-12-E-5-8-AS BG-8-12-E-5-8-AS EA  B  $       535.90 10.00%  $            482.31 N/A N/A
BG-8-12-E-9-12 BG-8-12-E-9-12 EA  B  $       201.80 10.00%  $            181.62 N/A N/A
BG-8-12-E-9-12-AS BG-8-12-E-9-12-AS EA  B  $       541.80 10.00%  $            487.62 N/A N/A
BG-8-12-F1 BG-8-12-F1 EA  B  $       136.40 10.00%  $            122.76 N/A N/A
BG-8-12-F13 BG-8-12-F13 EA  B  $       154.90 10.00%  $            139.41 N/A N/A
BG-8-12-F2 BG-8-12-F2 EA  B  $       141.70 10.00%  $            127.53 N/A N/A
BG-8-12-G20 BG-8-12-G20 EA  B  $       190.10 10.00%  $            171.09 N/A N/A
BG-8-12-G24 BG-8-12-G24 EA  B  $       194.30 10.00%  $            174.87 N/A N/A
BG-8-12-G32 BG-8-12-G32 EA  B  $       201.70 10.00%  $            181.53 N/A N/A
BG-8-12-G6 BG-8-12-G6 EA  B  $       130.90 10.00%  $            117.81 N/A N/A
BG-8-12-G812 BG-8-12-G812 EA  B  $       134.20 10.00%  $            120.78 N/A N/A
BG-8-12-H7 BG-8-12-H7 EA  B  $       133.40 10.00%  $            120.06 N/A N/A
BG8-12-PNA BG8-12-PNA EA  B  $       271.60 10.00%  $            244.44 N/A N/A
BG812-S18 BG812-S18 EA  B  $       476.20 10.00%  $            428.58 N/A N/A
BG812-S18-MC3 BG812-S18-MC3 EA  B  $       647.00 10.00%  $            582.30 N/A N/A
BG812-S18S BG812-S18S EA  B  $       569.90 10.00%  $            512.91 N/A N/A
BG812-S18S-MC3 BG812-S18S-MC3 EA  B  $       644.30 10.00%  $            579.87 N/A N/A
BG812-S18-U24 BG812-S18-U24 EA  B  $       592.10 10.00%  $            532.89 N/A N/A
BG812-S18-U24-MC3 BG812-S18-U24-MC3 EA  B  $       755.80 10.00%  $            680.22 N/A N/A
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BG812-S18-U58 BG812-S18-U58 EA  B  $       595.80 10.00%  $            536.22 N/A N/A
BG812-S18-U58-MC3 BG812-S18-U58-MC3 EA  B  $       758.40 10.00%  $            682.56 N/A N/A
BG812-S18-W2 BG812-S18-W2 EA  B  $       544.40 10.00%  $            489.96 N/A N/A
BG812-S18-W2-MC3 BG812-S18-W2-MC3 EA  B  $       835.30 10.00%  $            751.77 N/A N/A
BG812-S18-W6 BG812-S18-W6 EA  B  $       571.20 10.00%  $            514.08 N/A N/A
BG812-S18-W6-MC3 BG812-S18-W6-MC3 EA  B  $       747.70 10.00%  $            672.93 N/A N/A
BG812-SC4 BG812-SC4 EA  B  $       154.90 10.00%  $            139.41 N/A N/A
BG-8-12-U-2-4 BG-8-12-U-2-4 EA  B  $       167.60 10.00%  $            150.84 N/A N/A
BG-8-12-U-2-4-AS BG-8-12-U-2-4-AS EA  B  $       514.80 10.00%  $            463.32 N/A N/A
BG-8-12-U-5-8 BG-8-12-U-5-8 EA  B  $       182.80 10.00%  $            164.52 N/A N/A
BG-8-12-U-5-8-AS BG-8-12-U-5-8-AS EA  B  $       561.20 10.00%  $            505.08 N/A N/A
BG-8-12-U-9-12 BG-8-12-U-9-12 EA  B  $       230.80 10.00%  $            207.72 N/A N/A
BG-8-12-U-9-12-AS BG-8-12-U-9-12-AS EA  B  $       586.50 10.00%  $            527.85 N/A N/A
BG-8-12-W2 BG-8-12-W2 EA  B  $       139.10 10.00%  $            125.19 N/A N/A
BG-8-12-W6 BG-8-12-W6 EA  B  $       141.70 10.00%  $            127.53 N/A N/A
BH1 BH1 EA  B  $         44.40 10.00%  $              39.96 N/A N/A
BH10 BH10 EA  B  $         19.40 10.00%  $              17.46 N/A N/A
BH11 BH11 EA  B  $         42.20 10.00%  $              37.98 N/A N/A
BH12 BH12 EA  B  $         39.80 10.00%  $              35.82 N/A N/A
BH-1-2-R BH-1-2-R EA  B  $       160.40 10.00%  $            144.36 N/A N/A
BH15 BH15 EA  B  $         83.90 10.00%  $              75.51 N/A N/A
BH16 BH16 EA  B  $         92.60 10.00%  $              83.34 N/A N/A
BH1-E-2-4 BH1-E-2-4 EA  B  $       142.80 10.00%  $            128.52 N/A N/A
BH1-E-5-8 BH1-E-5-8 EA  B  $       142.80 10.00%  $            128.52 N/A N/A
BH1-E-9-12 BH1-E-9-12 EA  B  $       183.10 10.00%  $            164.79 N/A N/A
BH1-F1 BH1-F1 EA  B  $       149.40 10.00%  $            134.46 N/A N/A
BH1-F12 BH1-F12 EA  B  $       146.10 10.00%  $            131.49 N/A N/A
BH1-F2 BH1-F2 EA  B  $       149.40 10.00%  $            134.46 N/A N/A
BH1-F3 BH1-F3 EA  B  $       141.80 10.00%  $            127.62 N/A N/A
BH1-F4 BH1-F4 EA  B  $       141.80 10.00%  $            127.62 N/A N/A
BH1-H7 BH1-H7 EA  B  $       106.00 10.00%  $              95.40 N/A N/A
BH1-H8 BH1-H8 EA  B  $       106.00 10.00%  $              95.40 N/A N/A
BH1-PNA BH1-PNA EA  B  $       245.60 10.00%  $            221.04 N/A N/A
BH2 BH2 EA  B  $         46.80 10.00%  $              42.12 N/A N/A
BH-2-4 BH-2-4 EA  B  $       154.90 10.00%  $            139.41 N/A N/A
BH-2-4-R BH-2-4-R EA  B  $       155.40 10.00%  $            139.86 N/A N/A
BH2-E-2-4 BH2-E-2-4 EA  B  $       152.90 10.00%  $            137.61 N/A N/A
BH2-E-5-8 BH2-E-5-8 EA  B  $       152.90 10.00%  $            137.61 N/A N/A
BH2-E-9-12 BH2-E-9-12 EA  B  $       186.40 10.00%  $            167.76 N/A N/A
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BH2-F1 BH2-F1 EA  B  $       151.10 10.00%  $            135.99 N/A N/A
BH2-F12 BH2-F12 EA  B  $       153.60 10.00%  $            138.24 N/A N/A
BH2-F2 BH2-F2 EA  B  $       151.10 10.00%  $            135.99 N/A N/A
BH2-F3 BH2-F3 EA  B  $       143.40 10.00%  $            129.06 N/A N/A
BH2-F4 BH2-F4 EA  B  $       143.40 10.00%  $            129.06 N/A N/A
BH2-H7 BH2-H7 EA  B  $       113.10 10.00%  $            101.79 N/A N/A
BH2-H8 BH2-H8 EA  B  $       113.10 10.00%  $            101.79 N/A N/A
BH2-PNA BH2-PNA EA  B  $       237.70 10.00%  $            213.93 N/A N/A
BH4 BH4 EA  B  $         47.20 10.00%  $              42.48 N/A N/A
BH4-E-2-4 BH4-E-2-4 EA  B  $       147.60 10.00%  $            132.84 N/A N/A
BH4-E-2-4-AS BH4-E-2-4-AS EA  B  $       491.80 10.00%  $            442.62 N/A N/A
BH4-E-5-8 BH4-E-5-8 EA  B  $       147.60 10.00%  $            132.84 N/A N/A
BH4-E-5-8-AS BH4-E-5-8-AS EA  B  $       534.20 10.00%  $            480.78 N/A N/A
BH4-E-9-12 BH4-E-9-12 EA  B  $       196.40 10.00%  $            176.76 N/A N/A
BH4-E-9-12-AS BH4-E-9-12-AS EA  B  $       540.10 10.00%  $            486.09 N/A N/A
BH4-F1 BH4-F1 EA  B  $       151.10 10.00%  $            135.99 N/A N/A
BH4-F12 BH4-F12 EA  B  $       153.70 10.00%  $            138.33 N/A N/A
BH4-F2 BH4-F2 EA  B  $       151.10 10.00%  $            135.99 N/A N/A
BH4-F3 BH4-F3 EA  B  $       143.40 10.00%  $            129.06 N/A N/A
BH4-F4 BH4-F4 EA  B  $       143.40 10.00%  $            129.06 N/A N/A
BH4-H7 BH4-H7 EA  B  $       110.90 10.00%  $              99.81 N/A N/A
BH4-H8 BH4-H8 EA  B  $       116.00 10.00%  $            104.40 N/A N/A
BH4-PNA BH4-PNA EA  B  $       249.40 10.00%  $            224.46 N/A N/A
BH4-SC4 BH4-SC4 EA  B  $       144.80 10.00%  $            130.32 N/A N/A
BH5 BH5 EA  B  $         42.30 10.00%  $              38.07 N/A N/A
BH-5-8 BH-5-8 EA  B  $       163.90 10.00%  $            147.51 N/A N/A
BH-5-8-R BH-5-8-R EA  B  $       160.80 10.00%  $            144.72 N/A N/A
BH5-E-2-4 BH5-E-2-4 EA  B  $       152.50 10.00%  $            137.25 N/A N/A
BH5-E-5-8 BH5-E-5-8 EA  B  $       145.60 10.00%  $            131.04 N/A N/A
BH5-E-9-12 BH5-E-9-12 EA  B  $       186.90 10.00%  $            168.21 N/A N/A
BH5-F1 BH5-F1 EA  B  $       146.90 10.00%  $            132.21 N/A N/A
BH5-F12 BH5-F12 EA  B  $       148.70 10.00%  $            133.83 N/A N/A
BH5-F2 BH5-F2 EA  B  $       146.90 10.00%  $            132.21 N/A N/A
BH5-F3 BH5-F3 EA  B  $       139.60 10.00%  $            125.64 N/A N/A
BH5-F4 BH5-F4 EA  B  $       139.60 10.00%  $            125.64 N/A N/A
BH5-H7 BH5-H7 EA  B  $       108.10 10.00%  $              97.29 N/A N/A
BH5-H8 BH5-H8 EA  B  $       108.10 10.00%  $              97.29 N/A N/A
BH5-PNA BH5-PNA EA  B  $       236.90 10.00%  $            213.21 N/A N/A
BH6 BH6 EA  B  $         47.20 10.00%  $              42.48 N/A N/A
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BH6-E-2-4 BH6-E-2-4 EA  B  $       155.10 10.00%  $            139.59 N/A N/A
BH6-E-2-4-AS BH6-E-2-4-AS EA  B  $       483.10 10.00%  $            434.79 N/A N/A
BH6-E-5-8 BH6-E-5-8 EA  B  $       155.10 10.00%  $            139.59 N/A N/A
BH6-E-5-8-AS BH6-E-5-8-AS EA  B  $       533.60 10.00%  $            480.24 N/A N/A
BH6-E-9-12 BH6-E-9-12 EA  B  $       196.40 10.00%  $            176.76 N/A N/A
BH6-E-9-12-AS BH6-E-9-12-AS EA  B  $       539.40 10.00%  $            485.46 N/A N/A
BH6-F1 BH6-F1 EA  B  $       151.10 10.00%  $            135.99 N/A N/A
BH6-F12 BH6-F12 EA  B  $       153.70 10.00%  $            138.33 N/A N/A
BH6-F2 BH6-F2 EA  B  $       151.10 10.00%  $            135.99 N/A N/A
BH6-F3 BH6-F3 EA  B  $       143.40 10.00%  $            129.06 N/A N/A
BH6-F4 BH6-F4 EA  B  $       143.40 10.00%  $            129.06 N/A N/A
BH6-H7 BH6-H7 EA  B  $       117.10 10.00%  $            105.39 N/A N/A
BH6-H8 BH6-H8 EA  B  $       117.10 10.00%  $            105.39 N/A N/A
BH6-PNA BH6-PNA EA  B  $       246.10 10.00%  $            221.49 N/A N/A
BH6-SC4 BH6-SC4 EA  B  $       144.80 10.00%  $            130.32 N/A N/A
BH7 BH7 EA  B  $         40.10 10.00%  $              36.09 N/A N/A
BH7-6 BH7-6 EA  B  $         42.10 10.00%  $              37.89 N/A N/A
BH8 BH8 EA  B  $         40.90 10.00%  $              36.81 N/A N/A
BH9 BH9 FT  B  $         70.30 10.00%  $              63.27 N/A N/A
BH9-10 BH9-10 FT  B  $       100.50 10.00%  $              90.45 N/A N/A
BH-9-12 BH-9-12 EA  B  $       202.40 10.00%  $            182.16 N/A N/A
BH-9-12-R BH-9-12-R EA  B  $       202.40 10.00%  $            182.16 N/A N/A
BHE-1-2 BHE-1-2 EA  B  $       162.20 10.00%  $            145.98 N/A N/A
BH-F12 BH-F12 EA  B  $       169.00 10.00%  $            152.10 N/A N/A
BH-F12-R BH-F12-R EA  B  $       167.10 10.00%  $            150.39 N/A N/A
BH-H7 BH-H7 EA  B  $       141.10 10.00%  $            126.99 N/A N/A
BH-PNA BH-PNA EA  B  $       277.00 10.00%  $            249.30 N/A N/A
BK412 BK412 EA B  $         32.45 10.0%  $              29.21 N/A N/A
BK415 BK415 EA B  $         34.71 10.0%  $              31.24 N/A N/A
BK418 BK418 EA B  $         36.05 10.0%  $              32.45 N/A N/A
BK424 BK424 EA B  $         41.51 10.0%  $              37.36 N/A N/A
BK430 BK430 EA B  $         45.94 10.0%  $              41.35 N/A N/A
BK436 BK436 EA B  $         50.57 10.0%  $              45.51 N/A N/A
BK448 BK448 EA B  $         59.53 10.0%  $              53.58 N/A N/A
BK612 BK612 EA B  $         36.05 10.0%  $              32.45 N/A N/A
BK615 BK615 EA B  $         39.96 10.0%  $              35.96 N/A N/A
BK618 BK618 EA B  $         42.95 10.0%  $              38.66 N/A N/A
BK624 BK624 EA B  $         48.93 10.0%  $              44.04 N/A N/A
BK630 BK630 EA B  $         56.65 10.0%  $              50.99 N/A N/A
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BK636 BK636 EA B  $         63.24 10.0%  $              56.92 N/A N/A
BK648 BK648 EA B  $         76.84 10.0%  $              69.16 N/A N/A
BKA-063-120 BKA-063-120 ANG BRKT STYL FOR 1/16WIRE EA  B  $           4.03 10.00%  $                3.63 N/A N/A
BKA-063-120K BKA-063-120K ANG BRKT STYL FOR 1/16WIRE EA  B  $           6.79 10.00%  $                6.11 N/A N/A
BKA-063-180 BKA-063-180 ANG BRKT STYL FOR 1/16WIRE EA  B  $           4.94 10.00%  $                4.45 N/A N/A
BKA-063-180K BKA-063-180K ANG BRKT STYL FOR 1/16WIRE EA  B  $           7.91 10.00%  $                7.12 N/A N/A
BKA-063-240 BKA-063-240 ANG BRKT STYL FOR 1/16WIRE EA  B  $           6.25 10.00%  $                5.63 N/A N/A
BKA-063-240K BKA-063-240K ANG BRKT STYL FOR 1/16WIRE EA  B  $           8.97 10.00%  $                8.07 N/A N/A
BKA-063-360 BKA-063-360 ANG BRKT STYL FOR 1/16WIRE EA  B  $           8.19 10.00%  $                7.37 N/A N/A
BKA-063-360K BKA-063-360K ANG BRKT STYL FOR 1/16WIRE EA  B  $         11.20 10.00%  $              10.08 N/A N/A
BKA-063-40 BKA-063-40 ANG BRKT STYL FOR 1/16WIRE EA  B  $           3.06 10.00%  $                2.75 N/A N/A
BKA-063-40K BKA-063-40K ANG BRKT STYL FOR 1/16WIRE EA  B  $           5.14 10.00%  $                4.63 N/A N/A
BKA-063-80 BKA-063-80 ANG BRKT STYL FOR 1/16WIRE EA  B  $           3.55 10.00%  $                3.20 N/A N/A
BKA-063-80K BKA-063-80K ANG BRKT STYL FOR 1/16WIRE EA  B  $           5.78 10.00%  $                5.20 N/A N/A
BKB25-063-120 BKB25-063-120 BOLT STYLE SINGLE TYPE EA  B  $           3.67 10.00%  $                3.30 N/A N/A
BKB25-063-120K BKB25-063-120K BOLT STYLE SINGLE TYPE EA  B  $           6.81 10.00%  $                6.13 N/A N/A
BKB25-063-180 BKB25-063-180 BOLT STYLE SINGLE TYPE EA  B  $           5.05 10.00%  $                4.55 N/A N/A
BKB25-063-180K BKB25-063-180K BOLT STYLE SINGLE TYPE EA  B  $           7.94 10.00%  $                7.15 N/A N/A
BKB25-063-240 BKB25-063-240 BOLT STYLE SINGLE TYPE EA  B  $           5.84 10.00%  $                5.26 N/A N/A
BKB25-063-240K BKB25-063-240K BOLT STYLE SINGLE TYPE EA  B  $           8.97 10.00%  $                8.07 N/A N/A
BKB25-063-360 BKB25-063-360 BOLT STYLE SINGLE TYPE EA  B  $           7.91 10.00%  $                7.12 N/A N/A
BKB25-063-360K BKB25-063-360K BOLT STYLE SINGLE TYPE EA  B  $         11.20 10.00%  $              10.08 N/A N/A
BKB25-063-40 BKB25-063-40 BOLT STYLE SINGLE TYPE EA  B  $           1.79 10.00%  $                1.61 N/A N/A
BKB25-063-40K BKB25-063-40K BOLT STYLE SINGLE TYPE EA  B  $           4.05 10.00%  $                3.65 N/A N/A
BKB25-063-80 BKB25-063-80 BOLT STYLE SINGLE TYPE EA  B  $           2.77 10.00%  $                2.49 N/A N/A
BKB25-063-80K BKB25-063-80K BOLT STYLE SINGLE TYPE EA  B  $           5.74 10.00%  $                5.17 N/A N/A
BKB38-094-120 BKB38-094-120 BOLT STYLE SINGLE TYPE EA  B  $           5.21 10.00%  $                4.69 N/A N/A
BKB38-094-120K BKB38-094-120K BOLT STYLE SINGLE TYPE EA  B  $           8.20 10.00%  $                7.38 N/A N/A
BKB38-094-180 BKB38-094-180 BOLT STYLE SINGLE TYPE EA  B  $           6.72 10.00%  $                6.05 N/A N/A
BKB38-094-180K BKB38-094-180K BOLT STYLE SINGLE TYPE EA  B  $           9.53 10.00%  $                8.58 N/A N/A
BKB38-094-240 BKB38-094-240 BOLT STYLE SINGLE TYPE EA  B  $           7.88 10.00%  $                7.09 N/A N/A
BKB38-094-240K BKB38-094-240K BOLT STYLE SINGLE TYPE EA  B  $         10.90 10.00%  $                9.81 N/A N/A
BKB38-094-360 BKB38-094-360 BOLT STYLE SINGLE TYPE EA  B  $         10.50 10.00%  $                9.45 N/A N/A
BKB38-094-360K BKB38-094-360K BOLT STYLE SINGLE TYPE EA  B  $         13.40 10.00%  $              12.06 N/A N/A
BKB38-094-40 BKB38-094-40 BOLT STYLE SINGLE TYPE EA  B  $           2.63 10.00%  $                2.37 N/A N/A
BKB38-094-40K BKB38-094-40K BOLT STYLE SINGLE TYPE EA  B  $           4.68 10.00%  $                4.21 N/A N/A
BKB38-094-80 BKB38-094-80 BOLT STYLE SINGLE TYPE EA  B  $           4.13 10.00%  $                3.72 N/A N/A
BKB38-094-80K BKB38-094-80K BOLT STYLE SINGLE TYPE EA  B  $           6.92 10.00%  $                6.23 N/A N/A
BKBM10-094-120 BKBM10-094-120 BOLT STYLE SINGLE TYPE EA  B  $           5.18 10.00%  $                4.66 N/A N/A
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BKBM10-094-120K BKBM10-094-120K BOLT STYLE SINGLE TYPE EA  B  $           7.69 10.00%  $                6.92 N/A N/A
BKBM10-094-180 BKBM10-094-180 BOLT STYLE SINGLE TYPE EA  B  $           6.74 10.00%  $                6.07 N/A N/A
BKBM10-094-180K BKBM10-094-180K BOLT STYLE SINGLE TYPE EA  B  $           9.29 10.00%  $                8.36 N/A N/A
BKBM10-094-240 BKBM10-094-240 BOLT STYLE SINGLE TYPE EA  B  $           7.77 10.00%  $                6.99 N/A N/A
BKBM10-094-240K BKBM10-094-240K BOLT STYLE SINGLE TYPE EA  B  $         10.50 10.00%  $                9.45 N/A N/A
BKBM10-094-360 BKBM10-094-360 BOLT STYLE SINGLE TYPE EA  B  $           9.69 10.00%  $                8.72 N/A N/A
BKBM10-094-360K BKBM10-094-360K BOLT STYLE SINGLE TYPE EA  B  $         12.20 10.00%  $              10.98 N/A N/A
BKBM10-094-40 BKBM10-094-40 BOLT STYLE SINGLE TYPE EA  B  $           3.97 10.00%  $                3.57 N/A N/A
BKBM10-094-40K BKBM10-094-40K BOLT STYLE SINGLE TYPE EA  B  $           6.48 10.00%  $                5.83 N/A N/A
BKBM10-094-80 BKBM10-094-80 BOLT STYLE SINGLE TYPE EA  B  $           4.53 10.00%  $                4.08 N/A N/A
BKBM10-094-80K BKBM10-094-80K BOLT STYLE SINGLE TYPE EA  B  $           7.04 10.00%  $                6.34 N/A N/A
BKBM6-063-120 BKBM6-063-120 BOLT STYLE SINGLE TYPE EA  B  $           3.37 10.00%  $                3.03 N/A N/A
BKBM6-063-120K BKBM6-063-120K BOLT STYLE SINGLE TYPE EA  B  $           6.20 10.00%  $                5.58 N/A N/A
BKBM6-063-180 BKBM6-063-180 BOLT STYLE SINGLE TYPE EA  B  $           5.08 10.00%  $                4.57 N/A N/A
BKBM6-063-180K BKBM6-063-180K BOLT STYLE SINGLE TYPE EA  B  $           7.93 10.00%  $                7.14 N/A N/A
BKBM6-063-240 BKBM6-063-240 BOLT STYLE SINGLE TYPE EA  B  $           6.02 10.00%  $                5.42 N/A N/A
BKBM6-063-240K BKBM6-063-240K BOLT STYLE SINGLE TYPE EA  B  $           9.10 10.00%  $                8.19 N/A N/A
BKBM6-063-360 BKBM6-063-360 BOLT STYLE SINGLE TYPE EA  B  $           6.69 10.00%  $                6.02 N/A N/A
BKBM6-063-360K BKBM6-063-360K BOLT STYLE SINGLE TYPE EA  B  $           9.52 10.00%  $                8.57 N/A N/A
BKBM6-063-40 BKBM6-063-40 BOLT STYLE SINGLE TYPE EA  B  $           2.40 10.00%  $                2.16 N/A N/A
BKBM6-063-40K BKBM6-063-40K BOLT STYLE SINGLE TYPE EA  B  $           5.23 10.00%  $                4.71 N/A N/A
BKBM6-063-80 BKBM6-063-80 BOLT STYLE SINGLE TYPE EA  B  $           2.80 10.00%  $                2.52 N/A N/A
BKBM6-063-80K BKBM6-063-80K BOLT STYLE SINGLE TYPE EA  B  $           5.62 10.00%  $                5.06 N/A N/A
BKBM8-094-120 BKBM8-094-120 BOLT STYLE SINGLE TYPE EA  B  $           4.53 10.00%  $                4.08 N/A N/A
BKBM8-094-120K BKBM8-094-120K BOLT STYLE SINGLE TYPE EA  B  $           7.04 10.00%  $                6.34 N/A N/A
BKBM8-094-180 BKBM8-094-180 BOLT STYLE SINGLE TYPE EA  B  $           6.11 10.00%  $                5.50 N/A N/A
BKBM8-094-180K BKBM8-094-180K BOLT STYLE SINGLE TYPE EA  B  $           8.65 10.00%  $                7.79 N/A N/A
BKBM8-094-240 BKBM8-094-240 BOLT STYLE SINGLE TYPE EA  B  $           7.09 10.00%  $                6.38 N/A N/A
BKBM8-094-240K BKBM8-094-240K BOLT STYLE SINGLE TYPE EA  B  $           9.81 10.00%  $                8.83 N/A N/A
BKBM8-094-360 BKBM8-094-360 BOLT STYLE SINGLE TYPE EA  B  $           9.05 10.00%  $                8.15 N/A N/A
BKBM8-094-360K BKBM8-094-360K BOLT STYLE SINGLE TYPE EA  B  $         11.60 10.00%  $              10.44 N/A N/A
BKBM8-094-40 BKBM8-094-40 BOLT STYLE SINGLE TYPE EA  B  $           3.32 10.00%  $                2.99 N/A N/A
BKBM8-094-40K BKBM8-094-40K BOLT STYLE SINGLE TYPE EA  B  $           5.83 10.00%  $                5.25 N/A N/A
BKBM8-094-80 BKBM8-094-80 BOLT STYLE SINGLE TYPE EA  B  $           3.88 10.00%  $                3.49 N/A N/A
BKBM8-094-80K BKBM8-094-80K BOLT STYLE SINGLE TYPE EA  B  $           6.40 10.00%  $                5.76 N/A N/A
BKC100 BKC100 EA  B  $       361.40 10.00%  $            325.26 N/A N/A
BKC200 BKC200 EA  B  $       724.50 10.00%  $            652.05 N/A N/A
BKCC BKCC EA  B  $         81.90 10.00%  $              73.71 N/A N/A
BKCP BKCP EA  B  $         43.20 10.00%  $              38.88 N/A N/A
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BKF100-4 BKF100-4 EA  B  $       378.00 10.00%  $            340.20 N/A N/A
BKF100-6 BKF100-6 EA  B  $       689.80 10.00%  $            620.82 N/A N/A
BKH-094-120 BKH-094-120 HOOK STYLE SINGLE TYPE EA  B  $           4.22 10.00%  $                3.80 N/A N/A
BKH-094-120K BKH-094-120K HOOK STYLE SINGLE TYPE EA  B  $           6.82 10.00%  $                6.14 N/A N/A
BKH-094-18 BKH-094-18 HOOK STYLE SINGLE TYPE EA  B  $           2.45 10.00%  $                2.21 N/A N/A
BKH-094-180 BKH-094-180 HOOK STYLE SINGLE TYPE EA  B  $           5.44 10.00%  $                4.90 N/A N/A
BKH-094-180K BKH-094-180K HOOK STYLE SINGLE TYPE EA  B  $           7.94 10.00%  $                7.15 N/A N/A
BKH-094-240 BKH-094-240 HOOK STYLE SINGLE TYPE EA  B  $           6.34 10.00%  $                5.71 N/A N/A
BKH-094-240K BKH-094-240K HOOK STYLE SINGLE TYPE EA  B  $           8.88 10.00%  $                7.99 N/A N/A
BKH-094-30 BKH-094-30 HOOK STYLE SINGLE TYPE EA  B  $           2.48 10.00%  $                2.23 N/A N/A
BKH-094-360 BKH-094-360 HOOK STYLE SINGLE TYPE EA  B  $           8.45 10.00%  $                7.61 N/A N/A
BKH-094-360K BKH-094-360K HOOK STYLE SINGLE TYPE EA  B  $         11.30 10.00%  $              10.17 N/A N/A
BKH-094-40 BKH-094-40 HOOK STYLE SINGLE TYPE EA  B  $           2.82 10.00%  $                2.54 N/A N/A
BKH-094-40K BKH-094-40K HOOK STYLE SINGLE TYPE EA  B  $           5.33 10.00%  $                4.80 N/A N/A
BKH-094-80 BKH-094-80 HOOK STYLE SINGLE TYPE EA  B  $           3.33 10.00%  $                3.00 N/A N/A
BKH-094-80K BKH-094-80K HOOK STYLE SINGLE TYPE EA  B  $           5.89 10.00%  $                5.30 N/A N/A
BKL-063-120 BKL-063-120 LOOP STYL FOR 1/16WIRE ROPE EA  B  $           3.35 10.00%  $                3.02 N/A N/A
BKL-063-120K BKL-063-120K LOOP STYL FOR 1/16WIRE ROPE EA  B  $           6.68 10.00%  $                6.01 N/A N/A
BKL-063-180 BKL-063-180 LOOP STYL FOR 1/16WIRE ROPE EA  B  $           4.49 10.00%  $                4.04 N/A N/A
BKL-063-180K BKL-063-180K LOOP STYL FOR 1/16WIRE ROPE EA  B  $           7.80 10.00%  $                7.02 N/A N/A
BKL-063-240 BKL-063-240 LOOP STYL FOR 1/16WIRE ROPE EA  B  $           5.73 10.00%  $                5.16 N/A N/A
BKL-063-240K BKL-063-240K LOOP STYL FOR 1/16WIRE ROPE EA  B  $           8.65 10.00%  $                7.79 N/A N/A
BKL-063-360 BKL-063-360 LOOP STYL FOR 1/16WIRE ROPE EA  B  $           7.67 10.00%  $                6.90 N/A N/A
BKL-063-360K BKL-063-360K LOOP STYL FOR 1/16WIRE ROPE EA  B  $         11.20 10.00%  $              10.08 N/A N/A
BKL-063-40 BKL-063-40 LOOP STYL FOR 1/16WIRE ROPE EA  B  $           1.46 10.00%  $                1.31 N/A N/A
BKL-063-40K BKL-063-40K LOOP STYL FOR 1/16WIRE ROPE EA  B  $           4.15 10.00%  $                3.74 N/A N/A
BKL-063-80 BKL-063-80 LOOP STYL FOR 1/16WIRE ROPE EA  B  $           1.79 10.00%  $                1.61 N/A N/A
BKL-063-80K BKL-063-80K LOOP STYL FOR 1/16WIRE ROPE EA  B  $           4.36 10.00%  $                3.92 N/A N/A
BKL-094-120 BKL-094-120 LOOP STYL FOR 3/32WIRE ROPE EA  B  $           4.77 10.00%  $                4.29 N/A N/A
BKL-094-120K BKL-094-120K LOOP STYL FOR 3/32WIRE ROPE EA  B  $           8.20 10.00%  $                7.38 N/A N/A
BKL-094-180 BKL-094-180 LOOP STYL FOR 3/32WIRE ROPE EA  B  $           6.29 10.00%  $                5.66 N/A N/A
BKL-094-180K BKL-094-180K LOOP STYL FOR 3/32WIRE ROPE EA  B  $           9.48 10.00%  $                8.53 N/A N/A
BKL-094-240 BKL-094-240 LOOP STYL FOR 3/32WIRE ROPE EA  B  $           6.48 10.00%  $                5.83 N/A N/A
BKL-094-240K BKL-094-240K LOOP STYL FOR 3/32WIRE ROPE EA  B  $           9.01 10.00%  $                8.11 N/A N/A
BKL-094-360 BKL-094-360 LOOP STYL FOR 3/32WIRE ROPE EA  B  $         10.20 10.00%  $                9.18 N/A N/A
BKL-094-360K BKL-094-360K LOOP STYL FOR 3/32WIRE ROPE EA  B  $         13.60 10.00%  $              12.24 N/A N/A
BKL-094-40 BKL-094-40 LOOP STYL FOR 3/32WIRE ROPE EA  B  $           1.63 10.00%  $                1.47 N/A N/A
BKL-094-40K BKL-094-40K LOOP STYL FOR 3/32WIRE ROPE EA  B  $           4.14 10.00%  $                3.73 N/A N/A
BKL-094-80 BKL-094-80 LOOP STYL FOR 3/32WIRE ROPE EA  B  $           3.27 10.00%  $                2.94 N/A N/A
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BKL-094-80K BKL-094-80K LOOP STYL FOR 3/32WIRE ROPE EA  B  $           6.77 10.00%  $                6.09 N/A N/A
BKP10063 BKP10063 EA  B  $       495.10 10.00%  $            445.59 N/A N/A
BKP10094 BKP10094 EA  B  $       513.10 10.00%  $            461.79 N/A N/A
BKP20125 BKP20125 EA  B  $       522.10 10.00%  $            469.89 N/A N/A
BKP20188 BKP20188 EA  B  $       558.10 10.00%  $            502.29 N/A N/A
BKT-063-12 BKT-063-12 TOGGLE ASSY FOR 1/16WIRE ROPE EA  B  $           1.20 10.00%  $                1.08 N/A N/A
BKT-063-120 BKT-063-120 TOGGLE STYLE SINGLE TYPE EA  B  $           3.65 10.00%  $                3.29 N/A N/A
BKT-063-120K BKT-063-120K TOGGLE ASSY FOR 1/16 WR EA  B  $           6.73 10.00%  $                6.06 N/A N/A
BKT-063-18 BKT-063-18 TOGGLE ASSY FOR 1/16WIRE ROPE EA  B  $           1.07 10.00%  $                0.96 N/A N/A
BKT-063-180 BKT-063-180 TOGGLE STYLE SINGLE TYPE EA  B  $           4.78 10.00%  $                4.30 N/A N/A
BKT-063-180K BKT-063-180K TOGGLE ASSY FOR 1/16 WR EA  B  $           7.86 10.00%  $                7.07 N/A N/A
BKT-063-240 BKT-063-240 TOGGLE STYLE SINGLE TYPE EA  B  $           5.81 10.00%  $                5.23 N/A N/A
BKT-063-240K BKT-063-240K TOGGLE ASSY FOR 1/16 WR EA  B  $           8.97 10.00%  $                8.07 N/A N/A
BKT-063-30 BKT-063-30 TOGGLE ASSY FOR 1/16WIRE ROPE EA  B  $           1.27 10.00%  $                1.14 N/A N/A
BKT-063-360 BKT-063-360 TOGGLE STYLE SINGLE TYPE EA  B  $           7.72 10.00%  $                6.95 N/A N/A
BKT-063-360K BKT-063-360K TOGGLE ASSY FOR 1/16 WR EA  B  $         11.20 10.00%  $              10.08 N/A N/A
BKT-063-40 BKT-063-40 TOGGLE STYLE SINGLE TYPE EA  B  $           2.30 10.00%  $                2.07 N/A N/A
BKT-063-40K BKT-063-40K TOGGLE ASSY FOR 1/16 WR EA  B  $           4.83 10.00%  $                4.35 N/A N/A
BKT-063-80 BKT-063-80 TOGGLE STYLE SINGLE TYPE EA  B  $           2.84 10.00%  $                2.56 N/A N/A
BKT-063-80K BKT-063-80K TOGGLE ASSY FOR 1/16 WR EA  B  $           5.74 10.00%  $                5.17 N/A N/A
BKW063 BKW063 EA  B  $       117.00 10.00%  $            105.30 N/A N/A
BKW094 BKW094 EA  B  $       135.00 10.00%  $            121.50 N/A N/A
BKW125 BKW125 EA  B  $       153.00 10.00%  $            137.70 N/A N/A
BKW188 BKW188 EA  B  $       189.10 10.00%  $            170.19 N/A N/A
BKYH18-094 BKYH18-094 HOOK STYLE "Y" TYPE_LOOP EA  B  $           3.95 10.00%  $                3.56 N/A N/A
BKYH18-094-120 BKYH18-094-120 HOOK STYLE "Y" TYPE EA  B  $           6.17 10.00%  $                5.55 N/A N/A
BKYH18-094-120K BKYH18-094-120K HOOK STYLE "Y" TYPE EA  B  $           8.79 10.00%  $                7.91 N/A N/A
BKYH18-094-180 BKYH18-094-180 HOOK STYLE "Y" TYPE EA  B  $           7.63 10.00%  $                6.87 N/A N/A
BKYH18-094-180K BKYH18-094-180K HOOK STYLE "Y" TYPE EA  B  $           9.91 10.00%  $                8.92 N/A N/A
BKYH18-094-240 BKYH18-094-240 HOOK STYLE "Y" TYPE EA  B  $           8.93 10.00%  $                8.04 N/A N/A
BKYH18-094-240K BKYH18-094-240K HOOK STYLE "Y" TYPE EA  B  $         11.30 10.00%  $              10.17 N/A N/A
BKYH18-094-360 BKYH18-094-360 HOOK STYLE "Y" TYPE EA  B  $         10.90 10.00%  $                9.81 N/A N/A
BKYH18-094-360K BKYH18-094-360K HOOK STYLE "Y" TYPE EA  B  $         14.10 10.00%  $              12.69 N/A N/A
BKYH18-094-40 BKYH18-094-40 HOOK STYLE "Y" TYPE EA  B  $           5.41 10.00%  $                4.87 N/A N/A
BKYH18-094-40K BKYH18-094-40K HOOK STYLE "Y" TYPE EA  B  $           7.68 10.00%  $                6.91 N/A N/A
BKYH18-094-80 BKYH18-094-80 HOOK STYLE "Y" TYPE EA  B  $           5.55 10.00%  $                5.00 N/A N/A
BKYH18-094-80K BKYH18-094-80K HOOK STYLE "Y" TYPE EA  B  $           7.68 10.00%  $                6.91 N/A N/A
BKYH30-094 BKYH30-094 HOOK STYLE "Y" TYPE_LOOP EA  B  $           6.06 10.00%  $                5.45 N/A N/A
BKYH30-094-120 BKYH30-094-120 HOOK STYLE "Y" TYPE EA  B  $           8.25 10.00%  $                7.43 N/A N/A
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BKYH30-094-120K BKYH30-094-120K HOOK STYLE "Y" TYPE EA  B  $         10.50 10.00%  $                9.45 N/A N/A
BKYH30-094-180 BKYH30-094-180 HOOK STYLE "Y" TYPE EA  B  $           9.82 10.00%  $                8.84 N/A N/A
BKYH30-094-180K BKYH30-094-180K HOOK STYLE "Y" TYPE EA  B  $         12.40 10.00%  $              11.16 N/A N/A
BKYH30-094-240 BKYH30-094-240 HOOK STYLE "Y" TYPE EA  B  $         11.10 10.00%  $                9.99 N/A N/A
BKYH30-094-240K BKYH30-094-240K HOOK STYLE "Y" TYPE EA  B  $         13.80 10.00%  $              12.42 N/A N/A
BKYH30-094-360 BKYH30-094-360 HOOK STYLE "Y" TYPE EA  B  $         13.10 10.00%  $              11.79 N/A N/A
BKYH30-094-360K BKYH30-094-360K HOOK STYLE "Y" TYPE EA  B  $         15.90 10.00%  $              14.31 N/A N/A
BKYH30-094-40 BKYH30-094-40 HOOK STYLE "Y" TYPE EA  B  $           6.95 10.00%  $                6.26 N/A N/A
BKYH30-094-40K BKYH30-094-40K HOOK STYLE "Y" TYPE EA  B  $           9.24 10.00%  $                8.32 N/A N/A
BKYH30-094-80 BKYH30-094-80 HOOK STYLE "Y" TYPE EA  B  $           7.40 10.00%  $                6.66 N/A N/A
BKYH30-094-80K BKYH30-094-80K HOOK STYLE "Y" TYPE EA  B  $           9.69 10.00%  $                8.72 N/A N/A
BKYT12-063 BKYT12-063 TOGGLE STYLE "Y" TYPE_LOOP EA  B  $           2.78 10.00%  $                2.50 N/A N/A
BKYT12-063-120 BKYT12-063-120 TOGGLE STYLE "Y" TYPE EA  B  $           4.03 10.00%  $                3.63 N/A N/A
BKYT12-063-120K BKYT12-063-120K TOGGLE STYLE "Y" TYPE EA  B  $           6.00 10.00%  $                5.40 N/A N/A
BKYT12-063-180 BKYT12-063-180 TOGGLE STYLE "Y" TYPE EA  B  $           5.02 10.00%  $                4.52 N/A N/A
BKYT12-063-180K BKYT12-063-180K TOGGLE STYLE "Y" TYPE EA  B  $           7.30 10.00%  $                6.57 N/A N/A
BKYT12-063-240 BKYT12-063-240 TOGGLE STYLE "Y" TYPE EA  B  $           5.84 10.00%  $                5.26 N/A N/A
BKYT12-063-240K BKYT12-063-240K TOGGLE STYLE "Y" TYPE EA  B  $           8.22 10.00%  $                7.40 N/A N/A
BKYT12-063-360 BKYT12-063-360 TOGGLE STYLE "Y" TYPE EA  B  $           7.38 10.00%  $                6.64 N/A N/A
BKYT12-063-360K BKYT12-063-360K TOGGLE STYLE "Y" TYPE EA  B  $           9.66 10.00%  $                8.69 N/A N/A
BKYT12-063-40 BKYT12-063-40 TOGGLE STYLE "Y" TYPE EA  B  $           3.58 10.00%  $                3.22 N/A N/A
BKYT12-063-40K BKYT12-063-40K TOGGLE STYLE "Y" TYPE EA  B  $           5.66 10.00%  $                5.09 N/A N/A
BKYT12-063-80 BKYT12-063-80 TOGGLE STYLE "Y" TYPE EA  B  $           3.69 10.00%  $                3.32 N/A N/A
BKYT12-063-80K BKYT12-063-80K TOGGLE STYLE "Y" TYPE EA  B  $           5.66 10.00%  $                5.09 N/A N/A
BKYT18-063 BKYT18-063 TOGGLE STYLE "Y" TYPE_LOOP EA  B  $           2.95 10.00%  $                2.66 N/A N/A
BKYT18-063-120 BKYT18-063-120 TOGGLE STYLE "Y" TYPE EA  B  $           4.86 10.00%  $                4.37 N/A N/A
BKYT18-063-120K BKYT18-063-120K TOGGLE STYLE "Y" TYPE EA  B  $           8.00 10.00%  $                7.20 N/A N/A
BKYT18-063-180 BKYT18-063-180 TOGGLE STYLE "Y" TYPE EA  B  $           5.84 10.00%  $                5.26 N/A N/A
BKYT18-063-180K BKYT18-063-180K TOGGLE STYLE "Y" TYPE EA  B  $           9.12 10.00%  $                8.21 N/A N/A
BKYT18-063-240 BKYT18-063-240 TOGGLE STYLE "Y" TYPE EA  B  $           7.36 10.00%  $                6.62 N/A N/A
BKYT18-063-240K BKYT18-063-240K TOGGLE STYLE "Y" TYPE EA  B  $         10.30 10.00%  $                9.27 N/A N/A
BKYT18-063-360 BKYT18-063-360 TOGGLE STYLE "Y" TYPE EA  B  $           9.02 10.00%  $                8.12 N/A N/A
BKYT18-063-360K BKYT18-063-360K TOGGLE STYLE "Y" TYPE EA  B  $         12.40 10.00%  $              11.16 N/A N/A
BKYT18-063-40 BKYT18-063-40 TOGGLE STYLE "Y" TYPE EA  B  $           3.24 10.00%  $                2.92 N/A N/A
BKYT18-063-40K BKYT18-063-40K TOGGLE STYLE "Y" TYPE EA  B  $           5.93 10.00%  $                5.34 N/A N/A
BKYT18-063-80 BKYT18-063-80 TOGGLE STYLE "Y" TYPE EA  B  $           3.94 10.00%  $                3.55 N/A N/A
BKYT18-063-80K BKYT18-063-80K TOGGLE STYLE "Y" TYPE EA  B  $           6.92 10.00%  $                6.23 N/A N/A
BKYT30-063 BKYT30-063 TOGGLE STYLE "Y" TYPE_LOOP EA  B  $           3.42 10.00%  $                3.08 N/A N/A
BKYT30-063-120 BKYT30-063-120 TOGGLE STYLE "Y" TYPE EA  B  $           4.17 10.00%  $                3.75 N/A N/A
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BKYT30-063-120K BKYT30-063-120K TOGGLE STYLE "Y" TYPE EA  B  $           6.68 10.00%  $                6.01 N/A N/A
BKYT30-063-180 BKYT30-063-180 TOGGLE STYLE "Y" TYPE EA  B  $           5.32 10.00%  $                4.79 N/A N/A
BKYT30-063-180K BKYT30-063-180K TOGGLE STYLE "Y" TYPE EA  B  $           8.22 10.00%  $                7.40 N/A N/A
BKYT30-063-240 BKYT30-063-240 TOGGLE STYLE "Y" TYPE EA  B  $           6.71 10.00%  $                6.04 N/A N/A
BKYT30-063-240K BKYT30-063-240K TOGGLE STYLE "Y" TYPE EA  B  $           9.25 10.00%  $                8.33 N/A N/A
BKYT30-063-360 BKYT30-063-360 TOGGLE STYLE "Y" TYPE EA  B  $           8.42 10.00%  $                7.58 N/A N/A
BKYT30-063-360K BKYT30-063-360K TOGGLE STYLE "Y" TYPE EA  B  $         11.40 10.00%  $              10.26 N/A N/A
BKYT30-063-40 BKYT30-063-40 TOGGLE STYLE "Y" TYPE EA  B  $           3.40 10.00%  $                3.06 N/A N/A
BKYT30-063-40K BKYT30-063-40K TOGGLE STYLE "Y" TYPE EA  B  $           6.10 10.00%  $                5.49 N/A N/A
BKYT30-063-80 BKYT30-063-80 TOGGLE STYLE "Y" TYPE EA  B  $           4.58 10.00%  $                4.12 N/A N/A
BKYT30-063-80K BKYT30-063-80K TOGGLE STYLE "Y" TYPE EA  B  $           7.81 10.00%  $                7.03 N/A N/A
BL1 BL1 EA  B  $       107.50 10.00%  $              96.75 N/A N/A
BL1400 BL1400 EA  B  $         47.30 10.00%  $              42.57 N/A N/A
BL1400-C442 BL1400-C442 EA  B  $       235.00 10.00%  $            211.50 N/A N/A
BL1400-PNA BL1400-PNA EA  B  $       281.60 10.00%  $            253.44 N/A N/A
BL1400-SC4 BL1400-SC4 EA  B  $       151.70 10.00%  $            136.53 N/A N/A
BL1400SS4 BL1400 SS4 EA  B  $       333.10 10.00%  $            299.79 N/A N/A
BL1410 BL1410 EA  B  $         54.60 10.00%  $              49.14 N/A N/A
BL1410-C442 BL1410-C442 EA  B  $       244.20 10.00%  $            219.78 N/A N/A
BL1410-L1400 BL1410-L1400 EA  B  $       135.20 10.00%  $            121.68 N/A N/A
BL1410-L1410 BL1410-L1410 EA  B  $       143.10 10.00%  $            128.79 N/A N/A
BL1410-L1420 BL1410-L1420 EA  B  $       160.30 10.00%  $            144.27 N/A N/A
BL1410-L1425 BL1410-L1425 EA  B  $       174.10 10.00%  $            156.69 N/A N/A
BL1410-L1430 BL1410-L1430 EA  B  $       174.10 10.00%  $            156.69 N/A N/A
BL1410-L1440 BL1410-L1440 EA  B  $       197.60 10.00%  $            177.84 N/A N/A
BL1410-L1450 BL1410-L1450 EA  B  $       229.90 10.00%  $            206.91 N/A N/A
BL1410-L1460 BL1410-L1460 EA  B  $       295.20 10.00%  $            265.68 N/A N/A
BL1410-L1470 BL1410-L1470 EA  B  $       323.80 10.00%  $            291.42 N/A N/A
BL1410-L1480 BL1410-L1480 EA  B  $       389.00 10.00%  $            350.10 N/A N/A
BL1410-PNA BL1410-PNA EA  B  $       288.50 10.00%  $            259.65 N/A N/A
BL1410-SC4 BL1410-SC4 EA  B  $       159.70 10.00%  $            143.73 N/A N/A
BL1410SS4 BL1410 SS4 EA  B  $       322.60 10.00%  $            290.34 N/A N/A
BL1420 BL1420 EA  B  $         70.90 10.00%  $              63.81 N/A N/A
BL1420-C442 BL1420-C442 EA  B  $       264.00 10.00%  $            237.60 N/A N/A
BL1420-PNA BL1420-PNA EA  B  $       305.50 10.00%  $            274.95 N/A N/A
BL1420-SC4 BL1420-SC4 EA  B  $       177.40 10.00%  $            159.66 N/A N/A
BL1420SS4 BL1420 SS4 EA  B  $       389.10 10.00%  $            350.19 N/A N/A
BL1425 BL1425 EA  B  $         87.50 10.00%  $              78.75 N/A N/A
BL1425-C442 BL1425-C442 EA  B  $       264.00 10.00%  $            237.60 N/A N/A
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BL1425-SS4 BL1425-SS4 EA  B  $       642.40 10.00%  $            578.16 N/A N/A
BL1430 BL1430 EA  B  $         87.50 10.00%  $              78.75 N/A N/A
BL1430-C442 BL1430-C442 EA  B  $       280.00 10.00%  $            252.00 N/A N/A
BL1430-SS4 BL1430-SS4 EA  B  $       665.80 10.00%  $            599.22 N/A N/A
BL1440 BL1440 EA  B  $       107.10 10.00%  $              96.39 N/A N/A
BL1440-C442 BL1440-C442 EA  B  $       307.00 10.00%  $            276.30 N/A N/A
BL1440-SS4 BL1440-SS4 EA  B  $    1,003.00 10.00%  $            902.70 N/A N/A
BL1450 BL1450 EA  B  $       140.80 10.00%  $            126.72 N/A N/A
BL1450-C442 BL1450-C442 EA  B  $       344.20 10.00%  $            309.78 N/A N/A
BL1450-SS4 BL1450-SS4 EA  B  $    1,313.00 10.00%  $         1,181.70 N/A N/A
BL1460 BL1460 EA  B  $       212.10 10.00%  $            190.89 N/A N/A
BL1460-SS4 BL1460-SS4 EA  B  $    1,514.00 10.00%  $         1,362.60 N/A N/A
BL1470 BL1470 EA  B  $       239.60 10.00%  $            215.64 N/A N/A
BL1470-SS4 BL1470-SS4 EA  B  $    1,962.00 10.00%  $         1,765.80 N/A N/A
BL1480 BL1480 EA  B  $       319.00 10.00%  $            287.10 N/A N/A
BL1480-SS4 BL1480-SS4 EA  B  $    2,116.00 10.00%  $         1,904.40 N/A N/A
BL1490 BL1490 EA  B  $       383.80 10.00%  $            345.42 N/A N/A
BL1490-SS4 BL1490-SS4 EA  B  $    2,940.00 10.00%  $         2,646.00 N/A N/A
BL2 BL2 EA  B  $         88.10 10.00%  $              79.29 N/A N/A
BL-24-2 BL-24-2 EA  B  $         89.10 10.00%  $              80.19 N/A N/A
BL-24-4 BL-24-4 EA  B  $         78.20 10.00%  $              70.38 N/A N/A
BL-24-4C BL-24-4C EA  B  $         87.30 10.00%  $              78.57 N/A N/A
BL3-12 BL3-12 EA  B  $         49.40 10.00%  $              44.46 N/A N/A
BL3-16 BL3-16 EA  B  $         54.40 10.00%  $              48.96 N/A N/A
BL3-20 BL3-20 EA  B  $         65.50 10.00%  $              58.95 N/A N/A
BL-32-4 BL-32-4 EA  B  $       107.20 10.00%  $              96.48 N/A N/A
BL3-8 BL3-8 EA  B  $         45.00 10.00%  $              40.50 N/A N/A
BLK NUT,HEX 1/2 SS4 BLK NUT,HEX 1/2 SS4 EA B  $       189.80 10.0%  $            170.82 N/A N/A
BLVC BLVC EA B  $         24.40 10.0%  $              21.96 N/A N/A
BM1 BM1 EA  B  $         39.80 10.00%  $              35.82 N/A N/A
BM1M BM1M EA  B  $         27.10 10.00%  $              24.39 N/A N/A
BM2 BM2 EA  B  $         52.00 10.00%  $              46.80 N/A N/A
BM2-16T-DCU BM2-16T-DCU EA  B  $       374.60 10.00%  $            337.14 N/A N/A
BM3 BM3 EA  B  $         32.60 10.00%  $              29.34 N/A N/A
BM3M BM3M EA  B  $         60.50 10.00%  $              54.45 N/A N/A
BM5 BM5 EA  B  $       156.20 10.00%  $            140.58 N/A N/A
BMB1 BMB1 EA  B  $       110.90 10.00%  $              99.81 N/A N/A
BMM-4SYZN BMM-4S YZN LOCK NUT EA B  $       589.30 10.0%  $            530.37 N/A N/A
BMM-6LYZN BMM-6L YZN LOCK NUT EA B  $       589.30 10.0%  $            530.37 N/A N/A
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BMM-6SYZN BMM-6S YZN LOCK NUT EA B  $       589.30 10.0%  $            530.37 N/A N/A
BMM-6YZN BMM-6 YZN LOCK NUT EA B  $       589.30 10.0%  $            530.37 N/A N/A
BMS-10LYZN BMS-10L YZN with Spring EA B  $       451.10 10.0%  $            405.99 N/A N/A
BMS-10MYZN BMS-10M YZN with Spring EA B  $       451.10 10.0%  $            405.99 N/A N/A
BMS-10SYZN BMS-10S YZN with Spring EA B  $       451.10 10.0%  $            405.99 N/A N/A
BMS-10YZN BMS-10 YZN No Spring EA B  $       451.10 10.0%  $            405.99 N/A N/A
BMS-12MYZN BMS-12M YZN with Spring EA B  $       451.10 10.0%  $            405.99 N/A N/A
BMS-6LYZN BMS-6L YZN with Spring EA B  $       434.30 10.0%  $            390.87 N/A N/A
BMS-6MYZN BMS-6M YZN with Spring EA B  $       434.30 10.0%  $            390.87 N/A N/A
BMS-6SYZN BMS-6S YZN with Spring EA B  $       434.30 10.0%  $            390.87 N/A N/A
BMS-6YZN BMS-6 YZN No Spring EA B  $       434.30 10.0%  $            390.87 N/A N/A
BMS-8LYZN BMS-8L YZN with Spring EA B  $       434.30 10.0%  $            390.87 N/A N/A
BMS-8MYZN BMS-8M YZN with Spring EA B  $       434.30 10.0%  $            390.87 N/A N/A
BMS-8SYZN BMS-8S YZN with Spring EA B  $       434.30 10.0%  $            390.87 N/A N/A
BMS-8YZN BMS-8 YZN No Spring EA B  $       434.30 10.0%  $            390.87 N/A N/A
BMT-10YZN BMT-10 YZN TWIRL NUT EA B  $       541.20 10.0%  $            487.08 N/A N/A
BMT-12YZN BMT-12 YZN TWIRL NUT EA B  $       541.20 10.0%  $            487.08 N/A N/A
BMT-6YZN BMT-6 YZN TWIRL NUT EA B  $       521.10 10.0%  $            468.99 N/A N/A
BMT-8YZN BMT-8 YZN TWIRL NUT EA B  $       521.10 10.0%  $            468.99 N/A N/A
BN1 BN1 EA  B  $         50.90 10.00%  $              45.81 N/A N/A
BN-2 BN-2 EA  B  $         23.60 10.00%  $              21.24 N/A N/A
BN-4 BN-4 EA  B  $         23.60 10.00%  $              21.24 N/A N/A
BN-6 BN-6 EA  B  $         32.70 10.00%  $              29.43 N/A N/A
BP-12 BP-12 EA  B  $         51.50 10.00%  $              46.35 N/A N/A
BP-12-4T BP-12-4T EA  B  $         52.40 10.00%  $              47.16 N/A N/A
BP-12-A28 BP-12-A28 EA  B  $       354.20 10.00%  $            318.78 N/A N/A
BP-12-A5 BP-12-A5 EA  B  $       145.80 10.00%  $            131.22 N/A N/A
BP-12-A6 BP-12-A6 EA  B  $       145.80 10.00%  $            131.22 N/A N/A
BP-12-B1 BP-12-B1 EA  B  $       153.40 10.00%  $            138.06 N/A N/A
BP-12-B5 BP-12-B5 EA  B  $       188.40 10.00%  $            169.56 N/A N/A
BP-12-C1 BP-12-C1 EA  B  $       225.20 10.00%  $            202.68 N/A N/A
BP-12-C2 BP-12-C2 EA  B  $       225.20 10.00%  $            202.68 N/A N/A
BP-12-D3 BP-12-D3 EA  B  $       149.20 10.00%  $            134.28 N/A N/A
BP-12-D4 BP-12-D4 EA  B  $       165.20 10.00%  $            148.68 N/A N/A
BP-12-E-2-4 BP-12-E-2-4 EA  B  $       137.00 10.00%  $            123.30 N/A N/A
BP-12-E-5-8 BP-12-E-5-8 EA  B  $       154.90 10.00%  $            139.41 N/A N/A
BP-12-E-9-12 BP-12-E-9-12 EA  B  $       200.50 10.00%  $            180.45 N/A N/A
BP-12-F13 BP-12-F13 EA  B  $       157.60 10.00%  $            141.84 N/A N/A
BP-12-H7 BP-12-H7 EA  B  $       148.30 10.00%  $            133.47 N/A N/A
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BP-12-P-12 BP-12-P-12 EA  B  $       132.50 10.00%  $            119.25 N/A N/A
BP-12-P-16 BP-12-P-16 EA  B  $       142.00 10.00%  $            127.80 N/A N/A
BP12-PNA BP12-PNA EA  B  $       243.40 10.00%  $            219.06 N/A N/A
BP12-S18 BP12-S18 EA  B  $       503.40 10.00%  $            453.06 N/A N/A
BP12-S18-MC3 BP12-S18-MC3 EA  B  $       652.20 10.00%  $            586.98 N/A N/A
BP12-S18S BP12-S18S EA  B  $       575.10 10.00%  $            517.59 N/A N/A
BP12-S18S-MC3 BP12-S18S-MC3 EA  B  $       724.00 10.00%  $            651.60 N/A N/A
BP12-S18-U24 BP12-S18-U24 EA  B  $       597.40 10.00%  $            537.66 N/A N/A
BP12-S18-U24-MC3 BP12-S18-U24-MC3 EA  B  $       761.10 10.00%  $            684.99 N/A N/A
BP12-S18-U58 BP12-S18-U58 EA  B  $       601.10 10.00%  $            540.99 N/A N/A
BP12-S18-U58-MC3 BP12-S18-U58-MC3 EA  B  $       763.60 10.00%  $            687.24 N/A N/A
BP12-S18-W2 BP12-S18-W2 EA  B  $       574.70 10.00%  $            517.23 N/A N/A
BP12-S18-W2-MC3 BP12-S18-W2-MC3 EA  B  $       840.60 10.00%  $            756.54 N/A N/A
BP12-S18-W6 BP12-S18-W6 EA  B  $       576.40 10.00%  $            518.76 N/A N/A
BP12-S18-W6-MC3 BP12-S18-W6-MC3 EA  B  $       752.90 10.00%  $            677.61 N/A N/A
BP12-SC4 BP12-SC4 EA  B  $       157.60 10.00%  $            141.84 N/A N/A
BP-12-U-2-4 BP-12-U-2-4 EA  B  $       171.70 10.00%  $            154.53 N/A N/A
BP-12-U-5-8 BP-12-U-5-8 EA  B  $       194.20 10.00%  $            174.78 N/A N/A
BP-12-U-9-12 BP-12-U-9-12 EA  B  $       237.30 10.00%  $            213.57 N/A N/A
BP-12-W2 BP-12-W2 EA  B  $       146.10 10.00%  $            131.49 N/A N/A
BP-12-W6 BP-12-W6 EA  B  $       146.10 10.00%  $            131.49 N/A N/A
BP-16 BP-16 EA  B  $         60.40 10.00%  $              54.36 N/A N/A
BP-16-4T BP-16-4T EA  B  $         60.40 10.00%  $              54.36 N/A N/A
BP-16-A28 BP-16-A28 EA  B  $       363.10 10.00%  $            326.79 N/A N/A
BP-16-A5 BP-16-A5 EA  B  $       159.70 10.00%  $            143.73 N/A N/A
BP-16-A6 BP-16-A6 EA  B  $       159.70 10.00%  $            143.73 N/A N/A
BP-16-B1 BP-16-B1 EA  B  $       161.50 10.00%  $            145.35 N/A N/A
BP-16-B5 BP-16-B5 EA  B  $       197.80 10.00%  $            178.02 N/A N/A
BP-16-C1 BP-16-C1 EA  B  $       234.40 10.00%  $            210.96 N/A N/A
BP-16-C2 BP-16-C2 EA  B  $       234.40 10.00%  $            210.96 N/A N/A
BP-16-D4 BP-16-D4 EA  B  $       170.20 10.00%  $            153.18 N/A N/A
BP-16-E-2-4 BP-16-E-2-4 EA  B  $       155.70 10.00%  $            140.13 N/A N/A
BP-16-E-5-8 BP-16-E-5-8 EA  B  $       158.70 10.00%  $            142.83 N/A N/A
BP-16-E-9-12 BP-16-E-9-12 EA  B  $       201.20 10.00%  $            181.08 N/A N/A
BP-16-F13 BP-16-F13 EA  B  $       172.40 10.00%  $            155.16 N/A N/A
BP-16-P-16 BP-16-P-16 EA  B  $       150.50 10.00%  $            135.45 N/A N/A
BP16-PNA BP16-PNA EA  B  $       251.60 10.00%  $            226.44 N/A N/A
BP16-S18 BP16-S18 EA  B  $       519.30 10.00%  $            467.37 N/A N/A
BP16-S18-MC3 BP16-S18-MC3 EA  B  $       668.20 10.00%  $            601.38 N/A N/A
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BP16-S18S BP16-S18S EA  B  $       591.10 10.00%  $            531.99 N/A N/A
BP16-S18S-MC3 BP16-S18S-MC3 EA  B  $       739.90 10.00%  $            665.91 N/A N/A
BP16-S18-U24 BP16-S18-U24 EA  B  $       613.40 10.00%  $            552.06 N/A N/A
BP16-S18-U24-MC3 BP16-S18-U24-MC3 EA  B  $       777.10 10.00%  $            699.39 N/A N/A
BP16-S18-U58 BP16-S18-U58 EA  B  $       617.00 10.00%  $            555.30 N/A N/A
BP16-S18-U58-MC3 BP16-S18-U58-MC3 EA  B  $       779.70 10.00%  $            701.73 N/A N/A
BP16-S18-W2 BP16-S18-W2 EA  B  $       590.70 10.00%  $            531.63 N/A N/A
BP16-S18-W2-MC3 BP16-S18-W2-MC3 EA  B  $       856.60 10.00%  $            770.94 N/A N/A
BP16-S18-W6 BP16-S18-W6 EA  B  $       592.40 10.00%  $            533.16 N/A N/A
BP16-S18-W6-MC3 BP16-S18-W6-MC3 EA  B  $       768.90 10.00%  $            692.01 N/A N/A
BP-16-U-2-4 BP-16-U-2-4 EA  B  $       194.10 10.00%  $            174.69 N/A N/A
BP-16-U-5-8 BP-16-U-5-8 EA  B  $       197.80 10.00%  $            178.02 N/A N/A
BP-16-U-9-12 BP-16-U-9-12 EA  B  $       236.70 10.00%  $            213.03 N/A N/A
BP-16-W2 BP-16-W2 EA  B  $       155.10 10.00%  $            139.59 N/A N/A
BP-16-W6 BP-16-W6 EA  B  $       155.10 10.00%  $            139.59 N/A N/A
BP23 BP23 EA B  $         15.54 10.0%  $              13.99 N/A N/A
BP33 BP33 EA B  $         16.07 10.0%  $              14.46 N/A N/A
BP34 BP34 EA B  $         16.70 10.0%  $              15.03 N/A N/A
BP43 BP43 EA B  $         16.70 10.0%  $              15.03 N/A N/A
BP44 BP44 EA B  $         17.96 10.0%  $              16.16 N/A N/A
BP64 BP64 EA B  $         19.11 10.0%  $              17.20 N/A N/A
BP66 BP66 EA B  $         21.53 10.0%  $              19.38 N/A N/A
BP-8 BP-8 EA  B  $         46.20 10.00%  $              41.58 N/A N/A
BP812 BP812 EA B  $         30.45 10.0%  $              27.41 N/A N/A
BP84 BP84 EA B  $         20.90 10.0%  $              18.81 N/A N/A
BP-8-4T BP-8-4T EA  B  $         46.20 10.00%  $              41.58 N/A N/A
BP86 BP86 EA B  $         23.31 10.0%  $              20.98 N/A N/A
BP88 BP88 EA B  $         25.73 10.0%  $              23.16 N/A N/A
BP-8-A28 BP-8-A28 EA  B  $       347.30 10.00%  $            312.57 N/A N/A
BP-8-A5 BP-8-A5 EA  B  $       140.70 10.00%  $            126.63 N/A N/A
BP-8-A6 BP-8-A6 EA  B  $       140.70 10.00%  $            126.63 N/A N/A
BP-8-B1 BP-8-B1 EA  B  $       147.20 10.00%  $            132.48 N/A N/A
BP-8-B5 BP-8-B5 EA  B  $       188.80 10.00%  $            169.92 N/A N/A
BP-8-C1 BP-8-C1 EA  B  $       219.50 10.00%  $            197.55 N/A N/A
BP-8-C2 BP-8-C2 EA  B  $       219.50 10.00%  $            197.55 N/A N/A
BP-8-D3 BP-8-D3 EA  B  $       145.50 10.00%  $            130.95 N/A N/A
BP-8-D4 BP-8-D4 EA  B  $       163.20 10.00%  $            146.88 N/A N/A
BP-8-E-2-4 BP-8-E-2-4 EA  B  $       141.80 10.00%  $            127.62 N/A N/A
BP-8-E-5-8 BP-8-E-5-8 EA  B  $       149.20 10.00%  $            134.28 N/A N/A
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BP-8-E-9-12 BP-8-E-9-12 EA  B  $       193.00 10.00%  $            173.70 N/A N/A
BP-8-F13 BP-8-F13 EA  B  $       157.60 10.00%  $            141.84 N/A N/A
BP-8-H7 BP-8-H7 EA  B  $       128.00 10.00%  $            115.20 N/A N/A
BP-8-P-12 BP-8-P-12 EA  B  $       129.90 10.00%  $            116.91 N/A N/A
BP-8-P-16 BP-8-P-16 EA  B  $       135.80 10.00%  $            122.22 N/A N/A
BP-8-P-8 BP-8-P-8 EA  B  $       127.20 10.00%  $            114.48 N/A N/A
BP8-PNA BP8-PNA EA  B  $       237.00 10.00%  $            213.30 N/A N/A
BP8-S18 BP8-S18 EA  B  $       490.90 10.00%  $            441.81 N/A N/A
BP8-S18-MC3 BP8-S18-MC3 EA  B  $       639.80 10.00%  $            575.82 N/A N/A
BP8-S18S BP8-S18S EA  B  $       562.70 10.00%  $            506.43 N/A N/A
BP8-S18S-MC3 BP8-S18S-MC3 EA  B  $       711.50 10.00%  $            640.35 N/A N/A
BP8-S18-U24 BP8-S18-U24 EA  B  $       584.90 10.00%  $            526.41 N/A N/A
BP8-S18-U24-MC3 BP8-S18-U24-MC3 EA  B  $       748.60 10.00%  $            673.74 N/A N/A
BP8-S18-U58 BP8-S18-U58 EA  B  $       588.60 10.00%  $            529.74 N/A N/A
BP8-S18-U58-MC3 BP8-S18-U58-MC3 EA  B  $       751.20 10.00%  $            676.08 N/A N/A
BP8-S18-W2 BP8-S18-W2 EA  B  $       562.30 10.00%  $            506.07 N/A N/A
BP8-S18-W2-MC3 BP8-S18-W2-MC3 EA  B  $       828.10 10.00%  $            745.29 N/A N/A
BP8-S18-W6 BP8-S18-W6 EA  B  $       564.00 10.00%  $            507.60 N/A N/A
BP8-S18-W6-MC3 BP8-S18-W6-MC3 EA  B  $       740.50 10.00%  $            666.45 N/A N/A
BP8-SC4 BP8-SC4 EA  B  $       157.60 10.00%  $            141.84 N/A N/A
BP-8-U-2-4 BP-8-U-2-4 EA  B  $       171.40 10.00%  $            154.26 N/A N/A
BP-8-U-5-8 BP-8-U-5-8 EA  B  $       183.50 10.00%  $            165.15 N/A N/A
BP-8-U-9-12 BP-8-U-9-12 EA  B  $       220.40 10.00%  $            198.36 N/A N/A
BP-8-W2 BP-8-W2 EA  B  $       139.90 10.00%  $            125.91 N/A N/A
BP-8-W6 BP-8-W6 EA  B  $       139.90 10.00%  $            125.91 N/A N/A
BPC-12 BPC-12 EA  B  $       141.60 10.00%  $            127.44 N/A N/A
BPC-16 BPC-16 EA  B  $       151.10 10.00%  $            135.99 N/A N/A
BPC-20 BPC-20 EA  B  $       158.80 10.00%  $            142.92 N/A N/A
BPC-24 BPC-24 EA  B  $       196.40 10.00%  $            176.76 N/A N/A
BPC-32 BPC-32 EA  B  $       208.90 10.00%  $            188.01 N/A N/A
BPC-40 BPC-40 EA  B  $       298.00 10.00%  $            268.20 N/A N/A
BPC-48 BPC-48 EA  B  $       326.70 10.00%  $            294.03 N/A N/A
BPC-56 BPC-56 EA  B  $       350.10 10.00%  $            315.09 N/A N/A
BPC-64 BPC-64 EA  B  $       369.50 10.00%  $            332.55 N/A N/A
BPC-8 BPC-8 EA  B  $       138.20 10.00%  $            124.38 N/A N/A
BPIC062 BPIC062 OD CLIP (5/8) EA B  $           5.28 10.0%  $                4.75 N/A N/A
BPIC075 BPIC075 OD CLIP (3/4) EA B  $           6.07 10.0%  $                5.46 N/A N/A
BPIC087 BPIC087 OD CLIP (7/8) EA B  $           6.47 10.0%  $                5.82 N/A N/A
BPIC100 BPIC100 OD CLIP (1) EA B  $           7.28 10.0%  $                6.55 N/A N/A
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BPIC112 BPIC112 OD CLIP (1 1/8) EA B  $           8.04 10.0%  $                7.24 N/A N/A
BPIC125 BPIC125 OD CLIP (1 1/4) EA B  $           9.62 10.0%  $                8.66 N/A N/A
BPIC137 BPIC137 OD CLIP (1 3/8) EA B  $           9.62 10.0%  $                8.66 N/A N/A
BPIC150 BPIC150 OD CLIP (1 1/2) EA B  $           9.62 10.0%  $                8.66 N/A N/A
BPIC162 BPIC162 OD CLIP (1 5/8) EA B  $         11.28 10.0%  $              10.15 N/A N/A
BPIC200 BPIC200 OD CLIP (2) EA B  $         11.74 10.0%  $              10.57 N/A N/A
BPIC212 BPIC212 OD CLIP (2 1/8) EA B  $         12.55 10.0%  $              11.30 N/A N/A
BPNA BPNA EA  B  $       181.30 10.00%  $            163.17 N/A N/A
BPR1 BPR1 EA  B  $       157.00 10.00%  $            141.30 N/A N/A
BPR2 BPR2 EA  B  $       160.00 10.00%  $            144.00 N/A N/A
BPRC062 BPRC062 OD CLIP (5/8) EA B  $           5.28 10.0%  $                4.75 N/A N/A
BPRC075 BPRC075 OD CLIP (3/4) EA B  $           6.07 10.0%  $                5.46 N/A N/A
BPRC087 BPRC087 OD CLIP (7/8) EA B  $           6.47 10.0%  $                5.82 N/A N/A
BPRC100 BPRC100 OD CLIP (1) EA B  $           7.28 10.0%  $                6.55 N/A N/A
BPRC112 BPRC112 OD CLIP (1 1/8) EA B  $           8.04 10.0%  $                7.24 N/A N/A
BPRC125 BPRC125 OD CLIP (1 1/4) EA B  $           9.62 10.0%  $                8.66 N/A N/A
BPRC137 BPRC137 OD CLIP (1 3/8) EA B  $           9.62 10.0%  $                8.66 N/A N/A
BPRC150 BPRC150 OD CLIP (1 1/2) EA B  $           9.62 10.0%  $                8.66 N/A N/A
BPRC162 BPRC162 OD CLIP (1 5/8) EA B  $         11.28 10.0%  $              10.15 N/A N/A
BPRC200 BPRC200 OD CLIP (2) EA B  $         11.74 10.0%  $              10.57 N/A N/A
BPRC212 BPRC212 OD CLIP (2 1/8) EA B  $         12.55 10.0%  $              11.30 N/A N/A
BPS1 BPS1 EA  B  $       160.00 10.00%  $            144.00 N/A N/A
BPS2 BPS2 EA  B  $       160.00 10.00%  $            144.00 N/A N/A
BPS225B BPS225B PLASTIC SHIELD BLACK 2 1/4" EA B  $         12.80 10.0%  $              11.52 N/A N/A
BPS225W BPS225W PLASTIC SHIELD WHITE 2 1/4" EA B  $         12.80 10.0%  $              11.52 N/A N/A
BPS325B BPS325B PLASTIC SHIELD BLACK 3 1/4" EA B  $         15.23 10.0%  $              13.71 N/A N/A
BPS325W BPS325W PLASTIC SHIELD WHITE 3 1/4" EA B  $         15.23 10.0%  $              13.71 N/A N/A
BPS425B BPS425B PLASTIC SHIELD BLACK 4 1/4" EA B  $         16.47 10.0%  $              14.82 N/A N/A
BPS425W BPS425W PLASTIC SHIELD WHITE 4 1/4" EA B  $         16.47 10.0%  $              14.82 N/A N/A
BPS525B BPS525B PLASTIC SHIELD BLACK 5 1/4" EA B  $         17.63 10.0%  $              15.87 N/A N/A
BPS525W BPS525W PLASTIC SHIELD WHITE 5 1/4" EA B  $         17.63 10.0%  $              15.87 N/A N/A
BPS625B BPS625B PLASTIC SHIELD BLACK 6 1/4" EA B  $         20.86 10.0%  $              18.77 N/A N/A
BPS625W BPS625W PLASTIC SHIELD WHITE 6 1/4" EA B  $         20.86 10.0%  $              18.77 N/A N/A
BPSC037 BPSC037 OD CLIP (3/8) EA B  $           6.33 10.0%  $                5.70 N/A N/A
BPSC050 BPSC050 OD CLIP (1/2) EA B  $           6.33 10.0%  $                5.70 N/A N/A
BPSC062 BPSC062 OD CLIP (5/8) EA B  $           6.33 10.0%  $                5.70 N/A N/A
BPSC075 BPSC075 OD CLIP (3/4) EA B  $           7.34 10.0%  $                6.61 N/A N/A
BPSC087 BPSC087 OD CLIP (7/8) EA B  $           8.23 10.0%  $                7.41 N/A N/A
BPSC112 BPSC112 OD CLIP (1 1/8) EA B  $         10.10 10.0%  $                9.09 N/A N/A

1240 of 9702



NW Infrastructure B-Line

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

B-Line                              
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

BPSC137 BPSC137 OD CLIP (1 3/8) EA B  $         11.14 10.0%  $              10.03 N/A N/A
BPSC162 BPSC162 OD CLIP (1 5/8) EA B  $         12.76 10.0%  $              11.48 N/A N/A
BPSCB BPSCB PLASTIC COVER BLACK EA B  $         10.28 10.0%  $                9.25 N/A N/A
BPSCW BPSCW PLASTIC COVER WHITE EA B  $         10.28 10.0%  $                9.25 N/A N/A
BR-12-T BR-12-T EA  B  $       110.20 10.00%  $              99.18 N/A N/A
BR-16-3W BR-16-3W EA  B  $       136.80 10.00%  $            123.12 N/A N/A
BR-20-4T BR-20-4T EA  B  $       149.00 10.00%  $            134.10 N/A N/A
BR-20-T BR-20-T EA  B  $       133.10 10.00%  $            119.79 N/A N/A
BR-24-4W BR-24-4W EA  B  $       151.10 10.00%  $            135.99 N/A N/A
BR-32-4T BR-32-4T EA  B  $       158.60 10.00%  $            142.74 N/A N/A
BR-32-4T-A6 BR-32-4T-A6 EA  B  $       277.40 10.00%  $            249.66 N/A N/A
BR-32-4T-C1 BR-32-4T-C1 EA  B  $       342.50 10.00%  $            308.25 N/A N/A
BR-32-4T-U-2-4 BR-32-4T-U-2-4 EA  B  $       305.00 10.00%  $            274.50 N/A N/A
BR-32-4T-U-5-8 BR-32-4T-U-5-8 EA  B  $       310.50 10.00%  $            279.45 N/A N/A
BR-32-4T-U-9-12 BR-32-4T-U-9-12 EA  B  $       360.70 10.00%  $            324.63 N/A N/A
BR-32-4T-W2 BR-32-4T-W2 EA  B  $       259.80 10.00%  $            233.82 N/A N/A
BR-32-4W BR-32-4W EA  B  $       158.30 10.00%  $            142.47 N/A N/A
BR-32-T BR-32-T EA  B  $       147.50 10.00%  $            132.75 N/A N/A
BR-64-4T BR-64-4T (50 per box) EA  B  $       226.10 10.00%  $            203.49 N/A N/A
BR-8-T BR-8-T EA  B  $       100.30 10.00%  $              90.27 N/A N/A
BRAJ BRAJ EA  B  $       592.90 10.00%  $            533.61 N/A N/A
BRC1 BRC1 EA  B  $         79.40 10.00%  $              71.46 N/A N/A
BRC2 BRC2 EA  B  $         92.00 10.00%  $              82.80 N/A N/A
BRC3 BRC3 EA  B  $         41.20 10.00%  $              37.08 N/A N/A
BRC3-E-2-4 BRC3-E-2-4 EA  B  $       139.40 10.00%  $            125.46 N/A N/A
BRC3-E-5-8 BRC3-E-5-8 EA  B  $       139.40 10.00%  $            125.46 N/A N/A
BRC3-E-9-12 BRC3-E-9-12 EA  B  $       175.50 10.00%  $            157.95 N/A N/A
BRC3-F1 BRC3-F1 EA  B  $       133.90 10.00%  $            120.51 N/A N/A
BRC3-F2 BRC3-F2 EA  B  $       133.90 10.00%  $            120.51 N/A N/A
BRC3-W2 BRC3-W2 EA  B  $       121.00 10.00%  $            108.90 N/A N/A
BRC3-W6 BRC3-W6 EA  B  $       121.00 10.00%  $            108.90 N/A N/A
BRC4 BRC4 EA  B  $         84.70 10.00%  $              76.23 N/A N/A
BRC5-1 BRC5-1 EA  B  $       180.10 10.00%  $            162.09 N/A N/A
BRC51-C2 BRC51-C2 EA  B  $       381.90 10.00%  $            343.71 N/A N/A
BRC51-C442 BRC51-C442 EA  B  $       330.80 10.00%  $            297.72 N/A N/A
BRC51-E12 BRC51-E12 EA  B  $       258.00 10.00%  $            232.20 N/A N/A
BRC51-E24 BRC51-E24 EA  B  $       268.90 10.00%  $            242.01 N/A N/A
BRC51-E58 BRC51-E58 EA  B  $       280.30 10.00%  $            252.27 N/A N/A
BRC51-E912 BRC51-E912 EA  B  $       313.60 10.00%  $            282.24 N/A N/A
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BRC51-F3 BRC51-F3 EA  B  $       245.70 10.00%  $            221.13 N/A N/A
BRC51-F4 BRC51-F4 EA  B  $       275.20 10.00%  $            247.68 N/A N/A
BRC51-S18 BRC51-S18 EA  B  $       707.90 10.00%  $            637.11 N/A N/A
BRC51-S18S BRC51-S18S EA  B  $       779.60 10.00%  $            701.64 N/A N/A
BRC51-S18-U24 BRC51-S18-U24 EA  B  $       801.90 10.00%  $            721.71 N/A N/A
BRC51-S18-U58 BRC51-S18-U58 EA  B  $       805.50 10.00%  $            724.95 N/A N/A
BRC51-S18-W2 BRC51-S18-W2 EA  B  $       779.20 10.00%  $            701.28 N/A N/A
BRC51-S18-W6 BRC51-S18-W6 EA  B  $       780.90 10.00%  $            702.81 N/A N/A
BRC51-SC4 BRC51-SC4 EA  B  $       259.80 10.00%  $            233.82 N/A N/A
BRC51-U24 BRC51-U24 EA  B  $       315.10 10.00%  $            283.59 N/A N/A
BRC51-U58 BRC51-U58 EA  B  $       288.80 10.00%  $            259.92 N/A N/A
BRC51-U912 BRC51-U912 EA  B  $       350.30 10.00%  $            315.27 N/A N/A
BRC51-W2 BRC51-W2 EA  B  $       248.90 10.00%  $            224.01 N/A N/A
BRC51-W6 BRC51-W6 EA  B  $       232.50 10.00%  $            209.25 N/A N/A
BRC5-2 BRC5-2 EA  B  $       285.20 10.00%  $            256.68 N/A N/A
BRC52-C2 BRC52-C2 EA  B  $       474.20 10.00%  $            426.78 N/A N/A
BRC52-C442 BRC52-C442 EA  B  $       479.20 10.00%  $            431.28 N/A N/A
BRC52-E12 BRC52-E12 EA  B  $       389.90 10.00%  $            350.91 N/A N/A
BRC52-E24 BRC52-E24 EA  B  $       401.40 10.00%  $            361.26 N/A N/A
BRC52-E58 BRC52-E58 EA  B  $       413.20 10.00%  $            371.88 N/A N/A
BRC52-E912 BRC52-E912 EA  B  $       462.50 10.00%  $            416.25 N/A N/A
BRC52-F3 BRC52-F3 EA  B  $       400.40 10.00%  $            360.36 N/A N/A
BRC52-F4 BRC52-F4 EA  B  $       421.00 10.00%  $            378.90 N/A N/A
BRC52-SC4 BRC52-SC4 EA  B  $       403.40 10.00%  $            363.06 N/A N/A
BRC52-U24 BRC52-U24 EA  B  $       482.10 10.00%  $            433.89 N/A N/A
BRC52-U58 BRC52-U58 EA  B  $       440.90 10.00%  $            396.81 N/A N/A
BRC52-U912 BRC52-U912 EA  B  $       504.90 10.00%  $            454.41 N/A N/A
BRC52-W2 BRC52-W2 EA  B  $       380.80 10.00%  $            342.72 N/A N/A
BRC52-W6 BRC52-W6 EA  B  $       384.90 10.00%  $            346.41 N/A N/A
BRC5-3 BRC5-3 EA  B  $       350.20 10.00%  $            315.18 N/A N/A
BRC53-C2 BRC53-C2 EA  B  $       500.60 10.00%  $            450.54 N/A N/A
BRC53-C442 BRC53-C442 EA  B  $       515.10 10.00%  $            463.59 N/A N/A
BRC53-E12 BRC53-E12 EA  B  $       411.80 10.00%  $            370.62 N/A N/A
BRC53-E24 BRC53-E24 EA  B  $       429.00 10.00%  $            386.10 N/A N/A
BRC53-E58 BRC53-E58 EA  B  $       447.10 10.00%  $            402.39 N/A N/A
BRC53-E912 BRC53-E912 EA  B  $       497.10 10.00%  $            447.39 N/A N/A
BRC53-F3 BRC53-F3 EA  B  $       424.30 10.00%  $            381.87 N/A N/A
BRC53-F4 BRC53-F4 EA  B  $       452.70 10.00%  $            407.43 N/A N/A
BRC53-SC4 BRC53-SC4 EA  B  $       443.80 10.00%  $            399.42 N/A N/A
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BRC53-U24 BRC53-U24 EA  B  $       549.60 10.00%  $            494.64 N/A N/A
BRC53-U58 BRC53-U58 EA  B  $       460.10 10.00%  $            414.09 N/A N/A
BRC53-U912 BRC53-U912 EA  B  $       524.60 10.00%  $            472.14 N/A N/A
BRC53-W2 BRC53-W2 EA  B  $       402.60 10.00%  $            362.34 N/A N/A
BRC53-W6 BRC53-W6 EA  B  $       406.70 10.00%  $            366.03 N/A N/A
BRC6M BRC6M EA  B  $         82.50 10.00%  $              74.25 N/A N/A
BRC6M-1 BRC6M-1 EA  B  $         82.50 10.00%  $              74.25 N/A N/A
BRS-32 BRS-32 EA  B  $       228.50 10.00%  $            205.65 N/A N/A
BRS-32A BRS-32A EA  B  $       407.10 10.00%  $            366.39 N/A N/A
BRS-64A BRS-64A EA  B  $       729.90 10.00%  $            656.91 N/A N/A
BSC4 BSC4 EA  B  $         63.30 10.00%  $              56.97 N/A N/A
BTM WASHER 1-3/16" Square Splice Washer EA B  $           0.95 10.0%  $                0.86 N/A N/A
BTS22TH-120GLV BTS22TH-120 GLV 1-7/8 FT B  $    2,144.00 10.0%  $         1,929.60 N/A N/A
BTS22TH-120GRN BTS22TH-120 GRN 1-7/8 FT B  $    2,196.00 10.0%  $         1,976.40 N/A N/A
BTS22TH-120HDG BTS22TH-120 HDG 1-7/8 FT B  $    3,054.00 10.0%  $         2,748.60 N/A N/A
BTS22TH-120YZN BTS22TH-120 YZN FT B  $    2,341.00 10.0%  $         2,106.90 N/A N/A
BTS22TH-240 HDG SET BTS22TH-240 HDG SET PORTABLE PIPEHNGR 1- FT B  $    3,054.00 10.0%  $         2,748.60 N/A N/A
BTS22TH-240GLV BTS22TH-240 GLV 1-7/8 FT B  $    2,144.00 10.0%  $         1,929.60 N/A N/A
BTS22TH-240GRN BTS22TH-240 GRN 1-7/8 FT B  $    2,196.00 10.0%  $         1,976.40 N/A N/A
BTS22TH-240HDG BTS22TH-240 HDG 1-7/8 FT B  $    3,054.00 10.0%  $         2,748.60 N/A N/A
BU-2-4 BU-2-4 EA  B  $         94.30 10.00%  $              84.87 N/A N/A
BU-2-4-S BU-2-4-S EA  B  $       111.10 10.00%  $              99.99 N/A N/A
BU-2-4-S-AS BU-2-4-S-AS EA  B  $       480.90 10.00%  $            432.81 N/A N/A
BU-5-8 BU-5-8 EA  B  $       102.50 10.00%  $              92.25 N/A N/A
BU-5-8-S BU-5-8-S EA  B  $       126.90 10.00%  $            114.21 N/A N/A
BU-5-8-S-AS BU-5-8-S-AS EA  B  $       533.60 10.00%  $            480.24 N/A N/A
BU-9-12 BU-9-12 EA  B  $       154.90 10.00%  $            139.41 N/A N/A
BU-9-12-S BU-9-12-S EA  B  $       183.10 10.00%  $            164.79 N/A N/A
BU-9-12-S-AS BU-9-12-S-AS EA  B  $       551.30 10.00%  $            496.17 N/A N/A
BV4X BV4X EA B  $         52.86 10.0%  $              47.57 N/A N/A
BVP025SS4 BVP025 SS4 (FOR 1/4 IRON) EA B  $    1,789.00 10.0%  $         1,610.10 N/A N/A
BVP025YZN BVP025 YZN(FOR 1/4 IRON P EA B  $       643.30 10.0%  $            578.97 N/A N/A
BVP037SS4 BVP037 SS4 (3/8 PIPE) EA B  $    1,872.00 10.0%  $         1,684.80 N/A N/A
BVP037YZN BVP037 YZN(FOR 3/8 IRON P EA B  $       673.00 10.0%  $            605.70 N/A N/A
BVP050SS4 BVP050 SS4 (FOR 1/2" I.P. EA B  $    2,297.00 10.0%  $         2,067.30 N/A N/A
BVP050YZN BVP050 YZN (FOR 1/2" I.P. EA B  $       825.80 10.0%  $            743.22 N/A N/A
BVP075SS4 BVP075 SS4 (FOR 3/4 IRON EA B  $    2,448.00 10.0%  $         2,203.20 N/A N/A
BVP075YZN BVP075 YZN EA B  $       880.40 10.0%  $            792.36 N/A N/A
BVP100SS4 BVP100 SS4 (FOR 1" I.P.) EA B  $    2,650.00 10.0%  $         2,385.00 N/A N/A
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BVP100YZN BVP100 YZN (FOR 1" I.P.) EA B  $       952.70 10.0%  $            857.43 N/A N/A
BVP125SS4 BVP125 SS4 (FOR 1 1/4 I.P EA B  $    3,507.00 10.0%  $         3,156.30 N/A N/A
BVP125YZN BVP125 YZN (FOR 1 1/4 I.P EA B  $    1,488.00 10.0%  $         1,339.20 N/A N/A
BVP150SS4 BVP150 SS4 (FOR 1 1/2 I.P EA B  $    4,623.00 10.0%  $         4,160.70 N/A N/A
BVP150YZN BVP150 YZN (FOR 1 1/2 I.P EA B  $    1,962.00 10.0%  $         1,765.80 N/A N/A
BVP200SS4 BVP200 SS4 (FOR 2" I.P.) EA B  $    6,552.00 10.0%  $         5,896.80 N/A N/A
BVP200YZN BVP200 YZN (FOR 2" I.P.) EA B  $    2,781.00 10.0%  $         2,502.90 N/A N/A
BVP250SS4 BVP250 SS4 EA B  $    8,280.00 10.0%  $         7,452.00 N/A N/A
BVP250YZN BVP250 YZN (FOR 2 1/2 I.P EA B  $    3,782.00 10.0%  $         3,403.80 N/A N/A
BVP300SS4 BVP300 SS4 (FOR 3" IRON P EA B  $    9,770.00 10.0%  $         8,793.00 N/A N/A
BVP300YZN BVP300 YZN (3 RIGID) EA B  $    4,463.00 10.0%  $         4,016.70 N/A N/A
BVP350SS4 BVP350 SS4 (FOR 3 1/2 IRO EA B  $  11,236.00 10.0%  $       10,112.40 N/A N/A
BVP350YZN BVP350 YZN (3 1/2 RIGID) EA B  $    5,132.00 10.0%  $         4,618.80 N/A N/A
BVP400SS4 BVP400 SS4 (4 RIGID) EA B  $  13,350.00 10.0%  $       12,015.00 N/A N/A
BVP400YZN BVP400 YZN (4 RIGID) EA B  $    6,098.00 10.0%  $         5,488.20 N/A N/A
BVP500SS4 BVP500 SS4 (FOR 5 IRON PI EA B  $  16,020.00 10.0%  $       14,418.00 N/A N/A
BVP500YZN BVP500 YZN (FOR 5 IRON PI EA B  $    7,318.00 10.0%  $         6,586.20 N/A N/A
BVP600YZN BVP600 YZN (FOR 6 IRON PI EA B  $    8,639.00 10.0%  $         7,775.10 N/A N/A
BVS-12 BVS-12 VIBRA STRP EA B  $         28.03 10.0%  $              25.23 N/A N/A
BVS-120 BVS-120 VIBRA STRP EA B  $       288.30 10.0%  $            259.47 N/A N/A
BVT025SS4 BVT025 SS4 (1/4 OD) EA B  $       585.40 10.0%  $            526.86 N/A N/A
BVT025YZN BVT025 YZN (1/4 OD) EA B  $       362.20 10.0%  $            325.98 N/A N/A
BVT037SS4 BVT037 SS4 (3/8 OD) EA B  $       586.80 10.0%  $            528.12 N/A N/A
BVT037YZN BVT037 YZN (3/8 OD) EA B  $       363.20 10.0%  $            326.88 N/A N/A
BVT050SS4 BVT050 SS4 (1/2 OD) EA B  $       591.50 10.0%  $            532.35 N/A N/A
BVT050YZN BVT050 YZN (1/2 OD) EA B  $       366.10 10.0%  $            329.49 N/A N/A
BVT062SS4 BVT062 SS4 EA B  $       600.20 10.0%  $            540.18 N/A N/A
BVT062YZN BVT062 YZN (5/8 OD) EA B  $       371.40 10.0%  $            334.26 N/A N/A
BVT075SS4 BVT075 SS4 EA B  $       675.00 10.0%  $            607.50 N/A N/A
BVT075YZN BVT075 YZN (3/4 OD) EA B  $       417.80 10.0%  $            376.02 N/A N/A
BVT087SS4 BVT087 SS4 EA B  $       767.20 10.0%  $            690.48 N/A N/A
BVT087YZN BVT087 YZN (7/8 OD) EA B  $       474.90 10.0%  $            427.41 N/A N/A
BVT100SS4 BVT100 SS4 EA B  $       807.50 10.0%  $            726.75 N/A N/A
BVT100YZN BVT100 YZN EA B  $       499.70 10.0%  $            449.73 N/A N/A
BVT112SS4 BVT112 SS4 EA B  $       889.10 10.0%  $            800.19 N/A N/A
BVT112YZN BVT112 YZN (1 1/8 OD) EA B  $       550.30 10.0%  $            495.27 N/A N/A
BVT125SS4 BVT125 SS4 EA B  $    1,018.00 10.0%  $            916.20 N/A N/A
BVT125YZN BVT125 YZN EA B  $       629.90 10.0%  $            566.91 N/A N/A
BVT137SS4 BVT137 SS4 EA B  $    1,051.00 10.0%  $            945.90 N/A N/A
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BVT137YZN BVT137 YZN EA B  $       650.40 10.0%  $            585.36 N/A N/A
BVT150SS4 BVT150 SS4 EA B  $    1,171.00 10.0%  $         1,053.90 N/A N/A
BVT150YZN BVT150 YZN EA B  $       724.70 10.0%  $            652.23 N/A N/A
BVT162SS4 BVT162 SS4 EA B  $    1,385.00 10.0%  $         1,246.50 N/A N/A
BVT162YZN BVT162 YZN EA B  $       857.10 10.0%  $            771.39 N/A N/A
BVT175SS4 BVT175 SS4 EA B  $    1,608.00 10.0%  $         1,447.20 N/A N/A
BVT175YZN BVT175 YZN EA B  $       994.90 10.0%  $            895.41 N/A N/A
BVT187SS4 BVT187 SS4 EA B  $    1,922.00 10.0%  $         1,729.80 N/A N/A
BVT187YZN BVT187 YZN EA B  $    1,189.00 10.0%  $         1,070.10 N/A N/A
BVT200SS4 BVT200 SS4 EA B  $    2,222.00 10.0%  $         1,999.80 N/A N/A
BVT200YZN BVT200 YZN EA B  $    1,375.00 10.0%  $         1,237.50 N/A N/A
BVT212SS4 BVT212 SS4 (2 1/8 OD) X EA B  $    2,441.00 10.0%  $         2,196.90 N/A N/A
BVT212YZN BVT212 YZN (2 1/8 OD) EA B  $    1,511.00 10.0%  $         1,359.90 N/A N/A
BVT225SS4 BVT225 SS4 EA B  $    2,725.00 10.0%  $         2,452.50 N/A N/A
BVT225YZN BVT225 YZN EA B  $    1,692.00 10.0%  $         1,522.80 N/A N/A
BVT250SS4 BVT250 SS4 EA B  $    2,786.00 10.0%  $         2,507.40 N/A N/A
BVT250YZN BVT250 YZN EA B  $    1,724.00 10.0%  $         1,551.60 N/A N/A
BVT262SS4 BVT262 SS4 EA B  $    2,786.00 10.0%  $         2,507.40 N/A N/A
BVT262YZN BVT262 YZN EA B  $    1,724.00 10.0%  $         1,551.60 N/A N/A
BVT300SS4 BVT300 SS4 EA B  $    3,697.00 10.0%  $         3,327.30 N/A N/A
BVT300YZN BVT300 YZN EA B  $    2,288.00 10.0%  $         2,059.20 N/A N/A
BVT312SS4 BVT312 SS4 EA B  $    3,700.00 10.0%  $         3,330.00 N/A N/A
BVT312YZN BVT312 YZN EA B  $    2,290.00 10.0%  $         2,061.00 N/A N/A
BVT362YZN BVT362 YZN EA B  $    3,167.00 10.0%  $         2,850.30 N/A N/A
BVT412SS4 BVT412 SS4 EA B  $    7,033.00 10.0%  $         6,329.70 N/A N/A
BVT412YZN BVT412 YZN EA B  $    4,353.00 10.0%  $         3,917.70 N/A N/A
BVT612YZN BVT612 YZN EA B  $    7,377.00 10.0%  $         6,639.30 N/A N/A
BW-12 BW-12 EA  B  $         48.30 10.00%  $              43.47 N/A N/A
BW-16 BW-16 EA  B  $         58.50 10.00%  $              52.65 N/A N/A
BW2 BW2 EA  B  $         49.70 10.00%  $              44.73 N/A N/A
BW-20 BW-20 EA  B  $         87.70 10.00%  $              78.93 N/A N/A
BW2-CT2 BW2-CT2 EA  B  $       191.40 10.00%  $            172.26 N/A N/A
BW2S BW2S EA  B  $         94.30 10.00%  $              84.87 N/A N/A
BW4 BW4 EA  B  $         50.20 10.00%  $              45.18 N/A N/A
BW6 BW6 EA  B  $         53.80 10.00%  $              48.42 N/A N/A
BW6-CT2 BW6-CT2 EA  B  $       208.00 10.00%  $            187.20 N/A N/A
BW6S BW6S EA  B  $       102.30 10.00%  $              92.07 N/A N/A
BW-8 BW-8 EA  B  $         44.40 10.00%  $              39.96 N/A N/A
BWHS-9 BWHS-9 EA  B  $           5.68 10.00%  $                5.11 N/A N/A
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BWHS-9D BWHS-9D EA  B  $           5.39 10.00%  $                4.85 N/A N/A
BX-18 BX-18 EA  B  $         67.50 10.00%  $              60.75 N/A N/A
BX2 BX2 EA  B  $         50.50 10.00%  $              45.45 N/A N/A
BX24 BX24 EA  B  $       158.50 10.00%  $            142.65 N/A N/A
BX4 BX4 EA  B  $         46.10 10.00%  $              41.49 N/A N/A
BX4-A5 BX4-A5 EA  B  $       133.20 10.00%  $            119.88 N/A N/A
BX4-A6 BX4-A6 EA  B  $       133.20 10.00%  $            119.88 N/A N/A
BX4-C1 BX4-C1 EA  B  $       201.40 10.00%  $            181.26 N/A N/A
BX4-C2 BX4-C2 EA  B  $       201.40 10.00%  $            181.26 N/A N/A
BX4-E-2-4 BX4-E-2-4 EA  B  $       145.00 10.00%  $            130.50 N/A N/A
BX4-E-5-8 BX4-E-5-8 EA  B  $       145.00 10.00%  $            130.50 N/A N/A
BX4-E-9-12 BX4-E-9-12 EA  B  $       178.70 10.00%  $            160.83 N/A N/A
BX4-F13 BX4-F13 EA  B  $       144.50 10.00%  $            130.05 N/A N/A
BX4-F3 BX4-F3 EA  B  $       144.50 10.00%  $            130.05 N/A N/A
BX4-F4 BX4-F4 EA  B  $       144.50 10.00%  $            130.05 N/A N/A
BX4-H7 BX4-H7 EA  B  $       111.80 10.00%  $            100.62 N/A N/A
BX4M BX4M EA  B  $         54.50 10.00%  $              49.05 N/A N/A
BX4M-A28 BX4M-A28 EA  B  $       318.00 10.00%  $            286.20 N/A N/A
BX4M-A5 BX4M-A5 EA  B  $       133.20 10.00%  $            119.88 N/A N/A
BX4M-A6 BX4M-A6 EA  B  $       133.20 10.00%  $            119.88 N/A N/A
BX4M-C1 BX4M-C1 EA  B  $       201.40 10.00%  $            181.26 N/A N/A
BX4M-C2 BX4M-C2 EA  B  $       201.40 10.00%  $            181.26 N/A N/A
BX4MD BX4MD EA  B  $         85.10 10.00%  $              76.59 N/A N/A
BX4M-E-2-4 BX4M-E-2-4 EA  B  $       145.00 10.00%  $            130.50 N/A N/A
BX4M-E-5-8 BX4M-E-5-8 EA  B  $       145.00 10.00%  $            130.50 N/A N/A
BX4M-E-9-12 BX4M-E-9-12 EA  B  $       178.70 10.00%  $            160.83 N/A N/A
BX4M-F13 BX4M-F13 EA  B  $       144.50 10.00%  $            130.05 N/A N/A
BX4M-F3 BX4M-F3 EA  B  $       144.50 10.00%  $            130.05 N/A N/A
BX4M-F4 BX4M-F4 EA  B  $       144.50 10.00%  $            130.05 N/A N/A
BX4M-H7 BX4M-H7 EA  B  $       111.80 10.00%  $            100.62 N/A N/A
BX4M-PNA BX4M-PNA EA  B  $       257.20 10.00%  $            231.48 N/A N/A
BX4M-SC4 BX4M-SC4 EA  B  $       162.10 10.00%  $            145.89 N/A N/A
BX4M-U-2-4 BX4M-U-2-4 EA  B  $       167.40 10.00%  $            150.66 N/A N/A
BX4M-U-5-8 BX4M-U-5-8 EA  B  $       176.10 10.00%  $            158.49 N/A N/A
BX4M-U-9-12 BX4M-U-9-12 EA  B  $       204.40 10.00%  $            183.96 N/A N/A
BX4M-W2 BX4M-W2 EA  B  $       135.10 10.00%  $            121.59 N/A N/A
BX4M-W6 BX4M-W6 EA  B  $       135.10 10.00%  $            121.59 N/A N/A
BX4-PNA BX4-PNA EA  B  $       257.20 10.00%  $            231.48 N/A N/A
BX4-U-2-4 BX4-U-2-4 EA  B  $       167.40 10.00%  $            150.66 N/A N/A
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BX4-U-5-8 BX4-U-5-8 EA  B  $       170.50 10.00%  $            153.45 N/A N/A
BX4-U-9-12 BX4-U-9-12 EA  B  $       204.50 10.00%  $            184.05 N/A N/A
BX4-W2 BX4-W2 EA  B  $       135.10 10.00%  $            121.59 N/A N/A
BX4-W6 BX4-W6 EA  B  $       135.10 10.00%  $            121.59 N/A N/A
BX5 BX5 EA  B  $         70.50 10.00%  $              63.45 N/A N/A
BX6 BX6 EA  B  $         72.50 10.00%  $              65.25 N/A N/A
BX-8 BX-8 EA  B  $         61.20 10.00%  $              55.08 N/A N/A
BX82 BX82 EA  B  $         47.20 10.00%  $              42.48 N/A N/A
BX-8B BX-8B EA  B  $         57.70 10.00%  $              51.93 N/A N/A
BX9 BX9 EA  B  $         81.10 10.00%  $              72.99 N/A N/A
BXL-1011 BXL-1011 EA  B  $         57.40 10.00%  $              51.66 N/A N/A
BXL-1214 BXL-1214 EA  B  $         59.00 10.00%  $              53.10 N/A N/A
BXL-1519 BXL-1519 EA  B  $         63.00 10.00%  $              56.70 N/A N/A
BXL-2024 BXL-2024 EA  B  $         67.30 10.00%  $              60.57 N/A N/A
BXL-2530 BXL-2530 EA  B  $         76.30 10.00%  $              68.67 N/A N/A
BXL-67 BXL-67 EA  B  $         53.80 10.00%  $              48.42 N/A N/A
BXL-89 BXL-89 EA  B  $         55.60 10.00%  $              50.04 N/A N/A
BXM-1011 BXM-1011 EA  B  $         57.40 10.00%  $              51.66 N/A N/A
BXM-1214 BXM-1214 EA  B  $         59.00 10.00%  $              53.10 N/A N/A
BXM-1519 BXM-1519 EA  B  $         63.00 10.00%  $              56.70 N/A N/A
BXM-2024 BXM-2024 EA  B  $         67.30 10.00%  $              60.57 N/A N/A
BXM-2530 BXM-2530 EA  B  $         76.30 10.00%  $              68.67 N/A N/A
BXM-67 BXM-67 EA  B  $         53.80 10.00%  $              48.42 N/A N/A
BXM-89 BXM-89 EA  B  $         55.60 10.00%  $              50.04 N/A N/A
BXS-1011 BXS-1011 EA  B  $         57.40 10.00%  $              51.66 N/A N/A
BXS-1214 BXS-1214 EA  B  $         59.00 10.00%  $              53.10 N/A N/A
BXS-1519 BXS-1519 EA  B  $         63.00 10.00%  $              56.70 N/A N/A
BXS-2024 BXS-2024 EA  B  $         67.30 10.00%  $              60.57 N/A N/A
BXS-2530 BXS-2530 EA  B  $         76.30 10.00%  $              68.67 N/A N/A
BXS-67 BXS-67 EA  B  $         53.80 10.00%  $              48.42 N/A N/A
BXS-89 BXS-89 EA  B  $         55.60 10.00%  $              50.04 N/A N/A
C22-120GLV C22-120 GLV FT B  $       263.50 10.0%  $            237.15 N/A N/A
C22-240GLV C22-240 GLV FT B  $       263.50 10.0%  $            237.15 N/A N/A
C22SH-120GLV C22SH-120 GLV FT B  $       263.50 10.0%  $            237.15 N/A N/A
C22SH-240GLV C22SH-240 GLV FT B  $       263.50 10.0%  $            237.15 N/A N/A
CABLE ROLLER Cable Roller EA B  $         81.00 10.0%  $              72.90 N/A N/A
CARRY HANDLE CARRY HANDLE EA B  $         30.30 10.0%  $              27.27 N/A N/A
CD604812-12FD CD604812-12FD EA B  $    5,666.00 10.0%  $         5,099.40 N/A N/A
CD606012-12FD CD606012-12FD EA B  $    6,342.00 10.0%  $         5,707.80 N/A N/A
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CD726012-12FD CD726012-12FD EA B  $    7,619.00 10.0%  $         6,857.10 N/A N/A
CD727212-12FD CD727212-12FD EA B  $    7,808.00 10.0%  $         7,027.20 N/A N/A
CD727218-12FD CD727218-12FD EA B  $    8,484.00 10.0%  $         7,635.60 N/A N/A
CE6001 CE6001 EA B  $         13.44 10.0%  $              12.10 N/A N/A
CK8326 CK8326 OVERHEAD CONVERSION KIT U EA B  $       455.00 10.0%  $            409.50 N/A N/A
CLDP10 CLDP10 EA B  $           9.70 10.0%  $                8.73 N/A N/A
CLEANSHEAR Flextray Cutter EA B  $       410.00 10.0%  $            369.00 N/A N/A
CLEANSHEAR BEND Cleanshear with bending attachment EA B  $       482.00 10.0%  $            433.80 N/A N/A
CM1-14BNT CM1-14BNT VIBRATION CUP M EA B  $       308.20 10.0%  $            277.38 N/A N/A
CM1-24BNT CM1-24BNT VIBRATION CUP M EA B  $       308.20 10.0%  $            277.38 N/A N/A
CM1-38BNT CM1-38BNT VIBRATION CUP M EA B  $       308.20 10.0%  $            277.38 N/A N/A
CM1-60BNT CM1-60BNT VIBRATION CUP M EA B  $       308.20 10.0%  $            277.38 N/A N/A
CM2-110BNT CM2-110BNT VIBRATION CUP EA B  $       453.70 10.0%  $            408.33 N/A N/A
CM2-30BNT CM2-30BNT VIBRATION CUP M EA B  $       453.70 10.0%  $            408.33 N/A N/A
CM2-50BNT CM2-50BNT VIBRATION CUP M EA B  $       453.70 10.0%  $            408.33 N/A N/A
CM2-80BNT CM2-80BNT VIBRATION CUP M EA B  $       453.70 10.0%  $            408.33 N/A N/A
CM2P4421 MC1 CM2P4421 MC1 COM MTR PED 400A 3PH EA B  $  14,956.00 10.0%  $       13,460.40 N/A N/A
CMP4011SLC1 CMP4011SLC1 EA B  $    7,699.00 10.0%  $         6,929.10 N/A N/A
CMP4012 MC1 CMP4012 MC1 COM MTR PED 100A 1PH EA B  $    7,530.00 10.0%  $         6,777.00 N/A N/A
CMP4111 M CMP4111 M CMP 100A 4PT EA B  $    7,539.00 10.0%  $         6,785.10 N/A N/A
CMP4111 M4 CMP4111 M4 COM MTR PED 100A 1PH EA B  $    8,198.00 10.0%  $         7,378.20 N/A N/A
CMP4111 MC CMP4111 MC CMP TB 100A 4PT EA B  $    8,146.00 10.0%  $         7,331.40 N/A N/A
CMP4111 MC1 CMP4111 MC1 CMP HGE TOP TB 100A 4PT EA B  $    8,146.00 10.0%  $         7,331.40 N/A N/A
CMP4111 MC4 CMP4111 MC4 CMP HGE TOP TB 125A 4PT EA B  $    8,367.00 10.0%  $         7,530.30 N/A N/A
CMP4111 MCH1 CMP4111 MCH1 COM MTR PED 100A 1PH EA B  $    9,207.00 10.0%  $         8,286.30 N/A N/A
CMP4121 MC CMP4121 MC CMP TB 200A 4PT EA B  $    9,290.00 10.0%  $         8,361.00 N/A N/A
CMP4121 MC1 CMP4121 MC1 CMP HGE TOP TB 200A 4PT EA B  $    9,290.00 10.0%  $         8,361.00 N/A N/A
CMP4121 MC4 CMP4121 MC4 CMP HGE TOP TB 200A 4PT EA B  $    9,569.00 10.0%  $         8,612.10 N/A N/A
CMP4121 MCH CMP4121 MCH COM MTR PED 200A 1PH EA B  $  10,496.00 10.0%  $         9,446.40 N/A N/A
CMP4121 MCH1 CMP4121 MCH1 COM MTR PED 200A 1PH EA B  $  10,496.00 10.0%  $         9,446.40 N/A N/A
CMP4411 MC CMP4411 MC CMP TB 100A 7PT EA B  $    8,546.00 10.0%  $         7,691.40 N/A N/A
CMP4411 MC1 CMP4411 MC1 NI 100A 3PHASE 4WIRE EA B  $    8,546.00 10.0%  $         7,691.40 N/A N/A
CMP4411 MCH CMP4411 MCH NI MAIN & 18 CKT PNL EA B  $    9,658.00 10.0%  $         8,692.20 N/A N/A
CMP4411 MCH1 CMP4411 MCH1 NI 100/7 480 VOLT EA B  $    9,658.00 10.0%  $         8,692.20 N/A N/A
CMP4421 MC CMP4421 MC CMP TB 200A 7PT EA B  $  10,815.00 10.0%  $         9,733.50 N/A N/A
CMP4421 MC1 CMP4421 MC1 COM MTR PED 200A 3PH EA B  $  10,815.00 10.0%  $         9,733.50 N/A N/A
CMP4421 MCH1 CMP4421 MCH1 NI 200/7 480V EA B  $  10,496.00 10.0%  $         9,446.40 N/A N/A
CMP4911 M CMP4911 M CMP 100A 4PT EA B  $  12,206.00 10.0%  $       10,985.40 N/A N/A
CMP4914 MC CMP4914 MC CMP TB 100A 7PT EA B  $  14,338.00 10.0%  $       12,904.20 N/A N/A
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CMP4914 MCH CMP4914 MCH COM MTR PED 100A 1PH EA B  $  16,202.00 10.0%  $       14,581.80 N/A N/A
CMP4921 MC CMP4921 MC CMP TB 200A 4PT EA B  $  12,793.00 10.0%  $       11,513.70 N/A N/A
CMP4924 MC CMP4924 MC CMP TB 200A 7PT EA B  $  14,873.00 10.0%  $       13,385.70 N/A N/A
CMP4941 MN CMP4941 MN NI 400A 10K STANDARD EA B  $  20,384.00 10.0%  $       18,345.60 N/A N/A
CNNK-16 CNNK-16 VIBRATION PAD ASSY EA B  $       233.30 10.0%  $            209.97 N/A N/A
CNNK-25 CNNK-25 VIBRATION PAD ASS EA B  $       302.40 10.0%  $            272.16 N/A N/A
CNNK-36 CNNK-36 VIBRATION PAD EA B  $       372.50 10.0%  $            335.25 N/A N/A
CNNK-4 CNNK-4 VIBRA PAD ASSY EA B  $       135.20 10.0%  $            121.68 N/A N/A
CNNK-64 CNNK-64 VIBRATION PAD ASS EA B  $       453.70 10.0%  $            408.33 N/A N/A
CNNK-9 CNNK-9 VIBRA PAD ASSY EA B  $       172.70 10.0%  $            155.43 N/A N/A
CNP-108 CNP-108 VIBRATION CORK/NE EA B  $       142.70 10.0%  $            128.43 N/A N/A
CNP-16 CNP-16 VIBRATION CORK/NEO EA B  $         25.67 10.0%  $              23.10 N/A N/A
CNP-25 CNP-25 EA B  $         34.40 10.0%  $              30.96 N/A N/A
CNP-324 CNP-324 VIBRATION CORK/NE EA B  $       289.20 10.0%  $            260.28 N/A N/A
CNP-36 CNP-36 VBRTN CORK/NEO PAD EA B  $         47.89 10.0%  $              43.10 N/A N/A
CNP-3X36 CNP-3X36 EA B  $       203.70 10.0%  $            183.33 N/A N/A
CNP-4 CNP-4 VIBRATION CORK/NEO EA B  $           5.56 10.0%  $                5.00 N/A N/A
CNP-4X36 CNP-4X36 EA B  $       214.80 10.0%  $            193.32 N/A N/A
CNP-64 CNP-64 VIBRATION CORK/NEO EA B  $         76.44 10.0%  $              68.80 N/A N/A
CNP-81 CNP-81 VIBRATION CORK/NEO EA B  $       115.90 10.0%  $            104.31 N/A N/A
CNP-9 CNP-9 VIBRATION CORK/NEO EA B  $         14.82 10.0%  $              13.34 N/A N/A
CT6005 CT6005 EA B  $         95.45 10.0%  $              85.91 N/A N/A
CTB3005 CTB3005 EA B  $         46.83 10.0%  $              42.15 N/A N/A
CTC2 CTC2 EA B  $           8.20 10.0%  $                7.38 N/A N/A
CTE3001 CTE3001 EA B  $           4.66 10.0%  $                4.19 N/A N/A
CTR HUNG CLP Single Hanger Suspension Clip EA B  $           5.10 10.0%  $                4.59 N/A N/A
CUP4111 CUP4111 NI UN-METERED PEDESTAL EA B  $    3,095.00 10.0%  $         2,785.50 N/A N/A
CUP4111 H CUP4111 H COM UNMTR PED 100A 1PH EA B  $    3,498.00 10.0%  $         3,148.20 N/A N/A
CUP4411 CUP4411 COM UNMTR PED 100A 3PH EA B  $    4,221.00 10.0%  $         3,798.90 N/A N/A
CUP4411 H CUP4411 H COM UNMTR PED 100A 3PH EA B  $    4,770.00 10.0%  $         4,293.00 N/A N/A
CUP4421 H CUP4421 H COM UNMTR PED 200A 3PH EA B  $    4,626.00 10.0%  $         4,163.40 N/A N/A
DB10 DB10 EA B  $         26.60 10.0%  $              23.94 N/A N/A
DB10-28 DB10-28 EA B  $         70.40 10.0%  $              63.36 N/A N/A
DB10-36 DB10-36 EA B  $         78.00 10.0%  $              70.20 N/A N/A
DB10-42 DB10-42 EA B  $         79.40 10.0%  $              71.46 N/A N/A
DB10-50 DB10-50 EA B  $         84.80 10.0%  $              76.32 N/A N/A
DB10-60 DB10-60 EA B  $         93.00 10.0%  $              83.70 N/A N/A
DB20 DB20 EA B  $         55.80 10.0%  $              50.22 N/A N/A
DB2318DS DB2318DS EA B  $       232.90 10.0%  $            209.61 N/A N/A
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DB2324DS DB2324DS EA B  $       234.60 10.0%  $            211.14 N/A N/A
DB2336DS DB2336DS EA B  $       239.50 10.0%  $            215.55 N/A N/A
DB2348DS DB2348DS EA B  $       251.70 10.0%  $            226.53 N/A N/A
DB2918DS DB2918DS EA B  $       235.90 10.0%  $            212.31 N/A N/A
DB2924DS DB2924DS EA B  $       237.60 10.0%  $            213.84 N/A N/A
DB2936DS DB2936DS EA B  $       243.00 10.0%  $            218.70 N/A N/A
DB2948DS DB2948DS EA B  $       254.90 10.0%  $            229.41 N/A N/A
DB30 DB30 EA B  $         76.60 10.0%  $              68.94 N/A N/A
DB40 DB40 EA B  $       109.00 10.0%  $              98.10 N/A N/A
DB4118DS DB4118DS EA B  $       246.40 10.0%  $            221.76 N/A N/A
DB4124DS DB4124DS EA B  $       248.10 10.0%  $            223.29 N/A N/A
DB4136DS DB4136DS EA B  $       253.30 10.0%  $            227.97 N/A N/A
DB4148DS DB4148DS EA B  $       265.20 10.0%  $            238.68 N/A N/A
DB48 DB48 EA B  $       129.20 10.0%  $            116.28 N/A N/A
DB5 DB5 EA B  $         17.50 10.0%  $              15.75 N/A N/A
DB5318DS DB5318DS EA B  $       270.50 10.0%  $            243.45 N/A N/A
DB5324DS DB5324DS EA B  $       272.20 10.0%  $            244.98 N/A N/A
DB5336DS DB5336DS EA B  $       277.50 10.0%  $            249.75 N/A N/A
DB5348DS DB5348DS EA B  $       289.40 10.0%  $            260.46 N/A N/A
DB610 DB610 EA B  $         33.60 10.0%  $              30.24 N/A N/A
DB620 DB620 EA B  $         69.90 10.0%  $              62.91 N/A N/A
DB630 DB630 EA B  $         96.00 10.0%  $              86.40 N/A N/A
DB640 DB640 EA B  $       136.20 10.0%  $            122.58 N/A N/A
DB648 DB648 EA B  $       161.50 10.0%  $            145.35 N/A N/A
DBE10-12 DBE10-12 EA B  $         57.90 10.0%  $              52.11 N/A N/A
DBE10-16 DBE10-16 EA B  $         65.20 10.0%  $              58.68 N/A N/A
DBE10-8 DBE10-8 EA B  $         44.70 10.0%  $              40.23 N/A N/A
DBM DBM EA B  $         12.40 10.0%  $              11.16 N/A N/A
DBM-1 DBM-1 EA B  $         40.30 10.0%  $              36.27 N/A N/A
DBM-1 1/2 DBM-1 1/2 EA B  $         40.90 10.0%  $              36.81 N/A N/A
DBM-1 1/2CT DBM-1 1/2CT EA B  $         39.80 10.0%  $              35.82 N/A N/A
DBM-1 1/4 DBM-1 1/4 EA B  $         40.90 10.0%  $              36.81 N/A N/A
DBM-1 1/4CT DBM-1 1/4CT EA B  $         39.70 10.0%  $              35.73 N/A N/A
DBM-1/2 DBM-1/2 EA B  $         40.00 10.0%  $              36.00 N/A N/A
DBM-1/2CT DBM-1/2CT EA B  $         39.10 10.0%  $              35.19 N/A N/A
DBM-1CT DBM-1CT EA B  $         39.40 10.0%  $              35.46 N/A N/A
DBM-2 DBM-2 EA B  $         41.30 10.0%  $              37.17 N/A N/A
DBM-2CT DBM-2CT EA B  $         40.30 10.0%  $              36.27 N/A N/A
DBM-3/4 DBM-3/4 EA B  $         40.00 10.0%  $              36.00 N/A N/A
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DBM-3/4CT DBM-3/4CT EA B  $         39.10 10.0%  $              35.19 N/A N/A
DBP DBP EA B  $         19.20 10.0%  $              17.28 N/A N/A
DBR10-12 DBR10-12 EA B  $         62.90 10.0%  $              56.61 N/A N/A
DBR12-14 DBR12-14 EA B  $       160.30 10.0%  $            144.27 N/A N/A
DBR16-20 DBR16-20 EA B  $       214.40 10.0%  $            192.96 N/A N/A
DBR2-3 1/2 DBR2-3 1/2 EA B  $         71.70 10.0%  $              64.53 N/A N/A
DBR4-6 DBR4-6 EA B  $         82.10 10.0%  $              73.89 N/A N/A
DBR8-10 DBR8-10 EA B  $       108.70 10.0%  $              97.83 N/A N/A
DCN-3/8ZN DCN-3/8 ZN EA B  $       874.20 10.0%  $            786.78 N/A N/A
DK12A DK12A EA B  $         92.09 10.0%  $              82.88 N/A N/A
DK12SS DK12SS EA B  $       184.40 10.0%  $            165.96 N/A N/A
DK16A DK16A EA B  $       101.40 10.0%  $              91.26 N/A N/A
DK16SS DK16SS EA B  $       201.90 10.0%  $            181.71 N/A N/A
DK20A DK20A EA B  $       110.00 10.0%  $              99.00 N/A N/A
DK20SS DK20SS EA B  $       219.80 10.0%  $            197.82 N/A N/A
DK24A DK24A EA B  $       118.80 10.0%  $            106.92 N/A N/A
DK24SS DK24SS EA B  $       237.10 10.0%  $            213.39 N/A N/A
DK30A DK30A EA B  $       129.40 10.0%  $            116.46 N/A N/A
DK30SS DK30SS EA B  $       264.40 10.0%  $            237.96 N/A N/A
DK36A DK36A EA B  $       144.80 10.0%  $            130.32 N/A N/A
DK36SS DK36SS EA B  $       289.10 10.0%  $            260.19 N/A N/A
DROP OUT Drop-out Fitting EA B  $           6.20 10.0%  $                5.58 N/A N/A
DSC20228 DSC20228 EA B  $       923.80 10.0%  $            831.42 N/A N/A
DSC20228SS4 DSC20228SS4 EA B  $    2,870.00 10.0%  $         2,583.00 N/A N/A
DSC20228SS6 DSC20228SS6 EA B  $    3,658.00 10.0%  $         3,292.20 N/A N/A
DSC24228 DSC24228 EA B  $       975.70 10.0%  $            878.13 N/A N/A
DSC24228SS4 DSC24228SS4 EA B  $    3,038.00 10.0%  $         2,734.20 N/A N/A
DSC24228SS6 DSC24228SS6 EA B  $    3,871.00 10.0%  $         3,483.90 N/A N/A
DSC24268 DSC24268 EA B  $    1,034.00 10.0%  $            930.60 N/A N/A
DSC24268SS4 DSC24268SS4 EA B  $    3,215.00 10.0%  $         2,893.50 N/A N/A
DSC24268SS6 DSC24268SS6 EA B  $    4,097.00 10.0%  $         3,687.30 N/A N/A
DSC30268 DSC30268 EA B  $    1,126.00 10.0%  $         1,013.40 N/A N/A
DSC30268SS4 DSC30268SS4 EA B  $    3,501.00 10.0%  $         3,150.90 N/A N/A
DSC30268SS6 DSC30268SS6 EA B  $    4,461.00 10.0%  $         4,014.90 N/A N/A
DSC36268 DSC36268 EA B  $    1,218.00 10.0%  $         1,096.20 N/A N/A
DSC36268SS4 DSC36268SS4 EA B  $    3,613.00 10.0%  $         3,251.70 N/A N/A
DSC36268SS6 DSC36268SS6 EA B  $    4,604.00 10.0%  $         4,143.60 N/A N/A
DSC36328 DSC36328 EA B  $    1,335.00 10.0%  $         1,201.50 N/A N/A
DSC36328SS4 DSC36328SS4 EA B  $    3,747.00 10.0%  $         3,372.30 N/A N/A
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DSC36328SS6 DSC36328SS6 EA B  $    4,773.00 10.0%  $         4,295.70 N/A N/A
DSC423212 DSC423212 EA B  $    1,574.00 10.0%  $         1,416.60 N/A N/A
DSC423212SS4 DSC423212SS4 EA B  $    5,236.00 10.0%  $         4,712.40 N/A N/A
DSC423212SS6 DSC423212SS6 EA B  $    6,674.00 10.0%  $         6,006.60 N/A N/A
DSC423812 DSC423812 EA B  $    1,719.00 10.0%  $         1,547.10 N/A N/A
DSC423812SS4 DSC423812SS4 EA B  $    5,346.00 10.0%  $         4,811.40 N/A N/A
DSC423812SS6 DSC423812SS6 EA B  $    6,810.00 10.0%  $         6,129.00 N/A N/A
DSC483812 DSC483812 EA B  $    1,856.00 10.0%  $         1,670.40 N/A N/A
DSC483812SS4 DSC483812SS4 EA B  $    5,763.00 10.0%  $         5,186.70 N/A N/A
DSC483812SS6 DSC483812SS6 EA B  $    7,343.00 10.0%  $         6,608.70 N/A N/A
DSC603812 DSC603812 EA B  $    2,126.00 10.0%  $         1,913.40 N/A N/A
DSC603812SS4 DSC603812SS4 EA B  $    6,775.00 10.0%  $         6,097.50 N/A N/A
DSC603812SS6 DSC603812SS6 EA B  $    8,638.00 10.0%  $         7,774.20 N/A N/A
DSTOPK DSTOPK DOOR STOP KIT EA B  $       152.20 10.0%  $            136.98 N/A N/A
DV DV EA B  $         14.66 10.0%  $              13.19 N/A N/A
DV4X DV4X EA B  $         43.87 10.0%  $              39.48 N/A N/A
EB125 EB125 125A HORN CAP ASSEMBLY EA B  $         19.97 10.0%  $              17.97 N/A N/A
EB200 EB200 200A HORN CAP ASSEMBLY EA B  $         20.55 10.0%  $              18.50 N/A N/A
EC12C4N EC12C4N REPL METER SOCKET RNGLS EA B  $       372.60 10.0%  $            335.34 N/A N/A
EC12D4N EC12D4N REPL METER SOCKET RNGLS EA B  $       362.10 10.0%  $            325.89 N/A N/A
EC12D7 EC12D7 REPL METER SOCKET RNGLS EA B  $       518.40 10.0%  $            466.56 N/A N/A
EC12L4 EC12L4 REPL METER SOCKET RNGLS EA B  $       418.70 10.0%  $            376.83 N/A N/A
EC12L41GR1N EC12L41GR1N - MTR/LVR 125A 5J EA B  $       430.60 10.0%  $            387.54 N/A N/A
EC12L43GR2N EC12L43GR2N - MTR/LVR 125A 5J EA B  $       462.00 10.0%  $            415.80 N/A N/A
EC12L7 EC12L7 REPL METER SOCKET RNGLS EA B  $       523.00 10.0%  $            470.70 N/A N/A
EC12L71GRST EC12L71GRST - MTR/LVR 125A 7J EA B  $       416.90 10.0%  $            375.21 N/A N/A
ECCB10L24A3GR1N ECCB10L24A3GR1N - MTR/BKR/LVR 125A 4J EA B  $    1,273.00 10.0%  $         1,145.70 N/A N/A
ECCB10L27A3GR1N ECCB10L27A3GR1N - MTR/BKR/LVR 125A 4J EA B  $    1,546.00 10.0%  $         1,391.40 N/A N/A
ECCB10L27A3GRST ECCB10L27A3GRST - MTR/BKR/LVR 125A 4J EA B  $    1,522.00 10.0%  $         1,369.80 N/A N/A
ECMD1 ECMD1 EA B  $         40.89 10.0%  $              36.80 N/A N/A
EFH100-120 EFH100-120 EA B  $       527.90 10.0%  $            475.11 N/A N/A
EFH150-120 EFH150-120 EA B  $       546.80 10.0%  $            492.12 N/A N/A
EFH200-120 EFH200-120 EA B  $       597.30 10.0%  $            537.57 N/A N/A
EFH300-120 EFH300-120 EA B  $       624.80 10.0%  $            562.32 N/A N/A
EFH400-120 EFH400-120 EA B  $       649.00 10.0%  $            584.10 N/A N/A
EFHT550F-120 EFHT550F-120 EA B  $       657.40 10.0%  $            591.66 N/A N/A
EFHT650F-120 EFHT650F-120 EA B  $       761.60 10.0%  $            685.44 N/A N/A
EH100 EH100 EA B  $       321.00 10.0%  $            288.90 N/A N/A
EH15 EH15 EA B  $       135.90 10.0%  $            122.31 N/A N/A
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EH150 EH150 EA B  $       409.90 10.0%  $            368.91 N/A N/A
EH30 EH30 EA B  $       148.80 10.0%  $            133.92 N/A N/A
EH45 EH45 EA B  $       202.30 10.0%  $            182.07 N/A N/A
EH60 EH60 EA B  $       222.40 10.0%  $            200.16 N/A N/A
EH75 EH75 EA B  $       245.70 10.0%  $            221.13 N/A N/A
EHB125 EHB125 2/0 HORN BYPASS KIT EA B  $         72.85 10.0%  $              65.57 N/A N/A
EHB200 EHB200 350 KCMIL HORN BYPASS KIT EA B  $         89.48 10.0%  $              80.53 N/A N/A
EHBB1 EHBB1 BOLT-ON HORN BYPASS KIT EA B  $         44.73 10.0%  $              40.26 N/A N/A
EHL13-120 EHL13-120 EA B  $       229.70 10.0%  $            206.73 N/A N/A
EHTC120-F EHTC120-F EA B  $       388.40 10.0%  $            349.56 N/A N/A
EL20C4N EL20C4N REPL METER SOCKET RNGLS EA B  $       363.00 10.0%  $            326.70 N/A N/A
EL20C7 EL20C7 REPL METER SOCKET RNGLS EA B  $       487.10 10.0%  $            438.39 N/A N/A
EL20D4N EL20D4N REPL METER SOCKET RNGLS EA B  $       363.00 10.0%  $            326.70 N/A N/A
EL20D7 EL20D7 REPL METER SOCKET RNGLS EA B  $       509.40 10.0%  $            458.46 N/A N/A
EL20L4 EL20L4 REPL METER SOCKET RNGLS EA B  $       455.40 10.0%  $            409.86 N/A N/A
EL20L41GR1N EL20L41GR1N - MTR/LVR 200A 5J EA B  $       492.20 10.0%  $            442.98 N/A N/A
EL20L41GR2N EL20L41GR2N - MTR/LVR 200A 5J EA B  $       539.00 10.0%  $            485.10 N/A N/A
EL20L43GR2N EL20L43GR2N - MTR/LVR 200A 4J EA B  $       597.50 10.0%  $            537.75 N/A N/A
EL20L43GRST EL20L43GRST - MTR/LVR 200A 4J EA B  $       564.30 10.0%  $            507.87 N/A N/A
EL20L44GRST EL20L44GRST - MTR/LVR 200A 4J EA B  $       705.20 10.0%  $            634.68 N/A N/A
EL20L45GR1N EL20L45GR1N - MTR/LVR 200A 5J EA B  $       674.50 10.0%  $            607.05 N/A N/A
EL20L51GRST EL20L51GRST - MTR/LVR 200A 5J EA B  $       534.30 10.0%  $            480.87 N/A N/A
EL20L53GRST EL20L53GRST - MTR/LVR 200A 5J EA B  $       581.10 10.0%  $            522.99 N/A N/A
EL20L7 EL20L7 REPL METER SOCKET RNGLS EA B  $       480.50 10.0%  $            432.45 N/A N/A
EL20L71GR1N EL20L71GR1N - MTR/LVR 200A 7J EA B  $       651.20 10.0%  $            586.08 N/A N/A
EL20L71GR2N EL20L71GR2N - MTR/LVR 200A 7J EA B  $       684.70 10.0%  $            616.23 N/A N/A
EL20L71GRST EL20L71GRST - MTR/LVR 200A 7J EA B  $       512.40 10.0%  $            461.16 N/A N/A
EL20L73GR2N EL20L73GR2N - MTR/LVR 200A 7J EA B  $       864.10 10.0%  $            777.69 N/A N/A
EL20L73GRST EL20L73GRST - MTR/LVR 200A 7J EA B  $       741.30 10.0%  $            667.17 N/A N/A
EL20L75GR1N EL20L75GR1N - MTR/LVR 200A 7J EA B  $       863.50 10.0%  $            777.15 N/A N/A
EL20T4N EL20T4N REPL METER SOCKET RNGLS EA B  $       284.90 10.0%  $            256.41 N/A N/A
EL32L53GR1E EL32L53GR1E RINGLESS LEVER BYPASS EA B  $       895.70 10.0%  $            806.13 N/A N/A
EL32T4 EL32T4 REPL METER SOCKET RNGLS EA B  $       337.90 10.0%  $            304.11 N/A N/A
EL32T44GRST EL32T44GRST - MTR/LVR 320A 4J EA B  $       819.90 10.0%  $            737.91 N/A N/A
EL32T45GR1N EL32T45GR1N - MTR/LVR 320A 4J EA B  $       867.70 10.0%  $            780.93 N/A N/A
EL32T46GRST EL32T46GRST - MTR/LVR 320A 4J EA B  $       896.40 10.0%  $            806.76 N/A N/A
EL32T4N EL32T4N REPL METER SOCKET RNGLS EA B  $       307.90 10.0%  $            277.11 N/A N/A
EL32T7 EL32T7 REPL METER SOCKET RNGLS EA B  $       434.10 10.0%  $            390.69 N/A N/A
EL32T75GR1N EL32T75GR1N - MTR/LVR 320A 7J EA B  $       946.40 10.0%  $            851.76 N/A N/A
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EL32T76GR1E EL32T76GR1E - MTR/LVR 320A 7J EA B  $    1,161.00 10.0%  $         1,044.90 N/A N/A
EL32T76GRST EL32T76GRST - MTR/LVR 320A 7J EA B  $    1,161.00 10.0%  $         1,044.90 N/A N/A
EL6C20L24A6GRST EL6C20L24A6GRST - MTR/BKR/LVR 200A 4J EA B  $    1,937.00 10.0%  $         1,743.30 N/A N/A
ELCB20L24A5GR1N ELCB20L24A5GR1N - MTR/BKR/LVR 200A 4J EA B  $    2,010.00 10.0%  $         1,809.00 N/A N/A
ELCB20L27A5GR1N ELCB20L27A5GR1N - MTR/BKR/LVR 200A 7J EA B  $    2,692.00 10.0%  $         2,422.80 N/A N/A
ELCB32C24A4GRST ELCB32C24A4GRST - MTR/BKR/LVR 320A 4J EA B  $    5,960.00 10.0%  $         5,364.00 N/A N/A
ELCB32C24A5GR1N ELCB32C24A5GR1N - MTR/BKR/LVR 320A 4J EA B  $    4,420.00 10.0%  $         3,978.00 N/A N/A
ELHAMP ELHAMP EA B  $         55.72 10.0%  $              50.15 N/A N/A
ELHMMP ELHMMP EA B  $         55.72 10.0%  $              50.15 N/A N/A
ELMS16-120 ELMS16-120 EA B  $       473.90 10.0%  $            426.51 N/A N/A
ELMS25-120 ELMS25-120 Enclosure Light w/ Motion S EA B  $       509.50 10.0%  $            458.55 N/A N/A
ELMSRM25-120 ELMSRM25-120 Enc Light w/ On/Off Rack EA B  $       374.60 10.0%  $            337.14 N/A N/A
ELS16-120 ELS16-120 EA B  $       339.30 10.0%  $            305.37 N/A N/A
ELS25-120 ELS25-120 Enclosure Light w/ On/Off Sw EA B  $       277.00 10.0%  $            249.30 N/A N/A
EN12BBH4 EN12BBH4 REPL METER SOCKET RNGLS EA B  $       192.40 10.0%  $            173.16 N/A N/A
EN12BBJ4 EN12BBJ4 REPL METER SOCKET RNGLS EA B  $       192.40 10.0%  $            173.16 N/A N/A
EN12BLA4 EN12BLA4 REPL METER SOCKET RNGLS EA B  $       100.50 10.0%  $              90.45 N/A N/A
EN12BLB4 EN12BLB4 REPL METER SOCKET RNGLS EA B  $       174.70 10.0%  $            157.23 N/A N/A
EN12BLC4 EN12BLC4 REPL METER SOCKET RNGLS EA B  $       135.10 10.0%  $            121.59 N/A N/A
EN12BLD4 EN12BLD4 REPL METER SOCKET RNGLS EA B  $       185.70 10.0%  $            167.13 N/A N/A
EN12BLE4 EN12BLE4 REPL METER SOCKET RNGLS EA B  $       176.30 10.0%  $            158.67 N/A N/A
EN12L4 EN12L4 REPL METER SOCKET RNGLS EA B  $       174.30 10.0%  $            156.87 N/A N/A
EN12L41GRST EN12L41GRST - MTR 125A 4J EA B  $       144.30 10.0%  $            129.87 N/A N/A
EN12L41GRST MS76 EN12L41GRST MS76 - MTR 125A 4J EA B  $       137.10 10.0%  $            123.39 N/A N/A
EN12L42GRST EN12L42GRST - MTR 125A 4J EA B  $       122.60 10.0%  $            110.34 N/A N/A
EN12L43GRST EN12L43GRST - MTR 125A 4J EA B  $       128.70 10.0%  $            115.83 N/A N/A
EN12LBF4 EN12LBF4 REPL METER SOCKET RNGLS EA B  $       178.80 10.0%  $            160.92 N/A N/A
EN20BBH4 EN20BBH4 REPL METER SOCKET RNGLS EA B  $       155.10 10.0%  $            139.59 N/A N/A
EN20BBJ4 EN20BBJ4 REPL METER SOCKET RNGLS EA B  $       199.50 10.0%  $            179.55 N/A N/A
EN20BLA4 EN20BLA4 REPL METER SOCKET RNGLS EA B  $       280.40 10.0%  $            252.36 N/A N/A
EN20BLB4 EN20BLB4 REPL METER SOCKET RNGLS EA B  $       142.80 10.0%  $            128.52 N/A N/A
EN20BLC4 EN20BLC4 REPL METER SOCKET RNGLS EA B  $       192.10 10.0%  $            172.89 N/A N/A
EN20L4 EN20L4 REPL METER SOCKET RNGLS EA B  $       290.30 10.0%  $            261.27 N/A N/A
EN20L41GRST EN20L41GRST - MTR 200A 4J EA B  $       185.40 10.0%  $            166.86 N/A N/A
EN20L42GRST EN20L42GRST - MTR 200A 4J EA B  $       221.30 10.0%  $            199.17 N/A N/A
EN20L43GRST EN20L43GRST - MTR 200A 4J EA B  $       231.80 10.0%  $            208.62 N/A N/A
EN20L44GRST EN20L44GRST - MTR 200A 4J EA B  $       237.60 10.0%  $            213.84 N/A N/A
EN20LBG4 EN20LBG4 REPL METER SOCKET RNGLS EA B  $       190.60 10.0%  $            171.54 N/A N/A
EN4C10L24A3GRST EN4C10L24A3GRST - MTR/BKR 125A 4J EA B  $       642.20 10.0%  $            577.98 N/A N/A
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ENCAP2PK ENCAP2PK EA B  $           2.86 10.0%  $                2.57 N/A N/A
ENCAP4PK ENCAP4PK EA B  $           6.18 10.0%  $                5.56 N/A N/A
ENCB10L24A3GRST ENCB10L24A3GRST - MTR/BKR 125A 4J EA B  $       569.60 10.0%  $            512.64 N/A N/A
ENCB15L24A3GRST ENCB15L24A3GRST - MTR/BKR 125A 4J EA B  $    1,286.00 10.0%  $         1,157.40 N/A N/A
ENCB20C24A4GRST ENCB20C24A4GRST - MTR/BKR 200A 4J EA B  $    1,288.00 10.0%  $         1,159.20 N/A N/A
ENCB20L24A3GRST ENCB20L24A3GRST - MTR/BKR 200A 4J EA B  $    1,286.00 10.0%  $         1,157.40 N/A N/A
ENCB20L24A4GRST ENCB20L24A4GRST - MTR/BKR 200A 4J EA B  $    1,258.00 10.0%  $         1,132.20 N/A N/A
ENLB10L24A3GRST ENLB10L24A3GRST - MTR/BKR 125A 4J EA B  $       333.10 10.0%  $            299.79 N/A N/A
EP44 EP44 EA  B  $       947.70 10.00%  $            852.93 N/A N/A
EP45 EP45 EA  B  $    1,151.00 10.00%  $         1,035.90 N/A N/A
ER1 ER1 EA B  $       113.90 10.0%  $            102.51 N/A N/A
ER2 ER2 EA B  $         86.31 10.0%  $              77.68 N/A N/A
ER3 ER3 EA B  $       106.00 10.0%  $              95.40 N/A N/A
ER4 ER4 EA B  $       122.80 10.0%  $            110.52 N/A N/A
ER5 ER5 EA B  $       113.90 10.0%  $            102.51 N/A N/A
ES12 ES12 LUG PAD KIT 1/2 DIA STUDS EA B  $         82.17 10.0%  $              73.95 N/A N/A
ES2 ES2 EA B  $       303.80 10.0%  $            273.42 N/A N/A
ES38 ES38 LUG PAD KIT 3/8 DIA STUDS EA B  $         42.57 10.0%  $              38.31 N/A N/A
ES-48RMA-L ES-48RMA-L EA B  $       275.00 10.0%  $            247.50 N/A N/A
ES-48RMA-U ES-48RMA-U EA B  $       279.30 10.0%  $            251.37 N/A N/A
ES-48SORMF ES-48SORMF EA B  $    1,176.00 10.0%  $         1,058.40 N/A N/A
ES-604812-4 ES-604812-4 EA B  $    7,074.00 10.0%  $         6,366.60 N/A N/A
ES-604812-4XS ES-604812-4XS EA B  $  19,945.00 10.0%  $       17,950.50 N/A N/A
ES-604812-4XSS6 ES-604812-4XSS6 EA B  $  28,388.00 10.0%  $       25,549.20 N/A N/A
ES-604816-4 ES-604816-4 EA B  $    7,500.00 10.0%  $         6,750.00 N/A N/A
ES-604816-4XS ES-604816-4XS EA B  $  20,401.00 10.0%  $       18,360.90 N/A N/A
ES-604816-4XSS6 ES-604816-4XSS6 EA B  $  30,102.00 10.0%  $       27,091.80 N/A N/A
ES-604820-4 ES-604820-4 EA B  $    7,925.00 10.0%  $         7,132.50 N/A N/A
ES-604820-4XS ES-604820-4XS EA B  $  21,558.00 10.0%  $       19,402.20 N/A N/A
ES-604820-4XSS6 ES-604820-4XSS6 EA B  $  31,837.00 10.0%  $       28,653.30 N/A N/A
ES-604824-4 ES-604824-4 EA B  $    8,352.00 10.0%  $         7,516.80 N/A N/A
ES-604824-4XS ES-604824-4XS EA B  $  22,693.00 10.0%  $       20,423.70 N/A N/A
ES-604824-4XSS6 ES-604824-4XSS6 EA B  $  33,528.00 10.0%  $       30,175.20 N/A N/A
ES-606012-4 ES-606012-4 EA B  $    7,925.00 10.0%  $         7,132.50 N/A N/A
ES-606012-4XS ES-606012-4XS EA B  $  21,558.00 10.0%  $       19,402.20 N/A N/A
ES-606012-4XSS6 ES-606012-4XSS6 EA B  $  31,080.00 10.0%  $       27,972.00 N/A N/A
ES-606016-4 ES-606016-4 EA B  $    8,401.00 10.0%  $         7,560.90 N/A N/A
ES-606016-4XS ES-606016-4XS EA B  $  22,826.00 10.0%  $       20,543.40 N/A N/A
ES-606016-4XSS6 ES-606016-4XSS6 EA B  $  32,927.00 10.0%  $       29,634.30 N/A N/A
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ES-606020-4 ES-606020-4 EA B  $    8,695.00 10.0%  $         7,825.50 N/A N/A
ES-606020-4XS ES-606020-4XS EA B  $  23,639.00 10.0%  $       21,275.10 N/A N/A
ES-606020-4XSS6 ES-606020-4XSS6 EA B  $  34,106.00 10.0%  $       30,695.40 N/A N/A
ES-606024-4 ES-606024-4 EA B  $    9,346.00 10.0%  $         8,411.40 N/A N/A
ES-606024-4XS ES-606024-4XS EA B  $  25,396.00 10.0%  $       22,856.40 N/A N/A
ES-606024-4XSS6 ES-606024-4XSS6 EA B  $  36,642.00 10.0%  $       32,977.80 N/A N/A
ES-60RMA-L ES-60RMA-L EA B  $       318.70 10.0%  $            286.83 N/A N/A
ES-60RMA-U ES-60RMA-U EA B  $       320.90 10.0%  $            288.81 N/A N/A
ES-60SORMF ES-60SORMF EA B  $    1,210.00 10.0%  $         1,089.00 N/A N/A
ES-726012-4 ES-726012-4 EA B  $    9,063.00 10.0%  $         8,156.70 N/A N/A
ES-726012-4XS ES-726012-4XS EA B  $  24,617.00 10.0%  $       22,155.30 N/A N/A
ES-726012-4XSS6 ES-726012-4XSS6 EA B  $  35,130.00 10.0%  $       31,617.00 N/A N/A
ES-726016-4 ES-726016-4 EA B  $    9,600.00 10.0%  $         8,640.00 N/A N/A
ES-726016-4XS ES-726016-4XS EA B  $  26,075.00 10.0%  $       23,467.50 N/A N/A
ES-726016-4XSS6 ES-726016-4XSS6 EA B  $  37,210.00 10.0%  $       33,489.00 N/A N/A
ES-726020-4 ES-726020-4 EA B  $  10,136.00 10.0%  $         9,122.40 N/A N/A
ES-726020-4XS ES-726020-4XS EA B  $  27,554.00 10.0%  $       24,798.60 N/A N/A
ES-726020-4XSS6 ES-726020-4XSS6 EA B  $  39,301.00 10.0%  $       35,370.90 N/A N/A
ES-726024-4 ES-726024-4 EA B  $  10,673.00 10.0%  $         9,605.70 N/A N/A
ES-726024-4XS ES-726024-4XS EA B  $  29,000.00 10.0%  $       26,100.00 N/A N/A
ES-726024-4XSS6 ES-726024-4XSS6 EA B  $  41,370.00 10.0%  $       37,233.00 N/A N/A
ES-727212-4 ES-727212-4 EA B  $  10,090.00 10.0%  $         9,081.00 N/A N/A
ES-727212-4XS ES-727212-4XS EA B  $  27,421.00 10.0%  $       24,678.90 N/A N/A
ES-727212-4XSS6 ES-727212-4XSS6 EA B  $  38,667.00 10.0%  $       34,800.30 N/A N/A
ES-727216-4 ES-727216-4 EA B  $  10,673.00 10.0%  $         9,605.70 N/A N/A
ES-727216-4XS ES-727216-4XS EA B  $  29,011.00 10.0%  $       26,109.90 N/A N/A
ES-727216-4XSS6 ES-727216-4XSS6 EA B  $  40,892.00 10.0%  $       36,802.80 N/A N/A
ES-727220-4 ES-727220-4 EA B  $  11,267.00 10.0%  $       10,140.30 N/A N/A
ES-727220-4XS ES-727220-4XS EA B  $  30,624.00 10.0%  $       27,561.60 N/A N/A
ES-727220-4XSS6 ES-727220-4XSS6 EA B  $  43,183.00 10.0%  $       38,864.70 N/A N/A
ES-727224-4 ES-727224-4 EA B  $  12,052.00 10.0%  $       10,846.80 N/A N/A
ES-727224-4XS ES-727224-4XS EA B  $  32,738.00 10.0%  $       29,464.20 N/A N/A
ES-727224-4XSS6 ES-727224-4XSS6 EA B  $  46,165.00 10.0%  $       41,548.50 N/A N/A
ES-72RMA-L ES-72RMA-L EA B  $       368.80 10.0%  $            331.92 N/A N/A
ES-72RMA-U ES-72RMA-U EA B  $       373.40 10.0%  $            336.06 N/A N/A
ES-72SORMF ES-72SORMF EA B  $    1,248.00 10.0%  $         1,123.20 N/A N/A
ES-90RMA-L ES-90RMA-L EA B  $       392.80 10.0%  $            353.52 N/A N/A
ES-90RMA-U ES-90RMA-U EA B  $       399.50 10.0%  $            359.55 N/A N/A
ES-90SORMF ES-90SORMF EA B  $    1,288.00 10.0%  $         1,159.20 N/A N/A
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ES-SMFK6 ES-SMFK6 EA B  $    1,789.00 10.0%  $         1,610.10 N/A N/A
ESTNC-F ESTNC-F EA B  $         76.12 10.0%  $              68.51 N/A N/A
ESTNO-F ESTNO-F THMOSTAT OPEN STEGO #01141.900 EA B  $         76.12 10.0%  $              68.51 N/A N/A
ETB125 ETB125 EA B  $         46.01 10.0%  $              41.41 N/A N/A
ETB200 ETB200 EA B  $         65.25 10.0%  $              58.73 N/A N/A
FAS-412 FAS-412 EA B  $         37.07 10.0%  $              33.36 N/A N/A
FC412SS FC412SS EA B  $         61.43 10.0%  $              55.29 N/A N/A
FD202110-12 FD202110-12 EA B  $       945.20 10.0%  $            850.68 N/A N/A
FD20218-12 FD20218-12 EA B  $       872.10 10.0%  $            784.89 N/A N/A
FD242110-12 FD242110-12 EA B  $    1,016.00 10.0%  $            914.40 N/A N/A
FD24218-12 FD24218-12 EA B  $       963.60 10.0%  $            867.24 N/A N/A
FD242510-12 FD242510-12 EA B  $    1,097.00 10.0%  $            987.30 N/A N/A
FD24258-12 FD24258-12 EA B  $    1,011.00 10.0%  $            909.90 N/A N/A
FD302110-12 FD302110-12 EA B  $    1,124.00 10.0%  $         1,011.60 N/A N/A
FD30218-12 FD30218-12 EA B  $    1,064.00 10.0%  $            957.60 N/A N/A
FD302510-12 FD302510-12 EA B  $    1,185.00 10.0%  $         1,066.50 N/A N/A
FD302512-12 FD302512-12 EA B  $    1,285.00 10.0%  $         1,156.50 N/A N/A
FD30258-12 FD30258-12 EA B  $    1,124.00 10.0%  $         1,011.60 N/A N/A
FD362510-12 FD362510-12 EA B  $    1,341.00 10.0%  $         1,206.90 N/A N/A
FD36258-12 FD36258-12 EA B  $    1,226.00 10.0%  $         1,103.40 N/A N/A
FD363110-12 FD363110-12 EA B  $    1,464.00 10.0%  $         1,317.60 N/A N/A
FD363112-12 FD363112-12 EA B  $    1,539.00 10.0%  $         1,385.10 N/A N/A
FD363116-12 FD363116-12 EA B  $    1,748.00 10.0%  $         1,573.20 N/A N/A
FD36318-12 FD36318-12 EA B  $    1,387.00 10.0%  $         1,248.30 N/A N/A
FD423110-12 FD423110-12 EA B  $    1,603.00 10.0%  $         1,442.70 N/A N/A
FD423112-12 FD423112-12 EA B  $    1,740.00 10.0%  $         1,566.00 N/A N/A
FD42318-12 FD42318-12 EA B  $    1,563.00 10.0%  $         1,406.70 N/A N/A
FD423710-12 FD423710-12 EA B  $    1,784.00 10.0%  $         1,605.60 N/A N/A
FD423712-12 FD423712-12 EA B  $    1,878.00 10.0%  $         1,690.20 N/A N/A
FD42378-12 FD42378-12 EA B  $    1,745.00 10.0%  $         1,570.50 N/A N/A
FD483710-12 FD483710-12 EA B  $    1,949.00 10.0%  $         1,754.10 N/A N/A
FD483712-12 FD483712-12 EA B  $    2,048.00 10.0%  $         1,843.20 N/A N/A
FD483716-12 FD483716-12 EA B  $    2,243.00 10.0%  $         2,018.70 N/A N/A
FD48378-12 FD48378-12 EA B  $    1,903.00 10.0%  $         1,712.70 N/A N/A
FD603710-12 FD603710-12 EA B  $    2,275.00 10.0%  $         2,047.50 N/A N/A
FD603712-12 FD603712-12 EA B  $    2,384.00 10.0%  $         2,145.60 N/A N/A
FD603712A-12 FD603712A-12 EA B  $    2,471.00 10.0%  $         2,223.90 N/A N/A
FD603716-12 FD603716-12 EA B  $    2,609.00 10.0%  $         2,348.10 N/A N/A
FD60378-12 FD60378-12 EA B  $    2,219.00 10.0%  $         1,997.10 N/A N/A
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FD604912-12FD FD604912-12FD EA B  $    5,658.00 10.0%  $         5,092.20 N/A N/A
FD604918-12FD FD604918-12FD EA B  $    6,247.00 10.0%  $         5,622.30 N/A N/A
FD606112-12FD FD606112-12FD EA B  $    6,331.00 10.0%  $         5,697.90 N/A N/A
FD606118-12FD FD606118-12FD EA B  $    6,987.00 10.0%  $         6,288.30 N/A N/A
FD722718-12FS FD722718-12FS EA B  $    4,269.00 10.0%  $         3,842.10 N/A N/A
FD723318-12FS FD723318-12FS EA B  $    4,733.00 10.0%  $         4,259.70 N/A N/A
FD723918-12FS FD723918-12FS EA B  $    5,195.00 10.0%  $         4,675.50 N/A N/A
FD725318-12FS FD725318-12FS EA B  $    7,492.00 10.0%  $         6,742.80 N/A N/A
FD726112-12FD FD726112-12FD EA B  $    7,012.00 10.0%  $         6,310.80 N/A N/A
FD726118-12FD FD726118-12FD EA B  $    7,723.00 10.0%  $         6,950.70 N/A N/A
FD726518-12FS FD726518-12FS EA B  $    8,437.00 10.0%  $         7,593.30 N/A N/A
FD727312-12FD FD727312-12FD EA B  $    7,784.00 10.0%  $         7,005.60 N/A N/A
FD727318-12FD FD727318-12FD EA B  $    8,458.00 10.0%  $         7,612.20 N/A N/A
FD727324-12FD FD727324-12FD EA B  $    9,255.00 10.0%  $         8,329.50 N/A N/A
FD727718-12FS FD727718-12FS EA B  $    9,384.00 10.0%  $         8,445.60 N/A N/A
FD727724-12FS FD727724-12FS EA B  $  10,348.00 10.0%  $         9,313.20 N/A N/A
FD729918-12FS FD729918-12FS EA B  $  11,521.00 10.0%  $       10,368.90 N/A N/A
FD8411718-12FS FD8411718-12FS EA B  $  14,428.00 10.0%  $       12,985.20 N/A N/A
FD8415718-12FS FD8415718-12FS EA B  $  18,757.00 10.0%  $       16,881.30 N/A N/A
FD8419618-12FS FD8419618-12FS EA B  $  23,170.00 10.0%  $       20,853.00 N/A N/A
FD843918-12FS FD843918-12FS EA B  $    5,773.00 10.0%  $         5,195.70 N/A N/A
FD847718-12FS FD847718-12FS EA B  $  10,416.00 10.0%  $         9,374.40 N/A N/A
FD9011724-12FS FD9011724-12FS EA B  $  16,136.00 10.0%  $       14,522.40 N/A N/A
FD903920-12FS FD903920-12FS EA B  $    6,428.00 10.0%  $         5,785.20 N/A N/A
FD903924-12FS FD903924-12FS EA B  $    6,809.00 10.0%  $         6,128.10 N/A N/A
FD907720-12FS FD907720-12FS EA B  $  11,511.00 10.0%  $       10,359.90 N/A N/A
FD907724-12FS FD907724-12FS EA B  $  12,020.00 10.0%  $       10,818.00 N/A N/A
FE6001 FE6001 EA B  $           8.27 10.0%  $                7.44 N/A N/A
FIG 120-1-1/2X10-PLN FIG. 120 1 1/2X10 UHANGER PLN EA B  $           2.52 10.0%  $                2.27 N/A N/A
FIG 120-1-1/2X12-PLN FIG. 120 1 1/2 X 12 UHANGER PLN EA B  $           2.76 10.0%  $                2.48 N/A N/A
FIG 120-1-1/2X14-PLN FIG. 120 1 1/2 X 14 UHANGER PLN EA B  $           3.50 10.0%  $                3.15 N/A N/A
FIG 120-1-1/2X16-PLN FIG. 120 1 1/2 X 16 UHANGER PLN EA B  $           4.13 10.0%  $                3.72 N/A N/A
FIG 120-1-1/2X4-PLN FIG. 120 1 1/2 X 4 UHANGER PLN EA B  $           1.76 10.0%  $                1.58 N/A N/A
FIG 120-1-1/2X6-PLN FIG. 120 1 1/2 X 6 UHANGER PLN EA B  $           1.90 10.0%  $                1.71 N/A N/A
FIG 120-1-1/2X8-PLN FIG. 120 1 1/2 X 8 UHANGER PLN EA B  $           2.34 10.0%  $                2.11 N/A N/A
FIG 120-1-1/4X10-PLN FIG. 120 1 1/4 X 10 UHANGER PLN EA B  $           2.50 10.0%  $                2.25 N/A N/A
FIG 120-1-1/4X12-PLN FIG. 120 1 1/4 X 12 UHANGER PLN EA B  $           2.76 10.0%  $                2.48 N/A N/A
FIG 120-1-1/4X14-PLN FIG. 120 1 1/4 X 14 UHANGER PLN EA B  $           3.50 10.0%  $                3.15 N/A N/A
FIG 120-1-1/4X16-PLN FIG. 120 1 1/4 X 16 UHANGER PLN EA B  $           4.13 10.0%  $                3.72 N/A N/A
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FIG 120-1-1/4X4-PLN FIG. 120 1 1/4 X 4 UHANGER PLN EA B  $           1.76 10.0%  $                1.58 N/A N/A
FIG 120-1-1/4X6-PLN FIG. 120 1 1/4 X 6 UHANGER PLN EA B  $           1.90 10.0%  $                1.71 N/A N/A
FIG 120-1-1/4X8-PLN FIG. 120 1 1/4 X 8 UHANGER PLN EA B  $           2.34 10.0%  $                2.11 N/A N/A
FIG 120-1X10-PLN FIG. 120 1 X 10 UHANGER PLN EA B  $           2.61 10.0%  $                2.35 N/A N/A
FIG 120-1X12-PLN FIG. 120 1 X 12 UHANGER PLN EA B  $           2.86 10.0%  $                2.57 N/A N/A
FIG 120-1X14-PLN FIG. 120 1 X 14 UHANGER PLN EA B  $           3.50 10.0%  $                3.15 N/A N/A
FIG 120-1X16-PLN FIG. 120 1 X 16 UHANGER PLN EA B  $           4.13 10.0%  $                3.72 N/A N/A
FIG 120-1X4-PLN FIG. 120 1 X 4 UHANGER PLN EA B  $           1.76 10.0%  $                1.58 N/A N/A
FIG 120-1X6-PLN FIG. 120 1 X 6 UHANGER PLN EA B  $           1.90 10.0%  $                1.71 N/A N/A
FIG 120-1X8-PLN FIG. 120 1 X 8 UHANGER PLN EA B  $           2.34 10.0%  $                2.11 N/A N/A
FIG 120-2-1/2X10-PLN FIG. 120 2 1/2 X 10 UHANGER PLN EA B  $           4.04 10.0%  $                3.64 N/A N/A
FIG 120-2-1/2X12-PLN FIG. 120 2 1/2 X 12 UHANGER PLN EA B  $           4.44 10.0%  $                4.00 N/A N/A
FIG 120-2-1/2X14-PLN FIG. 120 2 1/2 X 14 UHANGER PLN EA B  $           4.97 10.0%  $                4.47 N/A N/A
FIG 120-2-1/2X16-PLN FIG. 120 2 1/2 X 16 UHANGER PLN EA B  $           5.61 10.0%  $                5.05 N/A N/A
FIG 120-2-1/2X4-PLN FIG. 120 2 1/2 X 4 UHANGER PLN EA B  $           5.52 10.0%  $                4.97 N/A N/A
FIG 120-2-1/2X6-PLN FIG. 120 2 1/2 X 6 UHANGER PLN EA B  $           3.25 10.0%  $                2.93 N/A N/A
FIG 120-2-1/2X8-PLN FIG. 120 2 1/2 X 8 UHANGER PLN EA B  $           3.84 10.0%  $                3.46 N/A N/A
FIG 120-2X10-PLN FIG. 120 2 X 10 UHANGER PLN EA B  $           2.61 10.0%  $                2.35 N/A N/A
FIG 120-2X12-PLN FIG. 120 2 X 12 UHANGER PLN EA B  $           2.86 10.0%  $                2.57 N/A N/A
FIG 120-2X14-PLN FIG. 120 2 X 14 UHANGER PLN EA B  $           3.53 10.0%  $                3.18 N/A N/A
FIG 120-2X16-PLN FIG. 120 2 X 16 UHANGER PLN EA B  $           4.13 10.0%  $                3.72 N/A N/A
FIG 120-2X4-PLN FIG. 120 2 X 4 UHANGER PLN EA B  $           1.69 10.0%  $                1.52 N/A N/A
FIG 120-2X6-PLN FIG. 120 2 X 6 UHANGER PLN EA B  $           1.80 10.0%  $                1.62 N/A N/A
FIG 120-2X8-PLN FIG. 120 2 X 8 UHANGER PLN EA B  $           2.34 10.0%  $                2.11 N/A N/A
FIG 120-3X10-PLN FIG. 120 3 X 10 UHANGER PLN EA B  $           4.22 10.0%  $                3.80 N/A N/A
FIG 120-3X12-PLN FIG. 120 3 X 12 UHANGER PLN EA B  $           4.60 10.0%  $                4.14 N/A N/A
FIG 120-3X14-PLN FIG. 120 3 X 14 UHANGER PLN EA B  $           4.97 10.0%  $                4.47 N/A N/A
FIG 120-3X4-PLN FIG. 120 3 X 4 UHANGER PLN EA B  $           5.52 10.0%  $                4.97 N/A N/A
FIG 120-3X6-PLN FIG. 120 3 X 6 UHANGER PLN EA B  $           3.25 10.0%  $                2.93 N/A N/A
FIG 120-3X8-PLN FIG. 120 3 X 8 UHANGER PLN EA B  $           3.84 10.0%  $                3.46 N/A N/A
FIG 120-4X10-PLN FIG. 120 4 X 10 UHANGER PLN EA B  $           4.93 10.0%  $                4.44 N/A N/A
FIG 120-4X12-PLN FIG. 120 4 X 12 UHANGER PLN EA B  $           5.15 10.0%  $                4.64 N/A N/A
FIG 120-4X14-PLN FIG. 120 4 X 14 UHANGER PLN EA B  $           6.23 10.0%  $                5.61 N/A N/A
FIG 120-4X16-PLN FIG. 120 4 X 16 UHANGER PLN EA B  $           6.84 10.0%  $                6.16 N/A N/A
FIG 120-4X6-PLN FIG. 120 4 X 6 UHANGER PLN EA B  $           3.84 10.0%  $                3.46 N/A N/A
FIG 120-4X8-PLN FIG. 120 4 X 8 UHANGER PLN EA B  $           4.37 10.0%  $                3.93 N/A N/A
FIG 120RWA-1PLN FIG. 120RWA TYPE 1U-HGR MDLB PLN EA B  $           7.87 10.0%  $                7.08 N/A N/A
FIG 120RWA-2PLN FIG. 120RWA TYPE 2U-HGR MDLB PLN EA B  $           7.87 10.0%  $                7.08 N/A N/A
FIG 120RWA-3PLN FIG. 120RWA TYPE 3U-HGR MDLB PLN EA B  $         13.29 10.0%  $              11.96 N/A N/A
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FIG 120RWA-4PLN FIG. 120RWA TYPE 4U-HGR MDLB PLN EA B  $         17.37 10.0%  $              15.63 N/A N/A
FIG 120RWA-6PLN FIG. 120RWA TYPE 6U-HGR MDLB PLN EA B  $         26.28 10.0%  $              23.65 N/A N/A
FIG 120RWA-8PLN FIG. 120RWA TYPE 8U-HGR MDLB PLN EA B  $         36.76 10.0%  $              33.08 N/A N/A
FIG 120W-1-1/2X10-PLN FIG. 120W 1 1/2 X 10 WA UHANGER PLN EA B  $           8.45 10.0%  $                7.61 N/A N/A
FIG 120W-1-1/2X12-PLN FIG. 120W 1 1/2 X 12 WA UHANGER PLN EA B  $           9.13 10.0%  $                8.22 N/A N/A
FIG 120W-1-1/2X14-PLN FIG. 120W 1 1/2 X 14 WA UHANGER PLN EA B  $         16.57 10.0%  $              14.91 N/A N/A
FIG 120W-1-1/2X8-PLN FIG. 120W 1 1/2 X 8 WA UHANGER PLN EA B  $           7.77 10.0%  $                6.99 N/A N/A
FIG 120W-1-1/4X10-PLN FIG. 120W 1 1/4 X 10 WA UHANGER PLN EA B  $           8.45 10.0%  $                7.61 N/A N/A
FIG 120W-1-1/4X12-PLN FIG. 120W 1 1/4 X 12 WA UHANGER PLN EA B  $           9.13 10.0%  $                8.22 N/A N/A
FIG 120W-1-1/4X14-PLN FIG. 120W 1 1/4 X 14 WA UHANGER PLN EA B  $         16.57 10.0%  $              14.91 N/A N/A
FIG 120W-1-1/4X6-PLN FIG. 120W 1 1/4 X 6 WA UHANGER PLN EA B  $           6.65 10.0%  $                5.99 N/A N/A
FIG 120W-1-1/4X8-PLN FIG. 120W 1 1/4 X 8 WA UHANGER PLN EA B  $           7.77 10.0%  $                6.99 N/A N/A
FIG 120W-1X10-PLN FIG. 120W 1 X 10 WA UHANGER PLN EA B  $           7.75 10.0%  $                6.98 N/A N/A
FIG 120W-1X12-PLN FIG. 120W 1 X 12 WA UHANGER PLN EA B  $           8.38 10.0%  $                7.54 N/A N/A
FIG 120W-1X14-WA-PLN FIG. 120W 1 X 14 WA UHANGER PLN EA B  $         16.57 10.0%  $              14.91 N/A N/A
FIG 120W-1X16-WA-PLN FIG. 120W 1 X 16 WA UHANGER PLN EA B  $         16.57 10.0%  $              14.91 N/A N/A
FIG 120W-1X4-WA-PLN FIG. 120W 1 X 4 WA UHANGER PLN EA B  $         10.66 10.0%  $                9.59 N/A N/A
FIG 120W-1X6-PLN FIG. 120W 1 X 6 WA UHANGER PLN EA B  $           6.15 10.0%  $                5.54 N/A N/A
FIG 120W-1X8-PLN FIG. 120W 1 X 8 WA UHANGER PLN EA B  $           7.21 10.0%  $                6.49 N/A N/A
FIG 120W-2-1/2X10-PLN FIG. 120W 2 1/2 X 10 WA UHANGER PLN EA B  $         19.79 10.0%  $              17.81 N/A N/A
FIG 120W-2-1/2X12-PLN FIG. 120W 2 1/2 X 12 WA UHANGER PLN EA B  $         23.77 10.0%  $              21.39 N/A N/A
FIG 120W-2-1/2X14-PLN FIG. 120W 2 1/2 X 14 WA UHANGER PLN EA B  $         26.08 10.0%  $              23.47 N/A N/A
FIG 120W-2-1/2X6-PLN FIG. 120W 2 1/2 X 6 WA U HGR PLN EA B  $         19.58 10.0%  $              17.62 N/A N/A
FIG 120W-2-1/2X8-PLN FIG. 120W 2 1/2 X 8 WA U HGR PLN EA B  $         18.13 10.0%  $              16.32 N/A N/A
FIG 120W-2X10-PLN FIG. 120W 2 X 10 WA UHANGER PLN EA B  $           8.45 10.0%  $                7.61 N/A N/A
FIG 120W-2X12-PLN FIG. 120W 2 X 12 WA UHANGER PLN EA B  $           9.13 10.0%  $                8.22 N/A N/A
FIG 120W-2X14-WA-PLN FIG. 120W 2 X 14 WA UHANGER PLN EA B  $         16.57 10.0%  $              14.91 N/A N/A
FIG 120W-2X6-PLN FIG. 120W 2 X 6 WA UHANGER PLN EA B  $           6.65 10.0%  $                5.99 N/A N/A
FIG 120W-2X8-PLN FIG. 120W 2 X 8 WA UHANGER PLN EA B  $           7.77 10.0%  $                6.99 N/A N/A
FIG 130 -4 BMCLWBLTNT EG FIG 130 -4 BMCLWBLTNT EG EA B  $         10.22 10.0%  $                9.20 N/A N/A
FIG 130-1-EG FIG. 130 -1 BMCLWBLTNT EG EA B  $           7.87 10.0%  $                7.08 N/A N/A
FIG 130-2-EG FIG. 130 -2 BMCLWBLTNT EG EA B  $           7.87 10.0%  $                7.08 N/A N/A
FIG 130-3-EG FIG. 130 -3 BMCLWBLTNT EG EA B  $           7.87 10.0%  $                7.08 N/A N/A
FIG 130-5-EG FIG. 130 -5 BMCLWBLTNT EG EA B  $         10.22 10.0%  $                9.20 N/A N/A
FIG 130-6-EG FIG. 130 -6 BMCLWBLTNT EG EA B  $         10.22 10.0%  $                9.20 N/A N/A
FIG 1NFPA-10-EG FIG. 1NFPA 10 CLEVIS EG EA B  $         64.14 10.0%  $              57.73 N/A N/A
FIG 1NFPA-10-PLN FIG. 1NFPA 10 CLEVIS PLN EA B  $         53.46 10.0%  $              48.11 N/A N/A
FIG 1NFPA-2-1/2-EG FIG. 1NFPA 2 1/2 CLEVIS EG EA B  $         14.19 10.0%  $              12.77 N/A N/A
FIG 1NFPA-2-1/2-PLN FIG. 1NFPA 2 1/2 CLEVIS PLN EA B  $           8.20 10.0%  $                7.38 N/A N/A
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FIG 1NFPA-3-1/2-EG FIG. 1NFPA 3 1/2 CLEVIS EG EA B  $         17.98 10.0%  $              16.18 N/A N/A
FIG 1NFPA-3-1/2-PLN FIG. 1NFPA 3 1/2 CLEVIS PLN EA B  $         12.80 10.0%  $              11.52 N/A N/A
FIG 1NFPA-3-EG FIG. 1NFPA 3" CLEVIS EG EA B  $         16.86 10.0%  $              15.17 N/A N/A
FIG 1NFPA-3-PLN FIG. 1NFPA 3" CLEVIS PLN EA B  $         10.18 10.0%  $                9.16 N/A N/A
FIG 1NFPA-4-EG FIG. 1NFPA 4" CLEVIS EG EA B  $         21.33 10.0%  $              19.20 N/A N/A
FIG 1NFPA-4-PLN FIG. 1NFPA 4" CLEVIS PLN EA B  $         12.20 10.0%  $              10.98 N/A N/A
FIG 1NFPA-5-EG FIG. 1NFPA 5" CLEVIS EG EA B  $         26.58 10.0%  $              23.92 N/A N/A
FIG 1NFPA-5-PLN FIG. 1NFPA 5" CLEVIS PLN EA B  $         16.62 10.0%  $              14.96 N/A N/A
FIG 1NFPA-6-EG FIG. 1NFPA 6" CLEVIS EG EA B  $         35.22 10.0%  $              31.70 N/A N/A
FIG 1NFPA-6-PLN FIG. 1NFPA 6" CLEVIS PLN EA B  $         19.46 10.0%  $              17.51 N/A N/A
FIG 1NFPA-8-EG FIG. 1NFPA 8" CLEVIS EG EA B  $         42.28 10.0%  $              38.05 N/A N/A
FIG 1NFPA-8-PLN FIG. 1NFPA 8" CLEVIS PLN EA B  $         31.83 10.0%  $              28.65 N/A N/A
FIG 200-1/2-PGL FIG. 200 1/2" BANDHANGER PGL EA B  $           1.12 10.0%  $                1.01 N/A N/A
FIG 200-1-1/2-PGL FIG. 200 1 1/2 BANDHANGER PGL EA B  $           1.37 10.0%  $                1.23 N/A N/A
FIG 200-1-1/4-PGL FIG. 200 1 1/4 BANDHANGER PGL EA B  $           1.37 10.0%  $                1.23 N/A N/A
FIG 200-1-PGL FIG. 200 1" BANDHANGER PGL EA B  $           1.24 10.0%  $                1.12 N/A N/A
FIG 200-2-1/2-PGL FIG. 200 2 1/2 BANDHANGER PGL EA B  $           2.36 10.0%  $                2.12 N/A N/A
FIG 200-2-PGL FIG. 200 2" BANDHANGER PGL EA B  $           1.45 10.0%  $                1.31 N/A N/A
FIG 200-3/4-PGL FIG. 200 3/4" BANDHANGER PGL EA B  $           1.24 10.0%  $                1.12 N/A N/A
FIG 200-3-1/2-PGL FIG. 200 3 1/2 BANDHANGER PGL EA B  $           3.29 10.0%  $                2.96 N/A N/A
FIG 200-3-PGL FIG. 200 3" BANDHANGER PGL EA B  $           2.46 10.0%  $                2.21 N/A N/A
FIG 200-4-PGL FIG. 200 4" BANDHANGER PGL EA B  $           3.29 10.0%  $                2.96 N/A N/A
FIG 200-5-PGL FIG. 200 5" BANDHANGER PGL EA B  $           6.84 10.0%  $                6.16 N/A N/A
FIG 200-6-PGL FIG. 200 6" BANDHANGER PGL EA B  $           6.95 10.0%  $                6.26 N/A N/A
FIG 200-8-PGL FIG. 200 8" BANDHANGER PGL EA B  $           8.24 10.0%  $                7.42 N/A N/A
FIG 200C 4" ADJRINGHGR PVC FIG. 200C 4" ADJRINGHGR PVC EA B  $         39.20 10.0%  $              35.28 N/A N/A
FIG 200C 8" ADJRINGHGR PVC FIG. 200C 8" ADJRINGHGR PVC EA B  $         77.43 10.0%  $              69.69 N/A N/A
FIG 200C-1/2-PVC FIG. 200C 1/2" ADJRINGHGR PVC EA B  $           8.35 10.0%  $                7.52 N/A N/A
FIG 200C-1-1/2-PVC FIG. 200C 1 1/2 ADJRINGHGR PVC EA B  $           8.93 10.0%  $                8.04 N/A N/A
FIG 200C-1-1/4-PVC FIG. 200C 1 1/4 ADJRINGHGR PVC EA B  $           8.65 10.0%  $                7.79 N/A N/A
FIG 200C-1-PVC FIG. 200C 1" ADJRINGHGR PVC EA B  $           8.61 10.0%  $                7.75 N/A N/A
FIG 200C-2-1/2-PVC FIG. 200C 2 1/2 ADJRINGHGR PVC EA B  $         14.74 10.0%  $              13.27 N/A N/A
FIG 200C-2-PVC FIG. 200C 2" ADJRINGHGR PVC EA B  $           9.31 10.0%  $                8.38 N/A N/A
FIG 200C-3/4-PVC FIG. 200C 3/4" ADJRINGHGR PVC EA B  $           8.35 10.0%  $                7.52 N/A N/A
FIG 200C-3-PVC FIG. 200C 3" ADJRINGHGR PVC EA B  $         15.38 10.0%  $              13.84 N/A N/A
FIG 200C-6-PVC FIG. 200C 6" ADJRINGHGR PVC EA B  $         66.24 10.0%  $              59.62 N/A N/A
FIG 200F-1/2-PGL FIG. 200F 1/2 RING PGL EA B  $           4.65 10.0%  $                4.19 N/A N/A
FIG 200F-1-1/2-PGL FIG. 200F 1 1/2 RING PGL EA B  $           5.15 10.0%  $                4.64 N/A N/A
FIG 200F-1-1/4-PGL FIG. 200F 1 1/4 RING PGL EA B  $           4.74 10.0%  $                4.27 N/A N/A
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FIG 200F-1-PGL FIG. 200F 1 RING PGL EA B  $           4.74 10.0%  $                4.27 N/A N/A
FIG 200F-2-1/2-PGL FIG. 200F 2 1/2 RING PGL EA B  $         10.66 10.0%  $                9.59 N/A N/A
FIG 200F-2-PGL FIG. 200F 2 RING PGL EA B  $           5.15 10.0%  $                4.64 N/A N/A
FIG 200F-3/4-PGL FIG. 200F 3/4 RING PGL EA B  $           4.65 10.0%  $                4.19 N/A N/A
FIG 200F-3-1/2-PGL FIG. 200F 3 1/2 RING PGL EA B  $         11.03 10.0%  $                9.93 N/A N/A
FIG 200F-3-PGL FIG. 200F 3 RING PGL EA B  $         11.03 10.0%  $                9.93 N/A N/A
FIG 200F-4-PGL FIG. 200F 4 RING PGL EA B  $         18.00 10.0%  $              16.20 N/A N/A
FIG 200F-5-PGL FIG. 200F 5 RING PGL EA B  $         26.59 10.0%  $              23.93 N/A N/A
FIG 200H-2-1/2-1/2-PGL FIG. 200H 2 1/2" RINGHANGER 1/2 NUT PGL EA B  $         37.29 10.0%  $              33.56 N/A N/A
FIG 200H-2-1/2-3/8-PGL FIG. 200H 2 1/2" RINGHANGER 3/8 NUT PGL EA B  $         36.77 10.0%  $              33.09 N/A N/A
FIG 200H-2-1/2-PGL FIG. 200H 2" RINGHANGER 1/2" NUT PGL EA B  $         36.23 10.0%  $              32.61 N/A N/A
FIG 200H-2-3/8-PGL FIG. 200H 2" RINGHANGER 3/8 NUT PGL EA B  $         35.71 10.0%  $              32.14 N/A N/A
FIG 200H-3-1/2-PGL FIG. 200H 3" RINGHANGER 1/2 NUT PGL EA B  $         38.35 10.0%  $              34.52 N/A N/A
FIG 200H-3-3/8-PGL FIG. 200H 3" RINGHANGER 3/8 NUT PGL EA B  $         37.81 10.0%  $              34.03 N/A N/A
FIG 200H-4-1/2-PGL FIG. 200H 4" RINGHANGER 1/2 NUT PGL EA B  $         39.40 10.0%  $              35.46 N/A N/A
FIG 200H-4-3/8-PGL FIG. 200H 4" RINGHANGER 3/8 NUT PGL EA B  $         38.87 10.0%  $              34.98 N/A N/A
FIG 2-2-1/2-PGL FIG. 2 2 1/2 RING 1/2RD PGL EA B  $           8.83 10.0%  $                7.95 N/A N/A
FIG 22-1-1/2-PGL FIG. 22 1 1/2 STRAP 1HL PGL EA B  $           2.00 10.0%  $                1.80 N/A N/A
FIG 22-1-1/4-PGL FIG. 22 1 1/4 STRAP 1HL PGL EA B  $           1.92 10.0%  $                1.73 N/A N/A
FIG 22-1-PGL FIG. 22 1" STRAP 1HL PGL EA B  $           1.77 10.0%  $                1.59 N/A N/A
FIG 22-2-PGL FIG. 22 2" STRAP 1HL PGL EA B  $           2.07 10.0%  $                1.86 N/A N/A
FIG 22-3/4-PGL FIG. 22 3/4" STRAP 1HL PGL EA B  $           1.69 10.0%  $                1.52 N/A N/A
FIG 22L2-1-1/2-GLV FIG. 22L2 1 1/2"ONE HOLE CPVC HANGER GLV EA B  $           6.71 10.0%  $                6.04 N/A N/A
FIG 22L2-1-1/4-GLV FIG. 22L2 1 1/4"ONE HOLE CPVC HANGER GLV EA B  $           5.18 10.0%  $                4.66 N/A N/A
FIG 22L2-1-GLV FIG. 22L2 1" ONE HOLE CPVC HANGER GLV EA B  $           4.35 10.0%  $                3.92 N/A N/A
FIG 22L2-2-GLV FIG. 22L2 2" ONE HOLE CPVC HANGER GLV EA B  $           7.50 10.0%  $                6.75 N/A N/A
FIG 22L2-3/4-GLV FIG. 22L2 3/4" ONE HOLE CPVC HANGER GLV EA B  $           4.01 10.0%  $                3.61 N/A N/A
FIG 2-3-1/2-PGL FIG. 2 3 1/2 RING 1/2RD PGL EA B  $         11.99 10.0%  $              10.79 N/A N/A
FIG 23-1-1/2-2HL-PGL FIG. 23 1 1/2 STRAP 2HL PGL EA B  $           1.92 10.0%  $                1.73 N/A N/A
FIG 23-1-1/4-2HL-PGL FIG. 23 1 1/4 STRAP 2HL PGL EA B  $           1.83 10.0%  $                1.65 N/A N/A
FIG 23-1-2HL-PGL FIG. 23 1" STRAP 2HL PGL EA B  $           1.69 10.0%  $                1.52 N/A N/A
FIG 23-2-1/2-2HL-PGL FIG. 23 2 1/2" STRAP 2HL PGL EA B  $           4.97 10.0%  $                4.47 N/A N/A
FIG 23-2-2HL-PGL FIG. 23 2" STRAP 2HL PGL EA B  $           2.07 10.0%  $                1.86 N/A N/A
FIG 23-3/4-2HL-PGL FIG. 23 3/4" STRAP 2HL PGL EA B  $           1.61 10.0%  $                1.45 N/A N/A
FIG 23-3-2HL-PGL FIG. 23 3 STRAP 2HL PGL EA B  $           5.98 10.0%  $                5.38 N/A N/A
FIG 2-3-PGL FIG. 2 3" RING 1/2RD PGL EA B  $           9.58 10.0%  $                8.62 N/A N/A
FIG 24-1-1/2-PGL FIG. 24 1 1/2 SDMTSTRP2 PGL EA B  $           2.47 10.0%  $                2.22 N/A N/A
FIG 24-1-1/4-PGL FIG. 24 1 1/4 SDMTSTRP2 PGL EA B  $           2.32 10.0%  $                2.09 N/A N/A
FIG 24-1-PGL FIG. 24 1" SDMTSTRP2 PGL EA B  $           2.21 10.0%  $                1.99 N/A N/A
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FIG 24-2-PGL FIG. 24 2" SDMTSTRP2 PGL EA B  $           2.82 10.0%  $                2.54 N/A N/A
FIG 24-3/4-PGL FIG. 24 3/4" SDMTSTRP2 PGL EA B  $           2.11 10.0%  $                1.90 N/A N/A
FIG 2-4-PGL FIG. 2 4" RING 5/8RD PGL EA B  $         20.41 10.0%  $              18.37 N/A N/A
FIG 2-5-PGL FIG. 2 5" RING 5/8RD PGL EA B  $         15.67 10.0%  $              14.10 N/A N/A
FIG 2-6-PGL FIG. 2 6" RING 3/4RD PGL EA B  $         23.97 10.0%  $              21.57 N/A N/A
FIG 28-1-1/2-PGL FIG. 28 1 1/2 STAND OFF CPVC HANGER PGL EA B  $           2.72 10.0%  $                2.45 N/A N/A
FIG 28-1-1/4-PGL FIG. 28 1 1/4 STAND OFF CPVC HANGER PGL EA B  $           2.62 10.0%  $                2.36 N/A N/A
FIG 28-1-PGL FIG. 28 1" STAND OFF CPVC HANGER PGL EA B  $           2.50 10.0%  $                2.25 N/A N/A
FIG 28-2-PGL FIG. 28 2" STAND OFF CPVC HANGER PGL EA B  $           3.46 10.0%  $                3.11 N/A N/A
FIG 28-3/4-PGL FIG. 28 3/4" STAND OFF CPVC HGR PGL EA B  $           2.37 10.0%  $                2.13 N/A N/A
FIG 28M 3/4 FIG. 28M 3/4 CPVC OFFSET HANGER PGL EA B  $           2.04 10.0%  $                1.84 N/A N/A
FIG 28M-1-1/2-EG FIG. 28M 1 1/2" CPVC HANGER EG EA B  $           2.72 10.0%  $                2.45 N/A N/A
FIG 28M-1-1/4-EG FIG. 28M 1 1/4" CPVC HANGER EG EA B  $           2.34 10.0%  $                2.11 N/A N/A
FIG 28M-2-EG FIG. 28M 2" CPVC HANGER EG EA B  $           3.46 10.0%  $                3.11 N/A N/A
FIG 29-1-PGL FIG. 29 1" DOUBLE OFFSET CPVC HANGER PGL EA B  $           3.00 10.0%  $                2.70 N/A N/A
FIG 29-3/4-PGL FIG. 29 3/4" DOUBLE OFFSET CPVC HGR PGL EA B  $           2.84 10.0%  $                2.56 N/A N/A
FIG 2F-2-1/2-PGL FIG. 2F 2 1/2" FELTED RING 1/2RD PGL EA B  $         19.42 10.0%  $              17.48 N/A N/A
FIG 2F-3-1/2-PGL FIG. 2F 3 1/2 FELTED RING 1/2RD PGL EA B  $         27.71 10.0%  $              24.94 N/A N/A
FIG 2F-3-PGL FIG. 2F 3" FELTED RING 1/2RD PGL EA B  $         21.27 10.0%  $              19.14 N/A N/A
FIG 2F-4-PGL FIG. 2F 4" FELTED RING 5/8RD PGL EA B  $         32.92 10.0%  $              29.63 N/A N/A
FIG 2F-6-PGL FIG. 2F 6" FELTED RING 3/4 RD PGL EA B  $         28.19 10.0%  $              25.37 N/A N/A
FIG 50-1/2-EG FIG. 50 1/2" SIDEBMBRKT EG EA B  $           5.18 10.0%  $                4.66 N/A N/A
FIG 50-1/2-PLN FIG. 50 1/2" SIDEBMBRKT PLN EA B  $           3.62 10.0%  $                3.26 N/A N/A
FIG 50-3/4-EG FIG. 50 3/4" SIDEBMBRKT EG EA B  $         17.56 10.0%  $              15.80 N/A N/A
FIG 50-3/4-PLN FIG. 50 3/4" SIDEBMBRKT PLN EA B  $         14.80 10.0%  $              13.32 N/A N/A
FIG 50-3/8-EG FIG. 50 3/8" SIDEBMBRKT EG EA B  $           4.82 10.0%  $                4.34 N/A N/A
FIG 50-3/8-PLN FIG. 50 3/8" SIDEBMBRKT PLN EA B  $           3.23 10.0%  $                2.91 N/A N/A
FIG 50-5/8-EG FIG. 50 5/8" SIDEBMBRKT EG EA B  $           6.99 10.0%  $                6.29 N/A N/A
FIG 50-5/8-PLN FIG. 50 5/8" SIDEBMBRKT PLN EA B  $           4.14 10.0%  $                3.73 N/A N/A
FIG 50-7/8-EG FIG. 50 7/8" SIDEBMBRKT EG EA B  $         20.26 10.0%  $              18.23 N/A N/A
FIG 50-7/8-PLN FIG. 50 7/8" SIDEBMBRKT PLN EA B  $         16.23 10.0%  $              14.61 N/A N/A
FIG 51NFPA-1/2-X-1/2EG FIG. 51NFPA 1/2 X 1/2 SDBMBKT EG EA B  $         22.52 10.0%  $              20.27 N/A N/A
FIG 51NFPA-1/2-X-1/2-PLN FIG. 51NFPA 1/2 X 1/2 SDBMBKT PLN EA B  $         13.49 10.0%  $              12.14 N/A N/A
FIG 51NFPA-1/2-X-5/8EG FIG. 51NFPA 1/2 X 5/8 SDBMBKT EG EA B  $         22.52 10.0%  $              20.27 N/A N/A
FIG 51NFPA-1/2X-5/8PLN FIG. 51NFPA 1/2 X 5/8 SDBMBKT PLN EA B  $         13.49 10.0%  $              12.14 N/A N/A
FIG 51NFPA-3/8X-1/2EG FIG. 51NFPA 3/8 X 1/2 SDBMBKT EG EA B  $           5.92 10.0%  $                5.33 N/A N/A
FIG 51NFPA-3/8-X-1/2PLN FIG. 51NFPA 3/8 X 1/2 SDBMBKT PLN EA B  $           4.21 10.0%  $                3.79 N/A N/A
FIG 51NFPA-3/8X-3/8EG FIG. 51NFPA 3/8 X 3/8 SDBMBKT EG EA B  $           5.92 10.0%  $                5.33 N/A N/A
FIG 51NFPA-3/8X-3/8PLN FIG. 51NFPA 3/8 X 3/8 SDBMBKT PLN EA B  $           4.21 10.0%  $                3.79 N/A N/A
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FIG 58-3/8-PGL FIG. 58 3/8" THSDBMBRKT PGL EA B  $           2.69 10.0%  $                2.42 N/A N/A
FIG 65-1/2-EG FIG. 65 1/2" REVBEAMCL EG EA B  $           7.68 10.0%  $                6.91 N/A N/A
FIG 65-1/2-PLN FIG. 65 1/2" REVBEAMCL PLN EA B  $           4.50 10.0%  $                4.05 N/A N/A
FIG 65-5/8-EG FIG. 65 5/8" REVBEAMCL EG EA B  $         11.01 10.0%  $                9.91 N/A N/A
FIG 65-5/8-PLN FIG. 65 5/8" REVBEAMCL PLN EA B  $           7.73 10.0%  $                6.96 N/A N/A
FIG 66-1/2-EG FIG. 66 1/2" REVBEAMCL EG EA B  $           9.28 10.0%  $                8.35 N/A N/A
FIG 66-1/2-PLN FIG. 66 1/2" REVBEAMCL PLN EA B  $           6.41 10.0%  $                5.77 N/A N/A
FIG 66-3/8-EG FIG. 66 3/8" REVBEAMCL EG EA B  $           5.60 10.0%  $                5.04 N/A N/A
FIG 66-3/8-PLN FIG. 66 3/8" REVBEAMCL PLN EA B  $           4.37 10.0%  $                3.93 N/A N/A
FIG 66-5/8-EG FIG. 66 5/8" REVBEAMCL EG EA B  $         17.58 10.0%  $              15.82 N/A N/A
FIG 66-5/8-PLN FIG. 66 5/8" REVBEAMCL PLN EA B  $           9.83 10.0%  $                8.85 N/A N/A
FIG 68S-1/2-PLN FIG. 68S 1/2 STDTHROAT BEAM CLAMP PLN EA B  $           5.06 10.0%  $                4.55 N/A N/A
FIG 68S-3/4-EG FIG. 68S 3/4 STDTHROAT BEAM CLAMP EG EA B  $         14.47 10.0%  $              13.02 N/A N/A
FIG 68S-3/8-EG FIG. 68S 3/8 STDTHROAT BEAM CLAMP EG EA B  $           3.38 10.0%  $                3.04 N/A N/A
FIG 68S-3/8-PLN FIG. 68S 3/8 STDTHROAT BEAM CLAMP PLN EA B  $           3.04 10.0%  $                2.74 N/A N/A
FIG 68S-5/8-EG FIG. 68S 5/8 STDTHROAT BEAM CLAMP EG EA B  $         10.83 10.0%  $                9.75 N/A N/A
FIG 68S-7/8-EG FIG. 68S 7/8 STDTHROAT BEAM CLAMP EG EA B  $         17.94 10.0%  $              16.15 N/A N/A
FIG 68W-1/2-PLN FIG. 68W 1/2 WIDETHROAT BEAM CLAMP PLN EA B  $           6.79 10.0%  $                6.11 N/A N/A
FIG 68W-3/8-PLN FIG. 68W 3/8 WIDETHROAT BEAM CLAMP PLN EA B  $           4.95 10.0%  $                4.46 N/A N/A
FIG 78-3/8-PGL FIG. 78 3/8" CLNG PLATE PGL EA B  $           2.70 10.0%  $                2.43 N/A N/A
FIG. 65XT-3/8-EG FIG. 65XT 3/8" REV BEAM CLAMP XT EG EA B  $           4.17 10.0%  $                3.75 N/A N/A
FIG. 65XT-3/8-PLN FIG. 65XT 3/8" REV BEAM CLAMP XT PLN EA B  $           2.34 10.0%  $                2.11 N/A N/A
FK1421A FK1421A FLSH TRIM KIT (14X21.50) EA B  $         78.59 10.0%  $              70.73 N/A N/A
FK1430 FK1430 FLSH TRIM KIT (14X30) EA B  $         93.06 10.0%  $              83.75 N/A N/A
FK1432 FK1432 FLSH TRIM KIT (14X32) EA B  $       125.50 10.0%  $            112.95 N/A N/A
FK2421A FLUSH FK2421A TRIM KIT (24.31X21.50) EA B  $       106.10 10.0%  $              95.49 N/A N/A
FK2430A FK2430A FLUSH TRIM KIT (24.31X30) EA B  $       134.70 10.0%  $            121.23 N/A N/A
FK2432 FK2432 FLSH TRIM KIT (24X32) EA B  $       143.30 10.0%  $            128.97 N/A N/A
FK2438 FK2438 FLSH TRIM KIT (24X38) EA B  $       160.70 10.0%  $            144.63 N/A N/A
FK2832A FK2832A FLSH TRIM KIT (28.37X32) EA B  $       141.60 10.0%  $            127.44 N/A N/A
FK3038 FK3038 FLSH TRIM KIT (30X38) EA B  $       170.40 10.0%  $            153.36 N/A N/A
FK3221A FLUSH FK3221A TRIM KIT (32.50X21.50) EA B  $       119.40 10.0%  $            107.46 N/A N/A
FK3230A FK3230A FLSH TRIM KIT (32.50X30) EA B  $       147.80 10.0%  $            133.02 N/A N/A
FK3447 FK3447 FLSH TRIM KIT (34X47) EA B  $       205.70 10.0%  $            185.13 N/A N/A
FLEXMATE TOOL Crimp Tool EA B  $       163.00 10.0%  $            146.70 N/A N/A
FLEXMATE2 Crimp Splice EA B  $           0.74 10.0%  $                0.67 N/A N/A
FLOOR PAN 4 4" Floor Pan for raised access area EA B  $         26.00 10.0%  $              23.40 N/A N/A
FLOOR PAN 6 6" Floor Pan for raised access area EA B  $         35.00 10.0%  $              31.50 N/A N/A
FLT33 FLT33 EA B  $         50.82 10.0%  $              45.74 N/A N/A
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FLT34 FLT34 EA B  $         51.14 10.0%  $              46.03 N/A N/A
FLT43 FLT43 EA B  $         51.77 10.0%  $              46.59 N/A N/A
FLT44 FLT44 EA B  $         51.77 10.0%  $              46.59 N/A N/A
FLT64 FLT64 EA B  $         56.49 10.0%  $              50.84 N/A N/A
FLT66 FLT66 EA B  $         57.44 10.0%  $              51.70 N/A N/A
FLT812 FLT812 EA B  $         68.25 10.0%  $              61.43 N/A N/A
FLT84 FLT84 EA B  $         64.58 10.0%  $              58.12 N/A N/A
FLT86 FLT86 EA B  $         66.36 10.0%  $              59.72 N/A N/A
FLT88 FLT88 EA B  $         67.31 10.0%  $              60.58 N/A N/A
FLWK133 FLWK133 EA B  $       108.10 10.0%  $              97.29 N/A N/A
FLWK52 FLWK52 EA B  $         84.74 10.0%  $              76.27 N/A N/A
FLWK96 FLWK96 EA B  $       117.30 10.0%  $            105.57 N/A N/A
FSHELF12 FSHELF12 EA B  $       393.40 10.0%  $            354.06 N/A N/A
FSHELF18 FSHELF18 EA B  $       490.90 10.0%  $            441.81 N/A N/A
FT1.5X12X10 ELG 1-1/2"D x 12"W x 10'L Electro-galv EA B  $       128.00 10.0%  $            115.20 N/A N/A
FT1.5X4X10 ELG 1-1/2"D x 4"W x 10'L Electro-galv EA B  $       114.00 10.0%  $            102.60 N/A N/A
FT1.5X6X10 ELG 1-1/2"D x 6"W x 10'L Electro-galv EA B  $       116.00 10.0%  $            104.40 N/A N/A
FT1.5X8X10 ELG 1-1/2"D x 8"W x 10'L Electro-galv EA B  $       123.00 10.0%  $            110.70 N/A N/A
FT2X12X10ELG 2"D x 12"W x 10'L Electro-galv EA B  $       142.00 10.0%  $            127.80 N/A N/A
FT2X16X10 ELG 2"D x 16"W x 10'L Electro-galv EA B  $       163.00 10.0%  $            146.70 N/A N/A
FT2X18X10 ELG 2"D x 18"W x 10'L Electro-galv EA B  $       155.00 10.0%  $            139.50 N/A N/A
FT2X20X10 ELG 2"D x 20"W x 10'L Electro-galv EA B  $       167.00 10.0%  $            150.30 N/A N/A
FT2X24X10 ELG 2"D x 24"W x 10'L Electro-galv EA B  $       167.00 10.0%  $            150.30 N/A N/A
FT2X2X10 ELG 2"D x 2"W x 10'L Electro-galv EA B  $       110.00 10.0%  $              99.00 N/A N/A
FT2X4X10 ELG 2"D x 4"W x 10'L Electro-galv EA B  $       126.00 10.0%  $            113.40 N/A N/A
FT2X6X10 ELG 2"D x 6"W x 10'L Electro-galv EA B  $       132.00 10.0%  $            118.80 N/A N/A
FT2X8X10 ELG 2"D x 8"W x 10'L Electro-galv EA B  $       134.00 10.0%  $            120.60 N/A N/A
FT4X12X10 ELG 4"D x 12"W x 10'L Electro-galv EA B  $       161.00 10.0%  $            144.90 N/A N/A
FT4X16X10 ELG 4"D x 16"W x 10'L Electro-galv EA B  $       179.00 10.0%  $            161.10 N/A N/A
FT4X18X10ELG 4"D x 18"W x 10'L Electro-galv EA B  $       188.00 10.0%  $            169.20 N/A N/A
FT4X20X10 ELG 4"D x 20"W x 10'L Electro-galv EA B  $       218.00 10.0%  $            196.20 N/A N/A
FT4X24X10 ELG 4"D x 24"W x 10'L Electro-galv EA B  $       240.00 10.0%  $            216.00 N/A N/A
FT4X30X10 ELG 4"D x 30"W x 10'L Electro-galv EA B  $       267.00 10.0%  $            240.30 N/A N/A
FT4X4X10 ELG 4"D x 4"W x 10'L Electro-galv EA B  $       133.00 10.0%  $            119.70 N/A N/A
FT4X6X10 ELG 4"D x 6"W x 10'L Electro-galv EA B  $       138.00 10.0%  $            124.20 N/A N/A
FT4X8X10 ELG 4"D x 8"W x 10'L Electro-galv EA B  $       141.00 10.0%  $            126.90 N/A N/A
FT6005 FT6005 EA B  $       102.30 10.0%  $              92.07 N/A N/A
FT6X12X10 ELG 6"D x 12"W x 10'L Electro-galv EA B  $       206.00 10.0%  $            185.40 N/A N/A
FT6X16X10 ELG 6"D x 16"W x 10'L Electro-galv EA B  $       218.00 10.0%  $            196.20 N/A N/A
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FT6X18X10ELG 6"D x 18"W x 10'L Electro-galv EA B  $       240.00 10.0%  $            216.00 N/A N/A
FT6X20X10ELG 6"D x 20"W x 10'L Electro-galv EA B  $       274.00 10.0%  $            246.60 N/A N/A
FT6X24X10 ELG 6"D x 24"W x 10'L Electro-galv EA B  $       303.00 10.0%  $            272.70 N/A N/A
FT6X8X10 ELG 6"D x 8"W x 10'L Electro-galv EA B  $       173.00 10.0%  $            155.70 N/A N/A
FTA050CC 1/2" Conduit Attachment Fitting EA B  $           4.90 10.0%  $                4.41 N/A N/A
FTA075CC 3/4" Conduit Attachment Fitting EA B  $           8.20 10.0%  $                7.38 N/A N/A
FTA100CC 1" Conduit Attachment Fitting EA B  $           8.20 10.0%  $                7.38 N/A N/A
FTA125CC 1 1/4" Conduit Attachment Fitting EA B  $           8.20 10.0%  $                7.38 N/A N/A
FTA2DO 2" Plastic Drop Out EA B  $           3.80 10.0%  $                3.42 N/A N/A
FTA2FS 2" Plastic Floor Stand EA B  $           3.90 10.0%  $                3.51 N/A N/A
FTA6HD Hold-down plate with hole for 3/8" rod EA B  $           1.80 10.0%  $                1.62 N/A N/A
FTB06CS 6" Shelf Bracket EA B  $         15.80 10.0%  $              14.22 N/A N/A
FTB06CT 6" Center / Trapeze Hanger EA B  $         10.00 10.0%  $                9.00 N/A N/A
FTB08CS 8" Shelf Bracket EA B  $         20.00 10.0%  $              18.00 N/A N/A
FTB08CT 8" Center / Trapeze Hanger EA B  $         10.50 10.0%  $                9.45 N/A N/A
FTB12CS 12" Shelf Bracket EA B  $         23.00 10.0%  $              20.70 N/A N/A
FTB12CT 12" Center / Trapeze Hanger EA B  $         14.70 10.0%  $              13.23 N/A N/A
FTB16CS 16" Shelf Bracket EA B  $         30.00 10.0%  $              27.00 N/A N/A
FTB16CT 16" Center / Trapeze Hanger EA B  $         16.80 10.0%  $              15.12 N/A N/A
FTB18CS 18" Shelf Bracket EA B  $         34.00 10.0%  $              30.60 N/A N/A
FTB18CT 18" Center / Trapeze Hanger EA B  $         17.90 10.0%  $              16.11 N/A N/A
FTB20CS 20" Shelf Bracket EA B  $         36.00 10.0%  $              32.40 N/A N/A
FTB20CT 20" Center / Trapeze Hanger EA B  $         18.90 10.0%  $              17.01 N/A N/A
FTB24CS 24" Shelf Bracket EA B  $         40.00 10.0%  $              36.00 N/A N/A
FTB24CT 24" Center / Trapeze Hanger EA B  $         20.00 10.0%  $              18.00 N/A N/A
FTB3005 FTB3005 EA B  $         30.66 10.0%  $              27.59 N/A N/A
FTE3001 FTE3001 EA B  $           3.96 10.0%  $                3.56 N/A N/A
FTHDWE 1/4 1/4"-20X3/4" Carriage Bolt with Nut EA B  $           0.23 10.0%  $                0.21 N/A N/A
FTS3SPZN Splice Plate for Flextray EA B  $           2.20 10.0%  $                1.98 N/A N/A
FTSBK Splice Bar Kit EA B  $         16.80 10.0%  $              15.12 N/A N/A
FTSIDE Nut Driver - for Side mounting anchors EA B  $         21.00 10.0%  $              18.90 N/A N/A
FTSLEEVE Sleeve tool for anchors EA B  $         42.00 10.0%  $              37.80 N/A N/A
FTSTLC Tab-Loc Splice EA B  $           2.50 10.0%  $                2.25 N/A N/A
FTSWNZN Wing Splice EA B  $           2.90 10.0%  $                2.61 N/A N/A
FW02063N2GR1F FW02063N2GR1F - MTR CT RATED 6J EA B  $       871.70 10.0%  $            784.53 N/A N/A
FW02083N2AL1F FW02083N2AL1F - MTR CT RATED 8J EA B  $    1,167.00 10.0%  $         1,050.30 N/A N/A
FW02083N2GR1F FW02083N2GR1F - MTR CT RATED 8J EA B  $    1,053.00 10.0%  $            947.70 N/A N/A
FW02133N2AL1F FW02133N2AL1F - MTR CT RATED 13J EA B  $    1,292.00 10.0%  $         1,162.80 N/A N/A
FW02133N2GR1F FW02133N2GR1F - MTR CT RATED 13J EA B  $    1,217.00 10.0%  $         1,095.30 N/A N/A
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FW02133N2GR2F FW02133N2GR2F - MTR CT RATED 13J EA B  $    1,217.00 10.0%  $         1,095.30 N/A N/A
GLK2 GLK2 EA B  $         11.87 10.0%  $              10.68 N/A N/A
GP610 GP610 EA B  $       163.50 10.0%  $            147.15 N/A N/A
GP618 GP618 EA B  $       197.00 10.0%  $            177.30 N/A N/A
GROUND BOLT Ground Bolt EA B  $           8.20 10.0%  $                7.38 N/A N/A
GROUND SUPT GL Cable Support EA B  $           0.74 10.0%  $                0.67 N/A N/A
GS416 GS416 EA B  $         68.36 10.0%  $              61.52 N/A N/A
GS48 GS48 EA B  $         57.86 10.0%  $              52.07 N/A N/A
GS816 GS816 EA B  $         44.73 10.0%  $              40.26 N/A N/A
GS88 GS88 EA B  $         40.43 10.0%  $              36.39 N/A N/A
H012 H012 - HORZ 2 PAK 125A 4J EA B  $       571.00 10.0%  $            513.90 N/A N/A
H013 H013 - HORZ 3 PAK 125A 4J EA B  $       772.50 10.0%  $            695.25 N/A N/A
H014 H014 - HORZ 4 PAK 125A 4J EA B  $       976.70 10.0%  $            879.03 N/A N/A
H-10 00030137 B3 H-10 HUB CAP H-BASE GRAY EA B  $         17.06 10.0%  $              15.35 N/A N/A
H-10 GV 00030137 B H-10 GV HUB CAP H-BASE GALV EA B  $         17.06 10.0%  $              15.35 N/A N/A
H-30 H-30 HUB 3 INCH H-BASE EA B  $         67.23 10.0%  $              60.51 N/A N/A
H-35 H-35 HUB 3.50 INCH H-BASE EA B  $         75.99 10.0%  $              68.39 N/A N/A
H-40 H-40 HUB 4 INCH H-BASE EA B  $         88.99 10.0%  $              80.09 N/A N/A
H7 00025004 H7 H BASE HUB ADAPTER PAINTED EA B  $         20.47 10.0%  $              18.42 N/A N/A
HEC10432CGR1N HEC10432CGR1N - HORZ 2 PAK/LVR 125A4J EA B  $    1,101.00 10.0%  $            990.90 N/A N/A
HEC10433CGR1N HEC10433CGR1N - HORZ 3 PAK/LVR 125A4J EA B  $    1,573.00 10.0%  $         1,415.70 N/A N/A
HEC10434CGR1N HEC10434CGR1N - HORZ 4 PAK/LVR 125A4J EA B  $    1,994.00 10.0%  $         1,794.60 N/A N/A
HEC10435CGR1N HEC10435CGR1N - HORZ 5 PAK/LVR 125A4J EA B  $    2,559.00 10.0%  $         2,303.10 N/A N/A
HEC10436CGR1N HEC10436CGR1N - HORZ 6 PAK/LVR 125A4J EA B  $    3,120.00 10.0%  $         2,808.00 N/A N/A
HEL20432CGR1N HEL20432CGR1N - HORZ 2 PAK/LVR 200A4J EA B  $    1,628.00 10.0%  $         1,465.20 N/A N/A
HEL20433CGR1N HEL20433CGR1N - HORZ 3 PAK/LVR 200A4J EA B  $    2,256.00 10.0%  $         2,030.40 N/A N/A
HEL20434CGR1N HEL20434CGR1N - HORZ 4 PAK/LVR 200A4J EA B  $    2,842.00 10.0%  $         2,557.80 N/A N/A
HEL20435CGR1N HEL20435CGR1N - HORZ 5 PAK/LVR 200A4J EA B  $    3,353.00 10.0%  $         3,017.70 N/A N/A
HEL20436CGR1N HEL20436CGR1N - HORZ 6 PAK/LVR 200A4J EA B  $    3,858.00 10.0%  $         3,472.20 N/A N/A
HEL20732CGR1N HEL20732CGR1N - HORZ 2 PAK/LVR 200A 7J EA B  $    1,956.00 10.0%  $         1,760.40 N/A N/A
HEL20733CGR1N HEL20733CGR1N - HORZ 4 PAK/LVR 200A 7J EA B  $    2,790.00 10.0%  $         2,511.00 N/A N/A
HEL20734CGR1N HEL20734CGR1N - HORZ 5 PAK/LVR 200A 7J EA B  $    3,447.00 10.0%  $         3,102.30 N/A N/A
HEL20735CGR1N HEL20735CGR1N - HORZ 5 PAK/LVR 200A 7J EA B  $    4,295.00 10.0%  $         3,865.50 N/A N/A
HEL20736CGR1N HEL20736CGR1N - HORZ 6 PAK/LVR 200A 7J EA B  $    4,979.00 10.0%  $         4,481.10 N/A N/A
HEN10412LGRST HEN10412LGRST - HORZ 2 PAK 125A 4J EA B  $       458.50 10.0%  $            412.65 N/A N/A
HEN10413LGRST HEN10413LGRST - HORZ 3 PAK 125A 4J EA B  $       669.60 10.0%  $            602.64 N/A N/A
HEN10414LGRST MS68 HEN10414LGRST MS68 - HORZ 4 PAK 125A4J EA B  $       859.30 10.0%  $            773.37 N/A N/A
HEN10432LGRST HEN10432LGRST - HORZ 2 PAK 125A 4J EA B  $       518.20 10.0%  $            466.38 N/A N/A
HEN10433LGRST HEN10433LGRST - HORZ 3 PAK 125A 4J EA B  $       753.20 10.0%  $            677.88 N/A N/A
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HEN10434LGRST HEN10434LGRST - HORZ 4 PAK 125A 4J EA B  $       981.10 10.0%  $            882.99 N/A N/A
HEN12433CGRSTOL HEN12433CGRSTOL - HORZ 3 PAK 125A 4J EA B  $    1,206.00 10.0%  $         1,085.40 N/A N/A
HEN12434CGRSTOL HEN12434CGRSTOL - HORZ 4 PAK 125A 4J EA B  $    1,345.00 10.0%  $         1,210.50 N/A N/A
HEN12435CGRSTOL HEN12435CGRSTOL - HORZ 5 PAK 125A 4J EA B  $    1,583.00 10.0%  $         1,424.70 N/A N/A
HEN20432CGRST HEN20432CGRST - HORZ 2 PAK 200A 4J EA B  $       816.40 10.0%  $            734.76 N/A N/A
HEN21432LGRST HEN21432LGRST - HORZ 2 PAK 200A 4J EA B  $       557.40 10.0%  $            501.66 N/A N/A
HES-1-121 HES-1-121 SPRNG HNGR EA B  $       429.60 10.0%  $            386.64 N/A N/A
HES-1-122 HES-1-122 SPRNG HNGR EA B  $       429.60 10.0%  $            386.64 N/A N/A
HES-1-123 HES-1-123 SPRNG HNGR EA B  $       429.60 10.0%  $            386.64 N/A N/A
HES-1-124 HES-1-124 SPRNG HNGR EA B  $       429.60 10.0%  $            386.64 N/A N/A
HES-1-125 HES-1-125 SPRNG HNGR EA B  $       429.60 10.0%  $            386.64 N/A N/A
HES-1-126 HES-1-126 SPRNG HNGR EA B  $       446.80 10.0%  $            402.12 N/A N/A
HES-1-127 HES-1-127 SPRNG HNGR EA B  $       448.30 10.0%  $            403.47 N/A N/A
HES-1-128 HES-1-128 SPRNG HNGR EA B  $       448.30 10.0%  $            403.47 N/A N/A
HES-1-129 HES-1-129 SPRNG HNGR EA B  $       448.30 10.0%  $            403.47 N/A N/A
HES-1-130 HES-1-130 SPRNG HNGR EA B  $       480.70 10.0%  $            432.63 N/A N/A
HES-1-131 HES-1-131 SPRNG HNGR EA B  $       480.70 10.0%  $            432.63 N/A N/A
HES-1-132 HES-1-132 SPRNG HNGR EA B  $       480.70 10.0%  $            432.63 N/A N/A
HES-1-221 HES-1-221 SPRNG HNGR EA B  $       598.10 10.0%  $            538.29 N/A N/A
HES-1-222 HES-1-222 SPRNG HNGR EA B  $       575.00 10.0%  $            517.50 N/A N/A
HES-1-223 HES-1-223 SPRNG HNGR EA B  $       575.00 10.0%  $            517.50 N/A N/A
HES-1-224 HES-1-224 SPRNG HNGR EA B  $       575.00 10.0%  $            517.50 N/A N/A
HES-1-225 HES-1-225 SPRNG HNGR EA B  $       575.00 10.0%  $            517.50 N/A N/A
HES-1-226 HES-1-226 SPRNG HNGR EA B  $       575.00 10.0%  $            517.50 N/A N/A
HES-1-227 HES-1-227 SPRNG HNGR EA B  $       575.00 10.0%  $            517.50 N/A N/A
HES-1-228 HES-1-228 SPRNG HNGR EA B  $       575.00 10.0%  $            517.50 N/A N/A
HESL-1-101 HESL-1-101 SPRNG HNGR EA B  $       221.90 10.0%  $            199.71 N/A N/A
HESL-1-102 HESL-1-102 SPRNG HNGR EA B  $       221.90 10.0%  $            199.71 N/A N/A
HESL-1-103 HESL-1-103 SPRNG HNGR EA B  $       221.90 10.0%  $            199.71 N/A N/A
HESL-1-104 HESL-1-104 SPRNG HNGR EA B  $       221.90 10.0%  $            199.71 N/A N/A
HESL-1-105 HESL-1-105 SPRNG HNGR EA B  $       221.90 10.0%  $            199.71 N/A N/A
HESL-1-106 HESL-1-106 SPRNG HNGR EA B  $       280.20 10.0%  $            252.18 N/A N/A
HESL-1-107 HESL-1-107 SPRNG HNGR EA B  $       309.60 10.0%  $            278.64 N/A N/A
HHCS 3/8X2 SS4 HHCS 3/8X2 SS4 EA B  $       461.20 10.0%  $            415.08 N/A N/A
HME-1-121 HME-1-121 HOUSED SPRN EA B  $       398.10 10.0%  $            358.29 N/A N/A
HME-1-122 HME-1-122 HOUSED SPRN EA B  $       398.10 10.0%  $            358.29 N/A N/A
HME-1-123 HME-1-123 HOUSED SPRN EA B  $       398.10 10.0%  $            358.29 N/A N/A
HME-1-124 HME-1-124 HOUSED SPRN EA B  $       398.10 10.0%  $            358.29 N/A N/A
HME-1-125 HME-1-125 HOUSED SPRN EA B  $       398.10 10.0%  $            358.29 N/A N/A
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HME-1-126 HME-1-126 HOUSED SPRN EA B  $       455.20 10.0%  $            409.68 N/A N/A
HME-1-127 HME-1-127 HOUSED SPRN EA B  $       438.00 10.0%  $            394.20 N/A N/A
HME-1-128 HME-1-128 HOUSED SPRN EA B  $       438.00 10.0%  $            394.20 N/A N/A
HME-1-129 HME-1-129 HOUSED SPRN EA B  $       438.00 10.0%  $            394.20 N/A N/A
HME-1-130 HME-1-130 HOUSED SPRN EA B  $       503.70 10.0%  $            453.33 N/A N/A
HME-1-131 HME-1-131 HOUSED SPRN EA B  $       484.60 10.0%  $            436.14 N/A N/A
HME-1-132 HME-1-132 HOUSED SPRN EA B  $       503.70 10.0%  $            453.33 N/A N/A
HME-1-221 HME-1-221 HOUSED SPRN EA B  $       596.20 10.0%  $            536.58 N/A N/A
HME-1-222 HME-1-222 HOUSED SPRN EA B  $       596.20 10.0%  $            536.58 N/A N/A
HME-1-223 HME-1-223 HOUSED SPRN EA B  $       596.20 10.0%  $            536.58 N/A N/A
HME-1-224 HME-1-224 HOUSED SPRN EA B  $       596.20 10.0%  $            536.58 N/A N/A
HME-1-225 HME-1-225 HOUSED SPRN EA B  $       596.20 10.0%  $            536.58 N/A N/A
HME-1-226 HME-1-226 HOUSED SPRING EA B  $       596.20 10.0%  $            536.58 N/A N/A
HME-1-227 HME-1-227 HOUSED SPRN EA B  $       663.50 10.0%  $            597.15 N/A N/A
HME-1-228 HME-1-228 HOUSED SPRN EA B  $       663.50 10.0%  $            597.15 N/A N/A
HME-2-225 HME-2-225 HOUSED SPRN EA B  $    1,082.00 10.0%  $            973.80 N/A N/A
HME-2-226 HME-2-226 HOUSED SPRN EA B  $    1,082.00 10.0%  $            973.80 N/A N/A
HME-2-227 HME-2-227 HOUSED SPRN EA B  $    1,082.00 10.0%  $            973.80 N/A N/A
HME-2-228 HME-2-228 HOUSED SPRN EA B  $    1,082.00 10.0%  $            973.80 N/A N/A
HMLE-1-101 HMLE-1-101 HOUSED SPR EA B  $       268.20 10.0%  $            241.38 N/A N/A
HMLE-1-102 HMLE-1-102 HOUSED SPR EA B  $       268.20 10.0%  $            241.38 N/A N/A
HMLE-1-103 HMLE-1-103 HOUSED SPR EA B  $       268.20 10.0%  $            241.38 N/A N/A
HMLE-1-104 HMLE-1-104 HOUSED SPR EA B  $       279.90 10.0%  $            251.91 N/A N/A
HMLE-1-105 HMLE-1-105 HOUSED SPR EA B  $       292.50 10.0%  $            263.25 N/A N/A
HMLE-1-106 HMLE-1-106 HOUSED SPR EA B  $       332.80 10.0%  $            299.52 N/A N/A
HMLE-1-107 HMLE-1-107 HOUSED SPR EA B  $       332.80 10.0%  $            299.52 N/A N/A
HMLT-1-101 HMLT-1-101 HOUSED MT.W/NE EA B  $       339.70 10.0%  $            305.73 N/A N/A
HMLT-1-102 HMLT-1-102 HOUSED MT.W/NE EA B  $       339.70 10.0%  $            305.73 N/A N/A
HMLT-1-103 HMLT-1-103 HOUSED MT.W/NE EA B  $       339.70 10.0%  $            305.73 N/A N/A
HMLT-1-104 HMLT-1-104 HOUSED MT.W/NE EA B  $       339.70 10.0%  $            305.73 N/A N/A
HMLT-1-105 HMLT-1-105 HOUSED MT.W/NE EA B  $       339.70 10.0%  $            305.73 N/A N/A
HMLT-1-106 HMLT-1-106 HOUSED MT.W/NE EA B  $       354.20 10.0%  $            318.78 N/A N/A
HMLT-1-107 HMLT-1-107 HOUSED MT.W/NE EA B  $       354.20 10.0%  $            318.78 N/A N/A
HMT-1-123 HMT-1-123 IN MT.W/NE EA B  $    1,012.00 10.0%  $            910.80 N/A N/A
HMT-1-124 HMT-1-124 IN MT.W/NE EA B  $    1,012.00 10.0%  $            910.80 N/A N/A
HMT-1-125 HMT-1-125 IN MT.W/NE EA B  $    1,012.00 10.0%  $            910.80 N/A N/A
HMT-1-126 HMT-1-126 IN MT.W/NE EA B  $    1,012.00 10.0%  $            910.80 N/A N/A
HMT-1-127 HMT-1-127 IN MT.W/NE EA B  $    1,012.00 10.0%  $            910.80 N/A N/A
HMT-1-129 HMT-1-129 IN MT.W/NE EA B  $    1,012.00 10.0%  $            910.80 N/A N/A
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HMT-1-130 HMT-1-130 IN MT.W/NE EA B  $    1,124.00 10.0%  $         1,011.60 N/A N/A
HMT-1-131 HMT-1-131 IN MT.W/NE EA B  $    1,124.00 10.0%  $         1,011.60 N/A N/A
HMT-1-132 HMT-1-132 HOUSED MT.W/NE EA B  $    1,124.00 10.0%  $         1,011.60 N/A N/A
HS-1-121 HS-1-121 SPRNG HNGR EA B  $       219.80 10.0%  $            197.82 N/A N/A
HS-1-122 HS-1-122 SPRNG HNGR EA B  $       228.60 10.0%  $            205.74 N/A N/A
HS-1-123 HS-1-123 SPRNG HNGR EA B  $       228.60 10.0%  $            205.74 N/A N/A
HS-1-124 HS-1-124 SPRNG HNGR EA B  $       219.80 10.0%  $            197.82 N/A N/A
HS-1-125 HS-1-125 SPRNG HNGR EA B  $       228.60 10.0%  $            205.74 N/A N/A
HS-1-126 HS-1-126 SPRNG HNGR EA B  $       228.60 10.0%  $            205.74 N/A N/A
HS-1-127 HS-1-127 SPRNG HNGR EA B  $       228.60 10.0%  $            205.74 N/A N/A
HS-1-128 HS-1-128 SPRNG HNGR EA B  $       228.60 10.0%  $            205.74 N/A N/A
HS-1-129 HS-1-129 SPRNG HNGR EA B  $       228.60 10.0%  $            205.74 N/A N/A
HS-1-130 HS-1-130 SPRNG HNGR EA B  $       267.90 10.0%  $            241.11 N/A N/A
HS-1-131 HS-1-131 SPRNG HNGR EA B  $       257.20 10.0%  $            231.48 N/A N/A
HS-1-132 HS-1-132 SPRNG HNGR EA B  $       257.20 10.0%  $            231.48 N/A N/A
HS-1-204 HS-1-204 SPRNG HNGR EA B  $       619.50 10.0%  $            557.55 N/A N/A
HS-1-205 HS-1-205 SPRNG HNGR EA B  $       619.50 10.0%  $            557.55 N/A N/A
HS-1-206 HS-1-206 SPRNG HNGR EA B  $       643.60 10.0%  $            579.24 N/A N/A
HS-1-221 HS-1-221 SPRNG HNGR EA B  $       364.30 10.0%  $            327.87 N/A N/A
HS-1-222 HS-1-222 SPRNG HNGR EA B  $       364.30 10.0%  $            327.87 N/A N/A
HS-1-223 HS-1-223 SPRNG HNGR EA B  $       364.30 10.0%  $            327.87 N/A N/A
HS-1-224 HS-1-224 SPRNG HNGR EA B  $       364.30 10.0%  $            327.87 N/A N/A
HS-1-225 HS-1-225 SPRNG HNGR EA B  $       364.30 10.0%  $            327.87 N/A N/A
HS-1-226 HS-1-226 SPRNG HNGR EA B  $       364.30 10.0%  $            327.87 N/A N/A
HS-1-227 HS-1-227 SPRNG HNGR EA B  $       431.20 10.0%  $            388.08 N/A N/A
HS-1-228 HS-1-228 SPRNG HNGR EA B  $       431.20 10.0%  $            388.08 N/A N/A
HSL-1-101 HSL-1-101 OPTION 1 EA B  $       182.60 10.0%  $            164.34 N/A N/A
HSL-1-102 HSL-1-102 SPRNG HNGR EA B  $       182.60 10.0%  $            164.34 N/A N/A
HSL-1-103 HSL-1-103 SPRNG HNGR EA B  $       182.60 10.0%  $            164.34 N/A N/A
HSL-1-104 HSL-1-104 OPTION 1 EA B  $       182.60 10.0%  $            164.34 N/A N/A
HSL-1-106 HSL-1-106 OPTION 1 EA B  $       228.60 10.0%  $            205.74 N/A N/A
HSL-1-107 HSL-1-107 OPTION 1 EA B  $       259.50 10.0%  $            233.55 N/A N/A
HWK1212 HWK1212 EA B  $       607.90 10.0%  $            547.11 N/A N/A
HWK1612 HWK1612 EA B  $       640.20 10.0%  $            576.18 N/A N/A
HWK2016 HWK2016 EA B  $       726.10 10.0%  $            653.49 N/A N/A
HWK2020 HWK2020 EA B  $       780.10 10.0%  $            702.09 N/A N/A
HWK2420 HWK2420 EA B  $       834.20 10.0%  $            750.78 N/A N/A
HWK3024 HWK3024 EA B  $       996.20 10.0%  $            896.58 N/A N/A
INSERT 12X118 12"W Solid Bottom Insert EA B  $         90.00 10.0%  $              81.00 N/A N/A
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INSERT 16X118 16"W Solid Bottom Insert EA B  $       100.00 10.0%  $              90.00 N/A N/A
INSERT 18X118 18"W Solid Bottom Insert EA B  $       109.00 10.0%  $              98.10 N/A N/A
INSERT 20X118 20"W Solid Bottom Insert EA B  $       125.00 10.0%  $            112.50 N/A N/A
INSERT 24X118 24"W Solid Bottom Insert EA B  $       128.00 10.0%  $            115.20 N/A N/A
INSERT 4X118 4"W Solid Bottom Insert EA B  $         64.00 10.0%  $              57.60 N/A N/A
INSERT 6X118 6"W Solid Bottom Insert EA B  $         69.00 10.0%  $              62.10 N/A N/A
INSERT 8X118 8"W Solid Bottom Insert EA B  $         76.00 10.0%  $              68.40 N/A N/A
IPH01212 IPH01212 EA B  $         12.70 10.0%  $              11.43 N/A N/A
IPH01212W/O IPH01212 W/O EA B  $         13.00 10.0%  $              11.70 N/A N/A
IPH01234 IPH01234 EA B  $         12.70 10.0%  $              11.43 N/A N/A
IPH01234W/O IPH01234 W/O EA B  $         13.00 10.0%  $              11.70 N/A N/A
IPH03410 IPH03410 EA B  $         17.80 10.0%  $              16.02 N/A N/A
IPH03410W/O IPH03410 W/O EA B  $         18.20 10.0%  $              16.38 N/A N/A
IPH03412 IPH03412 EA B  $         17.80 10.0%  $              16.02 N/A N/A
IPH03412W/O IPH03412 W/O EA B  $         18.20 10.0%  $              16.38 N/A N/A
IPH03812 IPH03812 EA B  $         12.10 10.0%  $              10.89 N/A N/A
IPH03812W/O IPH03812 W/O EA B  $         12.40 10.0%  $              11.16 N/A N/A
IPH03834 IPH03834 EA B  $         12.10 10.0%  $              10.89 N/A N/A
IPH03834W/O IPH03834 W/O EA B  $         12.40 10.0%  $              11.16 N/A N/A
IPH05810 IPH05810 EA B  $         15.20 10.0%  $              13.68 N/A N/A
IPH05810W/O IPH05810 W/O EA B  $         15.60 10.0%  $              14.04 N/A N/A
IPH05812 IPH05812 EA B  $         15.20 10.0%  $              13.68 N/A N/A
IPH05812W/O IPH05812 W/O EA B  $         15.60 10.0%  $              14.04 N/A N/A
IPH05834 IPH05834 EA B  $         15.20 10.0%  $              13.68 N/A N/A
IPH05834W/O IPH05834 W/O EA B  $         15.60 10.0%  $              14.04 N/A N/A
IPH07810 IPH07810 EA B  $         19.80 10.0%  $              17.82 N/A N/A
IPH07810W/O IPH07810 W/O EA B  $         20.30 10.0%  $              18.27 N/A N/A
IPH07812 IPH07812 EA B  $         19.80 10.0%  $              17.82 N/A N/A
IPH07812W/O IPH07812 W/O EA B  $         20.30 10.0%  $              18.27 N/A N/A
IPH07834 IPH07834 EA B  $         19.80 10.0%  $              17.82 N/A N/A
IPH07834W/O IPH07834 W/O EA B  $         20.30 10.0%  $              18.27 N/A N/A
IPH11010 IPH11010 EA B  $         26.40 10.0%  $              23.76 N/A N/A
IPH11010W/O IPH11010 W/O EA B  $         27.00 10.0%  $              24.30 N/A N/A
IPH11012 IPH11012 EA B  $         26.40 10.0%  $              23.76 N/A N/A
IPH11012W/O IPH11012 W/O EA B  $         27.00 10.0%  $              24.30 N/A N/A
IPH11034 IPH11034 EA B  $         26.40 10.0%  $              23.76 N/A N/A
IPH11034W/O IPH11034 W/O EA B  $         27.00 10.0%  $              24.30 N/A N/A
IPH11810 IPH11810 EA B  $         17.80 10.0%  $              16.02 N/A N/A
IPH11810W/O IPH11810 W/O EA B  $         18.20 10.0%  $              16.38 N/A N/A
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IPH11812 IPH11812 EA B  $         17.80 10.0%  $              16.02 N/A N/A
IPH11812W/O IPH11812 W/O EA B  $         18.20 10.0%  $              16.38 N/A N/A
IPH11834 IPH11834 EA B  $         17.80 10.0%  $              16.02 N/A N/A
IPH11834W/O IPH11834 W/O EA B  $         18.20 10.0%  $              16.38 N/A N/A
IPH13810 IPH13810 EA B  $         22.40 10.0%  $              20.16 N/A N/A
IPH13810W/O IPH13810 W/O EA B  $         23.00 10.0%  $              20.70 N/A N/A
IPH13812 IPH13812 EA B  $         22.40 10.0%  $              20.16 N/A N/A
IPH13812W/O IPH13812 W/O EA B  $         23.00 10.0%  $              20.70 N/A N/A
IPH13834 IPH13834 EA B  $         22.40 10.0%  $              20.16 N/A N/A
IPH13834W/O IPH13834 W/O EA B  $         23.00 10.0%  $              20.70 N/A N/A
IPH15810 IPH15810 EA B  $         27.30 10.0%  $              24.57 N/A N/A
IPH15810W/O IPH15810 W/O EA B  $         28.00 10.0%  $              25.20 N/A N/A
IPH15812 IPH15812 EA B  $         27.30 10.0%  $              24.57 N/A N/A
IPH15812W/O IPH15812 W/O EA B  $         28.00 10.0%  $              25.20 N/A N/A
IPH15834 IPH15834 EA B  $         27.30 10.0%  $              24.57 N/A N/A
IPH15834W/O IPH15834 W/O EA B  $         28.00 10.0%  $              25.20 N/A N/A
IPH18230 IPH18230 ARMAFLEX INS TAPE W/DISP EA B  $         55.60 10.0%  $              50.04 N/A N/A
IPH21810 IPH21810 EA B  $         28.90 10.0%  $              26.01 N/A N/A
IPH21810W/O IPH21810 W/O EA B  $         29.60 10.0%  $              26.64 N/A N/A
IPH21812 IPH21812 EA B  $         28.90 10.0%  $              26.01 N/A N/A
IPH21812W/O IPH21812 W/O EA B  $         29.60 10.0%  $              26.64 N/A N/A
IPH21834 IPH21834 EA B  $         28.90 10.0%  $              26.01 N/A N/A
IPH21834W/O IPH21834 W/O EA B  $         29.60 10.0%  $              26.64 N/A N/A
IPH25810 IPH25810 EA B  $         34.70 10.0%  $              31.23 N/A N/A
IPH25810W/O IPH25810 W/O EA B  $         35.60 10.0%  $              32.04 N/A N/A
IPH25812 IPH25812 EA B  $         34.70 10.0%  $              31.23 N/A N/A
IPH25812W/O IPH25812 W/O EA B  $         35.60 10.0%  $              32.04 N/A N/A
IPH25834 IPH25834 EA B  $         34.70 10.0%  $              31.23 N/A N/A
IPH25834W/O IPH25834 W/O EA B  $         35.60 10.0%  $              32.04 N/A N/A
IPH31810 IPH31810 EA B  $         41.50 10.0%  $              37.35 N/A N/A
IPH31810W/O IPH31810 W/O EA B  $         42.50 10.0%  $              38.25 N/A N/A
IPH31812 IPH31812 EA B  $         41.50 10.0%  $              37.35 N/A N/A
IPH31812W/O IPH31812 W/O EA B  $         42.50 10.0%  $              38.25 N/A N/A
IPH31834 IPH31834 EA B  $         41.50 10.0%  $              37.35 N/A N/A
IPH31834W/O IPH31834 W/O EA B  $         42.50 10.0%  $              38.25 N/A N/A
IPH35810 IPH35810 EA B  $         53.50 10.0%  $              48.15 N/A N/A
IPH35810W/O IPH35810 W/O EA B  $         54.80 10.0%  $              49.32 N/A N/A
IPH35812 IPH35812 EA B  $         53.50 10.0%  $              48.15 N/A N/A
IPH35812W/O IPH35812 W/O EA B  $         54.80 10.0%  $              49.32 N/A N/A
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IPH35834 IPH35834 EA B  $         53.50 10.0%  $              48.15 N/A N/A
IPH35834W/O IPH35834 W/O EA B  $         54.80 10.0%  $              49.32 N/A N/A
IPH40010 IPH40010 EA B  $         69.20 10.0%  $              62.28 N/A N/A
IPH40010W/O IPH40010 W/O EA B  $         70.90 10.0%  $              63.81 N/A N/A
IPH40012 IPH40012 EA B  $         69.20 10.0%  $              62.28 N/A N/A
IPH40012W/O IPH40012 W/O EA B  $         70.90 10.0%  $              63.81 N/A N/A
IPH40034 IPH40034 EA B  $         69.20 10.0%  $              62.28 N/A N/A
IPH40034W/O IPH40034 W/O EA B  $         70.90 10.0%  $              63.81 N/A N/A
IPH41810 IPH41810 EA B  $         72.80 10.0%  $              65.52 N/A N/A
IPH41810W/O IPH41810 W/O EA B  $         74.60 10.0%  $              67.14 N/A N/A
IPH41812 IPH41812 EA B  $         72.80 10.0%  $              65.52 N/A N/A
IPH41812W/O IPH41812 W/O EA B  $         74.60 10.0%  $              67.14 N/A N/A
IPH41834 IPH41834 EA B  $         72.80 10.0%  $              65.52 N/A N/A
IPH41834W/O IPH41834 W/O EA B  $         74.60 10.0%  $              67.14 N/A N/A
IPH50010 IPH50010 EA B  $         88.60 10.0%  $              79.74 N/A N/A
IPH50010W/O IPH50010 W/O EA B  $         90.80 10.0%  $              81.72 N/A N/A
IPH50012 IPH50012 EA B  $         88.60 10.0%  $              79.74 N/A N/A
IPH50012W/O IPH50012 W/O EA B  $         90.80 10.0%  $              81.72 N/A N/A
IPH50034 IPH50034 EA B  $         88.60 10.0%  $              79.74 N/A N/A
IPH50034W/O IPH50034 W/O EA B  $         90.80 10.0%  $              81.72 N/A N/A
IPH52016 IPH52016 EA B  $         55.60 10.0%  $              50.04 N/A N/A
IPH60010 IPH60010 EA B  $       127.70 10.0%  $            114.93 N/A N/A
IPH60010W/O IPH60010 W/O EA B  $       130.80 10.0%  $            117.72 N/A N/A
IPH60012 IPH60012 EA B  $       127.70 10.0%  $            114.93 N/A N/A
IPH60012W/O IPH60012 W/O EA B  $       130.80 10.0%  $            117.72 N/A N/A
IPH60034 IPH60034 EA B  $       127.70 10.0%  $            114.93 N/A N/A
IPH60034W/O IPH60034 W/O EA B  $       130.80 10.0%  $            117.72 N/A N/A
IPH80010 IPH80010 EA B  $       196.20 10.0%  $            176.58 N/A N/A
IPH80010W/O IPH80010 W/O EA B  $       201.00 10.0%  $            180.90 N/A N/A
IPH80034 IPH80034 EA B  $       196.20 10.0%  $            176.58 N/A N/A
IPH80034W/O IPH80034 W/O EA B  $       201.00 10.0%  $            180.90 N/A N/A
ISO-PIPE ISO-PIPE (FOR ISO-PIPE) EA B  $       111.30 10.0%  $            100.17 N/A N/A
J12CK2 J12CK2 EA B  $           5.22 10.0%  $                4.70 N/A N/A
J4XCK2 J4XCK2 EA B  $           9.54 10.0%  $                8.59 N/A N/A
JICSPK JICSPK EA B  $       251.30 10.0%  $            226.17 N/A N/A
K2A3C10NP47R K2A3C10NP47R EA B  $    8,937.00 10.0%  $         8,043.30 N/A N/A
K2A3C8NP47L K2A3C8NP47L EA B  $  11,659.00 10.0%  $       10,493.10 N/A N/A
K2A3C8RP47R K2A3C8RP47R EA B  $  11,532.00 10.0%  $       10,378.80 N/A N/A
K2A4C1.2MMT K2A4C1.2MMT EA B  $    4,390.00 10.0%  $         3,951.00 N/A N/A

1273 of 9702



NW Infrastructure B-Line

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

B-Line                              
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

K2A4C2.0NP17 K2A4C2.0NP17 EA B  $    6,075.00 10.0%  $         5,467.50 N/A N/A
K2A4C2HTT K2A4C2HTT EA B  $    5,291.00 10.0%  $         4,761.90 N/A N/A
K2A4C2P28L K2A4C2P28L EA B  $    4,594.00 10.0%  $         4,134.60 N/A N/A
K2A4C2RP17R K2A4C2RP17R EA B  $    6,189.00 10.0%  $         5,570.10 N/A N/A
K2A4C3RP28R K2A4C3RP28R EA B  $    7,579.00 10.0%  $         6,821.10 N/A N/A
K2A4C4HTL K2A4C4HTL EA B  $    6,568.00 10.0%  $         5,911.20 N/A N/A
K2A4C4NP33L K2A4C4NP33L EA B  $    6,133.00 10.0%  $         5,519.70 N/A N/A
K2A4C4P28L K2A4C4P28L EA B  $    5,545.00 10.0%  $         4,990.50 N/A N/A
K2A4C4RP33R K2A4C4RP33R EA B  $    7,893.00 10.0%  $         7,103.70 N/A N/A
K2A4C6NP47R K2A4C6NP47R EA B  $    7,196.00 10.0%  $         6,476.40 N/A N/A
K2A4C6P36R K2A4C6P36R EA B  $    6,508.00 10.0%  $         5,857.20 N/A N/A
K2A4C6RP36R K2A4C6RP36R EA B  $    8,837.00 10.0%  $         7,953.30 N/A N/A
K2AC10P52T K2AC10P52T EA B  $    7,902.00 10.0%  $         7,111.80 N/A N/A
K2NA4C10P38 K2NA4C10P38 EA B  $  14,057.00 10.0%  $       12,651.30 N/A N/A
K2NA4C10P47 K2NA4C10P47 EA B  $  15,945.00 10.0%  $       14,350.50 N/A N/A
K2NA4C10P59 K2NA4C10P59 EA B  $  17,006.00 10.0%  $       15,305.40 N/A N/A
K2NA4C4P32L K2NA4C4P32L EA B  $  10,704.00 10.0%  $         9,633.60 N/A N/A
K2NA4C7P38L K2NA4C7P38L EA B  $  13,972.00 10.0%  $       12,574.80 N/A N/A
K2NA4C7P47 K2NA4C7P47 EA B  $  14,937.00 10.0%  $       13,443.30 N/A N/A
K2NA4C7P59 K2NA4C7P59 EA B  $  16,051.00 10.0%  $       14,445.90 N/A N/A
K2P100 K2P100 EA B  $       771.40 10.0%  $            694.26 N/A N/A
K2P40 K2P40 EA B  $       345.20 10.0%  $            310.68 N/A N/A
K2P500A K2P500A EA B  $    1,208.00 10.0%  $         1,087.20 N/A N/A
K2P500B K2P500B EA B  $    1,208.00 10.0%  $         1,087.20 N/A N/A
K2P529A K2P529A EA B  $    1,327.00 10.0%  $         1,194.30 N/A N/A
K2P529B K2P529B EA B  $    1,327.00 10.0%  $         1,194.30 N/A N/A
K2P529C K2P529C EA B  $    1,327.00 10.0%  $         1,194.30 N/A N/A
K2P529D K2P529D EA B  $    1,327.00 10.0%  $         1,194.30 N/A N/A
K2P60 K2P60 EA B  $       580.70 10.0%  $            522.63 N/A N/A
K2P875A K2P875A EA B  $    1,587.00 10.0%  $         1,428.30 N/A N/A
K2P875B K2P875B EA B  $    1,587.00 10.0%  $         1,428.30 N/A N/A
K2XHE120A K2XHE120A EA B  $    2,102.00 10.0%  $         1,891.80 N/A N/A
K2XHE125A K2XHE125A EA B  $    3,924.00 10.0%  $         3,531.60 N/A N/A
K2XHE224D AIR K2XHE224D AIR EA B  $    3,521.00 10.0%  $         3,168.90 N/A N/A
K2XHE224S AIR K2XHE224S AIR EA B  $    3,291.00 10.0%  $         2,961.90 N/A N/A
K2XHE236D K2XHE236D EA B  $    3,344.00 10.0%  $         3,009.60 N/A N/A
K2XHE236S AIR K2XHE236S AIR EA B  $    3,315.00 10.0%  $         2,983.50 N/A N/A
K2XHE240A K2XHE240A EA B  $    3,167.00 10.0%  $         2,850.30 N/A N/A
KA3C10NP47R KA3C10NP47R EA B  $    7,286.00 10.0%  $         6,557.40 N/A N/A
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KA3C12RP47R KA3C12RP47R EA B  $  11,437.00 10.0%  $       10,293.30 N/A N/A
KA4C1.0MML KA4C1.0MML EA B  $    4,129.00 10.0%  $         3,716.10 N/A N/A
KA4C2.0NP17L KA4C2.0NP17L EA B  $    4,303.00 10.0%  $         3,872.70 N/A N/A
KA4C2RP17R KA4C2RP17R EA B  $    5,815.00 10.0%  $         5,233.50 N/A N/A
KA4C3RP28R KA4C3RP28R EA B  $    6,900.00 10.0%  $         6,210.00 N/A N/A
KA4C4HTL KA4C4HTL EA B  $    6,202.00 10.0%  $         5,581.80 N/A N/A
KA4C4P28L KA4C4P28L EA B  $    6,005.00 10.0%  $         5,404.50 N/A N/A
KA4C6P36R KA4C6P36R EA B  $    6,280.00 10.0%  $         5,652.00 N/A N/A
KA4C7NP47R KA4C7NP47R (WAS KA3C8NP47R) EA B  $    6,872.00 10.0%  $         6,184.80 N/A N/A
KA6C10NPT47L KA6C10NPT47L EA B  $    8,933.00 10.0%  $         8,039.70 N/A N/A
KA6C4NPT33L KA6C4NPT33L EA B  $    7,216.00 10.0%  $         6,494.40 N/A N/A
KAC10P52T KAC10P52T EA B  $    8,438.00 10.0%  $         7,594.20 N/A N/A
KAC12P52T KAC12P52T EA B  $    9,369.00 10.0%  $         8,432.10 N/A N/A
KAC4NP33L KAC4NP33L EA B  $    5,622.00 10.0%  $         5,059.80 N/A N/A
KAC8P52T KAC8P52T EA B  $    7,184.00 10.0%  $         6,465.60 N/A N/A
KFG100 KFG100 EA B  $       256.00 10.0%  $            230.40 N/A N/A
KFG40 KFG40 EA B  $       163.70 10.0%  $            147.33 N/A N/A
KFG525-19 KFG525-19 EA B  $       330.00 10.0%  $            297.00 N/A N/A
KFG60 KFG60 EA B  $       173.80 10.0%  $            156.42 N/A N/A
KFG875-19 KFG875-19 EA B  $       377.30 10.0%  $            339.57 N/A N/A
KNA4C7P38 KNA4C7P38 EA B  $  13,155.00 10.0%  $       11,839.50 N/A N/A
KNA4C7P47 KNA4C7P47 EA B  $  14,121.00 10.0%  $       12,708.90 N/A N/A
KP100 KP100 EA B  $       794.30 10.0%  $            714.87 N/A N/A
KP40 KP40 EA B  $       335.00 10.0%  $            301.50 N/A N/A
KP500A KP500A EA B  $    1,097.00 10.0%  $            987.30 N/A N/A
KP500B KP500B EA B  $    1,097.00 10.0%  $            987.30 N/A N/A
KP529A KP529A EA B  $    1,171.00 10.0%  $         1,053.90 N/A N/A
KP529B KP529B EA B  $    1,168.00 10.0%  $         1,051.20 N/A N/A
KP529C KP529C EA B  $    1,168.00 10.0%  $         1,051.20 N/A N/A
KP529D KP529D EA B  $    1,168.00 10.0%  $         1,051.20 N/A N/A
KP60 KP60 EA B  $       568.50 10.0%  $            511.65 N/A N/A
KP875A KP875A EA B  $    1,518.00 10.0%  $         1,366.20 N/A N/A
KP875B KP875B EA B  $    1,518.00 10.0%  $         1,366.20 N/A N/A
KXHE120A KXHE120A EA B  $    3,400.00 10.0%  $         3,060.00 N/A N/A
KXHE125A KXHE125A EA B  $    3,788.00 10.0%  $         3,409.20 N/A N/A
KXHE224D KXHE224D EA B  $    1,989.00 10.0%  $         1,790.10 N/A N/A
KXHE224S KXHE224S EA B  $    2,769.00 10.0%  $         2,492.10 N/A N/A
KXHE236D KXHE236D EA B  $    3,126.00 10.0%  $         2,813.40 N/A N/A
KXHE236S KXHE236S EA B  $    2,645.00 10.0%  $         2,380.50 N/A N/A

1275 of 9702



NW Infrastructure B-Line

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

B-Line                              
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

L23 L23 EA B  $         15.44 10.0%  $              13.90 N/A N/A
L23SS L23SS EA B  $         34.86 10.0%  $              31.37 N/A N/A
LABEL CLIP Label Clip EA B  $           3.00 10.0%  $                2.70 N/A N/A
LK 171 B LK 171 B M-MTR CONN LINK KIT EA B  $       132.50 10.0%  $            119.25 N/A N/A
LPK23 LPK23 EA B  $         35.28 10.0%  $              31.75 N/A N/A
LPK33 LPK33 EA B  $         36.65 10.0%  $              32.99 N/A N/A
LPK34 LPK34 EA B  $         38.33 10.0%  $              34.50 N/A N/A
LPK43 LPK43 EA B  $         40.01 10.0%  $              36.01 N/A N/A
LPK44 LPK44 EA B  $         41.90 10.0%  $              37.71 N/A N/A
LPK64 LPK64 EA B  $         46.10 10.0%  $              41.49 N/A N/A
LPK66 LPK66 EA B  $         50.51 10.0%  $              45.46 N/A N/A
LPK812 LPK812 EA B  $         71.93 10.0%  $              64.74 N/A N/A
LPK84 LPK84 EA B  $         48.09 10.0%  $              43.28 N/A N/A
LPK86 LPK86 EA B  $         54.92 10.0%  $              49.43 N/A N/A
LPK88 LPK88 EA B  $         61.32 10.0%  $              55.19 N/A N/A
LPKF LPKF EA B  $         21.72 10.0%  $              19.55 N/A N/A
M1M100PD M1M100PD - PED/BKR 125A 4J EA B  $    1,301.00 10.0%  $         1,170.90 N/A N/A
M1M100PD MS66 M1M100PD MS66 - PED/BKR 125A 4J EA B  $    1,301.00 10.0%  $         1,170.90 N/A N/A
M1M125PD MS66 M1M125PD MS66 - PED/BKR 125A 4J EA B  $    1,380.00 10.0%  $         1,242.00 N/A N/A
M2M200PD M2M200PD - PED/BKR 200A 4J EA B  $    1,520.00 10.0%  $         1,368.00 N/A N/A
M2M200PD MS67 M2M200PD MS67 - PED/BKR 200A 4J EA B  $    1,381.00 10.0%  $         1,242.90 N/A N/A
M2M200PP M2M200PP - MTR/BKR 200A 4J EA B  $    1,199.00 10.0%  $         1,079.10 N/A N/A
M2M200PPD M2M200PPD - PED/BKR 200A 4J EA B  $    1,500.00 10.0%  $         1,350.00 N/A N/A
M2M200PPD MS67 M2M200PPD MS67 - PED/BKR 200A 4J EA B  $    1,649.00 10.0%  $         1,484.10 N/A N/A
M7218-12FEK M7218-12FEK EA B  $       949.20 10.0%  $            854.28 N/A N/A
M7218-12FGK M7218-12FGK EA B  $       210.50 10.0%  $            189.45 N/A N/A
M723818-12FS M723818-12FS EA B  $    4,246.00 10.0%  $         3,821.40 N/A N/A
M727718-12FS M727718-12FS EA B  $    8,097.00 10.0%  $         7,287.30 N/A N/A
M8418-12FEK M8418-12FEK EA B  $    1,042.00 10.0%  $            937.80 N/A N/A
M8418-12FGK M8418-12FGK EA B  $       233.20 10.0%  $            209.88 N/A N/A
M8424-12FEK M8424-12FEK EA B  $    1,136.00 10.0%  $         1,022.40 N/A N/A
M8424-12FGK M8424-12FGK EA B  $       252.60 10.0%  $            227.34 N/A N/A
M843818-12FS M843818-12FS EA B  $    4,722.00 10.0%  $         4,249.80 N/A N/A
M843824-12FS M843824-12FS EA B  $    5,138.00 10.0%  $         4,624.20 N/A N/A
M847718-12FS M847718-12FS EA B  $    8,988.00 10.0%  $         8,089.20 N/A N/A
M847724-12FS M847724-12FS EA B  $  10,895.00 10.0%  $         9,805.50 N/A N/A
MARR20L45GR1S MARR20L45GR1S EA B  $    1,215.00 10.0%  $         1,093.50 N/A N/A
MARR20L45GR1S/F MARR20L45GR1S/F EA B  $    1,215.00 10.0%  $         1,093.50 N/A N/A
MB 1515 MB 1515 CMP MTG BASE 15X15 EA B  $       441.40 10.0%  $            397.26 N/A N/A
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MB 2015 MB 2015 CMP MTG BASE 20X15 EA B  $       889.80 10.0%  $            800.82 N/A N/A
MB 2820 MB 2820 CMP MNTING BASE 28X20 EA B  $    1,486.00 10.0%  $         1,337.40 N/A N/A
MB1485 MB 1485 MHP MOUNTING PAD EA B  $       470.90 10.0%  $            423.81 N/A N/A
MB3215 MB3215 CMP MTG BASE 32 X 15 EA B  $    1,817.00 10.0%  $         1,635.30 N/A N/A
MFD723918-12FS MFD723918-12FS EA B  $    4,387.00 10.0%  $         3,948.30 N/A N/A
MFD727818-12FS MFD727818-12FS EA B  $    7,931.00 10.0%  $         7,137.90 N/A N/A
MFD843918-12FS MFD843918-12FS EA B  $    4,780.00 10.0%  $         4,302.00 N/A N/A
MFD843924-12FS MFD843924-12FS EA B  $    5,212.00 10.0%  $         4,690.80 N/A N/A
MFD847818-12FS MFD847818-12FS EA B  $    8,805.00 10.0%  $         7,924.50 N/A N/A
MFD847824-12FS MFD847824-12FS EA B  $    9,616.00 10.0%  $         8,654.40 N/A N/A
MFK10 MFK10 EA B  $       327.70 10.0%  $            294.93 N/A N/A
MFK10XS MFK10XS EA B  $    1,074.00 10.0%  $            966.60 N/A N/A
MFK12 MFK12 EA B  $       349.20 10.0%  $            314.28 N/A N/A
MFK12XS MFK12XS EA B  $    1,150.00 10.0%  $         1,035.00 N/A N/A
MFK16 MFK16 EA B  $       419.40 10.0%  $            377.46 N/A N/A
MFK16XS MFK16XS EA B  $    1,418.00 10.0%  $         1,276.20 N/A N/A
MFK18 MFK18 EA B  $       425.50 10.0%  $            382.95 N/A N/A
MFK20 MFK20 EA B  $       474.20 10.0%  $            426.78 N/A N/A
MFK20XS MFK20XS EA B  $    1,497.00 10.0%  $         1,347.30 N/A N/A
MFK24 MFK24 EA B  $       547.30 10.0%  $            492.57 N/A N/A
MFK24XS MFK24XS EA B  $    1,566.00 10.0%  $         1,409.40 N/A N/A
MFK8 MFK8 EA B  $       305.30 10.0%  $            274.77 N/A N/A
MFK8XS MFK8XS EA B  $       998.10 10.0%  $            898.29 N/A N/A
MTGFTKITSD MTGFTKITSD EA B  $         16.80 10.0%  $              15.12 N/A N/A
N1010P N1010P EA B  $         15.04 10.0%  $              13.54 N/A N/A
N1010PP N1010PP EA B  $         18.64 10.0%  $              16.78 N/A N/A
N108P N108P EA B  $         13.08 10.0%  $              11.77 N/A N/A
N108PP N108PP EA B  $         16.89 10.0%  $              15.20 N/A N/A
N1210P N1210P EA B  $         17.82 10.0%  $              16.04 N/A N/A
N1210PP N1210PP EA B  $         22.97 10.0%  $              20.67 N/A N/A
N1212P N1212P EA B  $         21.42 10.0%  $              19.28 N/A N/A
N12CK2 N12CK2 EA B  $           5.82 10.0%  $                5.24 N/A N/A
N1616P N1616P EA B  $         65.20 10.0%  $              58.68 N/A N/A
N2016P N2016P EA B  $         75.60 10.0%  $              68.04 N/A N/A
N222WOZN N222WO (#10-24) ZN LOCK N EA B  $       117.00 10.0%  $            105.30 N/A N/A
N223YZN N223 YZN EA B  $       188.20 10.0%  $            169.38 N/A N/A
N224WOYZN XN224WO (1/4) YZN LOCK NUT EA B  $       174.60 10.0%  $            157.14 N/A N/A
N225SS6 N225 SS6 EA B  $       874.20 10.0%  $            786.78 N/A N/A
N225YZN N225 YZN EA B  $       207.70 10.0%  $            186.93 N/A N/A
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N227ZN N227(#10-32)ZN LCK NUT EA B  $       129.80 10.0%  $            116.82 N/A N/A
N228YZN N228 YZN EA B  $       197.70 10.0%  $            177.93 N/A N/A
N2500-1/2PLN N2500-1/2 PLN INSERT NUT EA B  $           2.73 10.0%  $                2.46 N/A N/A
N2500-3/4PLN N2500-3/4 PLN INSERT NUT EA B  $           4.04 10.0%  $                3.64 N/A N/A
N2500-5/8PLN N2500-5/8 PLN INSERT NUT EA B  $           3.55 10.0%  $                3.20 N/A N/A
N255CYZN N255C YZN CERTIFIED EA B  $       317.90 10.0%  $            286.11 N/A N/A
N278WOZN N278WO (7/8) ZN LOCK NUT EA B  $       139.20 10.0%  $            125.28 N/A N/A
N3624P N3624P EA B  $       200.90 10.0%  $            180.81 N/A N/A
N4236P N4236P EA B  $       353.60 10.0%  $            318.24 N/A N/A
N521ZN N521 (#8-32) ZN LCK NT EA B  $       121.20 10.0%  $            109.08 N/A N/A
N524YZN N524 (1/4) YZN LOCK NUT EA B  $       175.10 10.0%  $            157.59 N/A N/A
N525YZN N525 (1/2) YZN LOCK NUT EA B  $       185.30 10.0%  $            166.77 N/A N/A
N528SS6 N528 SS6 (3/8) EA B  $       806.10 10.0%  $            725.49 N/A N/A
N555ZN N555 (5/8) ZN LOCK NUT EA B  $       132.00 10.0%  $            118.80 N/A N/A
N621WOZN N621WO (#8-32) ZN LOCK NU EA B  $       100.80 10.0%  $              90.72 N/A N/A
N624-20 N624-20 EA B  $       106.60 10.0%  $              95.94 N/A N/A
N627WOZN N627WO (#10-32) ZN LOCK N EA B  $       100.80 10.0%  $              90.72 N/A N/A
N721ZN N721 (#8-32) ZN LOCK NUT EA B  $       235.90 10.0%  $            212.31 N/A N/A
N7227ZNLOK N7227 (#10-32) ZN LOK NUT EA B  $       118.20 10.0%  $            106.38 N/A N/A
N724ZN N724 (1/4) ZN LOCK NUT EA B  $       216.40 10.0%  $            194.76 N/A N/A
N727ZN N727 (#10-32) ZN LOCK NUT EA B  $       216.40 10.0%  $            194.76 N/A N/A
N775ZN N775 (3/4) ZN LOCK NUT EA B  $       251.90 10.0%  $            226.71 N/A N/A
N88P N88P EA B  $         11.02 10.0%  $                9.92 N/A N/A
NNP-36 NNP-36 VIBRATION NEO PAD EA B  $         28.58 10.0%  $              25.72 N/A N/A
NUT,HEX 1/4 SS4 NUT,HEX 1/4 SS4 EA B  $         62.40 10.0%  $              56.16 N/A N/A
NUT,HEX5/8ZN NUT,HEX 5/8 ZN EA B  $         89.00 10.0%  $              80.10 N/A N/A
NUT,SQ 5/16 SS6 (PWDR METAL) NUT,SQ 5/16 SS6 EA B  $       116.00 10.0%  $            104.40 N/A N/A
NVD-1-B NVD-1-B GREEN NOPRN MNT EA B  $         89.47 10.0%  $              80.52 N/A N/A
NVD-2-D NVD-2-D RED NOPRN MNT EA B  $       230.80 10.0%  $            207.72 N/A N/A
NW525ZN NW525 ZN(1/2) EA B  $       323.60 10.0%  $            291.24 N/A N/A
OM-1-173 OM-1-173 FS SPRNG MNT EA B  $       289.30 10.0%  $            260.37 N/A N/A
OM-1-177 OM-1-177 FS SPRNG MNT EA B  $       289.30 10.0%  $            260.37 N/A N/A
OM-1-2103 OM-1-2103 FS SPRNG MN EA B  $       836.20 10.0%  $            752.58 N/A N/A
OM-1-2300 OM-1-2300 FS SPRNG MN EA B  $       836.20 10.0%  $            752.58 N/A N/A
OML-1-103 OML-1-103 FS SPRNG MN EA B  $       199.40 10.0%  $            179.46 N/A N/A
OML-1-107 OML-1-107 FS SPRNG MN EA B  $       222.20 10.0%  $            199.98 N/A N/A
PB12SS PB12SS EA B  $       941.90 10.0%  $            847.71 N/A N/A
PB1M PB1M EA B  $       110.30 10.0%  $              99.27 N/A N/A
PB2 PB2 EA B  $       129.80 10.0%  $            116.82 N/A N/A
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PB25B PB25B EA B  $       315.20 10.0%  $            283.68 N/A N/A
PB2SS PB2SS EA B  $       390.70 10.0%  $            351.63 N/A N/A
PB4 PB4 EA B  $       161.60 10.0%  $            145.44 N/A N/A
PB6B PB6B EA B  $       206.70 10.0%  $            186.03 N/A N/A
PB9B PB9B EA B  $       242.60 10.0%  $            218.34 N/A N/A
PBC16 PBC16 EA B  $       430.60 10.0%  $            387.54 N/A N/A
PBC3 PBC3 EA B  $       200.90 10.0%  $            180.81 N/A N/A
PBC9 PBC9 EA B  $       347.20 10.0%  $            312.48 N/A N/A
PBP12 PBP12 EA B  $       405.00 10.0%  $            364.50 N/A N/A
PBP30 PBP30 EA B  $       644.70 10.0%  $            580.23 N/A N/A
PBP6 PBP6 EA B  $       306.60 10.0%  $            275.94 N/A N/A
PBX10 PBX10 EA B  $       297.70 10.0%  $            267.93 N/A N/A
PBX25 PBX25 EA B  $       445.50 10.0%  $            400.95 N/A N/A
PBX6 PBX6 EA B  $       236.70 10.0%  $            213.03 N/A N/A
PEDESTAL CLAMP Pedestal Attachment Clamp EA B  $         12.60 10.0%  $              11.34 N/A N/A
PEDESTAL KIT Pedestal Attachment Full Span Kit EA B  $         38.00 10.0%  $              34.20 N/A N/A
PLKJICSS6 PLKJICSS6 EA B  $       117.30 10.0%  $            105.57 N/A N/A
PV1F PV1F EA B  $         59.90 10.0%  $              53.91 N/A N/A
PV3 PV3 EA B  $       145.50 10.0%  $            130.95 N/A N/A
PV3MSS PV3MSS EA B  $       460.00 10.0%  $            414.00 N/A N/A
PV4 PV4 EA B  $       161.60 10.0%  $            145.44 N/A N/A
PV4F PV4F EA B  $         69.58 10.0%  $              62.62 N/A N/A
PV4MSS PV4MSS EA B  $       520.70 10.0%  $            468.63 N/A N/A
PV4SS PV4SS EA B  $       525.90 10.0%  $            473.31 N/A N/A
PV5F PV5F EA B  $         79.87 10.0%  $              71.88 N/A N/A
PV5MF PV5MF EA B  $         79.87 10.0%  $              71.88 N/A N/A
PV6MF PV6MF EA B  $         92.66 10.0%  $              83.39 N/A N/A
PV8 PV8 EA B  $       235.90 10.0%  $            212.31 N/A N/A
PVX2 PVX2 EA B  $       152.80 10.0%  $            137.52 N/A N/A
PVX2SS PVX2SS EA B  $       500.90 10.0%  $            450.81 N/A N/A
PVX4 PVX4 EA B  $       203.40 10.0%  $            183.06 N/A N/A
PVX4SS PVX4SS EA B  $       652.40 10.0%  $            587.16 N/A N/A
PWK138 PWK138 EA B  $       322.30 10.0%  $            290.07 N/A N/A
PWK138SS PWK138SS EA B  $       552.30 10.0%  $            497.07 N/A N/A
PWK175 PWK175 EA B  $       289.10 10.0%  $            260.19 N/A N/A
PWK175SS PWK175SS EA B  $       475.90 10.0%  $            428.31 N/A N/A
PWK2919 PWK2919 EA B  $       816.60 10.0%  $            734.94 N/A N/A
PWK2919SS PWK2919SS EA B  $    1,189.00 10.0%  $         1,070.10 N/A N/A
PWK53 PWK53 EA B  $       214.10 10.0%  $            192.69 N/A N/A
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PWK53SS PWK53SS EA B  $       362.50 10.0%  $            326.25 N/A N/A
R10120 HDD R10120 HDD - BUSWAY600A 4W 10FT EA B  $  11,989.00 10.0%  $       10,790.10 N/A N/A
R10120 HEE R10120 HEE - BUSWAY800A 4W 10FT EA B  $  14,224.00 10.0%  $       12,801.60 N/A N/A
R10120 HHH R10120 HHH - BUSWAY2000A 4W 10FT EA B  $  36,740.00 10.0%  $       33,066.00 N/A N/A
R1024 HC R1024 HC - BUSWAY400A 3W 2FT EA B  $    1,512.00 10.0%  $         1,360.80 N/A N/A
R1036 HCC R1036 HCC - BUSWAY400A 4W 3FT EA B  $    2,968.00 10.0%  $         2,671.20 N/A N/A
R1036 HD R1036 HD - BUSWAY600A 3W 3FT EA B  $    1,990.00 10.0%  $         1,791.00 N/A N/A
R1036 HDD R1036 HDD - BUSWAY600A 4W 3FT EA B  $    2,791.00 10.0%  $         2,511.90 N/A N/A
R1048 HCC R1048 HCC - BUSWAY400A 4W 4FT EA B  $    3,721.00 10.0%  $         3,348.90 N/A N/A
R1048 HD R1048 HD - BUSWAY600A 3W 4FT EA B  $    3,251.00 10.0%  $         2,925.90 N/A N/A
R1048 HDD R1048 HDD - BUSWAY600A 4W 4FT EA B  $    4,847.00 10.0%  $         4,362.30 N/A N/A
R1048 HEE R1048 HEE - BUSWAY800A 4W 4FT EA B  $    5,128.00 10.0%  $         4,615.20 N/A N/A
R1060 HC R1060 HC - BUSWAY400A 3W 5FT EA B  $    3,049.00 10.0%  $         2,744.10 N/A N/A
R1060 HCC R1060 HCC - BUSWAY400A 4W 5FT EA B  $    3,940.00 10.0%  $         3,546.00 N/A N/A
R1060 HDD R1060 HDD - BUSWAY600A 4W 5FT EA B  $    5,655.00 10.0%  $         5,089.50 N/A N/A
R1060 HE R1060 HE - BUSWAY800A 3W 5FT EA B  $    3,968.00 10.0%  $         3,571.20 N/A N/A
R1060 HEE R1060 HEE - BUSWAY800A 4W 5FT EA B  $    5,578.00 10.0%  $         5,020.20 N/A N/A
R1072 HC R1072 HC - BUSWAY400A 3W 6FT EA B  $    3,944.00 10.0%  $         3,549.60 N/A N/A
R1072 HCC R1072 HCC - BUSWAY400A 4W 6FT EA B  $    4,748.00 10.0%  $         4,273.20 N/A N/A
R1072 HD R1072 HD - BUSWAY600A 3W 6FT EA B  $    5,557.00 10.0%  $         5,001.30 N/A N/A
R1072 HE R1072 HE - BUSWAY800A 3W 6FT EA B  $    5,482.00 10.0%  $         4,933.80 N/A N/A
R1072 HEE R1072 HEE - BUSWAY800A 4W 6FT EA B  $    6,695.00 10.0%  $         6,025.50 N/A N/A
R1072 HFF R1072 HFF - BUSWAY1200A 4W 6FT EA B  $  15,718.00 10.0%  $       14,146.20 N/A N/A
R1072 HHH R1072 HHH - BUSWAY2000A 4W 6FT EA B  $  20,806.00 10.0%  $       18,725.40 N/A N/A
R1096 HCC R1096 HCC - BUSWAY400A 4W 8FT EA B  $    7,560.00 10.0%  $         6,804.00 N/A N/A
R1096 HDD R1096 HDD - BUSWAY600A 4W 8FT EA B  $    9,051.00 10.0%  $         8,145.90 N/A N/A
R1096 HFF R1096 HFF - BUSWAY1200A 4W 8FT EA B  $  20,971.00 10.0%  $       18,873.90 N/A N/A
R1096 HGG R1096 HGG - BUSWAY1600A 4W 8FT EA B  $  22,897.00 10.0%  $       20,607.30 N/A N/A
R1096 HHH R1096 HHH - BUSWAY2000A 4W 8FT EA B  $  27,748.00 10.0%  $       24,973.20 N/A N/A
R1122 HCC R1122 HCC - BUSWAY400A 4W 2 POS EA B  $    1,551.00 10.0%  $         1,395.90 N/A N/A
R1123 HC R1123 HC - BUSWAY400A 3W 3 POS EA B  $    1,710.00 10.0%  $         1,539.00 N/A N/A
R1123 HCC R1123 HCC - BUSWAY400A 4W 3 POS EA B  $    2,313.00 10.0%  $         2,081.70 N/A N/A
R1123 HDD R1123 HDD - BUSWAY600A 4W 3 POS EA B  $    2,462.00 10.0%  $         2,215.80 N/A N/A
R1124 HD R1124 HD - BUSWAY600A 3W 4 POS EA B  $    2,186.00 10.0%  $         1,967.40 N/A N/A
R1124 HDD R1124 HDD - BUSWAY600A 4W 4 POS EA B  $    2,855.00 10.0%  $         2,569.50 N/A N/A
R1124 HEE R1124 HEE - BUSWAY800A 4W 4 POS EA B  $    3,749.00 10.0%  $         3,374.10 N/A N/A
R1125 HD R1125 HD - BUSWAY600A 3W 5 POS EA B  $    2,538.00 10.0%  $         2,284.20 N/A N/A
R1125 HDD R1125 HDD - BUSWAY600A 4W 5 POS EA B  $    3,232.00 10.0%  $         2,908.80 N/A N/A
R1125 HEE R1125 HEE - BUSWAY800A 4W 5 POS EA B  $    4,305.00 10.0%  $         3,874.50 N/A N/A
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R1126 HD R1126 HD - BUSWAY600A 3W 6 POS EA B  $    3,249.00 10.0%  $         2,924.10 N/A N/A
R1126 HDD R1126 HDD - BUSWAY600A 4W 6 POS EA B  $    3,648.00 10.0%  $         3,283.20 N/A N/A
R1126 HEE R1126 HEE - BUSWAY800A 4W 6 POS EA B  $    4,832.00 10.0%  $         4,348.80 N/A N/A
R9000 B R9000 B - TERM ENCL 200A 3W EA B  $       566.50 10.0%  $            509.85 N/A N/A
R9000 BB R9000 BB - TERM ENCL 200A 4W EA B  $       700.20 10.0%  $            630.18 N/A N/A
R9000 CC R9000 CC - TERM ENCL 400A 4W EA B  $    1,723.00 10.0%  $         1,550.70 N/A N/A
R9000 CCL R9000 CCL - TERM ENCL 200A 4W EA B  $    1,873.00 10.0%  $         1,685.70 N/A N/A
R9000 CL R9000 CL - TERM ENCL 400A 3W EA B  $    1,486.00 10.0%  $         1,337.40 N/A N/A
R9000 EE R9000 EE - TERM ENCL 800A 4W EA B  $    3,344.00 10.0%  $         3,009.60 N/A N/A
R9000 EEL R9000 EEL - TERM ENCL 800A 4W EA B  $    3,770.00 10.0%  $         3,393.00 N/A N/A
R9000 EL R9000 EL - TERM ENCL 800A 3W EA B  $    2,940.00 10.0%  $         2,646.00 N/A N/A
R9000 FF R9000 FF - TERM ENCL 1200A 4W EA B  $    4,496.00 10.0%  $         4,046.40 N/A N/A
R9000 FFL R9000 FFL - TERM ENCL 1200A 4W EA B  $    5,089.00 10.0%  $         4,580.10 N/A N/A
R9000 FL R9000 FL - TERM ENCL 1200A 3W EA B  $    3,789.00 10.0%  $         3,410.10 N/A N/A
RACK CLAMP BLE Hold-Down clamp for Dist. Rack EA B  $         12.60 10.0%  $              11.34 N/A N/A
RHB-BLACK RHB-BLACK NOPRN HNGR EA B  $       198.20 10.0%  $            178.38 N/A N/A
RHB-RED RHB-RED NOPRN HNGR EA B  $       198.20 10.0%  $            178.38 N/A N/A
RHC-GREEN RHC-GREEN NOPRN EA B  $       296.90 10.0%  $            267.21 N/A N/A
RHD-PINK RHD-PINK NOPRN EA B  $       454.40 10.0%  $            408.96 N/A N/A
RHD-YELLOW RHD-YELLOW NOPRN EA B  $       454.40 10.0%  $            408.96 N/A N/A
S050 S050 OIL TIGHT HOLE SEAL .500 EA B  $           9.83 10.0%  $                8.85 N/A N/A
S050SS S050SS EA B  $         29.05 10.0%  $              26.15 N/A N/A
S075 S075 EA B  $         12.08 10.0%  $              10.87 N/A N/A
S075FG S075FG EA B  $           7.48 10.0%  $                6.73 N/A N/A
S100 S100 OIL TIGHT HOLE SEAL EA B  $         16.70 10.0%  $              15.03 N/A N/A
S100FG S100FG EA B  $         13.05 10.0%  $              11.75 N/A N/A
S100SS S100SS OIL TIGHT HOLE SEAL SS EA B  $         48.17 10.0%  $              43.35 N/A N/A
S125 S125 EA B  $         18.48 10.0%  $              16.63 N/A N/A
S125FG S125FG EA B  $         13.05 10.0%  $              11.75 N/A N/A
S125SS S125SS OIL TIGHT HOLE SEAL SS EA B  $         55.51 10.0%  $              49.96 N/A N/A
S150 S150 OIL TIGHT HOLE SEAL EA B  $         21.42 10.0%  $              19.28 N/A N/A
S150FG S150FG EA B  $         16.59 10.0%  $              14.93 N/A N/A
S150SS S150SS EA B  $         62.42 10.0%  $              56.18 N/A N/A
S200 S200 EA B  $         23.42 10.0%  $              21.08 N/A N/A
S200FG S200FG EA B  $         16.59 10.0%  $              14.93 N/A N/A
S200SS S200SS EA B  $         69.12 10.0%  $              62.21 N/A N/A
S250 S250 EA B  $         30.87 10.0%  $              27.78 N/A N/A
S250FG S250FG EA B  $         21.19 10.0%  $              19.07 N/A N/A
S250SS S250SS EA B  $       120.00 10.0%  $            108.00 N/A N/A
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S300 S300 OIL TIGHT HOLE SEAL EA B  $         42.11 10.0%  $              37.90 N/A N/A
S300FG S300FG EA B  $         28.25 10.0%  $              25.43 N/A N/A
S300SS S300SS EA B  $       130.50 10.0%  $            117.45 N/A N/A
S350 S350 OIL TIGHT HOLE SEAL EA B  $         54.18 10.0%  $              48.76 N/A N/A
S350FG S350FG EA B  $         36.59 10.0%  $              32.93 N/A N/A
S350SS S350SS EA B  $       152.60 10.0%  $            137.34 N/A N/A
S400 S400 EA B  $         66.89 10.0%  $              60.20 N/A N/A
S400FG S400FG EA B  $         46.97 10.0%  $              42.27 N/A N/A
S400SS S400SS EA B  $       169.30 10.0%  $            152.37 N/A N/A
SA101GRN SA101 GRN CONTON PLT EA B  $    1,582.00 10.0%  $         1,423.80 N/A N/A
SA102GRN SA102 GRN ANGL BRACE EA B  $       315.30 10.0%  $            283.77 N/A N/A
SA110 SA110 CUTTER EA B  $    1,934.00 10.0%  $         1,740.60 N/A N/A
SA154ZN SA154 ZN CASTERS EA B  $       152.50 10.0%  $            137.25 N/A N/A
SA155 SA155 SWIVEL CASTERS EA B  $       197.70 10.0%  $            177.93 N/A N/A
SA158GRN120 SA158-120 GRN 3/8H FT B  $       532.30 10.0%  $            479.07 N/A N/A
SA158GRN144 SA158-144 GRN 3/8H FT B  $       532.30 10.0%  $            479.07 N/A N/A
SA158ZN120 SA158-120 ZN 3/8H FT B  $       519.50 10.0%  $            467.55 N/A N/A
SA158ZN144 SA158-144 ZN 3/8H FT B  $       519.50 10.0%  $            467.55 N/A N/A
SA276GRN120 SA276-120 GRN 3/8H FT B  $       627.00 10.0%  $            564.30 N/A N/A
SA276GRN144 SA276-144 GRN 3/8H FT B  $       627.00 10.0%  $            564.30 N/A N/A
SA276ZN120 SA276-120 ZN 3/8H FT B  $       611.90 10.0%  $            550.71 N/A N/A
SA276ZN144 SA276-144 ZN 3/8H FT B  $       611.90 10.0%  $            550.71 N/A N/A
SA318-120ZN SA318-120 ZN 3/8H FT B  $       847.90 10.0%  $            763.11 N/A N/A
SA318GRN120 SA318-120 GRN 3/8H FT B  $       868.80 10.0%  $            781.92 N/A N/A
SA318GRN144 SA318-144 GRN 3/8H FT B  $       868.80 10.0%  $            781.92 N/A N/A
SA318ZN144 SA318-144 ZN 3/8H FT B  $       847.90 10.0%  $            763.11 N/A N/A
SB1001BYZ SB1001BYZ U-BOLT WITH HARDWARE EA  B  $           9.65 10.00%  $                8.69 N/A N/A
SB1001EYZ SB1001EYZ U-BOLT WITH HARDWARE EA  B  $         13.39 10.00%  $              12.05 N/A N/A
SB1001SYZ SB1001SYZ U-BOLT WITH HARDWARE EA  B  $           9.13 10.00%  $                8.22 N/A N/A
SB1001UYZ SB1001UYZ U-BOLT WITH HARDWARE EA  B  $         15.14 10.00%  $              13.63 N/A N/A
SB100203AYZ SB100203AYZ V BOLT KIT EA  B  $           3.92 10.00%  $                3.53 N/A N/A
SB100203BYZ SB100203BYZ V BOLT KIT EA  B  $           5.94 10.00%  $                5.35 N/A N/A
SB100203CYZ SB100203CYZ V BOLT KIT EA  B  $           7.43 10.00%  $                6.69 N/A N/A
SB100204BYZ SB100204BYZ V BOLT KIT EA  B  $           9.87 10.00%  $                8.88 N/A N/A
SB100204DYZ SB100204DYZ V BOLT KIT EA  B  $           5.09 10.00%  $                4.58 N/A N/A
SB100204GYZ SB100204GYZ V BOLT KIT EA  B  $           4.99 10.00%  $                4.49 N/A N/A
SB100204HYZ SB100204HYZ V BOLT KIT EA  B  $           4.99 10.00%  $                4.49 N/A N/A
SB1003AYZ SB1003AYZ 2" J BOLT KIT EA  B  $           0.92 10.00%  $                0.83 N/A N/A
SB1003FYZ SB1003FYZ 4.25" J BOLT KIT EA  B  $           2.12 10.00%  $                1.91 N/A N/A
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SB1003GYZ SB1003GYZ 3.5" J BOLT KIT EA  B  $           3.29 10.00%  $                2.96 N/A N/A
SB1003JBZ SB1003JBZ 2.75" J BOLT KIT EA  B  $           2.54 10.00%  $                2.29 N/A N/A
SB1003JYZ SB1003JYZ 2.75" J BOLT KIT EA  B  $           1.60 10.00%  $                1.44 N/A N/A
SB1003KYZ SB1003KYZ 5" J BOLT KIT EA  B  $           1.02 10.00%  $                0.92 N/A N/A
SB1003MYZ SB1003MYZ 3.75" J BOLT KIT EA  B  $           1.93 10.00%  $                1.74 N/A N/A
SB103YZ SB103YZ FRAMING CLIP BOXED EA  B  $           3.92 10.00%  $                3.53 N/A N/A
SB104YZ SB104YZ FRAMING CLIP BOXED EA  B  $           3.92 10.00%  $                3.53 N/A N/A
SB105YZ SB105YZ FRAMING CLIP BOXED EA  B  $           3.82 10.00%  $                3.44 N/A N/A
SB106YZ SB106YZ FRAMING CLIP BOXED EA  B  $           3.82 10.00%  $                3.44 N/A N/A
SB1072YZ SB1072YZ J-CLIP WITH HARDWARE EA  B  $           3.82 10.00%  $                3.44 N/A N/A
SB107A2YZ SB107A2YZ SPANNER CLIP WITH HARDWARE EA  B  $         11.64 10.00%  $              10.48 N/A N/A
SB107AYZ SB107AYZ SPANNER CLIP WITH HARDWARE EA  B  $         10.08 10.00%  $                9.07 N/A N/A
SB107YZ SB107YZ J-CLIP WITH HARDWARE EA  B  $           4.67 10.00%  $                4.20 N/A N/A
SB108KYZ SB108KYZ FRAMING CLIP KIT EA  B  $           9.65 10.00%  $                8.69 N/A N/A
SB109BYZ SB109BYZ (BOXED) FRAMING CLIP EA  B  $           2.44 10.00%  $                2.20 N/A N/A
SB109CYZ SB109CYZ (BOXED) FRAMING CLIP EA  B  $           2.44 10.00%  $                2.20 N/A N/A
SB109DYZ SB109DYZ (BOXED) FRAMING CLIP EA  B  $           2.34 10.00%  $                2.11 N/A N/A
SB110 SB110 RETAINING POST CAP 25/PKG EA  B  $         31.42 10.00%  $              28.28 N/A N/A
SB110A1BK SB110A1BK BLACK END CAP 1.5" RNWY (10PK) EA  B  $           4.56 10.00%  $                4.10 N/A N/A
SB110A2BK SB110A2BK BLACK END CAP 2" RUNWAY (10PK) EA  B  $           4.56 10.00%  $                4.10 N/A N/A
SB111 SB111 CIRCULAR TUBE CAP 25/PKG EA  B  $           9.65 10.00%  $                8.69 N/A N/A
SB112AYZ SB112AYZ (BOXED) FRAMING CLIP EA  B  $           2.86 10.00%  $                2.57 N/A N/A
SB112BYZ SB112BYZ (BOXED) FRAMING CLIP EA  B  $           2.86 10.00%  $                2.57 N/A N/A
SB114502NYL SB114502NY HEADED SLEEVE ASSEMBLY NYLON EA  B  $           2.44 10.00%  $                2.20 N/A N/A
SB114504NYL SB114504NY HEADED SLEEVE ASSEMBLY NYLON EA  B  $           1.56 10.00%  $                1.40 N/A N/A
SB114518NYL SB114518NY HEADED SLEEVE ASSEMBLY NYLON EA  B  $           1.68 10.00%  $                1.51 N/A N/A
SB114602NYL SB114602NY HEADED SLEEVE ASSEMBLY NYLON EA  B  $           1.56 10.00%  $                1.40 N/A N/A
SB114605NYL SB114605NY HEADED SLEEVE ASSEMBLY NYLON EA  B  $           1.34 10.00%  $                1.21 N/A N/A
SB114707NYL SB114707NY NYLON HEADED SLEEVE ASSEMBLY EA  B  $           1.68 10.00%  $                1.51 N/A N/A
SB114718NYL SB114718NY HEADED SLEEVE ASSEMBLY NYLON EA  B  $           1.68 10.00%  $                1.51 N/A N/A
SB114807NYL SB114807NY HEADED SLEEVE ASSEMBLY NYLON EA  B  $           1.56 10.00%  $                1.40 N/A N/A
SB114818NYL SB114818NY HEADED SLEEVE ASSEMBLY NYLON EA  B  $           1.68 10.00%  $                1.51 N/A N/A
SB114AYZ SB114AYZ (BOXED) DOUBLE FRAMING CLIP EA  B  $           3.61 10.00%  $                3.25 N/A N/A
SB114BYZ SB114BYZ (BOXED) DOUBLE FRAMING CLIP EA  B  $           3.50 10.00%  $                3.15 N/A N/A
SB114CYZ SB114CYZ (BOXED) DOUBLE FRAMING CLIP EA  B  $           4.35 10.00%  $                3.92 N/A N/A
SB114DYZ SB114DYZ (BOXED) DOUBLE FRAMING CLIP EA  B  $           4.35 10.00%  $                3.92 N/A N/A
SB1153 SB1153 #12-24 STANDOFF INSULATOR EA  B  $         22.76 10.00%  $              20.48 N/A N/A
SB1154 SB1154 1/4"-20 STANDOFF INSULATOR EA  B  $           6.15 10.00%  $                5.54 N/A N/A
SB1155 SB1155 BOXED 3/8"-16 STANDOFF ISOLATOR EA  B  $         17.00 10.00%  $              15.30 N/A N/A
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SB1156 SB1156 BOXED 1/2"-13 STANDOFF ISOLATOR EA  B  $         17.61 10.00%  $              15.85 N/A N/A
SB1157 SB1157 BOXED 5/8"-11 STANDOFF ISOLATOR EA  B  $         20.29 10.00%  $              18.26 N/A N/A
SB116001 SB116001 FGP BOXED BASE INSULATOR EA  B  $         31.00 10.00%  $              27.90 N/A N/A
SB116002 SB116002 FGP BOXED BASE INSULATOR EA  B  $         51.50 10.00%  $              46.35 N/A N/A
SB116003 SB116003 FGP BOXED BASE INSULATOR EA  B  $         36.87 10.00%  $              33.18 N/A N/A
SB116004 SB116004 FGP BOXED BASE INSULATOR EA  B  $         40.27 10.00%  $              36.24 N/A N/A
SB116101 SB116101 FGP (BOXED) BASE INSULATOR EA  B  $         17.30 10.00%  $              15.57 N/A N/A
SB116102 SB116102 FGP (BOXED) BASE INSULATOR EA  B  $         18.54 10.00%  $              16.69 N/A N/A
SB1162 SB1162 FGP INSULATOR PAD BOXED EA  B  $           6.68 10.00%  $                6.01 N/A N/A
SB116301 SB116301 FGP BOXED INSULATOR PAD EA  B  $           7.43 10.00%  $                6.69 N/A N/A
SB116302 SB116302 FGP INSULATOR PAD (BULK) EA  B  $           7.64 10.00%  $                6.88 N/A N/A
SB116303 SB116303 FGP INSULATOR PAD EA  B  $           8.06 10.00%  $                7.25 N/A N/A
SB116304 SB116304 FGP (BOXED) INSULATOR PAD EA B  $           7.32 10.0%  $                6.59 N/A N/A
SB116305 SB116305 FGP (BOXED) INSULATOR PAD EA  B  $           8.38 10.00%  $                7.54 N/A N/A
SB-1163-06 FGP SB-1163-06 FGP INSULATOR PAD EA  B  $           7.32 10.00%  $                6.59 N/A N/A
SB116307 SB116307 FGP INSULATOR PAD EA  B  $         14.32 10.00%  $              12.89 N/A N/A
SB-1163-08 FGP SB-1163-08 FGP INSULATOR PAD EA  B  $           9.55 10.00%  $                8.60 N/A N/A
SB-1163-09 FGP SB-1163-09 INSULATOR PAD EA  B  $         12.46 10.00%  $              11.21 N/A N/A
SB116501AF SB116501AF FGP BASE INSULATOR EA  B  $         66.95 10.00%  $              60.26 N/A N/A
SB116502AF SB116502AF FGP BOXED BASE INSULATOR EA  B  $         74.78 10.00%  $              67.30 N/A N/A
SB116ZN SB116ZN CABLE GUIDE EA  B  $       151.30 10.00%  $            136.17 N/A N/A
SB1171 SB1171 PLAIN (BOXED) ISOLATION BAR EA  B  $           8.91 10.00%  $                8.02 N/A N/A
SB11712 SB11712 PLAIN ISOLATION BAR EA  B  $         10.08 10.00%  $                9.07 N/A N/A
SB117A2YZ SB117A2YZ 13" CABLE RET POST 2" STGR EA  B  $         20.70 10.00%  $              18.63 N/A N/A
SB117ABZ SB117ABZ 7" CBL RET POST 1 1/2" STGR EA  B  $         13.91 10.00%  $              12.52 N/A N/A
SB117AYZ SB117AYZ 7" CABLE RET POST 1 1/2" STGR EA  B  $         13.91 10.00%  $              12.52 N/A N/A
SB117BBZ SB117BBZ CABLE RETAINING POST 1" RUNG EA  B  $         13.49 10.00%  $              12.14 N/A N/A
SB117BYZ SB117BYZ CABLE RETAINING POST 1" RUNG EA  B  $         13.49 10.00%  $              12.14 N/A N/A
SB118AYZ SB118AYZ WIRE SUPPORT BRACKET ASSEMBLY EA  B  $         38.21 10.00%  $              34.39 N/A N/A
SB118BYZ SB118BYZ WIRE SUPPORT BRACKET ASSEMBLY EA  B  $         38.63 10.00%  $              34.77 N/A N/A
SB119ATG SB119ATG POWER CABLE SUPPORT GRAY EA  B  $         15.24 10.00%  $              13.72 N/A N/A
SB119AYZ SB119AYZ POWER CABLE SUPPORT EA  B  $         15.24 10.00%  $              13.72 N/A N/A
SB119BFB SB119BFB POWER CABLE SUPPORT EA  B  $         17.20 10.00%  $              15.48 N/A N/A
SB119BYZ SB119BYZ POWER CABLE SUPPORT EA  B  $         16.79 10.00%  $              15.11 N/A N/A
SB119ETG SB119ETG POWER CABLE SUPPORT EA  B  $         17.10 10.00%  $              15.39 N/A N/A
SB119EYZ SB119EYZ POWER CABLE SUPPORT EA  B  $         16.27 10.00%  $              14.64 N/A N/A
SB119GFB SB119GFB POWER CABLE SUPPORT EA  B  $         13.49 10.00%  $              12.14 N/A N/A
SB119GTG SB119GTG POWER CABLE SUPPORT EA  B  $         13.49 10.00%  $              12.14 N/A N/A
SB119GYZ SB119GYZ POWER CABLE SUPPORT EA  B  $         12.98 10.00%  $              11.68 N/A N/A
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SB1222YZ SB1222YZ POWER CABLE SUPPORT OVERHEAD EA  B  $         11.64 10.00%  $              10.48 N/A N/A
SB122YZ SB122YZ POWER CABLE SUPPORT OVERHEAD EA  B  $         10.51 10.00%  $                9.46 N/A N/A
SB1252YZ SB1252YZ POWER & SIGNAL CABLE SUPPORT EA  B  $         17.82 10.00%  $              16.04 N/A N/A
SB125YZ SB125YZ POWER & SIGNAL CABLE SUPPORT EA  B  $         17.20 10.00%  $              15.48 N/A N/A
SB12606CW SB12606CW BOLT ON CABLE POST KIT EA  B  $         27.50 10.00%  $              24.75 N/A N/A
SB12606FB SB12606FB BOLT ON CABLE POST KIT EA  B  $         25.96 10.00%  $              23.36 N/A N/A
SB12606TG SB12606TG BOLT ON CABLE POST KIT EA  B  $         26.68 10.00%  $              24.01 N/A N/A
SB12606YZ SB12606YZ BOLT ON CABLE POST KIT EA  B  $         29.25 10.00%  $              26.33 N/A N/A
SB12608FB SB12608FB BOLT ON CABLE POST KIT EA  B  $         26.37 10.00%  $              23.73 N/A N/A
SB12610FB SB12610FB BOLT ON CABLE POST KIT EA  B  $         27.60 10.00%  $              24.84 N/A N/A
SB12812YZ SB12812YZ BOXED RUNWAY PAN SUPPORT EA  B  $           7.43 10.00%  $                6.69 N/A N/A
SB12815YZ SB12815YZ BOXED RUNWAY PAN SUPPORT EA  B  $           7.53 10.00%  $                6.78 N/A N/A
SB12818YZ SB12818YZ BOXED RUNWAY PAN SUPPORT EA  B  $           7.64 10.00%  $                6.88 N/A N/A
SB12824YZ SB12824YZ BOXED RUNWAY PAN SUPPORT EA  B  $           8.49 10.00%  $                7.64 N/A N/A
SB13011/2YZ SB13011/2YZ OFFSET CABLE HORN ASSEMBLY EA  B  $         11.85 10.00%  $              10.67 N/A N/A
SB1302YZ SB1302YZ OFFSET CABLE HORN ASSEMBLY EA  B  $         12.05 10.00%  $              10.85 N/A N/A
SB1311411/2YZ SB1311411/2YZ STRAIGHT CBL HORN ASSEMBLY EA  B  $         14.21 10.00%  $              12.79 N/A N/A
SB131811/2BZ SB131811/2BZ STRAIGHT CBL HORN ASSEMBLY EA  B  $         11.85 10.00%  $              10.67 N/A N/A
SB131811/2YZ SB131811/2YZ STRAIGHT CBL HORN ASSEMBLY EA  B  $         12.46 10.00%  $              11.21 N/A N/A
SB13182YZ SB13182YZ STRAIGHT CABLE HORN ASSEMBLY EA  B  $         12.26 10.00%  $              11.03 N/A N/A
SB1328YZ SB1328YZ CABLE HORN RUNG ASSEMBLY EA  B  $         10.51 10.00%  $                9.46 N/A N/A
SB13411/2BZ SB13411/2BZ CABLE HORN ASSEMBLY EA  B  $         20.81 10.00%  $              18.73 N/A N/A
SB13411/2YZ SB13411/2YZ OVERHEAD POWER CABLE HORN EA  B  $         20.29 10.00%  $              18.26 N/A N/A
SB1342YZ SB1342YZ OVERHEAD POWER CABLE HORN EA  B  $         20.50 10.00%  $              18.45 N/A N/A
SB1506FB SB1506FB 6" CABLE RUNWAY SOLID BAR EA  B  $       146.40 10.00%  $            131.76 N/A N/A
SB1506TG SB1506TG 6" CABLE RUNWAY SOLID BAR EA  B  $       149.20 10.00%  $            134.28 N/A N/A
SB1506YZ SB1506YZ 6" CABLE RUNWAY SOLID BAR EA  B  $       152.20 10.00%  $            136.98 N/A N/A
SB1509TG SB1509TG 9" CABLE RUNWAY SOLID BAR EA  B  $       154.70 10.00%  $            139.23 N/A N/A
SB1509YZ SB1509YZ 9" CABLE RUNWAY SOLID BAR EA  B  $       154.70 10.00%  $            139.23 N/A N/A
SB1512CW SB1512CW 12" CABLE RUNWAY SOLID BAR EA  B  $       164.70 10.00%  $            148.23 N/A N/A
SB1512FB SB1512FB 12" CABLE RUNWAY SOLID BAR EA  B  $       164.00 10.00%  $            147.60 N/A N/A
SB1512TG SB1512TG 12" CABLE RUNWAY SOLID BAR EA  B  $       164.00 10.00%  $            147.60 N/A N/A
SB1512YZ SB1512YZ 12" CABLE RUNWAY SOLID BAR EA  B  $       167.10 10.00%  $            150.39 N/A N/A
SB1515FB SB1515FB 15" CABLE RUNWAY SOLID BAR EA  B  $       166.80 10.00%  $            150.12 N/A N/A
SB1515TG SB1515TG 15" CABLE RUNWAY SOLID BAR EA  B  $       166.80 10.00%  $            150.12 N/A N/A
SB1515YZ SB1515YZ 15" CABLE RUNWAY EA  B  $       166.80 10.00%  $            150.12 N/A N/A
SB1518CW SB1518CW 18" CABLE RUNWAY SOLID BAR EA  B  $       170.50 10.00%  $            153.45 N/A N/A
SB1518FB SB1518FB 18" CABLE RUNWAY SOLID BAR EA  B  $       169.40 10.00%  $            152.46 N/A N/A
SB1518TG SB1518TG 18" CABLE RUNWAY SOLID BAR EA  B  $       169.40 10.00%  $            152.46 N/A N/A

1285 of 9702



NW Infrastructure B-Line

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

B-Line                              
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

SB1518YZ SB1518YZ 18" CABLE RUNWAY SOLID BAR EA  B  $       169.40 10.00%  $            152.46 N/A N/A
SB1520TG SB1520TG 20" SOLID BAR RUNWAY EA  B  $       181.30 10.00%  $            163.17 N/A N/A
SB1520YZ SB1520YZ 20" CABLE RUNWAY SOLID BAR EA  B  $       180.40 10.00%  $            162.36 N/A N/A
SB1524FB SB1524FB 24 " CABLE RUNWAY SOLID BAR EA  B  $       194.30 10.00%  $            174.87 N/A N/A
SB1524TG SB1524TG 24" CABLE RUNWAY SOLID BAR EA  B  $       194.30 10.00%  $            174.87 N/A N/A
SB1524YZ SB1524YZ 24" CABLE RUNWAY SOLID BAR EA  B  $       194.30 10.00%  $            174.87 N/A N/A
SB1530TG SB1530TG 30" CABLE RUNWAY SOLID BAR EA  B  $       210.70 10.00%  $            189.63 N/A N/A
SB1530YZ SB1530YZ 30" CABLE RUNWAY SOLID BAR EA  B  $       209.70 10.00%  $            188.73 N/A N/A
SB1536TG SB1536TG 36" CABLE RUNWAY SOLID BAR EA  B  $       213.40 10.00%  $            192.06 N/A N/A
SB1536YZ SB1536YZ 36" CABLE RUNWAY SOLID BAR EA  B  $       212.30 10.00%  $            191.07 N/A N/A
SB156AYZ SB156AYZ 1/2" RUNWAY HANGER SUP BOXED EA  B  $           4.14 10.00%  $                3.73 N/A N/A
SB156BYZ SB156BYZ 5/8 RNWAY HANGER SUPPORT BOX EA  B  $           4.14 10.00%  $                3.73 N/A N/A
SB157AYZ SB157AYZ 1/2" SLOTTED HANGER CLIP BOXED EA  B  $           4.14 10.00%  $                3.73 N/A N/A
SB157BYZ SB157BYZ 5/8" SLOTTED HANGER CLIP BOXED EA  B  $           4.14 10.00%  $                3.73 N/A N/A
SB1606ACW SB1606ACW 6" CABLE RUNWAY 2" TUBULAR EA  B  $       161.40 10.00%  $            145.26 N/A N/A
SB1606AFB SB1606AFB 6" CABLE RUNWAY 2" TUBULAR EA  B  $       161.40 10.00%  $            145.26 N/A N/A
SB1606ATG SB1606ATG BAYU 200 546/2CABLE RUNWAY EA  B  $       158.30 10.00%  $            142.47 N/A N/A
SB1606AYZ SB1606AYZ 6" CABLE RUNWAY 2" TUBULAR EA  B  $       156.80 10.00%  $            141.12 N/A N/A
SB1606CW SB1606CW 6" CABLE RUNWAY EA  B  $       186.80 10.00%  $            168.12 N/A N/A
SB1606FB SB1606FB 6"CABLE RUNWAY 2"SLD BAR EA  B  $       186.00 10.00%  $            167.40 N/A N/A
SB1606TG SB1606TG 6"CABLE RUNWAY 2"SLD BAR EA  B  $       186.00 10.00%  $            167.40 N/A N/A
SB1606YZ SB1606YZ 6" CABLE RUNWAY 2" SOLID BAR EA  B  $       189.50 10.00%  $            170.55 N/A N/A
SB1609AFB SB1609AFB 9" CABLE RUNWAY 2" TUBULAR EA  B  $       160.60 10.00%  $            144.54 N/A N/A
SB1609ATG SB1609ATG 9" CABLE RUNWAY 2" TUBULAR EA  B  $       160.60 10.00%  $            144.54 N/A N/A
SB1609AYZ SB1609AYZ 9" CABLE RUNWAY 2" TUBULAR EA  B  $       162.10 10.00%  $            145.89 N/A N/A
SB1609TG SB1609TG 9" CABLE RUNWAY SOLID BAR EA  B  $       190.70 10.00%  $            171.63 N/A N/A
SB1609YZ SB1609YZ 9" CABLE RUNWAY 2" SOLID BAR EA  B  $       193.40 10.00%  $            174.06 N/A N/A
SB160BYZ SB160BYZ ADJUSTABLE STRINGER CONNECTOR EA  B  $         27.98 10.00%  $              25.18 N/A N/A
SB16104FB SB16104FB SUPPORT BAR BLACK EA  B  $         16.74 10.00%  $              15.07 N/A N/A
SB16104TG SB16104TG (BOXED) SUPPORT BAR GRAY EA  B  $         16.95 10.00%  $              15.26 N/A N/A
SB16104YZ SB16104YZ (BOXED) SUPPORT BAR EA  B  $         16.74 10.00%  $              15.07 N/A N/A
SB16105FB SB16105FB SUPPORT BAR BLACK EA  B  $         17.99 10.00%  $              16.19 N/A N/A
SB16105TG SB16105TG (BOXED) SUPPORT BAR GRAY EA  B  $         18.51 10.00%  $              16.66 N/A N/A
SB16105YZ SB16105YZ (BOXED) SUPPORT BAR GRAY EA  B  $         17.89 10.00%  $              16.10 N/A N/A
SB16106FB SB16106FB SUPPORT BAR BLACK EA  B  $         19.76 10.00%  $              17.78 N/A N/A
SB16106TG SB16106TG (BOXED) SUPPORT BAR GRAY EA  B  $         19.86 10.00%  $              17.87 N/A N/A
SB16106YZ SB16106YZ (BOXED) SUPPORT BAR EA  B  $         19.76 10.00%  $              17.78 N/A N/A
SB16109FB SB16109FB (BOXED) SB16109FB EA  B  $         20.70 10.00%  $              18.63 N/A N/A
SB16109TG SB16109TG (BOXED) SUPPORT BAR GRAY EA  B  $         20.80 10.00%  $              18.72 N/A N/A
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SB16109YZ SB16109YZ (BOXED) SUPPORT BAR EA  B  $         20.70 10.00%  $              18.63 N/A N/A
SB16112FB SB16112FB (BOXED) SUPPORT BAR FLAT BLACK EA  B  $         22.36 10.00%  $              20.12 N/A N/A
SB16112TG SB16112TG (BOXED) SUPPORT BAR GRAY EA  B  $         22.36 10.00%  $              20.12 N/A N/A
SB16112YZ SB16112YZ (BOXED) SUPPORT BAR EA  B  $         22.36 10.00%  $              20.12 N/A N/A
SB16115CW SB16115CW (BOXED) SUPPORT BAR EA  B  $         23.09 10.00%  $              20.78 N/A N/A
SB16115FB SB16115FB (BOXED) SUPPORT BAR FLAT BLACK EA  B  $         22.67 10.00%  $              20.40 N/A N/A
SB16115TG SB16115TG (BOXED) SUPPORT BAR GRAY EA  B  $         23.50 10.00%  $              21.15 N/A N/A
SB16115YZ SB16115YZ (BOXED) SUPPORT BAR EA  B  $         23.50 10.00%  $              21.15 N/A N/A
SB16118FB SB16118FB (BOXED) SUPPORT BAR FLAT BLACK EA  B  $         24.02 10.00%  $              21.62 N/A N/A
SB16118TG SB16118TG (BOXED) SUPPORT BAR GRAY EA  B  $         24.13 10.00%  $              21.72 N/A N/A
SB16118YZ SB16118YZ (BOXED) SUPPORT BAR EA  B  $         24.54 10.00%  $              22.09 N/A N/A
SB16120FB SB16120FB SUPPORT BAR EA  B  $         25.69 10.00%  $              23.12 N/A N/A
SB16120TG SB16120TG (BOXED) SUPPORT BAR GRAY EA  B  $         26.62 10.00%  $              23.96 N/A N/A
SB16120YZ SB16120YZ (BOXED) SUPPORT BAR EA  B  $         26.00 10.00%  $              23.40 N/A N/A
SB16124FB SB16124FB SUPPORT BAR BLACK EA  B  $         32.45 10.00%  $              29.21 N/A N/A
SB16124TG SB16124TG (BOXED) SUPPORT BAR GRAY EA  B  $         32.45 10.00%  $              29.21 N/A N/A
SB16124YZ SB16124YZ (BOXED) SUPPORT BAR EA  B  $         31.82 10.00%  $              28.64 N/A N/A
SB1612AFB SB1612AFB 12" CABLE RUNWAY 2" TUBULAR EA  B  $       163.40 10.00%  $            147.06 N/A N/A
SB1612ATG SB1612ATG 12" CABLE RUNWAY 2" TUBULAR EA  B  $       163.40 10.00%  $            147.06 N/A N/A
SB1612AYZ SB1612AYZ 12" CABLE RUNWAY 2" TUBULAR EA  B  $       163.40 10.00%  $            147.06 N/A N/A
SB1612FB SB1612FB 12" CABLE RUNWAY 2" SOLID BAR EA  B  $       193.20 10.00%  $            173.88 N/A N/A
SB1612TG SB1612TG 12" CABLE RUNWAY 2" SOLID BAR EA  B  $       193.20 10.00%  $            173.88 N/A N/A
SB1612YZ SB1612YZ 12" CABLE RUNWAY 2" SOLID BAR EA  B  $       193.20 10.00%  $            173.88 N/A N/A
SB16130TG SB16130TG (BOXED) SUPPORT BAR GRAY EA  B  $         32.24 10.00%  $              29.02 N/A N/A
SB16130YZ SB16130YZ (BOXED) SUPPORT BAR EA  B  $         33.70 10.00%  $              30.33 N/A N/A
SB16136YZ SB16136YZ (BOXED) SUPPORT BAR EA  B  $         33.70 10.00%  $              30.33 N/A N/A
SB1615ACW SB1615ACW 15" CABLE RUNWAY 2" TUBULAR EA  B  $       173.60 10.00%  $            156.24 N/A N/A
SB1615AFB SB1615AFB 15" CABLE RUNWAY 2" TUBULAR EA  B  $       167.60 10.00%  $            150.84 N/A N/A
SB1615ATG SB1615ATG 15" CABLE RUNWAY 2" TUBULAR EA  B  $       167.60 10.00%  $            150.84 N/A N/A
SB1615AYZ SB1615AYZ 15" CABLE RUNWAY 2" TUBULAR EA  B  $       169.20 10.00%  $            152.28 N/A N/A
SB1615TG SB1615TG 15" CABLE RUNWAY 2" SOLID BAR EA  B  $       198.60 10.00%  $            178.74 N/A N/A
SB1615YZ SB1615YZ 15" CABLE RUNWAY 2" SOLID BAR EA  B  $       198.60 10.00%  $            178.74 N/A N/A
SB1618AFB SB1618AFB 18" CABLE RUNWAY EA  B  $       173.70 10.00%  $            156.33 N/A N/A
SB1618ATG SB1618ATG BAYU 200 669CABLE RUNWAY EA  B  $       173.70 10.00%  $            156.33 N/A N/A
SB1618AYZ SB1618AYZ 18" CABLE RUNWAY EA  B  $       173.70 10.00%  $            156.33 N/A N/A
SB1618FB SB1618FB 18" CABLE RUNWAY 2" SOLID BAR EA  B  $       203.40 10.00%  $            183.06 N/A N/A
SB1618TG SB1618TG 18" CABLE RUNWAY 2" SOLID BAR EA  B  $       203.40 10.00%  $            183.06 N/A N/A
SB1618YZ SB1618YZ 18" CABLE RUNWAY 2" SOLID BAR EA  B  $       203.40 10.00%  $            183.06 N/A N/A
SB1620ATG SB1620ATG 20" CABLE RUNWAY 2" TUBULAR EA  B  $       177.90 10.00%  $            160.11 N/A N/A

1287 of 9702



NW Infrastructure B-Line

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

B-Line                              
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

SB1620AYZ SB1620AYZ 20" CABLE RUNWAY 2" TUBULAR EA  B  $       175.50 10.00%  $            157.95 N/A N/A
SB1620FB SB1620FB 20" CABLE RUNWAY 2" SOLID BAR EA  B  $       205.40 10.00%  $            184.86 N/A N/A
SB1620TG SB1620TG 20" CABLE RUNWAY 2" SOLID BAR EA  B  $       205.40 10.00%  $            184.86 N/A N/A
SB1620YZ SB1620YZ 20" CABLE RUNWAY 2" SOLID BAR EA  B  $       205.40 10.00%  $            184.86 N/A N/A
SB1624AFB SB1624AFB 24" CABLE RUNWAY 2" TUBULAR EA  B  $       179.20 10.00%  $            161.28 N/A N/A
SB1624ATG SB1624ATG BAYU 200 588CABLE RUNWAY EA  B  $       181.00 10.00%  $            162.90 N/A N/A
SB1624AYZ SB1624AYZ 24" CABLE RUNWAY 2" TUBULAR EA  B  $       179.20 10.00%  $            161.28 N/A N/A
SB1624FB SB1624FB 24" CABLE RUNWAY 2" SOLID BAR EA  B  $       211.50 10.00%  $            190.35 N/A N/A
SB1624TG SB1624TG 24" CABLE RUNWAY 2" SOLID BAR EA  B  $       211.50 10.00%  $            190.35 N/A N/A
SB1624YZ SB1624YZ 24" CABLE RUNWAY 2" SOLID BAR EA  B  $       211.50 10.00%  $            190.35 N/A N/A
SB1630ATG SB1630ATG 30" WIDE RUNWAY 2" TUBULAR EA  B  $       190.00 10.00%  $            171.00 N/A N/A
SB1630AYZ SB1630AYZ 30" WIDE RUNWAY 2" TUBULAR EA  B  $       191.90 10.00%  $            172.71 N/A N/A
SB1630TG SB1630TG 30" CABLE RUNWAY 2" SOLID BAR EA  B  $       221.20 10.00%  $            199.08 N/A N/A
SB1630YZ SB1630YZ 30" CABLE RUNWAY 2" SOLID BAR EA  B  $       241.40 10.00%  $            217.26 N/A N/A
SB1636ATG SB1636ATG 36" WIDE RUNWAY 2" TUBULAR EA  B  $       196.00 10.00%  $            176.40 N/A N/A
SB1636AYZ SB1636AYZ 36" WIDE RUNWAY 2" TUBULAR EA  B  $       197.30 10.00%  $            177.57 N/A N/A
SB1636FB SB1636FB 36" CABLE RUNWAY 2" SOLID BAR EA  B  $       228.80 10.00%  $            205.92 N/A N/A
SB1636TG SB1636TG 36" CABLE RUNWAY 2" SOLID BAR EA  B  $       229.80 10.00%  $            206.82 N/A N/A
SB1636YZ SB1636YZ 36" CABLE RUNWAY 2" SOLID BAR EA  B  $       250.50 10.00%  $            225.45 N/A N/A
SB16411/2YZ SB16411/2YZ (BOXED) RUNWAY WALL CLAMP EA  B  $           9.23 10.00%  $                8.31 N/A N/A
SB165YZ SB165YZ CORNER CLAMP BRACKET EA  B  $           5.94 10.00%  $                5.35 N/A N/A
SB166ABZ SB166ABZ EXT CLAMP EA  B  $           5.84 10.00%  $                5.26 N/A N/A
SB166AYZ SB166AYZ EXT CLAMP EA  B  $           5.94 10.00%  $                5.35 N/A N/A
SB166B2YZ SB166B2YZ EXT CLAMP EA  B  $         13.60 10.00%  $              12.24 N/A N/A
SB166BYZ SB166BYZ EXT CLAMP EA  B  $         13.91 10.00%  $              12.52 N/A N/A
SB167YZ SB167YZ ADJUSTABLE CORNER BRACKET EA  B  $         15.24 10.00%  $              13.72 N/A N/A
SB168C2YZ SB168C2YZ STRINGER SPLICE2" STRINGER EA  B  $           9.65 10.00%  $                8.69 N/A N/A
SB168CYZ SB168CYZ STRINGER SPLICE EA  B  $           7.43 10.00%  $                6.69 N/A N/A
SB168D2YZ SB168D2YZ 2" STRINGER SPLICE EA  B  $         16.17 10.00%  $              14.55 N/A N/A
SB168DYZ SB168DYZ STRINGER SPLICE EA  B  $         10.19 10.00%  $                9.17 N/A N/A
SB169AYZKIT SB169AYZ AUX BAR SPLICE CLAMP KIT EA  B  $         20.19 10.00%  $              18.17 N/A N/A
SB169YZ SB169YZ SPLICE CLMP2" SUPPORT BAR EA  B  $         26.68 10.00%  $              24.01 N/A N/A
SB16HRB06FB SB16HRB06FB HRZ BND 90 DEG. RNWAY ASSY EA  B  $       135.40 10.00%  $            121.86 N/A N/A
SB16HRB18FB SB16HRB18FB HRZ BND 90 DEG. RNWAY ASSY EA  B  $       152.50 10.00%  $            137.25 N/A N/A
SB16HRB18YZ SB16HRB18YZ HRZ BND 90 DEG. RNWAY ASSY EA  B  $       166.30 10.00%  $            149.67 N/A N/A
SB16HRB36FB SB16HRB36FB HRZ BND 90 DEG. RNWAY ASSY EA  B  $       169.20 10.00%  $            152.28 N/A N/A
SB16HRB36YZ SB16HRB36YZ HRZ BND 90 DEG. RNWAY ASSY EA  B  $       184.80 10.00%  $            166.32 N/A N/A
SB16VRB06FB SB16VRB06FB VRT BND 90 DEG. RNWAY ASSY EA  B  $       110.70 10.00%  $              99.63 N/A N/A
SB16VRB18FB SB16VRB18FB VRT BND 90 DEG. RNWAY ASSY EA  B  $       121.20 10.00%  $            109.08 N/A N/A
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SB16VRB18YZ SB16VRB18YZ VRT BND 90 DEG. RNWAY ASSY EA  B  $       132.20 10.00%  $            118.98 N/A N/A
SB16VRB36FB SB16VRB36FB VRT BND 90 DEG. RNWAY ASSY EA  B  $       137.60 10.00%  $            123.84 N/A N/A
SB1706CW SB1706CW 6" CABLE RUNWAY TUBULAR EA  B  $       104.10 10.00%  $              93.69 N/A N/A
SB1706FB SB1706FB 6" CABLE RUNWAY TUBULAR EA  B  $         94.76 10.00%  $              85.28 N/A N/A
SB1706TG SB1706TG 6" CABLE RUNWAY TUBULAR EA  B  $         94.76 10.00%  $              85.28 N/A N/A
SB1706YZ SB1706YZ 6" CABLE RUNWAY TUBULAR EA  B  $         97.64 10.00%  $              87.88 N/A N/A
SB1709CW SB1709CW 9" CABLE RUNWAY TUBULAR EA  B  $       111.00 10.00%  $              99.90 N/A N/A
SB1709FB SB1709FB 9" CABLE RUNWAY TUBULAR EA  B  $       101.30 10.00%  $              91.17 N/A N/A
SB1709TG SB1709TG 9" CABLE RUNWAY TUBULAR EA  B  $       101.30 10.00%  $              91.17 N/A N/A
SB1709YZ SB1709YZ 9" CABLE RUNWAY TUBULAR EA  B  $       104.20 10.00%  $              93.78 N/A N/A
SB1712CW SB1712CW 12" CABLE RUNWAY TUBULAR EA  B  $       115.40 10.00%  $            103.86 N/A N/A
SB1712FB SB1712FB 12" CABLE RUNWAY TUBULAR EA  B  $       100.40 10.00%  $              90.36 N/A N/A
SB1712TG SB1712TG 12" CABLE RUNWAY TUBULAR EA  B  $       105.00 10.00%  $              94.50 N/A N/A
SB1712YZ SB1712YZ 12" CABLE RUNWAY TUBULAR EA  B  $       105.70 10.00%  $              95.13 N/A N/A
SB1715CW SB1715CW 15" CABLE RUNWAY TUBULAR EA  B  $       126.60 10.00%  $            113.94 N/A N/A
SB1715FB SB1715FB 15" CABLE RUNWAY TUBULAR EA  B  $       115.30 10.00%  $            103.77 N/A N/A
SB1715TG SB1715TG 15" CABLE RUNWAY TUBULAR EA  B  $       115.30 10.00%  $            103.77 N/A N/A
SB1715YZ SB1715YZ 15" CABLE RUNWAY TUBULAR EA  B  $       115.30 10.00%  $            103.77 N/A N/A
SB1718CW SB1718CW 18" CABLE RUNWAY TUBULAR EA  B  $       131.40 10.00%  $            118.26 N/A N/A
SB1718FB SB1718FB 18" CABLE RUNWAY TUBULAR EA  B  $       118.70 10.00%  $            106.83 N/A N/A
SB1718TG SB1718TG 18" CABLE RUNWAY TUBULAR EA  B  $       119.70 10.00%  $            107.73 N/A N/A
SB1718YZ SB1718YZ 18" CABLE RUNWAY TUBULAR EA  B  $       122.40 10.00%  $            110.16 N/A N/A
SB1720CW SB1720CW 20" CABLE RUNWAY TUBULAR EA  B  $       132.30 10.00%  $            119.07 N/A N/A
SB1720FB SB1720FB 20" CABLE RUNWAY TUBULAR EA  B  $       120.50 10.00%  $            108.45 N/A N/A
SB1720TG SB1720TG 20" CABLE RUNWAY TUBULAR EA  B  $       120.50 10.00%  $            108.45 N/A N/A
SB1720YZ SB1720YZ 20" CABLE RUNWAY TUBULAR EA  B  $       124.20 10.00%  $            111.78 N/A N/A
SB1724CW SB1724CW 24" CABLE RUNWAY TUBULAR EA  B  $       156.40 10.00%  $            140.76 N/A N/A
SB1724FB SB1724FB 24" CABLE RUNWAY TUBULAR EA  B  $       142.40 10.00%  $            128.16 N/A N/A
SB1724TG SB1724TG 24" CABLE RUNWAY TUBULAR EA  B  $       142.40 10.00%  $            128.16 N/A N/A
SB1724YZ SB1724YZ 24" CABLE RUNWAY TUBULAR EA  B  $       146.90 10.00%  $            132.21 N/A N/A
SB1730CW SB1730CW 30" CABLE RUNWAY TUBULAR EA  B  $       175.40 10.00%  $            157.86 N/A N/A
SB1730FB SB1730FB 30" CABLE RUNWAY TUBULAR EA  B  $       159.60 10.00%  $            143.64 N/A N/A
SB1730TG SB1730TG 30" CABLE RUNWAY TUBULAR EA  B  $       161.10 10.00%  $            144.99 N/A N/A
SB1730YZ SB1730YZ 30" CABLE RUNWAY TUBULAR EA  B  $       164.60 10.00%  $            148.14 N/A N/A
SB1736CW SB1736CW 36" CABLE RUNWAY TUBULAR EA  B  $       193.60 10.00%  $            174.24 N/A N/A
SB1736FB SB1736FB 36" CABLE RUNWAY TUBULAR EA  B  $       176.10 10.00%  $            158.49 N/A N/A
SB1736TG SB1736TG 36" CABLE RUNWAY TUBULAR EA  B  $       176.10 10.00%  $            158.49 N/A N/A
SB1736YZ SB1736YZ 36" CABLE RUNWAY TUBULAR EA  B  $       181.60 10.00%  $            163.44 N/A N/A
SB17HRB06FB SB17HRB06FB HRZ BND 90 DEG. RNWAY ASSY EA  B  $       119.30 10.00%  $            107.37 N/A N/A
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SB17HRB06YZ SB17HRB06YZ HRZ BND 90 DEG. RNWAY ASSY EA  B  $       132.80 10.00%  $            119.52 N/A N/A
SB17HRB12FB SB17HRB12FB HRZ BND 90 DEG. RNWAY ASSY EA  B  $       124.70 10.00%  $            112.23 N/A N/A
SB17HRB12YZ SB17HRB12YZ HRZ BND 90 DEG. RNWAY ASSY EA  B  $       141.80 10.00%  $            127.62 N/A N/A
SB17HRB18FB SB17HRB18FB HRZ BND 90 DEG. RNWAY ASSY EA  B  $       132.50 10.00%  $            119.25 N/A N/A
SB17HRB18YZ SB17HRB18YZ HRZ BND 90 DEG. RNWAY ASSY EA  B  $       149.40 10.00%  $            134.46 N/A N/A
SB17HRB24FB SB17HRB24FB HRZ BEND 90 DEG. RNWAY ASSY EA  B  $       139.50 10.00%  $            125.55 N/A N/A
SB17HRB36FB SB17HRB36FB HRZ BND 90 DEG. RNWAY ASSY EA  B  $       147.30 10.00%  $            132.57 N/A N/A
SB17T06CW SB17T06CW 6" CABLE RUNWAY TUBULAR EA  B  $       104.00 10.00%  $              93.60 N/A N/A
SB17T06FB SB17T06FB 6" CABLE RUNWAY TUBULAR EA  B  $         96.51 10.00%  $              86.86 N/A N/A
SB17T06TG SB17T06TG 6" CABLE RUNWAY TUBULAR EA  B  $         94.76 10.00%  $              85.28 N/A N/A
SB17T06YZ SB17T06YZ 6" CABLE RUNWAY TUBULAR EA  B  $         96.51 10.00%  $              86.86 N/A N/A
SB17T09CW SB17T09CW 9" CABLE RUNWAY TUBULAR EA  B  $       109.30 10.00%  $              98.37 N/A N/A
SB17T09FB SB17T09FB 9" CABLE RUNWAY TUBULAR EA  B  $       103.00 10.00%  $              92.70 N/A N/A
SB17T09TG SB17T09TG 9" CABLE RUNWAY TUBULAR EA  B  $       103.00 10.00%  $              92.70 N/A N/A
SB17T09YZ SB17T09YZ 9" CABLE RUNWAY TUBULAR EA  B  $       103.00 10.00%  $              92.70 N/A N/A
SB17T12CW SB17T12CW 12" CABLE RUNWAY TUBULAR EA  B  $       115.60 10.00%  $            104.04 N/A N/A
SB17T12FB SB17T12FB 12" CABLE RUNWAY TUBULAR EA  B  $       107.00 10.00%  $              96.30 N/A N/A
SB17T12TG SB17T12TG 12" CABLE RUNWAY TUBULAR EA  B  $       105.00 10.00%  $              94.50 N/A N/A
SB17T12YZ SB17T12YZ 12" CABLE RUNWAY TUBULAR EA  B  $       107.00 10.00%  $              96.30 N/A N/A
SB17T15CW SB17T15CW 15" CABLE RUNWAY TUBULAR EA  B  $       126.70 10.00%  $            114.03 N/A N/A
SB17T15FB SB17T15FB 15" CABLE RUNWAY TUBULAR EA  B  $       117.50 10.00%  $            105.75 N/A N/A
SB17T15TG SB17T15TG 15" CABLE RUNWAY TUBULAR EA  B  $       118.40 10.00%  $            106.56 N/A N/A
SB17T15YZ SB17T15YZ 15" CABLE RUNWAY TUBULAR EA  B  $       118.70 10.00%  $            106.83 N/A N/A
SB17T18CW SB17T18CW 18" CABLE RUNWAY TUBULAR EA  B  $       130.20 10.00%  $            117.18 N/A N/A
SB17T18FB SB17T18FB 18" CABLE RUNWAY TUBULAR EA  B  $       121.90 10.00%  $            109.71 N/A N/A
SB17T18TG SB17T18TG 18" CABLE RUNWAY TUBULAR EA  B  $       121.90 10.00%  $            109.71 N/A N/A
SB17T18YZ SB17T18YZ 18" CABLE RUNWAY TUBULAR EA  B  $       121.90 10.00%  $            109.71 N/A N/A
SB17T24CW SB17T24CW 24" CABLE RUNWAY TUBULAR EA  B  $       156.40 10.00%  $            140.76 N/A N/A
SB17T24FB SB17T24FB 24" CABLE RUNWAY TUBULAR EA  B  $       145.10 10.00%  $            130.59 N/A N/A
SB17T24TG SB17T24TG 24" CABLE RUNWAY TUBULAR EA  B  $       142.20 10.00%  $            127.98 N/A N/A
SB17T24YZ SB17T24YZ 24" CABLE RUNWAY TUBULAR EA  B  $       145.10 10.00%  $            130.59 N/A N/A
SB17T36TG SB17T36TG 36" CABLE RUNWAY TUBULAR EA  B  $       179.60 10.00%  $            161.64 N/A N/A
SB17T36YZ SB17T36YZ 36" CABLE RUNWAY TUBULAR EA  B  $       181.30 10.00%  $            163.17 N/A N/A
SB17U04BCW SB17U04BCW 4" RUNWAY BOXED EA  B  $         96.00 10.00%  $              86.40 N/A N/A
SB17U04BFB SB17U04BFB 4" RUNWAY BOXED EA  B  $         84.05 10.00%  $              75.65 N/A N/A
SB17U04BTG SB17U04BTG 4" RUNWAY BOXED EA  B  $         89.92 10.00%  $              80.93 N/A N/A
SB17U06BCW SB17U06BCW 6" RUNWAY BOXED EA  B  $       103.20 10.00%  $              92.88 N/A N/A
SB17U06BFB SB17U06BFB 6" RUNWAY BOXED EA  B  $         90.33 10.00%  $              81.30 N/A N/A
SB17U06BTG SB17U06BTG 6" RUNWAY BOXED EA  B  $         95.69 10.00%  $              86.12 N/A N/A
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SB17U09BCW SB17U09BCW 9" RUNWAY BOXED EA  B  $       110.00 10.00%  $              99.00 N/A N/A
SB17U09BFB SB17U09BFB 9" RUNWAY BOXED EA  B  $         96.41 10.00%  $              86.77 N/A N/A
SB17U09BTG SB17U09BTG 9" RUNWAY BOXED EA  B  $       102.20 10.00%  $              91.98 N/A N/A
SB17U12BCW SB17U12BCW 12" RUNWAY BOXED EA  B  $       110.80 10.00%  $              99.72 N/A N/A
SB17U12BFB SB17U12BFB 12" RUNWAY BOXED EA  B  $         93.42 10.00%  $              84.08 N/A N/A
SB17U12BTG SB17U12BTG 12" RUNWAY BOXED EA  B  $       102.80 10.00%  $              92.52 N/A N/A
SB17U15BCW SB17U15BCW 15" RUNWAY BOXED EA  B  $       125.40 10.00%  $            112.86 N/A N/A
SB17U15BFB SB17U15BFB 15" RUNWAY BOXED EA  B  $       108.70 10.00%  $              97.83 N/A N/A
SB17U15BTG SB17U15BTG 15" RUNWAY BOXED EA  B  $       116.40 10.00%  $            104.76 N/A N/A
SB17U18BCW SB17U18BCW 18" RUNWAY BOXED EA  B  $       126.50 10.00%  $            113.85 N/A N/A
SB17U18BFB SB17U18BFB 18" RUNWAY BOXED EA  B  $       106.40 10.00%  $              95.76 N/A N/A
SB17U18BTG SB17U18BTG 18" RUNWAY BOXED EA  B  $       117.30 10.00%  $            105.57 N/A N/A
SB17U24BCW SB17U24BCW 24" RUNWAY BOXED EA  B  $       153.50 10.00%  $            138.15 N/A N/A
SB17U24BFB SB17U24BFB 24" RUNWAY BOXED EA  B  $       134.40 10.00%  $            120.96 N/A N/A
SB17U24BTG SB17U24BTG 24" RUNWAY BOXED EA  B  $       142.50 10.00%  $            128.25 N/A N/A
SB17U30BCW SB17U30BCW 30" RUNWAY BOXED EA  B  $       173.60 10.00%  $            156.24 N/A N/A
SB17U30BFB SB17U30BFB 30" RUNWAY BOXED EA  B  $       151.90 10.00%  $            136.71 N/A N/A
SB17U30BTG SB17U30BTG 30" RUNWAY BOXED EA  B  $       162.50 10.00%  $            146.25 N/A N/A
SB17U36BCW SB17U36BCW 36" RUNWAY BOXED EA  B  $       191.80 10.00%  $            172.62 N/A N/A
SB17U36BFB SB17U36BFB 36" RUNWAY BOXED EA  B  $       166.10 10.00%  $            149.49 N/A N/A
SB17U36BTG SB17U36BTG 36" RUNWAY BOXED EA  B  $       179.60 10.00%  $            161.64 N/A N/A
SB17VRB06FB SB17VRB06FB VRT BND 90 DEG. RNWAY ASSY EA  B  $       105.90 10.00%  $              95.31 N/A N/A
SB17VRB09TG SB17VRB09TG VRT BND 90 DEG. RNWAY ASSY EA  B  $       107.10 10.00%  $              96.39 N/A N/A
SB17VRB12FB SB17VRB12FB VRT BND 90 DEG. RNWAY ASSY EA  B  $       112.00 10.00%  $            100.80 N/A N/A
SB17VRB12YZ SB17VRB12YZ VRT BND 90 DEG. RNWAY ASSY EA  B  $       122.20 10.00%  $            109.98 N/A N/A
SB17VRB18FB SB17VRB18FB VRT BND 90 DEG. RNWAY ASSY EA  B  $       116.00 10.00%  $            104.40 N/A N/A
SB17VRB18YZ SB17VRB18YZ VRT BND 90 DEG. RNWAY ASSY EA  B  $       126.50 10.00%  $            113.85 N/A N/A
SB17VRB36FB SB17VRB36FB VRT BND 90 DEG. RNWAY ASSY EA  B  $       133.10 10.00%  $            119.79 N/A N/A
SB1806ATG SB1806ATG 6" CABLE RUNWAY GRAY EA  B  $       193.30 10.00%  $            173.97 N/A N/A
SB1806AYZ SB1806AYZ 6" CABLE RUNWAY EA  B  $       192.30 10.00%  $            173.07 N/A N/A
SB1809AFB SB1809AFB 9" CABLE RUNWAY EA  B  $       202.70 10.00%  $            182.43 N/A N/A
SB1809ATG SB1809ATG 9" CABLE RUNWAY GRAY EA  B  $       203.70 10.00%  $            183.33 N/A N/A
SB1809AYZ SB1809AYZ 9" CABLE RUNWAY EA  B  $       202.70 10.00%  $            182.43 N/A N/A
SB1812AFB SB1812AFB 12" CABLE RUNWAY EA  B  $       206.60 10.00%  $            185.94 N/A N/A
SB1812ATG SB1812ATG 12" CABLE RUNWAY GRAY EA  B  $       207.70 10.00%  $            186.93 N/A N/A
SB1812AYZ SB1812AYZ 12" CABLE RUNWAY EA  B  $       206.60 10.00%  $            185.94 N/A N/A
SB1815AFB SB1815AFB 15" CABLE RUNWAY EA  B  $       218.70 10.00%  $            196.83 N/A N/A
SB1815ATG SB1815ATG 15" CABLE RUNWAY GRAY EA  B  $       213.50 10.00%  $            192.15 N/A N/A
SB1815AYZ SB1815AYZ 15" CABLE RUNWAY EA  B  $       212.50 10.00%  $            191.25 N/A N/A
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SB1818AFB SB1818AFB 18" CABLE RUNWAY-BLACK EA  B  $       216.60 10.00%  $            194.94 N/A N/A
SB1818ATG SB1818ATG 18" CABLE RUNWAY GRAY EA  B  $       217.90 10.00%  $            196.11 N/A N/A
SB1818AYZ SB1818AYZ 18" CABLE RUNWAY TROUGH TYPE EA  B  $       216.60 10.00%  $            194.94 N/A N/A
SB1824AFB SB1824AFB 24" CABLE RUNWAY-BLACK EA  B  $       228.30 10.00%  $            205.47 N/A N/A
SB1824ATG SB1824ATG 24" CABLE RUNWAY GRAY EA  B  $       229.30 10.00%  $            206.37 N/A N/A
SB1824AYZ SB1824AYZ 24" CABLE RUNWAY EA  B  $       228.30 10.00%  $            205.47 N/A N/A
SB1836AFB SB1836AFB 36" CABLE RUNWAY-BLACK EA  B  $       264.70 10.00%  $            238.23 N/A N/A
SB1904AL SB1904AL SHEET .032X2.250X120 EA  B  $         27.40 10.00%  $              24.66 N/A N/A
SB1904KG SB1904KG 4" GRAY KYDEX RUNWAY PAN EA  B  $         35.84 10.00%  $              32.26 N/A N/A
SB1904TG SB1904TG 4" CABLE RUNWAY PAN EA  B  $         32.03 10.00%  $              28.83 N/A N/A
SB1905AL SB1905AL 5" CABLE RUNWAY PAN EA  B  $         30.69 10.00%  $              27.62 N/A N/A
SB1905KG SB1905KG 5" GRAY KYDEX RUNWAY PAN EA  B  $         40.79 10.00%  $              36.71 N/A N/A
SB1905TG SB1905TG 5" CABLE RUNWAY PAN EA  B  $         37.70 10.00%  $              33.93 N/A N/A
SB1906AL SB1906AL SHEET .032X4.250X120 EA  B  $         34.71 10.00%  $              31.24 N/A N/A
SB1906KG SB1906KG 6" GRAY KYDEX RUNWAY PAN EA  B  $         45.73 10.00%  $              41.16 N/A N/A
SB1906TG SB1906TG 6" CABLE RUNWAY PAN EA  B  $         43.78 10.00%  $              39.40 N/A N/A
SB1909AL SB1909AL SHEET .032X7.250X120 EA  B  $         45.73 10.00%  $              41.16 N/A N/A
SB1909FB SB1909FB 9" CABLE RUNWAY PAN EA  B  $         59.64 10.00%  $              53.68 N/A N/A
SB1909KG SB1909KG 9" GRAY KYDEX RUNWAY PAN EA  B  $         53.15 10.00%  $              47.84 N/A N/A
SB1909TG SB1909TG 9" CABLE RUNWAY PAN EA  B  $         58.50 10.00%  $              52.65 N/A N/A
SB1912AL SB1912AL SHEET .032X10.250X120 EA  B  $         60.67 10.00%  $              54.60 N/A N/A
SB1912FB SB1912FB 12" CABLE RUNWAY PAN EA  B  $         66.64 10.00%  $              59.98 N/A N/A
SB1912KG SB1912KG 12" GRAY KYDEX RUNWAY PAN EA  B  $         58.09 10.00%  $              52.28 N/A N/A
SB1912TG SB1912TG 12" CABLE RUNWAY PAN EA  B  $         66.64 10.00%  $              59.98 N/A N/A
SB1915AL SB1915AL SHEET .032X13.250X120 EA  B  $         72.00 10.00%  $              64.80 N/A N/A
SB1915FB SB1915FB 15" CABLE RUNWAY PAN EA  B  $         78.49 10.00%  $              70.64 N/A N/A
SB1915KG SB1915KG 15" GRAY KYDEX RUNWAY PAN EA  B  $         68.60 10.00%  $              61.74 N/A N/A
SB1915TG SB1915TG 15" CABLE RUNWAY PAN EA  B  $         80.44 10.00%  $              72.40 N/A N/A
SB1918AL SB1918AL SHEET .032X16.250X120 EA  B  $         85.80 10.00%  $              77.22 N/A N/A
SB1918FB SB1918FB 18" CABLE RUNWAY PAN EA  B  $         93.94 10.00%  $              84.55 N/A N/A
SB1918KG SB1918KG 18" GRAY KYDEX RUNWAY PAN EA  B  $         81.99 10.00%  $              73.79 N/A N/A
SB1918TG SB1918TG 18" CABLE RUNWAY PAN EA  B  $         93.94 10.00%  $              84.55 N/A N/A
SB1920AL SB1920AL SHEET .032X18.250X120 EA  B  $         87.65 10.00%  $              78.89 N/A N/A
SB1920KG SB1920KG 20" GRAY KYDEX RUNWAY PAN EA  B  $         93.01 10.00%  $              83.71 N/A N/A
SB1920TG SB1920TG 20" CABLE RUNWAY PAN EA  B  $       101.00 10.00%  $              90.90 N/A N/A
SB1924AL SB1924AL SHEET .032X22.250X120 EA  B  $       102.90 10.00%  $              92.61 N/A N/A
SB1924FB SB1924FB 24" CABLE RUNWAY PAN EA  B  $       115.50 10.00%  $            103.95 N/A N/A
SB1924KG SB1924KG 24" GRAY KYDEX RUNWAY PAN EA  B  $       100.80 10.00%  $              90.72 N/A N/A
SB1924TG SB1924TG 24" CABLE RUNWAY PAN EA  B  $       118.10 10.00%  $            106.29 N/A N/A
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SB1936FB SB1936FB 36" CABLE RUNWAY PAN EA  B  $       145.20 10.00%  $            130.68 N/A N/A
SB1936KG SB1936KG 36" GRAY KYDEX RUNWAY PAN EA  B  $       126.90 10.00%  $            114.21 N/A N/A
SB1936TG SB1936TG 36" CABLE RUNWAY PAN EA  B  $       118.10 10.00%  $            106.29 N/A N/A
SB200103TG SB200103TG 2" SUPPORT TUBE EA  B  $         55.21 10.00%  $              49.69 N/A N/A
SB200103YZ SB200103YZ 2" SUPPORT TUBE EA  B  $         55.21 10.00%  $              49.69 N/A N/A
SB200105TG SB200105TG 2" SUPPORT TUBE EA  B  $         65.51 10.00%  $              58.96 N/A N/A
SB200105YZ SB200105YZ 2" SUPPORT TUBE EA  B  $         65.51 10.00%  $              58.96 N/A N/A
SB200110FB SB200110FB 2" SUPPORT TUBE EA  B  $         90.33 10.00%  $              81.30 N/A N/A
SB200110TG SB200110TG 2" SUPPORT TUBE EA  B  $         89.71 10.00%  $              80.74 N/A N/A
SB200110YZ SB200110YZ 2" SUPPORT TUBE EA  B  $         91.88 10.00%  $              82.69 N/A N/A
SB2001AYZ SB2001AYZ GRID BRACKET KIT EA  B  $         15.24 10.00%  $              13.72 N/A N/A
SB2001BYZ SB2001BYZ GRID BRACKET KIT EA  B  $         15.24 10.00%  $              13.72 N/A N/A
SB200203TG SB200203TG 2" SUPPORT TUBE EA  B  $         51.09 10.00%  $              45.98 N/A N/A
SB200203YZ SB200203YZ 2" SUPPORT TUBE EA  B  $         51.09 10.00%  $              45.98 N/A N/A
SB200205TG SB200205TG 2" SUPPORT TUBE GRAY EA  B  $         61.80 10.00%  $              55.62 N/A N/A
SB200205YZ SB200205YZ 2" SUPPORT TUBE EA  B  $         61.80 10.00%  $              55.62 N/A N/A
SB200210TG SB200210TG 2" SUPPORT TUBE GRAY EA  B  $         86.93 10.00%  $              78.24 N/A N/A
SB200210YZ SB200210YZ 2" SUPPORT TUBE EA  B  $         86.93 10.00%  $              78.24 N/A N/A
SB200303TG SB200303TG 2" SUPPORT TUBE GRAY EA  B  $         32.03 10.00%  $              28.83 N/A N/A
SB200303YZ SB200303YZ 2" SUPPORT TUBE EA  B  $         32.03 10.00%  $              28.83 N/A N/A
SB200305TG SB200305TG 2" SUPPORT TUBE GRAY EA  B  $         42.75 10.00%  $              38.48 N/A N/A
SB200305YZ SB200305YZ 2" SUPPORT TUBE EA  B  $         42.75 10.00%  $              38.48 N/A N/A
SB200310TG SB200310TG 2" SUPPORT TUBE GRAY EA  B  $         67.26 10.00%  $              60.53 N/A N/A
SB200310YZ SB200310YZ 2" SUPPORT TUBE EA  B  $         67.26 10.00%  $              60.53 N/A N/A
SB2003A2YZ SB2003A2YZ J CLIP KIT EA  B  $           8.81 10.00%  $                7.93 N/A N/A
SB2003AYZ SB2003AYZ J CLIP KIT EA  B  $           8.59 10.00%  $                7.73 N/A N/A
SB2003B2YZ SB2003B2YZ J CLIP KIT EA  B  $           8.81 10.00%  $                7.93 N/A N/A
SB2003BYZ SB2003BYZ J CLIP KIT EA  B  $           8.59 10.00%  $                7.73 N/A N/A
SB2003E2YZ SB2003E2YZ J CLIP KIT EA  B  $         11.43 10.00%  $              10.29 N/A N/A
SB2003EYZ SB2003EYZ J CLIP KIT EA  B  $         11.02 10.00%  $                9.92 N/A N/A
SB2003F2YZ SB2003F2YZ J CLIP KIT EA  B  $         11.43 10.00%  $              10.29 N/A N/A
SB2003FYZ SB2003FYZ J CLIP KIT EA  B  $         11.02 10.00%  $                9.92 N/A N/A
SB200403TG SB200403TG 2" SUPPORT TUBE GRAY EA  B  $         35.64 10.00%  $              32.08 N/A N/A
SB200403YZ SB200403YZ 2" SUPPORT TUBE EA  B  $         35.64 10.00%  $              32.08 N/A N/A
SB200405TG SB200405TG 2" SUPPORT TUBE GRAY EA  B  $         46.25 10.00%  $              41.63 N/A N/A
SB200405YZ SB200405YZ 2" SUPPORT TUBE EA  B  $         46.66 10.00%  $              41.99 N/A N/A
SB200410TG SB200410TG 2" SUPPORT TUBE GRAY EA  B  $         70.86 10.00%  $              63.77 N/A N/A
SB200410YZ SB200410YZ 2" SUPPORT TUBE EA  B  $         71.48 10.00%  $              64.33 N/A N/A
SB2004ABZ SB2004ABZ J BOLT KIT EA  B  $           8.81 10.00%  $                7.93 N/A N/A
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SB2004AYZ SB2004AYZ J-BOLT KIT EA  B  $           8.59 10.00%  $                7.73 N/A N/A
SB2004CYZ SB2004CYZ J-BOLT KIT EA  B  $         16.17 10.00%  $              14.55 N/A N/A
SB200503TG SB200503TG 2" SUPPORT TUBE GRAY EA  B  $         26.88 10.00%  $              24.19 N/A N/A
SB200503YZ SB200503YZ 2" SUPPORT TUBE EA  B  $         26.68 10.00%  $              24.01 N/A N/A
SB200505TG SB200505TG 2" SUPPORT TUBE EA  B  $         38.01 10.00%  $              34.21 N/A N/A
SB200505YZ SB200505YZ 2" SUPPORT TUBE EA  B  $         37.39 10.00%  $              33.65 N/A N/A
SB200510TG SB200510TG 2" SUPPORT TUBE GRAY EA  B  $         62.42 10.00%  $              56.18 N/A N/A
SB200510YZ SB200510YZ 2" SUPPORT TUBE EA  B  $         62.42 10.00%  $              56.18 N/A N/A
SB2006AYZ SB2006AYZ J-BOLT KIT EA  B  $         10.39 10.00%  $                9.35 N/A N/A
SB20102KTG SB20102KTG 2 SUPPORT TUBE CONNECTOR DBL EA  B  $         33.68 10.00%  $              30.31 N/A N/A
SB20102KYZ SB20102KYZ 2 SUPPORT TUBE CONNECTOR DBL EA  B  $         33.68 10.00%  $              30.31 N/A N/A
SB201KTG SB201KTG 2" SUPPORT TUBE CONNECTOR EA  B  $         16.58 10.00%  $              14.92 N/A N/A
SB201KYZ SB201KYZ 2" SUPPORT TUBE CONNECTOR EA  B  $         16.58 10.00%  $              14.92 N/A N/A
SB20202KTG SB20202KTG 2 SUPPORT CHNL CONNECTOR DBL EA  B  $         44.39 10.00%  $              39.95 N/A N/A
SB20202KYZ SB20202KYZ 2 SUPPORT CHNL CONNECTOR DBL EA  B  $         44.39 10.00%  $              39.95 N/A N/A
SB202KYZ SB202KYZ 2" SUPPORT CHANNEL KIT EA  B  $         19.67 10.00%  $              17.70 N/A N/A
SB204TG SB204TG SPLICE CHANNEL GRAY EA  B  $         14.94 10.00%  $              13.45 N/A N/A
SB204YZ SB204YZ SPLICE CHANNEL EA  B  $         14.94 10.00%  $              13.45 N/A N/A
SB205AKYZ SB205AKYZ 90 DEG JUNCTION PLATE KIT EA  B  $         42.64 10.00%  $              38.38 N/A N/A
SB205BKYZ SB205BKYZ 90 DEG JUNCTION PLATE KIT EA  B  $         62.32 10.00%  $              56.09 N/A N/A
SB205DKYZ SB205DKYZ 2" SUPPORT TUBE JUNCTION EA  B  $         56.96 10.00%  $              51.26 N/A N/A
SB20601YZ SB20601YZ SPACER EA  B  $           4.56 10.00%  $                4.10 N/A N/A
SB20602YZ SB20602YZ SPACER EA  B  $           4.56 10.00%  $                4.10 N/A N/A
SB20603YZ SB20603YZ SPACER EA  B  $           4.99 10.00%  $                4.49 N/A N/A
SB20604YZ SB20604YZ SPACER EA  B  $           4.67 10.00%  $                4.20 N/A N/A
SB20605YZ SB20605YZ (BOXED) SPACER EA  B  $           4.99 10.00%  $                4.49 N/A N/A
SB20606YZ SB20606YZ SPACER EA  B  $           8.17 10.00%  $                7.35 N/A N/A
SB2101A2BZ SB2101A2BZ RUNWAY JUNCTION KIT EA  B  $         12.77 10.00%  $              11.49 N/A N/A
SB2101A2YZ SB2101A2YZ RUNWAY JUNCTION KIT EA  B  $         12.26 10.00%  $              11.03 N/A N/A
SB2101ABZ SB2101ABZ RUNWAY JUNCTION KIT EA  B  $         11.12 10.00%  $              10.01 N/A N/A
SB2101AYZ SB2101AYZ RUNWAY JUNCTION KIT EA  B  $         11.23 10.00%  $              10.11 N/A N/A
SB2102A2YZ SB2102A2YZ RUNWAY JUNCTION KIT EA  B  $         19.57 10.00%  $              17.61 N/A N/A
SB2102ABZ SB2102ABZ RUNWAY JUNCTION KIT EA  B  $         17.72 10.00%  $              15.95 N/A N/A
SB2102AYZ SB2102AYZ RUNWAY JUNCTION KIT EA  B  $         17.72 10.00%  $              15.95 N/A N/A
SB2102B2BZ SB2102B2BZ RUNWAY JUNCTION KIT EA  B  $         24.93 10.00%  $              22.44 N/A N/A
SB2102B2YZ SB2102B2YZ RUNWAY JUNCTION KIT EA  B  $         24.41 10.00%  $              21.97 N/A N/A
SB2102BBZ SB2102BBZ RUNWAY JUNCTION KIT EA  B  $         21.94 10.00%  $              19.75 N/A N/A
SB2102BYZ SB2102BYZ RUNWAY JUNCTION KIT EA  B  $         22.25 10.00%  $              20.03 N/A N/A
SB2103A2BZ SB2103A2BZ ADJUST RUNWAY JUNCTION KIT EA  B  $         33.37 10.00%  $              30.03 N/A N/A
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SB2103A2YZ SB2103A2YZ ADJUST RUNWAY JUNCTION KIT EA  B  $         33.37 10.00%  $              30.03 N/A N/A
SB2103ABZ SB2103ABZ ADJUST RUNWAY JUNCTION KIT EA  B  $         32.03 10.00%  $              28.83 N/A N/A
SB2103AYZ SB2103AYZ ADJUST RUNWAY JUNCTION KIT EA  B  $         32.03 10.00%  $              28.83 N/A N/A
SB21042FB SB21042FB CORNER SUPPORT KIT EA  B  $         70.66 10.00%  $              63.59 N/A N/A
SB21042TG SB21042TG CORNER SUPPORT KIT EA  B  $         72.20 10.00%  $              64.98 N/A N/A
SB21042YZ SB21042YZ CORNER SUPPORT KIT EA  B  $         72.20 10.00%  $              64.98 N/A N/A
SB2104FB SB2104FB CORNER SUPPORT KIT EA  B  $         70.66 10.00%  $              63.59 N/A N/A
SB2104TG SB2104TG CORNER SUPPORT KIT EA  B  $         72.20 10.00%  $              64.98 N/A N/A
SB2104YZ SB2104YZ CORNER SUPPORT KIT EA  B  $         72.20 10.00%  $              64.98 N/A N/A
SB2105052FB SB2105052FB RUNWAY TERMINATION KIT EA  B  $         24.93 10.00%  $              22.44 N/A N/A
SB2105052TG SB2105052TG RUNWAY TERMINATION KIT GRAY EA  B  $         25.13 10.00%  $              22.62 N/A N/A
SB2105052YZ SB2105052YZ RUNWAY TERMINATION KIT EA  B  $         24.93 10.00%  $              22.44 N/A N/A
SB210505FB SB210505FB RUNWAY TERMINATION KIT EA  B  $         18.95 10.00%  $              17.06 N/A N/A
SB210505TG SB210505TG RUNWAY TERMINATION KIT EA  B  $         19.06 10.00%  $              17.15 N/A N/A
SB210505YZ SB210505YZ RUNWAY TERMINATION KIT EA  B  $         18.95 10.00%  $              17.06 N/A N/A
SB2105062FB SB2105062FB RUNWAY TERMINATION KIT EA  B  $         25.03 10.00%  $              22.53 N/A N/A
SB2105062TG SB2105062TG RUNWAY TERMINATION KIT GRAY EA  B  $         25.44 10.00%  $              22.90 N/A N/A
SB2105062YZ SB2105062YZ RUNWAY TERMINATION KIT EA  B  $         24.82 10.00%  $              22.34 N/A N/A
SB210506FB SB210506FB RUNWAY TERMINATION KIT EA  B  $         18.85 10.00%  $              16.97 N/A N/A
SB210506TG SB210506TG RUNWAY TERMINATION KIT GRAY EA  B  $         19.26 10.00%  $              17.33 N/A N/A
SB210506YZ SB210506YZ RUNWAY TERMINATION KIT EA  B  $         18.85 10.00%  $              16.97 N/A N/A
SB21050902FB SB2105092FB RUNWAY TERMINATION KIT EA  B  $         26.37 10.00%  $              23.73 N/A N/A
SB2105092TG SB2105092TG RUNWAY TERMINATION KIT GRAY EA  B  $         26.68 10.00%  $              24.01 N/A N/A
SB2105092YZ SB2105092YZ RUNWAY TERMINATION KIT EA  B  $         26.78 10.00%  $              24.10 N/A N/A
SB210509FB SB210509FB RUNWAY TERMINATION KIT EA  B  $         19.78 10.00%  $              17.80 N/A N/A
SB210509TG SB210509TG RUNWAY TERMINATION KIT GRAY EA  B  $         19.78 10.00%  $              17.80 N/A N/A
SB210509YZ SB210509YZ RUNWAY TERMINATION KIT EA  B  $         19.78 10.00%  $              17.80 N/A N/A
SB2105122FB SB2105122FB RUNWAY TERMINATION KIT EA  B  $         27.91 10.00%  $              25.12 N/A N/A
SB2105122TG SB2105122TG RUNWAY TERMINATION KIT GRAY EA  B  $         27.91 10.00%  $              25.12 N/A N/A
SB2105122YZ SB2105122YZ RUNWAY TERMINATION KIT EA  B  $         27.91 10.00%  $              25.12 N/A N/A
SB210512FB SB210512FB RUNWAY TERMINATION KIT EA  B  $         22.04 10.00%  $              19.84 N/A N/A
SB210512TG SB210512TG RUNWAY TERMINATION KIT GRAY EA  B  $         22.04 10.00%  $              19.84 N/A N/A
SB210512YZ SB210512YZ RUNWAY TERMINATION KIT EA  B  $         22.04 10.00%  $              19.84 N/A N/A
SB2105152FB SB2105152FB RUNWAY TERMINATION KIT EA  B  $         29.46 10.00%  $              26.51 N/A N/A
SB2105152TG SB2105152TG RUNWAY TERMINATION KIT GRAY EA  B  $         29.87 10.00%  $              26.88 N/A N/A
SB2105152YZ SB2105152YZ RUNWAY TERMINATION KIT EA  B  $         29.46 10.00%  $              26.51 N/A N/A
SB210515FB SB210515FB RUNWAY TERMINATION KIT FB EA  B  $         22.66 10.00%  $              20.39 N/A N/A
SB210515TG SB210515TG RUNWAY TERMINATION KIT GRAY EA  B  $         23.28 10.00%  $              20.95 N/A N/A
SB210515YZ SB210515YZ RUNWAY TERMINATION KIT EA  B  $         23.28 10.00%  $              20.95 N/A N/A
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SB2105182FB SB2105182FB RUNWAY TERMINATION KIT EA  B  $         32.45 10.00%  $              29.21 N/A N/A
SB2105182TG SB2105182TG RUNWAY TERMINATION KIT GRAY EA  B  $         32.45 10.00%  $              29.21 N/A N/A
SB2105182YZ SB2105182YZ RUNWAY TERMINATION KIT EA  B  $         32.45 10.00%  $              29.21 N/A N/A
SB210518FB SB210518FB RUNWAY TERMINATION KIT EA  B  $         24.72 10.00%  $              22.25 N/A N/A
SB210518TG SB210518TG RUNWAY TERMINATION KIT GRAY EA  B  $         24.72 10.00%  $              22.25 N/A N/A
SB210518YZ SB210518YZ RUNWAY TERMINATION KIT EA  B  $         24.72 10.00%  $              22.25 N/A N/A
SB2105202FB SB2105202FB RUNWAY TERMINATION KIT EA  B  $         33.99 10.00%  $              30.59 N/A N/A
SB2105202TG SB2105202TG RUNWAY TERMINATION KIT GRAY EA  B  $         34.30 10.00%  $              30.87 N/A N/A
SB2105202YZ SB2105202YZ RUNWAY TERMINATION KIT EA  B  $         33.99 10.00%  $              30.59 N/A N/A
SB210520FB SB210520FB RUNWAY TERMINATION KIT EA  B  $         25.44 10.00%  $              22.90 N/A N/A
SB210520TG SB210520TG RUNWAY TERMINATION KIT EA  B  $         25.54 10.00%  $              22.99 N/A N/A
SB210520YZ SB210520YZ RUNWAY TERMINATION KIT EA  B  $         25.24 10.00%  $              22.72 N/A N/A
SB2105242FB SB2105242FB RUNWAY TERMINATION KIT EA  B  $         35.64 10.00%  $              32.08 N/A N/A
SB2105242TG SB2105242TG RUNWAY TERMINATION KIT GRAY EA  B  $         36.46 10.00%  $              32.81 N/A N/A
SB2105242YZ SB2105242YZ RUNWAY TERMINATION KIT EA  B  $         36.46 10.00%  $              32.81 N/A N/A
SB210524FB SB210524FB RUNWAY TERMINATION KIT EA  B  $         27.60 10.00%  $              24.84 N/A N/A
SB210524TG SB210524TG RUNWAY TERMINATION KIT GRAY EA  B  $         27.60 10.00%  $              24.84 N/A N/A
SB210524YZ SB210524YZ RUNWAY TERMINATION KIT EA  B  $         27.60 10.00%  $              24.84 N/A N/A
SB210530TG SB210530TG RUNWAY TERMINATION KIT GRAY EA  B  $         26.78 10.00%  $              24.10 N/A N/A
SB2105362TG SB2105362TG RUNWAY TERMINATION KIT EA  B  $         50.57 10.00%  $              45.51 N/A N/A
SB2105362YZ SB2105362YZ RUNWAY TERMINATION KIT EA  B  $         50.16 10.00%  $              45.14 N/A N/A
SB210536TG SB210536TG RUNWAY TERMINATION KIT EA  B  $         26.68 10.00%  $              24.01 N/A N/A
SB210536YZ SB210536YZ RUNWAY TERMINATION KIT EA  B  $         26.37 10.00%  $              23.73 N/A N/A
SB2106A2BZ SB2106A2BZ RUNWAY FOOT KIT EA  B  $         37.49 10.00%  $              33.74 N/A N/A
SB2106A2YZ SB2106A2YZ RUNWAY FOOT KIT EA  B  $         37.49 10.00%  $              33.74 N/A N/A
SB2106ABZ SB2106ABZ RUNWAY FOOT KIT EA  B  $         33.17 10.00%  $              29.85 N/A N/A
SB2106AYZ SB2106AYZ RUNWAY FOOT KIT EA  B  $         32.86 10.00%  $              29.57 N/A N/A
SB2106B2BZ SB2106B2BZ RUNWAY FOOT KIT EA  B  $         35.95 10.00%  $              32.36 N/A N/A
SB2106B2YZ SB2106B2YZ RUNWAY FOOT KIT EA  B  $         36.46 10.00%  $              32.81 N/A N/A
SB2106BBZ SB2106BBZ RUNWAY FOOT KIT EA  B  $         36.36 10.00%  $              32.72 N/A N/A
SB2106BYZ SB2106BYZ RUNWAY FOOT KIT EA  B  $         36.36 10.00%  $              32.72 N/A N/A
SB21072BZ SB21072BZ RUNWAY JUNCTION KIT EA  B  $         11.43 10.00%  $              10.29 N/A N/A
SB21072YZ SB21072YZ RUNWAY BUTT-SPLICE CLAMP & KIT EA  B  $         11.43 10.00%  $              10.29 N/A N/A
SB2107BZ SB2107BZ RUNWAY STRINGER JUNCTION KIT EA  B  $         11.12 10.00%  $              10.01 N/A N/A
SB2107YZ SB2107YZ RUNWAY BUTT-SPLICE CLAMP & KIT EA  B  $         11.02 10.00%  $                9.92 N/A N/A
SB2108ABZ SB2108ABZ RUNWAY STRINGER JUNCTION KIT EA  B  $         22.45 10.00%  $              20.21 N/A N/A
SB2108AYZ SB2108AYZ RUNWAY STRINGER JUNCTION KIT EA  B  $         22.45 10.00%  $              20.21 N/A N/A
SB2108CBZ SB2108CBZ RUNWAY STRINGER JUNCTION KIT EA  B  $         56.86 10.00%  $              51.17 N/A N/A
SB2108CYZ SB2108CYZ RUNWAY STRINGER JUNCTION KIT EA  B  $         55.52 10.00%  $              49.97 N/A N/A
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SB21092BZ SB21092FB RUNWAY STANDOFF KIT EA  B  $         35.23 10.00%  $              31.71 N/A N/A
SB21092YZ SB21092YZ RUNWAY STANDOFF KIT EA  B  $         35.23 10.00%  $              31.71 N/A N/A
SB2109FB SB2109FB RUNWAY STANDOFF KIT EA  B  $         18.03 10.00%  $              16.23 N/A N/A
SB2109YZ SB2109YZ RUNWAY STANDOFF KIT EA  B  $         18.03 10.00%  $              16.23 N/A N/A
SB210KTG SB210KTG ANGLE WALL SUPPORT KIT EA  B  $         34.81 10.00%  $              31.33 N/A N/A
SB210KYZ SB210KYZ ANGLE WALL SUPPORT KIT EA  B  $         34.81 10.00%  $              31.33 N/A N/A
SB21100NEO SB21100 NEO RUNWAY END CAP100 PER BO EA  B  $       228.30 10.00%  $            205.47 N/A N/A
SB2110ABZ SB2110ABZ ADJUST RUNWAY TURN KIT EA  B  $         15.55 10.00%  $              14.00 N/A N/A
SB2110AYZ SB2110AYZ ADJUST RUNWAY TURN KIT EA  B  $         15.35 10.00%  $              13.82 N/A N/A
SB2111A2BZ SB2111A2BZ 90 DEG RUNWAY TURN KIT EA  B  $         36.46 10.00%  $              32.81 N/A N/A
SB2111A2YZ SB2111A2YZ 90 DEG RUNWAY TURN KIT EA  B  $         36.87 10.00%  $              33.18 N/A N/A
SB2111ABZ SB2111ABZ 90 DEG RUNWAY TURN KIT EA  B  $         19.06 10.00%  $              17.15 N/A N/A
SB2111AYZ SB2111AYZ 90 DEG RUNWAY TURN KIT EA  B  $         19.06 10.00%  $              17.15 N/A N/A
SB2111B2BZ SB2111B2BZ 90 DEG RUNWAY TURN KIT EA  B  $         36.87 10.00%  $              33.18 N/A N/A
SB2111B2YZ SB2111B2YZ 90 DEG RUNWAY TURN KIT EA  B  $         36.15 10.00%  $              32.54 N/A N/A
SB2111BBZ SB2111BBZ 90 DEG RUNWAY TURN KIT EA  B  $         28.43 10.00%  $              25.59 N/A N/A
SB2111BYZ SB2111BYZ 90 DEG RUNWAY TURN KIT EA  B  $         27.81 10.00%  $              25.03 N/A N/A
SB211304FB SB211304FB 4" RUNWAY WALL ANGLE SUPP KIT EA  B  $         21.73 10.00%  $              19.56 N/A N/A
SB211304TG SB211304TG 4" RUNWAY WALL ANGLE SUPP KIT EA  B  $         21.94 10.00%  $              19.75 N/A N/A
SB211304YZ SB211304YZ 4" RUNWAY WALL ANGLE SUPP KIT EA  B  $         22.25 10.00%  $              20.03 N/A N/A
SB211305FB SB211305FB 5" RUNWAY WALL ANGLE SUPP KIT EA  B  $         22.66 10.00%  $              20.39 N/A N/A
SB211305TG SB211305TG 5" RUNWAY WALL ANGLE SUPP KIT EA  B  $         22.87 10.00%  $              20.58 N/A N/A
SB211305YZ SB211305YZ 5" RUNWAY WALL ANGLE SUPP KIT EA  B  $         22.66 10.00%  $              20.39 N/A N/A
SB211306FB SB211306FB 6" RUNWAY WALL ANGLE SUPP KIT EA  B  $         23.69 10.00%  $              21.32 N/A N/A
SB211306TG SB211306TG 6" RUNWAY WALL ANGLE SUPP KIT EA  B  $         23.69 10.00%  $              21.32 N/A N/A
SB211306YZ SB211306YZ 6" RUNWAY WALL ANGLE SUPP KIT EA  B  $         23.69 10.00%  $              21.32 N/A N/A
SB211309FB SB211309FB 9" RUNWAY WALL ANGLE SUPP KIT EA  B  $         25.65 10.00%  $              23.09 N/A N/A
SB211309TG SB211309TG 9" RUNWAY WALL ANGLE SUPP KIT EA  B  $         25.65 10.00%  $              23.09 N/A N/A
SB211309YZ SB211309YZ 9" RUNWAY WALL ANGLE SUPP KIT EA  B  $         25.65 10.00%  $              23.09 N/A N/A
SB211312CW SB211312CW 12" RUNWAY WALL ANGLE SUP KIT EA  B  $         29.97 10.00%  $              26.97 N/A N/A
SB211312FB SB211312FB 12" RUNWAY WALL ANGLE SUP KIT EA  B  $         27.19 10.00%  $              24.47 N/A N/A
SB211312NB SB211312NB 12" RUNWAY WALL ANGLE SUP KIT EA  B  $         28.02 10.00%  $              25.22 N/A N/A
SB211312TG SB211312TG 12" RUNWAY WALL ANGLE SUP KIT EA  B  $         27.71 10.00%  $              24.94 N/A N/A
SB211312YZ SB211312YZ 12" RUNWAY WALL ANGLE SUP KIT EA  B  $         28.02 10.00%  $              25.22 N/A N/A
SB211315FB SB211315FB 15" RUNWAY WALL ANGLE SUP KIT EA  B  $         30.80 10.00%  $              27.72 N/A N/A
SB211315TG SB211315TG 15" RUNWAY WALL ANGLE SUP KIT EA  B  $         30.80 10.00%  $              27.72 N/A N/A
SB211315YZ SB211315YZ 15" RUNWAY WALL ANGLE SUP KIT EA  B  $         30.80 10.00%  $              27.72 N/A N/A
SB211318FB SB211318FB 18" RUNWAY WALL ANGLE SUP KIT EA  B  $         32.24 10.00%  $              29.02 N/A N/A
SB211318TG SB211318TG 18" RUNWAY WALL ANGLE SUP KIT EA  B  $         32.96 10.00%  $              29.66 N/A N/A
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SB211318YZ SB211318YZ 18" RUNWAY WALL ANGLE SUP KIT EA  B  $         32.96 10.00%  $              29.66 N/A N/A
SB211320FB SB211320FB 20" RUNWAY WALL ANGLE SUP KIT EA  B  $         35.33 10.00%  $              31.80 N/A N/A
SB211320TG SB211320TG 20" RUNWAY WALL ANGLE SUP KIT EA  B  $         34.92 10.00%  $              31.43 N/A N/A
SB211320YZ SB211320YZ 20" RUNWAY WALL ANGLE SUP KIT EA  B  $         34.61 10.00%  $              31.15 N/A N/A
SB211324FB SB211324FB 24" RUNWAY WALL ANGLE SUP KIT EA  B  $         36.87 10.00%  $              33.18 N/A N/A
SB211324TG SB211324TG 24" RUNWAY WALL ANGLE SUP KIT EA  B  $         37.90 10.00%  $              34.11 N/A N/A
SB211324YZ SB211324YZ 24" RUNWAY WALL ANGLE SUP KIT EA  B  $         37.90 10.00%  $              34.11 N/A N/A
SB211330FB SB211330FB 30" RUNWAY WALL ANGLE SUP KIT EA  B  $         45.01 10.00%  $              40.51 N/A N/A
SB211330TG SB211330TG 30" RUNWAY WALL ANGLE SUP KIT EA  B  $         44.81 10.00%  $              40.33 N/A N/A
SB211330YZ SB211330YZ 30" RUNWAY WALL ANGLE SUP KIT EA  B  $         44.50 10.00%  $              40.05 N/A N/A
SB211336FB SB211336FB 36" RUNWAY WALL ANGLE SUP KIT EA  B  $         51.09 10.00%  $              45.98 N/A N/A
SB211336TG SB211336TG 36" RUNWAY WALL ANGLE SUP KIT EA  B  $         52.43 10.00%  $              47.19 N/A N/A
SB211336YZ SB211336YZ 36" RUNWAY WALL ANGLE SUP KIT EA  B  $         51.09 10.00%  $              45.98 N/A N/A
SB2114A2YZ SB2114A2YZ RUNWAY WALL CLAMP KIT EA  B  $         18.85 10.00%  $              16.97 N/A N/A
SB2114AFB SB2114AFB RUNWAY WALL CLAMP KIT EA  B  $         18.33 10.00%  $              16.50 N/A N/A
SB2114AYZ SB2114AYZ RUNWAY WALL CLAMP KIT EA  B  $         18.33 10.00%  $              16.50 N/A N/A
SB2116A2BZ SB2116A2BZ RUNWAY SUPPORT KIT EA  B  $         13.08 10.00%  $              11.77 N/A N/A
SB2116A2YZ SB2116A2YZ RUNWAY SUPPORT KIT EA  B  $         12.77 10.00%  $              11.49 N/A N/A
SB2116ABZ SB2116ABZ RUNWAY SUPPORT KIT EA  B  $         12.05 10.00%  $              10.85 N/A N/A
SB2116AYZ SB2116AYZ RUNWAY SUPPORT KIT EA  B  $         11.95 10.00%  $              10.76 N/A N/A
SB2116D2BZ SB2116D2BZ 2" RUNWAY SUPPORT KIT EA  B  $         13.08 10.00%  $              11.77 N/A N/A
SB2116D2YZ SB2116D2YZ 2" RUNWAY SUPPORT KIT EA  B  $         13.08 10.00%  $              11.77 N/A N/A
SB2116DBZ SB2116DBZ RUNWAY SUPPORT KIT EA  B  $         12.05 10.00%  $              10.85 N/A N/A
SB2116DYZ SB2116DYZ RUNWAY SUPPORT KIT EA  B  $         11.95 10.00%  $              10.76 N/A N/A
SB2118A2BZ SB2118A2BZ SLOTTED HANGER CLIP KIT 5/8" EA  B  $         18.75 10.00%  $              16.88 N/A N/A
SB2118A2YZ SB2118A2YZ SLOTTED HANGER CLIP KIT 5/8" EA  B  $         18.33 10.00%  $              16.50 N/A N/A
SB2118ABZ SB2118ABZ SLOTTED HANGER CLIP KIT 5/8" EA  B  $         13.39 10.00%  $              12.05 N/A N/A
SB2118AYZ SB2118AYZ SLOTTED HANGER CLIP KIT 5/8" EA  B  $         13.39 10.00%  $              12.05 N/A N/A
SB2118D2BZ SB2118D2BZ SLOTTED HANGER CLIP KIT 1/2" EA  B  $         17.41 10.00%  $              15.67 N/A N/A
SB2118D2YZ SB2118D2YZ SLOTTED HANGER CLIP KIT 1/2" EA  B  $         17.61 10.00%  $              15.85 N/A N/A
SB2118DBZ SB2118DBZ SLOTTED HANGER CLIP KIT 1/2" EA  B  $         12.05 10.00%  $              10.85 N/A N/A
SB2118DYZ SB2118DYZ SLOTTED HANGER CLIP KIT 1/2" EA  B  $         11.95 10.00%  $              10.76 N/A N/A
SB211ATG SB211ATG ANGLE BRACKET GRAY EA  B  $         13.29 10.00%  $              11.96 N/A N/A
SB211AYZ SB211AYZ ANGLE BRACKET EA  B  $         13.29 10.00%  $              11.96 N/A N/A
SB211BFB SB211BFB ANGLE BRACKET EA  B  $         18.75 10.00%  $              16.88 N/A N/A
SB211BTG SB211BTG ANGLE BRACKET GRAY EA  B  $         18.23 10.00%  $              16.41 N/A N/A
SB211BYZ SB211BYZ ANGLE BRACKET EA  B  $         18.23 10.00%  $              16.41 N/A N/A
SB21252TG SB21252TG 2" RUNWAY DECK SUPPORT KIT EA  B  $         75.60 10.00%  $              68.04 N/A N/A
SB21252YZ SB21252YZ 2" RUNWAY DECK SUPPORT KIT EA  B  $         87.65 10.00%  $              78.89 N/A N/A
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SB2125FB SB2125FB RUNWAY DECK SUPPORT EA  B  $         63.96 10.00%  $              57.56 N/A N/A
SB2125TG SB2125TG RUNWAY DECK SUPPORT KIT EA  B  $         63.76 10.00%  $              57.38 N/A N/A
SB2125YZ SB2125YZ RUNWAY DECK SUPPORT KIT EA  B  $         65.10 10.00%  $              58.59 N/A N/A
SB2126122YZ SB2126122YZ 12 RNWAY SUPPORT, 2 RNWAY EA  B  $         78.18 10.00%  $              70.36 N/A N/A
SB212612YZ SB212612YZ 12 RNWAY SUPPORT, 1.5 RNWAY EA  B  $         66.13 10.00%  $              59.52 N/A N/A
SB2126152YZ SB2126152YZ 15 RNWAY SUPPORT, 2 RNWAY EA  B  $         69.63 10.00%  $              62.67 N/A N/A
SB212615YZ SB212615YZ 15 RNWAY SUPPORT, 1.5 RNWAY EA  B  $         66.74 10.00%  $              60.07 N/A N/A
SB2126182YZ SB2126182YZ 18 RNWAY SUPPORT, 2 RNWAY EA  B  $         71.38 10.00%  $              64.24 N/A N/A
SB212618YZ SB212618YZ 18 RNWAY SUPPORT, 1.5 RNWAY EA  B  $         69.42 10.00%  $              62.48 N/A N/A
SB2126242YZ SB2126242YZ 24 RNWAY SUPPORT, 2 RNWAY EA  B  $         75.50 10.00%  $              67.95 N/A N/A
SB212624YZ SB212624YZ 24 RNWAY SUPPORT, 1.5 RNWAY EA  B  $         74.47 10.00%  $              67.02 N/A N/A
SB212705ATG SB212705ATG RUNWAY HANGER KIT EA  B  $         55.00 10.00%  $              49.50 N/A N/A
SB212705AYZ SB212705AYZ RUNWAY HANGER KIT EA  B  $         54.38 10.00%  $              48.94 N/A N/A
SB212706ATG SB212706ATG RUNWAY HANGER KIT GRAY EA  B  $         56.75 10.00%  $              51.08 N/A N/A
SB212706AYZ SB212706AYZ RUNWAY HANGER KIT EA  B  $         55.93 10.00%  $              50.34 N/A N/A
SB212709ATG SB212709ATG RUNWAY HANGER KIT GRAY EA  B  $         57.37 10.00%  $              51.63 N/A N/A
SB212709AYZ SB212709AYZ RUNWAY HANGER KIT EA  B  $         56.86 10.00%  $              51.17 N/A N/A
SB212712AFB SB212712AFB RUNWAY HANGER KIT EA  B  $         59.02 10.00%  $              53.12 N/A N/A
SB212712ATG SB212712ATG RUNWAY HANGER KIT GRAY EA  B  $         59.02 10.00%  $              53.12 N/A N/A
SB212712AYZ SB212712AYZ RUNWAY HANGER KIT EA  B  $         59.02 10.00%  $              53.12 N/A N/A
SB212715ATG SB212715ATG RUNWAY HANGER KIT GRAY EA  B  $         60.26 10.00%  $              54.23 N/A N/A
SB212715AYZ SB212715AYZ RUNWAY HANGER KIT EA  B  $         59.43 10.00%  $              53.49 N/A N/A
SB212718AFB SB212718AFB RUNWAY HANGER KIT FB EA  B  $         61.59 10.00%  $              55.43 N/A N/A
SB212718ATG SB212718ATG RUNWAY HANGER KIT GRAY EA  B  $         60.77 10.00%  $              54.69 N/A N/A
SB212718AYZ SB212718AYZ RUNWAY HANGER KIT EA  B  $         60.26 10.00%  $              54.23 N/A N/A
SB212720ATG SB212720ATG RUNWAY HANGER KIT EA  B  $         62.42 10.00%  $              56.18 N/A N/A
SB212720AYZ SB212720AYZ RUNWAY HANGER CLIP EA  B  $         61.70 10.00%  $              55.53 N/A N/A
SB212724AFB SB212724AFB RUNWAY HANGER KIT EA  B  $         63.04 10.00%  $              56.74 N/A N/A
SB212724ATG SB212724ATG RUNWAY HANGER KIT EA  B  $         63.04 10.00%  $              56.74 N/A N/A
SB212724AYZ SB212724AYZ RUNWAY HANGER KIT EA  B  $         62.52 10.00%  $              56.27 N/A N/A
SB2127S062TG SB2127S062TG CENTER SUPT RNWY HANGERKIT EA  B  $         39.55 10.00%  $              35.60 N/A N/A
SB2127S062YZ SB2127S062YZ CENTER SUPT RNWY HANGERKIT EA  B  $         39.24 10.00%  $              35.32 N/A N/A
SB2127S06TG SB2127S06TG CENTER SUPT RNWAY HANGER KIT EA  B  $         38.63 10.00%  $              34.77 N/A N/A
SB2127S06YZ SB2127S06YZ CENTER SUPT RNWAY HANGER KIT EA  B  $         38.21 10.00%  $              34.39 N/A N/A
SB2127S092TG SB2127S092TG CENTER SUPT RNWY HANGERKIT EA  B  $         44.60 10.00%  $              40.14 N/A N/A
SB2127S092YZ SB2127S092YZ CENTER SUPT RNWY HANGERKIT EA  B  $         44.29 10.00%  $              39.86 N/A N/A
SB2127S09TG SB2127S09TG CENTER SUPT RNWAY HANGER KIT EA  B  $         43.16 10.00%  $              38.84 N/A N/A
SB2127S09YZ SB2127S09YZ CENTER SUPT RNWAY HANGER KIT EA  B  $         42.54 10.00%  $              38.29 N/A N/A
SB2127S152FB SB2127S152FB CENTER SUPT RNWY HANGERKIT EA  B  $         52.02 10.00%  $              46.82 N/A N/A
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SB2127S152TG SB2127S152TG CENTER SUPT RNWY HANGERKIT EA  B  $         52.94 10.00%  $              47.65 N/A N/A
SB2127S152YZ SB2127S152YZ CENTER SUPT RNWY HANGERKIT EA  B  $         53.15 10.00%  $              47.84 N/A N/A
SB2127S15FB SB2127S15FB CENTER SUPT RNWAY HANGER KIT EA  B  $         53.15 10.00%  $              47.84 N/A N/A
SB2127S15TG SB2127S15TG CENTER SUPT RNWAY HANGER KIT EA  B  $         53.15 10.00%  $              47.84 N/A N/A
SB2127S15YZ SB2127S15YZ CENTER SUPT RNWAY HANGER KIT EA  B  $         53.15 10.00%  $              47.84 N/A N/A
SB2127S202TG SB2127S202TG CENTER SUPT RNWY HANGERKIT EA  B  $         61.49 10.00%  $              55.34 N/A N/A
SB2127S202YZ SB2127S202YZ CENTER SUPT RNWY HANGERKIT EA  B  $         62.42 10.00%  $              56.18 N/A N/A
SB2127S20FB SB2127S20FB CENTER SUPT RNWAY HANGER KIT EA  B  $         61.70 10.00%  $              55.53 N/A N/A
SB2127S20TG SB2127S20TG CENTER SUPT RNWAY HANGER KIT EA  B  $         61.70 10.00%  $              55.53 N/A N/A
SB2127S20YZ SB2127S20YZ CENTER SUPT RNWAY HANGER KIT EA  B  $         61.70 10.00%  $              55.53 N/A N/A
SB2127S242TG SB2127S242TG CENTER SUPT RNWY HANGERKIT EA  B  $         66.02 10.00%  $              59.42 N/A N/A
SB2127S242YZ SB2127S242YZ CENTER SUPT RNWY HANGERKIT EA  B  $         65.30 10.00%  $              58.77 N/A N/A
SB2127S24FB SB2127S24FB CENTER SUPT RNWAY HANGER KIT EA  B  $         64.68 10.00%  $              58.21 N/A N/A
SB2127S24TG SB2127S24TG CENTER SUPT RNWAY HANGER KIT EA  B  $         66.02 10.00%  $              59.42 N/A N/A
SB2127S24YZ SB2127S24YZ CENTER SUPT RNWAY HANGER KIT EA  B  $         65.30 10.00%  $              58.77 N/A N/A
SB2128052BZ SB2128052FB RUNWAY90 DEG BEND EA  B  $       145.40 10.00%  $            130.86 N/A N/A
SB2128052TG SB2128052TG EA  B  $       145.40 10.00%  $            130.86 N/A N/A
SB2128052YZ SB2128052YZ RUNWAY 90 DEG BEND EA  B  $       144.10 10.00%  $            129.69 N/A N/A
SB212805BZ SB212805FB RUNWAY90 DEG BEND EA  B  $       125.70 10.00%  $            113.13 N/A N/A
SB212805TG SB212805TG RUNWAY90 DEG BEND GRAY EA  B  $       125.70 10.00%  $            113.13 N/A N/A
SB212805YZ SB212805YZ EA  B  $       124.50 10.00%  $            112.05 N/A N/A
SB2128062BZ SB2128062FB RUNWAY90 DEG BEND EA  B  $       142.10 10.00%  $            127.89 N/A N/A
SB2128062TG SB2128062TG RUNWAY90 DEG BEND GRAY EA  B  $       142.10 10.00%  $            127.89 N/A N/A
SB2128062YZ SB2128062YZ RUNWAY90 DEG BEND EA  B  $       140.80 10.00%  $            126.72 N/A N/A
SB212806BZ SB212806FB RUNWAY90 DEG BEND EA  B  $       124.70 10.00%  $            112.23 N/A N/A
SB212806TG SB212806TG RUNWAY90 DEG BEND GRAY EA  B  $       124.70 10.00%  $            112.23 N/A N/A
SB212806YZ SB212806YZ RUNWAY90 DEG BEND EA  B  $       123.70 10.00%  $            111.33 N/A N/A
SB2128092BZ SB2128092FB RUNWAY90 DEG BEND EA  B  $       146.40 10.00%  $            131.76 N/A N/A
SB2128092TG SB2128092TG RUNWAY90 DEG BEND GRAY EA  B  $       146.40 10.00%  $            131.76 N/A N/A
SB2128092YZ SB2128092YZ RUNWAY90 DEG BEND EA  B  $       145.00 10.00%  $            130.50 N/A N/A
SB212809FB SB212809FB RUNWAY90 DEG BEND EA  B  $       145.00 10.00%  $            130.50 N/A N/A
SB212809TG SB212809TG RUNWAY90 DEG BEND GRAY EA  B  $       146.40 10.00%  $            131.76 N/A N/A
SB212809YZ SB212809YZ RUNWAY90 DEG BEND EA  B  $       143.70 10.00%  $            129.33 N/A N/A
SB2128122BZ SB2128122FB RUNWAY90 DEG BEND EA  B  $       150.00 10.00%  $            135.00 N/A N/A
SB2128122TG SB2128122TG RUNWAY90 DEG BEND GRAY EA  B  $       151.50 10.00%  $            136.35 N/A N/A
SB2128122YZ SB2128122YZ RUNWAY90 DEG BEND EA  B  $       148.70 10.00%  $            133.83 N/A N/A
SB212812FB SB212812FB RUNWAY 90 DEG BEND EA  B  $       141.60 10.00%  $            127.44 N/A N/A
SB212812TG SB212812TG RUNWAY90 DEG BEND GRAY EA  B  $       148.70 10.00%  $            133.83 N/A N/A
SB212812YZ SB212812YZ RUNWAY90 DEG BEND EA  B  $       148.70 10.00%  $            133.83 N/A N/A
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SB2128152BZ SB2128152FB RUNWAY90 DEG BEND EA  B  $       156.60 10.00%  $            140.94 N/A N/A
SB2128152TG SB2128152TG RUNWAY90 DEG BEND GRAY EA  B  $       153.60 10.00%  $            138.24 N/A N/A
SB2128152YZ SB2128152YZ RUNWAY90 DEG BEND EA  B  $       153.60 10.00%  $            138.24 N/A N/A
SB212815FB SB212815FB RUNWAY90 DEG BEND FLAT BLACK EA  B  $       153.60 10.00%  $            138.24 N/A N/A
SB212815TG SB212815TG RUNWAY90 DEG BEND GRAY EA  B  $       153.60 10.00%  $            138.24 N/A N/A
SB212815YZ SB212815YZ RUNWAY90 DEG BEND EA  B  $       153.60 10.00%  $            138.24 N/A N/A
SB2128182BZ SB2128182FB RUNWAY90 DEG BEND EA  B  $       155.10 10.00%  $            139.59 N/A N/A
SB2128182TG SB2128182TG RUNWAY90 DEG BEND GRAY EA  B  $       155.10 10.00%  $            139.59 N/A N/A
SB2128182YZ SB2128182YZ RUNWAY90 DEG BEND EA  B  $       153.60 10.00%  $            138.24 N/A N/A
SB212818FB SB212818FB RUNWAY90 DEG BEND FLAT BLACK EA  B  $       153.60 10.00%  $            138.24 N/A N/A
SB212818TG SB212818TG RUNWAY90 DEG BEND GRAY EA  B  $       153.60 10.00%  $            138.24 N/A N/A
SB212818YZ SB212818YZ RUNWAY90 DEG BEND EA  B  $       153.60 10.00%  $            138.24 N/A N/A
SB2128202BZ SB2128202FB RUNWAY90 DEG BEND EA  B  $       167.60 10.00%  $            150.84 N/A N/A
SB2128202TG SB2128202TG RUNWAY90 DEG BEND EA  B  $       167.60 10.00%  $            150.84 N/A N/A
SB2128202YZ SB2128202YZ RUNWAY90 DEG BEND EA  B  $       166.10 10.00%  $            149.49 N/A N/A
SB212820BZ SB212820FB RUNWAY90 DEG BEND EA  B  $       164.60 10.00%  $            148.14 N/A N/A
SB212820TG SB212820TG RUNWAY90 DEG BEND GRAY EA  B  $       167.60 10.00%  $            150.84 N/A N/A
SB212820YZ SB212820YZ RUNWAY90 DEG BEND EA  B  $       166.10 10.00%  $            149.49 N/A N/A
SB2128242BZ SB2128242FB RUNWAY90 DEG BEND EA  B  $       170.80 10.00%  $            153.72 N/A N/A
SB2128242TG SB2128242TG RUNWAY90 DEG BEND GRAY EA  B  $       169.20 10.00%  $            152.28 N/A N/A
SB2128242YZ SB2128242YZ RUNWAY90 DEG BEND EA  B  $       170.90 10.00%  $            153.81 N/A N/A
SB212824BZ SB212824FB RUNWAY90 DEG BEND EA  B  $       172.40 10.00%  $            155.16 N/A N/A
SB212824TG SB212824TG RUNWAY90 DEG BEND GRAY EA  B  $       169.20 10.00%  $            152.28 N/A N/A
SB212824YZ SB212824YZ RUNWAY90 DEG BEND EA  B  $       170.90 10.00%  $            153.81 N/A N/A
SB212905FB SB212905FB RUNWAY DROPOUT KIT EA  B  $         21.22 10.00%  $              19.10 N/A N/A
SB212905TG SB212905TG 5" RUNWAY DROPOUT KIT EA  B  $         21.42 10.00%  $              19.28 N/A N/A
SB212905YZ SB212905YZ 5" RUNWAY DROPOUT KIT EA  B  $         21.63 10.00%  $              19.47 N/A N/A
SB212906FB SB212906FB 6" RUNWAY DROPOUT KIT EA  B  $         22.66 10.00%  $              20.39 N/A N/A
SB212906TG SB212906TG 6" RUNWAY DROPOUT KIT EA  B  $         22.66 10.00%  $              20.39 N/A N/A
SB212906YZ SB212906YZ 6" RUNWAY DROPOUT KIT EA  B  $         22.66 10.00%  $              20.39 N/A N/A
SB212909FB SB212909FB 9" RUNWAY DROPOUT KIT EA  B  $         28.33 10.00%  $              25.50 N/A N/A
SB212909TG SB212909TG 9" RUNWAY DROPOUT KIT EA  B  $         28.33 10.00%  $              25.50 N/A N/A
SB212909YZ SB212909YZ 9" RUNWAY DROPOUT KIT EA  B  $         28.33 10.00%  $              25.50 N/A N/A
SB212912FB SB212912FB 12" RUNWAY DROPOUT KIT EA  B  $         32.65 10.00%  $              29.39 N/A N/A
SB212912TG SB212912TG 12" RUNWAY DROPOUT KIT EA  B  $         33.37 10.00%  $              30.03 N/A N/A
SB212912YZ SB212912YZ 12" RUNWAY DROPOUT KIT EA  B  $         33.37 10.00%  $              30.03 N/A N/A
SB212915FB SB212915FB 15" RUNWAY DROPOUT KIT EA  B  $         35.33 10.00%  $              31.80 N/A N/A
SB212915TG SB212915TG 15" RUNWAY DROPOUT KIT EA  B  $         35.33 10.00%  $              31.80 N/A N/A
SB212915YZ SB212915YZ 15" RUNWAY DROPOUT KIT EA  B  $         34.92 10.00%  $              31.43 N/A N/A
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SB212918FB SB212918FB 18" RUNWAY DROPOUT KIT EA  B  $         35.64 10.00%  $              32.08 N/A N/A
SB212918TG SB212918TG 18" RUNWAY DROPOUT KIT EA  B  $         36.46 10.00%  $              32.81 N/A N/A
SB212918YZ SB212918YZ 18" RUNWAY DROPOUT KIT EA  B  $         36.46 10.00%  $              32.81 N/A N/A
SB212920FB SB212920FB 20" RUNWAY DROPOUT KIT EA  B  $         41.10 10.00%  $              36.99 N/A N/A
SB212920TG SB212920TG 20" RUNWAY DROPOUT KIT EA  B  $         40.48 10.00%  $              36.43 N/A N/A
SB212920YZ SB212920YZ 20" RUNWAY DROPOUT KIT EA  B  $         41.10 10.00%  $              36.99 N/A N/A
SB212924FB SB212924FB 24" RUNWAY DROPOUT KIT EA  B  $         44.70 10.00%  $              40.23 N/A N/A
SB212924TG SB212924TG 24" RUNWAY DROPOUT KIT EA  B  $         43.98 10.00%  $              39.58 N/A N/A
SB212924YZ SB212924YZ 24" RUNWAY DROPOUT KIT EA  B  $         44.70 10.00%  $              40.23 N/A N/A
SB2129SD09CW SB2129SD09CW 9" SIDE DROP-OUT KIT EA  B  $         50.16 10.00%  $              45.14 N/A N/A
SB2129SD09FB SB2129SD09FB 9" SIDE DROP-OUT KIT EA  B  $         48.20 10.00%  $              43.38 N/A N/A
SB2129SD09YZ SB2129SD09YZ 9" SIDE DROP-OUT KIT EA  B  $         49.44 10.00%  $              44.50 N/A N/A
SB2129SD12FB SB2129SD12FB 12" SIDE DROP-OUT KIT EA  B  $         53.35 10.00%  $              48.02 N/A N/A
SB2129SD12TG SB2129SD12TG 12" SIDE DROP-OUT KIT EA  B  $         54.69 10.00%  $              49.22 N/A N/A
SB2129SD12YZ SB2129SD12YZ 12" SIDE DROP-OUT KIT EA  B  $         54.69 10.00%  $              49.22 N/A N/A
SB2129U05FB SB2129U05FB 5" RUNWAY DROPOUT KIT EA  B  $         21.42 10.00%  $              19.28 N/A N/A
SB2129U05TG SB2129U05TG 5" RUNWAY DROPOUT KIT EA  B  $         21.63 10.00%  $              19.47 N/A N/A
SB2129U06FB SB2129U06FB 6" RUNWAY DROPOUT KIT EA  B  $         22.66 10.00%  $              20.39 N/A N/A
SB2129U06TG SB2129U06TG 6" RUNWAY DROPOUT KIT EA  B  $         22.35 10.00%  $              20.12 N/A N/A
SB2129U06YZ SB2129U06YZ 6" RUNWAY DROPOUT KIT EA  B  $         22.35 10.00%  $              20.12 N/A N/A
SB2129U09FB SB2129U09FB RUNWAY DROPOUT KIT EA  B  $         28.33 10.00%  $              25.50 N/A N/A
SB2129U09TG SB2129U09TG 9" RUNWAY DROPOUT KIT EA  B  $         28.33 10.00%  $              25.50 N/A N/A
SB2129U09YZ SB2129U09YZ 9" RUNWAY DROPOUT KIT EA  B  $         32.96 10.00%  $              29.66 N/A N/A
SB2129U12FB SB2129U12FB 12" RUNWAY DROPOUT KIT EA  B  $         33.37 10.00%  $              30.03 N/A N/A
SB2129U12TG SB2129U12TG 12" RUNWAY DROPOUT KIT EA  B  $         32.96 10.00%  $              29.66 N/A N/A
SB2129U12YZ SB2129U12YZ 12" RUNWAY DROPOUT KIT EA  B  $         32.65 10.00%  $              29.39 N/A N/A
SB2129U15FB SB2129U15FB 15" RUNWAY DROPOUT KIT EA  B  $         35.33 10.00%  $              31.80 N/A N/A
SB2129U15TG SB2129U15TG 15" RUNWAY DROPOUT KIT EA  B  $         35.64 10.00%  $              32.08 N/A N/A
SB2129U15YZ SB2129U15YZ 15" RUNWAY DROPOUT KIT EA  B  $         34.92 10.00%  $              31.43 N/A N/A
SB2129U18FB SB2129U18FB 18" RUNWAY DROPOUT KIT EA  B  $         36.46 10.00%  $              32.81 N/A N/A
SB2129U18TG SB2129U18TG 18" RUNWAY DROPOUT KIT EA  B  $         36.46 10.00%  $              32.81 N/A N/A
SB2129U18YZ SB2129U18YZ 18" RUNWAY DROPOUT KIT EA  B  $         35.95 10.00%  $              32.36 N/A N/A
SB2129U20FB SB2129U20FB 20' RUNWAY DROPOUT KIT EA  B  $         40.07 10.00%  $              36.06 N/A N/A
SB2129U20TG SB2129U20TG 20" RUNWAY DROPOUT KIT EA  B  $         40.89 10.00%  $              36.80 N/A N/A
SB2129U20YZ SB2129U20YZ 20" RUNWAY DROPOUT KIT EA  B  $         40.38 10.00%  $              36.34 N/A N/A
SB2129U24FB SB2129U24FB 24" RUNWAY DROPOUT KIT EA  B  $         44.70 10.00%  $              40.23 N/A N/A
SB2129U24TG SB2129U24TG 24" RUNWAY DROPOUT KIT EA  B  $         44.70 10.00%  $              40.23 N/A N/A
SB2129U24YZ SB2129U24YZ 24" RUNWAY DROPOUT KIT EA  B  $         44.08 10.00%  $              39.67 N/A N/A
SB212A05TG SB212A05TG SUPPORT ANGLE GRAY EA  B  $         35.84 10.00%  $              32.26 N/A N/A
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SB212A05YZ SB212A05YZ SUPPORT ANGLE 5'0" EA  B  $         36.36 10.00%  $              32.72 N/A N/A
SB212A10TG SB212A10TG SUPPORT ANGLE GRAY EA  B  $         53.05 10.00%  $              47.75 N/A N/A
SB212A10YZ SB212A10YZ SUPPORT ANGLE 10'0" EA  B  $         53.05 10.00%  $              47.75 N/A N/A
SB212B05TG SB212B05TG SUPPORT ANGLE GRAY EA  B  $         45.42 10.00%  $              40.88 N/A N/A
SB212B05YZ SB212B05YZ SUPPORT ANGLE 5'0" EA  B  $         45.42 10.00%  $              40.88 N/A N/A
SB212B10TG SB212B10TG SUPPORT ANGLE GRAY EA  B  $         90.33 10.00%  $              81.30 N/A N/A
SB212B10YZ SB212B10YZ SUPPORT ANGLE 10'0" EA  B  $         88.17 10.00%  $              79.35 N/A N/A
SB212C05TG SB212C05TG SUPPORT ANGLE GRAY EA  B  $         42.44 10.00%  $              38.20 N/A N/A
SB212C05YZ SB212C05YZ SUPPORT ANGLE 5'0" EA  B  $         42.44 10.00%  $              38.20 N/A N/A
SB212C10TG SB212C10TG SUPPORT ANGLE GRAY EA  B  $         74.16 10.00%  $              66.74 N/A N/A
SB212C10YZ SB212C10YZ SUPPORT ANGLE 10'0" EA  B  $         74.16 10.00%  $              66.74 N/A N/A
SB21306KFB SB21306KFB 6" RUNWAY WALL SUPPORT KIT EA  B  $         50.26 10.00%  $              45.23 N/A N/A
SB21306KTG SB21306KTG 6" RUNWAY WALL SUPPORT KIT EA  B  $         50.26 10.00%  $              45.23 N/A N/A
SB21306KYZ SB21306KYZ 6" RUNWAY WALL SUPPORT KIT EA  B  $         50.26 10.00%  $              45.23 N/A N/A
SB21312KFB SB21312KFB 12" RUNWAY WALL SUPPORT KIT EA  B  $         51.40 10.00%  $              46.26 N/A N/A
SB21312KTG SB21312KTG 12" RUNWAY WALL SUPPORT KIT EA  B  $         52.94 10.00%  $              47.65 N/A N/A
SB21312KYZ SB21312KYZ 12" RUNWAY WALL SUPPORT KIT EA  B  $         52.94 10.00%  $              47.65 N/A N/A
SB21318KFB SB21318KFB 18" RUNWAY WALL SUPPORT KIT EA  B  $         53.15 10.00%  $              47.84 N/A N/A
SB21318KTG SB21318KTG 18" RUNWAY WALL SUPPORT KIT EA  B  $         54.49 10.00%  $              49.04 N/A N/A
SB21318KYZ SB21318KYZ 18" RUNWAY WALL SUPPORT KIT EA  B  $         54.49 10.00%  $              49.04 N/A N/A
SB213209FB SB213209FB TOP PLATE RNWY SUPPORT KIT EA  B  $         49.23 10.00%  $              44.31 N/A N/A
SB213209TG SB213209TG TOP PLATE RNWY SUPPORT KIT EA  B  $         48.93 10.00%  $              44.04 N/A N/A
SB213209YZ SB213209YZ TOP PLATE RNWY SUPPORT KIT EA  B  $         48.51 10.00%  $              43.66 N/A N/A
SB213212FB SB213212FB TOP PLATE RNWY SUPPORT KIT EA  B  $         51.81 10.00%  $              46.63 N/A N/A
SB213212YZ SB213212YZ TOP PLATE RNWY SUPPORT KIT EA  B  $         51.81 10.00%  $              46.63 N/A N/A
SB213218FB SB213218FB TOP PLATE RNWY SUPPORT KIT EA  B  $         56.65 10.00%  $              50.99 N/A N/A
SB213218TG SB213218TG TOP PLATE RNWY SUPPORT KIT EA  B  $         56.65 10.00%  $              50.99 N/A N/A
SB213218YZ SB213218YZ TOP PLATE RNWY SUPPORT KIT EA  B  $         56.65 10.00%  $              50.99 N/A N/A
SB213224FB SB213224FB TOP PLATE RNWY SUPPORT KIT EA  B  $         58.92 10.00%  $              53.03 N/A N/A
SB213224YZ SB213224YZ TOP PLATE RNWY SUPPORT KIT EA  B  $         58.92 10.00%  $              53.03 N/A N/A
SB213309FB SB213309FB TOP PLATE RUNWAY SUPPORT KIT EA  B  $         33.89 10.00%  $              30.50 N/A N/A
SB213309TG SB213309TG TOP PLATE RUNWAY SUPPORT KIT EA  B  $         33.89 10.00%  $              30.50 N/A N/A
SB213309YZ SB213309YZ TOP PLATE RUNWAY SUPPORT KIT EA  B  $         32.96 10.00%  $              29.66 N/A N/A
SB213312CW SB213312CW TOP PLATE RUNWAY SUPPORT KIT EA  B  $         40.99 10.00%  $              36.89 N/A N/A
SB213312FB SB213312FB TOP PLATE RUNWAY SUPPORT KIT EA  B  $         38.01 10.00%  $              34.21 N/A N/A
SB213312TG SB213312TG TOP PLATE RUNWAY SUPPORT KIT EA  B  $         38.93 10.00%  $              35.04 N/A N/A
SB213312YZ SB213312YZ TOP PLATE RUNWAY SUPPORT KIT EA  B  $         38.01 10.00%  $              34.21 N/A N/A
SB213318FB SB213318FB TOP PLATE RUNWAY SUPPORT KIT EA  B  $         38.63 10.00%  $              34.77 N/A N/A
SB213318TG SB213318TG TOP PLATE RUNWAY SUPPORT KIT EA  B  $         39.45 10.00%  $              35.51 N/A N/A
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SB213318YZ SB213318YZ TOP PLATE RUNWAY SUPPORT KIT EA  B  $         39.45 10.00%  $              35.51 N/A N/A
SB213324FB SB213324FB TOP PLATE RUNWAY SUPPORT KIT EA  B  $         69.63 10.00%  $              62.67 N/A N/A
SB21352BZ SB21352BZ STRINGER SPLICE KIT EA  B  $         31.42 10.00%  $              28.28 N/A N/A
SB21352YZ SB21352YZ 2" STRINGER SPLICE KIT EA  B  $         30.69 10.00%  $              27.62 N/A N/A
SB2135BZ SB2135BZ STRINGER SPLICE KIT EA  B  $         27.81 10.00%  $              25.03 N/A N/A
SB2135YZ SB2135YZ STRINGER SPLICE KIT EA  B  $         27.19 10.00%  $              24.47 N/A N/A
SB213AL06KFB SB213AL06KFB RUNWAY WALL SUPPORT KIT EA  B  $         63.65 10.00%  $              57.29 N/A N/A
SB213AL06KTG SB213AL06KTG RUNWAY WALL SUPPORT KIT EA  B  $         64.27 10.00%  $              57.84 N/A N/A
SB213AL12KFB SB213AL12KFB RUNWAY WALL SUPPORT KIT EA  B  $         69.63 10.00%  $              62.67 N/A N/A
SB213AL12KTG SB213AL12KTG RUNWAY WALL SUPPORT KIT EA  B  $         69.32 10.00%  $              62.39 N/A N/A
SB213AL18KFB SB213AL18KFB RUNWAY WALL SUPPORT KIT EA  B  $         73.95 10.00%  $              66.56 N/A N/A
SB213AL18KTG SB213AL18KTG RUNWAY WALL SUPPORT KIT EA  B  $         75.40 10.00%  $              67.86 N/A N/A
SB213S062FB SB213S062FB RUNWAY WALL SUPPORT KIT EA  B  $         34.20 10.00%  $              30.78 N/A N/A
SB213S062TG SB213S062TG RUNWAY WALL SUPPORT EA  B  $         32.75 10.00%  $              29.48 N/A N/A
SB213S062YZ SB213S062YZ RUNWAY WALL SUPPORT EA  B  $         32.45 10.00%  $              29.21 N/A N/A
SB213S06FB SB213S06FB RUNWAY WALL SUPPORT KIT EA  B  $         34.20 10.00%  $              30.78 N/A N/A
SB213S06TG SB213S06TG RUNWAY WALL SUPPORT EA  B  $         32.75 10.00%  $              29.48 N/A N/A
SB213S06YZ SB213S06YZ RUNWAY WALL SUPPORT EA  B  $         32.45 10.00%  $              29.21 N/A N/A
SB213S092TG SB213S092TG RUNWAY WALL SUPPORT EA  B  $         35.12 10.00%  $              31.61 N/A N/A
SB213S092YZ SB213S092YZ RUNWAY WALL SUPPORT EA  B  $         34.81 10.00%  $              31.33 N/A N/A
SB213S09TG SB213S09TG RUNWAY WALL SUPPORT EA  B  $         35.12 10.00%  $              31.61 N/A N/A
SB213S09YZ SB213S09YZ RUNWAY WALL SUPPORT EA  B  $         35.23 10.00%  $              31.71 N/A N/A
SB213S122TG SB213S122TG RUNWAY WALL SUPPORT EA  B  $         35.84 10.00%  $              32.26 N/A N/A
SB213S122YZ SB213S122YZ RUNWAY WALL SUPPORT EA  B  $         35.54 10.00%  $              31.99 N/A N/A
SB213S12TG SB213S12TG RUNWAY WALL SUPPORT EA  B  $         36.05 10.00%  $              32.45 N/A N/A
SB213S12YZ SB213S12YZ RUNWAY WALL SUPPORT EA  B  $         36.05 10.00%  $              32.45 N/A N/A
SB214A15KFB SB214A15KFB RUNWAY WALL SUPPORT KIT EA  B  $         73.44 10.00%  $              66.10 N/A N/A
SB214A15KTG SB214A15KTG RUNWAY WALL SUPPORT KIT EA  B  $         74.47 10.00%  $              67.02 N/A N/A
SB214A15KYZ SB214A15KYZ RUNWAY WALL SUPPORT KIT EA  B  $         74.47 10.00%  $              67.02 N/A N/A
SB214A18KFB SB214A18KFB RUNWAY WALL SUPPORT KIT EA  B  $         78.49 10.00%  $              70.64 N/A N/A
SB214A18KTG SB214A18KTG RUNWAY WALL SUPPORT KIT EA  B  $         78.49 10.00%  $              70.64 N/A N/A
SB214A18KYZ SB214A18KYZ RUNWAY WALL SUPPORT KIT EA  B  $         78.49 10.00%  $              70.64 N/A N/A
SB214A24KFB SB214A24KFB RUNWAY WALL SUPPORT KIT EA  B  $         83.53 10.00%  $              75.18 N/A N/A
SB214A24KTG SB214A24KTG RUNWAY WALL SUPPORT KIT EA  B  $         83.53 10.00%  $              75.18 N/A N/A
SB214A24KYZ SB214A24KYZ RUNWAY WALL SUPPORT KIT EA  B  $         83.53 10.00%  $              75.18 N/A N/A
SB214B15KTG SB214B15KTG RUNWAY WALL SUPPORT KIT EA  B  $       154.30 10.00%  $            138.87 N/A N/A
SB214B15KYZ SB214B15KYZ RUNWAY WALL SUPPORT KIT EA  B  $       147.50 10.00%  $            132.75 N/A N/A
SB214B18KTG SB214B18KTG RUNWAY WALL SUPPORT KIT EA  B  $       155.90 10.00%  $            140.31 N/A N/A
SB214B24KTG SB214B24KTG RUNWAY WALL SUPPORT KIT EA  B  $       160.80 10.00%  $            144.72 N/A N/A
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SB214B24KYZ SB214B24KYZ RUNWAY WALL SUPPORT KIT EA  B  $       158.70 10.00%  $            142.83 N/A N/A
SB214S152FB SB214S152FB RUNWAY WALL SUPPORT KIT EA  B  $         74.06 10.00%  $              66.65 N/A N/A
SB214S152TG SB214S152TG RUNWAY WALL SUPPORT KIT EA  B  $         74.78 10.00%  $              67.30 N/A N/A
SB214S152YZ SB214S152YZ RUNWAY WALL SUPPORT KIT EA  B  $         74.06 10.00%  $              66.65 N/A N/A
SB214S15FB SB214S15FB RUNWAY WALL SUPPORT KIT EA  B  $         75.09 10.00%  $              67.58 N/A N/A
SB214S15TG SB214S15TG RUNWAY WALL SUPPORT KIT EA  B  $         74.06 10.00%  $              66.65 N/A N/A
SB214S15YZ SB214S15YZ RUNWAY WALL SUPPORT KIT EA  B  $         75.09 10.00%  $              67.58 N/A N/A
SB214S182FB SB214S182FB RUNWAY WALL SUPPORT KIT EA  B  $         74.68 10.00%  $              67.21 N/A N/A
SB214S182TG SB214S182TG RUNWAY WALL SUPPORT KIT EA  B  $         75.40 10.00%  $              67.86 N/A N/A
SB214S182YZ SB214S182YZ RUNWAY WALL SUPPORT KIT EA  B  $         74.68 10.00%  $              67.21 N/A N/A
SB214S18FB SB214S18FB RUNWAY WALL SUPPORT KIT EA  B  $         75.60 10.00%  $              68.04 N/A N/A
SB214S18TG SB214S18TG RUNWAY WALL SUPPORT KIT EA  B  $         75.60 10.00%  $              68.04 N/A N/A
SB214S18YZ SB214S18YZ RUNWAY WALL SUPPORT KIT EA  B  $         74.68 10.00%  $              67.21 N/A N/A
SB214S242FB SB214S242FB RUNWAY WALL SUPPORT KIT EA  B  $         76.12 10.00%  $              68.51 N/A N/A
SB214S242TG SB214S242TG RUNWAY WALL SUPPORT KIT EA  B  $         76.74 10.00%  $              69.07 N/A N/A
SB214S242YZ SB214S242YZ RUNWAY WALL SUPPORT KIT EA  B  $         76.12 10.00%  $              68.51 N/A N/A
SB214S24FB SB214S24FB RUNWAY WALL SUPPORT KIT EA  B  $         77.15 10.00%  $              69.44 N/A N/A
SB214S24TG SB214S24TG RUNWAY WALL SUPPORT KIT EA  B  $         77.15 10.00%  $              69.44 N/A N/A
SB214S24YZ SB214S24YZ RUNWAY WALL SUPPORT KIT EA  B  $         76.12 10.00%  $              68.51 N/A N/A
SB21501YZ SB21501YZ (BOXED) PLATE TWO HOLE EA  B  $           3.40 10.00%  $                3.06 N/A N/A
SB21502YZ SB21502YZ (BOXED) TWO HOLE PLATE EA  B  $           3.40 10.00%  $                3.06 N/A N/A
SB21503YZ SB21503YZ (BOXED) PLATE TWO HOLE EA  B  $           3.40 10.00%  $                3.06 N/A N/A
SB21504YZ SB21504YZ (BOXED) TWO HOLE PLATE EA  B  $           3.40 10.00%  $                3.06 N/A N/A
SB21505YZ SB21505YZ (BOXED) PLATE TWO HOLE EA  B  $           3.40 10.00%  $                3.06 N/A N/A
SB21506YZ SB21506YZ (BOXED) PLATE TWO HOLE EA  B  $           3.82 10.00%  $                3.44 N/A N/A
SB21507YZ SB21507YZ (BOXED) PLATE TWO HOLE EA  B  $           6.26 10.00%  $                5.63 N/A N/A
SB21508YZ SB21508YZ PLATE TWO HOLE EA  B  $           6.47 10.00%  $                5.82 N/A N/A
SB216YZ SB216YZ SPLICE PLATE CHANNEL EA  B  $         19.36 10.00%  $              17.42 N/A N/A
SB217AYZ SB217AYZ RIGHT ANGLE SPLICE PLATE CHNL EA  B  $         27.40 10.00%  $              24.66 N/A N/A
SB217BYZ SB217BYZ RIGHT ANGLE SPLICE PLATE CHNL EA  B  $         28.63 10.00%  $              25.77 N/A N/A
SB21A100NEO SB21A100 NEO RUNWAY END CAP100 PER BO EA  B  $       225.80 10.00%  $            203.22 N/A N/A
SB21ANEO SB21A NEO RUNWAY END CAP 10/PK EA  B  $         36.15 10.00%  $              32.54 N/A N/A
SB21B100NEO SB21B100 NEO RUNWAY END CAP100 PER BO EA  B  $       225.80 10.00%  $            203.22 N/A N/A
SB21BNEO 10/PK SB21B NEO RUNWAY END CAP 10/PK EA B  $         36.15 10.0%  $              32.54 N/A N/A
SB21C100NEO SB21C100 NEO RUNWAY END CAP100 PER BO EA  B  $       242.00 10.00%  $            217.80 N/A N/A
SB21CNEO SB21C NEO RUNWAY END CAP 10/PK EA  B  $         40.27 10.00%  $              36.24 N/A N/A
SB21NEO SB21 NEO RUNWAY END CAP 10/PK EA  B  $         35.02 10.00%  $              31.52 N/A N/A
SB220103TG SB220103TG 2" SUPPORT CHANNEL GRAY EA  B  $         57.99 10.00%  $              52.19 N/A N/A
SB220103YZ SB220103YZ 2" SUPPORT CHANNEL EA  B  $         56.55 10.00%  $              50.90 N/A N/A
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SB220105TG SB220105TG 2" SUPPORT CHANNEL GRAY EA  B  $         70.66 10.00%  $              63.59 N/A N/A
SB220105YZ SB220105YZ 2" SUPPORT CHANNEL EA  B  $         71.89 10.00%  $              64.70 N/A N/A
SB220110TG SB220110TG 2" SUPPORT CHANNEL GRAY EA  B  $       100.20 10.00%  $              90.18 N/A N/A
SB220110YZ SB220110YZ 2" SUPPORT CHANNEL EA  B  $       100.20 10.00%  $              90.18 N/A N/A
SB220203TG SB220203TG 2" SUPPORT CHANNEL GRAY EA  B  $         51.19 10.00%  $              46.07 N/A N/A
SB220203YZ SB220203YZ 2" SUPPORT CHANNEL EA  B  $         51.19 10.00%  $              46.07 N/A N/A
SB220205TG SB220205TG 2" SUPPORT CHANNEL GRAY EA  B  $         65.82 10.00%  $              59.24 N/A N/A
SB220205YZ SB220205YZ 2" SUPPORT CHANNEL EA  B  $         64.17 10.00%  $              57.75 N/A N/A
SB220210TG SB220210TG 2" SUPPORT CHANNEL GRAY EA  B  $         94.45 10.00%  $              85.01 N/A N/A
SB220210YZ SB220210YZ 2" SUPPORT CHANNEL EA  B  $         94.45 10.00%  $              85.01 N/A N/A
SB220303TG SB220303TG 2" SUPPORT CHANNEL GRAY EA  B  $         36.15 10.00%  $              32.54 N/A N/A
SB220303YZ SB220303YZ 2" SUPPORT CHANNEL EA  B  $         36.87 10.00%  $              33.18 N/A N/A
SB220305TG SB220305TG 2" SUPPORT CHANNEL GRAY EA  B  $         50.26 10.00%  $              45.23 N/A N/A
SB220305YZ SB220305YZ 2" SUPPORT CHANNEL EA  B  $         49.03 10.00%  $              44.13 N/A N/A
SB220310TG SB220310TG 2" SUPPORT CHANNEL GRAY EA  B  $         80.96 10.00%  $              72.86 N/A N/A
SB220310YZ SB220310YZ 2" SUPPORT CHANNEL EA  B  $         80.96 10.00%  $              72.86 N/A N/A
SB220403TG SB220403TG 2" SUPPORT CHANNEL GRAY EA  B  $         40.58 10.00%  $              36.52 N/A N/A
SB220403YZ SB220403YZ 2" SUPPORT CHANNEL EA  B  $         39.76 10.00%  $              35.78 N/A N/A
SB220405TG SB220405TG 2" SUPPORT CHANNEL GRAY EA  B  $         53.05 10.00%  $              47.75 N/A N/A
SB220405YZ SB220405YZ 2" SUPPORT CHANNEL EA  B  $         53.97 10.00%  $              48.57 N/A N/A
SB220410FB SB220410FB 2" SUPPORT CHANNEL FLAT BLACK EA  B  $         84.77 10.00%  $              76.29 N/A N/A
SB220410TG SB220410TG 2" SUPPORT CHANNEL GRAY EA  B  $         84.77 10.00%  $              76.29 N/A N/A
SB220410YZ SB220410YZ 2" SUPPORT CHANNEL EA  B  $         84.77 10.00%  $              76.29 N/A N/A
SB2204YZ SB2204YZ J-BOLT KIT EA  B  $           7.64 10.00%  $                6.88 N/A N/A
SB220503TG SB220503TG 2" SUPPORT CHANNEL GRAY EA  B  $         31.11 10.00%  $              28.00 N/A N/A
SB220503YZ SB220503YZ 2" SUPPORT CHANNEL EA  B  $         30.39 10.00%  $              27.35 N/A N/A
SB220505TG SB220505TG 2" SUPPORT CHANNEL GRAY EA  B  $         44.81 10.00%  $              40.33 N/A N/A
SB220505YZ SB220505YZ 2" SUPPORT CHANNEL EA  B  $         44.81 10.00%  $              40.33 N/A N/A
SB220510FB SB220510FB 2" SUPPORT CHANNEL EA  B  $         75.29 10.00%  $              67.76 N/A N/A
SB220510TG SB220510TG 2" SUPPORT CHANNEL EA  B  $         75.29 10.00%  $              67.76 N/A N/A
SB220510YZ SB220510YZ 2" SUPPORT CHANNEL EA  B  $         75.29 10.00%  $              67.76 N/A N/A
SB2206AYZ SB2206AYZ CHANNEL SUPPORT KIT EA  B  $         14.73 10.00%  $              13.26 N/A N/A
SB22083FB SB22083FB RLY RACK WALL SUPRT EA  B  $       138.30 10.00%  $            124.47 N/A N/A
SB2208FB SB2208FB RELAY RACK WALL SUPPORT EA  B  $       118.70 10.00%  $            106.83 N/A N/A
SB2208TG SB2208TG RELAY RACK WALL SUPPORT EA  B  $       119.30 10.00%  $            107.37 N/A N/A
SB2208YZ SB2208YZ RELAY RACK WALL SUPPORT EA  B  $       118.70 10.00%  $            106.83 N/A N/A
SB2209AYZ SB2209AYZ FRAMING CLIP KIT EA  B  $           7.00 10.00%  $                6.30 N/A N/A
SB2209BYZ SB2209BYZ FRAMING CLIP KIT EA  B  $           7.00 10.00%  $                6.30 N/A N/A
SB2210AYZ SB2210AYZ FRAMING CLIP KIT EA  B  $         11.54 10.00%  $              10.39 N/A N/A
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SB2210BYZ SB2210BYZ FRAMING CLIP KIT EA  B  $         10.71 10.00%  $                9.64 N/A N/A
SB2211AYZ SB2211AYZ FRAMING CLIP KIT EA  B  $         12.88 10.00%  $              11.59 N/A N/A
SB2211BYZ SB2211BYZ FRAMING CLIP KIT EA  B  $         12.05 10.00%  $              10.85 N/A N/A
SB2212AYZ SB2212AYZ FRAMING CLIP KIT EA  B  $           7.11 10.00%  $                6.40 N/A N/A
SB2212BYZ SB2212BYZ FRAMING CLIP KIT EA  B  $           7.32 10.00%  $                6.59 N/A N/A
SB2212CYZ SB2212CYZ FRAMING CLIP KIT EA  B  $           7.32 10.00%  $                6.59 N/A N/A
SB2212DYZ SB2212DYZ FRAMING CLIP KIT EA  B  $           7.32 10.00%  $                6.59 N/A N/A
SB2215AYZ SB2215AYZ CEILING HANGER BRACKET KIT1/2 EA  B  $           9.13 10.00%  $                8.22 N/A N/A
SB2215BYZ SB2215BYZ CEILING HANGER BRACKET KIT5/8 EA  B  $           9.65 10.00%  $                8.69 N/A N/A
SB2218ASPCYZ SB2218ASPCYZ V-BOLT KIT EA  B  $         18.03 10.00%  $              16.23 N/A N/A
SB2218AYZ SB2218AYZ V-BOLT KIT EA  B  $         14.83 10.00%  $              13.35 N/A N/A
SB2218BYZ SB2218BYZ V-BOLT KIT EA  B  $         14.83 10.00%  $              13.35 N/A N/A
SB2219AYZ SB2219AYZ V-BOLT KIT EA  B  $         18.44 10.00%  $              16.60 N/A N/A
SB2219BYZ SB2219BYZ V-BOLT KIT EA  B  $         18.44 10.00%  $              16.60 N/A N/A
SB2260402TG SB2260402TG RUNWAY FLOOR SUPP BRACKET EA  B  $         35.64 10.00%  $              32.08 N/A N/A
SB2260402YZ SB2260402YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         35.43 10.00%  $              31.89 N/A N/A
SB2260404TG SB2260404TG RUNWAY FLOOR SUPP BRACKET EA  B  $         35.64 10.00%  $              32.08 N/A N/A
SB2260404YZ SB2260404YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         35.43 10.00%  $              31.89 N/A N/A
SB2260406TG SB2260406TG RUNWAY FLOOR SUPP BRACKET EA  B  $         35.64 10.00%  $              32.08 N/A N/A
SB2260406YZ SB2260406YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         35.43 10.00%  $              31.89 N/A N/A
SB2260408TG SB2260408TG RUNWAY FLOOR SUPP BRACKET EA  B  $         35.64 10.00%  $              32.08 N/A N/A
SB2260408YZ SB2260408YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         35.43 10.00%  $              31.89 N/A N/A
SB2260410TG SB2260410TG RUNWAY FLOOR SUPP BRACKET EA  B  $         35.64 10.00%  $              32.08 N/A N/A
SB2260410YZ SB2260410YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         35.43 10.00%  $              31.89 N/A N/A
SB2260412FB SB2260412FB RUNWAY FLOOR SUPP BRACKET EA  B  $         33.99 10.00%  $              30.59 N/A N/A
SB2260412TG SB2260412TG RUNWAY FLOOR SUPP BRACKET EA  B  $         35.64 10.00%  $              32.08 N/A N/A
SB2260412YZ SB2260412YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         35.43 10.00%  $              31.89 N/A N/A
SB2260502TG SB2260502TG RUNWAY FLOOR SUPP BRACKET EA  B  $         36.05 10.00%  $              32.45 N/A N/A
SB2260502YZ SB2260502YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         35.84 10.00%  $              32.26 N/A N/A
SB2260504FB SB2260504FB RUNWAY FLOOR SUPP BRACKET EA  B  $         34.30 10.00%  $              30.87 N/A N/A
SB2260504TG SB2260504TG RUNWAY FLOOR SUPP BRACKET EA  B  $         36.05 10.00%  $              32.45 N/A N/A
SB2260504YZ SB2260504YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         35.84 10.00%  $              32.26 N/A N/A
SB2260506TG SB2260506TG RUNWAY FLOOR SUPP BRACKET EA  B  $         36.05 10.00%  $              32.45 N/A N/A
SB2260506YZ SB2260506YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         35.84 10.00%  $              32.26 N/A N/A
SB2260508TG SB2260508TG RUNWAY FLOOR SUPP BRACKET EA  B  $         36.05 10.00%  $              32.45 N/A N/A
SB2260508YZ SB2260508YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         35.84 10.00%  $              32.26 N/A N/A
SB2260510TG SB2260510TG RUNWAY FLOOR SUPP BRACKET EA  B  $         36.05 10.00%  $              32.45 N/A N/A
SB2260510YZ SB2260510YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         35.84 10.00%  $              32.26 N/A N/A
SB2260512TG SB2260512TG RUNWAY FLOOR SUPP BRACKET EA  B  $         36.05 10.00%  $              32.45 N/A N/A
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SB2260512YZ SB2260512YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         35.84 10.00%  $              32.26 N/A N/A
SB2260602TG SB2260602TG RUNWAY FLOOR SUPP BRACKET EA  B  $         36.57 10.00%  $              32.91 N/A N/A
SB2260602YZ SB2260602YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         36.46 10.00%  $              32.81 N/A N/A
SB2260604TG SB2260604TG RUNWAY FLOOR SUPP BRACKET EA  B  $         36.57 10.00%  $              32.91 N/A N/A
SB2260604YZ SB2260604YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         36.46 10.00%  $              32.81 N/A N/A
SB2260606FB SB2260606FB RUNWAY FLOOR SUPP BRACKET EA  B  $         34.81 10.00%  $              31.33 N/A N/A
SB2260606TG SB2260606TG RUNWAY FLOOR SUPP BRACKET EA  B  $         36.57 10.00%  $              32.91 N/A N/A
SB2260606YZ SB2260606YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         36.46 10.00%  $              32.81 N/A N/A
SB2260608TG SB2260608TG RUNWAY FLOOR SUPP BRACKET EA  B  $         36.57 10.00%  $              32.91 N/A N/A
SB2260608YZ SB2260608YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         36.46 10.00%  $              32.81 N/A N/A
SB2260610TG SB2260610TG RUNWAY FLOOR SUPP BRACKET EA  B  $         36.57 10.00%  $              32.91 N/A N/A
SB2260610YZ SB2260610YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         36.46 10.00%  $              32.81 N/A N/A
SB2260612TG SB2260612TG RUNWAY FLOOR SUPP BRACKET EA  B  $         36.57 10.00%  $              32.91 N/A N/A
SB2260612YZ SB2260612YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         36.46 10.00%  $              32.81 N/A N/A
SB2260902TG SB2260902TG RUNWAY FLOOR SUPP BRACKET EA  B  $         37.29 10.00%  $              33.56 N/A N/A
SB2260902YZ SB2260902YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         37.18 10.00%  $              33.46 N/A N/A
SB2260904FB SB2260904FB RUNWAY FLOOR SUPP BRACKET EA  B  $         35.43 10.00%  $              31.89 N/A N/A
SB2260904TG SB2260904TG RUNWAY FLOOR SUPP BRACKET EA  B  $         37.29 10.00%  $              33.56 N/A N/A
SB2260904YZ SB2260904YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         37.18 10.00%  $              33.46 N/A N/A
SB2260906TG SB2260906TG RUNWAY FLOOR SUPP BRACKET EA  B  $         38.01 10.00%  $              34.21 N/A N/A
SB2260906YZ SB2260906YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         37.18 10.00%  $              33.46 N/A N/A
SB2260908TG SB2260908TG RUNWAY FLOOR SUPP BRACKET EA  B  $         37.29 10.00%  $              33.56 N/A N/A
SB2260908YZ SB2260908YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         37.18 10.00%  $              33.46 N/A N/A
SB2260910TG SB2260910TG RUNWAY FLOOR SUPP BRACKET EA  B  $         37.29 10.00%  $              33.56 N/A N/A
SB2260910YZ SB2260910YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         37.18 10.00%  $              33.46 N/A N/A
SB2260912FB SB2260912FB RUNWAY FLOOR SUPP BRACKET EA  B  $         32.86 10.00%  $              29.57 N/A N/A
SB2260912TG SB2260912TG RUNWAY FLOOR SUPP BRACKET EA  B  $         37.29 10.00%  $              33.56 N/A N/A
SB2260912YZ SB2260912YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         37.18 10.00%  $              33.46 N/A N/A
SB2261202FB SB2261202FB RUNWAY FLOOR SUPP BRACKET EA  B  $         39.04 10.00%  $              35.14 N/A N/A
SB2261202TG SB2261202TG RUNWAY FLOOR SUPP BRACKET EA  B  $         38.32 10.00%  $              34.49 N/A N/A
SB2261202YZ SB2261202YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         38.11 10.00%  $              34.30 N/A N/A
SB2261204FB SB2261204FB RUNWAY FLOOR SUPP BRACKET EA  B  $         39.04 10.00%  $              35.14 N/A N/A
SB2261204TG SB2261204TG RUNWAY FLOOR SUPP BRACKET EA  B  $         38.32 10.00%  $              34.49 N/A N/A
SB2261204YZ SB2261204YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         38.11 10.00%  $              34.30 N/A N/A
SB2261206FB SB2261206FB RUNWAY FLOOR SUPP BRACKET EA  B  $         39.04 10.00%  $              35.14 N/A N/A
SB2261206TG SB2261206TG RUNWAY FLOOR SUPP BRACKET EA  B  $         39.04 10.00%  $              35.14 N/A N/A
SB2261206YZ SB2261206YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         38.11 10.00%  $              34.30 N/A N/A
SB2261208FB SB2261208FB RUNWAY FLOOR SUPP BRACKET EA  B  $         39.04 10.00%  $              35.14 N/A N/A
SB2261208TG SB2261208TG RUNWAY FLOOR SUPP BRACKET EA  B  $         38.32 10.00%  $              34.49 N/A N/A
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SB2261208YZ SB2261208YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         38.11 10.00%  $              34.30 N/A N/A
SB2261210FB SB2261210FB RUNWAY FLOOR SUPP BRACKET EA  B  $         39.04 10.00%  $              35.14 N/A N/A
SB2261210TG SB2261210TG RUNWAY FLOOR SUPP BRACKET EA  B  $         38.32 10.00%  $              34.49 N/A N/A
SB2261210YZ SB2261210YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         39.04 10.00%  $              35.14 N/A N/A
SB2261212FB SB2261212FB RUNWAY FLOOR SUPP BRACKET EA  B  $         39.04 10.00%  $              35.14 N/A N/A
SB2261212TG SB2261212TG RUNWAY FLOOR SUPP BRACKET EA  B  $         38.32 10.00%  $              34.49 N/A N/A
SB2261212YZ SB2261212YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         38.11 10.00%  $              34.30 N/A N/A
SB2261502FB SB2261502FB RUNWAY FLOOR SUPP BRACKET EA  B  $         32.86 10.00%  $              29.57 N/A N/A
SB2261502TG SB2261502TG RUNWAY FLOOR SUPP BRACKET EA  B  $         39.35 10.00%  $              35.42 N/A N/A
SB2261502YZ SB2261502YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         40.07 10.00%  $              36.06 N/A N/A
SB2261504TG SB2261504TG RUNWAY FLOOR SUPP BRACKET EA  B  $         39.35 10.00%  $              35.42 N/A N/A
SB2261504YZ SB2261504YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         39.24 10.00%  $              35.32 N/A N/A
SB2261506TG SB2261506TG RUNWAY FLOOR SUPP BRACKET EA  B  $         39.35 10.00%  $              35.42 N/A N/A
SB2261506YZ SB2261506YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         39.24 10.00%  $              35.32 N/A N/A
SB2261508TG SB2261508TG RUNWAY FLOOR SUPP BRACKET EA  B  $         39.35 10.00%  $              35.42 N/A N/A
SB2261508YZ SB2261508YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         39.24 10.00%  $              35.32 N/A N/A
SB2261510TG SB2261510TG RUNWAY FLOOR SUPP BRACKET EA  B  $         39.35 10.00%  $              35.42 N/A N/A
SB2261510YZ SB2261510YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         39.24 10.00%  $              35.32 N/A N/A
SB2261512TG SB2261512TG RUNWAY FLOOR SUPP BRACKET EA  B  $         39.35 10.00%  $              35.42 N/A N/A
SB2261512YZ SB2261512YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         39.24 10.00%  $              35.32 N/A N/A
SB2261802TG SB2261802TG RUNWAY FLOOR SUPP BRACKET EA  B  $         40.07 10.00%  $              36.06 N/A N/A
SB2261802YZ SB2261802YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         39.86 10.00%  $              35.87 N/A N/A
SB2261804FB SB2261804FB RUNWAY FLOOR SUPP BRACKET EA  B  $         39.86 10.00%  $              35.87 N/A N/A
SB2261804TG SB2261804TG RUNWAY FLOOR SUPP BRACKET EA  B  $         40.07 10.00%  $              36.06 N/A N/A
SB2261804YZ SB2261804YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         39.86 10.00%  $              35.87 N/A N/A
SB2261806FB SB2261806FB RUNWAY FLOOR SUPP BRACKET EA  B  $         37.49 10.00%  $              33.74 N/A N/A
SB2261806TG SB2261806TG RUNWAY FLOOR SUPP BRACKET EA  B  $         40.07 10.00%  $              36.06 N/A N/A
SB2261806YZ SB2261806YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         39.86 10.00%  $              35.87 N/A N/A
SB2261808TG SB2261808TG RUNWAY FLOOR SUPP BRACKET EA  B  $         40.07 10.00%  $              36.06 N/A N/A
SB2261808YZ SB2261808YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         39.86 10.00%  $              35.87 N/A N/A
SB2261810TG SB2261810TG RUNWAY FLOOR SUPP BRACKET EA  B  $         40.07 10.00%  $              36.06 N/A N/A
SB2261810YZ SB2261810YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         39.86 10.00%  $              35.87 N/A N/A
SB2261812FB SB2261812FB RUNWAY FLOOR SUPP BRACKET EA  B  $         39.86 10.00%  $              35.87 N/A N/A
SB2261812TG SB2261812TG RUNWAY FLOOR SUPP BRACKET EA  B  $         40.07 10.00%  $              36.06 N/A N/A
SB2261812YZ SB2261812YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         39.86 10.00%  $              35.87 N/A N/A
SB2262002TG SB2262002TG RUNWAY FLOOR SUPP BRACKET EA  B  $         40.89 10.00%  $              36.80 N/A N/A
SB2262002YZ SB2262002YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         40.58 10.00%  $              36.52 N/A N/A
SB2262004TG SB2262004TG RUNWAY FLOOR SUPP BRACKET EA  B  $         40.89 10.00%  $              36.80 N/A N/A
SB2262004YZ SB2262004YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         40.58 10.00%  $              36.52 N/A N/A

1309 of 9702



NW Infrastructure B-Line

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

B-Line                              
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

SB2262006TG SB2262006TG RUNWAY FLOOR SUPP BRACKET EA  B  $         40.89 10.00%  $              36.80 N/A N/A
SB2262006YZ SB2262006YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         40.58 10.00%  $              36.52 N/A N/A
SB2262008TG SB2262008TG RUNWAY FLOOR SUPP BRACKET EA  B  $         41.72 10.00%  $              37.55 N/A N/A
SB2262008YZ SB2262008YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         41.72 10.00%  $              37.55 N/A N/A
SB2262010TG SB2262010TG RUNWAY FLOOR SUPP BRACKET EA  B  $         40.89 10.00%  $              36.80 N/A N/A
SB2262010YZ SB2262010YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         41.72 10.00%  $              37.55 N/A N/A
SB2262012TG SB2262012TG RUNWAY FLOOR SUPP BRACKET EA  B  $         40.89 10.00%  $              36.80 N/A N/A
SB2262012YZ SB2262012YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         40.58 10.00%  $              36.52 N/A N/A
SB2262402TG SB2262402TG RUNWAY FLOOR SUPP BRACKET EA  B  $         42.85 10.00%  $              38.57 N/A N/A
SB2262402YZ SB2262402YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         41.92 10.00%  $              37.73 N/A N/A
SB2262404FB SB2262404FB RUNWAY FLOOR SUPP BRACKET EA  B  $         41.92 10.00%  $              37.73 N/A N/A
SB2262404TG SB2262404TG RUNWAY FLOOR SUPP BRACKET EA  B  $         42.02 10.00%  $              37.82 N/A N/A
SB2262404YZ SB2262404YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         41.92 10.00%  $              37.73 N/A N/A
SB2262406FB SB2262406FB RUNWAY FLOOR SUPP BRACKET EA  B  $         41.92 10.00%  $              37.73 N/A N/A
SB2262406TG SB2262406TG RUNWAY FLOOR SUPP BRACKET EA  B  $         42.02 10.00%  $              37.82 N/A N/A
SB2262406YZ SB2262406YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         41.92 10.00%  $              37.73 N/A N/A
SB2262408TG SB2262408TG RUNWAY FLOOR SUPP BRACKET EA  B  $         42.85 10.00%  $              38.57 N/A N/A
SB2262408YZ SB2262408YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         41.92 10.00%  $              37.73 N/A N/A
SB2262410TG SB2262410TG RUNWAY FLOOR SUPP BRACKET EA  B  $         42.02 10.00%  $              37.82 N/A N/A
SB2262410YZ SB2262410YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         41.92 10.00%  $              37.73 N/A N/A
SB2262412FB SB2262412FB RUNWAY FLOOR SUPP BRACKET EA  B  $         42.85 10.00%  $              38.57 N/A N/A
SB2262412TG SB2262412TG RUNWAY FLOOR SUPP BRACKET EA  B  $         42.02 10.00%  $              37.82 N/A N/A
SB2262412YZ SB2262412YZ RUNWAY FLOOR SUPP BRACKET EA  B  $         42.85 10.00%  $              38.57 N/A N/A
SB227E3FB SB227E3FB EA  B  $         83.84 10.00%  $              75.46 N/A N/A
SB227E6FB SB227E6FB EA  B  $         86.73 10.00%  $              78.06 N/A N/A
SB227R3FB SB227R3FB EA  B  $         41.82 10.00%  $              37.64 N/A N/A
SB227R6FB SB227R6FB EA  B  $         42.44 10.00%  $              38.20 N/A N/A
SB2304ATG SB2304ATG DIAGONAL BRACE KIT GRAY EA  B  $         50.37 10.00%  $              45.33 N/A N/A
SB2304AYZ SB2304AYZ DIAGONAL BRACE KIT EA  B  $         51.40 10.00%  $              46.26 N/A N/A
SB2304BYZ SB2304BYZ DIAGONAL BRACE KIT EA  B  $         48.31 10.00%  $              43.48 N/A N/A
SB2305TG SB2305TG 2" SUPPORT BAR GRAY EA  B  $         48.10 10.00%  $              43.29 N/A N/A
SB2305YZ SB2305YZ 2" SUPPORT BAR EA  B  $         48.10 10.00%  $              43.29 N/A N/A
SB2306AYZ SB2306AYZ DIAGONAL BRACE KIT EA  B  $         57.37 10.00%  $              51.63 N/A N/A
SB2306BYZ SB2306BYZ DIAGONAL BRACE KIT EA  B  $         57.37 10.00%  $              51.63 N/A N/A
SB2307AYZ SB2307AYZ DOUBLE DIAGONAL BRACE KIT EA  B  $         90.02 10.00%  $              81.02 N/A N/A
SB2307BYZ SB2307BYZ DOUBLE DIAGONAL BRACE KIT EA  B  $         90.02 10.00%  $              81.02 N/A N/A
SB2308AYZ SB2308AYZ DOUBLE DIAGONAL BRACE KIT EA  B  $       111.00 10.00%  $              99.90 N/A N/A
SB2308BYZ SB2308BYZ DOUBLE DIAGONAL BRACE KIT EA  B  $       111.00 10.00%  $              99.90 N/A N/A
SB2310FB SB2310FB 2" SUPPORT BAR EA  B  $         80.44 10.00%  $              72.40 N/A N/A
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SB2310TG SB2310TG 2" SUPPORT BAR EA  B  $         80.44 10.00%  $              72.40 N/A N/A
SB2310YZ SB2310YZ 2" SUPPORT BAR EA  B  $         80.44 10.00%  $              72.40 N/A N/A
SB24B05FB SB24B05FB GRID SUPPORT CHANNEL EA  B  $         52.74 10.00%  $              47.47 N/A N/A
SB24B05TG SB24B05TG GRID SUPPORT CHANNEL GRAY EA  B  $         53.87 10.00%  $              48.48 N/A N/A
SB24B05YZ SB24B05YZ GRID SUPPORT CHANNEL EA  B  $         53.87 10.00%  $              48.48 N/A N/A
SB24B10FB SB24B10FB GRID SUPPORT CHANNEL EA  B  $         81.78 10.00%  $              73.60 N/A N/A
SB24B10TG SB24B10TG GRID SUPPORT CHANNEL GRAY EA  B  $         86.21 10.00%  $              77.59 N/A N/A
SB24B10YZ SB24B10YZ GRID SUPPORT CHANNEL EA  B  $         87.86 10.00%  $              79.07 N/A N/A
SB2501 SB2501 FGP CABLE RUNWAY ISOLATION. KIT EA  B  $         20.81 10.00%  $              18.73 N/A N/A
SB25012 SB25012 FGP CABLE RUNWAY ISOLATION. KIT EA  B  $         21.32 10.00%  $              19.19 N/A N/A
SB2502A SB2502A FGP RUNWAY ISOLATION KIT EA  B  $         39.66 10.00%  $              35.69 N/A N/A
SB2502A2 SB2502A2 FGP RUNWAY ISOLATION KIT EA  B  $         45.22 10.00%  $              40.70 N/A N/A
SB2502B SB2502B FGP RUNWAY ISOLATION KIT EA  B  $         39.96 10.00%  $              35.96 N/A N/A
SB2502B2 SB2502B2 FGP RUNWAY ISOLATION KIT EA  B  $         45.32 10.00%  $              40.79 N/A N/A
SB2526A SB2526A EA  B  $         16.79 10.00%  $              15.11 N/A N/A
SB2527 SB2527 FGP ELECTRONIC FRAME ISOLATIONKIT EA  B  $         25.96 10.00%  $              23.36 N/A N/A
SB2527C SB2527C EA  B  $         41.92 10.00%  $              37.73 N/A N/A
SB2528A SB2528A FGP TOP ANGLE ISOLATION KIT EA  B  $         25.24 10.00%  $              22.72 N/A N/A
SB2528B SB2528B FGP TOP ANGLE ISOLATION KIT EA  B  $         25.96 10.00%  $              23.36 N/A N/A
SB2528C SB2528C FGP TOP ANGLE ISOLATION KIT EA  B  $         26.57 10.00%  $              23.91 N/A N/A
SB2528D SB2528D FGP TOP ANGLE ISOLATION KIT EA  B  $         26.57 10.00%  $              23.91 N/A N/A
SB2528E SB2528E FGP TOP ANGLE ISOLATION KIT EA  B  $         31.00 10.00%  $              27.90 N/A N/A
SB2529A SB2529A FGP TOP ANGLE ISOLATION KIT EA  B  $         21.01 10.00%  $              18.91 N/A N/A
SB2529B SB2529B FGP TOP ANGLE ISOLATION KIT EA  B  $         21.94 10.00%  $              19.75 N/A N/A
SB2531 SB2531 FGP SUPP. CHANNEL. ISOLATION KIT EA  B  $         15.14 10.00%  $              13.63 N/A N/A
SB2536A SB2536A FGP ELECTRONIC FRAME ISOLATION EA  B  $         20.70 10.00%  $              18.63 N/A N/A
SB2536B SB2536B FGP ELECTRONIC FRAME ISOLATION EA  B  $         32.75 10.00%  $              29.48 N/A N/A
SB254101 SB254101 FGP RELAY RACK ISOLATION KIT EA  B  $         52.84 10.00%  $              47.56 N/A N/A
SB254102 SB254102 FGP RELAY RACK ISOLATION KIT EA  B  $         59.33 10.00%  $              53.40 N/A N/A
SB254201 SB254201 FGP RELAY RACK ISOLATION KIT EA  B  $         28.43 10.00%  $              25.59 N/A N/A
SB254202 SB254202 FGP RELAY RACK ISOLATION KIT EA  B  $         29.77 10.00%  $              26.79 N/A N/A
SB254401 SB254401 FGP RELAY RACK ISOLATION KIT EA  B  $         46.76 10.00%  $              42.08 N/A N/A
SB254402 SB254402 FGP RELAY RACK ISOLATION KIT EA  B  $         48.82 10.00%  $              43.94 N/A N/A
SB254501 SB254501 FGP RELAY RACK ISOLATION KIT EA  B  $         23.07 10.00%  $              20.76 N/A N/A
SB254502 SB254502 FGP RELAY RACK ISOLATION KIT EA  B  $         24.62 10.00%  $              22.16 N/A N/A
SB254601 SB254601 EA  B  $           9.33 10.00%  $                8.40 N/A N/A
SB254602 SB254602 EA  B  $           9.45 10.00%  $                8.51 N/A N/A
SB254701 SB254701 FGP UNEQUAL FL RR ISOLATION.KIT EA  B  $         61.59 10.00%  $              55.43 N/A N/A
SB254702 SB254702 FGP UNEQUAL FL RR ISOLATION.KIT EA  B  $         67.05 10.00%  $              60.35 N/A N/A

1311 of 9702



NW Infrastructure B-Line

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

B-Line                              
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

SB254704H SB254704H SEISMIC ANCHOR KIT23"UFRR EA  B  $       125.40 10.00%  $            112.86 N/A N/A
SB254704T SB254704T SEISMIC ANCHOR KIT23"UFRR EA  B  $       171.90 10.00%  $            154.71 N/A N/A
SB300B SB300B PLAIN 3/8" THREADED ROD CAP10/PK EA  B  $           6.58 10.00%  $                5.92 N/A N/A
SB300C SB300C PLAIN 1/2" THREADED ROD CAP10/PK EA  B  $           8.27 10.00%  $                7.44 N/A N/A
SB300D SB300D PLAIN 5/8" THREADED ROD CAP10/PK EA  B  $           9.65 10.00%  $                8.69 N/A N/A
SB3011/2X72PVC SB3011/2X72PVC EA  B  $         13.60 10.00%  $              12.24 N/A N/A
SB3011/2X8PVC SB3011/2X8PVC EA  B  $           2.66 10.00%  $                2.39 N/A N/A
SB3015/8X36PVC SB3015/8X36PVC EA  B  $         10.29 10.00%  $                9.26 N/A N/A
SB3015/8X72PVC SB3015/8X72PVC EA  B  $         13.60 10.00%  $              12.24 N/A N/A
SB3015/8X8PVC SB3015/8X8PVC EA  B  $           2.66 10.00%  $                2.39 N/A N/A
SB307AYZ SB307AYZ DIAGONAL BRACE EA  B  $         16.48 10.00%  $              14.83 N/A N/A
SB307BYZ SB307BYZ DIAGONAL BRACE BOXED EA  B  $         16.48 10.00%  $              14.83 N/A N/A
SB308AYZ SB308AYZ DOUBLE DIAGONAL BRACE EA  B  $         28.22 10.00%  $              25.40 N/A N/A
SB308BYZ SB308BYZ DOUBLE DIAGONAL BRACE EA  B  $         28.22 10.00%  $              25.40 N/A N/A
SB308DYZ SB308DYZ DBL ADJUSTABLE DIAGONAL BRACE EA  B  $         61.29 10.00%  $              55.16 N/A N/A
SB309AYZ SB309AYZ DIAGONAL BRACE EA  B  $         14.63 10.00%  $              13.17 N/A N/A
SB309BTG SB309BTG DIAGONAL BRACE, GRAY EA  B  $         14.32 10.00%  $              12.89 N/A N/A
SB309BYZ SB309BYZ BOXED DIAGONAL BRACE EA  B  $         14.77 10.00%  $              13.29 N/A N/A
SB310AKYZ SB310AKYZ ANGLED DROP ROD BRACKET EA  B  $         16.64 10.00%  $              14.98 N/A N/A
SB310AYZ SB310AYZ BOXED ANGLED DROP ROD BRACKET EA  B  $           7.00 10.00%  $                6.30 N/A N/A
SB310BKYZ SB310BKYZ ANGLED DROP ROD BRACKET KIT EA  B  $         16.07 10.00%  $              14.46 N/A N/A
SB310BYZ SB310BYZ (BOXED) ANGLED DROP ROD BRACKET EA  B  $           6.97 10.00%  $                6.27 N/A N/A
SB315A084FB SB315A084FB PIPE COLUMN EA  B  $       158.60 10.00%  $            142.74 N/A N/A
SB315A084TG SB315A084TG PIPE COLUMN TG EA  B  $       162.70 10.00%  $            146.43 N/A N/A
SB315A096TG SB315A096TG PIPE COLUMN GRAY EA  B  $       183.00 10.00%  $            164.70 N/A N/A
SB315A108TG SB315A108TG PIPE COLUMN GRAY EA  B  $       191.80 10.00%  $            172.62 N/A N/A
SB315A120FB SB315A120FB PIPE COLUMN FLAT BLACK EA  B  $       202.90 10.00%  $            182.61 N/A N/A
SB315A120TG SB315A120TG PIPE COLUMN GRAY EA  B  $       202.90 10.00%  $            182.61 N/A N/A
SB315A140TG SB315A140TG EA  B  $       204.40 10.00%  $            183.96 N/A N/A
SB320A084TG SB320A084TG ANGLE COLUMN GRAY EA  B  $       219.90 10.00%  $            197.91 N/A N/A
SB320A096TG SB320A096TG ANGLE COLUMN GRAY EA  B  $       221.40 10.00%  $            199.26 N/A N/A
SB320A108TG SB320A108TG ANGLE COLUMN GRAY EA  B  $       225.40 10.00%  $            202.86 N/A N/A
SB320A120TG SB320A120TG ANGLE COLUMN GRAY EA  B  $       232.40 10.00%  $            209.16 N/A N/A
SB320A140TG SB320A140TG ANGLE COLUMN GRAY EA  B  $       235.40 10.00%  $            211.86 N/A N/A
SB322084TG SB322084TG 4" SQUARE STANCHION EA  B  $       396.00 10.00%  $            356.40 N/A N/A
SB322096TG SB322096TG 4" SQUARE STANCHION EA  B  $       462.50 10.00%  $            416.25 N/A N/A
SB323084TG SB323084TG 5" SQUARE STANCHION EA  B  $       505.70 10.00%  $            455.13 N/A N/A
SB323096TG SB323096TG 5" SQUARE STANCHION EA  B  $       542.70 10.00%  $            488.43 N/A N/A
SB323108TG SB323108TG 5" SQUARE STANCHION EA  B  $       574.90 10.00%  $            517.41 N/A N/A
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SB47801 SB47801 COPPER CONNECTOR LUG, MECHANICAL EA  B  $         28.29 10.00%  $              25.46 N/A N/A
SB47802 SB47802 COPPER CONNECTOR LUG, MECHANICAL EA  B  $         29.54 10.00%  $              26.59 N/A N/A
SB47803 SB47803 COPPER CONNECTOR LUG, MECHANICAL EA  B  $         35.05 10.00%  $              31.55 N/A N/A
SB47804 SB47804 COPPER CONNECTOR LUG, MECHANICAL EA  B  $         48.57 10.00%  $              43.71 N/A N/A
SB47805 SB47805 COPPER CONNECTOR LUG, MECHANICAL EA  B  $         60.74 10.00%  $              54.67 N/A N/A
SB47806 SB47806 COPPER CONNECTOR LUG, MECHANICAL EA  B  $         89.96 10.00%  $              80.96 N/A N/A
SB47901 SB47901 COPPER CONNECTOR LUG,COMPRESSION EA B  $           7.18 10.0%  $                6.46 N/A N/A
SB47902 SB47902 COPPER CONNECTOR LUG,COMPRESSION EA B  $           9.00 10.0%  $                8.10 N/A N/A
SB47903 SB47903 COPPER CONNECTOR LUG,COMPRESSION EA B  $         10.71 10.0%  $                9.64 N/A N/A
SB47904 SB47904 COPPER CONNECTOR LUG,COMPRESSION EA B  $         12.58 10.0%  $              11.32 N/A N/A
SB47905 SB47905 COPPER CONNECTOR LUG,COMPRESSION EA B  $         14.04 10.0%  $              12.64 N/A N/A
SB47906 SB47906 COPPER CONNECTOR LUG,COMPRESSION EA B  $         16.22 10.0%  $              14.60 N/A N/A
SB47907 SB47907 COPPER CONNECTOR LUG,COMPRESSION EA B  $         17.37 10.0%  $              15.63 N/A N/A
SB47908 SB47908 COPPER CONNECTOR LUG,COMPRESSION EA  B  $         19.14 10.00%  $              17.23 N/A N/A
SB47909 SB47909 COPPER CONNECTOR LUG,COMPRESSION EA  B  $         20.80 10.00%  $              18.72 N/A N/A
SB47910 SB47910 COPPER CONNECTOR LUG,COMPRESSION EA  B  $         22.98 10.00%  $              20.68 N/A N/A
SB47912 SB47912 COPPER CONNECTOR LUG,COMPRESSION EA  B  $         26.42 10.00%  $              23.78 N/A N/A
SB47914 SB47914 COPPER CONNECTOR LUG,COMPRESSION EA  B  $         35.88 10.00%  $              32.29 N/A N/A
SB47918 SB47918 COPPER CONNECTOR LUG,COMPRESSION EA  B  $         52.52 10.00%  $              47.27 N/A N/A
SB506084FB SB506084FB SELF SUPPORTED RLYRCK STEEL EA  B  $       388.10 10.00%  $            349.29 N/A N/A
SB506084TG SB506084TG SELF SUPPORTED RLYRCK STEEL EA  B  $       399.90 10.00%  $            359.91 N/A N/A
SB506084UFB SB506084UFB EA  B  $       382.20 10.00%  $            343.98 N/A N/A
SB506084UTG SB506084UTG EA  B  $       393.60 10.00%  $            354.24 N/A N/A
SB506084XUFB SB506084XUFB EA  B  $       427.00 10.00%  $            384.30 N/A N/A
SB506084XUSL SB506084XUSL EA  B  $       433.30 10.00%  $            389.97 N/A N/A
SB506084XUTG SB506084XUTG EA  B  $       439.90 10.00%  $            395.91 N/A N/A
SB506090FB SB506090FB SELF SUPPORTED RLYRCK STEEL EA  B  $       408.00 10.00%  $            367.20 N/A N/A
SB506090TG SB506090TG SELF SUPPORTED RLYRCK STEEL EA  B  $       416.30 10.00%  $            374.67 N/A N/A
SB506096FB SB506096FB SELF SUPPORTED RLYRCK STEEL EA  B  $       420.30 10.00%  $            378.27 N/A N/A
SB506096TG SB506096TG SELF SUPPORTED RLYRCK STEEL EA  B  $       430.90 10.00%  $            387.81 N/A N/A
SB506096UFB SB506096UFB EA  B  $       414.20 10.00%  $            372.78 N/A N/A
SB506096UTG SB506096UTG EA  B  $       424.60 10.00%  $            382.14 N/A N/A
SB506096XUFB SB506096XUFB EA  B  $       449.60 10.00%  $            404.64 N/A N/A
SB506096XUSL SB506096XUSL EA  B  $       451.80 10.00%  $            406.62 N/A N/A
SB506096XUTG SB506096XUTG EA  B  $       458.50 10.00%  $            412.65 N/A N/A
SB506108FB SB506108FB SELF SUPPORTED RLYRCK STEEL EA  B  $       487.80 10.00%  $            439.02 N/A N/A
SB506108TG SB506108TG SELF SUPPORTED RLYRCK STEEL EA  B  $       499.70 10.00%  $            449.73 N/A N/A
SB506108UFB SB506108UFB SELF SUPPORTED RLYRCK STEEL EA  B  $       440.30 10.00%  $            396.27 N/A N/A
SB506108UTG SB506108UTG EA  B  $       451.40 10.00%  $            406.26 N/A N/A
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SB506108XUFB SB506108XUFB EA  B  $       523.60 10.00%  $            471.24 N/A N/A
SB506108XUSL SB506108XUSL EA  B  $       526.00 10.00%  $            473.40 N/A N/A
SB506108XUTG SB506108XUTG EA  B  $       534.00 10.00%  $            480.60 N/A N/A
SB508084FB SB508084FB SELF SUPPORTED RLYRCK STEEL EA  B  $       403.40 10.00%  $            363.06 N/A N/A
SB508084TG SB508084TG SELF SUPPORTED RLYRCK STEEL EA  B  $       415.60 10.00%  $            374.04 N/A N/A
SB508084UTG SB508084UTG EA  B  $       412.90 10.00%  $            371.61 N/A N/A
SB508084XUFB SB508084XUFB EA  B  $       452.60 10.00%  $            407.34 N/A N/A
SB508084XUSL SB508084XUSL EA  B  $       459.30 10.00%  $            413.37 N/A N/A
SB508084XUTG SB508084XUTG EA  B  $       466.20 10.00%  $            419.58 N/A N/A
SB508096FB SB508096FB SELF SUPPORTED RLYRCK STEEL EA  B  $       435.90 10.00%  $            392.31 N/A N/A
SB508096TG SB508096TG SELF SUPPORTED RLYRCK STEEL EA  B  $       444.80 10.00%  $            400.32 N/A N/A
SB508096UFB SB508096UFB EA  B  $       429.50 10.00%  $            386.55 N/A N/A
SB508096UTG SB508096UTG SELF SUPPORTED RLYRCK STEEL EA  B  $       438.30 10.00%  $            394.47 N/A N/A
SB508096XUFB SB508096XUFB EA  B  $       475.50 10.00%  $            427.95 N/A N/A
SB508096XUSL SB508096XUSL EA  B  $       477.80 10.00%  $            430.02 N/A N/A
SB508096XUTG SB508096XUTG EA  B  $       487.50 10.00%  $            438.75 N/A N/A
SB508108FB SB508108FB SELF SUPPORTED RLYRCK STEEL EA  B  $       461.10 10.00%  $            414.99 N/A N/A
SB508108TG SB508108TG SELF SUPPORTED RLYRCK STEEL EA  B  $       470.20 10.00%  $            423.18 N/A N/A
SB508108UFB SB508108UFB EA  B  $       415.10 10.00%  $            373.59 N/A N/A
SB508108XUFB SB508108XUFB EA  B  $       504.20 10.00%  $            453.78 N/A N/A
SB508108XUSL SB508108XUSL EA  B  $       506.60 10.00%  $            455.94 N/A N/A
SB508108XUTG SB508108XUTG EA  B  $       516.70 10.00%  $            465.03 N/A N/A
SB520084TG SB520084TG EA  B  $       360.10 10.00%  $            324.09 N/A N/A
SB520096TG SB520096TG EA  B  $       388.20 10.00%  $            349.38 N/A N/A
SB520108TG SB520108TG EA  B  $       416.80 10.00%  $            375.12 N/A N/A
SB542084FB SB542084FB SWING GATE RELAY RACK ALUM EA  B  $    1,051.00 10.00%  $            945.90 N/A N/A
SB542084TG SB542084TG SWING GATE RELAY RACK ALUM EA  B  $    1,083.00 10.00%  $            974.70 N/A N/A
SB542096FB SB542096FB 96" SWING GATE RR FLT BULK EA  B  $    1,162.00 10.00%  $         1,045.80 N/A N/A
SB542096TG SB542096TG SWING GATE RELAY RACK AL GRAY EA  B  $    1,224.00 10.00%  $         1,101.60 N/A N/A
SB5461084TG SB5461084TG 19" UFRR W/BOLTON BASE EA  B  $       770.90 10.00%  $            693.81 N/A N/A
SB5461096TG SB5461096TG 19" UFRR W/BOLTON BASE EA  B  $       854.80 10.00%  $            769.32 N/A N/A
SB5461108TG SB5461108TG 19" UFRR W/BOLTON BASE EA  B  $       883.60 10.00%  $            795.24 N/A N/A
SB5462084TG SB5462084TG 19" UFRR W/BOLTON BASE EA  B  $       755.50 10.00%  $            679.95 N/A N/A
SB5462096TG SB5462096TG 19" UFRR W/BOLTON BASE EA  B  $       837.80 10.00%  $            754.02 N/A N/A
SB5462108TG SB5462108TG 19" UFRR W/BOLTON BASE EA  B  $       865.50 10.00%  $            778.95 N/A N/A
SB5463084TG SB5463084TG 19" UFRR W/BOLTON BASE EA  B  $       770.90 10.00%  $            693.81 N/A N/A
SB5463096TG SB5463096TG 19" UFRR W/BOLTON BASE EA  B  $       854.80 10.00%  $            769.32 N/A N/A
SB5463108TG SB5463108TG 19" UFRR W/BOLTON BASE EA  B  $       883.60 10.00%  $            795.24 N/A N/A
SB5464084TG SB5464084TG 19" UFRR W/BOLTON BASE EA  B  $       755.50 10.00%  $            679.95 N/A N/A

1314 of 9702



NW Infrastructure B-Line

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

B-Line                              
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

SB5464096TG SB5464096TG 19" UFRR W/BOLTON BASE EA  B  $       837.80 10.00%  $            754.02 N/A N/A
SB5464108TG SB5464108TG 19" UFRR W/BOLTON BASE EA  B  $       865.50 10.00%  $            778.95 N/A N/A
SB5466084TG SB5466084TG 23" UFRR W/BOLTON BASE EA  B  $       811.30 10.00%  $            730.17 N/A N/A
SB5466096TG SB5466096TG 23" UFRR W/BOLTON BASE EA  B  $       857.90 10.00%  $            772.11 N/A N/A
SB5466108TG SB5466108TG 23" UFRR W/BOLTON BASE EA  B  $       898.30 10.00%  $            808.47 N/A N/A
SB5467084TG SB5467084TG 23" UFRR W/BOLTON BASE EA  B  $       809.00 10.00%  $            728.10 N/A N/A
SB5467096TG SB5467096TG 23" UFRR W/BOLTON BASE EA  B  $       841.20 10.00%  $            757.08 N/A N/A
SB5467108TG SB5467108TG 23" UFRR W/BOLTON BASE EA  B  $       880.50 10.00%  $            792.45 N/A N/A
SB5468084TG SB5468084TG 23" UFRR W/BOLTON BASE EA  B  $       811.30 10.00%  $            730.17 N/A N/A
SB5468096TG SB5468096TG 23" UFRR W/BOLTON BASE EA  B  $       857.90 10.00%  $            772.11 N/A N/A
SB5468108TG SB5468108TG 23" UFRR W/BOLTON BASE EA  B  $       898.30 10.00%  $            808.47 N/A N/A
SB5469084TG SB5469084TG 23" UFRR W/BOLTON BASE EA  B  $       809.00 10.00%  $            728.10 N/A N/A
SB5469096TG SB5469096TG 23" UFRR W/BOLTON BASE EA  B  $       841.20 10.00%  $            757.08 N/A N/A
SB5469108TG SB5469108TG 23" UFRR W/BOLTON BASE EA  B  $       880.50 10.00%  $            792.45 N/A N/A
SB5471084TG SB5471084TG 19" UFRR W/BOLTON BASE EA  B  $       735.20 10.00%  $            661.68 N/A N/A
SB5471096TG SB5471096TG 19" UFRR W/BOLTON BASE EA  B  $       779.30 10.00%  $            701.37 N/A N/A
SB5471108TG SB5471108TG 19" UFRR W/BOLTON BASE EA  B  $       802.90 10.00%  $            722.61 N/A N/A
SB5472084TG SB5472084TG 19" UFRR W/BOLTON BASE EA  B  $       732.50 10.00%  $            659.25 N/A N/A
SB5472096TG SB5472096TG 19" UFRR W/BOLTON BASE EA  B  $       777.00 10.00%  $            699.30 N/A N/A
SB5472108TG SB5472108TG 19" UFRR W/BOLTON BASE EA  B  $       800.50 10.00%  $            720.45 N/A N/A
SB5473084TG SB5473084TG 19" UFRR W/BOLTON BASE EA  B  $       735.20 10.00%  $            661.68 N/A N/A
SB5473096TG SB5473096TG 19" UFRR W/BOLTON BASE EA  B  $       779.30 10.00%  $            701.37 N/A N/A
SB5473108TG SB5473108TG 19" UFRR W/BOLTON BASE EA  B  $       802.90 10.00%  $            722.61 N/A N/A
SB5474084TG SB5474084TG 19" UFRR W/BOLTON BASE EA  B  $       732.50 10.00%  $            659.25 N/A N/A
SB5474096TG SB5474096TG 19" UFRR W/BOLTON BASE EA  B  $       777.00 10.00%  $            699.30 N/A N/A
SB5474108TG SB5474108TG 19" UFRR W/BOLTON BASE EA  B  $       800.50 10.00%  $            720.45 N/A N/A
SB5476084TG SB5476084TG 23" UFRR W/BOLTON BASE EA  B  $       773.80 10.00%  $            696.42 N/A N/A
SB5476096TG SB5476096TG 23" UFRR W/BOLTON BASE EA  B  $       820.90 10.00%  $            738.81 N/A N/A
SB5476108TG SB5476108TG 23" UFRR W/BOLTON BASE EA  B  $       845.20 10.00%  $            760.68 N/A N/A
SB5477084TG SB5477084TG 23" UFRR W/BOLTON BASE EA  B  $       771.00 10.00%  $            693.90 N/A N/A
SB5477096TG SB5477096TG 23" UFRR W/BOLTON BASE EA  B  $       817.50 10.00%  $            735.75 N/A N/A
SB5477108TG SB5477108TG 23" UFRR W/BOLTON BASE EA  B  $       842.50 10.00%  $            758.25 N/A N/A
SB5478084TG SB5478084TG 23" UFRR W/BOLTON BASE EA  B  $       773.80 10.00%  $            696.42 N/A N/A
SB5478096TG SB5478096TG 23" UFRR W/BOLTON BASE EA  B  $       820.90 10.00%  $            738.81 N/A N/A
SB5478108TG SB5478108TG 23" UFRR W/BOLTON BASE EA  B  $       845.20 10.00%  $            760.68 N/A N/A
SB5479084TG SB5479084TG 23" UFRR W/BOLTON BASE EA  B  $       809.00 10.00%  $            728.10 N/A N/A
SB5479096TG SB5479096TG 23" UFRR W/BOLTON BASE EA  B  $       841.20 10.00%  $            757.08 N/A N/A
SB5479108TG SB5479108TG 23" UFRR W/BOLTON BASE EA  B  $       880.50 10.00%  $            792.45 N/A N/A
SB5541084TG SB5541084TG UNEQUAL FLANGE RELAY RACK EA  B  $       578.90 10.00%  $            521.01 N/A N/A
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SB5541096TG SB5541096TG UNEQUAL FLANGE RELAY RACK EA  B  $       598.20 10.00%  $            538.38 N/A N/A
SB5541108TG SB5541108TG UNEQUAL FLANGE RELAY RACK EA  B  $       621.40 10.00%  $            559.26 N/A N/A
SB5542084TG SB5542084TG UNEQUAL FLANGE RELAY RACK EA  B  $       565.10 10.00%  $            508.59 N/A N/A
SB5542096TG SB5542096TG UNEQUAL FLANGE RELAY RACK EA  B  $       585.30 10.00%  $            526.77 N/A N/A
SB5542108TG SB5542108TG UNEQUAL FLANGE RELAY RACK EA  B  $       607.70 10.00%  $            546.93 N/A N/A
SB5543084TG SB5543084TG UNEQUAL FLANGE RELAY RACK EA  B  $       578.90 10.00%  $            521.01 N/A N/A
SB5543096TG SB5543096TG UNEQUAL FLANGE RELAY RACK EA  B  $       598.20 10.00%  $            538.38 N/A N/A
SB5543108TG SB5543108TG UNEQUAL FLANGE RELAY RACK EA  B  $       621.40 10.00%  $            559.26 N/A N/A
SB5544084TG SB5544084TG UNEQUAL FLANGE RELAY RACK EA  B  $       565.10 10.00%  $            508.59 N/A N/A
SB5544096TG SB5544096TG UNEQUAL FLANGE RELAY RACK EA  B  $       585.30 10.00%  $            526.77 N/A N/A
SB5544108TG SB5544108TG UNEQUAL FLANGE RELAY RACK EA  B  $       607.70 10.00%  $            546.93 N/A N/A
SB5546084TG SB5546084TG UNEQUAL FLANGE RELAY RACK EA  B  $       586.30 10.00%  $            527.67 N/A N/A
SB5546096TG SB5546096TG UNEQUAL FLANGE RELAY RACK EA  B  $       607.80 10.00%  $            547.02 N/A N/A
SB5546108TG SB5546108TG UNEQUAL FLANGE RELAY RACK EA  B  $       631.30 10.00%  $            568.17 N/A N/A
SB5547084TG SB5547084TG UNEQUAL FLANGE RELAY RACK EA  B  $       575.40 10.00%  $            517.86 N/A N/A
SB5547096TG SB5547096TG UNEQUAL FLANGE RELAY RACK EA  B  $       595.50 10.00%  $            535.95 N/A N/A
SB5547108TG SB5547108TG UNEQUAL FLANGE RELAY RACK EA  B  $       617.70 10.00%  $            555.93 N/A N/A
SB5548084TG SB5548084TG UNEQUAL FLANGE RELAY RACK EA  B  $       586.30 10.00%  $            527.67 N/A N/A
SB5548096TG SB5548096TG UNEQUAL FLANGE RELAY RACK EA  B  $       607.80 10.00%  $            547.02 N/A N/A
SB5548108TG SB5548108TG UNEQUAL FLANGE RELAY RACK EA  B  $       631.30 10.00%  $            568.17 N/A N/A
SB5549084TG SB5549084TG UNEQUAL FLANGE RELAY RACK EA  B  $       575.40 10.00%  $            517.86 N/A N/A
SB5549096TG SB5549096TG UNEQUAL FLANGE RELAY RACK EA  B  $       595.50 10.00%  $            535.95 N/A N/A
SB5549108TG SB5549108TG UNEQUAL FLANGE RELAY RACK EA  B  $       617.70 10.00%  $            555.93 N/A N/A
SB5551084TG SB5551084TG UNEQUAL FLANGE RELAY RACK EA  B  $       611.90 10.00%  $            550.71 N/A N/A
SB5551096TG SB5551096TG UNEQUAL FLANGE RELAY RACK EA  B  $       630.90 10.00%  $            567.81 N/A N/A
SB5551108TG SB5551108TG UNEQUAL FLANGE RELAY RACK EA  B  $       654.30 10.00%  $            588.87 N/A N/A
SB5552084TG SB5552084TG UNEQUAL FLANGE RELAY RACK EA  B  $       598.30 10.00%  $            538.47 N/A N/A
SB5552096TG SB5552096TG UNEQUAL FLANGE RELAY RACK EA  B  $       618.10 10.00%  $            556.29 N/A N/A
SB5552108TG SB5552108TG UNEQUAL FLANGE RELAY RACK EA  B  $       640.90 10.00%  $            576.81 N/A N/A
SB5553084TG SB5553084TG UNEQUAL FLANGE RELAY RACK EA  B  $       611.90 10.00%  $            550.71 N/A N/A
SB5553096TG SB5553096TG UNEQUAL FLANGE RELAY RACK EA  B  $       630.90 10.00%  $            567.81 N/A N/A
SB5553108TG SB5553108TG UNEQUAL FLANGE RELAY RACK EA  B  $       654.30 10.00%  $            588.87 N/A N/A
SB5554084TG SB5554084TG UNEQUAL FLANGE RELAY RACK EA  B  $       598.30 10.00%  $            538.47 N/A N/A
SB5554096TG SB5554096TG UNEQUAL FLANGE RELAY RACK EA  B  $       618.10 10.00%  $            556.29 N/A N/A
SB5554108TG SB5554108TG UNEQUAL FLANGE RELAY RACK EA  B  $       640.90 10.00%  $            576.81 N/A N/A
SB5556084TG SB5556084TG UNEQUAL FLANGE RELAY RACK EA  B  $       618.30 10.00%  $            556.47 N/A N/A
SB5556096TG SB5556096TG UNEQUAL FLANGE RELAY RACK EA  B  $       639.70 10.00%  $            575.73 N/A N/A
SB5556108TG SB5556108TG UNEQUAL FLANGE RELAY RACK EA  B  $       663.60 10.00%  $            597.24 N/A N/A
SB5557084TG SB5557084TG UNEQUAL FLANGE RELAY RACK EA  B  $       607.60 10.00%  $            546.84 N/A N/A
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SB5557096TG SB5557096TG UNEQUAL FLANGE RELAY RACK EA  B  $       627.60 10.00%  $            564.84 N/A N/A
SB5557108TG SB5557108TG UNEQUAL FLANGE RELAY RACK EA  B  $       649.80 10.00%  $            584.82 N/A N/A
SB5558084TG SB5558084TG UNEQUAL FLANGE RELAY RACK EA  B  $       621.20 10.00%  $            559.08 N/A N/A
SB5558096TG SB5558096TG UNEQUAL FLANGE RELAY RACK EA  B  $       639.70 10.00%  $            575.73 N/A N/A
SB5558108TG SB5558108TG UNEQUAL FLANGE RELAY RACK EA  B  $       663.60 10.00%  $            597.24 N/A N/A
SB5559084TG SB5559084TG UNEQUAL FLANGE RELAY RACK EA  B  $       607.60 10.00%  $            546.84 N/A N/A
SB5559096TG SB5559096TG UNEQUAL FLANGE RELAY RACK EA  B  $       627.60 10.00%  $            564.84 N/A N/A
SB5559108TG SB5559108TG UNEQUAL FLANGE RELAY RACK EA  B  $       649.80 10.00%  $            584.82 N/A N/A
SB556036XUAL SB556036XUAL SELF SUPPORTED RRAL EA  B  $       156.60 10.00%  $            140.94 N/A N/A
SB556036XUFB SB556036XUFB SELF SUPPORTED RRAL EA  B  $       158.20 10.00%  $            142.38 N/A N/A
SB556036XUTG SB556036XUTG SELF SUPPORTED RRAL EA  B  $       164.40 10.00%  $            147.96 N/A N/A
SB556048XUAL SB556048XUAL SELF SUPPORTED RRAL EA  B  $       165.20 10.00%  $            148.68 N/A N/A
SB556048XUFB SB556048XUFB SELF SUPPORTED RRAL EA  B  $       166.80 10.00%  $            150.12 N/A N/A
SB556048XUTG SB556048XUTG SELF SUPPORTED RRAL EA  B  $       170.10 10.00%  $            153.09 N/A N/A
SB556072XUAL SB556072XUAL SELF SUPPORTED RLYRCK AL EA  B  $       175.30 10.00%  $            157.77 N/A N/A
SB556072XUFB SB556072XUFB SELF SUPPORTED RLYRCK AL EA  B  $       175.30 10.00%  $            157.77 N/A N/A
SB556072XUTG SB556072XUTG SELF SUPPORTED RLYRCK AL EA  B  $       175.30 10.00%  $            157.77 N/A N/A
SB55608419U6AL SB55608419U6AL EA  B  $       348.70 10.00%  $            313.83 N/A N/A
SB55608419U6FB SB55608419U6FB EA  B  $       348.70 10.00%  $            313.83 N/A N/A
SB55608419U6TG SB55608419U6TG EA  B  $       355.70 10.00%  $            320.13 N/A N/A
SB55608423U6AL SB55608423U6AL EA  B  $       429.50 10.00%  $            386.55 N/A N/A
SB55608423U6FB SB55608423U6FB EA  B  $       421.00 10.00%  $            378.90 N/A N/A
SB55608423U6TG SB55608423U6TG EA  B  $       446.80 10.00%  $            402.12 N/A N/A
SB55608435U6AL SB55608435U6AL EA  B  $       496.70 10.00%  $            447.03 N/A N/A
SB55608435U6FB SB55608435U6FB EA  B  $       477.70 10.00%  $            429.93 N/A N/A
SB55608435U6TG SB55608435U6TG EA  B  $       506.50 10.00%  $            455.85 N/A N/A
SB556084AL SB556084AL SELF SUPPORTED RELAY RACK AL EA  B  $       348.30 10.00%  $            313.47 N/A N/A
SB556084FB SB556084FB SELF SUPPORTED RELAY RACK AL EA  B  $       341.30 10.00%  $            307.17 N/A N/A
SB556084TG SB556084TG SELF SUPPORTED RELAY RACK AL EA  B  $       351.60 10.00%  $            316.44 N/A N/A
SB556084XUAL SB556084XUAL EA  B  $       148.30 10.00%  $            133.47 N/A N/A
SB556084XUCW SB556084XUCW EA  B  $       183.10 10.00%  $            164.79 N/A N/A
SB556084XUFB SB556084XUFB EA  B  $       147.60 10.00%  $            132.84 N/A N/A
SB556084XUTG SB556084XUTG EA  B  $       152.20 10.00%  $            136.98 N/A N/A
SB55609619U6AL SB55609619U6AL EA  B  $       450.20 10.00%  $            405.18 N/A N/A
SB55609619U6FB SB55609619U6FB EA  B  $       463.50 10.00%  $            417.15 N/A N/A
SB556096AL SB556096AL SELF SUPPORTED RELAY RACK AL EA  B  $       383.60 10.00%  $            345.24 N/A N/A
SB556096FB SB556096FB SELF SUPPORTED RELAY RACK AL EA  B  $       383.60 10.00%  $            345.24 N/A N/A
SB556096TG SB556096TG SELF SUPPORTED RELAY RACK AL EA  B  $       379.90 10.00%  $            341.91 N/A N/A
SB556096XUAL SB556096XUAL EA  B  $       316.50 10.00%  $            284.85 N/A N/A
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SB556096XUFB SB556096XUFB EA  B  $       319.30 10.00%  $            287.37 N/A N/A
SB556096XUTG SB556096XUTG EA  B  $       319.30 10.00%  $            287.37 N/A N/A
SB5561084TG SB5561084TG EA  B  $       722.30 10.00%  $            650.07 N/A N/A
SB556108AL SB556108AL SELF SUPPORTED RELAY RACK AL EA  B  $       397.20 10.00%  $            357.48 N/A N/A
SB556108FB SB556108FB SELF SUPPORTED RELAY RACK AL EA  B  $       404.90 10.00%  $            364.41 N/A N/A
SB556108TG SB556108TG SELF SUPPORTED RELAY RACK AL EA  B  $       405.10 10.00%  $            364.59 N/A N/A
SB556108XUTG SB556108XUTG SELF SUPPORTED RLYRCK AL EA  B  $       377.10 10.00%  $            339.39 N/A N/A
SB5561096TG SB5561096TG 19SEISMIC UNEQUAL FLANGE R/R EA  B  $       844.80 10.00%  $            760.32 N/A N/A
SB5561108TG SB5561108TG 19 UNEQUAL FLANGE RELAY RACK EA  B  $       873.10 10.00%  $            785.79 N/A N/A
SB5562096YZ SB5562096YZ SEISMIC UFRELAY RACK EA  B  $    1,102.00 10.00%  $            991.80 N/A N/A
SB5563084TG SB5563084TG SEISMIC UNEQUAL FLNG RLYRCK EA  B  $       754.30 10.00%  $            678.87 N/A N/A
SB5563084YZ SB5563084YZ SEISMIC UNEQUAL FLNG RLYRCK EA  B  $       776.90 10.00%  $            699.21 N/A N/A
SB5563096TG SB5563096TG UNEQUAL FLANGE RELAY RACK EA  B  $       774.30 10.00%  $            696.87 N/A N/A
SB5563096YZ SB5563096YZ UNEQUAL FLANGE RELAY RACK EA  B  $    1,092.00 10.00%  $            982.80 N/A N/A
SB5563108TG SB5563108TG UNEQUAL FLANGE RELAY RACK EA  B  $       873.10 10.00%  $            785.79 N/A N/A
SB5564084TG SB5564084TG SEISMIC UNEQUAL FLNG RLYRCK EA  B  $       746.40 10.00%  $            671.76 N/A N/A
SB5566084TG SB5566084TG UNEQUAL FLANGE RELAY RACK EA  B  $       793.90 10.00%  $            714.51 N/A N/A
SB5566084YZ SB5566084YZ UNEQUAL FLANGE RELAY RACK EA  B  $       787.80 10.00%  $            709.02 N/A N/A
SB5566096TG SB5566096TG UNEQUAL FLANGE RELAY RACK EA  B  $       839.60 10.00%  $            755.64 N/A N/A
SB5566096YZ SB5566096YZ UNEQUAL FLANGE RELAY RACK EA  B  $       841.30 10.00%  $            757.17 N/A N/A
SB5566108FB SB5566108FB EA  B  $    1,011.00 10.00%  $            909.90 N/A N/A
SB5566108TG SB5566108TG UNEQUAL FLANGE RELAY RACK EA  B  $    1,022.00 10.00%  $            919.80 N/A N/A
SB5567084TG SB5567084TG UNEQUAL FLANGE RELAY RACK EA  B  $       799.20 10.00%  $            719.28 N/A N/A
SB5567108TG SB5567108TG UNEQUAL FLANGE RELAY RACK EA  B  $       870.10 10.00%  $            783.09 N/A N/A
SB5568084CW SB5568084CW UNEQUAL FLANGE RELAY RACK EA  B  $       804.00 10.00%  $            723.60 N/A N/A
SB5568084FB SB5568084FB UNEQUAL FLANGE RELAY RACK EA  B  $       757.20 10.00%  $            681.48 N/A N/A
SB5568084TG SB5568084TG UNEQUAL FLANGE RELAY RACK EA  B  $       793.90 10.00%  $            714.51 N/A N/A
SB5568084YZ SB5568084YZ SEISMIC UNEQUAL FLANGE RACK EA  B  $       787.80 10.00%  $            709.02 N/A N/A
SB5568096TG SB5568096TG UNEQUAL FLANGE RELAY RACK EA  B  $       839.60 10.00%  $            755.64 N/A N/A
SB5568096YZ SB5568096YZ UNEQUAL FLANGE RELAY RACK EA  B  $    1,225.00 10.00%  $         1,102.50 N/A N/A
SB5568108FB SB5568108FB UNEQUAL FLANGE RELAY RACK EA  B  $    1,011.00 10.00%  $            909.90 N/A N/A
SB5568108TG SB5568108TG UNEQUAL FLANGE RELAY RACK EA  B  $    1,022.00 10.00%  $            919.80 N/A N/A
SB5569084TG SB5569084TG UNEQUAL FLANGE RELAY RACK EA  B  $       799.20 10.00%  $            719.28 N/A N/A
SB5569108TG SB5569108TG UNEQUAL FLANGE RELAY RACK EA  B  $       861.60 10.00%  $            775.44 N/A N/A
SB5571084FB SB5571084FB 19" UNEQUAL FL RELAY RACK EA  B  $       717.20 10.00%  $            645.48 N/A N/A
SB5571084TG SB5571084TG 19" UNEQUAL FL RELAY RACK EA  B  $       735.20 10.00%  $            661.68 N/A N/A
SB5572084TG SB5572084TG UNEQUAL FLANGE RELAY RACK EA  B  $       732.50 10.00%  $            659.25 N/A N/A
SB5573084TG SB5573084TG 19 UNEQUAL FLANGE RELAY RACK EA  B  $       728.10 10.00%  $            655.29 N/A N/A
SB5573084UYZ SB5573084UYZ 19 UNEQUAL FLANGE RLYRCK EA  B  $       986.50 10.00%  $            887.85 N/A N/A
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SB5576084TG SB5576084TG UNEQUAL FLANGE RELAY RACK EA  B  $       762.70 10.00%  $            686.43 N/A N/A
SB5576096TG SB5576096TG UNEQUAL FLANGE RELAY RACK EA  B  $       809.20 10.00%  $            728.28 N/A N/A
SB5577084TG SB5577084TG UNEQUAL FLANGE RELAY RACK EA  B  $       771.00 10.00%  $            693.90 N/A N/A
SB5577096TG SB5577096TG UNEQUAL FLANGE RELAY RACK EA  B  $       817.50 10.00%  $            735.75 N/A N/A
SB5578084CW SB5578084CW UNEQUAL FLANGE RELAY RACK EA  B  $       811.80 10.00%  $            730.62 N/A N/A
SB5578084TG SB5578084TG UNEQUAL FLANGE RELAY RACK EA  B  $       785.00 10.00%  $            706.50 N/A N/A
SB5578084UTG SB5578084UTG UNEQUAL FLANGE RELAY RACK EA  B  $    1,030.00 10.00%  $            927.00 N/A N/A
SB5578096TG SB5578096TG UNEQUAL FLANGE RELAY RACK EA  B  $       832.90 10.00%  $            749.61 N/A N/A
SB5579084TG SB5579084TG UNEQUAL FLANGE RELAY RACK EA  B  $       793.40 10.00%  $            714.06 N/A N/A
SB558084AL SB558084AL SELF SUPPORTED RELAY RACK AL EA  B  $       375.50 10.00%  $            337.95 N/A N/A
SB558084TG SB558084TG SELF SUPPORTED RELAY RACK AL EA  B  $       411.50 10.00%  $            370.35 N/A N/A
SB558084UAL SB558084UAL SELF SUPPORTED RELAY RACK AL EA  B  $       384.90 10.00%  $            346.41 N/A N/A
SB558084UTG SB558084UTG SELF SUPPORTED RELAY RACK AL EA  B  $       421.40 10.00%  $            379.26 N/A N/A
SB558084XUAL SB558084XUAL SELF SUPPORTED RLYRCK AL EA  B  $       263.10 10.00%  $            236.79 N/A N/A
SB558084XUFB SB558084XUFB 23 SELF SUPPORTED RLYRCK AL EA  B  $       257.30 10.00%  $            231.57 N/A N/A
SB558084XUTG SB558084XUTG 23SELFSUPRTED RELAY RACK AL EA  B  $       267.70 10.00%  $            240.93 N/A N/A
SB558096AL SB558096AL SELF SUPPORTED RELAY RACK AL EA  B  $       415.00 10.00%  $            373.50 N/A N/A
SB558096TG SB558096TG SELF SUPPORTED RELAY RACK AL EA  B  $       455.60 10.00%  $            410.04 N/A N/A
SB558096UAL SB558096UAL SELF SUPPORTED RELAY RACK AL EA  B  $       425.20 10.00%  $            382.68 N/A N/A
SB558096UTG SB558096UTG SELF SUPPORTED RELAY RACK AL EA  B  $       466.50 10.00%  $            419.85 N/A N/A
SB558096XUAL SB558096XUAL SELF SUPPORTED RLYRCK AL EA  B  $       371.10 10.00%  $            333.99 N/A N/A
SB558096XUFB SB558096XUFB SELF SUPPORTED RLYRCK AL EA  B  $       374.70 10.00%  $            337.23 N/A N/A
SB558096XUTG SB558096XUTG SELF SUPPORTED RLYRCK AL EA  B  $       374.70 10.00%  $            337.23 N/A N/A
SB5581084CW SB5581084CW 7END DUCT FIN PANEL ASSEMBLY EA  B  $       485.10 10.00%  $            436.59 N/A N/A
SB5581084FB SB5581084FB 7 END DUCT FIN PANEL ASSM EA  B  $       457.40 10.00%  $            411.66 N/A N/A
SB5581084TG SB5581084TG 7 END DUCT FIN PANEL ASSM EA  B  $       460.00 10.00%  $            414.00 N/A N/A
SB5581084YZ SB5581084YZ 7 END DUCT FIN PANEL ASSM EA  B  $       453.10 10.00%  $            407.79 N/A N/A
SB558108AL SB558108AL SELF SUPPORTED RELAY RACK AL EA  B  $       483.90 10.00%  $            435.51 N/A N/A
SB558108TG SB558108TG SELF SUPPORTED RELAY RACK AL EA  B  $       538.30 10.00%  $            484.47 N/A N/A
SB558108UAL SB558108UAL SELF SUPPORTED RELAY RACK AL EA  B  $       479.10 10.00%  $            431.19 N/A N/A
SB558108UTG SB558108UTG SELF SUPPORTED RELAY RACK AL EA  B  $       528.10 10.00%  $            475.29 N/A N/A
SB558108XUFB SB558108XUFB SELF SUPPORTED RELAY RACK EA  B  $       388.80 10.00%  $            349.92 N/A N/A
SB5581096CW SB5581096CW 8 END DUCT FIN PANEL ASSM EA  B  $       510.60 10.00%  $            459.54 N/A N/A
SB5581096TG SB5581096TG 8 END DUCT FIN PANEL ASSM EA  B  $       479.70 10.00%  $            431.73 N/A N/A
SB5581096YZ SB5581096YZ 8 END DUCT FIN PANEL ASSM EA  B  $       472.40 10.00%  $            425.16 N/A N/A
SB5581108CW SB5581108CW 9 END DUCT FIN PANEL ASSM EA  B  $       540.10 10.00%  $            486.09 N/A N/A
SB5581108FB SB5581108FB 9 END DUCT FIN PANEL ASSM EA  B  $       499.80 10.00%  $            449.82 N/A N/A
SB5581108TG SB5581108TG 9 END DUCT FIN PANEL ASSM EA  B  $       507.40 10.00%  $            456.66 N/A N/A
SB5581138CW SB5581138CW 11'6" END DUCT FIN PANEL EA  B  $       580.40 10.00%  $            522.36 N/A N/A

1319 of 9702



NW Infrastructure B-Line

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

B-Line                              
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

SB5581138TG SB5581138TG 11'6" END DUCT FIN PANEL A EA  B  $       545.20 10.00%  $            490.68 N/A N/A
SB5581140TG SB5581140TG 11'8" END DUCT FIN PANEL EA  B  $       561.40 10.00%  $            505.26 N/A N/A
SB55817084CW SB55817084CW 7"ENDUCT PANEL KIT EA  B  $       318.50 10.00%  $            286.65 N/A N/A
SB55817084TG SB55817084TG 7"ENDUCT PANEL KIT EA  B  $       303.50 10.00%  $            273.15 N/A N/A
SB55817X2084TG SB55817X2084TG 7"ENDUCT PANEL W/2"EXPPL EA  B  $       372.90 10.00%  $            335.61 N/A N/A
SB559101YZ SB559101YZ JUNCTION KIT EA  B  $         30.06 10.00%  $              27.05 N/A N/A
SB559102YZ SB559102YZ JUNCTION KIT EA  B  $         36.09 10.00%  $              32.48 N/A N/A
SB5593YZ SB5593YZ SB559301 ANCHOR BOLT KIT EA  B  $         36.09 10.00%  $              32.48 N/A N/A
SB5595DICW SB5595DICW SB559502D ANCHOR KIT 4 PL EA  B  $         48.67 10.00%  $              43.80 N/A N/A
SB5595DINB SB5595DINB ANCHOR KIT EA  B  $         48.67 10.00%  $              43.80 N/A N/A
SB5595DITG SB5595DITG SB559502D ANCHOR KIT 4 PL EA  B  $         45.76 10.00%  $              41.18 N/A N/A
SB5595HFB SB5595HFB ANCHOR KIT 4 PLACES EA  B  $       124.90 10.00%  $            112.41 N/A N/A
SB5595HNB SB5595HNB SEISMIC ANCHOR KIT EA  B  $       240.00 10.00%  $            216.00 N/A N/A
SB5595HTG SB5595HTG SB559503D ANCHOR KIT 4 PL EA  B  $       124.90 10.00%  $            112.41 N/A N/A
SB560219CW SB560219CW GUARD RAIL COVER EA  B  $         69.26 10.00%  $              62.33 N/A N/A
SB560219FB SB560219FB GUARD RAIL COVER EA  B  $         64.48 10.00%  $              58.03 N/A N/A
SB560219TG SB560219TG GUARD RAIL COVER EA  B  $         64.79 10.00%  $              58.31 N/A N/A
SB560219YZ SB560219YZ GUARD RAIL COVER EA  B  $         65.94 10.00%  $              59.35 N/A N/A
SB560223CW SB560223CW GUARD RAIL COVER EA  B  $         72.38 10.00%  $              65.14 N/A N/A
SB560223FB SB560223FB GUARD RAIL COVER EA  B  $         71.03 10.00%  $              63.93 N/A N/A
SB560223TG SB560223TG GUARD RAIL COVER EA  B  $         71.03 10.00%  $              63.93 N/A N/A
SB560223YZ SB560223YZ GUARD RAIL COVER EA  B  $         71.03 10.00%  $              63.93 N/A N/A
SB560301 SB560301 DUPLEX OUTLET KIT EA  B  $         69.37 10.00%  $              62.43 N/A N/A
SB560302ZN SB560302ZN DUPLEX BOX KIT EA  B  $         12.38 10.00%  $              11.14 N/A N/A
SB560303ZN SB560303ZN DUPLEX OUTLET KIT EA  B  $       135.40 10.00%  $            121.86 N/A N/A
SB560304ZN SB560304ZN DUPLEX BOX KIT EA  B  $         24.65 10.00%  $              22.19 N/A N/A
SB5604CW SB5604CW BASE PLATE OUTLET BRKT KIT EA  B  $         10.18 10.00%  $                9.16 N/A N/A
SB5604FB SB5604FB BASE PLATE OUTLET BRKT KIT EA  B  $           9.74 10.00%  $                8.77 N/A N/A
SB5604TG SB5604TG BASE PLATE OUTLET BRKT KIT EA  B  $           9.96 10.00%  $                8.96 N/A N/A
SB561319TG SB561319TG GUARD BOX W/RECEPTACLE COVER EA  B  $         89.86 10.00%  $              80.87 N/A N/A
SB561319WOTG SB561319WOTG EA  B  $         84.03 10.00%  $              75.63 N/A N/A
SB561319YZ SB561319YZ GUARD BOX W/RECEPTACLE COVER EA  B  $         59.80 10.00%  $              53.82 N/A N/A
SB561323CW SB561323CW GUARD BOX W/RECEPTACLE COVER EA  B  $       114.70 10.00%  $            103.23 N/A N/A
SB561323TG SB561323TG GUARD BOX W/RECEPTACLE COVER EA  B  $       112.00 10.00%  $            100.80 N/A N/A
SB561323WOCW SB561323WOCW EA  B  $       108.60 10.00%  $              97.74 N/A N/A
SB561323WOTG SB561323WOTG EA  B  $       106.60 10.00%  $              95.94 N/A N/A
SB561323WOYZ SB561323WOYZ EA  B  $       106.10 10.00%  $              95.49 N/A N/A
SB561323YZ SB561323YZ GUARD BOX W/RECEPTACLE COVER EA  B  $       112.00 10.00%  $            100.80 N/A N/A
SB561419TG SB561419TG GUARD BOX W/RECEPTACLE COVER EA  B  $       117.70 10.00%  $            105.93 N/A N/A
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SB561419YZ SB561419YZ GUARD BOX W/RECEPTACLE COVER EA  B  $       117.70 10.00%  $            105.93 N/A N/A
SB561423CW SB561423CW GUARD BOX W/RECEPTACLE COVER EA  B  $       120.40 10.00%  $            108.36 N/A N/A
SB561423TG SB561423TG GUARD BOX W/RECEPTACLE COVER EA  B  $       117.90 10.00%  $            106.11 N/A N/A
SB561423YZ SB561423YZ GUARD BOX W/RECEPTACLE COVER EA  B  $       117.90 10.00%  $            106.11 N/A N/A
SB561521/210CLTG SB561521/210CLTG EA  B  $       106.20 10.00%  $              95.58 N/A N/A
SB561521/210OPTG SB561521/210OPTG EA  B  $         37.23 10.00%  $              33.51 N/A N/A
SB561521/212CLTG SB561521/212CLTG EA  B  $       112.00 10.00%  $            100.80 N/A N/A
SB561521/212OPTG SB56152 1/212OPTG SB5615BBA 2.5 OPENBASE EA  B  $         38.38 10.00%  $              34.54 N/A N/A
SB561521/215CLTG SB56152 1/215CLTG SB5615BCB 2.5" EA  B  $       115.30 10.00%  $            103.77 N/A N/A
SB561521/215OPTG SB56152 1/215OPTG 2.5" OPEN BASE FILLER EA  B  $         40.35 10.00%  $              36.32 N/A N/A
SB561521/217CLTG SB561521/217CLTG EA  B  $       119.20 10.00%  $            107.28 N/A N/A
SB561521/217OPTG SB56152 1/217OPTG 2.5" OPEN BASE FILLER EA  B  $         42.12 10.00%  $              37.91 N/A N/A
SB5615210CLTG SB5615210CLTG SB5615ABB 2" CLOSED BASE EA  B  $       103.30 10.00%  $              92.97 N/A N/A
SB5615210OPTG SB5615210OPTG SB5615AAA OPEN END BASE EA  B  $         34.63 10.00%  $              31.17 N/A N/A
SB5615212CLTG SB5615212CLTG SB5615ABB 2" CLOSED BASE EA  B  $       108.40 10.00%  $              97.56 N/A N/A
SB5615212OPTG SB5615212OPTG SB5615ABA 2" OPEN BASE F EA  B  $         37.23 10.00%  $              33.51 N/A N/A
SB5615215CLTG SB5615215CLTG SB5615ACB 2" CLOSED BASE EA  B  $       113.50 10.00%  $            102.15 N/A N/A
SB5615215OPTG SB5615215OPTG SB5615ACA OPEN END BASE EA  B  $         38.38 10.00%  $              34.54 N/A N/A
SB5615217CLTG SB5615217CLTG SB5615ABB 2" CLOSED BASE EA  B  $       117.40 10.00%  $            105.66 N/A N/A
SB5615217OPTG SB5615217OPTG OPEN SPACER BOX EA  B  $         40.35 10.00%  $              36.32 N/A N/A
SB5615310CLTG SB5615310CLTG SB5615EAB 3" CLOSED BASE EA  B  $       114.10 10.00%  $            102.69 N/A N/A
SB5615310OPTG SB5615310OPTG SB5615EAA 3" SPACER BOX EA  B  $         38.38 10.00%  $              34.54 N/A N/A
SB5615312CLTG SB5615312CLTG SB5615EAB 3" CLOSED BASE EA  B  $       120.00 10.00%  $            108.00 N/A N/A
SB5615312OPTG SB5615312OPTG SB5615EBA 3" SPACER BOX EA  B  $         40.35 10.00%  $              36.32 N/A N/A
SB5615315CLTG SB5615315CLTG SB5615EAB 3" CLOSED BASE EA  B  $       125.10 10.00%  $            112.59 N/A N/A
SB5615315OPTG SB5615315OPTG SB5615ECA 3" SPACER BOX EA  B  $         42.12 10.00%  $              37.91 N/A N/A
SB5615317CLTG SB5615317CLTG SB5615EAB 3" CLOSED BASE EA  B  $       132.10 10.00%  $            118.89 N/A N/A
SB5615317OPTG SB5615317OPTG SB5615ECA 3" SPACER BOX EA  B  $         43.89 10.00%  $              39.50 N/A N/A
SB5615510CLTG SB5615510CLTG SB5615CAB 5" BASE FILLER EA  B  $       124.90 10.00%  $            112.41 N/A N/A
SB5615510OPTG SB5615510OPTG SB5615CAA 5 OPEN BASE FLR EA  B  $         42.85 10.00%  $              38.57 N/A N/A
SB5615512CLTG SB5615512CLTG SB5615CBB 5" BASE FILLER EA  B  $       130.90 10.00%  $            117.81 N/A N/A
SB5615512OPTG SB5615512OPTG SB5615CBA 5" BASE FILLER EA  B  $         44.72 10.00%  $              40.25 N/A N/A
SB5615515CLTG SB5615515CLTG SB5615CBB 5" BASE FILLER EA  B  $       139.40 10.00%  $            125.46 N/A N/A
SB5615515OPTG SB5615515OPTG SB5615CCA 5" OPEN BASE F EA  B  $         45.86 10.00%  $              41.27 N/A N/A
SB5615517CLTG SB5615517CLTG SB5615CAB 5" BASE FILLER EA  B  $       145.50 10.00%  $            130.95 N/A N/A
SB5615517OPTG SB5615517OPTG SB5615CAA 5 OPEN BASE FLR EA  B  $         47.84 10.00%  $              43.06 N/A N/A
SB561571/210CLTG SB561571/210CLTG EA  B  $       137.20 10.00%  $            123.48 N/A N/A
SB561571/210OPTG SB56157 1/210OPTG SB5615DBA 7.5OPEN BASE EA  B  $         45.86 10.00%  $              41.27 N/A N/A
SB561571/212CLTG SB561571/212CLTG EA  B  $       145.00 10.00%  $            130.50 N/A N/A
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SB561571/212OPTG SB56157 1/212OPTG SB5615DBA 7.5OPEN BASE EA  B  $         47.84 10.00%  $              43.06 N/A N/A
SB561571/215CLTG SB561571/215CLTG EA  B  $       152.40 10.00%  $            137.16 N/A N/A
SB561571/215OPTG SB56157 1/215OPTG 7.5" OPEN BASE BOX EA  B  $         49.92 10.00%  $              44.93 N/A N/A
SB561571/217CLTG SB56157 1/217CLTG 7.5" CLOSED BASE BOX EA  B  $       159.60 10.00%  $            143.64 N/A N/A
SB561571/217OPTG SB56157 1/217OPTG 7.5" OPEN BASE EA  B  $         51.90 10.00%  $              46.71 N/A N/A
SB561621/2ATG SB56162 1/2ATG SB5616BA 2.5" SPACER BAR EA  B  $         63.86 10.00%  $              57.47 N/A N/A
SB561621/2BTG SB56162 1/2BTG SB5616BB 2.5" SPACER BAR EA  B  $         63.86 10.00%  $              57.47 N/A N/A
SB56162ATG SB56162ATG SB5616AA 2" SPACER BR ASS EA  B  $         59.07 10.00%  $              53.16 N/A N/A
SB56162BTG SB56162BTG SB5616BB 2" SPACER BAR EA  B  $         60.22 10.00%  $              54.20 N/A N/A
SB56163ATG SB56163ATG SB5616EA 3" SPACER BAR AS EA  B  $         67.81 10.00%  $              61.03 N/A N/A
SB56163BTG SB56163BTG SB5616EA 3" SPACER BAR AS EA  B  $         67.81 10.00%  $              61.03 N/A N/A
SB56165AFB SB56165AFB SB5616CA SPACER BAR ASSEMBLY EA  B  $         70.30 10.00%  $              63.27 N/A N/A
SB56165ATG SB56165ATG SB5616CA SPACER BAR ASSEMBLY EA  B  $         71.97 10.00%  $              64.77 N/A N/A
SB56165BTG SB56165BTG SB5616BB 5" SPACER BAR EA  B  $         71.97 10.00%  $              64.77 N/A N/A
SB561671/2ATG SB56167 1/2ATG SPACER BAR KIT EA  B  $         77.06 10.00%  $              69.35 N/A N/A
SB561671/2BTG SB56167 1/2BTG SB5616BB 7.5" SPACER BAR EA  B  $         77.06 10.00%  $              69.35 N/A N/A
SB56172084TG SB56172084TG SB5617A084 SPACER PLATE AS EA  B  $         83.82 10.00%  $              75.44 N/A N/A
SB56172090TG SB56172090TG SB5617A090" SPACER PLATE A EA  B  $         84.24 10.00%  $              75.82 N/A N/A
SB56172096TG SB56172096TG SB5617A096" SPACER PLATE A EA  B  $         88.30 10.00%  $              79.47 N/A N/A
SB561721/2084TG SB561721/2084TG SB5617B084 SPACER PLATE EA  B  $         98.28 10.00%  $              88.45 N/A N/A
SB561721/2090TG SB561721/2090TG EA  B  $       102.40 10.00%  $              92.16 N/A N/A
SB561721/2096TG SB561721/2096TG EA  B  $       109.50 10.00%  $              98.55 N/A N/A
SB561721/2108TG SB561721/2108TG SPACER PLATE ASSEMBLY EA  B  $       113.50 10.00%  $            102.15 N/A N/A
SB561721/2138TG SB561721/2138TG EA  B  $       123.90 10.00%  $            111.51 N/A N/A
SB561721/2140TG SB561721/2140TG EA  B  $       127.50 10.00%  $            114.75 N/A N/A
SB56172108TG SB56172108TG SB5617A108" SPACER PLATE A EA  B  $         93.50 10.00%  $              84.15 N/A N/A
SB56172138TG SB56172138TG SB5617A138" SPACER PLATE A EA  B  $       120.10 10.00%  $            108.09 N/A N/A
SB56172140TG SB56172140TG SB5617A140" SPACER PLATE A EA  B  $       126.10 10.00%  $            113.49 N/A N/A
SB56173084TG SB56173084TG SB5617E084 SPACER COVER KIT EA  B  $         98.28 10.00%  $              88.45 N/A N/A
SB56173090TG SB56173090TG SB5617E090 SPACER COVER KIT EA  B  $       106.50 10.00%  $              95.85 N/A N/A
SB56173096TG SB56173096TG SB5617E096 SPACER COVER KT EA  B  $       106.00 10.00%  $              95.40 N/A N/A
SB56173108TG SB56173108TG SB5617E108 SPACER COVER KIT EA  B  $       119.20 10.00%  $            107.28 N/A N/A
SB56173138TG SB56173138TG SB5617E138 SPACER COVER KIT EA  B  $       130.70 10.00%  $            117.63 N/A N/A
SB56173140TG SB56173140TG SB5617E140 SPACER COVER KIT EA  B  $       130.80 10.00%  $            117.72 N/A N/A
SB56175084TG SB56175084TG SB5617C084 SPACER PLATE EA  B  $         84.55 10.00%  $              76.10 N/A N/A
SB56175090TG SB56175090TG SB5617C090 SPACER PLATE AS EA  B  $       101.80 10.00%  $              91.62 N/A N/A
SB56175096TG SB56175096TG SB5617C096 SPACER PLATE AS EA  B  $       109.90 10.00%  $              98.91 N/A N/A
SB56175108TG SB56175108TG SB5617C108 SPACER PLATE AS EA  B  $       137.10 10.00%  $            123.39 N/A N/A
SB56175138TG SB56175138TG SB5617C138 SPACER PLATE EA  B  $       142.90 10.00%  $            128.61 N/A N/A
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SB56175140TG SB56175140TG SB5617C140 SPACER PLATE EA  B  $       145.30 10.00%  $            130.77 N/A N/A
SB561771/2084TG SB561771/2084TG EA  B  $       106.00 10.00%  $              95.40 N/A N/A
SB561771/2090TG SB56177 1/2090TG SB5617D090 SPACER EA  B  $       112.10 10.00%  $            100.89 N/A N/A
SB561771/2096TG SB561771/2096TG EA  B  $       115.10 10.00%  $            103.59 N/A N/A
SB561771/2108TG SB561771/2108TG EA  B  $       143.60 10.00%  $            129.24 N/A N/A
SB561771/2138TG SB561771/2138TG EA  B  $       157.60 10.00%  $            141.84 N/A N/A
SB561771/2140TG SB561771/2140TG EA  B  $       158.80 10.00%  $            142.92 N/A N/A
SB562319TG SB562319TG SB562301 BUMPER RAIL EA  B  $         36.50 10.00%  $              32.85 N/A N/A
SB562319YZ SB562319YZ BUMPER RAIL EA  B  $         35.67 10.00%  $              32.10 N/A N/A
SB562323TG SB562323TG SB562302 BUMPER RAIL EA  B  $         60.53 10.00%  $              54.48 N/A N/A
SB562323YZ SB562323YZ BUMPER RAIL EA  B  $         39.73 10.00%  $              35.76 N/A N/A
SB562419TG SB562419TG SB562401 BUMPER RAIL EA  B  $         54.81 10.00%  $              49.33 N/A N/A
SB562423TG SB562423TG SB562402 BUMPER RAIL EA  B  $         72.49 10.00%  $              65.24 N/A N/A
SB562423YZ SB562423YZ SB562402 BUMPER RAIL EA  B  $         72.49 10.00%  $              65.24 N/A N/A
SB5631A01TG SB5631A01TG CABLE GUIDE BRACKET ASSEMBLY EA  B  $         11.75 10.00%  $              10.58 N/A N/A
SB5631A01YZ SB5631A01YZ CABLE GUIDE BRACKET ASSEMBLY EA  B  $         11.54 10.00%  $              10.39 N/A N/A
SB5631YZ SB5631YZ CABLE SUPPORT BAR EA  B  $           1.02 10.00%  $                0.92 N/A N/A
SB563222FB SB563222FB 2" CABLE GUIDE ASS'Y/2 PC EA  B  $         29.54 10.00%  $              26.59 N/A N/A
SB563222TG SB563222TG 2" CABLE GUIDE ASS'Y/2 PC EA  B  $         30.16 10.00%  $              27.14 N/A N/A
SB563222YZ SB563222YZ 2" CABLE GUIDE ASS'Y/2 PC EA  B  $         29.54 10.00%  $              26.59 N/A N/A
SB563226FB SB563226FB 2" CABLE GUIDE ASS'Y/6 PC EA  B  $         82.26 10.00%  $              74.03 N/A N/A
SB563226TG SB563226TG 2" CABLE GUIDE ASS'Y/6 PC EA  B  $         82.26 10.00%  $              74.03 N/A N/A
SB563226ZN3 SB563226ZN3 2" CABLE GUIDE ASS'Y/6 PC EA  B  $         82.26 10.00%  $              74.03 N/A N/A
SB563242FB SB563242FB 4" CABLE GUIDE ASS'Y/2 PC EA  B  $         38.17 10.00%  $              34.35 N/A N/A
SB563242TG SB563242TG 4" CABLE GUIDE ASS'Y/2 PC EA  B  $         38.17 10.00%  $              34.35 N/A N/A
SB563242YZ SB563242YZ 4" CABLE GUIDE ASS'Y/2 PC EA  B  $         37.23 10.00%  $              33.51 N/A N/A
SB563246FB SB563246FB 4" CABLE GUIDE ASS'Y/6 PC EA  B  $         98.70 10.00%  $              88.83 N/A N/A
SB563246TG SB563246TG 4" CABLE GUIDE ASS'Y/6 PC EA  B  $         98.70 10.00%  $              88.83 N/A N/A
SB5641006TG SB5641006TG 6" EXTENDER RACK ASSEMBLY EA  B  $       375.10 10.00%  $            337.59 N/A N/A
SB5641012TG SB5641012TG 12" EXTENDER RACK ASSEMBLY EA  B  $       403.20 10.00%  $            362.88 N/A N/A
SB5641018TG SB5641018TG 18" EXTENDER RACK ASSEMBLY EA  B  $       468.60 10.00%  $            421.74 N/A N/A
SB5641024TG SB5641024TG 24" EXTENDER RACK ASSEMBLY EA  B  $       534.50 10.00%  $            481.05 N/A N/A
SB5641030TG SB5641030TG 30" EXTENDER RACK ASSEMBLY EA  B  $       556.80 10.00%  $            501.12 N/A N/A
SB5641032TG SB5641032TG 32" EXTENDER RACK ASSEMBLY EA  B  $       665.50 10.00%  $            598.95 N/A N/A
SB5641042TG SB5641042TG 42" EXTENDER RACK ASSEMBLY EA  B  $       688.20 10.00%  $            619.38 N/A N/A
SB5641044TG SB5641044TG 44" EXTENDER RACK ASSEMBLY EA  B  $       731.00 10.00%  $            657.90 N/A N/A
SB5641048TG SB5641048TG 48" EXTENDER RACK ASSEMBLY EA  B  $       753.80 10.00%  $            678.42 N/A N/A
SB5641050TG SB5641050TG 50" EXTENDER RACK ASSEMBLY EA  B  $       796.70 10.00%  $            717.03 N/A N/A
SB5641054TG SB5641054TG 54" EXTENDER RACK ASSEMBLY EA  B  $       819.00 10.00%  $            737.10 N/A N/A
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SB5641056TG SB5641056TG 56" EXTENDER RACK ASSEMBLY EA  B  $       862.50 10.00%  $            776.25 N/A N/A
SB5646006TG SB5646006TG 6" EXTENDER RACK ASSEMBLY EA  B  $       339.90 10.00%  $            305.91 N/A N/A
SB5646012TG SB5646012TG 12" EXTENDER RACK ASSEMBLY EA  B  $       405.00 10.00%  $            364.50 N/A N/A
SB5646018TG SB5646018TG 18" EXTENDER RACK ASSEMBLY EA  B  $       472.40 10.00%  $            425.16 N/A N/A
SB5646024TG SB5646024TG 24" EXTENDER RACK ASSEMBLY EA  B  $       535.40 10.00%  $            481.86 N/A N/A
SB5646030TG SB5646030TG 30" EXTENDER RACK ASSEMBLY EA  B  $       560.80 10.00%  $            504.72 N/A N/A
SB5646032TG SB5646032TG 32" EXTENDER RACK ASSEMBLY EA  B  $       669.30 10.00%  $            602.37 N/A N/A
SB5646042TG SB5646042TG 42" EXTENDER RACK ASSEMBLY EA  B  $       678.70 10.00%  $            610.83 N/A N/A
SB5646044TG SB5646044TG 44" EXTENDER RACK ASSEMBLY EA  B  $       735.00 10.00%  $            661.50 N/A N/A
SB5646048TG SB5646048TG 48" EXTENDER RACK ASSEMBLY EA  B  $       757.30 10.00%  $            681.57 N/A N/A
SB5646050TG SB5646050TG 50" EXTENDER RACK ASSEMBLY EA  B  $       800.40 10.00%  $            720.36 N/A N/A
SB5646054TG SB5646054TG 54" EXTENDER RACK ASSEMBLY EA  B  $       819.00 10.00%  $            737.10 N/A N/A
SB5646056TG SB5646056TG 56" EXTENDER RACK ASSEMBLY EA  B  $       862.20 10.00%  $            775.98 N/A N/A
SB5673096TG SB5763096TG 19" NET BAY RELAY RACK EA  B  $       919.10 10.00%  $            827.19 N/A N/A
SB57163D084AL SB57163D084AL DOUBLE 84 VRT CABLING SEC. EA  B  $       394.20 10.00%  $            354.78 N/A N/A
SB57163D084FB SB57163D084FB DBL 84 VRT CABLING SECTION EA  B  $       394.20 10.00%  $            354.78 N/A N/A
SB57163D084TG SB57163D084TG DBL 84 VRT CABLING SECTION EA  B  $       401.80 10.00%  $            361.62 N/A N/A
SB57163D096AL SB57163D096AL DOUBLE 96 VRT CABLING SEC. EA  B  $       452.30 10.00%  $            407.07 N/A N/A
SB57163D096FB SB57163D096FB DOUBLE 96 VRT CABLING SEC. EA  B  $       443.70 10.00%  $            399.33 N/A N/A
SB57163D096TG SB57163D096TG DOUBLE 96 VRT CABLING SEC. EA  B  $       452.30 10.00%  $            407.07 N/A N/A
SB57163D108FB SB57163D108FB DBL 108 VRT CABLING SEC. EA  B  $       479.10 10.00%  $            431.19 N/A N/A
SB57163S084AL SB57163S084AL 3"VRTCAL CABLING SECTION EA  B  $       355.10 10.00%  $            319.59 N/A N/A
SB57163S084FB SB57163S084FB 3"VRTCAL CABLING SECTION EA  B  $       355.10 10.00%  $            319.59 N/A N/A
SB57163S084TG SB57163S084TG 3"VRTCAL CABLING SECTION EA  B  $       362.10 10.00%  $            325.89 N/A N/A
SB57163S096AL SB57163S096AL SINGLE 96 VRT CABLING SEC. EA  B  $       394.60 10.00%  $            355.14 N/A N/A
SB57163S096FB SB57163S096FB SINGLE 96 VRT CABLING SEC. EA  B  $       402.30 10.00%  $            362.07 N/A N/A
SB57163S096TG SB57163S096TG SINGLE 96 VRT CABLING SEC. EA  B  $       402.40 10.00%  $            362.16 N/A N/A
SB57163S108TG SB57163S108TG SNGL 108 VRT CABLING SEC EA  B  $       428.40 10.00%  $            385.56 N/A N/A
SB57166D084AL SB57166D084AL VERTICAL CABLING SECTION EA  B  $       432.30 10.00%  $            389.07 N/A N/A
SB57166D084FB SB57166D084FB VERTICAL CABLING SECTION EA  B  $       432.30 10.00%  $            389.07 N/A N/A
SB57166D084TG SB57166D084TG VERTICAL CABLING SECTION EA  B  $       432.30 10.00%  $            389.07 N/A N/A
SB57166D096AL SB57166D096AL VERTICAL CABLING SECTION EA  B  $       498.60 10.00%  $            448.74 N/A N/A
SB57166D096FB SB57166D096FB VERTICAL CABLING SECTION EA  B  $       498.60 10.00%  $            448.74 N/A N/A
SB57166D096TG SB57166D096TG VERTICAL CABLING SEC. EA  B  $       498.60 10.00%  $            448.74 N/A N/A
SB57166D108AL SB57166D108AL VRT CABLING SECT (108) EA  B  $       533.70 10.00%  $            480.33 N/A N/A
SB57166D108FB SB57166D108FB EA  B  $       533.70 10.00%  $            480.33 N/A N/A
SB57166D108TG SB57166D108TG VRT CABLING SECT (108) EA  B  $       523.50 10.00%  $            471.15 N/A N/A
SB57166S084AL SB57166S084AL VERTICAL CABLING SECTION EA  B  $       363.50 10.00%  $            327.15 N/A N/A
SB57166S084FB SB57166S084FB VERTICAL CABLING SECTION EA  B  $       363.50 10.00%  $            327.15 N/A N/A
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SB57166S084TG SB57166S084TG VERTICAL CABLING SECTION EA  B  $       363.50 10.00%  $            327.15 N/A N/A
SB57166S096AL SB57166S096AL VERTICAL CABLING SECTION EA  B  $       391.70 10.00%  $            352.53 N/A N/A
SB57166S096FB SB57166S096FB VERTICAL CABLING SECTION EA  B  $       384.20 10.00%  $            345.78 N/A N/A
SB57166S096TG SB57166S096TG VERTICAL CABLING SECTION EA  B  $       384.20 10.00%  $            345.78 N/A N/A
SB57166S108AL SB57166S108AL EA  B  $       414.30 10.00%  $            372.87 N/A N/A
SB57166S108FB SB57166S108FB EA  B  $       413.80 10.00%  $            372.42 N/A N/A
SB57166S108TG SB57166S108TG EA  B  $       406.50 10.00%  $            365.85 N/A N/A
SB571BUSHINGKIT SB571BUSHINGKIT SNAP BUSHING KIT EA  B  $         17.95 10.00%  $              16.16 N/A N/A
SB571CVR3084 SB571CVR3084 3.65X84CBL SECTION CVR KIT EA  B  $       133.50 10.00%  $            120.15 N/A N/A
SB571CVR3096 SB571CVR3096 3.65X96CBL SECTION CVR KIT EA  B  $       168.80 10.00%  $            151.92 N/A N/A
SB571CVR6084 SB571CVR6084 6"X84" CABLE SEC. COVER KIT EA  B  $       189.00 10.00%  $            170.10 N/A N/A
SB571CVR6096 SB571CVR6096 6"X96" CABLE SEC. COVER KIT EA  B  $       243.60 10.00%  $            219.24 N/A N/A
SB571GROMMETKIT SB571GROMMETKIT GROMMET KIT EA  B  $         19.18 10.00%  $              17.26 N/A N/A
SB571HRC3X084AL SB571HRC3X084AL HINGED REMOVABLE COVER EA  B  $       117.70 10.00%  $            105.93 N/A N/A
SB571HRC3X084FB SB571HRC3X084FB HINGED REMOVABLE COVER EA  B  $       117.70 10.00%  $            105.93 N/A N/A
SB571HRC3X084TG SB571HRC3X084TG HINGED REMOVABLE COVER EA  B  $       119.90 10.00%  $            107.91 N/A N/A
SB571HRC3X096AL SB571HRC3X096AL HINGED REMOVABLE COVER EA  B  $       123.30 10.00%  $            110.97 N/A N/A
SB571HRC3X096FB SB571HRC3X096FB HINGED REMOVABLE COVER EA  B  $       123.30 10.00%  $            110.97 N/A N/A
SB571HRC3X096TG SB571HRC3X096TG HINGED REMOVABLE COVER EA  B  $       123.30 10.00%  $            110.97 N/A N/A
SB571HRC6X084AL SB571HRC6X084AL HINGED REMOVABLE COVER EA  B  $       122.70 10.00%  $            110.43 N/A N/A
SB571HRC6X084FB SB571HRC6X084FB HINGED REMOVABLE COVER EA  B  $       122.70 10.00%  $            110.43 N/A N/A
SB571HRC6X084TG SB571HRC6X084TG HINGED REMOVABLE COVER EA  B  $       125.20 10.00%  $            112.68 N/A N/A
SB571HRC6X096AL SB571HRC6X096AL HINGED REMOVABLE COVER EA  B  $       127.70 10.00%  $            114.93 N/A N/A
SB571HRC6X096FB SB571HRC6X096FB HINGED REMOVABLE COVER EA  B  $       130.30 10.00%  $            117.27 N/A N/A
SB571HRC6X096TG SB571HRC6X096TG HINGED REMOVABLE COVER EA  B  $       130.30 10.00%  $            117.27 N/A N/A
SB571HRC6X108FB SB571HRC6X108FB HINGED REMOVABLE COVER EA  B  $       147.00 10.00%  $            132.30 N/A N/A
SB57412AAL SB57412AAL 12" LONG RACK EXT KIT EA  B  $       183.10 10.00%  $            164.79 N/A N/A
SB57412ATG SB57412ATG 12" LONG RACK EXT KIT EA  B  $       184.00 10.00%  $            165.60 N/A N/A
SB57412STG SB57412STG 12" LONG RACK EXT KIT GRAY EA  B  $       184.00 10.00%  $            165.60 N/A N/A
SB57424AAL SB57424AAL 24" LONG RACK EXT KIT EA  B  $       196.30 10.00%  $            176.67 N/A N/A
SB57424SFB SB57424SFB 24"LONG RACK EXTENSION. KIT EA  B  $       196.30 10.00%  $            176.67 N/A N/A
SB57424STG SB57424STG 24" LONG RACK EXT KIT EA  B  $       196.30 10.00%  $            176.67 N/A N/A
SB575ATG SB575ATG 19" STEEL TOP ANGLE EA  B  $         31.42 10.00%  $              28.28 N/A N/A
SB575BTG SB575BTG 23" STEEL TOP ANGLE EA  B  $         32.03 10.00%  $              28.83 N/A N/A
SB575CAL SB575CAL 19"AL TOP ANGLE EA  B  $         29.99 10.00%  $              26.99 N/A N/A
SB575CFB SB575CFB TOP ANGLE AL EA  B  $         29.17 10.00%  $              26.25 N/A N/A
SB575CTG SB575CTG 19"AL TOP ANGLE EA  B  $         29.27 10.00%  $              26.34 N/A N/A
SB575DAL SB575DAL 23"AL TOP ANGLE EA  B  $         32.74 10.00%  $              29.47 N/A N/A
SB575DFB SB575DFB 23"AL TOP ANGLE EA  B  $         32.03 10.00%  $              28.83 N/A N/A

1325 of 9702



NW Infrastructure B-Line

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

B-Line                              
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

SB575DTG SB575DTG 23"AL TOP ANGLE EA  B  $         32.13 10.00%  $              28.92 N/A N/A
SB5761084TG SB5761084TG 19" NET BAY RELAY RACK EA  B  $       891.70 10.00%  $            802.53 N/A N/A
SB5761084YZ SB5761084YZ 19" NET BAY RELAY RACK EA  B  $       887.40 10.00%  $            798.66 N/A N/A
SB5761090TG SB5761090TG 19" NET BAY RELAY RACK EA  B  $       905.20 10.00%  $            814.68 N/A N/A
SB5761090YZ SB5761090YZ 19" NET BAY RELAY RACK EA  B  $       900.90 10.00%  $            810.81 N/A N/A
SB5761096TG SB5761096TG 19" NET BAY RELAY RACK EA  B  $       919.10 10.00%  $            827.19 N/A N/A
SB5761096YZ SB5761096YZ 19" NET BAY RELAY RACK EA  B  $       914.80 10.00%  $            823.32 N/A N/A
SB5761108TG SB5761108TG 19" NET BAY RELAY RACK EA  B  $       965.70 10.00%  $            869.13 N/A N/A
SB5761108YZ SB5761108YZ 19" NET BAY RELAY RACK EA  B  $       942.20 10.00%  $            847.98 N/A N/A
SB5761138TG SB5761138TG 19" NET BAY RELAY RACK EA  B  $    1,002.00 10.00%  $            901.80 N/A N/A
SB5761138YZ SB5761138YZ 19" NET BAY RELAY RACK EA  B  $       997.70 10.00%  $            897.93 N/A N/A
SB5761140TG SB5761140TG 19" NET BAY RELAY RACK EA  B  $    1,021.00 10.00%  $            918.90 N/A N/A
SB5761140YZ SB5761140YZ 19" NET BAY RELAY RACK EA  B  $    1,016.00 10.00%  $            914.40 N/A N/A
SB5762084TG SB5762084TG 19" NET BAY RELAY RACK EA  B  $       891.70 10.00%  $            802.53 N/A N/A
SB5762084YZ SB5762084YZ 19" NET BAY RELAY RACK EA  B  $       887.40 10.00%  $            798.66 N/A N/A
SB5762090TG SB5762090TG 19" NET BAY RELAY RACK EA  B  $       905.20 10.00%  $            814.68 N/A N/A
SB5762090YZ SB5762090YZ 19" NET BAY RELAY RACK EA  B  $       900.90 10.00%  $            810.81 N/A N/A
SB5762096TG SB5762096TG 19" NET BAY RELAY RACK EA  B  $       919.10 10.00%  $            827.19 N/A N/A
SB5762096YZ SB5762096YZ 19" NET BAY RELAY RACK EA  B  $       914.80 10.00%  $            823.32 N/A N/A
SB5762108TG SB5762108TG 19" NET BAY RELAY RACK EA  B  $       946.70 10.00%  $            852.03 N/A N/A
SB5762108YZ SB5762108YZ 19" NET BAY RELAY RACK EA  B  $       942.20 10.00%  $            847.98 N/A N/A
SB5762138TG SB5762138TG 19" NET BAY RELAY RACK EA  B  $    1,002.00 10.00%  $            901.80 N/A N/A
SB5762138YZ SB5762138YZ 19" NET BAY RELAY RACK EA  B  $       997.70 10.00%  $            897.93 N/A N/A
SB5762140TG SB5762140TG 19" NET BAY RELAY RACK EA  B  $    1,021.00 10.00%  $            918.90 N/A N/A
SB5762140YZ SB5762140YZ 19" NET BAY RELAY RACK EA  B  $    1,016.00 10.00%  $            914.40 N/A N/A
SB5763084TG SB5763084TG 19" NET BAY RELAY RACK EA  B  $       891.70 10.00%  $            802.53 N/A N/A
SB5763084YZ SB5763084YZ 19" NET BAY RELAY RACK EA  B  $       887.40 10.00%  $            798.66 N/A N/A
SB5763090TG SB5763090TG 19" NET BAY RELAY RACK EA  B  $       905.20 10.00%  $            814.68 N/A N/A
SB5763090YZ SB5763090YZ 19" NET BAY RELAY RACK EA  B  $       900.90 10.00%  $            810.81 N/A N/A
SB5763096YZ SB5763096YZ 19" NET BAY RELAY RACK EA  B  $       914.80 10.00%  $            823.32 N/A N/A
SB5763108TG SB5763108TG 19" NET BAY RELAY RACK EA  B  $       946.70 10.00%  $            852.03 N/A N/A
SB5763108YZ SB5763108YZ 19" NET BAY RELAY RACK EA  B  $       942.20 10.00%  $            847.98 N/A N/A
SB5763138TG SB5763138TG 19" NET BAY RELAY RACK EA  B  $    1,002.00 10.00%  $            901.80 N/A N/A
SB5763138YZ SB5763138YZ 19" NET BAY RELAY RACK EA  B  $       997.70 10.00%  $            897.93 N/A N/A
SB5763140TG SB5763140TG 19" NET BAY RELAY RACK EA  B  $    1,021.00 10.00%  $            918.90 N/A N/A
SB5763140YZ SB5763140YZ 19" NET BAY RELAY RACK EA  B  $    1,016.00 10.00%  $            914.40 N/A N/A
SB5764084TG SB5764084TG 19" NET BAY RELAY RACK EA  B  $       891.70 10.00%  $            802.53 N/A N/A
SB5764084YZ SB5764084YZ 19" NET BAY RELAY RACK EA  B  $       887.40 10.00%  $            798.66 N/A N/A
SB5764090TG SB5764090TG 19" NET BAY RELAY RACK EA  B  $       905.20 10.00%  $            814.68 N/A N/A
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SB5764090YZ SB5764090YZ 19" NET BAY RELAY RACK EA  B  $       900.90 10.00%  $            810.81 N/A N/A
SB5764096TG SB5764096TG 19" NET BAY RELAY RACK EA  B  $       919.10 10.00%  $            827.19 N/A N/A
SB5764096YZ SB5764096YZ 19" NET BAY RELAY RACK EA  B  $       914.80 10.00%  $            823.32 N/A N/A
SB5764108TG SB5764108TG 19" NET BAY RELAY RACK EA  B  $       946.70 10.00%  $            852.03 N/A N/A
SB5764108YZ SB5764108YZ 19" NET BAY RELAY RACK EA  B  $       942.20 10.00%  $            847.98 N/A N/A
SB5764138TG SB5764138TG 19" NET BAY RELAY RACK EA  B  $    1,002.00 10.00%  $            901.80 N/A N/A
SB5764138YZ SB5764138YZ 19" NET BAY RELAY RACK EA  B  $       997.70 10.00%  $            897.93 N/A N/A
SB5764140TG SB5764140TG 19" NET BAY RELAY RACK EA  B  $    1,021.00 10.00%  $            918.90 N/A N/A
SB5764140YZ SB5764140YZ 19" NET BAY RELAY RACK EA  B  $    1,016.00 10.00%  $            914.40 N/A N/A
SB5766084TG SB5766084TG 23" NET BAY RELAY RACK EA  B  $       938.50 10.00%  $            844.65 N/A N/A
SB5766084YZ SB5766084YZ 23" NET BAY RELAY RACK EA  B  $       934.00 10.00%  $            840.60 N/A N/A
SB5766090TG SB5766090TG 23" NET BAY RELAY RACK EA  B  $       952.70 10.00%  $            857.43 N/A N/A
SB5766090YZ SB5766090YZ 23" NET BAY RELAY RACK EA  B  $       948.20 10.00%  $            853.38 N/A N/A
SB5766096TG SB5766096TG 23" NET BAY RELAY RACK EA  B  $       967.70 10.00%  $            870.93 N/A N/A
SB5766096YZ SB5766096YZ 23" NET BAY RELAY RACK EA  B  $       963.10 10.00%  $            866.79 N/A N/A
SB5766108TG SB5766108TG 23" NET BAY RELAY RACK EA  B  $       997.20 10.00%  $            897.48 N/A N/A
SB5766108YZ SB5766108YZ 23" NET BAY RELAY RACK EA  B  $       992.40 10.00%  $            893.16 N/A N/A
SB5766138TG SB5766138TG 23" NET BAY RELAY RACK EA  B  $    1,055.00 10.00%  $            949.50 N/A N/A
SB5766138YZ SB5766138YZ 23" NET BAY RELAY RACK EA  B  $    1,051.00 10.00%  $            945.90 N/A N/A
SB5766140TG SB5766140TG 23" NET BAY RELAY RACK EA  B  $    1,075.00 10.00%  $            967.50 N/A N/A
SB5766140YZ SB5766140YZ 23" NET BAY RELAY RACK EA  B  $    1,070.00 10.00%  $            963.00 N/A N/A
SB5767084TG SB5767084TG 23" NET BAY RELAY RACK EA  B  $       938.50 10.00%  $            844.65 N/A N/A
SB5767084YZ SB5767084YZ 23" NET BAY RELAY RACK EA  B  $       934.00 10.00%  $            840.60 N/A N/A
SB5767090TG SB5767090TG 23" NET BAY RELAY RACK EA  B  $       952.70 10.00%  $            857.43 N/A N/A
SB5767090YZ SB5767090YZ 23" NET BAY RELAY RACK EA  B  $       948.20 10.00%  $            853.38 N/A N/A
SB5767096TG SB5767096TG 23" NET BAY RELAY RACK EA  B  $       967.70 10.00%  $            870.93 N/A N/A
SB5767096YZ SB5767096YZ 23" NET BAY RELAY RACK EA  B  $       963.10 10.00%  $            866.79 N/A N/A
SB5767108TG SB5767108TG 23" NET BAY RELAY RACK EA  B  $       997.20 10.00%  $            897.48 N/A N/A
SB5767108YZ SB5767108YZ 23" NET BAY RELAY RACK EA  B  $       992.40 10.00%  $            893.16 N/A N/A
SB5767138TG SB5767138TG 23" NET BAY RELAY RACK EA  B  $    1,055.00 10.00%  $            949.50 N/A N/A
SB5767138YZ SB5767138YZ 23" NET BAY RELAY RACK EA  B  $    1,051.00 10.00%  $            945.90 N/A N/A
SB5767140TG SB5767140TG 23" NET BAY RELAY RACK EA  B  $    1,075.00 10.00%  $            967.50 N/A N/A
SB5767140YZ SB5767140YZ 23" NET BAY RELAY RACK EA  B  $    1,070.00 10.00%  $            963.00 N/A N/A
SB5768084TG SB5768084TG 23" NET BAY RELAY RACK EA  B  $       938.50 10.00%  $            844.65 N/A N/A
SB5768084YZ SB5768084YZ 23" NET BAY RELAY RACK EA  B  $       934.00 10.00%  $            840.60 N/A N/A
SB5768090TG SB5768090TG 23" NET BAY RELAY RACK EA  B  $       952.70 10.00%  $            857.43 N/A N/A
SB5768090YZ SB5768090YZ 23" NET BAY RELAY RACK EA  B  $       948.20 10.00%  $            853.38 N/A N/A
SB5768096TG SB5768096TG 23" NET BAY RELAY RACK EA  B  $       967.70 10.00%  $            870.93 N/A N/A
SB5768096YZ SB5768096YZ 23" NET BAY RELAY RACK EA  B  $       963.10 10.00%  $            866.79 N/A N/A
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SB5768108TG SB5768108TG 23" NET BAY RELAY RACK EA  B  $       997.20 10.00%  $            897.48 N/A N/A
SB5768108YZ SB5768108YZ 23" NET BAY RELAY RACK EA  B  $       992.40 10.00%  $            893.16 N/A N/A
SB5768138TG SB5768138TG 23" NET BAY RELAY RACK EA  B  $    1,055.00 10.00%  $            949.50 N/A N/A
SB5768138YZ SB5768138YZ 23" NET BAY RELAY RACK EA  B  $    1,051.00 10.00%  $            945.90 N/A N/A
SB5768140TG SB5768140TG 23" NET BAY RELAY RACK EA  B  $    1,075.00 10.00%  $            967.50 N/A N/A
SB5768140YZ SB5768140YZ 23" NET BAY RELAY RACK EA  B  $    1,070.00 10.00%  $            963.00 N/A N/A
SB5769084TG SB5769084TG 23" NET BAY RELAY RACK EA  B  $       938.50 10.00%  $            844.65 N/A N/A
SB5769084YZ SB5769084YZ 23" NET BAY RELAY RACK EA  B  $       934.00 10.00%  $            840.60 N/A N/A
SB5769090TG SB5769090TG 23" NET BAY RELAY RACK EA  B  $       952.70 10.00%  $            857.43 N/A N/A
SB5769090YZ SB5769090YZ 23" NET BAY RELAY RACK EA  B  $       948.20 10.00%  $            853.38 N/A N/A
SB5769096TG SB5769096TG 23" NET BAY RELAY RACK EA  B  $       967.70 10.00%  $            870.93 N/A N/A
SB5769096YZ SB5769096YZ 23" NET BAY RELAY RACK EA  B  $       963.10 10.00%  $            866.79 N/A N/A
SB5769108TG SB5769108TG 23" NET BAY RELAY RACK EA  B  $       997.20 10.00%  $            897.48 N/A N/A
SB5769108YZ SB5769108YZ 23" NET BAY RELAY RACK EA  B  $       992.40 10.00%  $            893.16 N/A N/A
SB5769138TG SB5769138TG 23" NET BAY RELAY RACK EA  B  $    1,055.00 10.00%  $            949.50 N/A N/A
SB5769138YZ SB5769138YZ 23" NET BAY RELAY RACK EA  B  $    1,051.00 10.00%  $            945.90 N/A N/A
SB5769140TG SB5769140TG 23" NET BAY RELAY RACK EA  B  $    1,075.00 10.00%  $            967.50 N/A N/A
SB5769140YZ SB5769140YZ 23" NET BAY RELAY RACK EA  B  $    1,070.00 10.00%  $            963.00 N/A N/A
SB576A01FB SB576A01FB 1U X 1.75" PANEL ADAPTER KIT EA  B  $         25.91 10.00%  $              23.32 N/A N/A
SB576A01TG SB576A01TG 1U X 1.75" PANEL ADAPTER KIT EA  B  $         25.19 10.00%  $              22.67 N/A N/A
SB576A01YZ SB576A01YZ 1U X 1.75" PANEL ADAPTER KIT EA  B  $         25.91 10.00%  $              23.32 N/A N/A
SB576A02FB SB576A02FB 2U X 1.75" PANEL ADAPTER KIT EA  B  $         35.90 10.00%  $              32.31 N/A N/A
SB576A02TG SB576A02TG 2U X 1.75" PANEL ADAPTER KIT EA  B  $         35.29 10.00%  $              31.76 N/A N/A
SB576A02YZ SB576A02YZ 2U X 1.75" PANEL ADAPTER KIT EA  B  $         35.90 10.00%  $              32.31 N/A N/A
SB576A03FB SB576A03FB 3U X 1.75" PANEL ADAPTER KIT EA  B  $         46.00 10.00%  $              41.40 N/A N/A
SB576A03TG SB576A03TG 3U X 1.75" PANEL ADAPTER KIT EA  B  $         45.08 10.00%  $              40.57 N/A N/A
SB576A03YZ SB576A03YZ 3U X 1.75" PANEL ADAPTER KIT EA  B  $         44.88 10.00%  $              40.39 N/A N/A
SB576A04FB SB576A04FB 4U X 1.75" PANEL ADAPTER KIT EA  B  $         53.45 10.00%  $              48.11 N/A N/A
SB576A04TG SB576A04TG 4U X 1.75" PANEL ADAPTER KIT EA  B  $         52.53 10.00%  $              47.28 N/A N/A
SB576A04YZ SB576A04YZ 4U X 1.75" PANEL ADAPTER KIT EA  B  $         53.45 10.00%  $              48.11 N/A N/A
SB576A05FB SB576A05FB 5U X 1.75" PANEL ADAPTER KIT EA  B  $         58.14 10.00%  $              52.33 N/A N/A
SB576A05TG SB576A05TG 5U X 1.75" PANEL ADAPTER KIT EA  B  $         59.57 10.00%  $              53.61 N/A N/A
SB576A05YZ SB576A05YZ 5U X 1.75" PANEL ADAPTER KIT EA  B  $         59.57 10.00%  $              53.61 N/A N/A
SB576A06FB SB576A06FB 6U X 1.75" PANEL ADAPTER KIT EA  B  $         69.26 10.00%  $              62.33 N/A N/A
SB576A06TG SB576A06TG 6U X 1.75" PANEL ADAPTER KIT EA  B  $         69.26 10.00%  $              62.33 N/A N/A
SB576A06YZ SB576A06YZ 6U X 1.75" PANEL ADAPTER KIT EA  B  $         67.63 10.00%  $              60.87 N/A N/A
SB576A07FB SB576A07FB 7U X 1.75" PANEL ADAPTER KIT EA  B  $         75.48 10.00%  $              67.93 N/A N/A
SB576A07TG SB576A07TG 7U X 1.75" PANEL ADAPTER KIT EA  B  $         77.21 10.00%  $              69.49 N/A N/A
SB576A07YZ SB576A07YZ 7U X 1.75" PANEL ADAPTER KIT EA  B  $         77.21 10.00%  $              69.49 N/A N/A
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SB576A08FB SB576A08FB 8U X 1.75" PANEL ADAPTER KIT EA  B  $         84.76 10.00%  $              76.28 N/A N/A
SB576A08TG SB576A08TG 8U X 1.75" PANEL ADAPTER KIT EA  B  $         84.76 10.00%  $              76.28 N/A N/A
SB576A08YZ SB576A08YZ 8U X 1.75" PANEL ADAPTER KIT EA  B  $         82.93 10.00%  $              74.64 N/A N/A
SB5771084TG SB5771084TG 19" NET BAY RELAY RACK EA  B  $       891.70 10.00%  $            802.53 N/A N/A
SB5771084YZ SB5771084YZ 19" NET BAY RELAY RACK EA  B  $       887.40 10.00%  $            798.66 N/A N/A
SB5771090TG SB5771090TG 19" NET BAY RELAY RACK EA  B  $       905.20 10.00%  $            814.68 N/A N/A
SB5771090YZ SB5771090YZ 19" NET BAY RELAY RACK EA  B  $       900.90 10.00%  $            810.81 N/A N/A
SB5771096TG SB5771096TG 19" NET BAY RELAY RACK EA  B  $       919.10 10.00%  $            827.19 N/A N/A
SB5771096YZ SB5771096YZ 19" NET BAY RELAY RACK EA  B  $       914.80 10.00%  $            823.32 N/A N/A
SB5771108TG SB5771108TG 19" NET BAY RELAY RACK EA  B  $       946.70 10.00%  $            852.03 N/A N/A
SB5771108YZ SB5771108YZ 19" NET BAY RELAY RACK EA  B  $       942.20 10.00%  $            847.98 N/A N/A
SB5771138TG SB5771138TG 19" NET BAY RELAY RACK EA  B  $    1,002.00 10.00%  $            901.80 N/A N/A
SB5771138YZ SB5771138YZ 19" NET BAY RELAY RACK EA  B  $       997.70 10.00%  $            897.93 N/A N/A
SB5771140TG SB5771140TG 19" NET BAY RELAY RACK EA  B  $    1,021.00 10.00%  $            918.90 N/A N/A
SB5771140YZ SB5771140YZ 19" NET BAY RELAY RACK EA  B  $    1,016.00 10.00%  $            914.40 N/A N/A
SB5771901AL SB5771901AL BLANK PANEL 1 RMU SPACE EA  B  $         18.26 10.00%  $              16.43 N/A N/A
SB5771901FB SB5771901FB BLANK PANEL 1 RMU SPACE EA  B  $         18.26 10.00%  $              16.43 N/A N/A
SB5771901TG SB5771901TG BLANK PANEL 1 RMU SPACE EA  B  $         18.26 10.00%  $              16.43 N/A N/A
SB5771902AL SB5771902AL BLANK PANEL 2 RMU SPACES EA  B  $         24.17 10.00%  $              21.75 N/A N/A
SB5771902FB SB5771902FB BLANK PANEL 2 RMU SPACES EA  B  $         24.17 10.00%  $              21.75 N/A N/A
SB5771902TG SB5771902TG BLANK PANEL 2 RMU SPACES EA  B  $         24.17 10.00%  $              21.75 N/A N/A
SB5771903AL SB5771903AL BLANK PANEL 3 RMU SPACES EA  B  $         26.42 10.00%  $              23.78 N/A N/A
SB5771903FB SB5771903FB BLANK PANEL 3 RMU SPACES EA  B  $         26.42 10.00%  $              23.78 N/A N/A
SB5771903TG SB5771903TG BLANK PANEL 3 RMU SPACES EA  B  $         26.42 10.00%  $              23.78 N/A N/A
SB5771904AL SB5771904AL BLANK PANEL 4 RMU SPACES EA  B  $         26.93 10.00%  $              24.24 N/A N/A
SB5771904FB SB5771904FB BLANK PANEL 4 RMU SPACES EA  B  $         27.64 10.00%  $              24.88 N/A N/A
SB5771904TG SB5771904TG BLANK PANEL 4 RMU SPACES EA  B  $         27.64 10.00%  $              24.88 N/A N/A
SB5771905AL SB5771905AL BLANK PANEL 5 RMU SPACES EA  B  $         37.43 10.00%  $              33.69 N/A N/A
SB5771905FB SB5771905FB BLANK PANEL 5 RMU SPACES EA  B  $         37.43 10.00%  $              33.69 N/A N/A
SB5771905TG SB5771905TG BLANK PANEL 5 RMU SPACES EA  B  $         36.62 10.00%  $              32.96 N/A N/A
SB5771906AL SB5771906AL BLANK PANEL 6 RMU SPACES EA  B  $         42.53 10.00%  $              38.28 N/A N/A
SB5771906FB SB5771906FB BLANK PANEL 6 RMU SPACES EA  B  $         42.53 10.00%  $              38.28 N/A N/A
SB5771906TG SB5771906TG BLANK PANEL 6 RMU SPACES EA  B  $         42.53 10.00%  $              38.28 N/A N/A
SB5771907AL SB5771907AL BLANK PANEL 7 RMU SPACES EA  B  $         47.84 10.00%  $              43.06 N/A N/A
SB5771907FB SB5771907FB BLANK PANEL 7 RMU SPACES EA  B  $         47.84 10.00%  $              43.06 N/A N/A
SB5771907TG SB5771907TG BLANK PANEL 7 RMU SPACES EA  B  $         47.84 10.00%  $              43.06 N/A N/A
SB5771908AL SB5771908AL BLANK PANEL 8 RMU SPACES EA  B  $         51.51 10.00%  $              46.36 N/A N/A
SB5771908FB SB5771908FB BLANK PANEL 8 RMU SPACES EA  B  $         52.73 10.00%  $              47.46 N/A N/A
SB5771908TG SB5771908TG BLANK PANEL 8 RMU SPACES EA  B  $         51.71 10.00%  $              46.54 N/A N/A
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SB5771909AL SB5771909AL BLANK PANEL 9 RMU SPACES EA  B  $         58.04 10.00%  $              52.24 N/A N/A
SB5771909FB SB5771909FB BLANK PANEL 9 RMU SPACES EA  B  $         56.71 10.00%  $              51.04 N/A N/A
SB5771909TG SB5771909TG BLANK PANEL 9 RMU SPACES EA  B  $         56.92 10.00%  $              51.23 N/A N/A
SB5771910AL SB5771910AL BLANK PANEL 10 RMU SPACES EA  B  $         63.34 10.00%  $              57.01 N/A N/A
SB5771910FB SB5771910FB BLANK PANEL 10 RMU SPACES EA  B  $         61.91 10.00%  $              55.72 N/A N/A
SB5771910TG SB5771910TG BLANK PANEL 10 RMU SPACES EA  B  $         63.34 10.00%  $              57.01 N/A N/A
SB5772084TG SB5772084TG 19" NET BAY RELAY RACK EA  B  $       891.70 10.00%  $            802.53 N/A N/A
SB5772084YZ SB5772084YZ 19" NET BAY RELAY RACK EA  B  $       887.40 10.00%  $            798.66 N/A N/A
SB5772090TG SB5772090TG 19" NET BAY RELAY RACK EA  B  $       905.20 10.00%  $            814.68 N/A N/A
SB5772090YZ SB5772090YZ 19" NET BAY RELAY RACK EA  B  $       900.90 10.00%  $            810.81 N/A N/A
SB5772096TG SB5772096TG 19" NET BAY RELAY RACK EA  B  $       919.10 10.00%  $            827.19 N/A N/A
SB5772096YZ SB5772096YZ 19" NET BAY RELAY RACK EA  B  $       914.80 10.00%  $            823.32 N/A N/A
SB5772108TG SB5772108TG 19" NET BAY RELAY RACK EA  B  $       946.70 10.00%  $            852.03 N/A N/A
SB5772108YZ SB5772108YZ 19" NET BAY RELAY RACK EA  B  $       942.20 10.00%  $            847.98 N/A N/A
SB5772138TG SB5772138TG 19" NET BAY RELAY RACK EA  B  $    1,002.00 10.00%  $            901.80 N/A N/A
SB5772138YZ SB5772138YZ 19" NET BAY RELAY RACK EA  B  $       997.70 10.00%  $            897.93 N/A N/A
SB5772140TG SB5772140TG 19" NET BAY RELAY RACK EA  B  $    1,021.00 10.00%  $            918.90 N/A N/A
SB5772140YZ SB5772140YZ 19" NET BAY RELAY RACK EA  B  $    1,016.00 10.00%  $            914.40 N/A N/A
SB5772301AL SB5772301AL BLANK PANEL 1 RMU SPACE EA  B  $         19.07 10.00%  $              17.16 N/A N/A
SB5772301FB SB5772301FB BLANK PANEL 1 RMU SPACE EA  B  $         18.56 10.00%  $              16.70 N/A N/A
SB5772301TG SB5772301TG BLANK PANEL 1 RMU SPACE EA  B  $         19.07 10.00%  $              17.16 N/A N/A
SB5772302AL SB5772302AL BLANK PANEL 2 RMU SPACES EA  B  $         24.99 10.00%  $              22.49 N/A N/A
SB5772302FB SB5772302FB BLANK PANEL 2 RMU SPACES EA  B  $         24.99 10.00%  $              22.49 N/A N/A
SB5772302TG SB5772302TG BLANK PANEL 2 RMU SPACES EA  B  $         25.70 10.00%  $              23.13 N/A N/A
SB5772303AL SB5772303AL BLANK PANEL 3 RMU SPACES EA  B  $         27.34 10.00%  $              24.61 N/A N/A
SB5772303FB SB5772303FB BLANK PANEL 3 RMU SPACES EA  B  $         26.72 10.00%  $              24.05 N/A N/A
SB5772303TG SB5772303TG BLANK PANEL 3 RMU SPACES EA  B  $         26.83 10.00%  $              24.15 N/A N/A
SB5772304AL SB5772304AL BLANK PANEL 4 RMU SPACES EA  B  $         28.46 10.00%  $              25.61 N/A N/A
SB5772304FB SB5772304FB BLANK PANEL 4 RMU SPACES EA  B  $         29.07 10.00%  $              26.16 N/A N/A
SB5772304TG SB5772304TG BLANK PANEL 4 RMU SPACES EA  B  $         28.56 10.00%  $              25.70 N/A N/A
SB5772305AL SB5772305AL BLANK PANEL 5 RMU SPACES EA  B  $         37.84 10.00%  $              34.06 N/A N/A
SB5772305FB SB5772305FB BLANK PANEL 5 RMU SPACES EA  B  $         37.84 10.00%  $              34.06 N/A N/A
SB5772305TG SB5772305TG BLANK PANEL 5 RMU SPACES EA  B  $         38.76 10.00%  $              34.88 N/A N/A
SB5772306AL SB5772306AL BLANK PANEL 6 RMU SPACES EA  B  $         43.15 10.00%  $              38.84 N/A N/A
SB5772306FB SB5772306FB BLANK PANEL 6 RMU SPACES EA  B  $         43.15 10.00%  $              38.84 N/A N/A
SB5772306TG SB5772306TG BLANK PANEL 6 RMU SPACES EA  B  $         43.35 10.00%  $              39.02 N/A N/A
SB5772307AL SB5772307AL BLANK PANEL 7 RMU SPACES EA  B  $         48.86 10.00%  $              43.97 N/A N/A
SB5772307FB SB5772307FB BLANK PANEL 7 RMU SPACES EA  B  $         48.86 10.00%  $              43.97 N/A N/A
SB5772307TG SB5772307TG BLANK PANEL 7 RMU SPACES EA  B  $         49.98 10.00%  $              44.98 N/A N/A
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SB5772308AL SB5772308AL BLANK PANEL 8 RMU SPACES EA  B  $         54.06 10.00%  $              48.65 N/A N/A
SB5772308FB SB5772308FB BLANK PANEL 8 RMU SPACES EA  B  $         55.28 10.00%  $              49.75 N/A N/A
SB5772308TG SB5772308TG BLANK PANEL 8 RMU SPACES EA  B  $         54.37 10.00%  $              48.93 N/A N/A
SB5772309AL SB5772309AL BLANK PANEL 9 RMU SPACES EA  B  $         59.57 10.00%  $              53.61 N/A N/A
SB5772309FB SB5772309FB BLANK PANEL 9 RMU SPACES EA  B  $         59.57 10.00%  $              53.61 N/A N/A
SB5772309TG SB5772309TG BLANK PANEL 9 RMU SPACES EA  B  $         59.77 10.00%  $              53.79 N/A N/A
SB5772310AL SB5772310AL BLANK PANEL 10 RMU SPACES EA  B  $         64.67 10.00%  $              58.20 N/A N/A
SB5772310FB SB5772310FB BLANK PANEL 10 RMU SPACES EA  B  $         64.67 10.00%  $              58.20 N/A N/A
SB5772310TG SB5772310TG BLANK PANEL 10 RMU SPACES EA  B  $         66.30 10.00%  $              59.67 N/A N/A
SB5773084TG SB5773084TG 19" NET BAY RELAY RACK EA  B  $       891.70 10.00%  $            802.53 N/A N/A
SB5773084YZ SB5773084YZ 19" NET BAY RELAY RACK EA  B  $       887.40 10.00%  $            798.66 N/A N/A
SB5773090TG SB5773090TG 19" NET BAY RELAY RACK EA  B  $       905.20 10.00%  $            814.68 N/A N/A
SB5773090YZ SB5773090YZ 19" NET BAY RELAY RACK EA  B  $       900.90 10.00%  $            810.81 N/A N/A
SB5773096TG SB5773096TG 19" NET BAY RELAY RACK EA  B  $       919.10 10.00%  $            827.19 N/A N/A
SB5773096YZ SB5773096YZ 19" NET BAY RELAY RACK EA  B  $       914.80 10.00%  $            823.32 N/A N/A
SB5773108TG SB5773108TG 19" NET BAY RELAY RACK EA  B  $       946.70 10.00%  $            852.03 N/A N/A
SB5773108YZ SB5773108YZ 19" NET BAY RELAY RACK EA  B  $       942.20 10.00%  $            847.98 N/A N/A
SB5773138TG SB5773138TG 19" NET BAY RELAY RACK EA  B  $    1,002.00 10.00%  $            901.80 N/A N/A
SB5773138YZ SB5773138YZ 19" NET BAY RELAY RACK EA  B  $       997.70 10.00%  $            897.93 N/A N/A
SB5773140TG SB5773140TG 19" NET BAY RELAY RACK EA  B  $    1,021.00 10.00%  $            918.90 N/A N/A
SB5773140YZ SB5773140YZ 19" NET BAY RELAY RACK EA  B  $    1,016.00 10.00%  $            914.40 N/A N/A
SB5774084TG SB5774084TG 19" NET BAY RELAY RACK EA  B  $       891.70 10.00%  $            802.53 N/A N/A
SB5774084YZ SB5774084YZ 19" NET BAY RELAY RACK EA  B  $       887.40 10.00%  $            798.66 N/A N/A
SB5774090TG SB5774090TG 19" NET BAY RELAY RACK EA  B  $       905.20 10.00%  $            814.68 N/A N/A
SB5774090YZ SB5774090YZ 19" NET BAY RELAY RACK EA  B  $       900.90 10.00%  $            810.81 N/A N/A
SB5774096TG SB5774096TG 19" NET BAY RELAY RACK EA  B  $       919.10 10.00%  $            827.19 N/A N/A
SB5774096YZ SB5774096YZ 19" NET BAY RELAY RACK EA  B  $       914.80 10.00%  $            823.32 N/A N/A
SB5774108TG SB5774108TG 19" NET BAY RELAY RACK EA  B  $       946.70 10.00%  $            852.03 N/A N/A
SB5774108YZ SB5774108YZ 19" NET BAY RELAY RACK EA  B  $       942.20 10.00%  $            847.98 N/A N/A
SB5774138TG SB5774138TG 19" NET BAY RELAY RACK EA  B  $    1,002.00 10.00%  $            901.80 N/A N/A
SB5774138YZ SB5774138YZ 19" NET BAY RELAY RACK EA  B  $       997.70 10.00%  $            897.93 N/A N/A
SB5774140TG SB5774140TG 19" NET BAY RELAY RACK EA  B  $    1,021.00 10.00%  $            918.90 N/A N/A
SB5774140YZ SB5774140YZ 19" NET BAY RELAY RACK EA  B  $    1,016.00 10.00%  $            914.40 N/A N/A
SB5776084TG SB5776084TG 23" NET BAY RELAY RACK EA  B  $       938.50 10.00%  $            844.65 N/A N/A
SB5776084YZ SB5776084YZ 23" NET BAY RELAY RACK EA  B  $       934.00 10.00%  $            840.60 N/A N/A
SB5776090TG SB5776090TG 23" NET BAY RELAY RACK EA  B  $       952.70 10.00%  $            857.43 N/A N/A
SB5776090YZ SB5776090YZ 23" NET BAY RELAY RACK EA  B  $       948.20 10.00%  $            853.38 N/A N/A
SB5776096TG SB5776096TG 23" NET BAY RELAY RACK EA  B  $       967.70 10.00%  $            870.93 N/A N/A
SB5776096YZ SB5776096YZ 23" NET BAY RELAY RACK EA  B  $       963.10 10.00%  $            866.79 N/A N/A
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SB5776108TG SB5776108TG 23" NET BAY RELAY RACK EA  B  $       997.20 10.00%  $            897.48 N/A N/A
SB5776108YZ SB5776108YZ 23" NET BAY RELAY RACK EA  B  $       992.40 10.00%  $            893.16 N/A N/A
SB5776138TG SB5776138TG 23" NET BAY RELAY RACK EA  B  $    1,055.00 10.00%  $            949.50 N/A N/A
SB5776138YZ SB5776138YZ 23" NET BAY RELAY RACK EA  B  $    1,051.00 10.00%  $            945.90 N/A N/A
SB5776140TG SB5776140TG 23" NET BAY RELAY RACK EA  B  $    1,075.00 10.00%  $            967.50 N/A N/A
SB5776140YZ SB5776140YZ 23" NET BAY RELAY RACK EA  B  $    1,070.00 10.00%  $            963.00 N/A N/A
SB5777084TG SB5777084TG 23" NET BAY RELAY RACK EA  B  $       938.50 10.00%  $            844.65 N/A N/A
SB5777084YZ SB5777084YZ 23" NET BAY RELAY RACK EA  B  $       934.00 10.00%  $            840.60 N/A N/A
SB5777090TG SB5777090TG 23" NET BAY RELAY RACK EA  B  $       952.70 10.00%  $            857.43 N/A N/A
SB5777090YZ SB5777090YZ 23" NET BAY RELAY RACK EA  B  $       948.20 10.00%  $            853.38 N/A N/A
SB5777096TG SB5777096TG 23" NET BAY RELAY RACK EA  B  $       967.70 10.00%  $            870.93 N/A N/A
SB5777096YZ SB5777096YZ 23" NET BAY RELAY RACK EA  B  $       963.10 10.00%  $            866.79 N/A N/A
SB5777108TG SB5777108TG 23" NET BAY RELAY RACK EA  B  $       997.20 10.00%  $            897.48 N/A N/A
SB5777108YZ SB5777108YZ 23" NET BAY RELAY RACK EA  B  $       992.40 10.00%  $            893.16 N/A N/A
SB5777138TG SB5777138TG 23" NET BAY RELAY RACK EA  B  $    1,055.00 10.00%  $            949.50 N/A N/A
SB5777138YZ SB5777138YZ 23" NET BAY RELAY RACK EA  B  $    1,051.00 10.00%  $            945.90 N/A N/A
SB5777140TG SB5777140TG 23" NET BAY RELAY RACK EA  B  $    1,075.00 10.00%  $            967.50 N/A N/A
SB5777140YZ SB5777140YZ 23" NET BAY RELAY RACK EA  B  $    1,070.00 10.00%  $            963.00 N/A N/A
SB5778084TG SB5778084TG 23" NET BAY RELAY RACK EA  B  $       938.50 10.00%  $            844.65 N/A N/A
SB5778084YZ SB5778084YZ 23" NET BAY RELAY RACK EA  B  $       934.00 10.00%  $            840.60 N/A N/A
SB5778090TG SB5778090TG 23" NET BAY RELAY RACK EA  B  $       952.70 10.00%  $            857.43 N/A N/A
SB5778090YZ SB5778090YZ 23" NET BAY RELAY RACK EA  B  $       948.20 10.00%  $            853.38 N/A N/A
SB5778096TG SB5778096TG 23" NET BAY RELAY RACK EA  B  $       967.70 10.00%  $            870.93 N/A N/A
SB5778096YZ SB5778096YZ 23" NET BAY RELAY RACK EA  B  $       963.10 10.00%  $            866.79 N/A N/A
SB5778108TG SB5778108TG 23" NET BAY RELAY RACK EA  B  $       997.20 10.00%  $            897.48 N/A N/A
SB5778108YZ SB5778108YZ 23" NET BAY RELAY RACK EA  B  $       992.40 10.00%  $            893.16 N/A N/A
SB5778138TG SB5778138TG 23" NET BAY RELAY RACK EA  B  $    1,055.00 10.00%  $            949.50 N/A N/A
SB5778138YZ SB5778138YZ 23" NET BAY RELAY RACK EA  B  $    1,051.00 10.00%  $            945.90 N/A N/A
SB5778140TG SB5778140TG 23" NET BAY RELAY RACK EA  B  $    1,075.00 10.00%  $            967.50 N/A N/A
SB5778140YZ SB5778140YZ 23" NET BAY RELAY RACK EA  B  $    1,070.00 10.00%  $            963.00 N/A N/A
SB5779084TG SB5779084TG 23" NET BAY RELAY RACK EA  B  $       938.50 10.00%  $            844.65 N/A N/A
SB5779084YZ SB5779084YZ 23" NET BAY RELAY RACK EA  B  $       934.00 10.00%  $            840.60 N/A N/A
SB5779090TG SB5779090TG 23" NET BAY RELAY RACK EA  B  $       952.70 10.00%  $            857.43 N/A N/A
SB5779090YZ SB5779090YZ 23" NET BAY RELAY RACK EA  B  $       948.20 10.00%  $            853.38 N/A N/A
SB5779096TG SB5779096TG 23" NET BAY RELAY RACK EA  B  $       967.70 10.00%  $            870.93 N/A N/A
SB5779096YZ SB5779096YZ 23" NET BAY RELAY RACK EA  B  $       963.10 10.00%  $            866.79 N/A N/A
SB5779108TG SB5779108TG 23" NET BAY RELAY RACK EA  B  $       997.20 10.00%  $            897.48 N/A N/A
SB5779108YZ SB5779108YZ 23" NET BAY RELAY RACK EA  B  $       992.40 10.00%  $            893.16 N/A N/A
SB5779138TG SB5779138TG 23" NET BAY RELAY RACK EA  B  $    1,055.00 10.00%  $            949.50 N/A N/A
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SB5779138YZ SB5779138YZ 23" NET BAY RELAY RACK EA  B  $    1,051.00 10.00%  $            945.90 N/A N/A
SB5779140TG SB5779140TG 23" NET BAY RELAY RACK EA  B  $    1,075.00 10.00%  $            967.50 N/A N/A
SB5779140YZ SB5779140YZ 23" NET BAY RELAY RACK EA  B  $    1,070.00 10.00%  $            963.00 N/A N/A
SB57903 SB57903 UNIVERSAL GROUNDING BAR EA  B  $         62.42 10.00%  $              56.18 N/A N/A
SB57904 SB57904 UNIVERSAL GROUNDING BAR EA  B  $         62.42 10.00%  $              56.18 N/A N/A
SB57905 SB57905 UNIVERSAL GROUNDING BAR EA  B  $         60.49 10.00%  $              54.44 N/A N/A
SB57906 SB57906 UNIVERSAL GROUNDING BAR EA  B  $         65.89 10.00%  $              59.30 N/A N/A
SB58106FB SB58106FB 6" CABLE TIE KIT EA  B  $         13.26 10.00%  $              11.93 N/A N/A
SB58106TG SB58106TG 6" CABLE TIE KIT EA  B  $         13.26 10.00%  $              11.93 N/A N/A
SB58106YZ SB58106YZ 6" CABLE TIE KIT EA  B  $         13.26 10.00%  $              11.93 N/A N/A
SB58108FB SB58108FB 8" CABLE TIE KIT EA  B  $         13.26 10.00%  $              11.93 N/A N/A
SB58108TG SB58108TG 8" CABLE TIE KIT EA  B  $         13.26 10.00%  $              11.93 N/A N/A
SB58108YZ SB58108YZ 8" CABLE TIE KIT EA  B  $         13.26 10.00%  $              11.93 N/A N/A
SB5841084TG SB5841084TG NON SEISMIC NET BAY ASSY EA  B  $       773.60 10.00%  $            696.24 N/A N/A
SB5841090TG SB5841090TG NON SEISMIC NET BAY ASSY EA  B  $       789.90 10.00%  $            710.91 N/A N/A
SB5841096TG SB5841096TG NON SEISMIC NET BAY ASSY EA  B  $       806.10 10.00%  $            725.49 N/A N/A
SB5841108TG SB5841108TG NON SEISMIC NET BAY ASSY EA  B  $       835.50 10.00%  $            751.95 N/A N/A
SB5841138TG SB5841138TG NON SEISMIC NET BAY ASSY EA  B  $       897.40 10.00%  $            807.66 N/A N/A
SB5841140TG SB5841140TG NON SEISMIC NET BAY ASSY EA  B  $       903.00 10.00%  $            812.70 N/A N/A
SB5842084TG SB5842084TG EA  B  $       773.60 10.00%  $            696.24 N/A N/A
SB5842090TG SB5842090TG NON SEISMIC NET BAY ASSY EA  B  $       789.90 10.00%  $            710.91 N/A N/A
SB5842096TG SB5842096TG NON SEISMIC NET BAY ASSY EA  B  $       806.10 10.00%  $            725.49 N/A N/A
SB5842108TG SB5842108TG NON SEISMIC NET BAY ASSY EA  B  $       835.50 10.00%  $            751.95 N/A N/A
SB5842138TG SB5842138TG NON SEISMIC NET BAY ASSY EA  B  $       897.40 10.00%  $            807.66 N/A N/A
SB5842140TG SB5842140TG NON SEISMIC NET BAY ASSY EA  B  $       903.00 10.00%  $            812.70 N/A N/A
SB5843084TG SB5843084TG EA  B  $       773.60 10.00%  $            696.24 N/A N/A
SB5843090TG SB5843090TG NON SEISMIC NET BAY ASSY EA  B  $       789.90 10.00%  $            710.91 N/A N/A
SB5843096TG SB5843096TG NON SEISMIC NET BAY ASSY EA  B  $       806.10 10.00%  $            725.49 N/A N/A
SB5843108TG SB5843108TG NON SEISMIC NET BAY ASS EA  B  $       835.50 10.00%  $            751.95 N/A N/A
SB5843138TG SB5843138TG NON SEISMIC NET BAY ASSY EA  B  $       897.40 10.00%  $            807.66 N/A N/A
SB5843140TG SB5843140TG NON SEISMIC NET BAY ASSY EA  B  $       903.00 10.00%  $            812.70 N/A N/A
SB5844084TG SB5844084TG EA  B  $       773.60 10.00%  $            696.24 N/A N/A
SB5844090TG SB5844090TG NON SEISMIC NET BAY ASSY EA  B  $       789.90 10.00%  $            710.91 N/A N/A
SB5844096TG SB5844096TG NON SEISMIC NET BAY ASSY EA  B  $       806.10 10.00%  $            725.49 N/A N/A
SB5844108TG SB5844108TG NON SEISMIC NET BAY ASSY EA  B  $       835.50 10.00%  $            751.95 N/A N/A
SB5844138TG SB5844138TG NON SEISMIC NET BAY ASSY EA  B  $       897.40 10.00%  $            807.66 N/A N/A
SB5844140TG SB5844140TG NON SEISMIC NET BAY ASSY EA  B  $       903.00 10.00%  $            812.70 N/A N/A
SB5846084TG SB5846084TG EA  B  $       814.70 10.00%  $            733.23 N/A N/A
SB5846084UTG SB5846084UTG EA  B  $       814.70 10.00%  $            733.23 N/A N/A
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SB5846090TG SB5846090TG NON SEISMIC NET BAY ASSY EA  B  $       830.70 10.00%  $            747.63 N/A N/A
SB5846090UTG SB5846090UTG EA  B  $       830.70 10.00%  $            747.63 N/A N/A
SB5846096TG SB5846096TG NON SEISMIC NET BAY ASSY EA  B  $       847.10 10.00%  $            762.39 N/A N/A
SB5846096UTG SB5846096UTG EA  B  $       847.10 10.00%  $            762.39 N/A N/A
SB5846108TG SB5846108TG NON SEISMIC NET BAY ASSY EA  B  $       879.80 10.00%  $            791.82 N/A N/A
SB5846108UTG SB5846108UTG EA  B  $       879.80 10.00%  $            791.82 N/A N/A
SB5846138CW SB5846138CW NON SEISMIC NET BAY ASSY EA  B  $       971.20 10.00%  $            874.08 N/A N/A
SB5846138TG SB5846138TG NON SEISMIC NET BAY ASSY EA  B  $       944.40 10.00%  $            849.96 N/A N/A
SB5846138UTG SB5846138UTG EA  B  $       944.40 10.00%  $            849.96 N/A N/A
SB5846140TG SB5846140TG NON SEISMIC NET BAY ASSY EA  B  $       950.20 10.00%  $            855.18 N/A N/A
SB5846140UTG SB5846140UTG EA  B  $       950.20 10.00%  $            855.18 N/A N/A
SB5847084TG SB5847084TG EA  B  $       814.70 10.00%  $            733.23 N/A N/A
SB5847090TG SB5847090TG NON SEISMIC NET BAY ASSY EA  B  $       830.70 10.00%  $            747.63 N/A N/A
SB5847096TG SB5847096TG NON SEISMIC NET BAY ASSY EA  B  $       847.10 10.00%  $            762.39 N/A N/A
SB5847108TG SB5847108TG NON SEISMIC NET BAY ASSY EA  B  $       879.80 10.00%  $            791.82 N/A N/A
SB5847138TG SB5847138TG NON SEISMIC NET BAY ASSY EA  B  $       944.40 10.00%  $            849.96 N/A N/A
SB5847140TG SB5847140TG NON SEISMIC NET BAY ASY EA  B  $       952.10 10.00%  $            856.89 N/A N/A
SB5848084TG SB5848084TG EA  B  $       814.70 10.00%  $            733.23 N/A N/A
SB5848084UTG SB5848084UTG EA  B  $       814.70 10.00%  $            733.23 N/A N/A
SB5848090TG SB5848090TG NON SEISMIC NET BAY ASSY EA  B  $       830.70 10.00%  $            747.63 N/A N/A
SB5848090UTG SB5848090UTG EA  B  $       830.70 10.00%  $            747.63 N/A N/A
SB5848096TG SB5848096TG NON SEISMIC NET BAY ASSY EA  B  $       847.10 10.00%  $            762.39 N/A N/A
SB5848096UTG SB5848096UTG EA  B  $       847.10 10.00%  $            762.39 N/A N/A
SB5848108TG SB5848108TG NON SEISMIC NET BAY ASSY EA  B  $       879.80 10.00%  $            791.82 N/A N/A
SB5848108UTG SB5848108UTG EA  B  $       879.80 10.00%  $            791.82 N/A N/A
SB5848138TG SB5848138TG NON SEISMIC NET BAY ASSY EA  B  $       944.40 10.00%  $            849.96 N/A N/A
SB5848138UTG SB5848138UTG EA  B  $       944.40 10.00%  $            849.96 N/A N/A
SB5848140TG SB5848140TG NON SEISMIC NET BAY ASSY EA  B  $       950.20 10.00%  $            855.18 N/A N/A
SB5848140UTG SB5848140UTG EA  B  $       950.20 10.00%  $            855.18 N/A N/A
SB5849084TG SB5849084TG NON SEISMIC NET BAY ASSY EA  B  $       814.70 10.00%  $            733.23 N/A N/A
SB5849090TG SB5849090TG NON SEISMIC NET BAY ASSY EA  B  $       830.70 10.00%  $            747.63 N/A N/A
SB5849096TG SB5849096TG NON SEISMIC NET BAY ASSY EA  B  $       847.10 10.00%  $            762.39 N/A N/A
SB5849108TG SB5849108TG NON SEISMIC NET BAY ASSY EA  B  $       879.80 10.00%  $            791.82 N/A N/A
SB5849138TG SB5849138TG NON SEISMIC NET BAY ASSY EA  B  $       944.40 10.00%  $            849.96 N/A N/A
SB5849140TG SB5849140TG NON SEISMIC NET BAY ASSY EA  B  $       950.20 10.00%  $            855.18 N/A N/A
SB58501FB SB58501FB 5" RACK STANDOFF KIT EA  B  $         37.13 10.00%  $              33.42 N/A N/A
SB58501TG SB58501TG 5" RACK STANDOFF KIT EA  B  $         37.13 10.00%  $              33.42 N/A N/A
SB58501YZ SB58501YZ 5" RACK STANDOFF KIT EA  B  $         37.13 10.00%  $              33.42 N/A N/A
SB58502FB SB58502FB 5" RACK STANDOFF KIT EA  B  $         44.57 10.00%  $              40.11 N/A N/A
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SB58502TG SB58502TG 5" RACK STANDOFF KIT EA  B  $         44.57 10.00%  $              40.11 N/A N/A
SB58502YZ SB58502YZ 5" RACK STANDOFF KIT EA  B  $         43.45 10.00%  $              39.11 N/A N/A
SB58503FB SB58503FB 5" RACK STANDOFF KIT EA  B  $         50.90 10.00%  $              45.81 N/A N/A
SB58503TG SB58503TG 5" RACK STANDOFF KIT EA  B  $         50.90 10.00%  $              45.81 N/A N/A
SB58503YZ SB58503YZ 5" RACK STANDOFF KIT EA  B  $         50.90 10.00%  $              45.81 N/A N/A
SB58504FB SB58504FB 5" RACK STANDOFF KIT EA  B  $         61.20 10.00%  $              55.08 N/A N/A
SB58504TG SB58504TG 5" RACK STANDOFF KIT EA  B  $         61.20 10.00%  $              55.08 N/A N/A
SB58504YZ SB58504YZ 5" RACK STANDOFF KIT EA  B  $         59.77 10.00%  $              53.79 N/A N/A
SB58505FB SB58505FB 5" RACK STANDOFF KIT EA  B  $         64.57 10.00%  $              58.11 N/A N/A
SB58505TG SB58505TG 5" RACK STANDOFF KIT EA  B  $         64.57 10.00%  $              58.11 N/A N/A
SB58505YZ SB58505YZ 5" RACK STANDOFF KIT EA  B  $         63.14 10.00%  $              56.83 N/A N/A
SB58506FB SB58506FB 5" RACK STANDOFF KIT EA  B  $         70.99 10.00%  $              63.89 N/A N/A
SB58506TG SB58506TG 5" RACK STANDOFF KIT EA  B  $         70.99 10.00%  $              63.89 N/A N/A
SB58507FB SB58507FB 5" RACK STANDOFF KIT EA  B  $         76.70 10.00%  $              69.03 N/A N/A
SB58507TG SB58507TG 5" RACK STANDOFF KIT EA  B  $         78.54 10.00%  $              70.69 N/A N/A
SB58508FB SB58508FB 5" RACK STANDOFF KIT EA  B  $         81.91 10.00%  $              73.72 N/A N/A
SB58508TG SB58508TG 5" RACK STANDOFF KIT EA  B  $         83.95 10.00%  $              75.56 N/A N/A
SB5851084TG SB5851084TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       773.60 10.00%  $            696.24 N/A N/A
SB5851090TG SB5851090TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       789.90 10.00%  $            710.91 N/A N/A
SB5851096TG SB5851096TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       806.10 10.00%  $            725.49 N/A N/A
SB58510FB SB58510FB 5" RACK STANDOFF KIT EA  B  $         92.92 10.00%  $              83.63 N/A N/A
SB58510TG SB58510TG 5" RACK STANDOFF KIT EA  B  $         92.92 10.00%  $              83.63 N/A N/A
SB5851108TG SB5851108TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       835.50 10.00%  $            751.95 N/A N/A
SB5851138TG SB5851138TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       897.40 10.00%  $            807.66 N/A N/A
SB5851140TG SB5851140TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       903.00 10.00%  $            812.70 N/A N/A
SB5852084TG SB5852084TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       773.60 10.00%  $            696.24 N/A N/A
SB5852090TG SB5852090TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       789.90 10.00%  $            710.91 N/A N/A
SB5852096TG SB5852096TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       806.10 10.00%  $            725.49 N/A N/A
SB58520FB SB58520FB 5" RACK STANDOFF KIT EA  B  $       171.30 10.00%  $            154.17 N/A N/A
SB58520TG SB58520TG 5" RACK STANDOFF KIT EA  B  $       171.30 10.00%  $            154.17 N/A N/A
SB5852108TG SB5852108TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       835.50 10.00%  $            751.95 N/A N/A
SB5852138TG SB5852138TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       897.40 10.00%  $            807.66 N/A N/A
SB5852140TG SB5852140TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       903.00 10.00%  $            812.70 N/A N/A
SB5853084TG SB5853084TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       769.90 10.00%  $            692.91 N/A N/A
SB5853090TG SB5853090TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       789.90 10.00%  $            710.91 N/A N/A
SB5853096TG SB5853096TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       806.10 10.00%  $            725.49 N/A N/A
SB58530FB SB58530FB 5" RACK STANDOFF KIT EA  B  $       258.70 10.00%  $            232.83 N/A N/A
SB58530TG SB58530TG 5" RACK STANDOFF KIT EA  B  $       260.00 10.00%  $            234.00 N/A N/A
SB5853108TG SB5853108TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       835.50 10.00%  $            751.95 N/A N/A

1335 of 9702



NW Infrastructure B-Line

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

B-Line                              
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

SB5853138TG SB5853138TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       897.40 10.00%  $            807.66 N/A N/A
SB5853140TG SB5853140TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       903.00 10.00%  $            812.70 N/A N/A
SB5854084TG SB5854084TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       773.60 10.00%  $            696.24 N/A N/A
SB5854090TG SB5854090TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       789.90 10.00%  $            710.91 N/A N/A
SB5854096TG SB5854096TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       806.10 10.00%  $            725.49 N/A N/A
SB5854108TG SB5854108TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       835.50 10.00%  $            751.95 N/A N/A
SB5854138TG SB5854138TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       897.40 10.00%  $            807.66 N/A N/A
SB5854140TG SB5854140TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       903.00 10.00%  $            812.70 N/A N/A
SB5856084TG SB5856084TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       826.80 10.00%  $            744.12 N/A N/A
SB5856084UTG SB5856084UTG NON SEISMIC NETBAY ASSM EA  B  $       830.70 10.00%  $            747.63 N/A N/A
SB5856090TG SB5856090TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       847.00 10.00%  $            762.30 N/A N/A
SB5856090UTG SB5856090UTG NON SEISMIC NETBAY ASSM EA  B  $       847.00 10.00%  $            762.30 N/A N/A
SB5856096TG SB5856096TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       863.70 10.00%  $            777.33 N/A N/A
SB5856096UTG SB5856096UTG NON SEISMIC NETBAY ASSM EA  B  $       863.70 10.00%  $            777.33 N/A N/A
SB5856108TG SB5856108TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       897.00 10.00%  $            807.30 N/A N/A
SB5856108UTG SB5856108UTG NON SEISMIC NETBAY ASSM EA  B  $       897.00 10.00%  $            807.30 N/A N/A
SB5856138TG SB5856138TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       962.90 10.00%  $            866.61 N/A N/A
SB5856138UTG SB5856138UTG NON SEISMIC NETBAY ASSM EA  B  $       962.90 10.00%  $            866.61 N/A N/A
SB5856140TG SB5856140TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       968.90 10.00%  $            872.01 N/A N/A
SB5856140UTG SB5856140UTG NON SEISMIC NETBAY ASSM EA  B  $       968.90 10.00%  $            872.01 N/A N/A
SB5857084TG SB5857084TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       830.70 10.00%  $            747.63 N/A N/A
SB5857090TG SB5857090TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       847.00 10.00%  $            762.30 N/A N/A
SB5857096TG SB5857096TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       863.70 10.00%  $            777.33 N/A N/A
SB5857108TG SB5857108TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       897.00 10.00%  $            807.30 N/A N/A
SB5857138TG SB5857138TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       962.90 10.00%  $            866.61 N/A N/A
SB5857140TG SB5857140TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       968.90 10.00%  $            872.01 N/A N/A
SB5858084TG SB5858084TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       826.80 10.00%  $            744.12 N/A N/A
SB5858084UTG SB5858084UTG NON SEISMIC NETBAY ASSM EA  B  $       830.70 10.00%  $            747.63 N/A N/A
SB5858090TG SB5858090TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       847.00 10.00%  $            762.30 N/A N/A
SB5858090UTG SB5858090UTG NON SEISMIC NETBAY ASSM EA  B  $       847.00 10.00%  $            762.30 N/A N/A
SB5858096TG SB5858096TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       863.70 10.00%  $            777.33 N/A N/A
SB5858096UTG SB5858096UTG NON SEISMIC NETBAY ASSM EA  B  $       863.70 10.00%  $            777.33 N/A N/A
SB5858108TG SB5858108TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       897.00 10.00%  $            807.30 N/A N/A
SB5858108UTG SB5858108UTG NON SEISMIC NETBAY ASSM EA  B  $       897.00 10.00%  $            807.30 N/A N/A
SB5858138TG SB5858138TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       962.90 10.00%  $            866.61 N/A N/A
SB5858138UTG SB5858138UTG NON SEISMIC NETBAY ASSM EA  B  $       962.90 10.00%  $            866.61 N/A N/A
SB5858140TG SB5858140TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       968.90 10.00%  $            872.01 N/A N/A
SB5858140UTG SB5858140UTG NON SEISMIC NETBAY ASSM EA  B  $       968.90 10.00%  $            872.01 N/A N/A
SB5859084TG SB5859084TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       830.70 10.00%  $            747.63 N/A N/A
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SB5859090TG SB5859090TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       847.00 10.00%  $            762.30 N/A N/A
SB5859096TG SB5859096TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       863.70 10.00%  $            777.33 N/A N/A
SB5859108TG SB5859108TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       897.00 10.00%  $            807.30 N/A N/A
SB5859138TG SB5859138TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       962.90 10.00%  $            866.61 N/A N/A
SB5859140TG SB5859140TG NON SEISMIC NET BAY ASSEMBLY EA  B  $       968.90 10.00%  $            872.01 N/A N/A
SB58604BZ SB58604BZ MOUNTING SCREWS 50-PACK EA  B  $         14.25 10.00%  $              12.83 N/A N/A
SB58604ZN SB58604ZN MOUNTING SCREWS 50-PACK EA  B  $         14.25 10.00%  $              12.83 N/A N/A
SB5861084TG SB5861084TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,010.00 10.00%  $            909.00 N/A N/A
SB5861090TG SB5861090TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,026.00 10.00%  $            923.40 N/A N/A
SB5861096TG SB5861096TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,041.00 10.00%  $            936.90 N/A N/A
SB5861108TG SB5861108TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,073.00 10.00%  $            965.70 N/A N/A
SB5861138TG SB5861138TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,136.00 10.00%  $         1,022.40 N/A N/A
SB5861140TG SB5861140TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,157.00 10.00%  $         1,041.30 N/A N/A
SB5862084TG SB5862084TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,010.00 10.00%  $            909.00 N/A N/A
SB5862090TG SB5862090TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,026.00 10.00%  $            923.40 N/A N/A
SB5862096TG SB5862096TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,041.00 10.00%  $            936.90 N/A N/A
SB5862108TG SB5862108TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,073.00 10.00%  $            965.70 N/A N/A
SB5862138TG SB5862138TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,136.00 10.00%  $         1,022.40 N/A N/A
SB5862140TG SB5862140TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,157.00 10.00%  $         1,041.30 N/A N/A
SB5863084TG SB5863084TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,010.00 10.00%  $            909.00 N/A N/A
SB5863090TG SB5863090TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,026.00 10.00%  $            923.40 N/A N/A
SB5863096TG SB5863096TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,041.00 10.00%  $            936.90 N/A N/A
SB5863108TG SB5863108TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,068.00 10.00%  $            961.20 N/A N/A
SB5863138TG SB5863138TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,136.00 10.00%  $         1,022.40 N/A N/A
SB5863140TG SB5863140TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,157.00 10.00%  $         1,041.30 N/A N/A
SB5864084TG SB5864084TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,010.00 10.00%  $            909.00 N/A N/A
SB5864090TG SB5864090TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,026.00 10.00%  $            923.40 N/A N/A
SB5864096TG SB5864096TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,041.00 10.00%  $            936.90 N/A N/A
SB5864108TG SB5864108TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,073.00 10.00%  $            965.70 N/A N/A
SB5864138TG SB5864138TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,136.00 10.00%  $         1,022.40 N/A N/A
SB5864140TG SB5864140TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,157.00 10.00%  $         1,041.30 N/A N/A
SB5866084TG SB5866084TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,063.00 10.00%  $            956.70 N/A N/A
SB5866084UTG SB5866084UTG SEISMIC NET BAY ASSEMBLY EA  B  $    1,063.00 10.00%  $            956.70 N/A N/A
SB5866090TG SB5866090TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,080.00 10.00%  $            972.00 N/A N/A
SB5866090UTG SB5866090UTG SEISMIC NET BAY ASSEMBLY EA  B  $    1,080.00 10.00%  $            972.00 N/A N/A
SB5866096TG SB5866096TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,096.00 10.00%  $            986.40 N/A N/A
SB5866096UTG SB5866096UTG SEISMIC NET BAY ASSEMBLY EA  B  $    1,096.00 10.00%  $            986.40 N/A N/A
SB5866108TG SB5866108TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,129.00 10.00%  $         1,016.10 N/A N/A
SB5866108UTG SB5866108UTG SEISMIC NET BAY ASSEMBLY EA  B  $    1,129.00 10.00%  $         1,016.10 N/A N/A

1337 of 9702



NW Infrastructure B-Line

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

B-Line                              
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

SB5866138TG SB5866138TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,196.00 10.00%  $         1,076.40 N/A N/A
SB5866138UTG SB5866138UTG SEISMIC NET BAY ASSEMBLY EA  B  $    1,196.00 10.00%  $         1,076.40 N/A N/A
SB5866140TG SB5866140TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,218.00 10.00%  $         1,096.20 N/A N/A
SB5866140UTG SB5866140UTG SEISMIC NET BAY ASSEMBLY EA  B  $    1,218.00 10.00%  $         1,096.20 N/A N/A
SB5867084TG SB5867084TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,063.00 10.00%  $            956.70 N/A N/A
SB5867090TG SB5867090TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,080.00 10.00%  $            972.00 N/A N/A
SB5867096TG SB5867096TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,096.00 10.00%  $            986.40 N/A N/A
SB5867108TG SB5867108TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,129.00 10.00%  $         1,016.10 N/A N/A
SB5867138TG SB5867138TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,196.00 10.00%  $         1,076.40 N/A N/A
SB5867140TG SB5867140TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,218.00 10.00%  $         1,096.20 N/A N/A
SB5868084TG SB5868084TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,058.00 10.00%  $            952.20 N/A N/A
SB5868084UTG SB5868084UTG SEISMIC NET BAY ASSEMBLY EA  B  $    1,063.00 10.00%  $            956.70 N/A N/A
SB5868090TG SB5868090TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,080.00 10.00%  $            972.00 N/A N/A
SB5868090UTG SB5868090UTG SEISMIC NET BAY ASSEMBLY EA  B  $    1,080.00 10.00%  $            972.00 N/A N/A
SB5868096TG SB5868096TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,091.00 10.00%  $            981.90 N/A N/A
SB5868096UTG SB5868096UTG SEISMIC NET BAY ASSEMBLY EA  B  $    1,096.00 10.00%  $            986.40 N/A N/A
SB5868108TG SB5868108TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,129.00 10.00%  $         1,016.10 N/A N/A
SB5868108UTG SB5868108UTG SEISMIC NET BAY ASSEMBLY EA  B  $    1,129.00 10.00%  $         1,016.10 N/A N/A
SB5868138TG SB5868138TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,196.00 10.00%  $         1,076.40 N/A N/A
SB5868138UTG SB5868138UTG SEISMIC NET BAY ASSEMBLY EA  B  $    1,196.00 10.00%  $         1,076.40 N/A N/A
SB5868140TG SB5868140TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,218.00 10.00%  $         1,096.20 N/A N/A
SB5868140UTG SB5868140UTG SEISMIC NET BAY ASSEMBLY EA  B  $    1,218.00 10.00%  $         1,096.20 N/A N/A
SB5869084TG SB5869084TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,063.00 10.00%  $            956.70 N/A N/A
SB5869090TG SB5869090TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,080.00 10.00%  $            972.00 N/A N/A
SB5869096TG SB5869096TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,096.00 10.00%  $            986.40 N/A N/A
SB5869108TG SB5869108TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,129.00 10.00%  $         1,016.10 N/A N/A
SB5869138TG SB5869138TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,196.00 10.00%  $         1,076.40 N/A N/A
SB5869140TG SB5869140TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,218.00 10.00%  $         1,096.20 N/A N/A
SB58704BZ SB58704BZ JUNCTIONING KIT RELAY RACK EA  B  $           5.25 10.00%  $                4.73 N/A N/A
SB58704YZ SB58704YZ JUNCTIONING KIT RELAY RACK EA  B  $           5.25 10.00%  $                4.73 N/A N/A
SB5871084TG SB5871084TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,010.00 10.00%  $            909.00 N/A N/A
SB5871090TG SB5871090TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,026.00 10.00%  $            923.40 N/A N/A
SB5871096TG SB5871096TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,041.00 10.00%  $            936.90 N/A N/A
SB5871108TG SB5871108TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,073.00 10.00%  $            965.70 N/A N/A
SB5871138TG SB5871138TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,136.00 10.00%  $         1,022.40 N/A N/A
SB5871140TG SB5871140TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,157.00 10.00%  $         1,041.30 N/A N/A
SB5872084TG SB5872084TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,010.00 10.00%  $            909.00 N/A N/A
SB5872090TG SB5872090TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,026.00 10.00%  $            923.40 N/A N/A
SB5872096TG SB5872096TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,041.00 10.00%  $            936.90 N/A N/A
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SB5872108TG SB5872108TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,073.00 10.00%  $            965.70 N/A N/A
SB5872138TG SB5872138TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,136.00 10.00%  $         1,022.40 N/A N/A
SB5872140TG SB5872140TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,157.00 10.00%  $         1,041.30 N/A N/A
SB5873084TG SB5873084TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,010.00 10.00%  $            909.00 N/A N/A
SB5873090TG SB5873090TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,026.00 10.00%  $            923.40 N/A N/A
SB5873096TG SB5873096TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,041.00 10.00%  $            936.90 N/A N/A
SB5873108TG SB5873108TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,073.00 10.00%  $            965.70 N/A N/A
SB5873138TG SB5873138TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,136.00 10.00%  $         1,022.40 N/A N/A
SB5873140TG SB5873140TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,157.00 10.00%  $         1,041.30 N/A N/A
SB5874084TG SB5874084TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,010.00 10.00%  $            909.00 N/A N/A
SB5874090TG SB5874090TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,026.00 10.00%  $            923.40 N/A N/A
SB5874096TG SB5874096TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,041.00 10.00%  $            936.90 N/A N/A
SB5874108TG SB5874108TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,073.00 10.00%  $            965.70 N/A N/A
SB5874138TG SB5874138TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,136.00 10.00%  $         1,022.40 N/A N/A
SB5874140TG SB5874140TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,157.00 10.00%  $         1,041.30 N/A N/A
SB5876084TG SB5876084TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,058.00 10.00%  $            952.20 N/A N/A
SB5876084UTG SB5876084UTG SEISMIC NET BAY ASSEMBLY EA  B  $    1,063.00 10.00%  $            956.70 N/A N/A
SB5876090TG SB5876090TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,080.00 10.00%  $            972.00 N/A N/A
SB5876090UTG SB5876090UTG SEISMIC NET BAY ASSEMBLY EA  B  $    1,080.00 10.00%  $            972.00 N/A N/A
SB5876096TG SB5876096TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,096.00 10.00%  $            986.40 N/A N/A
SB5876096UTG SB5876096UTG SEISMIC NET BAY ASSEMBLY EA  B  $    1,096.00 10.00%  $            986.40 N/A N/A
SB5876108TG SB5876108TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,129.00 10.00%  $         1,016.10 N/A N/A
SB5876108UTG SB5876108UTG SEISMIC NET BAY ASSEMBLY EA  B  $    1,129.00 10.00%  $         1,016.10 N/A N/A
SB5876138TG SB5876138TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,196.00 10.00%  $         1,076.40 N/A N/A
SB5876138UTG SB5876138UTG SEISMIC NET BAY ASSEMBLY EA  B  $    1,196.00 10.00%  $         1,076.40 N/A N/A
SB5876140TG SB5876140TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,219.00 10.00%  $         1,097.10 N/A N/A
SB5876140UTG SB5876140UTG SEISMIC NET BAY ASSEMBLY EA  B  $    1,218.00 10.00%  $         1,096.20 N/A N/A
SB5877084TG SB5877084TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,063.00 10.00%  $            956.70 N/A N/A
SB5877090TG SB5877090TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,080.00 10.00%  $            972.00 N/A N/A
SB5877096TG SB5877096TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,096.00 10.00%  $            986.40 N/A N/A
SB5877108TG SB5877108TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,129.00 10.00%  $         1,016.10 N/A N/A
SB5877138TG SB5877138TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,196.00 10.00%  $         1,076.40 N/A N/A
SB5877140TG SB5877140TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,218.00 10.00%  $         1,096.20 N/A N/A
SB5878084TG SB5878084TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,058.00 10.00%  $            952.20 N/A N/A
SB5878084UTG SB5878084UTG SEISMIC NET BAY ASSEMBLY EA  B  $    1,063.00 10.00%  $            956.70 N/A N/A
SB5878090TG SB5878090TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,080.00 10.00%  $            972.00 N/A N/A
SB5878090UTG SB5878090UTG SEISMIC NET BAY ASSEMBLY EA  B  $    1,080.00 10.00%  $            972.00 N/A N/A
SB5878096TG SB5878096TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,096.00 10.00%  $            986.40 N/A N/A
SB5878096UTG SB5878096UTG SEISMIC NET BAY ASSEMBLY EA  B  $    1,096.00 10.00%  $            986.40 N/A N/A
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SB5878108TG SB5878108TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,124.00 10.00%  $         1,011.60 N/A N/A
SB5878108UTG SB5878108UTG SEISMIC NET BAY ASSEMBLY EA  B  $    1,129.00 10.00%  $         1,016.10 N/A N/A
SB5878138TG SB5878138TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,196.00 10.00%  $         1,076.40 N/A N/A
SB5878138UTG SB5878138UTG SEISMIC NET BAY ASSEMBLY EA  B  $    1,196.00 10.00%  $         1,076.40 N/A N/A
SB5878140TG SB5878140TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,218.00 10.00%  $         1,096.20 N/A N/A
SB5878140UTG SB5878140UTG SEISMIC NET BAY ASSEMBLY EA  B  $    1,218.00 10.00%  $         1,096.20 N/A N/A
SB5879084TG SB5879084TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,063.00 10.00%  $            956.70 N/A N/A
SB5879090TG SB5879090TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,080.00 10.00%  $            972.00 N/A N/A
SB5879096TG SB5879096TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,096.00 10.00%  $            986.40 N/A N/A
SB5879108TG SB5879108TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,129.00 10.00%  $         1,016.10 N/A N/A
SB5879138TG SB5879138TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,196.00 10.00%  $         1,076.40 N/A N/A
SB5879140TG SB5879140TG SEISMIC NET BAY ASSEMBLY EA  B  $    1,218.00 10.00%  $         1,096.20 N/A N/A
SB5882012TG SB5882012TG 12" CHANNEL END GUARD EA  B  $         22.36 10.00%  $              20.12 N/A N/A
SB5882024TG SB5882024TG 24" CHANNEL END GUARD EA  B  $         26.62 10.00%  $              23.96 N/A N/A
SB5882054TG SB5882054TG 54" CHANNEL END GUARD EA  B  $         39.62 10.00%  $              35.66 N/A N/A
SB5882056TG SB5882056TG 56" CHANNEL END GUARD EA  B  $         40.04 10.00%  $              36.04 N/A N/A
SB5882084TG SB5882084TG 84" CHANNEL END GUARD EA  B  $         53.04 10.00%  $              47.74 N/A N/A
SB5882090TG SB5882090TG 90" CHANNEL END GUARD EA  B  $         54.08 10.00%  $              48.67 N/A N/A
SB5882096TG SB5882096TG 96" CHANNEL END GUARD EA  B  $         55.95 10.00%  $              50.36 N/A N/A
SB5882108TG SB5882108TG 108" CHANNEL END GUARD EA  B  $         60.32 10.00%  $              54.29 N/A N/A
SB5882138TG SB5882138TG 138" CHANNEL END GUARD EA  B  $         70.51 10.00%  $              63.46 N/A N/A
SB5882140TG SB5882140TG 140" CHANNEL END GUARD EA  B  $         71.24 10.00%  $              64.12 N/A N/A
SB588AZN SB588AZN ANCHORING KIT, RELAY RACK EA  B  $         23.92 10.00%  $              21.53 N/A N/A
SB588BZ SB588BZN ANCHORING KIT, RELAY RACK EA  B  $         12.79 10.00%  $              11.51 N/A N/A
SB58901AAL SB58901AAL GUARD RAIL 19" RELAY RACK EA  B  $         50.34 10.00%  $              45.31 N/A N/A
SB58901AFB SB58901AFB GUARD RAIL 19" RELAY RACK EA  B  $         50.34 10.00%  $              45.31 N/A N/A
SB58901ATG SB58901ATG GUARD RAIL 19" RELAY RACK EA  B  $         51.06 10.00%  $              45.95 N/A N/A
SB58901BAL SB58901BAL GUARD RAIL 19" RELAY RACK EA  B  $         51.27 10.00%  $              46.14 N/A N/A
SB58901BTG SB58901BTG GUARD RAIL 19" RELAY RACK EA  B  $         52.10 10.00%  $              46.89 N/A N/A
SB58901CAL SB58901CAL GUARD RAIL 19" RELAY RACK EA  B  $         56.47 10.00%  $              50.82 N/A N/A
SB58901CFB SB58901CFB GUARD RAIL 19" RELAY RACK EA  B  $         57.30 10.00%  $              51.57 N/A N/A
SB58901CTG SB58901CTG GUARD RAIL 19" RELAY RACK EA  B  $         57.30 10.00%  $              51.57 N/A N/A
SB58901DAL SB58901DAL GUARD RAIL 19" RELAY RACK EA  B  $         57.93 10.00%  $              52.14 N/A N/A
SB58901DFB SB58901DFB GUARD RAIL 19" RELAY RACK EA  B  $         57.93 10.00%  $              52.14 N/A N/A
SB58901DTG SB58901DTG GUARD RAIL 19" RELAY RACK EA  B  $         58.14 10.00%  $              52.33 N/A N/A
SB58901EAL SB58901EAL GUARD RAIL 19" RELAY RACK EA  B  $         64.90 10.00%  $              58.41 N/A N/A
SB58901ETG SB58901ETG GUARD RAIL 19" RELAY RACK EA  B  $         64.58 10.00%  $              58.12 N/A N/A
SB58902AAL SB58902AAL GUARD RAIL 23" RELAY RACK EA  B  $         56.37 10.00%  $              50.73 N/A N/A
SB58902AFB SB58902AFB GUARD RAIL 23" RELAY RACK EA  B  $         56.37 10.00%  $              50.73 N/A N/A
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SB58902ATG SB58902ATG GUARD RAIL 23" RELAY RACK EA  B  $         57.20 10.00%  $              51.48 N/A N/A
SB58902BAL SB58902BAL GUARD RAIL 23" RELAY RACK EA  B  $         56.47 10.00%  $              50.82 N/A N/A
SB58902BCW SB58902BCW GUARD RAIL 23" RELAY RACK EA  B  $         57.82 10.00%  $              52.04 N/A N/A
SB58902BTG SB58902BTG GUARD RAIL 23" RELAY RACK EA  B  $         56.16 10.00%  $              50.54 N/A N/A
SB58902CAL SB58902CAL GUARD RAIL 23" RELAY RACK EA  B  $         56.78 10.00%  $              51.10 N/A N/A
SB58902CP SB58902CCW GUARD RAIL 23" RELAY RACK EA  B  $         57.93 10.00%  $              52.14 N/A N/A
SB58902CTG SB58902CTG GUARD RAIL 23" RELAY RACK EA  B  $         57.62 10.00%  $              51.86 N/A N/A
SB58902DAL SB58902DAL GUARD RAIL 23" RELAY RACK EA  B  $         58.03 10.00%  $              52.23 N/A N/A
SB58902DTG SB58902DTG GUARD RAIL 23" RELAY RACK EA  B  $         58.24 10.00%  $              52.42 N/A N/A
SB58902EAL SB58902EAL GUARD RAIL 23" RELAY RACK EA  B  $         67.39 10.00%  $              60.65 N/A N/A
SB58902ETG SB58902ETG GUARD RAIL 23" RELAY RACK EA  B  $         65.31 10.00%  $              58.78 N/A N/A
SB59001FB SB59001FB GUARD RAIL & SUPPORT KIT EA  B  $       144.30 10.00%  $            129.87 N/A N/A
SB59001TG SB59001TG GUARD RAIL & SUPPORT KIT EA  B  $       145.00 10.00%  $            130.50 N/A N/A
SB59002FB SB59002FB GUARD RAIL & SUPPORT KIT EA  B  $       150.10 10.00%  $            135.09 N/A N/A
SB59002TG SB59002TG GUARD RAIL & SUPPORT KIT EA  B  $       149.30 10.00%  $            134.37 N/A N/A
SB590119FB SB590119FB EA  B  $         74.98 10.00%  $              67.48 N/A N/A
SB590119TG SB590119TG EA  B  $         75.40 10.00%  $              67.86 N/A N/A
SB590123TG SB590123TG EA  B  $         79.25 10.00%  $              71.33 N/A N/A
SB590TG SB590TG GUARD RAIL SUPPORT GRAY EA  B  $         42.95 10.00%  $              38.66 N/A N/A
SB591521/2TG SB59152 1/2TG 2 1/2" NETWORK BAY SPACER EA  B  $         63.02 10.00%  $              56.72 N/A N/A
SB59155TG SB59155TG 5" NETWORK BAY SPACER EA  B  $         80.18 10.00%  $              72.16 N/A N/A
SB591721/2084TG SB59172 1/2084TG 2 1/2" X 84" COVER EA  B  $         40.87 10.00%  $              36.78 N/A N/A
SB591721/2090TG SB59172 1/2090TG 2 1/2" X 90" COVER EA  B  $         45.34 10.00%  $              40.81 N/A N/A
SB591721/2096TG SB59172 1/2096TG 2 1/2" X 96" COVER EA  B  $         46.90 10.00%  $              42.21 N/A N/A
SB591721/2108TG SB59172 1/2108TG 2 1/2" X 108" COVER EA  B  $         52.00 10.00%  $              46.80 N/A N/A
SB591721/2138TG SB59172 1/2138TG 2 1/2" X 138" COVER EA  B  $         63.34 10.00%  $              57.01 N/A N/A
SB591721/2140TG SB59172 1/2140TG 2 1/2" X 140" COVER EA  B  $         63.65 10.00%  $              57.29 N/A N/A
SB59175084TG SB59175084TG 5" X 84" COVER EA  B  $         59.80 10.00%  $              53.82 N/A N/A
SB59175090TG SB59175090TG 5" X 90" COVER EA  B  $         60.94 10.00%  $              54.85 N/A N/A
SB59175096TG SB59175096TG 5" X 96" COVER EA  B  $         64.58 10.00%  $              58.12 N/A N/A
SB59175108TG SB59175108TG 5" X 108" COVER EA  B  $         74.78 10.00%  $              67.30 N/A N/A
SB59175138TG SB59175138TG 5" X 138" COVER EA  B  $         87.78 10.00%  $              79.00 N/A N/A
SB59175140TG SB59175140TG 5" X 140" COVER EA  B  $         88.71 10.00%  $              79.84 N/A N/A
SB59181/2084NB SB59181/2084NB 1/2" X 84" SEPARATOR EA  B  $       102.70 10.00%  $              92.43 N/A N/A
SB59181/2084TG SB59181/2084TG 1/2" X 84" SEPARATOR EA  B  $       103.10 10.00%  $              92.79 N/A N/A
SB59181/2090NB SB59181/2090NB 1/2" X 90" SEPARATOR EA  B  $       107.30 10.00%  $              96.57 N/A N/A
SB59181/2090TG SB59181/2090TG 1/2" X 90" SEPARATOR EA  B  $       107.70 10.00%  $              96.93 N/A N/A
SB59181/2096NB SB59181/2096NB 1/2" X 96" SEPARATOR EA  B  $       111.70 10.00%  $            100.53 N/A N/A
SB59181/2096TG SB59181/2096TG 1/2" X 96" SEPARATOR EA  B  $       112.20 10.00%  $            100.98 N/A N/A
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SB59181/2108NB SB59181/2108NB 1/2" X 108" SEPARATOR EA  B  $       121.10 10.00%  $            108.99 N/A N/A
SB59181/2108TG SB59181/2108TG 1/2" X 108" SEPARATOR EA  B  $       121.60 10.00%  $            109.44 N/A N/A
SB59181/2138NB SB59181/2138NB 1/2" X 138" SEPARATOR EA  B  $       144.80 10.00%  $            130.32 N/A N/A
SB59181/2138TG SB59181/2138TG 1/2" X 138" SEPARATOR EA  B  $       145.50 10.00%  $            130.95 N/A N/A
SB59181/2140NB SB59181/2140NB 1/2" X 140 SEPARATOR EA  B  $       146.60 10.00%  $            131.94 N/A N/A
SB59181/2140TG SB59181/2140TG 1/2" X 140 SEPARATOR EA  B  $       147.40 10.00%  $            132.66 N/A N/A
SB591821/2084NB SB591821/2084NB 2 1/2" X 84" SEPARATOR EA  B  $       108.00 10.00%  $              97.20 N/A N/A
SB591821/2084TG SB59182 1/2084TG 2 1/2" X 84" SEPARATOR EA  B  $       108.40 10.00%  $              97.56 N/A N/A
SB591821/2090NB SB591821/2090NB 2 1/2" X 90" SEPARATOR EA  B  $       113.20 10.00%  $            101.88 N/A N/A
SB591821/2090TG SB59182 1/2090TG 2 1/2" X 90" SEPARATOR EA  B  $       113.80 10.00%  $            102.42 N/A N/A
SB591821/2096NB SB59182 1/2096NB 2 1/2" X 96" SEPARATOR EA  B  $       117.80 10.00%  $            106.02 N/A N/A
SB591821/2096TG SB59182 1/2096TG 2 1/2" X 96" SEPARATOR EA  B  $       118.50 10.00%  $            106.65 N/A N/A
SB591821/2108NB SB59182 1/2108NB 2 1/2" X 108" SEPARATOR EA  B  $       128.40 10.00%  $            115.56 N/A N/A
SB591821/2108TG SB59182 1/2108TG 2 1/2" X 108" SEPARATOR EA  B  $       129.00 10.00%  $            116.10 N/A N/A
SB591821/2138NB SB59182 1/2138NB 2 1/2" X 138" SEPARATOR EA  B  $       153.40 10.00%  $            138.06 N/A N/A
SB591821/2138TG SB59182 1/2138TG 2 1/2" X 138" SEPARATOR EA  B  $       154.20 10.00%  $            138.78 N/A N/A
SB591821/2140NB SB59182 1/2140NB 2 1/2" X 140" SEPARATOR EA  B  $       155.80 10.00%  $            140.22 N/A N/A
SB591821/2140TG SB59182 1/2140TG 2 1/2" X 140" SEPARATOR EA  B  $       156.60 10.00%  $            140.94 N/A N/A
SB59185084NB SB59185084NB 5" X 84" SEPARATOR EA  B  $       121.60 10.00%  $            109.44 N/A N/A
SB59185084TG SB59185084TG 5" X 84" SEPARATOR EA  B  $       122.10 10.00%  $            109.89 N/A N/A
SB59185090NB SB59185090NB 5" X 90" SEPARATOR EA  B  $       127.30 10.00%  $            114.57 N/A N/A
SB59185090TG SB59185090TG 5" X 90" SEPARATOR EA  B  $       127.90 10.00%  $            115.11 N/A N/A
SB59185096NB SB59185096NB 5" X 96" SEPARATOR EA  B  $       133.40 10.00%  $            120.06 N/A N/A
SB59185096TG SB59185096TG 5" X 96" SEPARATOR EA  B  $       134.20 10.00%  $            120.78 N/A N/A
SB59185108NB SB59185108NB 5" X 108" SEPARATOR EA  B  $       135.30 10.00%  $            121.77 N/A N/A
SB59185108TG SB59185108TG 5" X 108" SEPARATOR EA  B  $       135.90 10.00%  $            122.31 N/A N/A
SB59185138NB SB59185138NB 5" X 138" SEPARATOR EA  B  $       175.80 10.00%  $            158.22 N/A N/A
SB59185138TG SB59185138TG 5" X 138" SEPARATOR EA  B  $       176.60 10.00%  $            158.94 N/A N/A
SB59185140NB SB59185140NB 5" X 140" SPACER EA  B  $       178.10 10.00%  $            160.29 N/A N/A
SB59185140TG SB59185140TG 5" X 140" SPACER EA  B  $       178.90 10.00%  $            161.01 N/A N/A
SB591TG SB591TG ADJUSTABLE GUARD RAIL SUPP EA  B  $         46.21 10.00%  $              41.59 N/A N/A
SB59201FB SB59201FB GUARD RAIL EA  B  $         28.56 10.00%  $              25.70 N/A N/A
SB59201TG SB59201TG GUARD RAIL GRAY EA  B  $         28.97 10.00%  $              26.07 N/A N/A
SB59202FB SB59202FB GUARD RAIL EA  B  $         30.60 10.00%  $              27.54 N/A N/A
SB59202TG SB59202TG GUARD RAIL GRAY EA  B  $         31.01 10.00%  $              27.91 N/A N/A
SB59203TG SB59203TG GUARD RAIL 6" CABLING SECTION EA  B  $         19.07 10.00%  $              17.16 N/A N/A
SB59212ATG SB59212ATG RELAY RACK END GUARD 12"GR EA  B  $         83.23 10.00%  $              74.91 N/A N/A
SB59216ATG SB59216ATG RELAY RACK END GUARD 16"GR EA  B  $         84.05 10.00%  $              75.65 N/A N/A
SB592319X1NB SB592319X1NB 1" X 19" BUMPER RAIL EA  B  $         21.22 10.00%  $              19.10 N/A N/A
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SB592319X1TG SB592319X1TG 1" X 19" BUMPER RAIL EA  B  $         21.32 10.00%  $              19.19 N/A N/A
SB592319X2NB SB592319X2NB 2" X 19" BUMPER RAIL EA  B  $         21.62 10.00%  $              19.46 N/A N/A
SB592319X2TG SB592319X2TG 2" X 19" BUMPER RAIL EA  B  $         21.73 10.00%  $              19.56 N/A N/A
SB592321/21NB SB59232 1/21NB 2 1/2"X1" SPACER BUMPER EA  B  $           7.77 10.00%  $                6.99 N/A N/A
SB592321/21TG SB59232 1/21TG 2 1/2"X1" SPACER BUMPER EA  B  $           7.77 10.00%  $                6.99 N/A N/A
SB592321/22NB SB59232 1/22NB 5"X1" SPACER BUMPER EA  B  $         10.09 10.00%  $                9.08 N/A N/A
SB592321/22TG SB59232 1/22TG 5"X1" SPACER BUMPER EA  B  $           9.99 10.00%  $                8.99 N/A N/A
SB592323X1NB SB592323X1NB 1" X 23" BUMPER RAIL EA  B  $         21.83 10.00%  $              19.65 N/A N/A
SB592323X1TG SB592323X1TG 1" X 23" BUMPER RAIL EA  B  $         21.93 10.00%  $              19.74 N/A N/A
SB592323X2NB SB592323X2NB 2" X 23" BUMPER RAIL EA  B  $         22.64 10.00%  $              20.38 N/A N/A
SB592323X2TG SB592323X2TG 2" X 23" BUMPER RAIL EA  B  $         22.85 10.00%  $              20.57 N/A N/A
SB592351NB SB592351NB 2 1/2"X2" SPACER BUMPER EA  B  $         11.93 10.00%  $              10.74 N/A N/A
SB592351TG SB592351TG 2 1/2"X2" SPACER BUMPER EA  B  $         12.14 10.00%  $              10.93 N/A N/A
SB592352NB SB592352NB 5"X2" SPACER BUMPER EA  B  $         16.42 10.00%  $              14.78 N/A N/A
SB592352TG SB592352TG 5"X2" SPACER BUMPER EA  B  $         16.63 10.00%  $              14.97 N/A N/A
SB592419X1NB SB592419X1NB 1" GUARD RAIL EXTENSION EA  B  $         20.20 10.00%  $              18.18 N/A N/A
SB592419X1TG SB592419X1TG 1" GUARD RAIL EXTENSION EA  B  $         20.30 10.00%  $              18.27 N/A N/A
SB592419X2NB SB592419X2NB 2" GUARD RAIL EXTENSION EA  B  $         24.07 10.00%  $              21.66 N/A N/A
SB592419X2TG SB592419X2TG 2"GUARD RAIL EXTENSION EA  B  $         24.17 10.00%  $              21.75 N/A N/A
SB592419X3NB SB592419X3NB 3" GUARD RAIL COVER EA  B  $         26.32 10.00%  $              23.69 N/A N/A
SB592419X3TG SB592419X3TG 3" GUARD RAIL EXTENSION EA  B  $         26.42 10.00%  $              23.78 N/A N/A
SB592423X1NB SB592423X1NB 1" GUARD RAIL EXTENSION EA  B  $         22.24 10.00%  $              20.02 N/A N/A
SB592423X1TG SB592423X1TG 1" GUARD RAIL EXTENSION EA  B  $         22.34 10.00%  $              20.11 N/A N/A
SB592423X2NB SB592423X2NB 2" GUARD RAIL EXTENSION EA  B  $         26.32 10.00%  $              23.69 N/A N/A
SB592423X2TG SB592423X2TG 2" GUARD RAIL EXTENSION EA  B  $         26.42 10.00%  $              23.78 N/A N/A
SB592423X3NB SB592423X3NB 3" GUARD RAIL EXTENSION EA  B  $         28.56 10.00%  $              25.70 N/A N/A
SB592423X3TG SB592423X3TG 3" GUARD RAIL EXTENSION EA  B  $         28.66 10.00%  $              25.79 N/A N/A
SB59251NB SB59251NB 1"DEEP GUARD RAIL ADAPTER EA  B  $         23.46 10.00%  $              21.11 N/A N/A
SB59251TG SB59251TG 1"DEEP GUARD RAIL ADAPTER EA  B  $         23.56 10.00%  $              21.20 N/A N/A
SB59252NB SB59252NB 2"DEEP GUARD RAIL ADAPTER EA  B  $         26.52 10.00%  $              23.87 N/A N/A
SB59252TG SB59252TG 2"DEEP GUARD RAIL ADAPTER EA  B  $         26.62 10.00%  $              23.96 N/A N/A
SB59253NB SB59253NB 3"DEEP GUARD RAIL ADAPTER EA  B  $         29.99 10.00%  $              26.99 N/A N/A
SB59253TG SB59253TG 3"DEEP GUARD RAIL ADAPTER EA  B  $         30.09 10.00%  $              27.08 N/A N/A
SB59254NB SB59254NB 4"DEEP GUARD RAIL ADAPTER EA  B  $         32.95 10.00%  $              29.66 N/A N/A
SB59254TG SB59254TG 4"DEEP GUARD RAIL ADAPTER EA  B  $         33.15 10.00%  $              29.84 N/A N/A
SB59263NB SB59263NB 3" BUMPER GUARD EA  B  $         17.03 10.00%  $              15.33 N/A N/A
SB59263TG SB59263TG 3" BUMPER GUARD EA  B  $         17.14 10.00%  $              15.43 N/A N/A
SB59265NB SB59265NB 5" BUMPER GUARD EA  B  $         17.75 10.00%  $              15.98 N/A N/A
SB59265TG SB59265TG 5" WIDE BUMPER GUARD EA  B  $         17.85 10.00%  $              16.07 N/A N/A
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SB59266NB SB59266NB 6" BUMPER GUARD EA  B  $         17.54 10.00%  $              15.79 N/A N/A
SB59266TG SB59266TG 6" WIDE BUMPER GUARD EA  B  $         17.65 10.00%  $              15.89 N/A N/A
SB59267NB SB59267NB 7" BUMPER GUARD EA  B  $         19.18 10.00%  $              17.26 N/A N/A
SB59267TG SB59267TG 7" BUMPER GUARD EA  B  $         19.38 10.00%  $              17.44 N/A N/A
SB59268NB SB59268NB 8" BUMPER GUARD EA  B  $         21.32 10.00%  $              19.19 N/A N/A
SB59268TG SB59268TG 8" BUMPER GUARD EA  B  $         21.42 10.00%  $              19.28 N/A N/A
SB592719BNB SB592719BNB BLANK 19" AC RACEWAY EA  B  $         41.72 10.00%  $              37.55 N/A N/A
SB592719NB SB592719NB 6 OUTLET, 19" AC RACEWAY EA  B  $       127.20 10.00%  $            114.48 N/A N/A
SB592719TG SB592719TG 6 OUTLET, 19" AC RACEWAY EA  B  $       127.90 10.00%  $            115.11 N/A N/A
SB592723BNB SB592723BNB BLANK 23" AC RACEWAY EA  B  $         41.72 10.00%  $              37.55 N/A N/A
SB592723NB SB592723NB 6 OUTLET,23" AC RACEWAY EA  B  $       127.20 10.00%  $            114.48 N/A N/A
SB592723TG SB592723TG 6 OUTLET,23" AC RACEWAY EA  B  $       127.90 10.00%  $            115.11 N/A N/A
SB59310FB SB59310FB 1" STD PIPE 10' EA  B  $         67.63 10.00%  $              60.87 N/A N/A
SB59310TG SB59310TG 1" STD PIPE 10' EA  B  $         67.63 10.00%  $              60.87 N/A N/A
SB5946012NB SB5946012NB 12"EXTEND NETWORK BAY RACK EA  B  $       547.30 10.00%  $            492.57 N/A N/A
SB5946012TG SB5946012TG 12"EXTEND NETWORK BAY RACK EA  B  $       544.80 10.00%  $            490.32 N/A N/A
SB5946024NB SB5946024NB 24"EXTEND NETWORK BAY RACK EA  B  $       576.70 10.00%  $            519.03 N/A N/A
SB5946024TG SB5946024TG 24"EXTEND NETWORK BAY RACK EA  B  $       579.50 10.00%  $            521.55 N/A N/A
SB5946054NB SB5946054NB 54"EXTEND NETWORK BAY RACK EA  B  $       671.20 10.00%  $            604.08 N/A N/A
SB5946054TG SB5946054TG 54"EXTEND NETWORK BAY RACK EA  B  $       674.50 10.00%  $            607.05 N/A N/A
SB5946056NB SB5946056NB 56"EXTEND NETWORK BAY RACK EA  B  $       700.30 10.00%  $            630.27 N/A N/A
SB5946056TG SB5946056TG 56"EXTEND NETWORK BAY RACK EA  B  $       693.70 10.00%  $            624.33 N/A N/A
SB59501AAL SB59501AAL RELAY RACK DUST COVER AL EA  B  $         30.91 10.00%  $              27.82 N/A N/A
SB59501AFB SB59501AFB RELAY RACK DUST COVER AL EA  B  $         30.91 10.00%  $              27.82 N/A N/A
SB59501ATG SB59501ATG RELAY RACK DUST COVER AL EA  B  $         30.70 10.00%  $              27.63 N/A N/A
SB59501FB SB59501FB RELAY RACK DUST COVER STEEL EA  B  $         31.21 10.00%  $              28.09 N/A N/A
SB59501TG SB59501TG RELAY RACK DUST COVER STEEL EA  B  $         31.01 10.00%  $              27.91 N/A N/A
SB59502AAL SB59502AAL RELAY RACK DUST COVER AL EA  B  $         35.80 10.00%  $              32.22 N/A N/A
SB59502AFB SB59502AFB RELAY RACK DUST COVER AL EA  B  $         35.80 10.00%  $              32.22 N/A N/A
SB59502ATG SB59502ATG RELAY RACK DUST COVER AL EA  B  $         36.01 10.00%  $              32.41 N/A N/A
SB59502FB SB59502FB RELAY RACK DUST COVER STEEL EA  B  $         39.17 10.00%  $              35.25 N/A N/A
SB59502TG SB59502TG RELAY RACK DUST COVER STEEL EA  B  $         39.68 10.00%  $              35.71 N/A N/A
SB59503AAL SB59503AAL 19" RELAY RACK DUST COVER AL EA  B  $         40.49 10.00%  $              36.44 N/A N/A
SB59504AAL SB59504AAL 23" RELAY RACK DUST COVER AL EA  B  $         42.23 10.00%  $              38.01 N/A N/A
SB5961911AFB SB5961911AFB 19" RELAY RACK SHELF SINGLE EA  B  $         90.27 10.00%  $              81.24 N/A N/A
SB5961911ATG SB5961911ATG 19" RELAY RACK SHELF SINGLE EA  B  $         90.27 10.00%  $              81.24 N/A N/A
SB5961911SFB SB5961911SFB CENTER MOUNT SHELF EA  B  $         52.43 10.00%  $              47.19 N/A N/A
SB5961911SSL SB5961911SSL CENTER MOUNT SHELF EA  B  $         52.63 10.00%  $              47.37 N/A N/A
SB5961911STG SB5961911STG CENTER MOUNT SHELF EA  B  $         52.63 10.00%  $              47.37 N/A N/A
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SB5961913AFB SB5961913AFB 19" RELAY RACK SHELF SINGLE EA  B  $         91.80 10.00%  $              82.62 N/A N/A
SB5961913ATG SB5961913ATG 19" RELAY RACK SHELF SINGLE EA  B  $         91.29 10.00%  $              82.16 N/A N/A
SB5961913SFB SB5961913SFB CENTER MOUNT SHELF EA  B  $         58.04 10.00%  $              52.24 N/A N/A
SB5961913SSL SB5961913SSL CENTER MOUNT SHELF EA  B  $         57.22 10.00%  $              51.50 N/A N/A
SB5961913STG SB5961913STG CENTER MOUNT SHELF EA  B  $         57.22 10.00%  $              51.50 N/A N/A
SB5961915AFB SB5961915AFB 19" RELAY RACK SHELF SINGLE EA  B  $         96.49 10.00%  $              86.84 N/A N/A
SB5961915ATG SB5961915ATG 19" RELAY RACK SHELF SINGLE EA  B  $         96.49 10.00%  $              86.84 N/A N/A
SB5961915SFB SB5961915SFB CENTER MOUNT SHELF EA  B  $         62.53 10.00%  $              56.28 N/A N/A
SB5961915SSL SB5961915SSL CENTER MOUNT SHELF EA  B  $         61.71 10.00%  $              55.54 N/A N/A
SB5961915STG SB5961915STG CENTER MOUNT SHELF EA  B  $         61.71 10.00%  $              55.54 N/A N/A
SB5961919AAL SB5961919AAL 19" RELAY RACK SHELF EA  B  $       105.40 10.00%  $              94.86 N/A N/A
SB5961919AFB SB5961919AFB 19" RELAY RACK SHELF SINGLE EA  B  $       104.40 10.00%  $              93.96 N/A N/A
SB5961919ATG SB5961919ATG 19" RELAY RACK SHELF SINGLE EA  B  $       104.40 10.00%  $              93.96 N/A N/A
SB5961919SFB SB5961919SFB CENTER MOUNT SHELF EA  B  $         68.85 10.00%  $              61.97 N/A N/A
SB5961919SSL SB5961919SSL CENTER MOUNT SHELF EA  B  $         67.93 10.00%  $              61.14 N/A N/A
SB5961919STG SB5961919STG CENTER MOUNT SHELF EA  B  $         67.93 10.00%  $              61.14 N/A N/A
SB5962311AFB SB5962311AFB 23" RELAY RACK SHELF SINGLE EA  B  $         93.94 10.00%  $              84.55 N/A N/A
SB5962311ATG SB5962311ATG 23" RELAY RACK SHELF SINGLE EA  B  $         93.43 10.00%  $              84.09 N/A N/A
SB5962311SFB SB5962311SFB CENTER MOUNT SHELF EA  B  $         64.36 10.00%  $              57.92 N/A N/A
SB5962311SSL SB5962311SSLCENTER MOUNT SHELF EA  B  $         64.67 10.00%  $              58.20 N/A N/A
SB5962311STG SB5962311STGCENTER MOUNT SHELF EA  B  $         64.67 10.00%  $              58.20 N/A N/A
SB5962313AFB SB5962313AFB 23" RELAY RACK SHELF SINGLE EA  B  $         95.37 10.00%  $              85.83 N/A N/A
SB5962313ATG SB5962313ATG 23" RELAY RACK SHELF SINGLE EA  B  $         95.78 10.00%  $              86.20 N/A N/A
SB5962313SFB SB5962313SFB CENTER MOUNT SHELF EA  B  $         68.85 10.00%  $              61.97 N/A N/A
SB5962313SSL SB5962313SSL CENTER MOUNT SHELF EA  B  $         69.16 10.00%  $              62.24 N/A N/A
SB5962313STG SB5962313STG CENTER MOUNT SHELF EA  B  $         69.16 10.00%  $              62.24 N/A N/A
SB5962315AFB SB5962315AFB 23" RELAY RACK SHELF SINGLE EA  B  $         98.33 10.00%  $              88.50 N/A N/A
SB5962315ATG SB5962315ATG 23" RELAY RACK SHELF SINGLE EA  B  $         97.82 10.00%  $              88.04 N/A N/A
SB5962315SFB SB5962315SFB CENTER MOUNT SHELF EA  B  $         73.34 10.00%  $              66.01 N/A N/A
SB5962315SSL SB5962315SSL CENTER MOUNT SHELF EA  B  $         73.64 10.00%  $              66.28 N/A N/A
SB5962315STG SB5962315STG CENTER MOUNT SHELF EA  B  $         73.64 10.00%  $              66.28 N/A N/A
SB5962319AFB SB5962319AFB 23" RELAY RACK SHELF SINGLE EA  B  $       106.10 10.00%  $              95.49 N/A N/A
SB5962319ATG SB5962319ATG 23" RELAY RACK SHELF SINGLE EA  B  $       105.70 10.00%  $              95.13 N/A N/A
SB5962319SFB SB5962319SFB CENTER MOUNT SHELF EA  B  $         80.89 10.00%  $              72.80 N/A N/A
SB5962319SSL SB5962319SSL CENTER MOUNT SHELF EA  B  $         81.29 10.00%  $              73.16 N/A N/A
SB5962319STG SB5962319STG CENTER MOUNT SHELF EA  B  $         81.29 10.00%  $              73.16 N/A N/A
SB5962319SYZ SB5962319SYZ CENTER MOUNT SHELF EA  B  $         81.29 10.00%  $              73.16 N/A N/A
SB596S19103AAL SB596S19103AAL 19" DBL SD RCK MNTD SHELF EA  B  $       126.50 10.00%  $            113.85 N/A N/A
SB596S19103AFB SB596S19103AFB 19" DBL SD RCK MNTD SHELF EA  B  $       126.50 10.00%  $            113.85 N/A N/A
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SB596S19103ATG SB596S19103ATG 19" DBL SD RCK MNTD SHELF EA  B  $       126.50 10.00%  $            113.85 N/A N/A
SB596S19103SFB SB596S19103SFB 19" DBL SD RCK MNTD SHELF EA  B  $       104.40 10.00%  $              93.96 N/A N/A
SB596S19103SSL SB596S19103SSL 19" DBL SD RCK MNTD SHELF EA  B  $       105.40 10.00%  $              94.86 N/A N/A
SB596S19103STG SB596S19103STG 19" DBL SD RCK MNTD SHELF EA  B  $       105.40 10.00%  $              94.86 N/A N/A
SB596S19106AAL SB596S19106AAL HVY DUTY SHLF 19" D10 AL EA  B  $       156.80 10.00%  $            141.12 N/A N/A
SB596S19106AFB SB596S19106AFB HVY DUTY SHLF 19" D10 AL EA  B  $       156.10 10.00%  $            140.49 N/A N/A
SB596S19106ATG SB596S19106ATG HVY DUTY SHLF 19" D10 AL EA  B  $       156.80 10.00%  $            141.12 N/A N/A
SB596S19106SFB SB596S19106SFB HVY DUTY SHLF 19" D10 STL EA  B  $       105.00 10.00%  $              94.50 N/A N/A
SB596S19106SSL SB596S19106SSL HVY DUTY SHLF 19" D10 STL EA  B  $       105.40 10.00%  $              94.86 N/A N/A
SB596S19106STG SB596S19106STG HVY DUTY SHLF 19" D10 STL EA  B  $       105.40 10.00%  $              94.86 N/A N/A
SB596S19153AAL SB596S19153AAL 19" DBL SD RCK MNTD SHELF EA  B  $       185.00 10.00%  $            166.50 N/A N/A
SB596S19153AFB SB596S19153AFB 19" DBL SD RCK MNT SHELF EA  B  $       185.00 10.00%  $            166.50 N/A N/A
SB596S19153ATG SB596S19153ATG 19" DBL SD RCK MNT SHELF EA  B  $       185.00 10.00%  $            166.50 N/A N/A
SB596S19153SFB SB596S19153SFB 19" DBL SD RCK MNTD SHELF EA  B  $       134.10 10.00%  $            120.69 N/A N/A
SB596S19153SSL SB596S19153SSL 19" DBL SD RCK MNTD SHELF EA  B  $       135.40 10.00%  $            121.86 N/A N/A
SB596S19153STG SB596S19153STG 19" DBL SD RCK MNTD SHELF EA  B  $       134.10 10.00%  $            120.69 N/A N/A
SB596S19156AAL SB596S19156AAL HVY DUTY SHLF 19" D15 AL EA  B  $       195.80 10.00%  $            176.22 N/A N/A
SB596S19156AFB SB596S19156AFB HVY DUTY SHLF 19" D15 AL EA  B  $       194.90 10.00%  $            175.41 N/A N/A
SB596S19156ATG SB596S19156ATG HVY DUTY SHLF 19" D15 AL EA  B  $       195.80 10.00%  $            176.22 N/A N/A
SB596S19156SFB SB596S19156SFB HVY DUTY SHLF 19" D15 STL EA  B  $       134.70 10.00%  $            121.23 N/A N/A
SB596S19156SSL SB596S19156SSL HVY DUTY SHLF 19" D15 STL EA  B  $       135.40 10.00%  $            121.86 N/A N/A
SB596S19156STG SB596S19156STG HVY DUTY SHLF 19" D15 STL EA  B  $       135.40 10.00%  $            121.86 N/A N/A
SB596S23103AAL SB596S23103AAL 23" DBL SD RCK MNTD SHELF EA  B  $       159.00 10.00%  $            143.10 N/A N/A
SB596S23103AFB SB596S23103AFB 23" DBL SD RCK MNTD SHELF EA  B  $       159.00 10.00%  $            143.10 N/A N/A
SB596S23103ATG SB596S23103ATG 23" DBL SD RCK MNTD SHELF EA  B  $       159.00 10.00%  $            143.10 N/A N/A
SB596S23103SFB SB596S23103SFB 23" DBL SD RCK MNTD SHELF EA  B  $       115.30 10.00%  $            103.77 N/A N/A
SB596S23103SSL SB596S23103SSL 23" DBL SD RCK MNTD SHELF EA  B  $       115.90 10.00%  $            104.31 N/A N/A
SB596S23103STG SB596S23103STG 23" DBL SD RCK MNTD SHELF EA  B  $       114.80 10.00%  $            103.32 N/A N/A
SB596S23106AAL SB596S23106AAL HVY DUTY SHLF 23" D10 AL EA  B  $       171.10 10.00%  $            153.99 N/A N/A
SB596S23106AFB SB596S23106AFB HVY DUTY SHLF 23" D10 AL EA  B  $       170.20 10.00%  $            153.18 N/A N/A
SB596S23106ATG SB596S23106ATG HVY DUTY SHLF 23" D10 AL EA  B  $       171.10 10.00%  $            153.99 N/A N/A
SB596S23106SFB SB596S23106SFB HVY DUTY SHLF 23" D10 STL EA  B  $       115.30 10.00%  $            103.77 N/A N/A
SB596S23106SSL SB596S23106SSL HVY DUTY SHLF 23" D10 STL EA  B  $       115.90 10.00%  $            104.31 N/A N/A
SB596S23106STG SB596S23106STG HVY DUTY SHLF 23" D10 STL EA  B  $       115.90 10.00%  $            104.31 N/A N/A
SB596S23153AAL SB596S23153AAL 23" DBL SD RCK MNTD SHELF EA  B  $       220.00 10.00%  $            198.00 N/A N/A
SB596S23153AFB SB596S23153AFB 23" DBL SD RCK MNT SHELF EA  B  $       219.00 10.00%  $            197.10 N/A N/A
SB596S23153ATG SB596S23153ATG 23" DBL SD RCK MNT SHELF EA  B  $       220.00 10.00%  $            198.00 N/A N/A
SB596S23153SFB SB596S23153SFB 23" DBL SD RCK MNT SHELF EA  B  $       148.00 10.00%  $            133.20 N/A N/A
SB596S23153SSL SB596S23153SSL 23" DBL SD RCK MNT SHELF EA  B  $       148.70 10.00%  $            133.83 N/A N/A
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SB596S23153STG SB596S23153STG 23" DBL SD RCK MNT SHELF EA  B  $       148.70 10.00%  $            133.83 N/A N/A
SB596S23156AAL SB596S23156AAL HVY DUTY SHLF 23" D15 AL EA  B  $       227.80 10.00%  $            205.02 N/A N/A
SB596S23156ATG SB596S23156ATG HVY DUTY SHLF 23" D15 AL EA  B  $       227.80 10.00%  $            205.02 N/A N/A
SB596S23156SFB SB596S23156SFB HVY DUTY SHLF 23" D15 STL EA  B  $       148.00 10.00%  $            133.20 N/A N/A
SB596S23156SSL SB596S23156SSL HVY DUTY SHLF 23" D15 STL EA  B  $       148.70 10.00%  $            133.83 N/A N/A
SB596S23156STG SB596S23156STG HVY DUTY SHLF 23" D15 STL EA  B  $       147.40 10.00%  $            132.66 N/A N/A
SB596V19103AAL SB596V19103AAL 19" DB SD RK MNT SHLF VNT EA  B  $       169.40 10.00%  $            152.46 N/A N/A
SB596V19103AFB SB596V19103AFB 19" DB SD RK MNT SHLF VNT EA  B  $       167.80 10.00%  $            151.02 N/A N/A
SB596V19103ATG SB596V19103ATG 19" DB SD RK MNT SHLF VNT EA  B  $       169.40 10.00%  $            152.46 N/A N/A
SB596V19103SFB SB596V19103SFB EA  B  $       115.30 10.00%  $            103.77 N/A N/A
SB596V19103SSL SB596V19103SSL EA  B  $       115.90 10.00%  $            104.31 N/A N/A
SB596V19103STG SB596V19103STG EA  B  $       115.90 10.00%  $            104.31 N/A N/A
SB596V19106AAL SB596V19106AAL VNT HV DT SHLF 19" D10 AL EA  B  $       163.90 10.00%  $            147.51 N/A N/A
SB596V19106AFB SB596V19106AFB VNT HV DT SHLF 19" D10 AL EA  B  $       163.20 10.00%  $            146.88 N/A N/A
SB596V19106ATG SB596V19106ATG VNT HV DT SHLF 19" D10 AL EA  B  $       163.90 10.00%  $            147.51 N/A N/A
SB596V19106SFB SB596V19106SFB VNT HV DT SHLF 19" D10 ST EA  B  $       115.30 10.00%  $            103.77 N/A N/A
SB596V19106SSL SB596V19106SSL VNT HV DT SHLF 19" D10 ST EA  B  $       115.90 10.00%  $            104.31 N/A N/A
SB596V19106STG SB596V19106STG VNT HV DT SHLF 19" D10 ST EA  B  $       115.90 10.00%  $            104.31 N/A N/A
SB596V19153AAL SB596V19153AAL 19" DB SD RK MNT SHLF VNT EA  B  $       215.80 10.00%  $            194.22 N/A N/A
SB596V19153AFB SB596V19153AFB 19" DB SD RK MNT SHLF VNT EA  B  $       213.80 10.00%  $            192.42 N/A N/A
SB596V19153ATG SB596V19153ATG 19" DB SD RK MNT SHLF VNT EA  B  $       215.80 10.00%  $            194.22 N/A N/A
SB596V19153SFB SB596V19153SFB EA  B  $       147.40 10.00%  $            132.66 N/A N/A
SB596V19153SSL SB596V19153SSL EA  B  $       148.70 10.00%  $            133.83 N/A N/A
SB596V19153STG SB596V19153STG EA  B  $       148.70 10.00%  $            133.83 N/A N/A
SB596V19156AAL SB596V19156AAL VNT HV DT SHLF 19" D15 AL EA  B  $       203.30 10.00%  $            182.97 N/A N/A
SB596V19156ATG SB596V19156ATG VNT HV DT SHLF 19" D15 AL EA  B  $       203.30 10.00%  $            182.97 N/A N/A
SB596V19156SFB SB596V19156SFB VNT HV DT SHLF 19" D15 ST EA  B  $       148.00 10.00%  $            133.20 N/A N/A
SB596V19156SSL SB596V19156SSL VNT HV DT SHLF 19" D15 ST EA  B  $       148.70 10.00%  $            133.83 N/A N/A
SB596V19156STG SB596V19156STG VNT HV DT SHLF 19" D15 ST EA  B  $       148.70 10.00%  $            133.83 N/A N/A
SB596V23103AAL SB596V23103AAL EA  B  $       179.10 10.00%  $            161.19 N/A N/A
SB596V23103AFB SB596V23103AFB EA  B  $       178.30 10.00%  $            160.47 N/A N/A
SB596V23103ATG SB596V23103ATG EA  B  $       179.10 10.00%  $            161.19 N/A N/A
SB596V23103SFB SB596V23103SFB EA  B  $       126.50 10.00%  $            113.85 N/A N/A
SB596V23103SSL SB596V23103SSL EA  B  $       127.70 10.00%  $            114.93 N/A N/A
SB596V23103STG SB596V23103STG EA  B  $       127.70 10.00%  $            114.93 N/A N/A
SB596V23106AAL SB596V23106AAL HEAVY DUTY SHELF (PAIR) EA  B  $       178.30 10.00%  $            160.47 N/A N/A
SB596V23106AFB SB596V23106AFB HEAVY DUTY SHELF (PAIR) EA  B  $       161.00 10.00%  $            144.90 N/A N/A
SB596V23106SFB SB596V23106SFB EA  B  $       127.10 10.00%  $            114.39 N/A N/A
SB596V23106SSL SB596V23106SSL EA  B  $       127.70 10.00%  $            114.93 N/A N/A

1347 of 9702



NW Infrastructure B-Line

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

B-Line                              
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

SB596V23106STG SB596V23106STG EA  B  $       127.70 10.00%  $            114.93 N/A N/A
SB596V23153AAL SB596V23153AAL EA  B  $       231.60 10.00%  $            208.44 N/A N/A
SB596V23153AFB SB596V23153AFB EA  B  $       230.60 10.00%  $            207.54 N/A N/A
SB596V23153ATG SB596V23153ATG EA  B  $       231.60 10.00%  $            208.44 N/A N/A
SB596V23153SFB SB596V23153SFB EA  B  $       163.20 10.00%  $            146.88 N/A N/A
SB596V23153SSL SB596V23153SSL EA  B  $       163.90 10.00%  $            147.51 N/A N/A
SB596V23153STG SB596V23153STG EA  B  $       163.90 10.00%  $            147.51 N/A N/A
SB596V23156AAL SB596V23156AAL HEAVY DUTY SHELF (PAIR) EA  B  $       235.10 10.00%  $            211.59 N/A N/A
SB596V23156ATG SB596V23156ATG HEAVY DUTY SHELF (PAIR) EA  B  $       235.10 10.00%  $            211.59 N/A N/A
SB596V23156SFB SB596V23156SFB EA  B  $       163.20 10.00%  $            146.88 N/A N/A
SB596V23156SSL SB596V23156SSL EA  B  $       163.90 10.00%  $            147.51 N/A N/A
SB596V23156STG SB596V23156STG EA  B  $       163.90 10.00%  $            147.51 N/A N/A
SB59819FB SB59819FB CASTER RELAY RACK FLAT BLACK EA  B  $       341.90 10.00%  $            307.71 N/A N/A
SB59819TG SB59819TG CASTER BASE RELAY RACK GRAY EA  B  $       343.50 10.00%  $            309.15 N/A N/A
SB59823FB SB59823FB CASTER BASE, RELAY RACK EA  B  $       348.70 10.00%  $            313.83 N/A N/A
SB59823TG SB59823TG CASTER BASE, RELAY RACK GRAY EA  B  $       348.70 10.00%  $            313.83 N/A N/A
SB59919AL SB59919AL HEAT DEFLECTOR/WRITING SHELF EA  B  $         83.84 10.00%  $              75.46 N/A N/A
SB59919FB SB59919FB HEAT DEFLECTOR/WRITING SHELF EA  B  $         83.84 10.00%  $              75.46 N/A N/A
SB59919TG SB59919TG HEAT DEFLECTOR/WRITING SHELF EA  B  $         85.88 10.00%  $              77.29 N/A N/A
SB59923AL SB59923AL HEAT DEFLECTOR/WRITING SHELF EA  B  $         88.74 10.00%  $              79.87 N/A N/A
SB59923FB SB59923FB HEAT DEFLECTOR/WRITING SHELF EA  B  $         88.74 10.00%  $              79.87 N/A N/A
SB59923TG SB59923TG HEAT DEFLECTOR/WRITING SHELF EA  B  $         89.15 10.00%  $              80.24 N/A N/A
SB60208401TG SB60208401TG UDF DOUBLE SIDED 7 0" EA  B  $    1,363.00 10.00%  $         1,226.70 N/A N/A
SB60208402TG SB60208402TG UDF DOUBLE SIDED 7 0" EA  B  $    2,320.00 10.00%  $         2,088.00 N/A N/A
SB60208403TG SB60208403TG UDF DOUBLE SIDED 7 0" EA  B  $    3,200.00 10.00%  $         2,880.00 N/A N/A
SB60208404TG SB60208404TG UDF DOUBLE SIDED 7 0" EA  B  $    4,080.00 10.00%  $         3,672.00 N/A N/A
SB60208405TG SB60208405TG UDF DOUBLE SIDED 7 0" EA  B  $    5,066.00 10.00%  $         4,559.40 N/A N/A
SB60208406TG SB60208406TG UDF DOUBLE SIDED 7 0" EA  B  $    6,014.00 10.00%  $         5,412.60 N/A N/A
SB60208407TG SB60208407TG UDF DOUBLE SIDED 7 0" EA  B  $    6,894.00 10.00%  $         6,204.60 N/A N/A
SB60208408TG SB60208408TG UDF DOUBLE SIDED 7 0" EA  B  $    7,779.00 10.00%  $         7,001.10 N/A N/A
SB60208409TG SB60208409TG UDF DOUBLE SIDED 7 0" EA  B  $    8,752.00 10.00%  $         7,876.80 N/A N/A
SB60208410TG SB60208410TG UDF DOUBLE SIDED 7 0" EA  B  $    9,708.00 10.00%  $         8,737.20 N/A N/A
SB60208411TG SB60208411TG END GUARDS EA  B  $       303.60 10.00%  $            273.24 N/A N/A
SB60208412TG SB60208412TG JUNCTION KIT EA  B  $         79.25 10.00%  $              71.33 N/A N/A
SB60209601TG SB60209601TG UDF DOUBLE SIDED 8 0" EA  B  $    1,585.00 10.00%  $         1,426.50 N/A N/A
SB60209602TG SB60209602TG UDF DOUBLE SIDED 8 0" EA  B  $    2,712.00 10.00%  $         2,440.80 N/A N/A
SB60209603TG SB60209603TG UDF DOUBLE SIDED 8 0" EA  B  $    3,762.00 10.00%  $         3,385.80 N/A N/A
SB60209604TG SB60209604TG UDF DOUBLE SIDED 8 0" EA  B  $    4,812.00 10.00%  $         4,330.80 N/A N/A
SB60209605TG SB60209605TG UDF DOUBLE SIDED 8 0" EA  B  $    5,969.00 10.00%  $         5,372.10 N/A N/A
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SB60209606TG SB60209606TG UDF DOUBLE SIDED 8 0" EA  B  $    7,087.00 10.00%  $         6,378.30 N/A N/A
SB60209607TG SB60209607TG UDF DOUBLE SIDED 8 0" EA  B  $    8,137.00 10.00%  $         7,323.30 N/A N/A
SB60209608TG SB60209608TG UDF DOUBLE SIDED 8 0" EA  B  $    9,187.00 10.00%  $         8,268.30 N/A N/A
SB60209609TG SB60209609TG UDF DOUBLE SIDED 8 0" EA  B  $  10,336.00 10.00%  $         9,302.40 N/A N/A
SB60209610TG SB60209610TG UDF DOUBLE SIDED 8 0" EA  B  $  11,462.00 10.00%  $       10,315.80 N/A N/A
SB60209611TG SB60209611TG END GUARDS EA  B  $       395.30 10.00%  $            355.77 N/A N/A
SB60209612TG SB60209612TG JUNCTION KIT EA  B  $         79.87 10.00%  $              71.88 N/A N/A
SB60210801TG SB60210801TG UDF DOUBLE SIDED 9 0" EA  B  $    1,793.00 10.00%  $         1,613.70 N/A N/A
SB60210802TG SB60210802TG UDF DOUBLE SIDED 9 0" EA  B  $    3,094.00 10.00%  $         2,784.60 N/A N/A
SB60210803TG SB60210803TG UDF DOUBLE SIDED 9 0" EA  B  $    4,321.00 10.00%  $         3,888.90 N/A N/A
SB60210804TG SB60210804TG UDF DOUBLE SIDED 9 0" EA  B  $    5,547.00 10.00%  $         4,992.30 N/A N/A
SB60210805TG SB60210805TG UDF DOUBLE SIDED 9 0" EA  B  $    6,880.00 10.00%  $         6,192.00 N/A N/A
SB60210806TG SB60210806TG UDF DOUBLE SIDED 9 0" EA  B  $    8,172.00 10.00%  $         7,354.80 N/A N/A
SB60210807TG SB60210807TG UDF DOUBLE SIDED 9 0" EA  B  $    9,399.00 10.00%  $         8,459.10 N/A N/A
SB60210808TG SB60210808TG UDF DOUBLE SIDED 9 0" EA  B  $  10,625.00 10.00%  $         9,562.50 N/A N/A
SB60210809TG SB60210809TG UDF DOUBLE SIDED 9 0" EA  B  $  11,949.00 10.00%  $       10,754.10 N/A N/A
SB60210810TG SB60210810TG UDF DOUBLE SIDED 9 0" EA  B  $  13,250.00 10.00%  $       11,925.00 N/A N/A
SB60210811TG SB60210811TG END GUARDS EA  B  $       414.80 10.00%  $            373.32 N/A N/A
SB60210812TG SB60210812TG JUNCTION KIT EA  B  $         80.78 10.00%  $              72.70 N/A N/A
SB60212001TG SB60212001TG UDF DOUBLE SIDED 10 0" EA  B  $    1,915.00 10.00%  $         1,723.50 N/A N/A
SB60212002TG SB60212002TG UDF DOUBLE SIDED 100" EA  B  $    3,323.00 10.00%  $         2,990.70 N/A N/A
SB60212003TG SB60212003TG UDF DOUBLE SIDED 10 0" EA  B  $    4,655.00 10.00%  $         4,189.50 N/A N/A
SB60212004TG SB60212004TG UDF DOUBLE SIDED 10 0" EA  B  $    5,987.00 10.00%  $         5,388.30 N/A N/A
SB60212005TG SB60212005TG UDF DOUBLE SIDED 100" EA  B  $    7,424.00 10.00%  $         6,681.60 N/A N/A
SB60212006TG SB60212006TG UDF DOUBLE SIDED 10 0" EA  B  $    8,824.00 10.00%  $         7,941.60 N/A N/A
SB60212007TG SB60212007TG UDF DOUBLE SIDED 10 0" EA  B  $  10,157.00 10.00%  $         9,141.30 N/A N/A
SB60212008TG SB60212008TG UDF DOUBLE SIDED 10 0" EA  B  $  11,489.00 10.00%  $       10,340.10 N/A N/A
SB60212009TG SB60212009TG UDF DOUBLE SIDED 10 0" EA  B  $  12,919.00 10.00%  $       11,627.10 N/A N/A
SB60212010TG SB60212010TG UDF DOUBLE SIDED 10 0" EA  B  $  14,327.00 10.00%  $       12,894.30 N/A N/A
SB60212011TG SB60212011TG END GUARDS EA  B  $       420.70 10.00%  $            378.63 N/A N/A
SB60212012TG SB60212012TG JUNCTION KIT EA  B  $         81.29 10.00%  $              73.16 N/A N/A
SB60213801TG SB60213801TG UDF DOUBLE SIDED 11 6" EA  B  $    2,226.00 10.00%  $         2,003.40 N/A N/A
SB60213802TG SB60213802TG UDF DOUBLE SIDED 11 6" EA  B  $    3,876.00 10.00%  $         3,488.40 N/A N/A
SB60213803TG SB60213803TG UDF DOUBLE SIDED 11 6" EA  B  $    5,451.00 10.00%  $         4,905.90 N/A N/A
SB60213804TG SB60213804TG UDF DOUBLE SIDED 11 6" EA  B  $    7,025.00 10.00%  $         6,322.50 N/A N/A
SB60213805TG SB60213805TG UDF DOUBLE SIDED 11 6" EA  B  $    8,707.00 10.00%  $         7,836.30 N/A N/A
SB60213806TG SB60213806TG UDF DOUBLE SIDED 11 6" EA  B  $  10,349.00 10.00%  $         9,314.10 N/A N/A
SB60213807TG SB60213807TG UDF DOUBLE SIDED 11 6" EA  B  $  11,924.00 10.00%  $       10,731.60 N/A N/A
SB60213808TG SB60213808TG UDF DOUBLE SIDED 11 6" EA  B  $  13,498.00 10.00%  $       12,148.20 N/A N/A
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SB60213809TG SB60213809TG UDF DOUBLE SIDED 11 6" EA  B  $  14,582.00 10.00%  $       13,123.80 N/A N/A
SB60213810TG SB60213810TG UDF DOUBLE SIDED 11 6" EA  B  $  16,822.00 10.00%  $       15,139.80 N/A N/A
SB60213811TG SB60213811TG END GUARDS EA  B  $       493.20 10.00%  $            443.88 N/A N/A
SB60213812TG SB60213812TG JUNCTION KIT EA  B  $         83.23 10.00%  $              74.91 N/A N/A
SB60214001TG SB60214001TG UDF DOUBLE SIDED 11 8" EA  B  $    2,227.00 10.00%  $         2,004.30 N/A N/A
SB60214002TG SB60214002TG UDF DOUBLE SIDED 11 8" EA  B  $    3,879.00 10.00%  $         3,491.10 N/A N/A
SB60214003TG SB60214003TG UDF DOUBLE SIDED 11 8" EA  B  $    5,455.00 10.00%  $         4,909.50 N/A N/A
SB60214004TG SB60214004TG UDF DOUBLE SIDED 11 8" EA  B  $    7,031.00 10.00%  $         6,327.90 N/A N/A
SB60214005TG SB60214005TG UDF DOUBLE SIDED 11 8" EA  B  $    8,714.00 10.00%  $         7,842.60 N/A N/A
SB60214006TG SB60214006TG UDF DOUBLE SIDED 11 8" EA  B  $  10,358.00 10.00%  $         9,322.20 N/A N/A
SB60214007TG SB60214007TG UDF DOUBLE SIDED 11 8" EA  B  $  11,934.00 10.00%  $       10,740.60 N/A N/A
SB60214008TG SB60214008TG UDF DOUBLE SIDED 11 8" EA  B  $  13,510.00 10.00%  $       12,159.00 N/A N/A
SB60214009TG SB60214009TG UDF DOUBLE SIDED 11 8" EA  B  $  15,185.00 10.00%  $       13,666.50 N/A N/A
SB60214010TG SB60214010TG UDF DOUBLE SIDED 11 8" EA  B  $  16,837.00 10.00%  $       15,153.30 N/A N/A
SB60214011TG SB60214011TG END GUARDS EA  B  $       493.20 10.00%  $            443.88 N/A N/A
SB60214012TG SB60214012TG JUNCTION KIT EA  B  $         83.23 10.00%  $              74.91 N/A N/A
SB60308401TG SB60308401 UDF DOUBLE SIDED 7 0" HI EA  B  $    1,391.00 10.00%  $         1,251.90 N/A N/A
SB60308402TG SB60308402TG UDF DOUBLE SIDED 7 0" EA  B  $    2,374.00 10.00%  $         2,136.60 N/A N/A
SB60308403TG SB60308403TG UDF DOUBLE SIDED 7 0" EA  B  $    3,278.00 10.00%  $         2,950.20 N/A N/A
SB60308404TG SB60308404TG UDF DOUBLE SIDED 7 0" EA  B  $    4,182.00 10.00%  $         3,763.80 N/A N/A
SB60308405TG SB60308405TG UDF DOUBLE SIDED 7 0" EA  B  $    5,192.00 10.00%  $         4,672.80 N/A N/A
SB60308406TG SB60308406TG UDF DOUBLE SIDED 7 0" EA  B  $    6,166.00 10.00%  $         5,549.40 N/A N/A
SB60308407TG SB60308407TG UDF DOUBLE SIDED 7 0" EA  B  $    7,071.00 10.00%  $         6,363.90 N/A N/A
SB60308408TG SB60308408TG UDF DOUBLE SIDED 7 0" EA  B  $    7,773.00 10.00%  $         6,995.70 N/A N/A
SB60308409TG SB60308409TG UDF DOUBLE SIDED 7 0" EA  B  $    8,976.00 10.00%  $         8,078.40 N/A N/A
SB60308410TG SB60308410TG UDF DOUBLE SIDED 7 0" EA  B  $    9,959.00 10.00%  $         8,963.10 N/A N/A
SB60308411TG SB60308411TG END GUARDS EA  B  $       325.30 10.00%  $            292.77 N/A N/A
SB60308412TG SB60308412TG JUNCTION KIT EA  B  $         80.68 10.00%  $              72.61 N/A N/A
SB60309601TG SB60309601TG UDF DOUBLE SIDED 8 0" EA  B  $    1,619.00 10.00%  $         1,457.10 N/A N/A
SB60309602TG SB60309602TG UDF DOUBLE SIDED 8 0" EA  B  $    2,777.00 10.00%  $         2,499.30 N/A N/A
SB60309603TG SB60309603TG UDF DOUBLE SIDED 8 0" EA  B  $    3,857.00 10.00%  $         3,471.30 N/A N/A
SB60309604TG SB60309604TG UDF DOUBLE SIDED 8 0" EA  B  $    4,937.00 10.00%  $         4,443.30 N/A N/A
SB60309605TG SB60309605TG UDF DOUBLE SIDED 8 0" EA  B  $    6,123.00 10.00%  $         5,510.70 N/A N/A
SB60309606TG SB60309606TG UDF DOUBLE SIDED 8 0" EA  B  $    7,274.00 10.00%  $         6,546.60 N/A N/A
SB60309607TG SB60309607TG UDF DOUBLE SIDED 8 0" EA  B  $    8,354.00 10.00%  $         7,518.60 N/A N/A
SB60309608TG SB60309608TG UDF DOUBLE SIDED 8 0" EA  B  $    9,433.00 10.00%  $         8,489.70 N/A N/A
SB60309609TG SB60309609TG UDF DOUBLE SIDED 8 0" EA  B  $  10,612.00 10.00%  $         9,550.80 N/A N/A
SB60309610TG SB60309610TG UDF DOUBLE SIDED 8 0" EA  B  $  11,770.00 10.00%  $       10,593.00 N/A N/A
SB60309611TG SB60309611TG END GUARDS EA  B  $       398.90 10.00%  $            359.01 N/A N/A
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SB60309612TG SB60309612TG JUNCTION KIT EA  B  $         81.40 10.00%  $              73.26 N/A N/A
SB60310801TG SB60310801TG UDF DOUBLE SIDED 9 0" EA  B  $    1,913.00 10.00%  $         1,721.70 N/A N/A
SB60310802TG SB60310802TG UDF DOUBLE SIDED 9 0" EA  B  $    3,171.00 10.00%  $         2,853.90 N/A N/A
SB60310803TG SB60310803TG UDF DOUBLE SIDED 9 0" EA  B  $    4,434.00 10.00%  $         3,990.60 N/A N/A
SB60310804TG SB60310804TG UDF DOUBLE SIDED 9 0" EA  B  $    5,695.00 10.00%  $         5,125.50 N/A N/A
SB60310805TG SB60310805TG UDF DOUBLE SIDED 9 0" EA  B  $    7,062.00 10.00%  $         6,355.80 N/A N/A
SB60310806TG SB60310806TG UDF DOUBLE SIDED 9 0" EA  B  $    8,395.00 10.00%  $         7,555.50 N/A N/A
SB60310807TG SB60310807TG UDF DOUBLE SIDED 9 0" EA  B  $    9,656.00 10.00%  $         8,690.40 N/A N/A
SB60310808TG SB60310808TG UDF DOUBLE SIDED 9 0" EA  B  $  10,917.00 10.00%  $         9,825.30 N/A N/A
SB60310809TG SB60310809TG UDF DOUBLE SIDED 9 0" EA  B  $  12,277.00 10.00%  $       11,049.30 N/A N/A
SB60310810TG SB60310810TG UDF DOUBLE SIDED 9 0" EA  B  $  13,617.00 10.00%  $       12,255.30 N/A N/A
SB60310811TG SB60310811TG END GUARDS EA  B  $       420.70 10.00%  $            378.63 N/A N/A
SB60310812TG SB60310812TG JUNCTION KIT EA  B  $         80.78 10.00%  $              72.70 N/A N/A
SB60312001TG SB60312001TG UDF DOUBLE SIDED 10 0" EA  B  $    1,956.00 10.00%  $         1,760.40 N/A N/A
SB60312002TG SB60312002TG UDF DOUBLE SIDED 10 0" EA  B  $    3,406.00 10.00%  $         3,065.40 N/A N/A
SB60312003TG SB60312003TG UDF DOUBLE SIDED 10 0" EA  B  $    4,776.00 10.00%  $         4,298.40 N/A N/A
SB60312004TG SB60312004TG UDF DOUBLE SIDED 10 0" EA  B  $    6,147.00 10.00%  $         5,532.30 N/A N/A
SB60312005TG SB60312005TG UDF DOUBLE SIDED 10 0" EA  B  $    7,623.00 10.00%  $         6,860.70 N/A N/A
SB60312006TG SB60312006TG UDF DOUBLE SIDED 10 0" EA  B  $    9,064.00 10.00%  $         8,157.60 N/A N/A
SB60312007TG SB60312007TG UDF DOUBLE SIDED 10 0" EA  B  $  10,434.00 10.00%  $         9,390.60 N/A N/A
SB60312008TG SB60312008TG UDF DOUBLE SIDED 10 0" EA  B  $  11,805.00 10.00%  $       10,624.50 N/A N/A
SB60312009TG SB60312009TG UDF DOUBLE SIDED 10 0" EA  B  $  13,273.00 10.00%  $       11,945.70 N/A N/A
SB60312010TG SB60312010TG UDF DOUBLE SIDED 10 0" EA  B  $  14,722.00 10.00%  $       13,249.80 N/A N/A
SB60312011TG SB60312011TG END GUARDS EA  B  $       426.10 10.00%  $            383.49 N/A N/A
SB60312012TG SB60312012TG JUNCTION KIT EA  B  $         81.29 10.00%  $              73.16 N/A N/A
SB60313801TG SB60313801TG UDF DOUBLE SIDED 11 6" EA  B  $    2,276.00 10.00%  $         2,048.40 N/A N/A
SB60313802TG SB60313802TG UDF DOUBLE SIDED 11 6" EA  B  $    3,976.00 10.00%  $         3,578.40 N/A N/A
SB603138033TG SB60313803TG UDF DOUBLE SIDED 11 6" EA  B  $    5,598.00 10.00%  $         5,038.20 N/A N/A
SB60313804TG SB60313804TG UDF DOUBLE SIDED 11 6" EA  B  $    7,220.00 10.00%  $         6,498.00 N/A N/A
SB60313805TG SB60313805TG UDF DOUBLE SIDED 11 6" EA  B  $    8,948.00 10.00%  $         8,053.20 N/A N/A
SB60313806TG SB60313806TG UDF DOUBLE SIDED 11 6" EA  B  $  10,640.00 10.00%  $         9,576.00 N/A N/A
SB60313807TG SB60313807TG UDF DOUBLE SIDED 11 6" EA  B  $  12,262.00 10.00%  $       11,035.80 N/A N/A
SB60313808TG SB60313808TG UDF DOUBLE SIDED 11 6" EA  B  $  13,884.00 10.00%  $       12,495.60 N/A N/A
SB60313809TG SB60313809TG UDF DOUBLE SIDED 11 6" EA  B  $  15,605.00 10.00%  $       14,044.50 N/A N/A
SB60313810TG SB60313810TG UDF DOUBLE SIDED 11 6" EA  B  $  17,304.00 10.00%  $       15,573.60 N/A N/A
SB60313811TG SB60313811TG END GUARDS EA  B  $       498.80 10.00%  $            448.92 N/A N/A
SB60313812TG SB60313812TG JUNCTION KIT EA  B  $         83.23 10.00%  $              74.91 N/A N/A
SB60314001TG SB60314001TG UDF DOUBLE SIDED 11 8" EA  B  $    2,277.00 10.00%  $         2,049.30 N/A N/A
SB60314002TG SB60314002TG UDF DOUBLE SIDED 11 8" EA  B  $    3,979.00 10.00%  $         3,581.10 N/A N/A
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SB60314003TG SB60314003TG UDF DOUBLE SIDED 11 8" EA  B  $    5,603.00 10.00%  $         5,042.70 N/A N/A
SB60314004TG SB60314004TG UDF DOUBLE SIDED 11 8" EA  B  $    7,226.00 10.00%  $         6,503.40 N/A N/A
SB60314005TG SB60314005TG UDF DOUBLE SIDED 11 8" EA  B  $    8,955.00 10.00%  $         8,059.50 N/A N/A
SB60314006TG SB60314006TG UDF DOUBLE SIDED 11 8" EA  B  $  10,650.00 10.00%  $         9,585.00 N/A N/A
SB60314007TG SB60314007TG UDF DOUBLE SIDED 11 8" EA  B  $  12,273.00 10.00%  $       11,045.70 N/A N/A
SB60314008TG SB60314008TG UDF DOUBLE SIDED 11 8" EA  B  $  13,896.00 10.00%  $       12,506.40 N/A N/A
SB60314009TG SB60314009TG UDF DOUBLE SIDED 11 8" EA  B  $  15,617.00 10.00%  $       14,055.30 N/A N/A
SB60314010TG SB60314010TG UDF DOUBLE SIDED 11 8" EA  B  $  17,319.00 10.00%  $       15,587.10 N/A N/A
SB60314011TG SB60314011TG END GUARDS EA  B  $       497.70 10.00%  $            447.93 N/A N/A
SB60314012TG SB60314012TG JUNCTION KIT EA  B  $         83.23 10.00%  $              74.91 N/A N/A
SB60408401TG SB60408401TG UDF DOUBLE SIDED 7 0" EA  B  $    1,418.00 10.00%  $         1,276.20 N/A N/A
SB60408402TG SB60408402TG UDF DOUBLE SIDED 7 0" EA  B  $    2,427.00 10.00%  $         2,184.30 N/A N/A
SB60408403TG SB60408403TG UDF DOUBLE SIDED 7 0" EA  B  $    3,356.00 10.00%  $         3,020.40 N/A N/A
SB60408404TG SB60408404TG UDF DOUBLE SIDED 7 0" EA  B  $    4,283.00 10.00%  $         3,854.70 N/A N/A
SB60408405TG SB60408405TG UDF DOUBLE SIDED 7 0" EA  B  $    5,317.00 10.00%  $         4,785.30 N/A N/A
SB60408406TG SB60408406TG UDF DOUBLE SIDED 7 0" EA  B  $    6,318.00 10.00%  $         5,686.20 N/A N/A
SB60408407TG SB60408407TG UDF DOUBLE SIDED 7 0" EA  B  $    7,245.00 10.00%  $         6,520.50 N/A N/A
SB60408408TG SB60408408TG UDF DOUBLE SIDED 7 0" EA  B  $    8,178.00 10.00%  $         7,360.20 N/A N/A
SB60408409TG SB60408409TG UDF DOUBLE SIDED 7 0" EA  B  $    9,200.00 10.00%  $         8,280.00 N/A N/A
SB60408410TG SB60408410TG UDF DOUBLE SIDED 7 0" EA  B  $  10,209.00 10.00%  $         9,188.10 N/A N/A
SB60408411TG SB60408411TG END GUARDS EA  B  $       313.20 10.00%  $            281.88 N/A N/A
SB60408412TG SB60408412TG JUNCTION KIT EA  B  $         79.25 10.00%  $              71.33 N/A N/A
SB60409601TG SB60409601TG UDF DOUBLE SIDED 8 0" EA  B  $    1,651.00 10.00%  $         1,485.90 N/A N/A
SB60409602TG SB60409602TG UDF DOUBLE SIDED 8 0" EA  B  $    2,843.00 10.00%  $         2,558.70 N/A N/A
SB60409603TG SB60409603TG UDF DOUBLE SIDED 8 0" EA  B  $    3,951.00 10.00%  $         3,555.90 N/A N/A
SB60409604TG SB60409604TG UDF DOUBLE SIDED 8 0" EA  B  $    5,061.00 10.00%  $         4,554.90 N/A N/A
SB60409605TG SB60409605TG UDF DOUBLE SIDED 8 0" EA  B  $    6,277.00 10.00%  $         5,649.30 N/A N/A
SB60409606TG SB60409606TG UDF DOUBLE SIDED 8 0" EA  B  $    7,460.00 10.00%  $         6,714.00 N/A N/A
SB60409607TG SB60409607TG UDF DOUBLE SIDED 8 0" EA  B  $    8,570.00 10.00%  $         7,713.00 N/A N/A
SB60409608TG SB60409608TG UDF DOUBLE SIDED 8 0" EA  B  $    9,680.00 10.00%  $         8,712.00 N/A N/A
SB60409609TG SB60409609TG UDF DOUBLE SIDED 8 0" EA  B  $  10,886.00 10.00%  $         9,797.40 N/A N/A
SB60409610TG SB60409610TG UDF DOUBLE SIDED 8 0" EA  B  $  12,020.00 10.00%  $       10,818.00 N/A N/A
SB60409611TG SB60409611TG END GUARDS EA  B  $       404.20 10.00%  $            363.78 N/A N/A
SB60409612TG SB60409612TG JUNCTION KIT EA  B  $         81.40 10.00%  $              73.26 N/A N/A
SB60410801TG SB60410801TG UDF DOUBLE SIDED 9 0" EA  B  $    1,870.00 10.00%  $         1,683.00 N/A N/A
SB60410802TG SB60410802TG UDF DOUBLE SIDED 9 0" EA  B  $    3,248.00 10.00%  $         2,923.20 N/A N/A
SB60410803TG SB60410803TG UDF DOUBLE SIDED 9 0" EA  B  $    4,545.00 10.00%  $         4,090.50 N/A N/A
SB60410804TG SB60410804TG UDF DOUBLE SIDED 9 0" EA  B  $    5,842.00 10.00%  $         5,257.80 N/A N/A
SB60410805TG SB60410805TG UDF DOUBLE SIDED 9 0" EA  B  $    7,245.00 10.00%  $         6,520.50 N/A N/A
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SB60410806TG SB60410806TG UDF DOUBLE SIDED 9 0" EA  B  $    8,616.00 10.00%  $         7,754.40 N/A N/A
SB60410807TG SB60410807TG UDF DOUBLE SIDED 9 0" EA  B  $    9,913.00 10.00%  $         8,921.70 N/A N/A
SB60410808TG SB60410808TG UDF DOUBLE SIDED 9 0" EA  B  $  11,209.00 10.00%  $       10,088.10 N/A N/A
SB60410809TG SB60410809TG UDF DOUBLE SIDED 9 0" EA  B  $  12,604.00 10.00%  $       11,343.60 N/A N/A
SB60410810TG SB60410810TG UDF DOUBLE SIDED 9 0" EA  B  $  13,982.00 10.00%  $       12,583.80 N/A N/A
SB60410811TG SB60410811TG END GUARDS EA  B  $       425.70 10.00%  $            383.13 N/A N/A
SB60410812TG SB60410812TG JUNCTION KIT EA  B  $         80.78 10.00%  $              72.70 N/A N/A
SB6041084TG SB6041084TG EA  B  $       830.30 10.00%  $            747.27 N/A N/A
SB60412001TG SB60412001TG UDF DOUBLE SIDED 10 0" EA  B  $    1,998.00 10.00%  $         1,798.20 N/A N/A
SB60412002TG SB60412002TG UDF DOUBLE SIDED 10 0" EA  B  $    3,488.00 10.00%  $         3,139.20 N/A N/A
SB60412003TG SB60412003TG UDF DOUBLE SIDED 10 0" EA  B  $    4,898.00 10.00%  $         4,408.20 N/A N/A
SB60412004TG SB60412004TG UDF DOUBLE SIDED 10 0" EA  B  $    6,305.00 10.00%  $         5,674.50 N/A N/A
SB60412005TG SB60412005TG UDF DOUBLE SIDED 10 0" EA  B  $    7,820.00 10.00%  $         7,038.00 N/A N/A
SB60412006TG SB60412006TG UDF DOUBLE SIDED 10 0" EA  B  $    9,302.00 10.00%  $         8,371.80 N/A N/A
SB60412007TG SB60412007TG UDF DOUBLE SIDED 10 0" EA  B  $  10,711.00 10.00%  $         9,639.90 N/A N/A
SB60412008TG SB60412008TG UDF DOUBLE SIDED 10 0" EA  B  $  12,119.00 10.00%  $       10,907.10 N/A N/A
SB60412009TG SB60412009TG UDF DOUBLE SIDED 10 0" EA  B  $  13,626.00 10.00%  $       12,263.40 N/A N/A
SB60412010TG SB60412010TG UDF DOUBLE SIDED 10 0" EA  B  $  15,117.00 10.00%  $       13,605.30 N/A N/A
SB60412011TG SB60412011TG END GUARDS EA  B  $       432.10 10.00%  $            388.89 N/A N/A
SB60412012TG SB60412012TG JUNCTION KIT EA  B  $         81.29 10.00%  $              73.16 N/A N/A
SB60413801TG SB60413801TG UDF DOUBLE SIDED 11 6" EA  B  $    2,327.00 10.00%  $         2,094.30 N/A N/A
SB60413802TG SB60413802TG UDF DOUBLE SIDED 11 6" EA  B  $    4,077.00 10.00%  $         3,669.30 N/A N/A
SB60413803TG SB60413803TG UDF DOUBLE SIDED 11 6" EA  B  $    5,746.00 10.00%  $         5,171.40 N/A N/A
SB60413804TG SB60413804TG UDF DOUBLE SIDED 11 6" EA  B  $    7,414.00 10.00%  $         6,672.60 N/A N/A
SB60413805TG SB60413805TG UDF DOUBLE SIDED 11 6" EA  B  $    9,188.00 10.00%  $         8,269.20 N/A N/A
SB60413806TG SB60413806TG UDF DOUBLE SIDED 11 6" EA  B  $  10,931.00 10.00%  $         9,837.90 N/A N/A
SB60413807TG SB60413807TG UDF DOUBLE SIDED 11 6" EA  B  $  12,600.00 10.00%  $       11,340.00 N/A N/A
SB60413808TG SB60413808TG UDF DOUBLE SIDED 11 6" EA  B  $  14,269.00 10.00%  $       12,842.10 N/A N/A
SB60413809TG SB60413809TG UDF DOUBLE SIDED 11 6" EA  B  $  16,036.00 10.00%  $       14,432.40 N/A N/A
SB60413810TG SB60413810TG UDF DOUBLE SIDED 11 6" EA  B  $  17,786.00 10.00%  $       16,007.40 N/A N/A
SB60413811TG SB60413811TG END GUARDS EA  B  $       504.50 10.00%  $            454.05 N/A N/A
SB60413812TG SB60413812TG JUNCTION K EA  B  $         83.23 10.00%  $              74.91 N/A N/A
SB60414001TG SB60414001TG UDF DOUBLE SIDED 11 8" EA  B  $    2,327.00 10.00%  $         2,094.30 N/A N/A
SB60414002TG SB60414002TG UDF DOUBLE SIDED 11 8" EA  B  $    4,079.00 10.00%  $         3,671.10 N/A N/A
SB60414003TG SB60414003TG UDF DOUBLE SIDED 11 8" EA  B  $    5,749.00 10.00%  $         5,174.10 N/A N/A
SB60414004TG SB60414004TG UDF DOUBLE SIDED 11 8" EA  B  $    7,420.00 10.00%  $         6,678.00 N/A N/A
SB60414005TG SB60414005TG UDF DOUBLE SIDED 11 8" EA  B  $    9,196.00 10.00%  $         8,276.40 N/A N/A
SB60414006TG SB60414006TG UDF DOUBLE SIDED 11 8" EA  B  $  10,940.00 10.00%  $         9,846.00 N/A N/A
SB60414007TG SB60414007TG UDF DOUBLE SIDED 11 8" EA  B  $  12,610.00 10.00%  $       11,349.00 N/A N/A
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SB60414008TG SB60414008TG UDF DOUBLE SIDED 11 8" EA  B  $  14,280.00 10.00%  $       12,852.00 N/A N/A
SB60414009TG SB60414009TG UDF DOUBLE SIDED 11 8" EA  B  $  16,049.00 10.00%  $       14,444.10 N/A N/A
SB60414010TG SB60414010TG UDF DOUBLE SIDED 11 8" EA  B  $  17,801.00 10.00%  $       16,020.90 N/A N/A
SB60414011TG SB60414011TG END GUARDS EA  B  $       504.50 10.00%  $            454.05 N/A N/A
SB60414012TG SB60414012TG JUNCTION KIT EA  B  $         83.23 10.00%  $              74.91 N/A N/A
SB6043084TG SB6043084TG EA  B  $       830.30 10.00%  $            747.27 N/A N/A
SB6046084TG SB6046084TG EA  B  $       876.30 10.00%  $            788.67 N/A N/A
SB6048084TG SB6048084TG EA  B  $       876.30 10.00%  $            788.67 N/A N/A
SB60908401TG SB60908401TG UDF SINGLE SIDED 7 0" HI EA  B  $       994.60 10.00%  $            895.14 N/A N/A
SB60908402TG SB60908402TG UDF SINGLE SIDED 7 0" HI EA  B  $    1,722.00 10.00%  $         1,549.80 N/A N/A
SB60908403TG SB60908403TG UDF SINGLE SIDED 7 0" HI EA  B  $    2,395.00 10.00%  $         2,155.50 N/A N/A
SB60908404TG SB60908404TG UDF SINGLE SIDED 7 0" HI EA  B  $    3,069.00 10.00%  $         2,762.10 N/A N/A
SB60908405TG SB60908405TG UDF SINGLE SIDED 7 0" HI EA  B  $    3,849.00 10.00%  $         3,464.10 N/A N/A
SB60908406TG SB60908406TG UDF SINGLE SIDED 7 0" HI EA  B  $    4,569.00 10.00%  $         4,112.10 N/A N/A
SB60908407TG SB60908407TG UDF SINGLE SIDED 7 0" HI EA  B  $    5,242.00 10.00%  $         4,717.80 N/A N/A
SB60908408TG SB60908408TG UDF SINGLE SIDED 7 0" HI EA  B  $    5,920.00 10.00%  $         5,328.00 N/A N/A
SB60908409TG SB60908409TG UDF SINGLE SIDED 7 0" HI EA  B  $    6,687.00 10.00%  $         6,018.30 N/A N/A
SB60908410TG SB60908410TG UDF SINGLE SIDED 7 0" HI EA  B  $    7,414.00 10.00%  $         6,672.60 N/A N/A
SB60908411TG SB60908411TG END GUARDS EA  B  $       158.60 10.00%  $            142.74 N/A N/A
SB60908412TG SB60908412TG JUNCTION KIT EA  B  $         60.38 10.00%  $              54.34 N/A N/A
SB60909601TG SB60909601TG UDF SINGLE SIDED 8 0" HI EA  B  $    1,131.00 10.00%  $         1,017.90 N/A N/A
SB60909602TG SB60909602TG UDF SINGLE SIDED 8 0" HI EA  B  $    1,987.00 10.00%  $         1,788.30 N/A N/A
SB60909603TG SB60909603TG UDF SINGLE SIDED 8'0" HI EA  B  $    2,784.00 10.00%  $         2,505.60 N/A N/A
SB60909604TG SB60909604TG UDF SINGLE SIDED 8 0" HI EA  B  $    3,580.00 10.00%  $         3,222.00 N/A N/A
SB60909605TG SB60909605TG UDF SINGLE SIDED 8 0" HI EA  B  $    4,482.00 10.00%  $         4,033.80 N/A N/A
SB60909606TG SB60909606TG UDF SINGLE SIDED 8 0" HI EA  B  $    5,325.00 10.00%  $         4,792.50 N/A N/A
SB60909607TG SB60909607TG UDF SINGLE SIDED 8 0" HI EA  B  $    6,121.00 10.00%  $         5,508.90 N/A N/A
SB60909608TG SB60909608TG UDF SINGLE SIDED 8 0" HI EA  B  $    6,921.00 10.00%  $         6,228.90 N/A N/A
SB60909609TG SB60909609TG UDF SINGLE SIDED 8 0" HI EA  B  $    7,812.00 10.00%  $         7,030.80 N/A N/A
SB60909610TG SB60909610TG UDF SINGLE SIDED 8 0" HI EA  B  $    8,662.00 10.00%  $         7,795.80 N/A N/A
SB60909611TG SB60909611TG END GUARDS EA  B  $       223.60 10.00%  $            201.24 N/A N/A
SB60909612TG SB60909612TG JUNCTION KIT EA  B  $         61.81 10.00%  $              55.63 N/A N/A
SB60910801TG SB60910801TG UDF SINGLE SIDED 9 0" HI EA  B  $    1,245.00 10.00%  $         1,120.50 N/A N/A
SB60910802TG SB60910802TG UDF SINGLE SIDED 9 0" HI EA  B  $    2,204.00 10.00%  $         1,983.60 N/A N/A
SB60910803TG SB60910803TG UDF SINGLE SIDED 9 0" HI EA  B  $    3,109.00 10.00%  $         2,798.10 N/A N/A
SB60910804TG SB60910804TG UDF SINGLE SIDED 9 0" HI EA  B  $    4,014.00 10.00%  $         3,612.60 N/A N/A
SB60910805TG SB60910805TG UDF SINGLE SIDED 9 0" HI EA  B  $    5,025.00 10.00%  $         4,522.50 N/A N/A
SB60910806TG SB60910806TG UDF SINGLE SIDED 9 0" HI EA  B  $    5,977.00 10.00%  $         5,379.30 N/A N/A
SB60910807TG SB60910807TG UDF SINGLE SIDED 9 0" HI EA  B  $    6,881.00 10.00%  $         6,192.90 N/A N/A
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SB60910808TG SB60910808TG UDF SINGLE SIDED 9 0" HI EA  B  $    7,786.00 10.00%  $         7,007.40 N/A N/A
SB60910809TG SB60910809TG UDF SINGLE SIDED 9 0" HI EA  B  $    8,788.00 10.00%  $         7,909.20 N/A N/A
SB60910810TG SB60910810TG UDF SINGLE SIDED 9 0" HI EA  B  $    9,748.00 10.00%  $         8,773.20 N/A N/A
SB60910811TG SB60910811TG END GUARDS EA  B  $       224.60 10.00%  $            202.14 N/A N/A
SB60910812TG SB60910812TG JUNCTION KIT EA  B  $         60.69 10.00%  $              54.62 N/A N/A
SB60912001TG SB60912001TG UDF SINGLE SIDED 10 0" H EA  B  $    1,336.00 10.00%  $         1,202.40 N/A N/A
SB60912002TG SB60912002TG UDF SINGLE SIDED 10 0" H EA  B  $    2,386.00 10.00%  $         2,147.40 N/A N/A
SB60912003TG SB60912003TG UDF SINGLE SIDED 10 0" H EA  B  $    3,382.00 10.00%  $         3,043.80 N/A N/A
SB60912004TG SB60912004TG UDF SINGLE SIDED 10 0" H EA  B  $    4,377.00 10.00%  $         3,939.30 N/A N/A
SB60912005TG SB60912005TG UDF SINGLE SIDED 10 0" H EA  B  $    5,479.00 10.00%  $         4,931.10 N/A N/A
SB60912006TG SB60912006TG UDF SINGLE SIDED 10 0" H EA  B  $    6,520.00 10.00%  $         5,868.00 N/A N/A
SB60912007TG SB60912007TG UDF SINGLE SIDED 10 0" H EA  B  $    7,516.00 10.00%  $         6,764.40 N/A N/A
SB60912008TG SB60912008TG UDF SINGLE SIDED 10 0" H EA  B  $    8,512.00 10.00%  $         7,660.80 N/A N/A
SB60912009TG SB60912009TG UDF SINGLE SIDED 10 0" H EA  B  $    9,605.00 10.00%  $         8,644.50 N/A N/A
SB60912010TG SB60912010TG UDF SINGLE SIDED 10 0" H EA  B  $  10,653.00 10.00%  $         9,587.70 N/A N/A
SB60912011TG SB60912011TG END GUARDS EA  B  $       224.60 10.00%  $            202.14 N/A N/A
SB60912012TG SB60912012TG JUNCTION KIT EA  B  $         60.69 10.00%  $              54.62 N/A N/A
SB60913801TG SB60913801TG UDF SINGLE SIDED 11 6" H EA  B  $    1,519.00 10.00%  $         1,367.10 N/A N/A
SB60913802TG SB60913802TG UDF SINGLE SIDED 11 6" H EA  B  $    2,715.00 10.00%  $         2,443.50 N/A N/A
SB60913803TG SB60913803TG UDF SINGLE SIDED 11 6" H EA  B  $    3,891.00 10.00%  $         3,501.90 N/A N/A
SB60913804TG SB60913804TG UDF SINGLE SIDED 11 6" H EA  B  $    5,050.00 10.00%  $         4,545.00 N/A N/A
SB60913805TG SB60913805TG UDF SINGLE SIDED 11 6" H EA  B  $    6,314.00 10.00%  $         5,682.60 N/A N/A
SB60913806TG SB60913806TG UDF SINGLE SIDED 11 6" H EA  B  $    7,519.00 10.00%  $         6,767.10 N/A N/A
SB60913807TG SB60913807TG UDF SINGLE SIDED 11 6" H EA  B  $    8,678.00 10.00%  $         7,810.20 N/A N/A
SB60913808TG SB60913808TG UDF SINGLE SIDED 11 6" H EA  B  $    9,836.00 10.00%  $         8,852.40 N/A N/A
SB60913809TG SB60913809TG UDF SINGLE SIDED 11 6" H EA  B  $  11,093.00 10.00%  $         9,983.70 N/A N/A
SB60913810TG SB60913810TG UDF SINGLE SIDED 11 6" H EA  B  $  12,306.00 10.00%  $       11,075.40 N/A N/A
SB60913811TG SB60913811TG END GUARDS EA  B  $       272.50 10.00%  $            245.25 N/A N/A
SB60913812TG SB60913812TG JUNCTION KIT EA  B  $         61.20 10.00%  $              55.08 N/A N/A
SB60914001TG SB60914001TG UDF SINGLE SIDED 11 8" H EA  B  $    1,521.00 10.00%  $         1,368.90 N/A N/A
SB60914002TG SB60914002TG UDF SINGLE SIDED 11 8" H EA  B  $    2,736.00 10.00%  $         2,462.40 N/A N/A
SB60914003TG SB60914003TG UDF SINGLE SIDED 11 8" H EA  B  $    3,895.00 10.00%  $         3,505.50 N/A N/A
SB60914004TG SB60914004TG UDF SINGLE SIDED 11 8" H EA  B  $    5,056.00 10.00%  $         4,550.40 N/A N/A
SB60914005TG SB60914005TG UDF SINGLE SIDED 11 8" H EA  B  $    6,321.00 10.00%  $         5,688.90 N/A N/A
SB60914006TG SB60914006TG UDF SINGLE SIDED 11 8" H EA  B  $    7,528.00 10.00%  $         6,775.20 N/A N/A
SB60914007TG SB60914007TG UDF SINGLE SIDED 11 8" H EA  B  $    8,688.00 10.00%  $         7,819.20 N/A N/A
SB60914008TG SB60914008TG UDF SINGLE SIDED 11 8" H EA  B  $    9,849.00 10.00%  $         8,864.10 N/A N/A
SB60914009TG SB60914009TG UDF SINGLE SIDED 11 8" H EA  B  $  11,106.00 10.00%  $         9,995.40 N/A N/A
SB60914010TG SB60914010TG UDF SINGLE SIDED 11 8" H EA  B  $  12,321.00 10.00%  $       11,088.90 N/A N/A
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SB60914011TG SB60914011TG END GUARDS EA  B  $       272.50 10.00%  $            245.25 N/A N/A
SB60914012TG SB60914012TG JUNCTION KIT EA  B  $         61.20 10.00%  $              55.08 N/A N/A
SB61508401TG SB61508401TG UDF WALL MOUNT 7 0" HI EA  B  $    1,032.00 10.00%  $            928.80 N/A N/A
SB61508402TG SB61508402TG UDF WALL MOUNT 7 0" HI EA  B  $    1,756.00 10.00%  $         1,580.40 N/A N/A
SB61508403TG SB61508403TG UDF WALL MOUNT 7 0" HI EA  B  $    2,430.00 10.00%  $         2,187.00 N/A N/A
SB61508404TG SB61508404TG UDF WALL MOUNT 7 0" HI EA  B  $    3,120.00 10.00%  $         2,808.00 N/A N/A
SB61508405TG SB61508405TG UDF WALL MOUNT 7 0" HI EA  B  $    3,891.00 10.00%  $         3,501.90 N/A N/A
SB61508406TG SB61508406TG UDF WALL MOUNT 7 0" HI EA  B  $    4,611.00 10.00%  $         4,149.90 N/A N/A
SB61508407TG SB61508407TG UDF WALL MOUNT 7 0" HI EA  B  $    5,284.00 10.00%  $         4,755.60 N/A N/A
SB61508408TG SB61508408TG UDF WALL MOUNT 7 0" HI EA  B  $    5,974.00 10.00%  $         5,376.60 N/A N/A
SB61508409TG SB61508409TG UDF WALL MOUNT 7 0" HI EA  B  $    6,745.00 10.00%  $         6,070.50 N/A N/A
SB61508410TG SB61508410TG UDF WALL MOUNT 7 0" HI EA  B  $    7,465.00 10.00%  $         6,718.50 N/A N/A
SB61508411TG SB61508411TG END GUARDS EA  B  $       158.60 10.00%  $            142.74 N/A N/A
SB61508412TG SB61508412TG JUNCTION KIT EA  B  $         57.63 10.00%  $              51.87 N/A N/A
SB61509601TG SB61509601TG UDF WALL MOUNT 8 0" HI EA  B  $    1,155.00 10.00%  $         1,039.50 N/A N/A
SB61509602TG SB61509602TG UDF WALL MOUNT 8 0" HI EA  B  $    1,975.00 10.00%  $         1,777.50 N/A N/A
SB61509603TG SB61509603TG UDF WALL MOUNT 8 0" HI EA  B  $    2,747.00 10.00%  $         2,472.30 N/A N/A
SB61509604TG SB61509604TG UDF WALL MOUNT 8 0" HI EA  B  $    3,536.00 10.00%  $         3,182.40 N/A N/A
SB61509605TG SB61509605TG UDF WALL MOUNT 8 0" HI EA  B  $    4,407.00 10.00%  $         3,966.30 N/A N/A
SB61509606TG SB61509606TG UDF WALL MOUNT 8 0" HI EA  B  $    5,226.00 10.00%  $         4,703.40 N/A N/A
SB61509607TG SB61509607TG UDF WALL MOUNT 8 0" HI EA  B  $    5,998.00 10.00%  $         5,398.20 N/A N/A
SB61509608TG SB61509608TG UDF WALL MOUNT 8 0" HI EA  B  $    6,787.00 10.00%  $         6,108.30 N/A N/A
SB61509609TG SB61509609TG UDF WALL MOUNT 8 0" HI EA  B  $    7,658.00 10.00%  $         6,892.20 N/A N/A
SB61509610TG SB61509610TG UDF WALL MOUNT 8 0" HI EA  B  $    8,477.00 10.00%  $         7,629.30 N/A N/A
SB61509611TG SB61509611TG END GUARDS EA  B  $       224.60 10.00%  $            202.14 N/A N/A
SB61509612TG SB61509612TG JUNCTION KIT EA  B  $         58.34 10.00%  $              52.51 N/A N/A
SB61510801TG SB61510801TG UDF WALL MOUNT 9 0" HI EA  B  $    1,224.00 10.00%  $         1,101.60 N/A N/A
SB61510802TG SB61510802TG UDF WALL MOUNT 9 0" HI EA  B  $    2,111.00 10.00%  $         1,899.90 N/A N/A
SB61510803TG SB61510803TG UDF WALL MOUNT 9 0" HI EA  B  $    2,952.00 10.00%  $         2,656.80 N/A N/A
SB61510804TG SB61510804TG UDF WALL MOUNT 9 0" HI EA  B  $    3,722.00 10.00%  $         3,349.80 N/A N/A
SB61510805TG SB61510805TG UDF WALL MOUNT 9 0" HI EA  B  $    4,748.00 10.00%  $         4,273.20 N/A N/A
SB61510806TG SB61510806TG UDF WALL MOUNT 9 0" HI EA  B  $    5,632.00 10.00%  $         5,068.80 N/A N/A
SB61510807TG SB61510807TG UDF WALL MOUNT 9 0" HI EA  B  $    6,477.00 10.00%  $         5,829.30 N/A N/A
SB61510808TG SB61510808TG UDF WALL MOUNT 9 0" HI EA  B  $    7,335.00 10.00%  $         6,601.50 N/A N/A
SB61510809TG SB61510809TG UDF WALL MOUNT 9 0" HI EA  B  $    8,273.00 10.00%  $         7,445.70 N/A N/A
SB61510810TG SB61510810TG UDF WALL MOUNT 9 0" HI EA  B  $    9,161.00 10.00%  $         8,244.90 N/A N/A
SB61510811TG SB61510811TG END GUARDS EA  B  $       224.60 10.00%  $            202.14 N/A N/A
SB61510812TG SB61510812TG JUNCTION KIT EA  B  $         58.34 10.00%  $              52.51 N/A N/A
SB61512001TG SB61512001TG UDF WALL MOUNT 100" HI EA  B  $    1,321.00 10.00%  $         1,188.90 N/A N/A
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SB61512002TG SB61512002TG UDF WALL MOUNT 100" HI EA  B  $    2,305.00 10.00%  $         2,074.50 N/A N/A
SB61512003TG SB61512003TG UDF WALL MOUNT 100" HI EA  B  $    3,243.00 10.00%  $         2,918.70 N/A N/A
SB61512004TG SB61512004TG UDF WALL MOUNT 100" HI EA  B  $    4,198.00 10.00%  $         3,778.20 N/A N/A
SB61512005TG SB61512005TG UDF WALL MOUNT 100" HI EA  B  $    5,233.00 10.00%  $         4,709.70 N/A N/A
SB61512006TG SB61512006TG UDF WALL MOUNT 100" HI EA  B  $    6,218.00 10.00%  $         5,596.20 N/A N/A
SB61512007TG SB61512007TG UDF WALL MOUNT 100" HI EA  B  $    7,155.00 10.00%  $         6,439.50 N/A N/A
SB61512008TG SB61512008TG UDF WALL MOUNT 100" HI EA  B  $    8,110.00 10.00%  $         7,299.00 N/A N/A
SB61512009TG SB61512009TG UDF WALL MOUNT 100" HI EA  B  $    9,146.00 10.00%  $         8,231.40 N/A N/A
SB61512010TG SB61512010TG UDF WALL MOUNT 100" HI EA  B  $  10,131.00 10.00%  $         9,117.90 N/A N/A
SB61512011TG SB61512011TG END GUARDS EA  B  $       224.60 10.00%  $            202.14 N/A N/A
SB61512012TG SB61512012TG JUNCTION KIT EA  B  $         58.34 10.00%  $              52.51 N/A N/A
SB61513801TG SB61513801TG UDF WALL MOUNT 116" HI EA  B  $    1,468.00 10.00%  $         1,321.20 N/A N/A
SB61513802TG SB61513802TG UDF WALL MOUNT 116" HI EA  B  $    2,578.00 10.00%  $         2,320.20 N/A N/A
SB61513803TG SB61513803TG UDF WALL MOUNT 116" HI EA  B  $    3,642.00 10.00%  $         3,277.80 N/A N/A
SB61513804TG SB61513804TG UDF WALL MOUNT 116" HI EA  B  $    4,722.00 10.00%  $         4,249.80 N/A N/A
SB61513805TG SB61513805TG UDF WALL MOUNT 116" HI EA  B  $    5,884.00 10.00%  $         5,295.60 N/A N/A
SB61513806TG SB61513806TG UDF WALL MOUNT 116" HI EA  B  $    6,995.00 10.00%  $         6,295.50 N/A N/A
SB61513807TG SB61513807TG UDF WALL MOUNT 116" HI EA  B  $    8,058.00 10.00%  $         7,252.20 N/A N/A
SB61513808TG SB61513808TG UDF WALL MOUNT 116" HI EA  B  $    9,139.00 10.00%  $         8,225.10 N/A N/A
SB61513809TG SB61513809TG UDF WALL MOUNT 116" HI EA  B  $  10,301.00 10.00%  $         9,270.90 N/A N/A
SB61513810TG SB61513810TG UDF WALL MOUNT 116" HI EA  B  $  11,411.00 10.00%  $       10,269.90 N/A N/A
SB61513811TG SB61513811TG END GUARDS EA  B  $       272.50 10.00%  $            245.25 N/A N/A
SB61513812TG SB61513812TG JUNCTION KIT EA  B  $         58.34 10.00%  $              52.51 N/A N/A
SB61514001TG SB61514001TG UDF WALL MOUNT 118" HI EA  B  $    1,468.00 10.00%  $         1,321.20 N/A N/A
SB61514002TG SB61514002TG UDF WALL MOUNT 118" HI EA  B  $    2,580.00 10.00%  $         2,322.00 N/A N/A
SB61514003TG SB61514003TG UDF WALL MOUNT 118" HI EA  B  $    3,645.00 10.00%  $         3,280.50 N/A N/A
SB61514004TG SB61514004TG UDF WALL MOUNT 118" HI EA  B  $    4,727.00 10.00%  $         4,254.30 N/A N/A
SB61514005TG SB61514005TG UDF WALL MOUNT 118" HI EA  B  $    5,891.00 10.00%  $         5,301.90 N/A N/A
SB61514006TG SB61514006TG UDF WALL MOUNT 118" HI EA  B  $    7,002.00 10.00%  $         6,301.80 N/A N/A
SB61514007TG SB61514007TG UDF WALL MOUNT 118" HI EA  B  $    8,067.00 10.00%  $         7,260.30 N/A N/A
SB61514008TG SB61514008TG UDF WALL MOUNT 118" HI EA  B  $    9,149.00 10.00%  $         8,234.10 N/A N/A
SB61514009TG SB61514009TG UDF WALL MOUNT 118" HI EA  B  $  10,312.00 10.00%  $         9,280.80 N/A N/A
SB61514010TG SB61514010TG UDF WALL MOUNT 118" HI EA  B  $  11,423.00 10.00%  $       10,280.70 N/A N/A
SB61514011TG SB61514011TG END GUARDS EA  B  $       272.50 10.00%  $            245.25 N/A N/A
SB61514012TG SB61514012TG JUNCTION KIT EA  B  $         58.34 10.00%  $              52.51 N/A N/A
SB61708401TG SB61708401TG UDF WALL MOUNT 7 0" HI EA  B  $    1,072.00 10.00%  $            964.80 N/A N/A
SB61708402TG SB61708402TG UDF WALL MOUNT 7'0" HI EA  B  $    1,815.00 10.00%  $         1,633.50 N/A N/A
SB61708403TG SB61708403TG UDF WALL MOUNT 7 0" HI EA  B  $    2,512.00 10.00%  $         2,260.80 N/A N/A
SB61708404TG SB61708404TG UDF WALL MOUNT 7 0" HI EA  B  $    3,224.00 10.00%  $         2,901.60 N/A N/A
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SB61708405TG SB61708405TG UDF WALL MOUNT 7 0" HI EA  B  $    4,021.00 10.00%  $         3,618.90 N/A N/A
SB61708406TG SB61708406TG UDF WALL MOUNT 7 0" HI EA  B  $    4,765.00 10.00%  $         4,288.50 N/A N/A
SB61708407TG SB61708407TG UDF WALL MOUNT 7 0" HI EA  B  $    5,460.00 10.00%  $         4,914.00 N/A N/A
SB61708408TG SB61708408TG UDF WALL MOUNT 7 0" HI EA  B  $    6,173.00 10.00%  $         5,555.70 N/A N/A
SB61708409TG SB61708409TG UDF WALL MOUNT 7 0" HI EA  B  $    6,970.00 10.00%  $         6,273.00 N/A N/A
SB61708410TG SB61708410TG UDF WALL MOUNT 7 0" HI EA  B  $    7,714.00 10.00%  $         6,942.60 N/A N/A
SB61708411TG SB61708411TG END GUARDS EA  B  $       161.80 10.00%  $            145.62 N/A N/A
SB61708412TG SB61708412TG JUNCTION KIT EA  B  $         57.63 10.00%  $              51.87 N/A N/A
SB61709601TG SB61709601TG UDF WALL MOUNT 8 0" HI EA  B  $    1,194.00 10.00%  $         1,074.60 N/A N/A
SB61709602TG SB61709602TG UDF WALL MOUNT 8 0" HI EA  B  $    1,916.00 10.00%  $         1,724.40 N/A N/A
SB61709603TG SB61709603TG UDF WALLMOUNT 8 0" HI EA  B  $    2,839.00 10.00%  $         2,555.10 N/A N/A
SB61709604TG SB61709604TG UDF WALL MOUNT 8 0" HI EA  B  $    3,654.00 10.00%  $         3,288.60 N/A N/A
SB61709605TG SB61709605TG UDF WALL MOUNT 8 0" HI EA  B  $    4,554.00 10.00%  $         4,098.60 N/A N/A
SB61709606TG SB61709606TG UDF WALL MOUNT 8 0" HI EA  B  $    5,404.00 10.00%  $         4,863.60 N/A N/A
SB61709607TG SB61709607TG UDF WALL MOUNT 8 0" HI EA  B  $    6,199.00 10.00%  $         5,579.10 N/A N/A
SB61709608TG SB61709608TG UDF WALL MOUNT 8 0" HI EA  B  $    7,013.00 10.00%  $         6,311.70 N/A N/A
SB61709609TG SB61709609TG UDF WALL MOUNT 8 0" HI EA  B  $    7,913.00 10.00%  $         7,121.70 N/A N/A
SB61709610TG SB61709610TG UDF WALL MOUNT 8 0" HI EA  B  $    8,760.00 10.00%  $         7,884.00 N/A N/A
SB61709611TG SB61709611TG END GUARDS EA  B  $       230.70 10.00%  $            207.63 N/A N/A
SB61709612TG SB61709612TG JUNCTION KIT EA  B  $         57.94 10.00%  $              52.15 N/A N/A
SB61710801TG SB61710801TG UDF WALL MOUNT 9 0" HI EA  B  $    1,265.00 10.00%  $         1,138.50 N/A N/A
SB61710802TG SB61710802TG UDF WALL MOUNT 9 0" HI EA  B  $    2,182.00 10.00%  $         1,963.80 N/A N/A
SB61710803TG SB61710803TG UDF WALL MOUNT 9 0" HI EA  B  $    3,051.00 10.00%  $         2,745.90 N/A N/A
SB61710804TG SB61710804TG UDF WALL MOUNT 9 0" HI EA  B  $    3,847.00 10.00%  $         3,462.30 N/A N/A
SB61710805TG SB61710805TG UDF WALL MOUNT 9 0" HI EA  B  $    4,908.00 10.00%  $         4,417.20 N/A N/A
SB61710806TG SB61710806TG UDF WALL MOUNT 9 0" HI EA  B  $    5,820.00 10.00%  $         5,238.00 N/A N/A
SB61710807TG SB61710807TG UDF WALL MOUNT 9 0" HI EA  B  $    6,693.00 10.00%  $         6,023.70 N/A N/A
SB61710808TG SB61710808TG UDF WALL MOUNT 9 0" HI EA  B  $    7,579.00 10.00%  $         6,821.10 N/A N/A
SB61710809TG SB61710809TG UDF WALL MOUNT 9 0" HI EA  B  $    8,549.00 10.00%  $         7,694.10 N/A N/A
SB61710810TG SB61710810TG UDF WALL MOUNT 9 0" HI EA  B  $    9,467.00 10.00%  $         8,520.30 N/A N/A
SB61710811TG SB61710811TG END GUARDS EA  B  $       230.70 10.00%  $            207.63 N/A N/A
SB61710812TG SB61710812TG JUNCTION KIT EA  B  $         57.94 10.00%  $              52.15 N/A N/A
SB61712001TG SB61712001TG UDF WALL MOUNT 100" HI EA  B  $    1,365.00 10.00%  $         1,228.50 N/A N/A
SB61712002TG SB61712002TG UDF WALL MOUNT 100" HI EA  B  $    2,382.00 10.00%  $         2,143.80 N/A N/A
SB61712003TG SB61712003TG UDF WALL MOUNT 100" HI EA  B  $    3,351.00 10.00%  $         3,015.90 N/A N/A
SB61712004TG SB61712004TG UDF WALL MOUNT 100" HI EA  B  $    4,338.00 10.00%  $         3,904.20 N/A N/A
SB61712005TG SB61712005TG UDF WALL MOUNT 100" HI EA  B  $    5,413.00 10.00%  $         4,871.70 N/A N/A
SB61712006TG SB61712006TG UDF WALL MOUNT 100" HI EA  B  $    6,425.00 10.00%  $         5,782.50 N/A N/A
SB61712007TG SB61712007TG UDF WALL MOUNT 100" HI EA  B  $    7,395.00 10.00%  $         6,655.50 N/A N/A
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SB61712008TG SB61712008TG UDF WALL MOUNT 100" HI EA  B  $    8,382.00 10.00%  $         7,543.80 N/A N/A
SB61712009TG SB61712009TG UDF WALL MOUNT 100" HI EA  B  $    9,451.00 10.00%  $         8,505.90 N/A N/A
SB61712010TG SB61712010TG UDF WALL MOUNT 100" HI EA  B  $  10,468.00 10.00%  $         9,421.20 N/A N/A
SB61712011TG SB61712011TG END GUARDS EA  B  $       277.90 10.00%  $            250.11 N/A N/A
SB61712012TG SB61712012TG JUNCTION KIT EA  B  $         58.34 10.00%  $              52.51 N/A N/A
SB61713801TG SB61713801TG UDF WALL MOUNT 116" HI EA  B  $    1,518.00 10.00%  $         1,366.20 N/A N/A
SB61713802TG SB61713802TG UDF WALL MOUNT 116" HI EA  B  $    2,666.00 10.00%  $         2,399.40 N/A N/A
SB61713803TG SB61713803TG UDF WALL MOUNT 116" HI EA  B  $    3,767.00 10.00%  $         3,390.30 N/A N/A
SB61713804TG SB61713804TG UDF WALL MOUNT 116" HI EA  B  $    4,885.00 10.00%  $         4,396.50 N/A N/A
SB61713805TG SB61713805TG UDF WALL MOUNT 116" HI EA  B  $    6,086.00 10.00%  $         5,477.40 N/A N/A
SB61713806TG SB61713806TG UDF WALL MOUNT 116" HI EA  B  $    7,236.00 10.00%  $         6,512.40 N/A N/A
SB61713807TG SB61713807TG UDF WALL MOUNT 116" HI EA  B  $    8,337.00 10.00%  $         7,503.30 N/A N/A
SB61713808TG SB61713808TG UDF WALL MOUNT 116" HI EA  B  $    9,454.00 10.00%  $         8,508.60 N/A N/A
SB61713809TG SB61713809TG UDF WALL MOUNT 116" HI EA  B  $  10,656.00 10.00%  $         9,590.40 N/A N/A
SB61713810TG SB61713810TG UDF WALL MOUNT 116" HI EA  B  $  11,805.00 10.00%  $       10,624.50 N/A N/A
SB61713811TG SB61713811TG UDF WALL MOUNT 116" HI EA  B  $       277.90 10.00%  $            250.11 N/A N/A
SB61713812TG SB61713812TG END GUARDS EA  B  $         58.34 10.00%  $              52.51 N/A N/A
SB61714001TG SB61714001TG UDF WALL MOUNT 118" HI EA  B  $    1,518.00 10.00%  $         1,366.20 N/A N/A
SB61714002TG SB61714002TG UDF WALL MOUNT 118" HI EA  B  $    2,666.00 10.00%  $         2,399.40 N/A N/A
SB61714003TG SB61714003TG UDF WALL MOUNT 118" HI EA  B  $    3,767.00 10.00%  $         3,390.30 N/A N/A
SB61714004TG SB61714004TG UDF WALL MOUNT 118" HI EA  B  $    4,885.00 10.00%  $         4,396.50 N/A N/A
SB61714005TG SB61714005TG UDF WALL MOUNT 118" HI EA  B  $    6,087.00 10.00%  $         5,478.30 N/A N/A
SB61714006TG SB61714006TG UDF WALL MOUNT 118" HI EA  B  $    7,236.00 10.00%  $         6,512.40 N/A N/A
SB61714007TG SB61714007TG UDF WALL MOUNT 118" HI EA  B  $    8,337.00 10.00%  $         7,503.30 N/A N/A
SB61714008TG SB61714008TG UDF WALL MOUNT 118" HI EA  B  $    9,454.00 10.00%  $         8,508.60 N/A N/A
SB61714009TG SB61714009TG UDF WALL MOUNT 118" HI EA  B  $  10,656.00 10.00%  $         9,590.40 N/A N/A
SB61714010TG SB61714010TG UDF WALL MOUNT 118" HI EA  B  $  11,805.00 10.00%  $       10,624.50 N/A N/A
SB61714011TG SB61714011TG END GUARDS EA  B  $       277.90 10.00%  $            250.11 N/A N/A
SB61714012TG SB61714012TG JUNCTION KIT EA  B  $         58.34 10.00%  $              52.51 N/A N/A
SB-650-08 BRSH SB-650-08 BRSH UNIV CONN MTG BAR-8 SHLVS EA  B  $         80.27 10.00%  $              72.24 N/A N/A
SB-650-09 BRSH SB-650-09 BRSH UNIV CONN MTG BAR-9 SHLVS EA  B  $         80.89 10.00%  $              72.80 N/A N/A
SB-650-10 BRSH SB-650-10 BRSH UNIV CONN MTG BAR-10 SHLV EA  B  $         84.66 10.00%  $              76.19 N/A N/A
SB-650-11 BRSH SB-650-11 BRSH UNIV CONN MTG BAR-11 SHLV EA  B  $         88.54 10.00%  $              79.69 N/A N/A
SB-650-12 BRSH SB-650-12 BRSH UNIV CONN MTG BAR-12 SHLV EA  B  $         92.72 10.00%  $              83.45 N/A N/A
SB-650-13 BRSH SB-650-13 BRSH UNIV CONN MTG BAR-13 SHLV EA  B  $       102.30 10.00%  $              92.07 N/A N/A
SB-650-14 BRSH SB-650-14 BRSH UNIV CONN MTG BAR-14 SHLV EA  B  $       106.70 10.00%  $              96.03 N/A N/A
SB65015AL SB65015AL EA  B  $       109.20 10.00%  $              98.28 N/A N/A
SB-650-16 BRSH SB-650-16 BRSH UNIV CONN MTG BAR-16 SHLV EA  B  $       113.40 10.00%  $            102.06 N/A N/A
SB656TG SB656TG VERTICAL TERM BLOCK RMU BRACKET EA  B  $           6.41 10.00%  $                5.77 N/A N/A
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SB657TG SB657TG HRZ TERM BLOCK RMU BRACKET GRAY EA  B  $           7.25 10.00%  $                6.53 N/A N/A
SB658TG SB658TG TERM BLOCK RMU PLTGRAY EA  B  $           3.57 10.00%  $                3.21 N/A N/A
SB660YZ SB660YZ SINGLE JUMPER RING EA  B  $         17.03 10.00%  $              15.33 N/A N/A
SB661YZ SB661YZ DOUBLE JUMPER RING EA  B  $         12.14 10.00%  $              10.93 N/A N/A
SB662YZ SB662YZ JUMPER RING EA  B  $           9.24 10.00%  $                8.32 N/A N/A
SB663YZ SB663YZ 3" JUMPER RING EA  B  $         11.22 10.00%  $              10.10 N/A N/A
SB668 SB668 COPPER GROUNDING STRAP EA  B  $         31.11 10.00%  $              28.00 N/A N/A
SB6691X73/4 SB6691X73/4 RUNWAY BONDING JUMPER KIT EA  B  $         23.87 10.00%  $              21.48 N/A N/A
SB6693/4X101/2 SB6693/4X101/2 RUNWAY BONDING JUMPER KIT EA  B  $         28.66 10.00%  $              25.79 N/A N/A
SB6693/8X63/4 SB6693/8X63/4 RUNWAY BONDING JUMPER KIT EA  B  $         14.79 10.00%  $              13.31 N/A N/A
SB67001TG SB67001TG FLOOR BRACE KIT, 1VRT EA  B  $       128.90 10.00%  $            116.01 N/A N/A
SB67002TG SB67002TG FLOOR BRACE KIT, 2VRT EA  B  $       256.40 10.00%  $            230.76 N/A N/A
SB67003TG SB67003TG FLOOR BRACE KIT, 3VRT EA  B  $       256.40 10.00%  $            230.76 N/A N/A
SB67004TG SB67004TG FLOOR BRACE KIT, 4VRT EA  B  $       256.40 10.00%  $            230.76 N/A N/A
SB67005TG SB67005TG FLOOR BRACE KIT, 5VRT EA  B  $       385.40 10.00%  $            346.86 N/A N/A
SB67006TG SB67006TG FLOOR BRACE KIT, 6VRT EA  B  $       385.40 10.00%  $            346.86 N/A N/A
SB67007TG SB67007TG FLOOR BRACE KIT, 7VRT EA  B  $       385.40 10.00%  $            346.86 N/A N/A
SB67008TG SB67008TG FLOOR BRACE KIT, 8VRT EA  B  $       513.30 10.00%  $            461.97 N/A N/A
SB67009TG SB67009TG FLOOR BRACE KIT, 9VRT EA  B  $       513.30 10.00%  $            461.97 N/A N/A
SB67010TG SB67010TG FLOOR BRACE KIT, 10VRT EA  B  $       513.30 10.00%  $            461.97 N/A N/A
SB704192518AL SB704192518AL WALL MOUNTED RACK EA  B  $       297.80 10.00%  $            268.02 N/A N/A
SB704192518FB SB704192518FB WALL MOUNTED RACK EA  B  $       297.80 10.00%  $            268.02 N/A N/A
SB704192518TG SB704192518TG HEAVY DUTY WALL RACK EA  B  $       302.10 10.00%  $            271.89 N/A N/A
SB704192524AL SB704192524AL WALL MOUNTED RACK EA  B  $       337.20 10.00%  $            303.48 N/A N/A
SB704192524FB SB704192524FB WALL MOUNTED RACK EA  B  $       337.20 10.00%  $            303.48 N/A N/A
SB704192524TG SB704192524TG HEAVY DUTY WALL RACK EA  B  $       342.20 10.00%  $            307.98 N/A N/A
SB704192530AL SB704192530AL HEAVY DUTY WALL RACK EA  B  $       386.10 10.00%  $            347.49 N/A N/A
SB704192530FB SB704192530FB WALL MOUNTED RACK EA  B  $       386.10 10.00%  $            347.49 N/A N/A
SB704192530TG SB704192530TG WALL MOUNTED RACK EA  B  $       391.80 10.00%  $            352.62 N/A N/A
SB704193918AL SB704193918AL WALL MOUNTED RACK EA  B  $       360.60 10.00%  $            324.54 N/A N/A
SB704193918FB SB704193918FB WALL MOUNTED RACK EA  B  $       357.20 10.00%  $            321.48 N/A N/A
SB704193918TG SB704193918TG HEAVY DUTY WALL RACK EA  B  $       362.30 10.00%  $            326.07 N/A N/A
SB704193924AL SB704193924AL WALL MOUNTED RACK EA  B  $       367.00 10.00%  $            330.30 N/A N/A
SB704193924FB SB704193924FB WALL MOUNTED RACK EA  B  $       375.80 10.00%  $            338.22 N/A N/A
SB704193924TG SB704193924TG HEAVY DUTY WALL RACK EA  B  $       372.30 10.00%  $            335.07 N/A N/A
SB704193930AL SB704193930AL HEAVY DUTY WALL RACK EA  B  $       402.80 10.00%  $            362.52 N/A N/A
SB704193930FB SB704193930FB WALL MOUNTED RACK EA  B  $       402.80 10.00%  $            362.52 N/A N/A
SB704193930TG SB704193930TG HEAVY DUTY WALL RACK EA  B  $       408.70 10.00%  $            367.83 N/A N/A
SB704197418AL SB704197418AL HEAVY DUTY WALL RACK EA  B  $       560.80 10.00%  $            504.72 N/A N/A
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SB704197418FB SB704197418FB WALL MOUNTED RACK EA  B  $       555.50 10.00%  $            499.95 N/A N/A
SB704197418TG SB704197418TG HEAVY DUTY WALL RACK EA  B  $       563.60 10.00%  $            507.24 N/A N/A
SB704197424AL SB704197424AL HEAVY DUTY WALL RACK EA  B  $       580.90 10.00%  $            522.81 N/A N/A
SB704197424FB SB704197424FB WALL MOUNTED RACK EA  B  $       575.40 10.00%  $            517.86 N/A N/A
SB704197424TG SB704197424TG HEAVY DUTY WALL RACK EA  B  $       583.80 10.00%  $            525.42 N/A N/A
SB704197430AL SB704197430AL HEAVY DUTY WALL RACK EA  B  $       580.90 10.00%  $            522.81 N/A N/A
SB704197430FB SB704197430FB WALL MOUNTED RACK EA  B  $       575.40 10.00%  $            517.86 N/A N/A
SB704197430TG SB704197430TG HEAVY DUTY WALL RACK EA  B  $       583.80 10.00%  $            525.42 N/A N/A
SB704232518AL SB704232518AL WALL MOUNTED RACK EA  B  $       298.50 10.00%  $            268.65 N/A N/A
SB704232518FB SB704232518FB HEAVY DUTY WALL RACK EA  B  $       298.50 10.00%  $            268.65 N/A N/A
SB704232518TG SB704232518TG HEAVY DUTY WALL RACK EA  B  $       300.00 10.00%  $            270.00 N/A N/A
SB704232524AL SB704232524AL HEAVY DUTY WALL RACK EA  B  $       336.90 10.00%  $            303.21 N/A N/A
SB704232524FB SB704232524FB HEAVY DUTY WALL RACK EA  B  $       336.90 10.00%  $            303.21 N/A N/A
SB704232524TG SB704232524TG HEAVY DUTY WALL RACK EA  B  $       338.50 10.00%  $            304.65 N/A N/A
SB704232530AL SB704232530AL HEAVY DUTY WALL RACK EA  B  $       385.30 10.00%  $            346.77 N/A N/A
SB704232530FB SB704232530FB HEAVY DUTY WALL RACK EA  B  $       385.30 10.00%  $            346.77 N/A N/A
SB704232530TG SB704232530TG HEAVY DUTY WALL RACK EA  B  $       387.10 10.00%  $            348.39 N/A N/A
SB704233918AL SB704233918AL HEAVY DUTY WALL RACK EA  B  $       350.40 10.00%  $            315.36 N/A N/A
SB704233918FB SB704233918FB HEAVY DUTY WALL RACK EA  B  $       350.40 10.00%  $            315.36 N/A N/A
SB704233918TG SB704233918TG HEAVY DUTY WALL RACK EA  B  $       352.10 10.00%  $            316.89 N/A N/A
SB704233924AL SB704233924AL HEAVY DUTY WALL RACK EA  B  $       366.20 10.00%  $            329.58 N/A N/A
SB704233924FB SB704233924FB HEAVY DUTY WALL RACK EA  B  $       366.20 10.00%  $            329.58 N/A N/A
SB704233924TG SB704233924TG HEAVY DUTY WALL RACK EA  B  $       367.90 10.00%  $            331.11 N/A N/A
SB704233930AL SB704233930AL HEAVY DUTY WALL RACK EA  B  $       404.30 10.00%  $            363.87 N/A N/A
SB704233930FB SB704233930FB HEAVY DUTY WALL RACK EA  B  $       404.30 10.00%  $            363.87 N/A N/A
SB704233930TG SB704233930TG HEAVY DUTY WALL RACK EA  B  $       406.40 10.00%  $            365.76 N/A N/A
SB704237418AL SB704237418AL HEAVY DUTY WALL RACK EA  B  $       558.40 10.00%  $            502.56 N/A N/A
SB704237418FB SB704237418FB HEAVY DUTY WALL RACK EA  B  $       558.40 10.00%  $            502.56 N/A N/A
SB704237418TG SB704237418TG HEAVY DUTY WALL RACK EA  B  $       561.10 10.00%  $            504.99 N/A N/A
SB704237424AL SB704237424AL HEAVY DUTY WALL RACK EA  B  $       567.80 10.00%  $            511.02 N/A N/A
SB704237424FB SB704237424FB HEAVY DUTY WALL RACK EA  B  $       567.80 10.00%  $            511.02 N/A N/A
SB704237424TG SB704237424TG HEAVY DUTY WALL RACK EA  B  $       570.70 10.00%  $            513.63 N/A N/A
SB704237430AL SB704237430AL HEAVY DUTY WALL RACK EA  B  $       596.80 10.00%  $            537.12 N/A N/A
SB704237430FB SB704237430FB HEAVY DUTY WALL RACK EA  B  $       596.80 10.00%  $            537.12 N/A N/A
SB704237430TG SB704237430TG HEAVY DUTY WALL RACK EA  B  $       599.70 10.00%  $            539.73 N/A N/A
SB708193008FB SB708193008FB WALLMNT SWING GATE EQ RCK EA  B  $       223.70 10.00%  $            201.33 N/A N/A
SB708193012FB SB708193012FB WALLMNT SWING GATE EQ RCK EA  B  $       227.60 10.00%  $            204.84 N/A N/A
SB708193018FB SB708193018FB WALLMNT SWING GATE EQ RCK EA  B  $       239.40 10.00%  $            215.46 N/A N/A
SB708193025FB SB708193025FB WALLMNT SWING GATE EQ RCK EA  B  $       361.30 10.00%  $            325.17 N/A N/A
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SB708194408FB SB708194408FB WALLMNT SWING GATE EQ RCK EA  B  $       246.70 10.00%  $            222.03 N/A N/A
SB708194412FB SB708194412FB WALLMNT SWING GATE EQ RCK EA  B  $       252.80 10.00%  $            227.52 N/A N/A
SB708194418FB SB708194418FB WALLMNT SWING GATE EQ RCK EA  B  $       264.70 10.00%  $            238.23 N/A N/A
SB708194425FB SB708194425FB WALLMNT SWING GATE EQ RCK EA  B  $       389.50 10.00%  $            350.55 N/A N/A
SB708195408FB SB708195408FB WALLMNT SWING GATE EQ RCK EA  B  $       262.80 10.00%  $            236.52 N/A N/A
SB708195412FB SB708195412FB WALLMNT SWING GATE EQ RCK EA  B  $       267.60 10.00%  $            240.84 N/A N/A
SB708195418FB SB708195418FB WALLMNT SWING GATE EQ RCK EA  B  $       279.60 10.00%  $            251.64 N/A N/A
SB708197908FB SB708197908FB WALLMNT SWING GATE EQ RCK EA  B  $       309.10 10.00%  $            278.19 N/A N/A
SB708197912FB SB708197912FB WALLMNT SWING GATE EQ RCK EA  B  $       318.20 10.00%  $            286.38 N/A N/A
SB708197918FB SB708197918FB WALLMNT SWING GATE EQ RCK EA  B  $       327.10 10.00%  $            294.39 N/A N/A
SB708233008FB SB708233008FB EA  B  $       246.30 10.00%  $            221.67 N/A N/A
SB708233012FB SB708233012FB EA  B  $       252.00 10.00%  $            226.80 N/A N/A
SB708233018FB SB708233018FB EA  B  $       264.30 10.00%  $            237.87 N/A N/A
SB708234408FB SB708234408FB EA  B  $       271.80 10.00%  $            244.62 N/A N/A
SB708234412FB SB708234412FB EA  B  $       278.00 10.00%  $            250.20 N/A N/A
SB708234418FB SB708234418FB EA  B  $       289.80 10.00%  $            260.82 N/A N/A
SB708235408FB SB708235408FB EA  B  $       285.30 10.00%  $            256.77 N/A N/A
SB708235412FB SB708235412FB EA  B  $       292.90 10.00%  $            263.61 N/A N/A
SB708235418FB SB708235418FB EA  B  $       304.70 10.00%  $            274.23 N/A N/A
SB708237908FB SB708237908FB EA  B  $       334.90 10.00%  $            301.41 N/A N/A
SB708237912FB SB708237912FB EA  B  $       341.00 10.00%  $            306.90 N/A N/A
SB708237918FB SB708237918FB EA  B  $       352.80 10.00%  $            317.52 N/A N/A
SB71019FB SB71019FB 66M BULK RMU BAR,19 RLYRCK EA  B  $         37.33 10.00%  $              33.60 N/A N/A
SB71019TG SB71019TG 66M BULK RMU BAR,19 RLYRCK EA  B  $         38.15 10.00%  $              34.34 N/A N/A
SB71023TG SB71023TG 66M BULK RMU BAR,23 RLYRCK EA  B  $         39.17 10.00%  $              35.25 N/A N/A
SB7110219FB SB7110219FB WB202 SINGLE FRONT MOUNT 19" EA  B  $         36.62 10.00%  $              32.96 N/A N/A
SB7110219TG SB7110219TG WB202 SINGLE FRONT MOUNT 19" EA  B  $         36.82 10.00%  $              33.14 N/A N/A
SB7110219YZ SB7110219YZ WB202 SINGLE FRONT MOUNT 19" EA  B  $         36.62 10.00%  $              32.96 N/A N/A
SB7110419FB SB7110419FB WB204 SINGLE FRONT MOUNT 19" EA  B  $         46.51 10.00%  $              41.86 N/A N/A
SB7110419TG SB7110419TG WB204 SINGLE FRONT MOUNT 19" EA  B  $         46.72 10.00%  $              42.05 N/A N/A
SB7110419YZ SB7110419YZ WB204 SINGLE FRONT MOUNT 19" EA  B  $         46.51 10.00%  $              41.86 N/A N/A
SB7110423FB SB7110423FB WB204 SINGLE FRONT MOUNT 23" EA  B  $         49.88 10.00%  $              44.89 N/A N/A
SB7110423TG SB7110423TG WB204 SINGLE FRONT MOUNT 23" EA  B  $         50.08 10.00%  $              45.07 N/A N/A
SB7110423YZ SB7110423YZ WB204 SINGLE FRONT MOUNT 23" EA  B  $         49.88 10.00%  $              44.89 N/A N/A
SB7161933FB SB7161933FB 19" HORIZONTAL WIRE DUCT EA  B  $         67.93 10.00%  $              61.14 N/A N/A
SB7161933TG SB7161933TG 19" HORIZONTAL WIRE DUCT EA  B  $         67.93 10.00%  $              61.14 N/A N/A
SB7162333FB SB7162333FB 23" HORIZONTAL WIRE DUCT EA  B  $         67.93 10.00%  $              61.14 N/A N/A
SB7171933CFB SB7171933CFB RLYRCK HRZ CBL TROUGH ORG. EA  B  $         62.22 10.00%  $              56.00 N/A N/A
SB7171933CTG SB7171933CTG RLYRCK HRZ CBL TROUGH ORG. EA  B  $         62.22 10.00%  $              56.00 N/A N/A
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SB7171946CFB SB7171946CFB RLYRCK HRZ CBL TROUGH ORG. EA  B  $         80.68 10.00%  $              72.61 N/A N/A
SB7171946CTG SB7171946CTG RLYRCK HRZ CBL TROUGH ORG EA  B  $         79.25 10.00%  $              71.33 N/A N/A
SB7171946OFB SB7171946OFB RLYRCK HRZ CBL TROUGH ORG. EA  B  $         82.42 10.00%  $              74.18 N/A N/A
SB7171946OTG SB7171946OTG RLYRCK HRZ CBL TROUGH ORG. EA  B  $         82.82 10.00%  $              74.54 N/A N/A
SB71819EFB SB71819EFB FANNING STRAP EA  B  $         77.72 10.00%  $              69.95 N/A N/A
SB71819ETG SB71819ETG FANNING STRAP EA  B  $         81.09 10.00%  $              72.98 N/A N/A
SB71823ETG SB71823ETG FANNING STRAP EA  B  $         88.23 10.00%  $              79.41 N/A N/A
SB719191FB SB719191FB PATCHCORD ORGANIZER EA  B  $         74.56 10.00%  $              67.10 N/A N/A
SB719191TG SB719191TG PATCHCORD ORGANIZER EA  B  $         72.73 10.00%  $              65.46 N/A N/A
SB719192LFB SB719192LFB PATCHCORD ORGANIZER EA  B  $       112.40 10.00%  $            101.16 N/A N/A
SB719192XLFB SB719192XLFB 19" INTERBAY ORGANIZER EA  B  $         72.32 10.00%  $              65.09 N/A N/A
SB719192XLTG SB719192XLTG 19" INTERBAY ORGANIZER EA  B  $         70.89 10.00%  $              63.80 N/A N/A
SB719194XLFB SB719194XLFB INTERBAY ORGANIZER EA  B  $         97.10 10.00%  $              87.39 N/A N/A
SB719194XLTG SB719194XLTG INTERBAY ORGANIZER EA  B  $         97.61 10.00%  $              87.85 N/A N/A
SB719231FB SB719231FB 23" PATCHCORD ORGANIZER EA  B  $         99.45 10.00%  $              89.51 N/A N/A
SB719232LFB SB719232LFB 23" PATCHCORD ORGANIZER EA  B  $       126.20 10.00%  $            113.58 N/A N/A
SB719232XLFB SB719232XLFB 23" INTERBAY ORGANIZER EA  B  $         76.30 10.00%  $              68.67 N/A N/A
SB719232XLTG SB719232XLTG 23" INTERBAY ORGANIZER EA  B  $         76.30 10.00%  $              68.67 N/A N/A
SB719234XLFB SB719234XLFB 23" INTERBAY ORGANIZER EA  B  $       139.20 10.00%  $            125.28 N/A N/A
SB719234XLTG SB719234XLTG 23" INTERBAY ORGANIZER EA  B  $       139.80 10.00%  $            125.82 N/A N/A
SB7200104BFB SB7200104BFB WALL MOUNT MODULE EA  B  $       353.40 10.00%  $            318.06 N/A N/A
SB7200105BFB SB7200105BFB WALL MOUNT MODULE EA  B  $       401.80 10.00%  $            361.62 N/A N/A
SB7200204AYZ SB7200204AYZ WALL MOUNT MODULE EA  B  $       326.40 10.00%  $            293.76 N/A N/A
SB7200204BFB SB7200204BFB WALL MOUNT MODULE EA  B  $       477.70 10.00%  $            429.93 N/A N/A
SB7200204CFB SB7200204CFB WALL MOUNT MODULE EA  B  $       639.50 10.00%  $            575.55 N/A N/A
SB7200205BFB SB7200205BFB WALL MOUNT MODULE EA  B  $       534.50 10.00%  $            481.05 N/A N/A
SB7200206AYZ SB7200206AYZ WALL MOUNT MODULE EA  B  $       401.50 10.00%  $            361.35 N/A N/A
SB7200206CFB SB7200206CFB WALL MOUNT MODULE EA  B  $       959.70 10.00%  $            863.73 N/A N/A
SB7200210AYZ SB7200210AYZ WALL MOUNT MODULE EA  B  $       605.20 10.00%  $            544.68 N/A N/A
SB7200210CFB SB7200210CFB WALL MOUNT MODULE EA  B  $    1,439.00 10.00%  $         1,295.10 N/A N/A
SB7200210CYZ SB7200210CYZ WALL MOUNT MODULE EA  B  $    1,439.00 10.00%  $         1,295.10 N/A N/A
SB7200303CYZ SB7200303CYZ WALL MOUNT MODULE EA  B  $       648.70 10.00%  $            583.83 N/A N/A
SB7200304AYZ SB7200304AYZ WALL MOUNT MODULE EA  B  $       332.20 10.00%  $            298.98 N/A N/A
SB7200304BFB SB7200304BFB WALL MOUNT MODULE EA  B  $       620.90 10.00%  $            558.81 N/A N/A
SB7200304CFB SB7200304CFB WALL MOUNT MODULE EA  B  $       648.70 10.00%  $            583.83 N/A N/A
SB7200305BFB SB7200305BFB WALL MOUNT MODULE EA  B  $       688.00 10.00%  $            619.20 N/A N/A
SB7200306AYZ SB7200306AYZ WALL MOUNT MODULE EA  B  $       407.20 10.00%  $            366.48 N/A N/A
SB7200306CFB SB7200306CFB WALL MOUNT MODULE EA  B  $    1,439.00 10.00%  $         1,295.10 N/A N/A
SB7200310AYZ SB7200310AYZ WALL MOUNT MODULE EA  B  $       611.00 10.00%  $            549.90 N/A N/A
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SB7200310CFB SB7200310CFB WALL MOUNT MODULE EA  B  $    2,159.00 10.00%  $         1,943.10 N/A N/A
SB7200310CYZ SB7200310CYZ WALL MOUNT MODULE EA  B  $    2,159.00 10.00%  $         1,943.10 N/A N/A
SB7200403CYZ SB7200403CYZ WALL MOUNT MODULE EA  B  $       477.90 10.00%  $            430.11 N/A N/A
SB7200404AYZ SB7200404AYZ WALL MOUNT MODULE EA  B  $       417.00 10.00%  $            375.30 N/A N/A
SB7200404BFB SB7200404BFB WALL MOUNT MODULE EA  B  $       744.90 10.00%  $            670.41 N/A N/A
SB7200404CFB SB7200404CFB WALL MOUNT MODULE EA  B  $       738.50 10.00%  $            664.65 N/A N/A
SB7200405BFB SB7200405BFB WALL MOUNT MODULE EA  B  $       820.70 10.00%  $            738.63 N/A N/A
SB7200406AYZ SB7200406AYZ WALL MOUNT MODULE EA  B  $       505.90 10.00%  $            455.31 N/A N/A
SB7200406CFB SB7200406CFB WALL MOUNT MODULE EA  B  $       996.20 10.00%  $            896.58 N/A N/A
SB7200406CYZ SB7200406CYZ WALL MOUNT MODULE EA  B  $       996.20 10.00%  $            896.58 N/A N/A
SB7200410AYZ SB7200410AYZ WALL MOUNT MODULE EA  B  $       784.20 10.00%  $            705.78 N/A N/A
SB7200410CFB SB7200410CFB WALL MOUNT MODULE EA  B  $    1,581.00 10.00%  $         1,422.90 N/A N/A
SB7200410CYZ SB7200410CYZ WALL MOUNT MODULE EA  B  $    1,581.00 10.00%  $         1,422.90 N/A N/A
SB7251X10YL SB7251X10 YELLOW CBL WRAP 10 PCS PER BAG EA  B  $           5.25 10.00%  $                4.73 N/A N/A
SB7255/8X5YL SB7255/8X5 YELLOW CBL WRAP 10PCS PER BAG EA  B  $           3.37 10.00%  $                3.03 N/A N/A
SB7261X8FB SB7261X8 FB CABLE CATCH EA  B  $           6.30 10.00%  $                5.67 N/A N/A
SB7265/8X4 SB7265/8X4 CABLE CATCH EA  B  $           4.30 10.00%  $                3.87 N/A N/A
SB7275/8X6TG SB7275/8X6TG CABLE STRAP EA  B  $           5.57 10.00%  $                5.01 N/A N/A
SB7283/4X6TG SB7283/4X6TG CABLE HANGER EA  B  $           5.67 10.00%  $                5.10 N/A N/A
SB74019AL SB74019AL 19" RELAY RACK KEYBOARD SHELF EA  B  $         72.73 10.00%  $              65.46 N/A N/A
SB74019FB SB74019FB 19" RELAY RACK KEYBOARD SHELF EA  B  $         81.80 10.00%  $              73.62 N/A N/A
SB74019TG SB74019TG 19" RELAY RACK KEYBOARD SHELF EA  B  $         81.80 10.00%  $              73.62 N/A N/A
SB74023AL SB74023AL 23" RELAY RACK KEYBOARD SHELF EA  B  $         83.23 10.00%  $              74.91 N/A N/A
SB74023FB SB74023FB 23" RELAY RACK KEYBOARD SHELF EA  B  $         83.54 10.00%  $              75.19 N/A N/A
SB74023TG SB74023TG 23" RELAY RACK KEYBOARD SHELF EA  B  $         83.95 10.00%  $              75.56 N/A N/A
SB741S19AAL SB741S19AAL RLYRCK EQUIP & KEYBOARD SHLF EA  B  $       159.70 10.00%  $            143.73 N/A N/A
SB741S19AFB SB741S19AFB RLYRCK EQUIP & KEYBOARD SHLF EA  B  $       158.10 10.00%  $            142.29 N/A N/A
SB741S19ATG SB741S19ATG RLYRCK EQUIP & KEYBOARD SHLF EA  B  $       158.80 10.00%  $            142.92 N/A N/A
SB741S19SFB SB741S19SFB CPU/MONITOR SOLID SHELF EA  B  $       123.90 10.00%  $            111.51 N/A N/A
SB741S19SSL SB741S19SSL CPU/MONITOR SOLID SHELF EA  B  $       124.50 10.00%  $            112.05 N/A N/A
SB741S19STG SB741S19STG CPU/MONITOR SOLID SHELF EA  B  $       124.50 10.00%  $            112.05 N/A N/A
SB741S23AAL SB741S23AAL RLYRCK EQUIP & KEYBOARD SHLF EA  B  $       176.40 10.00%  $            158.76 N/A N/A
SB741S23AFB SB741S23AFB RLYRCK EQUIP & KEYBOARD SHLF EA  B  $       174.70 10.00%  $            157.23 N/A N/A
SB741S23ATG SB741S23ATG RLYRCK EQUIP & KEYBOARD SHLF EA  B  $       175.50 10.00%  $            157.95 N/A N/A
SB741S23SFB SB741S23SFB CPU/MONITOR SOLID SHELF EA  B  $       138.70 10.00%  $            124.83 N/A N/A
SB741S23SSL SB741S23SSL CPU/MONITOR SOLID SHELF EA  B  $       139.30 10.00%  $            125.37 N/A N/A
SB741S23STG SB741S23STG CPU/MONITOR SOLID SHELF EA  B  $       139.30 10.00%  $            125.37 N/A N/A
SB741V19AAL SB741V19AAL EA  B  $       175.60 10.00%  $            158.04 N/A N/A
SB741V19AFB SB741V19AFB EA  B  $       173.90 10.00%  $            156.51 N/A N/A
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SB741V19ATG SB741V19ATG EA  B  $       174.70 10.00%  $            157.23 N/A N/A
SB741V19SFB SB741V19SFB CPU/MONITOR VENTILATED SHELF EA  B  $       135.50 10.00%  $            121.95 N/A N/A
SB741V19SSL SB741V19SSL CPU/MONITOR VENTILATED SHELF EA  B  $       136.20 10.00%  $            122.58 N/A N/A
SB741V19STG SB741V19STG CPU/MONITOR VENTILATED SHELF EA  B  $       136.20 10.00%  $            122.58 N/A N/A
SB741V23AAL SB741V23AAL EA  B  $       193.90 10.00%  $            174.51 N/A N/A
SB741V23AFB SB741V23AFB EA  B  $       192.30 10.00%  $            173.07 N/A N/A
SB741V23ATG SB741V23ATG EA  B  $       193.20 10.00%  $            173.88 N/A N/A
SB742M19AL SB742M19AL SLIDING KB & MOUSE ASSY. EA  B  $       281.60 10.00%  $            253.44 N/A N/A
SB742M19FB SB742M19FB SLIDING KB & MOUSE ASSY. EA  B  $       281.60 10.00%  $            253.44 N/A N/A
SB742M19TG SB742M19TG SLIDING KB & MOUSE ASSY. EA  B  $       285.90 10.00%  $            257.31 N/A N/A
SB742M23AL SB742M23AL SLIDING KB & MOUSE ASSY. EA  B  $       299.60 10.00%  $            269.64 N/A N/A
SB742M23FB SB742M23FB SLIDING KB & MOUSE ASSY. EA  B  $       299.60 10.00%  $            269.64 N/A N/A
SB742M23TG SB742M23TG SLIDING KB & MOUSE ASSY. EA  B  $       300.90 10.00%  $            270.81 N/A N/A
SB742T19AL SB742T19AL 19" SLIDING KEYBOARD SHELF EA  B  $       248.10 10.00%  $            223.29 N/A N/A
SB742T19FB SB742T19FB 19" SLIDING KEYBOARD SHELF EA  B  $       248.10 10.00%  $            223.29 N/A N/A
SB742T19TG SB742T19TG 19" SLIDING KEYBOARD SHELF EA  B  $       249.30 10.00%  $            224.37 N/A N/A
SB742T23AL SB742T23AL 23" SLIDING KEYBOARD SHELF EA  B  $       257.80 10.00%  $            232.02 N/A N/A
SB742T23FB SB742T23FB 23" SLIDING KEYBOARD SHELF EA  B  $       257.80 10.00%  $            232.02 N/A N/A
SB742T23TG SB742T23TG 23" SLIDING KEYBOARD SHELF EA  B  $       258.90 10.00%  $            233.01 N/A N/A
SB7441910AL SB7441910AL SHELF W/KB ASSY. EA  B  $       356.00 10.00%  $            320.40 N/A N/A
SB7441910FB SB7441910FB SHELF W/KB ASSY. EA  B  $       356.00 10.00%  $            320.40 N/A N/A
SB7441910TG SB7441910TG SHELF W/KB ASSY. EA  B  $       357.70 10.00%  $            321.93 N/A N/A
SB7441915AL SB7441915AL SHELF W/KB ASSY. EA  B  $       415.60 10.00%  $            374.04 N/A N/A
SB7441915FB SB7441915FB SHELF W/KB ASSY. EA  B  $       415.60 10.00%  $            374.04 N/A N/A
SB7441915TG SB7441915TG SHELF W/KB ASSY. EA  B  $       417.50 10.00%  $            375.75 N/A N/A
SB7442310AL SB7442310AL SHELF W/KB ASSY. EA  B  $       367.70 10.00%  $            330.93 N/A N/A
SB7442310FB SB7442310FB SHELF W/KB ASSY. EA  B  $       367.70 10.00%  $            330.93 N/A N/A
SB7442310TG SB7442310TG SHELF W/KB ASSY. EA  B  $       369.30 10.00%  $            332.37 N/A N/A
SB7442315AL SB7442315AL SHELF W/KB ASSY. EA  B  $       430.10 10.00%  $            387.09 N/A N/A
SB7442315FB SB7442315FB SHELF W/KB ASSY. EA  B  $       430.10 10.00%  $            387.09 N/A N/A
SB7442315TG SB7442315TG SHELF W/KB ASSY. EA  B  $       432.20 10.00%  $            388.98 N/A N/A
SB744M1910AL SB744M1910AL SHELF W/KB & MOUSE ASSY. EA  B  $       444.10 10.00%  $            399.69 N/A N/A
SB744M1910FB SB744M1910FB SHELF W/KB & MOUSE ASSY. EA  B  $       444.10 10.00%  $            399.69 N/A N/A
SB744M1910TG SB744M1910TG SHELF W/KB & MOUSE ASSY. EA  B  $       446.20 10.00%  $            401.58 N/A N/A
SB744M1915AL SB744M1915AL SHELF W/KB & MOUSE ASSY. EA  B  $       503.50 10.00%  $            453.15 N/A N/A
SB744M1915FB SB744M1915FB SHELF W/KB & MOUSE ASSY. EA  B  $       503.50 10.00%  $            453.15 N/A N/A
SB744M1915TG SB744M1915TG SHELF W/KB & MOUSE ASSY. EA  B  $       505.80 10.00%  $            455.22 N/A N/A
SB744M2310AL SB744M2310AL SHELF W/KB & MOUSE ASSY. EA  B  $       463.60 10.00%  $            417.24 N/A N/A
SB744M2310FB SB744M2310FB SHELF W/KB & MOUSE ASSY. EA  B  $       463.60 10.00%  $            417.24 N/A N/A
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SB744M2310TG SB744M2310TG SHELF W/KB & MOUSE ASSY. EA  B  $       465.90 10.00%  $            419.31 N/A N/A
SB744M2315AL SB744M2315AL SHELF W/KB & MOUSE ASSY. EA  B  $       525.60 10.00%  $            473.04 N/A N/A
SB744M2315FB SB744M2315FB SHELF W/KB & MOUSE ASSY. EA  B  $       525.60 10.00%  $            473.04 N/A N/A
SB744M2315TG SB744M2315TG SHELF W/KB & MOUSE ASSY. EA  B  $       528.10 10.00%  $            475.29 N/A N/A
SB745S1916AAL SB745S1916AAL 19W,16D SOLID LOW PROFILE EA  B  $       108.30 10.00%  $              97.47 N/A N/A
SB745S1916AFB SB745S1916AFB 19W,16D SOLID LOW PROFILE EA  B  $       107.30 10.00%  $              96.57 N/A N/A
SB745S1916ATG SB745S1916ATG 19W,16D SOLID LOW PROFILE EA  B  $       107.80 10.00%  $              97.02 N/A N/A
SB745S1916SFB SB745S1916SFB LOW PROFILE SOLID SHELF EA  B  $         60.38 10.00%  $              54.34 N/A N/A
SB745S1916SSL SB745S1916SSL LOW PROFILE SOLID SHELF EA  B  $         59.36 10.00%  $              53.42 N/A N/A
SB745S1916STG SB745S1916STG LOW PROFILE SOLID SHELF EA  B  $         60.38 10.00%  $              54.34 N/A N/A
SB745S1919AAL SB745S1919AAL 19W,19D SOLID LOW PROFILE EA  B  $       119.40 10.00%  $            107.46 N/A N/A
SB745S1919AFB SB745S1919AFB 19W,19D SOLID LOW PROFILE EA  B  $       118.50 10.00%  $            106.65 N/A N/A
SB745S1919ATG SB745S1919ATG 19W,19D SOLID LOW PROFILE EA  B  $       118.50 10.00%  $            106.65 N/A N/A
SB745S1919SFB SB745S1919SFB LOW PROFILE SOLID SHELF EA  B  $         66.50 10.00%  $              59.85 N/A N/A
SB745S1919SSL SB745S1919SSL LOW PROFILE SOLID SHELF EA  B  $         65.38 10.00%  $              58.84 N/A N/A
SB745S1919STG SB745S1919STG LOW PROFILE SOLID SHELF EA  B  $         65.38 10.00%  $              58.84 N/A N/A
SB745S2316AAL SB745S2316AAL 23W,16D SOLID LOW PROFILE EA  B  $       104.40 10.00%  $              93.96 N/A N/A
SB745S2316AFB SB745S2316AFB 23W,16D SOLID LOW PROFILE EA  B  $       103.20 10.00%  $              92.88 N/A N/A
SB745S2316ATG SB745S2316ATG 23W,16D SOLID LOW PROFILE EA  B  $       103.70 10.00%  $              93.33 N/A N/A
SB745S2316SFB SB745S2316SFB LOW PROFILE SOLID SHELF EA  B  $         66.50 10.00%  $              59.85 N/A N/A
SB745S2316SSL SB745S2316SSL LOW PROFILE SOLID SHELF EA  B  $         66.81 10.00%  $              60.13 N/A N/A
SB745S2316STG SB745S2316STG LOW PROFILE SOLID SHELF EA  B  $         66.81 10.00%  $              60.13 N/A N/A
SB745S2319AAL SB745S2319AAL 23W,19D SOLID LOW PROFILE EA  B  $       121.10 10.00%  $            108.99 N/A N/A
SB745S2319AFB SB745S2319AFB 23W,19D SOLID LOW PROFILE EA  B  $       119.80 10.00%  $            107.82 N/A N/A
SB745S2319ATG SB745S2319ATG 23W,19D SOLID LOW PROFILE EA  B  $       119.80 10.00%  $            107.82 N/A N/A
SB745S2319SFB SB745S2319SFB LOW PROFILE SOLID SHELF EA  B  $         75.38 10.00%  $              67.84 N/A N/A
SB745S2319SSL SB745S2319SSL LOW PROFILE SOLID SHELF EA  B  $         75.68 10.00%  $              68.11 N/A N/A
SB745S2319STG SB745S2319STG LOW PROFILE SOLID SHELF EA  B  $         75.68 10.00%  $              68.11 N/A N/A
SB745V1916AAL SB745V1916AAL 19W,16D VENTED LOW PROFILE EA  B  $       118.70 10.00%  $            106.83 N/A N/A
SB745V1916AFB SB745V1916AFB 19W,16D VENTED LOW PROFILE EA  B  $       117.50 10.00%  $            105.75 N/A N/A
SB745V1916ATG SB745V1916ATG 19W,16D VENTED LOW PROFILE EA  B  $       118.10 10.00%  $            106.29 N/A N/A
SB745V1916SFB SB745V1916SFB EA  B  $         69.67 10.00%  $              62.70 N/A N/A
SB745V1916SSL SB745V1916SSL EA  B  $         69.97 10.00%  $              62.97 N/A N/A
SB745V1916STG SB745V1916STG EA  B  $         69.97 10.00%  $              62.97 N/A N/A
SB745V1919AAL SB745V1919AAL 19W,19D VENTED LOW PROFILE EA  B  $       118.90 10.00%  $            107.01 N/A N/A
SB745V1919AFB SB745V1919AFB 19W,19D VENTED LOW PROFILE EA  B  $       117.80 10.00%  $            106.02 N/A N/A
SB745V1919ATG SB745V1919ATG 19W,19D VENTED LOW PROFILE EA  B  $       118.50 10.00%  $            106.65 N/A N/A
SB745V1919SFB SB745V1919SFB EA  B  $         78.64 10.00%  $              70.78 N/A N/A
SB745V1919SSL SB745V1919SSL EA  B  $         77.21 10.00%  $              69.49 N/A N/A
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SB745V1919STG SB745V1919STG EA  B  $         77.21 10.00%  $              69.49 N/A N/A
SB745V2316AAL SB745V2316AAL 23W,16D VENTED LOW PROFILE EA  B  $       122.70 10.00%  $            110.43 N/A N/A
SB745V2316AFB SB745V2316AFB 23W,16D VENTED LOW PROFILE EA  B  $       121.50 10.00%  $            109.35 N/A N/A
SB745V2316ATG SB745V2316ATG 23W,16D VENTED LOW PROFILE EA  B  $       122.00 10.00%  $            109.80 N/A N/A
SB745V2316SFB SB745V2316SFB EA  B  $         78.34 10.00%  $              70.51 N/A N/A
SB745V2316SSL SB745V2316SSL EA  B  $         78.64 10.00%  $              70.78 N/A N/A
SB745V2316STG SB745V2316STG EA  B  $         78.64 10.00%  $              70.78 N/A N/A
SB745V2319AAL SB745V2319AL 23W,19D VENTED LOW PROFILE EA  B  $       132.80 10.00%  $            119.52 N/A N/A
SB745V2319AFB SB745V2319AFB 23W,19D VENTED LOW PROFILE EA  B  $       131.80 10.00%  $            118.62 N/A N/A
SB745V2319ATG SB745V2319ATG 23W,19D VENTED LOW PROFILE EA  B  $       132.40 10.00%  $            119.16 N/A N/A
SB745V2319SFB SB745V2319SFB EA  B  $         88.43 10.00%  $              79.59 N/A N/A
SB745V2319SSL SB745V2319SSL EA  B  $         88.84 10.00%  $              79.96 N/A N/A
SB745V2319STG SB745V2319STG EA  B  $         88.84 10.00%  $              79.96 N/A N/A
SB747S1910AAL SB747S1910AAL 19" SINGLE SIDED SHELF EA  B  $         90.07 10.00%  $              81.06 N/A N/A
SB747S1910AFB SB747S1910AFB 19" SINGLE SIDED SHELF EA  B  $         88.94 10.00%  $              80.05 N/A N/A
SB747S1910ATG SB747S1910ATG 19" SINGLE SIDED SHELF EA  B  $         88.94 10.00%  $              80.05 N/A N/A
SB747S1910SFB SB747S1910SFB SINGLE SIDED SOLID SHELF EA  B  $         57.53 10.00%  $              51.78 N/A N/A
SB747S1910SSL SB747S1910SSL SINGLE SIDED SOLID SHELF EA  B  $         56.51 10.00%  $              50.86 N/A N/A
SB747S1910STG SB747S1910STG SINGLE SIDED SOLID SHELF EA  B  $         56.51 10.00%  $              50.86 N/A N/A
SB747S1915AAL SB747S1915AAL 19" SINGLE SIDED SHELF EA  B  $       105.90 10.00%  $              95.31 N/A N/A
SB747S1915AFB SB747S1915AFB 19" SINGLE SIDED SHELF EA  B  $       104.70 10.00%  $              94.23 N/A N/A
SB747S1915ATG SB747S1915ATG 19" SINGLE SIDED SHELF EA  B  $       104.70 10.00%  $              94.23 N/A N/A
SB747S1915SFB SB747S1915SFB SINGLE SIDED SOLID SHELF EA  B  $         71.20 10.00%  $              64.08 N/A N/A
SB747S1915SSL SB747S1915SSL SINGLE SIDED SOLID SHELF EA  B  $         71.20 10.00%  $              64.08 N/A N/A
SB747S1915STG SB747S1915STG SINGLE SIDED SOLID SHELF EA  B  $         71.20 10.00%  $              64.08 N/A N/A
SB747S2310AAL SB747S2310AAL 23" SINGLE SIDED SHELF EA  B  $         99.96 10.00%  $              89.96 N/A N/A
SB747S2310AFB SB747S2310AFB 23" SINGLE SIDED SHELF EA  B  $         98.43 10.00%  $              88.59 N/A N/A
SB747S2310ATG SB747S2310ATG 23" SINGLE SIDED SHELF EA  B  $         98.43 10.00%  $              88.59 N/A N/A
SB747S2310SFB SB747S2310SFB SINGLE SIDED SOLID SHELF EA  B  $         60.38 10.00%  $              54.34 N/A N/A
SB747S2310SSL SB747S2310SSL SINGLE SIDED SOLID SHELF EA  B  $         60.79 10.00%  $              54.71 N/A N/A
SB747S2310STG SB747S2310STG SINGLE SIDED SOLID SHELF EA  B  $         60.79 10.00%  $              54.71 N/A N/A
SB747S2315AAL SB747S2315AAL 23" SINGLE SIDED SHELF EA  B  $       116.90 10.00%  $            105.21 N/A N/A
SB747S2315AFB SB747S2315AFB 23" SINGLE SIDED SHELF EA  B  $       115.90 10.00%  $            104.31 N/A N/A
SB747S2315ATG SB747S2315ATG 23" SINGLE SIDED SHELF EA  B  $       115.90 10.00%  $            104.31 N/A N/A
SB747S2315SFB SB747S2315SFB SINGLE SIDED SOLID SHELF EA  B  $         75.48 10.00%  $              67.93 N/A N/A
SB747S2315SSL SB747S2315SSL SINGLE SIDED SOLID SHELF EA  B  $         74.05 10.00%  $              66.65 N/A N/A
SB747S2315STG SB747S2315STG SINGLE SIDED SOLID SHELF EA  B  $         75.48 10.00%  $              67.93 N/A N/A
SB747V1910AAL SB747V1910AAL EA  B  $         99.35 10.00%  $              89.42 N/A N/A
SB747V1910AFB SB747V1910AFB EA  B  $         97.92 10.00%  $              88.13 N/A N/A
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SB747V1910ATG SB747V1910ATG EA  B  $         98.43 10.00%  $              88.59 N/A N/A
SB747V1910SFB SB747V1910SFB EA  B  $         63.44 10.00%  $              57.10 N/A N/A
SB747V1910SSL SB747V1910SSL EA  B  $         62.22 10.00%  $              56.00 N/A N/A
SB747V1910STG SB747V1910STG EA  B  $         62.22 10.00%  $              56.00 N/A N/A
SB747V1915AAL SB747V1915AAL 19" SINGLE SIDED SHELF EA  B  $       116.20 10.00%  $            104.58 N/A N/A
SB747V1915AFB SB747V1915AFB 19" SINGLE SIDED SHELF EA  B  $       115.00 10.00%  $            103.50 N/A N/A
SB747V1915ATG SB747V1915ATG 19" SINGLE SIDED SHELF EA  B  $       115.00 10.00%  $            103.50 N/A N/A
SB747V1915SFB SB747V1915SFB EA  B  $         77.11 10.00%  $              69.40 N/A N/A
SB747V1915SSL SB747V1915SSL EA  B  $         75.68 10.00%  $              68.11 N/A N/A
SB747V1915STG SB747V1915STG EA  B  $         77.11 10.00%  $              69.40 N/A N/A
SB747V2310AAL SB747V2310AAL EA  B  $       109.90 10.00%  $              98.91 N/A N/A
SB747V2310AFB SB747V2310AFB EA  B  $       108.30 10.00%  $              97.47 N/A N/A
SB747V2310ATG SB747V2310ATG EA  B  $       108.70 10.00%  $              97.83 N/A N/A
SB747V2310SFB SB747V2310SFB EA  B  $         66.50 10.00%  $              59.85 N/A N/A
SB747V2310SSL SB747V2310SSL EA  B  $         66.81 10.00%  $              60.13 N/A N/A
SB747V2310STG SB747V2310STG EA  B  $         66.81 10.00%  $              60.13 N/A N/A
SB747V2315AAL SB747V2315AAL EA  B  $       128.90 10.00%  $            116.01 N/A N/A
SB747V2315AFB SB747V2315AFB EA  B  $       127.20 10.00%  $            114.48 N/A N/A
SB747V2315ATG SB747V2315ATG EA  B  $       127.90 10.00%  $            115.11 N/A N/A
SB747V2315SFB SB747V2315SFB EA  B  $         84.66 10.00%  $              76.19 N/A N/A
SB747V2315SSL SB747V2315SSL EA  B  $         83.13 10.00%  $              74.82 N/A N/A
SB747V2315STG SB747V2315STG EA  B  $         83.13 10.00%  $              74.82 N/A N/A
SB749S1915SFB SB749S1915SFB SINGLE SHELF SOLID 2U EA  B  $         42.84 10.00%  $              38.56 N/A N/A
SB750190602FB SB750190602FB EA  B  $         62.32 10.00%  $              56.09 N/A N/A
SB750190602TG SB750190602TG EA  B  $         61.20 10.00%  $              55.08 N/A N/A
SB750190603FB SB750190603FB EA  B  $         79.97 10.00%  $              71.97 N/A N/A
SB750190603TG SB750190603TG EA  B  $         80.27 10.00%  $              72.24 N/A N/A
SB750190604FB SB750190604FB EA  B  $         99.04 10.00%  $              89.14 N/A N/A
SB750190604TG SB750190604TG EA  B  $         99.45 10.00%  $              89.51 N/A N/A
SB750190606FB SB750190606FB EA  B  $       136.90 10.00%  $            123.21 N/A N/A
SB750190606TG SB750190606TG EA  B  $       137.50 10.00%  $            123.75 N/A N/A
SB750230602FB SB750230602FB EA  B  $         69.16 10.00%  $              62.24 N/A N/A
SB750230602TG SB750230602TG EA  B  $         69.56 10.00%  $              62.60 N/A N/A
SB750230603FB SB750230603FB EA  B  $         90.88 10.00%  $              81.79 N/A N/A
SB750230603TG SB750230603TG EA  B  $         91.29 10.00%  $              82.16 N/A N/A
SB750230604FB SB750230604FB EA  B  $       112.90 10.00%  $            101.61 N/A N/A
SB750230604TG SB750230604TG EA  B  $       113.30 10.00%  $            101.97 N/A N/A
SB750230606FB SB750230606FB EA  B  $       155.80 10.00%  $            140.22 N/A N/A
SB750230606TG SB750230606TG EA  B  $       156.60 10.00%  $            140.94 N/A N/A
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SB7601/2X10TG SB7601/2X10TG ATR TO FIBER DUCT SUPP. EA  B  $         27.03 10.00%  $              24.33 N/A N/A
SB7601/2X4TG SB7601/2X4TG ATR TO FIBER DUCT SUPP. EA  B  $         24.48 10.00%  $              22.03 N/A N/A
SB7601/2X6TG SB7601/2X6TG ATR TO FIBER DUCT SUPP. EA  B  $         24.79 10.00%  $              22.31 N/A N/A
SB7605/8X10TG SB7605/8X10TG ATR TO FIBER DUCT SUPP. EA  B  $         33.97 10.00%  $              30.57 N/A N/A
SB7605/8X4TG SB7605/8X4TG ATR TO FIBER DUCT SUPP. EA  B  $         30.70 10.00%  $              27.63 N/A N/A
SB7605/8X6TG SB7605/8X6TG ATR TO FIBER DUCT SUPP. EA  B  $         31.42 10.00%  $              28.28 N/A N/A
SB7611/2X10FB SB7611/2X10FB ATR TO FIBER DUCT SUPP. EA  B  $         16.42 10.00%  $              14.78 N/A N/A
SB7611/2X10TG SB7611/2X10TG ATR TO FIBER DUCT SUPP. EA  B  $         16.63 10.00%  $              14.97 N/A N/A
SB7611/2X4TG SB7611/2X4TG ATR TO FIBER DUCT SUPP. EA  B  $         14.38 10.00%  $              12.94 N/A N/A
SB7611/2X6TG SB7611/2X6TG ATR TO FIBER DUCT SUPP. EA  B  $         14.38 10.00%  $              12.94 N/A N/A
SB7615/8X10TG SB7615/8X10TG ATR TO FIBER DUCT SUPP. EA  B  $         17.34 10.00%  $              15.61 N/A N/A
SB7615/8X4TG SB7615/8X4TG ATR TO FIBER DUCT SUPP. EA  B  $         14.59 10.00%  $              13.13 N/A N/A
SB7615/8X6TG SB7615/8X6TG ATR TO FIBER DUCT SUPP. EA  B  $         14.99 10.00%  $              13.49 N/A N/A
SB76210TG SB76210TG STRUT TO FIBER DUCT SUPP. EA  B  $         24.38 10.00%  $              21.94 N/A N/A
SB7624TG SB7624TG STRUT TO FIBER DUCT SUPP. EA  B  $         21.93 10.00%  $              19.74 N/A N/A
SB7626TG SB7626TG STRUT TO FIBER DUCT SUPP. EA  B  $         22.24 10.00%  $              20.02 N/A N/A
SB7631/2ZN1 SB7631/2ZN1 CHANNEL TO FIBER DUCT SUPP EA  B  $         30.91 10.00%  $              27.82 N/A N/A
SB76541/2X5TG SB7654 1/2X5TG RNWAY TO FIBER DUCT SUPP. EA  B  $         26.72 10.00%  $              24.05 N/A N/A
SB76541/2X9TG SB7654 1/2X9TG RNWAY TO FIBER DUCT SUPP. EA  B  $         26.32 10.00%  $              23.69 N/A N/A
SB7659X5TG SB7659X5TG RUNWAY TO FIBER DUCT SUPP. EA  B  $         26.72 10.00%  $              24.05 N/A N/A
SB7659X7FB SB7659X7FB RUNWAY TO FIBER DUCT SUPP. EA  B  $         27.74 10.00%  $              24.97 N/A N/A
SB7659X7TG SB7659X7TG RUNWAY TO FIBER DUCT SUPP. EA  B  $         27.85 10.00%  $              25.07 N/A N/A
SB7659X9TG SB7659X9TG RUNWAY TO FIBER DUCT SUPP. EA  B  $         27.85 10.00%  $              25.07 N/A N/A
SB77463D084BR SB77463D084AL VERTICAL CABLING SECTION EA  B  $       403.30 10.00%  $            362.97 N/A N/A
SB77463D084FB SB77463D084FB VERTICAL CABLING SECTION EA  B  $       403.30 10.00%  $            362.97 N/A N/A
SB77463D084TG SB77463D084TG VERTICAL CABLING SECTION EA  B  $       405.30 10.00%  $            364.77 N/A N/A
SB77466D084BR SB77466D084AL VERTICAL CABLING SECTION EA  B  $       413.00 10.00%  $            371.70 N/A N/A
SB77466D084FB SB77466D084FB VERTICAL CABLING SECTION EA  B  $       413.00 10.00%  $            371.70 N/A N/A
SB77466D084TG SB77466D084TG VERTICAL CABLING SECTION EA  B  $       415.00 10.00%  $            373.50 N/A N/A
SB776084UFB SB776084UFB 19" MAX RAX 1 3/4" PANEL EA  B  $       433.80 10.00%  $            390.42 N/A N/A
SB777084UAL SB777084UAL 19" MAX RAX2" PANEL EA  B  $       433.80 10.00%  $            390.42 N/A N/A
SB777084UFB SB777084UFB 19" MAX RAX2" PANEL EA  B  $       433.80 10.00%  $            390.42 N/A N/A
SB777084UTG SB777084UTG 19" MAX RAX2" PANEL EA  B  $       435.90 10.00%  $            392.31 N/A N/A
SB779084UAL SB779084UAL 23" MAX RAX2" PANEL EA  B  $       509.60 10.00%  $            458.64 N/A N/A
SB779084UFB SB779084UFB 23" MAX RAX2" PANEL EA  B  $       509.60 10.00%  $            458.64 N/A N/A
SB779084UTG SB779084UTG 23" MAX RAX2" PANEL EA  B  $       511.90 10.00%  $            460.71 N/A N/A
SB780 SB780 GROMMET EDGING 10'/PKG EA  B  $         15.91 10.00%  $              14.32 N/A N/A
SB78115/8 SB781 15/8" (BOXED) CABLE SPOOL EA  B  $           1.33 10.00%  $                1.20 N/A N/A
SB781T12 SB781T12 EA  B  $           1.66 10.00%  $                1.49 N/A N/A
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SB782 SB782 3" (BOXED) CABLE SPOOL EA  B  $           1.76 10.00%  $                1.58 N/A N/A
SB782M12 SB782M12 3 (BOX) SPOOL W/1224 MACH SCREW EA  B  $           1.99 10.00%  $                1.79 N/A N/A
SB782T12 SB782T12 3(BOX) SPOOL WITH #12WOOD SCREW EA  B  $           1.88 10.00%  $                1.69 N/A N/A
SB78524084CW SB78524084CW WB204 SINGLE FLAT MOUNT 84" EA  B  $         84.46 10.00%  $              76.01 N/A N/A
SB78524084FB SB78524084FB WB204 SINGLE FLAT MOUNT 84" EA  B  $         82.52 10.00%  $              74.27 N/A N/A
SB78524084TG SB78524084TG WB204 SINGLE FLAT MOUNT 84" EA  B  $         82.93 10.00%  $              74.64 N/A N/A
SB78524096CW SB78524096CW WB204 SINGLE FLAT MOUNT 96" EA  B  $         88.94 10.00%  $              80.05 N/A N/A
SB78524096FB SB78524096FB WB204 SINGLE FLAT MOUNT 96" EA  B  $         86.80 10.00%  $              78.12 N/A N/A
SB78524096TG SB78524096TG WB204 SINGLE FLAT MOUNT 96" EA  B  $         87.31 10.00%  $              78.58 N/A N/A
SB78706 SB78706 UNIVERSAL DROPOUT EA  B  $         11.63 10.00%  $              10.47 N/A N/A
SB78706FB SB78706FB UNIVERSAL DROPOUT EA  B  $         11.93 10.00%  $              10.74 N/A N/A
SB78706TG SB78706TG UNIVERSAL DROPOUT EA  B  $         11.73 10.00%  $              10.56 N/A N/A
SB78712 SB78712 UNIVERSAL DROPOUT EA  B  $         17.03 10.00%  $              15.33 N/A N/A
SB78712FB SB78712FB UNIVERSAL DROPOUT EA  B  $         17.44 10.00%  $              15.70 N/A N/A
SB78712TG SB78712TG UNIVERSAL DROPOUT EA  B  $         17.44 10.00%  $              15.70 N/A N/A
SB78718 SB78718 UNIVERSAL DROPOUT EA  B  $         20.81 10.00%  $              18.73 N/A N/A
SB78718FB SB78718FB UNIVERSAL DROPOUT EA  B  $         20.81 10.00%  $              18.73 N/A N/A
SB78718TG SB78718TG UNIVERSAL DROPOUT EA  B  $         20.40 10.00%  $              18.36 N/A N/A
SB789AYZ SB789AYZ 1 1/2" RUNWAY E2 ATTACHMENT EA  B  $         39.47 10.00%  $              35.52 N/A N/A
SB789BYZ SB789BYZ 2" RUNWAY E2 ATTACHMENT EA  B  $         42.23 10.00%  $              38.01 N/A N/A
SB789SAFB SB789SAFB EA  B  $         48.14 10.00%  $              43.33 N/A N/A
SB789SAYZ SB789SAYZ EA  B  $         48.14 10.00%  $              43.33 N/A N/A
SB789SBYZ SB789SBYZ 2 RNWAY E2 SEISMIC. ATTACHMENT EA  B  $         57.32 10.00%  $              51.59 N/A N/A
SB79351/2 SB7935 1/2 51/2" CABLE TIE BRACKET EA  B  $           9.14 10.00%  $                8.23 N/A N/A
SB81006FB SB81006FB 6" VALUE PACK EA  B  $       499.80 10.00%  $            449.82 N/A N/A
SB81008FB SB81008FB 8" VALUE PACK EA  B  $       543.60 10.00%  $            489.24 N/A N/A
SB81010FB SB81010FB 10" VALUE PACK EA  B  $       583.90 10.00%  $            525.51 N/A N/A
SB813084FB SB813084FB CABLE MANAGEMENT RACK EA  B  $       551.00 10.00%  $            495.90 N/A N/A
SB81319LT3FB SB81319LT3FB 19 X 3 LOWER TRAY ASSEMBLY EA  B  $       121.60 10.00%  $            109.44 N/A N/A
SB81319LT3SL SB81319LT3SL 19 X 3 LOWER TRAY ASSEMBLY EA  B  $       122.70 10.00%  $            110.43 N/A N/A
SB81319LT6FB SB81319LT6FB 19 X 6 LOWER TRAY ASSEMBLY EA  B  $       146.00 10.00%  $            131.40 N/A N/A
SB81319LT6SL SB81319LT6SL 19 X 6 LOWER TRAY ASSEMBLY EA  B  $       147.40 10.00%  $            132.66 N/A N/A
SB81319LTD3FB SB81319LTD3FB EA  B  $       146.20 10.00%  $            131.58 N/A N/A
SB81319LTD3SL SB81319LTD3SL EA  B  $       147.50 10.00%  $            132.75 N/A N/A
SB81319LTD6FB SB81319LTD6FB EA  B  $       167.00 10.00%  $            150.30 N/A N/A
SB81319LTD6SL SB81319LTD6SL EA  B  $       168.50 10.00%  $            151.65 N/A N/A
SB81319TT3FB SB81319TT3FB 19 X 3 TOP TRANS TRAY EA  B  $       105.80 10.00%  $              95.22 N/A N/A
SB81319TT3SL SB81319TT3SL EA  B  $       106.90 10.00%  $              96.21 N/A N/A
SB81319TT6FB SB81319TT6FB 19 X 6 TOP TRANS TRAY EA  B  $       127.10 10.00%  $            114.39 N/A N/A
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SB81319TT6SL SB81319TT6SL 19 X 6 TOP TRANS TRAY EA  B  $       128.20 10.00%  $            115.38 N/A N/A
SB81319UT3FB SB81319UT3FB 19 X 3 UPPER TRAY ASSEMBLY EA  B  $       105.80 10.00%  $              95.22 N/A N/A
SB81319UT3SL SB81319UT3SL 19 X 3 UPPER TRAY ASSEMBLY EA  B  $       106.90 10.00%  $              96.21 N/A N/A
SB81319UT6FB SB81319UT6FB EA  B  $       127.10 10.00%  $            114.39 N/A N/A
SB81319UT6SL SB81319UT6SL 19 X 6 UPPER TRAY ASSEMBLY EA  B  $       128.20 10.00%  $            115.38 N/A N/A
SB81323LT3FB SB81323LT3FB 23 X 3 LOWER TRAY ASSEMBLY EA  B  $       127.10 10.00%  $            114.39 N/A N/A
SB81323LT3SL SB81323LT3SL 23 X 3 LOWER TRAY ASSEMBLY EA  B  $       128.20 10.00%  $            115.38 N/A N/A
SB81323LT6FB SB81323LT6FB 23 X 6 LOWER TRAY ASSEMBLY EA  B  $       151.50 10.00%  $            136.35 N/A N/A
SB81323LT6SL SB81323LT6SL 23 X 6 LOWER TRAY ASSEMBLY EA  B  $       152.90 10.00%  $            137.61 N/A N/A
SB81323LTD3FB SB81323LTD3FB EA  B  $       152.00 10.00%  $            136.80 N/A N/A
SB81323LTD3SL SB81323LTD3SL EA  B  $       153.50 10.00%  $            138.15 N/A N/A
SB81323LTD6FB SB81323LTD6FB EA  B  $       198.20 10.00%  $            178.38 N/A N/A
SB81323LTD6SL SB81323LTD6SL EA  B  $       200.00 10.00%  $            180.00 N/A N/A
SB81323TT3FB SB81323TT3FB 23 X 3 TOP TRANS TRAY EA  B  $       109.90 10.00%  $              98.91 N/A N/A
SB81323TT6FB SB81323TT6FB EA  B  $       143.40 10.00%  $            129.06 N/A N/A
SB81323TT6SL SB81323TT6SL EA  B  $       144.80 10.00%  $            130.32 N/A N/A
SB81323UT3FB SB81323UT3FB 23 X 3 UPPER TRAY ASSEMBLY EA  B  $       115.40 10.00%  $            103.86 N/A N/A
SB81323UT3SL SB81323UT3SL EA  B  $       116.50 10.00%  $            104.85 N/A N/A
SB81323UT6FB SB81323UT6FB 23 X 6 UPPER TRAY ASSEMBLY EA  B  $       150.60 10.00%  $            135.54 N/A N/A
SB81323UT6SL SB81323UT6SL 23 X 6 UPPER TRAY ASSEMBLY EA  B  $       152.00 10.00%  $            136.80 N/A N/A
SB8132TT33SL SB81323TT3SL 23 X 3 TOP TRANS TRAY EA  B  $       111.00 10.00%  $              99.90 N/A N/A
SB813TP3FB SB813TP3FB 3 TRANSITION TRAY EA  B  $         40.39 10.00%  $              36.35 N/A N/A
SB813TP3SL SB813TP3SL 3 TRANSITION TRAY EA  B  $         40.70 10.00%  $              36.63 N/A N/A
SB813TP6FB SB813TP6FB 6 TRANSITION TRAY EA  B  $         43.96 10.00%  $              39.56 N/A N/A
SB813TP6SL SB813TP6SL 6 TRANSITION TRAY EA  B  $         44.37 10.00%  $              39.93 N/A N/A
SB83418AL SB83418AL 4 POST CONVERSION KIT EA  B  $       123.70 10.00%  $            111.33 N/A N/A
SB83418FB SB83418FB 4 POST CONVERSION KIT EA  B  $       123.70 10.00%  $            111.33 N/A N/A
SB83424AL SB83424AL 4 POST CONVERSION KIT EA  B  $       134.70 10.00%  $            121.23 N/A N/A
SB83424FB SB83424FB 4 POST CONVERSION KIT EA  B  $       134.70 10.00%  $            121.23 N/A N/A
SB83430AL SB83430AL 4 POST CONVERSION KIT EA  B  $       146.30 10.00%  $            131.67 N/A N/A
SB83430FB SB83430FB 4 POST CONVERSION KIT EA  B  $       146.30 10.00%  $            131.67 N/A N/A
SB83436AL SB83436AL 4 POST CONVERSION KIT EA  B  $       157.30 10.00%  $            141.57 N/A N/A
SB83436FB SB83436FB 4 POST CONVERSION KIT EA  B  $       157.30 10.00%  $            141.57 N/A N/A
SB8361908418FB SB8361908418FB 4 POST UT RELAY RACK EA  B  $       530.10 10.00%  $            477.09 N/A N/A
SB8361908418SL SB8361908418SL 4 POST UT RELAY RACK EA  B  $       540.90 10.00%  $            486.81 N/A N/A
SB8361908418TG SB8361908418TG 4 POST UT RELAY RACK EA  B  $       540.90 10.00%  $            486.81 N/A N/A
SB8361908424FB SB8361908424FB 4 POST UT RELAY RACK EA  B  $       556.80 10.00%  $            501.12 N/A N/A
SB8361908424SL SB8361908424SL 4 POST UT RELAY RACK EA  B  $       567.80 10.00%  $            511.02 N/A N/A
SB8361908424TG SB8361908424TG 4 POST UT RELAY RACK EA  B  $       567.80 10.00%  $            511.02 N/A N/A
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SB8361908429FB SB8361908429FB 4 POST UT RELAY RACK EA  B  $       576.60 10.00%  $            518.94 N/A N/A
SB8361908429SL SB8361908429SL 4 POST UT RELAY RACK EA  B  $       588.20 10.00%  $            529.38 N/A N/A
SB8361908429TG SB8361908429TG 4 POST UT RELAY RACK EA  B  $       588.20 10.00%  $            529.38 N/A N/A
SB8361908436FB SB8361908436FB 4 POST UT RELAY RACK EA  B  $       596.40 10.00%  $            536.76 N/A N/A
SB8361908436SL SB8361908436SL 4 POST UT RELAY RACK EA  B  $       608.50 10.00%  $            547.65 N/A N/A
SB8361908436TG SB8361908436TG 4 POST UT RELAY RACK EA  B  $       608.50 10.00%  $            547.65 N/A N/A
SB838072AFB SB838072AFB EA  B  $       571.10 10.00%  $            513.99 N/A N/A
SB838072DFB SB838072DFB EA  B  $       624.70 10.00%  $            562.23 N/A N/A
SB838084BFB SB838084BFB EA  B  $       624.70 10.00%  $            562.23 N/A N/A
SB838096AFB SB838096AFB EA  B  $       642.20 10.00%  $            577.98 N/A N/A
SB85219084FB SB85219084FB SEISMIC PREMISE RACK EA  B  $       995.00 10.00%  $            895.50 N/A N/A
SB85219084TG SB85219084TG SEISMIC PREMISE RACK EA  B  $    1,015.00 10.00%  $            913.50 N/A N/A
SB85223084FB SB85223084FB SEISMIC PREMISE RACK EA  B  $    1,122.00 10.00%  $         1,009.80 N/A N/A
SB85223084TG SB85223084TG SEISMIC PREMISE RACK EA  B  $    1,145.00 10.00%  $         1,030.50 N/A N/A
SB8601010D084FB SB8601010D084FB RCM+ VRT CABLE MNGR EA  B  $       801.00 10.00%  $            720.90 N/A N/A
SB8601012D084FB SB8601012D084FB RCM+ VRT CABLE MNGR EA  B  $       617.10 10.00%  $            555.39 N/A N/A
SB860106D084FB SB860106D084FB RCM+ VRT CABLE MNGR EA  B  $       689.70 10.00%  $            620.73 N/A N/A
SB860810D066FB SB860810D066FB EA  B  $       645.10 10.00%  $            580.59 N/A N/A
SB860810D066SL SB860810D066SL EA  B  $       677.30 10.00%  $            609.57 N/A N/A
SB860810D072FB SB860810D072FB EA  B  $       730.80 10.00%  $            657.72 N/A N/A
SB860810D072SL SB860810D072SL EA  B  $       767.30 10.00%  $            690.57 N/A N/A
SB860810D078FB SB860810D078FB EA  B  $       752.70 10.00%  $            677.43 N/A N/A
SB860810D078SL SB860810D078SL EA  B  $       790.30 10.00%  $            711.27 N/A N/A
SB860810D084FB SB860810D084FB EA  B  $       782.90 10.00%  $            704.61 N/A N/A
SB860810D084SL SB860810D084SL EA  B  $       822.00 10.00%  $            739.80 N/A N/A
SB860810D090FB SB860810D090FB EA  B  $       798.50 10.00%  $            718.65 N/A N/A
SB860810D090SL SB860810D090SL EA  B  $       838.30 10.00%  $            754.47 N/A N/A
SB860810D096FB SB860810D096FB EA  B  $       868.00 10.00%  $            781.20 N/A N/A
SB860810D096SL SB860810D096SL EA  B  $       911.50 10.00%  $            820.35 N/A N/A
SB860810D108FB SB860810D108FB EA  B  $       972.20 10.00%  $            874.98 N/A N/A
SB860810D108SL SB860810D108SL EA  B  $    1,020.80 10.00%  $            918.72 N/A N/A
SB860810S066FB SB860810S066FB EA  B  $       521.40 10.00%  $            469.26 N/A N/A
SB860810S066SL SB860810S066SL EA  B  $       547.50 10.00%  $            492.75 N/A N/A
SB860810S072FB SB860810S072FB EA  B  $       542.20 10.00%  $            487.98 N/A N/A
SB860810S072SL SB860810S072SL EA  B  $       569.40 10.00%  $            512.46 N/A N/A
SB860810S078FB SB860810S078FB EA  B  $       553.50 10.00%  $            498.15 N/A N/A
SB860810S078SL SB860810S078SL EA  B  $       581.10 10.00%  $            522.99 N/A N/A
SB860810S084FB SB860810S084FB EA  B  $       575.50 10.00%  $            517.95 N/A N/A
SB860810S084SL SB860810S084SL EA  B  $       604.20 10.00%  $            543.78 N/A N/A
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SB860810S090FB SB860810S090FB EA  B  $       592.60 10.00%  $            533.34 N/A N/A
SB860810S090SL SB860810S090SL EA  B  $       622.30 10.00%  $            560.07 N/A N/A
SB860810S096FB SB860810S096FB EA  B  $       638.30 10.00%  $            574.47 N/A N/A
SB860810S096SL SB860810S096SL EA  B  $       670.20 10.00%  $            603.18 N/A N/A
SB860810S108FB SB860810S108FB EA  B  $       714.90 10.00%  $            643.41 N/A N/A
SB860810S108SL SB860810S108SL EA  B  $       750.60 10.00%  $            675.54 N/A N/A
SB860812D066FB SB860812D066FB EA  B  $       573.50 10.00%  $            516.15 N/A N/A
SB860812D066SL SB860812D066SL EA  B  $       602.20 10.00%  $            541.98 N/A N/A
SB860812D072FB SB860812D072FB EA  B  $       804.00 10.00%  $            723.60 N/A N/A
SB860812D072SL SB860812D072SL EA  B  $       844.20 10.00%  $            759.78 N/A N/A
SB860812D078FB SB860812D078FB EA  B  $       827.90 10.00%  $            745.11 N/A N/A
SB860812D078SL SB860812D078SL EA  B  $       869.30 10.00%  $            782.37 N/A N/A
SB860812D084FB SB860812D084FB EA  B  $       861.20 10.00%  $            775.08 N/A N/A
SB860812D084SL SB860812D084SL EA  B  $       904.20 10.00%  $            813.78 N/A N/A
SB860812D090FB SB860812D090FB EA  B  $       878.30 10.00%  $            790.47 N/A N/A
SB860812D090SL SB860812D090SL EA  B  $       922.20 10.00%  $            829.98 N/A N/A
SB860812D096FB SB860812D096FB EA  B  $       954.80 10.00%  $            859.32 N/A N/A
SB860812D096SL SB860812D096SL EA  B  $    1,002.60 10.00%  $            902.34 N/A N/A
SB860812D108FB SB860812D108FB EA  B  $    1,088.90 10.00%  $            980.01 N/A N/A
SB860812D108SL SB860812D108SL EA  B  $    1,143.30 10.00%  $         1,028.97 N/A N/A
SB860812S066FB SB860812S066FB EA  B  $       573.50 10.00%  $            516.15 N/A N/A
SB860812S066SL SB860812S066SL EA  B  $       602.20 10.00%  $            541.98 N/A N/A
SB860812S072FB SB860812S072FB EA  B  $       596.50 10.00%  $            536.85 N/A N/A
SB860812S072SL SB860812S072SL EA  B  $       626.30 10.00%  $            563.67 N/A N/A
SB860812S078FB SB860812S078FB EA  B  $       608.80 10.00%  $            547.92 N/A N/A
SB860812S078SL SB860812S078SL EA  B  $       639.20 10.00%  $            575.28 N/A N/A
SB860812S084FB SB860812S084FB EA  B  $       633.00 10.00%  $            569.70 N/A N/A
SB860812S084SL SB860812S084SL EA  B  $       664.70 10.00%  $            598.23 N/A N/A
SB860812S090FB SB860812S090FB EA  B  $       651.90 10.00%  $            586.71 N/A N/A
SB860812S090SL SB860812S090SL EA  B  $       684.50 10.00%  $            616.05 N/A N/A
SB860812S096FB SB860812S096FB EA  B  $       702.20 10.00%  $            631.98 N/A N/A
SB860812S096SL SB860812S096SL EA  B  $       737.30 10.00%  $            663.57 N/A N/A
SB860812S108FB SB860812S108FB EA  B  $       786.40 10.00%  $            707.76 N/A N/A
SB860812S108SL SB860812S108SL EA  B  $       825.70 10.00%  $            743.13 N/A N/A
SB86083D066FB SB86083D066FB EA  B  $       514.80 10.00%  $            463.32 N/A N/A
SB86083D066SL SB86083D066SL EA  B  $       540.50 10.00%  $            486.45 N/A N/A
SB86083D072FB SB86083D072FB EA  B  $       573.70 10.00%  $            516.33 N/A N/A
SB86083D072SL SB86083D072SL EA  B  $       602.30 10.00%  $            542.07 N/A N/A
SB86083D078FB SB86083D078FB EA  B  $       585.40 10.00%  $            526.86 N/A N/A
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SB86083D078SL SB86083D078SL EA  B  $       614.70 10.00%  $            553.23 N/A N/A
SB86083D084FB SB86083D084FB EA  B  $       608.80 10.00%  $            547.92 N/A N/A
SB86083D084SL SB86083D084SL EA  B  $       639.30 10.00%  $            575.37 N/A N/A
SB86083D090FB SB86083D090FB EA  B  $       621.30 10.00%  $            559.17 N/A N/A
SB86083D090SL SB86083D090SL EA  B  $       652.40 10.00%  $            587.16 N/A N/A
SB86083D096FB SB86083D096FB EA  B  $       675.20 10.00%  $            607.68 N/A N/A
SB86083D096SL SB86083D096SL EA  B  $       709.00 10.00%  $            638.10 N/A N/A
SB86083D108FB SB86083D108FB EA  B  $       756.20 10.00%  $            680.58 N/A N/A
SB86083D108SL SB86083D108SL EA  B  $       794.10 10.00%  $            714.69 N/A N/A
SB86083S066FB SB86083S066FB EA  B  $       419.70 10.00%  $            377.73 N/A N/A
SB86083S066SL SB86083S066SL EA  B  $       440.70 10.00%  $            396.63 N/A N/A
SB86083S072FB SB86083S072FB EA  B  $       432.10 10.00%  $            388.89 N/A N/A
SB86083S072SL SB86083S072SL EA  B  $       453.70 10.00%  $            408.33 N/A N/A
SB86083S078FB SB86083S078FB EA  B  $       445.20 10.00%  $            400.68 N/A N/A
SB86083S078SL SB86083S078SL EA  B  $       467.50 10.00%  $            420.75 N/A N/A
SB86083S084FB SB86083S084FB EA  B  $       458.60 10.00%  $            412.74 N/A N/A
SB86083S084SL SB86083S084SL EA  B  $       481.50 10.00%  $            433.35 N/A N/A
SB86083S090FB SB86083S090FB EA  B  $       472.30 10.00%  $            425.07 N/A N/A
SB86083S090SL SB86083S090SL EA  B  $       495.90 10.00%  $            446.31 N/A N/A
SB86083S096FB SB86083S096FB EA  B  $       503.80 10.00%  $            453.42 N/A N/A
SB86083S096SL SB86083S096SL EA  B  $       529.00 10.00%  $            476.10 N/A N/A
SB86083S108FB SB86083S108FB EA  B  $       564.30 10.00%  $            507.87 N/A N/A
SB86083S108SL SB86083S108SL EA  B  $       592.40 10.00%  $            533.16 N/A N/A
SB86086D066FB SB86086D066FB EA  B  $       591.20 10.00%  $            532.08 N/A N/A
SB86086D066SL SB86086D066SL EA  B  $       620.80 10.00%  $            558.72 N/A N/A
SB86086D072FB SB86086D072FB EA  B  $       615.10 10.00%  $            553.59 N/A N/A
SB86086D072SL SB86086D072SL EA  B  $       645.90 10.00%  $            581.31 N/A N/A
SB86086D078FB SB86086D078FB EA  B  $       633.40 10.00%  $            570.06 N/A N/A
SB86086D078SL SB86086D078SL EA  B  $       665.10 10.00%  $            598.59 N/A N/A
SB86086D084FB SB86086D084FB EA  B  $       652.10 10.00%  $            586.89 N/A N/A
SB86086D084SL SB86086D084SL EA  B  $       684.70 10.00%  $            616.23 N/A N/A
SB86086D090FB SB86086D090FB EA  B  $       671.70 10.00%  $            604.53 N/A N/A
SB86086D090SL SB86086D090SL EA  B  $       705.20 10.00%  $            634.68 N/A N/A
SB86086D096FB SB86086D096FB EA  B  $       723.60 10.00%  $            651.24 N/A N/A
SB86086D096SL SB86086D096SL EA  B  $       759.80 10.00%  $            683.82 N/A N/A
SB86086D108FB SB86086D108FB EA  B  $       810.40 10.00%  $            729.36 N/A N/A
SB86086D108SL SB86086D108SL EA  B  $       851.00 10.00%  $            765.90 N/A N/A
SB86086S066FB SB86086S066FB EA  B  $       438.60 10.00%  $            394.74 N/A N/A
SB86086S066SL SB86086S066SL EA  B  $       460.50 10.00%  $            414.45 N/A N/A
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SB86086S072FB SB86086S072FB EA  B  $       451.90 10.00%  $            406.71 N/A N/A
SB86086S072SL SB86086S072SL EA  B  $       474.50 10.00%  $            427.05 N/A N/A
SB86086S078FB SB86086S078FB EA  B  $       465.40 10.00%  $            418.86 N/A N/A
SB86086S078SL SB86086S078SL EA  B  $       488.70 10.00%  $            439.83 N/A N/A
SB86086S084FB SB86086S084FB EA  B  $       479.40 10.00%  $            431.46 N/A N/A
SB86086S084SL SB86086S084SL EA  B  $       503.40 10.00%  $            453.06 N/A N/A
SB86086S090FB SB86086S090FB EA  B  $       489.30 10.00%  $            440.37 N/A N/A
SB86086S090SL SB86086S090SL EA  B  $       513.80 10.00%  $            462.42 N/A N/A
SB86086S096FB SB86086S096FB EA  B  $       531.80 10.00%  $            478.62 N/A N/A
SB86086S096SL SB86086S096SL EA  B  $       558.50 10.00%  $            502.65 N/A N/A
SB86086S108FB SB86086S108FB EA  B  $       595.70 10.00%  $            536.13 N/A N/A
SB86086S108SL SB86086S108SL EA  B  $       625.50 10.00%  $            562.95 N/A N/A
SB860ACSFB SB860ACSFB ADJUSTABLE CABLE SPOOL EA  B  $         19.07 10.00%  $              17.16 N/A N/A
SB860ACSK066FB SB860ACSK066FB ADJ CABLE SPOOL KIT EA  B  $         55.90 10.00%  $              50.31 N/A N/A
SB860ACSK072FB SB860ACSK072FB ADJ CABLE SPOOL KIT EA  B  $         58.04 10.00%  $              52.24 N/A N/A
SB860ACSK078FB SB860ACSK078FB ADJ CABLE SPOOL KIT EA  B  $         60.28 10.00%  $              54.25 N/A N/A
SB860ACSK084FB SB860ACSK084FB ADJ CABLE SPOOL KIT EA  B  $         63.34 10.00%  $              57.01 N/A N/A
SB860ACSK090FB SB860ACSK090FB ADJ CABLE SPOOL KIT EA  B  $         64.06 10.00%  $              57.65 N/A N/A
SB860ACSK096FB SB860ACSK096FB ADJ CABLE SPOOL KIT EA  B  $         66.50 10.00%  $              59.85 N/A N/A
SB860ACSK108FB SB860ACSK108FB ADJ CABLE SPOOL KIT EA  B  $         69.36 10.00%  $              62.42 N/A N/A
SB860FSKFB SB860FSKFB FINGER SECTION KIT EA  B  $         17.14 10.00%  $              15.43 N/A N/A
SB861610DFB SB861610DFB 6X10 RCM H DENS DBL CBL MGR EA  B  $       374.20 10.00%  $            336.78 N/A N/A
SB861610SFB SB861610SFB 6X10 RCM DENS CABLE MNGR EA  B  $       233.80 10.00%  $            210.42 N/A N/A
SB86166DFB SB86166DFB 6X6 RCM HIGH DENS DBL CBL MGR EA  B  $       316.60 10.00%  $            284.94 N/A N/A
SB86166SFB SB86166SFB 6X6 RCM HIGH DENS CABLE MNGR EA  B  $       205.60 10.00%  $            185.04 N/A N/A
SB86168DFB SB86168DFB 6X8 RCM HIGH DENS DBL CBL MGR EA  B  $       346.10 10.00%  $            311.49 N/A N/A
SB86168SFB SB86168SFB 6X8 RCM HIGH DENS CABLE MNGR EA  B  $       218.30 10.00%  $            196.47 N/A N/A
SB86210GTFB SB86210GTFB 10" GATES KIT EA  B  $         35.90 10.00%  $              32.31 N/A N/A
SB86210KFB SB86210KFB 10" GATE SUPPORT KIT EA  B  $         13.57 10.00%  $              12.21 N/A N/A
SB86212GTFB SB86212GTFB 12" GATE KIT EA  B  $         49.06 10.00%  $              44.15 N/A N/A
SB86212KFB SB86212KFB 12" GATE SUPPORT KIT EA  B  $         16.42 10.00%  $              14.78 N/A N/A
SB8623GTFB SB8623GTFB 3.65 GATE KIT EA  B  $         25.09 10.00%  $              22.58 N/A N/A
SB8623KFB SB8623KFB 3.65" GATE SUPPORT KIT EA  B  $         12.44 10.00%  $              11.20 N/A N/A
SB8626GTFB SB8626GTFB 6" GATE KIT EA  B  $         27.64 10.00%  $              24.88 N/A N/A
SB8626KFB SB8626KFB 6" GATE SUPPORT KIT EA  B  $         15.81 10.00%  $              14.23 N/A N/A
SB862810D066FB SB862810D066FB EA  B  $       536.40 10.00%  $            482.76 N/A N/A
SB862810D066SL SB862810D066SL EA  B  $       541.50 10.00%  $            487.35 N/A N/A
SB862810D072FB SB862810D072FB EA  B  $       553.40 10.00%  $            498.06 N/A N/A
SB862810D072SL SB862810D072SL EA  B  $       558.70 10.00%  $            502.83 N/A N/A
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SB862810D078FB SB862810D078FB EA  B  $       569.80 10.00%  $            512.82 N/A N/A
SB862810D078SL SB862810D078SL EA  B  $       575.30 10.00%  $            517.77 N/A N/A
SB862810D084FB SB862810D084FB EA  B  $       587.80 10.00%  $            529.02 N/A N/A
SB862810D084SL SB862810D084SL EA  B  $       593.40 10.00%  $            534.06 N/A N/A
SB862810D090FB SB862810D090FB EA  B  $       604.60 10.00%  $            544.14 N/A N/A
SB862810D090SL SB862810D090SL EA  B  $       610.40 10.00%  $            549.36 N/A N/A
SB862810D096FB SB862810D096FB EA  B  $       622.50 10.00%  $            560.25 N/A N/A
SB862810D096SL SB862810D096SL EA  B  $       628.40 10.00%  $            565.56 N/A N/A
SB862810D108FB SB862810D108FB EA  B  $       662.80 10.00%  $            596.52 N/A N/A
SB862810D108SL SB862810D108SL EA  B  $       669.10 10.00%  $            602.19 N/A N/A
SB862810S066FB SB862810S066FB EA  B  $       394.90 10.00%  $            355.41 N/A N/A
SB862810S066SL SB862810S066SL EA  B  $       398.70 10.00%  $            358.83 N/A N/A
SB862810S072FB SB862810S072FB EA  B  $       407.20 10.00%  $            366.48 N/A N/A
SB862810S072SL SB862810S072SL EA  B  $       411.00 10.00%  $            369.90 N/A N/A
SB862810S078FB SB862810S078FB EA  B  $       419.80 10.00%  $            377.82 N/A N/A
SB862810S078SL SB862810S078SL EA  B  $       423.80 10.00%  $            381.42 N/A N/A
SB862810S084FB SB862810S084FB EA  B  $       432.30 10.00%  $            389.07 N/A N/A
SB862810S084SL SB862810S084SL EA  B  $       436.50 10.00%  $            392.85 N/A N/A
SB862810S090FB SB862810S090FB EA  B  $       444.70 10.00%  $            400.23 N/A N/A
SB862810S090SL SB862810S090SL EA  B  $       449.00 10.00%  $            404.10 N/A N/A
SB862810S096FB SB862810S096FB EA  B  $       458.60 10.00%  $            412.74 N/A N/A
SB862810S096SL SB862810S096SL EA  B  $       463.00 10.00%  $            416.70 N/A N/A
SB862810S108FB SB862810S108FB EA  B  $       492.20 10.00%  $            442.98 N/A N/A
SB862810S108SL SB862810S108SL EA  B  $       496.70 10.00%  $            447.03 N/A N/A
SB862812D066FB SB862812D066FB EA  B  $       630.90 10.00%  $            567.81 N/A N/A
SB862812D066SL SB862812D066SL EA  B  $       636.90 10.00%  $            573.21 N/A N/A
SB862812D072FB SB862812D072FB EA  B  $       693.40 10.00%  $            624.06 N/A N/A
SB862812D072SL SB862812D072SL EA  B  $       700.00 10.00%  $            630.00 N/A N/A
SB862812D078FB SB862812D078FB EA  B  $       779.80 10.00%  $            701.82 N/A N/A
SB862812D078SL SB862812D078SL EA  B  $       787.20 10.00%  $            708.48 N/A N/A
SB862812D084FB SB862812D084FB EA  B  $       851.90 10.00%  $            766.71 N/A N/A
SB862812D084SL SB862812D084SL EA  B  $       860.20 10.00%  $            774.18 N/A N/A
SB862812D090FB SB862812D090FB EA  B  $       901.90 10.00%  $            811.71 N/A N/A
SB862812D090SL SB862812D090SL EA  B  $       910.50 10.00%  $            819.45 N/A N/A
SB862812D096FB SB862812D096FB EA  B  $       953.20 10.00%  $            857.88 N/A N/A
SB862812D096SL SB862812D096SL EA  B  $       962.30 10.00%  $            866.07 N/A N/A
SB862812D108FB SB862812D108FB EA  B  $    1,013.00 10.00%  $            911.70 N/A N/A
SB862812D108SL SB862812D108SL EA  B  $    1,023.00 10.00%  $            920.70 N/A N/A
SB862812S066FB SB862812S066FB EA  B  $       656.10 10.00%  $            590.49 N/A N/A
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SB862812S066SL SB862812S066SL EA  B  $       662.30 10.00%  $            596.07 N/A N/A
SB862812S072FB SB862812S072FB EA  B  $       684.90 10.00%  $            616.41 N/A N/A
SB862812S072SL SB862812S072SL EA  B  $       691.40 10.00%  $            622.26 N/A N/A
SB862812S078FB SB862812S078FB EA  B  $       701.80 10.00%  $            631.62 N/A N/A
SB862812S078SL SB862812S078SL EA  B  $       708.50 10.00%  $            637.65 N/A N/A
SB862812S084FB SB862812S084FB EA  B  $       733.60 10.00%  $            660.24 N/A N/A
SB862812S084SL SB862812S084SL EA  B  $       740.50 10.00%  $            666.45 N/A N/A
SB862812S090FB SB862812S090FB EA  B  $       769.90 10.00%  $            692.91 N/A N/A
SB862812S090SL SB862812S090SL EA  B  $       777.10 10.00%  $            699.39 N/A N/A
SB862812S096FB SB862812S096FB EA  B  $       807.30 10.00%  $            726.57 N/A N/A
SB862812S096SL SB862812S096SL EA  B  $       815.00 10.00%  $            733.50 N/A N/A
SB862812S108FB SB862812S108FB EA  B  $       863.80 10.00%  $            777.42 N/A N/A
SB862812S108SL SB862812S108SL EA  B  $       872.00 10.00%  $            784.80 N/A N/A
SB86283D066FB SB86283D066FB EA  B  $       396.50 10.00%  $            356.85 N/A N/A
SB86283D066SL SB86283D066SL EA  B  $       400.20 10.00%  $            360.18 N/A N/A
SB86283D072FB SB86283D072FB EA  B  $       405.80 10.00%  $            365.22 N/A N/A
SB86283D072SL SB86283D072SL EA  B  $       409.60 10.00%  $            368.64 N/A N/A
SB86283D078FB SB86283D078FB EA  B  $       417.90 10.00%  $            376.11 N/A N/A
SB86283D078SL SB86283D078SL EA  B  $       421.90 10.00%  $            379.71 N/A N/A
SB86283D084FB SB86283D084FB EA  B  $       432.30 10.00%  $            389.07 N/A N/A
SB86283D084SL SB86283D084SL EA  B  $       436.50 10.00%  $            392.85 N/A N/A
SB86283D090FB SB86283D090FB EA  B  $       473.50 10.00%  $            426.15 N/A N/A
SB86283D090SL SB86283D090SL EA  B  $       478.10 10.00%  $            430.29 N/A N/A
SB86283D096FB SB86283D096FB EA  B  $       485.90 10.00%  $            437.31 N/A N/A
SB86283D096SL SB86283D096SL EA  B  $       490.50 10.00%  $            441.45 N/A N/A
SB86283D108FB SB86283D108FB EA  B  $       513.40 10.00%  $            462.06 N/A N/A
SB86283D108SL SB86283D108SL EA  B  $       518.20 10.00%  $            466.38 N/A N/A
SB86283S066FB SB86283S066FB EA  B  $       341.70 10.00%  $            307.53 N/A N/A
SB86283S066SL SB86283S066SL EA  B  $       344.80 10.00%  $            310.32 N/A N/A
SB86283S072FB SB86283S072FB EA  B  $       352.00 10.00%  $            316.80 N/A N/A
SB86283S072SL SB86283S072SL EA  B  $       355.30 10.00%  $            319.77 N/A N/A
SB86283S078FB SB86283S078FB EA  B  $       362.60 10.00%  $            326.34 N/A N/A
SB86283S078SL SB86283S078SL EA  B  $       366.10 10.00%  $            329.49 N/A N/A
SB86283S084FB SB86283S084FB EA  B  $       352.00 10.00%  $            316.80 N/A N/A
SB86283S084SL SB86283S084SL EA  B  $       355.30 10.00%  $            319.77 N/A N/A
SB86283S090FB SB86283S090FB EA  B  $       384.20 10.00%  $            345.78 N/A N/A
SB86283S090SL SB86283S090SL EA  B  $       388.00 10.00%  $            349.20 N/A N/A
SB86283S096FB SB86283S096FB EA  B  $       395.30 10.00%  $            355.77 N/A N/A
SB86283S096SL SB86283S096SL EA  B  $       399.00 10.00%  $            359.10 N/A N/A
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SB86283S108FB SB86283S108FB EA  B  $       419.00 10.00%  $            377.10 N/A N/A
SB86283S108SL SB86283S108SL EA  B  $       423.10 10.00%  $            380.79 N/A N/A
SB86286D066SL SB86286D066SL EA  B  $       426.20 10.00%  $            383.58 N/A N/A
SB86286D072FB SB86286D072FB EA  B  $       437.60 10.00%  $            393.84 N/A N/A
SB86286D072SL SB86286D072SL EA  B  $       441.80 10.00%  $            397.62 N/A N/A
SB86286D078FB SB86286D078FB EA  B  $       449.00 10.00%  $            404.10 N/A N/A
SB86286D078SL SB86286D078SL EA  B  $       453.20 10.00%  $            407.88 N/A N/A
SB86286D084FB SB86286D084FB EA  B  $       463.10 10.00%  $            416.79 N/A N/A
SB86286D084SL SB86286D084SL EA  B  $       467.60 10.00%  $            420.84 N/A N/A
SB86286D090FB SB86286D090FB EA  B  $       506.70 10.00%  $            456.03 N/A N/A
SB86286D090SL SB86286D090SL EA  B  $       511.50 10.00%  $            460.35 N/A N/A
SB86286D096FB SB86286D096FB EA  B  $       553.70 10.00%  $            498.33 N/A N/A
SB86286D096SL SB86286D096SL EA  B  $       559.00 10.00%  $            503.10 N/A N/A
SB86286D108FB SB86286D108FB EA  B  $       660.70 10.00%  $            594.63 N/A N/A
SB86286D108SL SB86286D108SL EA  B  $       666.90 10.00%  $            600.21 N/A N/A
SB86286S066FB SB86286S066FB EA  B  $       357.40 10.00%  $            321.66 N/A N/A
SB86286S066SL SB86286S066SL EA  B  $       360.90 10.00%  $            324.81 N/A N/A
SB86286S072FB SB86286S072FB EA  B  $       367.90 10.00%  $            331.11 N/A N/A
SB86286S072SL SB86286S072SL EA  B  $       371.40 10.00%  $            334.26 N/A N/A
SB86286S078FB SB86286S078FB EA  B  $       373.50 10.00%  $            336.15 N/A N/A
SB86286S078SL SB86286S078SL EA  B  $       377.10 10.00%  $            339.39 N/A N/A
SB86286S084FB SB86286S084FB EA  B  $       379.00 10.00%  $            341.10 N/A N/A
SB86286S084SL SB86286S084SL EA  B  $       382.60 10.00%  $            344.34 N/A N/A
SB86286S090FB SB86286S090FB EA  B  $       401.80 10.00%  $            361.62 N/A N/A
SB86286S090SL SB86286S090SL EA  B  $       405.70 10.00%  $            365.13 N/A N/A
SB86286S096FB SB86286S096FB EA  B  $       413.70 10.00%  $            372.33 N/A N/A
SB86286S096SL SB86286S096SL EA  B  $       417.60 10.00%  $            375.84 N/A N/A
SB86286S108FB SB86286S108FB EA  B  $       438.30 10.00%  $            394.47 N/A N/A
SB86286S108SL SB86286S108SL EA  B  $       442.40 10.00%  $            398.16 N/A N/A
SB862BRC10066FB SB862BRC10066FB EA  B  $         71.30 10.00%  $              64.17 N/A N/A
SB862BRC10066SL SB862BRC10066SL EA  B  $         72.11 10.00%  $              64.90 N/A N/A
SB862BRC10072FB SB862BRC10072FB EA  B  $         74.36 10.00%  $              66.92 N/A N/A
SB862BRC10072SL SB862BRC10072SL EA  B  $         74.97 10.00%  $              67.47 N/A N/A
SB862BRC10078FB SB862BRC10078FB EA  B  $         77.93 10.00%  $              70.14 N/A N/A
SB862BRC10078SL SB862BRC10078SL EA  B  $         78.85 10.00%  $              70.97 N/A N/A
SB862BRC10084FB SB862BRC10084FB EA  B  $         82.93 10.00%  $              74.64 N/A N/A
SB862BRC10084SL SB862BRC10084SL EA  B  $         83.64 10.00%  $              75.28 N/A N/A
SB862BRC10090FB SB862BRC10090FB EA  B  $         84.56 10.00%  $              76.10 N/A N/A
SB862BRC10090SL SB862BRC10090SL EA  B  $         85.37 10.00%  $              76.83 N/A N/A
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SB862BRC10096FB SB862BRC10096FB EA  B  $         88.33 10.00%  $              79.50 N/A N/A
SB862BRC10096SL SB862BRC10096SL EA  B  $         89.05 10.00%  $              80.15 N/A N/A
SB862BRC10108FB SB862BRC10108FB EA  B  $         94.76 10.00%  $              85.28 N/A N/A
SB862BRC10108SL SB862BRC10108SL EA  B  $         95.68 10.00%  $              86.11 N/A N/A
SB862BRC12066FB SB862BRC12066FB EA  B  $         78.85 10.00%  $              70.97 N/A N/A
SB862BRC12066SL SB862BRC12066SL EA  B  $         79.56 10.00%  $              71.60 N/A N/A
SB862BRC12072FB SB862BRC12072FB EA  B  $         82.52 10.00%  $              74.27 N/A N/A
SB862BRC12072SL SB862BRC12072SL EA  B  $         83.33 10.00%  $              75.00 N/A N/A
SB862BRC12078FB SB862BRC12078FB EA  B  $         87.52 10.00%  $              78.77 N/A N/A
SB862BRC12078SL SB862BRC12078SL EA  B  $         88.33 10.00%  $              79.50 N/A N/A
SB862BRC12084FB SB862BRC12084FB EA  B  $         90.78 10.00%  $              81.70 N/A N/A
SB862BRC12084SL SB862BRC12084SL EA  B  $         91.60 10.00%  $              82.44 N/A N/A
SB862BRC12090FB SB862BRC12090FB EA  B  $         94.76 10.00%  $              85.28 N/A N/A
SB862BRC12090SL SB862BRC12090SL EA  B  $         95.68 10.00%  $              86.11 N/A N/A
SB862BRC12096FB SB862BRC12096FB EA  B  $         98.63 10.00%  $              88.77 N/A N/A
SB862BRC12096SL SB862BRC12096SL EA  B  $         99.55 10.00%  $              89.60 N/A N/A
SB862BRC12108FB SB862BRC12108FB EA  B  $       107.10 10.00%  $              96.39 N/A N/A
SB862BRC12108SL SB862BRC12108SL EA  B  $       108.00 10.00%  $              97.20 N/A N/A
SB862BRC3066FB SB862BRC3066FB EA  B  $         43.86 10.00%  $              39.47 N/A N/A
SB862BRC3066SL SB862BRC3066SL EA  B  $         44.27 10.00%  $              39.84 N/A N/A
SB862BRC3072FB SB862BRC3072FB EA  B  $         44.68 10.00%  $              40.21 N/A N/A
SB862BRC3072SL SB862BRC3072SL EA  B  $         45.08 10.00%  $              40.57 N/A N/A
SB862BRC3078FB SB862BRC3078FB EA  B  $         45.49 10.00%  $              40.94 N/A N/A
SB862BRC3078SL SB862BRC3078SL EA  B  $         45.90 10.00%  $              41.31 N/A N/A
SB862BRC3084FB SB862BRC3084FB EA  B  $         46.61 10.00%  $              41.95 N/A N/A
SB862BRC3084SL SB862BRC3084SL EA  B  $         47.02 10.00%  $              42.32 N/A N/A
SB862BRC3090FB SB862BRC3090FB EA  B  $         47.63 10.00%  $              42.87 N/A N/A
SB862BRC3090SL SB862BRC3090SL EA  B  $         48.04 10.00%  $              43.24 N/A N/A
SB862BRC3096FB SB862BRC3096FB EA  B  $         48.45 10.00%  $              43.61 N/A N/A
SB862BRC3096SL SB862BRC3096SL EA  B  $         48.96 10.00%  $              44.06 N/A N/A
SB862BRC3108FB SB862BRC3108FB EA  B  $         50.49 10.00%  $              45.44 N/A N/A
SB862BRC3108SL SB862BRC3108SL EA  B  $         51.10 10.00%  $              45.99 N/A N/A
SB862BRC6066FB SB862BRC6066FB EA  B  $         37.94 10.00%  $              34.15 N/A N/A
SB862BRC6066SL SB862BRC6066SL EA  B  $         38.25 10.00%  $              34.43 N/A N/A
SB862BRC6072FB SB862BRC6072FB EA  B  $         55.79 10.00%  $              50.21 N/A N/A
SB862BRC6072SL SB862BRC6072SL EA  B  $         56.30 10.00%  $              50.67 N/A N/A
SB862BRC6078FB SB862BRC6078FB EA  B  $         57.53 10.00%  $              51.78 N/A N/A
SB862BRC6078SL SB862BRC6078SL EA  B  $         58.14 10.00%  $              52.33 N/A N/A
SB862BRC6084FB SB862BRC6084FB EA  B  $         59.77 10.00%  $              53.79 N/A N/A
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SB862BRC6084SL SB862BRC6084SL EA  B  $         60.28 10.00%  $              54.25 N/A N/A
SB862BRC6090FB SB862BRC6090FB EA  B  $         61.40 10.00%  $              55.26 N/A N/A
SB862BRC6090SL SB862BRC6090SL EA  B  $         61.91 10.00%  $              55.72 N/A N/A
SB862BRC6096FB SB862BRC6096FB EA  B  $         63.14 10.00%  $              56.83 N/A N/A
SB862BRC6096SL SB862BRC6096SL EA  B  $         63.65 10.00%  $              57.29 N/A N/A
SB862BRC6108FB SB862BRC6108FB EA  B  $         66.91 10.00%  $              60.22 N/A N/A
SB862BRC6108SL SB862BRC6108SL EA  B  $         67.63 10.00%  $              60.87 N/A N/A
SB862CSM SB862CSM PACK OF 100 CABLE STRAP MOUNTS EA  B  $         55.18 10.00%  $              49.66 N/A N/A
SB862HRD10072FB SB862HRD10072FB HINGED REMOVABLE DOOR EA  B  $       108.30 10.00%  $              97.47 N/A N/A
SB862HRD10072SL SB862HRD10072SL HINGED REMOVABLE DOOR EA  B  $       109.50 10.00%  $              98.55 N/A N/A
SB862HRD10078FB SB862HRD10078FB HINGED REMOVABLE DOOR EA  B  $       112.20 10.00%  $            100.98 N/A N/A
SB862HRD10078SL SB862HRD10078SL HINGED REMOVABLE DOOR EA  B  $       113.20 10.00%  $            101.88 N/A N/A
SB862HRD10084FB SB862HRD10084FB HINGED REMOVABLE DOOR EA  B  $       116.50 10.00%  $            104.85 N/A N/A
SB862HRD10084SL SB862HRD10084SL HINGED REMOVABLE DOOR EA  B  $       117.60 10.00%  $            105.84 N/A N/A
SB862HRD10096FB SB862HRD10096FB HINGED REMOVABLE DOOR EA  B  $       124.00 10.00%  $            111.60 N/A N/A
SB862HRD10096SL SB862HRD10096SL HINGED REMOVABLE DOOR EA  B  $       125.40 10.00%  $            112.86 N/A N/A
SB862HRD10108FB SB862HRD10108FB HINGED REMOVABLE DOOR EA  B  $       132.50 10.00%  $            119.25 N/A N/A
SB862HRD10108SL SB862HRD10108SL HINGED REMOVABLE DOOR EA  B  $       133.70 10.00%  $            120.33 N/A N/A
SB862HRD12072FB SB862HRD12072FB HINGED REMOVABLE DOOR EA  B  $       118.40 10.00%  $            106.56 N/A N/A
SB862HRD12072SL SB862HRD12072SL HINGED REMOVABLE DOOR EA  B  $       119.40 10.00%  $            107.46 N/A N/A
SB862HRD12078FB SB862HRD12078FB HINGED REMOVABLE DOOR EA  B  $       123.30 10.00%  $            110.97 N/A N/A
SB862HRD12078SL SB862HRD12078SL HINGED REMOVABLE DOOR EA  B  $       124.40 10.00%  $            111.96 N/A N/A
SB862HRD12084FB SB862HRD12084FB HINGED REMOVABLE DOOR EA  B  $       127.90 10.00%  $            115.11 N/A N/A
SB862HRD12084SL SB862HRD12084SL HINGED REMOVABLE DOOR EA  B  $       129.10 10.00%  $            116.19 N/A N/A
SB862HRD12096FB SB862HRD12096FB HINGED REMOVABLE DOOR EA  B  $       137.50 10.00%  $            123.75 N/A N/A
SB862HRD12096SL SB862HRD12096SL HINGED REMOVABLE DOOR EA  B  $       138.90 10.00%  $            125.01 N/A N/A
SB862HRD12108FB SB862HRD12108FB HINGED REMOVABLE DOOR EA  B  $       147.40 10.00%  $            132.66 N/A N/A
SB862HRD12108SL SB862HRD12108SL HINGED REMOVABLE DOOR EA  B  $       148.70 10.00%  $            133.83 N/A N/A
SB862HRD3072FB SB862HRD3072FB HINGED REMOVABLE DOOR EA  B  $         76.50 10.00%  $              68.85 N/A N/A
SB862HRD3072SL SB862HRD3072SL HINGED REMOVABLE DOOR EA  B  $         77.21 10.00%  $              69.49 N/A N/A
SB862HRD3078FB SB862HRD3078FB HINGED REMOVABLE DOOR EA  B  $         77.52 10.00%  $              69.77 N/A N/A
SB862HRD3078SL SB862HRD3078SL HINGED REMOVABLE DOOR EA  B  $         78.34 10.00%  $              70.51 N/A N/A
SB862HRD3084FB SB862HRD3084FB HINGED REMOVABLE DOOR EA  B  $         79.25 10.00%  $              71.33 N/A N/A
SB862HRD3084SL SB862HRD3084SL HINGED REMOVABLE DOOR EA  B  $         79.87 10.00%  $              71.88 N/A N/A
SB862HRD3096FB SB862HRD3096FB HINGED REMOVABLE DOOR EA  B  $         81.80 10.00%  $              73.62 N/A N/A
SB862HRD3096SL SB862HRD3096SL HINGED REMOVABLE DOOR EA  B  $         82.62 10.00%  $              74.36 N/A N/A
SB862HRD3108FB SB862HRD3108FB HINGED REMOVABLE DOOR EA  B  $         83.44 10.00%  $              75.10 N/A N/A
SB862HRD3108SL SB862HRD3108SL HINGED REMOVABLE DOOR EA  B  $         84.25 10.00%  $              75.83 N/A N/A
SB862HRD6072FB SB862HRD6072FB HINGED REMOVABLE DOOR EA  B  $         95.27 10.00%  $              85.74 N/A N/A

1380 of 9702



NW Infrastructure B-Line

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

B-Line                              
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

SB862HRD6072SL SB862HRD6072SL HINGED REMOVABLE DOOR EA  B  $         96.19 10.00%  $              86.57 N/A N/A
SB862HRD6078FB SB862HRD6078FB HINGED REMOVABLE DOOR EA  B  $         98.43 10.00%  $              88.59 N/A N/A
SB862HRD6078SL SB862HRD6078SL HINGED REMOVABLE DOOR EA  B  $         99.25 10.00%  $              89.33 N/A N/A
SB862HRD6084FB SB862HRD6084FB HINGED REMOVABLE DOOR EA  B  $       101.40 10.00%  $              91.26 N/A N/A
SB862HRD6084SL SB862HRD6084SL HINGED REMOVABLE DOOR EA  B  $       102.30 10.00%  $              92.07 N/A N/A
SB862HRD6096FB SB862HRD6096FB HINGED REMOVABLE DOOR EA  B  $       107.20 10.00%  $              96.48 N/A N/A
SB862HRD6096SL SB862HRD6096SL HINGED REMOVABLE DOOR EA  B  $       108.10 10.00%  $              97.29 N/A N/A
SB862HRD6108FB SB862HRD6108FB HINGED REMOVABLE DOOR EA  B  $       113.10 10.00%  $            101.79 N/A N/A
SB862HRD6108SL SB862HRD6108SL HINGED REMOVABLE DOOR EA  B  $       108.70 10.00%  $              97.83 N/A N/A
SB862PIF SB862PIF PACK OF 100 PUSH IN FASTENERS EA  B  $         28.87 10.00%  $              25.98 N/A N/A
SB86306FTKFB SB86306FTKFB 6" RCM FLEXTRAY KIT EA  B  $         49.47 10.00%  $              44.52 N/A N/A
SB86306GKFB SB86306GKFB 6" RCM GATE KIT EA  B  $       100.20 10.00%  $              90.18 N/A N/A
SB86308FTKFB SB86308FTKFB 8" RCM FLEXTRAY KIT EA  B  $         63.14 10.00%  $              56.83 N/A N/A
SB86308GKFB SB86308GKFB 8" RCM GATE KIT EA  B  $       111.30 10.00%  $            100.17 N/A N/A
SB86310FTKFB SB86310FTKFB 10" RCM FLEXTRAY KIT EA  B  $         77.93 10.00%  $              70.14 N/A N/A
SB86310GKFB SB86310GKFB 10" RCM GATE KIT EA  B  $       122.50 10.00%  $            110.25 N/A N/A
SB8641010D084FB SB8641010D084FB RCM+ VRT CABLE MNGR EA  B  $       712.60 10.00%  $            641.34 N/A N/A
SB8641012D084FB SB8641012D084FB RCM+ VRT CABLE MNGR EA  B  $       817.40 10.00%  $            735.66 N/A N/A
SB864106D084FB SB864106D084FB RCM+ VRT CABLE MNGR EA  B  $       596.30 10.00%  $            536.67 N/A N/A
SB864810D072FB SB864810D072FB HIGH/LOW DENSITY CBL MNGR EA  B  $       530.40 10.00%  $            477.36 N/A N/A
SB864810D072SL SB864810D072SL HIGH/LOW DENSITY CBL MNGR EA  B  $       556.90 10.00%  $            501.21 N/A N/A
SB864810D078FB SB864810D078FB HIGH/LOW DENSITY CBL MNGR EA  B  $       559.80 10.00%  $            503.82 N/A N/A
SB864810D078SL SB864810D078SL HIGH/LOW DENSITY CBL MNGR EA  B  $       587.70 10.00%  $            528.93 N/A N/A
SB864810D084FB SB864810D084FB HIGH/LOW DENSITY EA  B  $       567.90 10.00%  $            511.11 N/A N/A
SB864810D084SL SB864810D084SL HIGH/LOW DENSITY CBL MNGR EA  B  $       596.30 10.00%  $            536.67 N/A N/A
SB864810D096FB SB864810D096FB HIGH/LOW DENSITY CBL MNGR EA  B  $       658.60 10.00%  $            592.74 N/A N/A
SB864810D096SL SB864810D096SL HIGH/LOW DENSITY CBL MNGR EA  B  $       691.60 10.00%  $            622.44 N/A N/A
SB864810D108FB SB864810D108FB HIGH/LOW DENSITY CBL MNGR EA  B  $       710.20 10.00%  $            639.18 N/A N/A
SB864810D108SL SB864810D108SL HIGH/LOW DENSITY CBL MNGR EA  B  $       745.70 10.00%  $            671.13 N/A N/A
SB864812D072FB SB864812D072FB HIGH/LOW DENSITY CBL MNGR EA  B  $       610.00 10.00%  $            549.00 N/A N/A
SB864812D072SL SB864812D072SL HIGH/LOW DENSITY CBL MNGR EA  B  $       640.50 10.00%  $            576.45 N/A N/A
SB864812D078FB SB864812D078FB HIGH/LOW DENSITY CBL MNGR EA  B  $       643.70 10.00%  $            579.33 N/A N/A
SB864812D078SL SB864812D078SL HIGH/LOW DENSITY CBL MNGR EA  B  $       676.00 10.00%  $            608.40 N/A N/A
SB864812D084FB SB864812D084FB HIGH/LOW DENSITY CBL MNGR EA  B  $       653.10 10.00%  $            587.79 N/A N/A
SB864812D084SL SB864812D084SL HIGH/LOW DENSITY CBL MNGR EA  B  $       685.70 10.00%  $            617.13 N/A N/A
SB864812D096FB SB864812D096FB HIGH/LOW DENSITY CBL MNGR EA  B  $       757.50 10.00%  $            681.75 N/A N/A
SB864812D096SL SB864812D096SL HIGH/LOW DENSITY CBL MNGR EA  B  $       795.30 10.00%  $            715.77 N/A N/A
SB864812D108FB SB864812D108FB HIGH/LOW DENSITY CBL MNGR EA  B  $       816.80 10.00%  $            735.12 N/A N/A
SB864812D108SL SB864812D108SL HIGH/LOW DENSITY CBL MNGR EA  B  $       857.60 10.00%  $            771.84 N/A N/A
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SB86483D072FB SB86483D072FB HIGH/LOW DENSITY CBL MNGR EA  B  $       424.70 10.00%  $            382.23 N/A N/A
SB86483D072SL SB86483D072SL HIGH/LOW DENSITY CBL MNGR EA  B  $       445.90 10.00%  $            401.31 N/A N/A
SB86483D078FB SB86483D078FB HIGH/LOW DENSITY CBL MNGR EA  B  $       443.30 10.00%  $            398.97 N/A N/A
SB86483D078SL SB86483D078SL HIGH/LOW DENSITY CBL MNGR EA  B  $       465.40 10.00%  $            418.86 N/A N/A
SB86483D084FB SB86483D084FB HIGH/LOW DENSITY CBL MNGR EA  B  $       452.70 10.00%  $            407.43 N/A N/A
SB86483D084SL SB86483D084SL HIGH/LOW DENSITY CBL MNGR EA  B  $       475.30 10.00%  $            427.77 N/A N/A
SB86483D096FB SB86483D096FB HIGH/LOW DENSITY CBL MNGR EA  B  $       517.20 10.00%  $            465.48 N/A N/A
SB86483D096SL SB86483D096SL HIGH/LOW DENSITY CBL MNGR EA  B  $       543.20 10.00%  $            488.88 N/A N/A
SB86483D108FB SB86483D108FB HIGH/LOW DENSITY CBL MNGR EA  B  $       584.60 10.00%  $            526.14 N/A N/A
SB86483D108SL SB86483D108SL HIGH/LOW DENSITY CBL MNGR EA  B  $       613.80 10.00%  $            552.42 N/A N/A
SB86486D072FB SB86486D072FB HIGH/LOW DENSITY CBL MNGR EA  B  $       460.30 10.00%  $            414.27 N/A N/A
SB86486D072SL SB86486D072SL HIGH/LOW DENSITY CBL MNGR EA  B  $       483.40 10.00%  $            435.06 N/A N/A
SB86486D078FB SB86486D078FB HIGH/LOW DENSITY CBL MNGR EA  B  $       478.90 10.00%  $            431.01 N/A N/A
SB86486D078SL SB86486D078SL HIGH/LOW DENSITY CBL MNGR EA  B  $       502.90 10.00%  $            452.61 N/A N/A
SB86486D084FB SB86486D084FB HIGH/LOW DENSITY CBL MNGR EA  B  $       484.00 10.00%  $            435.60 N/A N/A
SB86486D084SL SB86486D084SL HIGH/LOW DENSITY CBL MNGR EA  B  $       508.20 10.00%  $            457.38 N/A N/A
SB86486D096FB SB86486D096FB HIGH/LOW DENSITY CBL MNGR EA  B  $       549.10 10.00%  $            494.19 N/A N/A
SB86486D096SL SB86486D096SL HIGH/LOW DENSITY CBL MNGR EA  B  $       576.50 10.00%  $            518.85 N/A N/A
SB86486D108FB SB86486D108FB HIGH/LOW DENSITY CBL MNGR EA  B  $       606.30 10.00%  $            545.67 N/A N/A
SB86486D108SL SB86486D108SL HIGH/LOW DENSITY CBL MNGR EA  B  $       636.60 10.00%  $            572.94 N/A N/A
SB865610DFB SB865610DFB 6X10 RCM H/L DENS CBL MGR EA  B  $       359.70 10.00%  $            323.73 N/A N/A
SB86566DFB SB86566DFB 6X6 RCM H/L DENS CBL MGR EA  B  $       321.80 10.00%  $            289.62 N/A N/A
SB86568DFB SB86568DFB 6X8 RCM H/L DENS CBL MGR EA  B  $       340.10 10.00%  $            306.09 N/A N/A
SB87019D1FB SB87019D1FB RCM+ DBL SIDED HRZ CBL MNGR EA  B  $         74.66 10.00%  $              67.19 N/A N/A
SB87019D2FB SB87019D2FB RCM+ DBL SIDED HRZ CBL MNGR EA  B  $         79.97 10.00%  $              71.97 N/A N/A
SB87019D3FB SB87019D3FB RCM+ DBL SIDED HRZ CBL MNGR EA  B  $         87.92 10.00%  $              79.13 N/A N/A
SB87019DX1FB SB87019DX1FB 19" X 1U EXT DBL CABLE MGR EA  B  $         82.11 10.00%  $              73.90 N/A N/A
SB87019DX2FB SB87019DX2FB 19" X 2U EXT DBL CABLE MGR EA  B  $         87.41 10.00%  $              78.67 N/A N/A
SB87019DX3FB SB87019DX3FB 19" X 3U EXT DBL CABLE MGR EA  B  $         95.47 10.00%  $              85.92 N/A N/A
SB87019S1FB SB87019S1FB 19" X 1U HRZ CABLE MANAGER EA  B  $         56.51 10.00%  $              50.86 N/A N/A
SB87019S1SL SB87019S1SL 19" X 1U HRZ CABLE MANAGER EA  B  $         56.51 10.00%  $              50.86 N/A N/A
SB87019S2FB SB87019S2FB 19" X 2U HRZ CABLE MANAGER EA  B  $         57.94 10.00%  $              52.15 N/A N/A
SB87019S2SL SB87019S2SL 19" X 2U HRZ CABLE MANAGER EA  B  $         57.94 10.00%  $              52.15 N/A N/A
SB87019S3FB SB87019S3FB 19" X 3U HRZ CABLE MANAGER EA  B  $         85.37 10.00%  $              76.83 N/A N/A
SB87019S3SL SB87019S3SL 19" X 3U HRZ CABLE MANAGER EA  B  $         85.37 10.00%  $              76.83 N/A N/A
SB87019S4FB SB87019S4FB 19" X 4U HRZ CABLE MANAGER EA  B  $       109.50 10.00%  $              98.55 N/A N/A
SB87019SX1FB SB87019SX1FB 19" X 1U EXT CABLE MANAGER EA  B  $         63.95 10.00%  $              57.56 N/A N/A
SB87019SX2FB SB87019SX2FB 19" X 2U EXT CABLE MANAGER EA  B  $         65.59 10.00%  $              59.03 N/A N/A
SB87019SX3FB SB87019SX3FB 19" X 3U EXT CABLE MANAGER EA  B  $         93.02 10.00%  $              83.72 N/A N/A
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SB87019SX4FB SB87019SX4FB 19" X 4U EXT CABLE MANAGER EA  B  $       112.90 10.00%  $            101.61 N/A N/A
SB87023S1FB SB87023S1FB 23" X 1U HRZ CABLE MANAGER EA  B  $         76.50 10.00%  $              68.85 N/A N/A
SB87023S1SL SB87023S1SL 23" X 1U HRZ CABLE MANAGER EA  B  $         76.50 10.00%  $              68.85 N/A N/A
SB87023S2FB SB87023S2FB 23" X 2U HRZ CABLE MANAGER EA  B  $         77.72 10.00%  $              69.95 N/A N/A
SB87023S2SL SB87023S2SL 2U X 23 CABLE MANAGER EA  B  $         77.72 10.00%  $              69.95 N/A N/A
SB87023S3FB SB87023S3FB 23" X 3U HRZ CABLE MANAGER EA  B  $         96.59 10.00%  $              86.93 N/A N/A
SB87023S3SL SB87023S3SL 23" X 3U HRZ CABLE MANAGER EA  B  $         96.59 10.00%  $              86.93 N/A N/A
SBCL1 SBCL1 2/0 2-HOLE LONG BARREL LUG 1" CNTR EA  B  $         69.36 10.00%  $              62.42 N/A N/A
SBCL2 SBCL2 2/0 2-HOLE LNG BARERL LUG13/4"CNTR EA  B  $         76.40 10.00%  $              68.76 N/A N/A
SBCL3 SBCL3 3/0 2-HOLE LONG BARREL LUG 1" CNTR EA  B  $         83.33 10.00%  $              75.00 N/A N/A
SBCL4 SBCL4 4/0 2-HOLE LONG BARREL LUG 1"CNTR EA  B  $         90.27 10.00%  $              81.24 N/A N/A
SBHB119K SBHB119K HZ RACK GND BAR KIT 3/16X1X19.3 EA  B  $         78.03 10.00%  $              70.23 N/A N/A
SBJCA SBJCA ALUMINUM ANTIOXIDANT 1/2 OZ, 12PCK EA  B  $         31.21 10.00%  $              28.09 N/A N/A
SBJCC SBJCC COPPER ANTIOXIDANT 1/2 OZ, 12 PACK EA  B  $         35.60 10.00%  $              32.04 N/A N/A
SBLL1 SBLL1 ALUMINUM LAY-IN LUG 2/0-14 (10PK) EA  B  $         74.56 10.00%  $              67.10 N/A N/A
SBPC050075 SBPC050075 GROUND ROD/PIPE CLAMP .5/.75 EA  B  $         13.87 10.00%  $              12.48 N/A N/A
SBPC100125 SBPC100125 GROUND ROD/PIPE CLAMP 1/1.25 EA  B  $         26.93 10.00%  $              24.24 N/A N/A
SBPC150200 SBPC150200 GROUND ROD/PIPE CLAMP 1.5/2 EA  B  $         26.62 10.00%  $              23.96 N/A N/A
SBPC250300 SBPC250300 GROUND ROD/PIPE CLAMP 2.5/3 EA  B  $         37.13 10.00%  $              33.42 N/A N/A
SBPC350400 SBPC350400 GROUND ROD/PIPE CLAMP 3.5/4 EA  B  $         42.43 10.00%  $              38.19 N/A N/A
SBPC500600 SBPC500600 GROUND ROD/PIPE CLAMP 5/6 EA  B  $         50.18 10.00%  $              45.16 N/A N/A
SBTCO SBTCO MECHANICAL COMPRESSION TOOL EA  B  $       519.90 10.00%  $            467.91 N/A N/A
SBTCR SBTCR CRIMP TOOL EA  B  $       450.50 10.00%  $            405.45 N/A N/A
SBTGB SBTGB TELECOM GROUNDING BAR 1/4X2X12 EA  B  $       126.70 10.00%  $            114.03 N/A N/A
SBTGBK SBTGBK TELECOM GRNDNG BAR & KIT 1/4X2X12 EA  B  $       139.40 10.00%  $            125.46 N/A N/A
SBTMGB12 SBTMGB12 TELECOM MAIN GRNDG BAR 1/4X4X12 EA  B  $       146.10 10.00%  $            131.49 N/A N/A
SBTMGB12K SBTMGB12K TLCM MAIN GND BAR&KIT 1/4X4X12 EA  B  $       198.10 10.00%  $            178.29 N/A N/A
SBTMGB20 SBTMGB20 TELECOM MAIN GRND BAR 1/4X4X20 EA  B  $       255.40 10.00%  $            229.86 N/A N/A
SBTMGB20K SBTMGB20K TLCM MAIN GND BAR&KIT 1/4X4X20 EA  B  $       306.50 10.00%  $            275.85 N/A N/A
SBUBC614K SBUBC614K UNIT BONDING COND 14 KIT (5PK) EA  B  $         35.60 10.00%  $              32.04 N/A N/A
SBUBC618K SBUBC618K UNIT BONDING COND 18 KIT (5PK) EA  B  $         42.64 10.00%  $              38.38 N/A N/A
SBUBC632K SBUBC632K UNIT BONDING COND 32 KIT (5PK) EA  B  $         65.79 10.00%  $              59.21 N/A N/A
SBVB36 SBVB36 VERTICAL RACK BUSBAR 1/4X5/8X36 EA  B  $         69.36 10.00%  $              62.42 N/A N/A
SBVB36K SBVB36K VERT RACK BUSBAR KIT 1/4X5/8X36 EA  B  $         86.60 10.00%  $              77.94 N/A N/A
SBVB72 SBVB72 VERTICAL RACK BUSBAR 1/4X5/8X72 EA  B  $         93.64 10.00%  $              84.28 N/A N/A
SBVB72K SBVB72K VERT RACK BUSBAR KIT 1/4X5/8X72 EA  B  $       112.60 10.00%  $            101.34 N/A N/A
SC228ZN SC228 ZN HGR ROD STFNR EA B  $       955.00 10.0%  $            859.50 N/A N/A
SCREW,SHHC 1/4X1 1/4 SS6 BLKSCRW,SHHM 1/4X1 1/4 SS6 EA B  $       222.40 10.0%  $            200.16 N/A N/A
SCRW,HHC 1/2X1 1/2 SS4 SCRW,HHC 1/2X1 1/2 SS4 EA B  $       417.20 10.0%  $            375.48 N/A N/A
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SCRW,HHC 1/2X1 1/2 SS6 SCRW,HHC 1/2X1 1/2 SS6 EA B  $       654.70 10.0%  $            589.23 N/A N/A
SCRW,HHC 1/2X1 1/4 SS4 SCRW,HHC 1/2X1 1/4 SS4 EA B  $       366.00 10.0%  $            329.40 N/A N/A
SCRW,HHC 1/2X1 1/4SS6 SCRW,HHC 1/2X1 1/4 SS6 EA B  $       617.40 10.0%  $            555.66 N/A N/A
SCRW,HHC 1/2X1 SS4 SCRW,HHC 1/2X1 SS4 EA B  $       325.90 10.0%  $            293.31 N/A N/A
SCRW,HHC 1/2X1 SS6 SCRW,HHC 1/2X1 SS6 EA B  $       534.70 10.0%  $            481.23 N/A N/A
SCRW,HHC 1/2X2 SS4 SCRW,HHC 1/2X2 SS4 EA B  $       466.20 10.0%  $            419.58 N/A N/A
SCRW,HHC 1/2X3/4 SS6 SCRW,HHC 1/2X3/4 SS6 EA B  $       564.60 10.0%  $            508.14 N/A N/A
SCRW,HHC 1/2X7/8 SS4 SCRW,HHC 1/2X7/8 SS4 EA B  $       303.90 10.0%  $            273.51 N/A N/A
SCRW,HHC 1/2X7/8 SS6 SCRW,HHC 1/2X7/8 SS6 EA B  $       539.70 10.0%  $            485.73 N/A N/A
SCRW,HHC 1/4X1 1/2 SS6 SCRW,HHC 1/4X1 1/2 SS6 EA B  $       647.80 10.0%  $            583.02 N/A N/A
SCRW,HHC 1/4X1 1/4 SS4 SCRW,HHC 1/4X1 1/4 SS4 EA B  $       129.90 10.0%  $            116.91 N/A N/A
SCRW,HHC 1/4X1 1/4 SS6 SCRW,HHC 1/4X1 1/4 SS6 EA B  $       219.20 10.0%  $            197.28 N/A N/A
SCRW,HHC 1/4X1 SS4 SCRW,HHC 1/4X1 SS4 EA B  $       117.10 10.0%  $            105.39 N/A N/A
SCRW,HHC 1/4X1 SS6 SCRW,HHC 1/4X1 SS6 EA B  $       198.00 10.0%  $            178.20 N/A N/A
SCRW,HHC 1/4X3/4 SS4 SCRW,HHC 1/4X3/4 SS4 EA B  $       104.30 10.0%  $              93.87 N/A N/A
SCRW,HHC 3/8X1 1/2 SS4 SCRW,HHC 3/8X1 1/2 SS4 EA B  $       388.60 10.0%  $            349.74 N/A N/A
SCRW,HHC 3/8X1 1/2 SS6 SCRW,HHC 3/8X1 1/2 SS6 EA B  $       638.40 10.0%  $            574.56 N/A N/A
SCRW,HHC 3/8X1 1/4 SS4 SCRW,HHC 3/8X1 1/4 SS4 EA B  $       333.50 10.0%  $            300.15 N/A N/A
SCRW,HHC 3/8X1 1/4 SS6 SCRW,HHC 3/8X1 1/4 SS6 EA B  $       557.40 10.0%  $            501.66 N/A N/A
SCRW,HHC 3/8X1 SS4 SCRW,HHC 3/8X1 SS4 EA B  $       277.90 10.0%  $            250.11 N/A N/A
SCRW,HHC 3/8X1 SS6 SCRW,HHC 3/8X1 SS6 EA B  $       467.20 10.0%  $            420.48 N/A N/A
SCRW,HHC 3/8X3/4 SS4 SCRW,HHC 3/8X3/4 SS4 EA B  $       222.70 10.0%  $            200.43 N/A N/A
SCRW,HHC 3/8X3/4 SS6 SCRW,HHC 3/8X3/4 SS6 EA B  $       485.60 10.0%  $            437.04 N/A N/A
SCRW,HHC 5/16X1 SS4 SCRW,HHC 5/16X1 SS4 EA B  $       206.20 10.0%  $            185.58 N/A N/A
SCRW,HHC1/4X3/4ZN SCRW,HHC 1/4X3/4 ZN EA B  $         42.30 10.0%  $              38.07 N/A N/A
SCRW,SFHM 1/2X1 1/4 SCRW,SFHM 1/2X1 1/4 ZN EA B  $       214.80 10.0%  $            193.32 N/A N/A
SCRW,SFHM 3/8X2 1/4 ZN SCRW,SFHM 3/8X2 1/4 ZN EA B  $       132.90 10.0%  $            119.61 N/A N/A
SCRW,SHHM 1/4X1 ZN SCRW,SHHM 1/4X1 ZN COMBINATION RECESS EA B  $         37.50 10.0%  $              33.75 N/A N/A
SCRW,SHHM 1/4X3/4 ZN SCRW,SHHM 1/4X3/4 ZN COMBINATION RECESS EA B  $         43.90 10.0%  $              39.51 N/A N/A
SCRW,SRHM3/8X11/4SS4 SCRW,SRHM 3/8X1 1/4 SS4 EA B  $       280.80 10.0%  $            252.72 N/A N/A
SCRW,SRHM3/8X1SS6 SCRW,SRHM 3/8X1 SS6 24/BAG EA B  $       347.30 10.0%  $            312.57 N/A N/A
SEALC SEALC (PKG OF 10) EA B  $         10.07 10.0%  $                9.06 N/A N/A
SEALS SEALS EA B  $         10.31 10.0%  $                9.28 N/A N/A
SEALWN SEALWN EA B  $         10.31 10.0%  $                9.28 N/A N/A
SHE-1-101 SHE-1-101 ISLATON HNG EA B  $       112.90 10.0%  $            101.61 N/A N/A
SHE-1-102 SHE-1-102 ISLATON HNG EA B  $       116.90 10.0%  $            105.21 N/A N/A
SHE-1-103 SHE-1-103 ISLATON HNG EA B  $       116.90 10.0%  $            105.21 N/A N/A
SHE-1-104 SHE-1-104 ISLATON HNG EA B  $       112.90 10.0%  $            101.61 N/A N/A
SHE-1-105 SHE-1-105 ISLATON HNG EA B  $       112.90 10.0%  $            101.61 N/A N/A
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SHE-1-106 SHE-1-106 ISLATON HNG EA B  $       190.30 10.0%  $            171.27 N/A N/A
SHE-1-107 SHE-1-107 ISLATON HNG EA B  $       198.20 10.0%  $            178.38 N/A N/A
SHE-1-121 SHE-1-121 ISLATON HNG EA B  $       214.90 10.0%  $            193.41 N/A N/A
SHE-1-122 SHE-1-122 ISLATON HNG EA B  $       214.90 10.0%  $            193.41 N/A N/A
SHE-1-123 SHE-1-123 ISLATON HNG EA B  $       214.90 10.0%  $            193.41 N/A N/A
SHE-1-124 SHE-1-124 ISLATON HNG EA B  $       214.90 10.0%  $            193.41 N/A N/A
SHE-1-126 SHE-1-126 ISLATON HNG EA B  $       214.90 10.0%  $            193.41 N/A N/A
SHE-1-127 SHE-1-127 ISLATON HNG EA B  $       214.90 10.0%  $            193.41 N/A N/A
SHE-1-128 SHE-1-128 ISLATON HNG EA B  $       214.90 10.0%  $            193.41 N/A N/A
SHE-1-129 SHE-1-129 ISLATON HNG EA B  $       214.90 10.0%  $            193.41 N/A N/A
SHE-1-130 SHE-1-130 ISLATON HNG EA B  $       238.60 10.0%  $            214.74 N/A N/A
SHE-1-131 SHE-1-131 ISLATON HNG EA B  $       238.60 10.0%  $            214.74 N/A N/A
SHE-1-132 SHE-1-132 ISLATON HNG EA B  $       238.60 10.0%  $            214.74 N/A N/A
SJ-100 SJ-100 - JUMPER LINKS (PKG OF 2) EA B  $         40.26 10.0%  $              36.23 N/A N/A
SLN12ZN SLN12 ZN 1/2 SLIP ON EA B  $       868.00 10.0%  $            781.20 N/A N/A
SLN14ZN SLN14 ZN 1/4 SLIP ON LOCK EA B  $       815.80 10.0%  $            734.22 N/A N/A
SLN38ZN SLN38 ZN 3/8 SLIP ON LOCK EA B  $       837.30 10.0%  $            753.57 N/A N/A
SLN58 ZN BOXED SLN58 ZN BOXED 5/8 SLIP ON LOCK NUT EA B  $       524.60 10.0%  $            472.14 N/A N/A
SLWN1/2SS6 SLWN1/2SS6 EA B  $    2,230.00 10.0%  $         2,007.00 N/A N/A
SLWN1/2ZN SLWN1/2ZN EA B  $       455.20 10.0%  $            409.68 N/A N/A
SLWN1/4SS6 SLWN1/4SS6 EA B  $    2,225.00 10.0%  $         2,002.50 N/A N/A
SLWN1/4ZN SLWN1/4ZN EA B  $       374.70 10.0%  $            337.23 N/A N/A
SLWN3/8SS6 SLWN3/8SS6 EA B  $    2,228.00 10.0%  $         2,005.20 N/A N/A
SLWN5/8ZN SLWN5/8ZN EA B  $       685.20 10.0%  $            616.68 N/A N/A
SN22411/2WOZN SN224 1 1/2WO ZN STUD NUT EA B  $    1,087.00 10.0%  $            978.30 N/A N/A
SN224-11/2ZN SN224-1 1/2 ZN STUD NUT EA B  $    1,275.00 10.0%  $         1,147.50 N/A N/A
SN224-11/4WOZN SN224-1 1/4WO ZN STUD NUT EA B  $    1,113.00 10.0%  $         1,001.70 N/A N/A
SN224-11/4ZN SN224-1 1/4 ZN STUD NUT EA B  $    1,149.00 10.0%  $         1,034.10 N/A N/A
SN224-1WOZN SN224-1WO ZN STUD NUT EA B  $       986.50 10.0%  $            887.85 N/A N/A
SN224-1ZN SN224-1 ZN STUD NUT EA B  $    1,023.00 10.0%  $            920.70 N/A N/A
SN224-3/4WOZN SN224-3/4WO ZN STUD NUT EA B  $       860.60 10.0%  $            774.54 N/A N/A
SN224-3/4ZN SN224-3/4 ZN STUD NUT EA B  $       896.90 10.0%  $            807.21 N/A N/A
SN225-1 1/2ZN SN225-1 1/2 ZN STUD NUT EA B  $    1,481.00 10.0%  $         1,332.90 N/A N/A
SN225-1 1/4ZN SN225-1 1/4 ZN STUD NUT EA B  $    1,355.00 10.0%  $         1,219.50 N/A N/A
SN225-11/2WOZN SN225-1 1/2WO ZN STUD NUT EA B  $    1,143.00 10.0%  $         1,028.70 N/A N/A
SN225-11/4WOZN SN225-1 1/4WO ZN STUD NUT EA B  $    1,017.00 10.0%  $            915.30 N/A N/A
SN225-1WOZN SN225-1WO ZN STUD NUT EA B  $    1,193.00 10.0%  $         1,073.70 N/A N/A
SN225-1ZN SN225-1 ZN STUD NUT EA B  $    1,229.00 10.0%  $         1,106.10 N/A N/A
SN225-3/4WOZN SN225-3/4WO ZN STUD NUT EA B  $       764.80 10.0%  $            688.32 N/A N/A
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SN225-3/4ZN SN225-3/4 ZN STUD NUT EA B  $    1,104.00 10.0%  $            993.60 N/A N/A
SN228-1 1/4ZN SN228-1 1/4 ZN STUD NUT EA B  $    1,252.00 10.0%  $         1,126.80 N/A N/A
SN228-11/2WOZN SN228-1 1/2WO ZN STUD NUT EA B  $    1,115.00 10.0%  $         1,003.50 N/A N/A
SN228-11/2ZN SN228-1 1/2 ZN STUD NUT EA B  $    1,378.00 10.0%  $         1,240.20 N/A N/A
SN228-11/4WOZN SN228-1 1/4WO ZN STUD NUT EA B  $    1,216.00 10.0%  $         1,094.40 N/A N/A
SN228-1WOZN SN228-1WO ZN STUD NUT EA B  $    1,090.00 10.0%  $            981.00 N/A N/A
SN228-3/4WOZN SN228-3/4WO ZN STUD NUT EA B  $       737.20 10.0%  $            663.48 N/A N/A
SN228-3/4ZN SN228-3/4 ZN STUD NUT EA B  $    1,000.00 10.0%  $            900.00 N/A N/A
SN524-11/2ZN SN524-1 1/2 ZN STUD NUT EA B  $    1,124.00 10.0%  $         1,011.60 N/A N/A
SN524-11/4ZN SN524-1 1/4 ZN STUD NUT EA B  $       997.50 10.0%  $            897.75 N/A N/A
SN524-1ZN SN524-1 ZN STUD NUT EA B  $    1,023.00 10.0%  $            920.70 N/A N/A
SN524-3/4ZN SN524-3/4 ZN STUD NUT EA B  $       745.70 10.0%  $            671.13 N/A N/A
SN525-11/2WOZN SN525-1 1/2WO ZN STUD NUT EA B  $    1,118.00 10.0%  $         1,006.20 N/A N/A
SN525-11/2ZN SN525-1 1/2 ZN STUD NUT EA B  $    1,154.00 10.0%  $         1,038.60 N/A N/A
SN525-11/4WOZN SN525-1 1/4WO ZN STUD NUT EA B  $       991.70 10.0%  $            892.53 N/A N/A
SN525-11/4ZN SN525-1 1/4 ZN STUD NUT EA B  $    1,028.00 10.0%  $            925.20 N/A N/A
SN525-1WOZN SN525-1WO ZN STUD NUT EA B  $       865.60 10.0%  $            779.04 N/A N/A
SN525-1ZN SN525-1 ZN STUD NUT EA B  $       901.90 10.0%  $            811.71 N/A N/A
SN525-3/4WOZN SN525-3/4WO ZN STUD NUT EA B  $       739.60 10.0%  $            665.64 N/A N/A
SN525-3/4ZN SN525-3/4 ZN STUD NUT EA B  $       776.00 10.0%  $            698.40 N/A N/A
SN528-1 1/4ZN SN528-1 1/4 ZN STUD NUT EA B  $    1,025.00 10.0%  $            922.50 N/A N/A
SN528-11/2ZN SN528-1 1/2 ZN STUD NUT EA B  $    1,151.00 10.0%  $         1,035.90 N/A N/A
SN528-1ZN SN528-1 ZN STUD NUT EA B  $    1,126.00 10.0%  $         1,013.40 N/A N/A
SN528-3/4ZN SN528-3/4 ZN STUD NUT EA B  $    1,000.00 10.0%  $            900.00 N/A N/A
SN724-11/2ZN SN724-1 1/2 ZN STUD NUT EA B  $    1,728.00 10.0%  $         1,555.20 N/A N/A
SN724-11/4ZN SN724-1 1/4 ZN STUD NUT EA B  $    1,602.00 10.0%  $         1,441.80 N/A N/A
SN724-1ZN SN724-1 ZN STUD NUT EA B  $    1,476.00 10.0%  $         1,328.40 N/A N/A
SN724-3/4ZN SN724-3/4 ZN STUD NUT EA B  $    1,350.00 10.0%  $         1,215.00 N/A N/A
SN725-11/2ZN SN725-1 1/2 ZN STUD NUT EA B  $    1,784.00 10.0%  $         1,605.60 N/A N/A
SN725-11/4ZN SN725-1 1/4 ZN STUD NUT EA B  $    1,658.00 10.0%  $         1,492.20 N/A N/A
SN725-1ZN SN725-1 ZN STUD NUT EA B  $    1,532.00 10.0%  $         1,378.80 N/A N/A
SN725-3/4ZN SN725-3/4 ZN STUD NUT EA B  $    1,708.00 10.0%  $         1,537.20 N/A N/A
SN728-11/2ZN SN728-1 1/2 ZN STUD NUT EA B  $    1,756.00 10.0%  $         1,580.40 N/A N/A
SN728-11/4ZN SN728-1 1/4 ZN STUD NUT EA B  $    1,630.00 10.0%  $         1,467.00 N/A N/A
SN728-1ZN SN728-1 ZN STUD NUT EA B  $    1,504.00 10.0%  $         1,353.60 N/A N/A
SN728-3/4ZN SN728-3/4 ZN STUD NUT EA B  $    1,378.00 10.0%  $         1,240.20 N/A N/A
SP02133N2GRST SP02133N2GRST - MTR CT RATED 13J EA B  $       838.90 10.0%  $            755.01 N/A N/A
SPB SPB EA B  $           9.83 10.0%  $                8.85 N/A N/A
SPBFG SPBFG EA B  $           7.48 10.0%  $                6.73 N/A N/A
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SPBG SPBG OIL TIGHT HOLE SEAL EA B  $           9.24 10.0%  $                8.32 N/A N/A
SPBGFG SPBGFG EA B  $           7.48 10.0%  $                6.73 N/A N/A
SPBGSS SPBGSS EA B  $         29.48 10.0%  $              26.53 N/A N/A
SPBSS SPBSS EA B  $         41.47 10.0%  $              37.32 N/A N/A
SPLICE BAR 10"L Splice Plate EA B  $           5.40 10.0%  $                4.86 N/A N/A
SPRING SPL Spring Splice Plate with Tool EA B  $           3.80 10.0%  $                3.42 N/A N/A
SQHCNE3/8X11/2ZN BLKSCRW,SQHCNE 3/8X1 1/2 ZN EA B  $       219.90 10.0%  $            197.91 N/A N/A
SRHM1/4X1/2ZN SCRW,SRHM 1/4X1/2 ZN EA B  $         38.30 10.0%  $              34.47 N/A N/A
SRHM1/4X11/2ZN SCRW,SRHM 1/4X1 1/2 ZN EA B  $         43.30 10.0%  $              38.97 N/A N/A
SRHM1/4X11/4ZN SCRW,SRHM 1/4X1 1/4 ZN EA B  $         40.00 10.0%  $              36.00 N/A N/A
SRHM1/4X1ZN SCRW,SRHM 1/4X1 ZN EA B  $         37.60 10.0%  $              33.84 N/A N/A
SRHM1/4X3/4ZN SCRW,SRHM 1/4X3/4 ZN EA B  $         38.30 10.0%  $              34.47 N/A N/A
SRHM3/8X1 1/4ZN SCRW,SRHM 3/8X1 1/4 ZN EA B  $         94.90 10.0%  $              85.41 N/A N/A
SRHM3/8X11/2ZN SCRW,SRHM 3/8X1 1/2 ZN EA B  $       112.90 10.0%  $            101.61 N/A N/A
SRHM3/8X1SS4 SCRW,SRHM 3/8X1 SS4 EA B  $       251.00 10.0%  $            225.90 N/A N/A
SRHM3/8X1SS6 SCRW,SRHM 3/8X1 SS6 EA B  $       397.30 10.0%  $            357.57 N/A N/A
SRHM3/8X1ZN SCRW,SRHM 3/8X1 ZN EA B  $         99.40 10.0%  $              89.46 N/A N/A
SRHM3/8X2ZN SCRW,SRHM 3/8X2 ZN EA B  $       146.20 10.0%  $            131.58 N/A N/A
SRHM5/16X11/4ZN SCRW,SRHM 5/16X1 1/4 ZN EA B  $         78.50 10.0%  $              70.65 N/A N/A
SRHM5/16X1ZN SCRW,SRHM 5/16X1 ZN EA B  $         61.30 10.0%  $              55.17 N/A N/A
SS2PK SS2PK EA B  $           1.39 10.0%  $                1.25 N/A N/A
SS4PK SS4PK EA B  $           2.99 10.0%  $                2.69 N/A N/A
ST02063N1AL1F ST02063N1AL1F - MTR CT RATED 6J EA B  $       794.00 10.0%  $            714.60 N/A N/A
ST02133N1AL1F ST02133N1AL1F - MTR CT RATED 13J EA B  $    1,037.00 10.0%  $            933.30 N/A N/A
STN224-11/2ZN STN224-1 1/2 ZN TWIRL STU EA B  $    1,058.00 10.0%  $            952.20 N/A N/A
STN224-11/4ZN STN224-1 1/4 ZN TWIRL STU EA B  $    1,081.00 10.0%  $            972.90 N/A N/A
STN224-1ZNTWRL STN224-1 ZN TWRL STUD NUT EA B  $       962.70 10.0%  $            866.43 N/A N/A
STN224-3/4ZN STN224-3/4 ZN TWIRL STUD EA B  $       844.20 10.0%  $            759.78 N/A N/A
STN225-11/2ZN STN225-1 1/2 ZN TWIRL STU EA B  $    1,394.00 10.0%  $         1,254.60 N/A N/A
STN225-11/4ZN STN225-1 1/4 ZN TWIRL STU EA B  $    1,276.00 10.0%  $         1,148.40 N/A N/A
STN225-1ZN STN225-1 ZN TWIRL STUD NU EA B  $    1,157.00 10.0%  $         1,041.30 N/A N/A
STN225-3/4ZN STN225-3/4 ZN TWIRL STUD EA B  $    1,039.00 10.0%  $            935.10 N/A N/A
STN228-11/2ZN STN228-1 1/2 ZN TWIRL STU EA B  $    1,297.00 10.0%  $         1,167.30 N/A N/A
STN228-11/4ZN STN228-1 1/4 ZN TWIRL STU EA B  $    1,178.00 10.0%  $         1,060.20 N/A N/A
STN228-1ZN STN228-1 ZN TWIRL STUD NU EA B  $    1,060.00 10.0%  $            954.00 N/A N/A
STN228-3/4ZN STN228-3/4 ZN TWIRL STUD EA B  $       941.30 10.0%  $            847.17 N/A N/A
STN525-11/2ZN STN525-1 1/2 ZN TWIRL STU EA B  $    1,059.00 10.0%  $            953.10 N/A N/A
STN525-11/4ZN STN525-1 1/4 ZN TWIRL STU EA B  $       943.20 10.0%  $            848.88 N/A N/A
STN525-1ZN STN525-1 ZN TWIRL STUD NU EA B  $       827.50 10.0%  $            744.75 N/A N/A
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STN525-3/4ZN STN525-3/4 ZN TWIRL STUD EA B  $       711.90 10.0%  $            640.71 N/A N/A
SUPT WASHER 1-1/2" Square Splice Washer EA B  $           1.80 10.0%  $                1.62 N/A N/A
SW02062C2GR1T SW02062C2GR1T - MTR CT RATED 6J EA B  $       931.80 10.0%  $            838.62 N/A N/A
SW02062S1GR1N SW02062S1GR1N - MTR CT RATED 6J EA B  $       934.20 10.0%  $            840.78 N/A N/A
SW02082C2GR1T SW02082C2GR1T - MTR CT RATED 8J EA B  $    1,127.00 10.0%  $         1,014.30 N/A N/A
SW02132C2GR1T SW02132C2GR1T - MTR CT RATED 13J EA B  $    1,566.00 10.0%  $         1,409.40 N/A N/A
SW02132S1GR1N SW02132S1GR1N - MTR CT RATED 13J EA B  $    1,566.00 10.0%  $         1,409.40 N/A N/A
T12KLB T12KLB TYPE 12 KEY LOCK BLACK/SS EA B  $         69.93 10.0%  $              62.94 N/A N/A
T1KLBM T1KLBM TYPE 1 KEY LOCK JIC BLACK/SS EA B  $         69.93 10.0%  $              62.94 N/A N/A
T4DLBM T4DLBM TYPE 4 SLOTTED DR LATCH JIC BLK EA B  $         24.89 10.0%  $              22.40 N/A N/A
T4KLTHB T4KLTHB TYPE 4 KEY-LOCKING T-HAN BLK EA B  $         97.97 10.0%  $              88.17 N/A N/A
T4KLWNB T4KLWNB TYPE 4 KEY LOCKING KNOB BLK EA B  $         86.94 10.0%  $              78.25 N/A N/A
T4KLWNBM T4KLWNBM TYPE 4 KEY LOCK KNOB JIC BLK EA B  $         86.94 10.0%  $              78.25 N/A N/A
T4LDLB T4LDLB TYPE 4 SLOTTED DR LATCH BLACK EA B  $         43.47 10.0%  $              39.12 N/A N/A
T4PKHB T4PKHB PAD/KEY LOCK BLK HNDL TYPE 4-1PT EA B  $       129.40 10.0%  $            116.46 N/A N/A
T4PKHB20 T4PKHB20 HANDLE KIT 4-3PT 20" EA B  $       206.20 10.0%  $            185.58 N/A N/A
T4PKHB24 T4PKHB24 HANDLE KIT 4-3PT 24" EA B  $       206.20 10.0%  $            185.58 N/A N/A
T4PKHB30 T4PKHB30 HANDLE KIT 4-3PT 30" EA B  $       206.20 10.0%  $            185.58 N/A N/A
T4PKHB36 T4PKHB36 HANDLE KIT 4-3PT 36" EA B  $       247.90 10.0%  $            223.11 N/A N/A
T4PKHB42 T4PKHB42 HANDLE KIT 4-3PT 42" EA B  $       247.90 10.0%  $            223.11 N/A N/A
T4PKHB48 T4PKHB48 HANDLE KIT 4-3PT 48" EA B  $       247.90 10.0%  $            223.11 N/A N/A
T4PKHB60 T4PKHB60 HANDLE KIT 4-3PT 60" EA B  $       254.20 10.0%  $            228.78 N/A N/A
T4PKHB72 T4PKHB72 HANDLE KIT 4-3PT 72" EA B  $       254.20 10.0%  $            228.78 N/A N/A
T4PLWNB T4PLWNB TYPE 4 PAD LOCK WING KNOB BLK EA B  $         49.67 10.0%  $              44.70 N/A N/A
T4THB T4THB TYPE 4 T-HANDLE BLACK EA B  $         62.06 10.0%  $              55.85 N/A N/A
T4WNB T4WNB TYPE 4 WING KNOB BLACK EA B  $         43.47 10.0%  $              39.12 N/A N/A
T4WNBM T4WNBM TYPE 4 WING KNOB JIC BLACK EA B  $         43.47 10.0%  $              39.12 N/A N/A
T4XDLSSM T4XDLSSM TYPE 4X SLOTTED DR LATCH JIC SS EA B  $         91.37 10.0%  $              82.23 N/A N/A
T4XLDLSS T4XLDLSS TYPE 4X SLOTTED DR LATCH SS EA B  $       108.50 10.0%  $              97.65 N/A N/A
T4XPHSS T4XPHSS SS HANDLE TYPE 4X-1PT EA B  $       267.50 10.0%  $            240.75 N/A N/A
T4XPHSS20 T4XPHSS20 HANDLE KIT SS 4X-3PT 20" EA B  $       346.50 10.0%  $            311.85 N/A N/A
T4XPHSS24 T4XPHSS24 HANDLE KIT SS 4X-3PT 24" EA B  $       346.50 10.0%  $            311.85 N/A N/A
T4XPHSS30 T4XPHSS30 HANDLE KIT SS 4X-3PT 30" EA B  $       346.50 10.0%  $            311.85 N/A N/A
T4XPHSS36 T4XPHSS36 HANDLE KIT SS 4X-3PT 36" EA B  $       389.30 10.0%  $            350.37 N/A N/A
T4XPHSS42 T4XPHSS42 HANDLE KIT SS 4X-3PT 42" EA B  $       389.30 10.0%  $            350.37 N/A N/A
T4XPHSS48 T4XPHSS48 HANDLE KIT SS 4X-3PT 48" EA B  $       389.30 10.0%  $            350.37 N/A N/A
T4XPHSS60 T4XPHSS60 HANDLE KIT SS 4X-3PT 60" EA B  $       395.80 10.0%  $            356.22 N/A N/A
T4XPHSS72 T4XPHSS72 HANDLE KIT SS 4X-3PT 72" EA B  $       395.80 10.0%  $            356.22 N/A N/A
TGK102 00014272 TGK102 SIDE LUG GRND KIT EA B  $           5.28 10.0%  $                4.75 N/A N/A
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TN221ZN TN221 (#8-32) ZN TWIRL NU EA B  $       358.60 10.0%  $            322.74 N/A N/A
TN222ZN TN222 (#10-24) ZN TWIRL N EA B  $       358.60 10.0%  $            322.74 N/A N/A
TN223ZN TN223 (5/16) ZN TWIRL NUT EA B  $       323.90 10.0%  $            291.51 N/A N/A
TN224YZN TN224 YZN EA B  $       331.00 10.0%  $            297.90 N/A N/A
TN224ZN TN224 ZN (1/4) EA B  $       234.20 10.0%  $            210.78 N/A N/A
TN225YZN TN225 YZN EA B  $       370.60 10.0%  $            333.54 N/A N/A
TN225ZN TN225 (1/2) ZN TWIRL NUT EA B  $       272.60 10.0%  $            245.34 N/A N/A
TN226ZN TN226 (7/16) ZN TWIRL NUT EA B  $       351.90 10.0%  $            316.71 N/A N/A
TN227ZN TN227 (#10-32)ZN TWRL NUT EA B  $       335.00 10.0%  $            301.50 N/A N/A
TN228-20 TN228-20 EA B  $         98.70 10.0%  $              88.83 N/A N/A
TN228YZN TN228 YZN EA B  $       341.70 10.0%  $            307.53 N/A N/A
TN228ZN TN228 ZN (3/8) EA B  $       244.50 10.0%  $            220.05 N/A N/A
TN525ZN TN525 ZN (1/2) EA B  $       282.40 10.0%  $            254.16 N/A N/A
TOOLLESS CLIP plastic hold down clip EA B  $           4.30 10.0%  $                3.87 N/A N/A
TOP WASHER 1" Square Splice Washer EA B  $           0.74 10.0%  $                0.67 N/A N/A
TRAPEZE SUPT2 Trapeze Hanger Clip EA B  $           3.40 10.0%  $                3.06 N/A N/A
TS07T07W103111 TEST SWITCH ASS TS07T07W103111 TEST SWITCH ASSY 7-POLE EA B  $       500.00 10.0%  $            450.00 N/A N/A
TS10T10W107 TEST SWITCH 10-POL TS10T10W107 TEST SWITCH 10-POLE ASSY EA B  $       568.00 10.0%  $            511.20 N/A N/A
TSK TSK EA B  $         28.46 10.0%  $              25.61 N/A N/A
U011 U011 - MTR 125A 4J EA B  $       239.80 10.0%  $            215.82 N/A N/A
U121314 U121314 - MTR/MCC 100A 4J EA B  $       337.30 10.0%  $            303.57 N/A N/A
U121314 F U121314 F - MTR/MCC 100A 4J EA B  $       430.40 10.0%  $            387.36 N/A N/A
U121315 U121315 - MTR/MCC 100A 5J EA B  $       383.20 10.0%  $            344.88 N/A N/A
U121315 F U121315 F - MTR/MCC 100A 5J EA B  $       737.60 10.0%  $            663.84 N/A N/A
U121317 U121317 - MTR/MCC 100A 7J EA B  $       515.10 10.0%  $            463.59 N/A N/A
U121317 F U121317 F - MTR/MCC 100A 7J EA B  $       579.30 10.0%  $            521.37 N/A N/A
U121814 U121814 - CT/MTR ENCL 4J EA B  $    2,469.00 10.0%  $         2,222.10 N/A N/A
U121815 U121815 - CT/MTR ENCL 5J EA B  $    2,483.00 10.0%  $         2,234.70 N/A N/A
U121816 U121816 - CT/MTR ENCL 6J EA B  $    2,501.00 10.0%  $         2,250.90 N/A N/A
U121818 U121818 - CT/MTR ENCL 8J EA B  $    2,605.00 10.0%  $         2,344.50 N/A N/A
U122013 U122013 - CT/MTR ENCL 13J EA B  $    4,011.00 10.0%  $         3,609.90 N/A N/A
U122015 U122015 - CT/MTR ENCL 15J EA B  $    4,075.00 10.0%  $         3,667.50 N/A N/A
U122018 U122018 - CT/MTR ENCL 8J EA B  $    3,586.00 10.0%  $         3,227.40 N/A N/A
U1M1R U1M1R - MTR/BKR 100A 4J EA B  $       707.40 10.0%  $            636.66 N/A N/A
U1M1R F U1M1R F - MTR/BKR 100A 4J EA B  $       837.60 10.0%  $            753.84 N/A N/A
U1M1R MS43 U1M1R MS43 - MTR/BKR 100A 4J EA B  $       502.10 10.0%  $            451.89 N/A N/A
U1M1R7 U1M1R7 - MTR/BKR 100A 7J EA B  $    1,204.00 10.0%  $         1,083.60 N/A N/A
U1M1R7 F U1M1R7 F - MTR/BKR 100A 7J EA B  $    1,334.00 10.0%  $         1,200.60 N/A N/A
U1M1R7 MS43 U1M1R7 MS43 - MTR/BKR 100A 7J EA B  $       730.10 10.0%  $            657.09 N/A N/A
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U1M1RP U1M1RP - MTR/BKR 100A 4J EA B  $       858.20 10.0%  $            772.38 N/A N/A
U1M1RP F U1M1RP F - MTR/BKR 100A 4J EA B  $       977.10 10.0%  $            879.39 N/A N/A
U204 U204 - MTR 200A 4J EA B  $       239.60 10.0%  $            215.64 N/A N/A
U204 F U204 F - MTR 200A 4J EA B  $       282.90 10.0%  $            254.61 N/A N/A
U204 F MS73 U204 F MS73 - MTR 200A 4J EA B  $       327.40 10.0%  $            294.66 N/A N/A
U204 F MS73CD U204 F MS73CD - MTR 200A 4J EA B  $       343.20 10.0%  $            308.88 N/A N/A
U204 F MSCD U204 F MSCD - MTR 200A 4J EA B  $       326.50 10.0%  $            293.85 N/A N/A
U204 F SS U204 F SS - MTR 200A 4J EA B  $       595.40 10.0%  $            535.86 N/A N/A
U204 MS21 U204 MS21 - MTR 200A 4J EA B  $       246.80 10.0%  $            222.12 N/A N/A
U204 MS21 SS U204 MS21 SS - MTR 200A 4J EA B  $       499.30 10.0%  $            449.37 N/A N/A
U204 MS73 U204 MS73 - MTR 200A 4J EA B  $       261.60 10.0%  $            235.44 N/A N/A
U204 MS73CD U204 MS73CD - MTR 200A 4J EA B  $       273.80 10.0%  $            246.42 N/A N/A
U204-HLP U204-HLP - MTR 200A 4J EA B  $       239.60 10.0%  $            215.64 N/A N/A
U207 U207 - MTR 200A 7J EA B  $       631.60 10.0%  $            568.44 N/A N/A
U207 F U207 F - MTR 200A 7J EA B  $       672.70 10.0%  $            605.43 N/A N/A
U207 MS73 U207 MS73 - MTR 200A 7J EA B  $       537.30 10.0%  $            483.57 N/A N/A
U207-HLP U207-HLP - MTR 200A 7J EA B  $       631.60 10.0%  $            568.44 N/A N/A
U214 MTB U214 MTB - MTR/BKR/TB 100A 4J EA B  $    1,376.00 10.0%  $         1,238.40 N/A N/A
U214 MTB MS15 U214 MTB MS15 - MTR/BKR/TB 100A 480V EA B  $    2,521.00 10.0%  $         2,268.90 N/A N/A
U214 MTB MS43 U214 MTB MS43 - MTR/BKR/TB 100A 4J EA B  $    1,171.00 10.0%  $         1,053.90 N/A N/A
U214 MTB MS84 U214 MTB MS84 - MTR/BKR/TB 100A 4J EA B  $    1,506.00 10.0%  $         1,355.40 N/A N/A
U214 MTBH U214 MTBH - MTR/BKR/TB 100A 4J 65K EA B  $    1,759.00 10.0%  $         1,583.10 N/A N/A
U214 MTBH MS15 U214 MTBH MS15 - MTR/BKR/TB 100A 480V EA B  $    2,810.00 10.0%  $         2,529.00 N/A N/A
U214 MTBH MS45 U214 MTBH MS45 - MTR/BKR/TB 100A 22K EA B  $    1,607.00 10.0%  $         1,446.30 N/A N/A
U214 MTBL U214 MTBL - MTR/LC/TB 100A 4J EA B  $    2,169.00 10.0%  $         1,952.10 N/A N/A
U214 MTBP U214 MTBP - MTR/PO/TB 100A 4J EA B  $    2,492.00 10.0%  $         2,242.80 N/A N/A
U214 MTBP MS15 U214 MTBP MS15 - MTR/PO/TB 100A 480V EA B  $    3,196.00 10.0%  $         2,876.40 N/A N/A
U214 MTBPL U214 MTBPL - MTR/PO/LC/TB 100A 4J EA B  $    2,343.00 10.0%  $         2,108.70 N/A N/A
U215 MTB U215 MTB - MTR/BKR/TB 100A 5J EA B  $    1,987.00 10.0%  $         1,788.30 N/A N/A
U215 MTB MS15 U215 MTB MS15 - MTR/BKR/TB 100A 480V EA B  $    3,245.00 10.0%  $         2,920.50 N/A N/A
U215 MTB MS84 U215 MTB MS84 - MTR/BKR/TB 100A 5J EA B  $    2,087.00 10.0%  $         1,878.30 N/A N/A
U215 MTBH U215 MTBH - MTR/BKR/TB 100A 5J 65K EA B  $    2,567.00 10.0%  $         2,310.30 N/A N/A
U215 MTBH MS15 U215 MTBH MS15 - MTR/BKR/TB 100A 480V EA B  $    3,572.00 10.0%  $         3,214.80 N/A N/A
U215 MTBH MS45 U215 MTBH MS45 - MTR/BKR/TB 100A 22K EA B  $    2,509.00 10.0%  $         2,258.10 N/A N/A
U215 MTBL U215 MTBL - MTR/LC/TB 100A 5J EA B  $    3,483.00 10.0%  $         3,134.70 N/A N/A
U215 MTBP U215 MTBP - MTR/PO/TB 100A 5J EA B  $    3,196.00 10.0%  $         2,876.40 N/A N/A
U215 MTBP MS15 U215 MTBP MS15 - MTR/PO/TB 100A 480V EA B  $    3,478.00 10.0%  $         3,130.20 N/A N/A
U215 MTBPL U215 MTBPL - MTR/PO/LC/TB 100A 5J EA B  $    3,785.00 10.0%  $         3,406.50 N/A N/A
U217 MTB U217 MTB - MTR/BKR/TB 100A 7J EA B  $    2,102.00 10.0%  $         1,891.80 N/A N/A
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U217 MTB MS15 U217 MTB MS15 - MTR/BKR/TB 100A 480V EA B  $    3,471.00 10.0%  $         3,123.90 N/A N/A
U217 MTB MS43 U217 MTB MS43 - MTR/BKR/TB 100A 7J EA B  $    1,757.00 10.0%  $         1,581.30 N/A N/A
U217 MTB MS84 U217 MTB MS84 - MTR/BKR/TB 100A 7J EA B  $    2,333.00 10.0%  $         2,099.70 N/A N/A
U217 MTBH U217 MTBH - MTR/BKR/TB 100A 7J 65K EA B  $    2,664.00 10.0%  $         2,397.60 N/A N/A
U217 MTBH MS15 U217 MTBH MS15 - MTR/BKR/TB 100A 480V EA B  $    3,566.00 10.0%  $         3,209.40 N/A N/A
U217 MTBH MS45 U217 MTBH MS45 - MTR/BKR/TB 100A 22K EA B  $    2,411.00 10.0%  $         2,169.90 N/A N/A
U217 MTBL U217 MTBL - MTR/LC/TB 100A 7J EA B  $    3,915.00 10.0%  $         3,523.50 N/A N/A
U217 MTBP U217 MTBP - MTR/PO/TB 100A 7J EA B  $    3,400.00 10.0%  $         3,060.00 N/A N/A
U217 MTBP MS15 U217 MTBP MS15 - MTR/PO/TB 100A 480V EA B  $    3,692.00 10.0%  $         3,322.80 N/A N/A
U217 MTBPL U217 MTBPL - MTR/PO/LC/TB 100A 7J EA B  $    4,221.00 10.0%  $         3,798.90 N/A N/A
U224 M11TB U224 M11TB - MTR/BKR/TB 200A 4J EA B  $    3,605.00 10.0%  $         3,244.50 N/A N/A
U224 MTB U224 MTB - MTR/BKR/TB 200A 4J EA B  $    2,831.00 10.0%  $         2,547.90 N/A N/A
U224 MTB MS84 U224 MTB MS84 - MTR/BKR/TB 200A 4J EA B  $    3,025.00 10.0%  $         2,722.50 N/A N/A
U224 MTB/125A U224 MTB/125A - MTR/BKR/TB 200A 4J EA B  $    2,897.00 10.0%  $         2,607.30 N/A N/A
U224 MTB/150A U224 MTB/150A - MTR/BKR/TB 200A 4J EA B  $    2,897.00 10.0%  $         2,607.30 N/A N/A
U224 MTB/175A U224 MTB/175A - MTR/BKR/TB 200A 4J EA B  $    2,897.00 10.0%  $         2,607.30 N/A N/A
U224 MTBH U224 MTBH - MTR/BKR/TB 200A 4J 42K EA B  $    4,441.00 10.0%  $         3,996.90 N/A N/A
U224 MTBH MS15 U224 MTBH MS15 - MTR/BKR/TB 480V 22K EA B  $    5,665.00 10.0%  $         5,098.50 N/A N/A
U224 MTBH MS45 U224 MTBH MS45 - MTR/BKR/TB 200A 22K EA B  $    3,895.00 10.0%  $         3,505.50 N/A N/A
U224 MTBL U224 MTBL - MTR/LC/TB 200A 4J EA B  $    4,056.00 10.0%  $         3,650.40 N/A N/A
U224 MTBP U224 MTBP - MTR/PO/TB 200A 4J EA B  $    3,369.00 10.0%  $         3,032.10 N/A N/A
U224 MTBP MS15 U224 MTBP MS15 - MTR/PO/TB 200A 480V EA B  $    4,728.00 10.0%  $         4,255.20 N/A N/A
U224 MTBPL U224 MTBPL - MTR/PO/LC/TB 200A 4J EA B  $    4,271.00 10.0%  $         3,843.90 N/A N/A
U225 MTB U225 MTB - MTR/BKR/TB 200A 5J EA B  $    4,464.00 10.0%  $         4,017.60 N/A N/A
U225 MTB/125A U225 MTB/125A - MTR/BKR/TB 200A 5J EA B  $    4,464.00 10.0%  $         4,017.60 N/A N/A
U225 MTBH U225 MTBH - MTR/BKR/TB 200A 5J 42K EA B  $    5,997.00 10.0%  $         5,397.30 N/A N/A
U225 MTBH MS15 U225 MTBH MS15 - MTR/BKR/TB 480V 22K EA B  $    7,231.00 10.0%  $         6,507.90 N/A N/A
U225 MTBH MS45 U225 MTBH MS45 - MTR/BKR/TB 200A 22K EA B  $    5,261.00 10.0%  $         4,734.90 N/A N/A
U225 MTBL U225 MTBL - MTR/LC/TB 200A 5J EA B  $    4,598.00 10.0%  $         4,138.20 N/A N/A
U225 MTBP U225 MTBP - MTR/PO/TB 200A 5J EA B  $    4,167.00 10.0%  $         3,750.30 N/A N/A
U225 MTBP MS15 U225 MTBP MS15 - MTR/PO/TB 200A 480V EA B  $    6,039.00 10.0%  $         5,435.10 N/A N/A
U225 MTBPL U225 MTBPL - MTR/PO/LC/TB 200A 5J EA B  $    4,994.00 10.0%  $         4,494.60 N/A N/A
U227 MTB U227 MTB - MTR/BKR/TB 200A 7J EA B  $    4,456.00 10.0%  $         4,010.40 N/A N/A
U227 MTB MS84 U227 MTB MS84 - MTR/BKR/TB 200A 7J EA B  $    4,658.00 10.0%  $         4,192.20 N/A N/A
U227 MTB/125A U227 MTB/125A - MTR/BKR/TB 200A 7J EA B  $    4,558.00 10.0%  $         4,102.20 N/A N/A
U227 MTB/150A U227 MTB/150A - MTR/BKR/TB 200A 7J EA B  $    4,558.00 10.0%  $         4,102.20 N/A N/A
U227 MTB/175A U227 MTB/175A - MTR/BKR/TB 200A 7J EA B  $    4,558.00 10.0%  $         4,102.20 N/A N/A
U227 MTBH U227 MTBH - MTR/BKR/TB 200A 7J 42K EA B  $    6,011.00 10.0%  $         5,409.90 N/A N/A
U227 MTBH MS15 U227 MTBH MS15 - MTR/BKR/TB 480V 22K EA B  $    7,123.00 10.0%  $         6,410.70 N/A N/A
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U227 MTBH MS45 U227 MTBH MS45 - MTR/BKR/TB 200A 22K EA B  $    5,191.00 10.0%  $         4,671.90 N/A N/A
U227 MTBL U227 MTBL - MTR/LC/TB 200A 7J EA B  $    4,700.00 10.0%  $         4,230.00 N/A N/A
U227 MTBP U227 MTBP - MTR/PO/TB 200A 7J EA B  $    4,241.00 10.0%  $         3,816.90 N/A N/A
U227 MTBP MS15 U227 MTBP MS15 - MTR/PO/TB 200A 480V EA B  $    6,031.00 10.0%  $         5,427.90 N/A N/A
U227 MTBPL U227 MTBPL - MTR/PO/LC/TB 200A 7J EA B  $    5,077.00 10.0%  $         4,569.30 N/A N/A
U264 U264 - MTR/MCC 200A 4J EA B  $       370.30 10.0%  $            333.27 N/A N/A
U264 F U264 F - MTR/MCC 200A 4J EA B  $       471.40 10.0%  $            424.26 N/A N/A
U264 MS20 U264 MS20 - MTR/MCC 200A 4J EA B  $       377.30 10.0%  $            339.57 N/A N/A
U267 U267 - MTR/MCC 200A 7J EA B  $       650.40 10.0%  $            585.36 N/A N/A
U267 F U267 F - MTR/MCC 200A 7J EA B  $       763.50 10.0%  $            687.15 N/A N/A
U267 MS73 U267 MS73 - MTR/MCC 200A 7J EA B  $       679.30 10.0%  $            611.37 N/A N/A
U2M11R U2M11R - MTR/BKR 200A 4J EA B  $    1,473.00 10.0%  $         1,325.70 N/A N/A
U2M11R F U2M11R F - MTR/BKR 200A 4J EA B  $    1,598.00 10.0%  $         1,438.20 N/A N/A
U2M211R U2M211R - MTR/BKR 200A 4J EA B  $    1,972.00 10.0%  $         1,774.80 N/A N/A
U2M211R F U2M211R F - MTR/BKR 200A 4J EA B  $    2,137.00 10.0%  $         1,923.30 N/A N/A
U2M25R U2M25R - MTR/BKR 200A 4J EA B  $    1,297.00 10.0%  $         1,167.30 N/A N/A
U2M25R F U2M25R F - MTR/BKR 200A 4J EA B  $    1,398.00 10.0%  $         1,258.20 N/A N/A
U2M2R U2M2R - MTR/BKR 200A 4J EA B  $    1,136.00 10.0%  $         1,022.40 N/A N/A
U2M2R F U2M2R F - MTR/BKR 200A 4J EA B  $    1,122.00 10.0%  $         1,009.80 N/A N/A
U2M2R/125A U2M2R/125A - MTR/BKR 200A 4J EA B  $    1,131.00 10.0%  $         1,017.90 N/A N/A
U2M2R/150A U2M2R/150A - MTR/BKR 200A 4J EA B  $    1,131.00 10.0%  $         1,017.90 N/A N/A
U2M2R7 U2M2R7 - MTR/BKR 200A 7J EA B  $    3,076.00 10.0%  $         2,768.40 N/A N/A
U2M2R7 F U2M2R7 F - MTR/BKR 200A 7J EA B  $    3,021.00 10.0%  $         2,718.90 N/A N/A
U2M2RP U2M2RP - MTR/BKR 200A 4J EA B  $    1,105.00 10.0%  $            994.50 N/A N/A
U2M2RP F U2M2RP F - MTR/BKR 200A 4J EA B  $    1,153.00 10.0%  $         1,037.70 N/A N/A
U40411230MC U40411230MC - MTR/LC 320A 4J EA B  $    5,791.00 10.0%  $         5,211.90 N/A N/A
U40411230MCC U40411230MCC - MTR/LC/MCC 320A 4J EA B  $    5,735.00 10.0%  $         5,161.50 N/A N/A
U4042230MC U4042230MC - MTR/LC 320A 4J EA B  $    5,635.00 10.0%  $         5,071.50 N/A N/A
U4042230MCC U4042230MCC - MTR/LC/MCC 320A 4J EA B  $    5,618.00 10.0%  $         5,056.20 N/A N/A
U4042MC U4042MC - MTR/BKR 320A 4J EA B  $    3,968.00 10.0%  $         3,571.20 N/A N/A
U4042MCC U4042MCC - MTR/BKR/MCC 320A 4J EA B  $    4,236.00 10.0%  $         3,812.40 N/A N/A
U404430MC U404430MC - MTR/BKR 320A 4J EA B  $    7,813.00 10.0%  $         7,031.70 N/A N/A
U404430MCC U404430MCC - MTR/BKR/MCC 320A 4J EA B  $    7,863.00 10.0%  $         7,076.70 N/A N/A
U404MC U404MC - MTR/BKR 320A 4J EA B  $    7,854.00 10.0%  $         7,068.60 N/A N/A
U404MCC U404MCC - MTR/BKR/MCC 320A 4J EA B  $    7,902.00 10.0%  $         7,111.80 N/A N/A
UG204 UG204 - MTR 200A 4J EA B  $       258.60 10.0%  $            232.74 N/A N/A
UG204 F UG204 F - MTR 200A 4J EA B  $       328.10 10.0%  $            295.29 N/A N/A
UG204 F SS UG204 F SS - MTR 200A 4J EA B  $       649.30 10.0%  $            584.37 N/A N/A
UG204 MS82CD UG204 MS82CD - MTR 200A 4J EA B  $       262.90 10.0%  $            236.61 N/A N/A
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UG204 MSCD UG204 MSCD - MTR 200A 4J EA B  $       249.30 10.0%  $            224.37 N/A N/A
UG204 SS UG204 SS - MTR 200A 4J EA B  $       466.80 10.0%  $            420.12 N/A N/A
UG204F25 UG204F25 NI OLD STYLE KO & FLANGE EA B  $       325.70 10.0%  $            293.13 N/A N/A
VELMP20432LGRST5K9 VELMP20432LGRST5K9 - VERT 2 PAK/LVR EA B  $    2,531.00 10.0%  $         2,277.90 N/A N/A
VELMP20433LGRST5K9 VELMP20433LGRST5K9 - VERT 3 PAK/LVR EA B  $    4,543.00 10.0%  $         4,088.70 N/A N/A
VELMP20434CGRST5K9 VELMP20434CGRST5K9 - VERT 4 PAK/LVR EA B  $    6,057.00 10.0%  $         5,451.30 N/A N/A
VELMP20435CGRST5K9 VELMP20435CGRST5K9 - VERT 5 PAK/LVR EA B  $    7,535.00 10.0%  $         6,781.50 N/A N/A
VELMP20436CGRST5K9 VELMP20436CGRST5K9 - VERT 6 PAK/LVR EA B  $    9,419.00 10.0%  $         8,477.10 N/A N/A
VEN10432CGRST VEN10432CGRST - VERT 2 PAK 125A 4J EA B  $       579.10 10.0%  $            521.19 N/A N/A
VEN10433CGRST VEN10433CGRST - VERT 3 PAK 125A 4J EA B  $       793.80 10.0%  $            714.42 N/A N/A
VEN21432CGRSTOL VEN21432CGRSTOL - VERT 2 PAK 200A4J EA B  $       720.10 10.0%  $            648.09 N/A N/A
VENMP12432LGRST VENMP12432LGRST - VERT 2 PAK 125A4J EA B  $       905.40 10.0%  $            814.86 N/A N/A
VENMP12433LGRST VENMP12433LGRST - VERT 3 PAK 125A4J EA B  $    1,555.00 10.0%  $         1,399.50 N/A N/A
VENMP12434CGRST VENMP12434CGRST - VERT 4 PAK 125A4J EA B  $    1,808.00 10.0%  $         1,627.20 N/A N/A
VENMP12435CGRST VENMP12435CGRST - VERT 5 PAK 125A4J EA B  $    2,727.00 10.0%  $         2,454.30 N/A N/A
VENMP12436CGRST VENMP12436CGRST - VERT 6 PAK 125A4J EA B  $    2,861.00 10.0%  $         2,574.90 N/A N/A
VENMP20432LGRST VENMP20432LGRST - VERT 2 PAK 200A 4J EA B  $    1,406.00 10.0%  $         1,265.40 N/A N/A
VENMP20433LGRST VENMP20433LGRST - VERT 3 PAK 200A 4J EA B  $    1,800.00 10.0%  $         1,620.00 N/A N/A
VENMP20434CGRST VENMP20434CGRST - VERT 4 PAK 200A 4J EA B  $    2,286.00 10.0%  $         2,057.40 N/A N/A
VENMP20435CGRST VENMP20435CGRST - VERT 5 PAK 200A 4J EA B  $    3,574.00 10.0%  $         3,216.60 N/A N/A
VENMP20436CGRST VENMP20436CGRST - VERT 6 PAK 200A 4J EA B  $    3,737.00 10.0%  $         3,363.30 N/A N/A
VRP-16 VRP-16 RUBBER CUBE PAD EA B  $         28.31 10.0%  $              25.48 N/A N/A
VRP-324 VRP-324 RUBBER CUBE PAD EA B  $       376.70 10.0%  $            339.03 N/A N/A
VRP-36 VRP-36 RUBBER CUBE PAD EA B  $         80.16 10.0%  $              72.14 N/A N/A
VRP-4 VRP-4 RUBBER CUBE PAD EA B  $           7.14 10.0%  $                6.43 N/A N/A
WASHER SPL KIT top, btm and Fthdwe 1/4 EA B  $           2.30 10.0%  $                2.07 N/A N/A
WMHK-01 WMHK-01 EA B  $         99.70 10.0%  $              89.73 N/A N/A
WMHK-02 WMHK-02 EA B  $         99.70 10.0%  $              89.73 N/A N/A
WMHK-03 WMHK-03 EA B  $         99.70 10.0%  $              89.73 N/A N/A
WMHK-04 WMHK-04 EA B  $         99.70 10.0%  $              89.73 N/A N/A
WMHPTO WMHPTO EA B  $       182.70 10.0%  $            164.43 N/A N/A
WMKSS6 WMKSS6 EA B  $       117.20 10.0%  $            105.48 N/A N/A
WSHR,FENDER 1/4X1 1/4 SS6 WSHR,FENDER 1/4X1 1/4 SS6 EA B  $       322.40 10.0%  $            290.16 N/A N/A
WSHR,FENDER 3/8X1 1/2 SS6 WSHR,FENDER 3/8X1 1/2 SS6 EA B  $       543.50 10.0%  $            489.15 N/A N/A
WSHR,FENDER 3/8X1 1/4 SS4 WSHR,FENDER 3/8X1 1/4 SS4 EA B  $       152.20 10.0%  $            136.98 N/A N/A
WSHR,FENDER 3/8X1 1/4 SS6 WSHR,FENDER 3/8X1 1/4 SS6 EA B  $       346.40 10.0%  $            311.76 N/A N/A
WSHR,FLT 1/2 SS4 WSHR,FLT 1/2 SS4 EA B  $       101.10 10.0%  $              90.99 N/A N/A
WSHR,FLT 1/2 SS6 WSHR,FLT 1/2 SS6 EA B  $       163.40 10.0%  $            147.06 N/A N/A
WSHR,FLT 1/4 SS4 WSHR,FLT 1/4 SS4 EA B  $         56.90 10.0%  $              51.21 N/A N/A
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WSHR,FLT 1/4 SS6 WSHR,FLT 1/4 SS6 EA B  $         88.00 10.0%  $              79.20 N/A N/A
WSHR,FLT 3/8 SS4 WSHR,FLT 3/8 SS4 EA B  $         75.90 10.0%  $              68.31 N/A N/A
WSHR,FLT 3/8 SS6 WSHR,FLT 3/8 SS6 EA B  $       116.30 10.0%  $            104.67 N/A N/A
WSHR,FLT 3/8 SS6 48/BAG WSHR,FLT 3/8 SS6 48/BAG EA B  $       121.80 10.0%  $            109.62 N/A N/A
WSHR,FLT5/16SS6 WSHR,FLT 5/16 SS6 100/BAG EA B  $       123.20 10.0%  $            110.88 N/A N/A
WSHR,LOCK 1/2 SS4 WSHR,LOCK 1/2 SS4 EA B  $       106.20 10.0%  $              95.58 N/A N/A
WSHR,LOCK 1/2 SS6 WSHR,LOCK 1/2 SS6 EA B  $       163.40 10.0%  $            147.06 N/A N/A
WSHR,LOCK 1/4 SS4 WSHR,LOCK 1/4 SS4 EA B  $         56.90 10.0%  $              51.21 N/A N/A
WSHR,LOCK 1/4 SS6 WSHR,LOCK 1/4 SS6 EA B  $         88.00 10.0%  $              79.20 N/A N/A
WSHR,LOCK 1/4 SS6 100/BAG WSHR,LOCK 1/4 SS6 100/BAG EA B  $         93.00 10.0%  $              83.70 N/A N/A
WSHR,LOCK 3/8 SS4 WSHR,LOCK 3/8 SS4 EA B  $         75.90 10.0%  $              68.31 N/A N/A
WSHR,LOCK 3/8 SS6 WSHR,LOCK 3/8 SS6 EA B  $       116.30 10.0%  $            104.67 N/A N/A
WSHR,LOCK 5/16 SS4 WSHR,LOCK 5/16 SS4 EA B  $         64.60 10.0%  $              58.14 N/A N/A
Z BRKT Bracket for Vertical Attachments EA B  $         10.50 10.0%  $                9.45 N/A N/A
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8-2501-050   50  Audio Cable, Stereo, 1/8  mini Male-to-
Female EA B  $    17.94 4.0%  $       17.22 N/A N/A

8-402-050   50’ VGA cable, Male-to-Male EA B  $    38.10 4.0%  $       36.58 N/A N/A
8-HDMIMM1.4A050 50’ Active HDMI Cable, Male-to-Male EA B  $    74.62 4.0%  $       71.64 N/A N/A
FLCLCMZ2P1G03.3 1 mtr 62.5/125 LC/LC EA B  $    28.59 4.0%  $       27.45 N/A N/A
FLCLCMZ2P1G06.6 2 mtr 62.5/125 LC/LC EA B  $    30.33 4.0%  $       29.12 N/A N/A
FLCLCMZ2P1G09.9 3 mtr 62.5/125 LC/LC EA B  $    31.66 4.0%  $       30.39 N/A N/A
FLCLCMZ2P1G16.4 5 mtr 62.5/125 LC/LC EA B  $    33.80 4.0%  $       32.44 N/A N/A
FLCLCMZ2P1G32.8 10 mtr 62.5/125 LC/LC EA B  $    40.25 4.0%  $       38.64 N/A N/A
FLCLCMZ2P1G49.2 15 mtr 62.5/125 LC/LC EA B  $    46.73 4.0%  $       44.86 N/A N/A
FLCLCMZ2P1G65.6 20 mtr 62.5/125 LC/LC EA B  $    53.22 4.0%  $       51.09 N/A N/A
FLCLCMZ2P2G003.3 1 mtr Singlemode LC/LC EA B  $    34.62 4.0%  $       33.24 N/A N/A
FLCLCMZ2P2G006.6 2 mtr Singlemode LC/LC EA B  $    35.62 4.0%  $       34.20 N/A N/A
FLCLCMZ2P2G009.9 3 mtr Singlemode LC/LC EA B  $    36.61 4.0%  $       35.15 N/A N/A
FLCLCMZ2P2G016.4 5 mtr Singlemode LC/LC EA B  $    38.09 4.0%  $       36.56 N/A N/A
FLCLCMZ2P2G032.8 10 mtr Singlemode LC/LC EA B  $    42.96 4.0%  $       41.24 N/A N/A
FLCLCMZ2P2G049.2 15 mtr Singlemode LC/LC EA B  $    47.19 4.0%  $       45.31 N/A N/A
FLCLCMZ2P2G065.6 20 mtr Singlemode LC/LC EA B  $    52.03 4.0%  $       49.95 N/A N/A
FLCLCMZ2P4G03.3 1 mtr 50/125 (Standard) LC/LC EA B  $    28.59 4.0%  $       27.45 N/A N/A
FLCLCMZ2P4G06.6 2 mtr 50/125 (Standard) LC/LC EA B  $    30.33 4.0%  $       29.12 N/A N/A
FLCLCMZ2P4G09.9 3 mtr 50/125 (Standard) LC/LC EA B  $    31.66 4.0%  $       30.39 N/A N/A
FLCLCMZ2P4G16.4 5 mtr 50/125 (Standard) LC/LC EA B  $    33.80 4.0%  $       32.44 N/A N/A
FLCLCMZ2P4G32.8 10 mtr 50/125 (Standard) LC/LC EA B  $    40.25 4.0%  $       38.64 N/A N/A
FLCLCMZ2P4G49.2 15 mtr 50/125 (Standard) LC/LC EA B  $    46.73 4.0%  $       44.86 N/A N/A
FLCLCMZ2P4G65.6 20 mtr 50/125 (Standard) LC/LC EA B  $    53.22 4.0%  $       51.09 N/A N/A
FLCLCMZ2P8F09.9 fiber patch cords, OM4, LC-LC, 3 meter EA B  $    30.92 4.0%  $       29.68 N/A N/A
FLCLCMZ2P8F13.1 fiber patch cords, OM4, LC-LC, 4 meter EA B  $    32.31 4.0%  $       31.02 N/A N/A
FMTMTMZ2P1G03.3 1 mtr 62.5/125 MTRJ/MTRJ EA B  $    26.23 4.0%  $       25.18 N/A N/A
FMTMTMZ2P1G06.6 2 mtr 62.5/125 MTRJ/MTRJ EA B  $    27.49 4.0%  $       26.39 N/A N/A
FMTMTMZ2P1G09.9 3 mtr 62.5/125 MTRJ/MTRJ EA B  $    28.76 4.0%  $       27.61 N/A N/A
FMTMTMZ2P1G16.4 5 mtr 62.5/125 MTRJ/MTRJ EA B  $    31.75 4.0%  $       30.48 N/A N/A
FMTMTMZ2P1G32.8 10 mtr 62.5/125 MTRJ/MTRJ EA B  $    38.10 4.0%  $       36.57 N/A N/A
FMTMTMZ2P1G49.2 15 mtr 62.5/125 MTRJ/MTRJ EA B  $    44.49 4.0%  $       42.71 N/A N/A
FMTMTMZ2P1G65.6 20 mtr 62.5/125 MTRJ/MTRJ EA B  $    50.88 4.0%  $       48.85 N/A N/A
FMTMTMZ2P2G003.3 1 mtr Singlemode MTRJ/MTRJ EA B  $    34.41 4.0%  $       33.03 N/A N/A
FMTMTMZ2P2G006.6 2 mtr Singlemode MTRJ/MTRJ EA B  $    34.95 4.0%  $       33.55 N/A N/A
FMTMTMZ2P2G009.9 3 mtr Singlemode MTRJ/MTRJ EA B  $    35.98 4.0%  $       34.54 N/A N/A
FMTMTMZ2P2G016.4 5 mtr Singlemode MTRJ/MTRJ EA B  $    38.06 4.0%  $       36.54 N/A N/A
FMTMTMZ2P2G032.8 10 mtr Singlemode MTRJ/MTRJ EA B  $    42.60 4.0%  $       40.90 N/A N/A
FMTMTMZ2P2G049.2 15 mtr Singlemode MTRJ/MTRJ EA B  $    47.02 4.0%  $       45.14 N/A N/A
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FMTMTMZ2P2G065.6 20 mtr Singlemode MTRJ/MTRJ EA B  $    51.34 4.0%  $       49.29 N/A N/A
FMTMTMZ2P4G03.3 1 mtr 50/125 (Standard) MTRJ/MTRJ EA B  $    26.57 4.0%  $       25.51 N/A N/A
FMTMTMZ2P4G06.6 2 mtr 50/125 (Standard) MTRJ/MTRJ EA B  $    27.84 4.0%  $       26.73 N/A N/A
FMTMTMZ2P4G09.9 3 mtr 50/125 (Standard) MTRJ/MTRJ EA B  $    29.11 4.0%  $       27.94 N/A N/A
FMTMTMZ2P4G16.4 5 mtr 50/125 (Standard) MTRJ/MTRJ EA B  $    32.11 4.0%  $       30.82 N/A N/A
FMTMTMZ2P4G32.8 10 mtr 50/125 (Standard) MTRJ/MTRJ EA B  $    38.45 4.0%  $       36.91 N/A N/A
FMTMTMZ2P4G49.2 15 mtr 50/125 (Standard) MTRJ/MTRJ EA B  $    44.84 4.0%  $       43.05 N/A N/A
FMTMTMZ2P4G65.6 20 mtr 50/125 (Standard) MTRJ/MTRJ EA B  $    51.24 4.0%  $       49.19 N/A N/A
FSCLCMZ2P1G03.3 1 mtr 62.5/125 LC/SC EA B  $    25.76 4.0%  $       24.73 N/A N/A
FSCLCMZ2P1G06.6 2 mtr 62.5/125 LC/SC EA B  $    27.09 4.0%  $       26.00 N/A N/A
FSCLCMZ2P1G09.9 3 mtr 62.5/125 LC/SC EA B  $    28.41 4.0%  $       27.27 N/A N/A
FSCLCMZ2P1G16.4 5 mtr 62.5/125 LC/SC EA B  $    31.05 4.0%  $       29.81 N/A N/A
FSCLCMZ2P1G32.8 10 mtr 62.5/125 LC/SC EA B  $    37.04 4.0%  $       35.56 N/A N/A
FSCLCMZ2P1G49.2 15 mtr 62.5/125 LC/SC EA B  $    43.53 4.0%  $       41.79 N/A N/A
FSCLCMZ2P1G65.6 20 mtr 62.5/125 LC/SC EA B  $    50.01 4.0%  $       48.01 N/A N/A
FSCLCMZ2P2G003.3 1 mtr Singlemode LC/SC EA B  $    30.89 4.0%  $       29.66 N/A N/A
FSCLCMZ2P2G006.6 2 mtr Singlemode LC/SC EA B  $    31.91 4.0%  $       30.64 N/A N/A
FSCLCMZ2P2G009.9 3 mtr Singlemode LC/SC EA B  $    32.91 4.0%  $       31.60 N/A N/A
FSCLCMZ2P2G016.4 5 mtr Singlemode LC/SC EA B  $    34.45 4.0%  $       33.07 N/A N/A
FSCLCMZ2P2G032.8 10 mtr Singlemode LC/SC EA B  $    38.85 4.0%  $       37.30 N/A N/A
FSCLCMZ2P2G049.2 15 mtr Singlemode LC/SC EA B  $    43.14 4.0%  $       41.41 N/A N/A
FSCLCMZ2P2G065.6 20 mtr Singlemode LC/SC EA B  $    47.98 4.0%  $       46.06 N/A N/A
FSCLCMZ2P4G03.3 1 mtr 50/125 (Standard) LC/SC EA B  $    25.76 4.0%  $       24.73 N/A N/A
FSCLCMZ2P4G06.6 2 mtr 50/125 (Standard) LC/SC EA B  $    27.09 4.0%  $       26.00 N/A N/A
FSCLCMZ2P4G09.9 3 mtr 50/125 (Standard) LC/SC EA B  $    28.41 4.0%  $       27.27 N/A N/A
FSCLCMZ2P4G16.4 5 mtr 50/125 (Standard) LC/SC EA B  $    31.05 4.0%  $       29.81 N/A N/A
FSCLCMZ2P4G32.8 10 mtr 50/125 (Standard) LC/SC EA B  $    37.04 4.0%  $       35.56 N/A N/A
FSCLCMZ2P4G49.2 15 mtr 50/125 (Standard) LC/SC EA B  $    43.53 4.0%  $       41.79 N/A N/A
FSCLCMZ2P4G65.6 20 mtr 50/125 (Standard) LC/SC EA B  $    50.01 4.0%  $       48.01 N/A N/A
FSCMTMZ2P1G03.3 1 mtr 62.5/125 SC/MTRJ EA B  $    26.98 4.0%  $       25.90 N/A N/A
FSCMTMZ2P1G06.6 2 mtr 62.5/125 SC/MTRJ EA B  $    28.29 4.0%  $       27.16 N/A N/A
FSCMTMZ2P1G09.9 3 mtr 62.5/125 SC/MTRJ EA B  $    29.59 4.0%  $       28.41 N/A N/A
FSCMTMZ2P1G16.4 5 mtr 62.5/125 SC/MTRJ EA B  $    32.20 4.0%  $       30.92 N/A N/A
FSCMTMZ2P1G32.8 10 mtr 62.5/125 SC/MTRJ EA B  $    38.65 4.0%  $       37.10 N/A N/A
FSCMTMZ2P1G49.2 15 mtr 62.5/125 SC/MTRJ EA B  $    45.13 4.0%  $       43.32 N/A N/A
FSCMTMZ2P1G65.6 20 mtr 62.5/125 SC/MTRJ EA B  $    51.61 4.0%  $       49.55 N/A N/A
FSCMTMZ2P2G003.3 1 mtr Singlemode SC/MTRJ EA B  $    32.87 4.0%  $       31.56 N/A N/A
FSCMTMZ2P2G006.6 2 mtr Singlemode SC/MTRJ EA B  $    33.91 4.0%  $       32.56 N/A N/A
FSCMTMZ2P2G009.9 3 mtr Singlemode SC/MTRJ EA B  $    34.95 4.0%  $       33.55 N/A N/A
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FSCMTMZ2P2G016.4 5 mtr Singlemode SC/MTRJ EA B  $    36.51 4.0%  $       35.05 N/A N/A
FSCMTMZ2P2G032.8 10 mtr Singlemode SC/MTRJ EA B  $    41.00 4.0%  $       39.36 N/A N/A
FSCMTMZ2P2G049.2 15 mtr Singlemode SC/MTRJ EA B  $    45.38 4.0%  $       43.56 N/A N/A
FSCMTMZ2P2G065.6 20 mtr Singlemode SC/MTRJ EA B  $    49.66 4.0%  $       47.67 N/A N/A
FSCMTMZ2P4G03.3 1 mtr 50/125 (Standard) SC/MTRJ EA B  $    27.16 4.0%  $       26.07 N/A N/A
FSCMTMZ2P4G06.6 2 mtr 50/125 (Standard) SC/MTRJ EA B  $    28.46 4.0%  $       27.32 N/A N/A
FSCMTMZ2P4G09.9 3 mtr 50/125 (Standard) SC/MTRJ EA B  $    29.76 4.0%  $       28.57 N/A N/A
FSCMTMZ2P4G16.4 5 mtr 50/125 (Standard) SC/MTRJ EA B  $    32.38 4.0%  $       31.08 N/A N/A
FSCMTMZ2P4G32.8 10 mtr 50/125 (Standard) SC/MTRJ EA B  $    38.82 4.0%  $       37.26 N/A N/A
FSCMTMZ2P4G49.2 15 mtr 50/125 (Standard) SC/MTRJ EA B  $    45.30 4.0%  $       43.49 N/A N/A
FSCMTMZ2P4G65.6 20 mtr 50/125 (Standard) SC/MTRJ EA B  $    51.78 4.0%  $       49.71 N/A N/A
FSCSCZ2P1G003.3 1 mtr 62.5/125 SC/SC EA B  $    22.85 4.0%  $       21.94 N/A N/A
FSCSCZ2P1G006.6 2 mtr 62.5/125 SC/SC EA B  $    24.19 4.0%  $       23.23 N/A N/A
FSCSCZ2P1G009.9 3 mtr 62.5/125 SC/SC EA B  $    25.54 4.0%  $       24.52 N/A N/A
FSCSCZ2P1G016.4 5 mtr 62.5/125 SC/SC EA B  $    28.23 4.0%  $       27.10 N/A N/A
FSCSCZ2P1G032.8 10 mtr 62.5/125 SC/SC EA B  $    34.86 4.0%  $       33.47 N/A N/A
FSCSCZ2P1G049.2 15 mtr 62.5/125 SC/SC EA B  $    40.92 4.0%  $       39.29 N/A N/A
FSCSCZ2P1G065.6 20 mtr 62.5/125 SC/SC EA B  $    47.51 4.0%  $       45.61 N/A N/A
FSCSCZ2P2G003.3 1 mtr Singlemode SC/SC EA B  $    27.05 4.0%  $       25.97 N/A N/A
FSCSCZ2P2G006.6 2 mtr Singlemode SC/SC EA B  $    28.09 4.0%  $       26.96 N/A N/A
FSCSCZ2P2G009.9 3 mtr Singlemode SC/SC EA B  $    29.11 4.0%  $       27.94 N/A N/A
FSCSCZ2P2G016.4 5 mtr Singlemode SC/SC EA B  $    30.72 4.0%  $       29.49 N/A N/A
FSCSCZ2P2G032.8 10 mtr Singlemode SC/SC EA B  $    35.23 4.0%  $       33.82 N/A N/A
FSCSCZ2P2G049.2 15 mtr Singlemode SC/SC EA B  $    39.63 4.0%  $       38.05 N/A N/A
FSCSCZ2P2G065.6 20 mtr Singlemode SC/SC EA B  $    43.94 4.0%  $       42.18 N/A N/A
FSCSCZ2P4G003.3 1 mtr 50/125 (Standard) SC/SC EA B  $    22.85 4.0%  $       21.94 N/A N/A
FSCSCZ2P4G006.6 2 mtr 50/125 (Standard) SC/SC EA B  $    24.19 4.0%  $       23.23 N/A N/A
FSCSCZ2P4G009.9 3 mtr 50/125 (Standard) SC/SC EA B  $    25.54 4.0%  $       24.52 N/A N/A
FSCSCZ2P4G016.4 5 mtr 50/125 (Standard) SC/SC EA B  $    28.23 4.0%  $       27.10 N/A N/A
FSCSCZ2P4G032.8 10 mtr 50/125 (Standard) SC/SC EA B  $    34.86 4.0%  $       33.47 N/A N/A
FSCSCZ2P4G049.2 15 mtr 50/125 (Standard) SC/SC EA B  $    40.92 4.0%  $       39.29 N/A N/A
FSCSCZ2P4G065.6 20 mtr 50/125 (Standard) SC/SC EA B  $    47.51 4.0%  $       45.61 N/A N/A
FSTLCMZ2P1G03.3 1 mtr 62.5/125 LC/ST EA B  $    24.62 4.0%  $       23.64 N/A N/A
FSTLCMZ2P1G06.6 2 mtr 62.5/125 LC/ST EA B  $    25.90 4.0%  $       24.87 N/A N/A
FSTLCMZ2P1G09.9 3 mtr 62.5/125 LC/ST EA B  $    27.19 4.0%  $       26.11 N/A N/A
FSTLCMZ2P1G16.4 5 mtr 62.5/125 LC/ST EA B  $    29.76 4.0%  $       28.57 N/A N/A
FSTLCMZ2P1G32.8 10 mtr 62.5/125 LC/ST EA B  $    36.12 4.0%  $       34.67 N/A N/A
FSTLCMZ2P1G49.2 15 mtr 62.5/125 LC/ST EA B  $    42.51 4.0%  $       40.81 N/A N/A
FSTLCMZ2P1G65.6 20 mtr 62.5/125 LC/ST EA B  $    49.61 4.0%  $       47.63 N/A N/A
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FSTLCMZ2P2G003.3 1 mtr Singlemode LC/ST EA B  $    29.94 4.0%  $       28.74 N/A N/A
FSTLCMZ2P2G006.6 2 mtr Singlemode LC/ST EA B  $    30.96 4.0%  $       29.72 N/A N/A
FSTLCMZ2P2G009.9 3 mtr Singlemode LC/ST EA B  $    31.95 4.0%  $       30.67 N/A N/A
FSTLCMZ2P2G016.4 5 mtr Singlemode LC/ST EA B  $    33.51 4.0%  $       32.17 N/A N/A
FSTLCMZ2P2G032.8 10 mtr Singlemode LC/ST EA B  $    37.91 4.0%  $       36.40 N/A N/A
FSTLCMZ2P2G049.2 15 mtr Singlemode LC/ST EA B  $    42.22 4.0%  $       40.53 N/A N/A
FSTLCMZ2P2G065.6 20 mtr Singlemode LC/ST EA B  $    47.06 4.0%  $       45.18 N/A N/A
FSTLCMZ2P4G03.3 1 mtr 50/125 (Standard) LC/ST EA B  $    24.62 4.0%  $       23.64 N/A N/A
FSTLCMZ2P4G06.6 2 mtr 50/125 (Standard) LC/ST EA B  $    25.90 4.0%  $       24.87 N/A N/A
FSTLCMZ2P4G09.9 3 mtr 50/125 (Standard) LC/ST EA B  $    27.19 4.0%  $       26.11 N/A N/A
FSTLCMZ2P4G16.4 5 mtr 50/125 (Standard) LC/ST EA B  $    29.76 4.0%  $       28.57 N/A N/A
FSTLCMZ2P4G32.8 10 mtr 50/125 (Standard) LC/ST EA B  $    36.12 4.0%  $       34.67 N/A N/A
FSTLCMZ2P4G49.2 15 mtr 50/125 (Standard) LC/ST EA B  $    42.51 4.0%  $       40.81 N/A N/A
FSTLCMZ2P4G65.6 20 mtr 50/125 (Standard) LC/ST EA B  $    49.61 4.0%  $       47.63 N/A N/A
FSTMTMZ2P1G03.3 1 mtr 62.5/125 ST/MTRJ EA B  $    25.83 4.0%  $       24.79 N/A N/A
FSTMTMZ2P1G06.6 2 mtr 62.5/125 ST/MTRJ EA B  $    27.10 4.0%  $       26.01 N/A N/A
FSTMTMZ2P1G09.9 3 mtr 62.5/125 ST/MTRJ EA B  $    28.37 4.0%  $       27.23 N/A N/A
FSTMTMZ2P1G16.4 5 mtr 62.5/125 ST/MTRJ EA B  $    30.89 4.0%  $       29.66 N/A N/A
FSTMTMZ2P1G32.8 10 mtr 62.5/125 ST/MTRJ EA B  $    37.15 4.0%  $       35.66 N/A N/A
FSTMTMZ2P1G49.2 15 mtr 62.5/125 ST/MTRJ EA B  $    44.09 4.0%  $       42.32 N/A N/A
FSTMTMZ2P1G65.6 20 mtr 62.5/125 ST/MTRJ EA B  $    49.75 4.0%  $       47.76 N/A N/A
FSTMTMZ2P2G003.3 1 mtr Singlemode ST/MTRJ EA B  $    31.84 4.0%  $       30.57 N/A N/A
FSTMTMZ2P2G006.6 2 mtr Singlemode ST/MTRJ EA B  $    32.89 4.0%  $       31.58 N/A N/A
FSTMTMZ2P2G009.9 3 mtr Singlemode ST/MTRJ EA B  $    33.91 4.0%  $       32.56 N/A N/A
FSTMTMZ2P2G016.4 5 mtr Singlemode ST/MTRJ EA B  $    35.00 4.0%  $       33.60 N/A N/A
FSTMTMZ2P2G032.8 10 mtr Singlemode ST/MTRJ EA B  $    40.00 4.0%  $       38.40 N/A N/A
FSTMTMZ2P2G049.2 15 mtr Singlemode ST/MTRJ EA B  $    44.40 4.0%  $       42.62 N/A N/A
FSTMTMZ2P2G065.6 20 mtr Singlemode ST/MTRJ EA B  $    48.69 4.0%  $       46.74 N/A N/A
FSTMTMZ2P4G03.3 1 mtr 50/125 (Standard) ST/MTRJ EA B  $    26.00 4.0%  $       24.96 N/A N/A
FSTMTMZ2P4G06.6 2 mtr 50/125 (Standard) ST/MTRJ EA B  $    27.27 4.0%  $       26.18 N/A N/A
FSTMTMZ2P4G09.9 3 mtr 50/125 (Standard) ST/MTRJ EA B  $    28.54 4.0%  $       27.40 N/A N/A
FSTMTMZ2P4G16.4 5 mtr 50/125 (Standard) ST/MTRJ EA B  $    31.06 4.0%  $       29.82 N/A N/A
FSTMTMZ2P4G32.8 10 mtr 50/125 (Standard) ST/MTRJ EA B  $    37.32 4.0%  $       35.83 N/A N/A
FSTMTMZ2P4G49.2 15 mtr 50/125 (Standard) ST/MTRJ EA B  $    44.26 4.0%  $       42.49 N/A N/A
FSTMTMZ2P4G65.6 20 mtr 50/125 (Standard) ST/MTRJ EA B  $    50.65 4.0%  $       48.62 N/A N/A
FSTSCZ2P1G003.3 1 mtr 62.5/125 ST/SC EA B  $    21.46 4.0%  $       20.60 N/A N/A
FSTSCZ2P1G006.6 2 mtr 62.5/125 ST/SC EA B  $    22.75 4.0%  $       21.84 N/A N/A
FSTSCZ2P1G009.9 3 mtr 62.5/125 ST/SC EA B  $    24.04 4.0%  $       23.08 N/A N/A
FSTSCZ2P1G016.4 5 mtr 62.5/125 ST/SC EA B  $    26.61 4.0%  $       25.55 N/A N/A
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FSTSCZ2P1G032.8 10 mtr 62.5/125 ST/SC EA B  $    32.96 4.0%  $       31.64 N/A N/A
FSTSCZ2P1G049.2 15 mtr 62.5/125 ST/SC EA B  $    39.34 4.0%  $       37.77 N/A N/A
FSTSCZ2P1G065.6 20 mtr 62.5/125 ST/SC EA B  $    45.74 4.0%  $       43.91 N/A N/A
FSTSCZ2P2G003.3 1 mtr Singlemode ST/SC EA B  $    26.09 4.0%  $       25.04 N/A N/A
FSTSCZ2P2G006.6 2 mtr Singlemode ST/SC EA B  $    27.12 4.0%  $       26.03 N/A N/A
FSTSCZ2P2G009.9 3 mtr Singlemode ST/SC EA B  $    28.13 4.0%  $       27.00 N/A N/A
FSTSCZ2P2G016.4 5 mtr Singlemode ST/SC EA B  $    29.76 4.0%  $       28.57 N/A N/A
FSTSCZ2P2G032.8 10 mtr Singlemode ST/SC EA B  $    34.28 4.0%  $       32.91 N/A N/A
FSTSCZ2P2G049.2 15 mtr Singlemode ST/SC EA B  $    38.70 4.0%  $       37.15 N/A N/A
FSTSCZ2P2G065.6 20 mtr Singlemode ST/SC EA B  $    43.01 4.0%  $       41.29 N/A N/A
FSTSCZ2P4G003.3 1 mtr 50/125 (Standard) ST/SC EA B  $    21.46 4.0%  $       20.60 N/A N/A
FSTSCZ2P4G006.6 2 mtr 50/125 (Standard) ST/SC EA B  $    22.75 4.0%  $       21.84 N/A N/A
FSTSCZ2P4G009.9 3 mtr 50/125 (Standard) ST/SC EA B  $    24.04 4.0%  $       23.08 N/A N/A
FSTSCZ2P4G016.4 5 mtr 50/125 (Standard) ST/SC EA B  $    26.61 4.0%  $       25.55 N/A N/A
FSTSCZ2P4G032.8 10 mtr 50/125 (Standard) ST/SC EA B  $    32.96 4.0%  $       31.64 N/A N/A
FSTSCZ2P4G049.2 15 mtr 50/125 (Standard) ST/SC EA B  $    39.34 4.0%  $       37.77 N/A N/A
FSTSCZ2P4G065.6 20 mtr 50/125 (Standard) ST/SC EA B  $    45.74 4.0%  $       43.91 N/A N/A
FSTSTZ2P1G003.3 1 mtr 62.5/125 ST/ST EA B  $    20.48 4.0%  $       19.66 N/A N/A
FSTSTZ2P1G006.6 2 mtr 62.5/125 ST/ST EA B  $    21.73 4.0%  $       20.86 N/A N/A
FSTSTZ2P1G009.9 3 mtr 62.5/125 ST/ST EA B  $    22.98 4.0%  $       22.06 N/A N/A
FSTSTZ2P1G016.4 5 mtr 62.5/125 ST/ST EA B  $    25.48 4.0%  $       24.46 N/A N/A
FSTSTZ2P1G032.8 10 mtr 62.5/125 ST/ST EA B  $    32.11 4.0%  $       30.82 N/A N/A
FSTSTZ2P1G049.2 15 mtr 62.5/125 ST/ST EA B  $    38.40 4.0%  $       36.86 N/A N/A
FSTSTZ2P1G065.6 20 mtr 62.5/125 ST/ST EA B  $    44.70 4.0%  $       42.91 N/A N/A
FSTSTZ2P2G003.3 1 mtr Singlemode ST/ST EA B  $    25.11 4.0%  $       24.10 N/A N/A
FSTSTZ2P2G006.6 2 mtr Singlemode ST/ST EA B  $    26.14 4.0%  $       25.09 N/A N/A
FSTSTZ2P2G009.9 3 mtr Singlemode ST/ST EA B  $    27.15 4.0%  $       26.06 N/A N/A
FSTSTZ2P2G016.4 5 mtr Singlemode ST/ST EA B  $    28.81 4.0%  $       27.65 N/A N/A
FSTSTZ2P2G032.8 10 mtr Singlemode ST/ST EA B  $    34.30 4.0%  $       32.93 N/A N/A
FSTSTZ2P2G049.2 15 mtr Singlemode ST/ST EA B  $    37.76 4.0%  $       36.25 N/A N/A
FSTSTZ2P2G065.6 20 mtr Singlemode ST/ST EA B  $    43.89 4.0%  $       42.14 N/A N/A
FSTSTZ2P4G003.3 1 mtr 50/125 (Standard) ST/ST EA B  $    20.48 4.0%  $       19.66 N/A N/A
FSTSTZ2P4G006.6 2 mtr 50/125 (Standard) ST/ST EA B  $    21.73 4.0%  $       20.86 N/A N/A
FSTSTZ2P4G009.9 3 mtr 50/125 (Standard) ST/ST EA B  $    22.98 4.0%  $       22.06 N/A N/A
FSTSTZ2P4G016.4 5 mtr 50/125 (Standard) ST/ST EA B  $    25.48 4.0%  $       24.46 N/A N/A
FSTSTZ2P4G032.8 10 mtr 50/125 (Standard) ST/ST EA B  $    32.11 4.0%  $       30.82 N/A N/A
FSTSTZ2P4G049.2 15 mtr 50/125 (Standard) ST/ST EA B  $    38.40 4.0%  $       36.86 N/A N/A
FSTSTZ2P4G065.6 20 mtr 50/125 (Standard) ST/ST EA B  $    44.70 4.0%  $       42.91 N/A N/A

R2115-050 50’ High Quality Video Cable, RCA Male-to-RCA 
Male EA B  $    53.28 4.0%  $       51.15 N/A N/A
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BCD1640 Storage Chassis - Network  Attached Storage Array 12 Bays EA  $  9,536.00 20.0%  $      7,628.80 N/A N/A

BCD310E8-M-SAS-VRP-C Chassis  - 8GB, Intel Xeon E3 processor, 4 x LFF drive 
bays, Mgt. port, EA  $  4,322.00 20.0%  $      3,457.60 N/A N/A

BCD310E8-M-SATA-VRP-C Chassis  - 8GB, Intel Xeon E3 processor, 4 x LFF drive 
bays, Mgt. port, EA  $  3,489.00 20.0%  $      2,791.20 N/A N/A

BCD310-INT-RAID-CONTL Chassis Option- - 512MB Internal RAID 5 controller EA  $     791.00 20.0%  $         632.80 N/A N/A
BCD310-RDP Chassis Option- - Redundant Power Option EA  $     860.00 20.0%  $         688.00 N/A N/A

BCD320-B-SDS-MP-C Chassis  - 8GB, Intel Xeon E3 Processor, two LFF drive 
bays, WS2012R2, EA  $  3,425.00 20.0%  $      2,740.00 N/A N/A

BCD320E8-M-SAS-MP-C Chassis  - 8GB, Intel Xeon E3 processor, 4 x LFF drive 
bays, Mgt. port, EA  $  4,385.00 20.0%  $      3,508.00 N/A N/A

BCD320E8-M-SATA-MP-C Chassis  - 8GB, Intel Xeon E3 processor, 4 x LFF drive 
bays, Mgt. port, EA  $  3,583.00 20.0%  $      2,866.40 N/A N/A

BCD320E8-RDP Chassis Option- - Redundant Power Option EA  $     999.00 20.0%  $         799.20 N/A N/A

BCD320-P-SDS-MP-C Chassis  - 8GB, Intel Xeon E3 Processor, four drive SFF 
bays, WS2012R2, EA  $  3,831.00 20.0%  $      3,064.80 N/A N/A

BCD3600 Storage Chassis - Directed Attached Storage Array 12 Bays EA  $  6,850.00 20.0%  $      5,480.00 N/A N/A
BCD360V8-E5-2P Chassis Option- - Second Processor Kit E5 EA  $  1,250.00 20.0%  $      1,000.00 N/A N/A

BCD360V8-M-MP-C Chassis  - 16GB, Intel Xeon E5,  8 x 2.5" bays, RPS, 
WS2012R2, 5YR EA  $  5,958.00 20.0%  $      4,766.40 N/A N/A

BCD380V8-B-VRP-C Chassis  - 8GB, Intel Xeon E5, No HDD, RPS, 512MB 
Cache, 8LFF,WS2012R2, EA  $  6,762.00 20.0%  $      5,409.60 N/A N/A

BCD380V8-E5-2P Chassis Option- - Second Processor Kit E5 (Processor & 
Fan) EA  $  1,121.00 20.0%  $         896.80 N/A N/A

BCD380V8-M-VRP-C Chassis  - 16GB, Intel Xeon E5,  2 x RPS no HDD, 14 Bays 
, WS2012R2, 5Y EA  $  8,000.00 20.0%  $      6,400.00 N/A N/A

BCD380V8-SN-VRP-C Chassis - 32GB Dual Intel Xeon E5 12Bays, WS2012 5YR EA  $11,000.00 20.0%  $      8,800.00 N/A N/A
BCD6000 Storage Chassis - Directed Attached Storage Array 70 Bays EA  $16,750.00 20.0%  $    13,400.00 N/A N/A
BCD-ILO-ADV Chassis Option- - ILO4 Advanced License EA  $     525.00 20.0%  $         420.00 N/A N/A

BCD-SQL-OPEN Chassis Option- - Microsoft SQL Open License 1 Server, 4 
CALS EA  $  2,917.00 20.0%  $      2,333.60 N/A N/A

BCD-SRV-1000SAS-25HD �Chassis Option- - 1TB Dual Port 7.2K 2.5  SAS Drive EA  $     815.00 20.0%  $         652.00 N/A N/A
BCD-SRV-1000SAS-35HD �Chassis Option- - 1TB Dual Port 7.2K 3.5  SAS Drive EA  $     486.00 20.0%  $         388.80 N/A N/A
BCD-SRV-1000SATA-25HD �Chassis Option- - 1TB 7.2K 2.5  SATA Drive EA  $     725.00 20.0%  $         580.00 N/A N/A
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BCD-SRV-1000SATA-35HD �Chassis Option- - 1TB 7.2K 3.5  SATA Drive EA  $     435.00 20.0%  $         348.00 N/A N/A
BCD-SRV-10G-NIC-D Chassis Option- - Dual Port 10G Ethernet Adapter EA  $     829.00 20.0%  $         663.20 N/A N/A
BCD-SRV-120SSD-25HD Chassis Option- - 120GB 2.5 SSD Drive EA  $     521.00 20.0%  $         416.80 N/A N/A
BCD-SRV-120SSD-35HD Chassis Option- - 120GB 3.5 SSD Drive EA  $     519.00 20.0%  $         415.20 N/A N/A
BCD-SRV-16GBRAM-UPG Chassis Option- - 16GB RAM Upgrade EA  $     377.00 20.0%  $         301.60 N/A N/A
BCD-SRV-2000SAS-35HD �Chassis Option- - 2TB Dual Port 7.2K 3.5  SAS Drive EA  $     709.00 20.0%  $         567.20 N/A N/A
BCD-SRV-2000SATA-35HD �Chassis Option- - 2TB 7.2K 3.5  SATA Drive EA  $     605.00 20.0%  $         484.00 N/A N/A
BCD-SRV-240SSD-35HD Chassis Option- - 240GB 3.5 SSD Drive EA  $  1,108.00 20.0%  $         886.40 N/A N/A
BCD-SRV-3000SAS-35HD �Chassis Option- - 3TB Dual Port 7.2K 3.5  SAS Drive EA  $  1,102.00 20.0%  $         881.60 N/A N/A
BCD-SRV-3000SATA-35HD �Chassis Option- - 3TB 7.2K 3.5  SATA Drive EA  $     837.00 20.0%  $         669.60 N/A N/A
BCD-SRV-300SAS-25HD-10 Chassis Option- - 300GB 10K Dual Port SAS Drive EA  $     394.00 20.0%  $         315.20 N/A N/A
BCD-SRV-4000SAS-35HD Chassis Option- - 4TB Dual Port 7.2K 3.5  SAS Drive EA  $  1,384.00 20.0%  $      1,107.20 N/A N/A
BCD-SRV-4000SATA-35HD �Chassis Option- - 4TB 7.2K 3.5  SATA Drive EA  $  1,083.00 20.0%  $         866.40 N/A N/A
BCD-SRV-450SAS-25HD-10 Chassis Option- - 450GB 10K Dual Port SAS Drive EA  $     605.00 20.0%  $         484.00 N/A N/A
BCD-SRV-4GBRAM-UPG Chassis Option- - 4GB RAM Upgrade EA  $     140.00 20.0%  $         112.00 N/A N/A
BCD-SRV-500SATA-25HD Chassis Option- - 500GB SATA 2.5" EA  $     394.00 20.0%  $         315.20 N/A N/A
BCD-SRV-500SATA-35HD Chassis Option- - 500GB SATA 3.5" EA  $     316.00 20.0%  $         252.80 N/A N/A
BCD-SRV-600SAS-25HD-10 Chassis Option- - 600GB 10K Dual Port SAS Drive EA  $     686.00 20.0%  $         548.80 N/A N/A
BCD-SRV-600SAS-35HD-15 �Chassis Option- - 600GB 15K Dual Port 3.5  SAS Drive EA  $     646.00 20.0%  $         516.80 N/A N/A
BCD-SRV-8GBRAM-UPG Chassis Option- - 8GB RAM Upgrade EA  $     258.00 20.0%  $         206.40 N/A N/A
BCD-SRV-900SAS-25HD-10 Chassis Option- - 900GB Dual Port 10K 2.5 SAS Drive EA  $     963.00 20.0%  $         770.40 N/A N/A
BCD-SRV-EXT-DVDRW Chassis Option- - DVDRW External EA  $       85.00 20.0%  $           68.00 N/A N/A
BCD-SRV-EXT-RAID-CONTL Chassis Option- - 2GB EXTERNAL RAID Controller EA  $  1,186.00 20.0%  $         948.80 N/A N/A
BCD-SRV-INT-DVDRW Chassis Option- - DVDRW Internal EA  $     225.00 20.0%  $         180.00 N/A N/A
BCD-SRV-QUADNIC Chassis Option- - 4 Port Ethernet Adapter EA  $     592.00 20.0%  $         473.60 N/A N/A

BCD-SRV-RAID-CNTL-822 Chassis Option- - 2GB INTERNAL/EXTERNAL RAID 
Controller EA  $  1,846.00 20.0%  $      1,476.80 N/A N/A

J4858C HP X121 1G SFP LC SX Transceiver EA  $     325.00 20.0%  $         260.00 N/A N/A
J4859C HP X121 1G SFP LC LX Transceiver EA  $     695.00 20.0%  $         556.00 N/A N/A
J9623A-ABA HP 2620-24 Switch EA  $     606.00 20.0%  $         484.80 N/A N/A
J9625A-ABA HP 2620-24-PoE+ Switch EA  $  1,265.00 20.0%  $      1,012.00 N/A N/A
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J9626A-ABA HP 2620-48 Switch EA  $  1,030.00 20.0%  $         824.00 N/A N/A
J9627A-ABA HP 2620-48-PoE+ Switch EA  $  2,333.00 20.0%  $      1,866.40 N/A N/A
J9726A-ABA HP 2920-24G Switch EA  $  1,648.00 20.0%  $      1,318.40 N/A N/A
J9727A-ABA HP 2920-24G-PoE+ Switch EA  $  2,198.00 20.0%  $      1,758.40 N/A N/A
J9728A-ABA HP 2920-48G Switch EA  $  2,898.00 20.0%  $      2,318.40 N/A N/A
J9729A-ABA HP 2920-48G-PoE+ Switch EA  $  3,879.00 20.0%  $      3,103.20 N/A N/A
J9773A-ABA HP 2530-24G-PoE+ Switch EA  $  1,500.00 20.0%  $      1,200.00 N/A N/A
J9774A-ABA HP 2530-8G-PoE+ Switch EA  $     652.00 20.0%  $         521.60 N/A N/A
J9776A-ABA HP 2530-24G Switch EA  $     834.00 20.0%  $         667.20 N/A N/A
J9777A-ABA HP 2530-8G Switch EA  $     575.00 20.0%  $         460.00 N/A N/A
J9779A-ABA HP 2530-24-PoE+ Switch EA  $  1,049.00 20.0%  $         839.20 N/A N/A
J9780A-ABA HP 2530-8-PoE+ Switch EA  $     599.00 20.0%  $         479.20 N/A N/A
J9782A-ABA HP 2530-24 Switch EA  $     419.00 20.0%  $         335.20 N/A N/A
J9783A-ABA HP 2530-8 Switch EA  $     339.00 20.0%  $         271.20 N/A N/A
J9836A-ABA HP 2920-48G-PoE+ 740W Switch EA  $  4,579.00 20.0%  $      3,663.20 N/A N/A
JE005A-ABA HP 1910-16G Switch EA  $     308.00 20.0%  $         246.40 N/A N/A
JE006A-ABA HP 1910-24G Switch EA  $     406.00 20.0%  $         324.80 N/A N/A
JE007A-ABA HP 1910-24G-PoE (365W) Switch EA  $     949.00 20.0%  $         759.20 N/A N/A
JE008A-ABA HP 1910-24G-PoE (170W) Switch EA  $     908.00 20.0%  $         726.40 N/A N/A
JG348A-ABA HP 1910-8G Switch EA  $     228.00 20.0%  $         182.40 N/A N/A
JG349A-ABA HP 1910-8G-PoE+ (65W) EA  $     404.00 20.0%  $         323.20 N/A N/A
JG350A-ABA HP 1910-8G-PoE+ (180W) EA  $     495.00 20.0%  $         396.00 N/A N/A
JG536A-ABA HP 1910-8 Switch EA  $     129.00 20.0%  $         103.20 N/A N/A
JG537A-ABA HP 1910-8-PoE+ EA  $     339.00 20.0%  $         271.20 N/A N/A
JG538A-ABA HP 1910-24 Switch EA  $     239.00 20.0%  $         191.20 N/A N/A
JG539A-ABA HP 1910-24-PoE+ Switch EA  $     579.00 20.0%  $         463.20 N/A N/A
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11 ZF30/50EZ - CABLOFIL CABLE TRAY CF3050EZ EA B  $           28.16 18.0%  $        23.09 N/A N/A
13 ZF30/50GC - CABLOFIL CABLE TRAY CF3050GC EA B  $           43.93 18.0%  $        36.02 N/A N/A
21 CF30/100EZ - CABLOFIL CABLE TRAY EA B  $           62.38 18.0%  $        51.15 N/A N/A
23 CF30/100GC - CABLOFIL CABLE TRAY EA B  $           81.87 18.0%  $        67.13 N/A N/A
31 CF30/150EZ - CABLOFIL CABLE TRAY EA B  $           68.85 18.0%  $        56.46 N/A N/A
33 CF30/150GC - CABLOFIL CABLE TRAY EA B  $           86.03 18.0%  $        70.54 N/A N/A
41 CF30/200EZ - CABLOFIL CABLE TRAY EA B  $           75.82 18.0%  $        62.17 N/A N/A
43 CF30/200GC - CABLOFIL CABLE TRAY EA B  $           94.78 18.0%  $        77.72 N/A N/A
51 CF30/300EZ - CABLOFIL CABLE TRAY EA B  $           84.87 18.0%  $        69.59 N/A N/A
53 CF30/300GC - CABLOFIL CABLE TRAY EA B  $         106.04 18.0%  $        86.95 N/A N/A
61 CF54/50EZ - CABLOFIL CABLE TRAY EA B  $           34.17 18.0%  $        28.02 N/A N/A
63 CF54/50GC - CABLOFIL CABLE TRAY EA B  $           49.58 18.0%  $        40.66 N/A N/A
71 CF54/100EZ - CABLOFIL CABLE TRAY EA B  $           76.58 18.0%  $        62.79 N/A N/A
73 CF54/100GC - CABLOFIL CABLE TRAY EA B  $         100.52 18.0%  $        82.42 N/A N/A
81 CF54/150EZ - CABLOFIL CABLE TRAY EA B  $           84.00 18.0%  $        68.88 N/A N/A
83 CF54/150GC - CABLOFIL CABLE TRAY EA B  $         111.23 18.0%  $        91.21 N/A N/A
91 CF54/200EZ - CABLOFIL CABLE TRAY EA B  $           94.32 18.0%  $        77.34 N/A N/A
93 CF54/200GC - CABLOFIL CABLE TRAY EA B  $         117.88 18.0%  $        96.66 N/A N/A
101 CF54/300EZ - CABLOFIL CABLE TRAY EA B  $         102.11 18.0%  $        83.73 N/A N/A
103 CF54/300GC - CABLOFIL CABLE TRAY EA B  $         127.61 18.0%  $      104.64 N/A N/A
201 CF54/400EZ - CABLOFIL CABLE TRAY EA B  $         108.10 18.0%  $        88.64 N/A N/A
203 CF54/400GC - CABLOFIL CABLE TRAY EA B  $         135.06 18.0%  $      110.75 N/A N/A
251 CF54/450EZ - CABLOFIL CABLE TRAY EA B  $         108.10 18.0%  $        88.64 N/A N/A
253 CF54/450GC - CABLOFIL CABLE TRAY EA B  $         135.06 18.0%  $      110.75 N/A N/A
301 CF54/500EZ - CABLOFIL CABLE TRAY EA B  $         114.75 18.0%  $        94.10 N/A N/A
303 CF54/500GC - CABLOFIL CABLE TRAY EA B  $         143.51 18.0%  $      117.68 N/A N/A
401 CF54/600EZ - CABLOFIL CABLE TRAY EA B  $         121.47 18.0%  $        99.61 N/A N/A
403 CF54/600GC - CABLOFIL CABLE TRAY EA B  $         151.84 18.0%  $      124.51 N/A N/A
801 CF30/400EZ - CABLOFIL CABLE TRAY EA B  $         108.10 18.0%  $        88.64 N/A N/A
803 CF30/400GC - CABLOFIL CABLE TRAY EA B  $         135.12 18.0%  $      110.80 N/A N/A
811 CF30/500EZ - CABLOFIL CABLE TRAY EA B  $         114.83 18.0%  $        94.16 N/A N/A
813 CF30/500GC - CABLOFIL CABLE TRAY EA B  $         143.58 18.0%  $      117.73 N/A N/A
821 CF54/250EZ - CABLOFIL CABLE TRAY EA B  $           94.32 18.0%  $        77.34 N/A N/A
823 CF54/250GC - CABLOFIL CABLE TRAY EA B  $         117.88 18.0%  $        96.66 N/A N/A
831 CF30/450EZ - CABLOFIL CABLE TRAY EA B  $         108.10 18.0%  $        88.64 N/A N/A
833 CF30/450GC - CABLOFIL CABLE TRAY EA B  $         135.12 18.0%  $      110.80 N/A N/A
891 CF105/100EZ - CABLOFIL CABLE TRAY EA B  $           91.19 18.0%  $        74.78 N/A N/A
893 CF105/100GC - CABLOFIL CABLE TRAY EA B  $         113.96 18.0%  $        93.44 N/A N/A
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901 CF105/150EZ - CABLOFIL CABLE TRAY EA B  $           95.46 18.0%  $        78.27 N/A N/A
903 CF105/150GC - CABLOFIL CABLE TRAY EA B  $         119.28 18.0%  $        97.81 N/A N/A
911 CF105/200EZ - CABLOFIL CABLE TRAY EA B  $           99.71 18.0%  $        81.76 N/A N/A
913 CF105/200GC - CABLOFIL CABLE TRAY EA B  $         124.60 18.0%  $      102.17 N/A N/A
921 CF105/300EZ - CABLOFIL CABLE TRAY EA B  $         116.62 18.0%  $        95.63 N/A N/A
923 CF105/300GC - CABLOFIL CABLE TRAY EA B  $         145.71 18.0%  $      119.48 N/A N/A
931 CF105/400EZ - CABLOFIL CABLE TRAY EA B  $         130.06 18.0%  $      106.65 N/A N/A
933 CF105/400GC - CABLOFIL CABLE TRAY EA B  $         162.62 18.0%  $      133.35 N/A N/A
941 CF105/500EZ - CABLOFIL CABLE TRAY EA B  $         145.91 18.0%  $      119.64 N/A N/A
943 CF105/500GC - CABLOFIL CABLE TRAY EA B  $         203.05 18.0%  $      166.50 N/A N/A
951 CF150/200EZ - CABLOFIL CABLE TRAY EA B  $         126.86 18.0%  $      104.03 N/A N/A
953 CF150/200GC - CABLOFIL CABLE TRAY EA B  $         163.75 18.0%  $      134.27 N/A N/A
961 CF150/300EZ - CABLOFIL CABLE TRAY EA B  $         131.06 18.0%  $      107.47 N/A N/A
963 CF150/300GC - CABLOFIL CABLE TRAY EA B  $         182.19 18.0%  $      149.39 N/A N/A
971 CF150/400EZ - CABLOFIL CABLE TRAY EA B  $         145.31 18.0%  $      119.15 N/A N/A
973 CF150/400GC - CABLOFIL CABLE TRAY EA B  $         199.01 18.0%  $      163.19 N/A N/A
981 CF150/150EZ - CABLOFIL CABLE TRAY EA B  $         107.23 18.0%  $        87.93 N/A N/A
983 CF150/150GC - CABLOFIL CABLE TRAY EA B  $         156.20 18.0%  $      128.08 N/A N/A
1011 CF150/450EZ - CABLOFIL CABLE TRAY EA B  $         192.23 18.0%  $      157.63 N/A N/A
1013 CF150/450GC - CABLOFIL CABLE TRAY EA B  $         228.78 18.0%  $      187.60 N/A N/A
1021 CF150/500EZ - CABLOFIL CABLE TRAY EA B  $         198.79 18.0%  $      163.00 N/A N/A
1033 CF105/600GC - CABLOFIL CABLE TRAY EA B  $         214.14 18.0%  $      175.59 N/A N/A
1931 CF105/450EZ - CABLOFIL CABLE TRAY EA B  $         138.52 18.0%  $      113.58 N/A N/A
1941 CF105/550EZ - CABLOFIL CABLE TRAY EA B  $         170.27 18.0%  $      139.62 N/A N/A
2700 CS100PG - STANDARD L BRACKET EA B  $             4.60 18.0%  $          3.77 N/A N/A
2703 CS100GC - STANDARD L BRACKET EA B  $             5.79 18.0%  $          4.74 N/A N/A
2710 CS200PG - STANDARD L BRACKET EA B  $             8.33 18.0%  $          6.83 N/A N/A
2713 CS200GC - STANDARD L BRACKET EA B  $           10.38 18.0%  $          8.52 N/A N/A
2720 CS300PG - STANDARD L BRACKET EA B  $           10.85 18.0%  $          8.89 N/A N/A
2723 CS300GC - STANDARD L BRACKET EA B  $           13.59 18.0%  $        11.14 N/A N/A
2730 PS400PG - STANDARD L BRACKET EA B  $           12.05 18.0%  $          9.88 N/A N/A
2733 PS400GC - STANDARD L BRACKET EA B  $           15.04 18.0%  $        12.33 N/A N/A
2740 PS500PG - STANDARD L BRACKET EA B  $           14.31 18.0%  $        11.74 N/A N/A
2743 PS500GC - STANDARD L BRACKET EA B  $           17.90 18.0%  $        14.68 N/A N/A
2750 PS600PG - STANDARD L BRACKET EA B  $           19.70 18.0%  $        16.15 N/A N/A
2753 PS600GC - STANDARD L BRACKET EA B  $           22.74 18.0%  $        18.65 N/A N/A
2760 CSC100PG -STANDARD C BRACKET  (CSC100GS) EA B  $             9.11 18.0%  $          7.47 N/A N/A
2763 CSC100GC -STANDARD C BRACKET  (CSC100GC) EA B  $           13.63 18.0%  $        11.18 N/A N/A
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2770 CSC200PG - STANDARD C BRACKET (CSC200GS) EA B  $           13.59 18.0%  $        11.14 N/A N/A
2773 CSC200GC - STANDARD C BRACKET (CSC200GC) EA B  $           18.59 18.0%  $        15.24 N/A N/A
2780 CSC300PG - STANDARD C BRACKET (CSC300GS) EA B  $           17.01 18.0%  $        13.95 N/A N/A
2783 CSC300GC - STANDARD C BRACKET (CSC300GC) EA B  $           25.14 18.0%  $        20.61 N/A N/A
2920 PROCS1000PG- STANDARD PROFILE(RCS1000GS) EA B  $           26.23 18.0%  $        21.51 N/A N/A
2923 PROCS1000GC- STANDARD PROFILE(RCS1000GC) EA B  $           32.81 18.0%  $        26.91 N/A N/A
2930 PROCS2000PG- STANDARD PROFILE(RCS2000GS) EA B  $           47.66 18.0%  $        39.08 N/A N/A
2933 PROCS2000GC- STANDARD PROFILE(RCS2000GC) EA B  $           74.49 18.0%  $        61.08 N/A N/A
2940 PROCS3000PG- STANDARD PROFILE(RCS3000GS) EA B  $           78.68 18.0%  $        64.51 N/A N/A
2943 PROCS3000GC- STANDARD PROFILE(RCS3000GC) EA B  $           98.31 18.0%  $        80.62 N/A N/A
3221 CFG50/100EZ - G CABLOFIL CABLE TRAY EA B  $           71.75 18.0%  $        58.83 N/A N/A
3223 CFG50/100GC - G CABLOFIL CABLE TRAY EA B  $           89.73 18.0%  $        73.58 N/A N/A
3231 CFG50/150EZ - G CABLOFIL CABLE TRAY EA B  $           81.61 18.0%  $        66.92 N/A N/A
3233 CFG50/150GC - G CABLOFIL CABLE TRAY EA B  $         102.02 18.0%  $        83.65 N/A N/A
3241 CFG50/200EZ - G CABLOFIL CABLE TRAY EA B  $           91.38 18.0%  $        74.93 N/A N/A
3243 CFG50/200GC - G CABLOFIL CABLE TRAY EA B  $         114.22 18.0%  $        93.66 N/A N/A
3631 CFG100/150EZ - G CABLOFIL CABLE TRAY EA B  $           89.12 18.0%  $        73.08 N/A N/A
3633 CFG100/150GC - G CABLOFIL CABLE TRAY EA B  $         102.48 18.0%  $        84.03 N/A N/A
4063 CFC50/50GC - C CABLOFIL CABLE TRAY EA B  $           55.67 18.0%  $        45.65 N/A N/A
4073 CFC50/100GC - C CABLOFIL CABLE TRAY EA B  $           57.98 18.0%  $        47.54 N/A N/A
4093 CFC50/200GC - C CABLOFIL CABLE TRAY EA B  $           67.89 18.0%  $        55.67 N/A N/A
4103 CFC50/300GC - C CABLOFIL CABLE TRAY EA B  $           76.48 18.0%  $        62.72 N/A N/A
4203 CFC50/400GC - C CABLOFIL CABLE TRAY EA B  $           81.62 18.0%  $        66.93 N/A N/A
11100 FASROLLER - CASEOF6FASROLLERS-6/cs EA B  $         435.96 18.0%  $      357.49 N/A N/A
12760 CSCC100PG - STANDARD C BRACKET EA B  $             8.68 18.0%  $          7.12 N/A N/A
12763 CSCC100GC - STANDARD C BRACKET EA B  $           13.02 18.0%  $        10.68 N/A N/A
12770 CSCC200PG - STANDARD C BRACKET EA B  $           12.94 18.0%  $        10.61 N/A N/A
12773 CSCC200GC - STANDARD C BRACKET EA B  $           16.98 18.0%  $        13.92 N/A N/A
12780 CSCC300PG - STANDARD C BRACKET EA B  $           15.47 18.0%  $        12.68 N/A N/A
12783 CSCC300GC - STANDARD C BRACKET EA B  $           23.21 18.0%  $        19.03 N/A N/A
14010 FASP1000PG - FAS PROFILE EA B  $           35.28 18.0%  $        28.93 N/A N/A
14013 FASP1000GC - FAS PROFILE EA B  $           44.10 18.0%  $        36.16 N/A N/A
14020 FASP2000PG - FAS PROFILE EA B  $           70.56 18.0%  $        57.86 N/A N/A
14023 FASP2000GC - FAS PROFILE EA B  $           88.20 18.0%  $        72.32 N/A N/A
14030 FASP3000PG - FAS PROFILE (118") EA B  $         105.43 18.0%  $        86.45 N/A N/A
14033 FASP3000GC - FAS PROFILE EA B  $         131.80 18.0%  $      108.07 N/A N/A
14150 FASP150PG - FAS PROFILE EA B  $             5.32 18.0%  $          4.37 N/A N/A
14153 FASP150GC - FAS PROFILE EA B  $             6.66 18.0%  $          5.46 N/A N/A
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14200 FASP200PG - FAS PROFILE EA B  $             7.06 18.0%  $          5.79 N/A N/A
14203 FASP200GC - FAS PROFILE EA B  $             8.83 18.0%  $          7.24 N/A N/A
14300 FASP300PG - FAS PROFILE EA B  $           10.58 18.0%  $          8.68 N/A N/A
14303 FASP300GC - FAS PROFILE EA B  $           13.24 18.0%  $        10.86 N/A N/A
14400 FASP400PG - FAS PROFILE EA B  $           12.78 18.0%  $        10.48 N/A N/A
14403 FASP400GC - FAS PROFILE EA B  $           15.97 18.0%  $        13.10 N/A N/A
14450 FASP450PG - FAS PROFILE EA B  $           16.83 18.0%  $        13.80 N/A N/A
14453 FASP450GC - FAS PROFILE EA B  $           21.11 18.0%  $        17.31 N/A N/A
14500 FASP500PG - FAS PROFILE EA B  $           17.70 18.0%  $        14.52 N/A N/A
14503 FASP500GC - FAS PROFILE EA B  $           22.13 18.0%  $        18.15 N/A N/A
14550 FASP550PG - FAS PROFILE EA B  $           19.37 18.0%  $        15.89 N/A N/A
14553 FASP550GC - FAS PROFILE EA B  $           24.23 18.0%  $        19.87 N/A N/A
14600 FASP600PG - FAS PROFILE EA B  $           21.11 18.0%  $        17.31 N/A N/A
14603 FASP600GC - FAS PROFILE EA B  $           26.38 18.0%  $        21.63 N/A N/A
14700 FASP700PG - FAS PROFILE EA B  $           24.63 18.0%  $        20.20 N/A N/A
14703 FASP700GC - FAS PROFILE EA B  $           30.79 18.0%  $        25.24 N/A N/A
16003 PREDFGC -  EDF MOUNTING BRACKET EA B  $           34.56 18.0%  $        28.34 N/A N/A
81061 FCF54/50EZ - FASCLIC TRAY EA B  $           41.74 18.0%  $        34.22 N/A N/A
81071 FCF54/100EZ - FASCLIC TRAY EA B  $           86.27 18.0%  $        70.74 N/A N/A
100913 CFG50/150EZ - CABLOFIL G TRAY EA B  $           48.78 18.0%  $        40.00 N/A N/A
430111 GMINIEZ - CABLOFIL CABLE TRAY EA B  $           32.61 18.0%  $        26.74 N/A N/A
522354 JP - TROUGH PROTECTOR EA B  $           45.12 18.0%  $        37.00 N/A N/A
556100 FASL100PG - FAS L BRACKET (CSN100GS) EA B  $             5.54 18.0%  $          4.55 N/A N/A
556103 FASL100GC - FAS L BRACKET (CSN100GC) EA B  $             9.03 18.0%  $          7.40 N/A N/A
556110 FASL150PG - FAS L BRACKET (CSN150GS) EA B  $             7.12 18.0%  $          5.84 N/A N/A
556113 FASL150GC - FAS L BRACKET (CSN150GC) EA B  $             9.35 18.0%  $          7.66 N/A N/A
556120 FASL200PG - FAS L BRACKET (CSN200GS) EA B  $             9.19 18.0%  $          7.53 N/A N/A
556123 FASL200GC - FAS L BRACKET (CSN200GC) EA B  $           11.45 18.0%  $          9.38 N/A N/A
556130 FASL300PG - FAS L BRACKET (CSN300GS) EA B  $           11.98 18.0%  $          9.82 N/A N/A
556133 FASL300GC - FAS L BRACKET (CSN300GC) EA B  $           14.97 18.0%  $        12.28 N/A N/A
556140 FASL400PG - FAS L BRACKET (CSN400GS) EA B  $           15.97 18.0%  $        13.10 N/A N/A
556150 FASL450PG - FAS L BRACKET (CSN450GS) EA B  $           17.98 18.0%  $        14.74 N/A N/A
556300 FASC100PG - FAS C BRACKET (CSNC100GS) EA B  $           12.59 18.0%  $        10.32 N/A N/A
556303 FASC100GC - FAS C BRACKET (CSNC100GC) EA B  $           16.36 18.0%  $        13.41 N/A N/A
556310 FASC150PG - FAS C BRACKET (CSNC150GS) EA B  $           13.55 18.0%  $        11.11 N/A N/A
556313 FASC150GC - FAS C BRACKET (CSNC150GC) EA B  $           17.64 18.0%  $        14.46 N/A N/A
556320 FASC200PG - FAS C BRACKET (CSNC200GS) EA B  $           14.23 18.0%  $        11.67 N/A N/A
556323 FASC200GC - FAS C BRACKET (CSNC200GC) EA B  $           18.59 18.0%  $        15.24 N/A N/A
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556330 FASC300PG - FAS C BRACKET (CSNC300GS) EA B  $           19.34 18.0%  $        15.86 N/A N/A
556333 FASC300GC - FAS C BRACKET (CSNC300GC) EA B  $           24.50 18.0%  $        20.09 N/A N/A
556340 FASC400PG - FAS C BRACKET (CSNC400GS) EA B  $           22.73 18.0%  $        18.64 N/A N/A
556350 FASC450PG - FAS C BRACKET (CSNC450GS) EA B  $           24.63 18.0%  $        20.20 N/A N/A
556353 FASC450GC - FAS C BRACKET (CSNC450GC) EA B  $           30.48 18.0%  $        24.99 N/A N/A
557190 ECLIPG - SPACER-10/cs EA B  $           16.16 18.0%  $        13.25 N/A N/A
557193 ECLIGC-SPACER-10/cs EA B  $           34.62 18.0%  $        28.39 N/A N/A
557213 CRP100GC - REINFORCED WALL BRACKET EA B  $           16.24 18.0%  $        13.32 N/A N/A
557223 CRP150GC - REINFORCED WALL BRACKET EA B  $           19.22 18.0%  $        15.76 N/A N/A
557233 CRP200GC - REINFORCED WALL BRACKET EA B  $           19.76 18.0%  $        16.20 N/A N/A
557243 CRP300GC - REINFORCED WALL BRACKET EA B  $           25.83 18.0%  $        21.18 N/A N/A
557253 CRP400GC - REINFORCED WALL BRACKET EA B  $           31.93 18.0%  $        26.18 N/A N/A
557263 CRP500GC - REINFORCED WALL BRACKET EA B  $           43.47 18.0%  $        35.65 N/A N/A
557273 CRP600GC - REINFORCED WALL BRACKET EA B  $           57.74 18.0%  $        47.35 N/A N/A
557300 PAT30PG - SUSPENSION SHOE (CEQ100GS) EA B  $             3.07 18.0%  $          2.51 N/A N/A
557303 PAT30GC - SUSPENSION SHOE (CEQ100GC) EA B  $             5.15 18.0%  $          4.22 N/A N/A
557400 FASU50PG -FAS UNIVERSAL BRACKET (CU50GS) EA B  $             3.62 18.0%  $          2.97 N/A N/A
557410 FASU100PG-FAS UNIVERSAL BRCKET (CU100GS) EA B  $             7.19 18.0%  $          5.90 N/A N/A
557413 FASU100GC-FAS UNIVERSAL BRCKET (CU100GC) EA B  $             8.99 18.0%  $          7.37 N/A N/A
557420 FASU150PG-FAS UNIVERSAL BRCKET (CU150GS) EA B  $             9.11 18.0%  $          7.47 N/A N/A
557423 FASU150GC-FAS UNIVERSAL BRCKET (CU150GC) EA B  $           11.38 18.0%  $          9.33 N/A N/A
557430 FASU200PG-FAS UNIVERSAL BRCKET (CU200GS) EA B  $           10.58 18.0%  $          8.68 N/A N/A
557433 FASU200GC-FAS UNIVERSAL BRCKET (CU200GC) EA B  $           13.18 18.0%  $        10.81 N/A N/A
557440 FASU300PG-FAS UNIVERSAL BRCKET (CU300GS) EA B  $           13.18 18.0%  $        10.81 N/A N/A
557443 FASU300GC-FAS UNIVERSAL BRCKET (CU300GC) EA B  $           16.51 18.0%  $        13.53 N/A N/A
557450 FASU400PG-FAS UNIVERSAL BRCKET (CU400GS) EA B  $           29.15 18.0%  $        23.90 N/A N/A
557453 FASU400GC-FAS UNIVERSAL BRCKET (CU400GC) EA B  $           36.48 18.0%  $        29.91 N/A N/A
557460 FASU500PG-FAS UNIVERSAL BRCKET (CU500GS) EA B  $           37.54 18.0%  $        30.78 N/A N/A
557463 FASU500GC-FAS UNIVERSAL BRCKET (CU500GC) EA B  $           46.92 18.0%  $        38.48 N/A N/A
557470 FASU600PG-FAS UNIVERSAL BRCKET (CU600GS) EA B  $           42.07 18.0%  $        34.50 N/A N/A
557473 FASU600GC-FAS UNIVERSAL BRCKET (CU600GC) EA B  $           52.59 18.0%  $        43.13 N/A N/A
557610 EDF600PG - 24"  EDF RAIL EA B  $           11.09 18.0%  $          9.09 N/A N/A
557613 EDF600GC - 24 MOUNTING RAIL (EDF600GC) EA B  $           13.24 18.0%  $        10.86 N/A N/A
558011 CE25EZ - SQUARE SPLICE WASHER - 50/cs EA B  $           25.29 18.0%  $        20.74 N/A N/A
558013 CE25DC - SQUARE SPLICE WASHER-50/cs EA B  $           31.62 18.0%  $        25.92 N/A N/A
558021 CE25VSEZ - SQUARE SPLICE WASHER & SCREW EA B  $           23.46 18.0%  $        19.23 N/A N/A
558027 CE25VSDC - SQUARE SPLICE WASHER & SCREW EA B  $           31.62 18.0%  $        25.92 N/A N/A
558031 CE30ESEZ - SQUARE SPLICE WASHER & NUT EA B  $           34.51 18.0%  $        28.30 N/A N/A
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558037 CE30ESDC - SQUARE SPLICE WASHER & NUT EA B  $           46.32 18.0%  $        37.98 N/A N/A
558041 CE30EZ - SQUARE SPLICE WASHER-50/cs EA B  $           39.67 18.0%  $        32.53 N/A N/A
558043 CE30DC - SQUARE SPLICE WASHER-50/cs EA B  $           40.28 18.0%  $        33.03 N/A N/A
558051 CE40EZ - SQUARE SPLICE WASHER-25/cs EA B  $           21.97 18.0%  $        18.01 N/A N/A
558053 CE40DC - SQUARE SPLICE WASHER-25/cs EA B  $           27.42 18.0%  $        22.48 N/A N/A
558071 KITASSVSEZ TURBO COUPLG KIT - 50PCS/BAG EA B  $           87.80 18.0%  $        72.00 N/A N/A
558087 KITASSTRDC COUPLING KIT EA B  $           42.75 18.0%  $        35.05 N/A N/A
558097 STD FIXING KIT CE25+TRCC6X20+EEC6DC(x50) EA B  $           45.82 18.0%  $        37.57 N/A N/A
558110 EDSTOOLPG - EDS TOOL EA B  $             9.01 18.0%  $          7.39 N/A N/A
558201 ED1100EZ - UNIVERSAL SPLICE BAR-1/cs EA B  $           14.11 18.0%  $        11.57 N/A N/A
558203 ED1100GC - UNIVERSAL SPLICE BAR EA B  $           17.64 18.0%  $        14.46 N/A N/A
558211 ED250/90EZ - CORNER SPLICE BAR-50/cs EA B  $         185.85 18.0%  $      152.40 N/A N/A
558213 ED250/90GC - CORNER SPLICE BAR-50/cs EA B  $         232.44 18.0%  $      190.60 N/A N/A
558221 ED275EZ-UNIVERSAL SPLICE BAR-50 per case EA B  $         176.25 18.0%  $      144.53 N/A N/A
558223 ED275GC-UNIVERSAL SPLICE BAR EA B  $         220.32 18.0%  $      180.66 N/A N/A
558231 EDREZ - STANDARD SPLICE PLATE EA B  $         130.59 18.0%  $      107.08 N/A N/A
558241 EDRNEZ - FAST SPLICE EA B  $         154.04 18.0%  $      126.31 N/A N/A
558247 EDRNDC - FAST SPLICE EA B  $         192.64 18.0%  $      157.97 N/A N/A
558251 EDTEZ - EDT SPLICE PLATE (50 per case) EA B  $         151.77 18.0%  $      124.45 N/A N/A
558270 EDSPG - STANDARD SPLICE PLATE EA B  $         137.12 18.0%  $      112.44 N/A N/A
558273 EDSGC - STANDARD SPLICE PLATE EA B  $         171.40 18.0%  $      140.55 N/A N/A
558280 AUTOCLICKPG-PRECLICK SPLICE -B50 EA B  $           64.30 18.0%  $        52.73 N/A N/A
558283 AUTOCLICKGC-PRECLICK SPLICE-B50 EA B  $           80.39 18.0%  $        65.92 N/A N/A
558320 FASLOCKXLPG - FASLOCK SPLICE-25/cs EA B  $           27.56 18.0%  $        22.60 N/A N/A
558327 FASLOCKXLDC - FASLOCK SPLICE-25/cs EA B  $           42.53 18.0%  $        34.87 N/A N/A
558340 FASLOCKSPG - FASLOCK SPLICE-25/cs EA B  $           27.56 18.0%  $        22.60 N/A N/A
559033 ET20GC - TRAY BEAM SUPPORT W/O SCREW EA B  $           10.75 18.0%  $          8.82 N/A N/A
559043 ET30GC - TRAY BEAM SUPPORT W/O SCREW EA B  $           11.68 18.0%  $          9.57 N/A N/A
559127 CLIPBLACKPL - LABEL CLIP - BLACK-PLASTIC EA B  $           21.30 18.0%  $        17.47 N/A N/A
559137 CLIP- GENERIC CODE EA B  $           21.30 18.0%  $        17.47 N/A N/A
559147 CLIPORANGEPL - LABEL CLIP-ORANGE-PLASTIC EA B  $           21.30 18.0%  $        17.47 N/A N/A
559157 CLIPYELLOWPL - LABEL CLIP-YELLOW-PLASTIC EA B  $           21.30 18.0%  $        17.47 N/A N/A
559167 CLIPGREENPL - LABEL CLIP-GREEN-PLASTIC EA B  $           21.30 18.0%  $        17.47 N/A N/A
559177 CLIPBLUEPL - LABEL CLIP - BLUE - PLASTIC EA B  $           21.30 18.0%  $        17.47 N/A N/A
559197 CLIPGRAYPL - LABEL CLIP - GRAY-PLASTIC EA B  $           21.30 18.0%  $        17.47 N/A N/A
559201 EF11/400EZ - BEAM SUPPORT EA B  $           40.10 18.0%  $        32.88 N/A N/A
559211 EF15/600EZ-BEAMSUPPORT EA B  $           71.43 18.0%  $        58.57 N/A N/A
559220 UFCPG -UNDER FLOOR SUPPORT CLAMP (UFCGS) EA B  $             7.32 18.0%  $          6.00 N/A N/A
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559280 CLMFASPG -  BEAM CLAMP EA B  $             6.08 18.0%  $          4.99 N/A N/A
559507 COUPFIL - CABLOFIL BOLT CUTTER EA B  $         139.15 18.0%  $      114.10 N/A N/A
559547 ELECOUPFIL  - ELECTRIC COUPFIL EA B  $             0.01 18.0%  $          0.01 N/A N/A
559548 CUTYFIL - ELECTRIC COUPFIL (US) EA B  $      1,693.00 18.0%  $   1,388.26 N/A N/A
559567 BATTERY-ELEC WIRE CUTTER BATTERY EA B  $         511.78 18.0%  $      419.66 N/A N/A
559577 CUTYFILBLADE-ELEC WIRE CUTTER BLADE EA B  $         284.03 18.0%  $      232.90 N/A N/A
559605 EPVCSNPL - END CAP EA B  $           25.41 18.0%  $        20.84 N/A N/A
559677 EZVC -VELCRO ROLL (CABLOGRIP) EA B  $           48.75 18.0%  $        39.98 N/A N/A
561010 EDF2/2000PG - EDF MOUNTING RAIL EA B  $           30.06 18.0%  $        24.65 N/A N/A
561013 EDF2/2000GC - EDF MOUNTING RAIL EA B  $           42.02 18.0%  $        34.46 N/A N/A
561020 EDF2/3000PG - RAIL EA B  $           48.06 18.0%  $        39.41 N/A N/A
561023 EDF2/3000GC - RAIL EA B  $           62.90 18.0%  $        51.57 N/A N/A
561033 EDF2000GC - RAIL EA B  $           41.97 18.0%  $        34.41 N/A N/A
561050 ERD10PG-EDF BRACE PLATE EA B  $             4.19 18.0%  $          3.44 N/A N/A
561053 ERD10GC-EDF BRACE PLATE EA B  $             9.40 18.0%  $          7.71 N/A N/A
561060 DFPG-EDF ANGLE MOUNTING BRACKET EA B  $           11.45 18.0%  $          9.38 N/A N/A
561063 DFGC DFGC - EDF ANGLE MOUNTING BRACKET EA B  $           12.73 18.0%  $        10.44 N/A N/A
561080 PFREDFPG - EDF MOUNTING BRACKET EA B  $           15.97 18.0%  $        13.10 N/A N/A
561090 EDF1000PG - 40MOUNTING RAIL EA B  $           15.46 18.0%  $        12.67 N/A N/A
561093 EDF1000GC-40MOUNTINGRAIL EA B  $           24.35 18.0%  $        19.97 N/A N/A
561310 EDF300PG-12" EDF RAIL EA B  $             7.19 18.0%  $          5.90 N/A N/A
561313 EDF300GC - 12" EDFRAIL EA B  $             8.99 18.0%  $          7.37 N/A N/A
561320 EDF100PG - 4" EDF RAIL EA B  $             3.86 18.0%  $          3.17 N/A N/A
561330 EDF200PG - 8" EDF RAIL EA B  $             4.92 18.0%  $          4.04 N/A N/A
561340 EDF400PG - 16" EDF RAIL EA B  $             8.45 18.0%  $          6.93 N/A N/A
561350 EDF450GS - ECHELLE EDF 450 GS EA B  $             8.43 18.0%  $          6.91 N/A N/A
585050 SBPG - GROUNDING PLATE EA B  $             4.71 18.0%  $          3.87 N/A N/A
585053 SBGC - GROUNDING PLATE EA B  $             6.27 18.0%  $          5.14 N/A N/A
585080 SCMTPG - GROUNDING CLIP (x100) EA B  $           88.07 18.0%  $        72.22 N/A N/A
585093 SBUGC - EARTHING SUPPORT (SBUGC) EA B  $             5.46 18.0%  $          4.48 N/A N/A
585110 SBDPG - DIVERSION BOX SUPPORT (SBDGS) EA B  $             0.01 18.0%  $          0.01 N/A N/A
585120 SUBDPG - HEAVY DIVERSION BOX SUPPORT EA B  $             7.68 18.0%  $          6.29 N/A N/A
585130 EXSBDPG - EXTEN. DIVERSION BOX SUPPORT EA B  $           14.64 18.0%  $        12.00 N/A N/A
585140 MFM100PG - METALLIC MULTIFIX PLATE EA B  $             6.26 18.0%  $          5.13 N/A N/A
585143 MFM100GC - METALLIC MULTIFIX PLATE EA B  $             9.27 18.0%  $          7.60 N/A N/A
585145 MFM100PL - PLASTIC MULTIFIX PLATE EA B  $             5.19 18.0%  $          4.25 N/A N/A
585150 MFM150PG - METALLIC MULTIFIX PLATE EA B  $             6.99 18.0%  $          5.73 N/A N/A
585153 MFM150GC - METALLIC MULTIFIX PLATE EA B  $           11.63 18.0%  $          9.54 N/A N/A
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585160 CABLEXIT100PG - CABLEXIT (DEV100GS) EA B  $             7.19 18.0%  $          5.90 N/A N/A
585163 CABLEXIT100GC - CABLEXIT (DEV100GC) EA B  $             8.99 18.0%  $          7.37 N/A N/A
585167 CABLEXIT100DC - CABLEXIT (DEV100DC) EA B  $             8.99 18.0%  $          7.37 N/A N/A
585210 SBDAPG - CONDUIT & BOX SUPPORT EA B  $             4.54 18.0%  $          3.72 N/A N/A
585327 GNDCAL-GROUNDING LUG (GRIFEQUIP) EA B  $             6.07 18.0%  $          4.98 N/A N/A
586020 ASPG - TRAPEZE HANGING CLIP (ASGS)-50/cs EA B  $         119.89 18.0%  $        98.31 N/A N/A
586023 ASDC - TRAPEZE HANGING CLIP (ASDC)-50/cs EA B  $         149.90 18.0%  $      122.92 N/A N/A
586031 SASEZ -SINGLE HANGER SUSP. BRACKET-50/cs EA B  $         171.54 18.0%  $      140.66 N/A N/A
586037 SASDC - SINGLE HANGER SUSPENSION BRACKET EA B  $         214.40 18.0%  $      175.81 N/A N/A
586040 UC50PG - CABLOFIL CABLE TRAY STANDOFF EA B  $             2.80 18.0%  $          2.30 N/A N/A
586043 UC50GC - CABLOFIL CABLE TRAY STANDOFF EA B  $             3.53 18.0%  $          2.89 N/A N/A
586050 CAT30PG - SNAP-IN WALL HANGER SUPPORT EA B  $             1.42 18.0%  $          1.16 N/A N/A
586053 CAT30GC - SNAP-IN WALL HANGER SUPPORT EA B  $             1.77 18.0%  $          1.46 N/A N/A
586060 C50PG -  WALL MOUNT ATTACHMENT EA B  $             0.01 18.0%  $          0.01 N/A N/A
586070 FV1PG - VERTICAL BRACKET EA B  $             7.47 18.0%  $          6.12 N/A N/A
586073 FV1GC -  VERTICAL BRACKET EA B  $           12.05 18.0%  $          9.88 N/A N/A
586080 UFS60/100PG -UNDER FLOOR SUPPORT (R55GS) EA B  $             4.66 18.0%  $          3.82 N/A N/A
586083 UFS60/100GC -UNDER FLOOR SUPPORT (R55GC) EA B  $             8.37 18.0%  $          6.86 N/A N/A
586100 SF100PG - 4 " CENTER HANGER (SF100GS) EA B  $           12.34 18.0%  $        10.12 N/A N/A
586103 SF100GC-4CENTER HANGER (SF100GC) EA B  $           20.41 18.0%  $        16.74 N/A N/A
586130 C50PG - WALL MOUNT ATTACHMENT 

(CM50XLGS) EA B  $             3.13 18.0%  $          2.57 N/A N/A
586133 C50GC - WALL MOUNT ATTACHMENT 

(CM50XLGC) EA B  $             6.92 18.0%  $          5.67 N/A N/A
586140 SF50PG - CENTER HANGER (SF50GS) EA B  $             7.09 18.0%  $          5.81 N/A N/A
586143 SF50GC  - 2" CENTER HANGER EA B  $           12.33 18.0%  $        10.11 N/A N/A
586150 UCSGS  - CENTRAL HANGER EA B  $             5.71 18.0%  $          4.68 N/A N/A
586153 UCSGC - UNIVERSAL CENTRAL SUSPENSION EA B  $             6.98 18.0%  $          5.73 N/A N/A
586180 FTXPG - Mini G Hold down Clip (25 pcs) EA B  $           49.88 18.0%  $        40.90 N/A N/A
586200 FASPCH200PG-FAS CENTER HANGER (SCF200GS) EA B  $           12.34 18.0%  $        10.12 N/A N/A
586260 CM50IPG-MOUNTING BRACKET (INDUSTRIAL) EA B  $           17.31 18.0%  $        14.20 N/A N/A
586263 CM50IGC - MOUNTING BRACKET (INDUSTRIAL) EA B  $           21.63 18.0%  $        17.74 N/A N/A
586300 FASPCH300PG-FAS CENTER HANGER (SCF300GS) EA B  $           14.01 18.0%  $        11.49 N/A N/A
586400 FASPCH400PG-FAS CENTER HANGER (SCF400GS) EA B  $           15.50 18.0%  $        12.71 N/A N/A
586450 FASPCH450PG-FAS CENTER HANGER (SCF450GS) EA B  $           18.03 18.0%  $        14.78 N/A N/A
586500 FASPCH500PG-FAS CENTER HANGER (SCF500GS) EA B  $           20.20 18.0%  $        16.56 N/A N/A
586600 FASPCH600PG-FAS CENTER HANGER (SCF600GS) EA B  $           23.04 18.0%  $        18.89 N/A N/A
589010 UFCRSBARPG-UNDERFLOOR CROSSBAR 500 EA B  $           21.97 18.0%  $        18.01 N/A N/A
589110 UFPSTCLPPG-UNDERFLOOR POST CLIP-2/cs EA B  $             8.25 18.0%  $          6.77 N/A N/A
589210 UFTXSPERCLPEZ-CLIP LIAISON FAUX-PLANC EZ EA B  $             1.83 18.0%  $          1.50 N/A N/A
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599007 FS41DC  - FASTRUT 41 DC-50/cs EA B  $           56.78 18.0%  $        46.56 N/A N/A
600261 UFCF2/54/300EZ-CABLOFIL CABLE TRAY-1/cs EA B  $           17.78 18.0%  $        14.58 N/A N/A
600291  UFCF2/54/400EZ-CABLOFIL CABLE TRAY-1/cs EA B  $           20.77 18.0%  $        17.03 N/A N/A
600301 UFCF2/54/500EZ-CABLOFIL CABLE TRAY-1/cs EA B  $           24.70 18.0%  $        20.25 N/A N/A
600661 UFCF2/105/300EZ-CABLOFIL CABLE TRAY-1/cs EA B  $           20.77 18.0%  $        17.03 N/A N/A
600691 UFCF2/105/400EZ-CABLOFIL CABLE TRAY-1/cs EA B  $           24.70 18.0%  $        20.25 N/A N/A
600701 UFCF2/105/500EZ-CABLOFIL CABLE TRAY-1/cs EA B  $           29.22 18.0%  $        23.96 N/A N/A
600861 UFCF2/150/300EZ-CABLOFIL CABLE TRAY-1/cs EA B  $           24.70 18.0%  $        20.25 N/A N/A
600891 UFCF2/150/400EZ-CABLOFIL CABLE TRAY-1/cs EA B  $           29.22 18.0%  $        23.96 N/A N/A
600901 UFCF2/150/500EZ-CABLOFIL CABLE TRAY-1/cs EA B  $           30.08 18.0%  $        24.67 N/A N/A
629050 CVN50PG - CABLOFIL COVER EA B  $           21.75 18.0%  $        17.83 N/A N/A
629053 CVN50GC - CABLOFIL COVER EA B  $           32.59 18.0%  $        26.73 N/A N/A
629100 CVN100PG - CABLOFIL COVER EA B  $           26.94 18.0%  $        22.09 N/A N/A
629103 CVN100GC - CABLOFIL COVER EA B  $           40.38 18.0%  $        33.11 N/A N/A
629150 CVN150PG - CABLOFIL COVER EA B  $           31.07 18.0%  $        25.48 N/A N/A
629153 CVN150GC - CABLOFIL COVER EA B  $           46.59 18.0%  $        38.20 N/A N/A
629200 CVN200PG - CABLOFIL COVER EA B  $           37.41 18.0%  $        30.68 N/A N/A
629203 CVN200GC - CABLOFIL COVER EA B  $           56.10 18.0%  $        46.00 N/A N/A
629300 CVN300PG - CABLOFIL COVER EA B  $           56.81 18.0%  $        46.58 N/A N/A
629303 CVN300GC - CABLOFIL COVER EA B  $           85.20 18.0%  $        69.86 N/A N/A
629400 CVN400PG - CABLOFIL COVER EA B  $         107.70 18.0%  $        88.31 N/A N/A
629403 CVN400GC - CABLOFIL COVER EA B  $         117.04 18.0%  $        95.98 N/A N/A
629450 CVN450PG - CABLOFIL COVER EA B  $         107.70 18.0%  $        88.31 N/A N/A
629453 CVN450GC - CABLOFIL COVER EA B  $         134.65 18.0%  $      110.41 N/A N/A
629500 CVN500PG - CABLOFIL COVER EA B  $         136.05 18.0%  $      111.56 N/A N/A
629503 CVN500GC - CABLOFIL COVER EA B  $             0.01 18.0%  $          0.01 N/A N/A
629600 CVN600PG - CABLOFIL COVER EA B  $         176.67 18.0%  $      144.87 N/A N/A
629603 CVN600GC - CABLOFIL COVER EA B  $         220.87 18.0%  $      181.11 N/A N/A
646200 CLIPF02PG - CVN COVER CLIP (x25) EA B  $           14.20 18.0%  $        11.64 N/A N/A
646210 CLIPF03PG - CVN COVER CLIP EA B  $           44.37 18.0%  $        36.39 N/A N/A
755001 TXF35EZ - TELEXRAIL EA B  $           30.94 18.0%  $        25.37 N/A N/A
755003 TXF35GC - TELEXRAIL EA B  $           38.67 18.0%  $        31.71 N/A N/A
755100 CTXF35PG TELEX RAIL - COVER EA B  $           26.25 18.0%  $        21.53 N/A N/A
755103 CTXF35GC - TELEX RAIL COVER EA B  $           32.63 18.0%  $        26.76 N/A N/A
800211 PACKCF54/50EZ - CABLOFIL PACK EA B  $         215.46 18.0%  $      176.68 N/A N/A
800221 PACKCF54/100EZ - CABLOFIL PACK EA B  $         214.34 18.0%  $      175.76 N/A N/A
800231 PACKCF54/150EZ - CABLOFIL PACK EA B  $         224.05 18.0%  $      183.72 N/A N/A
800241 PACKCF54/200EZ - CABLOFIL PACK EA B  $         233.36 18.0%  $      191.36 N/A N/A
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800261 PACKCF54/300EZ - CABLOFIL PACK EA B  $         289.09 18.0%  $      237.05 N/A N/A
800301 CF80/300EZ - CABLOFIL CABLE TRAY EA B  $           35.11 18.0%  $        28.79 N/A N/A
801051 CAEZ-EDF FASUPIN-50/cs EA B  $           40.99 18.0%  $        33.61 N/A N/A
923010 COT30PG - DIVIDER STRIP EA B  $           13.00 18.0%  $        10.66 N/A N/A
923013 COT30GC - DIVIDER STRIP EA B  $           17.12 18.0%  $        14.03 N/A N/A
923020 COT54PG - DIVIDER STRIP EA B  $           22.12 18.0%  $        18.14 N/A N/A
923023 COT54GC - DIVIDER STRIP EA B  $           27.57 18.0%  $        22.61 N/A N/A
923040 COT105PG - DIVIDER STRIP USE # 943413 EA B  $           44.18 18.0%  $        36.23 N/A N/A
923050 COTJPG - DIVIDER CONN(M-COTJ) 25 per bag EA B  $           16.96 18.0%  $        13.91 N/A N/A
941011 COT150PG - DIVIDER STRIP EA B  $           53.55 18.0%  $        43.91 N/A N/A
941052 EZT90EZ - 1 T OR 2 90 DEGREE BEND KIT EA B  $           22.64 18.0%  $        18.56 N/A N/A
941063 EZBC1/4EZ - THREADED ROD BEAM CLAMP EA B  $             2.33 18.0%  $          1.91 N/A N/A
941071 CF105/450GC - CABLOFIL CABLE TRAY EA B  $         179.14 18.0%  $      146.89 N/A N/A
941074 EZBC3/8EZ - THREADED ROD BEAM CLAMP EA B  $             5.59 18.0%  $          4.58 N/A N/A
941078 CF150/500GC - CABLOFIL CABLE TRAY EA B  $         275.70 18.0%  $      226.07 N/A N/A
941084 EZBN1/4EZ- ROUND HEAD SCREW & FLANGE 

NUT EA B  $             7.12 18.0%  $          5.84 N/A N/A
941094 EZCN1/4EZ - COUPLING NUT-100/cs EA B  $           41.33 18.0%  $        33.89 N/A N/A
941096 ZF30/50BL - CABLOFIL CABLE TRAY EA B  $           28.16 18.0%  $        23.09 N/A N/A
941097 CF30/100BL - CABLOFIL CABLE TRAY EA B  $           62.38 18.0%  $        51.15 N/A N/A
941098 CF30/150BL - CABLOFIL CABLE TRAY EA B  $           68.85 18.0%  $        56.46 N/A N/A
941099 CF30/200BL - CABLOFIL CABLE TRAY EA B  $           75.82 18.0%  $        62.17 N/A N/A
941100 CF30/300BL - CABLOFIL CABLE TRAY EA B  $           84.87 18.0%  $        69.59 N/A N/A
941101 CF54/50BL - CABLOFIL CABLE TRAY EA B  $           34.17 18.0%  $        28.02 N/A N/A
941102 CF54/100BL - CABLOFIL CABLE TRAY EA B  $           76.58 18.0%  $        62.79 N/A N/A
941103 CF54/150BL - CABLOFIL CABLE TRAY EA B  $           84.00 18.0%  $        68.88 N/A N/A
941104 CF54/200BL - CABLOFIL CABLE TRAY EA B  $           94.32 18.0%  $        77.34 N/A N/A
941105 CF54/300BL - CABLOFIL CABLE TRAY EA B  $         102.11 18.0%  $        83.73 N/A N/A
941108 CF54/450BL - CABLOFIL CABLE TRAY EA B  $         108.10 18.0%  $        88.64 N/A N/A
941109 CF54/500BL - CABLOFIL CABLE TRAY EA B  $         114.75 18.0%  $        94.10 N/A N/A
941110 CF54/600BL - CABLOFIL CABLE TRAY EA B  $         121.47 18.0%  $        99.61 N/A N/A
941114 CF105/100BL - CABLOFIL CABLE TRAY EA B  $           91.19 18.0%  $        74.78 N/A N/A
941116 CF105/200BL - CABLOFIL CABLE TRAY EA B  $           99.71 18.0%  $        81.76 N/A N/A
941118 CF105/300BL - CABLOFIL CABLE TRAY EA B  $         116.62 18.0%  $        95.63 N/A N/A
941120 CF105/500BL - CABLOFIL CABLE TRAY EA B  $         145.91 18.0%  $      119.64 N/A N/A
941122 CF150/300BL - CABLOFIL CABLE TRAY EA B  $         131.06 18.0%  $      107.47 N/A N/A
941125 CF150/450BL - CABLOFIL CABLE TRAY EA B  $         192.23 18.0%  $      157.63 N/A N/A
941126 CF150/500BL - CABLOFIL CABLE TRAY EA B  $         198.79 18.0%  $      163.00 N/A N/A
941127 CF105/600BL - CABLOFIL CABLE TRAY EA B  $         183.84 18.0%  $      150.75 N/A N/A
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941130 CS100BL - STANDARD L BRACKET EA B  $             4.60 18.0%  $          3.77 N/A N/A
941131 CS200BL - STANDARD L BRACKET EA B  $             8.33 18.0%  $          6.83 N/A N/A
941132 CS300BL - STANDARD L BRACKET EA B  $           10.85 18.0%  $          8.89 N/A N/A
941133 PS400BL - STANDARD L BRACKET EA B  $           12.05 18.0%  $          9.88 N/A N/A
941134 PS500BL - STANDARD L BRACKET EA B  $           14.31 18.0%  $        11.74 N/A N/A
941135 PS600BL - STANDARD L BRACKET EA B  $           19.70 18.0%  $        16.15 N/A N/A
941136 CSC100BL - STANDARD C BRACKET - TALL EA B  $             9.11 18.0%  $          7.47 N/A N/A
941137 CSC200BL - STANDARD C BRACKET - TALL EA B  $           13.59 18.0%  $        11.14 N/A N/A
941140 PROCS1000BL - STANDARD PROFILE EA B  $           26.23 18.0%  $        21.51 N/A N/A
941141 PROCS2000BL - STANDARD PROFILE EA B  $           47.66 18.0%  $        39.08 N/A N/A
941142 PROCS3000BL - STANDARD PROFILE EA B  $           78.68 18.0%  $        64.51 N/A N/A
941149 FASP1000BL - FAS PROFILE EA B  $           35.28 18.0%  $        28.93 N/A N/A
941151 FASP2000BL - FAS PROFILE EA B  $           70.56 18.0%  $        57.86 N/A N/A
941152 FASP3000BL - FAS PROFILE EA B  $         105.43 18.0%  $        86.45 N/A N/A
941153 FASP150BL - FAS PROFILE EA B  $             5.32 18.0%  $          4.37 N/A N/A
941154 FASP200BL - FAS PROFILE EA B  $             7.06 18.0%  $          5.79 N/A N/A
941155 FASP300BL - FAS PROFILE EA B  $           10.58 18.0%  $          8.68 N/A N/A
941156 FASP400BL - FAS PROFILE EA B  $           12.78 18.0%  $        10.48 N/A N/A
941158 FASP500BL - FAS PROFILE EA B  $           17.70 18.0%  $        14.52 N/A N/A
941159 FASP550BL - FAS PROFILE EA B  $           19.37 18.0%  $        15.89 N/A N/A
941160 FASP600BL - FAS PROFILE EA B  $           21.11 18.0%  $        17.31 N/A N/A
941162 FASP700BL - FAS PROFILE EA B  $           24.63 18.0%  $        20.20 N/A N/A
941205 EZCN3/8EZ - COUPLING NUT-100/cs EA B  $         137.79 18.0%  $      112.99 N/A N/A
941257 FASL100BL - FAS L BRACKET EA B  $             5.54 18.0%  $          4.55 N/A N/A
941258 FASL150BL - FAS L BRACKET EA B  $             7.12 18.0%  $          5.84 N/A N/A
941259 FASL200BL - FAS L BRACKET EA B  $             9.19 18.0%  $          7.53 N/A N/A
941260 FASL300BL - FAS L BRACKET EA B  $           11.98 18.0%  $          9.82 N/A N/A
941261 FASC100BL - FAS C BRACKET EA B  $           12.59 18.0%  $        10.32 N/A N/A
941262 FASC150BL - FAS C BRACKET EA B  $           13.55 18.0%  $        11.11 N/A N/A
941263 FASC200BL - FAS C BRACKET EA B  $           14.23 18.0%  $        11.67 N/A N/A
941264 FASC300BL - FAS C BRACKET EA B  $           19.34 18.0%  $        15.86 N/A N/A
941267 FASU100BL - FAS UNIVERSAL BRACKET EA B  $             7.19 18.0%  $          5.90 N/A N/A
941268 FASU150BL - FAS UNIVERSAL BRACKET EA B  $             9.11 18.0%  $          7.47 N/A N/A
941269 FASU200BL - FAS UNIVERSAL BRACKET EA B  $           10.58 18.0%  $          8.68 N/A N/A
941270 FASU300BL - FAS UNIVERSAL BRACKET EA B  $           13.18 18.0%  $        10.81 N/A N/A
941271 FASU400BL - FAS UNIVERSAL BRACKET EA B  $           29.15 18.0%  $        23.90 N/A N/A
941272 FASU500BL - FAS UNIVERSAL BRACKET EA B  $           37.54 18.0%  $        30.78 N/A N/A
941273 FASU600BL - FAS UNIVERSAL BRACKET EA B  $           42.07 18.0%  $        34.50 N/A N/A
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941274 CE25BL - SQUARE SPLICE WASHER-50/cs EA B  $           25.29 18.0%  $        20.74 N/A N/A
941275 CE30BL - SQUARE SPLICE WASHER-50/cs EA B  $           39.67 18.0%  $        32.53 N/A N/A
941276 CE40BL - SQUARE SPLICE WASHER-25/cs EA B  $           21.97 18.0%  $        18.01 N/A N/A
941277 ED1100BL - UNIVERSAL SPLICE BAR EA B  $           14.11 18.0%  $        11.57 N/A N/A
941278 ED250/90BL - CORNER SPLICE BAR-50/cs EA B  $         185.85 18.0%  $      152.40 N/A N/A
941279 ED275BL-UNIVERSAL SPLICE BAR-50 per case EA B  $         176.25 18.0%  $      144.53 N/A N/A
941281 EDRNBL - FAST SPLICE EA B  $         154.04 18.0%  $      126.31 N/A N/A
941282 EDTBL - EDT SPLICE PLATE (50 per case) EA B  $         151.77 18.0%  $      124.45 N/A N/A
941287 UFCBL - UNDER FLOOR SUPPORT CLAMP EA B  $             8.37 18.0%  $          6.86 N/A N/A
941289 EDF3000BL - EDF MOUNTING RAIL EA B  $           86.96 18.0%  $        71.31 N/A N/A
941297 MFM100BL - METALLIC MULTIFIX PLATE EA B  $             6.26 18.0%  $          5.13 N/A N/A
941298 MFM150BL - METALLIC MULTIFIX PLATE EA B  $             6.99 18.0%  $          5.73 N/A N/A
941299 CABLEXIT100BL - CABLEXIT EA B  $             7.19 18.0%  $          5.90 N/A N/A
941301 ASBL - TRAPEZE HANGING CLIP-50/cs EA B  $         119.89 18.0%  $        98.31 N/A N/A
941303 SASBL-SINGLE HANGER SUSP. BRACKKET-50/cs EA B  $         171.54 18.0%  $      140.66 N/A N/A
941304 UC50BL - CABLOFIL CABLE TRAY STANDOFF EA B  $             2.80 18.0%  $          2.30 N/A N/A
941307 UFS60/100BL - UNDER FLOOR SUPPORT EA B  $             4.66 18.0%  $          3.82 N/A N/A
941308 C50BL - WALL MOUNT ATTACHMENT EA B  $             3.13 18.0%  $          2.57 N/A N/A
941310 FASPCH200BL - FAS CENTER HANGER EA B  $           12.34 18.0%  $        10.12 N/A N/A
941311 FASPCH300BL - FAS CENTER HANGER EA B  $           14.01 18.0%  $        11.49 N/A N/A
941312 FASPCH400BL - FAS CENTER HANGER EA B  $           15.50 18.0%  $        12.71 N/A N/A
941313 FASPCH450BL - FAS CENTER HANGER EA B  $           18.03 18.0%  $        14.78 N/A N/A
941314 FASPCH500BL - FAS CENTER HANGER EA B  $           20.20 18.0%  $        16.56 N/A N/A
941315 FASPCH600BL - FAS CENTER HANGER EA B  $           23.04 18.0%  $        18.89 N/A N/A
941332 CVN50BL - CABLOFIL COVER EA B  $           32.59 18.0%  $        26.73 N/A N/A
941333 CVN100BL - CABLOFIL COVER EA B  $           40.38 18.0%  $        33.11 N/A N/A
941334 CVN150BL - CABLOFIL COVER EA B  $           46.59 18.0%  $        38.20 N/A N/A
941335 CVN200BL - CABLOFIL COVER EA B  $           56.10 18.0%  $        46.00 N/A N/A
941336 CVN300BL - CABLOFIL COVER EA B  $           85.20 18.0%  $        69.86 N/A N/A
941338 CVN450BL - CABLOFIL COVER EA B  $         134.65 18.0%  $      110.41 N/A N/A
941339 CVN500BL - CABLOFIL COVER EA B  $         170.85 18.0%  $      140.09 N/A N/A
941340 CVN600BL - CABLOFIL COVER EA B  $         220.87 18.0%  $      181.11 N/A N/A
941407 TXF35BL - TELEXRAIL EA B  $           30.94 18.0%  $        25.37 N/A N/A
941511 EZFW1/4EZ - FLAT WASHER-100/cs EA B  $             6.66 18.0%  $          5.46 N/A N/A
941612 EZFW3/8EZ - FLAT WASHER-100/cs EA B  $             9.31 18.0%  $          7.64 N/A N/A
941713 EZHN1/4EZ - HEX NUT-100/cs EA B  $             6.66 18.0%  $          5.46 N/A N/A
941814 EZHN1/2EZ - HEX NUT-100/cs EA B  $           18.20 18.0%  $        14.92 N/A N/A
941915 EZHN3/8EZ - HEX NUTS-100/cs EA B  $           13.31 18.0%  $        10.92 N/A N/A
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942016 EZJB5/16EZ - J BOLT & NUT ATTACH-2/cs EA B  $             6.66 18.0%  $          5.46 N/A N/A
942283 COT30BL - DIVIDER STRIP EA B  $           13.00 18.0%  $        10.66 N/A N/A
942284 COT54BL - DIVIDER STRIP EA B  $           22.12 18.0%  $        18.14 N/A N/A
942298 COT150BL - DIVIDER STRIP EA B  $           70.31 18.0%  $        57.65 N/A N/A
942307 EZT90BL - 1 T OR 2 90 DEGREE BEND KIT EA B  $           22.64 18.0%  $        18.56 N/A N/A
942308 EZBN1/4BL- ROUND HEAD SCREW & FLANGE 

NUT EA B  $             7.12 18.0%  $          5.84 N/A N/A
942309 EZFW1/4BL - FLAT WASHER-100/cs EA B  $             6.66 18.0%  $          5.46 N/A N/A
942310 EZFW3/8BL - FLAT WASHER-100/cs EA B  $             9.31 18.0%  $          7.64 N/A N/A
942311 EZJB5/16BL -J BOLT & NUT ATTACHMENT-2/cs EA B  $             6.66 18.0%  $          5.46 N/A N/A
942312 UFS150/200BL - UNDER FLOOR SUPPORT STAND EA B  $           21.74 18.0%  $        17.82 N/A N/A
942315 FASPCH150BL - FAS CENTER HANGER EA B  $             8.34 18.0%  $          6.84 N/A N/A
942319 HB2KITBL - HB KIT EA B  $             3.43 18.0%  $          2.82 N/A N/A
942351 THRD1/4EZ - 1/4" THREADED ROD-1/cs EA B  $             3.79 18.0%  $          3.11 N/A N/A
942353 THRD3/8EZ - 3/8" THREADED ROD-1/cs EA B  $             6.05 18.0%  $          4.96 N/A N/A
942354 UFS150/200PG - UNDER FLOOR SUPPORT STAND EA B  $           21.74 18.0%  $        17.82 N/A N/A
942357 FASPCH150PG - FAS CENTER HANGER EA B  $             8.34 18.0%  $          6.84 N/A N/A
942419 HB2KITPG - HB KIT EA B  $             3.43 18.0%  $          2.82 N/A N/A
942444 SZMCCUTR -SEISMIC CUTTER C-7 EA B  $         172.40 18.0%  $      141.37 N/A N/A
942445 SZMCKIT -RED SEISMIC KIT EA B  $         147.99 18.0%  $      121.35 N/A N/A
942446 SZMCSWAG -SEISMIC HAND SWAGER EA B  $         380.75 18.0%  $      312.22 N/A N/A
942448 UFCN200PG - UNDER FLOOR CLAMP, FASP200 EA B  $           16.83 18.0%  $        13.80 N/A N/A
942449 UFCN300PG - UNDER FLOOR CLAMP, FASP300 EA B  $           20.10 18.0%  $        16.48 N/A N/A
942459 CE25GC - SQUARE SPLICE WASHER-50/cs EA B  $           31.62 18.0%  $        25.92 N/A N/A
942460 CE30GC - SQUARE SPLICE WASHER-50/cs EA B  $           49.59 18.0%  $        40.67 N/A N/A
942463 CF105/450BL - CABLOFIL CABLE TRAY EA B  $         138.52 18.0%  $      113.58 N/A N/A
942464 EZFW1/2EZ - FLAT WASHER-100/cs EA B  $           20.23 18.0%  $        16.59 N/A N/A
942465 THRD1/2EZ - 1/2" THREADED ROD-1/cs EA B  $           15.91 18.0%  $        13.04 N/A N/A
942474 ZF150/600BL - CABLOFIL CABLE TRAY EA B  $         318.17 18.0%  $      260.90 N/A N/A
942593 SF50BL - CENTER HANGER EA B  $             7.09 18.0%  $          5.81 N/A N/A
942596 FASC450BL - FAS C BRACKET EA B  $           24.63 18.0%  $        20.20 N/A N/A
942616 GNDSB - GROUNDING LUG EA B  $             6.68 18.0%  $          5.48 N/A N/A
942686 EZT90GC -1 T OR 2 90 DEGREE BEND KIT EA B  $           34.01 18.0%  $        27.89 N/A N/A
942696 HB2KITGC -  HB KIT EA B  $             5.34 18.0%  $          4.38 N/A N/A
942718 UFCN200GC - UNDER FLOOR CLAMP, FASP200 EA B  $           21.11 18.0%  $        17.31 N/A N/A
942719 UFCN300GC - UNDER FLOOR CLAMP, FASP300 EA B  $           29.88 18.0%  $        24.50 N/A N/A
942720 CAT30/41PG - SNAP IN WALL BRKT EA B  $             2.04 18.0%  $          1.67 N/A N/A
942721 ZF150/600GC - CABLOFIL CABLE TRAY EA B  $         397.72 18.0%  $      326.13 N/A N/A
942735 PRECLICKPG - PRECLICK SPLICE (8 per bag) EA B  $           25.03 18.0%  $        20.53 N/A N/A
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942736 PRECLICKGC - PRECLICK SPLICE -8 per bag EA B  $           31.29 18.0%  $        25.66 N/A N/A
942738 PRECLICKBL - PRECLICK SPLICE -8 in bag EA B  $           25.03 18.0%  $        20.53 N/A N/A
942759 ERD10BL-EDF BRACE PLATE EA B  $             4.19 18.0%  $          3.44 N/A N/A
942761 PFREDFBL - EDF MOUNTING BRACKET EA B  $           18.26 18.0%  $        14.97 N/A N/A
942769 CFL54/100EZ - CABLOFIL L CABLE TRAY EA B  $           35.88 18.0%  $        29.42 N/A N/A
942770 CFL54/100GC - CABLOFIL L CABLE TRAY EA B  $           44.86 18.0%  $        36.78 N/A N/A
942772 CFL54/100BL - CABLOFIL L CABLE TRAY EA B  $           35.88 18.0%  $        29.42 N/A N/A
942778 EZBN5/16EZ- ROUND HEAD SCREW- FLANGE NUT EA B  $           33.22 18.0%  $        27.24 N/A N/A
942780 EZBN5/16BL -  RND HEAD SCREW-FLANGE NUT EA B  $           33.22 18.0%  $        27.24 N/A N/A
942786 EZFW1/2BL-FLAT WASHER-100/cs EA B  $           36.14 18.0%  $        29.64 N/A N/A
942790 EZCN1/2EZ - COUPLING NUT-100/cs EA B  $         251.77 18.0%  $      206.45 N/A N/A
942797 ECLIBL-SPACER-10/cs EA B  $           16.16 18.0%  $        13.25 N/A N/A
942799 CAT30/41GC - SNAP IN WALL BRACKET EA B  $             2.52 18.0%  $          2.07 N/A N/A
942800 CAT30/41BL - SNAP IN WALL BRACKET EA B  $             2.04 18.0%  $          1.67 N/A N/A
942805 FV1BL - VERTICAL BRACKET EA B  $             7.47 18.0%  $          6.12 N/A N/A
942807 CLIPF02BL - CVN COVER CLIP EA B  $           14.20 18.0%  $        11.64 N/A N/A
942813 EDF1000BL - 40MOUNTING RAIL EA B  $           15.46 18.0%  $        12.67 N/A N/A
942815 EDF600BL 24" MOUNTING RAIL EA B  $           14.62 18.0%  $        11.99 N/A N/A
942817 EDF300BL - 12 EDF RAIL EA B  $             7.19 18.0%  $          5.90 N/A N/A
942819 ETC20GC - TRAY BEAM SUPPORT EA B  $           13.42 18.0%  $        11.00 N/A N/A
942820 ETC30GC - TRAY BEAM SUPPORT EA B  $           14.45 18.0%  $        11.85 N/A N/A
942821 FASLOCKXLBL - FASLOCK SPLICE-25/cs EA B  $           27.56 18.0%  $        22.60 N/A N/A
942823 FS41BL - FASTRUT CONNECTOR-50/cs EA B  $           64.89 18.0%  $        53.21 N/A N/A
942839 UFCN150PG - UNDER FLOOR CLAMP, FASP150 EA B  $           11.73 18.0%  $          9.62 N/A N/A
942840 SF100BL - CENTER HANGER EA B  $           15.42 18.0%  $        12.65 N/A N/A
942847 EZBC1/2EZ - THREADED ROD BEAM CLAMP EA B  $             8.24 18.0%  $          6.76 N/A N/A
942848 FASL450BL- FAS L BRACKET EA B  $           17.98 18.0%  $        14.74 N/A N/A
942866 GNDCL - GROUNDING LUG EA B  $           11.38 18.0%  $          9.33 N/A N/A
942869 FASLOCKSBL - FASLOCK SPLICE-25/cs EA B  $           27.56 18.0%  $        22.60 N/A N/A
942871 CCLMP21EZ - CABLE CLAMP-10/cs EA B  $           26.67 18.0%  $        21.87 N/A N/A
942872 CCLMP35EZ - CABLE CLAMP-10/cs EA B  $           29.80 18.0%  $        24.44 N/A N/A
942873 CCLMP45EZ - CABLE CLAMP-10/cs EA B  $           31.07 18.0%  $        25.48 N/A N/A
942874 CCLMP52EZ - CABLE CLAMP-10/cs EA B  $           70.12 18.0%  $        57.50 N/A N/A
942875 CCLMP64EZ - CABLE CLAMP-10/cs EA B  $           74.37 18.0%  $        60.98 N/A N/A
942876 CCLMP76EZ - CABLE CLAMP-10/cs EA B  $           83.52 18.0%  $        68.48 N/A N/A
942877 CCLMP95EZ - CABLE CLAMP-10/cs EA B  $         186.20 18.0%  $      152.68 N/A N/A
942878 CCLMP108EZ - CABLE CLAMP-10/cs EA B  $         238.39 18.0%  $      195.48 N/A N/A
942879 FASROLLERHD- HEAVY DUTY FAS ROLLER EA B  $         167.30 18.0%  $      137.18 N/A N/A
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942880 DFBL-EDF ANGLE MOUNTING BRACKET EA B  $           11.45 18.0%  $          9.38 N/A N/A
942881 CABL-FASU MOUNTING PIN EA B  $           47.06 18.0%  $        38.59 N/A N/A
942895 DROPOUTKITPG - DROPOUT KIT EA B  $           21.83 18.0%  $        17.90 N/A N/A
942896 DROPOUTKITBL - DROPOUT KIT EA B  $           28.92 18.0%  $        23.71 N/A N/A
942897 DROPOUTKITGC - DROPOUT KIT EA B  $           28.92 18.0%  $        23.71 N/A N/A
942911 RADT90KIT2EZ - RADIUS T 90 KIT-1/cs EA B  $           50.43 18.0%  $        41.35 N/A N/A
942912 RADT90KIT4EZ - RADIUS T 90 KIT EA B  $           51.99 18.0%  $        42.63 N/A N/A
942917 UFFLATEZ-FLAT GRID- EZ EA B  $           16.49 18.0%  $        13.52 N/A N/A
942918 UFSUPKIT100PG - 4" UNDERFLOOR SUP KIT EA B  $           39.94 18.0%  $        32.75 N/A N/A
942919 UFSUPKIT200PG - 8" UNDERFLOOR SUP KIT EA B  $           45.01 18.0%  $        36.91 N/A N/A
942920 UFSUPKIT300PG - 12" UNDERFLOOR SUP KIT EA B  $           47.55 18.0%  $        38.99 N/A N/A
942921 UFSUPKIT400PG - 14"UNDERFLOOR SUP KIT EA B  $           51.36 18.0%  $        42.11 N/A N/A
942922 UFSUPKIT600PG - 24" UNDERFLOOR SUP KIT EA B  $           55.52 18.0%  $        45.53 N/A N/A
942923 UFT90KITEZ - UNDERFLOOR TEE KIT EA B  $           35.11 18.0%  $        28.79 N/A N/A
942942 RADT90KIT6EZ - RADIUS T 90 KIT EA B  $           54.52 18.0%  $        44.70 N/A N/A
942943 HB2KIT316L -  HB KIT EA B  $           19.33 18.0%  $        15.85 N/A N/A
942944 DROPOUTKIT316L - DROPOUT KIT EA B  $           39.00 18.0%  $        31.98 N/A N/A
942945 UFCF2/105/150EZ-CABLOFIL CABLE TRAY-1/cs EA B  $           19.10 18.0%  $        15.66 N/A N/A
942947 THRDPT - THREADED ROD PROTECTOR 10 pcs EA B  $           49.20 18.0%  $        40.35 N/A N/A
942950 SBDABL - CONDUIT & BOX SUPPORT EA B  $             4.54 18.0%  $          3.72 N/A N/A
942952 CABLOSNAP12-25/bag EA B  $           32.16 18.0%  $        26.37 N/A N/A
942953 CABLOSNAP25-25/bag EA B  $           42.59 18.0%  $        34.92 N/A N/A
942954 CABLOSNAP37-25/bag EA B  $           58.22 18.0%  $        47.74 N/A N/A
942955 CABLOSNAP50-25/bag EA B  $           67.66 18.0%  $        55.48 N/A N/A
942957 FASL450GC- FAS L BRACKET EA B  $           22.50 18.0%  $        18.45 N/A N/A
942958 CM50IBL-BLACK MOUNT BRACKET 

(INDUSTRIAL) EA B  $           20.60 18.0%  $        16.89 N/A N/A
943027 RADT90KIT2BL - RADIUS T 90 KIT EA B  $           50.43 18.0%  $        41.35 N/A N/A
943029 UFSCB4/300PG - UF CANTILEVER BRACKET EA B  $           43.00 18.0%  $        35.26 N/A N/A
943096 FASC400BL - FAS C BRACKET EA B  $           22.73 18.0%  $        18.64 N/A N/A
943108 RADT90KIT4BL - RADIUS T 90 KIT EA B  $           51.99 18.0%  $        42.63 N/A N/A
943121 RADT90KIT2PE - PAINTED RADIUS T 90 KIT EA B  $           70.94 18.0%  $        58.17 N/A N/A
943146 FASL400BL - FAS L BRACKET EA B  $           15.97 18.0%  $        13.10 N/A N/A
943155 WTSB46 - WALL TOP SADDLE BRACKET 4" EA B  $             8.04 18.0%  $          6.60 N/A N/A
943156 WTSB810 - WALL TOP SADDLE BRACKET 8" EA B  $             8.27 18.0%  $          6.78 N/A N/A
943157 RADT90KIT4GC - RADIUS T 90 KIT EA B  $           65.00 18.0%  $        53.30 N/A N/A
943160 RADT90KIT6GC - RADIUS T 90 KIT EA B  $           68.17 18.0%  $        55.90 N/A N/A
943168 CE40CC12EZ - 1/2" CONDUIT ATTACHMENT EA B  $           42.00 18.0%  $        34.44 N/A N/A
943169 CE40CC34EZ - 3/4" CONDUIT ATTACHMENT EA B  $           42.00 18.0%  $        34.44 N/A N/A
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943170 CE40CC1EZ - 1" CONDUIT ATTACHMENT EA B  $           42.00 18.0%  $        34.44 N/A N/A
943171 CE40CC114EZ - 1 1/4" CONDUIT ATTACHMENT EA B  $           42.00 18.0%  $        34.44 N/A N/A
943209 RADT90KIT2GC - RADIUS T 90 KIT EA B  $           61.80 18.0%  $        50.68 N/A N/A
943210 DO54/150EZ - DROPOUT FOR 54/150 EA B  $           67.27 18.0%  $        55.16 N/A N/A
943211 DO54/300EZ - DROPOUT FOR 54/300 EA B  $           80.70 18.0%  $        66.18 N/A N/A
943212 DO105/150EZ - DROPOUT FOR 105/150 EA B  $           78.26 18.0%  $        64.17 N/A N/A
943213 DO105/300EZ - DROPOUT FOR 105/300 EA B  $           91.70 18.0%  $        75.19 N/A N/A
943238 CC12KITPG - CONDUIT CLAMP KIT EA B  $             8.28 18.0%  $          6.79 N/A N/A
943239 CC34KITPG - CONDUIT CLAMP KIT EA B  $             8.28 18.0%  $          6.79 N/A N/A
943240 CC1KITPG - CONDUIT CLAMP KIT EA B  $             8.28 18.0%  $          6.79 N/A N/A
943241 CC114KITPG - CONDUIT CLAMP KIT EA B  $             8.68 18.0%  $          7.12 N/A N/A
943242 CC112KITPG - CONDUIT CLAMP KIT EA B  $             8.68 18.0%  $          7.12 N/A N/A
943243 CC2KITPG - CONDUIT CLAMP KIT EA B  $             8.68 18.0%  $          7.12 N/A N/A
943244 CC212KITPG - CONDUIT CLAMP KIT EA B  $             9.18 18.0%  $          7.53 N/A N/A
943245 CC3KITPG - CONDUIT CLAMP KIT EA B  $           10.65 18.0%  $          8.73 N/A N/A
943246 CC312KITPG - CONDUIT CLAMP KIT EA B  $           11.37 18.0%  $          9.32 N/A N/A
943247 CC4KITPG - CONDUIT CLAMP KIT EA B  $           12.12 18.0%  $          9.94 N/A N/A
943253 YC214KITIN316 - YOKE CLAMP KIT (10/pkg) EA B  $           50.61 18.0%  $        41.50 N/A N/A
943254 YC238KITIN316 - YOKE CLAMP KIT (10/pkg) EA B  $           51.19 18.0%  $        41.97 N/A N/A
943255 YC212KITIN316 - YOKE CLAMP KIT (10/pkg) EA B  $           51.40 18.0%  $        42.15 N/A N/A
943256 YC414KITIN316 - YOKE CLAMP KIT (10/pkg) EA B  $           51.66 18.0%  $        42.36 N/A N/A
943257 YC438KITIN316 - YOKE CLAMP KIT (10/pkg) EA B  $           53.24 18.0%  $        43.65 N/A N/A
943258 DO54/150BL - DROPOUT FOR 54/150 EA B  $           93.59 18.0%  $        76.74 N/A N/A
943259 DO54/300BL - DROPOUT FOR 54/300 EA B  $           80.70 18.0%  $        66.18 N/A N/A
943260 DO105/150BL - DROPOUT FOR 105/150 EA B  $           90.00 18.0%  $        73.80 N/A N/A
943261 DO105/300BL - DROPOUT FOR 105/300 EA B  $         105.45 18.0%  $        86.47 N/A N/A
943275 CE40CC34BL - 1/2" CONDUIT CLAMP BLACK EA B  $           20.95 18.0%  $        17.18 N/A N/A
943276 CE40CC1BL - 1" CONDUIT ATTACHMENT EA B  $           20.95 18.0%  $        17.18 N/A N/A
943277 CE40CC114BL - 1 1/4" CONDUIT ATTACHMENT EA B  $           20.95 18.0%  $        17.18 N/A N/A
943346 DO54/200EZ - DROPOUT FOR 54/200 EA B  $           71.75 18.0%  $        58.83 N/A N/A
943347 WTSB46KIT - Wall Tap Saddle Bracket Kit EA B  $           24.60 18.0%  $        20.17 N/A N/A
943348 WTSB810KIT - Wall Top Saddle Bracket Kit EA B  $           25.41 18.0%  $        20.84 N/A N/A
943387 RADT90KIT6BL - RADIUS T 90 KIT EA B  $           54.52 18.0%  $        44.70 N/A N/A
943403 RADT90KIT4PE - PAINTED RADIUS T 90 KIT EA B  $           73.13 18.0%  $        59.97 N/A N/A
943474 RADT9012KIT2EZ - 12" RADIUS T 90 KIT EA B  $           52.52 18.0%  $        43.07 N/A N/A
943475 RADT9012KIT2BL - 12" RADIUS T 90 KIT EA B  $           52.52 18.0%  $        43.07 N/A N/A
943476 RADT9012KIT2PE - 12" RADIUS T 90 KIT EA B  $           73.03 18.0%  $        59.88 N/A N/A
943477 RADT9012KIT2GC - 12" RADIUS T 90 KIT EA B  $           63.89 18.0%  $        52.39 N/A N/A
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943478 RADT9012KIT4EZ - 12" RADIUS T 90 KIT EA B  $           54.71 18.0%  $        44.86 N/A N/A
943479 RADT9012KIT4BL - 12" RADIUS T 90 KIT EA B  $           54.71 18.0%  $        44.86 N/A N/A
943480 RADT9012KIT4PE - 12" RADIUS T 90 KIT EA B  $           75.85 18.0%  $        62.20 N/A N/A
943481 RADT9012KIT4GC - 12" RADIUS T 90 KIT EA B  $           67.71 18.0%  $        55.53 N/A N/A
943482 RADT9012KIT6EZ - 12" RADIUS T 90 KIT EA B  $           57.75 18.0%  $        47.36 N/A N/A
943483 RADT9012KIT6BL - 12" RADIUS T 90 KIT EA B  $           57.75 18.0%  $        47.36 N/A N/A
943484 RADT9012KIT6PE - 12" RADIUS T 90 KIT EA B  $           78.61 18.0%  $        64.46 N/A N/A
943485 RADT9012KIT6GC - 12" RADIUS T 90 KIT EA B  $           71.40 18.0%  $        58.55 N/A N/A
943492 WMC2LAEZ (WMCT to Ladder Clip) EA B  $             8.63 18.0%  $          7.08 N/A N/A
943493 WMC2LABL (WMCT to Ladder Clip) EA B  $           10.35 18.0%  $          8.49 N/A N/A
943494 WMC2LAPE (WMCT to Ladder Clip) EA B  $           10.35 18.0%  $          8.49 N/A N/A
943495 WMC2LAGC (WMCT to Ladder Clip) EA B  $           10.44 18.0%  $          8.56 N/A N/A
943496 WMC2LAIN304 (WMCT to Ladder Clip) EA B  $           19.04 18.0%  $        15.61 N/A N/A
943523 CP5 - Cabloport Block EA B  $           10.48 18.0%  $          8.59 N/A N/A
943524 CP10 - Cabloport Block EA B  $           14.49 18.0%  $        11.88 N/A N/A
943525 CP20 - Cabloport Block EA B  $           28.96 18.0%  $        23.75 N/A N/A
943530 CPP10PG - CPORT w/ 12" FASP EA B  $           20.37 18.0%  $        16.70 N/A N/A
943531 CPP20PG - CPORT w/ 24" FASP EA B  $           38.43 18.0%  $        31.51 N/A N/A
943534 CPS5PG - Cabport w/ 5" Strut EA B  $           13.21 18.0%  $        10.83 N/A N/A
943535 CPS10PG - Cabport w/ 10" Strut EA B  $           23.08 18.0%  $        18.92 N/A N/A
943537 CPS20PG - Cabport w/ 22" Strut EA B  $           48.18 18.0%  $        39.51 N/A N/A
943538 CPS30PG - Cabport w/ 28" Strut EA B  $           68.27 18.0%  $        55.98 N/A N/A
943547 CPS10S4 - Cabport w/ 10" S4 Strut EA B  $             0.01 18.0%  $          0.01 N/A N/A
943605 CPSE101210PG - CPORT Strut Ext 12Hx10W EA B  $           49.83 18.0%  $        40.86 N/A N/A
943606 CPSE201216PG - CPORT Strut Ext 12Hx16W EA B  $           71.72 18.0%  $        58.81 N/A N/A
943637 CPPB1028PG - CPORT FASP Bridge 28" Supt EA B  $           70.90 18.0%  $        58.13 N/A N/A
943642 CPSB1028PG - CPORT Strut Bridge 28" Supt EA B  $           57.63 18.0%  $        47.26 N/A N/A
943645 CPSB1050PG - CPORT Strut Bridge 50" Supt EA B  $           79.04 18.0%  $        64.82 N/A N/A
943667 CPSA10PG - CPORT Strut Angle EA B  $           61.27 18.0%  $        50.24 N/A N/A
943686 CPSZ10PG - CPORT Seismic with 12" Strut EA B  $           31.45 18.0%  $        25.79 N/A N/A
943687 CPSZ20PG - CPORT Seismic with 24" Strut EA B  $           68.90 18.0%  $        56.50 N/A N/A
943714 CPW12 - Cabloport Widebody Block EA B  $           23.12 18.0%  $        18.96 N/A N/A
943715 CPW24 - Cabloport Widebody Block EA B  $           43.86 18.0%  $        35.96 N/A N/A
943716 CPW36 - Cabloport Widebody Block EA B  $           65.81 18.0%  $        53.97 N/A N/A
943720 CPWP12PG - CPORT Wide Body w/ 12" FASP EA B  $           46.89 18.0%  $        38.45 N/A N/A
943721 CPWP24PG - CPORT Wide Body w/ 24" FASP EA B  $           80.49 18.0%  $        66.00 N/A N/A
943722 CPWP36PG - CPORT Wide Body w/ 40" FASP EA B  $         119.94 18.0%  $        98.35 N/A N/A
943738 CPWS12PG - CPORT Widebody w/ 12" Strut EA B  $           41.02 18.0%  $        33.64 N/A N/A
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U/M 
(Hr, Unit, etc.)

943739 CPWS24PG - CPORT Widebody w/ 24" Strut EA B  $           80.49 18.0%  $        66.00 N/A N/A
943740 CPWS36PG - CPORT Widebody w/ 36" Strut EA B  $         119.94 18.0%  $        98.35 N/A N/A
943756 CPWPE12128PG - CPORT WB FASP Ext 12Hx8W EA B  $             4.01 18.0%  $          3.29 N/A N/A
943757 CPWPE121212PG - CPORT WB FASP Ext12Hx12W EA B  $             5.87 18.0%  $          4.81 N/A N/A
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Carlon                               
Part/Model Number (if applicable)

 
Description 

Unit of 
Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

Carlon has been removed.
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Circa                       
Part/Model Number           

(if applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost per 

Month per U/M 
(Hr, Unit, etc.)

1880B1-100K 100 PAIR BET - STUB/110 - NO COVER EA B  $      427.75 4%  $      410.64 N/A N/A
1880B1-25 25 PAIR BET - STUB/110 - NO COVER EA B  $      254.90 4%  $      244.70 N/A N/A
1880B1-50A 50 PAIR BET - STUB/110 - NO COVER EA B  $      292.35 4%  $      280.66 N/A N/A
1880ECA1/NSC-200 200 PAIR BET - 110/110 -  COVER EA B  $   1,083.90 4%  $   1,040.54 N/A N/A
1880ECA1/NSC-200RC 200 PAIR BET - 110/110 -  COVER EA B  $   1,083.90 4%  $   1,040.54 N/A N/A
1880ECA1-100 100 PAIR BET - 110/110 - COVER & SPLICE EA B  $      531.43 4%  $      510.17 N/A N/A
1880ECA1-25 25 PAIR BET - 110/110 - COVER & SPLICE EA B  $      278.25 4%  $      267.12 N/A N/A
1880ECA1-50 50 PAIR BET - 110/110 - COVER & SPLICE EA B  $      315.74 4%  $      303.11 N/A N/A
1880ECM1-100 100 PAIR BET - MS2/110 - COVER & SPLICE EA B  $      542.24 4%  $      520.55 N/A N/A
1880ECM1-25 25 PAIR BET - MS2/110 - COVER & SPLICE EA B  $      287.10 4%  $      275.62 N/A N/A
1880ECM1-50 50 PAIR BET - MS2/110 - COVER & SPLICE EA B  $      348.00 4%  $      334.08 N/A N/A
1880ECS1-100 100 PAIR BET - 710/110 - COVER & SPLICE EA B  $      539.05 4%  $      517.49 N/A N/A
1880ECS1-25 25 PAIR BET - 710/110 - COVER & SPLICE EA B  $      287.10 4%  $      275.62 N/A N/A
1880ECS1-50 50 PAIR BET - 710/110 - COVER & SPLICE EA B  $      348.00 4%  $      334.08 N/A N/A
1880ENA1/NSC-100 100 PAIR BET - 110/110 - NO COVER EA B  $      412.12 4%  $      395.64 N/A N/A
1880ENA1/NSC-12 12 PAIR BET - 110/110 - NO COVER EA B  $      106.46 4%  $      102.20 N/A N/A
1880ENA1/NSC-200 200 PAIR BET - 110/110 - NO COVER EA B  $   1,009.23 4%  $      968.86 N/A N/A
1880ENA1/NSC-200RC 200 PAIR BET - 110/110 - NO COVER EA B  $   1,009.23 4%  $      968.86 N/A N/A
1880ENA1/NSC-25 25 PAIR BET - 110/110 - NO COVER EA B  $      122.57 4%  $      117.67 N/A N/A
1880ENA1/NSC-50 50 PAIR BET - 110/110 - NO COVER EA B  $      299.22 4%  $      287.25 N/A N/A
1880ENA1/NSC-6 6 PAIR BET - 110/110 - NO COVER EA B  $        78.14 4%  $        75.01 N/A N/A
1880ENM1-25 25 PAIR BET - MS2/110 - NO COVER EA B  $      326.66 4%  $      313.59 N/A N/A
1880ENM1-50 50 PAIR BET - MS2/110 - NO COVER EA B  $      373.84 4%  $      358.89 N/A N/A
1880ENS1-25 25 PAIR BET - 710/110 - NO COVER EA B  $      329.11 4%  $      315.95 N/A N/A
1880ENS1-50 50 PAIR BET - 710/110 - NO COVER EA B  $      352.36 4%  $      338.27 N/A N/A
1890BC1-100K 100 PAIR BET - STUB/66 - COVER EA B  $      515.84 4%  $      495.21 N/A N/A
1890BC1-50A 50 PAIR BET - STUB/66 - COVER EA B  $      353.08 4%  $      338.96 N/A N/A
1890ECM1-100 100 PAIR BET - MS2/66 - COVER & SPLICE EA B  $      532.34 4%  $      511.05 N/A N/A
1890ECM1-25 25 PAIR BET - MS2/66 - COVER & SPLICE EA B  $      287.10 4%  $      275.62 N/A N/A
1890ECM1-50 50 PAIR BET - MS2/66 - COVER & SPLICE EA B  $      356.12 4%  $      341.88 N/A N/A
1890ECS1-25 25 PAIR BET - 710/66 - COVER & SPLICE EA B  $      287.10 4%  $      275.62 N/A N/A
1890ECS1-50 50 PAIR BET - 710/66 - COVER & SPLICE EA B  $      351.52 4%  $      337.46 N/A N/A
1890ECT1/NSC-100 100 PAIR BET - 66/66 - COVER EA B  $      469.80 4%  $      451.01 N/A N/A
1890ECT1/NSC-25 25 PAIR BET - 66/66 - COVER EA B  $      224.09 4%  $      215.13 N/A N/A
1890ECT1/NSC-50 50 PAIR BET - 66/66 - COVER EA B  $      313.20 4%  $      300.67 N/A N/A
1890ECT1-100 100 PAIR BET - 66/66 - COVER & SPLICE EA B  $      496.41 4%  $      476.55 N/A N/A
1890ECT1-25 25 PAIR BET - 66/66 - COVER & SPLICE EA B  $      287.67 4%  $      276.16 N/A N/A
1890ECT1-50 50 PAIR BET - 66/66 - COVER & SPLICE EA B  $      342.81 4%  $      329.10 N/A N/A
1900-100K 100 PAIR BET - STUB/STUB - COVER EA B  $      721.43 4%  $      692.57 N/A N/A
1900-25 25 PAIR BET - STUB/STUB - COVER EA B  $      376.72 4%  $      361.65 N/A N/A
1900-50A 50 PAIR BET - STUB/STUB - COVER EA B  $      398.75 4%  $      382.80 N/A N/A
2100B-100 100 PAIR BET - BIX/BIX - COVER EA B  $      572.75 4%  $      549.84 N/A N/A
2100B-12 12 PAIR BET - BIX/BIX - COVER EA B  $      166.75 4%  $      160.08 N/A N/A
2100B-25 25 PAIR BET - BIX/BIX - COVER EA B  $      201.55 4%  $      193.49 N/A N/A
2100B-50 50 PAIR BET - BIX/BIX - COVER EA B  $      452.96 4%  $      434.84 N/A N/A
2100B-6 6 PAIR BET - BIX/BIX - COVER EA B  $      155.11 4%  $      148.91 N/A N/A
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Circa                       
Part/Model Number           

(if applicable)
 Description Unit of 
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Group

(identifier if 
applicable)

 MSRP Percentage 
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 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost per 

Month per U/M 
(Hr, Unit, etc.)

2100BN-100 100 PAIR BET - BIX/BIX - NO COVER EA B  $      543.75 4%  $      522.00 N/A N/A
2100BN-12 12 PAIR BET - BIX/BIX - NO COVER EA B  $      130.50 4%  $      125.28 N/A N/A
2100BN-25 25 PAIR BET - BIX/BIX - NO COVER EA B  $      172.55 4%  $      165.65 N/A N/A
2100BN-50 50 PAIR BET - BIX/BIX - NO COVER EA B  $      362.50 4%  $      348.00 N/A N/A
2100BN-6 6 PAIR BET - BIX/BIX - NO COVER EA B  $        94.25 4%  $        90.48 N/A N/A
2100SB-100 100 PAIR BET - BIX/BIX - COVER & SPLICE EA B  $      638.00 4%  $      612.48 N/A N/A
2100SB-12 12 PAIR BET - BIX/BIX - COVER & SPLICE EA B  $      195.75 4%  $      187.92 N/A N/A
2100SB-25 25 PAIR BET - BIX/BIX - COVER & SPLICE EA B  $      207.35 4%  $      199.06 N/A N/A
2100SB-50 50 PAIR BET - BIX/BIX - COVER & SPLICE EA B  $      381.35 4%  $      366.10 N/A N/A
2100SBC-100 (SHEILDED) 100 PAIR BET - BIX/STUB - COVER & EA B  $      682.18 4%  $      654.89 N/A N/A
2100SBC-100 (UNSHEILDED) 100 PAIR BET - BIX/STUB - COVER & EA B  $      581.47 4%  $      558.21 N/A N/A
2100SBC-25 (SHEILDED) 25 PAIR BET - BIX/STUB - COVER & SPLICE EA B  $      306.57 4%  $      294.31 N/A N/A
2100SBC-25 (UNSHEILDED) 25 PAIR BET - BIX/STUB - COVER & SPLICE EA B  $      255.88 4%  $      245.64 N/A N/A
2100SBC-50 (SHEILDED) 50 PAIR BET - BIX/STUB - COVER & SPLICE EA B  $      398.75 4%  $      382.80 N/A N/A
2100SBC-50 (UNSHEILDED) 50 PAIR BET - BIX/STUB - COVER & SPLICE EA B  $      415.81 4%  $      399.18 N/A N/A
2606QC/QC 6 PAIR BET - 66/66 - NO COVER EA B  $        78.14 4%  $        75.01 N/A N/A
26100QC/QC 100 PAIR BET - 66/66 - NO COVER EA B  $      404.86 4%  $      388.67 N/A N/A
2612QC/QC 12 PAIR BET - 66/66 - NO COVER EA B  $      108.05 4%  $      103.73 N/A N/A
2625QC/QC 25 PAIR BET - 66/66 - NO COVER EA B  $      131.54 4%  $      126.28 N/A N/A
2650QC/QC 50 PAIR BET - 66/66 - NO COVER EA B  $      268.57 4%  $      257.83 N/A N/A
3B1E 5 PIN GAS TUBE 350V MODULE EA B  $          2.54 4%  $          2.44 N/A N/A
3B1FS-240 5 PIN SOLID STATE 240V MODULE EA B  $          4.28 4%  $          4.11 N/A N/A
3B1S-300 5 PIN SOLID STATE 300V MODULE EA B  $          3.63 4%  $          3.48 N/A N/A
3B2N GND Module (No Protection) EA B  $          1.45 4%  $          1.39 N/A N/A
3B3S-30 (RED) 5 PIN SOLID STATE 30V MODULE EA B  $        10.51 4%  $        10.09 N/A N/A
3B3S-300 5 PIN SOLID STATE 300V MODULE EA B  $          3.63 4%  $          3.48 N/A N/A
3B5N Continuity Mod.(No Protection) EA B  $          1.45 4%  $          1.39 N/A N/A
4006-110 6 PAIR OUTDOOR BET - 110/110 - NEMA4X EA B  $      203.00 4%  $      194.88 N/A N/A
4006-BIX 6 PAIR OUTDOOR BET - BIX/BIX - NEMA4X EA B  $      237.80 4%  $      228.29 N/A N/A
4006-QC 6 PAIR OUTDOOR BET - 66/66 - NEMA4X EA B  $      195.75 4%  $      187.92 N/A N/A
4012-110 12 PAIR OUTDOOR BET - 110/110 - NEMA4X EA B  $      246.50 4%  $      236.64 N/A N/A
4012-BIX 12 PAIR OUTDOOR BET - BIX/BIX - EA B  $      293.97 4%  $      282.21 N/A N/A
4012-QC 12 PAIR OUTDOOR BET - 66/66 - NEMA4X EA B  $      232.00 4%  $      222.72 N/A N/A
4025-110 25 PAIR OUTDOOR BET - 110/110 - NEMA4X EA B  $      261.00 4%  $      250.56 N/A N/A
4025-BIX 25 PAIR OUTDOOR BET - BIX/BIX - EA B  $      289.00 4%  $      277.44 N/A N/A
4025-QC 25 PAIR OUTDOOR BET - 66/66 - NEMA4X EA B  $      246.50 4%  $      236.64 N/A N/A
4050-110 50 PAIR OUTDOOR BET - 110/110 - NEMA4X EA B  $      500.25 4%  $      480.24 N/A N/A
4050-BIX 50 PAIR OUTDOOR BET - BIX/BIX - EA B  $      636.04 4%  $      610.60 N/A N/A
4100-110 100 PAIR OUTDOOR BET - 110/110 - EA B  $      638.04 4%  $      612.52 N/A N/A
4B1E 5 PIN GAS TUBE 350V MODULE W/PTC EA B  $          3.55 4%  $          3.41 N/A N/A
4B1FS-240 5 PIN SOLID STATE 240V MODULE W/PTC EA B  $          4.57 4%  $          4.39 N/A N/A
4B1S-300 5 PIN SOLID STATE 300V MODULE W/PTC EA B  $          3.99 4%  $          3.83 N/A N/A
4B3S-75 (RED) 5 PIN SOLID STATE 75V MODULE W/PTC EA B  $          5.08 4%  $          4.88 N/A N/A
4B6FS-240E 5 PIN CAT5e/HYBRID 240V MODULE W/PTC EA B  $          9.06 4%  $          8.70 N/A N/A
4B6S-300E 5 PIN CAT5e/HYBRID 300V MODULE W/PTC EA B  $          7.98 4%  $          7.66 N/A N/A
4B6S-30E 5 PIN CAT5e/HYBRID 30V MODULE W/PTC EA B  $        13.05 4%  $        12.53 N/A N/A
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One-Time 

Installation 
per U/M 
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4B6S-75E 5 PIN CAT5e/HYBRID 75V MODULE W/PTC EA B  $        10.88 4%  $        10.44 N/A N/A
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Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
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applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

104141858 WFE-PNL-006-EMT-ST01-WH I PC B  $        42.00 36.00%  $              26.88 N/A N/A
104141866 FIBER OPTIC TROUGH; 1A4 I PC B  $        28.42 36.00%  $              18.19 N/A N/A
104141874 FIBER OPTIC TROUGH; 1A6 I PC B  $        40.00 36.00%  $              25.60 N/A N/A
105276570 WFE-PNL-BLANK-WH I PC B  $        28.00 36.00%  $              17.92 N/A N/A
105483218 742 A PANEL I PC B  $        94.74 36.00%  $              60.63 N/A N/A
105535926 200A LIU I PC B  $      198.00 36.00%  $            126.72 N/A N/A
106266901 400A1 LIU I PC B  $      650.00 36.00%  $            416.00 N/A N/A
106295512 FIBER OPTIC TROUGH; 100 TYPE I PC B  $        78.95 36.00%  $              50.53 N/A N/A
106295520 FIBER OPTIC TROUGH 2A8 I PC B  $        78.95 36.00%  $              50.53 N/A N/A
106414170 400A2 LIU I PC B  $      660.00 36.00%  $            422.40 N/A N/A
106497753 FIBER OPTIC TROUGH 2A4 I PC B  $        41.05 36.00%  $              26.27 N/A N/A
106497761 FIBER OPTIC TROUGH 2A6 I PC B  $        44.21 36.00%  $              28.29 N/A N/A
106896947 100A3 LIU I PC B  $      150.00 36.00%  $              96.00 N/A N/A
106939564 INTC LC UN-200B2 I PC B  $   1,574.00 36.00%  $         1,007.36 N/A N/A
107025835 WFE-PNL-006-EMT-SC02-WH I PC B  $        32.00 36.00%  $              20.48 N/A N/A
107783755 WFE-PNL-012-EMT-LC02-WH (JR/SR) I PC B  $        28.00 36.00%  $              17.92 N/A N/A
108365701 WFE-PNL-006-EMT-LC01-WH (JR/SR) I PC B  $        60.00 36.00%  $              38.40 N/A N/A
700002348 1U-17 TROUGH I PC B  $        50.00 36.00%  $              32.00 N/A N/A
700005069 SPLICE TRAY HOLDER I PC B  $        42.10 36.00%  $              26.94 N/A N/A
700006240 1 AM1-12 LG ORGANIZER I EA B  $        94.74 36.00%  $              60.63 N/A N/A
700006257 1 AF1-16 LG Fusion Splice Tray I PKG B  $      126.32 36.00%  $              80.84 N/A N/A
700006281 1AMF1-6LG Fiber Optic Organizer I PKG B  $      334.00 36.00%  $            213.76 N/A N/A
700008345 1U-23-TROUGH I PC B  $        80.00 36.00%  $              51.20 N/A N/A
700010952 PNL-WH-006-EMT-SC02 I PC B  $        10.00 36.00%  $                6.40 N/A N/A
700011091 LGX LOCK SET I PC B  $        38.95 36.00%  $              24.93 N/A N/A
700011406 PNL-WH-006-EMT-ST01 I PC B  $        10.00 36.00%  $                6.40 N/A N/A
700011414 PNL-WH-012-EMT-LC02 (JR/SR) I PC B  $        20.00 36.00%  $              12.80 N/A N/A
700025513 Clamp; 12A1; metal hose I PC B  $        60.00 36.00%  $              38.40 N/A N/A
700025588 Splice organizer; LT1A - F/F 105339899 I PC B  $        63.16 36.00%  $              40.42 N/A N/A
700025653 Clamp; cable; 12A2; MTG; 106230337 I PC B  $        30.00 36.00%  $              19.20 N/A N/A
760021790 PNL-BK-012-MFA-SC02-BG I EA B  $        90.00 36.00%  $              57.60 N/A N/A
760023200 1000G2-4U-MOD-SD accepts 12x MODG2 cart I EA B  $      942.00 36.00%  $            602.88 N/A N/A
760024372 PNL-BK-012-EMT-SC02 I EA B  $        28.00 36.00%  $              17.92 N/A N/A
760024380 PNL-BK-012-EMT-ST01 I EA B  $        28.00 36.00%  $              17.92 N/A N/A
760026245 1000G2-4U-IP-SD Shelf accept12x1000panel I EA B  $      938.00 36.00%  $            600.32 N/A N/A
760026674 1000G2-CPB I PC B  $      278.00 36.00%  $            177.92 N/A N/A
760027342 SW-00 Splice Wallet only I KIT B  $        42.11 36.00%  $              26.95 N/A N/A
760027516 RS-00 Rolosplice Kit; Unpopulated I KIT B  $        37.89 36.00%  $              24.25 N/A N/A
760027714 PNL-BK-012-SFA-SC02-BL I PC B  $      110.00 36.00%  $              70.40 N/A N/A
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760028324 600G2-1U-MOD-SD Combo Shelf; Sliding I PC B  $      410.00 36.00%  $            262.40 N/A N/A
760028332 600G2-1U-MOD-FX Combo Shelf; Fixed I PC B  $      366.00 36.00%  $            234.24 N/A N/A
760031047 SW-6AM-12SF Splice Wallet; Mechanical I KIT B  $        67.37 36.00%  $              43.12 N/A N/A
760031054 SW-6AF-16SF I KIT B  $        84.21 36.00%  $              53.89 N/A N/A
760031849 RS-4AM-12SF Rolosplice / 4 Mech Spl Tray I KIT B  $        63.16 36.00%  $              40.42 N/A N/A
760031856 RS-4AF-16SF Rolosplice / 4 Fus Spl Trays I KIT B  $        63.16 36.00%  $              40.42 N/A N/A
760032086 600G2-2U-MOD-SD Combo Shelf; Sliding I PC B  $      528.00 36.00%  $            337.92 N/A N/A
760032094 600G2-2U-MOD-FX Combo Shelf; Fixed I PC B  $      500.00 36.00%  $            320.00 N/A N/A
760032110 MODG2-MGS (Bezel) I PKG B  $        21.05 36.00%  $              13.47 N/A N/A
760033845 G2-1U-24LC-DPLX-EMT (JR/SR) I PC B  $        36.84 36.00%  $              23.58 N/A N/A
760033852 G2-1U-24LC-SPLX-EMT (JR/SR) I PC B  $        36.84 36.00%  $              23.58 N/A N/A
760033860 G2-1U-24SC-DPLX-EMT I PC B  $        36.84 36.00%  $              23.58 N/A N/A
760033878 G2-1U-12SC-DPLX-EMT I PC B  $        36.84 36.00%  $              23.58 N/A N/A
760033886 G2-1U-24SC-SPLX-EMT I PC B  $        36.84 36.00%  $              23.58 N/A N/A
760033894 G2-1U-12SC-SPLX-EMT I PC B  $        36.84 36.00%  $              23.58 N/A N/A
760033902 G2-1U-24ST-SPLX-EMT I PC B  $        36.84 36.00%  $              23.58 N/A N/A
760033910 G2-1U-12ST-SPLX-EMT I PC B  $        36.84 36.00%  $              23.58 N/A N/A
760033928 600G2-1U-UP-FX I PC B  $      354.00 36.00%  $            226.56 N/A N/A
760033936 600G2-1U-UP-SD I PC B  $      384.00 36.00%  $            245.76 N/A N/A
760039859 RS-2AM-12SF RoloSplice / 2Mech Spl Trays I KIT B  $        50.53 36.00%  $              32.34 N/A N/A
760039867 RS-2AF-16SF RoloSplice / 2 Fus Spl Tray I KIT B  $        50.53 36.00%  $              32.34 N/A N/A
760039875 G2-SRF (Small-Diameter-Cbl Fitting Kit) I KIT B  $        26.32 36.00%  $              16.84 N/A N/A
760039883 G2-23BRKT (23-IN Mounting Bracket Kit) I KIT B  $        21.05 36.00%  $              13.47 N/A N/A
760041897 G2 Cartridge Cover (1 Kit = 12 Pieces) I KIT B  $        27.79 36.00%  $              17.79 N/A N/A
760046730 WFE-PNL-BLANK-BK I PC B  $        26.00 36.00%  $              16.64 N/A N/A
760049353 1000G2-4U-MOD-FX SHELF; (G2 CART) I EA B  $      660.00 36.00%  $            422.40 N/A N/A
760050872 1000G2-4U-IP-FX SHELF; (PANEL) I EA B  $      660.00 36.00%  $            422.40 N/A N/A
760051219 GISD - White Bulk Head; No Cartridges I PC B  $      463.16 36.00%  $            296.42 N/A N/A
760055467 600G2-1U-IP-SD I PC B  $      426.00 36.00%  $            272.64 N/A N/A
760055475 600G2-1U-IP-FX I PC B  $      382.00 36.00%  $            244.48 N/A N/A
760055921 G2 Cover; Metal I PC B  $        33.68 36.00%  $              21.56 N/A N/A
760055988 G2-1U-48LC-DPLX-LS-AQ I PC B  $      949.36 36.00%  $            607.59 N/A N/A
760055996 600G2-96LC-DPLX-00 I PC B  $        52.00 36.00%  $              33.28 N/A N/A
760056044 G2-1U-48LC-DPLX-MM-BG I PC B  $      949.36 36.00%  $            607.59 N/A N/A
760056051 G2-1U-48LC-DPLX-SM-BL I PC B  $   1,204.44 36.00%  $            770.84 N/A N/A
760056549 G2-Fiber Drum Kit I KIT B  $        21.05 36.00%  $              13.47 N/A N/A
760057059 SW-03; 3X Splice Wallet I EA B  $        70.00 36.00%  $              44.80 N/A N/A
760057067 SW-03-MECH; 3X Mech Splice Wallet I EA B  $        56.82 36.00%  $              36.36 N/A N/A
760057075 SW-03-FUS I EA B  $        77.36 36.00%  $              49.51 N/A N/A
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760058644 3/4" SHELF MTG BRKTS - 1000G2 I KIT B  $        53.64 36.00%  $              34.33 N/A N/A
760058651 1/2" SHELF MTG BRKTS - 1000G2 I KIT B  $      107.28 36.00%  $              68.66 N/A N/A
760058669 EXPANDED CABLE PROTECTORS - 1000G2 I KIT B  $        47.16 36.00%  $              30.18 N/A N/A
760058677 1/2" RACK MTG BRKT - 6X I KIT B  $        43.00 36.00%  $              27.52 N/A N/A
760058685 3/8" RACK MTG BRKT - 6X I KIT B  $        34.00 36.00%  $              21.76 N/A N/A
760058693 GROUNDING STRAP - CABLE BRKT I KIT B  $        15.60 36.00%  $                9.98 N/A N/A
760058701 3/4" RACK MTG BRKT - 5X I KIT B  $        34.00 36.00%  $              21.76 N/A N/A
760060426 WBE-EMT-BK-4P-MOD I PC B  $      170.00 36.00%  $            108.80 N/A N/A
760060442 1000G2 Assembly; Smoked Front Door I PC B  $        44.00 36.00%  $              28.16 N/A N/A
760060517 600G2-1U-MOD-UP Faceplate I PC B  $        56.00 36.00%  $              35.84 N/A N/A
760066084 600G2-1U-IP-IS; Internal Sliding Shelf I EA B  $      384.00 36.00%  $            245.76 N/A N/A
760066332 600G2-2U-IP-SD SHELF I PC B  $      542.00 36.00%  $            346.88 N/A N/A
760066340 600G2-2U-IP-UP Faceplate I PC B  $      124.00 36.00%  $              79.36 N/A N/A
760067199 PNL-BK-012-EMT-LC02 I PC B  $        16.00 36.00%  $              10.24 N/A N/A
760068692 Cover; Metal; M10MMFP I PC B  $      200.00 36.00%  $            128.00 N/A N/A
760069336 G2-1U-48LCA-DPLX-SM-GR I PC B  $   1,630.00 36.00%  $         1,043.20 N/A N/A
760070557 SHUTTERS-GANGED ADAPTER; 25PK I PKG B  $        30.00 36.00%  $              19.20 N/A N/A
760074187 Bulkhead; G2 Modular- 1000G2 Sliding I PC B  $      101.28 36.00%  $              64.82 N/A N/A
760080713 Patch Panel Label (510/610) - 10PK I PKG B  $        50.14 36.00%  $              32.09 N/A N/A
760081455 Trough Assy - MP1U; Extended I PC B  $        74.74 36.00%  $              47.83 N/A N/A
760089052 600G2-1U-IP-FX; No Trough I PC B  $      354.00 36.00%  $            226.56 N/A N/A
760089094 600G2-1U-UP-FX; No Trough I PC B  $      354.00 36.00%  $            226.56 N/A N/A
760090423 600G2-2U-IP-FX I PC B  $      512.00 36.00%  $            327.68 N/A N/A
760091363 1000-TYPE PANEL FOR 4X M SERIES JACKS I PC B  $        50.00 36.00%  $              32.00 N/A N/A
760096594 PNL-BK-024-EMT-LC02 I PC B  $        18.00 36.00%  $              11.52 N/A N/A
760098459 360G2 XCPB (Expanded CBL Protector BRKT) I KIT B  $        50.00 36.00%  $              32.00 N/A N/A
760101063 360G2-4U-IP-FX I EA B  $      560.00 36.00%  $            358.40 N/A N/A
760101089 360G2-4U-IP-SD I EA B  $      710.00 36.00%  $            454.40 N/A N/A
760101410 360G2 4U-FLK (Flip Label Kit) I KIT B  $        16.00 36.00%  $              10.24 N/A N/A
760101741 600G2-1U-IP-UP Faceplate I PC B  $        56.00 36.00%  $              35.84 N/A N/A
760103192 360G2-1U-IP-SD I PC B  $      320.00 36.00%  $            204.80 N/A N/A
760103200 360G2-1U-IP-FX I PC B  $      290.00 36.00%  $            185.60 N/A N/A
760103218 360G2-2U-IP-FX I PC B  $      390.00 36.00%  $            249.60 N/A N/A
760103226 360G2-2U-IP-SD I PC B  $      410.00 36.00%  $            262.40 N/A N/A
760103721 360G2-1U-IP-IS I PC B  $      370.00 36.00%  $            236.80 N/A N/A
760105130 360G2 4U-ABKT (ETSI Adapter Bracket) I KIT B  $        24.00 36.00%  $              15.36 N/A N/A
760105676 360G2-1U-LABEL I KIT B  $        15.00 36.00%  $                9.60 N/A N/A
760105684 360G2-2U-LABEL I KIT B  $        18.00 36.00%  $              11.52 N/A N/A
760111435 360G2/1000G2 4U Shelf Fiber Ring; 50 PK I PKG B  $        40.00 36.00%  $              25.60 N/A N/A
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760111443 1000G2 4U Rotary Latch and Handle Kit I KIT B  $        10.00 36.00%  $                6.40 N/A N/A
760111476 MFC-LCR-30-BG I PC B  $          9.50 36.00%  $                6.08 N/A N/A
760111484 MFC-LCR-30-BG-100-BULK-PACK I PKG B  $      850.00 36.00%  $            544.00 N/A N/A
760111518 MDC-LCR-30-BG I PC B  $        13.50 36.00%  $                8.64 N/A N/A
760111526 MDC-LCR-30-BG-100-BULK-PACK I PKG B  $   1,200.00 36.00%  $            768.00 N/A N/A
760117267 PNL-BK-012-AFA-SC02-GR I PC B  $      174.00 36.00%  $            111.36 N/A N/A
760117465 19" EXT BRKT KIT; 1U HIGH DENSITY 

MODULE I KIT B  $        20.00 36.00%  $              12.80 N/A N/A
760128942 SMB-KIT-8-1/2-360G2 I KIT B  $      150.00 36.00%  $              96.00 N/A N/A
760128959 Covers and 3/4" SMBs for 360G2Â I KIT B  $      150.00 36.00%  $              96.00 N/A N/A
760128967 Covers and 1/2" SMBs for 1000G2 I KIT B  $      436.00 36.00%  $            279.04 N/A N/A
760128975 Covers and 3/4" SMBs for 1000G2 I KIT B  $      150.00 36.00%  $              96.00 N/A N/A
760130138 600G2-2U-UP-FX I PC B  $      454.00 36.00%  $            290.56 N/A N/A
760130146 600G2-2U-UP-SD I PC B  $      500.00 36.00%  $            320.00 N/A N/A
760136887 FLRBX-BLKHD-MOD-3U I PC B  $        90.00 36.00%  $              57.60 N/A N/A
760136895 FLRBX-BLKHD-MOD-3U-W/CBL-MGMT I PC B  $      230.00 36.00%  $            147.20 N/A N/A
760147355 KIT-DOOR-SMOKED-RFE/1U-GY I KIT B  $      180.00 36.00%  $            115.20 N/A N/A
760147363 KIT-DOOR-SMOKED-RFE/2U-GY I KIT B  $      188.00 36.00%  $            120.32 N/A N/A
760147371 KIT-DOOR-SMOKED-RFE/4U-GY I KIT B  $      196.00 36.00%  $            125.44 N/A N/A
760147413 KIT-BRKT-ETSI-23-BK I KIT B  $        46.00 36.00%  $              29.44 N/A N/A
760147421 KIT-BRKT-ETSI-23-WH I KIT B  $        50.00 36.00%  $              32.00 N/A N/A
760147439 RFE-SLC-IS-EMT-BK/1U-PNL I PC B  $      238.00 36.00%  $            152.32 N/A N/A
760147447 RFE-SLC-IS-EMT-BK/2U-PNL I PC B  $      260.00 36.00%  $            166.40 N/A N/A
760147454 RFE-SLC-IS-EMT-BK/4U-PNL I PC B  $      330.00 36.00%  $            211.20 N/A N/A
760147462 RFE-SLC-IS-EMT-WH/1U-PNL I PC B  $      238.00 36.00%  $            152.32 N/A N/A
760147470 RFE-SLC-IS-EMT-WH/2U-PNL I PC B  $      260.00 36.00%  $            166.40 N/A N/A
760147488 RFE-SLC-IS-EMT-WH/4U-PNL I PC B  $      330.00 36.00%  $            211.20 N/A N/A
760147496 WBE-EMT-BK-2P-PNL I PC B  $      130.00 36.00%  $              83.20 N/A N/A
760147504 WBE-EMT-BK-4P-PNL I PC B  $      136.00 36.00%  $              87.04 N/A N/A
760147512 WBE-EMT-BK-8P-PNL I PC B  $      144.00 36.00%  $              92.16 N/A N/A
760147520 WBE-EMT-WH-2P-PNL I PC B  $      130.00 36.00%  $              83.20 N/A N/A
760147538 WBE-EMT-WH-4P-PNL I PC B  $      136.00 36.00%  $              87.04 N/A N/A
760147546 WBE-EMT-WH-8P-PNL I PC B  $      144.00 36.00%  $              92.16 N/A N/A
760147553 RFE-FXD-EMT-BK/1U-HDM I PC B  $      140.00 36.00%  $              89.60 N/A N/A
760147561 RFE-FXD-EMT-WH/1U-HDM I PC B  $      168.00 36.00%  $            107.52 N/A N/A
760147637 PNL-BK-012-AFA-LC12-GR I PC B  $        62.00 36.00%  $              39.68 N/A N/A
760147645 PNL-WH-012-AFA-LC12-GR I PC B  $        66.00 36.00%  $              42.24 N/A N/A
760147652 PNL-BK-006-AFA-SC06-GR I PC B  $        56.00 36.00%  $              35.84 N/A N/A
760147660 PNL-WH-006-AFA-SC06-GR I PC B  $        60.00 36.00%  $              38.40 N/A N/A
760147710 PNL-BK-006-EMT-ST01 I PC B  $        13.00 36.00%  $                8.32 N/A N/A
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760147728 PNL-BK-006-EMT-SC02 I PC B  $        13.00 36.00%  $                8.32 N/A N/A
760147736 PNL-BK-BLANK I PC B  $        12.00 36.00%  $                7.68 N/A N/A
760147744 PNL-WH-BLANK I PC B  $        12.00 36.00%  $                7.68 N/A N/A
760147751 PNL-BK-BLANK-6-PACK I PKG B  $        62.00 36.00%  $              39.68 N/A N/A
760147769 PNL-WH-BLANK-6-PACK I PKG B  $        62.00 36.00%  $              39.68 N/A N/A
760147777 PNL-BK-012-KFA-LC02-AQ-NS I PC B  $      150.00 36.00%  $              96.00 N/A N/A
760147785 PNL-BK-012-KFA-LC02-BL-NS I PC B  $      150.00 36.00%  $              96.00 N/A N/A
760147793 PNL-BK-012-KFA-LC02-BR-NS I PC B  $      150.00 36.00%  $              96.00 N/A N/A
760147801 PNL-BK-012-KFA-LC02-GR-NS I PC B  $      150.00 36.00%  $              96.00 N/A N/A
760147819 PNL-BK-012-KFA-LC02-OR-NS I PC B  $      150.00 36.00%  $              96.00 N/A N/A
760147827 PNL-BK-012-KFA-LC02-RD-NS I PC B  $      150.00 36.00%  $              96.00 N/A N/A
760147835 PNL-BK-012-KFA-LC02-RO-NS I PC B  $      150.00 36.00%  $              96.00 N/A N/A
760147843 PNL-BK-012-KFA-LC02-SL-NS I PC B  $      150.00 36.00%  $              96.00 N/A N/A
760147850 PNL-BK-012-KFA-LC02-VI-NS I PC B  $      150.00 36.00%  $              96.00 N/A N/A
760147868 PNL-BK-012-KFA-LC02-YL-NS I PC B  $      150.00 36.00%  $              96.00 N/A N/A
760147876 PNL-BK-024-KFA-LC02-AQ-NS I PC B  $      290.00 36.00%  $            185.60 N/A N/A
760147884 PNL-BK-024-KFA-LC02-BL-NS I PC B  $      290.00 36.00%  $            185.60 N/A N/A
760147892 PNL-BK-024-KFA-LC02-BR-NS I PC B  $      290.00 36.00%  $            185.60 N/A N/A
760147900 PNL-BK-024-KFA-LC02-GR-NS I PC B  $      290.00 36.00%  $            185.60 N/A N/A
760147918 PNL-BK-024-KFA-LC02-OR-NS I PC B  $      290.00 36.00%  $            185.60 N/A N/A
760147926 PNL-BK-024-KFA-LC02-RD-NS I PC B  $      290.00 36.00%  $            185.60 N/A N/A
760147934 PNL-BK-024-KFA-LC02-RO-NS I PC B  $      290.00 36.00%  $            185.60 N/A N/A
760147942 PNL-BK-024-KFA-LC02-SL-NS I PC B  $      290.00 36.00%  $            185.60 N/A N/A
760147959 PNL-BK-024-KFA-LC02-VI-NS I PC B  $      290.00 36.00%  $            185.60 N/A N/A
760147967 PNL-BK-024-KFA-LC02-YL-NS I PC B  $      290.00 36.00%  $            185.60 N/A N/A
760147975 PNL-BK-006-MFA-SC06-AQ I PC B  $        52.00 36.00%  $              33.28 N/A N/A
760147983 PNL-BK-006-MFA-SC06-BG I PC B  $        52.00 36.00%  $              33.28 N/A N/A
760147991 PNL-WH-006-MFA-SC06-AQ I PC B  $        56.00 36.00%  $              35.84 N/A N/A
760148015 PNL-BK-006-MFA-ST06-AQ I PC B  $        50.00 36.00%  $              32.00 N/A N/A
760148023 PNL-BK-006-MFA-ST06-BG I PC B  $        50.00 36.00%  $              32.00 N/A N/A
760148031 PNL-WH-006-MFA-ST06-AQ I PC B  $        54.00 36.00%  $              34.56 N/A N/A
760148049 PNL-WH-006-MFA-ST06-BG I PC B  $        54.00 36.00%  $              34.56 N/A N/A
760148064 PNL-BK-012-MFA-LC12-BG I PC B  $        60.00 36.00%  $              38.40 N/A N/A
760148072 PNL-WH-012-MFA-LC12-AQ I PC B  $        64.00 36.00%  $              40.96 N/A N/A
760148080 PNL-WH-012-MFA-LC12-BG I PC B  $        64.00 36.00%  $              40.96 N/A N/A
760148189 PNL-BK-024-MFA-LC02-BG-NS I PC B  $      140.00 36.00%  $              89.60 N/A N/A
760148205 PNL-WH-024-MFA-LC02-BG-NS I PC B  $      144.00 36.00%  $              92.16 N/A N/A
760148213 PNL-BK-006-SFA-SC06-BL I PC B  $        56.00 36.00%  $              35.84 N/A N/A
760148221 PNL-WH-006-SFA-SC06-BL I PC B  $        60.00 36.00%  $              38.40 N/A N/A
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760148239 PNL-BK-006-SFA-ST06-BL I PC B  $        52.00 36.00%  $              33.28 N/A N/A
760148247 PNL-WH-006-SFA-ST06-BL I PC B  $        56.00 36.00%  $              35.84 N/A N/A
760148254 PNL-BK-012-SFA-LC12-BL I PC B  $        64.00 36.00%  $              40.96 N/A N/A
760148262 PNL-WH-012-SFA-LC12-BL I PC B  $        68.00 36.00%  $              43.52 N/A N/A
760148361 PNL-BK-024-SFA-LC02-BL-NS I PC B  $      180.00 36.00%  $            115.20 N/A N/A
760148379 PNL-WH-024-SFA-LC02-BL-NS I PC B  $      184.00 36.00%  $            117.76 N/A N/A
760149286 PNL-WH-012-AFA-SC02-GR I PC B  $        68.00 36.00%  $              43.52 N/A N/A
760149294 PNL-WH-012-MFA-SC02-BG I PC B  $        68.00 36.00%  $              43.52 N/A N/A
760149310 PNL-WH-012-SFA-SC02-BL I PC B  $        76.00 36.00%  $              48.64 N/A N/A
760149328 PNL-BK-012-AFA-LC02-GR-NS I PC B  $        90.00 36.00%  $              57.60 N/A N/A
760149336 PNL-BK-012-MFA-LC02-BG-NS I PC B  $        66.00 36.00%  $              42.24 N/A N/A
760149351 PNL-BK-012-SFA-LC02-BL-NS I PC B  $        90.00 36.00%  $              57.60 N/A N/A
760149369 PNL-WH-012-AFA-LC02-GR-NS I PC B  $        94.00 36.00%  $              60.16 N/A N/A
760149377 PNL-WH-012-MFA-LC02-BG-NS I PC B  $        70.00 36.00%  $              44.80 N/A N/A
760149393 PNL-WH-012-SFA-LC02-BL-NS I PC B  $        94.00 36.00%  $              60.16 N/A N/A
760149922 UNJ10G - BK Outlet I PC B  $        17.92 36.00%  $              11.47 N/A N/A
760149930 UNJ10G - OR Outlet I PC B  $        17.92 36.00%  $              11.47 N/A N/A
760149948 UNJ10G - YL Outlet I PC B  $        17.92 36.00%  $              11.47 N/A N/A
760149955 UNJ10G - CM Outlet I PC B  $        17.92 36.00%  $              11.47 N/A N/A
760149963 UNJ10G - GR Outlet I PC B  $        17.92 36.00%  $              11.47 N/A N/A
760149971 UNJ10G - IV Outlet I PC B  $        17.92 36.00%  $              11.47 N/A N/A
760149989 UNJ10G - WH Outlet I PC B  $        17.92 36.00%  $              11.47 N/A N/A
760149997 UNJ10G - GY Outlet I PC B  $        17.92 36.00%  $              11.47 N/A N/A
760150003 UNJ10G - RD Outlet I PC B  $        17.92 36.00%  $              11.47 N/A N/A
760150011 UNJ10G - BL Outlet I PC B  $        17.92 36.00%  $              11.47 N/A N/A
760150029 UNJ10G - VL Outlet I PC B  $        17.92 36.00%  $              11.47 N/A N/A
760150037 UNJ10G - AL Outlet I PC B  $        17.92 36.00%  $              11.47 N/A N/A
760150045 UNJ10G - BN Outlet I PC B  $        17.92 36.00%  $              11.47 N/A N/A
760150052 UNJ10G OUTLET-IVORY BULK 100PK I PKG B  $   1,792.00 36.00%  $         1,146.88 N/A N/A
760150060 UNJ10G OUTLET-WHITE BULK 100PK I PKG B  $   1,792.00 36.00%  $         1,146.88 N/A N/A
760150078 UNJ10G OUTLET-BLACK BULK 100PK I PKG B  $   1,792.00 36.00%  $         1,146.88 N/A N/A
760150086 UNJ10G OUTLET-BLUE BULK 100PK I PKG B  $   1,792.00 36.00%  $         1,146.88 N/A N/A
760150094 PNL-BK-024-AFA-LC02-GR-NS I PC B  $      200.38 36.00%  $            128.24 N/A N/A
760150102 PNL-WH-024-AFA-LC02-GR-NS I PC B  $      203.82 36.00%  $            130.44 N/A N/A
760151720 PNL-BK-EMT-GANG I PC B  $        11.00 36.00%  $                7.04 N/A N/A
760151738 PNL-WH-EMT-GANG I PC B  $        12.00 36.00%  $                7.68 N/A N/A
760152736 RFE-SLC-024-8W12LC12/5K12LC12-BK/1U-PT09 I PC B  $      908.00 36.00%  $            581.12 N/A N/A
760152744 RFE-SLC-024-8W-LC12-BK/1U-PT09 I PC B  $      948.00 36.00%  $            606.72 N/A N/A
760152918 RFE-SLC-072-6F-LC02-BK/1U I PC B  $      610.00 36.00%  $            390.40 N/A N/A
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760152926 RFE-SLC-072-8W-LC02-BK/1U I PC B  $      692.00 36.00%  $            442.88 N/A N/A
760152942 RFE-SLC-144-6F-LC02-BK/2U I PC B  $      956.00 36.00%  $            611.84 N/A N/A
760152959 RFE-SLC-144-8W-LC02-BK/2U I PC B  $   1,138.00 36.00%  $            728.32 N/A N/A
760153007 RFE-SLC-036-6F-LC12-BK/1U I PC B  $      430.00 36.00%  $            275.20 N/A N/A
760153015 RFE-SLC-036-8W-LC12-BK/1U I PC B  $      404.00 36.00%  $            258.56 N/A N/A
760153031 RFE-SLC-072-6F-LC12-BK/2U I PC B  $      596.00 36.00%  $            381.44 N/A N/A
760153049 RFE-SLC-072-8W-LC12-BK/2U I PC B  $      560.00 36.00%  $            358.40 N/A N/A
760153064 RFE-SLC-144-6F-LC12-BK/4U I PC B  $      966.00 36.00%  $            618.24 N/A N/A
760153072 RFE-SLC-144-8W-LC12-BK/4U I PC B  $      908.00 36.00%  $            581.12 N/A N/A
760153098 RFE-SLC-036-6F-SC02-BK/1U I PC B  $      568.00 36.00%  $            363.52 N/A N/A
760153106 RFE-SLC-036-8W-SC02-BK/1U I PC B  $      548.00 36.00%  $            350.72 N/A N/A
760153122 RFE-SLC-072-6F-SC02-BK/2U I PC B  $      872.00 36.00%  $            558.08 N/A N/A
760153130 RFE-SLC-072-8W-SC02-BK/2U I PC B  $      850.00 36.00%  $            544.00 N/A N/A
760153155 RFE-SLC-144-6F-SC02-BK/4U I PC B  $   1,520.00 36.00%  $            972.80 N/A N/A
760153163 RFE-SLC-144-8W-SC02-BK/4U I PC B  $   1,488.00 36.00%  $            952.32 N/A N/A
760153189 RFE-SLC-018-6F-SC06-BK/1U I PC B  $      430.00 36.00%  $            275.20 N/A N/A
760153197 RFE-SLC-018-8W-SC06-BK/1U I PC B  $      404.00 36.00%  $            258.56 N/A N/A
760153213 RFE-SLC-036-6F-SC06-BK/2U I PC B  $      596.00 36.00%  $            381.44 N/A N/A
760153221 RFE-SLC-036-8W-SC06-BK/2U I PC B  $      560.00 36.00%  $            358.40 N/A N/A
760153247 RFE-SLC-072-6F-SC06-BK/4U I PC B  $      968.00 36.00%  $            619.52 N/A N/A
760153254 RFE-SLC-072-8W-SC06-BK/4U I PC B  $      910.00 36.00%  $            582.40 N/A N/A
760153270 RFE-SLC-036-6F-ST01-BK/1U I PC B  $      514.00 36.00%  $            328.96 N/A N/A
760153288 RFE-SLC-036-8W-ST01-BK/1U I PC B  $      612.00 36.00%  $            391.68 N/A N/A
760153304 RFE-SLC-072-6F-ST01-BK/2U I PC B  $      764.00 36.00%  $            488.96 N/A N/A
760153312 RFE-SLC-072-8W-ST01-BK/2U I PC B  $      978.00 36.00%  $            625.92 N/A N/A
760153338 RFE-SLC-144-6F-ST01-BK/4U I PC B  $   1,302.00 36.00%  $            833.28 N/A N/A
760153346 RFE-SLC-144-8W-ST01-BK/4U I PC B  $   1,744.00 36.00%  $         1,116.16 N/A N/A
760153361 RFE-SLC-018-6F-ST06-BK/1U I PC B  $      406.00 36.00%  $            259.84 N/A N/A
760153379 RFE-SLC-018-8W-ST06-BK/1U I PC B  $      386.00 36.00%  $            247.04 N/A N/A
760153395 RFE-SLC-036-6F-ST06-BK/2U I PC B  $      548.00 36.00%  $            350.72 N/A N/A
760153403 RFE-SLC-036-8W-ST06-BK/2U I PC B  $      526.00 36.00%  $            336.64 N/A N/A
760153429 RFE-SLC-072-6F-ST06-BK/4U I PC B  $      874.00 36.00%  $            559.36 N/A N/A
760153437 RFE-SLC-072-8W-ST06-BK/4U I PC B  $      842.00 36.00%  $            538.88 N/A N/A
760153452 RFE-SLC-072-6F-LC02-BK/1U-PT09 I PC B  $   2,292.00 36.00%  $         1,466.88 N/A N/A
760153460 RFE-SLC-072-8W-LC02-BK/1U-PT09 I PC B  $   2,658.00 36.00%  $         1,701.12 N/A N/A
760153486 RFE-SLC-144-6F-LC02-BK/2U-PT09 I PC B  $   4,172.00 36.00%  $         2,670.08 N/A N/A
760153494 RFE-SLC-144-8W-LC02-BK/2U-PT09 I PC B  $   4,918.00 36.00%  $         3,147.52 N/A N/A
760153544 RFE-SLC-036-6F-LC12-BK/1U-PT09 I PC B  $   1,300.00 36.00%  $            832.00 N/A N/A
760153551 RFE-SLC-036-8W-LC12-BK/1U-PT09 I PC B  $   1,422.00 36.00%  $            910.08 N/A N/A
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760153577 RFE-SLC-072-6F-LC12-BK/2U-PT09 I PC B  $   2,254.00 36.00%  $         1,442.56 N/A N/A
760153585 RFE-SLC-072-8W-LC12-BK/2U-PT09 I PC B  $   2,436.00 36.00%  $         1,559.04 N/A N/A
760153601 RFE-SLC-144-6F-LC12-BK/4U-PT09 I PC B  $   4,142.00 36.00%  $         2,650.88 N/A N/A
760153619 RFE-SLC-144-8W-LC12-BK/4U-PT09 I PC B  $   4,518.00 36.00%  $         2,891.52 N/A N/A
760153635 RFE-SLC-036-6F-SC02-BK/1U-PT09 I PC B  $   1,352.00 36.00%  $            865.28 N/A N/A
760153643 RFE-SLC-036-8W-SC02-BK/1U-PT09 I PC B  $   1,438.00 36.00%  $            920.32 N/A N/A
760153668 RFE-SLC-072-6F-SC02-BK/2U-PT09 I PC B  $   2,290.00 36.00%  $         1,465.60 N/A N/A
760153676 RFE-SLC-072-8W-SC02-BK/2U-PT09 I PC B  $   2,478.00 36.00%  $         1,585.92 N/A N/A
760153692 RFE-SLC-144-6F-SC02-BK/4U-PT09 I PC B  $   4,214.00 36.00%  $         2,696.96 N/A N/A
760153700 RFE-SLC-144-8W-SC02-BK/4U-PT09 I PC B  $   4,602.00 36.00%  $         2,945.28 N/A N/A
760153726 RFE-SLC-018-6F-SC06-BK/1U-PT09 I PC B  $      990.00 36.00%  $            633.60 N/A N/A
760153734 RFE-SLC-018-8W-SC06-BK/1U-PT09 I PC B  $      982.00 36.00%  $            628.48 N/A N/A
760153759 RFE-SLC-036-6F-SC06-BK/2U-PT09 I PC B  $   1,568.00 36.00%  $         1,003.52 N/A N/A
760153767 RFE-SLC-036-8W-SC06-BK/2U-PT09 I PC B  $   1,568.00 36.00%  $         1,003.52 N/A N/A
760153783 RFE-SLC-072-6F-SC06-BK/4U-PT09 I PC B  $   2,768.00 36.00%  $         1,771.52 N/A N/A
760153791 RFE-SLC-072-8W-SC06-BK/4U-PT09 I PC B  $   2,780.00 36.00%  $         1,779.20 N/A N/A
760153817 RFE-SLC-036-6F-ST01-BK/1U-PT09 I PC B  $   1,668.00 36.00%  $         1,067.52 N/A N/A
760153825 RFE-SLC-036-8W-ST01-BK/1U-PT09 I PC B  $   1,816.00 36.00%  $         1,162.24 N/A N/A
760153841 RFE-SLC-072-6F-ST01-BK/2U-PT09 I PC B  $   2,922.00 36.00%  $         1,870.08 N/A N/A
760153858 RFE-SLC-072-8W-ST01-BK/2U-PT09 I PC B  $   3,236.00 36.00%  $         2,071.04 N/A N/A
760153874 RFE-SLC-144-6F-ST01-BK/4U-PT09 I PC B  $   5,476.00 36.00%  $         3,504.64 N/A N/A
760153882 RFE-SLC-144-8W-ST01-BK/4U-PT09 I PC B  $   6,118.00 36.00%  $         3,915.52 N/A N/A
760153908 RFE-SLC-018-6F-ST06-BK/1U-PT09 I PC B  $   1,126.00 36.00%  $            720.64 N/A N/A
760153916 RFE-SLC-018-8W-ST06-BK/1U-PT09 I PC B  $   1,206.00 36.00%  $            771.84 N/A N/A
760153932 RFE-SLC-036-6F-ST06-BK/2U-PT09 I PC B  $   1,838.00 36.00%  $         1,176.32 N/A N/A
760153940 RFE-SLC-036-8W-ST06-BK/2U-PT09 I PC B  $   2,016.00 36.00%  $         1,290.24 N/A N/A
760153965 RFE-SLC-072-6F-ST06-BK/4U-PT09 I PC B  $   3,306.00 36.00%  $         2,115.84 N/A N/A
760153973 RFE-SLC-072-8W-ST06-BK/4U-PT09 I PC B  $   3,676.00 36.00%  $         2,352.64 N/A N/A
760154369 RFE-SLC-IS-DOOR-LOCK I PC B  $        24.00 36.00%  $              15.36 N/A N/A
760155952 UNFA-EMM-SC01/LC02-BL-PACK-25 I PKG B  $        30.00 36.00%  $              19.20 N/A N/A
760155960 UNFA-EMM-SC01/LC02-OR-PACK-25 I PKG B  $        30.00 36.00%  $              19.20 N/A N/A
760155978 UNFA-EMM-SC01/LC02-RD-PACK-25 I PKG B  $        30.00 36.00%  $              19.20 N/A N/A
760155986 UNFA-EMM-SC01/LC02-YL-PACK-25 I PKG B  $        30.00 36.00%  $              19.20 N/A N/A
760156000 UNFA-EMM-SC01/LC02-BK-PACK-25 I PKG B  $        30.00 36.00%  $              19.20 N/A N/A
760156018 UNFA-EMM-SC01/LC02-GY-PACK-25 I PKG B  $        30.00 36.00%  $              19.20 N/A N/A
760156026 UNFA-EMM-SC01/LC02-IV-PACK-25 I PKG B  $        30.00 36.00%  $              19.20 N/A N/A
760156034 UNFA-EMM-SC01/LC02-WH-PACK-25 I PKG B  $        30.00 36.00%  $              19.20 N/A N/A
760156059 WBE-024-8W-LA12-BK/2P I PC B  $      288.00 36.00%  $            184.32 N/A N/A
760156067 WBE-048-8W-LA12-BK/4P I PC B  $      420.00 36.00%  $            268.80 N/A N/A
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760156075 WBE-096-8W-LA12-BK/8P I PC B  $      690.00 36.00%  $            441.60 N/A N/A
760156083 WBE-024-8W-SA02-BK/2P I PC B  $      506.00 36.00%  $            323.84 N/A N/A
760156091 WBE-048-8W-SA02-BK/4P I PC B  $      830.00 36.00%  $            531.20 N/A N/A
760156109 WBE-096-8W-SA02-BK/8P I PC B  $   1,528.00 36.00%  $            977.92 N/A N/A
760156117 WBE-012-8W-SA06-BK/2P I PC B  $      288.00 36.00%  $            184.32 N/A N/A
760156125 WBE-024-8W-SA06-BK/4P I PC B  $      420.00 36.00%  $            268.80 N/A N/A
760156133 WBE-048-8W-SA06-BK/8P I PC B  $      692.00 36.00%  $            442.88 N/A N/A
760156141 WBE-024-8W-LA12-BK/2P-PT09 I PC B  $   1,138.00 36.00%  $            728.32 N/A N/A
760156158 WBE-048-8W-LA12-BK/4P-PT09 I PC B  $   1,958.00 36.00%  $         1,253.12 N/A N/A
760156166 WBE-096-8W-LA12-BK/8P-PT09 I PC B  $   3,600.00 36.00%  $         2,304.00 N/A N/A
760156174 WBE-024-8W-SA02-BK/2P-PT09 I PC B  $   1,228.00 36.00%  $            785.92 N/A N/A
760156182 WBE-048-8W-SA02-BK/4P-PT09 I PC B  $   2,136.00 36.00%  $         1,367.04 N/A N/A
760156190 WBE-096-8W-SA02-BK/8P-PT09 I PC B  $   3,956.00 36.00%  $         2,531.84 N/A N/A
760156208 WBE-012-8W-SA06-BK/2P-PT09 I PC B  $      712.00 36.00%  $            455.68 N/A N/A
760156216 WBE-024-8W-SA06-BK/4P-PT09 I PC B  $   1,106.00 36.00%  $            707.84 N/A N/A
760156224 WBE-048-8W-SA06-BK/8P-PT09 I PC B  $   1,900.00 36.00%  $         1,216.00 N/A N/A
760156240 WBE-048-6F-LC02-BK/2P I PC B  $      512.00 36.00%  $            327.68 N/A N/A
760156257 WBE-048-8W-LC02-BK/2P I PC B  $      580.00 36.00%  $            371.20 N/A N/A
760156273 WBE-096-6F-LC02-BK/4P I PC B  $      774.00 36.00%  $            495.36 N/A N/A
760156281 WBE-096-8W-LC02-BK/4P I PC B  $      920.00 36.00%  $            588.80 N/A N/A
760156307 WBE-192-6F-LC02-BK/8P I PC B  $   1,304.00 36.00%  $            834.56 N/A N/A
760156315 WBE-192-8W-LC02-BK/8P I PC B  $   1,610.00 36.00%  $         1,030.40 N/A N/A
760156331 WBE-048-6F-LC02-BK/2P-PT09 I PC B  $   1,306.00 36.00%  $            835.84 N/A N/A
760156349 WBE-048-8W-LC02-BK/2P-PT09 I PC B  $   1,476.00 36.00%  $            944.64 N/A N/A
760156364 WBE-096-6F-LC02-BK/4P-PT09 I PC B  $   2,272.00 36.00%  $         1,454.08 N/A N/A
760156372 WBE-096-8W-LC02-BK/4P-PT09 I PC B  $   2,632.00 36.00%  $         1,684.48 N/A N/A
760156398 WBE-024-6F-LC12-BK/2P I PC B  $      308.00 36.00%  $            197.12 N/A N/A
760156406 WBE-024-8W-LC12-BK/2P I PC B  $      288.00 36.00%  $            184.32 N/A N/A
760156422 WBE-048-6F-LC12-BK/4P I PC B  $      448.00 36.00%  $            286.72 N/A N/A
760156430 WBE-048-8W-LC12-BK/4P I PC B  $      420.00 36.00%  $            268.80 N/A N/A
760156455 WBE-096-6F-LC12-BK/8P I PC B  $      736.00 36.00%  $            471.04 N/A N/A
760156463 WBE-096-8W-LC12-BK/8P I PC B  $      690.00 36.00%  $            441.60 N/A N/A
760156489 WBE-024-6F-LC12-BK/2P-PT09 I PC B  $      814.00 36.00%  $            520.96 N/A N/A
760156497 WBE-024-8W-LC12-BK/2P-PT09 I PC B  $      848.00 36.00%  $            542.72 N/A N/A
760156513 WBE-048-6F-LC12-BK/4P-PT09 I PC B  $   1,296.00 36.00%  $            829.44 N/A N/A
760156521 WBE-048-8W-LC12-BK/4P-PT09 I PC B  $   1,376.00 36.00%  $            880.64 N/A N/A
760156547 WBE-096-6F-LC12-BK/8P-PT09 I PC B  $   2,260.00 36.00%  $         1,446.40 N/A N/A
760156554 WBE-096-8W-LC12-BK/8P-PT09 I PC B  $   2,438.00 36.00%  $         1,560.32 N/A N/A
760156588 WBE-024-6F-SC02-BK/2P I PC B  $      424.00 36.00%  $            271.36 N/A N/A
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760156596 WBE-024-8W-SC02-BK/2P I PC B  $      408.00 36.00%  $            261.12 N/A N/A
760156612 WBE-048-6F-SC02-BK/4P I PC B  $      680.00 36.00%  $            435.20 N/A N/A
760156620 WBE-048-8W-SC02-BK/4P I PC B  $      662.00 36.00%  $            423.68 N/A N/A
760156646 WBE-096-6F-SC02-BK/8P I PC B  $   1,198.00 36.00%  $            766.72 N/A N/A
760156653 WBE-096-8W-SC02-BK/8P I PC B  $   1,172.00 36.00%  $            750.08 N/A N/A
760156679 WBE-024-6F-SC02-BK/2P-PT09 I PC B  $      894.00 36.00%  $            572.16 N/A N/A
760156687 WBE-024-8W-SC02-BK/2P-PT09 I PC B  $      920.00 36.00%  $            588.80 N/A N/A
760156703 WBE-048-6F-SC02-BK/4P-PT09 I PC B  $   1,454.00 36.00%  $            930.56 N/A N/A
760156711 WBE-048-8W-SC02-BK/4P-PT09 I PC B  $   1,520.00 36.00%  $            972.80 N/A N/A
760156737 WBE-096-6F-SC02-BK/8P-PT09 I PC B  $   2,576.00 36.00%  $         1,648.64 N/A N/A
760156745 WBE-096-8W-SC02-BK/8P-PT09 I PC B  $   2,726.00 36.00%  $         1,744.64 N/A N/A
760156760 WBE-012-6F-SC06-BK/2P I PC B  $      378.00 36.00%  $            241.92 N/A N/A
760156778 WBE-012-8W-SC06-BK/2P I PC B  $      360.00 36.00%  $            230.40 N/A N/A
760156794 WBE-024-6F-SC06-BK/4P I PC B  $      504.00 36.00%  $            322.56 N/A N/A
760156802 WBE-024-8W-SC06-BK/4P I PC B  $      480.00 36.00%  $            307.20 N/A N/A
760156828 WBE-048-6F-SC06-BK/8P I PC B  $      764.00 36.00%  $            488.96 N/A N/A
760156836 WBE-048-8W-SC06-BK/8P I PC B  $      728.00 36.00%  $            465.92 N/A N/A
760156851 WBE-012-6F-SC06-BK/2P-PT09 I PC B  $      626.00 36.00%  $            400.64 N/A N/A
760156869 WBE-012-8W-SC06-BK/2P-PT09 I PC B  $      624.00 36.00%  $            399.36 N/A N/A
760156885 WBE-024-6F-SC06-BK/4P-PT09 I PC B  $      916.00 36.00%  $            586.24 N/A N/A
760156893 WBE-024-8W-SC06-BK/4P-PT09 I PC B  $      930.00 36.00%  $            595.20 N/A N/A
760156919 WBE-048-6F-SC06-BK/8P-PT09 I PC B  $   1,506.00 36.00%  $            963.84 N/A N/A
760156927 WBE-048-8W-SC06-BK/8P-PT09 I PC B  $   1,548.00 36.00%  $            990.72 N/A N/A
760156943 WBE-024-6F-ST01-BK/2P I PC B  $      408.00 36.00%  $            261.12 N/A N/A
760156950 WBE-024-8W-ST01-BK/2P I PC B  $      462.00 36.00%  $            295.68 N/A N/A
760156976 WBE-048-6F-ST01-BK/4P I PC B  $      646.00 36.00%  $            413.44 N/A N/A
760156984 WBE-048-8W-ST01-BK/4P I PC B  $      768.00 36.00%  $            491.52 N/A N/A
760157008 WBE-096-6F-ST01-BK/8P I PC B  $   1,134.00 36.00%  $            725.76 N/A N/A
760157016 WBE-096-8W-ST01-BK/8P I PC B  $   1,386.00 36.00%  $            887.04 N/A N/A
760157032 WBE-024-6F-ST01-BK/2P-PT09 I PC B  $   1,014.00 36.00%  $            648.96 N/A N/A
760157040 WBE-024-8W-ST01-BK/2P-PT09 I PC B  $   1,088.00 36.00%  $            696.32 N/A N/A
760157065 WBE-048-6F-ST01-BK/4P-PT09 I PC B  $   1,692.00 36.00%  $         1,082.88 N/A N/A
760157073 WBE-048-8W-ST01-BK/4P-PT09 I PC B  $   1,856.00 36.00%  $         1,187.84 N/A N/A
760157099 WBE-096-6F-ST01-BK/8P-PT09 I PC B  $   3,054.00 36.00%  $         1,954.56 N/A N/A
760157107 WBE-096-8W-ST01-BK/8P-PT09 I PC B  $   3,398.00 36.00%  $         2,174.72 N/A N/A
760157123 WBE-012-6F-ST06-BK/2P I PC B  $      288.00 36.00%  $            184.32 N/A N/A
760157131 WBE-012-8W-ST06-BK/2P I PC B  $      274.00 36.00%  $            175.36 N/A N/A
760157156 WBE-024-6F-ST06-BK/4P I PC B  $      408.00 36.00%  $            261.12 N/A N/A
760157164 WBE-024-8W-ST06-BK/4P I PC B  $      392.00 36.00%  $            250.88 N/A N/A
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760157180 WBE-048-6F-ST06-BK/8P I PC B  $      658.00 36.00%  $            421.12 N/A N/A
760157198 WBE-048-8W-ST06-BK/8P I PC B  $      634.00 36.00%  $            405.76 N/A N/A
760157214 WBE-012-6F-ST06-BK/2P-PT09 I PC B  $      680.00 36.00%  $            435.20 N/A N/A
760157222 WBE-012-8W-ST06-BK/2P-PT09 I PC B  $      672.00 36.00%  $            430.08 N/A N/A
760157248 WBE-024-6F-ST06-BK/4P-PT09 I PC B  $   1,028.00 36.00%  $            657.92 N/A N/A
760157255 WBE-024-8W-ST06-BK/4P-PT09 I PC B  $   1,024.00 36.00%  $            655.36 N/A N/A
760157271 WBE-048-6F-ST06-BK/8P-PT09 I PC B  $   1,728.00 36.00%  $         1,105.92 N/A N/A
760157289 WBE-048-8W-ST06-BK/8P-PT09 I PC B  $   1,734.00 36.00%  $         1,109.76 N/A N/A
760159947 RFE-1D/1D-288-8W-LC02-PT09 I EA B  $ 14,458.00 36.00%  $         9,253.12 N/A N/A
760159954 RFE-1D/1D-192-8W-LC02-PT09 I PC B  $ 10,220.00 36.00%  $         6,540.80 N/A N/A
760160200 KJ600 OUTLET-YELLOW I PC B  $        11.54 36.00%  $                7.39 N/A N/A
760160218 KJ600 OUTLET-VIOLET I PC B  $        11.54 36.00%  $                7.39 N/A N/A
760161166 RFE-SLC-048-8W24LC12/5K24LC12-BK/2U-PT09 I PC B  $   1,584.00 36.00%  $         1,013.76 N/A N/A
760161208 RFE-SLC-096-8W-SC02-BK/4U I PC B  $   1,242.00 36.00%  $            794.88 N/A N/A
760161463 UHD-CBL-BRKT-3/8-NPT I KIT B  $        14.00 36.00%  $                8.96 N/A N/A
760161471 UHD-CBL-BRKT-1/2-NPT I KIT B  $        14.00 36.00%  $                8.96 N/A N/A
760161612 RFE-1D/1C-144-8W-LC12-BK/4U-PT09 I PC B  $   7,172.00 36.00%  $         4,590.08 N/A N/A
760161968 RFE-1D/1C-072-8W-LC12-BK/4U-PT09 I PC B  $   6,060.00 36.00%  $         3,878.40 N/A N/A
760161976 RFE-SLC-036-8W-SC06-BK/4U I PC B  $      676.00 36.00%  $            432.64 N/A N/A
760162321 RFE-SLC-012-8W-SC06-BK/1U I PC B  $      372.00 36.00%  $            238.08 N/A N/A
760162370 RFE-SLC-024-8W-SC02-BK/1U I PC B  $      468.00 36.00%  $            299.52 N/A N/A
760162388 RFE-SLC-048-8W-SC02-BK/2U I PC B  $      678.00 36.00%  $            433.92 N/A N/A
760162396 RFE-SLC-024-6F-ST01-BK/1U I PC B  $      450.00 36.00%  $            288.00 N/A N/A
760162800 UNP-U-10G-1U-24 Patch Panel I PC B  $      350.80 36.00%  $            224.51 N/A N/A
760162818 UNP-U-10G-2U-48 Patch Panel I PC B  $      697.80 36.00%  $            446.59 N/A N/A
760162826 UNPA-U-10G-1U-24 Patch Panel I PC B  $      547.30 36.00%  $            350.27 N/A N/A
760162834 UNPA-U-10G-2U-48 Patch Panel I PC B  $      839.60 36.00%  $            537.34 N/A N/A
760162966 RFE-SLC-048-8W-LC12-BK/2U I PC B  $      486.00 36.00%  $            311.04 N/A N/A
760162974 RFE-SLC-048-8W-LC12-BK/2U-PT09 I PC B  $   1,584.00 36.00%  $         1,013.76 N/A N/A
760163006 RFE-SLC-288-6F-LC02-BK/4U-PT09 I PC B  $   7,850.00 36.00%  $         5,024.00 N/A N/A
760163014 RFE-SLC-288-8W-LC02-BK/4U-PT09 I PC B  $   8,816.00 36.00%  $         5,642.24 N/A N/A
760163501 HFTP-J5E Shielded Outlet I PC B  $        10.52 36.00%  $                6.73 N/A N/A
760163519 HFTP-J6 Shielded Outlet I PC B  $        15.90 36.00%  $              10.18 N/A N/A
760163527 HFTP-J10G Shielded Outlet I PC B  $        19.80 36.00%  $              12.67 N/A N/A
760163899 KJ600 OUTLET-GREEN I PC B  $        11.54 36.00%  $                7.39 N/A N/A
760164004 RFE-SLC-012-8W-LC12-BK/1U-PT09 I PC B  $      694.00 36.00%  $            444.16 N/A N/A
760164233 DL12A Redwood Downlight Splitter I PC B  $        12.00 36.0%  $                7.68 N/A N/A
760164616 WBE-EMT-BK-2P-MOD I PC B  $      160.00 36.00%  $            102.40 N/A N/A
760164624 WBE-EMT-BK-8P-MOD I PC B  $      180.00 36.00%  $            115.20 N/A N/A
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760164632 WBE-EMT-WH-2P-MOD I PC B  $      170.00 36.00%  $            108.80 N/A N/A
760164640 WBE-EMT-WH-4P-MOD I PC B  $      180.00 36.00%  $            115.20 N/A N/A
760164657 WBE-EMT-WH-8P-MOD I PC B  $      190.00 36.00%  $            121.60 N/A N/A
760164707 360G2-1U-FX-STORAGE; CABLE I PC B  $      300.00 36.00%  $            192.00 N/A N/A
760165050 RFE-SLC-012-8W-SC06-BK/1U-PT09 I PC B  $      724.00 36.00%  $            463.36 N/A N/A
760165068 RFE-SLC-024-8W-SC06-BK/2U-PT09 I PC B  $   1,084.00 36.00%  $            693.76 N/A N/A
760165233 RFE-PNL-EMT-BK/1U-MP I PC B  $      230.00 36.00%  $            147.20 N/A N/A
760165241 RFE-PNL-EMT-BK/2U-MP I PC B  $      244.00 36.00%  $            156.16 N/A N/A
760165258 RFE-PNL-EMT-BK/4U-MP I PC B  $      294.00 36.00%  $            188.16 N/A N/A
760165290 UNFA-WMB-C-006-MFA-SC02-AQ I PC B  $      120.00 36.00%  $              76.80 N/A N/A
760166009 RFE-SLC-024-8W-SA02-BK/1U I PC B  $      582.00 36.00%  $            372.48 N/A N/A
760166017 RFE-SLC-036-8W-SA02-BK/1U I PC B  $      728.00 36.00%  $            465.92 N/A N/A
760166025 RFE-SLC-048-8W-SA02-BK/2U I PC B  $      908.00 36.00%  $            581.12 N/A N/A
760166033 RFE-SLC-072-8W-SA02-BK/2U I PC B  $   1,198.00 36.00%  $            766.72 N/A N/A
760166041 RFE-SLC-096-8W-SA02-BK/4U I PC B  $   1,598.00 36.00%  $         1,022.72 N/A N/A
760166058 RFE-SLC-144-8W-SA02-BK/4U I PC B  $   2,178.00 36.00%  $         1,393.92 N/A N/A
760166124 RFE-SLC-012-6F-SC02-BK/1U I PC B  $      362.00 36.00%  $            231.68 N/A N/A
760166132 RFE-SLC-012-8W-SC02-BK/1U I PC B  $      380.00 36.00%  $            243.20 N/A N/A
760166157 RFE-SLC-024-6F-SC02-BK/1U I PC B  $      412.00 36.00%  $            263.68 N/A N/A
760166173 RFE-SLC-048-6F-SC02-BK/2U I PC B  $      552.00 36.00%  $            353.28 N/A N/A
760166199 RFE-SLC-096-6F-SC02-BK/4U I PC B  $      872.00 36.00%  $            558.08 N/A N/A
760166280 RFE-SLC-012-8W-LC12-BK/1U I PC B  $      332.00 36.00%  $            212.48 N/A N/A
760166306 RFE-SLC-024-8W-LC12-BK/1U I PC B  $      370.00 36.00%  $            236.80 N/A N/A
760166330 RFE-SLC-096-8W-LC12-BK/4U I PC B  $      752.00 36.00%  $            481.28 N/A N/A
760166371 RFE-SLC-096-8W-LC12-BK/4U-PT09 I PC B  $   2,740.00 36.00%  $         1,753.60 N/A N/A
760167866 RP-MOD-012-LS-MPO-LC02 I PC B  $      450.00 36.00%  $            288.00 N/A N/A
760167874 RP-MOD-012-TS-MPO-LC02 I PC B  $      490.00 36.00%  $            313.60 N/A N/A
760167882 RP-MOD-012-OS-MPO-LC02 I PC B  $      400.00 36.00%  $            256.00 N/A N/A
760167890 RP-MOD-012-LS-MPO-LC02-6-PACK I PKG B  $   2,400.00 36.00%  $         1,536.00 N/A N/A
760167908 RP-MOD-012-TS-MPO-LC02-6-PACK I PKG B  $   2,880.00 36.00%  $         1,843.20 N/A N/A
760167916 RP-MOD-024-LS-MPO-LC02 I PC B  $      650.00 36.00%  $            416.00 N/A N/A
760167924 RP-MOD-024-TS-MPO-LC02 I PC B  $      702.00 36.00%  $            449.28 N/A N/A
760167932 RP-MOD-024-OS-MPO-LC02 I PC B  $      618.00 36.00%  $            395.52 N/A N/A
760167940 RP-MOD-024-LS-MPO-LC02-6-PACK I PKG B  $   3,600.00 36.00%  $         2,304.00 N/A N/A
760167957 RP-MOD-024-TS-MPO-LC02-6-PACK I PKG B  $   4,150.00 36.00%  $         2,656.00 N/A N/A
760167965 RP-MOD-012-LS-MPO-SC02 I PC B  $      360.00 36.00%  $            230.40 N/A N/A
760167973 RP-MOD-012-TS-MPO-SC02 I PC B  $      414.00 36.00%  $            264.96 N/A N/A
760167981 RP-MOD-012-OS-MPO-SC02 I PC B  $      404.00 36.00%  $            258.56 N/A N/A
760167999 RP-MOD-012-LS-MPO-ST02 I PC B  $      602.00 36.00%  $            385.28 N/A N/A
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760168005 RP-MOD-012-TS-MPO-ST02 I PC B  $      660.00 36.00%  $            422.40 N/A N/A
760168013 RP-MOD-012-OS-MPO-ST02 I PC B  $      624.00 36.00%  $            399.36 N/A N/A
760168849 RFE-SLC-006-6F-SC06-BK/1U I PC B  $      422.00 36.00%  $            270.08 N/A N/A
760168864 RFE-SLC-006-8W-SC06-BK/1U I PC B  $      396.00 36.00%  $            253.44 N/A N/A
760168872 RFE-SLC-006-6F-SC06-BK/1U-PT09 I PC B  $      680.00 36.00%  $            435.20 N/A N/A
760168898 RFE-SLC-006-8W-SC06-BK/1U-PT09 I PC B  $      668.00 36.00%  $            427.52 N/A N/A
760169904 PACK; HFTP-J5E-BULK100 I PKG B  $   1,052.00 36.00%  $            673.28 N/A N/A
760169912 PACK; HFTP-J6-BULK100 I PKG B  $   1,590.00 36.00%  $         1,017.60 N/A N/A
760172254 RFE-SLC-012-6F-LC12-BK/1U I PC B  $      462.00 36.00%  $            295.68 N/A N/A
760172262 RFE-SLC-024-6F-LC12-BK/1U I PC B  $      510.00 36.00%  $            326.40 N/A N/A
760172270 RFE-SLC-048-6F-LC12-BK/2U I PC B  $      664.00 36.00%  $            424.96 N/A N/A
760172288 WBE-EMT-BK-1P-PNL I PC B  $      112.00 36.00%  $              71.68 N/A N/A
760172296 RFE-SLC-024-6F-LC12-BK/2U-PT09 I PC B  $   1,356.01 36.00%  $            867.85 N/A N/A
760172304 RFE-SLC-024-8W-LC12-BK/2U-PT09 I PC B  $   1,348.00 36.00%  $            862.72 N/A N/A
760172866 RFE-SLC-012-8W-SA02-BK/1U I PC B  $      556.00 36.00%  $            355.84 N/A N/A
760173542 RFE-SLC-024-8W-SC02-BK/1U-PT09 I PC B  $   1,024.00 36.00%  $            655.36 N/A N/A
760173559 RFE-SLC-048-8W-SC02-BK/2U-PT09 I PC B  $   1,668.00 36.00%  $         1,067.52 N/A N/A
760173567 RFE-SLC-096-8W-SC02-BK/4U-PT09 I PC B  $   3,036.00 36.00%  $         1,943.04 N/A N/A
760173575 RFE-SLC-024-6F-SC02-BK/1U-PT09 I PC B  $   1,002.00 36.00%  $            641.28 N/A N/A
760173583 RFE-SLC-048-6F-SC02-BK/2U-PT09 I PC B  $   1,602.00 36.00%  $         1,025.28 N/A N/A
760173591 RFE-SLC-096-6F-SC02-BK/4U-PT09 I PC B  $   2,886.00 36.00%  $         1,847.04 N/A N/A
760175653 RFE-1D/1C-144-8W-SA02-BK/4U-PT09 I PC B  $ 10,225.58 36.00%  $         6,544.37 N/A N/A
760175687 RFE-MOD-2x3-P-LS I PC B  $      990.01 36.00%  $            633.61 N/A N/A
760175760 RFE-SLC-132-8W-SC02-BK/4U-PT09 I PC B  $   4,310.00 36.00%  $         2,758.40 N/A N/A
760178236 UNFA-WMB-C-012-MFA-SC02-AQ I PC B  $      162.79 36.00%  $            104.19 N/A N/A
760178244 UNFA-WMB-C-012-MFA-SC02-BG I PC B  $      151.16 36.00%  $              96.74 N/A N/A
760178798 UNFA-EMM-SC01/LC02-GR-PACK-25 I PKG B  $        34.88 36.00%  $              22.32 N/A N/A
760178806 UNFA-EMM-SC01/LC02-PR-PACK-25 I PKG B  $        34.88 36.00%  $              22.32 N/A N/A
760178814 UNFA-EMM-ST01-BL-PACK-25 I PKG B  $        34.88 36.00%  $              22.32 N/A N/A
760178822 UNFA-EMM-ST01-OR-PACK-25 I PKG B  $        34.88 36.00%  $              22.32 N/A N/A
760178830 UNFA-EMM-ST01-RD-PACK-25 I PKG B  $        34.88 36.00%  $              22.32 N/A N/A
760178848 UNFA-EMM-ST01-YL-PACK-25 I PKG B  $        34.88 36.00%  $              22.32 N/A N/A
760178855 UNFA-EMM-ST01-GR-PACK-25 I PKG B  $        34.88 36.00%  $              22.32 N/A N/A
760178863 UNFA-EMM-ST01-PR-PACK-25 I PKG B  $        34.88 36.00%  $              22.32 N/A N/A
760178921 UNFA-WMB-C-006-MFA-SC02-BG I PC B  $      134.88 36.00%  $              86.32 N/A N/A
760179044 PNL-BK-012-HFA-ST01 I PC B  $      174.42 36.00%  $            111.63 N/A N/A
760180000 UNP-U-510-1U-24 Patch Panel I PC B  $      208.72 36.00%  $            133.58 N/A N/A
760180018 UNP-U-510-2U-48 Patch Panel I PC B  $      417.46 36.00%  $            267.17 N/A N/A
760180026 UNPA-U-510-1U-24 Angled Patch Panel I PC B  $      373.24 36.00%  $            238.87 N/A N/A
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760180034 UNPA-U-510-2U-48 Angled Patch Panel I PC B  $      626.14 36.00%  $            400.73 N/A N/A
760180042 UNP-U-610-1U-24 I PC B  $      299.58 36.00%  $            191.73 N/A N/A
760180059 UNP-U-610-2U-48 I PC B  $      599.14 36.00%  $            383.45 N/A N/A
760180067 UNPA-U-610-1U-24 I PC B  $      466.56 36.00%  $            298.60 N/A N/A
760180075 UNPA-U-610-2U-48 I PC B  $      773.48 36.00%  $            495.03 N/A N/A
760182907 1100-U-PS-24 Patch Panel I PC B  $      259.70 36.00%  $            166.21 N/A N/A
760182915 1100-U-PS-48 Patch Panel I PC B  $      519.40 36.00%  $            332.42 N/A N/A
760182923 1100A-U-PS-24 Angled Patch Panel I PC B  $      368.88 36.00%  $            236.08 N/A N/A
760182931 1100A-U-PS-48 Angled Patch Panel I PC B  $      737.76 36.00%  $            472.17 N/A N/A
760183061 UNPWM-U-510-12P-M Wall Mount Patch Panel I PC B  $      117.88 36.00%  $              75.44 N/A N/A
760183079 UNPWM-U-610-12P-M I PC B  $      226.50 36.00%  $            144.96 N/A N/A
760183103 OneLink-TOOL-KIT-2X4 I KIT B  $        12.00 36.00%  $                7.68 N/A N/A
760183111 OneLink-TOOL-KIT-2X6 I KIT B  $        13.20 36.00%  $                8.45 N/A N/A
760183251 360G2-4U-MOD-SD-RD I PC B  $      786.00 36.00%  $            503.04 N/A N/A
760183681 WBE-FXS-EMT/18T I PC B  $   4,980.00 36.00%  $         3,187.20 N/A N/A
760183699 WBE-FXS-SHINGLE-SIMPLEX-4-PACK I PKG B  $      520.00 36.00%  $            332.80 N/A N/A
760183707 WBE-FXS-SHINGLE-DOUBLE-3-PORT I PC B  $      140.00 36.00%  $              89.60 N/A N/A
760183715 WBE-FXS-KIT-GRG-.2/.7 I KIT B  $        80.00 36.00%  $              51.20 N/A N/A
760183723 WBE-FXS-KIT-GRG-.7/1.0 I KIT B  $      110.00 36.00%  $              70.40 N/A N/A
760183731 WBE-FXS-KIT-WORK-SHELF I KIT B  $      570.00 36.00%  $            364.80 N/A N/A
760185595 KIT; FIBER DRUM I KIT B  $        21.00 36.00%  $              13.44 N/A N/A
760189191 KIT; UTP RJ45 PLUG FIELD TERMINATED I KIT B  $      159.00 36.0%  $            101.76 N/A N/A
760191841 Redwood Cable Sharing Adapter SP12A I PC B  $        12.00 36.0%  $                7.68 N/A N/A
760193250 WBE-FXS-KIT-EXPRESS-SHINGLE-2-PORT-

1 024 I KIT B  $      600.00 36.00%  $            384.00 N/A N/A
760193268 WBE-FXS-KIT-EXPRESS-SHINGLE-2-PORT-

0 708 I KIT B  $      200.00 36.00%  $            128.00 N/A N/A
760193763 360G2-1U-MOD-FXÂ Â Â Â Â Â Â Â Â Â Â Â I PC B  $      280.00 36.00%  $            179.20 N/A N/A
760193771 360G2-1U-MOD-SDÂ Â Â I PC B  $      310.00 36.00%  $            198.40 N/A N/A
760193821 360G2-1U-UP-FX I PC B  $      240.00 36.00%  $            153.60 N/A N/A
760193839 360G2-1U-UP-SD I PC B  $      270.00 36.00%  $            172.80 N/A N/A
760193847 360G2-2U-MOD-FX I PC B  $      380.00 36.00%  $            243.20 N/A N/A
760193854 360G2-2U-MOD-SD I PC B  $      400.00 36.00%  $            256.00 N/A N/A
760193862 360MP-4U-PANEL I PC B  $      440.00 36.00%  $            281.60 N/A N/A
760193870 360G2-4U-MOD-FXÂ Â Â I PC B  $      550.00 36.00%  $            352.00 N/A N/A
760193888 360G2-4U-MOD-FX-16 I PC B  $      620.00 36.00%  $            396.80 N/A N/A
760193904 360G2-1U-MOD-IS I PC B  $      370.00 36.00%  $            236.80 N/A N/A
760193938 360G2-1U-TROUGH I PC B  $      130.00 36.00%  $              83.20 N/A N/A
760193946 360G2-2U-TROUGH I PC B  $      150.00 36.00%  $              96.00 N/A N/A
760194738 WBE-012-8W-LC12-BK/2P I PC B  $      320.00 36.00%  $            204.80 N/A N/A
760198440 RFE-1D-072-8W-LC12-BK/4U-PT09 I PC B  $   3,317.00 36.00%  $         2,122.88 N/A N/A
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760198457 RFE-1D-144-8W-LC12-BK/4U-PT09 I PC B  $   5,700.00 36.00%  $         3,648.00 N/A N/A
760198770 RP-MOD-012-TS-MPO-SA02 I PC B  $      464.00 36.00%  $            296.96 N/A N/A
760200964 PNL-BK-012-KFA-LC02-K2BL-NS I PC B  $      150.00 36.0%  $              96.00 N/A N/A
760200972 PNL-BK-012-KFA-LC02-K2BR-NS I PC B  $      150.00 36.0%  $              96.00 N/A N/A
760200980 PNL-BK-012-KFA-LC02-K2GR-NS I PC B  $      150.00 36.0%  $              96.00 N/A N/A
760200998 PNL-BK-012-KFA-LC02-K2OR-NS I PC B  $      150.00 36.0%  $              96.00 N/A N/A
760201004 PNL-BK-012-KFA-LC02-K2RD-NS I PC B  $      150.00 36.0%  $              96.00 N/A N/A
760201012 PNL-BK-012-KFA-LC02-K2YL-NS I PC B  $      150.00 36.0%  $              96.00 N/A N/A
760201020 PNL-BK-024-KFA-LC02-K2BL-NS I PC B  $      290.00 36.0%  $            185.60 N/A N/A
760201038 PNL-BK-024-KFA-LC02-K2BR-NS I PC B  $      290.00 36.0%  $            185.60 N/A N/A
760201046 PNL-BK-024-KFA-LC02-K2GR-NS I PC B  $      290.00 36.0%  $            185.60 N/A N/A
760201053 PNL-BK-024-KFA-LC02-K2OR-NS I PC B  $      290.00 36.0%  $            185.60 N/A N/A
760201061 PNL-BK-024-KFA-LC02-K2RD-NS I PC B  $      290.00 36.0%  $            185.60 N/A N/A
760201079 PNL-BK-024-KFA-LC02-K2YL-NS I PC B  $      290.00 36.0%  $            185.60 N/A N/A
9700066/00 WBE-FXC-048-WH I EA B  $      506.00 36.00%  $            323.84 N/A N/A
9700067/00 WBE-FXC-024-GY-NR3 I EA B  $   1,300.00 36.00%  $            832.00 N/A N/A
9700123/00 UFE-CLS-U-KIT-GRG-.2/.4 I EA B  $        93.91 36.00%  $              60.10 N/A N/A
9700803/00 OFE-CLS-B/C-KIT-BND/GND I EA B  $        90.00 36.00%  $              57.60 N/A N/A
9701032/00 OFE-CLS-KIT-ENCAP I EA B  $        34.57 36.00%  $              22.12 N/A N/A
9702523/00 UNFA-WMB-C-006-SFA-SC02 I EA B  $      110.00 36.00%  $              70.40 N/A N/A
9702604/00 RFE-FXS-288-SFS-BK/4U I EA B  $   1,813.95 36.00%  $         1,160.93 N/A N/A
9702636/00 UNFA-WMB-C-006-SFA-ST01 I EA B  $      170.00 36.00%  $            108.80 N/A N/A
9702662/00 UNFA-WMB-C-008-MFA-ST01 I EA B  $        87.72 36.00%  $              56.14 N/A N/A
9702663/00 UNFA-WMB-C-008-SFA-ST01 I EA B  $      184.00 36.00%  $            117.76 N/A N/A
9702665/00 UNFA-LC02-BG-CL I PC B  $        12.38 36.00%  $                7.92 N/A N/A
9702666/00 UNFA-LC02-AQ-CL I PC B  $        14.10 36.00%  $                9.02 N/A N/A
9702667/00 UNFA-LC02-BL-CL I PC B  $        12.38 36.00%  $                7.92 N/A N/A
9702834/00 UNFA-WMB-C-012-SFA-SC02 I EA B  $      134.00 36.00%  $              85.76 N/A N/A
9702835/00 UNFA-WMB-C-012-SFA-ST01 I EA B  $      226.00 36.00%  $            144.64 N/A N/A
9703083/00 UNFA-SC01-AQ I EA B  $        15.05 36.00%  $                9.63 N/A N/A
9703128/00 OFE-CLS-J-012 I EA B  $      442.04 36.00%  $            282.91 N/A N/A
9703129/00 OFE-CLS-K-024 I EA B  $      706.06 36.00%  $            451.88 N/A N/A
9703130/00 OFE-CLS-L-024 I EA B  $   1,119.72 36.00%  $            716.62 N/A N/A
9703145/00 OFE-CLS-J-MNT-POL/AIR I EA B  $        43.00 36.00%  $              27.52 N/A N/A
9703146/00 OFE-CLS-K-MNT-POL/AIR I EA B  $        48.16 36.00%  $              30.82 N/A N/A
9703147/00 OFE-CLS-L-MNT-POL/AIR I EA B  $        50.74 36.00%  $              32.47 N/A N/A
9703148/00 OFE-CLS-J-SPT-12 I EA B  $        75.68 36.00%  $              48.44 N/A N/A
9703149/00 OFE-CLS-K/L-SPT-24 I EA B  $        73.96 36.00%  $              47.33 N/A N/A
9703150/00 OFE-CLS-J/K/L-G-ABC I EA B  $        81.70 36.00%  $              52.29 N/A N/A
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9703151/00 OFE-CLS-J/K/L-G-2H I EA B  $        81.70 36.00%  $              52.29 N/A N/A
9703152/00 OFE-CLS-J/K/L-G-4H I EA B  $        81.70 36.00%  $              52.29 N/A N/A
9703199/00 UNFA-EMM-ST01-BK-PACK-25 I PKG B  $        28.38 36.00%  $              18.16 N/A N/A
9703200/00 UNFA-EMM-ST01-GY-PACK-25 I PKG B  $        28.38 36.00%  $              18.16 N/A N/A
9703201/00 UNFA-EMM-ST01-IV-PACK-25 I PKG B  $        28.38 36.00%  $              18.16 N/A N/A
9703202/00 UNFA-EMM-ST01-WH-PACK-25 I PKG B  $        28.38 36.00%  $              18.16 N/A N/A
9703258/00 KIT-GRG-1U/2U-.2/.7 I EA B  $        30.10 36.00%  $              19.26 N/A N/A
9703265/00 OFE-CLS-K/L-SPT-48 I EA B  $        90.00 36.00%  $              57.60 N/A N/A
9703900/00 RFE-RMB-6-3/8 I KIT B  $        43.38 36.00%  $              27.76 N/A N/A
9703901/00 RFE-RMB-6-1/2 I KIT B  $        39.78 36.00%  $              25.46 N/A N/A
9703931/00 RFE-BGND-12 I KIT B  $        23.40 36.00%  $              14.98 N/A N/A
9703932/00 RFE-UMB I PC B  $        88.62 36.00%  $              56.72 N/A N/A
9705539/00 Rework - Re-Pin MPO - Uniprise I PC B  $      375.00 36.00%  $            240.00 N/A N/A
9707898/00 *DA*PFC-096-DS-5L-LCU-725-LCU-PE I EA B  $   5,817.04 36.00%  $         3,722.91 N/A N/A
9708063/00 PFC-010-DB-5L-XXX-015-XXX-

GR/BR/RD/RS/AQ I EA B  $      618.00 36.00%  $            395.52 N/A N/A
9708064/00 PFC-010-DB-5L-XXX-020-XXX-

GR/BR/RD/RS/AQ I EA B  $      640.00 36.00%  $            409.60 N/A N/A
9708065/00 PFC-010-DB-5L-XXX-025-XXX-

GR/BR/RD/RS/AQ I EA B  $      682.00 36.00%  $            436.48 N/A N/A
9708066/00 PFC-010-DB-5L-XXX-030-XXX-

GR/BR/RD/RS/AQ I EA B  $      688.00 36.00%  $            440.32 N/A N/A
9708067/00 PFC-010-DB-5L-XXX-035-XXX-

GR/BR/RD/RS/AQ I EA B  $      710.00 36.00%  $            454.40 N/A N/A
9708068/00 PFC-010-DB-5L-XXX-040-XXX-

GR/BR/RD/RS/AQ I EA B  $      734.00 36.00%  $            469.76 N/A N/A
9708069/00 PFC-010-DB-5L-XXX-045-XXX-

GR/BR/RD/RS/AQ I EA B  $      758.00 36.00%  $            485.12 N/A N/A
9708070/00 PFC-010-DB-5L-XXX-050-XXX-

GR/BR/RD/RS/AQ I EA B  $      792.00 36.00%  $            506.88 N/A N/A
9708071/00 PFC-010-DB-5L-XXX-055-XXX-

GR/BR/RD/RS/AQ I EA B  $      804.00 36.00%  $            514.56 N/A N/A
9708072/00 PFC-010-DB-5L-XXX-060-XXX-

GR/BR/RD/RS/AQ I EA B  $      828.00 36.00%  $            529.92 N/A N/A
9708073/00 PFC-010-DB-5L-XXX-065-XXX-

GR/BR/RD/RS/AQ I EA B  $      850.00 36.00%  $            544.00 N/A N/A
9708074/00 PFC-010-DB-5L-XXX-070-XXX-

GR/BR/RD/RS/AQ I EA B  $      874.00 36.00%  $            559.36 N/A N/A
9708075/00 PFC-010-DB-5L-XXX-075-XXX-

GR/BR/RD/RS/AQ I EA B  $      902.00 36.00%  $            577.28 N/A N/A
9708076/00 PFC-010-DB-5L-XXX-080-XXX-

GR/BR/RD/RS/AQ I EA B  $      920.00 36.00%  $            588.80 N/A N/A
9708077/00 PFC-010-DB-5L-XXX-085-XXX-

GR/BR/RD/RS/AQ I EA B  $      944.00 36.00%  $            604.16 N/A N/A
9708078/00 PFC-010-DB-5L-XXX-090-XXX-

GR/BR/RD/RS/AQ I EA B  $      966.00 36.00%  $            618.24 N/A N/A
9708529/00 PFC-010-DB-5L-XXX-010-XXX-

GR/BR/RD/RS/AQ I EA B  $      594.00 36.00%  $            380.16 N/A N/A
9708663/00 PFC-010-DB-5L-XXX-475-XXX-

GR/BR/RD/RS/AQ I EA B  $   2,758.00 36.00%  $         1,765.12 N/A N/A
9708664/00 PFC-010-DB-5L-XXX-100-XXX-

GR/BR/RD/RS/AQ I PC B  $   1,012.00 36.00%  $            647.68 N/A N/A
9708665/00 PFC-010-DB-5L-XXX-125-XXX-

GR/BR/RD/RS/AQ I PC B  $   1,031.25 36.00%  $            660.00 N/A N/A
9708666/00 PFC-010-DB-5L-XXX-150-XXX-

GR/BR/RD/RS/AQ I PC B  $   1,143.78 36.00%  $            732.02 N/A N/A
9708732/00 PFC-010-DB-5L-XXX-095-XXX-

GR/BR/RD/RS/AQ I PC B  $      954.00 36.00%  $            610.56 N/A N/A
9708734/00 PFC-010-DB-5L-XXX-175-XXX-

GR/BR/RD/RS/AQ I PC B  $   1,342.00 36.00%  $            858.88 N/A N/A
9708735/00 PFC-010-DB-5L-XXX-200-XXX-

GR/BR/RD/RS/AQ I PC B  $   1,452.00 36.00%  $            929.28 N/A N/A
9708736/00 PFC-010-DB-5L-XXX-225-XXX-

GR/BR/RD/RS/AQ I PC B  $   1,722.20 36.00%  $         1,102.21 N/A N/A
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ADAPTER-BOX-1G Box for open ceiling pendant deployments I PC B  $        10.00 36.00%  $                6.40 N/A N/A
ADAPTER-CUP-1G Cup for open ceiling pendant deployments I PC B  $        10.00 36.00%  $                6.40 N/A N/A
ADP-MOUNT-W 1x4/2x2 rigid mt or air craft cable mt I PC B  $          8.00 36.00%  $                5.12 N/A N/A
BC1AAA2  BC1AAA2_BASE UC1AAA2 (Pack of 10) UNC10G-10PK I PKG B  $      137.40 36.0%  $              87.94 N/A N/A
BC1AAA2  BC1AAA2_LENGTH UC1AAA2 (Pack of 10) UNC10G-10PK I FT B  $          9.00 36.0%  $                5.76 N/A N/A
BC1BBB2  BC1BBB2_BASE UC1BBB2 (Pack of 10) UNC6-10PK I PKG B  $      112.40 36.0%  $              71.94 N/A N/A
BC1BBB2  BC1BBB2_LENGTH UC1BBB2 (Pack of 10) UNC6-10PK I FT B  $          6.20 36.0%  $                3.97 N/A N/A
BC1DDD2  BC1DDD2_BASE UC1DDD2 (Pack of 10) UNC5-10PK I PKG B  $        51.60 36.0%  $              33.02 N/A N/A
BC1DDD2  BC1DDD2_LENGTH UC1DDD2 (Pack of 10) UNC5-10PK I FT B  $          4.40 36.0%  $                2.82 N/A N/A
CAB-10PIN-RJ45 10 pin to RJ45 fixture adapter (RW) I PC B  $        20.00 36.00%  $              12.80 N/A N/A
CABEXT-2 Fixt-to-GW cable extender; 2" length I PC B  $        33.60 36.00%  $              21.50 N/A N/A
CABEXT-4 Fixt-to-GW cable extender; 4" length I PC B  $        33.60 36.00%  $              21.50 N/A N/A
CABEXT-6 Fixt-to-GW cable extender; 6" length I PC B  $        33.60 36.00%  $              21.50 N/A N/A
CABEXT-8 Fixt-to-GW cable extender; 8" length I PC B  $        33.60 36.00%  $              21.50 N/A N/A
CC0020511/1 UNJ500 OUTLET-BLACK I EA B  $          7.88 36.00%  $                5.04 N/A N/A
CC0020529/1 UNJ500 OUTLET-ORANGE I EA B  $          7.88 36.00%  $                5.04 N/A N/A
CC0020537/1 UNJ500 OUTLET-YELLOW I EA B  $          7.88 36.00%  $                5.04 N/A N/A
CC0020545/1 UNJ500 OUTLET-MISTY CREAM I EA B  $          7.88 36.00%  $                5.04 N/A N/A
CC0020552/1 UNJ500 OUTLET-GREEN I EA B  $          7.88 36.00%  $                5.04 N/A N/A
CC0020560/1 UNJ500 OUTLET-IVORY I EA B  $          7.88 36.00%  $                5.04 N/A N/A
CC0020578/1 UNJ500 OUTLET-WHITE I EA B  $          7.88 36.00%  $                5.04 N/A N/A
CC0020586/1 UNJ500 OUTLET-GRAY I EA B  $          7.88 36.00%  $                5.04 N/A N/A
CC0020594/1 UNJ500 OUTLET-RED I EA B  $          7.88 36.00%  $                5.04 N/A N/A
CC0020826/1 UNJ600 OUTLET-BLACK I EA B  $        11.54 36.00%  $                7.39 N/A N/A
CC0020834/1 UNJ600 OUTLET-ORANGE I EA B  $        11.54 36.00%  $                7.39 N/A N/A
CC0020842/1 UNJ600 OUTLET-YELLOW I EA B  $        11.54 36.00%  $                7.39 N/A N/A
CC0020859/1 UNJ600 OUTLET-CREAM I EA B  $        11.54 36.00%  $                7.39 N/A N/A
CC0020867/1 UNJ600 OUTLET-GREEN I EA B  $        11.54 36.00%  $                7.39 N/A N/A
CC0020875/1 UNJ600 OUTLET-IVORY I EA B  $        11.54 36.00%  $                7.39 N/A N/A
CC0020883/1 UNJ600 OUTLET-WH I EA B  $        11.54 36.00%  $                7.39 N/A N/A
CC0020891/1 UNJ600 OUTLET-GRAY I EA B  $        11.54 36.00%  $                7.39 N/A N/A
CC0020909/1 UNJ600 OUTLET-RED I EA B  $        11.54 36.00%  $                7.39 N/A N/A
CC0020917/1 UNJ600 OUTLET-BLUE I EA B  $        11.54 36.00%  $                7.39 N/A N/A
CC0020925/1 UNJ600 OUTLET-VIOLET I EA B  $        11.54 36.00%  $                7.39 N/A N/A
CC0021840/1 UNJ500 OUTLET-BLUE I EA B  $          7.88 36.00%  $                5.04 N/A N/A
CC0021857/1 UNJ500 OUTLET-VIOLET I EA B  $          7.88 36.00%  $                5.04 N/A N/A
CC0030643/100 UNJ600 OUTLET-BLUE BULK 100PK I PKG B  $   1,118.84 36.00%  $            716.06 N/A N/A
CC0030650/100 UNJ600 OUTLET-ORANGE BULK 100PK I PKG B  $   1,118.84 36.00%  $            716.06 N/A N/A
CC0030668/100 UNJ600 OUTLET-WHITE BULK 100PK I PKG B  $   1,118.84 36.00%  $            716.06 N/A N/A
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CC0030676/100 UNJ600 OUTLET-IVORY BULK 100PK I PKG B  $   1,118.84 36.00%  $            716.06 N/A N/A
CC0030684/100 UNJ500 OUTLET-BLUE BULK 100PK I PKG B  $      762.04 36.00%  $            487.71 N/A N/A
CC0030692/100 UNJ500 OUTLET-ORANGE BULK 100PK I PKG B  $      762.04 36.00%  $            487.71 N/A N/A
CC0030700/100 UNJ500 OUTLET-WHITE BULK 100PK I PKG B  $      762.04 36.00%  $            487.71 N/A N/A
CC0030718/100 UNJ500 OUTLET-IVORY BULK 100PK I PKG B  $      762.04 36.00%  $            487.71 N/A N/A
CC0031534/1 UNP550-24P I EA B  $      245.56 36.00%  $            157.16 N/A N/A
CC0031542/1 UNP550-48P I EA B  $      491.12 36.00%  $            314.32 N/A N/A
CC0054882/100 UNJ500 OUTLET-BLACK BULK 100PK I PKG B  $      762.04 36.00%  $            487.71 N/A N/A
CC0054890/100 UNJ500 OUTLET-CREAM BULK 100PK I PKG B  $      762.04 36.00%  $            487.71 N/A N/A
CC0055160/100 UNJ500 OUTLET-GRAY BULK 100PK I PKG B  $      762.04 36.00%  $            487.71 N/A N/A
CC0055178/100 UNJ500 OUTLET-GREEN BULK 100PK I PKG B  $      762.04 36.00%  $            487.71 N/A N/A
CC0055186/100 UNJ500 OUTLET-RED BULK 100PK I PKG B  $      762.04 36.00%  $            487.71 N/A N/A
CC0055194/100 UNJ500 OUTLET-VIOLET BULK 100PK I PKG B  $      762.04 36.00%  $            487.71 N/A N/A
CC0055202/100 UNJ500 OUTLET-YELLOW BULK 100PK I PKG B  $      762.04 36.00%  $            487.71 N/A N/A
CC0055210/100 UNJ600 OUTLET-BLACK BULK 100PK I PKG B  $   1,118.84 36.00%  $            716.06 N/A N/A
CC0055228/100 UNJ600 OUTLET-CREAM BULK 100PK I PKG B  $   1,118.84 36.00%  $            716.06 N/A N/A
CC0055236/100 UNJ600 OUTLET-GRAY BULK 100PK I PKG B  $   1,118.84 36.00%  $            716.06 N/A N/A
CC0055244/100 UNJ600 OUTLET-GREEN BULK 100PK I PKG B  $   1,118.84 36.00%  $            716.06 N/A N/A
CC0055251/100 UNJ600 OUTLET-RED BULK 100PK I PKG B  $   1,118.84 36.00%  $            716.06 N/A N/A
CC0055269/100 UNJ600 OUTLET-VIOLET BULK 100PK I PKG B  $   1,118.84 36.00%  $            716.06 N/A N/A
CC0055277/100 UNJ600 OUTLET-YELLOW BULK 100PK I PKG B  $   1,118.84 36.00%  $            716.06 N/A N/A
CC0071332/1 KJ500 OUTLET-WHITE I EA B  $          7.88 36.00%  $                5.04 N/A N/A
CC0071340/1 KJ500 OUTLET-IVORY I EA B  $          7.88 36.00%  $                5.04 N/A N/A
CC0071357/1 KJ500 OUTLET-GRAY I EA B  $          7.88 36.00%  $                5.04 N/A N/A
CC0071365/1 KJ500 OUTLET-BLACK I EA B  $          7.88 36.00%  $                5.04 N/A N/A
CC0071373/1 KJ500 OUTLET-BLUE I PC B  $          7.88 36.00%  $                5.04 N/A N/A
CC0071381/1 KJ500 OUTLET-RED I PC B  $          7.88 36.00%  $                5.04 N/A N/A
CC0071399/1 KJ500 OUTLET-ORANGE I PC B  $          7.88 36.00%  $                5.04 N/A N/A
CC0071415/1 KJ600 OUTLET-WHITE I EA B  $        11.54 36.00%  $                7.39 N/A N/A
CC0071423/1 KJ600 OUTLET-IVORY I EA B  $        11.54 36.00%  $                7.39 N/A N/A
CC0071431/1 KJ600 OUTLET-GRAY I EA B  $        11.54 36.00%  $                7.39 N/A N/A
CC0071449/1 KJ600 OUTLET-BLACK I EA B  $        11.54 36.00%  $                7.39 N/A N/A
CC0071456/1 KJ600 OUTLET-BLUE I PC B  $        11.54 36.00%  $                7.39 N/A N/A
CC0071464/1 KJ600 OUTLET-RED I PC B  $        11.54 36.00%  $                7.39 N/A N/A
CC0071472/1 KJ600 OUTLET-ORANGE I PC B  $        11.54 36.00%  $                7.39 N/A N/A
CC0071589/1 KP-MOD-24P I EA B  $        76.32 36.00%  $              48.84 N/A N/A
CC0071597/1 KP-MOD-48P I EA B  $      121.90 36.00%  $              78.02 N/A N/A
CC0087080/1 UNJ600 OUTLET-ALMOND I PC B  $        11.54 36.00%  $                7.39 N/A N/A
CC0116079/1 UNJ500 OUTLET-ALMOND I EA B  $          7.48 36.00%  $                4.79 N/A N/A
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CC0137984/1 UNJ600 OUTLET-BROWN I EA B  $        11.54 36.00%  $                7.39 N/A N/A
CO1MMR2  CO1MMR2_BASE CO1MMR2 Cat 6 patch cord I PC B  $        11.24 36.0%  $                7.19 N/A N/A
CO1MMR2  CO1MMR2_LENGTH CO1MMR2 Cat 6 patch cord I FT B  $          0.56 36.0%  $                0.36 N/A N/A
CO1MMS2  CO1MMS2_BASE CO1MMS2 Cat 6 LSZH patch cord I PC B  $        11.24 36.0%  $                7.19 N/A N/A
CO1MMS2  CO1MMS2_LENGTH CO1MMS2 Cat 6 LSZH patch cord I FT B  $          0.56 36.0%  $                0.36 N/A N/A
DIM-2-4SW RW Scene Controller; White. Min ROS 2.1 I PC B  $      357.76 36.00%  $            228.97 N/A N/A
DIR-1G Redwood Director; first generation. I PC B  $ 15,022.50 36.00%  $         9,614.40 N/A N/A
ENG-3-4834-250 Gen 3 RW ENG; 250VAC. PwrCrd required I PC B  $ 10,687.50 36.00%  $         6,840.00 N/A N/A
ENG-3-4834-277 Gen 3 R ENG; 277 VAC. PwrCrd included I PC B  $ 10,687.50 36.00%  $         6,840.00 N/A N/A
F0MLCSCAF  F0MLCSCAF_BASE FOA OS;24F; LC-SC RPRFO PLENUM I PC B  $      706.98 36.0%  $            452.47 N/A N/A
F0MLCSCAF  FOA_BO_24 FOA OS;24F; LC-SC RPRFO PLENUM I PC B  $      534.88 36.0%  $            342.32 N/A N/A
F0MLCSCAF  FOA_BO_48 FOA OS;24F; LC-SC RPRFO PLENUM I PC B  $      628.49 36.0%  $            402.23 N/A N/A
F0MLCSCAF  FOA_BO_72 FOA OS;24F; LC-SC RPRFO PLENUM I PC B  $      735.47 36.0%  $            470.70 N/A N/A
F0MLCSCAF  FOA_BO_96 FOA OS;24F; LC-SC RPRFO PLENUM I PC B  $      829.07 36.0%  $            530.60 N/A N/A
F0MLCSCAF  FOA_LENGTH FOA OS;24F; LC-SC RPRFO PLENUM I FT B  $          6.74 36.0%  $                4.31 N/A N/A
F0MLCSCAK  F0MLCSCAK_BASE FOA OS;72F; LC-SC RPRFO PLENUM I PC B  $   2,120.93 36.0%  $         1,357.40 N/A N/A
F0MLCSCAK  FOA_BO_24 FOA OS;72F; LC-SC RPRFO PLENUM I PC B  $   1,406.98 36.0%  $            900.47 N/A N/A
F0MLCSCAK  FOA_BO_48 FOA OS;72F; LC-SC RPRFO PLENUM I PC B  $   1,651.16 36.0%  $         1,056.74 N/A N/A
F0MLCSCAK  FOA_BO_72 FOA OS;72F; LC-SC RPRFO PLENUM I PC B  $   1,895.35 36.0%  $         1,213.02 N/A N/A
F0MLCSCAK  FOA_BO_96 FOA OS;72F; LC-SC RPRFO PLENUM I PC B  $   2,139.53 36.0%  $         1,369.30 N/A N/A
F0MLCSCAK  FOA_LENGTH FOA OS;72F; LC-SC RPRFO PLENUM I FT B  $        20.35 36.0%  $              13.02 N/A N/A
F0MMPLCAD  F0MMPLCAD_BASE FOA OS;12F; MP(f)-LC RPRFO PLENUM I PC B  $      334.00 36.0%  $            213.76 N/A N/A
F0MMPLCAD  FOA_BO_24 FOA OS;12F; MP(f)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0MMPLCAD  FOA_BO_48 FOA OS;12F; MP(f)-LC RPRFO PLENUM I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F0MMPLCAD  FOA_BO_72 FOA OS;12F; MP(f)-LC RPRFO PLENUM I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F0MMPLCAD  FOA_BO_96 FOA OS;12F; MP(f)-LC RPRFO PLENUM I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F0MMPLCAD  FOA_LENGTH FOA OS;12F; MP(f)-LC RPRFO PLENUM I FT B  $          2.90 36.0%  $                1.86 N/A N/A
F0MMPLCAD  FOA_PULLGRIP FOA OS;12F; MP(f)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0MMPLCAF  F0MMPLCAF_BASE FOA OS;24F; MP(f)-LC RPRFO PLENUM I PC B  $      566.00 36.0%  $            362.24 N/A N/A
F0MMPLCAF  FOA_BO_24 FOA OS;24F; MP(f)-LC RPRFO PLENUM I PC B  $      400.00 36.0%  $            256.00 N/A N/A
F0MMPLCAF  FOA_BO_48 FOA OS;24F; MP(f)-LC RPRFO PLENUM I PC B  $      470.00 36.0%  $            300.80 N/A N/A
F0MMPLCAF  FOA_BO_72 FOA OS;24F; MP(f)-LC RPRFO PLENUM I PC B  $      550.00 36.0%  $            352.00 N/A N/A
F0MMPLCAF  FOA_BO_96 FOA OS;24F; MP(f)-LC RPRFO PLENUM I PC B  $      620.00 36.0%  $            396.80 N/A N/A
F0MMPLCAF  FOA_LENGTH FOA OS;24F; MP(f)-LC RPRFO PLENUM I FT B  $          5.80 36.0%  $                3.71 N/A N/A
F0MMPLCAF  FOA_PULLGRIP FOA OS;24F; MP(f)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0MMPLCAG  F0MMPLCAG_BASE FOA OS;36F; MP(f)-LC RPRFO PLENUM I PC B  $      848.00 36.0%  $            542.72 N/A N/A
F0MMPLCAG  FOA_BO_24 FOA OS;36F; MP(f)-LC RPRFO PLENUM I PC B  $      610.00 36.0%  $            390.40 N/A N/A
F0MMPLCAG  FOA_BO_48 FOA OS;36F; MP(f)-LC RPRFO PLENUM I PC B  $      710.00 36.0%  $            454.40 N/A N/A
F0MMPLCAG  FOA_BO_72 FOA OS;36F; MP(f)-LC RPRFO PLENUM I PC B  $      820.00 36.0%  $            524.80 N/A N/A
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F0MMPLCAG  FOA_BO_96 FOA OS;36F; MP(f)-LC RPRFO PLENUM I PC B  $      920.00 36.0%  $            588.80 N/A N/A
F0MMPLCAG  FOA_LENGTH FOA OS;36F; MP(f)-LC RPRFO PLENUM I FT B  $          8.80 36.0%  $                5.63 N/A N/A
F0MMPLCAG  FOA_PULLGRIP FOA OS;36F; MP(f)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0MMPLCAH  F0MMPLCAH_BASE FOA OS;48F; MP(f)-LC RPRFO PLENUM I PC B  $   1,130.00 36.0%  $            723.20 N/A N/A
F0MMPLCAH  FOA_BO_24 FOA OS;48F; MP(f)-LC RPRFO PLENUM I PC B  $      810.00 36.0%  $            518.40 N/A N/A
F0MMPLCAH  FOA_BO_48 FOA OS;48F; MP(f)-LC RPRFO PLENUM I PC B  $      950.00 36.0%  $            608.00 N/A N/A
F0MMPLCAH  FOA_BO_72 FOA OS;48F; MP(f)-LC RPRFO PLENUM I PC B  $   1,090.00 36.0%  $            697.60 N/A N/A
F0MMPLCAH  FOA_BO_96 FOA OS;48F; MP(f)-LC RPRFO PLENUM I PC B  $   1,230.00 36.0%  $            787.20 N/A N/A
F0MMPLCAH  FOA_LENGTH FOA OS;48F; MP(f)-LC RPRFO PLENUM I FT B  $        11.70 36.0%  $                7.49 N/A N/A
F0MMPLCAH  FOA_PULLGRIP FOA OS;48F; MP(f)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0MMPLCAK  F0MMPLCAK_BASE FOA OS;72F; MP(f)-LC RPRFO PLENUM I PC B  $   1,696.00 36.0%  $         1,085.44 N/A N/A
F0MMPLCAK  FOA_BO_24 FOA OS;72F; MP(f)-LC RPRFO PLENUM I PC B  $   1,210.00 36.0%  $            774.40 N/A N/A
F0MMPLCAK  FOA_BO_48 FOA OS;72F; MP(f)-LC RPRFO PLENUM I PC B  $   1,420.00 36.0%  $            908.80 N/A N/A
F0MMPLCAK  FOA_BO_72 FOA OS;72F; MP(f)-LC RPRFO PLENUM I PC B  $   1,630.00 36.0%  $         1,043.20 N/A N/A
F0MMPLCAK  FOA_BO_96 FOA OS;72F; MP(f)-LC RPRFO PLENUM I PC B  $   1,840.00 36.0%  $         1,177.60 N/A N/A
F0MMPLCAK  FOA_LENGTH FOA OS;72F; MP(f)-LC RPRFO PLENUM I FT B  $        17.50 36.0%  $              11.20 N/A N/A
F0MMPLCAK  FOA_PULLGRIP FOA OS;72F; MP(f)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0MMPSCAD  F0MMPSCAD_BASE FOA OS;12F; MP(f)-SC RPRFO PLENUM I PC B  $      334.00 36.0%  $            213.76 N/A N/A
F0MMPSCAD  FOA_BO_24 FOA OS;12F; MP(f)-SC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0MMPSCAD  FOA_BO_48 FOA OS;12F; MP(f)-SC RPRFO PLENUM I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F0MMPSCAD  FOA_BO_72 FOA OS;12F; MP(f)-SC RPRFO PLENUM I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F0MMPSCAD  FOA_BO_96 FOA OS;12F; MP(f)-SC RPRFO PLENUM I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F0MMPSCAD  FOA_LENGTH FOA OS;12F; MP(f)-SC RPRFO PLENUM I FT B  $          2.90 36.0%  $                1.86 N/A N/A
F0MMPSCAD  FOA_PULLGRIP FOA OS;12F; MP(f)-SC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0MMPSCAF  F0MMPSCAF_BASE FOA OS;24F; MP(f)-SC RPRFO PLENUM I PC B  $      566.00 36.0%  $            362.24 N/A N/A
F0MMPSCAF  FOA_BO_24 FOA OS;24F; MP(f)-SC RPRFO PLENUM I PC B  $      400.00 36.0%  $            256.00 N/A N/A
F0MMPSCAF  FOA_BO_48 FOA OS;24F; MP(f)-SC RPRFO PLENUM I PC B  $      470.00 36.0%  $            300.80 N/A N/A
F0MMPSCAF  FOA_BO_72 FOA OS;24F; MP(f)-SC RPRFO PLENUM I PC B  $      550.00 36.0%  $            352.00 N/A N/A
F0MMPSCAF  FOA_BO_96 FOA OS;24F; MP(f)-SC RPRFO PLENUM I PC B  $      620.00 36.0%  $            396.80 N/A N/A
F0MMPSCAF  FOA_LENGTH FOA OS;24F; MP(f)-SC RPRFO PLENUM I FT B  $          5.80 36.0%  $                3.71 N/A N/A
F0MMPSCAF  FOA_PULLGRIP FOA OS;24F; MP(f)-SC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0MMPSCAG  F0MMPSCAG_BASE FOA OS;36F; MP(f)-SC RPRFO PLENUM I PC B  $      848.00 36.0%  $            542.72 N/A N/A
F0MMPSCAG  FOA_BO_24 FOA OS;36F; MP(f)-SC RPRFO PLENUM I PC B  $      610.00 36.0%  $            390.40 N/A N/A
F0MMPSCAG  FOA_BO_48 FOA OS;36F; MP(f)-SC RPRFO PLENUM I PC B  $      710.00 36.0%  $            454.40 N/A N/A
F0MMPSCAG  FOA_BO_72 FOA OS;36F; MP(f)-SC RPRFO PLENUM I PC B  $      820.00 36.0%  $            524.80 N/A N/A
F0MMPSCAG  FOA_BO_96 FOA OS;36F; MP(f)-SC RPRFO PLENUM I PC B  $      920.00 36.0%  $            588.80 N/A N/A
F0MMPSCAG  FOA_LENGTH FOA OS;36F; MP(f)-SC RPRFO PLENUM I FT B  $          8.80 36.0%  $                5.63 N/A N/A
F0MMPSCAG  FOA_PULLGRIP FOA OS;36F; MP(f)-SC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0MMPSCAH  F0MMPSCAH_BASE FOA OS;48F; MP(f)-SC RPRFO PLENUM I PC B  $   1,130.00 36.0%  $            723.20 N/A N/A
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F0MMPSCAH  FOA_BO_24 FOA OS;48F; MP(f)-SC RPRFO PLENUM I PC B  $      810.00 36.0%  $            518.40 N/A N/A
F0MMPSCAH  FOA_BO_48 FOA OS;48F; MP(f)-SC RPRFO PLENUM I PC B  $      950.00 36.0%  $            608.00 N/A N/A
F0MMPSCAH  FOA_BO_72 FOA OS;48F; MP(f)-SC RPRFO PLENUM I PC B  $   1,090.00 36.0%  $            697.60 N/A N/A
F0MMPSCAH  FOA_BO_96 FOA OS;48F; MP(f)-SC RPRFO PLENUM I PC B  $   1,230.00 36.0%  $            787.20 N/A N/A
F0MMPSCAH  FOA_LENGTH FOA OS;48F; MP(f)-SC RPRFO PLENUM I FT B  $        11.70 36.0%  $                7.49 N/A N/A
F0MMPSCAH  FOA_PULLGRIP FOA OS;48F; MP(f)-SC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0MMPSCAK  F0MMPSCAK_BASE FOA OS;72F; MP(f)-SC RPRFO PLENUM I PC B  $   1,696.00 36.0%  $         1,085.44 N/A N/A
F0MMPSCAK  FOA_BO_24 FOA OS;72F; MP(f)-SC RPRFO PLENUM I PC B  $   1,210.00 36.0%  $            774.40 N/A N/A
F0MMPSCAK  FOA_BO_48 FOA OS;72F; MP(f)-SC RPRFO PLENUM I PC B  $   1,420.00 36.0%  $            908.80 N/A N/A
F0MMPSCAK  FOA_BO_72 FOA OS;72F; MP(f)-SC RPRFO PLENUM I PC B  $   1,630.00 36.0%  $         1,043.20 N/A N/A
F0MMPSCAK  FOA_BO_96 FOA OS;72F; MP(f)-SC RPRFO PLENUM I PC B  $   1,840.00 36.0%  $         1,177.60 N/A N/A
F0MMPSCAK  FOA_LENGTH FOA OS;72F; MP(f)-SC RPRFO PLENUM I FT B  $        17.50 36.0%  $              11.20 N/A N/A
F0MMPSCAK  FOA_PULLGRIP FOA OS;72F; MP(f)-SC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0MSCSCAF  F0MSCSCAF_BASE FOA OS;24F; SC-SC RPRFO PLENUM I PC B  $      706.98 36.0%  $            452.47 N/A N/A
F0MSCSCAF  FOA_BO_24 FOA OS;24F; SC-SC RPRFO PLENUM I PC B  $      534.88 36.0%  $            342.32 N/A N/A
F0MSCSCAF  FOA_BO_48 FOA OS;24F; SC-SC RPRFO PLENUM I PC B  $      628.49 36.0%  $            402.23 N/A N/A
F0MSCSCAF  FOA_BO_72 FOA OS;24F; SC-SC RPRFO PLENUM I PC B  $      735.47 36.0%  $            470.70 N/A N/A
F0MSCSCAF  FOA_BO_96 FOA OS;24F; SC-SC RPRFO PLENUM I PC B  $      829.07 36.0%  $            530.60 N/A N/A
F0MSCSCAF  FOA_LENGTH FOA OS;24F; SC-SC RPRFO PLENUM I FT B  $          6.74 36.0%  $                4.31 N/A N/A
F0WMPLCAD  F0WMPLCAD_BASE FOA TS;12F; MP(f)-LC RPRFO PLENUM I PC B  $      354.00 36.0%  $            226.56 N/A N/A
F0WMPLCAD  FOA_BO_24 FOA TS;12F; MP(f)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0WMPLCAD  FOA_BO_48 FOA TS;12F; MP(f)-LC RPRFO PLENUM I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F0WMPLCAD  FOA_BO_72 FOA TS;12F; MP(f)-LC RPRFO PLENUM I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F0WMPLCAD  FOA_BO_96 FOA TS;12F; MP(f)-LC RPRFO PLENUM I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F0WMPLCAD  FOA_LENGTH FOA TS;12F; MP(f)-LC RPRFO PLENUM I FT B  $          2.20 36.0%  $                1.41 N/A N/A
F0WMPLCAD  FOA_PULLGRIP FOA TS;12F; MP(f)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0WMPLCAF  F0WMPLCAF_BASE FOA TS;24F; MP(f)-LC RPRFO PLENUM I PC B  $      652.00 36.0%  $            417.28 N/A N/A
F0WMPLCAF  FOA_BO_24 FOA TS;24F; MP(f)-LC RPRFO PLENUM I PC B  $      400.00 36.0%  $            256.00 N/A N/A
F0WMPLCAF  FOA_BO_48 FOA TS;24F; MP(f)-LC RPRFO PLENUM I PC B  $      470.00 36.0%  $            300.80 N/A N/A
F0WMPLCAF  FOA_BO_72 FOA TS;24F; MP(f)-LC RPRFO PLENUM I PC B  $      550.00 36.0%  $            352.00 N/A N/A
F0WMPLCAF  FOA_BO_96 FOA TS;24F; MP(f)-LC RPRFO PLENUM I PC B  $      620.00 36.0%  $            396.80 N/A N/A
F0WMPLCAF  FOA_LENGTH FOA TS;24F; MP(f)-LC RPRFO PLENUM I FT B  $          4.40 36.0%  $                2.82 N/A N/A
F0WMPLCAF  FOA_PULLGRIP FOA TS;24F; MP(f)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0WMPLCAG  F0WMPLCAG_BASE FOA TS;36F; MP(f)-LC RPRFO PLENUM I PC B  $      976.00 36.0%  $            624.64 N/A N/A
F0WMPLCAG  FOA_BO_24 FOA TS;36F; MP(f)-LC RPRFO PLENUM I PC B  $      610.00 36.0%  $            390.40 N/A N/A
F0WMPLCAG  FOA_BO_48 FOA TS;36F; MP(f)-LC RPRFO PLENUM I PC B  $      710.00 36.0%  $            454.40 N/A N/A
F0WMPLCAG  FOA_BO_72 FOA TS;36F; MP(f)-LC RPRFO PLENUM I PC B  $      820.00 36.0%  $            524.80 N/A N/A
F0WMPLCAG  FOA_BO_96 FOA TS;36F; MP(f)-LC RPRFO PLENUM I PC B  $      920.00 36.0%  $            588.80 N/A N/A
F0WMPLCAG  FOA_LENGTH FOA TS;36F; MP(f)-LC RPRFO PLENUM I FT B  $          6.50 36.0%  $                4.16 N/A N/A
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F0WMPLCAG  FOA_PULLGRIP FOA TS;36F; MP(f)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0WMPLCAH  F0WMPLCAH_BASE FOA TS;48F; MP(f)-LC RPRFO PLENUM I PC B  $   1,302.00 36.0%  $            833.28 N/A N/A
F0WMPLCAH  FOA_BO_24 FOA TS;48F; MP(f)-LC RPRFO PLENUM I PC B  $      810.00 36.0%  $            518.40 N/A N/A
F0WMPLCAH  FOA_BO_48 FOA TS;48F; MP(f)-LC RPRFO PLENUM I PC B  $      950.00 36.0%  $            608.00 N/A N/A
F0WMPLCAH  FOA_BO_72 FOA TS;48F; MP(f)-LC RPRFO PLENUM I PC B  $   1,090.00 36.0%  $            697.60 N/A N/A
F0WMPLCAH  FOA_BO_96 FOA TS;48F; MP(f)-LC RPRFO PLENUM I PC B  $   1,230.00 36.0%  $            787.20 N/A N/A
F0WMPLCAH  FOA_LENGTH FOA TS;48F; MP(f)-LC RPRFO PLENUM I FT B  $          8.80 36.0%  $                5.63 N/A N/A
F0WMPLCAH  FOA_PULLGRIP FOA TS;48F; MP(f)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0WMPLCAK  F0WMPLCAK_BASE FOA TS;72F; MP(f)-LC RPRFO PLENUM I PC B  $   1,954.00 36.0%  $         1,250.56 N/A N/A
F0WMPLCAK  FOA_BO_24 FOA TS;72F; MP(f)-LC RPRFO PLENUM I PC B  $   1,210.00 36.0%  $            774.40 N/A N/A
F0WMPLCAK  FOA_BO_48 FOA TS;72F; MP(f)-LC RPRFO PLENUM I PC B  $   1,420.00 36.0%  $            908.80 N/A N/A
F0WMPLCAK  FOA_BO_72 FOA TS;72F; MP(f)-LC RPRFO PLENUM I PC B  $   1,630.00 36.0%  $         1,043.20 N/A N/A
F0WMPLCAK  FOA_BO_96 FOA TS;72F; MP(f)-LC RPRFO PLENUM I PC B  $   1,840.00 36.0%  $         1,177.60 N/A N/A
F0WMPLCAK  FOA_LENGTH FOA TS;72F; MP(f)-LC RPRFO PLENUM I FT B  $        13.20 36.0%  $                8.45 N/A N/A
F0WMPLCAK  FOA_PULLGRIP FOA TS;72F; MP(f)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0WMPSCAD  F0WMPSCAD_BASE FOA TS;12F; MP(f)-SC RPRFO PLENUM I PC B  $      344.00 36.0%  $            220.16 N/A N/A
F0WMPSCAD  FOA_BO_24 FOA TS;12F; MP(f)-SC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0WMPSCAD  FOA_BO_48 FOA TS;12F; MP(f)-SC RPRFO PLENUM I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F0WMPSCAD  FOA_BO_72 FOA TS;12F; MP(f)-SC RPRFO PLENUM I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F0WMPSCAD  FOA_BO_96 FOA TS;12F; MP(f)-SC RPRFO PLENUM I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F0WMPSCAD  FOA_LENGTH FOA TS;12F; MP(f)-SC RPRFO PLENUM I FT B  $          2.20 36.0%  $                1.41 N/A N/A
F0WMPSCAD  FOA_PULLGRIP FOA TS;12F; MP(f)-SC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0WMPSCAF  F0WMPSCAF_BASE FOA TS;24F; MP(f)-SC RPRFO PLENUM I PC B  $      652.00 36.0%  $            417.28 N/A N/A
F0WMPSCAF  FOA_BO_24 FOA TS;24F; MP(f)-SC RPRFO PLENUM I PC B  $      400.00 36.0%  $            256.00 N/A N/A
F0WMPSCAF  FOA_BO_48 FOA TS;24F; MP(f)-SC RPRFO PLENUM I PC B  $      470.00 36.0%  $            300.80 N/A N/A
F0WMPSCAF  FOA_BO_72 FOA TS;24F; MP(f)-SC RPRFO PLENUM I PC B  $      550.00 36.0%  $            352.00 N/A N/A
F0WMPSCAF  FOA_BO_96 FOA TS;24F; MP(f)-SC RPRFO PLENUM I PC B  $      620.00 36.0%  $            396.80 N/A N/A
F0WMPSCAF  FOA_LENGTH FOA TS;24F; MP(f)-SC RPRFO PLENUM I FT B  $          4.40 36.0%  $                2.82 N/A N/A
F0WMPSCAF  FOA_PULLGRIP FOA TS;24F; MP(f)-SC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0WMPSCAG  F0WMPSCAG_BASE FOA TS;36F; MP(f)-SC RPRFO PLENUM I PC B  $      976.00 36.0%  $            624.64 N/A N/A
F0WMPSCAG  FOA_BO_24 FOA TS;36F; MP(f)-SC RPRFO PLENUM I PC B  $      610.00 36.0%  $            390.40 N/A N/A
F0WMPSCAG  FOA_BO_48 FOA TS;36F; MP(f)-SC RPRFO PLENUM I PC B  $      710.00 36.0%  $            454.40 N/A N/A
F0WMPSCAG  FOA_BO_72 FOA TS;36F; MP(f)-SC RPRFO PLENUM I PC B  $      820.00 36.0%  $            524.80 N/A N/A
F0WMPSCAG  FOA_BO_96 FOA TS;36F; MP(f)-SC RPRFO PLENUM I PC B  $      920.00 36.0%  $            588.80 N/A N/A
F0WMPSCAG  FOA_LENGTH FOA TS;36F; MP(f)-SC RPRFO PLENUM I FT B  $          6.60 36.0%  $                4.22 N/A N/A
F0WMPSCAG  FOA_PULLGRIP FOA TS;36F; MP(f)-SC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0WMPSCAH  F0WMPSCAH_BASE FOA TS;48F; MP(f)-SC RPRFO PLENUM I PC B  $   1,302.00 36.0%  $            833.28 N/A N/A
F0WMPSCAH  FOA_BO_24 FOA TS;48F; MP(f)-SC RPRFO PLENUM I PC B  $      810.00 36.0%  $            518.40 N/A N/A
F0WMPSCAH  FOA_BO_48 FOA TS;48F; MP(f)-SC RPRFO PLENUM I PC B  $      950.00 36.0%  $            608.00 N/A N/A
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F0WMPSCAH  FOA_BO_72 FOA TS;48F; MP(f)-SC RPRFO PLENUM I PC B  $   1,090.00 36.0%  $            697.60 N/A N/A
F0WMPSCAH  FOA_BO_96 FOA TS;48F; MP(f)-SC RPRFO PLENUM I PC B  $   1,230.00 36.0%  $            787.20 N/A N/A
F0WMPSCAH  FOA_LENGTH FOA TS;48F; MP(f)-SC RPRFO PLENUM I FT B  $          8.80 36.0%  $                5.63 N/A N/A
F0WMPSCAH  FOA_PULLGRIP FOA TS;48F; MP(f)-SC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0WMPSCAK  F0WMPSCAK_BASE FOA TS;72F; MP(f)-SC RPRFO PLENUM I PC B  $   1,954.00 36.0%  $         1,250.56 N/A N/A
F0WMPSCAK  FOA_BO_24 FOA TS;72F; MP(f)-SC RPRFO PLENUM I PC B  $   1,210.00 36.0%  $            774.40 N/A N/A
F0WMPSCAK  FOA_BO_48 FOA TS;72F; MP(f)-SC RPRFO PLENUM I PC B  $   1,420.00 36.0%  $            908.80 N/A N/A
F0WMPSCAK  FOA_BO_72 FOA TS;72F; MP(f)-SC RPRFO PLENUM I PC B  $   1,630.00 36.0%  $         1,043.20 N/A N/A
F0WMPSCAK  FOA_BO_96 FOA TS;72F; MP(f)-SC RPRFO PLENUM I PC B  $   1,840.00 36.0%  $         1,177.60 N/A N/A
F0WMPSCAK  FOA_LENGTH FOA TS;72F; MP(f)-SC RPRFO PLENUM I FT B  $        13.20 36.0%  $                8.45 N/A N/A
F0WMPSCAK  FOA_PULLGRIP FOA TS;72F; MP(f)-SC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0XLCLCAF FOA LS 550;24F; LC-LC RPRFO PLENUM I PC B  $      550.00 36.00%  $            352.00 N/A N/A
F0XMPLCAD  F0XMPLCAD_BASE FOA LS 550;12F; MP(f)-LC RPRFO PLENUM I PC B  $      316.00 36.0%  $            202.24 N/A N/A
F0XMPLCAD  FOA_BO_24 FOA LS 550;12F; MP(f)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0XMPLCAD  FOA_BO_48 FOA LS 550;12F; MP(f)-LC RPRFO PLENUM I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F0XMPLCAD  FOA_BO_72 FOA LS 550;12F; MP(f)-LC RPRFO PLENUM I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F0XMPLCAD  FOA_BO_96 FOA LS 550;12F; MP(f)-LC RPRFO PLENUM I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F0XMPLCAD  FOA_LENGTH FOA LS 550;12F; MP(f)-LC RPRFO PLENUM I FT B  $          5.00 36.0%  $                3.20 N/A N/A
F0XMPLCAD  FOA_PULLGRIP FOA LS 550;12F; MP(f)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0XMPLCAF  F0XMPLCAF_BASE FOA LS 550;24F; MP(f)-LC RPRFO PLENUM I PC B  $      566.00 36.0%  $            362.24 N/A N/A
F0XMPLCAF  FOA_BO_24 FOA LS 550;24F; MP(f)-LC RPRFO PLENUM I PC B  $      400.00 36.0%  $            256.00 N/A N/A
F0XMPLCAF  FOA_BO_48 FOA LS 550;24F; MP(f)-LC RPRFO PLENUM I PC B  $      470.00 36.0%  $            300.80 N/A N/A
F0XMPLCAF  FOA_BO_72 FOA LS 550;24F; MP(f)-LC RPRFO PLENUM I PC B  $      550.00 36.0%  $            352.00 N/A N/A
F0XMPLCAF  FOA_BO_96 FOA LS 550;24F; MP(f)-LC RPRFO PLENUM I PC B  $      620.00 36.0%  $            396.80 N/A N/A
F0XMPLCAF  FOA_LENGTH FOA LS 550;24F; MP(f)-LC RPRFO PLENUM I FT B  $        10.00 36.0%  $                6.40 N/A N/A
F0XMPLCAF  FOA_PULLGRIP FOA LS 550;24F; MP(f)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0XMPLCAG  F0XMPLCAG_BASE FOA LS 550;36F; MP(f)-LC RPRFO PLENUM I PC B  $      892.00 36.0%  $            570.88 N/A N/A
F0XMPLCAG  FOA_BO_24 FOA LS 550;36F; MP(f)-LC RPRFO PLENUM I PC B  $      610.00 36.0%  $            390.40 N/A N/A
F0XMPLCAG  FOA_BO_48 FOA LS 550;36F; MP(f)-LC RPRFO PLENUM I PC B  $      710.00 36.0%  $            454.40 N/A N/A
F0XMPLCAG  FOA_BO_72 FOA LS 550;36F; MP(f)-LC RPRFO PLENUM I PC B  $      820.00 36.0%  $            524.80 N/A N/A
F0XMPLCAG  FOA_BO_96 FOA LS 550;36F; MP(f)-LC RPRFO PLENUM I PC B  $      920.00 36.0%  $            588.80 N/A N/A
F0XMPLCAG  FOA_LENGTH FOA LS 550;36F; MP(f)-LC RPRFO PLENUM I FT B  $        15.00 36.0%  $                9.60 N/A N/A
F0XMPLCAG  FOA_PULLGRIP FOA LS 550;36F; MP(f)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0XMPLCAH  F0XMPLCAH_BASE FOA LS 550;48F; MP(f)-LC RPRFO PLENUM I PC B  $   1,130.00 36.0%  $            723.20 N/A N/A
F0XMPLCAH  FOA_BO_24 FOA LS 550;48F; MP(f)-LC RPRFO PLENUM I PC B  $      810.00 36.0%  $            518.40 N/A N/A
F0XMPLCAH  FOA_BO_48 FOA LS 550;48F; MP(f)-LC RPRFO PLENUM I PC B  $      950.00 36.0%  $            608.00 N/A N/A
F0XMPLCAH  FOA_BO_72 FOA LS 550;48F; MP(f)-LC RPRFO PLENUM I PC B  $   1,090.00 36.0%  $            697.60 N/A N/A
F0XMPLCAH  FOA_BO_96 FOA LS 550;48F; MP(f)-LC RPRFO PLENUM I PC B  $   1,230.00 36.0%  $            787.20 N/A N/A
F0XMPLCAH  FOA_LENGTH FOA LS 550;48F; MP(f)-LC RPRFO PLENUM I FT B  $        20.00 36.0%  $              12.80 N/A N/A
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F0XMPLCAH  FOA_PULLGRIP FOA LS 550;48F; MP(f)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0XMPLCAK  F0XMPLCAK_BASE FOA LS 550;72F; MP(f)-LC RPRFO PLENUM I PC B  $   1,696.00 36.0%  $         1,085.44 N/A N/A
F0XMPLCAK  FOA_BO_24 FOA LS 550;72F; MP(f)-LC RPRFO PLENUM I PC B  $   1,210.00 36.0%  $            774.40 N/A N/A
F0XMPLCAK  FOA_BO_48 FOA LS 550;72F; MP(f)-LC RPRFO PLENUM I PC B  $   1,420.00 36.0%  $            908.80 N/A N/A
F0XMPLCAK  FOA_BO_72 FOA LS 550;72F; MP(f)-LC RPRFO PLENUM I PC B  $   1,630.00 36.0%  $         1,043.20 N/A N/A
F0XMPLCAK  FOA_BO_96 FOA LS 550;72F; MP(f)-LC RPRFO PLENUM I PC B  $   1,840.00 36.0%  $         1,177.60 N/A N/A
F0XMPLCAK  FOA_LENGTH FOA LS 550;72F; MP(f)-LC RPRFO PLENUM I FT B  $        30.00 36.0%  $              19.20 N/A N/A
F0XMPLCAK  FOA_PULLGRIP FOA LS 550;72F; MP(f)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0XMXLCAD  F0XMXLCAD_BASE FOA LS 550;12F; MP(m)-LC RPRFO PLENUM I PC B  $      316.00 36.0%  $            202.24 N/A N/A
F0XMXLCAD  FOA_BO_24 FOA LS 550;12F; MP(m)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0XMXLCAD  FOA_BO_48 FOA LS 550;12F; MP(m)-LC RPRFO PLENUM I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F0XMXLCAD  FOA_BO_72 FOA LS 550;12F; MP(m)-LC RPRFO PLENUM I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F0XMXLCAD  FOA_BO_96 FOA LS 550;12F; MP(m)-LC RPRFO PLENUM I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F0XMXLCAD  FOA_LENGTH FOA LS 550;12F; MP(m)-LC RPRFO PLENUM I FT B  $          5.00 36.0%  $                3.20 N/A N/A
F0XMXLCAD  FOA_PULLGRIP FOA LS 550;12F; MP(m)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0XMXLCAF  F0XMXLCAF_BASE FOA LS 550;24F; MP(m)-LC RPRFO PLENUM I PC B  $      566.00 36.0%  $            362.24 N/A N/A
F0XMXLCAF  FOA_BO_24 FOA LS 550;24F; MP(m)-LC RPRFO PLENUM I PC B  $      400.00 36.0%  $            256.00 N/A N/A
F0XMXLCAF  FOA_BO_48 FOA LS 550;24F; MP(m)-LC RPRFO PLENUM I PC B  $      470.00 36.0%  $            300.80 N/A N/A
F0XMXLCAF  FOA_BO_72 FOA LS 550;24F; MP(m)-LC RPRFO PLENUM I PC B  $      550.00 36.0%  $            352.00 N/A N/A
F0XMXLCAF  FOA_BO_96 FOA LS 550;24F; MP(m)-LC RPRFO PLENUM I PC B  $      620.00 36.0%  $            396.80 N/A N/A
F0XMXLCAF  FOA_LENGTH FOA LS 550;24F; MP(m)-LC RPRFO PLENUM I FT B  $        10.00 36.0%  $                6.40 N/A N/A
F0XMXLCAF  FOA_PULLGRIP FOA LS 550;24F; MP(m)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0XMXLCAG  F0XMXLCAG_BASE FOA LS 550;36F; MP(m)-LC RPRFO PLENUM I PC B  $      848.00 36.0%  $            542.72 N/A N/A
F0XMXLCAG  FOA_BO_24 FOA LS 550;36F; MP(m)-LC RPRFO PLENUM I PC B  $      610.00 36.0%  $            390.40 N/A N/A
F0XMXLCAG  FOA_BO_48 FOA LS 550;36F; MP(m)-LC RPRFO PLENUM I PC B  $      710.00 36.0%  $            454.40 N/A N/A
F0XMXLCAG  FOA_BO_72 FOA LS 550;36F; MP(m)-LC RPRFO PLENUM I PC B  $      820.00 36.0%  $            524.80 N/A N/A
F0XMXLCAG  FOA_BO_96 FOA LS 550;36F; MP(m)-LC RPRFO PLENUM I PC B  $      920.00 36.0%  $            588.80 N/A N/A
F0XMXLCAG  FOA_LENGTH FOA LS 550;36F; MP(m)-LC RPRFO PLENUM I PC B  $        15.00 36.0%  $                9.60 N/A N/A
F0XMXLCAG  FOA_PULLGRIP FOA LS 550;36F; MP(m)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0XMXLCAH  F0XMXLCAH_BASE FOA LS 550;48F; MP(m)-LC RPRFO PLENUM I PC B  $   1,130.00 36.0%  $            723.20 N/A N/A
F0XMXLCAH  FOA_BO_24 FOA LS 550;48F; MP(m)-LC RPRFO PLENUM I PC B  $      810.00 36.0%  $            518.40 N/A N/A
F0XMXLCAH  FOA_BO_48 FOA LS 550;48F; MP(m)-LC RPRFO PLENUM I PC B  $      950.00 36.0%  $            608.00 N/A N/A
F0XMXLCAH  FOA_BO_72 FOA LS 550;48F; MP(m)-LC RPRFO PLENUM I PC B  $   1,090.00 36.0%  $            697.60 N/A N/A
F0XMXLCAH  FOA_BO_96 FOA LS 550;48F; MP(m)-LC RPRFO PLENUM I PC B  $   1,230.00 36.0%  $            787.20 N/A N/A
F0XMXLCAH  FOA_LENGTH FOA LS 550;48F; MP(m)-LC RPRFO PLENUM I FT B  $        12.00 36.0%  $                7.68 N/A N/A
F0XMXLCAH  FOA_PULLGRIP FOA LS 550;48F; MP(m)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0XMXLCAK  F0XMXLCAK_BASE FOA LS 550;72F; MP(m)-LC RPRFO PLENUM I PC B  $   1,696.00 36.0%  $         1,085.44 N/A N/A
F0XMXLCAK  FOA_BO_24 FOA LS 550;72F; MP(m)-LC RPRFO PLENUM I PC B  $   1,210.00 36.0%  $            774.40 N/A N/A
F0XMXLCAK  FOA_BO_48 FOA LS 550;72F; MP(m)-LC RPRFO PLENUM I PC B  $   1,420.00 36.0%  $            908.80 N/A N/A
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F0XMXLCAK  FOA_BO_72 FOA LS 550;72F; MP(m)-LC RPRFO PLENUM I PC B  $   1,630.00 36.0%  $         1,043.20 N/A N/A
F0XMXLCAK  FOA_BO_96 FOA LS 550;72F; MP(m)-LC RPRFO PLENUM I PC B  $   1,840.00 36.0%  $         1,177.60 N/A N/A
F0XMXLCAK  FOA_LENGTH FOA LS 550;72F; MP(m)-LC RPRFO PLENUM I FT B  $        30.00 36.0%  $              19.20 N/A N/A
F0XMXLCAK  FOA_PULLGRIP FOA LS 550;72F; MP(m)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0ZMPLCAD  F0ZMPLCAD_BASE FOA LS 300;12F; MP(f)-LC RPRFO PLENUM I PC B  $      282.00 36.0%  $            180.48 N/A N/A
F0ZMPLCAD  FOA_BO_24 FOA LS 300;12F; MP(f)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0ZMPLCAD  FOA_BO_48 FOA LS 300;12F; MP(f)-LC RPRFO PLENUM I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F0ZMPLCAD  FOA_BO_72 FOA LS 300;12F; MP(f)-LC RPRFO PLENUM I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F0ZMPLCAD  FOA_BO_96 FOA LS 300;12F; MP(f)-LC RPRFO PLENUM I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F0ZMPLCAD  FOA_LENGTH FOA LS 300;12F; MP(f)-LC RPRFO PLENUM I FT B  $          3.90 36.0%  $                2.50 N/A N/A
F0ZMPLCAD  FOA_PULLGRIP FOA LS 300;12F; MP(f)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0ZMPLCAF  F0ZMPLCAF_BASE FOA LS 300;24F; MP(f)-LC RPRFO PLENUM I PC B  $      566.00 36.0%  $            362.24 N/A N/A
F0ZMPLCAF  FOA_BO_24 FOA LS 300;24F; MP(f)-LC RPRFO PLENUM I PC B  $      400.00 36.0%  $            256.00 N/A N/A
F0ZMPLCAF  FOA_BO_48 FOA LS 300;24F; MP(f)-LC RPRFO PLENUM I PC B  $      470.00 36.0%  $            300.80 N/A N/A
F0ZMPLCAF  FOA_BO_72 FOA LS 300;24F; MP(f)-LC RPRFO PLENUM I PC B  $      550.00 36.0%  $            352.00 N/A N/A
F0ZMPLCAF  FOA_BO_96 FOA LS 300;24F; MP(f)-LC RPRFO PLENUM I PC B  $      620.00 36.0%  $            396.80 N/A N/A
F0ZMPLCAF  FOA_LENGTH FOA LS 300;24F; MP(f)-LC RPRFO PLENUM I FT B  $          7.70 36.0%  $                4.93 N/A N/A
F0ZMPLCAF  FOA_PULLGRIP FOA LS 300;24F; MP(f)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0ZMPLCAG  F0ZMPLCAG_BASE FOA LS 300;36F; MP(f)-LC RPRFO PLENUM I PC B  $      848.00 36.0%  $            542.72 N/A N/A
F0ZMPLCAG  FOA_BO_24 FOA LS 300;36F; MP(f)-LC RPRFO PLENUM I PC B  $      610.00 36.0%  $            390.40 N/A N/A
F0ZMPLCAG  FOA_BO_48 FOA LS 300;36F; MP(f)-LC RPRFO PLENUM I PC B  $      710.00 36.0%  $            454.40 N/A N/A
F0ZMPLCAG  FOA_BO_72 FOA LS 300;36F; MP(f)-LC RPRFO PLENUM I PC B  $      820.00 36.0%  $            524.80 N/A N/A
F0ZMPLCAG  FOA_BO_96 FOA LS 300;36F; MP(f)-LC RPRFO PLENUM I PC B  $      920.00 36.0%  $            588.80 N/A N/A
F0ZMPLCAG  FOA_LENGTH FOA LS 300;36F; MP(f)-LC RPRFO PLENUM I FT B  $        11.60 36.0%  $                7.42 N/A N/A
F0ZMPLCAG  FOA_PULLGRIP FOA LS 300;36F; MP(f)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0ZMPLCAH  F0ZMPLCAH_BASE FOA LS 300;48F; MP(f)-LC RPRFO PLENUM I PC B  $   1,130.00 36.0%  $            723.20 N/A N/A
F0ZMPLCAH  FOA_BO_24 FOA LS 300;48F; MP(f)-LC RPRFO PLENUM I PC B  $      810.00 36.0%  $            518.40 N/A N/A
F0ZMPLCAH  FOA_BO_48 FOA LS 300;48F; MP(f)-LC RPRFO PLENUM I PC B  $      950.00 36.0%  $            608.00 N/A N/A
F0ZMPLCAH  FOA_BO_72 FOA LS 300;48F; MP(f)-LC RPRFO PLENUM I PC B  $   1,090.00 36.0%  $            697.60 N/A N/A
F0ZMPLCAH  FOA_BO_96 FOA LS 300;48F; MP(f)-LC RPRFO PLENUM I PC B  $   1,230.00 36.0%  $            787.20 N/A N/A
F0ZMPLCAH  FOA_LENGTH FOA LS 300;48F; MP(f)-LC RPRFO PLENUM I FT B  $        15.50 36.0%  $                9.92 N/A N/A
F0ZMPLCAH  FOA_PULLGRIP FOA LS 300;48F; MP(f)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0ZMPLCAK  F0ZMPLCAK_BASE FOA LS 300;72F; MP(f)-LC RPRFO PLENUM I PC B  $   1,696.00 36.0%  $         1,085.44 N/A N/A
F0ZMPLCAK  FOA_BO_24 FOA LS 300;72F; MP(f)-LC RPRFO PLENUM I PC B  $   1,210.00 36.0%  $            774.40 N/A N/A
F0ZMPLCAK  FOA_BO_48 FOA LS 300;72F; MP(f)-LC RPRFO PLENUM I PC B  $   1,420.00 36.0%  $            908.80 N/A N/A
F0ZMPLCAK  FOA_BO_72 FOA LS 300;72F; MP(f)-LC RPRFO PLENUM I PC B  $   1,630.00 36.0%  $         1,043.20 N/A N/A
F0ZMPLCAK  FOA_BO_96 FOA LS 300;72F; MP(f)-LC RPRFO PLENUM I PC B  $   1,840.00 36.0%  $         1,177.60 N/A N/A
F0ZMPLCAK  FOA_LENGTH FOA LS 300;72F; MP(f)-LC RPRFO PLENUM I FT B  $        23.20 36.0%  $              14.85 N/A N/A
F0ZMPLCAK  FOA_PULLGRIP FOA LS 300;72F; MP(f)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
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F0ZMPSCAD  F0ZMPSCAD_BASE FOA LS 300;12F; MP(f)-SC RPRFO PLENUM I PC B  $      282.00 36.0%  $            180.48 N/A N/A
F0ZMPSCAD  FOA_BO_24 FOA LS 300;12F; MP(f)-SC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0ZMPSCAD  FOA_BO_48 FOA LS 300;12F; MP(f)-SC RPRFO PLENUM I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F0ZMPSCAD  FOA_BO_72 FOA LS 300;12F; MP(f)-SC RPRFO PLENUM I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F0ZMPSCAD  FOA_BO_96 FOA LS 300;12F; MP(f)-SC RPRFO PLENUM I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F0ZMPSCAD  FOA_LENGTH FOA LS 300;12F; MP(f)-SC RPRFO PLENUM I FT B  $          3.90 36.0%  $                2.50 N/A N/A
F0ZMPSCAD  FOA_PULLGRIP FOA LS 300;12F; MP(f)-SC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0ZMPSCAF  F0ZMPSCAF_BASE FOA LS 300;24F; MP(f)-SC RPRFO PLENUM I PC B  $      566.00 36.0%  $            362.24 N/A N/A
F0ZMPSCAF  FOA_BO_24 FOA LS 300;24F; MP(f)-SC RPRFO PLENUM I PC B  $      400.00 36.0%  $            256.00 N/A N/A
F0ZMPSCAF  FOA_BO_48 FOA LS 300;24F; MP(f)-SC RPRFO PLENUM I PC B  $      470.00 36.0%  $            300.80 N/A N/A
F0ZMPSCAF  FOA_BO_72 FOA LS 300;24F; MP(f)-SC RPRFO PLENUM I PC B  $      550.00 36.0%  $            352.00 N/A N/A
F0ZMPSCAF  FOA_BO_96 FOA LS 300;24F; MP(f)-SC RPRFO PLENUM I PC B  $      620.00 36.0%  $            396.80 N/A N/A
F0ZMPSCAF  FOA_LENGTH FOA LS 300;24F; MP(f)-SC RPRFO PLENUM I FT B  $          7.70 36.0%  $                4.93 N/A N/A
F0ZMPSCAF  FOA_PULLGRIP FOA LS 300;24F; MP(f)-SC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0ZMPSCAG  F0ZMPSCAG_BASE FOA LS 300;36F; MP(f)-SC RPRFO PLENUM I PC B  $      848.00 36.0%  $            542.72 N/A N/A
F0ZMPSCAG  FOA_BO_24 FOA LS 300;36F; MP(f)-SC RPRFO PLENUM I PC B  $      610.00 36.0%  $            390.40 N/A N/A
F0ZMPSCAG  FOA_BO_48 FOA LS 300;36F; MP(f)-SC RPRFO PLENUM I PC B  $      710.00 36.0%  $            454.40 N/A N/A
F0ZMPSCAG  FOA_BO_72 FOA LS 300;36F; MP(f)-SC RPRFO PLENUM I PC B  $      820.00 36.0%  $            524.80 N/A N/A
F0ZMPSCAG  FOA_BO_96 FOA LS 300;36F; MP(f)-SC RPRFO PLENUM I PC B  $      920.00 36.0%  $            588.80 N/A N/A
F0ZMPSCAG  FOA_LENGTH FOA LS 300;36F; MP(f)-SC RPRFO PLENUM I FT B  $        11.60 36.0%  $                7.42 N/A N/A
F0ZMPSCAG  FOA_PULLGRIP FOA LS 300;36F; MP(f)-SC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0ZMPSCAH  F0ZMPSCAH_BASE FOA LS 300;48F; MP(f)-SC RPRFO PLENUM I PC B  $   1,130.00 36.0%  $            723.20 N/A N/A
F0ZMPSCAH  FOA_BO_24 FOA LS 300;48F; MP(f)-SC RPRFO PLENUM I PC B  $      810.00 36.0%  $            518.40 N/A N/A
F0ZMPSCAH  FOA_BO_48 FOA LS 300;48F; MP(f)-SC RPRFO PLENUM I PC B  $      950.00 36.0%  $            608.00 N/A N/A
F0ZMPSCAH  FOA_BO_72 FOA LS 300;48F; MP(f)-SC RPRFO PLENUM I PC B  $   1,090.00 36.0%  $            697.60 N/A N/A
F0ZMPSCAH  FOA_BO_96 FOA LS 300;48F; MP(f)-SC RPRFO PLENUM I PC B  $   1,230.00 36.0%  $            787.20 N/A N/A
F0ZMPSCAH  FOA_LENGTH FOA LS 300;48F; MP(f)-SC RPRFO PLENUM I FT B  $        15.50 36.0%  $                9.92 N/A N/A
F0ZMPSCAH  FOA_PULLGRIP FOA LS 300;48F; MP(f)-SC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0ZMPSCAK  F0ZMPSCAK_BASE FOA LS 300;72F; MP(f)-SC RPRFO PLENUM I PC B  $   1,696.00 36.0%  $         1,085.44 N/A N/A
F0ZMPSCAK  FOA_BO_24 FOA LS 300;72F; MP(f)-SC RPRFO PLENUM I PC B  $   1,210.00 36.0%  $            774.40 N/A N/A
F0ZMPSCAK  FOA_BO_48 FOA LS 300;72F; MP(f)-SC RPRFO PLENUM I PC B  $   1,420.00 36.0%  $            908.80 N/A N/A
F0ZMPSCAK  FOA_BO_72 FOA LS 300;72F; MP(f)-SC RPRFO PLENUM I PC B  $   1,630.00 36.0%  $         1,043.20 N/A N/A
F0ZMPSCAK  FOA_BO_96 FOA LS 300;72F; MP(f)-SC RPRFO PLENUM I PC B  $   1,840.00 36.0%  $         1,177.60 N/A N/A
F0ZMPSCAK  FOA_LENGTH FOA LS 300;72F; MP(f)-SC RPRFO PLENUM I FT B  $        23.20 36.0%  $              14.85 N/A N/A
F0ZMPSCAK  FOA_PULLGRIP FOA LS 300;72F; MP(f)-SC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0ZMXLCAD  F0ZMXLCAD_BASE FOA LS 300;12F; MP(m)-LC RPRFO PLENUM I PC B  $      282.00 36.0%  $            180.48 N/A N/A
F0ZMXLCAD  FOA_BO_24 FOA LS 300;12F; MP(m)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0ZMXLCAD  FOA_BO_48 FOA LS 300;12F; MP(m)-LC RPRFO PLENUM I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F0ZMXLCAD  FOA_BO_72 FOA LS 300;12F; MP(m)-LC RPRFO PLENUM I PC B  $      270.00 36.0%  $            172.80 N/A N/A
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F0ZMXLCAD  FOA_BO_96 FOA LS 300;12F; MP(m)-LC RPRFO PLENUM I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F0ZMXLCAD  FOA_LENGTH FOA LS 300;12F; MP(m)-LC RPRFO PLENUM I FT B  $          3.90 36.0%  $                2.50 N/A N/A
F0ZMXLCAD  FOA_PULLGRIP FOA LS 300;12F; MP(m)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0ZMXLCAF  F0ZMXLCAF_BASE FOA LS 300;24F; MP(m)-LC RPRFO PLENUM I PC B  $      566.00 36.0%  $            362.24 N/A N/A
F0ZMXLCAF  FOA_BO_24 FOA LS 300;24F; MP(m)-LC RPRFO PLENUM I PC B  $      400.00 36.0%  $            256.00 N/A N/A
F0ZMXLCAF  FOA_BO_48 FOA LS 300;24F; MP(m)-LC RPRFO PLENUM I PC B  $      470.00 36.0%  $            300.80 N/A N/A
F0ZMXLCAF  FOA_BO_72 FOA LS 300;24F; MP(m)-LC RPRFO PLENUM I PC B  $      550.00 36.0%  $            352.00 N/A N/A
F0ZMXLCAF  FOA_BO_96 FOA LS 300;24F; MP(m)-LC RPRFO PLENUM I PC B  $      620.00 36.0%  $            396.80 N/A N/A
F0ZMXLCAF  FOA_LENGTH FOA LS 300;24F; MP(m)-LC RPRFO PLENUM I FT B  $          7.70 36.0%  $                4.93 N/A N/A
F0ZMXLCAF  FOA_PULLGRIP FOA LS 300;24F; MP(m)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0ZMXLCAG  F0ZMXLCAG_BASE FOA LS 300;36F; MP(m)-LC RPRFO PLENUM I PC B  $      848.00 36.0%  $            542.72 N/A N/A
F0ZMXLCAG  FOA_BO_24 FOA LS 300;36F; MP(m)-LC RPRFO PLENUM I PC B  $      610.00 36.0%  $            390.40 N/A N/A
F0ZMXLCAG  FOA_BO_48 FOA LS 300;36F; MP(m)-LC RPRFO PLENUM I PC B  $      710.00 36.0%  $            454.40 N/A N/A
F0ZMXLCAG  FOA_BO_72 FOA LS 300;36F; MP(m)-LC RPRFO PLENUM I PC B  $      820.00 36.0%  $            524.80 N/A N/A
F0ZMXLCAG  FOA_BO_96 FOA LS 300;36F; MP(m)-LC RPRFO PLENUM I PC B  $      920.00 36.0%  $            588.80 N/A N/A
F0ZMXLCAG  FOA_LENGTH FOA LS 300;36F; MP(m)-LC RPRFO PLENUM I FT B  $        11.60 36.0%  $                7.42 N/A N/A
F0ZMXLCAG  FOA_PULLGRIP FOA LS 300;36F; MP(m)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0ZMXLCAH  F0ZMXLCAH_BASE FOA LS 300;48F; MP(m)-LC RPRFO PLENUM I PC B  $   1,130.00 36.0%  $            723.20 N/A N/A
F0ZMXLCAH  FOA_BO_24 FOA LS 300;48F; MP(m)-LC RPRFO PLENUM I PC B  $      810.00 36.0%  $            518.40 N/A N/A
F0ZMXLCAH  FOA_BO_48 FOA LS 300;48F; MP(m)-LC RPRFO PLENUM I PC B  $      950.00 36.0%  $            608.00 N/A N/A
F0ZMXLCAH  FOA_BO_72 FOA LS 300;48F; MP(m)-LC RPRFO PLENUM I PC B  $   1,090.00 36.0%  $            697.60 N/A N/A
F0ZMXLCAH  FOA_BO_96 FOA LS 300;48F; MP(m)-LC RPRFO PLENUM I PC B  $   1,230.00 36.0%  $            787.20 N/A N/A
F0ZMXLCAH  FOA_LENGTH FOA LS 300;48F; MP(m)-LC RPRFO PLENUM I PC B  $        15.50 36.0%  $                9.92 N/A N/A
F0ZMXLCAH  FOA_PULLGRIP FOA LS 300;48F; MP(m)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F0ZMXLCAK  F0ZMXLCAK_BASE FOA LS 300;72F; MP(m)-LC RPRFO PLENUM I PC B  $   1,696.00 36.0%  $         1,085.44 N/A N/A
F0ZMXLCAK  FOA_BO_24 FOA LS 300;72F; MP(m)-LC RPRFO PLENUM I PC B  $   1,210.00 36.0%  $            774.40 N/A N/A
F0ZMXLCAK  FOA_BO_48 FOA LS 300;72F; MP(m)-LC RPRFO PLENUM I PC B  $   1,420.00 36.0%  $            908.80 N/A N/A
F0ZMXLCAK  FOA_BO_72 FOA LS 300;72F; MP(m)-LC RPRFO PLENUM I PC B  $   1,630.00 36.0%  $         1,043.20 N/A N/A
F0ZMXLCAK  FOA_BO_96 FOA LS 300;72F; MP(m)-LC RPRFO PLENUM I PC B  $   1,840.00 36.0%  $         1,177.60 N/A N/A
F0ZMXLCAK  FOA_LENGTH FOA LS 300;72F; MP(m)-LC RPRFO PLENUM I FT B  $        23.20 36.0%  $              14.85 N/A N/A
F0ZMXLCAK  FOA_PULLGRIP FOA LS 300;72F; MP(m)-LC RPRFO PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F1MMPLCAD  F1MMPLCAD_BASE FOA OS;12F; MP(f)-LC RPRFO ARMOR I PC B  $      401.00 36.0%  $            256.64 N/A N/A
F1MMPLCAD  FOA_BO_24 FOA OS;12F; MP(f)-LC RPRFO ARMOR I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F1MMPLCAD  FOA_BO_48 FOA OS;12F; MP(f)-LC RPRFO ARMOR I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F1MMPLCAD  FOA_BO_72 FOA OS;12F; MP(f)-LC RPRFO ARMOR I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F1MMPLCAD  FOA_BO_96 FOA OS;12F; MP(f)-LC RPRFO ARMOR I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F1MMPLCAD  FOA_LENGTH FOA OS;12F; MP(f)-LC RPRFO ARMOR I FT B  $          5.80 36.0%  $                3.71 N/A N/A
F1MMPLCAD  FOA_PULLGRIP_DISP FOA OS;12F; MP(f)-LC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1MMPLCAF  F1MMPLCAF_BASE FOA OS;24F; MP(f)-LC RPRFO ARMOR I PC B  $      705.00 36.0%  $            451.20 N/A N/A
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F1MMPLCAF  FOA_BO_24 FOA OS;24F; MP(f)-LC RPRFO ARMOR I PC B  $      400.00 36.0%  $            256.00 N/A N/A
F1MMPLCAF  FOA_BO_48 FOA OS;24F; MP(f)-LC RPRFO ARMOR I PC B  $      470.00 36.0%  $            300.80 N/A N/A
F1MMPLCAF  FOA_BO_72 FOA OS;24F; MP(f)-LC RPRFO ARMOR I PC B  $      550.00 36.0%  $            352.00 N/A N/A
F1MMPLCAF  FOA_BO_96 FOA OS;24F; MP(f)-LC RPRFO ARMOR I PC B  $      620.00 36.0%  $            396.80 N/A N/A
F1MMPLCAF  FOA_LENGTH FOA OS;24F; MP(f)-LC RPRFO ARMOR I FT B  $        10.40 36.0%  $                6.66 N/A N/A
F1MMPLCAF  FOA_PULLGRIP_DISP FOA OS;24F; MP(f)-LC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1MMPLCAG  F1MMPLCAG_BASE FOA OS;36F; MP(f)-LC RPRFO ARMOR I PC B  $   1,009.00 36.0%  $            645.76 N/A N/A
F1MMPLCAG  FOA_BO_24 FOA OS;36F; MP(f)-LC RPRFO ARMOR I PC B  $      610.00 36.0%  $            390.40 N/A N/A
F1MMPLCAG  FOA_BO_48 FOA OS;36F; MP(f)-LC RPRFO ARMOR I PC B  $      710.00 36.0%  $            454.40 N/A N/A
F1MMPLCAG  FOA_BO_72 FOA OS;36F; MP(f)-LC RPRFO ARMOR I PC B  $      820.00 36.0%  $            524.80 N/A N/A
F1MMPLCAG  FOA_BO_96 FOA OS;36F; MP(f)-LC RPRFO ARMOR I PC B  $      920.00 36.0%  $            588.80 N/A N/A
F1MMPLCAG  FOA_LENGTH FOA OS;36F; MP(f)-LC RPRFO ARMOR I FT B  $        13.60 36.0%  $                8.70 N/A N/A
F1MMPLCAG  FOA_PULLGRIP_DISP FOA OS;36F; MP(f)-LC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1MMPLCAH  F1MMPLCAH_BASE FOA OS;48F; MP(f)-LC RPRFO ARMOR I PC B  $   1,313.00 36.0%  $            840.32 N/A N/A
F1MMPLCAH  FOA_BO_24 FOA OS;48F; MP(f)-LC RPRFO ARMOR I PC B  $      810.00 36.0%  $            518.40 N/A N/A
F1MMPLCAH  FOA_BO_48 FOA OS;48F; MP(f)-LC RPRFO ARMOR I PC B  $      950.00 36.0%  $            608.00 N/A N/A
F1MMPLCAH  FOA_BO_72 FOA OS;48F; MP(f)-LC RPRFO ARMOR I PC B  $   1,090.00 36.0%  $            697.60 N/A N/A
F1MMPLCAH  FOA_BO_96 FOA OS;48F; MP(f)-LC RPRFO ARMOR I PC B  $   1,230.00 36.0%  $            787.20 N/A N/A
F1MMPLCAH  FOA_LENGTH FOA OS;48F; MP(f)-LC RPRFO ARMOR I FT B  $        15.00 36.0%  $                9.60 N/A N/A
F1MMPLCAH  FOA_PULLGRIP_DISP FOA OS;48F; MP(f)-LC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1MMPLCAK  F1MMPLCAK_BASE FOA OS;72F; MP(f)-LC RPRFO ARMOR I PC B  $   1,921.00 36.0%  $         1,229.44 N/A N/A
F1MMPLCAK  FOA_BO_24 FOA OS;72F; MP(f)-LC RPRFO ARMOR I PC B  $   1,210.00 36.0%  $            774.40 N/A N/A
F1MMPLCAK  FOA_BO_48 FOA OS;72F; MP(f)-LC RPRFO ARMOR I PC B  $   1,420.00 36.0%  $            908.80 N/A N/A
F1MMPLCAK  FOA_BO_72 FOA OS;72F; MP(f)-LC RPRFO ARMOR I PC B  $   1,630.00 36.0%  $         1,043.20 N/A N/A
F1MMPLCAK  FOA_BO_96 FOA OS;72F; MP(f)-LC RPRFO ARMOR I PC B  $   1,840.00 36.0%  $         1,177.60 N/A N/A
F1MMPLCAK  FOA_LENGTH FOA OS;72F; MP(f)-LC RPRFO ARMOR I FT B  $        21.00 36.0%  $              13.44 N/A N/A
F1MMPLCAK  FOA_PULLGRIP_DISP FOA OS;72F; MP(f)-LC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1MMPSCAD  F1MMPSCAD_BASE FOA OS;12F; MP(f)-SC RPRFO ARMOR I PC B  $      401.00 36.0%  $            256.64 N/A N/A
F1MMPSCAD  FOA_BO_24 FOA OS;12F; MP(f)-SC RPRFO ARMOR I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F1MMPSCAD  FOA_BO_48 FOA OS;12F; MP(f)-SC RPRFO ARMOR I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F1MMPSCAD  FOA_BO_72 FOA OS;12F; MP(f)-SC RPRFO ARMOR I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F1MMPSCAD  FOA_BO_96 FOA OS;12F; MP(f)-SC RPRFO ARMOR I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F1MMPSCAD  FOA_LENGTH FOA OS;12F; MP(f)-SC RPRFO ARMOR I FT B  $          5.80 36.0%  $                3.71 N/A N/A
F1MMPSCAD  FOA_PULLGRIP_DISP FOA OS;12F; MP(f)-SC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1MMPSCAF  F1MMPSCAF_BASE FOA OS;24F; MP(f)-SC RPRFO ARMOR I PC B  $      705.00 36.0%  $            451.20 N/A N/A
F1MMPSCAF  FOA_BO_24 FOA OS;24F; MP(f)-SC RPRFO ARMOR I PC B  $      400.00 36.0%  $            256.00 N/A N/A
F1MMPSCAF  FOA_BO_48 FOA OS;24F; MP(f)-SC RPRFO ARMOR I PC B  $      470.00 36.0%  $            300.80 N/A N/A
F1MMPSCAF  FOA_BO_72 FOA OS;24F; MP(f)-SC RPRFO ARMOR I PC B  $      550.00 36.0%  $            352.00 N/A N/A
F1MMPSCAF  FOA_BO_96 FOA OS;24F; MP(f)-SC RPRFO ARMOR I PC B  $      620.00 36.0%  $            396.80 N/A N/A
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F1MMPSCAF  FOA_LENGTH FOA OS;24F; MP(f)-SC RPRFO ARMOR I FT B  $        10.40 36.0%  $                6.66 N/A N/A
F1MMPSCAF  FOA_PULLGRIP_DISP FOA OS;24F; MP(f)-SC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1MMPSCAG  F1MMPSCAG_BASE FOA OS;36F; MP(f)-SC RPRFO ARMOR I PC B  $   1,009.00 36.0%  $            645.76 N/A N/A
F1MMPSCAG  FOA_BO_24 FOA OS;36F; MP(f)-SC RPRFO ARMOR I PC B  $      610.00 36.0%  $            390.40 N/A N/A
F1MMPSCAG  FOA_BO_48 FOA OS;36F; MP(f)-SC RPRFO ARMOR I PC B  $      710.00 36.0%  $            454.40 N/A N/A
F1MMPSCAG  FOA_BO_72 FOA OS;36F; MP(f)-SC RPRFO ARMOR I PC B  $      820.00 36.0%  $            524.80 N/A N/A
F1MMPSCAG  FOA_BO_96 FOA OS;36F; MP(f)-SC RPRFO ARMOR I PC B  $      920.00 36.0%  $            588.80 N/A N/A
F1MMPSCAG  FOA_LENGTH FOA OS;36F; MP(f)-SC RPRFO ARMOR I FT B  $        13.60 36.0%  $                8.70 N/A N/A
F1MMPSCAG  FOA_PULLGRIP_DISP FOA OS;36F; MP(f)-SC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1MMPSCAH  F1MMPSCAH_BASE FOA OS;48F; MP(f)-SC RPRFO ARMOR I PC B  $   1,313.00 36.0%  $            840.32 N/A N/A
F1MMPSCAH  FOA_BO_24 FOA OS;48F; MP(f)-SC RPRFO ARMOR I PC B  $      810.00 36.0%  $            518.40 N/A N/A
F1MMPSCAH  FOA_BO_48 FOA OS;48F; MP(f)-SC RPRFO ARMOR I PC B  $      950.00 36.0%  $            608.00 N/A N/A
F1MMPSCAH  FOA_BO_72 FOA OS;48F; MP(f)-SC RPRFO ARMOR I PC B  $   1,090.00 36.0%  $            697.60 N/A N/A
F1MMPSCAH  FOA_BO_96 FOA OS;48F; MP(f)-SC RPRFO ARMOR I PC B  $   1,230.00 36.0%  $            787.20 N/A N/A
F1MMPSCAH  FOA_LENGTH FOA OS;48F; MP(f)-SC RPRFO ARMOR I FT B  $        15.00 36.0%  $                9.60 N/A N/A
F1MMPSCAH  FOA_PULLGRIP_DISP FOA OS;48F; MP(f)-SC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1MMPSCAK  F1MMPSCAK_BASE FOA OS;72F; MP(f)-SC RPRFO ARMOR I PC B  $   1,921.00 36.0%  $         1,229.44 N/A N/A
F1MMPSCAK  FOA_BO_24 FOA OS;72F; MP(f)-SC RPRFO ARMOR I PC B  $   1,210.00 36.0%  $            774.40 N/A N/A
F1MMPSCAK  FOA_BO_48 FOA OS;72F; MP(f)-SC RPRFO ARMOR I PC B  $   1,420.00 36.0%  $            908.80 N/A N/A
F1MMPSCAK  FOA_BO_72 FOA OS;72F; MP(f)-SC RPRFO ARMOR I PC B  $   1,630.00 36.0%  $         1,043.20 N/A N/A
F1MMPSCAK  FOA_BO_96 FOA OS;72F; MP(f)-SC RPRFO ARMOR I PC B  $   1,840.00 36.0%  $         1,177.60 N/A N/A
F1MMPSCAK  FOA_LENGTH FOA OS;72F; MP(f)-SC RPRFO ARMOR I FT B  $        21.00 36.0%  $              13.44 N/A N/A
F1MMPSCAK  FOA_PULLGRIP_DISP FOA OS;72F; MP(f)-SC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1WMPLCAD  F1WMPLCAD_BASE FOA TS;12F; MP(f)-LC RPRFO ARMOR I PC B  $      447.00 36.0%  $            286.08 N/A N/A
F1WMPLCAD  FOA_BO_24 FOA TS;12F; MP(f)-LC RPRFO ARMOR I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F1WMPLCAD  FOA_BO_48 FOA TS;12F; MP(f)-LC RPRFO ARMOR I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F1WMPLCAD  FOA_BO_72 FOA TS;12F; MP(f)-LC RPRFO ARMOR I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F1WMPLCAD  FOA_BO_96 FOA TS;12F; MP(f)-LC RPRFO ARMOR I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F1WMPLCAD  FOA_LENGTH FOA TS;12F; MP(f)-LC RPRFO ARMOR I FT B  $          5.20 36.0%  $                3.33 N/A N/A
F1WMPLCAD  FOA_PULLGRIP_DISP FOA TS;12F; MP(f)-LC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1WMPLCAF  F1WMPLCAF_BASE FOA TS;24F; MP(f)-LC RPRFO ARMOR I PC B  $      797.00 36.0%  $            510.08 N/A N/A
F1WMPLCAF  FOA_BO_24 FOA TS;24F; MP(f)-LC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1WMPLCAF  FOA_BO_48 FOA TS;24F; MP(f)-LC RPRFO ARMOR I PC B  $      470.00 36.0%  $            300.80 N/A N/A
F1WMPLCAF  FOA_BO_72 FOA TS;24F; MP(f)-LC RPRFO ARMOR I PC B  $      550.00 36.0%  $            352.00 N/A N/A
F1WMPLCAF  FOA_BO_96 FOA TS;24F; MP(f)-LC RPRFO ARMOR I PC B  $      620.00 36.0%  $            396.80 N/A N/A
F1WMPLCAF  FOA_LENGTH FOA TS;24F; MP(f)-LC RPRFO ARMOR I FT B  $          8.50 36.0%  $                5.44 N/A N/A
F1WMPLCAF  FOA_PULLGRIP_DISP FOA TS;24F; MP(f)-LC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1WMPLCAG  F1WMPLCAG_BASE FOA TS;36F; MP(f)-LC RPRFO ARMOR I PC B  $   1,066.00 36.0%  $            682.24 N/A N/A
F1WMPLCAG  FOA_BO_24 FOA TS;36F; MP(f)-LC RPRFO ARMOR I PC B  $      610.00 36.0%  $            390.40 N/A N/A
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F1WMPLCAG  FOA_BO_48 FOA TS;36F; MP(f)-LC RPRFO ARMOR I PC B  $      710.00 36.0%  $            454.40 N/A N/A
F1WMPLCAG  FOA_BO_72 FOA TS;36F; MP(f)-LC RPRFO ARMOR I PC B  $      820.00 36.0%  $            524.80 N/A N/A
F1WMPLCAG  FOA_BO_96 FOA TS;36F; MP(f)-LC RPRFO ARMOR I PC B  $      920.00 36.0%  $            588.80 N/A N/A
F1WMPLCAG  FOA_LENGTH FOA TS;36F; MP(f)-LC RPRFO ARMOR I FT B  $        10.00 36.0%  $                6.40 N/A N/A
F1WMPLCAG  FOA_PULLGRIP_DISP FOA TS;36F; MP(f)-LC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1WMPLCAH  F1WMPLCAH_BASE FOA TS;48F; MP(f)-LC RPRFO ARMOR I PC B  $   1,392.00 36.0%  $            890.88 N/A N/A
F1WMPLCAH  FOA_BO_24 FOA TS;48F; MP(f)-LC RPRFO ARMOR I PC B  $      810.00 36.0%  $            518.40 N/A N/A
F1WMPLCAH  FOA_BO_48 FOA TS;48F; MP(f)-LC RPRFO ARMOR I PC B  $      950.00 36.0%  $            608.00 N/A N/A
F1WMPLCAH  FOA_BO_72 FOA TS;48F; MP(f)-LC RPRFO ARMOR I PC B  $   1,090.00 36.0%  $            697.60 N/A N/A
F1WMPLCAH  FOA_BO_96 FOA TS;48F; MP(f)-LC RPRFO ARMOR I PC B  $   1,230.00 36.0%  $            787.20 N/A N/A
F1WMPLCAH  FOA_LENGTH FOA TS;48F; MP(f)-LC RPRFO ARMOR I FT B  $        12.00 36.0%  $                7.68 N/A N/A
F1WMPLCAH  FOA_PULLGRIP_DISP FOA TS;48F; MP(f)-LC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1WMPLCAK  F1WMPLCAK_BASE FOA TS;72F; MP(f)-LC RPRFO ARMOR I PC B  $   2,044.00 36.0%  $         1,308.16 N/A N/A
F1WMPLCAK  FOA_BO_24 FOA TS;72F; MP(f)-LC RPRFO ARMOR I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F1WMPLCAK  FOA_BO_48 FOA TS;72F; MP(f)-LC RPRFO ARMOR I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F1WMPLCAK  FOA_BO_72 FOA TS;72F; MP(f)-LC RPRFO ARMOR I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F1WMPLCAK  FOA_BO_96 FOA TS;72F; MP(f)-LC RPRFO ARMOR I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F1WMPLCAK  FOA_LENGTH FOA TS;72F; MP(f)-LC RPRFO ARMOR I FT B  $        16.00 36.0%  $              10.24 N/A N/A
F1WMPLCAK  FOA_PULLGRIP_DISP FOA TS;72F; MP(f)-LC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1WMPSCAD  F1WMPSCAD_BASE FOA TS;12F; MP(f)-SC RPRFO ARMOR I PC B  $      416.00 36.0%  $            266.24 N/A N/A
F1WMPSCAD  FOA_BO_24 FOA TS;12F; MP(f)-SC RPRFO ARMOR I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F1WMPSCAD  FOA_BO_48 FOA TS;12F; MP(f)-SC RPRFO ARMOR I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F1WMPSCAD  FOA_BO_72 FOA TS;12F; MP(f)-SC RPRFO ARMOR I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F1WMPSCAD  FOA_BO_96 FOA TS;12F; MP(f)-SC RPRFO ARMOR I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F1WMPSCAD  FOA_LENGTH FOA TS;12F; MP(f)-SC RPRFO ARMOR I FT B  $          5.20 36.0%  $                3.33 N/A N/A
F1WMPSCAD  FOA_PULLGRIP_DISP FOA TS;12F; MP(f)-SC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1WMPSCAF  F1WMPSCAF_BASE FOA TS;24F; MP(f)-SC RPRFO ARMOR I PC B  $      742.00 36.0%  $            474.88 N/A N/A
F1WMPSCAF  FOA_BO_24 FOA TS;24F; MP(f)-SC RPRFO ARMOR I PC B  $      610.00 36.0%  $            390.40 N/A N/A
F1WMPSCAF  FOA_BO_48 FOA TS;24F; MP(f)-SC RPRFO ARMOR I PC B  $      710.00 36.0%  $            454.40 N/A N/A
F1WMPSCAF  FOA_BO_72 FOA TS;24F; MP(f)-SC RPRFO ARMOR I PC B  $      820.00 36.0%  $            524.80 N/A N/A
F1WMPSCAF  FOA_BO_96 FOA TS;24F; MP(f)-SC RPRFO ARMOR I PC B  $      920.00 36.0%  $            588.80 N/A N/A
F1WMPSCAF  FOA_LENGTH FOA TS;24F; MP(f)-SC RPRFO ARMOR I FT B  $          8.50 36.0%  $                5.44 N/A N/A
F1WMPSCAF  FOA_PULLGRIP_DISP FOA TS;24F; MP(f)-SC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1WMPSCAG  F1WMPSCAG_BASE FOA TS;36F; MP(f)-SC RPRFO ARMOR I PC B  $   1,066.00 36.0%  $            682.24 N/A N/A
F1WMPSCAG  FOA_BO_24 FOA TS;36F; MP(f)-SC RPRFO ARMOR I PC B  $      610.00 36.0%  $            390.40 N/A N/A
F1WMPSCAG  FOA_BO_48 FOA TS;36F; MP(f)-SC RPRFO ARMOR I PC B  $      710.00 36.0%  $            454.40 N/A N/A
F1WMPSCAG  FOA_BO_72 FOA TS;36F; MP(f)-SC RPRFO ARMOR I PC B  $      820.00 36.0%  $            524.80 N/A N/A
F1WMPSCAG  FOA_BO_96 FOA TS;36F; MP(f)-SC RPRFO ARMOR I PC B  $      920.00 36.0%  $            588.80 N/A N/A
F1WMPSCAG  FOA_LENGTH FOA TS;36F; MP(f)-SC RPRFO ARMOR I FT B  $        10.00 36.0%  $                6.40 N/A N/A
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F1WMPSCAG  FOA_PULLGRIP_DISP FOA TS;36F; MP(f)-SC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1WMPSCAH  F1WMPSCAH_BASE FOA TS;48F; MP(f)-SC RPRFO ARMOR I PC B  $   1,392.00 36.0%  $            890.88 N/A N/A
F1WMPSCAH  FOA_BO_24 FOA TS;48F; MP(f)-SC RPRFO ARMOR I PC B  $      810.00 36.0%  $            518.40 N/A N/A
F1WMPSCAH  FOA_BO_48 FOA TS;48F; MP(f)-SC RPRFO ARMOR I PC B  $      950.00 36.0%  $            608.00 N/A N/A
F1WMPSCAH  FOA_BO_72 FOA TS;48F; MP(f)-SC RPRFO ARMOR I PC B  $   1,090.00 36.0%  $            697.60 N/A N/A
F1WMPSCAH  FOA_BO_96 FOA TS;48F; MP(f)-SC RPRFO ARMOR I PC B  $   1,230.00 36.0%  $            787.20 N/A N/A
F1WMPSCAH  FOA_LENGTH FOA TS;48F; MP(f)-SC RPRFO ARMOR I FT B  $        12.00 36.0%  $                7.68 N/A N/A
F1WMPSCAH  FOA_PULLGRIP_DISP FOA TS;48F; MP(f)-SC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1WMPSCAK  F1WMPSCAK_BASE FOA TS;72F; MP(f)-SC RPRFO ARMOR I PC B  $   2,044.00 36.0%  $         1,308.16 N/A N/A
F1WMPSCAK  FOA_BO_24 FOA TS;72F; MP(f)-SC RPRFO ARMOR I PC B  $   1,210.00 36.0%  $            774.40 N/A N/A
F1WMPSCAK  FOA_BO_48 FOA TS;72F; MP(f)-SC RPRFO ARMOR I PC B  $   1,420.00 36.0%  $            908.80 N/A N/A
F1WMPSCAK  FOA_BO_72 FOA TS;72F; MP(f)-SC RPRFO ARMOR I PC B  $   1,630.00 36.0%  $         1,043.20 N/A N/A
F1WMPSCAK  FOA_BO_96 FOA TS;72F; MP(f)-SC RPRFO ARMOR I PC B  $   1,840.00 36.0%  $         1,177.60 N/A N/A
F1WMPSCAK  FOA_LENGTH FOA TS;72F; MP(f)-SC RPRFO ARMOR I FT B  $        16.00 36.0%  $              10.24 N/A N/A
F1WMPSCAK  FOA_PULLGRIP_DISP FOA TS;72F; MP(f)-SC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1XMPLCAD  F1XMPLCAD_BASE FOA LS 550;12F; MP(f)-LC RPRFO ARMOR I PC B  $      372.00 36.0%  $            238.08 N/A N/A
F1XMPLCAD  FOA_BO_24 FOA LS 550;12F; MP(f)-LC RPRFO ARMOR I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F1XMPLCAD  FOA_BO_48 FOA LS 550;12F; MP(f)-LC RPRFO ARMOR I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F1XMPLCAD  FOA_BO_72 FOA LS 550;12F; MP(f)-LC RPRFO ARMOR I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F1XMPLCAD  FOA_BO_96 FOA LS 550;12F; MP(f)-LC RPRFO ARMOR I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F1XMPLCAD  FOA_LENGTH FOA LS 550;12F; MP(f)-LC RPRFO ARMOR I FT B  $          9.00 36.0%  $                5.76 N/A N/A
F1XMPLCAD  FOA_PULLGRIP_DISP FOA LS 550;12F; MP(f)-LC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1XMPLCAF  F1XMPLCAF_BASE FOA LS 550;24F; MP(f)-LC RPRFO ARMOR I PC B  $      656.00 36.0%  $            419.84 N/A N/A
F1XMPLCAF  FOA_BO_24 FOA LS 550;24F; MP(f)-LC RPRFO ARMOR I PC B  $      400.00 36.0%  $            256.00 N/A N/A
F1XMPLCAF  FOA_BO_48 FOA LS 550;24F; MP(f)-LC RPRFO ARMOR I PC B  $      470.00 36.0%  $            300.80 N/A N/A
F1XMPLCAF  FOA_BO_72 FOA LS 550;24F; MP(f)-LC RPRFO ARMOR I PC B  $      550.00 36.0%  $            352.00 N/A N/A
F1XMPLCAF  FOA_BO_96 FOA LS 550;24F; MP(f)-LC RPRFO ARMOR I PC B  $      620.00 36.0%  $            396.80 N/A N/A
F1XMPLCAF  FOA_LENGTH FOA LS 550;24F; MP(f)-LC RPRFO ARMOR I FT B  $        15.00 36.0%  $                9.60 N/A N/A
F1XMPLCAF  FOA_PULLGRIP_DISP FOA LS 550;24F; MP(f)-LC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1XMPLCAG  F1XMPLCAG_BASE FOA LS 550;36F; MP(f)-LC RPRFO ARMOR I PC B  $      938.00 36.0%  $            600.32 N/A N/A
F1XMPLCAG  FOA_BO_24 FOA LS 550;36F; MP(f)-LC RPRFO ARMOR I PC B  $      610.00 36.0%  $            390.40 N/A N/A
F1XMPLCAG  FOA_BO_48 FOA LS 550;36F; MP(f)-LC RPRFO ARMOR I PC B  $      710.00 36.0%  $            454.40 N/A N/A
F1XMPLCAG  FOA_BO_72 FOA LS 550;36F; MP(f)-LC RPRFO ARMOR I PC B  $      820.00 36.0%  $            524.80 N/A N/A
F1XMPLCAG  FOA_BO_96 FOA LS 550;36F; MP(f)-LC RPRFO ARMOR I PC B  $      920.00 36.0%  $            588.80 N/A N/A
F1XMPLCAG  FOA_LENGTH FOA LS 550;36F; MP(f)-LC RPRFO ARMOR I FT B  $        20.00 36.0%  $              12.80 N/A N/A
F1XMPLCAG  FOA_PULLGRIP_DISP FOA LS 550;36F; MP(f)-LC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1XMPLCAH  F1XMPLCAH_BASE FOA LS 550;48F; MP(f)-LC RPRFO ARMOR I PC B  $   1,222.00 36.0%  $            782.08 N/A N/A
F1XMPLCAH  FOA_BO_24 FOA LS 550;48F; MP(f)-LC RPRFO ARMOR I PC B  $      810.00 36.0%  $            518.40 N/A N/A
F1XMPLCAH  FOA_BO_48 FOA LS 550;48F; MP(f)-LC RPRFO ARMOR I PC B  $      950.00 36.0%  $            608.00 N/A N/A
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F1XMPLCAH  FOA_BO_72 FOA LS 550;48F; MP(f)-LC RPRFO ARMOR I PC B  $   1,090.00 36.0%  $            697.60 N/A N/A
F1XMPLCAH  FOA_BO_96 FOA LS 550;48F; MP(f)-LC RPRFO ARMOR I PC B  $   1,230.00 36.0%  $            787.20 N/A N/A
F1XMPLCAH  FOA_LENGTH FOA LS 550;48F; MP(f)-LC RPRFO ARMOR I FT B  $        25.00 36.0%  $              16.00 N/A N/A
F1XMPLCAH  FOA_PULLGRIP_DISP FOA LS 550;48F; MP(f)-LC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1XMPLCAK  F1XMPLCAK_BASE FOA LS 550;72F; MP(f)-LC RPRFO ARMOR I PC B  $   1,786.00 36.0%  $         1,143.04 N/A N/A
F1XMPLCAK  FOA_BO_24 FOA LS 550;72F; MP(f)-LC RPRFO ARMOR I PC B  $   1,210.00 36.0%  $            774.40 N/A N/A
F1XMPLCAK  FOA_BO_48 FOA LS 550;72F; MP(f)-LC RPRFO ARMOR I PC B  $   1,420.00 36.0%  $            908.80 N/A N/A
F1XMPLCAK  FOA_BO_72 FOA LS 550;72F; MP(f)-LC RPRFO ARMOR I PC B  $   1,630.00 36.0%  $         1,043.20 N/A N/A
F1XMPLCAK  FOA_BO_96 FOA LS 550;72F; MP(f)-LC RPRFO ARMOR I PC B  $   1,840.00 36.0%  $         1,177.60 N/A N/A
F1XMPLCAK  FOA_LENGTH FOA LS 550;72F; MP(f)-LC RPRFO ARMOR I PC B  $        36.00 36.0%  $              23.04 N/A N/A
F1XMPLCAK  FOA_PULLGRIP_DISP FOA LS 550;72F; MP(f)-LC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1XMPSCAD  F1XMPSCAD_BASE FOA LS 550;12F; MP(f)-SC RPRFO ARMOR I PC B  $      372.00 36.0%  $            238.08 N/A N/A
F1XMPSCAD  FOA_BO_24 FOA LS 550;12F; MP(f)-SC RPRFO ARMOR I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F1XMPSCAD  FOA_BO_48 FOA LS 550;12F; MP(f)-SC RPRFO ARMOR I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F1XMPSCAD  FOA_BO_72 FOA LS 550;12F; MP(f)-SC RPRFO ARMOR I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F1XMPSCAD  FOA_BO_96 FOA LS 550;12F; MP(f)-SC RPRFO ARMOR I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F1XMPSCAD  FOA_LENGTH FOA LS 550;12F; MP(f)-SC RPRFO ARMOR I FT B  $          9.00 36.0%  $                5.76 N/A N/A
F1XMPSCAD  FOA_PULLGRIP_DISP FOA LS 550;12F; MP(f)-SC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1XMPSCAF  F1XMPSCAF_BASE FOA LS 550;24F; MP(f)-SC RPRFO ARMOR I PC B  $      656.00 36.0%  $            419.84 N/A N/A
F1XMPSCAF  FOA_BO_24 FOA LS 550;24F; MP(f)-SC RPRFO ARMOR I PC B  $      400.00 36.0%  $            256.00 N/A N/A
F1XMPSCAF  FOA_BO_48 FOA LS 550;24F; MP(f)-SC RPRFO ARMOR I PC B  $      470.00 36.0%  $            300.80 N/A N/A
F1XMPSCAF  FOA_BO_72 FOA LS 550;24F; MP(f)-SC RPRFO ARMOR I PC B  $      550.00 36.0%  $            352.00 N/A N/A
F1XMPSCAF  FOA_BO_96 FOA LS 550;24F; MP(f)-SC RPRFO ARMOR I PC B  $      620.00 36.0%  $            396.80 N/A N/A
F1XMPSCAF  FOA_LENGTH FOA LS 550;24F; MP(f)-SC RPRFO ARMOR I FT B  $        15.00 36.0%  $                9.60 N/A N/A
F1XMPSCAF  FOA_PULLGRIP_DISP FOA LS 550;24F; MP(f)-SC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1XMPSCAG  F1XMPSCAG_BASE FOA LS 550;36F; MP(f)-SC RPRFO ARMOR I PC B  $      938.00 36.0%  $            600.32 N/A N/A
F1XMPSCAG  FOA_BO_24 FOA LS 550;36F; MP(f)-SC RPRFO ARMOR I PC B  $      610.00 36.0%  $            390.40 N/A N/A
F1XMPSCAG  FOA_BO_48 FOA LS 550;36F; MP(f)-SC RPRFO ARMOR I PC B  $      710.00 36.0%  $            454.40 N/A N/A
F1XMPSCAG  FOA_BO_72 FOA LS 550;36F; MP(f)-SC RPRFO ARMOR I PC B  $      820.00 36.0%  $            524.80 N/A N/A
F1XMPSCAG  FOA_BO_96 FOA LS 550;36F; MP(f)-SC RPRFO ARMOR I PC B  $      920.00 36.0%  $            588.80 N/A N/A
F1XMPSCAG  FOA_LENGTH FOA LS 550;36F; MP(f)-SC RPRFO ARMOR I FT B  $        20.00 36.0%  $              12.80 N/A N/A
F1XMPSCAG  FOA_PULLGRIP_DISP FOA LS 550;36F; MP(f)-SC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1XMPSCAH  F1XMPSCAH_BASE FOA LS 550;48F; MP(f)-SC RPRFO ARMOR I PC B  $   1,222.00 36.0%  $            782.08 N/A N/A
F1XMPSCAH  FOA_BO_24 FOA LS 550;48F; MP(f)-SC RPRFO ARMOR I PC B  $      810.00 36.0%  $            518.40 N/A N/A
F1XMPSCAH  FOA_BO_48 FOA LS 550;48F; MP(f)-SC RPRFO ARMOR I PC B  $      950.00 36.0%  $            608.00 N/A N/A
F1XMPSCAH  FOA_BO_72 FOA LS 550;48F; MP(f)-SC RPRFO ARMOR I PC B  $   1,090.00 36.0%  $            697.60 N/A N/A
F1XMPSCAH  FOA_BO_96 FOA LS 550;48F; MP(f)-SC RPRFO ARMOR I PC B  $   1,230.00 36.0%  $            787.20 N/A N/A
F1XMPSCAH  FOA_LENGTH FOA LS 550;48F; MP(f)-SC RPRFO ARMOR I FT B  $        25.00 36.0%  $              16.00 N/A N/A
F1XMPSCAH  FOA_PULLGRIP_DISP FOA LS 550;48F; MP(f)-SC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
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F1XMPSCAK  F1XMPSCAK_BASE FOA LS 550;72F; MP(f)-SC RPRFO ARMOR I PC B  $   1,786.00 36.0%  $         1,143.04 N/A N/A
F1XMPSCAK  FOA_BO_24 FOA LS 550;72F; MP(f)-SC RPRFO ARMOR I PC B  $   1,210.00 36.0%  $            774.40 N/A N/A
F1XMPSCAK  FOA_BO_48 FOA LS 550;72F; MP(f)-SC RPRFO ARMOR I PC B  $   1,420.00 36.0%  $            908.80 N/A N/A
F1XMPSCAK  FOA_BO_72 FOA LS 550;72F; MP(f)-SC RPRFO ARMOR I PC B  $   1,630.00 36.0%  $         1,043.20 N/A N/A
F1XMPSCAK  FOA_BO_96 FOA LS 550;72F; MP(f)-SC RPRFO ARMOR I PC B  $   1,840.00 36.0%  $         1,177.60 N/A N/A
F1XMPSCAK  FOA_LENGTH FOA LS 550;72F; MP(f)-SC RPRFO ARMOR I FT B  $        36.00 36.0%  $              23.04 N/A N/A
F1XMPSCAK  FOA_PULLGRIP_DISP FOA LS 550;72F; MP(f)-SC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1ZMPLCAD  F1ZMPLCAD_BASE FOA LS 300;12F; MP(f)-LC RPRFO ARMOR I PC B  $      372.00 36.0%  $            238.08 N/A N/A
F1ZMPLCAD  FOA_BO_24 FOA LS 300;12F; MP(f)-LC RPRFO ARMOR I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F1ZMPLCAD  FOA_BO_48 FOA LS 300;12F; MP(f)-LC RPRFO ARMOR I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F1ZMPLCAD  FOA_BO_72 FOA LS 300;12F; MP(f)-LC RPRFO ARMOR I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F1ZMPLCAD  FOA_BO_96 FOA LS 300;12F; MP(f)-LC RPRFO ARMOR I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F1ZMPLCAD  FOA_LENGTH FOA LS 300;12F; MP(f)-LC RPRFO ARMOR I FT B  $          7.00 36.0%  $                4.48 N/A N/A
F1ZMPLCAD  FOA_PULLGRIP_DISP FOA LS 300;12F; MP(f)-LC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1ZMPLCAF  F1ZMPLCAF_BASE FOA LS 300;24F; MP(f)-LC RPRFO ARMOR I PC B  $      656.00 36.0%  $            419.84 N/A N/A
F1ZMPLCAF  FOA_BO_24 FOA LS 300;24F; MP(f)-LC RPRFO ARMOR I PC B  $      400.00 36.0%  $            256.00 N/A N/A
F1ZMPLCAF  FOA_BO_48 FOA LS 300;24F; MP(f)-LC RPRFO ARMOR I PC B  $      470.00 36.0%  $            300.80 N/A N/A
F1ZMPLCAF  FOA_BO_72 FOA LS 300;24F; MP(f)-LC RPRFO ARMOR I PC B  $      550.00 36.0%  $            352.00 N/A N/A
F1ZMPLCAF  FOA_BO_96 FOA LS 300;24F; MP(f)-LC RPRFO ARMOR I PC B  $      620.00 36.0%  $            396.80 N/A N/A
F1ZMPLCAF  FOA_LENGTH FOA LS 300;24F; MP(f)-LC RPRFO ARMOR I FT B  $        13.00 36.0%  $                8.32 N/A N/A
F1ZMPLCAF  FOA_PULLGRIP_DISP FOA LS 300;24F; MP(f)-LC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1ZMPLCAG  F1ZMPLCAG_BASE FOA LS 300;36F; MP(f)-LC RPRFO ARMOR I PC B  $      938.00 36.0%  $            600.32 N/A N/A
F1ZMPLCAG  FOA_BO_24 FOA LS 300;36F; MP(f)-LC RPRFO ARMOR I PC B  $      610.00 36.0%  $            390.40 N/A N/A
F1ZMPLCAG  FOA_BO_48 FOA LS 300;36F; MP(f)-LC RPRFO ARMOR I PC B  $      710.00 36.0%  $            454.40 N/A N/A
F1ZMPLCAG  FOA_BO_72 FOA LS 300;36F; MP(f)-LC RPRFO ARMOR I PC B  $      820.00 36.0%  $            524.80 N/A N/A
F1ZMPLCAG  FOA_BO_96 FOA LS 300;36F; MP(f)-LC RPRFO ARMOR I PC B  $      920.00 36.0%  $            588.80 N/A N/A
F1ZMPLCAG  FOA_LENGTH FOA LS 300;36F; MP(f)-LC RPRFO ARMOR I FT B  $        16.00 36.0%  $              10.24 N/A N/A
F1ZMPLCAG  FOA_PULLGRIP_DISP FOA LS 300;36F; MP(f)-LC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1ZMPLCAH  F1ZMPLCAH_BASE FOA LS 300;48F; MP(f)-LC RPRFO ARMOR I PC B  $   1,222.00 36.0%  $            782.08 N/A N/A
F1ZMPLCAH  FOA_BO_24 FOA LS 300;48F; MP(f)-LC RPRFO ARMOR I PC B  $      810.00 36.0%  $            518.40 N/A N/A
F1ZMPLCAH  FOA_BO_48 FOA LS 300;48F; MP(f)-LC RPRFO ARMOR I PC B  $      950.00 36.0%  $            608.00 N/A N/A
F1ZMPLCAH  FOA_BO_72 FOA LS 300;48F; MP(f)-LC RPRFO ARMOR I PC B  $   1,090.00 36.0%  $            697.60 N/A N/A
F1ZMPLCAH  FOA_BO_96 FOA LS 300;48F; MP(f)-LC RPRFO ARMOR I PC B  $   1,230.00 36.0%  $            787.20 N/A N/A
F1ZMPLCAH  FOA_LENGTH FOA LS 300;48F; MP(f)-LC RPRFO ARMOR I FT B  $        20.00 36.0%  $              12.80 N/A N/A
F1ZMPLCAH  FOA_PULLGRIP_DISP FOA LS 300;48F; MP(f)-LC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1ZMPLCAK  F1ZMPLCAK_BASE FOA LS 300;72F; MP(f)-LC RPRFO ARMOR I PC B  $   1,786.00 36.0%  $         1,143.04 N/A N/A
F1ZMPLCAK  FOA_BO_24 FOA LS 300;72F; MP(f)-LC RPRFO ARMOR I PC B  $   1,210.00 36.0%  $            774.40 N/A N/A
F1ZMPLCAK  FOA_BO_48 FOA LS 300;72F; MP(f)-LC RPRFO ARMOR I PC B  $   1,420.00 36.0%  $            908.80 N/A N/A
F1ZMPLCAK  FOA_BO_72 FOA LS 300;72F; MP(f)-LC RPRFO ARMOR I PC B  $   1,630.00 36.0%  $         1,043.20 N/A N/A
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F1ZMPLCAK  FOA_BO_96 FOA LS 300;72F; MP(f)-LC RPRFO ARMOR I PC B  $   1,840.00 36.0%  $         1,177.60 N/A N/A
F1ZMPLCAK  FOA_LENGTH FOA LS 300;72F; MP(f)-LC RPRFO ARMOR I FT B  $        28.00 36.0%  $              17.92 N/A N/A
F1ZMPLCAK  FOA_PULLGRIP_DISP FOA LS 300;72F; MP(f)-LC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1ZMPSCAD  F1ZMPSCAD_BASE FOA LS 300;12F; MP(f)-SC RPRFO ARMOR I PC B  $      372.00 36.0%  $            238.08 N/A N/A
F1ZMPSCAD  FOA_BO_24 FOA LS 300;12F; MP(f)-SC RPRFO ARMOR I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F1ZMPSCAD  FOA_BO_48 FOA LS 300;12F; MP(f)-SC RPRFO ARMOR I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F1ZMPSCAD  FOA_BO_72 FOA LS 300;12F; MP(f)-SC RPRFO ARMOR I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F1ZMPSCAD  FOA_BO_96 FOA LS 300;12F; MP(f)-SC RPRFO ARMOR I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F1ZMPSCAD  FOA_LENGTH FOA LS 300;12F; MP(f)-SC RPRFO ARMOR I FT B  $          7.00 36.0%  $                4.48 N/A N/A
F1ZMPSCAD  FOA_PULLGRIP_DISP FOA LS 300;12F; MP(f)-SC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1ZMPSCAF  F1ZMPSCAF_BASE FOA LS 300;24F; MP(f)-SC RPRFO ARMOR I PC B  $      656.00 36.0%  $            419.84 N/A N/A
F1ZMPSCAF  FOA_BO_24 FOA LS 300;24F; MP(f)-SC RPRFO ARMOR I PC B  $      400.00 36.0%  $            256.00 N/A N/A
F1ZMPSCAF  FOA_BO_48 FOA LS 300;24F; MP(f)-SC RPRFO ARMOR I PC B  $      470.00 36.0%  $            300.80 N/A N/A
F1ZMPSCAF  FOA_BO_72 FOA LS 300;24F; MP(f)-SC RPRFO ARMOR I PC B  $      550.00 36.0%  $            352.00 N/A N/A
F1ZMPSCAF  FOA_BO_96 FOA LS 300;24F; MP(f)-SC RPRFO ARMOR I PC B  $      620.00 36.0%  $            396.80 N/A N/A
F1ZMPSCAF  FOA_LENGTH FOA LS 300;24F; MP(f)-SC RPRFO ARMOR I FT B  $        13.00 36.0%  $                8.32 N/A N/A
F1ZMPSCAF  FOA_PULLGRIP_DISP FOA LS 300;24F; MP(f)-SC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1ZMPSCAG  F1ZMPSCAG_BASE FOA LS 300;36F; MP(f)-SC RPRFO ARMOR I PC B  $      938.00 36.0%  $            600.32 N/A N/A
F1ZMPSCAG  FOA_BO_24 FOA LS 300;36F; MP(f)-SC RPRFO ARMOR I PC B  $      610.00 36.0%  $            390.40 N/A N/A
F1ZMPSCAG  FOA_BO_48 FOA LS 300;36F; MP(f)-SC RPRFO ARMOR I PC B  $      710.00 36.0%  $            454.40 N/A N/A
F1ZMPSCAG  FOA_BO_72 FOA LS 300;36F; MP(f)-SC RPRFO ARMOR I PC B  $      820.00 36.0%  $            524.80 N/A N/A
F1ZMPSCAG  FOA_BO_96 FOA LS 300;36F; MP(f)-SC RPRFO ARMOR I PC B  $      920.00 36.0%  $            588.80 N/A N/A
F1ZMPSCAG  FOA_LENGTH FOA LS 300;36F; MP(f)-SC RPRFO ARMOR I FT B  $        20.00 36.0%  $              12.80 N/A N/A
F1ZMPSCAG  FOA_PULLGRIP_DISP FOA LS 300;36F; MP(f)-SC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1ZMPSCAH  F1ZMPSCAH_BASE FOA LS 300;48F; MP(f)-SC RPRFO ARMOR I PC B  $   1,222.00 36.0%  $            782.08 N/A N/A
F1ZMPSCAH  FOA_BO_24 FOA LS 300;48F; MP(f)-SC RPRFO ARMOR I PC B  $      810.00 36.0%  $            518.40 N/A N/A
F1ZMPSCAH  FOA_BO_48 FOA LS 300;48F; MP(f)-SC RPRFO ARMOR I PC B  $      950.00 36.0%  $            608.00 N/A N/A
F1ZMPSCAH  FOA_BO_72 FOA LS 300;48F; MP(f)-SC RPRFO ARMOR I PC B  $   1,090.00 36.0%  $            697.60 N/A N/A
F1ZMPSCAH  FOA_BO_96 FOA LS 300;48F; MP(f)-SC RPRFO ARMOR I PC B  $   1,230.00 36.0%  $            787.20 N/A N/A
F1ZMPSCAH  FOA_LENGTH FOA LS 300;48F; MP(f)-SC RPRFO ARMOR I FT B  $        20.00 36.0%  $              12.80 N/A N/A
F1ZMPSCAH  FOA_PULLGRIP_DISP FOA LS 300;48F; MP(f)-SC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F1ZMPSCAK  F1ZMPSCAK_BASE FOA LS 300;72F; MP(f)-SC RPRFO ARMOR I PC B  $   1,786.00 36.0%  $         1,143.04 N/A N/A
F1ZMPSCAK  FOA_BO_24 FOA LS 300;72F; MP(f)-SC RPRFO ARMOR I PC B  $   1,210.00 36.0%  $            774.40 N/A N/A
F1ZMPSCAK  FOA_BO_48 FOA LS 300;72F; MP(f)-SC RPRFO ARMOR I PC B  $   1,420.00 36.0%  $            908.80 N/A N/A
F1ZMPSCAK  FOA_BO_72 FOA LS 300;72F; MP(f)-SC RPRFO ARMOR I PC B  $   1,630.00 36.0%  $         1,043.20 N/A N/A
F1ZMPSCAK  FOA_BO_96 FOA LS 300;72F; MP(f)-SC RPRFO ARMOR I PC B  $   1,840.00 36.0%  $         1,177.60 N/A N/A
F1ZMPSCAK  FOA_LENGTH FOA LS 300;72F; MP(f)-SC RPRFO ARMOR I FT B  $        28.00 36.0%  $              17.92 N/A N/A
F1ZMPSCAK  FOA_PULLGRIP_DISP FOA LS 300;72F; MP(f)-SC RPRFO ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
F2MMPLCGD  F2MMPLCGD_BASE FOA OS;12F; MP(f)-LC RP ARRAY I PC B  $      282.00 36.0%  $            180.48 N/A N/A
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F2MMPLCGD  FOA_BO_12 FOA OS;12F; MP(f)-LC RP ARRAY I PC B  $      130.00 36.0%  $              83.20 N/A N/A
F2MMPLCGD  FOA_BO_24 FOA OS;12F; MP(f)-LC RP ARRAY I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F2MMPLCGD  FOA_BO_48 FOA OS;12F; MP(f)-LC RP ARRAY I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F2MMPLCGD  FOA_BO_72 FOA OS;12F; MP(f)-LC RP ARRAY I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F2MMPLCGD  FOA_BO_96 FOA OS;12F; MP(f)-LC RP ARRAY I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F2MMPLCGD  FOA_LENGTH FOA OS;12F; MP(f)-LC RP ARRAY I FT B  $          2.90 36.0%  $                1.86 N/A N/A
F2MMPMPGD  F2MMPMPGD_BASE FOA OS;12F; MP(f)-MP(f) RP ARRAY I PC B  $      334.00 36.0%  $            213.76 N/A N/A
F2MMPMPGD  FOA_LENGTH FOA OS;12F; MP(f)-MP(f) RP ARRAY I PC B  $          2.90 36.0%  $                1.86 N/A N/A
F2MMPMXGD  F2MMPMXGD_BASE FOA OS;12F; MP(f)-MP(m) RP ARRAY I PC B  $      334.00 36.0%  $            213.76 N/A N/A
F2MMPMXGD  FOA_LENGTH FOA OS;12F; MP(f)-MP(m) RP ARRAY I FT B  $          2.90 36.0%  $                1.86 N/A N/A
F2MMPSCGD  F2MMPSCGD_BASE FOA OS;12F; MP(f)-SC RP ARRAY I PC B  $      282.00 36.0%  $            180.48 N/A N/A
F2MMPSCGD  FOA_BO_12 FOA OS;12F; MP(f)-SC RP ARRAY I PC B  $      130.00 36.0%  $              83.20 N/A N/A
F2MMPSCGD  FOA_BO_24 FOA OS;12F; MP(f)-SC RP ARRAY I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F2MMPSCGD  FOA_BO_48 FOA OS;12F; MP(f)-SC RP ARRAY I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F2MMPSCGD  FOA_BO_72 FOA OS;12F; MP(f)-SC RP ARRAY I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F2MMPSCGD  FOA_BO_96 FOA OS;12F; MP(f)-SC RP ARRAY I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F2MMPSCGD  FOA_LENGTH FOA OS;12F; MP(f)-SC RP ARRAY I FT B  $          2.90 36.0%  $                1.86 N/A N/A
F2MMPSTGD  F2MMPSTGD_BASE FOA OS;12F; MP(f)-STII RP ARRAY I PC B  $      326.00 36.0%  $            208.64 N/A N/A
F2MMPSTGD  FOA_BO_12 FOA OS;12F; MP(f)-STII RP ARRAY I PC B  $      130.00 36.0%  $              83.20 N/A N/A
F2MMPSTGD  FOA_BO_24 FOA OS;12F; MP(f)-STII RP ARRAY I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F2MMPSTGD  FOA_BO_48 FOA OS;12F; MP(f)-STII RP ARRAY I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F2MMPSTGD  FOA_BO_72 FOA OS;12F; MP(f)-STII RP ARRAY I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F2MMPSTGD  FOA_BO_96 FOA OS;12F; MP(f)-STII RP ARRAY I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F2MMPSTGD  FOA_LENGTH FOA OS;12F; MP(f)-STII RP ARRAY I FT B  $          2.90 36.0%  $                1.86 N/A N/A
F2MMXLCGD  F2MMXLCGD_BASE FOA OS;12F; MP(m)-LC RP ARRAY I PC B  $      282.00 36.0%  $            180.48 N/A N/A
F2MMXLCGD  FOA_BO_12 FOA OS;12F; MP(m)-LC RP ARRAY I PC B  $      130.00 36.0%  $              83.20 N/A N/A
F2MMXLCGD  FOA_BO_24 FOA OS;12F; MP(m)-LC RP ARRAY I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F2MMXLCGD  FOA_BO_48 FOA OS;12F; MP(m)-LC RP ARRAY I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F2MMXLCGD  FOA_BO_72 FOA OS;12F; MP(m)-LC RP ARRAY I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F2MMXLCGD  FOA_BO_96 FOA OS;12F; MP(m)-LC RP ARRAY I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F2MMXLCGD  FOA_LENGTH FOA OS;12F; MP(m)-LC RP ARRAY I FT B  $          2.90 36.0%  $                1.86 N/A N/A
F2MMXMXGD  F2MMXMXGD_BASE FOA OS;12F; MP(m)-MP(m) RP ARRAY I PC B  $      334.00 36.0%  $            213.76 N/A N/A
F2MMXMXGD  FOA_LENGTH FOA OS;12F; MP(m)-MP(m) RP ARRAY I FT B  $          2.90 36.0%  $                1.86 N/A N/A
F2MMXSCGD  F2MMXSCGD_BASE FOA OS;12F; MP(m)-SC RP ARRAY I PC B  $      282.00 36.0%  $            180.48 N/A N/A
F2MMXSCGD  FOA_BO_12 FOA OS;12F; MP(m)-SC RP ARRAY I PC B  $      130.00 36.0%  $              83.20 N/A N/A
F2MMXSCGD  FOA_BO_24 FOA OS;12F; MP(m)-SC RP ARRAY I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F2MMXSCGD  FOA_BO_48 FOA OS;12F; MP(m)-SC RP ARRAY I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F2MMXSCGD  FOA_BO_72 FOA OS;12F; MP(m)-SC RP ARRAY I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F2MMXSCGD  FOA_BO_96 FOA OS;12F; MP(m)-SC RP ARRAY I PC B  $      310.00 36.0%  $            198.40 N/A N/A
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F2MMXSCGD  FOA_LENGTH FOA OS;12F; MP(m)-SC RP ARRAY I FT B  $          2.90 36.0%  $                1.86 N/A N/A
F2MMXSTGD  F2MMXSTGD_BASE FOA OS;12F; MP(m)-STII RP ARRAY I PC B  $      326.00 36.0%  $            208.64 N/A N/A
F2MMXSTGD  FOA_BO_12 FOA OS;12F; MP(m)-STII RP ARRAY I PC B  $      130.00 36.0%  $              83.20 N/A N/A
F2MMXSTGD  FOA_BO_24 FOA OS;12F; MP(m)-STII RP ARRAY I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F2MMXSTGD  FOA_BO_48 FOA OS;12F; MP(m)-STII RP ARRAY I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F2MMXSTGD  FOA_BO_72 FOA OS;12F; MP(m)-STII RP ARRAY I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F2MMXSTGD  FOA_BO_96 FOA OS;12F; MP(m)-STII RP ARRAY I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F2MMXSTGD  FOA_LENGTH FOA OS;12F; MP(m)-STII RP ARRAY I FT B  $          2.90 36.0%  $                1.86 N/A N/A
F2WMPLCGD  F2WMPLCGD_BASE FOA TS;12F; MP(f)-LC RP ARRAY I PC B  $      326.00 36.0%  $            208.64 N/A N/A
F2WMPLCGD  FOA_BO_12 FOA TS;12F; MP(f)-LC RP ARRAY I PC B  $      130.00 36.0%  $              83.20 N/A N/A
F2WMPLCGD  FOA_BO_24 FOA TS;12F; MP(f)-LC RP ARRAY I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F2WMPLCGD  FOA_BO_48 FOA TS;12F; MP(f)-LC RP ARRAY I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F2WMPLCGD  FOA_BO_72 FOA TS;12F; MP(f)-LC RP ARRAY I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F2WMPLCGD  FOA_BO_96 FOA TS;12F; MP(f)-LC RP ARRAY I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F2WMPLCGD  FOA_LENGTH FOA TS;12F; MP(f)-LC RP ARRAY I FT B  $          2.20 36.0%  $                1.41 N/A N/A
F2WMPMPGD  F2WMPMPGD_BASE FOA TS;12F; MP(f)-MP(f) RP ARRAY I PC B  $      466.00 36.0%  $            298.24 N/A N/A
F2WMPMPGD  FOA_LENGTH FOA TS;12F; MP(f)-MP(f) RP ARRAY I FT B  $          2.20 36.0%  $                1.41 N/A N/A
F2WMPMXGD  F2WMPMXGD_BASE FOA TS;12F; MP(f)-MP(m) RP ARRAY I PC B  $      466.00 36.0%  $            298.24 N/A N/A
F2WMPMXGD  FOA_LENGTH FOA TS;12F; MP(f)-MP(m) RP ARRAY I FT B  $          2.20 36.0%  $                1.41 N/A N/A
F2WMPSCGD  F2WMPSCGD_BASE FOA TS;12F; MP(f)-SC RP ARRAY I PC B  $      326.00 36.0%  $            208.64 N/A N/A
F2WMPSCGD  FOA_BO_12 FOA TS;12F; MP(f)-SC RP ARRAY I PC B  $      130.00 36.0%  $              83.20 N/A N/A
F2WMPSCGD  FOA_BO_24 FOA TS;12F; MP(f)-SC RP ARRAY I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F2WMPSCGD  FOA_BO_48 FOA TS;12F; MP(f)-SC RP ARRAY I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F2WMPSCGD  FOA_BO_72 FOA TS;12F; MP(f)-SC RP ARRAY I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F2WMPSCGD  FOA_BO_96 FOA TS;12F; MP(f)-SC RP ARRAY I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F2WMPSCGD  FOA_LENGTH FOA TS;12F; MP(f)-SC RP ARRAY I FT B  $          2.20 36.0%  $                1.41 N/A N/A
F2WMPSTGD  F2WMPSTGD_BASE FOA TS;12F; MP(f)-STII RP ARRAY I PC B  $      372.00 36.0%  $            238.08 N/A N/A
F2WMPSTGD  FOA_BO_12 FOA TS;12F; MP(f)-STII RP ARRAY I PC B  $      130.00 36.0%  $              83.20 N/A N/A
F2WMPSTGD  FOA_BO_24 FOA TS;12F; MP(f)-STII RP ARRAY I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F2WMPSTGD  FOA_BO_48 FOA TS;12F; MP(f)-STII RP ARRAY I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F2WMPSTGD  FOA_BO_72 FOA TS;12F; MP(f)-STII RP ARRAY I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F2WMPSTGD  FOA_BO_96 FOA TS;12F; MP(f)-STII RP ARRAY I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F2WMPSTGD  FOA_LENGTH FOA TS;12F; MP(f)-STII RP ARRAY I FT B  $          2.20 36.0%  $                1.41 N/A N/A
F2WMXLCGD  F2WMXLCGD_BASE FOA TS;12F; MP(m)-LC RP ARRAY I PC B  $      326.00 36.0%  $            208.64 N/A N/A
F2WMXLCGD  FOA_BO_12 FOA TS;12F; MP(m)-LC RP ARRAY I PC B  $      130.00 36.0%  $              83.20 N/A N/A
F2WMXLCGD  FOA_BO_24 FOA TS;12F; MP(m)-LC RP ARRAY I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F2WMXLCGD  FOA_BO_48 FOA TS;12F; MP(m)-LC RP ARRAY I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F2WMXLCGD  FOA_BO_72 FOA TS;12F; MP(m)-LC RP ARRAY I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F2WMXLCGD  FOA_BO_96 FOA TS;12F; MP(m)-LC RP ARRAY I PC B  $      310.00 36.0%  $            198.40 N/A N/A
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F2WMXLCGD  FOA_LENGTH FOA TS;12F; MP(m)-LC RP ARRAY I FT B  $          2.20 36.0%  $                1.41 N/A N/A
F2WMXMXGD  F2WMXMXGD_BASE FOA TS;12F; MP(m)-MP(m) RP ARRAY I PC B  $      466.00 36.0%  $            298.24 N/A N/A
F2WMXMXGD  FOA_LENGTH FOA TS;12F; MP(m)-MP(m) RP ARRAY I FT B  $          2.20 36.0%  $                1.41 N/A N/A
F2WMXSCGD  F2WMXSCGD_BASE FOA TS;12F; MP(m)-SC RP ARRAY I PC B  $      326.00 36.0%  $            208.64 N/A N/A
F2WMXSCGD  FOA_BO_12 FOA TS;12F; MP(m)-SC RP ARRAY I PC B  $      130.00 36.0%  $              83.20 N/A N/A
F2WMXSCGD  FOA_BO_24 FOA TS;12F; MP(m)-SC RP ARRAY I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F2WMXSCGD  FOA_BO_48 FOA TS;12F; MP(m)-SC RP ARRAY I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F2WMXSCGD  FOA_BO_72 FOA TS;12F; MP(m)-SC RP ARRAY I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F2WMXSCGD  FOA_BO_96 FOA TS;12F; MP(m)-SC RP ARRAY I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F2WMXSCGD  FOA_LENGTH FOA TS;12F; MP(m)-SC RP ARRAY I FT B  $          2.20 36.0%  $                1.41 N/A N/A
F2WMXSTGD  F2WMXSTGD_BASE FOA TS;12F; MP(m)-STII RP ARRAY I PC B  $      372.00 36.0%  $            238.08 N/A N/A
F2WMXSTGD  FOA_BO_12 FOA TS;12F; MP(m)-STII RP ARRAY I PC B  $      130.00 36.0%  $              83.20 N/A N/A
F2WMXSTGD  FOA_BO_24 FOA TS;12F; MP(m)-STII RP ARRAY I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F2WMXSTGD  FOA_BO_48 FOA TS;12F; MP(m)-STII RP ARRAY I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F2WMXSTGD  FOA_BO_72 FOA TS;12F; MP(m)-STII RP ARRAY I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F2WMXSTGD  FOA_BO_96 FOA TS;12F; MP(m)-STII RP ARRAY I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F2WMXSTGD  FOA_LENGTH FOA TS;12F; MP(m)-STII RP ARRAY I FT B  $          2.20 36.0%  $                1.41 N/A N/A
F2XMPLCGD  F2XMPLCGD_BASE FOA LS 550;12F; MP(f)-LC RP ARRAY I PC B  $      282.00 36.0%  $            180.48 N/A N/A
F2XMPLCGD  FOA_BO_12 FOA LS 550;12F; MP(f)-LC RP ARRAY I PC B  $      130.00 36.0%  $              83.20 N/A N/A
F2XMPLCGD  FOA_BO_24 FOA LS 550;12F; MP(f)-LC RP ARRAY I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F2XMPLCGD  FOA_BO_48 FOA LS 550;12F; MP(f)-LC RP ARRAY I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F2XMPLCGD  FOA_BO_72 FOA LS 550;12F; MP(f)-LC RP ARRAY I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F2XMPLCGD  FOA_BO_96 FOA LS 550;12F; MP(f)-LC RP ARRAY I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F2XMPLCGD  FOA_LENGTH FOA LS 550;12F; MP(f)-LC RP ARRAY I FT B  $          5.00 36.0%  $                3.20 N/A N/A
F2XMPMPGD  F2XMPMPGD_BASE FOA LS 550;12F; MP(f)-MP(f) RP ARRAY I PC B  $      334.00 36.0%  $            213.76 N/A N/A
F2XMPMPGD  FOA_LENGTH FOA LS 550;12F; MP(f)-MP(f) RP ARRAY I FT B  $          5.00 36.0%  $                3.20 N/A N/A
F2XMPMXGD  F2XMPMXGD_BASE FOA LS 550;12F; MP(f)-MP(m) RP ARRAY I PC B  $      334.00 36.0%  $            213.76 N/A N/A
F2XMPMXGD  FOA_LENGTH FOA LS 550;12F; MP(f)-MP(m) RP ARRAY I FT B  $          5.00 36.0%  $                3.20 N/A N/A
F2XMPSCGD  F2XMPSCGD_BASE FOA LS 550;12F; MP(f)-SC RP ARRAY I PC B  $      282.00 36.0%  $            180.48 N/A N/A
F2XMPSCGD  FOA_BO_12 FOA LS 550;12F; MP(f)-SC RP ARRAY I PC B  $      130.00 36.0%  $              83.20 N/A N/A
F2XMPSCGD  FOA_BO_24 FOA LS 550;12F; MP(f)-SC RP ARRAY I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F2XMPSCGD  FOA_BO_48 FOA LS 550;12F; MP(f)-SC RP ARRAY I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F2XMPSCGD  FOA_BO_72 FOA LS 550;12F; MP(f)-SC RP ARRAY I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F2XMPSCGD  FOA_BO_96 FOA LS 550;12F; MP(f)-SC RP ARRAY I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F2XMPSCGD  FOA_LENGTH FOA LS 550;12F; MP(f)-SC RP ARRAY I FT B  $          5.00 36.0%  $                3.20 N/A N/A
F2XMPSTGD  F2XMPSTGD_BASE FOA LS 550;12F; MP(f)-STII RP ARRAY I PC B  $      326.00 36.0%  $            208.64 N/A N/A
F2XMPSTGD  FOA_BO_12 FOA LS 550;12F; MP(f)-STII RP ARRAY I PC B  $      130.00 36.0%  $              83.20 N/A N/A
F2XMPSTGD  FOA_BO_24 FOA LS 550;12F; MP(f)-STII RP ARRAY I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F2XMPSTGD  FOA_BO_48 FOA LS 550;12F; MP(f)-STII RP ARRAY I PC B  $      240.00 36.0%  $            153.60 N/A N/A
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F2XMPSTGD  FOA_BO_72 FOA LS 550;12F; MP(f)-STII RP ARRAY I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F2XMPSTGD  FOA_BO_96 FOA LS 550;12F; MP(f)-STII RP ARRAY I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F2XMPSTGD  FOA_LENGTH FOA LS 550;12F; MP(f)-STII RP ARRAY I FT B  $          5.00 36.0%  $                3.20 N/A N/A
F2XMXLCGD  F2XMXLCGD_BASE FOA LS 550;12F; MP(m)-LC RP ARRAY I PC B  $      282.00 36.0%  $            180.48 N/A N/A
F2XMXLCGD  FOA_BO_12 FOA LS 550;12F; MP(m)-LC RP ARRAY I PC B  $      130.00 36.0%  $              83.20 N/A N/A
F2XMXLCGD  FOA_BO_24 FOA LS 550;12F; MP(m)-LC RP ARRAY I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F2XMXLCGD  FOA_BO_48 FOA LS 550;12F; MP(m)-LC RP ARRAY I PC B  $      240.00 36.0%  $            153.60 N/A N/A
F2XMXLCGD  FOA_BO_72 FOA LS 550;12F; MP(m)-LC RP ARRAY I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F2XMXLCGD  FOA_BO_96 FOA LS 550;12F; MP(m)-LC RP ARRAY I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F2XMXLCGD  FOA_LENGTH FOA LS 550;12F; MP(m)-LC RP ARRAY I FT B  $          5.00 36.0%  $                3.20 N/A N/A
F2XMXMXGD  F2XMXMXGD_BASE FOA LS 550;12F; MP(m)-MP(m) RP ARRAY I PC B  $      334.00 36.0%  $            213.76 N/A N/A
F2XMXMXGD  FOA_LENGTH FOA LS 550;12F; MP(m)-MP(m) RP ARRAY I FT B  $          5.00 36.0%  $                3.20 N/A N/A
F2XMXSCGD  F2XMXSCGD_BASE FOA LS 550;12F; MP(m)-SC RP ARRAY I PC B  $      282.00 36.0%  $            180.48 N/A N/A
F2XMXSCGD  FOA_BO_12 FOA LS 550;12F; MP(m)-SC RP ARRAY I PC B  $      130.00 36.0%  $              83.20 N/A N/A
F2XMXSCGD  FOA_BO_24 FOA LS 550;12F; MP(m)-SC RP ARRAY I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F2XMXSCGD  FOA_BO_48 FOA LS 550;12F; MP(m)-SC RP ARRAY I PC B  $      224.00 36.0%  $            143.36 N/A N/A
F2XMXSCGD  FOA_BO_72 FOA LS 550;12F; MP(m)-SC RP ARRAY I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F2XMXSCGD  FOA_BO_96 FOA LS 550;12F; MP(m)-SC RP ARRAY I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F2XMXSCGD  FOA_LENGTH FOA LS 550;12F; MP(m)-SC RP ARRAY I PC B  $          5.00 36.0%  $                3.20 N/A N/A
F2XMXSTGD  F2XMXSTGD_BASE FOA LS 550;12F; MP(m)-STII RP ARRAY I PC B  $      326.00 36.0%  $            208.64 N/A N/A
F2XMXSTGD  FOA_BO_12 FOA LS 550;12F; MP(m)-STII RP ARRAY I PC B  $      130.00 36.0%  $              83.20 N/A N/A
F2XMXSTGD  FOA_BO_24 FOA LS 550;12F; MP(m)-STII RP ARRAY I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F2XMXSTGD  FOA_BO_48 FOA LS 550;12F; MP(m)-STII RP ARRAY I PC B  $      224.00 36.0%  $            143.36 N/A N/A
F2XMXSTGD  FOA_BO_72 FOA LS 550;12F; MP(m)-STII RP ARRAY I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F2XMXSTGD  FOA_BO_96 FOA LS 550;12F; MP(m)-STII RP ARRAY I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F2XMXSTGD  FOA_LENGTH FOA LS 550;12F; MP(m)-STII RP ARRAY I PC B  $          5.00 36.0%  $                3.20 N/A N/A
F2ZMPLCGD  F2ZMPLCGD_BASE FOA LS 300;12F; MP(f)-LC RP ARRAY I PC B  $      282.00 36.0%  $            180.48 N/A N/A
F2ZMPLCGD  FOA_BO_12 FOA LS 300;12F; MP(f)-LC RP ARRAY I PC B  $      130.00 36.0%  $              83.20 N/A N/A
F2ZMPLCGD  FOA_BO_24 FOA LS 300;12F; MP(f)-LC RP ARRAY I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F2ZMPLCGD  FOA_BO_48 FOA LS 300;12F; MP(f)-LC RP ARRAY I PC B  $      224.00 36.0%  $            143.36 N/A N/A
F2ZMPLCGD  FOA_BO_72 FOA LS 300;12F; MP(f)-LC RP ARRAY I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F2ZMPLCGD  FOA_BO_96 FOA LS 300;12F; MP(f)-LC RP ARRAY I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F2ZMPLCGD  FOA_LENGTH FOA LS 300;12F; MP(f)-LC RP ARRAY I FT B  $          3.90 36.0%  $                2.50 N/A N/A
F2ZMPMPGD  F2ZMPMPGD_BASE FOA LS 300;12F; MP(f)-MP(f) RP ARRAY I PC B  $      334.00 36.0%  $            213.76 N/A N/A
F2ZMPMPGD  FOA_LENGTH FOA LS 300;12F; MP(f)-MP(f) RP ARRAY I FT B  $          3.90 36.0%  $                2.50 N/A N/A
F2ZMPMXGD  F2ZMPMXGD_BASE FOA LS 300;12F; MP(f)-MP(m) RP ARRAY I PC B  $      334.00 36.0%  $            213.76 N/A N/A
F2ZMPMXGD  FOA_LENGTH FOA LS 300;12F; MP(f)-MP(m) RP ARRAY I FT B  $          3.90 36.0%  $                2.50 N/A N/A
F2ZMPSCGD  F2ZMPSCGD_BASE FOA LS 300;12F; MP(f)-SC RP ARRAY I PC B  $      282.00 36.0%  $            180.48 N/A N/A
F2ZMPSCGD  FOA_BO_12 FOA LS 300;12F; MP(f)-SC RP ARRAY I PC B  $      130.00 36.0%  $              83.20 N/A N/A
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F2ZMPSCGD  FOA_BO_24 FOA LS 300;12F; MP(f)-SC RP ARRAY I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F2ZMPSCGD  FOA_BO_48 FOA LS 300;12F; MP(f)-SC RP ARRAY I PC B  $      224.00 36.0%  $            143.36 N/A N/A
F2ZMPSCGD  FOA_BO_72 FOA LS 300;12F; MP(f)-SC RP ARRAY I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F2ZMPSCGD  FOA_BO_96 FOA LS 300;12F; MP(f)-SC RP ARRAY I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F2ZMPSCGD  FOA_LENGTH FOA LS 300;12F; MP(f)-SC RP ARRAY I FT B  $          3.90 36.0%  $                2.50 N/A N/A
F2ZMPSTGD  F2ZMPSTGD_BASE FOA LS 300;12F; MP(f)-STII RP ARRAY I PC B  $      326.00 36.0%  $            208.64 N/A N/A
F2ZMPSTGD  FOA_BO_12 FOA LS 300;12F; MP(f)-STII RP ARRAY I PC B  $      130.00 36.0%  $              83.20 N/A N/A
F2ZMPSTGD  FOA_BO_24 FOA LS 300;12F; MP(f)-STII RP ARRAY I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F2ZMPSTGD  FOA_BO_48 FOA LS 300;12F; MP(f)-STII RP ARRAY I PC B  $      224.00 36.0%  $            143.36 N/A N/A
F2ZMPSTGD  FOA_BO_72 FOA LS 300;12F; MP(f)-STII RP ARRAY I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F2ZMPSTGD  FOA_BO_96 FOA LS 300;12F; MP(f)-STII RP ARRAY I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F2ZMPSTGD  FOA_LENGTH FOA LS 300;12F; MP(f)-STII RP ARRAY I FT B  $          3.90 36.0%  $                2.50 N/A N/A
F2ZMXLCGD  F2ZMXLCGD_BASE FOA LS 300;12F; MP(m)-LC RP ARRAY I PC B  $      282.00 36.0%  $            180.48 N/A N/A
F2ZMXLCGD  FOA_BO_12 FOA LS 300;12F; MP(m)-LC RP ARRAY I PC B  $      130.00 36.0%  $              83.20 N/A N/A
F2ZMXLCGD  FOA_BO_24 FOA LS 300;12F; MP(m)-LC RP ARRAY I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F2ZMXLCGD  FOA_BO_48 FOA LS 300;12F; MP(m)-LC RP ARRAY I PC B  $      224.00 36.0%  $            143.36 N/A N/A
F2ZMXLCGD  FOA_BO_72 FOA LS 300;12F; MP(m)-LC RP ARRAY I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F2ZMXLCGD  FOA_BO_96 FOA LS 300;12F; MP(m)-LC RP ARRAY I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F2ZMXLCGD  FOA_LENGTH FOA LS 300;12F; MP(m)-LC RP ARRAY I FT B  $          3.90 36.0%  $                2.50 N/A N/A
F2ZMXMXGD  F2ZMXMXGD_BASE FOA LS 300;12F; MP(m)-MP(m) RP ARRAY I PC B  $      334.00 36.0%  $            213.76 N/A N/A
F2ZMXMXGD  FOA_LENGTH FOA LS 300;12F; MP(m)-MP(m) RP ARRAY I FT B  $          3.90 36.0%  $                2.50 N/A N/A
F2ZMXSCGD  F2ZMXSCGD_BASE FOA LS 300;12F; MP(m)-SC RP ARRAY I PC B  $      282.00 36.0%  $            180.48 N/A N/A
F2ZMXSCGD  FOA_BO_12 FOA LS 300;12F; MP(m)-SC RP ARRAY I PC B  $      130.00 36.0%  $              83.20 N/A N/A
F2ZMXSCGD  FOA_BO_24 FOA LS 300;12F; MP(m)-SC RP ARRAY I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F2ZMXSCGD  FOA_BO_48 FOA LS 300;12F; MP(m)-SC RP ARRAY I PC B  $      224.00 36.0%  $            143.36 N/A N/A
F2ZMXSCGD  FOA_BO_72 FOA LS 300;12F; MP(m)-SC RP ARRAY I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F2ZMXSCGD  FOA_BO_96 FOA LS 300;12F; MP(m)-SC RP ARRAY I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F2ZMXSCGD  FOA_LENGTH FOA LS 300;12F; MP(m)-SC RP ARRAY I FT B  $          3.90 36.0%  $                2.50 N/A N/A
F2ZMXSTGD  F2ZMXSTGD_BASE FOA LS 300;12F; MP(m)-STII RP ARRAY I PC B  $      326.00 36.0%  $            208.64 N/A N/A
F2ZMXSTGD  FOA_BO_12 FOA LS 300;12F; MP(m)-STII RP ARRAY I PC B  $      130.00 36.0%  $              83.20 N/A N/A
F2ZMXSTGD  FOA_BO_24 FOA LS 300;12F; MP(m)-STII RP ARRAY I PC B  $      200.00 36.0%  $            128.00 N/A N/A
F2ZMXSTGD  FOA_BO_48 FOA LS 300;12F; MP(m)-STII RP ARRAY I PC B  $      224.00 36.0%  $            143.36 N/A N/A
F2ZMXSTGD  FOA_BO_72 FOA LS 300;12F; MP(m)-STII RP ARRAY I PC B  $      270.00 36.0%  $            172.80 N/A N/A
F2ZMXSTGD  FOA_BO_96 FOA LS 300;12F; MP(m)-STII RP ARRAY I PC B  $      310.00 36.0%  $            198.40 N/A N/A
F2ZMXSTGD  FOA_LENGTH FOA LS 300;12F; MP(m)-STII RP ARRAY I FT B  $          3.90 36.0%  $                2.50 N/A N/A
FSHL1L1WD  FOA_LENGTH PFC-012-DS-5M-L1-L1 I FT B  $          1.80 36.0%  $                1.15 N/A N/A
FSHL1L1WD  FOA_PULLGRIP_DISP PFC-012-DS-5M-L1-L1 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSHL1L1WD  FSHL1L1WD_BASE PFC-012-DS-5M-L1-L1 I PC B  $      852.00 36.0%  $            545.28 N/A N/A
FSHL2L2WD  FOA_LENGTH PFC-012-DS-5M-L2-L2 I FT B  $          1.80 36.0%  $                1.15 N/A N/A
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FSHL2L2WD  FOA_PULLGRIP_DISP PFC-012-DS-5M-L2-L2 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSHL2L2WD  FSHL2L2WD_BASE PFC-012-DS-5M-L2-L2 I PC B  $      852.00 36.0%  $            545.28 N/A N/A
FSHL4L4WD  FOA_LENGTH PFC-012-DS-5M-L4-L4 I FT B  $          1.80 36.0%  $                1.15 N/A N/A
FSHL4L4WD  FOA_PULLGRIP_DISP PFC-012-DS-5M-L4-L4 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSHL4L4WD  FSHL4L4WD_BASE PFC-012-DS-5M-L4-L4 I PC B  $      852.00 36.0%  $            545.28 N/A N/A
FSHL5L5WD  FOA_LENGTH PFC-012-DS-5M-L5-L5 I FT B  $          1.80 36.0%  $                1.15 N/A N/A
FSHL5L5WD  FOA_PULLGRIP_DISP PFC-012-DS-5M-L5-L5 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSHL5L5WD  FSHL5L5WD_BASE PFC-012-DS-5M-L5-L5 I PC B  $      852.00 36.0%  $            545.28 N/A N/A
FSHLCLCWF  FOA_LENGTH PFC-024-DS-5M-LC-LC I FT B  $          4.30 36.0%  $                2.75 N/A N/A
FSHLCLCWF  FOA_PULLGRIP_DISP PFC-024-DS-5M-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSHLCLCWF  FSHLCLCWF_BASE PFC-024-DS-5M-LC-LC I PC B  $   1,050.00 36.0%  $            672.00 N/A N/A
FSHLCLCWG  FOA_LENGTH PFC-036-DS-5M-LC-LC I FT B  $          7.80 36.0%  $                4.99 N/A N/A
FSHLCLCWG  FOA_PULLGRIP_DISP PFC-036-DS-5M-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSHLCLCWG  FSHLCLCWG_BASE PFC-036-DS-5M-LC-LC I PC B  $   1,580.00 36.0%  $         1,011.20 N/A N/A
FSHLCLCWH  FOA_LENGTH PFC-048-DS-5M-LC-LC I FT B  $        10.10 36.0%  $                6.46 N/A N/A
FSHLCLCWH  FOA_PULLGRIP_DISP PFC-048-DS-5M-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSHLCLCWH  FSHLCLCWH_BASE PFC-048-DS-5M-LC-LC I PC B  $   2,106.00 36.0%  $         1,347.84 N/A N/A
FSHLCLCWK  FOA_LENGTH PFC-072-DS-5M-LC-LC I FT B  $        16.20 36.0%  $              10.37 N/A N/A
FSHLCLCWK  FOA_PULLGRIP_DISP PFC-072-DS-5M-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSHLCLCWK  FSHLCLCWK_BASE PFC-072-DS-5M-LC-LC I PC B  $   3,164.00 36.0%  $         2,024.96 N/A N/A
FSHSCSCWD  FOA_LENGTH PFC-012-DS-5M-SC-SC I FT B  $          1.80 36.0%  $                1.15 N/A N/A
FSHSCSCWD  FOA_PULLGRIP_DISP PFC-012-DS-5M-SC-SC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSHSCSCWD  FSHSCSCWD_BASE PFC-012-DS-5M-SC-SC I PC B  $      548.00 36.0%  $            350.72 N/A N/A
FSHSCSCWG  FOA_LENGTH PFC-036-DS-5M-SC-SC I FT B  $          7.80 36.0%  $                4.99 N/A N/A
FSHSCSCWG  FOA_PULLGRIP_DISP PFC-036-DS-5M-SC-SC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSHSCSCWG  FSHSCSCWG_BASE PFC-036-DS-5M-SC-SC I PC B  $   1,652.00 36.0%  $         1,057.28 N/A N/A
FSHSCUCWH  FOA_LENGTH PFC-048-DS-5M-SC-UC I FT B  $        10.10 36.0%  $                6.46 N/A N/A
FSHSCUCWH  FOA_PULLGRIP_DISP PFC-048-DS-5M-SC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSHSCUCWH  FSHSCUCWH_BASE PFC-048-DS-5M-SC-UC I PC B  $   1,122.00 36.0%  $            718.08 N/A N/A
FSMLCLCW4  FOA_LENGTH PFC-004-DS-6F-LC-LC I FT B  $          0.92 36.0%  $                0.59 N/A N/A
FSMLCLCW4  FOA_PULLGRIP_DISP PFC-004-DS-6F-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSMLCLCW4  FSMLCLCW4_BASE PFC-004-DS-6F-LC-LC I PC B  $      176.00 36.0%  $            112.64 N/A N/A
FSMLCLCW6  FOA_LENGTH PFC-006-DS-6F-LC-LC I FT B  $          1.30 36.0%  $                0.83 N/A N/A
FSMLCLCW6  FOA_PULLGRIP_DISP PFC-006-DS-6F-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSMLCLCW6  FSMLCLCW6_BASE PFC-006-DS-6F-LC-LC I PC B  $      264.00 36.0%  $            168.96 N/A N/A
FSMLCLCWD  FOA_LENGTH PFC-012-DS-6F-LC-LC I FT B  $          1.79 36.0%  $                1.15 N/A N/A
FSMLCLCWD  FOA_PULLGRIP_DISP PFC-012-DS-6F-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSMLCLCWD  FSMLCLCWD_BASE PFC-012-DS-6F-LC-LC I PC B  $      584.00 36.0%  $            373.76 N/A N/A
FSMLCLCWF  FOA_LENGTH PFC-024-DS-6F-LC-LC I FT B  $          3.62 36.0%  $                2.32 N/A N/A
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FSMLCLCWF  FOA_PULLGRIP_DISP PFC-024-DS-6F-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSMLCLCWF  FSMLCLCWF_BASE PFC-024-DS-6F-LC-LC I PC B  $   1,056.00 36.0%  $            675.84 N/A N/A
FSMLCSTWL  FOA_LENGTH PFC-096-DS-6F-LCU-STU I FT B  $        26.26 36.0%  $              16.81 N/A N/A
FSMLCSTWL  FOA_PULLGRIP_DISP PFC-096-DS-6F-LCU-STU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSMLCSTWL  FSMLCSTWL_BASE PFC-096-DS-6F-LCU-STU I PC B  $   4,272.00 36.0%  $         2,734.08 N/A N/A
FSMLCUCW4  FOA_LENGTH PFC-004-DS-6F-LC-UC I FT B  $          0.75 36.0%  $                0.48 N/A N/A
FSMLCUCW4  FOA_PULLGRIP_DISP PFC-004-DS-6F-LC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSMLCUCW4  FSMLCUCW4_BASE PFC-004-DS-6F-LC-UC I PC B  $        90.00 36.0%  $              57.60 N/A N/A
FSMLCUCWD  FOA_LENGTH PFC-012-DS-6F-LCU-UC I FT B  $          1.90 36.0%  $                1.22 N/A N/A
FSMLCUCWD  FOA_PULLGRIP_DISP PFC-012-DS-6F-LCU-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSMLCUCWD  FSMLCUCWD_BASE PFC-012-DS-6F-LCU-UC I PC B  $      264.00 36.0%  $            168.96 N/A N/A
FSMLCUCWF  FOA_LENGTH FC-024-DS-6F-LC-UC I FT B  $          3.62 36.0%  $                2.32 N/A N/A
FSMLCUCWF  FOA_PULLGRIP_DISP FC-024-DS-6F-LC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSMLCUCWF  FSMLCUCWF_BASE FC-024-DS-6F-LC-UC I PC B  $      528.00 36.0%  $            337.92 N/A N/A
FSMLCUCWK  FOA_LENGTH PFC-072-DS-6F-LC-UC I FT B  $        15.98 36.0%  $              10.23 N/A N/A
FSMLCUCWK  FOA_PULLGRIP_DISP PFC-072-DS-6F-LC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSMLCUCWK  FSMLCUCWK_BASE PFC-072-DS-6F-LC-UC I PC B  $   1,676.00 36.0%  $         1,072.64 N/A N/A
FSMSCSCW6  FOA_LENGTH PFC-006-DS-6F-SC-SC I FT B  $          1.30 36.0%  $                0.83 N/A N/A
FSMSCSCW6  FOA_PULLGRIP_DISP PFC-006-DS-6F-SC-SC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSMSCSCW6  FSMSCSCW6_BASE PFC-006-DS-6F-SC-SC I PC B  $      270.00 36.0%  $            172.80 N/A N/A
FSMSCSCX6  FOA_LENGTH PFC-006-OD-6F-SC-SC I FT B  $          1.20 36.0%  $                0.77 N/A N/A
FSMSCSCX6  FOA_PULLGRIP_DISP PFC-006-OD-6F-SC-SC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSMSCSCX6  FSMSCSCX6_BASE PFC-006-OD-6F-SC-SC I PC B  $      280.00 36.0%  $            179.20 N/A N/A
FSMSCUCWH  FOA_LENGTH PFC-048-DS-6F-SC-UC I FT B  $        11.78 36.0%  $                7.54 N/A N/A
FSMSCUCWH  FOA_PULLGRIP_DISP PFC-048-DS-6F-SC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSMSCUCWH  FSMSCUCWH_BASE PFC-048-DS-6F-SC-UC I PC B  $   1,183.00 36.0%  $            757.12 N/A N/A
FSMSCUCWK  FOA_LENGTH PFC-072-DS-6F-SC-UC I FT B  $        15.98 36.0%  $              10.23 N/A N/A
FSMSCUCWK  FOA_PULLGRIP_DISP PFC-072-DS-6F-SC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSMSCUCWK  FSMSCUCWK_BASE PFC-072-DS-6F-SC-UC I PC B  $   1,748.00 36.0%  $         1,118.72 N/A N/A
FSMSTSTW6  FOA_LENGTH PFC-006-DS-6F-ST-ST I FT B  $          0.25 36.0%  $                0.16 N/A N/A
FSMSTSTW6  FSMSTSTW6_BASE PFC-006-DS-6F-ST-ST I PC B  $        87.00 36.0%  $              55.68 N/A N/A
FSWL1L1W4  FOA_LENGTH PFC-004-DS-8W-L1-C1 I FT B  $          0.47 36.0%  $                0.30 N/A N/A
FSWL1L1W4  FOA_PULLGRIP_DISP PFC-004-DS-8W-L1-C1 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWL1L1W4  FSWL1L1W4_BASE PFC-004-DS-8W-L1-C1 I PC B  $      309.60 36.0%  $            198.14 N/A N/A
FSWL1L1WD  FOA_LENGTH PFC-012-DS-8W-L1-L1 I FT B  $          0.94 36.0%  $                0.60 N/A N/A
FSWL1L1WD  FOA_PULLGRIP_DISP PFC-012-DS-8W-L1-L1 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWL1L1WD  FSWL1L1WD_BASE PFC-012-DS-8W-L1-L1 I PC B  $      927.94 36.0%  $            593.88 N/A N/A
FSWL1L1WH  FOA_LENGTH PFC-048-DS-8W-L1-L1 I FT B  $          6.64 36.0%  $                4.25 N/A N/A
FSWL1L1WH  FOA_PULLGRIP_DISP PFC-048-DS-8W-L1-L1 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
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FSWL1L1WH  FSWL1L1WH_BASE PFC-048-DS-8W-L1-L1 I PC B  $   3,723.80 36.0%  $         2,383.23 N/A N/A
FSWL1L1WL  FOA_LENGTH PFC-096-DS-8W-L1-L1 I FT B  $        17.71 36.0%  $              11.33 N/A N/A
FSWL1L1WL  FOA_PULLGRIP_DISP PFC-096-DS-8W-L1-L1 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWL1L1WL  FSWL1L1WL_BASE PFC-096-DS-8W-L1-L1 I PC B  $   7,466.52 36.0%  $         4,778.57 N/A N/A
FSWL1UCW4  FOA_LENGTH PFC-004-DS-8W-L1-UC I FT B  $          0.47 36.0%  $                0.30 N/A N/A
FSWL1UCW4  FOA_PULLGRIP_DISP PFC-004-DS-8W-L1-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWL1UCW4  FSWL1UCW4_BASE PFC-004-DS-8W-L1-UC I PC B  $      155.66 36.0%  $              99.62 N/A N/A
FSWL1UCWD  FOA_LENGTH PFC-012-DS-8W-L1-UC I FT B  $          0.94 36.0%  $                0.60 N/A N/A
FSWL1UCWD  FOA_PULLGRIP_DISP PFC-012-DS-8W-L1-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWL1UCWD  FSWL1UCWD_BASE PFC-012-DS-8W-L1-UC I PC B  $      466.12 36.0%  $            298.32 N/A N/A
FSWL1UCWF  FOA_LENGTH PFC-024-DS-8W-L1-UC I FT B  $          1.98 36.0%  $                1.27 N/A N/A
FSWL1UCWF  FOA_PULLGRIP_DISP PFC-024-DS-8W-L1-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWL1UCWF  FSWL1UCWF_BASE PFC-024-DS-8W-L1-UC I PC B  $      932.24 36.0%  $            596.63 N/A N/A
FSWL1UCWH  FOA_LENGTH PFC-048-DS-8W-L1-UC I FT B  $          6.64 36.0%  $                4.25 N/A N/A
FSWL1UCWH  FOA_PULLGRIP_DISP PFC-048-DS-8W-L1-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWL1UCWH  FSWL1UCWH_BASE PFC-048-DS-8W-L1-UC I PC B  $   1,875.66 36.0%  $         1,200.42 N/A N/A
FSWL1UCWL  FOA_LENGTH PFC-096-DS-8W-L1-UC I FT B  $        17.71 36.0%  $              11.33 N/A N/A
FSWL1UCWL  FOA_PULLGRIP_DISP PFC-096-DS-8W-L1-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWL1UCWL  FSWL1UCWL_BASE PFC-096-DS-8W-L1-UC I PC B  $   3,770.24 36.0%  $         2,412.95 N/A N/A
FSWL2L2W4  FOA_LENGTH PFC-004-DS-8W-L2-L2 I FT B  $          0.47 36.0%  $                0.30 N/A N/A
FSWL2L2W4  FOA_PULLGRIP_DISP PFC-004-DS-8W-L2-L2 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWL2L2W4  FSWL2L2W4_BASE PFC-004-DS-8W-L2-L2 I PC B  $      310.00 36.0%  $            198.40 N/A N/A
FSWL2L2WF  FOA_LENGTH PFC-024-DS-8W-L2-L2 I FT B  $          1.98 36.0%  $                1.27 N/A N/A
FSWL2L2WF  FOA_PULLGRIP_DISP PFC-024-DS-8W-L2-L2 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWL2L2WF  FSWL2L2WF_BASE PFC-024-DS-8W-L2-L2 I PC B  $   1,857.00 36.0%  $         1,188.48 N/A N/A
FSWL2L2WH  FOA_LENGTH PFC-048-DS-8W-L2-L2 I FT B  $          6.64 36.0%  $                4.25 N/A N/A
FSWL2L2WH  FOA_PULLGRIP_DISP PFC-048-DS-8W-L2-L2 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWL2L2WH  FSWL2L2WH_BASE PFC-048-DS-8W-L2-L2 I PC B  $   3,724.00 36.0%  $         2,383.36 N/A N/A
FSWL2UCWD  FOA_LENGTH PFC-012-DS-8W-L2-UC I FT B  $          0.94 36.0%  $                0.60 N/A N/A
FSWL2UCWD  FOA_PULLGRIP_DISP PFC-012-DS-8W-L2-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWL2UCWD  FSWL2UCWD_BASE PFC-012-DS-8W-L2-UC I PC B  $      928.00 36.0%  $            593.92 N/A N/A
FSWL2UCWF  FOA_LENGTH PFC-024-DS-8W-L2-UC I FT B  $          1.98 36.0%  $                1.27 N/A N/A
FSWL2UCWF  FOA_PULLGRIP_DISP PFC-024-DS-8W-L2-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWL2UCWF  FSWL2UCWF_BASE PFC-024-DS-8W-L2-UC I PC B  $      932.00 36.0%  $            596.48 N/A N/A
FSWL2UCWH  FOA_LENGTH PFC-048-DS-8W-L2-UC I FT B  $          6.64 36.0%  $                4.25 N/A N/A
FSWL2UCWH  FOA_PULLGRIP_DISP PFC-048-DS-8W-L2-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWL2UCWH  FSWL2UCWH_BASE PFC-048-DS-8W-L2-UC I PC B  $   1,876.00 36.0%  $         1,200.64 N/A N/A
FSWL2UCWL  FOA_LENGTH PFC-096-DS-8W-L2-UC I FT B  $        17.71 36.0%  $              11.33 N/A N/A
FSWL2UCWL  FOA_PULLGRIP_DISP PFC-096-DS-8W-L2-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
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FSWL2UCWL  FSWL2UCWL_BASE PFC-096-DS-8W-L2-UC I PC B  $   3,770.00 36.0%  $         2,412.80 N/A N/A
FSWL4L4W4  FOA_LENGTH PFC-004-DS-8W-L4-L4 I FT B  $          0.47 36.0%  $                0.30 N/A N/A
FSWL4L4W4  FOA_PULLGRIP_DISP PFC-004-DS-8W-L4-L4 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWL4L4W4  FSWL4L4W4_BASE PFC-004-DS-8W-L4-L4 I PC B  $      310.00 36.0%  $            198.40 N/A N/A
FSWL4L4WD  FOA_LENGTH PFC-012-DS-8W-L4-L4 I FT B  $          0.94 36.0%  $                0.60 N/A N/A
FSWL4L4WD  FOA_PULLGRIP_DISP PFC-012-DS-8W-L4-L4 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWL4L4WD  FSWL4L4WD_BASE PFC-012-DS-8W-L4-L4 I PC B  $      928.00 36.0%  $            593.92 N/A N/A
FSWL4L4WF  FOA_LENGTH PFC-024-DS-8W-L4-L4 I FT B  $          1.98 36.0%  $                1.27 N/A N/A
FSWL4L4WF  FOA_PULLGRIP_DISP PFC-024-DS-8W-L4-L4 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWL4L4WF  FSWL4L4WF_BASE PFC-024-DS-8W-L4-L4 I PC B  $   1,857.00 36.0%  $         1,188.48 N/A N/A
FSWL4L4WH  FOA_LENGTH PFC-048-DS-8W-L4-L4 I FT B  $          6.64 36.0%  $                4.25 N/A N/A
FSWL4L4WH  FOA_PULLGRIP_DISP PFC-048-DS-8W-L4-L4 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWL4L4WH  FSWL4L4WH_BASE PFC-048-DS-8W-L4-L4 I PC B  $   3,724.00 36.0%  $         2,383.36 N/A N/A
FSWL4L4WL  FOA_LENGTH PFC-096-DS-8W-L4-L4 I FT B  $        17.71 36.0%  $              11.33 N/A N/A
FSWL4L4WL  FOA_PULLGRIP_DISP PFC-096-DS-8W-L4-L4 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWL4L4WL  FSWL4L4WL_BASE PFC-096-DS-8W-L4-L4 I PC B  $   7,467.00 36.0%  $         4,778.88 N/A N/A
FSWL4UCW4  FOA_LENGTH PFC-004-DS-8W-L4-UC I FT B  $          0.47 36.0%  $                0.30 N/A N/A
FSWL4UCW4  FOA_PULLGRIP_DISP PFC-004-DS-8W-L4-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWL4UCW4  FSWL4UCW4_BASE PFC-004-DS-8W-L4-UC I PC B  $      156.00 36.0%  $              99.84 N/A N/A
FSWL4UCWD  FOA_LENGTH PFC-012-DS-8W-L4-UC I FT B  $          0.94 36.0%  $                0.60 N/A N/A
FSWL4UCWD  FOA_PULLGRIP_DISP PFC-012-DS-8W-L4-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWL4UCWD  FSWL4UCWD_BASE PFC-012-DS-8W-L4-UC I PC B  $      466.00 36.0%  $            298.24 N/A N/A
FSWL4UCWF  FOA_LENGTH PFC-024-DS-8W-L4-UC I FT B  $          1.98 36.0%  $                1.27 N/A N/A
FSWL4UCWF  FOA_PULLGRIP_DISP PFC-024-DS-8W-L4-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWL4UCWF  FSWL4UCWF_BASE PFC-024-DS-8W-L4-UC I PC B  $      932.00 36.0%  $            596.48 N/A N/A
FSWL4UCWG  FOA_LENGTH PFC-036-DS-8W-L4-UC I FT B  $          5.30 36.0%  $                3.39 N/A N/A
FSWL4UCWG  FOA_PULLGRIP_DISP PFC-036-DS-8W-L4-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWL4UCWG  FSWL4UCWG_BASE PFC-036-DS-8W-L4-UC I PC B  $   1,408.00 36.0%  $            901.12 N/A N/A
FSWL4UCWH  FOA_LENGTH PFC-048-DS-8W-L4-UC I FT B  $          6.64 36.0%  $                4.25 N/A N/A
FSWL4UCWH  FOA_PULLGRIP_DISP PFC-048-DS-8W-L4-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWL4UCWH  FSWL4UCWH_BASE PFC-048-DS-8W-L4-UC I PC B  $   1,876.00 36.0%  $         1,200.64 N/A N/A
FSWL4UCWL  FOA_LENGTH PFC-096-DS-8W-L4-UC I FT B  $        17.71 36.0%  $              11.33 N/A N/A
FSWL4UCWL  FOA_PULLGRIP_DISP PFC-096-DS-8W-L4-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWL4UCWL  FSWL4UCWL_BASE PFC-096-DS-8W-L4-UC I PC B  $   3,770.00 36.0%  $         2,412.80 N/A N/A
FSWLALAW2  FOA_LENGTH PFC-002-DS-8W-LCA-LCA I FT B  $          0.50 36.0%  $                0.32 N/A N/A
FSWLALAW2  FOA_PULLGRIP_DISP PFC-002-DS-8W-LCA-LCA I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWLALAW2  FSWLALAW2_BASE PFC-002-DS-8W-LCA-LCA I PC B  $      108.00 36.0%  $              69.12 N/A N/A
FSWLASAW2  FOA_LENGTH PFC-002-DS-8W-LCA-SCA I FT B  $          0.50 36.0%  $                0.32 N/A N/A
FSWLASAW2  FOA_PULLGRIP_DISP PFC-002-DS-8W-LCA-SCA I PC B  $      100.00 36.0%  $              64.00 N/A N/A
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FSWLASAW2  FSWLASAW2_BASE PFC-002-DS-8W-LCA-SCA I PC B  $      107.00 36.0%  $              68.48 N/A N/A
FSWLCLCW4  FOA_LENGTH PFC-004-DS-8W-LC-LC I FT B  $          0.47 36.0%  $                0.30 N/A N/A
FSWLCLCW4  FOA_PULLGRIP_DISP PFC-004-DS-8W-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWLCLCW4  FSWLCLCW4_BASE PFC-004-DS-8W-LC-LC I PC B  $      174.00 36.0%  $            111.36 N/A N/A
FSWLCLCW6  FOA_LENGTH PFC-006-DS-8W-LC-LC I FT B  $          0.57 36.0%  $                0.36 N/A N/A
FSWLCLCW6  FOA_PULLGRIP_DISP PFC-006-DS-8W-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWLCLCW6  FSWLCLCW6_BASE PFC-006-DS-8W-LC-LC I PC B  $      261.00 36.0%  $            167.04 N/A N/A
FSWLCLCW8  FOA_LENGTH PFC-008-DS-8W-LC-LC I FT B  $          0.68 36.0%  $                0.44 N/A N/A
FSWLCLCW8  FOA_PULLGRIP_DISP PFC-008-DS-8W-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWLCLCW8  FSWLCLCW8_BASE PFC-008-DS-8W-LC-LC I PC B  $      347.00 36.0%  $            222.08 N/A N/A
FSWLCLCWD  FOA_LENGTH PFC-012-DS-8W-LC-LC I FT B  $          1.14 36.0%  $                0.73 N/A N/A
FSWLCLCWD  FOA_PULLGRIP_DISP PFC-012-DS-8W-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWLCLCWD  FSWLCLCWD_BASE PFC-012-DS-8W-LC-LC I PC B  $      540.00 36.0%  $            345.60 N/A N/A
FSWLCLCWF  FOA_LENGTH PFC-024-DS-8W-LC-LC I FT B  $          2.18 36.0%  $                1.40 N/A N/A
FSWLCLCWF  FOA_PULLGRIP_DISP PFC-024-DS-8W-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWLCLCWF  FSWLCLCWF_BASE PFC-024-DS-8W-LC-LC I PC B  $   1,080.00 36.0%  $            691.20 N/A N/A
FSWLCLCWH  FOA_LENGTH PFC-048-DS-8W-LC-LC I FT B  $          7.90 36.0%  $                5.06 N/A N/A
FSWLCLCWH  FOA_PULLGRIP_DISP PFC-048-DS-8W-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWLCLCWH  FSWLCLCWH_BASE PFC-048-DS-8W-LC-LC I PC B  $   2,160.00 36.0%  $         1,382.40 N/A N/A
FSWLCLCWK  FOA_LENGTH PFC-072-DS-8W-LCU-LCU I FT B  $        11.68 36.0%  $                7.48 N/A N/A
FSWLCLCWK  FOA_PULLGRIP_DISP PFC-072-DS-8W-LCU-LCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWLCLCWK  FSWLCLCWK_BASE PFC-072-DS-8W-LCU-LCU I PC B  $   3,240.00 36.0%  $         2,073.60 N/A N/A
FSWLCLCWM  FOA_LENGTH PFC-144-DS-8W-LC-LC I FT B  $        22.62 36.0%  $              14.48 N/A N/A
FSWLCLCWM  FOA_PULLGRIP_DISP PFC-144-DS-8W-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWLCLCWM  FSWLCLCWM_BASE PFC-144-DS-8W-LC-LC I PC B  $   6,480.00 36.0%  $         4,147.20 N/A N/A
FSWLCSCWL  FOA_LENGTH PFC-096-DS-8W-LCU-SCU I FT B  $        17.46 36.0%  $              11.17 N/A N/A
FSWLCSCWL  FOA_PULLGRIP_DISP PFC-096-DS-8W-LCU-SCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWLCSCWL  FSWLCSCWL_BASE PFC-096-DS-8W-LCU-SCU I PC B  $   4,416.00 36.0%  $         2,826.24 N/A N/A
FSWLCSTWD  FOA_LENGTH PFC-012-DS-8W-LC-ST I FT B  $          1.14 36.0%  $                0.73 N/A N/A
FSWLCSTWD  FOA_PULLGRIP_DISP PFC-012-DS-8W-LC-ST I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWLCSTWD  FSWLCSTWD_BASE PFC-012-DS-8W-LC-ST I PC B  $      630.00 36.0%  $            403.20 N/A N/A
FSWLCUCW4  FOA_LENGTH PFC-004-DS-8W-LC-UC I FT B  $          0.47 36.0%  $                0.30 N/A N/A
FSWLCUCW4  FOA_PULLGRIP_DISP PFC-004-DS-8W-LC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWLCUCW4  FSWLCUCW4_BASE PFC-004-DS-8W-LC-UC I PC B  $        88.00 36.0%  $              56.32 N/A N/A
FSWLCUCW6  FOA_LENGTH PFC-006-DS-8W-LC-UC I FT B  $          0.57 36.0%  $                0.36 N/A N/A
FSWLCUCW6  FOA_PULLGRIP_DISP PFC-006-DS-8W-LC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWLCUCW6  FSWLCUCW6_BASE PFC-006-DS-8W-LC-UC I PC B  $      132.00 36.0%  $              84.48 N/A N/A
FSWLCUCWD  FOA_LENGTH PFC-012-DS-8W-LC-UC I FT B  $          0.94 36.0%  $                0.60 N/A N/A
FSWLCUCWD  FOA_PULLGRIP_DISP PFC-012-DS-8W-LC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
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FSWLCUCWD  FSWLCUCWD_BASE PFC-012-DS-8W-LC-UC I PC B  $      262.00 36.0%  $            167.68 N/A N/A
FSWLCUCWF  FOA_LENGTH PFC-024-DS-8W-LC-UC I FT B  $          1.98 36.0%  $                1.27 N/A N/A
FSWLCUCWF  FOA_PULLGRIP_DISP PFC-024-DS-8W-LC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWLCUCWF  FSWLCUCWF_BASE PFC-024-DS-8W-LC-UC I PC B  $      530.00 36.0%  $            339.20 N/A N/A
FSWLCUCWH  FOA_LENGTH PFC-048-DS-8W-LC-UC I FT B  $          6.64 36.0%  $                4.25 N/A N/A
FSWLCUCWH  FOA_PULLGRIP_DISP PFC-048-DS-8W-LC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWLCUCWH  FSWLCUCWH_BASE PFC-048-DS-8W-LC-UC I PC B  $   1,060.00 36.0%  $            678.40 N/A N/A
FSWLCUCWK  FOA_LENGTH PFC-072-DS-8W-LC-UC I FT B  $        11.11 36.0%  $                7.11 N/A N/A
FSWLCUCWK  FOA_PULLGRIP_DISP PFC-072-DS-8W-LC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWLCUCWK  FSWLCUCWK_BASE PFC-072-DS-8W-LC-UC I PC B  $   1,594.00 36.0%  $         1,020.16 N/A N/A
FSWLCUCWL  FOA_LENGTH PFC-096-DS-8W-LC-UC I FT B  $        17.71 36.0%  $              11.33 N/A N/A
FSWLCUCWL  FOA_PULLGRIP_DISP PFC-096-DS-8W-LC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWLCUCWL  FSWLCUCWL_BASE PFC-096-DS-8W-LC-UC I PC B  $   2,138.00 36.0%  $         1,368.32 N/A N/A
FSWLCUCWM  FOA_LENGTH PFC-144-DS-8W-LC-UC I FT B  $        23.98 36.0%  $              15.35 N/A N/A
FSWLCUCWM  FOA_PULLGRIP_DISP PFC-144-DS-8W-LC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWLCUCWM  FSWLCUCWM_BASE PFC-144-DS-8W-LC-UC I PC B  $   3,182.00 36.0%  $         2,036.48 N/A N/A
FSWSASAW4  FOA_LENGTH PFC-004-DS-8W-SA-SA I FT B  $          0.58 36.0%  $                0.37 N/A N/A
FSWSASAW4  FOA_PULLGRIP_DISP PFC-004-DS-8W-SA-SA I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWSASAW4  FSWSASAW4_BASE PFC-004-DS-8W-SA-SA I PC B  $      212.00 36.0%  $            135.68 N/A N/A
FSWSASAWD  FOA_LENGTH PFC-012-DS-8W-SA-SA I FT B  $          0.94 36.0%  $                0.60 N/A N/A
FSWSASAWD  FOA_PULLGRIP_DISP PFC-012-DS-8W-SA-SA I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWSASAWD  FSWSASAWD_BASE PFC-012-DS-8W-SA-SA I PC B  $      616.00 36.0%  $            394.24 N/A N/A
FSWSAUCW4  FOA_LENGTH PFC-004-DS-8W-SA-UC I FT B  $          0.47 36.0%  $                0.30 N/A N/A
FSWSAUCW4  FOA_PULLGRIP_DISP PFC-004-DS-8W-SA-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWSAUCW4  FSWSAUCW4_BASE PFC-004-DS-8W-SA-UC I PC B  $      104.00 36.0%  $              66.56 N/A N/A
FSWSCSAWF  FOA_LENGTH PFC-024-DS-8W-SC-SA I FT B  $          1.98 36.0%  $                1.27 N/A N/A
FSWSCSAWF  FOA_PULLGRIP_DISP PFC-024-DS-8W-SC-SA I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWSCSAWF  FSWSCSAWF_BASE PFC-024-DS-8W-SC-SA I PC B  $   1,160.00 36.0%  $            742.40 N/A N/A
FSWSCSAWL  FOA_LENGTH PFC-096-DS-8W-SC-SA I FT B  $        17.71 36.0%  $              11.33 N/A N/A
FSWSCSAWL  FOA_PULLGRIP_DISP PFC-096-DS-8W-SC-SA I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWSCSAWL  FSWSCSAWL_BASE PFC-096-DS-8W-SC-SA I PC B  $   4,683.00 36.0%  $         2,997.12 N/A N/A
FSWSCSCWD  FOA_LENGTH PFC-012-DS-8W-SC-SC I FT B  $          0.94 36.0%  $                0.60 N/A N/A
FSWSCSCWD  FOA_PULLGRIP_DISP PFC-012-DS-8W-SC-SC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWSCSCWD  FSWSCSCWD_BASE PFC-012-DS-8W-SC-SC I PC B  $      544.00 36.0%  $            348.16 N/A N/A
FSWSCSCWF  FOA_LENGTH PFC-024-DS-8W-SC-SC I FT B  $          1.98 36.0%  $                1.27 N/A N/A
FSWSCSCWF  FOA_PULLGRIP_DISP PFC-024-DS-8W-SC-SC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWSCSCWF  FSWSCSCWF_BASE PFC-024-DS-8W-SC-SC I PC B  $   1,088.00 36.0%  $            696.32 N/A N/A
FSWSCSCWH  FOA_LENGTH PFC-048-DS-8W-SCU-SCU I FT B  $        26.26 36.0%  $              16.81 N/A N/A
FSWSCSCWH  FOA_PULLGRIP_DISP PFC-048-DS-8W-SCU-SCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
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FSWSCSCWH  FSWSCSCWH_BASE PFC-048-DS-8W-SCU-SCU I PC B  $   4,272.00 36.0%  $         2,734.08 N/A N/A
FSWSCSCWL  FOA_LENGTH PFC-096-DS-8W-SC-SC I FT B  $        17.71 36.0%  $              11.33 N/A N/A
FSWSCSCWL  FOA_PULLGRIP_DISP PFC-096-DS-8W-SC-SC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWSCSCWL  FSWSCSCWL_BASE PFC-096-DS-8W-SC-SC I PC B  $   4,395.00 36.0%  $         2,812.80 N/A N/A
FSWSCUCW6  FOA_LENGTH PFC-006-DS-8W-SC-UC I FT B  $          0.54 36.0%  $                0.35 N/A N/A
FSWSCUCW6  FOA_PULLGRIP_DISP PFC-006-DS-8W-SC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWSCUCW6  FSWSCUCW6_BASE PFC-006-DS-8W-SC-UC I PC B  $      138.00 36.0%  $              88.32 N/A N/A
FSWSCUCWD  FOA_LENGTH PFC-012-DS-8W-SC-UC I FT B  $          0.94 36.0%  $                0.60 N/A N/A
FSWSCUCWD  FOA_PULLGRIP_DISP PFC-012-DS-8W-SC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWSCUCWD  FSWSCUCWD_BASE PFC-012-DS-8W-SC-UC I PC B  $      274.00 36.0%  $            175.36 N/A N/A
FSWSCUCWM  FOA_LENGTH PFC-144-DS-8W-SC-UC I FT B  $        23.98 36.0%  $              15.35 N/A N/A
FSWSCUCWM  FOA_PULLGRIP_DISP PFC-144-DS-8W-SC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWSCUCWM  FSWSCUCWM_BASE PFC-144-DS-8W-SC-UC I PC B  $   3,326.00 36.0%  $         2,128.64 N/A N/A
FSWSCUCXG  FOA_LENGTH PFC-036-OD-8W-SCU-UC I FT B  $          9.50 36.0%  $                6.08 N/A N/A
FSWSCUCXG  FOA_PULLGRIP_DISP PFC-036-OD-8W-SCU-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWSCUCXG  FSWSCUCXG_BASE PFC-036-OD-8W-SCU-UC I PC B  $      850.00 36.0%  $            544.00 N/A N/A
FSWSCUCXM  FOA_LENGTH PFC-144-OD-8W-SC-UC I FT B  $        35.30 36.0%  $              22.59 N/A N/A
FSWSCUCXM  FOA_PULLGRIP PFC-144-OD-8W-SC-UC I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FSWSCUCXM  FOA_PULLGRIP_DISP PFC-144-OD-8W-SC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWSCUCXM  FSWSCUCXM_BASE PFC-144-OD-8W-SC-UC I PC B  $   3,383.00 36.0%  $         2,165.12 N/A N/A
FSWSTSTWD  FOA_LENGTH PFC-012-DS-8W-SCU-SCU I FT B  $          1.14 36.0%  $                0.73 N/A N/A
FSWSTSTWD  FOA_PULLGRIP_DISP PFC-012-DS-8W-SCU-SCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSWSTSTWD  FSWSTSTWD_BASE PFC-012-DS-8W-SCU-SCU I PC B  $      720.00 36.0%  $            460.80 N/A N/A
FSXL1LCW2  FOA_LENGTH PFC-002-DS-5K-L1-LC I FT B  $          1.74 36.0%  $                1.11 N/A N/A
FSXL1LCW2  FOA_PULLGRIP_DISP PFC-002-DS-5K-L1-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSXL1LCW2  FSXL1LCW2_BASE PFC-002-DS-5K-L1-LC I PC B  $      119.00 36.0%  $              76.16 N/A N/A
FSXL1LCWF  FOA_LENGTH PFC-024-DS-5K-L1-LC I FT B  $        11.58 36.0%  $                7.41 N/A N/A
FSXL1LCWF  FOA_PULLGRIP_DISP PFC-024-DS-5K-L1-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSXL1LCWF  FSXL1LCWF_BASE PFC-024-DS-5K-L1-LC I PC B  $   1,395.00 36.0%  $            892.80 N/A N/A
FSXLCLCW2  FOA_LENGTH PFC-002-DS-5K-LC-LC I FT B  $          0.86 36.0%  $                0.55 N/A N/A
FSXLCLCW2  FOA_PULLGRIP_DISP PFC-002-DS-5K-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSXLCLCW2  FSXLCLCW2_BASE PFC-002-DS-5K-LC-LC I PC B  $        88.00 36.0%  $              56.32 N/A N/A
FSXLCLCW6  FOA_LENGTH PFC-006-DS-5K-LCU-LCU I FT B  $          1.86 36.0%  $                1.19 N/A N/A
FSXLCLCW6  FOA_PULLGRIP_DISP PFC-006-DS-5K-LCU-LCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSXLCLCW6  FSXLCLCW6_BASE PFC-006-DS-5K-LCU-LCU I PC B  $      264.00 36.0%  $            168.96 N/A N/A
FSXLCLCW8  FOA_LENGTH PFC-008-DS-5K-LCU-LCU I FT B  $          2.36 36.0%  $                1.51 N/A N/A
FSXLCLCW8  FOA_PULLGRIP_DISP PFC-008-DS-5K-LCU-LCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSXLCLCW8  FSXLCLCW8_BASE PFC-008-DS-5K-LCU-LCU I PC B  $      352.00 36.0%  $            225.28 N/A N/A
FSXLCLCWD  FOA_LENGTH PFC-012-DS-5K-LC-LC I FT B  $          3.22 36.0%  $                2.06 N/A N/A
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FSXLCLCWD  FOA_PULLGRIP_DISP PFC-012-DS-5K-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSXLCLCWD  FSXLCLCWD_BASE PFC-012-DS-5K-LC-LC I PC B  $      528.00 36.0%  $            337.92 N/A N/A
FSXLCLCWF  FOA_LENGTH PFC-024-DS-5K-LC-LC I FT B  $          6.38 36.0%  $                4.08 N/A N/A
FSXLCLCWF  FOA_PULLGRIP_DISP PFC-024-DS-5K-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSXLCLCWF  FSXLCLCWF_BASE PFC-024-DS-5K-LC-LC I PC B  $   1,056.00 36.0%  $            675.84 N/A N/A
FSXLCLCWG  FOA_LENGTH PFC-036-DS-5K-LC-LC I FT B  $        12.56 36.0%  $                8.04 N/A N/A
FSXLCLCWG  FOA_PULLGRIP_DISP PFC-036-DS-5K-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSXLCLCWG  FSXLCLCWG_BASE PFC-036-DS-5K-LC-LC I PC B  $   1,584.00 36.0%  $         1,013.76 N/A N/A
FSXLCLCWH  FOA_LENGTH PFC-048-DS-5K-LC-LC I FT B  $        16.28 36.0%  $              10.42 N/A N/A
FSXLCLCWH  FOA_PULLGRIP_DISP PFC-048-DS-5K-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSXLCLCWH  FSXLCLCWH_BASE PFC-048-DS-5K-LC-LC I PC B  $   2,112.00 36.0%  $         1,351.68 N/A N/A
FSXLCLCWK  FOA_LENGTH PFC-072-DS-5K-LCU-LCU I FT B  $        26.38 36.0%  $              16.88 N/A N/A
FSXLCLCWK  FOA_PULLGRIP_DISP PFC-072-DS-5K-LCU-LCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSXLCLCWK  FSXLCLCWK_BASE PFC-072-DS-5K-LCU-LCU I PC B  $   3,168.00 36.0%  $         2,027.52 N/A N/A
FSXLCLCWM  FOA_LENGTH PFC-144-DS-5K-LC-LC I FT B  $        49.26 36.0%  $              31.53 N/A N/A
FSXLCLCWM  FOA_PULLGRIP_DISP PFC-144-DS-5K-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSXLCLCWM  FSXLCLCWM_BASE PFC-144-DS-5K-LC-LC I PC B  $   6,336.00 36.0%  $         4,055.04 N/A N/A
FSXLCSCW2  FOA_LENGTH PFC-002-DS-5K-LC-SC I FT B  $          1.74 36.0%  $                1.11 N/A N/A
FSXLCSCW2  FOA_PULLGRIP_DISP PFC-002-DS-5K-LC-SC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSXLCSCW2  FSXLCSCW2_BASE PFC-002-DS-5K-LC-SC I PC B  $        94.00 36.0%  $              60.16 N/A N/A
FSXLCUCWF  FOA_LENGTH PFC-024-DS-5K-LC-UC I FT B  $        11.58 36.0%  $                7.41 N/A N/A
FSXLCUCWF  FOA_PULLGRIP_DISP PFC-024-DS-5K-LC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSXLCUCWF  FSXLCUCWF_BASE PFC-024-DS-5K-LC-UC I PC B  $      556.00 36.0%  $            355.84 N/A N/A
FSXLCUCWH  FOA_LENGTH PFC-048-DS-5K-LC-UC I FT B  $        34.87 36.0%  $              22.32 N/A N/A
FSXLCUCWH  FOA_PULLGRIP_DISP PFC-048-DS-5K-LC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSXLCUCWH  FSXLCUCWH_BASE PFC-048-DS-5K-LC-UC I PC B  $   1,154.00 36.0%  $            738.56 N/A N/A
FSXLCUCWK  FOA_LENGTH PFC-072-DS-5K-LC-UC. I FT B  $        26.38 36.0%  $              16.88 N/A N/A
FSXLCUCWK  FOA_PULLGRIP_DISP PFC-072-DS-5K-LC-UC. I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSXLCUCWK  FSXLCUCWK_BASE PFC-072-DS-5K-LC-UC. I PC B  $   1,584.00 36.0%  $         1,013.76 N/A N/A
FSXLCUCWM  FOA_LENGTH PFC-144-DS-5K-LC-UC I FT B  $        49.26 36.0%  $              31.53 N/A N/A
FSXLCUCWM  FOA_PULLGRIP_DISP PFC-144-DS-5K-LC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSXLCUCWM  FSXLCUCWM_BASE PFC-144-DS-5K-LC-UC I PC B  $   3,168.00 36.0%  $         2,027.52 N/A N/A
FSXSCSCWD  FOA_LENGTH PFC-012-DS-5K-SC-SC I FT B  $          6.20 36.0%  $                3.97 N/A N/A
FSXSCSCWD  FOA_PULLGRIP_DISP PFC-012-DS-5K-SC-SC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSXSCSCWD  FSXSCSCWD_BASE PFC-012-DS-5K-SC-SC I PC B  $      564.00 36.0%  $            360.96 N/A N/A
FSZL1L1W2  FOA_LENGTH PFC-002-DS-5L-L1-L1 I FT B  $          0.67 36.0%  $                0.43 N/A N/A
FSZL1L1W2  FOA_PULLGRIP_DISP PFC-002-DS-5L-L1-L1 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL1L1W2  FSZL1L1W2_BASE PFC-002-DS-5L-L1-L1 I PC B  $      143.00 36.0%  $              91.52 N/A N/A
FSZL1L1W4  FOA_LENGTH PFC-004-DS-5L-L1-L1 I FT B  $          1.12 36.0%  $                0.72 N/A N/A
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FSZL1L1W4  FOA_PULLGRIP_DISP PFC-004-DS-5L-L1-L1 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL1L1W4  FSZL1L1W4_BASE PFC-004-DS-5L-L1-L1 I PC B  $      286.00 36.0%  $            183.04 N/A N/A
FSZL1L1WD  FOA_LENGTH PFC-012-DS-5L-L1-L1 I FT B  $          2.42 36.0%  $                1.55 N/A N/A
FSZL1L1WD  FOA_PULLGRIP_DISP PFC-012-DS-5L-L1-L1 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL1L1WD  FSZL1L1WD_BASE PFC-012-DS-5L-L1-L1 I PC B  $      864.00 36.0%  $            552.96 N/A N/A
FSZL1L1WF  FOA_LENGTH PFC-024-DS-5L-L1-L1 I FT B  $          4.78 36.0%  $                3.06 N/A N/A
FSZL1L1WF  FOA_PULLGRIP_DISP PFC-024-DS-5L-L1-L1 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL1L1WF  FSZL1L1WF_BASE PFC-024-DS-5L-L1-L1 I PC B  $   1,728.00 36.0%  $         1,105.92 N/A N/A
FSZL1L1WH  FOA_LENGTH PFC-048-DS-5L-L1-L1 I FT B  $        16.73 36.0%  $              10.71 N/A N/A
FSZL1L1WH  FOA_PULLGRIP_DISP PFC-048-DS-5L-L1-L1 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL1L1WH  FSZL1L1WH_BASE PFC-048-DS-5L-L1-L1 I PC B  $   3,425.00 36.0%  $         2,192.00 N/A N/A
FSZL1UCW2  FOA_LENGTH PFC-002-DS-5L-LC1-UNC I FT B  $          0.70 36.0%  $                0.45 N/A N/A
FSZL1UCW2  FOA_PULLGRIP_DISP PFC-002-DS-5L-LC1-UNC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL1UCW2  FSZL1UCW2_BASE PFC-002-DS-5L-LC1-UNC I PC B  $        73.00 36.0%  $              46.72 N/A N/A
FSZL1UCW4  FOA_LENGTH PFC-004-DS-5L-L1-UC I FT B  $          1.12 36.0%  $                0.72 N/A N/A
FSZL1UCW4  FOA_PULLGRIP_DISP PFC-004-DS-5L-L1-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL1UCW4  FSZL1UCW4_BASE PFC-004-DS-5L-L1-UC I PC B  $      144.00 36.0%  $              92.16 N/A N/A
FSZL1UCWD  FOA_LENGTH PFC-012-DS-5L-L1-UC I FT B  $          3.14 36.0%  $                2.01 N/A N/A
FSZL1UCWD  FOA_PULLGRIP_DISP PFC-012-DS-5L-L1-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL1UCWD  FSZL1UCWD_BASE PFC-012-DS-5L-L1-UC I PC B  $      433.00 36.0%  $            277.12 N/A N/A
FSZL1UCWF  FOA_LENGTH PFC-024-DS-5L-L1-UC I FT B  $          6.83 36.0%  $                4.37 N/A N/A
FSZL1UCWF  FOA_PULLGRIP_DISP PFC-024-DS-5L-L1-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL1UCWF  FSZL1UCWF_BASE PFC-024-DS-5L-L1-UC I PC B  $      867.00 36.0%  $            554.88 N/A N/A
FSZL1UCWH  FOA_LENGTH PFC-048-DS-5L-L1-UC I FT B  $        16.73 36.0%  $              10.71 N/A N/A
FSZL1UCWH  FOA_PULLGRIP_DISP PFC-048-DS-5L-L1-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL1UCWH  FSZL1UCWH_BASE PFC-048-DS-5L-L1-UC I PC B  $   1,746.00 36.0%  $         1,117.44 N/A N/A
FSZL2L2W2  FOA_LENGTH PFC-002-DS-5L-L2-L2 I FT B  $          0.67 36.0%  $                0.43 N/A N/A
FSZL2L2W2  FOA_PULLGRIP_DISP PFC-002-DS-5L-L2-L2 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL2L2W2  FSZL2L2W2_BASE PFC-002-DS-5L-L2-L2 I PC B  $      143.00 36.0%  $              91.52 N/A N/A
FSZL2L2W4  FOA_LENGTH PFC-004-DS-5L-L2-L2 I FT B  $          1.12 36.0%  $                0.72 N/A N/A
FSZL2L2W4  FOA_PULLGRIP_DISP PFC-004-DS-5L-L2-L2 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL2L2W4  FSZL2L2W4_BASE PFC-004-DS-5L-L2-L2 I PC B  $      286.00 36.0%  $            183.04 N/A N/A
FSZL2L2W8  FOA_LENGTH PFC-008-DS-5L-L2-L2 I FT B  $          2.68 36.0%  $                1.72 N/A N/A
FSZL2L2W8  FOA_PULLGRIP_DISP PFC-008-DS-5L-L2-L2 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL2L2W8  FSZL2L2W8_BASE PFC-008-DS-5L-L2-L2 I PC B  $      576.00 36.0%  $            368.64 N/A N/A
FSZL2L2WD  FOA_LENGTH PFC-012-DS-5L-L2-L2 I FT B  $          2.42 36.0%  $                1.55 N/A N/A
FSZL2L2WD  FOA_PULLGRIP_DISP PFC-012-DS-5L-L2-L2 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL2L2WD  FSZL2L2WD_BASE PFC-012-DS-5L-L2-L2 I PC B  $      864.00 36.0%  $            552.96 N/A N/A
FSZL2L2WF  FOA_LENGTH PFC-024-DS-5L-L2-L2 I FT B  $          4.78 36.0%  $                3.06 N/A N/A
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FSZL2L2WF  FOA_PULLGRIP_DISP PFC-024-DS-5L-L2-L2 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL2L2WF  FSZL2L2WF_BASE PFC-024-DS-5L-L2-L2 I PC B  $   1,728.00 36.0%  $         1,105.92 N/A N/A
FSZL2L2WH  FOA_LENGTH PFC-048-DS-5L-L2-L2 I FT B  $        16.73 36.0%  $              10.71 N/A N/A
FSZL2L2WH  FOA_PULLGRIP_DISP PFC-048-DS-5L-L2-L2 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL2L2WH  FSZL2L2WH_BASE PFC-048-DS-5L-L2-L2 I PC B  $   3,425.00 36.0%  $         2,192.00 N/A N/A
FSZL2UCWD  FOA_LENGTH PFC-012-DS-5L-L2-UC I FT B  $          3.14 36.0%  $                2.01 N/A N/A
FSZL2UCWD  FOA_PULLGRIP_DISP PFC-012-DS-5L-L2-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL2UCWD  FSZL2UCWD_BASE PFC-012-DS-5L-L2-UC I PC B  $      433.00 36.0%  $            277.12 N/A N/A
FSZL2UCWF  FOA_LENGTH PFC-024-DS-5L-L2-UC I FT B  $          6.83 36.0%  $                4.37 N/A N/A
FSZL2UCWF  FOA_PULLGRIP_DISP PFC-024-DS-5L-L2-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL2UCWF  FSZL2UCWF_BASE PFC-024-DS-5L-L2-UC I PC B  $      867.00 36.0%  $            554.88 N/A N/A
FSZL2UCWH  FOA_LENGTH PFC-048-DS-5L-L2-UC I FT B  $        16.73 36.0%  $              10.71 N/A N/A
FSZL2UCWH  FOA_PULLGRIP_DISP PFC-048-DS-5L-L2-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL2UCWH  FSZL2UCWH_BASE PFC-048-DS-5L-L2-UC I PC B  $   1,746.00 36.0%  $         1,117.44 N/A N/A
FSZL3L3W2  FOA_LENGTH PFC-002-DS-5L-L3-L3 I FT B  $          0.67 36.0%  $                0.43 N/A N/A
FSZL3L3W2  FOA_PULLGRIP_DISP PFC-002-DS-5L-L3-L3 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL3L3W2  FSZL3L3W2_BASE PFC-002-DS-5L-L3-L3 I PC B  $      143.00 36.0%  $              91.52 N/A N/A
FSZL3L3W4  FOA_LENGTH PFC-004-DS-5L-L3-L3 I FT B  $          1.12 36.0%  $                0.72 N/A N/A
FSZL3L3W4  FOA_PULLGRIP_DISP PFC-004-DS-5L-L3-L3 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL3L3W4  FSZL3L3W4_BASE PFC-004-DS-5L-L3-L3 I PC B  $      286.00 36.0%  $            183.04 N/A N/A
FSZL4L4W2  FOA_LENGTH PFC-002-DS-5L-L4-L4 I FT B  $          0.67 36.0%  $                0.43 N/A N/A
FSZL4L4W2  FOA_PULLGRIP_DISP PFC-002-DS-5L-L4-L4 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL4L4W2  FSZL4L4W2_BASE PFC-002-DS-5L-L4-L4 I PC B  $      143.00 36.0%  $              91.52 N/A N/A
FSZL4L4W4  FOA_LENGTH PFC-004-DS-5L-L4-L4 I FT B  $          1.12 36.0%  $                0.72 N/A N/A
FSZL4L4W4  FOA_PULLGRIP_DISP PFC-004-DS-5L-L4-L4 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL4L4W4  FSZL4L4W4_BASE PFC-004-DS-5L-L4-L4 I PC B  $      286.00 36.0%  $            183.04 N/A N/A
FSZL4L4WD  FOA_LENGTH PFC-012-DS-5L-L4-L4 I FT B  $          2.42 36.0%  $                1.55 N/A N/A
FSZL4L4WD  FOA_PULLGRIP_DISP PFC-012-DS-5L-L4-L4 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL4L4WD  FSZL4L4WD_BASE PFC-012-DS-5L-L4-L4 I PC B  $      864.00 36.0%  $            552.96 N/A N/A
FSZL4L4WF  FOA_LENGTH PFC-024-DS-5L-L4-L4 I FT B  $          4.78 36.0%  $                3.06 N/A N/A
FSZL4L4WF  FOA_PULLGRIP_DISP PFC-024-DS-5L-L4-L4 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL4L4WF  FSZL4L4WF_BASE PFC-024-DS-5L-L4-L4 I PC B  $   1,728.00 36.0%  $         1,105.92 N/A N/A
FSZL4L4WH  FOA_LENGTH PFC-048-DS-5L-L4-L4 I FT B  $        16.73 36.0%  $              10.71 N/A N/A
FSZL4L4WH  FOA_PULLGRIP_DISP PFC-048-DS-5L-L4-L4 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL4L4WH  FSZL4L4WH_BASE PFC-048-DS-5L-L4-L4 I PC B  $   3,425.00 36.0%  $         2,192.00 N/A N/A
FSZL4UCW4  FOA_LENGTH PFC-004-DS-5L-L4-UC I FT B  $          1.12 36.0%  $                0.72 N/A N/A
FSZL4UCW4  FOA_PULLGRIP_DISP PFC-004-DS-5L-L4-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL4UCW4  FSZL4UCW4_BASE PFC-004-DS-5L-L4-UC I PC B  $      144.00 36.0%  $              92.16 N/A N/A
FSZL4UCWD  FOA_LENGTH PFC-012-DS-5L-L4-UC I FT B  $          3.14 36.0%  $                2.01 N/A N/A
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FSZL4UCWD  FOA_PULLGRIP_DISP PFC-012-DS-5L-L4-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL4UCWD  FSZL4UCWD_BASE PFC-012-DS-5L-L4-UC I PC B  $      433.00 36.0%  $            277.12 N/A N/A
FSZL4UCWF  FOA_LENGTH PFC-024-DS-5L-L4-UC I FT B  $          6.83 36.0%  $                4.37 N/A N/A
FSZL4UCWF  FOA_PULLGRIP_DISP PFC-024-DS-5L-L4-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL4UCWF  FSZL4UCWF_BASE PFC-024-DS-5L-L4-UC I PC B  $      867.00 36.0%  $            554.88 N/A N/A
FSZL4UCWH  FOA_LENGTH PFC-048-DS-5L-L4-UC I FT B  $        16.73 36.0%  $              10.71 N/A N/A
FSZL4UCWH  FOA_PULLGRIP_DISP PFC-048-DS-5L-L4-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL4UCWH  FSZL4UCWH_BASE PFC-048-DS-5L-L4-UC I PC B  $   1,746.00 36.0%  $         1,117.44 N/A N/A
FSZL5L5WD  FOA_LENGTH PFC-012-DS-5L-L5-L5 I FT B  $          2.42 36.0%  $                1.55 N/A N/A
FSZL5L5WD  FOA_PULLGRIP_DISP PFC-012-DS-5L-L5-L5 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL5L5WD  FSZL5L5WD_BASE PFC-012-DS-5L-L5-L5 I PC B  $      864.00 36.0%  $            552.96 N/A N/A
FSZL5L5WF  FOA_LENGTH PFC-024-DS-5L-L5-L5 I FT B  $          4.78 36.0%  $                3.06 N/A N/A
FSZL5L5WF  FOA_PULLGRIP_DISP PFC-024-DS-5L-L5-L5 I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZL5L5WF  FSZL5L5WF_BASE PFC-024-DS-5L-L5-L5 I PC B  $   1,728.00 36.0%  $         1,105.92 N/A N/A
FSZLCLCW4  FOA_LENGTH PFC-004-DS-5L-LC-LC I FT B  $          1.12 36.0%  $                0.72 N/A N/A
FSZLCLCW4  FOA_PULLGRIP_DISP PFC-004-DS-5L-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZLCLCW4  FSZLCLCW4_BASE PFC-004-DS-5L-LC-LC I PC B  $      177.00 36.0%  $            113.28 N/A N/A
FSZLCLCW6  FOA_LENGTH PFC-006-DS-5L-LC-LC I FT B  $          1.44 36.0%  $                0.92 N/A N/A
FSZLCLCW6  FOA_PULLGRIP_DISP PFC-006-DS-5L-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZLCLCW6  FSZLCLCW6_BASE PFC-006-DS-5L-LC-LC I PC B  $      264.00 36.0%  $            168.96 N/A N/A
FSZLCLCW8  FOA_LENGTH PFC-008-DS-5L-LC-LC I FT B  $          1.82 36.0%  $                1.16 N/A N/A
FSZLCLCW8  FOA_PULLGRIP_DISP PFC-008-DS-5L-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZLCLCW8  FSZLCLCW8_BASE PFC-008-DS-5L-LC-LC I PC B  $      352.00 36.0%  $            225.28 N/A N/A
FSZLCLCWD  FOA_LENGTH PFC-012-DS-5L-LC-LC I FT B  $          2.42 36.0%  $                1.55 N/A N/A
FSZLCLCWD  FOA_PULLGRIP_DISP PFC-012-DS-5L-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZLCLCWD  FSZLCLCWD_BASE PFC-012-DS-5L-LC-LC I PC B  $      528.00 36.0%  $            337.92 N/A N/A
FSZLCLCWE  FOA_LENGTH PFC-018-DS-5L-LC-LC I FT B  $          5.03 36.0%  $                3.22 N/A N/A
FSZLCLCWE  FOA_PULLGRIP_DISP PFC-018-DS-5L-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZLCLCWE  FSZLCLCWE_BASE PFC-018-DS-5L-LC-LC I PC B  $      794.00 36.0%  $            508.16 N/A N/A
FSZLCLCWF  FOA_LENGTH PFC-024-DS-5L-LC-LC I FT B  $          4.78 36.0%  $                3.06 N/A N/A
FSZLCLCWF  FOA_PULLGRIP_DISP PFC-024-DS-5L-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZLCLCWF  FSZLCLCWF_BASE PFC-024-DS-5L-LC-LC I PC B  $   1,056.00 36.0%  $            675.84 N/A N/A
FSZLCLCWH  FOA_LENGTH PFC-048-DS-5L-LC-LC I FT B  $        13.04 36.0%  $                8.35 N/A N/A
FSZLCLCWH  FOA_PULLGRIP_DISP PFC-048-DS-5L-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZLCLCWH  FSZLCLCWH_BASE PFC-048-DS-5L-LC-LC I PC B  $   2,112.00 36.0%  $         1,351.68 N/A N/A
FSZLCLCWK  FOA_LENGTH PFC-072-DS-5L-LC-LC I FT B  $        19.46 36.0%  $              12.45 N/A N/A
FSZLCLCWK  FOA_PULLGRIP_DISP PFC-072-DS-5L-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZLCLCWK  FSZLCLCWK_BASE PFC-072-DS-5L-LC-LC I PC B  $   3,168.00 36.0%  $         2,027.52 N/A N/A
FSZLCLCWL  FOA_LENGTH PFC-096-DS-5L-LC-LC I FT B  $        28.14 36.0%  $              18.01 N/A N/A
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FSZLCLCWL  FOA_PULLGRIP_DISP PFC-096-DS-5L-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZLCLCWL  FSZLCLCWL_BASE PFC-096-DS-5L-LC-LC I PC B  $   4,224.00 36.0%  $         2,703.36 N/A N/A
FSZLCLCWM  FOA_LENGTH PFC-144-DS-5L-LC-LC I FT B  $        39.14 36.0%  $              25.05 N/A N/A
FSZLCLCWM  FOA_PULLGRIP_DISP PFC-144-DS-5L-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZLCLCWM  FSZLCLCWM_BASE PFC-144-DS-5L-LC-LC I PC B  $   6,336.00 36.0%  $         4,055.04 N/A N/A
FSZLVLVW2  FOA_LENGTH PFC-002-DS-5L-LV-LV I FT B  $          0.67 36.0%  $                0.43 N/A N/A
FSZLVLVW2  FOA_PULLGRIP_DISP PFC-002-DS-5L-LV-LV I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZLVLVW2  FSZLVLVW2_BASE PFC-002-DS-5L-LV-LV I PC B  $      143.00 36.0%  $              91.52 N/A N/A
FSZLVLVWD  FOA_LENGTH PFC-012-DS-5L-LV-LV I FT B  $          2.42 36.0%  $                1.55 N/A N/A
FSZLVLVWD  FOA_PULLGRIP_DISP PFC-012-DS-5L-LV-LV I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZLVLVWD  FSZLVLVWD_BASE PFC-012-DS-5L-LV-LV I PC B  $      864.00 36.0%  $            552.96 N/A N/A
FSZSCSCWF  FOA_LENGTH PFC-024-DS-5L-SC-SC I FT B  $          6.83 36.0%  $                4.37 N/A N/A
FSZSCSCWF  FOA_PULLGRIP_DISP PFC-024-DS-5L-SC-SC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZSCSCWF  FSZSCSCWF_BASE PFC-024-DS-5L-SC-SC I PC B  $   1,107.00 36.0%  $            708.48 N/A N/A
FSZSCUCWF  FOA_LENGTH PFC-024-DS-5L-SC-UC I FT B  $          6.83 36.0%  $                4.37 N/A N/A
FSZSCUCWF  FOA_PULLGRIP_DISP PFC-024-DS-5L-SC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FSZSCUCWF  FSZSCUCWF_BASE PFC-024-DS-5L-SC-UC I PC B  $      575.00 36.0%  $            368.00 N/A N/A
FTHLCLCWF  FOA_LENGTH PFC-024-DZ-5M-LC-LC I FT B  $          7.04 36.0%  $                4.51 N/A N/A
FTHLCLCWF  FOA_PULLGRIP_DISP PFC-024-DZ-5M-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTHLCLCWF  FTHLCLCWF_BASE PFC-024-DZ-5M-LC-LC I PC B  $   1,254.00 36.0%  $            802.56 N/A N/A
FTHLCLCWK  FOA_LENGTH PFC-072-DZ-5M-LC-LC I FT B  $        29.30 36.0%  $              18.75 N/A N/A
FTHLCLCWK  FOA_PULLGRIP_DISP PFC-072-DZ-5M-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTHLCLCWK  FTHLCLCWK_BASE PFC-072-DZ-5M-LC-LC I PC B  $   3,807.00 36.0%  $         2,436.48 N/A N/A
FTHSCSCWD  FOA_LENGTH PFC-012-DZ-5M-SC-SC I FT B  $          3.92 36.0%  $                2.51 N/A N/A
FTHSCSCWD  FOA_PULLGRIP_DISP PFC-012-DZ-5M-SC-SC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTHSCSCWD  FTHSCSCWD_BASE PFC-012-DZ-5M-SC-SC I PC B  $      653.00 36.0%  $            417.92 N/A N/A
FTWLALAW6  FOA_LENGTH PFC-006-DZ-8W-LCA-LCA I FT B  $          2.68 36.0%  $                1.72 N/A N/A
FTWLALAW6  FOA_PULLGRIP_DISP PFC-006-DZ-8W-LCA-LCA I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTWLALAW6  FTWLALAW6_BASE PFC-006-DZ-8W-LCA-LCA I PC B  $      324.00 36.0%  $            207.36 N/A N/A
FTWLALAWD  FOA_LENGTH PFC-012-DZ-8W-LCA-LCA I FT B  $          3.04 36.0%  $                1.95 N/A N/A
FTWLALAWD  FOA_PULLGRIP_DISP PFC-012-DZ-8W-LCA-LCA I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTWLALAWD  FTWLALAWD_BASE PFC-012-DZ-8W-LCA-LCA I PC B  $      648.00 36.0%  $            414.72 N/A N/A
FTWLALAWH  FOA_LENGTH PFC-048-DZ-8W-LCA-LCA I FT B  $        12.90 36.0%  $                8.26 N/A N/A
FTWLALAWH  FOA_PULLGRIP_DISP PFC-048-DZ-8W-LCA-LCA I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTWLALAWH  FTWLALAWH_BASE PFC-048-DZ-8W-LCA-LCA I PC B  $   2,592.00 36.0%  $         1,658.88 N/A N/A
FTWLCLCWD  FOA_LENGTH PFC-012-DZ-8W-LC-LC I FT B  $          3.04 36.0%  $                1.95 N/A N/A
FTWLCLCWD  FOA_PULLGRIP_DISP PFC-012-DZ-8W-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTWLCLCWD  FTWLCLCWD_BASE PFC-012-DZ-8W-LC-LC I PC B  $      540.00 36.0%  $            345.60 N/A N/A
FTWLCLCWH  FOA_LENGTH PFC-048-DZ-8W-LCU-LCU I FT B  $        12.90 36.0%  $                8.26 N/A N/A
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FTWLCLCWH  FOA_PULLGRIP_DISP PFC-048-DZ-8W-LCU-LCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTWLCLCWH  FTWLCLCWH_BASE PFC-048-DZ-8W-LCU-LCU I PC B  $   2,160.00 36.0%  $         1,382.40 N/A N/A
FTWLCLCWK  FOA_LENGTH PFC-072-DZ-8W-LC-LC I FT B  $        17.88 36.0%  $              11.44 N/A N/A
FTWLCLCWK  FOA_PULLGRIP_DISP PFC-072-DZ-8W-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTWLCLCWK  FTWLCLCWK_BASE PFC-072-DZ-8W-LC-LC I PC B  $   3,240.00 36.0%  $         2,073.60 N/A N/A
FTWLCSTWD  FOA_LENGTH PFC-012-DZ-8W-LC-ST I FT B  $          2.87 36.0%  $                1.84 N/A N/A
FTWLCSTWD  FOA_PULLGRIP_DISP PFC-012-DZ-8W-LC-ST I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTWLCSTWD  FTWLCSTWD_BASE PFC-012-DZ-8W-LC-ST I PC B  $      636.00 36.0%  $            407.04 N/A N/A
FTWLCUCWD  FOA_LENGTH PFC-012-DZ-8W-LC-UC I FT B  $          3.04 36.0%  $                1.95 N/A N/A
FTWLCUCWD  FOA_PULLGRIP_DISP PFC-012-DZ-8W-LC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTWLCUCWD  FTWLCUCWD_BASE PFC-012-DZ-8W-LC-UC I PC B  $      270.00 36.0%  $            172.80 N/A N/A
FTWSASAW6  FOA_LENGTH PFC-006-DZ-8W-SA-SA I FT B  $          2.01 36.0%  $                1.29 N/A N/A
FTWSASAW6  FOA_PULLGRIP_DISP PFC-006-DZ-8W-SA-SA I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTWSASAW6  FTWSASAW6_BASE PFC-006-DZ-8W-SA-SA I PC B  $      363.00 36.0%  $            232.32 N/A N/A
FTWSCSCW6  FOA_LENGTH PFC-006-DZ-8W-SCU-SCU I FT B  $          2.68 36.0%  $                1.72 N/A N/A
FTWSCSCW6  FOA_PULLGRIP_DISP PFC-006-DZ-8W-SCU-SCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTWSCSCW6  FTWSCSCW6_BASE PFC-006-DZ-8W-SCU-SCU I PC B  $      282.00 36.0%  $            180.48 N/A N/A
FTWSCSCWD  FOA_LENGTH PFC-012-DZ-8W-SC-SC I FT B  $          2.87 36.0%  $                1.84 N/A N/A
FTWSCSCWD  FOA_PULLGRIP_DISP PFC-012-DZ-8W-SC-SC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTWSCSCWD  FTWSCSCWD_BASE PFC-012-DZ-8W-SC-SC I PC B  $      648.00 36.0%  $            414.72 N/A N/A
FTXLCLCWK  FOA_LENGTH PFC-072-DZ-5K-LCU-LCU I FT B  $        30.90 36.0%  $              19.78 N/A N/A
FTXLCLCWK  FOA_PULLGRIP_DISP PFC-072-DZ-5K-LCU-LCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTXLCLCWK  FTXLCLCWK_BASE PFC-072-DZ-5K-LCU-LCU I PC B  $   3,168.00 36.0%  $         2,027.52 N/A N/A
FTXLCSTWD  FOA_LENGTH PFC-012-DZ-5K-LC-ST I FT B  $          9.42 36.0%  $                6.03 N/A N/A
FTXLCSTWD  FOA_PULLGRIP_DISP PFC-012-DZ-5K-LC-ST I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTXLCSTWD  FTXLCSTWD_BASE PFC-012-DZ-5K-LC-ST I PC B  $      660.00 36.0%  $            422.40 N/A N/A
FTXLCUCWD  FOA_LENGTH PFC-012-DZ-5K-LC-UC I FT B  $          9.42 36.0%  $                6.03 N/A N/A
FTXLCUCWD  FOA_PULLGRIP_DISP PFC-012-DZ-5K-LC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTXLCUCWD  FTXLCUCWD_BASE PFC-012-DZ-5K-LC-UC I PC B  $      342.00 36.0%  $            218.88 N/A N/A
FTZLCLCW2  FOA_LENGTH PFC-002-DZ-5L-LC-LC I FT B  $          1.04 36.0%  $                0.67 N/A N/A
FTZLCLCW2  FOA_PULLGRIP_DISP PFC-002-DZ-5L-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTZLCLCW2  FTZLCLCW2_BASE PFC-002-DZ-5L-LC-LC I PC B  $      107.00 36.0%  $              68.48 N/A N/A
FTZLCLCW6  FOA_LENGTH PFC-006-DZ-5L-LC-LC I FT B  $          3.08 36.0%  $                1.97 N/A N/A
FTZLCLCW6  FOA_PULLGRIP_DISP PFC-006-DZ-5L-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTZLCLCW6  FTZLCLCW6_BASE PFC-006-DZ-5L-LC-LC I PC B  $      318.00 36.0%  $            203.52 N/A N/A
FTZLCLCWD  FOA_LENGTH PFC-012-DZ-5L-LC-LC I FT B  $          4.40 36.0%  $                2.82 N/A N/A
FTZLCLCWD  FOA_PULLGRIP_DISP PFC-012-DZ-5L-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTZLCLCWD  FTZLCLCWD_BASE PFC-012-DZ-5L-LC-LC I PC B  $      528.00 36.0%  $            337.92 N/A N/A
FTZLCLCWF  FOA_LENGTH PFC-024-DZ-5L-LC-LC I FT B  $          8.30 36.0%  $                5.31 N/A N/A
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FTZLCLCWF  FOA_PULLGRIP_DISP PFC-024-DZ-5L-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTZLCLCWF  FTZLCLCWF_BASE PFC-024-DZ-5L-LC-LC I PC B  $   1,056.00 36.0%  $            675.84 N/A N/A
FTZLCLCWG  FOA_LENGTH PFC-036-DZ-5L-LC-LC I FT B  $        20.38 36.0%  $              13.04 N/A N/A
FTZLCLCWG  FOA_PULLGRIP_DISP PFC-036-DZ-5L-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTZLCLCWG  FTZLCLCWG_BASE PFC-036-DZ-5L-LC-LC I PC B  $   1,584.00 36.0%  $         1,013.76 N/A N/A
FTZLCLCWH  FOA_LENGTH PFC-048-DZ-5L-LC-LC I FT B  $        18.16 36.0%  $              11.62 N/A N/A
FTZLCLCWH  FOA_PULLGRIP_DISP PFC-048-DZ-5L-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTZLCLCWH  FTZLCLCWH_BASE PFC-048-DZ-5L-LC-LC I PC B  $   2,112.00 36.0%  $         1,351.68 N/A N/A
FTZLCLCWK  FOA_LENGTH PFC-072-DZ-5L-LCU-LCU I FT B  $        23.76 36.0%  $              15.21 N/A N/A
FTZLCLCWK  FOA_PULLGRIP_DISP PFC-072-DZ-5L-LCU-LCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTZLCLCWK  FTZLCLCWK_BASE PFC-072-DZ-5L-LCU-LCU I PC B  $   3,168.00 36.0%  $         2,027.52 N/A N/A
FTZLCLCWL  FOA_LENGTH PFC-096-DZ-5L-LC-LC I FT B  $        49.86 36.0%  $              31.91 N/A N/A
FTZLCLCWL  FOA_PULLGRIP_DISP PFC-096-DZ-5L-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTZLCLCWL  FTZLCLCWL_BASE PFC-096-DZ-5L-LC-LC I PC B  $   4,224.00 36.0%  $         2,703.36 N/A N/A
FTZSCSCWD  FOA_LENGTH PFC-012-DZ-5L-SC-SC I FT B  $          4.88 36.0%  $                3.12 N/A N/A
FTZSCSCWD  FOA_PULLGRIP_DISP PFC-012-DZ-5L-SC-SC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTZSCSCWD  FTZSCSCWD_BASE PFC-012-DZ-5L-SC-SC I PC B  $      655.00 36.0%  $            419.20 N/A N/A
FTZSCSCWK  FOA_LENGTH PFC-072-DZ-5L-SC-SC I FT B  $        33.32 36.0%  $              21.32 N/A N/A
FTZSCSCWK  FOA_PULLGRIP_DISP PFC-072-DZ-5L-SC-SC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTZSCSCWK  FTZSCSCWK_BASE PFC-072-DZ-5L-SC-SC I PC B  $   3,958.00 36.0%  $         2,533.12 N/A N/A
FTZSCSCWL  FOA_LENGTH PFC-096-DZ-5L-SC-SC I FT B  $        49.86 36.0%  $              31.91 N/A N/A
FTZSCSCWL  FOA_PULLGRIP_DISP PFC-096-DZ-5L-SC-SC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FTZSCSCWL  FTZSCSCWL_BASE PFC-096-DZ-5L-SC-SC I PC B  $   4,320.00 36.0%  $         2,764.80 N/A N/A
FUHLCLCWF  FOA_LENGTH RFC-024-DS-5M-LC-LC I FT B  $          3.50 36.0%  $                2.24 N/A N/A
FUHLCLCWF  FOA_PULLGRIP_DISP RFC-024-DS-5M-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUHLCLCWF  FUHLCLCWF_BASE RFC-024-DS-5M-LC-LC I PC B  $   1,047.00 36.0%  $            670.08 N/A N/A
FUMLCSTW2  FOA_LENGTH RFC-002-DS-6F-LCU-STU I FT B  $          0.56 36.0%  $                0.36 N/A N/A
FUMLCSTW2  FOA_PULLGRIP_DISP RFC-002-DS-6F-LCU-STU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUMLCSTW2  FUMLCSTW2_BASE RFC-002-DS-6F-LCU-STU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUMLCSTWD  FOA_LENGTH RFC-012-DS-6F-LC-ST I FT B  $          1.60 36.0%  $                1.02 N/A N/A
FUMLCSTWD  FOA_PULLGRIP_DISP RFC-012-DS-6F-LC-ST I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUMLCSTWD  FUMLCSTWD_BASE RFC-012-DS-6F-LC-ST I PC B  $      618.00 36.0%  $            395.52 N/A N/A
FUMLCSTWF  FOA_LENGTH RFC-024-DS-6F-LC-ST I FT B  $          3.51 36.0%  $                2.25 N/A N/A
FUMLCSTWF  FOA_PULLGRIP_DISP RFC-024-DS-6F-LC-ST I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUMLCSTWF  FUMLCSTWF_BASE RFC-024-DS-6F-LC-ST I PC B  $   1,255.00 36.0%  $            803.20 N/A N/A
FUMLCSTWM  FOA_LENGTH RFC-144-DS-6F-LC-ST I PC B  $        23.40 36.0%  $              14.98 N/A N/A
FUMLCSTWM  FOA_PULLGRIP_DISP RFC-144-DS-6F-LC-ST I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUMLCSTWM  FUMLCSTWM_BASE RFC-144-DS-6F-LC-ST I PC B  $   7,200.00 36.0%  $         4,608.00 N/A N/A
FUMLCUCWK  FOA_LENGTH RFC-072-DS-6F-LC-UC I FT B  $        12.22 36.0%  $                7.82 N/A N/A
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FUMLCUCWK  FOA_PULLGRIP_DISP RFC-072-DS-6F-LC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUMLCUCWK  FUMLCUCWK_BASE RFC-072-DS-6F-LC-UC I PC B  $   1,584.00 36.0%  $         1,013.76 N/A N/A
FUMSCSCWM  FOA_LENGTH RFC-144-DS-6F-SC-SC I FT B  $        29.74 36.0%  $              19.03 N/A N/A
FUMSCSCWM  FOA_PULLGRIP_DISP RFC-144-DS-6F-SC-SC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUMSCSCWM  FUMSCSCWM_BASE RFC-144-DS-6F-SC-SC I PC B  $   6,588.00 36.0%  $         4,216.32 N/A N/A
FUMSCUCWM  FOA_LENGTH RFC-144-DS-6F-SCU-UC I FT B  $        23.40 36.0%  $              14.98 N/A N/A
FUMSCUCWM  FOA_PULLGRIP_DISP RFC-144-DS-6F-SCU-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUMSCUCWM  FUMSCUCWM_BASE RFC-144-DS-6F-SCU-UC I PC B  $   3,240.00 36.0%  $         2,073.60 N/A N/A
FUMSTSTW2  FOA_LENGTH RFC-002-DS-6F-STU-STU I FT B  $          0.56 36.0%  $                0.36 N/A N/A
FUMSTSTW2  FOA_PULLGRIP_DISP RFC-002-DS-6F-STU-STU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUMSTSTW2  FUMSTSTW2_BASE RFC-002-DS-6F-STU-STU I PC B  $      112.00 36.0%  $              71.68 N/A N/A
FUMSTSTW6  FOA_LENGTH RFC-006-DS-6F-ST-ST I FT B  $          0.80 36.0%  $                0.51 N/A N/A
FUMSTSTW6  FOA_PULLGRIP_DISP RFC-006-DS-6F-ST-ST I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUMSTSTW6  FUMSTSTW6_BASE RFC-006-DS-6F-ST-ST I PC B  $      274.00 36.0%  $            175.36 N/A N/A
FUMSTSTWD  FOA_LENGTH RFC-012-DS-6F-ST-ST I FT B  $          1.60 36.0%  $                1.02 N/A N/A
FUMSTSTWD  FOA_PULLGRIP_DISP RFC-012-DS-6F-ST-ST I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUMSTSTWD  FUMSTSTWD_BASE RFC-012-DS-6F-ST-ST I PC B  $      547.00 36.0%  $            350.08 N/A N/A
FUWLALAW2  FOA_LENGTH RFC-002-DS-8W-LA-LA I FT B  $          0.50 36.0%  $                0.32 N/A N/A
FUWLALAW2  FOA_PULLGRIP_DISP RFC-002-DS-8W-LA-LA I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWLALAW2  FUWLALAW2_BASE RFC-002-DS-8W-LA-LA I PC B  $      108.00 36.0%  $              69.12 N/A N/A
FUWLASAW2  FOA_LENGTH RFC-002-DS-8W-LA-SA I FT B  $          0.50 36.0%  $                0.32 N/A N/A
FUWLASAW2  FOA_PULLGRIP_DISP RFC-002-DS-8W-LA-SA I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWLASAW2  FUWLASAW2_BASE RFC-002-DS-8W-LA-SA I PC B  $      107.00 36.0%  $              68.48 N/A N/A
FUWLAUCWD  FOA_LENGTH RFC-012-DS-8W-LCA-UC I FT B  $          1.04 36.0%  $                0.67 N/A N/A
FUWLAUCWD  FOA_PULLGRIP_DISP RFC-012-DS-8W-LCA-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWLAUCWD  FUWLAUCWD_BASE RFC-012-DS-8W-LCA-UC I PC B  $      318.00 36.0%  $            203.52 N/A N/A
FUWLCLCW6  FOA_LENGTH RFC-006-DS-8W-LC-LC I FT B  $          0.48 36.0%  $                0.31 N/A N/A
FUWLCLCW6  FOA_PULLGRIP_DISP RFC-006-DS-8W-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWLCLCW6  FUWLCLCW6_BASE RFC-006-DS-8W-LC-LC I PC B  $      260.00 36.0%  $            166.40 N/A N/A
FUWLCLCWD  FOA_LENGTH RFC-012-DS-8W-LC-LC I FT B  $          1.04 36.0%  $                0.67 N/A N/A
FUWLCLCWD  FOA_PULLGRIP_DISP RFC-012-DS-8W-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWLCLCWD  FUWLCLCWD_BASE RFC-012-DS-8W-LC-LC I PC B  $      540.00 36.0%  $            345.60 N/A N/A
FUWLCLCWF  FOA_LENGTH RFC-024-DS-8W-LC-LC I FT B  $          1.84 36.0%  $                1.18 N/A N/A
FUWLCLCWF  FOA_PULLGRIP_DISP RFC-024-DS-8W-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWLCLCWF  FUWLCLCWF_BASE RFC-024-DS-8W-LC-LC I PC B  $   1,080.00 36.0%  $            691.20 N/A N/A
FUWLCLCWH  FOA_LENGTH RFC-048-DS-8W-LC-LC I FT B  $          5.16 36.0%  $                3.30 N/A N/A
FUWLCLCWH  FOA_PULLGRIP_DISP RFC-048-DS-8W-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWLCLCWH  FUWLCLCWH_BASE RFC-048-DS-8W-LC-LC I PC B  $   2,160.00 36.0%  $         1,382.40 N/A N/A
FUWLCLCWL  FOA_LENGTH RFC-096-DS-8W-LCU-LCU I FT B  $        10.28 36.0%  $                6.58 N/A N/A
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FUWLCLCWL  FOA_PULLGRIP_DISP RFC-096-DS-8W-LCU-LCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWLCLCWL  FUWLCLCWL_BASE RFC-096-DS-8W-LCU-LCU I PC B  $   4,320.00 36.0%  $         2,764.80 N/A N/A
FUWLCLCWM  FOA_LENGTH RFC-144-DS-8W-LCU-LCU I FT B  $        13.72 36.0%  $                8.78 N/A N/A
FUWLCLCWM  FOA_PULLGRIP_DISP RFC-144-DS-8W-LCU-LCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWLCLCWM  FUWLCLCWM_BASE RFC-144-DS-8W-LCU-LCU I PC B  $   6,480.00 36.0%  $         4,147.20 N/A N/A
FUWLCSTWD  FOA_LENGTH RFC-012-DS-8W-LC-ST I FT B  $          0.77 36.0%  $                0.49 N/A N/A
FUWLCSTWD  FOA_PULLGRIP_DISP RFC-012-DS-8W-LC-ST I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWLCSTWD  FUWLCSTWD_BASE RFC-012-DS-8W-LC-ST I PC B  $      572.00 36.0%  $            366.08 N/A N/A
FUWLCSTWF  FOA_LENGTH RFC-024-DS-8W-LC-ST I FT B  $          1.53 36.0%  $                0.98 N/A N/A
FUWLCSTWF  FOA_PULLGRIP_DISP RFC-024-DS-8W-LC-ST I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWLCSTWF  FUWLCSTWF_BASE RFC-024-DS-8W-LC-ST I PC B  $   1,143.00 36.0%  $            731.52 N/A N/A
FUWLCUCWD  FOA_LENGTH RFC-012-DS-8W-LCU-UC I FT B  $          1.04 36.0%  $                0.67 N/A N/A
FUWLCUCWD  FOA_PULLGRIP_DISP RFC-012-DS-8W-LCU-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWLCUCWD  FUWLCUCWD_BASE RFC-012-DS-8W-LCU-UC I PC B  $      270.00 36.0%  $            172.80 N/A N/A
FUWLCUCWF  FOA_LENGTH RFC-024-DS-8W-LCU-UC I FT B  $          1.84 36.0%  $                1.18 N/A N/A
FUWLCUCWF  FOA_PULLGRIP_DISP RFC-024-DS-8W-LCU-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWLCUCWF  FUWLCUCWF_BASE RFC-024-DS-8W-LCU-UC I PC B  $      540.00 36.0%  $            345.60 N/A N/A
FUWLCUCWK  FOA_LENGTH RFC-072-DS-8W-LC-UC I FT B  $          7.84 36.0%  $                5.02 N/A N/A
FUWLCUCWK  FOA_PULLGRIP_DISP RFC-072-DS-8W-LC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWLCUCWK  FUWLCUCWK_BASE RFC-072-DS-8W-LC-UC I PC B  $   1,620.00 36.0%  $         1,036.80 N/A N/A
FUWLCUCWM  FOA_LENGTH RFC-144-DS-8W-LC-UC I FT B  $        14.00 36.0%  $                8.96 N/A N/A
FUWLCUCWM  FOA_PULLGRIP_DISP RFC-144-DS-8W-LC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWLCUCWM  FUWLCUCWM_BASE RFC-144-DS-8W-LC-UC I PC B  $   3,154.00 36.0%  $         2,018.56 N/A N/A
FUWSASAWD  FOA_LENGTH RFC-012-DS-8W-SA-SA I FT B  $          0.77 36.0%  $                0.49 N/A N/A
FUWSASAWD  FOA_PULLGRIP_DISP RFC-012-DS-8W-SA-SA I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWSASAWD  FUWSASAWD_BASE RFC-012-DS-8W-SA-SA I PC B  $      615.00 36.0%  $            393.60 N/A N/A
FUWSASAWF  FOA_LENGTH RFC-024-DS-8W-SA-SA I FT B  $          1.84 36.0%  $                1.18 N/A N/A
FUWSASAWF  FOA_PULLGRIP_DISP RFC-024-DS-8W-SA-SA I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWSASAWF  FUWSASAWF_BASE RFC-024-DS-8W-SA-SA I PC B  $   1,272.00 36.0%  $            814.08 N/A N/A
FUWSASAWH  FOA_LENGTH RFC-048-DS-8W-SA-SA I FT B  $          5.16 36.0%  $                3.30 N/A N/A
FUWSASAWH  FOA_PULLGRIP_DISP RFC-048-DS-8W-SA-SA I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWSASAWH  FUWSASAWH_BASE RFC-048-DS-8W-SA-SA I PC B  $   2,544.00 36.0%  $         1,628.16 N/A N/A
FUWSAUCWK  FOA_LENGTH RFC-072-DS-8W-SA-UC I FT B  $          7.28 36.0%  $                4.66 N/A N/A
FUWSAUCWK  FOA_PULLGRIP_DISP RFC-072-DS-8W-SA-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWSAUCWK  FUWSAUCWK_BASE RFC-072-DS-8W-SA-UC I PC B  $   1,866.00 36.0%  $         1,194.24 N/A N/A
FUWSAUCWM  FOA_LENGTH RFC-144-DS-8W-SCA-UC I FT B  $        11.80 36.0%  $                7.55 N/A N/A
FUWSAUCWM  FOA_PULLGRIP_DISP RFC-144-DS-8W-SCA-UC I PC B  $        86.00 36.0%  $              55.04 N/A N/A
FUWSAUCWM  FUWSAUCWM_BASE RFC-144-DS-8W-SCA-UC I PC B  $   3,281.76 36.0%  $         2,100.33 N/A N/A
FUWSCSCW6  FOA_LENGTH RFC-006-DS-8W-SC-SC I FT B  $          0.48 36.0%  $                0.31 N/A N/A
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FUWSCSCW6  FOA_PULLGRIP_DISP RFC-006-DS-8W-SC-SC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWSCSCW6  FUWSCSCW6_BASE RFC-006-DS-8W-SC-SC I PC B  $      272.00 36.0%  $            174.08 N/A N/A
FUWSCSCWF  FOA_LENGTH RFC-024-DS-8W-SC-SC I FT B  $          1.84 36.0%  $                1.18 N/A N/A
FUWSCSCWF  FOA_PULLGRIP_DISP RFC-024-DS-8W-SC-SC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWSCSCWF  FUWSCSCWF_BASE RFC-024-DS-8W-SC-SC I PC B  $   1,128.00 36.0%  $            721.92 N/A N/A
FUWSCSCWM  FOA_LENGTH RFC-144-DS-8W-SC-SC I FT B  $        14.00 36.0%  $                8.96 N/A N/A
FUWSCSCWM  FOA_PULLGRIP_DISP RFC-144-DS-8W-SC-SC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWSCSCWM  FUWSCSCWM_BASE RFC-144-DS-8W-SC-SC I PC B  $   6,538.00 36.0%  $         4,184.32 N/A N/A
FUWSTSTW6  FOA_LENGTH RFC-006-DS-8W-ST-ST I FT B  $          0.48 36.0%  $                0.31 N/A N/A
FUWSTSTW6  FOA_PULLGRIP_DISP RFC-006-DS-8W-ST-ST I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWSTSTW6  FUWSTSTW6_BASE RFC-006-DS-8W-ST-ST I PC B  $      272.00 36.0%  $            174.08 N/A N/A
FUWSTSTWD  FOA_LENGTH RFC-012-DS-8W-ST-ST I FT B  $          1.04 36.0%  $                0.67 N/A N/A
FUWSTSTWD  FOA_PULLGRIP_DISP RFC-012-DS-8W-ST-ST I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWSTSTWD  FUWSTSTWD_BASE RFC-012-DS-8W-ST-ST I PC B  $      720.00 36.0%  $            460.80 N/A N/A
FUWSTUCWH  FOA_LENGTH RFC-048-DS-8W-ST-UC I FT B  $          4.40 36.0%  $                2.82 N/A N/A
FUWSTUCWH  FOA_PULLGRIP_DISP RFC-048-DS-8W-ST-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWSTUCWH  FUWSTUCWH_BASE RFC-048-DS-8W-ST-UC I PC B  $   1,098.00 36.0%  $            702.72 N/A N/A
FUWSTUCWK  FOA_LENGTH RFC-072-DS-8W-ST-UC I FT B  $          7.28 36.0%  $                4.66 N/A N/A
FUWSTUCWK  FOA_PULLGRIP_DISP RFC-072-DS-8W-ST-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWSTUCWK  FUWSTUCWK_BASE RFC-072-DS-8W-ST-UC I PC B  $   1,650.00 36.0%  $         1,056.00 N/A N/A
FUWSTUCWM  FOA_LENGTH RFC-144-DS-8W-ST-UC I FT B  $        14.00 36.0%  $                8.96 N/A N/A
FUWSTUCWM  FOA_PULLGRIP_DISP RFC-144-DS-8W-ST-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUWSTUCWM  FUWSTUCWM_BASE RFC-144-DS-8W-ST-UC I PC B  $   3,298.00 36.0%  $         2,110.72 N/A N/A
FUXLCLCWD  FOA_LENGTH RFC-012-DS-5K-LC-LC I FT B  $          4.70 36.0%  $                3.01 N/A N/A
FUXLCLCWD  FOA_PULLGRIP_DISP RFC-012-DS-5K-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUXLCLCWD  FUXLCLCWD_BASE RFC-012-DS-5K-LC-LC I PC B  $      546.00 36.0%  $            349.44 N/A N/A
FUXLCLCWE  FOA_LENGTH RFC-018-DS-5K-LC-LC I FT B  $          7.88 36.0%  $                5.04 N/A N/A
FUXLCLCWE  FOA_PULLGRIP_DISP RFC-018-DS-5K-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUXLCLCWE  FUXLCLCWE_BASE RFC-018-DS-5K-LC-LC I PC B  $      802.00 36.0%  $            513.28 N/A N/A
FUXLCLCWF  FOA_LENGTH RFC-024-DS-5K-LC-LC I FT B  $        10.74 36.0%  $                6.87 N/A N/A
FUXLCLCWF  FOA_PULLGRIP_DISP RFC-024-DS-5K-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUXLCLCWF  FUXLCLCWF_BASE RFC-024-DS-5K-LC-LC I PC B  $   1,068.00 36.0%  $            683.52 N/A N/A
FUXLCLCWH  FOA_LENGTH RFC-048-DS-5K-LCU-LCU I FT B  $        13.72 36.0%  $                8.78 N/A N/A
FUXLCLCWH  FOA_PULLGRIP_DISP RFC-048-DS-5K-LCU-LCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUXLCLCWH  FUXLCLCWH_BASE RFC-048-DS-5K-LCU-LCU I PC B  $   2,112.00 36.0%  $         1,351.68 N/A N/A
FUXLCLCWK  FOA_LENGTH RFC-072-DS-5K-LC-LC I FT B  $        51.32 36.0%  $              32.84 N/A N/A
FUXLCLCWK  FOA_PULLGRIP_DISP RFC-072-DS-5K-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUXLCLCWK  FUXLCLCWK_BASE RFC-072-DS-5K-LC-LC I PC B  $   3,276.00 36.0%  $         2,096.64 N/A N/A
FUXLCUCWF  FOA_LENGTH RFC-024-DS-5K-LCU-UC I FT B  $          6.04 36.0%  $                3.87 N/A N/A
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FUXLCUCWF  FOA_PULLGRIP_DISP RFC-024-DS-5K-LCU-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUXLCUCWF  FUXLCUCWF_BASE RFC-024-DS-5K-LCU-UC I PC B  $      528.00 36.0%  $            337.92 N/A N/A
FUXLCUCWM  FOA_LENGTH RFC-144-DS-5K-LCU-UC I FT B  $        40.96 36.0%  $              26.21 N/A N/A
FUXLCUCWM  FOA_PULLGRIP_DISP RFC-144-DS-5K-LCU-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUXLCUCWM  FUXLCUCWM_BASE RFC-144-DS-5K-LCU-UC I PC B  $   3,168.00 36.0%  $         2,027.52 N/A N/A
FUZL5LCWL  FOA_LENGTH RFC-096-DS-5L-L5-LC I FT B  $        26.10 36.0%  $              16.70 N/A N/A
FUZL5LCWL  FOA_PULLGRIP_DISP RFC-096-DS-5L-L5-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUZL5LCWL  FUZL5LCWL_BASE RFC-096-DS-5L-L5-LC I PC B  $   5,539.00 36.0%  $         3,544.96 N/A N/A
FUZLCLCW2  FOA_LENGTH RFC-002-DS-5L-LCU-LCU I FT B  $          0.66 36.0%  $                0.42 N/A N/A
FUZLCLCW2  FOA_PULLGRIP_DISP RFC-002-DS-5L-LCU-LCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUZLCLCW2  FUZLCLCW2_BASE RFC-002-DS-5L-LCU-LCU I PC B  $        88.00 36.0%  $              56.32 N/A N/A
FUZLCLCW6  FOA_LENGTH RFC-006-DS-5L-LC-LC I FT B  $          1.36 36.0%  $                0.87 N/A N/A
FUZLCLCW6  FOA_PULLGRIP_DISP RFC-006-DS-5L-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUZLCLCW6  FUZLCLCW6_BASE RFC-006-DS-5L-LC-LC I PC B  $      264.00 36.0%  $            168.96 N/A N/A
FUZLCLCWD  FOA_LENGTH RFC-012-DS-5L-LC-LC I FT B  $          2.34 36.0%  $                1.50 N/A N/A
FUZLCLCWD  FOA_PULLGRIP_DISP RFC-012-DS-5L-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUZLCLCWD  FUZLCLCWD_BASE RFC-012-DS-5L-LC-LC I PC B  $      528.00 36.0%  $            337.92 N/A N/A
FUZLCLCWF  FOA_LENGTH RFC-024-DS-5L-LC-LC I FT B  $          4.44 36.0%  $                2.84 N/A N/A
FUZLCLCWF  FOA_PULLGRIP_DISP RFC-024-DS-5L-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUZLCLCWF  FUZLCLCWF_BASE RFC-024-DS-5L-LC-LC I PC B  $   1,056.00 36.0%  $            675.84 N/A N/A
FUZLCLCWG  FOA_LENGTH RFC-036-DS-5L-LCU-LCU I FT B  $          7.94 36.0%  $                5.08 N/A N/A
FUZLCLCWG  FOA_PULLGRIP_DISP RFC-036-DS-5L-LCU-LCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUZLCLCWG  FUZLCLCWG_BASE RFC-036-DS-5L-LCU-LCU I PC B  $   1,584.00 36.0%  $         1,013.76 N/A N/A
FUZLCLCWH  FOA_LENGTH RFC-048-DS-5L-LCU-LCU I FT B  $        10.40 36.0%  $                6.66 N/A N/A
FUZLCLCWH  FOA_PULLGRIP_DISP RFC-048-DS-5L-LCU-LCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUZLCLCWH  FUZLCLCWH_BASE RFC-048-DS-5L-LCU-LCU I PC B  $   2,112.00 36.0%  $         1,351.68 N/A N/A
FUZLCLCWK  FOA_LENGTH RFC-072-DS-5L-LC-LC I FT B  $        15.80 36.0%  $              10.11 N/A N/A
FUZLCLCWK  FOA_PULLGRIP_DISP RFC-072-DS-5L-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUZLCLCWK  FUZLCLCWK_BASE RFC-072-DS-5L-LC-LC I PC B  $   3,168.00 36.0%  $         2,027.52 N/A N/A
FUZLCLCWL  FOA_LENGTH RFC-096-DS-5L-LCU-LCU I FT B  $        21.06 36.0%  $              13.48 N/A N/A
FUZLCLCWL  FOA_PULLGRIP_DISP RFC-096-DS-5L-LCU-LCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUZLCLCWL  FUZLCLCWL_BASE RFC-096-DS-5L-LCU-LCU I PC B  $   4,224.00 36.0%  $         2,703.36 N/A N/A
FUZLCLCWM  FOA_LENGTH RFC-144-DS-5L-LC-LC I FT B  $        37.81 36.0%  $              24.20 N/A N/A
FUZLCLCWM  FOA_PULLGRIP_DISP RFC-144-DS-5L-LC-LC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUZLCLCWM  FUZLCLCWM_BASE RFC-144-DS-5L-LC-LC I PC B  $   6,340.00 36.0%  $         4,057.60 N/A N/A
FUZLCSCWF  FOA_LENGTH RFC-024-DS-8W-LCU-SCU I FT B  $          4.40 36.0%  $                2.82 N/A N/A
FUZLCSCWF  FOA_PULLGRIP_DISP RFC-024-DS-8W-LCU-SCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUZLCSCWF  FUZLCSCWF_BASE RFC-024-DS-8W-LCU-SCU I PC B  $   1,068.00 36.0%  $            683.52 N/A N/A
FUZLCUCWM  FOA_LENGTH RFC-144-DS-5L-LC-UC I FT B  $        37.81 36.0%  $              24.20 N/A N/A
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FUZLCUCWM  FOA_PULLGRIP_DISP RFC-144-DS-5L-LC-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FUZLCUCWM  FUZLCUCWM_BASE RFC-144-DS-5L-LC-UC I PC B  $   3,243.00 36.0%  $         2,075.52 N/A N/A
FVML1L1W6  FOA_LENGTH RFC-006-DZ-6F-L1-L1 I FT B  $          2.06 36.0%  $                1.32 N/A N/A
FVML1L1W6  FOA_PULLGRIP_DISP RFC-006-DZ-6F-L1-L1 I PC B  $        86.00 36.0%  $              55.04 N/A N/A
FVML1L1W6  FVML1L1W6_BASE RFC-006-DZ-6F-L1-L1 I PC B  $      371.52 36.0%  $            237.77 N/A N/A
FVWLALAWD  FOA_LENGTH RFC-012-DZ-8W-LCA-LCA I FT B  $          2.40 36.0%  $                1.54 N/A N/A
FVWLALAWD  FOA_PULLGRIP_DISP RFC-012-DZ-8W-LCA-LCA I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FVWLALAWD  FVWLALAWD_BASE RFC-012-DZ-8W-LCA-LCA I PC B  $      648.00 36.0%  $            414.72 N/A N/A
FVWLCLCWF  FOA_LENGTH RFC-024-DZ-8W-LCU-LCU I FT B  $          5.80 36.0%  $                3.71 N/A N/A
FVWLCLCWF  FOA_PULLGRIP_DISP RFC-024-DZ-8W-LCU-LCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FVWLCLCWF  FVWLCLCWF_BASE RFC-024-DZ-8W-LCU-LCU I PC B  $   1,250.00 36.0%  $            800.00 N/A N/A
FVWLCUCWF  FOA_LENGTH RFC-024-DZ-8W-LCU-UNC I FT B  $          3.46 36.0%  $                2.21 N/A N/A
FVWLCUCWF  FOA_PULLGRIP_DISP RFC-024-DZ-8W-LCU-UNC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FVWLCUCWF  FVWLCUCWF_BASE RFC-024-DZ-8W-LCU-UNC I PC B  $      540.00 36.0%  $            345.60 N/A N/A
FVWSCSAW6  FOA_LENGTH RFC-006-DZ-8W-SCU-SCA I FT B  $          2.02 36.0%  $                1.29 N/A N/A
FVWSCSAW6  FOA_PULLGRIP_DISP RFC-006-DZ-8W-SCU-SCA I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FVWSCSAW6  FVWSCSAW6_BASE RFC-006-DZ-8W-SCU-SCA I PC B  $      300.00 36.0%  $            192.00 N/A N/A
FVXLCLCW6  FOA_LENGTH RFC-006-DZ-5K-LCU-LCU I FT B  $          3.10 36.0%  $                1.98 N/A N/A
FVXLCLCW6  FOA_PULLGRIP_DISP RFC-006-DZ-5K-LCU-LCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FVXLCLCW6  FVXLCLCW6_BASE RFC-006-DZ-5K-LCU-LCU I PC B  $      264.00 36.0%  $            168.96 N/A N/A
FVXLCLCWH  FOA_LENGTH RFC-048-DZ-5K-LCU-LCU I FT B  $        16.40 36.0%  $              10.50 N/A N/A
FVXLCLCWH  FOA_PULLGRIP_DISP RFC-048-DZ-5K-LCU-LCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FVXLCLCWH  FVXLCLCWH_BASE RFC-048-DZ-5K-LCU-LCU I PC B  $   2,112.00 36.0%  $         1,351.68 N/A N/A
FVXLCUCWH  FOA_LENGTH RFC-048-DZ-5K-LCU-UNC I FT B  $        16.40 36.0%  $              10.50 N/A N/A
FVXLCUCWH  FOA_PULLGRIP_DISP RFC-048-DZ-5K-LCU-UNC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FVXLCUCWH  FVXLCUCWH_BASE RFC-048-DZ-5K-LCU-UNC I PC B  $   1,056.00 36.0%  $            675.84 N/A N/A
FVZLCLCW6  FOA_LENGTH RFC-006-DZ-5L-LCU-LCU I FT B  $          2.70 36.0%  $                1.73 N/A N/A
FVZLCLCW6  FOA_PULLGRIP_DISP RFC-006-DZ-5L-LCU-LCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FVZLCLCW6  FVZLCLCW6_BASE RFC-006-DZ-5L-LCU-LCU I PC B  $      264.00 36.0%  $            168.96 N/A N/A
FVZLCLCWD  FOA_LENGTH RFC-012-DZ-5L-LCU-LCU I FT B  $          3.72 36.0%  $                2.38 N/A N/A
FVZLCLCWD  FOA_PULLGRIP_DISP RFC-012-DZ-5L-LCU-LCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FVZLCLCWD  FVZLCLCWD_BASE RFC-012-DZ-5L-LCU-LCU I PC B  $      528.00 36.0%  $            337.92 N/A N/A
FVZLCLCWF  FOA_LENGTH RFC-024-DZ-5L-LCU-LCU I FT B  $          6.90 36.0%  $                4.42 N/A N/A
FVZLCLCWF  FOA_PULLGRIP_DISP RFC-024-DZ-5L-LCU-LCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FVZLCLCWF  FVZLCLCWF_BASE RFC-024-DZ-5L-LCU-LCU I PC B  $   1,251.30 36.0%  $            800.83 N/A N/A
FVZSCSCW6  FOA_LENGTH RFC-006-DZ-5L-SCU-SCU I FT B  $          2.70 36.0%  $                1.73 N/A N/A
FVZSCSCW6  FOA_PULLGRIP_DISP RFC-006-DZ-5L-SCU-SCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FVZSCSCW6  FVZSCSCW6_BASE RFC-006-DZ-5L-SCU-SCU I PC B  $      270.00 36.0%  $            172.80 N/A N/A
FVZSCSCWD  FOA_LENGTH RFC-012-DZ-5L-SCU-SCU I FT B  $          3.72 36.0%  $                2.38 N/A N/A
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FVZSCSCWD  FOA_PULLGRIP_DISP RFC-012-DZ-5L-SCU-SCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FVZSCSCWD  FVZSCSCWD_BASE RFC-012-DZ-5L-SCU-SCU I PC B  $      540.00 36.0%  $            345.60 N/A N/A
FVZSTSTW6  FOA_LENGTH RFC-006-DZ-5L-STU-STU I FT B  $          2.70 36.0%  $                1.73 N/A N/A
FVZSTSTW6  FOA_PULLGRIP_DISP RFC-006-DZ-5L-STU-STU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FVZSTSTW6  FVZSTSTW6_BASE RFC-006-DZ-5L-STU-STU I PC B  $      336.00 36.0%  $            215.04 N/A N/A
FVZSTSTWD  FOA_LENGTH RFC-012-DZ-5L-STU-STU I FT B  $          3.72 36.0%  $                2.38 N/A N/A
FVZSTSTWD  FOA_PULLGRIP_DISP RFC-012-DZ-5L-STU-STU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FVZSTSTWD  FVZSTSTWD_BASE RFC-012-DZ-5L-STU-STU I PC B  $      672.00 36.0%  $            430.08 N/A N/A
FWMSCSCXD  FOA_LENGTH ZFC-012-DS-6F-SCU-SCU I FT B  $          2.16 36.0%  $                1.38 N/A N/A
FWMSCSCXD  FOA_PULLGRIP_DISP ZFC-012-DS-6F-SCU-SCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FWMSCSCXD  FWMSCSCXD_BASE ZFC-012-DS-6F-SCU-SCU I PC B  $      540.00 36.0%  $            345.60 N/A N/A
FWWLCLCWH  FOA_LENGTH NFC-048-DS-8W-LCU-LCU I FT B  $        13.72 36.0%  $                8.78 N/A N/A
FWWLCLCWH  FOA_PULLGRIP_DISP NFC-048-DS-8W-LCU-LCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FWWLCLCWH  FWWLCLCWH_BASE NFC-048-DS-8W-LCU-LCU I PC B  $   6,480.00 36.0%  $         4,147.20 N/A N/A
FWWLCLCX6  FOA_LENGTH ZFC-006-DS-8W-LCU-LCU I FT B  $          0.90 36.0%  $                0.58 N/A N/A
FWWLCLCX6  FOA_PULLGRIP_DISP ZFC-006-DS-8W-LCU-LCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FWWLCLCX6  FWWLCLCX6_BASE ZFC-006-DS-8W-LCU-LCU I PC B  $      270.00 36.0%  $            172.80 N/A N/A
FWWLCLCXH  FOA_LENGTH ZFC-048-DS-8W-LCU-LCU I FT B  $          7.24 36.0%  $                4.63 N/A N/A
FWWLCLCXH  FOA_PULLGRIP_DISP ZFC-048-DS-8W-LCU-LCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FWWLCLCXH  FWWLCLCXH_BASE ZFC-048-DS-8W-LCU-LCU I PC B  $   2,160.00 36.0%  $         1,382.40 N/A N/A
FWWSCSCX6  FOA_LENGTH ZFC-006-DS-8W-SCU-SCU I FT B  $          0.90 36.0%  $                0.58 N/A N/A
FWWSCSCX6  FOA_PULLGRIP_DISP ZFC-006-DS-8W-SCU-SCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FWWSCSCX6  FWWSCSCX6_BASE ZFC-006-DS-8W-SCU-SCU I PC B  $      282.00 36.0%  $            180.48 N/A N/A
FWWSCUCWD  FOA_LENGTH ZFC-012-DS-8W-SCU-UC I FT B  $          1.40 36.0%  $                0.90 N/A N/A
FWWSCUCWD  FOA_PULLGRIP_DISP ZFC-012-DS-8W-SCU-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FWWSCUCWD  FWWSCUCWD_BASE ZFC-012-DS-8W-SCU-UC I PC B  $      280.00 36.0%  $            179.20 N/A N/A
FWWSCUCWF  FOA_LENGTH ZFC-024-DS-8W-SCU-UC I FT B  $          3.50 36.0%  $                2.24 N/A N/A
FWWSCUCWF  FOA_PULLGRIP_DISP ZFC-024-DS-8W-SCU-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FWWSCUCWF  FWWSCUCWF_BASE ZFC-024-DS-8W-SCU-UC I PC B  $      560.00 36.0%  $            358.40 N/A N/A
FWWSCUCWG  FOA_LENGTH ZFC-036-DS-8W-SCU-UC I FT B  $          6.20 36.0%  $                3.97 N/A N/A
FWWSCUCWG  FOA_PULLGRIP_DISP ZFC-036-DS-8W-SCU-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FWWSCUCWG  FWWSCUCWG_BASE ZFC-036-DS-8W-SCU-UC I PC B  $      840.00 36.0%  $            537.60 N/A N/A
FWWSCUCWH  FOA_LENGTH ZFC-048-DS-8W-SCU-UC I FT B  $          8.00 36.0%  $                5.12 N/A N/A
FWWSCUCWH  FOA_PULLGRIP_DISP ZFC-048-DS-8W-SCU-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FWWSCUCWH  FWWSCUCWH_BASE ZFC-048-DS-8W-SCU-UC I PC B  $   1,120.00 36.0%  $            716.80 N/A N/A
FWWSCUCWK  FOA_LENGTH ZFC-072-DS-8W-SCU-UC I FT B  $        10.50 36.0%  $                6.72 N/A N/A
FWWSCUCWK  FOA_PULLGRIP_DISP ZFC-072-DS-8W-SCU-UC I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FWWSCUCWK  FWWSCUCWK_BASE ZFC-072-DS-8W-SCU-UC I PC B  $   1,690.00 36.0%  $         1,081.60 N/A N/A
FWXLCLCXD  FOA_LENGTH ZFC-012-DS-5K-LCU-LCU I FT B  $          3.60 36.0%  $                2.30 N/A N/A
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FWXLCLCXD  FOA_PULLGRIP_DISP ZFC-012-DS-5K-LCU-LCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FWXLCLCXD  FWXLCLCXD_BASE ZFC-012-DS-5K-LCU-LCU I PC B  $      528.00 36.0%  $            337.92 N/A N/A
FWZLCLCWK  FOA_LENGTH NFC-072-DS-5L-LCU-LCU I FT B  $          6.24 36.0%  $                3.99 N/A N/A
FWZLCLCWK  FOA_PULLGRIP_DISP NFC-072-DS-5L-LCU-LCU I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FWZLCLCWK  FWZLCLCWK_BASE NFC-072-DS-5L-LCU-LCU I PC B  $   2,160.00 36.0%  $         1,382.40 N/A N/A
FYHMPMPAD  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 12f RPD PLENUM I FT B  $          3.00 36.0%  $                1.92 N/A N/A
FYHMPMPAD  FOA_PULLGRIP FOA LS 150 MP(f)-MP(f) 12f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYHMPMPAD  FYHMPMPAD_BASE FOA LS 150 MP(f)-MP(f) 12f RPD PLENUM I PC B  $      360.00 36.0%  $            230.40 N/A N/A
FYHMPMPAF  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 24f RPD PLENUM I FT B  $          6.00 36.0%  $                3.84 N/A N/A
FYHMPMPAF  FOA_PULLGRIP FOA LS 150 MP(f)-MP(f) 24f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYHMPMPAF  FYHMPMPAF_BASE FOA LS 150 MP(f)-MP(f) 24f RPD PLENUM I PC B  $      720.00 36.0%  $            460.80 N/A N/A
FYHMPMPAG  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 36f RPD PLENUM I FT B  $          9.00 36.0%  $                5.76 N/A N/A
FYHMPMPAG  FOA_PULLGRIP FOA LS 150 MP(f)-MP(f) 36f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYHMPMPAG  FYHMPMPAG_BASE FOA LS 150 MP(f)-MP(f) 36f RPD PLENUM I PC B  $   1,080.00 36.0%  $            691.20 N/A N/A
FYHMPMPAH  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 48f RPD PLENUM I FT B  $        12.00 36.0%  $                7.68 N/A N/A
FYHMPMPAH  FOA_PULLGRIP FOA LS 150 MP(f)-MP(f) 48f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYHMPMPAH  FYHMPMPAH_BASE FOA LS 150 MP(f)-MP(f) 48f RPD PLENUM I PC B  $   1,440.00 36.0%  $            921.60 N/A N/A
FYHMPMPAK  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 72f RPD PLENUM I FT B  $        18.00 36.0%  $              11.52 N/A N/A
FYHMPMPAK  FOA_PULLGRIP FOA LS 150 MP(f)-MP(f) 72f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYHMPMPAK  FYHMPMPAK_BASE FOA LS 150 MP(f)-MP(f) 72f RPD PLENUM I PC B  $   2,160.00 36.0%  $         1,382.40 N/A N/A
FYHMPMPAL  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 96f RPD PLENUM I FT B  $        24.00 36.0%  $              15.36 N/A N/A
FYHMPMPAL  FOA_PULLGRIP FOA LS 150 MP(f)-MP(f) 96f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYHMPMPAL  FYHMPMPAL_BASE FOA LS 150 MP(f)-MP(f) 96f RPD PLENUM I PC B  $   2,880.00 36.0%  $         1,843.20 N/A N/A
FYHMPMPAM  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 144f RPD PLENUM I FT B  $        36.00 36.0%  $              23.04 N/A N/A
FYHMPMPAM  FOA_PULLGRIP FOA LS 150 MP(f)-MP(f) 144f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYHMPMPAM  FYHMPMPAM_BASE FOA LS 150 MP(f)-MP(f) 144f RPD PLENUM I PC B  $   4,320.00 36.0%  $         2,764.80 N/A N/A
FYHMPMXAD  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 12f RPD PLENUM I FT B  $          3.00 36.0%  $                1.92 N/A N/A
FYHMPMXAD  FOA_PULLGRIP FOA LS 150 MP(f)-MP(m) 12f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYHMPMXAD  FYHMPMXAD_BASE FOA LS 150 MP(f)-MP(m) 12f RPD PLENUM I PC B  $      360.00 36.0%  $            230.40 N/A N/A
FYHMPMXAF  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 24f RPD PLENUM I FT B  $          6.00 36.0%  $                3.84 N/A N/A
FYHMPMXAF  FOA_PULLGRIP FOA LS 150 MP(f)-MP(m) 24f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYHMPMXAF  FYHMPMXAF_BASE FOA LS 150 MP(f)-MP(m) 24f RPD PLENUM I PC B  $      720.00 36.0%  $            460.80 N/A N/A
FYHMPMXAG  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 36f RPD PLENUM I FT B  $          9.00 36.0%  $                5.76 N/A N/A
FYHMPMXAG  FOA_PULLGRIP FOA LS 150 MP(f)-MP(m) 36f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYHMPMXAG  FYHMPMXAG_BASE FOA LS 150 MP(f)-MP(m) 36f RPD PLENUM I PC B  $   1,080.00 36.0%  $            691.20 N/A N/A
FYHMPMXAH  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 48f RPD PLENUM I FT B  $        20.50 36.0%  $              13.12 N/A N/A
FYHMPMXAH  FOA_PULLGRIP FOA LS 150 MP(f)-MP(m) 48f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYHMPMXAH  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(m) 48f RPD PLENUM I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FYHMPMXAH  FYHMPMXAH_BASE FOA LS 150 MP(f)-MP(m) 48f RPD PLENUM I PC B  $   1,440.00 36.0%  $            921.60 N/A N/A

1484 of 9702



NW Infrastructure Commscope

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CommScope Uniprise Connectivity         
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FYHMPMXAK  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 72f RPD PLENUM I FT B  $        18.00 36.0%  $              11.52 N/A N/A
FYHMPMXAK  FOA_PULLGRIP FOA LS 150 MP(f)-MP(m) 72f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYHMPMXAK  FYHMPMXAK_BASE FOA LS 150 MP(f)-MP(m) 72f RPD PLENUM I PC B  $   2,160.00 36.0%  $         1,382.40 N/A N/A
FYHMPMXAL  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 96f RPD PLENUM I FT B  $        24.00 36.0%  $              15.36 N/A N/A
FYHMPMXAL  FOA_PULLGRIP FOA LS 150 MP(f)-MP(m) 96f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYHMPMXAL  FYHMPMXAL_BASE FOA LS 150 MP(f)-MP(m) 96f RPD PLENUM I PC B  $   2,880.00 36.0%  $         1,843.20 N/A N/A
FYHMPMXAM  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 144f RPD PLENUM I FT B  $        36.00 36.0%  $              23.04 N/A N/A
FYHMPMXAM  FOA_PULLGRIP FOA LS 150 MP(f)-MP(m) 144f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYHMPMXAM  FYHMPMXAM_BASE FOA LS 150 MP(f)-MP(m) 144f RPD PLENUM I PC B  $   4,320.00 36.0%  $         2,764.80 N/A N/A
FYMMPMPAD  FOA_LENGTH FOA OS MP(f)-MP(f) 12f RPD PLENUM I FT B  $          2.90 36.0%  $                1.86 N/A N/A
FYMMPMPAD  FOA_PULLGRIP FOA OS MP(f)-MP(f) 12f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYMMPMPAD  FYMMPMPAD_BASE FOA OS MP(f)-MP(f) 12f RPD PLENUM I PC B  $      360.00 36.0%  $            230.40 N/A N/A
FYMMPMPAF  FOA_LENGTH FOA OS MP(f)-MP(f) 24f RPD PLENUM I FT B  $          5.80 36.0%  $                3.71 N/A N/A
FYMMPMPAF  FOA_PULLGRIP FOA OS MP(f)-MP(f) 24f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYMMPMPAF  FYMMPMPAF_BASE FOA OS MP(f)-MP(f) 24f RPD PLENUM I PC B  $      720.00 36.0%  $            460.80 N/A N/A
FYMMPMPAG  FOA_LENGTH FOA OS MP(f)-MP(f) 36f RPD PLENUM I FT B  $          8.80 36.0%  $                5.63 N/A N/A
FYMMPMPAG  FOA_PULLGRIP FOA OS MP(f)-MP(f) 36f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYMMPMPAG  FYMMPMPAG_BASE FOA OS MP(f)-MP(f) 36f RPD PLENUM I PC B  $   1,080.00 36.0%  $            691.20 N/A N/A
FYMMPMPAH  FOA_LENGTH FOA OS MP(f)-MP(f) 48f RPD PLENUM I FT B  $        11.70 36.0%  $                7.49 N/A N/A
FYMMPMPAH  FOA_PULLGRIP FOA OS MP(f)-MP(f) 48f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYMMPMPAH  FYMMPMPAH_BASE FOA OS MP(f)-MP(f) 48f RPD PLENUM I PC B  $   1,440.00 36.0%  $            921.60 N/A N/A
FYMMPMPAK  FOA_LENGTH FOA OS MP(f)-MP(f) 72f RPD PLENUM I FT B  $        17.50 36.0%  $              11.20 N/A N/A
FYMMPMPAK  FOA_PULLGRIP FOA OS MP(f)-MP(f) 72f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYMMPMPAK  FYMMPMPAK_BASE FOA OS MP(f)-MP(f) 72f RPD PLENUM I PC B  $   2,160.00 36.0%  $         1,382.40 N/A N/A
FYMMPMPAL  FOA_LENGTH FOA OS MP(f)-MP(f) 96f RPD PLENUM I FT B  $        23.50 36.0%  $              15.04 N/A N/A
FYMMPMPAL  FOA_PULLGRIP FOA OS MP(f)-MP(f) 96f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYMMPMPAL  FYMMPMPAL_BASE FOA OS MP(f)-MP(f) 96f RPD PLENUM I PC B  $   2,880.00 36.0%  $         1,843.20 N/A N/A
FYMMPMPAM  FOA_LENGTH FOA OS MP(f)-MP(f) 144f RPD PLENUM I FT B  $        35.20 36.0%  $              22.53 N/A N/A
FYMMPMPAM  FOA_PULLGRIP FOA OS MP(f)-MP(f) 144f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYMMPMPAM  FYMMPMPAM_BASE FOA OS MP(f)-MP(f) 144f RPD PLENUM I PC B  $   4,320.00 36.0%  $         2,764.80 N/A N/A
FYMMPMXAD  FOA_LENGTH FOA OS MP(f)-MP(m) 12f RPD PLENUM I FT B  $          2.90 36.0%  $                1.86 N/A N/A
FYMMPMXAD  FOA_PULLGRIP FOA OS MP(f)-MP(m) 12f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYMMPMXAD  FYMMPMXAD_BASE FOA OS MP(f)-MP(m) 12f RPD PLENUM I PC B  $      360.00 36.0%  $            230.40 N/A N/A
FYMMPMXAF  FOA_LENGTH FOA OS MP(f)-MP(m) 24f RPD PLENUM I FT B  $          5.80 36.0%  $                3.71 N/A N/A
FYMMPMXAF  FOA_PULLGRIP FOA OS MP(f)-MP(m) 24f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYMMPMXAF  FYMMPMXAF_BASE FOA OS MP(f)-MP(m) 24f RPD PLENUM I PC B  $      720.00 36.0%  $            460.80 N/A N/A
FYMMPMXAG  FOA_LENGTH FOA OS MP(f)-MP(m) 36f RPD PLENUM I FT B  $          8.80 36.0%  $                5.63 N/A N/A
FYMMPMXAG  FOA_PULLGRIP FOA OS MP(f)-MP(m) 36f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYMMPMXAG  FYMMPMXAG_BASE FOA OS MP(f)-MP(m) 36f RPD PLENUM I PC B  $   1,080.00 36.0%  $            691.20 N/A N/A
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FYMMPMXAH  FOA_LENGTH FOA OS MP(f)-MP(m) 48f RPD PLENUM I FT B  $        11.70 36.0%  $                7.49 N/A N/A
FYMMPMXAH  FOA_PULLGRIP FOA OS MP(f)-MP(m) 48f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYMMPMXAH  FYMMPMXAH_BASE FOA OS MP(f)-MP(m) 48f RPD PLENUM I PC B  $   1,440.00 36.0%  $            921.60 N/A N/A
FYMMPMXAK  FOA_LENGTH FOA OS MP(f)-MP(m) 72f RPD PLENUM I FT B  $        17.50 36.0%  $              11.20 N/A N/A
FYMMPMXAK  FOA_PULLGRIP FOA OS MP(f)-MP(m) 72f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYMMPMXAK  FYMMPMXAK_BASE FOA OS MP(f)-MP(m) 72f RPD PLENUM I PC B  $   2,160.00 36.0%  $         1,382.40 N/A N/A
FYMMPMXAL  FOA_LENGTH FOA OS MP(f)-MP(m) 96f RPD PLENUM I FT B  $        23.50 36.0%  $              15.04 N/A N/A
FYMMPMXAL  FOA_PULLGRIP FOA OS MP(f)-MP(m) 96f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYMMPMXAL  FYMMPMXAL_BASE FOA OS MP(f)-MP(m) 96f RPD PLENUM I PC B  $   2,880.00 36.0%  $         1,843.20 N/A N/A
FYMMPMXAM  FOA_LENGTH FOA OS MP(f)-MP(m) 144f RPD PLENUM I FT B  $        35.20 36.0%  $              22.53 N/A N/A
FYMMPMXAM  FOA_PULLGRIP FOA OS MP(f)-MP(m) 144f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYMMPMXAM  FYMMPMXAM_BASE FOA OS MP(f)-MP(m) 144f RPD PLENUM I PC B  $   4,320.00 36.0%  $         2,764.80 N/A N/A
FYWMPMPAD  FOA_LENGTH FOA TS MP(f)-MP(f) 12f RPD PLENUM I FT B  $          2.20 36.0%  $                1.41 N/A N/A
FYWMPMPAD  FOA_PULLGRIP FOA TS MP(f)-MP(f) 12f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYWMPMPAD  FYWMPMPAD_BASE FOA TS MP(f)-MP(f) 12f RPD PLENUM I PC B  $      486.00 36.0%  $            311.04 N/A N/A
FYWMPMPAF  FOA_LENGTH FOA TS MP(f)-MP(f) 24f RPD PLENUM I FT B  $          4.40 36.0%  $                2.82 N/A N/A
FYWMPMPAF  FOA_PULLGRIP FOA TS MP(f)-MP(f) 24f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYWMPMPAF  FYWMPMPAF_BASE FOA TS MP(f)-MP(f) 24f RPD PLENUM I PC B  $      972.00 36.0%  $            622.08 N/A N/A
FYWMPMPAG  FOA_LENGTH FOA TS MP(f)-MP(f) 36f RPD PLENUM I FT B  $          6.60 36.0%  $                4.22 N/A N/A
FYWMPMPAG  FOA_PULLGRIP FOA TS MP(f)-MP(f) 36f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYWMPMPAG  FYWMPMPAG_BASE FOA TS MP(f)-MP(f) 36f RPD PLENUM I PC B  $   1,458.00 36.0%  $            933.12 N/A N/A
FYWMPMPAH  FOA_LENGTH FOA TS MP(f)-MP(f) 48f RPD PLENUM I FT B  $          8.80 36.0%  $                5.63 N/A N/A
FYWMPMPAH  FOA_PULLGRIP FOA TS MP(f)-MP(f) 48f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYWMPMPAH  FYWMPMPAH_BASE FOA TS MP(f)-MP(f) 48f RPD PLENUM I PC B  $   1,944.00 36.0%  $         1,244.16 N/A N/A
FYWMPMPAK  FOA_LENGTH FOA TS MP(f)-MP(f) 72f RPD PLENUM I FT B  $        13.20 36.0%  $                8.45 N/A N/A
FYWMPMPAK  FOA_PULLGRIP FOA TS MP(f)-MP(f) 72f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYWMPMPAK  FYWMPMPAK_BASE FOA TS MP(f)-MP(f) 72f RPD PLENUM I PC B  $   2,916.00 36.0%  $         1,866.24 N/A N/A
FYWMPMPAL  FOA_LENGTH FOA TS MP(f)-MP(f) 48f RPD PLENUM I FT B  $        17.60 36.0%  $              11.26 N/A N/A
FYWMPMPAL  FOA_PULLGRIP FOA TS MP(f)-MP(f) 48f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYWMPMPAL  FOA_PULLGRIP. FOA TS MP(f)-MP(f) 48f RPD PLENUM I PC B  $      232.56 36.0%  $            148.84 N/A N/A
FYWMPMPAL  FYWMPMPAL_BASE FOA TS MP(f)-MP(f) 48f RPD PLENUM I PC B  $   3,870.00 36.0%  $         2,476.80 N/A N/A
FYWMPMPAM  FOA_LENGTH FOA TS MP(f)-MP(f) 144f RPD PLENUM I FT B  $        26.40 36.0%  $              16.90 N/A N/A
FYWMPMPAM  FOA_PULLGRIP FOA TS MP(f)-MP(f) 144f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYWMPMPAM  FYWMPMPAM_BASE FOA TS MP(f)-MP(f) 144f RPD PLENUM I PC B  $   5,824.00 36.0%  $         3,727.36 N/A N/A
FYWMPMXAD  FOA_LENGTH FOA TS MP(f)-MP(m) 12f RPD PLENUM I FT B  $          2.20 36.0%  $                1.41 N/A N/A
FYWMPMXAD  FOA_PULLGRIP FOA TS MP(f)-MP(m) 12f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYWMPMXAD  FYWMPMXAD_BASE FOA TS MP(f)-MP(m) 12f RPD PLENUM I PC B  $      486.00 36.0%  $            311.04 N/A N/A
FYWMPMXAF  FOA_LENGTH FOA TS MP(f)-MP(m) 24f RPD PLENUM I FT B  $          4.40 36.0%  $                2.82 N/A N/A
FYWMPMXAF  FOA_PULLGRIP FOA TS MP(f)-MP(m) 24f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
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FYWMPMXAF  FYWMPMXAF_BASE FOA TS MP(f)-MP(m) 24f RPD PLENUM I PC B  $      972.00 36.0%  $            622.08 N/A N/A
FYWMPMXAG  FOA_LENGTH FOA TS MP(f)-MP(m) 36f RPD PLENUM I FT B  $          6.60 36.0%  $                4.22 N/A N/A
FYWMPMXAG  FOA_PULLGRIP FOA TS MP(f)-MP(m) 36f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYWMPMXAG  FYWMPMXAG_BASE FOA TS MP(f)-MP(m) 36f RPD PLENUM I PC B  $   1,458.00 36.0%  $            933.12 N/A N/A
FYWMPMXAH  FOA_LENGTH FOA TS MP(f)-MP(m) 48f RPD PLENUM I FT B  $          8.80 36.0%  $                5.63 N/A N/A
FYWMPMXAH  FOA_PULLGRIP FOA TS MP(f)-MP(m) 48f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYWMPMXAH  FYWMPMXAH_BASE FOA TS MP(f)-MP(m) 48f RPD PLENUM I PC B  $   1,944.00 36.0%  $         1,244.16 N/A N/A
FYWMPMXAK  FOA_LENGTH FOA TS MP(f)-MP(m) 72f RPD PLENUM I FT B  $        13.20 36.0%  $                8.45 N/A N/A
FYWMPMXAK  FOA_PULLGRIP FOA TS MP(f)-MP(m) 72f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYWMPMXAK  FYWMPMXAK_BASE FOA TS MP(f)-MP(m) 72f RPD PLENUM I PC B  $   2,916.00 36.0%  $         1,866.24 N/A N/A
FYWMPMXAL  FOA_LENGTH FOA TS MP(f)-MP(m) 96f RPD PLENUM I FT B  $        17.60 36.0%  $              11.26 N/A N/A
FYWMPMXAL  FOA_PULLGRIP FOA TS MP(f)-MP(m) 96f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYWMPMXAL  FYWMPMXAL_BASE FOA TS MP(f)-MP(m) 96f RPD PLENUM I PC B  $   3,870.00 36.0%  $         2,476.80 N/A N/A
FYWMPMXAM  FOA_LENGTH FOA TS MP(f)-MP(m) 144f RPD PLENUM I FT B  $        26.40 36.0%  $              16.90 N/A N/A
FYWMPMXAM  FOA_PULLGRIP FOA TS MP(f)-MP(m) 144f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYWMPMXAM  FYWMPMXAM_BASE FOA TS MP(f)-MP(m) 144f RPD PLENUM I PC B  $   5,824.00 36.0%  $         3,727.36 N/A N/A
FYXMPMPAD  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 12f RPD PLENUM I FT B  $          5.00 36.0%  $                3.20 N/A N/A
FYXMPMPAD  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 12f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYXMPMPAD  FYXMPMPAD_BASE FOA LS 550 MP(f)-MP(f) 12f RPD PLENUM I PC B  $      360.00 36.0%  $            230.40 N/A N/A
FYXMPMPAF  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 24f RPD PLENUM I FT B  $        10.00 36.0%  $                6.40 N/A N/A
FYXMPMPAF  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 24f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYXMPMPAF  FYXMPMPAF_BASE FOA LS 550 MP(f)-MP(f) 24f RPD PLENUM I PC B  $      720.00 36.0%  $            460.80 N/A N/A
FYXMPMPAG  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 36f RPD PLENUM I FT B  $        15.00 36.0%  $                9.60 N/A N/A
FYXMPMPAG  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 36f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYXMPMPAG  FYXMPMPAG_BASE FOA LS 550 MP(f)-MP(f) 36f RPD PLENUM I PC B  $   1,080.00 36.0%  $            691.20 N/A N/A
FYXMPMPAH  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 48f RPD PLENUM I FT B  $        20.00 36.0%  $              12.80 N/A N/A
FYXMPMPAH  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 48f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYXMPMPAH  FYXMPMPAH_BASE FOA LS 550 MP(f)-MP(f) 48f RPD PLENUM I PC B  $   1,440.00 36.0%  $            921.60 N/A N/A
FYXMPMPAK  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 72f RPD PLENUM I FT B  $        30.00 36.0%  $              19.20 N/A N/A
FYXMPMPAK  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 72f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYXMPMPAK  FYXMPMPAK_BASE FOA LS 550 MP(f)-MP(f) 72f RPD PLENUM I PC B  $   2,160.00 36.0%  $         1,382.40 N/A N/A
FYXMPMPAL  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 96f RPD PLENUM I FT B  $        40.00 36.0%  $              25.60 N/A N/A
FYXMPMPAL  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 96f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYXMPMPAL  FYXMPMPAL_BASE FOA LS 550 MP(f)-MP(f) 96f RPD PLENUM I PC B  $   2,880.00 36.0%  $         1,843.20 N/A N/A
FYXMPMPAM  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 144f RPD PLENUM I FT B  $        60.00 36.0%  $              38.40 N/A N/A
FYXMPMPAM  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 144f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYXMPMPAM  FYXMPMPAM_BASE FOA LS 550 MP(f)-MP(f) 144f RPD PLENUM I PC B  $   4,320.00 36.0%  $         2,764.80 N/A N/A
FYXMPMXAD  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 12f RPD PLENUM I FT B  $          5.00 36.0%  $                3.20 N/A N/A
FYXMPMXAD  FOA_PULLGRIP FOA LS 550 MP(f)-MP(m) 12f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
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FYXMPMXAD  FYXMPMXAD_BASE FOA LS 550 MP(f)-MP(m) 12f RPD PLENUM I PC B  $      360.00 36.0%  $            230.40 N/A N/A
FYXMPMXAF  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 24f RPD PLENUM I FT B  $        10.00 36.0%  $                6.40 N/A N/A
FYXMPMXAF  FOA_PULLGRIP FOA LS 550 MP(f)-MP(m) 24f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYXMPMXAF  FYXMPMXAF_BASE FOA LS 550 MP(f)-MP(m) 24f RPD PLENUM I PC B  $      720.00 36.0%  $            460.80 N/A N/A
FYXMPMXAG  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 36f RPD PLENUM I FT B  $        15.00 36.0%  $                9.60 N/A N/A
FYXMPMXAG  FOA_PULLGRIP FOA LS 550 MP(f)-MP(m) 36f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYXMPMXAG  FYXMPMXAG_BASE FOA LS 550 MP(f)-MP(m) 36f RPD PLENUM I PC B  $   1,080.00 36.0%  $            691.20 N/A N/A
FYXMPMXAH  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 48f RPD PLENUM I FT B  $        20.00 36.0%  $              12.80 N/A N/A
FYXMPMXAH  FOA_PULLGRIP FOA LS 550 MP(f)-MP(m) 48f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYXMPMXAH  FYXMPMXAH_BASE FOA LS 550 MP(f)-MP(m) 48f RPD PLENUM I PC B  $   1,440.00 36.0%  $            921.60 N/A N/A
FYXMPMXAK  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 72f RPD PLENUM I FT B  $        30.00 36.0%  $              19.20 N/A N/A
FYXMPMXAK  FOA_PULLGRIP FOA LS 550 MP(f)-MP(m) 72f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYXMPMXAK  FYXMPMXAK_BASE FOA LS 550 MP(f)-MP(m) 72f RPD PLENUM I PC B  $   2,160.00 36.0%  $         1,382.40 N/A N/A
FYXMPMXAL  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 96f RPD PLENUM I FT B  $        40.00 36.0%  $              25.60 N/A N/A
FYXMPMXAL  FOA_PULLGRIP FOA LS 550 MP(f)-MP(m) 96f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYXMPMXAL  FYXMPMXAL_BASE FOA LS 550 MP(f)-MP(m) 96f RPD PLENUM I PC B  $   2,880.00 36.0%  $         1,843.20 N/A N/A
FYXMPMXAM  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 144f RPD PLENUM I FT B  $        60.00 36.0%  $              38.40 N/A N/A
FYXMPMXAM  FOA_PULLGRIP FOA LS 550 MP(f)-MP(m) 144f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYXMPMXAM  FYXMPMXAM_BASE FOA LS 550 MP(f)-MP(m) 144f RPD PLENUM I PC B  $   4,320.00 36.0%  $         2,764.80 N/A N/A
FYXMXMXAD  FOA_LENGTH FOA LS 550 MP(m)-MP(m) 12f RPD PLENUM I FT B  $          5.00 36.0%  $                3.20 N/A N/A
FYXMXMXAD  FOA_PULLGRIP FOA LS 550 MP(m)-MP(m) 12f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYXMXMXAD  FYXMXMXAD_BASE FOA LS 550 MP(m)-MP(m) 12f RPD PLENUM I PC B  $      360.00 36.0%  $            230.40 N/A N/A
FYZMPMPAD  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 12f RPD PLENUM I FT B  $          3.90 36.0%  $                2.50 N/A N/A
FYZMPMPAD  FOA_PULLGRIP FOA LS 300 MP(f)-MP(f) 12f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYZMPMPAD  FYZMPMPAD_BASE FOA LS 300 MP(f)-MP(f) 12f RPD PLENUM I PC B  $      360.00 36.0%  $            230.40 N/A N/A
FYZMPMPAF  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 24f RPD PLENUM I FT B  $          7.70 36.0%  $                4.93 N/A N/A
FYZMPMPAF  FOA_PULLGRIP FOA LS 300 MP(f)-MP(f) 24f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYZMPMPAF  FYZMPMPAF_BASE FOA LS 300 MP(f)-MP(f) 24f RPD PLENUM I PC B  $      720.00 36.0%  $            460.80 N/A N/A
FYZMPMPAG  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 36f RPD PLENUM I FT B  $        11.60 36.0%  $                7.42 N/A N/A
FYZMPMPAG  FOA_PULLGRIP FOA LS 300 MP(f)-MP(f) 36f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYZMPMPAG  FYZMPMPAG_BASE FOA LS 300 MP(f)-MP(f) 36f RPD PLENUM I PC B  $   1,080.00 36.0%  $            691.20 N/A N/A
FYZMPMPAH  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 48f RPD PLENUM I FT B  $        15.50 36.0%  $                9.92 N/A N/A
FYZMPMPAH  FOA_PULLGRIP FOA LS 300 MP(f)-MP(f) 48f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYZMPMPAH  FYZMPMPAH_BASE FOA LS 300 MP(f)-MP(f) 48f RPD PLENUM I PC B  $   1,440.00 36.0%  $            921.60 N/A N/A
FYZMPMPAK  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 72f RPD PLENUM I FT B  $        23.20 36.0%  $              14.85 N/A N/A
FYZMPMPAK  FOA_PULLGRIP FOA LS 300 MP(f)-MP(f) 72f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYZMPMPAK  FYZMPMPAK_BASE FOA LS 300 MP(f)-MP(f) 72f RPD PLENUM I PC B  $   2,160.00 36.0%  $         1,382.40 N/A N/A
FYZMPMPAL  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 96f RPD PLENUM I FT B  $        31.00 36.0%  $              19.84 N/A N/A
FYZMPMPAL  FOA_PULLGRIP FOA LS 300 MP(f)-MP(f) 96f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
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FYZMPMPAL  FYZMPMPAL_BASE FOA LS 300 MP(f)-MP(f) 96f RPD PLENUM I PC B  $   2,880.00 36.0%  $         1,843.20 N/A N/A
FYZMPMPAM  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 144f RPD PLENUM I FT B  $        46.50 36.0%  $              29.76 N/A N/A
FYZMPMPAM  FOA_PULLGRIP FOA LS 300 MP(f)-MP(f) 144f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYZMPMPAM  FYZMPMPAM_BASE FOA LS 300 MP(f)-MP(f) 144f RPD PLENUM I PC B  $   4,320.00 36.0%  $         2,764.80 N/A N/A
FYZMPMXAD  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 12f RPD PLENUM I FT B  $          3.90 36.0%  $                2.50 N/A N/A
FYZMPMXAD  FOA_PULLGRIP FOA LS 300 MP(f)-MP(m) 12f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYZMPMXAD  FYZMPMXAD_BASE FOA LS 300 MP(f)-MP(m) 12f RPD PLENUM I PC B  $      360.00 36.0%  $            230.40 N/A N/A
FYZMPMXAF  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 24f RPD PLENUM I FT B  $          7.70 36.0%  $                4.93 N/A N/A
FYZMPMXAF  FOA_PULLGRIP FOA LS 300 MP(f)-MP(m) 24f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYZMPMXAF  FYZMPMXAF_BASE FOA LS 300 MP(f)-MP(m) 24f RPD PLENUM I PC B  $      720.00 36.0%  $            460.80 N/A N/A
FYZMPMXAG  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 36f RPD PLENUM I FT B  $        11.60 36.0%  $                7.42 N/A N/A
FYZMPMXAG  FOA_PULLGRIP FOA LS 300 MP(f)-MP(m) 36f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYZMPMXAG  FYZMPMXAG_BASE FOA LS 300 MP(f)-MP(m) 36f RPD PLENUM I PC B  $   1,080.00 36.0%  $            691.20 N/A N/A
FYZMPMXAH  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 48f RPD PLENUM I FT B  $        15.50 36.0%  $                9.92 N/A N/A
FYZMPMXAH  FOA_PULLGRIP FOA LS 300 MP(f)-MP(m) 48f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYZMPMXAH  FYZMPMXAH_BASE FOA LS 300 MP(f)-MP(m) 48f RPD PLENUM I PC B  $   1,440.00 36.0%  $            921.60 N/A N/A
FYZMPMXAK  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 72f RPD PLENUM I FT B  $        23.20 36.0%  $              14.85 N/A N/A
FYZMPMXAK  FOA_PULLGRIP FOA LS 300 MP(f)-MP(m) 72f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYZMPMXAK  FYZMPMXAK_BASE FOA LS 300 MP(f)-MP(m) 72f RPD PLENUM I PC B  $   2,160.00 36.0%  $         1,382.40 N/A N/A
FYZMPMXAL  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 96f RPD PLENUM I FT B  $        31.00 36.0%  $              19.84 N/A N/A
FYZMPMXAL  FOA_PULLGRIP FOA LS 300 MP(f)-MP(m) 96f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYZMPMXAL  FYZMPMXAL_BASE FOA LS 300 MP(f)-MP(m) 96f RPD PLENUM I PC B  $   2,880.00 36.0%  $         1,843.20 N/A N/A
FYZMPMXAM  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 144f RPD PLENUM I FT B  $        46.50 36.0%  $              29.76 N/A N/A
FYZMPMXAM  FOA_PULLGRIP FOA LS 300 MP(f)-MP(m) 144f RPD PLENUM I PC B  $      200.00 36.0%  $            128.00 N/A N/A
FYZMPMXAM  FYZMPMXAM_BASE FOA LS 300 MP(f)-MP(m) 144f RPD PLENUM I PC B  $   4,320.00 36.0%  $         2,764.80 N/A N/A
FZHMPMPAD  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 12f RPD ARMOR I FT B  $          6.00 36.0%  $                3.84 N/A N/A
FZHMPMPAD  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(f) 12f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZHMPMPAD  FZHMPMPAD_BASE FOA LS 150 MP(f)-MP(f) 12f RPD ARMOR I PC B  $      378.00 36.0%  $            241.92 N/A N/A
FZHMPMPAF  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 24f RPD ARMOR I FT B  $        10.50 36.0%  $                6.72 N/A N/A
FZHMPMPAF  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(f) 24f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZHMPMPAF  FZHMPMPAF_BASE FOA LS 150 MP(f)-MP(f) 24f RPD ARMOR I PC B  $      756.00 36.0%  $            483.84 N/A N/A
FZHMPMPAG  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 36f RPD ARMOR I FT B  $        13.20 36.0%  $                8.45 N/A N/A
FZHMPMPAG  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(f) 36f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZHMPMPAG  FZHMPMPAG_BASE FOA LS 150 MP(f)-MP(f) 36f RPD ARMOR I PC B  $   1,134.00 36.0%  $            725.76 N/A N/A
FZHMPMPAH  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 48f RPD ARMOR I FT B  $        14.60 36.0%  $                9.34 N/A N/A
FZHMPMPAH  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(f) 48f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZHMPMPAH  FZHMPMPAH_BASE FOA LS 150 MP(f)-MP(f) 48f RPD ARMOR I PC B  $   1,512.00 36.0%  $            967.68 N/A N/A
FZHMPMPAK  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 72f RPD ARMOR I FT B  $        20.50 36.0%  $              13.12 N/A N/A
FZHMPMPAK  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(f) 72f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
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FZHMPMPAK  FZHMPMPAK_BASE FOA LS 150 MP(f)-MP(f) 72f RPD ARMOR I PC B  $   2,268.00 36.0%  $         1,451.52 N/A N/A
FZHMPMPAL  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 96f RPD ARMOR I FT B  $        26.50 36.0%  $              16.96 N/A N/A
FZHMPMPAL  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(f) 96f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZHMPMPAL  FZHMPMPAL_BASE FOA LS 150 MP(f)-MP(f) 96f RPD ARMOR I PC B  $   3,024.00 36.0%  $         1,935.36 N/A N/A
FZHMPMPAM  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 144f RPD ARMOR I FT B  $        38.00 36.0%  $              24.32 N/A N/A
FZHMPMPAM  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(f) 144f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZHMPMPAM  FZHMPMPAM_BASE FOA LS 150 MP(f)-MP(f) 144f RPD ARMOR I PC B  $   4,536.00 36.0%  $         2,903.04 N/A N/A
FZHMPMXAD  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 12f RPD ARMOR I FT B  $          6.00 36.0%  $                3.84 N/A N/A
FZHMPMXAD  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(m) 12f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZHMPMXAD  FZHMPMXAD_BASE FOA LS 150 MP(f)-MP(m) 12f RPD ARMOR I PC B  $      378.00 36.0%  $            241.92 N/A N/A
FZHMPMXAF  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 24f RPD ARMOR I FT B  $        10.50 36.0%  $                6.72 N/A N/A
FZHMPMXAF  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(m) 24f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZHMPMXAF  FZHMPMXAF_BASE FOA LS 150 MP(f)-MP(m) 24f RPD ARMOR I PC B  $      756.00 36.0%  $            483.84 N/A N/A
FZHMPMXAG  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 36f RPD ARMOR I FT B  $        13.20 36.0%  $                8.45 N/A N/A
FZHMPMXAG  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(m) 36f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZHMPMXAG  FZHMPMXAG_BASE FOA LS 150 MP(f)-MP(m) 36f RPD ARMOR I PC B  $   1,134.00 36.0%  $            725.76 N/A N/A
FZHMPMXAH  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 48f RPD ARMOR I FT B  $        14.60 36.0%  $                9.34 N/A N/A
FZHMPMXAH  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(m) 48f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZHMPMXAH  FZHMPMXAH_BASE FOA LS 150 MP(f)-MP(m) 48f RPD ARMOR I PC B  $   1,512.00 36.0%  $            967.68 N/A N/A
FZHMPMXAK  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 72f RPD ARMOR I FT B  $        20.50 36.0%  $              13.12 N/A N/A
FZHMPMXAK  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(m) 72f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZHMPMXAK  FZHMPMXAK_BASE FOA LS 150 MP(f)-MP(m) 72f RPD ARMOR I PC B  $   2,268.00 36.0%  $         1,451.52 N/A N/A
FZHMPMXAL  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 96f RPD ARMOR I FT B  $        26.50 36.0%  $              16.96 N/A N/A
FZHMPMXAL  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(m) 96f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZHMPMXAL  FZHMPMXAL_BASE FOA LS 150 MP(f)-MP(m) 96f RPD ARMOR I PC B  $   3,024.00 36.0%  $         1,935.36 N/A N/A
FZHMPMXAM  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 144f RPD ARMOR I FT B  $        38.00 36.0%  $              24.32 N/A N/A
FZHMPMXAM  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(m) 144f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZHMPMXAM  FZHMPMXAM_BASE FOA LS 150 MP(f)-MP(m) 144f RPD ARMOR I PC B  $   4,536.00 36.0%  $         2,903.04 N/A N/A
FZMMPMPAD  FOA_LENGTH FOA OS MP(f)-MP(f) 12f RPD ARMOR I FT B  $          5.80 36.0%  $                3.71 N/A N/A
FZMMPMPAD  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(f) 12f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZMMPMPAD  FZMMPMPAD_BASE FOA OS MP(f)-MP(f) 12f RPD ARMOR I PC B  $      378.00 36.0%  $            241.92 N/A N/A
FZMMPMPAF  FOA_LENGTH FOA OS MP(f)-MP(f) 24f RPD ARMOR I FT B  $        10.40 36.0%  $                6.66 N/A N/A
FZMMPMPAF  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(f) 24f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZMMPMPAF  FZMMPMPAF_BASE FOA OS MP(f)-MP(f) 24f RPD ARMOR I PC B  $      756.00 36.0%  $            483.84 N/A N/A
FZMMPMPAG  FOA_LENGTH FOA OS MP(f)-MP(f) 36f RPD ARMOR I FT B  $        13.60 36.0%  $                8.70 N/A N/A
FZMMPMPAG  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(f) 36f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZMMPMPAG  FZMMPMPAG_BASE FOA OS MP(f)-MP(f) 36f RPD ARMOR I PC B  $   1,134.00 36.0%  $            725.76 N/A N/A
FZMMPMPAH  FOA_LENGTH FOA OS MP(f)-MP(f) 48f RPD ARMOR I FT B  $        15.00 36.0%  $                9.60 N/A N/A
FZMMPMPAH  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(f) 48f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
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FZMMPMPAH  FZMMPMPAH_BASE FOA OS MP(f)-MP(f) 48f RPD ARMOR I PC B  $   1,512.00 36.0%  $            967.68 N/A N/A
FZMMPMPAK  FOA_LENGTH FOA OS MP(f)-MP(f) 72f RPD ARMOR I FT B  $        21.00 36.0%  $              13.44 N/A N/A
FZMMPMPAK  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(f) 72f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZMMPMPAK  FZMMPMPAK_BASE FOA OS MP(f)-MP(f) 72f RPD ARMOR I PC B  $   2,268.00 36.0%  $         1,451.52 N/A N/A
FZMMPMPAL  FOA_LENGTH FOA OS MP(f)-MP(f) 96f RPD ARMOR I FT B  $        27.20 36.0%  $              17.41 N/A N/A
FZMMPMPAL  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(f) 96f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZMMPMPAL  FZMMPMPAL_BASE FOA OS MP(f)-MP(f) 96f RPD ARMOR I PC B  $   3,024.00 36.0%  $         1,935.36 N/A N/A
FZMMPMPAM  FOA_LENGTH FOA OS MP(f)-MP(f) 144f RPD ARMOR I FT B  $        39.50 36.0%  $              25.28 N/A N/A
FZMMPMPAM  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(f) 144f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZMMPMPAM  FZMMPMPAM_BASE FOA OS MP(f)-MP(f) 144f RPD ARMOR I PC B  $   4,536.00 36.0%  $         2,903.04 N/A N/A
FZMMPMXAD  FOA_LENGTH FOA OS MP(f)-MP(m) 12f RPD ARMOR I FT B  $          5.80 36.0%  $                3.71 N/A N/A
FZMMPMXAD  FOA_PULLGRIP FOA OS MP(f)-MP(m) 12f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZMMPMXAD  FZMMPMXAD_BASE FOA OS MP(f)-MP(m) 12f RPD ARMOR I PC B  $      378.00 36.0%  $            241.92 N/A N/A
FZMMPMXAF  FOA_LENGTH FOA OS MP(f)-MP(m) 24f RPD ARMOR I FT B  $        10.40 36.0%  $                6.66 N/A N/A
FZMMPMXAF  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(m) 24f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZMMPMXAF  FZMMPMXAF_BASE FOA OS MP(f)-MP(m) 24f RPD ARMOR I PC B  $      756.00 36.0%  $            483.84 N/A N/A
FZMMPMXAG  FOA_LENGTH FOA OS MP(f)-MP(m) 36f RPD ARMOR I FT B  $        13.60 36.0%  $                8.70 N/A N/A
FZMMPMXAG  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(m) 36f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZMMPMXAG  FZMMPMXAG_BASE FOA OS MP(f)-MP(m) 36f RPD ARMOR I PC B  $   1,134.00 36.0%  $            725.76 N/A N/A
FZMMPMXAH  FOA_LENGTH FOA OS MP(f)-MP(m) 48f RPD ARMOR I FT B  $        15.00 36.0%  $                9.60 N/A N/A
FZMMPMXAH  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(m) 48f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZMMPMXAH  FZMMPMXAH_BASE FOA OS MP(f)-MP(m) 48f RPD ARMOR I PC B  $   1,512.00 36.0%  $            967.68 N/A N/A
FZMMPMXAK  FOA_LENGTH FOA OS MP(f)-MP(m) 72f RPD ARMOR I FT B  $        21.00 36.0%  $              13.44 N/A N/A
FZMMPMXAK  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(m) 72f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZMMPMXAK  FZMMPMXAK_BASE FOA OS MP(f)-MP(m) 72f RPD ARMOR I PC B  $   2,268.00 36.0%  $         1,451.52 N/A N/A
FZMMPMXAL  FOA_LENGTH FOA OS MP(f)-MP(m) 96f RPD ARMOR I FT B  $        27.20 36.0%  $              17.41 N/A N/A
FZMMPMXAL  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(m) 96f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZMMPMXAL  FZMMPMXAL_BASE FOA OS MP(f)-MP(m) 96f RPD ARMOR I PC B  $   3,024.00 36.0%  $         1,935.36 N/A N/A
FZMMPMXAM  FOA_LENGTH FOA OS MP(f)-MP(m) 144f RPD ARMOR I FT B  $        39.50 36.0%  $              25.28 N/A N/A
FZMMPMXAM  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(m) 144f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZMMPMXAM  FZMMPMXAM_BASE FOA OS MP(f)-MP(m) 144f RPD ARMOR I PC B  $   4,536.00 36.0%  $         2,903.04 N/A N/A
FZWMPMPAD  FOA_LENGTH FOA TS MP(f)-MP(f) 12f RPD ARMOR I FT B  $          5.20 36.0%  $                3.33 N/A N/A
FZWMPMPAD  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(f) 12f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZWMPMPAD  FZWMPMPAD_BASE FOA TS MP(f)-MP(f) 12f RPD ARMOR I PC B  $      496.00 36.0%  $            317.44 N/A N/A
FZWMPMPAF  FOA_LENGTH FOA TS MP(f)-MP(f) 24f RPD ARMOR I FT B  $          8.50 36.0%  $                5.44 N/A N/A
FZWMPMPAF  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(f) 24f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZWMPMPAF  FZWMPMPAF_BASE FOA TS MP(f)-MP(f) 24f RPD ARMOR I PC B  $      990.00 36.0%  $            633.60 N/A N/A
FZWMPMPAG  FOA_LENGTH FOA TS MP(f)-MP(f) 36f RPD ARMOR I FT B  $        10.00 36.0%  $                6.40 N/A N/A
FZWMPMPAG  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(f) 36f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
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FZWMPMPAG  FZWMPMPAG_BASE FOA TS MP(f)-MP(f) 36f RPD ARMOR I PC B  $   1,486.00 36.0%  $            951.04 N/A N/A
FZWMPMPAH  FOA_LENGTH FOA TS MP(f)-MP(f) 48f RPD ARMOR I FT B  $        12.00 36.0%  $                7.68 N/A N/A
FZWMPMPAH  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(f) 48f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZWMPMPAH  FZWMPMPAH_BASE FOA TS MP(f)-MP(f) 48f RPD ARMOR I PC B  $   1,980.00 36.0%  $         1,267.20 N/A N/A
FZWMPMPAK  FOA_LENGTH 'FOA TS MP(f)-MP(f) 72f RPD ARMOR I FT B  $        16.00 36.0%  $              10.24 N/A N/A
FZWMPMPAK  FOA_PULLGRIP_DISP 'FOA TS MP(f)-MP(f) 72f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZWMPMPAK  FZWMPMPAK_BASE 'FOA TS MP(f)-MP(f) 72f RPD ARMOR I PC B  $   2,970.00 36.0%  $         1,900.80 N/A N/A
FZWMPMPAL  FOA_LENGTH FOA TS MP(f)-MP(f) 96f RPD ARMOR I FT B  $        20.50 36.0%  $              13.12 N/A N/A
FZWMPMPAL  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(f) 96f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZWMPMPAL  FZWMPMPAL_BASE FOA TS MP(f)-MP(f) 96f RPD ARMOR I PC B  $   3,960.00 36.0%  $         2,534.40 N/A N/A
FZWMPMPAM  FOA_LENGTH FOA TS MP(f)-MP(f) 144f RPD ARMOR I FT B  $        30.00 36.0%  $              19.20 N/A N/A
FZWMPMPAM  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(f) 144f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZWMPMPAM  FZWMPMPAM_BASE FOA TS MP(f)-MP(f) 144f RPD ARMOR I PC B  $   5,940.00 36.0%  $         3,801.60 N/A N/A
FZWMPMXAD  FOA_LENGTH FOA TS MP(f)-MP(m) 12f RPD ARMOR I FT B  $          5.20 36.0%  $                3.33 N/A N/A
FZWMPMXAD  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(m) 12f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZWMPMXAD  FZWMPMXAD_BASE FOA TS MP(f)-MP(m) 12f RPD ARMOR I PC B  $      496.00 36.0%  $            317.44 N/A N/A
FZWMPMXAF  FOA_LENGTH FOA TS MP(f)-MP(m) 24f RPD ARMOR I FT B  $          8.50 36.0%  $                5.44 N/A N/A
FZWMPMXAF  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(m) 24f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZWMPMXAF  FZWMPMXAF_BASE FOA TS MP(f)-MP(m) 24f RPD ARMOR I PC B  $      990.00 36.0%  $            633.60 N/A N/A
FZWMPMXAG  FOA_LENGTH FOA TS MP(f)-MP(m) 36f RPD ARMOR I FT B  $        10.00 36.0%  $                6.40 N/A N/A
FZWMPMXAG  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(m) 36f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZWMPMXAG  FZWMPMXAG_BASE FOA TS MP(f)-MP(m) 36f RPD ARMOR I PC B  $   1,486.00 36.0%  $            951.04 N/A N/A
FZWMPMXAH  FOA_LENGTH FOA TS MP(f)-MP(m) 48f RPD ARMOR I FT B  $        12.00 36.0%  $                7.68 N/A N/A
FZWMPMXAH  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(m) 48f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZWMPMXAH  FZWMPMXAH_BASE FOA TS MP(f)-MP(m) 48f RPD ARMOR I PC B  $   1,980.00 36.0%  $         1,267.20 N/A N/A
FZWMPMXAK  FOA_LENGTH 'FOA TS MP(f)-MP(m) 72f RPD ARMOR I FT B  $        16.00 36.0%  $              10.24 N/A N/A
FZWMPMXAK  FOA_PULLGRIP_DISP 'FOA TS MP(f)-MP(m) 72f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZWMPMXAK  FZWMPMXAK_BASE 'FOA TS MP(f)-MP(m) 72f RPD ARMOR I PC B  $   2,970.00 36.0%  $         1,900.80 N/A N/A
FZWMPMXAL  FOA_LENGTH 'FOA TS MP(f)-MP(m) 96f RPD ARMOR I FT B  $        20.50 36.0%  $              13.12 N/A N/A
FZWMPMXAL  FOA_PULLGRIP_DISP 'FOA TS MP(f)-MP(m) 96f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZWMPMXAL  FZWMPMXAL_BASE 'FOA TS MP(f)-MP(m) 96f RPD ARMOR I PC B  $   3,960.00 36.0%  $         2,534.40 N/A N/A
FZWMPMXAM  FOA_LENGTH FOA TS MP(f)-MP(m) 144f RPD ARMOR I FT B  $        30.00 36.0%  $              19.20 N/A N/A
FZWMPMXAM  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(m) 144f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZWMPMXAM  FZWMPMXAM_BASE FOA TS MP(f)-MP(m) 144f RPD ARMOR I PC B  $   5,940.00 36.0%  $         3,801.60 N/A N/A
FZXMPMPAD  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 12f RPD ARMOR I FT B  $          9.00 36.0%  $                5.76 N/A N/A
FZXMPMPAD  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 12f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZXMPMPAD  FZXMPMPAD_BASE FOA LS 550 MP(f)-MP(f) 12f RPD ARMOR I PC B  $      378.00 36.0%  $            241.92 N/A N/A
FZXMPMPAF  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 24f RPD ARMOR I FT B  $        15.00 36.0%  $                9.60 N/A N/A
FZXMPMPAF  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 24f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
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FZXMPMPAF  FZXMPMPAF_BASE FOA LS 550 MP(f)-MP(f) 24f RPD ARMOR I PC B  $      756.00 36.0%  $            483.84 N/A N/A
FZXMPMPAG  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 36f RPD ARMOR I FT B  $        20.00 36.0%  $              12.80 N/A N/A
FZXMPMPAG  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 36f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZXMPMPAG  FZXMPMPAG_BASE FOA LS 550 MP(f)-MP(f) 36f RPD ARMOR I PC B  $   1,134.00 36.0%  $            725.76 N/A N/A
FZXMPMPAH  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 48f RPD ARMOR I FT B  $        25.00 36.0%  $              16.00 N/A N/A
FZXMPMPAH  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 48f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZXMPMPAH  FZXMPMPAH_BASE FOA LS 550 MP(f)-MP(f) 48f RPD ARMOR I PC B  $   1,512.00 36.0%  $            967.68 N/A N/A
FZXMPMPAK  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 72f RPD ARMOR I FT B  $        36.00 36.0%  $              23.04 N/A N/A
FZXMPMPAK  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 72f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZXMPMPAK  FZXMPMPAK_BASE FOA LS 550 MP(f)-MP(f) 72f RPD ARMOR I PC B  $   2,268.00 36.0%  $         1,451.52 N/A N/A
FZXMPMPAL  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 96f RPD ARMOR I FT B  $        46.00 36.0%  $              29.44 N/A N/A
FZXMPMPAL  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 96f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZXMPMPAL  FZXMPMPAL_BASE FOA LS 550 MP(f)-MP(f) 96f RPD ARMOR I PC B  $   3,024.00 36.0%  $         1,935.36 N/A N/A
FZXMPMPAM  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 144f RPD ARMOR I FT B  $        68.00 36.0%  $              43.52 N/A N/A
FZXMPMPAM  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 144f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZXMPMPAM  FZXMPMPAM_BASE FOA LS 550 MP(f)-MP(f) 144f RPD ARMOR I PC B  $   4,536.00 36.0%  $         2,903.04 N/A N/A
FZXMPMXAD  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 12f RPD ARMOR I FT B  $          9.00 36.0%  $                5.76 N/A N/A
FZXMPMXAD  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(m) 12f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZXMPMXAD  FZXMPMXAD_BASE FOA LS 550 MP(f)-MP(m) 12f RPD ARMOR I PC B  $      378.00 36.0%  $            241.92 N/A N/A
FZXMPMXAF  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 24f RPD ARMOR I FT B  $        15.00 36.0%  $                9.60 N/A N/A
FZXMPMXAF  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(m) 24f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZXMPMXAF  FZXMPMXAF_BASE FOA LS 550 MP(f)-MP(m) 24f RPD ARMOR I PC B  $      756.00 36.0%  $            483.84 N/A N/A
FZXMPMXAG  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 36f RPD ARMOR I FT B  $        20.00 36.0%  $              12.80 N/A N/A
FZXMPMXAG  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(m) 36f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZXMPMXAG  FZXMPMXAG_BASE FOA LS 550 MP(f)-MP(m) 36f RPD ARMOR I PC B  $   1,134.00 36.0%  $            725.76 N/A N/A
FZXMPMXAH  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 48f RPD ARMOR I FT B  $        25.00 36.0%  $              16.00 N/A N/A
FZXMPMXAH  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(m) 48f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZXMPMXAH  FZXMPMXAH_BASE FOA LS 550 MP(f)-MP(m) 48f RPD ARMOR I PC B  $   1,512.00 36.0%  $            967.68 N/A N/A
FZXMPMXAK  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 72f RPD ARMOR I FT B  $        36.00 36.0%  $              23.04 N/A N/A
FZXMPMXAK  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(m) 72f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZXMPMXAK  FZXMPMXAK_BASE FOA LS 550 MP(f)-MP(m) 72f RPD ARMOR I PC B  $   2,268.00 36.0%  $         1,451.52 N/A N/A
FZXMPMXAL  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 96f RPD ARMOR I FT B  $        46.00 36.0%  $              29.44 N/A N/A
FZXMPMXAL  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(m) 96f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZXMPMXAL  FZXMPMXAL_BASE FOA LS 550 MP(f)-MP(m) 96f RPD ARMOR I PC B  $   3,024.00 36.0%  $         1,935.36 N/A N/A
FZXMPMXAM  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 144f RPD ARMOR I FT B  $        68.00 36.0%  $              43.52 N/A N/A
FZXMPMXAM  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(m) 144f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZXMPMXAM  FZXMPMXAM_BASE FOA LS 550 MP(f)-MP(m) 144f RPD ARMOR I PC B  $   4,536.00 36.0%  $         2,903.04 N/A N/A
FZZMPMPAD  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 12f RPD ARMOR I FT B  $          7.00 36.0%  $                4.48 N/A N/A
FZZMPMPAD  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(f) 12f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
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FZZMPMPAD  FZZMPMPAD_BASE FOA LS 300 MP(f)-MP(f) 12f RPD ARMOR I PC B  $      378.00 36.0%  $            241.92 N/A N/A
FZZMPMPAF  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 24f RPD ARMOR I FT B  $        13.00 36.0%  $                8.32 N/A N/A
FZZMPMPAF  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(f) 24f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZZMPMPAF  FZZMPMPAF_BASE FOA LS 300 MP(f)-MP(f) 24f RPD ARMOR I PC B  $      756.00 36.0%  $            483.84 N/A N/A
FZZMPMPAG  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 36f RPD ARMOR I PC B  $        16.00 36.0%  $              10.24 N/A N/A
FZZMPMPAG  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(f) 36f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZZMPMPAG  FZZMPMPAG_BASE FOA LS 300 MP(f)-MP(f) 36f RPD ARMOR I PC B  $   1,134.00 36.0%  $            725.76 N/A N/A
FZZMPMPAH  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 48f RPD ARMOR I FT B  $        20.00 36.0%  $              12.80 N/A N/A
FZZMPMPAH  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(f) 48f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZZMPMPAH  FZZMPMPAH_BASE FOA LS 300 MP(f)-MP(f) 48f RPD ARMOR I PC B  $   1,512.00 36.0%  $            967.68 N/A N/A
FZZMPMPAK  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 72f RPD ARMOR I FT B  $        28.00 36.0%  $              17.92 N/A N/A
FZZMPMPAK  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(f) 72f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZZMPMPAK  FZZMPMPAK_BASE FOA LS 300 MP(f)-MP(f) 72f RPD ARMOR I PC B  $   2,268.00 36.0%  $         1,451.52 N/A N/A
FZZMPMPAL  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 96f RPD ARMOR I FT B  $        37.00 36.0%  $              23.68 N/A N/A
FZZMPMPAL  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(f) 96f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZZMPMPAL  FZZMPMPAL_BASE FOA LS 300 MP(f)-MP(f) 96f RPD ARMOR I PC B  $   3,024.00 36.0%  $         1,935.36 N/A N/A
FZZMPMPAM  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 144f RPD ARMOR I FT B  $        54.00 36.0%  $              34.56 N/A N/A
FZZMPMPAM  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(f) 144f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZZMPMPAM  FZZMPMPAM_BASE FOA LS 300 MP(f)-MP(f) 144f RPD ARMOR I PC B  $   4,536.00 36.0%  $         2,903.04 N/A N/A
FZZMPMXAD  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 12f RPD ARMOR I FT B  $          7.00 36.0%  $                4.48 N/A N/A
FZZMPMXAD  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(m) 12f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZZMPMXAD  FZZMPMXAD_BASE FOA LS 300 MP(f)-MP(m) 12f RPD ARMOR I PC B  $      378.00 36.0%  $            241.92 N/A N/A
FZZMPMXAF  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 24f RPD ARMOR I FT B  $        13.00 36.0%  $                8.32 N/A N/A
FZZMPMXAF  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(m) 24f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZZMPMXAF  FZZMPMXAF_BASE FOA LS 300 MP(f)-MP(m) 24f RPD ARMOR I PC B  $      756.00 36.0%  $            483.84 N/A N/A
FZZMPMXAG  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 36f RPD ARMOR I FT B  $        16.00 36.0%  $              10.24 N/A N/A
FZZMPMXAG  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(m) 36f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZZMPMXAG  FZZMPMXAG_BASE FOA LS 300 MP(f)-MP(m) 36f RPD ARMOR I PC B  $   1,134.00 36.0%  $            725.76 N/A N/A
FZZMPMXAH  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 48f RPD ARMOR I FT B  $        20.00 36.0%  $              12.80 N/A N/A
FZZMPMXAH  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(m) 48f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZZMPMXAH  FZZMPMXAH_BASE FOA LS 300 MP(f)-MP(m) 48f RPD ARMOR I PC B  $   1,512.00 36.0%  $            967.68 N/A N/A
FZZMPMXAK  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 72f RPD ARMOR I FT B  $        28.00 36.0%  $              17.92 N/A N/A
FZZMPMXAK  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(m) 72f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZZMPMXAK  FZZMPMXAK_BASE FOA LS 300 MP(f)-MP(m) 72f RPD ARMOR I PC B  $   2,268.00 36.0%  $         1,451.52 N/A N/A
FZZMPMXAL  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 96f RPD ARMOR I FT B  $        37.00 36.0%  $              23.68 N/A N/A
FZZMPMXAL  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(m) 96f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
FZZMPMXAL  FZZMPMXAL_BASE FOA LS 300 MP(f)-MP(m) 96f RPD ARMOR I PC B  $   3,024.00 36.0%  $         1,935.36 N/A N/A
FZZMPMXAM  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 144f RPD ARMOR I FT B  $        54.00 36.0%  $              34.56 N/A N/A
FZZMPMXAM  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(m) 144f RPD ARMOR I PC B  $      100.00 36.0%  $              64.00 N/A N/A
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FZZMPMXAM  FZZMPMXAM_BASE FOA LS 300 MP(f)-MP(m) 144f RPD ARMOR I PC B  $   4,536.00 36.0%  $         2,903.04 N/A N/A
HARNESS-3-FIXTURE 3 fixtures:1 sensor:1 gateway:1 harness I PC B  $        60.00 36.00%  $              38.40 N/A N/A
KC1AAA2  KC1AAA2_BASE UNC10G-MEGAPACK UC1AAA2 (Pack of 100) I PKG B  $   1,332.78 36.0%  $            852.98 N/A N/A
KC1AAA2  KC1AAA2_LENGTH UNC10G-MEGAPACK UC1AAA2 (Pack of 100) I FT B  $        90.00 36.0%  $              57.60 N/A N/A
KC1BBB2  KC1BBB2_BASE UNC6-MEGAPACK UC1BBB2 (Pack of 100) I PKG B  $   1,093.09 36.0%  $            699.58 N/A N/A
KC1BBB2  KC1BBB2_LENGTH UNC6-MEGAPACK UC1BBB2 (Pack of 100) I FT B  $        62.00 36.0%  $              39.68 N/A N/A
KC1DDD2  KC1DDD2_BASE UNC5-MEGAPACK UC1DDD2 (Pack of 100) I PKG B  $      503.10 36.0%  $            321.98 N/A N/A
KC1DDD2  KC1DDD2_LENGTH UNC5-MEGAPACK UC1DDD2 (Pack of 100) I FT B  $        44.00 36.0%  $              28.16 N/A N/A
PC-AUS-120-250 PC 120-250V input; Australia & NZ I PC B  $        40.00 36.00%  $              25.60 N/A N/A
PC-BRAZIL PC 220VAC input; Brasil I PC B  $        40.00 36.00%  $              25.60 N/A N/A
PC-CHINA PC 220VAC input; China I PC B  $        40.00 36.00%  $              25.60 N/A N/A
PC-DENMARK PC 230 VAC input; Denmark I PC B  $        40.00 36.00%  $              25.60 N/A N/A
PC-DIR-AUS DIR PC 250VAC input max; Austrailia; NZ I PC B  $        40.00 36.00%  $              25.60 N/A N/A
PC-DIR-CHINA DIR PC 220VAC input; China I PC B  $        40.00 36.00%  $              25.60 N/A N/A
PC-DIR-EU DIR PC 250VAX input max; Europe I PC B  $        40.00 36.00%  $              25.60 N/A N/A
PC-DIR-UK DIR PC 250VACinput max;UK;Hong Kong;Sing I PC B  $        40.00 36.00%  $              25.60 N/A N/A
PC-EU-120-250 ENG PwrCrd. 120-250V input; Europe I PC B  $        40.00 36.00%  $              25.60 N/A N/A
PC-NA-120 PC 125VAC input max; 5-20P; NA I PC B  $        40.00 36.00%  $              25.60 N/A N/A
PC-NA-250 PC 250VAC input max; 6-20P; NA I PC B  $        40.00 36.00%  $              25.60 N/A N/A
PC-SWISS PC 230 VAC input; Switzerland (RW) I PC B  $        40.00 36.00%  $              25.60 N/A N/A
PC-UK-120-250 PC 120-250V input; UK; Hong Kong; Sing I PC B  $        40.00 36.00%  $              25.60 N/A N/A
PER-RIB21CDC Enclosed Relay 10 Amp SPDT;120-277Vac RW I PC B  $      104.00 36.00%  $              66.56 N/A N/A
PIGTAIL-1-FIXTURE 1ch fixt-adp pigtail; 36 inch length I PC B  $        33.60 36.00%  $              21.50 N/A N/A
PIGTAIL-2-FIXTURE 2ch fixt-adp pigtail; 36 inch length I PC B  $        33.60 36.00%  $              21.50 N/A N/A
RD-1G-W RW Dimmer; White I PC B  $      162.78 36.00%  $            104.18 N/A N/A
RD-1G-WALLMOUNT Dimmer Wallmount box-INSTALLS OUTSIDE NA I PC B  $        10.00 36.00%  $                6.40 N/A N/A
RF-SP-RTSC4821-00 4ft SystemKanal Pendant; 2CH; Prism; 530 I PC B  $      460.00 36.0%  $            294.40 N/A N/A
RG-2G-1RELAY Uni g/w 1 relay (non-RW Ready fixt) I PC B  $      100.00 36.00%  $              64.00 N/A N/A
RG-2G-1RELAY-ELCC Gen 2 RW UNI GW - Emergency Lighting I PC B  $      100.00 36.00%  $              64.00 N/A N/A
RG-2G-1RELAYOUTAGE Outage Relay Needs RG-2G-WH & RIB Relay I PC B  $      100.00 36.00%  $              64.00 N/A N/A
RG-2G-ELCC-KT Gen 2 RW UNI GW ELCC w/WH I KIT B  $      150.00 36.0%  $              96.00 N/A N/A
RG-2G-LED-AXRL1700 RG-2G-LED-AXRL1700 I PC B  $        76.50 36.00%  $              48.96 N/A N/A
RG-2G-LED-BRCH2700 Birchwood 4ft Chloe D/I 2CH 700ma I PC B  $        76.50 36.00%  $              48.96 N/A N/A
RG-2G-LED-BRCH4170 Nolan 4' Birchwood 1CH 700ma I PC B  $        76.50 36.00%  $              48.96 N/A N/A
RG-2G-LED-BRCH6170 Nolan 6' Birchwood 1CH 700ma I PC B  $        76.50 36.00%  $              48.96 N/A N/A
RG-2G-LED-BRCH8270 Kelsey 8' Birchwood 2 CH 700ma I PC B  $        76.50 36.00%  $              48.96 N/A N/A
RG-2G-LED-BRLN2001 RW GW for Birchwood 2CH 350/525ma I PC B  $        76.50 36.0%  $              48.96 N/A N/A
RG-2G-LED-BRLN2002 RW GW for Birchwood 2CH 525/525ma I PC B  $        76.50 36.0%  $              48.96 N/A N/A
RG-2G-LED-BRLN2003 RW GW for Birchwood 2CH 700/525ma I PC B  $        76.50 36.0%  $              48.96 N/A N/A
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RG-2G-LED-BRLN2004 RW GW for Birchwood 2CH 700/700ma I PC B  $        76.50 36.0%  $              48.96 N/A N/A
RG-2G-LED-DADL3350 Davis R150 DL 3-1 3CH 350ma I PC B  $        76.50 36.00%  $              48.96 N/A N/A
RG-2G-LED-GNEW2350 Generic Gateway 2CH 350ma-700ma I PC B  $        76.50 36.0%  $              48.96 N/A N/A
RG-2G-LED-GNEW3350 Generic Gateway 3CH 350ma-700ma I PC B  $        76.50 36.0%  $              48.96 N/A N/A
RG-2G-LED-MH221700 Gen 2 RW LED GW for MHT 2x2 1 Ch 700ma I PC B  $        76.50 36.00%  $              48.96 N/A N/A
RG-2G-LED-MH242700 MHT 2X4 2CH 700ma I PC B  $        76.50 36.00%  $              48.96 N/A N/A
RG-2G-LED-MHTT1390 MHT 4 Foot tube 1CH 390ma I PC B  $        76.50 36.00%  $              48.96 N/A N/A
RG-2G-LED-MHTT1450 MHT 2 Foot Tube 1CH 450ma I PC B  $        76.50 36.00%  $              48.96 N/A N/A
RG-2G-LED-MHTT1700 MHT 2 or 4 foot tube 1CH 700ma I PC B  $        76.50 36.00%  $              48.96 N/A N/A
RG-2G-LED-MHTT2450 MHT 2 Foot LED Tube 2CH 450ma I PC B  $        76.50 36.00%  $              48.96 N/A N/A
RG-2G-LED-MHTT2700 MHT 2 or 4 foot tube 2-1 2CH 700ma I PC B  $        76.50 36.00%  $              48.96 N/A N/A
RG-2G-LED-MHTT3450 MHT 2 Foot LED Tube 3CH 450ma I PC B  $        76.50 36.00%  $              48.96 N/A N/A
RG-2G-LED-MHTT3700 MHT 2 or 4 foot tube 3-1 3CH 700ma I PC B  $        76.50 36.00%  $              48.96 N/A N/A
RG-2G-LED-MLDL4I50 RG-2G-LED-MLDL4I50 I PC B  $        76.50 36.00%  $              48.96 N/A N/A
RG-2G-LED-PMDLXC03 PMC 6 DL 3-1 2G Gateway 3CH 500ma I PC B  $        76.50 36.00%  $              48.96 N/A N/A
RG-2G-LED-SPDL2700 Spectrum 6 DL 2-1 2G gateway 2CH 700ma I PC B  $        76.50 36.00%  $              48.96 N/A N/A
RG-2G-LED-WASRDL17 Wila ASR2 18W Downlight 1 X 700ma I PC B  $        76.50 36.00%  $              48.96 N/A N/A
RG-2G-LED-WASRDL27 Wila ASR2 18W Downlight 2-1 2 x 700ma I PC B  $        76.50 36.00%  $              48.96 N/A N/A
RG-2G-LED-WASRDL37 Wila ASR2 18W Downlight 3-1 3 x 700ma I PC B  $        76.50 36.00%  $              48.96 N/A N/A
RG-2G-RELAY-KT Gen 2 RW UNI GW 1RELAY w/WH; RIB relay I KIT B  $      254.00 36.0%  $            162.56 N/A N/A
RG-2G-WH Uni WH - 1Relay/1RelayOutage/2Relay REQ I PC B  $        50.00 36.00%  $              32.00 N/A N/A
RPC-LSZH-RJ45-1G Low Smoke 0 Halogen PatchCord w/ RJ45con I PC B  $      150.00 36.00%  $              96.00 N/A N/A
RPC-PD-1G PatchCord W/O RJ45con for punch down I PC B  $      150.00 36.00%  $              96.00 N/A N/A
RPC-RJ45-1G 84" (213cm) STD patch cable with RJ45 I PC B  $      150.00 36.00%  $              96.00 N/A N/A
RS-2G Gen 2 RW SEN w/RJ25 cable I PC B  $        62.02 36.00%  $              39.69 N/A N/A
RS-2G-01 Gen 2 RW SEN w/RJ25 cable 1' I PC B  $        62.02 36.00%  $              39.69 N/A N/A
RS-2G-03 Gen 2 RW SEN w/RJ25 cable 3' I PC B  $        62.02 36.00%  $              39.69 N/A N/A
RS-2G-HS Gen 2 RW SEN High Sensitivity I PC B  $        70.00 36.00%  $              44.80 N/A N/A
RS-2G-LS Gen 2 RW SEN Low Sensitivity I PC B  $        70.00 36.00%  $              44.80 N/A N/A
SEN-3M1-W-GNEW1350 Sensor 3 Generic 1CH 350ma-499ma I PC B  $        83.26 36.00%  $              53.29 N/A N/A
SEN-3M1-W-GNEW1500 Sensor 3 Generic 500-700mA I PC B  $        83.26 36.00%  $              53.29 N/A N/A
SEN-3M1-W-OCCU0001 Sensor 3 Occupancy Indicator 200ma I PC B  $        83.26 36.00%  $              53.29 N/A N/A
SEN-3M1-W-SENSOR00 Gen 3 RW LED SEN for sensor only I PC B  $        83.26 36.00%  $              53.29 N/A N/A
SUPPORT-ANNUAL-1 Annual Support for RW ENG & DIR I EA B  $      540.00 36.00%  $            345.60 N/A N/A
TRM-RJ45-EU RJ45-18AWG ADP- PER CHANNEL - EU 

VERSION I PC B  $        10.00 36.00%  $                6.40 N/A N/A
TRM-RJ45-EU-50 RJ45-18AWG ADP-PER CH-EU VERSION 50/Pkg I PKG B  $      400.00 36.00%  $            256.00 N/A N/A
TRM-RJ45-EU-8 RJ45-18AWG ADP-PER CH-EU VERSION 8/PKG I PKG B  $        80.00 36.00%  $              51.20 N/A N/A
TRM-RJ45-NA-50 RJ45-18AWG ADP-PER CH-NA VERSION 50/Pkg I PKG B  $      400.00 36.00%  $            256.00 N/A N/A
TRM-RJ45-NA-8 RJ45-18AWG ADP-PER CH-NA VERSION 8/Pkg I PKG B  $        80.00 36.00%  $              51.20 N/A N/A
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UC1AA22  UC1AA22_BASE UNC10G-P U/UTP Modular Patch Cord I PC B  $        13.74 36.0%  $                8.79 N/A N/A
UC1AA22  UC1AA22_LENGTH UNC10G-P U/UTP Modular Patch Cord I FT B  $          1.38 36.0%  $                0.88 N/A N/A
UC1AAA2  UC1AAA2_BASE UNC10G U/UTP Modular Patch Cord I PC B  $        13.74 36.0%  $                8.79 N/A N/A
UC1AAA2  UC1AAA2_LENGTH UNC10G U/UTP Modular Patch Cord I FT B  $          0.90 36.0%  $                0.58 N/A N/A
UC1B482  UC1B482_BASE UNC6-S-L-RJ45-U U/UTP Pigtail I PC B  $          6.73 36.0%  $                4.31 N/A N/A
UC1B482  UC1B482_LENGTH UNC6-S-L-RJ45-U U/UTP Pigtail I FT B  $          0.70 36.0%  $                0.45 N/A N/A
UC1B4B2  UC1B4B2_BASE UNC6-RJ45-U Patch Cord I PC B  $          6.73 36.0%  $                4.31 N/A N/A
UC1B4B2  UC1B4B2_LENGTH UNC6-RJ45-U Patch Cord I FT B  $          0.62 36.0%  $                0.40 N/A N/A
UC1B632  UC1B632_BASE UNC6-S-RJ45-UNJ600 Zone Extension Cord I PC B  $        23.88 36.0%  $              15.28 N/A N/A
UC1B632  UC1B632_LENGTH UNC6-S-RJ45-UNJ600 Zone Extension Cord I FT B  $          0.66 36.0%  $                0.42 N/A N/A
UC1B6C2  UC1B6C2_BASE UNC6-S-P-RJ45-UNJ600 Zone Extension Cord I PC B  $        23.88 36.0%  $              15.28 N/A N/A
UC1B6C2  UC1B6C2_LENGTH UNC6-S-P-RJ45-UNJ600 Zone Extension Cord I FT B  $          0.98 36.0%  $                0.63 N/A N/A
UC1BB82  UC1BB82_BASE UNC6-S-L U/UTP Modular Patch Cord I PC B  $        11.24 36.0%  $                7.19 N/A N/A
UC1BB82  UC1BB82_LENGTH UNC6-S-L U/UTP Modular Patch Cord I FT B  $          0.70 36.0%  $                0.45 N/A N/A
UC1BB92  UC1BB92_BASE UNC6-L U/UTP Modular Patch Cord I PC B  $        11.24 36.0%  $                7.19 N/A N/A
UC1BB92  UC1BB92_LENGTH UNC6-L U/UTP Modular Patch Cord I FT B  $          0.68 36.0%  $                0.44 N/A N/A
UC1BBB2  UC1BBB2_BASE UNC6 Patch Cord I PC B  $        11.24 36.0%  $                7.19 N/A N/A
UC1BBB2  UC1BBB2_LENGTH UNC6 Patch Cord I FT B  $          0.62 36.0%  $                0.40 N/A N/A
UC1BBC2  UC1BBC2_BASE UNC6-P U/UTP Modular Patch Cord I PC B  $        11.24 36.0%  $                7.19 N/A N/A
UC1BBC2  UC1BBC2_LENGTH UNC6-P U/UTP Modular Patch Cord I FT B  $          0.87 36.0%  $                0.56 N/A N/A
UC1DDD2  UC1DDD2_BASE UNC5 U/UTP Modular Patch Cord I PC B  $          5.16 36.0%  $                3.30 N/A N/A
UC1DDD2  UC1DDD2_LENGTH UNC5 U/UTP Modular Patch Cord I FT B  $          0.44 36.0%  $                0.28 N/A N/A
UC1F4P2  UC1F4P2_BASE FTP-UNC6-P-RJ45-U I PC B  $        11.98 36.0%  $                7.67 N/A N/A
UC1F4P2  UC1F4P2_LENGTH FTP-UNC6-P-RJ45-U I FT B  $          2.00 36.0%  $                1.28 N/A N/A
UC1FFJ2  UC1FFJ2_BASE FTP-PC6-L F/UTP Modular Patch Cord I PC B  $        13.94 36.0%  $                8.92 N/A N/A
UC1FFJ2  UC1FFJ2_LENGTH FTP-PC6-L F/UTP Modular Patch Cord I FT B  $          0.92 36.0%  $                0.59 N/A N/A
UC1FFL2  UC1FFL2_BASE FTP-PC6 F/UTP Modular Patch Cord I PC B  $        13.94 36.0%  $                8.92 N/A N/A
UC1FFL2  UC1FFL2_LENGTH FTP-PC6 F/UTP Modular Patch Cord I FT B  $          0.72 36.0%  $                0.46 N/A N/A
UC1FFP2  UC1FFP2_BASE FTP-PC6-P Patch Cord I PC B  $        13.94 36.0%  $                8.92 N/A N/A
UC1FFP2  UC1FFP2_LENGTH FTP-PC6-P Patch Cord I FT B  $          2.00 36.0%  $                1.28 N/A N/A
UC1FPP2  UC1FPP2_BASE FTP-UNC6-P-RJ45-HFTP-J6 F/UTP ZONE EXTEN I PC B  $        23.96 36.0%  $              15.33 N/A N/A
UC1FPP2  UC1FPP2_LENGTH FTP-UNC6-P-RJ45-HFTP-J6 F/UTP ZONE EXTEN I FT B  $          2.00 36.0%  $                1.28 N/A N/A
UC1FRP2  UC1FRP2 FTP-UNC6-P-RJ45-MFTP-J6 F/UTP ZONE EXTEN I FT B  $          2.00 36.0%  $                1.28 N/A N/A
UC1FRP2  UC1FRP2_BASE FTP-UNC6-P-RJ45-MFTP-J6 F/UTP ZONE EXTEN I PC B  $        24.72 36.0%  $              15.82 N/A N/A
UC1FRP2  UC1FRP2_LENGTH FTP-UNC6-P-RJ45-MFTP-J6 F/UTP ZONE EXTEN I FT B  $          2.00 36.0%  $                1.28 N/A N/A
UC1FTP2  UC1FTP2_BASE FTP-UNC6-P-RJ45-KFTP-J6 F/UTP ZONE EXTEN I PC B  $        24.72 36.0%  $              15.82 N/A N/A
UC1FTP2  UC1FTP2_LENGTH FTP-UNC6-P-RJ45-KFTP-J6 F/UTP ZONE EXTEN I FT B  $          2.00 36.0%  $                1.28 N/A N/A
UC1GGJ2  UC1GGJ2_BASE FTP-PC6A-L F/UTP Modular Patch Cord I PC B  $        17.40 36.0%  $              11.14 N/A N/A
UC1GGJ2  UC1GGJ2_LENGTH FTP-PC6A-L F/UTP Modular Patch Cord I FT B  $          0.92 36.0%  $                0.59 N/A N/A
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UC1GGK2  UC1GGK2 FTP-PC6A F/UTP Modular Patch Cord I FT B  $          0.90 36.0%  $                0.58 N/A N/A
UC1GGK2  UC1GGK2_BASE FTP-PC6A F/UTP Modular Patch Cord I PC B  $        17.40 36.0%  $              11.14 N/A N/A
UC1GGK2  UC1GGK2_LENGTH FTP-PC6A F/UTP Modular Patch Cord I FT B  $          0.90 36.0%  $                0.58 N/A N/A
UC1GKJ2  UC1GKJ2_BASE FTP-PC6A-L-RJ45-FTP-J6A F/UTP Zone Exten I PC B  $        31.96 36.0%  $              20.45 N/A N/A
UC1GKJ2  UC1GKJ2_LENGTH FTP-PC6A-L-RJ45-FTP-J6A F/UTP Zone Exten I FT B  $          0.92 36.0%  $                0.59 N/A N/A
UC1GQJ2  UC1GQJ2_BASE FTP-PC6A-L-RJ45-HFTP-J10G F/UTP ZONE EXT I PC B  $        31.96 36.0%  $              20.45 N/A N/A
UC1GQJ2  UC1GQJ2_LENGTH FTP-PC6A-L-RJ45-HFTP-J10G F/UTP ZONE EXT I FT B  $          0.92 36.0%  $                0.59 N/A N/A
UC1GSJ2  UC1GSJ2_BASE FTP-PC6A-L-RJ45-MFTP-J10G F/UTP ZONE EXT I PC B  $        32.72 36.0%  $              20.94 N/A N/A
UC1GSJ2  UC1GSJ2_LENGTH FTP-PC6A-L-RJ45-MFTP-J10G F/UTP ZONE EXT I FT B  $          0.92 36.0%  $                0.59 N/A N/A
UC1GUJ2  UC1GUJ2_BASE FTP-PC6A-L-RJ45-KFTP-J10G F/UTP ZONE EXT I PC B  $        32.72 36.0%  $              20.94 N/A N/A
UC1GUJ2  UC1GUJ2_LENGTH FTP-PC6A-L-RJ45-KFTP-J10G F/UTP ZONE EXT I FT B  $          0.92 36.0%  $                0.59 N/A N/A
UC1MGK2  UC1MGK2_BASE FTP-PC6A-K361- FTP-PC6A F/UTP Modular Pa I PC B  $        19.14 36.0%  $              12.25 N/A N/A
UC1MGK2  UC1MGK2_LENGTH FTP-PC6A-K361- FTP-PC6A F/UTP Modular Pa I FT B  $          0.90 36.0%  $                0.58 N/A N/A
UC1MMK2  UC1MMK2_BASE FTP-PC6A-K361 F/UTP Modular Patch Cord I PC B  $        20.88 36.0%  $              13.36 N/A N/A
UC1MMK2  UC1MMK2_LENGTH FTP-PC6A-K361 F/UTP Modular Patch Cord I FT B  $          0.90 36.0%  $                0.58 N/A N/A
UC1NGK2  UC1NGK2_BASE FTP-PC6A-K262- FTP-PC6A F/UTP Modular Pa I PC B  $        19.14 36.0%  $              12.25 N/A N/A
UC1NGK2  UC1NGK2_LENGTH FTP-PC6A-K262- FTP-PC6A F/UTP Modular Pa I FT B  $          0.90 36.0%  $                0.58 N/A N/A
UC1NNK2  UC1NNK2_BASE FTP-PC6A-K262 F/UTP Modular Patch Cord I PC B  $        20.88 36.0%  $              13.36 N/A N/A
UC1NNK2  UC1NNK2_LENGTH FTP-PC6A-K262 F/UTP Modular Patch Cord I FT B  $          0.90 36.0%  $                0.58 N/A N/A
WALLMOUNT-TRAY-1G Kit to mount Redwood Engine on a wall I PC B  $      316.00 36.00%  $            202.24 N/A N/A
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12LCPCOM3-3M 12 CORD PIGTAIL KIT, LC TO BLUNT,900UM,OM3,3 METER EA B  $ 174.46 36.0%  $     111.65 N/A N/A
12LCUPOS2-3M 12 CORD PIGTAIL KIT, LC TO BLUNT,900UM,OS2,3 METER EA B  $ 197.44 36.0%  $     126.36 N/A N/A
50 DP-ADDER-PL 50/125 Per Ft adder for 50/125 duplex PLENUM, orange, OM2 FT B  $     0.66 36.00%  $         0.42 N/A N/A
50 DP-ADDER-PL AQUA 50/125 Per Ft adder for 50/125 Duplex PLENUM, AQUA  SX550, OM4 FT B  $     0.80 36.00%  $         0.51 N/A N/A
50 DP-ADDER-PVC 50/125 Per Ft adder for 50/125 duplex PVC, orange,0M2 FT B  $     0.52 36.00%  $         0.33 N/A N/A
50 DP-ADDER-PVC AQUA 50/125 Per Ft adder for 50/125 duplex PVC, AQUA SX150, OM2 FT B  $     0.50 36.00%  $         0.32 N/A N/A
50 DP-ADDER-PVC, aqua 50/125,  Per Ft for 50/125 duplex PVC, aqua, (equivalent to Corning SX150)  OM2 FT B  $     0.50 36.00%  $         0.32 N/A N/A
50 SP-ADDER-PL 50/125 Per Ft adder for 50/125 simplex PLENUM, orange, OM2 FT B  $     0.66 36.00%  $         0.42 N/A N/A
50 SP-ADDER-PL AQUA 50/125 Per Ft adder for 50/125 simplex PLENUM, AQUA SX150, OM2 FT B  $     0.70 36.00%  $         0.45 N/A N/A
50 SP-ADDER-PVC 50/125 Per Ft adder for 50/125 simplex PVC, orange, OM2 FT B  $     0.52 36.00%  $         0.33 N/A N/A
50 SP-ADDER-PVC AQUA 50/125 Per Ft adder for 50/125 simplex PVC, AQUA  SX150, OM2 FT B  $     0.50 36.00%  $         0.32 N/A N/A
62.5 DP-ADDER-PL 62.5/125 Per Ft adder for 62.5/125 duplex PLENUM, orange FT B  $     0.66 36.00%  $         0.42 N/A N/A
62.5 DP-ADDER-PVC 62.5/125 Per Ft adder for 62.5/125 duplex PVC, orange FT B  $     0.52 36.00%  $         0.33 N/A N/A
62.5 SP-ADDER-PL 62.5/125 Per Ft adder for 62.5/125 simplex PLENUM, orange FT B  $     0.66 36.00%  $         0.42 N/A N/A
62.5 SP-ADDER-PVC 62.5/125 Per Ft adder for 62.5/125 simplex PVC, orange FT B  $     0.40 36.00%  $         0.26 N/A N/A
6LCPCOM3-3M 6 CORD PIGTAIL KIT, LC TO BLUNT,900UM,OM3, 3 METER EA B  $   87.72 36.0%  $       56.14 N/A N/A
6LCUPOS2-3M 6 CORD PIGTAIL KIT, LC TO BLUNT,900UM,OS2,3 METER EA B  $   99.52 36.0%  $       63.69 N/A N/A
8.3 DP-ADDER-PL 8.3/125 Per Ft adder for 8.3/125 singlemode duplex  PLENUM FT B  $     0.54 36.00%  $         0.35 N/A N/A
8.3 DP-ADDER-PVC 8.3/125 Per Ft adder for 8.3/125 singlemode duplex  PVC FT B  $     0.34 36.00%  $         0.22 N/A N/A
8.3 SP-ADDER-PL 8.3/125 Per Ft adder for 8.3/125 singlemode simplex PLENUM FT B  $     0.48 36.00%  $         0.31 N/A N/A
8.3 SP-ADDER-PVC 8.3/125 Per Ft adder for 8.3/125 singlemode simplex PVC FT B  $     0.20 36.00%  $         0.13 N/A N/A

FA-2020T-XX 50/125 ST - ST  50/125 SIMPLEX XX=LENGTH, PLENUM Base price (must add to per foot cost) 
BUILT WITH ORANGE CABLE EA B  $   13.20 36.00%  $         8.45 N/A N/A

FA-2020T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FA-2020-XX 50/125 ST - ST  50/125 SIMPLEX XX=LENGTH, PVC Base price (must add to per foot cost) BUILT 
WITH ORANGE CABLE EA B  $   13.20 36.00%  $         8.45 N/A N/A

FA-2020-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FA-2060T-XX 50/125 ST - FC  50/125 SIMPLEX XX=LENGTH, PLENUM Base price (must add to per foot 
cost)BUILT WITH ORANGE CABLE EA B  $   17.50 36.00%  $       11.20 N/A N/A

FA-2060T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FA-2060-XX 50/125 ST - FC  50/125 SIMPLEX XX=LENGTH, PVC Base price (must add to per foot cost) BUILT 
WITH ORANGE CABLE EA B  $   17.50 36.00%  $       11.20 N/A N/A

FA-2060-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FA-2070T-XX 50/125 ST - SC  50/125 SIMPLEX XX=LENGTH, PLENUM Base price (must add to per foot 
cost)BUILT WITH ORANGE CABLE EA B  $   17.00 36.00%  $       10.88 N/A N/A

FA-2070T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FA-2070-XX 50/125 ST - SC  50/125 SIMPLEX XX=LENGTH, PVC Base price (must add to per foot cost) BUILT 
WITH ORANGE CABLE EA B  $   17.00 36.00%  $       10.88 N/A N/A

FA-2070-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FA2S-205CT-XX 50/125 ST - LC  2.00MM 50/125 SIMPLEX XX=LENGTH, PLENUM Base price (must add to per 
foot cost)BUILT WITH ORANGE CABLE EA B  $   18.40 36.00%  $       11.78 N/A N/A
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FA2S-205CT-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FA2S-205C-XX 50/125 ST - LC  2.00MM 50/125 SIMPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost) BUILT WITH ORANGE CABLE EA B  $   18.40 36.00%  $       11.78 N/A N/A

FA2S-205C-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FA2S-5C5CT-XX 50/125 LC - LC  2.00MM 50/125 SIMPLEX XX=LENGTH, PLENUM Base price (must add to per 
foot cost)BUILT WITH ORANGE CABLE EA B  $   23.00 36.00%  $       14.72 N/A N/A

FA2S-5C5CT-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FA2S-5C5C-XX 50/125 LC - LC  2.00MM 50/125 SIMPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost) BUILT WITH ORANGE CABLE EA B  $   23.00 36.00%  $       14.72 N/A N/A

FA2S-5C5C-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FA2S-5C60T-XX 50/125 FC - LC  2.00MM 50/125 SIMPLEX XX=LENGTH, PLENUM Base price (must add to per 
foot cost)BUILT WITH ORANGE CABLE EA B  $   25.90 36.00%  $       16.58 N/A N/A

FA2S-5C60T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FA2S-5C60-XX 50/125 FC - LC  2.00MM 50/125 SIMPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost) BUILT WITH ORANGE CABLE EA B  $   25.90 36.00%  $       16.58 N/A N/A

FA2S-5C60-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FA2S-5C70T-XX 50/125 SC - LC  2.00MM 50/125 SIMPLEX XX=LENGTH, PLENUM Base price (must add to per 
foot cost)BUILT WITH ORANGE CABLE EA B  $   20.80 36.00%  $       13.31 N/A N/A

FA2S-5C70T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FA2S-5C70-XX 50/125 SC - LC  2.00MM 50/125 SIMPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost) BUILT WITH ORANGE CABLE EA B  $   20.80 36.00%  $       13.31 N/A N/A

FA2S-5C70-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FA-6060T-XX 50/125 FC - FC  50/125 SIMPLEX XX=LENGTH, PLENUM Base price (must add to per foot 
cost)BUILT WITH ORANGE CABLE EA B  $   22.00 36.00%  $       14.08 N/A N/A

FA-6060T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FA-6060-XX 50/125 FC - FC  50/125 SIMPLEX XX=LENGTH, PVC Base price (must add to per foot cost) BUILT 
WITH ORANGE CABLE EA B  $   22.00 36.00%  $       14.08 N/A N/A

FA-6060-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FA-6070T-XX 50/125 SC - FC  50/125 SIMPLEX XX=LENGTH, PLENUM Base price (must add to per foot 
cost)BUILT WITH ORANGE CABLE EA B  $   21.20 36.00%  $       13.57 N/A N/A

FA-6070T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FA-6070-XX 50/125 SC - FC  50/125 SIMPLEX XX=LENGTH, PVC Base price (must add to per foot cost) BUILT 
WITH ORANGE CABLE EA B  $   21.20 36.00%  $       13.57 N/A N/A

FA-6070-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FA-7070T-XX 50/125 SC - SC  50/125 SIMPLEX XX=LENGTH, PLENUM Base price (must add to per foot 
cost)BUILT WITH ORANGE CABLE EA B  $   21.00 36.00%  $       13.44 N/A N/A

FA-7070T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FA-7070-XX 50/125 SC - SC  50/125 SIMPLEX XX=LENGTH, PVC Base price (must add to per foot cost) BUILT 
WITH ORANGE CABLE EA B  $   21.00 36.00%  $       13.44 N/A N/A

FA-7070-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FAL-2020T-XX 50/125 ST - ST  50/125 SIMPLEX XX=LENGTH, PLENUM Base price (must add to per foot cost)   
BUILT WITH AQUA SX150 CORDAGE EA B  $   13.20 36.00%  $         8.45 N/A N/A

FAL-2020T-XX -Adder Per foot cost FT B  $     0.70 36.0%  $         0.45 N/A N/A
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FAL-2020-XX 50/125 ST - ST  50/125 SIMPLEX XX=LENGTH, PVC Base price (must add to per foot cost) BUILT 
WITH AQUA SX150 CORDAGE EA B  $   13.20 36.00%  $         8.45 N/A N/A

FAL-2020-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FAL-2060T-XX 50/125 ST - FC  50/125 SIMPLEX XX=LENGTH, PLENUM Base price (must add to per foot cost)  
BUILT WITH AQUA SX150 CORDAGE EA B  $   17.50 36.00%  $       11.20 N/A N/A

FAL-2060T-XX -Adder Per foot cost FT B  $     0.70 36.0%  $         0.45 N/A N/A

FAL-2060-XX 50/125 ST - FC  50/125 SIMPLEX XX=LENGTH, PVC Base price (must add to per foot cost) BUILT 
WITH AQUA SX150 CORDAGE EA B  $   17.50 36.00%  $       11.20 N/A N/A

FAL-2060-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FAL-2070T-XX 50/125 ST - SC  50/125 SIMPLEX XX=LENGTH, PLENUM Base price (must add to per foot cost)  
BUILT WITH AQUA SX150 CORDAGE EA B  $   17.00 36.00%  $       10.88 N/A N/A

FAL-2070T-XX -Adder Per foot cost FT B  $     0.70 36.0%  $         0.45 N/A N/A

FAL-2070-XX 50/125 ST - SC  50/125 SIMPLEX XX=LENGTH, PVC Base price (must add to per foot cost) BUILT 
WITH AQUA SX150 CORDAGE EA B  $   17.00 36.00%  $       10.88 N/A N/A

FAL-2070-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FAL2S-205CT-XX 50/125 ST - LC  2.00MM 50/125 SIMPLEX XX=LENGTH, PLENUM Base price (must add to per 
foot cost)  BUILT WITH AQUA SX150 CORDAGE EA B  $   18.40 36.00%  $       11.78 N/A N/A

FAL2S-205CT-XX -Adder Per foot cost FT B  $     0.70 36.0%  $         0.45 N/A N/A

FAL2S-205C-XX 50/125 ST - LC  2.00MM 50/125 SIMPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost) BUILT WITH AQUA SX150 CORDAGE EA B  $   18.40 36.00%  $       11.78 N/A N/A

FAL2S-205C-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FAL2S-5C5CT-XX 50/125 LC - LC  2.00MM 50/125 SIMPLEX XX=LENGTH, PLENUM Base price (must add to per 
foot cost)  BUILT WITH AQUA SX150 CORDAGE EA B  $   23.00 36.00%  $       14.72 N/A N/A

FAL2S-5C5CT-XX -Adder Per foot cost FT B  $     0.70 36.0%  $         0.45 N/A N/A

FAL2S-5C5C-XX 50/125 LC - LC  2.00MM 50/125 SIMPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost) BUILT WITH AQUA SX150 CORDAGE EA B  $   23.00 36.00%  $       14.72 N/A N/A

FAL2S-5C5C-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FAL2S-5C60T-XX 50/125 FC - LC  2.00MM 50/125 SIMPLEX XX=LENGTH, PLENUM Base price (must add to per 
foot cost)  BUILT WITH AQUA SX150 CORDAGE EA B  $   25.90 36.00%  $       16.58 N/A N/A

FAL2S-5C60T-XX -Adder Per foot cost FT B  $     0.70 36.0%  $         0.45 N/A N/A

FAL2S-5C60-XX 50/125 FC - LC  2.00MM 50/125 SIMPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost) BUILT WITH AQUA SX150 CORDAGE EA B  $   25.90 36.00%  $       16.58 N/A N/A

FAL2S-5C60-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FAL2S-5C70T-XX 50/125 SC - LC  2.00MM 50/125 SIMPLEX XX=LENGTH, PLENUM Base price (must add to per 
foot cost)  BUILT WITH AQUA SX150 CORDAGE EA B  $   20.80 36.00%  $       13.31 N/A N/A

FAL2S-5C70T-XX -Adder Per foot cost FT B  $     0.70 36.0%  $         0.45 N/A N/A

FAL2S-5C70-XX 50/125 SC - LC  2.00MM 50/125 SIMPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost) BUILT WITH AQUA SX150 CORDAGE EA B  $   20.80 36.00%  $       13.31 N/A N/A

FAL2S-5C70-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FAL-6060T-XX 50/125 FC - FC  50/125 SIMPLEX XX=LENGTH, PLENUM Base price (must add to per foot cost)  
BUILT WITH AQUA SX150 CORDAGE EA B  $   22.00 36.00%  $       14.08 N/A N/A

FAL-6060T-XX -Adder Per foot cost FT B  $     0.70 36.0%  $         0.45 N/A N/A

FAL-6060-XX 50/125 FC - FC  50/125 SIMPLEX XX=LENGTH, PVC Base price (must add to per foot cost) BUILT 
WITH AQUA SX150 CORDAGE EA B  $   22.00 36.00%  $       14.08 N/A N/A
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FAL-6060-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FAL-6070T-XX 50/125 SC - FC  50/125 SIMPLEX XX=LENGTH, PLENUM Base price (must add to per foot cost)  
BUILT WITH AQUA SX150 CORDAGE EA B  $   21.20 36.00%  $       13.57 N/A N/A

FAL-6070T-XX -Adder Per foot cost FT B  $     0.70 36.0%  $         0.45 N/A N/A

FAL-6070-XX 50/125 SC - FC  50/125 SIMPLEX XX=LENGTH, PVC Base price (must add to per foot cost) BUILT 
WITH AQUA SX150 CORDAGE EA B  $   21.20 36.00%  $       13.57 N/A N/A

FAL-6070-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FAL-7070T-XX 50/125 SC - SC  50/125 SIMPLEX XX=LENGTH, PLENUM Base price (must add to per foot cost)  
BUILT WITH AQUA SX150 CORDAGE EA B  $   21.00 36.00%  $       13.44 N/A N/A

FAL-7070T-XX -Adder Per foot cost FT B  $     0.70 36.0%  $         0.45 N/A N/A

FAL-7070-XX 50/125 SC - SC  50/125 SIMPLEX XX=LENGTH, PVC Base price (must add to per foot cost) BUILT 
WITH AQUA SX150 CORDAGE EA B  $   21.00 36.00%  $       13.44 N/A N/A

FAL-7070-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FB-2222T-XX 50/125 ST - ST  50/125 DUPLEX XX=LENGTH, PLENUM Base price (must add to per foot 
cost)BUILT WITH ORANGE CABLE EA B  $   25.20 36.00%  $       16.13 N/A N/A

FB-2222T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FB-2222-XX 50/125 ST - ST  50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot cost) BUILT 
WITH ORANGE CABLE EA B  $   25.20 36.00%  $       16.13 N/A N/A

FB-2222-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FB-2266T-XX 50/125 ST - FC  50/125 DUPLEX XX=LENGTH, PLENUM Base price (must add to per foot 
cost)BUILT WITH ORANGE CABLE EA B  $   33.00 36.00%  $       21.12 N/A N/A

FB-2266T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FB-2266-XX 50/125 ST - FC  50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot cost) BUILT 
WITH ORANGE CABLE EA B  $   33.00 36.00%  $       21.12 N/A N/A

FB-2266-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FB-2277T-XX 50/125 ST - SC  50/125 DUPLEX XX=LENGTH, PLENUM Base price (must add to per foot 
cost)BUILT WITH ORANGE CABLE EA B  $   33.00 36.00%  $       21.12 N/A N/A

FB-2277T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FB-2277-XX 50/125 ST - SC  50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot cost) BUILT 
WITH ORANGE CABLE EA B  $   33.00 36.00%  $       21.12 N/A N/A

FB-2277-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FB2D-2248T-XX 50/125 ST - MTRJ(FEM)  50/125 DUPLEX 2.00MM XX=LENGTH, PLENUM Base price (must add 
to per foot cost)BUILT WITH ORANGE CABLE EA B  $   27.60 36.00%  $       17.66 N/A N/A

FB2D-2248T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FB2D-2248-XX 50/125 ST - MTRJ(FEM)  50/125 DUPLEX 2.00MM XX=LENGTH, PVC Base price (must add to per 
foot cost) BUILT WITH ORANGE CABLE EA B  $   27.60 36.00%  $       17.66 N/A N/A

FB2D-2248-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FB2D-225DT-XX 50/125 ST - LC 2.00MM 50/125 DUPLEX XX=LENGTH, PLENUM Base price (must add to per foot 
cost)BUILT WITH ORANGE CABLE EA B  $   36.70 36.00%  $       23.49 N/A N/A

FB2D-225DT-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FB2D-225D-XX 50/125 ST - LC 2.00MM 50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot cost) 
BUILT WITH ORANGE CABLE EA B  $   36.70 36.00%  $       23.49 N/A N/A

FB2D-225D-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A
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FB2D-4848T-XX 50/125 MTRJ-MTRJ(FEM)  50/125 DUPLEX 2.00MM XX=LENGTH, PLENUM Base price (must 
add to per foot cost)BUILT WITH ORANGE CABLE EA B  $   30.00 36.00%  $       19.20 N/A N/A

FB2D-4848T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FB2D-4848-XX 50/125 MTRJ-MTRJ(FEM)  50/125 DUPLEX 2.00MM XX=LENGTH, PVC Base price (must add to 
per foot cost) BUILT WITH ORANGE CABLE EA B  $   30.00 36.00%  $       19.20 N/A N/A

FB2D-4848-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FB2D-485DT-XX 50/125 LC - MTRJ(FEM)  50/125 DUPLEX 2.00MM XX=LENGTH, PLENUM Base price (must add 
to per foot cost)BUILT WITH ORANGE CABLE EA B  $   43.60 36.00%  $       27.90 N/A N/A

FB2D-485DT-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FB2D-485D-XX 50/125 LC - MTRJ(FEM)  50/125 DUPLEX 2.00MM XX=LENGTH, PVC Base price (must add to per 
foot cost) BUILT WITH ORANGE CABLE EA B  $   43.60 36.00%  $       27.90 N/A N/A

FB2D-485D-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FB2D-4866T-XX 50/125 FC - MTRJ(FEM)  50/125 DUPLEX 2.00MM XX=LENGTH, PLENUM Base price (must add 
to per foot cost)BUILT WITH ORANGE CABLE EA B  $   39.00 36.00%  $       24.96 N/A N/A

FB2D-4866T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FB2D-4866-XX 50/125 FC - MTRJ(FEM)  50/125 DUPLEX 2.00MM XX=LENGTH, PVC Base price (must add to per 
foot cost) BUILT WITH ORANGE CABLE EA B  $   39.00 36.00%  $       24.96 N/A N/A

FB2D-4866-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FB2D-4877T-XX 50/125 SC - MTRJ(FEM)  50/125 DUPLEX 2.00MM XX=LENGTH, PLENUM Base price (must add 
to per foot cost)BUILT WITH ORANGE CABLE EA B  $   35.40 36.00%  $       22.66 N/A N/A

FB2D-4877T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FB2D-4877-XX 50/125 SC - MTRJ(FEM)  50/125 DUPLEX 2.00MM XX=LENGTH, PVC Base price (must add to per 
foot cost) BUILT WITH ORANGE CABLE EA B  $   35.40 36.00%  $       22.66 N/A N/A

FB2D-4877-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FB2D-5D5DT-XX 50/125 LC - LC  2.00MM 50/125 DUPLEX XX=LENGTH, PLENUM Base price (must add to per foot 
cost)BUILT WITH ORANGE CABLE EA B  $   46.00 36.00%  $       29.44 N/A N/A

FB2D-5D5DT-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FB2D-5D5D-XX 50/125 LC - LC  2.00MM 50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot cost) 
BUILT WITH ORANGE CABLE EA B  $   46.00 36.00%  $       29.44 N/A N/A

FB2D-5D5D-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FB2D-5D66T-XX 50/125 FC - LC  2.00MM 50/125 DUPLEX XX=LENGTH, PLENUM Base price (must add to per foot 
cost)BUILT WITH ORANGE CABLE EA B  $   51.80 36.00%  $       33.15 N/A N/A

FB2D-5D66T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FB2D-5D66-XX 50/125 FC - LC  2.00MM 50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot cost) 
BUILT WITH ORANGE CABLE EA B  $   51.80 36.00%  $       33.15 N/A N/A

FB2D-5D66-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FB2D-5D77T-XX 50/125 SC - LC  2.00MM 50/125 DUPLEX XX=LENGTH, PLENUM Base price (must add to per foot 
cost)BUILT WITH ORANGE CABLE EA B  $   41.50 36.00%  $       26.56 N/A N/A

FB2D-5D77T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FB2D-5D77-XX 50/125 SC - LC  2.00MM 50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot cost) 
BUILT WITH ORANGE CABLE EA B  $   41.50 36.00%  $       26.56 N/A N/A

FB2D-5D77-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FB-6666T-XX 50/125 FC - FC  50/125 DUPLEX XX=LENGTH, PLENUM Base price (must add to per foot 
cost)BUILT WITH ORANGE CABLE EA B  $   40.80 36.00%  $       26.11 N/A N/A
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FB-6666T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FB-6666-XX 50/125 FC - FC  50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot cost) BUILT 
WITH ORANGE CABLE EA B  $   40.80 36.00%  $       26.11 N/A N/A

FB-6666-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FB-6677T-XX 50/125 SC - FC  50/125 DUPLEX XX=LENGTH, PLENUM Base price (must add to per foot 
cost)BUILT WITH ORANGE CABLE EA B  $   40.80 36.00%  $       26.11 N/A N/A

FB-6677T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FB-6677-XX 50/125 SC - FC  50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot cost) BUILT 
WITH ORANGE CABLE EA B  $   40.80 36.00%  $       26.11 N/A N/A

FB-6677-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FB-7777T-XX 50/125 SC - SC  50/125 DUPLEX XX=LENGTH, PLENUM Base price (must add to per foot 
cost)BUILT WITH ORANGE CABLE EA B  $   40.80 36.00%  $       26.11 N/A N/A

FB-7777T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FB-7777-XX 50/125 SC - SC  50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot cost) BUILT 
WITH ORANGE CABLE EA B  $   40.80 36.00%  $       26.11 N/A N/A

FB-7777-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FBL-2222GEN-XX 50/125 ST - ST  3.00MM 50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost), aqua EA B  $   20.02 36.00%  $       12.81 N/A N/A

FBL-2222GEN-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FBL-2222T-XX 50/125 ST - ST  50/125 DUPLEX XX=LENGTH, PLENUM Base price (must add to per foot cost)  
BUILT WITH AQUA SX150 CORDAGE EA B  $   25.20 36.00%  $       16.13 N/A N/A

FBL-2222T-XX -Adder Per foot cost FT B  $     0.70 36.0%  $         0.45 N/A N/A

FBL-2222-XX 50/125 ST - ST  50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot cost) BUILT 
WITH AQUA SX150 CORDAGE EA B  $   25.20 36.00%  $       16.13 N/A N/A

FBL-2222-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FBL-2266T-XX 50/125 ST - FC  50/125 DUPLEX XX=LENGTH, PLENUM Base price (must add to per foot cost)  
BUILT WITH AQUA SX150 CORDAGE EA B  $   33.00 36.00%  $       21.12 N/A N/A

FBL-2266T-XX -Adder Per foot cost FT B  $     0.70 36.0%  $         0.45 N/A N/A

FBL-2266-XX 50/125 ST - FC  50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot cost)  BUILT 
WITH AQUA SX150 CORDAGE EA B  $   33.00 36.00%  $       21.12 N/A N/A

FBL-2266-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FBL-2277GEN-XX 50/125 ST - SC  3.00MM 50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost), aqua EA B  $   23.02 36.00%  $       14.73 N/A N/A

FBL-2277GEN-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FBL-2277T-XX 50/125 ST - SC  50/125 DUPLEX XX=LENGTH, PLENUM Base price (must add to per foot cost)  
BUILT WITH AQUA SX150 CORDAGE EA B  $   33.00 36.00%  $       21.12 N/A N/A

FBL-2277T-XX -Adder Per foot cost FT B  $     0.70 36.0%  $         0.45 N/A N/A

FBL-2277-XX 50/125 ST - SC  50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot cost)  BUILT 
WITH AQUA SX150 CORDAGE EA B  $   33.00 36.00%  $       21.12 N/A N/A

FBL-2277-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FBL2D-2248T-XX 50/125 ST - MTRJ(FEM)  50/125 DUPLEX 2.00MM XX=LENGTH, PLENUM Base price (must add 
to per foot cost)  BUILT WITH AQUA SX150 CORDAGE EA B  $   27.60 36.00%  $       17.66 N/A N/A

FBL2D-2248T-XX -Adder Per foot cost FT B  $     0.70 36.0%  $         0.45 N/A N/A
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FBL2D-2248-XX 50/125 ST - MTRJ(FEM)  50/125 DUPLEX 2.00MM XX=LENGTH, PVC Base price (must add to per 
foot cost)  BUILT WITH AQUA SX150 CORDAGE EA B  $   27.60 36.00%  $       17.66 N/A N/A

FBL2D-2248-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FBL2D-225BGEN-XX 50/125 LC - ST  2.00MM 50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost), aqua EA B  $   28.40 36.00%  $       18.18 N/A N/A

FBL2D-225BGEN-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FBL2D-225DT-XX 50/125 ST - LC 2.00MM 50/125 DUPLEX XX=LENGTH, PLENUM Base price (must add to per foot 
cost)  BUILT WITH AQUA SX150 CORDAGE EA B  $   36.70 36.00%  $       23.49 N/A N/A

FBL2D-225DT-XX -Adder Per foot cost FT B  $     0.70 36.0%  $         0.45 N/A N/A

FBL2D-225D-XX 50/125 ST - LC 2.00MM 50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot cost)  
BUILT WITH AQUA SX150 CORDAGE EA B  $   36.70 36.00%  $       23.49 N/A N/A

FBL2D-225D-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FBL2D-4848T-XX 50/125 MTRJ-MTRJ(FEM)  50/125 DUPLEX 2.00MM XX=LENGTH, PLENUM Base price (must 
add to per foot cost)  BUILT WITH AQUA SX150 CORDAGE EA B  $   30.00 36.00%  $       19.20 N/A N/A

FBL2D-4848T-XX -Adder Per foot cost FT B  $     0.70 36.0%  $         0.45 N/A N/A

FBL2D-4848-XX 50/125 MTRJ-MTRJ(FEM)  50/125 DUPLEX 2.00MM XX=LENGTH, PVC Base price (must add to 
per foot cost)  BUILT WITH AQUA SX150 CORDAGE EA B  $   30.00 36.00%  $       19.20 N/A N/A

FBL2D-4848-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FBL2D-485DT-XX 50/125 LC - MTRJ(FEM)  50/125 DUPLEX 2.00MM XX=LENGTH, PLENUM Base price (must add 
to per foot cost)  BUILT WITH AQUA SX150 CORDAGE EA B  $   43.60 36.00%  $       27.90 N/A N/A

FBL2D-485DT-XX -Adder Per foot cost FT B  $     0.70 36.0%  $         0.45 N/A N/A

FBL2D-485D-XX 50/125 LC - MTRJ(FEM)  50/125 DUPLEX 2.00MM XX=LENGTH, PVC Base price (must add to per 
foot cost)  BUILT WITH AQUA SX150 CORDAGE EA B  $   43.60 36.00%  $       27.90 N/A N/A

FBL2D-485D-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FBL2D-4866T-XX 50/125 FC - MTRJ(FEM)  50/125 DUPLEX 2.00MM XX=LENGTH, PLENUM Base price (must add 
to per foot cost)  BUILT WITH AQUA SX150 CORDAGE EA B  $   39.00 36.00%  $       24.96 N/A N/A

FBL2D-4866T-XX -Adder Per foot cost FT B  $     0.70 36.0%  $         0.45 N/A N/A

FBL2D-4866-XX 50/125 FC - MTRJ(FEM)  50/125 DUPLEX 2.00MM XX=LENGTH, PVC Base price (must add to per 
foot cost) BUILT WITH AQUA SX150 CORDAGE EA B  $   39.00 36.00%  $       24.96 N/A N/A

FBL2D-4866-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FBL2D-4877T-XX 50/125 SC - MTRJ(FEM)  50/125 DUPLEX 2.00MM XX=LENGTH, PLENUM Base price (must add 
to per foot cost)  BUILT WITH AQUA SX150 CORDAGE EA B  $   35.40 36.00%  $       22.66 N/A N/A

FBL2D-4877T-XX -Adder Per foot cost FT B  $     0.70 36.0%  $         0.45 N/A N/A

FBL2D-4877-XX 50/125 SC - MTRJ(FEM)  50/125 DUPLEX 2.00MM XX=LENGTH, PVC Base price (must add to per 
foot cost)  BUILT WITH AQUA SX150 CORDAGE EA B  $   35.40 36.00%  $       22.66 N/A N/A

FBL2D-4877-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FBL2D-5B5BGEN-XX 50/125 LC - LC  2.00MM 50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost), aqua EA B  $   34.62 36.00%  $       22.16 N/A N/A

FBL2D-5B5BGEN-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FBL2D-5B77GEN-XX 50/125 LC - SC  2.00MM 50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost), aqua EA B  $   29.04 36.00%  $       18.59 N/A N/A

FBL2D-5B77GEN-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FBL2D-5D5DT-XX 50/125 LC - LC  2.00MM 50/125 DUPLEX, OM2 XX=LENGTH, PLENUM Base price (must add to 
per foot cost)  BUILT WITH AQUA SX150 CORDAGE EA B  $   46.00 36.00%  $       29.44 N/A N/A
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FBL2D-5D5DT-XX -Adder Per foot cost FT B  $     0.70 36.0%  $         0.45 N/A N/A

FBL2D-5D5D-XX 50/125 LC - LC  2.00MM 50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot cost)  
BUILT WITH AQUA SX150 CORDAGE EA B  $   46.00 36.00%  $       29.44 N/A N/A

FBL2D-5D5D-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FBL2D-5D66T-XX 50/125 FC - LC  2.00MM 50/125 DUPLEX XX=LENGTH, PLENUM Base price (must add to per foot 
cost)  BUILT WITH AQUA SX150 CORDAGE EA B  $   51.80 36.00%  $       33.15 N/A N/A

FBL2D-5D66T-XX -Adder Per foot cost FT B  $     0.70 36.0%  $         0.45 N/A N/A

FBL2D-5D66-XX 50/125 FC - LC  2.00MM 50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot cost)  
BUILT WITH AQUA SX150 CORDAGE EA B  $   51.80 36.00%  $       33.15 N/A N/A

FBL2D-5D66-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FBL2D-5D77T-XX 50/125 SC - LC  2.00MM 50/125 DUPLEX XX=LENGTH, PLENUM Base price (must add to per foot 
cost)  BUILT WITH AQUA SX150 CORDAGE EA B  $   41.50 36.00%  $       26.56 N/A N/A

FBL2D-5D77T-XX -Adder Per foot cost FT B  $     0.70 36.0%  $         0.45 N/A N/A

FBL2D-5D77-XX 50/125 SC - LC  2.00MM 50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot cost)  
BUILT WITH AQUA SX150 CORDAGE EA B  $   41.50 36.00%  $       26.56 N/A N/A

FBL2D-5D77-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FBL42D-5D5DT-XX 50/125 LC - LC  2.00MM 50/125 DUPLEX, OM4 XX=LENGTH, PLENUM Base price (must add to 
per foot cost)  BUILT WITH AQUA SX550 CORDAGE EA B  $   46.00 36.00%  $       29.44 N/A N/A

FBL42D-5D5DT-XX -Adder Per foot cost FT B  $     0.80 36.0%  $         0.51 N/A N/A

FBL-6666T-XX 50/125 FC - FC  50/125 DUPLEX XX=LENGTH, PLENUM Base price (must add to per foot cost)  
BUILT WITH AQUA SX150 CORDAGE EA B  $   40.80 36.00%  $       26.11 N/A N/A

FBL-6666T-XX -Adder Per foot cost FT B  $     0.70 36.0%  $         0.45 N/A N/A

FBL-6666-XX 50/125 FC - FC  50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot cost)  BUILT 
WITH AQUA SX150 CORDAGE EA B  $   40.80 36.00%  $       26.11 N/A N/A

FBL-6666-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FBL-6677T-XX 50/125 SC - FC  50/125 DUPLEX XX=LENGTH, PLENUM Base price (must add to per foot cost)  
BUILT WITH AQUA SX150 CORDAGE EA B  $   40.80 36.00%  $       26.11 N/A N/A

FBL-6677T-XX -Adder Per foot cost FT B  $     0.70 36.0%  $         0.45 N/A N/A

FBL-6677-XX 50/125 SC - FC  50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot cost)  BUILT 
WITH AQUA SX150 CORDAGE EA B  $   40.80 36.00%  $       26.11 N/A N/A

FBL-6677-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FBL-7777GEN-XX 50/125 SC-SC  3.00MM 50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot cost), 
aqua EA B  $   25.02 36.00%  $       16.01 N/A N/A

FBL-7777GEN-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A

FBL-7777T-XX 50/125 SC - SC  50/125 DUPLEX XX=LENGTH, PLENUM Base price (must add to per foot cost)  
BUILT WITH AQUA SX150 CORDAGE EA B  $   40.80 36.00%  $       26.11 N/A N/A

FBL-7777T-XX -Adder Per foot cost FT B  $     0.70 36.0%  $         0.45 N/A N/A

FBL-7777-XX 50/125 SC - SC  50/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot cost)  BUILT 
WITH AQUA SX150 CORDAGE EA B  $   40.80 36.00%  $       26.11 N/A N/A

FBL-7777-XX -Adder Per foot cost FT B  $     0.50 36.0%  $         0.32 N/A N/A
FC-6060T-XX 62.5/125 FC - FC  62.5/125 SIMPLEX XX=LENGTH, PLENUM Base price (must add to per foot 

cost) EA B  $   22.00 36.00%  $       14.08 N/A N/A
FC-6060T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A
FC-6060-XX 62.5/125 FC - FC  62.5/125 SIMPLEX XX=LENGTH, PVC Base price (must add to per foot cost) EA B  $   22.00 36.00%  $       14.08 N/A N/A
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FC-6060-XX -Adder Per foot cost FT B  $     0.40 36.0%  $         0.26 N/A N/A
FCCPIGS3-SMUP FC PIGTAIL SINGLEMODE 3.0 ULTRA POLISH.PRE-STRIPPED 3 M + 24" OF 900UM, PVC EA B  $   29.50 36.00%  $       18.88 N/A N/A

FCRJ-5C5CT-XX 62.5/125 LC - LC  2.00MM 62.5/125 SIMPLEX XX=LENGTH, PLENUM Base price (must add to per 
foot cost) EA B  $   23.00 36.00%  $       14.72 N/A N/A

FCRJ-5C5CT-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FCRJ-5C5C-XX 62.5/125 LC - LC  2.00MM 62.5/125 SIMPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost) EA B  $   23.00 36.00%  $       14.72 N/A N/A

FCRJ-5C5C-XX -Adder Per foot cost FT B  $     0.40 36.0%  $         0.26 N/A N/A

FCRJ-5C60T-XX 62.5/125 FC - LC  2.00MM 62.5/125 SIMPLEX XX=LENGTH, PLENUM Base price (must add to per 
foot cost) EA B  $   24.90 36.00%  $       15.94 N/A N/A

FCRJ-5C60T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FCRJ-5C60-XX 62.5/125 FC - LC  2.00MM 62.5/125 SIMPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost) EA B  $   24.90 36.00%  $       15.94 N/A N/A

FCRJ-5C60-XX -Adder Per foot cost FT B  $     0.40 36.0%  $         0.26 N/A N/A
FDDIFDDID1 2 FIBER JUMPER, 62.5/125 FDDI-FDDI 1 METER, PVC EA B  $   71.00 36.00%  $       45.44 N/A N/A
FDDIFDDID10 2 FIBER JUMPER, 62.5/125 FDDI-FDDI 10 METER, PVC EA B  $   94.40 36.00%  $       60.42 N/A N/A
FDDIFDDID2 2 FIBER JUMPER, 62.5/125 FDDI-FDDI 2 METER, PVC EA B  $   73.60 36.00%  $       47.10 N/A N/A
FDDIFDDID3 2 FIBER JUMPER, 62.5/125 FDDI-FDDI 3 METER, PVC EA B  $   76.50 36.00%  $       48.96 N/A N/A
FDDIFDDID5 2 FIBER JUMPER, 62.5/125 FDDI-FDDI 5 METER, PVC EA B  $   81.40 36.00%  $       52.10 N/A N/A

FDFX2+-5U5UGEN-10M UNIBOOT 50/125 LC - LC  2.00MM PVC DUPLEX, aqua OM3 DFX ROUND style, 10 METER,       
GENERIC MATERIAL (NOT CORNING) EA B  $   55.80 36.00%  $       35.71 N/A N/A

FDFX2+-5U5UGEN-15M UNIBOOT 50/125 LC - LC  2.00MM PVC DUPLEX, aqua OM3 DFX ROUND style, 15 METER,       
GENERIC MATERIAL (NOT CORNING) EA B  $   64.70 36.00%  $       41.41 N/A N/A

FDFX2+-5U5UGEN-1M UNIBOOT 50/125 LC - LC  2.00MM PVC DUPLEX, aqua OM3 DFX ROUND style, 1 METER,       
GENERIC MATERIAL (NOT CORNING) EA B  $   39.78 36.00%  $       25.46 N/A N/A

FDFX2+-5U5UGEN-2M UNIBOOT 50/125 LC - LC  2.00MM PVC DUPLEX, aqua OM3 DFX ROUND style, 2 METER,       
GENERIC MATERIAL (NOT CORNING) EA B  $   41.56 36.00%  $       26.60 N/A N/A

FDFX2+-5U5UGEN-3M UNIBOOT 50/125 LC - LC  2.00MM PVC DUPLEX, aqua OM3 DFX ROUND style, 3 METER,       
GENERIC MATERIAL (NOT CORNING) EA B  $   43.34 36.00%  $       27.74 N/A N/A

FDFX2+-5U5UGEN-5M UNIBOOT 50/125 LC - LC  2.00MM PVC DUPLEX, aqua OM3 DFX ROUND style, 5 METER,       
GENERIC MATERIAL (NOT CORNING) EA B  $   46.90 36.00%  $       30.02 N/A N/A

FDFX2+-5U5UGEN-7M UNIBOOT 50/125 LC - LC  2.00MM PVC DUPLEX, aqua OM3 DFX ROUND style, 7 METER,       
GENERIC MATERIAL (NOT CORNING) EA B  $   50.46 36.00%  $       32.29 N/A N/A

FDFX2+-5U5UGEN-XX UNIBOOT 50/125 LC - LC  2.00MM PVC DUPLEX, aqua OM3 DFX ROUND style, XX=LENGTH, 
PVC Base price (must add to per foot cost)        GENERIC MATERIAL (NOT CORNING) EA B  $   38.00 36.00%  $       24.32 N/A N/A

FDFX2+-5U5UGEN-XX -Adder Per foot cost FT B  $     0.54 36.0%  $         0.35 N/A N/A

FDFX2+-5U5UTGEN-XX UNIBOOT 50/125 LC - LC  2.00MM PLENUM DUPLEX, aqua OM3 DFX ROUND style, 
XX=LENGTH, PVC Base price (must add to per foot cost)        GENERIC MATERIAL (NOT EA B  $   38.00 36.00%  $       24.32 N/A N/A

FDFX2+-5U5UTGEN-XX -Adder Per foot cost FT B  $     0.38 36.0%  $         0.24 N/A N/A

FDFX2+-5W5WT-XX UNIBOOT 50/125 LC - LC  2.00MM Plenum DUPLEX, aqua OM3 DFX ROUND style, 
XX=LENGTH,  Base price (must add to per foot cost) EA B  $   56.00 36.00%  $       35.84 N/A N/A

FDFX2+-5W5WT-XX -Adder Per foot cost FT B  $     0.58 36.0%  $         0.37 N/A N/A

FDFX2+-5W5W-XX UNIBOOT 50/125 LC - LC  2.00MM PVC DUPLEX, aqua OM3 DFX ROUND style, XX=LENGTH,  
Base price (must add to per foot cost) EA B  $   56.00 36.00%  $       35.84 N/A N/A
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FDFX2+-5W5W-XX -Adder Per foot cost FT B  $     0.54 36.0%  $         0.35 N/A N/A

FG-2222GEN-XX 62.5/125 ST - ST  3.00MM 62.5/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost),  orange EA B  $   20.02 36.00%  $       12.81 N/A N/A

FG-2222GEN-XX -Adder Per foot cost FT B  $     0.42 36.0%  $         0.27 N/A N/A

FG-2277GEN-XX 62.5/125 ST - SC  3.00MM 62.5/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost),  orange EA B  $   23.02 36.00%  $       14.73 N/A N/A

FG-2277GEN-XX -Adder Per foot cost FT B  $     0.42 36.0%  $         0.27 N/A N/A
FG-6666T-XX 62.5/125 FC - FC  62.5/125 DUPLEX XX=LENGTH, PLENUM Base price (must add to per foot cost) EA B  $   40.00 36.00%  $       25.60 N/A N/A
FG-6666T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A
FG-6666-XX 62.5/125 FC - FC  62.5/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot cost) EA B  $   40.00 36.00%  $       25.60 N/A N/A
FG-6666-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FG-7777GEN-XX 62.5/125 SC-SC  3.00MM 62.5/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost),  orange EA B  $   25.02 36.00%  $       16.01 N/A N/A

FG-7777GEN-XX -Adder Per foot cost FT B  $     0.42 36.0%  $         0.27 N/A N/A
FGRJ-2248GEN-2M MTRJ (FEMALE) - ST, 62.5/125, PVC, 2 FIBER, 2 METER, GENERIC MATERIAL (NOT 

CORNING) EA B  $   24.82 36.00%  $       15.88 N/A N/A
FGRJ-225BGEN-10M ST-LC, 62.5/125, PVC, 2 FIBER, 10 METER, GENERIC MATERIAL (NOT CORNING) EA B  $   42.20 36.00%  $       27.01 N/A N/A
FGRJ-225BGEN-1M ST-LC, 62.5/125, PVC, 2 FIBER, 1 METER, GENERIC MATERIAL (NOT CORNING) EA B  $   29.78 36.00%  $       19.06 N/A N/A
FGRJ-225BGEN-2M ST-LC, 62.5/125, PVC, 2 FIBER,  2 METER, GENERIC MATERIAL (NOT CORNING) EA B  $   31.16 36.00%  $       19.94 N/A N/A
FGRJ-225BGEN-3M ST-LC, 62.5/125, PVC, 2 FIBER, 3 METER, GENERIC MATERIAL (NOT CORNING) EA B  $   32.54 36.00%  $       20.83 N/A N/A
FGRJ-225BGEN-5M ST-LC, 62.5/125, PVC, 2 FIBER, 5 METER, GENERIC MATERIAL (NOT CORNING) EA B  $   35.30 36.00%  $       22.59 N/A N/A

FGRJ-225BGEN-XX 62.5/125 LC - ST  2.00MM 62.5/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost),  orange EA B  $   28.40 36.00%  $       18.18 N/A N/A

FGRJ-225BGEN-XX -Adder Per foot cost FT B  $     0.42 36.0%  $         0.27 N/A N/A

FGRJ-4848T-XX 62.5/125 MTRJ-MTRJ(FEM)  62.5/125 DUPLEX 2.00MM XX=LENGTH, PLENUM Base price 
(must add to per foot cost) EA B  $   30.00 36.00%  $       19.20 N/A N/A

FGRJ-4848T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FGRJ-4848-XX 62.5/125 MTRJ-MTRJ(FEM)  62.5/125 DUPLEX 2.00MM XX=LENGTH, PVC Base price (must add 
to per foot cost) EA B  $   30.00 36.00%  $       19.20 N/A N/A

FGRJ-4848-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FGRJ-485DT-XX 62.5/125 LC - MTRJ(FEM)  62.5/125 DUPLEX 2.00MM XX=LENGTH, PLENUM Base price (must 
add to per foot cost) EA B  $   42.80 36.00%  $       27.39 N/A N/A

FGRJ-485DT-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FGRJ-485D-XX 62.5/125 LC - MTRJ(FEM)  62.5/125 DUPLEX 2.00MM XX=LENGTH, PVC Base price (must add to 
per foot cost) EA B  $   42.80 36.00%  $       27.39 N/A N/A

FGRJ-485D-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FGRJ-4866T-XX 62.5/125 FC - MTRJ(FEM)  62.5/125 DUPLEX 2.00MM XX=LENGTH, PLENUM Base price (must 
add to per foot cost) EA B  $   36.00 36.00%  $       23.04 N/A N/A

FGRJ-4866T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FGRJ-4866-XX 62.5/125 FC - MTRJ(FEM)  62.5/125 DUPLEX 2.00MM XX=LENGTH, PVC Base price (must add to 
per foot cost) EA B  $   36.00 36.00%  $       23.04 N/A N/A

FGRJ-4866-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A
FGRJ-4877GEN-4M MTRJ (FEMALE) - SC, 62.5/125, PVC, 2 FIBER, 4 METER, GENERIC MATERIAL (NOT 

CORNING) EA B  $   29.24 36.00%  $       18.71 N/A N/A
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FGRJ-5B5BGEN-XX 62.5/125 LC - LC  2.00MM 62.5/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost), orange EA B  $   34.62 36.00%  $       22.16 N/A N/A

FGRJ-5B5BGEN-XX -Adder Per foot cost FT B  $     0.42 36.0%  $         0.27 N/A N/A
FGRJ-5B77GEN-10M LC-SC, 62.5/125, PVC, 2 FIBER, 10 METER, GENERIC MATERIAL (NOT CORNING) EA B  $   42.80 36.00%  $       27.39 N/A N/A
FGRJ-5B77GEN-1M LC-SC, 62.5/125, PVC, 2 FIBER, 1 METER, GENERIC MATERIAL (NOT CORNING) EA B  $   30.40 36.00%  $       19.46 N/A N/A
FGRJ-5B77GEN-2M LC-SC, 62.5/125, PVC, 2 FIBER, 2 METER, GENERIC MATERIAL (NOT CORNING) EA B  $   31.76 36.00%  $       20.33 N/A N/A
FGRJ-5B77GEN-3M LC-SC, 62.5/125, PVC, 2 FIBER, 3 METER, GENERIC MATERIAL (NOT CORNING) EA B  $   33.14 36.00%  $       21.21 N/A N/A
FGRJ-5B77GEN-5M LC-SC, 62.5/125, PVC, 2 FIBER, 5 METER, GENERIC MATERIAL (NOT CORNING) EA B  $   35.90 36.00%  $       22.98 N/A N/A

FGRJ-5B77GEN-XX 62.5/125 LC - SC  2.00MM 62.5/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost), orange EA B  $   29.04 36.00%  $       18.59 N/A N/A

FGRJ-5B77GEN-XX -Adder Per foot cost FT B  $     0.42 36.0%  $         0.27 N/A N/A

FGRJ-5D5DT-XX 62.5/125 LC - LC  2.00MM 62.5/125 DUPLEX XX=LENGTH, PLENUM Base price (must add to per 
foot cost) EA B  $   46.00 36.00%  $       29.44 N/A N/A

FGRJ-5D5DT-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FGRJ-5D5D-XX 62.5/125 LC - LC  2.00MM 62.5/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost) EA B  $   46.00 36.00%  $       29.44 N/A N/A

FGRJ-5D5D-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FGRJ-5D66T-XX 62.5/125 FC - LC  2.00MM 62.5/125 DUPLEX XX=LENGTH, PLENUM Base price (must add to per 
foot cost) EA B  $   49.80 36.00%  $       31.87 N/A N/A

FGRJ-5D66T-XX -Adder Per foot cost FT B  $     0.66 36.0%  $         0.42 N/A N/A

FGRJ-5D66-XX 62.5/125 FC - LC  2.00MM 62.5/125 DUPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost) EA B  $   49.80 36.00%  $       31.87 N/A N/A

FGRJ-5D66-XX -Adder Per foot cost FT B  $     0.52 36.0%  $         0.33 N/A N/A

FS2D-2248T-XX 8.3/125 ST - MTRJ(FEM) DUPLEX  SINGLEMODE PC POLISH 2.00MM XX=LENGTH, PLENUM 
Base price (must add to per foot cost) EA B  $   58.80 36.00%  $       37.63 N/A N/A

FS2D-2248T-XX -Adder Per foot cost FT B  $     0.54 36.0%  $         0.35 N/A N/A

FS2D-2248-XX 8.3/125 ST - MTRJ(FEM) DUPLEX  SINGLEMODE PC POLISH 2.00MM XX=LENGTH, PVC Base 
price (must add to per foot cost) EA B  $   58.80 36.00%  $       37.63 N/A N/A

FS2D-2248-XX -Adder Per foot cost FT B  $     0.34 36.0%  $         0.22 N/A N/A

FS2D-4848T-XX 8.3/125 MTRJ-MTRJ(FEM) DUPLEX  SINGLEMODE PC POLISH  2.00MM XX=LENGTH, 
PLENUM Base price (must add to per foot cost) EA B  $   68.00 36.00%  $       43.52 N/A N/A

FS2D-4848T-XX -Adder Per foot cost FT B  $     0.54 36.0%  $         0.35 N/A N/A

FS2D-4848-XX 8.3/125 MTRJ-MTRJ(FEM) DUPLEX  SINGLEMODE PC POLISH  2.00MM XX=LENGTH, PVC 
Base price (must add to per foot cost) EA B  $   68.00 36.00%  $       43.52 N/A N/A

FS2D-4848-XX -Adder Per foot cost FT B  $     0.34 36.0%  $         0.22 N/A N/A

FS2D-4866T-XX 8.3/125 FC - MTRJ(FEM) DUPLEX  SINGLEMODE PC POLISH 2.00MM XX=LENGTH, PLENUM 
Base price (must add to per foot cost) EA B  $   64.00 36.00%  $       40.96 N/A N/A

FS2D-4866T-XX -Adder Per foot cost FT B  $     0.54 36.0%  $         0.35 N/A N/A

FS2D-4866-XX 8.3/125 FC - MTRJ(FEM) DUPLEX  SINGLEMODE PC POLISH 2.00MM XX=LENGTH, PVC Base 
price (must add to per foot cost) EA B  $   64.00 36.00%  $       40.96 N/A N/A

FS2D-4866-XX -Adder Per foot cost FT B  $     0.34 36.0%  $         0.22 N/A N/A

FS2D-4877T-XX 8.3/125 SC - MTRJ(FEM) DUPLEX  SINGLEMODE PC POLISH 2.00MM XX=LENGTH, PLENUM 
Base price (must add to per foot cost) EA B  $   61.20 36.00%  $       39.17 N/A N/A
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FS2D-4877T-XX -Adder Per foot cost FT B  $     0.54 36.0%  $         0.35 N/A N/A

FS2D-4877-XX 8.3/125 SC - MTRJ(FEM) DUPLEX  SINGLEMODE PC POLISH 2.00MM XX=LENGTH, PVC Base 
price (must add to per foot cost) EA B  $   61.20 36.00%  $       39.17 N/A N/A

FS2D-4877-XX -Adder Per foot cost FT B  $     0.34 36.0%  $         0.22 N/A N/A

FSMD-2222GEN-XX 8.3/125 ST - ST  3.00MM singlemodeDUPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost),    yellow, super polish EA B  $   32.00 36.00%  $       20.48 N/A N/A

FSMD-2222GEN-XX -Adder Per foot cost FT B  $     0.30 36.0%  $         0.19 N/A N/A

FSMD-2222T-XX 8.3/125 ST - ST DUPLEX  SINGLEMODE PC/POLISH XX=LENGTH, PLENUM Base price (must 
add to per foot cost) EA B  $   44.00 36.00%  $       28.16 N/A N/A

FSMD-2222T-XX -Adder Per foot cost FT B  $     0.54 36.0%  $         0.35 N/A N/A

FSMD-2222-XX 8.3/125 ST - ST DUPLEX  SINGLEMODE PC/POLISH XX=LENGTH, PVC Base price (must add to 
per foot cost) EA B  $   44.00 36.00%  $       28.16 N/A N/A

FSMD-2222-XX -Adder Per foot cost FT B  $     0.34 36.0%  $         0.22 N/A N/A

FSMD-2266T-XX 8.3/125 ST - FC DUPLEX  SINGLEMODE PC/POLISH XX=LENGTH, PLENUM Base price (must 
add to per foot cost) EA B  $   52.80 36.00%  $       33.79 N/A N/A

FSMD-2266T-XX -Adder Per foot cost FT B  $     0.54 36.0%  $         0.35 N/A N/A

FSMD-2266-XX 8.3/125 ST - FC DUPLEX  SINGLEMODE PC/POLISH XX=LENGTH, PVC Base price (must add to 
per foot cost) EA B  $   52.80 36.00%  $       33.79 N/A N/A

FSMD-2266-XX -Adder Per foot cost FT B  $     0.34 36.0%  $         0.22 N/A N/A

FSMD-2277GEN-XX 8.3/125 ST - SC  3.00MM singlemode DUPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost),    yellow, super polish EA B  $   32.00 36.00%  $       20.48 N/A N/A

FSMD-2277GEN-XX -Adder Per foot cost FT B  $     0.30 36.0%  $         0.19 N/A N/A

FSMD-2277T-XX 8.3/125 ST - SC DUPLEX  SINGLEMODE PC/POLISH XX=LENGTH, PLENUM Base price (must 
add to per foot cost) EA B  $   46.60 36.00%  $       29.82 N/A N/A

FSMD-2277T-XX -Adder Per foot cost FT B  $     0.54 36.0%  $         0.35 N/A N/A

FSMD-2277-XX 8.3/125 ST - SC DUPLEX  SINGLEMODE PC/POLISH XX=LENGTH, PVC Base price (must add to 
per foot cost) EA B  $   46.60 36.00%  $       29.82 N/A N/A

FSMD-2277-XX -Adder Per foot cost FT B  $     0.34 36.0%  $         0.22 N/A N/A

FSMD-6666T-XX 8.3/125 FC - FC DUPLEX  SINGLEMODE PC/POLISH XX=LENGTH, PLENUM Base price (must 
add to per foot cost) EA B  $   56.00 36.00%  $       35.84 N/A N/A

FSMD-6666T-XX -Adder Per foot cost FT B  $     0.54 36.0%  $         0.35 N/A N/A

FSMD-6666-XX 8.3/125 FC - FC DUPLEX  SINGLEMODE PC/POLISH XX=LENGTH, PVC Base price (must add to 
per foot cost) EA B  $   56.00 36.00%  $       35.84 N/A N/A

FSMD-6666-XX -Adder Per foot cost FT B  $     0.34 36.0%  $         0.22 N/A N/A

FSMD-6677T-XX 8.3/125 SC - FC DUPLEX  SINGLEMODE PC/POLISH XX=LENGTH, PLENUM Base price (must 
add to per foot cost) EA B  $   55.20 36.00%  $       35.33 N/A N/A

FSMD-6677T-XX -Adder Per foot cost FT B  $     0.54 36.0%  $         0.35 N/A N/A

FSMD-6677-XX 8.3/125 SC - FC DUPLEX  SINGLEMODE PC/POLISH XX=LENGTH, PVC Base price (must add to 
per foot cost) EA B  $   55.20 36.00%  $       35.33 N/A N/A

FSMD-6677-XX -Adder Per foot cost FT B  $     0.34 36.0%  $         0.22 N/A N/A

FSMD-7777GEN-XX 8.3/125 SC-SC  3.00MM singlemode DUPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost),  yellow, super polish EA B  $   32.00 36.00%  $       20.48 N/A N/A

FSMD-7777GEN-XX -Adder Per foot cost FT B  $     0.30 36.0%  $         0.19 N/A N/A

1510 of 9702



NW Infrastructure Compulink

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Compulink                     
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FSMD-7777T-XX 8.3/125 SC - SC DUPLEX  SINGLEMODE PC/POLISH XX=LENGTH, PLENUM Base price (must 
add to per foot cost) EA B  $   49.20 36.00%  $       31.49 N/A N/A

FSMD-7777T-XX -Adder Per foot cost FT B  $     0.54 36.0%  $         0.35 N/A N/A

FSMD-7777-XX 8.3/125 SC - SC DUPLEX  SINGLEMODE PC/POLISH XX=LENGTH, PVC Base price (must add to 
per foot cost) EA B  $   49.20 36.00%  $       31.49 N/A N/A

FSMD-7777-XX -Adder Per foot cost FT B  $     0.34 36.0%  $         0.22 N/A N/A

FSMS-2020T-XX 8.3/125 ST - ST SIMPLEX  SINGLEMODE PC/POLISH XX=LENGTH, PLENUM Base price (must 
add to per foot cost) EA B  $   23.20 36.00%  $       14.85 N/A N/A

FSMS-2020T-XX -Adder Per foot cost FT B  $     0.48 36.0%  $         0.31 N/A N/A

FSMS-2020-XX 8.3/125 ST - ST SIMPLEX  SINGLEMODE PC/POLISH XX=LENGTH, PVC Base price (must add to 
per foot cost) EA B  $   23.20 36.00%  $       14.85 N/A N/A

FSMS-2020-XX -Adder Per foot cost FT B  $     0.20 36.0%  $         0.13 N/A N/A

FSMS-2060T-XX 8.3/125 ST - FC SIMPLEX  SINGLEMODE PC/POLISH XX=LENGTH, PLENUM Base price (must 
add to per foot cost) EA B  $   26.80 36.00%  $       17.15 N/A N/A

FSMS-2060T-XX -Adder Per foot cost FT B  $     0.48 36.0%  $         0.31 N/A N/A

FSMS-2060-XX 8.3/125 ST - FC SIMPLEX  SINGLEMODE PC/POLISH XX=LENGTH, PVC Base price (must add to 
per foot cost) EA B  $   26.80 36.00%  $       17.15 N/A N/A

FSMS-2060-XX -Adder Per foot cost FT B  $     0.20 36.0%  $         0.13 N/A N/A

FSMS-2070T-XX 8.3/125 ST - SC SIMPLEX  SINGLEMODE PC/POLISH XX=LENGTH, PLENUM Base price (must 
add to per foot cost) EA B  $   23.90 36.00%  $       15.30 N/A N/A

FSMS-2070T-XX -Adder Per foot cost FT B  $     0.48 36.0%  $         0.31 N/A N/A

FSMS-2070-XX 8.3/125 ST - SC SIMPLEX  SINGLEMODE PC/POLISH XX=LENGTH, PVC Base price (must add to 
per foot cost) EA B  $   23.90 36.00%  $       15.30 N/A N/A

FSMS-2070-XX -Adder Per foot cost FT B  $     0.20 36.0%  $         0.13 N/A N/A

FSMS-6060T-XX 8.3/125 FC - FC SIMPLEX  SINGLEMODE PC/POLISH XX=LENGTH, PLENUM Base price (must 
add to per foot cost) EA B  $   28.00 36.00%  $       17.92 N/A N/A

FSMS-6060T-XX -Adder Per foot cost FT B  $     0.48 36.0%  $         0.31 N/A N/A

FSMS-6060-XX 8.3/125 FC - FC SIMPLEX  SINGLEMODE PC/POLISH XX=LENGTH, PVC Base price (must add to 
per foot cost) EA B  $   28.00 36.00%  $       17.92 N/A N/A

FSMS-6060-XX -Adder Per foot cost FT B  $     0.20 36.0%  $         0.13 N/A N/A

FSMS-6070T-XX 8.3/125 SC - FC SIMPLEX  SINGLEMODE PC/POLISH XX=LENGTH, PLENUM Base price (must 
add to per foot cost) EA B  $   27.60 36.00%  $       17.66 N/A N/A

FSMS-6070T-XX -Adder Per foot cost FT B  $     0.48 36.0%  $         0.31 N/A N/A

FSMS-6070-XX 8.3/125 SC - FC SIMPLEX  SINGLEMODE PC/POLISH XX=LENGTH, PVC Base price (must add to 
per foot cost) EA B  $   27.60 36.00%  $       17.66 N/A N/A

FSMS-6070-XX -Adder Per foot cost FT B  $     0.20 36.0%  $         0.13 N/A N/A

FSMS-7070T-XX 8.3/125 SC - SC SIMPLEX  SINGLEMODE PC/POLISH XX=LENGTH, PLENUM Base price (must 
add to per foot cost) EA B  $   24.60 36.00%  $       15.74 N/A N/A

FSMS-7070T-XX -Adder Per foot cost FT B  $     0.48 36.0%  $         0.31 N/A N/A

FSMS-7070-XX 8.3/125 SC - SC SIMPLEX  SINGLEMODE PC/POLISH XX=LENGTH, PVC Base price (must add to 
per foot cost) EA B  $   24.60 36.00%  $       15.74 N/A N/A

FSMS-7070-XX -Adder Per foot cost FT B  $     0.20 36.0%  $         0.13 N/A N/A

FU2D-2248T-XX 8.3/125 ST - MTRJ(FEM) DUPLEX  SINGLEMODE ULTRA POLISH 2.00MM XX=LENGTH, 
PLENUM Base price (must add to per foot cost) EA B  $   62.80 36.00%  $       40.19 N/A N/A
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FU2D-2248T-XX -Adder Per foot cost FT B  $     0.54 36.0%  $         0.35 N/A N/A

FU2D-2248-XX 8.3/125 ST - MTRJ(FEM) DUPLEX  SINGLEMODE ULTRA POLISH 2.00MM XX=LENGTH, PVC 
Base price (must add to per foot cost) EA B  $   62.80 36.00%  $       40.19 N/A N/A

FU2D-2248-XX -Adder Per foot cost FT B  $     0.34 36.0%  $         0.22 N/A N/A

FU2D-225BGEN-XX 8.3/125 LC - ST  2.00MM singlemode DUPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost),    yellow, ultra polish EA B  $   42.40 36.00%  $       27.14 N/A N/A

FU2D-225BGEN-XX -Adder Per foot cost FT B  $     0.30 36.0%  $         0.19 N/A N/A

FU2D-225DT-XX 8.3/125 ST - LC DUPLEX  2.00MM SINGLEMODE ULTRA POLISHXX=LENGTH, PLENUM Base 
price (must add to per foot cost) EA B  $   51.60 36.00%  $       33.02 N/A N/A

FU2D-225DT-XX -Adder Per foot cost FT B  $     0.54 36.0%  $         0.35 N/A N/A

FU2D-225D-XX 8.3/125 ST - LC DUPLEX  2.00MM SINGLEMODE ULTRA POLISH XX=LENGTH, PVC Base 
price (must add to per foot cost) EA B  $   51.60 36.00%  $       33.02 N/A N/A

FU2D-225D-XX -Adder Per foot cost FT B  $     0.34 36.0%  $         0.22 N/A N/A

FU2D-4848T-XX 8.3/125 MTRJ-MTRJ(FEM) DUPLEX  SINGLEMODE ULTRA POLISH  2.00MM XX=LENGTH, 
PLENUM Base price (must add to per foot cost) EA B  $   72.00 36.00%  $       46.08 N/A N/A

FU2D-4848T-XX -Adder Per foot cost FT B  $     0.54 36.0%  $         0.35 N/A N/A

FU2D-4848-XX 8.3/125 MTRJ-MTRJ(FEM) DUPLEX  SINGLEMODE ULTRA POLISH  2.00MM XX=LENGTH, 
PVC Base price (must add to per foot cost) EA B  $   72.00 36.00%  $       46.08 N/A N/A

FU2D-4848-XX -Adder Per foot cost FT B  $     0.34 36.0%  $         0.22 N/A N/A

FU2D-485DT-XX 8.3/125 LC - MTRJ(FEM) DUPLEX  SINGLEMODE ULTRA POLISH2.00MM XX=LENGTH, 
PLENUM Base price (must add to per foot cost) EA B  $   60.60 36.00%  $       38.78 N/A N/A

FU2D-485DT-XX -Adder Per foot cost FT B  $     0.54 36.0%  $         0.35 N/A N/A

FU2D-485D-XX 8.3/125 LC - MTRJ(FEM) DUPLEX  SINGLEMODE ULTRA POLISH 2.00MM XX=LENGTH, PVC 
Base price (must add to per foot cost) EA B  $   60.60 36.00%  $       38.78 N/A N/A

FU2D-485D-XX -Adder Per foot cost FT B  $     0.34 36.0%  $         0.22 N/A N/A

FU2D-4866T-XX 8.3/125 FC - MTRJ(FEM) DUPLEX  SINGLEMODE ULTRA POLISH 2.00MM XX=LENGTH, 
PLENUM Base price (must add to per foot cost) EA B  $   64.00 36.00%  $       40.96 N/A N/A

FU2D-4866T-XX -Adder Per foot cost FT B  $     0.54 36.0%  $         0.35 N/A N/A

FU2D-4866-XX 8.3/125 FC - MTRJ(FEM) DUPLEX  SINGLEMODE ULTRA POLISH 2.00MM XX=LENGTH, PVC 
Base price (must add to per foot cost) EA B  $   64.00 36.00%  $       40.96 N/A N/A

FU2D-4866-XX -Adder Per foot cost FT B  $     0.34 36.0%  $         0.22 N/A N/A

FU2D-4877T-XX 8.3/125 SC - MTRJ(FEM) DUPLEX  SINGLEMODE ULTRA POLISH 2.00MM XX=LENGTH, 
PLENUM Base price (must add to per foot cost) EA B  $   65.20 36.00%  $       41.73 N/A N/A

FU2D-4877T-XX -Adder Per foot cost FT B  $     0.54 36.0%  $         0.35 N/A N/A

FU2D-4877-XX 8.3/125 SC - MTRJ(FEM) DUPLEX  SINGLEMODE ULTRA POLISH 2.00MM XX=LENGTH, PVC 
Base price (must add to per foot cost) EA B  $   65.20 36.00%  $       41.73 N/A N/A

FU2D-4877-XX -Adder Per foot cost FT B  $     0.34 36.0%  $         0.22 N/A N/A

FU2D-5B5BGEN-XX 8.3/125 LC - LC  2.00MM singlemode DUPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost),   yellow , ultra polish EA B  $   40.00 36.00%  $       25.60 N/A N/A

FU2D-5B5BGEN-XX -Adder Per foot cost FT B  $     0.30 36.0%  $         0.19 N/A N/A

FU2D-5B77GEN-XX 8.3/125 LC - SC  2.00MM singlemodeDUPLEX XX=LENGTH, PVC Base price (must add to per foot 
cost),   yellow, ultra polish EA B  $   40.40 36.00%  $       25.86 N/A N/A

FU2D-5B77GEN-XX -Adder Per foot cost FT B  $     0.30 36.0%  $         0.19 N/A N/A

1512 of 9702



NW Infrastructure Compulink

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Compulink                     
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FU2D-5D5DT-XX 8.3/125 LC - LC DUPLEX  2.00MM SINGLEMODE ULTRA POLISH XX=LENGTH, PLENUM 
Base price (must add to per foot cost) EA B  $   60.00 36.00%  $       38.40 N/A N/A

FU2D-5D5DT-XX -Adder Per foot cost FT B  $     0.54 36.0%  $         0.35 N/A N/A

FU2D-5D5D-XX 8.3/125 LC - LC DUPLEX  2.00MM SINGLEMODE ULTRA POLISH XX=LENGTH, PVC Base 
price (must add to per foot cost) EA B  $   60.00 36.00%  $       38.40 N/A N/A

FU2D-5D5D-XX -Adder Per foot cost FT B  $     0.34 36.0%  $         0.22 N/A N/A

FU2D-5D66T-XX 8.3/125 FC - LC DUPLEX  2.00MM SINGLEMODE ULTRA POLISH XX=LENGTH, PLENUM 
Base price (must add to per foot cost) EA B  $   70.20 36.00%  $       44.93 N/A N/A

FU2D-5D66T-XX -Adder Per foot cost FT B  $     0.54 36.0%  $         0.35 N/A N/A

FU2D-5D66-XX 8.3/125 FC - LC DUPLEX  2.00MM SINGLEMODEULTRA POLISHXX=LENGTH, PVC Base price 
(must add to per foot cost) EA B  $   70.20 36.00%  $       44.93 N/A N/A

FU2D-5D66-XX -Adder Per foot cost FT B  $     0.34 36.0%  $         0.22 N/A N/A

FU2D-5D77T-XX 8.3/125 SC - LC DUPLEX  2.00MM SINGLEMODEULTRA POLISH XX=LENGTH, PLENUM Base 
price (must add to per foot cost) EA B  $   54.60 36.00%  $       34.94 N/A N/A

FU2D-5D77T-XX -Adder Per foot cost FT B  $     0.54 36.0%  $         0.35 N/A N/A

FU2D-5D77-XX 8.3/125 SC - LC DUPLEX  2.00MM SINGLEMODEULTRA POLISH XX=LENGTH, PVC Base price 
(must add to per foot cost) EA B  $   54.60 36.00%  $       34.94 N/A N/A

FU2D-5D77-XX -Adder Per foot cost FT B  $     0.34 36.0%  $         0.22 N/A N/A

FU2DFX-5W5WT-XX 8.3/125 UNIBOOT LC - LC DUPLEX  SINGLEMODE ULTRA POLISH XX=LENGTH, PLENUM 
Base price (must add to per foot cost) Round DFX cable EA B  $   68.00 36.0%  $       43.52 N/A N/A

FU2DFX-5W5WT-XX -Adder Per foot cost FT B  $     0.46 36.0%  $         0.29 N/A N/A

FU2S-205CT-XX 8.3/125 ST - LC SIMPLEX  2.00MM SINGLEMODE ULTRA POLISH XX=LENGTH, PLENUM 
Base price (must add to per foot cost) EA B  $   25.80 36.00%  $       16.51 N/A N/A

FU2S-205CT-XX -Adder Per foot cost FT B  $     0.48 36.0%  $         0.31 N/A N/A

FU2S-205C-XX 8.3/125 ST - LC SIMPLEX  2.00MM SINGLEMODE ULTRA POLISH XX=LENGTH, PVC Base 
price (must add to per foot cost) EA B  $   25.80 36.00%  $       16.51 N/A N/A

FU2S-205C-XX -Adder Per foot cost FT B  $     0.20 36.0%  $         0.13 N/A N/A

FU2S-5C5CT-XX 8.3/125 LC - LC SIMPLEX  2.00MM SINGLEMODE ULTRA POLISHXX=LENGTH, PLENUM 
Base price (must add to per foot cost) EA B  $   30.00 36.00%  $       19.20 N/A N/A

FU2S-5C5CT-XX -Adder Per foot cost FT B  $     0.48 36.0%  $         0.31 N/A N/A

FU2S-5C5C-XX 8.3/125 LC - LC SIMPLEX  2.00MM SINGLEMODE ULTRA POLISHXX=LENGTH, PVC Base 
price (must add to per foot cost) EA B  $   30.00 36.00%  $       19.20 N/A N/A

FU2S-5C5C-XX -Adder Per foot cost FT B  $     0.20 36.0%  $         0.13 N/A N/A

FU2S-5C60T-XX 8.3/125 FC - LC SIMPLEX  2.00MM SINGLEMODE ULTRA POLISHXX=LENGTH, PLENUM 
Base price (must add to per foot cost) EA B  $   35.10 36.00%  $       22.46 N/A N/A

FU2S-5C60T-XX -Adder Per foot cost FT B  $     0.48 36.0%  $         0.31 N/A N/A

FU2S-5C60-XX 8.3/125 FC - LC SIMPLEX  2.00MM SINGLEMODE ULTRA POLISHXX=LENGTH, PVC Base 
price (must add to per foot cost) EA B  $   35.10 36.00%  $       22.46 N/A N/A

FU2S-5C60-XX -Adder Per foot cost FT B  $     0.20 36.0%  $         0.13 N/A N/A

FU2S-5C70T-XX 8.3/125 SC - LC SIMPLEX  2.00MM SINGLEMODE ULTRA POLISH XX=LENGTH, PLENUM 
Base price (must add to per foot cost) EA B  $   27.30 36.00%  $       17.47 N/A N/A

FU2S-5C70T-XX -Adder Per foot cost FT B  $     0.48 36.0%  $         0.31 N/A N/A

FU2S-5C70-XX 8.3/125 SC - LC SIMPLEX  2.00MM SINGLEMODE ULTRA POLISH XX=LENGTH, PVC Base 
price (must add to per foot cost) EA B  $   27.30 36.00%  $       17.47 N/A N/A
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FU2S-5C70-XX -Adder Per foot cost FT B  $     0.20 36.0%  $         0.13 N/A N/A

FUPD-2222-XX 8.3/125 ST - ST DUPLEX  SINGLEMODE ULTRA POLISH XX=LENGTH, PVC Base price (must 
add to per foot cost) EA B  $   53.60 36.00%  $       34.30 N/A N/A

FUPD-2222-XX -Adder Per foot cost FT B  $     0.34 36.0%  $         0.22 N/A N/A

FUPD-2266-XX 8.3/125 ST - FC DUPLEX  SINGLEMODE ULTRA POLISH XX=LENGTH, PVC Base price (must 
add to per foot cost) EA B  $   56.80 36.00%  $       36.35 N/A N/A

FUPD-2266-XX -Adder Per foot cost FT B  $     0.34 36.0%  $         0.22 N/A N/A

FUPD-2277-XX 8.3/125 ST - SC DUPLEX  SINGLEMODE ULTRA POLISH XX=LENGTH, PVC Base price (must 
add to per foot cost) EA B  $   56.00 36.00%  $       35.84 N/A N/A

FUPD-2277-XX -Adder Per foot cost FT B  $     0.34 36.0%  $         0.22 N/A N/A

FUPD-6666-XX 8.3/125 FC - FC DUPLEX  SINGLEMODE ULTRA POLISH XX=LENGTH, PVC Base price (must 
add to per foot cost) EA B  $   60.00 36.00%  $       38.40 N/A N/A

FUPD-6666-XX -Adder Per foot cost FT B  $     0.34 36.0%  $         0.22 N/A N/A

FUPD-6677-XX 8.3/125 SC - FC DUPLEX  SINGLEMODE ULTRA POLISH XX=LENGTH, PVC Base price (must 
add to per foot cost) EA B  $   59.20 36.00%  $       37.89 N/A N/A

FUPD-6677-XX -Adder Per foot cost FT B  $     0.34 36.0%  $         0.22 N/A N/A

FUPD-7777-XX 8.3/125 SC - SC DUPLEX  SINGLEMODE ULTRA POLISH XX=LENGTH, PVC Base price (must 
add to per foot cost) EA B  $   58.20 36.00%  $       37.25 N/A N/A

FUPD-7777-XX -Adder Per foot cost FT B  $     0.34 36.0%  $         0.22 N/A N/A

FUPS-2020-XX 8.3/125 ST - ST SIMPLEX  SINGLEMODE ULTRA POLISH XX=LENGTH, PVC Base price (must 
add to per foot cost) EA B  $   26.00 36.00%  $       16.64 N/A N/A

FUPS-2020-XX -Adder Per foot cost FT B  $     0.20 36.0%  $         0.13 N/A N/A

FUPS-2060-XX 8.3/125 ST - FC SIMPLEX  SINGLEMODE ULTRA POLISH XX=LENGTH, PVC Base price (must 
add to per foot cost) EA B  $   29.02 36.00%  $       18.57 N/A N/A

FUPS-2060-XX -Adder Per foot cost FT B  $     0.20 36.0%  $         0.13 N/A N/A

FUPS-2070-XX 8.3/125 ST - SC SIMPLEX  SINGLEMODE ULTRA POLISH XX=LENGTH, PVC Base price (must 
add to per foot cost) EA B  $   27.30 36.00%  $       17.47 N/A N/A

FUPS-2070-XX -Adder Per foot cost FT B  $     0.20 36.0%  $         0.13 N/A N/A

FUPS-6060-XX 8.3/125 FC - FC SIMPLEX  SINGLEMODE ULTRA POLISH XX=LENGTH, PVC Base price (must 
add to per foot cost) EA B  $   30.00 36.00%  $       19.20 N/A N/A

FUPS-6060-XX -Adder Per foot cost FT B  $     0.20 36.0%  $         0.13 N/A N/A

FUPS-6070-XX 8.3/125 SC - FC SIMPLEX  SINGLEMODE ULTRA POLISH XX=LENGTH, PVC Base price (must 
add to per foot cost) EA B  $   29.60 36.00%  $       18.94 N/A N/A

FUPS-6070-XX -Adder Per foot cost FT B  $     0.20 36.0%  $         0.13 N/A N/A

FUPS-7070-XX 8.3/125 SC - SC SIMPLEX  SINGLEMODE ULTRA POLISH XX=LENGTH, PVC Base price (must 
add to per foot cost) EA B  $   29.20 36.00%  $       18.69 N/A N/A

FUPS-7070-XX -Adder Per foot cost FT B  $     0.20 36.0%  $         0.13 N/A N/A
LCCLCC50+D1 LC-LC, 50/125 DUPLEX, OM3,  1 METER EA B  $   47.80 36.00%  $       30.59 N/A N/A
LCCLCC50+D10 LC-LC, 50/125 DUPLEX, OM3,  10 METER EA B  $   66.00 36.00%  $       42.24 N/A N/A
LCCLCC50+D12 LC-LC, 50/125 DUPLEX, OM3,  12 METER EA B  $   70.40 36.00%  $       45.06 N/A N/A
LCCLCC50+D15 LC-LC, 50/125 DUPLEX, OM3,  15 METER EA B  $   77.00 36.00%  $       49.28 N/A N/A
LCCLCC50+D18 LC-LC, 50/125 DUPLEX, OM3,  18 METER EA B  $   83.60 36.00%  $       53.50 N/A N/A
LCCLCC50+D2 LC-LC, 50/125 DUPLEX, OM3,  2 METER EA B  $   49.50 36.00%  $       31.68 N/A N/A
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LCCLCC50+D20 LC-LC, 50/125 DUPLEX, OM3,  20 METER EA B  $   88.00 36.00%  $       56.32 N/A N/A
LCCLCC50+D3 LC-LC, 50/125 DUPLEX, OM3,  3 METER EA B  $   51.00 36.00%  $       32.64 N/A N/A
LCCLCC50+D4 LC-LC, 50/125 DUPLEX, OM3,  4 METER EA B  $   52.80 36.00%  $       33.79 N/A N/A
LCCLCC50+D5 LC-LC, 50/125 DUPLEX, OM3,  5 METER EA B  $   55.00 36.00%  $       35.20 N/A N/A
LCCLCC50+D6 LC-LC, 50/125 DUPLEX, OM3,  6 METER EA B  $   57.20 36.00%  $       36.61 N/A N/A
LCCLCC50+D7 LC-LC, 50/125 DUPLEX, OM3,  7 METER EA B  $   59.40 36.00%  $       38.02 N/A N/A
LCCLCC50+D8 LC-LC, 50/125 DUPLEX, OM3,  8 METER EA B  $   61.60 36.00%  $       39.42 N/A N/A
LCCLCC50+PD15 LC-LC, 50/125 DUPLEX, OM3,  15 METER, PLENUM EA B  $   81.30 36.00%  $       52.03 N/A N/A
LCCLCC50+PD25 LC-LC, 50/125 DUPLEX, OM3,  25 METER, PLENUM EA B  $ 105.70 36.00%  $       67.65 N/A N/A
LCCLCC50+PD30 LC-LC, 50/125 DUPLEX, OM3,  30 METER, PLENUM EA B  $ 117.90 36.00%  $       75.46 N/A N/A
LCCLCC50+PD40 LC-LC, 50/125 DUPLEX, OM3,  40 METER, PLENUM EA B  $ 142.30 36.00%  $       91.07 N/A N/A
LCCLCC50+PD50 LC-LC, 50/125 DUPLEX, OM3,  50 METER, PLENUM EA B  $ 166.70 36.00%  $     106.69 N/A N/A
LCCLCC50+PD7 LC-LC, 50/125 DUPLEX, OM3,  7 METER, PLENUM EA B  $   61.78 36.00%  $       39.54 N/A N/A
LCCLCC50D1 LC - LC DPLX 50/125, 1 METER EA B  $   45.36 36.00%  $       29.03 N/A N/A
LCCLCC50D10 LC - LC DPLX 50/125, 10 METER EA B  $   57.60 36.00%  $       36.86 N/A N/A
LCCLCC50D12 LC - LC DPLX 50/125 MM  12M EA B  $   60.32 36.00%  $       38.60 N/A N/A
LCCLCC50D15 LC - LC DPLX 50/125 MM  15 M EA B  $   64.40 36.00%  $       41.22 N/A N/A
LCCLCC50D18 LC - LC DPLX 50/125 MM  18 M EA B  $   68.48 36.00%  $       43.83 N/A N/A
LCCLCC50D2 LC - LC DPLX 50/125, 2 METER EA B  $   46.72 36.00%  $       29.90 N/A N/A
LCCLCC50D3 LC - LC DPLX 50/125, 3 METER EA B  $   48.08 36.00%  $       30.77 N/A N/A
LCCLCC50D4 LC - LC DPLX 50/125 MM  4 M EA B  $   49.44 36.00%  $       31.64 N/A N/A
LCCLCC50D5 LC - LC DPLX 50/125, 5 METER EA B  $   50.80 36.00%  $       32.51 N/A N/A
LCCLCC50D6 LC - LC DPLX 50/125 MM  6 M EA B  $   52.16 36.00%  $       33.38 N/A N/A
LCCLCC50D8 LC - LC DPLX 50/125 MM  8 M EA B  $   54.88 36.00%  $       35.12 N/A N/A
LCCLCCD1 LC - LC DUPLEX 62.5/125 1METER EA B  $   46.20 36.00%  $       29.57 N/A N/A
LCCLCCD10 LC - LC DUPLEX 62.5/125 10METER EA B  $   59.70 36.00%  $       38.21 N/A N/A
LCCLCCD10-UPSM LC - LC SINGLEMODE DUPLEX 10 METER EA B  $   72.60 36.00%  $       46.46 N/A N/A
LCCLCCD12 LC - LC DPLX 62.5/125  MM  12 MTR EA B  $   62.70 36.00%  $       40.13 N/A N/A
LCCLCCD15 LC - LC DPLX 62.5/125  MM  15 MTR EA B  $   67.20 36.00%  $       43.01 N/A N/A
LCCLCCD15-UPSM LC - LC SINGLEMODE DUPLEX  15 M EA B  $   77.90 36.00%  $       49.86 N/A N/A
LCCLCCD18 LC - LC DPLX 62.5/125  MM  18 MTR EA B  $   71.70 36.00%  $       45.89 N/A N/A
LCCLCCD1-UPSM LC - LC SINGLEMODE DUPLEX 1 METER EA B  $   63.06 36.00%  $       40.36 N/A N/A
LCCLCCD2 LC - LC DUPLEX 62.5/125 2METER EA B  $   47.70 36.00%  $       30.53 N/A N/A
LCCLCCD2-UPSM LC - LC SINGLEMODE DUPLEX 2 METER EA B  $   64.12 36.00%  $       41.04 N/A N/A
LCCLCCD3 LC - LC DUPLEX 62.5/125 3METER EA B  $   49.20 36.00%  $       31.49 N/A N/A
LCCLCCD3-UPSM LC - LC SINGLEMODE DUPLEX 3 METER EA B  $   65.18 36.00%  $       41.72 N/A N/A
LCCLCCD4 LC - LC DPLX 62.5/125  MM   4 MTR EA B  $   50.70 36.00%  $       32.45 N/A N/A
LCCLCCD5 LC - LC DUPLEX 62.5/125 5METER EA B  $   52.20 36.00%  $       33.41 N/A N/A
LCCLCCD5-UPSM LC - LC SINGLEMODE DUPLEX 5 METER EA B  $   67.30 36.00%  $       43.07 N/A N/A
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LCCLCCD6 LC - LC DPLX 62.5/125  MM   6 MTR EA B  $   53.70 36.00%  $       34.37 N/A N/A
LCCLCCD7 LC - LC DPLX 62.5/125  MM   7 METER EA B  $   55.20 36.00%  $       35.33 N/A N/A
LCCLCCD7-UPSM LC - LC SINGLEMODE DUPLEX   7 MTR EA B  $   69.42 36.00%  $       44.43 N/A N/A
LCCLCCD8 LC - LC DPLX 62.5/125  MM   8 MTR EA B  $   56.70 36.00%  $       36.29 N/A N/A
LCCLCCD9 LC-LC, DPX 62.5/125 9M EA B  $   58.20 36.00%  $       37.25 N/A N/A
LCCLCCOM4D1 LC-LC, 50/125 DUPLEX, OM4,  1 METER EA B  $   48.58 36.0%  $       31.09 N/A N/A
LCCLCCOM4D10 LC-LC, 50/125 DUPLEX, OM4,  10 METER EA B  $   70.80 36.0%  $       45.31 N/A N/A
LCCLCCOM4D12 LC-LC, 50/125 DUPLEX, OM4,  12 METER EA B  $   75.80 36.0%  $       48.51 N/A N/A
LCCLCCOM4D15 LC-LC, 50/125 DUPLEX, OM4,  15 METER EA B  $   83.30 36.0%  $       53.31 N/A N/A
LCCLCCOM4D2 LC-LC, 50/125 DUPLEX, OM4,  2 METER EA B  $   51.06 36.0%  $       32.68 N/A N/A
LCCLCCOM4D3 LC-LC, 50/125 DUPLEX, OM4,  3 METER EA B  $   53.34 36.0%  $       34.14 N/A N/A
LCCLCCOM4D5 LC-LC, 50/125 DUPLEX, OM4,  5 METER EA B  $   58.30 36.0%  $       37.31 N/A N/A
LCCLCCOM4D7 LC-LC, 50/125 DUPLEX, OM4,  7 METER EA B  $   63.30 36.0%  $       40.51 N/A N/A
LCCMTRJP50D1 MTRJ - LC, DUPLEX, 50/125 1METER EA B  $   39.50 36.00%  $       25.28 N/A N/A
LCCMTRJP50D10 MTRJ - LC. DUPLEX, 50/125 10METER EA B  $   54.80 36.00%  $       35.07 N/A N/A
LCCMTRJP50D2 MTRJ - LC, DUPLEX, 50/125 2METER EA B  $   41.20 36.00%  $       26.37 N/A N/A
LCCMTRJP50D3 MTRJ - LC, DUPLEX, 50/125 3METER EA B  $   42.90 36.00%  $       27.46 N/A N/A
LCCMTRJP50D5 MTRJ - LC, DUPLEX, 50/125 5METER EA B  $   46.30 36.00%  $       29.63 N/A N/A
LCCMTRJPD1 LC - MTRJ -DUPLEX- 62.5/125 1 METER EA B  $   39.70 36.00%  $       25.41 N/A N/A
LCCMTRJPD10 LC - MTRJ -DUPLEX -62.5/125 10 METER EA B  $   53.20 36.00%  $       34.05 N/A N/A
LCCMTRJPD2 LC - MTRJ -DUPLEX -62.5/125 2 METER EA B  $   41.20 36.00%  $       26.37 N/A N/A
LCCMTRJPD3 LC - MTRJ -DUPLEX -62.5/125 3 METER EA B  $   42.70 36.00%  $       27.33 N/A N/A
LCCMTRJPD5 LC - MTRJ -DUPLEX -62.5/125 5 METER EA B  $   45.70 36.00%  $       29.25 N/A N/A
LCCSCC50+D1 LC-SC, 50/125 DUPLEX, OM3,  1 METER EA B  $   41.64 36.00%  $       26.65 N/A N/A
LCCSCC50+D10 LC-SC, 50/125 DUPLEX, OM3,  10 METER EA B  $   61.00 36.00%  $       39.04 N/A N/A
LCCSCC50+D11 LC-SC, 50/125 DUPLEX, OM3,  11 METER EA B  $   63.20 36.00%  $       40.45 N/A N/A
LCCSCC50+D12 LC-SC, 50/125 DUPLEX, OM3,  12 METER EA B  $   65.40 36.00%  $       41.86 N/A N/A
LCCSCC50+D15 LC-SC, 50/125 DUPLEX, OM3,  15 METER EA B  $   72.00 36.00%  $       46.08 N/A N/A
LCCSCC50+D18 LC-SC, 50/125 DUPLEX, OM3,  18 METER EA B  $   78.60 36.00%  $       50.30 N/A N/A
LCCSCC50+D2 LC-SC, 50/125 DUPLEX, OM3,  2 METER EA B  $   43.52 36.00%  $       27.85 N/A N/A
LCCSCC50+D3 LC-SC, 50/125 DUPLEX, OM3,  3 METER EA B  $   45.30 36.00%  $       28.99 N/A N/A
LCCSCC50+D4 LC-SC, 50/125 DUPLEX, OM3,  4 METER EA B  $   47.80 36.00%  $       30.59 N/A N/A
LCCSCC50+D5 LC-SC, 50/125 DUPLEX, OM3,  5 METER EA B  $   50.00 36.00%  $       32.00 N/A N/A
LCCSCC50+D6 LC-SC, 50/125 DUPLEX, OM3,  6 METER EA B  $   52.20 36.00%  $       33.41 N/A N/A
LCCSCC50+D7 LC-SC, 50/125 DUPLEX, OM3,  7 METER EA B  $   54.40 36.00%  $       34.82 N/A N/A
LCCSCC50+D8 LC-SC, 50/125 DUPLEX, OM3,  8 METER EA B  $   56.60 36.00%  $       36.22 N/A N/A
LCCSCC50+PD15 LC-SC, 50/125 DUPLEX, OM3,  15 METER, PLENUM EA B  $   75.60 36.00%  $       48.38 N/A N/A
LCCSCC50+PD25 LC-SC, 50/125 DUPLEX, OM3,  25 METER, PLENUM EA B  $ 100.00 36.00%  $       64.00 N/A N/A
LCCSCC50+PD30 LC-SC, 50/125 DUPLEX, OM3,  30 METER, PLENUM EA B  $ 112.20 36.00%  $       71.81 N/A N/A
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LCCSCC50+PD7 LC-SC, 50/125 DUPLEX, OM3,  7 METER, PLENUM EA B  $   56.08 36.00%  $       35.89 N/A N/A
LCCSCC50D1 LC - SC DUPLEX 50/125, 1 METER EA B  $   39.36 36.00%  $       25.19 N/A N/A
LCCSCC50D10 LC - SC DUPLEX 50/125, 10 METER EA B  $   51.60 36.00%  $       33.02 N/A N/A
LCCSCC50D11 LC - SC MM 50/125 11 M EA B  $   52.96 36.00%  $       33.89 N/A N/A
LCCSCC50D12 LC - SC MM 50/125   12 M EA B  $   54.32 36.00%  $       34.76 N/A N/A
LCCSCC50D15 DPX,MM 50M/LC-SC   15M EA B  $   58.40 36.00%  $       37.38 N/A N/A
LCCSCC50D18 LC - SC MM 50/125   18 M EA B  $   62.48 36.00%  $       39.99 N/A N/A
LCCSCC50D2 LC - SC DUPLEX 50/125, 2 METER EA B  $   40.72 36.00%  $       26.06 N/A N/A
LCCSCC50D3 LC - SC DUPLEX 50/125, 3 METER EA B  $   42.08 36.00%  $       26.93 N/A N/A
LCCSCC50D4 LC - SC MM 50/125   4 M EA B  $   43.44 36.00%  $       27.80 N/A N/A
LCCSCC50D5 LC - SC DUPLEX 50/125. 5 METER EA B  $   44.80 36.00%  $       28.67 N/A N/A
LCCSCC50D6 LC - SC MM 50/125   6 M EA B  $   46.16 36.00%  $       29.54 N/A N/A
LCCSCC50D7 LC - SC MM 50/125   7 M EA B  $   47.52 36.00%  $       30.41 N/A N/A
LCCSCC50D8 DPX,MM 50M/LC-SC   8M EA B  $   48.88 36.00%  $       31.28 N/A N/A
LCCSCCD1 LC-SC DUPLEX 62.5/125 1 METER EA B  $   39.70 36.00%  $       25.41 N/A N/A
LCCSCCD10 LC-SC DUPLEX 62.5/125 10 METER EA B  $   53.20 36.00%  $       34.05 N/A N/A
LCCSCCD10-UPSM LC-SC, SINGLEMODE DUPLEX, 10 METER EA B  $   67.10 36.00%  $       42.94 N/A N/A
LCCSCCD12 LC-SC MM/DPX 62.5/   12M EA B  $   56.20 36.00%  $       35.97 N/A N/A
LCCSCCD15 LC-SC  DUPLEX 62.5/125 15 METER EA B  $   60.70 36.00%  $       38.85 N/A N/A
LCCSCCD15-UPSM LC-SC, SINGLEMODE DUPLEX, 15 METER EA B  $   75.54 36.00%  $       48.35 N/A N/A
LCCSCCD18 LC-SC MM/DPX 62.5/  18 M EA B  $   65.20 36.00%  $       41.73 N/A N/A
LCCSCCD1-UPSM LC-SC, SINGLEMODE DUPLEX, 1METER EA B  $   57.56 36.00%  $       36.84 N/A N/A
LCCSCCD2 LC-SC DUPLEX 62.5/125 2 METER EA B  $   41.20 36.00%  $       26.37 N/A N/A
LCCSCCD2-UPSM LC-SC, SINGLEMODE DUPLEX, 2 METER EA B  $   58.62 36.00%  $       37.52 N/A N/A
LCCSCCD3 LC-SC DUPLEX 62.5/125 3 METER EA B  $   42.70 36.00%  $       27.33 N/A N/A
LCCSCCD3-UPSM LC-SC, SINGLEMODE DUPLEX, 3 METER EA B  $   59.68 36.00%  $       38.20 N/A N/A
LCCSCCD4 LC-SC MM/DPX 62.5/125 4M EA B  $   44.20 36.00%  $       28.29 N/A N/A
LCCSCCD5 LC-SC DUPLEX 62.5/125 5 METER EA B  $   45.70 36.00%  $       29.25 N/A N/A
LCCSCCD5-UPSM LC-SC, SINGLEMODE DUPLEX, 5 METER EA B  $   61.80 36.00%  $       39.55 N/A N/A
LCCSCCD6 LC-SC MM/DPX 62.5/125 6M EA B  $   47.20 36.00%  $       30.21 N/A N/A
LCCSCCD7 LC-SC MM/DPX 62.5/125 7M EA B  $   48.70 36.00%  $       31.17 N/A N/A
LCCSCCD7-UPSM LC-SC, SINGLEMODE DUPLEX, 7 METER EA B  $   63.92 36.00%  $       40.91 N/A N/A
LCCSCCD8 LC-SC DUPLEX 62.5/125 8 METER EA B  $   50.20 36.00%  $       32.13 N/A N/A
LCCSCCD9 LC-SC MM/DPX 62.5/125 9M EA B  $   51.70 36.00%  $       33.09 N/A N/A
LCCSTC50D1 LC - ST MM 50/125   1 METER EA B  $   37.16 36.00%  $       23.78 N/A N/A
LCCSTC50D10 LC - ST MM 50/125  10 METER EA B  $   49.40 36.00%  $       31.62 N/A N/A
LCCSTC50D11 LC - ST MM 50/125  11 METER EA B  $   50.76 36.00%  $       32.49 N/A N/A
LCCSTC50D2 LC - ST MM 50/125   2 METER EA B  $   38.52 36.00%  $       24.65 N/A N/A
LCCSTC50D3 LC - ST MM 50/125   3 METER EA B  $   39.88 36.00%  $       25.52 N/A N/A
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LCCSTC50D4 LC - ST MM 50/125   4 METER EA B  $   41.24 36.00%  $       26.39 N/A N/A
LCCSTC50D5 LC - ST MM 50/125   5 METER EA B  $   42.60 36.00%  $       27.26 N/A N/A
LCCSTC50D6 LC - ST MM 50/125   6 METER EA B  $   43.96 36.00%  $       28.13 N/A N/A
LCCSTC50D8 LC - ST MM 50/125   8 METER EA B  $   46.68 36.00%  $       29.88 N/A N/A
LCCSTCD1 DPX,MM 62.5/LC-ST   1M EA B  $   35.90 36.00%  $       22.98 N/A N/A
LCCSTCD10 DPX,MM 62.5/LC-ST  10M EA B  $   49.80 36.00%  $       31.87 N/A N/A
LCCSTCD10-UPSM DPLX SM 8.3/LC-ST 10 M EA B  $   63.60 36.00%  $       40.70 N/A N/A
LCCSTCD1-UPSM DPLX SM 8.3/LC-ST 1M EA B  $   54.06 36.00%  $       34.60 N/A N/A
LCCSTCD2 DPX,MM 62.5/LC-ST    2M EA B  $   37.60 36.00%  $       24.06 N/A N/A
LCCSTCD2-UPSM DPLX SM 8.3/LC-ST 2M EA B  $   55.12 36.00%  $       35.28 N/A N/A
LCCSTCD3 DPX,MM 62.5/LC-ST     3M EA B  $   39.30 36.00%  $       25.15 N/A N/A
LCCSTCD3-UPSM DPLX SM 8.3/LC-ST 3M EA B  $   56.18 36.00%  $       35.96 N/A N/A
LCCSTCD5 DPX,MM 62.5/LC-ST     5M EA B  $   42.30 36.00%  $       27.07 N/A N/A
LCCSTCD5-UPSM DPLX SM 8.3/LC-ST 5M EA B  $   58.30 36.00%  $       37.31 N/A N/A
LCCSTCD7 DPX,MM 62.5/LC-ST   7M EA B  $   45.30 36.00%  $       28.99 N/A N/A
LCCSTCD7-UPSM DPLX SM 8.3/LC-ST  7M EA B  $   60.42 36.00%  $       38.67 N/A N/A
LCLCUNIOM3-1 UNIBOOT LC-LC, 50/125 DUPLEX, OM3,  1 METER EA B  $   47.78 36.0%  $       30.58 N/A N/A
LCLCUNIOM3-10 UNIBOOT LC-LC, 50/125 DUPLEX, OM3,  10 METER EA B  $   63.80 36.0%  $       40.83 N/A N/A
LCLCUNIOM3-2 UNIBOOT LC-LC, 50/125 DUPLEX, OM3,  2 METER EA B  $   49.56 36.0%  $       31.72 N/A N/A
LCLCUNIOM3-3 UNIBOOT LC-LC, 50/125 DUPLEX, OM3,  3 METER EA B  $   51.34 36.0%  $       32.86 N/A N/A
LCLCUNIOM3-5 UNIBOOT LC-LC, 50/125 DUPLEX, OM3,  5 METER EA B  $   54.90 36.0%  $       35.14 N/A N/A
LCLCUNIOM4D1 UNIBOOT LC-LC, 50/125 DUPLEX, OM4,  1 METER EA B  $   48.88 36.0%  $       31.28 N/A N/A
LCLCUNIOM4D10 UNIBOOT LC-LC, 50/125 DUPLEX, OM4,  10 METER EA B  $   74.80 36.0%  $       47.87 N/A N/A
LCLCUNIOM4D2 UNIBOOT LC-LC, 50/125 DUPLEX, OM4,  2 METER EA B  $   51.76 36.0%  $       33.13 N/A N/A
LCLCUNIOM4D3 UNIBOOT LC-LC, 50/125 DUPLEX, OM4,  3 METER EA B  $   54.64 36.0%  $       34.97 N/A N/A
LCLCUNIOM4D5 UNIBOOT LC-LC, 50/125 DUPLEX, OM4,  5 METER EA B  $   60.40 36.0%  $       38.66 N/A N/A
M88DE10F601 RJ45/45    CAT5E  WHITE EA B  $     9.60 36.00%  $         6.14 N/A N/A
M88DE10F602 RJ45/45       BLACK  CAT5E EA B  $     9.60 36.00%  $         6.14 N/A N/A
M88DE10F603 RJ45/45      RED  CAT5E EA B  $     9.60 36.00%  $         6.14 N/A N/A
M88DE10F604 RJ45/45       GREEN  CAT5E EA B  $     9.60 36.00%  $         6.14 N/A N/A
M88DE10F605 RJ45/45      YELLOW   CAT5E EA B  $     9.60 36.00%  $         6.14 N/A N/A
M88DE10F606 RJ45/45     BLUE  CAT5E EA B  $     9.60 36.00%  $         6.14 N/A N/A
M88DE10F608 RJ45/45     ORANGE CAT5E EA B  $     9.60 36.00%  $         6.14 N/A N/A
M88DE10F609 RJ45/45      GRAY   CAT5E EA B  $     9.60 36.00%  $         6.14 N/A N/A
M88DE10F610 RJ45/45    VIOLET  CAT5E EA B  $     9.60 36.00%  $         6.14 N/A N/A
M88DE10FC601 RJ45/45  CAT 6 WHITE EA B  $   10.74 36.00%  $         6.87 N/A N/A
M88DE10FC6010B RJ45/45  CAT 6 VIOLET with BOOTS EA B  $   11.94 36.00%  $         7.64 N/A N/A
M88DE10FC601B RJ45/45  CAT 6 WHITE with BOOTS EA B  $   11.94 36.00%  $         7.64 N/A N/A
M88DE10FC602 RJ45/45  CAT 6 BLACK EA B  $   10.74 36.00%  $         6.87 N/A N/A

1518 of 9702



NW Infrastructure Compulink

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Compulink                     
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M88DE10FC602B RJ45/45  CAT 6 BLACK with BOOTS EA B  $   11.94 36.00%  $         7.64 N/A N/A
M88DE10FC603 RJ45/45  CAT 6 RED EA B  $   10.74 36.00%  $         6.87 N/A N/A
M88DE10FC603B RJ45/45  CAT 6 RED with BOOTS EA B  $   11.94 36.00%  $         7.64 N/A N/A
M88DE10FC604 RJ45/45  CAT 6 GREEN EA B  $   10.74 36.00%  $         6.87 N/A N/A
M88DE10FC604B RJ45/45  CAT 6 GREEN with BOOTS EA B  $   11.94 36.00%  $         7.64 N/A N/A
M88DE10FC605 RJ45/45  CAT 6 YELLOW EA B  $   10.74 36.00%  $         6.87 N/A N/A
M88DE10FC605B RJ45/45  CAT 6 YELLOW with BOOTS EA B  $   11.94 36.00%  $         7.64 N/A N/A
M88DE10FC606 RJ45/45  CAT 6   BLUE EA B  $   10.74 36.00%  $         6.87 N/A N/A
M88DE10FC606B RJ45/45  CAT 6 BLUE with BOOTS EA B  $   11.94 36.00%  $         7.64 N/A N/A
M88DE10FC608 RJ45/45  CAT 6  ORANGE EA B  $   10.74 36.00%  $         6.87 N/A N/A
M88DE10FC608B RJ45/45  CAT 6 ORANGE with BOOTS EA B  $   11.94 36.00%  $         7.64 N/A N/A
M88DE10FC609 RJ45/45  CAT 6 GRAY EA B  $   10.74 36.00%  $         6.87 N/A N/A
M88DE10FC609B RJ45/45  CAT 6 GRAY with BOOTS EA B  $   11.94 36.00%  $         7.64 N/A N/A
M88DE10FC610 RJ45/45  CAT 6 VIOLET EA B  $   10.74 36.00%  $         6.87 N/A N/A
M88DE10FL501 MOD PATCH CBL  (CAT 5e) WHITE 10' EA B  $     7.30 36.00%  $         4.67 N/A N/A
M88DE10FL502 MOD PATCH CBL   (CAT 5e) BLACK 10' EA B  $     7.30 36.00%  $         4.67 N/A N/A
M88DE10FL503 MOD PATCH CBL  (CAT 5e) RED 10' EA B  $     7.30 36.00%  $         4.67 N/A N/A
M88DE10FL504 MOD PATCH CBL   (CAT 5e) GREEN 10' EA B  $     7.30 36.00%  $         4.67 N/A N/A
M88DE10FL505 MOD PATCH CBL  (CAT 5e) YELLOW 10' EA B  $     7.30 36.00%  $         4.67 N/A N/A
M88DE10FL506 MOD PATCH CBL   (CAT 5e) BLUE 10' EA B  $     7.30 36.00%  $         4.67 N/A N/A
M88DE10FL508 MOD PATCH CBL   (CAT 5e)ORANGE 10' EA B  $     7.30 36.00%  $         4.67 N/A N/A
M88DE10FL509 MOD PATCH CBL   (CAT 5e) GRAY 10' EA B  $     7.30 36.00%  $         4.67 N/A N/A
M88DE10FL510 MOD PATCH CBL   (CAT 5e)VIOLET 10' EA B  $     7.30 36.00%  $         4.67 N/A N/A
M88DE14F601 RJ45/45    WHITE  CAT5E EA B  $   11.44 36.00%  $         7.32 N/A N/A
M88DE14F602 RJ45/45    BLACK  CAT5E EA B  $   11.44 36.00%  $         7.32 N/A N/A
M88DE14F603 RJ45/45      RED  CAT5E EA B  $   11.44 36.00%  $         7.32 N/A N/A
M88DE14F604 RJ45/45     GREEN  CAT5E EA B  $   11.44 36.00%  $         7.32 N/A N/A
M88DE14F605 RJ45/45      YELLOW  CAT5E EA B  $   11.44 36.00%  $         7.32 N/A N/A
M88DE14F606 RJ45/45     BLUE  CAT5E EA B  $   11.44 36.00%  $         7.32 N/A N/A
M88DE14F608 RJ45/45     ORANGE CAT5E EA B  $   11.44 36.00%  $         7.32 N/A N/A
M88DE14F609 RJ45/45      GRAY  CAT5E EA B  $   11.44 36.00%  $         7.32 N/A N/A
M88DE14F610 RJ45/45     VIOLET CAT5E EA B  $   11.44 36.00%  $         7.32 N/A N/A
M88DE14FC601 RJ45/45  CAT 6 WHITE EA B  $   12.90 36.00%  $         8.26 N/A N/A
M88DE14FC6010B RJ45/45  CAT 6 VIOLET with BOOTS EA B  $   14.10 36.00%  $         9.02 N/A N/A
M88DE14FC601B RJ45/45  CAT 6 WHITE with BOOTS EA B  $   14.10 36.00%  $         9.02 N/A N/A
M88DE14FC602 RJ45/45  CAT 6 BLACK EA B  $   12.90 36.00%  $         8.26 N/A N/A
M88DE14FC602B RJ45/45  CAT 6 BLACK with BOOTS EA B  $   14.10 36.00%  $         9.02 N/A N/A
M88DE14FC603 RJ45/45  CAT 6 RED EA B  $   12.90 36.00%  $         8.26 N/A N/A
M88DE14FC603B RJ45/45  CAT 6 RED with BOOTS EA B  $   14.10 36.00%  $         9.02 N/A N/A
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M88DE14FC604 RJ45/45  CAT 6 GREEN EA B  $   12.90 36.00%  $         8.26 N/A N/A
M88DE14FC604B RJ45/45  CAT 6 GREEN with BOOTS EA B  $   14.10 36.00%  $         9.02 N/A N/A
M88DE14FC605 RJ45/45  CAT 6 YELLOW EA B  $   12.90 36.00%  $         8.26 N/A N/A
M88DE14FC605B RJ45/45  CAT 6 YELLOW with BOOTS EA B  $   14.10 36.00%  $         9.02 N/A N/A
M88DE14FC606 RJ45/45  CAT 6   BLUE EA B  $   12.90 36.00%  $         8.26 N/A N/A
M88DE14FC606B RJ45/45  CAT 6 BLUE with BOOTS EA B  $   14.10 36.00%  $         9.02 N/A N/A
M88DE14FC608 RJ45/45  CAT 6   ORANGE EA B  $   12.90 36.00%  $         8.26 N/A N/A
M88DE14FC608B RJ45/45  CAT 6 ORANGE with BOOTS EA B  $   14.10 36.00%  $         9.02 N/A N/A
M88DE14FC609 RJ45/45  CAT 6 GRAY EA B  $   12.90 36.00%  $         8.26 N/A N/A
M88DE14FC609B RJ45/45  CAT 6 GRAY with BOOTS EA B  $   14.10 36.00%  $         9.02 N/A N/A
M88DE14FC610 RJ45/45  CAT 6 VIOLET EA B  $   12.90 36.00%  $         8.26 N/A N/A
M88DE14FL501 MOD PATCH CBL   (CAT 5e) WHITE 14' EA B  $     8.94 36.00%  $         5.72 N/A N/A
M88DE14FL502 MOD PATCH CBL   (CAT 5e) BLACK 14' EA B  $     8.94 36.00%  $         5.72 N/A N/A
M88DE14FL503 MOD PATCH CBL   (CAT 5e) RED   14' EA B  $     8.94 36.00%  $         5.72 N/A N/A
M88DE14FL504 MOD PATCH CBL   (CAT 5e) GREEN 14' EA B  $     8.94 36.00%  $         5.72 N/A N/A
M88DE14FL505 MOD PATCH CBL  (CAT 5e) YELLOW 14' EA B  $     8.94 36.00%  $         5.72 N/A N/A
M88DE14FL506 MOD PATCH CBL   (CAT 5e) BLUE  14' EA B  $     8.94 36.00%  $         5.72 N/A N/A
M88DE14FL508 MOD PATCH CBL   (CAT 5e)ORANGE 14' EA B  $     8.94 36.00%  $         5.72 N/A N/A
M88DE14FL509 MOD PATCH CBL  (CAT 5e) GRAY 14' EA B  $     8.94 36.00%  $         5.72 N/A N/A
M88DE14FL510 MOD PATCH CBL  (CAT 5e)VIOLET 14' EA B  $     8.94 36.00%  $         5.72 N/A N/A
M88DE1F601 RJ45/45    WHITE, CAT5E EA B  $     5.46 36.00%  $         3.49 N/A N/A
M88DE1F602 RJ45/45     BLACK  CAT5E EA B  $     5.46 36.00%  $         3.49 N/A N/A
M88DE1F603 RJ45/45     RED   CAT5E EA B  $     5.46 36.00%  $         3.49 N/A N/A
M88DE1F604 RJ45/45     GREEN  CAT5E EA B  $     5.46 36.00%  $         3.49 N/A N/A
M88DE1F605 RJ45/45     YELLOW   CAT5E EA B  $     5.46 36.00%  $         3.49 N/A N/A
M88DE1F606 RJ45/45       BLUE  CAT5E EA B  $     5.46 36.00%  $         3.49 N/A N/A
M88DE1F608 RJ45/45    ORANGE  CAT5E EA B  $     5.46 36.00%  $         3.49 N/A N/A
M88DE1F609 RJ45/45      GRAY CAT5E EA B  $     5.46 36.00%  $         3.49 N/A N/A
M88DE1F610 RJ45/45      VIOLET CAT5E EA B  $     5.46 36.00%  $         3.49 N/A N/A
M88DE1FC601 RJ45/45  CAT 6 WHITE EA B  $     6.00 36.00%  $         3.84 N/A N/A
M88DE1FC6010 RJ45/45  CAT 6   VIOLET EA B  $     6.00 36.00%  $         3.84 N/A N/A
M88DE1FC602 RJ45/45  CAT 6 BLACK EA B  $     6.00 36.00%  $         3.84 N/A N/A
M88DE1FC603 RJ45/45  CAT 6 RED EA B  $     6.00 36.00%  $         3.84 N/A N/A
M88DE1FC604 RJ45/45  CAT 6 GREEN EA B  $     6.00 36.00%  $         3.84 N/A N/A
M88DE1FC605 RJ45/45  CAT 6   YELLOW EA B  $     6.00 36.00%  $         3.84 N/A N/A
M88DE1FC606 RJ45/45  CAT 6   BLUE EA B  $     6.00 36.00%  $         3.84 N/A N/A
M88DE1FC608 RJ45/45  CAT 6   ORANGE EA B  $     6.00 36.00%  $         3.84 N/A N/A
M88DE1FC609 RJ45/45  CAT 6   GRAY EA B  $     6.00 36.00%  $         3.84 N/A N/A
M88DE1FL501 MOD PATCH CBL  (CAT 5e) WHITE 1' EA B  $     3.60 36.00%  $         2.30 N/A N/A
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M88DE1FL502 MOD PATCH CBL  (CAT 5e) BLACK 1' EA B  $     3.60 36.00%  $         2.30 N/A N/A
M88DE1FL503 MOD PATCH CBL  (CAT 5e) RED   1' EA B  $     3.60 36.00%  $         2.30 N/A N/A
M88DE1FL504 MOD PATCH CBL  (CAT 5e) GREEN 1' EA B  $     3.60 36.00%  $         2.30 N/A N/A
M88DE1FL505 MOD PATCH CBL  (CAT 5e)YELLOW 1' EA B  $     3.60 36.00%  $         2.30 N/A N/A
M88DE1FL506 MOD PATCH CBL  (CAT 5e)BLUE   1' EA B  $     3.60 36.00%  $         2.30 N/A N/A
M88DE1FL508 MOD PATCH CBL  (CAT 5e)ORANGE 1' EA B  $     3.60 36.00%  $         2.30 N/A N/A
M88DE1FL509 MOD PATCH CBL  (CAT 5e)GRAY 1' EA B  $     3.60 36.00%  $         2.30 N/A N/A
M88DE1FL510 MOD PATCH CBL  (CAT 5e)VIOLET 1' EA B  $     3.60 36.00%  $         2.30 N/A N/A
M88DE20F601 RJ45/45       WHITE  CAT5E    20' EA B  $   14.20 36.00%  $         9.09 N/A N/A
M88DE20F602 RJ45/45      BLACK  CAT5E  20' EA B  $   14.20 36.00%  $         9.09 N/A N/A
M88DE20F603 RJ45/45       RED    CAT5E  20' EA B  $   14.20 36.00%  $         9.09 N/A N/A
M88DE20F604 RJ45/45       GREEN  CAT5E  20' EA B  $   14.20 36.00%  $         9.09 N/A N/A
M88DE20F605 RJ45/45      YELLOW  CAT5E   20' EA B  $   14.20 36.00%  $         9.09 N/A N/A
M88DE20F606 RJ45/45       BLUE   CAT5E  20' EA B  $   14.20 36.00%  $         9.09 N/A N/A
M88DE20F608 RJ45/45    ORANGE   CAT5E   20' EA B  $   14.20 36.00%  $         9.09 N/A N/A
M88DE20F609 RJ45/45   GRAY    CAT5E   20' EA B  $   14.20 36.00%  $         9.09 N/A N/A
M88DE20F610 RJ45/45    VIOLET  CAT5E   20' EA B  $   14.20 36.00%  $         9.09 N/A N/A
M88DE20FC601 RJ45/45  CAT 6 WHITE   20' EA B  $   16.14 36.00%  $       10.33 N/A N/A
M88DE20FC6010B RJ45/45  CAT 6 VIOLET with BOOTS EA B  $   17.34 36.00%  $       11.10 N/A N/A
M88DE20FC601B RJ45/45  CAT 6 WHITE with BOOTS EA B  $   17.34 36.00%  $       11.10 N/A N/A
M88DE20FC602 RJ45/45  CAT 6 BLACK   20' EA B  $   16.14 36.00%  $       10.33 N/A N/A
M88DE20FC602B RJ45/45  CAT 6 BLACK with BOOTS EA B  $   17.34 36.00%  $       11.10 N/A N/A
M88DE20FC603 RJ45/45  CAT 6 RED  20' EA B  $   16.14 36.00%  $       10.33 N/A N/A
M88DE20FC603B RJ45/45  CAT 6 RED with BOOTS EA B  $   17.34 36.00%  $       11.10 N/A N/A
M88DE20FC604 RJ45/45   CAT 6  GREEN   20' EA B  $   16.14 36.00%  $       10.33 N/A N/A
M88DE20FC604B RJ45/45  CAT 6 GREEN with BOOTS EA B  $   17.34 36.00%  $       11.10 N/A N/A
M88DE20FC605 RJ45/45  CAT 6 YELLOW  20' EA B  $   16.14 36.00%  $       10.33 N/A N/A
M88DE20FC605B RJ45/45  CAT 6 YELLOW with BOOTS EA B  $   17.34 36.00%  $       11.10 N/A N/A
M88DE20FC606 RJ45/45  CAT 6   BLUE   20' EA B  $   16.14 36.00%  $       10.33 N/A N/A
M88DE20FC606B RJ45/45  CAT 6 BLUE with BOOTS EA B  $   17.34 36.00%  $       11.10 N/A N/A
M88DE20FC608 RJ45/45  CAT 6   ORANGE   20' EA B  $   16.14 36.00%  $       10.33 N/A N/A
M88DE20FC608B RJ45/45  CAT 6 ORANGE with BOOTS EA B  $   17.34 36.00%  $       11.10 N/A N/A
M88DE20FC609 RJ45/45  CAT 6 GRAY   20' EA B  $   16.14 36.00%  $       10.33 N/A N/A
M88DE20FC609B RJ45/45  CAT 6 GRAY with BOOTS EA B  $   17.34 36.00%  $       11.10 N/A N/A
M88DE20FC610 RJ45/45  CAT 6 VIOLET  20' EA B  $   16.14 36.00%  $       10.33 N/A N/A
M88DE20FL501 MOD PATCH CBL   (CAT 5e) WHITE 20' EA B  $   11.40 36.00%  $         7.30 N/A N/A
M88DE20FL502 MOD PATCH CBL   (CAT 5e) BLACK 20' EA B  $   11.40 36.00%  $         7.30 N/A N/A
M88DE20FL503 MOD PATCH CBL   (CAT 5e) RED   20' EA B  $   11.40 36.00%  $         7.30 N/A N/A
M88DE20FL504 MOD PATCH CBL   (CAT 5e) GREEN 20' EA B  $   11.40 36.00%  $         7.30 N/A N/A
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M88DE20FL505 MOD PATCH CBL  (CAT 5e)YELLOW 20' EA B  $   11.40 36.00%  $         7.30 N/A N/A
M88DE20FL506 MOD PATCH CBL (CAT 5e) BLUE 20' EA B  $   11.40 36.00%  $         7.30 N/A N/A
M88DE20FL508 MOD PATCH CBL  (CAT 5e)ORANGE 20' EA B  $   11.40 36.00%  $         7.30 N/A N/A
M88DE20FL509 MOD PATCH CBL  (CAT 5e) GRAY  20' EA B  $   11.40 36.00%  $         7.30 N/A N/A
M88DE20FL510 MOD PATCH CBL  (CAT 5e)VIOLET 20' EA B  $   11.40 36.00%  $         7.30 N/A N/A
M88DE25F601 RJ45/45       WHITE  CAT5E EA B  $   16.50 36.00%  $       10.56 N/A N/A
M88DE25F602 RJ45/45      BLACK  CAT5E EA B  $   16.50 36.00%  $       10.56 N/A N/A
M88DE25F603 RJ45/45       RED    CAT5E EA B  $   16.50 36.00%  $       10.56 N/A N/A
M88DE25F604 RJ45/45       GREEN  CAT5E EA B  $   16.50 36.00%  $       10.56 N/A N/A
M88DE25F605 RJ45/45      YELLOW  CAT5E EA B  $   16.50 36.00%  $       10.56 N/A N/A
M88DE25F606 RJ45/45       BLUE   CAT5E EA B  $   16.50 36.00%  $       10.56 N/A N/A
M88DE25F608 RJ45/45    ORANGE   CAT5E EA B  $   16.50 36.00%  $       10.56 N/A N/A
M88DE25F609 RJ45/45   GRAY    CAT5E EA B  $   16.50 36.00%  $       10.56 N/A N/A
M88DE25F610 RJ45/45    VIOLET  CAT5E EA B  $   16.50 36.00%  $       10.56 N/A N/A
M88DE25FC601 RJ45/45  CAT 6 WHITE EA B  $   18.84 36.00%  $       12.06 N/A N/A
M88DE25FC6010B RJ45/45  CAT 6 VIOLET with BOOTS EA B  $   20.04 36.00%  $       12.83 N/A N/A
M88DE25FC601B RJ45/45  CAT 6 WHITE with BOOTS EA B  $   20.04 36.00%  $       12.83 N/A N/A
M88DE25FC602 RJ45/45  CAT 6 BLACK EA B  $   18.84 36.00%  $       12.06 N/A N/A
M88DE25FC602B RJ45/45  CAT 6 BLACK with BOOTS EA B  $   20.04 36.00%  $       12.83 N/A N/A
M88DE25FC603 RJ45/45  CAT 6 RED EA B  $   18.84 36.00%  $       12.06 N/A N/A
M88DE25FC603B RJ45/45  CAT 6 RED with BOOTS EA B  $   20.04 36.00%  $       12.83 N/A N/A
M88DE25FC604 RJ45/45   CAT 6  GREEN EA B  $   18.84 36.00%  $       12.06 N/A N/A
M88DE25FC604B RJ45/45  CAT 6 GREEN with BOOTS EA B  $   20.04 36.00%  $       12.83 N/A N/A
M88DE25FC605 RJ45/45  CAT 6 YELLOW EA B  $   18.84 36.00%  $       12.06 N/A N/A
M88DE25FC605B RJ45/45  CAT 6 YELLOW with BOOTS EA B  $   20.04 36.00%  $       12.83 N/A N/A
M88DE25FC606 RJ45/45  CAT 6   BLUE EA B  $   18.84 36.00%  $       12.06 N/A N/A
M88DE25FC606B RJ45/45  CAT 6 BLUE with BOOTS EA B  $   20.04 36.00%  $       12.83 N/A N/A
M88DE25FC608 RJ45/45  CAT 6   ORANGE EA B  $   18.84 36.00%  $       12.06 N/A N/A
M88DE25FC608B RJ45/45  CAT 6 ORANGE with BOOTS EA B  $   20.04 36.00%  $       12.83 N/A N/A
M88DE25FC609 RJ45/45  CAT 6 GRAY EA B  $   18.84 36.00%  $       12.06 N/A N/A
M88DE25FC609B RJ45/45  CAT 6 GRAY with BOOTS EA B  $   20.04 36.00%  $       12.83 N/A N/A
M88DE25FC610 RJ45/45  CAT 6 VIOLET EA B  $   18.84 36.00%  $       12.06 N/A N/A
M88DE25FL501 MOD PATCH CBL   (CAT 5e) WHITE 25' EA B  $   13.44 36.00%  $         8.60 N/A N/A
M88DE25FL502 MOD PATCH CBL   (CAT 5e) BLACK 25' EA B  $   13.44 36.00%  $         8.60 N/A N/A
M88DE25FL503 MOD PATCH CBL   (CAT 5e) RED   25' EA B  $   13.44 36.00%  $         8.60 N/A N/A
M88DE25FL504 MOD PATCH CBL   (CAT 5e) GREEN 25' EA B  $   13.44 36.00%  $         8.60 N/A N/A
M88DE25FL505 MOD PATCH CBL  (CAT 5e)YELLOW 25' EA B  $   13.44 36.00%  $         8.60 N/A N/A
M88DE25FL506 MOD PATCH CBL (CAT 5e) BLUE 25' EA B  $   13.44 36.00%  $         8.60 N/A N/A
M88DE25FL508 MOD PATCH CBL  (CAT 5e)ORANGE 25' EA B  $   13.44 36.00%  $         8.60 N/A N/A
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M88DE25FL509 MOD PATCH CBL  (CAT 5e) GRAY  25' EA B  $   13.44 36.00%  $         8.60 N/A N/A
M88DE25FL510 MOD PATCH CBL  (CAT 5e)VIOLET 25' EA B  $   13.44 36.00%  $         8.60 N/A N/A
M88DE2FL501 MOD PATCH CBL (CAT 5e) WHITE 2' EA B  $     4.02 36.00%  $         2.57 N/A N/A
M88DE2FL502 MOD PATCH CBL   (CAT 5e) BLACK 2' EA B  $     4.02 36.00%  $         2.57 N/A N/A
M88DE2FL503 MOD PATCH CBL  (CAT 5e) RED  2' EA B  $     4.02 36.00%  $         2.57 N/A N/A
M88DE2FL504 MOD PATCH CBL   (CAT 5e) GREEN 2' EA B  $     4.02 36.00%  $         2.57 N/A N/A
M88DE2FL505 MOD PATCH CBL   (CAT 5e) YELLOW 2' EA B  $     4.02 36.00%  $         2.57 N/A N/A
M88DE2FL506 MOD PATCH CBL   (CAT 5e) BLUE 2' EA B  $     4.02 36.00%  $         2.57 N/A N/A
M88DE2FL508 MOD PATCH CBL   (CAT 5e) ORANGE 2' EA B  $     4.02 36.00%  $         2.57 N/A N/A
M88DE2FL509 MOD PATCH CBL   (CAT 5e) GRAY 2' EA B  $     4.02 36.00%  $         2.57 N/A N/A
M88DE2FL510 MOD PATCH CBL   (CAT 5e)VIOLET 2' EA B  $     4.02 36.00%  $         2.57 N/A N/A
M88DE3F601 RJ45/45    WHITE, CAT5E EA B  $     6.38 36.00%  $         4.08 N/A N/A
M88DE3F602 RJ45/45     BLACK  CAT5E EA B  $     6.38 36.00%  $         4.08 N/A N/A
M88DE3F603 RJ45/45     RED   CAT5E EA B  $     6.38 36.00%  $         4.08 N/A N/A
M88DE3F604 RJ45/45     GREEN  CAT5E EA B  $     6.38 36.00%  $         4.08 N/A N/A
M88DE3F605 RJ45/45     YELLOW   CAT5E EA B  $     6.38 36.00%  $         4.08 N/A N/A
M88DE3F606 RJ45/45       BLUE  CAT5E EA B  $     6.38 36.00%  $         4.08 N/A N/A
M88DE3F608 RJ45/45    ORANGE  CAT5E EA B  $     6.38 36.00%  $         4.08 N/A N/A
M88DE3F609 RJ45/45      GRAY CAT5E EA B  $     6.38 36.00%  $         4.08 N/A N/A
M88DE3F610 RJ45/45      VIOLET CAT5E EA B  $     6.38 36.00%  $         4.08 N/A N/A
M88DE3FC601 RJ45/45  CAT 6 WHITE EA B  $     6.50 36.00%  $         4.16 N/A N/A
M88DE3FC601B RJ45/45  CAT 6 WHITE with BOOTS EA B  $     7.70 36.00%  $         4.93 N/A N/A
M88DE3FC602 RJ45/45    CAT 6 BLACK EA B  $     6.50 36.00%  $         4.16 N/A N/A
M88DE3FC602B RJ45/45  CAT 6 BLACK with BOOTS EA B  $     7.70 36.00%  $         4.93 N/A N/A
M88DE3FC603 RJ45/45    CAT 6 RED EA B  $     6.50 36.00%  $         4.16 N/A N/A
M88DE3FC603B RJ45/45  CAT 6 RED with BOOTS EA B  $     7.70 36.00%  $         4.93 N/A N/A
M88DE3FC604 RJ45/45    CAT 6  GREEN EA B  $     6.50 36.00%  $         4.16 N/A N/A
M88DE3FC604B RJ45/45  CAT 6 GREEN with BOOTS EA B  $     7.70 36.00%  $         4.93 N/A N/A
M88DE3FC605 RJ45/45  CAT 6 YELLOW EA B  $     6.50 36.00%  $         4.16 N/A N/A
M88DE3FC605B RJ45/45  CAT 6 YELLOW with BOOTS EA B  $     7.70 36.00%  $         4.93 N/A N/A
M88DE3FC606 RJ45/45  CAT 6   BLUE EA B  $     6.50 36.00%  $         4.16 N/A N/A
M88DE3FC606B RJ45/45  CAT 6 BLUE with BOOTS EA B  $     7.70 36.00%  $         4.93 N/A N/A
M88DE3FC608 RJ45/45  CAT 6   ORANGE EA B  $     6.50 36.00%  $         4.16 N/A N/A
M88DE3FC608B RJ45/45  CAT 6 ORANGE with BOOTS EA B  $     7.70 36.00%  $         4.93 N/A N/A
M88DE3FC609 RJ45/45  CAT 6 GRAY EA B  $     6.50 36.00%  $         4.16 N/A N/A
M88DE3FC609B RJ45/45  CAT 6 GRAY with BOOTS EA B  $     7.70 36.00%  $         4.93 N/A N/A
M88DE3FC610 RJ45/45  CAT 6 VIOLET EA B  $     6.50 36.00%  $         4.16 N/A N/A
M88DE3FC610B RJ45/45  CAT 6 VIOLET with BOOTS EA B  $     7.70 36.00%  $         4.93 N/A N/A
M88DE3FL501 MOD PATCH CBL (CAT 5e) WHITE 3' EA B  $     4.44 36.00%  $         2.84 N/A N/A
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M88DE3FL502 MOD PATCH CBL   (CAT 5e) BLACK 3' EA B  $     4.44 36.00%  $         2.84 N/A N/A
M88DE3FL503 MOD PATCH CBL  (CAT 5e) RED  3' EA B  $     4.44 36.00%  $         2.84 N/A N/A
M88DE3FL504 MOD PATCH CBL   (CAT 5e) GREEN 3' EA B  $     4.44 36.00%  $         2.84 N/A N/A
M88DE3FL505 MOD PATCH CBL   (CAT 5e) YELLOW 3' EA B  $     4.44 36.00%  $         2.84 N/A N/A
M88DE3FL506 MOD PATCH CBL   (CAT 5e) BLUE 3' EA B  $     4.44 36.00%  $         2.84 N/A N/A
M88DE3FL508 MOD PATCH CBL   (CAT 5e) ORANGE 3' EA B  $     4.44 36.00%  $         2.84 N/A N/A
M88DE3FL509 MOD PATCH CBL   (CAT 5e) GRAY 3' EA B  $     4.44 36.00%  $         2.84 N/A N/A
M88DE3FL510 MOD PATCH CBL   (CAT 5e)VIOLET 3' EA B  $     4.44 36.00%  $         2.84 N/A N/A
M88DE50FC601 RJ45/45  CAT 6 WHITE EA B  $   32.34 36.00%  $       20.70 N/A N/A
M88DE50FC602 RJ45/45  CAT 6 BLACK EA B  $   32.34 36.00%  $       20.70 N/A N/A
M88DE50FC603 RJ45/45  CAT 6 RED EA B  $   32.34 36.00%  $       20.70 N/A N/A
M88DE50FC604 RJ45/45   CAT 6  GREEN EA B  $   32.34 36.00%  $       20.70 N/A N/A
M88DE50FC605 RJ45/45  CAT 6 YELLOW EA B  $   32.34 36.00%  $       20.70 N/A N/A
M88DE50FC606 RJ45/45  CAT 6   BLUE EA B  $   32.34 36.00%  $       20.70 N/A N/A
M88DE50FC608 RJ45/45  CAT 6   ORANGE EA B  $   32.34 36.00%  $       20.70 N/A N/A
M88DE50FC609 RJ45/45  CAT 6 GRAY EA B  $   32.34 36.00%  $       20.70 N/A N/A
M88DE50FC610 RJ45/45  CAT 6 VIOLET EA B  $   32.34 36.00%  $       20.70 N/A N/A
M88DE5F601 RJ45/45     WHITE   CAT5E EA B  $     7.30 36.00%  $         4.67 N/A N/A
M88DE5F602 RJ45/45      BLACK   CAT5E EA B  $     7.30 36.00%  $         4.67 N/A N/A
M88DE5F603 RJ45/45     RED   CAT5E EA B  $     7.30 36.00%  $         4.67 N/A N/A
M88DE5F604 RJ45/45   GREEN  CAT4E EA B  $     7.30 36.00%  $         4.67 N/A N/A
M88DE5F605 RJ45/45    YELLOW   CAT5E EA B  $     7.30 36.00%  $         4.67 N/A N/A
M88DE5F606 RJ45/45      BLUE  CAT5E EA B  $     7.30 36.00%  $         4.67 N/A N/A
M88DE5F608 RJ45/45     ORANGE CAT5E EA B  $     7.30 36.00%  $         4.67 N/A N/A
M88DE5F609 RJ45/45     GRAY CAT5E EA B  $     7.30 36.00%  $         4.67 N/A N/A
M88DE5F610 RJ45/45      VIOLET CAT5E EA B  $     7.30 36.00%  $         4.67 N/A N/A
M88DE5FC601 RJ45/45  CAT 6 WHITE EA B  $     7.50 36.00%  $         4.80 N/A N/A
M88DE5FC6010B RJ45/45  CAT 6 VIOLET with BOOTS EA B  $     8.70 36.00%  $         5.57 N/A N/A
M88DE5FC601B RJ45/45  CAT 6 WHITE with BOOTS EA B  $     8.70 36.00%  $         5.57 N/A N/A
M88DE5FC602 RJ45/45  CAT 6 BLACK EA B  $     7.50 36.00%  $         4.80 N/A N/A
M88DE5FC602B RJ45/45  CAT 6 BLACK with BOOTS EA B  $     8.70 36.00%  $         5.57 N/A N/A
M88DE5FC603 RJ45/45  CAT 6 RED EA B  $     7.50 36.00%  $         4.80 N/A N/A
M88DE5FC603B RJ45/45  CAT 6 RED with BOOTS EA B  $     8.70 36.00%  $         5.57 N/A N/A
M88DE5FC604 RJ45/45  CAT 6 GREEN EA B  $     7.50 36.00%  $         4.80 N/A N/A
M88DE5FC604B RJ45/45  CAT 6 GREEN with BOOTS EA B  $     8.70 36.00%  $         5.57 N/A N/A
M88DE5FC605 RJ45/45  CAT 6 YELLOW EA B  $     7.50 36.00%  $         4.80 N/A N/A
M88DE5FC605B RJ45/45  CAT 6 YELLOW with BOOTS EA B  $     8.70 36.00%  $         5.57 N/A N/A
M88DE5FC606 RJ45/45  CAT 6   BLUE EA B  $     7.50 36.00%  $         4.80 N/A N/A
M88DE5FC606B RJ45/45  CAT 6 BLUE with BOOTS EA B  $     8.70 36.00%  $         5.57 N/A N/A
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M88DE5FC608 RJ45/45  CAT 6  ORANGE EA B  $     7.50 36.00%  $         4.80 N/A N/A
M88DE5FC608B RJ45/45  CAT 6 ORANGE with BOOTS EA B  $     8.70 36.00%  $         5.57 N/A N/A
M88DE5FC609 RJ45/45  CAT 6 GRAY EA B  $     7.50 36.00%  $         4.80 N/A N/A
M88DE5FC609B RJ45/45  CAT 6 GRAY with BOOTS EA B  $     8.70 36.00%  $         5.57 N/A N/A
M88DE5FC610 RJ45/45  CAT 6 VIOLET EA B  $     7.50 36.00%  $         4.80 N/A N/A
M88DE5FL501 MOD PATCH CBL   (CAT 5e) WHITE 5' EA B  $     5.26 36.00%  $         3.37 N/A N/A
M88DE5FL502 MOD PATCH CBL  (CAT 5e) BLACK 5' EA B  $     5.26 36.00%  $         3.37 N/A N/A
M88DE5FL503 MOD PATCH CBL   (CAT 5e) RED  5' EA B  $     5.26 36.00%  $         3.37 N/A N/A
M88DE5FL504 MOD PATCH CBL   (CAT 5e) GREEN 5' EA B  $     5.26 36.00%  $         3.37 N/A N/A
M88DE5FL505 MOD PATCH CBL   (CAT 5e) YELLOW 5' EA B  $     5.26 36.00%  $         3.37 N/A N/A
M88DE5FL506 MOD PATCH CBL   (CAT 5e) BLUE 5' EA B  $     5.26 36.00%  $         3.37 N/A N/A
M88DE5FL508 MOD PATCH CBL   (CAT 5e)ORANGE 5' EA B  $     5.26 36.00%  $         3.37 N/A N/A
M88DE5FL509 MOD PATCH CBL   (CAT 5e) GRAY 5' EA B  $     5.26 36.00%  $         3.37 N/A N/A
M88DE5FL510 MOD PATCH CBL   (CAT 5e)VIOLET 5' EA B  $     5.26 36.00%  $         3.37 N/A N/A
M88DE7F601 RJ45/45    WHITE  CAT5E EA B  $     8.22 36.00%  $         5.26 N/A N/A
M88DE7F602 RJ45/45     BLACK  CAT5E EA B  $     8.22 36.00%  $         5.26 N/A N/A
M88DE7F603 RJ45/45     RED   CAT5E EA B  $     8.22 36.00%  $         5.26 N/A N/A
M88DE7F604 RJ45/45    GREEN CAT5E EA B  $     8.22 36.00%  $         5.26 N/A N/A
M88DE7F605 RJ45/45     YELLOW  CAT5E EA B  $     8.22 36.00%  $         5.26 N/A N/A
M88DE7F606 RJ45/45      BLUE CAT5E EA B  $     8.22 36.00%  $         5.26 N/A N/A
M88DE7F608 RJ45/45      ORANGE  CAT5E EA B  $     8.22 36.00%  $         5.26 N/A N/A
M88DE7F609 RJ45/45        GRAY  CAT5E EA B  $     8.22 36.00%  $         5.26 N/A N/A
M88DE7F610 RJ45/45     VIOLET  CAT5E EA B  $     8.22 36.00%  $         5.26 N/A N/A
M88DE7FC601 RJ45/45  CAT 6 WHITE EA B  $     9.12 36.00%  $         5.84 N/A N/A
M88DE7FC6010B RJ45/45  CAT 6 VIOLET with BOOTS EA B  $   10.32 36.00%  $         6.60 N/A N/A
M88DE7FC601B RJ45/45  CAT 6 WHITE with BOOTS EA B  $   10.32 36.00%  $         6.60 N/A N/A
M88DE7FC602 RJ45/45  CAT 6 BLACK EA B  $     9.12 36.00%  $         5.84 N/A N/A
M88DE7FC602B RJ45/45  CAT 6 BLACK with BOOTS EA B  $   10.32 36.00%  $         6.60 N/A N/A
M88DE7FC603 RJ45/45  CAT 6 RED EA B  $     9.12 36.00%  $         5.84 N/A N/A
M88DE7FC603B RJ45/45  CAT 6 RED with BOOTS EA B  $   10.32 36.00%  $         6.60 N/A N/A
M88DE7FC604 RJ45/45  CAT 6 GREEN EA B  $     9.12 36.00%  $         5.84 N/A N/A
M88DE7FC604B RJ45/45  CAT 6 GREEN with BOOTS EA B  $   10.32 36.00%  $         6.60 N/A N/A
M88DE7FC605 RJ45/45  CAT 6 YELLOW EA B  $     9.12 36.00%  $         5.84 N/A N/A
M88DE7FC605B RJ45/45  CAT 6 YELLOW with BOOTS EA B  $   10.32 36.00%  $         6.60 N/A N/A
M88DE7FC606 RJ45/45  CAT 6   BLUE EA B  $     9.12 36.00%  $         5.84 N/A N/A
M88DE7FC606B RJ45/45  CAT 6 BLUE with BOOTS EA B  $   10.32 36.00%  $         6.60 N/A N/A
M88DE7FC608 RJ45/45  CAT 6   ORANGE EA B  $     9.12 36.00%  $         5.84 N/A N/A
M88DE7FC608B RJ45/45  CAT 6 ORANGE with BOOTS EA B  $   10.32 36.00%  $         6.60 N/A N/A
M88DE7FC609 RJ45/45  CAT 6 GRAY EA B  $     9.12 36.00%  $         5.84 N/A N/A
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M88DE7FC609B RJ45/45  CAT 6 GRAY with BOOTS EA B  $   10.32 36.00%  $         6.60 N/A N/A
M88DE7FC610 RJ45/45  CAT 6 VIOLET EA B  $     9.12 36.00%  $         5.84 N/A N/A
M88DE7FL501 MOD PATCH CBL   (CAT 5e) WHITE 7' EA B  $     6.08 36.00%  $         3.89 N/A N/A
M88DE7FL502 MOD PATCH CBL   (CAT 5e) BLACK 7' EA B  $     6.08 36.00%  $         3.89 N/A N/A
M88DE7FL503 MOD PATCH CBL   (CAT 5e) RED  7' EA B  $     6.08 36.00%  $         3.89 N/A N/A
M88DE7FL504 MOD PATCH CBL   (CAT 5e) GREEN 7' EA B  $     6.08 36.00%  $         3.89 N/A N/A
M88DE7FL505 MOD PATCH CBL   (CAT 5e) YELLOW 7' EA B  $     6.08 36.00%  $         3.89 N/A N/A
M88DE7FL506 MOD PATCH CBL  (CAT 5e) BLUE 7' EA B  $     6.08 36.00%  $         3.89 N/A N/A
M88DE7FL508 MOD PATCH CBL   (CAT 5e) ORANGE 7' EA B  $     6.08 36.00%  $         3.89 N/A N/A
M88DE7FL509 MOD PATCH CBL   (CAT 5e) GRAY 7' EA B  $     6.08 36.00%  $         3.89 N/A N/A
M88DE7FL510 MOD PATCH CBL   (CAT 5e)VIOLET  7' EA B  $     6.08 36.00%  $         3.89 N/A N/A
MM03-6XR-03 RJ45/RJ45, RED CAT5E, CROSSOVER EA B  $     6.98 36.00%  $         4.47 N/A N/A
MM03-C6XR-03 RJ45/RJ45, RED CAT6, CROSSOVER EA B  $     7.76 36.00%  $         4.97 N/A N/A
MM05-6XR-03 RJ45/RJ45, RED CAT5E, CROSSOVER EA B  $     7.90 36.00%  $         5.06 N/A N/A
MM05-C6XR-03 RJ45/RJ45, RED CAT6, CROSSOVER EA B  $     8.84 36.00%  $         5.66 N/A N/A
MM07-6XR-03 RJ45/RJ45, RED CAT5E, CROSSOVER EA B  $     8.82 36.00%  $         5.64 N/A N/A
MM07-C6XR-03 RJ45/RJ45, RED CAT6, CROSSOVER EA B  $     9.92 36.00%  $         6.35 N/A N/A
MM10-6XR-03 RJ45/RJ45, RED CAT5E, CROSSOVER EA B  $   10.20 36.00%  $         6.53 N/A N/A
MM10-C6XR-03 RJ45/RJ45, RED CAT6, CROSSOVER EA B  $   11.54 36.00%  $         7.39 N/A N/A
MM14-6XR-03 RJ45/RJ45, RED CAT5E, CROSSOVER EA B  $   12.04 36.00%  $         7.71 N/A N/A
MM14-C6XR-03 RJ45/RJ45, RED CAT6, CROSSOVER EA B  $   13.70 36.00%  $         8.77 N/A N/A
MM25-6XR-03 RJ45/RJ45, RED CAT5E, CROSSOVER EA B  $   17.10 36.00%  $       10.94 N/A N/A
MM25-C6XR-03 RJ45/RJ45, RED CAT6, CROSSOVER EA B  $   19.64 36.00%  $       12.57 N/A N/A
MTRJMTRJP50D1 MTRJ-MTRJ, 50/125, 1 METER EA B  $   33.70 36.00%  $       21.57 N/A N/A
MTRJMTRJP50D10 MTRJ-MTRJ, 50/125, 10 METER EA B  $   50.80 36.00%  $       32.51 N/A N/A
MTRJMTRJP50D2 MTRJ-MTRJ, 50/125, 2 METER EA B  $   35.60 36.00%  $       22.78 N/A N/A
MTRJMTRJP50D3 MTRJ-MTRJ, 50/125, 3 METER EA B  $   37.50 36.00%  $       24.00 N/A N/A
MTRJMTRJP50D5 MTRJ-MTRJ,50/125, 5 METER EA B  $   41.30 36.00%  $       26.43 N/A N/A
MTRJPMTRJPD1 MTRJ - MTRJ, FEMALES, 62.5, 1 MTR EA B  $   33.50 36.00%  $       21.44 N/A N/A
MTRJPMTRJPD10 MTRJ - MTRJ, FEMALES, 62.5, 10 MTR EA B  $   47.00 36.00%  $       30.08 N/A N/A
MTRJPMTRJPD2 MTRJ - MTRJ, FEMALES, 62.5, 2 MTR EA B  $   35.00 36.00%  $       22.40 N/A N/A
MTRJPMTRJPD3 MTRJ - MTRJ, FEMALES, 62.5, 3 MTR EA B  $   36.50 36.00%  $       23.36 N/A N/A
MTRJPMTRJPD5 MTRJ - MTRJ, FEMALES, 62.5, 5 MTR EA B  $   39.50 36.00%  $       25.28 N/A N/A
MTRJPSCC50D1 MTRJ - SC  DUPLEX 50/125 1 METER EA B  $   33.94 36.00%  $       21.72 N/A N/A
MTRJPSCC50D10 MTRJ - SC  DUPLEX 50/125 10 METER EA B  $   49.24 36.00%  $       31.51 N/A N/A
MTRJPSCC50D11 MTRJ - SC   MM 50/125     11 M EA B  $   50.94 36.00%  $       32.60 N/A N/A
MTRJPSCC50D2 MTRJ - SC  DUPLEX 50/125 2 METER EA B  $   35.64 36.00%  $       22.81 N/A N/A
MTRJPSCC50D3 MTRJ - SC  DUPLEX 50/125 3 METER EA B  $   37.34 36.00%  $       23.90 N/A N/A
MTRJPSCC50D5 MTRJ - SC  DUPLEX 50/125 5 METER EA B  $   40.74 36.00%  $       26.07 N/A N/A
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MTRJPSCCD1 MTRJ (FEMALE)- SC  62.5, 1 MTR EA B  $   33.24 36.00%  $       21.27 N/A N/A
MTRJPSCCD10 MTRJ (FEMALE)- SC  62.5, 10 MTR EA B  $   49.26 36.00%  $       31.53 N/A N/A
MTRJPSCCD2 MTRJ (FEMALE)- SC  62.5, 2 MTR EA B  $   35.02 36.00%  $       22.41 N/A N/A
MTRJPSCCD3 MTRJ (FEMALE)- SC  62.5, 3 MTR EA B  $   36.80 36.00%  $       23.55 N/A N/A
MTRJPSCCD5 MTRJ(FEMALE) - SC  62.5, 5 MTR EA B  $   40.36 36.00%  $       25.83 N/A N/A
MTRJPSTC50D1 MTRJ     ST  50/125    1 MTR EA B  $   34.00 36.00%  $       21.76 N/A N/A
MTRJPSTC50D10 MTRJ     ST 50/125   10 MTR EA B  $   51.64 36.00%  $       33.05 N/A N/A
MTRJPSTC50D11 MTRJ     ST 50/125   11 MTR EA B  $   53.60 36.00%  $       34.30 N/A N/A
MTRJPSTC50D12 MTRJ     ST  50/125   12 MTR EA B  $   55.56 36.00%  $       35.56 N/A N/A
MTRJPSTC50D2 MTRJ     ST  50/125    2 MTR EA B  $   35.96 36.00%  $       23.01 N/A N/A
MTRJPSTC50D3 MTRJ     ST   50/125    3 MTR EA B  $   37.92 36.00%  $       24.27 N/A N/A
MTRJPSTC50D4 MTRJ     ST  50/125    4 MTR EA B  $   39.88 36.00%  $       25.52 N/A N/A
MTRJPSTC50D5 MTRJ     ST   50/125    5 MTR EA B  $   41.84 36.00%  $       26.78 N/A N/A
MTRJPSTC50D6 MTRJ     ST  50/125    6 MTR EA B  $   43.80 36.00%  $       28.03 N/A N/A
MTRJPSTC50D8 MTRJ     ST   50/125    8 MTR EA B  $   47.72 36.00%  $       30.54 N/A N/A
MTRJPSTCD1 MTRJ (FEMALE) - ST  62.5, 1 MTR EA B  $   28.40 36.00%  $       18.18 N/A N/A
MTRJPSTCD10 MTRJ (FEMALE)- ST  62.5, 10 MTR EA B  $   44.42 36.00%  $       28.43 N/A N/A
MTRJPSTCD10-UPSM MTRJ-ST,SINGLEMODE ZIPCORD PVC 10M EA B  $   70.96 36.00%  $       45.41 N/A N/A
MTRJPSTCD1-UPSM MTRJ-ST,SINGLEMODE ZIPCORD PVC 1M EA B  $   60.92 36.00%  $       38.99 N/A N/A
MTRJPSTCD2 MTRJ (FEMALE) - ST  62.5, 2 MTR EA B  $   30.18 36.00%  $       19.32 N/A N/A
MTRJPSTCD3 MTRJ (FEMALE) - ST  62.5, 3 MTR EA B  $   31.96 36.00%  $       20.45 N/A N/A
MTRJPSTCD3-UPSM MTRJ-ST,SINGLEMODE ZIPCORD PVC 3M EA B  $   63.14 36.00%  $       40.41 N/A N/A
MTRJPSTCD5 MTRJ (FEMALE)- ST  62.5, 5 MTR EA B  $   35.52 36.00%  $       22.73 N/A N/A
MTRJPSTCD5-UPSM MTRJ-ST,SINGLEMODE ZIPCORD PVC 5M EA B  $   65.38 36.00%  $       41.84 N/A N/A
MTRJPSTCD7 MTRJ - ST    62.5  M/M  7 MTR EA B  $   36.54 36.00%  $       23.39 N/A N/A
MTRJPSTCD7-UPSM MTRJ-ST,SINGLEMODE ZIPCORD PVC 7M EA B  $   67.60 36.00%  $       43.26 N/A N/A
RJ45 CAT5e-ADDER per Ft adder for Category 5e PVC FT B  $     0.40 36.00%  $         0.26 N/A N/A
RJ45 CAT6-ADDER per Ft adder for Category 6 PVC FT B  $     0.50 36.00%  $         0.32 N/A N/A
SCCSCC50D1 SC*SC* 50/125 *DUPLEX 1 METER EA B  $   34.76 36.00%  $       22.25 N/A N/A
SCCSCC50D10 SC*SC* 50/125 *DUPLEX 10 METER EA B  $   50.06 36.00%  $       32.04 N/A N/A
SCCSCC50D11 SC*SC* 50/125 *MM* DPX 11 M EA B  $   51.76 36.00%  $       33.13 N/A N/A
SCCSCC50D12 SC*SC* 50/125 *MM*DPX  12M EA B  $   53.46 36.00%  $       34.21 N/A N/A
SCCSCC50D15 SC*SC* 50/125 *MM*DPX  15 M EA B  $   58.56 36.00%  $       37.48 N/A N/A
SCCSCC50D18 SC*SC* 50/125 *MM*DPX  18 M EA B  $   63.66 36.00%  $       40.74 N/A N/A
SCCSCC50D2 SC*SC* 50/125 *DUPLEX 2 METER EA B  $   36.64 36.00%  $       23.45 N/A N/A
SCCSCC50D3 SC*SC* 50/125 *DUPLEX 3 METER EA B  $   38.16 36.00%  $       24.42 N/A N/A
SCCSCC50D4 SC*SC* 50/125 *MM* DPX  4 M EA B  $   39.86 36.00%  $       25.51 N/A N/A
SCCSCC50D5 SC*SC* 50/125 *DUPLEX 5 METER EA B  $   41.56 36.00%  $       26.60 N/A N/A
SCCSCC50D6 SC*SC* 50/125 *MM*DPX 6 M EA B  $   43.26 36.00%  $       27.69 N/A N/A
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SCCSCC50D8 SC*SC* 50/125 *MM*DPX  8 M EA B  $   46.66 36.00%  $       29.86 N/A N/A
SCCSCC518 SC*SC,62.5/125  DUPLEX 18 METER EA B  $   59.84 36.00%  $       38.30 N/A N/A
SCCSCCD1 SC*SC,  62.5/125 DUPLEX, 1 METER EA B  $   34.34 36.00%  $       21.98 N/A N/A
SCCSCCD10 SC*SC ,62.5/125 DUPLEX,10 METER EA B  $   47.84 36.00%  $       30.62 N/A N/A
SCCSCCD10-SPSM SC*SC* 8.3 SINGLEMODE,2FIBER, 10 METER EA B  $   56.66 36.00%  $       36.26 N/A N/A
SCCSCCD12 SC*SC,62.5/125  DUPLEX 12 METER EA B  $   50.84 36.00%  $       32.54 N/A N/A
SCCSCCD12-SPSM SPSC*SPSC*8.3/SIN.MOD*DPX*SM*12 MTR EA B  $   58.74 36.00%  $       37.59 N/A N/A
SCCSCCD15 SC*SC,62.5/125  DUPLEX 15 METER EA B  $   55.34 36.00%  $       35.42 N/A N/A
SCCSCCD15-SPSM SPSC*SPSC*8.3/SIN.MOD*DPX*SM* 15MTR EA B  $   61.86 36.00%  $       39.59 N/A N/A
SCCSCCD18-SPSM SPSC*SPSC*8.3/SIN.MOD*DPX*SM* 18MTR EA B  $   64.98 36.00%  $       41.59 N/A N/A
SCCSCCD1-SPSM SC*SC* 8.3, SINGLEMODE, 2 FIBER, 1METER EA B  $   47.30 36.00%  $       30.27 N/A N/A
SCCSCCD2 SC*SC,CERAMIC, 62.5/125 DUPLEX,2 METER EA B  $   35.84 36.00%  $       22.94 N/A N/A
SCCSCCD20-SPSM SPSC*SPSC*8.3/SIN.MOD*DPX*SM*20 MTR EA B  $   67.06 36.00%  $       42.92 N/A N/A
SCCSCCD2-SPSM SC*SC* 8.3, SINGLEMODE, 2 FIBER, 2METER EA B  $   48.34 36.00%  $       30.94 N/A N/A
SCCSCCD3 SC*SC,CERAMIC 62.5/125 DUPLEX, 3 METER EA B  $   37.34 36.00%  $       23.90 N/A N/A
SCCSCCD30-SPSM SPSC*SPSC*8.3/SIN.MOD*DPX*SM*30 MTR EA B  $   77.46 36.00%  $       49.57 N/A N/A
SCCSCCD3-SPSM SC*SC* 8.3 SINGLEMODE, 2 FIBER, 3 METER EA B  $   49.38 36.00%  $       31.60 N/A N/A
SCCSCCD4 SC*SC, 62.5/125  DUPLEX 4 METER EA B  $   38.84 36.00%  $       24.86 N/A N/A
SCCSCCD5 SC*SC,CERAMIC 62.5/125 DUPLEX ,5 METER EA B  $   40.34 36.00%  $       25.82 N/A N/A
SCCSCCD5-SPSM SC*SC* 8.3 SINGLEMODE, 2 FIBER, 5 METER EA B  $   51.46 36.00%  $       32.93 N/A N/A
SCCSCCD6 SC*SC, 62.5/125   DUPLEX 6 METER EA B  $   41.84 36.00%  $       26.78 N/A N/A
SCCSCCD7 SC*SC * 62.5/125 DPX MM *  7 METER EA B  $   43.34 36.00%  $       27.74 N/A N/A
SCCSCCD7-SPSM SPSC*SPSC*8.3/SIN.MOD*DPX*SM*7METER EA B  $   53.54 36.00%  $       34.27 N/A N/A
SCCSCCD8 SC*SC, 62.5/125  DUPLEX 8 METER EA B  $   44.84 36.00%  $       28.70 N/A N/A
SCCSCCD8-SPSM SPSC*SPSC*8.3/SIN.MOD*DPX*SM*8METER EA B  $   54.58 36.00%  $       34.93 N/A N/A
SCCSCCS1 SC*SC*62.5/125*SPX*MM*1METER** EA B  $   26.24 36.00%  $       16.79 N/A N/A
SCCSCCS10 SC*SC*62.5/125*SPX*MM*10METER** EA B  $   40.64 36.00%  $       26.01 N/A N/A
SCCSCCS10-SPSM SC*SC*8.3/SIN.MOD*SIMPLEX*SM*10METER EA B  $   28.56 36.00%  $       18.28 N/A N/A
SCCSCCS1-SPSM SC*SC* 8.3/SIN.MOD*SIMPLEX*SM*1METER EA B  $   23.70 36.00%  $       15.17 N/A N/A
SCCSCCS2 SC*SC*62.5/125*SPX*MM*2METER** EA B  $   27.84 36.00%  $       17.82 N/A N/A
SCCSCCS2-SPSM SC*SC*8.3/SIN.MOD*SIMPLEX*SM*2METER EA B  $   24.24 36.00%  $       15.51 N/A N/A
SCCSCCS3 SC*SC*62.5/125*SPX*MM*3METER** EA B  $   29.44 36.00%  $       18.84 N/A N/A
SCCSCCS3-SPSM SC*SC*8.3/SIN.MOD*SIMPLEX*SM*3METER EA B  $   24.78 36.00%  $       15.86 N/A N/A
SCCSCCS5 SC*SC*62.5/125*SPX*MM*5METER** EA B  $   32.64 36.00%  $       20.89 N/A N/A
SCCSCCS5-SPSM SC*SC*8.3/SIN.MOD*SIMPLEX*SM*5METER EA B  $   25.86 36.00%  $       16.55 N/A N/A
SCPSCPD1 2 FIBER JUMPER, 62.5/125 SC-SC     1 METER EA B  $   30.38 36.00%  $       19.44 N/A N/A
SCPSCPD10 2 FIBER JUMPER, 62.5/125 SC-SC     10 METER EA B  $   45.68 36.00%  $       29.24 N/A N/A
SCPSCPD12 2 FIBER JUMPER, 62.5/125 SC-SC     12 METER EA B  $   49.08 36.00%  $       31.41 N/A N/A
SCPSCPD15 2 FIBER JUMPER, 62.5/125 SC-SC     15 METER EA B  $   54.18 36.00%  $       34.68 N/A N/A
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SCPSCPD18 2 FIBER JUMPER, 62.5/125 SC-SC     18 METER EA B  $   59.28 36.00%  $       37.94 N/A N/A
SCPSCPD2 2 FIBER JUMPER, 62.5/125 SC-SC      2 METER EA B  $   32.08 36.00%  $       20.53 N/A N/A
SCPSCPD3 2 FIBER JU MPER, 62.5/125 SC-SC     3 METER EA B  $   33.78 36.00%  $       21.62 N/A N/A
SCPSCPD4 2 FIBER JUMPER, 62.5/125 SC - SC     4 METER EA B  $   35.48 36.00%  $       22.71 N/A N/A
SCPSCPD5 2 FIBER JUMPER, 62.5/125 SC-SC     5 METER EA B  $   37.18 36.00%  $       23.80 N/A N/A
SCPSCPD6 2 FIBER JUMPER, 62.5/125 SC-SC     6 METER EA B  $   38.88 36.00%  $       24.88 N/A N/A
SCPSCPD8 2 FIBER JUMPER, 62.5/125 SC-SC     8 METER EA B  $   42.28 36.00%  $       27.06 N/A N/A
STCSCC50D1 ST*SC* 50/125 *DUPLEX 1 METER EA B  $   31.00 36.00%  $       19.84 N/A N/A
STCSCC50D10 ST*SC* 50/125 *DUPLEX 10 METER EA B  $   46.30 36.00%  $       29.63 N/A N/A
STCSCC50D11 ST*SC* 50/125 *MM*DPX 11 M EA B  $   48.00 36.00%  $       30.72 N/A N/A
STCSCC50D2 ST*SC* 50/125 *DUPLEX 2 METER EA B  $   32.70 36.00%  $       20.93 N/A N/A
STCSCC50D3 ST*SC* 50/125 *DUPLEX 3 METER EA B  $   34.40 36.00%  $       22.02 N/A N/A
STCSCC50D4 ST*SC* 50/125 *MM*DPX  4 M EA B  $   36.10 36.00%  $       23.10 N/A N/A
STCSCC50D5 ST*SC* 50/125 *DUPLEX 5 METER EA B  $   37.80 36.00%  $       24.19 N/A N/A
STCSCC50D6 ST*SC* 50/125 *MM*DPX  6 M EA B  $   39.50 36.00%  $       25.28 N/A N/A
STCSCC50D8 ST*SC* 50/125 *MM*DPX  8 M EA B  $   42.90 36.00%  $       27.46 N/A N/A
STCSCCD1 ST*SC,62.5/125, DUPLEX, 2 FIBER 1 METER EA B  $   30.40 36.00%  $       19.46 N/A N/A
STCSCCD10 ST*SC, 62.5/125, DUPLEX, 2 FIBER 10 METER EA B  $   43.90 36.00%  $       28.10 N/A N/A
STCSCCD10-SPSM ST*SC*8.3/SINGLEMODE*2 FIBER* 10 METER EA B  $   54.56 36.00%  $       34.92 N/A N/A
STCSCCD12 ST*SC 62.5/125, DUPLEX, 2 FIBER 12 METER EA B  $   46.90 36.00%  $       30.02 N/A N/A
STCSCCD15 ST*SC 62.5/125, DUPLEX, 2 FIBER 15 METER EA B  $   51.40 36.00%  $       32.90 N/A N/A
STCSCCD18 ST*SC 62.5/125, DUPLEX, 2 FIBER 18 METER EA B  $   55.90 36.00%  $       35.78 N/A N/A
STCSCCD1-SPSM ST*SC*8.3/SINGLEMODE*2 FIBER*1METER EA B  $   45.20 36.00%  $       28.93 N/A N/A
STCSCCD2 ST*SC,62.5/125, DUPLEX, 2 FIBER 2 METER EA B  $   31.90 36.00%  $       20.42 N/A N/A
STCSCCD2-SPSM ST*SC*8.3/SINGLEMODE*2 FIBER* 2 METER EA B  $   46.24 36.00%  $       29.59 N/A N/A
STCSCCD3 ST*SC,62.5/125, DUPLEX, 2 FIBER 3 METER EA B  $   33.40 36.00%  $       21.38 N/A N/A
STCSCCD3-SPSM ST*SC*8.3/SINGLEMODE*2 FIBER* 3 METER EA B  $   47.28 36.00%  $       30.26 N/A N/A
STCSCCD4 ST*SC, 62.5/125, DUPLEX, 2 FIBER 4 METER EA B  $   34.90 36.00%  $       22.34 N/A N/A
STCSCCD5 ST*SC,62.5/125, DUPLEX, 2 FIBER 5 METER EA B  $   36.40 36.00%  $       23.30 N/A N/A
STCSCCD5-SPSM ST*SC*8.3/SINGLEMODE*2 FIBER* 5METER EA B  $   49.36 36.00%  $       31.59 N/A N/A
STCSCCD6 ST*SC 62.5/125, DUPLEX, 2 FIBER 6 METER EA B  $   37.90 36.00%  $       24.26 N/A N/A
STCSCCD7 ST*SC*62.5/125*DPX*MM* 7 METER EA B  $   39.40 36.00%  $       25.22 N/A N/A
STCSCCD7-SPSM SPST*SPSC*8.3/SIN.MOD*DPX*SM*7 METER EA B  $   51.44 36.00%  $       32.92 N/A N/A
STCSCCD8 ST*SC * 62.5/125 * DPX MM * 8 METER EA B  $   40.90 36.00%  $       26.18 N/A N/A
STCSCCS1 1 FIBER JUMPER, 62.5/125 ST-SC 1MT EA B  $   19.90 36.00%  $       12.74 N/A N/A
STCSCCS10 1 FIBER JUMPER, 62.5/125 ST-SC  10MT EA B  $   39.10 36.00%  $       25.02 N/A N/A
STCSCCS10-SPSM ST*SC*8.3/SINGLEMODE*SIMPLEX*10METER EA B  $   27.66 36.00%  $       17.70 N/A N/A
STCSCCS1-SPSM ST*SC*8.3/SINGLEMODE*SIMPLEX* 1 METER EA B  $   22.80 36.00%  $       14.59 N/A N/A
STCSCCS2 1 FIBER JUMPER, 62.5/125 ST-SC  2MT EA B  $   26.20 36.00%  $       16.77 N/A N/A
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STCSCCS2-SPSM ST*SC*8.3/SINGLEMODE*SIMPLEX* 2 METER EA B  $   23.34 36.00%  $       14.94 N/A N/A
STCSCCS3 1 FIBER JUMPER, 62.5/125 ST-SC  3MT EA B  $   27.90 36.00%  $       17.86 N/A N/A
STCSCCS3-SPSM ST*SC*8.3/SINGLEMODE*SIMPLEX* 3 METER EA B  $   23.88 36.00%  $       15.28 N/A N/A
STCSCCS5 1 FIBER JUMPER, 62.5/125 ST-SC 5MT EA B  $   30.30 36.00%  $       19.39 N/A N/A
STCSCCS5-SPSM ST*SC*8.3/SINGLEMODE*SIMPLEX* 5 METER EA B  $   24.96 36.00%  $       15.97 N/A N/A
STCSTC50D1 ST/ST 50/125 *DUPLEX* 1 METER EA B  $   24.76 36.00%  $       15.85 N/A N/A
STCSTC50D10 ST/ST 50/125 *DUPLEX* 10 METER EA B  $   42.40 36.00%  $       27.14 N/A N/A
STCSTC50D2 ST/ST 50/125 *DUPLEX* 2 METER EA B  $   26.72 36.00%  $       17.10 N/A N/A
STCSTC50D3 ST/ST 50/125 *DUPLEX* 3 METER EA B  $   28.68 36.00%  $       18.36 N/A N/A
STCSTC50D5 ST/ST 50/125 *DUPLEX* 5 METER EA B  $   32.60 36.00%  $       20.86 N/A N/A
STCSTCD1 ST*ST*62.5/125*DPX*MM*1METER** EA B  $   25.44 36.00%  $       16.28 N/A N/A
STCSTCD10 ST*ST*62.5/125*DPX*MM*10METER** EA B  $   40.42 36.00%  $       25.87 N/A N/A
STCSTCD10-SPSM 2 FIBER JUMPER, SINGLEMODE ST (CER) - ST (CER) 10 MT/32.8 FT, DUPLEX EA B  $   52.36 36.00%  $       33.51 N/A N/A
STCSTCD12 ST-ST ,62.5/125,DUPLEX, 12 METER EA B  $   43.74 36.00%  $       27.99 N/A N/A
STCSTCD18 ST-ST,  62.5/125 DUPLEX,18 METER EA B  $   53.72 36.00%  $       34.38 N/A N/A
STCSTCD1-SPSM 2 FIBER JUMPER,SINGLEMODE ST (CER) - ST (CER) 1MT/3.3FT, DUPLEX EA B  $   43.00 36.00%  $       27.52 N/A N/A
STCSTCD2 ST-ST , 62.5/125 DUPLEX, 2 METER EA B  $   27.12 36.00%  $       17.36 N/A N/A
STCSTCD2-SPSM 2FIBER JUMPER, SINGLEMODE ST (CER) -ST (CER) 2 MT/6.6 FT, DUPLEX EA B  $   44.04 36.00%  $       28.19 N/A N/A
STCSTCD3 ST-ST,  62.5/125 DUPLEX, 3 METER EA B  $   28.78 36.00%  $       18.42 N/A N/A
STCSTCD3-SPSM 2 FIBER JUMPER, SINGLEMODE ST TO ST CERAMIC.SUPER POLISH 3 MT/10 FT. EA B  $   45.08 36.00%  $       28.85 N/A N/A
STCSTCD4 ST-ST  62.5/125 DUPLEX 4 METER EA B  $   30.44 36.00%  $       19.48 N/A N/A
STCSTCD5 ST-ST, 62.5/125 DUPLEX, 5 METER EA B  $   32.10 36.00%  $       20.54 N/A N/A
STCSTCD5-SPSM 2 FIBER JUMPER,SINGLEMODE ST (CER)-ST (CER) 5 MT/16.4FT, DUPLEX EA B  $   47.16 36.00%  $       30.18 N/A N/A
STCSTCD6 ST-ST, 62.5/125 DUPLEX, 6 METER EA B  $   33.76 36.00%  $       21.61 N/A N/A
STCSTCD7-SPSM SPST*SPST*8.3/SIN.MOD*DPX*SM*7METER EA B  $   49.24 36.00%  $       31.51 N/A N/A
STCSTCD8 ST-ST,   62.5/125 DUPLEX, 8 METER EA B  $   37.08 36.00%  $       23.73 N/A N/A
STCSTCS1 1 FIBER JUMPER, 62.5/125 ST-ST 1MT SIMPLEX EA B  $   18.30 36.00%  $       11.71 N/A N/A
STCSTCS10 1 FIBER JUMPER, 62.5/125 ST-ST, 10MT, SIMPLEX EA B  $   33.10 36.00%  $       21.18 N/A N/A
STCSTCS10-SPSM 1 FIBER JUMPER SINGLEMODE ST-ST, 10 MT   SIMPLEX EA B  $   26.66 36.00%  $       17.06 N/A N/A
STCSTCS1-SPSM 1 FIBER JUMPER, SINGLEMODE ST-ST, 1MT SIMPLEX EA B  $   21.80 36.00%  $       13.95 N/A N/A
STCSTCS2-SPSM 1 FIBER JUMPER, SINGLEMODE ST-ST,2 MT SIMPLEX EA B  $   22.30 36.00%  $       14.27 N/A N/A
STCSTCS3 1 FIBER JUMPER, 62.5/125 ST-ST, 3MT SIMPLEX EA B  $   21.60 36.00%  $       13.82 N/A N/A
STCSTCS3-SPSM 1 FIBER JUMPER, SINGLEMODE ST  - ST   3 MT/10 FT SIMPLEX EA B  $   22.88 36.00%  $       14.64 N/A N/A
STCSTCS5 1 FIBER JUMPER, 62.5/125 ST  - ST  5MT/16.4FT SIMPLEX EA B  $   24.90 36.00%  $       15.94 N/A N/A
STCSTCS5-SPSM 1 FIBER JUMPER, SINGLEMODE ST - ST   5 MT/16.4 FT SIMPLEX EA B  $   23.96 36.00%  $       15.33 N/A N/A
STPSCPD1 2 FIBER JUMPER, 62.5/125 ST-SC     1METER EA B  $   25.94 36.00%  $       16.60 N/A N/A
STPSCPD10 2 FIBER JUMPER, 62.5/125 ST-SC     10 METER EA B  $   41.24 36.00%  $       26.39 N/A N/A
STPSCPD12 ST*SC*      62.5/125, 2 FIBER, 12 METER EA B  $   44.64 36.00%  $       28.57 N/A N/A
STPSCPD15 ST*SC*      62.5/125, 2 FIBER, 15 METER EA B  $   49.74 36.00%  $       31.83 N/A N/A
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STPSCPD18 ST*SC*      62.5/125, 2 FIBER, 18 METER EA B  $   54.84 36.00%  $       35.10 N/A N/A
STPSCPD2 2 FIBER JUMPER, 62.5/125 ST-SC     2METER EA B  $   27.64 36.00%  $       17.69 N/A N/A
STPSCPD3 2 FIBER JUMPER, 62.5/125 ST-SC     3METER EA B  $   29.34 36.00%  $       18.78 N/A N/A
STPSCPD4 ST*SC*      62.5/125, 2 FIBER, 4 METER EA B  $   31.04 36.00%  $       19.87 N/A N/A
STPSCPD5 2 FIBER JUMPER, 62.5/125 ST-SC     5METER EA B  $   32.74 36.00%  $       20.95 N/A N/A
STPSCPD6 ST*SC*      62.5/125, 2 FIBER, 6 METER EA B  $   34.44 36.00%  $       22.04 N/A N/A
STPSCPD8 ST*SC*      62.5/125, 2 FIBER, 8 METER EA B  $   37.84 36.00%  $       24.22 N/A N/A
STPSTPD1 ST-ST, 62.5/125, 2 FIBER,1 METER EA B  $   21.00 36.00%  $       13.44 N/A N/A
STPSTPD10 ST-ST,62.5/125,2 FIBER,10 METER EA B  $   36.30 36.00%  $       23.23 N/A N/A
STPSTPD18 ST-ST,62.5/125,2 FIBER,18 METER EA B  $   49.90 36.00%  $       31.94 N/A N/A
STPSTPD2 ST-ST, 62.5/125, 2 FIBER,2 METER EA B  $   22.70 36.00%  $       14.53 N/A N/A
STPSTPD3 ST-ST, 62.5/125, 2 FIBER,3 METER EA B  $   24.40 36.00%  $       15.62 N/A N/A
STPSTPD5 ST-ST, 62.5/125, 2 FIBER,5 METER EA B  $   27.80 36.00%  $       17.79 N/A N/A
STPSTPD6 ST-ST, 62.5/125, 2 FIBER,6 METER EA B  $   29.50 36.00%  $       18.88 N/A N/A
STPSTPD8 ST-ST, 62.5/125, 2 FIBER,8 METER EA B  $   32.90 36.00%  $       21.06 N/A N/A

T3A3A-BCEYY-BA-XX RJ45-RJ45 CAT5e 568B PVC WITH BOOTS XX=LENGTH YY=COLOR Base price (must add to 
per foot cost) EA B  $     4.20 36.00%  $         2.69 N/A N/A

T3A3A-BCEYY-XX RJ45-RJ45 CAT5e 568B PVC NO BOOTS XX=LENGTH YY=COLOR Base price (must add to per 
foot cost) EA B  $     3.50 36.00%  $         2.24 N/A N/A

T3A3A-BG5YY-10FT RJ45-RJ45 CAT5e, 568B PVC NO BOOTS , 10 FT, YY=COLOR, BUILT IN USA EA B  $     7.20 36.00%  $         4.61 N/A N/A
T3A3A-BG5YY-15FT RJ45-RJ45 CAT5e, 568B PVC NO BOOTS , 15 FT, YY=COLOR, BUILT IN USA EA B  $     9.05 36.00%  $         5.79 N/A N/A
T3A3A-BG5YY-25FT RJ45-RJ45 CAT5e, 568B PVC NO BOOTS , 25 FT, YY=COLOR, BUILT IN USA EA B  $   12.75 36.00%  $         8.16 N/A N/A
T3A3A-BG5YY-3FT RJ45-RJ45 CAT5e, 568B PVC NO BOOTS , 3 FT, YY=COLOR, BUILT IN USA EA B  $     4.61 36.00%  $         2.95 N/A N/A
T3A3A-BG5YY-50FT RJ45-RJ45 CAT5e, 568B PVC NO BOOTS , 50 FT, YY=COLOR, BUILT IN USA EA B  $   22.00 36.00%  $       14.08 N/A N/A
T3A3A-BG5YY-5FT RJ45-RJ45 CAT5e, 568B PVC NO BOOTS , 5 FT, YY=COLOR, BUILT IN USA EA B  $     5.35 36.00%  $         3.42 N/A N/A
T3A3A-BG5YY-7FT RJ45-RJ45 CAT5e, 568B PVC NO BOOTS , 7 FT, YY=COLOR, BUILT IN USA EA B  $     6.09 36.00%  $         3.90 N/A N/A

T3G3G-BB7YY-BA-XX RJ45-RJ45 CAT6 568B PVC WITH BOOTS XX=LENGTH YY=COLOR Base price (must add to per 
foot cost) EA B  $     6.50 36.00%  $         4.16 N/A N/A

T3G3G-BB7YY-XX RJ45-RJ45 CAT6 568B PVC NO BOOTS XX=LENGTH YY=COLOR Base price (must add to per 
foot cost) EA B  $     5.50 36.00%  $         3.52 N/A N/A
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705004801 Management Controller Alarm output cable (D TYPE 15 H.D PIN TO OPEN LEAD, 
6meters) EA B  $             50.00 22.0%  $             39.00 N/A N/A

000201R2131001M Subject to Min Order Qty:  1 JUMPERS EA B  $             12.60 22.0%  $               9.83 N/A N/A
000201R2131002M Subject to Min Order Qty:  1 JUMPERS EA B  $             12.89 22.0%  $             10.05 N/A N/A
000201R2131005M Subject to Min Order Qty:  1 JUMPERS EA B  $             13.67 22.0%  $             10.66 N/A N/A
000201R4131003M Subject to Min Order Qty:  1 JUMPERS EA B  $             13.04 22.0%  $             10.17 N/A N/A
000201R4131010F Subject to Min Order Qty:  1 JUMPERS EA B  $             13.05 22.0%  $             10.18 N/A N/A
000212R81NF005M Subject to Min Order Qty:  1 JUMPERS EA B  $           230.69 22.0%  $           179.94 N/A N/A
000402R5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             26.25 22.0%  $             20.48 N/A N/A
000412R8120003M Subject to Min Order Qty:  1 JUMPERS EA B  $           225.35 22.0%  $           175.77 N/A N/A
000424R8120003M Subject to Min Order Qty:  1 JUMPERS EA B  $           436.42 22.0%  $           340.41 N/A N/A
000502Q5120001M Subject to Min Order Qty:  1 JUMPERS EA B  $             22.44 22.0%  $             17.50 N/A N/A
000502T5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             24.35 22.0%  $             18.99 N/A N/A
003901B3131001M Subject to Min Order Qty:  1 JUMPERS EA B  $               9.24 22.0%  $               7.21 N/A N/A
003901K3130001M Subject to Min Order Qty:  1 JUMPERS EA B  $               9.29 22.0%  $               7.25 N/A N/A
003901K4130003F Subject to Min Order Qty:  1 JUMPERS EA B  $               9.11 22.0%  $               7.11 N/A N/A
003901K4130003M Subject to Min Order Qty:  1 JUMPERS EA B  $               9.96 22.0%  $               7.77 N/A N/A
003912B81NF003M Subject to Min Order Qty:  117 JUMPERS EA B  $           186.60 22.0%  $           145.55 N/A N/A
003912K8130004M Subject to Min Order Qty:  1 JUMPERS EA B  $           195.82 22.0%  $           152.74 N/A N/A
003912K81NF003M Subject to Min Order Qty:  1 JUMPERS EA B  $           190.38 22.0%  $           148.50 N/A N/A
003912K81NF009F Subject to Min Order Qty:  1 JUMPERS EA B  $           188.98 22.0%  $           147.40 N/A N/A
004301EB1TD100F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $             62.65 22.0%  $             48.87 N/A N/A
004301EB1TD150F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $             74.56 22.0%  $             58.16 N/A N/A
004301EB1TD200F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $             86.49 22.0%  $             67.46 N/A N/A
004301EB1TD300F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           126.69 22.0%  $             98.82 N/A N/A
004301EB1TD400F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           162.82 22.0%  $           127.00 N/A N/A
004301EB1TD500F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           189.05 22.0%  $           147.46 N/A N/A
004301EB1TD600F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           241.05 22.0%  $           188.02 N/A N/A
004301EB1TD800F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           293.51 22.0%  $           228.94 N/A N/A
004301EB4FD150F Subject to Min Order Qty:  10 OptiTap Drops EA B  $             67.11 22.0%  $             52.35 N/A N/A
004301EB4FD150F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $             67.11 22.0%  $             52.35 N/A N/A
004301EB4FD200F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $             76.78 22.0%  $             59.89 N/A N/A
004301EB4FD300F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           112.55 22.0%  $             87.79 N/A N/A
004301EB4FD400F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           143.35 22.0%  $           111.81 N/A N/A
004301EB4FD600F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           212.25 22.0%  $           165.56 N/A N/A
004301EB4FD700F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           233.82 22.0%  $           182.38 N/A N/A
004401R3131001M Subject to Min Order Qty:  1 JUMPERS EA B  $             11.62 22.0%  $               9.06 N/A N/A
004401R3131002M Subject to Min Order Qty:  1 JUMPERS EA B  $             11.91 22.0%  $               9.29 N/A N/A
004401R4131001M Subject to Min Order Qty:  1 JUMPERS EA B  $             11.56 22.0%  $               9.02 N/A N/A
004401R4131002F Subject to Min Order Qty:  1 JUMPERS EA B  $             11.45 22.0%  $               8.93 N/A N/A
004401R4131002M Subject to Min Order Qty:  1 JUMPERS EA B  $             11.78 22.0%  $               9.19 N/A N/A
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004401R4131003M Subject to Min Order Qty:  1 JUMPERS EA B  $             12.02 22.0%  $               9.38 N/A N/A
005001K3130002M Subject to Min Order Qty:  1 JUMPERS EA B  $               9.82 22.0%  $               7.66 N/A N/A
005001K4130001M Subject to Min Order Qty:  1 JUMPERS EA B  $               9.15 22.0%  $               7.14 N/A N/A
005001K4130002M Subject to Min Order Qty:  1 JUMPERS EA B  $               9.55 22.0%  $               7.45 N/A N/A
005001K4130003M Subject to Min Order Qty:  1 JUMPERS EA B  $               9.96 22.0%  $               7.77 N/A N/A
005801R3131001M Subject to Min Order Qty:  1 JUMPERS EA B  $             10.56 22.0%  $               8.24 N/A N/A
005801R3131002M Subject to Min Order Qty:  1 JUMPERS EA B  $             10.85 22.0%  $               8.46 N/A N/A
005801R3131003M Subject to Min Order Qty:  1 JUMPERS EA B  $             11.15 22.0%  $               8.70 N/A N/A
005801R3131004M Subject to Min Order Qty:  1 JUMPERS EA B  $             11.44 22.0%  $               8.92 N/A N/A
005801R4131001M Subject to Min Order Qty:  1 JUMPERS EA B  $             10.51 22.0%  $               8.20 N/A N/A
005801R4131002M Subject to Min Order Qty:  1 JUMPERS EA B  $             10.73 22.0%  $               8.37 N/A N/A
005801R4131003F Subject to Min Order Qty:  1 JUMPERS EA B  $             10.49 22.0%  $               8.18 N/A N/A
005801R4131003M Subject to Min Order Qty:  1 JUMPERS EA B  $             10.96 22.0%  $               8.55 N/A N/A
005801R4131005F Subject to Min Order Qty:  1 JUMPERS EA B  $             10.62 22.0%  $               8.28 N/A N/A
005812R61LD003M Subject to Min Order Qty:  117 JUMPERS EA B  $           174.49 22.0%  $           136.10 N/A N/A
005812R8131004M Subject to Min Order Qty:  1 JUMPERS EA B  $           203.07 22.0%  $           158.39 N/A N/A
005812R8131009F Subject to Min Order Qty:  1 JUMPERS EA B  $           199.71 22.0%  $           155.77 N/A N/A
006101R3131003M Subject to Min Order Qty:  1 JUMPERS EA B  $             13.31 22.0%  $             10.38 N/A N/A
006101R4131003M Subject to Min Order Qty:  1 JUMPERS EA B  $             13.13 22.0%  $             10.24 N/A N/A
006912TJ880003M Subject to Min Order Qty:  117 JUMPERS EA B  $             94.60 22.0%  $             73.79 N/A N/A
007202R5131001M Subject to Min Order Qty:  1 JUMPERS EA B  $             21.09 22.0%  $             16.45 N/A N/A
009012RJ831003M Subject to Min Order Qty:  1 JUMPERS EA B  $           111.87 22.0%  $             87.26 N/A N/A
009012RJ831012F Subject to Min Order Qty:  1 JUMPERS EA B  $           113.00 22.0%  $             88.14 N/A N/A
02-001337-001 Subject to Min Order Qty:  1 KIT, WOODHEAD 1IN WATERTIGHT CONN EA B  $             18.25 22.0%  $             14.24 N/A N/A
020201R2131002M Subject to Min Order Qty:  1 JUMPERS EA B  $             25.25 22.0%  $             19.70 N/A N/A
020201R2131006F Subject to Min Order Qty:  1 JUMPERS EA B  $             25.18 22.0%  $             19.64 N/A N/A
020201R2131010F Subject to Min Order Qty:  1 JUMPERS EA B  $             25.53 22.0%  $             19.91 N/A N/A
020202R5120030F Subject to Min Order Qty:  1 JUMPERS EA B  $             54.13 22.0%  $             42.22 N/A N/A
020202R5120100F Subject to Min Order Qty:  1 JUMPERS EA B  $             66.96 22.0%  $             52.23 N/A N/A
020202R9120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             69.65 22.0%  $             54.33 N/A N/A
020202R9120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             71.02 22.0%  $             55.40 N/A N/A
020202R9120007M Subject to Min Order Qty:  1 JUMPERS EA B  $             72.38 22.0%  $             56.46 N/A N/A
020202R9120010M Subject to Min Order Qty:  1 JUMPERS EA B  $             74.44 22.0%  $             58.06 N/A N/A
020202R9120015M Subject to Min Order Qty:  1 JUMPERS EA B  $             77.85 22.0%  $             60.72 N/A N/A
020202R9120030M Subject to Min Order Qty:  1 JUMPERS EA B  $             88.11 22.0%  $             68.73 N/A N/A
02-033000-001 Subject to Min Order Qty:  1 LC HAND PUCK, SINGLE PORT EA B  $             46.82 22.0%  $             36.52 N/A N/A
025801R2131002M Subject to Min Order Qty:  1 JUMPERS EA B  $             23.16 22.0%  $             18.06 N/A N/A
025801R2131020F Subject to Min Order Qty:  1 JUMPERS EA B  $             24.24 22.0%  $             18.91 N/A N/A
025801R2131030F Subject to Min Order Qty:  1 JUMPERS EA B  $             25.05 22.0%  $             19.54 N/A N/A
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025801R2131040F Subject to Min Order Qty:  1 JUMPERS EA B  $             25.85 22.0%  $             20.16 N/A N/A
025801R2131050F Subject to Min Order Qty:  1 JUMPERS EA B  $             26.65 22.0%  $             20.79 N/A N/A
025801R2131075F Subject to Min Order Qty:  1 JUMPERS EA B  $             28.69 22.0%  $             22.38 N/A N/A
025802R9120001M Subject to Min Order Qty:  1 JUMPERS EA B  $             64.13 22.0%  $             50.02 N/A N/A
025802R9120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             65.49 22.0%  $             51.08 N/A N/A
025802R9120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             66.85 22.0%  $             52.14 N/A N/A
025802R9120007M Subject to Min Order Qty:  1 JUMPERS EA B  $             68.22 22.0%  $             53.21 N/A N/A
025802R9120010M Subject to Min Order Qty:  1 JUMPERS EA B  $             70.27 22.0%  $             54.81 N/A N/A
025802R9120015M Subject to Min Order Qty:  1 JUMPERS EA B  $             73.69 22.0%  $             57.48 N/A N/A
025802R9120020M Subject to Min Order Qty:  1 JUMPERS EA B  $             77.11 22.0%  $             60.15 N/A N/A
026102R5120005F Subject to Min Order Qty:  1 JUMPERS EA B  $             50.36 22.0%  $             39.28 N/A N/A
026102R5120050F Subject to Min Order Qty:  1 JUMPERS EA B  $             57.45 22.0%  $             44.81 N/A N/A
030302K9120001M Subject to Min Order Qty:  1 JUMPERS EA B  $             60.73 22.0%  $             47.37 N/A N/A
030302K9120002M Subject to Min Order Qty:  1 JUMPERS EA B  $             62.00 22.0%  $             48.36 N/A N/A
030302K9120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             63.27 22.0%  $             49.35 N/A N/A
030302K9120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             65.82 22.0%  $             51.34 N/A N/A
030302K9120007M Subject to Min Order Qty:  1 JUMPERS EA B  $             68.35 22.0%  $             53.31 N/A N/A
030302K9120010M Subject to Min Order Qty:  1 JUMPERS EA B  $             72.16 22.0%  $             56.28 N/A N/A
030302K9120015M Subject to Min Order Qty:  1 JUMPERS EA B  $             78.51 22.0%  $             61.24 N/A N/A
033902K9120001M Subject to Min Order Qty:  1 JUMPERS EA B  $             57.58 22.0%  $             44.91 N/A N/A
033902K9120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             60.13 22.0%  $             46.90 N/A N/A
033902K9120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             62.67 22.0%  $             48.88 N/A N/A
033902K9120007M Subject to Min Order Qty:  1 JUMPERS EA B  $             65.20 22.0%  $             50.86 N/A N/A
033902K9120010M Subject to Min Order Qty:  1 JUMPERS EA B  $             69.02 22.0%  $             53.84 N/A N/A
033902K9120015M Subject to Min Order Qty:  1 JUMPERS EA B  $             75.36 22.0%  $             58.78 N/A N/A
033902K9120030M Subject to Min Order Qty:  1 JUMPERS EA B  $             94.44 22.0%  $             73.66 N/A N/A
035002K5120001M Subject to Min Order Qty:  1 JUMPERS EA B  $             39.02 22.0%  $             30.44 N/A N/A
040402G5116002M Subject to Min Order Qty:  1 JUMPERS EA B  $             50.87 22.0%  $             39.68 N/A N/A
040402G5116003M Subject to Min Order Qty:  1 JUMPERS EA B  $             51.60 22.0%  $             40.25 N/A N/A
040402G5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             51.33 22.0%  $             40.04 N/A N/A
040402G5120006M Subject to Min Order Qty:  1 JUMPERS EA B  $             53.24 22.0%  $             41.53 N/A N/A
040402G5120007M Subject to Min Order Qty:  1 JUMPERS EA B  $             53.87 22.0%  $             42.02 N/A N/A
040402G5120015F Subject to Min Order Qty:  1 JUMPERS EA B  $             52.33 22.0%  $             40.82 N/A N/A
040402G5120015M Subject to Min Order Qty:  1 JUMPERS EA B  $             58.96 22.0%  $             45.99 N/A N/A
040402R5116001M Subject to Min Order Qty:  1 JUMPERS EA B  $             50.04 22.0%  $             39.03 N/A N/A
040402R5116002M Subject to Min Order Qty:  1 JUMPERS EA B  $             50.65 22.0%  $             39.51 N/A N/A
040402R5116003M Subject to Min Order Qty:  1 JUMPERS EA B  $             51.27 22.0%  $             39.99 N/A N/A
040402R5120001M Subject to Min Order Qty:  1 JUMPERS EA B  $             49.93 22.0%  $             38.95 N/A N/A
040402R5120002M Subject to Min Order Qty:  1 JUMPERS EA B  $             50.45 22.0%  $             39.35 N/A N/A
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040402R5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             50.96 22.0%  $             39.75 N/A N/A
040402R5120004M Subject to Min Order Qty:  1 JUMPERS EA B  $             51.49 22.0%  $             40.16 N/A N/A
040402R5120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             52.00 22.0%  $             40.56 N/A N/A
040402R5120006M Subject to Min Order Qty:  1 JUMPERS EA B  $             52.51 22.0%  $             40.96 N/A N/A
040402R5120007F Subject to Min Order Qty:  1 JUMPERS EA B  $             50.53 22.0%  $             39.41 N/A N/A
040402R5120007M Subject to Min Order Qty:  1 JUMPERS EA B  $             53.02 22.0%  $             41.36 N/A N/A
040402R5120008M Subject to Min Order Qty:  1 JUMPERS EA B  $             53.55 22.0%  $             41.77 N/A N/A
040402R5120009F Subject to Min Order Qty:  1 JUMPERS EA B  $             50.84 22.0%  $             39.66 N/A N/A
040402R5120009M Subject to Min Order Qty:  1 JUMPERS EA B  $             54.05 22.0%  $             42.16 N/A N/A
040402R5120010F Subject to Min Order Qty:  1 JUMPERS EA B  $             50.98 22.0%  $             39.76 N/A N/A
040402R5120010M Subject to Min Order Qty:  1 JUMPERS EA B  $             54.58 22.0%  $             42.57 N/A N/A
040402R5120011M Subject to Min Order Qty:  1 JUMPERS EA B  $             55.09 22.0%  $             42.97 N/A N/A
040402R5120012M Subject to Min Order Qty:  1 JUMPERS EA B  $             55.62 22.0%  $             43.38 N/A N/A
040402R5120013M Subject to Min Order Qty:  1 JUMPERS EA B  $             56.13 22.0%  $             43.78 N/A N/A
040402R5120014M Subject to Min Order Qty:  1 JUMPERS EA B  $             56.65 22.0%  $             44.19 N/A N/A
040402R5120015F Subject to Min Order Qty:  1 JUMPERS EA B  $             51.78 22.0%  $             40.39 N/A N/A
040402R5120015M Subject to Min Order Qty:  1 JUMPERS EA B  $             57.16 22.0%  $             44.58 N/A N/A
040402R5120018F Subject to Min Order Qty:  1 JUMPERS EA B  $             52.25 22.0%  $             40.76 N/A N/A
040402R5120025F Subject to Min Order Qty:  1 JUMPERS EA B  $             53.35 22.0%  $             41.61 N/A N/A
040402R5120050F Subject to Min Order Qty:  1 JUMPERS EA B  $             57.29 22.0%  $             44.69 N/A N/A
040402R5120075F Subject to Min Order Qty:  1 JUMPERS EA B  $             61.22 22.0%  $             47.75 N/A N/A
040402R5120100F Subject to Min Order Qty:  1 JUMPERS EA B  $             66.96 22.0%  $             52.23 N/A N/A
040402R5820001M Subject to Min Order Qty:  1 JUMPERS EA B  $             50.16 22.0%  $             39.12 N/A N/A
040402R5820003M Subject to Min Order Qty:  1 JUMPERS EA B  $             51.65 22.0%  $             40.29 N/A N/A
040402R5820xxxM per meter adder meter B  $               0.75 22.0%  $               0.59 N/A N/A
040424R8120050F Subject to Min Order Qty:  1 JUMPERS EA B  $           908.51 22.0%  $           708.64 N/A N/A
040424R8131009F LC Duplex SM/ LC Duplex SM, SMF-28eTM (R Type), 24 F, MIC Riser, 9.000 Feet B  $           840.56 22.0%  $           655.64 N/A N/A
045402R5120001M LC Duplex SM/ FC SM, SMF-28eTM (R Type), 2 F, Zipcord Riser, 1.000 Meters B  $             50.20 22.0%  $             39.16 N/A N/A
045402R5120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             52.27 22.0%  $             40.77 N/A N/A
045802R5120010F Subject to Min Order Qty:  1 JUMPERS EA B  $             46.82 22.0%  $             36.52 N/A N/A
046102R5120002M Subject to Min Order Qty:  1 JUMPERS EA B  $             50.62 22.0%  $             39.48 N/A N/A
046102R5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             51.13 22.0%  $             39.88 N/A N/A
046102R5120010F Subject to Min Order Qty:  1 JUMPERS EA B  $             51.15 22.0%  $             39.90 N/A N/A
046102R5120010M Subject to Min Order Qty:  1 JUMPERS EA B  $             54.75 22.0%  $             42.71 N/A N/A
047202G5120002M Subject to Min Order Qty:  1 JUMPERS EA B  $             46.53 22.0%  $             36.29 N/A N/A
047202G5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             47.16 22.0%  $             36.78 N/A N/A
047202G5120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             48.44 22.0%  $             37.78 N/A N/A
047202G5120010F Subject to Min Order Qty:  1 JUMPERS EA B  $             47.20 22.0%  $             36.82 N/A N/A
047202G5120015F Subject to Min Order Qty:  1 JUMPERS EA B  $             48.16 22.0%  $             37.56 N/A N/A

1535 of 9702



NW Infrastructure Corning 

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Corning Connectivity              
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

047202R5120001M Subject to Min Order Qty:  1 JUMPERS EA B  $             45.76 22.0%  $             35.69 N/A N/A
047202R5120002M Subject to Min Order Qty:  1 JUMPERS EA B  $             46.29 22.0%  $             36.11 N/A N/A
047202R5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             46.80 22.0%  $             36.50 N/A N/A
047202R5120004M Subject to Min Order Qty:  1 JUMPERS EA B  $             47.33 22.0%  $             36.92 N/A N/A
047202R5120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             47.84 22.0%  $             37.32 N/A N/A
047202R5120006M Subject to Min Order Qty:  1 JUMPERS EA B  $             48.35 22.0%  $             37.71 N/A N/A
047202R5120007M Subject to Min Order Qty:  1 JUMPERS EA B  $             48.85 22.0%  $             38.10 N/A N/A
047202R5120008M Subject to Min Order Qty:  1 JUMPERS EA B  $             49.38 22.0%  $             38.52 N/A N/A
047202R5120009M Subject to Min Order Qty:  1 JUMPERS EA B  $             49.89 22.0%  $             38.91 N/A N/A
047202R5120010M Subject to Min Order Qty:  1 JUMPERS EA B  $             50.42 22.0%  $             39.33 N/A N/A
047202R5120011M Subject to Min Order Qty:  1 JUMPERS EA B  $             50.93 22.0%  $             39.73 N/A N/A
047202R5120013M Subject to Min Order Qty:  1 JUMPERS EA B  $             51.96 22.0%  $             40.53 N/A N/A
047202R5120014F Subject to Min Order Qty:  1 JUMPERS EA B  $             47.45 22.0%  $             37.01 N/A N/A
047202R5120014M Subject to Min Order Qty:  1 JUMPERS EA B  $             52.49 22.0%  $             40.94 N/A N/A
047202R5120015M Subject to Min Order Qty:  1 JUMPERS EA B  $             53.00 22.0%  $             41.34 N/A N/A
047202R5120018M Subject to Min Order Qty:  1 JUMPERS EA B  $             54.55 22.0%  $             42.55 N/A N/A
047202R5120020F Subject to Min Order Qty:  1 JUMPERS EA B  $             48.40 22.0%  $             37.75 N/A N/A
047202R5120020M Subject to Min Order Qty:  1 JUMPERS EA B  $             55.58 22.0%  $             43.35 N/A N/A
047202R5120024M Subject to Min Order Qty:  1 JUMPERS EA B  $             57.65 22.0%  $             44.97 N/A N/A
047202R5120025F Subject to Min Order Qty:  1 JUMPERS EA B  $             49.18 22.0%  $             38.36 N/A N/A
047202R5120035F Subject to Min Order Qty:  1 JUMPERS EA B  $             50.76 22.0%  $             39.59 N/A N/A
047202R5120050F Subject to Min Order Qty:  1 JUMPERS EA B  $             53.13 22.0%  $             41.44 N/A N/A
047202R5120065F Subject to Min Order Qty:  1 JUMPERS EA B  $             55.47 22.0%  $             43.27 N/A N/A
047202R5120070F Subject to Min Order Qty:  1 JUMPERS EA B  $             56.27 22.0%  $             43.89 N/A N/A
047202R5120100F Subject to Min Order Qty:  1 JUMPERS EA B  $             62.80 22.0%  $             48.98 N/A N/A
047202R5820001M Subject to Min Order Qty:  1 JUMPERS EA B  $             46.00 22.0%  $             35.88 N/A N/A
047202R5820002M Subject to Min Order Qty:  1 JUMPERS EA B  $             46.75 22.0%  $             36.47 N/A N/A
047202R5820003M Subject to Min Order Qty:  1 JUMPERS EA B  $             47.49 22.0%  $             37.04 N/A N/A
047202R5820xxxM per meter adder meter B  $               0.75 22.0%  $               0.59 N/A N/A
049802RJ831001M Subject to Min Order Qty:  1 JUMPERS EA B  $             55.47 22.0%  $             43.27 N/A N/A
049802RJ831003M Subject to Min Order Qty:  1 JUMPERS EA B  $             57.00 22.0%  $             44.46 N/A N/A
049802RJ831005M Subject to Min Order Qty:  1 JUMPERS EA B  $             58.55 22.0%  $             45.67 N/A N/A
049802RJ831007M Subject to Min Order Qty:  1 JUMPERS EA B  $             60.07 22.0%  $             46.85 N/A N/A
049802RJ831010M Subject to Min Order Qty:  1 JUMPERS EA B  $             62.36 22.0%  $             48.64 N/A N/A
050502B5120001M Subject to Min Order Qty:  1 JUMPERS EA B  $             41.85 22.0%  $             32.64 N/A N/A
050502B5120002M Subject to Min Order Qty:  1 JUMPERS EA B  $             42.53 22.0%  $             33.17 N/A N/A
050502B5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             43.18 22.0%  $             33.68 N/A N/A
050502B5120004M Subject to Min Order Qty:  1 JUMPERS EA B  $             43.84 22.0%  $             34.20 N/A N/A
050502B5120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             44.51 22.0%  $             34.72 N/A N/A
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050502B5120006M Subject to Min Order Qty:  1 JUMPERS EA B  $             45.18 22.0%  $             35.24 N/A N/A
050502B5120007F Subject to Min Order Qty:  1 JUMPERS EA B  $             42.60 22.0%  $             33.23 N/A N/A
050502B5120007M Subject to Min Order Qty:  1 JUMPERS EA B  $             45.85 22.0%  $             35.76 N/A N/A
050502B5120010M Subject to Min Order Qty:  1 JUMPERS EA B  $             47.84 22.0%  $             37.32 N/A N/A
050502B5120015M Subject to Min Order Qty:  1 JUMPERS EA B  $             51.18 22.0%  $             39.92 N/A N/A
050502B5120030M Subject to Min Order Qty:  1 JUMPERS EA B  $             62.98 22.0%  $             49.12 N/A N/A
050502B61LD060M Subject to Min Order Qty:  6 JUMPERS EA B  $           172.76 22.0%  $           134.75 N/A N/A
050502B61LD120M Subject to Min Order Qty:  3 JUMPERS EA B  $           313.42 22.0%  $           244.47 N/A N/A
050502B61LD140M Subject to Min Order Qty:  3 JUMPERS EA B  $           350.00 22.0%  $           273.00 N/A N/A
050502B61LD180M Subject to Min Order Qty:  2 JUMPERS EA B  $           423.18 22.0%  $           330.08 N/A N/A
050502B61LD200M Subject to Min Order Qty:  2 JUMPERS EA B  $           459.76 22.0%  $           358.61 N/A N/A
050502B61LD320M Subject to Min Order Qty:  2 JUMPERS EA B  $           679.27 22.0%  $           529.83 N/A N/A
050502K5120001M Subject to Min Order Qty:  1 JUMPERS EA B  $             42.07 22.0%  $             32.81 N/A N/A
050502K5120002M Subject to Min Order Qty:  1 JUMPERS EA B  $             42.96 22.0%  $             33.51 N/A N/A
050502K5120003F Subject to Min Order Qty:  1 JUMPERS EA B  $             42.00 22.0%  $             32.76 N/A N/A
050502K5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             43.85 22.0%  $             34.20 N/A N/A
050502K5120004M Subject to Min Order Qty:  1 JUMPERS EA B  $             44.75 22.0%  $             34.91 N/A N/A
050502K5120005F Subject to Min Order Qty:  1 JUMPERS EA B  $             42.53 22.0%  $             33.17 N/A N/A
050502K5120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             45.65 22.0%  $             35.61 N/A N/A
050502K5120006M Subject to Min Order Qty:  1 JUMPERS EA B  $             46.53 22.0%  $             36.29 N/A N/A
050502K5120007M Subject to Min Order Qty:  1 JUMPERS EA B  $             47.42 22.0%  $             36.99 N/A N/A
050502K5120008F Subject to Min Order Qty:  1 JUMPERS EA B  $             43.36 22.0%  $             33.82 N/A N/A
050502K5120008M Subject to Min Order Qty:  1 JUMPERS EA B  $             48.33 22.0%  $             37.70 N/A N/A
050502K5120009M Subject to Min Order Qty:  1 JUMPERS EA B  $             49.22 22.0%  $             38.39 N/A N/A
050502K5120010M Subject to Min Order Qty:  1 JUMPERS EA B  $             50.11 22.0%  $             39.09 N/A N/A
050502K5120011M Subject to Min Order Qty:  1 JUMPERS EA B  $             51.00 22.0%  $             39.78 N/A N/A
050502K5120012F Subject to Min Order Qty:  1 JUMPERS EA B  $             44.44 22.0%  $             34.66 N/A N/A
050502K5120012M Subject to Min Order Qty:  1 JUMPERS EA B  $             51.89 22.0%  $             40.47 N/A N/A
050502K5120013M Subject to Min Order Qty:  1 JUMPERS EA B  $             52.78 22.0%  $             41.17 N/A N/A
050502K5120015F Subject to Min Order Qty:  1 JUMPERS EA B  $             45.25 22.0%  $             35.30 N/A N/A
050502K5120015M Subject to Min Order Qty:  1 JUMPERS EA B  $             54.56 22.0%  $             42.56 N/A N/A
050502K5120017M Subject to Min Order Qty:  1 JUMPERS EA B  $             56.35 22.0%  $             43.95 N/A N/A
050502K5120018F Subject to Min Order Qty:  1 JUMPERS EA B  $             46.09 22.0%  $             35.95 N/A N/A
050502K5120019M Subject to Min Order Qty:  1 JUMPERS EA B  $             58.15 22.0%  $             45.36 N/A N/A
050502K5120025F Subject to Min Order Qty:  1 JUMPERS EA B  $             47.98 22.0%  $             37.42 N/A N/A
050502Q5120001M LC Duplex MM / LC Duplex MM, Multimode Ultrabend 500, 2F, Zipcord Riser, 1  Meter EA B  $             43.04 22.00%  $             33.57 N/A N/A
050502Q5120002M Subject to Min Order Qty:  1 JUMPERS EA B  $             44.91 22.0%  $             35.03 N/A N/A
050502Q5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             46.76 22.0%  $             36.47 N/A N/A
050502Q5120005M LC Duplex MM / LC Duplex MM, Multimode Ultrabend 500, 2F, Zipcord Riser, 5 Meter EA B  $             50.49 22.00%  $             39.38 N/A N/A
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050502Q5120015M LC Duplex MM / LC Duplex MM, Multimode Ultrabend 500, 2F, Zipcord Riser, 15 
Meter EA B  $             69.11 22.00%  $             53.91 N/A N/A

050502Q5120020M LC Duplex MM / LC Duplex MM, Multimode Ultrabend 500, 2F, Zipcord Riser, 20Meter EA B  $             78.42 22.00%  $             61.17 N/A N/A
050502Q5120030M LC Duplex MM / LC Duplex MM, Multimode Ultrabend 500, 2F, Zipcord Riser, 30 

Meter EA B  $             98.85 22.00%  $             77.10 N/A N/A
050502Q5820003F 3 foot jumper ea B  $             42.98 22.0%  $             33.52 N/A N/A
050502Q5820003M 3 meter jumper ea B  $             47.11 22.0%  $             36.75 N/A N/A
050502Q5820xxxF per foot adder ft B  $               0.60 22.0%  $               0.47 N/A N/A
050502Q5820xxxM per meter adder m B  $               1.96 22.0%  $               1.53 N/A N/A
050502T5116002M Subject to Min Order Qty:  1 JUMPERS EA B  $             43.87 22.0%  $             34.22 N/A N/A
050502T5116003M Subject to Min Order Qty:  1 JUMPERS EA B  $             45.20 22.0%  $             35.26 N/A N/A
050502T5116005M Subject to Min Order Qty:  1 JUMPERS EA B  $             47.89 22.0%  $             37.35 N/A N/A
050502T5116007M Subject to Min Order Qty:  1 JUMPERS EA B  $             50.55 22.0%  $             39.43 N/A N/A
050502T5120001M Subject to Min Order Qty:  1 JUMPERS EA B  $             42.44 22.0%  $             33.10 N/A N/A
050502T5120002M Subject to Min Order Qty:  1 JUMPERS EA B  $             43.69 22.0%  $             34.08 N/A N/A
050502T5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             44.95 22.0%  $             35.06 N/A N/A
050502T5120004F Subject to Min Order Qty:  1 JUMPERS EA B  $             42.71 22.0%  $             33.31 N/A N/A
050502T5120004M Subject to Min Order Qty:  1 JUMPERS EA B  $             46.22 22.0%  $             36.05 N/A N/A
050502T5120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             47.47 22.0%  $             37.03 N/A N/A
050502T5120006F Subject to Min Order Qty:  1 JUMPERS EA B  $             43.49 22.0%  $             33.92 N/A N/A
050502T5120006M Subject to Min Order Qty:  1 JUMPERS EA B  $             48.73 22.0%  $             38.01 N/A N/A
050502T5120007M Subject to Min Order Qty:  1 JUMPERS EA B  $             49.98 22.0%  $             38.98 N/A N/A
050502T5120008M Subject to Min Order Qty:  1 JUMPERS EA B  $             51.25 22.0%  $             39.98 N/A N/A
050502T5120010F Subject to Min Order Qty:  1 JUMPERS EA B  $             45.02 22.0%  $             35.12 N/A N/A
050502T5120010M Subject to Min Order Qty:  1 JUMPERS EA B  $             53.76 22.0%  $             41.93 N/A N/A
050502T5120011M Subject to Min Order Qty:  1 JUMPERS EA B  $             55.02 22.0%  $             42.92 N/A N/A
050502T5120012F Subject to Min Order Qty:  1 JUMPERS EA B  $             45.78 22.0%  $             35.71 N/A N/A
050502T5120012M Subject to Min Order Qty:  1 JUMPERS EA B  $             56.27 22.0%  $             43.89 N/A N/A
050502T5120013M Subject to Min Order Qty:  1 JUMPERS EA B  $             57.55 22.0%  $             44.89 N/A N/A
050502T5120014F Subject to Min Order Qty:  1 JUMPERS EA B  $             46.55 22.0%  $             36.31 N/A N/A
050502T5120014M Subject to Min Order Qty:  1 JUMPERS EA B  $             58.78 22.0%  $             45.85 N/A N/A
050502T5120015M Subject to Min Order Qty:  1 JUMPERS EA B  $             60.05 22.0%  $             46.84 N/A N/A
050502T5120016F Subject to Min Order Qty:  1 JUMPERS EA B  $             47.31 22.0%  $             36.90 N/A N/A
050502T5120018F Subject to Min Order Qty:  1 JUMPERS EA B  $             48.09 22.0%  $             37.51 N/A N/A
050502T5120020F Subject to Min Order Qty:  1 JUMPERS EA B  $             48.85 22.0%  $             38.10 N/A N/A
050502T5120022F Subject to Min Order Qty:  1 JUMPERS EA B  $             49.62 22.0%  $             38.70 N/A N/A
050502T5120024F Subject to Min Order Qty:  1 JUMPERS EA B  $             50.38 22.0%  $             39.30 N/A N/A
050502T5120026F Subject to Min Order Qty:  1 JUMPERS EA B  $             51.16 22.0%  $             39.90 N/A N/A
050502T5120028F Subject to Min Order Qty:  1 JUMPERS EA B  $             51.91 22.0%  $             40.49 N/A N/A
050502T5820002M Subject to Min Order Qty:  1 JUMPERS EA B  $             44.15 22.0%  $             34.44 N/A N/A
050502T5820003M Subject to Min Order Qty:  1 JUMPERS EA B  $             45.62 22.0%  $             35.58 N/A N/A
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050502T5820010F Subject to Min Order Qty:  1 JUMPERS EA B  $             45.69 22.0%  $             35.64 N/A N/A
050502T5820010M Subject to Min Order Qty:  1 JUMPERS EA B  $             56.00 22.0%  $             43.68 N/A N/A
050502T5820015F Subject to Min Order Qty:  1 JUMPERS EA B  $             47.95 22.0%  $             37.40 N/A N/A
050502T5820020F Subject to Min Order Qty:  1 JUMPERS EA B  $             50.22 22.0%  $             39.17 N/A N/A
050502T5820020M Subject to Min Order Qty:  1 JUMPERS EA B  $             70.82 22.0%  $             55.24 N/A N/A
050502T5820025F Subject to Min Order Qty:  1 JUMPERS EA B  $             52.47 22.0%  $             40.93 N/A N/A
050502T5820030F Subject to Min Order Qty:  1 JUMPERS EA B  $             54.75 22.0%  $             42.71 N/A N/A
050502T5820035F Subject to Min Order Qty:  1 JUMPERS EA B  $             57.00 22.0%  $             44.46 N/A N/A
050502T5820040F Subject to Min Order Qty:  1 JUMPERS EA B  $             59.25 22.0%  $             46.22 N/A N/A
050502T5820040M Subject to Min Order Qty:  1 JUMPERS EA B  $           102.27 22.0%  $             79.77 N/A N/A
050502T5820045F Subject to Min Order Qty:  1 JUMPERS EA B  $             61.51 22.0%  $             47.98 N/A N/A
050502T5820050F Subject to Min Order Qty:  1 JUMPERS EA B  $             63.76 22.0%  $             49.73 N/A N/A
050502T5820060F Subject to Min Order Qty:  1 JUMPERS EA B  $             68.27 22.0%  $             53.25 N/A N/A
050502T5820070F Subject to Min Order Qty:  1 JUMPERS EA B  $             72.80 22.0%  $             56.78 N/A N/A
050502T5820080F Subject to Min Order Qty:  1 JUMPERS EA B  $             77.33 22.0%  $             60.32 N/A N/A
050502T5820090F Subject to Min Order Qty:  1 JUMPERS EA B  $             83.65 22.0%  $             65.25 N/A N/A
050502T5820100F Subject to Min Order Qty:  1 JUMPERS EA B  $             88.16 22.0%  $             68.76 N/A N/A
050512T8120010F Subject to Min Order Qty:  1 JUMPERS EA B  $           392.36 22.0%  $           306.04 N/A N/A
050512T8120070F Subject to Min Order Qty:  1 JUMPERS EA B  $           522.20 22.0%  $           407.32 N/A N/A
050524T8180009F LC Duplex MM/ LC Duplex MM, Multimode Ultrabend 300, 24 F, MIC Riser, 9.000 

Feet B  $           765.22 22.0%  $           596.87 N/A N/A
053902B5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             40.07 22.0%  $             31.25 N/A N/A
053902B5120004M Subject to Min Order Qty:  1 JUMPERS EA B  $             40.73 22.0%  $             31.77 N/A N/A
053902B5120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             41.40 22.0%  $             32.29 N/A N/A
053902K5120001M Subject to Min Order Qty:  1 JUMPERS EA B  $             38.96 22.0%  $             30.39 N/A N/A
053902K5120002M Subject to Min Order Qty:  1 JUMPERS EA B  $             39.85 22.0%  $             31.08 N/A N/A
053902K5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             40.75 22.0%  $             31.79 N/A N/A
053902K5120004M Subject to Min Order Qty:  1 JUMPERS EA B  $             41.64 22.0%  $             32.48 N/A N/A
053902K5120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             42.55 22.0%  $             33.19 N/A N/A
053902K5120006M Subject to Min Order Qty:  1 JUMPERS EA B  $             43.42 22.0%  $             33.87 N/A N/A
053902K5120007M Subject to Min Order Qty:  1 JUMPERS EA B  $             44.31 22.0%  $             34.56 N/A N/A
053902K5120008M Subject to Min Order Qty:  1 JUMPERS EA B  $             45.22 22.0%  $             35.27 N/A N/A
053902K5120010M Subject to Min Order Qty:  1 JUMPERS EA B  $             47.00 22.0%  $             36.66 N/A N/A
055002K5120001M Subject to Min Order Qty:  1 JUMPERS EA B  $             38.96 22.0%  $             30.39 N/A N/A
055002K5120002M Subject to Min Order Qty:  1 JUMPERS EA B  $             39.85 22.0%  $             31.08 N/A N/A
055002K5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             40.75 22.0%  $             31.79 N/A N/A
055002K5120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             42.55 22.0%  $             33.19 N/A N/A
055002T5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             41.84 22.0%  $             32.64 N/A N/A
055002T5820001M Subject to Min Order Qty:  1 JUMPERS EA B  $             39.55 22.0%  $             30.85 N/A N/A
055002T5820003M Subject to Min Order Qty:  1 JUMPERS EA B  $             42.51 22.0%  $             33.16 N/A N/A
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055004K8120010F Subject to Min Order Qty:  115 JUMPERS EA B  $           119.82 22.0%  $             93.46 N/A N/A
055702B5120001M Subject to Min Order Qty:  1 JUMPERS EA B  $             38.75 22.0%  $             30.23 N/A N/A
055702B5120002M Subject to Min Order Qty:  1 JUMPERS EA B  $             39.42 22.0%  $             30.75 N/A N/A
055702B5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             40.07 22.0%  $             31.25 N/A N/A
055702B5120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             41.40 22.0%  $             32.29 N/A N/A
055702B5820006M Subject to Min Order Qty:  1 JUMPERS EA B  $             43.49 22.0%  $             33.92 N/A N/A
055702K5120001M Subject to Min Order Qty:  1 JUMPERS EA B  $             38.96 22.0%  $             30.39 N/A N/A
055702K5120002M Subject to Min Order Qty:  1 JUMPERS EA B  $             39.85 22.0%  $             31.08 N/A N/A
055702K5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             40.75 22.0%  $             31.79 N/A N/A
055702K5120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             42.55 22.0%  $             33.19 N/A N/A
055702K5120006M Subject to Min Order Qty:  1 JUMPERS EA B  $             43.42 22.0%  $             33.87 N/A N/A
055702K5120007M Subject to Min Order Qty:  1 JUMPERS EA B  $             44.31 22.0%  $             34.56 N/A N/A
055702K5120008M Subject to Min Order Qty:  1 JUMPERS EA B  $             45.22 22.0%  $             35.27 N/A N/A
055702K5120009M Subject to Min Order Qty:  1 JUMPERS EA B  $             46.11 22.0%  $             35.97 N/A N/A
055702K5120010M Subject to Min Order Qty:  1 JUMPERS EA B  $             47.00 22.0%  $             36.66 N/A N/A
055702K5120015F Subject to Min Order Qty:  1 JUMPERS EA B  $             42.15 22.0%  $             32.88 N/A N/A
055702K5120015M Subject to Min Order Qty:  1 JUMPERS EA B  $             51.45 22.0%  $             40.13 N/A N/A
055702K5120020F Subject to Min Order Qty:  1 JUMPERS EA B  $             43.51 22.0%  $             33.94 N/A N/A
055702K5120025F Subject to Min Order Qty:  1 JUMPERS EA B  $             44.87 22.0%  $             35.00 N/A N/A
055702K5120030F Subject to Min Order Qty:  1 JUMPERS EA B  $             46.24 22.0%  $             36.07 N/A N/A
055702K5120045F Subject to Min Order Qty:  1 JUMPERS EA B  $             50.31 22.0%  $             39.24 N/A N/A
055702K5820005M Subject to Min Order Qty:  1 JUMPERS EA B  $             43.76 22.0%  $             34.13 N/A N/A
055702K5820008M Subject to Min Order Qty:  1 JUMPERS EA B  $             47.16 22.0%  $             36.78 N/A N/A
055702K5820011M Subject to Min Order Qty:  1 JUMPERS EA B  $             50.58 22.0%  $             39.45 N/A N/A
055702K5820014M Subject to Min Order Qty:  1 JUMPERS EA B  $             53.98 22.0%  $             42.10 N/A N/A
055702K5820017M Subject to Min Order Qty:  1 JUMPERS EA B  $             57.38 22.0%  $             44.76 N/A N/A
055702K5820020M Subject to Min Order Qty:  1 JUMPERS EA B  $             60.80 22.0%  $             47.42 N/A N/A
055702T5116002M Subject to Min Order Qty:  1 JUMPERS EA B  $             40.76 22.0%  $             31.79 N/A N/A
055702T5120001M Subject to Min Order Qty:  1 JUMPERS EA B  $             39.33 22.0%  $             30.68 N/A N/A
055702T5120002M Subject to Min Order Qty:  1 JUMPERS EA B  $             40.58 22.0%  $             31.65 N/A N/A
055702T5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             41.84 22.0%  $             32.64 N/A N/A
055702T5120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             44.36 22.0%  $             34.60 N/A N/A
055702T5120007M Subject to Min Order Qty:  1 JUMPERS EA B  $             46.87 22.0%  $             36.56 N/A N/A
055702T5120011M Subject to Min Order Qty:  1 JUMPERS EA B  $             51.91 22.0%  $             40.49 N/A N/A
055702T5820003M Subject to Min Order Qty:  1 JUMPERS EA B  $             42.51 22.0%  $             33.16 N/A N/A
055702T5820007M Subject to Min Order Qty:  1 JUMPERS EA B  $             48.45 22.0%  $             37.79 N/A N/A
055702T5820015M Subject to Min Order Qty:  1 JUMPERS EA B  $             60.31 22.0%  $             47.04 N/A N/A
059702TJ880001M Subject to Min Order Qty:  1 JUMPERS EA B  $             52.00 22.0%  $             40.56 N/A N/A
059702TJ880015M Subject to Min Order Qty:  1 JUMPERS EA B  $             71.29 22.0%  $             55.61 N/A N/A
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059702TJ880020M Subject to Min Order Qty:  1 JUMPERS EA B  $             78.18 22.0%  $             60.98 N/A N/A
059702TJ880025M Subject to Min Order Qty:  1 JUMPERS EA B  $             85.07 22.0%  $             66.35 N/A N/A
07-016318-002 Subject to Min Order Qty:  1 SUG73 REENTERABLE POLYURETHANE (400GM) EA B  $             43.64 22.0%  $             34.04 N/A N/A
1000-800-900MHZ-4F Dual band-800MHz/900MHz, 4 ports with filter kit EA B  $        3,960.00 22.0%  $        3,088.80 N/A N/A
1000-800-900MHZ-G-PCS Tri-Band iDEN/SMR/PCS w/G-block, supporting SMF EA B  $        4,120.00 22.0%  $        3,213.60 N/A N/A
1000-800-900MHZ-G-PCSF Tri-Band iDEN/SMR/PCS w/G-block, w/filter, supporting SMF EA B  $        4,720.00 22.0%  $        3,681.60 N/A N/A
1000-900MHZ-FILTER Filter kit for SMR 900 EA B  $           600.00 22.0%  $           468.00 N/A N/A
1000-C85P19A17-A Subject to Min Order Qty:  0 MA1000 TSX supporting CELL, PCS and AWS. EA B  $        3,770.00 22.0%  $        2,940.60 N/A N/A

1000C85P19A17A-P MA1000 Tri-Service pack for CELL, PCS and AWS with SMF; for governmental 
customers only EA B  $        3,770.00 22.0%  $        2,940.60 N/A N/A

1000-C85P19L70-A Subject to Min Order Qty:  0 MA1000 TSX supporting CELL, PCS and 700 MHz LTE. EA B  $        4,470.00 22.0%  $        3,486.60 N/A N/A

1000-C85P19L70A17-A Subject to Min Order Qty:  0 MA1000 Quad-Service package supporting CELL, PCS, 
700 MHz LTE and AWS. EA B  $        5,680.00 22.0%  $        4,430.40 N/A N/A

1000C85P19L70A17A-P MA1000 Quad-Band CELL, PCS, 700 MHz LTE and AWS; for governmental customers 
only EA B  $        5,680.00 22.0%  $        4,430.40 N/A N/A

1000C85P19L70A-P MA1000 Tri-Service pack for Cell, PCS and 700 MHz LTE with SMF; for governmental 
customers only EA B  $        4,470.00 22.0%  $        3,486.60 N/A N/A

1000-CELL-PCS4E-HL Subject to Min Order Qty:  0 Dual band-Cell/PCS, 4 ports, enhanced output power,  
supports LTE and AWS addon EA B  $        2,880.00 22.0%  $        2,246.40 N/A N/A

1000-CELL-PCS4E-HL-P Cell/PCS,4 ports,enhanced out power with low and high band; for governmental 
customers only EA B  $        2,880.00 22.0%  $        2,246.40 N/A N/A

1000D-800-900MHZ-4 Dual band 800MHz/900MHz 4 port EA B  $        3,360.00 22.0%  $        2,620.80 N/A N/A
1000-DIVERTER Subject to Min Order Qty:  1 OV-1000 GIGE MODULE REFLECTOR SWITCH EA B  $        3,272.73 22.0%  $        2,552.73 N/A N/A
1000-GIG-MOD Subject to Min Order Qty:  1 OV-1000   MODULE, GIGABIT TESTING EA B  $      11,215.60 22.0%  $        8,748.17 N/A N/A
1000M-800-900MHZ-G-PCS Tri-Band 800/900/PCS w/G-block, supporting MMF EA B  $        4,120.00 22.0%  $        3,213.60 N/A N/A
1000M-800-900MHZ-G-PCSF Tri-Band 800/900/PCS w/G-block, w/filter, supporting MMF EA B  $        4,720.00 22.0%  $        3,681.60 N/A N/A
1000M-C85P19A17-A Subject to Min Order Qty:  0 MA1000 TSX supporting CELL, PCS and AWS with MMF EA B  $        4,140.00 22.0%  $        3,229.20 N/A N/A

1000M-C85P19L70-A Subject to Min Order Qty:  0 MA1000 TSX supporting CELL, PCS and 700 MHz LTE 
with MMF EA B  $        4,910.00 22.0%  $        3,829.80 N/A N/A

1000M-C85P19L70A17-A Subject to Min Order Qty:  0 MA1000 Quad-Service package supporting CELL, PCS, 
700 MHz LTE and AWS with MMF EA B  $        6,250.00 22.0%  $        4,875.00 N/A N/A

1000M-CELL-PCS4E-HL Subject to Min Order Qty:  0 Dual band-CELL/PCS, 4 ports, supporting MMF EA B  $        2,880.00 22.0%  $        2,246.40 N/A N/A
1000M-IDEN-SMR Subject to Min Order Qty:  0 Dual band-iDEN/SMR,4 ports,supporting MMF EA B  $        3,360.00 22.0%  $        2,620.80 N/A N/A
1000-OV-BATT Subject to Min Order Qty:  1 BATTERY- OV-1000 OTDR EA B  $           636.36 22.0%  $           496.36 N/A N/A
1000PK-MDSD Subject to Min Order Qty:  1 OTDR KIT- DELUXE QUAD W/VIP EA B  $      25,986.91 22.0%  $      20,269.79 N/A N/A
1000-SFP-1310 Subject to Min Order Qty:  1 TRANSCEIVER- 1310NM , SFP EA B  $           618.18 22.0%  $           482.18 N/A N/A
1000-SFP-1550 Subject to Min Order Qty:  1 TRANSCEIVER- 1550NM, SFP EA B  $        2,996.36 22.0%  $        2,337.16 N/A N/A
1000-SFP-850 Subject to Min Order Qty:  1 TRANSCEIVER- 850NM , SFP EA B  $           167.27 22.0%  $           130.47 N/A N/A
100107-01 Subject to Min Order Qty:  1 STRIPPER- COAXIAL CABLE, 1/8" - 7/32" EA B  $             39.82 22.0%  $             31.06 N/A N/A
100297-01 Subject to Min Order Qty:  1 BOOKLET- WIRE MARKER  (LEGEND 0-9) EA B  $             20.00 22.0%  $             15.60 N/A N/A
100299-01 Subject to Min Order Qty:  1 UTILITY KNIFE ASM EA B  $             18.47 22.0%  $             14.41 N/A N/A
1002BK-MD26 Subject to Min Order Qty:  1 OV1000 V2 MM 26DB BASIC KIT EA B  $      15,470.55 22.0%  $      12,067.03 N/A N/A

1541 of 9702



NW Infrastructure Corning 

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Corning Connectivity              
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

1002BK-MDSD Subject to Min Order Qty:  1 OV1000 V2 QUAD BASIC KIT EA B  $      21,470.38 22.0%  $      16,746.90 N/A N/A
1002BK-SD34 Subject to Min Order Qty:  1 OV1000 V2 SM 34DB BASIC KIT EA B  $      16,074.18 22.0%  $      12,537.86 N/A N/A
1002BK-SD37 Subject to Min Order Qty:  1 OV1000 V2 SM 37DB BASIC KIT EA B  $      18,300.00 22.0%  $      14,274.00 N/A N/A
1002DK-MD26 Subject to Min Order Qty:  1 OV1000 V2 MM 26DB DELUXE KIT EA B  $      18,580.36 22.0%  $      14,492.68 N/A N/A
1002DK-MDSD Subject to Min Order Qty:  1 OV1000 V2 QUAD DELUXE KIT EA B  $      24,916.76 22.0%  $      19,435.07 N/A N/A
1002DK-SD34 Subject to Min Order Qty:  1 OV1000 V2 SM 34DB DELUXE KIT EA B  $      19,667.47 22.0%  $      15,340.63 N/A N/A
1002DK-SD37 Subject to Min Order Qty:  1 OV1000 V2 SM 37DB DELUXE KIT EA B  $      21,683.02 22.0%  $      16,912.76 N/A N/A
1002-MAINF Subject to Min Order Qty:  1 OV1000 V2 BASIC MAINFRAME EA B  $        5,054.69 22.0%  $        3,942.66 N/A N/A
1002-MAINF-VPM Subject to Min Order Qty:  1 OV1000 V2 DELUXE MAINFRAME EA B  $        7,077.67 22.0%  $        5,520.58 N/A N/A
100300-01 Subject to Min Order Qty:  1 CUTTERS- 7" DIAGONAL EA B  $             20.02 22.0%  $             15.62 N/A N/A
100302-01 Subject to Min Order Qty:  1 SCREWDRIVER- 2" SLOTTED EA B  $               4.62 22.0%  $               3.60 N/A N/A
100304-01 Subject to Min Order Qty:  2 SHEATH RIPPER EA B  $             10.25 22.0%  $               8.00 N/A N/A
100312-01 Subject to Min Order Qty:  1 TWEEZERS- METAL EA B  $             33.22 22.0%  $             25.91 N/A N/A
100322-01 Subject to Min Order Qty:  2 SCREWDRIVER SET- JEWELERS EA B  $               8.25 22.0%  $               6.44 N/A N/A
100332-01 Subject to Min Order Qty:  2 SCREWDRIVER- 3" PHILLIPS #1 EA B  $               9.24 22.0%  $               7.21 N/A N/A
100333-01 Subject to Min Order Qty:  2 SPATULA- METAL EA B  $               8.02 22.0%  $               6.26 N/A N/A
100335-01 Subject to Min Order Qty:  1 SYRINGE- 3CC EA B  $               0.51 22.0%  $               0.40 N/A N/A
100962-01 Subject to Min Order Qty:  1 FBC-001  LEAF SPRING EA B  $           112.25 22.0%  $             87.56 N/A N/A
1101043-02 Subject to Min Order Qty:  1 LOCTITE 648 ANAEROBIC ADHESIVE EA B  $             22.47 22.0%  $             17.53 N/A N/A
1101043-03 Subject to Min Order Qty:  1 LOCTITE 7649 ACTIVATOR 52ML EA B  $             27.31 22.0%  $             21.30 N/A N/A
1101045-01 Subject to Min Order Qty:  1 ADHESIVE- ANAEROBIC W/PRIMER, TIPS EA B  $             71.45 22.0%  $             55.73 N/A N/A
1200-AWS-AO Subject to Min Order Qty:  0 Add-on RHU supporting a AWS service for 1000 EA B  $        2,500.00 22.0%  $        1,950.00 N/A N/A
1200-AWS-AO-CB Subject to Min Order Qty:  0 Add-on RHU supporting a AWS service for 2000 cabinet EA B  $        2,500.00 22.0%  $        1,950.00 N/A N/A

1200-AWS-AO-CB-P Add-on RHU supporting a AWS service for 2000 cabinet; for governmental customers 
only EA B  $        2,500.00 22.0%  $        1,950.00 N/A N/A

1200-AWS-AO-LT Subject to Min Order Qty:  0 Add-on RHU supporting a AWS service for 2000 Lite EA B  $        2,500.00 22.0%  $        1,950.00 N/A N/A
1200-G-PCS-AO Subject to Min Order Qty:  0 Add-on RHU supporting a PCS service including G-Block EA B  $        2,500.00 22.0%  $        1,950.00 N/A N/A
1200-G-PCS-AO-CB Subject to Min Order Qty:  0 Add-on RHU supporting a PCS w/G-block for 2000 cabinet EA B  $        2,500.00 22.0%  $        1,950.00 N/A N/A

1200-G-PCSAOCB-P Add-on RHU supporting a PCS w/G-block for 2000 cabinet; for governmental customers 
only EA B  $        2,500.00 22.0%  $        1,950.00 N/A N/A

1200-G-PCS-AO-LT Subject to Min Order Qty:  0 Add-on RHU supporting a PCS w/G block service for 2000 
Lite EA B  $        2,500.00 22.0%  $        1,950.00 N/A N/A

1200-G-PCS-AO-LT-P Add-on RHU supporting a PCS w/G block service for 2000 Lite; for governmental 
customers only EA B  $        2,500.00 22.0%  $        1,950.00 N/A N/A

1500-UHF-BU-1 Subject to Min Order Qty:  0 Base Unit, 400-512 MHz supporting 1 Remote Unit EA B  $        2,400.00 22.0%  $        1,872.00 N/A N/A
1500-UHF-BU-2 Subject to Min Order Qty:  0 Base Unit, 400-512 MHz supporting 2 Remote Units EA B  $        4,100.00 22.0%  $        3,198.00 N/A N/A
1500-UHF-RU Subject to Min Order Qty:  0 Remote Unit, 400-512 MHz EA B  $        2,800.00 22.0%  $        2,184.00 N/A N/A
1506054-01 �Subject to Min Order Qty:  50 POLISHING FILM- .5 M,CO FLK,5" DISK,NPSA EA B  $               1.73 22.0%  $               1.35 N/A N/A
1506055-01 Subject to Min Order Qty:  1 POLISHING FILM- 5UM S/C GREEN EA B  $               0.42 22.0%  $               0.33 N/A N/A
1506060-01 �Subject to Min Order Qty:  1 POLISHING FILM- 1 M, CRYWA FLK, 5", NPSA EA B  $               1.73 22.0%  $               1.35 N/A N/A
1506062-01 �Subject to Min Order Qty:  50 POLISHING FILM- 3 M, SC, 5" DISK, NO PSA EA B  $               0.42 22.0%  $               0.33 N/A N/A
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1506089-01 Subject to Min Order Qty:  50 .2UM DIAMOND FILM EA B  $               6.49 22.0%  $               5.06 N/A N/A
1506101-01 �Subject to Min Order Qty:  50 POLISHING FILM- 2 M, SC, 5" DISC, NO PSA EA B  $               0.42 22.0%  $               0.33 N/A N/A
1506245-01 �Subject to Min Order Qty:  50 POLISHING FILM- 5 M, SC, 5" DISC, PSA EA B  $               0.64 22.0%  $               0.50 N/A N/A
1508001-01 Subject to Min Order Qty:  10 WIPE-ISOPRPOYL ALCOHOL EA B  $               0.76 22.0%  $               0.59 N/A N/A
1508002-01 Subject to Min Order Qty:  2 WIPES - D'GEL 6PK PK B  $             12.82 22.0%  $             10.00 N/A N/A
15-211-14 Subject to Min Order Qty:  1 KIT, RIBBON TERMINATION, SPLICE CLOSURES EA B  $           123.53 22.0%  $             96.35 N/A N/A
1603003-01 Subject to Min Order Qty:  1 BOTTLE- 4OZ PUMP, LOCKING TOP EA B  $             44.93 22.0%  $             35.05 N/A N/A
1603004-03 Subject to Min Order Qty:  6 BOTTLE- 60ML PLASTIC W/FLIP UP CAP EA B  $               2.55 22.0%  $               1.99 N/A N/A
186602G5120024F Subject to Min Order Qty:  1 JUMPERS EA B  $             55.16 22.0%  $             43.02 N/A N/A
187202R5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             49.27 22.0%  $             38.43 N/A N/A
2000-800-900MHZ Dual band 800/900MHz for cabinet EA B  $        3,960.00 22.0%  $        3,088.80 N/A N/A
2000-800-900MHZ-G-PCS Tri-Band 800/900/PCS w/G Block for cabinet, SMF EA B  $        4,720.00 22.0%  $        3,681.60 N/A N/A
2000-A17-B-AM QX AWS SISO Add-on module EA B  $        3,500.00 22.0%  $        2,730.00 N/A N/A
2000-A17-B-TM QX AWS SISO Add-on port termination module EA B  $           180.00 22.0%  $           140.40 N/A N/A
2000-AMU-A Antenna Monitoring Unit EA B  $           515.00 22.0%  $           401.70 N/A N/A
2000-C85P19A17-A-TC Subject to Min Order Qty:  0 MA2000 TSX tri-service CELL/PCS and AWS. EA B  $        7,160.00 22.0%  $        5,584.80 N/A N/A

2000C85P19A17ATC-P MA2000 tri-band,CELL/PCS and AWS in a TC enclosure; for governmental customers 
only EA B  $        7,160.00 22.0%  $        5,584.80 N/A N/A

2000-C85P19A17-BQC Cell, PCS, AWS services in a QX chassis; SMF support; No public safety coexistence 
support EA B  $        8,500.00 22.0%  $        6,630.00 N/A N/A

2000-C85P19A17-BQCF Cell, PCS, AWS services in a QX chassis; SMF support; Public Safety coexistence 
compatible; Comes with required termination modules EA B  $        9,500.00 22.0%  $        7,410.00 N/A N/A

2000-C85P19-A-TC Subject to Min Order Qty:  0 MA2000 TSX dual-service CELL/PCS. EA B  $        4,660.00 22.0%  $        3,634.80 N/A N/A

2000-C85P19ATC-P MA2000 dual band support for CELL/PCS in a TC enclosure; for governmental 
customers only EA B  $        4,660.00 22.0%  $        3,634.80 N/A N/A

2000-C85P19-BQC Cell, PCS services in a QX chassis; SMF support; No public safety coexistence support EA B  $        5,200.00 22.0%  $        4,056.00 N/A N/A

2000-C85P19-BQCF Cell, PCS services in a QX chassis; SMF support; Public Safety coexistence compatible; 
Comes with required termination modules EA B  $        6,200.00 22.0%  $        4,836.00 N/A N/A

2000-C85P19-B-RHM QX Cell & PCS SISO,SMF, Remote Hub Module EA B  $        4,000.00 22.0%  $        3,120.00 N/A N/A

2000-C85P19L70A17-A-TC Subject to Min Order Qty:  0 MA2000 QSX quad-service CELL/PCS, 700 MHz 
LTE and AWS in a TC enclosure. EA B  $      10,860.00 22.0%  $        8,470.80 N/A N/A

2000-C85P19L70A17-A-TCF
Subject to Min Order Qty:  0 MA2000 QSX quad-service CELL/PCS, 700 MHz 
LTE and AWS in a TC enclosure with filter to support 700/800MHz Public Safety 
coexistence. EA B

 $      11,860.00 22.0%  $        9,250.80 N/A N/A

2000C85P19L70A17ATCF-P TSX,QUAD BAND,CELL/PCS,LTE & AWS in TC enclosure,with filte; for 
governmental customers only EA B  $      11,860.00 22.0%  $        9,250.80 N/A N/A

2000-C85P19L70A17ATC-P MA2000 quad-band,CELL/PCS,LTE and AWS in a TC enclosure; for governmental 
customers only EA B  $      10,860.00 22.0%  $        8,470.80 N/A N/A

2000-C85P19L70A17-BQC Cell, PCS, AWS, 700LTE services in a QX chassis; SMF support; No public safety 
coexistence support EA B  $      11,400.00 22.0%  $        8,892.00 N/A N/A

2000-C85P19L70A17-BQCF Cell, PCS, AWS, 700LTE services in a QX chassis; SMF support; Public Safety 
coexistence compatible; No termination modules required EA B  $      12,400.00 22.0%  $        9,672.00 N/A N/A
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2000-C85P19L70-A-TC
Subject to Min Order Qty:  0 MA2000 TSX tri-service CELL/PCS and 700 MHz LTE.
- Additional filter (P/N 700LTE-PS-FILTER) ordered separately. Required if 700/800 
MHz Public Safety coexists across same infrastructure. EA B

 $        8,160.00 22.0%  $        6,364.80 N/A N/A

2000-C85P19L70-A-TC-F Subject to Min Order Qty:  0 MA2000 TSX tri-service CELL/PCS and 700 MHz LTE 
with filter to support 700/800 MHz Public Safety coexistence. EA B  $        9,160.00 22.0%  $        7,144.80 N/A N/A

2000C85P19L70ATCF-P MA2000 tri-band,CELL/PCS &LTE in a TC enclosure with filter; for governmental 
customers only EA B  $        9,160.00 22.0%  $        7,144.80 N/A N/A

2000C85P19L70ATC-P MA2000 tri-band ,CELL/PCS & 700MHz LTE in a TC enclosure; for governmental 
customers only EA B  $        8,160.00 22.0%  $        6,364.80 N/A N/A

2000-C85P19L70-BQC Cell, PCS, 700LTE services in a QX chassis; SMF support; No public safety coexistence 
support EA B  $        8,500.00 22.0%  $        6,630.00 N/A N/A

2000-C85P19L70-BQCF Cell, PCS, 700LTE services in a QX chassis; SMF support; Public Safety coexistence 
compatible; Comes with required termination modules EA B  $        9,500.00 22.0%  $        7,410.00 N/A N/A

2000-C85P19L70-B-TC MA2000 TSX tri-band CELL/PCS and 700 MHz LTE; No filter to support 700/800 MHz 
Public Safety coexistence; easy upgradable to quad-band EA B  $        8,360.00 22.0%  $        6,520.80 N/A N/A

2000-C85P19L70-B-TC-F MA2000 tri-band,CELL/PCS &LTE in a TC enclosure with filter EA B  $        9,360.00 22.0%  $        7,300.80 N/A N/A

2000-CELL-PCSH Subject to Min Order Qty:  0 Dual-band Cell/PCS 1 port  for MA2000 MRC, 20dBm 
output power, support G-block EA B  $        3,800.00 22.0%  $        2,964.00 N/A N/A

2000-CELL-PCSH-L Subject to Min Order Qty:  0 Dual-band Cell/PCS 1 port  for MA2000-Lite, 20dBm 
output power, support G-block EA B  $        3,800.00 22.0%  $        2,964.00 N/A N/A

2000-CELL-PCSH-P Dual band Cell/PCS 1 port for cabinet, supports G-block 20 dBm output power; for 
governmental customers only EA B  $        2,880.00 22.0%  $        2,246.40 N/A N/A

2000-ENCPS-A-TC MA2000 700/800Mhz TSX enclosure only with support accessory EA B  $           860.00 22.0%  $           670.80 N/A N/A
2000-ENCST-A-TC MA2000 TSX enclosure only with supporting accessories. EA B  $        1,519.00 22.0%  $        1,184.82 N/A N/A
2000-IDEN-SMR-L-P Dual band iDEN /SMR-Page 1 for Lite; for governmental customers only EA B  $        3,960.00 22.0%  $        3,088.80 N/A N/A
2000-IDEN-SMR-P Dual band iDEN /SMR-Page 1 for cabinet; for governmental customers only EA B  $        3,960.00 22.0%  $        3,088.80 N/A N/A
2000-L70-B-AM QX LTE SISO Add-on module EA B  $        3,500.00 22.0%  $        2,730.00 N/A N/A

2000-L70-B-AMF QX LTE SISO Add-on module preconfigured for QX chassis/dual-band/tri-band remotes 
with Public Safety coexistance compatibility EA B  $        3,500.00 22.0%  $        2,730.00 N/A N/A

2000-L70-B-TM QX LTE SISO Add-on port termination module EA B  $           180.00 22.0%  $           140.40 N/A N/A

2000M-C85P19A17-BQCF Cell, PCS, AWS services in a QX chassis; MMF support; Public Safety coexistence 
compatible; Comes with required termination modules EA B  $        9,500.00 22.0%  $        7,410.00 N/A N/A

2000M-C85P19-BQC Cell, PCS services in a QX chassis; MMF support; No public safety coexistence support EA B  $        5,200.00 22.0%  $        4,056.00 N/A N/A

2000M-C85P19-BQCF Cell, PCS, AWS services in a QX chassis; MMF support; Comes with required 
termination modules EA B  $        6,200.00 22.0%  $        4,836.00 N/A N/A

2000M-C85P19-B-RHM QX Cell & PCS SISO Remote Hub Module EA B  $        4,000.00 22.0%  $        3,120.00 N/A N/A

2000M-C85P19L70A17-A-TCF MA2000 QSX quad-service CELL/PCS, 700 MHz LTE and AWS in a TC enclosure with 
filter to support 700/800MHz Public Safety coexistence and MMF. EA B  $      11,860.00 22.0%  $        9,250.80 N/A N/A

2000M-C85P19L70A17-BQC Cell, PCS, AWS, 700LTE services in a QX chassis; MMF support; No public safety 
coexistence support EA B  $      11,400.00 22.0%  $        8,892.00 N/A N/A

2000M-C85P19L70A17-BQCF Cell, PCS, AWS services in a QX chassis; MMF support; Public Safety coexistence 
compatible; Comes with required termination modules EA B  $      12,400.00 22.0%  $        9,672.00 N/A N/A

2000M-C85P19L70-BQC Cell, PCS, 700LTE services in a QX chassis; MMF support; No public safety coexistence 
support EA B  $        8,500.00 22.0%  $        6,630.00 N/A N/A
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2000M-C85P19L70-BQCF Cell, PCS, 700LTE services in a QX chassis; MMF support; Public Safety coexistence 
compatible; Comes with required termination modules EA B  $        9,500.00 22.0%  $        7,410.00 N/A N/A

2000M-IDEN-SMR-G-PCS Subject to Min Order Qty:  0 Tri-Band iDEN/SMR/PCS w/G Block for cabinet, MMF   EA B  $        4,720.00 22.0%  $        3,681.60 N/A N/A

2000M-P71S80-A-TC Subject to Min Order Qty:  0 MA2000 TSX dual-service 700/800 MHz Public Safety with 
MMF. EA B  $        4,820.00 22.0%  $        3,759.60 N/A N/A

2000M-PS-700-800-CB Subject to Min Order Qty:  0 Dual Band Public Safety 700/800 Multi-Mode Fiber Module 
for MA2000 MRC EA B  $        3,960.00 22.0%  $        3,088.80 N/A N/A

2000M-S80S90-A-TC Subject to Min Order Qty:  0 MA2000 TSX dual-service 800/900 MHz SMR with MMF.  
Supports 700 MHz LTE and 700/800 MHz Public Safety coexistence. EA B  $        5,270.00 22.0%  $        4,110.60 N/A N/A

2000M-S80S90P19-A-TC Subject to Min Order Qty:  0 MA2000 TSX tri-service 800/900 MHz SMR and PCS with 
MMF.  Supports 700 MHz LTE and 700/800 MHz Public Safety coexistence. EA B  $        6,030.00 22.0%  $        4,703.40 N/A N/A

2000-P71S80A17-A-TC-P MA2000 tri-band support 700/800 MHz and AWS, TC enclosure; for governmental 
customers only EA B  $        7,320.00 22.0%  $        5,709.60 N/A N/A

2000-P71S80-A-TC Subject to Min Order Qty:  0 MA2000 TSX dual-service 700/800 MHz Public Safety. EA B  $        4,820.00 22.0%  $        3,759.60 N/A N/A

2000-P71S80ATC-P MA2000 dual band support for 700/800 MHz TC enclosure; for governmental customers 
only EA B  $        4,820.00 22.0%  $        3,759.60 N/A N/A

2000-P71S80P19-A-TC Subject to Min Order Qty:  0 MA2000 TSX tri-service 700/800 MHz Public Safety and 
PCS. EA B  $        7,320.00 22.0%  $        5,709.60 N/A N/A

2000-P71S80P19-A-TC-P MA2000 tri-band support 700/800 MHz and PCS,TC enclosure; for governmental 
customers only EA B  $        7,320.00 22.0%  $        5,709.60 N/A N/A

2000-PS-700-800-CB Subject to Min Order Qty:  0 Dual Band Public Safety 700/800 Module for MA2000 
MRC, Inquire on availability EA B  $        3,960.00 22.0%  $        3,088.80 N/A N/A

2000-PS-700-800-CB-P Dual Band Public Safety Module for 2000 Cabinet; for governmental customers only EA B  $        3,960.00 22.0%  $        3,088.80 N/A N/A
2000-PS-700-800-LT Subject to Min Order Qty:  0 Dual Band Public Safety 700/800 Module for MA2000-Lite EA B  $        3,960.00 22.0%  $        3,088.80 N/A N/A
2000-PS-700-800-LT-P Dual Band Public Safety Module for 2000 Lite; for governmental customers only EA B  $        3,960.00 22.0%  $        3,088.80 N/A N/A
2000-QX-B-FAM QX field replaceable Fan EA B  $           180.00 22.0%  $           140.40 N/A N/A
2000-QX-B-QC QX Chassis without Public Safety Support EA B  $        5,000.00 22.0%  $        3,900.00 N/A N/A

2000-QX-B-QCF QX Chassis with Public Safety coexistence compatibility; Need to order termination 
modules for open slots separately; EA B  $        6,230.00 22.0%  $        4,859.40 N/A N/A

2000-RC-LP Subject to Min Order Qty:  0 Cabinet - Local AC powering EA B  $        3,040.00 22.0%  $        2,371.20 N/A N/A
2000-RC-RP Subject to Min Order Qty:  0 Cabinet - Remote DC powering EA B  $        3,040.00 22.0%  $        2,371.20 N/A N/A

2000-S80S90A17-A-TC-P MA2000 tri-band support,800/900 MHz SMR&AWS in TC enclosure; for governmental 
customers only EA B  $        7,770.00 22.0%  $        6,060.60 N/A N/A

2000-S80S90-A-TC Subject to Min Order Qty:  0 MA2000 TSX dual-service 800/900 MHz SMR.  Supports 
700 MHz LTE and 700/800 MHz Public Safety coexistence. EA B  $        5,270.00 22.0%  $        4,110.60 N/A N/A

2000-S80S90ATC-P MA2000 dual band support for 800/900 MHz SMR in a TC enclos; for governmental 
customers only EA B  $        5,270.00 22.0%  $        4,110.60 N/A N/A

2000-S80S90P19-A-TC Subject to Min Order Qty:  0 MA2000 TSX tri-service 800/900 MHz SMR and PCS.  
Supports 700 MHz LTE and 700/800 MHz Public Safety coexistence. EA B  $        6,030.00 22.0%  $        4,703.40 N/A N/A

2000S80S90P19ATC-P MA2000 tri-band support,800/900MHz SMR &PCS in TC enclosure; for governmental 
customers only EA B  $        6,030.00 22.0%  $        4,703.40 N/A N/A

2000-SCU-8-4-F 8x4 Service Combiner Unit with all connectors in the front EA B  $           475.00 22.0%  $           370.50 N/A N/A
2000-SCU-8-4-FT 8 x 4 Service Combiner Unit with all connectors in the front and with test ports EA B  $           675.00 22.0%  $           526.50 N/A N/A
200FM Subject to Min Order Qty:  1 FIBER MICROSCOPE 200X,INCL.CASE/BAT EA B  $           356.80 22.0%  $           278.30 N/A N/A
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2104004-02 Subject to Min Order Qty:  5 LAPPING FILM-GRAY 3#M 6" 50/PK PK B  $             49.64 22.0%  $             38.72 N/A N/A
2104020-01 Subject to Min Order Qty:  1 PUCK- POLISHING, ST/SC/FC CONNECTORS EA B  $           113.15 22.0%  $             88.26 N/A N/A
2104040-01 Subject to Min Order Qty:  1 TOOL- CAMSPLICE ASSEMBLY EA B  $           274.64 22.0%  $           214.22 N/A N/A
2104069-02 Subject to Min Order Qty:  1 SYRINGE TIP SINGLE EA B  $               1.00 22.0%  $               0.78 N/A N/A
2104071-01 Subject to Min Order Qty:  5 LAPPING FILM- NEON YELLOW 12 #M PK B  $             35.73 22.0%  $             27.87 N/A N/A
2104072-01 Subject to Min Order Qty:  5 LAPPING FILM- WHITE .3 #M 5" PK B  $           113.15 22.0%  $             88.26 N/A N/A
2104090-01 Subject to Min Order Qty:  1 SYRINGE TIP- YELLOW, 1.5MM POLY, 5/PK PK B  $               8.80 22.0%  $               6.86 N/A N/A
2104264-02 Subject to Min Order Qty:  1 GAUGE- GIC RPP ST/SC STRIP LENGTH  12/00 EA B  $               5.45 22.0%  $               4.25 N/A N/A
2104282-01 Subject to Min Order Qty:  1 GAUGE CARD- UNICAM STRIP LENGTH EA B  $               5.62 22.0%  $               4.38 N/A N/A
2104341-01 Subject to Min Order Qty:  1 CRIMP TOOL-FIRSTLINK JACKET RETENTION EA B  $           148.11 22.0%  $           115.53 N/A N/A
2104359-01 Subject to Min Order Qty:  1 CLEANING CASSETTE F  MT-RJ MTP SC ST FC EA B  $           101.18 22.0%  $             78.92 N/A N/A
2104407-01 Subject to Min Order Qty:  1 TOOL BAG- STANDARD UNICAM EA B  $           148.80 22.0%  $           116.06 N/A N/A
2104466-01 Subject to Min Order Qty:  1 TOOL- MTP CONNECTOR CLEANING EA B  $           144.13 22.0%  $           112.42 N/A N/A
2104478-01 Subject to Min Order Qty:  1 TOOL- OPTITIP MT CLEANING W/ADAPTRS, CAP EA B  $           145.09 22.0%  $           113.17 N/A N/A
2104498-01 Subject to Min Order Qty:  1 PLASTIC CONTAINER FOR SCRAP, FLANGED EA B  $             44.00 22.0%  $             34.32 N/A N/A
2104502-01 Subject to Min Order Qty:  1 STRIPPER- FIBER, PLIER TYPE, DUAL HOLE EA B  $             70.69 22.0%  $             55.14 N/A N/A
2802133-01 Subject to Min Order Qty:  2 M90- INDEX MATCHING GEL, 3MM SYRINGE EA B  $             29.67 22.0%  $             23.14 N/A N/A
2806031-01 Subject to Min Order Qty:  1 HEAT SHRINK PROTECTOR- 1F, 60MM, 50/PK PK B  $             54.75 22.0%  $             42.71 N/A N/A
2806031-012 Subject to Min Order Qty:  1 HEAT SHRINK PROTECTOR-12F, 25/PK PK B  $             59.38 22.0%  $             46.32 N/A N/A
2806032-01 Subject to Min Order Qty:  1 HEAT SHRINK PROTECTOR- 1F, 40MM, 50PK PK B  $             70.40 22.0%  $             54.91 N/A N/A
2813012-01 Subject to Min Order Qty:  1 X77- PROTECTIVE LENS, UPPER EA B  $             23.24 22.0%  $             18.13 N/A N/A
2820013-01 Subject to Min Order Qty:  1 ILID- USB WORK LIGHT EA B  $             25.45 22.0%  $             19.85 N/A N/A
2903005-01 Subject to Min Order Qty:  1 FIBER ORGANIZER,STEP SLOT EA B  $               1.36 22.0%  $               1.06 N/A N/A
3201007-01 Subject to Min Order Qty:  1 CRIMP TOOL- UNICAM KEVLAR EA B  $           269.82 22.0%  $           210.46 N/A N/A
3201031-01 Subject to Min Order Qty:  1 CRIMP TOOL SC/FC/ST E&P W. JACK RETETENT EA B  $           263.09 22.0%  $           205.21 N/A N/A
3201032-01 Subject to Min Order Qty:  1 CRIMP TOOL LC E&P WITH JACKET RETENTION EA B  $           285.09 22.0%  $           222.37 N/A N/A
3204004-01 Subject to Min Order Qty:  1 STRIPPER- ROTARY CABLE EA B  $             47.73 22.0%  $             37.23 N/A N/A
3205004-01 Subject to Min Order Qty:  1 STRIPPER- FIBER, PLIER TYPE EA B  $             64.76 22.0%  $             50.51 N/A N/A
3206001-01 Subject to Min Order Qty:  1 STRIPPER-  6" WIRE EA B  $             46.55 22.0%  $             36.31 N/A N/A
3233004-01 Subject to Min Order Qty:  1 SCRIBE-RUBY W/REVERSABLE BLADE EA B  $             73.76 22.0%  $             57.53 N/A N/A
3233005-01 Subject to Min Order Qty:  1 BLADE-REPLACEMENT FOR RUBY SCR EA B  $             48.18 22.0%  $             37.58 N/A N/A
330E-MB-1 MAIN BUILDING UNIT 1 LINK 100MHz-2.7GHz EA B  $        2,980.00 22.0%  $        2,324.40 N/A N/A
330E-MB-2 MAIN BUILDING UNIT 2 LINKS 100MHz-2.7GHz EA B  $        2,980.00 22.0%  $        2,324.40 N/A N/A
330E-RB-1 REMOTE BUILDING UNIT 1 LINK 100MHz-2.7GHz EA B  $        5,335.00 22.0%  $        4,161.30 N/A N/A

330-EXP-BOX Subject to Min Order Qty:  0 Exapansion box for remote building- supporting additional 2 
Base units EA B  $        1,500.00 22.0%  $        1,170.00 N/A N/A

330-EXP-BOX-P EXPANSION BOX F/ REMOTE-SUPPORT ADDITIONAL 2 BUs; for governmental 
customers only EA B  $        1,500.00 22.0%  $        1,170.00 N/A N/A

330-MB-1 Subject to Min Order Qty:  0 Main building unit supporting 1 link EA B  $        2,980.00 22.0%  $        2,324.40 N/A N/A
330-MB-1-P MAIN BUILDING UNIT- SUPPORTING ONE LINK; for governmental customers only EA B  $        2,980.00 22.0%  $        2,324.40 N/A N/A
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330-MB-2 Subject to Min Order Qty:  0 Main building unit supporting 2 links EA B  $        5,420.00 22.0%  $        4,227.60 N/A N/A
330-RB-1 Subject to Min Order Qty:  0 Remote building unit 1 Link  supporting two Base units EA B  $        5,335.00 22.0%  $        4,161.30 N/A N/A
3615001-01 Subject to Min Order Qty:  1 WIPES-LINT FREE  (280 ST./BOX) PK B  $             14.16 22.0%  $             11.04 N/A N/A
37Q05057965-120F 48F Ubendpmcesx+LCDUP/LCDUP 120F EA B  $        3,973.74 22.0%  $        3,099.52 N/A N/A
37Q05057965-xxxF 48F Ubendpmcesx+LCDUP/LCDUP per foot adder FT B  $             16.14 22.0%  $             12.59 N/A N/A
37Q05057966-120F 36F Ubendpmcesx+LCDUP/LCDUP 120F EA B  $        2,885.57 22.0%  $        2,250.74 N/A N/A
37Q05057966-xxxF 36F Ubendpmcesx+LCDUP/LCDUP 120F per foot adder FT B  $             12.27 22.0%  $               9.57 N/A N/A

37Q05058196-010F LC Dup - LC Dup, 24F OM4 MIC Plenum cable, nonstandard 36" 900 um legs on both 
ends, 10 FT ea B  $        1,509.94 22.0%  $        1,177.75 N/A N/A

37Q05058196-xxxF per foot adder ft B  $             12.28 22.0%  $               9.58 N/A N/A
393901K3130002M Subject to Min Order Qty:  1 JUMPERS EA B  $             18.56 22.0%  $             14.48 N/A N/A
393902K5130001M Subject to Min Order Qty:  1 JUMPERS EA B  $             35.91 22.0%  $             28.01 N/A N/A
393902K5130002M Subject to Min Order Qty:  1 JUMPERS EA B  $             36.85 22.0%  $             28.74 N/A N/A
393902K5130003M Subject to Min Order Qty:  1 JUMPERS EA B  $             37.76 22.0%  $             29.45 N/A N/A
393902K9130001M Subject to Min Order Qty:  1 JUMPERS EA B  $             54.45 22.0%  $             42.47 N/A N/A
393902K9130003M Subject to Min Order Qty:  1 JUMPERS EA B  $             57.00 22.0%  $             44.46 N/A N/A
393902K9130005M Subject to Min Order Qty:  1 JUMPERS EA B  $             59.55 22.0%  $             46.45 N/A N/A
393902K9130007M Subject to Min Order Qty:  1 JUMPERS EA B  $             62.07 22.0%  $             48.41 N/A N/A
393902K9130010M Subject to Min Order Qty:  1 JUMPERS EA B  $             65.89 22.0%  $             51.39 N/A N/A
393902K9130015M Subject to Min Order Qty:  1 JUMPERS EA B  $             72.24 22.0%  $             56.35 N/A N/A
395001K3130002M Subject to Min Order Qty:  1 JUMPERS EA B  $             18.56 22.0%  $             14.48 N/A N/A
395002K5130001M Subject to Min Order Qty:  1 JUMPERS EA B  $             35.89 22.0%  $             27.99 N/A N/A
395002K5130002M Subject to Min Order Qty:  1 JUMPERS EA B  $             36.84 22.0%  $             28.74 N/A N/A
395002K5130003M Subject to Min Order Qty:  1 JUMPERS EA B  $             37.75 22.0%  $             29.45 N/A N/A
395002K5130005M Subject to Min Order Qty:  1 JUMPERS EA B  $             39.60 22.0%  $             30.89 N/A N/A
400FM Subject to Min Order Qty:  1 FIBER MICROSCOPE 400X, INCL.CASE/BATTER. EA B  $           374.64 22.0%  $           292.22 N/A N/A
400-MD26 Subject to Min Order Qty:  1 OPTIVISOR 400/1000- MM MODULE 26 DB EA B  $      11,054.55 22.0%  $        8,622.55 N/A N/A
400-MDSD Subject to Min Order Qty:  1 MM/SM QUAD OTDR MODULE EA B  $      17,818.18 22.0%  $      13,898.18 N/A N/A
400-SD34 Subject to Min Order Qty:  1 MODULE- SM OTDR, 1310/1550 NM, SC EA B  $      10,472.73 22.0%  $        8,168.73 N/A N/A
400-SD37 Subject to Min Order Qty:  1 SM OTDR MODULE - 400 SERIES EA B  $      13,018.18 22.0%  $      10,154.18 N/A N/A
434301EB1TD025F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $             67.31 22.0%  $             52.50 N/A N/A
434301EB1TD050F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $             73.27 22.0%  $             57.15 N/A N/A
434301EB1TD075F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $             79.25 22.0%  $             61.82 N/A N/A
434301EB1TD100F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $             85.20 22.0%  $             66.46 N/A N/A
434301EB1TD125F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $             91.15 22.0%  $             71.10 N/A N/A
434301EB1TD150F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $             97.11 22.0%  $             75.75 N/A N/A
434301EB1TD200F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           109.04 22.0%  $             85.05 N/A N/A
434301EB1TD225F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           114.98 22.0%  $             89.68 N/A N/A
434301EB1TD250F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           120.93 22.0%  $             94.33 N/A N/A
434301EB1TD275F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           126.89 22.0%  $             98.97 N/A N/A
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434301EB1TD300F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           149.24 22.0%  $           116.41 N/A N/A
434301EB1TD350F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           161.13 22.0%  $           125.68 N/A N/A
434301EB1TD400F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           186.49 22.0%  $           145.46 N/A N/A
434301EB1TD450F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           199.64 22.0%  $           155.72 N/A N/A
434301EB1TD500F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           212.73 22.0%  $           165.93 N/A N/A
434301EB1TD550F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           225.87 22.0%  $           176.18 N/A N/A
434301EB1TD600F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           264.73 22.0%  $           206.49 N/A N/A
434301EB1TD650F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           277.87 22.0%  $           216.74 N/A N/A
434301EB1TD700F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           290.95 22.0%  $           226.94 N/A N/A
434301EB1TD750F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           304.09 22.0%  $           237.19 N/A N/A
434301EB1TD800F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           317.18 22.0%  $           247.40 N/A N/A
434301EB1TD850F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           330.29 22.0%  $           257.63 N/A N/A
434301EB1TD900F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           343.40 22.0%  $           267.85 N/A N/A
434301EB1TD950F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           356.53 22.0%  $           278.09 N/A N/A
434301EB1TDA00F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           369.64 22.0%  $           288.32 N/A N/A
434301EB4FD050F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $             69.44 22.0%  $             54.16 N/A N/A
434301EB4FD075F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $             74.27 22.0%  $             57.93 N/A N/A
434301EB4FD125F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $             83.96 22.0%  $             65.49 N/A N/A
434301EB4FD150F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $             88.84 22.0%  $             69.30 N/A N/A
434301EB4FD175F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $             93.67 22.0%  $             73.06 N/A N/A
434301EB4FD225F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           103.36 22.0%  $             80.62 N/A N/A
434301EB4FD300F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           134.27 22.0%  $           104.73 N/A N/A
434301EB4FD325F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           139.13 22.0%  $           108.52 N/A N/A
434301EB4FD350F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           143.98 22.0%  $           112.30 N/A N/A
434301EB4FD450F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           176.98 22.0%  $           138.04 N/A N/A
434301EB4FD500F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           187.75 22.0%  $           146.45 N/A N/A
434301EB4FD600F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           235.07 22.0%  $           183.35 N/A N/A
434301EB4FD800F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           278.22 22.0%  $           217.01 N/A N/A
434301EB4FDA00F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $           321.38 22.0%  $           250.68 N/A N/A
434401E31AJ003M Subject to Min Order Qty:  1 OPTITAP PATCH CABLE, ACCESS JUMPER 3M EA B  $             56.87 22.0%  $             44.36 N/A N/A
434401EB1R2100F-P Subject to Min Order Qty:  1 OptiTap Drops EA B  $             82.75 22.0%  $             64.55 N/A N/A
434401EB1R2250F Subject to Min Order Qty:  10 OptiTap Drops EA B  $           116.82 22.0%  $             91.12 N/A N/A
435801E31AJ003M Subject to Min Order Qty:  1 1F 2.9MM SCAOPT/SCUPC  3M EA B  $           104.85 22.0%  $             81.78 N/A N/A
445802R5131003M Subject to Min Order Qty:  1 JUMPERS EA B  $             44.78 22.0%  $             34.93 N/A N/A
505001K2130001M Subject to Min Order Qty:  1 JUMPERS EA B  $             18.02 22.0%  $             14.06 N/A N/A
505001K3130001M Subject to Min Order Qty:  1 JUMPERS EA B  $             18.04 22.0%  $             14.07 N/A N/A
505001K3130002M Subject to Min Order Qty:  1 JUMPERS EA B  $             18.56 22.0%  $             14.48 N/A N/A
505001K3130003F Subject to Min Order Qty:  1 JUMPERS EA B  $             17.98 22.0%  $             14.02 N/A N/A
505001K4130005F Subject to Min Order Qty:  1 JUMPERS EA B  $             18.11 22.0%  $             14.13 N/A N/A
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505001T3180002F Subject to Min Order Qty:  1 JUMPERS EA B  $             18.07 22.0%  $             14.09 N/A N/A
505002B5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             36.98 22.0%  $             28.84 N/A N/A
505002B5131001M Subject to Min Order Qty:  1 JUMPERS EA B  $             35.60 22.0%  $             27.77 N/A N/A
505002B5131002M Subject to Min Order Qty:  1 JUMPERS EA B  $             36.24 22.0%  $             28.27 N/A N/A
505002B5820003M Subject to Min Order Qty:  1 JUMPERS EA B  $             37.69 22.0%  $             29.40 N/A N/A
505002K5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             37.65 22.0%  $             29.37 N/A N/A
505002K5130001M Subject to Min Order Qty:  1 JUMPERS EA B  $             35.89 22.0%  $             27.99 N/A N/A
505002K5130002M Subject to Min Order Qty:  1 JUMPERS EA B  $             36.84 22.0%  $             28.74 N/A N/A
505002K5130003M Subject to Min Order Qty:  1 JUMPERS EA B  $             37.75 22.0%  $             29.45 N/A N/A
505002K5130004M Subject to Min Order Qty:  1 JUMPERS EA B  $             38.65 22.0%  $             30.15 N/A N/A
505002K5130005M Subject to Min Order Qty:  1 JUMPERS EA B  $             39.60 22.0%  $             30.89 N/A N/A
505002K5130010M Subject to Min Order Qty:  1 JUMPERS EA B  $             44.20 22.0%  $             34.48 N/A N/A
505002K5130013M Subject to Min Order Qty:  1 JUMPERS EA B  $             46.96 22.0%  $             36.63 N/A N/A
505002K5130015M Subject to Min Order Qty:  1 JUMPERS EA B  $             48.80 22.0%  $             38.06 N/A N/A
505002T5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             38.75 22.0%  $             30.23 N/A N/A
505002T5820001M Subject to Min Order Qty:  1 JUMPERS EA B  $             36.45 22.0%  $             28.43 N/A N/A
505002T5820007M Subject to Min Order Qty:  1 JUMPERS EA B  $             45.36 22.0%  $             35.38 N/A N/A
505702B5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             36.98 22.0%  $             28.84 N/A N/A
505702K5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             37.65 22.0%  $             29.37 N/A N/A
505702K5130001M Subject to Min Order Qty:  1 JUMPERS EA B  $             35.89 22.0%  $             27.99 N/A N/A
505702K5130002M Subject to Min Order Qty:  1 JUMPERS EA B  $             36.84 22.0%  $             28.74 N/A N/A
505702K5130003F Subject to Min Order Qty:  1 JUMPERS EA B  $             35.82 22.0%  $             27.94 N/A N/A
505702K5130010F Subject to Min Order Qty:  1 JUMPERS EA B  $             37.78 22.0%  $             29.47 N/A N/A
505702K5130015F Subject to Min Order Qty:  1 JUMPERS EA B  $             39.20 22.0%  $             30.58 N/A N/A
505702T5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             38.75 22.0%  $             30.23 N/A N/A
505702T5820001M Subject to Min Order Qty:  1 JUMPERS EA B  $             36.45 22.0%  $             28.43 N/A N/A
545402R5120001M FC SM/ FC SM, SMF-28eTM (R Type), 2 F, Zipcord Riser, 1.000 Meters B  $             50.45 22.0%  $             39.35 N/A N/A
545402R5120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             52.53 22.0%  $             40.97 N/A N/A
545402R5131001M FC SM/ FC SM, SMF-28eTM (R Type), 2 F, Zipcord Riser, 1.000 Meters B  $             50.49 22.0%  $             39.38 N/A N/A
575702B5120001M Subject to Min Order Qty:  1 JUMPERS EA B  $             35.67 22.0%  $             27.82 N/A N/A
575702B5120002M Subject to Min Order Qty:  1 JUMPERS EA B  $             36.35 22.0%  $             28.35 N/A N/A
575702B5120003F Subject to Min Order Qty:  1 JUMPERS EA B  $             35.62 22.0%  $             27.78 N/A N/A
575702B5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             37.00 22.0%  $             28.86 N/A N/A
575702B5120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             38.33 22.0%  $             29.90 N/A N/A
575702B5120010F Subject to Min Order Qty:  1 JUMPERS EA B  $             37.04 22.0%  $             28.89 N/A N/A
575702B5120015M Subject to Min Order Qty:  1 JUMPERS EA B  $             45.00 22.0%  $             35.10 N/A N/A
575702K5120001M Subject to Min Order Qty:  1 JUMPERS EA B  $             35.89 22.0%  $             27.99 N/A N/A
575702K5120002M Subject to Min Order Qty:  1 JUMPERS EA B  $             36.78 22.0%  $             28.69 N/A N/A
575702K5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             37.67 22.0%  $             29.38 N/A N/A
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575702K5120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             39.47 22.0%  $             30.79 N/A N/A
575702K5120007M Subject to Min Order Qty:  1 JUMPERS EA B  $             41.24 22.0%  $             32.17 N/A N/A
575702K5120009M Subject to Min Order Qty:  1 JUMPERS EA B  $             43.04 22.0%  $             33.57 N/A N/A
575702K5120010M Subject to Min Order Qty:  1 JUMPERS EA B  $             43.93 22.0%  $             34.27 N/A N/A
575702K5120013M Subject to Min Order Qty:  1 JUMPERS EA B  $             46.60 22.0%  $             36.35 N/A N/A
575702K5120015M Subject to Min Order Qty:  1 JUMPERS EA B  $             48.38 22.0%  $             37.74 N/A N/A
575702K5120017M Subject to Min Order Qty:  1 JUMPERS EA B  $             50.16 22.0%  $             39.12 N/A N/A
575702K5120019M Subject to Min Order Qty:  1 JUMPERS EA B  $             51.96 22.0%  $             40.53 N/A N/A
575702K5120020F Subject to Min Order Qty:  1 JUMPERS EA B  $             40.44 22.0%  $             31.54 N/A N/A
575702K5130002M Subject to Min Order Qty:  1 JUMPERS EA B  $             36.85 22.0%  $             28.74 N/A N/A
575702K5130003F Subject to Min Order Qty:  1 JUMPERS EA B  $             35.84 22.0%  $             27.96 N/A N/A
575702K5130003M Subject to Min Order Qty:  1 JUMPERS EA B  $             37.76 22.0%  $             29.45 N/A N/A
575702K5130005M Subject to Min Order Qty:  1 JUMPERS EA B  $             39.62 22.0%  $             30.90 N/A N/A
575702K5130007M Subject to Min Order Qty:  1 JUMPERS EA B  $             41.44 22.0%  $             32.32 N/A N/A
575702T5120001M Subject to Min Order Qty:  1 JUMPERS EA B  $             36.25 22.0%  $             28.28 N/A N/A
575702T5120002M Subject to Min Order Qty:  1 JUMPERS EA B  $             37.51 22.0%  $             29.26 N/A N/A
575702T5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             38.76 22.0%  $             30.23 N/A N/A
575702T5120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             41.29 22.0%  $             32.21 N/A N/A
575702T5120006M Subject to Min Order Qty:  1 JUMPERS EA B  $             42.55 22.0%  $             33.19 N/A N/A
575702T5120007M Subject to Min Order Qty:  1 JUMPERS EA B  $             43.80 22.0%  $             34.16 N/A N/A
575702T5180001M Subject to Min Order Qty:  1 JUMPERS EA B  $             36.27 22.0%  $             28.29 N/A N/A
575702T5180002M Subject to Min Order Qty:  1 JUMPERS EA B  $             37.55 22.0%  $             29.29 N/A N/A
575702T5180003M Subject to Min Order Qty:  1 JUMPERS EA B  $             38.82 22.0%  $             30.28 N/A N/A
575702T5820003M Subject to Min Order Qty:  1 JUMPERS EA B  $             39.44 22.0%  $             30.76 N/A N/A
577902TD120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             60.31 22.0%  $             47.04 N/A N/A
579702TJ880001M Subject to Min Order Qty:  1 JUMPERS EA B  $             48.91 22.0%  $             38.15 N/A N/A
579702TJ880003M Subject to Min Order Qty:  1 JUMPERS EA B  $             51.67 22.0%  $             40.30 N/A N/A
579702TJ880010M Subject to Min Order Qty:  1 JUMPERS EA B  $             61.31 22.0%  $             47.82 N/A N/A
585801R3131001M Subject to Min Order Qty:  1 JUMPERS EA B  $             20.84 22.0%  $             16.26 N/A N/A
585801R3131002M Subject to Min Order Qty:  1 JUMPERS EA B  $             21.13 22.0%  $             16.48 N/A N/A
585801R3131003M Subject to Min Order Qty:  1 JUMPERS EA B  $             21.42 22.0%  $             16.71 N/A N/A
585801R3131008M Subject to Min Order Qty:  1 JUMPERS EA B  $             22.87 22.0%  $             17.84 N/A N/A
585801R3131010F Subject to Min Order Qty:  1 JUMPERS EA B  $             21.44 22.0%  $             16.72 N/A N/A
585801R3131050F Subject to Min Order Qty:  1 JUMPERS EA B  $             24.98 22.0%  $             19.48 N/A N/A
585802R5131001M Subject to Min Order Qty:  1 JUMPERS EA B  $             41.64 22.0%  $             32.48 N/A N/A
585802R5131002M Subject to Min Order Qty:  1 JUMPERS EA B  $             42.15 22.0%  $             32.88 N/A N/A
585802R5131003M Subject to Min Order Qty:  1 JUMPERS EA B  $             42.69 22.0%  $             33.30 N/A N/A
585802R5131005M Subject to Min Order Qty:  1 JUMPERS EA B  $             43.75 22.0%  $             34.13 N/A N/A
585802R9131001M Subject to Min Order Qty:  1 JUMPERS EA B  $             59.96 22.0%  $             46.77 N/A N/A
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585802R9131003M Subject to Min Order Qty:  1 JUMPERS EA B  $             61.33 22.0%  $             47.84 N/A N/A
585802R9131005M Subject to Min Order Qty:  1 JUMPERS EA B  $             62.69 22.0%  $             48.90 N/A N/A
585802R9131007M Subject to Min Order Qty:  1 JUMPERS EA B  $             64.05 22.0%  $             49.96 N/A N/A
585802R9131010M Subject to Min Order Qty:  1 JUMPERS EA B  $             66.11 22.0%  $             51.57 N/A N/A
585802R9131015M Subject to Min Order Qty:  1 JUMPERS EA B  $             69.53 22.0%  $             54.23 N/A N/A
585802R9131030M Subject to Min Order Qty:  1 JUMPERS EA B  $             79.78 22.0%  $             62.23 N/A N/A
585824R8831250F Subject to Min Order Qty:  5 JUMPERS EA B  $        1,290.64 22.0%  $        1,006.70 N/A N/A
586101R3131002M Subject to Min Order Qty:  1 JUMPERS EA B  $             23.29 22.0%  $             18.17 N/A N/A
586102R5120020F Subject to Min Order Qty:  1 JUMPERS EA B  $             48.56 22.0%  $             37.88 N/A N/A
586102R5120040F Subject to Min Order Qty:  1 JUMPERS EA B  $             51.71 22.0%  $             40.33 N/A N/A
586102R5120050F Subject to Min Order Qty:  1 JUMPERS EA B  $             53.29 22.0%  $             41.57 N/A N/A
589802RJ831003M Subject to Min Order Qty:  1 JUMPERS EA B  $             52.84 22.0%  $             41.22 N/A N/A
589802RJ831005M Subject to Min Order Qty:  1 JUMPERS EA B  $             54.38 22.0%  $             42.42 N/A N/A
60-000-04 Subject to Min Order Qty:  100 KIT, 350 ADAPTER W/ "C" GRND WIRE EA B  $               6.51 22.0%  $               5.08 N/A N/A
60-061-10 Subject to Min Order Qty:  100 KIT, 350 ADAPTOR EA B  $               4.67 22.0%  $               3.64 N/A N/A
60-295-10 Subject to Min Order Qty:  50 101B2 WIRE TERMINAL EA B  $               4.51 22.0%  $               3.52 N/A N/A
616101R3131002M Subject to Min Order Qty:  1 JUMPERS EA B  $             25.45 22.0%  $             19.85 N/A N/A
616102R5120001M Subject to Min Order Qty:  1 JUMPERS EA B  $             50.27 22.0%  $             39.21 N/A N/A
616102R5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             51.31 22.0%  $             40.02 N/A N/A
616102R5120005F Subject to Min Order Qty:  1 JUMPERS EA B  $             50.55 22.0%  $             39.43 N/A N/A
616102R5120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             52.35 22.0%  $             40.83 N/A N/A
616102R5131001M Subject to Min Order Qty:  1 JUMPERS EA B  $             50.31 22.0%  $             39.24 N/A N/A
616102R5131002M Subject to Min Order Qty:  1 JUMPERS EA B  $             50.82 22.0%  $             39.64 N/A N/A
616102R5131003M Subject to Min Order Qty:  1 JUMPERS EA B  $             51.36 22.0%  $             40.06 N/A N/A
616102R5131005M Subject to Min Order Qty:  1 JUMPERS EA B  $             52.42 22.0%  $             40.89 N/A N/A
616102R5831005M Subject to Min Order Qty:  1 JUMPERS EA B  $             53.33 22.0%  $             41.60 N/A N/A
617202R5120002M Subject to Min Order Qty:  1 JUMPERS EA B  $             46.45 22.0%  $             36.23 N/A N/A
617202R5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             46.96 22.0%  $             36.63 N/A N/A
617202R5131001M Subject to Min Order Qty:  1 JUMPERS EA B  $             45.96 22.0%  $             35.85 N/A N/A
617202R5131003M Subject to Min Order Qty:  1 JUMPERS EA B  $             47.02 22.0%  $             36.68 N/A N/A
666602G5120006F Subject to Min Order Qty:  1 JUMPERS EA B  $             47.82 22.0%  $             37.30 N/A N/A

700LTE-AO-A-CB

Subject to Min Order Qty:  0 Add-On for LTE 700MHz service for the MA2000 MRC 
without Public Safety (700/800) coexistence in same MA2000 MRC.
- Can only be combined with 2000(M)-CELL-PCSE.
- Additional filter (IDEN-UL-FILTER) required if IDEN/SMR service EA B

 $        3,500.00 22.0%  $        2,730.00 N/A N/A

700LTE-AO-A-CB-P ADD-ON F/LTE 700MHZ W/2K CELL/PCS&IDEN/SMR W/OUT 2K PS 700; for 
governmental customers only EA B  $        3,500.00 22.0%  $        2,730.00 N/A N/A
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700LTE-AO-A-CB-PSF

Subject to Min Order Qty:  0 Add-On for LTE 700MHz service for the MA2000 MRC 
with Public Safety (700/800) coexistence.
- Can only be combined with 2000(M)-CELL-PCSE.
- Additional filter (IDEN-UL-FILTER) required if IDEN/SMR service is in same 
MA2000 MRC. EA B

 $        4,500.00 22.0%  $        3,510.00 N/A N/A

700LTE-AO-A-CB-PSF-P ADD-ON SUP.700LTE 2K CABINET W/FILTER F/700MHZ PUBLIC SAFET; for 
governmental customers only EA B  $        4,500.00 22.0%  $        3,510.00 N/A N/A

700LTE-AO-A-LT

Subject to Min Order Qty:  0 Add-On for LTE 700MHz service for the MA2000-Lite 
without Public Safety (700/800) coexistence in same MA2000-Lite
- Can only be combined with 2000(M)-CELL-PCSE.
- Additional filter (IDEN-UL-FILTER) required if IDEN/SMR service EA B

 $        3,500.00 22.0%  $        2,730.00 N/A N/A

700LTE-AO-A-SCU

Subject to Min Order Qty:  0 Add-On Kit for LTE 700MHz service for use in upgrade 
situations with MA1000 Cell/PCS RHUs (P/N 1000-CELL-PCS4E and 1000M-CELL-
PCS).  Includes 700MHz  SCU-700 and applicable accessories for connecting to the 
Cell/PCS RHU.  Inqu EA B

 $        3,500.00 22.0%  $        2,730.00 N/A N/A

700LTE-AO-B-CB

Subject to Min Order Qty:  0 Add-On for LTE 700MHz service for the MA2000 MRC 
without Public Safety (700/800) coexistence in same MA2000 MRC.
- Can only be combined with 2000(M)-CELL-PCSH.
- Additional filter (IDEN-UL-FILTER) required if IDEN/SMR service EA B

 $        3,500.00 22.0%  $        2,730.00 N/A N/A

700LTE-AO-B-CB-P ADD-ON F/LTE 700MHZ W/2K CELL/PCSH W/OUT 2K PS 700/800; for 
governmental customers only EA B  $        3,500.00 22.0%  $        2,730.00 N/A N/A

700LTE-AO-B-CB-PSF

Subject to Min Order Qty:  0 Add-On for LTE 700MHz service for the MA2000 MRC 
with Public Safety (700/800) coexistence.
- Can only be combined with 2000(M)-CELL-PCSH.
- Additional filter (IDEN-UL-FILTER) required if IDEN/SMR service is in same 
MA2000 MRC. EA B

 $        4,500.00 22.0%  $        3,510.00 N/A N/A

700LTE-AO-B-HL Subject to Min Order Qty:  0 Add-On for LTE 700MHz service with MA1000 Cell/PCS 
RHUs (P/N 1000(M)-CELL-PCS4E-HL). EA B  $        3,500.00 22.0%  $        2,730.00 N/A N/A

700LTE-AO-B-HL-P ADD-ON RHU SUPPORTING 700 LTE SERVICE FOR 1000-CELL-PCSE-HL; for 
governmental customers only EA B  $        3,500.00 22.0%  $        2,730.00 N/A N/A

700LTE-PS-FILTER
Subject to Min Order Qty:  0 Cavity filter for the 700LTE Add-On when 700LTE service 
coexists with 700/800 Public Safety service in the same MA2000 MRC or MA-2000 Lite.  

� �This filter is already included with the 700LTE Add-On part numbers with a -PSF  suf EA B
 $        1,000.00 22.0%  $           780.00 N/A N/A

700LTEPSFILTER-P CAVITY FILTER F/700LTE-AO AS UPGRADE 2000 WITH 700 PUBLIC S; for 
governmental customers only EA B  $        1,000.00 22.0%  $           780.00 N/A N/A

700LTOBCBPSF-P ADD-ON F/LTE 700MHZ W/2K CELL/PCSH&PS700 W/ 2K PS 700/800; for 
governmental customers only EA B  $        4,500.00 22.0%  $        3,510.00 N/A N/A

727202R5120001M Subject to Min Order Qty:  1 JUMPERS EA B  $             41.60 22.0%  $             32.45 N/A N/A
727202R5120002M Subject to Min Order Qty:  1 JUMPERS EA B  $             42.13 22.0%  $             32.86 N/A N/A
727202R5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             42.64 22.0%  $             33.26 N/A N/A
727202R5120004M Subject to Min Order Qty:  1 JUMPERS EA B  $             43.16 22.0%  $             33.66 N/A N/A
727202R5120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             43.67 22.0%  $             34.06 N/A N/A
727202R5120006M Subject to Min Order Qty:  1 JUMPERS EA B  $             44.18 22.0%  $             34.46 N/A N/A
727202R5120007M Subject to Min Order Qty:  1 JUMPERS EA B  $             44.69 22.0%  $             34.86 N/A N/A
727202R5120008M Subject to Min Order Qty:  1 JUMPERS EA B  $             45.22 22.0%  $             35.27 N/A N/A
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727202R5120010M Subject to Min Order Qty:  1 JUMPERS EA B  $             46.25 22.0%  $             36.08 N/A N/A
727202R5120012M Subject to Min Order Qty:  1 JUMPERS EA B  $             47.29 22.0%  $             36.89 N/A N/A
727202R5120014F Subject to Min Order Qty:  1 JUMPERS EA B  $             43.29 22.0%  $             33.77 N/A N/A
727202R5120015M Subject to Min Order Qty:  1 JUMPERS EA B  $             48.84 22.0%  $             38.10 N/A N/A
727202R5120025F Subject to Min Order Qty:  1 JUMPERS EA B  $             45.02 22.0%  $             35.12 N/A N/A
727202R5120050F Subject to Min Order Qty:  1 JUMPERS EA B  $             48.96 22.0%  $             38.19 N/A N/A
727202R5131001M Subject to Min Order Qty:  1 JUMPERS EA B  $             41.64 22.0%  $             32.48 N/A N/A
727202R5131002M Subject to Min Order Qty:  1 JUMPERS EA B  $             42.15 22.0%  $             32.88 N/A N/A
727202R5131003M Subject to Min Order Qty:  1 JUMPERS EA B  $             42.69 22.0%  $             33.30 N/A N/A
727202R5131004M Subject to Min Order Qty:  1 JUMPERS EA B  $             43.22 22.0%  $             33.71 N/A N/A
727202R5131005M Subject to Min Order Qty:  1 JUMPERS EA B  $             43.75 22.0%  $             34.13 N/A N/A
727202R5131006M Subject to Min Order Qty:  1 JUMPERS EA B  $             44.27 22.0%  $             34.53 N/A N/A
727202R5131007M Subject to Min Order Qty:  1 JUMPERS EA B  $             44.82 22.0%  $             34.96 N/A N/A
727202R5131008M Subject to Min Order Qty:  1 JUMPERS EA B  $             45.35 22.0%  $             35.37 N/A N/A
727202R5131009M Subject to Min Order Qty:  1 JUMPERS EA B  $             45.87 22.0%  $             35.78 N/A N/A
727202R5131011M Subject to Min Order Qty:  1 JUMPERS EA B  $             46.95 22.0%  $             36.62 N/A N/A
727202R5131013M Subject to Min Order Qty:  1 JUMPERS EA B  $             48.00 22.0%  $             37.44 N/A N/A
727202R5131014M Subject to Min Order Qty:  1 JUMPERS EA B  $             48.53 22.0%  $             37.85 N/A N/A
727202R5131020F Subject to Min Order Qty:  1 JUMPERS EA B  $             44.33 22.0%  $             34.58 N/A N/A
727802GD120003F Subject to Min Order Qty:  1 JUMPERS EA B  $             66.67 22.0%  $             52.00 N/A N/A
727802GD120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             67.82 22.0%  $             52.90 N/A N/A
727802GD120033F Subject to Min Order Qty:  1 JUMPERS EA B  $             71.73 22.0%  $             55.95 N/A N/A

757572QPNAAU010F

Additional Description:  Universal, Trunk, Grip One End, 75-MTP LL (Non-Pinned) 
MM/ 75-MTP LL (Non-Pinned) MM, Q-OM4 Multimode ClearCurve, 72FMultimode, 
PN-Plenum, Non-Armored, Distr, End 1 Furcation 24" Min Stagger, 2.0mm - Std, End 2 
Furcation 24'' Min Stagger, 2.0mm- Std EA B

 $        3,437.18 22.0%  $        2,681.00 N/A N/A

757572QPNAAU010F-adder 757572QPNAAU010F per foot adder EA B  $             35.31 22.0%  $             27.54 N/A N/A
787802GD120001M Subject to Min Order Qty:  1 JUMPERS EA B  $             73.58 22.0%  $             57.39 N/A N/A
787802GD120002M Subject to Min Order Qty:  1 JUMPERS EA B  $             74.15 22.0%  $             57.84 N/A N/A
787802GD120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             74.69 22.0%  $             58.26 N/A N/A
787802GD120004M Subject to Min Order Qty:  1 JUMPERS EA B  $             75.25 22.0%  $             58.70 N/A N/A
787802GD120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             75.80 22.0%  $             59.12 N/A N/A
787802GD120007M Subject to Min Order Qty:  1 JUMPERS EA B  $             76.91 22.0%  $             59.99 N/A N/A
787802GD120010M Subject to Min Order Qty:  1 JUMPERS EA B  $             78.56 22.0%  $             61.28 N/A N/A
787802GD820003M Subject to Min Order Qty:  1 JUMPERS EA B  $             74.85 22.0%  $             58.38 N/A N/A
787802GD820007M Subject to Min Order Qty:  1 JUMPERS EA B  $             77.27 22.0%  $             60.27 N/A N/A
797902QD120001M Subject to Min Order Qty:  1 JUMPERS EA B  $             63.24 22.0%  $             49.33 N/A N/A
797902QD120002M Subject to Min Order Qty:  1 JUMPERS EA B  $             65.60 22.0%  $             51.17 N/A N/A
797902QD120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             67.95 22.0%  $             53.00 N/A N/A
797902QD120004M Subject to Min Order Qty:  1 JUMPERS EA B  $             70.31 22.0%  $             54.84 N/A N/A
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797902QD120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             72.65 22.0%  $             56.67 N/A N/A
797902QD120007M Subject to Min Order Qty:  1 JUMPERS EA B  $             77.36 22.0%  $             60.34 N/A N/A
797902QD120010M Subject to Min Order Qty:  1 JUMPERS EA B  $             84.42 22.0%  $             65.85 N/A N/A
797902QD120015M Subject to Min Order Qty:  1 JUMPERS EA B  $             96.18 22.0%  $             75.02 N/A N/A
797902QD120025M Subject to Min Order Qty:  1 JUMPERS EA B  $           119.71 22.0%  $             93.37 N/A N/A
797902QD820001M Subject to Min Order Qty:  1 JUMPERS EA B  $             63.65 22.0%  $             49.65 N/A N/A
797902QD820002M Subject to Min Order Qty:  1 JUMPERS EA B  $             66.42 22.0%  $             51.81 N/A N/A
797902QD820003F Subject to Min Order Qty:  1 JUMPERS EA B  $             63.42 22.0%  $             49.47 N/A N/A
797902QD820003M Subject to Min Order Qty:  1 JUMPERS EA B  $             69.18 22.0%  $             53.96 N/A N/A
797902QD820004M Subject to Min Order Qty:  1 JUMPERS EA B  $             71.95 22.0%  $             56.12 N/A N/A
797902QD820005M Subject to Min Order Qty:  1 JUMPERS EA B  $             74.71 22.0%  $             58.27 N/A N/A
797902QD820006F Subject to Min Order Qty:  1 JUMPERS EA B  $             65.95 22.0%  $             51.44 N/A N/A
797902QD820006M Subject to Min Order Qty:  1 JUMPERS EA B  $             77.47 22.0%  $             60.43 N/A N/A
797902QD820007M Subject to Min Order Qty:  1 JUMPERS EA B  $             80.24 22.0%  $             62.59 N/A N/A
797902QD820008F Subject to Min Order Qty:  1 JUMPERS EA B  $             67.64 22.0%  $             52.76 N/A N/A
797902QD820008M Subject to Min Order Qty:  1 JUMPERS EA B  $             83.00 22.0%  $             64.74 N/A N/A
797902QD820009M Subject to Min Order Qty:  1 JUMPERS EA B  $             85.76 22.0%  $             66.89 N/A N/A
797902QD820010F Subject to Min Order Qty:  1 JUMPERS EA B  $             69.31 22.0%  $             54.06 N/A N/A
797902QD820012F Subject to Min Order Qty:  1 JUMPERS EA B  $             71.00 22.0%  $             55.38 N/A N/A
797902QD820016F Subject to Min Order Qty:  1 JUMPERS EA B  $             74.36 22.0%  $             58.00 N/A N/A
797902QD820018F Subject to Min Order Qty:  1 JUMPERS EA B  $             76.05 22.0%  $             59.32 N/A N/A
797902QD820020F Subject to Min Order Qty:  1 JUMPERS EA B  $             77.75 22.0%  $             60.65 N/A N/A
797902QD820022F Subject to Min Order Qty:  1 JUMPERS EA B  $             79.42 22.0%  $             61.95 N/A N/A
797902QD820024F Subject to Min Order Qty:  1 JUMPERS EA B  $             81.11 22.0%  $             63.27 N/A N/A
797902QD820026F Subject to Min Order Qty:  1 JUMPERS EA B  $             82.80 22.0%  $             64.58 N/A N/A
797902QD820028F Subject to Min Order Qty:  1 JUMPERS EA B  $             84.47 22.0%  $             65.89 N/A N/A
797902QD820030F Subject to Min Order Qty:  1 JUMPERS EA B  $             86.16 22.0%  $             67.20 N/A N/A
797902QD820030M Subject to Min Order Qty:  1 JUMPERS EA B  $           143.80 22.0%  $           112.16 N/A N/A
797902TD120001M Subject to Min Order Qty:  1 JUMPERS EA B  $             61.98 22.0%  $             48.34 N/A N/A
797902TD120002M Subject to Min Order Qty:  1 JUMPERS EA B  $             63.07 22.0%  $             49.19 N/A N/A
797902TD120003F Subject to Min Order Qty:  1 JUMPERS EA B  $             61.89 22.0%  $             48.27 N/A N/A
797902TD120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             64.16 22.0%  $             50.04 N/A N/A
797902TD120004M Subject to Min Order Qty:  1 JUMPERS EA B  $             65.25 22.0%  $             50.90 N/A N/A
797902TD120005F Subject to Min Order Qty:  1 JUMPERS EA B  $             62.55 22.0%  $             48.79 N/A N/A
797902TD120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             66.35 22.0%  $             51.75 N/A N/A
797902TD120006M Subject to Min Order Qty:  1 JUMPERS EA B  $             67.44 22.0%  $             52.60 N/A N/A
797902TD120007M Subject to Min Order Qty:  1 JUMPERS EA B  $             68.53 22.0%  $             53.45 N/A N/A
797902TD120008F Subject to Min Order Qty:  1 JUMPERS EA B  $             63.55 22.0%  $             49.57 N/A N/A
797902TD120008M Subject to Min Order Qty:  1 JUMPERS EA B  $             69.62 22.0%  $             54.30 N/A N/A
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797902TD120009M Subject to Min Order Qty:  1 JUMPERS EA B  $             70.71 22.0%  $             55.15 N/A N/A
797902TD120010F Subject to Min Order Qty:  1 JUMPERS EA B  $             64.22 22.0%  $             50.09 N/A N/A
797902TD120010M Subject to Min Order Qty:  1 JUMPERS EA B  $             71.80 22.0%  $             56.00 N/A N/A
797902TD120011M Subject to Min Order Qty:  1 JUMPERS EA B  $             72.89 22.0%  $             56.85 N/A N/A
797902TD120012F Subject to Min Order Qty:  1 JUMPERS EA B  $             64.87 22.0%  $             50.60 N/A N/A
797902TD120012M Subject to Min Order Qty:  1 JUMPERS EA B  $             73.98 22.0%  $             57.70 N/A N/A
797902TD120013M Subject to Min Order Qty:  1 JUMPERS EA B  $             75.07 22.0%  $             58.55 N/A N/A
797902TD120014M Subject to Min Order Qty:  1 JUMPERS EA B  $             76.16 22.0%  $             59.40 N/A N/A
797902TD120015M Subject to Min Order Qty:  1 JUMPERS EA B  $             77.25 22.0%  $             60.26 N/A N/A
797902TD120016M Subject to Min Order Qty:  1 JUMPERS EA B  $             78.35 22.0%  $             61.11 N/A N/A
797902TD120020F Subject to Min Order Qty:  1 JUMPERS EA B  $             67.55 22.0%  $             52.69 N/A N/A
797902TD120020M Subject to Min Order Qty:  1 JUMPERS EA B  $             82.71 22.0%  $             64.51 N/A N/A
797902TD120030F Subject to Min Order Qty:  1 JUMPERS EA B  $             70.87 22.0%  $             55.28 N/A N/A
797902TD120035F Subject to Min Order Qty:  1 JUMPERS EA B  $             72.53 22.0%  $             56.57 N/A N/A
797902TD120040F Subject to Min Order Qty:  1 JUMPERS EA B  $             74.18 22.0%  $             57.86 N/A N/A
797902TD120045F Subject to Min Order Qty:  1 JUMPERS EA B  $             75.85 22.0%  $             59.16 N/A N/A
797902TD120050F Subject to Min Order Qty:  1 JUMPERS EA B  $             77.51 22.0%  $             60.46 N/A N/A
797902TD120055F Subject to Min Order Qty:  1 JUMPERS EA B  $             79.18 22.0%  $             61.76 N/A N/A
797902TD120070F Subject to Min Order Qty:  1 JUMPERS EA B  $             84.16 22.0%  $             65.64 N/A N/A
800MHZ-UL-FILTER UL filter for 2000(M)-800-900MHz EA B  $           450.00 22.0%  $           351.00 N/A N/A
91-050-97-BP Subject to Min Order Qty:  100 MTRJ MM 50UM E&P, PLUS CORNING, BULK EA B  $               7.65 22.0%  $               5.97 N/A N/A
91-050-97-BP-KG Subject to Min Order Qty:  100 MTRJ E/P,GREEN KEYED,MM50,FEMALE EA B  $               6.04 22.0%  $               4.71 N/A N/A
91-100-97-BP �Subject to Min Order Qty:  100 MTRJ MM 62.5 M E&P, PLUS CORNING, BULK EA B  $               7.51 22.0%  $               5.86 N/A N/A
91-200-97-BP Subject to Min Order Qty:  100 MTRJ SM E&P, PLUS CORNING, BULK EA B  $             14.56 22.0%  $             11.36 N/A N/A
91-200-97-SP Subject to Min Order Qty:  100 MTRJ E/P, SM, BOP, CORNING EA B  $             26.29 22.0%  $             20.51 N/A N/A
94-112-MM-MTBP Subject to Min Order Qty:  100 MT 12 FIBER MM FERRULE BP EA B  $             11.58 22.0%  $               9.03 N/A N/A
94-115-20-BPJB Subject to Min Order Qty:  50 MTP FEMALE MM, BEIGE KIT, JACKET BOOT EA B  $             10.11 22.0%  $               7.89 N/A N/A
94-115-21-BPJB Subject to Min Order Qty:  50 MTP FEMALE MM, BLACK KIT, JACKET BOOT EA B  $             10.11 22.0%  $               7.89 N/A N/A
94-115-22-BPJB Subject to Min Order Qty:  50 MTP FEMALE SM, GREEN KIT, JACKET BOOT EA B  $             10.11 22.0%  $               7.89 N/A N/A
94-115-23-BPJB Subject to Min Order Qty:  50 MTP-E FEMALE, MUSTARD KIT, JACKET BOOT EA B  $             10.11 22.0%  $               7.89 N/A N/A
94-115-25-BPJB Subject to Min Order Qty:  50 MTP MALE MM, BLACK KIT, JACKET BOOT EA B  $             11.29 22.0%  $               8.81 N/A N/A
94-115-26-BPJB Subject to Min Order Qty:  50 MTP MALE SM, GREEN KIT, JACKET BOOT EA B  $             14.42 22.0%  $             11.25 N/A N/A
94-115-28-BPJB Subject to Min Order Qty:  50 MTP FEMALE MM, AQUA KIT, JACKET BOOT EA B  $             10.11 22.0%  $               7.89 N/A N/A
94-115-40-BPDC Subject to Min Order Qty:  50 MTP FEMALE, MM, BEIGE KIT EA B  $             10.11 22.0%  $               7.89 N/A N/A
94-115-41-BPDC Subject to Min Order Qty:  50 MTP FEMALE, MM, BLACK KIT EA B  $             10.11 22.0%  $               7.89 N/A N/A
94-115-42-BPDC Subject to Min Order Qty:  50 MTP FEMALE, SM, GREEN KIT EA B  $             10.11 22.0%  $               7.89 N/A N/A
94-115-43-BPDC Subject to Min Order Qty:  50 MTP FEMALE SM ELITE,MUSTARD KIT,DC BOOT EA B  $             10.11 22.0%  $               7.89 N/A N/A
94-115-47-BPDC Subject to Min Order Qty:  50 MTP MALE,SM ELITE,MUSTARD KIT, DC BOOT EA B  $             18.89 22.0%  $             14.73 N/A N/A
94-115-48-BPDC Subject to Min Order Qty:  50 MTP FEMALE, MM, AQUA KIT EA B  $             10.11 22.0%  $               7.89 N/A N/A
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94-212-SM-MTBP Subject to Min Order Qty:  100 MT 12 FIBER SM FERRULE, BOP EA B  $             19.09 22.0%  $             14.89 N/A N/A
94-252-SME-MTBP Subject to Min Order Qty:  100 MT 12 FIBER SM ELITE FERRULE EA B  $             32.73 22.0%  $             25.53 N/A N/A
95-000-04 Subject to Min Order Qty:  1 CAMSPLICE CORNING (6 PER PK) PK B  $           154.25 22.0%  $           120.32 N/A N/A
95-000-40 Subject to Min Order Qty:  25 UNICAM, STD-PERFORMANCE, SC, OM1 EA B  $             13.20 22.0%  $             10.30 N/A N/A
95-000-40-Z Subject to Min Order Qty:  1 UNICAM,SC,STD-PERFORMANCE,OM1,ORG PACK PK B  $           313.45 22.0%  $           244.49 N/A N/A
95-000-41 Subject to Min Order Qty:  25 UNICAM, SC, HIGH-PERFORMANCE, OM1 EA B  $             16.96 22.0%  $             13.23 N/A N/A
95-000-41-Z Subject to Min Order Qty:  1 UNICAM, SC, HIGH-PERFORMANCE, OM1, ORG PK B  $           407.80 22.0%  $           318.08 N/A N/A
95-000-50 Subject to Min Order Qty:  25 UNICAM, ST, STD-PERFORMANCE, OM1 EA B  $             13.18 22.0%  $             10.28 N/A N/A
95-000-50-Z Subject to Min Order Qty:  1 UNICAM STD-PERFORMANCE, ST, OM1,ORG PACK PK B  $           321.24 22.0%  $           250.57 N/A N/A
95-000-51 Subject to Min Order Qty:  25 UNICAM, ST, HIGH-PERFORMANCE, OM1 EA B  $             16.96 22.0%  $             13.23 N/A N/A
95-000-51-Z Subject to Min Order Qty:  1 UNICAM, ST, HIGH-PERFORMANCE, OM1, ORG PK B  $           407.80 22.0%  $           318.08 N/A N/A
95-000-99 Subject to Min Order Qty:  25 LC UNICAM, HIGH-PERFORMANCE,OM1,CORNING EA B  $             18.11 22.0%  $             14.13 N/A N/A
95-000-99-Z Subject to Min Order Qty:  1 LC UNICAM, HIGH-PERF, OM1, CORNING, ORG PK B  $           438.98 22.0%  $           342.40 N/A N/A
95-000-KE Subject to Min Order Qty:  25 KEYED LC UNICAM, OM1, ORANGE EA B  $             18.47 22.0%  $             14.41 N/A N/A
95-000-KG Subject to Min Order Qty:  25 KEYED LC UNICAM, OM1, GREEN EA B  $             18.47 22.0%  $             14.41 N/A N/A
95-000-KN Subject to Min Order Qty:  25 KEYED LC UNICAM, OM1, BLUE EA B  $             18.47 22.0%  $             14.41 N/A N/A
95-000-KR Subject to Min Order Qty:  25 KEYED LC UNICAM, OM1, RED EA B  $             18.47 22.0%  $             14.41 N/A N/A
95-000-KY Subject to Min Order Qty:  25 KEYED LC UNICAM, OM1, YELLOW EA B  $             18.47 22.0%  $             14.41 N/A N/A
95-000-KY-Z Subject to Min Order Qty:  1 KEYED LC UNICAM, OM1, YELLOW, ORGANIZER PK B  $           461.82 22.0%  $           360.22 N/A N/A
95-050-40 Subject to Min Order Qty:  25 UNICAM, SC, STD-PERFORMANCE, OM2 EA B  $             13.65 22.0%  $             10.65 N/A N/A
95-050-40-Z Subject to Min Order Qty:  1 UNICAM, SC, STD-PERFORMANCE,OM2,ORG PACK PK B  $           323.69 22.0%  $           252.48 N/A N/A
95-050-41 Subject to Min Order Qty:  25 UNICAM, SC, HIGH-PERFORMANCE, OM2 EA B  $             17.51 22.0%  $             13.66 N/A N/A
95-050-41-X Subject to Min Order Qty:  25 UNICAM, SC, HIGH-PERFORMANCE, OM3 EA B  $             17.84 22.0%  $             13.92 N/A N/A
95-050-41-X-Z Subject to Min Order Qty:  1 UNICAM, SC, HIGH-PERFORMANCE, OM3, ORG PK B  $           420.42 22.0%  $           327.93 N/A N/A
95-050-41-Z Subject to Min Order Qty:  1 UNICAM, SC, HIGH-PERFORMANCE, OM2, ORG PK B  $           420.42 22.0%  $           327.93 N/A N/A
95-050-44-BP Subject to Min Order Qty:  100 ST MM 50UM E&P NO LOGO BP EA B  $               3.55 22.0%  $               2.77 N/A N/A
95-050-44-SP Subject to Min Order Qty:  100 ST MM 50UM E&P PLUS CORNING SINGLE PK EA B  $               5.64 22.0%  $               4.40 N/A N/A
95-050-48-BP �Subject to Min Order Qty:  100 SC MM 50 M E&P PLUS CORNING BULK PK EA B  $               3.98 22.0%  $               3.10 N/A N/A
95-050-48-SP �Subject to Min Order Qty:  100 SC MM 50 M E&P PLUS CORNING SINGLE PK EA B  $               6.18 22.0%  $               4.82 N/A N/A
95-050-50 Subject to Min Order Qty:  25 UNICAM, STD-PERFORMANCE, ST, OM2 EA B  $             13.49 22.0%  $             10.52 N/A N/A
95-050-50-Z Subject to Min Order Qty:  1 UNICAM, STD-PERFORMANCE, ST,OM2,ORG PACK PK B  $           330.95 22.0%  $           258.14 N/A N/A
95-050-51 Subject to Min Order Qty:  25 UNICAM, ST, HIGH-PERFORMANCE, OM2 EA B  $             17.35 22.0%  $             13.53 N/A N/A
95-050-51-X Subject to Min Order Qty:  25 UNICAM, ST, HIGH-PERFORMANCE, OM3 EA B  $             17.84 22.0%  $             13.92 N/A N/A
95-050-51-X-Z Subject to Min Order Qty:  1 UNICAM, ST, HIGH-PERFORMANCE, OM3, ORG PK B  $           420.42 22.0%  $           327.93 N/A N/A
95-050-51-Z Subject to Min Order Qty:  1 UNICAM, ST, HIGH-PERFORMANCE, OM2, ORG PK B  $           420.42 22.0%  $           327.93 N/A N/A
95-050-99 Subject to Min Order Qty:  25 LC UNICAM, OM2, HIGH-PERFORMANCE,CORNING EA B  $             18.05 22.0%  $             14.08 N/A N/A
95-050-99-X Subject to Min Order Qty:  25 LC UNICAM, OM3, CORNING EA B  $             18.20 22.0%  $             14.20 N/A N/A
95-050-99-X-Z Subject to Min Order Qty:  1 LC UNICAM, OM3, CORNING, ORG PK B  $           428.82 22.0%  $           334.48 N/A N/A
95-050-99-Z Subject to Min Order Qty:  1 LC UNICAM, HIGH-PERF, OM2, CORNING, ORG PK B  $           433.91 22.0%  $           338.45 N/A N/A
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95-050-KE Subject to Min Order Qty:  25 KEYED LC UNICAM, OM2, ORANGE EA B  $             18.47 22.0%  $             14.41 N/A N/A
95-050-KG Subject to Min Order Qty:  25 KEYED LC UNICAM, OM2, GREEN EA B  $             18.47 22.0%  $             14.41 N/A N/A
95-050-KN Subject to Min Order Qty:  25 KEYED LC UNICAM, OM2, BLUE EA B  $             18.47 22.0%  $             14.41 N/A N/A
95-050-KN-Z Subject to Min Order Qty:  1 KEYED LC UNICAM, OM2, BLUE, ORGANIZER PK B  $           461.82 22.0%  $           360.22 N/A N/A
95-050-KP Subject to Min Order Qty:  25 KEYED LC UNICAM, OM2, ROSE EA B  $             18.47 22.0%  $             14.41 N/A N/A
95-050-KR Subject to Min Order Qty:  25 KEYED LC UNICAM, OM2, RED EA B  $             18.47 22.0%  $             14.41 N/A N/A
95-050-KY Subject to Min Order Qty:  25 KEYED LC UNICAM, OM2, YELLOW EA B  $             18.47 22.0%  $             14.41 N/A N/A
95-050-KY-Z Subject to Min Order Qty:  1 KEYED LC UNICAM, OM2, YELLOW, ORGNIZER PK B  $           461.82 22.0%  $           360.22 N/A N/A
95-050-LC-BP-KR Subject to Min Order Qty:  100 KEYED LC,E/P,MM,50UM,RED EA B  $               5.73 22.0%  $               4.47 N/A N/A
95-050-LC-BP-KY Subject to Min Order Qty:  100 KEYED LC, E/P, MM, 50UM, YELLOW EA B  $               5.73 22.0%  $               4.47 N/A N/A
95-050-LC-BP-Z Subject to Min Order Qty:  100 LC MM IMFH 50UM, E&P, BP EA B  $               6.64 22.0%  $               5.18 N/A N/A
95-050-LC-SP-Z Subject to Min Order Qty:  100 LC MM IMFH 50UM, E&P, SP EA B  $               6.18 22.0%  $               4.82 N/A N/A
95-051-41-BP Subject to Min Order Qty:  100 SC ANAEROBIC CONNECTOR, MM, 50UM, BP EA B  $               5.64 22.0%  $               4.40 N/A N/A
95-051-41-BP-X Subject to Min Order Qty:  100 SC ANAEROBIC CONNECTOR, SX+, BP EA B  $               5.64 22.0%  $               4.40 N/A N/A
95-051-41-SP Subject to Min Order Qty:  100 SC ANAEROBIC CONNECTOR, MM, 50UM EA B  $               5.36 22.0%  $               4.18 N/A N/A
95-051-41-SP-X Subject to Min Order Qty:  100 SC ANAEROBIC CONNECTOR, SX+ EA B  $               5.36 22.0%  $               4.18 N/A N/A
95-051-49-BP Subject to Min Order Qty:  100 ST,E&P,METAL,MM (50UM,PLUS CORNING,BP EA B  $               3.55 22.0%  $               2.77 N/A N/A
95-051-52-SP �Subject to Min Order Qty:  100 CONNECTOR, ST MM ANAEROBIC E&P, 50 M EA B  $               5.36 22.0%  $               4.18 N/A N/A
95-051-52-SP-X Subject to Min Order Qty:  100 ST,ANAEROBIC,METAL,SX+,CORNING,SP EA B  $               5.36 22.0%  $               4.18 N/A N/A
95-051-61-SP Subject to Min Order Qty:  100 FC ANAEROBIC CONNECTOR, MM, 50UM EA B  $               5.64 22.0%  $               4.40 N/A N/A
95-051-98-BP Subject to Min Order Qty:  100 LC ANAEROBIC CONNECTOR, MM, 50UM, BP EA B  $               5.91 22.0%  $               4.61 N/A N/A
95-051-98-BP-X Subject to Min Order Qty:  100 LC ANAEROBIC CONNECTOR, SX+, BULK PACK EA B  $               5.91 22.0%  $               4.61 N/A N/A
95-051-98-SP �Subject to Min Order Qty:  100 CONNECTOR LC MM ANAEROBIC E&P, 50 M EA B  $               5.62 22.0%  $               4.38 N/A N/A
95-051-98-SP-KE Subject to Min Order Qty:  25 KEYED LC ANAEROBIC CONN,MM,50UM,ORANGE EA B  $               8.42 22.0%  $               6.57 N/A N/A
95-051-98-SP-KR Subject to Min Order Qty:  100 KEYED LC ANAEROBIC CONN,MM,50UM,RED EA B  $               8.42 22.0%  $               6.57 N/A N/A
95-051-98-SP-KY Subject to Min Order Qty:  100 KEYED LC ANAEROBIC CONN,MM,50UM,YELLOW EA B  $               8.42 22.0%  $               6.57 N/A N/A
95-051-98-SP-X Subject to Min Order Qty:  100 LC ANAEROBIC CONNECTOR, SX+ EA B  $               5.62 22.0%  $               4.38 N/A N/A
95-05X-KB Subject to Min Order Qty:  25 KEYED LC UNICAM, OM3, BLACK EA B  $             19.40 22.0%  $             15.13 N/A N/A
95-05X-KE Subject to Min Order Qty:  25 KEYED LC UNICAM, OM3, ORANGE EA B  $             19.40 22.0%  $             15.13 N/A N/A
95-05X-KG Subject to Min Order Qty:  25 KEYED LC UNICAM, OM3, GREEN EA B  $             19.40 22.0%  $             15.13 N/A N/A
95-05X-KN Subject to Min Order Qty:  25 KEYED LC UNICAM, OM3, BLUE EA B  $             19.40 22.0%  $             15.13 N/A N/A
95-05X-KR Subject to Min Order Qty:  25 KEYED LC UNICAM, OM3, RED EA B  $             19.40 22.0%  $             15.13 N/A N/A
95-05X-KV Subject to Min Order Qty:  0 KEYEDáLCáUNICAM,áOM3,áVIOLETá EA B  $             19.40 22.0%  $             15.13 N/A N/A
95-05X-KY Subject to Min Order Qty:  25 KEYED LC UNICAM, OM3, YELLOW EA B  $             19.40 22.0%  $             15.13 N/A N/A
95-05X-KY-Z Subject to Min Order Qty:  1 KEYED LC UNICAM, OM3, YELLOW, ORGANIZER PK B  $           485.00 22.0%  $           378.30 N/A N/A
95-100-10-BP Subject to Min Order Qty:  100 FC MM 62.5UM,E&P,BP EA B  $               3.87 22.0%  $               3.02 N/A N/A
95-100-10-SP Subject to Min Order Qty:  100 FC MM 62.5UM E&P PLUS CORNING SINGLE PK EA B  $               5.93 22.0%  $               4.63 N/A N/A
95-100-44-BP Subject to Min Order Qty:  100 ST MM E&P PLUS CORNING, BULK PK EA B  $               3.73 22.0%  $               2.91 N/A N/A
95-100-44-SP Subject to Min Order Qty:  100 ST MM 62.5UM E&P PLUS CORNING SINGLE PK EA B  $               5.93 22.0%  $               4.63 N/A N/A
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95-100-48-BP �Subject to Min Order Qty:  100 SC MM 62.5 M E&P PLUS CORNING BULK PK EA B  $               3.98 22.0%  $               3.10 N/A N/A
95-100-48-SP �Subject to Min Order Qty:  100 SC MM 62.5 M E&P PLUS CORNING SINGLE PK EA B  $               5.93 22.0%  $               4.63 N/A N/A
95-100-LC-BP-Z Subject to Min Order Qty:  100 LC MM IMFH, 62.5UM, E&P, BP EA B  $               6.36 22.0%  $               4.96 N/A N/A
95-100-LC-SP-Z Subject to Min Order Qty:  100 LC MM IMFH, 62.5UM, E&P, SP EA B  $               5.91 22.0%  $               4.61 N/A N/A
95-101-41-SP �Subject to Min Order Qty:  100 SC MM ANAEROBIC E&P, 62,5 M EA B  $               5.36 22.0%  $               4.18 N/A N/A
95-101-49-BP Subject to Min Order Qty:  100 ST MM E&P METAL PLUS CORNING BULK PK EA B  $               3.38 22.0%  $               2.64 N/A N/A
95-101-49-SP �Subject to Min Order Qty:  100 ST MM 62.5 M E&P METAL PLUS CORNING SING EA B  $               5.93 22.0%  $               4.63 N/A N/A
95-101-52-SP Subject to Min Order Qty:  100 ST MM ANAEROBIC E&P, 62.5UM EA B  $               5.36 22.0%  $               4.18 N/A N/A
95-101-61-SP �Subject to Min Order Qty:  100 CONNECTOR FC MM ANAEROBIC E&P, 62.5 M EA B  $               5.64 22.0%  $               4.40 N/A N/A
95-101-98-SP Subject to Min Order Qty:  100 LC MM ANAEROBIC E&P, 62.5UM EA B  $               5.62 22.0%  $               4.38 N/A N/A
95-101-98-SP-KE Subject to Min Order Qty:  25 KEYED LC ANAEROBIC 

CONN MM 62 5MM ORANGE EA B  $               8.42 22.0%  $               6.57 N/A N/A
95-101-98-SP-KG Subject to Min Order Qty:  100 KEYED LC ANAEROBIC CONN,MM,62.5UM,GREEN EA B  $               8.42 22.0%  $               6.57 N/A N/A
95-101-98-SP-KR Subject to Min Order Qty:  100 KEYED LC ANAEROBIC CONN,MM,62.5UM,RED EA B  $               8.42 22.0%  $               6.57 N/A N/A
95-101-98-SP-KY Subject to Min Order Qty:  100 KEYED LC ANAEROBIC 

CONN MM 62 5UM YELLOW EA B  $               8.42 22.0%  $               6.57 N/A N/A
95-200-41 Subject to Min Order Qty:  25 UNICAM, SC, HIGH-PERFORMANCE, SM, OS2 EA B  $             19.84 22.0%  $             15.48 N/A N/A
95-200-41-Z Subject to Min Order Qty:  1 UNICAM, SC, HIGH-PERFORMANCE, SM,OS2,ORG PK B  $           477.09 22.0%  $           372.13 N/A N/A
95-200-42P Subject to Min Order Qty:  25 UNICAM, 250, SC, HIGH-PERFORMANCE, FLAT EA B  $             22.15 22.0%  $             17.28 N/A N/A
95-200-44 Subject to Min Order Qty:  25 UNICAM, HIGH-PERFORMANCE, SM, OS2, ANGLE EA B  $             22.05 22.0%  $             17.20 N/A N/A
95-200-44P Subject to Min Order Qty:  25 UNICAM, SCAPC, 250, SM, CER, ANGLE EA B  $             23.80 22.0%  $             18.56 N/A N/A
95-200-44-Z Subject to Min Order Qty:  1 UNICAM, SCAPC, SM, CER, ANGLE ORGANIZER PK B  $           530.11 22.0%  $           413.49 N/A N/A
95-200-51 Subject to Min Order Qty:  25 UNICAM, ST, HIGH-PERFORMANCE, SM, OS2 EA B  $             19.78 22.0%  $             15.43 N/A N/A
95-200-51-Z Subject to Min Order Qty:  1 UNICAM, ST, HIGH-PERFORMANCE, SM,OS2,ORG PK B  $           477.09 22.0%  $           372.13 N/A N/A
95-200-94 Subject to Min Order Qty:  25 LCAPC UNICAM, SM, OS2, CORNING EA B  $             22.93 22.0%  $             17.89 N/A N/A

95-200-94-Z UNICAM PRETIUM-PERFORMANCE  LC  CONNECTOR SM APC, CERAMIC 
FERRULE, LOGO, ORGANIZER PACK OF 25 PK B  $           572.96 22.0%  $           446.91 N/A N/A

95-200-99 Subject to Min Order Qty:  25 LC UNICAM, SM, OS2, CORNING EA B  $             21.73 22.0%  $             16.95 N/A N/A
95-200-99-Z Subject to Min Order Qty:  1 LC UNICAM, SM, OS2, CORNING, ORG PK B  $           522.44 22.0%  $           407.50 N/A N/A
95-200-KE Subject to Min Order Qty:  25 KEYED LC UNICAM, SM,OS2,HIGH-PERF,ORANGE EA B  $             21.71 22.0%  $             16.93 N/A N/A
95-200-KG Subject to Min Order Qty:  25 KEYED LC UNICAM, SM, OS2, GREEN EA B  $             21.71 22.0%  $             16.93 N/A N/A
95-200-KN Subject to Min Order Qty:  25 KEYED LC UNICAM, SM, OS2, BLUE EA B  $             21.71 22.0%  $             16.93 N/A N/A
95-200-KR Subject to Min Order Qty:  25 KEYED LC UNICAM, SM, OS2, RED EA B  $             21.71 22.0%  $             16.93 N/A N/A
95-200-KY Subject to Min Order Qty:  25 KEYED LC UNICAM, SM, OS2, YELLOW EA B  $             21.71 22.0%  $             16.93 N/A N/A
95-200-KY-Z Subject to Min Order Qty:  1 KEYED LC UNICAM,SM,OS2,YELLOW,ORG PK B  $           541.82 22.0%  $           422.62 N/A N/A
95-201-41-BP Subject to Min Order Qty:  100 SC ANAEROBIC CONNECTOR, SM, BP EA B  $             10.62 22.0%  $               8.28 N/A N/A
95-201-41-SP Subject to Min Order Qty:  100 SC SM ANAEROBIC E&P WITH LOGO EA B  $             10.09 22.0%  $               7.87 N/A N/A
95-201-52-SP Subject to Min Order Qty:  100 CONNECTOR ST SM ANAEROBIC E&P, CL EA B  $             10.09 22.0%  $               7.87 N/A N/A
95-201-61-SP Subject to Min Order Qty:  100 FC SM ANAEROBIC E&P WITH LOGO EA B  $             10.09 22.0%  $               7.87 N/A N/A
95-201-98-BP Subject to Min Order Qty:  100 LC ANAEROBIC CONNECTOR, SM, BP EA B  $             10.89 22.0%  $               8.49 N/A N/A
95-201-98-SP Subject to Min Order Qty:  100 CONNECTOR LC SM ANAEROBIC E&P EA B  $             10.35 22.0%  $               8.07 N/A N/A
95-201-98-SP-KG Subject to Min Order Qty:  100 KEYED LC ANAEROBIC CONN,SM,GREEN EA B  $             12.45 22.0%  $               9.71 N/A N/A
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95-201-98-SP-KR Subject to Min Order Qty:  100 KEYED LC ANAEROBIC CONN,SM,RED EA B  $             12.45 22.0%  $               9.71 N/A N/A
95-211-08-BP Subject to Min Order Qty:  100 SC APC SM E&P PLUS CORNING BULK PK EA B  $               7.67 22.0%  $               5.98 N/A N/A
95-211-08-SP Subject to Min Order Qty:  100 SC APC SM E&P PLUS CORNING SINGLE PK EA B  $             16.11 22.0%  $             12.57 N/A N/A
95-211-10-BP Subject to Min Order Qty:  100 FCAPC SM,E&P,BP EA B  $               7.82 22.0%  $               6.10 N/A N/A
95-211-10-SP Subject to Min Order Qty:  100 FC APC SM E&P PLUS CORNING SINGLE PK EA B  $             25.78 22.0%  $             20.11 N/A N/A
95-211-LC-BP Subject to Min Order Qty:  100 LC APC SM E&P PLUS CORNING BULK PK EA B  $             11.69 22.0%  $               9.12 N/A N/A
95-250-06-BP Subject to Min Order Qty:  100 ST SM E&P PLUS CORNING BULK PK EA B  $               6.51 22.0%  $               5.08 N/A N/A
95-250-06-SP Subject to Min Order Qty:  100 ST SM E&P PLUS CORNING SINGLE PK EA B  $             11.15 22.0%  $               8.70 N/A N/A
95-250-08-BP Subject to Min Order Qty:  100 SC SM E&P PLUS CORNING BULK PK EA B  $               6.96 22.0%  $               5.43 N/A N/A
95-250-08-SP Subject to Min Order Qty:  100 SC SM E&P PLUS CORNING SINGLE PK EA B  $             11.15 22.0%  $               8.70 N/A N/A
95-250-10-BP Subject to Min Order Qty:  100 FC SM E&P PLUS CORNING BULK PK EA B  $               7.11 22.0%  $               5.55 N/A N/A
95-250-10-SP Subject to Min Order Qty:  100 FC SM E&P PLUS CORNING SINGLE PK EA B  $             11.15 22.0%  $               8.70 N/A N/A
95-250-LC-BP-KR Subject to Min Order Qty:  100 KEYED LC, E/P, SM, RED EA B  $               6.55 22.0%  $               5.11 N/A N/A
95-250-LC-BP-KY Subject to Min Order Qty:  100 KEYED LC, E/P, SM, YELLOW EA B  $               6.55 22.0%  $               5.11 N/A N/A
95-250-LC-BP-Z Subject to Min Order Qty:  100 LC SM IMFH, E&P, BP EA B  $             11.15 22.0%  $               8.70 N/A N/A
95-250-LC-SP-Z Subject to Min Order Qty:  100 LC SM IMFH, E&P, SP EA B  $             11.44 22.0%  $               8.92 N/A N/A
95-251-49-BP Subject to Min Order Qty:  100 ST SM E&P METAL PLUS CORNING BULK PK EA B  $               5.91 22.0%  $               4.61 N/A N/A
95-251-49-SP Subject to Min Order Qty:  100 ST SM E&P METAL PLUS CORNING SINGLE PK EA B  $             11.15 22.0%  $               8.70 N/A N/A
95-400-02 Subject to Min Order Qty:  100 90 DEGREE BOOT, CLEAR EA B  $               1.76 22.0%  $               1.37 N/A N/A
95-400-02-BP Subject to Min Order Qty:  100 90 DEGREE CLIPS FOR 3MM BOOTS EA B  $               1.76 22.0%  $               1.37 N/A N/A
95-400-02-ESD Subject to Min Order Qty:  100 90 DEGREE BOOT, CLEAR EA B  $               1.76 22.0%  $               1.37 N/A N/A
95-400-03-BP Subject to Min Order Qty:  100 SC DUPLEX CLIP WITH LOGO EA B  $               0.58 22.0%  $               0.45 N/A N/A
95-400-03-BP-B Subject to Min Order Qty:  0 CLIP, SC DUPLEX, CORNING, BLUE EA B  $               0.55 22.0%  $               0.43 N/A N/A
95-400-03-BP-C Subject to Min Order Qty:  0 CLIP, SC DUPLEX, CORNING, GRAY EA B  $               0.55 22.0%  $               0.43 N/A N/A
95-400-03-BP-G Subject to Min Order Qty:  0 CLIP, SC DUPLEX, CORNING, GREEN EA B  $               0.55 22.0%  $               0.43 N/A N/A
95-400-03-BPNL Subject to Min Order Qty:  50 CLIP,SC DUPLEX,NO LOGO EA B  $               0.55 22.0%  $               0.43 N/A N/A
95-400-03-BP-R Subject to Min Order Qty:  0 CLIP, SC DUPLEX, CORNING, RED EA B  $               0.55 22.0%  $               0.43 N/A N/A
95-400-03-BP-Y Subject to Min Order Qty:  0 CLIP, SC DUPLEX, CORNING, YELLOW EA B  $               0.55 22.0%  $               0.43 N/A N/A
95-400-04-BPB �Subject to Min Order Qty:  100 CLIP 90  FOR LC-BOOT 2MM,BLACK EA B  $               0.64 22.0%  $               0.50 N/A N/A
95-400-04-BPC �Subject to Min Order Qty:  100 CLIP 90  FOR LC-BOOT 2MM,CLEAR EA B  $               0.64 22.0%  $               0.50 N/A N/A
95-400-04-BPN Subject to Min Order Qty:  100 LC 90 DEGREE CLIP, BLUE EA B  $               0.64 22.0%  $               0.50 N/A N/A
95-400-04-BPW �Subject to Min Order Qty:  100 CLIP 90  FOR LC-BOOT 2MM,WHITE EA B  $               0.64 22.0%  $               0.50 N/A N/A
95-400-08-BP9A Subject to Min Order Qty:  100 BOOT 900UM FC/ST/SC AQUA WITH LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-08-BP9B Subject to Min Order Qty:  100 BOOT 900UM FC/ST/SC BLACK WITH LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-08-BP9G Subject to Min Order Qty:  100 BOOT 900UM FC/ST/SC GREEN WITH LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-08-BP9K Subject to Min Order Qty:  100 BOOT 900UM SC/ST/FC,BEIGE, LOGO CORNING EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-08-BP9N Subject to Min Order Qty:  100 BOOT 900UM FC/ST/SC BLUE WITH LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-08-BP9W Subject to Min Order Qty:  100 BOOT 900UM FC/ST/SC WHITE  WITH LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-08-BP9Y Subject to Min Order Qty:  100 BOOT,SS,900UM,HC,PLUS CORNING,YELLOW EA B  $               0.18 22.0%  $               0.14 N/A N/A
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95-400-09-BP26 Subject to Min Order Qty:  100 CRIMPRING SC/FC/ST FOR 1.6-2.0MM CABLE EA B  $               0.25 22.0%  $               0.20 N/A N/A
95-400-09-BP26-S Subject to Min Order Qty:  100 SC/FC/ST HEAT SHRINK CRIMP RING EA B  $               0.42 22.0%  $               0.33 N/A N/A
95-400-09-BP3 Subject to Min Order Qty:  100 CRIMPRING SC/FC/ST FOR 3.0MM CABLE EA B  $               0.25 22.0%  $               0.20 N/A N/A
95-400-10-DG Subject to Min Order Qty:  100 SC DUPLEX SHROUD,PLUS CORNING,GREEN EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-11-BP2A-Z Subject to Min Order Qty:  100 C PLUG BOOT,2MM,STS,NO LOGO,AQUA EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-11-BP2B-Z Subject to Min Order Qty:  100 LC PLUG BOOT,2MM,STS,NO LOGO,BLACK EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-11-BP2C-Z Subject to Min Order Qty:  100 LC PLUG BOOT,2MM,STS,NO LOGO,GRAY EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-11-BP2G-Z Subject to Min Order Qty:  100 LC PLUG BOOT,2MM,STS,NO LOGO,GREEN EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-11-BP2N-Z Subject to Min Order Qty:  100 LC PLUG BOOT,2MM,STS,NO LOGO,BLUE EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-11-BP2R-Z Subject to Min Order Qty:  100 LC PLUG BOOT,2MM,STS,NO LOGO,RED EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-11-BP2T-Z Subject to Min Order Qty:  100 LC PLUG BOOT,2MM,STS,NO LOGO,BEIGE EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-11-BP2W-Z Subject to Min Order Qty:  100 LC PLUG BOOT,2MM,STS,NO LOGO,WHITE EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-11-BP2Y-Z Subject to Min Order Qty:  100 LC PLUG BOOT,2MM,STS,NO LOGO, YELLOW EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-11-BP3A Subject to Min Order Qty:  100 BOOT 3 MM , LC, AQUA, NO LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-11-BP3B Subject to Min Order Qty:  100 BOOT 3MM, LC, BLACK,  WITHOUT LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-11-BP3G Subject to Min Order Qty:  100 BOOT 3MM, LC, GREEN, WITHOUT LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-11-BP3N Subject to Min Order Qty:  100 BOOT 3MM, LC, BLUE WITHOUT CORNING LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-11-BP3R Subject to Min Order Qty:  100 BOOT 3 MM , LC, RED, NO LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-11-BP3W Subject to Min Order Qty:  100 BOOT 3 MM , LC, WHITE, NO LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-11-BP3Y Subject to Min Order Qty:  100 BOOT 3 MM , LC, GELB, NO LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-11-BP9A-Z Subject to Min Order Qty:  100 LC PLUG BOOT, 900UM,STS,NO LOGO,AQUA EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-11-BP9B-Z Subject to Min Order Qty:  100 LC PLUG BOOT, 900UM,STS,NO LOGO,BLACK EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-11-BP9G-Z Subject to Min Order Qty:  100 LC PLUG BOOT, 900UM,STS,NO LOGO,GREEN EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-11-BP9N-Z Subject to Min Order Qty:  100 LC PLUG BOOT, 900UM,STS,NO LOGO,BLUE EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-11-BP9R-Z Subject to Min Order Qty:  100 LC PLUG BOOT, 900UM,STS,NO LOGO,RED EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-11-BP9T-Z Subject to Min Order Qty:  100 LC PLUG BOOT, 900UM,STS,NO LOGO,BEIGE EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-11-BP9W-Z Subject to Min Order Qty:  100 LC PLUG BOOT, 900UM,STS,NO LOGO,WHITE EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-11-BP9Y-Z Subject to Min Order Qty:  100 LC PLUG BOOT, 900UM,STS,NO LOGO,YELLOW EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-12-BP26 Subject to Min Order Qty:  100 LC 1.6/2.0MM CRIMP RING EA B  $               0.25 22.0%  $               0.20 N/A N/A
95-400-12-BP26-S Subject to Min Order Qty:  100 LC 1.6/2.0MM HEAT SHRINK CRIMP RING EA B  $               0.25 22.0%  $               0.20 N/A N/A
95-400-12-BP3 Subject to Min Order Qty:  100 CRIMPRING LC FOR 3.0 MM CABLE EA B  $               0.25 22.0%  $               0.20 N/A N/A
95-400-14-BP Subject to Min Order Qty:  100 DUST CAP, SC/FC/ST EA B  $               0.09 22.0%  $               0.07 N/A N/A
95-400-17-BP Subject to Min Order Qty:  100 DUST CAP, LC CONNECTOR EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-25-RJSM Subject to Min Order Qty:  100 PINS AND PIN KEEPER MTRJ SM EA B  $               5.36 22.0%  $               4.18 N/A N/A
95-400-28-BP3 Subject to Min Order Qty:  100 CRIMP RING MTRJ F. 3MM CABLE EA B  $               0.25 22.0%  $               0.20 N/A N/A
95-400-28-BP6 Subject to Min Order Qty:  100 CRIMP MTRJ FOR 1,6 MM MINIZIP CABLE EA B  $               0.25 22.0%  $               0.20 N/A N/A
95-400-29-BP3A Subject to Min Order Qty:  100 BOOT 3MM, MTRJ AQUA NO LOGO EA B  $               0.20 22.0%  $               0.16 N/A N/A
95-400-29-BP3B Subject to Min Order Qty:  100 BOOT 3MM, MTRJ BLACK NO LOGO EA B  $               0.20 22.0%  $               0.16 N/A N/A
95-400-29-BP3Y Subject to Min Order Qty:  100 BOOT 3MM, MTRJ, YELLOW, NO LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
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95-400-29-BP6A Subject to Min Order Qty:  100 BOOT MINIZIP, MTRJ, AQUA NO LOGO EA B  $               0.20 22.0%  $               0.16 N/A N/A
95-400-29-BP6B Subject to Min Order Qty:  100 BOOT MINIZIP, MTRJ, BLACK,  NO LOGO EA B  $               0.20 22.0%  $               0.16 N/A N/A
95-400-31-BP2A Subject to Min Order Qty:  100 BOOT 1.6-2MM, SC, AQUA NO LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-31-BP2B Subject to Min Order Qty:  100 BOOT 1.6-2MM, SC, BLACK NO LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-31-BP2G Subject to Min Order Qty:  100 SC BOOT,2MM,SEG,HC,NO LOGO,GREEN EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-31-BP2N Subject to Min Order Qty:  100 BOOT 1.6-2 MM , SC, BLUE, NO LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-31-BP2R Subject to Min Order Qty:  100 BOOT 1.6-2MM, SC, RED NO LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-31-BP2W Subject to Min Order Qty:  100 BOOT 1.6-2MM, SC, WHITE NO LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-31-BP2Y Subject to Min Order Qty:  100 BOOT 1.6-2MM, SC, YELLOW NO LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-31-BP3A Subject to Min Order Qty:  100 BOOT 3 MM, SC, AQUA NO LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-31-BP3B Subject to Min Order Qty:  100 BOOT 3 MM, SC, BLACK NO LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-31-BP3G Subject to Min Order Qty:  100 BOOT 3 MM, SC, GREEN NO LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-31-BP3K Subject to Min Order Qty:  100 BOOT 3 MM, SC, BEIGE NO LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-31-BP3N Subject to Min Order Qty:  100 BOOT 3 MM, SC, BLUE NO LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-31-BP3R Subject to Min Order Qty:  100 BOOT 3 MM, SC, RED NO LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-31-BP3W Subject to Min Order Qty:  100 BOOT 3 MM, SC, WHITE NO LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-31-BP3Y Subject to Min Order Qty:  100 BOOT 3 MM, SC, YELLOW NO LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-32-BP2A Subject to Min Order Qty:  100 BOOT 1.6-2MM, FC/ST, AQUA WITH LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-32-BP2B Subject to Min Order Qty:  100 BOOT 1.6-2MM, FC/ST, BLACK WITH LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-32-BP2G Subject to Min Order Qty:  100 BOOT 1.6-2MM, FC/ST, GREEN WITH LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-32-BP2K Subject to Min Order Qty:  100 BOOT 1.6-2MM, FC/ST, BEIGE WITH LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-32-BP2N Subject to Min Order Qty:  100 BOOT 1.6-2MM, FC/ST, BLUE WITH LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-32-BP2R Subject to Min Order Qty:  100 BOOT 1.6-2MM, FC/ST, RED WITH LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-32-BP2W Subject to Min Order Qty:  100 BOOT 1.6-2MM, FC/ST, WHITE WITH LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-32-BP3B Subject to Min Order Qty:  100 BOOT 3MM, FC/ST, BLACK WITH LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-32-BP3G Subject to Min Order Qty:  100 BOOT 3MM, FC/ST, GREEN WITH LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-32-BP3K Subject to Min Order Qty:  100 BOOT 3MM, FC/ST, BEIGE WITH LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-32-BP3N Subject to Min Order Qty:  100 BOOT 3MM, FC/ST, BLUE WITH LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-32-BP3R Subject to Min Order Qty:  100 BOOT 3MM, FC/ST, RED WITH LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-32-BP3W Subject to Min Order Qty:  100 BOOT 3MM, FC/ST, WHITE WITH LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-32-BP3Y Subject to Min Order Qty:  100 BOOT 3MM, FC/ST, YELLOW WITH LOGO EA B  $               0.18 22.0%  $               0.14 N/A N/A
95-400-50-BP2B Subject to Min Order Qty:  100 SC BOOT 2MM UNICAM BLACK EA B  $               0.36 22.0%  $               0.28 N/A N/A
95-400-50-BP2N Subject to Min Order Qty:  100 BOOT,UNICAM, 2MM, SC, BLUE, BULK EA B  $               0.36 22.0%  $               0.28 N/A N/A
95-400-50-BP2W Subject to Min Order Qty:  100 BOOT,UNICAM,2MM,SC,WHITE,BULK EA B  $               0.36 22.0%  $               0.28 N/A N/A
95-400-50-BP3B Subject to Min Order Qty:  1 BOOT, UNICAM, 3MM, SC, BLCK, BULK EA B  $               0.36 22.0%  $               0.28 N/A N/A
95-400-50-BP3N Subject to Min Order Qty:  100 BOOT,UNICAM,3MM,SC,BLU,BULK EA B  $               0.36 22.0%  $               0.28 N/A N/A
95-400-50-BP3W Subject to Min Order Qty:  100 BOOT, UNICAM, 3MM, SC, WHT, BULK EA B  $               0.36 22.0%  $               0.28 N/A N/A
95-400-50-BP9N Subject to Min Order Qty:  100 BOOT,UNICAM,900UM,SC/ST/FC,BLUE,BULK EA B  $               0.36 22.0%  $               0.28 N/A N/A
95-400-50-BP9R Subject to Min Order Qty:  1 BOOT,UNICAM,900UM,SC/ST/FC,RED,BULK EA B  $               0.36 22.0%  $               0.28 N/A N/A
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95-400-50-BP9W Subject to Min Order Qty:  100 BOOT FOR SC/ST/FC UNICAM CONNECTOR 900UM EA B  $               0.36 22.0%  $               0.28 N/A N/A
95-400-51-BP2B Subject to Min Order Qty:  100 BOOT 1,6-2MM UNICAM ST/FC MM BLACK BP EA B  $               0.36 22.0%  $               0.28 N/A N/A
95-400-51-BP2N Subject to Min Order Qty:  100 BOOT,UNICAM,2MM,ST/FC,BLUE,BULK EA B  $               0.36 22.0%  $               0.28 N/A N/A
95-400-51-BP3B Subject to Min Order Qty:  100 BOOT,UNICAM,3MM,ST/FC,BLACK,BULK EA B  $               0.36 22.0%  $               0.28 N/A N/A
95-400-53-BP Subject to Min Order Qty:  100 CRIMP RING, UNICAM FOR 900, LC,SC,ST,FC EA B  $               0.55 22.0%  $               0.43 N/A N/A
95-400-53-BP25 Subject to Min Order Qty:  100 CRIMP RING, UC, LONG, SC/ST/FC EA B  $               0.55 22.0%  $               0.43 N/A N/A
95-400-LC-BP-U-A Subject to Min Order Qty:  100 CCS UNIBOOT BOP,  AQUA EA B  $               7.96 22.0%  $               6.21 N/A N/A
A0270165 Subject to Min Order Qty:  5 CONNECTION TOOL TMOXS16A EA B  $             85.84 22.0%  $             66.96 N/A N/A
A0270166 Subject to Min Order Qty:  5 QTB1X17A TEST PROBE (MOXS) EA B  $             30.44 22.0%  $             23.74 N/A N/A
A0276859 Subject to Min Order Qty:  1 SPLICE PACK YELLOW 25/PK 250-250 FIBER PK B  $             18.09 22.0%  $             14.11 N/A N/A
A0277891 Subject to Min Order Qty:  1 QCME 3A MTG COLUMN EA B  $           263.64 22.0%  $           205.64 N/A N/A
A0277895 Subject to Min Order Qty:  10 QRE 1A RETAINER GREEN MOXS EA B  $               9.53 22.0%  $               7.43 N/A N/A
A0277896 Subject to Min Order Qty:  10 QRE 2A RETAINER BLUE MOXS EA B  $               9.53 22.0%  $               7.43 N/A N/A
A0284039 Subject to Min Order Qty:  1 QCCE 18AS CAB.STD. PAD EA B  $        3,341.18 22.0%  $        2,606.12 N/A N/A
A0295149 Subject to Min Order Qty:  1 SPLICE PACK BLUE 25/PK 250-900 FIBER PK B  $             27.05 22.0%  $             21.10 N/A N/A
A0295150 Subject to Min Order Qty:  1 SPLICE PACK GREEN 25/PK 900-90 PK B  $             28.67 22.0%  $             22.36 N/A N/A
A0341672 Subject to Min Order Qty:  1 TUBESPLITTER ASSY- BLUE (2.3MM TO 2.8MM) EA B  $             96.07 22.0%  $             74.93 N/A N/A
A0362957 Subject to Min Order Qty:  1 TUBESPLITTER ASSY- RED (2.7MM TO 3.0MM) EA B  $           100.91 22.0%  $             78.71 N/A N/A
A0375902 Subject to Min Order Qty:  1 QFMCC1A CABLE CLAMP ASSY EA B  $             35.44 22.0%  $             27.64 N/A N/A
A0388952 Subject to Min Order Qty:  1 QFMCG1A CABLE GRIP #1, 8MM DIA. PK B  $               6.25 22.0%  $               4.88 N/A N/A
A0388959 Subject to Min Order Qty:  1 QFMGC1A CA.BONDING KIT EA B  $             67.73 22.0%  $             52.83 N/A N/A
A0390782 Subject to Min Order Qty:  1 QFMTS2A FIBER TERMINATION SHELF (F.W.) EA B  $           539.07 22.0%  $           420.47 N/A N/A
A0390792 Subject to Min Order Qty:  1 QFMFF6A FRAME ASSY. INTER-CONNECT EA B  $        4,133.64 22.0%  $        3,224.24 N/A N/A
A0391180 Subject to Min Order Qty:  1 QFMST1A SPLICE MODULE EA B  $             46.45 22.0%  $             36.23 N/A N/A
A0402798 Subject to Min Order Qty:  1 QFMVSCWC3/4 WATERTIGHT CONN EA B  $             19.35 22.0%  $             15.09 N/A N/A
A0402799 Subject to Min Order Qty:  1 QFMVSCWC1 WATERTIGHT CONN EA B  $             19.35 22.0%  $             15.09 N/A N/A

A050512QPNPPC150F
Classic, Trunk, Grip One End, 05-LC Duplex MM/ 05-LC Duplex MM, Q-OM4 
Multimode ClearCurve, 12F Multimode, PN-Plenum,Non-Armored, Distr, End 1 
Furcation 72" Min Stagger, 2.0mm, End 2 Furcation 72" Min Stagger, 2.0mm, 150 feet ea B

 $        1,533.27 22.0%  $        1,195.95 N/A N/A

A050512QPNPPCxxxF per foot adder ft B  $               3.71 22.0%  $               2.89 N/A N/A

A050524QPNPPC120F
Classic, Trunk, Grip One End, 05-LC Duplex MM/ 05-LC Duplex MM, Q-OM4 
Multimode ClearCurve, 24F Multimode, PN- Plenum,Non-Armored, Distr, End 1 
Furcation 72" Min Stagger, 2.0mm, End 2 Furcation 72" Min Stagger, 2.0mm, 120 ft ea B

 $        2,850.36 22.0%  $        2,223.28 N/A N/A

A050524QPNPPCxxxF per foot adder ft B  $               8.20 22.0%  $               6.40 N/A N/A

A050548QPNPPC150F
Classic, Trunk, Grip One End, 05-LC Duplex MM/ 05-LC Duplex MM, Q-OM4 
Multimode ClearCurve, 48F Multimode, PN-Plenum,Non-Armored, Distr, End 1 
Furcation 72" Min Stagger, 2.0mm, End 2 Furcation 72" Min Stagger, 2.0mm, 150 feet ea B

 $        7,678.16 22.0%  $        5,988.96 N/A N/A

A050548QPNPPCxxxF per foot adder ft B  $             25.71 22.0%  $             20.05 N/A N/A
A0622326 Subject to Min Order Qty:  1 QFMBT5A, KIT, BRAIDED TUBING EA B  $           141.84 22.0%  $           110.64 N/A N/A
A0627071 Subject to Min Order Qty:  1 QFMBT6A, KIT, BRAIDED TUBING EA B  $             17.47 22.0%  $             13.63 N/A N/A
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A090948GPNAAU010F

Universal, trunk, grip one end, 90-mtp 12 f (non-pinned) SM/90-mtp 12 f (non-pinned) 
SM, G-OS2 Singlemode ClearCurve, 48F Single-mode, Plenum, non-armored, distr, end 
1 furcation 24" min stagger, 2/0mm - std, end 2 furcation 24" min stagger, 2/0mm - std, 
10 feet EA B

 $        2,328.38 22.0%  $        1,816.14 N/A N/A

A090948GPNAAUxxxF

Universal, trunk, grip one end, 90-mtp 12 f (non-pinned) SM/90-mtp 12 f (non-pinned) 
SM, G-OS2 Singlemode ClearCurve, 48F Single-mode, Plenum, non-armored, distr, end 
1 furcation 24" min stagger, 2/0mm - std, end 2 furcation 24" min stagger, 2/0mm - std, 
per foot adder FT B

 $               6.73 22.0%  $               5.25 N/A N/A

A696924KADAAU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,162.05 22.0%  $           906.40 N/A N/A
A696924KADAAU060F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,629.16 22.0%  $        1,270.74 N/A N/A
A696924KADAAU068F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,703.87 22.0%  $        1,329.02 N/A N/A
A696924KADAAU120F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,189.65 22.0%  $        1,707.93 N/A N/A
A696924KADAAU124F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,227.04 22.0%  $        1,737.09 N/A N/A
A696924KADAAU126F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,245.71 22.0%  $        1,751.65 N/A N/A
A696924KADAAU128F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,264.40 22.0%  $        1,766.23 N/A N/A
A696924KADAAU132F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,301.76 22.0%  $        1,795.37 N/A N/A
A696924KADAAU134F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,320.45 22.0%  $        1,809.95 N/A N/A

A750524QPNALW010F
Universal, trunk, grip one end, 75-mtp ll (non-pinned) mm/05-lc Duplex MM, Q-OM4 
Muiltimode ClearCurve, 24F, Multimode, Plenum, non-armored, distr, end 1 furcation 
24" min stagger, 2.0mm - Std, end 2 furcation 36" min stagger, 2.0mm - std, 10 feet EA B

 $        1,485.80 22.0%  $        1,158.92 N/A N/A

A750524QPNALWxxxF
Universal, trunk, grip one end, 75-mtp ll (non-pinned) mm/05-lc Duplex MM, Q-OM4 
Muiltimode ClearCurve, 24F, Multimode, Plenum, non-armored, distr, end 1 furcation 
24" min stagger, 2.0mm - Std, end 2 furcation 36" min stagger, 2.0mm - std, per foot FT B

 $               7.89 22.0%  $               6.15 N/A N/A

A750524QPNAPW060F universal MTP-LC trunk multimode, end 1 24" furcations, end 2 72" furcation ea B  $        1,880.29 22.0%  $        1,466.63 N/A N/A
A750524QPNAPWxxxF per foot adder ft B  $               7.89 22.0%  $               6.15 N/A N/A
A757512QADAAU010F Subject to Min Order Qty:  1 Plug and Play EA B  $           710.76 22.0%  $           554.39 N/A N/A
A757512QADAAU055F Subject to Min Order Qty:  1 Plug and Play EA B  $           980.73 22.0%  $           764.97 N/A N/A
A757512QADAAU080F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,130.71 22.0%  $           881.95 N/A N/A
A757512QADAAU085F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,160.73 22.0%  $           905.37 N/A N/A
A757512QADAAU090F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,190.73 22.0%  $           928.77 N/A N/A
A757512QADAAU100F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,250.69 22.0%  $           975.54 N/A N/A
A757512QADAAU120F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,370.69 22.0%  $        1,069.14 N/A N/A
A757512QADAAU220F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,970.64 22.0%  $        1,537.10 N/A N/A

A757512QPNAAU010F Universal, Trunk, Grip One End, 75-MTP LL (Non-Pinned) MM/ 75-MTP LL (Non-
Pinned) MM, Q-OM4 Multimode ClearCurve, EA B  $           589.76 22.0%  $           460.01 N/A N/A

A757512QPNAAU010F-adder A757512QPNAAU010F per foot adder EA B  $               3.55 22.0%  $               2.77 N/A N/A
A757512QPNAAUXXXF per foot adder (ft) B  $               3.55 22.0%  $               2.77 N/A N/A
A757512TADAAU010F Subject to Min Order Qty:  1 Plug and Play EA B  $           685.80 22.0%  $           534.92 N/A N/A
A757512TADAAU044F Subject to Min Order Qty:  1 Plug and Play EA B  $           855.84 22.0%  $           667.56 N/A N/A
A757512TADAAU050F Subject to Min Order Qty:  1 Plug and Play EA B  $           885.85 22.0%  $           690.96 N/A N/A
A757512TADAAU052F Subject to Min Order Qty:  1 Plug and Play EA B  $           895.84 22.0%  $           698.76 N/A N/A
A757512TADAAU054F Subject to Min Order Qty:  1 Plug and Play EA B  $           905.85 22.0%  $           706.56 N/A N/A
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A757512TADAAU058F Subject to Min Order Qty:  1 Plug and Play EA B  $           925.85 22.0%  $           722.16 N/A N/A
A757512TADAAU060F Subject to Min Order Qty:  1 Plug and Play EA B  $           935.87 22.0%  $           729.98 N/A N/A
A757512TADAAU062F Subject to Min Order Qty:  1 Plug and Play EA B  $           945.85 22.0%  $           737.76 N/A N/A
A757512TADAAU064F Subject to Min Order Qty:  1 Plug and Play EA B  $           955.87 22.0%  $           745.58 N/A N/A
A757512TADAAU066F Subject to Min Order Qty:  1 Plug and Play EA B  $           965.87 22.0%  $           753.38 N/A N/A
A757512TADAAU068F Subject to Min Order Qty:  1 Plug and Play EA B  $           975.87 22.0%  $           761.18 N/A N/A
A757512TADAAU070F Subject to Min Order Qty:  1 Plug and Play EA B  $           985.87 22.0%  $           768.98 N/A N/A
A757512TADAAU072F Subject to Min Order Qty:  1 Plug and Play EA B  $           995.87 22.0%  $           776.78 N/A N/A
A757512TADAAU084F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,055.87 22.0%  $           823.58 N/A N/A
A757512TADAAU120F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,235.93 22.0%  $           964.03 N/A N/A
A757512TADAAU130F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,285.93 22.0%  $        1,003.03 N/A N/A
A757512TADAAU150F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,385.95 22.0%  $        1,081.04 N/A N/A
A757512TADAAU165F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,460.96 22.0%  $        1,139.55 N/A N/A
A757512TADAAU190F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,585.98 22.0%  $        1,237.06 N/A N/A
A757512TADAAU205F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,661.02 22.0%  $        1,295.60 N/A N/A
A757512TADAAU215F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,711.04 22.0%  $        1,334.61 N/A N/A
A757512TADAAU220F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,736.02 22.0%  $        1,354.10 N/A N/A
A757512TADAAU225F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,761.05 22.0%  $        1,373.62 N/A N/A
A757512TADAAU275F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,011.09 22.0%  $        1,568.65 N/A N/A
A757512TADAAU313F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,201.15 22.0%  $        1,716.90 N/A N/A
A757512TADAAU335F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,311.15 22.0%  $        1,802.70 N/A N/A
A757512TADAAU400F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,636.24 22.0%  $        2,056.27 N/A N/A
A757512TADAAU406F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,666.22 22.0%  $        2,079.65 N/A N/A
A757512TADAAU700F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,136.56 22.0%  $        3,226.52 N/A N/A
A757512TADBBU010F Subject to Min Order Qty:  1 Plug and Play EA B  $           685.80 22.0%  $           534.92 N/A N/A
A757512TADBBU060F Subject to Min Order Qty:  1 Plug and Play EA B  $           935.87 22.0%  $           729.98 N/A N/A
A757524QADAAU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,202.29 22.0%  $           937.79 N/A N/A
A757524QADBBU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,202.29 22.0%  $           937.79 N/A N/A
A757524QADBBU040F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,525.02 22.0%  $        1,189.52 N/A N/A
A757524QADBBU050F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,632.56 22.0%  $        1,273.40 N/A N/A
A757524QADBBU060F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,740.16 22.0%  $        1,357.32 N/A N/A
A757524QADBBU070F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,847.75 22.0%  $        1,441.25 N/A N/A
A757524QADBBU080F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,955.31 22.0%  $        1,525.14 N/A N/A
A757524QADBBU095F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,116.67 22.0%  $        1,651.00 N/A N/A
A757524QADBBU106F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,235.02 22.0%  $        1,743.32 N/A N/A
A757524QADBBU120F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,385.64 22.0%  $        1,860.80 N/A N/A
A757524QADBBU130F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,493.20 22.0%  $        1,944.70 N/A N/A
A757524QADBBU132F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,514.73 22.0%  $        1,961.49 N/A N/A
A757524QADBBU142F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,622.27 22.0%  $        2,045.37 N/A N/A
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A757524QADBBU150F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,708.35 22.0%  $        2,112.51 N/A N/A
A757524QADBBU158F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,794.40 22.0%  $        2,179.63 N/A N/A
A757524QADBBU185F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,084.85 22.0%  $        2,406.18 N/A N/A
A757524QADBBU200F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,246.22 22.0%  $        2,532.05 N/A N/A
A757524QADBBU221F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,472.13 22.0%  $        2,708.26 N/A N/A
A757524QADBBU250F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,784.11 22.0%  $        2,951.61 N/A N/A
A757524QADBBU254F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,827.13 22.0%  $        2,985.16 N/A N/A
A757524QADBBU360F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,967.44 22.0%  $        3,874.60 N/A N/A

A757524QPNAAU010F
Universal, trunk, grip one end, 75-mtp ll (non-pinned) mm/05-lc Duplex MM, Q-OM4 
Muiltimode ClearCurve, 24F, Multimode, Plenum, non-armored, distr, end 1 furcation 
24" min stagger, 2.0mm - Std, end 2 furcation 24" min stagger, 2.0mm - std, 10 feet EA B

 $        1,098.78 22.0%  $           857.05 N/A N/A

A757524QPNAAU010F-adder A757524QPNAAU010F per foot adder EA B  $               7.89 22.0%  $               6.15 N/A N/A

A757524QPNAAU022F 24 STRAND MTP-MTP PLENUM OM4 TRUNK 22', PULLING GRP ON ONE END, 
24" FURCATION EA B  $        1,193.45 22.0%  $           930.89 N/A N/A

A757524QPNAAU025F 24 STRAND MTP-MTP PLENUM OM4 TRUNK 25', PULLING GRP ON ONE END, 
24" FURCATION EA B  $        1,217.13 22.0%  $           949.36 N/A N/A

A757524QPNAAU035F 24 STRAND MTP-MTP PLENUM OM4 TRUNK 35', PULLING GRP ON ONE END, 
24" FURCATION EA B  $        1,296.02 22.0%  $        1,010.90 N/A N/A

A757524QPNAAUxxxF
Universal, trunk, grip one end, 75-mtp ll (non-pinned) mm/05-lc Duplex MM, Q-OM4 
Muiltimode ClearCurve, 24F, Multimode, Plenum, non-armored, distr, end 1 furcation 
24" min stagger, 2.0mm - Std, end 2 furcation 24" min stagger, 2.0mm - std, per foot FT B

 $               7.89 22.0%  $               6.15 N/A N/A

A757524TADAAU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,147.62 22.0%  $           895.14 N/A N/A
A757524TADAAU020F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,233.33 22.0%  $           962.00 N/A N/A
A757524TADAAU022F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,250.45 22.0%  $           975.35 N/A N/A
A757524TADAAU030F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,319.04 22.0%  $        1,028.85 N/A N/A
A757524TADAAU040F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,404.75 22.0%  $        1,095.71 N/A N/A
A757524TADAAU045F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,447.60 22.0%  $        1,129.13 N/A N/A
A757524TADAAU048F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,473.33 22.0%  $        1,149.20 N/A N/A
A757524TADAAU050F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,490.45 22.0%  $        1,162.55 N/A N/A
A757524TADAAU055F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,533.31 22.0%  $        1,195.98 N/A N/A
A757524TADAAU060F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,576.16 22.0%  $        1,229.40 N/A N/A
A757524TADAAU065F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,619.02 22.0%  $        1,262.84 N/A N/A
A757524TADAAU070F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,661.87 22.0%  $        1,296.26 N/A N/A
A757524TADAAU075F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,704.73 22.0%  $        1,329.69 N/A N/A
A757524TADAAU080F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,747.58 22.0%  $        1,363.11 N/A N/A
A757524TADAAU082F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,764.75 22.0%  $        1,376.51 N/A N/A
A757524TADAAU090F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,833.29 22.0%  $        1,429.97 N/A N/A
A757524TADAAU096F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,884.73 22.0%  $        1,470.09 N/A N/A
A757524TADAAU100F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,919.00 22.0%  $        1,496.82 N/A N/A
A757524TADAAU105F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,961.85 22.0%  $        1,530.24 N/A N/A
A757524TADAAU114F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,039.02 22.0%  $        1,590.44 N/A N/A
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A757524TADAAU115F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,047.56 22.0%  $        1,597.10 N/A N/A
A757524TADAAU120F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,090.42 22.0%  $        1,630.53 N/A N/A
A757524TADAAU124F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,124.71 22.0%  $        1,657.27 N/A N/A
A757524TADAAU125F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,133.27 22.0%  $        1,663.95 N/A N/A
A757524TADAAU130F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,176.15 22.0%  $        1,697.40 N/A N/A
A757524TADAAU135F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,219.02 22.0%  $        1,730.84 N/A N/A
A757524TADAAU150F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,347.58 22.0%  $        1,831.11 N/A N/A
A757524TADAAU165F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,476.13 22.0%  $        1,931.38 N/A N/A
A757524TADAAU180F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,604.69 22.0%  $        2,031.66 N/A N/A
A757524TADAAU185F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,647.56 22.0%  $        2,065.10 N/A N/A
A757524TADAAU190F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,690.40 22.0%  $        2,098.51 N/A N/A
A757524TADAAU225F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,990.38 22.0%  $        2,332.50 N/A N/A
A757524TADAAU255F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,247.51 22.0%  $        2,533.06 N/A N/A
A757524TADAAU270F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,376.09 22.0%  $        2,633.35 N/A N/A
A757524TADAAU300F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,633.20 22.0%  $        2,833.90 N/A N/A
A757524TADAAU350F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,061.75 22.0%  $        3,168.17 N/A N/A
A757524TADAAU385F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,361.73 22.0%  $        3,402.15 N/A N/A
A757524TADAAU400F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,490.29 22.0%  $        3,502.43 N/A N/A
A757524TADAAU500F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,347.42 22.0%  $        4,170.99 N/A N/A
A757524TADAAU550F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,775.96 22.0%  $        4,505.25 N/A N/A
A757524TADAAU590F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,118.80 22.0%  $        4,772.66 N/A N/A
A757524TADBBU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,147.62 22.0%  $           895.14 N/A N/A
A757524TADBBU040F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,404.75 22.0%  $        1,095.71 N/A N/A
A757524TADBBU045F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,447.60 22.0%  $        1,129.13 N/A N/A
A757524TADBBU055F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,533.31 22.0%  $        1,195.98 N/A N/A
A757524TADBBU070F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,661.87 22.0%  $        1,296.26 N/A N/A
A757524TADBBU075F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,704.73 22.0%  $        1,329.69 N/A N/A
A757524TADBBU080F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,747.58 22.0%  $        1,363.11 N/A N/A
A757524TADBBU085F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,790.44 22.0%  $        1,396.54 N/A N/A
A757524TADBBU095F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,876.15 22.0%  $        1,463.40 N/A N/A
A757524TADBBU100F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,919.00 22.0%  $        1,496.82 N/A N/A
A757524TADBBU110F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,004.71 22.0%  $        1,563.67 N/A N/A
A757524TADBBU115F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,047.56 22.0%  $        1,597.10 N/A N/A
A757524TADBBU120F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,090.42 22.0%  $        1,630.53 N/A N/A
A757524TADBBU140F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,261.85 22.0%  $        1,764.24 N/A N/A
A757524TADBBU155F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,390.42 22.0%  $        1,864.53 N/A N/A
A757524TADBBU175F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,561.85 22.0%  $        1,998.24 N/A N/A
A757524TADBBU190F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,690.40 22.0%  $        2,098.51 N/A N/A
A757524TADBBU200F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,776.11 22.0%  $        2,165.37 N/A N/A
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A757524TADBBU205F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,818.96 22.0%  $        2,198.79 N/A N/A
A757524TADBBU215F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,904.67 22.0%  $        2,265.64 N/A N/A
A757524TADBBU220F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,947.55 22.0%  $        2,299.09 N/A N/A
A757524TADBBU230F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,033.24 22.0%  $        2,365.93 N/A N/A
A757524TADBBU250F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,204.65 22.0%  $        2,499.63 N/A N/A
A757524TADBBU280F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,461.78 22.0%  $        2,700.19 N/A N/A
A757524TADBBU300F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,633.20 22.0%  $        2,833.90 N/A N/A
A757524TPNAAU010F Subject to Min Order Qty:  1 Plug and Play EA B  $           994.76 22.0%  $           775.91 N/A N/A
A757524TPNAAU050F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,244.85 22.0%  $           970.98 N/A N/A
A757524TPNAAU100F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,557.47 22.0%  $        1,214.83 N/A N/A
A757524TPNAAU150F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,870.11 22.0%  $        1,458.69 N/A N/A

A757536QPNAAU010F 

Additional Description:  Universal, Trunk, Grip One End, 75-MTP LL (Non-Pinned) 
MM/ 75-MTP LL (Non-Pinned) MM, Q-OM4 Multimode ClearCurve, 36FMultimode, 
PN-Plenum, Non-Armored, Distr, End 1 Furcation 24" Min Stagger, 2.0mm - Std, End 2 
Furcation 24'' Min Stagger, 2.0mm- Std EA B

 $        1,721.84 22.0%  $        1,343.04 N/A N/A

A757536QPNAAU010F-adder A757536QPNAAU010F per foot adder EA B  $             16.80 22.0%  $             13.10 N/A N/A

A757548QADAAU050F Universal, Trunk, Grip One End, 75-MTP LL (Non-Pinned) MM / 75-MTP LL (Non-
Pinned) MM, Q-OM4 48F EA B  $        3,707.18 22.00%  $        2,891.60 N/A N/A

A757548QPNAAU010F
Universal, trunk, grip one end, 75-mtp ll (non-pinned) mm/05-lc Duplex MM, Q-OM4 
Muiltimode ClearCurve, 48F, Multimode, Plenum, non-armored, distr, end 1 furcation 
24" min stagger, 2.0mm - Std, end 2 furcation 24" min stagger, 2.0mm - std, 10 feet EA B

 $        2,371.38 22.0%  $        1,849.68 N/A N/A

A757548QPNAAU010F-adder A757548QPNAAU010F per foot adder EA B  $             24.71 22.0%  $             19.27 N/A N/A

A757548QPNAAU018F 48 STRAND MTP-MTP PLENUM OM4 TRUNK 18', PULLING GRP ON ONE END, 
24" FURCATION EA B  $        2,569.27 22.0%  $        2,004.03 N/A N/A

A757548QPNAAU020F 48 STRAND MTP-MTP PLENUM OM4 TRUNK 20', PULLING GRP ON ONE END, 
24" FURCATION EA B  $        2,618.75 22.0%  $        2,042.63 N/A N/A

A757548QPNAAU022F 48 STRAND MTP-MTP PLENUM OM4 TRUNK 22', PULLING GRP ON ONE END, 
24" FURCATION EA B  $        2,668.20 22.0%  $        2,081.20 N/A N/A

A757548QPNAAU028F 48 STRAND MTP-MTP PLENUM OM4 TRUNK 28', PULLING GRP ON ONE END, 
24" FURCATION EA B  $        2,816.65 22.0%  $        2,196.99 N/A N/A

A757548QPNAAU030F 48 STRAND MTP-MTP PLENUM OM4 TRUNK 30', PULLING GRP ON ONE END, 
24" FURCATION EA B  $        2,866.13 22.0%  $        2,235.58 N/A N/A

A757548QPNAAU035F 48 STRAND MTP-MTP PLENUM OM4 TRUNK 35', PULLING GRP ON ONE END, 
24" FURCATION EA B  $        2,989.84 22.0%  $        2,332.08 N/A N/A

A757548QPNAAU038F 48 STRAND MTP-MTP PLENUM OM4 TRUNK 38', PULLING GRP ON ONE END, 
24" FURCATION EA B  $        3,064.05 22.0%  $        2,389.96 N/A N/A

A757548QPNAAU040F 48 STRAND MTP-MTP PLENUM OM4 TRUNK 40', PULLING GRP ON ONE END, 
24" FURCATION EA B  $        3,113.53 22.0%  $        2,428.55 N/A N/A

A757548QPNAAU060F 48 STRAND MTP-MTP PLENUM OM4 TRUNK 60', PULLING GRP ON ONE END, 
24" FURCATION EA B  $        3,608.31 22.0%  $        2,814.48 N/A N/A

A757548QPNAAUXXXF per foot adder (ft) B  $             24.74 22.0%  $             19.30 N/A N/A

A757596QADAAU050F Universal, Trunk, Grip One End, 75-MTP LL (Non-Pinned) MM / 75-MTP LL (Non-
Pinned) MM, Q-OM4 96F EA B  $        7,161.42 22.00%  $        5,585.91 N/A N/A
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A757596QPNAAU010F 

Additional Description:  Universal, Trunk, Grip One End, 75-MTP LL (Non-Pinned) 
MM/ 75-MTP LL (Non-Pinned) MM, Q-OM4 Multimode ClearCurve, 96FMultimode, 
PN-Plenum, Non-Armored, Distr, End 1 Furcation 24" Min Stagger, 2.0mm - Std, End 2 
Furcation 24'' Min Stagger, 2.0mm- Std EA B

 $        4,457.95 22.0%  $        3,477.20 N/A N/A

A757596QPNAAU010F-adder A757596QPNAAU010F per foot adder EA B  $             44.10 22.0%  $             34.40 N/A N/A

A757596QPNAAU015F 96 STRAND MTP-MTP PLENUM OM4 TRUNK 15', PULLING GRP ON ONE END, 
24" FURCATION EA B  $        4,678.49 22.0%  $        3,649.22 N/A N/A

A757596QPNAAU028F 96 STRAND MTP-MTP PLENUM OM4 TRUNK 28', PULLING GRP ON ONE END, 
24" FURCATION EA B  $        5,251.84 22.0%  $        4,096.44 N/A N/A

A757596QPNAAUXXXF per foot adder (ft) B  $             44.09 22.0%  $             34.39 N/A N/A

A7575E4QPNAAU010F Universal, Trunk, Grip One End, 75-MTP LL (Non-Pinned) MM/ 75-MTP LL (Non-
Pinned) MM, Q-OM4 Multimode ClearCurve, EA B  $        6,584.47 22.0%  $        5,135.89 N/A N/A

A7575E4QPNAAU010F-adder A7575E4QPNAAU010F per foot adder EA B  $             65.08 22.0%  $             50.76 N/A N/A
A7575E4QPNAAUXXXF per foot adder (ft) B  $             65.06 22.0%  $             50.75 N/A N/A
A900424GPNAPW060F universal MTP-LC trunk single mode end 1 24" furcations, end 2 72" furcation ea B  $        1,699.56 22.0%  $        1,325.66 N/A N/A
A900424GPNAPWxxxF per foot adder ft B  $               2.59 22.0%  $               2.02 N/A N/A

A909012GPNAAU010F Universal, Trunk, Grip One End, 90-MTP 12 f (Non-Pinned) SM/ 90-MTP 12 f (Non-
Pinned) SM, G-OS2 Single-mode ClearCurve, EA B  $           631.67 22.0%  $           492.70 N/A N/A

A909012GPNAAU010F-adder A909012GPNAAU010F per foot adder EA B  $               1.15 22.0%  $               0.90 N/A N/A
A909012GPNAAUXXXF per foot adder (ft) B  $               1.16 22.0%  $               0.90 N/A N/A

A909024GPNAAU010F Universal, Trunk, Grip One End, 90-MTP 12 f (Non-Pinned) SM/ 90-MTP 12 f (Non-
Pinned) SM, G-OS2 Single-mode ClearCurve, EA B  $        1,170.18 22.0%  $           912.74 N/A N/A

A909024GPNAAU010F-adder A909024GPNAAU010F per foot adder B  $               2.58 22.0%  $               2.01 N/A N/A
A909024GPNAAUXXXF per foot adder (ft) B  $               2.58 22.0%  $               2.01 N/A N/A

A909048GPNAAU Universal, Trunk, Grip One End, 90-MTP 12 f (Non-Pinned) SM/ 90-MTP 12 f (Non-
Pinned) SM, G-OS2 Single-mode ClearCurve, EA B  $        2,328.38 22.0%  $        1,816.14 N/A N/A

A909048GPNAAUXXXF per foot adder (ft) B  $               6.71 22.0%  $               5.23 N/A N/A

A909096GPNAAU010F Universal, Trunk, Grip One End, 90-MTP 12 f (Non-Pinned) SM/ 90-MTP 12 f (Non-
Pinned) SM, G-OS2 Single-mode ClearCurve, EA B  $        4,461.24 22.0%  $        3,479.77 N/A N/A

A909096GPNAAUXXXF per foot adder (ft) B  $             11.61 22.0%  $               9.06 N/A N/A

A9090E4GPNAAU010F Universal, Trunk, Grip One End, 90-MTP 12 f (Non-Pinned) SM/ 90-MTP 12 f (Non-
Pinned) SM, G-OS2 Single-mode ClearCurve, EA B  $        6,570.13 22.0%  $        5,124.70 N/A N/A

A9090E4GPNAAUXXXF per foot adder FT B  $             15.55 22.0%  $             12.13 N/A N/A
ACM ACM - Auxiliary Control Module EA B  $        1,500.00 22.0%  $        1,170.00 N/A N/A
ADP-DLC0-CCARC-CLS Subject to Min Order Qty:  50 ADAPTER LC-DUP.MM OM3 CH, CEI, CORNING EA B  $             17.67 22.0%  $             13.78 N/A N/A
ADP-DLC0-CCBRC-CLS Subject to Min Order Qty:  50 LC DUP ADAPTER, MM 50, CER, CORNING EA B  $             17.67 22.0%  $             13.78 N/A N/A
ADP-DLC0-CCGRC-CLS Subject to Min Order Qty:  50 LC DUP ADAPTER,APC,CER,CORNING EA B  $             18.56 22.0%  $             14.48 N/A N/A
ADP-DLC0-CCNRC-CLS Subject to Min Order Qty:  50 LC DUP ADAPTER,SM,CER,CORNING EA B  $             17.67 22.0%  $             13.78 N/A N/A
ADP-DLC0-CCTRC-CLS Subject to Min Order Qty:  50 LC DUP ADAPTER, MM 62.5, CER, CORNING EA B  $             17.67 22.0%  $             13.78 N/A N/A
ADP-DSC0-CCAFL-CLS Subject to Min Order Qty:  50 ADPT,SC DUP,SX+,CP/CR,FL,S, CORNING GED EA B  $             11.16 22.0%  $               8.70 N/A N/A
ADP-DSC0-CCBFL-CLS Subject to Min Order Qty:  50 ADPT,SC DUP,MM,CP/CR,FL,S,CORNING EA B  $             11.16 22.0%  $               8.70 N/A N/A
ADP-DSC0-CCGFL-CLS Subject to Min Order Qty:  50 ADPT,SC DUP,APC,CP/CR,FL,S,CORNING EA B  $             11.16 22.0%  $               8.70 N/A N/A
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ADP-DSC0-CCKFL-CLS Subject to Min Order Qty:  50 ADAPTER SC DX, MM, CEI, PH, FLANGED EA B  $             11.16 22.0%  $               8.70 N/A N/A
ADP-DSC0-CCNFL-CLS Subject to Min Order Qty:  50 ADPT,SC DUP,SM,CP/CR,FL,S,CORNING EA B  $             11.16 22.0%  $               8.70 N/A N/A
ADP-DSC0-CMKFL-CLS Subject to Min Order Qty:  50 ADPT,SC DUP,MM 62.5,CP/PB,FL,S,CORNING EA B  $               9.27 22.0%  $               7.23 N/A N/A
ADP-DSC0-CMNFL-CLS Subject to Min Order Qty:  50 ADPT,SC DUP,SM,CP/PB,FL,S,CORNING EA B  $               9.27 22.0%  $               7.23 N/A N/A
ADP-DSCS-CCBFL-NLS Subject to Min Order Qty:  50 PROGRAM MATRIX,ADAPTERS,HYBRID EA B  $             18.62 22.0%  $             14.52 N/A N/A
ADP-FC00-CAP Subject to Min Order Qty:  100 ADAPTER DUST CAP, FC EA B  $               0.18 22.0%  $               0.14 N/A N/A
ADP-FC00-MMXSF-NLS Subject to Min Order Qty:  50 ADAPTER FC, SM/MM, SQUARE FLANGE,MEI, MH EA B  $               7.05 22.0%  $               5.50 N/A N/A
ADP-FC00-MMXTH-NLS Subject to Min Order Qty:  50 ADPT, FC, MT/PB, SM/MM, TH/NUT, NL EA B  $               6.65 22.0%  $               5.19 N/A N/A
ADP-FCSC-CMBFL-NLS Subject to Min Order Qty:  50 ADPT, FC/SC, CP/PB, BLK, FL/MT, NL EA B  $             20.62 22.0%  $             16.08 N/A N/A
ADP-KDLC-CCBRF-CLS Subject to Min Order Qty:  50 ADPT,LC DUP KEY,CP/CR,BLK/LO,RF/MT,CCS EA B  $             19.44 22.0%  $             15.16 N/A N/A
ADP-KDLC-CCBRF-CLX Subject to Min Order Qty:  50 ADPT,LC DUP KXY,CP/CR,BLK/LO,RF/MT,CCS EA B  $             19.44 22.0%  $             15.16 N/A N/A
ADP-KDLC-CCERF-CLS Subject to Min Order Qty:  50 ADPT,LC DUP KEY,CP/CR,ORG/LO,RF/MT,CCS EA B  $             19.44 22.0%  $             15.16 N/A N/A
ADP-KDLC-CCERF-CLX Subject to Min Order Qty:  50 ADPT,LC DUP KXY,CP/CR,ORG/LO,RF/MT,CCS EA B  $             19.44 22.0%  $             15.16 N/A N/A
ADP-KDLC-CCGRF-CLS Subject to Min Order Qty:  50 ADPT,LC DUP KEY,CP/CR,GRN/LO,RF/MT,CCS EA B  $             19.44 22.0%  $             15.16 N/A N/A
ADP-KDLC-CCGRF-CLX Subject to Min Order Qty:  50 ADPT,LC DUP KXY,CP/CR,GRN/LO,RF/MT,CCS EA B  $             19.44 22.0%  $             15.16 N/A N/A
ADP-KDLC-CCNRF-CLS Subject to Min Order Qty:  50 ADPT,LC DUP KEY,CP/CR,BLU/LO,RF/MT,CCS EA B  $             19.44 22.0%  $             15.16 N/A N/A
ADP-KDLC-CCNRF-CLX Subject to Min Order Qty:  50 ADPT,LC DUP KXY,CP/CR,BLU/LO,RF/MT,CCS EA B  $             19.44 22.0%  $             15.16 N/A N/A
ADP-KDLC-CCRRF-CLS Subject to Min Order Qty:  50 ADPT,LC DUP KEY,CP/CR,RED/LO,RF/MT,CCS EA B  $             19.44 22.0%  $             15.16 N/A N/A
ADP-KDLC-CCRRF-CLX Subject to Min Order Qty:  50 ADPT,LC DUP KXY,CP/CR,RED/LO,RF/MT,CCS EA B  $             19.44 22.0%  $             15.16 N/A N/A
ADP-KDLC-CCSRF-CLS Subject to Min Order Qty:  50 ADPT,LC DUP KEY,CP/CR,SLT/LO,RF/MT,CCS EA B  $             19.44 22.0%  $             15.16 N/A N/A
ADP-KDLC-CCVRF-CLS Subject to Min Order Qty:  50 ADPT,LC DUP KEY,CP/CR,VIO/LO,RF/MT,CCS EA B  $             19.44 22.0%  $             15.16 N/A N/A
ADP-KDLC-CCYRF-CLS Subject to Min Order Qty:  50 ADPT,LC DUP KEY,CP/CR,YEL/LO,RF/MT,CCS EA B  $             19.44 22.0%  $             15.16 N/A N/A
ADP-KRJ0-CNGFL-CLS Subject to Min Order Qty:  50 CCH KEYED MT-RJ ADAPTER, GREEN EA B  $               9.09 22.0%  $               7.09 N/A N/A
ADP-KRJ0-CNNFL-CLS Subject to Min Order Qty:  50 CCH KEYED MT-RJ ADAPTER, BLUE EA B  $               9.09 22.0%  $               7.09 N/A N/A
ADP-KRJ0-CNRFL-CLS Subject to Min Order Qty:  50 CCH KEYED MT-RJ ADAPTER, RED EA B  $               9.09 22.0%  $               7.09 N/A N/A
ADP-KRJ0-CNYFL-CLS Subject to Min Order Qty:  50 CCH KEYED MT-RJ ADAPTER, YELLOW EA B  $               9.09 22.0%  $               7.09 N/A N/A
ADP-MTP0-CNARF-CLS Subject to Min Order Qty:  50 ADAPTER, MTP, MM, CH, AQUA, 1 MM FLANGE EA B  $             19.55 22.0%  $             15.25 N/A N/A
ADP-MTP0-CNBRF-CLS Subject to Min Order Qty:  50 ADAPTER,MTP,CP/NO,BLK,RF/MT,CCS EA B  $             19.55 22.0%  $             15.25 N/A N/A
ADP-MTRJ-CAP Subject to Min Order Qty:  100 ADAPTER DUST CAP, MTRJ EA B  $               0.18 22.0%  $               0.14 N/A N/A
ADP-MTRJ-CNAFL-CLS Subject to Min Order Qty:  50 ADAPTER MTRJ, MM OM3, AQUA EA B  $               7.85 22.0%  $               6.12 N/A N/A
ADP-MTRJ-CNKFL-CLS Subject to Min Order Qty:  50 ADAPTER MTRJ, MM, BEIGE EA B  $               5.36 22.0%  $               4.18 N/A N/A
ADP-MTRJ-CNNFL-CLS Subject to Min Order Qty:  50 ADAPTER MTRJ, SM, BLUE EA B  $               7.85 22.0%  $               6.12 N/A N/A
ADP-SC00-CAP-BLK Subject to Min Order Qty:  100 DUST CAP FOR SC ADAPTER, BLACK EA B  $               0.18 22.0%  $               0.14 N/A N/A
ADP-SC00-CCGFL-CLS Subject to Min Order Qty:  50 ADAPTER SC APC, SM, MEI, CH, FLANGED,CL EA B  $               6.85 22.0%  $               5.34 N/A N/A
ADP-SC00-CCKDF-CLS Subject to Min Order Qty:  50 ADPT,SC,MM 62.5,CP/CR,DT,S,CORNING EA B  $               6.47 22.0%  $               5.05 N/A N/A
ADP-SC00-CCKFL-CLS Subject to Min Order Qty:  50 ADAPTER SC, MM, CEI, PH, FLANGED EA B  $               6.47 22.0%  $               5.05 N/A N/A
ADP-SC00-CCNDF-CLS Subject to Min Order Qty:  50 ADPT,SC,SM,CP HSG,CR SLV,DT FL,S,CORNIN EA B  $               6.85 22.0%  $               5.34 N/A N/A
ADP-SC00-CCNFL-CLS Subject to Min Order Qty:  50 ADAPTER SC, SM, CEI, PH, CORNING EA B  $               6.85 22.0%  $               5.34 N/A N/A
ADP-SC00-CMKFL-CLS Subject to Min Order Qty:  50 ADAPTER SC, MM, MEI, PH, FLANGED EA B  $               5.36 22.0%  $               4.18 N/A N/A
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ADP-SC00-CMNFL-CLS Subject to Min Order Qty:  50 ADAPTER SC, SM, MEI, PH, SPRING PLATE EA B  $               5.69 22.0%  $               4.44 N/A N/A
ADP-ST00-CAP Subject to Min Order Qty:  100 ADAPTER DUST CAP, ST EA B  $               0.18 22.0%  $               0.14 N/A N/A
ADP-ST00-MCBTH-NLS Subject to Min Order Qty:  50 ADPT,ST,MT/CR,BLACK, MM,TH/NUT,NL EA B  $               4.13 22.0%  $               3.22 N/A N/A
ADP-ST00-MCKTH-NLS Subject to Min Order Qty:  50 ADPT,ST,MT/CR,BGE/62.5,TH/NUT,NL EA B  $               4.13 22.0%  $               3.22 N/A N/A
ADP-ST00-MCNTH-NLS Subject to Min Order Qty:  50 ADAPTER ST, SM, MH, CEI,THREAD.,BLUE, NL EA B  $               4.13 22.0%  $               3.22 N/A N/A
ADP-ST00-MCXFL-NLS Subject to Min Order Qty:  50 ADAPTER ST SM/MM, CEI, MH EA B  $               4.13 22.0%  $               3.22 N/A N/A
ADP-ST00-MMATH-NLS Subject to Min Order Qty:  50 ADPT,ST,MT/PB,AQU/LOMMF,TH/NUT,NL EA B  $               3.42 22.0%  $               2.67 N/A N/A
ADP-ST00-MMBTH-NLS Subject to Min Order Qty:  50 ADPT,ST,MT/PB,BLK/50,TH/NUT,NL EA B  $               3.42 22.0%  $               2.67 N/A N/A
ADP-ST00-MMKTH-NLS Subject to Min Order Qty:  50 ADPT,ST,MT/PB,BGE/62.5,TH/NUT,NL EA B  $               3.42 22.0%  $               2.67 N/A N/A
ADP-ST00-MMNTH-NLS Subject to Min Order Qty:  50 ADPT,ST,MT/PB,BLU/SM,TH/NUT,NL EA B  $               3.42 22.0%  $               2.67 N/A N/A
ADP-STFC-MMXSF-NLS Subject to Min Order Qty:  50 ADAPTER ST/FC, SM/MM, MEI, MH EA B  $             15.45 22.0%  $             12.05 N/A N/A
ADP-STSC-CCBFL-NLS Subject to Min Order Qty:  50 ADPT, CP/CR,BLK,FL/MT, NL EA B  $             11.45 22.0%  $               8.93 N/A N/A
AK-1COUPLER-NM-NF Coupler N-Male TO N-Female Bulkhead EA B  $           200.00 22.0%  $           156.00 N/A N/A
AK-2000-AMU-CBL AMU monitor cable to daisy chain multiple TSX and/or units EA B  $             40.00 22.0%  $             31.20 N/A N/A
AK-2000-AMU-QSXBRKT-A AMU mounting kit for MA2000 QSX w/ SCU-4 cables. EA B  $           145.00 22.0%  $           113.10 N/A N/A
AK-2000-AMU-TSXBRKT-A AMU mounting kit for MA2000 TSX w/ SCU-4 cables EA B  $           125.00 22.0%  $             97.50 N/A N/A

AK-860-PS-9.8V-75W Subject to Min Order Qty:  0 Local AC/DC Converter,860 Antennas Power Redundancy 
Option EA B  $           280.00 22.0%  $           218.40 N/A N/A

AK-CVT700 700MHz Cavity Filter for Public Safety Support EA B  $        1,000.00 22.0%  $           780.00 N/A N/A
AK-CVT800 800MHz Cavity Filter for Public Safety Support EA B  $           800.00 22.0%  $           624.00 N/A N/A
AK-GX-2X2-HYBR-COMB GX Accessory 2x2 hybrid combiner EA B  $           425.00 22.0%  $           331.50 N/A N/A
AK-GX-ELEC-ADAPT-AC AC Electrical junction adapter IP67 rated EA B  $           210.00 22.0%  $           163.80 N/A N/A
AK-GX-FILT-850 GX Accessories CELL Cavity External filter EA B  $        2,200.00 22.0%  $        1,716.00 N/A N/A
AK-GX-FILT-COMB GX Accessories 4 to 1 external multiplexor EA B  $        3,000.00 22.0%  $        2,340.00 N/A N/A

AK-GX-QUAD-BRKT-INDOOR GX Accessory Kit including bracket with ground support for indoor concrete wall 
mounting option EA B  $        1,500.00 22.0%  $        1,170.00 N/A N/A

AK-GX-QUAD-BRKT-WDPOLE GX Accessory Kit including bracket for wooden pole mounting option EA B  $        1,000.00 22.0%  $           780.00 N/A N/A
AK-GX-QUAD-ELEC-ADP-AC GX Accessory for GX Quad AC elctrical plug adaptor EA B  $           295.00 22.0%  $           230.10 N/A N/A
AK-GX-QUAD-PWR-CABLE GX AC electrical power cable for US GX Quadband EA B  $           500.00 22.0%  $           390.00 N/A N/A
AK-GX-TRI-PWR-CABLE GX AC electrical power cable for US GX Triband EA B  $           160.00 22.0%  $           124.80 N/A N/A
AK-HX-IDEN-NTRL-HOST TSX accessory kit to support HX neutral host deployment EA B  $             94.00 22.0%  $             73.32 N/A N/A
AK-HX-NTRL-HOST HX ACCESSORY KIT FOR SUPPORT NEUTRAL HOST DEPLOYMENT EA B  $           750.00 22.0%  $           585.00 N/A N/A

AK-HX-SW-4B-2-5B Accessory kit with SW to upgrade the HX-quad band upgradable units to add Sprint's 
800MHz band EA B  $        3,000.00 22.0%  $        2,340.00 N/A N/A

AK-PAU-6-RIU-CABLES SIX QMA TO QMA RF CABLES TO INTERFACE BETWEEN PAU-6 AND RIU EA B  $           480.00 22.0%  $           374.40 N/A N/A
AK-PAU-6-WM GE SCU with 8 ANT ports for WMTS, Mobile, IF, EoC EA B  $             84.00 22.0%  $             65.52 N/A N/A
AK-QSX-UPG-CBL Monitoring cable and coax jumpers for quad-service support EA B  $             50.00 22.0%  $             39.00 N/A N/A
AK-QX-ENC-WMT-V QX,VERTICAL WALL MOUNT BRACKETS EA B  $             80.00 22.0%  $             62.40 N/A N/A

AK-RIU12-BU-CABLES 4 QMA/N-Type RIU-12 to BU RF cables 1800mm; Ordered separately; Quantities 
determined as per the requirement. EA B  $           200.00 22.0%  $           156.00 N/A N/A

AK-RIU12-COMBINE RIU-12 Combining cables kit EA B  $             60.00 22.0%  $             46.80 N/A N/A
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AK-RIU12-EXP-BU RIU-12 expansion kit for up to 4 B4Us, or 2 B8Us; Includes 2 QMA/QMA 1X4 splitters, 
4 qma/N-type BU cables, 2 qma-qma RIU to splitter cables and 19" 1U tray EA B  $           700.00 22.0%  $           546.00 N/A N/A

AK-RIU12-OCH-CABLES-FB 4 QMA/QMA RIU-12 to OCH RF cables 1800mm; Ordered separately; Quantities 
determined as per the requirement EA B  $           200.00 22.0%  $           156.00 N/A N/A

AK-RIU4-BU-CABLES Subject to Min Order Qty:  0 RIU-4 cables kit, including 4 QMA/N-Type 80cm cables for 
BUs connections EA B  $           180.00 22.0%  $           140.40 N/A N/A

AK-RIU-4-CNDTR-CABLES CABLES KIT FOR RIU-4 combiner section TO BTSC/BDAC; Order only if you lost 
those that came with the Chassis EA B  $           199.00 22.0%  $           155.22 N/A N/A

AK-RIU4-COMBINE Subject to Min Order Qty:  0 RIU-4 Combining cables kit, including 2 QMA/QMA 
cables, 80cm length EA B  $             90.00 22.0%  $             70.20 N/A N/A

AK-RIU4COMBINE-P RIU-4 Combining cables kit; for governmental customers only EA B  $             90.00 22.0%  $             70.20 N/A N/A

AK-RIU4-EXP-BU Subject to Min Order Qty:  0 RIU-4 Expansion kit for up to 4 B4Us, including 2 
QMA/QMA splitters, 80cm cables and 19" bracket EA B  $           700.00 22.0%  $           546.00 N/A N/A

AK-RIU4-EXP-OCH RIU-4 expansion kit for up to 4 OCH-4s, or 2 OCH-8s; Includes 2 QMA/QMA 1X4 
splitters, 4 qma/qma OCH cables, 2 qma-qma RIU to splitter cables and 19" 1U tray EA B  $           700.00 22.0%  $           546.00 N/A N/A

AK-RIU4-OCH-CABLES 4 QMA /QMA R/A cables 1000mm; Ordered separately; Quantities determined as per the 
requirement EA B  $           130.00 22.0%  $           101.40 N/A N/A

AK-RIU-IM-CNDTR-CABLES CABLES KIT FOR RIU-IM combiner section TO BTSC/BDAC; Order only if you lost 
those that came with the Chassis EA B  $           120.00 22.0%  $             93.60 N/A N/A

AK-RMT-CABLES Accessory Kit RF CBL for RHUs/Add-ons to SCU-4 ports EA B  $           150.00 22.0%  $           117.00 N/A N/A

AK-SW-V3.19SP01 Accessory kit containing v3.19SP01 embedded software and cables required for 
upgrading equipment. EA B  $             50.00 22.0%  $             39.00 N/A N/A

AK-TC-ENC-UPG-AO
Subject to Min Order Qty:  0 MA2000 accessory kit to upgrade a tri-service MA2000 
TSX to quad-service.  Includes accessories required to mount an AWS AO on top of the 
MA2000 CELL/PCS/700LTE TSX. EA B

 $           200.00 22.0%  $           156.00 N/A N/A

AK-TC-ENCUPGAO-P MA2000 accessory kit to upgrade tri band TSX to quad band; for governmental 
customers only EA B  $           200.00 22.0%  $           156.00 N/A N/A

AK-TC-ENC-WMT Subject to Min Order Qty:  0 Accessory kit containing contents to mount the MA2000 
TSX onto the wall. EA B  $           150.00 22.0%  $           117.00 N/A N/A

AK-TC-ENC-WMT-P Wall mount installation kit; for governmental customers only EA B  $           150.00 22.0%  $           117.00 N/A N/A
AK-TC-ENC-WMT-V TSX vertical Wall mount EA B  $             75.00 22.0%  $             58.50 N/A N/A

ANTM-600-6G-OMN Subject to Min Order Qty:  0 MobileAccess Wide band ant for 600-2500 CP,5100-6000 
VP EA B  $           155.00 22.0%  $           120.90 N/A N/A

ATN-54-07 Subject to Min Order Qty:  1 ATTENUATOR TYPE FC/UPC 7DB EA B  $             56.15 22.0%  $             43.80 N/A N/A
ATN-54-15 Subject to Min Order Qty:  1 ATTENUATOR TYPE FC/UPC 15DB EA B  $             56.15 22.0%  $             43.80 N/A N/A
ATN-58-04 Subject to Min Order Qty:  1 ATTENUATOR TYPE SC/UPC 4DB (NS) EA B  $             50.00 22.0%  $             39.00 N/A N/A
ATN-58-05 Subject to Min Order Qty:  1 ATTENUATOR TYPE SC/UPC 5DB EA B  $             50.00 22.0%  $             39.00 N/A N/A
ATN-58-10 Subject to Min Order Qty:  1 ATTENUATOR TYPE SC/UPC 10DB EA B  $             50.00 22.0%  $             39.00 N/A N/A
ATN-58-15 Subject to Min Order Qty:  1 ATTENUATOR TYPE SC/UPC 15DB EA B  $             50.00 22.0%  $             39.00 N/A N/A
ATN-61-05 Subject to Min Order Qty:  1 ATTENUATOR TYPE ST/UPC 5DB EA B  $             59.09 22.0%  $             46.09 N/A N/A
ATN-65-02 Subject to Min Order Qty:  1 ATTENUATOR, SCAPC IN-LINE  2DB EA B  $             62.73 22.0%  $             48.93 N/A N/A
ATN-65-10 Subject to Min Order Qty:  1 ATTENUATOR, SC/APC, 10DB EA B  $             62.73 22.0%  $             48.93 N/A N/A
ATN-A10-03 Subject to Min Order Qty:  1 ATTENUATOR, LCUPC 3DB EA B  $             81.55 22.0%  $             63.61 N/A N/A
ATN-A10-05 Subject to Min Order Qty:  1 ATTENUATOR, LCUPC 5DB EA B  $             81.55 22.0%  $             63.61 N/A N/A
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ATN-A10-07 Subject to Min Order Qty:  1 ATTENUATOR, LCUPC 7DB EA B  $             81.55 22.0%  $             63.61 N/A N/A
ATN-A10-10 Subject to Min Order Qty:  1 ATTENUATOR, LCUPC 10DB EA B  $             81.55 22.0%  $             63.61 N/A N/A
ATN-A10-15 Subject to Min Order Qty:  1 ATTENUATOR, LCUPC 15DB EA B  $             81.55 22.0%  $             63.61 N/A N/A
ATN-A10-20 Subject to Min Order Qty:  1 ATTENUATOR, LCUPC 20DB EA B  $             81.55 22.0%  $             63.61 N/A N/A
BFA-KIT Subject to Min Order Qty:  1 KIT,BARE FIBER ADAPTER,FC/SC/ST EA B  $           805.67 22.0%  $           628.42 N/A N/A
BFA-SC Subject to Min Order Qty:  1 SC BARE FIBER ADAPTER EA B  $           246.33 22.0%  $           192.14 N/A N/A
BFA-ST Subject to Min Order Qty:  1 BARE FIBER ADAPTER ST EA B  $           246.33 22.0%  $           192.14 N/A N/A
BKT-ALL-R23-75 Subject to Min Order Qty:  1 UNIVERSAL RACK-MOUNT KIT F/19" OR 23" EA B  $             92.25 22.0%  $             71.96 N/A N/A
BKT-SC-C Subject to Min Order Qty:  1 AERIAL CLOSURE BRACKET KIT EA B  $             70.22 22.0%  $             54.77 N/A N/A
BOOTCLIP-BP100 Subject to Min Order Qty:  100 BOOT CLIPS 3 MM 90 DEGREES EA B  $               1.18 22.0%  $               0.92 N/A N/A
BRKT-QSX-AO-STK-A Subject to Min Order Qty:  0 Bracket for stacking an SCU-4 on top of an Add-On. EA B  $             60.00 22.0%  $             46.80 N/A N/A
BRP-19-1-75 Subject to Min Order Qty:  1 1U BLANK OUT FILLER PANEL EA B  $             20.78 22.0%  $             16.21 N/A N/A
BRP-19-2-75 Subject to Min Order Qty:  1 2U BLANK OUT FILLER PANEL EA B  $             31.16 22.0%  $             24.30 N/A N/A
BRP-19-3-75 Subject to Min Order Qty:  1 3U BLANK OUT FILLER PANEL EA B  $             41.53 22.0%  $             32.39 N/A N/A
BRP-19-4-75 Subject to Min Order Qty:  1 BLANK RACK PANEL, 19" X 7.25"", WRNK B EA B  $             65.09 22.0%  $             50.77 N/A N/A
BRP-19-5-75 Subject to Min Order Qty:  1 BLANK RACK PANEL, 19" X 8.75", WRNK BLK EA B  $             81.87 22.0%  $             63.86 N/A N/A
CASE-HH-400 Subject to Min Order Qty:  1 CASE- 400 SERIES HANDHELD EA B  $           316.36 22.0%  $           246.76 N/A N/A

CBLTRAY Subject to Min Order Qty:  0 HEU,OIU,CABLE MANAGEMENT TRAY + DOOR 
SLEEVE. EA B  $        1,100.00 22.0%  $           858.00 N/A N/A

CBX6C11ZZYZZUN Subject to Min Order Qty:  1 ACH MOD,2CH CWDM, 1310,APC EA B  $           480.00 22.0%  $           374.40 N/A N/A
CC1-12OTR-1259H Subject to Min Order Qty:  1 12F ANYLAN 1U SMF SC DUP EA B  $           876.20 22.0%  $           683.44 N/A N/A
CC1-24OTR-2459H Subject to Min Order Qty:  1 24F ANYLAN 1U SMF SC DUP EA B  $        1,209.44 22.0%  $           943.36 N/A N/A
CC1-24OTS-24E4H Subject to Min Order Qty:  1 24F ANYLAN 1U SX+ LC DUP EA B  $        1,294.00 22.0%  $        1,009.32 N/A N/A
CC496A7126T-U4001B Subject to Min Order Qty:  1 Preconnectorized Stubbed Hardware EA B  $        4,417.11 22.0%  $        3,445.35 N/A N/A
CCF-BAY-7 Subject to Min Order Qty:  1 ASSY, FRAME, EMF EA B  $        3,976.00 22.0%  $        3,101.28 N/A N/A
CCF-CML-072 Subject to Min Order Qty:  1 LEFT-HAND HOUSING,EMPTY,CCF EA B  $           158.73 22.0%  $           123.81 N/A N/A
CCF-CML-96EDGE Subject to Min Order Qty:  1 ASSY,áEMF-EDGEáL-HANDá EA B  $           220.91 22.0%  $           172.31 N/A N/A
CCF-CMR-072 Subject to Min Order Qty:  1 RIGHT-HAND HOUSING,EMPTY,CCF EA B  $           158.73 22.0%  $           123.81 N/A N/A
CCF-CMR-96EDGE Subject to Min Order Qty:  1 ASSY,áEMF-EDGEáR-HANDá EA B  $           220.91 22.0%  $           172.31 N/A N/A
CCF-EC-7 Subject to Min Order Qty:  1 ASSY,ENDCAP,W/O IBD,CCF EA B  $           587.87 22.0%  $           458.54 N/A N/A
CCF-FRAME-7 Subject to Min Order Qty:  1 ASSY,FRAME,CCF EA B  $        2,344.73 22.0%  $        1,828.89 N/A N/A
CCF-IBD-T3 Subject to Min Order Qty:  1 ASSY,IBD W/3.5 INCH TROUGH,CCF EA B  $        1,132.87 22.0%  $           883.64 N/A N/A
CCF-SHELF Subject to Min Order Qty:  1 WORKSHELF, EQUIPMENT, 34 IN, CCF EA B  $           314.69 22.0%  $           245.46 N/A N/A
CCH-01U Subject to Min Order Qty:  1 CLOSET CONN HOUSING, 1U (F/2 PANELS) EA B  $           252.64 22.0%  $           197.06 N/A N/A
CCH-02U Subject to Min Order Qty:  1 CLOSET CONN HOUSING, 2U (F/4 PANELS) EA B  $           300.40 22.0%  $           234.31 N/A N/A
CCH-03U Subject to Min Order Qty:  1 CLOSET CONN HOUSING, 3U (F/6 PANELS) EA B  $           341.05 22.0%  $           266.02 N/A N/A
CCH-04U Subject to Min Order Qty:  1 CLOSET CONN HOUSING, 4U (F/12 PANELS) EA B  $           382.78 22.0%  $           298.57 N/A N/A
CCH1-STRN-EXT Subject to Min Order Qty:  0 CCH-01U,2U,3U EXTERNAL STRAIN RELIEF EA B  $             18.18 22.0%  $             14.18 N/A N/A
CCH1-STRN-INT Subject to Min Order Qty:  0 CCH-01U,2U,3U INTERNAL STRAIN RELIEF EA B  $             27.27 22.0%  $             21.27 N/A N/A
CCH1-TOP-COVER-2 Subject to Min Order Qty:  0 CCH-01U,2U,3U 2 COVERS, W/ 2 LABEL CARDS EA B  $             54.55 22.0%  $             42.55 N/A N/A
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CCH4-RECESS-KIT-5 Subject to Min Order Qty:  0 CCH-04U RECESS MOUNT KIT, F/5 HOUSINGS EA B  $           136.36 22.0%  $           106.36 N/A N/A
CCH4-STRN-EXT Subject to Min Order Qty:  0 CCH-04U EXTERNAL STRAIN RELIEF EA B  $             27.27 22.0%  $             21.27 N/A N/A
CCHA-LABEL-PNL-50 Subject to Min Order Qty:  0 CCH STICKER LABEL, PANEL, 50 PACK EA B  $             54.55 22.0%  $             42.55 N/A N/A
CCHA-LOCK-KIT Subject to Min Order Qty:  0 CCH HOUSING LOCK KIT EA B  $             26.40 22.0%  $             20.59 N/A N/A
CCH-AM24-05-70T Subject to Min Order Qty:  1 ANYLAN MOD,24F LCDUPSHUTTER,STD LOSS SX+ EA B  $           812.95 22.0%  $           634.10 N/A N/A
CCH-BLNK Subject to Min Order Qty:  2 BLANK CCH PANEL WITH NO CONNECTOR HOLE EA B  $             13.27 22.0%  $             10.35 N/A N/A
CCH-CF Subject to Min Order Qty:  0 CCH TERMINATION CASSETTE, FIELD TERMINAT EA B  $             36.36 22.0%  $             28.36 N/A N/A
CCH-CP06-11 Subject to Min Order Qty:  2 PANEL, W/6 SM FC EA B  $             66.42 22.0%  $             51.81 N/A N/A
CCH-CP06-11-P03RH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           228.49 22.0%  $           178.22 N/A N/A
CCH-CP06-15T Subject to Min Order Qty:  2 PANEL,W/6 MM/SM THREADED ST CR EA B  $             45.15 22.0%  $             35.22 N/A N/A
CCH-CP06-19T Subject to Min Order Qty:  2 PANEL, W/6 SM THREADED ST, CR EA B  $             50.82 22.0%  $             39.64 N/A N/A
CCH-CP06-21 Subject to Min Order Qty:  2 PANEL, W/6 SM FCAPC EA B  $             97.95 22.0%  $             76.40 N/A N/A
CCH-CP06-25T Subject to Min Order Qty:  2 PANEL, W/6 MM THREADED ST EA B  $             71.22 22.0%  $             55.55 N/A N/A
CCH-CP06-38 Subject to Min Order Qty:  2 PANEL, W/6 SM SIMPLEX SC, PB EA B  $             96.75 22.0%  $             75.47 N/A N/A
CCH-CP06-39 Subject to Min Order Qty:  2 PANEL, W/6 MM SIMPLEX SC, PB EA B  $             94.56 22.0%  $             73.76 N/A N/A
CCH-CP06-3C Subject to Min Order Qty:  2 PANEL, W/6 SM SIMPLEX SC, CER EA B  $             63.25 22.0%  $             49.34 N/A N/A
CCH-CP06-3C-P03RH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           228.15 22.0%  $           177.96 N/A N/A
CCH-CP06-56 Subject to Min Order Qty:  2 PANEL, W/6 MM SIMPLEX SC SLVS EA B  $             48.96 22.0%  $             38.19 N/A N/A
CCH-CP06-56-P03KH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           195.11 22.0%  $           152.19 N/A N/A
CCH-CP06-57 Subject to Min Order Qty:  2 PANEL, W/3 MM DUPLEX SC, PB KG EA B  $             90.09 22.0%  $             70.27 N/A N/A
CCH-CP06-59 Subject to Min Order Qty:  2 PANEL, W/3 SM DUPLEX SC, CR EA B  $             56.55 22.0%  $             44.11 N/A N/A
CCH-CP06-59-P03RH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           228.98 22.0%  $           178.60 N/A N/A
CCH-CP06-5T-P03KH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           202.44 22.0%  $           157.90 N/A N/A
CCH-CP06-6C Subject to Min Order Qty:  2 PANEL, W/6 SCAPC CER SLVS INSTL EA B  $             72.75 22.0%  $             56.75 N/A N/A
CCH-CP06-6C-P03RH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           262.75 22.0%  $           204.95 N/A N/A
CCH-CP06-6T-P03RH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           228.65 22.0%  $           178.35 N/A N/A
CCH-CP06-91 Subject to Min Order Qty:  2 PANEL, W/3 MM DUPLEX SC SLVS EA B  $             44.33 22.0%  $             34.58 N/A N/A
CCH-CP06-91-P03KH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           192.64 22.0%  $           150.26 N/A N/A
CCH-CP06-97 Subject to Min Order Qty:  2 PANEL, CCH, W/3 MM MTRJ EA B  $             53.38 22.0%  $             41.64 N/A N/A
CCH-CP06-98 Subject to Min Order Qty:  2 PANEL, CCH, W/3 SM MTRJ EA B  $             88.07 22.0%  $             68.69 N/A N/A
CCH-CP06-A7 Subject to Min Order Qty:  2 PANEL, W/3 DUP LC MM PB SLVS INSTL EA B  $             98.98 22.0%  $             77.20 N/A N/A
CCH-CP06-A8 Subject to Min Order Qty:  2 PANEL, W/3 DUP LC MM CER SLVS INSTL EA B  $             57.91 22.0%  $             45.17 N/A N/A
CCH-CP06-A9 Subject to Min Order Qty:  2 PANEL, W/3 DUP LC SM CER SLVS INSTL EA B  $             64.35 22.0%  $             50.19 N/A N/A
CCH-CP06-A9-P03RH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           262.40 22.0%  $           204.67 N/A N/A
CCH-CP06-B3 Subject to Min Order Qty:  2 PANEL, W/3 DUP LC APC SR/SR SLVS EA B  $             74.16 22.0%  $             57.84 N/A N/A
CCH-CP06-D3 Subject to Min Order Qty:  2 PANEL, W/3 DUP, LC 50UM MM CER EA B  $             57.91 22.0%  $             45.17 N/A N/A
CCH-CP06-D9 Subject to Min Order Qty:  2 PANEL, W/3 DUP SCAPC CER EA B  $             64.78 22.0%  $             50.53 N/A N/A
CCH-CP06-E4 Subject to Min Order Qty:  2 3PANEL, W/3 DUP LC AQUA EA B  $             57.91 22.0%  $             45.17 N/A N/A
CCH-CP06-E6 Subject to Min Order Qty:  2 PANEL, CCH, W/6 SC, SX+, CER EA B  $             57.69 22.0%  $             45.00 N/A N/A
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CCH-CP06-E7 Subject to Min Order Qty:  2 PANEL, CCH, W/3 DUP SC, AQUA, CER EA B  $             55.24 22.0%  $             43.09 N/A N/A
CCH-CP06-G1 Subject to Min Order Qty:  2 PANEL, CCH, W/3 50UM MTRJ ADAPTERS EA B  $             53.38 22.0%  $             41.64 N/A N/A
CCH-CP06-G5 Subject to Min Order Qty:  2 PANEL,W/6 BULKHEAD ST MM 50UM CER EA B  $             45.15 22.0%  $             35.22 N/A N/A
CCH-CP06-G6 Subject to Min Order Qty:  2 PANEL, W/6 SIMPLEX SC MM 50UM CER EA B  $             57.69 22.0%  $             45.00 N/A N/A
CCH-CP06-G7 Subject to Min Order Qty:  2 PANEL, W/3  SC DUPLEX, CER 50UM EA B  $             55.24 22.0%  $             43.09 N/A N/A
CCH-CP06-H3 Subject to Min Order Qty:  2 CCH PANEL, 6-FIBER, ST SX+ THREADED EA B  $             46.67 22.0%  $             36.40 N/A N/A
CCH-CP08-11 Subject to Min Order Qty:  2 PANEL, W/8 SM FC EA B  $             83.51 22.0%  $             65.14 N/A N/A
CCH-CP08-15T Subject to Min Order Qty:  2 PANEL,W/8 MM/SM THREADED ST,CR EA B  $             55.15 22.0%  $             43.02 N/A N/A
CCH-CP08-19T Subject to Min Order Qty:  2 PANEL, W/8 SM THREADED ST,CR EA B  $             62.71 22.0%  $             48.91 N/A N/A
CCH-CP08-25T Subject to Min Order Qty:  2 PANEL, W/8 MM THREADED ST EA B  $             89.91 22.0%  $             70.13 N/A N/A
CCH-CP08-38 Subject to Min Order Qty:  2 PANEL, W/8 SM SIMPLEX SC, PB EA B  $             69.55 22.0%  $             54.25 N/A N/A
CCH-CP08-39 Subject to Min Order Qty:  2 PANEL, W/8 MM SIMPLEX SC, PB EA B  $           121.04 22.0%  $             94.41 N/A N/A
CCH-CP08-3C Subject to Min Order Qty:  2 PANEL, W/8 SM SIMPLEX SC, CER EA B  $             79.29 22.0%  $             61.85 N/A N/A
CCH-CP08-56 Subject to Min Order Qty:  2 PANEL, W/8 MM SIMPLEX SC SLVS EA B  $             60.24 22.0%  $             46.99 N/A N/A
CCH-CP08-59 Subject to Min Order Qty:  2 PANEL, W/4 SM DUPLEX SC, CR EA B  $             70.35 22.0%  $             54.87 N/A N/A
CCH-CP08-6C Subject to Min Order Qty:  2 PANEL, W/8 SM SCAPC CER EA B  $             91.95 22.0%  $             71.72 N/A N/A
CCH-CP08-91 Subject to Min Order Qty:  2 PANEL, W/4 MM DUPLEX SC SLVS EA B  $             54.05 22.0%  $             42.16 N/A N/A
CCH-CP08-97 Subject to Min Order Qty:  2 PANEL, CCH, W/4 MM MTRJ EA B  $             66.13 22.0%  $             51.58 N/A N/A
CCH-CP08-A7 Subject to Min Order Qty:  2 PANEL, W/4 DUP LC MM PB SLVS INSTL EA B  $           126.93 22.0%  $             99.01 N/A N/A
CCH-CP08-A8 Subject to Min Order Qty:  2 PANEL, W/4 DUP LC MM CER SLVS INSTL EA B  $             72.16 22.0%  $             56.28 N/A N/A
CCH-CP08-A9 Subject to Min Order Qty:  2 PANEL, W/4 DUP LC SM CER SLVS INSTL EA B  $             80.75 22.0%  $             62.99 N/A N/A
CCH-CP08-D3 Subject to Min Order Qty:  2 PANEL, W/4 DUP, LC 50UM MM CER EA B  $             72.16 22.0%  $             56.28 N/A N/A
CCH-CP08-E4 Subject to Min Order Qty:  2 PANEL, W/4 SX+ LC DUP MM CER AQUA EA B  $             72.16 22.0%  $             56.28 N/A N/A
CCH-CP08-G5 Subject to Min Order Qty:  2 PANEL, W/8 DUP ST MM 50UM CER EA B  $             55.15 22.0%  $             43.02 N/A N/A
CCH-CP08-G7 Subject to Min Order Qty:  2 PANEL, W/4 DUP SC MM 50UM CER EA B  $             68.60 22.0%  $             53.51 N/A N/A
CCH-CP08-H3 Subject to Min Order Qty:  2 PANEL W/8 SIMPLEX THREADED ST SX+ CER EA B  $             57.18 22.0%  $             44.60 N/A N/A
CCH-CP12-11 Subject to Min Order Qty:  2 PANEL, W/12 SM FC EA B  $           117.69 22.0%  $             91.80 N/A N/A
CCH-CP12-11-P03RH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           446.53 22.0%  $           348.29 N/A N/A
CCH-CP12-15T Subject to Min Order Qty:  2 PANEL CCH W/12 THREADED ST EA B  $             75.15 22.0%  $             58.62 N/A N/A
CCH-CP12-19T Subject to Min Order Qty:  2 PANEL CCH W/12 THREADED ST EA B  $             86.49 22.0%  $             67.46 N/A N/A
CCH-CP12-21 Subject to Min Order Qty:  2 PANEL, W/12 SM FCAPC EA B  $           180.75 22.0%  $           140.99 N/A N/A
CCH-CP12-25T Subject to Min Order Qty:  2 PANEL CCH W/12 THREADED PST EA B  $           127.29 22.0%  $             99.29 N/A N/A
CCH-CP12-2T-P03KH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           396.38 22.0%  $           309.18 N/A N/A
CCH-CP12-38 Subject to Min Order Qty:  2 PANEL, W/12 SM SIMPLEX SC, PB EA B  $           178.35 22.0%  $           139.11 N/A N/A
CCH-CP12-39 Subject to Min Order Qty:  2 PANEL, W/12 MM SIMPLEX SC, PB EA B  $           173.98 22.0%  $           135.70 N/A N/A
CCH-CP12-3C Subject to Min Order Qty:  2 PANEL, W/12 SM SIMPLEX SC, CER EA B  $           111.36 22.0%  $             86.86 N/A N/A
CCH-CP12-3C-P03RH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           445.82 22.0%  $           347.74 N/A N/A
CCH-CP12-56 Subject to Min Order Qty:  2 PANEL, W/12 MM SIMPLEX SC, CP EA B  $             82.78 22.0%  $             64.57 N/A N/A
CCH-CP12-57 Subject to Min Order Qty:  2 PANEL, W/6 MM DUPLEX SC EA B  $           165.04 22.0%  $           128.73 N/A N/A

1574 of 9702



NW Infrastructure Corning 

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Corning Connectivity              
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

CCH-CP12-57C Subject to Min Order Qty:  2 PANEL, W/6 MM DUPLEX SC CER EA B  $           165.04 22.0%  $           128.73 N/A N/A
CCH-CP12-59 Subject to Min Order Qty:  2 PANEL, W/6 SM DUPLEX SC EA B  $             97.95 22.0%  $             76.40 N/A N/A
CCH-CP12-59-P03RH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           447.51 22.0%  $           349.06 N/A N/A
CCH-CP12-5T-P03KH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           396.38 22.0%  $           309.18 N/A N/A
CCH-CP12-6C Subject to Min Order Qty:  2 PANEL, W/12 SM SMPLX SCAPC CER EA B  $           130.35 22.0%  $           101.67 N/A N/A
CCH-CP12-6C-P03RH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           505.22 22.0%  $           394.07 N/A N/A
CCH-CP12-6C-P03RJ Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           505.22 22.0%  $           394.07 N/A N/A
CCH-CP12-6T-P03RH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           446.84 22.0%  $           348.54 N/A N/A
CCH-CP12-91 Subject to Min Order Qty:  2 PANEL, W/6 MM DUPLEX SC SLVS EA B  $             73.51 22.0%  $             57.34 N/A N/A
CCH-CP12-91-P03KH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           374.80 22.0%  $           292.34 N/A N/A
CCH-CP12-97 Subject to Min Order Qty:  2 PANEL, CCH, W/6 MM MTRJ EA B  $             91.62 22.0%  $             71.46 N/A N/A
CCH-CP12-98 Subject to Min Order Qty:  2 PANEL, CCH, W/6 SM MTRJ EA B  $           161.00 22.0%  $           125.58 N/A N/A
CCH-CP12-98-P03RH Subject to Min Order Qty:  1 CCH PANEL 12F MTRJ SM & 3M PGTL EA B  $           513.22 22.0%  $           400.31 N/A N/A
CCH-CP12-A7 Subject to Min Order Qty:  2 PANEL, W/6 DUP LC MM PB SLVS INSTL EA B  $           182.82 22.0%  $           142.60 N/A N/A
CCH-CP12-A8 Subject to Min Order Qty:  2 PANEL, W/6 DUP LC MM CER SLVS INSTL EA B  $           100.67 22.0%  $             78.52 N/A N/A
CCH-CP12-A8-P03KH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           454.25 22.0%  $           354.32 N/A N/A
CCH-CP12-A9 Subject to Min Order Qty:  2 PANEL, W/6 DUP LC SM CER SLVS INSTL EA B  $           113.55 22.0%  $             88.57 N/A N/A
CCH-CP12-A9-P03RH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           514.33 22.0%  $           401.18 N/A N/A
CCH-CP12-B3 Subject to Min Order Qty:  1 PANEL, CCH, W/6 LC DUP,  APC EA B  $           133.18 22.0%  $           103.88 N/A N/A
CCH-CP12-B3-P03RH Subject to Min Order Qty:  1 PANEL,CCH, W/6 LC DUP APC & 3M PGTL EA B  $           580.29 22.0%  $           452.63 N/A N/A
CCH-CP12-D3 Subject to Min Order Qty:  2 PANEL,CCH,12F,OM2,W/6 50UM LCDUP EA B  $           100.67 22.0%  $             78.52 N/A N/A
CCH-CP12-D9 Subject to Min Order Qty:  2 PANEL, W/6 DUP SCAPC CER EA B  $           114.42 22.0%  $             89.25 N/A N/A
CCH-CP12-D9-P03RH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           504.87 22.0%  $           393.80 N/A N/A
CCH-CP12-E1 Subject to Min Order Qty:  2 PANEL, W/6 MTRJ SX+ EA B  $             91.62 22.0%  $             71.46 N/A N/A
CCH-CP12-E3 Subject to Min Order Qty:  1 PANEL, CCH, W/1 MTP EA B  $             46.95 22.0%  $             36.62 N/A N/A
CCH-CP12-E4 Subject to Min Order Qty:  2 PANEL, CCH, W/6 DUP LC AQUA EA B  $           100.67 22.0%  $             78.52 N/A N/A
CCH-CP12-E4-P03SH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           513.11 22.0%  $           400.23 N/A N/A
CCH-CP12-E6 Subject to Min Order Qty:  2 PANEL, W/12 SIMPLEX SC SX+ CER EA B  $           100.24 22.0%  $             78.19 N/A N/A
CCH-CP12-E7 Subject to Min Order Qty:  2 PANEL, CCH, W/6 DUP SC AQUA, CER EA B  $             95.33 22.0%  $             74.36 N/A N/A
CCH-CP12-E7-P03SH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           445.85 22.0%  $           347.76 N/A N/A
CCH-CP12-G1 Subject to Min Order Qty:  2 PANEL, CCH, W/6 50 UM MTRJ ADAPTERS EA B  $             91.62 22.0%  $             71.46 N/A N/A
CCH-CP12-G5 Subject to Min Order Qty:  2 CCH PANEL, W/12 STPC 50 UM ADAPTERS EA B  $             75.15 22.0%  $             58.62 N/A N/A
CCH-CP12-G5-P03CH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           396.38 22.0%  $           309.18 N/A N/A
CCH-CP12-G6 Subject to Min Order Qty:  2 PANEL, W/12 SIMPLEX SC 50UM CER EA B  $           100.24 22.0%  $             78.19 N/A N/A
CCH-CP12-G6-P03CH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           397.16 22.0%  $           309.78 N/A N/A
CCH-CP12-G7 Subject to Min Order Qty:  2 PANEL, W/6 MM DUPLEX SC EA B  $             95.33 22.0%  $             74.36 N/A N/A
CCH-CP12-G7-P03CH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           396.82 22.0%  $           309.52 N/A N/A
CCH-CP12-H3 Subject to Min Order Qty:  2 CCH PANEL W/12 ST BULKHEAD SX+ CER EA B  $             78.20 22.0%  $             61.00 N/A N/A
CCH-CP12-K5 Subject to Min Order Qty:  2 CCH PNL W/6 LC DUP SM KEYED RED EA B  $           127.95 22.0%  $             99.80 N/A N/A
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CCH-CP12-K9 Subject to Min Order Qty:  2 CCH PNL W/6 LC DUP SM KEYED YELLOW EA B  $           127.95 22.0%  $             99.80 N/A N/A
CCH-CP12-KM Subject to Min Order Qty:  2 CCH PNL W/6 LC DUP SM KEYED VIOLET EA B  $           127.95 22.0%  $             99.80 N/A N/A
CCH-CP12-LB Subject to Min Order Qty:  2 CCH,W/6 LC KEYED/NON-KEYED GREEN EA B  $           133.07 22.0%  $           103.79 N/A N/A
CCH-CP12-LE Subject to Min Order Qty:  2 CCH,W/6 LC KEYED/NON-KEYED BLUE EA B  $           133.07 22.0%  $           103.79 N/A N/A
CCH-CP12-LF Subject to Min Order Qty:  2 CCH,W/6 LC KEYED/NON-KEYED BLK EA B  $           133.07 22.0%  $           103.79 N/A N/A
CCH-CP12-SCST-D-C Subject to Min Order Qty:  2 PANEL, W/6 MM DUPLEX SCST-D-C EA B  $           169.18 22.0%  $           131.96 N/A N/A
CCH-CP12-STSC-D-C Subject to Min Order Qty:  2 PANEL, W/6 MM DUPLEX STSC-D-C EA B  $           169.18 22.0%  $           131.96 N/A N/A
CCH-CP16-97 Subject to Min Order Qty:  2 PANEL, CCH, W/8 MM MTRJ EA B  $           117.11 22.0%  $             91.35 N/A N/A
CCH-CP16-98 Subject to Min Order Qty:  2 PANEL, CCH, W/8 SM MTRJ EA B  $           209.62 22.0%  $           163.50 N/A N/A
CCH-CP16-A7 Subject to Min Order Qty:  2 PANEL, CCH, W/8 LC SC, MM, PB EA B  $           238.71 22.0%  $           186.19 N/A N/A
CCH-CP16-A9 Subject to Min Order Qty:  2 PANEL, CCH, W/8 LC SC, SR/JR, SM EA B  $           146.35 22.0%  $           114.15 N/A N/A
CCH-CP16-E1 Subject to Min Order Qty:  2 PANEL, CCH, W/8 MTRJ SX+ AQUA EA B  $           117.11 22.0%  $             91.35 N/A N/A
CCH-CP16-E4 Subject to Min Order Qty:  2 PANEL, CCH, W/8 DUP LC SX+ CER, AQUA EA B  $           129.18 22.0%  $           100.76 N/A N/A
CCH-CP24-97 Subject to Min Order Qty:  2 PANEL, CCH, W/12 MM MTRJ EA B  $           168.09 22.0%  $           131.11 N/A N/A
CCH-CP24-97-P03KH Subject to Min Order Qty:  1 PANEL, CCH, W/12 MM MTRJ & PIGTAIL EA B  $           873.73 22.0%  $           681.51 N/A N/A
CCH-CP24-98 Subject to Min Order Qty:  2 PANEL, CCH, W/12 SM MTRJ EA B  $           306.85 22.0%  $           239.34 N/A N/A
CCH-CP24-A7 Subject to Min Order Qty:  2 PANEL, CCH W/12 DUP LC, MM, METAL EA B  $           350.49 22.0%  $           273.38 N/A N/A
CCH-CP24-A8 Subject to Min Order Qty:  2 PANEL,CCH W/12 DUP LC, MM, CERAMIC EA B  $           186.20 22.0%  $           145.24 N/A N/A
CCH-CP24-A9 Subject to Min Order Qty:  2 PANEL CCH W/12 DUP LC, SM, CERAMIC EA B  $           211.95 22.0%  $           165.32 N/A N/A
CCH-CP24-A9-P03RH Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           982.89 22.0%  $           766.65 N/A N/A
CCH-CP24-B3 Subject to Min Order Qty:  1 PANEL, CCH, W/12 LC DUP,  APC EA B  $           251.22 22.0%  $           195.95 N/A N/A
CCH-CP24-D3 Subject to Min Order Qty:  2 PANEL, W/12 DUP, LC 50UM MM CER EA B  $           186.20 22.0%  $           145.24 N/A N/A
CCH-CP24-E1 Subject to Min Order Qty:  2 PANEL, CCH, W/12 MTRJ, SX+ EA B  $           168.09 22.0%  $           131.11 N/A N/A
CCH-CP24-E4 Subject to Min Order Qty:  2 PANEL, CCH, W/12 E4 ADAPTERS EA B  $           186.20 22.0%  $           145.24 N/A N/A
CCH-CP24-G1 Subject to Min Order Qty:  2 PANEL, CCH, W/12 MTRJ DUAL SC AD EA B  $           168.09 22.0%  $           131.11 N/A N/A
CCH-CP24-K5 Subject to Min Order Qty:  2 CCH PNL, W/12 LC DUP KEY, CER, RED EA B  $           240.75 22.0%  $           187.79 N/A N/A
CCH-CP24-KD Subject to Min Order Qty:  2 CCH PNL, W/12 LC DUP KEY, CER, GREEN EA B  $           240.75 22.0%  $           187.79 N/A N/A
CCH-CP24-KH Subject to Min Order Qty:  2 CCH PNL, W/12 LC DUP KEY, CER, ORANGE EA B  $           240.75 22.0%  $           187.79 N/A N/A
CCH-CP72-69 Subject to Min Order Qty:  2 CCH CONNECTOR PANEL WITH 6 MTP ADAPTERS EA B  $           190.13 22.0%  $           148.30 N/A N/A
CCH-CP72-89 Subject to Min Order Qty:  2 PANEL, CCH, W/6 MTP ADAPTERS, SM EA B  $           221.87 22.0%  $           173.06 N/A N/A
CCH-CP72-E3 Subject to Min Order Qty:  2 PANEL, CCH, W/6 MTP ADAPTERS, AQUA EA B  $           205.95 22.0%  $           160.64 N/A N/A
CCH-CP72-G3 Subject to Min Order Qty:  2 PANEL, CCH, W/6 MTP ADAPTERS,50UM EA B  $           190.13 22.0%  $           148.30 N/A N/A
CCH-CP96-89 Subject to Min Order Qty:  2 PANEL, CCH, 8 MTP, UPC,SM, 96 FIBERS EA B  $           290.78 22.0%  $           226.81 N/A N/A
CCH-CP96-E3 Subject to Min Order Qty:  2 PANEL, CCH, 8 MTP, UPC,SX+, 96 FIBERS EA B  $           269.55 22.0%  $           210.25 N/A N/A
CCH-CPE4-89 Subject to Min Order Qty:  2 PANEL, CCH, W/12 MTP ADAPTERS, SM EA B  $           428.60 22.0%  $           334.31 N/A N/A
CCH-CPE4-90 Subject to Min Order Qty:  2 CCH CONNECTOR PANEL WITH 12 MTP, SM, COM EA B  $           428.60 22.0%  $           334.31 N/A N/A
CCH-CPE4-E3 Subject to Min Order Qty:  2 PANEL, W/12 MTP SX+ CER ADAPTERS MM EA B  $           396.75 22.0%  $           309.47 N/A N/A
CCH-CS Subject to Min Order Qty:  0 CCH SPLICE CASSETTE EA B  $           125.09 22.0%  $             97.57 N/A N/A
CCH-CS06-BH-P00QE Subject to Min Order Qty:  1 CCH SPLC CASS, 6F, LC-DUP NK OM4, 250UM EA B  $           312.13 22.0%  $           243.46 N/A N/A
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CCH-CS06-BH-P00RE Subject to Min Order Qty:  1 CCH SPLC CASS, 6F, LC-DUP NK SM, 250UM EA B  $           312.35 22.0%  $           243.63 N/A N/A
CCH-CS06-KD-P00QE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           389.67 22.0%  $           303.94 N/A N/A
CCH-CS06-KD-P00RE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           390.11 22.0%  $           304.29 N/A N/A
CCH-CS06-KK-P00QE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           389.67 22.0%  $           303.94 N/A N/A
CCH-CS06-KK-P00RE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           390.11 22.0%  $           304.29 N/A N/A
CCH-CS06-KM-P00RE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           390.11 22.0%  $           304.29 N/A N/A
CCH-CS12-11-P00RE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           523.36 22.0%  $           408.22 N/A N/A
CCH-CS12-3C-P00RJ Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           508.31 22.0%  $           396.48 N/A N/A
CCH-CS12-59-P00RE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           430.09 22.0%  $           335.47 N/A N/A
CCH-CS12-6C-P00RE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           538.42 22.0%  $           419.97 N/A N/A
CCH-CS12-6C-P00RJ Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           538.42 22.0%  $           419.97 N/A N/A
CCH-CS12-6T-P00RE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           423.87 22.0%  $           330.62 N/A N/A
CCH-CS12-A9-P00RE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           452.24 22.0%  $           352.75 N/A N/A
CCH-CS12-A9-P00RJ Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           517.69 22.0%  $           403.80 N/A N/A
CCH-CS12-B3-P00RE Subject to Min Order Qty:  0 CCH SPL CASS, 12F, LCAPC-DUP, OS2, 250UM EA B  $           612.18 22.0%  $           477.50 N/A N/A
CCH-CS12-BH-P00QE Subject to Min Order Qty:  1 CCH SPLC CASS, 12F, LC-DUP NK OM4, 250UM EA B  $           534.56 22.0%  $           416.96 N/A N/A
CCH-CS12-BH-P00RE Subject to Min Order Qty:  1 CCH SPLC CASS,12F, LC-DUP NK SM, 250UM EA B  $           535.00 22.0%  $           417.30 N/A N/A
CCH-CS12-E4-P00TE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           427.69 22.0%  $           333.60 N/A N/A
CCH-CS12-K1-P00QE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           686.02 22.0%  $           535.10 N/A N/A
CCH-CS12-K1-P00RE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           686.89 22.0%  $           535.77 N/A N/A
CCH-CS12-KD-P00QE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           686.02 22.0%  $           535.10 N/A N/A
CCH-CS12-KD-P00RE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           686.89 22.0%  $           535.77 N/A N/A
CCH-CS12-KK-P00QE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           686.02 22.0%  $           535.10 N/A N/A
CCH-CS12-KK-P00RE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           686.89 22.0%  $           535.77 N/A N/A
CCH-CS12-KL-P00QE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           686.02 22.0%  $           535.10 N/A N/A
CCH-CS12-KL-P00RE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           686.89 22.0%  $           535.77 N/A N/A
CCH-CS12-KM-P00QE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           686.02 22.0%  $           535.10 N/A N/A
CCH-CS24-A9-P00RE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           811.15 22.0%  $           632.70 N/A N/A
CCH-CS24-A9-P00RJ Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           942.05 22.0%  $           734.80 N/A N/A
CCH-CS24-B3-P00RE Subject to Min Order Qty:  0 CCH SPL CASS, 24F, LCAPC-DUP, OS2, 250UM EA B  $        1,132.85 22.0%  $           883.62 N/A N/A
CCH-CS24-B3-P00RJ Subject to Min Order Qty:  0 CCH SPL CASS, 24F, LCAPC-DUP, OS2, RIB EA B  $        1,132.85 22.0%  $           883.62 N/A N/A
CCH-CS24-BH-P00QE Subject to Min Order Qty:  1 CCH SPLC CASS, 24F, LC-DUP NK OM4, 250UM EA B  $           979.44 22.0%  $           763.96 N/A N/A
CCH-CS24-BH-P00RE Subject to Min Order Qty:  1 CCH SPLC CASS, 24F, LC-DUP NK SM, 250UM EA B  $           980.31 22.0%  $           764.64 N/A N/A
CCH-CS24-E4-P00TE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           762.05 22.0%  $           594.40 N/A N/A
CCH-CS24-K1-P00QE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $        1,278.71 22.0%  $           997.39 N/A N/A
CCH-CS24-K1-P00RE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $        1,280.45 22.0%  $           998.75 N/A N/A
CCH-CS24-KD-P00QE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $        1,278.71 22.0%  $           997.39 N/A N/A
CCH-CS24-KD-P00RE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $        1,280.45 22.0%  $           998.75 N/A N/A
CCH-CS24-KK-P00QE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $        1,278.71 22.0%  $           997.39 N/A N/A
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CCH-CS24-KK-P00RE Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $        1,280.45 22.0%  $           998.75 N/A N/A
CCH-H4U Subject to Min Order Qty:  1 HORIZONTAL DISTRIBUTION CENTER, CCH 4U EA B  $           522.60 22.0%  $           407.63 N/A N/A
CCH-MCM12-RJ-70S Subject to Min Order Qty:  1 CCH MODULE 24F SX+ MTPM-RJ EA B  $        2,880.00 22.0%  $        2,246.40 N/A N/A
CCH-RM06-15T-P03KH Subject to Min Order Qty:  1 CCH RD MODULE W/6 ST THRD MM & 3M PGTL EA B  $           236.56 22.0%  $           184.52 N/A N/A
CCH-RM06-19T-P03RH Subject to Min Order Qty:  1 CCH RD MODULE W/6 ST THRD SM & 3M PGTL EA B  $           261.71 22.0%  $           204.13 N/A N/A
CCH-RM06-21-P03RH Subject to Min Order Qty:  1 CCH RD MODULE 6F FCAPC SM & 3M PGTL EA B  $           295.25 22.0%  $           230.30 N/A N/A
CCH-RM06-3C-P03RH Subject to Min Order Qty:  1 CCH RD MODULE W/6 SM SCUPC & 3M PGTL EA B  $           261.71 22.0%  $           204.13 N/A N/A
CCH-RM06-56-P03KH Subject to Min Order Qty:  1 CCH RD MOD 6F  SC MM COMP SLVS,3M PGTL EA B  $           236.56 22.0%  $           184.52 N/A N/A
CCH-RM06-59-P03RH Subject to Min Order Qty:  1 CCH RD MODULE 6F SM SC DUP & 3M PGTL EA B  $           261.71 22.0%  $           204.13 N/A N/A
CCH-RM06-5T-P03KH Subject to Min Order Qty:  1 CCH RD MOD 6F ST THRD MM & 3M PGTL EA B  $           236.56 22.0%  $           184.52 N/A N/A
CCH-RM06-6C-P03RH Subject to Min Order Qty:  1 CCH RD MODULE W/6 SM SCAPC & 3M PGTL EA B  $           295.25 22.0%  $           230.30 N/A N/A
CCH-RM06-91-P03KH Subject to Min Order Qty:  1 CCH MODULE 6F MM SCDUP & 3M PGTL EA B  $           236.56 22.0%  $           184.52 N/A N/A
CCH-RM06-A9-P03RH Subject to Min Order Qty:  1 CCH RD MODULE 6F SM LCUDUP & 3M PGTL EA B  $           337.16 22.0%  $           262.98 N/A N/A
CCH-RM08-3C-P03RH Subject to Min Order Qty:  1 CCH RD MOD 8F SCUPC CER & 3M PGTL EA B  $           337.16 22.0%  $           262.98 N/A N/A
CCH-RM08-6T-P03RH Subject to Min Order Qty:  1 CCH RD MOD 8F ST THREADED SM & 3M PGTL EA B  $           337.16 22.0%  $           262.98 N/A N/A
CCH-RM12-05-70K Subject to Min Order Qty:  1 CCH RD MODULE ASSY, LC DUP TO MTP, MM EA B  $           418.91 22.0%  $           326.75 N/A N/A
CCH-RM12-05-70T Subject to Min Order Qty:  1 CCH RD MOD ASSY LCDUPSHUTTERED/MTP SX+ EA B  $           448.24 22.0%  $           349.63 N/A N/A
CCH-RM12-05-93T Subject to Min Order Qty:  1 CCH RD MOD LCDUPSHUTTERED/MTP SX+ ASSY EA B  $           493.05 22.0%  $           384.58 N/A N/A
CCH-RM12-15T-P03KH Subject to Min Order Qty:  1 CCH RD MODULE W/12 ST MM & 3M PGTL EA B  $           437.78 22.0%  $           341.47 N/A N/A
CCH-RM12-19T-P03RH Subject to Min Order Qty:  1 CCH RD MODULE W/12 ST SM & 3M PGTL EA B  $           488.07 22.0%  $           380.69 N/A N/A
CCH-RM12-19T-P03RJ Subject to Min Order Qty:  1 CCH RD MOD 12F ST THRD SM,3M PGTL RIB EA B  $           488.07 22.0%  $           380.69 N/A N/A
CCH-RM12-25T-P03KH Subject to Min Order Qty:  1 CCH RD MODULE W/12 ST MM & 3M PGTL EA B  $           437.78 22.0%  $           341.47 N/A N/A
CCH-RM12-3C-P03RH Subject to Min Order Qty:  1 CCH RD MODULE W/12 SCUPC CER & 3M PGTL EA B  $           488.07 22.0%  $           380.69 N/A N/A
CCH-RM12-56-P03KH Subject to Min Order Qty:  1 CCH RD MOD W/12 SC COM(TER-SC-MMP)3M PGT EA B  $           437.78 22.0%  $           341.47 N/A N/A
CCH-RM12-57-70K Subject to Min Order Qty:  1 CCH RD MODULE ASSY SCDUP/MTP EA B  $           377.02 22.0%  $           294.08 N/A N/A
CCH-RM12-59-P03RH Subject to Min Order Qty:  1 CCH RD MODULE W/6 SCDUP SM CER, 3M PGTL EA B  $           488.07 22.0%  $           380.69 N/A N/A
CCH-RM12-59-P03RJ Subject to Min Order Qty:  1 CCH RD MOD 12F SCDUP CER SM & 3M PGTL EA B  $           488.07 22.0%  $           380.69 N/A N/A
CCH-RM12-5T-P03KH Subject to Min Order Qty:  1 CCH RD MODULE 12F ST TH MM & 3M PGTL EA B  $           435.96 22.0%  $           340.05 N/A N/A
CCH-RM12-6C-P03RH Subject to Min Order Qty:  1 CCH RD MODULE W/12 SCAPC CER & 3M PGTL EA B  $           546.76 22.0%  $           426.47 N/A N/A
CCH-RM12-6T-P03RH Subject to Min Order Qty:  0 CCH RD MOD 12F ST SM THRD & 3M PGTL EA B  $           486.25 22.0%  $           379.28 N/A N/A
CCH-RM12-72-89G Subject to Min Order Qty:  1 CCH RD MOD ASSY SCUDUP/MTPA G EA B  $           488.98 22.0%  $           381.40 N/A N/A
CCH-RM12-72-89R Subject to Min Order Qty:  1 CCH RD MOD ASSY SCUDUP/MTPA EA B  $           502.69 22.0%  $           392.10 N/A N/A
CCH-RM12-91-P03KH Subject to Min Order Qty:  1 CCH MODULE W/6 MM SCDUP & 3M PGTL EA B  $           437.78 22.0%  $           341.47 N/A N/A
CCH-RM12-A8-P03KH Subject to Min Order Qty:  1 CCH RD MOD W/6 LCDUP MM & 3M PGTL EA B  $           504.85 22.0%  $           393.78 N/A N/A
CCH-RM12-A9-P03RH Subject to Min Order Qty:  1 CCH RD MOD W/6 LCDUP SM & 3M PGTL EA B  $           563.53 22.0%  $           439.55 N/A N/A
CCH-RM12-D3-P03CH Subject to Min Order Qty:  1 CCH MODULE 12F LCDUP CER MM & 3M PGTLS EA B  $           504.85 22.0%  $           393.78 N/A N/A
CCH-RM12-D9-P03RH Subject to Min Order Qty:  1 CCH RD MOD 12F SCAPC DUP SM & 3M PGTL EA B  $           546.76 22.0%  $           426.47 N/A N/A
CCH-RM12-E4-P03SH Subject to Min Order Qty:  1 CCH RD MODULE W/6 SX+ LC DUP & 3M PGTLS EA B  $           563.53 22.0%  $           439.55 N/A N/A
CCH-RM12-E7-P03SH Subject to Min Order Qty:  1 CCH RD MODULE W/6 SX+ SC DUP & 3M PGTLS EA B  $           488.07 22.0%  $           380.69 N/A N/A
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CCH-RM12-G6-P03CH Subject to Min Order Qty:  1 CCH RD MOD W/12 SC CER MM & 3M PGTL EA B  $           437.78 22.0%  $           341.47 N/A N/A
CCH-RM24-04-89G Subject to Min Order Qty:  1 CCH RD MOD ASSY LCDUPSHUTTERED/MTPA EA B  $           937.22 22.0%  $           731.03 N/A N/A
CCH-RM24-05-70K Subject to Min Order Qty:  1 CCH RD MODULE ASSY LCDUP/MTP EA B  $           754.04 22.0%  $           588.15 N/A N/A
CCH-RM24-05-70T Subject to Min Order Qty:  1 CCH RD MOD ASSY LCSHUTTERED/MTP SX+ EA B  $           812.95 22.0%  $           634.10 N/A N/A
CCH-RM24-05-93T Subject to Min Order Qty:  1 CCH RD MOD ASSY LCSHUTTERED/MTP RPP SX+ EA B  $           851.65 22.0%  $           664.29 N/A N/A
CCH-RM24-98-P03RH Subject to Min Order Qty:  1 CCH RD MOD W/12 MTRJ & 3M PGT MIC EA B  $        1,041.42 22.0%  $           812.31 N/A N/A
CCH-RM24-A8-P03KH Subject to Min Order Qty:  1 CCH RD MOD W/12 LCDUP MM & 3M PGTL EA B  $           924.04 22.0%  $           720.75 N/A N/A
CCH-RM24-A9-P03RH Subject to Min Order Qty:  1 CCH RD MOD W/12 LCDUP SM & 3M PGTL EA B  $        1,041.42 22.0%  $           812.31 N/A N/A
CCH-RM24-E4-P03SH Subject to Min Order Qty:  1 CCH RD MOD W/12 LCDUP SX+ & 3M PGT MIC EA B  $        1,041.42 22.0%  $           812.31 N/A N/A
CCH-UM12-04-89G Subject to Min Order Qty:  1 CCH MODULE 12F LCDUP SHUTTERED/MTP EA B  $           509.36 22.0%  $           397.30 N/A N/A
CCH-UM12-05-70K Subject to Min Order Qty:  1 CCH MODULE 12F G62 LCDUP-MTPM EA B  $           418.91 22.0%  $           326.75 N/A N/A
CCH-UM12-05-70T Subject to Min Order Qty:  1 CCH MODULE 12F SX+ LCDUPSHUTTERED/MTPM EA B  $           448.24 22.0%  $           349.63 N/A N/A
CCH-UM12-05-93Q Subject to Min Order Qty:  1 CCH MODULE 12F ESX+ LCDUPSHUTTERED-MTP EA B  $           542.36 22.0%  $           423.04 N/A N/A
CCH-UM12-05-93T Subject to Min Order Qty:  1 CCH MODULE 12F SX+ LCDUPSHUTTERED-MTP EA B  $           493.05 22.0%  $           384.58 N/A N/A
CCH-UM12-57-70K Subject to Min Order Qty:  1 CCH MODULE 12F G62 SCDUP-MTPM EA B  $           377.02 22.0%  $           294.08 N/A N/A
CCH-UM12-57-70T Subject to Min Order Qty:  1 CCH MODULE 12F SX+ SCDUP-MTPM T EA B  $           407.47 22.0%  $           317.83 N/A N/A
CCH-UM12-57-93T Subject to Min Order Qty:  1 CCH MODULE 12F SX+  SCDUP-MTPM T EA B  $           407.47 22.0%  $           317.83 N/A N/A
CCH-UM12-72-89G Subject to Min Order Qty:  1 CCH MODULE 12F E9 SCDUP-MTPM G EA B  $           488.98 22.0%  $           381.40 N/A N/A
CCH-UM24-04-89G Subject to Min Order Qty:  1 CCH MODULE 24F LCDUPSHUTT/MTPA EA B  $           937.22 22.0%  $           731.03 N/A N/A
CCH-UM24-05-70K Subject to Min Order Qty:  1 ASSY MODULE CCH LC/MTP 62.5 UNIVERSAL EA B  $           754.04 22.0%  $           588.15 N/A N/A
CCH-UM24-05-70T Subject to Min Order Qty:  1 CCH MOD 24F SX+ LCDUP/MTPM SHUTTERED EA B  $           812.95 22.0%  $           634.10 N/A N/A
CCH-UM24-05-93Q Subject to Min Order Qty:  1 CCH MOD 24F ESX+ LCDUP/MTPM SHUTTERED EA B  $           946.27 22.0%  $           738.09 N/A N/A
CCH-UM24-05-93T Subject to Min Order Qty:  1 CCH MODULE 24F OM3 LCDUP-MTPM EA B  $           851.65 22.0%  $           664.29 N/A N/A
CCH-UMB-6CD6CE1132 Subject to Min Order Qty:  1 SPLITTER MODULE,G3,1X32 SHORT OUTPUT EA B  $        1,754.55 22.0%  $        1,368.55 N/A N/A
CCML12-39 Subject to Min Order Qty:  0 MODULE SC OM1, L-HAND, 12F EA B  $           170.33 22.0%  $           132.86 N/A N/A
CCML12-3C Subject to Min Order Qty:  1 MODULE SC SM, L-HAND, CLEAR, 12F EA B  $           180.80 22.0%  $           141.02 N/A N/A
CCML12-A8 Subject to Min Order Qty:  0 MODULE LC DUP, L-HAND, OM1,12F EA B  $           174.69 22.0%  $           136.26 N/A N/A
CCML12-A9 Subject to Min Order Qty:  0 MODULE LC DUP, L-HAND, SM, 12F EA B  $           187.35 22.0%  $           146.13 N/A N/A
CCMR12-39 Subject to Min Order Qty:  1 MODULE SC OM1, R-HAND, MM, 12F EA B  $           170.33 22.0%  $           132.86 N/A N/A
CCMR12-3C Subject to Min Order Qty:  1 MODULE SC SM, R-HAND, CLEAR, 12F EA B  $           180.80 22.0%  $           141.02 N/A N/A
CCMR12-A9 Subject to Min Order Qty:  1 MODULE LC DUP, R-HAND, SM, 12F EA B  $           187.35 22.0%  $           146.13 N/A N/A
CCS-01U Subject to Min Order Qty:  1 CONNECTOR SHELF W/BLANK CCH PANELS EA B  $           140.20 22.0%  $           109.36 N/A N/A
CCS-01U-SLK Subject to Min Order Qty:  1 CCS FIBER CONNECTOR SLACK STORAGE SHELF EA B  $           107.62 22.0%  $             83.94 N/A N/A
CCS-03U Subject to Min Order Qty:  1 CLOSET CONN/SPLICE HSG F/4 .2 TRAYS EA B  $           292.60 22.0%  $           228.23 N/A N/A
CCS-03U-F Subject to Min Order Qty:  1 CLOSET CONN/SPLICE HSG F/2 .4 TRAYS EA B  $           292.60 22.0%  $           228.23 N/A N/A
CCS-LBL-PNL Subject to Min Order Qty:  1 KIT, LABEL PLATE, CCS-01U EA B  $             45.53 22.0%  $             35.51 N/A N/A
CDF-01U-23-BKT Subject to Min Order Qty:  1 MOUNTING EARS, 23", FOR 1U SIZE UNIT EA B  $             11.71 22.0%  $               9.13 N/A N/A
CDF-02U-24-BKT Subject to Min Order Qty:  1 MOUNTING EARS, 24", FOR 2U SIZE UNIT EA B  $             13.64 22.0%  $             10.64 N/A N/A
CDF-03U-23-BKT Subject to Min Order Qty:  1 MOUNTING EARS, 23", FOR 3U SIZE UNIT EA B  $             31.96 22.0%  $             24.93 N/A N/A
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CDF-03U-24-BKT Subject to Min Order Qty:  1 MOUNTING EARS, 24", FOR 3U SIZE UNIT EA B  $             15.75 22.0%  $             12.29 N/A N/A
CDF-04U-24-BKT Subject to Min Order Qty:  1 MOUNTING EARS, 24", FOR 4U SIZE UNIT EA B  $             50.56 22.0%  $             39.44 N/A N/A
CDF-05U-23-BKT Subject to Min Order Qty:  1 MOUNTING EARS, 23", FOR 5U SIZE UNIT EA B  $             50.40 22.0%  $             39.31 N/A N/A
CDF-2U-L08E3FS Subject to Min Order Qty:  1 ZERO-U BKT, FLAT, SINGLE MTP 2U LEFT EA B  $           265.16 22.0%  $           206.82 N/A N/A
CDF-2U-R08E3FS Subject to Min Order Qty:  1 ZERO-U BKT, FLAT SINGLE MTP 2U RIGHT EA B  $           265.16 22.0%  $           206.82 N/A N/A
CDF-CJT-01U-19 Subject to Min Order Qty:  1 JUMPER TROUGH, 1U, 19"" EA B  $             69.71 22.0%  $             54.37 N/A N/A
CDF-CJT-02U-19 Subject to Min Order Qty:  1 JUMPER TROUGH, 2U, 19"" EA B  $             89.62 22.0%  $             69.90 N/A N/A
CDF-ER-7A-19 Subject to Min Order Qty:  1 19-IN ALUMINUM FRAME AND JUMPER TROUGH EA B  $           338.33 22.0%  $           263.90 N/A N/A
CDF-HUB-05 Subject to Min Order Qty:  1 HUB, SLACK STORAGE, CDF-IBU EA B  $             34.05 22.0%  $             26.56 N/A N/A
CDF-IBU-7-10 Subject to Min Order Qty:  1 ASSY, CDF-IBU-7-10 EA B  $           425.49 22.0%  $           331.88 N/A N/A
CDF-IBU-7-6 Subject to Min Order Qty:  1 INTER-BAY UNIT, 7-FT, 6" EA B  $           387.27 22.0%  $           302.07 N/A N/A
CDF-IBU-CVR-10 Subject to Min Order Qty:  1 COVER, INTER-BAY STORAGE UNIT, 7-FT, 10" EA B  $           256.00 22.0%  $           199.68 N/A N/A
CDF-IBU-CVR-6 Subject to Min Order Qty:  1 COVER, INTER-BAY STORAGE UNIT, 7-FT, 6" EA B  $           191.64 22.0%  $           149.48 N/A N/A
CDF-RJ06-BKT Subject to Min Order Qty:  1 BKT,F/6 SIZE ZERO RJ CLIP,7'FRAME EA B  $             46.58 22.0%  $             36.33 N/A N/A
CDF-RJ07-BKT Subject to Min Order Qty:  1 BKT, F/7 SIZE ZERO RJ CLIP,7'FRAME EA B  $             47.49 22.0%  $             37.04 N/A N/A
CDF-RJ12-BKT Subject to Min Order Qty:  1 BRACKET FOR 12, SIZE ZERO PLUGS, U-CLIP EA B  $             55.89 22.0%  $             43.59 N/A N/A
CDF-RJ18-BKT Subject to Min Order Qty:  1 BKT,F/18 SIZE ZERO RJ CLIP,7'FRAME EA B  $             77.76 22.0%  $             60.65 N/A N/A
CDF-RJ-BKT Subject to Min Order Qty:  1 KIT, FRAME MOUNT BRKT, RJ CLIP EA B  $             25.05 22.0%  $             19.54 N/A N/A
CEM Subject to Min Order Qty:  0 Central Ethernet Module - CEM EA B  $           700.00 22.0%  $           546.00 N/A N/A
CEN-BK2 Subject to Min Order Qty:  1 KIT, POLE MNT, CEN/OCC EA B  $           143.76 22.0%  $           112.13 N/A N/A
CEU Subject to Min Order Qty:  0 Central Ethernet Unit - CEU EA B  $           700.00 22.0%  $           546.00 N/A N/A
CH-900-12KIT Subject to Min Order Qty:  1 12-1F SCUPC/XXX 3M DIFFERENT COLOR EA B  $           149.29 22.0%  $           116.45 N/A N/A
CHECKPOINT PRO Subject to Min Order Qty:  1 FIBER IDENTIFIER WITH INDICATOR EA B  $        3,074.55 22.0%  $        2,398.15 N/A N/A
CH-LC900-12KIT Subject to Min Order Qty:  0 12-1F LCUPC/XXX     3M DIFFERENT COLOR EA B  $           176.65 22.0%  $           137.79 N/A N/A
CJH-02U Subject to Min Order Qty:  1 SPLICE MODULE HSG, 2U, F/4 .2" TRAYS EA B  $           232.78 22.0%  $           181.57 N/A N/A
CJH-02U-F Subject to Min Order Qty:  1 SPLICE MODULE, 2U, F/3 .4" TRAYS EA B  $           208.95 22.0%  $           162.98 N/A N/A
CJH-03U Subject to Min Order Qty:  1 SPLICE MODULE, 3U, F/8 .2" TRAYS EA B  $           252.15 22.0%  $           196.68 N/A N/A
CJP-01U Subject to Min Order Qty:  1 CLOSET JUMPER MANAGEMENT PANEL, 1U EA B  $             76.76 22.0%  $             59.87 N/A N/A
CJP-01U-P Subject to Min Order Qty:  1 CLOSET JUMP MANAGEMENT PNL,1U,PRE ROHS EA B  $             89.49 22.0%  $             69.80 N/A N/A
CJP-02U Subject to Min Order Qty:  1 CLOSET JUMPER MANAGEMENT PANEL, 2U EA B  $             88.55 22.0%  $             69.07 N/A N/A
CJP-02U-P Subject to Min Order Qty:  1 CLOSET JUMPER MANAGEMENT PNL,2U,PRETIUM EA B  $             92.49 22.0%  $             72.14 N/A N/A
CJP-03U Subject to Min Order Qty:  1 CLOSET JUMPER MANAGEMENT PANEL, 3U EA B  $             95.56 22.0%  $             74.54 N/A N/A
CLEANER-PORT-2.5 Subject to Min Order Qty:  1 9392 - SINGLE-FIBER PORT CLEANER, 2.5 MM EA B  $             98.09 22.0%  $             76.51 N/A N/A
CLEANER-PORT-LC Subject to Min Order Qty:  1 9393- SINGLE-FIBER PORT CLEANER,1.25  MM EA B  $             98.09 22.0%  $             76.51 N/A N/A
CLEANER-PORT-OTAP Subject to Min Order Qty:  1 9394 -SINGLE-FIBER PORT CLEANER, OPTITAP EA B  $           108.45 22.0%  $             84.59 N/A N/A
CLEANER-UNIV-CASS Subject to Min Order Qty:  1 UNIVERSAL CLEANING CASSETTE EA B  $           106.44 22.0%  $             83.02 N/A N/A
CLEAN-STICKS-125 Subject to Min Order Qty:  5 CLEANING STICKS- 1.25MM CONNETOR 10/PK PK B  $             26.45 22.0%  $             20.63 N/A N/A
CLEAN-STICKS-250 Subject to Min Order Qty:  5 CLEANING STICKS- 2.5MM CONNECTOR, 10/PK PK B  $             26.45 22.0%  $             20.63 N/A N/A
CLSSC-01U Subject to Min Order Qty:  0 CLOSET CONN, HSG, 1U (F/2 PANELS) CLSSC EA B  $           288.55 22.0%  $           225.07 N/A N/A
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CLSSC-02U Subject to Min Order Qty:  0 CLOSET CONN, HSG, 2U (F/4 PANELS) CLSSC EA B  $           343.11 22.0%  $           267.63 N/A N/A
CLSSC-03U Subject to Min Order Qty:  0 CLOSET CONN, HSG, 3U (F/6 PANELS) CLSSC EA B  $           389.56 22.0%  $           303.86 N/A N/A
CLSSC-04U Subject to Min Order Qty:  0 CLOSET CONN, HSG, 4U (F/12 PANELS) CLSSC EA B  $           437.22 22.0%  $           341.03 N/A N/A
CLSSC4-SIDEPNL Subject to Min Order Qty:  1 KIT, SIDE COVER, CCH-04U, CLASSIC EA B  $             22.69 22.0%  $             17.70 N/A N/A
CLSSC4-TOP-CVR Subject to Min Order Qty:  1 COVER,PATCH FIELD,CCH-03U & 04U,CLASSIC EA B  $             60.18 22.0%  $             46.94 N/A N/A
CLSSC4-UCC-KIT Subject to Min Order Qty:  1 UNIVERSAL CABLE CLAMP KIT, CLASSIC EA B  $             37.64 22.0%  $             29.36 N/A N/A
C-MIC-012 Subject to Min Order Qty:  1 CAB, MTD, INT CNTR, 12F EA B  $           177.98 22.0%  $           138.82 N/A N/A
C-MIC-024 Subject to Min Order Qty:  1 CAB, MTD, INT CNTR, 24F EA B  $           243.20 22.0%  $           189.70 N/A N/A
C-MIC-024-FTTB Subject to Min Order Qty:  1 C-MIC FTTB 2U RACKMOUNT UNIT EA B  $           243.20 22.0%  $           189.70 N/A N/A
CML12M12-A9-1RH000 Subject to Min Order Qty:  1 LF MOD STD 12F LCDUP CER SM 1M MIC PGTL EA B  $           509.09 22.0%  $           397.09 N/A N/A
CP-200-2Z0 Subject to Min Order Qty:  45 CP-200 ENCLOSURE, 2 LN, W/SPD 356-XY EA B  $             15.69 22.0%  $             12.24 N/A N/A
CP-600-6Z0 Subject to Min Order Qty:  14 CP-600, 6 LN, SPD 356-XY EA B  $             85.16 22.0%  $             66.42 N/A N/A
CPP-01U Subject to Min Order Qty:  1 CLOSET PATCH PANEL,1U (F/2 PANELS) EA B  $           166.87 22.0%  $           130.16 N/A N/A
CPP-01U-PNL Subject to Min Order Qty:  1 CCP-01U PATCH PANEL EA B  $             65.98 22.0%  $             51.46 N/A N/A
CPP-03U-RECESS-KIT Subject to Min Order Qty:  1 RECESSING BRACKETS FOR CPP-03U EA B  $             28.13 22.0%  $             21.94 N/A N/A
CPP-04U-RECESS-KIT Subject to Min Order Qty:  1 RECESSING BRACKETS FOR CPP-04U, ROHS EA B  $             28.87 22.0%  $             22.52 N/A N/A
CPP-FAN-BKT Subject to Min Order Qty:  1 BTF BRACKET FOR CPP-01U/02U EA B  $             10.51 22.0%  $               8.20 N/A N/A
CPP-ITM-PNL Subject to Min Order Qty:  1 3CP-01U PATCH PANEL FOR ITM EA B  $             97.33 22.0%  $             75.92 N/A N/A
CPP-M3-01U Subject to Min Order Qty:  1 CPP-M3-01U PATCH PANEL EA B  $             86.33 22.0%  $             67.34 N/A N/A
CPP-SSR-BKT Subject to Min Order Qty:  1 STRAIN RELIEF BRACKET FOR CPP-03U/04U EA B  $             19.60 22.0%  $             15.29 N/A N/A
CPP-UCC-KIT Subject to Min Order Qty:  1 UCC KIT FOR CPP-01U AND CPP-02U, ROHS EA B  $             18.73 22.0%  $             14.61 N/A N/A
CRT-001 Subject to Min Order Qty:  1 CONNECTOR REMOVAL TOOL EA B  $           116.78 22.0%  $             91.09 N/A N/A
CSH-03U Subject to Min Order Qty:  1 CLOSET SPLC HSG, 3U,.2 TRAYS EA B  $           263.05 22.0%  $           205.18 N/A N/A
CSH-03U-F Subject to Min Order Qty:  1 CLOSET SPLC HSG, 3U, .4 TRAYS EA B  $           263.05 22.0%  $           205.18 N/A N/A
CSH-03U-F-P Subject to Min Order Qty:  6 CLOSET SPLC HSG,3U,.4 TRAYS,GM GRAY EA B  $           289.36 22.0%  $           225.70 N/A N/A
CSH-03U-P Subject to Min Order Qty:  1 CLOSET SPLC HSG,3U,.2 TRAYS,GM GRAY EA B  $           289.36 22.0%  $           225.70 N/A N/A
CSH-05U Subject to Min Order Qty:  1 CLOSET SPLC HSG,  5U,  .2 TRAYS EA B  $           320.45 22.0%  $           249.95 N/A N/A
CSH-05U-F Subject to Min Order Qty:  1 CLOSET SPLC HSG,5U,.4 TRAYS EA B  $           312.55 22.0%  $           243.79 N/A N/A
CSH-05U-F-P Subject to Min Order Qty:  4 CLOSET SPLC HSG, 5U, .4 TRAYS, GM GRAY EA B  $           305.98 22.0%  $           238.66 N/A N/A
CSH-05U-P Subject to Min Order Qty:  1 CLOSET SPLC HSG,5U,.2 TRAYS,GM GRAY EA B  $           346.71 22.0%  $           270.43 N/A N/A
D7575E4TPNDDU250F Subject to Min Order Qty:  1 Plug and Play EA B  $      18,691.35 22.0%  $      14,579.25 N/A N/A
D9090E4GPNDDU250F Subject to Min Order Qty:  1 Plug and Play EA B  $      10,399.53 22.0%  $        8,111.63 N/A N/A
DCH-06U-EMC Subject to Min Order Qty:  1 DISTRIBUTION CONNECTOR HSG,06U,NO LOGO EA B  $           657.13 22.0%  $           512.56 N/A N/A
DLS-B000-A2G7-85 Subject to Min Order Qty:  1 DESKLINK, W/1 SC MM DUP 50UM, WHITE EA B  $             26.96 22.0%  $             21.03 N/A N/A
DLS-CPC-B000-85 Subject to Min Order Qty:  1 DESKLINK, BLANK COPPER, WHITE EA B  $               2.69 22.0%  $               2.10 N/A N/A
DLS-CPF-A4A8-85 Subject to Min Order Qty:  1 DESKLINK, W/2 LC DUP, CER, WHITE EA B  $             31.31 22.0%  $             24.42 N/A N/A
DLS-CPF-A4D3-85 Subject to Min Order Qty:  1 DESKLINK, W/2 LC DUP 50UM, WHITE EA B  $             31.31 22.0%  $             24.42 N/A N/A
DLS-CPF-B000-85 Subject to Min Order Qty:  1 DESKLINK, BLANK FIBER, WHITE EA B  $               3.24 22.0%  $               2.53 N/A N/A
DLS-FRM-85 Subject to Min Order Qty:  1 DESKLINK BASE & LABEL KIT, WHITE EA B  $               8.11 22.0%  $               6.33 N/A N/A
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DLS-LBL-35 Subject to Min Order Qty:  1 DESKLINK LABEL KIT, ASH EA B  $               4.25 22.0%  $               3.32 N/A N/A
E050502Q5120017F Subject to Min Order Qty:  1 JUMPERS EA B  $             58.44 22.0%  $             45.58 N/A N/A
E050502Q5120044F Subject to Min Order Qty:  1 JUMPERS EA B  $             76.09 22.0%  $             59.35 N/A N/A
E050502Q5120050F Subject to Min Order Qty:  1 JUMPERS EA B  $             80.00 22.0%  $             62.40 N/A N/A
E050502Q5120062F Subject to Min Order Qty:  1 JUMPERS EA B  $             87.82 22.0%  $             68.50 N/A N/A
E050502T5116002M Subject to Min Order Qty:  1 JUMPERS EA B  $             50.45 22.0%  $             39.35 N/A N/A
E050502T5116003M Subject to Min Order Qty:  1 JUMPERS EA B  $             51.98 22.0%  $             40.54 N/A N/A
E050502T5116004M Subject to Min Order Qty:  1 JUMPERS EA B  $             53.51 22.0%  $             41.74 N/A N/A
E050502T5120001M Subject to Min Order Qty:  1 JUMPERS EA B  $             48.80 22.0%  $             38.06 N/A N/A
E050502T5120002M Subject to Min Order Qty:  1 JUMPERS EA B  $             50.24 22.0%  $             39.19 N/A N/A
E050502T5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             51.69 22.0%  $             40.32 N/A N/A
E050502T5120004M Subject to Min Order Qty:  1 JUMPERS EA B  $             53.15 22.0%  $             41.46 N/A N/A
E050502T5120005F Subject to Min Order Qty:  1 JUMPERS EA B  $             49.56 22.0%  $             38.66 N/A N/A
E050502T5120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             54.60 22.0%  $             42.59 N/A N/A
E050502T5120006F Subject to Min Order Qty:  1 JUMPERS EA B  $             50.02 22.0%  $             39.02 N/A N/A
E050502T5120006M Subject to Min Order Qty:  1 JUMPERS EA B  $             56.04 22.0%  $             43.71 N/A N/A
E050502T5120007M Subject to Min Order Qty:  1 JUMPERS EA B  $             57.47 22.0%  $             44.83 N/A N/A
E050502T5120008M Subject to Min Order Qty:  1 JUMPERS EA B  $             58.95 22.0%  $             45.98 N/A N/A
E050502T5120009F Subject to Min Order Qty:  1 JUMPERS EA B  $             51.33 22.0%  $             40.04 N/A N/A
E050502T5120009M Subject to Min Order Qty:  1 JUMPERS EA B  $             60.38 22.0%  $             47.10 N/A N/A
E050502T5120010M Subject to Min Order Qty:  1 JUMPERS EA B  $             61.84 22.0%  $             48.24 N/A N/A
E050502T5120012F Subject to Min Order Qty:  1 JUMPERS EA B  $             52.65 22.0%  $             41.07 N/A N/A
E050502T5120013M Subject to Min Order Qty:  1 JUMPERS EA B  $             66.18 22.0%  $             51.62 N/A N/A
E050502T5120014M Subject to Min Order Qty:  1 JUMPERS EA B  $             67.60 22.0%  $             52.73 N/A N/A
E050502T5120015F Subject to Min Order Qty:  1 JUMPERS EA B  $             53.98 22.0%  $             42.10 N/A N/A
E050502T5120020F Subject to Min Order Qty:  1 JUMPERS EA B  $             56.18 22.0%  $             43.82 N/A N/A
E050502T5120030F Subject to Min Order Qty:  1 JUMPERS EA B  $             60.58 22.0%  $             47.25 N/A N/A
E050502T5120039F Subject to Min Order Qty:  1 JUMPERS EA B  $             64.55 22.0%  $             50.35 N/A N/A
E050502T5120070F Subject to Min Order Qty:  1 JUMPERS EA B  $             78.22 22.0%  $             61.01 N/A N/A
E055702Q5120032F Subject to Min Order Qty:  1 JUMPERS EA B  $             64.65 22.0%  $             50.43 N/A N/A
E055702Q5120035F Subject to Min Order Qty:  1 JUMPERS EA B  $             66.64 22.0%  $             51.98 N/A N/A
E055702Q5120038F Subject to Min Order Qty:  1 JUMPERS EA B  $             68.58 22.0%  $             53.49 N/A N/A
E055702Q5120041F Subject to Min Order Qty:  1 JUMPERS EA B  $             70.55 22.0%  $             55.03 N/A N/A
E055702Q5120044F Subject to Min Order Qty:  1 JUMPERS EA B  $             72.51 22.0%  $             56.56 N/A N/A
E055702Q5120047F Subject to Min Order Qty:  1 JUMPERS EA B  $             74.45 22.0%  $             58.07 N/A N/A
E055702Q5120050F Subject to Min Order Qty:  1 JUMPERS EA B  $             76.42 22.0%  $             59.61 N/A N/A
E055702T5120001M Subject to Min Order Qty:  1 JUMPERS EA B  $             45.22 22.0%  $             35.27 N/A N/A
E055702T5120002M Subject to Min Order Qty:  1 JUMPERS EA B  $             46.67 22.0%  $             36.40 N/A N/A
E055702T5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             48.11 22.0%  $             37.53 N/A N/A
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E055702T5120004M Subject to Min Order Qty:  1 JUMPERS EA B  $             49.58 22.0%  $             38.67 N/A N/A
E055702T5120007M Subject to Min Order Qty:  1 JUMPERS EA B  $             53.91 22.0%  $             42.05 N/A N/A
E055702T5120008M Subject to Min Order Qty:  1 JUMPERS EA B  $             55.36 22.0%  $             43.18 N/A N/A
E055702T5120010M Subject to Min Order Qty:  1 JUMPERS EA B  $             58.25 22.0%  $             45.44 N/A N/A
E575702Q5120017F Subject to Min Order Qty:  1 JUMPERS EA B  $             51.33 22.0%  $             40.04 N/A N/A
E575702Q5120020F Subject to Min Order Qty:  1 JUMPERS EA B  $             53.29 22.0%  $             41.57 N/A N/A
E575702Q5120026F Subject to Min Order Qty:  1 JUMPERS EA B  $             57.20 22.0%  $             44.62 N/A N/A
E575702Q5120029F Subject to Min Order Qty:  1 JUMPERS EA B  $             59.18 22.0%  $             46.16 N/A N/A
E575702Q5120032F Subject to Min Order Qty:  1 JUMPERS EA B  $             61.11 22.0%  $             47.67 N/A N/A
E575702T5120003M Subject to Min Order Qty:  1 JUMPERS EA B  $             44.58 22.0%  $             34.77 N/A N/A
E575702T5120005M Subject to Min Order Qty:  1 JUMPERS EA B  $             47.49 22.0%  $             37.04 N/A N/A
E575702T5120009M Subject to Min Order Qty:  1 JUMPERS EA B  $             53.27 22.0%  $             41.55 N/A N/A
E575702T5120012M Subject to Min Order Qty:  1 JUMPERS EA B  $             57.60 22.0%  $             44.93 N/A N/A
E575702T5120015M Subject to Min Order Qty:  1 JUMPERS EA B  $             61.95 22.0%  $             48.32 N/A N/A
E575702T5120020F Subject to Min Order Qty:  1 JUMPERS EA B  $             49.07 22.0%  $             38.27 N/A N/A

EA-860M-AU MA860 WLAN module supporting 1-4 AP 802.11a and 1-4 AP 802.11 b/g with AWS 
and UMTS Support EA B  $        2,630.00 22.0%  $        2,051.40 N/A N/A

EA-ANT-600-6G-OMN Wide band ant for 600-2500 CP, 5100-6000 VP EA B  $           155.00 22.0%  $           120.90 N/A N/A
EA-SC-450 Applicable to GE orders only. System Controller unit for MA1000/MA2000 DAS units; EA B  $        5,500.00 22.0%  $        4,290.00 N/A N/A
EA-SCU-8 GE SCU with 8 ANT ports for WMTS, Mobile, IF, EoC EA B  $        3,000.00 22.0%  $        2,340.00 N/A N/A
EA-SCU-8-P GE SCU with 8 ANT ports for WMTS, Mobile, IF, EoC; for governmental customers 

only EA B  $        3,000.00 22.0%  $        2,340.00 N/A N/A
EA-SMU-WM-WF-CL-1 Service Mux Unit for WMTS Cellular,PCS,WiFi b/g and 1 port EA B  $           286.00 22.0%  $           223.08 N/A N/A
EA-WB-B4U Wide Band Base 4 Unit supporting 4 RHU EA B  $        4,220.00 22.0%  $        3,291.60 N/A N/A
EA-WB-B8U Wide Band Base 8 Unit supporting 8 RHU EA B  $        7,730.00 22.0%  $        6,029.40 N/A N/A
EA-WCE-AU MobileAccess WiFiCoverage Expander Module with AWS and UMTS support EA B  $           214.00 22.0%  $           166.92 N/A N/A
EA-WMTS-RIM-1400 RX interface module for WMTS SB,1400Mhz supporting 4 BU 8 p EA B  $        4,320.00 22.0%  $        3,369.60 N/A N/A
EA-WMTS-RIM-EXP-16 RIM Expansion box for WMTS 600Mhz supporting 16 RX EA B  $           500.00 22.0%  $           390.00 N/A N/A
EA-WMTS-RIM-MAIN RX interface module for WMTS SB,600Mhz supporting 4 BU 8 p EA B  $        2,880.00 22.0%  $        2,246.40 N/A N/A
EA-WMTS-RU-GECH-4 WMTS RHU Channelized 4 ports EA B  $        2,880.00 22.0%  $        2,246.40 N/A N/A
EA-WMTS-SHU-4 Single band 600 WMTS RHU FH 4 ports EA B  $        2,570.00 22.0%  $        2,004.60 N/A N/A
ECL-BAY-7 Subject to Min Order Qty:  1 ECLIPSE 7' BAY EA B  $           672.49 22.0%  $           524.54 N/A N/A
ECL-C4U Subject to Min Order Qty:  1 CONNECTOR HOUSING, BLANK PANELS, ECL EA B  $           358.96 22.0%  $           279.99 N/A N/A
ECL-C4U-48A9 Subject to Min Order Qty:  1 CONNECTOR HSG, ECL 48F, LC DUP, UPC EA B  $           762.09 22.0%  $           594.43 N/A N/A
ECL-CP06-21 Subject to Min Order Qty:  2 6F PANEL, FCAPC, ECL EA B  $             83.33 22.0%  $             65.00 N/A N/A
ECL-CP06-6C Subject to Min Order Qty:  1 6F PANEL, SCAPC CER, ECL EA B  $             63.69 22.0%  $             49.68 N/A N/A
ECL-CP12-59 Subject to Min Order Qty:  1 12F PANEL, SC UPC DUPLEX SLVS EA B  $             86.05 22.0%  $             67.12 N/A N/A
ECL-CP12-D9 Subject to Min Order Qty:  2 12F PANEL, SC APC DUPLEX SLVS EA B  $           100.78 22.0%  $             78.61 N/A N/A
ECL-CP-SCPARK Subject to Min Order Qty:  1 ASSY, FINAL, PANEL, ECL, PARKING EA B  $             12.42 22.0%  $               9.69 N/A N/A
ECL-GEN3-U8-MH4U Subject to Min Order Qty:  1 ECLIPSE HARDWARE GEN III 288-MOD HOUSING EA B  $        1,068.05 22.0%  $           833.08 N/A N/A
ECL-IBU-7-1 Subject to Min Order Qty:  1 ECLIPSE IBU W/2U JUMPER TROUGH EA B  $           456.60 22.0%  $           356.15 N/A N/A
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ECL-J1U Subject to Min Order Qty:  1 ECLIPSE JUMPER MANAGEMENT PANEL, 1U EA B  $           114.05 22.0%  $             88.96 N/A N/A
ECL-S4U Subject to Min Order Qty:  1 ECL SPLICE MODULE HSG, .2 HIGH TRAYS EA B  $           343.05 22.0%  $           267.58 N/A N/A
ECL-S4U-F Subject to Min Order Qty:  1 ECL SPLICE MODULE HSG, .4 HIGH TRAYS EA B  $           459.98 22.0%  $           358.78 N/A N/A
ECL-UMB-MOD Subject to Min Order Qty:  1 ASSY, FINAL, MODULE, ECL, 1X32 EA B  $             36.36 22.0%  $             28.36 N/A N/A
ECL-W3P Subject to Min Order Qty:  1 WALL MNT, ECLIPSE, W3P EA B  $           268.62 22.0%  $           209.52 N/A N/A
ECM-UM12-04-89G Subject to Min Order Qty:  1 EDGE UNIV MOD 12F LCDUP/MTPA SM EA B  $           506.00 22.0%  $           394.68 N/A N/A
ECM-UM12-05-93Q Subject to Min Order Qty:  1 EDGE MODULE 12F OM4  LCDUP-MTPM EA B  $           507.78 22.0%  $           396.07 N/A N/A
ECM-UM12-05-93T Subject to Min Order Qty:  1 EDGE UNIV MOD 12F LCDUP/MTP SX+ EA B  $           462.33 22.0%  $           360.62 N/A N/A
ECM-UM48-93-93Q Subject to Min Order Qty:  1 ADV OPT 2X3 MOD 24F MTP-M/MTP-M OM4 EA B  $        2,115.78 22.0%  $        1,650.31 N/A N/A
EDC-02P-NH Subject to Min Order Qty:  1 ENV DIST CENTER -2 CCH PNL  NO HOLES EA B  $           427.96 22.0%  $           333.81 N/A N/A
EDC-06P-NH Subject to Min Order Qty:  1 ENVIRONMENTAL DIST CENTER, 6 PANEL EA B  $           552.76 22.0%  $           431.15 N/A N/A
EDC-12P-NH Subject to Min Order Qty:  1 ENVR DIST CNTR, 12 PANEL, NO-HOLES EA B  $           692.65 22.0%  $           540.27 N/A N/A
EDC-2EC-KIT Subject to Min Order Qty:  1 CONDUIT FITTING KIT FOR EDC EA B  $             28.44 22.0%  $             22.18 N/A N/A
EDC-2N4-KIT Subject to Min Order Qty:  1 TWO NEMA4 CONDUIT FITTINGS EA B  $             99.11 22.0%  $             77.31 N/A N/A
EDC-2WT-KIT Subject to Min Order Qty:  1 WATERTIGHT .5-1 INCH COMPRSN FITNG KIT EA B  $             49.00 22.0%  $             38.22 N/A N/A
EDGE-01U Subject to Min Order Qty:  1 PRETIUM EDGE 1U HOUSING EA B  $           566.20 22.0%  $           441.64 N/A N/A
EDGE-01U-EMOD Subject to Min Order Qty:  1 1U EDGE LOW-PROFILE BRACKET EA B  $           181.82 22.0%  $           141.82 N/A N/A
EDGE-01U-FP Subject to Min Order Qty:  1 EDGE 1U FIXED TRAY, W/MOUTING PLATE EA B  $           327.27 22.0%  $           255.27 N/A N/A
EDGE-01U-SP Subject to Min Order Qty:  1 EDGE 1U 144F SLIDING TRAY, MOUTING PLATE EA B  $           566.20 22.0%  $           441.64 N/A N/A
EDGE-02U Subject to Min Order Qty:  1 PRETIUM EDGE 2U HOUSING EA B  $           853.60 22.0%  $           665.81 N/A N/A
EDGE-04U Subject to Min Order Qty:  1 PRETIUM EDGE 4U HOUSING EA B  $        1,130.24 22.0%  $           881.59 N/A N/A
EDGE-BKT-LR-2RU Subject to Min Order Qty:  1 EDGE LADDER RACK BKT, 2 RACK U EA B  $           217.02 22.0%  $           169.28 N/A N/A
EDGE-BKT-LR-4RU Subject to Min Order Qty:  1 EDGE LADDER RACK BKT,4 RACK U EA B  $           260.42 22.0%  $           203.13 N/A N/A
EDGE-BKT-WT-2RU Subject to Min Order Qty:  1 EDGE WIRE TRAY BKT,2 RACK U. EA B  $           223.73 22.0%  $           174.51 N/A N/A
EDGE-BKT-WT-4RU Subject to Min Order Qty:  1 EDGE WIRE TRAY BKT,4 RACK U. EA B  $           268.47 22.0%  $           209.41 N/A N/A
EDGE-CCHBKT-2 Subject to Min Order Qty:  1 CCH PNL BRKT,FOR 2 PRETIUM EDGE MODULES EA B  $             52.25 22.0%  $             40.76 N/A N/A
EDGE-CDF-RJ04-BKT Subject to Min Order Qty:  1 EDGE 4 POS UNIVERSAL CRADLE BRACKET KIT EA B  $             58.15 22.0%  $             45.36 N/A N/A
EDGE-CDF-RJ12-BKT Subject to Min Order Qty:  1 EDGE 12 POS UNIVERSAL CRADLE BRACKET KIT EA B  $             84.98 22.0%  $             66.28 N/A N/A
EDGE-CP24-90 Subject to Min Order Qty:  1 EDGE MTP PANEL W/ 2 BLK SM ADPTRS EA B  $             83.45 22.0%  $             65.09 N/A N/A
EDGE-CP24-E3 Subject to Min Order Qty:  1 EDGE MTP PANEL W/ 2 AQUA MM ADPTRS EA B  $             83.45 22.0%  $             65.09 N/A N/A
EDGE-CP48-90 Subject to Min Order Qty:  1 EDGE MTP PANEL W/ 4 BLK SM ADPTRS EA B  $           147.80 22.0%  $           115.28 N/A N/A
EDGE-CP48-E3 Subject to Min Order Qty:  1 EDGE MTP PANEL W/ 4 AQUA MM ADPTRS EA B  $           147.80 22.0%  $           115.28 N/A N/A
EDGE-CP72-U1 Subject to Min Order Qty:  1 EDGE 72F MTP PANELS SMF/UPC EA B  $           218.18 22.0%  $           170.18 N/A N/A
EDGE-CP72-U3 Subject to Min Order Qty:  1 EDGE 72F MTP PANELS OM3/OM4 EA B  $           218.18 22.0%  $           170.18 N/A N/A
EDGE-CS12-AD Subject to Min Order Qty:  1 EDGE SPLICE CASSETTE,  LCPC EA B  $           182.40 22.0%  $           142.27 N/A N/A
EDGE-CS12-AD-P00QE Subject to Min Order Qty:  1 EDGE SPLICE CASS, OM4 SINGLE FIBER EA B  $           573.45 22.0%  $           447.29 N/A N/A
EDGE-CS12-AD-P00QJ Subject to Min Order Qty:  1 EDGE SPLICE CASS, OM4 RIBB CLSSC EA B  $           558.91 22.0%  $           435.95 N/A N/A
EDGE-CS12-AD-P00QU Subject to Min Order Qty:  1 EDGE SPLICE CASS, OM4 RIBB UNVSL EA B  $           558.91 22.0%  $           435.95 N/A N/A
EDGE-CS12-AE Subject to Min Order Qty:  1 EDGE SPLICE CASSETTE,  LCUPC EA B  $           202.36 22.0%  $           157.84 N/A N/A
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EDGE-CS12-AE-P00RE Subject to Min Order Qty:  1 EDGE SPLICE CASS, SM UPC SINGLE FIBER EA B  $           593.85 22.0%  $           463.20 N/A N/A
EDGE-CS12-AE-P00RJ Subject to Min Order Qty:  1 EDGE SPLICE CASS, SM UPC RIBB CLSSC EA B  $           579.31 22.0%  $           451.86 N/A N/A
EDGE-CS12-AE-P00RU Subject to Min Order Qty:  1 EDGE SPLICE CASS, SM UPC RIBB UNVSL EA B  $           579.31 22.0%  $           451.86 N/A N/A
EDGE-CS12-AF Subject to Min Order Qty:  1 EDGE SPLICE CASSETTE,  LCAPC EA B  $           226.47 22.0%  $           176.65 N/A N/A
EDGE-CS12-AF-P00RE Subject to Min Order Qty:  1 EDGE SPLICE CASS, SM APC SINGLE FIBER EA B  $           693.24 22.0%  $           540.73 N/A N/A
EDGE-CS12-AF-P00RJ Subject to Min Order Qty:  1 EDGE SPLICE CASS, SM APC RIBB CLSSC EA B  $           678.69 22.0%  $           529.38 N/A N/A
EDGE-CS12-AF-P00RU Subject to Min Order Qty:  1 EDGE SPLICE CASS, SM APC RIBB UNVSL EA B  $           678.69 22.0%  $           529.38 N/A N/A
EDGE-EMOD-STRN Subject to Min Order Qty:  1 STRAIN RELIEF BRACKET EA B  $             54.55 22.0%  $             42.55 N/A N/A
EDGE-FZB-04U Subject to Min Order Qty:  1 EDGE FIBER ZONE BOX 04U EA B  $        1,254.55 22.0%  $           978.55 N/A N/A
EDGE-SMH Subject to Min Order Qty:  1 EDGE SINGLE MOD HSG EA B  $           135.91 22.0%  $           106.01 N/A N/A
ERFC16 Subject to Min Order Qty:  0 ERFC40 -  Extender RF Cable 16 in EA B  $           400.00 22.0%  $           312.00 N/A N/A
ERFC24 Subject to Min Order Qty:  0 ERFC60 -  Extender RF Cable 24 in EA B  $           400.00 22.0%  $           312.00 N/A N/A
ERFC34 Subject to Min Order Qty:  0 ERFC85 -  Extender RF Cable 34 in EA B  $           400.00 22.0%  $           312.00 N/A N/A
ERFC40 Subject to Min Order Qty:  0 ERFC100 -  Extender RF Cable 40 in EA B  $           400.00 22.0%  $           312.00 N/A N/A
ERFC59 Subject to Min Order Qty:  0 ERFC150 -  Extender RF Cable 59 in EA B  $           400.00 22.0%  $           312.00 N/A N/A
ESM-SM12-04G-R3M Subject to Min Order Qty:  2 ED CLASICO MOD SPL 12F LCDUP/MTPA SM 3M EA B  $           506.00 22.0%  $           394.68 N/A N/A
ESM-SM12-05K-R3M Subject to Min Order Qty:  2 ED SPL MOD, STD WIRING MTP-LC OM1 3M PTL EA B  $           507.78 22.0%  $           396.07 N/A N/A
ESM-SM12-05Q-R3M Subject to Min Order Qty:  2 ED CLASICO MOD SPL 12F LCDUP/XXX MM 3M EA B  $           507.78 22.0%  $           396.07 N/A N/A
ESM-UM12-04G-R3M Subject to Min Order Qty:  2 ED UN MOD SPLICE 12F LCDUP/MTPA SM 3M EA B  $           506.00 22.0%  $           394.68 N/A N/A
ESM-UM12-05K-R3M Subject to Min Order Qty:  2 ED SPL MOD, UNV WIRING MTP-LC OM1 3M PTL EA B  $           507.78 22.0%  $           396.07 N/A N/A
ESM-UM12-05Q-R3M Subject to Min Order Qty:  2 EDGE PIGTAIL UNIV MOD 12F LCDUP/XX MM 3M EA B  $           507.78 22.0%  $           396.07 N/A N/A
ETM-5A-G Subject to Min Order Qty:  1 MODULE PORT TAP EDGE LC/LC SM 50:50 EA B  $        1,485.38 22.0%  $        1,158.60 N/A N/A
ETM-5A-Q Subject to Min Order Qty:  1 MODULE PORT TAP EDGE LC/LC MM 50:50 EA B  $        1,614.55 22.0%  $        1,259.35 N/A N/A
ETM-5B-G Subject to Min Order Qty:  0 MODULE PORT TAP EDGE MTP/LC SM 50:50 EA B  $        4,817.45 22.0%  $        3,757.61 N/A N/A
ETM-5B-G-S Subject to Min Order Qty:  1 MOD PORT TAP EDGE STRT MTP/LC SM 50:50 EA B  $        5,204.95 22.0%  $        4,059.86 N/A N/A
ETM-5B-Q Subject to Min Order Qty:  0 MODULE PORT TAP EDGE MTP/LC MM 50:50 EA B  $        5,204.95 22.0%  $        4,059.86 N/A N/A
ETM-5B-Q-S Subject to Min Order Qty:  1 MOD PORT TAP EDGE STRT MTP/LC MM 50:50 EA B  $        4,817.45 22.0%  $        3,757.61 N/A N/A
ETM-5C-G Subject to Min Order Qty:  1 MODULE PORT TAP EDGE MTP/MTP SM 50:50 EA B  $        4,817.45 22.0%  $        3,757.61 N/A N/A
ETM-5C-G-R Subject to Min Order Qty:  1 MODULE PORT TAP EDGE MTP/MTP SM 50:50 EA B  $        4,817.45 22.0%  $        3,757.61 N/A N/A
ETM-5C-Q Subject to Min Order Qty:  1 MODULE PORT TAP EDGE MTP/MTP MM 50:50 EA B  $        5,204.95 22.0%  $        4,059.86 N/A N/A
ETM-5C-Q-R Subject to Min Order Qty:  1 MODULE PORT TAP EDGE MTP/MTP MM 50:50 EA B  $        5,204.95 22.0%  $        4,059.86 N/A N/A
ETM-7A-G Subject to Min Order Qty:  1 MODULE PORT TAP EDGE LC/LC SM 70:30 EA B  $        1,485.38 22.0%  $        1,158.60 N/A N/A
ETM-7A-Q Subject to Min Order Qty:  1 MODULE PORT TAP EDGE LC/LC MM 70:30 EA B  $        1,614.55 22.0%  $        1,259.35 N/A N/A
ETM-7B-G Subject to Min Order Qty:  0 MODULE PORT TAP EDGE MTP/LC SM 70:30 EA B  $        4,817.45 22.0%  $        3,757.61 N/A N/A
ETM-7B-G-S Subject to Min Order Qty:  1 MOD PORT TAP EDGE STRT MTP/LC SM 70:30 EA B  $        5,204.95 22.0%  $        4,059.86 N/A N/A
ETM-7B-Q Subject to Min Order Qty:  0 MODULE PORT TAP EDGE MTP/LC MM 70:30 EA B  $        5,204.95 22.0%  $        4,059.86 N/A N/A
ETM-7B-Q-S Subject to Min Order Qty:  1 MOD PORT TAP EDGE STRT MTP/LC MM 70:30 EA B  $        4,817.45 22.0%  $        3,757.61 N/A N/A
ETM-7C-G Subject to Min Order Qty:  1 MODULE PORT TAP EDGE MTP/MTP SM 70:30 EA B  $        4,817.45 22.0%  $        3,757.61 N/A N/A
ETM-7C-G-R Subject to Min Order Qty:  1 MODULE PORT TAP EDGE MTP/MTP SM 70:30 EA B  $        4,817.45 22.0%  $        3,757.61 N/A N/A
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ETM-7C-Q Subject to Min Order Qty:  1 MODULE PORT TAP EDGE MTP/MTP MM 70:30 EA B  $        5,204.95 22.0%  $        4,059.86 N/A N/A
ETM-7C-Q-R Subject to Min Order Qty:  1 MODULE PORT TAP EDGE MTP/MTP MM 70:30 EA B  $        5,204.95 22.0%  $        4,059.86 N/A N/A
FAN-BT25-06 Subject to Min Order Qty:  10 FAN KIT ASSY 6F 25 INCHES EA B  $             18.38 22.0%  $             14.34 N/A N/A
FAN-BT25-12 Subject to Min Order Qty:  10 FAN KIT ASSY 12F 25 INCHES EA B  $             20.27 22.0%  $             15.81 N/A N/A
FAN-BT34-01-NID Subject to Min Order Qty:  15 ASSEMBLY, NID FURCATION EA B  $             27.36 22.0%  $             21.34 N/A N/A
FAN-BT36-06 Subject to Min Order Qty:  10 FAN KIT ASSY 6F 36 INCHES EA B  $             17.24 22.0%  $             13.45 N/A N/A
FAN-BT36-12 Subject to Min Order Qty:  10 FAN KIT ASSY 12F 36INCHES EA B  $             20.49 22.0%  $             15.98 N/A N/A
FAN-BT47-06 Subject to Min Order Qty:  10 FAN KIT ASSY 6F 47 INCHES EA B  $             18.60 22.0%  $             14.51 N/A N/A
FAN-BT47-12 Subject to Min Order Qty:  10 FAN KIT ASSY 12F 47 INCHES EA B  $             22.15 22.0%  $             17.28 N/A N/A
FAN-OD25-06 Subject to Min Order Qty:  10 FAN OUT KIT FOR 4 CORE FIBER CABLE EA B  $             47.36 22.0%  $             36.94 N/A N/A
FAN-OD25-12 Subject to Min Order Qty:  10 FAN OUT OUTDOOR KIT 12F 25IN EA B  $             64.80 22.0%  $             50.54 N/A N/A
FAN-OD47-06 Subject to Min Order Qty:  10 FAN OUT OUTDOOR KIT 6F 47IN EA B  $             52.15 22.0%  $             40.68 N/A N/A
FAN-OD47-12 Subject to Min Order Qty:  10 FAN OUT OUTDOOR KIT 12F 47IN EA B  $             78.36 22.0%  $             61.12 N/A N/A
FAST-OVEN-SOLO Subject to Min Order Qty:  1 HEAT SHRINK OVEN- FAST, STAND ALONE EA B  $        1,682.82 22.0%  $        1,312.60 N/A N/A
FBC-002 Subject to Min Order Qty:  1 TOOLKIT, CLEAVER, FBC-002 EA B  $           390.91 22.0%  $           304.91 N/A N/A
FBC-005-01 Subject to Min Order Qty:  1 BLADE- FBC-005 CLEAVER (DIAMOND) EA B  $           982.93 22.0%  $           766.69 N/A N/A
FBC-005-08 Subject to Min Order Qty:  1 FBC-005 REPLACEMENT SPRINGS, PACK OF 10 PK B  $             70.09 22.0%  $             54.67 N/A N/A
FBC-006 Subject to Min Order Qty:  1 FIBER CLEAVER- PRECISION EA B  $        1,561.51 22.0%  $        1,217.98 N/A N/A
FBC-006-01 Subject to Min Order Qty:  1 BLADE- FBC-006 (CLV-FBCBLADE-2) EA B  $           435.45 22.0%  $           339.65 N/A N/A
FBC-007 Subject to Min Order Qty:  1 TOOLKIT, CLEAVER, FBC-007 EA B  $        1,081.82 22.0%  $           843.82 N/A N/A
FBC-012 Subject to Min Order Qty:  1 FIBER CLEAVER- CCS RIBBON MULTIFIBER EA B  $        4,198.35 22.0%  $        3,274.71 N/A N/A
FBC-012-01 Subject to Min Order Qty:  1 BLADE- FBC-012 REPLACEMENT EA B  $           615.04 22.0%  $           479.73 N/A N/A
FBC-014 Subject to Min Order Qty:  1 TOOLKIT, CLEAVER, FBC-014 EA B  $        4,090.91 22.0%  $        3,190.91 N/A N/A
FBC-14-15-16-BLADE Subject to Min Order Qty:  1 BLADE REPLACEMENT KIT,FBC-015 EA B  $           414.00 22.0%  $           322.92 N/A N/A
FBT-048 Subject to Min Order Qty:  1 FIBER BUILDING TERMINAL EA B  $           319.65 22.0%  $           249.33 N/A N/A
FBT-048-L Subject to Min Order Qty:  1 FIBER BUILDING TERMINAL W/LOCK EA B  $           334.00 22.0%  $           260.52 N/A N/A
FC-01-01 Subject to Min Order Qty:  1 FIBER CLEAN SINGLE WIPE EA B  $               1.42 22.0%  $               1.11 N/A N/A
FC-45-1 Subject to Min Order Qty:  1 FIBER CLEAN - SINGLE CANISTER EA B  $             21.04 22.0%  $             16.41 N/A N/A
FC-45-12 Subject to Min Order Qty:  1 FIBER CLEAN, 12 CANS PER CASE EA B  $           222.75 22.0%  $           173.75 N/A N/A
FCC-CLEANER-CONN Subject to Min Order Qty:  1 FIBER OPTIC CONNECTOR CLEANING FLUID EA B  $             21.91 22.0%  $             17.09 N/A N/A
FCC-CLEANER-FIBER Subject to Min Order Qty:  1 CLEANING FLUID- MICRO CARE, FIBER OPTIC EA B  $             21.82 22.0%  $             17.02 N/A N/A
FCC-WIPES Subject to Min Order Qty:  1 WIPES- MICRO CARE, FIBER (90 PER PK) PK B  $             13.82 22.0%  $             10.78 N/A N/A
FD5-WALLBKT Subject to Min Order Qty:  1 FDC WALLMOUNT BRACKET, 5.25 EA B  $             17.15 22.0%  $             13.38 N/A N/A
FDC-001 Subject to Min Order Qty:  1 FDC 144F CON & SPL EA B  $        1,362.02 22.0%  $        1,062.38 N/A N/A
FDC-001-F Subject to Min Order Qty:  1 FDC 144F CONNECTOR & SPLICE HOUSING EA B  $        1,422.40 22.0%  $        1,109.47 N/A N/A
FDC-002 Subject to Min Order Qty:  1 FIBER DIST CTR, 72 CAP EA B  $           948.27 22.0%  $           739.65 N/A N/A
FDC-002-F Subject to Min Order Qty:  1 FIBER DIST CTR, 72 CAP F/FLOK EA B  $           948.27 22.0%  $           739.65 N/A N/A
FDC-003 Subject to Min Order Qty:  1 FIBER DISTRIBUTION CENTER FDC-003 EA B  $           488.35 22.0%  $           380.91 N/A N/A
FDC-003-F Subject to Min Order Qty:  1 FDC3F 5U 4X6" PANELS 7X0.4"SPL. TRAYS EA B  $           454.00 22.0%  $           354.12 N/A N/A
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FDC-005 Subject to Min Order Qty:  1 FDC-005 FOR MAX 24 FIBERS EA B  $           352.20 22.0%  $           274.72 N/A N/A
FDC-005-F Subject to Min Order Qty:  1 FDC CON/SPL 2 TR HSG, 5.25" EA B  $           341.95 22.0%  $           266.72 N/A N/A
FDC-CABLE-GRND Subject to Min Order Qty:  1 GROUND STRAP KIT EA B  $             18.18 22.0%  $             14.18 N/A N/A
FDC-CMH-024 Subject to Min Order Qty:  1 FDC-24F CONN HSG, 5.25 IN. EA B  $           325.58 22.0%  $           253.95 N/A N/A
FDC-CMH-072 Subject to Min Order Qty:  1 FDC CON MODULE HOUSING EA B  $           465.18 22.0%  $           362.84 N/A N/A
FDC-CMH-096 Subject to Min Order Qty:  1 FDC HOUSING 96F CAP EA B  $           465.18 22.0%  $           362.84 N/A N/A
FDC-CMH-WALLBKT Subject to Min Order Qty:  1 WALL MOUNTING BRACKET FOR 8,75" EA B  $             23.84 22.0%  $             18.60 N/A N/A
FDC-CP1P-06-11 Subject to Min Order Qty:  2 FDC PANEL WITH 6 FCUPC SM EA B  $             67.02 22.0%  $             52.28 N/A N/A
FDC-CP1P-06-15 Subject to Min Order Qty:  2 FDC CON PNL W/6 ST SLV EA B  $             46.45 22.0%  $             36.23 N/A N/A
FDC-CP1P-06-19 Subject to Min Order Qty:  2 FDC CON PNL W/6 ST SM SLV EA B  $             51.76 22.0%  $             40.37 N/A N/A
FDC-CP1P-06-25 Subject to Min Order Qty:  2 FDC PNL W/6 ST MM EA B  $             45.84 22.0%  $             35.76 N/A N/A
FDC-CP1P-06-39 Subject to Min Order Qty:  2 FDC CONNECTOR PANEL WITH ADAPTER EA B  $             56.96 22.0%  $             44.43 N/A N/A
FDC-CP1P-06-39C Subject to Min Order Qty:  2 FDC CON PNL W/6 MM SC CER SLVS EA B  $             59.67 22.0%  $             46.54 N/A N/A
FDC-CP1P-06-3C Subject to Min Order Qty:  2 FDC CON PNL W/6 SCUPC CER SLVS EA B  $             66.13 22.0%  $             51.58 N/A N/A
FDC-CP1P-06-56 Subject to Min Order Qty:  2 FDC PANEL ,W/6 SC PC SIM MM PB EA B  $             49.47 22.0%  $             38.59 N/A N/A
FDC-CP1P-06-57 Subject to Min Order Qty:  2 FDC PNL W/3 DUP SC MM, 6 POS EA B  $             53.75 22.0%  $             41.93 N/A N/A
FDC-CP1P-06-59 Subject to Min Order Qty:  2 FDC PANEL WITH 3 SCUPC DUPLEX SM EA B  $             58.91 22.0%  $             45.95 N/A N/A
FDC-CP1P-06-6C Subject to Min Order Qty:  2 FDC CON PNL W/6 SCAPC CER SLVS EA B  $             74.80 22.0%  $             58.34 N/A N/A
FDC-CP1P-12-15 Subject to Min Order Qty:  2 FDC CON PNL W/12 ST SLV EA B  $             71.96 22.0%  $             56.13 N/A N/A
FDC-CP1P-12-39 Subject to Min Order Qty:  2 FDC CON PNL W/12 SC MM SLEEVES EA B  $             95.42 22.0%  $             74.43 N/A N/A
FDC-CP1P-12-3C Subject to Min Order Qty:  2 FDC CON PNL W/12 SC CER SLEEVES EA B  $           112.51 22.0%  $             87.76 N/A N/A
FDC-CP1P-12-56 Subject to Min Order Qty:  2 FDC,PNL,W/12,SC SIMPLEX EA B  $             83.09 22.0%  $             64.81 N/A N/A
FDC-CP1P-12-59 Subject to Min Order Qty:  2 FDC CON PNL W/6 SCUPC DUPLEX SM EA B  $             99.53 22.0%  $             77.63 N/A N/A
FDC-CP1P-12-97 Subject to Min Order Qty:  2 FDC 6P PNL, W/6 MTRJ MM EA B  $             61.67 22.0%  $             48.10 N/A N/A
FDC-CP1P-12-A9 Subject to Min Order Qty:  2 FDC PANEL FOR 6XLC DUPLEX FOR 12F SM EA B  $           114.69 22.0%  $             89.46 N/A N/A
FDC-CP1P-12-E4 Subject to Min Order Qty:  2 FDC CON PNL, W/6 LC DUP SX+ EA B  $           101.60 22.0%  $             79.25 N/A N/A
FDC-CP8P-08-15 Subject to Min Order Qty:  2 FDC PNL, W/8 ST MM CER NL EA B  $             55.82 22.0%  $             43.54 N/A N/A
FDC-CP8P-08-19 Subject to Min Order Qty:  2 FDC PNL W/8 ST SLVS INSTL EA B  $             64.33 22.0%  $             50.18 N/A N/A
FDC-CP8P-08-25 Subject to Min Order Qty:  2 FDC PNL W/8 PST SLVS INSTL EA B  $             57.60 22.0%  $             44.93 N/A N/A
FDC-CP8P-08-39 Subject to Min Order Qty:  2 FDC PNL W/8 SC MM SLVS INSTL EA B  $             73.13 22.0%  $             57.04 N/A N/A
FDC-CP8P-08-3C Subject to Min Order Qty:  2 FO CONNECTOR PANEL WITH 8 SC SM ADAPTERS EA B  $             80.04 22.0%  $             62.43 N/A N/A
FDC-CP8P-08-57 Subject to Min Order Qty:  2 FDC PNL W/4 DUP/SC MM SLVS INSTL EA B  $             70.09 22.0%  $             54.67 N/A N/A
FDC-CP8P-08-59 Subject to Min Order Qty:  2 FDC PNL W/4 DUP/SC SM SLVS INSTL EA B  $             71.71 22.0%  $             55.93 N/A N/A
FDC-FRTDR-MT-L Subject to Min Order Qty:  1 FRONT DOOR WITH LOCK, METAL FOR 8,75" EA B  $             45.13 22.0%  $             35.20 N/A N/A
FDC-SMH-3 Subject to Min Order Qty:  1 FDC-SPLICE HSG, 5.25 IN. EA B  $           304.16 22.0%  $           237.24 N/A N/A
FDC-SMH-3-F Subject to Min Order Qty:  1 FDC SPLICE HOUSING 3U EA B  $           304.16 22.0%  $           237.24 N/A N/A
FDC-SMH-5 Subject to Min Order Qty:  1 FDC SPLICE HSG EA B  $           456.24 22.0%  $           355.87 N/A N/A
FDC-SMH-5-F Subject to Min Order Qty:  1 FDC SPLC HSG F/FLOK EA B  $           447.29 22.0%  $           348.89 N/A N/A
FDC-UCC Subject to Min Order Qty:  1 UNIVERSAL CABLE CLAMP, FDC EA B  $             43.18 22.0%  $             33.68 N/A N/A
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FDI-CASSETTE Subject to Min Order Qty:  1 FIBER STORAGE CASSETTE, FDI EA B  $               9.24 22.0%  $               7.21 N/A N/A
FDM06P06-15-3KH000 Subject to Min Order Qty:  1 CON MOD W/6 STPC MM & 3M PGTLS 62.5MM EA B  $           217.58 22.0%  $           169.71 N/A N/A
FDM06P06-19-3RH000 Subject to Min Order Qty:  1 CON MOD W/6 STUPC & 3M PGTLS. EA B  $           253.78 22.0%  $           197.95 N/A N/A
FDM06P06-39-3KH000 Subject to Min Order Qty:  1 CON MOD W/6 SCPC & 3M PGTLS EA B  $           226.35 22.0%  $           176.55 N/A N/A
FDM06P06-3C-3RH000 Subject to Min Order Qty:  1 CON MOD W/6 SCUPC & 3M PGTLS. EA B  $           253.13 22.0%  $           197.44 N/A N/A
FDM12P12-19-3RH000 Subject to Min Order Qty:  1 CON MOD W/12 STUPC & 3M PGTLS. EA B  $           499.75 22.0%  $           389.81 N/A N/A
FDM12P12-3C-3RH000 Subject to Min Order Qty:  1 FDC-MODULE 12 SCUPC SM TB 3M PIGTAIL EA B  $           477.87 22.0%  $           372.74 N/A N/A
FDST-000 Subject to Min Order Qty:  1 TOOL- SST DROP CABLE ACCESS EA B  $             76.45 22.0%  $             59.63 N/A N/A
FDT1246126C-BZ00AZ Subject to Min Order Qty:  1 FDT, 12-SCAPC, 4.8MM, 46M-FRDM RFD, GRY EA B  $           952.73 22.0%  $           743.13 N/A N/A
FDT12A0126C-BZ00AZ Subject to Min Order Qty:  1 FDT, 12-SCAPC, 4.8MM, 100M-FRDM RFD, GRY EA B  $        1,100.00 22.0%  $           858.00 N/A N/A
FDT12F0126C-BZ00AZ Subject to Min Order Qty:  1 FDT, 12-SCAPC, 4.8MM, 150M-FRDM RFD, GRY EA B  $        1,236.36 22.0%  $           964.36 N/A N/A
FDT2446246C-BZ00AZ Subject to Min Order Qty:  1 FDT, 24-SCAPC, 4.8MM, 46M-FRDM RFD, GRY EA B  $        1,405.45 22.0%  $        1,096.25 N/A N/A
FDT24A0246C-BZ00AZ Subject to Min Order Qty:  1 FDT, 24-SCAPC, 4.8MM, 100M-FRDM RFD, GRY EA B  $        1,700.00 22.0%  $        1,326.00 N/A N/A
FDT24F0246C-BZ00AZ Subject to Min Order Qty:  1 FDT, 24-SCAPC, 4.8MM, 150M-FRDM RFD, GRY EA B  $        1,972.73 22.0%  $        1,538.73 N/A N/A
FMFA-BF1 Subject to Min Order Qty:  1 ADAPTER- FIBER MICROSCOPE, BARE FIBER EA B  $           477.09 22.0%  $           372.13 N/A N/A
FMFA-FC Subject to Min Order Qty:  1 FC-ADAPTER FOR FIBER MICROSCOPES EA B  $           109.24 22.0%  $             85.21 N/A N/A
FMFA-LC Subject to Min Order Qty:  1 LC-ADAPTER FOR FIBER MICROSCOPES EA B  $           119.27 22.0%  $             93.03 N/A N/A
FMFA-U12 Subject to Min Order Qty:  1 ADAPTER- FIBER MICROSCOPE, UNIV. 1.25MM EA B  $             99.36 22.0%  $             77.50 N/A N/A
FMFA-U25 Subject to Min Order Qty:  1 ADAPTER- FIBER MICROSCOPE, UNIV. 2.5MM EA B  $             99.36 22.0%  $             77.50 N/A N/A
FSA-012 Subject to Min Order Qty:  1 CRIMP PROTECTION SPLICE PART, 150 PCS PK B  $           277.51 22.0%  $           216.46 N/A N/A
FSA-014 Subject to Min Order Qty:  1 M90- ELECTRODE SET < SN 6000 EA B  $           446.76 22.0%  $           348.47 N/A N/A
FSA-019 Subject to Min Order Qty:  1 HEAT SHRINK- 15MM MINI, 1F, 100/PK PK B  $           132.09 22.0%  $           103.03 N/A N/A
FSA-022 Subject to Min Order Qty:  1 X7- PRECISE & DURABLE ELECTRODES EA B  $           555.25 22.0%  $           433.10 N/A N/A
FSA-026 Subject to Min Order Qty:  1 HEAT SHRINK- NO ROD, 1F, 15MM, 100 PCES EA B  $           132.09 22.0%  $           103.03 N/A N/A
FUR-02-MM Subject to Min Order Qty:  10 FURCATION KT DIB/RUG 2FMM EA B  $             14.55 22.0%  $             11.35 N/A N/A
FZB-02P-JB Subject to Min Order Qty:  1 PRETIUM, HOUSING 2P, SUBFLOOR EA B  $           221.89 22.0%  $           173.07 N/A N/A
FZB-04P Subject to Min Order Qty:  1 FIBER ZONE BOX F/4 CCH PANELS EA B  $           241.60 22.0%  $           188.45 N/A N/A
FZB-04U Subject to Min Order Qty:  1 FIBER ZONE BOX (FZB-04U) EA B  $           811.33 22.0%  $           632.84 N/A N/A
FZB-04U-ADP-PLT Subject to Min Order Qty:  1 FIBER ZONE BOX ADAPTER PLATE, 4U EA B  $           212.55 22.0%  $           165.79 N/A N/A
FZB-04U-CLG Subject to Min Order Qty:  1 FIBER ZONE BOX, CEILING KIT EA B  $           112.22 22.0%  $             87.53 N/A N/A
FZB-04U-PDS Subject to Min Order Qty:  1 SECURE FIBER ZONE BOX (FZB-04U-PDS) EA B  $           982.05 22.0%  $           766.00 N/A N/A
FZB-SPLC-85 Subject to Min Order Qty:  1 SPLICE TRAY HOLDER KIT, FZB EA B  $             74.58 22.0%  $             58.17 N/A N/A
G757512QPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $           586.87 22.0%  $           457.76 N/A N/A
G757512QPNDDU011F Subject to Min Order Qty:  1 Plug and Play EA B  $           590.40 22.0%  $           460.51 N/A N/A
G757512QPNDDU013F Subject to Min Order Qty:  1 Plug and Play EA B  $           597.47 22.0%  $           466.03 N/A N/A
G757512QPNDDU016F Subject to Min Order Qty:  1 Plug and Play EA B  $           608.09 22.0%  $           474.31 N/A N/A
G757512QPNDDU018F Subject to Min Order Qty:  1 Plug and Play EA B  $           615.15 22.0%  $           479.82 N/A N/A
G757512QPNDDU035F Subject to Min Order Qty:  1 Plug and Play EA B  $           675.27 22.0%  $           526.71 N/A N/A
G757512QPNDDU038F Subject to Min Order Qty:  1 Plug and Play EA B  $           685.87 22.0%  $           534.98 N/A N/A
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G757512QPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $           728.33 22.0%  $           568.10 N/A N/A
G757512QPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $           763.69 22.0%  $           595.68 N/A N/A
G757512QPNDDU064F Subject to Min Order Qty:  1 Plug and Play EA B  $           777.82 22.0%  $           606.70 N/A N/A
G757512QPNDDU070F Subject to Min Order Qty:  1 Plug and Play EA B  $           799.05 22.0%  $           623.26 N/A N/A
G757512QPNDDU080F Subject to Min Order Qty:  1 Plug and Play EA B  $           834.42 22.0%  $           650.85 N/A N/A
G757512QPNDDU085F Subject to Min Order Qty:  1 Plug and Play EA B  $           852.09 22.0%  $           664.63 N/A N/A
G757512QPNDDU100F Subject to Min Order Qty:  1 Plug and Play EA B  $           905.15 22.0%  $           706.02 N/A N/A
G757512QPNDDU130F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,011.24 22.0%  $           788.77 N/A N/A
G757512QPNDDU140F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,046.62 22.0%  $           816.36 N/A N/A
G757512QPNDDU150F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,081.96 22.0%  $           843.93 N/A N/A
G757512QPNDDU160F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,117.33 22.0%  $           871.52 N/A N/A
G757512QPNDDU170F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,152.71 22.0%  $           899.11 N/A N/A
G757512TPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $           572.87 22.0%  $           446.84 N/A N/A
G757512TPNDDU011F Subject to Min Order Qty:  1 Plug and Play EA B  $           575.84 22.0%  $           449.16 N/A N/A
G757512TPNDDU018F Subject to Min Order Qty:  1 Plug and Play EA B  $           596.65 22.0%  $           465.39 N/A N/A
G757512TPNDDU020F Subject to Min Order Qty:  1 Plug and Play EA B  $           602.62 22.0%  $           470.04 N/A N/A
G757512TPNDDU021F Subject to Min Order Qty:  1 Plug and Play EA B  $           605.62 22.0%  $           472.38 N/A N/A
G757512TPNDDU022F Subject to Min Order Qty:  1 Plug and Play EA B  $           608.58 22.0%  $           474.69 N/A N/A
G757512TPNDDU024F Subject to Min Order Qty:  1 Plug and Play EA B  $           614.55 22.0%  $           479.35 N/A N/A
G757512TPNDDU025F Subject to Min Order Qty:  1 Plug and Play EA B  $           617.53 22.0%  $           481.67 N/A N/A
G757512TPNDDU027F Subject to Min Order Qty:  1 Plug and Play EA B  $           623.47 22.0%  $           486.31 N/A N/A
G757512TPNDDU029F Subject to Min Order Qty:  1 Plug and Play EA B  $           629.44 22.0%  $           490.96 N/A N/A
G757512TPNDDU030F Subject to Min Order Qty:  1 Plug and Play EA B  $           632.40 22.0%  $           493.27 N/A N/A
G757512TPNDDU032F Subject to Min Order Qty:  1 Plug and Play EA B  $           638.35 22.0%  $           497.91 N/A N/A
G757512TPNDDU033F Subject to Min Order Qty:  1 Plug and Play EA B  $           641.31 22.0%  $           500.22 N/A N/A
G757512TPNDDU034F Subject to Min Order Qty:  1 Plug and Play EA B  $           644.31 22.0%  $           502.56 N/A N/A
G757512TPNDDU035F Subject to Min Order Qty:  1 Plug and Play EA B  $           647.27 22.0%  $           504.87 N/A N/A
G757512TPNDDU036F Subject to Min Order Qty:  1 Plug and Play EA B  $           650.25 22.0%  $           507.20 N/A N/A
G757512TPNDDU037F Subject to Min Order Qty:  1 Plug and Play EA B  $           653.22 22.0%  $           509.51 N/A N/A
G757512TPNDDU038F Subject to Min Order Qty:  1 Plug and Play EA B  $           656.22 22.0%  $           511.85 N/A N/A
G757512TPNDDU039F Subject to Min Order Qty:  1 Plug and Play EA B  $           659.16 22.0%  $           514.14 N/A N/A
G757512TPNDDU040F Subject to Min Order Qty:  1 Plug and Play EA B  $           662.18 22.0%  $           516.50 N/A N/A
G757512TPNDDU041F Subject to Min Order Qty:  1 Plug and Play EA B  $           665.13 22.0%  $           518.80 N/A N/A
G757512TPNDDU042F Subject to Min Order Qty:  1 Plug and Play EA B  $           668.13 22.0%  $           521.14 N/A N/A
G757512TPNDDU044F Subject to Min Order Qty:  1 Plug and Play EA B  $           674.07 22.0%  $           525.77 N/A N/A
G757512TPNDDU045F Subject to Min Order Qty:  1 Plug and Play EA B  $           677.05 22.0%  $           528.10 N/A N/A
G757512TPNDDU046F Subject to Min Order Qty:  1 Plug and Play EA B  $           680.00 22.0%  $           530.40 N/A N/A
G757512TPNDDU048F Subject to Min Order Qty:  1 Plug and Play EA B  $           685.96 22.0%  $           535.05 N/A N/A
G757512TPNDDU049F Subject to Min Order Qty:  1 Plug and Play EA B  $           688.95 22.0%  $           537.38 N/A N/A
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G757512TPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $           691.93 22.0%  $           539.71 N/A N/A
G757512TPNDDU052F Subject to Min Order Qty:  1 Plug and Play EA B  $           697.87 22.0%  $           544.34 N/A N/A
G757512TPNDDU054F Subject to Min Order Qty:  1 Plug and Play EA B  $           703.82 22.0%  $           548.98 N/A N/A
G757512TPNDDU055F Subject to Min Order Qty:  1 Plug and Play EA B  $           706.82 22.0%  $           551.32 N/A N/A
G757512TPNDDU056F Subject to Min Order Qty:  1 Plug and Play EA B  $           709.78 22.0%  $           553.63 N/A N/A
G757512TPNDDU058F Subject to Min Order Qty:  1 Plug and Play EA B  $           715.73 22.0%  $           558.27 N/A N/A
G757512TPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $           721.69 22.0%  $           562.92 N/A N/A
G757512TPNDDU064F Subject to Min Order Qty:  1 Plug and Play EA B  $           733.60 22.0%  $           572.21 N/A N/A
G757512TPNDDU065F Subject to Min Order Qty:  1 Plug and Play EA B  $           736.56 22.0%  $           574.52 N/A N/A
G757512TPNDDU067F Subject to Min Order Qty:  1 Plug and Play EA B  $           742.53 22.0%  $           579.17 N/A N/A
G757512TPNDDU069F Subject to Min Order Qty:  1 Plug and Play EA B  $           748.47 22.0%  $           583.81 N/A N/A
G757512TPNDDU070F Subject to Min Order Qty:  1 Plug and Play EA B  $           751.45 22.0%  $           586.13 N/A N/A
G757512TPNDDU072F Subject to Min Order Qty:  1 Plug and Play EA B  $           757.42 22.0%  $           590.79 N/A N/A
G757512TPNDDU074F Subject to Min Order Qty:  1 Plug and Play EA B  $           763.35 22.0%  $           595.41 N/A N/A
G757512TPNDDU075F Subject to Min Order Qty:  1 Plug and Play EA B  $           766.33 22.0%  $           597.74 N/A N/A
G757512TPNDDU076F Subject to Min Order Qty:  1 Plug and Play EA B  $           769.31 22.0%  $           600.06 N/A N/A
G757512TPNDDU078F Subject to Min Order Qty:  1 Plug and Play EA B  $           775.25 22.0%  $           604.70 N/A N/A
G757512TPNDDU080F Subject to Min Order Qty:  1 Plug and Play EA B  $           781.20 22.0%  $           609.34 N/A N/A
G757512TPNDDU084F Subject to Min Order Qty:  1 Plug and Play EA B  $           793.11 22.0%  $           618.63 N/A N/A
G757512TPNDDU085F Subject to Min Order Qty:  1 Plug and Play EA B  $           796.11 22.0%  $           620.97 N/A N/A
G757512TPNDDU090F Subject to Min Order Qty:  1 Plug and Play EA B  $           810.98 22.0%  $           632.56 N/A N/A
G757512TPNDDU095F Subject to Min Order Qty:  1 Plug and Play EA B  $           825.85 22.0%  $           644.16 N/A N/A
G757512TPNDDU100F Subject to Min Order Qty:  1 Plug and Play EA B  $           840.75 22.0%  $           655.79 N/A N/A
G757512TPNDDU105F Subject to Min Order Qty:  1 Plug and Play EA B  $           855.62 22.0%  $           667.38 N/A N/A
G757512TPNDDU110F Subject to Min Order Qty:  1 Plug and Play EA B  $           870.49 22.0%  $           678.98 N/A N/A
G757512TPNDDU114F Subject to Min Order Qty:  1 Plug and Play EA B  $           882.42 22.0%  $           688.29 N/A N/A
G757512TPNDDU115F Subject to Min Order Qty:  1 Plug and Play EA B  $           885.40 22.0%  $           690.61 N/A N/A
G757512TPNDDU120F Subject to Min Order Qty:  1 Plug and Play EA B  $           900.27 22.0%  $           702.21 N/A N/A
G757512TPNDDU125F Subject to Min Order Qty:  1 Plug and Play EA B  $           915.15 22.0%  $           713.82 N/A N/A
G757512TPNDDU130F Subject to Min Order Qty:  1 Plug and Play EA B  $           930.05 22.0%  $           725.44 N/A N/A
G757512TPNDDU135F Subject to Min Order Qty:  1 Plug and Play EA B  $           944.93 22.0%  $           737.05 N/A N/A
G757512TPNDDU140F Subject to Min Order Qty:  1 Plug and Play EA B  $           959.80 22.0%  $           748.64 N/A N/A
G757512TPNDDU145F Subject to Min Order Qty:  1 Plug and Play EA B  $           974.69 22.0%  $           760.26 N/A N/A
G757512TPNDDU150F Subject to Min Order Qty:  1 Plug and Play EA B  $           989.56 22.0%  $           771.86 N/A N/A
G757512TPNDDU155F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,004.45 22.0%  $           783.47 N/A N/A
G757512TPNDDU160F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,019.35 22.0%  $           795.09 N/A N/A
G757512TPNDDU165F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,034.22 22.0%  $           806.69 N/A N/A
G757512TPNDDU170F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,049.09 22.0%  $           818.29 N/A N/A
G757512TPNDDU175F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,064.00 22.0%  $           829.92 N/A N/A
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G757512TPNDDU180F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,078.87 22.0%  $           841.52 N/A N/A
G757512TPNDDU185F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,093.75 22.0%  $           853.13 N/A N/A
G757512TPNDDU190F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,108.64 22.0%  $           864.74 N/A N/A
G757512TPNDDU195F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,123.53 22.0%  $           876.35 N/A N/A
G757512TPNDDU200F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,138.40 22.0%  $           887.95 N/A N/A
G757512TPNDDU205F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,153.29 22.0%  $           899.57 N/A N/A
G757512TPNDDU210F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,168.16 22.0%  $           911.16 N/A N/A
G757512TPNDDU215F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,183.04 22.0%  $           922.77 N/A N/A
G757512TPNDDU220F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,197.95 22.0%  $           934.40 N/A N/A
G757512TPNDDU225F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,212.82 22.0%  $           946.00 N/A N/A
G757512TPNDDU230F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,227.69 22.0%  $           957.60 N/A N/A
G757512TPNDDU235F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,242.58 22.0%  $           969.21 N/A N/A
G757512TPNDDU240F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,257.45 22.0%  $           980.81 N/A N/A
G757512TPNDDU245F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,272.33 22.0%  $           992.42 N/A N/A
G757512TPNDDU250F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,287.22 22.0%  $        1,004.03 N/A N/A
G757512TPNDDU260F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,316.96 22.0%  $        1,027.23 N/A N/A
G757512TPNDDU265F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,331.87 22.0%  $        1,038.86 N/A N/A
G757512TPNDDU270F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,346.75 22.0%  $        1,050.47 N/A N/A
G757512TPNDDU275F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,361.62 22.0%  $        1,062.06 N/A N/A
G757512TPNDDU280F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,376.53 22.0%  $        1,073.69 N/A N/A
G757512TPNDDU290F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,406.27 22.0%  $        1,096.89 N/A N/A
G757512TPNDDU300F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,436.04 22.0%  $        1,120.11 N/A N/A
G757512TPNDDU310F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,465.82 22.0%  $        1,143.34 N/A N/A
G757512TPNDDU325F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,510.47 22.0%  $        1,178.17 N/A N/A
G757512TPNDDU450F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,882.51 22.0%  $        1,468.36 N/A N/A
G757524QPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,093.40 22.0%  $           852.85 N/A N/A
G757524QPNDDU014F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,124.78 22.0%  $           877.33 N/A N/A
G757524QPNDDU015F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,132.64 22.0%  $           883.46 N/A N/A
G757524QPNDDU016F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,140.51 22.0%  $           889.60 N/A N/A
G757524QPNDDU018F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,156.22 22.0%  $           901.85 N/A N/A
G757524QPNDDU020F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,171.91 22.0%  $           914.09 N/A N/A
G757524QPNDDU022F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,187.60 22.0%  $           926.33 N/A N/A
G757524QPNDDU024F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,203.31 22.0%  $           938.58 N/A N/A
G757524QPNDDU025F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,211.16 22.0%  $           944.70 N/A N/A
G757524QPNDDU030F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,250.40 22.0%  $           975.31 N/A N/A
G757524QPNDDU031F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,258.27 22.0%  $           981.45 N/A N/A
G757524QPNDDU032F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,266.13 22.0%  $           987.58 N/A N/A
G757524QPNDDU034F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,281.82 22.0%  $           999.82 N/A N/A
G757524QPNDDU035F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,289.67 22.0%  $        1,005.94 N/A N/A
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G757524QPNDDU037F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,305.38 22.0%  $        1,018.20 N/A N/A
G757524QPNDDU040F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,328.93 22.0%  $        1,036.57 N/A N/A
G757524QPNDDU044F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,360.36 22.0%  $        1,061.08 N/A N/A
G757524QPNDDU045F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,368.18 22.0%  $        1,067.18 N/A N/A
G757524QPNDDU048F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,391.75 22.0%  $        1,085.57 N/A N/A
G757524QPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,407.44 22.0%  $        1,097.80 N/A N/A
G757524QPNDDU052F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,423.16 22.0%  $        1,110.06 N/A N/A
G757524QPNDDU054F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,438.85 22.0%  $        1,122.30 N/A N/A
G757524QPNDDU055F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,446.69 22.0%  $        1,128.42 N/A N/A
G757524QPNDDU056F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,454.55 22.0%  $        1,134.55 N/A N/A
G757524QPNDDU058F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,470.27 22.0%  $        1,146.81 N/A N/A
G757524QPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,485.96 22.0%  $        1,159.05 N/A N/A
G757524QPNDDU062F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,501.65 22.0%  $        1,171.29 N/A N/A
G757524QPNDDU063F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,509.51 22.0%  $        1,177.42 N/A N/A
G757524QPNDDU065F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,525.22 22.0%  $        1,189.67 N/A N/A
G757524QPNDDU066F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,533.07 22.0%  $        1,195.79 N/A N/A
G757524QPNDDU068F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,548.78 22.0%  $        1,208.05 N/A N/A
G757524QPNDDU070F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,564.45 22.0%  $        1,220.27 N/A N/A
G757524QPNDDU075F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,603.73 22.0%  $        1,250.91 N/A N/A
G757524QPNDDU080F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,643.00 22.0%  $        1,281.54 N/A N/A
G757524QPNDDU085F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,682.25 22.0%  $        1,312.16 N/A N/A
G757524QPNDDU086F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,690.09 22.0%  $        1,318.27 N/A N/A
G757524QPNDDU090F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,721.51 22.0%  $        1,342.78 N/A N/A
G757524QPNDDU094F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,752.91 22.0%  $        1,367.27 N/A N/A
G757524QPNDDU095F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,760.76 22.0%  $        1,373.39 N/A N/A
G757524QPNDDU097F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,776.45 22.0%  $        1,385.63 N/A N/A
G757524QPNDDU098F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,784.31 22.0%  $        1,391.76 N/A N/A
G757524QPNDDU100F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,800.04 22.0%  $        1,404.03 N/A N/A
G757524QPNDDU102F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,815.71 22.0%  $        1,416.25 N/A N/A
G757524QPNDDU106F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,847.11 22.0%  $        1,440.75 N/A N/A
G757524QPNDDU110F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,878.53 22.0%  $        1,465.25 N/A N/A
G757524QPNDDU114F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,909.95 22.0%  $        1,489.76 N/A N/A
G757524QPNDDU120F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,957.05 22.0%  $        1,526.50 N/A N/A
G757524QPNDDU125F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,996.29 22.0%  $        1,557.11 N/A N/A
G757524QPNDDU130F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,035.56 22.0%  $        1,587.74 N/A N/A
G757524QPNDDU132F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,051.24 22.0%  $        1,599.97 N/A N/A
G757524QPNDDU134F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,066.96 22.0%  $        1,612.23 N/A N/A
G757524QPNDDU135F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,074.82 22.0%  $        1,618.36 N/A N/A
G757524QPNDDU136F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,082.67 22.0%  $        1,624.48 N/A N/A
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G757524QPNDDU137F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,090.51 22.0%  $        1,630.60 N/A N/A
G757524QPNDDU138F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,098.36 22.0%  $        1,636.72 N/A N/A
G757524QPNDDU139F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,106.22 22.0%  $        1,642.85 N/A N/A
G757524QPNDDU140F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,114.07 22.0%  $        1,648.97 N/A N/A
G757524QPNDDU141F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,121.93 22.0%  $        1,655.11 N/A N/A
G757524QPNDDU143F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,137.62 22.0%  $        1,667.34 N/A N/A
G757524QPNDDU145F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,153.33 22.0%  $        1,679.60 N/A N/A
G757524QPNDDU146F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,161.18 22.0%  $        1,685.72 N/A N/A
G757524QPNDDU150F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,192.58 22.0%  $        1,710.21 N/A N/A
G757524QPNDDU155F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,231.85 22.0%  $        1,740.84 N/A N/A
G757524QPNDDU160F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,271.09 22.0%  $        1,771.45 N/A N/A
G757524QPNDDU162F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,286.82 22.0%  $        1,783.72 N/A N/A
G757524QPNDDU164F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,302.49 22.0%  $        1,795.94 N/A N/A
G757524QPNDDU165F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,310.35 22.0%  $        1,802.07 N/A N/A
G757524QPNDDU170F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,349.62 22.0%  $        1,832.70 N/A N/A
G757524QPNDDU175F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,388.87 22.0%  $        1,863.32 N/A N/A
G757524QPNDDU180F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,428.11 22.0%  $        1,893.93 N/A N/A
G757524QPNDDU185F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,467.38 22.0%  $        1,924.56 N/A N/A
G757524QPNDDU190F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,506.64 22.0%  $        1,955.18 N/A N/A
G757524QPNDDU200F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,585.15 22.0%  $        2,016.42 N/A N/A
G757524QPNDDU205F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,624.40 22.0%  $        2,047.03 N/A N/A
G757524QPNDDU210F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,663.67 22.0%  $        2,077.66 N/A N/A
G757524QPNDDU215F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,702.91 22.0%  $        2,108.27 N/A N/A
G757524QPNDDU220F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,742.16 22.0%  $        2,138.88 N/A N/A
G757524QPNDDU225F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,781.44 22.0%  $        2,169.52 N/A N/A
G757524QPNDDU230F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,820.69 22.0%  $        2,200.14 N/A N/A
G757524QPNDDU240F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,899.20 22.0%  $        2,261.38 N/A N/A
G757524QPNDDU250F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,977.71 22.0%  $        2,322.61 N/A N/A
G757524QPNDDU260F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,056.22 22.0%  $        2,383.85 N/A N/A
G757524QPNDDU270F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,134.76 22.0%  $        2,445.11 N/A N/A
G757524QPNDDU280F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,213.27 22.0%  $        2,506.35 N/A N/A
G757524QPNDDU320F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,527.33 22.0%  $        2,751.32 N/A N/A
G757524QPNDDU325F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,566.56 22.0%  $        2,781.92 N/A N/A
G757524QPNDDU330F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,605.82 22.0%  $        2,812.54 N/A N/A
G757524TPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,064.40 22.0%  $           830.23 N/A N/A
G757524TPNDDU011F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,071.07 22.0%  $           835.43 N/A N/A
G757524TPNDDU012F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,077.75 22.0%  $           840.65 N/A N/A
G757524TPNDDU013F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,084.45 22.0%  $           845.87 N/A N/A
G757524TPNDDU014F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,091.13 22.0%  $           851.08 N/A N/A
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G757524TPNDDU015F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,097.82 22.0%  $           856.30 N/A N/A
G757524TPNDDU016F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,104.53 22.0%  $           861.53 N/A N/A
G757524TPNDDU018F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,117.91 22.0%  $           871.97 N/A N/A
G757524TPNDDU020F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,131.27 22.0%  $           882.39 N/A N/A
G757524TPNDDU022F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,144.65 22.0%  $           892.83 N/A N/A
G757524TPNDDU023F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,151.33 22.0%  $           898.04 N/A N/A
G757524TPNDDU024F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,158.04 22.0%  $           903.27 N/A N/A
G757524TPNDDU025F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,164.73 22.0%  $           908.49 N/A N/A
G757524TPNDDU026F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,171.44 22.0%  $           913.72 N/A N/A
G757524TPNDDU027F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,178.11 22.0%  $           918.93 N/A N/A
G757524TPNDDU028F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,184.78 22.0%  $           924.13 N/A N/A
G757524TPNDDU029F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,191.49 22.0%  $           929.36 N/A N/A
G757524TPNDDU030F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,198.18 22.0%  $           934.58 N/A N/A
G757524TPNDDU031F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,204.89 22.0%  $           939.81 N/A N/A
G757524TPNDDU032F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,211.56 22.0%  $           945.02 N/A N/A
G757524TPNDDU033F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,218.24 22.0%  $           950.23 N/A N/A
G757524TPNDDU034F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,224.95 22.0%  $           955.46 N/A N/A
G757524TPNDDU035F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,231.62 22.0%  $           960.66 N/A N/A
G757524TPNDDU035M Subject to Min Order Qty:  1 Plug and Play EA B  $        1,765.73 22.0%  $        1,377.27 N/A N/A
G757524TPNDDU036F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,238.31 22.0%  $           965.88 N/A N/A
G757524TPNDDU037F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,245.02 22.0%  $           971.12 N/A N/A
G757524TPNDDU038F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,251.69 22.0%  $           976.32 N/A N/A
G757524TPNDDU039F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,258.40 22.0%  $           981.55 N/A N/A
G757524TPNDDU040F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,265.07 22.0%  $           986.75 N/A N/A
G757524TPNDDU042F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,278.47 22.0%  $           997.21 N/A N/A
G757524TPNDDU043F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,285.15 22.0%  $        1,002.42 N/A N/A
G757524TPNDDU044F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,291.82 22.0%  $        1,007.62 N/A N/A
G757524TPNDDU045F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,298.53 22.0%  $        1,012.85 N/A N/A
G757524TPNDDU046F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,305.22 22.0%  $        1,018.07 N/A N/A
G757524TPNDDU048F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,318.60 22.0%  $        1,028.51 N/A N/A
G757524TPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,331.98 22.0%  $        1,038.94 N/A N/A
G757524TPNDDU051F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,338.65 22.0%  $        1,044.15 N/A N/A
G757524TPNDDU052F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,345.38 22.0%  $        1,049.40 N/A N/A
G757524TPNDDU053F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,352.05 22.0%  $        1,054.60 N/A N/A
G757524TPNDDU055F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,365.44 22.0%  $        1,065.04 N/A N/A
G757524TPNDDU056F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,372.11 22.0%  $        1,070.25 N/A N/A
G757524TPNDDU058F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,385.51 22.0%  $        1,080.70 N/A N/A
G757524TPNDDU059F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,392.18 22.0%  $        1,085.90 N/A N/A
G757524TPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,398.89 22.0%  $        1,091.13 N/A N/A
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G757524TPNDDU061F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,405.56 22.0%  $        1,096.34 N/A N/A
G757524TPNDDU062F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,412.25 22.0%  $        1,101.56 N/A N/A
G757524TPNDDU063F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,418.98 22.0%  $        1,106.80 N/A N/A
G757524TPNDDU064F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,425.65 22.0%  $        1,112.01 N/A N/A
G757524TPNDDU065F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,432.36 22.0%  $        1,117.24 N/A N/A
G757524TPNDDU066F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,439.04 22.0%  $        1,122.45 N/A N/A
G757524TPNDDU068F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,452.44 22.0%  $        1,132.90 N/A N/A
G757524TPNDDU069F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,459.11 22.0%  $        1,138.11 N/A N/A
G757524TPNDDU070F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,465.78 22.0%  $        1,143.31 N/A N/A
G757524TPNDDU071F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,472.49 22.0%  $        1,148.54 N/A N/A
G757524TPNDDU072F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,479.16 22.0%  $        1,153.74 N/A N/A
G757524TPNDDU073F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,485.89 22.0%  $        1,158.99 N/A N/A
G757524TPNDDU074F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,492.56 22.0%  $        1,164.20 N/A N/A
G757524TPNDDU075F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,499.24 22.0%  $        1,169.41 N/A N/A
G757524TPNDDU076F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,505.95 22.0%  $        1,174.64 N/A N/A
G757524TPNDDU078F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,519.31 22.0%  $        1,185.06 N/A N/A
G757524TPNDDU079F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,526.02 22.0%  $        1,190.30 N/A N/A
G757524TPNDDU080F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,532.69 22.0%  $        1,195.50 N/A N/A
G757524TPNDDU081F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,539.40 22.0%  $        1,200.73 N/A N/A
G757524TPNDDU082F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,546.07 22.0%  $        1,205.93 N/A N/A
G757524TPNDDU084F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,559.47 22.0%  $        1,216.39 N/A N/A
G757524TPNDDU085F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,566.15 22.0%  $        1,221.60 N/A N/A
G757524TPNDDU086F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,572.85 22.0%  $        1,226.82 N/A N/A
G757524TPNDDU088F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,586.20 22.0%  $        1,237.24 N/A N/A
G757524TPNDDU090F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,599.60 22.0%  $        1,247.69 N/A N/A
G757524TPNDDU090M Subject to Min Order Qty:  1 Plug and Play EA B  $        2,972.96 22.0%  $        2,318.91 N/A N/A
G757524TPNDDU091F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,606.27 22.0%  $        1,252.89 N/A N/A
G757524TPNDDU092F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,612.98 22.0%  $        1,258.12 N/A N/A
G757524TPNDDU094F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,626.38 22.0%  $        1,268.58 N/A N/A
G757524TPNDDU095F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,633.05 22.0%  $        1,273.78 N/A N/A
G757524TPNDDU096F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,639.73 22.0%  $        1,278.99 N/A N/A
G757524TPNDDU097F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,646.44 22.0%  $        1,284.22 N/A N/A
G757524TPNDDU098F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,653.11 22.0%  $        1,289.43 N/A N/A
G757524TPNDDU100F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,666.51 22.0%  $        1,299.88 N/A N/A
G757524TPNDDU101F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,673.18 22.0%  $        1,305.08 N/A N/A
G757524TPNDDU102F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,679.89 22.0%  $        1,310.31 N/A N/A
G757524TPNDDU104F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,693.24 22.0%  $        1,320.73 N/A N/A
G757524TPNDDU105F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,699.96 22.0%  $        1,325.97 N/A N/A
G757524TPNDDU106F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,706.64 22.0%  $        1,331.18 N/A N/A
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G757524TPNDDU108F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,720.02 22.0%  $        1,341.62 N/A N/A
G757524TPNDDU110F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,733.42 22.0%  $        1,352.07 N/A N/A
G757524TPNDDU112F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,746.76 22.0%  $        1,362.47 N/A N/A
G757524TPNDDU114F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,760.15 22.0%  $        1,372.92 N/A N/A
G757524TPNDDU115F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,766.87 22.0%  $        1,378.16 N/A N/A
G757524TPNDDU116F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,773.56 22.0%  $        1,383.38 N/A N/A
G757524TPNDDU120F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,800.29 22.0%  $        1,404.23 N/A N/A
G757524TPNDDU125F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,833.75 22.0%  $        1,430.33 N/A N/A
G757524TPNDDU130F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,867.20 22.0%  $        1,456.42 N/A N/A
G757524TPNDDU135F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,900.65 22.0%  $        1,482.51 N/A N/A
G757524TPNDDU136F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,907.36 22.0%  $        1,487.74 N/A N/A
G757524TPNDDU140F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,934.11 22.0%  $        1,508.61 N/A N/A
G757524TPNDDU142F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,947.51 22.0%  $        1,519.06 N/A N/A
G757524TPNDDU145F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,967.56 22.0%  $        1,534.70 N/A N/A
G757524TPNDDU150F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,001.02 22.0%  $        1,560.80 N/A N/A
G757524TPNDDU160F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,067.93 22.0%  $        1,612.99 N/A N/A
G757524TPNDDU161F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,074.60 22.0%  $        1,618.19 N/A N/A
G757524TPNDDU165F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,101.38 22.0%  $        1,639.08 N/A N/A
G757524TPNDDU170F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,134.85 22.0%  $        1,665.18 N/A N/A
G757524TPNDDU175F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,168.27 22.0%  $        1,691.25 N/A N/A
G757524TPNDDU180F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,201.73 22.0%  $        1,717.35 N/A N/A
G757524TPNDDU190F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,268.64 22.0%  $        1,769.54 N/A N/A
G757524TPNDDU200F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,335.53 22.0%  $        1,821.71 N/A N/A
G757524TPNDDU210F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,402.44 22.0%  $        1,873.90 N/A N/A
G757524TPNDDU215F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,435.89 22.0%  $        1,899.99 N/A N/A
G757524TPNDDU220F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,469.36 22.0%  $        1,926.10 N/A N/A
G757524TPNDDU230F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,536.24 22.0%  $        1,978.27 N/A N/A
G757524TPNDDU240F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,603.15 22.0%  $        2,030.46 N/A N/A
G757524TPNDDU250F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,670.05 22.0%  $        2,082.64 N/A N/A
G757524TPNDDU260F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,736.96 22.0%  $        2,134.83 N/A N/A
G757524TPNDDU270F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,803.87 22.0%  $        2,187.02 N/A N/A
G757524TPNDDU280F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,870.76 22.0%  $        2,239.19 N/A N/A
G757524TPNDDU290F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,937.65 22.0%  $        2,291.37 N/A N/A
G757524TPNDDU300F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,004.56 22.0%  $        2,343.56 N/A N/A
G757524TPNDDU310F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,071.47 22.0%  $        2,395.75 N/A N/A
G757524TPNDDU320F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,138.38 22.0%  $        2,447.94 N/A N/A
G757524TPNDDU330F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,205.31 22.0%  $        2,500.14 N/A N/A
G757524TPNDDU340F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,272.18 22.0%  $        2,552.30 N/A N/A
G757524TPNDDU370F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,472.89 22.0%  $        2,708.85 N/A N/A
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G757524TPNDDU380F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,539.82 22.0%  $        2,761.06 N/A N/A
G757524TPNDDU400F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,673.60 22.0%  $        2,865.41 N/A N/A
G757524TPNDDU420F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,807.42 22.0%  $        2,969.79 N/A N/A
G757524TPNDDU440F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,941.22 22.0%  $        3,074.15 N/A N/A
G757524TPNDDU500F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,342.64 22.0%  $        3,387.26 N/A N/A
G757524TPNDDU630F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,212.38 22.0%  $        4,065.66 N/A N/A
G757536QPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,713.40 22.0%  $        1,336.45 N/A N/A
G757536QPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,381.67 22.0%  $        1,857.70 N/A N/A
G757536QPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,548.71 22.0%  $        1,987.99 N/A N/A
G757536QPNDDU070F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,715.76 22.0%  $        2,118.29 N/A N/A
G757536QPNDDU074F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,782.60 22.0%  $        2,170.43 N/A N/A
G757536QPNDDU076F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,816.02 22.0%  $        2,196.50 N/A N/A
G757536QPNDDU078F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,849.44 22.0%  $        2,222.56 N/A N/A
G757536QPNDDU079F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,866.15 22.0%  $        2,235.60 N/A N/A
G757536QPNDDU080F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,882.84 22.0%  $        2,248.62 N/A N/A
G757536QPNDDU081F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,899.56 22.0%  $        2,261.66 N/A N/A
G757536QPNDDU082F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,916.25 22.0%  $        2,274.68 N/A N/A
G757536QPNDDU084F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,949.67 22.0%  $        2,300.74 N/A N/A
G757536QPNDDU086F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,983.09 22.0%  $        2,326.81 N/A N/A
G757536QPNDDU088F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,016.51 22.0%  $        2,352.88 N/A N/A
G757536QPNDDU090F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,049.91 22.0%  $        2,378.93 N/A N/A
G757536QPNDDU092F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,083.33 22.0%  $        2,405.00 N/A N/A
G757536QPNDDU094F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,116.75 22.0%  $        2,431.07 N/A N/A
G757536QPNDDU095F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,133.44 22.0%  $        2,444.08 N/A N/A
G757536QPNDDU096F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,150.16 22.0%  $        2,457.12 N/A N/A
G757536QPNDDU098F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,183.55 22.0%  $        2,483.17 N/A N/A
G757536QPNDDU100F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,216.96 22.0%  $        2,509.23 N/A N/A
G757536QPNDDU102F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,250.36 22.0%  $        2,535.28 N/A N/A
G757536QPNDDU104F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,283.78 22.0%  $        2,561.35 N/A N/A
G757536QPNDDU106F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,317.20 22.0%  $        2,587.42 N/A N/A
G757536QPNDDU108F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,350.62 22.0%  $        2,613.48 N/A N/A
G757536QPNDDU110F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,384.04 22.0%  $        2,639.55 N/A N/A
G757536QPNDDU112F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,417.42 22.0%  $        2,665.59 N/A N/A
G757536QPNDDU114F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,450.84 22.0%  $        2,691.66 N/A N/A
G757536QPNDDU116F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,484.25 22.0%  $        2,717.72 N/A N/A
G757536QPNDDU120F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,551.09 22.0%  $        2,769.85 N/A N/A
G757536QPNDDU130F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,718.16 22.0%  $        2,900.16 N/A N/A
G757536QPNDDU140F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,885.24 22.0%  $        3,030.49 N/A N/A
G757536TPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,577.36 22.0%  $        1,230.34 N/A N/A
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G757536TPNDDU014F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,622.40 22.0%  $        1,265.47 N/A N/A
G757536TPNDDU016F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,644.93 22.0%  $        1,283.05 N/A N/A
G757536TPNDDU020F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,689.98 22.0%  $        1,318.18 N/A N/A
G757536TPNDDU022F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,712.53 22.0%  $        1,335.77 N/A N/A
G757536TPNDDU024F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,735.05 22.0%  $        1,353.34 N/A N/A
G757536TPNDDU030F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,802.62 22.0%  $        1,406.04 N/A N/A
G757536TPNDDU040F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,915.25 22.0%  $        1,493.90 N/A N/A
G757536TPNDDU042F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,937.78 22.0%  $        1,511.47 N/A N/A
G757536TPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,027.89 22.0%  $        1,581.75 N/A N/A
G757536TPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,140.51 22.0%  $        1,669.60 N/A N/A
G757536TPNDDU190F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,604.78 22.0%  $        2,811.73 N/A N/A
G757548QPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,106.02 22.0%  $        1,642.70 N/A N/A
G757548QPNDDU015F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,215.84 22.0%  $        1,728.36 N/A N/A
G757548QPNDDU020F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,325.71 22.0%  $        1,814.05 N/A N/A
G757548QPNDDU030F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,545.40 22.0%  $        1,985.41 N/A N/A
G757548QPNDDU040F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,765.13 22.0%  $        2,156.80 N/A N/A
G757548QPNDDU045F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,874.98 22.0%  $        2,242.48 N/A N/A
G757548QPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,984.84 22.0%  $        2,328.18 N/A N/A
G757548QPNDDU055F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,094.69 22.0%  $        2,413.86 N/A N/A
G757548QPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,204.55 22.0%  $        2,499.55 N/A N/A
G757548QPNDDU061F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,226.49 22.0%  $        2,516.66 N/A N/A
G757548QPNDDU063F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,270.44 22.0%  $        2,550.94 N/A N/A
G757548QPNDDU065F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,314.38 22.0%  $        2,585.22 N/A N/A
G757548QPNDDU066F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,336.35 22.0%  $        2,602.35 N/A N/A
G757548QPNDDU067F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,358.35 22.0%  $        2,619.51 N/A N/A
G757548QPNDDU068F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,380.29 22.0%  $        2,636.63 N/A N/A
G757548QPNDDU069F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,402.27 22.0%  $        2,653.77 N/A N/A
G757548QPNDDU070F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,424.22 22.0%  $        2,670.89 N/A N/A
G757548QPNDDU071F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,446.22 22.0%  $        2,688.05 N/A N/A
G757548QPNDDU073F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,490.15 22.0%  $        2,722.32 N/A N/A
G757548QPNDDU075F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,534.07 22.0%  $        2,756.57 N/A N/A
G757548QPNDDU076F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,556.07 22.0%  $        2,773.73 N/A N/A
G757548QPNDDU077F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,578.02 22.0%  $        2,790.86 N/A N/A
G757548QPNDDU078F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,600.00 22.0%  $        2,808.00 N/A N/A
G757548QPNDDU079F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,621.98 22.0%  $        2,825.14 N/A N/A
G757548QPNDDU080F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,643.95 22.0%  $        2,842.28 N/A N/A
G757548QPNDDU081F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,665.91 22.0%  $        2,859.41 N/A N/A
G757548QPNDDU083F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,709.85 22.0%  $        2,893.68 N/A N/A
G757548QPNDDU085F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,753.78 22.0%  $        2,927.95 N/A N/A
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G757548QPNDDU086F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,775.78 22.0%  $        2,945.11 N/A N/A
G757548QPNDDU087F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,797.73 22.0%  $        2,962.23 N/A N/A
G757548QPNDDU089F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,841.65 22.0%  $        2,996.49 N/A N/A
G757548QPNDDU090F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,863.65 22.0%  $        3,013.65 N/A N/A
G757548QPNDDU091F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,885.64 22.0%  $        3,030.80 N/A N/A
G757548QPNDDU092F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,907.58 22.0%  $        3,047.91 N/A N/A
G757548QPNDDU093F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,929.56 22.0%  $        3,065.06 N/A N/A
G757548QPNDDU094F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,951.51 22.0%  $        3,082.18 N/A N/A
G757548QPNDDU095F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,973.51 22.0%  $        3,099.34 N/A N/A
G757548QPNDDU096F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,995.45 22.0%  $        3,116.45 N/A N/A
G757548QPNDDU097F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,017.44 22.0%  $        3,133.60 N/A N/A
G757548QPNDDU098F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,039.42 22.0%  $        3,150.75 N/A N/A
G757548QPNDDU099F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,061.38 22.0%  $        3,167.88 N/A N/A
G757548QPNDDU100F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,083.36 22.0%  $        3,185.02 N/A N/A
G757548QPNDDU101F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,105.31 22.0%  $        3,202.14 N/A N/A
G757548QPNDDU102F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,127.29 22.0%  $        3,219.29 N/A N/A
G757548QPNDDU103F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,149.29 22.0%  $        3,236.45 N/A N/A
G757548QPNDDU104F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,171.24 22.0%  $        3,253.57 N/A N/A
G757548QPNDDU105F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,193.22 22.0%  $        3,270.71 N/A N/A
G757548QPNDDU106F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,215.16 22.0%  $        3,287.82 N/A N/A
G757548QPNDDU107F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,237.16 22.0%  $        3,304.98 N/A N/A
G757548QPNDDU108F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,259.11 22.0%  $        3,322.11 N/A N/A
G757548QPNDDU110F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,303.07 22.0%  $        3,356.39 N/A N/A
G757548QPNDDU112F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,347.00 22.0%  $        3,390.66 N/A N/A
G757548QPNDDU114F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,390.95 22.0%  $        3,424.94 N/A N/A
G757548QPNDDU116F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,434.87 22.0%  $        3,459.20 N/A N/A
G757548QPNDDU118F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,478.82 22.0%  $        3,493.48 N/A N/A
G757548QPNDDU120F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,522.75 22.0%  $        3,527.75 N/A N/A
G757548QPNDDU125F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,632.60 22.0%  $        3,613.43 N/A N/A
G757548QPNDDU130F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,742.45 22.0%  $        3,699.11 N/A N/A
G757548QPNDDU140F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,962.16 22.0%  $        3,870.48 N/A N/A
G757548QPNDDU145F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,072.02 22.0%  $        3,956.18 N/A N/A
G757548QPNDDU148F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,137.95 22.0%  $        4,007.60 N/A N/A
G757548QPNDDU150F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,181.89 22.0%  $        4,041.87 N/A N/A
G757548QPNDDU151F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,203.84 22.0%  $        4,059.00 N/A N/A
G757548QPNDDU159F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,379.62 22.0%  $        4,196.10 N/A N/A
G757548QPNDDU160F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,401.60 22.0%  $        4,213.25 N/A N/A
G757548QPNDDU165F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,511.45 22.0%  $        4,298.93 N/A N/A
G757548QPNDDU170F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,621.27 22.0%  $        4,384.59 N/A N/A
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G757548QPNDDU185F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,950.84 22.0%  $        4,641.66 N/A N/A
G757548QPNDDU200F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,280.40 22.0%  $        4,898.71 N/A N/A
G757548QPNDDU205F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,390.27 22.0%  $        4,984.41 N/A N/A
G757548QPNDDU210F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,500.11 22.0%  $        5,070.09 N/A N/A
G757548QPNDDU220F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,719.84 22.0%  $        5,241.48 N/A N/A
G757548QPNDDU280F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,038.04 22.0%  $        6,269.67 N/A N/A
G757548QPNDDU290F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,257.75 22.0%  $        6,441.05 N/A N/A
G757548QPNDDU310F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,697.16 22.0%  $        6,783.78 N/A N/A
G757548QPNDDU314F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,785.04 22.0%  $        6,852.33 N/A N/A
G757548QPNDDU324F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,004.75 22.0%  $        7,023.71 N/A N/A
G757548QPNDDU335F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,246.42 22.0%  $        7,212.21 N/A N/A
G757548QPNDDU410F Subject to Min Order Qty:  1 Plug and Play EA B  $      10,894.22 22.0%  $        8,497.49 N/A N/A
G757548QPNDDU650F Subject to Min Order Qty:  1 Plug and Play EA B  $      16,167.13 22.0%  $      12,610.36 N/A N/A
G757548QPNDDU850F Subject to Min Order Qty:  1 Plug and Play EA B  $      20,561.22 22.0%  $      16,037.75 N/A N/A
G757548QPNDDU950F Subject to Min Order Qty:  1 Plug and Play EA B  $      22,758.31 22.0%  $      17,751.48 N/A N/A
G757548TPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,999.62 22.0%  $        1,559.70 N/A N/A
G757548TPNDDU014F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,070.45 22.0%  $        1,614.95 N/A N/A
G757548TPNDDU016F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,105.91 22.0%  $        1,642.61 N/A N/A
G757548TPNDDU017F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,123.58 22.0%  $        1,656.39 N/A N/A
G757548TPNDDU018F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,141.31 22.0%  $        1,670.22 N/A N/A
G757548TPNDDU019F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,159.02 22.0%  $        1,684.04 N/A N/A
G757548TPNDDU020F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,176.75 22.0%  $        1,697.87 N/A N/A
G757548TPNDDU024F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,247.58 22.0%  $        1,753.11 N/A N/A
G757548TPNDDU025F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,265.31 22.0%  $        1,766.94 N/A N/A
G757548TPNDDU026F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,283.04 22.0%  $        1,780.77 N/A N/A
G757548TPNDDU027F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,300.76 22.0%  $        1,794.59 N/A N/A
G757548TPNDDU028F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,318.47 22.0%  $        1,808.41 N/A N/A
G757548TPNDDU029F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,336.16 22.0%  $        1,822.20 N/A N/A
G757548TPNDDU030F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,353.87 22.0%  $        1,836.02 N/A N/A
G757548TPNDDU031F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,371.60 22.0%  $        1,849.85 N/A N/A
G757548TPNDDU032F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,389.33 22.0%  $        1,863.68 N/A N/A
G757548TPNDDU033F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,407.04 22.0%  $        1,877.49 N/A N/A
G757548TPNDDU034F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,424.76 22.0%  $        1,891.31 N/A N/A
G757548TPNDDU035F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,442.44 22.0%  $        1,905.10 N/A N/A
G757548TPNDDU036F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,460.16 22.0%  $        1,918.92 N/A N/A
G757548TPNDDU037F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,477.87 22.0%  $        1,932.74 N/A N/A
G757548TPNDDU039F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,513.35 22.0%  $        1,960.41 N/A N/A
G757548TPNDDU040F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,531.05 22.0%  $        1,974.22 N/A N/A
G757548TPNDDU041F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,548.73 22.0%  $        1,988.01 N/A N/A
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G757548TPNDDU042F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,566.45 22.0%  $        2,001.83 N/A N/A
G757548TPNDDU044F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,601.89 22.0%  $        2,029.47 N/A N/A
G757548TPNDDU045F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,619.62 22.0%  $        2,043.30 N/A N/A
G757548TPNDDU046F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,637.29 22.0%  $        2,057.09 N/A N/A
G757548TPNDDU047F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,655.02 22.0%  $        2,070.92 N/A N/A
G757548TPNDDU048F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,672.75 22.0%  $        2,084.75 N/A N/A
G757548TPNDDU049F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,690.45 22.0%  $        2,098.55 N/A N/A
G757548TPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,708.18 22.0%  $        2,112.38 N/A N/A
G757548TPNDDU051F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,725.91 22.0%  $        2,126.21 N/A N/A
G757548TPNDDU052F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,743.58 22.0%  $        2,139.99 N/A N/A
G757548TPNDDU054F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,779.02 22.0%  $        2,167.64 N/A N/A
G757548TPNDDU055F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,796.76 22.0%  $        2,181.47 N/A N/A
G757548TPNDDU056F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,814.47 22.0%  $        2,195.29 N/A N/A
G757548TPNDDU057F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,832.20 22.0%  $        2,209.12 N/A N/A
G757548TPNDDU058F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,849.87 22.0%  $        2,222.90 N/A N/A
G757548TPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,885.31 22.0%  $        2,250.54 N/A N/A
G757548TPNDDU062F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,920.76 22.0%  $        2,278.19 N/A N/A
G757548TPNDDU063F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,938.47 22.0%  $        2,292.01 N/A N/A
G757548TPNDDU064F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,956.16 22.0%  $        2,305.80 N/A N/A
G757548TPNDDU065F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,973.87 22.0%  $        2,319.62 N/A N/A
G757548TPNDDU066F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,991.60 22.0%  $        2,333.45 N/A N/A
G757548TPNDDU067F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,009.33 22.0%  $        2,347.28 N/A N/A
G757548TPNDDU068F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,027.05 22.0%  $        2,361.10 N/A N/A
G757548TPNDDU070F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,062.44 22.0%  $        2,388.70 N/A N/A
G757548TPNDDU071F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,080.18 22.0%  $        2,402.54 N/A N/A
G757548TPNDDU072F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,097.89 22.0%  $        2,416.35 N/A N/A
G757548TPNDDU074F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,133.33 22.0%  $        2,444.00 N/A N/A
G757548TPNDDU075F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,151.02 22.0%  $        2,457.80 N/A N/A
G757548TPNDDU076F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,168.73 22.0%  $        2,471.61 N/A N/A
G757548TPNDDU078F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,204.18 22.0%  $        2,499.26 N/A N/A
G757548TPNDDU080F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,239.64 22.0%  $        2,526.92 N/A N/A
G757548TPNDDU082F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,275.02 22.0%  $        2,554.52 N/A N/A
G757548TPNDDU084F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,310.47 22.0%  $        2,582.17 N/A N/A
G757548TPNDDU085F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,328.20 22.0%  $        2,596.00 N/A N/A
G757548TPNDDU086F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,345.91 22.0%  $        2,609.81 N/A N/A
G757548TPNDDU088F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,381.31 22.0%  $        2,637.42 N/A N/A
G757548TPNDDU090F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,416.75 22.0%  $        2,665.07 N/A N/A
G757548TPNDDU092F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,452.20 22.0%  $        2,692.72 N/A N/A
G757548TPNDDU094F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,487.60 22.0%  $        2,720.33 N/A N/A
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G757548TPNDDU095F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,505.31 22.0%  $        2,734.14 N/A N/A
G757548TPNDDU096F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,523.04 22.0%  $        2,747.97 N/A N/A
G757548TPNDDU097F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,540.76 22.0%  $        2,761.79 N/A N/A
G757548TPNDDU098F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,558.49 22.0%  $        2,775.62 N/A N/A
G757548TPNDDU100F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,593.89 22.0%  $        2,803.23 N/A N/A
G757548TPNDDU101F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,611.62 22.0%  $        2,817.06 N/A N/A
G757548TPNDDU102F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,629.33 22.0%  $        2,830.88 N/A N/A
G757548TPNDDU104F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,664.73 22.0%  $        2,858.49 N/A N/A
G757548TPNDDU105F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,682.45 22.0%  $        2,872.31 N/A N/A
G757548TPNDDU106F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,700.16 22.0%  $        2,886.12 N/A N/A
G757548TPNDDU107F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,717.89 22.0%  $        2,899.95 N/A N/A
G757548TPNDDU108F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,735.62 22.0%  $        2,913.78 N/A N/A
G757548TPNDDU110F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,771.02 22.0%  $        2,941.40 N/A N/A
G757548TPNDDU111F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,788.73 22.0%  $        2,955.21 N/A N/A
G757548TPNDDU112F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,806.45 22.0%  $        2,969.03 N/A N/A
G757548TPNDDU114F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,841.91 22.0%  $        2,996.69 N/A N/A
G757548TPNDDU115F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,859.64 22.0%  $        3,010.52 N/A N/A
G757548TPNDDU116F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,877.29 22.0%  $        3,024.29 N/A N/A
G757548TPNDDU118F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,912.75 22.0%  $        3,051.95 N/A N/A
G757548TPNDDU120F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,948.18 22.0%  $        3,079.58 N/A N/A
G757548TPNDDU122F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,983.58 22.0%  $        3,107.19 N/A N/A
G757548TPNDDU124F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,019.04 22.0%  $        3,134.85 N/A N/A
G757548TPNDDU125F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,036.75 22.0%  $        3,148.67 N/A N/A
G757548TPNDDU126F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,054.49 22.0%  $        3,162.50 N/A N/A
G757548TPNDDU128F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,089.87 22.0%  $        3,190.10 N/A N/A
G757548TPNDDU130F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,125.33 22.0%  $        3,217.76 N/A N/A
G757548TPNDDU132F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,160.76 22.0%  $        3,245.39 N/A N/A
G757548TPNDDU134F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,196.16 22.0%  $        3,273.00 N/A N/A
G757548TPNDDU135F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,213.89 22.0%  $        3,286.83 N/A N/A
G757548TPNDDU136F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,231.60 22.0%  $        3,300.65 N/A N/A
G757548TPNDDU138F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,267.05 22.0%  $        3,328.30 N/A N/A
G757548TPNDDU140F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,302.45 22.0%  $        3,355.91 N/A N/A
G757548TPNDDU142F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,337.91 22.0%  $        3,383.57 N/A N/A
G757548TPNDDU144F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,373.35 22.0%  $        3,411.21 N/A N/A
G757548TPNDDU145F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,391.00 22.0%  $        3,424.98 N/A N/A
G757548TPNDDU146F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,408.75 22.0%  $        3,438.83 N/A N/A
G757548TPNDDU148F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,444.18 22.0%  $        3,466.46 N/A N/A
G757548TPNDDU150F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,479.62 22.0%  $        3,494.10 N/A N/A
G757548TPNDDU152F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,515.02 22.0%  $        3,521.72 N/A N/A

1602 of 9702



NW Infrastructure Corning 

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Corning Connectivity              
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

G757548TPNDDU154F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,550.47 22.0%  $        3,549.37 N/A N/A
G757548TPNDDU155F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,568.20 22.0%  $        3,563.20 N/A N/A
G757548TPNDDU156F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,585.87 22.0%  $        3,576.98 N/A N/A
G757548TPNDDU157F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,603.58 22.0%  $        3,590.79 N/A N/A
G757548TPNDDU160F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,656.76 22.0%  $        3,632.27 N/A N/A
G757548TPNDDU163F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,709.89 22.0%  $        3,673.71 N/A N/A
G757548TPNDDU164F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,727.60 22.0%  $        3,687.53 N/A N/A
G757548TPNDDU166F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,763.04 22.0%  $        3,715.17 N/A N/A
G757548TPNDDU168F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,798.44 22.0%  $        3,742.78 N/A N/A
G757548TPNDDU170F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,833.89 22.0%  $        3,770.43 N/A N/A
G757548TPNDDU171F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,851.62 22.0%  $        3,784.26 N/A N/A
G757548TPNDDU174F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,904.73 22.0%  $        3,825.69 N/A N/A
G757548TPNDDU175F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,922.45 22.0%  $        3,839.51 N/A N/A
G757548TPNDDU176F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,940.18 22.0%  $        3,853.34 N/A N/A
G757548TPNDDU178F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,975.62 22.0%  $        3,880.98 N/A N/A
G757548TPNDDU179F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,993.35 22.0%  $        3,894.81 N/A N/A
G757548TPNDDU180F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,011.02 22.0%  $        3,908.60 N/A N/A
G757548TPNDDU182F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,046.45 22.0%  $        3,936.23 N/A N/A
G757548TPNDDU190F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,188.20 22.0%  $        4,046.80 N/A N/A
G757548TPNDDU200F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,365.33 22.0%  $        4,184.96 N/A N/A
G757548TPNDDU202F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,400.78 22.0%  $        4,212.61 N/A N/A
G757548TPNDDU208F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,507.05 22.0%  $        4,295.50 N/A N/A
G757548TPNDDU210F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,542.45 22.0%  $        4,323.11 N/A N/A
G757548TPNDDU214F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,613.29 22.0%  $        4,378.37 N/A N/A
G757548TPNDDU218F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,684.20 22.0%  $        4,433.68 N/A N/A
G757548TPNDDU220F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,719.58 22.0%  $        4,461.27 N/A N/A
G757548TPNDDU222F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,755.04 22.0%  $        4,488.93 N/A N/A
G757548TPNDDU224F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,790.47 22.0%  $        4,516.57 N/A N/A
G757548TPNDDU230F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,896.78 22.0%  $        4,599.49 N/A N/A
G757548TPNDDU232F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,932.16 22.0%  $        4,627.08 N/A N/A
G757548TPNDDU234F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,967.62 22.0%  $        4,654.74 N/A N/A
G757548TPNDDU240F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,073.89 22.0%  $        4,737.63 N/A N/A
G757548TPNDDU244F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,144.73 22.0%  $        4,792.89 N/A N/A
G757548TPNDDU250F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,251.04 22.0%  $        4,875.81 N/A N/A
G757548TPNDDU258F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,392.75 22.0%  $        4,986.35 N/A N/A
G757548TPNDDU260F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,428.22 22.0%  $        5,014.01 N/A N/A
G757548TPNDDU268F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,569.89 22.0%  $        5,124.51 N/A N/A
G757548TPNDDU270F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,605.33 22.0%  $        5,152.16 N/A N/A
G757548TPNDDU275F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,693.91 22.0%  $        5,221.25 N/A N/A
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G757548TPNDDU280F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,782.47 22.0%  $        5,290.33 N/A N/A
G757548TPNDDU290F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,959.58 22.0%  $        5,428.47 N/A N/A
G757548TPNDDU300F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,136.76 22.0%  $        5,566.67 N/A N/A
G757548TPNDDU310F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,313.91 22.0%  $        5,704.85 N/A N/A
G757548TPNDDU320F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,491.02 22.0%  $        5,843.00 N/A N/A
G757548TPNDDU330F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,668.16 22.0%  $        5,981.16 N/A N/A
G757548TPNDDU350F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,022.47 22.0%  $        6,257.53 N/A N/A
G757548TPNDDU370F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,376.78 22.0%  $        6,533.89 N/A N/A
G757548TPNDDU380F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,553.91 22.0%  $        6,672.05 N/A N/A
G757548TPNDDU400F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,908.18 22.0%  $        6,948.38 N/A N/A
G757548TPNDDU420F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,262.47 22.0%  $        7,224.73 N/A N/A
G757548TPNDDU450F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,793.93 22.0%  $        7,639.27 N/A N/A
G757548TPNDDU490F Subject to Min Order Qty:  1 Plug and Play EA B  $      10,502.49 22.0%  $        8,191.94 N/A N/A
G757548TPNDDU600F Subject to Min Order Qty:  1 Plug and Play EA B  $      12,451.07 22.0%  $        9,711.83 N/A N/A
G757548TPNDDU650F Subject to Min Order Qty:  1 Plug and Play EA B  $      13,336.76 22.0%  $      10,402.67 N/A N/A
G757572QPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,420.35 22.0%  $        2,667.87 N/A N/A
G757572QPNDDU100F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,583.71 22.0%  $        5,135.29 N/A N/A
G757572QPNDDU110F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,935.20 22.0%  $        5,409.46 N/A N/A
G757572QPNDDU120F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,286.71 22.0%  $        5,683.63 N/A N/A
G757572QPNDDU140F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,989.65 22.0%  $        6,231.93 N/A N/A
G757572QPNDDU180F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,395.60 22.0%  $        7,328.57 N/A N/A
G757572QPNDDU210F Subject to Min Order Qty:  1 Plug and Play EA B  $      10,450.05 22.0%  $        8,151.04 N/A N/A
G757572QPNDDU230F Subject to Min Order Qty:  1 Plug and Play EA B  $      11,153.02 22.0%  $        8,699.36 N/A N/A
G757572TPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,258.25 22.0%  $        2,541.44 N/A N/A
G757572TPNDDU020F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,544.85 22.0%  $        2,764.98 N/A N/A
G757572TPNDDU025F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,688.20 22.0%  $        2,876.80 N/A N/A
G757572TPNDDU030F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,831.47 22.0%  $        2,988.55 N/A N/A
G757572TPNDDU036F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,003.45 22.0%  $        3,122.69 N/A N/A
G757572TPNDDU040F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,118.15 22.0%  $        3,212.16 N/A N/A
G757572TPNDDU044F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,232.80 22.0%  $        3,301.58 N/A N/A
G757572TPNDDU045F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,261.44 22.0%  $        3,323.92 N/A N/A
G757572TPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,404.76 22.0%  $        3,435.71 N/A N/A
G757572TPNDDU055F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,548.09 22.0%  $        3,547.51 N/A N/A
G757572TPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,691.44 22.0%  $        3,659.32 N/A N/A
G757572TPNDDU068F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,920.71 22.0%  $        3,838.15 N/A N/A
G757572TPNDDU070F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,978.05 22.0%  $        3,882.88 N/A N/A
G757572TPNDDU075F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,121.40 22.0%  $        3,994.69 N/A N/A
G757572TPNDDU080F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,264.67 22.0%  $        4,106.44 N/A N/A
G757572TPNDDU085F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,408.00 22.0%  $        4,218.24 N/A N/A
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G757572TPNDDU090F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,551.36 22.0%  $        4,330.06 N/A N/A
G757572TPNDDU100F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,837.96 22.0%  $        4,553.61 N/A N/A
G757572TPNDDU104F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,952.65 22.0%  $        4,643.07 N/A N/A
G757572TPNDDU106F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,009.95 22.0%  $        4,687.76 N/A N/A
G757572TPNDDU108F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,067.29 22.0%  $        4,732.49 N/A N/A
G757572TPNDDU110F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,124.64 22.0%  $        4,777.22 N/A N/A
G757572TPNDDU120F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,411.27 22.0%  $        5,000.79 N/A N/A
G757572TPNDDU125F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,554.60 22.0%  $        5,112.59 N/A N/A
G757572TPNDDU130F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,697.87 22.0%  $        5,224.34 N/A N/A
G757572TPNDDU132F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,755.24 22.0%  $        5,269.09 N/A N/A
G757572TPNDDU140F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,984.55 22.0%  $        5,447.95 N/A N/A
G757572TPNDDU150F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,271.16 22.0%  $        5,671.50 N/A N/A
G757572TPNDDU152F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,328.51 22.0%  $        5,716.24 N/A N/A
G757572TPNDDU160F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,557.84 22.0%  $        5,895.12 N/A N/A
G757572TPNDDU162F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,615.15 22.0%  $        5,939.82 N/A N/A
G757572TPNDDU164F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,672.47 22.0%  $        5,984.53 N/A N/A
G757572TPNDDU166F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,729.84 22.0%  $        6,029.28 N/A N/A
G757572TPNDDU170F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,844.47 22.0%  $        6,118.69 N/A N/A
G757572TPNDDU172F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,901.80 22.0%  $        6,163.40 N/A N/A
G757572TPNDDU174F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,959.09 22.0%  $        6,208.09 N/A N/A
G757572TPNDDU180F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,131.07 22.0%  $        6,342.23 N/A N/A
G757572TPNDDU190F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,417.75 22.0%  $        6,565.85 N/A N/A
G757572TPNDDU200F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,704.38 22.0%  $        6,789.42 N/A N/A
G757572TPNDDU210F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,991.04 22.0%  $        7,013.01 N/A N/A
G757572TPNDDU220F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,277.65 22.0%  $        7,236.57 N/A N/A
G757572TPNDDU230F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,564.35 22.0%  $        7,460.19 N/A N/A
G757572TPNDDU260F Subject to Min Order Qty:  1 Plug and Play EA B  $      10,424.24 22.0%  $        8,130.91 N/A N/A
G757572TPNDDU280F Subject to Min Order Qty:  1 Plug and Play EA B  $      10,997.55 22.0%  $        8,578.09 N/A N/A
G757572TPNDDU325F Subject to Min Order Qty:  1 Plug and Play EA B  $      12,287.40 22.0%  $        9,584.17 N/A N/A
G757596QPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,436.11 22.0%  $        3,460.17 N/A N/A
G757596QPNDDU040F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,752.75 22.0%  $        4,487.15 N/A N/A
G757596QPNDDU065F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,849.93 22.0%  $        5,342.95 N/A N/A
G757596QPNDDU075F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,288.84 22.0%  $        5,685.30 N/A N/A
G757596QPNDDU085F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,727.71 22.0%  $        6,027.61 N/A N/A
G757596QPNDDU100F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,386.02 22.0%  $        6,541.10 N/A N/A
G757596QPNDDU270F Subject to Min Order Qty:  1 Plug and Play EA B  $      15,846.93 22.0%  $      12,360.61 N/A N/A
G757596TPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,226.51 22.0%  $        3,296.68 N/A N/A
G757596TPNDDU020F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,581.53 22.0%  $        3,573.59 N/A N/A
G757596TPNDDU028F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,865.56 22.0%  $        3,795.14 N/A N/A
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G757596TPNDDU030F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,936.56 22.0%  $        3,850.52 N/A N/A
G757596TPNDDU035F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,114.09 22.0%  $        3,988.99 N/A N/A
G757596TPNDDU036F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,149.58 22.0%  $        4,016.67 N/A N/A
G757596TPNDDU038F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,220.58 22.0%  $        4,072.05 N/A N/A
G757596TPNDDU040F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,291.58 22.0%  $        4,127.43 N/A N/A
G757596TPNDDU042F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,362.58 22.0%  $        4,182.81 N/A N/A
G757596TPNDDU043F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,398.07 22.0%  $        4,210.49 N/A N/A
G757596TPNDDU044F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,433.62 22.0%  $        4,238.22 N/A N/A
G757596TPNDDU045F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,469.13 22.0%  $        4,265.92 N/A N/A
G757596TPNDDU048F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,575.62 22.0%  $        4,348.98 N/A N/A
G757596TPNDDU049F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,611.09 22.0%  $        4,376.65 N/A N/A
G757596TPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,646.60 22.0%  $        4,404.35 N/A N/A
G757596TPNDDU052F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,717.60 22.0%  $        4,459.73 N/A N/A
G757596TPNDDU053F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,753.15 22.0%  $        4,487.46 N/A N/A
G757596TPNDDU054F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,788.64 22.0%  $        4,515.14 N/A N/A
G757596TPNDDU055F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,824.15 22.0%  $        4,542.84 N/A N/A
G757596TPNDDU056F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,859.64 22.0%  $        4,570.52 N/A N/A
G757596TPNDDU058F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,930.64 22.0%  $        4,625.90 N/A N/A
G757596TPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,001.64 22.0%  $        4,681.28 N/A N/A
G757596TPNDDU062F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,072.67 22.0%  $        4,736.68 N/A N/A
G757596TPNDDU063F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,108.18 22.0%  $        4,764.38 N/A N/A
G757596TPNDDU065F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,179.18 22.0%  $        4,819.76 N/A N/A
G757596TPNDDU066F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,214.67 22.0%  $        4,847.44 N/A N/A
G757596TPNDDU067F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,250.15 22.0%  $        4,875.12 N/A N/A
G757596TPNDDU068F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,285.65 22.0%  $        4,902.81 N/A N/A
G757596TPNDDU070F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,356.64 22.0%  $        4,958.18 N/A N/A
G757596TPNDDU072F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,427.69 22.0%  $        5,013.60 N/A N/A
G757596TPNDDU074F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,498.69 22.0%  $        5,068.98 N/A N/A
G757596TPNDDU075F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,534.18 22.0%  $        5,096.66 N/A N/A
G757596TPNDDU076F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,569.69 22.0%  $        5,124.36 N/A N/A
G757596TPNDDU078F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,640.69 22.0%  $        5,179.74 N/A N/A
G757596TPNDDU080F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,711.73 22.0%  $        5,235.15 N/A N/A
G757596TPNDDU081F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,747.24 22.0%  $        5,262.85 N/A N/A
G757596TPNDDU082F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,782.73 22.0%  $        5,290.53 N/A N/A
G757596TPNDDU084F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,853.73 22.0%  $        5,345.91 N/A N/A
G757596TPNDDU085F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,889.20 22.0%  $        5,373.58 N/A N/A
G757596TPNDDU086F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,924.71 22.0%  $        5,401.27 N/A N/A
G757596TPNDDU088F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,995.69 22.0%  $        5,456.64 N/A N/A
G757596TPNDDU090F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,066.75 22.0%  $        5,512.07 N/A N/A
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G757596TPNDDU092F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,137.75 22.0%  $        5,567.45 N/A N/A
G757596TPNDDU094F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,208.75 22.0%  $        5,622.83 N/A N/A
G757596TPNDDU095F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,244.24 22.0%  $        5,650.51 N/A N/A
G757596TPNDDU096F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,279.73 22.0%  $        5,678.19 N/A N/A
G757596TPNDDU098F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,350.78 22.0%  $        5,733.61 N/A N/A
G757596TPNDDU100F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,421.78 22.0%  $        5,788.99 N/A N/A
G757596TPNDDU102F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,492.78 22.0%  $        5,844.37 N/A N/A
G757596TPNDDU104F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,563.76 22.0%  $        5,899.73 N/A N/A
G757596TPNDDU105F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,599.25 22.0%  $        5,927.42 N/A N/A
G757596TPNDDU106F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,634.75 22.0%  $        5,955.11 N/A N/A
G757596TPNDDU108F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,705.80 22.0%  $        6,010.52 N/A N/A
G757596TPNDDU109F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,741.29 22.0%  $        6,038.21 N/A N/A
G757596TPNDDU110F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,776.80 22.0%  $        6,065.90 N/A N/A
G757596TPNDDU112F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,847.80 22.0%  $        6,121.28 N/A N/A
G757596TPNDDU114F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,918.78 22.0%  $        6,176.65 N/A N/A
G757596TPNDDU116F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,989.84 22.0%  $        6,232.08 N/A N/A
G757596TPNDDU120F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,131.84 22.0%  $        6,342.84 N/A N/A
G757596TPNDDU121F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,167.31 22.0%  $        6,370.50 N/A N/A
G757596TPNDDU122F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,202.80 22.0%  $        6,398.18 N/A N/A
G757596TPNDDU124F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,273.80 22.0%  $        6,453.56 N/A N/A
G757596TPNDDU125F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,309.36 22.0%  $        6,481.30 N/A N/A
G757596TPNDDU126F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,344.85 22.0%  $        6,508.98 N/A N/A
G757596TPNDDU130F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,486.85 22.0%  $        6,619.74 N/A N/A
G757596TPNDDU132F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,557.84 22.0%  $        6,675.12 N/A N/A
G757596TPNDDU134F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,628.89 22.0%  $        6,730.53 N/A N/A
G757596TPNDDU138F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,770.89 22.0%  $        6,841.29 N/A N/A
G757596TPNDDU140F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,841.85 22.0%  $        6,896.64 N/A N/A
G757596TPNDDU148F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,125.89 22.0%  $        7,118.19 N/A N/A
G757596TPNDDU150F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,196.89 22.0%  $        7,173.57 N/A N/A
G757596TPNDDU153M Subject to Min Order Qty:  1 Plug and Play EA B  $      21,692.84 22.0%  $      16,920.42 N/A N/A
G757596TPNDDU154F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,338.95 22.0%  $        7,284.38 N/A N/A
G757596TPNDDU160F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,551.91 22.0%  $        7,450.49 N/A N/A
G757596TPNDDU170F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,907.00 22.0%  $        7,727.46 N/A N/A
G757596TPNDDU180F Subject to Min Order Qty:  1 Plug and Play EA B  $      10,262.02 22.0%  $        8,004.38 N/A N/A
G757596TPNDDU220F Subject to Min Order Qty:  1 Plug and Play EA B  $      11,682.11 22.0%  $        9,112.05 N/A N/A
G757596TPNDDU240F Subject to Min Order Qty:  1 Plug and Play EA B  $      12,392.16 22.0%  $        9,665.88 N/A N/A
G757596TPNDDU250F Subject to Min Order Qty:  1 Plug and Play EA B  $      12,747.18 22.0%  $        9,942.80 N/A N/A
G757596TPNDDU270F Subject to Min Order Qty:  1 Plug and Play EA B  $      13,457.27 22.0%  $      10,496.67 N/A N/A
G757596TPNDDU350F Subject to Min Order Qty:  1 Plug and Play EA B  $      16,297.47 22.0%  $      12,712.03 N/A N/A
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G757596TPNDDU650F Subject to Min Order Qty:  1 Plug and Play EA B  $      26,948.40 22.0%  $      21,019.75 N/A N/A
G7575E4QPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,552.20 22.0%  $        5,110.72 N/A N/A
G7575E4QPNDDU025F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,523.42 22.0%  $        5,868.27 N/A N/A
G7575E4QPNDDU030F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,847.18 22.0%  $        6,120.80 N/A N/A
G7575E4QPNDDU036F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,235.67 22.0%  $        6,423.82 N/A N/A
G7575E4QPNDDU038F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,365.15 22.0%  $        6,524.82 N/A N/A
G7575E4QPNDDU040F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,494.64 22.0%  $        6,625.82 N/A N/A
G7575E4QPNDDU044F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,753.64 22.0%  $        6,827.84 N/A N/A
G7575E4QPNDDU045F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,818.38 22.0%  $        6,878.34 N/A N/A
G7575E4QPNDDU046F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,883.13 22.0%  $        6,928.84 N/A N/A
G7575E4QPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,142.13 22.0%  $        7,130.86 N/A N/A
G7575E4QPNDDU054F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,401.11 22.0%  $        7,332.87 N/A N/A
G7575E4QPNDDU058F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,660.11 22.0%  $        7,534.89 N/A N/A
G7575E4QPNDDU059F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,724.85 22.0%  $        7,585.38 N/A N/A
G7575E4QPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,789.60 22.0%  $        7,635.89 N/A N/A
G7575E4QPNDDU064F Subject to Min Order Qty:  1 Plug and Play EA B  $      10,048.58 22.0%  $        7,837.89 N/A N/A
G7575E4QPNDDU067F Subject to Min Order Qty:  1 Plug and Play EA B  $      10,242.84 22.0%  $        7,989.42 N/A N/A
G7575E4QPNDDU070F Subject to Min Order Qty:  1 Plug and Play EA B  $      10,437.05 22.0%  $        8,140.90 N/A N/A
G7575E4QPNDDU072F Subject to Min Order Qty:  1 Plug and Play EA B  $      10,566.55 22.0%  $        8,241.91 N/A N/A
G7575E4QPNDDU073F Subject to Min Order Qty:  1 Plug and Play EA B  $      10,631.33 22.0%  $        8,292.44 N/A N/A
G7575E4QPNDDU074F Subject to Min Order Qty:  1 Plug and Play EA B  $      10,696.05 22.0%  $        8,342.92 N/A N/A
G7575E4QPNDDU075F Subject to Min Order Qty:  1 Plug and Play EA B  $      10,760.82 22.0%  $        8,393.44 N/A N/A
G7575E4QPNDDU077F Subject to Min Order Qty:  1 Plug and Play EA B  $      10,890.29 22.0%  $        8,494.43 N/A N/A
G7575E4QPNDDU080F Subject to Min Order Qty:  1 Plug and Play EA B  $      11,084.55 22.0%  $        8,645.95 N/A N/A
G7575E4QPNDDU081F Subject to Min Order Qty:  1 Plug and Play EA B  $      11,149.29 22.0%  $        8,696.45 N/A N/A
G7575E4QPNDDU082F Subject to Min Order Qty:  1 Plug and Play EA B  $      11,214.04 22.0%  $        8,746.95 N/A N/A
G7575E4QPNDDU083F Subject to Min Order Qty:  1 Plug and Play EA B  $      11,278.78 22.0%  $        8,797.45 N/A N/A
G7575E4QPNDDU085F Subject to Min Order Qty:  1 Plug and Play EA B  $      11,408.25 22.0%  $        8,898.44 N/A N/A
G7575E4QPNDDU086F Subject to Min Order Qty:  1 Plug and Play EA B  $      11,473.02 22.0%  $        8,948.96 N/A N/A
G7575E4QPNDDU088F Subject to Min Order Qty:  1 Plug and Play EA B  $      11,602.53 22.0%  $        9,049.97 N/A N/A
G7575E4QPNDDU089F Subject to Min Order Qty:  1 Plug and Play EA B  $      11,667.27 22.0%  $        9,100.47 N/A N/A
G7575E4QPNDDU090F Subject to Min Order Qty:  1 Plug and Play EA B  $      11,732.02 22.0%  $        9,150.98 N/A N/A
G7575E4QPNDDU091F Subject to Min Order Qty:  1 Plug and Play EA B  $      11,796.76 22.0%  $        9,201.47 N/A N/A
G7575E4QPNDDU093F Subject to Min Order Qty:  1 Plug and Play EA B  $      11,926.24 22.0%  $        9,302.47 N/A N/A
G7575E4QPNDDU094F Subject to Min Order Qty:  1 Plug and Play EA B  $      11,991.00 22.0%  $        9,352.98 N/A N/A
G7575E4QPNDDU096F Subject to Min Order Qty:  1 Plug and Play EA B  $      12,120.49 22.0%  $        9,453.98 N/A N/A
G7575E4QPNDDU100F Subject to Min Order Qty:  1 Plug and Play EA B  $      12,379.47 22.0%  $        9,655.99 N/A N/A
G7575E4QPNDDU101F Subject to Min Order Qty:  1 Plug and Play EA B  $      12,444.22 22.0%  $        9,706.49 N/A N/A
G7575E4QPNDDU102F Subject to Min Order Qty:  1 Plug and Play EA B  $      12,508.96 22.0%  $        9,756.99 N/A N/A
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G7575E4QPNDDU106F Subject to Min Order Qty:  1 Plug and Play EA B  $      12,767.96 22.0%  $        9,959.01 N/A N/A
G7575E4QPNDDU108F Subject to Min Order Qty:  1 Plug and Play EA B  $      12,897.45 22.0%  $      10,060.01 N/A N/A
G7575E4QPNDDU110F Subject to Min Order Qty:  1 Plug and Play EA B  $      13,026.95 22.0%  $      10,161.02 N/A N/A
G7575E4QPNDDU114F Subject to Min Order Qty:  1 Plug and Play EA B  $      13,285.95 22.0%  $      10,363.04 N/A N/A
G7575E4QPNDDU120F Subject to Min Order Qty:  1 Plug and Play EA B  $      13,674.44 22.0%  $      10,666.06 N/A N/A
G7575E4QPNDDU130F Subject to Min Order Qty:  1 Plug and Play EA B  $      14,321.89 22.0%  $      11,171.07 N/A N/A
G7575E4QPNDDU140F Subject to Min Order Qty:  1 Plug and Play EA B  $      14,969.36 22.0%  $      11,676.10 N/A N/A
G7575E4QPNDDU150F Subject to Min Order Qty:  1 Plug and Play EA B  $      15,616.87 22.0%  $      12,181.16 N/A N/A
G7575E4QPNDDU160F Subject to Min Order Qty:  1 Plug and Play EA B  $      16,264.31 22.0%  $      12,686.16 N/A N/A
G7575E4QPNDDU170F Subject to Min Order Qty:  1 Plug and Play EA B  $      16,911.78 22.0%  $      13,191.19 N/A N/A
G7575E4QPNDDU180F Subject to Min Order Qty:  1 Plug and Play EA B  $      17,559.27 22.0%  $      13,696.23 N/A N/A
G7575E4QPNDDU190F Subject to Min Order Qty:  1 Plug and Play EA B  $      18,206.75 22.0%  $      14,201.27 N/A N/A
G7575E4QPNDDU200F Subject to Min Order Qty:  1 Plug and Play EA B  $      18,854.20 22.0%  $      14,706.28 N/A N/A
G7575E4QPNDDU210F Subject to Min Order Qty:  1 Plug and Play EA B  $      19,501.69 22.0%  $      15,211.32 N/A N/A
G7575E4QPNDDU220F Subject to Min Order Qty:  1 Plug and Play EA B  $      20,149.16 22.0%  $      15,716.34 N/A N/A
G7575E4QPNDDU230F Subject to Min Order Qty:  1 Plug and Play EA B  $      20,796.64 22.0%  $      16,221.38 N/A N/A
G7575E4QPNDDU240F Subject to Min Order Qty:  1 Plug and Play EA B  $      21,444.11 22.0%  $      16,726.41 N/A N/A
G7575E4QPNDDU250F Subject to Min Order Qty:  1 Plug and Play EA B  $      22,091.58 22.0%  $      17,231.43 N/A N/A
G7575E4QPNDDU260F Subject to Min Order Qty:  1 Plug and Play EA B  $      22,739.05 22.0%  $      17,736.46 N/A N/A
G7575E4QPNDDU270F Subject to Min Order Qty:  1 Plug and Play EA B  $      23,386.53 22.0%  $      18,241.49 N/A N/A
G7575E4QPNDDU280F Subject to Min Order Qty:  1 Plug and Play EA B  $      24,034.00 22.0%  $      18,746.52 N/A N/A
G7575E4QPNDDU290F Subject to Min Order Qty:  1 Plug and Play EA B  $      24,681.47 22.0%  $      19,251.55 N/A N/A
G7575E4QPNDDU310F Subject to Min Order Qty:  1 Plug and Play EA B  $      25,976.42 22.0%  $      20,261.61 N/A N/A
G7575E4QPNDDU330F Subject to Min Order Qty:  1 Plug and Play EA B  $      27,271.35 22.0%  $      21,271.65 N/A N/A
G7575E4QPNDDU340F Subject to Min Order Qty:  1 Plug and Play EA B  $      27,918.85 22.0%  $      21,776.70 N/A N/A
G7575E4QPNDDU350F Subject to Min Order Qty:  1 Plug and Play EA B  $      28,566.29 22.0%  $      22,281.71 N/A N/A
G7575E4QPNDDU390F Subject to Min Order Qty:  1 Plug and Play EA B  $      31,156.18 22.0%  $      24,301.82 N/A N/A
G7575E4QPNDDU420F Subject to Min Order Qty:  1 Plug and Play EA B  $      33,098.62 22.0%  $      25,816.92 N/A N/A
G7575E4TPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,217.33 22.0%  $        4,849.52 N/A N/A
G7575E4TPNDDU020F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,730.87 22.0%  $        5,250.08 N/A N/A
G7575E4TPNDDU025F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,987.62 22.0%  $        5,450.34 N/A N/A
G7575E4TPNDDU030F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,244.35 22.0%  $        5,650.59 N/A N/A
G7575E4TPNDDU035F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,501.13 22.0%  $        5,850.88 N/A N/A
G7575E4TPNDDU036F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,552.45 22.0%  $        5,890.91 N/A N/A
G7575E4TPNDDU040F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,757.87 22.0%  $        6,051.14 N/A N/A
G7575E4TPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,271.40 22.0%  $        6,451.69 N/A N/A
G7575E4TPNDDU052F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,374.07 22.0%  $        6,531.77 N/A N/A
G7575E4TPNDDU055F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,528.13 22.0%  $        6,651.94 N/A N/A
G7575E4TPNDDU056F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,579.49 22.0%  $        6,692.00 N/A N/A
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G7575E4TPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,784.89 22.0%  $        6,852.21 N/A N/A
G7575E4TPNDDU065F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,041.67 22.0%  $        7,052.50 N/A N/A
G7575E4TPNDDU066F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,093.02 22.0%  $        7,092.56 N/A N/A
G7575E4TPNDDU070F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,298.42 22.0%  $        7,252.77 N/A N/A
G7575E4TPNDDU074F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,503.84 22.0%  $        7,413.00 N/A N/A
G7575E4TPNDDU075F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,555.20 22.0%  $        7,453.06 N/A N/A
G7575E4TPNDDU080F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,811.95 22.0%  $        7,653.32 N/A N/A
G7575E4TPNDDU085F Subject to Min Order Qty:  1 Plug and Play EA B  $      10,068.67 22.0%  $        7,853.56 N/A N/A
G7575E4TPNDDU090F Subject to Min Order Qty:  1 Plug and Play EA B  $      10,325.47 22.0%  $        8,053.87 N/A N/A
G7575E4TPNDDU100F Subject to Min Order Qty:  1 Plug and Play EA B  $      10,838.95 22.0%  $        8,454.38 N/A N/A
G7575E4TPNDDU110F Subject to Min Order Qty:  1 Plug and Play EA B  $      11,352.45 22.0%  $        8,854.91 N/A N/A
G7575E4TPNDDU120F Subject to Min Order Qty:  1 Plug and Play EA B  $      11,866.00 22.0%  $        9,255.48 N/A N/A
G7575E4TPNDDU125F Subject to Min Order Qty:  1 Plug and Play EA B  $      12,122.75 22.0%  $        9,455.75 N/A N/A
G7575E4TPNDDU130F Subject to Min Order Qty:  1 Plug and Play EA B  $      12,379.53 22.0%  $        9,656.03 N/A N/A
G7575E4TPNDDU135F Subject to Min Order Qty:  1 Plug and Play EA B  $      12,636.27 22.0%  $        9,856.29 N/A N/A
G7575E4TPNDDU140F Subject to Min Order Qty:  1 Plug and Play EA B  $      12,893.00 22.0%  $      10,056.54 N/A N/A
G7575E4TPNDDU150F Subject to Min Order Qty:  1 Plug and Play EA B  $      13,406.53 22.0%  $      10,457.09 N/A N/A
G7575E4TPNDDU160F Subject to Min Order Qty:  1 Plug and Play EA B  $      13,920.05 22.0%  $      10,857.64 N/A N/A
G7575E4TPNDDU170F Subject to Min Order Qty:  1 Plug and Play EA B  $      14,433.55 22.0%  $      11,258.17 N/A N/A
G7575E4TPNDDU174F Subject to Min Order Qty:  1 Plug and Play EA B  $      14,638.96 22.0%  $      11,418.39 N/A N/A
G7575E4TPNDDU180F Subject to Min Order Qty:  1 Plug and Play EA B  $      14,947.07 22.0%  $      11,658.71 N/A N/A
G7575E4TPNDDU184F Subject to Min Order Qty:  1 Plug and Play EA B  $      15,152.49 22.0%  $      11,818.94 N/A N/A
G7575E4TPNDDU200F Subject to Min Order Qty:  1 Plug and Play EA B  $      15,974.13 22.0%  $      12,459.82 N/A N/A
G7575E4TPNDDU208F Subject to Min Order Qty:  1 Plug and Play EA B  $      16,384.95 22.0%  $      12,780.26 N/A N/A
G7575E4TPNDDU215F Subject to Min Order Qty:  1 Plug and Play EA B  $      16,744.38 22.0%  $      13,060.62 N/A N/A
G7575E4TPNDDU220F Subject to Min Order Qty:  1 Plug and Play EA B  $      17,001.15 22.0%  $      13,260.90 N/A N/A
G7575E4TPNDDU225F Subject to Min Order Qty:  1 Plug and Play EA B  $      17,257.87 22.0%  $      13,461.14 N/A N/A
G7575E4TPNDDU230F Subject to Min Order Qty:  1 Plug and Play EA B  $      17,514.67 22.0%  $      13,661.44 N/A N/A
G7575E4TPNDDU250F Subject to Min Order Qty:  1 Plug and Play EA B  $      18,541.65 22.0%  $      14,462.49 N/A N/A
G7575E4TPNDDU260F Subject to Min Order Qty:  1 Plug and Play EA B  $      19,055.18 22.0%  $      14,863.04 N/A N/A
G7575E4TPNDDU270F Subject to Min Order Qty:  1 Plug and Play EA B  $      19,568.71 22.0%  $      15,263.59 N/A N/A
G7575E4TPNDDU280F Subject to Min Order Qty:  1 Plug and Play EA B  $      20,082.20 22.0%  $      15,664.12 N/A N/A
G7575E4TPNDDU300F Subject to Min Order Qty:  1 Plug and Play EA B  $      21,109.25 22.0%  $      16,465.22 N/A N/A
G7575E4TPNDDU320F Subject to Min Order Qty:  1 Plug and Play EA B  $      22,136.25 22.0%  $      17,266.28 N/A N/A
G7575E4TPNDDU330F Subject to Min Order Qty:  1 Plug and Play EA B  $      22,649.80 22.0%  $      17,666.84 N/A N/A
G7575E4TPNDDU370F Subject to Min Order Qty:  1 Plug and Play EA B  $      24,703.85 22.0%  $      19,269.00 N/A N/A
G7575E4TPNDDU410F Subject to Min Order Qty:  1 Plug and Play EA B  $      26,757.91 22.0%  $      20,871.17 N/A N/A
G7575E4TPNDDU430F Subject to Min Order Qty:  1 Plug and Play EA B  $      27,784.93 22.0%  $      21,672.25 N/A N/A
G7575E4TPNDDU580F Subject to Min Order Qty:  1 Plug and Play EA B  $      35,487.64 22.0%  $      27,680.36 N/A N/A
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G899012GPNCDX010F Subject to Min Order Qty:  1 Plug and Play EA B  $           628.56 22.0%  $           490.28 N/A N/A
G899012GPNCDX030F Subject to Min Order Qty:  1 Plug and Play EA B  $           651.44 22.0%  $           508.12 N/A N/A
G899024GPNCDX030F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,215.98 22.0%  $           948.46 N/A N/A
G899024GPNCDX040F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,241.73 22.0%  $           968.55 N/A N/A
G899024GPNCDX050F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,267.49 22.0%  $           988.64 N/A N/A
G899024GPNCDX060F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,293.25 22.0%  $        1,008.74 N/A N/A
G8990E4GPNCDX010F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,537.80 22.0%  $        5,099.48 N/A N/A
G8990E4GPNCDX040F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,001.80 22.0%  $        5,461.40 N/A N/A
G909012GPNDDU020F Subject to Min Order Qty:  1 Plug and Play EA B  $           640.02 22.0%  $           499.22 N/A N/A
G909012GPNDDU030F Subject to Min Order Qty:  1 Plug and Play EA B  $           651.45 22.0%  $           508.13 N/A N/A
G909012GPNDDU040F Subject to Min Order Qty:  1 Plug and Play EA B  $           662.91 22.0%  $           517.07 N/A N/A
G909012GPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $           674.36 22.0%  $           526.00 N/A N/A
G909012GPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $           685.80 22.0%  $           534.92 N/A N/A
G909012GPNDDU070F Subject to Min Order Qty:  1 Plug and Play EA B  $           697.27 22.0%  $           543.87 N/A N/A
G909012GPNDDU075F Subject to Min Order Qty:  1 Plug and Play EA B  $           703.00 22.0%  $           548.34 N/A N/A
G909012GPNDDU080F Subject to Min Order Qty:  1 Plug and Play EA B  $           708.71 22.0%  $           552.79 N/A N/A
G909012GPNDDU090F Subject to Min Order Qty:  1 Plug and Play EA B  $           720.16 22.0%  $           561.72 N/A N/A
G909012GPNDDU100F Subject to Min Order Qty:  1 Plug and Play EA B  $           731.60 22.0%  $           570.65 N/A N/A
G909012GPNDDU115F Subject to Min Order Qty:  1 Plug and Play EA B  $           748.78 22.0%  $           584.05 N/A N/A
G909012GPNDDU120F Subject to Min Order Qty:  1 Plug and Play EA B  $           754.53 22.0%  $           588.53 N/A N/A
G909012GPNDDU125F Subject to Min Order Qty:  1 Plug and Play EA B  $           760.24 22.0%  $           592.99 N/A N/A
G909012GPNDDU150F Subject to Min Order Qty:  1 Plug and Play EA B  $           788.85 22.0%  $           615.30 N/A N/A
G909012GPNDDU200F Subject to Min Order Qty:  1 Plug and Play EA B  $           846.11 22.0%  $           659.97 N/A N/A
G909012GPNDDU220F Subject to Min Order Qty:  1 Plug and Play EA B  $           869.02 22.0%  $           677.84 N/A N/A
G909012GPNDDU250F Subject to Min Order Qty:  1 Plug and Play EA B  $           903.36 22.0%  $           704.62 N/A N/A
G909012GPNDDU320F Subject to Min Order Qty:  1 Plug and Play EA B  $           983.53 22.0%  $           767.15 N/A N/A
G909012GPNDDU328F Subject to Min Order Qty:  1 Plug and Play EA B  $           992.69 22.0%  $           774.30 N/A N/A
G909012GPNDDU715F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,435.80 22.0%  $        1,119.92 N/A N/A
G909024GPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,164.45 22.0%  $           908.27 N/A N/A
G909024GPNDDU020F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,190.22 22.0%  $           928.37 N/A N/A
G909024GPNDDU025F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,203.09 22.0%  $           938.41 N/A N/A
G909024GPNDDU030F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,215.98 22.0%  $           948.46 N/A N/A
G909024GPNDDU040F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,241.73 22.0%  $           968.55 N/A N/A
G909024GPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,267.49 22.0%  $           988.64 N/A N/A
G909024GPNDDU052F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,272.62 22.0%  $           992.64 N/A N/A
G909024GPNDDU055F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,280.36 22.0%  $           998.68 N/A N/A
G909024GPNDDU058F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,288.07 22.0%  $        1,004.69 N/A N/A
G909024GPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,293.25 22.0%  $        1,008.74 N/A N/A
G909024GPNDDU064F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,303.53 22.0%  $        1,016.75 N/A N/A
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G909024GPNDDU065F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,306.09 22.0%  $        1,018.75 N/A N/A
G909024GPNDDU070F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,318.98 22.0%  $        1,028.80 N/A N/A
G909024GPNDDU072F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,324.16 22.0%  $        1,032.84 N/A N/A
G909024GPNDDU075F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,331.87 22.0%  $        1,038.86 N/A N/A
G909024GPNDDU080F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,344.76 22.0%  $        1,048.91 N/A N/A
G909024GPNDDU082F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,349.89 22.0%  $        1,052.91 N/A N/A
G909024GPNDDU085F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,357.64 22.0%  $        1,058.96 N/A N/A
G909024GPNDDU090F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,370.53 22.0%  $        1,069.01 N/A N/A
G909024GPNDDU095F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,383.36 22.0%  $        1,079.02 N/A N/A
G909024GPNDDU100F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,396.25 22.0%  $        1,089.08 N/A N/A
G909024GPNDDU105F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,409.13 22.0%  $        1,099.12 N/A N/A
G909024GPNDDU110F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,422.04 22.0%  $        1,109.19 N/A N/A
G909024GPNDDU120F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,447.80 22.0%  $        1,129.28 N/A N/A
G909024GPNDDU130F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,473.53 22.0%  $        1,149.35 N/A N/A
G909024GPNDDU150F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,525.07 22.0%  $        1,189.55 N/A N/A
G909024GPNDDU160F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,550.80 22.0%  $        1,209.62 N/A N/A
G909024GPNDDU170F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,576.56 22.0%  $        1,229.72 N/A N/A
G909024GPNDDU180F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,602.35 22.0%  $        1,249.83 N/A N/A
G909024GPNDDU190F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,628.07 22.0%  $        1,269.89 N/A N/A
G909024GPNDDU200F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,653.84 22.0%  $        1,290.00 N/A N/A
G909024GPNDDU210F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,679.62 22.0%  $        1,310.10 N/A N/A
G909024GPNDDU220F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,705.35 22.0%  $        1,330.17 N/A N/A
G909024GPNDDU230F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,731.11 22.0%  $        1,350.27 N/A N/A
G909024GPNDDU240F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,756.87 22.0%  $        1,370.36 N/A N/A
G909024GPNDDU250F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,782.60 22.0%  $        1,390.43 N/A N/A
G909024GPNDDU260F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,808.38 22.0%  $        1,410.54 N/A N/A
G909024GPNDDU270F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,834.15 22.0%  $        1,430.64 N/A N/A
G909024GPNDDU350F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,040.18 22.0%  $        1,591.34 N/A N/A
G909024GPNDDU370F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,091.71 22.0%  $        1,631.53 N/A N/A
G909024GPNDDU490F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,400.78 22.0%  $        1,872.61 N/A N/A
G909048GPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,067.84 22.0%  $        1,612.92 N/A N/A
G909048GPNDDU025F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,157.16 22.0%  $        1,682.58 N/A N/A
G909048GPNDDU030F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,186.93 22.0%  $        1,705.81 N/A N/A
G909048GPNDDU040F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,246.49 22.0%  $        1,752.26 N/A N/A
G909048GPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,306.05 22.0%  $        1,798.72 N/A N/A
G909048GPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,365.58 22.0%  $        1,845.15 N/A N/A
G909048GPNDDU070F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,425.15 22.0%  $        1,891.62 N/A N/A
G909048GPNDDU075F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,454.91 22.0%  $        1,914.83 N/A N/A
G909048GPNDDU080F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,484.64 22.0%  $        1,938.02 N/A N/A
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G909048GPNDDU090F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,544.24 22.0%  $        1,984.51 N/A N/A
G909048GPNDDU100F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,603.73 22.0%  $        2,030.91 N/A N/A
G909048GPNDDU110F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,663.29 22.0%  $        2,077.37 N/A N/A
G909048GPNDDU120F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,722.80 22.0%  $        2,123.78 N/A N/A
G909048GPNDDU130F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,782.38 22.0%  $        2,170.26 N/A N/A
G909048GPNDDU140F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,841.89 22.0%  $        2,216.67 N/A N/A
G909048GPNDDU150F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,901.45 22.0%  $        2,263.13 N/A N/A
G909048GPNDDU160F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,961.04 22.0%  $        2,309.61 N/A N/A
G909048GPNDDU170F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,020.55 22.0%  $        2,356.03 N/A N/A
G909048GPNDDU180F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,080.11 22.0%  $        2,402.49 N/A N/A
G909048GPNDDU190F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,139.62 22.0%  $        2,448.90 N/A N/A
G909048GPNDDU230F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,377.76 22.0%  $        2,634.65 N/A N/A
G909048GPNDDU260F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,556.42 22.0%  $        2,774.01 N/A N/A
G909048GPNDDU290F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,735.07 22.0%  $        2,913.35 N/A N/A
G909048GPNDDU300F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,794.58 22.0%  $        2,959.77 N/A N/A
G909048GPNDDU500F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,985.44 22.0%  $        3,888.64 N/A N/A
G909048GPNDDU710F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,235.87 22.0%  $        4,863.98 N/A N/A
G909048GPNDDU715F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,265.62 22.0%  $        4,887.18 N/A N/A
G909072GPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,364.82 22.0%  $        2,624.56 N/A N/A
G909072GPNDDU030F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,536.31 22.0%  $        2,758.32 N/A N/A
G909072GPNDDU180F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,822.51 22.0%  $        3,761.56 N/A N/A
G909096GPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,439.38 22.0%  $        3,462.72 N/A N/A
G909096GPNDDU030F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,670.25 22.0%  $        3,642.80 N/A N/A
G909096GPNDDU070F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,132.04 22.0%  $        4,002.99 N/A N/A
G9090E4GPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,537.93 22.0%  $        5,099.59 N/A N/A
G9090E4GPNDDU018F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,661.67 22.0%  $        5,196.10 N/A N/A
G9090E4GPNDDU020F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,692.56 22.0%  $        5,220.20 N/A N/A
G9090E4GPNDDU028F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,816.31 22.0%  $        5,316.72 N/A N/A
G9090E4GPNDDU030F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,847.29 22.0%  $        5,340.89 N/A N/A
G9090E4GPNDDU047F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,110.20 22.0%  $        5,545.96 N/A N/A
G9090E4GPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,156.62 22.0%  $        5,582.16 N/A N/A
G9090E4GPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,311.25 22.0%  $        5,702.78 N/A N/A
G9090E4GPNDDU068F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,434.98 22.0%  $        5,799.28 N/A N/A
G9090E4GPNDDU075F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,543.27 22.0%  $        5,883.75 N/A N/A
G9090E4GPNDDU090F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,775.24 22.0%  $        6,064.69 N/A N/A
G9090E4GPNDDU098F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,898.98 22.0%  $        6,161.20 N/A N/A
G9090E4GPNDDU100F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,929.93 22.0%  $        6,185.35 N/A N/A
G9090E4GPNDDU110F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,084.56 22.0%  $        6,305.96 N/A N/A
G9090E4GPNDDU120F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,239.22 22.0%  $        6,426.59 N/A N/A
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G9090E4GPNDDU125F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,316.60 22.0%  $        6,486.95 N/A N/A
G9090E4GPNDDU145F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,625.87 22.0%  $        6,728.18 N/A N/A
G9090E4GPNDDU150F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,703.25 22.0%  $        6,788.54 N/A N/A
G9090E4GPNDDU170F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,012.53 22.0%  $        7,029.77 N/A N/A
G9090E4GPNDDU180F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,167.24 22.0%  $        7,150.45 N/A N/A
G9090E4GPNDDU200F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,476.56 22.0%  $        7,391.72 N/A N/A
G9090E4GPNDDU210F Subject to Min Order Qty:  1 Plug and Play EA B  $        9,631.22 22.0%  $        7,512.35 N/A N/A
G9090E4GPNDDU250F Subject to Min Order Qty:  1 Plug and Play EA B  $      10,249.84 22.0%  $        7,994.88 N/A N/A
G937512TPNCDX010F Subject to Min Order Qty:  1 Plug and Play EA B  $           571.65 22.0%  $           445.89 N/A N/A
G937512TPNCDX015F Subject to Min Order Qty:  1 Plug and Play EA B  $           586.53 22.0%  $           457.49 N/A N/A
G937512TPNCDX025F Subject to Min Order Qty:  1 Plug and Play EA B  $           616.31 22.0%  $           480.72 N/A N/A
G937512TPNCDX030F Subject to Min Order Qty:  1 Plug and Play EA B  $           631.18 22.0%  $           492.32 N/A N/A
G937512TPNCDX040F Subject to Min Order Qty:  1 Plug and Play EA B  $           660.96 22.0%  $           515.55 N/A N/A
G937512TPNCDX050F Subject to Min Order Qty:  1 Plug and Play EA B  $           690.71 22.0%  $           538.75 N/A N/A
G937524QPNCDX010F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,091.00 22.0%  $           850.98 N/A N/A
G937524QPNCDX045F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,365.78 22.0%  $        1,065.31 N/A N/A
G937524QPNCDX060F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,483.55 22.0%  $        1,157.17 N/A N/A
G937524QPNCDX075F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,601.31 22.0%  $        1,249.02 N/A N/A
G937524TPNCDX009M Subject to Min Order Qty:  1 Plug and Play EA B  $        1,192.62 22.0%  $           930.24 N/A N/A
G937524TPNCDX010F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,061.98 22.0%  $           828.34 N/A N/A
G937524TPNCDX018M Subject to Min Order Qty:  1 Plug and Play EA B  $        1,390.16 22.0%  $        1,084.32 N/A N/A
G937524TPNCDX020F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,128.85 22.0%  $           880.50 N/A N/A
G937524TPNCDX027M Subject to Min Order Qty:  1 Plug and Play EA B  $        1,587.69 22.0%  $        1,238.40 N/A N/A
G937524TPNCDX036M Subject to Min Order Qty:  1 Plug and Play EA B  $        1,785.27 22.0%  $        1,392.51 N/A N/A
G937524TPNCDX040F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,262.67 22.0%  $           984.88 N/A N/A
G937524TPNCDX050F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,329.58 22.0%  $        1,037.07 N/A N/A
G937524TPNCDX060F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,396.49 22.0%  $        1,089.26 N/A N/A
G937524TPNCDX080F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,530.29 22.0%  $        1,193.63 N/A N/A
GEM Subject to Min Order Qty:  0 GEM Gigabit Ethernet Module EA B  $        1,100.00 22.0%  $           858.00 N/A N/A
GEU-S Subject to Min Order Qty:  0 GEM + Gigabit Ethernet Unit (GEU)  Assembly EA B  $           800.00 22.0%  $           624.00 N/A N/A
GROUND-KIT-2 Subject to Min Order Qty:  1 WSH GROUNDING KIT EA B  $             28.84 22.0%  $             22.50 N/A N/A
GX-C85L70A17-40 GX Tri-service CELL,AWS&700 LTE support 40W output power EA B  $      51,359.00 22.0%  $      40,060.02 N/A N/A
GX-C85P19L70A17-40 GX Quad CELL,PCS,AWS&700 MHz LTE solution support 40W EA B  $      60,505.00 22.0%  $      47,193.90 N/A N/A

GX-C85P19L70A17-40-DC MobileAccessGX Quad-Hardware with service CELL, PCS, AWS and 700 MHz LTE 
solution supporting 40W output power, for DC powering. EA B  $      66,556.00 22.0%  $      51,913.68 N/A N/A

GX-LIC-AO-A17-40 GX licensed service Add on for AWS ,40W output power EA B  $        5,000.00 22.0%  $        3,900.00 N/A N/A
GX-LIC-C85P19L70-40 GX Quad-Hardware,licensed ,CELL,PCS&700LTE,40W output power EA B  $      56,260.00 22.0%  $      43,882.80 N/A N/A

GX-LIC-C85P19L70-40-DC MobileAccessGX Quad-Hardware with licensed service CELL, PCS and 700 MHz LTE 
solution supporting 40W output power, for DC powering EA B  $      62,311.00 22.0%  $      48,602.58 N/A N/A

GX-P19L70A17-40 GX Tri-service PCS,AWS&700 LTE support 40W output power EA B  $      51,359.00 22.0%  $      40,060.02 N/A N/A
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GX-P19S80A17-40 MobileAccessGX Tri-service PCS, S800 and AWS solution supporting 40W output 
power for AC powering. EA B  $      51,359.00 22.0%  $      40,060.02 N/A N/A

GX-P19S80A17-40-DC MobileAccessGX Tri-service PCS, S800 and AWS solution supporting 40W output 
power for DC powering. EA B  $      59,063.00 22.0%  $      46,069.14 N/A N/A

H890412RE8-LZ003M Subject to Min Order Qty:  1 Plug and Play EA B  $           661.85 22.0%  $           516.24 N/A N/A
H897812GPH-4Z007F Subject to Min Order Qty:  1 Plug and Play EA B  $           711.36 22.0%  $           554.86 N/A N/A
H930512TE8-JZ008F Subject to Min Order Qty:  1 Plug and Play EA B  $           597.76 22.0%  $           466.25 N/A N/A
H930512TE8-LZ002M Subject to Min Order Qty:  1 Plug and Play EA B  $           594.49 22.0%  $           463.70 N/A N/A
H930512TE8-LZ003M Subject to Min Order Qty:  1 Plug and Play EA B  $           601.96 22.0%  $           469.53 N/A N/A
H937912QPH-4Z007F Subject to Min Order Qty:  1 Plug and Play EA B  $           650.75 22.0%  $           507.59 N/A N/A
H937912QPH-4Z010F Subject to Min Order Qty:  1 Plug and Play EA B  $           658.78 22.0%  $           513.85 N/A N/A
H937912QPH-MZ060F Subject to Min Order Qty:  1 12F UBENDESX+ MTP/LCDUPU    60F EA B  $           750.56 22.0%  $           585.44 N/A N/A
H937912QPH-MZ075F Subject to Min Order Qty:  1 12F UBENDESX+ MTP/LCDUPU   75F EA B  $           791.75 22.0%  $           617.57 N/A N/A
H937912TPH-1Z007F Subject to Min Order Qty:  1 Plug and Play EA B  $           614.24 22.0%  $           479.11 N/A N/A
H937912TPH-2Z010F Subject to Min Order Qty:  1 Plug and Play EA B  $           617.31 22.0%  $           481.50 N/A N/A
H937912TPH-3Z007F Subject to Min Order Qty:  1 Plug and Play EA B  $           614.24 22.0%  $           479.11 N/A N/A
H937912TPH-4Z007F Subject to Min Order Qty:  1 Plug and Play EA B  $           614.24 22.0%  $           479.11 N/A N/A
HANDLER-900 �Subject to Min Order Qty:  1 MINIMASS- 900 M HANDLER SET EA B  $        1,130.31 22.0%  $           881.64 N/A N/A
HAN-TRACK Subject to Min Order Qty:  1 FIBER HANDLER TRACK EA B  $             73.25 22.0%  $             57.14 N/A N/A
HCM HCM - Head End Controller Module EA B  $        2,500.00 22.0%  $        1,950.00 N/A N/A
HDF-BAY-7 Subject to Min Order Qty:  1 HDF 7' EQP RACK W/RTG GUIDES & 5" SPACER EA B  $        1,381.51 22.0%  $        1,077.58 N/A N/A
HDF-CBL-GUARD Subject to Min Order Qty:  1 HDF CABLE GUARDS EA B  $           400.16 22.0%  $           312.12 N/A N/A
HDF-ER-7-Z4-SP Subject to Min Order Qty:  1 EQUIP RACK, HDF, Z4, PIPE ANG, 7FT, PLAT EA B  $           936.36 22.0%  $           730.36 N/A N/A
HDF-EXT-7/8 Subject to Min Order Qty:  1 EXTENSION, HDF, 1', PLATINUM EA B  $           178.84 22.0%  $           139.50 N/A N/A
HDF-IBS-57-SP Subject to Min Order Qty:  1 HDF SPACER, INTERBAY, 5"X7', SPRINT EA B  $           385.13 22.0%  $           300.40 N/A N/A
HDF-IBU-7 Subject to Min Order Qty:  1 HDF INTERBAY STORAGE UNIT EA B  $           470.29 22.0%  $           366.83 N/A N/A
HDH-01U Subject to Min Order Qty:  1 HIGH DENSITY HOUSING, 1U, FOR UP TO 3 MO EA B  $           181.91 22.0%  $           141.89 N/A N/A
HDH-02U Subject to Min Order Qty:  1 HIGH DENSITY HOUSING -02U EA B  $           324.62 22.0%  $           253.20 N/A N/A
HDH-03P-01U-PNL Subject to Min Order Qty:  1 HDH,BRACKET,1U,F/3 PANELS, ROHS EA B  $             86.18 22.0%  $             67.22 N/A N/A
HDH-04U Subject to Min Order Qty:  1 HIGH DENSITY HOUSING -04U EA B  $           502.51 22.0%  $           391.96 N/A N/A
HDH-BLNK Subject to Min Order Qty:  2 BLANK HDH PANEL EA B  $             25.42 22.0%  $             19.83 N/A N/A
HDH-CP12-57 Subject to Min Order Qty:  2 HDH PANEL,12F,6 SC DUP MM EA B  $             99.16 22.0%  $             77.34 N/A N/A
HDH-CP24-97 Subject to Min Order Qty:  2 HDH PANEL,W/12 MTRJ MM EA B  $           107.75 22.0%  $             84.05 N/A N/A
HDH-CP24-E4 Subject to Min Order Qty:  2 HDH PANEL W/12 LC DUP SX+ EA B  $           192.73 22.0%  $           150.33 N/A N/A
HDH-UM24-05-93T Subject to Min Order Qty:  1 HDH UNIV MOD LCDUPSHUTTERED/MTP SX+ EA B  $           974.71 22.0%  $           760.27 N/A N/A
HDWR-GRND-KIT Subject to Min Order Qty:  1 HARDWARE GROUND KIT EA B  $             39.31 22.0%  $             30.66 N/A N/A
HDWR-LOCK-KIT Subject to Min Order Qty:  1 HARDWARE LOCKING KIT EA B  $             26.40 22.0%  $             20.59 N/A N/A
HEU HEU - Head End Unit Chasis EA B  $        6,500.00 22.0%  $        5,070.00 N/A N/A
HEU-1-00-1-D-A 1-HEU, 1-ETM, 1-RIX, 1-PSM-DC, 1- ACM EA B  $      10,200.00 22.0%  $        7,956.00 N/A N/A
HEU-1-00-1-D-H 1-HEU, 1-ETM, 1-RIX, 1-PSM-DC, 1- HCM EA B  $      10,600.00 22.0%  $        8,268.00 N/A N/A
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HEU-1-00-2-A-A 1-HEU, 1-ETM, 1-RIX, 2-PSM-AC, 1- ACM EA B  $      10,600.00 22.0%  $        8,268.00 N/A N/A
HEU-1-00-2-A-H 1-HEU, 1-ETM, 1-RIX, 2-PSM-AC, 1- HCM EA B  $      11,000.00 22.0%  $        8,580.00 N/A N/A
HEU-1-00-2-D-A 1-HEU, 1-ETM, 1-RIX, 2-PSM-DC, 1- ACM EA B  $      10,600.00 22.0%  $        8,268.00 N/A N/A
HEU-1-00-2-D-H 1-HEU, 1-ETM, 1-RIX, 2-PSM-DC, 1- HCM EA B  $      11,000.00 22.0%  $        8,580.00 N/A N/A
HEU-2-00-1-A-A Subject to Min Order Qty:  0 1-HEU, 2-RIX,  1-PSM-AC, 1- ACM EA B  $      11,200.00 22.0%  $        8,736.00 N/A N/A
HEU-2-00-1-A-H Subject to Min Order Qty:  0 1-HEU, 2-RIX,  1-PSM-AC, 1- HCM EA B  $      11,600.00 22.0%  $        9,048.00 N/A N/A
HEU-2-00-1-D-A 1-HEU, 2-RIX, 1-PSM-DC, 1- ACM EA B  $      11,200.00 22.0%  $        8,736.00 N/A N/A
HEU-2-00-1-D-H 1-HEU, 2-RIX, 1-PSM-DC, 1- HCM EA B  $      11,600.00 22.0%  $        9,048.00 N/A N/A
HEU-2-00-2-A-A 1-HEU, 2-RIX, 2-PSM-AC, 1- ACM EA B  $      11,600.00 22.0%  $        9,048.00 N/A N/A
HEU-2-00-2-A-H 1-HEU, 2-RIX, 2-PSM-AC, 1- HCM EA B  $      12,000.00 22.0%  $        9,360.00 N/A N/A
HEU-2-00-2-D-A 1-HEU, 2-RIX, 2-PSM-DC, 1- ACM EA B  $      11,600.00 22.0%  $        9,048.00 N/A N/A
HEU-2-00-2-D-H 1-HEU, 2-RIX, 2-PSM-DC, 1- HCM EA B  $      12,000.00 22.0%  $        9,360.00 N/A N/A
HPP057012TE8OC006F Subject to Min Order Qty:  1 Plug and Play EA B  $           533.93 22.0%  $           416.47 N/A N/A
HPP057012TE8OC008F Subject to Min Order Qty:  1 Plug and Play EA B  $           538.02 22.0%  $           419.66 N/A N/A

HX8085197017-AC-AT HX-5band indoor AC unit supporting Cell, PCS, 700 LTE, AWS and Sprint's 
800MHz;with test ports EA B  $      18,560.00 22.0%  $      14,476.80 N/A N/A

HX8085197017-AC-B HX-5band outdoor AC unit supporting Cell, PCS, 700 LTE, AWS and Sprint's 800MHz; 
without test port EA B  $      24,750.00 22.0%  $      19,305.00 N/A N/A

HX8085197017-DC-AT HX-5band indoor DC unit supporting Cell, PCS, 700 LTE, AWS and Sprint's 800MHz; 
with test ports EA B  $      19,650.00 22.0%  $      15,327.00 N/A N/A

HX8085197017-DC-B HX-5band outdoor DC unit supporting Cell, PCS, 700 LTE, AWS and Sprint's 800MHz; 
without test ports EA B  $      26,100.00 22.0%  $      20,358.00 N/A N/A

HX85197017U80-ACAT HX quad-band indoor AC unit supporting Cell, PCS, 700 LTE, and AWS; upgradable to 
add Sprint's 800MHz band; with test ports EA B  $      15,860.00 22.0%  $      12,370.80 N/A N/A

HX85197017U80-AC-B HX quad-band outdoor AC unit supporting Cell, PCS, 700 LTE, and AWS; upgradable to 
add Sprint's 800MHz band; without test ports EA B  $      23,600.00 22.0%  $      18,408.00 N/A N/A

HX85197017U80-DCAT HX quad-band indoor DC unit supporting Cell, PCS, 700 LTE, and AWS; upgradable to 
add Sprint's 800MHz band; with test ports EA B  $      17,150.00 22.0%  $      13,377.00 N/A N/A

HX85197017U80-DC-B HX quad-band outdoor DC unit supporting Cell, PCS, 700 LTE, and AWS; upgradable to 
add Sprint's 800MHz band; without test ports EA B  $      24,800.00 22.0%  $      19,344.00 N/A N/A

HX-C85P19L70A17-AC-A Subject to Min Order Qty:  0 MobileAccessHX Quad-service indoor CELL, PCS, AWS, 
and 700 MHz LTE solution supporting local AC power, SMF and MMF. EA B  $      14,860.00 22.0%  $      11,590.80 N/A N/A

HX-C85P19L70A17-AC-B HX Quad band Outdoor, Cell, PCS, AWS & 700LTE, AC, SMF & MMF; Optitap jumper 
needs to be ordered separately EA B  $      22,500.00 22.0%  $      17,550.00 N/A N/A

HX-C85P19L70A17-DC-A Subject to Min Order Qty:  0 MobileAccessHX Quad-service indoor CELL, PCS, AWS, 
and 700 MHz LTE solution supporting remote DC power, SMF and MMF. EA B  $      16,350.00 22.0%  $      12,753.00 N/A N/A

HX-C85P19L70A17-DC-B HX Quad band Outdoor, Cell, PCS, AWS & 700LTE, DC, SMF & MMF; Optitap jumper 
needs to be ordered separately EA B  $      23,700.00 22.0%  $      18,486.00 N/A N/A

HX-C85P19L70MA17M-AC-A HX quad service,CELL,PCS,AWS&LTE MIMO,AC,Indoor,SMF&MMF EA B  $      24,000.00 22.0%  $      18,720.00 N/A N/A
HX-C85P19L70MA17M-DC-A HX quad service,CELL,PCS,AWS&LTE MIMO,DC, Indoor,SMF&MMF EA B  $      25,500.00 22.0%  $      19,890.00 N/A N/A
HX-SCU-2X2 HX, COMBINER 2X2 FOR HX NEUTRAL HOST SOLUTION EA B  $           690.00 22.0%  $           538.20 N/A N/A
HX-SCU-4X4 HX, COMBINER 4X4 FOR HX NEUTRAL HOST SOLUTION EA B  $        1,900.00 22.0%  $        1,482.00 N/A N/A
ICH-02P Subject to Min Order Qty:  1 INDUSTRIAL CONNECTOR HOUSING, 02P EA B  $           407.07 22.0%  $           317.51 N/A N/A
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ICH-02P-IND Subject to Min Order Qty:  1 INDUSTRIAL CONNECTOR HOUSING, 02P, IND EA B  $           468.13 22.0%  $           365.14 N/A N/A
ICH-06P Subject to Min Order Qty:  1 INDUSTRIAL CONNECTOR HOUSING, 06P EA B  $           553.13 22.0%  $           431.44 N/A N/A
ICH-06P-IND Subject to Min Order Qty:  1 INDUSTRIAL CONNECTOR HOUSING, 06P, IND EA B  $           636.09 22.0%  $           496.15 N/A N/A
ICH-12P Subject to Min Order Qty:  1 INDUSTRIAL CONNECTOR HOUSING, 12P EA B  $           583.35 22.0%  $           455.01 N/A N/A
ICH-12P-IND Subject to Min Order Qty:  1 INDUSTRIAL CONNECTOR HOUSING, 12P, IND EA B  $           670.84 22.0%  $           523.26 N/A N/A
ICH-SPLC-12 Subject to Min Order Qty:  1 SPLICE TRAY HOLDER KIT FOR ICH-12P EA B  $             74.58 22.0%  $             58.17 N/A N/A
ICH-SPLC-2 Subject to Min Order Qty:  1 SPLICE TRAY HOLDER FOR ICH-02P EA B  $             22.38 22.0%  $             17.46 N/A N/A
ICH-SPLC-6 Subject to Min Order Qty:  1 SPLICE TRAY HOLDER KIT FOR ICH-06P EA B  $             74.58 22.0%  $             58.17 N/A N/A
ICN-BLB Subject to Min Order Qty:  1 ICON, BLANK, BLUE, 50-PACK PK B  $             53.29 22.0%  $             41.57 N/A N/A
ICN-GRB Subject to Min Order Qty:  1 ICON, BLANK, GREEN, 50-PACK PK B  $             53.29 22.0%  $             41.57 N/A N/A
ICN-GRT Subject to Min Order Qty:  1 ICON, CABLE TV, GREEN, 50-PACK PK B  $             53.29 22.0%  $             41.57 N/A N/A
ICN-RDB Subject to Min Order Qty:  1 ICON, BLANK, RED, 50-PACK PK B  $             53.29 22.0%  $             41.57 N/A N/A
ICN-YLB Subject to Min Order Qty:  1 ICON, BLANK, YELLOW, 50-PACK PK B  $             53.29 22.0%  $             41.57 N/A N/A
ICU-12-M-12-AF-0-1 Subject to Min Order Qty:  0 ICU, 1 EDGE Module, 1 PSM-I EA B  $           960.00 22.0%  $           748.80 N/A N/A
ICU-12-M-12-AF-0-2 Subject to Min Order Qty:  0 ICU, 1 EDGE Module, 2 PSM-I EA B  $        1,180.00 22.0%  $           920.40 N/A N/A
ICU-12-M-12-AF-0-3 ICU, 1 EDGE Module, 3 PSM-I EA B  $        1,400.00 22.0%  $        1,092.00 N/A N/A
ICU-12-M-12-AF-0-4 ICU, 1 EDGE Module, 4 PSM-I EA B  $        1,620.00 22.0%  $        1,263.60 N/A N/A
ICU-12-P-12-AF-H-1 Subject to Min Order Qty:  0 ICU, 1 Splice Cassette, 1 PSM-I EA B  $           900.00 22.0%  $           702.00 N/A N/A
ICU-12-P-12-AF-H-2 Subject to Min Order Qty:  0 ICU, 1 Splice Cassette, 2 PSM-I EA B  $        1,120.00 22.0%  $           873.60 N/A N/A
ICU-12-P-12-AF-H-3 ICU, 1 Splice Cassette, 3 PSM-I EA B  $        1,340.00 22.0%  $        1,045.20 N/A N/A
ICU-12-P-12-AF-H-4 ICU, 1 Splice Cassette, 4 PSM-I EA B  $        1,560.00 22.0%  $        1,216.80 N/A N/A
ICU-1U Subject to Min Order Qty:  0 ICU-1U - Inter Connect Unit EA B  $           240.00 22.0%  $           187.20 N/A N/A
ICU-24-M-12-AF-0-1 ICU, 2 EDGE Module, 1 PSM-I EA B  $        1,460.00 22.0%  $        1,138.80 N/A N/A
ICU-24-M-12-AF-0-2 ICU, 2 EDGE Module, 2 PSM-I EA B  $        1,680.00 22.0%  $        1,310.40 N/A N/A
ICU-24-M-12-AF-0-3 Subject to Min Order Qty:  0 ICU, 2 EDGE Module, 3 PSM-I EA B  $        1,900.00 22.0%  $        1,482.00 N/A N/A
ICU-24-M-12-AF-0-4 Subject to Min Order Qty:  0 ICU, 2 EDGE Module, 4 PSM-I EA B  $        2,120.00 22.0%  $        1,653.60 N/A N/A
ICU-24-P-12-AF-H-1 ICU, 2 Splice Cassette, 1 PSM-I EA B  $        1,340.00 22.0%  $        1,045.20 N/A N/A
ICU-24-P-12-AF-H-2 ICU, 2 Splice Cassette, 2 PSM-I EA B  $        1,560.00 22.0%  $        1,216.80 N/A N/A
ICU-24-P-12-AF-H-3 Subject to Min Order Qty:  0 ICU, 2 Splice Cassette, 3 PSM-I EA B  $        1,780.00 22.0%  $        1,388.40 N/A N/A
ICU-24-P-12-AF-H-4 Subject to Min Order Qty:  0 ICU, 2 Splice Cassette, 4 PSM-I EA B  $        2,000.00 22.0%  $        1,560.00 N/A N/A
IDEN-UL-FILTER-P UL filter for 2000(M)-IDEN-SMR; for governmental customers only EA B  $           450.00 22.0%  $           351.00 N/A N/A
IFM-EC-8-SP Subject to Min Order Qty:  1 ENDCAP, IFM 8', SPRINT EA B  $           606.91 22.0%  $           473.39 N/A N/A
IHU-2-11-1-A-A 1-IHU, 1-RIX,  1-OIX, 1-ECRF, 1-PSM-AC, 1- ACM EA B  $      14,200.00 22.0%  $      11,076.00 N/A N/A
IHU-2-11-1-A-H 1-IHU, 1-RIX,  1-OIX, 1-ECRF, 1-PSM-AC, 1- HCM EA B  $      14,600.00 22.0%  $      11,388.00 N/A N/A
IHU-2-11-1-D-A 1-IHU, 1-RIX, 1-OIX, 1-ECRF, 1-PSM-DC, 1- ACM EA B  $      14,200.00 22.0%  $      11,076.00 N/A N/A
IHU-2-11-1-D-H 1-IHU, 1-RIX,  1-OIX, 1-ECRF, 1-PSM-DC, 1- HCM EA B  $      14,600.00 22.0%  $      11,388.00 N/A N/A
IHU-2-11-2-A-A 1-IHU, 1-RIX,  1-OIX, 1-ECRF, 2-PSM-AC, 1- ACM EA B  $      14,600.00 22.0%  $      11,388.00 N/A N/A
IHU-2-11-2-A-H 1-IHU, 1-RIX,  1-OIX, 1-ECRF, 2-PSM-AC, 1- HCM EA B  $      15,000.00 22.0%  $      11,700.00 N/A N/A
IHU-2-11-2-D-A 1-IHU, 1-RIX, 1-OIX, 1-ECRF, 2-PSM-DC, 1- ACM EA B  $      14,600.00 22.0%  $      11,388.00 N/A N/A
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IHU-2-11-2-D-H 1-IHU, 1-RIX,  1-OIX, 1-ECRF, 2-PSM-DC, 1- HCM EA B  $      15,000.00 22.0%  $      11,700.00 N/A N/A
INS-06F-250-3-O Subject to Min Order Qty:  1 SPIDER INSERT,6TUBE,250UM,3MM,ORANGE EA B  $             23.64 22.0%  $             18.44 N/A N/A
INS-06F-250-3-Y Subject to Min Order Qty:  1 SPICER INSERT,6TUBE,250UM,3MM,YELLOW EA B  $             23.64 22.0%  $             18.44 N/A N/A
INS-06F-900-3-A Subject to Min Order Qty:  1 SPIDER INSERT,6TUBE,900UM,3MM,AQUA EA B  $             23.64 22.0%  $             18.44 N/A N/A
INS-06F-900-3-O Subject to Min Order Qty:  1 SPIDER INSERT,6TUBE,900UM,3MM,ORANGE EA B  $             23.64 22.0%  $             18.44 N/A N/A
INS-06F-900-3-Y Subject to Min Order Qty:  1 SPIDER INSERT,6TUBE,900UM,3MM,YELLOW EA B  $             23.64 22.0%  $             18.44 N/A N/A
INT-N0-NN-1-8 Interface Box 8 way Spliter EA B  $        2,800.00 22.0%  $        2,184.00 N/A N/A
INT-N1-N7-1-1 Interface Box Cellular and PCS 1 Sector 1P EA B  $        2,800.00 22.0%  $        2,184.00 N/A N/A
INT-N1-N7-1-16 Interface Box Cellular and PCS 1 Sector 16 Port EA B  $        2,800.00 22.0%  $        2,184.00 N/A N/A
INT-N1-N7-1-2 Interface Box Cellular and PCS Duplexer 2 Port EA B  $        2,800.00 22.0%  $        2,184.00 N/A N/A
INT-N1-N7-1-4 Interface Box Cellular and PCS Duplexer 4 Port EA B  $        2,800.00 22.0%  $        2,184.00 N/A N/A
INT-N1-N7-1-8 Interface Box Cellular and PCS Duplexer 8 Port EA B  $        2,800.00 22.0%  $        2,184.00 N/A N/A
INT-N2-N7-1-1 Interface Box iDEN/PCS 1 Sector 1 Port EA B  $        2,800.00 22.0%  $        2,184.00 N/A N/A
INT-N2-N7-1-16 Interface Box - 1 Sector 4 Service 4 Port EA B  $        2,800.00 22.0%  $        2,184.00 N/A N/A
INT-N2-N7-1-2 Interface Box iDEN and PCS Duplexer 2 Port EA B  $        2,800.00 22.0%  $        2,184.00 N/A N/A
INT-N2-N7-1-4 Interface Box iDEN and PCS Duplexer 4 Port EA B  $        2,800.00 22.0%  $        2,184.00 N/A N/A
INT-N2-N7-1-8 Interface Box iDEN and PCS Duplexer 8 Port EA B  $        2,800.00 22.0%  $        2,184.00 N/A N/A
INT-N4-N7-1-1 INTERFACE BOX SMR/PCS 1-SECTOR 1-SERVICE 1-PORT EA B  $        2,800.00 22.0%  $        2,184.00 N/A N/A
ISH-12SPT Subject to Min Order Qty:  1 INDUSTRIAL SPLICE HOUSING EA B  $           649.09 22.0%  $           506.29 N/A N/A
ITMU-12-0490G-040F Subject to Min Order Qty:  1 ITMU MOD LCDUPSHUTTERED/MTPA   40F SM EA B  $        1,024.09 22.0%  $           798.79 N/A N/A
ITMU-12-0490G-080F Subject to Min Order Qty:  1 ITMU MOD LCDUP SHUTTERED/MTPA   80F SM EA B  $        1,158.38 22.0%  $           903.54 N/A N/A
ITMU-12-0569T-040F Subject to Min Order Qty:  1 ITMU MOD LCDUP/MTP    40F UBENDSX+ EA B  $           910.47 22.0%  $           710.17 N/A N/A
ITMU-12-0569T-080F Subject to Min Order Qty:  1 ITMU MOD LCDUP SHUTTERED/MTP    80F SX+ EA B  $        1,118.42 22.0%  $           872.37 N/A N/A
ITMU-12-0570T-040F Subject to Min Order Qty:  1 ITMU MOD LCDUP/MTP   40F UBENDSX+ EA B  $           910.47 22.0%  $           710.17 N/A N/A
ITMU-12-0570T-080F Subject to Min Order Qty:  1 ITMU MOD LCDUPSHUTTERED/MTP   80F SX+ EA B  $        1,118.42 22.0%  $           872.37 N/A N/A
J757512QE8-NB001M Subject to Min Order Qty:  1 Plug and Play EA B  $           464.55 22.0%  $           362.35 N/A N/A
J757512QE8-NB002M Subject to Min Order Qty:  1 Plug and Play EA B  $           476.00 22.0%  $           371.28 N/A N/A
J757512QE8-NB003M Subject to Min Order Qty:  1 Plug and Play EA B  $           487.51 22.0%  $           380.26 N/A N/A
KRE5A Subject to Min Order Qty:  10 KRE 5A RETAINER (GRAY) EA B  $             10.78 22.0%  $               8.41 N/A N/A
KRE6A Subject to Min Order Qty:  10 KRE 6A RETAINER (RED) EA B  $             10.78 22.0%  $               8.41 N/A N/A
KT-OPT-ADPT Subject to Min Order Qty:  50 OPTITAP ADAPTER WITH MOUNTING HARDWARE EA B  $             21.73 22.0%  $             16.95 N/A N/A
LDC-CP1P-15T Subject to Min Order Qty:  2 LDC PNL W/6 STMM SLV, THREADED EA B  $             40.80 22.0%  $             31.82 N/A N/A
LDC-CP1P-19T Subject to Min Order Qty:  2 LDC PNL W/6 STSM SLV, THREADED EA B  $             46.11 22.0%  $             35.97 N/A N/A
LDC-CP1P-38 Subject to Min Order Qty:  1 LDC PNL W/6 SC SLVS EA B  $             53.55 22.0%  $             41.77 N/A N/A
LDC-CP1P-39 Subject to Min Order Qty:  1 LDC PNL W/6 SC MM SLVS EA B  $             52.45 22.0%  $             40.91 N/A N/A
LDC-CP1P-39C Subject to Min Order Qty:  6 LDC PNL W6 SC CER MM SLVS EA B  $             52.45 22.0%  $             40.91 N/A N/A
LDC-CP1P-3C Subject to Min Order Qty:  1 LDC PNL W/6 SC CER SLVS, EA B  $             57.64 22.0%  $             44.96 N/A N/A
LDC-CP1P-56 Subject to Min Order Qty:  1 LDC PNL W/6 SC COMP MM SLVS EA B  $             44.35 22.0%  $             34.59 N/A N/A
LDC-CP1P-6C Subject to Min Order Qty:  1 LDC PNL W/6 SCAPC CER SLVS EA B  $             66.56 22.0%  $             51.92 N/A N/A
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LHS-CMH-144 Subject to Min Order Qty:  1 LHS HOUSING, 9", BLANK PANELS EA B  $           537.09 22.0%  $           418.93 N/A N/A
LHS-CP1P-3C Subject to Min Order Qty:  1 LHS 12F CER SC PANEL W/ SLVS EA B  $           100.98 22.0%  $             78.76 N/A N/A
LPS-48V-100W Subject to Min Order Qty:  0 Local AC/DC Converter 100W EA B  $           125.00 22.0%  $             97.50 N/A N/A
LPS-48V-100W-P Local AC/DC Converter 100W; for governmental customers only EA B  $           125.00 22.0%  $             97.50 N/A N/A
LTC-END-01 Subject to Min Order Qty:  10 CABLE END KIT -01  LTC EA B  $             43.13 22.0%  $             33.64 N/A N/A
LTC-END-02 Subject to Min Order Qty:  10 CABLE END KIT -02, LTC EA B  $             42.64 22.0%  $             33.26 N/A N/A
LTK-400MD Subject to Min Order Qty:  1 LOSS TEST KIT- 400 SERIES, MM EA B  $        3,154.53 22.0%  $        2,460.53 N/A N/A
LTK-400SD Subject to Min Order Qty:  1 LOSS TEST KIT- 400 SERIES QUAD, SM EA B  $        4,313.87 22.0%  $        3,364.82 N/A N/A
LTK-4MDSD Subject to Min Order Qty:  1 LOSS TEST KIT- 400 SERIES QUAD, MM/SM EA B  $        5,861.87 22.0%  $        4,572.26 N/A N/A

M1M106EBZD1X010F-P Optitip Direct Trunk, Optitip non-pinned to Optitip non-pinned, 6 fiber,FREEDM LSZH 
Flat-Drop Cable, 10FT B  $           677.04 22.0%  $           528.09 N/A N/A

M1M112EB4D1E250F-P Subject to Min Order Qty:  1 12F FDRP OPTITIPMTA/OPTITIPMTA 250F EA B  $           792.20 22.0%  $           617.92 N/A N/A
M1M112EB4D1E500F-P Subject to Min Order Qty:  1 12F FDRP OPTITIPMTA/OPTITIPMTA 500F EA B  $           919.51 22.0%  $           717.22 N/A N/A
M1M112EB4D1EA00F-P Subject to Min Order Qty:  1 12F FDRP OPTITIPMTA/OPTITIPMTA 1000F EA B  $        1,174.11 22.0%  $           915.81 N/A N/A
M67-003 Subject to Min Order Qty:  1 TOOL KIT- FUSION SPLICING EA B  $        1,001.82 22.0%  $           781.42 N/A N/A
M67-004 Subject to Min Order Qty:  1 TOOL KIT- FUSION SPLICING, CONSUMABLES EA B  $           221.55 22.0%  $           172.81 N/A N/A
M67-031 Subject to Min Order Qty:  1 SPL TRAY, .2 STD, 12 FUS OR 12 MECH EA B  $             40.47 22.0%  $             31.57 N/A N/A
M67-031-M Subject to Min Order Qty:  1 SPL TRAY, .2 STD, 12 MECH EA B  $             52.55 22.0%  $             40.99 N/A N/A
M67-031-M-C Subject to Min Order Qty:  1 SPL TRAY, .2 STD, 12 MECH, CLR CVR EA B  $             52.55 22.0%  $             40.99 N/A N/A
M67-041 Subject to Min Order Qty:  1 SPL TRAY, .2 STD, 12 FUS EA B  $             39.71 22.0%  $             30.97 N/A N/A
M67-041-C Subject to Min Order Qty:  1 SPL TRAY, .2 STD, 12 FUS, CLR CVR EA B  $             52.55 22.0%  $             40.99 N/A N/A
M67-042 Subject to Min Order Qty:  1 SPL TRAY, MM, 6.89 X 2.62 X 2, 12 FUS EA B  $             47.20 22.0%  $             36.82 N/A N/A
M67-045 Subject to Min Order Qty:  1 SPL TRAY, .2 STD, 12 FUS OR 6 MECH EA B  $             44.55 22.0%  $             34.75 N/A N/A
M67-048 Subject to Min Order Qty:  1 0SPL TRAY, .2 STD, 12 HSF EA B  $             42.05 22.0%  $             32.80 N/A N/A
M67-048-C Subject to Min Order Qty:  1 SPL TRAY, .2 STD, 12 HSF, CLR CVR EA B  $             58.44 22.0%  $             45.58 N/A N/A
M67-048-USW Subject to Min Order Qty:  1 SPL TRAY, .2 STD, 12 HSF, STR ORG, USW EA B  $             42.60 22.0%  $             33.23 N/A N/A
M67-060 Subject to Min Order Qty:  1 SPL TRAY, .2 RED, 12 FUS EA B  $             44.55 22.0%  $             34.75 N/A N/A
M67-061 Subject to Min Order Qty:  1 SPL TRAY, .2 RED, 6 MECH EA B  $             44.55 22.0%  $             34.75 N/A N/A
M67-068 Subject to Min Order Qty:  1 SPL TRAY, .2 RED, 6 HSF EA B  $             43.69 22.0%  $             34.08 N/A N/A
M67-070 Subject to Min Order Qty:  1 SPL TRAY, .4 STD, 12 MECH EA B  $             44.55 22.0%  $             34.75 N/A N/A
M67-076 Subject to Min Order Qty:  1 SPL TRAY, .4 STD, 12 HSF OR 12 HSMF EA B  $             42.89 22.0%  $             33.45 N/A N/A
M67-076-C Subject to Min Order Qty:  1 SPL TRAY, .4 STD, 12 HSF OR 12 HSMF, CLR EA B  $             60.02 22.0%  $             46.82 N/A N/A
M67-078 Subject to Min Order Qty:  1 SPL TRAY,11.73X4.3X.4, 24 HSF EA B  $             44.55 22.0%  $             34.75 N/A N/A
M67-081 Subject to Min Order Qty:  1 SPL TRAY .2 STD, 12 HSF EA B  $             44.55 22.0%  $             34.75 N/A N/A
M67-086 Subject to Min Order Qty:  1 SPL TRAY, .4 STD, 12 FUS, ROHS EA B  $             44.55 22.0%  $             34.75 N/A N/A
M67-086-C Subject to Min Order Qty:  1 SPL TRAY, .4 STD, 12 FUS, CLR CVR, ROHS EA B  $             59.55 22.0%  $             46.45 N/A N/A
M67-092 Subject to Min Order Qty:  1 TRAY FOR 24 RTF FUSIONS SPLICES, TYPE 2S EA B  $             47.40 22.0%  $             36.97 N/A N/A
M67-099 Subject to Min Order Qty:  1 SPL TRAY, 8.75X3.94X.2, 2 SPACER, 12 HSF EA B  $             44.55 22.0%  $             34.75 N/A N/A
M67-110 Subject to Min Order Qty:  1 SPL TRAY, .4 RED, 12 HSF EA B  $             42.89 22.0%  $             33.45 N/A N/A
M67-112 Subject to Min Order Qty:  1 SPL TRAY, 13.23 X 3.94 X.2, 24F HSF EA B  $             44.55 22.0%  $             34.75 N/A N/A
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M67-112-C Subject to Min Order Qty:  1 SPL TRAY,13.23X3.94X .2,24 HSF, CLR CVR EA B  $             60.02 22.0%  $             46.82 N/A N/A
M68-031 Subject to Min Order Qty:  1 TRAY, PLAST,SEESPLICE/GTE EA B  $             42.04 22.0%  $             32.79 N/A N/A
M68-041 Subject to Min Order Qty:  1 PLASTIC SPLTRAY SM FUSION EA B  $             42.04 22.0%  $             32.79 N/A N/A
M68-048 Subject to Min Order Qty:  1 PLAS SPLTRAY PSI/HT SH FU EA B  $             42.04 22.0%  $             32.79 N/A N/A
MINIBK Subject to Min Order Qty:  1 OTDR- MINI BASIC KIT EA B  $      13,231.44 22.0%  $      10,320.52 N/A N/A
MINIDK Subject to Min Order Qty:  1 OTDR- MINI DELUXE KIT EA B  $      16,877.89 22.0%  $      13,164.75 N/A N/A
MINIXK Subject to Min Order Qty:  1 OTDR- MINI XTREME KIT W/ VIP EA B  $      19,630.33 22.0%  $      15,311.66 N/A N/A
MOB-0244FD250FW-P Subject to Min Order Qty:  1 Multiports EA B  $           186.42 22.0%  $           145.41 N/A N/A
MOB-0244FD500FW-P Subject to Min Order Qty:  1 Multiports EA B  $           254.02 22.0%  $           198.14 N/A N/A
MOB-0244FD700FW-P Subject to Min Order Qty:  1 Multiports EA B  $           317.24 22.0%  $           247.45 N/A N/A
MOB-0244TD050FW-P Subject to Min Order Qty:  1 Multiports EA B  $           135.02 22.0%  $           105.32 N/A N/A
MOB-0244TD100FW-P Subject to Min Order Qty:  1 Multiports EA B  $           153.09 22.0%  $           119.41 N/A N/A
MOB-0244TD150FW-P Subject to Min Order Qty:  1 Multiports EA B  $           165.44 22.0%  $           129.04 N/A N/A
MOB-0244TD200FW-P Subject to Min Order Qty:  1 Multiports EA B  $           183.53 22.0%  $           143.15 N/A N/A
MOB-0244TD250FW-P Subject to Min Order Qty:  1 Multiports EA B  $           197.78 22.0%  $           154.27 N/A N/A
MOB-0244TD300FW-P Subject to Min Order Qty:  1 Multiports EA B  $           215.85 22.0%  $           168.36 N/A N/A
MOB-0244TD400FW-P Subject to Min Order Qty:  1 Multiports EA B  $           248.22 22.0%  $           193.61 N/A N/A
MOB-0244TD500FW-P Subject to Min Order Qty:  1 Multiports EA B  $           276.75 22.0%  $           215.87 N/A N/A
MOB-0244TD600FW-P Subject to Min Order Qty:  1 Multiports EA B  $           312.91 22.0%  $           244.07 N/A N/A
MOB-0444FD025FW Subject to Min Order Qty:  8 Multiports EA B  $           146.75 22.0%  $           114.47 N/A N/A
MOB-0444FD050FW Subject to Min Order Qty:  1 Multiports EA B  $           152.45 22.0%  $           118.91 N/A N/A
MOB-0444FD050FW-P Subject to Min Order Qty:  1 Multiports EA B  $           160.07 22.0%  $           124.85 N/A N/A
MOB-0444FD150FW-P Subject to Min Order Qty:  1 Multiports EA B  $           185.95 22.0%  $           145.04 N/A N/A
MOB-0444FD200FW Subject to Min Order Qty:  1 Multiports EA B  $           192.18 22.0%  $           149.90 N/A N/A
MOB-0444FD200FW-P Subject to Min Order Qty:  1 Multiports EA B  $           201.80 22.0%  $           157.40 N/A N/A
MOB-0444FD225FW-P Subject to Min Order Qty:  1 Multiports EA B  $           205.85 22.0%  $           160.56 N/A N/A
MOB-0444FD250FW-P Subject to Min Order Qty:  1 Multiports EA B  $           213.76 22.0%  $           166.73 N/A N/A
MOB-0444FD300FW Subject to Min Order Qty:  2 Multiports EA B  $           218.64 22.0%  $           170.54 N/A N/A
MOB-0444FD350FW-P Subject to Min Order Qty:  1 Multiports EA B  $           241.56 22.0%  $           188.42 N/A N/A
MOB-0444FD375FW-P Subject to Min Order Qty:  1 Multiports EA B  $           249.45 22.0%  $           194.57 N/A N/A
MOB-0444FD400FW-P Subject to Min Order Qty:  1 Multiports EA B  $           257.36 22.0%  $           200.74 N/A N/A
MOB-0444FD450FW-P Subject to Min Order Qty:  1 Multiports EA B  $           269.33 22.0%  $           210.08 N/A N/A
MOB-0444FD500FW-P Subject to Min Order Qty:  1 Multiports EA B  $           281.36 22.0%  $           219.46 N/A N/A
MOB-0444FD550FW Subject to Min Order Qty:  6 Multiports EA B  $           283.00 22.0%  $           220.74 N/A N/A
MOB-0444FD600FW-P Subject to Min Order Qty:  1 Multiports EA B  $           312.96 22.0%  $           244.11 N/A N/A
MOB-0444FD650FW-P Subject to Min Order Qty:  1 Multiports EA B  $           328.76 22.0%  $           256.43 N/A N/A
MOB-0444FD700FW Subject to Min Order Qty:  6 Multiports EA B  $           328.16 22.0%  $           255.96 N/A N/A
MOB-0444FD800FW-P Subject to Min Order Qty:  1 Multiports EA B  $           376.20 22.0%  $           293.44 N/A N/A
MOB-0444FDE00FW-P Subject to Min Order Qty:  1 Multiports EA B  $           567.76 22.0%  $           442.85 N/A N/A
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MOB-0444TD100FW Subject to Min Order Qty:  6 Multiports EA B  $           171.84 22.0%  $           134.04 N/A N/A
MOB-0444TD100FW-P Subject to Min Order Qty:  1 Multiports EA B  $           180.44 22.0%  $           140.74 N/A N/A
MOB-0444TD200FW Subject to Min Order Qty:  4 Multiports EA B  $           200.82 22.0%  $           156.64 N/A N/A
MOB-0444TD200FW-P Subject to Min Order Qty:  1 Multiports EA B  $           210.85 22.0%  $           164.46 N/A N/A
MOB-0444TD300FW Subject to Min Order Qty:  2 Multiports EA B  $           231.62 22.0%  $           180.66 N/A N/A
MOB-0444TD300FW-P Subject to Min Order Qty:  1 Multiports EA B  $           243.20 22.0%  $           189.70 N/A N/A
MOB-0444TD400FW Subject to Min Order Qty:  6 Multiports EA B  $           262.44 22.0%  $           204.70 N/A N/A
MOB-0444TD400FW-P Subject to Min Order Qty:  1 Multiports EA B  $           275.56 22.0%  $           214.94 N/A N/A
MOB-0444TD500FW Subject to Min Order Qty:  1 Multiports EA B  $           289.60 22.0%  $           225.89 N/A N/A
MOB-0444TD500FW-P Subject to Min Order Qty:  1 Multiports EA B  $           304.07 22.0%  $           237.17 N/A N/A
MOB-0444TD600FW Subject to Min Order Qty:  6 Multiports EA B  $           324.04 22.0%  $           252.75 N/A N/A
MOB-0444TD600FW-P Subject to Min Order Qty:  1 Multiports EA B  $           340.24 22.0%  $           265.39 N/A N/A
MOB-0444TD700FW Subject to Min Order Qty:  6 Multiports EA B  $           358.47 22.0%  $           279.61 N/A N/A
MOB-0444TD800FW-P Subject to Min Order Qty:  1 Multiports EA B  $           412.56 22.0%  $           321.80 N/A N/A
MOB-0444TDA00FW-P Subject to Min Order Qty:  1 Multiports EA B  $           484.87 22.0%  $           378.20 N/A N/A
MOB-0644FD050FW-P Subject to Min Order Qty:  1 Multiports EA B  $           213.29 22.0%  $           166.37 N/A N/A
MOB-0644FD125FW-P Subject to Min Order Qty:  1 Multiports EA B  $           233.93 22.0%  $           182.47 N/A N/A
MOB-0644FD200FW-P Subject to Min Order Qty:  1 Multiports EA B  $           260.31 22.0%  $           203.04 N/A N/A
MOB-0644FD300FW-P Subject to Min Order Qty:  1 Multiports EA B  $           291.64 22.0%  $           227.48 N/A N/A
MOB-0644FD350FW-P Subject to Min Order Qty:  1 Multiports EA B  $           305.42 22.0%  $           238.23 N/A N/A
MOB-0644FD375FW-P Subject to Min Order Qty:  1 Multiports EA B  $           314.20 22.0%  $           245.08 N/A N/A
MOB-0644FD500FW-P Subject to Min Order Qty:  1 Multiports EA B  $           350.53 22.0%  $           273.41 N/A N/A
MOB-0644FD700FW-P Subject to Min Order Qty:  1 Multiports EA B  $           420.87 22.0%  $           328.28 N/A N/A
MOB-0644FD775FW-P Subject to Min Order Qty:  1 Multiports EA B  $           447.25 22.0%  $           348.86 N/A N/A
MOB-0644FD900FW-P Subject to Min Order Qty:  1 Multiports EA B  $           491.24 22.0%  $           383.17 N/A N/A
MOB-0644TD050FW Subject to Min Order Qty:  1 Multiports EA B  $           205.29 22.0%  $           160.13 N/A N/A
MOB-0644TD100FW Subject to Min Order Qty:  4 Multiports EA B  $           224.18 22.0%  $           174.86 N/A N/A
MOB-0644TD100FW-P Subject to Min Order Qty:  1 Multiports EA B  $           235.40 22.0%  $           183.61 N/A N/A
MOB-0644TD200FW Subject to Min Order Qty:  4 Multiports EA B  $           256.56 22.0%  $           200.12 N/A N/A
MOB-0644TD200FW-P Subject to Min Order Qty:  1 Multiports EA B  $           269.40 22.0%  $           210.13 N/A N/A
MOB-0644TD300FW Subject to Min Order Qty:  2 Multiports EA B  $           290.75 22.0%  $           226.79 N/A N/A
MOB-0644TD300FW-P Subject to Min Order Qty:  1 Multiports EA B  $           305.29 22.0%  $           238.13 N/A N/A
MOB-0644TD400FW Subject to Min Order Qty:  6 Multiports EA B  $           324.93 22.0%  $           253.45 N/A N/A
MOB-0644TD400FW-P Subject to Min Order Qty:  1 Multiports EA B  $           341.18 22.0%  $           266.12 N/A N/A
MOB-0644TD500FW Subject to Min Order Qty:  1 Multiports EA B  $           355.49 22.0%  $           277.28 N/A N/A
MOB-0644TD500FW-P Subject to Min Order Qty:  1 Multiports EA B  $           373.27 22.0%  $           291.15 N/A N/A
MOB-0644TD600FW-P Subject to Min Order Qty:  1 Multiports EA B  $           412.98 22.0%  $           322.12 N/A N/A
MOB-0644TDA00FW-P Subject to Min Order Qty:  1 Multiports EA B  $           571.84 22.0%  $           446.04 N/A N/A
MOB-0844FD200FW-P Subject to Min Order Qty:  1 Multiports EA B  $           317.27 22.0%  $           247.47 N/A N/A
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MOB-0844FD300FW-P Subject to Min Order Qty:  1 Multiports EA B  $           351.80 22.0%  $           274.40 N/A N/A
MOB-0844FD400FW-P Subject to Min Order Qty:  1 Multiports EA B  $           386.33 22.0%  $           301.34 N/A N/A
MOB-0844FD650FW-P Subject to Min Order Qty:  1 Multiports EA B  $           474.53 22.0%  $           370.13 N/A N/A
MOB-0844FD800FW-P Subject to Min Order Qty:  1 Multiports EA B  $           532.02 22.0%  $           414.98 N/A N/A
MOB-0844TD200FW-P Subject to Min Order Qty:  1 Multiports EA B  $           335.49 22.0%  $           261.68 N/A N/A
MOB-1244TD050FW Subject to Min Order Qty:  1 Multiports EA B  $           361.47 22.0%  $           281.95 N/A N/A
MOB-1244TD100FW Subject to Min Order Qty:  4 Multiports EA B  $           385.67 22.0%  $           300.82 N/A N/A
MOB-1244TD200FW Subject to Min Order Qty:  4 Multiports EA B  $           428.58 22.0%  $           334.29 N/A N/A
MOB-1244TD300FW Subject to Min Order Qty:  2 Multiports EA B  $           473.31 22.0%  $           369.18 N/A N/A
MOB-1244TD400FW Subject to Min Order Qty:  6 Multiports EA B  $           518.04 22.0%  $           404.07 N/A N/A
MOB-1244TD500FW Subject to Min Order Qty:  1 Multiports EA B  $           559.13 22.0%  $           436.12 N/A N/A
MOB-KT-AHD Subject to Min Order Qty:  1 KIT,STRAND MNT MULTIPORT EA B  $             34.09 22.0%  $             26.59 N/A N/A
MTB-0444FD025FW-P Subject to Min Order Qty:  1 Multiports EA B  $           379.64 22.0%  $           296.12 N/A N/A
MTB-0444FD100FW-P Subject to Min Order Qty:  1 Multiports EA B  $           403.35 22.0%  $           314.61 N/A N/A
MTB-0444FD200FW-P Subject to Min Order Qty:  1 Multiports EA B  $           434.98 22.0%  $           339.28 N/A N/A
MTB-0444FD300FW-P Subject to Min Order Qty:  1 Multiports EA B  $           555.11 22.0%  $           432.99 N/A N/A
MTB-0444FD400FW-P Subject to Min Order Qty:  1 Multiports EA B  $           638.89 22.0%  $           498.33 N/A N/A
MTB-0444FD500FW-P Subject to Min Order Qty:  1 Multiports EA B  $           670.53 22.0%  $           523.01 N/A N/A
MTB-0644FD025FW-P Subject to Min Order Qty:  1 Multiports EA B  $           450.51 22.0%  $           351.40 N/A N/A
MTB-0644FD050FW Subject to Min Order Qty:  4 Multiports EA B  $           437.45 22.0%  $           341.21 N/A N/A
MTB-0644FD100FW-P Subject to Min Order Qty:  1 Multiports EA B  $           476.89 22.0%  $           371.97 N/A N/A
MTB-0644FD200FW-P Subject to Min Order Qty:  1 Multiports EA B  $           512.07 22.0%  $           399.41 N/A N/A
MTB-0644FD300FW-P Subject to Min Order Qty:  1 Multiports EA B  $           635.75 22.0%  $           495.89 N/A N/A
MTB-0644FD400FW-P Subject to Min Order Qty:  1 Multiports EA B  $           723.13 22.0%  $           564.04 N/A N/A
MTB-0844FD025FW-P Subject to Min Order Qty:  1 Multiports EA B  $           532.00 22.0%  $           414.96 N/A N/A
MTB-0844FD100FW-P Subject to Min Order Qty:  1 Multiports EA B  $           560.76 22.0%  $           437.39 N/A N/A
MTB-0844FD200FW-P Subject to Min Order Qty:  1 Multiports EA B  $           599.07 22.0%  $           467.27 N/A N/A
MTB-0844FD300FW-P Subject to Min Order Qty:  1 Multiports EA B  $           725.95 22.0%  $           566.24 N/A N/A
MTB-0844FD400FW-P Subject to Min Order Qty:  1 Multiports EA B  $           816.45 22.0%  $           636.83 N/A N/A
MTB-0844FD500FW-P Subject to Min Order Qty:  1 Multiports EA B  $           854.78 22.0%  $           666.73 N/A N/A
N757512TADAAU010F Subject to Min Order Qty:  1 Plug and Play EA B  $           595.25 22.0%  $           464.30 N/A N/A
N757512TADAAU045M Subject to Min Order Qty:  1 Plug and Play EA B  $        1,283.60 22.0%  $        1,001.21 N/A N/A
N757512TADAAU075F Subject to Min Order Qty:  1 Plug and Play EA B  $           920.33 22.0%  $           717.86 N/A N/A
N757512TADAAU145F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,270.40 22.0%  $           990.91 N/A N/A
N757512TADAAU150F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,295.40 22.0%  $        1,010.41 N/A N/A
N757512TADAAU155F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,320.42 22.0%  $        1,029.93 N/A N/A
N757512TADAAU170F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,395.44 22.0%  $        1,088.44 N/A N/A
N757512TADAAU175F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,420.44 22.0%  $        1,107.94 N/A N/A
N757524TADAAU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,057.07 22.0%  $           824.51 N/A N/A
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N757524TADAAU100F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,828.45 22.0%  $        1,426.19 N/A N/A
N757524TADAAU125F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,042.73 22.0%  $        1,593.33 N/A N/A
NFT-001 Subject to Min Order Qty:  1 BLADES- NOFAT REPLACEMENT EA B  $             65.16 22.0%  $             50.82 N/A N/A
NI-3012-12-3U12S Subject to Min Order Qty:  1 NID, NI-3012, 12 LN, HYBRID, KS EA B  $           348.82 22.0%  $           272.08 N/A N/A
NI-3025-A3U1-A2 Subject to Min Order Qty:  1 NID, NI-3025, 25 LN, HYBRID, KS EA B  $           952.15 22.0%  $           742.68 N/A N/A
NI-3050-13U1-A2 Subject to Min Order Qty:  1 NID, NI-3050, 50 LN, HYBRID, KS EA B  $        1,578.91 22.0%  $        1,231.55 N/A N/A

NUMBER PENDING PC

M20202EBZD1X010F-P2F FRFD OPTITIPMTA/LCUPC   10FLIST: $542.19LIST 
CABLE ADDER: $1.2127 per FT up to 1000 FTSTANDARD: $320.56STANDARD 
CABLE ADDER: $0.71703 per FT up to 1000 FTUNITS MUST BE IN INCREMENTS 
OF 10ft AND 25ft B

 $           542.19 22.0%  $           422.91 N/A N/A

OA-FC Subject to Min Order Qty:  1 POWER METER PORT ADAPTER, FC FOR OV 1000 EA B  $             93.04 22.0%  $             72.57 N/A N/A
OA-LC Subject to Min Order Qty:  1 POWER METER PORT ADAPTER, LC FOR OV 1000 EA B  $           307.36 22.0%  $           239.74 N/A N/A
OA-SC Subject to Min Order Qty:  1 ADAPTER- SC OPTICAL POWER METER EA B  $             95.45 22.0%  $             74.45 N/A N/A
OA-ST Subject to Min Order Qty:  1 ADAPTER- OPTICAL POWER METER , ST EA B  $             95.45 22.0%  $             74.45 N/A N/A
OCC-031-G Subject to Min Order Qty:  1 OUTDOOR X-CONNECT, 31" RACK HGT, PAD MNT EA B  $        3,487.51 22.0%  $        2,720.26 N/A N/A
OCC-080-G Subject to Min Order Qty:  1 OUTDOOR X-CONNECT, 80" RACK HGT EA B  $        6,624.38 22.0%  $        5,167.02 N/A N/A
OCC-PORT-KIT Subject to Min Order Qty:  1 KIT, PANEL DROP IN W/FITTINGS EA B  $           273.24 22.0%  $           213.13 N/A N/A

OCH-4-MMF Subject to Min Order Qty:  0 Optical Central Hub for SISO services, supporting (4) SISO 
ORUs, MMF EA B  $        4,200.00 22.0%  $        3,276.00 N/A N/A

OCH-4-SMF Subject to Min Order Qty:  0 Optical Central Hub for SISO services, supporting (4) SISO 
ORUs, SMF EA B  $        4,200.00 22.0%  $        3,276.00 N/A N/A

OCH-4-WDM Optical Central Hub for SISO services, supporting (4) SISO remote units, SMF (WDM) EA B  $        6,200.00 22.0%  $        4,836.00 N/A N/A

OCH-4-XR Subject to Min Order Qty:  0 Optical Central Hub for SISO services, supporting extended 
range up to 20Km, supporting (4) SISO ORUs, SMF (WDM), Single Core SMF Fiber EA B  $        6,200.00 22.0%  $        4,836.00 N/A N/A

OCH-8-MMF Subject to Min Order Qty:  0 Optical Central Hub for SISO or MIMO Services, 
supporting (8) SISO ORUs or (4) MIMO ORUs, MMF EA B  $        6,630.00 22.0%  $        5,171.40 N/A N/A

OCH-8-SMF Subject to Min Order Qty:  0 Optical Central Hub for SISO or MIMO Services, 
supporting (8) SISO ORUs or (4) MIMO ORUs, SMF EA B  $        6,630.00 22.0%  $        5,171.40 N/A N/A

OCH-8-WDM Optical Central Hub for SISO or MIMO services, supporting (8) SISO or (4) MIMO 
remote units, SMF (WDM) EA B  $        9,070.00 22.0%  $        7,074.60 N/A N/A

OCH-8-XR
Subject to Min Order Qty:  0 Optical Central Hub for SISO or MIMO services, extended 
range up to 20Km, supporting (8) SISO ORUs or (4) MIMO ORUs, SMF (WDM), Single 
Pair SMF Fiber EA B

 $        9,070.00 22.0%  $        7,074.60 N/A N/A

OFK-P2-12-250-MC Subject to Min Order Qty:  10 OCTAL FANOUT KIT, MULTI-COLORED LEGS EA B  $           114.85 22.0%  $             89.58 N/A N/A
OFT-000 Subject to Min Order Qty:  1 ACCESS TOOL- MINIBUNDLE (OFAT) EA B  $           316.36 22.0%  $           246.76 N/A N/A
OFT-001 Subject to Min Order Qty:  1 BLADES- REPLACEMENT, OFAT PK B  $             22.60 22.0%  $             17.63 N/A N/A
OIM Subject to Min Order Qty:  0 OIM - Optical Interface Module EA B  $        2,800.00 22.0%  $        2,184.00 N/A N/A
OIU OIU - Optical Interface Unit Chasis EA B  $        6,500.00 22.0%  $        5,070.00 N/A N/A
OIU-1-00-1-D-A 1-OIU, 1-ETM, 1-OIX, 1-PSM-DC, 1- ACM EA B  $        9,500.00 22.0%  $        7,410.00 N/A N/A
OIU-1-00-2-A-A 1-OIU, 1-ETM, 1-OIX, 2-PSM-AC, 1- ACM EA B  $        9,900.00 22.0%  $        7,722.00 N/A N/A
OIU-1-00-2-D-A 1-OIU, 1-ETM, 1-OIX, 2-PSM-DC, 1- ACM EA B  $        9,900.00 22.0%  $        7,722.00 N/A N/A
OIU-2-00-1-A-A 1-OIU, 2-OIX, 1-PSM-AC, 1- ACM EA B  $      10,500.00 22.0%  $        8,190.00 N/A N/A
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OIU-2-00-1-D-A 1-OIU, 2-OIX, 1-PSM-DC, 1- ACM EA B  $      10,500.00 22.0%  $        8,190.00 N/A N/A
OIU-2-00-2-A-A Subject to Min Order Qty:  0 1-OIU, 2-OIX,  1-PSM-AC, 1- ACM EA B  $      10,900.00 22.0%  $        8,502.00 N/A N/A
OIU-2-00-2-D-A 1-OIU, 2-OIX, 2-PSM-DC, 1- ACM EA B  $      10,900.00 22.0%  $        8,502.00 N/A N/A
OIX Subject to Min Order Qty:  0 OIX- GEN II, OPTIC INTERFACE EXTENDER EA B  $        1,200.00 22.0%  $           936.00 N/A N/A
OM-410 Subject to Min Order Qty:  1 OPTICAL POWER METER- 400 SERIES EA B  $        1,127.95 22.0%  $           879.80 N/A N/A
OM-610 Subject to Min Order Qty:  1 OPTICAL POWER METER- 600 SERIES EA B  $        5,432.24 22.0%  $        4,237.15 N/A N/A
ORF6PC 1:1 OIM Port Harness Cable *(Shipped with each OIM) EA B  $           400.00 22.0%  $           312.00 N/A N/A

ORU-MIMO-MMF Subject to Min Order Qty:  0 Optical Remote Unit for MIMO services, US Bands 
(CELL,PCS,AWS,LTE), MMF EA B  $        5,820.00 22.0%  $        4,539.60 N/A N/A

ORU-MIMO-SMF Subject to Min Order Qty:  0 Optical Remote Unit for MIMO services, US Bands 
(CELL,PCS,AWS,LTE), SMF EA B  $        5,820.00 22.0%  $        4,539.60 N/A N/A

ORU-MIMO-XR Subject to Min Order Qty:  0 Optical Remote Unit for MIMO services, extended range up 
to 20Km, US Bands (CELL,PCS,AWS,LTE), SMF (WDM), Single Pair SMF Fiber EA B  $        8,270.00 22.0%  $        6,450.60 N/A N/A

ORU-SISO-MMF Subject to Min Order Qty:  0 Optical Remote Unit for SISO services, US Bands 
(CELL,PCS,AWS,LTE), MMF EA B  $        3,940.00 22.0%  $        3,073.20 N/A N/A

ORU-SISO-SMF Subject to Min Order Qty:  0 Optical Remote Unit for SISO services, US Bands 
(CELL,PCS,AWS,LTE), SMF EA B  $        3,940.00 22.0%  $        3,073.20 N/A N/A

ORU-SISO-XR Subject to Min Order Qty:  0 Optical Remote Unit for SISO services, extended range up 
to 20Km, US Bands, (CELL,PCS,AWS,LTE), SMF (WDM), Single Core SMF Fiber EA B  $        8,270.00 22.0%  $        6,450.60 N/A N/A

OS-403D Subject to Min Order Qty:  1 OPTICAL SOURCE- 400 SERIES, DUAL MM EA B  $        2,054.89 22.0%  $        1,602.81 N/A N/A
OS-403RD Subject to Min Order Qty:  1 OPTICAL SOURCE- 400R  DUAL MM W/VFL EA B  $        2,807.87 22.0%  $        2,190.14 N/A N/A
OS-4MDSD Subject to Min Order Qty:  1 OPTICAL SOURCE- 400 SERIES, QUAD SM/MM EA B  $        4,159.76 22.0%  $        3,244.61 N/A N/A
OS-4RMDSD Subject to Min Order Qty:  1 OPTICAL SOURCE- 400R QUAD, MM/SM W/VFL EA B  $        5,086.55 22.0%  $        3,967.51 N/A N/A
OS-ADAPT2-1 Subject to Min Order Qty:  1 FIBER HOLDER 2X  FOR OS RIBBON PK B  $           636.36 22.0%  $           496.36 N/A N/A
OS-ADAPT250-1 �Subject to Min Order Qty:  1 FIBER HOLDER 250 M F. OS RIBBON/ONE PK B  $           668.18 22.0%  $           521.18 N/A N/A
OS-ADAPT4-1 Subject to Min Order Qty:  1 FIBER HOLDER 4X  FOR OS RIBBON PK B  $           636.36 22.0%  $           496.36 N/A N/A
OS-ADAPT6-1 Subject to Min Order Qty:  1 HANDLERS- OSR, 6F, SET OF 2 PK B  $           636.36 22.0%  $           496.36 N/A N/A
OS-ADAPT8-1 Subject to Min Order Qty:  1 FIBER HOLDER 8X  FOR OS RIBBON PK B  $           636.36 22.0%  $           496.36 N/A N/A
OS-ADAPT900-1 �Subject to Min Order Qty:  1 FIBER HOLDER 900 M F. OS RIBBON/ONE PK B  $           668.18 22.0%  $           521.18 N/A N/A
OSE-288 Subject to Min Order Qty:  1 OPTICAL SPLICE ENCLOSURE, 288F EA B  $        1,054.96 22.0%  $           822.87 N/A N/A
OSE-A288 Subject to Min Order Qty:  1 OPTICAL SPLICE ENCLOSURE EA B  $           824.18 22.0%  $           642.86 N/A N/A
OSE-CBL-34 Subject to Min Order Qty:  1 CABLE ENTRY KIT, .375"-.500" DIA, OSE EA B  $             61.78 22.0%  $             48.19 N/A N/A
OSE-CBL-35 Subject to Min Order Qty:  1 CABLE ENTRY KIT, .500"-.625" DIA, OSE EA B  $             61.78 22.0%  $             48.19 N/A N/A
OSE-CBL-36 Subject to Min Order Qty:  1 CABLE ENTRY KIT, .625"-.750" DIA, OSE EA B  $             61.78 22.0%  $             48.19 N/A N/A
OSE-CBL-37 Subject to Min Order Qty:  1 CABLE ENTRY KIT, .750"-.875" DIA, OSE EA B  $             61.78 22.0%  $             48.19 N/A N/A
OSE-CBL-38 Subject to Min Order Qty:  1 CABLE ENTRY KIT, .875"-1.000" DIA, OSE EA B  $             61.78 22.0%  $             48.19 N/A N/A
OSE-HD0-WT-1-L Subject to Min Order Qty:  1 OSE, HD, W/WS, W/TS W/LOCK EA B  $        1,702.33 22.0%  $        1,327.82 N/A N/A
OSE-HD2-W0-1-L Subject to Min Order Qty:  1 OSE,HIGH DENSITY, .2 STACKER,W/WS,W/LOCK EA B  $        1,874.35 22.0%  $        1,461.99 N/A N/A
OSE-LD0-W0-1-L Subject to Min Order Qty:  1 OSE, LD, W / WORKSHELF, W/LOCK EA B  $        1,268.49 22.0%  $           989.42 N/A N/A
OSE-LD0-WT-1-L Subject to Min Order Qty:  1 OSE, LD, W/WS, W/TS, W/LOCK EA B  $        1,313.09 22.0%  $        1,024.21 N/A N/A
OSE-LD2-00-1 Subject to Min Order Qty:  1 OSE-LOW DENSITY, .2 STACKER EA B  $        1,138.31 22.0%  $           887.88 N/A N/A
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OS-ELECTRODE-1 Subject to Min Order Qty:  1 ELECTRODE SET OS ONE PK B  $           271.96 22.0%  $           212.13 N/A N/A
OSE-ST-1 Subject to Min Order Qty:  1 TRAY, SPLICE, HSF, OSE EA B  $             51.98 22.0%  $             40.54 N/A N/A
OSE-ST-3 Subject to Min Order Qty:  1 SPLICE TRAY, HSMF, OSE EA B  $             50.47 22.0%  $             39.37 N/A N/A
OS-LIIONBATT-1 Subject to Min Order Qty:  1 LITHIUM-ION BATTERY 11.1V 7200MAH EA B  $           415.53 22.0%  $           324.11 N/A N/A
OSNP-LCU-900-Z Subject to Min Order Qty:  1 OPTISNAP, LC, UPC, 900UM, ORGANIZER PK B  $           522.65 22.0%  $           407.67 N/A N/A
OSNP-SCA-900-Z Subject to Min Order Qty:  1 OPTISNAP, SC, APC, 900UM, ORGANIZER PK B  $           540.93 22.0%  $           421.93 N/A N/A
OSNP-SCU-250-Z Subject to Min Order Qty:  1 OPTISNAP, SC, UPC, 250UM, ORGANIZER PK B  $           553.62 22.0%  $           431.82 N/A N/A
OSNP-SCU-900 Subject to Min Order Qty:  25 OPTISNAP, SC, UPC, 900UM EA B  $             20.13 22.0%  $             15.70 N/A N/A
OSNP-STU-900 Subject to Min Order Qty:  25 OPTISNAP, ST, UPC, 900UM EA B  $             20.13 22.0%  $             15.70 N/A N/A
OS-RIBELEC-1 Subject to Min Order Qty:  1 ELECTRODE SET OS RIBBON PK B  $           267.64 22.0%  $           208.76 N/A N/A
OT-611MD Subject to Min Order Qty:  1 OT-600 OPTICAL TESTER, MM EA B  $        6,795.15 22.0%  $        5,300.22 N/A N/A
OT-612SD Subject to Min Order Qty:  1 OT-600 OPTICAL TESTER, SM EA B  $        7,110.31 22.0%  $        5,546.04 N/A N/A
OT-613QD Subject to Min Order Qty:  1 OTS-600 OPTICAL TESTER, QUAD EA B  $        9,946.67 22.0%  $        7,758.40 N/A N/A
OTS-600MD Subject to Min Order Qty:  1 OPTICAL TEST KIT- MM EA B  $        7,694.55 22.0%  $        6,001.75 N/A N/A
OTS-600MD-P Subject to Min Order Qty:  1 OPTICAL TEST KIT- MM W/VIP EA B  $        9,813.33 22.0%  $        7,654.40 N/A N/A
OTS-600SD Subject to Min Order Qty:  1 OPTICAL TEST KIT- SM EA B  $        8,586.67 22.0%  $        6,697.60 N/A N/A
OTS-600SD-P Subject to Min Order Qty:  1 OPTICAL TEST KIT-  SM W/VIP EA B  $      10,705.45 22.0%  $        8,350.25 N/A N/A
OTS-611MD Subject to Min Order Qty:  1 OPTICAL TESTER KIT- MM EA B  $      14,150.31 22.0%  $      11,037.24 N/A N/A
OTS-611MD-P Subject to Min Order Qty:  1 OPTICAL TESTER KIT- MM W/VIP EA B  $      16,269.09 22.0%  $      12,689.89 N/A N/A
OTS-612SD Subject to Min Order Qty:  1 OPTICAL TESTER KIT- SM EA B  $      14,640.00 22.0%  $      11,419.20 N/A N/A
OTS-612SD-P Subject to Min Order Qty:  1 OPTICAL TESTER KIT- SM W/VIP EA B  $      16,758.78 22.0%  $      13,071.85 N/A N/A
OTS-613QD Subject to Min Order Qty:  1 OPTICAL TESTER KIT- QUAD EA B  $      19,776.96 22.0%  $      15,426.03 N/A N/A
OTS-613QD-P Subject to Min Order Qty:  1 OPTICAL TESTER KIT- QUAD W/VIP EA B  $      21,895.76 22.0%  $      17,078.69 N/A N/A
OTS-6MDSD Subject to Min Order Qty:  1 OPTICAL TEST KIT- QUAD EA B  $      11,190.31 22.0%  $        8,728.44 N/A N/A
OTS-6MDSD-P Subject to Min Order Qty:  1 OPTICAL TEST KIT- QUAD W/VIP EA B  $      13,519.60 22.0%  $      10,545.29 N/A N/A
OTS-COMBOMAN Subject to Min Order Qty:  1 KIT OF 3 MANDRELS FOR MM TEST EA B  $             43.64 22.0%  $             34.04 N/A N/A
OTS-MANDREL-50 Subject to Min Order Qty:  1 MANDREL WRAP MODE FILTER FOR 50 #M MM EA B  $             88.22 22.0%  $             68.81 N/A N/A
OTS-MANDREL-62 �Subject to Min Order Qty:  1 MANDREL WRAP MODE FILTER FOR 62,5 M MM EA B  $             28.15 22.0%  $             21.96 N/A N/A
OVEN-FOAM Subject to Min Order Qty:  1 SILICON SPONGE, REPLACEMENT, 20 PACK PK B  $           377.89 22.0%  $           294.75 N/A N/A
PAD-OCC-01 Subject to Min Order Qty:  1 PAD MOUNT FRAME, OCC, SINGLE RACK EA B  $           258.15 22.0%  $           201.36 N/A N/A
PAD-OCC-02 Subject to Min Order Qty:  1 PAD MOUNT FRAME, OCC, DOUBLE RACK EA B  $           334.55 22.0%  $           260.95 N/A N/A
PAD-OCC-CSS-01 Subject to Min Order Qty:  1 PAD MT FRAME W/SLACK STRGE,OCC SNGL RACK EA B  $           334.55 22.0%  $           260.95 N/A N/A
PAD-OCC-CSS-02 Subject to Min Order Qty:  1 PAD MT FRAME W/SLACK STRG, OCC DBL RACK EA B  $           500.00 22.0%  $           390.00 N/A N/A
PAD-OCC-EXT-02 Subject to Min Order Qty:  1 BASE EXTENSION, OCC-080-G EA B  $           442.91 22.0%  $           345.47 N/A N/A
PC1-BKT-23 Subject to Min Order Qty:  1 KIT, 23IN EXTN BRKT, PCH-01U EA B  $             19.18 22.0%  $             14.96 N/A N/A
PC1-BKT-FLSH Subject to Min Order Qty:  1 KIT, FLUSH MNT BRKT, PCH-01U EA B  $             24.98 22.0%  $             19.48 N/A N/A
PC1-LBL-PI10 Subject to Min Order Qty:  1 KIT, LABEL, INK, PCH-01U EA B  $             47.51 22.0%  $             37.06 N/A N/A
PC1-LOCK-KIT Subject to Min Order Qty:  1 KIT, DOOR LOCK, PCH-01U EA B  $             28.24 22.0%  $             22.03 N/A N/A
PC1-RJ-STR Subject to Min Order Qty:  1 U-CLIP BRACKET FOR PCH-01U EA B  $             23.09 22.0%  $             18.01 N/A N/A
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PC1-SPLC-04R Subject to Min Order Qty:  1 KIT, SPLICE, PCH-01U EA B  $             46.78 22.0%  $             36.49 N/A N/A
PC1-STRN Subject to Min Order Qty:  1 KIT, STRAIN RELIEF, PCH-01U EA B  $             35.85 22.0%  $             27.96 N/A N/A
PC2-BKT-23 Subject to Min Order Qty:  1 KIT, 23IN EXTN BRKT, PCH-02U EA B  $             18.27 22.0%  $             14.25 N/A N/A
PC2-BKT-FLSH Subject to Min Order Qty:  1 KIT, FLUSH MNT BRKT, PCH-04U EA B  $             35.85 22.0%  $             27.96 N/A N/A
PC2-SPLC-6SR Subject to Min Order Qty:  1 PCH-02U SPLICE KIT EA B  $             46.78 22.0%  $             36.49 N/A N/A
PC2-STRN Subject to Min Order Qty:  1 KIT, STRIN RELIEF, PCH-02 EA B  $             23.56 22.0%  $             18.38 N/A N/A
PC4-BKT-23 Subject to Min Order Qty:  1 KIT, 23IN EXTN BRKT, PCH-04U EA B  $             19.18 22.0%  $             14.96 N/A N/A
PC4-BKT-FLSH Subject to Min Order Qty:  1 KIT, FLUSH MNT BRKT, PCH-04U EA B  $             39.24 22.0%  $             30.61 N/A N/A
PC4-GOV-SPLC Subject to Min Order Qty:  1 KIT, SPLICE BKT, PCH-04U EA B  $           179.60 22.0%  $           140.09 N/A N/A
PC4-RJ-PLT Subject to Min Order Qty:  1 MOUNTING PLATE,PCH-04U HOUSING,RJ CLIPS EA B  $             39.84 22.0%  $             31.08 N/A N/A
PC4-RJ-STR Subject to Min Order Qty:  1 STRAIN RELIEF BRACKET, RJ CLIP, PCH-04U EA B  $             23.09 22.0%  $             18.01 N/A N/A
PC4-SIDE-PLT Subject to Min Order Qty:  1 BRKT, DUST/SECURITY, PCH-04U EA B  $           158.64 22.0%  $           123.74 N/A N/A
PC4-SLK Subject to Min Order Qty:  1 KIT, SLACK STORAGE, PCH-04U EA B  $             31.38 22.0%  $             24.48 N/A N/A
PC4-SLK-D24 Subject to Min Order Qty:  1 PCH-04U SLACK STORAGE CASSETTE KIT EA B  $           145.45 22.0%  $           113.45 N/A N/A
PC4-SPLC-12SR Subject to Min Order Qty:  1 SPLICE TRAY KIT FOR PCH-04U EA B  $           181.13 22.0%  $           141.28 N/A N/A
PC4-STRN Subject to Min Order Qty:  1 STRAIN RELIEF BRACKET F. PCH-04U EA B  $             28.31 22.0%  $             22.08 N/A N/A
PCH-01U Subject to Min Order Qty:  1 ASSY,áPCH-01Uá EA B  $           303.13 22.0%  $           236.44 N/A N/A
PCH-02U Subject to Min Order Qty:  1 PRETIUMáCONNáHOUSING,á2Uá(F/4áPNLS)á EA B  $           404.85 22.0%  $           315.78 N/A N/A
PCH-04U Subject to Min Order Qty:  1 PRETIUM CONN HOUSING,4U(FAZ PNLS) EA B  $           477.47 22.0%  $           372.43 N/A N/A
PCH-04U-BLK Subject to Min Order Qty:  1 ASSY, PCH-04U BLACK EA B  $           548.80 22.0%  $           428.06 N/A N/A
PCH-M3-01U Subject to Min Order Qty:  1 ASSY, PCH-M3-01U EA B  $           287.40 22.0%  $           224.17 N/A N/A
PCH-M3-ITM Subject to Min Order Qty:  1 ASSY, PCH-M3-ITM EA B  $           287.65 22.0%  $           224.37 N/A N/A
PCKC20 Pilot Transport Cable; single QMA to QMA Cable 20in EA B  $             60.00 22.0%  $             46.80 N/A N/A
PCKC47 Pilot Transport Cable; single QMA to QMA Cable 47in EA B  $             60.00 22.0%  $             46.80 N/A N/A
PCKC63 Pilot Transport Cable; single QMA to QMA Cable 63in EA B  $             60.00 22.0%  $             46.80 N/A N/A
PCKC79 Pilot Transport Cable; single QMA to QMA Cable 79in EA B  $             60.00 22.0%  $             46.80 N/A N/A
PR496P08-D9-3RH8F0 Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $        4,835.25 22.0%  $        3,771.50 N/A N/A
PR4E4A01259-C7001B Subject to Min Order Qty:  1 Preconnectorized Stubbed Hardware EA B  $        7,166.55 22.0%  $        5,589.91 N/A N/A
PR4E4F01259-C7001B Subject to Min Order Qty:  1 Preconnectorized Stubbed Hardware EA B  $        7,925.33 22.0%  $        6,181.76 N/A N/A
PR4E4P12-59-3RJ6P0 Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $        5,902.82 22.0%  $        4,604.20 N/A N/A
PR4E4P12-91-3KJ6P0 Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $        5,094.24 22.0%  $        3,973.51 N/A N/A
PR4U82024A9-U4001B Subject to Min Order Qty:  1 Preconnectorized Stubbed Hardware EA B  $      11,887.93 22.0%  $        9,272.59 N/A N/A
PS-9-1 Subject to Min Order Qty:  1 ADAPTER- 120 VLT AC, TE METER & SOURCE EA B  $             43.29 22.0%  $             33.77 N/A N/A
PSM-AC PSM - Power Supply Module - AC EA B  $           550.00 22.0%  $           429.00 N/A N/A
PSM-DC DC Power Supply Module EA B  $           550.00 22.0%  $           429.00 N/A N/A
PSM-I Subject to Min Order Qty:  0 PSM-I  - ICU Power Supply EA B  $           220.00 22.0%  $           171.60 N/A N/A
PS-OV-1000 Subject to Min Order Qty:  1 OV-1000 POWER SUPPLY,100-240 VAC W/US LC EA B  $           155.16 22.0%  $           121.02 N/A N/A
PTB-200-S6161 Subject to Min Order Qty:  1 Test Fiber Box EA B  $           430.00 22.0%  $           335.40 N/A N/A
PW212P12-D9-3RH000 Subject to Min Order Qty:  1 Preconnectorized Pigtailed Hardware EA B  $           649.07 22.0%  $           506.27 N/A N/A
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PWH-02P Subject to Min Order Qty:  1 PRETIUM WALL HOUSING EA B  $           181.16 22.0%  $           141.30 N/A N/A
PWH-04P Subject to Min Order Qty:  1 PRETIUM WALL HOUSING PWH-04P EA B  $           267.73 22.0%  $           208.83 N/A N/A
PWH-06P Subject to Min Order Qty:  1 PRETIUM WALL HOUSING EA B  $           319.15 22.0%  $           248.94 N/A N/A
PWH-12P Subject to Min Order Qty:  1 PRETIUM WALL HOUSING, PWH-12P EA B  $           435.62 22.0%  $           339.78 N/A N/A
PWH-RJSR Subject to Min Order Qty:  1 KIT, EXTERIOR PLUG-N-PLAY SR BRKT,PWH EA B  $             17.31 22.0%  $             13.50 N/A N/A
PWH-SPLC-02P Subject to Min Order Qty:  1 PRETIUM SPLICE KIT,PWH-SPLC-02P EA B  $             51.47 22.0%  $             40.15 N/A N/A
PWH-SPLC-04-12P Subject to Min Order Qty:  1 PRETIUM SPLICE KIT PWH-SPLC-04-12P EA B  $             60.85 22.0%  $             47.46 N/A N/A
PWH-STDOFF-BKT Subject to Min Order Qty:  1 PWH-STDOFF-BKTBRACKETS,PWH-04-12P EA B  $             60.98 22.0%  $             47.56 N/A N/A
PWH-STDOFF-BKT-02P Subject to Min Order Qty:  1 KIT,STANDOFF BRACKETS, PWH-02P EA B  $             32.87 22.0%  $             25.64 N/A N/A
PWH-STRNRLF-KIT Subject to Min Order Qty:  1 KIT, CABLE STRAIN RELIEF, PWH EA B  $             49.91 22.0%  $             38.93 N/A N/A
QFMABK1A Subject to Min Order Qty:  1 EARTHQUAKE ANCHOR BOLT KIT, 4 BOLTS EA B  $           486.29 22.0%  $           379.31 N/A N/A
RAU-BRCK-MM RAU Bracket for Floating ceilings tile, Mid-Mount installation EA B  $           250.00 22.0%  $           195.00 N/A N/A
RAU-C85P19L70A17 Subject to Min Order Qty:  0 RAU - Remote Antenna Unit for 700LTE/CELL/PCS/AWS EA B  $        3,600.00 22.0%  $        2,808.00 N/A N/A
RAU-G-C85P19L70A17-E RAU - Remote Antenna Unit with GEM EA B  $        4,700.00 22.0%  $        3,666.00 N/A N/A
RAU-R-C85P19L70A17-M Subject to Min Order Qty:  0 Remote with RxU EA B  $        5,100.00 22.0%  $        3,978.00 N/A N/A
RAU-R-G-C85P19L70A17-ME RAU - Remote Antenna Unit with RxU and GEM EA B  $        6,200.00 22.0%  $        4,836.00 N/A N/A
RBC-02P Subject to Min Order Qty:  1 BRACKET FOR 2 CCHE-CP PANELS EA B  $             49.05 22.0%  $             38.26 N/A N/A
RBN-TERM-KIT-FMS Subject to Min Order Qty:  1 FIBER RIBBON BRANCHOUT KIT-FMS EA B  $           139.25 22.0%  $           108.62 N/A N/A
RCH-05U Subject to Min Order Qty:  1 90/360-F REVERSED CONN. HOUSING 19'' 5U EA B  $           480.87 22.0%  $           375.08 N/A N/A
RCS-012 Subject to Min Order Qty:  1 REMOTE CABINET SHELF, 2 PNL EA B  $           256.13 22.0%  $           199.78 N/A N/A
RCS-024 Subject to Min Order Qty:  1 REMOTE CABINET SHELF, 4 PNL EA B  $           279.11 22.0%  $           217.71 N/A N/A
RIB-FAN-12 Subject to Min Order Qty:  10 12F RIBBON FAN KIT, 25 INCH EA B  $             35.69 22.0%  $             27.84 N/A N/A
RIB-FAN-12-36 Subject to Min Order Qty:  10 12F RIBBON FAN KIT 36INCH EA B  $             40.56 22.0%  $             31.64 N/A N/A
RIM-A17 Subject to Min Order Qty:  0 RIM - Radio Interface Module - AWS EA B  $        1,100.00 22.0%  $           858.00 N/A N/A
RIM-A17-M Subject to Min Order Qty:  0 RIM - Radio Interface Module - AWSM (MIMO) EA B  $        1,100.00 22.0%  $           858.00 N/A N/A
RIM-C85 Subject to Min Order Qty:  0 RIM - Radio Interface Module - CELL EA B  $        1,100.00 22.0%  $           858.00 N/A N/A
RIM-L70 Subject to Min Order Qty:  0 RIM - Radio Interface Module - LTE EA B  $        1,100.00 22.0%  $           858.00 N/A N/A
RIM-L70-M Subject to Min Order Qty:  0 RIM - Radio Interface Module - LTEM (MIMO) EA B  $        1,100.00 22.0%  $           858.00 N/A N/A
RIM-P19 Subject to Min Order Qty:  0 RIM - Radio Interface Module - PCS EA B  $        1,100.00 22.0%  $           858.00 N/A N/A
RIO-04-15T-B-D-35 Subject to Min Order Qty:  1 RIO, W/4 ST MM,BLANK,DEEP,BEIGE EA B  $             81.36 22.0%  $             63.46 N/A N/A
RIO-04-25T-B-D-85 Subject to Min Order Qty:  1 RIO, W/4 ST MM, BLANK,DEEP,WHITE EA B  $             84.53 22.0%  $             65.93 N/A N/A
RIO-04-25T-S-D-35 Subject to Min Order Qty:  1 RIO, W/4 ST MM,SINGLE GANG,DEEP,BEIGE EA B  $             84.53 22.0%  $             65.93 N/A N/A
RIO-D4-59-S-85 Subject to Min Order Qty:  10 RIO, W/2 DUP SC,SINGLE GANG,WHITE EA B  $             82.73 22.0%  $             64.53 N/A N/A
RIO-D4-91-S-D-35 Subject to Min Order Qty:  1 RIO,W/2 DUP SC,SINGLE GANG,DEEP,BEIGE EA B  $             80.82 22.0%  $             63.04 N/A N/A

RIU-12
RIU-12 Chassis; Comes with fan modules, CMU, rack mounting ears & screws, DC 
power cable, and Two RF jumpers for 8-4 sector combining; Order RIU-12 to BU/OCH 
cables separately; Needs 167Watt max; Power sources ordered separately.

EA B  $        5,000.00 22.0%  $        3,900.00 N/A N/A

RIU-12-CMU Control and Management Unit for RIU-12; Comes default with the chassis; Ordered 
separately only for field replacements EA B  $           380.00 22.0%  $           296.40 N/A N/A

RIU-12-CNDTR-700LTE LTE 700 Conditioner for RIU Chassis 0 to +40dBm input range EA B  $        1,150.00 22.0%  $           897.00 N/A N/A
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RIU-12-CNDTR-800 800 ESMR SISO conditioner for RIU-12 Chassis, 0 to +36dBm input range EA B  $        1,150.00 22.0%  $           897.00 N/A N/A
RIU-12-CNDTR-AWS AWS SISO conditioner for RIU-12 Chassis, 0 to +36dBm input range EA B  $        1,150.00 22.0%  $           897.00 N/A N/A
RIU-12-CNDTR-CELL CELL Conditioner for RIU-12 Chassis, 0 to +36dBm input range EA B  $        1,150.00 22.0%  $           897.00 N/A N/A
RIU-12-CNDTR-G-PCS PCS w/G block support Conditioner for RIU-12 Chassis, 0 to +36dBm input range EA B  $        1,150.00 22.0%  $           897.00 N/A N/A

RIU-12-FAM Fan Module for RIU-12; Comes default with the Chassis; Ordered separately only for 
field replacements EA B  $             80.00 22.0%  $             62.40 N/A N/A

RIU-12-TM Termination modules to terminate open ports (slots) of the RIU-12; Ordered separetely as 
per the configuration; do not come default with the chassis EA B  $           180.00 22.0%  $           140.40 N/A N/A

RIU-4 Subject to Min Order Qty:  0 Radio Interface Unit, Supporting 1-4 Conditioners. EA B  $        3,500.00 22.0%  $        2,730.00 N/A N/A
RIU-4-P Radio Interface Unit, Supporting 1-4 Conditioners; for governmental customers only EA B  $        3,500.00 22.0%  $        2,730.00 N/A N/A
RIU-BDAC-800MHZ BDA Conditioner for 800MHz EA B  $           850.00 22.0%  $           663.00 N/A N/A
RIU-BDAC-900MHZ BDA Conditioner for 900MHz; -16 to +10dBm input range. EA B  $           850.00 22.0%  $           663.00 N/A N/A

RIU-BDAC-AWS Subject to Min Order Qty:  0 AWS Conditioner for RIU Chassis, -16 to +10dBm input 
range. EA B  $           850.00 22.0%  $           663.00 N/A N/A

RIU-BDAC-AWS-P BDA Conditioner for AWS; for governmental customers only EA B  $           850.00 22.0%  $           663.00 N/A N/A

RIU-BDAC-CELL Subject to Min Order Qty:  0 CELL Conditioner for RIU Chassis, -16 to +10dBm input 
range. EA B  $           850.00 22.0%  $           663.00 N/A N/A

RIU-BDAC-CELL-P BDA Conditioner for Cellular; for governmental customers only EA B  $           850.00 22.0%  $           663.00 N/A N/A

RIU-BDAC-G-PCS Subject to Min Order Qty:  0 PCS w/G block support Conditioner for RIU Chassis, -16 to 
+10dBm input range. EA B  $           850.00 22.0%  $           663.00 N/A N/A

RIU-BDAC-G-PCS-P BDA Conditioner for PCS w/ G-Block support; for governmental customers only EA B  $           850.00 22.0%  $           663.00 N/A N/A
RIU-BDAC-GSM BDA Conditioner for GSM 900 EA B  $           850.00 22.0%  $           663.00 N/A N/A
RIU-BDAC-IDEN-P BDA Conditioner for iDEN; for governmental customers only EA B  $           850.00 22.0%  $           663.00 N/A N/A

RIU-BDAC-PS700 Subject to Min Order Qty:  0 700MHz Public Safety Conditioner for RIU Chassis, -16 to 
+10dBm input range EA B  $           850.00 22.0%  $           663.00 N/A N/A

RIU-BDAC-PS700-P BDA Conditioner for 700MHz Public Safety; for governmental customers only EA B  $           850.00 22.0%  $           663.00 N/A N/A
RIU-BDAC-SMR-P BDA Conditioner for SMR; for governmental customers only EA B  $           850.00 22.0%  $           663.00 N/A N/A

RIU-BTSC-700LTE Subject to Min Order Qty:  0 BTS/BDA Conditioner for LTE 700 MHz service 0 to 
+40dBm input levels for RIU Chassis. EA B  $           850.00 22.0%  $           663.00 N/A N/A

RIU-BTSC700LTE-P BTS Conditioner for 700LTE-AO; for governmental customers only EA B  $           850.00 22.0%  $           663.00 N/A N/A
RIU-BTSC-800MHZ BTS Conditioner for 800MHz EA B  $           850.00 22.0%  $           663.00 N/A N/A
RIU-BTSC-900MHZ BTS Conditioner for 900MHz EA B  $           850.00 22.0%  $           663.00 N/A N/A

RIU-BTSC-AWS Subject to Min Order Qty:  0 AWS Conditioner for RIU Chassis, +10 to +36dBm input 
range EA B  $           850.00 22.0%  $           663.00 N/A N/A

RIU-BTSC-AWS-P BTS Conditioner for AWS; for governmental customers only EA B  $           850.00 22.0%  $           663.00 N/A N/A

RIU-BTSC-CELL Subject to Min Order Qty:  0 CELL Conditioner for RIU Chassis, +10 to +36dBm input 
range EA B  $           850.00 22.0%  $           663.00 N/A N/A

RIU-BTSC-CELL-P BTS Conditioner for Cellular 800MHz; for governmental customers only EA B  $           850.00 22.0%  $           663.00 N/A N/A

RIU-BTSC-G-PCS Subject to Min Order Qty:  0 PCS w/G block support Conditioner for RIU Chassis, +10 to 
+36dBm input range EA B  $           850.00 22.0%  $           663.00 N/A N/A

RIU-BTSC-G-PCS-P BTS Conditioner for PCS w/ G-Block support; for governmental customers only EA B  $           850.00 22.0%  $           663.00 N/A N/A
RIU-BTSC-GSM BTS Conditioner for GSM 900MHz EA B  $           850.00 22.0%  $           663.00 N/A N/A
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RIU-BTSC-IDEN-P BTS Conditioner for iDEN 800MHz; for governmental customers only EA B  $           850.00 22.0%  $           663.00 N/A N/A

RIU-BTSC-PS700 Subject to Min Order Qty:  0 700MHz Public Safety Conditioner for RIU Chassis, +10 to 
+36dBm input range EA B  $           850.00 22.0%  $           663.00 N/A N/A

RIU-BTSC-PS700-P BTS Conditioner for 700MHz Public Safety; for governmental customers only EA B  $           850.00 22.0%  $           663.00 N/A N/A
RIU-BTSC-SMR-P BTS Conditioner for SMR-Paging 900MHz; for governmental customers only EA B  $           850.00 22.0%  $           663.00 N/A N/A
RIU-IM Subject to Min Order Qty:  0 Radio Interface Unit Chassis EA B  $        2,500.00 22.0%  $        1,950.00 N/A N/A
RIU-L-ESMR-SMR1 RIU LITE FOR iDEN800,SMR900 SUPPORTING 1BU8 EA B  $        3,000.00 22.0%  $        2,340.00 N/A N/A
RIUL-ESMRSMR-P1 RIU LITE FOR iDEN800,SMR900 ,PCS1900 SUPPORT1BU8 EA B  $        3,000.00 22.0%  $        2,340.00 N/A N/A

RIU-L-IDEN-SMR-G-PCS1 Subject to Min Order Qty:  0 RIU Lite for iDEN800,SMR 900,PCS1900 w/G-
Block,support 1BU8 EA B  $        3,000.00 22.0%  $        2,340.00 N/A N/A

RIX Subject to Min Order Qty:  0 RIX- GEN II, RADIO INTERFACE EXTENDER EA B  $        1,200.00 22.0%  $           936.00 N/A N/A
RMB-01P Subject to Min Order Qty:  1 WALL MOUNT BRKT, CCH MODULE EA B  $             29.00 22.0%  $             22.62 N/A N/A
RPOC-001 Subject to Min Order Qty:  1 RIPCORD PULLER ASSEMBLY, OUTDOOR CABLE EA B  $             96.84 22.0%  $             75.54 N/A N/A
RPS-1000-R-48 Redundant 1000W 110/220V Chassis Mount EA B  $        3,060.00 22.0%  $        2,386.80 N/A N/A
RPS-1200W-220 Remote power supply module 1200W/48VDC,220v in EA B  $           950.00 22.0%  $           741.00 N/A N/A
RPS-200-N-48 Non-redundant 200W 110/220V Wall Mount EA B  $           395.00 22.0%  $           308.10 N/A N/A
RPS-500-R-48 Redundant 500W 110/220V Chassis Mount EA B  $        2,370.00 22.0%  $        1,848.60 N/A N/A
RPS-600W-220 Remote power supply module 600W/48VDC,220v in EA B  $           650.00 22.0%  $           507.00 N/A N/A
RPX2-CAT Subject to Min Order Qty:  0 RPX CABLE STRIPPING TOOL EA B  $           130.18 22.0%  $           101.54 N/A N/A
RPX2-CAT-BLADE Subject to Min Order Qty:  0 RPX,CBL STRIPPER,BLADE REPLACEMENT EA B  $             33.09 22.0%  $             25.81 N/A N/A
RST-000 Subject to Min Order Qty:  1 ACCESS TOOL- RIBBON FIBER SPLITTER EA B  $        1,479.33 22.0%  $        1,153.88 N/A N/A
RXU-L70A17-M Subject to Min Order Qty:  0 RXU - Remote Expansion Unit for 700LTE/AWS MIMO EA B  $        1,900.00 22.0%  $        1,482.00 N/A N/A
SC-450 Subject to Min Order Qty:  0 MobileAccess System Controller EA B  $        5,500.00 22.0%  $        4,290.00 N/A N/A
SC-450-P MobileAccess System Controller; for governmental customers only EA B  $        5,500.00 22.0%  $        4,290.00 N/A N/A
SCA-9T34-LRS Subject to Min Order Qty:  1 SCA TERMINAL, SNAP 9T34, STD END CAP EA B  $           244.53 22.0%  $           190.73 N/A N/A
SCF-4-6-PLUG Subject to Min Order Qty:  1 PLUG, SCF-4/6 DUMMY EA B  $               4.27 22.0%  $               3.33 N/A N/A
SCF-4C18-01 Subject to Min Order Qty:  1 4 X 18 CAN W/2 SLK BSKT (F/.2 TRAYS) EA B  $           286.87 22.0%  $           223.76 N/A N/A
SCF-4C18-01-36 Subject to Min Order Qty:  1 4 X 18 CAN W/3 099 SPLICE TRAYS EA B  $           327.82 22.0%  $           255.70 N/A N/A
SCF-6C22-01 Subject to Min Order Qty:  1 6 X 22 CAN W/.2 STACKER & SLK BASKET EA B  $           389.24 22.0%  $           303.61 N/A N/A
SCF-6C22-01-72 Subject to Min Order Qty:  1 SCF-6C22-01 W/6 099 SPLICE TRAYS EA B  $           445.45 22.0%  $           347.45 N/A N/A
SCF-6C22-01-F Subject to Min Order Qty:  1 6 X 22 CAN W/.4 STKR & SLK BASKET EA B  $           374.55 22.0%  $           292.15 N/A N/A
SCF-6C22-02 Subject to Min Order Qty:  1 6 X 22 CAN W/.2 STACKERS EA B  $           374.55 22.0%  $           292.15 N/A N/A
SCF-6C22-02-F Subject to Min Order Qty:  1 6 X 22 CAN W/.4 STACKERS EA B  $           374.55 22.0%  $           292.15 N/A N/A
SCF-6C28-01 Subject to Min Order Qty:  1 6 X 28 CAN W/1 STKR & SLK BSKT EA B  $           433.02 22.0%  $           337.76 N/A N/A
SCF-6C28-01-144 Subject to Min Order Qty:  1 SCF-6C28-01 W/6 SCF-ST-112 SPLICE TRAYS EA B  $           470.91 22.0%  $           367.31 N/A N/A
SCF-6C28-01-F Subject to Min Order Qty:  1 6 X 28 CAN W/1 STKR & SLK BSKT EA B  $           409.09 22.0%  $           319.09 N/A N/A
SCF-6C28-02 Subject to Min Order Qty:  1 6 X 28 CAN W/2.2 STACKERS EA B  $           409.09 22.0%  $           319.09 N/A N/A
SCF-6C28-02-288 Subject to Min Order Qty:  1 6X28CANW/2 .2STKRSAND12SPLTRAYS EA B  $           771.27 22.0%  $           601.59 N/A N/A
SCF-6C28-ORS Subject to Min Order Qty:  1 ASSEMBLY, CAN, 6 X 28, ORS EA B  $           607.47 22.0%  $           473.83 N/A N/A
SCF-8C28-01 Subject to Min Order Qty:  1 8 X 28 CAN W/1 .2 STKR & SLK BSKT EA B  $           536.36 22.0%  $           418.36 N/A N/A
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SCF-8C28-01-F Subject to Min Order Qty:  1 8 X 28 CAN W/1 .4 STKR & SLK BSKT EA B  $           536.36 22.0%  $           418.36 N/A N/A
SCF-8C28-02 Subject to Min Order Qty:  1 8 X 28 CAN W/2 .2 STACKERS EA B  $           513.64 22.0%  $           400.64 N/A N/A
SCF-8C28-02-F Subject to Min Order Qty:  1 8 X 28 CAN W/2 .4 STACKERS EA B  $           513.64 22.0%  $           400.64 N/A N/A
SCF-8C28-ORS Subject to Min Order Qty:  1 UCNCP 9-28 ORS EA B  $           680.04 22.0%  $           530.43 N/A N/A
SCF-KT-4CBL Subject to Min Order Qty:  1 KIT, SCF-4 DROP PORT CABLE HRDWR EA B  $             32.49 22.0%  $             25.34 N/A N/A
SCF-KT-6CBL Subject to Min Order Qty:  1 KIT, SCF-6 DROP PORT CABLE HRDWR EA B  $             56.60 22.0%  $             44.15 N/A N/A
SCF-KT-6GND Subject to Min Order Qty:  1 KIT, SCF-6 GROUND EA B  $             29.09 22.0%  $             22.69 N/A N/A
SCF-KT-8CBL Subject to Min Order Qty:  1 KIT, SCF-8 DROP PORT CABLE HRDWR EA B  $             77.51 22.0%  $             60.46 N/A N/A
SCF-KT-G62-F-STN Subject to Min Order Qty:  1 KIT, 2-HOLE GROMMET,SCF-6, FLAT CABLE EA B  $             54.55 22.0%  $             42.55 N/A N/A
SCF-KT-G84-F Subject to Min Order Qty:  1 KIT,4-HOLE GROMMET,SCF-8,FLAT CABLE EA B  $             45.45 22.0%  $             35.45 N/A N/A
SCF-KT-GND62 Subject to Min Order Qty:  1 KIT, GND, ISO, SCF6, 2 HOLES EA B  $             53.04 22.0%  $             41.37 N/A N/A
SCF-KT-GND87 Subject to Min Order Qty:  1 KIT, GND, ISO, SCF8, 7 HOLES EA B  $             55.91 22.0%  $             43.61 N/A N/A
SCF-KT-GNDCBL Subject to Min Order Qty:  1 KIT, CABLES, GRND, 6AWG, 24 IN, SOLID EA B  $             65.35 22.0%  $             50.97 N/A N/A
SCF-POLE-BKT4 Subject to Min Order Qty:  1 KIT, 4IN CANISTER POLE EA B  $           101.09 22.0%  $             78.85 N/A N/A
SCF-POLE-BKT6 Subject to Min Order Qty:  1 KIT, 6IN CANISTER POLE EA B  $           103.18 22.0%  $             80.48 N/A N/A
SCF-POLE-BKT8 Subject to Min Order Qty:  1 KIT, 8IN CANISTER POLE EA B  $           107.05 22.0%  $             83.50 N/A N/A
SCF-ST-041 Subject to Min Order Qty:  1 SPL TRAY, .2 STD, 12 FUS EA B  $             26.18 22.0%  $             20.42 N/A N/A
SCF-ST-048 Subject to Min Order Qty:  1 SPLICE TRAY, 12F HEAT SHRINK FUSION EA B  $             26.18 22.0%  $             20.42 N/A N/A
SCF-ST-077 Subject to Min Order Qty:  1 CLEAR COVER, METAL UNIVERSAL 24/48 EA B  $             29.07 22.0%  $             22.67 N/A N/A
SCF-ST-099 Subject to Min Order Qty:  1 SPL TRAY, .2 STD, 2 SPACERS, 12 HSF EA B  $             23.64 22.0%  $             18.44 N/A N/A
SCF-ST-112 Subject to Min Order Qty:  1 SPL TRAY, 13.23 X 3.94 X .2, 24 HSF EA B  $             23.64 22.0%  $             18.44 N/A N/A
SCF-ST-116 Subject to Min Order Qty:  1 SPL TRAY,8.75X 3.94X .39,2 SPACER,4 HSMF EA B  $             23.64 22.0%  $             18.44 N/A N/A
SCF-ST-126 Subject to Min Order Qty:  1 SPL TRAY 9.34 X 3.94 .39, 24 SF, 4HSMF EA B  $             26.13 22.0%  $             20.38 N/A N/A
SCG-8C18-01 Subject to Min Order Qty:  1 CLOSURE, GEL, 8X18, TRAY HOLDER EA B  $           558.07 22.0%  $           435.29 N/A N/A
SCG-KT-15GND Subject to Min Order Qty:  1 KIT, SCG GROUND, 15" LONG EA B  $             35.07 22.0%  $             27.35 N/A N/A
SCG-KT-8CBL Subject to Min Order Qty:  1 KIT, PORT, GEL & STRAIN RELIEF HARDWARE EA B  $             62.04 22.0%  $             48.39 N/A N/A
SCG-KT-8EC Subject to Min Order Qty:  1 KIT, END CAP, SCG8 EA B  $           261.04 22.0%  $           203.61 N/A N/A
SCG-KT-DP8 Subject to Min Order Qty:  1 KIT, DUMMY PLUG, SCG8 EA B  $             22.87 22.0%  $             17.84 N/A N/A
SCG-KT-ECR8 Subject to Min Order Qty:  1 KIT, END CAP, REPLACEMENT, SCG8 EA B  $           329.84 22.0%  $           257.28 N/A N/A
SCG-KT-G84-F Subject to Min Order Qty:  1 KIT, PORT, GEL INSERT SST/ROC/SR CABLES EA B  $           117.15 22.0%  $             91.38 N/A N/A

SCU-4 Subject to Min Order Qty:  0 MA2000 passive Service Combiner Unit with support for 4 
ANT, 4 HB and 4 LB connections.  To be used with the MA2000 TSX. EA B  $           475.00 22.0%  $           370.50 N/A N/A

SCU-4-P MA2000 passive Service Combiner Unit W/4 ANT,4 HB&4LB Mobil; for governmental 
customers only EA B  $           475.00 22.0%  $           370.50 N/A N/A

SCU-8 Subject to Min Order Qty:  0 MA2000 passive Service Combiner Unit with support for 8 
ANT, 8 HB and 8 LB connections.  To be used with MA2000. EA B  $        3,000.00 22.0%  $        2,340.00 N/A N/A

SCU-8-P Service Combiner Unit with 8 ANT ports for Mobile, IF, EoC; for governmental 
customers only EA B  $        3,000.00 22.0%  $        2,340.00 N/A N/A

SFK-BASE-2SLOT Subject to Min Order Qty:  1 SPIDER BASE KIT, 2 SLOT EA B  $             38.18 22.0%  $             29.78 N/A N/A
SFK-BASE-4SLOT Subject to Min Order Qty:  1 SPIDER BASE KIT, 4 SLOT EA B  $             45.45 22.0%  $             35.45 N/A N/A
SOC-MTP-RN-OM4 Subject to Min Order Qty:  1 FUSELITE« MTP RBN OM2/3/4 NONPIN AQUA EA B  $           147.20 22.0%  $           114.82 N/A N/A
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SOC-MTP-RP-OM4 Subject to Min Order Qty:  1 FUSELITE« MTP RBN OM2/3/4 PIN AQUA EA B  $           147.20 22.0%  $           114.82 N/A N/A
SPD 356-XY Subject to Min Order Qty:  100 TANDACTION HYBRID PROTECTOR EA B  $               5.84 22.0%  $               4.56 N/A N/A
SPH-01P Subject to Min Order Qty:  1 SINGLE PANEL HOUSING EA B  $             70.13 22.0%  $             54.70 N/A N/A
SPH-01P-BKT Subject to Min Order Qty:  1 SINGLE PANEL HOUSING  BRACKET,ROHS EA B  $             17.04 22.0%  $             13.29 N/A N/A
SPH-01P-CSTR Subject to Min Order Qty:  1 SINGLE PANEL HOUSING CSTR EA B  $             58.89 22.0%  $             45.93 N/A N/A
SPH-12OTR-1259H Subject to Min Order Qty:  1 12F SPH, SMF, SC DUP EA B  $           754.55 22.0%  $           588.55 N/A N/A
SPH-12OTR-12A9H Subject to Min Order Qty:  1 12F SPH, SMF, LC DUP EA B  $           827.27 22.0%  $           645.27 N/A N/A
SPLC-KT-PTGN Subject to Min Order Qty:  1 PENTAGON SPLICING KIT EA B  $           436.24 22.0%  $           340.27 N/A N/A
SPS-H70-SR1 Subject to Min Order Qty:  25 H7 HOUSING W/ CORNING ADSL EA B  $             41.27 22.0%  $             32.19 N/A N/A
SPS-IW1-SR1 Subject to Min Order Qty:  30 A/POTS SPLIT. CPE,ID,DESKTOP EA B  $             48.89 22.0%  $             38.13 N/A N/A
TER-CTS-LC Subject to Min Order Qty:  10 ADAPTER, LC, UNICAM CTS EA B  $             36.27 22.0%  $             28.29 N/A N/A
TER-CTS-MTRJ Subject to Min Order Qty:  10 UNICAM COUPLER CTS EA B  $               3.62 22.0%  $               2.82 N/A N/A
TER-CTS-SC Subject to Min Order Qty:  10 CTS ADAPTER FOR UNICAM SC CONNECTORS EA B  $             36.27 22.0%  $             28.29 N/A N/A
TER-CTS-ST Subject to Min Order Qty:  10 CTS INSTALL. TOOL ADPT. EA B  $             20.00 22.0%  $             15.60 N/A N/A
TKT-005 Subject to Min Order Qty:  1 TOOL KIT- SHEATH REMOVAL EA B  $           688.00 22.0%  $           536.64 N/A N/A
TKT-009 Subject to Min Order Qty:  1 TOOL KIT - FIBER EMERGENCY RESTORATION EA B  $        1,118.00 22.0%  $           872.04 N/A N/A
TKT-011 Subject to Min Order Qty:  1 TOOL KIT- CONNECTOR CLEANING EA B  $             74.45 22.0%  $             58.07 N/A N/A
TKT-012-2F Subject to Min Order Qty:  1 TOOL KIT- FBC-012 UNICM CLVR/HNDLR COMBO EA B  $        4,160.00 22.0%  $        3,244.80 N/A N/A
TKT-026-01A Subject to Min Order Qty:  1 TOOL KIT- RIBBONIZER 6/12 FIBER (PART A) EA B  $        1,571.11 22.0%  $        1,225.47 N/A N/A
TKT-100-01 Subject to Min Order Qty:  1 TOOL KIT- CAMSPLICE EA B  $           818.18 22.0%  $           638.18 N/A N/A
TKT-100-02 Subject to Min Order Qty:  1 TOOL KIT- CAMSPLICE W/ CLEAVER EA B  $        1,145.45 22.0%  $           893.45 N/A N/A
TKT-ANAEROBIC2 Subject to Min Order Qty:  1 TOOL KIT- ANAEROBIC SC/FC/ST/LC EA B  $        3,100.00 22.0%  $        2,418.00 N/A N/A
TKT-ANAEROBIC2-C Subject to Min Order Qty:  1 TOOL KIT- CONSUMABLES FC,SC,ST,LC,GIC EA B  $           363.64 22.0%  $           283.64 N/A N/A
TKT-CLEAN-SFC Subject to Min Order Qty:  1 TOOL KIT- SINGLE FIBER CLEANING EA B  $           315.82 22.0%  $           246.34 N/A N/A
TKT-FIBERTECH-PRO Subject to Min Order Qty:  1 TOOL KIT- PRO SERIES, CABLE PREP/SPLICE EA B  $        2,170.00 22.0%  $        1,692.60 N/A N/A
TKT-FTTX-LT Subject to Min Order Qty:  1 TOOL KIT- LOOSE TUBE MIDSPAN, FTTX EA B  $           882.36 22.0%  $           688.24 N/A N/A
TKT-OPTISNAP-CF Subject to Min Order Qty:  1 TOOLKIT,OPTISNAP,FLAT EA B  $        1,920.13 22.0%  $        1,497.70 N/A N/A
TKT-OTAP-CLN-001 Subject to Min Order Qty:  5 TOOL KIT- OPTITAP CLEANING EA B  $           108.18 22.0%  $             84.38 N/A N/A
TKT-OTMT-CLN-002 Subject to Min Order Qty:  1 TOOL KIT- OPTITIP CLEANING, SINGLE TOOL EA B  $           147.00 22.0%  $           114.66 N/A N/A
TKT-PFC-UPGRD Subject to Min Order Qty:  1 TOOLKIT, UNICAM, UPGRADE EA B  $        1,160.76 22.0%  $           905.39 N/A N/A
TKT-RIBBON-COMBO Subject to Min Order Qty:  1 TOOL KIT- COMBO RIBBON SPLIT FOTA/UAT3 EA B  $        3,768.67 22.0%  $        2,939.56 N/A N/A
TKT-SPLICE Subject to Min Order Qty:  1 TOOL KIT- SPLICING , BLACK  BAG EA B  $           553.85 22.0%  $           432.00 N/A N/A
TKT-UNICAM Subject to Min Order Qty:  1 TOOL KIT- UNICAM CONNECTORS EA B  $           818.18 22.0%  $           638.18 N/A N/A
TKT-UNICAM-PFC Subject to Min Order Qty:  1 TOOL KIT,PRETIUM UNICAM EA B  $        1,945.45 22.0%  $        1,517.45 N/A N/A
TL-3HM Subject to Min Order Qty:  1 3-HOLE MILLER TOOL, A-LA-CARTE EA B  $             88.60 22.0%  $             69.11 N/A N/A
TL-UC01 Subject to Min Order Qty:  1 UNICAM TOOL- " ELITE" COMPLETE EA B  $           505.82 22.0%  $           394.54 N/A N/A
TL-UCP Subject to Min Order Qty:  1 PRETIUM UNICAM INSTALLATION TOOL EA B  $        1,589.62 22.0%  $        1,239.90 N/A N/A
TMOXS37A Subject to Min Order Qty:  5 MOXS PROBE EA B  $             37.11 22.0%  $             28.95 N/A N/A
TRIGGER-BP-D Subject to Min Order Qty:  50 CLIP, LC TRIGGER, DUPLEX EA B  $               0.27 22.0%  $               0.21 N/A N/A
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TRIGGER-BP-S Subject to Min Order Qty:  100 TRIGGER FOR LC, SIMPLEX EA B  $               0.27 22.0%  $               0.21 N/A N/A
TRIGGER-BP-U-B Subject to Min Order Qty:  100 CCS LC UNIBOOT TRIGGER, BLACK EA B  $               0.55 22.0%  $               0.43 N/A N/A
TRIGGER-BP-U-C Subject to Min Order Qty:  100 CCS LC UNIBOOT TRIGGER, SLATE EA B  $               0.55 22.0%  $               0.43 N/A N/A
TRIGGER-BP-U-E Subject to Min Order Qty:  100 CCS LC UNIBOOT TRIGGER, ORANGE EA B  $               0.55 22.0%  $               0.43 N/A N/A
TRIGGER-BP-U-G Subject to Min Order Qty:  100 CCS LC UNIBOOT TRIGGER, GREEN EA B  $               0.55 22.0%  $               0.43 N/A N/A
TRIGGER-BP-U-N Subject to Min Order Qty:  100 CCS LC UNIBOOT TRIGGER, BLUE EA B  $               0.55 22.0%  $               0.43 N/A N/A
TRIGGER-BP-U-R Subject to Min Order Qty:  100 CCS LC UNIBOOT TRIGGER, RED EA B  $               0.55 22.0%  $               0.43 N/A N/A
TRIGGER-BP-U-Y Subject to Min Order Qty:  100 CCS LC UNIBOOT TRIGGER, YELLOW EA B  $               0.55 22.0%  $               0.43 N/A N/A
UAT-001 Subject to Min Order Qty:  1 UNIVERSAL ACCESS TOOL, CONSUMABLE KIT EA B  $             58.62 22.0%  $             45.72 N/A N/A
UAT3-000 Subject to Min Order Qty:  1 TUBE SPLITTER, 5-24MM EA B  $           906.16 22.0%  $           706.80 N/A N/A
UAT3-BLADES Subject to Min Order Qty:  1 REPLACEMENT BLADES FOR UAT3 EA B  $             96.98 22.0%  $             75.64 N/A N/A
UCA3-6-FITL Subject to Min Order Qty:  1 UCA3-6 HYBRID FITL CLOSURE EA B  $           135.91 22.0%  $           106.01 N/A N/A
UCA4-KT-AHD Subject to Min Order Qty:  1 KIT,UCA4 HANGING BRACKET EA B  $             47.73 22.0%  $             37.23 N/A N/A
UCA-KT-AHD Subject to Min Order Qty:  1 KIT, UCA AERIAL HANGING DEVICE EA B  $             67.47 22.0%  $             52.63 N/A N/A
UCAO-05 Subject to Min Order Qty:  1 UCAO FIBER CLOSURE W/ 5 TRAY O EA B  $           160.69 22.0%  $           125.34 N/A N/A
UCAO-05-24 Subject to Min Order Qty:  1 UCAO-05 W/2 UCAO-ST-02 SPLICE TRAYS EA B  $           155.36 22.0%  $           121.18 N/A N/A
UCAO-BK1 Subject to Min Order Qty:  1 KIT, UCAO POLE/WALL MOUNTING EA B  $             23.07 22.0%  $             17.99 N/A N/A
UCAO-ST-01 Subject to Min Order Qty:  1 UCAO RTV SPLICE TRAYS EA B  $             17.73 22.0%  $             13.83 N/A N/A
UCAO-ST-02 Subject to Min Order Qty:  1 UCAO SPLICE TRAY EA B  $             27.80 22.0%  $             21.68 N/A N/A
UCAO-ST-03 Subject to Min Order Qty:  1 UCAO 4 HS 12F RIBBON SPLICE TRAYS EA B  $             31.73 22.0%  $             24.75 N/A N/A
UCAO-ST-04 Subject to Min Order Qty:  1 UCAO SPLICE TRAY EA B  $             18.69 22.0%  $             14.58 N/A N/A
UCAO-TP Subject to Min Order Qty:  10 UCAO SEALING TAPE (10 PCS PACK) PK B  $           116.78 22.0%  $             91.09 N/A N/A
UCC-001 Subject to Min Order Qty:  1 UNIVERSAL CABLE CLAMP EA B  $             20.35 22.0%  $             15.87 N/A N/A
UCN10-20 Subject to Min Order Qty:  1 UCN 10-20 CLOSURE EA B  $           516.53 22.0%  $           402.89 N/A N/A
UCN6-10 UNIVERSAL CLOSURE - UCN 6-10 EA B  $           278.07 22.00%  $           216.89 N/A N/A
UCN6-20 Subject to Min Order Qty:  1 UCN 6-20 CLOSURE EA B  $           316.76 22.0%  $           247.07 N/A N/A
UCN8-20 Subject to Min Order Qty:  1 UCN 8-20 CLOSURE EA B  $           411.44 22.0%  $           320.92 N/A N/A
UCN8-EC2 Subject to Min Order Qty:  1 UCN8 ENDCAP W/RING EA B  $           108.40 22.0%  $             84.55 N/A N/A
UCN-GNDCBL-20 Subject to Min Order Qty:  1 STRAP  CABLE GND  8L  20 PACK PK B  $           116.51 22.0%  $             90.88 N/A N/A
UCN-KT-TP Subject to Min Order Qty:  1 SEALING TAPE UCN 8/10 (5 PACK) PK B  $           127.27 22.0%  $             99.27 N/A N/A
UDF-EC-7 Subject to Min Order Qty:  1 ENDCAP, UDF, 7', PLATINUM EA B  $           420.18 22.0%  $           327.74 N/A N/A
UDF-ER-7-19-E Subject to Min Order Qty:  1 EQUIP RACK, UDF, 7FT, 19IN EIA, PLATINUM EA B  $           435.13 22.0%  $           339.40 N/A N/A
UDF-JT-19T Subject to Min Order Qty:  1 JUMPER TROUGH,TOP,UDF,19IN,PLATINUM EA B  $           127.27 22.0%  $             99.27 N/A N/A
UI-SC Subject to Min Order Qty:  1 ADAPTER- UNIVERSAL INTERFACE, SC, SOURCE EA B  $           158.67 22.0%  $           123.76 N/A N/A
ULM-DSL-33U1 Subject to Min Order Qty:  10 ULM DSL, TIER3, HP, 7600 EA B  $             44.00 22.0%  $             34.32 N/A N/A
ULM-DSL-33U2 Subject to Min Order Qty:  10 ULM DSL, TIER3, HP, 7600, NI EA B  $             44.96 22.0%  $             35.07 N/A N/A
ULM-DSL-U3U1 Subject to Min Order Qty:  10 ULM DSL, TIER3, 7600 EA B  $             38.18 22.0%  $             29.78 N/A N/A
ULM-KIT-3UU21 Subject to Min Order Qty:  100 KIT, ADD-A-LINE, ULM, HYBRID, PTD ADPT EA B  $             11.45 22.0%  $               8.93 N/A N/A
UMB1CC6CZ6C21132 Subject to Min Order Qty:  1 USM, 2 MM BOF,2M, 1X32 SPLITTER! EA B  $        1,718.18 22.0%  $        1,340.18 N/A N/A
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UMOXS1B Subject to Min Order Qty:  20 CONN, UMOXS, OUTDOOR, SINGLE PAIR EA B  $             13.05 22.0%  $             10.18 N/A N/A
UMOXS5B Subject to Min Order Qty:  20 CONN, UMOXS, OUTDOOR, FIVE PAIR EA B  $             14.53 22.0%  $             11.33 N/A N/A
UNI-3003-13D1 Subject to Min Order Qty:  20 UNID, 3003, 1LN, HYBRID, DSL, HEX EA B  $             53.02 22.0%  $             41.36 N/A N/A
UNI-3003-13U1 Subject to Min Order Qty:  20 UNID, 3003, 1LN, HYBRID, HEX EA B  $             18.62 22.0%  $             14.52 N/A N/A
UNI-3006-13D1 Subject to Min Order Qty:  10 UNID, 3006, 1 LN, HYBRID, DSL, HEX EA B  $             56.84 22.0%  $             44.34 N/A N/A
UNI-3006-13U1 Subject to Min Order Qty:  10 UNID, 3006, 1 LN, HYBRID, HEX EA B  $             22.44 22.0%  $             17.50 N/A N/A
UNI-3006-63U1 Subject to Min Order Qty:  10 UNID, 3006, 6 LN, HYBRID, HEX EA B  $             77.13 22.0%  $             60.16 N/A N/A
USP-123-3 Subject to Min Order Qty:  100 USP, UNIVERSAL STATION PROTECTOR, HYBRID EA B  $               6.49 22.0%  $               5.06 N/A N/A
UST-024 Subject to Min Order Qty:  1 24F PLASTIC SPLICE TRAY EA B  $             40.45 22.0%  $             31.55 N/A N/A
VFL-350 Subject to Min Order Qty:  1 LIGHT-PEN (VFL) EA B  $           560.24 22.0%  $           436.99 N/A N/A
VFL-A125 Subject to Min Order Qty:  1 VFL FERRULE ADAPTER, LC, 1.25MM, UNICAM EA B  $             59.00 22.0%  $             46.02 N/A N/A
VFL-A250 Subject to Min Order Qty:  1 VFL FERRULE AADAPTER,ST/SC,2.5MM,UNICAM EA B  $             59.00 22.0%  $             46.02 N/A N/A
VFL-ADAPT-125 Subject to Min Order Qty:  1 ADAPTER- VFL, 1.25 MM LC/MU EA B  $             80.29 22.0%  $             62.63 N/A N/A
VFL-AKIT Subject to Min Order Qty:  1 TOOLKIT, 1.25/2.5 VFL ADAPTERS EA B  $           113.35 22.0%  $             88.41 N/A N/A
VIP-LCD-KIT Subject to Min Order Qty:  1 PROBE- STAND ALONE W/ LCD EA B  $        3,806.73 22.0%  $        2,969.25 N/A N/A
VIPROBE-DUAL Subject to Min Order Qty:  1 PROBE KIT- DUAL VIP EA B  $        2,680.18 22.0%  $        2,090.54 N/A N/A
VIPROBE-LC Subject to Min Order Qty:  1 VIDEO PROBE BULKHEAD TIP- LC EA B  $           101.82 22.0%  $             79.42 N/A N/A
WB-B4U Subject to Min Order Qty:  0 Wide Band Base 4 Unit supporting 4 RHUs EA B  $        4,220.00 22.0%  $        3,291.60 N/A N/A
WB-B4U-P Wide Band Base 4 Unit supporting 4 RHU; for governmental customers only EA B  $        4,220.00 22.0%  $        3,291.60 N/A N/A
WB-B8U Subject to Min Order Qty:  0 Wide Band Base 8 Unit supporting 8 RHUs EA B  $        7,730.00 22.0%  $        6,029.40 N/A N/A
WB-B8U-P Wide Band Base 8 Unit supporting 8 RHU; for governmental customers only EA B  $        7,730.00 22.0%  $        6,029.40 N/A N/A
WBM-B4U Subject to Min Order Qty:  0 Wide Band Base 4 Unit supporting 4 RHUs over MMF EA B  $        4,220.00 22.0%  $        3,291.60 N/A N/A
WBM-B8U Subject to Min Order Qty:  0 Wide Band Base 8 Unit supporting 8 RHUs over MMF EA B  $        7,730.00 22.0%  $        6,029.40 N/A N/A
WB-PAU-6 POWER ATTENUATION TRAY WITH SIX BROAD-BAND ATTENUATORS EA B  $      13,860.00 22.0%  $      10,810.80 N/A N/A
WB-PAU-6-CMU CONTROL AND MANAGEMENT UNIT FOR PAU-6 EA B  $           600.00 22.0%  $           468.00 N/A N/A
WB-PAU-6-FAM FAN MODULE FOR PAU-6 EA B  $             80.00 22.0%  $             62.40 N/A N/A
WC206P06-3C-0RE000 Preconnectorized Pigtailed Hardware EA B  $           403.18 22.0%  $           314.48 N/A N/A
WCH-02P Subject to Min Order Qty:  1 WCH FOR 2 CCH PANELS EA B  $           102.36 22.0%  $             79.84 N/A N/A
WCH-02P-1215T Subject to Min Order Qty:  1 WALL-MNT CLOSET HSNG W/12 THRD ST MM SLV EA B  $           185.16 22.0%  $           144.42 N/A N/A
WCH-02P-1291 Subject to Min Order Qty:  1 WALL-MNT CLOSET HSNG W/6 DUP SC MM SLVS EA B  $           183.56 22.0%  $           143.18 N/A N/A
WCH-04P Subject to Min Order Qty:  1 WCH FOR 4 CCH PANELS EA B  $           168.65 22.0%  $           131.55 N/A N/A
WCH-06P Subject to Min Order Qty:  1 WCH FOR 6 CCH PANELS EA B  $           242.47 22.0%  $           189.13 N/A N/A
WCH-12P Subject to Min Order Qty:  1 WALL-MOUNT CLOSET HOUSING, 12 PANEL EA B  $           360.49 22.0%  $           281.18 N/A N/A
WCH-DUST-CVR Subject to Min Order Qty:  1 KIT, COVER, DUST, WCH,ROHS EA B  $             36.75 22.0%  $             28.67 N/A N/A
WCH-DUST-CVR-D Subject to Min Order Qty:  1 KIT, COVER-D, DUST, WCH EA B  $             36.22 22.0%  $             28.25 N/A N/A
WCH-LBL-KIT Subject to Min Order Qty:  1 REPLACEMENT LABEL KIT FOR WCH EA B  $               7.69 22.0%  $               6.00 N/A N/A
WCH-SPLC-12 Subject to Min Order Qty:  1 KIT, 12P-SPLC, WCH EA B  $             58.58 22.0%  $             45.69 N/A N/A
WCH-SPLC-2P Subject to Min Order Qty:  1 SPLICE TRAY HOLDER FOR 2X 2R / 1X 4R EA B  $             18.49 22.0%  $             14.42 N/A N/A
WCH-SPLC-4-8 Subject to Min Order Qty:  1 SPLICE TRAY HOLDER FOR 8X  2R / 4X 4R EA B  $             43.87 22.0%  $             34.22 N/A N/A
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WCH-SSH-2 Subject to Min Order Qty:  1 KIT, HSG, SLACK STORAGE, WCH-02P, ROHS EA B  $           124.67 22.0%  $             97.24 N/A N/A
WCH-SSH-4-12 Subject to Min Order Qty:  1 KIT, HOUSING, SLACK STORAGE, WCH-4-12 EA B  $           156.49 22.0%  $           122.06 N/A N/A
WCH-STDOFF-BKT Subject to Min Order Qty:  1 WALL STANDOFF BRACKETS FOR WCH-04P THR. EA B  $             49.15 22.0%  $             38.34 N/A N/A
WCH-STDOFF-BKT-2P Subject to Min Order Qty:  1 WALL STANDOFF BRACKETS SET  FOR WCH-02P EA B  $             26.89 22.0%  $             20.97 N/A N/A
WCH-STRNRLF-KIT Subject to Min Order Qty:  1 CABLE STRAIN RELIEF KIT EA B  $             28.11 22.0%  $             21.93 N/A N/A
WDC-001 Subject to Min Order Qty:  1 WALL-MOUNTABLE DISTRIBUTION, BASIC UNIT EA B  $           302.33 22.0%  $           235.82 N/A N/A
WIC-012 Subject to Min Order Qty:  1 WALL-MOUNT INTERCONN CNTR EA B  $           106.76 22.0%  $             83.27 N/A N/A
WIC-012-15T Subject to Min Order Qty:  2 WIC-012 W/12 ST THREADED MM SLVS EA B  $           207.33 22.0%  $           161.72 N/A N/A
WIC-012-25T Subject to Min Order Qty:  1 WIC-012, W/12 ST THREADED MM EA B  $           185.89 22.0%  $           144.99 N/A N/A
WIC-024 Subject to Min Order Qty:  1 WALL-MOUNTABLE INTERCONNECT CENTER-24 EA B  $           172.56 22.0%  $           134.60 N/A N/A
WIC-02P Subject to Min Order Qty:  1 WALL BOX FOR 2 CCH PANELS EA B  $             92.13 22.0%  $             71.86 N/A N/A
WIC-04P Subject to Min Order Qty:  1 FINAL ASSY , WIC-04P EA B  $           151.80 22.0%  $           118.40 N/A N/A
WIC2-DOOR Subject to Min Order Qty:  1 LAN-GUARD ASSY, WIC-02P EA B  $             46.87 22.0%  $             36.56 N/A N/A
WIC4-DOOR Subject to Min Order Qty:  1 LAN-GUARD ASSY, WIC-04P EA B  $             74.58 22.0%  $             58.17 N/A N/A
WIC-BLANK Subject to Min Order Qty:  2 BLANK PANEL FOR WIC EA B  $             14.78 22.0%  $             11.53 N/A N/A
WIC-CP1-11 Subject to Min Order Qty:  2 CP WITH 6 FC SM SLV EA B  $             72.09 22.0%  $             56.23 N/A N/A
WIC-CP1-1297 Subject to Min Order Qty:  2 WIC PNL, W/6 MTRJ MM EA B  $             63.49 22.0%  $             49.52 N/A N/A
WIC-CP1-1298 Subject to Min Order Qty:  1 WIC PNL, W/6 MTRJ MM EA B  $             94.69 22.0%  $             73.86 N/A N/A
WIC-CP1-15T Subject to Min Order Qty:  2 CP WITH 6 THREADED ST MM SLVS EA B  $             49.84 22.0%  $             38.88 N/A N/A
WIC-CP1-19T Subject to Min Order Qty:  2 CONNECTOR PANEL, 6 ST SM EA B  $             55.15 22.0%  $             43.02 N/A N/A
WIC-CP1-25T Subject to Min Order Qty:  2 CP WITH 6 THREADED PST MM SLVS EA B  $             48.56 22.0%  $             37.88 N/A N/A
WIC-CP1-38 Subject to Min Order Qty:  2 FO CONNECTOR PANEL WITH 6 SC SM ADAPTERS EA B  $             62.58 22.0%  $             48.81 N/A N/A
WIC-CP1-39 Subject to Min Order Qty:  2 CP W/6 SC SLEEVES, MM EA B  $             61.47 22.0%  $             47.95 N/A N/A
WIC-CP1-3C Subject to Min Order Qty:  2 CP W/6 SC SLEEVES EA B  $             66.65 22.0%  $             51.99 N/A N/A
WIC-CP1-56 Subject to Min Order Qty:  2 WIC CONNECTOR PANEL W 6 SC MM ADAPTERS EA B  $             53.38 22.0%  $             41.64 N/A N/A
WIC-CP1-57 Subject to Min Order Qty:  2 WIC PNL W/3 DUPSC SLEEVES, MM EA B  $             59.20 22.0%  $             46.18 N/A N/A
WIC-CP1-59 Subject to Min Order Qty:  2 WIC PNL W/3 DUPSC SLEEVES  SM EA B  $             60.42 22.0%  $             47.13 N/A N/A
WIC-CP1-6C Subject to Min Order Qty:  2 CP W/6 SCAPC CER SLEEVES EA B  $             75.58 22.0%  $             58.95 N/A N/A
WIC-CP1-91 Subject to Min Order Qty:  2 WIC PNL W/3 DUPSC COMP SLEEVES, MM EA B  $             49.04 22.0%  $             38.25 N/A N/A
WIC-LAN-GUARD Subject to Min Order Qty:  1 LAN GUARD FOR WIC-012 EA B  $             48.93 22.0%  $             38.17 N/A N/A
WJG-02R Subject to Min Order Qty:  1 KIT, GUIDE, STORAGE, JUMPER, ROHS EA B  $             71.20 22.0%  $             55.54 N/A N/A
WLL-KS-00 Subject to Min Order Qty:  10 WLL KEYSTONE, WH,BLANK, NA, WHITE EA B  $               0.31 22.0%  $               0.24 N/A N/A
WLL-KS-6C Subject to Min Order Qty:  10 WLL KEYSTONE, WH, SC, SM APC, GREEN EA B  $             12.18 22.0%  $               9.50 N/A N/A
WLL-KS-E4 Subject to Min Order Qty:  10 WLL KEYSTONE, WH, LC, LOMMF, AQUA EA B  $             17.93 22.0%  $             13.99 N/A N/A
WLL-KS-K5 Subject to Min Order Qty:  10 WLL KEYSTONE, WH, LC, K-K, RED EA B  $             23.05 22.0%  $             17.98 N/A N/A
WLL-KS-K9 Subject to Min Order Qty:  10 WLL KEYSTONE, WH, LC, K-K, YELLOW EA B  $             23.05 22.0%  $             17.98 N/A N/A
WLL-KS-KD Subject to Min Order Qty:  10 WLL KEYSTONE, WH, LC, K-K, GREEN EA B  $             23.05 22.0%  $             17.98 N/A N/A
WLL-KS-KH Subject to Min Order Qty:  10 WLL KEYSTONE, WH, LC, K-K, ORANGE EA B  $             23.05 22.0%  $             17.98 N/A N/A
WLL-KS-S1 Subject to Min Order Qty:  10 WLL KEYSTONE, WH, CAT 6, COPPER EA B  $               9.09 22.0%  $               7.09 N/A N/A
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WLL-PL-AP Subject to Min Order Qty:  10 WLL, 1 GANG, WH, ANG, 4 PORT, EMPTY EA B  $               4.07 22.0%  $               3.17 N/A N/A
WLL-PL-BQ Subject to Min Order Qty:  10 WLL, 2 GANG, WHM ANG, 8 PORT, EMPTY EA B  $               6.16 22.0%  $               4.80 N/A N/A
WMB-02P Subject to Min Order Qty:  1 WALL MOUNT BRACKET,2P EA B  $             45.27 22.0%  $             35.31 N/A N/A
WMO-35 Subject to Min Order Qty:  1 WORKSTATION MULTI-MEDIA OUTLET, BEIGE EA B  $             18.62 22.0%  $             14.52 N/A N/A
WMO-85 Subject to Min Order Qty:  1 WORKSTATION MULTIMEDIA OUTLET, WHITE EA B  $             18.62 22.0%  $             14.52 N/A N/A
WMO-CP01-AX-35 Subject to Min Order Qty:  1 WMO PNL, F/1 SGL RJ45, BEIGE EA B  $               3.64 22.0%  $               2.84 N/A N/A
WMO-CP01-AX-85 Subject to Min Order Qty:  1 WMO PNL, F/1 SGL RJ45, WHITE EA B  $               3.64 22.0%  $               2.84 N/A N/A
WMO-CP02-15T-35 Subject to Min Order Qty:  1 WMO PNL, W/2 MM/SM ST, CR (TER-515), BGE EA B  $             12.33 22.0%  $               9.62 N/A N/A
WMO-CP02-15T-85 Subject to Min Order Qty:  1 WMO PNL, W/2 MM/SM ST, CR (TER-515), WHT EA B  $             12.33 22.0%  $               9.62 N/A N/A
WMO-CP02-19T-85 Subject to Min Order Qty:  1 WMO PNL, W/2 SM ST, CR ( TER-516), WHITE EA B  $             14.09 22.0%  $             10.99 N/A N/A
WMO-CP02-25T-85 Subject to Min Order Qty:  1 WMO PNL, W/2 MM PST, (TER-517), WHITE EA B  $             11.89 22.0%  $               9.27 N/A N/A
WMO-CP02-57C-85 Subject to Min Order Qty:  1 WMO PNL,W/1 MM DUP SC,ZIR(TER-519),WHT EA B  $             15.44 22.0%  $             12.04 N/A N/A
WMO-CP02-59-85 Subject to Min Order Qty:  1 CONNECTOR PANEL FOR WMO EA B  $             15.85 22.0%  $             12.36 N/A N/A
WMO-CP02-91-35 Subject to Min Order Qty:  1 WMO PNL, W/1 MM DUP SC, PL, BEIGE EA B  $             12.05 22.0%  $               9.40 N/A N/A
WMO-CP02-91-85 Subject to Min Order Qty:  1 CONNECTOR PANEL FOR WMO-XX 1SC EA B  $             12.05 22.0%  $               9.40 N/A N/A
WMO-CP02-97-35 Subject to Min Order Qty:  1 WMO PNL, W/1 MM MTRJ, BEIGE EA B  $               9.91 22.0%  $               7.73 N/A N/A
WMO-CP02-A8-35 Subject to Min Order Qty:  1 WMO PNL, W/1 MM LCDUP, BEIGE EA B  $             27.00 22.0%  $             21.06 N/A N/A
WMO-CP02-A8-85 Subject to Min Order Qty:  1 WMO PNL, W/1 MM LCDUP, WHITE EA B  $             17.00 22.0%  $             13.26 N/A N/A
WMO-CP02-A9-85 Subject to Min Order Qty:  10 WMO PANEL LC DUPLEX SM WHITE EA B  $             19.04 22.0%  $             14.85 N/A N/A
WMO-CP02-AX-35 Subject to Min Order Qty:  1 WMO PNL, F/2 PANDUIT, BEIGE EA B  $               3.64 22.0%  $               2.84 N/A N/A
WMO-CP02-AX-85 Subject to Min Order Qty:  1 WMO PNL, F/2 PANDUIT, WHITE EA B  $               3.64 22.0%  $               2.84 N/A N/A
WMO-CP02-D3-85 Subject to Min Order Qty:  1 WMO PNL, W/1 MM LC DUPLEX WHITE EA B  $             17.00 22.0%  $             13.26 N/A N/A
WMO-CP02-E4-85 Subject to Min Order Qty:  1 WMO PNL, W/1 LC DUP SX+, WHITE EA B  $             17.00 22.0%  $             13.26 N/A N/A
WMO-CP02-E7-35 Subject to Min Order Qty:  1 WMO PNL,W/1 SC 50/125 SX+ INSERT,BEIGE EA B  $             15.44 22.0%  $             12.04 N/A N/A
WMO-CP02-E7-85 Subject to Min Order Qty:  1 WMO PNL,W/1 SC 50/125 SX+ INSERT,WHITE EA B  $             15.44 22.0%  $             12.04 N/A N/A
WMO-CP02-G5-85 Subject to Min Order Qty:  1 WMO PNL W/2 ST TH 50UM MM CER,WHITE EA B  $             12.33 22.0%  $               9.62 N/A N/A
WMO-CP02-G7-85 Subject to Min Order Qty:  1 WMO PNL W/1 MM SC DUPLEX CER WHITE EA B  $             15.44 22.0%  $             12.04 N/A N/A
WMO-CP02-H3-35 Subject to Min Order Qty:  1 WMO PNL W/2 ST 50UM LASER OPTIM MM,BEIGE EA B  $             12.78 22.0%  $               9.97 N/A N/A
WMO-CP04-59-85 Subject to Min Order Qty:  1 WMO PNL, W/2 SM DUP SC, CR (TER-520),WHT EA B  $             28.73 22.0%  $             22.41 N/A N/A
WMO-CP04-91-35 Subject to Min Order Qty:  1 WMO PNL,W/2 MM DUP SC, PL, BEIGE EA B  $             21.15 22.0%  $             16.50 N/A N/A
WMO-CP04-91-85 Subject to Min Order Qty:  1 WMO PNL, W/2 MM DUP SC, PL, WHITE EA B  $             21.15 22.0%  $             16.50 N/A N/A
WMO-CP04-A7-85 Subject to Min Order Qty:  1 WMO PNL, W/2 MM LC, WHITE EA B  $             31.04 22.0%  $             24.21 N/A N/A
WMO-CP04-A8-35 Subject to Min Order Qty:  1 WMO PNL,W/2 MM LC DUP ADPT, BEIGE EA B  $             31.04 22.0%  $             24.21 N/A N/A
WMO-CP04-A8-85 Subject to Min Order Qty:  1 WMO PNL, W/2 MM LC, WHITE EA B  $             31.04 22.0%  $             24.21 N/A N/A
WMO-CP04-D3-35 Subject to Min Order Qty:  1 WMO PNL, W/2 LC DUPLEX MM CER 50UM EA B  $             31.04 22.0%  $             24.21 N/A N/A
WMO-CP04-E1-35 Subject to Min Order Qty:  1 WMO PNL, W/2 MTRJ 50UM SX+, BEIGE EA B  $             16.87 22.0%  $             13.16 N/A N/A
WMO-CP04-E1-85 Subject to Min Order Qty:  2 WMO PNL, W/2 MTRJ 50UM SX+, WHITE EA B  $             16.87 22.0%  $             13.16 N/A N/A
WMO-CP04-E4-35 Subject to Min Order Qty:  1 WMO PNL, W/2 LC DUP SX+, BEIGE EA B  $             31.04 22.0%  $             24.21 N/A N/A
WMO-CP04-E4-85 Subject to Min Order Qty:  1 WMO PNL, W/2 LC DUP SX+, WHITE EA B  $             31.04 22.0%  $             24.21 N/A N/A
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WMO-CP04-F5-85 Subject to Min Order Qty:  1 WMO PNL,W/2 SM MTRJ YELLOW KEY,WHITE EA B  $             29.11 22.0%  $             22.71 N/A N/A
WMO-CP04-K8-35 Subject to Min Order Qty:  1 WMO PNL, W/2 DUP, KEYED LC, RED, BGE EA B  $             35.56 22.0%  $             27.74 N/A N/A
WMO-CP04-KC-35 Subject to Min Order Qty:  1 WMO PNL,W/2 DUP,KEYED LC YELLOW,BGE EA B  $             41.62 22.0%  $             32.46 N/A N/A
WMO-CP04-KG-35 Subject to Min Order Qty:  1 WMO PNL, W/2 DUP,KEYED LC,GREEN,BGE EA B  $             35.56 22.0%  $             27.74 N/A N/A
WRAP-12-25 Subject to Min Order Qty:  1 1/2" SPIRAL WRAP, 25FT EA B  $             51.44 22.0%  $             40.12 N/A N/A
WSB-48FI Subject to Min Order Qty:  1 WALL-MNT SPLICE BOX, 48 FIBER EA B  $           182.47 22.0%  $           142.33 N/A N/A
WSC-001 Subject to Min Order Qty:  1 WALLMOUNT SPLICE CENTER W/8 (.2) STKR EA B  $           189.02 22.0%  $           147.44 N/A N/A
WSC-001-F Subject to Min Order Qty:  1 WALLMNT SPL CTR W/5 (.4) STKR EA B  $           211.16 22.0%  $           164.70 N/A N/A
WSH-11SPT-F Subject to Min Order Qty:  1 WALLMOUNTEABLE SPLICE HOUSING FOR 11 SPI EA B  $           326.31 22.0%  $           254.52 N/A N/A
WSH-16SPT Subject to Min Order Qty:  1 WALL-MOUNT SPLICE HOUSING, F/16 .2" TR EA B  $           289.71 22.0%  $           225.97 N/A N/A
WXC-SEAL-KIT Subject to Min Order Qty:  1 WSC/WIC SEAL KIT EA B  $             74.45 22.0%  $             58.07 N/A N/A
Z757512QPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $           487.07 22.0%  $           379.91 N/A N/A
Z757512QPNDDU018F Subject to Min Order Qty:  1 Plug and Play EA B  $           515.35 22.0%  $           401.97 N/A N/A
Z757512QPNDDU020F Subject to Min Order Qty:  1 Plug and Play EA B  $           522.44 22.0%  $           407.50 N/A N/A
Z757512QPNDDU022F Subject to Min Order Qty:  1 Plug and Play EA B  $           529.51 22.0%  $           413.02 N/A N/A
Z757512QPNDDU024F Subject to Min Order Qty:  1 Plug and Play EA B  $           536.58 22.0%  $           418.53 N/A N/A
Z757512QPNDDU026F Subject to Min Order Qty:  1 Plug and Play EA B  $           543.65 22.0%  $           424.05 N/A N/A
Z757512QPNDDU028F Subject to Min Order Qty:  1 Plug and Play EA B  $           550.73 22.0%  $           429.57 N/A N/A
Z757512QPNDDU030F Subject to Min Order Qty:  1 Plug and Play EA B  $           557.80 22.0%  $           435.08 N/A N/A
Z757512QPNDDU032F Subject to Min Order Qty:  1 Plug and Play EA B  $           564.85 22.0%  $           440.58 N/A N/A
Z757512QPNDDU040F Subject to Min Order Qty:  1 Plug and Play EA B  $           593.15 22.0%  $           462.66 N/A N/A
Z757512QPNDDU045F Subject to Min Order Qty:  1 Plug and Play EA B  $           610.84 22.0%  $           476.46 N/A N/A
Z757512QPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $           628.53 22.0%  $           490.25 N/A N/A
Z757512QPNDDU055F Subject to Min Order Qty:  1 Plug and Play EA B  $           646.22 22.0%  $           504.05 N/A N/A
Z757512QPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $           663.89 22.0%  $           517.83 N/A N/A
Z757512QPNDDU070F Subject to Min Order Qty:  1 Plug and Play EA B  $           699.25 22.0%  $           545.42 N/A N/A
Z757512QPNDDU075F Subject to Min Order Qty:  1 Plug and Play EA B  $           716.95 22.0%  $           559.22 N/A N/A
Z757512QPNDDU080F Subject to Min Order Qty:  1 Plug and Play EA B  $           734.62 22.0%  $           573.00 N/A N/A
Z757512QPNDDU090F Subject to Min Order Qty:  1 Plug and Play EA B  $           769.96 22.0%  $           600.57 N/A N/A
Z757512QPNDDU115F Subject to Min Order Qty:  1 Plug and Play EA B  $           858.40 22.0%  $           669.55 N/A N/A
Z757512QPNDDU120F Subject to Min Order Qty:  1 Plug and Play EA B  $           876.09 22.0%  $           683.35 N/A N/A
Z757512QPNDDU135F Subject to Min Order Qty:  1 Plug and Play EA B  $           929.11 22.0%  $           724.71 N/A N/A
Z757512QPNDDU145F Subject to Min Order Qty:  1 Plug and Play EA B  $           964.49 22.0%  $           752.30 N/A N/A
Z757512QPNDDU150F Subject to Min Order Qty:  1 Plug and Play EA B  $           982.16 22.0%  $           766.08 N/A N/A
Z757512QPNDDU170F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,052.91 22.0%  $           821.27 N/A N/A
Z757512QPNDDU175F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,070.56 22.0%  $           835.04 N/A N/A
Z757512QPNDDU180F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,088.25 22.0%  $           848.84 N/A N/A
Z757512TPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $           473.07 22.0%  $           368.99 N/A N/A
Z757512TPNDDU020F Subject to Min Order Qty:  1 Plug and Play EA B  $           502.82 22.0%  $           392.20 N/A N/A
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Z757512TPNDDU024F Subject to Min Order Qty:  1 Plug and Play EA B  $           514.75 22.0%  $           401.51 N/A N/A
Z757512TPNDDU025F Subject to Min Order Qty:  1 Plug and Play EA B  $           517.73 22.0%  $           403.83 N/A N/A
Z757512TPNDDU028F Subject to Min Order Qty:  1 Plug and Play EA B  $           526.64 22.0%  $           410.78 N/A N/A
Z757512TPNDDU030F Subject to Min Order Qty:  1 Plug and Play EA B  $           532.60 22.0%  $           415.43 N/A N/A
Z757512TPNDDU032F Subject to Min Order Qty:  1 Plug and Play EA B  $           538.55 22.0%  $           420.07 N/A N/A
Z757512TPNDDU034F Subject to Min Order Qty:  1 Plug and Play EA B  $           544.51 22.0%  $           424.72 N/A N/A
Z757512TPNDDU035F Subject to Min Order Qty:  1 Plug and Play EA B  $           547.47 22.0%  $           427.03 N/A N/A
Z757512TPNDDU040F Subject to Min Order Qty:  1 Plug and Play EA B  $           562.38 22.0%  $           438.66 N/A N/A
Z757512TPNDDU044F Subject to Min Order Qty:  1 Plug and Play EA B  $           574.27 22.0%  $           447.93 N/A N/A
Z757512TPNDDU045F Subject to Min Order Qty:  1 Plug and Play EA B  $           577.25 22.0%  $           450.26 N/A N/A
Z757512TPNDDU046F Subject to Min Order Qty:  1 Plug and Play EA B  $           580.20 22.0%  $           452.56 N/A N/A
Z757512TPNDDU048F Subject to Min Order Qty:  1 Plug and Play EA B  $           586.16 22.0%  $           457.20 N/A N/A
Z757512TPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $           592.13 22.0%  $           461.86 N/A N/A
Z757512TPNDDU052F Subject to Min Order Qty:  1 Plug and Play EA B  $           598.07 22.0%  $           466.49 N/A N/A
Z757512TPNDDU054F Subject to Min Order Qty:  1 Plug and Play EA B  $           604.02 22.0%  $           471.14 N/A N/A
Z757512TPNDDU055F Subject to Min Order Qty:  1 Plug and Play EA B  $           607.02 22.0%  $           473.48 N/A N/A
Z757512TPNDDU056F Subject to Min Order Qty:  1 Plug and Play EA B  $           609.98 22.0%  $           475.78 N/A N/A
Z757512TPNDDU058F Subject to Min Order Qty:  1 Plug and Play EA B  $           615.93 22.0%  $           480.43 N/A N/A
Z757512TPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $           621.89 22.0%  $           485.07 N/A N/A
Z757512TPNDDU064F Subject to Min Order Qty:  1 Plug and Play EA B  $           633.80 22.0%  $           494.36 N/A N/A
Z757512TPNDDU065F Subject to Min Order Qty:  1 Plug and Play EA B  $           636.76 22.0%  $           496.67 N/A N/A
Z757512TPNDDU066F Subject to Min Order Qty:  1 Plug and Play EA B  $           639.76 22.0%  $           499.01 N/A N/A
Z757512TPNDDU068F Subject to Min Order Qty:  1 Plug and Play EA B  $           645.71 22.0%  $           503.65 N/A N/A
Z757512TPNDDU070F Subject to Min Order Qty:  1 Plug and Play EA B  $           651.67 22.0%  $           508.30 N/A N/A
Z757512TPNDDU072F Subject to Min Order Qty:  1 Plug and Play EA B  $           657.62 22.0%  $           512.94 N/A N/A
Z757512TPNDDU074F Subject to Min Order Qty:  1 Plug and Play EA B  $           663.55 22.0%  $           517.57 N/A N/A
Z757512TPNDDU075F Subject to Min Order Qty:  1 Plug and Play EA B  $           666.53 22.0%  $           519.89 N/A N/A
Z757512TPNDDU080F Subject to Min Order Qty:  1 Plug and Play EA B  $           681.40 22.0%  $           531.49 N/A N/A
Z757512TPNDDU082F Subject to Min Order Qty:  1 Plug and Play EA B  $           687.36 22.0%  $           536.14 N/A N/A
Z757512TPNDDU084F Subject to Min Order Qty:  1 Plug and Play EA B  $           693.31 22.0%  $           540.78 N/A N/A
Z757512TPNDDU085F Subject to Min Order Qty:  1 Plug and Play EA B  $           696.31 22.0%  $           543.12 N/A N/A
Z757512TPNDDU090F Subject to Min Order Qty:  1 Plug and Play EA B  $           711.18 22.0%  $           554.72 N/A N/A
Z757512TPNDDU095F Subject to Min Order Qty:  1 Plug and Play EA B  $           726.05 22.0%  $           566.32 N/A N/A
Z757512TPNDDU100F Subject to Min Order Qty:  1 Plug and Play EA B  $           740.95 22.0%  $           577.94 N/A N/A
Z757512TPNDDU105F Subject to Min Order Qty:  1 Plug and Play EA B  $           755.82 22.0%  $           589.54 N/A N/A
Z757512TPNDDU110F Subject to Min Order Qty:  1 Plug and Play EA B  $           770.69 22.0%  $           601.14 N/A N/A
Z757512TPNDDU115F Subject to Min Order Qty:  1 Plug and Play EA B  $           785.60 22.0%  $           612.77 N/A N/A
Z757512TPNDDU120F Subject to Min Order Qty:  1 Plug and Play EA B  $           800.47 22.0%  $           624.37 N/A N/A
Z757512TPNDDU125F Subject to Min Order Qty:  1 Plug and Play EA B  $           815.35 22.0%  $           635.97 N/A N/A
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Z757512TPNDDU130F Subject to Min Order Qty:  1 Plug and Play EA B  $           830.25 22.0%  $           647.60 N/A N/A
Z757512TPNDDU135F Subject to Min Order Qty:  1 Plug and Play EA B  $           845.13 22.0%  $           659.20 N/A N/A
Z757512TPNDDU144F Subject to Min Order Qty:  1 Plug and Play EA B  $           871.91 22.0%  $           680.09 N/A N/A
Z757512TPNDDU146F Subject to Min Order Qty:  1 Plug and Play EA B  $           877.85 22.0%  $           684.72 N/A N/A
Z757512TPNDDU150F Subject to Min Order Qty:  1 Plug and Play EA B  $           889.76 22.0%  $           694.01 N/A N/A
Z757512TPNDDU170F Subject to Min Order Qty:  1 Plug and Play EA B  $           949.29 22.0%  $           740.45 N/A N/A
Z757512TPNDDU180F Subject to Min Order Qty:  1 Plug and Play EA B  $           979.07 22.0%  $           763.67 N/A N/A
Z757512TPNDDU205F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,053.49 22.0%  $           821.72 N/A N/A
Z757512TPNDDU300F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,336.24 22.0%  $        1,042.27 N/A N/A
Z757512TPNDDU315F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,380.89 22.0%  $        1,077.09 N/A N/A
Z757512TPNDDU330F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,425.55 22.0%  $        1,111.93 N/A N/A
Z757512TPNDDU345F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,470.18 22.0%  $        1,146.74 N/A N/A
Z757512TPNDDU360F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,514.84 22.0%  $        1,181.58 N/A N/A
Z757512TPNDDU375F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,559.49 22.0%  $        1,216.40 N/A N/A
Z757512TPNDDU390F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,604.13 22.0%  $        1,251.22 N/A N/A
Z757512TPNDDU405F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,648.76 22.0%  $        1,286.03 N/A N/A
Z757512TPNDDU420F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,693.42 22.0%  $        1,320.87 N/A N/A
Z757512TPNDDU435F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,738.05 22.0%  $        1,355.68 N/A N/A
Z757512TPNDDU450F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,782.71 22.0%  $        1,390.51 N/A N/A
Z757524QPNDDU005F Subject to Min Order Qty:  1 Plug and Play EA B  $           954.35 22.0%  $           744.39 N/A N/A
Z757524QPNDDU008F Subject to Min Order Qty:  1 Plug and Play EA B  $           977.89 22.0%  $           762.75 N/A N/A
Z757524QPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $           993.60 22.0%  $           775.01 N/A N/A
Z757524QPNDDU012F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,009.31 22.0%  $           787.26 N/A N/A
Z757524QPNDDU014F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,024.98 22.0%  $           799.48 N/A N/A
Z757524QPNDDU015F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,032.84 22.0%  $           805.62 N/A N/A
Z757524QPNDDU016F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,040.71 22.0%  $           811.75 N/A N/A
Z757524QPNDDU018F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,056.42 22.0%  $           824.01 N/A N/A
Z757524QPNDDU020F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,072.11 22.0%  $           836.25 N/A N/A
Z757524QPNDDU022F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,087.80 22.0%  $           848.48 N/A N/A
Z757524QPNDDU024F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,103.51 22.0%  $           860.74 N/A N/A
Z757524QPNDDU025F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,111.36 22.0%  $           866.86 N/A N/A
Z757524QPNDDU026F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,119.22 22.0%  $           872.99 N/A N/A
Z757524QPNDDU028F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,134.93 22.0%  $           885.25 N/A N/A
Z757524QPNDDU030F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,150.60 22.0%  $           897.47 N/A N/A
Z757524QPNDDU032F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,166.33 22.0%  $           909.74 N/A N/A
Z757524QPNDDU034F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,182.02 22.0%  $           921.98 N/A N/A
Z757524QPNDDU035F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,189.87 22.0%  $           928.10 N/A N/A
Z757524QPNDDU036F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,197.73 22.0%  $           934.23 N/A N/A
Z757524QPNDDU038F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,213.44 22.0%  $           946.48 N/A N/A
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Z757524QPNDDU040F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,229.13 22.0%  $           958.72 N/A N/A
Z757524QPNDDU042F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,244.84 22.0%  $           970.98 N/A N/A
Z757524QPNDDU044F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,260.56 22.0%  $           983.24 N/A N/A
Z757524QPNDDU046F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,276.24 22.0%  $           995.47 N/A N/A
Z757524QPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,307.64 22.0%  $        1,019.96 N/A N/A
Z757524QPNDDU052F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,323.36 22.0%  $        1,032.22 N/A N/A
Z757524QPNDDU055F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,346.89 22.0%  $        1,050.57 N/A N/A
Z757524QPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,386.16 22.0%  $        1,081.20 N/A N/A
Z757524QPNDDU065F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,425.42 22.0%  $        1,111.83 N/A N/A
Z757524QPNDDU070F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,464.65 22.0%  $        1,142.43 N/A N/A
Z757524QPNDDU075F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,503.93 22.0%  $        1,173.07 N/A N/A
Z757524QPNDDU080F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,543.20 22.0%  $        1,203.70 N/A N/A
Z757524QPNDDU090F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,621.71 22.0%  $        1,264.93 N/A N/A
Z757524QPNDDU095F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,660.96 22.0%  $        1,295.55 N/A N/A
Z757524QPNDDU100F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,700.24 22.0%  $        1,326.19 N/A N/A
Z757524QPNDDU110F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,778.73 22.0%  $        1,387.41 N/A N/A
Z757524QPNDDU115F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,818.00 22.0%  $        1,418.04 N/A N/A
Z757524QPNDDU120F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,857.25 22.0%  $        1,448.66 N/A N/A
Z757524QPNDDU135F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,975.02 22.0%  $        1,540.52 N/A N/A
Z757524QPNDDU140F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,014.27 22.0%  $        1,571.13 N/A N/A
Z757524QPNDDU150F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,092.78 22.0%  $        1,632.37 N/A N/A
Z757524QPNDDU160F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,171.29 22.0%  $        1,693.61 N/A N/A
Z757524QPNDDU175F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,289.07 22.0%  $        1,785.47 N/A N/A
Z757524QPNDDU210F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,563.87 22.0%  $        1,999.82 N/A N/A
Z757524QPNDDU220F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,642.36 22.0%  $        2,061.04 N/A N/A
Z757524QPNDDU240F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,799.40 22.0%  $        2,183.53 N/A N/A
Z757524QPNDDU250F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,877.91 22.0%  $        2,244.77 N/A N/A
Z757524QPNDDU260F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,956.42 22.0%  $        2,306.01 N/A N/A
Z757524QPNDDU270F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,034.96 22.0%  $        2,367.27 N/A N/A
Z757524QPNDDU280F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,113.47 22.0%  $        2,428.51 N/A N/A
Z757524TPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $           964.60 22.0%  $           752.39 N/A N/A
Z757524TPNDDU015F Subject to Min Order Qty:  1 Plug and Play EA B  $           998.02 22.0%  $           778.46 N/A N/A
Z757524TPNDDU024F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,058.24 22.0%  $           825.43 N/A N/A
Z757524TPNDDU030F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,098.38 22.0%  $           856.74 N/A N/A
Z757524TPNDDU032F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,111.76 22.0%  $           867.17 N/A N/A
Z757524TPNDDU034F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,125.15 22.0%  $           877.62 N/A N/A
Z757524TPNDDU035F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,131.82 22.0%  $           882.82 N/A N/A
Z757524TPNDDU036F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,138.51 22.0%  $           888.04 N/A N/A
Z757524TPNDDU038F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,151.89 22.0%  $           898.47 N/A N/A
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Z757524TPNDDU040F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,165.27 22.0%  $           908.91 N/A N/A
Z757524TPNDDU042F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,178.67 22.0%  $           919.36 N/A N/A
Z757524TPNDDU044F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,192.02 22.0%  $           929.78 N/A N/A
Z757524TPNDDU045F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,198.73 22.0%  $           935.01 N/A N/A
Z757524TPNDDU046F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,205.42 22.0%  $           940.23 N/A N/A
Z757524TPNDDU048F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,218.80 22.0%  $           950.66 N/A N/A
Z757524TPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,232.18 22.0%  $           961.10 N/A N/A
Z757524TPNDDU052F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,245.58 22.0%  $           971.55 N/A N/A
Z757524TPNDDU055F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,265.64 22.0%  $           987.20 N/A N/A
Z757524TPNDDU056F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,272.31 22.0%  $           992.40 N/A N/A
Z757524TPNDDU058F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,285.71 22.0%  $        1,002.85 N/A N/A
Z757524TPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,299.09 22.0%  $        1,013.29 N/A N/A
Z757524TPNDDU062F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,312.45 22.0%  $        1,023.71 N/A N/A
Z757524TPNDDU064F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,325.85 22.0%  $        1,034.16 N/A N/A
Z757524TPNDDU065F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,332.56 22.0%  $        1,039.40 N/A N/A
Z757524TPNDDU066F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,339.24 22.0%  $        1,044.61 N/A N/A
Z757524TPNDDU070F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,365.98 22.0%  $        1,065.46 N/A N/A
Z757524TPNDDU075F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,399.44 22.0%  $        1,091.56 N/A N/A
Z757524TPNDDU080F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,432.89 22.0%  $        1,117.65 N/A N/A
Z757524TPNDDU085F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,466.35 22.0%  $        1,143.75 N/A N/A
Z757524TPNDDU088F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,486.40 22.0%  $        1,159.39 N/A N/A
Z757524TPNDDU090F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,499.80 22.0%  $        1,169.84 N/A N/A
Z757524TPNDDU095F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,533.25 22.0%  $        1,195.94 N/A N/A
Z757524TPNDDU100F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,566.71 22.0%  $        1,222.03 N/A N/A
Z757524TPNDDU105F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,600.16 22.0%  $        1,248.12 N/A N/A
Z757524TPNDDU110F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,633.62 22.0%  $        1,274.22 N/A N/A
Z757524TPNDDU118F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,687.15 22.0%  $        1,315.98 N/A N/A
Z757524TPNDDU120F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,700.49 22.0%  $        1,326.38 N/A N/A
Z757524TPNDDU122F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,713.89 22.0%  $        1,336.83 N/A N/A
Z757524TPNDDU124F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,727.27 22.0%  $        1,347.27 N/A N/A
Z757524TPNDDU125F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,733.95 22.0%  $        1,352.48 N/A N/A
Z757524TPNDDU126F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,740.67 22.0%  $        1,357.72 N/A N/A
Z757524TPNDDU130F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,767.40 22.0%  $        1,378.57 N/A N/A
Z757524TPNDDU134F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,794.18 22.0%  $        1,399.46 N/A N/A
Z757524TPNDDU136F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,807.56 22.0%  $        1,409.90 N/A N/A
Z757524TPNDDU140F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,834.31 22.0%  $        1,430.76 N/A N/A
Z757524TPNDDU150F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,901.22 22.0%  $        1,482.95 N/A N/A
Z757524TPNDDU154F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,927.96 22.0%  $        1,503.81 N/A N/A
Z757524TPNDDU198F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,222.35 22.0%  $        1,733.43 N/A N/A
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Z757524TPNDDU270F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,704.07 22.0%  $        2,109.17 N/A N/A
Z757524TPNDDU280F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,770.96 22.0%  $        2,161.35 N/A N/A
Z757524TPNDDU350F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,239.29 22.0%  $        2,526.65 N/A N/A
Z757536TPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,477.56 22.0%  $        1,152.50 N/A N/A
Z757536TPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,928.09 22.0%  $        1,503.91 N/A N/A
Z757536TPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,040.71 22.0%  $        1,591.75 N/A N/A
Z757548QPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,972.44 22.0%  $        1,538.50 N/A N/A
Z757548QPNDDU015F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,082.25 22.0%  $        1,624.16 N/A N/A
Z757548QPNDDU020F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,192.13 22.0%  $        1,709.86 N/A N/A
Z757548QPNDDU025F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,301.96 22.0%  $        1,795.53 N/A N/A
Z757548QPNDDU030F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,411.82 22.0%  $        1,881.22 N/A N/A
Z757548QPNDDU035F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,521.69 22.0%  $        1,966.92 N/A N/A
Z757548QPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,851.25 22.0%  $        2,223.98 N/A N/A
Z757548QPNDDU065F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,180.78 22.0%  $        2,481.01 N/A N/A
Z757548QPNDDU072F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,334.60 22.0%  $        2,600.99 N/A N/A
Z757548QPNDDU075F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,400.49 22.0%  $        2,652.38 N/A N/A
Z757548QPNDDU080F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,510.35 22.0%  $        2,738.07 N/A N/A
Z757548QPNDDU100F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,949.76 22.0%  $        3,080.81 N/A N/A
Z757548QPNDDU140F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,828.58 22.0%  $        3,766.29 N/A N/A
Z757548QPNDDU145F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,938.44 22.0%  $        3,851.98 N/A N/A
Z757548QPNDDU150F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,048.29 22.0%  $        3,937.67 N/A N/A
Z757548QPNDDU160F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,268.02 22.0%  $        4,109.06 N/A N/A
Z757548QPNDDU165F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,377.87 22.0%  $        4,194.74 N/A N/A
Z757548TPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,866.04 22.0%  $        1,455.51 N/A N/A
Z757548TPNDDU018F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,007.73 22.0%  $        1,566.03 N/A N/A
Z757548TPNDDU020F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,043.16 22.0%  $        1,593.66 N/A N/A
Z757548TPNDDU022F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,078.60 22.0%  $        1,621.31 N/A N/A
Z757548TPNDDU025F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,131.73 22.0%  $        1,662.75 N/A N/A
Z757548TPNDDU028F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,184.89 22.0%  $        1,704.21 N/A N/A
Z757548TPNDDU030F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,220.29 22.0%  $        1,731.83 N/A N/A
Z757548TPNDDU032F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,255.75 22.0%  $        1,759.49 N/A N/A
Z757548TPNDDU034F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,291.18 22.0%  $        1,787.12 N/A N/A
Z757548TPNDDU037F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,344.29 22.0%  $        1,828.55 N/A N/A
Z757548TPNDDU039F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,379.75 22.0%  $        1,856.21 N/A N/A
Z757548TPNDDU040F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,397.47 22.0%  $        1,870.03 N/A N/A
Z757548TPNDDU041F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,415.15 22.0%  $        1,883.82 N/A N/A
Z757548TPNDDU043F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,450.58 22.0%  $        1,911.45 N/A N/A
Z757548TPNDDU045F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,486.04 22.0%  $        1,939.11 N/A N/A
Z757548TPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,574.60 22.0%  $        2,008.19 N/A N/A
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Z757548TPNDDU055F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,663.16 22.0%  $        2,077.26 N/A N/A
Z757548TPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,751.73 22.0%  $        2,146.35 N/A N/A
Z757548TPNDDU080F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,106.04 22.0%  $        2,422.71 N/A N/A
Z757548TPNDDU085F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,194.60 22.0%  $        2,491.79 N/A N/A
Z757548TPNDDU090F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,283.16 22.0%  $        2,560.86 N/A N/A
Z757548TPNDDU100F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,460.29 22.0%  $        2,699.03 N/A N/A
Z757548TPNDDU125F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,903.16 22.0%  $        3,044.46 N/A N/A
Z757572QPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        3,270.65 22.0%  $        2,551.11 N/A N/A
Z757572QPNDDU080F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,731.07 22.0%  $        4,470.23 N/A N/A
Z757572QPNDDU090F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,082.53 22.0%  $        4,744.37 N/A N/A
Z757572QPNDDU120F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,137.02 22.0%  $        5,566.88 N/A N/A
Z757572QPNDDU130F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,488.47 22.0%  $        5,841.01 N/A N/A
Z757572QPNDDU140F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,839.98 22.0%  $        6,115.18 N/A N/A
Z757572QPNDDU150F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,191.47 22.0%  $        6,389.35 N/A N/A
Z757572QPNDDU160F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,542.93 22.0%  $        6,663.49 N/A N/A
Z757572QPNDDU170F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,894.42 22.0%  $        6,937.65 N/A N/A
Z757596QPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,286.42 22.0%  $        3,343.41 N/A N/A
Z757596QPNDDU330F Subject to Min Order Qty:  1 Plug and Play EA B  $      18,330.51 22.0%  $      14,297.80 N/A N/A
Z757596QPNDDU340F Subject to Min Order Qty:  1 Plug and Play EA B  $      18,769.38 22.0%  $      14,640.12 N/A N/A
Z757596TPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        4,076.84 22.0%  $        3,179.94 N/A N/A
Z757596TPNDDU040F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,141.89 22.0%  $        4,010.67 N/A N/A
Z757596TPNDDU045F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,319.44 22.0%  $        4,149.16 N/A N/A
Z757596TPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,496.91 22.0%  $        4,287.59 N/A N/A
Z757596TPNDDU055F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,674.45 22.0%  $        4,426.07 N/A N/A
Z757596TPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $        5,851.95 22.0%  $        4,564.52 N/A N/A
Z7575E4QPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,402.53 22.0%  $        4,993.97 N/A N/A
Z7575E4QPNDDU080F Subject to Min Order Qty:  1 Plug and Play EA B  $      10,934.87 22.0%  $        8,529.20 N/A N/A
Z7575E4QPNDDU090F Subject to Min Order Qty:  1 Plug and Play EA B  $      11,582.33 22.0%  $        9,034.22 N/A N/A
Z7575E4QPNDDU100F Subject to Min Order Qty:  1 Plug and Play EA B  $      12,229.80 22.0%  $        9,539.24 N/A N/A
Z7575E4QPNDDU110F Subject to Min Order Qty:  1 Plug and Play EA B  $      12,877.25 22.0%  $      10,044.26 N/A N/A
Z7575E4QPNDDU120F Subject to Min Order Qty:  1 Plug and Play EA B  $      13,524.75 22.0%  $      10,549.31 N/A N/A
Z7575E4QPNDDU130F Subject to Min Order Qty:  1 Plug and Play EA B  $      14,172.22 22.0%  $      11,054.33 N/A N/A
Z7575E4QPNDDU150F Subject to Min Order Qty:  1 Plug and Play EA B  $      15,467.18 22.0%  $      12,064.40 N/A N/A
Z7575E4QPNDDU160F Subject to Min Order Qty:  1 Plug and Play EA B  $      16,114.64 22.0%  $      12,569.42 N/A N/A
Z7575E4TPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        6,067.65 22.0%  $        4,732.77 N/A N/A
Z7575E4TPNDDU040F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,608.18 22.0%  $        5,934.38 N/A N/A
Z7575E4TPNDDU045F Subject to Min Order Qty:  1 Plug and Play EA B  $        7,864.93 22.0%  $        6,134.65 N/A N/A
Z7575E4TPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,121.71 22.0%  $        6,334.93 N/A N/A
Z7575E4TPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $        8,635.20 22.0%  $        6,735.46 N/A N/A
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Z7575E4TPNDDU120F Subject to Min Order Qty:  1 Plug and Play EA B  $      11,716.33 22.0%  $        9,138.74 N/A N/A
Z7575E4TPNDDU155F Subject to Min Order Qty:  1 Plug and Play EA B  $      13,513.58 22.0%  $      10,540.59 N/A N/A
Z909012GPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $           528.78 22.0%  $           412.45 N/A N/A
Z909012GPNDDU035F Subject to Min Order Qty:  1 Plug and Play EA B  $           557.38 22.0%  $           434.76 N/A N/A
Z909012GPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $           586.00 22.0%  $           457.08 N/A N/A
Z909024GPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,064.65 22.0%  $           830.43 N/A N/A
Z909024GPNDDU025F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,103.29 22.0%  $           860.57 N/A N/A
Z909024GPNDDU030F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,116.18 22.0%  $           870.62 N/A N/A
Z909024GPNDDU034F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,126.45 22.0%  $           878.63 N/A N/A
Z909024GPNDDU035F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,129.02 22.0%  $           880.64 N/A N/A
Z909024GPNDDU038F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,136.78 22.0%  $           886.69 N/A N/A
Z909024GPNDDU040F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,141.93 22.0%  $           890.71 N/A N/A
Z909024GPNDDU042F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,147.09 22.0%  $           894.73 N/A N/A
Z909024GPNDDU045F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,154.80 22.0%  $           900.74 N/A N/A
Z909024GPNDDU046F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,157.38 22.0%  $           902.76 N/A N/A
Z909024GPNDDU050F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,167.69 22.0%  $           910.80 N/A N/A
Z909024GPNDDU055F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,180.56 22.0%  $           920.84 N/A N/A
Z909024GPNDDU060F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,193.45 22.0%  $           930.89 N/A N/A
Z909024GPNDDU085F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,257.84 22.0%  $           981.12 N/A N/A
Z909024GPNDDU090F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,270.73 22.0%  $           991.17 N/A N/A
Z909048GPNDDU010F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,934.25 22.0%  $        1,508.72 N/A N/A
Z909048GPNDDU080F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,351.05 22.0%  $        1,833.82 N/A N/A
Z909048GPNDDU120F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,589.22 22.0%  $        2,019.59 N/A N/A
Z909048GPNDDU125F Subject to Min Order Qty:  1 Plug and Play EA B  $        2,619.04 22.0%  $        2,042.85 N/A N/A
Z937524QPNCDX010F Subject to Min Order Qty:  1 Plug and Play EA B  $           991.20 22.0%  $           773.14 N/A N/A
Z937524QPNCDX012F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,006.89 22.0%  $           785.37 N/A N/A
Z937524QPNCDX014F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,022.58 22.0%  $           797.61 N/A N/A
Z937524QPNCDX016F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,038.31 22.0%  $           809.88 N/A N/A
Z937524QPNCDX018F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,054.02 22.0%  $           822.14 N/A N/A
Z937524QPNCDX020F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,069.69 22.0%  $           834.36 N/A N/A
Z937524QPNCDX022F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,085.40 22.0%  $           846.61 N/A N/A
Z937524QPNCDX024F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,101.11 22.0%  $           858.87 N/A N/A
Z937524QPNCDX026F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,116.82 22.0%  $           871.12 N/A N/A
Z937524QPNCDX028F Subject to Min Order Qty:  1 Plug and Play EA B  $        1,132.51 22.0%  $           883.36 N/A N/A

ZPM20206EBZD1X010F Zeux Panel Assembly, OptiTip pinned to LC UPC, 6F, Single-mode(OS2), FREEDM Flat-
Drop LSZH Indoor Cable, 10 ft EA B  $           979.45 22.0%  $           763.97 N/A N/A
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01001-005 Carriage Bolts 5/16-18; 0.75"L; Gold EA B  $         1.24 25.0%  $             0.93 N/A N/A
01001-006 Carriage Bolts 5/16-18; 1"L; Gold EA B  $         1.58 25.0%  $             1.19 N/A N/A
01002-001 V-Bolt 3/8-16; 2.44"W x 3"L; Gold EA B  $       13.86 25.0%  $           10.40 N/A N/A
01002-002 V-Bolt 3/8-16; 2.44"W x 4"L; Gold EA B  $       14.45 25.0%  $           10.84 N/A N/A
01002-003 V-Bolt 3/8-16; 2.44"W x 6"L; Gold EA B  $       16.41 25.0%  $           12.31 N/A N/A
01002-004 V-Bolt 1/2-13; 2.63"W x 5"L; Gold EA B  $       17.95 25.0%  $           13.46 N/A N/A
01002-005 V-Bolt 1/2-13; 2.63"W x 8"L; Gold EA B  $       26.64 25.0%  $           19.98 N/A N/A
01004-001 Trim Head Bolts 3/8-16; 1.38"L; Gold EA B  $         3.66 25.0%  $             2.75 N/A N/A
01004-002 Trim Head Bolts 3/8-16; 1.88"L; Gold EA B  $         3.86 25.0%  $             2.90 N/A N/A
01004-003 Trim Head Bolts 3/8-16; 3.25"L; Gold EA B  $         4.61 25.0%  $             3.46 N/A N/A
02004-001 Hex Cap Bolts 3/8-16; 1.25"L; Gold EA B  $         0.60 25.0%  $             0.45 N/A N/A
02004-002 Hex Cap Bolts 1/4-20; 1.25"L; Gold EA B  $         0.60 25.0%  $             0.45 N/A N/A
02004-003 Hex Cap Bolts 1/2-13; 1.5"L; Gold EA B  $         0.60 25.0%  $             0.45 N/A N/A
02004-004 Hex Cap Bolts 3/8-18; 1.5"L; Gold EA B  $         0.60 25.0%  $             0.45 N/A N/A
02004-005 Hex Cap Bolts 1/2-13; 1.75"L; Gold EA B  $         0.94 25.0%  $             0.71 N/A N/A
02004-006 Hex Cap Bolts 5/8-11; 1.75"L; Gold EA B  $         2.01 25.0%  $             1.51 N/A N/A
02004-007 Hex Cap Bolts 5/8-11; 3.25"L; Gold EA B  $         2.58 25.0%  $             1.94 N/A N/A
02004-056 Hex Cap Bolt, 5/8-11X1-1/4, Gold Chem, 50 Pack EA B  $       84.93 25.0%  $           63.70 N/A N/A
02004-057 Hex Cap Bolt, 5/8-11X3-1/4, Gold Chem, 25 Pack EA B  $       91.94 25.0%  $           68.96 N/A N/A
02004-101 Hex Cap Bolt, 3/8-16X1-1/4, Gold Chem, 100 Pack EA B  $       56.92 25.0%  $           42.69 N/A N/A
02004-102 Hex Cap Bolt, 1/4-20X1/4, Gold Chem, 100 Pack EA B  $       49.91 25.0%  $           37.43 N/A N/A
02004-103 Hex Cap Bolt, 1/2-13X1-1/2, Gold Chem, 100 Pack EA B  $       87.55 25.0%  $           65.66 N/A N/A
02004-104 Hex Cap Bolt, 3/8-16X1-1/2, Gold Chem, 100 Pack EA B  $       48.16 25.0%  $           36.12 N/A N/A
02004-105 Hex Cap Bolt, 1/2-13X1-3/4, Gold Chem, 100 Pack EA B  $       98.06 25.0%  $           73.55 N/A N/A
02006-001 Hex Lag Screw 1/2-6; 2"L; Gold EA B  $         1.85 25.0%  $             1.39 N/A N/A
02006-002 Hex Lag Screw 5/8-5; 2"L; Gold EA B  $         1.85 25.0%  $             1.39 N/A N/A
02006-051 Hex Lag Screw, 1/2-6, Gold, 50 Pack EA B  $       78.80 25.0%  $           59.10 N/A N/A
02006-052 Hex Lag Screw, 5/8-5, Gold, 50 Pack EA B  $       80.55 25.0%  $           60.41 N/A N/A
02006-201 Saf-T-Grip Open Loop Series; 0.75"W x 6"L; Black; Pkg of 25 EA B  $       46.29 25.0%  $           34.72 N/A N/A
02006-203 Saf-T-Grip Open Loop Series; 0.75"W x 6"L; Royal Blue; Pkg of 25 EA B  $       46.29 25.0%  $           34.72 N/A N/A
02007-004 Hex Lag Screw 1/4-10; 2"L; Gold EA B  $         0.70 25.0%  $             0.53 N/A N/A
02007-104 Hex Lag Screw, 1/4-10, Gold, 100 Pack EA B  $       61.29 25.0%  $           45.97 N/A N/A
02009-201 Saf-T-Grip Open Loop Series; 0.75"W x 9"L; Black; Pkg of 25 EA B  $       50.17 25.0%  $           37.63 N/A N/A
02009-203 Saf-T-Grip Open Loop Series; 0.75"W x 9"L; Royal Blue; Pkg of 25 EA B  $       50.17 25.0%  $           37.63 N/A N/A
02012-201 Saf-T-Grip Open Loop Series; 0.75"W x 12"L; Black; Pkg of 25 EA B  $       52.04 25.0%  $           39.03 N/A N/A
02012-203 Saf-T-Grip Open Loop Series; 0.75"W x 12"L; Royal Blue; Pkg of 25 EA B  $       52.04 25.0%  $           39.03 N/A N/A
03001-001 Hex Nut 1/2-13; Gold EA B  $         1.22 25.0%  $             0.92 N/A N/A
03001-101 Hex Nut, 1/2-13, Gold Chem, 100 Pack EA B  $       35.02 25.0%  $           26.27 N/A N/A
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03003-001 Slip-On(R); Lock Nut; Zinc EA B  $       10.74 25.0%  $             8.06 N/A N/A
03003-002 Slip-On(R); Lock Nut; Zinc EA B  $       12.90 25.0%  $             9.68 N/A N/A
04002-001 Washers: Type A Plain 5/8" Wide; Gold EA B  $         0.43 25.0%  $             0.32 N/A N/A
04002-002 Washers: Type A Plain 3/8" Wide; Gold EA B  $         0.43 25.0%  $             0.32 N/A N/A
04002-101 Washer, Plain, 5/8, Gold Chem, 100 Pack EA B  $       50.78 25.0%  $           38.09 N/A N/A
04002-102 Washer, Plain, 3/8, Gold Chem, 100 Pack EA B  $       43.78 25.0%  $           32.84 N/A N/A
04003-001 Split Lock Washer 5/8"; Gold EA B  $         0.58 25.0%  $             0.44 N/A N/A
04003-002 Split Lock Washer 1/4"; Gold EA B  $         0.58 25.0%  $             0.44 N/A N/A
04003-101 Split Lock Washer, 5/8, Gold Chem, 100 Pack EA B  $       40.27 25.0%  $           30.20 N/A N/A
04003-102 Split Lock Washer, 1/4, Gold Chem, 100 Pack EA B  $       32.40 25.0%  $           24.30 N/A N/A
05006-201 Saf-T-Grip End Grommet and Buckle Series; 0.75"W x 6"L; Black; Pkg of 

25 PK B  $       82.81 25.0%  $           62.11 N/A N/A

05006-203 Saf-T-Grip End Grommet and Buckle Series; 0.75"W x 6"L; Royal Blue; 
Pkg of 25 EA B  $       82.81 25.0%  $           62.11 N/A N/A

05009-201 Saf-T-Grip End Grommet and Buckle Series; 0.75"W x 9"L; Black; Pkg of 
25 EA B  $       86.62 25.0%  $           64.97 N/A N/A

05009-203 Saf-T-Grip End Grommet and Buckle Series; 0.75"W x 9"L; Royal Blue; 
Pkg of 25 EA B  $       86.62 25.0%  $           64.97 N/A N/A

05012-201 Saf-T-Grip End Grommet and Buckle Series; 0.75"W x 12"L; Black; Pkg of 
25 EA B  $       88.47 25.0%  $           66.35 N/A N/A

05012-203 Saf-T-Grip End Grommet and Buckle Series; 0.75"W x 12"L; Royal Blue; 
Pkg of 25 EA B  $       88.47 25.0%  $           66.35 N/A N/A

06001-004 Anchor 5/8-11, Muti Set; 2.5"L EA B  $       15.06 25.0%  $           11.30 N/A N/A
06003-001 Anchor Setting Tool EA B  $       21.13 25.0%  $           15.85 N/A N/A

06006-201 Saf-T-Grip Center Grommet and Buckle Series; 0.75"W x 6"L; Black; Pkg 
of 25 EA B  $       74.61 25.0%  $           55.96 N/A N/A

06006-203 Saf-T-Grip Center Grommet and Buckle Series; 0.75"W x 6"L; Royal Blue; 
Pkg of 25 EA B  $       74.61 25.0%  $           55.96 N/A N/A

06009-201 Saf-T-Grip Center Grommet and Buckle Series; 0.75"W x 9"L; Black; Pkg 
of 25 EA B  $       79.02 25.0%  $           59.27 N/A N/A

06009-203 Saf-T-Grip Center Grommet and Buckle Series; 0.75"W x 9"L; Royal Blue; 
Pkg of 25 EA B  $       79.02 25.0%  $           59.27 N/A N/A

06012-201 Saf-T-Grip Center Grommet and Buckle Series; 0.75"W x 12"L; Black; Pkg 
of 25 EA B  $       80.75 25.0%  $           60.56 N/A N/A

06012-203 Saf-T-Grip Center Grommet and Buckle Series; 0.75"W x 12"L; Royal 
Blue; Pkg of 25 EA B  $       80.75 25.0%  $           60.56 N/A N/A

07003-010 ServeView Pro Electronic Switchbox; Black EA B  $  1,437.88 25.0%  $      1,078.41 N/A N/A
07003-011 ServeView Pro Electronic Switchbox; Black EA B  $  2,472.33 25.0%  $      1,854.25 N/A N/A
07003-012 ServeView Pro Electronic Switchbox; Black EA B  $  3,299.92 25.0%  $      2,474.94 N/A N/A
07003-013 ServeView Pro Electronic Switchbox; Black EA B  $  4,127.46 25.0%  $      3,095.60 N/A N/A
07007-005 Vista Standard Switchbox; Black EA B  $     604.50 25.0%  $         453.38 N/A N/A
08001-002 Stud Bolts 5/8-11; 3"L; Zinc EA B  $         5.07 25.0%  $             3.80 N/A N/A
08009-001 Ground Terminal Block; Aluminum EA B  $       17.77 25.0%  $           13.33 N/A N/A
08009-010 Ground Terminal Block; Aluminum; Pkg of 10 EA B  $     159.95 25.0%  $         119.96 N/A N/A
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10001-001 Stand-Off Tie Bracket; 1"W x 0.88"H x 5"L; White EA B  $         7.28 25.0%  $             5.46 N/A N/A
10001-050 Stand-Off Tie Brackets; 1"W x 0.88"H x 5"L; White; Pkg of 50 EA B  $     287.52 25.0%  $         215.64 N/A N/A
10175-100 Rack Universal Dolly Wheels; 2.5"H x 34.34"D; Gray EA B  $  1,082.46 25.0%  $         811.85 N/A N/A
10175-200 Rack Universal Dolly Wheels; 2.5"H x 34.34"D; White EA B  $  1,082.46 25.0%  $         811.85 N/A N/A
10175-500 Rack Universal Dolly Wheels; 2.5"H x 34.34"D; Clear EA B  $  1,030.90 25.0%  $         773.18 N/A N/A
10175-700 Rack Universal Dolly Wheels; 2.5"H x 34.34"D; Black EA B  $  1,030.90 25.0%  $         773.18 N/A N/A

10250-104 Universal Cable Runway; 4"W x 1.5"H x 9.96'L; Gray; Cable Capacity - 
316; Gray EA B  $       90.80 25.0%  $           68.10 N/A N/A

10250-106 Universal Cable Runway; 6"W x 1.5"H x 9.96'L; Gray; Cable Capacity - 
474; Gray EA B  $       97.26 25.0%  $           72.95 N/A N/A

10250-109 Universal Cable Runway; 9"W x 1.5"H x 9.96'L; Gray; Cable Capacity - 
710; Gray EA B  $     104.06 25.0%  $           78.05 N/A N/A

10250-112 Universal Cable Runway; 12"W x 1.5"H x 9.96'L; Gray; Cable Capacity - 
629; Gray EA B  $     107.85 25.0%  $           80.89 N/A N/A

10250-115 Universal Cable Runway; 15"W x 1.5"H x 9.96'L; Gray; Cable Capacity - 
1184; Gray EA B  $     119.10 25.0%  $           89.33 N/A N/A

10250-118 Universal Cable Runway; 18"W x 1.5"H x 9.96'L; Gray; Cable Capacity - 
1421; Gray EA B  $     123.35 25.0%  $           92.51 N/A N/A

10250-124 Universal Cable Runway; 24"W x 1.5"H x 9.96'L; Gray; Cable Capacity - 
1894; Gray EA B  $     146.03 25.0%  $         109.52 N/A N/A

10250-131 Universal Cable Runway; 30"W x 1.5"H x 9.96'L; Gray; Cable Capacity - 
2368; Black EA B  $     206.58 25.0%  $         154.94 N/A N/A

10250-137 RWAY,CBL,36",GY EA B  $     222.14 25.0%  $         166.61 N/A N/A
10250-204 Universal Cable Runway; 4"W x 1.5"H x 9.96 FT L; Computer Beige EA B  $       95.32 25.0%  $           71.49 N/A N/A
10250-206 Universal Cable Runway; 6"W x 1.5"H x 9.96 FT L; Computer Beige EA B  $     102.10 25.0%  $           76.58 N/A N/A
10250-209 Universal Cable Runway; 9"W x 1.5"H x 9.96 FT L; Computer Beige EA B  $     109.28 25.0%  $           81.96 N/A N/A
10250-212 Universal Cable Runway; 12"W x 1.5"H x 9.96 FT L; Computer Beige EA B  $     113.24 25.0%  $           84.93 N/A N/A
10250-215 Universal Cable Runway; 15"W x 1.5"H x 9.96 FT L; Computer Beige EA B  $     125.07 25.0%  $           93.80 N/A N/A
10250-218 Universal Cable Runway; 18"W x 1.5"H x 9.96 FT L; Computer Beige EA B  $     129.56 25.0%  $           97.17 N/A N/A
10250-224 Universal Cable Runway; 24"W x 1.5"H x 9.96 FT L; Computer Beige EA B  $     153.34 25.0%  $         115.01 N/A N/A
10250-231 Cable Runway, Universal, 30"W (762 mm), Computer Beige EA B  $     216.90 25.0%  $         162.68 N/A N/A
10250-237 Cable Runway, Universal, 36"W (914.4 mm), Computer Beige EA B  $     233.24 25.0%  $         174.93 N/A N/A

10250-704 Universal Cable Runway; 4"W x 1.5"H x 9.96'L; Black; Cable Capacity - 
316; Black EA B  $       90.80 25.0%  $           68.10 N/A N/A

10250-706 Universal Cable Runway; 6"W x 1.5"H x 9.96'L; Black; Cable Capacity - 
474; Black EA B  $       97.26 25.0%  $           72.95 N/A N/A

10250-709 Universal Cable Runway; 9"W x 1.5"H x 9.96'L; Black; Cable Capacity - 
710; Black EA B  $     104.06 25.0%  $           78.05 N/A N/A

10250-712 Universal Cable Runway; 12"W x 1.5"H x 9.96'L; Black; Cable Capacity - 
629; Black EA B  $     107.85 25.0%  $           80.89 N/A N/A

10250-715 Universal Cable Runway; 15"W x 1.5"H x 9.96'L; Black; Cable Capacity - 
1184; Black EA B  $     119.10 25.0%  $           89.33 N/A N/A
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10250-718 Universal Cable Runway; 18"W x 1.5"H x 9.96'L; Black; Cable Capacity - 
1421; Black EA B  $     123.35 25.0%  $           92.51 N/A N/A

10250-724 Universal Cable Runway; 24"W x 1.5"H x 9.96'L; Black; Cable Capacity - 
1894; Black EA B  $     146.03 25.0%  $         109.52 N/A N/A

10250-731 Universal Cable Runway; 30"W x 1.5"H x 9.96'L; Black; Cable Capacity - 
2368; Black EA B  $     218.98 25.0%  $         164.24 N/A N/A

10250-737 RWAY,CBL,36",BK EA B  $     235.45 25.0%  $         176.59 N/A N/A
10250-E04 Universal Cable Runway; 4"W x 1.5"H x 9.96 FT L; Glacier White EA B  $       99.88 25.0%  $           74.91 N/A N/A
10250-E06 Universal Cable Runway; 6"W x 1.5"H x 9.96 FT L; Glacier White EA B  $     106.98 25.0%  $           80.24 N/A N/A
10250-E09 Universal Cable Runway; 9"W x 1.5"H x 9.96 FT L; Glacier White EA B  $     114.46 25.0%  $           85.85 N/A N/A
10250-E12 Universal Cable Runway; 12"W x 1.5"H x 9.96 FT L; Glacier White EA B  $     118.63 25.0%  $           88.97 N/A N/A
10250-E15 Universal Cable Runway; 15"W x 1.5"H x 9.96 FT L; Glacier White EA B  $     131.00 25.0%  $           98.25 N/A N/A
10250-E18 Universal Cable Runway; 18"W x 1.5"H x 9.96 FT L; Glacier White EA B  $     135.69 25.0%  $         101.77 N/A N/A
10250-E24 Universal Cable Runway; 24"W x 1.5"H x 9.96 FT L; Glacier White EA B  $     160.63 25.0%  $         120.47 N/A N/A
10250-E31 Cable Runway, Universal, 30"W (762 mm); Glacier White EA B  $     240.87 25.0%  $         180.65 N/A N/A
10250-E37 Cable Runway, Universal, 36"W (914.4 mm); Glacier White EA B  $     259.01 25.0%  $         194.26 N/A N/A
10360-112 RWAY,CBL,12",GY EA B  $       54.64 25.0%  $           40.98 N/A N/A
10360-118 RWAY,CBL,18",GY EA B  $       34.87 25.0%  $           26.15 N/A N/A
10360-212 Cable Runway, 12X2'6"; Computer Beige EA B  $       60.21 25.0%  $           45.16 N/A N/A
10360-218 Cable Runway, 18"; Computer Beige EA B  $       36.60 25.0%  $           27.45 N/A N/A
10360-712 RWAY,CBL,12",BK EA B  $       57.34 25.0%  $           43.01 N/A N/A
10360-718 RWAY,CBL,18",BK EA B  $       34.87 25.0%  $           26.15 N/A N/A
10360-E12 Cable Runway, 12X2'6"; Glacier White EA B  $       63.09 25.0%  $           47.32 N/A N/A
10360-E18 Cable Runway, 18"; Glacier White EA B  $       38.35 25.0%  $           28.76 N/A N/A
10365-119 Horizontal Cable Tray; 19"W x 1.75"H x 3.5"D; Gray EA B  $     161.91 25.0%  $         121.43 N/A N/A
10365-123 Horizontal Cable Tray; 23"W x 1.75"H x 3.5"D; Gray EA B  $     181.68 25.0%  $         136.26 N/A N/A
10365-219 Horizontal Cable Tray; 19"W x 1.75"H x 3.5"D; White EA B  $     161.91 25.0%  $         121.43 N/A N/A
10365-223 Horizontal Cable Tray; 23"W x 1.75"H x 3.5"D; White EA B  $     181.68 25.0%  $         136.26 N/A N/A
10365-719 Horizontal Cable Tray; 19"W x 1.75"H x 3.5"D; Black EA B  $     154.19 25.0%  $         115.64 N/A N/A
10365-723 Horizontal Cable Tray; 23"W x 1.75"H x 3.5"D; Black EA B  $     173.03 25.0%  $         129.77 N/A N/A
10375-101 Top Angle; 19"W; Gray EA B  $       48.23 25.0%  $           36.17 N/A N/A
10375-102 Top Angle; 23"W; Gray EA B  $       52.65 25.0%  $           39.49 N/A N/A
10375-104 TOP ANGLE,RACK,25",GY EA B  $       58.00 25.0%  $           43.50 N/A N/A
10375-201 Top Angle; 19 IN W; Computer Beige EA B  $       48.23 25.0%  $           36.17 N/A N/A
10375-202 Top Angle; 23 IN W; Computer Beige EA B  $       52.65 25.0%  $           39.49 N/A N/A
10375-204 Top Angle; 25 IN W; Computer Beige EA B  $       58.00 25.0%  $           43.50 N/A N/A
10375-501 Top Angle; 19"W; Clear EA B  $       45.92 25.0%  $           34.44 N/A N/A
10375-502 Top Angle; 23"W; Clear EA B  $       50.24 25.0%  $           37.68 N/A N/A
10375-504 TOP ANGLE,RACK,25",CL EA B  $       58.00 25.0%  $           43.50 N/A N/A
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10375-701 Top Angle; 19"W; Black EA B  $       45.92 25.0%  $           34.44 N/A N/A
10375-702 Top Angle; 23"W; Black EA B  $       50.24 25.0%  $           37.68 N/A N/A
10375-704 TOP ANGLE,RACK,25",BK EA B  $       58.00 25.0%  $           43.50 N/A N/A
10375-E01 Top Angle; 19 IN W; Glacier White EA B  $       50.51 25.0%  $           37.88 N/A N/A
10375-E02 Top Angle; 23 IN W; Glacier White EA B  $       55.27 25.0%  $           41.45 N/A N/A
10375-E04 Top Angle; 25 IN W; Glacier White EA B  $       63.82 25.0%  $           47.87 N/A N/A
10419-001 Horizontal Cable Guides (Rack Mounted); 4.25"W x 3.46"H x 4.25"D; 

Black EA B  $       31.25 25.0%  $           23.44 N/A N/A
10473-101 Heavy-Duty Top Angle; 19"W; Gray EA B  $       48.65 25.0%  $           36.49 N/A N/A
10473-102 Heavy-Duty Top Angle; 23"W; Gray EA B  $       52.96 25.0%  $           39.72 N/A N/A
10473-201 Heavy-Duty Top Angle; 19 IN W; Computer Beige EA B  $       48.65 25.0%  $           36.49 N/A N/A
10473-202 Heavy-Duty Top Angle; 23 IN W; Computer Beige EA B  $       52.96 25.0%  $           39.72 N/A N/A
10473-501 Heavy-Duty Top Angle; 19"W; Clear EA B  $       46.34 25.0%  $           34.76 N/A N/A
10473-502 Heavy-Duty Top Angle; 23"W; Clear EA B  $       50.56 25.0%  $           37.92 N/A N/A
10473-701 Heavy-Duty Top Angle; 19"W; Black EA B  $       46.34 25.0%  $           34.76 N/A N/A
10473-702 Heavy-Duty Top Angle; 23"W; Black EA B  $       50.56 25.0%  $           37.92 N/A N/A
10473-E01 Heavy-Duty Top Angle; 19 IN W; Glacier White EA B  $       50.98 25.0%  $           38.24 N/A N/A
10473-E02 Heavy-Duty Top Angle; 23 IN W; Glacier White EA B  $       55.61 25.0%  $           41.71 N/A N/A
10485-119 MTG BAR,BLOCK,RACK,19",GY EA B  $       63.65 25.0%  $           47.74 N/A N/A
10485-123 MTG BAR,BLOCK,RACK,23",GY EA B  $       66.22 25.0%  $           49.67 N/A N/A
10485-125 MTG BAR,BLOCK,RACK,25",GY EA B  $       68.90 25.0%  $           51.68 N/A N/A
10485-135 MTG BAR,BLOCK,RACK,35",GY EA B  $       77.95 25.0%  $           58.46 N/A N/A
10485-219 Block Mounting Bar, 19 IN Rackmount, Computer Beige EA B  $       63.65 25.0%  $           47.74 N/A N/A
10485-223 Block Mounting Bar, 23 IN Rackmount, Computer Beige EA B  $       66.22 25.0%  $           49.67 N/A N/A
10485-225 Block Mounting Bar, 25 IN Rackmount, Computer Beige EA B  $       68.90 25.0%  $           51.68 N/A N/A
10485-235 Block Mounting Bar, 35 IN Rackmount, Computer Beige EA B  $       77.95 25.0%  $           58.46 N/A N/A
10485-519 MTG BAR,BLOCK,RACK,19",CL EA B  $       63.65 25.0%  $           47.74 N/A N/A
10485-523 MTG BAR,BLOCK,RACK,23",CL EA B  $       66.22 25.0%  $           49.67 N/A N/A
10485-525 MTG BAR,BLOCK,RACK,25",CL EA B  $       68.90 25.0%  $           51.68 N/A N/A
10485-535 MTG BAR,BLOCK,RACK,35",CL EA B  $       77.95 25.0%  $           58.46 N/A N/A
10485-719 MTG BAR,BLOCK,RACK,19",BK EA B  $       63.65 25.0%  $           47.74 N/A N/A
10485-723 MTG BAR,BLOCK,RACK,23",BK EA B  $       66.22 25.0%  $           49.67 N/A N/A
10485-725 MTG BAR,BLOCK,RACK,25",BK EA B  $       68.90 25.0%  $           51.68 N/A N/A
10485-735 MTG BAR,BLOCK,RACK,35",BK EA B  $       77.95 25.0%  $           58.46 N/A N/A
10485-E19 Standoff Mounting Bar, 19 IN W; Glacier White EA B  $       70.01 25.0%  $           52.51 N/A N/A
10485-E23 Standoff Mounting Bar, 23 IN W; Glacier White EA B  $       72.85 25.0%  $           54.64 N/A N/A
10485-E25 Standoff Mounting Bar, 25 IN W; Glacier White EA B  $       75.79 25.0%  $           56.84 N/A N/A
10485-E35 Standoff Mounting Bar, 35 IN W; Glacier White EA B  $       85.73 25.0%  $           64.30 N/A N/A
10487-001 Butt Swivel Splice Kit 3/8 x 1 1/2"; Gold EA B  $       31.91 25.0%  $           23.93 N/A N/A
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10487-701 Butt Swivel Splice Kit 3/8 x 1 1/2"; Black EA B  $       31.91 25.0%  $           23.93 N/A N/A
10488-001 Junction Swivel Splice Kit 3/8 x 1 1/2"; Gold EA B  $       31.91 25.0%  $           23.93 N/A N/A
10488-701 Junction Swivel Splice Kit 3/8 x 1 1/2"; Black EA B  $       31.91 25.0%  $           23.93 N/A N/A
10489-001 Vertical Swivel Splice Kit 3/8 x 1 1/2"; Gold EA B  $       34.41 25.0%  $           25.81 N/A N/A
10489-701 Vertical Swivel Splice Kit 3/8 x 1 1/2"; Black EA B  $       34.41 25.0%  $           25.81 N/A N/A
10506-002 Cable Runway Elevation Kit; Gold; Quantity per Package: 1 Pair EA B  $       48.79 25.0%  $           36.59 N/A N/A
10506-006 Cable Runway Elevation Kit; Gold; Quantity per Package: 1 Pair EA B  $       50.08 25.0%  $           37.56 N/A N/A

10506-008 Cable Runway Elevation Kit For Racks; 10" - 12" High, Quantity Per 
Package; 1 Pair; Gold Chem, 1.5'' (38 mm) W x 1.3'' (33 mm) D x 14.7'' EA B  $       52.94 25.0%  $           39.71 N/A N/A

10506-012 Cable Runway Elevation Kit; Gold; Quantity per Package: 2 Pair EA B  $     104.36 25.0%  $           78.27 N/A N/A
10506-016 Cable Runway Elevation Kit; Gold; Quantity per Package: 2 Pair EA B  $     107.03 25.0%  $           80.27 N/A N/A

10506-018
Cable Runway Elevation Kit For Cabinets; 10" - 12" High, Quantity Per 
Package; 1 Pair; Gold Chem, 1.5'' (38 mm) W x 1.3'' (33 mm) D x 14.7'' 
(374 mm) H

EA B  $     110.28 25.0%  $           82.71 N/A N/A

10506-102 Cable Runway Elevation Kit; Gray; Quantity per Package: 1 Pair EA B  $       42.40 25.0%  $           31.80 N/A N/A
10506-106 Cable Runway Elevation Kit; Gray; Quantity per Package: 1 Pair EA B  $       43.54 25.0%  $           32.66 N/A N/A

10506-108 Cable Runway Elevation Kit For Racks; 10" - 12" High, Quantity Per 
Package; 1 Pair; Gray, 1.5'' (38 mm) W x 1.3'' (33 mm) D x 14.7'' (374 mm) EA B  $       47.75 25.0%  $           35.81 N/A N/A

10506-112 Cable Runway Elevation Kit; Gray; Quantity per Package: 2 Pair EA B  $       90.75 25.0%  $           68.06 N/A N/A
10506-116 Cable Runway Elevation Kit; Gray; Quantity per Package: 2 Pair EA B  $       93.08 25.0%  $           69.81 N/A N/A

10506-118
Cable Runway Elevation Kit For Cabinets; 10" - 12" High, Quantity Per 
Package; 1 Pair; Gray, 1.5'' (38 mm) W x 1.3'' (33 mm) D x 14.7'' (374 mm) 
H

EA B  $     100.11 25.0%  $           75.08 N/A N/A

10506-202 Cable Runway Elevation Kit For Racks; 2"- 3" High, Quantity per Package: 
1 Pair; Computer Beige EA B  $       44.52 25.0%  $           33.39 N/A N/A

10506-206 Cable Runway Elevation Kit For Racks; 4"- 6" High, Quantity per Package: 
1 Pair; Computer Beige EA B  $       45.70 25.0%  $           34.28 N/A N/A

10506-208
Cable Runway Elevation Kit For Racks; 10" - 12" High, Quantity Per 
Package; 1 Pair; Computer Beige, 1.5'' (38 mm) W x 1.3'' (33 mm) D x 14.7'' 
(374 mm) H

EA B  $       56.29 25.0%  $           42.22 N/A N/A

10506-212 Cable Runway Elevation Kit For Cabinets; 2"- 3" High, Quantity per 
Package: 1 Pair; Computer Beige EA B  $       95.29 25.0%  $           71.47 N/A N/A

10506-216 Cable Runway Elevation Kit For Cabinets; 4"- 6" High, Quantity per 
Package: 1 Pair; Computer Beige EA B  $       97.73 25.0%  $           73.30 N/A N/A

10506-218
Cable Runway Elevation Kit For Cabinets; 10" - 12" High, Quantity Per 
Package; 1 Pair; Computer Beige, 1.5'' (38 mm) W x 1.3'' (33 mm) D x 14.7'' 
(374 mm) H

EA B  $     112.23 25.0%  $           84.17 N/A N/A

10506-702 Cable Runway Elevation Kit; Black; Quantity per Package: 1 Pair EA B  $       42.40 25.0%  $           31.80 N/A N/A
10506-706 Cable Runway Elevation Kit; Black; Quantity per Package: 1 Pair EA B  $       43.54 25.0%  $           32.66 N/A N/A

10506-708 Cable Runway Elevation Kit For Racks; 10" - 12" High, Quantity Per 
Package; 1 Pair; Black, 1.5'' (38 mm) W x 1.3'' (33 mm) D x 14.7'' (374 mm) EA B  $       50.69 25.0%  $           38.02 N/A N/A

10506-712 Cable Runway Elevation Kit; Black; Quantity per Package: 2 Pair EA B  $       90.75 25.0%  $           68.06 N/A N/A
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10506-716 Cable Runway Elevation Kit; Black; Quantity per Package: 2 Pair EA B  $       93.08 25.0%  $           69.81 N/A N/A

10506-718
Cable Runway Elevation Kit For Cabinets; 10" - 12" High, Quantity Per 
Package; 1 Pair; Black, 1.5'' (38 mm) W x 1.3'' (33 mm) D x 14.7'' (374 mm) 
H

EA B  $       97.89 25.0%  $           73.42 N/A N/A

10506-E02 Cable Runway Elevation Kit For Racks; 2"- 3" High, Quantity per Package: 
1 Pair; Glacier White EA B  $       46.63 25.0%  $           34.97 N/A N/A

10506-E06 Cable Runway Elevation Kit For Racks; 4"- 6" High, Quantity per Package: 
1 Pair; Glacier White EA B  $       47.89 25.0%  $           35.92 N/A N/A

10506-E08
Cable Runway Elevation Kit For Racks; 10" - 12" High, Quantity Per 
Package; 1 Pair; Glacier White, 1.5'' (38 mm) W x 1.3'' (33 mm) D x 14.7'' 
(374 mm) H

EA B  $       55.76 25.0%  $           41.82 N/A N/A

10506-E12 Cable Runway Elevation Kit For Cabinets; 2"- 3" High, Quantity per 
Package: 1 Pair; Glacier White EA B  $       99.82 25.0%  $           74.87 N/A N/A

10506-E16 Cable Runway Elevation Kit For Cabinets; 4"- 6" High, Quantity per 
Package: 1 Pair; Glacier White EA B  $     102.39 25.0%  $           76.79 N/A N/A

10506-E18
Cable Runway Elevation Kit For Cabinets; 10" - 12" High, Quantity Per 
Package; 1 Pair; Glacier White, 1.5'' (38 mm) W x 1.3'' (33 mm) D x 14.7'' 
(374 mm) H

EA B  $     107.70 25.0%  $           80.78 N/A N/A

10557-001 Threaded Rod I-Beam Clamps 3/8"; Gold EA B  $       22.54 25.0%  $           16.91 N/A N/A
10557-003 Threaded Rod I-Beam Clamps 5/8"; Gold EA B  $       32.01 25.0%  $           24.01 N/A N/A
10559-100 Stand-Off Tie Bracket; 1"W x 0.88"H x 6"L; Gray EA B  $         8.65 25.0%  $             6.49 N/A N/A
10559-150 Stand-Off Tie-Down "L" Brackets; 1"W x 0.88"H x 7"L; Gray; Pkg of 50 EA B  $     328.20 25.0%  $         246.15 N/A N/A
10559-200 Stand-Off Tie Bracket; 1"W x 0.88"H x 6"L; Computer Beige EA B  $         7.31 25.0%  $             5.48 N/A N/A

10559-250 Stand-Off Tie-Down "L" Brackets; 1"W x 0.88"H x 7"L; Computer Beige; 
Pkg of 50 EA B  $     328.20 25.0%  $         246.15 N/A N/A

10559-500 Stand-Off Tie Bracket; 1"W x 0.88"H x 6"L; Clear EA B  $         6.94 25.0%  $             5.21 N/A N/A
10559-550 Stand-Off Tie Brackets; 1"W x 0.88"H x 7"L; Clear; Pkg of 50 EA B  $     312.58 25.0%  $         234.44 N/A N/A
10559-700 Stand-Off Tie Bracket; 1"W x 0.88"H x 6"L; Black EA B  $         8.25 25.0%  $             6.19 N/A N/A
10559-750 Stand-Off Tie-Down "L" Brackets; 1"W x 0.88"H x 7"L; Black; Pkg of 50 EA B  $     312.58 25.0%  $         234.44 N/A N/A
10559-E00 Stand-Off Tie Bracket; 1 IN W x 0.88 IN H x 6 IN L; Glacier White EA B  $         9.08 25.0%  $             6.81 N/A N/A

10559-E50 Stand-Off Tie Bracket; 1 IN W x 0.88 IN H x 6 IN L; Bulk Qty, 50, Glacier 
White EA B  $     343.83 25.0%  $         257.87 N/A N/A

10562-001 Universal Earthquake Bracing Kit; Gold EA B  $       38.86 25.0%  $           29.15 N/A N/A
10565-112 Rack Extension Kit 12" H; Gray EA B  $     276.23 25.0%  $         207.17 N/A N/A
10565-124 Rack Extension Kit 24" H; Gray EA B  $     312.29 25.0%  $         234.22 N/A N/A
10565-212 Rack Extension Kit 12 IN H; Computer Beige EA B  $     276.23 25.0%  $         207.17 N/A N/A
10565-224 Rack Extension Kit 24 IN H; Computer Beige EA B  $     312.29 25.0%  $         234.22 N/A N/A
10565-512 Rack Extension Kit 12" H; Clear EA B  $     263.09 25.0%  $         197.32 N/A N/A
10565-524 Rack Extension Kit 24" H; Clear EA B  $     297.42 25.0%  $         223.07 N/A N/A
10565-712 Rack Extension Kit 12" H; Black EA B  $     263.09 25.0%  $         197.32 N/A N/A
10565-724 Rack Extension Kit 24" H; Black EA B  $     297.42 25.0%  $         223.07 N/A N/A
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10565-E12 Rack Extension Kit 12 IN H; Glacier White EA B  $     289.39 25.0%  $         217.04 N/A N/A
10565-E24 Rack Extension Kit 24 IN H; Glacier White EA B  $     327.15 25.0%  $         245.36 N/A N/A
10585-112 Top Panel; 19"W x 24"D; Gray; M-Series MegaFrame EA B  $     210.82 25.0%  $         158.12 N/A N/A
10585-113 Top Panel; 19"W x 30"D; Gray; M-Series MegaFrame EA B  $     233.16 25.0%  $         174.87 N/A N/A
10585-114 Top Panel; 19"W x 39"D; Gray; M-Series MegaFrame EA B  $     267.87 25.0%  $         200.90 N/A N/A
10585-115 Top Panel; 19"W x 36"D; Gray; M-Series MegaFrame EA B  $     252.99 25.0%  $         189.74 N/A N/A
10585-122 Top Panel; 23"W x 24"D; Gray; M-Series MegaFrame EA B  $     223.23 25.0%  $         167.42 N/A N/A
10585-123 Top Panel; 23"W x 30"D; Gray; M-Series MegaFrame EA B  $     245.55 25.0%  $         184.16 N/A N/A
10585-124 Top Panel; 23"W x 39"D; Gray; M-Series MegaFrame EA B  $     280.28 25.0%  $         210.21 N/A N/A
10585-125 Top Panel; 23"W x 36"D; Gray; M-Series MegaFrame EA B  $     265.40 25.0%  $         199.05 N/A N/A
10585-212 Top Panel; 19"W x 24"D; White; M-Series MegaFrame EA B  $     210.82 25.0%  $         158.12 N/A N/A
10585-213 Top Panel; 19"W x 30"D; White; M-Series MegaFrame EA B  $     233.16 25.0%  $         174.87 N/A N/A
10585-214 Top Panel; 19"W x 39"D; White; M-Series MegaFrame EA B  $     267.87 25.0%  $         200.90 N/A N/A
10585-215 Top Panel; 19"W x 36"D; White; M-Series MegaFrame EA B  $     252.99 25.0%  $         189.74 N/A N/A
10585-222 Top Panel; 23"W x 24"D; White; M-Series MegaFrame EA B  $     223.23 25.0%  $         167.42 N/A N/A
10585-223 Top Panel; 23"W x 30"D; White; M-Series MegaFrame EA B  $     245.55 25.0%  $         184.16 N/A N/A
10585-224 Top Panel; 23"W x 39"D; White; M-Series MegaFrame EA B  $     280.28 25.0%  $         210.21 N/A N/A
10585-225 Top Panel; 23"W x 36"D; White; M-Series MegaFrame EA B  $     265.40 25.0%  $         199.05 N/A N/A
10585-712 Top Panel; 19"W x 24"D; Black; M-Series MegaFrame EA B  $     200.79 25.0%  $         150.59 N/A N/A
10585-713 Top Panel; 19"W x 30"D; Black; M-Series MegaFrame EA B  $     222.05 25.0%  $         166.54 N/A N/A
10585-714 Top Panel; 19"W x 39"D; Black; M-Series MegaFrame EA B  $     255.10 25.0%  $         191.33 N/A N/A
10585-715 Top Panel; 19"W x 36"D; Black; M-Series MegaFrame EA B  $     240.94 25.0%  $         180.71 N/A N/A
10585-722 Top Panel; 23"W x 24"D; Black; M-Series MegaFrame EA B  $     212.62 25.0%  $         159.47 N/A N/A
10585-723 Top Panel; 23"W x 30"D; Black; M-Series MegaFrame EA B  $     233.87 25.0%  $         175.40 N/A N/A
10585-724 Top Panel; 23"W x 39"D; Black; M-Series MegaFrame EA B  $     266.93 25.0%  $         200.20 N/A N/A
10585-725 Top Panel; 23"W x 36"D; Black; M-Series MegaFrame EA B  $     252.77 25.0%  $         189.58 N/A N/A
10587-101 Adapter Bracket 23"-19"; Gray EA B  $     168.64 25.0%  $         126.48 N/A N/A
10587-201 Adapter Bracket 23"-19"; White EA B  $     168.64 25.0%  $         126.48 N/A N/A
10587-701 Adapter Bracket 23"-19"; Black EA B  $     160.62 25.0%  $         120.47 N/A N/A
10595-004 3" Channel Rack-To-Runway Mounting Plate 4" W EA B  $       77.35 25.0%  $           58.01 N/A N/A
10595-008 3" Channel Rack-To-Runway Mounting Plate 5 to 8" W EA B  $       81.63 25.0%  $           61.22 N/A N/A
10595-012 3" Channel Rack-To-Runway Mounting Plate 9 to 12" W EA B  $       45.80 25.0%  $           34.35 N/A N/A
10595-018 3" Channel Rack-To-Runway Mounting Plate 15 to 18" W EA B  $       89.03 25.0%  $           66.77 N/A N/A
10595-104 3" Channel Rack-To-Runway Mounting Plate Using J-Bolts 4" W; Gray EA B  $       35.28 25.0%  $           26.46 N/A N/A
10595-108 3" Channel Rack-To-Runway Mounting Plate Using J-Bolts 5 to 8" W; Gray EA B  $       36.72 25.0%  $           27.54 N/A N/A
10595-112 3" Channel Rack-To-Runway Mounting Plate Using J-Bolts 9 to 12" W; 

Gray EA B  $       38.18 25.0%  $           28.64 N/A N/A
10595-118 3" Channel Rack-To-Runway Mounting Plate Using J-Bolts 15 to 18" W; 

Gray EA B  $       40.04 25.0%  $           30.03 N/A N/A

10595-204 3 IN Channel Rack-To-Runway Mounting Plate Using J-Bolts 4 IN W; 
Computer Beige EA B  $       37.01 25.0%  $           27.76 N/A N/A
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10595-208 3 IN Channel Rack-To-Runway Mounting Plate Using J-Bolts 5 to 8 IN W; 
Computer Beige EA B  $       38.56 25.0%  $           28.92 N/A N/A

10595-212 3 IN Channel Rack-To-Runway Mounting Plate Using J-Bolts 9 to 12 IN 
W; Computer Beige EA B  $       40.10 25.0%  $           30.08 N/A N/A

10595-218 3 IN Channel Rack-To-Runway Mounting Plate Using J-Bolts 15 to 18 IN 
W; Computer Beige EA B  $       42.02 25.0%  $           31.52 N/A N/A

10595-704 3" Channel Rack-To-Runway Mounting Plate Using J-Bolts 4" W; Black EA B  $       35.28 25.0%  $           26.46 N/A N/A
10595-708 3" Channel Rack-To-Runway Mounting Plate Using J-Bolts 5 to 8" W; 

Black EA B  $       36.72 25.0%  $           27.54 N/A N/A
10595-712 3" Channel Rack-To-Runway Mounting Plate Using J-Bolts 9 to 12" W; 

Black EA B  $       38.18 25.0%  $           28.64 N/A N/A

10595-718 3" Channel Rack-To-Runway Mounting Plate Using J-Bolts 15 to 18" W; 
Black EA B  $       40.04 25.0%  $           30.03 N/A N/A

10595-E04 3" Channel Rack-To-Runway Mounting Plate Using J-Bolts 4" W; Glacier 
White EA B  $       38.81 25.0%  $           29.11 N/A N/A

10595-E08 3" Channel Rack-To-Runway Mounting Plate Using J-Bolts 5 to 8" W; 
Glacier White EA B  $       40.39 25.0%  $           30.29 N/A N/A

10595-E12 3" Channel Rack-To-Runway Mounting Plate Using J-Bolts 9 to 12" W; 
Glacier White EA B  $       42.01 25.0%  $           31.51 N/A N/A

10595-E18 3" Channel Rack-To-Runway Mounting Plate Using J-Bolts 15 to 18" W; 
Glacier White EA B  $       44.03 25.0%  $           33.02 N/A N/A

10596-006 Cable Retaining Post; 6"H; Gold EA B  $       30.75 25.0%  $           23.06 N/A N/A
10596-008 Cable Retaining Post; 8"H; Gold EA B  $       31.14 25.0%  $           23.36 N/A N/A
10596-010 Cable Retaining Post; 10"H; Gold EA B  $       31.52 25.0%  $           23.64 N/A N/A

10596-050 Cable Retaining Post; 10"H; 50 Pack, Gold, 0.5'' (13 mm) W x 1'' (25 mm) 
D x 10'' (250 mm) H EA B  $  1,339.52 25.0%  $      1,004.64 N/A N/A

10596-056 Cable Retaining Post; 6"H; 50 Pack, Gold, 0.5'' (13 mm) W x 1'' (25 mm) D 
x 6'' (150 mm) H EA B  $  1,306.77 25.0%  $         980.08 N/A N/A

10596-058 Cable Retaining Post; 8"H; 50 Pack, Gold, 0.5'' (13 mm) W x 1'' (25 mm) D 
x 8'' (200 mm) H EA B  $  1,323.89 25.0%  $         992.92 N/A N/A

10596-106 Cable Retaining Post; 6"H; Gray EA B  $       26.74 25.0%  $           20.06 N/A N/A
10596-108 Cable Retaining Post; 8"H; Gray EA B  $       27.06 25.0%  $           20.30 N/A N/A
10596-110 Cable Retaining Post; 10"H; Gray EA B  $       27.40 25.0%  $           20.55 N/A N/A

10596-150 Cable Retaining Post; 10"H; 50 Pack, Gray, 0.5'' (13 mm) W x 1'' (25 mm) 
D x 10'' (250 mm) H EA B  $  1,164.64 25.0%  $         873.48 N/A N/A

10596-156 Cable Retaining Post; 6"H; 50 Pack, Gray, 0.5'' (13 mm) W x 1'' (25 mm) D 
x 6'' (150 mm) H EA B  $  1,136.35 25.0%  $         852.26 N/A N/A

10596-158 Cable Retaining Post; 8"H; 50 Pack, Gray, 0.5'' (13 mm) W x 1'' (25 mm) D 
x 8'' (200 mm) H EA B  $  1,150.49 25.0%  $         862.87 N/A N/A

10596-206 Cable Retaining Post; 6"H; Computer Beige EA B  $       28.07 25.0%  $           21.05 N/A N/A
10596-208 Cable Retaining Post; 8"H; Computer Beige EA B  $       28.44 25.0%  $           21.33 N/A N/A
10596-210 Cable Retaining Post; 10"H; Computer Beige EA B  $       28.76 25.0%  $           21.57 N/A N/A
10596-250 Cable Retaining Post; 10"H; 50 Pack; Computer Beige EA B  $  1,222.67 25.0%  $         917.00 N/A N/A
10596-256 Cable Retaining Post; 6"H; 50 Pack; Computer Beige EA B  $  1,192.91 25.0%  $         894.68 N/A N/A
10596-258 Cable Retaining Post; 8"H; 50 Pack; Computer Beige EA B  $  1,208.55 25.0%  $         906.41 N/A N/A
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10596-706 Cable Retaining Post; 6"H; Black EA B  $       26.74 25.0%  $           20.06 N/A N/A
10596-708 Cable Retaining Post; 8"H; Black EA B  $       27.06 25.0%  $           20.30 N/A N/A
10596-710 Cable Retaining Post; 10"H; Black EA B  $       27.40 25.0%  $           20.55 N/A N/A

10596-750 Cable Retaining Post; 10"H; 50 Pack, Black, 0.5'' (13 mm) W x 1'' (25 mm) 
D x 10'' (250 mm) H EA B  $  1,164.64 25.0%  $         873.48 N/A N/A

10596-756 Cable Retaining Post; 6"H; 50 Pack, Black, 0.5'' (13 mm) W x 1'' (25 mm) D 
x 6'' (150 mm) H EA B  $  1,136.35 25.0%  $         852.26 N/A N/A

10596-758 Cable Retaining Post; 8"H; 50 Pack, Black, 0.5'' (13 mm) W x 1'' (25 mm) D 
x 8'' (200 mm) H EA B  $  1,150.49 25.0%  $         862.87 N/A N/A

10596-E06 Cable Retaining Post; 6"H; Glacier White EA B  $       29.41 25.0%  $           22.06 N/A N/A
10596-E10 Cable Retaining Post; 10"H; Glacier White EA B  $       30.14 25.0%  $           22.61 N/A N/A
10596-E50 Cable Retaining Post; 10"H; 50 Pack; Glacier White EA B  $  1,281.10 25.0%  $         960.83 N/A N/A
10596-E56 Cable Retaining Post; 6"H; 50 Pack; Glacier White EA B  $  1,250.01 25.0%  $         937.51 N/A N/A
10596-E58 Cable Retaining Post; 8"H; 50 Pack; Glacier White EA B  $  1,265.55 25.0%  $         949.16 N/A N/A
10605-019 Rack Isolation Kit 19"W; Black EA B  $       73.15 25.0%  $           54.86 N/A N/A
10605-023 Rack Isolation Kit 23"W; Black EA B  $       82.06 25.0%  $           61.55 N/A N/A
10605-025 Rack Isolation Kit 25"W EA B  $     105.06 25.0%  $           78.80 N/A N/A
10606-106 Cable Runway Tray; 6"W x 119.5"L; Gray EA B  $       57.10 25.0%  $           42.83 N/A N/A
10606-109 Cable Runway Tray; 9"W x 119.5"L; Gray EA B  $       67.63 25.0%  $           50.72 N/A N/A
10606-112 Cable Runway Tray; 12"W x 119.5"L; Gray EA B  $       78.29 25.0%  $           58.72 N/A N/A
10606-115 Cable Runway Tray; 15"W x 119.5"L; Gray EA B  $       89.06 25.0%  $           66.80 N/A N/A
10606-118 Cable Runway Tray; 18"W x 119.5"L; Gray EA B  $       99.30 25.0%  $           74.48 N/A N/A
10606-124 Cable Runway Tray; 24"W x 119.5"L; Gray EA B  $     120.48 25.0%  $           90.36 N/A N/A
10606-206 Cable Runway Tray; 6"W x 119.5"L; Computer Beige EA B  $       59.98 25.0%  $           44.99 N/A N/A
10606-209 Cable Runway Tray; 9"W x 119.5"L; Computer Beige EA B  $       71.03 25.0%  $           53.27 N/A N/A
10606-212 Cable Runway Tray; 12"W x 119.5"L; Computer Beige EA B  $       82.21 25.0%  $           61.66 N/A N/A
10606-215 Cable Runway Tray; 15"W x 119.5"L; Computer Beige EA B  $       93.52 25.0%  $           70.14 N/A N/A
10606-218 Cable Runway Tray; 18"W x 119.5"L; Computer Beige EA B  $     104.28 25.0%  $           78.21 N/A N/A
10606-224 Cable Runway Tray; 24"W x 119.5"L; Computer Beige EA B  $     126.50 25.0%  $           94.88 N/A N/A
10606-706 Cable Runway Tray; 6"W x 119.5"L; Black EA B  $       57.10 25.0%  $           42.83 N/A N/A
10606-709 Cable Runway Tray; 9"W x 119.5"L; Black EA B  $       67.63 25.0%  $           50.72 N/A N/A
10606-712 Cable Runway Tray; 12"W x 119.5"L; Black EA B  $       78.29 25.0%  $           58.72 N/A N/A
10606-715 Cable Runway Tray; 15"W x 119.5"L; Black EA B  $       89.06 25.0%  $           66.80 N/A N/A
10606-718 Cable Runway Tray; 18"W x 119.5"L; Black EA B  $       99.30 25.0%  $           74.48 N/A N/A
10606-724 Cable Runway Tray; 24"W x 119.5"L; Black EA B  $     120.48 25.0%  $           90.36 N/A N/A
10606-E06 Cable Runway Tray; 6"W x 119.5"L; Glacier White EA B  $       62.82 25.0%  $           47.12 N/A N/A
10606-E09 Cable Runway Tray; 9"W x 119.5"L; Glacier White EA B  $       74.38 25.0%  $           55.79 N/A N/A
10606-E12 Cable Runway Tray; 12"W x 119.5"L; Glacier White EA B  $       86.12 25.0%  $           64.59 N/A N/A
10606-E15 Cable Runway Tray; 15"W x 119.5"L; Glacier White EA B  $       97.95 25.0%  $           73.46 N/A N/A
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10606-E18 Cable Runway Tray; 18"W x 119.5"L; Glacier White EA B  $     109.23 25.0%  $           81.92 N/A N/A
10606-E24 Cable Runway Tray; 24"W x 119.5"L; Glacier White EA B  $     132.53 25.0%  $           99.40 N/A N/A
10607-001 Slotted Support Bracket 5/8"; Gold EA B  $         6.73 25.0%  $             5.05 N/A N/A
10607-002 Slotted Support Bracket 3/8"; Gold EA B  $         6.73 25.0%  $             5.05 N/A N/A
10608-001 Vertical Wall Brackets 3/8; 1.5"H; Gold EA B  $       18.84 25.0%  $           14.13 N/A N/A
10608-701 Vertical Wall Bracket, Cable Runway, Black EA B  $       18.84 25.0%  $           14.13 N/A N/A
10608-E01 Vertical Wall Bracket, Cable Runway, 1.7"H x 2.2"D x 1.5"W; Glacier 

White EA B  $       20.72 25.0%  $           15.54 N/A N/A
10609-001 Framing Clip Kit; Gold EA B  $         7.31 25.0%  $             5.48 N/A N/A
10609-002 Framing Clip Kit; Gold EA B  $       10.85 25.0%  $             8.14 N/A N/A
10609-003 Framing Clip Kit; Gold EA B  $       15.90 25.0%  $           11.93 N/A N/A
10610-019 Rack-Mount Ground Bar; 19"W; Copper EA B  $       69.45 25.0%  $           52.09 N/A N/A
10610-023 Rack-Mount Ground Bar; 23"W; Copper EA B  $       71.66 25.0%  $           53.75 N/A N/A
10610-035 Rack-Mount Ground Bar; 35"W; Copper EA B  $       81.58 25.0%  $           61.19 N/A N/A
10616-001 Adjustable Junction-Splice Kit; Gold EA B  $       59.04 25.0%  $           44.28 N/A N/A
10616-701 Adjustable Junction-Splice Kit; Black EA B  $       59.04 25.0%  $           44.28 N/A N/A
10620-003 Clip J-Bolt 1/2-13; 4.5"L; Gold EA B  $         7.36 25.0%  $             5.52 N/A N/A
10620-004 Clip J-Bolt 1/2-14; 5"L; Gold EA B  $         7.51 25.0%  $             5.63 N/A N/A
10621-001 Framing Clip Kit; Gold EA B  $         6.92 25.0%  $             5.19 N/A N/A
10621-002 Framing Clip Kit; Gold EA B  $         8.98 25.0%  $             6.74 N/A N/A
10621-003 Framing Clip Kit; Gold EA B  $       11.05 25.0%  $             8.29 N/A N/A
10622-000 Busbar Insulator Assemblies 3/8-16, 1 Pair EA B  $       75.96 25.0%  $           56.97 N/A N/A
10622-010 Wall-Mount Busbar Kit; 4"W x 0.25"H x 10"L; Copper EA B  $     135.25 25.0%  $         101.44 N/A N/A
10622-012 Standard Busbar; 4"W x 0.25"H x 12"L; Copper EA B  $     151.50 25.0%  $         113.63 N/A N/A
10622-020 Wall-Mount Busbar Kit; 4"W x 0.25"H x 20"L; Copper EA B  $     195.28 25.0%  $         146.46 N/A N/A
10628-101 AUX FRAMING CHNL,6',GY EA B  $       82.98 25.0%  $           62.24 N/A N/A
10628-102 Auxiliary Framing Channel 3/16" - Cable Runway; 0.56"W x 2"H x 10'L; 

Gray EA B  $       94.08 25.0%  $           70.56 N/A N/A
10628-201 AUX FRAMING CHNL,6',WH EA B  $       82.98 25.0%  $           62.24 N/A N/A

10628-202 Auxiliary Framing Channel 3/16" - Cable Runway; 0.56"W x 2"H x 10'L; 
White EA B  $       94.08 25.0%  $           70.56 N/A N/A

10628-701 AUX FRAMING CHNL,6',BK EA B  $       82.98 25.0%  $           62.24 N/A N/A
10628-702 Auxiliary Framing Channel 3/16" - Cable Runway; 0.56"W x 2"H x 10'L; 

Black EA B  $       94.08 25.0%  $           70.56 N/A N/A
10629-119 Raised Floor Rack Support; 19"W; Gray; Height of Floor: 10" - 16" EA B  $     177.67 25.0%  $         133.25 N/A N/A
10629-123 Raised Floor Rack Support; 23"W; Gray; Height of Floor: 10" - 16" EA B  $     199.46 25.0%  $         149.60 N/A N/A
10630-119 Raised Floor Rack Support; 19"W; Gray; Height of Floor: 16" - 22" EA B  $     184.08 25.0%  $         138.06 N/A N/A
10630-123 Raised Floor Rack Support; 23"W; Gray; Height of Floor: 16" - 22" EA B  $     206.62 25.0%  $         154.97 N/A N/A
10631-119 Raised Floor Rack Support; 19"W; Gray; Height of Floor: 22" - 28" EA B  $     184.08 25.0%  $         138.06 N/A N/A
10631-123 Raised Floor Rack Support; 23"W; Gray; Height of Floor: 22" - 28" EA B  $     206.62 25.0%  $         154.97 N/A N/A
10632-119 Raised Floor Rack Support; 19"W; Gray; Height of Floor: 4" - 10" EA B  $     164.53 25.0%  $         123.40 N/A N/A
10632-123 Raised Floor Rack Support; 23"W; Gray; Height of Floor: 4" - 10" EA B  $     184.65 25.0%  $         138.49 N/A N/A
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10635-003 J-Bolt Clip Kit; Gold; For 3/8" x 2" Bar EA B  $       18.02 25.0%  $           13.52 N/A N/A
10635-005 J-Bolt Clip Kit; Gold; For 9/16" x 2" Bar EA B  $       20.20 25.0%  $           15.15 N/A N/A
10635-007 J-Bolt Clip Kit; Gold; For 1" x 2" Bar EA B  $       20.20 25.0%  $           15.15 N/A N/A
10639-108 Cable Runway Screen; 8"W x 116.5"L; Gray EA B  $     106.59 25.0%  $           79.94 N/A N/A
10639-109 SCREEN,CBL RWAY,9",GY EA B  $     128.88 25.0%  $           96.66 N/A N/A
10642-001 Protective End Caps; 0.38"W x 1.5"H; Black; Sold in Pairs EA B  $         8.40 25.0%  $             6.30 N/A N/A
10683-001 IBM Style Vertical Cable Loop; 4"W x 4.38"D; Black EA B  $       28.68 25.0%  $           21.51 N/A N/A
10683-101 IBM Style Vertical Cable Loop; 4"W x 4.38"D; Black; Pkg of 100 EA B  $  2,644.16 25.0%  $      1,983.12 N/A N/A
10684-101 Tall Pipe Stand; 2"W x 79"H; Gray EA B  $     182.75 25.0%  $         137.06 N/A N/A
10684-102 Tall Pipe Stand; 2"W x 85"H; Gray EA B  $     199.24 25.0%  $         149.43 N/A N/A
10684-103 Tall Pipe Stand; 2"W x 91"H; Gray EA B  $     203.07 25.0%  $         152.30 N/A N/A
10684-104 Tall Pipe Stand; 2"W x 13"H; Gray EA B  $     209.41 25.0%  $         157.06 N/A N/A
10684-201 Tall Pipe Stand; 2"W x 79"H; Computer Beige EA B  $     192.71 25.0%  $         144.53 N/A N/A
10684-202 Tall Pipe Stand; 2"W x 85"H; Computer Beige EA B  $     210.10 25.0%  $         157.58 N/A N/A
10684-203 Tall Pipe Stand; 2"W x 91"H; Computer Beige EA B  $     214.12 25.0%  $         160.59 N/A N/A
10684-204 Tall Pipe Stand; 2"W x 13"H; Computer Beige EA B  $     220.81 25.0%  $         165.61 N/A N/A
10684-701 Tall Pipe Stand; 2"W x 79"H; Black EA B  $     182.75 25.0%  $         137.06 N/A N/A
10684-702 Tall Pipe Stand; 2"W x 85"H; Black EA B  $     199.24 25.0%  $         149.43 N/A N/A
10684-703 Tall Pipe Stand; 2"W x 91"H; Black EA B  $     203.07 25.0%  $         152.30 N/A N/A
10684-704 Tall Pipe Stand; 2"W x 13"H; Black EA B  $     209.41 25.0%  $         157.06 N/A N/A
10684-E01 Tall Pipe Stand; 2"W x 79"H; Glacier White EA B  $     201.03 25.0%  $         150.77 N/A N/A
10684-E02 Tall Pipe Stand; 2"W x 85"H; Glacier White EA B  $     219.16 25.0%  $         164.37 N/A N/A
10684-E03 Tall Pipe Stand; 2"W x 91"H; Glacier White EA B  $     223.36 25.0%  $         167.52 N/A N/A
10684-E04 Tall Pipe Stand; 2"W x 13"H; Glacier White EA B  $     230.33 25.0%  $         172.75 N/A N/A
10692-106 CBL RWAY,TROUGH,6",GY EA B  $     249.02 25.0%  $         186.77 N/A N/A
10692-109 Trough Cable Runway; 9"W x 9.5"H x 9.96'L; Gray; Cable Capacity - 710 EA B  $     260.93 25.0%  $         195.70 N/A N/A
10692-110 Trough Cable Runway; 10"W x 9.5"H x 9.96'L; Gray; Cable Capacity - 789 EA B  $     261.29 25.0%  $         195.97 N/A N/A
10692-112 Trough Cable Runway; 12"W x 9.5"H x 9.96'L; Gray; Cable Capacity - 947 EA B  $     274.33 25.0%  $         205.75 N/A N/A
10692-115 Trough Cable Runway; 15"W x 9.5"H x 9.96'L; Gray; Cable Capacity - 

1184 EA B  $     287.49 25.0%  $         215.62 N/A N/A
10692-118 Trough Cable Runway; 18"W x 9.5"H x 9.96'L; Gray; Cable Capacity - 

1421 EA B  $     300.61 25.0%  $         225.46 N/A N/A
10692-206 Trough Cable Runway, 6"W, 12" Space; Computer Beige EA B  $     261.46 25.0%  $         196.10 N/A N/A
10692-209 Trough Cable Runway, 9"W, 12" Space; Computer Beige EA B  $     273.99 25.0%  $         205.49 N/A N/A
10692-210 Trough Cable Runway, 10"W, 12" Space; Computer Beige EA B  $     274.36 25.0%  $         205.77 N/A N/A
10692-212 Trough Cable Runway, 12"W, 12" Space; Computer Beige EA B  $     288.05 25.0%  $         216.04 N/A N/A
10692-215 Trough Cable Runway, 15"W, 12" Space; Computer Beige EA B  $     301.85 25.0%  $         226.39 N/A N/A
10692-218 Trough Cable Runway, 18"W, 12" Space; Computer Beige EA B  $     315.66 25.0%  $         236.75 N/A N/A
10692-706 RWAY,CBL,TROUGH,6",BK EA B  $     249.02 25.0%  $         186.77 N/A N/A
10692-709 Trough Cable Runway; 9"W x 9.5"H x 9.96'L; Black; Cable Capacity - 710 EA B  $     260.93 25.0%  $         195.70 N/A N/A
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10692-710 Trough Cable Runway; 10"W x 9.5"H x 9.96'L; Black; Cable Capacity - 789 EA B  $     261.29 25.0%  $         195.97 N/A N/A
10692-712 Trough Cable Runway; 12"W x 9.5"H x 9.96'L; Black; Cable Capacity - 947 EA B  $     274.33 25.0%  $         205.75 N/A N/A
10692-715 Trough Cable Runway; 15"W x 9.5"H x 9.96'L; Black; Cable Capacity - 

1184 EA B  $     287.49 25.0%  $         215.62 N/A N/A
10692-718 Trough Cable Runway; 18"W x 9.5"H x 9.96'L; Black; Cable Capacity - 

1421 EA B  $     300.61 25.0%  $         225.46 N/A N/A
10692-E06 Trough Cable Runway, 6"W, 12" Space; Glacier White EA B  $     273.92 25.0%  $         205.44 N/A N/A
10692-E09 Trough Cable Runway, 9"W, 12" Space; Glacier White EA B  $     287.03 25.0%  $         215.27 N/A N/A
10692-E10 Trough Cable Runway, 10"W, 12" Space; Glacier White EA B  $     287.40 25.0%  $         215.55 N/A N/A
10692-E12 Trough Cable Runway, 12"W, 12" Space; Glacier White EA B  $     301.77 25.0%  $         226.33 N/A N/A
10692-E15 Trough Cable Runway, 15"W, 12" Space; Glacier White EA B  $     316.23 25.0%  $         237.17 N/A N/A
10692-E18 Trough Cable Runway, 18"W, 12" Space; Glacier White EA B  $     330.68 25.0%  $         248.01 N/A N/A
10693-109 Trough Cable Runway; 9"W x 9.5"H x 9.71'L; Gray; Cable Capacity - 710 EA B  $     276.47 25.0%  $         207.35 N/A N/A
10693-110 Trough Cable Runway; 10"W x 9.5"H x 9.71'L; Gray; Cable Capacity - 789 EA B  $     278.61 25.0%  $         208.96 N/A N/A
10693-112 Trough Cable Runway; 12"W x 9.5"H x 9.71'L; Gray; Cable Capacity - 947 EA B  $     291.77 25.0%  $         218.83 N/A N/A
10693-115 Trough Cable Runway; 15"W x 9.5"H x 9.71'L; Gray; Cable Capacity - 

1184 EA B  $     298.49 25.0%  $         223.87 N/A N/A
10693-118 Trough Cable Runway; 18"W x 9.5"H x 9.71'L; Gray; Cable Capacity - 

1421 EA B  $     304.93 25.0%  $         228.70 N/A N/A
10693-209 Trough Cable Runway, 9"W, 9" Space; Computer Beige EA B  $     290.29 25.0%  $         217.72 N/A N/A
10693-210 Trough Cable Runway, 10"W, 9" Space; Computer Beige EA B  $     292.55 25.0%  $         219.41 N/A N/A
10693-212 Trough Cable Runway, 12"W, 9" Space; Computer Beige EA B  $     306.36 25.0%  $         229.77 N/A N/A
10693-215 Trough Cable Runway, 15"W, 9" Space; Computer Beige EA B  $     313.40 25.0%  $         235.05 N/A N/A
10693-218 Trough Cable Runway, 18"W, 9" Space; Computer Beige EA B  $     320.18 25.0%  $         240.14 N/A N/A
10693-709 Trough Cable Runway; 9"W x 9.5"H x 9.71'L; Black; Cable Capacity - 710 EA B  $     276.47 25.0%  $         207.35 N/A N/A
10693-710 Trough Cable Runway; 10"W x 9.5"H x 9.71'L; Black; Cable Capacity - 789 EA B  $     278.61 25.0%  $         208.96 N/A N/A
10693-712 Trough Cable Runway; 12"W x 9.5"H x 9.71'L; Black; Cable Capacity - 947 EA B  $     291.77 25.0%  $         218.83 N/A N/A
10693-715 Trough Cable Runway; 15"W x 9.5"H x 9.71'L; Black; Cable Capacity - 

1184 EA B  $     298.49 25.0%  $         223.87 N/A N/A
10693-718 Trough Cable Runway; 18"W x 9.5"H x 9.71'L; Black; Cable Capacity - 

1421 EA B  $     304.93 25.0%  $         228.70 N/A N/A
10693-E09 Trough Cable Runway, 9"W, 9" Space; Glacier White EA B  $     304.11 25.0%  $         228.08 N/A N/A
10693-E10 Trough Cable Runway, 10"W, 9" Space; Glacier White EA B  $     306.48 25.0%  $         229.86 N/A N/A
10693-E12 Trough Cable Runway, 12"W, 9" Space; Glacier White EA B  $     320.94 25.0%  $         240.71 N/A N/A
10693-E15 Trough Cable Runway, 15"W, 9" Space; Glacier White EA B  $     328.34 25.0%  $         246.26 N/A N/A
10693-E18 Trough Cable Runway, 18"W, 9" Space; Glacier White EA B  $     335.44 25.0%  $         251.58 N/A N/A
10695-001 Single Earthquake Bracing Kit; Gold EA B  $       59.47 25.0%  $           44.60 N/A N/A
10696-001 Double Earthquake Bracing Kit; Gold EA B  $     111.95 25.0%  $           83.96 N/A N/A
10697-001 Threaded Rod Coupling Kit; 0.38"W; Zinc EA B  $         7.26 25.0%  $             5.45 N/A N/A
10697-002 Threaded Rod Coupling Kit; 0.63"W; Zinc EA B  $         8.11 25.0%  $             6.08 N/A N/A
10699-001 Transition Adapter Butt-Splice Kit; 0.38"W x 2"H; Gold EA B  $       15.98 25.0%  $           11.99 N/A N/A
10699-701 Transition Adapter Butt-Splice Kit; 0.38"W x 2"H; Black EA B  $       15.98 25.0%  $           11.99 N/A N/A
10702-001 Auxiliary Frame Channel Spanner Bolt; 1 1/2 - 13; 4.38"L; Gold EA B  $         9.42 25.0%  $             7.07 N/A N/A
10702-002 Auxiliary Frame Channel Spanner Bolt; 1 1/2 - 13; 4.88"L; Gold EA B  $         9.71 25.0%  $             7.28 N/A N/A
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10709-001 Auxiliary Framing Channel Mounting Kit ; Gold; For 3/8" x 2" Bar EA B  $       37.72 25.0%  $           28.29 N/A N/A
10709-002 CLIP,SPANNER,4-7/8" EA B  $       36.62 25.0%  $           27.47 N/A N/A
10709-003 Auxiliary Framing Channel Mounting Kit; Gold; For 9/16" x 2" Channel EA B  $       37.72 25.0%  $           28.29 N/A N/A
10709-004 CLIP,SPANNER,4-7/8" EA B  $       36.62 25.0%  $           27.47 N/A N/A
10709-005 Auxiliary Framing Channel Mounting Kit; Gold; For 1" x 2" Channel EA B  $       37.72 25.0%  $           28.29 N/A N/A
10709-006 CLIP,SPANNER,4-7/8" EA B  $       36.62 25.0%  $           27.47 N/A N/A
10715-001 Auxiliary Framing Channel Splice; 4"L; Gold; For 9/16" x 2" Channel EA B  $         9.15 25.0%  $             6.86 N/A N/A

10723-006 Cable Runway Radius Bend; 6"W x 12.5"H x 12.5"L; Gold; Cable Capacity -
474 EA B  $     127.01 25.0%  $           95.26 N/A N/A

10723-009 Cable Runway Radius Bend; 9"W x 12.5"H x 12.5"L; Gold; Cable Capacity -
710 EA B  $     128.72 25.0%  $           96.54 N/A N/A

10723-012 Cable Runway Radius Bend; 12"W x 12.5"H x 12.5"L; Gold; Cable 
Capacity - 947 EA B  $     135.15 25.0%  $         101.36 N/A N/A

10723-015 Cable Runway Radius Bend; 15"W x 12.5"H x 12.5"L; Gold; Cable 
Capacity - 1184 EA B  $     137.60 25.0%  $         103.20 N/A N/A

10723-018 Cable Runway Radius Bend; 18"W x 12.5"H x 12.5"L; Gold; Cable 
Capacity - 1421 EA B  $     139.13 25.0%  $         104.35 N/A N/A

10723-020 Cable Runway Radius Bend; 20"W x 12.5"H x 12.5"L; Gold; Cable 
Capacity - 1578 EA B  $     141.76 25.0%  $         106.32 N/A N/A

10723-024 Cable Runway Radius Bend; 24"W x 12.5"H x 12.5"L; Gold; Cable 
Capacity - 1894 EA B  $     145.37 25.0%  $         109.03 N/A N/A

10723-106 Cable Runway Radius Bend; 6"W x 12.5"H x 12.5"L; Gray; Cable Capacity -
474 EA B  $     110.45 25.0%  $           82.84 N/A N/A

10723-109 Cable Runway Radius Bend; 9"W x 12.5"H x 12.5"L; Gray; Cable Capacity -
710 EA B  $     111.95 25.0%  $           83.96 N/A N/A

10723-112 Cable Runway Radius Bend; 12"W x 12.5"H x 12.5"L; Gray; Cable 
Capacity - 947 EA B  $     117.49 25.0%  $           88.12 N/A N/A

10723-115 Cable Runway Radius Bend; 15"W x 12.5"H x 12.5"L; Gray; Cable 
Capacity - 1184 EA B  $     119.68 25.0%  $           89.76 N/A N/A

10723-118 Cable Runway Radius Bend; 18"W x 12.5"H x 12.5"L; Gray; Cable 
Capacity - 1421 EA B  $     120.99 25.0%  $           90.74 N/A N/A

10723-120 Cable Runway Radius Bend; 20"W x 12.5"H x 12.5"L; Gray; Cable 
Capacity - 1578 EA B  $     123.28 25.0%  $           92.46 N/A N/A

10723-124 Cable Runway Radius Bend; 24"W x 12.5"H x 12.5"L; Gray; Cable 
Capacity - 1894 EA B  $     126.41 25.0%  $           94.81 N/A N/A

10723-206 Cable Runway Radius Bend; 6"W x 12.5"H x 12.5"L; Computer Beig EA B  $     115.97 25.0%  $           86.98 N/A N/A
10723-209 Cable Runway Radius Bend; 9"W x 12.5"H x 12.5"L; Computer Beige EA B  $     117.52 25.0%  $           88.14 N/A N/A
10723-212 Cable Runway Radius Bend; 12"W x 12.5"H x 12.5"L; Computer Beige EA B  $     123.35 25.0%  $           92.51 N/A N/A
10723-215 Cable Runway Radius Bend; 15"W x 12.5"H x 12.5"L; Computer Beige EA B  $     125.66 25.0%  $           94.25 N/A N/A
10723-218 Cable Runway Radius Bend; 18"W x 12.5"H x 12.5"L; Computer Beige EA B  $     127.04 25.0%  $           95.28 N/A N/A
10723-220 Cable Runway Radius Bend; 20"W x 12.5"H x 12.5"L; Computer Beige EA B  $     129.44 25.0%  $           97.08 N/A N/A
10723-224 Cable Runway Radius Bend; 24"W x 12.5"H x 12.5"L; Computer Beige EA B  $     132.72 25.0%  $           99.54 N/A N/A
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10723-706 Cable Runway Radius Bend; 6"W x 12.5"H x 12.5"L; Black; Cable 
Capacity - 474 EA B  $     110.45 25.0%  $           82.84 N/A N/A

10723-709 Cable Runway Radius Bend; 9"W x 12.5"H x 12.5"L; Black; Cable 
Capacity - 710 EA B  $     111.95 25.0%  $           83.96 N/A N/A

10723-712 Cable Runway Radius Bend; 12"W x 12.5"H x 12.5"L; Black; Cable 
Capacity - 947 EA B  $     117.49 25.0%  $           88.12 N/A N/A

10723-715 Cable Runway Radius Bend; 15"W x 12.5"H x 12.5"L; Black; Cable 
Capacity - 1184 EA B  $     119.68 25.0%  $           89.76 N/A N/A

10723-718 Cable Runway Radius Bend; 18"W x 12.5"H x 12.5"L; Black; Cable 
Capacity - 1421 EA B  $     120.99 25.0%  $           90.74 N/A N/A

10723-720 Cable Runway Radius Bend; 20"W x 12.5"H x 12.5"L; Black; Cable 
Capacity - 1578 EA B  $     123.28 25.0%  $           92.46 N/A N/A

10723-724 Cable Runway Radius Bend; 24"W x 12.5"H x 12.5"L; Black; Cable 
Capacity - 1894 EA B  $     126.41 25.0%  $           94.81 N/A N/A

10723-E06 Cable Runway Radius Bend; 6"W x 12.5"H x 12.5"L; Glacier White EA B  $     121.50 25.0%  $           91.13 N/A N/A
10723-E09 Cable Runway Radius Bend; 9"W x 12.5"H x 12.5"L; Glacier White EA B  $     123.13 25.0%  $           92.35 N/A N/A
10723-E12 Cable Runway Radius Bend; 12"W x 12.5"H x 12.5"L; Glacier White EA B  $     129.23 25.0%  $           96.92 N/A N/A
10723-E15 Cable Runway Radius Bend; 15"W x 12.5"H x 12.5"L; Glacier White EA B  $     131.65 25.0%  $           98.74 N/A N/A
10723-E18 Cable Runway Radius Bend; 18"W x 12.5"H x 12.5"L; Glacier White EA B  $     133.09 25.0%  $           99.82 N/A N/A
10723-E20 Cable Runway Radius Bend; 20"W x 12.5"H x 12.5"L; Glacier White EA B  $     135.63 25.0%  $         101.72 N/A N/A
10723-E24 Cable Runway Radius Bend; 24"W x 12.5"H x 12.5"L; Glacier White EA B  $     139.04 25.0%  $         104.28 N/A N/A

10724-006 Cable Runway Radius Bend; 6"W x 12.5"H x 12.5"L; Gold; Cable Capacity -
474 EA B  $     127.01 25.0%  $           95.26 N/A N/A

10724-009 Cable Runway Radius Bend; 9"W x 12.5"H x 12.5"L; Gold; Cable Capacity -
710 EA B  $     128.72 25.0%  $           96.54 N/A N/A

10724-012 Cable Runway Radius Bend; 12"W x 12.5"H x 12.5"L; Gold; Cable 
Capacity - 947 EA B  $     135.15 25.0%  $         101.36 N/A N/A

10724-015 Cable Runway Radius Bend; 15"W x 12.5"H x 12.5"L; Gold; Cable 
Capacity - 1184 EA B  $     137.60 25.0%  $         103.20 N/A N/A

10724-018 Cable Runway Radius Bend; 18"W x 12.5"H x 12.5"L; Gold; Cable 
Capacity - 1421 EA B  $     139.13 25.0%  $         104.35 N/A N/A

10724-020 Cable Runway Radius Bend; 20"W x 12.5"H x 12.5"L; Gold; Cable 
Capacity - 1578 EA B  $     141.76 25.0%  $         106.32 N/A N/A

10724-024 Cable Runway Radius Bend; 24"W x 12.5"H x 12.5"L; Gold; Cable 
Capacity - 1894 EA B  $     145.37 25.0%  $         109.03 N/A N/A

10724-106 Cable Runway Radius Bend; 6"W x 12.5"H x 12.5"L; Gray; Cable Capacity -
474 EA B  $     110.45 25.0%  $           82.84 N/A N/A

10724-109 Cable Runway Radius Bend; 9"W x 12.5"H x 12.5"L; Gray; Cable Capacity -
710 EA B  $     111.95 25.0%  $           83.96 N/A N/A

10724-112 Cable Runway Radius Bend; 12"W x 12.5"H x 12.5"L; Gray; Cable 
Capacity - 947 EA B  $     117.49 25.0%  $           88.12 N/A N/A

10724-115 Cable Runway Radius Bend; 15"W x 12.5"H x 12.5"L; Gray; Cable 
Capacity - 1184 EA B  $     119.68 25.0%  $           89.76 N/A N/A
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10724-118 Cable Runway Radius Bend; 18"W x 12.5"H x 12.5"L; Gray; Cable 
Capacity - 1421 EA B  $     120.99 25.0%  $           90.74 N/A N/A

10724-120 Cable Runway Radius Bend; 20"W x 12.5"H x 12.5"L; Gray; Cable 
Capacity - 1578 EA B  $     123.28 25.0%  $           92.46 N/A N/A

10724-124 Cable Runway Radius Bend; 24"W x 12.5"H x 12.5"L; Gray; Cable 
Capacity - 1894 EA B  $     126.41 25.0%  $           94.81 N/A N/A

10724-206 Cable Runway Radius Bend; 6"W x 12.5"H x 12.5"L; Computer Beige EA B  $     115.97 25.0%  $           86.98 N/A N/A
10724-209 Cable Runway Radius Bend; 9"W x 12.5"H x 12.5"L; Computer Beige EA B  $     117.52 25.0%  $           88.14 N/A N/A
10724-212 Cable Runway Radius Bend; 12"W x 12.5"H x 12.5"L; Computer Beige EA B  $     123.35 25.0%  $           92.51 N/A N/A
10724-215 Cable Runway Radius Bend; 15"W x 12.5"H x 12.5"L; Computer Beige EA B  $     125.66 25.0%  $           94.25 N/A N/A
10724-218 Cable Runway Radius Bend; 18"W x 12.5"H x 12.5"L; Computer Beige EA B  $     127.04 25.0%  $           95.28 N/A N/A
10724-220 Cable Runway Radius Bend; 20"W x 12.5"H x 12.5"L; Computer Beige EA B  $     129.44 25.0%  $           97.08 N/A N/A
10724-224 Cable Runway Radius Bend; 24"W x 12.5"H x 12.5"L; Computer Beige EA B  $     132.72 25.0%  $           99.54 N/A N/A

10724-706 Cable Runway Radius Bend; 6"W x 12.5"H x 12.5"L; Black; Cable 
Capacity - 474 EA B  $     110.45 25.0%  $           82.84 N/A N/A

10724-709 Cable Runway Radius Bend; 9"W x 12.5"H x 12.5"L; Black; Cable 
Capacity - 710 EA B  $     111.95 25.0%  $           83.96 N/A N/A

10724-712 Cable Runway Radius Bend; 12"W x 12.5"H x 12.5"L; Black; Cable 
Capacity - 947 EA B  $     117.49 25.0%  $           88.12 N/A N/A

10724-715 Cable Runway Radius Bend; 15"W x 12.5"H x 12.5"L; Black; Cable 
Capacity - 1184 EA B  $     119.68 25.0%  $           89.76 N/A N/A

10724-718 Cable Runway Radius Bend; 18"W x 12.5"H x 12.5"L; Black; Cable 
Capacity - 1421 EA B  $     120.99 25.0%  $           90.74 N/A N/A

10724-720 Cable Runway Radius Bend; 20"W x 12.5"H x 12.5"L; Black; Cable 
Capacity - 1578 EA B  $     123.28 25.0%  $           92.46 N/A N/A

10724-724 Cable Runway Radius Bend; 24"W x 12.5"H x 12.5"L; Black; Cable 
Capacity - 1894 EA B  $     126.41 25.0%  $           94.81 N/A N/A

10724-E06 Cable Runway Radius Bend; 6"W x 12.5"H x 12.5"L; Glacier White EA B  $     121.50 25.0%  $           91.13 N/A N/A
10724-E09 Cable Runway Radius Bend; 9"W x 12.5"H x 12.5"L; Glacier White EA B  $     123.13 25.0%  $           92.35 N/A N/A
10724-E12 Cable Runway Radius Bend; 12"W x 12.5"H x 12.5"L; Glacier White EA B  $     129.23 25.0%  $           96.92 N/A N/A
10724-E15 Cable Runway Radius Bend; 15"W x 12.5"H x 12.5"L; Glacier White EA B  $     131.65 25.0%  $           98.74 N/A N/A
10724-E18 Cable Runway Radius Bend; 18"W x 12.5"H x 12.5"L; Glacier White EA B  $     133.09 25.0%  $           99.82 N/A N/A
10724-E20 Cable Runway Radius Bend; 20"W x 12.5"H x 12.5"L; Glacier White EA B  $     135.63 25.0%  $         101.72 N/A N/A
10724-E24 Cable Runway Radius Bend; 24"W x 12.5"H x 12.5"L; Glacier White EA B  $     139.04 25.0%  $         104.28 N/A N/A
10741-001 V-Bolt Mounting Kit; Gold EA B  $       28.61 25.0%  $           21.46 N/A N/A
10741-002 V-Bolt Mounting Kit; Gold EA B  $       28.61 25.0%  $           21.46 N/A N/A
10741-003 V-Bolt Mounting Kit; Gold EA B  $       28.61 25.0%  $           21.46 N/A N/A
10745-106 Auxiliary Framing Channel - Cable Runway; 0.38"W x 2"H x 6'L; Gray EA B  $       67.71 25.0%  $           50.78 N/A N/A
10745-206 Auxiliary Framing Channel - Cable Runway; 0.38"W x 2"H x 6'L; White EA B  $       71.09 25.0%  $           53.32 N/A N/A
10745-706 Auxiliary Framing Channel - Cable Runway; 0.38"W x 2"H x 6'L; Black EA B  $       67.71 25.0%  $           50.78 N/A N/A
10746-101 Heavy-Duty Auxiliary Framing Channel Splice; 0.56"W x 2"H x 6"L; Gray EA B  $       24.11 25.0%  $           18.08 N/A N/A
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10746-201 Heavy-Duty Auxiliary Framing Channel Splice; 0.56"W x 2"H x 6"L; White EA B  $       25.30 25.0%  $           18.98 N/A N/A
10746-701 Heavy-Duty Auxiliary Framing Channel Splice; 0.56"W x 2"H x 6"L; Black EA B  $       24.11 25.0%  $           18.08 N/A N/A
10747-101 Heavy-Duty Auxiliary Framing Channel Splice; 1"W x 2"H x 6"L; Gray EA B  $       24.11 25.0%  $           18.08 N/A N/A
10747-201 Heavy-Duty Auxiliary Framing Channel Splice; 1"W x 2"H x 6"L; White EA B  $       25.30 25.0%  $           18.98 N/A N/A
10747-701 Heavy-Duty Auxiliary Framing Channel Splice; 1"W x 2"H x 6"L; Black EA B  $       24.11 25.0%  $           18.08 N/A N/A
10748-101 Auxiliary Framing Bar Splice Kit; 0.25"W x 2"H x 0.5"L; Gray EA B  $       21.62 25.0%  $           16.22 N/A N/A
10748-201 Auxiliary Framing Bar Splice Kit; 0.25"W x 2"H x 0.5"L; White EA B  $       22.71 25.0%  $           17.03 N/A N/A
10748-701 Auxiliary Framing Bar Splice Kit; 0.25"W x 2"H x 0.5"L; Black EA B  $       21.62 25.0%  $           16.22 N/A N/A
10757-001 Protective End Caps; 0.38"W x 2"H; Black; Sold in Pairs EA B  $       17.60 25.0%  $           13.20 N/A N/A
10758-101 Small Peripheral Shelf; 19"W x 3.44"H x 10"D; Gray; Single; Non-Vented EA B  $     104.75 25.0%  $           78.56 N/A N/A

10758-201 Small Peripheral Shelf; 19 IN W x 3.44 IN H x 10 IN D; Computer Beige; 
Single; Non-Vented EA B  $     104.75 25.0%  $           78.56 N/A N/A

10758-501 Small Peripheral Shelf; 19"W x 3.44"H x 10"D; Clear; Single; Non-Vented EA B  $       99.77 25.0%  $           74.83 N/A N/A
10758-701 Small Peripheral Shelf; 19"W x 3.44"H x 10"D; Black; Single; Non-Vented EA B  $       99.77 25.0%  $           74.83 N/A N/A

10758-E01 Small Peripheral Shelf; 19 IN W x 3.44 IN H x 10 IN D; Glacier White; 
Single; Non-Vented EA B  $     109.75 25.0%  $           82.31 N/A N/A

10812-001 Closed Composite Distribution Rings; 2"W x 6.12"H x 3.37"D; Gray Finish EA B  $         3.96 25.0%  $             2.97 N/A N/A

10812-011 Closed Composite Distribution Rings; 2"W x 6.12"H x 3.37"D; Gray Finish; 
Carton of 100 EA B  $     323.27 25.0%  $         242.45 N/A N/A

10822-009 Cable Runway E-Bend; 9"W x 1.5"H x 24"L; Gold; Cable Capacity - 710 EA B  $     154.79 25.0%  $         116.09 N/A N/A
10822-012 Cable Runway E-Bend; 12"W x 1.5"H x 27"L; Gold; Cable Capacity - 947 EA B  $     157.86 25.0%  $         118.40 N/A N/A
10822-018 Cable Runway E-Bend; 18"W x 1.5"H x 33"L; Gold; Cable Capacity - 1421 EA B  $     164.22 25.0%  $         123.17 N/A N/A
10822-109 Cable Runway E-Bend; 9"W x 1.5"H x 24"L; Gray; Cable Capacity - 710 EA B  $     134.62 25.0%  $         100.97 N/A N/A
10822-112 Cable Runway E-Bend; 12"W x 1.5"H x 27"L; Gray; Cable Capacity - 947 EA B  $     137.29 25.0%  $         102.97 N/A N/A
10822-118 Cable Runway E-Bend; 18"W x 1.5"H x 33"L; Gray; Cable Capacity - 1421 EA B  $     142.83 25.0%  $         107.12 N/A N/A
10822-209 Cable Runway E-Bend; 9"W x 1.5"H x 24"L; Computer Beige EA B  $     141.34 25.0%  $         106.01 N/A N/A
10822-212 Cable Runway E-Bend; 12"W x 1.5"H x 27"L; Computer Beige EA B  $     144.16 25.0%  $         108.12 N/A N/A
10822-218 Cable Runway E-Bend; 18"W x 1.5"H x 33"L; Computer Beige EA B  $     149.96 25.0%  $         112.47 N/A N/A
10822-709 Cable Runway E-Bend; 9"W x 1.5"H x 24"L; Black; Cable Capacity - 710 EA B  $     134.62 25.0%  $         100.97 N/A N/A
10822-712 Cable Runway E-Bend; 12"W x 1.5"H x 27"L; Black; Cable Capacity - 947 EA B  $     137.29 25.0%  $         102.97 N/A N/A
10822-718 Cable Runway E-Bend; 18"W x 1.5"H x 33"L; Black; Cable Capacity - 

1421 EA B  $     142.83 25.0%  $         107.12 N/A N/A
10822-E09 Cable Runway E-Bend; 9"W x 1.5"H x 24"L; Glacier White EA B  $     148.09 25.0%  $         111.07 N/A N/A
10822-E12 Cable Runway E-Bend; 12"W x 1.5"H x 27"L; Glacier White EA B  $     151.03 25.0%  $         113.27 N/A N/A
10822-E18 Cable Runway E-Bend; 18"W x 1.5"H x 33"L; Glacier White EA B  $     157.11 25.0%  $         117.83 N/A N/A
10842-001 Insulator Bar kit; 0.38"W; White; Cable Capacity - 1421; 10 Kits EA B  $       24.65 25.0%  $           18.49 N/A N/A
10842-010 Insulator Bar kit; 0.38"W; White; Cable Capacity - 1578 EA B  $     221.63 25.0%  $         166.22 N/A N/A
10873-001 Slip-On(R); Support Bracket; Gold EA B  $       34.99 25.0%  $           26.24 N/A N/A
10900-500 Wall Cable Support Bracket; 6"W x 10"H x 6"D; Zinc EA B  $       23.14 25.0%  $           17.36 N/A N/A
10910-500 Wall Cable Support Bracket; 3.79"W x 7.88"H x 4"D; Zinc EA B  $       15.23 25.0%  $           11.42 N/A N/A
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10920-500 Wall Cable Support Bracket; 7.75"W x 11.75"H x 4"D; Zinc EA B  $       19.60 25.0%  $           14.70 N/A N/A
10921-500 Wall Cable Support Bracket; 4"W x 8"H x 4"D; Zinc EA B  $       14.98 25.0%  $           11.24 N/A N/A
10941-000 Small Metal D-Ring; 2.12"W x 5.12"H x 2.25"D; Gray EA B  $         5.59 25.0%  $             4.19 N/A N/A
10941-010 Small Metal D-Rings; 2.12"W x 5.12"H x 2.25"D; Gray; Box of 100 EA B  $     462.04 25.0%  $         346.53 N/A N/A
10942-000 Medium Metal D-Ring; 3.12"W x 6.12"H x 3.25"D; Gray EA B  $         7.62 25.0%  $             5.72 N/A N/A
10942-010 Medium Metal D-Rings; 3.12"W x 6.12"H x 3.25"D; Gray; Box of 100 EA B  $     509.88 25.0%  $         382.41 N/A N/A
10943-000 Large Metal D-Ring; 5.12"W x 8.12"H x 3.25"D; Gray EA B  $         9.54 25.0%  $             7.16 N/A N/A
10943-010 Large Metal D-Rings; 5.12"W x 8.12"H x 3.25"D; Gray; Box of 100 EA B  $     780.73 25.0%  $         585.55 N/A N/A
10991-001 Transition Adapter Butt-Splice Kit; 0.38"W x 2"H; Gold EA B  $       30.70 25.0%  $           23.03 N/A N/A
10991-701 Transition Adapter Butt-Splice Kit; 0.38"W x 2"H; Black EA B  $       30.70 25.0%  $           23.03 N/A N/A
11019-001 Slip-On(R); Framing Clip; Gold EA B  $       27.95 25.0%  $           20.96 N/A N/A
11019-002 Slip-On(R); Framing Clip; Gold EA B  $       27.95 25.0%  $           20.96 N/A N/A

11038-206 Single Rack Enclosure; 19 IN W x 6 FT H; Computer Beige; Top Panel; 
End Panel; Front: Plexiglass Door; Rear: Plexiglass Door EA B  $  3,237.55 25.0%  $      2,428.16 N/A N/A

11038-207 Single Rack Enclosure; 19 IN W x 7 FT H; Computer Beige; Top Panel; 
End Panel; Front: Plexiglass Door; Rear: Plexiglass Door EA B  $  3,443.20 25.0%  $      2,582.40 N/A N/A

11038-296 Single Rack Enclosure; 19 IN W x 6 FT H; Computer Beige; Top Panel; 
Without Sides; Front: Plexiglass Door; Rear: Plexiglass Door EA B  $  2,990.22 25.0%  $      2,242.67 N/A N/A

11038-297 Single Rack Enclosure; 19 IN W x 7 FT H; Computer Beige; Top Panel; 
Without Sides; Front: Plexiglass Door; Rear: Plexiglass Door EA B  $  3,181.98 25.0%  $      2,386.49 N/A N/A

11038-706 Single Rack Enclosure; 19"W x 6'H; Black; Top Panel; End Panel; Front: 
Plexiglass Door; Rear: Plexiglass Door EA B  $  3,083.38 25.0%  $      2,312.54 N/A N/A

11038-707 Single Rack Enclosure; 19"W x 7'H; Black; Top Panel; End Panel; Front: 
Plexiglass Door; Rear: Plexiglass Door EA B  $  3,279.22 25.0%  $      2,459.42 N/A N/A

11038-796 Single Rack Enclosure; 19"W x 6'H; Black; Top Panel; Without Sides; 
Front: Plexiglass Door; Rear: Plexiglass Door EA B  $  2,847.81 25.0%  $      2,135.86 N/A N/A

11038-797 Single Rack Enclosure; 19"W x 7'H; Black; Top Panel; Without Sides; 
Front: Plexiglass Door; Rear: Plexiglass Door EA B  $  3,030.45 25.0%  $      2,272.84 N/A N/A

11038-E06 Single Rack Enclosure; 19 IN W x 6 FT H; Glacier White; Top Panel; End 
Panel; Front: Plexiglass Door; Rear: Plexiglass Door EA B  $  3,391.70 25.0%  $      2,543.78 N/A N/A

11038-E07 Single Rack Enclosure; 19 IN W x 7 FT H; Glacier White; Top Panel; End 
Panel; Front: Plexiglass Door; Rear: Plexiglass Door EA B  $  3,607.15 25.0%  $      2,705.36 N/A N/A

11038-E96 Single Rack Enclosure; 19 IN W x 6 FT H; Glacier White; Top Panel; 
Without Sides; Front: Plexiglass Door; Rear: Plexiglass Door EA B  $  3,132.59 25.0%  $      2,349.44 N/A N/A

11038-E97 Single Rack Enclosure; 19 IN W x 7 FT H; Glacier White; Top Panel; 
Without Sides; Front: Plexiglass Door; Rear: Plexiglass Door EA B  $  3,333.50 25.0%  $      2,500.13 N/A N/A

11048-206 Single Rack Enclosure; 23 IN W x 6 FT H; Computer Beige; Top Panel; 
End Panel; Front: Plexiglass Door; Rear: Plexiglass Door EA B  $  3,368.16 25.0%  $      2,526.12 N/A N/A

11048-207 Single Rack Enclosure; 23 IN W x 7 FT H; Computer Beige; Top Panel; 
End Panel; Front: Plexiglass Door; Rear: Plexiglass Door EA B  $  3,582.14 25.0%  $      2,686.61 N/A N/A

11048-296 Single Rack Enclosure; 23"W x 6'H; White; Top Panel; Without Sides; 
Front: Plexiglass Door; Rear: Plexiglass Door EA B  $  3,109.71 25.0%  $      2,332.28 N/A N/A
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11048-297 Single Rack Enclosure; 23 IN W x 7 FT H; Computer Beige; Top Panel; 
Without Sides; Front: Plexiglass Door; Rear: Plexiglass Door EA B  $  3,309.80 25.0%  $      2,482.35 N/A N/A

11048-706 Single Rack Enclosure; 23"W x 6'H; Black; Top Panel; End Panel; Front: 
Plexiglass Door; Rear: Plexiglass Door EA B  $  3,207.75 25.0%  $      2,405.81 N/A N/A

11048-707 Single Rack Enclosure; 23"W x 7'H; Black; Top Panel; End Panel; Front: 
Plexiglass Door; Rear: Plexiglass Door EA B  $  3,411.54 25.0%  $      2,558.66 N/A N/A

11048-796 Single Rack Enclosure; 23"W x 6'H; Black; Top Panel; Without Sides; 
Front: Plexiglass Door; Rear: Plexiglass Door EA B  $  2,961.64 25.0%  $      2,221.23 N/A N/A

11048-797 Single Rack Enclosure; 23"W x 7'H; Black; Top Panel; Without Sides; 
Front: Plexiglass Door; Rear: Plexiglass Door EA B  $  3,152.17 25.0%  $      2,364.13 N/A N/A

11048-E06 Single Rack Enclosure; 23 IN W x 6 FT H; Glacier White; Top Panel; End 
Panel; Front: Plexiglass Door; Rear: Plexiglass Door EA B  $  3,528.52 25.0%  $      2,646.39 N/A N/A

11048-E07 Single Rack Enclosure; 23 IN W x 7 FT H; Glacier White; Top Panel; End 
Panel; Front: Plexiglass Door; Rear: Plexiglass Door EA B  $  3,752.70 25.0%  $      2,814.53 N/A N/A

11048-E97 Single Rack Enclosure; 23 IN W x 7 FT H; Glacier White; Top Panel; 
Without Sides; Front: Plexiglass Door; Rear: Plexiglass Door EA B  $  3,467.39 25.0%  $      2,600.54 N/A N/A

11054-119 Double-Sided Shelf; 19"W x 7.2"H x 26"D; Gray; Double Sided; Non-
Vented EA B  $     211.38 25.0%  $         158.54 N/A N/A

11054-123 Double-Sided Shelf; 23"W x 7.2"H x 26"D; Gray; Double Sided; Non-
Vented EA B  $     237.58 25.0%  $         178.19 N/A N/A

11054-219 Double-Sided Shelf; 19 IN W x 7.2 IN H x 26 IN D; Computer Beige; 
Double Sided; Non-Vented EA B  $     211.38 25.0%  $         158.54 N/A N/A

11054-223 Double-Sided Shelf; 23 IN W x 7.2 IN H x 26 IN D; Computer Beige; 
Double Sided; Non-Vented EA B  $     237.58 25.0%  $         178.19 N/A N/A

11054-225 Double-Sided Shelf; 25 IN W x 7.2 IN H x 26 IN D; Computer Beige; 
Double Sided; Non-Vented EA B  $     292.16 25.0%  $         219.12 N/A N/A

11054-519 Double-Sided Shelf; 19"W x 7.2"H x 26"D; Clear; Double Sided; Non-
Vented EA B  $     201.31 25.0%  $         150.98 N/A N/A

11054-523 Double-Sided Shelf; 23"W x 7.2"H x 26"D; Clear; Double Sided; Non-
Vented EA B  $     226.27 25.0%  $         169.70 N/A N/A

11054-525 Double-Sided Shelf; 25"W x 7.2"H x 26"D; Clear; Double Sided; Non-
Vented EA B  $     271.34 25.0%  $         203.51 N/A N/A

11054-719 Double-Sided Shelf; 19"W x 7.2"H x 26"D; Black; Double Sided; Non-
Vented EA B  $     201.31 25.0%  $         150.98 N/A N/A

11054-723 Double-Sided Shelf; 23"W x 7.2"H x 26"D; Black; Double Sided; Non-
Vented EA B  $     226.27 25.0%  $         169.70 N/A N/A

11054-725 Double-Sided Shelf; 25"W x 7.2"H x 26"D; Black; Double Sided; Non-
Vented EA B  $     296.75 25.0%  $         222.56 N/A N/A

11054-E19 Double-Sided Shelf; 19 IN W x 7.2 IN H x 26 IN D; Glacier White; Double 
Sided; Non-Vented EA B  $     221.44 25.0%  $         166.08 N/A N/A

11054-E23 Double-Sided Shelf; 23 IN W x 7.2 IN H x 26 IN D; Glacier White; Double 
Sided; Non-Vented EA B  $     248.90 25.0%  $         186.68 N/A N/A

11054-E25 Double-Sided Shelf; 25 IN W x 7.2 IN H x 26 IN D; Glacier White; Double 
Sided; Non-Vented EA B  $     326.43 25.0%  $         244.82 N/A N/A

11085-001 Threaded Rod Cover; 10'L; Gray EA B  $       22.63 25.0%  $           16.97 N/A N/A

11125-001 Channel Mounted Distribution Ring; 2.58"W x 0.75"H x 3"D; White; 
Polymer Blend EA B  $         5.42 25.0%  $             4.07 N/A N/A

11125-003 Channel-Mounted Distribution Ring, 1 Ring, Black, 0.75'' (19 mm) W x 
3.68'' (93 mm) D x 3.575'' (91 mm) H EA B  $         5.22 25.0%  $             3.92 N/A N/A

11125-011 Channel Mounted Distribution Ring; 2.58"W x 0.75"H x 3"D; White; 
Polymer Blend, Carton of 100 EA B  $     489.55 25.0%  $         367.16 N/A N/A
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11125-013 Channel-Mounted Distribution Ring, 100 Rings, Black, 0.75'' (19 mm) W x 
3.68'' (93 mm) D x 3.575'' (91 mm) H EA B  $     470.71 25.0%  $         353.03 N/A N/A

11153-001 Horizontal Cable Guides (Rack Mounted); 15.6"W x 3.88"D; Black EA B  $     150.62 25.0%  $         112.97 N/A N/A
11154-001 Horizontal Cable Guides (Rack Mounted); 8.6"W x 3.88"D; Black EA B  $     100.32 25.0%  $           75.24 N/A N/A
11157-001 Horizontal Cable Guides (Rack Mounted); 5.25"W x 3.88"D; Black EA B  $       50.18 25.0%  $           37.64 N/A N/A
11163-119 Tilting Keyboard Tray; 19"W x 4"H; Gray; Single Sided EA B  $     303.55 25.0%  $         227.66 N/A N/A
11163-123 Tilting Keyboard Tray; 23"W x 4"H; Gray; Single Sided EA B  $     334.93 25.0%  $         251.20 N/A N/A
11163-125 Tilting Keyboard Tray; 25"W x 4"H; Gray; Single Sided EA B  $     375.56 25.0%  $         281.67 N/A N/A
11163-219 Tilting Keyboard Tray; 19 IN W x 4 IN H; Computer Beige; Single Sided EA B  $     303.55 25.0%  $         227.66 N/A N/A
11163-223 Tilting Keyboard Tray; 23 IN W x 4 IN H; Computer Beige; Single Sided EA B  $     334.93 25.0%  $         251.20 N/A N/A
11163-225 Tilting Keyboard Tray; 25 IN W x 4 IN H; Computer Beige; Single Sided EA B  $     375.56 25.0%  $         281.67 N/A N/A
11163-519 Tilting Keyboard Tray; 19"W x 4"H; Clear; Single Sided EA B  $     289.09 25.0%  $         216.82 N/A N/A
11163-523 Tilting Keyboard Tray; 23"W x 4"H; Clear; Single Sided EA B  $     318.99 25.0%  $         239.24 N/A N/A
11163-525 Tilting Keyboard Tray; 25"W x 4"H; Clear; Single Sided EA B  $     357.70 25.0%  $         268.28 N/A N/A
11163-719 Tilting Keyboard Tray; 19"W x 4"H; Black; Single Sided EA B  $     289.09 25.0%  $         216.82 N/A N/A
11163-723 Tilting Keyboard Tray; 23"W x 4"H; Black; Single Sided EA B  $     318.99 25.0%  $         239.24 N/A N/A
11163-725 Tilting Keyboard Tray; 25"W x 4"H; Black; Single Sided EA B  $     357.70 25.0%  $         268.28 N/A N/A
11163-E19 Tilting Keyboard Tray; 19 IN W x 4 IN H; Glacier White; Single Sided EA B  $     318.00 25.0%  $         238.50 N/A N/A
11163-E23 Tilting Keyboard Tray; 23 IN W x 4 IN H; Glacier White; Single Sided EA B  $     350.88 25.0%  $         263.16 N/A N/A
11163-E25 Tilting Keyboard Tray; 25 IN W x 4 IN H; Glacier White; Single Sided EA B  $     393.47 25.0%  $         295.10 N/A N/A

11164-119 Heavy Duty Equipment Shelf; 19"W x 7.16"H x 20"D; Gray; Double Sided; 
Non-Vented EA B  $     189.94 25.0%  $         142.46 N/A N/A

11164-123 Heavy Duty Equipment Shelf; 23"W x 7.16"H x 20"D; Gray; Double Sided; 
Non-Vented EA B  $     222.05 25.0%  $         166.54 N/A N/A

11164-125 Heavy Duty Equipment Shelf; 25"W x 7.16"H x 20"D; Gray; Double Sided; 
Non-Vented EA B  $     256.62 25.0%  $         192.47 N/A N/A

11164-219 Heavy Duty Equipment Shelf; 19 IN W x 7.16 IN H x 20 IN D; Computer 
Beige; Double Sided; Non-Vented EA B  $     189.94 25.0%  $         142.46 N/A N/A

11164-223 Heavy Duty Equipment Shelf; 23 IN W x 7.16 IN H x 20 IN D; Computer 
Beige; Double Sided; Non-Vented EA B  $     222.05 25.0%  $         166.54 N/A N/A

11164-225 Heavy Duty Equipment Shelf; 25 IN W x 7.16 IN H x 20 IN D; Computer 
Beige; Double Sided; Non-Vented EA B  $     256.62 25.0%  $         192.47 N/A N/A

11164-519 Heavy Duty Equipment Shelf; 19"W x 7.16"H x 20"D; Clear; Double Sided; 
Non-Vented EA B  $     180.90 25.0%  $         135.68 N/A N/A

11164-523 Heavy Duty Equipment Shelf; 23"W x 7.16"H x 20"D; Clear; Double Sided; 
Non-Vented EA B  $     211.48 25.0%  $         158.61 N/A N/A

11164-525 Heavy Duty Equipment Shelf; 25"W x 7.16"H x 20"D; Clear; Double Sided; 
Non-Vented EA B  $     244.39 25.0%  $         183.29 N/A N/A

11164-719 Heavy Duty Equipment Shelf; 19"W x 7.16"H x 20"D; Black; Double Sided; 
Non-Vented EA B  $     180.90 25.0%  $         135.68 N/A N/A

11164-723 Heavy Duty Equipment Shelf; 23"W x 7.16"H x 20"D; Black; Double Sided; 
Non-Vented EA B  $     211.48 25.0%  $         158.61 N/A N/A
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11164-725 Heavy Duty Equipment Shelf; 25"W x 7.16"H x 20"D; Black; Double Sided; 
Non-Vented EA B  $     244.39 25.0%  $         183.29 N/A N/A

11164-E19 Heavy Duty Equipment Shelf; 19 IN W x 7.16 IN H x 20 IN D; Glacier 
White; Double Sided; Non-Vented EA B  $     198.99 25.0%  $         149.24 N/A N/A

11164-E23 Heavy Duty Equipment Shelf; 23 IN W x 7.16 IN H x 20 IN D; Glacier 
White; Double Sided; Non-Vented EA B  $     232.63 25.0%  $         174.47 N/A N/A

11164-E25 Heavy Duty Equipment Shelf; 25 IN W x 7.16 IN H x 20 IN D; Glacier 
White; Double Sided; Non-Vented EA B  $     268.82 25.0%  $         201.62 N/A N/A

11177-101 66 Block Mounting Brackets; 19"W x 24.25"H; Gray EA B  $     225.95 25.0%  $         169.46 N/A N/A
11177-201 66 Block Mounting Brackets; 19 IN W x 24.25 IN H; Computer Beige EA B  $     225.95 25.0%  $         169.46 N/A N/A
11177-501 66 Block Mounting Brackets; 19"W x 24.25"H; Clear EA B  $     215.20 25.0%  $         161.40 N/A N/A
11177-701 66 Block Mounting Brackets; 19"W x 24.25"H; Black EA B  $     215.20 25.0%  $         161.40 N/A N/A
11177-E01 66 Block Mounting Brackets; 19 IN W x 24.25 IN H; Glacier White EA B  $     236.73 25.0%  $         177.55 N/A N/A
11188-101 66 Block Mounting Brackets; 35"W x 24.25"H; Gray EA B  $     335.77 25.0%  $         251.83 N/A N/A
11188-201 66 Block Mounting Brackets; 35 IN W x 24.25 IN H; Computer Beige EA B  $     335.77 25.0%  $         251.83 N/A N/A
11188-501 66 Block Mounting Brackets; 35"W x 24.25"H; Clear EA B  $     319.75 25.0%  $         239.81 N/A N/A
11188-701 66 Block Mounting Brackets; 35"W x 24.25"H; Black EA B  $     319.75 25.0%  $         239.81 N/A N/A
11188-E01 66 Block Mounting Brackets; 35 IN W x 24.25 IN H; Glacier White EA B  $     351.73 25.0%  $         263.80 N/A N/A
11191-704 SPRT KIT,ENCL,BK EA B  $       81.18 25.0%  $           60.89 N/A N/A
11222-001 Replacement Filter Kit EA B  $       68.14 25.0%  $           51.11 N/A N/A
11225-001 Rack Channel Cable Clip; Polymer Blend; Polymer Blend EA B  $       25.01 25.0%  $           18.76 N/A N/A
11225-002 Rack Channel Cable Clip; Polymer Blend; Polymer Blend EA B  $       24.04 25.0%  $           18.03 N/A N/A
11227-119 Sliding Double Keyboard Tray; 19"W x 5.5"H; Gray; Single Sided EA B  $     406.71 25.0%  $         305.03 N/A N/A
11227-123 Sliding Double Keyboard Tray; 23"W x 5.5"H; Gray; Single Sided EA B  $     444.21 25.0%  $         333.16 N/A N/A
11227-125 Sliding Double Keyboard Tray; 25"W x 5.5"H; Gray; Single Sided EA B  $     513.38 25.0%  $         385.04 N/A N/A

11227-219 Sliding Double Keyboard Tray; 19 IN W x 5.5 IN H; Computer Beige; 
Single Sided EA B  $     406.71 25.0%  $         305.03 N/A N/A

11227-223 Sliding Double Keyboard Tray; 23 IN W x 5.5 IN H; Computer Beige; 
Single Sided EA B  $     444.21 25.0%  $         333.16 N/A N/A

11227-225 Sliding Double Keyboard Tray; 25 IN W x 5.5 IN H; Computer Beige; 
Single Sided EA B  $     513.38 25.0%  $         385.04 N/A N/A

11227-519 Sliding Double Keyboard Tray; 19"W x 5.5"H; Clear; Single Sided EA B  $     387.35 25.0%  $         290.51 N/A N/A
11227-523 Sliding Double Keyboard Tray; 23"W x 5.5"H; Clear; Single Sided EA B  $     423.06 25.0%  $         317.30 N/A N/A
11227-525 Sliding Double Keyboard Tray; 25"W x 5.5"H; Clear; Single Sided EA B  $     488.92 25.0%  $         366.69 N/A N/A
11227-719 Sliding Double Keyboard Tray; 19"W x 5.5"H; Black; Single Sided EA B  $     387.35 25.0%  $         290.51 N/A N/A
11227-723 Sliding Double Keyboard Tray; 23"W x 5.5"H; Black; Single Sided EA B  $     423.06 25.0%  $         317.30 N/A N/A
11227-725 Sliding Double Keyboard Tray; 25"W x 5.5"H; Black; Single Sided EA B  $     488.92 25.0%  $         366.69 N/A N/A

11227-E19 Sliding Double Keyboard Tray; 19 IN W x 5.5 IN H; Glacier White; Single 
Sided EA B  $     426.07 25.0%  $         319.55 N/A N/A

11227-E23 Sliding Double Keyboard Tray; 23 IN W x 5.5 IN H; Glacier White; Single 
Sided EA B  $     465.36 25.0%  $         349.02 N/A N/A
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11227-E25 Sliding Double Keyboard Tray; 25 IN W x 5.5 IN H; Glacier White; Single 
Sided EA B  $     537.81 25.0%  $         403.36 N/A N/A

11228-101 Narrow Cable Ring; 1.25"W x 2.5"H x 4"D; Gray EA B  $       11.88 25.0%  $             8.91 N/A N/A
11228-111 Narrow Cable Ring; 1.25"W x 2.5"H x 4"D; Gray; Box of 100 EA B  $  1,076.83 25.0%  $         807.62 N/A N/A
11228-201 Narrow Cable Ring; 1.25"W x 2.5"H x 4"D; Computer Beige EA B  $       11.88 25.0%  $             8.91 N/A N/A
11228-211 Narrow Cable Ring; 1.25"W x 2.5"H x 4"D; Computer Beige; Box of 100 EA B  $  1,076.83 25.0%  $         807.62 N/A N/A
11228-501 Narrow Cable Ring; 1.25"W x 2.5"H x 4"D; Clear EA B  $       11.32 25.0%  $             8.49 N/A N/A
11228-511 Narrow Cable Ring; 1.25"W x 2.5"H x 4"D; Clear; Box of 100 EA B  $  1,025.58 25.0%  $         769.19 N/A N/A
11228-701 Narrow Cable Ring; 1.25"W x 2.5"H x 4"D; Black EA B  $       11.32 25.0%  $             8.49 N/A N/A
11228-711 Narrow Cable Ring; 1.25"W x 2.5"H x 4"D; Black; Box of 100 EA B  $  1,025.58 25.0%  $         769.19 N/A N/A
11228-E01 Narrow Cable Ring; 1.25 IN W x 2.5 IN H x 4 IN D; Glacier White EA B  $       12.46 25.0%  $             9.35 N/A N/A

11228-E11 Narrow Cable Ring; 1.25 IN W x 2.5 IN H x 4 IN D; Glacier White; Box of 
100 EA B  $  1,128.14 25.0%  $         846.11 N/A N/A

11230-101 Narrow Cable Loop; 1.25"W x 2.5"H x 4"D; Gray EA B  $       11.88 25.0%  $             8.91 N/A N/A
11230-111 Narrow Cable Loop; 1.25"W x 2.5"H x 4"D; Gray; Box of 100 EA B  $  1,076.83 25.0%  $         807.62 N/A N/A
11230-201 Narrow Cable Loop; 1.25"W x 2.5"H x 4"D; Computer Beige EA B  $       11.88 25.0%  $             8.91 N/A N/A
11230-211 Narrow Cable Loop; 1.25"W x 2.5"H x 4"D; Computer Beige; Box of 100 EA B  $  1,076.83 25.0%  $         807.62 N/A N/A
11230-501 Narrow Cable Loop; 1.25"W x 2.5"H x 4"D; Clear EA B  $       11.32 25.0%  $             8.49 N/A N/A
11230-511 Narrow Cable Loop; 1.25"W x 2.5"H x 4"D; Clear; Box of 100 EA B  $  1,025.58 25.0%  $         769.19 N/A N/A
11230-701 Narrow Cable Loop; 1.25"W x 2.5"H x 4"D; Black EA B  $       11.32 25.0%  $             8.49 N/A N/A
11230-711 Narrow Cable Loop; 1.25"W x 2.5"H x 4"D; Black; Box of 100 EA B  $  1,025.58 25.0%  $         769.19 N/A N/A
11230-E01 Narrow Cable Loop; 1.25 IN W x 2.5 IN H x 4 IN D; Glacier White EA B  $       12.46 25.0%  $             9.35 N/A N/A

11230-E11 Narrow Cable Loop; 1.25 IN W x 2.5 IN H x 4 IN D; Glacier White; Box of 
100 EA B  $  1,128.14 25.0%  $         846.11 N/A N/A

11231-119 Double-Sided Shelf; 19"W x 6.13"H x 21.75"D; Gray; Vented EA B  $     225.54 25.0%  $         169.16 N/A N/A

11231-219 Double-Sided Shelf; 19 IN W x 6.13 IN H x 21.75 IN D; Computer Beige; 
Vented EA B  $     225.54 25.0%  $         169.16 N/A N/A

11231-519 Double-Sided Shelf; 19"W x 6.13"H x 21.75"D; Clear; Vented EA B  $     214.83 25.0%  $         161.12 N/A N/A
11231-719 Double-Sided Shelf; 19"W x 6.13"H x 21.75"D; Black; Vented EA B  $     214.83 25.0%  $         161.12 N/A N/A

11231-E19 Double-Sided Shelf; 19 IN W x 6.13 IN H x 21.75 IN D; Glacier White; 
Vented EA B  $     236.32 25.0%  $         177.24 N/A N/A

11232-123 Double-Sided Shelf; 23"W x 6.13"H x 21.75"D; Gray; Vented EA B  $     246.33 25.0%  $         184.75 N/A N/A

11232-223 Double-Sided Shelf; 23 IN W x 6.13 IN H x 21.75 IN D; Computer Beige; 
Vented EA B  $     246.33 25.0%  $         184.75 N/A N/A

11232-523 Double-Sided Shelf; 23"W x 6.13"H x 21.75"D; Clear; Vented EA B  $     234.58 25.0%  $         175.94 N/A N/A
11232-723 Double-Sided Shelf; 23"W x 6.13"H x 21.75"D; Black; Vented EA B  $     234.58 25.0%  $         175.94 N/A N/A

11232-E23 Double-Sided Shelf; 23 IN W x 6.13 IN H x 21.75 IN D; Glacier White; 
Vented EA B  $     258.04 25.0%  $         193.53 N/A N/A

11235-101 Adjustable Floor Support Stands; 6"H; Gray EA B  $       78.30 25.0%  $           58.73 N/A N/A
11235-201 Adjustable Floor Support Stands; 6"H; Computer Beige EA B  $       82.21 25.0%  $           61.66 N/A N/A
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11235-701 Adjustable Floor Support Stands; 6"H; Black EA B  $       78.30 25.0%  $           58.73 N/A N/A
11235-E01 Adjustable Floor Support Stands; 6"H; Glacier White EA B  $       86.14 25.0%  $           64.61 N/A N/A
11236-101 Adjustable Floor Support Stands; 8"H; Gray EA B  $       78.86 25.0%  $           59.15 N/A N/A
11236-201 Adjustable Floor Support Stands; 8"H; Computer Beige EA B  $       82.82 25.0%  $           62.12 N/A N/A
11236-701 Adjustable Floor Support Stands; 8"H; Black EA B  $       78.86 25.0%  $           59.15 N/A N/A
11236-E01 Adjustable Floor Support Stands; 8"H; Glacier White EA B  $       86.75 25.0%  $           65.06 N/A N/A
11237-101 Adjustable Floor Support Stands; 10"H; Gray EA B  $       79.51 25.0%  $           59.63 N/A N/A
11237-201 Adjustable Floor Support Stands; 10"H; Computer Beige EA B  $       83.50 25.0%  $           62.63 N/A N/A
11237-701 Adjustable Floor Support Stands; 10"H; Black EA B  $       79.51 25.0%  $           59.63 N/A N/A
11237-E01 Adjustable Floor Support Stands; 10"H; Glacier White EA B  $       87.47 25.0%  $           65.60 N/A N/A
11241-112 Adjustable Floor Support Channel; 12"W x 8"H; Gray EA B  $       73.10 25.0%  $           54.83 N/A N/A
11241-115 Adjustable Floor Support Channel; 15"W x 8"H; Gray EA B  $       74.75 25.0%  $           56.06 N/A N/A
11241-118 Adjustable Floor Support Channel; 18"W x 8"H; Gray EA B  $       76.38 25.0%  $           57.29 N/A N/A
11241-212 Adjustable Floor Support Channel; 12"W x 8"H; Computer Beige EA B  $       76.77 25.0%  $           57.58 N/A N/A
11241-215 Adjustable Floor Support Channel; 15"W x 8"H; Computer Beige EA B  $       78.47 25.0%  $           58.85 N/A N/A
11241-218 Adjustable Floor Support Channel; 18"W x 8"H; Computer Beige EA B  $       80.19 25.0%  $           60.14 N/A N/A
11241-712 Adjustable Floor Support Channel; 12"W x 8"H; Black EA B  $       73.10 25.0%  $           54.83 N/A N/A
11241-715 Adjustable Floor Support Channel; 15"W x 8"H; Black EA B  $       74.75 25.0%  $           56.06 N/A N/A
11241-718 Adjustable Floor Support Channel; 18"W x 8"H; Black EA B  $       76.38 25.0%  $           57.29 N/A N/A
11241-E12 Adjustable Floor Support Channel; 12"W x 8"H; Glacier White EA B  $       80.43 25.0%  $           60.32 N/A N/A
11241-E15 Adjustable Floor Support Channel; 15"W x 8"H; Glacier White EA B  $       82.23 25.0%  $           61.67 N/A N/A
11241-E18 Adjustable Floor Support Channel; 18"W x 8"H; Glacier White EA B  $       84.01 25.0%  $           63.01 N/A N/A

11245-119 Adjustable Monitor Shelf; 19"W x 3.75"H x 18.1"D; Gray; Double; Non-
Vented EA B  $     228.74 25.0%  $         171.56 N/A N/A

11245-123 Adjustable Monitor Shelf; 23"W x 3.75"H x 18.1"D; Gray; Double; Non-
Vented EA B  $     259.57 25.0%  $         194.68 N/A N/A

11245-125 Adjustable Monitor Shelf; 25"W x 3.75"H x 18.1"D; Gray; Double; Non-
Vented EA B  $     299.88 25.0%  $         224.91 N/A N/A

11245-219 Adjustable Monitor Shelf; 19 IN W x 3.75 IN H x 18.1 IN D; Computer 
Beige; Double; Non-Vented EA B  $     228.74 25.0%  $         171.56 N/A N/A

11245-223 Adjustable Monitor Shelf; 23 IN W x 3.75 IN H x 18.1 IN D; Computer 
Beige; Double; Non-Vented EA B  $     259.57 25.0%  $         194.68 N/A N/A

11245-225 Adjustable Monitor Shelf; 25 IN W x 3.75 IN H x 18.1 IN D; Computer 
Beige; Double; Non-Vented EA B  $     299.88 25.0%  $         224.91 N/A N/A

11245-519 Adjustable Monitor Shelf; 19"W x 3.75"H x 18.1"D; Clear; Double; Non-
Vented EA B  $     217.87 25.0%  $         163.40 N/A N/A

11245-523 Adjustable Monitor Shelf; 23"W x 3.75"H x 18.1"D; Clear; Double; Non-
Vented EA B  $     247.21 25.0%  $         185.41 N/A N/A

11245-525 Adjustable Monitor Shelf; 25"W x 3.75"H x 18.1"D; Clear; Double; Non-
Vented EA B  $     285.58 25.0%  $         214.19 N/A N/A
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11245-719 Adjustable Monitor Shelf; 19"W x 3.75"H x 18.1"D; Black; Double; Non-
Vented EA B  $     217.87 25.0%  $         163.40 N/A N/A

11245-723 Adjustable Monitor Shelf; 23"W x 3.75"H x 18.1"D; Black; Double; Non-
Vented EA B  $     247.21 25.0%  $         185.41 N/A N/A

11245-725 Adjustable Monitor Shelf; 25"W x 3.75"H x 18.1"D; Black; Double; Non-
Vented EA B  $     285.58 25.0%  $         214.19 N/A N/A

11245-E19 Adjustable Monitor Shelf; 19 IN W x 3.75 IN H x 18.1 IN D; Glacier White; 
Double; Non-Vented EA B  $     239.67 25.0%  $         179.75 N/A N/A

11245-E23 Adjustable Monitor Shelf; 23 IN W x 3.75 IN H x 18.1 IN D; Glacier White; 
Double; Non-Vented EA B  $     271.93 25.0%  $         203.95 N/A N/A

11245-E25 Adjustable Monitor Shelf; 25 IN W x 3.75 IN H x 18.1 IN D; Glacier White; 
Double; Non-Vented EA B  $     314.14 25.0%  $         235.61 N/A N/A

11252-106 TELCO-Style Cable Runway; 6"W x 1.5"H x 9.71'L; Gray; Cable Capacity - 
474 EA B  $     111.69 25.0%  $           83.77 N/A N/A

11252-109 TELCO-Style Cable Runway; 9"W x 1.5"H x 9.71'L; Gray; Cable Capacity - 
474 EA B  $     124.25 25.0%  $           93.19 N/A N/A

11252-110 TELCO-Style Cable Runway; 10"W x 1.5"H x 9.71'L; Gray; Cable Capacity 
- 789 EA B  $     125.60 25.0%  $           94.20 N/A N/A

11252-112 TELCO-Style Cable Runway; 12"W x 1.5"H x 9.71'L; Gray; Cable Capacity 
- 947 EA B  $     127.72 25.0%  $           95.79 N/A N/A

11252-113 TELCO-Style Cable Runway; 12"W x 1.5"H x 4.46'L; Gray; Cable Capacity 
- 947 EA B  $       67.86 25.0%  $           50.90 N/A N/A

11252-115 TELCO-Style Cable Runway; 15"W x 1.5"H x 9.71'L; Gray; Cable Capacity 
- 1184 EA B  $     134.91 25.0%  $         101.18 N/A N/A

11252-118 TELCO-Style Cable Runway; 18"W x 1.5"H x 9.71'L; Gray; Cable Capacity 
- 1421 EA B  $     144.21 25.0%  $         108.16 N/A N/A

11252-120 TELCO-Style Cable Runway; 20"W x 1.5"H x 9.71'L; Gray; Cable Capacity 
- 1578 EA B  $     147.90 25.0%  $         110.93 N/A N/A

11252-206 TELCO-Style Cable Runway; 6"W x 1.5"H x 9.71 FT L; Computer Beige EA B  $     117.30 25.0%  $           87.98 N/A N/A
11252-209 TELCO-Style Cable Runway; 9"W x 1.5"H x 9.71 FT L; Computer Beige EA B  $     130.49 25.0%  $           97.87 N/A N/A
11252-210 TELCO-Style Cable Runway; 10"W x 1.5"H x 9.71 FT L; Computer Beige EA B  $     131.89 25.0%  $           98.92 N/A N/A
11252-212 TELCO-Style Cable Runway; 12"W x 1.5"H x 9.71 FT L; Computer Beige EA B  $     134.11 25.0%  $         100.58 N/A N/A
11252-213 TELCO-Style Cable Runway; 12"W x 1.5"H x 4.46 FT L; Computer Beige EA B  $       71.28 25.0%  $           53.46 N/A N/A
11252-215 TELCO-Style Cable Runway; 15"W x 1.5"H x 9.71 FT L; Computer Beige EA B  $     141.68 25.0%  $         106.26 N/A N/A
11252-218 TELCO-Style Cable Runway; 18"W x 1.5"H x 9.71 FT L; Computer Beige EA B  $     151.44 25.0%  $         113.58 N/A N/A
11252-220 TELCO-Style Cable Runway; 20"W x 1.5"H x 9.71 FT L; Computer Beige EA B  $     155.30 25.0%  $         116.48 N/A N/A

11252-706 TELCO-Style Cable Runway; 6"W x 1.5"H x 9.71'L; Black; Cable Capacity -
474 EA B  $     111.69 25.0%  $           83.77 N/A N/A

11252-709 TELCO-Style Cable Runway; 9"W x 1.5"H x 9.71'L; Black; Cable Capacity -
474 EA B  $     124.25 25.0%  $           93.19 N/A N/A

11252-710 TELCO-Style Cable Runway; 10"W x 1.5"H x 9.71'L; Black; Cable 
Capacity - 789 EA B  $     125.60 25.0%  $           94.20 N/A N/A

11252-712 TELCO-Style Cable Runway; 12"W x 1.5"H x 9.71'L; Black; Cable 
Capacity - 947 EA B  $     127.72 25.0%  $           95.79 N/A N/A
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11252-713 TELCO-Style Cable Runway; 12"W x 1.5"H x 4.46'L; Black; Cable 
Capacity - 947 EA B  $       67.86 25.0%  $           50.90 N/A N/A

11252-715 TELCO-Style Cable Runway; 15"W x 1.5"H x 9.71'L; Black; Cable 
Capacity - 1184 EA B  $     134.91 25.0%  $         101.18 N/A N/A

11252-718 TELCO-Style Cable Runway; 18"W x 1.5"H x 9.71'L; Black; Cable 
Capacity - 1421 EA B  $     144.21 25.0%  $         108.16 N/A N/A

11252-720 TELCO-Style Cable Runway; 20"W x 1.5"H x 9.71'L; Black; Cable 
Capacity - 1578 EA B  $     147.90 25.0%  $         110.93 N/A N/A

11252-E06 TELCO-Style Cable Runway; 6"W x 1.5"H x 9.71 FT L; Glacier White EA B  $     122.86 25.0%  $           92.15 N/A N/A
11252-E09 TELCO-Style Cable Runway; 9"W x 1.5"H x 9.71 FT L; Glacier White EA B  $     136.68 25.0%  $         102.51 N/A N/A
11252-E10 TELCO-Style Cable Runway; 10"W x 1.5"H x 9.71 FT L; Glacier White EA B  $     138.16 25.0%  $         103.62 N/A N/A
11252-E12 TELCO-Style Cable Runway; 12"W x 1.5"H x 9.71 FT L; Glacier White EA B  $     140.49 25.0%  $         105.37 N/A N/A
11252-E13 TELCO-Style Cable Runway; 12"W x 1.5"H x 4.46 FT L; Glacier White EA B  $       74.65 25.0%  $           55.99 N/A N/A
11252-E15 TELCO-Style Cable Runway; 15"W x 1.5"H x 9.71 FT L; Glacier White EA B  $     148.41 25.0%  $         111.31 N/A N/A
11252-E18 TELCO-Style Cable Runway; 18"W x 1.5"H x 9.71 FT L; Glacier White EA B  $     158.63 25.0%  $         118.97 N/A N/A
11252-E20 TELCO-Style Cable Runway; 20"W x 1.5"H x 9.71 FT L; Glacier White EA B  $     162.71 25.0%  $         122.03 N/A N/A
11268-001 L Bracket; 4.75"W x 4.24"H; Gold EA B  $       14.40 25.0%  $           10.80 N/A N/A
11270-101 SPRT BRKT,FIXED,RWAY,GY EA B  $       59.23 25.0%  $           44.42 N/A N/A
11270-201 SPRT BRKT,FIXED,RWAY,WH EA B  $       59.23 25.0%  $           44.42 N/A N/A
11270-701 SPRT BRKT,FIXED,RWAY,BK EA B  $       59.23 25.0%  $           44.42 N/A N/A

11275-006 U.L. Classified Cable Runway; 6"W x 1.5"H x 9.71'L; Gold; Cable Capacity 
- 474 EA B  $     124.30 25.0%  $           93.23 N/A N/A

11275-009 U.L. Classified Cable Runway; 9"W x 1.5"H x 9.71'L; Gold; Cable Capacity 
- 710 EA B  $     130.56 25.0%  $           97.92 N/A N/A

11275-012 U.L. Classified Cable Runway; 12"W x 1.5"H x 9.71'L; Gold; Cable 
Capacity - 947 EA B  $     130.24 25.0%  $           97.68 N/A N/A

11275-015 U.L. Classified Cable Runway; 15"W x 1.5"H x 9.71'L; Gold; Cable 
Capacity - 1184 EA B  $     143.92 25.0%  $         107.94 N/A N/A

11275-018 U.L. Classified Cable Runway; 18"W x 1.5"H x 9.71'L; Gold; Cable 
Capacity - 1421 EA B  $     151.13 25.0%  $         113.35 N/A N/A

11275-020 U.L. Classified Cable Runway; 20"W x 1.5"H x 9.71'L; Gold; Cable 
Capacity - 1578 EA B  $     158.64 25.0%  $         118.98 N/A N/A

11275-024 U.L. Classified Cable Runway; 24"W x 1.5"H x 9.71'L; Gold; Cable 
Capacity - 1894 EA B  $     166.57 25.0%  $         124.93 N/A N/A

11275-706 U.L. Classified Cable Runway; 6"W x 1.5"H x 9.71'L; Black; Cable 
Capacity - 474 EA B  $     124.30 25.0%  $           93.23 N/A N/A

11275-709 U.L. Classified Cable Runway; 9"W x 1.5"H x 9.71'L; Black; Cable 
Capacity - 710 EA B  $     130.56 25.0%  $           97.92 N/A N/A

11275-712 U.L. Classified Cable Runway; 12"W x 1.5"H x 9.71'L; Black; Cable 
Capacity - 947 EA B  $     130.24 25.0%  $           97.68 N/A N/A

11275-715 U.L. Classified Cable Runway; 15"W x 1.5"H x 9.71'L; Black; Cable 
Capacity - 1184 EA B  $     143.92 25.0%  $         107.94 N/A N/A
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11275-718 U.L. Classified Cable Runway; 18"W x 1.5"H x 9.71'L; Black; Cable 
Capacity - 1421 EA B  $     151.13 25.0%  $         113.35 N/A N/A

11275-720 U.L. Classified Cable Runway; 20"W x 1.5"H x 9.71'L; Black; Cable 
Capacity - 1578 EA B  $     158.64 25.0%  $         118.98 N/A N/A

11275-724 U.L. Classified Cable Runway; 24"W x 1.5"H x 9.71'L; Black; Cable 
Capacity - 1894 EA B  $     166.57 25.0%  $         124.93 N/A N/A

11293-119 16" Low Profile Shelf; 19"W x 3.47"H x 16"D; Gray; Double Sided; Non-
Vented EA B  $     120.14 25.0%  $           90.11 N/A N/A

11293-123 16" Low Profile Shelf; 23"W x 3.47"H x 16"D; Gray; Double Sided; Non-
Vented EA B  $     136.39 25.0%  $         102.29 N/A N/A

11293-125 16" Low Profile Shelf; 25"W x 3.47"H x 16"D; Gray; Double Sided; Non-
Vented EA B  $     157.57 25.0%  $         118.18 N/A N/A

11293-219 16 IN Low Profile Shelf; 19 IN W x 3.47 IN H x 16 IN D; Computer Beige; 
Double Sided; Non-Vented EA B  $     120.14 25.0%  $           90.11 N/A N/A

11293-223 16 IN Low Profile Shelf; 23 IN W x 3.47 IN H x 16 IN D; Computer Beige; 
Double Sided; Non-Vented EA B  $     136.39 25.0%  $         102.29 N/A N/A

11293-225 16 IN Low Profile Shelf; 25 IN W x 3.47 IN H x 16 IN D; Computer Beige; 
Double Sided; Non-Vented EA B  $     157.57 25.0%  $         118.18 N/A N/A

11293-519 16" Low Profile Shelf; 19"W x 3.47"H x 16"D; Clear; Double Sided; Non-
Vented EA B  $     114.41 25.0%  $           85.81 N/A N/A

11293-523 16" Low Profile Shelf; 23"W x 3.47"H x 16"D; Clear; Double Sided; Non-
Vented EA B  $     129.90 25.0%  $           97.43 N/A N/A

11293-525 16" Low Profile Shelf; 25"W x 3.47"H x 16"D; Clear; Double Sided; Non-
Vented EA B  $     150.06 25.0%  $         112.55 N/A N/A

11293-719 16" Low Profile Shelf; 19"W x 3.47"H x 16"D; Black; Double Sided; Non-
Vented EA B  $     114.41 25.0%  $           85.81 N/A N/A

11293-723 16" Low Profile Shelf; 23"W x 3.47"H x 16"D; Black; Double Sided; Non-
Vented EA B  $     129.90 25.0%  $           97.43 N/A N/A

11293-725 16" Low Profile Shelf; 25"W x 3.47"H x 16"D; Black; Double Sided; Non-
Vented EA B  $     150.06 25.0%  $         112.55 N/A N/A

11293-E19 16 IN Low Profile Shelf; 19 IN W x 3.47 IN H x 16 IN D; Glacier White; 
Double Sided; Non-Vented EA B  $     125.85 25.0%  $           94.39 N/A N/A

11293-E23 16 IN Low Profile Shelf; 23 IN W x 3.47 IN H x 16 IN D; Glacier White; 
Double Sided; Non-Vented EA B  $     142.89 25.0%  $         107.17 N/A N/A

11293-E25 16 IN Low Profile Shelf; 25 IN W x 3.47 IN H x 16 IN D; Glacier White; 
Double Sided; Non-Vented EA B  $     165.07 25.0%  $         123.80 N/A N/A

11294-119 19" Low Profile Shelf; 19"W x 3.47"H x 19"D; Gray; Double Sided; Non-
Vented EA B  $     130.37 25.0%  $           97.78 N/A N/A

11294-123 19" Low Profile Shelf; 23"W x 3.47"H x 19"D; Gray; Double Sided; Non-
Vented EA B  $     147.92 25.0%  $         110.94 N/A N/A

11294-125 19" Low Profile Shelf; 25"W x 3.47"H x 19"D; Gray; Double Sided; Non-
Vented EA B  $     170.90 25.0%  $         128.18 N/A N/A

11294-219 19 IN Low Profile Shelf; 19 IN W x 3.47 IN H x 19 IN D; Computer Beige; 
Double Sided; Non-Vented EA B  $     130.37 25.0%  $           97.78 N/A N/A
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11294-223 19 IN Low Profile Shelf; 23 IN W x 3.47 IN H x 19 IN D; Computer Beige; 
Double Sided; Non-Vented EA B  $     147.92 25.0%  $         110.94 N/A N/A

11294-225 19 IN Low Profile Shelf; 25 IN W x 3.47 IN H x 19 IN D; Computer Beige; 
Double Sided; Non-Vented EA B  $     170.90 25.0%  $         128.18 N/A N/A

11294-519 19" Low Profile Shelf; 19"W x 3.47"H x 19"D; Clear; Double Sided; Non-
Vented EA B  $     124.20 25.0%  $           93.15 N/A N/A

11294-523 19" Low Profile Shelf; 23"W x 3.47"H x 19"D; Clear; Double Sided; Non-
Vented EA B  $     140.86 25.0%  $         105.65 N/A N/A

11294-525 19" Low Profile Shelf; 25"W x 3.47"H x 19"D; Clear; Double Sided; Non-
Vented EA B  $     162.78 25.0%  $         122.09 N/A N/A

11294-719 19" Low Profile Shelf; 19"W x 3.47"H x 19"D; Black; Double Sided; Non-
Vented EA B  $     124.20 25.0%  $           93.15 N/A N/A

11294-723 19" Low Profile Shelf; 23"W x 3.47"H x 19"D; Black; Double Sided; Non-
Vented EA B  $     140.86 25.0%  $         105.65 N/A N/A

11294-725 19" Low Profile Shelf; 25"W x 3.47"H x 19"D; Black; Double Sided; Non-
Vented EA B  $     162.78 25.0%  $         122.09 N/A N/A

11294-E19 19 IN Low Profile Shelf; 19 IN W x 3.47 IN H x 19 IN D; Glacier White; 
Double Sided; Non-Vented EA B  $     136.61 25.0%  $         102.46 N/A N/A

11294-E23 19 IN Low Profile Shelf; 23 IN W x 3.47 IN H x 19 IN D; Glacier White; 
Double Sided; Non-Vented EA B  $     154.96 25.0%  $         116.22 N/A N/A

11294-E25 19 IN Low Profile Shelf; 25 IN W x 3.47 IN H x 19 IN D; Glacier White; 
Double Sided; Non-Vented EA B  $     179.04 25.0%  $         134.28 N/A N/A

11298-001 Heavy-Duty Junction-Splice Kit; 0.38"W x 1.5"H x 2"L; Gold EA B  $       16.30 25.0%  $           12.23 N/A N/A
11298-701 Heavy-Duty Junction-Splice Kit; 0.38"W x 1.5"H x 2"L; Black EA B  $       16.30 25.0%  $           12.23 N/A N/A
11299-001 Heavy-Duty Butt-Splice Kit; 1.5"H x 5"L; Gold EA B  $       32.13 25.0%  $           24.10 N/A N/A
11299-701 Heavy-Duty Butt-Splice Kit; 1.5"H x 5"L; Black EA B  $       32.13 25.0%  $           24.10 N/A N/A
11301-001 Butt-Splice Kit; 0.38"W x 1.5"H x 5"L; Gold EA B  $       10.83 25.0%  $             8.12 N/A N/A
11301-002 Butt-Splice Kit; 0.38"W x 2"H x 5"L; Gold EA B  $       12.72 25.0%  $             9.54 N/A N/A
11301-701 Butt-Splice Kit; 0.38"W x 1.5"H x 5"L; Black EA B  $       10.83 25.0%  $             8.12 N/A N/A
11301-702 Butt-Splice Kit; 0.38"W x 2"H x 5"L; Black EA B  $       12.72 25.0%  $             9.54 N/A N/A
11302-001 Junction-Splice Kit; 0.38"W x 1.5"H; Gold EA B  $       11.31 25.0%  $             8.48 N/A N/A
11302-002 Junction-Splice Kit; 0.38"W x 2"H; Gold EA B  $       14.13 25.0%  $           10.60 N/A N/A
11302-701 Junction-Splice Kit; 0.38"W x 1.5"H; Black EA B  $       11.31 25.0%  $             8.48 N/A N/A
11302-702 Junction-Splice Kit; 0.38"W x 2"H; Black EA B  $       14.13 25.0%  $           10.60 N/A N/A
11303-000 J-Bolt Kit 1/4-20; 1.75"L; Gold EA B  $         6.82 25.0%  $             5.12 N/A N/A
11304-000 J-Bolt Kit 5/16-18; 3.75"L; Gold EA B  $       11.14 25.0%  $             8.36 N/A N/A
11305-000 J-Bolt Kit 5/16-18; 3.75"L; Gold EA B  $       10.42 25.0%  $             7.82 N/A N/A
11306-001 J-Bolt Kit 5/16-18; 3.75"L; Gold EA B  $       14.84 25.0%  $           11.13 N/A N/A
11306-002 J-Bolt Kit 5/16-18; 3.75"L; Gold EA B  $       12.27 25.0%  $             9.20 N/A N/A
11307-000 Auxiliary Framing Channel Splice 3/8-16; 4"L; Gold EA B  $       15.01 25.0%  $           11.26 N/A N/A
11308-001 J-Bolt Kit, Cable Runway; 2.25"L; Gold EA B  $         4.83 25.0%  $             3.62 N/A N/A
11308-005 J-Bolt Kit, Cable Runway; Gold EA B  $       17.87 25.0%  $           13.40 N/A N/A
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11308-701 J-BOLT KT,RWAY-ANGLE,BK EA B  $         4.83 25.0%  $             3.62 N/A N/A
11308-705 J-BOLT KT,CBLRWAY,MEGA,BK EA B  $       17.87 25.0%  $           13.40 N/A N/A
11309-001 Cable Runway Foot Kit; 6"H; Gold EA B  $       33.81 25.0%  $           25.36 N/A N/A
11309-101 Cable Runway Foot Kit; 6"H; Gray EA B  $       35.96 25.0%  $           26.97 N/A N/A
11309-201 Cable Runway Foot Kit; 6"H; Computer Beige EA B  $       37.67 25.0%  $           28.25 N/A N/A
11309-701 Cable Runway Foot Kit; 6"H; Black EA B  $       35.96 25.0%  $           26.97 N/A N/A
11309-E01 Cable Runway Foot Kit; 6"H; Glacier White EA B  $       39.54 25.0%  $           29.66 N/A N/A
11310-001 Threaded Ceiling Kit 3/8-16; 72"L; Gold EA B  $       26.18 25.0%  $           19.64 N/A N/A
11310-003 Threaded Ceiling Kit 5/8-11; 72"L; Gold EA B  $       31.86 25.0%  $           23.90 N/A N/A
11310-093 Threaded Ceiling Kit, M10 x 2M EA B  $       26.18 25.0%  $           19.64 N/A N/A
11310-094 Threaded Ceiling Kit, M16 x 2M EA B  $       31.86 25.0%  $           23.90 N/A N/A
11312-106 Triangular Support Bracket; Gray EA B  $       63.72 25.0%  $           47.79 N/A N/A
11312-112 Triangular Support Bracket; Gray EA B  $       69.17 25.0%  $           51.88 N/A N/A
11312-118 Triangular Support Bracket; Gray EA B  $       75.07 25.0%  $           56.30 N/A N/A
11312-206 Triangular Support Bracket; Computer Beige EA B  $       66.91 25.0%  $           50.18 N/A N/A
11312-212 Triangular Support Bracket; Computer Beige EA B  $       72.62 25.0%  $           54.47 N/A N/A
11312-218 Triangular Support Bracket; Computer Beige EA B  $       78.81 25.0%  $           59.11 N/A N/A
11312-706 Triangular Support Bracket; Black EA B  $       63.72 25.0%  $           47.79 N/A N/A
11312-712 Triangular Support Bracket; Black EA B  $       69.17 25.0%  $           51.88 N/A N/A
11312-718 Triangular Support Bracket; Black EA B  $       75.07 25.0%  $           56.30 N/A N/A
11312-E06 Triangular Support Bracket; Glacier White EA B  $       70.09 25.0%  $           52.57 N/A N/A
11312-E12 Triangular Support Bracket; Glacier White EA B  $       76.08 25.0%  $           57.06 N/A N/A
11312-E18 Triangular Support Bracket; Glacier White EA B  $       82.57 25.0%  $           61.93 N/A N/A
11313-001 45 degree Runway-Splice Kit; 0.38"W x 1.5"H; Gold EA B  $       31.91 25.0%  $           23.93 N/A N/A
11313-701 45 degree Runway-Splice Kit; 0.38"W x 1.5"H; Black EA B  $       31.91 25.0%  $           23.93 N/A N/A
11314-001 90 degree Runway-Splice Kit; 0.38"W x 1.5"H; Gold EA B  $       35.65 25.0%  $           26.74 N/A N/A
11314-701 90 degree Runway-Splice Kit; 0.38"W x 1.5"H; Black EA B  $       35.65 25.0%  $           26.74 N/A N/A
11322-106 J-Hook Ceiling Cable Bracket; 6"H x 3"D; Gray EA B  $         7.84 25.0%  $             5.88 N/A N/A
11322-112 J-Hook Ceiling Cable Bracket; 12"H x 3"D; Gray EA B  $         8.94 25.0%  $             6.71 N/A N/A
11322-118 J-Hook Ceiling Cable Bracket; 18"H x 3"D; Gray EA B  $         9.42 25.0%  $             7.07 N/A N/A

11347-119 Universal Swing Gate Wall Rack; 19"W x 35" (890 mm)H x 12" (300 
mm)D; Gray EA B  $     409.41 25.0%  $         307.06 N/A N/A

11347-123 Universal Swing Gate Wall Rack; 23"W x 35" (890 mm)H x 12" (300 
mm)D; Gray EA B  $     446.59 25.0%  $         334.94 N/A N/A

11347-219 Universal Swing Gate Wall Rack; 19 IN W x 35 IN (890 mm)H x 12 IN 
(300 mm)D; Computer Beige EA B  $     409.41 25.0%  $         307.06 N/A N/A

11347-223 Universal Swing Gate Wall Rack; 23 IN W x 35 IN (890 mm)H x 12 IN 
(300 mm)D; Computer Beige EA B  $     446.59 25.0%  $         334.94 N/A N/A

11347-519 Universal Swing Gate Wall Rack; 19"W x 35" (890 mm)H x 12" (300 
mm)D; Clear EA B  $     390.81 25.0%  $         293.11 N/A N/A
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11347-523 Universal Swing Gate Wall Rack; 23"W x 35" (890 mm)H x 12" (300 
mm)D; Clear EA B  $     426.28 25.0%  $         319.71 N/A N/A

11347-719 Universal Swing Gate Wall Rack; 19"W x 35" (890 mm)H x 12" (300 
mm)D; Black EA B  $     390.81 25.0%  $         293.11 N/A N/A

11347-723 Universal Swing Gate Wall Rack; 23"W x 35" (890 mm)H x 12" (300 
mm)D; Black EA B  $     426.28 25.0%  $         319.71 N/A N/A

11347-E19 Universal Swing Gate Wall Rack; 19 IN W x 35 IN (890 mm)H x 12 IN 
(300 mm)D; Glacier White EA B  $     429.88 25.0%  $         322.41 N/A N/A

11347-E23 Universal Swing Gate Wall Rack; 23 IN W x 35 IN (890 mm)H x 12 IN 
(300 mm)D; Glacier White EA B  $     468.91 25.0%  $         351.68 N/A N/A

11348-119 Universal Swing Gate Wall Rack; 19"W x 35" (890 mm)H x 18" (460 
mm)D; Gray EA B  $     491.32 25.0%  $         368.49 N/A N/A

11348-123 Universal Swing Gate Wall Rack; 23"W x 35" (890 mm)H x 18" (460 
mm)D; Gray EA B  $     535.91 25.0%  $         401.93 N/A N/A

11348-219 Universal Swing Gate Wall Rack; 19 IN W x 35 IN (890 mm)H x 18 IN 
(460 mm)D; Computer Beige EA B  $     491.32 25.0%  $         368.49 N/A N/A

11348-223 Universal Swing Gate Wall Rack; 23 IN W x 35 IN (890 mm)H x 18 IN 
(460 mm)D; Computer Beige EA B  $     535.91 25.0%  $         401.93 N/A N/A

11348-519 Universal Swing Gate Wall Rack; 19"W x 35" (890 mm)H x 18" (460 
mm)D; Clear EA B  $     469.00 25.0%  $         351.75 N/A N/A

11348-523 Universal Swing Gate Wall Rack; 23"W x 35" (890 mm)H x 18" (460 
mm)D; Clear EA B  $     511.56 25.0%  $         383.67 N/A N/A

11348-719 Universal Swing Gate Wall Rack; 19"W x 35" (890 mm)H x 18" (460 
mm)D; Black EA B  $     469.00 25.0%  $         351.75 N/A N/A

11348-723 Universal Swing Gate Wall Rack; 23"W x 35" (890 mm)H x 18" (460 
mm)D; Black EA B  $     511.56 25.0%  $         383.67 N/A N/A

11348-E19 Universal Swing Gate Wall Rack; 19 IN W x 35 IN (890 mm)H x 18 IN 
(460 mm)D; Glacier White EA B  $     515.88 25.0%  $         386.91 N/A N/A

11348-E23 Universal Swing Gate Wall Rack; 23 IN W x 35 IN (890 mm)H x 18 IN 
(460 mm)D; Glacier White EA B  $     562.73 25.0%  $         422.05 N/A N/A

11349-119 Equipment Tie-Down Bracket; 19"W; Gray EA B  $       59.45 25.0%  $           44.59 N/A N/A
11349-123 Equipment Tie-Down Bracket; 23"W; Gray EA B  $       61.86 25.0%  $           46.40 N/A N/A
11349-125 Equipment Tie-Down Bracket; 25"W; Gray EA B  $       68.10 25.0%  $           51.08 N/A N/A
11349-219 Equipment Tie-Down Bracket; 19"W; White EA B  $       59.45 25.0%  $           44.59 N/A N/A
11349-223 Equipment Tie-Down Bracket; 23"W; White EA B  $       61.86 25.0%  $           46.40 N/A N/A
11349-225 Equipment Tie-Down Bracket; 25"W; White EA B  $       68.10 25.0%  $           51.08 N/A N/A
11349-519 Equipment Tie-Down Bracket; 19"W; Clear EA B  $       56.61 25.0%  $           42.46 N/A N/A
11349-523 Equipment Tie-Down Bracket; 23"W; Clear EA B  $       58.89 25.0%  $           44.17 N/A N/A
11349-525 Equipment Tie-Down Bracket; 25"W; Clear EA B  $       68.10 25.0%  $           51.08 N/A N/A
11349-719 Equipment Tie-Down Bracket; 19"W; Black EA B  $       56.61 25.0%  $           42.46 N/A N/A
11349-723 Equipment Tie-Down Bracket; 23"W; Black EA B  $       58.89 25.0%  $           44.17 N/A N/A
11349-725 Equipment Tie-Down Bracket; 25"W; Black EA B  $       68.10 25.0%  $           51.08 N/A N/A
11359-119 Double Sided Vented Low Profile Shelf; 19"W x 3.53"H x 20"D; Gray EA B  $     121.75 25.0%  $           91.31 N/A N/A
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11359-123 Double Sided Vented Low Profile Shelf; 23"W x 3.53"H x 20"D; Gray EA B  $     153.22 25.0%  $         114.92 N/A N/A
11359-125 Double Sided Vented Low Profile Shelf; 25"W x 3.53"H x 20"D; Gray EA B  $     196.61 25.0%  $         147.46 N/A N/A

11359-219 Double Sided Vented Low Profile Shelf; 19 IN W x 3.53 IN H x 20 IN D; 
Computer Beige EA B  $     121.75 25.0%  $           91.31 N/A N/A

11359-223 Double Sided Vented Low Profile Shelf; 23 IN W x 3.53 IN H x 20 IN D; 
Computer Beige EA B  $     153.22 25.0%  $         114.92 N/A N/A

11359-225 Double Sided Vented Low Profile Shelf; 25 IN W x 3.53 IN H x 20 IN D; 
Computer Beige EA B  $     196.61 25.0%  $         147.46 N/A N/A

11359-519 Double Sided Vented Low Profile Shelf; 19"W x 3.53"H x 20"D; Clear EA B  $     115.97 25.0%  $           86.98 N/A N/A
11359-523 Double Sided Vented Low Profile Shelf; 23"W x 3.53"H x 20"D; Clear EA B  $     145.89 25.0%  $         109.42 N/A N/A
11359-525 Double Sided Vented Low Profile Shelf; 25"W x 3.53"H x 20"D; Clear EA B  $     196.61 25.0%  $         147.46 N/A N/A
11359-719 Double Sided Vented Low Profile Shelf; 19"W x 3.53"H x 20"D; Black EA B  $     115.97 25.0%  $           86.98 N/A N/A
11359-723 Double Sided Vented Low Profile Shelf; 23"W x 3.53"H x 20"D; Black EA B  $     145.89 25.0%  $         109.42 N/A N/A
11359-725 Double Sided Vented Low Profile Shelf; 25"W x 3.53"H x 20"D; Black EA B  $     196.61 25.0%  $         147.46 N/A N/A

11359-E19 Double Sided Vented Low Profile Shelf; 19 IN W x 3.53 IN H x 20 IN D; 
Glacier White EA B  $     127.57 25.0%  $           95.68 N/A N/A

11359-E23 Double Sided Vented Low Profile Shelf; 23 IN W x 3.53 IN H x 20 IN D; 
Glacier White EA B  $     160.48 25.0%  $         120.36 N/A N/A

11359-E25 Double Sided Vented Low Profile Shelf; 25 IN W x 3.53 IN H x 20 IN D; 
Glacier White EA B  $     216.26 25.0%  $         162.20 N/A N/A

11374-100 Single-Sided Wide Vertical Cabling Section; 6"W x 5.5'H x 6.38"D; Gray EA B  $     401.83 25.0%  $         301.37 N/A N/A
11374-101 Single-Sided Wide Vertical Cabling Section; 6"W x 6'H x 6.38"D; Gray EA B  $     413.90 25.0%  $         310.43 N/A N/A
11374-102 Single-Sided Wide Vertical Cabling Section; 6"W x 6.5'H x 6.38"D; Gray EA B  $     426.29 25.0%  $         319.72 N/A N/A
11374-103 Single-Sided Wide Vertical Cabling Section; 6"W x 7'H x 6.38"D; Gray EA B  $     409.97 25.0%  $         307.48 N/A N/A
11374-105 Single-Sided Wide Vertical Cabling Section; 6"W x 7.5'H x 6.38"D; Gray EA B  $     451.89 25.0%  $         338.92 N/A N/A
11374-108 Single-Sided Wide Vertical Cabling Section; 6"W x 9'H x 6.38"D; Gray EA B  $     492.95 25.0%  $         369.71 N/A N/A
11374-115 Single-Sided Wide Vertical Cabling Section; 6"W x 8'H x 6.38"D; Gray EA B  $     465.02 25.0%  $         348.77 N/A N/A

11374-200 Single-Sided Wide Vertical Cabling Section; 6"W x 5.5'H x 6.38"D; 
Computer Beige EA B  $     401.83 25.0%  $         301.37 N/A N/A

11374-201 Single-Sided Wide Vertical Cabling Section; 6"W x 6'H x 6.38"D; 
Computer Beige EA B  $     413.90 25.0%  $         310.43 N/A N/A

11374-202 Single-Sided Wide Vertical Cabling Section; 6"W x 6.5'H x 6.38"D; 
Computer Beige EA B  $     426.29 25.0%  $         319.72 N/A N/A

11374-203 Single-Sided Wide Vertical Cabling Section; 6"W x 7'H x 6.38"D; 
Computer Beige EA B  $     409.97 25.0%  $         307.48 N/A N/A

11374-205 Single-Sided Wide Vertical Cabling Section; 6"W x 7.5'H x 6.38"D; 
Computer Beige EA B  $     451.89 25.0%  $         338.92 N/A N/A

11374-208 Single-Sided Wide Vertical Cabling Section; 6"W x 9'H x 6.38"D; 
Computer Beige EA B  $     492.95 25.0%  $         369.71 N/A N/A

11374-215 Single-Sided Wide Vertical Cabling Section; 6"W x 8'H x 6.38"D; 
Computer Beige EA B  $     465.02 25.0%  $         348.77 N/A N/A

11374-500 Single-Sided Wide Vertical Cabling Section; 6"W x 5.5'H x 6.38"D; Clear EA B  $     382.72 25.0%  $         287.04 N/A N/A
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11374-501 Single-Sided Wide Vertical Cabling Section; 6"W x 6'H x 6.38"D; Clear EA B  $     394.18 25.0%  $         295.64 N/A N/A
11374-502 Single-Sided Wide Vertical Cabling Section; 6"W x 6.5'H x 6.38"D; Clear EA B  $     406.01 25.0%  $         304.51 N/A N/A
11374-503 Single-Sided Wide Vertical Cabling Section; 6"W x 7'H x 6.38"D; Clear EA B  $     390.47 25.0%  $         292.85 N/A N/A
11374-505 Single-Sided Wide Vertical Cabling Section; 6"W x 7.5'H x 6.38"D; Clear EA B  $     430.36 25.0%  $         322.77 N/A N/A
11374-508 Single-Sided Wide Vertical Cabling Section; 6"W x 9'H x 6.38"D; Clear EA B  $     469.46 25.0%  $         352.10 N/A N/A
11374-515 Single-Sided Wide Vertical Cabling Section; 6"W x 8'H x 6.38"D; Clear EA B  $     442.90 25.0%  $         332.18 N/A N/A
11374-700 Single-Sided Wide Vertical Cabling Section; 6"W x 5.5'H x 6.38"D; Black EA B  $     382.72 25.0%  $         287.04 N/A N/A
11374-701 Single-Sided Wide Vertical Cabling Section; 6"W x 6'H x 6.38"D; Black EA B  $     394.18 25.0%  $         295.64 N/A N/A
11374-702 Single-Sided Wide Vertical Cabling Section; 6"W x 6.5'H x 6.38"D; Black EA B  $     406.01 25.0%  $         304.51 N/A N/A
11374-703 Single-Sided Wide Vertical Cabling Section; 6"W x 7'H x 6.38"D; Black EA B  $     390.47 25.0%  $         292.85 N/A N/A
11374-705 Single-Sided Wide Vertical Cabling Section; 6"W x 7.5'H x 6.38"D; Black EA B  $     430.36 25.0%  $         322.77 N/A N/A
11374-708 Single-Sided Wide Vertical Cabling Section; 6"W x 9'H x 6.38"D; Black EA B  $     469.46 25.0%  $         352.10 N/A N/A
11374-715 Single-Sided Wide Vertical Cabling Section; 6"W x 8'H x 6.38"D; Black EA B  $     442.90 25.0%  $         332.18 N/A N/A

11374-E00 Single-Sided Wide Vertical Cabling Section; 6 IN W x 5.5 FT H x 6.38 IN 
D; Glacier White EA B  $     420.99 25.0%  $         315.74 N/A N/A

11374-E01 Single-Sided Wide Vertical Cabling Section; 6 IN W x 6 FT H x 6.38 IN D; 
Glacier White EA B  $     433.60 25.0%  $         325.20 N/A N/A

11374-E02 Single-Sided Wide Vertical Cabling Section; 6 IN W x 6.5 FT H x 6.38 IN 
D; Glacier White EA B  $     446.61 25.0%  $         334.96 N/A N/A

11374-E03 Single-Sided Wide Vertical Cabling Section; 6 IN W x 7 FT H x 6.38 IN D; 
Glacier White EA B  $     429.52 25.0%  $         322.14 N/A N/A

11374-E05 Single-Sided Wide Vertical Cabling Section; 6 IN W x 7.5 FT H x 6.38 IN 
D; Glacier White EA B  $     473.40 25.0%  $         355.05 N/A N/A

11374-E08 Single-Sided Wide Vertical Cabling Section; 6 IN W x 9 FT H x 6.38 IN D; 
Glacier White EA B  $     516.41 25.0%  $         387.31 N/A N/A

11374-E15 Single-Sided Wide Vertical Cabling Section; 6 IN W x 8 FT H x 6.38 IN D; 
Glacier White EA B  $     487.19 25.0%  $         365.39 N/A N/A

11378-101 Single-Sided Wide Vertical Cabling Section Extensions; 6"W x 2'H x 
6.38"D; Gray EA B  $     176.51 25.0%  $         132.38 N/A N/A

11378-102 Single-Sided Narrow Vertical Cabling Section Extensions; 3.65"W x 2'H x 
6.38"D; Gray EA B  $     166.55 25.0%  $         124.91 N/A N/A

11378-201 Single-Sided Wide Vertical Cabling Section Extensions; 6"W x 2'H x 
6.38"D; Computer Beige EA B  $     176.51 25.0%  $         132.38 N/A N/A

11378-202 Single-Sided Narrow Vertical Cabling Section Extensions; 3.65"W x 2'H x 
6.38"D; Computer Beige EA B  $     166.55 25.0%  $         124.91 N/A N/A

11378-501 Single-Sided Wide Vertical Cabling Section Extensions; 6"W x 2'H x 
6.38"D; Clear EA B  $     168.11 25.0%  $         126.08 N/A N/A

11378-502 Single-Sided Narrow Vertical Cabling Section Extensions; 3.65"W x 2'H x 
6.38"D; Clear EA B  $     158.61 25.0%  $         118.96 N/A N/A

11378-701 Single-Sided Wide Vertical Cabling Section Extensions; 6"W x 2'H x 
6.38"D; Black EA B  $     168.11 25.0%  $         126.08 N/A N/A

11378-702 Single-Sided Narrow Vertical Cabling Section Extensions; 3.65"W x 2'H x 
6.38"D; Black EA B  $     158.61 25.0%  $         118.96 N/A N/A
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11378-E01 Single-Sided Wide Vertical Cabling Section Extensions; 6 IN W x 2 FT H x 
6.38 IN D; Glacier White EA B  $     184.93 25.0%  $         138.70 N/A N/A

11378-E02 Single-Sided Narrow Vertical Cabling Section Extensions; 3.65 IN W x 2 
FT H x 6.38 IN D; Glacier White EA B  $     174.47 25.0%  $         130.85 N/A N/A

11386-101 Base Angle; 19"W; Gray EA B  $     111.88 25.0%  $           83.91 N/A N/A
11386-201 Base Angle; 19"W; White EA B  $     111.88 25.0%  $           83.91 N/A N/A
11386-501 Base Angle; 19"W; Clear EA B  $     111.88 25.0%  $           83.91 N/A N/A
11386-701 Base Angle; 19"W; Black EA B  $     111.88 25.0%  $           83.91 N/A N/A
11387-101 Channel Standard; 1.27"W x 7'H x 3"D; Gray EA B  $     102.05 25.0%  $           76.54 N/A N/A
11387-201 Channel Standard; 1.27"W x 8'H x 4"D; White EA B  $     102.05 25.0%  $           76.54 N/A N/A
11387-501 Channel Standard; 1.27"W x 9'H x 5"D; Clear EA B  $     102.05 25.0%  $           76.54 N/A N/A
11387-701 Channel Standard; 1.27"W x 10'H x 6"D; Black EA B  $     102.05 25.0%  $           76.54 N/A N/A
11389-101 Top Angle; 19"W; Gray EA B  $       44.74 25.0%  $           33.56 N/A N/A
11389-201 Top Angle; 19"W; White EA B  $       44.74 25.0%  $           33.56 N/A N/A
11389-501 Top Angle; 19"W; Clear EA B  $       44.74 25.0%  $           33.56 N/A N/A
11389-701 Top Angle; 19"W; Black EA B  $       44.74 25.0%  $           33.56 N/A N/A
11392-102 Vista Standard Switchbox Kit; Gray EA B  $  1,319.90 25.0%  $         989.93 N/A N/A
11393-102 Vista Standard Switchbox Kit; Gray EA B  $  1,319.90 25.0%  $         989.93 N/A N/A
11393-202 Vista Standard Switchbox Kit; White EA B  $  1,319.90 25.0%  $         989.93 N/A N/A
11393-502 Vista Standard Switchbox Kit; Clear EA B  $  1,319.90 25.0%  $         989.93 N/A N/A
11393-702 Vista Standard Switchbox Kit; Black EA B  $  1,319.90 25.0%  $         989.93 N/A N/A
11394-102 Vista Standard Switchbox Kit; Gray EA B  $  1,267.72 25.0%  $         950.79 N/A N/A
11394-202 Vista Standard Switchbox Kit; Gray EA B  $  1,267.72 25.0%  $         950.79 N/A N/A
11394-502 Vista Standard Switchbox Kit; Gray EA B  $  1,267.72 25.0%  $         950.79 N/A N/A
11394-702 Vista Standard Switchbox Kit; Gray EA B  $  1,267.72 25.0%  $         950.79 N/A N/A
11406-001 Ceiling Support Bracket,3/8" or M10 EA B  $       11.02 25.0%  $             8.27 N/A N/A
11406-002 Ceiling Support Bracket,5/8" of M16 EA B  $       11.02 25.0%  $             8.27 N/A N/A
11408-001 For 3/8" or M10 Rod and 1-1/2 (38mm) Stringers EA B  $         6.78 25.0%  $             5.09 N/A N/A
11408-002 For 5/8" or M16 Rod and 1-1/2 (38mm) Stringers EA B  $       18.21 25.0%  $           13.66 N/A N/A
11408-003 Runway Support Brackets 5/8"; Gold EA B  $         7.07 25.0%  $             5.30 N/A N/A

11415-119 Sliding Equipment Shelf; 19"W x 7"H x 18"D; Gray; Double Sided; Non-
Vented EA B  $     419.71 25.0%  $         314.78 N/A N/A

11415-123 Sliding Equipment Shelf; 23"W x 7"H x 18"D; Gray; Double Sided; Non-
Vented EA B  $     476.31 25.0%  $         357.23 N/A N/A

11415-125 Sliding Equipment Shelf; 25"W x 7"H x 18"D; Gray; Double Sided; Non-
Vented EA B  $     524.13 25.0%  $         393.10 N/A N/A

11415-219 Sliding Equipment Shelf; 19 IN W x 7 IN H x 18 IN D; Computer Beige; 
Double Sided; Non-Vented EA B  $     419.71 25.0%  $         314.78 N/A N/A

11415-223 Sliding Equipment Shelf; 23 IN W x 7 IN H x 18 IN D; Computer Beige; 
Double Sided; Non-Vented EA B  $     476.31 25.0%  $         357.23 N/A N/A
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11415-225 Sliding Equipment Shelf; 25 IN W x 7 IN H x 18 IN D; Computer Beige; 
Double Sided; Non-Vented EA B  $     524.13 25.0%  $         393.10 N/A N/A

11415-519 Sliding Equipment Shelf; 19"W x 7"H x 18"D; Clear; Double Sided; Non-
Vented EA B  $     399.72 25.0%  $         299.79 N/A N/A

11415-523 Sliding Equipment Shelf; 23"W x 7"H x 18"D; Clear; Double Sided; Non-
Vented EA B  $     453.61 25.0%  $         340.21 N/A N/A

11415-525 Sliding Equipment Shelf; 25"W x 7"H x 18"D; Clear; Double Sided; Non-
Vented EA B  $     524.13 25.0%  $         393.10 N/A N/A

11415-719 Sliding Equipment Shelf; 19"W x 7"H x 18"D; Black; Double Sided; Non-
Vented EA B  $     399.72 25.0%  $         299.79 N/A N/A

11415-723 Sliding Equipment Shelf; 23"W x 7"H x 18"D; Black; Double Sided; Non-
Vented EA B  $     453.61 25.0%  $         340.21 N/A N/A

11415-725 Sliding Equipment Shelf; 25"W x 7"H x 18"D; Black; Double Sided; Non-
Vented EA B  $     524.13 25.0%  $         393.10 N/A N/A

11415-E19 Sliding Equipment Shelf; 19 IN W x 7 IN H x 18 IN D; Glacier White; 
Double Sided; Non-Vented EA B  $     439.69 25.0%  $         329.77 N/A N/A

11415-E23 Sliding Equipment Shelf; 23 IN W x 7 IN H x 18 IN D; Glacier White; 
Double Sided; Non-Vented EA B  $     498.97 25.0%  $         374.23 N/A N/A

11415-E25 Sliding Equipment Shelf; 25 IN W x 7 IN H x 18 IN D; Glacier White; 
Double Sided; Non-Vented EA B  $     576.54 25.0%  $         432.41 N/A N/A

11420-101 Wall Angle; 2"W x 2"H x 12"L; Gray EA B  $       11.25 25.0%  $             8.44 N/A N/A
11420-104 Wall Angle; 2"W x 2"H x 48"L; Gray EA B  $       33.01 25.0%  $           24.76 N/A N/A
11420-108 Wall Angle; 2"W x 2"H x 96"L; Gray EA B  $       51.02 25.0%  $           38.27 N/A N/A
11420-110 Wall Angle; 2"W x 2"H x 12"L; Gray EA B  $       69.85 25.0%  $           52.39 N/A N/A
11420-201 Wall Angle; 2"W x 2"H x 12"L; White EA B  $       11.85 25.0%  $             8.89 N/A N/A
11420-204 Wall Angle; 2"W x 2"H x 48"L; White EA B  $       34.65 25.0%  $           25.99 N/A N/A
11420-208 Wall Angle; 2"W x 2"H x 96"L; White EA B  $       53.58 25.0%  $           40.19 N/A N/A
11420-210 Wall Angle; 2"W x 2"H x 12"L; White EA B  $       73.37 25.0%  $           55.03 N/A N/A
11420-701 Wall Angle; 2"W x 2"H x 12"L; Black EA B  $       11.25 25.0%  $             8.44 N/A N/A
11420-704 Wall Angle; 2"W x 2"H x 48"L; Black EA B  $       33.01 25.0%  $           24.76 N/A N/A
11420-708 Wall Angle; 2"W x 2"H x 96"L; Black EA B  $       51.02 25.0%  $           38.27 N/A N/A
11420-710 Wall Angle; 2"W x 2"H x 12"L; Black EA B  $       69.85 25.0%  $           52.39 N/A N/A
11421-004 Wall Angle Support Kit 3/16"; 6"W x 2"H x 2"D; Gold EA B  $       24.34 25.0%  $           18.26 N/A N/A
11421-006 Wall Angle Support Kit 3/16"; 8"W x 2"H x 2"D; Gold EA B  $       26.04 25.0%  $           19.53 N/A N/A
11421-009 Wall Angle Support Kit 3/16"; 11"W x 2"H x 2"D; Gold EA B  $       27.86 25.0%  $           20.90 N/A N/A
11421-010 Wall Angle Support Kit 3/16" EA B  $       32.88 25.0%  $           24.66 N/A N/A
11421-012 Wall Angle Support Kit 3/16"; 14"W x 2"H x 2"D; Gold EA B  $       31.93 25.0%  $           23.95 N/A N/A
11421-015 Wall Angle Support Kit 3/16"; 17"W x 2"H x 2"D; Gold EA B  $       34.09 25.0%  $           25.57 N/A N/A
11421-018 Wall Angle Support Kit 3/16"; 20"W x 2"H x 2"D; Gold EA B  $       36.55 25.0%  $           27.41 N/A N/A
11421-020 Wall Angle Support Kit 3/16"; 22"W x 2"H x 2"D; Gold EA B  $       39.07 25.0%  $           29.30 N/A N/A
11421-024 Wall Angle Support Kit 3/16"; 26"W x 2"H x 2"D; Gold EA B  $       41.85 25.0%  $           31.39 N/A N/A
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11421-104 Wall Angle Support Kit 3/16"; 6"W x 2"H x 2"D; Gray EA B  $       21.17 25.0%  $           15.88 N/A N/A
11421-105 Wall Angle Support Kit 3/16" EA B  $       21.93 25.0%  $           16.45 N/A N/A
11421-106 Wall Angle Support Kit 3/16"; 8"W x 2"H x 2"D; Gray EA B  $       22.64 25.0%  $           16.98 N/A N/A
11421-109 Wall Angle Support Kit 3/16"; 11"W x 2"H x 2"D; Gray EA B  $       24.24 25.0%  $           18.18 N/A N/A
11421-110 Wall Angle Support Kit 3/16" EA B  $       25.25 25.0%  $           18.94 N/A N/A
11421-112 Wall Angle Support Kit 3/16"; 14"W x 2"H x 2"D; Gray EA B  $       27.78 25.0%  $           20.84 N/A N/A
11421-115 Wall Angle Support Kit 3/16"; 17"W x 2"H x 2"D; Gray EA B  $       29.67 25.0%  $           22.25 N/A N/A
11421-118 Wall Angle Support Kit 3/16"; 20"W x 2"H x 2"D; Gray EA B  $       31.77 25.0%  $           23.83 N/A N/A
11421-120 Wall Angle Support Kit 3/16"; 22"W x 2"H x 2"D; Gray EA B  $       33.97 25.0%  $           25.48 N/A N/A
11421-124 Wall Angle Support Kit 3/16"; 26"W x 2"H x 2"D; Gray EA B  $       36.38 25.0%  $           27.29 N/A N/A
11421-130 Wall Angle Support Kit 3/16" EA B  $       38.93 25.0%  $           29.20 N/A N/A
11421-204 Wall Angle Support Kit 3/16"; 6"W x 2"H x 2"D; Computer Beige EA B  $       22.22 25.0%  $           16.67 N/A N/A
11421-205 Wall Angle Support Kit 3/16"; Computer Beige EA B  $       23.02 25.0%  $           17.27 N/A N/A
11421-206 Wall Angle Support Kit 3/16"; 8"W x 2"H x 2"D; Computer Beige EA B  $       23.78 25.0%  $           17.84 N/A N/A
11421-209 Wall Angle Support Kit 3/16"; 11"W x 2"H x 2"D; Computer Beige EA B  $       25.47 25.0%  $           19.10 N/A N/A
11421-210 Wall Angle Support Kit 3/16"; Computer Beige EA B  $       26.52 25.0%  $           19.89 N/A N/A
11421-212 Wall Angle Support Kit 3/16"; 14"W x 2"H x 2"D; Computer Beige EA B  $       29.16 25.0%  $           21.87 N/A N/A
11421-215 Wall Angle Support Kit 3/16"; 17"W x 2"H x 2"D; Computer Beige EA B  $       31.14 25.0%  $           23.36 N/A N/A
11421-218 Wall Angle Support Kit 3/16"; 20"W x 2"H x 2"D; Computer Beige EA B  $       33.35 25.0%  $           25.01 N/A N/A
11421-220 Wall Angle Support Kit 3/16"; 22"W x 2"H x 2"D; Computer Beige EA B  $       35.67 25.0%  $           26.75 N/A N/A
11421-224 Wall Angle Support Kit 3/16"; 26"W x 2"H x 2"D; Computer Beige EA B  $       38.20 25.0%  $           28.65 N/A N/A
11421-230 Wall Angle Support Kit 3/16"; Computer Beige EA B  $       40.89 25.0%  $           30.67 N/A N/A
11421-704 Wall Angle Support Kit 3/16"; 6"W x 2"H x 2"D; Black EA B  $       21.17 25.0%  $           15.88 N/A N/A
11421-705 Wall Angle Support Kit 3/16" EA B  $       21.93 25.0%  $           16.45 N/A N/A
11421-706 Wall Angle Support Kit 3/16"; 8"W x 2"H x 2"D; Black EA B  $       22.64 25.0%  $           16.98 N/A N/A
11421-709 Wall Angle Support Kit 3/16"; 11"W x 2"H x 2"D; Black EA B  $       24.24 25.0%  $           18.18 N/A N/A
11421-710 Wall Angle Support Kit 3/16" EA B  $       25.25 25.0%  $           18.94 N/A N/A
11421-712 Wall Angle Support Kit 3/16"; 14"W x 2"H x 2"D; Black EA B  $       27.78 25.0%  $           20.84 N/A N/A
11421-715 Wall Angle Support Kit 3/16"; 17"W x 2"H x 2"D; Black EA B  $       29.67 25.0%  $           22.25 N/A N/A
11421-718 Wall Angle Support Kit 3/16"; 20"W x 2"H x 2"D; Black EA B  $       31.77 25.0%  $           23.83 N/A N/A
11421-720 Wall Angle Support Kit 3/16"; 22"W x 2"H x 2"D; Black EA B  $       33.97 25.0%  $           25.48 N/A N/A
11421-724 Wall Angle Support Kit 3/16"; 26"W x 2"H x 2"D; Black EA B  $       36.38 25.0%  $           27.29 N/A N/A
11421-730 Wall Angle Support Kit 3/16" EA B  $       38.93 25.0%  $           29.20 N/A N/A
11421-E04 Wall Angle Support Kit 3/16"; 6"W x 2"H x 2"D; Glacier White EA B  $       23.29 25.0%  $           17.47 N/A N/A
11421-E05 Wall Angle Support Kit 3/16"; Glacier White EA B  $       24.11 25.0%  $           18.08 N/A N/A
11421-E06 Wall Angle Support Kit 3/16"; 8"W x 2"H x 2"D; Glacier White EA B  $       24.91 25.0%  $           18.68 N/A N/A
11421-E09 Wall Angle Support Kit 3/16"; 11"W x 2"H x 2"D; Glacier White EA B  $       26.66 25.0%  $           20.00 N/A N/A
11421-E10 Wall Angle Support Kit 3/16"; Glacier White EA B  $       27.78 25.0%  $           20.84 N/A N/A
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11421-E12 Wall Angle Support Kit 3/16"; 14"W x 2"H x 2"D; Glacier White EA B  $       30.55 25.0%  $           22.91 N/A N/A
11421-E15 Wall Angle Support Kit 3/16"; 17"W x 2"H x 2"D; Glacier White EA B  $       32.62 25.0%  $           24.47 N/A N/A
11421-E18 Wall Angle Support Kit 3/16"; 20"W x 2"H x 2"D; Glacier White EA B  $       34.97 25.0%  $           26.23 N/A N/A
11421-E20 Wall Angle Support Kit 3/16"; 22"W x 2"H x 2"D; Glacier White EA B  $       37.37 25.0%  $           28.03 N/A N/A
11421-E24 Wall Angle Support Kit 3/16"; 26"W x 2"H x 2"D; Glacier White EA B  $       40.04 25.0%  $           30.03 N/A N/A
11421-E30 Wall Angle Support Kit 3/16"; Glacier White EA B  $       42.82 25.0%  $           32.12 N/A N/A
11423-101 Krone Block Mounting Brackets; 35"W x 24.25"H; Gray EA B  $     280.82 25.0%  $         210.62 N/A N/A
11423-201 Krone Block Mounting Brackets; 35 IN W x 24.25 IN H; Computer Beige EA B  $     280.82 25.0%  $         210.62 N/A N/A
11423-501 Krone Block Mounting Brackets; 35"W x 24.25"H; Clear EA B  $     268.07 25.0%  $         201.05 N/A N/A
11423-701 Krone Block Mounting Brackets; 35"W x 24.25"H; Black EA B  $     268.07 25.0%  $         201.05 N/A N/A
11423-E01 Krone Block Mounting Brackets; 35 IN W x 24.25 IN H; Glacier White EA B  $     294.88 25.0%  $         221.16 N/A N/A
11424-101 Protector Brackets; 35"W x 24.25"H; Gray EA B  $     293.61 25.0%  $         220.21 N/A N/A
11424-201 Protector Brackets; 35 IN W x 24.25 IN H; Computer Beige EA B  $     293.61 25.0%  $         220.21 N/A N/A
11424-501 Protector Brackets; 35"W x 24.25"H; Clear EA B  $     280.82 25.0%  $         210.62 N/A N/A
11424-701 Protector Brackets; 35"W x 24.25"H; Black EA B  $     280.82 25.0%  $         210.62 N/A N/A
11424-E01 Protector Brackets; 35 IN W x 24.25 IN H; Glacier White EA B  $     308.91 25.0%  $         231.68 N/A N/A
11430-001 J-Bolt 1/4-20; 1.75"L; Gold EA B  $         2.91 25.0%  $             2.18 N/A N/A
11430-002 J-Bolt 1/4-20; 2"L; Gold EA B  $         2.91 25.0%  $             2.18 N/A N/A
11430-701 J-BOLT,1-3/4",7/32,BK EA B  $         2.91 25.0%  $             2.18 N/A N/A
11430-702 J-BOLT,2",7/32,BK EA B  $         2.91 25.0%  $             2.18 N/A N/A
11431-001 J-Bolt 5/16-18; 2.25"L; Gold EA B  $         2.91 25.0%  $             2.18 N/A N/A
11431-002 J-Bolt 5/16-18; 2.75"L; Gold EA B  $         3.08 25.0%  $             2.31 N/A N/A
11431-003 J-Bolt 5/16-18; 3.25"L; Gold EA B  $         3.08 25.0%  $             2.31 N/A N/A
11431-004 J-Bolt 5/16-18; 3.75"L; Gold EA B  $         3.08 25.0%  $             2.31 N/A N/A
11431-005 J-Bolt 5/16-18; 3.75"L; Gold EA B  $         3.25 25.0%  $             2.44 N/A N/A
11431-006 J-Bolt 5/16-18; 6.5"L; Gold EA B  $         4.40 25.0%  $             3.30 N/A N/A
11431-007 J-BOLT,HOOK,3-1/4",5/16 EA B  $         4.40 25.0%  $             3.30 N/A N/A
11431-008 J-BOLT,HOOK,2",5/16 EA B  $         4.40 25.0%  $             3.30 N/A N/A
11431-701 J-BOLT,2-1/4",5/16,BK EA B  $         2.91 25.0%  $             2.18 N/A N/A
11431-702 J-BOLT,2-3/4",5/16,BK EA B  $         3.08 25.0%  $             2.31 N/A N/A
11431-703 J-BOLT,3-1/4",5/16,BK EA B  $         3.08 25.0%  $             2.31 N/A N/A
11431-704 J-BOLT,3-3/4",9/32,BK EA B  $         3.08 25.0%  $             2.31 N/A N/A
11431-705 J-BOLT,3-3/4",5/16,BK EA B  $         3.25 25.0%  $             2.44 N/A N/A
11431-706 J-BOLT,6-1/2",7/16,BK EA B  $         4.40 25.0%  $             3.30 N/A N/A
11433-003 Trim Head Bolts 3/8-16; 2.25"L; Gold EA B  $         3.52 25.0%  $             2.64 N/A N/A
11433-004 Trim Head Bolts 3/8-16; 2.75"L; Gold EA B  $         3.52 25.0%  $             2.64 N/A N/A
11435-119 Cable Reel, Wall-Mounted; 4"H x 6"D; Gray EA B  $       69.17 25.0%  $           51.88 N/A N/A
11435-219 Cable Reel, Wall-Mounted; 4"H x 6"D; White EA B  $       69.17 25.0%  $           51.88 N/A N/A
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11435-519 Cable Reel, Wall-Mounted; 4"H x 6"D; Clear EA B  $       69.17 25.0%  $           51.88 N/A N/A
11435-719 Cable Reel, Wall-Mounted; 4"H x 6"D; Black EA B  $       69.17 25.0%  $           51.88 N/A N/A
11437-003 REPL LATCH,CBL SECT,3.65" EA B  $         3.93 25.0%  $             2.95 N/A N/A
11437-006 REPL LATCH,CBL SECT,6" EA B  $         4.11 25.0%  $             3.08 N/A N/A
11440-001 Threaded Drop Rod; 72"L; Gold EA B  $       18.34 25.0%  $           13.76 N/A N/A
11440-002 Threaded Drop Rod; 72"L; Gold EA B  $       33.15 25.0%  $           24.86 N/A N/A
11440-003 Threaded Drop Rod; 144"L; Gold EA B  $       32.27 25.0%  $           24.20 N/A N/A
11440-004 Threaded Drop Rod; 144"L; Gold EA B  $       58.99 25.0%  $           44.24 N/A N/A
11440-005 Threaded Drop Rod; 96"L; Gold EA B  $       37.21 25.0%  $           27.91 N/A N/A
11440-006 Threaded Drop Rod; 48"L; Gold EA B  $       16.93 25.0%  $           12.70 N/A N/A
11440-007 Threaded Drop Rod; 6"L; Gold EA B  $         7.72 25.0%  $             5.79 N/A N/A
11440-008 Threaded Drop Rod; 8"L; Gold EA B  $         8.01 25.0%  $             6.01 N/A N/A
11440-009 Threaded Drop Rod; 5.5"L; Gold EA B  $         7.65 25.0%  $             5.74 N/A N/A
11440-012 Threaded Drop Rod; 12"L; Gold EA B  $         9.96 25.0%  $             7.47 N/A N/A
11440-024 Threaded Drop Rod; 24"L; Gold EA B  $       11.85 25.0%  $             8.89 N/A N/A
11440-036 Threaded Drop Rod; 36"L; Gold EA B  $       14.42 25.0%  $           10.82 N/A N/A
11440-091 Threaded Rod, M10 x 1.5mm dia, 1.0 meter long, gold chem film over zinc EA B  $       13.75 25.0%  $           10.31 N/A N/A
11440-092 Threaded Rod, M16 x 2.0mm dia, 1.0 meter long, gold chem film over zinc EA B  $       24.87 25.0%  $           18.65 N/A N/A
11440-093 Threaded Rod, M10 x 1.5mm dia, 2.0 meter long, gold chem film over zinc EA B  $       18.34 25.0%  $           13.76 N/A N/A
11440-094 Threaded Rod, M16 x 2.0mm dia, 2.0 meter long, gold chem film over zinc EA B  $       33.15 25.0%  $           24.86 N/A N/A
11440-095 Threaded Rod, M10 x 1.5mm dia, 3.0 meter long, gold chem film over zinc EA B  $       33.03 25.0%  $           24.77 N/A N/A
11440-096 Threaded Rod, M16 x 2.0mm dia, 3.0 meter long, gold chem film over zinc EA B  $       59.67 25.0%  $           44.75 N/A N/A
11448-101 Protector Brackets; 19"W x 24.25"H; Gray EA B  $     274.38 25.0%  $         205.79 N/A N/A
11448-201 Protector Brackets; 19 IN W x 24.25 IN H; Computer Beige EA B  $     274.38 25.0%  $         205.79 N/A N/A
11448-501 Protector Brackets; 19"W x 24.25"H; Clear EA B  $     261.31 25.0%  $         195.98 N/A N/A
11448-701 Protector Brackets; 19"W x 24.25"H; Black EA B  $     261.31 25.0%  $         195.98 N/A N/A
11448-E01 Protector Brackets; 19 IN W x 24.25 IN H; Glacier White EA B  $     287.44 25.0%  $         215.58 N/A N/A
11450-101 Auxiliary Framing Channel - Cable Runway; 1"W x 2"H x 10'L; Gray EA B  $       84.37 25.0%  $           63.28 N/A N/A
11450-201 Auxiliary Framing Channel; 1"W x 2"H x 10'L; White EA B  $       88.60 25.0%  $           66.45 N/A N/A
11450-701 Auxiliary Framing Channel; 1"W x 2"H x 10'L; Black EA B  $       84.37 25.0%  $           63.28 N/A N/A
11453-130 110D Block Mounting Panels; 23"W; Gray; No of Pairs: 3000 EA B  $     622.15 25.0%  $         466.61 N/A N/A
11453-160 110D Block Mounting Panels; 23"W; Gray; No of Pairs: 6000 EA B  $  1,244.28 25.0%  $         933.21 N/A N/A
11453-230 110D Block Mounting Panels; 23 IN W; Computer Beige; No of Pairs: 3000 EA B  $     622.15 25.0%  $         466.61 N/A N/A
11453-260 110D Block Mounting Panels; 23 IN W; Computer Beige; No of Pairs: 6000 EA B  $  1,244.28 25.0%  $         933.21 N/A N/A
11453-530 110D Block Mounting Panels; 23"W; Clear; No of Pairs: 3000 EA B  $     593.08 25.0%  $         444.81 N/A N/A
11453-560 110D Block Mounting Panels; 23"W; Clear; No of Pairs: 6000 EA B  $  1,186.12 25.0%  $         889.59 N/A N/A
11453-730 110D Block Mounting Panels; 23"W; Black; No of Pairs: 3000 EA B  $     593.08 25.0%  $         444.81 N/A N/A
11453-760 110D Block Mounting Panels; 23"W; Black; No of Pairs: 6000 EA B  $  1,186.12 25.0%  $         889.59 N/A N/A
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11455-104 CBL, ANGLE, WALL RACK, 1", GY EA B  $     104.21 25.0%  $           78.16 N/A N/A
11455-106 CBL, ANGLE, WALL RACK, 2", GY EA B  $     104.21 25.0%  $           78.16 N/A N/A
11455-109 CBL ANGLE,WALL RACK,3",GY EA B  $     104.21 25.0%  $           78.16 N/A N/A
11455-204 CBL ANGLE,WALL RACK,1",WH EA B  $     104.21 25.0%  $           78.16 N/A N/A
11455-206 CBL ANGLE,WALL RACK,2",WH EA B  $     104.21 25.0%  $           78.16 N/A N/A
11455-209 CBL ANGLE,WALL RACK,3",WH EA B  $     104.21 25.0%  $           78.16 N/A N/A
11455-504 CBL ANGLE,WALL RACK,1",CL EA B  $     104.21 25.0%  $           78.16 N/A N/A
11455-506 CBL ANGLE,WALL RACK,2",CL EA B  $     104.21 25.0%  $           78.16 N/A N/A
11455-509 CBL ANGLE,WALL RACK,3",CL EA B  $     104.21 25.0%  $           78.16 N/A N/A
11455-704 CBL ANGLE,WALL RACK,1",BK EA B  $     104.21 25.0%  $           78.16 N/A N/A
11455-706 CBL ANGLE,WALL RACK,2",BK EA B  $     104.21 25.0%  $           78.16 N/A N/A
11455-709 CBL ANGLE,WALL RACK,3",BK EA B  $     104.21 25.0%  $           78.16 N/A N/A
11469-130 BLOCK PANEL,23",3000PR,GY EA B  $     610.50 25.0%  $         457.88 N/A N/A
11475-112 Adjustable Guard Rails for Vertical Cabling Section EA B  $     140.27 25.0%  $         105.20 N/A N/A
11475-114 Adjustable Guard Rails for Vertical Cabling Section EA B  $     140.71 25.0%  $         105.53 N/A N/A
11475-116 Adjustable Guard Rails for Vertical Cabling Section EA B  $     141.15 25.0%  $         105.86 N/A N/A
11475-118 Adjustable Guard Rails for Vertical Cabling Section EA B  $     141.61 25.0%  $         106.21 N/A N/A
11475-120 Adjustable Guard Rails for Vertical Cabling Section EA B  $     142.05 25.0%  $         106.54 N/A N/A
11475-212 Adjustable Guard Rails for Vertical Cabling Section EA B  $     140.27 25.0%  $         105.20 N/A N/A
11475-214 Adjustable Guard Rails for Vertical Cabling Section EA B  $     140.71 25.0%  $         105.53 N/A N/A
11475-216 Adjustable Guard Rails for Vertical Cabling Section EA B  $     141.15 25.0%  $         105.86 N/A N/A
11475-218 Adjustable Guard Rails for Vertical Cabling Section EA B  $     141.61 25.0%  $         106.21 N/A N/A
11475-220 Adjustable Guard Rails for Vertical Cabling Section EA B  $     142.05 25.0%  $         106.54 N/A N/A
11475-512 Adjustable Guard Rails for Vertical Cabling Section EA B  $     133.59 25.0%  $         100.19 N/A N/A
11475-514 Adjustable Guard Rails for Vertical Cabling Section EA B  $     134.03 25.0%  $         100.52 N/A N/A
11475-516 Adjustable Guard Rails for Vertical Cabling Section EA B  $     134.42 25.0%  $         100.82 N/A N/A
11475-518 Adjustable Guard Rails for Vertical Cabling Section EA B  $     134.86 25.0%  $         101.15 N/A N/A
11475-520 Adjustable Guard Rails for Vertical Cabling Section EA B  $     135.30 25.0%  $         101.48 N/A N/A
11475-712 Adjustable Guard Rails for Vertical Cabling Section EA B  $     133.59 25.0%  $         100.19 N/A N/A
11475-714 Adjustable Guard Rails for Vertical Cabling Section EA B  $     134.03 25.0%  $         100.52 N/A N/A
11475-716 Adjustable Guard Rails for Vertical Cabling Section EA B  $     134.42 25.0%  $         100.82 N/A N/A
11475-718 Adjustable Guard Rails for Vertical Cabling Section EA B  $     134.86 25.0%  $         101.15 N/A N/A
11475-720 Adjustable Guard Rails for Vertical Cabling Section EA B  $     135.30 25.0%  $         101.48 N/A N/A
11483-115 110D Block Mounting Panels; 19"W; Gray; No of Pairs: 1500 EA B  $     398.31 25.0%  $         298.73 N/A N/A
11483-130 110D Block Mounting Panels; 19"W; Gray; No of Pairs: 3000 EA B  $     796.55 25.0%  $         597.41 N/A N/A
11483-215 110D Block Mounting Panels; 19 IN W; Computer Beige; No of Pairs: 1500 EA B  $     398.31 25.0%  $         298.73 N/A N/A
11483-230 110D Block Mounting Panels; 19 IN W; Computer Beige; No of Pairs: 3000 EA B  $     796.64 25.0%  $         597.48 N/A N/A
11483-515 110D Block Mounting Panels; 19"W; Clear; No of Pairs: 1500 EA B  $     379.71 25.0%  $         284.78 N/A N/A
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11483-530 110D Block Mounting Panels; 19"W; Clear; No of Pairs: 3000 EA B  $     759.41 25.0%  $         569.56 N/A N/A
11483-715 110D Block Mounting Panels; 19"W; Black; No of Pairs: 1500 EA B  $     379.71 25.0%  $         284.78 N/A N/A
11483-730 110D Block Mounting Panels; 19"W; Black; No of Pairs: 3000 EA B  $     759.41 25.0%  $         569.56 N/A N/A

11487-119 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray; 19"W x 9.54"H x 
2.6"D; Gray; Double; Non-Vented EA B  $     462.40 25.0%  $         346.80 N/A N/A

11487-123 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray; 23"W x 9.54"H x 
2.6"D; Gray; Double; Non-Vented EA B  $     524.76 25.0%  $         393.57 N/A N/A

11487-125 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray; 25"W x 9.54"H x 
2.6"D; Gray; Double; Non-Vented EA B  $     577.52 25.0%  $         433.14 N/A N/A

11487-219 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray; 19 IN W x 9.54 IN H 
x 2.6 IN D; Computer Beige; Double; Non-Vented EA B  $     462.40 25.0%  $         346.80 N/A N/A

11487-223 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray; 23 IN W x 9.54 IN H 
x 2.6 IN D; Computer Beige; Double; Non-Vented EA B  $     524.76 25.0%  $         393.57 N/A N/A

11487-225 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray; 25 IN W x 9.54 IN H 
x 2.6 IN D; Computer Beige; Double; Non-Vented EA B  $     577.52 25.0%  $         433.14 N/A N/A

11487-519 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray; 19"W x 9.54"H x 
2.6"D; Clear; Double; Non-Vented EA B  $     440.39 25.0%  $         330.29 N/A N/A

11487-523 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray; 23"W x 9.54"H x 
2.6"D; Clear; Double; Non-Vented EA B  $     499.75 25.0%  $         374.81 N/A N/A

11487-525 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray; 25"W x 9.54"H x 
2.6"D; Clear; Double; Non-Vented EA B  $     577.52 25.0%  $         433.14 N/A N/A

11487-719 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray; 19"W x 9.54"H x 
2.6"D; Black; Double; Non-Vented EA B  $     440.39 25.0%  $         330.29 N/A N/A

11487-723 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray; 23"W x 9.54"H x 
2.6"D; Black; Double; Non-Vented EA B  $     499.75 25.0%  $         374.81 N/A N/A

11487-725 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray; 25"W x 9.54"H x 
2.6"D; Black; Double; Non-Vented EA B  $     577.52 25.0%  $         433.14 N/A N/A

11487-E19 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray; 19 IN W x 9.54 IN H 
x 2.6 IN D; Glacier White; Double; Non-Vented EA B  $     484.42 25.0%  $         363.32 N/A N/A

11487-E23 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray; 23 IN W x 9.54 IN H 
x 2.6 IN D; Glacier White; Double; Non-Vented EA B  $     549.73 25.0%  $         412.30 N/A N/A

11487-E25 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray; 25 IN W x 9.54 IN H 
x 2.6 IN D; Glacier White; Double; Non-Vented EA B  $     635.29 25.0%  $         476.47 N/A N/A

11488-119 CPU/Monitor Shelf w/ Double Sliding Keyboard Trays; 19"W x 11.49"H x 
2.6"D; Gray; Double; Non-Vented EA B  $     518.79 25.0%  $         389.09 N/A N/A

11488-123 CPU/Monitor Shelf w/ Double Sliding Keyboard Trays; 23"W x 11.49"H x 
2.6"D; Gray; Double; Non-Vented EA B  $     566.51 25.0%  $         424.88 N/A N/A

11488-125 CPU/Monitor Shelf w/ Double Sliding Keyboard Trays; 25"W x 11.49"H x 
2.6"D; Gray; Double; Non-Vented EA B  $     388.72 25.0%  $         291.54 N/A N/A

11488-219 CPU/Monitor Shelf w/ Double Sliding Keyboard Trays; 19 IN W x 11.49 IN 
H x 2.6 IN D; Computer Beige; Double; Non-Vented EA B  $     518.79 25.0%  $         389.09 N/A N/A

11488-223 CPU/Monitor Shelf w/ Double Sliding Keyboard Trays; 23 IN W x 11.49 IN 
H x 2.6 IN D; Computer Beige; Double; Non-Vented EA B  $     566.51 25.0%  $         424.88 N/A N/A

11488-225 CPU/Monitor Shelf w/ Double Sliding Keyboard Trays; 25 IN W x 11.49 IN 
H x 2.6 IN D; Computer Beige; Double; Non-Vented EA B  $     623.49 25.0%  $         467.62 N/A N/A
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11488-519 CPU/Monitor Shelf w/ Double Sliding Keyboard Trays; 19"W x 11.49"H x 
2.6"D; Clear; Double; Non-Vented EA B  $     494.05 25.0%  $         370.54 N/A N/A

11488-523 CPU/Monitor Shelf w/ Double Sliding Keyboard Trays; 23"W x 11.49"H x 
2.6"D; Clear; Double; Non-Vented EA B  $     539.53 25.0%  $         404.65 N/A N/A

11488-525 CPU/Monitor Shelf w/ Double Sliding Keyboard Trays; 25"W x 11.49"H x 
2.6"D; Clear; Double; Non-Vented EA B  $     623.49 25.0%  $         467.62 N/A N/A

11488-719 CPU/Monitor Shelf w/ Double Sliding Keyboard Trays; 19"W x 11.49"H x 
2.6"D; Black; Double; Non-Vented EA B  $     494.05 25.0%  $         370.54 N/A N/A

11488-723 CPU/Monitor Shelf w/ Double Sliding Keyboard Trays; 23"W x 11.49"H x 
2.6"D; Black; Double; Non-Vented EA B  $     539.53 25.0%  $         404.65 N/A N/A

11488-725 CPU/Monitor Shelf w/ Double Sliding Keyboard Trays; 25"W x 11.49"H x 
2.6"D; Black; Double; Non-Vented EA B  $     623.49 25.0%  $         467.62 N/A N/A

11488-E19 CPU/Monitor Shelf w/ Double Sliding Keyboard Trays; 19 IN W x 11.49 IN 
H x 2.6 IN D; Glacier White; Double; Non-Vented EA B  $     543.47 25.0%  $         407.60 N/A N/A

11488-E23 CPU/Monitor Shelf w/ Double Sliding Keyboard Trays; 23 IN W x 11.49 IN 
H x 2.6 IN D; Glacier White; Double; Non-Vented EA B  $     593.49 25.0%  $         445.12 N/A N/A

11488-E25 CPU/Monitor Shelf w/ Double Sliding Keyboard Trays; 25 IN W x 11.49 IN 
H x 2.6 IN D; Glacier White; Double; Non-Vented EA B  $     685.85 25.0%  $         514.39 N/A N/A

11490-007 PACKAGED HARDWARE EA B  $       27.37 25.0%  $           20.53 N/A N/A
11503-123 SHLF,FORM FEED PTR,23",GY EA B  $     766.90 25.0%  $         575.18 N/A N/A
11503-125 SHLF,FORM FEED PTR,25",GY EA B  $     797.62 25.0%  $         598.22 N/A N/A
11503-223 Form Feed Shelf, 23 IN W; Computer Beige EA B  $     766.90 25.0%  $         575.18 N/A N/A
11503-225 Form Feed Shelf, 25 IN W; Computer Beige EA B  $     797.62 25.0%  $         598.22 N/A N/A
11503-523 SHLF,FORM FEED PTR,23",CL EA B  $     766.90 25.0%  $         575.18 N/A N/A
11503-525 SHLF,FORM FEED PTR,25",CL EA B  $     797.62 25.0%  $         598.22 N/A N/A
11503-723 SHLF,FORM FEED PTR,23",BK EA B  $     766.90 25.0%  $         575.18 N/A N/A
11503-725 SHLF,FORM FEED PTR,25",BK EA B  $     797.62 25.0%  $         598.22 N/A N/A
11503-E23 Form Feed Shelf, 23 IN W; Glacier White EA B  $     843.59 25.0%  $         632.69 N/A N/A
11503-E25 Form Feed Shelf, 25 IN W; Glacier White EA B  $     877.37 25.0%  $         658.03 N/A N/A
11520-001 Panel Hinges; 1.75"H; Black EA B  $       40.15 25.0%  $           30.11 N/A N/A
11521-104 Hinged Panel Mounting Bracket; 19"W x 3.5"H x 4"D; Gray EA B  $       60.74 25.0%  $           45.56 N/A N/A
11521-108 Hinged Panel Mounting Bracket; 19"W x 3.5"H x 8"D; Gray EA B  $       64.07 25.0%  $           48.05 N/A N/A

11521-204 Hinged Panel Mounting Bracket; 19 IN W x 3.5 IN H x 4 IN D; Computer 
Beige EA B  $       60.74 25.0%  $           45.56 N/A N/A

11521-208 Hinged Panel Mounting Bracket; 19 IN W x 3.5 IN H x 8 IN D; Computer 
Beige EA B  $       64.07 25.0%  $           48.05 N/A N/A

11521-504 Hinged Panel Mounting Bracket; 19"W x 3.5"H x 4"D; Clear EA B  $       57.85 25.0%  $           43.39 N/A N/A
11521-508 Hinged Panel Mounting Bracket; 19"W x 3.5"H x 8"D; Clear EA B  $       61.01 25.0%  $           45.76 N/A N/A
11521-704 Hinged Panel Mounting Bracket; 19"W x 3.5"H x 4"D; Black EA B  $       57.85 25.0%  $           43.39 N/A N/A
11521-708 Hinged Panel Mounting Bracket; 19"W x 3.5"H x 8"D; Black EA B  $       61.01 25.0%  $           45.76 N/A N/A
11521-E04 Hinged Panel Mounting Bracket; 19 IN W x 3.5 IN H x 4 IN D; Glacier 

White EA B  $       63.63 25.0%  $           47.72 N/A N/A
11521-E08 Hinged Panel Mounting Bracket; 19 IN W x 3.5 IN H x 8 IN D; Glacier 

White EA B  $       67.10 25.0%  $           50.33 N/A N/A
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11522-104 Hinged Panel Mounting Bracket; 19"W x 5.25"H x 4"D; Gray EA B  $       82.14 25.0%  $           61.61 N/A N/A
11522-108 Hinged Panel Mounting Bracket; 19"W x 5.25"H x 8"D; Gray EA B  $       85.44 25.0%  $           64.08 N/A N/A

11522-204 Hinged Panel Mounting Bracket; 19 IN W x 5.25 IN H x 4 IN D; Computer 
Beige EA B  $       82.14 25.0%  $           61.61 N/A N/A

11522-208 Hinged Panel Mounting Bracket; 19 IN W x 5.25 IN H x 8 IN D; Computer 
Beige EA B  $       85.44 25.0%  $           64.08 N/A N/A

11522-504 Hinged Panel Mounting Bracket; 19"W x 5.25"H x 4"D; Clear EA B  $       78.23 25.0%  $           58.67 N/A N/A
11522-508 Hinged Panel Mounting Bracket; 19"W x 5.25"H x 8"D; Clear EA B  $       81.36 25.0%  $           61.02 N/A N/A
11522-704 Hinged Panel Mounting Bracket; 19"W x 5.25"H x 4"D; Black EA B  $       78.23 25.0%  $           58.67 N/A N/A
11522-708 Hinged Panel Mounting Bracket; 19"W x 5.25"H x 8"D; Black EA B  $       81.36 25.0%  $           61.02 N/A N/A

11522-E04 Hinged Panel Mounting Bracket; 19 IN W x 5.25 IN H x 4 IN D; Glacier 
White EA B  $       86.05 25.0%  $           64.54 N/A N/A

11522-E08 Hinged Panel Mounting Bracket; 19 IN W x 5.25 IN H x 8 IN D; Glacier 
White EA B  $       89.51 25.0%  $           67.13 N/A N/A

11523-104 Hinged Panel Mounting Bracket; 19"W x 7"H x 4"D; Gray EA B  $     103.51 25.0%  $           77.63 N/A N/A
11523-108 Hinged Panel Mounting Bracket; 19"W x 7"H x 8"D; Gray EA B  $     106.86 25.0%  $           80.15 N/A N/A
11523-204 Hinged Panel Mounting Bracket; 19 IN W x 7 IN H x 4 IN D; Computer 

Beige EA B  $     103.51 25.0%  $           77.63 N/A N/A
11523-208 Hinged Panel Mounting Bracket; 19 IN W x 7 IN H x 8 IN D; Computer 

Beige EA B  $     106.86 25.0%  $           80.15 N/A N/A
11523-504 Hinged Panel Mounting Bracket; 19"W x 7"H x 4"D; Clear EA B  $       98.60 25.0%  $           73.95 N/A N/A
11523-508 Hinged Panel Mounting Bracket; 19"W x 7"H x 8"D; Clear EA B  $     101.76 25.0%  $           76.32 N/A N/A
11523-704 Hinged Panel Mounting Bracket; 19"W x 7"H x 4"D; Black EA B  $       98.60 25.0%  $           73.95 N/A N/A
11523-708 Hinged Panel Mounting Bracket; 19"W x 7"H x 8"D; Black EA B  $     101.76 25.0%  $           76.32 N/A N/A
11523-E04 Hinged Panel Mounting Bracket; 19 IN W x 7 IN H x 4 IN D; Glacier White EA B  $     108.46 25.0%  $           81.35 N/A N/A
11523-E08 Hinged Panel Mounting Bracket; 19 IN W x 7 IN H x 8 IN D; Glacier White EA B  $     111.95 25.0%  $           83.96 N/A N/A
11524-104 Hinged Panel Mounting Bracket; 19"W x 8.75"H x 4"D; Gray EA B  $     124.93 25.0%  $           93.70 N/A N/A
11524-108 Hinged Panel Mounting Bracket; 19"W x 8.75"H x 8"D; Gray EA B  $     128.20 25.0%  $           96.15 N/A N/A

11524-204 Hinged Panel Mounting Bracket; 19 IN W x 8.75 IN H x 4 IN D; Computer 
Beige EA B  $     124.93 25.0%  $           93.70 N/A N/A

11524-208 Hinged Panel Mounting Bracket; 19 IN W x 8.75 IN H x 8 IN D; Computer 
Beige EA B  $     128.20 25.0%  $           96.15 N/A N/A

11524-504 Hinged Panel Mounting Bracket; 19"W x 8.75"H x 4"D; Clear EA B  $     118.98 25.0%  $           89.24 N/A N/A
11524-508 Hinged Panel Mounting Bracket; 19"W x 8.75"H x 8"D; Clear EA B  $     122.09 25.0%  $           91.57 N/A N/A
11524-704 Hinged Panel Mounting Bracket; 19"W x 8.75"H x 4"D; Black EA B  $     118.98 25.0%  $           89.24 N/A N/A
11524-708 Hinged Panel Mounting Bracket; 19"W x 8.75"H x 8"D; Black EA B  $     122.09 25.0%  $           91.57 N/A N/A

11524-E04 Hinged Panel Mounting Bracket; 19 IN W x 8.75 IN H x 4 IN D; Glacier 
White EA B  $     130.88 25.0%  $           98.16 N/A N/A

11524-E08 Hinged Panel Mounting Bracket; 19 IN W x 8.75 IN H x 8 IN D; Glacier 
White EA B  $     134.30 25.0%  $         100.73 N/A N/A

11525-104 Hinged Panel Mounting Bracket; 19"W x 1.5"H x 4"D; Gray EA B  $     146.32 25.0%  $         109.74 N/A N/A
11525-108 Hinged Panel Mounting Bracket; 19"W x 1.5"H x 8"D; Gray EA B  $     149.58 25.0%  $         112.19 N/A N/A
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11525-204 Hinged Panel Mounting Bracket; 19 IN W x 1.5 IN H x 4 IN D; Computer 
Beige EA B  $     146.32 25.0%  $         109.74 N/A N/A

11525-208 Hinged Panel Mounting Bracket; 19 IN W x 1.5 IN H x 8 IN D; Computer 
Beige EA B  $     149.58 25.0%  $         112.19 N/A N/A

11525-504 Hinged Panel Mounting Bracket; 19"W x 1.5"H x 4"D; Clear EA B  $     139.37 25.0%  $         104.53 N/A N/A
11525-508 Hinged Panel Mounting Bracket; 19"W x 1.5"H x 8"D; Clear EA B  $     142.48 25.0%  $         106.86 N/A N/A
11525-704 Hinged Panel Mounting Bracket; 19"W x 1.5"H x 4"D; Black EA B  $     139.37 25.0%  $         104.53 N/A N/A
11525-708 Hinged Panel Mounting Bracket; 19"W x 1.5"H x 8"D; Black EA B  $     142.48 25.0%  $         106.86 N/A N/A
11525-E04 Hinged Panel Mounting Bracket; 19 IN W x 1.5 IN H x 4 IN D; Glacier 

White EA B  $     153.31 25.0%  $         114.98 N/A N/A
11525-E08 Hinged Panel Mounting Bracket; 19 IN W x 1.5 IN H x 8 IN D; Glacier 

White EA B  $     156.72 25.0%  $         117.54 N/A N/A
11546-101 Sliding Keyboard Tray; 19"W x 3.3"H; Gray; Single Sided EA B  $     318.75 25.0%  $         239.06 N/A N/A
11546-201 Sliding Keyboard Tray; 19 IN W x 3.3 IN H; Computer Beige; Single Sided EA B  $     318.75 25.0%  $         239.06 N/A N/A
11546-501 Sliding Keyboard Tray; 19"W x 3.3"H; Clear; Single Sided EA B  $     303.59 25.0%  $         227.69 N/A N/A
11546-701 Sliding Keyboard Tray; 19"W x 3.3"H; Black; Single Sided EA B  $     303.59 25.0%  $         227.69 N/A N/A
11546-E01 Sliding Keyboard Tray; 19 IN W x 3.3 IN H; Glacier White; Single Sided EA B  $     333.95 25.0%  $         250.46 N/A N/A
11554-101 Rack Standard Rollers; 2"H x 20"D; Gray EA B  $     310.85 25.0%  $         233.14 N/A N/A
11554-103 Rack Standard Rollers; 2"H x 23"D; Gray EA B  $     323.27 25.0%  $         242.45 N/A N/A
11554-201 Rack Standard Rollers; 2"H x 20"D; White EA B  $     310.85 25.0%  $         233.14 N/A N/A
11554-203 Rack Standard Rollers; 2"H x 23"D; White EA B  $     323.27 25.0%  $         242.45 N/A N/A
11554-501 Rack Standard Rollers; 2"H x 20"D; Clear EA B  $     296.02 25.0%  $         222.02 N/A N/A
11554-503 Rack Standard Rollers; 2"H x 23"D; Clear EA B  $     307.85 25.0%  $         230.89 N/A N/A
11554-701 Rack Standard Rollers; 2"H x 20"D; Black EA B  $     296.02 25.0%  $         222.02 N/A N/A
11554-703 Rack Standard Rollers; 2"H x 23"D; Black EA B  $     307.94 25.0%  $         230.96 N/A N/A

11558-206 Single Rack Enclosure; 19"W x 6"H; Computer Beige; Top Panel; End 
Panel; Front: Metal Door; Rear: Metal Door EA B  $  3,084.72 25.0%  $      2,313.54 N/A N/A

11558-207 Single Rack Enclosure; 19 IN W x 7 IN H; Computer Beige; Top Panel; 
End Panel; Front: Metal Door; Rear: Metal Door EA B  $  3,279.20 25.0%  $      2,459.40 N/A N/A

11558-296 Single Rack Enclosure; 19"W x 6"H; White; Top Panel; Without Sides; 
Front: Metal Door; Rear: Metal Door EA B  $  2,876.28 25.0%  $      2,157.21 N/A N/A

11558-297 Single Rack Enclosure; 19"W x 7"H; White; Top Panel; Without Sides; 
Front: Metal Door; Rear: Metal Door EA B  $  3,059.68 25.0%  $      2,294.76 N/A N/A

11558-706 Single Rack Enclosure; 19"W x 6"H; Black; Top Panel; End Panel; Front: 
Metal Door; Rear: Metal Door EA B  $  2,937.80 25.0%  $      2,203.35 N/A N/A

11558-707 Single Rack Enclosure; 19"W x 7"H; Black; Top Panel; End Panel; Front: 
Metal Door; Rear: Metal Door EA B  $  2,945.76 25.0%  $      2,209.32 N/A N/A

11558-796 Single Rack Enclosure; 19"W x 6"H; Black; Top Panel; Without Sides; 
Front: Metal Door; Rear: Metal Door EA B  $  2,739.30 25.0%  $      2,054.48 N/A N/A

11558-797 Single Rack Enclosure; 19"W x 7"H; Black; Top Panel; Without Sides; 
Front: Metal Door; Rear: Metal Door EA B  $  2,913.97 25.0%  $      2,185.48 N/A N/A

11558-E06 Single Rack Enclosure; 19 IN W x 6 IN H; Glacier White; Top Panel; End 
Panel; Front: Metal Door; Rear: Metal Door EA B  $  3,231.60 25.0%  $      2,423.70 N/A N/A
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11558-E07 Single Rack Enclosure; 19 IN W x 7 IN H; Glacier White; Top Panel; End 
Panel; Front: Metal Door; Rear: Metal Door EA B  $  3,240.34 25.0%  $      2,430.26 N/A N/A

11558-E97 Single Rack Enclosure; 19 IN W x 7 IN H; Glacier White; Top Panel; 
Without Sides; Front: Metal Door; Rear: Metal Door EA B  $  3,205.35 25.0%  $      2,404.01 N/A N/A

11563-101 Large Horizontal Cable Ring; 6"W x 2.85"H; Gray EA B  $       17.49 25.0%  $           13.12 N/A N/A
11563-150 Large Horizontal Cable Ring; 6"W x 2.85"H; Gray; Box of 50 EA B  $     788.95 25.0%  $         591.71 N/A N/A
11563-201 Large Horizontal Cable Ring; 6"W x 2.85"H; Computer Beige EA B  $       17.49 25.0%  $           13.12 N/A N/A
11563-250 Large Horizontal Cable Ring; 6"W x 2.85"H; Computer Beige; Box of 50 EA B  $     788.95 25.0%  $         591.71 N/A N/A
11563-501 Large Horizontal Cable Ring; 6"W x 2.85"H; Clear EA B  $       16.69 25.0%  $           12.52 N/A N/A
11563-550 Large Horizontal Cable Ring; 6"W x 2.85"H; Clear; Box of 50 EA B  $     751.37 25.0%  $         563.53 N/A N/A
11563-701 Large Horizontal Cable Ring; 6"W x 2.85"H; Black EA B  $       16.69 25.0%  $           12.52 N/A N/A
11563-750 Large Horizontal Cable Ring; 6"W x 2.85"H; Black; Box of 50 EA B  $     751.37 25.0%  $         563.53 N/A N/A
11563-E01 Large Horizontal Cable Ring; 6 IN W x 2.85 IN H; Glacier White EA B  $       18.36 25.0%  $           13.77 N/A N/A
11563-E50 Large Horizontal Cable Ring; 6 IN W x 2.85 IN H; Glacier White; Box of 

50 EA B  $     826.51 25.0%  $         619.88 N/A N/A
11564-119 Large Horizontal Ring Panel; 19"W x 3.47"H; Gray EA B  $     144.67 25.0%  $         108.50 N/A N/A
11564-123 Large Horizontal Ring Panel; 23"W x 3.47"H; Gray EA B  $     167.82 25.0%  $         125.87 N/A N/A
11564-219 Large Horizontal Ring Panel; 19"W x 3.47"H; Computer Beige EA B  $     154.04 25.0%  $         115.53 N/A N/A
11564-223 Large Horizontal Ring Panel; 23"W x 3.47"H; Computer Beige EA B  $     157.59 25.0%  $         118.19 N/A N/A
11564-519 Large Horizontal Ring Panel; 19"W x 3.47"H; Clear EA B  $     137.79 25.0%  $         103.34 N/A N/A
11564-523 Large Horizontal Ring Panel; 23"W x 3.47"H; Clear EA B  $     159.82 25.0%  $         119.87 N/A N/A
11564-719 Large Horizontal Ring Panel; 19"W x 3.47"H; Black EA B  $     146.71 25.0%  $         110.03 N/A N/A
11564-723 Large Horizontal Ring Panel; 23"W x 3.47"H; Black EA B  $     150.08 25.0%  $         112.56 N/A N/A
11564-E19 Large Horizontal Ring Panel; 19 IN W x 3.47 IN H; Glacier White EA B  $     161.38 25.0%  $         121.04 N/A N/A
11564-E23 Large Horizontal Ring Panel; 23 IN W x 3.47 IN H; Glacier White EA B  $     165.09 25.0%  $         123.82 N/A N/A
11570-119 Cable Strain Relief Bracket; 19"W x 2"H; Gray EA B  $     199.02 25.0%  $         149.27 N/A N/A
11570-123 Cable Strain Relief Bracket; 23"W x 2"H; Gray EA B  $     216.82 25.0%  $         162.62 N/A N/A
11570-219 Cable Strain Relief Bracket; 19"W x 2"H; Computer Beige EA B  $     199.02 25.0%  $         149.27 N/A N/A
11570-223 Cable Strain Relief Bracket; 23"W x 2"H; Computer Beige EA B  $     216.82 25.0%  $         162.62 N/A N/A
11570-519 Cable Strain Relief Bracket; 19"W x 2"H; Clear EA B  $     189.53 25.0%  $         142.15 N/A N/A
11570-523 Cable Strain Relief Bracket; 23"W x 2"H; Clear EA B  $     206.52 25.0%  $         154.89 N/A N/A
11570-719 Cable Strain Relief Bracket; 19"W x 2"H; Black EA B  $     189.53 25.0%  $         142.15 N/A N/A
11570-723 Cable Strain Relief Bracket; 23"W x 2"H; Black EA B  $     206.52 25.0%  $         154.89 N/A N/A
11570-E19 Cable Strain Relief Bracket; 19 IN W x 2 IN H; Glacier White EA B  $     208.49 25.0%  $         156.37 N/A N/A
11570-E23 Cable Strain Relief Bracket; 23 IN W x 2 IN H; Glacier White EA B  $     227.17 25.0%  $         170.38 N/A N/A
11583-119 Flush-Mounted Wall Bracket; 19"W x 5.75"D; Gray EA B  $     118.64 25.0%  $           88.98 N/A N/A
11583-123 Flush-Mounted Wall Bracket; 23"W x 5.75"D; Gray EA B  $     131.68 25.0%  $           98.76 N/A N/A
11583-125 WALL BRKT,FLS MT,25",GY EA B  $     145.27 25.0%  $         108.95 N/A N/A
11583-219 Flush-Mounted Wall Bracket; 19 IN W x 5.75 IN D; Computer Beige EA B  $     118.64 25.0%  $           88.98 N/A N/A
11583-223 Flush-Mounted Wall Bracket; 23 IN W x 5.75 IN D; Computer Beige EA B  $     131.68 25.0%  $           98.76 N/A N/A
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11583-225 Flush-Mounted Wall Bracket; 25 IN W x 5.75 IN D; Computer Beige EA B  $     145.27 25.0%  $         108.95 N/A N/A
11583-519 Flush-Mounted Wall Bracket; 19"W x 5.75"D; Clear EA B  $     112.98 25.0%  $           84.74 N/A N/A
11583-523 Flush-Mounted Wall Bracket; 23"W x 5.75"D; Clear EA B  $     125.39 25.0%  $           94.04 N/A N/A
11583-525 WALL BRKT,FLS MT,25",CL EA B  $     145.27 25.0%  $         108.95 N/A N/A
11583-719 Flush-Mounted Wall Bracket; 19"W x 5.75"D; Black EA B  $     112.98 25.0%  $           84.74 N/A N/A
11583-723 Flush-Mounted Wall Bracket; 23"W x 5.75"D; Black EA B  $     125.39 25.0%  $           94.04 N/A N/A
11583-725 WALL BRKT,FLS MT,25",BK EA B  $     145.27 25.0%  $         108.95 N/A N/A
11583-E19 Flush-Mounted Wall Bracket; 19 IN W x 5.75 IN D; Glacier White EA B  $     124.27 25.0%  $           93.20 N/A N/A
11583-E23 Flush-Mounted Wall Bracket; 23 IN W x 5.75 IN D; Glacier White EA B  $     137.92 25.0%  $         103.44 N/A N/A
11583-E25 Flush-Mounted Wall Bracket; 25 IN W x 5.75 IN D; Glacier White EA B  $     159.78 25.0%  $         119.84 N/A N/A

11584-101 Single-Sided Wide Vertical Cabling Section Extensions; 6"W x 1'H x 
6.38"D; Gray EA B  $       91.66 25.0%  $           68.75 N/A N/A

11584-102 Single-Sided Narrow Vertical Cabling Section Extensions; 3.65"W x 1'H x 
6.38"D; Gray EA B  $       86.50 25.0%  $           64.88 N/A N/A

11584-201 Single-Sided Wide Vertical Cabling Section Extensions; 6"W x 1'H x 
6.38"D; Computer Beige EA B  $       91.66 25.0%  $           68.75 N/A N/A

11584-202 Single-Sided Narrow Vertical Cabling Section Extensions; 3.65"W x 1'H x 
6.38"D; Computer Beige EA B  $       86.50 25.0%  $           64.88 N/A N/A

11584-501 Single-Sided Wide Vertical Cabling Section Extensions; 6"W x 1'H x 
6.38"D; Clear EA B  $       87.31 25.0%  $           65.48 N/A N/A

11584-502 Single-Sided Narrow Vertical Cabling Section Extensions; 3.65"W x 1'H x 
6.38"D; Clear EA B  $       82.38 25.0%  $           61.79 N/A N/A

11584-701 Single-Sided Wide Vertical Cabling Section Extensions; 6"W x 1'H x 
6.38"D; Black EA B  $       87.31 25.0%  $           65.48 N/A N/A

11584-702 Single-Sided Narrow Vertical Cabling Section Extensions; 3.65"W x 1'H x 
6.38"D; Black EA B  $       82.38 25.0%  $           61.79 N/A N/A

11584-E01 Single-Sided Wide Vertical Cabling Section Extensions; 6 IN W x 1 FT H x 
6.38 IN D; Glacier White EA B  $       96.03 25.0%  $           72.02 N/A N/A

11584-E02 Single-Sided Narrow Vertical Cabling Section Extensions; 3.65 IN W x 1 
FT H x 6.38 IN D; Glacier White EA B  $       90.63 25.0%  $           67.97 N/A N/A

11589-119 Small 110D Block Mounting Panels; 19"W; Gray; No of Pairs: 600 EA B  $     117.50 25.0%  $           88.13 N/A N/A

11589-219 Small 110D Block Mounting Panels; 19 IN W; Computer Beige; No of 
Pairs: 600 EA B  $     117.50 25.0%  $           88.13 N/A N/A

11589-519 Small 110D Block Mounting Panels; 19"W; Clear; No of Pairs: 600 EA B  $     111.93 25.0%  $           83.95 N/A N/A
11589-719 Small 110D Block Mounting Panels; 19"W; Black; No of Pairs: 600 EA B  $     111.93 25.0%  $           83.95 N/A N/A

11589-E19 Small 110D Block Mounting Panels; 19 IN W; Glacier White; No of Pairs: 
600 EA B  $     123.11 25.0%  $           92.33 N/A N/A

11592-101 Rack Seismic Gusset Kit; Gray EA B  $     252.47 25.0%  $         189.35 N/A N/A
11592-201 Rack Seismic Gusset Kit; White EA B  $     252.47 25.0%  $         189.35 N/A N/A
11592-701 Rack Seismic Gusset Kit; Black EA B  $     240.43 25.0%  $         180.32 N/A N/A
11595-000 Cable Reel; 12"H; Gold EA B  $     611.88 25.0%  $         458.91 N/A N/A
11612-001 ServeView Pro Cable Kit EA B  $     572.61 25.0%  $         429.46 N/A N/A
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11612-102 ServeView Pro Switchbox Kit; Gray EA B  $  2,216.56 25.0%  $      1,662.42 N/A N/A
11612-202 ServeView Pro Switchbox Kit; White EA B  $  2,216.56 25.0%  $      1,662.42 N/A N/A
11612-502 ServeView Pro Switchbox Kit; Clear EA B  $  2,216.56 25.0%  $      1,662.42 N/A N/A
11612-702 ServeView Pro Switchbox Kit; Black EA B  $  2,216.56 25.0%  $      1,662.42 N/A N/A
11613-001 ServeView Pro Cable Kit EA B  $     577.15 25.0%  $         432.86 N/A N/A
11613-102 ServeView Pro Switchbox Kit; Gray EA B  $  2,221.10 25.0%  $      1,665.83 N/A N/A
11613-202 ServeView Pro Switchbox Kit; White EA B  $  2,221.10 25.0%  $      1,665.83 N/A N/A
11613-502 ServeView Pro Switchbox Kit; Clear EA B  $  2,221.10 25.0%  $      1,665.83 N/A N/A
11613-702 ServeView Pro Switchbox Kit; Black EA B  $  2,221.10 25.0%  $      1,665.83 N/A N/A
11615-001 ServeView Pro Cable Kit EA B  $     604.89 25.0%  $         453.67 N/A N/A
11615-102 ServeView Pro Switchbox Kit; Gray EA B  $  2,128.42 25.0%  $      1,596.32 N/A N/A
11615-202 ServeView Pro Switchbox Kit; White EA B  $  2,128.42 25.0%  $      1,596.32 N/A N/A
11615-502 ServeView Pro Switchbox Kit; Clear EA B  $  2,128.42 25.0%  $      1,596.32 N/A N/A
11615-702 ServeView Pro Switchbox Kit; Black EA B  $  2,128.42 25.0%  $      1,596.32 N/A N/A
11616-001 ServeView Pro Cable Kit EA B  $     613.90 25.0%  $         460.43 N/A N/A
11616-102 ServeView Pro Switchbox Kit; Gray EA B  $  2,257.92 25.0%  $      1,693.44 N/A N/A
11616-202 ServeView Pro Switchbox Kit; White EA B  $  2,257.92 25.0%  $      1,693.44 N/A N/A
11616-502 ServeView Pro Switchbox Kit; Clear EA B  $  2,257.92 25.0%  $      1,693.44 N/A N/A
11616-702 ServeView Pro Switchbox Kit; Black EA B  $  2,257.92 25.0%  $      1,693.44 N/A N/A

11628-119 Adjustable Monitor Strap Shelf w/ Tie Down Kit; 19"W x 3.75"H x 18.1"D; 
Gray; Double; Non-Vented EA B  $     338.18 25.0%  $         253.64 N/A N/A

11628-123 Adjustable Monitor Strap Shelf w/ Tie Down Kit; 23"W x 3.75"H x 18.1"D; 
Gray; Double; Non-Vented EA B  $     365.53 25.0%  $         274.15 N/A N/A

11628-219 Adjustable Monitor Strap Shelf w/ Tie Down Kit; 19"W x 3.75"H x 18.1"D; 
White; Double; Non-Vented EA B  $     338.18 25.0%  $         253.64 N/A N/A

11628-223 Adjustable Monitor Strap Shelf w/ Tie Down Kit; 23"W x 3.75"H x 18.1"D; 
White; Double; Non-Vented EA B  $     365.53 25.0%  $         274.15 N/A N/A

11628-519 Adjustable Monitor Strap Shelf w/ Tie Down Kit; 19"W x 3.75"H x 18.1"D; 
Clear; Double; Non-Vented EA B  $     322.37 25.0%  $         241.78 N/A N/A

11628-523 Adjustable Monitor Strap Shelf w/ Tie Down Kit; 23"W x 3.75"H x 18.1"D; 
Clear; Double; Non-Vented EA B  $     348.45 25.0%  $         261.34 N/A N/A

11628-719 Adjustable Monitor Strap Shelf w/ Tie Down Kit; 19"W x 3.75"H x 18.1"D; 
Black; Double; Non-Vented EA B  $     322.37 25.0%  $         241.78 N/A N/A

11628-723 Adjustable Monitor Strap Shelf w/ Tie Down Kit; 23"W x 3.75"H x 18.1"D; 
Black; Double; Non-Vented EA B  $     348.45 25.0%  $         261.34 N/A N/A

11643-101 Mid-Size Rack Dolly; 1.25"H x 25.69"D; Gray EA B  $     735.51 25.0%  $         551.63 N/A N/A
11643-201 Mid-Size Rack Dolly; 1.25"H x 25.69"D; White EA B  $     735.51 25.0%  $         551.63 N/A N/A
11643-501 Mid-Size Rack Dolly; 1.25"H x 25.69"D; Clear EA B  $     700.49 25.0%  $         525.37 N/A N/A
11643-701 Mid-Size Rack Dolly; 1.25"H x 25.69"D; Black EA B  $     700.49 25.0%  $         525.37 N/A N/A
11651-002 Switchbox MKM Cables EA B  $       68.27 25.0%  $           51.20 N/A N/A
11651-003 Switchbox MKM Cables EA B  $       68.27 25.0%  $           51.20 N/A N/A
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11653-001 Switchbox CPU Cables EA B  $     115.35 25.0%  $           86.51 N/A N/A
11653-002 Switchbox CPU Cables EA B  $     136.56 25.0%  $         102.42 N/A N/A
11653-003 Switchbox CPU Cables EA B  $     204.83 25.0%  $         153.62 N/A N/A
11654-001 Switchbox CPU Cables EA B  $     102.39 25.0%  $           76.79 N/A N/A
11654-002 Switchbox CPU Cables EA B  $     136.56 25.0%  $         102.42 N/A N/A
11654-003 Switchbox CPU Cables EA B  $     204.83 25.0%  $         153.62 N/A N/A

11680-219
Wall Mount Cabinet; 19"W x 41"H x 14"D; White; Top Panel - Vented; 
Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass Door; 
Rear Door - Wall Mount Panel; Assembled, Non-reusable Carton

EA B  $  1,644.53 25.0%  $      1,233.40 N/A N/A

11680-719
Wall Mount Cabinet; 19"W x 41"H x 14"D; Black; Top Panel - Vented; Rail 
Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass Door; Rear 
Door - Wall Mount Panel; Assembled, Non-reusable Carton

EA B  $  1,566.21 25.0%  $      1,174.66 N/A N/A

11685-219
Wall Mount Cabinet; 19"W x 41"H x 24"D; White; Top Panel - Vented; 
Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass Door; 
Rear Door - Wall Mount Panel; Assembled, Non-reusable Carton

EA B  $  1,794.55 25.0%  $      1,345.91 N/A N/A

11685-719
Wall Mount Cabinet; 19"W x 41"H x 24"D; Black; Top Panel - Vented; Rail 
Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass Door; Rear 
Door - Wall Mount Panel; Assembled, Non-reusable Carton

EA B  $  1,709.08 25.0%  $      1,281.81 N/A N/A

11690-123 Sliding Keyboard and Mouse Tray; 23"W x 3.27"H; Gray; Single Sided EA B  $     379.71 25.0%  $         284.78 N/A N/A
11690-125 Sliding Keyboard and Mouse Tray; 25"W x 3.27"H; Gray; Single Sided EA B  $     438.82 25.0%  $         329.12 N/A N/A

11690-223 Sliding Keyboard and Mouse Tray; 23 IN W x 3.27 IN H; Computer Beige; 
Single Sided EA B  $     379.71 25.0%  $         284.78 N/A N/A

11690-225 Sliding Keyboard and Mouse Tray; 25 IN W x 3.27 IN H; Computer Beige; 
Single Sided EA B  $     438.82 25.0%  $         329.12 N/A N/A

11690-523 Sliding Keyboard and Mouse Tray; 23"W x 3.27"H; Clear; Single Sided EA B  $     361.62 25.0%  $         271.22 N/A N/A
11690-525 Sliding Keyboard and Mouse Tray; 25"W x 3.27"H; Clear; Single Sided EA B  $     438.82 25.0%  $         329.12 N/A N/A
11690-723 Sliding Keyboard and Mouse Tray; 23"W x 3.27"H; Black; Single Sided EA B  $     361.62 25.0%  $         271.22 N/A N/A
11690-725 Sliding Keyboard and Mouse Tray; 25"W x 3.27"H; Black; Single Sided EA B  $     438.82 25.0%  $         329.12 N/A N/A

11690-E23 Sliding Keyboard and Mouse Tray; 23 IN W x 3.27 IN H; Glacier White; 
Single Sided EA B  $     397.78 25.0%  $         298.34 N/A N/A

11690-E25 Sliding Keyboard and Mouse Tray; 25 IN W x 3.27 IN H; Glacier White; 
Single Sided EA B  $     482.70 25.0%  $         362.03 N/A N/A

11692-101 Mouse Pad Attachment; Gray EA B  $     112.08 25.0%  $           84.06 N/A N/A
11692-201 Mouse Pad Attachment; Computer Beige EA B  $     112.08 25.0%  $           84.06 N/A N/A
11692-501 Mouse Pad Attachment; Clear EA B  $     106.74 25.0%  $           80.06 N/A N/A
11692-701 Mouse Pad Attachment; Black EA B  $     106.74 25.0%  $           80.06 N/A N/A
11692-E01 Mouse Pad Attachment; Glacier White EA B  $     117.42 25.0%  $           88.07 N/A N/A
11700-004 End Closing Kit; 4"W x 1.5"H; Gold EA B  $       33.01 25.0%  $           24.76 N/A N/A
11700-005 End Closing Kit; 5"W x 1.5"H; Gold EA B  $       33.52 25.0%  $           25.14 N/A N/A
11700-006 End Closing Kit; 6"W x 1.5"H; Gold EA B  $       34.15 25.0%  $           25.61 N/A N/A
11700-009 End Closing Kit; 9"W x 1.5"H; Gold EA B  $       35.02 25.0%  $           26.27 N/A N/A
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11700-010 END CLOSING,KIT,10",GD EA B  $       35.41 25.0%  $           26.56 N/A N/A
11700-012 End Closing Kit; 12"W x 1.5"H; Gold EA B  $       36.94 25.0%  $           27.71 N/A N/A
11700-015 End Closing Kit; 15"W x 1.5"H; Gold EA B  $       39.83 25.0%  $           29.87 N/A N/A
11700-018 End Closing Kit; 18"W x 1.5"H; Gold EA B  $       42.35 25.0%  $           31.76 N/A N/A
11700-020 End Closing Kit; 20"W x 1.5"H; Gold EA B  $       43.44 25.0%  $           32.58 N/A N/A
11700-024 End Closing Kit; 24"W x 1.5"H; Gold EA B  $       30.92 25.0%  $           23.19 N/A N/A
11700-104 End Closing Kit; 4"W x 1.5"H; Gray EA B  $       20.84 25.0%  $           15.63 N/A N/A
11700-105 End Closing Kit; 5"W x 1.5"H; Gray EA B  $       21.39 25.0%  $           16.04 N/A N/A
11700-106 End Closing Kit; 6"W x 1.5"H; Gray EA B  $       22.05 25.0%  $           16.54 N/A N/A
11700-109 End Closing Kit; 9"W x 1.5"H; Gray EA B  $       23.55 25.0%  $           17.66 N/A N/A
11700-112 End Closing Kit; 12"W x 1.5"H; Gray EA B  $       25.23 25.0%  $           18.92 N/A N/A
11700-115 End Closing Kit; 15"W x 1.5"H; Gray EA B  $       27.00 25.0%  $           20.25 N/A N/A
11700-118 End Closing Kit; 18"W x 1.5"H; Gray EA B  $       28.87 25.0%  $           21.65 N/A N/A
11700-120 End Closing Kit; 20"W x 1.5"H; Gray EA B  $       29.63 25.0%  $           22.22 N/A N/A
11700-124 End Closing Kit; 24"W x 1.5"H; Gray EA B  $       31.86 25.0%  $           23.90 N/A N/A
11700-204 End Closing Kit; 4"W x 1.5"H; Computer Beige EA B  $       21.90 25.0%  $           16.43 N/A N/A
11700-205 End Closing Kit; 5"W x 1.5"H; Computer Beige EA B  $       22.42 25.0%  $           16.82 N/A N/A
11700-206 End Closing Kit; 6"W x 1.5"H; Computer Beige EA B  $       23.14 25.0%  $           17.36 N/A N/A
11700-209 End Closing Kit; 9"W x 1.5"H; Computer Beige EA B  $       24.72 25.0%  $           18.54 N/A N/A
11700-212 End Closing Kit; 12"W x 1.5"H; Computer Beige EA B  $       26.50 25.0%  $           19.88 N/A N/A
11700-215 End Closing Kit; 15"W x 1.5"H; Computer Beige EA B  $       28.36 25.0%  $           21.27 N/A N/A
11700-218 End Closing Kit; 18"W x 1.5"H; Computer Beige EA B  $       30.31 25.0%  $           22.73 N/A N/A
11700-220 End Closing Kit; 20"W x 1.5"H; Computer Beige EA B  $       31.11 25.0%  $           23.33 N/A N/A
11700-224 End Closing Kit; 24"W x 1.5"H; Computer Beige EA B  $       33.42 25.0%  $           25.07 N/A N/A
11700-704 End Closing Kit; 4"W x 1.5"H; Black EA B  $       20.84 25.0%  $           15.63 N/A N/A
11700-705 End Closing Kit; 5"W x 1.5"H; Black EA B  $       21.39 25.0%  $           16.04 N/A N/A
11700-706 End Closing Kit; 6"W x 1.5"H; Black EA B  $       22.05 25.0%  $           16.54 N/A N/A
11700-709 End Closing Kit; 9"W x 1.5"H; Black EA B  $       23.55 25.0%  $           17.66 N/A N/A
11700-712 End Closing Kit; 12"W x 1.5"H; Black EA B  $       25.23 25.0%  $           18.92 N/A N/A
11700-715 End Closing Kit; 15"W x 1.5"H; Black EA B  $       27.00 25.0%  $           20.25 N/A N/A
11700-718 End Closing Kit; 18"W x 1.5"H; Black EA B  $       28.87 25.0%  $           21.65 N/A N/A
11700-720 End Closing Kit; 20"W x 1.5"H; Black EA B  $       29.63 25.0%  $           22.22 N/A N/A
11700-724 End Closing Kit; 24"W x 1.5"H; Black EA B  $       31.86 25.0%  $           23.90 N/A N/A
11700-E04 End Closing Kit; 4"W x 1.5"H; Glacier White EA B  $       22.92 25.0%  $           17.19 N/A N/A
11700-E05 End Closing Kit; 5"W x 1.5"H; Glacier White EA B  $       23.53 25.0%  $           17.65 N/A N/A
11700-E06 End Closing Kit; 6"W x 1.5"H; Glacier White EA B  $       24.24 25.0%  $           18.18 N/A N/A
11700-E09 End Closing Kit; 9"W x 1.5"H; Glacier White EA B  $       25.91 25.0%  $           19.43 N/A N/A
11700-E12 End Closing Kit; 12"W x 1.5"H; Glacier White EA B  $       27.76 25.0%  $           20.82 N/A N/A
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11700-E15 End Closing Kit; 15"W x 1.5"H; Glacier White EA B  $       29.70 25.0%  $           22.28 N/A N/A
11700-E18 End Closing Kit; 18"W x 1.5"H; Glacier White EA B  $       31.76 25.0%  $           23.82 N/A N/A
11700-E20 End Closing Kit; 20"W x 1.5"H; Glacier White EA B  $       32.59 25.0%  $           24.44 N/A N/A
11700-E24 End Closing Kit; 24"W x 1.5"H; Glacier White EA B  $       35.04 25.0%  $           26.28 N/A N/A
11717-125 Flush Mount Keyboard Tray; 25"W x 3"H; Gray; Single Sided EA B  $     258.40 25.0%  $         193.80 N/A N/A

11717-225 Flush Mount Keyboard Tray; 25 IN W x 3 IN H; Computer Beige; Single 
Sided EA B  $     258.40 25.0%  $         193.80 N/A N/A

11717-525 Flush Mount Keyboard Tray; 25"W x 3"H; Clear; Single Sided EA B  $     239.58 25.0%  $         179.69 N/A N/A
11717-725 Flush Mount Keyboard Tray; 25"W x 3"H; Black; Single Sided EA B  $     239.58 25.0%  $         179.69 N/A N/A
11717-E25 Flush Mount Keyboard Tray; 25 IN W x 3 IN H; Glacier White; Single 

Sided EA B  $     263.55 25.0%  $         197.66 N/A N/A
11725-101 Seismic Monitor Tie-Down Kit; Gray EA B  $       92.28 25.0%  $           69.21 N/A N/A
11725-201 Seismic Monitor Tie-Down Kit; White EA B  $       92.28 25.0%  $           69.21 N/A N/A
11725-501 Seismic Monitor Tie-Down Kit; Clear EA B  $       87.89 25.0%  $           65.92 N/A N/A
11725-701 Seismic Monitor Tie-Down Kit; Black EA B  $       87.89 25.0%  $           65.92 N/A N/A

11726-119 Adjustable Monitor Strap Shelf; 19"W x 3.75"H x 18.1"D; Gray; Double; 
Non-Vented EA B  $     217.57 25.0%  $         163.18 N/A N/A

11726-123 Adjustable Monitor Strap Shelf; 23"W x 3.75"H x 18.1"D; Gray; Double; 
Non-Vented EA B  $     237.20 25.0%  $         177.90 N/A N/A

11726-219 Adjustable Monitor Strap Shelf; 19 IN W x 3.75 IN H x 18.1 IN D; 
Computer Beige; Double; Non-Vented EA B  $     217.57 25.0%  $         163.18 N/A N/A

11726-223 Adjustable Monitor Strap Shelf; 23 IN W x 3.75 IN H x 18.1 IN D; 
Computer Beige; Double; Non-Vented EA B  $     237.20 25.0%  $         177.90 N/A N/A

11726-519 Adjustable Monitor Strap Shelf; 19"W x 3.75"H x 18.1"D; Clear; Double; 
Non-Vented EA B  $     207.20 25.0%  $         155.40 N/A N/A

11726-523 Adjustable Monitor Strap Shelf; 23"W x 3.75"H x 18.1"D; Clear; Double; 
Non-Vented EA B  $     225.91 25.0%  $         169.43 N/A N/A

11726-719 Adjustable Monitor Strap Shelf; 19"W x 3.75"H x 18.1"D; Black; Double; 
Non-Vented EA B  $     207.20 25.0%  $         155.40 N/A N/A

11726-723 Adjustable Monitor Strap Shelf; 23"W x 3.75"H x 18.1"D; Black; Double; 
Non-Vented EA B  $     225.91 25.0%  $         169.43 N/A N/A

11726-E19 Adjustable Monitor Strap Shelf; 19 IN W x 3.75 IN H x 18.1 IN D; Glacier 
White; Double; Non-Vented EA B  $     227.92 25.0%  $         170.94 N/A N/A

11726-E23 Adjustable Monitor Strap Shelf; 23 IN W x 3.75 IN H x 18.1 IN D; Glacier 
White; Double; Non-Vented EA B  $     248.51 25.0%  $         186.38 N/A N/A

11729-103 Double-Sided Wide Vertical Cabling Section; 6"W x 7'H x 12.75"D; Gray EA B  $     506.16 25.0%  $         379.62 N/A N/A
11729-108 Double-Sided Wide Vertical Cabling Section; 6"W x 9'H x 12.75"D; Gray EA B  $     600.93 25.0%  $         450.70 N/A N/A
11729-115 Double-Sided Wide Vertical Cabling Section; 6"W x 8'H x 12.75"D; Gray EA B  $     568.74 25.0%  $         426.56 N/A N/A

11729-203 Double-Sided Wide Vertical Cabling Section; 6"W x 7'H x 12.75"D; 
Computer Beige EA B  $     506.16 25.0%  $         379.62 N/A N/A

11729-208 Double-Sided Wide Vertical Cabling Section; 6"W x 9'H x 12.75"D; 
Computer Beige EA B  $     600.93 25.0%  $         450.70 N/A N/A

11729-215 Double-Sided Wide Vertical Cabling Section; 6"W x 8'H x 12.75"D; 
Computer Beige EA B  $     568.74 25.0%  $         426.56 N/A N/A

1690 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

11729-503 Double-Sided Wide Vertical Cabling Section; 6"W x 7'H x 12.75"D; Clear EA B  $     482.05 25.0%  $         361.54 N/A N/A
11729-508 Double-Sided Wide Vertical Cabling Section; 6"W x 9'H x 12.75"D; Clear EA B  $     572.32 25.0%  $         429.24 N/A N/A
11729-515 Double-Sided Wide Vertical Cabling Section; 6"W x 8'H x 12.75"D; Clear EA B  $     541.67 25.0%  $         406.25 N/A N/A
11729-703 Double-Sided Wide Vertical Cabling Section; 6"W x 7'H x 12.75"D; Black EA B  $     482.05 25.0%  $         361.54 N/A N/A
11729-708 Double-Sided Wide Vertical Cabling Section; 6"W x 9'H x 12.75"D; Black EA B  $     572.56 25.0%  $         429.42 N/A N/A
11729-715 Double-Sided Wide Vertical Cabling Section; 6"W x 8'H x 12.75"D; Black EA B  $     541.67 25.0%  $         406.25 N/A N/A

11729-E03 Double-Sided Wide Vertical Cabling Section; 6 IN W x 7 FT H x 12.75 IN 
D; Glacier White EA B  $     530.25 25.0%  $         397.69 N/A N/A

11729-E08 Double-Sided Wide Vertical Cabling Section; 6 IN W x 9 FT H x 12.75 IN 
D; Glacier White EA B  $     629.82 25.0%  $         472.37 N/A N/A

11729-E15 Double-Sided Wide Vertical Cabling Section; 6 IN W x 8 FT H x 12.75 IN 
D; Glacier White EA B  $     595.83 25.0%  $         446.87 N/A N/A

11730-100 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 5.5'H x 6.38"D; 
Gray EA B  $     384.12 25.0%  $         288.09 N/A N/A

11730-101 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 6'H x 6.38"D; 
Gray EA B  $     395.62 25.0%  $         296.72 N/A N/A

11730-102 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 6.5'H x 6.38"D; 
Gray EA B  $     407.52 25.0%  $         305.64 N/A N/A

11730-103 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 7'H x 6.38"D; 
Gray EA B  $     391.92 25.0%  $         293.94 N/A N/A

11730-105 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 7.5'H x 6.38"D; 
Gray EA B  $     431.97 25.0%  $         323.98 N/A N/A

11730-108 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 9'H x 6.38"D; 
Gray EA B  $     471.19 25.0%  $         353.39 N/A N/A

11730-115 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 8'H x 6.38"D; 
Gray EA B  $     444.58 25.0%  $         333.44 N/A N/A

11730-200 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 5.5'H x 6.38"D; 
Computer Beige EA B  $     384.12 25.0%  $         288.09 N/A N/A

11730-201 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 6'H x 6.38"D; 
Computer Beige EA B  $     395.62 25.0%  $         296.72 N/A N/A

11730-202 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 6.5'H x 6.38"D; 
Computer Beige EA B  $     407.52 25.0%  $         305.64 N/A N/A

11730-203 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 7'H x 6.38"D; 
Computer Beige EA B  $     391.92 25.0%  $         293.94 N/A N/A

11730-205 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 7.5'H x 6.38"D; 
Computer Beige EA B  $     431.97 25.0%  $         323.98 N/A N/A

11730-208 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 9'H x 6.38"D; 
Computer Beige EA B  $     471.19 25.0%  $         353.39 N/A N/A

11730-215 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 8'H x 6.38"D; 
Computer Beige EA B  $     444.58 25.0%  $         333.44 N/A N/A

11730-500 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 5.5'H x 6.38"D; 
Clear EA B  $     365.82 25.0%  $         274.37 N/A N/A

11730-501 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 6'H x 6.38"D; 
Clear EA B  $     376.79 25.0%  $         282.59 N/A N/A

11730-502 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 6.5'H x 6.38"D; 
Clear EA B  $     388.13 25.0%  $         291.10 N/A N/A

11730-503 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 7'H x 6.38"D; 
Clear EA B  $     373.27 25.0%  $         279.95 N/A N/A
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11730-505 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 7.5'H x 6.38"D; 
Clear EA B  $     411.40 25.0%  $         308.55 N/A N/A

11730-508 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 9'H x 6.38"D; 
Clear EA B  $     448.77 25.0%  $         336.58 N/A N/A

11730-515 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 8'H x 6.38"D; 
Clear EA B  $     423.39 25.0%  $         317.54 N/A N/A

11730-700 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 5.5'H x 6.38"D; 
Black EA B  $     365.82 25.0%  $         274.37 N/A N/A

11730-701 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 6'H x 6.38"D; 
Black EA B  $     376.79 25.0%  $         282.59 N/A N/A

11730-702 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 6.5'H x 6.38"D; 
Black EA B  $     388.13 25.0%  $         291.10 N/A N/A

11730-703 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 7'H x 6.38"D; 
Black EA B  $     373.27 25.0%  $         279.95 N/A N/A

11730-705 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 7.5'H x 6.38"D; 
Black EA B  $     411.40 25.0%  $         308.55 N/A N/A

11730-708 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 9'H x 6.38"D; 
Black EA B  $     448.77 25.0%  $         336.58 N/A N/A

11730-715 Single-Sided Narrow Vertical Cabling Sections; 3.65"W x 8'H x 6.38"D; 
Black EA B  $     423.39 25.0%  $         317.54 N/A N/A

11730-E00 Single-Sided Narrow Vertical Cabling Sections; 3.65 IN W x 5.5 FT H x 
6.38 IN D; Glacier White EA B  $     402.41 25.0%  $         301.81 N/A N/A

11730-E01 Single-Sided Narrow Vertical Cabling Sections; 3.65 IN W x 6 FT H x 6.38 
IN D; Glacier White EA B  $     414.46 25.0%  $         310.85 N/A N/A

11730-E02 Single-Sided Narrow Vertical Cabling Sections; 3.65 IN W x 6.5 FT H x 
6.38 IN D; Glacier White EA B  $     426.94 25.0%  $         320.21 N/A N/A

11730-E03 Single-Sided Narrow Vertical Cabling Sections; 3.65 IN W x 7 FT H x 6.38 
IN D; Glacier White EA B  $     410.58 25.0%  $         307.94 N/A N/A

11730-E05 Single-Sided Narrow Vertical Cabling Sections; 3.65 IN W x 7.5 FT H x 
6.38 IN D; Glacier White EA B  $     452.54 25.0%  $         339.41 N/A N/A

11730-E08 Single-Sided Narrow Vertical Cabling Sections; 3.65 IN W x 9 FT H x 6.38 
IN D; Glacier White EA B  $     493.65 25.0%  $         370.24 N/A N/A

11730-E15 Single-Sided Narrow Vertical Cabling Sections; 3.65 IN W x 8 FT H x 6.38 
IN D; Glacier White EA B  $     465.73 25.0%  $         349.30 N/A N/A

11744-119 Sun CPU Shelf; 19"W x 4.33"H x 19.18"D; Gray; Double Sided; Non-
Vented EA B  $     121.31 25.0%  $           90.98 N/A N/A

11744-123 Sun CPU Shelf; 23"W x 4.33"H x 19.18"D; Gray; Double Sided; Non-
Vented EA B  $     136.39 25.0%  $         102.29 N/A N/A

11744-125 Sun CPU Shelf; 25"W x 4.33"H x 19.18"D; Gray; Double Sided; Non-
Vented EA B  $     157.57 25.0%  $         118.18 N/A N/A

11744-219 Sun CPU Shelf; 19 IN W x 4.33 IN H x 19.18 IN D; Computer Beige; 
Double Sided; Non-Vented EA B  $     121.31 25.0%  $           90.98 N/A N/A

11744-223 Sun CPU Shelf; 23 IN W x 4.33 IN H x 19.18 IN D; Computer Beige; 
Double Sided; Non-Vented EA B  $     136.39 25.0%  $         102.29 N/A N/A

11744-225 Sun CPU Shelf; 25 IN W x 4.33 IN H x 19.18 IN D; Computer Beige; 
Double Sided; Non-Vented EA B  $     157.57 25.0%  $         118.18 N/A N/A

11744-519 Sun CPU Shelf; 19"W x 4.33"H x 19.18"D; Clear; Double Sided; Non-
Vented EA B  $     115.55 25.0%  $           86.66 N/A N/A

11744-523 Sun CPU Shelf; 23"W x 4.33"H x 19.18"D; Clear; Double Sided; Non-
Vented EA B  $     129.90 25.0%  $           97.43 N/A N/A

11744-525 Sun CPU Shelf; 25"W x 4.33"H x 19.18"D; Clear; Double Sided; Non-
Vented EA B  $     157.57 25.0%  $         118.18 N/A N/A

11744-719 Sun CPU Shelf; 19"W x 4.33"H x 19.18"D; Black; Double Sided; Non-
Vented EA B  $     115.55 25.0%  $           86.66 N/A N/A

11744-723 Sun CPU Shelf; 23"W x 4.33"H x 19.18"D; Black; Double Sided; Non-
Vented EA B  $     129.90 25.0%  $           97.43 N/A N/A

11744-725 Sun CPU Shelf; 25"W x 4.33"H x 19.18"D; Black; Double Sided; Non-
Vented EA B  $     157.57 25.0%  $         118.18 N/A N/A
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11744-E19 Sun CPU Shelf; 19 IN W x 4.33 IN H x 19.18 IN D; Glacier White; Double 
Sided; Non-Vented EA B  $     127.11 25.0%  $           95.33 N/A N/A

11744-E23 Sun CPU Shelf; 23 IN W x 4.33 IN H x 19.18 IN D; Glacier White; Double 
Sided; Non-Vented EA B  $     142.89 25.0%  $         107.17 N/A N/A

11744-E25 Sun CPU Shelf; 25 IN W x 4.33 IN H x 19.18 IN D; Glacier White; Double 
Sided; Non-Vented EA B  $     173.33 25.0%  $         130.00 N/A N/A

11746-012 Triangular Support Bracket; Gold EA B  $       54.76 25.0%  $           41.07 N/A N/A
11746-018 Triangular Support Bracket; Gold EA B  $       59.35 25.0%  $           44.51 N/A N/A
11746-024 Triangular Support Bracket; Gold EA B  $       55.98 25.0%  $           41.99 N/A N/A
11746-112 Triangular Support Bracket; Gray EA B  $       47.60 25.0%  $           35.70 N/A N/A
11746-118 Triangular Support Bracket; Gray EA B  $       51.61 25.0%  $           38.71 N/A N/A
11746-124 Triangular Support Bracket; Gray EA B  $       55.98 25.0%  $           41.99 N/A N/A
11746-212 Triangular Support Bracket; Computer Beige EA B  $       49.98 25.0%  $           37.49 N/A N/A
11746-218 Triangular Support Bracket; Computer Beige EA B  $       54.20 25.0%  $           40.65 N/A N/A
11746-224 Triangular Support Bracket; Computer Beige EA B  $       58.79 25.0%  $           44.09 N/A N/A
11746-712 Triangular Support Bracket; Black EA B  $       47.60 25.0%  $           35.70 N/A N/A
11746-718 Triangular Support Bracket; Black EA B  $       51.61 25.0%  $           38.71 N/A N/A
11746-724 Triangular Support Bracket; Black EA B  $       55.98 25.0%  $           41.99 N/A N/A
11746-E12 Triangular Support Bracket; Glacier White EA B  $       52.36 25.0%  $           39.27 N/A N/A
11746-E18 Triangular Support Bracket; Glacier White EA B  $       56.78 25.0%  $           42.59 N/A N/A
11746-E24 Triangular Support Bracket; Glacier White EA B  $       61.57 25.0%  $           46.18 N/A N/A
11752-119 Rack Cabling Managers; 19"W x 1.72"H; Gray EA B  $       74.39 25.0%  $           55.79 N/A N/A
11752-123 Rack Cabling Managers; 23"W x 1.72"H; Gray EA B  $       77.40 25.0%  $           58.05 N/A N/A
11752-219 Rack Cabling Managers; 19"W x 1.72"H; Computer Beige EA B  $       74.39 25.0%  $           55.79 N/A N/A
11752-223 Rack Cabling Managers; 23"W x 1.72"H; Computer Beige EA B  $       77.40 25.0%  $           58.05 N/A N/A
11752-519 Rack Cabling Managers; 19"W x 1.72"H; Clear EA B  $       70.86 25.0%  $           53.15 N/A N/A
11752-523 Rack Cabling Managers; 23"W x 1.72"H; Clear EA B  $       73.71 25.0%  $           55.28 N/A N/A
11752-719 Rack Cabling Managers; 19"W x 1.72"H; Black EA B  $       70.86 25.0%  $           53.15 N/A N/A
11752-723 Rack Cabling Managers; 23"W x 1.72"H; Black EA B  $       73.71 25.0%  $           55.28 N/A N/A
11752-E19 Rack Cabling Managers; 19 IN W x 1.72 IN H; Glacier White EA B  $       77.95 25.0%  $           58.46 N/A N/A
11752-E23 Rack Cabling Managers; 23 IN W x 1.72 IN H; Glacier White EA B  $       81.09 25.0%  $           60.82 N/A N/A
11753-119 Rack Cabling Managers; 19"W x 3.47"H; Gray EA B  $       87.55 25.0%  $           65.66 N/A N/A
11753-123 Rack Cabling Managers; 23"W x 3.47"H; Gray EA B  $       90.98 25.0%  $           68.24 N/A N/A
11753-219 Rack Cabling Managers; 19"W x 3.47"H; Computer Beige EA B  $       87.55 25.0%  $           65.66 N/A N/A
11753-223 Rack Cabling Managers; 23"W x 3.47"H; Computer Beige EA B  $       90.98 25.0%  $           68.24 N/A N/A
11753-519 Rack Cabling Managers; 19"W x 3.47"H; Clear EA B  $       83.39 25.0%  $           62.54 N/A N/A
11753-523 Rack Cabling Managers; 23"W x 3.47"H; Clear EA B  $       86.63 25.0%  $           64.97 N/A N/A
11753-719 Rack Cabling Managers; 19"W x 3.47"H; Black EA B  $       83.39 25.0%  $           62.54 N/A N/A
11753-723 Rack Cabling Managers; 23"W x 3.47"H; Black EA B  $       86.63 25.0%  $           64.97 N/A N/A
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11753-E19 Rack Cabling Managers; 19 IN W x 3.47 IN H; Glacier White EA B  $       91.72 25.0%  $           68.79 N/A N/A
11753-E23 Rack Cabling Managers; 23 IN W x 3.47 IN H; Glacier White EA B  $       95.30 25.0%  $           71.48 N/A N/A

11754-119 Extra-Capacity Flush Mounted Wall Bracket; 2.45"W x 6.12"H x 12.25"D; 
Gray EA B  $     148.34 25.0%  $         111.26 N/A N/A

11754-219 Extra-Capacity Flush Mounted Wall Bracket; 2.45 IN W x 6.12 IN H x 
12.25 IN D; Computer Beige EA B  $     148.34 25.0%  $         111.26 N/A N/A

11754-519 Extra-Capacity Flush Mounted Wall Bracket; 2.45"W x 6.12"H x 12.25"D; 
Clear EA B  $     140.11 25.0%  $         105.08 N/A N/A

11754-719 Extra-Capacity Flush Mounted Wall Bracket; 2.45"W x 6.12"H x 12.25"D; 
Black EA B  $     140.11 25.0%  $         105.08 N/A N/A

11754-E19 Extra-Capacity Flush Mounted Wall Bracket; 2.45 IN W x 6.12 IN H x 
12.25 IN D; Glacier White EA B  $     154.12 25.0%  $         115.59 N/A N/A

11755-001 Side Mounted Fan Kit EA B  $     656.97 25.0%  $         492.73 N/A N/A
11755-003 Fan/Filter Kit; 19"W; 2 Fans, 100 CFM Each EA B  $     358.36 25.0%  $         268.77 N/A N/A
11760-119 Raised Floor Rack Support; 19"W; Gray; Height of Floor: 4" - 10" EA B  $     164.53 25.0%  $         123.40 N/A N/A
11760-123 Raised Floor Rack Support; 23"W; Gray; Height of Floor: 4" - 10" EA B  $     174.57 25.0%  $         130.93 N/A N/A
11761-119 Raised Floor Rack Support; 19"W; Gray; Height of Floor: 10" - 16" EA B  $     177.67 25.0%  $         133.25 N/A N/A
11761-123 Raised Floor Rack Support; 23"W; Gray; Height of Floor: 10" - 16" EA B  $     188.56 25.0%  $         141.42 N/A N/A
11762-119 Raised Floor Rack Support; 19"W; Gray; Height of Floor: 16" - 22" EA B  $     184.08 25.0%  $         138.06 N/A N/A
11762-123 Raised Floor Rack Support; 23"W; Gray; Height of Floor: 16" - 22" EA B  $     195.35 25.0%  $         146.51 N/A N/A
11763-119 Raised Floor Rack Support; 19"W; Gray; Height of Floor: 22" - 28" EA B  $     184.08 25.0%  $         138.06 N/A N/A
11763-123 Raised Floor Rack Support; 23"W; Gray; Height of Floor: 22" - 28" EA B  $     195.35 25.0%  $         146.51 N/A N/A
11764-119 Slip-On Cover, Ring Panel; 19"W; Gray EA B  $       25.69 25.0%  $           19.27 N/A N/A
11764-123 Slip-On Cover, Ring Panel; 23"W; Gray EA B  $       29.46 25.0%  $           22.10 N/A N/A
11764-219 Slip-On Cover, Ring Panel; 19"W; Computer Beige EA B  $       25.69 25.0%  $           19.27 N/A N/A
11764-223 Slip-On Cover, Ring Panel; 23"W; Computer Beige EA B  $       29.46 25.0%  $           22.10 N/A N/A
11764-519 Slip-On Cover, Ring Panel; 19"W; Clear EA B  $       24.48 25.0%  $           18.36 N/A N/A
11764-523 Slip-On Cover, Ring Panel; 23"W; Clear EA B  $       28.05 25.0%  $           21.04 N/A N/A
11764-719 Slip-On Cover, Ring Panel; 19"W; Black EA B  $       24.48 25.0%  $           18.36 N/A N/A
11764-723 Slip-On Cover, Ring Panel; 23"W; Black EA B  $       28.05 25.0%  $           21.04 N/A N/A
11764-E19 Slip-On Cover, Ring Panel; 19 IN W; Glacier White EA B  $       26.93 25.0%  $           20.20 N/A N/A
11764-E23 Slip-On Cover, Ring Panel; 23 IN W; Glacier White EA B  $       30.86 25.0%  $           23.15 N/A N/A
11770-123 XLBET Mounting Bar; 23"W; Gray EA B  $       26.03 25.0%  $           19.52 N/A N/A
11770-223 XLBET Mounting Bar; 23 IN W; Computer Beige EA B  $       26.03 25.0%  $           19.52 N/A N/A
11770-723 XLBET Mounting Bar; 23"W; Black EA B  $       25.08 25.0%  $           18.81 N/A N/A
11770-E23 XLBET Mounting Bar; 23 IN W; Glacier White EA B  $       27.57 25.0%  $           20.68 N/A N/A
11771-123 XLBET Small Wire Manager; 23"W; Gray EA B  $       51.77 25.0%  $           38.83 N/A N/A
11771-223 XLBET Small Wire Manager; 23 IN W; Computer Beige EA B  $       51.77 25.0%  $           38.83 N/A N/A
11771-723 XLBET Small Wire Manager; 23"W; Black EA B  $       49.88 25.0%  $           37.41 N/A N/A
11771-E23 XLBET Small Wire Manager; 23 IN W; Glacier White EA B  $       54.88 25.0%  $           41.16 N/A N/A
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11772-123 XLBET Large Wire Manager; 23"W; Gray EA B  $       98.36 25.0%  $           73.77 N/A N/A
11772-223 XLBET Large Wire Manager; 23 IN W; Computer Beige EA B  $       98.36 25.0%  $           73.77 N/A N/A
11772-723 XLBET Large Wire Manager; 23"W; Black EA B  $       94.78 25.0%  $           71.09 N/A N/A
11772-E23 XLBET Large Wire Manager; 23 IN W; Glacier White EA B  $     104.26 25.0%  $           78.20 N/A N/A

11781-101 Double-Sided Wide Vertical Cabling Section Extensions; 6"W x 1'H x 
12.75"D; Gray EA B  $       94.86 25.0%  $           71.15 N/A N/A

11781-102 Double-Sided Narrow Vertical Cabling Section Extensions; 3.65"W x 1'H x 
12.75"D; Gray EA B  $       88.52 25.0%  $           66.39 N/A N/A

11781-201 Double-Sided Wide Vertical Cabling Section Extensions; 6"W x 1'H x 
12.75"D; Computer Beige EA B  $       94.86 25.0%  $           71.15 N/A N/A

11781-202 Double-Sided Narrow Vertical Cabling Section Extensions; 3.65"W x 1'H x 
12.75"D; Computer Beige EA B  $       88.52 25.0%  $           66.39 N/A N/A

11781-501 Double-Sided Wide Vertical Cabling Section Extensions; 6"W x 1'H x 
12.75"D; Clear EA B  $       90.34 25.0%  $           67.76 N/A N/A

11781-502 Double-Sided Narrow Vertical Cabling Section Extensions; 3.65"W x 1'H x 
12.75"D; Clear EA B  $       84.30 25.0%  $           63.23 N/A N/A

11781-701 Double-Sided Wide Vertical Cabling Section Extensions; 6"W x 1'H x 
12.75"D; Black EA B  $       90.34 25.0%  $           67.76 N/A N/A

11781-702 Double-Sided Narrow Vertical Cabling Section Extensions; 3.65"W x 1'H x 
12.75"D; Black EA B  $       84.30 25.0%  $           63.23 N/A N/A

11781-E01 Double-Sided Wide Vertical Cabling Section Extensions; 6 IN W x 1 FT H 
x 12.75 IN D; Glacier White EA B  $       99.37 25.0%  $           74.53 N/A N/A

11781-E02 Double-Sided Narrow Vertical Cabling Section Extensions; 3.65 IN W x 1 
FT H x 12.75 IN D; Glacier White EA B  $       92.74 25.0%  $           69.56 N/A N/A

11782-101 Double-Sided Wide Vertical Cabling Section Extensions; 6"W x 2'H x 
12.75"D; Gray EA B  $     194.45 25.0%  $         145.84 N/A N/A

11782-102 Double-Sided Narrow Vertical Cabling Section Extensions; 3.65"W x 2'H x 
12.75"D; Gray EA B  $     181.48 25.0%  $         136.11 N/A N/A

11782-201 Double-Sided Wide Vertical Cabling Section Extensions; 6"W x 2'H x 
12.75"D; Computer Beige EA B  $     194.45 25.0%  $         145.84 N/A N/A

11782-202 Double-Sided Narrow Vertical Cabling Section Extensions; 3.65"W x 2'H x 
12.75"D; Computer Beige EA B  $     181.48 25.0%  $         136.11 N/A N/A

11782-501 Double-Sided Wide Vertical Cabling Section Extensions; 6"W x 2'H x 
12.75"D; Clear EA B  $     185.20 25.0%  $         138.90 N/A N/A

11782-502 Double-Sided Narrow Vertical Cabling Section Extensions; 3.65"W x 2'H x 
12.75"D; Clear EA B  $     172.82 25.0%  $         129.62 N/A N/A

11782-701 Double-Sided Wide Vertical Cabling Section Extensions; 6"W x 2'H x 
12.75"D; Black EA B  $     185.20 25.0%  $         138.90 N/A N/A

11782-702 Double-Sided Narrow Vertical Cabling Section Extensions; 3.65"W x 2'H x 
12.75"D; Black EA B  $     172.82 25.0%  $         129.62 N/A N/A

11782-E01 Double-Sided Wide Vertical Cabling Section Extensions; 6 IN W x 2 FT H 
x 12.75 IN D; Glacier White EA B  $     203.73 25.0%  $         152.80 N/A N/A

11782-E02 Double-Sided Narrow Vertical Cabling Section Extensions; 3.65 IN W x 2 
FT H x 12.75 IN D; Glacier White EA B  $     190.11 25.0%  $         142.58 N/A N/A
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11790-112 Standard Swing Gate Wall Rack, Gray, 21.7'' (551 mm) W x 12.2'' (310 
mm) D x 29.1'' (739 mm) H EA B  $     262.82 25.0%  $         197.12 N/A N/A

11790-118 Standard Swing Gate Wall Rack, Gray, 21.7'' (551 mm) W x 18.2'' (462 
mm) D x 29.1'' (739 mm) H EA B  $     308.87 25.0%  $         231.65 N/A N/A

11790-125 Standard Swing Gate Wall Rack, Gray, 21.7'' (551 mm) W x 25.2'' (640 
mm) D x 29.1'' (739 mm) H EA B  $     396.97 25.0%  $         297.73 N/A N/A

11790-212 Standard Swing Gate Wall Rack; 19 IN W x 24.5 IN (622mm)H x 12 IN 
(300mm)D; Computer Beige; No. of Posts - 2; UL Listed EA B  $     262.82 25.0%  $         197.12 N/A N/A

11790-218 Standard Swing Gate Wall Rack; 19 IN W x 24.5 IN (622mm)H x 18 IN 
(460mm)D; Computer Beige; No. of Posts - 2; UL Listed EA B  $     308.87 25.0%  $         231.65 N/A N/A

11790-225 Standard Swing Gate Wall Rack; 19 IN W x 24.5 IN (622mm)H x 25 IN 
(640mm)D; Computer Beige; No. of Posts - 2; UL Listed EA B  $     396.97 25.0%  $         297.73 N/A N/A

11790-712 Standard Swing Gate Wall Rack, Black, 21.7'' (551 mm) W x 12.2'' (310 
mm) D x 29.1'' (739 mm) H EA B  $     250.87 25.0%  $         188.15 N/A N/A

11790-718 Standard Swing Gate Wall Rack, Black, 21.7'' (551 mm) W x 18.2'' (462 
mm) D x 29.1'' (739 mm) H EA B  $     294.85 25.0%  $         221.14 N/A N/A

11790-725 Standard Swing Gate Wall Rack, Black, 21.7'' (551 mm) W x 25.2'' (640 
mm) D x 29.1'' (739 mm) H EA B  $     378.91 25.0%  $         284.18 N/A N/A

11790-E12 Standard Swing Gate Wall Rack; 19 IN W x 24.5 IN (622mm)H x 12 IN 
(300mm)D; Glacier White; No. of Posts - 2; UL Listed EA B  $     275.94 25.0%  $         206.96 N/A N/A

11790-E18 Standard Swing Gate Wall Rack; 19 IN W x 24.5 IN (622mm)H x 18 IN 
(460mm)D; Glacier White; No. of Posts - 2; UL Listed EA B  $     324.34 25.0%  $         243.26 N/A N/A

11790-E25 Standard Swing Gate Wall Rack; 19 IN W x 24.5 IN (622mm)H x 25 IN 
(640mm)D; Glacier White; No. of Posts - 2; UL Listed EA B  $     416.81 25.0%  $         312.61 N/A N/A

11791-112 Standard Swing Gate Wall Rack, Gray, 21.7'' (551 mm) W x 12.2'' (310 
mm) D x 43.1'' (1095 mm) H EA B  $     291.31 25.0%  $         218.48 N/A N/A

11791-118 Standard Swing Gate Wall Rack, Gray, 21.7'' (551 mm) W x 18.2'' (462 
mm) D x 43.1'' (1095 mm) H EA B  $     339.00 25.0%  $         254.25 N/A N/A

11791-125 Standard Swing Gate Wall Rack, Gray, 21.7'' (551 mm) W x 25.2'' (640 
mm) D x 43.1'' (1095 mm) H EA B  $     456.28 25.0%  $         342.21 N/A N/A

11791-212 Standard Swing Gate Wall Rack; 19 IN W x 38.5 IN (978mm)H x 12 IN 
(300mm)D; Computer Beige; No. of Posts - 2; UL Listed EA B  $     291.31 25.0%  $         218.48 N/A N/A

11791-218 Standard Swing Gate Wall Rack; 19 IN W x 38.5 IN (978mm)H x 18 IN 
(460mm)D; Computer Beige; No. of Posts - 2; UL Listed EA B  $     339.00 25.0%  $         254.25 N/A N/A

11791-225 Standard Swing Gate Wall Rack; 19 IN W x 38.5 IN (978mm)H x 25 IN 
(640mm)D; Computer Beige; No. of Posts - 2; UL Listed EA B  $     456.28 25.0%  $         342.21 N/A N/A

11791-712 Standard Swing Gate Wall Rack, Black, 21.7'' (551 mm) W x 12.2'' (310 
mm) D x 43.1'' (1095 mm) H EA B  $     278.05 25.0%  $         208.54 N/A N/A

11791-718 Standard Swing Gate Wall Rack, Black, 21.7'' (551 mm) W x 18.2'' (462 
mm) D x 43.1'' (1095 mm) H EA B  $     323.56 25.0%  $         242.67 N/A N/A

11791-725 Standard Swing Gate Wall Rack, Black, 21.7'' (551 mm) W x 25.2'' (640 
mm) D x 43.1'' (1095 mm) H EA B  $     435.56 25.0%  $         326.67 N/A N/A

11791-E12 Standard Swing Gate Wall Rack; 19 IN W x 38.5 IN (978mm)H x 12 IN 
(300mm)D; Glacier White; No. of Posts - 2; UL Listed EA B  $     305.86 25.0%  $         229.40 N/A N/A
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11791-E18 Standard Swing Gate Wall Rack; 19 IN W x 38.5 IN (978mm)H x 18 IN 
(460mm)D; Glacier White; No. of Posts - 2; UL Listed EA B  $     355.93 25.0%  $         266.95 N/A N/A

11791-E25 Standard Swing Gate Wall Rack; 19 IN W x 38.5 IN (978mm)H x 25 IN 
(640mm)D; Glacier White; No. of Posts - 2; UL Listed EA B  $     479.11 25.0%  $         359.33 N/A N/A

11792-112 Standard Swing Gate Wall Rack, Gray, 21.7'' (551 mm) W x 12.2'' (310 
mm) D x 78.1'' (1984 mm) H EA B  $     434.21 25.0%  $         325.66 N/A N/A

11792-118 Standard Swing Gate Wall Rack, Gray, 21.7'' (551 mm) W x 18.2'' (462 
mm) D x 78.1'' (1984 mm) H EA B  $     482.68 25.0%  $         362.01 N/A N/A

11792-125 Standard Swing Gate Wall Rack, Gray, 21.7'' (551 mm) W x 25.2'' (640 
mm) D x 78.1'' (1984 mm) H EA B  $     608.02 25.0%  $         456.02 N/A N/A

11792-212 Standard Swing Gate Wall Rack; 19 IN W x 73.5 IN (1867mm)H x 12 IN 
(300mm)D; Computer Beige; No. of Posts - 2; UL Listed EA B  $     434.21 25.0%  $         325.66 N/A N/A

11792-218 Standard Swing Gate Wall Rack; 19 IN W x 73.5 IN (1867mm)H x 18 IN 
(460mm)D; Computer Beige; No. of Posts - 2; UL Listed EA B  $     482.68 25.0%  $         362.01 N/A N/A

11792-225 Standard Swing Gate Wall Rack; 19 IN W x 73.5 IN (1867mm)H x 25 IN 
(640mm)D; Computer Beige; No. of Posts - 2; UL Listed EA B  $     608.02 25.0%  $         456.02 N/A N/A

11792-712 Standard Swing Gate Wall Rack, Black, 21.7'' (551 mm) W x 12.2'' (310 
mm) D x 78.1'' (1984 mm) H EA B  $     414.48 25.0%  $         310.86 N/A N/A

11792-718 Standard Swing Gate Wall Rack, Black, 21.7'' (551 mm) W x 18.2'' (462 
mm) D x 78.1'' (1984 mm) H EA B  $     460.75 25.0%  $         345.56 N/A N/A

11792-725 Standard Swing Gate Wall Rack, Black, 21.7'' (551 mm) W x 25.2'' (640 
mm) D x 78.1'' (1984 mm) H EA B  $     580.36 25.0%  $         435.27 N/A N/A

11792-E12 Standard Swing Gate Wall Rack; 19 IN W x 73.5 IN (1867mm)H x 12 IN 
(300mm)D; Glacier White; No. of Posts - 2; UL Listed EA B  $     455.92 25.0%  $         341.94 N/A N/A

11792-E18 Standard Swing Gate Wall Rack; 19 IN W x 73.5 IN (1867mm)H x 18 IN 
(460mm)D; Glacier White; No. of Posts - 2; UL Listed EA B  $     506.84 25.0%  $         380.13 N/A N/A

11792-E25 Standard Swing Gate Wall Rack; 19 IN W x 73.5 IN (1867mm)H x 25 IN 
(640mm)D; Glacier White; No. of Posts - 2; UL Listed EA B  $     638.40 25.0%  $         478.80 N/A N/A

11793-112 Standard Swing Gate Wall Rack, Gray, 25.7'' (653 mm) W x 12.2'' (310 
mm) D x 29.1'' (739 mm) H EA B  $     298.28 25.0%  $         223.71 N/A N/A

11793-118 Standard Swing Gate Wall Rack, Gray, 25.7'' (653 mm) W x 18.2'' (462 
mm) D x 29.1'' (739 mm) H EA B  $     346.78 25.0%  $         260.09 N/A N/A

11793-125 Standard Swing Gate Wall Rack, Gray, 25.7'' (653 mm) W x 25.2'' (640 
mm) D x 29.1'' (739 mm) H EA B  $     431.87 25.0%  $         323.90 N/A N/A

11793-212 Standard Swing Gate Wall Rack; 23 IN W x 24.5 IN (622mm)H x 12 IN 
(300mm)D; Computer Beige; No. of Posts - 2; UL Listed EA B  $     298.28 25.0%  $         223.71 N/A N/A

11793-218 Standard Swing Gate Wall Rack; 23 IN W x 24.5 IN (622mm)H x 18 IN 
(460mm)D; Computer Beige; No. of Posts - 2; UL Listed EA B  $     346.78 25.0%  $         260.09 N/A N/A

11793-225 Standard Swing Gate Wall Rack; 23 IN W x 24.5 IN (622mm)H x 25 IN 
(640mm)D; Computer Beige; No. of Posts - 2; UL Listed EA B  $     431.87 25.0%  $         323.90 N/A N/A

11793-712 Standard Swing Gate Wall Rack, Black, 25.7'' (653 mm) W x 12.2'' (310 
mm) D x 29.1'' (739 mm) H EA B  $     284.72 25.0%  $         213.54 N/A N/A

11793-718 Standard Swing Gate Wall Rack, Black, 25.7'' (653 mm) W x 18.2'' (462 
mm) D x 29.1'' (739 mm) H EA B  $     330.99 25.0%  $         248.24 N/A N/A
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11793-725 Standard Swing Gate Wall Rack, Black, 25.7'' (653 mm) W x 25.2'' (640 
mm) D x 29.1'' (739 mm) H EA B  $     412.22 25.0%  $         309.17 N/A N/A

11793-E12 Standard Swing Gate Wall Rack; 23 IN W x 24.5 IN (622mm)H x 12 IN 
(300mm)D; Glacier White; No. of Posts - 2; UL Listed EA B  $     313.19 25.0%  $         234.89 N/A N/A

11793-E18 Standard Swing Gate Wall Rack; 23 IN W x 24.5 IN (622mm)H x 18 IN 
(460mm)D; Glacier White; No. of Posts - 2; UL Listed EA B  $     364.09 25.0%  $         273.07 N/A N/A

11793-E25 Standard Swing Gate Wall Rack; 23 IN W x 24.5 IN (622mm)H x 25 IN 
(640mm)D; Glacier White; No. of Posts - 2; UL Listed EA B  $     453.44 25.0%  $         340.08 N/A N/A

11794-112 Standard Swing Gate Wall Rack, Gray, 25.7'' (653 mm) W x 12.2'' (310 
mm) D x 43.1'' (1095 mm) H EA B  $     328.66 25.0%  $         246.50 N/A N/A

11794-118 Standard Swing Gate Wall Rack, Gray, 25.7'' (653 mm) W x 18.2'' (462 
mm) D x 43.1'' (1095 mm) H EA B  $     375.90 25.0%  $         281.93 N/A N/A

11794-125 Standard Swing Gate Wall Rack, Gray, 25.7'' (653 mm) W x 25.2'' (640 
mm) D x 43.1'' (1095 mm) H EA B  $     503.08 25.0%  $         377.31 N/A N/A

11794-212 Standard Swing Gate Wall Rack; 23 IN W x 38.5 IN (978mm)H x 12 IN 
(300mm)D; Computer Beige; No. of Posts - 2; UL Listed EA B  $     328.66 25.0%  $         246.50 N/A N/A

11794-218 Standard Swing Gate Wall Rack; 23 IN W x 38.5 IN (978mm)H x 18 IN 
(460mm)D; Computer Beige; No. of Posts - 2; UL Listed EA B  $     375.90 25.0%  $         281.93 N/A N/A

11794-225 Standard Swing Gate Wall Rack; 23 IN W x 38.5 IN (978mm)H x 25 IN 
(640mm)D; Computer Beige; No. of Posts - 2; UL Listed EA B  $     503.08 25.0%  $         377.31 N/A N/A

11794-712 Standard Swing Gate Wall Rack, Black, 25.7'' (653 mm) W x 12.2'' (310 
mm) D x 43.1'' (1095 mm) H EA B  $     313.74 25.0%  $         235.31 N/A N/A

11794-718 Standard Swing Gate Wall Rack, Black, 25.7'' (653 mm) W x 18.2'' (462 
mm) D x 43.1'' (1095 mm) H EA B  $     358.82 25.0%  $         269.12 N/A N/A

11794-725 Standard Swing Gate Wall Rack, Black, 25.7'' (653 mm) W x 25.2'' (640 
mm) D x 43.1'' (1095 mm) H EA B  $     480.22 25.0%  $         360.17 N/A N/A

11794-E12 Standard Swing Gate Wall Rack; 23 IN W x 38.5 IN (978mm)H x 12 IN 
(300mm)D; Glacier White; No. of Posts - 2; UL Listed EA B  $     345.10 25.0%  $         258.83 N/A N/A

11794-E18 Standard Swing Gate Wall Rack; 23 IN W x 38.5 IN (978mm)H x 18 IN 
(460mm)D; Glacier White; No. of Posts - 2; UL Listed EA B  $     394.69 25.0%  $         296.02 N/A N/A

11794-E25 Standard Swing Gate Wall Rack; 23 IN W x 38.5 IN (978mm)H x 25 IN 
(640mm)D; Glacier White; No. of Posts - 2; UL Listed EA B  $     528.24 25.0%  $         396.18 N/A N/A

11795-112 Standard Swing Gate Wall Rack, Gray, 25.7'' (653 mm) W x 12.2'' (310 
mm) D x 78.1'' (1984 mm) H EA B  $     471.02 25.0%  $         353.27 N/A N/A

11795-118 Standard Swing Gate Wall Rack, Gray, 25.7'' (653 mm) W x 18.2'' (462 
mm) D x 78.1'' (1984 mm) H EA B  $     518.76 25.0%  $         389.07 N/A N/A

11795-125 Standard Swing Gate Wall Rack, Gray, 25.7'' (653 mm) W x 25.2'' (640 
mm) D x 78.1'' (1984 mm) H EA B  $     656.05 25.0%  $         492.04 N/A N/A

11795-212 Standard Swing Gate Wall Rack, White, 25.7'' (653 mm) W x 12.2'' (310 
mm) D x 78.1'' (1984 mm) H EA B  $     471.02 25.0%  $         353.27 N/A N/A

11795-218 Standard Swing Gate Wall Rack; 23 IN W x 73.5 IN (1867mm)H x 18 IN 
(460mm)D; Computer Beige; No. of Posts - 2; UL Listed EA B  $     518.76 25.0%  $         389.07 N/A N/A

11795-225 Standard Swing Gate Wall Rack; 23 IN W x 73.5 IN (1867mm)H x 25 IN 
(640mm)D; Computer Beige; No. of Posts - 2; UL Listed EA B  $     656.05 25.0%  $         492.04 N/A N/A
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11795-512 Standard Swing Gate Wall Rack; 23"W x 73.5" (1867mm)H x 12" 
(300mm)D; Clear; No. of Posts - 2; UL Listed EA B  $     449.62 25.0%  $         337.22 N/A N/A

11795-718 Standard Swing Gate Wall Rack, Black, 25.7'' (653 mm) W x 25.2'' (640 
mm) D x 78.1'' (1984 mm) H EA B  $     495.18 25.0%  $         371.39 N/A N/A

11795-725 Standard Swing Gate Wall Rack, Black, 25.7'' (653 mm) W x 25.2'' (640 
mm) D x 78.1'' (1984 mm) H EA B  $     626.23 25.0%  $         469.67 N/A N/A

11795-E12 Standard Swing Gate Wall Rack; 23 IN W x 73.5 IN (1867mm)H x 12 IN 
(300mm)D; Glacier White; No. of Posts - 2; UL Listed EA B  $     449.62 25.0%  $         337.22 N/A N/A

11795-E18 Standard Swing Gate Wall Rack; 23 IN W x 73.5 IN (1867mm)H x 18 IN 
(460mm)D; Glacier White; No. of Posts - 2; UL Listed EA B  $     544.70 25.0%  $         408.53 N/A N/A

11795-E25 Standard Swing Gate Wall Rack; 23 IN W x 73.5 IN (1867mm)H x 25 IN 
(640mm)D; Glacier White; No. of Posts - 2; UL Listed EA B  $     688.86 25.0%  $         516.65 N/A N/A

11799-001 Cable Management for Wall Racks; Black; Set of 6 Rings EA B  $       65.84 25.0%  $           49.38 N/A N/A

11807-112 Standard Swing Gate Wall Rack, Gray, 21.7'' (551 mm) W x 12.2'' (310 
mm) D x 53.6'' (1361 mm) H EA B  $     363.29 25.0%  $         272.47 N/A N/A

11807-118 Standard Swing Gate Wall Rack, Gray, 21.7'' (551 mm) W x 18.2'' (462 
mm) D x 53.6'' (1361 mm) H EA B  $     413.27 25.0%  $         309.95 N/A N/A

11807-125 Standard Swing Gate Wall Rack, Gray, 21.7'' (551 mm) W x 25.2'' (640 
mm) D x 53.6'' (1361 mm) H EA B  $     541.30 25.0%  $         405.98 N/A N/A

11807-212 Standard Swing Gate Wall Rack; 19 IN W x 49.0 IN (1245mm)H x 12 IN 
(300mm)D; Computer Beige; No. of Posts - 2; UL Listed EA B  $     363.29 25.0%  $         272.47 N/A N/A

11807-218 Standard Swing Gate Wall Rack; 19 IN W x 49.0 IN (1245mm)H x 18 IN 
(460mm)D; Computer Beige; No. of Posts - 2; UL Listed EA B  $     413.27 25.0%  $         309.95 N/A N/A

11807-225 Standard Swing Gate Wall Rack; 19 IN W x 49.0 IN (1245mm)H x 25 IN 
(640mm)D; Computer Beige; No. of Posts - 2; UL Listed EA B  $     541.30 25.0%  $         405.98 N/A N/A

11807-712 Standard Swing Gate Wall Rack, Black, 21.7'' (551 mm) W x 12.2'' (310 
mm) D x 53.6'' (1361 mm) H EA B  $     346.80 25.0%  $         260.10 N/A N/A

11807-718 Standard Swing Gate Wall Rack, Black, 21.7'' (551 mm) W x 18.2'' (462 
mm) D x 53.6'' (1361 mm) H EA B  $     394.50 25.0%  $         295.88 N/A N/A

11807-725 Standard Swing Gate Wall Rack, Black, 21.7'' (551 mm) W x 25.2'' (640 
mm) D x 53.6'' (1361 mm) H EA B  $     516.70 25.0%  $         387.53 N/A N/A

11807-E12 Standard Swing Gate Wall Rack; 19 IN W x 49.0 IN (1245mm)H x 12 IN 
(300mm)D; Glacier White; No. of Posts - 2; UL Listed EA B  $     381.48 25.0%  $         286.11 N/A N/A

11807-E18 Standard Swing Gate Wall Rack; 19 IN W x 49.0 IN (1245mm)H x 18 IN 
(460mm)D; Glacier White; No. of Posts - 2; UL Listed EA B  $     433.94 25.0%  $         325.46 N/A N/A

11807-E25 Standard Swing Gate Wall Rack; 19 IN W x 49.0 IN (1245mm)H x 25 IN 
(640mm)D; Glacier White; No. of Posts - 2; UL Listed EA B  $     568.38 25.0%  $         426.29 N/A N/A

11808-112 Standard Swing Gate Wall Rack, Gray, 25.7'' (653 mm) W x 12.2'' (310 
mm) D x 53.6'' (1361 mm) H EA B  $     401.01 25.0%  $         300.76 N/A N/A

11808-118 Standard Swing Gate Wall Rack, Gray, 25.7'' (653 mm) W x 18.2'' (462 
mm) D x 53.6'' (1361 mm) H EA B  $     452.64 25.0%  $         339.48 N/A N/A

11808-125 Standard Swing Gate Wall Rack, Gray, 25.7'' (653 mm) W x 25.2'' (640 
mm) D x 53.6'' (1361 mm) H EA B  $     589.65 25.0%  $         442.24 N/A N/A

11808-212 Standard Swing Gate Wall Rack; 23 IN W x 49.0 IN (1245mm)H x 12 IN 
(300mm)D; Computer Beige; No. of Posts - 2; UL Listed EA B  $     401.01 25.0%  $         300.76 N/A N/A
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11808-218 Standard Swing Gate Wall Rack; 23 IN W x 49.0 IN (1245mm)H x 18 IN 
(460mm)D; Computer Beige; No. of Posts - 2; UL Listed EA B  $     452.64 25.0%  $         339.48 N/A N/A

11808-225 Standard Swing Gate Wall Rack; 23 IN W x 49.0 IN (1245mm)H x 25 IN 
(640mm)D; Computer Beige; No. of Posts - 2; UL Listed EA B  $     589.65 25.0%  $         442.24 N/A N/A

11808-712 Standard Swing Gate Wall Rack, Black, 25.7'' (653 mm) W x 12.2'' (310 
mm) D x 53.6'' (1361 mm) H EA B  $     382.79 25.0%  $         287.09 N/A N/A

11808-718 Standard Swing Gate Wall Rack, Black, 25.7'' (653 mm) W x 18.2'' (462 
mm) D x 53.6'' (1361 mm) H EA B  $     432.07 25.0%  $         324.05 N/A N/A

11808-725 Standard Swing Gate Wall Rack, Black, 25.7'' (653 mm) W x 25.2'' (640 
mm) D x 53.6'' (1361 mm) H EA B  $     562.84 25.0%  $         422.13 N/A N/A

11808-E12 Standard Swing Gate Wall Rack; 23 IN W x 49.0 IN (1245mm)H x 12 IN 
(300mm)D; Glacier White; No. of Posts - 2; UL Listed EA B  $     421.07 25.0%  $         315.80 N/A N/A

11808-E18 Standard Swing Gate Wall Rack; 23 IN W x 49.0 IN (1245mm)H x 18 IN 
(460mm)D; Glacier White; No. of Posts - 2; UL Listed EA B  $     475.29 25.0%  $         356.47 N/A N/A

11808-E25 Standard Swing Gate Wall Rack; 23 IN W x 49.0 IN (1245mm)H x 25 IN 
(640mm)D; Glacier White; No. of Posts - 2; UL Listed EA B  $     619.12 25.0%  $         464.34 N/A N/A

11809-100 Narrow Vertical Cable Manager; 1.75"W x 2.89'H x 4.13"D; Gray EA B  $     118.93 25.0%  $           89.20 N/A N/A
11809-101 Narrow Vertical Cable Manager; 1.75"W x 2.64'H x 4.13"D; Gray EA B  $     111.30 25.0%  $           83.48 N/A N/A
11809-102 Narrow Vertical Cable Manager; 1.75"W x 2.39'H x 4.13"D; Gray EA B  $     106.25 25.0%  $           79.69 N/A N/A
11809-200 Narrow Vertical Cable Manager; 1.75"W x 2.89'H x 4.13"D; White EA B  $     118.93 25.0%  $           89.20 N/A N/A
11809-201 Narrow Vertical Cable Manager; 1.75"W x 2.64'H x 4.13"D; White EA B  $     111.30 25.0%  $           83.48 N/A N/A
11809-202 Narrow Vertical Cable Manager; 1.75"W x 2.39'H x 4.13"D; White EA B  $     106.25 25.0%  $           79.69 N/A N/A
11809-700 Narrow Vertical Cable Manager; 1.75"W x 2.89'H x 4.13"D; Black EA B  $     113.25 25.0%  $           84.94 N/A N/A
11809-701 Narrow Vertical Cable Manager; 1.75"W x 2.64'H x 4.13"D; Black EA B  $     106.03 25.0%  $           79.52 N/A N/A
11809-702 Narrow Vertical Cable Manager; 1.75"W x 2.39'H x 4.13"D; Black EA B  $     101.20 25.0%  $           75.90 N/A N/A

11810-136 XLBET 110A Block Mounting System; 23"W x 7'H x 6"D; Gray; No. of 
Posts - 2; Top Angle EA B  $  1,188.32 25.0%  $         891.24 N/A N/A

11810-172 XLBET 110A Block Mounting System; 23"W x 7'H x 6"D; Gray; No. of 
Posts - 2; Top Angle EA B  $  1,599.87 25.0%  $      1,199.90 N/A N/A

11810-236 XLBET 110A Block Mounting System; 23 IN W x 7 FT H x 6 IN D; 
Computer Beige; No. of Posts - 2; Top Angle EA B  $  1,188.32 25.0%  $         891.24 N/A N/A

11810-272 XLBET 110A Block Mounting System; 23 IN W x 7 FT H x 6 IN D; 
Computer Beige; No. of Posts - 2; Top Angle EA B  $  1,599.87 25.0%  $      1,199.90 N/A N/A

11810-736 XLBET 110A Block Mounting System; 23"W x 7'H x 6"D; Black; No. of 
Posts - 2; Top Angle EA B  $  1,131.74 25.0%  $         848.81 N/A N/A

11810-772 XLBET 110A Block Mounting System; 23"W x 7'H x 6"D; Black; No. of 
Posts - 2; Top Angle EA B  $  1,523.69 25.0%  $      1,142.77 N/A N/A

11810-E36 XLBET 110A Block Mounting System; 23 IN W x 7 FT H x 6 IN D; 
Glacier White; No. of Posts - 2; Top Angle EA B  $  1,244.91 25.0%  $         933.68 N/A N/A

11810-E72 XLBET 110A Block Mounting System; 23 IN W x 7 FT H x 6 IN D; 
Glacier White; No. of Posts - 2; Top Angle EA B  $  1,676.05 25.0%  $      1,257.04 N/A N/A

11812-101 Vertical Mounting Rails for Sun(R) Equipment; 84"H; Gray; Sun(R) Style EA B  $     322.44 25.0%  $         241.83 N/A N/A
11812-102 Vertical Mounting Rails for Sun(R) Equipment; 78"H; Gray; Sun(R) Style EA B  $     306.32 25.0%  $         229.74 N/A N/A
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11812-103 Vertical Mounting Rails for Sun(R) Equipment; 72"H; Gray; Sun(R) Style EA B  $     290.19 25.0%  $         217.64 N/A N/A
11812-104 Vertical Mounting Rails for Sun(R) Equipment; Gray EA B  $     257.96 25.0%  $         193.47 N/A N/A
11812-105 MegaFrame Multi-Mount Rails; 48"H; Gray; Sun(R) Style EA B  $     241.84 25.0%  $         181.38 N/A N/A
11812-201 Vertical Mounting Rails for Sun(R) Equipment; 84"H; White; Sun(R) Style EA B  $     322.44 25.0%  $         241.83 N/A N/A
11812-202 Vertical Mounting Rails for Sun(R) Equipment; 78"H; White; Sun(R) Style EA B  $     306.32 25.0%  $         229.74 N/A N/A
11812-203 Vertical Mounting Rails for Sun(R) Equipment; 72"H; White; Sun(R) Style EA B  $     290.19 25.0%  $         217.64 N/A N/A
11812-204 Vertical Mounting Rails for SUN(R) Equipment; White EA B  $     257.96 25.0%  $         193.47 N/A N/A
11812-205 MegaFrame Multi-Mount Rails; 48"H; White; Sun(R) Style EA B  $     241.84 25.0%  $         181.38 N/A N/A
11812-701 Vertical Mounting Rails for Sun(R) Equipment; 84"H; Black; Sun(R) Style EA B  $     307.12 25.0%  $         230.34 N/A N/A
11812-702 Vertical Mounting Rails for Sun(R) Equipment; 78"H; Black; Sun(R) Style EA B  $     291.75 25.0%  $         218.81 N/A N/A
11812-703 Vertical Mounting Rails for Sun(R) Equipment; 72"H; Black; Sun(R) Style EA B  $     276.39 25.0%  $         207.29 N/A N/A
11812-704 Vertical Mounting Rails for Sun(R)Equipment; Black EA B  $     245.68 25.0%  $         184.26 N/A N/A
11812-705 MegaFrame Multi-Mount Rails; 48"H; Black; Sun(R) Style EA B  $     230.33 25.0%  $         172.75 N/A N/A
11813-101 Full Height Sun(R) Z-Shaped Rail Kit; 84"H; Gray; Sun(R) Style EA B  $       99.21 25.0%  $           74.41 N/A N/A
11813-102 Full Height Sun(R) Z-Shaped Rail Kit; 78"H; Gray; Sun(R) Style EA B  $       94.25 25.0%  $           70.69 N/A N/A
11813-103 Full Height Sun(R) Z-Shaped Rail Kit; 72"H; Gray; Sun(R) Style EA B  $       89.30 25.0%  $           66.98 N/A N/A
11813-105 MegaFrame Multi-Mount Rails; 48"H; Gray; Sun(R) Style EA B  $       79.37 25.0%  $           59.53 N/A N/A
11813-201 Full Height Sun(R) Z-Shaped Rail Kit; 84"H; White; Sun(R) Style EA B  $       99.21 25.0%  $           74.41 N/A N/A
11813-202 Full Height Sun(R) Z-Shaped Rail Kit; 78"H; White; Sun(R) Style EA B  $       94.25 25.0%  $           70.69 N/A N/A
11813-203 Full Height Sun(R) Z-Shaped Rail Kit; 72"H; White; Sun(R) Style EA B  $       89.30 25.0%  $           66.98 N/A N/A
11813-205 MegaFrame Multi-Mount Rails; 48"H; White; Sun(R) Style EA B  $       79.37 25.0%  $           59.53 N/A N/A
11813-701 Full Height Sun(R) Z-Shaped Rail Kit; 84"H; Black; Sun(R) Style EA B  $       94.50 25.0%  $           70.88 N/A N/A
11813-702 Full Height Sun(R) Z-Shaped Rail Kit; 78"H; Black; Sun(R) Style EA B  $       89.76 25.0%  $           67.32 N/A N/A
11813-703 Full Height Sun(R) Z-Shaped Rail Kit; 72"H; Black; Sun(R) Style EA B  $       85.05 25.0%  $           63.79 N/A N/A
11813-705 MegaFrame Multi-Mount Rails; 48"H; Black; Sun(R) Style EA B  $       75.62 25.0%  $           56.72 N/A N/A
11814-101 Half Height Sun(R) Z-Shaped Rail Kit; 84"H; Gray; Sun(R) Style EA B  $     148.84 25.0%  $         111.63 N/A N/A
11814-102 Half Height Sun(R) Z-Shaped Rail Kit; 78"H; Gray; Sun(R) Style EA B  $     141.37 25.0%  $         106.03 N/A N/A
11814-103 Half Height Sun(R) Z-Shaped Rail Kit; 72"H; Gray; Sun(R) Style EA B  $     133.93 25.0%  $         100.45 N/A N/A
11814-201 Half Height Sun(R) Z-Shaped Rail Kit; 84"H; White; Sun(R) Style EA B  $     148.84 25.0%  $         111.63 N/A N/A
11814-202 Half Height Sun(R) Z-Shaped Rail Kit; 78"H; White; Sun(R) Style EA B  $     141.37 25.0%  $         106.03 N/A N/A
11814-203 Half Height Sun(R) Z-Shaped Rail Kit; 72"H; White; Sun(R) Style EA B  $     133.93 25.0%  $         100.45 N/A N/A
11814-701 Half Height Sun(R) Z-Shaped Rail Kit; 84"H; Black; Sun(R) Style EA B  $     141.75 25.0%  $         106.31 N/A N/A
11814-702 Half Height Sun(R) Z-Shaped Rail Kit; 78"H; Black; Sun(R) Style EA B  $     134.66 25.0%  $         101.00 N/A N/A
11814-703 Half Height Sun(R) Z-Shaped Rail Kit; 72"H; Black; Sun(R) Style EA B  $     127.59 25.0%  $           95.69 N/A N/A
11815-101 Half Height Sun(R) Z-Shaped Rail Kit; 84"H; Gray; Sun(R) Style EA B  $       74.39 25.0%  $           55.79 N/A N/A
11815-102 Half Height Sun(R) Z-Shaped Rail Kit; 78"H; Gray; Sun(R) Style EA B  $       70.70 25.0%  $           53.03 N/A N/A
11815-103 Half Height Sun(R) Z-Shaped Rail Kit; 72"H; Gray; Sun(R) Style EA B  $       66.98 25.0%  $           50.24 N/A N/A
11815-201 Half Height Sun(R) Z-Shaped Rail Kit; 84"H; White; Sun(R) Style EA B  $       74.39 25.0%  $           55.79 N/A N/A
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11815-202 Half Height Sun(R) Z-Shaped Rail Kit; 78"H; White; Sun(R) Style EA B  $       70.70 25.0%  $           53.03 N/A N/A
11815-203 Half Height Sun(R) Z-Shaped Rail Kit; 72"H; White; Sun(R) Style EA B  $       66.98 25.0%  $           50.24 N/A N/A
11815-701 Half Height Sun(R) Z-Shaped Rail Kit; 84"H; Black; Sun(R) Style EA B  $       70.87 25.0%  $           53.15 N/A N/A
11815-702 Half Height Sun(R) Z-Shaped Rail Kit; 78"H; Black; Sun(R) Style EA B  $       67.32 25.0%  $           50.49 N/A N/A
11815-703 Half Height Sun(R) Z-Shaped Rail Kit; 72"H; Black; Sun(R) Style EA B  $       63.77 25.0%  $           47.83 N/A N/A
11817-001 Slimframe Cabling Ring Acessory Kit; 1.45"W x 1.4'H x 4.13"D; Black EA B  $       40.49 25.0%  $           30.37 N/A N/A
11837-201 Horizontal Wire Management Bar; 19"W x 1.75"H; White EA B  $       38.45 25.0%  $           28.84 N/A N/A
11837-701 Horizontal Wire Management Bar; 19"W x 1.75"H; Black EA B  $       36.62 25.0%  $           27.47 N/A N/A

11840-224
CUBE-iT PLUS Wall Cabinet; 19"W x 24"H x 24"D; White; 12 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     725.61 25.0%  $         544.21 N/A N/A

11840-236
CUBE-iT PLUS Wall Cabinet; 19"W x 36"H x 24"D; White; 18 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     811.56 25.0%  $         608.67 N/A N/A

11840-248
CUBE-iT PLUS Wall Cabinet; 19"W x 48"H x 24"D; White; 26 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     948.09 25.0%  $         711.07 N/A N/A

11840-724
CUBE-iT PLUS Wall Cabinet; 19"W x 24"H x 24"D; Black; 12 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     691.07 25.0%  $         518.30 N/A N/A

11840-736
CUBE-iT PLUS Wall Cabinet; 24"W x 36"H x 24"D; Black; 18 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     772.91 25.0%  $         579.68 N/A N/A

11840-748
CUBE-iT PLUS Wall Cabinet; 19"W x 48"H x 24"D; Black; 26 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     902.96 25.0%  $         677.22 N/A N/A

11880-735 XLBET Mounting Bar; 35"W; Black EA B  $       51.39 25.0%  $           38.54 N/A N/A
11880-E35 XLBET Mounting Bar; 35 IN W; Glacier White EA B  $       56.53 25.0%  $           42.40 N/A N/A
11881-E35 XLBET Small Wire Manager; 35 IN W; Glacier White EA B  $       77.81 25.0%  $           58.36 N/A N/A
11882-135 WIRE MGR-LGE,3,110A,35,GY EA B  $     139.04 25.0%  $         104.28 N/A N/A
11882-235 XLBET Large Wire Manager; 35 IN W; Computer Beige EA B  $     139.04 25.0%  $         104.28 N/A N/A
11882-735 WIRE MGR-LGE,3,110A,35,BK EA B  $     139.04 25.0%  $         104.28 N/A N/A
11882-E35 XLBET Large Wire Manager; 35 IN W; Glacier White EA B  $     152.95 25.0%  $         114.71 N/A N/A

11890-224
CUBE-iT PLUS Wall Cabinet; 19"W x 24"H x 18"D; White; 12 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     695.27 25.0%  $         521.45 N/A N/A

11890-236
CUBE-iT PLUS Wall Cabinet; 19"W x 36"H x 18"D; White; 18 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     781.22 25.0%  $         585.92 N/A N/A

11890-248
CUBE-iT PLUS Wall Cabinet; 19"W x 48"H x 18"D; White; 26 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     917.75 25.0%  $         688.31 N/A N/A
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11890-724
CUBE-iT PLUS Wall Cabinet; 19"W x 24"H x 18"D; Black; 12 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     662.15 25.0%  $         496.61 N/A N/A

11890-736
CUBE-iT PLUS Wall Cabinet; 19"W x 36"H x 18"D; Black; 18 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     744.04 25.0%  $         558.03 N/A N/A

11890-748
CUBE-iT PLUS Wall Cabinet; 19"W x 48"H x 18"D; Black; 26 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     874.06 25.0%  $         655.55 N/A N/A

11900-124 CUBE IT,24X24X24D,PLEX,GY EA B  $     715.14 25.0%  $         536.36 N/A N/A

11900-224
CUBE-iT PLUS Wall Cabinet; 19"W x 24"H x 24"D; White; 12 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - 
Plexiglass Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     750.87 25.0%  $         563.15 N/A N/A

11900-236
CUBE-iT PLUS Wall Cabinet; 19"W x 36"H x 24"D; White; 18 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - 
Plexiglass Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     836.84 25.0%  $         627.63 N/A N/A

11900-248
CUBE-iT PLUS Wall Cabinet; 19"W x 48"H x 24"D; White; 26 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - 
Plexiglass Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $  1,001.16 25.0%  $         750.87 N/A N/A

11900-724
CUBE-iT PLUS Wall Cabinet; 19"W x 24"H x 24"D; Black; 12 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - 
Plexiglass Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     715.14 25.0%  $         536.36 N/A N/A

11900-736
CUBE-iT PLUS Wall Cabinet; 19"W x 36"H x 24"D; Black; 18 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - 
Plexiglass Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     797.01 25.0%  $         597.76 N/A N/A

11900-748
CUBE-iT PLUS Wall Cabinet; 19"W x 48"H x 24"D; Black; 26 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - 
Plexiglass Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     953.51 25.0%  $         715.13 N/A N/A

11901-224
CUBE-iT PLUS Wall Cabinet; 19"W x 24"H x 18"D; White; 12 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - 
Plexiglass Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     720.56 25.0%  $         540.42 N/A N/A

11901-236
CUBE-iT PLUS Wall Cabinet; 19"W x 36"H x 18"D; White; 18 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - 
Plexiglass Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     806.53 25.0%  $         604.90 N/A N/A

11901-248
CUBE-iT PLUS Wall Cabinet; 19"W x 48"H x 18"D; White; 26 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - 
Plexiglass Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     970.00 25.0%  $         727.50 N/A N/A

11901-724
CUBE-iT PLUS Wall Cabinet; 19"W x 24"H x 18"D; Black; 12 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - 
Plexiglass Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     686.24 25.0%  $         514.68 N/A N/A

11901-736
CUBE-iT PLUS Wall Cabinet; 19"W x 36"H x 18"D; Black; 18 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - 
Plexiglass Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     768.13 25.0%  $         576.10 N/A N/A
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11901-748
CUBE-iT PLUS Wall Cabinet; 19"W x 48"H x 18"D; Black; 26 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - 
Plexiglass Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     923.80 25.0%  $         692.85 N/A N/A

11910-154 XLBET 110A Block Mounting System; 35"W x 7'H x 6"D; Gray; 45 RMU; 
No. of Posts - 2; Top Angle EA B  $  1,603.85 25.0%  $      1,202.89 N/A N/A

11910-180 XLBET 110A Block Mounting System; 35"W x 7'H x 6"D; Gray; 46 RMU; 
No. of Posts - 2; Top Angle EA B  $  2,180.22 25.0%  $      1,635.17 N/A N/A

11910-254 XLBET 110A Block Mounting System; 35 IN W x 7 FT H x 6 IN D; 
Computer Beige; 47 RMU; No. of Posts - 2; Top Angle EA B  $  1,603.85 25.0%  $      1,202.89 N/A N/A

11910-280 XLBET 110A Block Mounting System; 35 IN W x 7 FT H x 6 IN D; 
Computer Beige; 48 RMU; No. of Posts - 2; Top Angle EA B  $  2,180.22 25.0%  $      1,635.17 N/A N/A

11910-754 XLBET 110A Block Mounting System; 35"W x 7'H x 6"D; Black; 49 RMU; 
No. of Posts - 2; Top Angle EA B  $  1,527.47 25.0%  $      1,145.60 N/A N/A

11910-780 XLBET 110A Block Mounting System; 35"W x 7'H x 6"D; Black; 50 RMU; 
No. of Posts - 2; Top Angle EA B  $  2,076.41 25.0%  $      1,557.31 N/A N/A

11910-E54 XLBET 110A Block Mounting System; 35 IN W x 7 FT H x 6 IN D; 
Glacier White; 49 RMU; No. of Posts - 2; Top Angle EA B  $  1,680.21 25.0%  $      1,260.16 N/A N/A

11910-E80 XLBET 110A Block Mounting System; 35 IN W x 7 FT H x 6 IN D; 
Glacier White; 50 RMU; No. of Posts - 2; Top Angle EA B  $  2,284.05 25.0%  $      1,713.04 N/A N/A

11911-106 Cable Runway Wall to Rack Kit; 6"W x 54"L; Gray EA B  $     117.84 25.0%  $           88.38 N/A N/A
11911-109 Cable Runway Wall to Rack Kit; 9"W x 54"L; Gray EA B  $     124.53 25.0%  $           93.40 N/A N/A
11911-112 Cable Runway Wall to Rack Kit; 12"W x 54"L; Gray EA B  $     130.53 25.0%  $           97.90 N/A N/A
11911-206 Cable Runway Wall to Rack Kit; 6"W x 54"L; Computer Beige EA B  $     123.74 25.0%  $           92.81 N/A N/A
11911-209 Cable Runway Wall to Rack Kit; 9"W x 54"L; Computer Beige EA B  $     130.75 25.0%  $           98.06 N/A N/A
11911-212 Cable Runway Wall to Rack Kit; 12"W x 54"L; Computer Beige EA B  $     137.04 25.0%  $         102.78 N/A N/A
11911-706 Cable Runway Wall to Rack Kit; 6"W x 54"L; Black EA B  $     117.84 25.0%  $           88.38 N/A N/A
11911-709 Cable Runway Wall to Rack Kit; 9"W x 54"L; Black EA B  $     124.53 25.0%  $           93.40 N/A N/A
11911-712 Cable Runway Wall to Rack Kit; 12"W x 54"L; Black EA B  $     130.53 25.0%  $           97.90 N/A N/A
11911-E06 Cable Runway Wall to Rack Kit; 6"W x 54"L; Glacier White EA B  $     129.63 25.0%  $           97.22 N/A N/A
11911-E09 Cable Runway Wall to Rack Kit; 9"W x 54"L; Glacier White EA B  $     136.99 25.0%  $         102.74 N/A N/A
11911-E12 Cable Runway Wall to Rack Kit; 12"W x 54"L; Glacier White EA B  $     143.58 25.0%  $         107.69 N/A N/A
11913-119 32 Inch Deep Sliding Shelf; 19"W x 32"D; Gray; Single Sided; Vented EA B  $     469.17 25.0%  $         351.88 N/A N/A
11913-123 32 Inch Deep Sliding Shelf; 23"W x 32"D; Gray; Single Sided; Vented EA B  $     483.87 25.0%  $         362.90 N/A N/A
11913-219 32 Inch Deep Sliding Shelf; 19"W x 32"D; White; Single Sided; Vented EA B  $     469.17 25.0%  $         351.88 N/A N/A
11913-223 32 Inch Deep Sliding Shelf; 23"W x 32"D; White; Single Sided; Vented EA B  $     483.87 25.0%  $         362.90 N/A N/A
11913-719 32 Inch Deep Sliding Shelf; 19"W x 32"D; Black; Single Sided; Vented EA B  $     446.83 25.0%  $         335.12 N/A N/A
11913-723 32 Inch Deep Sliding Shelf; 23"W x 32"D; Black; Single Sided; Vented EA B  $     460.82 25.0%  $         345.62 N/A N/A
11914-119 32 Inch Deep Sliding Shelf; 19"W x 32"D; Gray; Single Sided; Non-Vented EA B  $     439.86 25.0%  $         329.90 N/A N/A
11914-123 32 Inch Deep Sliding Shelf; 23"W x 32"D; Gray; Single Sided; Non-Vented EA B  $     454.51 25.0%  $         340.88 N/A N/A
11914-219 32 Inch Deep Sliding Shelf; 19"W x 32"D; White; Single Sided; Non-

Vented EA B  $     439.86 25.0%  $         329.90 N/A N/A
11914-223 32 Inch Deep Sliding Shelf; 23"W x 32"D; White; Single Sided; Non-

Vented EA B  $     454.51 25.0%  $         340.88 N/A N/A
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11914-719 32 Inch Deep Sliding Shelf; 19"W x 32"D; Black; Single Sided; Non-
Vented EA B  $     418.91 25.0%  $         314.18 N/A N/A

11914-723 32 Inch Deep Sliding Shelf; 23"W x 32"D; Black; Single Sided; Non-
Vented EA B  $     432.89 25.0%  $         324.67 N/A N/A

11922-705 Cabling Section Cover; 6"W x 7.5'H; Black EA B  $     151.64 25.0%  $         113.73 N/A N/A
11922-708 Cabling Section Cover; 6"W x 9'H; Black EA B  $     212.33 25.0%  $         159.25 N/A N/A
11922-715 Cabling Section Cover; 6"W x 8'H; Black EA B  $     182.00 25.0%  $         136.50 N/A N/A
11922-E05 Cabling Section Cover; 6 IN W x 7.5 FT H; Glacier White EA B  $     166.80 25.0%  $         125.10 N/A N/A
11922-E08 Cabling Section Cover; 6 IN W x 9 FT H; Glacier White EA B  $     233.56 25.0%  $         175.17 N/A N/A
11922-E15 Cabling Section Cover; 6 IN W x 8 FT H; Glacier White EA B  $     200.19 25.0%  $         150.14 N/A N/A
11923-705 Cabling Section Cover; 3.65"W x 7.5'H; Black EA B  $     122.93 25.0%  $           92.20 N/A N/A
11923-708 Cabling Section Cover; 3.65"W x 9'H; Black EA B  $     156.42 25.0%  $         117.32 N/A N/A
11923-715 Cabling Section Cover; 3.65"W x 8'H; Black EA B  $     134.11 25.0%  $         100.58 N/A N/A
11923-E05 Cabling Section Cover; 3.65 IN W x 7.5 FT H; Glacier White EA B  $     135.22 25.0%  $         101.42 N/A N/A
11923-E08 Cabling Section Cover; 3.65 IN W x 9 FT H; Glacier White EA B  $     172.06 25.0%  $         129.05 N/A N/A
11923-E15 Cabling Section Cover; 3.65 IN W x 8 FT H; Glacier White EA B  $     147.53 25.0%  $         110.65 N/A N/A
11927-001 RMU Label Kits; Black EA B  $     113.37 25.0%  $           85.03 N/A N/A
11927-002 RMU Label Kits; Black EA B  $     136.07 25.0%  $         102.05 N/A N/A

11953-100 Vertical Mounting Rails for IBM(R) eServer pSeries Servers; 84"H; Gray; 
IBM(R) Style EA B  $     181.87 25.0%  $         136.40 N/A N/A

11953-101 Vertical Mounting Rails for IBM(R) eServer pSeries Servers; 78"H; Gray; 
IBM(R) Style EA B  $     167.71 25.0%  $         125.78 N/A N/A

11953-102 Vertical Mounting Rails for IBM(R) eServer pSeries Servers; 72"H; Gray; 
IBM(R) Style EA B  $     161.91 25.0%  $         121.43 N/A N/A

11953-105 'MegaFrame Multi-Mount Rails; 48"H; Gray; IBM(R) Style EA B  $     155.06 25.0%  $         116.30 N/A N/A

11953-200 Vertical Mounting Rails for IBM(R) eServer pSeries Servers; 84"H; White; 
IBM(R) Style EA B  $     181.87 25.0%  $         136.40 N/A N/A

11953-201 Vertical Mounting Rails for IBM(R) eServer pSeries Servers; 78"H; White; 
IBM(R) Style EA B  $     167.71 25.0%  $         125.78 N/A N/A

11953-202 Vertical Mounting Rails for IBM(R) eServer pSeries Servers; 72"H; White; 
IBM(R) Style EA B  $     161.91 25.0%  $         121.43 N/A N/A

11953-205 Vertical Mounting Rails for IBM(R) eServer pSeries Servers; 48"H; White; 
IBM(R) Style EA B  $     155.06 25.0%  $         116.30 N/A N/A

11953-700 Vertical Mounting Rails for IBM(R) eServer pSeries Servers; 84"H; Black; 
IBM(R) Style EA B  $     173.20 25.0%  $         129.90 N/A N/A

11953-701 Vertical Mounting Rails for IBM(R) eServer pSeries Servers; 78"H; Black; 
IBM(R) Style EA B  $     159.75 25.0%  $         119.81 N/A N/A

11953-702 Vertical Mounting Rails for IBM(R) eServer pSeries Servers; 72"H; Black; 
IBM(R) Style EA B  $     154.19 25.0%  $         115.64 N/A N/A

11953-705 Half Length Vertical Rails for IBM(R) eServer pSeries Servers; 48"H; 
Black; IBM(R) Style EA B  $     147.65 25.0%  $         110.74 N/A N/A

11954-100 Half Length Vertical Rails for IBM(R) eServer pSeries Servers; 84"H; Gray; 
IBM(R) Style EA B  $     165.14 25.0%  $         123.86 N/A N/A
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11954-101 Half Length Vertical Rails for IBM(R) eServer pSeries Servers; 78"H; Gray; 
IBM(R) Style EA B  $     163.39 25.0%  $         122.54 N/A N/A

11954-102 Half Length Vertical Rails for IBM(R) eServer pSeries Servers; 72"H; Gray; 
IBM(R) Style EA B  $     149.75 25.0%  $         112.31 N/A N/A

11954-200 Half Length Vertical Rails for IBM(R) eServer pSeries Servers; 84"H; 
White; IBM(R) Style EA B  $     165.14 25.0%  $         123.86 N/A N/A

11954-201 Half Length Vertical Rails for IBM(R) eServer pSeries Servers; 78"H; 
White; IBM(R) Style EA B  $     163.39 25.0%  $         122.54 N/A N/A

11954-202 Half Length Vertical Rails for IBM(R) eServer pSeries Servers; 72"H; 
White; IBM(R) Style EA B  $     149.75 25.0%  $         112.31 N/A N/A

11954-700 Half Length Vertical Rails for IBM(R) eServer pSeries Servers; 84"H; 
Black; IBM(R) Style EA B  $     157.27 25.0%  $         117.95 N/A N/A

11954-701 Half Length Vertical Rails for IBM(R) eServer pSeries Servers; 78"H; 
Black; IBM(R) Style EA B  $     155.62 25.0%  $         116.72 N/A N/A

11954-702 Half Length Vertical Rails for IBM(R) eServer pSeries Servers; 72"H; 
Black; IBM(R) Style EA B  $     142.61 25.0%  $         106.96 N/A N/A

11959-015 Cable Runway Corner Bracket; 15"W x 1.5"H x 15.48"L; Gold EA B  $     114.92 25.0%  $           86.19 N/A N/A
11959-024 Cable Runway Corner Bracket; 24"W x 1.5"H x 24.13"L; Gold EA B  $     128.98 25.0%  $           96.74 N/A N/A
11959-115 Cable Runway Corner Bracket; 15"W x 1.5"H x 15.48"L; Gray EA B  $       96.31 25.0%  $           72.23 N/A N/A
11959-124 Cable Runway Corner Bracket; 24"W x 1.5"H x 24.13"L; Gray EA B  $     108.07 25.0%  $           81.05 N/A N/A
11959-215 Cable Runway Corner Bracket; 15"W x 1.5"H x 15.48"L; Computer Beige EA B  $     101.10 25.0%  $           75.83 N/A N/A
11959-224 Cable Runway Corner Bracket; 24"W x 1.5"H x 24.13"L; Computer Beige EA B  $     113.48 25.0%  $           85.11 N/A N/A
11959-715 Cable Runway Corner Bracket; 15"W x 1.5"H x 15.48"L; Black EA B  $       96.31 25.0%  $           72.23 N/A N/A
11959-724 Cable Runway Corner Bracket; 24"W x 1.5"H x 24.13"L; Black EA B  $     108.07 25.0%  $           81.05 N/A N/A
11959-E15 Cable Runway Corner Bracket; 15"W x 1.5"H x 15.48"L; Glacier White EA B  $     105.94 25.0%  $           79.46 N/A N/A
11959-E24 Cable Runway Corner Bracket; 24"W x 1.5"H x 24.13"L; Glacier White EA B  $     118.88 25.0%  $           89.16 N/A N/A

11960-106 Fixed Wall Mount Equipment Rack; 19"W x 24.5" (622 mm)H x 6" (150 
mm)D; Gray; UL Listed EA B  $     267.16 25.0%  $         200.37 N/A N/A

11960-112 Fixed Wall Mount Equipment Rack; 19"W x 24.5" (622 mm)H x 12" (300 
mm)D; Gray; UL Listed EA B  $     277.83 25.0%  $         208.37 N/A N/A

11960-118 Fixed Wall Mount Equipment Rack; 19"W x 24.5" (622 mm)H x 18" (460 
mm)D; Gray; UL Listed EA B  $     288.83 25.0%  $         216.62 N/A N/A

11960-206 Fixed Wall Mount Equipment Rack; 19 IN W x 24.5 IN (622 mm)H x 6 IN 
(150 mm)D; Computer Beige; UL Listed EA B  $     267.16 25.0%  $         200.37 N/A N/A

11960-212 Fixed Wall Mount Equipment Rack; 19 IN W x 24.5 IN (622 mm)H x 12 IN 
(300 mm)D; Computer Beige; UL Listed EA B  $     277.83 25.0%  $         208.37 N/A N/A

11960-218 Fixed Wall Mount Equipment Rack; 19 IN W x 24.5 IN (622 mm)H x 18 IN 
(460 mm)D; Computer Beige; UL Listed EA B  $     288.83 25.0%  $         216.62 N/A N/A

11960-506 Fixed Wall Mount Equipment Rack; 19"W x 24.5" (622 mm)H x 6" (150 
mm)D; Clear; UL Listed EA B  $     254.42 25.0%  $         190.82 N/A N/A

11960-512 Fixed Wall Mount Equipment Rack; 19"W x 24.5" (622 mm)H x 12" (300 
mm)D; Clear; UL Listed EA B  $     264.59 25.0%  $         198.44 N/A N/A
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11960-518 Fixed Wall Mount Equipment Rack; 19"W x 24.5" (622 mm)H x 18" (460 
mm)D; Clear; UL Listed EA B  $     275.06 25.0%  $         206.30 N/A N/A

11960-706 Fixed Wall Mount Equipment Rack; 19"W x 24.5" (622 mm)H x 6" (150 
mm)D; Black; UL Listed EA B  $     254.42 25.0%  $         190.82 N/A N/A

11960-712 Fixed Wall Mount Equipment Rack; 19"W x 24.5" (622 mm)H x 12" (300 
mm)D; Black; UL Listed EA B  $     264.59 25.0%  $         198.44 N/A N/A

11960-718 Fixed Wall Mount Equipment Rack; 19"W x 24.5" (622 mm)H x 18" (460 
mm)D; Black; UL Listed EA B  $     275.06 25.0%  $         206.30 N/A N/A

11960-E06 Fixed Wall Mount Equipment Rack; 19 IN W x 24.5 IN (622 mm)H x 6 IN 
(150 mm)D; Glacier White; UL Listed EA B  $     279.85 25.0%  $         209.89 N/A N/A

11960-E12 Fixed Wall Mount Equipment Rack; 19 IN W x 24.5 IN (622 mm)H x 12 IN 
(300 mm)D; Glacier White; UL Listed EA B  $     291.06 25.0%  $         218.30 N/A N/A

11960-E18 Fixed Wall Mount Equipment Rack; 19 IN W x 24.5 IN (622 mm)H x 18 IN 
(460 mm)D; Glacier White; UL Listed EA B  $     302.57 25.0%  $         226.93 N/A N/A

11961-106 Fixed Wall Mount Equipment Rack; 19"W x 38.5" (978 mm)H x 6" (150 
mm)D; Gray; UL Listed EA B  $     309.88 25.0%  $         232.41 N/A N/A

11961-112 Fixed Wall Mount Equipment Rack; 19"W x 38.5" (978 mm)H x 12" (300 
mm)D; Gray; UL Listed EA B  $     322.27 25.0%  $         241.70 N/A N/A

11961-118 Fixed Wall Mount Equipment Rack; 19"W x 38.5" (978 mm)H x 18" (460 
mm)D; Gray; UL Listed EA B  $     335.10 25.0%  $         251.33 N/A N/A

11961-206 Fixed Wall Mount Equipment Rack; 19 IN W x 38.5 IN (978 mm)H x 6 IN 
(150 mm)D; Computer Beige; UL Listed EA B  $     309.88 25.0%  $         232.41 N/A N/A

11961-212 Fixed Wall Mount Equipment Rack; 19 IN W x 38.5 IN (978 mm)H x 12 IN 
(300 mm)D; Computer Beige; UL Listed EA B  $     322.27 25.0%  $         241.70 N/A N/A

11961-218 Fixed Wall Mount Equipment Rack; 19 IN W x 38.5 IN (978 mm)H x 18 IN 
(460 mm)D; Computer Beige; UL Listed EA B  $     335.10 25.0%  $         251.33 N/A N/A

11961-506 Fixed Wall Mount Equipment Rack; 19"W x 38.5" (978 mm)H x 6" (150 
mm)D; Clear; UL Listed EA B  $     295.12 25.0%  $         221.34 N/A N/A

11961-512 Fixed Wall Mount Equipment Rack; 19"W x 38.5" (978 mm)H x 12" (300 
mm)D; Clear; UL Listed EA B  $     306.92 25.0%  $         230.19 N/A N/A

11961-518 Fixed Wall Mount Equipment Rack; 19"W x 38.5" (978 mm)H x 18" (460 
mm)D; Clear; UL Listed EA B  $     319.14 25.0%  $         239.36 N/A N/A

11961-706 Fixed Wall Mount Equipment Rack; 19"W x 38.5" (978 mm)H x 6" (150 
mm)D; Black; UL Listed EA B  $     295.12 25.0%  $         221.34 N/A N/A

11961-712 Fixed Wall Mount Equipment Rack; 19"W x 38.5" (978 mm)H x 12" (300 
mm)D; Black; UL Listed EA B  $     306.92 25.0%  $         230.19 N/A N/A

11961-718 Fixed Wall Mount Equipment Rack; 19"W x 38.5" (978 mm)H x 18" (460 
mm)D; Black; UL Listed EA B  $     319.14 25.0%  $         239.36 N/A N/A

11961-E06 Fixed Wall Mount Equipment Rack; 19 IN W x 38.5 IN (978 mm)H x 6 IN 
(150 mm)D; Glacier White; UL Listed EA B  $     324.63 25.0%  $         243.47 N/A N/A

11961-E12 Fixed Wall Mount Equipment Rack; 19 IN W x 38.5 IN (978 mm)H x 12 IN 
(300 mm)D; Glacier White; UL Listed EA B  $     337.60 25.0%  $         253.20 N/A N/A

11961-E18 Fixed Wall Mount Equipment Rack; 19 IN W x 38.5 IN (978 mm)H x 18 IN 
(460 mm)D; Glacier White; UL Listed EA B  $     351.05 25.0%  $         263.29 N/A N/A
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11962-106 Fixed Wall Mount Equipment Rack; 19"W x 73.5" (1867 mm)H x 6" (150 
mm)D; Gray; UL Listed EA B  $     483.34 25.0%  $         362.51 N/A N/A

11962-112 Fixed Wall Mount Equipment Rack; 19"W x 73.5" (1867 mm)H x 12" (300 
mm)D; Gray; UL Listed EA B  $     502.66 25.0%  $         377.00 N/A N/A

11962-118 Fixed Wall Mount Equipment Rack; 19"W x 73.5" (1867 mm)H x 18" (460 
mm)D; Gray; UL Listed EA B  $     522.56 25.0%  $         391.92 N/A N/A

11962-206 Fixed Wall Mount Equipment Rack; 19 IN W x 73.5 IN (1867 mm)H x 6 IN 
(150 mm)D; Computer Beige; UL Listed EA B  $     483.34 25.0%  $         362.51 N/A N/A

11962-212 Fixed Wall Mount Equipment Rack; 19 IN W x 73.5 IN (1867 mm)H x 12 
IN (300 mm)D; Computer Beige; UL Listed EA B  $     502.66 25.0%  $         377.00 N/A N/A

11962-218 Fixed Wall Mount Equipment Rack; 19 IN W x 73.5 IN (1867 mm)H x 18 
IN (460 mm)D; Computer Beige; UL Listed EA B  $     522.56 25.0%  $         391.92 N/A N/A

11962-506 Fixed Wall Mount Equipment Rack; 19"W x 73.5" (1867 mm)H x 6" (150 
mm)D; Clear; UL Listed EA B  $     460.34 25.0%  $         345.26 N/A N/A

11962-512 Fixed Wall Mount Equipment Rack; 19"W x 73.5" (1867 mm)H x 12" (300 
mm)D; Clear; UL Listed EA B  $     478.72 25.0%  $         359.04 N/A N/A

11962-518 Fixed Wall Mount Equipment Rack; 19"W x 73.5" (1867 mm)H x 18" (460 
mm)D; Clear; UL Listed EA B  $     497.69 25.0%  $         373.27 N/A N/A

11962-706 Fixed Wall Mount Equipment Rack; 19"W x 73.5" (1867 mm)H x 6" (150 
mm)D; Black; UL Listed EA B  $     460.34 25.0%  $         345.26 N/A N/A

11962-712 Fixed Wall Mount Equipment Rack; 19"W x 73.5" (1867 mm)H x 12" (300 
mm)D; Black; UL Listed EA B  $     478.72 25.0%  $         359.04 N/A N/A

11962-718 Fixed Wall Mount Equipment Rack; 19"W x 73.5" (1867 mm)H x 18" (460 
mm)D; Black; UL Listed EA B  $     497.69 25.0%  $         373.27 N/A N/A

11962-E06 Fixed Wall Mount Equipment Rack; 19 IN W x 73.5 IN (1867 mm)H x 6 IN 
(150 mm)D; Glacier White; UL Listed EA B  $     506.38 25.0%  $         379.79 N/A N/A

11962-E12 Fixed Wall Mount Equipment Rack; 19 IN W x 73.5 IN (1867 mm)H x 12 
IN (300 mm)D; Glacier White; UL Listed EA B  $     526.59 25.0%  $         394.94 N/A N/A

11962-E18 Fixed Wall Mount Equipment Rack; 19 IN W x 73.5 IN (1867 mm)H x 18 
IN (460 mm)D; Glacier White; UL Listed EA B  $     547.45 25.0%  $         410.59 N/A N/A

11963-106 Fixed Wall Mount Equipment Rack; 23"W x 24.5" (622 mm)H x 6" (150 
mm)D; Gray; UL Listed EA B  $     291.70 25.0%  $         218.78 N/A N/A

11963-112 Fixed Wall Mount Equipment Rack; 23"W x 24.5" (622 mm)H x 12" (300 
mm)D; Gray; UL Listed EA B  $     303.42 25.0%  $         227.57 N/A N/A

11963-118 Fixed Wall Mount Equipment Rack; 23"W x 24.5" (622 mm)H x 18" (460 
mm)D; Gray; UL Listed EA B  $     315.38 25.0%  $         236.54 N/A N/A

11963-206 Fixed Wall Mount Equipment Rack; 23 IN W x 24.5 IN (622 mm)H x 6 IN 
(150 mm)D; Computer Beige; UL Listed EA B  $     291.70 25.0%  $         218.78 N/A N/A

11963-212 Fixed Wall Mount Equipment Rack; 23 IN W x 24.5 IN (622 mm)H x 12 IN 
(300 mm)D; Computer Beige; UL Listed EA B  $     303.42 25.0%  $         227.57 N/A N/A

11963-218 Fixed Wall Mount Equipment Rack; 23 IN W x 24.5 IN (622 mm)H x 18 IN 
(460 mm)D; Computer Beige; UL Listed EA B  $     315.38 25.0%  $         236.54 N/A N/A

11963-506 Fixed Wall Mount Equipment Rack; 23"W x 24.5" (622 mm)H x 6" (150 
mm)D; Clear; UL Listed EA B  $     277.80 25.0%  $         208.35 N/A N/A
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11963-512 Fixed Wall Mount Equipment Rack; 23"W x 24.5" (622 mm)H x 12" (300 
mm)D; Clear; UL Listed EA B  $     288.97 25.0%  $         216.73 N/A N/A

11963-518 Fixed Wall Mount Equipment Rack; 23"W x 24.5" (622 mm)H x 18" (460 
mm)D; Clear; UL Listed EA B  $     300.39 25.0%  $         225.29 N/A N/A

11963-706 Fixed Wall Mount Equipment Rack; 23"W x 24.5" (622 mm)H x 6" (150 
mm)D; Black; UL Listed EA B  $     277.80 25.0%  $         208.35 N/A N/A

11963-712 Fixed Wall Mount Equipment Rack; 23"W x 24.5" (622 mm)H x 12" (300 
mm)D; Black; UL Listed EA B  $     288.97 25.0%  $         216.73 N/A N/A

11963-718 Fixed Wall Mount Equipment Rack; 23"W x 24.5" (622 mm)H x 18" (460 
mm)D; Black; UL Listed EA B  $     300.39 25.0%  $         225.29 N/A N/A

11963-E06 Fixed Wall Mount Equipment Rack; 23 IN W x 24.5 IN (622 mm)H x 6 IN 
(150 mm)D; Glacier White; UL Listed EA B  $     305.58 25.0%  $         229.19 N/A N/A

11963-E12 Fixed Wall Mount Equipment Rack; 23 IN W x 24.5 IN (622 mm)H x 12 IN 
(300 mm)D; Glacier White; UL Listed EA B  $     317.87 25.0%  $         238.40 N/A N/A

11963-E18 Fixed Wall Mount Equipment Rack; 23 IN W x 24.5 IN (622 mm)H x 18 IN 
(460 mm)D; Glacier White; UL Listed EA B  $     330.43 25.0%  $         247.82 N/A N/A

11964-106 Fixed Wall Mount Equipment Rack; 23"W x 38.5" (978 mm)H x 6" (150 
mm)D; Gray; UL Listed EA B  $     338.35 25.0%  $         253.76 N/A N/A

11964-112 Fixed Wall Mount Equipment Rack; 23"W x 38.5" (978 mm)H x 12" (300 
mm)D; Gray; UL Listed EA B  $     352.04 25.0%  $         264.03 N/A N/A

11964-118 Fixed Wall Mount Equipment Rack; 23"W x 38.5" (978 mm)H x 18" (460 
mm)D; Gray; UL Listed EA B  $     366.04 25.0%  $         274.53 N/A N/A

11964-206 Fixed Wall Mount Equipment Rack; 23 IN W x 38.5 IN (978 mm)H x 6 IN 
(150 mm)D; Computer Beige; UL Listed EA B  $     338.35 25.0%  $         253.76 N/A N/A

11964-212 Fixed Wall Mount Equipment Rack; 23 IN W x 38.5 IN (978 mm)H x 12 IN 
(300 mm)D; Computer Beige; UL Listed EA B  $     352.04 25.0%  $         264.03 N/A N/A

11964-218 Fixed Wall Mount Equipment Rack; 23 IN W x 38.5 IN (978 mm)H x 18 IN 
(460 mm)D; Computer Beige; UL Listed EA B  $     366.04 25.0%  $         274.53 N/A N/A

11964-506 Fixed Wall Mount Equipment Rack; 23"W x 38.5" (978 mm)H x 6" (150 
mm)D; Clear; UL Listed EA B  $     322.25 25.0%  $         241.69 N/A N/A

11964-512 Fixed Wall Mount Equipment Rack; 23"W x 38.5" (978 mm)H x 12" (300 
mm)D; Clear; UL Listed EA B  $     335.26 25.0%  $         251.45 N/A N/A

11964-518 Fixed Wall Mount Equipment Rack; 23"W x 38.5" (978 mm)H x 18" (460 
mm)D; Clear; UL Listed EA B  $     348.62 25.0%  $         261.47 N/A N/A

11964-706 Fixed Wall Mount Equipment Rack; 23"W x 38.5" (978 mm)H x 6" (150 
mm)D; Black; UL Listed EA B  $     322.25 25.0%  $         241.69 N/A N/A

11964-712 Fixed Wall Mount Equipment Rack; 23"W x 38.5" (978 mm)H x 12" (300 
mm)D; Black; UL Listed EA B  $     335.26 25.0%  $         251.45 N/A N/A

11964-718 Fixed Wall Mount Equipment Rack; 23"W x 38.5" (978 mm)H x 18" (460 
mm)D; Black; UL Listed EA B  $     348.62 25.0%  $         261.47 N/A N/A

11964-E06 Fixed Wall Mount Equipment Rack; 23 IN W x 38.5 IN (978 mm)H x 6 IN 
(150 mm)D; Glacier White; UL Listed EA B  $     354.48 25.0%  $         265.86 N/A N/A

11964-E12 Fixed Wall Mount Equipment Rack; 23 IN W x 38.5 IN (978 mm)H x 12 IN 
(300 mm)D; Glacier White; UL Listed EA B  $     368.80 25.0%  $         276.60 N/A N/A
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11964-E18 Fixed Wall Mount Equipment Rack; 23 IN W x 38.5 IN (978 mm)H x 18 IN 
(460 mm)D; Glacier White; UL Listed EA B  $     383.49 25.0%  $         287.62 N/A N/A

11965-106 Fixed Wall Mount Equipment Rack; 23"W x 73.5" (1867 mm)H x 6" (150 
mm)D; Gray; UL Listed EA B  $     527.75 25.0%  $         395.81 N/A N/A

11965-112 Fixed Wall Mount Equipment Rack; 23"W x 73.5" (1867 mm)H x 12" (300 
mm)D; Gray; UL Listed EA B  $     548.91 25.0%  $         411.68 N/A N/A

11965-118 Fixed Wall Mount Equipment Rack; 23"W x 73.5" (1867 mm)H x 18" (460 
mm)D; Gray; UL Listed EA B  $     570.66 25.0%  $         428.00 N/A N/A

11965-206 Fixed Wall Mount Equipment Rack; 23 IN W x 73.5 IN (1867 mm)H x 6 IN 
(150 mm)D; Computer Beige; UL Listed EA B  $     527.75 25.0%  $         395.81 N/A N/A

11965-212 Fixed Wall Mount Equipment Rack; 23 IN W x 73.5 IN (1867 mm)H x 12 
IN (300 mm)D; Computer Beige; UL Listed EA B  $     548.91 25.0%  $         411.68 N/A N/A

11965-218 Fixed Wall Mount Equipment Rack; 23 IN W x 73.5 IN (1867 mm)H x 18 
IN (460 mm)D; Computer Beige; UL Listed EA B  $     570.66 25.0%  $         428.00 N/A N/A

11965-506 Fixed Wall Mount Equipment Rack; 23"W x 73.5" (1867 mm)H x 6" (150 
mm)D; Clear; UL Listed EA B  $     502.62 25.0%  $         376.97 N/A N/A

11965-512 Fixed Wall Mount Equipment Rack; 23"W x 73.5" (1867 mm)H x 12" (300 
mm)D; Clear; UL Listed EA B  $     522.78 25.0%  $         392.09 N/A N/A

11965-518 Fixed Wall Mount Equipment Rack; 23"W x 73.5" (1867 mm)H x 18" (460 
mm)D; Clear; UL Listed EA B  $     543.47 25.0%  $         407.60 N/A N/A

11965-706 Fixed Wall Mount Equipment Rack; 23"W x 73.5" (1867 mm)H x 6" (150 
mm)D; Black; UL Listed EA B  $     502.62 25.0%  $         376.97 N/A N/A

11965-712 Fixed Wall Mount Equipment Rack; 23"W x 73.5" (1867 mm)H x 12" (300 
mm)D; Black; UL Listed EA B  $     522.78 25.0%  $         392.09 N/A N/A

11965-718 Fixed Wall Mount Equipment Rack; 23"W x 73.5" (1867 mm)H x 18" (460 
mm)D; Black; UL Listed EA B  $     543.47 25.0%  $         407.60 N/A N/A

11965-E06 Fixed Wall Mount Equipment Rack; 23 IN W x 73.5 IN (1867 mm)H x 6 IN 
(150 mm)D; Glacier White; UL Listed EA B  $     552.89 25.0%  $         414.67 N/A N/A

11965-E12 Fixed Wall Mount Equipment Rack; 23 IN W x 73.5 IN (1867 mm)H x 12 
IN (300 mm)D; Glacier White; UL Listed EA B  $     575.06 25.0%  $         431.30 N/A N/A

11965-E18 Fixed Wall Mount Equipment Rack; 23 IN W x 73.5 IN (1867 mm)H x 18 
IN (460 mm)D; Glacier White; UL Listed EA B  $     597.82 25.0%  $         448.37 N/A N/A

11972-102
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; Gray; 43 RMU; 43 
RMU; Top Panel - Vented; Rail Type - Square Punched; Sides - Yes; Front 
Door - No Door; Rear Door - No Door; Fully Assembled

EA B  $  3,154.11 25.0%  $      2,365.58 N/A N/A

11972-112
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; Gray; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - Yes; Front Door - 
Solid Plexiglass Door; Rear Door - Solid Metal Door; Fully Assembled

EA B  $  3,827.50 25.0%  $      2,870.63 N/A N/A

11972-122
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; Gray; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - Yes; Front Door - 
Solid Metal Door; Rear Door - Solid Metal Door; Fully Assembled

EA B  $  3,814.04 25.0%  $      2,860.53 N/A N/A

11972-132
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; Gray; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - Yes; Front Door - 
Vented Plexiglass Door; Rear Door - Perforated Metal Door; Fully 

EA B  $  3,948.71 25.0%  $      2,961.53 N/A N/A

1710 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

11972-142
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; Gray; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Fully 

EA B  $  3,921.75 25.0%  $      2,941.31 N/A N/A

11972-202
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; White; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No 
Door; Rear Door - No Door; Fully Assembled

EA B  $  3,154.11 25.0%  $      2,365.58 N/A N/A

11972-212
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; White; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - Yes; Front Door - 
Solid Plexiglass Door; Rear Door - Solid Metal Door; Fully Assembled

EA B  $  3,827.50 25.0%  $      2,870.63 N/A N/A

11972-222
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; White; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - Yes; Front Door - 
Solid Metal Door; Rear Door - Solid Metal Door; Fully Assembled

EA B  $  3,814.04 25.0%  $      2,860.53 N/A N/A

11972-232
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; White; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - Yes; Front Door - 
Vented Plexiglass Door; Rear Door - Perforated Metal Door; Fully 

EA B  $  3,948.71 25.0%  $      2,961.53 N/A N/A

11972-242
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; White; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Fully 

EA B  $  3,921.75 25.0%  $      2,941.31 N/A N/A

11972-702
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; Black; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No 
Door; Rear Door - No Door; Fully Assembled

EA B  $  3,003.92 25.0%  $      2,252.94 N/A N/A

11972-712
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; Black; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - Yes; Front Door - 
Solid Plexiglass Door; Rear Door - Solid Metal Door; Fully Assembled

EA B  $  3,645.24 25.0%  $      2,733.93 N/A N/A

11972-722
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; Black; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - Yes; Front Door - 
Solid Metal Door; Rear Door - Solid Metal Door; Fully Assembled

EA B  $  3,632.41 25.0%  $      2,724.31 N/A N/A

11972-732
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; Black; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - Yes; Front Door - 
Vented Plexiglass Door; Rear Door - Perforated Metal Door; Fully 

EA B  $  3,760.66 25.0%  $      2,820.50 N/A N/A

11972-742
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; Black; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Fully 

EA B  $  3,735.00 25.0%  $      2,801.25 N/A N/A

11973-102
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; Gray; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - No; Front Door - No 
Door; Rear Door - No Door; Fully Assembled

EA B  $  2,709.68 25.0%  $      2,032.26 N/A N/A

11973-112
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; Gray; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Fully Assembled

EA B  $  3,383.05 25.0%  $      2,537.29 N/A N/A

11973-122
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; Gray; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - No; Front Door - 
Perforated Metal Door; Rear Door - Solid Metal Door; Fully Assembled

EA B  $  3,369.59 25.0%  $      2,527.19 N/A N/A

11973-132
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; Gray; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - No; Front Door - 
Vented Plexiglass Door; Rear Door - Perforated Metal Door; Fully 

EA B  $  3,504.26 25.0%  $      2,628.20 N/A N/A
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11973-142
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; Gray; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Fully 

EA B  $  3,477.35 25.0%  $      2,608.01 N/A N/A

11973-202
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; White; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - No; Front Door - No 
Door; Rear Door - No Door; Fully Assembled

EA B  $  2,709.68 25.0%  $      2,032.26 N/A N/A

11973-212
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; White; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Fully Assembled

EA B  $  3,383.05 25.0%  $      2,537.29 N/A N/A

11973-222
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; White; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - No; Front Door - 
Perforated Metal Door; Rear Door - Solid Metal Door; Fully Assembled

EA B  $  3,369.59 25.0%  $      2,527.19 N/A N/A

11973-232
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; White; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - No; Front Door - 
Vented Plexiglass Door; Rear Door - Perforated Metal Door; Fully 

EA B  $  3,504.26 25.0%  $      2,628.20 N/A N/A

11973-242
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; White; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Fully 

EA B  $  3,477.35 25.0%  $      2,608.01 N/A N/A

11973-702
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; Black; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - No; Front Door - No 
Door; Rear Door - No Door; Fully Assembled

EA B  $  2,580.62 25.0%  $      1,935.47 N/A N/A

11973-712
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; Black; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Fully Assembled

EA B  $  3,221.94 25.0%  $      2,416.46 N/A N/A

11973-722
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; Black; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - No; Front Door - 
Perforated Metal Door; Rear Door - Solid Metal Door; Fully Assembled

EA B  $  3,209.14 25.0%  $      2,406.86 N/A N/A

11973-732
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; Black; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - No; Front Door - 
Vented Plexiglass Door; Rear Door - Perforated Metal Door; Fully 

EA B  $  3,337.42 25.0%  $      2,503.07 N/A N/A

11973-742
Seismic Frame Cabinet System; 19"W x 84"H x 36"D; Black; 43 RMU; Top 
Panel - Vented; Rail Type - Square Punched; Sides - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Fully 

EA B  $  3,311.74 25.0%  $      2,483.81 N/A N/A

11974-102 Seismic Frame Cabinet System; 19"W x 84"H x 36"D; Gray; 43 RMU; Rail 
Type - Square Punched; Frame only, no top, sides or doors; Fully EA B  $  2,548.08 25.0%  $      1,911.06 N/A N/A

11974-202 Seismic Frame Cabinet System; 19"W x 84"H x 36"D; White; 43 RMU; Rail 
Type - Square Punched;Frame only, no top, sides or doors; Fully Assembled EA B  $  2,548.08 25.0%  $      1,911.06 N/A N/A

11974-702 Seismic Frame Cabinet System; 19"W x 84"H x 36"D; Black; 43 RMU; Rail 
Type - Square Punched;Frame only, no top, sides or doors; Fully Assembled EA B  $  2,426.73 25.0%  $      1,820.05 N/A N/A

11996-224
CUBE-iT PLUS Wall Cabinet; 19"W x 24"H x 30"D; White; 12 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     766.07 25.0%  $         574.55 N/A N/A

11996-236
CUBE-iT PLUS Wall Cabinet; 19"W x 36"H x 30"D; White; 18 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     852.01 25.0%  $         639.01 N/A N/A
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11996-248
CUBE-iT PLUS Wall Cabinet; 19"W x 48"H x 30"D; White; 26 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $  1,016.79 25.0%  $         762.59 N/A N/A

11996-724
CUBE-iT PLUS Wall Cabinet; 19"W x 24"H x 30"D; Black; 12 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     729.59 25.0%  $         547.19 N/A N/A

11996-736
CUBE-iT PLUS Wall Cabinet; 19"W x 36"H x 30"D; Black; 18 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     811.44 25.0%  $         608.58 N/A N/A

11996-748
CUBE-iT PLUS Wall Cabinet; 19"W x 48"H x 30"D; Black; 43 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     968.37 25.0%  $         726.28 N/A N/A

12035-001 2 Inch Open C Ring; 2"W x 2.8"D; Gray EA B  $         4.93 25.0%  $             3.70 N/A N/A
12035-011 2 Inch Open C Ring, Carton of 100; 2"W x 2.8"D; Gray; Carton of 100 EA B  $     370.02 25.0%  $         277.52 N/A N/A
12047-101 Base Angle; 25"W x 6"D; Gray EA B  $     167.60 25.0%  $         125.70 N/A N/A
12047-201 Base Angle; 25"W x 6"D; White EA B  $     167.60 25.0%  $         125.70 N/A N/A
12047-501 Base Angle; 25"W x 6"D; Clear EA B  $     159.97 25.0%  $         119.98 N/A N/A
12047-701 Base Angle; 25"W x 6"D; Black EA B  $     159.97 25.0%  $         119.98 N/A N/A
12062-119 Sliding Single Keyboard Tray; 19"W x 3.27"H; Gray EA B  $     254.32 25.0%  $         190.74 N/A N/A
12062-123 Sliding Single Keyboard Tray; 23"W x 3.27"H; Gray EA B  $     274.82 25.0%  $         206.12 N/A N/A
12062-125 Sliding Single Keyboard Tray; 25"W x 3.27"H; Gray EA B  $     317.63 25.0%  $         238.22 N/A N/A
12062-219 Sliding Single Keyboard Tray; 19 IN W x 3.27 IN H; Computer Beige EA B  $     254.32 25.0%  $         190.74 N/A N/A
12062-223 Sliding Single Keyboard Tray; 23 IN W x 3.27 IN H; Computer Beige EA B  $     274.82 25.0%  $         206.12 N/A N/A
12062-225 Sliding Single Keyboard Tray; 25 IN W x 3.27 IN H; Computer Beige EA B  $     317.63 25.0%  $         238.22 N/A N/A
12062-519 Sliding Single Keyboard Tray; 19"W x 3.27"H; Clear EA B  $     242.20 25.0%  $         181.65 N/A N/A
12062-523 Sliding Single Keyboard Tray; 23"W x 3.27"H; Clear EA B  $     261.73 25.0%  $         196.30 N/A N/A
12062-525 Sliding Single Keyboard Tray; 25"W x 3.27"H; Clear EA B  $     317.63 25.0%  $         238.22 N/A N/A
12062-719 Sliding Single Keyboard Tray; 19"W x 3.27"H; Black EA B  $     242.20 25.0%  $         181.65 N/A N/A
12062-723 Sliding Single Keyboard Tray; 23"W x 3.27"H; Black EA B  $     261.73 25.0%  $         196.30 N/A N/A
12062-725 Sliding Single Keyboard Tray; 25"W x 3.27"H; Black EA B  $     317.63 25.0%  $         238.22 N/A N/A
12062-E19 Sliding Single Keyboard Tray; 19 IN W x 3.27 IN H; Glacier White EA B  $     266.42 25.0%  $         199.82 N/A N/A
12062-E23 Sliding Single Keyboard Tray; 23 IN W x 3.27 IN H; Glacier White EA B  $     287.91 25.0%  $         215.93 N/A N/A
12062-E25 Sliding Single Keyboard Tray; 25 IN W x 3.27 IN H; Glacier White EA B  $     349.40 25.0%  $         262.05 N/A N/A

12086-119 Tower CPU Adjustable Tie-Down Brackets; 19"W; Gray; Depth Capacity: 
22 in EA B  $     201.88 25.0%  $         151.41 N/A N/A

12086-123 Tower CPU Adjustable Tie-Down Brackets; 23"W; Gray; Depth Capacity: 
22 in EA B  $     218.18 25.0%  $         163.64 N/A N/A

12086-125 Tower CPU Adjustable Tie-Down Brackets; 25"W; Gray; Depth Capacity: 
22 in EA B  $     240.09 25.0%  $         180.07 N/A N/A

12086-219 Tower CPU Adjustable Tie-Down Brackets; 19"W; White; Depth Capacity: 
22 in EA B  $     201.88 25.0%  $         151.41 N/A N/A
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12086-223 Tower CPU Adjustable Tie-Down Brackets; 23"W; White; Depth Capacity: 
22 in EA B  $     218.18 25.0%  $         163.64 N/A N/A

12086-225 Tower CPU Adjustable Tie-Down Brackets; 25"W; White; Depth Capacity: 
22 in EA B  $     240.09 25.0%  $         180.07 N/A N/A

12086-519 Tower CPU Adjustable Tie-Down Brackets; 19"W; Clear; Depth Capacity: 
22 in EA B  $     192.25 25.0%  $         144.19 N/A N/A

12086-523 Tower CPU Adjustable Tie-Down Brackets; 23"W; Clear; Depth Capacity: 
22 in EA B  $     207.79 25.0%  $         155.84 N/A N/A

12086-525 Tower CPU Adjustable Tie-Down Brackets; 25"W; Clear; Depth Capacity: 
22 in EA B  $     240.09 25.0%  $         180.07 N/A N/A

12086-719 Tower CPU Adjustable Tie-Down Brackets; 19"W; Black; Depth Capacity: 
22 in EA B  $     192.25 25.0%  $         144.19 N/A N/A

12086-723 Tower CPU Adjustable Tie-Down Brackets; 23"W; Black; Depth Capacity: 
22 in EA B  $     207.79 25.0%  $         155.84 N/A N/A

12086-725 Tower CPU Adjustable Tie-Down Brackets; 25"W; Black; Depth Capacity: 
22 in EA B  $     240.09 25.0%  $         180.07 N/A N/A

12087-119 Tower CPU Adjustable Tie-Down Brackets; 19"W; Gray; Depth Capacity: 
27 in EA B  $     214.01 25.0%  $         160.51 N/A N/A

12087-123 Tower CPU Adjustable Tie-Down Brackets; 23"W; Gray; Depth Capacity: 
27 in EA B  $     231.30 25.0%  $         173.48 N/A N/A

12087-219 Tower CPU Adjustable Tie-Down Brackets; 19"W; White; Depth Capacity: 
27 in EA B  $     214.01 25.0%  $         160.51 N/A N/A

12087-223 Tower CPU Adjustable Tie-Down Brackets; 23"W; White; Depth Capacity: 
27 in EA B  $     218.21 25.0%  $         163.66 N/A N/A

12087-519 Tower CPU Adjustable Tie-Down Brackets; 19"W; Clear; Depth Capacity: 
27 in EA B  $     203.81 25.0%  $         152.86 N/A N/A

12087-523 Tower CPU Adjustable Tie-Down Brackets; 23"W; Clear; Depth Capacity: 
27 in EA B  $     220.29 25.0%  $         165.22 N/A N/A

12087-719 Tower CPU Adjustable Tie-Down Brackets; 19"W; Black; Depth Capacity: 
27 in EA B  $     203.81 25.0%  $         152.86 N/A N/A

12087-723 Tower CPU Adjustable Tie-Down Brackets; 23"W; Black; Depth Capacity: 
27 in EA B  $     220.29 25.0%  $         165.22 N/A N/A

12091-119 Variable Height Tie-Down Bracket; 19"W; Gray EA B  $       31.33 25.0%  $           23.50 N/A N/A
12091-123 Variable Height Tie-Down Bracket; 23"W; Gray EA B  $       33.85 25.0%  $           25.39 N/A N/A
12091-125 Variable Height Tie-Down Bracket; 25"W; Gray EA B  $       37.25 25.0%  $           27.94 N/A N/A
12091-219 Variable Height Tie-Down Bracket; 19"W; White EA B  $       31.33 25.0%  $           23.50 N/A N/A
12091-223 Variable Height Tie-Down Bracket; 23"W; White EA B  $       33.85 25.0%  $           25.39 N/A N/A
12091-225 Variable Height Tie-Down Bracket; 25"W; White EA B  $       37.25 25.0%  $           27.94 N/A N/A
12091-519 Variable Height Tie-Down Bracket; 19"W; Clear EA B  $       29.84 25.0%  $           22.38 N/A N/A
12091-523 Variable Height Tie-Down Bracket; 23"W; Clear EA B  $       32.23 25.0%  $           24.17 N/A N/A
12091-525 Variable Height Tie-Down Bracket; 25"W; Clear EA B  $       37.25 25.0%  $           27.94 N/A N/A
12091-719 Variable Height Tie-Down Bracket; 19"W; Black EA B  $       29.84 25.0%  $           22.38 N/A N/A
12091-723 Variable Height Tie-Down Bracket; 23"W; Black EA B  $       32.23 25.0%  $           24.17 N/A N/A
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12091-725 Variable Height Tie-Down Bracket; 25"W; Black EA B  $       37.25 25.0%  $           27.94 N/A N/A

12096-103 Double-Sided Narrow Vertical Cabling Section; 3.65"W x 7'H x 12.75"D; 
Gray EA B  $     451.01 25.0%  $         338.26 N/A N/A

12096-108 Double-Sided Narrow Vertical Cabling Section; 3.65"W x 9'H x 12.75"D; 
Gray EA B  $     535.38 25.0%  $         401.54 N/A N/A

12096-115 Double-Sided Narrow Vertical Cabling Section; 3.65"W x 8'H x 12.75"D; 
Gray EA B  $     506.72 25.0%  $         380.04 N/A N/A

12096-203 Double-Sided Narrow Vertical Cabling Section; 3.65"W x 7'H x 12.75"D; 
Computer Beige EA B  $     451.01 25.0%  $         338.26 N/A N/A

12096-208 Double-Sided Narrow Vertical Cabling Section; 3.65"W x 9'H x 12.75"D; 
Computer Beige EA B  $     535.38 25.0%  $         401.54 N/A N/A

12096-215 Double-Sided Narrow Vertical Cabling Section; 3.65"W x 8'H x 12.75"D; 
Computer Beige EA B  $     506.72 25.0%  $         380.04 N/A N/A

12096-503 Double-Sided Narrow Vertical Cabling Section; 3.65"W x 7'H x 12.75"D; 
Clear EA B  $     429.51 25.0%  $         322.13 N/A N/A

12096-508 Double-Sided Narrow Vertical Cabling Section; 3.65"W x 9'H x 12.75"D; 
Clear EA B  $     509.90 25.0%  $         382.43 N/A N/A

12096-515 Double-Sided Narrow Vertical Cabling Section; 3.65"W x 8'H x 12.75"D; 
Clear EA B  $     482.60 25.0%  $         361.95 N/A N/A

12096-703 Double-Sided Narrow Vertical Cabling Section; 3.65"W x 7'H x 12.75"D; 
Black EA B  $     429.51 25.0%  $         322.13 N/A N/A

12096-708 Double-Sided Narrow Vertical Cabling Section; 3.65"W x 9'H x 12.75"D; 
Black EA B  $     509.90 25.0%  $         382.43 N/A N/A

12096-715 Double-Sided Narrow Vertical Cabling Section; 3.65"W x 8'H x 12.75"D; 
Black EA B  $     482.60 25.0%  $         361.95 N/A N/A

12096-E03 Double-Sided Narrow Vertical Cabling Section; 3.65 IN W x 7 FT H x 
12.75 IN D; Glacier White EA B  $     472.45 25.0%  $         354.34 N/A N/A

12096-E08 Double-Sided Narrow Vertical Cabling Section; 3.65 IN W x 9 FT H x 
12.75 IN D; Glacier White EA B  $     560.88 25.0%  $         420.66 N/A N/A

12096-E15 Double-Sided Narrow Vertical Cabling Section; 3.65 IN W x 8 FT H x 
12.75 IN D; Glacier White EA B  $     530.86 25.0%  $         398.15 N/A N/A

12100-106 Cable Runway Radius Drop, Cross Member; 5"W; Gray EA B  $       30.26 25.0%  $           22.70 N/A N/A
12100-107 Cable Runway Radius Drop, Cross Member; Gray EA B  $       33.69 25.0%  $           25.27 N/A N/A
12100-109 Cable Runway Radius Drop, Cross Member; 8"W; Gray EA B  $       33.27 25.0%  $           24.95 N/A N/A
12100-110 Cable Runway Radius Drop, Cross Member; Gray EA B  $       35.19 25.0%  $           26.39 N/A N/A
12100-112 Cable Runway Radius Drop, Cross Member; 11"W; Gray EA B  $       36.58 25.0%  $           27.44 N/A N/A
12100-115 CBL RWAY,RAD DROP,14",GRAY EA B  $       38.45 25.0%  $           28.84 N/A N/A
12100-116 Cable Runway Radius Drop, Cross Member; Gray EA B  $       38.71 25.0%  $           29.03 N/A N/A
12100-118 Cable Runway Radius Drop, Cross Member; 17"W; Gray EA B  $       40.27 25.0%  $           30.20 N/A N/A
12100-206 Cable Runway Radius Drop, Cross Member; 5"W; Computer Beige EA B  $       31.76 25.0%  $           23.82 N/A N/A
12100-207 Cable Runway Radius Drop, Cross Member; Computer Beige EA B  $       35.39 25.0%  $           26.54 N/A N/A
12100-209 Cable Runway Radius Drop, Cross Member; 8"W; Computer Beige EA B  $       34.95 25.0%  $           26.21 N/A N/A
12100-210 Cable Runway Radius Drop, Cross Member; Computer Beige EA B  $       36.96 25.0%  $           27.72 N/A N/A
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12100-212 Cable Runway Radius Drop, Cross Member; 11"W; Computer Beige EA B  $       38.42 25.0%  $           28.82 N/A N/A
12100-215 Cable Runway Radius Drop, 14", Computer Beige EA B  $       40.41 25.0%  $           30.31 N/A N/A
12100-216 Cable Runway Radius Drop, Cross Member; Computer Beige EA B  $       40.65 25.0%  $           30.49 N/A N/A
12100-218 Cable Runway Radius Drop, Cross Member; 17"W; Computer Beige EA B  $       42.30 25.0%  $           31.73 N/A N/A
12100-706 Cable Runway Radius Drop, Cross Member; 5"W; Black EA B  $       30.26 25.0%  $           22.70 N/A N/A
12100-707 Cable Runway Radius Drop, Cross Member; Black EA B  $       33.69 25.0%  $           25.27 N/A N/A
12100-709 Cable Runway Radius Drop, Cross Member; 8"W; Black EA B  $       33.27 25.0%  $           24.95 N/A N/A
12100-710 Cable Runway Radius Drop, Cross Member; Black EA B  $       35.19 25.0%  $           26.39 N/A N/A
12100-712 Cable Runway Radius Drop, Cross Member; 11"W; Black EA B  $       36.58 25.0%  $           27.44 N/A N/A
12100-715 CBL RWAY,RAD DROP,14",BK EA B  $       38.45 25.0%  $           28.84 N/A N/A
12100-716 Cable Runway Radius Drop, Cross Member; Black EA B  $       38.71 25.0%  $           29.03 N/A N/A
12100-718 Cable Runway Radius Drop, Cross Member; 17"W; Black EA B  $       40.27 25.0%  $           30.20 N/A N/A
12100-E06 Cable Runway Radius Drop, Cross Member; 5"W; Glacier White EA B  $       33.29 25.0%  $           24.97 N/A N/A
12100-E07 Cable Runway Radius Drop, Cross Member; Glacier White EA B  $       37.06 25.0%  $           27.80 N/A N/A
12100-E09 Cable Runway Radius Drop, Cross Member; 8"W; Glacier White EA B  $       36.60 25.0%  $           27.45 N/A N/A
12100-E10 Cable Runway Radius Drop, Cross Member; Glacier White EA B  $       38.71 25.0%  $           29.03 N/A N/A
12100-E12 Cable Runway Radius Drop, Cross Member; 11"W; Glacier White EA B  $       40.24 25.0%  $           30.18 N/A N/A
12100-E15 Cable Runway Radius Drop, 14"; Glacier White EA B  $       42.30 25.0%  $           31.73 N/A N/A
12100-E16 Cable Runway Radius Drop, Cross Member; Glacier White EA B  $       42.59 25.0%  $           31.94 N/A N/A
12100-E18 Cable Runway Radius Drop, Cross Member; 17"W; Glacier White EA B  $       44.30 25.0%  $           33.23 N/A N/A
12101-101 Cable Runway Radius Drop, Stringer; 10.25"W; Gray EA B  $       40.27 25.0%  $           30.20 N/A N/A
12101-102 Cable Runway Radius Drop, Stringer; 7.75"W; Gray EA B  $       36.58 25.0%  $           27.44 N/A N/A
12101-103 Cable Runway Radius Drop, Stringer; 5"W; Gray EA B  $       33.27 25.0%  $           24.95 N/A N/A

12101-111 Cable Runway Radius Drop, Stringer, Adjustable, Gray, 10.3'' (260 mm) W 
x 4.2'' (107 mm) D x 3'' (76 mm) H EA B  $       41.68 25.0%  $           31.26 N/A N/A

12101-112 Cable Runway Radius Drop, Stringer, Adjustable, Gray, 7.8'' (197 mm) W x 
4.2'' (107 mm) D x 3'' (76 mm) H EA B  $       37.86 25.0%  $           28.40 N/A N/A

12101-113 Cable Runway Radius Drop, Stringer, Adjustable, Gray, 5'' (127 mm) W x 
4.2'' (107 mm) D x 3'' (76 mm) H EA B  $       34.43 25.0%  $           25.82 N/A N/A

12101-201 Cable Runway Radius Drop, Stringer; 10.25"W; Computer Beige EA B  $       42.30 25.0%  $           31.73 N/A N/A
12101-202 Cable Runway Radius Drop, Stringer; 7.75"W; Computer Beige EA B  $       38.42 25.0%  $           28.82 N/A N/A
12101-203 Cable Runway Radius Drop, Stringer; 5"W; Computer Beige EA B  $       34.95 25.0%  $           26.21 N/A N/A

12101-211 Cable Runway Radius Drop, Stringer, Adjustable, Computer Beige, 10.3'' 
(260 mm) W x 4.2'' (107 mm) D x 3'' (76 mm) H EA B  $       43.79 25.0%  $           32.84 N/A N/A

12101-212 Cable Runway Radius Drop, Stringer, Adjustable, Computer Beige, 7.8'' 
(197 mm) W x 4.2'' (107 mm) D x 3'' (76 mm) H EA B  $       39.76 25.0%  $           29.82 N/A N/A

12101-213 Cable Runway Radius Drop, Stringer, Adjustable, Computer Beige, 5'' (127 
mm) W x 4.2'' (107 mm) D x 3'' (76 mm) H EA B  $       36.18 25.0%  $           27.14 N/A N/A

12101-701 Cable Runway Radius Drop, Stringer; 1.25"W; Black EA B  $       40.27 25.0%  $           30.20 N/A N/A
12101-702 Cable Runway Radius Drop, Stringer; 7.75"W; Black EA B  $       36.58 25.0%  $           27.44 N/A N/A
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12101-703 Cable Runway Radius Drop, Stringer; 5"W; Black EA B  $       33.27 25.0%  $           24.95 N/A N/A

12101-711 Cable Runway Radius Drop, Stringer, Adjustable, Black, 10.3'' (260 mm) W 
x 4.2'' (107 mm) D x 3'' (76 mm) H EA B  $       45.85 25.0%  $           34.39 N/A N/A

12101-712 Cable Runway Radius Drop, Stringer, Adjustable, Black, 7.8'' (197 mm) W 
x 4.2'' (107 mm) D x 3'' (76 mm) H EA B  $       41.65 25.0%  $           31.24 N/A N/A

12101-713 Cable Runway Radius Drop, Stringer, Adjustable, Black, 5'' (127 mm) W x 
4.2'' (107 mm) D x 3'' (76 mm) H EA B  $       37.88 25.0%  $           28.41 N/A N/A

12101-E01 Cable Runway Radius Drop, Stringer; 10.25"W; Glacier White EA B  $       44.30 25.0%  $           33.23 N/A N/A
12101-E02 Cable Runway Radius Drop, Stringer; 7.75"W; Glacier White EA B  $       40.24 25.0%  $           30.18 N/A N/A
12101-E03 Cable Runway Radius Drop, Stringer; 5"W; Glacier White EA B  $       36.60 25.0%  $           27.45 N/A N/A
12115-109 Cable Runway Movable Cross Member; 9"W; Gray EA B  $       49.86 25.0%  $           37.40 N/A N/A
12115-112 Cable Runway Movable Cross Member; 12"W; Gray EA B  $       54.86 25.0%  $           41.15 N/A N/A
12115-118 Cable Runway Movable Cross Member; 18"W; Gray EA B  $       60.33 25.0%  $           45.25 N/A N/A
12115-209 Cable Runway Movable Cross Member; 9"W; Computer Beige EA B  $       52.38 25.0%  $           39.29 N/A N/A
12115-212 Cable Runway Movable Cross Member; 12"W; Computer Beige EA B  $       57.63 25.0%  $           43.22 N/A N/A
12115-218 Cable Runway Movable Cross Member; 18"W; Computer Beige EA B  $       63.36 25.0%  $           47.52 N/A N/A
12115-709 Cable Runway Movable Cross Member; 9"W; Black EA B  $       49.86 25.0%  $           37.40 N/A N/A
12115-712 Cable Runway Movable Cross Member; 12"W; Black EA B  $       54.86 25.0%  $           41.15 N/A N/A
12115-718 Cable Runway Movable Cross Member; 18"W; Black EA B  $       60.33 25.0%  $           45.25 N/A N/A
12115-E09 Cable Runway Movable Cross Member; 9"W; Glacier White EA B  $       54.86 25.0%  $           41.15 N/A N/A
12115-E12 Cable Runway Movable Cross Member; 12"W; Glacier White EA B  $       60.35 25.0%  $           45.26 N/A N/A
12115-E18 Cable Runway Movable Cross Member; 18"W; Glacier White EA B  $       66.37 25.0%  $           49.78 N/A N/A
12121-109 6" Channel Rack-To-Runway Mounting Plate Using J-Bolts; Gray; 5 to 9"W EA B  $       55.90 25.0%  $           41.93 N/A N/A
12121-112 6" Channel Rack-To-Runway Mounting Plate Using J-Bolts; Gray; 10 to 

12"W EA B  $       58.09 25.0%  $           43.57 N/A N/A
12121-118 6" Channel Rack-To-Runway Mounting Plate Using J-Bolts; Gray; 15 to 

18"W EA B  $       60.42 25.0%  $           45.32 N/A N/A

12121-209 6" Channel Rack-To-Runway Mounting Plate Using J-Bolts; 5 to 9"W; 
Computer Beige EA B  $       58.70 25.0%  $           44.03 N/A N/A

12121-212 6" Channel Rack-To-Runway Mounting Plate Using J-Bolts; 10 to 12"W; 
Computer Beige EA B  $       60.96 25.0%  $           45.72 N/A N/A

12121-218 6" Channel Rack-To-Runway Mounting Plate Using J-Bolts; 15 to 18"W; 
Computer Beige EA B  $       63.44 25.0%  $           47.58 N/A N/A

12121-709 6" Channel Rack-To-Runway Mounting Plate Using J-Bolts; Black; 5 to 
9"W EA B  $       55.90 25.0%  $           41.93 N/A N/A

12121-712 6" Channel Rack-To-Runway Mounting Plate Using J-Bolts; Black; 10 to 
12"W EA B  $       58.09 25.0%  $           43.57 N/A N/A

12121-718 6" Channel Rack-To-Runway Mounting Plate Using J-Bolts; Black; 15 to 
18"W EA B  $       60.42 25.0%  $           45.32 N/A N/A

12121-E09 6" Channel Rack-To-Runway Mounting Plate Using J-Bolts; 5 to 9"W; 
Glacier White EA B  $       61.47 25.0%  $           46.10 N/A N/A

12121-E12 6" Channel Rack-To-Runway Mounting Plate Using J-Bolts; 10 to 12"W; 
Glacier White EA B  $       63.89 25.0%  $           47.92 N/A N/A

12121-E18 6" Channel Rack-To-Runway Mounting Plate Using J-Bolts; 15 to 18"W; 
Glacier White EA B  $       66.45 25.0%  $           49.84 N/A N/A
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12127-001 Closed Composite Distribution Rings; 1.86"W x 4.87"H x 2.37"D; Gray EA B  $         5.71 25.0%  $             4.28 N/A N/A

12127-011 Closed Composite Distribution Rings; 1.86"W x 4.87"H x 2.37"D; Gray ; 
Carton of 100 EA B  $     462.57 25.0%  $         346.93 N/A N/A

12154-703 RACK,7'X23"X6"BK,(SIEMON) EA B  $     399.70 25.0%  $         299.78 N/A N/A
12170-106 Quick Ship Cable Runway Kit; 6"W x 1.5"H x 9'L; Gray; Cable Capacity - 

474 EA B  $     191.47 25.0%  $         143.60 N/A N/A
12170-109 Quick Ship Cable Runway Kit; 9"W x 1.5"H x 9'L; Gray; Cable Capacity - 

710 EA B  $     199.87 25.0%  $         149.90 N/A N/A

12170-112 Quick Ship Cable Runway Kit; 12"W x 1.5"H x 9'L; Gray; Cable Capacity - 
947 EA B  $     211.72 25.0%  $         158.79 N/A N/A

12170-206 Quick Ship Cable Runway Kit; 6"W x 1.5"H x 9 FT L; Computer Beige EA B  $     201.04 25.0%  $         150.78 N/A N/A
12170-209 Quick Ship Cable Runway Kit; 9"W x 1.5"H x 9 FT L; Computer Beige; EA B  $     209.88 25.0%  $         157.41 N/A N/A
12170-212 Quick Ship Cable Runway Kit; 12"W x 1.5"H x 9 FT L; Computer Beige; EA B  $     222.29 25.0%  $         166.72 N/A N/A
12170-706 Quick Ship Cable Runway Kit; 6"W x 1.5"H x 9'L; Black; Cable Capacity - 

474 EA B  $     191.47 25.0%  $         143.60 N/A N/A
12170-709 Quick Ship Cable Runway Kit; 9"W x 1.5"H x 9'L; Black; Cable Capacity - 

710 EA B  $     199.87 25.0%  $         149.90 N/A N/A

12170-712 Quick Ship Cable Runway Kit; 12"W x 1.5"H x 9'L; Black; Cable Capacity - 
947 EA B  $     211.72 25.0%  $         158.79 N/A N/A

12170-E06 Quick Ship Cable Runway Kit; 6"W x 1.5"H x 9 FT L; Glacier White EA B  $     210.63 25.0%  $         157.97 N/A N/A
12170-E09 Quick Ship Cable Runway Kit; 9"W x 1.5"H x 9 FT L; Glacier White EA B  $     219.88 25.0%  $         164.91 N/A N/A
12170-E12 Quick Ship Cable Runway Kit; 12"W x 1.5"H x 9 FT L; Glacier White EA B  $     232.88 25.0%  $         174.66 N/A N/A
12176-101 Patch Panel Wire Management Bar; 19"W x 0.62"H; Gray EA B  $       44.97 25.0%  $           33.73 N/A N/A
12176-201 Patch Panel Wire Management Bar; 19"W x 0.62"H; Computer Beige EA B  $       44.97 25.0%  $           33.73 N/A N/A
12176-501 Patch Panel Wire Management Bar; 19"W x 0.62"H; Clear EA B  $       42.81 25.0%  $           32.11 N/A N/A
12176-701 Patch Panel Wire Management Bar; 19"W x 0.62"H; Black EA B  $       42.81 25.0%  $           32.11 N/A N/A
12176-E01 Patch Panel Wire Management Bar; 19 IN W x 0.62 IN H; Glacier White EA B  $       47.09 25.0%  $           35.32 N/A N/A
12183-119 Upper Tray; 19"W x 2.22"H x 3.5"D; Gray EA B  $     134.30 25.0%  $         100.73 N/A N/A
12183-123 Upper Tray; 23"W x 2.22"H x 3.5"D; Gray EA B  $     139.67 25.0%  $         104.75 N/A N/A
12183-219 Upper Tray; 19"W x 2.22"H x 3.5"D; Computer Beige EA B  $     134.30 25.0%  $         100.73 N/A N/A
12183-223 Upper Tray; 23"W x 2.22"H x 3.5"D; Computer Beige EA B  $     139.67 25.0%  $         104.75 N/A N/A
12183-519 Upper Tray; 19"W x 2.22"H x 3.5"D; Clear EA B  $     127.91 25.0%  $           95.93 N/A N/A
12183-523 Upper Tray; 23"W x 2.22"H x 3.5"D; Clear EA B  $     133.03 25.0%  $           99.77 N/A N/A
12183-719 Upper Tray; 19"W x 2.22"H x 3.5"D; Black EA B  $     127.91 25.0%  $           95.93 N/A N/A
12183-723 Upper Tray; 23"W x 2.22"H x 3.5"D; Black EA B  $     133.03 25.0%  $           99.77 N/A N/A
12183-E19 Upper Tray; 19 IN W x 2.22 IN H x 3.5 IN D; Glacier White EA B  $     140.71 25.0%  $         105.53 N/A N/A
12183-E23 Upper Tray; 23 IN W x 2.22 IN H x 3.5 IN D; Glacier White EA B  $     146.32 25.0%  $         109.74 N/A N/A
12185-119 Lower Tray, Single; 19"W x 2.22"H x 3.5"D; Gray EA B  $     154.80 25.0%  $         116.10 N/A N/A
12185-123 Lower Tray, Single; 23"W x 2.22"H x 3.5"D; Gray EA B  $     160.99 25.0%  $         120.74 N/A N/A
12185-219 Lower Tray, Single; 19"W x 2.22"H x 3.5"D; Computer Beige EA B  $     154.80 25.0%  $         116.10 N/A N/A
12185-223 Lower Tray, Single; 23"W x 2.22"H x 3.5"D; Computer Beige EA B  $     160.99 25.0%  $         120.74 N/A N/A
12185-519 Lower Tray, Single; 19"W x 2.22"H x 3.5"D; Clear EA B  $     147.44 25.0%  $         110.58 N/A N/A
12185-523 Lower Tray, Single; 23"W x 2.22"H x 3.5"D; Clear EA B  $     153.32 25.0%  $         114.99 N/A N/A
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12185-719 Lower Tray, Single; 19"W x 2.22"H x 3.5"D; Black EA B  $     147.44 25.0%  $         110.58 N/A N/A
12185-723 Lower Tray, Single; 23"W x 2.22"H x 3.5"D; Black EA B  $     153.32 25.0%  $         114.99 N/A N/A
12185-E19 Lower Tray, Single; 19 IN W x 2.22 IN H x 3.5 IN D; Glacier White EA B  $     162.18 25.0%  $         121.64 N/A N/A
12185-E23 Lower Tray, Single; 23 IN W x 2.22 IN H x 3.5 IN D; Glacier White EA B  $     168.66 25.0%  $         126.50 N/A N/A
12186-101 Transition Plate; 15.5"W; Gray EA B  $       51.17 25.0%  $           38.38 N/A N/A
12186-201 Transition Plate; 15.5"W; Computer Beige EA B  $       51.17 25.0%  $           38.38 N/A N/A
12186-501 Transition Plate; 15.5"W; Clear EA B  $       48.72 25.0%  $           36.54 N/A N/A
12186-701 Transition Plate; 15.5"W; Black EA B  $       48.72 25.0%  $           36.54 N/A N/A
12186-E01 Transition Plate; 15.5 IN W; Glacier White EA B  $       53.60 25.0%  $           40.20 N/A N/A
12187-119 Lower Tray, Double; 19"W x 3.97"H x 3.5"D; Gray EA B  $     185.76 25.0%  $         139.32 N/A N/A
12187-123 Lower Tray, Double; 23"W x 3.97"H x 3.5"D; Gray EA B  $     193.17 25.0%  $         144.88 N/A N/A
12187-219 Lower Tray, Double; 19"W x 3.97"H x 3.5"D; Computer Beige EA B  $     185.76 25.0%  $         139.32 N/A N/A
12187-223 Lower Tray, Double; 23"W x 3.97"H x 3.5"D; Computer Beige EA B  $     193.17 25.0%  $         144.88 N/A N/A
12187-519 Lower Tray, Double; 19"W x 3.97"H x 3.5"D; Clear EA B  $     176.92 25.0%  $         132.69 N/A N/A
12187-523 Lower Tray, Double; 23"W x 3.97"H x 3.5"D; Clear EA B  $     183.96 25.0%  $         137.97 N/A N/A
12187-719 Lower Tray, Double; 19"W x 3.97"H x 3.5"D; Black EA B  $     176.92 25.0%  $         132.69 N/A N/A
12187-723 Lower Tray, Double; 23"W x 3.97"H x 3.5"D; Black EA B  $     183.96 25.0%  $         137.97 N/A N/A
12187-E19 Lower Tray, Double; 19 IN W x 3.97 IN H x 3.5 IN D; Glacier White EA B  $     194.62 25.0%  $         145.97 N/A N/A
12187-E23 Lower Tray, Double; 23 IN W x 3.97 IN H x 3.5 IN D; Glacier White EA B  $     202.35 25.0%  $         151.76 N/A N/A
12188-001 Cabling Section Cover; 6"W x 7'H; Black EA B  $     234.74 25.0%  $         176.06 N/A N/A
12189-001 Cabling Section Cover; 3.65"W x 7'H; Black EA B  $     201.37 25.0%  $         151.03 N/A N/A
12193-101 Sliding Keyboard and Mouse Tray; 19"W x 3.3"H; Gray; Single Sided EA B  $     423.69 25.0%  $         317.77 N/A N/A

12193-201 Sliding Keyboard and Mouse Tray; 19 IN W x 3.3 IN H; Computer Beige; 
Single Sided EA B  $     423.69 25.0%  $         317.77 N/A N/A

12193-501 Sliding Keyboard and Mouse Tray; 19"W x 3.3"H; Clear; Single Sided EA B  $     403.50 25.0%  $         302.63 N/A N/A
12193-701 Sliding Keyboard and Mouse Tray; 19"W x 3.3"H; Black; Single Sided EA B  $     403.50 25.0%  $         302.63 N/A N/A

12193-E01 Sliding Keyboard and Mouse Tray; 19 IN W x 3.3 IN H; Glacier White; 
Single Sided EA B  $     443.85 25.0%  $         332.89 N/A N/A

12210-101 Rack Channel Cable Clip; Gray EA B  $       48.76 25.0%  $           36.57 N/A N/A
12210-201 Rack Channel Cable Clip; White EA B  $       48.76 25.0%  $           36.57 N/A N/A
12210-501 Rack Channel Cable Clip; Clear EA B  $       46.44 25.0%  $           34.83 N/A N/A
12210-701 Rack Channel Cable Clip; Black EA B  $       46.44 25.0%  $           34.83 N/A N/A
12215-703 RK-7'x35"x6"D.,SIEMON,BLK EA B  $     428.72 25.0%  $         321.54 N/A N/A
12219-201 Louver Shut-Off Panel, White EA B  $       39.66 25.0%  $           29.75 N/A N/A
12219-701 Louver Shut-Off Panel, Black EA B  $       37.77 25.0%  $           28.33 N/A N/A
12220-219 Axial Fan and Cover Kit; White EA B  $     865.62 25.0%  $         649.22 N/A N/A
12220-223 Axial Fan and Cover Kit; White EA B  $     900.95 25.0%  $         675.71 N/A N/A
12220-719 Axial Fan and Cover Kit; Black EA B  $     824.40 25.0%  $         618.30 N/A N/A
12220-723 Axial Fan and Cover Kit; Black EA B  $     858.04 25.0%  $         643.53 N/A N/A
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12227-119 Extra-Extended Sliding Equipment Shelf; 19"W x 7.33"H x 24.52"D; Gray; 
Double Sided; Non-Vented EA B  $     453.92 25.0%  $         340.44 N/A N/A

12227-123 Extra-Extended Sliding Equipment Shelf; 23"W x 7.33"H x 24.52"D; Gray; 
Double Sided; Non-Vented EA B  $     515.12 25.0%  $         386.34 N/A N/A

12227-125 Extra-Extended Sliding Equipment Shelf; 25"W x 8.33"H x 25.52"D; Gray; 
Double Sided; Non-Vented EA B  $     595.22 25.0%  $         446.42 N/A N/A

12227-219 Extra-Extended Sliding Equipment Shelf; 19 IN W x 7.33 IN H x 24.52 IN 
D; Computer Beige; Double Sided; Non-Vented EA B  $     453.92 25.0%  $         340.44 N/A N/A

12227-223 Extra-Extended Sliding Equipment Shelf; 23 IN W x 7.33 IN H x 24.52 IN 
D; Computer Beige; Double Sided; Non-Vented EA B  $     515.12 25.0%  $         386.34 N/A N/A

12227-225 Extra-Extended Sliding Equipment Shelf; 25 IN W x 8.33 IN H x 25.52 IN 
D; Computer Beige; Double Sided; Non-Vented EA B  $     595.22 25.0%  $         446.42 N/A N/A

12227-519 Extra-Extended Sliding Equipment Shelf; 19"W x 7.33"H x 24.52"D; Clear; 
Double Sided; Non-Vented EA B  $     432.29 25.0%  $         324.22 N/A N/A

12227-523 Extra-Extended Sliding Equipment Shelf; 23"W x 7.33"H x 24.52"D; Clear; 
Double Sided; Non-Vented EA B  $     490.60 25.0%  $         367.95 N/A N/A

12227-525 Extra-Extended Sliding Equipment Shelf; 25"W x 8.33"H x 25.52"D; Clear; 
Double Sided; Non-Vented EA B  $     595.22 25.0%  $         446.42 N/A N/A

12227-719 Extra-Extended Sliding Equipment Shelf; 19"W x 7.33"H x 24.52"D; Black; 
Double Sided; Non-Vented EA B  $     432.29 25.0%  $         324.22 N/A N/A

12227-723 Extra-Extended Sliding Equipment Shelf; 23"W x 7.33"H x 24.52"D; Black; 
Double Sided; Non-Vented EA B  $     490.60 25.0%  $         367.95 N/A N/A

12227-725 Extra-Extended Sliding Equipment Shelf; 25"W x 8.33"H x 25.52"D; Black; 
Double Sided; Non-Vented EA B  $     595.22 25.0%  $         446.42 N/A N/A

12227-E19 Extra-Extended Sliding Equipment Shelf; 19 IN W x 7.33 IN H x 24.52 IN 
D; Glacier White; Double Sided; Non-Vented EA B  $     475.52 25.0%  $         356.64 N/A N/A

12227-E23 Extra-Extended Sliding Equipment Shelf; 23 IN W x 7.33 IN H x 24.52 IN 
D; Glacier White; Double Sided; Non-Vented EA B  $     539.65 25.0%  $         404.74 N/A N/A

12227-E25 Extra-Extended Sliding Equipment Shelf; 25 IN W x 8.33 IN H x 25.52 IN 
D; Glacier White; Double Sided; Non-Vented EA B  $     654.74 25.0%  $         491.06 N/A N/A

12228-101 Double-Wide Cable Ring; 2.8"W x 2.3"H x 4"D; Gray EA B  $       18.09 25.0%  $           13.57 N/A N/A
12228-111 Double-Wide Cable Ring; 2.8"W x 2.3"H x 4"D; Gray; Box of 100 EA B  $  1,626.07 25.0%  $      1,219.55 N/A N/A
12228-201 Double-Wide Cable Ring; 2.8"W x 2.3"H x 4"D; Computer Beige EA B  $       18.09 25.0%  $           13.57 N/A N/A
12228-211 Double-Wide Cable Ring; 2.8"W x 2.3"H x 4"D; Computer Beige; Box of 

100 EA B  $  1,626.07 25.0%  $      1,219.55 N/A N/A
12228-501 Double-Wide Cable Ring; 2.8"W x 2.3"H x 4"D; Clear EA B  $       17.20 25.0%  $           12.90 N/A N/A
12228-511 Double-Wide Cable Ring; 2.8"W x 2.3"H x 4"D; Clear; Box of 100 EA B  $  1,548.63 25.0%  $      1,161.47 N/A N/A
12228-701 Double-Wide Cable Ring; 2.8"W x 2.3"H x 4"D; Black EA B  $       17.20 25.0%  $           12.90 N/A N/A
12228-711 Double-Wide Cable Ring; 2.8"W x 2.3"H x 4"D; Black; Box of 100 EA B  $  1,548.63 25.0%  $      1,161.47 N/A N/A
12228-E01 Double-Wide Cable Ring; 2.8 IN W x 2.3 IN H x 4 IN D; Glacier White EA B  $       18.94 25.0%  $           14.21 N/A N/A

12228-E11 Double-Wide Cable Ring; 2.8 IN W x 2.3 IN H x 4 IN D; Glacier White; 
Box of 100 EA B  $  1,703.50 25.0%  $      1,277.63 N/A N/A

12235-119 Single-Sided Shelf; 17.25"W x 12"D; Gray EA B  $     136.32 25.0%  $         102.24 N/A N/A
12235-219 Single-Sided Shelf; 17.25 IN W x 12 IN D; Computer Beige EA B  $     136.32 25.0%  $         102.24 N/A N/A
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12235-519 Single-Sided Shelf; 17.25"W x 14"D; Clear EA B  $     127.33 25.0%  $           95.50 N/A N/A
12235-719 Single-Sided Shelf; 17.25"W x 15"D; Black EA B  $     127.33 25.0%  $           95.50 N/A N/A
12235-E19 Single-Sided Shelf; 17.25 IN W x 12 IN D; Glacier White EA B  $     140.06 25.0%  $         105.05 N/A N/A

12264-116
Wall-Mount Rack with Enclosure; 19"W x 28"H x 16"D; Gray; 13 RMU; 
Top Panel - Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - 
Solid Metal Door; Rear Door - Open to Wall; Assembled, Non-reusable 

EA B  $  1,164.72 25.0%  $         873.54 N/A N/A

12264-216
Wall-Mount Rack with Enclosure; 19"W x 28"H x 16"D; White; 13 RMU; 
Top Panel - Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - 
Solid Metal Door; Rear Door - Open to Wall; Assembled, Non-reusable 

EA B  $  1,164.72 25.0%  $         873.54 N/A N/A

12264-716
Wall-Mount Rack with Enclosure; 19"W x 28"H x 16"D; Black; 13 RMU; 
Top Panel - Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - 
Solid Metal Door; Rear Door - Open to Wall; Assembled, Non-reusable 

EA B  $  1,109.28 25.0%  $         831.96 N/A N/A

12265-116
Wall-Mount Rack with Enclosure; 19"W x 28"H x 16"D; Gray; 13 RMU; 
Top Panel - Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - 
Solid Plexiglass Door; Rear Door - Open to Wall; Assembled, Non-reusable 

EA B  $  1,238.65 25.0%  $         928.99 N/A N/A

12265-216
Wall-Mount Rack with Enclosure; 19"W x 28"H x 16"D; White; 13 RMU; 
Top Panel - Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - 
Solid Plexiglass Door; Rear Door - Open to Wall; Assembled, Non-reusable 

EA B  $  1,238.65 25.0%  $         928.99 N/A N/A

12265-716
Wall-Mount Rack with Enclosure; 19"W x 28"H x 16"D; Black; 13 RMU; 
Top Panel - Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - 
Solid Plexiglass Door; Rear Door - Open to Wall; Assembled, Non-reusable 

EA B  $  1,179.66 25.0%  $         884.75 N/A N/A

12278-501 Cable Management Arm Kits For Sliding Equipment Shelf and Extra-
Extended Sliding Equipment Shelf, Clear EA B  $     147.58 25.0%  $         110.69 N/A N/A

12291-101 10 Inch Deep Shelf; 19"W x 2.19"H x 1"D; Gray; Single; Non-Vented EA B  $     133.71 25.0%  $         100.28 N/A N/A

12291-201 10 Inch Deep Shelf; 19 IN W x 2.19 IN H x 1 IN D; Computer Beige; 
Single; Non-Vented EA B  $     133.71 25.0%  $         100.28 N/A N/A

12291-501 10" Deep Shelf; 19"W x 2.19"H x 1"D; Clear; Single; Non-Vented EA B  $     127.33 25.0%  $           95.50 N/A N/A
12291-701 10 Inch Deep Shelf; 19"W x 2.19"H x 1"D; Black; Single; Non-Vented EA B  $     127.33 25.0%  $           95.50 N/A N/A

12291-E01 10 Inch Deep Shelf; 19 IN W x 2.19 IN H x 1 IN D; Glacier White; Single; 
Non-Vented EA B  $     140.06 25.0%  $         105.05 N/A N/A

12293-119 Heavy Duty Equipment Shelf for 6" Channel; 19"W x 7.16"H x 20"D; Gray; 
Double Sided; Non-Vented EA B  $     189.92 25.0%  $         142.44 N/A N/A

12293-219 Heavy Duty Equipment Shelf for 6 IN Channel; 19 IN W x 7.16 IN H x 20 
IN D; Computer Beige; Double Sided; Non-Vented EA B  $     189.92 25.0%  $         142.44 N/A N/A

12293-519 Heavy Duty Equipment Shelf for 6" Channel; 19"W x 7.16"H x 20"D; Clear; 
Double Sided; Non-Vented EA B  $     180.88 25.0%  $         135.66 N/A N/A

12293-719 Heavy Duty Equipment Shelf for 6" Channel; 19"W x 7.16"H x 20"D; 
Black; Double Sided; Non-Vented EA B  $     180.88 25.0%  $         135.66 N/A N/A

12293-E19 Heavy Duty Equipment Shelf for 6 IN Channel; 19 IN W x 7.16 IN H x 20 
IN D; Glacier White; Double Sided; Non-Vented EA B  $     198.97 25.0%  $         149.23 N/A N/A

12297-219 Enclosure Bottom Panel; Computer Beige EA B  $     181.70 25.0%  $         136.28 N/A N/A
12297-223 Enclosure Bottom Panel; White EA B  $     217.04 25.0%  $         162.78 N/A N/A
12297-719 Enclosure Bottom Panel; Black EA B  $     173.04 25.0%  $         129.78 N/A N/A
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12297-723 Enclosure Bottom Panel; Black EA B  $     206.69 25.0%  $         155.02 N/A N/A
12297-E19 Enclosure Bottom Panel; Glacier White EA B  $     190.35 25.0%  $         142.76 N/A N/A

12301-719 Horizontal Power Strip; 1.75"H; Black; Black; Outlet Type - 15A (5-15R); 
Mounting: Standoff; Surge Protection - Yes; Plug Type - Standard EA B  $     229.60 25.0%  $         172.20 N/A N/A

12301-723 Horizontal Power Strip; 1.75"H; Black; Black; Outlet Type - 15A (5-15R); 
Mounting: Standoff; Surge Protection - Yes; Plug Type - Standard EA B  $     242.27 25.0%  $         181.70 N/A N/A

12301-725 Horizontal Power Strip; 1.75"H; Black; Black; Outlet Type - 15A (5-15R); 
Mounting: Standoff; Surge Protection - Yes; Plug Type - Standard EA B  $     189.82 25.0%  $         142.37 N/A N/A

12302-719 Horizontal Power Strip; 1.75"H; Black; Black; Outlet Type - 15A (5-15R); 
Mounting: Standoff; Surge Protection - Yes; Plug Type - Standard EA B  $     229.60 25.0%  $         172.20 N/A N/A

12302-723 Horizontal Power Strip; 1.75"H; Black; Black; Outlet Type - 15A (5-15R); 
Mounting: Standoff; Surge Protection - Yes; Plug Type - Standard EA B  $     242.27 25.0%  $         181.70 N/A N/A

12302-725 Horizontal Power Strip; 1.75"H; Black; Black; Outlet Type - 15A (5-15R); 
Mounting: Standoff; Surge Protection - Yes; Plug Type - Standard EA B  $     189.82 25.0%  $         142.37 N/A N/A

12306-101 Wrist Rest Attachment; Gray EA B  $       59.76 25.0%  $           44.82 N/A N/A
12306-201 Wrist Rest Attachment; Computer Beige EA B  $       59.76 25.0%  $           44.82 N/A N/A
12306-501 Wrist Rest Attachment; Clear EA B  $       56.92 25.0%  $           42.69 N/A N/A
12306-701 Wrist Rest Attachment; Black EA B  $       56.92 25.0%  $           42.69 N/A N/A
12306-E01 Wrist Rest Attachment; Glacier White EA B  $       62.59 25.0%  $           46.94 N/A N/A
12309-101 Rack Channel Standoff; Gray; 1RMU Channel to Front: 3" EA B  $       37.89 25.0%  $           28.42 N/A N/A
12309-102 Rack Channel Standoff; Gray; 2RMU Channel to Front: 3" EA B  $       44.91 25.0%  $           33.68 N/A N/A
12309-103 Rack Channel Standoff; Gray; 3RMU Channel to Front: 3" EA B  $       52.05 25.0%  $           39.04 N/A N/A
12309-104 Rack Channel Standoff; Gray; 4RMU Channel to Front: 3" EA B  $       60.67 25.0%  $           45.50 N/A N/A
12309-105 Rack Channel Standoff; Gray; 5RMU Channel to Front: 3" EA B  $       66.93 25.0%  $           50.20 N/A N/A
12309-110 Rack Channel Standoff; Gray; 10RMU Channel to Front: 3" EA B  $     107.56 25.0%  $           80.67 N/A N/A
12309-201 Rack Channel Standoff; Computer Beige; 1 RMU Channel to Front: 3 IN EA B  $       37.89 25.0%  $           28.42 N/A N/A
12309-202 Rack Channel Standoff; Computer Beige; 2 RMU Channel to Front: 3 IN EA B  $       44.91 25.0%  $           33.68 N/A N/A
12309-203 Rack Channel Standoff; Computer Beige; 3 RMU Channel to Front: 3 IN EA B  $       52.05 25.0%  $           39.04 N/A N/A
12309-204 Rack Channel Standoff; Computer Beige; 4 RMU Channel to Front: 3 IN EA B  $       60.67 25.0%  $           45.50 N/A N/A
12309-205 Rack Channel Standoff; Computer Beige; 5 RMU Channel to Front: 3 IN EA B  $       66.93 25.0%  $           50.20 N/A N/A
12309-210 Rack Channel Standoff; Computer Beige; 10 RMU Channel to Front: 3 IN EA B  $     107.56 25.0%  $           80.67 N/A N/A
12309-501 Rack Channel Standoff; Clear; 1RMU Channel to Front: 3" EA B  $       36.09 25.0%  $           27.07 N/A N/A
12309-502 Rack Channel Standoff; Clear; 2RMU Channel to Front: 3" EA B  $       42.76 25.0%  $           32.07 N/A N/A
12309-503 Rack Channel Standoff; Clear; 3RMU Channel to Front: 3" EA B  $       49.59 25.0%  $           37.19 N/A N/A
12309-504 Rack Channel Standoff; Clear; 4RMU Channel to Front: 3" EA B  $       57.78 25.0%  $           43.34 N/A N/A
12309-505 Rack Channel Standoff; Clear; 5RMU Channel to Front: 3" EA B  $       63.73 25.0%  $           47.80 N/A N/A
12309-510 Rack Channel Standoff; Clear; 10RMU Channel to Front: 3" EA B  $     102.46 25.0%  $           76.85 N/A N/A
12309-701 Rack Channel Standoff; Black; 1RMU Channel to Front: 3" EA B  $       36.09 25.0%  $           27.07 N/A N/A
12309-702 Rack Channel Standoff; Black; 2RMU Channel to Front: 3" EA B  $       42.76 25.0%  $           32.07 N/A N/A
12309-703 Rack Channel Standoff; Black; 3RMU Channel to Front: 3" EA B  $       49.59 25.0%  $           37.19 N/A N/A
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12309-704 Rack Channel Standoff; Black; 4RMU Channel to Front: 3" EA B  $       57.78 25.0%  $           43.34 N/A N/A
12309-705 Rack Channel Standoff; Black; 5RMU Channel to Front: 3" EA B  $       63.73 25.0%  $           47.80 N/A N/A
12309-710 Rack Channel Standoff; Black; 10RMU Channel to Front: 3" EA B  $     102.46 25.0%  $           76.85 N/A N/A
12309-E01 Rack Channel Standoff; Glacier White; 1RMU Channel to Front: 3 IN EA B  $       39.70 25.0%  $           29.78 N/A N/A
12309-E02 Rack Channel Standoff; Glacier White; 2RMU Channel to Front: 3 IN EA B  $       47.04 25.0%  $           35.28 N/A N/A
12309-E03 Rack Channel Standoff; Glacier White; 3RMU Channel to Front: 3 IN EA B  $       54.55 25.0%  $           40.91 N/A N/A
12309-E04 Rack Channel Standoff; Glacier White; 4RMU Channel to Front: 3 IN EA B  $       63.56 25.0%  $           47.67 N/A N/A
12309-E05 Rack Channel Standoff; Glacier White; 5RMU Channel to Front: 3 IN EA B  $       70.11 25.0%  $           52.58 N/A N/A
12309-E10 Rack Channel Standoff; Glacier White; 10RMU Channel to Front: 3 IN EA B  $     112.69 25.0%  $           84.52 N/A N/A
12310-101 Rack Channel Standoff; Gray; 1RMU Channel to Front: 6" EA B  $       43.11 25.0%  $           32.33 N/A N/A
12310-102 Rack Channel Standoff; Gray; 2RMU Channel to Front: 6" EA B  $       51.90 25.0%  $           38.93 N/A N/A
12310-103 Rack Channel Standoff; Gray; 3RMU Channel to Front: 6" EA B  $       66.57 25.0%  $           49.93 N/A N/A
12310-104 Rack Channel Standoff; Gray; 4RMU Channel to Front: 6" EA B  $       78.06 25.0%  $           58.55 N/A N/A
12310-105 Rack Channel Standoff; Gray; 5RMU Channel to Front: 6" EA B  $       89.66 25.0%  $           67.25 N/A N/A
12310-110 Rack Channel Standoff; Gray; 10RMU Channel to Front: 6" EA B  $     148.87 25.0%  $         111.65 N/A N/A
12310-201 Rack Channel Standoff; Computer Beige; 1 RMU Channel to Front: 6 IN EA B  $       43.11 25.0%  $           32.33 N/A N/A
12310-202 Rack Channel Standoff; Computer Beige; 2 RMU Channel to Front: 6 IN EA B  $       51.90 25.0%  $           38.93 N/A N/A
12310-203 Rack Channel Standoff; Computer Beige; 3 RMU Channel to Front: 6 IN EA B  $       66.57 25.0%  $           49.93 N/A N/A
12310-204 Rack Channel Standoff; Computer Beige; 4 RMU Channel to Front: 6 IN EA B  $       78.06 25.0%  $           58.55 N/A N/A
12310-205 Rack Channel Standoff; Computer Beige; 5 RMU Channel to Front: 6 IN EA B  $       89.66 25.0%  $           67.25 N/A N/A
12310-210 Rack Channel Standoff; Computer Beige; 10 RMU Channel to Front: 6 IN EA B  $     148.87 25.0%  $         111.65 N/A N/A
12310-501 Rack Channel Standoff; Clear; 1RMU Channel to Front: 6" EA B  $       41.06 25.0%  $           30.80 N/A N/A
12310-502 Rack Channel Standoff; Clear; 2RMU Channel to Front: 6" EA B  $       49.44 25.0%  $           37.08 N/A N/A
12310-503 Rack Channel Standoff; Clear; 3RMU Channel to Front: 6" EA B  $       63.41 25.0%  $           47.56 N/A N/A
12310-504 Rack Channel Standoff; Clear; 4RMU Channel to Front: 6" EA B  $       74.32 25.0%  $           55.74 N/A N/A
12310-505 Rack Channel Standoff; Clear; 5RMU Channel to Front: 6" EA B  $       85.37 25.0%  $           64.03 N/A N/A
12310-510 Rack Channel Standoff; Clear; 10RMU Channel to Front: 6" EA B  $     141.78 25.0%  $         106.34 N/A N/A
12310-701 Rack Channel Standoff; Black; 1RMU Channel to Front: 6" EA B  $       41.06 25.0%  $           30.80 N/A N/A
12310-702 Rack Channel Standoff; Black; 2RMU Channel to Front: 6" EA B  $       49.44 25.0%  $           37.08 N/A N/A
12310-703 Rack Channel Standoff; Black; 3RMU Channel to Front: 6" EA B  $       63.41 25.0%  $           47.56 N/A N/A
12310-704 Rack Channel Standoff; Black; 4RMU Channel to Front: 6" EA B  $       74.32 25.0%  $           55.74 N/A N/A
12310-705 Rack Channel Standoff; Black; 5RMU Channel to Front: 6" EA B  $       85.37 25.0%  $           64.03 N/A N/A
12310-710 Rack Channel Standoff; Black; 10RMU Channel to Front: 6" EA B  $     141.78 25.0%  $         106.34 N/A N/A
12310-E01 Rack Channel Standoff; Glacier White; 1RMU Channel to Front: 6 IN EA B  $       45.17 25.0%  $           33.88 N/A N/A
12310-E02 Rack Channel Standoff; Glacier White; 2RMU Channel to Front: 6 IN EA B  $       54.37 25.0%  $           40.78 N/A N/A
12310-E03 Rack Channel Standoff; Glacier White; 3RMU Channel to Front: 6 IN EA B  $       69.75 25.0%  $           52.31 N/A N/A
12310-E04 Rack Channel Standoff; Glacier White; 4RMU Channel to Front: 6 IN EA B  $       81.77 25.0%  $           61.33 N/A N/A
12310-E05 Rack Channel Standoff; Glacier White; 5RMU Channel to Front: 6 IN EA B  $       93.93 25.0%  $           70.45 N/A N/A
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12310-E10 Rack Channel Standoff; Glacier White; 10RMU Channel to Front: 6 IN EA B  $     155.96 25.0%  $         116.97 N/A N/A
12311-101 Rack Channel Standoff; Gray; 1RMU Channel to Front: 1.5" EA B  $       38.13 25.0%  $           28.60 N/A N/A
12311-102 Rack Channel Standoff; Gray; 2RMU Channel to Front: 1.5" EA B  $       45.95 25.0%  $           34.46 N/A N/A
12311-103 Rack Channel Standoff; Gray; 3RMU Channel to Front: 1.5" EA B  $       52.56 25.0%  $           39.42 N/A N/A
12311-104 Rack Channel Standoff; Gray; 4RMU Channel to Front: 1.5" EA B  $       61.39 25.0%  $           46.04 N/A N/A
12311-105 Rack Channel Standoff; Gray; 5RMU Channel to Front: 1.5" EA B  $       69.04 25.0%  $           51.78 N/A N/A
12311-110 Rack Channel Standoff; Gray; 10RMU Channel to Front: 1.5" EA B  $     108.10 25.0%  $           81.08 N/A N/A
12311-201 Rack Channel Standoff; Computer Beige; 1 RMU Channel to Front: 1.5 IN EA B  $       38.13 25.0%  $           28.60 N/A N/A
12311-202 Rack Channel Standoff; Computer Beige; 2 RMU Channel to Front: 1.5 IN EA B  $       45.95 25.0%  $           34.46 N/A N/A
12311-203 Rack Channel Standoff; Computer Beige; 3 RMU Channel to Front: 1.5 IN EA B  $       52.56 25.0%  $           39.42 N/A N/A
12311-204 Rack Channel Standoff; Computer Beige; 4 RMU Channel to Front: 1.5 IN EA B  $       61.39 25.0%  $           46.04 N/A N/A
12311-205 Rack Channel Standoff; Computer Beige; 5 RMU Channel to Front: 1.5 IN EA B  $       69.04 25.0%  $           51.78 N/A N/A
12311-210 Rack Channel Standoff; Computer Beige; 10 RMU Channel to Front: 1.5 IN EA B  $     108.10 25.0%  $           81.08 N/A N/A
12311-501 Rack Channel Standoff; Clear; 1RMU Channel to Front: 1.5" EA B  $       36.33 25.0%  $           27.25 N/A N/A
12311-502 Rack Channel Standoff; Clear; 2RMU Channel to Front: 1.5" EA B  $       43.76 25.0%  $           32.82 N/A N/A
12311-503 Rack Channel Standoff; Clear; 3RMU Channel to Front: 1.5" EA B  $       50.08 25.0%  $           37.56 N/A N/A
12311-504 Rack Channel Standoff; Clear; 4RMU Channel to Front: 1.5" EA B  $       58.45 25.0%  $           43.84 N/A N/A
12311-505 Rack Channel Standoff; Clear; 5RMU Channel to Front: 1.5" EA B  $       65.74 25.0%  $           49.31 N/A N/A
12311-510 Rack Channel Standoff; Clear; 10RMU Channel to Front: 1.5" EA B  $     102.95 25.0%  $           77.21 N/A N/A
12311-701 Rack Channel Standoff; Black; 1RMU Channel to Front: 1.5" EA B  $       36.33 25.0%  $           27.25 N/A N/A
12311-702 Rack Channel Standoff; Black; 2RMU Channel to Front: 1.5" EA B  $       43.76 25.0%  $           32.82 N/A N/A
12311-703 Rack Channel Standoff; Black; 3RMU Channel to Front: 1.5" EA B  $       50.08 25.0%  $           37.56 N/A N/A
12311-704 Rack Channel Standoff; Black; 4RMU Channel to Front: 1.5" EA B  $       58.45 25.0%  $           43.84 N/A N/A
12311-705 Rack Channel Standoff; Black; 5RMU Channel to Front: 1.5" EA B  $       65.74 25.0%  $           49.31 N/A N/A
12311-710 Rack Channel Standoff; Black; 10RMU Channel to Front: 1.5" EA B  $     102.95 25.0%  $           77.21 N/A N/A
12311-E01 Rack Channel Standoff; Glacier White; 1RMU Channel to Front: 1.5 IN EA B  $       39.97 25.0%  $           29.98 N/A N/A
12311-E02 Rack Channel Standoff; Glacier White; 2RMU Channel to Front: 1.5 IN EA B  $       48.13 25.0%  $           36.10 N/A N/A
12311-E03 Rack Channel Standoff; Glacier White; 3RMU Channel to Front: 1.5 IN EA B  $       55.08 25.0%  $           41.31 N/A N/A
12311-E04 Rack Channel Standoff; Glacier White; 4RMU Channel to Front: 1.5 IN EA B  $       64.29 25.0%  $           48.22 N/A N/A
12311-E05 Rack Channel Standoff; Glacier White; 5RMU Channel to Front: 1.5 IN EA B  $       72.30 25.0%  $           54.23 N/A N/A
12311-E10 Rack Channel Standoff; Glacier White; 10RMU Channel to Front: 1.5 IN EA B  $     113.25 25.0%  $           84.94 N/A N/A
12312-101 Equipment Support Bracket; 3.47"H; Gray EA B  $       51.70 25.0%  $           38.78 N/A N/A
12312-201 Equipment Support Bracket; 3.47 IN H; Computer Beige EA B  $       51.70 25.0%  $           38.78 N/A N/A
12312-501 Equipment Support Bracket; 3.47"H; Clear EA B  $       49.22 25.0%  $           36.92 N/A N/A
12312-701 Equipment Support Bracket; 3.47"H; Black EA B  $       49.22 25.0%  $           36.92 N/A N/A
12312-E01 Equipment Support Bracket; 3.47 IN H; Glacier White EA B  $       54.15 25.0%  $           40.61 N/A N/A

12324-122
Wall-Mount Rack with Enclosure; 19"W x 42"H x 22"D; Gray; 21 RMU; 
Top Panel - Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - 
Solid Metal Door; Rear Door - Open to Wall; Assembled, Non-reusable 

EA B  $  1,453.13 25.0%  $      1,089.85 N/A N/A
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12324-222
Wall-Mount Rack with Enclosure; 19"W x 42"H x 22"D; White; 21 RMU; 
Top Panel - Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - 
Solid Metal Door; Rear Door - Open to Wall; Assembled, Non-reusable 

EA B  $  1,453.13 25.0%  $      1,089.85 N/A N/A

12324-722
Wall-Mount Rack with Enclosure; 19"W x 42"H x 22"D; Black; 21 RMU; 
Top Panel - Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - 
Solid Metal Door; Rear Door - Open to Wall; Assembled, Non-reusable 

EA B  $  1,383.92 25.0%  $      1,037.94 N/A N/A

12325-122
Wall-Mount Rack with Enclosure; 19"W x 42"H x 22"D; Gray; 21 RMU; 
Top Panel - Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - 
Solid Plexiglass Door; Rear Door - Open to Wall; Assembled, Non-reusable 

EA B  $  1,570.85 25.0%  $      1,178.14 N/A N/A

12325-222
Wall-Mount Rack with Enclosure; 19"W x 42"H x 22"D; White; 21 RMU; 
Top Panel - Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - 
Solid Plexiglass Door; Rear Door - Open to Wall; Assembled, Non-reusable 

EA B  $  1,570.85 25.0%  $      1,178.14 N/A N/A

12325-722
Wall-Mount Rack with Enclosure; 19"W x 42"H x 22"D; Black; 21 RMU; 
Top Panel - Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - 
Solid Plexiglass Door; Rear Door - Open to Wall; Assembled, Non-reusable 

EA B  $  1,496.05 25.0%  $      1,122.04 N/A N/A

12332-101 Wall Mount CPU Shelf; 17.82"W x 10"H x 8.15"D; Gray EA B  $       65.37 25.0%  $           49.03 N/A N/A
12332-201 Wall Mount CPU Shelf; 17.82 IN W x 10 IN H x 8.15 IN D; Computer 

Beige EA B  $       65.37 25.0%  $           49.03 N/A N/A
12332-501 Wall Mount CPU Shelf; 17.82"W x 10"H x 8.15"D; Clear EA B  $       62.25 25.0%  $           46.69 N/A N/A
12332-701 Wall Mount CPU Shelf; 17.82"W x 10"H x 8.15"D; Black EA B  $       62.25 25.0%  $           46.69 N/A N/A
12332-E01 Wall Mount CPU Shelf; 17.82 IN W x 10 IN H x 8.15 IN D; Glacier White EA B  $       68.48 25.0%  $           51.36 N/A N/A

12334-119
MegaFrame Fixed Shelf; 19"W x 3.5"H x 24"D; Gray; Single Sided; Non-
VentedMegaFrame Fixed Shelf; 19"W x 3.5"H x 18"D; Black; Single Sided; 
Non-Vented, UL Listed

EA B  $     133.31 25.0%  $           99.98 N/A N/A

12334-123 MegaFrame Fixed Shelf; 23"W x 3.5"H x 24"D; Gray; Single Sided; Non-
Vented EA B  $     141.49 25.0%  $         106.12 N/A N/A

12334-219 MegaFrame Fixed Shelf; 19"W x 3.5"H x 24"D; White; Single Sided; Non-
Vented EA B  $     133.31 25.0%  $           99.98 N/A N/A

12334-223 MegaFrame Fixed Shelf; 23"W x 3.5"H x 24"D; White; Single Sided; Non-
Vented EA B  $     141.49 25.0%  $         106.12 N/A N/A

12334-719
MegaFrame Fixed Shelf; 19"W x 3.5"H x 24"D; Black; Single Sided; Non-
VentedMegaFrame Fixed Shelf; 19"W x 3.5"H x 18"D; Black; Single Sided; 
Non-Vented, UL Listed

EA B  $     126.99 25.0%  $           95.24 N/A N/A

12334-723 MegaFrame Fixed Shelf; 23"W x 3.5"H x 24"D; Black; Single Sided; Non-
Vented EA B  $     134.76 25.0%  $         101.07 N/A N/A

12335-119 MegaFrame Fixed Shelf; Vented; 19"W x 3.5"H x 24"D; Gray; UL Listed EA B  $     160.53 25.0%  $         120.40 N/A N/A
12335-123 MegaFrame Fixed Shelf; Vented; 23"W x 3.5"H x 24"D; Gray EA B  $     171.45 25.0%  $         128.59 N/A N/A

12335-219 MegaFrame Fixed Shelf; Vented; 19"W x 3.5"H x 24"D; Computer White; 
UL Listed EA B  $     160.53 25.0%  $         120.40 N/A N/A

12335-223 MegaFrame Fixed Shelf; 23"W x 3.5"H x 24"D; White; Vented EA B  $     171.45 25.0%  $         128.59 N/A N/A
12335-719 MegaFrame Fixed Shelf; Vented; 19"W x 3.5"H x 24"D; Black; UL Listed EA B  $     152.88 25.0%  $         114.66 N/A N/A
12335-723 MegaFrame Fixed Shelf; 23"W x 3.5"H x 24"D; Black; Vented EA B  $     163.27 25.0%  $         122.45 N/A N/A

12336-119 xeMegaFrame Fid Shelf; 19"W x 3.5"H x 18"D; Gray; Single Sided; Non-
Vented, UL Listed EA B  $     122.45 25.0%  $           91.84 N/A N/A
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12336-123 MegaFrame Fixed Shelf; 23"W x 3.5"H x 18"D; Gray; Single Sided; Non-
Vented EA B  $     133.31 25.0%  $           99.98 N/A N/A

12336-219 MegaFrame Fixed Shelf; 19"W x 3.5"H x 18"D; White; Single Sided; Non-
Vented, UL Listed EA B  $     122.45 25.0%  $           91.84 N/A N/A

12336-223 MegaFrame Fixed Shelf; 23"W x 3.5"H x 18"D; White; Single Sided; Non-
Vented EA B  $     133.31 25.0%  $           99.98 N/A N/A

12336-719 MegaFrame Fixed Shelf; 19"W x 3.5"H x 18"D; Black; Single Sided; Non-
Vented EA B  $     116.60 25.0%  $           87.45 N/A N/A

12336-723 MegaFrame Fixed Shelf; 23"W x 3.5"H x 18"D; Black; Single Sided; Non-
Vented EA B  $     126.99 25.0%  $           95.24 N/A N/A

12337-119
MegaFrame Fixed Shelf; 19"W x 3.5"H x 18"D; Gray; Single Sided; 
VentedMegaFrame Fixed Shelf; 19"W x 3.5"H x 18"D; Black; Single Sided; 
Non-Vented, UL Listed

EA B  $     149.63 25.0%  $         112.22 N/A N/A

12337-123 MegaFrame Fixed Shelf; 23"W x 3.5"H x 18"D; Gray; Single Sided; Vented EA B  $     160.53 25.0%  $         120.40 N/A N/A

12337-219
MegaFrame Fixed Shelf; 19"W x 3.5"H x 18"D; White; Single Sided; 
VentedMegaFrame Fixed Shelf; 19"W x 3.5"H x 18"D; Black; Single Sided; 
Non-Vented, UL Listed

EA B  $     149.63 25.0%  $         112.22 N/A N/A

12337-223 MegaFrame Fixed Shelf; 23"W x 3.5"H x 18"D; White; Single Sided; 
Vented EA B  $     160.53 25.0%  $         120.40 N/A N/A

12337-719
MegaFrame Fixed Shelf; 19"W x 3.5"H x 18"D; Black; Single Sided; 
VentedMegaFrame Fixed Shelf; 19"W x 3.5"H x 18"D; Black; Single Sided; 
Non-Vented, UL Listed

EA B  $     142.51 25.0%  $         106.88 N/A N/A

12337-723 MegaFrame Fixed Shelf; 23"W x 3.5"H x 18"D; Black; Single Sided; 
Vented EA B  $     152.88 25.0%  $         114.66 N/A N/A

12338-119 MegaFrame Sliding Shelf; 19"W x 18"D; Gray; Single Sided; Non-Vented EA B  $     399.64 25.0%  $         299.73 N/A N/A
12338-123 MegaFrame Sliding Shelf; 23"W x 18"D; Gray; Single Sided; Non-Vented EA B  $     424.63 25.0%  $         318.47 N/A N/A
12338-219 MegaFrame Sliding Shelf; 19"W x 18"D; White; Single Sided; Non-Vented EA B  $     399.64 25.0%  $         299.73 N/A N/A
12338-223 MegaFrame Sliding Shelf; 23"W x 18"D; White; Single Sided; Non-Vented EA B  $     424.63 25.0%  $         318.47 N/A N/A
12338-719 MegaFrame Sliding Shelf; 19"W x 18"D; Black; Single Sided; Non-Vented EA B  $     380.61 25.0%  $         285.46 N/A N/A
12338-723 MegaFrame Sliding Shelf; 23"W x 18"D; Black; Single Sided; Non-Vented EA B  $     404.40 25.0%  $         303.30 N/A N/A
12339-119 MegaFrame Sliding Shelf; 19"W x 18"D; Gray; Single Sided; Vented EA B  $     435.69 25.0%  $         326.77 N/A N/A
12339-123 MegaFrame Sliding Shelf; 23"W x 18"D; Gray; Single Sided; Vented EA B  $     460.70 25.0%  $         345.53 N/A N/A
12339-219 MegaFrame Sliding Shelf; 19"W x 18"D; White; Single Sided; Vented EA B  $     435.69 25.0%  $         326.77 N/A N/A
12339-223 MegaFrame Sliding Shelf; 23"W x 18"D; White; Single Sided; Vented EA B  $     460.70 25.0%  $         345.53 N/A N/A
12339-719 MegaFrame Sliding Shelf; 19"W x 18"D; Black; Single Sided; Vented EA B  $     414.95 25.0%  $         311.21 N/A N/A
12339-723 MegaFrame Sliding Shelf; 23"W x 18"D; Black; Single Sided; Vented EA B  $     438.77 25.0%  $         329.08 N/A N/A
12340-101 CBL GDE,PATCH PNL,4RMU,GY EA B  $       82.16 25.0%  $           61.62 N/A N/A
12340-201 CBL GDE,PATCH PNL,4RMU,WH EA B  $       82.16 25.0%  $           61.62 N/A N/A
12340-501 CBL GDE,PATCH PNL,4RMU,CL EA B  $       78.25 25.0%  $           58.69 N/A N/A
12340-701 Horizontal Cable Guide for Active Electronic Components; 7"H; Black EA B  $       78.25 25.0%  $           58.69 N/A N/A
12341-101 CBL GDE,PATCH PNL,2RMU,GY EA B  $       52.09 25.0%  $           39.07 N/A N/A
12341-201 CBL GDE,PATCH PNL,2RMU,WH EA B  $       52.09 25.0%  $           39.07 N/A N/A
12341-501 CBL GDE,PATCH PNL,2RMU,CL EA B  $       49.62 25.0%  $           37.22 N/A N/A
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12341-701 Horizontal Cable Guide for Active Electronic Components; 3.5"H x 4.25"D EA B  $       49.62 25.0%  $           37.22 N/A N/A
12345-119 MegaFrame Sliding Shelf; 19"W x 24"D; Gray; Single Sided; Non-Vented EA B  $     414.44 25.0%  $         310.83 N/A N/A
12345-123 MegaFrame Sliding Shelf; 23"W x 24"D; Gray; Single Sided; Non-Vented EA B  $     440.33 25.0%  $         330.25 N/A N/A
12345-219 MegaFrame Sliding Shelf; 19"W x 24"D; White; Single Sided; Non-Vented EA B  $     414.44 25.0%  $         310.83 N/A N/A
12345-223 MegaFrame Sliding Shelf; 23"W x 24"D; White; Single Sided; Non-Vented EA B  $     440.33 25.0%  $         330.25 N/A N/A
12345-719 MegaFrame Sliding Shelf; 19"W x 24"D; Black; Single Sided; Non-Vented EA B  $     394.72 25.0%  $         296.04 N/A N/A
12345-723 MegaFrame Sliding Shelf; 23"W x 24"D; Black; Single Sided; Non-Vented EA B  $     419.39 25.0%  $         314.54 N/A N/A
12346-119 MegaFrame Sliding Shelf; 19"W x 24"D; Gray; Single Sided; Vented EA B  $     444.04 25.0%  $         333.03 N/A N/A
12346-123 MegaFrame Sliding Shelf; 23"W x 24"D; Gray; Single Sided; Vented EA B  $     471.80 25.0%  $         353.85 N/A N/A
12346-219 MegaFrame Sliding Shelf; 19"W x 24"D; White; Single Sided; Vented EA B  $     444.04 25.0%  $         333.03 N/A N/A
12346-223 MegaFrame Sliding Shelf; 23"W x 24"D; White; Single Sided; Vented EA B  $     471.80 25.0%  $         353.85 N/A N/A
12346-719 MegaFrame Sliding Shelf; 19"W x 24"D; Black; Single Sided; Vented EA B  $     422.93 25.0%  $         317.20 N/A N/A
12346-723 MegaFrame Sliding Shelf; 23"W x 24"D; Black; Single Sided; Vented EA B  $     449.34 25.0%  $         337.01 N/A N/A
12362-006 Cable Runway Center Support Kit; 6.56"W; Gold EA B  $       50.35 25.0%  $           37.76 N/A N/A
12362-012 Cable Runway Center Support Kit; 12.56"W; Gold EA B  $       56.08 25.0%  $           42.06 N/A N/A
12362-015 Cable Runway Center Support Kit; 16.2"W; Gold EA B  $       58.55 25.0%  $           43.91 N/A N/A
12362-018 Cable Runway Center Support Kit; 19.2"W; Gold EA B  $       62.39 25.0%  $           46.79 N/A N/A
12362-024 Cable Runway Center Support Kit; 25.2"W; Gold EA B  $       69.29 25.0%  $           51.97 N/A N/A
12362-106 Cable Runway Center Support Kit; 6.56"W; Gray EA B  $       43.79 25.0%  $           32.84 N/A N/A
12362-112 Cable Runway Center Support Kit; 12.56"W; Gray EA B  $       48.79 25.0%  $           36.59 N/A N/A
12362-115 Cable Runway Center Support Kit; 16.2"W; Gray EA B  $       50.90 25.0%  $           38.18 N/A N/A
12362-118 Cable Runway Center Support Kit; 19.2"W; Gray EA B  $       54.25 25.0%  $           40.69 N/A N/A
12362-124 Cable Runway Center Support Kit; 25.2"W; Gray EA B  $       60.23 25.0%  $           45.17 N/A N/A
12362-206 Cable Runway Center Support Kit; 6.56"W; Computer Beige EA B  $       43.79 25.0%  $           32.84 N/A N/A
12362-212 Cable Runway Center Support Kit; 12.56"W; Computer Beige EA B  $       51.20 25.0%  $           38.40 N/A N/A
12362-215 Cable Runway Center Support Kit; 16.2"W; Computer Beige EA B  $       53.45 25.0%  $           40.09 N/A N/A
12362-218 Cable Runway Center Support Kit; 19.2"W; Computer Beige EA B  $       56.95 25.0%  $           42.71 N/A N/A
12362-224 Cable Runway Center Support Kit; 25.2"W; Computer Beige EA B  $       63.24 25.0%  $           47.43 N/A N/A
12362-706 Cable Runway Center Support Kit; 6.56"W; Black EA B  $       43.79 25.0%  $           32.84 N/A N/A
12362-712 Cable Runway Center Support Kit; 12.56"W; Black EA B  $       48.79 25.0%  $           36.59 N/A N/A
12362-715 Cable Runway Center Support Kit; 16.2"W; Black EA B  $       50.90 25.0%  $           38.18 N/A N/A
12362-718 Cable Runway Center Support Kit; 19.2"W; Black EA B  $       54.25 25.0%  $           40.69 N/A N/A
12362-724 Cable Runway Center Support Kit; 25.2"W; Black EA B  $       60.23 25.0%  $           45.17 N/A N/A
12362-E06 Cable Runway Center Support Kit; 6.56"W; Glacier White EA B  $       48.18 25.0%  $           36.14 N/A N/A
12362-E12 Cable Runway Center Support Kit; 12.56"W; Glacier White EA B  $       53.65 25.0%  $           40.24 N/A N/A
12362-E15 Cable Runway Center Support Kit; 16.2"W; Glacier White EA B  $       56.00 25.0%  $           42.00 N/A N/A
12362-E18 Cable Runway Center Support Kit; 19.2"W; Glacier White EA B  $       59.67 25.0%  $           44.75 N/A N/A
12362-E24 Cable Runway Center Support Kit; 25.2"W; Glacier White EA B  $       66.27 25.0%  $           49.70 N/A N/A
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12370-001 Finger Snaps; Black; 2 each EA B  $       28.68 25.0%  $           21.51 N/A N/A
12370-002 Finger Snaps; Black; 12 each EA B  $     162.83 25.0%  $         122.12 N/A N/A
12378-501 Optional Cable Retractor Arm Kit; Clear EA B  $     237.61 25.0%  $         178.21 N/A N/A
12382-119 Rack Topmount Cable Trough; 6"W x 2.25"L; Gray EA B  $       49.49 25.0%  $           37.12 N/A N/A
12382-123 Rack Topmount Cable Trough; 6"W x 24.25"L; Gray EA B  $       52.45 25.0%  $           39.34 N/A N/A
12382-125 Rack Topmount Cable Trough; 6"W x 26.25"L; Gray EA B  $       55.54 25.0%  $           41.66 N/A N/A
12382-219 Rack Topmount Cable Trough; 6"W x 2.25"L; White EA B  $       49.49 25.0%  $           37.12 N/A N/A
12382-223 Rack Topmount Cable Trough; 6"W x 24.25"L; White EA B  $       52.45 25.0%  $           39.34 N/A N/A
12382-225 Rack Topmount Cable Trough; 6"W x 26.25"L; White EA B  $       55.54 25.0%  $           41.66 N/A N/A
12382-519 Rack Topmount Cable Trough; 6"W x 2.25"L; Clear EA B  $       47.11 25.0%  $           35.33 N/A N/A
12382-523 Rack Topmount Cable Trough; 6"W x 24.25"L; Clear EA B  $       49.95 25.0%  $           37.46 N/A N/A
12382-525 Rack Topmount Cable Trough; 6"W x 26.25"L; Clear EA B  $       52.90 25.0%  $           39.68 N/A N/A
12382-719 Rack Topmount Cable Trough; 6"W x 2.25"L; Black EA B  $       47.11 25.0%  $           35.33 N/A N/A
12382-723 Rack Topmount Cable Trough; 6"W x 24.25"L; Black EA B  $       49.95 25.0%  $           37.46 N/A N/A
12382-725 Rack Topmount Cable Trough; 6"W x 26.25"L; Black EA B  $       52.90 25.0%  $           39.68 N/A N/A
12383-119 Rack Topmount Cable Trough; 9"W x 2.25"L; Gray EA B  $       61.37 25.0%  $           46.03 N/A N/A
12383-123 Rack Topmount Cable Trough; 9"W x 24.25"L; Gray EA B  $       71.74 25.0%  $           53.81 N/A N/A
12383-125 Rack Top-Mount Cable Trough; 9"W x 26.25"L; Gray EA B  $       75.75 25.0%  $           56.81 N/A N/A
12383-219 Rack Topmount Cable Trough; 9"W x 2.25"L; White EA B  $       61.37 25.0%  $           46.03 N/A N/A
12383-223 Rack Topmount Cable Trough; 9"W x 24.25"L; White EA B  $       71.74 25.0%  $           53.81 N/A N/A
12383-225 Rack Top-Mount Cable Trough; 9"W x 26.25"L; White EA B  $       75.75 25.0%  $           56.81 N/A N/A
12383-519 Rack Topmount Cable Trough; 9"W x 2.25"L; Clear EA B  $       58.45 25.0%  $           43.84 N/A N/A
12383-523 Rack Topmount Cable Trough; 9"W x 24.25"L; Clear EA B  $       68.31 25.0%  $           51.23 N/A N/A
12383-525 Rack Top-Mount Cable Trough; 9"W x 26.25"L; Clear EA B  $       72.15 25.0%  $           54.11 N/A N/A
12383-719 Rack Topmount Cable Trough; 9"W x 2.25"L; Black EA B  $       58.45 25.0%  $           43.84 N/A N/A
12383-723 Rack Topmount Cable Trough; 9"W x 24.25"L; Black EA B  $       68.31 25.0%  $           51.23 N/A N/A
12383-725 Rack Top-Mount Cable Trough; 9"W x 26.25"L; Black EA B  $       72.15 25.0%  $           54.11 N/A N/A
12392-106 Rack Radius Drop; Gray; Channel Size: 3 EA B  $       45.00 25.0%  $           33.75 N/A N/A
12392-109 Rack Radius Drop; Gray; Channel Size: 6 EA B  $       48.04 25.0%  $           36.03 N/A N/A
12392-206 Rack Radius Drop; Computer Beige; Channel Size: 3 EA B  $       45.00 25.0%  $           33.75 N/A N/A
12392-209 Rack Radius Drop; Computer Beige; Channel Size: 6 EA B  $       48.04 25.0%  $           36.03 N/A N/A
12392-506 Rack Radius Drop; Clear; Channel Size: 3 EA B  $       42.84 25.0%  $           32.13 N/A N/A
12392-509 Rack Radius Drop; Clear; Channel Size: 6 EA B  $       45.76 25.0%  $           34.32 N/A N/A
12392-706 Rack Radius Drop; Black; Channel Size: 3 EA B  $       42.84 25.0%  $           32.13 N/A N/A
12392-709 Rack Radius Drop; Black; Channel Size: 6 EA B  $       45.76 25.0%  $           34.32 N/A N/A
12392-E06 Rack Radius Drop; Glacier White; Channel Size: 3 EA B  $       47.14 25.0%  $           35.36 N/A N/A
12392-E09 Rack Radius Drop; Glacier White; Channel Size: 6 EA B  $       50.35 25.0%  $           37.76 N/A N/A
12393-101 Rack Radius Drop; Gray; For Single-Sided VCS EA B  $       45.29 25.0%  $           33.97 N/A N/A
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12393-201 Rack Radius Drop; Computer Beige; For Single-Sided VCS EA B  $       45.29 25.0%  $           33.97 N/A N/A
12393-501 Rack Radius Drop; Clear; For Single-Sided VCS EA B  $       43.13 25.0%  $           32.35 N/A N/A
12393-701 Rack Radius Drop; Black; For Single-Sided VCS EA B  $       43.13 25.0%  $           32.35 N/A N/A
12393-E01 Rack Radius Drop; Glacier White; For Single-Sided VCS EA B  $       47.45 25.0%  $           35.59 N/A N/A
12394-101 Rack Radius Drop; Gray; For Double-Sided VCS EA B  $       49.91 25.0%  $           37.43 N/A N/A
12394-201 Rack Radius Drop; Computer Beige; For Double-Sided VCS EA B  $       49.91 25.0%  $           37.43 N/A N/A
12394-501 Rack Radius Drop; Clear; For Double-Sided VCS EA B  $       47.50 25.0%  $           35.63 N/A N/A
12394-701 Rack Radius Drop; Black; For Double-Sided VCS EA B  $       47.50 25.0%  $           35.63 N/A N/A
12394-E01 Rack Radius Drop; Glacier White; For Double-Sided VCS EA B  $       52.26 25.0%  $           39.20 N/A N/A
12407-119 Adjustable Rack Bracing Kit; Gray EA B  $     175.24 25.0%  $         131.43 N/A N/A
12407-123 Adjustable Rack Bracing Kit; Gray EA B  $     185.76 25.0%  $         139.32 N/A N/A
12407-125 Adjustable Rack Bracing Kit; Gray EA B  $     196.95 25.0%  $         147.71 N/A N/A
12407-219 Adjustable Rack Bracing Kit; White EA B  $     175.24 25.0%  $         131.43 N/A N/A
12407-223 Adjustable Rack Bracing Kit; White EA B  $     185.76 25.0%  $         139.32 N/A N/A
12407-225 Adjustable Rack Bracing Kit; White EA B  $     196.95 25.0%  $         147.71 N/A N/A
12407-519 Adjustable Rack Bracing Kit; Clear EA B  $     166.91 25.0%  $         125.18 N/A N/A
12407-523 Adjustable Rack Bracing Kit; Clear EA B  $     176.94 25.0%  $         132.71 N/A N/A
12407-525 Adjustable Rack Bracing Kit; Clear EA B  $     187.56 25.0%  $         140.67 N/A N/A
12407-719 Adjustable Rack Bracing Kit; Black EA B  $     166.91 25.0%  $         125.18 N/A N/A
12407-723 Adjustable Rack Bracing Kit; Black EA B  $     176.94 25.0%  $         132.71 N/A N/A
12407-725 Adjustable Rack Bracing Kit; Black EA B  $     187.56 25.0%  $         140.67 N/A N/A
12408-124 Rack-to-Runway Mounting Plate Using J-Bolts; Gray; 20 to 24"W EA B  $       72.06 25.0%  $           54.05 N/A N/A

12408-224 Rack-to-Runway Mounting Plate Using J-Bolts; Computer Beige; 20 to 24 
IN W EA B  $       75.68 25.0%  $           56.76 N/A N/A

12408-524 3" Channel Rack-To-Runway Mounting Plate; Clear EA B  $       72.06 25.0%  $           54.05 N/A N/A
12408-724 Rack-to-Runway Mounting Plate Using J-Bolts; Black; 20 to 24"W EA B  $       72.06 25.0%  $           54.05 N/A N/A
12408-E24 Rack-to-Runway Mounting Plate Using J-Bolts; Glacier White; 20 to 24"W EA B  $       79.27 25.0%  $           59.45 N/A N/A
12409-124 Rack-to-Runway Mounting Plate Using J-Bolts; Gray; 20 to 24"W EA B  $       85.80 25.0%  $           64.35 N/A N/A
12409-224 Rack-to-Runway Mounting Plate Using J-Bolts; 20 to 24"W; Computer 

Beige EA B  $       90.10 25.0%  $           67.58 N/A N/A
12409-524 6" Channel Rack-To-Runway Mounting Plate; Clear EA B  $       85.80 25.0%  $           64.35 N/A N/A
12409-724 Rack-to-Runway Mounting Plate Using J-Bolts; Black; 20 to 24"W EA B  $       85.80 25.0%  $           64.35 N/A N/A
12409-E24 Rack-to-Runway Mounting Plate Using J-Bolts; 20 to 24"W; Glacier White EA B  $       94.38 25.0%  $           70.79 N/A N/A

12415-501 Cable Management Arm Kits For Sliding Equipment Shelf and Extra-
Extended Sliding Equipment Shelf, Clear EA B  $     125.75 25.0%  $           94.31 N/A N/A

12419-224

CUBE-iT PLUS Wall Cabinet; 19"W x 24"H x 30"D; White; 12 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 
Carton

EA B  $     791.35 25.0%  $         593.51 N/A N/A
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12419-236

CUBE-iT PLUS Wall Cabinet; 19"W x 36"H x 30"D; White; 18 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 
Carton

EA B  $     877.30 25.0%  $         657.98 N/A N/A

12419-248

CUBE-iT PLUS Wall Cabinet; 19"W x 48"H x 30"D; White; 26 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 
Carton

EA B  $  1,042.81 25.0%  $         782.11 N/A N/A

12419-724

CUBE-iT PLUS Wall Cabinet; 19"W x 24"H x 30"D; Black; 12 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 
Carton

EA B  $     753.64 25.0%  $         565.23 N/A N/A

12419-736

CUBE-iT PLUS Wall Cabinet; 19"W x 36"H x 30"D; Black; 18 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 
Carton

EA B  $     835.53 25.0%  $         626.65 N/A N/A

12419-748

CUBE-iT PLUS Wall Cabinet; 19"W x 48"H x 30"D; Black; 26 RMU; Top 
Panel - Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 
Carton

EA B  $     993.14 25.0%  $         744.86 N/A N/A

12441-001 MegaFrame Floor Clamp; Gold EA B  $       54.01 25.0%  $           40.51 N/A N/A
12450-105 Tapped Half Length Vertical Rails; 72"H; Gray; Tapped 12-24 EA B  $       85.48 25.0%  $           64.11 N/A N/A
12450-106 Tapped Half Length Vertical Rails; 78"H; Gray; Tapped 12-24 EA B  $       97.87 25.0%  $           73.40 N/A N/A
12450-107 Tapped Half Length Vertical Rails; 84"H; Gray; Tapped 12-24 EA B  $     105.45 25.0%  $           79.09 N/A N/A
12450-205 Tapped Half Length Vertical Rails; 72"H; White; Tapped 12-24 EA B  $       85.48 25.0%  $           64.11 N/A N/A
12450-206 Tapped Half Length Vertical Rails; 78"H; White; Tapped 12-24 EA B  $       97.87 25.0%  $           73.40 N/A N/A
12450-207 Tapped Half Length Vertical Rails; 84"H; White; Tapped 12-24 EA B  $     105.45 25.0%  $           79.09 N/A N/A
12450-705 Tapped Half Length Vertical Rails; 72"H; Black; Tapped 12-24 EA B  $       81.40 25.0%  $           61.05 N/A N/A
12450-706 Tapped Half Length Vertical Rails; 78"H; Black; Tapped 12-24 EA B  $       93.23 25.0%  $           69.92 N/A N/A
12450-707 Tapped Half Length Vertical Rails; 84"H; Black; Tapped 12-24 EA B  $     100.42 25.0%  $           75.32 N/A N/A
12460-101 MegaFrame Standard Mounting Rails; 28"H; Gray; Tapped 12-24 EA B  $       76.59 25.0%  $           57.44 N/A N/A
12460-103 MegaFrame Standard Mounting Rails; 48"H; Gray; Tapped 12-24 EA B  $       86.29 25.0%  $           64.72 N/A N/A
12460-105 MegaFrame Standard Mounting Rails; 72"H; Gray; Tapped 12-24 EA B  $     142.34 25.0%  $         106.76 N/A N/A
12460-106 MegaFrame Standard Mounting Rails; 78"H; Gray; Tapped 12-24 EA B  $     154.21 25.0%  $         115.66 N/A N/A
12460-107 MegaFrame Standard Mounting Rails; 84"H; Gray; Tapped 12-24 EA B  $     166.07 25.0%  $         124.55 N/A N/A
12460-201 MegaFrame Standard Mounting Rails; 28"H; White; Tapped 12-24 EA B  $       76.59 25.0%  $           57.44 N/A N/A
12460-203 MegaFrame Standard Mounting Rails; 48"H; White; Tapped 12-24 EA B  $       86.29 25.0%  $           64.72 N/A N/A
12460-205 MegaFrame Standard Mounting Rails; 72"H; White; Tapped 12-24 EA B  $     142.34 25.0%  $         106.76 N/A N/A
12460-206 MegaFrame Standard Mounting Rails; 78"H; White; Tapped 12-24 EA B  $     154.21 25.0%  $         115.66 N/A N/A
12460-207 MegaFrame Standard Mounting Rails; 84"H; White; Tapped 12-24 EA B  $     166.07 25.0%  $         124.55 N/A N/A
12460-701 MegaFrame Standard Mounting Rails; 28"H; Black; Tapped 12-24 EA B  $       72.95 25.0%  $           54.71 N/A N/A
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12460-703 MegaFrame Standard Mounting Rails; 48"H; Black; Tapped 12-24 EA B  $       82.16 25.0%  $           61.62 N/A N/A
12460-705 MegaFrame Standard Mounting Rails; 72"H; Black; Tapped 12-24 EA B  $     135.54 25.0%  $         101.66 N/A N/A
12460-706 MegaFrame Standard Mounting Rails; 78"H; Black; Tapped 12-24 EA B  $     146.86 25.0%  $         110.15 N/A N/A
12460-707 MegaFrame Standard Mounting Rails; 84"H; Black; Tapped 12-24 EA B  $     158.15 25.0%  $         118.61 N/A N/A
12464-100 Half Height HP Rail Kit; 84"H; Gray; HP(R) Style EA B  $     165.14 25.0%  $         123.86 N/A N/A
12464-101 Half Height HP Rail Kit; 78"H; Gray; HP(R) Style EA B  $     163.39 25.0%  $         122.54 N/A N/A
12464-102 Half Height HP Rail Kit; 72"H; Gray; HP(R) Style EA B  $     149.75 25.0%  $         112.31 N/A N/A
12464-200 Half Height HP Rail Kit; 84"H; White; HP(R) Style EA B  $     165.14 25.0%  $         123.86 N/A N/A
12464-201 Half Height HP Rail Kit; 78"H; White; HP(R) Style EA B  $     163.39 25.0%  $         122.54 N/A N/A
12464-202 Half Height HP Rail Kit; 72"H; White; HP(R) Style EA B  $     149.75 25.0%  $         112.31 N/A N/A
12464-700 Half Height HP Rail Kit; 84"H; Black; HP(R) Style EA B  $     157.27 25.0%  $         117.95 N/A N/A
12464-701 Half Height HP Rail Kit; 78"H; Black; HP(R) Style EA B  $     155.62 25.0%  $         116.72 N/A N/A
12464-702 Half Height HP Rail Kit; 72"H; Black; HP(R) Style EA B  $     142.61 25.0%  $         106.96 N/A N/A
12465-105 Vertical Cable Manager; 6'H; Gray EA B  $     184.67 25.0%  $         138.50 N/A N/A
12465-106 Vertical Cable Manager; 6.5'H; Gray EA B  $     199.87 25.0%  $         149.90 N/A N/A
12465-107 Vertical Cable Manager; 7'H; Gray EA B  $     215.03 25.0%  $         161.27 N/A N/A
12465-205 Vertical Cable Manager; 6'H; White EA B  $     184.67 25.0%  $         138.50 N/A N/A
12465-206 Vertical Cable Manager; 6.5'H; White EA B  $     199.87 25.0%  $         149.90 N/A N/A
12465-207 Vertical Cable Manager; 7'H; White EA B  $     215.03 25.0%  $         161.27 N/A N/A
12465-705 Vertical Cable Manager; 6'H; Black EA B  $     175.88 25.0%  $         131.91 N/A N/A
12465-706 Vertical Cable Manager; 6.5'H; Black EA B  $     190.37 25.0%  $         142.78 N/A N/A
12465-707 Vertical Cable Manager; 7'H; Black EA B  $     204.82 25.0%  $         153.62 N/A N/A

12467-123 Dual Tower Sliding Shelf; 23"W x 7.33"H x 24.52"D; Gray; Double Sided; 
Non-Vented EA B  $     585.36 25.0%  $         439.02 N/A N/A

12467-125 Dual Tower Sliding Shelf; 25"W x 7.33"H x 24.52"D; Gray; Double Sided; 
Non-Vented EA B  $     620.50 25.0%  $         465.38 N/A N/A

12467-223 Dual Tower Sliding Shelf; 23 IN W x 7.33 IN H x 24.52 IN D; Computer 
Beige; Double Sided; Non-Vented EA B  $     585.36 25.0%  $         439.02 N/A N/A

12467-225 Dual Tower Sliding Shelf; 25 IN W x 7.33 IN H x 24.52 IN D; Computer 
Beige; Double Sided; Non-Vented EA B  $     620.50 25.0%  $         465.38 N/A N/A

12467-523 Dual Tower Sliding Shelf; 23"W x 7.33"H x 24.52"D; Clear; Double Sided; 
Non-Vented EA B  $     557.48 25.0%  $         418.11 N/A N/A

12467-525 Dual Tower Sliding Shelf; 25"W x 7.33"H x 24.52"D; Clear; Double Sided; 
Non-Vented EA B  $     590.94 25.0%  $         443.21 N/A N/A

12467-723 Dual Tower Sliding Shelf; 23"W x 7.33"H x 24.52"D; Black; Double Sided; 
Non-Vented EA B  $     557.48 25.0%  $         418.11 N/A N/A

12467-725 Dual Tower Sliding Shelf; 25"W x 7.33"H x 24.52"D; Black; Double Sided; 
Non-Vented EA B  $     590.94 25.0%  $         443.21 N/A N/A

12467-E23 Dual Tower Sliding Shelf; 23 IN W x 7.33 IN H x 24.52 IN D; Glacier 
White; Double Sided; Non-Vented EA B  $     613.22 25.0%  $         459.92 N/A N/A
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12467-E25 Dual Tower Sliding Shelf; 25 IN W x 7.33 IN H x 24.52 IN D; Glacier 
White; Double Sided; Non-Vented EA B  $     650.05 25.0%  $         487.54 N/A N/A

12468-100 Vertical Mounting Rails for HP(R) Equipment; 84"H; Gray; HP(R) Style EA B  $     181.87 25.0%  $         136.40 N/A N/A
12468-101 Vertical Mounting Rails for HP(R) Equipment; 78"H; Gray; HP(R) Style EA B  $     167.71 25.0%  $         125.78 N/A N/A
12468-102 Vertical Mounting Rails for HP(R) Equipment; 72"H; Gray; HP(R) Style EA B  $     161.91 25.0%  $         121.43 N/A N/A
12468-105 Vertical Mounting Rails for HP(R) Servers; Gray EA B  $     155.06 25.0%  $         116.30 N/A N/A
12468-200 Vertical Mounting Rails for HP(R) Equipment; 84"H; White; HP(R) Style EA B  $     181.87 25.0%  $         136.40 N/A N/A
12468-201 Vertical Mounting Rails for HP(R) Equipment; 78"H; White; HP(R) Style EA B  $     167.71 25.0%  $         125.78 N/A N/A
12468-202 Vertical Mounting Rails for HP(R) Equipment; 72"H; White; HP(R) Style EA B  $     161.91 25.0%  $         121.43 N/A N/A
12468-205 Vertical Mounting Rails for HP(R) Servers; White EA B  $     155.06 25.0%  $         116.30 N/A N/A
12468-700 Vertical Mounting Rails for HP(R) Equipment; 84"H; Black; HP(R) Style EA B  $     173.20 25.0%  $         129.90 N/A N/A
12468-701 Vertical Mounting Rails for HP(R) Equipment; 78"H; Black; HP(R) Style EA B  $     159.75 25.0%  $         119.81 N/A N/A
12468-702 Vertical Mounting Rails for HP(R) Equipment; 72"H; Black; HP(R) Style EA B  $     154.19 25.0%  $         115.64 N/A N/A
12468-705 Vertical Mounting Rails for HP(R) Servers; Black EA B  $     147.65 25.0%  $         110.74 N/A N/A
12477-119 Adjustable Bracing Kit; 19"W x 2.6"H x 10"D; Gray EA B  $     205.89 25.0%  $         154.42 N/A N/A
12477-123 Adjustable Bracing Kit; 23"W x 2.6"H x 10"D; Gray EA B  $     215.80 25.0%  $         161.85 N/A N/A
12477-219 Adjustable Bracing Kit; 19"W x 2.6"H x 10"D; White EA B  $     205.89 25.0%  $         154.42 N/A N/A
12477-223 Adjustable Bracing Kit; 23"W x 2.6"H x 10"D; White EA B  $     215.80 25.0%  $         161.85 N/A N/A
12477-719 Adjustable Bracing Kit; 19"W x 2.6"H x 10"D; Black EA B  $     196.08 25.0%  $         147.06 N/A N/A
12477-723 Adjustable Bracing Kit; 23"W x 2.6"H x 10"D; Black EA B  $     205.51 25.0%  $         154.13 N/A N/A
12480-701 Cooling Fan Kit; Black; 115 VAC EA B  $     329.14 25.0%  $         246.86 N/A N/A
12480-702 Cooling Fan Kit; Black; 230 VAC EA B  $     472.46 25.0%  $         354.35 N/A N/A
12480-703 Cabinet Fan Kit Replacement Filter; Black EA B  $     207.88 25.0%  $         155.91 N/A N/A
12480-704 Cabinet Fan Kit Replacement Filter; Black EA B  $     393.47 25.0%  $         295.10 N/A N/A

12483-115 MDF 110D Block Mounting System; 19"W x 7'H x 6"D; Gray; 45 RMU; 
No. of Posts - 2; Top Angle EA B  $  1,180.74 25.0%  $         885.56 N/A N/A

12483-130 MDF 110D Block Mounting System; 19"W x 7'H x 6"D; Gray; 45 RMU; 
No. of Posts - 2; Top Angle EA B  $  1,441.57 25.0%  $      1,081.18 N/A N/A

12483-215 MDF 110D Block Mounting System; 19 IN W x 7 FT H x 6 IN D; 
Computer Beige; 45 RMU; No. of Posts - 2; Top Angle EA B  $  1,180.74 25.0%  $         885.56 N/A N/A

12483-230 MDF 110D Block Mounting System; 19 IN W x 7 FT H x 6 IN D; 
Computer Beige; 45 RMU; No. of Posts - 2; Top Angle EA B  $  1,441.57 25.0%  $      1,081.18 N/A N/A

12483-515 MDF 110D Block Mounting System; 19"W x 7'H x 6"D; Clear; 45 RMU; 
No. of Posts - 2; Top Angle EA B  $  1,125.54 25.0%  $         844.16 N/A N/A

12483-530 MDF 110D Block Mounting System; 19"W x 7'H x 6"D; Clear; 45 RMU; 
No. of Posts - 2; Top Angle EA B  $  1,374.23 25.0%  $      1,030.67 N/A N/A

12483-715 MDF 110D Block Mounting System; 19"W x 7'H x 6"D; Black; 45 RMU; 
No. of Posts - 2; Top Angle EA B  $  1,125.54 25.0%  $         844.16 N/A N/A

12483-730 MDF 110D Block Mounting System; 19"W x 7'H x 6"D; Black; 45 RMU; 
No. of Posts - 2; Top Angle EA B  $  1,374.23 25.0%  $      1,030.67 N/A N/A
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12483-E15 MDF 110D Block Mounting System; 19 IN W x 7 FT H x 6 IN D; Glacier 
White; 45 RMU; No. of Posts - 2; Top Angle EA B  $  1,238.09 25.0%  $         928.57 N/A N/A

12483-E30 MDF 110D Block Mounting System; 19 IN W x 7 FT H x 6 IN D; Glacier 
White; 45 RMU; No. of Posts - 2; Top Angle EA B  $  1,511.66 25.0%  $      1,133.75 N/A N/A

12485-130 MDF 110D Block Mounting System; 23"W x 7'H x 6"D; Gray; 45 RMU; 
No. of Posts - 2; Top Angle EA B  $  1,416.30 25.0%  $      1,062.23 N/A N/A

12485-160 MDF 110D Block Mounting System; 23"W x 7'H x 6"D; Gray; 45 RMU; 
No. of Posts - 2; Top Angle EA B  $  1,729.95 25.0%  $      1,297.46 N/A N/A

12485-230 MDF 110D Block Mounting System; 23"W x 7'H x 6"D; White; 45 RMU; 
No. of Posts - 2; Top Angle EA B  $  1,416.30 25.0%  $      1,062.23 N/A N/A

12485-260 MDF 110D Block Mounting System; 23"W x 7'H x 6"D; White; 45 RMU; 
No. of Posts - 2; Top Angle EA B  $  1,729.95 25.0%  $      1,297.46 N/A N/A

12485-530 MDF 110D Block Mounting System; 23"W x 7'H x 6"D; Clear; 45 RMU; 
No. of Posts - 2; Top Angle EA B  $  1,350.12 25.0%  $      1,012.59 N/A N/A

12485-560 MDF 110D Block Mounting System; 23"W x 7'H x 6"D; Clear; 45 RMU; 
No. of Posts - 2; Top Angle EA B  $  1,649.10 25.0%  $      1,236.83 N/A N/A

12485-730 MDF 110D Block Mounting System; 23"W x 7'H x 6"D; Black; 45 RMU; 
No. of Posts - 2; Top Angle EA B  $  1,350.12 25.0%  $      1,012.59 N/A N/A

12485-760 MDF 110D Block Mounting System; 23"W x 7'H x 6"D; Black; 45 RMU; 
No. of Posts - 2; Top Angle EA B  $  1,649.10 25.0%  $      1,236.83 N/A N/A

12485-E30 MDF 110D Block Mounting System; 23 IN W x 7 FT H x 6 IN D; Glacier 
White; 45 RMU; No. of Posts - 2; Top Angle EA B  $  1,485.14 25.0%  $      1,113.86 N/A N/A

12485-E60 MDF 110D Block Mounting System; 23 IN W x 7 FT H x 6 IN D; Glacier 
White; 45 RMU; No. of Posts - 2; Top Angle EA B  $  1,814.02 25.0%  $      1,360.52 N/A N/A

12487-119 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and Mouse Pad Tray; 
19"W x 9.54"H x 2.6"D; Gray; Double; Non-Vented EA B  $     483.16 25.0%  $         362.37 N/A N/A

12487-123 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and Mouse Pad Tray; 
23"W x 9.54"H x 2.6"D; Gray; Double; Non-Vented EA B  $     551.79 25.0%  $         413.84 N/A N/A

12487-125 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and Mouse Pad Tray; 
25"W x 9.54"H x 2.6"D; Gray; Double; Non-Vented EA B  $     572.00 25.0%  $         429.00 N/A N/A

12487-219 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and Mouse Pad Tray; 
19 IN W x 9.54 IN H x 2.6 IN D; Computer Beige; Double; Non-Vented EA B  $     483.16 25.0%  $         362.37 N/A N/A

12487-223 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and Mouse Pad Tray; 
23 IN W x 9.54 IN H x 2.6 IN D; Computer Beige; Double; Non-Vented EA B  $     551.79 25.0%  $         413.84 N/A N/A

12487-225 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and Mouse Pad Tray; 
25 IN W x 9.54 IN H x 2.6 IN D; Computer Beige; Double; Non-Vented EA B  $     571.83 25.0%  $         428.87 N/A N/A

12487-519 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and Mouse Pad Tray; 
19"W x 9.54"H x 2.6"D; Clear; Double; Non-Vented EA B  $     478.47 25.0%  $         358.85 N/A N/A

12487-523 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and Mouse Pad Tray; 
23"W x 9.54"H x 2.6"D; Clear; Double; Non-Vented EA B  $     546.41 25.0%  $         409.81 N/A N/A

12487-525 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and Mouse Pad Tray; 
25"W x 9.54"H x 2.6"D; Clear; Double; Non-Vented EA B  $     566.27 25.0%  $         424.70 N/A N/A

12487-719 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and Mouse Pad Tray; 
19"W x 9.54"H x 2.6"D; Black; Double; Non-Vented EA B  $     478.47 25.0%  $         358.85 N/A N/A
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12487-723 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and Mouse Pad Tray; 
23"W x 9.54"H x 2.6"D; Black; Double; Non-Vented EA B  $     546.41 25.0%  $         409.81 N/A N/A

12487-725 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and Mouse Pad Tray; 
25"W x 9.54"H x 2.6"D; Black; Double; Non-Vented EA B  $     566.27 25.0%  $         424.70 N/A N/A

12487-E19 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and Mouse Pad Tray; 
19 IN W x 9.54 IN H x 2.6 IN D; Glacier White; Double; Non-Vented EA B  $     526.30 25.0%  $         394.73 N/A N/A

12487-E23 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and Mouse Pad Tray; 
23 IN W x 9.54 IN H x 2.6 IN D; Glacier White; Double; Non-Vented EA B  $     601.05 25.0%  $         450.79 N/A N/A

12487-E25 CPU/Monitor Shelf w/ Single Sliding Keyboard Tray and Mouse Pad Tray; 
25 IN W x 9.54 IN H x 2.6 IN D; Glacier White; Double; Non-Vented EA B  $     622.90 25.0%  $         467.18 N/A N/A

12495-119 Monitor Shelf and Sliding Keyboard; 19"W x 3.5"H; Gray; Non-Vented EA B  $     490.88 25.0%  $         368.16 N/A N/A
12495-123 Monitor Shelf and Sliding Keyboard; 23"W x 3.5"H; Gray; Non-Vented EA B  $     524.64 25.0%  $         393.48 N/A N/A
12495-219 Monitor Shelf and Sliding Keyboard; 19"W x 3.5"H; White; Non-Vented EA B  $     490.88 25.0%  $         368.16 N/A N/A
12495-223 Monitor Shelf and Sliding Keyboard; 23"W x 3.5"H; White; Non-Vented EA B  $     524.64 25.0%  $         393.48 N/A N/A
12495-719 Monitor Shelf and Sliding Keyboard; 19"W x 3.5"H; Black; Non-Vented EA B  $     467.50 25.0%  $         350.63 N/A N/A
12495-723 Monitor Shelf and Sliding Keyboard; 23"W x 3.5"H; Black; Non-Vented EA B  $     499.66 25.0%  $         374.75 N/A N/A
12505-001 Foam Insert for Cable Ports; 2 pk EA B  $       20.54 25.0%  $           15.41 N/A N/A
12506-001 MegaFrame Fan Retrofit Housing; Clear EA B  $     148.10 25.0%  $         111.08 N/A N/A
12507-001 Filter 12 inch x 24 inch x 3/8 inch; 6 pk EA B  $       62.37 25.0%  $           46.78 N/A N/A
12510-501 Standard Air Filter Kit without Fans; 19"W; Clear EA B  $     239.07 25.0%  $         179.30 N/A N/A
12510-502 Standard Air Filter Kit without Fans; 23"W; Clear EA B  $     246.84 25.0%  $         185.13 N/A N/A
12511-501 Deluxe Air Filter Kit with 115 VAC Fans; 19"W; Clear EA B  $     654.82 25.0%  $         491.12 N/A N/A
12511-502 Deluxe Air Filter Kit with 115 VAC Fans; 23"W; Clear EA B  $     688.60 25.0%  $         516.45 N/A N/A
12511-503 Deluxe Air Filter Kit with 230 VAC Fans; 19"W; Clear EA B  $     808.84 25.0%  $         606.63 N/A N/A
12511-504 Deluxe Air Filter Kit with 230 VAC Fans; 23"W; Clear EA B  $     844.75 25.0%  $         633.56 N/A N/A
12533-101 Patch Panel Auxiliary Mouting Rails for DataCom Cabinets; Gray EA B  $       59.77 25.0%  $           44.83 N/A N/A
12533-201 Patch Panel Auxiliary Mouting Rails for DataCom Cabinets; White EA B  $       59.77 25.0%  $           44.83 N/A N/A
12533-701 Patch Panel Auxiliary Mouting Rails for DataCom Cabinets; Black EA B  $       56.93 25.0%  $           42.70 N/A N/A
12535-113 Top Panel; 19"W x 30"D; Gray; C-Series SlimFrame EA B  $     233.16 25.0%  $         174.87 N/A N/A
12535-115 Top Panel; 19"W x 36"D; Gray; C-Series SlimFrame EA B  $     252.99 25.0%  $         189.74 N/A N/A
12535-116 Top Panel; 19"W x 22"D; Gray; C-Series SlimFrame EA B  $     210.82 25.0%  $         158.12 N/A N/A
12535-123 Top Panel for SlimFrame Cabinets; Gray EA B  $     245.55 25.0%  $         184.16 N/A N/A
12535-125 Top Panel for SlimFrame Cabinets; Gray EA B  $     265.40 25.0%  $         199.05 N/A N/A
12535-126 Top Panel for SlimFrame Cabinets; Gray EA B  $     223.23 25.0%  $         167.42 N/A N/A
12535-213 Top Panel; 19"W x 30"D; White; C-Series SlimFrame EA B  $     233.16 25.0%  $         174.87 N/A N/A
12535-215 Top Panel; 19"W x 36"D; White; C-Series SlimFrame EA B  $     252.99 25.0%  $         189.74 N/A N/A
12535-216 Top Panel; 19"W x 22"D; White; C-Series SlimFrame EA B  $     210.82 25.0%  $         158.12 N/A N/A
12535-223 Top Panel for SlimFrame Cabinets; White EA B  $     245.55 25.0%  $         184.16 N/A N/A
12535-225 Top Panel for SlimFrame Cabinets; White EA B  $     265.40 25.0%  $         199.05 N/A N/A
12535-226 Top Panel for SlimFrame Cabinets; White EA B  $     223.23 25.0%  $         167.42 N/A N/A
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12535-713 Top Panel; 19"W x 30"D; Black; C-Series SlimFrame EA B  $     222.05 25.0%  $         166.54 N/A N/A
12535-715 Top Panel; 19"W x 36"D; Black; C-Series SlimFrame EA B  $     240.94 25.0%  $         180.71 N/A N/A
12535-716 Top Panel; 19"W x 22"D; Black; C-Series SlimFrame EA B  $     200.79 25.0%  $         150.59 N/A N/A
12535-723 Top Panel for SlimFrame Cabinets; Black EA B  $     233.87 25.0%  $         175.40 N/A N/A
12535-725 Top Panel for SlimFrame Cabinets; Black EA B  $     252.77 25.0%  $         189.58 N/A N/A
12535-726 Top Panel for SlimFrame Cabinets; Black EA B  $     212.62 25.0%  $         159.47 N/A N/A
12541-119 19"W Horizontal Wire Management; 19"W x 1.72"H; Clear EA B  $       74.19 25.0%  $           55.64 N/A N/A
12541-219 19"W Horizontal Wire Management; 19"W x 1.72"H; Computer Beige EA B  $       74.19 25.0%  $           55.64 N/A N/A
12541-519 19 Inch Horizontal Wire Management; 19"W x 1.72"H; Clear EA B  $       70.67 25.0%  $           53.00 N/A N/A
12541-719 19 Inch Horizontal Wire Management; 19"W x 1.72"H; Black EA B  $       70.67 25.0%  $           53.00 N/A N/A
12541-E19 19 Inch Horizontal Wire Management; 19 IN W x 1.72 IN H; Glacier White EA B  $       77.74 25.0%  $           58.31 N/A N/A
12542-119 19 Horizontal Wire Management; 19"W x 3.44"H; Gray EA B  $       84.93 25.0%  $           63.70 N/A N/A
12542-219 19 Horizontal Wire Management; 19"W x 3.44"H; Computer Beige EA B  $       84.93 25.0%  $           63.70 N/A N/A
12542-519 19 Inch Horizontal Wire Management; 19"W x 3.44"H; Clear EA B  $       80.89 25.0%  $           60.67 N/A N/A
12542-719 19 Inch Horizontal Wire Management; 19"W x 3.44"H; Black EA B  $       80.89 25.0%  $           60.67 N/A N/A
12542-E19 19 Inch Horizontal Wire Management; 19 IN W x 3.44 IN H; Glacier White EA B  $       88.96 25.0%  $           66.72 N/A N/A
12544-701 SUPPORT,9"-0'H,BK EA B  $     267.99 25.0%  $         200.99 N/A N/A
12545-103 CBL SECT,SGL,3.3"X7',GY EA B  $     395.15 25.0%  $         296.36 N/A N/A
12545-203 CBL SECT,SGL,3.3"X7',WH EA B  $     395.15 25.0%  $         296.36 N/A N/A
12545-503 CBL SECT,SGL,3.3"X7',CL EA B  $     351.75 25.0%  $         263.81 N/A N/A
12545-703 CBL SECT,SGL,3.3"X7',BK EA B  $     376.35 25.0%  $         282.26 N/A N/A
12550-103 CBL SECT,DBL,3.3"X7',GY EA B  $     429.52 25.0%  $         322.14 N/A N/A
12550-203 CBL SECT,DBL,3.3"X7',WH EA B  $     429.52 25.0%  $         322.14 N/A N/A
12550-503 CBL SECT,DBL,3.3"X7',CL EA B  $     382.28 25.0%  $         286.71 N/A N/A
12550-703 CBL SECT,DBL,3.3"X7',BK EA B  $     409.09 25.0%  $         306.82 N/A N/A

12573-119 Low Profile Fixed Shelf; 19"W x 1.75"H x 36"D; Gray; Non-Vented, UL 
Listed EA B  $       79.65 25.0%  $           59.74 N/A N/A

12573-123 Low Profile Fixed Shelf; 23"W x 1.75"H x 36"D; Gray; Single Sided; Non-
Vented EA B  $       91.44 25.0%  $           68.58 N/A N/A

12573-219 Low Profile Fixed Shelf; 19"W x 1.75"H x 36"D; White; Single Sided; Non-
Vented, UL Listed EA B  $       79.65 25.0%  $           59.74 N/A N/A

12573-223 Low Profile Fixed Shelf; 23"W x 1.75"H x 36"D; White; Single Sided; Non-
Vented EA B  $       91.44 25.0%  $           68.58 N/A N/A

12573-719 Low Profile Fixed Shelf; 19"W x 1.75"H x 36"D; Black; Single Sided; Non-
Vented, UL Listed EA B  $       75.87 25.0%  $           56.90 N/A N/A

12573-723 Low Profile Fixed Shelf; 23"W x 1.75"H x 36"D; Black; Single Sided; Non-
Vented EA B  $       87.07 25.0%  $           65.30 N/A N/A

12577-112 MDF 66 Block Mounting System; 19"W x 7'H x 6"D; Gray; 45 RMU; No. 
of Posts - 2; Top Angle EA B  $  1,069.50 25.0%  $         802.13 N/A N/A

12577-124 MDF 66 Block Mounting System; 19"W x 7'H x 6"D; Gray; 46 RMU; No. 
of Posts - 2; Top Angle EA B  $  1,526.04 25.0%  $      1,144.53 N/A N/A
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12577-212 MDF 66 Block Mounting System; 19 IN W x 7 FT H x 6 IN D; Computer 
Beige; 47 RMU; No. of Posts - 2; Top Angle EA B  $  1,069.50 25.0%  $         802.13 N/A N/A

12577-224 MDF 66 Block Mounting System; 19 IN W x 7 FT H x 6 IN D; Computer 
Beige; 48 RMU; No. of Posts - 2; Top Angle EA B  $  1,526.04 25.0%  $      1,144.53 N/A N/A

12577-512 MDF 66 Block Mounting System; 19"W x 7'H x 6"D; Clear; 49 RMU; No. 
of Posts - 2; Top Angle EA B  $  1,019.52 25.0%  $         764.64 N/A N/A

12577-524 MDF 66 Block Mounting System; 19"W x 7'H x 6"D; Clear; 50 RMU; No. 
of Posts - 2; Top Angle EA B  $  1,454.71 25.0%  $      1,091.03 N/A N/A

12577-712 MDF 66 Block Mounting System; 19"W x 7'H x 6"D; Black; 51 RMU; No. 
of Posts - 2; Top Angle EA B  $  1,019.52 25.0%  $         764.64 N/A N/A

12577-724 MDF 66 Block Mounting System; 19"W x 7'H x 6"D; Black; 52 RMU; No. 
of Posts - 2; Top Angle EA B  $  1,454.71 25.0%  $      1,091.03 N/A N/A

12577-E12 MDF 66 Block Mounting System; 19 IN W x 7 FT H x 6 IN D; Glacier 
White; 51 RMU; No. of Posts - 2; Top Angle EA B  $  1,121.47 25.0%  $         841.10 N/A N/A

12577-E24 MDF 66 Block Mounting System; 19 IN W x 7 FT H x 6 IN D; Glacier 
White; 52 RMU; No. of Posts - 2; Top Angle EA B  $  1,600.19 25.0%  $      1,200.14 N/A N/A

12578-127 MDF 66 Block Mounting System; 35"W x 7'H x 6"D; Gray; 53 RMU; No. 
of Posts - 2; Top Angle EA B  $  1,343.48 25.0%  $      1,007.61 N/A N/A

12578-154 MDF 66 Block Mounting System; 35"W x 7'H x 6"D; Gray; 54 RMU; No. 
of Posts - 2; Top Angle EA B  $  2,034.70 25.0%  $      1,526.03 N/A N/A

12578-227 MDF 66 Block Mounting System; 35 IN W x 7 FT H x 6 IN D; Computer 
Beige; 55 RMU; No. of Posts - 2; Top Angle EA B  $  1,343.48 25.0%  $      1,007.61 N/A N/A

12578-254 MDF 66 Block Mounting System; 35 IN W x 7 FT H x 6 IN D; Computer 
Beige; 56 RMU; No. of Posts - 2; Top Angle EA B  $  2,034.70 25.0%  $      1,526.03 N/A N/A

12578-527 MDF 66 Block Mounting System; 35"W x 7'H x 6"D; Clear; 57 RMU; No. 
of Posts - 2; Top Angle EA B  $  1,280.68 25.0%  $         960.51 N/A N/A

12578-554 MDF 66 Block Mounting System; 35"W x 7'H x 6"D; Clear; 58 RMU; No. 
of Posts - 2; Top Angle EA B  $  1,939.62 25.0%  $      1,454.72 N/A N/A

12578-727 MDF 66 Block Mounting System; 35"W x 7'H x 6"D; Black; 59 RMU; No. 
of Posts - 2; Top Angle EA B  $  1,280.68 25.0%  $         960.51 N/A N/A

12578-754 MDF 66 Block Mounting System; 35"W x 7'H x 6"D; Black; 60 RMU; No. 
of Posts - 2; Top Angle EA B  $  1,939.62 25.0%  $      1,454.72 N/A N/A

12578-E27 MDF 66 Block Mounting System; 35 IN W x 7 FT H x 6 IN D; Glacier 
White; 59 RMU; No. of Posts - 2; Top Angle EA B  $  1,408.76 25.0%  $      1,056.57 N/A N/A

12578-E54 MDF 66 Block Mounting System; 35 IN W x 7 FT H x 6 IN D; Glacier 
White; 60 RMU; No. of Posts - 2; Top Angle EA B  $  2,133.59 25.0%  $      1,600.19 N/A N/A

12610-119 Low Profile Fixed Shelf; 19"W x 1.75"H x 36"D; Gray; Single Sided; 
Vented , UL Listed EA B  $       95.85 25.0%  $           71.89 N/A N/A

12610-123 Low Profile Fixed Shelf; 23"W x 1.75"H x 36"D; Gray; Single Sided; 
Vented EA B  $     109.02 25.0%  $           81.77 N/A N/A

12610-219 Low Profile Fixed Shelf; 19"W x 1.75"H x 36"D; White; Single Sided; 
Vented, UL Listed EA B  $       95.85 25.0%  $           71.89 N/A N/A

12610-223 Low Profile Fixed Shelf; 23"W x 1.75"H x 36"D; White; Single Sided; 
Vented EA B  $     109.02 25.0%  $           81.77 N/A N/A

12610-719 Low Profile Fixed Shelf; 19"W x 1.75"H x 36"D; Black; Single Sided; 
Vented, UL Listed EA B  $       91.29 25.0%  $           68.47 N/A N/A

12610-723 Low Profile Fixed Shelf; 23"W x 1.75"H x 36"D; Black; Single Sided; 
Vented EA B  $     103.84 25.0%  $           77.88 N/A N/A
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12612-130 Side Panel; 84"H x 30"D; Gray; Side Type: Locking Side; T-Series 
SteelFrame EA B  $     339.58 25.0%  $         254.69 N/A N/A

12612-131 Side Panel; 78"H x 30"D; Gray; Side Type: Locking Side; T-Series 
SteelFrame EA B  $     322.61 25.0%  $         241.96 N/A N/A

12612-140 Side Panel, T-Series Cabinet, 39"D x 84"H, Gray EA B  $     394.01 25.0%  $         295.51 N/A N/A
12612-141 Panel Kit, Side, Steelframe, 39"D x 6'-6"H, Gray EA B  $     394.45 25.0%  $         295.84 N/A N/A
12612-150 Side Panel; 84"H x 36"D; Gray; Side Type: Locking Side; T-Series 

SteelFrame EA B  $     373.58 25.0%  $         280.19 N/A N/A
12612-151 Side Panel; 78"H x 36"D; Gray; Side Type: Locking Side; T-Series 

SteelFrame EA B  $     356.56 25.0%  $         267.42 N/A N/A
12612-160 Side Panel; 84"H x 22"D; Gray; Side Type: Locking Side; T-Series 

SteelFrame EA B  $     322.61 25.0%  $         241.96 N/A N/A
12612-161 Side Panel; 78"H x 22"D; Gray; Side Type: Locking Side; T-Series 

SteelFrame EA B  $     305.63 25.0%  $         229.22 N/A N/A
12612-170 SIDE PL,TCAB,44"DX84"H,GY EA B  $     443.17 25.0%  $         332.38 N/A N/A
12612-171 SIDE PL,TCAB,44"DX78"H,GY EA B  $     460.02 25.0%  $         345.02 N/A N/A

12612-230 Side Panel; 84"H x 30"D; White; Side Type: Locking Side; T-Series 
SteelFrame EA B  $     339.58 25.0%  $         254.69 N/A N/A

12612-231 Side Panel; 78"H x 30"D; White; Side Type: Locking Side; T-Series 
SteelFrame EA B  $     322.61 25.0%  $         241.96 N/A N/A

12612-240 Side Panel, T-Series Cabinet, 39"D x 84"H, White EA B  $     390.49 25.0%  $         292.87 N/A N/A
12612-241 Panel Kit, Side, Steelframe, 39"D x 6'-6"H, White EA B  $     394.45 25.0%  $         295.84 N/A N/A

12612-250 Side Panel; 84"H x 36"D; White; Side Type: Locking Side; T-Series 
SteelFrame EA B  $     373.58 25.0%  $         280.19 N/A N/A

12612-251 Side Panel; 78"H x 36"D; White; Side Type: Locking Side; T-Series 
SteelFrame EA B  $     356.56 25.0%  $         267.42 N/A N/A

12612-260 Side Panel; 84"H x 22"D; White; Side Type: Locking Side; T-Series 
SteelFrame EA B  $     322.61 25.0%  $         241.96 N/A N/A

12612-261 Side Panel; 78"H x 22"D; White; Side Type: Locking Side; T-Series 
SteelFrame EA B  $     305.63 25.0%  $         229.22 N/A N/A

12612-270 SIDE PL,TCAB,44"DX84"H,WH EA B  $     443.17 25.0%  $         332.38 N/A N/A
12612-271 SIDE PL,TCAB,44"DX78"H,WH EA B  $     460.02 25.0%  $         345.02 N/A N/A

12612-730 Side Panel; 84"H x 30"D; Black; Side Type: Locking Side; T-Series 
SteelFrame EA B  $     323.39 25.0%  $         242.54 N/A N/A

12612-731 Side Panel; 78"H x 30"D; Black; Side Type: Locking Side; T-Series 
SteelFrame EA B  $     307.22 25.0%  $         230.42 N/A N/A

12612-740 Side Panel, T-Series Cabinet, 39"D x 84"H, Black EA B  $     371.91 25.0%  $         278.93 N/A N/A
12612-741 SIDE PL,TCAB,39"DX78"H,BK EA B  $     375.68 25.0%  $         281.76 N/A N/A

12612-750 Side Panel; 84"H x 36"D; Black; Side Type: Locking Side; T-Series 
SteelFrame EA B  $     355.76 25.0%  $         266.82 N/A N/A

12612-751 Side Panel; 78"H x 36"D; Black; Side Type: Locking Side; T-Series 
SteelFrame EA B  $     339.59 25.0%  $         254.69 N/A N/A

12612-760 Side Panel; 84"H x 22"D; Black; Side Type: Locking Side; T-Series 
SteelFrame EA B  $     307.22 25.0%  $         230.42 N/A N/A

12612-761 Side Panel; 78"H x 22"D; Black; Side Type: Locking Side; T-Series 
SteelFrame EA B  $     291.09 25.0%  $         218.32 N/A N/A

12612-770 SIDE PL,TCAB,44"DX84"H,BK EA B  $     422.06 25.0%  $         316.55 N/A N/A
12612-771 SIDE PL,TCAB,44"DX78"H,BK EA B  $     438.14 25.0%  $         328.61 N/A N/A
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12630-101 MegaFrame Multi-Mount Rails; 28"H; Gray; Square Punched EA B  $       69.90 25.0%  $           52.43 N/A N/A
12630-103 MegaFrame Multi-Mount Rails; 48"H; Gray; Square Punched EA B  $     102.71 25.0%  $           77.03 N/A N/A
12630-105 MegaFrame Multi-Mount Rails; 72"H; Gray; Square Punched EA B  $     142.34 25.0%  $         106.76 N/A N/A
12630-106 MegaFrame Multi-Mount Rails; 78"H; Gray; Square Punched EA B  $     154.21 25.0%  $         115.66 N/A N/A
12630-107 MegaFrame Multi-Mount Rails; 84"H; Gray; Square Punched EA B  $     166.07 25.0%  $         124.55 N/A N/A
12630-201 MegaFrame Multi-Mount Rails; 28"H; White; Square Punched EA B  $       69.90 25.0%  $           52.43 N/A N/A
12630-203 MegaFrame Multi-Mount Rails; 48"H; White; Square Punched EA B  $     102.71 25.0%  $           77.03 N/A N/A
12630-205 MegaFrame Multi-Mount Rails; 72"H; White; Square Punched EA B  $     142.34 25.0%  $         106.76 N/A N/A
12630-206 MegaFrame Multi-Mount Rails; 78"H; White; Square Punched EA B  $     154.21 25.0%  $         115.66 N/A N/A
12630-207 MegaFrame Multi-Mount Rails; 84"H; White; Square Punched EA B  $     166.07 25.0%  $         124.55 N/A N/A
12630-701 MegaFrame Multi-Mount Rails; 28"H; Black; Square Punched EA B  $       66.57 25.0%  $           49.93 N/A N/A
12630-703 MegaFrame Multi-Mount Rails; 48"H; Black; Square Punched EA B  $       97.84 25.0%  $           73.38 N/A N/A
12630-705 MegaFrame Multi-Mount Rails; 72"H; Black; Square Punched EA B  $     135.54 25.0%  $         101.66 N/A N/A
12630-706 MegaFrame Multi-Mount Rails; 78"H; Black; Square Punched EA B  $     146.86 25.0%  $         110.15 N/A N/A
12630-707 MegaFrame Multi-Mount Rails; 84"H; Black; Square Punched EA B  $     158.15 25.0%  $         118.61 N/A N/A
12631-105 Multi-Mount Half Length Vertical Rails; 72"H; Gray; Square Punched EA B  $       85.48 25.0%  $           64.11 N/A N/A
12631-106 Multi-Mount Half Length Vertical Rails; 78"H; Gray; Square Punched EA B  $       97.87 25.0%  $           73.40 N/A N/A
12631-107 Multi-Mount Half Length Vertical Rails; 84"H; Gray; Square Punched EA B  $     105.45 25.0%  $           79.09 N/A N/A
12631-205 Multi-Mount Half Length Vertical Rails; 72"H; White; Square Punched EA B  $       85.48 25.0%  $           64.11 N/A N/A
12631-206 Multi-Mount Half Length Vertical Rails; 78"H; White; Square Punched EA B  $       97.87 25.0%  $           73.40 N/A N/A
12631-207 Multi-Mount Half Length Vertical Rails; 84"H; White; Square Punched EA B  $     105.45 25.0%  $           79.09 N/A N/A
12631-705 Multi-Mount Half Length Vertical Rails; 72"H; Black; Square Punched EA B  $       81.40 25.0%  $           61.05 N/A N/A
12631-706 Multi-Mount Half Length Vertical Rails; 78"H; Black; Square Punched EA B  $       93.23 25.0%  $           69.92 N/A N/A
12631-707 Multi-Mount Half Length Vertical Rails; 84"H; Black; Square Punched EA B  $     100.42 25.0%  $           75.32 N/A N/A

12637-001 Multi-Mount Hardware Kit; Gold over Zinc Plated; Size: M-6; Quantity per 
Package: 25, UL Listed EA B  $       59.53 25.0%  $           44.65 N/A N/A

12638-001 Multi-Mount Hardware Kit; Zinc Plated; Size: 10-32; Package of 25, UL 
Listed EA B  $       59.53 25.0%  $           44.65 N/A N/A

12639-001 Multi-Mount Hardware Kit; Black; Size: 12-24; Quantity per Package: 25, 
UL Listed EA B  $       39.68 25.0%  $           29.76 N/A N/A

12663-101 Clip-On Cable Cover; 19"W x 1.75"H; Gray EA B  $       25.13 25.0%  $           18.85 N/A N/A
12663-102 Clip-On Cable Cover; 19"W x 3.5"H; Gray EA B  $       27.52 25.0%  $           20.64 N/A N/A
12663-201 Clip-On Cable Cover; 19"W x 1.75"H; Computer Beige EA B  $       25.13 25.0%  $           18.85 N/A N/A
12663-202 Clip-On Cable Cover; 19"W x 3.5"H; Computer Beige EA B  $       27.52 25.0%  $           20.64 N/A N/A
12663-501 Clip-On Cable Cover; 19"W x 1.75"H; Clear EA B  $       23.94 25.0%  $           17.96 N/A N/A
12663-502 Clip-On Cable Cover; 19"W x 3.5"H; Clear EA B  $       26.21 25.0%  $           19.66 N/A N/A
12663-701 Clip-On Cable Cover; 19"W x 1.75"H; Black EA B  $       23.94 25.0%  $           17.96 N/A N/A
12663-702 Clip-On Cable Cover; 19"W x 3.5"H; Black EA B  $       26.21 25.0%  $           19.66 N/A N/A
12663-704 PNL CVR,CLIP,1 R,LOGO,BK EA B  $       23.94 25.0%  $           17.96 N/A N/A
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12663-705 PNL CVR,CLIP,2 R,LOGO,BK EA B  $       26.21 25.0%  $           19.66 N/A N/A
12663-E01 Clip-On Cable Cover; 19 IN W x 1.75 IN H; Glacier White EA B  $       26.33 25.0%  $           19.75 N/A N/A
12663-E02 Clip-On Cable Cover; 19 IN W x 3.5 IN H; Glacier White EA B  $       28.83 25.0%  $           21.62 N/A N/A
12664-701 Cabling Section Cover; 6"W x 7'H; Black EA B  $     131.87 25.0%  $           98.90 N/A N/A
12664-702 Cabling Section Cover; 3.65"W x 7'H; Black EA B  $     111.72 25.0%  $           83.79 N/A N/A
12664-E01 Cabling Section Cover; 6 IN W x 7 FT H; Glacier White EA B  $     145.06 25.0%  $         108.80 N/A N/A
12664-E02 Cabling Section Cover; 3.65 IN W x 7 FT H; Glacier White EA B  $     122.91 25.0%  $           92.18 N/A N/A

12665-119 Space Saving Stationary Keyboard Shelf; 19"W x 1.72"H x 8.28"D; Gray; 
Single Sided EA B  $       91.60 25.0%  $           68.70 N/A N/A

12665-123 Space Saving Stationary Keyboard Shelf; 23"W x 1.72"H x 8.28"D; Gray; 
Single Sided EA B  $     100.01 25.0%  $           75.01 N/A N/A

12665-219 Space Saving Stationary Keyboard Shelf; 19 IN W x 1.72 IN H x 8.28 IN D; 
Computer Beige; Single Sided EA B  $       91.60 25.0%  $           68.70 N/A N/A

12665-223 Space Saving Stationary Keyboard Shelf; 23 IN W x 1.72 IN H x 8.28 IN D; 
Computer Beige; Single Sided EA B  $     100.01 25.0%  $           75.01 N/A N/A

12665-519 Space Saving Stationary Keyboard Shelf; 19"W x 1.72"H x 8.28"D; Clear; 
Single Sided EA B  $       87.23 25.0%  $           65.42 N/A N/A

12665-523 Space Saving Stationary Keyboard Shelf; 23"W x 1.72"H x 8.28"D; Clear; 
Single Sided EA B  $       95.25 25.0%  $           71.44 N/A N/A

12665-719 Space Saving Stationary Keyboard Shelf; 19"W x 1.72"H x 8.28"D; Black; 
Single Sided EA B  $       87.23 25.0%  $           65.42 N/A N/A

12665-723 Space Saving Stationary Keyboard Shelf; 23"W x 1.72"H x 8.28"D; Black; 
Single Sided EA B  $       95.25 25.0%  $           71.44 N/A N/A

12665-E19 Space Saving Stationary Keyboard Shelf; 19 IN W x 1.72 IN H x 8.28 IN D; 
Glacier White; Single Sided EA B  $       95.97 25.0%  $           71.98 N/A N/A

12665-E23 Space Saving Stationary Keyboard Shelf; 23 IN W x 1.72 IN H x 8.28 IN D; 
Glacier White; Single Sided EA B  $     104.79 25.0%  $           78.59 N/A N/A

12680-219
Wall Mount Cabinet; 19"W x 41"H x 14"D; White; 20 RMU; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable Carton

EA B  $  1,712.43 25.0%  $      1,284.32 N/A N/A

12680-719
Wall Mount Cabinet; 19"W x 41"H x 14"D; Black; 20 RMU; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable Carton

EA B  $  1,630.88 25.0%  $      1,223.16 N/A N/A

12684-110 Perforated Metal Door; 19"W x 84"H; Gray; T-Series SteelFrame EA B  $     513.45 25.0%  $         385.09 N/A N/A
12684-111 Perforated Metal Door; 19"W x 78"H; Gray; T-Series SteelFrame EA B  $     499.15 25.0%  $         374.36 N/A N/A
12684-120 Perforated Metal Door; 19"W x 84"H; Gray; T-Series SteelFrame EA B  $     556.22 25.0%  $         417.17 N/A N/A
12684-121 Perforated Metal Door; 19"W x 78"H; Gray; T-Series SteelFrame EA B  $     541.98 25.0%  $         406.49 N/A N/A
12684-210 Perforated Metal Door; 19"W x 84"H; White; T-Series SteelFrame EA B  $     513.45 25.0%  $         385.09 N/A N/A
12684-211 Perforated Metal Door; 19"W x 78"H; White; T-Series SteelFrame EA B  $     499.15 25.0%  $         374.36 N/A N/A
12684-220 Perforated Metal Door; 19"W x 84"H; White; T-Series SteelFrame EA B  $     556.22 25.0%  $         417.17 N/A N/A
12684-221 Perforated Metal Door; 19"W x 78"H; White; T-Series SteelFrame EA B  $     541.98 25.0%  $         406.49 N/A N/A
12684-710 Perforated Metal Door; 19"W x 84"H; Black; T-Series SteelFrame EA B  $     489.01 25.0%  $         366.76 N/A N/A
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12684-711 Perforated Metal Door; 19"W x 78"H; Black; T-Series SteelFrame EA B  $     475.41 25.0%  $         356.56 N/A N/A
12684-720 Perforated Metal Door; 19"W x 84"H; Black; T-Series SteelFrame EA B  $     529.74 25.0%  $         397.31 N/A N/A
12684-721 Perforated Metal Door; 19"W x 78"H; Black; T-Series SteelFrame EA B  $     516.15 25.0%  $         387.11 N/A N/A

12685-219
Wall Mount Cabinet; 19"W x 41"H x 24"D; White; 20 RMU; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable Carton

EA B  $  1,965.44 25.0%  $      1,474.08 N/A N/A

12685-719
Wall Mount Cabinet; 19"W x 41"H x 24"D; Black; 20 RMU; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable Carton

EA B  $  1,871.85 25.0%  $      1,403.89 N/A N/A

12700-119 Extra Heavy Duty 4-Point Sliding Shelf; 19"W x 3.5"H x 34"D; Gray; Single 
Sided; Non-Vented EA B  $     600.19 25.0%  $         450.14 N/A N/A

12700-123 Extra Heavy Duty 4-Point Sliding Shelf; 23"W x 3.5"H x 34"D; Gray; Single 
Sided; Non-Vented EA B  $     692.19 25.0%  $         519.14 N/A N/A

12700-219 Extra Heavy Duty 4-Point Sliding Shelf; 19 IN W x 3.5 IN H x 34 IN D; 
Computer Beige; Single Sided; Non-Vented EA B  $     600.19 25.0%  $         450.14 N/A N/A

12700-223 Extra Heavy Duty 4-Point Sliding Shelf; 23 IN W x 3.5 IN H x 34 IN D; 
Computer Beige; Single Sided; Non-Vented EA B  $     692.19 25.0%  $         519.14 N/A N/A

12700-719 Extra Heavy Duty 4-Point Sliding Shelf; 19"W x 3.5"H x 34"D; Black; 
Single Sided; Non-Vented EA B  $     571.61 25.0%  $         428.71 N/A N/A

12700-723 Extra Heavy Duty 4-Point Sliding Shelf; 23"W x 3.5"H x 34"D; Black; 
Single Sided; Non-Vented EA B  $     659.21 25.0%  $         494.41 N/A N/A

12700-E19 Extra Heavy Duty 4-Point Sliding Shelf; 19 IN W x 3.5 IN H x 34 IN D; 
Glacier White; Single Sided; Non-Vented EA B  $     628.78 25.0%  $         471.59 N/A N/A

12700-E23 Extra Heavy Duty 4-Point Sliding Shelf; 23 IN W x 3.5 IN H x 34 IN D; 
Glacier White; Single Sided; Non-Vented EA B  $     725.14 25.0%  $         543.86 N/A N/A

12709-110 Solid Plexiglass Door; 19"W x 84"H; Gray; T-Series SteelFrame EA B  $     531.11 25.0%  $         398.33 N/A N/A
12709-111 Solid Plexiglass Door; 19"W x 78"H; Gray; T-Series SteelFrame EA B  $     515.46 25.0%  $         386.60 N/A N/A
12709-120 Solid Plexiglass Door; 19"W x 84"H; Gray; T-Series SteelFrame EA B  $     577.97 25.0%  $         433.48 N/A N/A
12709-121 Solid Plexiglass Door; 19"W x 78"H; Gray; T-Series SteelFrame EA B  $     562.33 25.0%  $         421.75 N/A N/A
12709-210 Solid Plexiglass Door; 19"W x 84"H; White; T-Series SteelFrame EA B  $     531.11 25.0%  $         398.33 N/A N/A
12709-211 Solid Plexiglass Door; 19"W x 78"H; White; T-Series SteelFrame EA B  $     515.46 25.0%  $         386.60 N/A N/A
12709-220 Solid Plexiglass Door; 19"W x 84"H; White; T-Series SteelFrame EA B  $     577.97 25.0%  $         433.48 N/A N/A
12709-221 Solid Plexiglass Door; 19"W x 78"H; White; T-Series SteelFrame EA B  $     562.33 25.0%  $         421.75 N/A N/A
12709-710 Solid Plexiglass Door; 19"W x 84"H; Black; T-Series SteelFrame EA B  $     505.82 25.0%  $         379.37 N/A N/A
12709-711 Solid Plexiglass Door; 19"W x 78"H; Black; T-Series SteelFrame EA B  $     490.93 25.0%  $         368.20 N/A N/A
12709-720 Solid Plexiglass Door; 19"W x 84"H; Black; T-Series SteelFrame EA B  $     550.44 25.0%  $         412.83 N/A N/A
12709-721 Solid Plexiglass Door; 19"W x 78"H; Black; T-Series SteelFrame EA B  $     535.57 25.0%  $         401.68 N/A N/A
12710-110 Solid Metal Door; 19"W x 84"H; Gray; T-Series SteelFrame EA B  $     456.38 25.0%  $         342.29 N/A N/A
12710-111 Solid Metal Door; 19"W x 78"H; Gray; T-Series SteelFrame EA B  $     442.14 25.0%  $         331.61 N/A N/A
12710-120 Solid Metal Door; 19"W x 84"H; Gray; T-Series SteelFrame EA B  $     499.15 25.0%  $         374.36 N/A N/A
12710-121 Solid Metal Door; 19"W x 78"H; Gray; T-Series SteelFrame EA B  $     484.93 25.0%  $         363.70 N/A N/A
12710-210 Solid Metal Door; 19"W x 84"H; White; T-Series SteelFrame EA B  $     456.38 25.0%  $         342.29 N/A N/A
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12710-211 Solid Metal Door; 19"W x 78"H; White; T-Series SteelFrame EA B  $     442.14 25.0%  $         331.61 N/A N/A
12710-220 Solid Metal Door; 19"W x 84"H; White; T-Series SteelFrame EA B  $     499.15 25.0%  $         374.36 N/A N/A
12710-221 Solid Metal Door; 19"W x 78"H; White; T-Series SteelFrame EA B  $     484.93 25.0%  $         363.70 N/A N/A
12710-710 Solid Metal Door; 19"W x 84"H; Black; T-Series SteelFrame EA B  $     434.66 25.0%  $         326.00 N/A N/A
12710-711 Solid Metal Door; 19"W x 78"H; Black; T-Series SteelFrame EA B  $     421.06 25.0%  $         315.80 N/A N/A
12710-720 Solid Metal Door; 19"W x 84"H; Black; T-Series SteelFrame EA B  $     475.41 25.0%  $         356.56 N/A N/A
12710-721 Solid Metal Door; 19"W x 78"H; Black; T-Series SteelFrame EA B  $     461.82 25.0%  $         346.37 N/A N/A
12717-119 Flush Mount Keyboard Tray; 19"W x 3"H; Gray; Single Sided EA B  $     199.38 25.0%  $         149.54 N/A N/A

12717-219 Flush Mount Keyboard Tray; 19 IN W x 3 IN H; Computer Beige; Single 
Sided EA B  $     199.38 25.0%  $         149.54 N/A N/A

12717-519 Flush Mount Keyboard Tray; 19"W x 3"H; Clear; Single Sided EA B  $     189.86 25.0%  $         142.40 N/A N/A
12717-719 Flush Mount Keyboard Tray; 19"W x 3"H; Black; Single Sided EA B  $     189.86 25.0%  $         142.40 N/A N/A
12717-E19 Flush Mount Keyboard Tray; 19 IN W x 3 IN H; Glacier White; Single 

Sided EA B  $     208.85 25.0%  $         156.64 N/A N/A
12724-701 T-Series Fan Kit; Black; 120 VAC EA B  $     249.93 25.0%  $         187.45 N/A N/A
12724-701-QT T-Series Fan Kit; Black; 120 VAC EA B  $     264.37 25.0%  $         198.28 N/A N/A
12724-702 T-Series Fan Kit; Black; 230 VAC EA B  $     345.02 25.0%  $         258.77 N/A N/A
12725-001 T-Series Bonding and Grounding Kit EA B  $       88.01 25.0%  $           66.01 N/A N/A
12725-001-QT T-Series Bonding and Grounding Kit EA B  $       93.08 25.0%  $           69.81 N/A N/A
12728-002 ACCY,DUCT,ENCL BLO,6PK EA B  $     617.07 25.0%  $         462.80 N/A N/A
12729-001 Foam Gasket Kit EA B  $     145.52 25.0%  $         109.14 N/A N/A
12730-104 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; Gray; 4"W EA B  $       40.83 25.0%  $           30.62 N/A N/A
12730-108 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; Gray; 5 to 

8"W EA B  $       42.25 25.0%  $           31.69 N/A N/A
12730-112 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; Gray; 9 to 

12"W EA B  $       43.76 25.0%  $           32.82 N/A N/A

12730-118 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; Gray; 15 to 
18"W EA B  $       45.56 25.0%  $           34.17 N/A N/A

12730-204 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; 4"W; 
Computer Beige EA B  $       42.87 25.0%  $           32.15 N/A N/A

12730-208 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; 5 to 8"W; 
Computer Beige EA B  $       44.39 25.0%  $           33.29 N/A N/A

12730-212 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; 9 to 12"W; 
Computer Beige EA B  $       45.95 25.0%  $           34.46 N/A N/A

12730-218 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; 15 to 18"W; 
Computer Beige EA B  $       47.86 25.0%  $           35.90 N/A N/A

12730-704 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; Black; 4"W EA B  $       40.83 25.0%  $           30.62 N/A N/A
12730-708 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; Black; 5 to 

8"W EA B  $       42.25 25.0%  $           31.69 N/A N/A
12730-712 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; Black; 9 to 

12"W EA B  $       43.76 25.0%  $           32.82 N/A N/A

12730-718 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; Black; 15 to 
18"W EA B  $       45.56 25.0%  $           34.17 N/A N/A

12730-E04 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; 4"W; Glacier 
White EA B  $       44.91 25.0%  $           33.68 N/A N/A
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12730-E08 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; 5 to 8"W; 
Glacier White EA B  $       46.48 25.0%  $           34.86 N/A N/A

12730-E12 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; 9 to 12"W; 
Glacier White EA B  $       48.13 25.0%  $           36.10 N/A N/A

12730-E18 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; 15 to 18"W; 
Glacier White EA B  $       50.12 25.0%  $           37.59 N/A N/A

12731-109 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; Gray; 5 to 
8"W EA B  $       61.42 25.0%  $           46.07 N/A N/A

12731-112 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; Gray; 9 to 
12"W EA B  $       63.67 25.0%  $           47.75 N/A N/A

12731-118 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; Gray; 15 to 
18"W EA B  $       65.99 25.0%  $           49.49 N/A N/A

12731-209 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; Computer 
Beige; 5 to 8"W; Computer Beige EA B  $       64.46 25.0%  $           48.35 N/A N/A

12731-212 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; Computer 
Beige; 9 to 12"W; Computer Beige EA B  $       66.86 25.0%  $           50.15 N/A N/A

12731-218 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; Computer 
Beige; 15 to 18"W; Computer Beige EA B  $       69.31 25.0%  $           51.98 N/A N/A

12731-709 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; Black; 5 to 
8"W EA B  $       61.42 25.0%  $           46.07 N/A N/A

12731-712 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; Black; 9 to 
12"W EA B  $       63.67 25.0%  $           47.75 N/A N/A

12731-718 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; Black; 15 to 
18"W EA B  $       65.99 25.0%  $           49.49 N/A N/A

12731-E09 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; 5 to 8"W; 
Glacier White EA B  $       67.58 25.0%  $           50.69 N/A N/A

12731-E12 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; 9 to 12"W; 
Glacier White EA B  $       70.02 25.0%  $           52.52 N/A N/A

12731-E18 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; 15 to 18"W; 
Glacier White EA B  $       72.59 25.0%  $           54.44 N/A N/A

12732-110 Vented Plexiglass Door; 19"W x 84"H; Gray; T-Series SteelFrame EA B  $     656.06 25.0%  $         492.05 N/A N/A
12732-111 Vented Plexiglass Door; 19"W x 78"H; Gray; T-Series SteelFrame EA B  $     640.44 25.0%  $         480.33 N/A N/A
12732-120 Vented Plexiglass Door; 19"W x 84"H; Gray; T-Series SteelFrame EA B  $     702.92 25.0%  $         527.19 N/A N/A
12732-121 Vented Plexiglass Door; 19"W x 78"H; Gray; T-Series SteelFrame EA B  $     687.33 25.0%  $         515.50 N/A N/A
12732-210 Vented Plexiglass Door; 19"W x 84"H; White; T-Series SteelFrame EA B  $     656.06 25.0%  $         492.05 N/A N/A
12732-211 Vented Plexiglass Door; 19"W x 78"H; White; T-Series SteelFrame EA B  $     640.44 25.0%  $         480.33 N/A N/A
12732-220 Vented Plexiglass Door; 19"W x 84"H; White; T-Series SteelFrame EA B  $     702.92 25.0%  $         527.19 N/A N/A
12732-221 Vented Plexiglass Door; 19"W x 78"H; White; T-Series SteelFrame EA B  $     687.33 25.0%  $         515.50 N/A N/A
12732-710 Vented Plexiglass Door; 19"W x 84"H; Black; T-Series SteelFrame EA B  $     624.80 25.0%  $         468.60 N/A N/A
12732-711 Vented Plexiglass Door; 19"W x 78"H; Black; T-Series SteelFrame EA B  $     609.96 25.0%  $         457.47 N/A N/A
12732-720 Vented Plexiglass Door; 19"W x 84"H; Black; T-Series SteelFrame EA B  $     669.44 25.0%  $         502.08 N/A N/A
12732-721 Vented Plexiglass Door; 19"W x 78"H; Black; T-Series SteelFrame EA B  $     654.55 25.0%  $         490.91 N/A N/A
12751-719 AnyServer Bracket; 19"W; Black EA B  $     150.31 25.0%  $         112.73 N/A N/A
12752-719 AnyServer Bracket; 19"W; Black EA B  $     181.44 25.0%  $         136.08 N/A N/A
12759-701 Supplementary Support Arms for Any Server Bracket; Black EA B  $       65.57 25.0%  $           49.18 N/A N/A
12765-702 Fiber Management Spools; 3"L; Black; Pkg of 2 EA B  $       35.65 25.0%  $           26.74 N/A N/A
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12765-706 Fiber Management Spools; 4"L; Black; Pkg of 6 EA B  $       89.15 25.0%  $           66.86 N/A N/A
12765-E02 Fiber Management Spools; 3 IN L; Glacier White; Pkg of 2 EA B  $       39.22 25.0%  $           29.42 N/A N/A
12765-E06 Fiber Management Spools; 4 IN L; Glacier White; Pkg of 6 EA B  $       98.06 25.0%  $           73.55 N/A N/A
12766-702 Fiber Management Spools; 5"L; Black; Pkg of 2 EA B  $       68.39 25.0%  $           51.29 N/A N/A
12766-707 Fiber Management Spools; 6"L; Black; Pkg of 7 EA B  $     171.02 25.0%  $         128.27 N/A N/A
12766-E02 Fiber Management Spools; 5 IN L; Glacier White; Pkg of 2 EA B  $       75.23 25.0%  $           56.42 N/A N/A
12766-E07 Fiber Management Spools; 6 IN L; Glacier White; Pkg of 7 EA B  $     188.12 25.0%  $         141.09 N/A N/A
12787-524 Cube-iT PLUS Cabinet Extra Mounting Rails; Clear EA B  $       62.02 25.0%  $           46.52 N/A N/A
12787-536 Cube-iT PLUS Cabinet Extra Mounting Rails; Clear EA B  $       91.77 25.0%  $           68.83 N/A N/A
12787-548 Cube-iT PLUS Cabinet Extra Mounting Rails; Clear EA B  $     124.02 25.0%  $           93.02 N/A N/A
12795-101 Heavy Duty Swing Gate Kit; Gray; 2 Brackets EA B  $     129.12 25.0%  $           96.84 N/A N/A
12795-201 Heavy Duty Swing Gate Kit; Computer Beige EA B  $     129.12 25.0%  $           96.84 N/A N/A
12795-701 Heavy Duty Swing Gate Kit; Black EA B  $     120.68 25.0%  $           90.51 N/A N/A
12795-E01 Heavy Duty Swing Gate Kit; Glacier White EA B  $     132.75 25.0%  $           99.56 N/A N/A
12796-501 45 Degree Mounting Bracket; Clear; Pair EA B  $       59.53 25.0%  $           44.65 N/A N/A
12803-701 Light; White EA B  $       98.99 25.0%  $           74.24 N/A N/A
12804-701 Fan Kit;115 VAC, Black EA B  $     133.64 25.0%  $         100.23 N/A N/A
12804-702 Fan Kit;230 VAC, Black EA B  $     207.88 25.0%  $         155.91 N/A N/A
12805-201 Filter Kit for Fan; White EA B  $     122.13 25.0%  $           91.60 N/A N/A
12805-701 Filter Kit for Fan; Black EA B  $     116.33 25.0%  $           87.25 N/A N/A
12806-001 Replacement Filter; Box of 6 EA B  $       44.17 25.0%  $           33.13 N/A N/A

12816-701
Power Strip, 1U, Basic, 15A, 120V, Horizontal, (8) 5-15R, Thermal 
Breaker, No Surge, 5-15P, 10ft Input Cord, Removable 19/23in Mounting 
Brackets, 1.4 in (36 mm) W x 17 in (432 mm) D x 1.8 in (44 mm) H

EA B  $       94.98 25.0%  $           71.24 N/A N/A

12816-702
Power Strip, 1U, Basic, 15A, 120V, Horizontal, (8) 5-15R, Thermal 
Breaker, No Surge, L5-15P, 10ft Input Cord, Removable 19/23in Mounting 
Brackets, 1.4 in (36 mm) W x 17 in (432 mm) D x 1.8 in (44 mm) H

EA B  $     107.78 25.0%  $           80.84 N/A N/A

12816-703
Power Strip, 1U, Basic, 15A, 120V, Horizontal, (6) 5-15R, Thermal 
Breaker, Surge, 5-15P, 10ft Input Cord, Removable 19/23in Mounting 
Brackets, 1.4 in (36 mm) W x 17 in (432 mm) D x 1.8 in (44 mm) H

EA B  $     131.50 25.0%  $           98.63 N/A N/A

12816-704
Power Strip, 1U, Basic, 15A, 120V, Horizontal, (6) 5-15R, Thermal 
Breaker, Surge, L5-15P, 10ft Input Cord, Removable 19/23in Mounting 
Brackets, 1.4 in (36 mm) W x 17 in (432 mm) D x 1.8 in (44 mm) H

EA B  $     144.28 25.0%  $         108.21 N/A N/A

12816-705
Power Strip, 1U, Basic, 20A, 120V, Horizontal, (8) 5-20R, Thermal 
Breaker, No Surge, 5-20P, 10ft Input Cord, Removable 19/23in Mounting 
Brackets, 1.4 in (36 mm) W x 17 in (432 mm) D x 1.8 in (44 mm) H

EA B  $     113.24 25.0%  $           84.93 N/A N/A

12816-706
Power Strip, 1U, Basic, 20A, 120V, Horizontal, (8) 5-20R, Thermal 
Breaker, No Surge, L5-20P, 10ft Input Cord, Removable 19/23in Mounting 
Brackets, 1.4 in (36 mm) W x 17 in (432 mm) D x 1.8 in (44 mm) H

EA B  $     126.04 25.0%  $           94.53 N/A N/A
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12816-707
Power Strip, 1U, Basic, 20A, 120V, Horizontal, (6) 5-20R, Thermal 
Breaker, Surge, 5-20P, 10ft Input Cord, Removable 19/23in Mounting 
Brackets, 1.4 in (36 mm) W x 17 in (432 mm) D x 1.8 in (44 mm) H

EA B  $     149.77 25.0%  $         112.33 N/A N/A

12816-708
Power Strip, 1U, Basic, 20A, 120V, Horizontal, (6) 5-20R, Thermal 
Breaker, Surge, L5-20P, 10ft Input Cord, Removable 19/23in Mounting 
Brackets, 1.4 in (36 mm) W x 17 in (432 mm) D x 1.8 in (44 mm) H

EA B  $     162.54 25.0%  $         121.91 N/A N/A

12817-701
Power Strip, 1U, Basic, 15A, 120V, Horizontal, (8) 5-15R, Thermal 
Breaker, No Surge, 5-15P, 10ft Input Cord, 19/23in Stand-off Mounting 
Brackets, 1.4 in (36 mm) W x 17 in (432 mm) D x 1.8 in (44 mm) H

EA B  $     127.84 25.0%  $           95.88 N/A N/A

12817-702
Power Strip, 1U, Basic, 15A, 120V, Horizontal, (8) 5-15R, Thermal 
Breaker, No Surge, L5-15P, 10ft Input Cord, 19/23in Stand-off Mounting 
Brackets, 1.4 in (36 mm) W x 17 in (432 mm) D x 1.8 in (44 mm) H

EA B  $     140.62 25.0%  $         105.47 N/A N/A

12817-703
Power Strip, 1U, Basic, 15A, 120V, Horizontal, (6) 5-15R, Thermal 
Breaker, Surge, 5-15P, 10ft Input Cord, 19/23in Stand-off Mounting 
Brackets, 1.4 in (36 mm) W x 17 in (432 mm) D x 1.8 in (44 mm) H

EA B  $     164.36 25.0%  $         123.27 N/A N/A

12817-704
Power Strip, 1U, Basic, 15A, 120V, Horizontal, (6) 5-15R, Thermal 
Breaker, Surge, L5-15P, 10ft Input Cord, 19/23in Stand-off Mounting 
Brackets, 1.4 in (36 mm) W x 17 in (432 mm) D x 1.8 in (44 mm) H

EA B  $     177.12 25.0%  $         132.84 N/A N/A

12817-705
Power Strip, 1U, Basic, 20A, 120V, Horizontal, (8) 5-20R, Thermal 
Breaker, No Surge, 5-20P, 10ft Input Cord, 19/23in Stand-off Mounting 
Brackets, 1.4 in (36 mm) W x 17 in (432 mm) D x 1.8 in (44 mm) H

EA B  $     146.08 25.0%  $         109.56 N/A N/A

12817-706
Power Strip, 1U, Basic, 20A, 120V, Horizontal, (8) 5-20R, Thermal 
Breaker, No Surge, L5-20P, 10ft Input Cord, 19/23in Stand-off Mounting 
Brackets, 1.4 in (36 mm) W x 17 in (432 mm) D x 1.8 in (44 mm) H

EA B  $     158.87 25.0%  $         119.15 N/A N/A

12817-707
Power Strip, 1U, Basic, 20A, 120V, Horizontal, (6) 5-20R, Thermal 
Breaker, Surge, 5-20P, 10ft Input Cord, 19/23in Stand-off Mounting 
Brackets, 1.4 in (36 mm) W x 17 in (432 mm) D x 1.8 in (44 mm) H

EA B  $     182.61 25.0%  $         136.96 N/A N/A

12817-708
Power Strip, 1U, Basic, 20A, 120V, Horizontal, (6) 5-20R, Thermal 
Breaker, Surge, L5-20P, 10ft Input Cord, 19/23in Stand-off Mounting 
Brackets, 1.4 in (36 mm) W x 17 in (432 mm) D x 1.8 in (44 mm) H

EA B  $     195.42 25.0%  $         146.57 N/A N/A

12820-701
Power Strip, 1U, Basic, 15A, 120V, Horizontal, (8) 5-15R, Thermal 
Breaker, No Surge, 5-15P, 10ft Input Cord, Removable 19/23in Mounting 
Brackets, 1.4 in (36 mm) W x 17 in (432 mm) D x 1.8 in (44 mm) H

EA B  $     118.69 25.0%  $           89.02 N/A N/A

12820-702
Power Strip, 1U, Basic, 15A, 120V, Horizontal, (8) 5-15R, Thermal 
Breaker, No Surge, L5-15P, 10ft Input Cord, Removable 19/23in Mounting 
Brackets, 1.4 in (36 mm) W x 17 in (432 mm) D x 1.8 in (44 mm) H

EA B  $     131.50 25.0%  $           98.63 N/A N/A

12820-703
Power Strip, 1U, Basic, 15A, 120V, Horizontal, (6) 5-15R, Thermal 
Breaker, Surge, 5-15P, 10ft Input Cord, Removable 19/23in Mounting 
Brackets, 1.4 in (36 mm) W x 17 in (432 mm) D x 1.8 in (44 mm) H

EA B  $     146.08 25.0%  $         109.56 N/A N/A

12820-704
Power Strip, 1U, Basic, 15A, 120V, Horizontal, (6) 5-15R, Thermal 
Breaker, Surge, L5-15P, 10ft Input Cord, Removable 19/23in Mounting 
Brackets, 1.4 in (36 mm) W x 17 in (432 mm) D x 1.8 in (44 mm) H

EA B  $     158.87 25.0%  $         119.15 N/A N/A

12820-705
Power Strip, 1U, Basic, 20A, 120V, Horizontal, (8) 5-20R, Thermal 
Breaker, No Surge, 5-20P, 10ft Input Cord, Removable 19/23in Mounting 
Brackets, 1.4 in (36 mm) W x 17 in (432 mm) D x 1.8 in (44 mm) H

EA B  $     136.99 25.0%  $         102.74 N/A N/A
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12820-706
Power Strip, 1U, Basic, 20A, 120V, Horizontal, (8) 5-20R, Thermal 
Breaker, No Surge, L5-20P, 10ft Input Cord, Removable 19/23in Mounting 
Brackets, 1.4 in (36 mm) W x 17 in (432 mm) D x 1.8 in (44 mm) H

EA B  $     149.77 25.0%  $         112.33 N/A N/A

12820-707
Power Strip, 1U, Basic, 20A, 120V, Horizontal, (6) 5-20R, Thermal 
Breaker, Surge, 5-20P, 10ft Input Cord, Removable 19/23in Mounting 
Brackets, 1.4 in (36 mm) W x 17 in (432 mm) D x 1.8 in (44 mm) H

EA B  $     164.36 25.0%  $         123.27 N/A N/A

12820-708
Power Strip, 1U, Basic, 20A, 120V, Horizontal, (6) 5-20R, Thermal 
Breaker, Surge, L5-20P, 10ft Input Cord, Removable 19/23in Mounting 
Brackets, 1.4 in (36 mm) W x 17 in (432 mm) D x 1.8 in (44 mm) H

EA B  $     177.12 25.0%  $         132.84 N/A N/A

12830-703 Global Vertical Cabling Section; 3.65"W x 7'H x 6.76"D; Black EA B  $     243.25 25.0%  $         182.44 N/A N/A

12830-E03 Global Vertical Cabling Section; 3.65 IN W x 7 FT H x 6.76 IN D; Glacier 
White EA B  $     267.58 25.0%  $         200.69 N/A N/A

12831-703 Global Vertical Cabling Section; 6"W x 7'H x 6.76"D; Black EA B  $     281.11 25.0%  $         210.83 N/A N/A
12831-E03 Global Vertical Cabling Section; 6 IN W x 7 FT H x 6.76 IN D; Glacier 

White EA B  $     309.21 25.0%  $         231.91 N/A N/A
12832-703 Global Vertical Cabling Section; 3.65"W x 7'H x 9.3"D; Black EA B  $     270.25 25.0%  $         202.69 N/A N/A

12832-E03 Global Vertical Cabling Section; 3.65 IN W x 7 FT H x 9.3 IN D; Glacier 
White EA B  $     297.28 25.0%  $         222.96 N/A N/A

12833-703 Global Vertical Cabling Section; 6"W x 7'H x 9.3"D; Black EA B  $     312.31 25.0%  $         234.23 N/A N/A
12833-E03 Global Vertical Cabling Section; 6 IN W x 7 FT H x 9.3 IN D; Glacier 

White EA B  $     343.54 25.0%  $         257.66 N/A N/A

12836-701 Double-Sided Cable Rings for Global Vertical Cabling Section; 3.65"W; 
Black EA B  $       96.05 25.0%  $           72.04 N/A N/A

12836-702 Double-Sided Cable Rings for Global Vertical Cabling Section; 6"W; Black EA B  $     113.07 25.0%  $           84.80 N/A N/A

12836-E01 Double-Sided Cable Rings for Global Vertical Cabling Section; 3.65 IN W; 
Glacier White EA B  $     105.66 25.0%  $           79.25 N/A N/A

12836-E02 Double-Sided Cable Rings for Global Vertical Cabling Section; 6 IN W; 
Glacier White EA B  $     124.37 25.0%  $           93.28 N/A N/A

12846-701 Universal Cabinet/QuadraRack Adapter Mounting Bracket Kit; Black EA B  $       28.49 25.0%  $           21.37 N/A N/A
12847-701 BRKT,RK MT,6.5" OFFSET EA B  $       43.69 25.0%  $           32.77 N/A N/A
12847-702 9.1 Inch Offset Rack Mounting Bracket Kit; Black EA B  $       46.43 25.0%  $           34.82 N/A N/A
12847-703 11.7 Inch Offset Rack Mounting Bracket Kit; Black EA B  $       51.88 25.0%  $           38.91 N/A N/A

12848-701
Power Strip, 0U, Basic, 15A, 120V, Vertical Long, (24) 5-15R, Thermal 
Breaker, No Surge, 5-15P, 10ft Input Cord, Rack and Cabinet Mounting 
Brackets, 1.7 in (43 mm) W x 66 in (1676 mm) D x 1.7 in (43 mm) H

EA B  $     169.83 25.0%  $         127.37 N/A N/A

12848-702
Power Strip, 0U, Basic, 15A, 120V, Vertical Long, (24) 5-15R, Thermal 
Breaker, Surge, 5-15P, 10ft Input Cord, Rack and Cabinet Mounting 
Brackets, 1.7 in (43 mm) W x 66 in (1676 mm) D x 1.7 in (43 mm) H

EA B  $     206.35 25.0%  $         154.76 N/A N/A

12848-703
Power Strip, 0U, Basic, 15A, 120V, Vertical Long, (24) 5-15R, Thermal 
Breaker, No Surge, L5-15P, 10ft Input Cord, Rack and Cabinet Mounting 
Brackets, 1.7 in (43 mm) W x 66 in (1676 mm) D x 1.7 in (43 mm) H

EA B  $     182.61 25.0%  $         136.96 N/A N/A

12848-704
Power Strip, 0U, Basic, 15A, 120V, Vertical Long, (24) 5-15R, Thermal 
Breaker, Surge, L5-15P, 10ft Input Cord, Rack and Cabinet Mounting 
Brackets, 1.7 in (43 mm) W x 66 in (1676 mm) D x 1.7 in (43 mm) H

EA B  $     219.13 25.0%  $         164.35 N/A N/A
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12848-705
Power Strip, 0U, Basic, 20A, 120V, Vertical Long, (24) 5-20R, Thermal 
Breaker, No Surge, 5-20P, 10ft Input Cord, Rack and Cabinet Mounting 
Brackets, 1.7 in (43 mm) W x 66 in (1676 mm) D x 1.7 in (43 mm) H

EA B  $     188.09 25.0%  $         141.07 N/A N/A

12848-705-QT Vertical Power Strip; 66.25"H; Black; Outlet Type - 20; Surge Protection: 
No; Plug Type: Standard EA B  $     180.86 25.0%  $         135.65 N/A N/A

12848-706
Power Strip, 0U, Basic, 20A, 120V, Vertical Long, (24) 5-20R, Thermal 
Breaker, Surge, 5-20P, 10ft Input Cord, Rack and Cabinet Mounting 
Brackets, 1.7 in (43 mm) W x 66 in (1676 mm) D x 1.7 in (43 mm) H

EA B  $     224.62 25.0%  $         168.47 N/A N/A

12848-707
Power Strip, 0U, Basic, 20A, 120V, Vertical Long, (24) 5-20R, Thermal 
Breaker, No Surge, L5-20P, 10ft Input Cord, Rack and Cabinet Mounting 
Brackets, 1.7 in (43 mm) W x 66 in (1676 mm) D x 1.7 in (43 mm) H

EA B  $     200.86 25.0%  $         150.65 N/A N/A

12848-708
Power Strip, 0U, Basic, 20A, 120V, Vertical Long, (24) 5-20R, Thermal 
Breaker, Surge, L5-20P, 10ft Input Cord, Rack and Cabinet Mounting 
Brackets, 1.7 in (43 mm) W x 66 in (1676 mm) D x 1.7 in (43 mm) H

EA B  $     237.41 25.0%  $         178.06 N/A N/A

12848-751
Power Strip, 0U, Metered, 15A, 120V, Vertical Long, (24) 5-15R, Thermal 
Breaker, No Surge, 5-15P, 10ft Input Cord, Rack and Cabinet Mounting 
Brackets, 1.7 in (43 mm) W x 66 in (1676 mm) D x 1.7 in (43 mm) H

EA B  $     449.92 25.0%  $         337.44 N/A N/A

12848-752
Power Strip, 0U, Metered, 15A, 120V, Vertical Long, (24) 5-15R, Thermal 
Breaker, Surge, 5-15P, 10ft Input Cord, Rack and Cabinet Mounting 
Brackets, 1.7 in (43 mm) W x 66 in (1676 mm) D x 1.7 in (43 mm) H

EA B  $     470.17 25.0%  $         352.63 N/A N/A

12848-754
Power Strip, 0U, Metered, 15A, 120V, Vertical Long, (24) 5-15R, Thermal 
Breaker, Surge, L5-15P, 10ft Input Cord, Rack and Cabinet Mounting 
Brackets, 1.7 in (43 mm) W x 66 in (1676 mm) D x 1.7 in (43 mm) H

EA B  $     483.63 25.0%  $         362.72 N/A N/A

12848-755
Power Strip, 0U, Metered, 20A, 120V, Vertical Long, (24) 5-20R, Thermal 
Breaker, No Surge, 5-20P, 10ft Input Cord, Rack and Cabinet Mounting 
Brackets, 1.7 in (43 mm) W x 66 in (1676 mm) D x 1.7 in (43 mm) H

EA B  $     470.17 25.0%  $         352.63 N/A N/A

12848-756
Power Strip, 0U, Metered, 20A, 120V, Vertical Long, (24) 5-20R, Thermal 
Breaker, Surge, 5-20P, 10ft Input Cord, Rack and Cabinet Mounting 
Brackets, 1.7 in (43 mm) W x 66 in (1676 mm) D x 1.7 in (43 mm) H

EA B  $     492.05 25.0%  $         369.04 N/A N/A

12848-757
Power Strip, 0U, Metered, 20A, 120V, Vertical Long, (24) 5-20R, Thermal 
Breaker, No Surge, L5-20P, 10ft Input Cord, Rack and Cabinet Mounting 
Brackets, 1.7 in (43 mm) W x 66 in (1676 mm) D x 1.7 in (43 mm) H

EA B  $     471.82 25.0%  $         353.87 N/A N/A

12848-758
Power Strip, 0U, Metered, 20A, 120V, Vertical Long, (24) 5-20R, Thermal 
Breaker, Surge, L5-20P, 10ft Input Cord, Rack and Cabinet Mounting 
Brackets, 1.7 in (43 mm) W x 66 in (1676 mm) D x 1.7 in (43 mm) H

EA B  $     492.05 25.0%  $         369.04 N/A N/A

12850-701
Power Strip, 0U, Basic, 15A, 120V, Vertical Short, (14) 5-15R, Thermal 
Breaker, No Surge, 5-15P, 10ft Input Cord, Rack and Cabinet Mounting 
Brackets, 1.7 in (43 mm) W x 33 in (838 mm) D x 1.7 in (43 mm) H

EA B  $     156.86 25.0%  $         117.65 N/A N/A

12850-702
Power Strip, 0U, Basic, 15A, 120V, Vertical Short, (14) 5-15R, Thermal 
Breaker, Surge, 5-15P, 10ft Input Cord, Rack and Cabinet Mounting 
Brackets, 1.7 in (43 mm) W x 33 in (838 mm) D x 1.7 in (43 mm) H

EA B  $     199.80 25.0%  $         149.85 N/A N/A

12850-703
Power Strip, 0U, Basic, 15A, 120V, Vertical Short, (14) 5-15R, Thermal 
Breaker, No Surge, L5-15P, 10ft Input Cord, Rack and Cabinet Mounting 
Brackets, 1.7 in (43 mm) W x 33 in (838 mm) D x 1.7 in (43 mm) H

EA B  $     171.87 25.0%  $         128.90 N/A N/A
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12850-704
Power Strip, 0U, Basic, 15A, 120V, Vertical Short, (14) 5-15R, Thermal 
Breaker, Surge, L5-15P, 10ft Input Cord, Rack and Cabinet Mounting 
Brackets, 1.7 in (43 mm) W x 33 in (838 mm) D x 1.7 in (43 mm) H

EA B  $     214.85 25.0%  $         161.14 N/A N/A

12850-705
Power Strip, 0U, Basic, 20A, 120V, Vertical Short, (14) 5-20R, Thermal 
Breaker, No Surge, 5-20P, 10ft Input Cord, Rack and Cabinet Mounting 
Brackets, 1.7 in (43 mm) W x 33 in (838 mm) D x 1.7 in (43 mm) H

EA B  $     178.33 25.0%  $         133.75 N/A N/A

12850-706
Power Strip, 0U, Basic, 20A, 120V, Vertical Short, (14) 5-20R, Thermal 
Breaker, Surge, 5-20P, 10ft Input Cord, Rack and Cabinet Mounting 
Brackets, 1.7 in (43 mm) W x 33 in (838 mm) D x 1.7 in (43 mm) H

EA B  $     221.29 25.0%  $         165.97 N/A N/A

12850-707
Power Strip, 0U, Basic, 20A, 120V, Vertical Short, (14) 5-20R, Thermal 
Breaker, No Surge, L5-20P, 10ft Input Cord, Rack and Cabinet Mounting 
Brackets, 1.7 in (43 mm) W x 33 in (838 mm) D x 1.7 in (43 mm) H

EA B  $     193.36 25.0%  $         145.02 N/A N/A

12850-708
Power Strip, 0U, Basic, 20A, 120V, Vertical Short, (14) 5-20R, Thermal 
Breaker, Surge, L5-20P, 10ft Input Cord, Rack and Cabinet Mounting 
Brackets, 1.7 in (43 mm) W x 33 in (838 mm) D x 1.7 in (43 mm) H

EA B  $     236.32 25.0%  $         177.24 N/A N/A

12858-001 Corner Cushion; Gray; Set of 4 EA B  $       20.96 25.0%  $           15.72 N/A N/A
12880-113 Top Panel;Steelframe; 19"W x 30"D; Gray; T-Series SteelFrame EA B  $     142.63 25.0%  $         106.97 N/A N/A
12880-114 Top Panel;Steelframe; 19"W x 39"D; Gray; T-Series SteelFrame EA B  $     177.45 25.0%  $         133.09 N/A N/A
12880-115 Top Panel;Steelframe; 19"W x 36"D; Gray; T-Series SteelFrame EA B  $     156.89 25.0%  $         117.67 N/A N/A
12880-116 Top Panel;Steelframe; 19"W x 22"D; Gray; T-Series SteelFrame EA B  $     128.38 25.0%  $           96.29 N/A N/A
12880-117 TOP PNL,TCAB,T1X44D,GY EA B  $     208.18 25.0%  $         156.14 N/A N/A
12880-123 Top Panel;Steelframe; 19"W x 30"D; Gray; T-Series SteelFrame EA B  $     154.02 25.0%  $         115.52 N/A N/A
12880-124 Top Panel;Steelframe; 19"W x 39"D; Gray; T-Series SteelFrame EA B  $     192.12 25.0%  $         144.09 N/A N/A
12880-125 Top Panel;Steelframe; 19"W x 36"D; Gray; T-Series SteelFrame EA B  $     168.28 25.0%  $         126.21 N/A N/A
12880-126 Top Panel;Steelframe; 19"W x 22"D; Gray; T-Series SteelFrame EA B  $     139.76 25.0%  $         104.82 N/A N/A
12880-127 TOP PNL,TCAB,T2X44D,GY EA B  $     225.61 25.0%  $         169.21 N/A N/A
12880-213 Top Panel;Steelframe; 19"W x 30"D; White; T-Series SteelFrame EA B  $     142.63 25.0%  $         106.97 N/A N/A
12880-214 Top Panel;Steelframe; 19"W x 39"D; White; T-Series SteelFrame EA B  $     177.45 25.0%  $         133.09 N/A N/A
12880-215 Top Panel;Steelframe; 19"W x 36"D; White; T-Series SteelFrame EA B  $     156.89 25.0%  $         117.67 N/A N/A
12880-216 Top Panel;Steelframe; 19"W x 22"D; White; T-Series SteelFrame EA B  $     128.38 25.0%  $           96.29 N/A N/A
12880-217 TOP PNL,TCAB,T1X44D,WH EA B  $     208.18 25.0%  $         156.14 N/A N/A
12880-223 Top Panel;Steelframe; 19"W x 30"D; White; T-Series SteelFrame EA B  $     154.02 25.0%  $         115.52 N/A N/A
12880-224 Top Panel;Steelframe; 19"W x 39"D; White; T-Series SteelFrame EA B  $     192.12 25.0%  $         144.09 N/A N/A
12880-225 Top Panel;Steelframe; 19"W x 36"D; White; T-Series SteelFrame EA B  $     168.28 25.0%  $         126.21 N/A N/A
12880-226 Top Panel;Steelframe; 19"W x 22"D; White; T-Series SteelFrame EA B  $     139.76 25.0%  $         104.82 N/A N/A
12880-227 TOP PNL,TCAB,T2X44D,WH EA B  $     225.61 25.0%  $         169.21 N/A N/A
12880-713 Top Panel;Steelframe; 19"W x 30"D; Black; T-Series SteelFrame EA B  $     135.83 25.0%  $         101.87 N/A N/A
12880-714 Top Panel;Steelframe; 19"W x 39"D; Black; T-Series SteelFrame EA B  $     169.01 25.0%  $         126.76 N/A N/A
12880-715 Top Panel;Steelframe; 19"W x 36"D; Black; T-Series SteelFrame EA B  $     149.41 25.0%  $         112.06 N/A N/A
12880-716 Top Panel;Steelframe; 19"W x 22"D; Black; T-Series SteelFrame EA B  $     122.25 25.0%  $           91.69 N/A N/A
12880-717 TOP PNL,TCAB,T1X44D,BK EA B  $     198.25 25.0%  $         148.69 N/A N/A
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12880-723 Top Panel;Steelframe; 19"W x 30"D; Black; T-Series SteelFrame EA B  $     146.71 25.0%  $         110.03 N/A N/A
12880-724 Top Panel;Steelframe; 19"W x 39"D; Black; T-Series SteelFrame EA B  $     183.01 25.0%  $         137.26 N/A N/A
12880-725 Top Panel;Steelframe; 19"W x 36"D; Black; T-Series SteelFrame EA B  $     160.28 25.0%  $         120.21 N/A N/A
12880-726 Top Panel;Steelframe; 19"W x 22"D; Black; T-Series SteelFrame EA B  $     133.13 25.0%  $           99.85 N/A N/A
12880-727 TOP PNL,TCAB,T2X44D,BK EA B  $     214.86 25.0%  $         161.15 N/A N/A
12882-110 Perforated Metal Door; 19"W x 84"H; Gray; C-Series SlimFrame EA B  $     496.08 25.0%  $         372.06 N/A N/A
12882-111 Perforated Metal Door; 19"W x 78"H; Gray; C-Series SlimFrame EA B  $     483.67 25.0%  $         362.75 N/A N/A
12882-112 Perforated Metal Door; 19"W x 72"H; Gray; C-Series SlimFrame EA B  $     471.27 25.0%  $         353.45 N/A N/A
12882-120 Door for SlimFrame Cabinets; Gray EA B  $     545.68 25.0%  $         409.26 N/A N/A
12882-121 Door for SlimFrame Cabinets; Gray EA B  $     533.27 25.0%  $         399.95 N/A N/A
12882-122 Door for SlimFrame Cabinets; Gray EA B  $     520.88 25.0%  $         390.66 N/A N/A
12882-210 Perforated Metal Door; 19"W x 84"H; White; C-Series SlimFrame EA B  $     496.08 25.0%  $         372.06 N/A N/A
12882-211 Perforated Metal Door; 19"W x 78"H; White; C-Series SlimFrame EA B  $     483.67 25.0%  $         362.75 N/A N/A
12882-212 Perforated Metal Door; 19"W x 72"H; White; C-Series SlimFrame EA B  $     471.27 25.0%  $         353.45 N/A N/A
12882-220 Door for SlimFrame Cabinets; White EA B  $     545.68 25.0%  $         409.26 N/A N/A
12882-221 Door for SlimFrame Cabinets; White EA B  $     533.27 25.0%  $         399.95 N/A N/A
12882-222 Door for SlimFrame Cabinets; White EA B  $     520.88 25.0%  $         390.66 N/A N/A
12882-710 Perforated Metal Door; 19"W x 84"H; Black; C-Series SlimFrame EA B  $     472.46 25.0%  $         354.35 N/A N/A
12882-711 Perforated Metal Door; 19"W x 78"H; Black; C-Series SlimFrame EA B  $     460.63 25.0%  $         345.47 N/A N/A
12882-712 Perforated Metal Door; 19"W x 72"H; Black; C-Series SlimFrame EA B  $     448.83 25.0%  $         336.62 N/A N/A
12882-720 Door for SlimFrame Cabinets; Black EA B  $     519.69 25.0%  $         389.77 N/A N/A
12882-721 Door for SlimFrame Cabinets; Black EA B  $     507.89 25.0%  $         380.92 N/A N/A
12882-722 Door for SlimFrame Cabinets; Black EA B  $     496.09 25.0%  $         372.07 N/A N/A
12884-119 Side Panel; Gray EA B  $     236.23 25.0%  $         177.17 N/A N/A

12884-120 Side Panel; 84"H x 24"D; Gray; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     354.33 25.0%  $         265.75 N/A N/A

12884-121 Side Panel; 78"H x 24"D; Gray; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     339.56 25.0%  $         254.67 N/A N/A

12884-122 Side Panel; 72"H x 24"D; Gray; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     324.85 25.0%  $         243.64 N/A N/A

12884-123 Side Panel; Gray EA B  $     295.29 25.0%  $         221.47 N/A N/A

12884-125 Side Panel; 48"H x 24"D; Gray; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     265.76 25.0%  $         199.32 N/A N/A

12884-129 Side Panel; 28"H x 24"D; Gray; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     295.32 25.0%  $         221.49 N/A N/A

12884-130 Side Panel; 84"H x 30"D; Gray; Side Type: EZ to Remove; MegaFrame and 
SlimFrame EA B  $     383.88 25.0%  $         287.91 N/A N/A

12884-131 Side Panel; 78"H x 30"D; Gray; Side Type: EZ to Remove; MegaFrame and 
SlimFrame EA B  $     369.10 25.0%  $         276.83 N/A N/A

12884-132 Side Panel; 72"H x 30"D; Gray; Side Type: EZ to Remove; MegaFrame and 
SlimFrame EA B  $     354.33 25.0%  $         265.75 N/A N/A

1748 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

12884-135 SIDE PNL,ETR,4'HX30"D,GY EA B  $     295.29 25.0%  $         221.47 N/A N/A

12884-139 Side Panel; 28"H x 30"D; Gray; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     354.33 25.0%  $         265.75 N/A N/A

12884-140 Side Panel; 84"H x 39"D; Gray; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     428.16 25.0%  $         321.12 N/A N/A

12884-141 Side Panel; 78"H x 39"D; Gray; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     413.39 25.0%  $         310.04 N/A N/A

12884-142 Side Panel; 72"H x 39"D; Gray; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     398.63 25.0%  $         298.97 N/A N/A

12884-143 Side Panel; Gray EA B  $     369.10 25.0%  $         276.83 N/A N/A

12884-150 Side Panel; 84"H x 36"D; Gray; Side Type: EZ to Remove; MegaFrame and 
SlimFrame EA B  $     413.39 25.0%  $         310.04 N/A N/A

12884-151 Side Panel; 78"H x 36"D; Gray; Side Type: EZ to Remove; MegaFrame and 
SlimFrame EA B  $     398.63 25.0%  $         298.97 N/A N/A

12884-152 Side Panel; 72"H x 36"D; Gray; Side Type: EZ to Remove; MegaFrame and 
SlimFrame EA B  $     383.88 25.0%  $         287.91 N/A N/A

12884-155 SIDE PNL,ETR,4'HX36"D,GY EA B  $     324.85 25.0%  $         243.64 N/A N/A

12884-160 Side Panel; 84"H x 22"D; Gray; Side Type: EZ to Remove; C-Series 
SlimFrame EA B  $     354.33 25.0%  $         265.75 N/A N/A

12884-161 Side Panel; 78"H x 22"D; Gray; Side Type: EZ to Remove; C-Series 
SlimFrame EA B  $     339.56 25.0%  $         254.67 N/A N/A

12884-162 Side Panel; 72"H x 22"D; Gray; Side Type: EZ to Remove; C-Series 
SlimFrame EA B  $     324.85 25.0%  $         243.64 N/A N/A

12884-219 Side Panel; White EA B  $     236.23 25.0%  $         177.17 N/A N/A

12884-220 Side Panel; 84"H x 24"D; White; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     354.33 25.0%  $         265.75 N/A N/A

12884-221 Side Panel; 78"H x 24"D; White; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     339.56 25.0%  $         254.67 N/A N/A

12884-222 Side Panel; 72"H x 24"D; White; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     324.85 25.0%  $         243.64 N/A N/A

12884-223 Side Panel; White EA B  $     295.29 25.0%  $         221.47 N/A N/A

12884-225 Side Panel; 48"H x 24"D; White; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     265.76 25.0%  $         199.32 N/A N/A

12884-229 Side Panel; 28"H x 24"D; White; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     295.32 25.0%  $         221.49 N/A N/A

12884-230 Side Panel; 84"H x 30"D; White; Side Type: EZ to Remove; MegaFrame 
and SlimFrame EA B  $     383.88 25.0%  $         287.91 N/A N/A

12884-231 Side Panel; 78"H x 30"D; White; Side Type: EZ to Remove; MegaFrame 
and SlimFrame EA B  $     369.10 25.0%  $         276.83 N/A N/A

12884-232 Side Panel; 72"H x 30"D; White; Side Type: EZ to Remove; MegaFrame 
and SlimFrame EA B  $     354.33 25.0%  $         265.75 N/A N/A

12884-235 SIDE PNL,ETR,4'HX30"D,WH EA B  $     295.29 25.0%  $         221.47 N/A N/A

12884-239 Side Panel; 28"H x 30"D; White; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     354.33 25.0%  $         265.75 N/A N/A
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12884-240 Side Panel; 84"H x 39"D; White; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     428.16 25.0%  $         321.12 N/A N/A

12884-241 Side Panel; 78"H x 39"D; White; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     413.39 25.0%  $         310.04 N/A N/A

12884-242 Side Panel; 72"H x 39"D; White; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     398.63 25.0%  $         298.97 N/A N/A

12884-243 Side Panel; White EA B  $     369.10 25.0%  $         276.83 N/A N/A

12884-250 Side Panel; 84"H x 36"D; White; Side Type: EZ to Remove; MegaFrame 
and SlimFrame EA B  $     413.39 25.0%  $         310.04 N/A N/A

12884-251 Side Panel; 78"H x 36"D; White; Side Type: EZ to Remove; MegaFrame 
and SlimFrame EA B  $     398.63 25.0%  $         298.97 N/A N/A

12884-252 Side Panel; 72"H x 36"D; White; Side Type: EZ to Remove; MegaFrame 
and SlimFrame EA B  $     383.88 25.0%  $         287.91 N/A N/A

12884-255 SIDE PNL,ETR,4'HX36"D,WH EA B  $     324.85 25.0%  $         243.64 N/A N/A

12884-260 Side Panel; 84"H x 22"D; White; Side Type: EZ to Remove; C-Series 
SlimFrame EA B  $     354.33 25.0%  $         265.75 N/A N/A

12884-261 Side Panel; 78"H x 22"D; White; Side Type: EZ to Remove; C-Series 
SlimFrame EA B  $     339.56 25.0%  $         254.67 N/A N/A

12884-262 Side Panel; 72"H x 22"D; White; Side Type: EZ to Remove; C-Series 
SlimFrame EA B  $     324.85 25.0%  $         243.64 N/A N/A

12884-719 Side Panel; Black; Side Type: EZ to Remove; M-Series MegaFrame EA B  $     224.96 25.0%  $         168.72 N/A N/A

12884-720 Side Panel; 84"H x 24"D; Black; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     337.47 25.0%  $         253.10 N/A N/A

12884-721 Side Panel; 78"H x 24"D; Black; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     323.39 25.0%  $         242.54 N/A N/A

12884-722 Side Panel; 72"H x 24"D; Black; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     309.37 25.0%  $         232.03 N/A N/A

12884-723 Side Panel; Black EA B  $     281.23 25.0%  $         210.92 N/A N/A

12884-725 Side Panel; 48"H x 24"D; Black; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     253.13 25.0%  $         189.85 N/A N/A

12884-729 Side Panel; 28"H x 24"D; Black; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     281.25 25.0%  $         210.94 N/A N/A

12884-730 Side Panel; 84"H x 30"D; Black; Side Type: EZ to Remove; MegaFrame 
and SlimFrame EA B  $     365.59 25.0%  $         274.19 N/A N/A

12884-731 Side Panel; 78"H x 30"D; Black; Side Type: EZ to Remove; MegaFrame 
and SlimFrame EA B  $     351.53 25.0%  $         263.65 N/A N/A

12884-732 Side Panel; 72"H x 30"D; Black; Side Type: EZ to Remove; MegaFrame 
and SlimFrame EA B  $     337.47 25.0%  $         253.10 N/A N/A

12884-735 SIDE PNL,ETR,4'HX30"D,BK EA B  $     281.23 25.0%  $         210.92 N/A N/A

12884-739 Side Panel; 28"H x 30"D; Black; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     337.47 25.0%  $         253.10 N/A N/A

12884-740 Side Panel; 84"H x 39"D; Black; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     407.80 25.0%  $         305.85 N/A N/A
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12884-741 Side Panel; 78"H x 39"D; Black; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     393.72 25.0%  $         295.29 N/A N/A

12884-742 Side Panel; 72"H x 39"D; Black; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     379.64 25.0%  $         284.73 N/A N/A

12884-743 Side Panel; Black EA B  $     351.53 25.0%  $         263.65 N/A N/A

12884-750 Side Panel; 84"H x 36"D; Black; Side Type: EZ to Remove; MegaFrame 
and SlimFrame EA B  $     393.72 25.0%  $         295.29 N/A N/A

12884-751 Side Panel; 78"H x 36"D; Black; Side Type: EZ to Remove; MegaFrame 
and SlimFrame EA B  $     379.64 25.0%  $         284.73 N/A N/A

12884-752 Side Panel; 72"H x 36"D; Black; Side Type: EZ to Remove; MegaFrame 
and SlimFrame EA B  $     365.59 25.0%  $         274.19 N/A N/A

12884-755 Side Panel; 48"H x 36"D; Black; Side Type: EZ to Remove; M-Series 
MegaFrame EA B  $     309.37 25.0%  $         232.03 N/A N/A

12884-760 Side Panel; 84"H x 22"D; Black; Side Type: EZ to Remove; C-Series 
SlimFrame EA B  $     337.47 25.0%  $         253.10 N/A N/A

12884-761 Side Panel; 78"H x 22"D; Black; Side Type: EZ to Remove; C-Series 
SlimFrame EA B  $     323.39 25.0%  $         242.54 N/A N/A

12884-762 Side Panel; 72"H x 22"D; Black; Side Type: EZ to Remove; C-Series 
SlimFrame EA B  $     309.37 25.0%  $         232.03 N/A N/A

12885-010 Solid Plexiglass Door; 19"W x 84"H; Smoked; C-Series SlimFrame EA B  $     516.15 25.0%  $         387.11 N/A N/A
12885-011 Solid Plexiglass Door; 19"W x 78"H; Smoked; C-Series SlimFrame EA B  $     502.57 25.0%  $         376.93 N/A N/A
12885-012 Solid Plexiglass Door; 19"W x 72"H; Smoked; C-Series SlimFrame EA B  $     488.99 25.0%  $         366.74 N/A N/A
12885-020 Door for SlimFrame Cabinets EA B  $     570.49 25.0%  $         427.87 N/A N/A
12885-021 Door for SlimFrame Cabinets EA B  $     556.90 25.0%  $         417.68 N/A N/A
12885-022 SlimFrame Cabinet, Solid Plexiglass Door; No Color EA B  $     543.32 25.0%  $         407.49 N/A N/A
12886-110 Solid Metal Door; 19"W x 84"H; Gray; C-Series SlimFrame EA B  $     446.47 25.0%  $         334.85 N/A N/A
12886-111 Solid Metal Door; 19"W x 78"H; Gray; C-Series SlimFrame EA B  $     434.06 25.0%  $         325.55 N/A N/A
12886-112 Solid Metal Door; 19"W x 72"H; Gray; C-Series SlimFrame EA B  $     421.67 25.0%  $         316.25 N/A N/A
12886-120 Door for SlimFrame Cabinets; Gray EA B  $     496.08 25.0%  $         372.06 N/A N/A
12886-121 Door for SlimFrame Cabinets; Gray EA B  $     483.67 25.0%  $         362.75 N/A N/A
12886-122 Door for SlimFrame Cabinets; Gray EA B  $     471.27 25.0%  $         353.45 N/A N/A
12886-210 Solid Metal Door; 19"W x 84"H; White; C-Series SlimFrame EA B  $     446.47 25.0%  $         334.85 N/A N/A
12886-211 Solid Metal Door; 19"W x 78"H; White; C-Series SlimFrame EA B  $     434.06 25.0%  $         325.55 N/A N/A
12886-212 Solid Metal Door; 19"W x 72"H; White; C-Series SlimFrame EA B  $     421.67 25.0%  $         316.25 N/A N/A
12886-220 Door for SlimFrame Cabinets; White EA B  $     496.08 25.0%  $         372.06 N/A N/A
12886-221 Door for SlimFrame Cabinets; White EA B  $     483.67 25.0%  $         362.75 N/A N/A
12886-222 Door for SlimFrame Cabinets; White EA B  $     471.27 25.0%  $         353.45 N/A N/A
12886-710 Solid Metal Door; 19"W x 84"H; Black; C-Series SlimFrame EA B  $     425.22 25.0%  $         318.92 N/A N/A
12886-711 Solid Metal Door; 19"W x 78"H; Black; C-Series SlimFrame EA B  $     413.39 25.0%  $         310.04 N/A N/A
12886-712 Solid Metal Door; 19"W x 72"H; Black; C-Series SlimFrame EA B  $     401.59 25.0%  $         301.19 N/A N/A
12886-720 Door for SlimFrame Cabinets; Black EA B  $     472.46 25.0%  $         354.35 N/A N/A
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12886-721 Door for SlimFrame Cabinets; Black EA B  $     460.63 25.0%  $         345.47 N/A N/A
12886-722 Door for SlimFrame Cabinets; Black EA B  $     448.83 25.0%  $         336.62 N/A N/A
12887-710 Vented Plexiglass Door; 19"W x 84"H; Smoked; C-Series SlimFrame EA B  $     595.09 25.0%  $         446.32 N/A N/A
12887-711 Vented Plexiglass Door; 19"W x 78"H; Smoked; C-Series SlimFrame EA B  $     582.13 25.0%  $         436.60 N/A N/A
12887-712 Vented Plexiglass Door; 19"W x 72"H; Smoked; C-Series SlimFrame EA B  $     569.18 25.0%  $         426.89 N/A N/A
12887-720 Door for SlimFrame Cabinets; Black EA B  $     646.83 25.0%  $         485.12 N/A N/A
12887-721 Door for SlimFrame Cabinets; Black EA B  $     633.86 25.0%  $         475.40 N/A N/A
12887-722 Door for SlimFrame Cabinets; Black EA B  $     620.94 25.0%  $         465.71 N/A N/A
12888-111 Top Panel; 19"W x 14"D; Gray; M-Series MegaFrame EA B  $     148.84 25.0%  $         111.63 N/A N/A
12888-112 Top Panel; 19"W x 24"D; Gray; M-Series MegaFrame EA B  $     203.39 25.0%  $         152.54 N/A N/A
12888-113 Top Panel; 19"W x 30"D; Gray; M-Series MegaFrame EA B  $     223.23 25.0%  $         167.42 N/A N/A
12888-114 Top Panel; 19"W x 30"D; Gray; M-Series MegaFrame EA B  $     257.96 25.0%  $         193.47 N/A N/A
12888-115 Top Panel; 19"W x 36"D; Gray; M-Series MegaFrame EA B  $     243.08 25.0%  $         182.31 N/A N/A
12888-121 Top Panel; 23"W x 14"D; Gray; M-Series MegaFrame EA B  $     161.23 25.0%  $         120.92 N/A N/A
12888-122 Top Panel; 23"W x 24"D; Gray; M-Series MegaFrame EA B  $     215.80 25.0%  $         161.85 N/A N/A
12888-123 Top Panel; 23"W x 30"D; Gray; M-Series MegaFrame EA B  $     235.64 25.0%  $         176.73 N/A N/A
12888-124 Top Panel; 23"W x 39"D; Gray; M-Series MegaFrame EA B  $     270.35 25.0%  $         202.76 N/A N/A
12888-125 Top Panel; 23"W x 36"D; Gray; M-Series MegaFrame EA B  $     255.49 25.0%  $         191.62 N/A N/A
12888-211 Top Panel; 19"W x 14"D; White; M-Series MegaFrame EA B  $     148.84 25.0%  $         111.63 N/A N/A
12888-212 Top Panel; 19"W x 24"D; White; M-Series MegaFrame EA B  $     203.39 25.0%  $         152.54 N/A N/A
12888-213 Top Panel; 19"W x 30"D; White; M-Series MegaFrame EA B  $     223.23 25.0%  $         167.42 N/A N/A
12888-214 Top Panel; 19"W x 30"D; White; M-Series MegaFrame EA B  $     257.96 25.0%  $         193.47 N/A N/A
12888-215 Top Panel; 19"W x 36"D; White; M-Series MegaFrame EA B  $     243.08 25.0%  $         182.31 N/A N/A
12888-221 Top Panel; 23"W x 14"D; White; M-Series MegaFrame EA B  $     161.23 25.0%  $         120.92 N/A N/A
12888-222 Top Panel; 23"W x 24"D; White; M-Series MegaFrame EA B  $     215.80 25.0%  $         161.85 N/A N/A
12888-223 Top Panel; 23"W x 30"D; White; M-Series MegaFrame EA B  $     235.64 25.0%  $         176.73 N/A N/A
12888-224 Top Panel; 23"W x 39"D; White; M-Series MegaFrame EA B  $     270.35 25.0%  $         202.76 N/A N/A
12888-225 Top Panel; 23"W x 36"D; White; M-Series MegaFrame EA B  $     255.49 25.0%  $         191.62 N/A N/A
12888-711 Top Panel; 19"W x 14"D; Black; M-Series MegaFrame EA B  $     141.75 25.0%  $         106.31 N/A N/A
12888-712 Top Panel; 19"W x 24"D; Black; M-Series MegaFrame EA B  $     193.70 25.0%  $         145.28 N/A N/A
12888-713 Top Panel; 19"W x 30"D; Black; M-Series MegaFrame EA B  $     212.62 25.0%  $         159.47 N/A N/A
12888-714 Top Panel; 19"W x 30"D; Black; M-Series MegaFrame EA B  $     245.68 25.0%  $         184.26 N/A N/A
12888-715 Top Panel; 19"W x 36"D; Black; M-Series MegaFrame EA B  $     231.52 25.0%  $         173.64 N/A N/A
12888-721 Top Panel; 23"W x 14"D; Black; M-Series MegaFrame EA B  $     153.54 25.0%  $         115.16 N/A N/A
12888-722 Top Panel; 23"W x 24"D; Black; M-Series MegaFrame EA B  $     205.51 25.0%  $         154.13 N/A N/A
12888-723 Top Panel; 23"W x 30"D; Black; M-Series MegaFrame EA B  $     224.43 25.0%  $         168.32 N/A N/A
12888-724 Top Panel; 23"W x 39"D; Black; M-Series MegaFrame EA B  $     257.48 25.0%  $         193.11 N/A N/A
12888-725 Top Panel; 23"W x 36"D; Black; M-Series MegaFrame EA B  $     243.30 25.0%  $         182.48 N/A N/A

1752 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

12891-701 Extended Fingers Bracket; 15.75"H; Black EA B  $       31.37 25.0%  $           23.53 N/A N/A
12891-702 Extended Fingers Bracket; 22.75"H; Black EA B  $       43.55 25.0%  $           32.66 N/A N/A
12891-703 Extended Fingers Bracket; 12.25"H; Black EA B  $       30.07 25.0%  $           22.55 N/A N/A
12891-E01 Extended Fingers Bracket; 15.75 IN H; Glacier White EA B  $       34.49 25.0%  $           25.87 N/A N/A
12891-E02 Extended Fingers Bracket; 22.75 IN H; Glacier White EA B  $       47.91 25.0%  $           35.93 N/A N/A
12891-E03 Extended Fingers Bracket; 12.25 IN H; Glacier White EA B  $       33.07 25.0%  $           24.80 N/A N/A
12895-115 Top Panel; 19"W x 36"D; Gray; Seismic MegaFrame EA B  $     243.08 25.0%  $         182.31 N/A N/A
12895-215 Top Panel; 19"W x 36"D; White; Seismic MegaFrame EA B  $     243.08 25.0%  $         182.31 N/A N/A
12895-715 Top Panel; 19"W x 36"D; Black; Seismic MegaFrame EA B  $     231.52 25.0%  $         173.64 N/A N/A

12922-101 110 Customizable Frame; 35"W x 7'H x 2.29"D; Gray; 45 RMU; No. of 
Posts - 2; Top Angle Flush Bolted EA B  $  1,227.35 25.0%  $         920.51 N/A N/A

12922-201 110 Customizable Frame; 35 IN W x 7 FT H x 2.29 IN D; Computer Beige; 
45 RMU; No. of Posts - 2; Top Angle Flush Bolted EA B  $  1,227.35 25.0%  $         920.51 N/A N/A

12922-701 110 Customizable Frame; 35"W x 7'H x 2.29"D; Black; 45 RMU; No. of 
Posts - 2; Top Angle Flush Bolted EA B  $  1,169.99 25.0%  $         877.49 N/A N/A

12923-101 110 Customizable Frame; 35"W x 7'H x 29.6"D; Gray; 45 RMU; No. of 
Posts - 2; Top Angle Flush Bolted EA B  $  1,838.43 25.0%  $      1,378.82 N/A N/A

12923-201 110 Customizable Frame; 35 IN W x 7 FT H x 29.6 IN D; Computer Beige; 
45 RMU; No. of Posts - 2; Top Angle Flush Bolted EA B  $  1,838.43 25.0%  $      1,378.82 N/A N/A

12923-701 110 Customizable Frame; 35"W x 7'H x 29.6"D; Black; 45 RMU; No. of 
Posts - 2; Top Angle Flush Bolted EA B  $  1,752.51 25.0%  $      1,314.38 N/A N/A

12934-001 Surge Suppressed Duplex Receptacle EA B  $     124.73 25.0%  $           93.55 N/A N/A
12942-001 Digilock Software Programming Kit EA B  $     273.00 25.0%  $         204.75 N/A N/A
12955-219 Fiber Slack Manager Panel; 19"W x 1.75"H; White EA B  $     108.66 25.0%  $           81.50 N/A N/A
12955-719 Fiber Slack Manager Panel; 19"W x 1.75"H; Black EA B  $     103.48 25.0%  $           77.61 N/A N/A
12958-001 Digilock Power jumper EA B  $       57.31 25.0%  $           42.98 N/A N/A
12964-011 Noise Reduction Kit EA B  $     202.49 25.0%  $         151.87 N/A N/A
13044-103 Panel Adapter with Cable Management, Single Sided 23" to 19"; Gray EA B  $     149.23 25.0%  $         111.92 N/A N/A

13044-203 Panel Adapter with Cable Management, Single Sided 23 IN to 19 IN ; 
Computer Beige EA B  $     149.23 25.0%  $         111.92 N/A N/A

13044-503 Panel Adapter with Cable Management, Single Sided 23" to 19"; Clear EA B  $     142.09 25.0%  $         106.57 N/A N/A
13044-703 Panel Adapter with Cable Management, Single Sided 23" to 19"; Black EA B  $     142.09 25.0%  $         106.57 N/A N/A

13044-E03 Panel Adapter with Cable Management, Single Sided 23 IN to 19 IN ; 
Glacier White EA B  $     156.30 25.0%  $         117.23 N/A N/A

13045-119 Top Bar for Universal Rack; Gray EA B  $       47.50 25.0%  $           35.63 N/A N/A
13045-123 Top Bar for Universal Rack; Gray EA B  $       49.27 25.0%  $           36.95 N/A N/A
13045-125 Top Bar for Universal Rack; Gray EA B  $       51.26 25.0%  $           38.45 N/A N/A
13045-219 Top Bar for Universal Rack; Computer Beige EA B  $       47.50 25.0%  $           35.63 N/A N/A
13045-223 Top Bar for Universal Rack; Computer Beige EA B  $       49.27 25.0%  $           36.95 N/A N/A
13045-225 Top Bar for Universal Rack; Computer Beige EA B  $       51.26 25.0%  $           38.45 N/A N/A
13045-519 Top Bar for Universal Rack; Clear EA B  $       45.70 25.0%  $           34.28 N/A N/A
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13045-523 Top Bar for Universal Rack; Clear EA B  $       47.41 25.0%  $           35.56 N/A N/A
13045-525 Top Bar for Universal Rack; Clear EA B  $       49.30 25.0%  $           36.98 N/A N/A
13045-719 Top Bar for Universal Rack; Black EA B  $       45.70 25.0%  $           34.28 N/A N/A
13045-723 Top Bar for Universal Rack; Black EA B  $       47.41 25.0%  $           35.56 N/A N/A
13045-725 Top Bar for Universal Rack; Black EA B  $       49.30 25.0%  $           36.98 N/A N/A
13045-E19 Top Bar for Universal Rack; Glacier White EA B  $       50.27 25.0%  $           37.70 N/A N/A
13045-E23 Top Bar for Universal Rack; Glacier White EA B  $       52.16 25.0%  $           39.12 N/A N/A
13045-E25 Top Bar for Universal Rack; Glacier White EA B  $       54.25 25.0%  $           40.69 N/A N/A

13050-111
ThinLine II Wall-Mount Cabinet; 26"W x 26"H x 5"D; Gray; Top Panel - 
Removable; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     431.44 25.0%  $         323.58 N/A N/A

13050-112
ThinLine II Wall-Mount Cabinet; 26"W x 26"H x 8.5"D; Gray; Top Panel - 
Removable; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     461.01 25.0%  $         345.76 N/A N/A

13050-113
ThinLine II Wall-Mount Cabinet; 26"W x 26"H x 12"D; Gray; Top Panel - 
Removable; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     490.55 25.0%  $         367.91 N/A N/A

13050-121
ThinLine II Wall-Mount Cabinet; 26"W x 36"H x 5"D; Gray; Top Panel - 
Removable; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     526.00 25.0%  $         394.50 N/A N/A

13050-122
ThinLine II Wall-Mount Cabinet; 26"W x 36"H x 8.5"D; Gray; Top Panel - 
Removable; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     555.56 25.0%  $         416.67 N/A N/A

13050-123
ThinLine II Wall-Mount Cabinet; 26"W x 36"H x 12"D; Gray; Top Panel - 
Removable; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     585.11 25.0%  $         438.83 N/A N/A

13050-211
ThinLine II Wall-Mount Cabinet; 26"W x 26"H x 5"D; White; Top Panel - 
Removable; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     431.44 25.0%  $         323.58 N/A N/A

13050-212
ThinLine II Wall-Mount Cabinet; 26"W x 26"H x 8.5"D; White; Top Panel - 
Removable; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     461.01 25.0%  $         345.76 N/A N/A

13050-213
ThinLine II Wall-Mount Cabinet; 26"W x 26"H x 12"D; White; Top Panel - 
Removable; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     490.55 25.0%  $         367.91 N/A N/A

13050-221
ThinLine II Wall-Mount Cabinet; 26"W x 36"H x 5"D; White; Top Panel - 
Removable; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     526.00 25.0%  $         394.50 N/A N/A

13050-222
ThinLine II Wall-Mount Cabinet; 26"W x 36"H x 8.5"D; White; Top Panel - 
Removable; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     555.56 25.0%  $         416.67 N/A N/A

13050-223
ThinLine II Wall-Mount Cabinet; 26"W x 36"H x 12"D; White; Top Panel - 
Removable; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     585.11 25.0%  $         438.83 N/A N/A
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13050-711
ThinLine II Wall-Mount Cabinet; 26"W x 26"H x 5"D; Black; Top Panel - 
Removable; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     410.89 25.0%  $         308.17 N/A N/A

13050-712
ThinLine II Wall-Mount Cabinet; 26"W x 26"H x 8.5"D; Black; Top Panel - 
Removable; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     439.04 25.0%  $         329.28 N/A N/A

13050-713
ThinLine II Wall-Mount Cabinet; 26"W x 26"H x 12"D; Black; Top Panel - 
Removable; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     467.18 25.0%  $         350.39 N/A N/A

13050-721
ThinLine II Wall-Mount Cabinet; 26"W x 36"H x 5"D; Black; Top Panel - 
Removable; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     500.96 25.0%  $         375.72 N/A N/A

13050-722
ThinLine II Wall-Mount Cabinet; 26"W x 36"H x 8.5"D; Black; Top Panel - 
Removable; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     529.11 25.0%  $         396.83 N/A N/A

13050-723
ThinLine II Wall-Mount Cabinet; 26"W x 36"H x 12"D; Black; Top Panel - 
Removable; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Metal Door; Rear Door - Wall Mount Panel; Assembled, Non-reusable 

EA B  $     557.26 25.0%  $         417.95 N/A N/A

13051-001 Intelligent Fan Kit; Black EA B  $     109.14 25.0%  $           81.86 N/A N/A
13051-002 Intelligent Fan Kit; Black EA B  $       98.74 25.0%  $           74.06 N/A N/A
13070-119 Horizontal Wire Management Panel; 19"W x 1.72"H; Gray EA B  $       77.88 25.0%  $           58.41 N/A N/A
13070-219 Horizontal Wire Management Panel; 19"W x 1.72"H; Computer Beige EA B  $       77.88 25.0%  $           58.41 N/A N/A
13070-519 Horizontal Wire Management Panel; 19"W x 1.72"H; Clear EA B  $       74.17 25.0%  $           55.63 N/A N/A
13070-719 Horizontal Wire Management Panel; 19"W x 1.72"H; Black EA B  $       74.17 25.0%  $           55.63 N/A N/A
13070-E19 Horizontal Wire Management Panel; 19 IN W x 1.72 IN H; Glacier White EA B  $       81.58 25.0%  $           61.19 N/A N/A
13075-119 Horizontal Wire Management Panel; 19"W x 3.47"H; Gray EA B  $       93.45 25.0%  $           70.09 N/A N/A
13075-219 Horizontal Wire Management Panel; 19"W x 3.47"H; Computer Beige EA B  $       93.45 25.0%  $           70.09 N/A N/A
13075-519 Horizontal Wire Management Panel; 19"W x 3.47"H; Clear EA B  $       89.03 25.0%  $           66.77 N/A N/A
13075-719 Horizontal Wire Management Panel; 19"W x 3.47"H; Black EA B  $       89.03 25.0%  $           66.77 N/A N/A
13075-E19 Horizontal Wire Management Panel; 19 IN W x 3.47 IN H; Glacier White EA B  $       97.92 25.0%  $           73.44 N/A N/A
13079-001 Vertical Wire Management Loop; 2.5"W x 3.47"H x 3.94"L; Black EA B  $       29.90 25.0%  $           22.43 N/A N/A
13082-119 Lockable Storage Drawer; 19"W x 3.5"H x 20.5"D; Gray; Non-Vented EA B  $     376.98 25.0%  $         282.74 N/A N/A
13082-123 Lockable Storage Drawer; 23"W x 3.5"H x 20.5"D; Gray; Non-Vented EA B  $     392.05 25.0%  $         294.04 N/A N/A

13082-219 Lockable Storage Drawer; 19 IN W x 3.5 IN H x 20.5 IN D; Computer 
Beige; Non-Vented EA B  $     376.98 25.0%  $         282.74 N/A N/A

13082-223 Lockable Storage Drawer; 23 IN W x 3.5 IN H x 20.5 IN D; Computer 
Beige; Non-Vented EA B  $     392.05 25.0%  $         294.04 N/A N/A

13082-519 Lockable Storage Drawer; 19"W x 3.5"H x 20.5"D; Clear; Non-Vented EA B  $     359.02 25.0%  $         269.27 N/A N/A
13082-523 Lockable Storage Drawer; 23"W x 3.5"H x 20.5"D; Clear; Non-Vented EA B  $     373.39 25.0%  $         280.04 N/A N/A
13082-719 Lockable Storage Drawer; 19"W x 3.5"H x 20.5"D; Black; Non-Vented EA B  $     359.02 25.0%  $         269.27 N/A N/A
13082-723 Lockable Storage Drawer; 23"W x 3.5"H x 20.5"D; Black; Non-Vented EA B  $     373.39 25.0%  $         280.04 N/A N/A
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13082-E19 Lockable Storage Drawer; 19 IN W x 3.5 IN H x 20.5 IN D; Glacier White; 
Non-Vented EA B  $     394.93 25.0%  $         296.20 N/A N/A

13082-E23 Lockable Storage Drawer; 23 IN W x 3.5 IN H x 20.5 IN D; Glacier White; 
Non-Vented EA B  $     410.72 25.0%  $         308.04 N/A N/A

13083-119 Lockable Storage Drawer; 19"W x 5.25"H x 20.5"D; Gray; Non-Vented EA B  $     414.65 25.0%  $         310.99 N/A N/A
13083-123 Lockable Storage Drawer; 23"W x 5.25"H x 20.5"D; Gray; Non-Vented EA B  $     431.27 25.0%  $         323.45 N/A N/A

13083-219 Lockable Storage Drawer; 19 IN W x 5.25 IN H x 20.5 IN D; Computer 
Beige; Non-Vented EA B  $     414.65 25.0%  $         310.99 N/A N/A

13083-223 Lockable Storage Drawer; 23 IN W x 5.25 IN H x 20.5 IN D; Computer 
Beige; Non-Vented EA B  $     431.27 25.0%  $         323.45 N/A N/A

13083-519 Lockable Storage Drawer; 19"W x 5.25"H x 20.5"D; Clear; Non-Vented EA B  $     394.89 25.0%  $         296.17 N/A N/A
13083-523 Lockable Storage Drawer; 23"W x 5.25"H x 20.5"D; Clear; Non-Vented EA B  $     410.74 25.0%  $         308.06 N/A N/A
13083-719 Lockable Storage Drawer; 19"W x 5.25"H x 20.5"D; Black; Non-Vented EA B  $     394.89 25.0%  $         296.17 N/A N/A
13083-723 Lockable Storage Drawer; 23"W x 5.25"H x 20.5"D; Black; Non-Vented EA B  $     410.74 25.0%  $         308.06 N/A N/A

13083-E19 Lockable Storage Drawer; 19 IN W x 5.25 IN H x 20.5 IN D; Glacier 
White; Non-Vented EA B  $     434.37 25.0%  $         325.78 N/A N/A

13083-E23 Lockable Storage Drawer; 23 IN W x 5.25 IN H x 20.5 IN D; Glacier 
White; Non-Vented EA B  $     451.81 25.0%  $         338.86 N/A N/A

13084-119 Lockable Storage Drawer; 19"W x 7"H x 20.5"D; Gray; Non-Vented EA B  $     456.11 25.0%  $         342.08 N/A N/A
13084-123 Lockable Storage Drawer; 23"W x 7"H x 20.5"D; Gray; Non-Vented EA B  $     474.39 25.0%  $         355.79 N/A N/A

13084-219 Lockable Storage Drawer; 19 IN W x 7 IN H x 20.5 IN D; Computer Beige; 
Non-Vented EA B  $     456.11 25.0%  $         342.08 N/A N/A

13084-223 Lockable Storage Drawer; 23 IN W x 7 IN H x 20.5 IN D; Computer Beige; 
Non-Vented EA B  $     474.39 25.0%  $         355.79 N/A N/A

13084-519 Lockable Storage Drawer; 19"W x 7"H x 20.5"D; Clear; Non-Vented EA B  $     434.38 25.0%  $         325.79 N/A N/A
13084-523 Lockable Storage Drawer; 23"W x 7"H x 20.5"D; Clear; Non-Vented EA B  $     451.78 25.0%  $         338.84 N/A N/A
13084-719 Lockable Storage Drawer; 19"W x 7"H x 20.5"D; Black; Non-Vented EA B  $     434.38 25.0%  $         325.79 N/A N/A
13084-723 Lockable Storage Drawer; 23"W x 7"H x 20.5"D; Black; Non-Vented EA B  $     451.78 25.0%  $         338.84 N/A N/A

13084-E19 Lockable Storage Drawer; 19 IN W x 7 IN H x 20.5 IN D; Glacier White; 
Non-Vented EA B  $     477.82 25.0%  $         358.37 N/A N/A

13084-E23 Lockable Storage Drawer; 23 IN W x 7 IN H x 20.5 IN D; Glacier White; 
Non-Vented EA B  $     496.96 25.0%  $         372.72 N/A N/A

13123-713 Retractable Stabilizer Kit for MegaFrame, Full Kit; 19"W x 2.9"H x 30"D; 
Black EA B  $     362.24 25.0%  $         271.68 N/A N/A

13123-714 Retractable Stabilizer Kit for MegaFrame, Full Kit; 19"W x 2.9"H x 39"D; 
Black EA B  $     372.54 25.0%  $         279.41 N/A N/A

13123-715 Retractable Stabilizer Kit for MegaFrame, Full Kit; 19"W x 2.9"H x 36"D; 
Black EA B  $     367.39 25.0%  $         275.54 N/A N/A

13123-723 Retractable Stabilizer Kit for MegaFrame, Full Kit; 23"W x 2.9"H x 30"D; 
Black EA B  $     375.16 25.0%  $         281.37 N/A N/A

13123-724 Retractable Stabilizer Kit for MegaFrame, Full Kit; 23"W x 2.9"H x 39"D; 
Black EA B  $     380.32 25.0%  $         285.24 N/A N/A
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13123-725 Retractable Stabilizer Kit for MegaFrame, Full Kit; 23"W x 2.9"H x 36"D; 
Black EA B  $     385.49 25.0%  $         289.12 N/A N/A

13124-214 RETRACTIBLE STABILIZER KIT, 19"X39" MF,FULL EA B  $     385.00 25.0%  $         288.75 N/A N/A

13124-713 Retractable Stabilizer Kit for MegaFrame, Partial Kit; 19"W x 2.9"H x 
30"D; Black EA B  $     310.47 25.0%  $         232.85 N/A N/A

13124-714 Retractable Stabilizer Kit for MegaFrame, Partial Kit; 19"W x 2.9"H x 
39"D; Black EA B  $     320.82 25.0%  $         240.62 N/A N/A

13124-715 Retractable Stabilizer Kit for MegaFrame, Partial Kit; 19"W x 2.9"H x 
36"D; Black EA B  $     315.64 25.0%  $         236.73 N/A N/A

13124-723 Retractable Stabilizer Kit for MegaFrame, Partial Kit; 23"W x 2.9"H x 
30"D; Black EA B  $     323.39 25.0%  $         242.54 N/A N/A

13124-724 Retractable Stabilizer Kit for MegaFrame, Partial Kit; 23"W x 2.9"H x 
39"D; Black EA B  $     328.58 25.0%  $         246.44 N/A N/A

13124-725 Retractable Stabilizer Kit for MegaFrame, Partial Kit; 23"W x 2.9"H x 
36"D; Black EA B  $     333.74 25.0%  $         250.31 N/A N/A

13125-713 Retractable Stabilizer Kit for SlimFrame, Full Kit; 19"W x 2.9"H x 30"D; 
Black EA B  $     349.27 25.0%  $         261.95 N/A N/A

13125-715 Retractable Stabilizer Kit for SlimFrame, Full Kit; 19"W x 2.9"H x 36"D; 
Black EA B  $     354.45 25.0%  $         265.84 N/A N/A

13126-713 Retractable Stabilizer Kit for SlimFrame, Partial Kit; 19"W x 2.9"H x 30"D; 
Black EA B  $     310.47 25.0%  $         232.85 N/A N/A

13126-715 Retractable Stabilizer Kit for SlimFrame, Partial Kit; 19"W x 2.9"H x 36"D; 
Black EA B  $     315.64 25.0%  $         236.73 N/A N/A

13168-701 Front-to-Back Cable Manager for Cabinets; 3.77"W x 2.38'H; Black EA B  $     126.21 25.0%  $           94.66 N/A N/A
13169-701 Front-to-Back Cable Manager for Cabinets; 1.74"W x 2.38'H; Black EA B  $     103.28 25.0%  $           77.46 N/A N/A
13170-700 Enhanced Vertical Cable Manager for Cabinets; 4.75"W x 7'H x 8.77"D; 

Black EA B  $     321.27 25.0%  $         240.95 N/A N/A

13170-701 Enhanced Vertical Cable Manager for Cabinets; 4.75"W x 6.5'H x 8.77"D; 
Black EA B  $     298.32 25.0%  $         223.74 N/A N/A

13170-702 Enhanced Vertical Cable Manager for Cabinets; 4.75"W x 6'H x 8.77"D; 
Black EA B  $     275.38 25.0%  $         206.54 N/A N/A

13170-708 VERT CBL MNGR, CABINET, WIDE, 8', BLACK EA B  $     367.15 25.0%  $         275.36 N/A N/A
13171-700 Enhanced Vertical Cable Manager for Cabinets; 3.5"W x 7'H x 5.23"D; 

Black EA B  $     252.42 25.0%  $         189.32 N/A N/A

13171-701 Enhanced Vertical Cable Manager for Cabinets; 3.5"W x 6.5'H x 5.23"D; 
Black EA B  $     240.96 25.0%  $         180.72 N/A N/A

13171-702 Enhanced Vertical Cable Manager for Cabinets; 3.5"W x 6'H x 5.23"D; 
Black EA B  $     229.47 25.0%  $         172.10 N/A N/A

13171-708 VERT CBL MNGR, CABINET, NARROW, 8', BLACK EA B  $     275.38 25.0%  $         206.54 N/A N/A
13183-119 Upper Jumper Tray; 19"W x 3.47"H x 6"D; Gray EA B  $     161.16 25.0%  $         120.87 N/A N/A
13183-123 Upper Jumper Tray; 23"W x 3.47"H x 6"D; Gray EA B  $     190.23 25.0%  $         142.67 N/A N/A
13183-219 Upper Jumper Tray; 19"W x 3.47"H x 6"D; Computer Beige EA B  $     161.16 25.0%  $         120.87 N/A N/A
13183-223 Upper Jumper Tray; 23"W x 3.47"H x 6"D; Computer Beige EA B  $     190.23 25.0%  $         142.67 N/A N/A
13183-519 Upper Jumper Tray; 19"W x 3.47"H x 6"D; Clear EA B  $     153.48 25.0%  $         115.11 N/A N/A
13183-523 Upper Jumper Tray; 23"W x 3.47"H x 6"D; Clear EA B  $     181.15 25.0%  $         135.86 N/A N/A
13183-719 Upper Jumper Tray; 19"W x 3.47"H x 6"D; Black EA B  $     153.48 25.0%  $         115.11 N/A N/A
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13183-723 Upper Jumper Tray; 23"W x 3.47"H x 6"D; Black EA B  $     181.15 25.0%  $         135.86 N/A N/A
13183-E19 Upper Jumper Tray; 19 IN W x 3.47 IN H x 6 IN D; Glacier White EA B  $     168.83 25.0%  $         126.62 N/A N/A
13183-E23 Upper Jumper Tray; 23 IN W x 3.47 IN H x 6 IN D; Glacier White EA B  $     199.27 25.0%  $         149.45 N/A N/A
13185-101 Lockable Storage Drawer Divider; Gray EA B  $       75.40 25.0%  $           56.55 N/A N/A
13185-201 Lockable Storage Drawer Divider; Computer Beige EA B  $       75.40 25.0%  $           56.55 N/A N/A
13185-501 Lockable Storage Drawer Divider; Clear EA B  $       71.81 25.0%  $           53.86 N/A N/A
13185-701 Lockable Storage Drawer Divider; Black EA B  $       71.81 25.0%  $           53.86 N/A N/A
13185-E01 Lockable Storage Drawer Divider; Glacier White EA B  $       78.98 25.0%  $           59.24 N/A N/A
13203-001 2,000 lb MegaFrame Caster Kit; 3"H; Black EA B  $     334.51 25.0%  $         250.88 N/A N/A
13204-001 2,000 lb SlimFrame Caster Kit; 3"H; Black EA B  $     289.14 25.0%  $         216.86 N/A N/A
13212-110 Intelligent Fan Door; 19"W x 84"H; Gray; M-Series MegaFrame EA B  $  1,390.19 25.0%  $      1,042.64 N/A N/A
13212-111 Intelligent Fan Door; 19"W x 78"H; Gray; M-Series MegaFrame EA B  $  1,390.19 25.0%  $      1,042.64 N/A N/A
13212-112 Intelligent Fan Door; 19"W x 72"H; Gray; M-Series MegaFrame EA B  $  1,402.70 25.0%  $      1,052.03 N/A N/A
13212-115 Intelligent Fan Door; 19"W x 48"H; Gray; M-Series MegaFrame EA B  $  1,363.40 25.0%  $      1,022.55 N/A N/A
13212-118 Fan Door, DC, 19"x7'11", MegaFrame, Gray EA B  $  1,481.38 25.0%  $      1,111.04 N/A N/A
13212-120 Intelligent Fan Door; 23"W x 84"H; Gray; M-Series MegaFrame EA B  $  1,494.49 25.0%  $      1,120.87 N/A N/A
13212-121 Intelligent Fan Door; 23"W x 78"H; Gray; M-Series MegaFrame EA B  $  1,481.14 25.0%  $      1,110.86 N/A N/A
13212-122 Intelligent Fan Door; 23"W x 72"H; Gray; M-Series MegaFrame EA B  $  1,494.49 25.0%  $      1,120.87 N/A N/A
13212-125 Intelligent Fan Door; 23"W x 48"H; Gray; M-Series MegaFrame EA B  $  1,455.15 25.0%  $      1,091.36 N/A N/A
13212-128 Fan Door, DC, 23"x7'11", MegaFrame, Gray EA B  $  1,573.13 25.0%  $      1,179.85 N/A N/A
13212-210 Intelligent Fan Door; 19"W x 84"H; White; M-Series MegaFrame EA B  $  1,390.19 25.0%  $      1,042.64 N/A N/A
13212-211 Intelligent Fan Door; 19"W x 78"H; White; M-Series MegaFrame EA B  $  1,402.70 25.0%  $      1,052.03 N/A N/A
13212-212 Intelligent Fan Door; 19"W x 72"H; White; M-Series MegaFrame EA B  $  1,402.70 25.0%  $      1,052.03 N/A N/A
13212-215 Intelligent Fan Door; 19"W x 48"H; White; M-Series MegaFrame EA B  $  1,363.40 25.0%  $      1,022.55 N/A N/A
13212-218 Fan Door, DC, 19"x7'11", MegaFrame, White EA B  $  1,481.38 25.0%  $      1,111.04 N/A N/A
13212-220 Intelligent Fan Door; 23"W x 84"H; White; M-Series MegaFrame EA B  $  1,494.49 25.0%  $      1,120.87 N/A N/A
13212-221 Intelligent Fan Door; 23"W x 78"H; White; M-Series MegaFrame EA B  $  1,494.49 25.0%  $      1,120.87 N/A N/A
13212-222 Intelligent Fan Door; 23"W x 72"H; White; M-Series MegaFrame EA B  $  1,494.49 25.0%  $      1,120.87 N/A N/A
13212-225 Intelligent Fan Door; 23"W x 48"H; White; M-Series MegaFrame EA B  $  1,455.15 25.0%  $      1,091.36 N/A N/A
13212-228 Fan Door, DC, 23"x7'11", MegaFrame, White EA B  $  1,573.13 25.0%  $      1,179.85 N/A N/A
13212-710 Intelligent Fan Door; 19"W x 84"H; Black; M-Series MegaFrame EA B  $  1,323.96 25.0%  $         992.97 N/A N/A
13212-711 Intelligent Fan Door; 19"W x 78"H; Black; M-Series MegaFrame EA B  $  1,323.96 25.0%  $         992.97 N/A N/A
13212-712 Intelligent Fan Door; 19"W x 72"H; Black; M-Series MegaFrame EA B  $  1,323.96 25.0%  $         992.97 N/A N/A
13212-715 Intelligent Fan Door; 19"W x 48"H; Black; M-Series MegaFrame EA B  $  1,298.46 25.0%  $         973.85 N/A N/A
13212-718 Fan Door, DC, 19"x7'11", MegaFrame, Black EA B  $  1,410.81 25.0%  $      1,058.11 N/A N/A
13212-720 Intelligent Fan Door; 23"W x 84"H; Black; M-Series MegaFrame EA B  $  1,410.61 25.0%  $      1,057.96 N/A N/A
13212-721 Intelligent Fan Door; 23"W x 78"H; Black; M-Series MegaFrame EA B  $  1,423.31 25.0%  $      1,067.48 N/A N/A
13212-722 Intelligent Fan Door; 23"W x 72"H; Black; M-Series MegaFrame EA B  $  1,423.31 25.0%  $      1,067.48 N/A N/A
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13212-725 Intelligent Fan Door; 23"W x 48"H; Black; M-Series MegaFrame EA B  $  1,385.86 25.0%  $      1,039.40 N/A N/A
13212-728 Fan Door, DC, 23"x7'11", MegaFrame, Black EA B  $  1,498.23 25.0%  $      1,123.67 N/A N/A
13213-110 Intelligent Fan Door; 19"W x 84"H; Gray; C-Series SlimFrame EA B  $  1,402.70 25.0%  $      1,052.03 N/A N/A
13213-111 Intelligent Fan Door; 19"W x 78"H; Gray; C-Series SlimFrame EA B  $  1,402.70 25.0%  $      1,052.03 N/A N/A
13213-112 Intelligent Fan Door; 19"W x 72"H; Gray; C-Series SlimFrame EA B  $  1,402.70 25.0%  $      1,052.03 N/A N/A
13213-120 Fan Door, DC, 23"x7', SlimFrame, Gray EA B  $  1,494.49 25.0%  $      1,120.87 N/A N/A
13213-121 Fan Door, DC, 23"x6'6", SlimFrame, Gray EA B  $  1,494.49 25.0%  $      1,120.87 N/A N/A
13213-122 Fan Door, DC, 23"x6', SlimFrame, Gray EA B  $  1,494.49 25.0%  $      1,120.87 N/A N/A
13213-210 Intelligent Fan Door; 19"W x 84"H; White; C-Series SlimFrame EA B  $  1,402.70 25.0%  $      1,052.03 N/A N/A
13213-211 Intelligent Fan Door; 19"W x 78"H; White; C-Series SlimFrame EA B  $  1,402.70 25.0%  $      1,052.03 N/A N/A
13213-212 Intelligent Fan Door; 19"W x 72"H; White; C-Series SlimFrame EA B  $  1,402.70 25.0%  $      1,052.03 N/A N/A
13213-220 Fan Door, DC, 23"x7', SlimFrame, White EA B  $  1,494.49 25.0%  $      1,120.87 N/A N/A
13213-221 Fan Door, DC, 23"x6'6", SlimFrame, White EA B  $  1,494.49 25.0%  $      1,120.87 N/A N/A
13213-222 Fan Door, DC, 23"x6', SlimFrame, White EA B  $  1,494.49 25.0%  $      1,120.87 N/A N/A
13213-710 Intelligent Fan Door; 19"W x 84"H; Black; C-Series SlimFrame EA B  $  1,323.96 25.0%  $         992.97 N/A N/A
13213-711 Intelligent Fan Door; 19"W x 78"H; Black; C-Series SlimFrame EA B  $  1,335.91 25.0%  $      1,001.93 N/A N/A
13213-712 Intelligent Fan Door; 19"W x 72"H; Black; C-Series SlimFrame EA B  $  1,323.96 25.0%  $         992.97 N/A N/A
13213-720 Fan Door, DC, 23"x7', SlimFrame, Black EA B  $  1,410.61 25.0%  $      1,057.96 N/A N/A
13213-721 Fan Door, DC, 23"x6'6", SlimFrame, Black EA B  $  1,423.31 25.0%  $      1,067.48 N/A N/A
13213-722 Fan Door, DC, 23"x6', SlimFrame, Black EA B  $  1,423.31 25.0%  $      1,067.48 N/A N/A
13214-110 Intelligent Fan Door; 19"W x 84"H; Gray; T-Series SteelFram EA B  $  1,582.97 25.0%  $      1,187.23 N/A N/A
13214-111 Intelligent Fan Door; 19"W x 78"H; Gray; T-Series SteelFram EA B  $  1,582.97 25.0%  $      1,187.23 N/A N/A
13214-120 Intelligent Fan Door; 19"W x 84"H; Gray; T-Series SteelFram EA B  $  1,643.27 25.0%  $      1,232.45 N/A N/A
13214-121 Intelligent Fan Door; 19"W x 78"H; Gray; T-Series SteelFram EA B  $  1,643.27 25.0%  $      1,232.45 N/A N/A
13214-210 Intelligent Fan Door; 19"W x 84"H; White; T-Series SteelFram EA B  $  1,582.97 25.0%  $      1,187.23 N/A N/A
13214-211 Intelligent Fan Door; 19"W x 78"H; White; T-Series SteelFram EA B  $  1,582.97 25.0%  $      1,187.23 N/A N/A
13214-220 Intelligent Fan Door; 19"W x 84"H; White; T-Series SteelFram EA B  $  1,628.60 25.0%  $      1,221.45 N/A N/A
13214-221 Intelligent Fan Door; 19"W x 78"H; White; T-Series SteelFram EA B  $  1,643.27 25.0%  $      1,232.45 N/A N/A
13214-710 Intelligent Fan Door; 19"W x 84"H; Black; T-Series SteelFram EA B  $  1,494.13 25.0%  $      1,120.60 N/A N/A
13214-711 Intelligent Fan Door; 19"W x 78"H; Black; T-Series SteelFram EA B  $  1,494.13 25.0%  $      1,120.60 N/A N/A
13214-720 Intelligent Fan Door; 19"W x 84"H; Black; T-Series SteelFram EA B  $  1,551.05 25.0%  $      1,163.29 N/A N/A
13214-721 Intelligent Fan Door; 19"W x 78"H; Black; T-Series SteelFram EA B  $  1,551.05 25.0%  $      1,163.29 N/A N/A
13222-110 Standard Fan Door; 19"W x 84"H; Gray; M-Series MegaFrame EA B  $  1,035.64 25.0%  $         776.73 N/A N/A
13222-111 Standard Fan Door; 19"W x 78"H; Gray; M-Series MegaFrame EA B  $  1,035.64 25.0%  $         776.73 N/A N/A
13222-112 Standard Fan Door; 19"W x 72"H; Gray; M-Series MegaFrame EA B  $  1,035.64 25.0%  $         776.73 N/A N/A
13222-115 Standard Fan Door; 19"W x 48"H; Gray; M-Series MegaFrame EA B  $     996.32 25.0%  $         747.24 N/A N/A
13222-118 Fan Door, AC, 19"x7'11", MegaFrame, Gray EA B  $  1,114.32 25.0%  $         835.74 N/A N/A
13222-120 Standard Fan Door; 23"W x 84"H; Gray; M-Series MegaFrame EA B  $  1,127.41 25.0%  $         845.56 N/A N/A
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13222-121 Standard Fan Door; 23"W x 78"H; Gray; M-Series MegaFrame EA B  $  1,127.41 25.0%  $         845.56 N/A N/A
13222-122 Standard Fan Door; 23"W x 72"H; Gray; M-Series MegaFrame EA B  $  1,127.41 25.0%  $         845.56 N/A N/A
13222-125 Standard Fan Door; 23"W x 48"H; Gray; M-Series MegaFrame EA B  $  1,088.09 25.0%  $         816.07 N/A N/A
13222-128 Fan Door, AC, 23"x7'11", MegaFrame, Gray EA B  $  1,206.07 25.0%  $         904.55 N/A N/A
13222-210 Standard Fan Door; 19"W x 84"H; White; M-Series MegaFrame EA B  $  1,026.41 25.0%  $         769.81 N/A N/A
13222-211 Standard Fan Door; 19"W x 78"H; White; M-Series MegaFrame EA B  $  1,035.64 25.0%  $         776.73 N/A N/A
13222-212 Standard Fan Door; 19"W x 72"H; White; M-Series MegaFrame EA B  $  1,035.64 25.0%  $         776.73 N/A N/A
13222-215 Standard Fan Door; 19"W x 48"H; White; M-Series MegaFrame EA B  $     996.32 25.0%  $         747.24 N/A N/A
13222-218 Fan Door, AC, 19"x7'11", MegaFrame, White EA B  $  1,114.32 25.0%  $         835.74 N/A N/A
13222-220 Standard Fan Door; 23"W x 84"H; White; M-Series MegaFrame EA B  $  1,127.41 25.0%  $         845.56 N/A N/A
13222-221 Standard Fan Door; 23"W x 78"H; White; M-Series MegaFrame EA B  $  1,127.41 25.0%  $         845.56 N/A N/A
13222-222 Standard Fan Door; 23"W x 72"H; White; M-Series MegaFrame EA B  $  1,127.41 25.0%  $         845.56 N/A N/A
13222-225 Standard Fan Door; 23"W x 48"H; White; M-Series MegaFrame EA B  $  1,088.09 25.0%  $         816.07 N/A N/A
13222-228 Fan Door, AC, 23"x7'11", MegaFrame, White EA B  $  1,206.07 25.0%  $         904.55 N/A N/A
13222-710 Standard Fan Door; 19"W x 84"H; Black; M-Series MegaFrame EA B  $     977.52 25.0%  $         733.14 N/A N/A
13222-711 Standard Fan Door; 19"W x 78"H; Black; M-Series MegaFrame EA B  $     977.52 25.0%  $         733.14 N/A N/A
13222-712 Standard Fan Door; 19"W x 72"H; Black; M-Series MegaFrame EA B  $     986.34 25.0%  $         739.76 N/A N/A
13222-715 Standard Fan Door; 19"W x 48"H; Black; M-Series MegaFrame EA B  $     948.87 25.0%  $         711.65 N/A N/A
13222-718 Fan Door, AC, 19"x7'11", MegaFrame, Black EA B  $  1,061.24 25.0%  $         795.93 N/A N/A
13222-720 Standard Fan Door; 23"W x 84"H; Black; M-Series MegaFrame EA B  $  1,064.15 25.0%  $         798.11 N/A N/A
13222-721 Standard Fan Door; 23"W x 78"H; Black; M-Series MegaFrame EA B  $  1,064.15 25.0%  $         798.11 N/A N/A
13222-722 Standard Fan Door; 23"W x 72"H; Black; M-Series MegaFrame EA B  $  1,073.75 25.0%  $         805.31 N/A N/A
13222-725 Standard Fan Door; 23"W x 48"H; Black; M-Series MegaFrame EA B  $  1,036.25 25.0%  $         777.19 N/A N/A
13222-728 Fan Door, AC, 23"x7'11", MegaFrame, Black EA B  $  1,148.64 25.0%  $         861.48 N/A N/A
13223-110 Standard Fan Door; 19"W x 84"H; Gray; C-Series SlimFrame EA B  $  1,035.64 25.0%  $         776.73 N/A N/A
13223-111 Standard Fan Door; 19"W x 78"H; Gray; C-Series SlimFrame EA B  $  1,035.64 25.0%  $         776.73 N/A N/A
13223-112 Standard Fan Door; 19"W x 72"H; Gray; C-Series SlimFrame EA B  $  1,035.64 25.0%  $         776.73 N/A N/A
13223-120 Fan Door, AC, 23"x7', SlimFrame, Gray EA B  $  1,127.41 25.0%  $         845.56 N/A N/A
13223-121 Fan Door, AC, 23"x6'6", SlimFrame, Gray EA B  $  1,127.41 25.0%  $         845.56 N/A N/A
13223-122 Fan Door, AC, 23"x6', SlimFrame, Gray EA B  $  1,127.41 25.0%  $         845.56 N/A N/A
13223-210 Standard Fan Door; 19"W x 84"H; White; C-Series SlimFrame EA B  $  1,035.64 25.0%  $         776.73 N/A N/A
13223-211 Standard Fan Door; 19"W x 78"H; White; C-Series SlimFrame EA B  $  1,035.64 25.0%  $         776.73 N/A N/A
13223-212 Standard Fan Door; 19"W x 72"H; White; C-Series SlimFrame EA B  $  1,035.64 25.0%  $         776.73 N/A N/A
13223-220 Fan Door, AC, 23"x7', SlimFrame, White EA B  $  1,127.41 25.0%  $         845.56 N/A N/A
13223-221 Fan Door, AC, 23"x6'6", SlimFrame, White EA B  $  1,127.41 25.0%  $         845.56 N/A N/A
13223-222 Fan Door, AC, 23"x6', SlimFrame, White EA B  $  1,127.41 25.0%  $         845.56 N/A N/A
13223-710 Standard Fan Door; 19"W x 84"H; Black; C-Series SlimFrame EA B  $     986.34 25.0%  $         739.76 N/A N/A
13223-711 Standard Fan Door; 19"W x 78"H; Black; C-Series SlimFrame EA B  $     986.34 25.0%  $         739.76 N/A N/A
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13223-712 Standard Fan Door; 19"W x 72"H; Black; C-Series SlimFrame EA B  $     986.34 25.0%  $         739.76 N/A N/A
13223-720 Fan Door, AC, 23"x7', SlimFrame, Black EA B  $  1,073.75 25.0%  $         805.31 N/A N/A
13223-721 Fan Door, AC, 23"x6'6", SlimFrame, Black EA B  $  1,073.75 25.0%  $         805.31 N/A N/A
13223-722 Fan Door, AC, 23"x6', SlimFrame, Black EA B  $  1,073.75 25.0%  $         805.31 N/A N/A
13224-110 Standard Fan Door; 19"W x 84"H; Gray; T-Series SteelFram EA B  $  1,160.86 25.0%  $         870.65 N/A N/A
13224-111 Standard Fan Door; 19"W x 78"H; Gray; T-Series SteelFram EA B  $  1,160.86 25.0%  $         870.65 N/A N/A
13224-120 Standard Fan Door; 19"W x 84"H; Gray; T-Series SteelFram EA B  $  1,221.14 25.0%  $         915.86 N/A N/A
13224-121 Standard Fan Door; 19"W x 78"H; Gray; T-Series SteelFram EA B  $  1,221.14 25.0%  $         915.86 N/A N/A
13224-210 Standard Fan Door; 19"W x 84"H; White; T-Series SteelFram EA B  $  1,160.86 25.0%  $         870.65 N/A N/A
13224-211 Standard Fan Door; 19"W x 78"H; White; T-Series SteelFram EA B  $  1,160.86 25.0%  $         870.65 N/A N/A
13224-220 Standard Fan Door; 19"W x 84"H; White; T-Series SteelFram EA B  $  1,221.14 25.0%  $         915.86 N/A N/A
13224-221 Standard Fan Door; 19"W x 78"H; White; T-Series SteelFram EA B  $  1,221.14 25.0%  $         915.86 N/A N/A
13224-710 Standard Fan Door; 19"W x 84"H; Black; T-Series SteelFram EA B  $  1,095.70 25.0%  $         821.78 N/A N/A
13224-711 Standard Fan Door; 19"W x 78"H; Black; T-Series SteelFram EA B  $  1,095.70 25.0%  $         821.78 N/A N/A
13224-720 Standard Fan Door; 19"W x 84"H; Black; T-Series SteelFram EA B  $  1,152.62 25.0%  $         864.47 N/A N/A
13224-721 Standard Fan Door; 19"W x 78"H; Black; T-Series SteelFram EA B  $  1,152.62 25.0%  $         864.47 N/A N/A

13239-751
Power Strip, 1U, Metered, 15A, 120V, Horizontal, (12) 5-15R, Thermal 
Breaker, No Surge, 5-15P, 10ft Input Cord, 19in Mounting Brackets, 3.6 in 
(91 mm) W x 17 in (432 mm) D x 1.7 in (43 mm) H

EA B  $     347.53 25.0%  $         260.65 N/A N/A

13239-753
Power Strip, 1U, Metered, 15A, 120V, Horizontal, (12) 5-15R, Thermal 
Breaker, Surge, 5-15P, 10ft Input Cord, 19in Mounting Brackets, 3.6 in (91 
mm) W x 17 in (432 mm) D x 1.7 in (43 mm) H

EA B  $     374.09 25.0%  $         280.57 N/A N/A

13239-755
Power Strip, 1U, Metered, 20A, 120V, Horizontal, (12) 5-20R, Thermal 
Breaker, No Surge, 5-20P, 10ft Input Cord, 19in Mounting Brackets, 3.6 in 
(91 mm) W x 17 in (432 mm) D x 1.7 in (43 mm) H

EA B  $     394.32 25.0%  $         295.74 N/A N/A

13239-756
Power Strip, 1U, Metered, 20A, 120V, Horizontal, (12) 5-20R, Thermal 
Breaker, No Surge, L5-20P, 10ft Input Cord, 19in Mounting Brackets, 3.6 
in (91 mm) W x 17 in (432 mm) D x 1.7 in (43 mm) H

EA B  $     400.62 25.0%  $         300.47 N/A N/A

13239-757
Power Strip, 1U, Metered, 20A, 120V, Horizontal, (12) 5-20R, Thermal 
Breaker, Surge, 5-20P, 10ft Input Cord, 19in Mounting Brackets, 3.6 in (91 
mm) W x 17 in (432 mm) D x 1.7 in (43 mm) H

EA B  $     428.43 25.0%  $         321.32 N/A N/A

13239-758
Power Strip, 1U, Metered, 20A, 120V, Horizontal, (12) 5-20R, Thermal 
Breaker, Surge, L5-20P, 10ft Input Cord, 19in Mounting Brackets, 3.6 in 
(91 mm) W x 17 in (432 mm) D x 1.7 in (43 mm) H

EA B  $     436.02 25.0%  $         327.02 N/A N/A

13240-701 Dual-Input Power Strip; 66.25"H; Black; Outlet Type - 20A (5-20R); Surge 
Protection: No; Plug Type: Twist Lock - L5-20P (x2) EA B  $     367.03 25.0%  $         275.27 N/A N/A

13240-751 Dual-Input Power Strip; 66.25"H; Black; Outlet Type - 20A (5-20R); Surge 
Protection: No; Plug Type: Twist Lock - L5-20P (x2) EA B  $     796.82 25.0%  $         597.62 N/A N/A

13265-224
Cube-iT Plus Cabinet; 24"W x 24"H x 13"D; White; 12 RMU; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Metal Door; 
Rear Door - Wall Mount Panel; Assembled, Non-reusable Carton

EA B  $     664.94 25.0%  $         498.71 N/A N/A
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13265-236
Cube-iT Plus Cabinet; 24"W x 36"H x 13"D; White; 18 RMU; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Metal Door; 
Rear Door - Wall Mount Panel; Assembled, Non-reusable Carton

EA B  $     750.87 25.0%  $         563.15 N/A N/A

13265-248
Cube-iT Plus Cabinet; 24"W x 48"H x 13"D; White; 26 RMU; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Metal Door; 
Rear Door - Wall Mount Panel; Assembled, Non-reusable Carton

EA B  $     887.38 25.0%  $         665.54 N/A N/A

13265-724
Cube-iT Plus Cabinet; 24"W x 24"H x 13"D; Black 12 RMU; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Metal Door; 
Rear Door - Wall Mount Panel; Assembled, Non-reusable Carton

EA B  $     633.25 25.0%  $         474.94 N/A N/A

13265-736
Cube-iT Plus Cabinet; 24"W x 36"H x 13"D; Black; 18 RMU; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Metal Door; 
Rear Door - Wall Mount Panel; Assembled, Non-reusable Carton

EA B  $     715.14 25.0%  $         536.36 N/A N/A

13265-748
Cube-iT Plus Cabinet; 24"W x 48"H x 13"D; Black; 26 RMU; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Metal Door; 
Rear Door - Wall Mount Panel; Assembled, Non-reusable Carton

EA B  $     845.14 25.0%  $         633.86 N/A N/A

13275-224
Cube-iT Plus Cabinet; 24"W x 24"H x 13"D; White; 12 RMU; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Plexiglass Door; 
Rear Door - Wall Mount Panel; Assembled, Non-reusable Carton

EA B  $     690.20 25.0%  $         517.65 N/A N/A

13275-236
Cube-iT Plus Cabinet; 24"W x 36"H x 13"D; White; 18 RMU; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Plexiglass Door; 
Rear Door - Wall Mount Panel; Assembled, Non-reusable Carton

EA B  $     776.19 25.0%  $         582.14 N/A N/A

13275-248
Cube-iT Plus Cabinet; 24"W x 48"H x 13"D; White; 26 RMU; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Plexiglass Door; 
Rear Door - Wall Mount Panel; Assembled, Non-reusable Carton

EA B  $     912.70 25.0%  $         684.53 N/A N/A

13275-724
Cube-iT Plus Cabinet; 24"W x 24"H x 13"D; Black; 12 RMU; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Plexiglass Door; 
Rear Door - Wall Mount Panel; Assembled, Non-reusable Carton

EA B  $     657.34 25.0%  $         493.01 N/A N/A

13275-736
Cube-iT Plus Cabinet; 24"W x 36"H x 13"D; Black; 18 RMU; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Plexiglass Door; 
Rear Door - Wall Mount Panel; Assembled, Non-reusable Carton

EA B  $     739.23 25.0%  $         554.42 N/A N/A

13275-748
Cube-iT Plus Cabinet; 24"W x 48"H x 13"D; Black; 26 RMU; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Plexiglass Door; 
Rear Door - Wall Mount Panel; Assembled, Non-reusable Carton

EA B  $     869.23 25.0%  $         651.92 N/A N/A

13276-260 Extra Mounting Rails for 60"H Cube-iT L-shaped; White; 33 RMU, 1 Pair EA B  $     142.92 25.0%  $         107.19 N/A N/A
13276-272 Extra Mounting Rails For 72"H Cube-iT, L-shaped; White; 40 RMU, 1 Pair EA B  $     155.91 25.0%  $         116.93 N/A N/A
13276-760 Extra Mounting Rails For 60"H Cube-iT, L-shaped; Black; 33 RMU, 1 Pair EA B  $     136.10 25.0%  $         102.08 N/A N/A
13276-772 Extra Mounting Rails For 72"H Cube-iT, L-shaped; Black; 40 RMU, 1 Pair EA B  $     148.48 25.0%  $         111.36 N/A N/A
13285-501 90 Deg Mounting Bracket; Clear; 2 RMU EA B  $       59.53 25.0%  $           44.65 N/A N/A
13286-501 Vertical Mounting Bracket; Clear; '2 RMU EA B  $       62.02 25.0%  $           46.52 N/A N/A
13286-502 Vertical Mounting Bracket; Clear; 3 RMU EA B  $       69.45 25.0%  $           52.09 N/A N/A
13287-501 Termination Block Panel; 19"W x 11.5"H; Clear; 66 Block EA B  $     136.43 25.0%  $         102.32 N/A N/A
13288-501 Termination Block Panel; 19"W x 11.5"H; Clear; 110 Block EA B  $     136.43 25.0%  $         102.32 N/A N/A
13321-519 BRKT,KSU,INTER-TEL,CL EA B  $       54.88 25.0%  $           41.16 N/A N/A
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13321-719 BRKT,KSU,INTER-TEL,BK EA B  $       54.88 25.0%  $           41.16 N/A N/A
13332-519 BRKT RK MNT,KSU,INTERTEL EA B  $       37.62 25.0%  $           28.22 N/A N/A
13332-719 BRKT,RK MNT,KSU,INTERTEL EA B  $       48.71 25.0%  $           36.53 N/A N/A
13336-110 Cabinet Airflow Baffles - Air Dam Kit; 19"W x 84"H; Gray EA B  $     235.64 25.0%  $         176.73 N/A N/A
13336-111 Cabinet Airflow Baffles - Air Dam Kit; 19"W x 78"H; Gray EA B  $     223.23 25.0%  $         167.42 N/A N/A
13336-112 Cabinet Airflow Baffles - Air Dam Kit; 19"W x 72"H; Gray EA B  $     210.82 25.0%  $         158.12 N/A N/A
13336-115 Cabinet Airflow Baffles - Air Dam Kit; 19"W x 48"H; Gray EA B  $     187.70 25.0%  $         140.78 N/A N/A
13336-120 Cabinet Airflow Baffles - Air Dam Kit; 23"W x 84"H; Gray EA B  $     247.74 25.0%  $         185.81 N/A N/A
13336-121 Cabinet Airflow Baffles - Air Dam Kit; 23"W x 78"H; Gray EA B  $     235.25 25.0%  $         176.44 N/A N/A
13336-122 Cabinet Airflow Baffles - Air Dam Kit; 23"W x 72"H; Gray EA B  $     222.73 25.0%  $         167.05 N/A N/A
13336-125 Cabinet Airflow Baffles - Air Dam Kit; 23"W x 48"H; Gray EA B  $     197.71 25.0%  $         148.28 N/A N/A
13336-210 Cabinet Airflow Baffles - Air Dam Kit; 19"W x 84"H; White EA B  $     235.64 25.0%  $         176.73 N/A N/A
13336-211 Cabinet Airflow Baffles - Air Dam Kit; 19"W x 78"H; White EA B  $     223.23 25.0%  $         167.42 N/A N/A
13336-212 Cabinet Airflow Baffles - Air Dam Kit; 19"W x 72"H; White EA B  $     210.82 25.0%  $         158.12 N/A N/A
13336-215 Cabinet Airflow Baffles - Air Dam Kit; 19"W x 48"H; White EA B  $     187.70 25.0%  $         140.78 N/A N/A
13336-220 Cabinet Airflow Baffles - Air Dam Kit; 23"W x 84"H; White EA B  $     247.74 25.0%  $         185.81 N/A N/A
13336-221 Cabinet Airflow Baffles - Air Dam Kit; 23"W x 78"H; White EA B  $     235.25 25.0%  $         176.44 N/A N/A
13336-222 Cabinet Airflow Baffles - Air Dam Kit; 23"W x 72"H; White EA B  $     222.73 25.0%  $         167.05 N/A N/A
13336-225 Cabinet Airflow Baffles - Air Dam Kit; 23"W x 48"H; White EA B  $     197.71 25.0%  $         148.28 N/A N/A
13336-710 Cabinet Airflow Baffles - Air Dam Kit; 19"W x 84"H; Black EA B  $     224.43 25.0%  $         168.32 N/A N/A
13336-711 Cabinet Airflow Baffles - Air Dam Kit; 19"W x 78"H; Black EA B  $     212.62 25.0%  $         159.47 N/A N/A
13336-712 Cabinet Airflow Baffles - Air Dam Kit; 19"W x 72"H; Black EA B  $     200.79 25.0%  $         150.59 N/A N/A
13336-715 Cabinet Airflow Baffles - Air Dam Kit; 19"W x 48"H; Black EA B  $     178.77 25.0%  $         134.08 N/A N/A
13336-720 Cabinet Airflow Baffles - Air Dam Kit; 23"W x 84"H; Black EA B  $     233.87 25.0%  $         175.40 N/A N/A
13336-721 Cabinet Airflow Baffles - Air Dam Kit; 23"W x 78"H; Black EA B  $     224.04 25.0%  $         168.03 N/A N/A
13336-722 Cabinet Airflow Baffles - Air Dam Kit; 23"W x 72"H; Black EA B  $     212.11 25.0%  $         159.08 N/A N/A
13336-725 Cabinet Airflow Baffles - Air Dam Kit; 23"W x 48"H; Black EA B  $     188.31 25.0%  $         141.23 N/A N/A
13336-W10 AIR DAM KIT,MF,19X84,SW EA B  $     235.64 25.0%  $         176.73 N/A N/A
13337-110 Cabinet Airflow Baffles - Air Diverter Kit; 19"W x 84"H; Gray EA B  $     310.05 25.0%  $         232.54 N/A N/A
13337-111 Cabinet Airflow Baffles - Air Diverter Kit; 19"W x 78"H; Gray EA B  $     297.65 25.0%  $         223.24 N/A N/A
13337-112 Cabinet Airflow Baffles - Air Diverter Kit; 19"W x 72"H; Gray EA B  $     285.26 25.0%  $         213.95 N/A N/A
13337-115 Cabinet Airflow Baffles - Air Diverter Kit; 19"W x 48"H; Gray EA B  $     262.79 25.0%  $         197.09 N/A N/A
13337-120 Cabinet Airflow Baffles - Air Diverter Kit; 23"W x 84"H; Gray EA B  $     322.85 25.0%  $         242.14 N/A N/A
13337-121 Cabinet Airflow Baffles - Air Diverter Kit; 23"W x 78"H; Gray EA B  $     310.35 25.0%  $         232.76 N/A N/A
13337-122 Cabinet Airflow Baffles - Air Diverter Kit; 23"W x 72"H; Gray EA B  $     297.81 25.0%  $         223.36 N/A N/A
13337-125 Cabinet Airflow Baffles - Air Diverter Kit; 23"W x 48"H; Gray EA B  $     272.78 25.0%  $         204.59 N/A N/A
13337-210 Cabinet Airflow Baffles - Air Diverter Kit; 19"W x 84"H; White EA B  $     310.05 25.0%  $         232.54 N/A N/A
13337-211 Cabinet Airflow Baffles - Air Diverter Kit; 19"W x 78"H; White EA B  $     297.65 25.0%  $         223.24 N/A N/A
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13337-212 Cabinet Airflow Baffles - Air Diverter Kit; 19"W x 72"H; White EA B  $     285.26 25.0%  $         213.95 N/A N/A
13337-215 Cabinet Airflow Baffles - Air Diverter Kit; 19"W x 48"H; White EA B  $     262.79 25.0%  $         197.09 N/A N/A
13337-220 Cabinet Airflow Baffles - Air Diverter Kit; 23"W x 84"H; White EA B  $     322.85 25.0%  $         242.14 N/A N/A
13337-221 Cabinet Airflow Baffles - Air Diverter Kit; 23"W x 78"H; White EA B  $     310.35 25.0%  $         232.76 N/A N/A
13337-222 Cabinet Airflow Baffles - Air Diverter Kit; 23"W x 72"H; White EA B  $     297.81 25.0%  $         223.36 N/A N/A
13337-225 Cabinet Airflow Baffles - Air Diverter Kit; 23"W x 48"H; White EA B  $     272.78 25.0%  $         204.59 N/A N/A
13337-710 Cabinet Airflow Baffles - Air Diverter Kit; 19"W x 84"H; Black EA B  $     295.29 25.0%  $         221.47 N/A N/A
13337-711 Cabinet Airflow Baffles - Air Diverter Kit; 19"W x 78"H; Black EA B  $     283.48 25.0%  $         212.61 N/A N/A
13337-712 Cabinet Airflow Baffles - Air Diverter Kit; 19"W x 72"H; Black EA B  $     271.64 25.0%  $         203.73 N/A N/A
13337-715 Cabinet Airflow Baffles - Air Diverter Kit; 19"W x 48"H; Black EA B  $     250.27 25.0%  $         187.70 N/A N/A
13337-720 Cabinet Airflow Baffles - Air Diverter Kit; 23"W x 84"H; Black EA B  $     304.73 25.0%  $         228.55 N/A N/A
13337-721 Cabinet Airflow Baffles - Air Diverter Kit; 23"W x 78"H; Black EA B  $     295.55 25.0%  $         221.66 N/A N/A
13337-722 Cabinet Airflow Baffles - Air Diverter Kit; 23"W x 72"H; Black EA B  $     283.65 25.0%  $         212.74 N/A N/A
13337-725 Cabinet Airflow Baffles - Air Diverter Kit; 23"W x 48"H; Black EA B  $     259.81 25.0%  $         194.86 N/A N/A
13338-110 Cabinet Airflow Baffles - Air Dam Kit; 19"W x 84"H; Gray EA B  $     273.41 25.0%  $         205.06 N/A N/A
13338-111 Cabinet Airflow Baffles - Air Dam Kit; 19"W x 78"H; Gray EA B  $     259.03 25.0%  $         194.27 N/A N/A
13338-210 Cabinet Airflow Baffles - Air Dam Kit; 19"W x 84"H; White EA B  $     270.96 25.0%  $         203.22 N/A N/A
13338-211 Cabinet Airflow Baffles - Air Dam Kit; 19"W x 78"H; White EA B  $     259.03 25.0%  $         194.27 N/A N/A
13338-710 Cabinet Airflow Baffles - Air Dam Kit; 19"W x 84"H; Black EA B  $     258.09 25.0%  $         193.57 N/A N/A
13338-711 Cabinet Airflow Baffles - Air Dam Kit; 19"W x 78"H; Black EA B  $     246.70 25.0%  $         185.03 N/A N/A
13339-110 Cabinet Airflow Baffles - Air Diverter Kit; 19"W x 84"H; Gray EA B  $     356.56 25.0%  $         267.42 N/A N/A
13339-111 Cabinet Airflow Baffles - Air Diverter Kit; 19"W x 78"H; Gray EA B  $     345.37 25.0%  $         259.03 N/A N/A
13339-210 Cabinet Airflow Baffles - Air Diverter Kit; 19"W x 84"H; White EA B  $     356.56 25.0%  $         267.42 N/A N/A
13339-211 Cabinet Airflow Baffles - Air Diverter Kit; 19"W x 78"H; White EA B  $     345.37 25.0%  $         259.03 N/A N/A
13339-710 Cabinet Airflow Baffles - Air Diverter Kit; 19"W x 84"H; Black EA B  $     339.58 25.0%  $         254.69 N/A N/A
13339-711 Cabinet Airflow Baffles - Air Diverter Kit; 19"W x 78"H; Black EA B  $     328.95 25.0%  $         246.71 N/A N/A
13380-729 LCD Monitor + Shelf; 19"W x 3.5"H; Black; Non-Vented EA B  $  1,782.42 25.0%  $      1,336.82 N/A N/A
13381-722 Space-Saving Duo; Black; For Racks EA B  $  2,100.59 25.0%  $      1,575.44 N/A N/A
13381-723 Space-Saving Duo; Gold; For Racks EA B  $  2,239.60 25.0%  $      1,679.70 N/A N/A
13381-724 Space-Saving Duo; Black; 4-Post EA B  $  2,059.24 25.0%  $      1,544.43 N/A N/A
13381-725 LCD&KYBD,GOLD,SET,4POST EA B  $  2,200.29 25.0%  $      1,650.22 N/A N/A
13390-729 LCD Monitor + Shelf; 19"W x 3.5"H; Black; Non-Vented EA B  $  1,818.01 25.0%  $      1,363.51 N/A N/A
13392-711 Universal/Trough Style Cable Runway Pathway Divider; 3.94"H; Black EA B  $       27.27 25.0%  $           20.45 N/A N/A
13392-712 Universal/Trough Style Cable Runway Pathway Divider; 3.94"H; Black EA B  $     129.47 25.0%  $           97.10 N/A N/A
13392-721 TELCO/UL Classified Style Cable Runway Pathway Divider; 3.94"H; Black EA B  $       27.27 25.0%  $           20.45 N/A N/A
13392-722 TELCO/UL Classified Style Cable Runway Pathway Divider; 3.94"H; Black EA B  $     129.47 25.0%  $           97.10 N/A N/A

13392-E11 Universal/Trough Style Cable Runway Pathway Divider; 3.94"H; Glacier 
White EA B  $       29.99 25.0%  $           22.49 N/A N/A
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13392-E12 Universal/Trough Style Cable Runway Pathway Divider; 3.94"H; Glacier 
White EA B  $     142.43 25.0%  $         106.82 N/A N/A

13392-E21 TELCO/UL Classified Style Cable Runway Pathway Divider; 3.94"H; 
Glacier White EA B  $       29.99 25.0%  $           22.49 N/A N/A

13392-E22 TELCO/UL Classified Style Cable Runway Pathway Divider; 3.94"H; 
Glacier White EA B  $     142.43 25.0%  $         106.82 N/A N/A

13393-719 19" Rack-mount Light EA B  $     129.61 25.0%  $           97.21 N/A N/A
13393-723 23" Rack-mount Light EA B  $     129.61 25.0%  $           97.21 N/A N/A

13394-104 Cable Runway Patch Panel Rack with Cross-Member Brackets; 19"W x 
9.31"H; Gray EA B  $     146.30 25.0%  $         109.73 N/A N/A

13394-108 Cable Runway Patch Panel Rack with Cross-Member Brackets; 19"W x 
16.31"H; Gray EA B  $     168.25 25.0%  $         126.19 N/A N/A

13394-204 Cable Runway Patch Panel Rack with Cross-Member Brackets; 19"W x 
9.31"H; Computer Beige EA B  $     146.30 25.0%  $         109.73 N/A N/A

13394-208 Cable Runway Patch Panel Rack with Cross-Member Brackets; 19"W x 
16.31"H; Computer Beige EA B  $     168.25 25.0%  $         126.19 N/A N/A

13394-504 Cable Runway Patch Panel Rack with Cross-Member Brackets; 19"W x 
9.31"H; Grained Aluminum EA B  $     139.33 25.0%  $         104.50 N/A N/A

13394-508 Cable Runway Patch Panel Rack with Cross-Member Brackets; 19"W x 
16.31"H; Grained Aluminum EA B  $     160.24 25.0%  $         120.18 N/A N/A

13394-704 Cable Runway Patch Panel Rack with Cross-Member Brackets; 19"W x 
9.31"H; Black EA B  $     139.33 25.0%  $         104.50 N/A N/A

13394-708 Cable Runway Patch Panel Rack with Cross-Member Brackets; 19"W x 
16.31"H; Black EA B  $     160.24 25.0%  $         120.18 N/A N/A

13394-E04 Cable Runway Patch Panel Rack with Cross-Member Brackets; 19"W x 
9.31"H; Glacier White EA B  $     153.26 25.0%  $         114.95 N/A N/A

13394-E08 Cable Runway Patch Panel Rack with Cross-Member Brackets; 19"W x 
16.31"H; Glacier White EA B  $     176.26 25.0%  $         132.20 N/A N/A

13395-104 Cable Runway Patch Panel Rack with Side Stringer Brackets; 19"W x 
9.31"H; Gray EA B  $     160.89 25.0%  $         120.67 N/A N/A

13395-108 Cable Runway Patch Panel Rack with Side Stringer Brackets; 19"W x 
16.31"H; Gray EA B  $     185.08 25.0%  $         138.81 N/A N/A

13395-204 Cable Runway Patch Panel Rack with Side Stringer Brackets; 19"W x 
9.31"H; Computer Beige EA B  $     160.89 25.0%  $         120.67 N/A N/A

13395-208 Cable Runway Patch Panel Rack with Side Stringer Brackets; 19"W x 
16.31"H; Computer Beige EA B  $     185.08 25.0%  $         138.81 N/A N/A

13395-504 Cable Runway Patch Panel Rack with Side Stringer Brackets; 19"W x 
9.31"H; Grained Aluminum EA B  $     153.24 25.0%  $         114.93 N/A N/A

13395-508 Cable Runway Patch Panel Rack with Side Stringer Brackets; 19"W x 
16.31"H; Grained Aluminum EA B  $     176.26 25.0%  $         132.20 N/A N/A

13395-704 Cable Runway Patch Panel Rack with Side Stringer Brackets; 19"W x 
9.31"H; Black EA B  $     153.24 25.0%  $         114.93 N/A N/A

13395-708 Cable Runway Patch Panel Rack with Side Stringer Brackets; 19"W x 
16.31"H; Black EA B  $     176.26 25.0%  $         132.20 N/A N/A
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13395-E04 Cable Runway Patch Panel Rack with Side Stringer Brackets; 19"W x 
9.31"H; Glacier White EA B  $     168.56 25.0%  $         126.42 N/A N/A

13395-E08 Cable Runway Patch Panel Rack with Side Stringer Brackets; 19"W x 
16.31"H; Glacier White EA B  $     193.89 25.0%  $         145.42 N/A N/A

13396-204 D-Rings for 4U Rack, 6 Rings, Computer Beige EA B  $       24.62 25.0%  $           18.47 N/A N/A
13396-208 D-Rings for 8U Rack, 10 Rings, Computer Beige EA B  $       39.41 25.0%  $           29.56 N/A N/A
13396-704 D-Rings for 4U Rack, 6 Rings, Black PK B  $       23.68 25.0%  $           17.76 N/A N/A
13396-708 D-Rings for 8U Rack, 10 Rings, Black PK B  $       37.88 25.0%  $           28.41 N/A N/A
13399-702 HDW KIT, PATCH RACK, XMBR EA B  $       21.42 25.0%  $           16.07 N/A N/A
13431-101 110D Block Mounting Panels; 19"W; Gray; No of Pairs: 600 EA B  $     242.15 25.0%  $         181.61 N/A N/A
13431-201 110D Block Mounting Panels; 19 IN W; Computer Beige; No of Pairs: 600 EA B  $     242.15 25.0%  $         181.61 N/A N/A
13431-701 110D Block Mounting Panels; 19"W; Black; No of Pairs: 600 EA B  $     230.83 25.0%  $         173.12 N/A N/A
13432-101 110D Block Mounting Panels; 35"W; Gray; No of Pairs: 900 EA B  $     307.94 25.0%  $         230.96 N/A N/A
13432-201 110D Block Mounting Panels; 35 IN W; Computer Beige; No of Pairs: 900 EA B  $     307.94 25.0%  $         230.96 N/A N/A
13432-701 110D Block Mounting Panels; 35"W; Black; No of Pairs: 900 EA B  $     293.54 25.0%  $         220.16 N/A N/A
13433-101 110D Block Mounting Panels; 35"W; Gray; No of Pairs: 1800 EA B  $     619.26 25.0%  $         464.45 N/A N/A
13433-201 110D Block Mounting Panels; 35 IN W; Computer Beige; No of Pairs: 1800 EA B  $     619.26 25.0%  $         464.45 N/A N/A
13433-701 110D Block Mounting Panels; 35"W; Black; No of Pairs: 1800 EA B  $     590.33 25.0%  $         442.75 N/A N/A
13480-719 Keyboard + Tray; 19"W x 1.75"H x 8.28"D; Black; Single Sided EA B  $     490.11 25.0%  $         367.58 N/A N/A
13480-729 Keyboard with Touchpad; Gold Contact; 4 Post EA B  $     679.46 25.0%  $         509.60 N/A N/A

13480-E19 Keyboard + Tray; 19 IN W x 1.75 IN H x 8.28 IN D; Glacier White; Single 
Sided EA B  $     539.12 25.0%  $         404.34 N/A N/A

13480-E29 Keyboard with Touchpad; Gold Contact; 4 Post EA B  $     747.41 25.0%  $         560.56 N/A N/A
13483-001 Floor-Mount Foot Kit; For 24,36,48 and 24"D Cabinets EA B  $       47.28 25.0%  $           35.46 N/A N/A
13485-760 Vertical Cable Manager; Black; 'For 60"H Cube-iT EA B  $     177.17 25.0%  $         132.88 N/A N/A
13485-772 Vertical Cable Manager; Black; 'For 72"H Cube-iT EA B  $     188.97 25.0%  $         141.73 N/A N/A
13490-719 Keyboard + Tray; 19"W x 1.75"H x 8.28"D; Black; Single Sided EA B  $     499.92 25.0%  $         374.94 N/A N/A
13490-729 Keyboard + Tray; 19"W x 1.75"H x 8.28"D; Gold Contact; Single Sided EA B  $     688.81 25.0%  $         516.61 N/A N/A

13490-E19 Keyboard + Tray; 19 IN W x 1.75 IN H x 8.28 IN D; Glacier White; Single 
Sided EA B  $     549.90 25.0%  $         412.43 N/A N/A

13490-E29 Keyboard + Tray; 19 IN W x 1.75 IN H x 8.28 IN D; Gold Contact; Single 
Sided EA B  $     757.69 25.0%  $         568.27 N/A N/A

13491-260 Cube-iT(TM) Plus Cabinet; 27.3"W x 60"H x 18"D; White EA B  $  1,448.69 25.0%  $      1,086.52 N/A N/A
13491-272 Cube-iT(TM) Plus Cabinet; 27.3"W x 72"H x 18"D; White EA B  $  1,663.59 25.0%  $      1,247.69 N/A N/A
13491-760 Cube-iT(TM) Plus Cabinet; 27.3"W x 60"H x 18"D; Black EA B  $  1,379.72 25.0%  $      1,034.79 N/A N/A
13491-772 Cube-iT(TM) Plus Cabinet; 27.3"W x 72"H x 18"D; Black EA B  $  1,584.38 25.0%  $      1,188.29 N/A N/A
13492-260 Cube-iT(TM) Plus Cabinet; 27.3"W x 60"H x 24"D; White EA B  $  1,479.03 25.0%  $      1,109.27 N/A N/A
13492-272 Cube-iT(TM) Plus Cabinet; 27.3"W x 72"H x 24"D; White EA B  $  1,693.93 25.0%  $      1,270.45 N/A N/A
13492-760 Cube-iT(TM) Plus Cabinet; 27.3"W x 60"H x 24"D; Black EA B  $  1,408.59 25.0%  $      1,056.44 N/A N/A
13492-772 Cube-iT(TM) Plus Cabinet; 27.3"W x 72"H x 24"D; Black EA B  $  1,613.28 25.0%  $      1,209.96 N/A N/A
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13493-260 Cube-iT(TM) Plus Cabinet; 27.3"W x 60"H x 30"D; White EA B  $  1,519.48 25.0%  $      1,139.61 N/A N/A
13493-272 Cube-iT(TM) Plus Cabinet; 27.3"W x 72"H x 30"D; White EA B  $  1,734.39 25.0%  $      1,300.79 N/A N/A
13493-760 Cube-iT(TM) Plus Cabinet; 27.3"W x 60"H x 30"D; Black EA B  $  1,447.11 25.0%  $      1,085.33 N/A N/A
13493-772 Cube-iT(TM) Plus Cabinet; 27.3"W x 72"H x 30"D; Black EA B  $  1,651.77 25.0%  $      1,238.83 N/A N/A
13494-260 Cube-iT(TM) Plus Cabinet; 27.3"W x 60"H x 18"D; White EA B  $  1,473.97 25.0%  $      1,105.48 N/A N/A
13494-272 Cube-iT(TM) Plus Cabinet; 27.3"W x 72"H x 18"D; White EA B  $  1,688.88 25.0%  $      1,266.66 N/A N/A
13494-760 Cube-iT(TM) Plus Cabinet; 27.3"W x 60"H x 18"D; Black EA B  $  1,403.76 25.0%  $      1,052.82 N/A N/A
13494-772 Cube-iT(TM) Plus Cabinet; 27.3"W x 72"H x 18"D; Black EA B  $  1,608.46 25.0%  $      1,206.35 N/A N/A
13495-260 Cube-iT(TM) Plus Cabinet; 27.3"W x 60"H x 24"D; White EA B  $  1,504.30 25.0%  $      1,128.23 N/A N/A
13495-272 Cube-iT(TM) Plus Cabinet; 27.3"W x 72"H x 24"D; White EA B  $  1,719.21 25.0%  $      1,289.41 N/A N/A
13495-760 Cube-iT(TM) Plus Cabinet; 27.3"W x 60"H x 24"D; Black EA B  $  1,432.68 25.0%  $      1,074.51 N/A N/A
13495-772 Cube-iT(TM) Plus Cabinet; 27.3"W x 72"H x 24"D; Black EA B  $  1,637.32 25.0%  $      1,227.99 N/A N/A
13496-260 Cube-iT(TM) Plus Cabinet; 27.3"W x 60"H x 30"D; White EA B  $  1,544.76 25.0%  $      1,158.57 N/A N/A
13496-272 Cube-iT(TM) Plus Cabinet; 27.3"W x 72"H x 30"D; White EA B  $  1,759.67 25.0%  $      1,319.75 N/A N/A
13496-760 Cube-iT(TM) Plus Cabinet; 27.3"W x 60"H x 30"D; Black EA B  $  1,471.21 25.0%  $      1,103.41 N/A N/A
13496-772 Cube-iT(TM) Plus Cabinet; 27.3"W x 72"H x 30"D; Black EA B  $  1,675.86 25.0%  $      1,256.90 N/A N/A
13501-119 13501-119 EA B  $     245.02 25.0%  $         183.77 N/A N/A
13501-123 Floor Support, for 23 In. Rack 30-36" EA B  $     264.93 25.0%  $         198.70 N/A N/A
13515-119 13515-119 EA B  $     257.24 25.0%  $         192.93 N/A N/A
13515-123 13515-123 EA B  $     278.15 25.0%  $         208.61 N/A N/A
13517-701 Rack Mount Cable Tray, Front-to-Back, 19"W x 1U H, Black, UL Listed EA B  $     157.51 25.0%  $         118.13 N/A N/A
13571-001 KOLDLOK,INTEGRAL,EACH EA B  $     122.57 25.0%  $           91.93 N/A N/A
13571-002 KoldLok, Integral, Box of 10 EA B  $  1,097.86 25.0%  $         823.40 N/A N/A
13576-001 KOLDLOK,SURFACE,EACH EA B  $     147.08 25.0%  $         110.31 N/A N/A
13576-002 KoldLok Surface-mount, Regular size, Box of 10 EA B  $  1,243.19 25.0%  $         932.39 N/A N/A
13602-108 EasySwing(TM) Wall-Mount Rack; 19"W x 24.5"H x 8"D; Gray EA B  $     175.47 25.0%  $         131.60 N/A N/A
13602-112 EasySwing(TM) Wall-Mount Rack; 19"W x 24.5"H x 12"D; Gray EA B  $     203.35 25.0%  $         152.51 N/A N/A
13602-118 EasySwing(TM) Wall-Mount Rack; 19"W x 24.5"H x 18"D; Gray EA B  $     224.50 25.0%  $         168.38 N/A N/A
13602-125 EasySwing(TM) Wall-Mount Rack; 19"W x 24.5"H x 25"D; Gray EA B  $     304.71 25.0%  $         228.53 N/A N/A

13602-208 EasySwing(TM) Wall-Mount Rack; 19 IN W x 24.5 IN H x 8 IN D; 
Computer Beige EA B  $     175.47 25.0%  $         131.60 N/A N/A

13602-212 EasySwing(TM) Wall-Mount Rack; 19 IN W x 24.5 IN H x 12 IN D; 
Computer Beige EA B  $     203.35 25.0%  $         152.51 N/A N/A

13602-218 EasySwing(TM) Wall-Mount Rack; 19 IN W x 24.5 IN H x 18 IN D; 
Computer Beige EA B  $     224.50 25.0%  $         168.38 N/A N/A

13602-225 EasySwing(TM) Wall-Mount Rack; 19 IN W x 24.5 IN H x 25 IN D; 
Computer Beige EA B  $     304.71 25.0%  $         228.53 N/A N/A

13602-708 EasySwing(TM) Wall-Mount Rack; 19"W x 24.5"H x 8"D; Black EA B  $     175.47 25.0%  $         131.60 N/A N/A
13602-712 EasySwing(TM) Wall-Mount Rack; 19"W x 24.5"H x 12"D; Black EA B  $     203.35 25.0%  $         152.51 N/A N/A
13602-718 EasySwing(TM) Wall-Mount Rack; 19"W x 24.5"H x 18"D; Black EA B  $     224.50 25.0%  $         168.38 N/A N/A
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13602-725 EasySwing(TM) Wall-Mount Rack; 19"W x 24.5"H x 25"D; Black EA B  $     304.71 25.0%  $         228.53 N/A N/A

13602-E08 EasySwing(TM) Wall-Mount Rack; 19 IN W x 24.5 IN H x 8 IN D; Glacier 
White EA B  $     193.02 25.0%  $         144.77 N/A N/A

13602-E12 EasySwing(TM) Wall-Mount Rack; 19 IN W x 24.5 IN H x 12 IN D; 
Glacier White EA B  $     223.70 25.0%  $         167.78 N/A N/A

13602-E18 EasySwing(TM) Wall-Mount Rack; 19 IN W x 24.5 IN H x 18 IN D; 
Glacier White EA B  $     246.94 25.0%  $         185.21 N/A N/A

13602-E25 EasySwing(TM) Wall-Mount Rack; 19 IN W x 24.5 IN H x 25 IN D; 
Glacier White EA B  $     335.17 25.0%  $         251.38 N/A N/A

13604-108 EasySwing(TM) Wall-Mount Rack; 19"W x 38.5"H x 8"D; Gray EA B  $     200.35 25.0%  $         150.26 N/A N/A
13604-112 EasySwing(TM) Wall-Mount Rack; 19"W x 38.5"H x 12"D; Gray EA B  $     228.36 25.0%  $         171.27 N/A N/A
13604-118 EasySwing(TM) Wall-Mount Rack; 19"W x 38.5"H x 18"D; Gray EA B  $     250.27 25.0%  $         187.70 N/A N/A
13604-125 EasySwing(TM) Wall-Mount Rack; 19"W x 38.5"H x 25"D; Gray EA B  $     330.70 25.0%  $         248.03 N/A N/A

13604-208 EasySwing(TM) Wall-Mount Rack; 19 IN W x 38.5 IN H x 8 IN D; 
Computer Beige EA B  $     200.35 25.0%  $         150.26 N/A N/A

13604-212 EasySwing(TM) Wall-Mount Rack; 19 IN W x 38.5 IN H x 12 IN D; 
Computer Beige EA B  $     228.36 25.0%  $         171.27 N/A N/A

13604-218 EasySwing(TM) Wall-Mount Rack; 19 IN W x 38.5 IN H x 18 IN D; 
Computer Beige EA B  $     250.27 25.0%  $         187.70 N/A N/A

13604-225 EasySwing(TM) Wall-Mount Rack; 19 IN W x 38.5 IN H x 25 IN D; 
Computer Beige EA B  $     330.70 25.0%  $         248.03 N/A N/A

13604-708 EasySwing(TM) Wall-Mount Rack; 19"W x 38.5"H x 8"D; Black EA B  $     200.35 25.0%  $         150.26 N/A N/A
13604-712 EasySwing(TM) Wall-Mount Rack; 19"W x 38.5"H x 12"D; Black EA B  $     228.36 25.0%  $         171.27 N/A N/A
13604-718 EasySwing(TM) Wall-Mount Rack; 19"W x 38.5"H x 18"D; Black EA B  $     250.27 25.0%  $         187.70 N/A N/A
13604-725 EasySwing(TM) Wall-Mount Rack; 19"W x 38.5"H x 25"D; Black EA B  $     330.70 25.0%  $         248.03 N/A N/A

13604-E08 EasySwing(TM) Wall-Mount Rack; 19 IN W x 38.5 IN H x 8 IN D; Glacier 
White EA B  $     220.39 25.0%  $         165.29 N/A N/A

13604-E12 EasySwing(TM) Wall-Mount Rack; 19 IN W x 38.5 IN H x 12 IN D; 
Glacier White EA B  $     251.21 25.0%  $         188.41 N/A N/A

13604-E18 EasySwing(TM) Wall-Mount Rack; 19 IN W x 38.5 IN H x 18 IN D; 
Glacier White EA B  $     275.30 25.0%  $         206.48 N/A N/A

13604-E25 EasySwing(TM) Wall-Mount Rack; 19 IN W x 38.5 IN H x 25 IN D; 
Glacier White EA B  $     363.77 25.0%  $         272.83 N/A N/A

13608-112 EasySwing(TM) Wall-Mount Rack; 19"W x 51.5"H x 12"D; Gray EA B  $     262.14 25.0%  $         196.61 N/A N/A
13608-118 EasySwing(TM) Wall-Mount Rack; 19"W x 51.5"H x 18"D; Gray EA B  $     286.48 25.0%  $         214.86 N/A N/A

13608-212 EasySwing(TM) Wall-Mount Rack; 19 IN W x 51.5 IN H x 12 IN D; 
Computer Beige EA B  $     262.14 25.0%  $         196.61 N/A N/A

13608-218 EasySwing(TM) Wall-Mount Rack; 19 IN W x 51.5 IN H x 18 IN D; 
Computer Beige EA B  $     286.48 25.0%  $         214.86 N/A N/A

13608-712 EasySwing(TM) Wall-Mount Rack; 19"W x 51.5"H x 12"D; Black EA B  $     262.14 25.0%  $         196.61 N/A N/A
13608-718 EasySwing(TM) Wall-Mount Rack; 19"W x 51.5"H x 18"D; Black EA B  $     286.48 25.0%  $         214.86 N/A N/A

13608-E12 EasySwing(TM) Wall-Mount Rack; 19 IN W x 51.5 IN H x 12 IN D; 
Glacier White EA B  $     288.35 25.0%  $         216.26 N/A N/A
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13608-E18 EasySwing(TM) Wall-Mount Rack; 19 IN W x 51.5 IN H x 18 IN D; 
Glacier White EA B  $     315.13 25.0%  $         236.35 N/A N/A

13622-010 Wall-Mount Busbar Kit; 2"W x 0.25"H x 10"L; Copper EA B  $     108.95 25.0%  $           81.71 N/A N/A
13622-012 TMG Pattern Busbar; 2"W x 0.25"H x 12"L; Copper EA B  $     119.66 25.0%  $           89.75 N/A N/A

13653-701 Power Strip, 19"W x 1U x 6.5"D, 250V, 20A, 12 Outlets, Standard Plugs, 
10' L Cord, UL Listed EA B  $     442.85 25.0%  $         332.14 N/A N/A

13653-702 Power Strip, 19"W x 1U x 6.5"D, 250V, 20A, 12 OUtlets, Twist Lock, 10'L 
Cord, UL Listed EA B  $     471.55 25.0%  $         353.66 N/A N/A

13653-751 Power Strip, 19"W x 1U x 6.5"D, 250V, 20A, 12 Outlets, Standard Plugs, 
Meter, 10'L Cord, UL Listed EA B  $     574.53 25.0%  $         430.90 N/A N/A

13653-752 Power Strip, 19"W x 1U x 6.5"D, 250V, 20A, 12 Outlets, Twist Lock, 
Meter, 10'L Cord, UL Listed EA B  $     590.33 25.0%  $         442.75 N/A N/A

13671-001 KOLDLOK,SPLIT INTGRL,1 EA EA B  $     127.02 25.0%  $           95.27 N/A N/A
13671-002 KoldLok Split Integral, Box of 10 EA B  $  1,122.82 25.0%  $         842.12 N/A N/A
13674-001 KOLDLOK,EXTND,3BRUSH,1EA EA B  $     156.01 25.0%  $         117.01 N/A N/A
13674-002 KoldLok Extended, 3" Brush, Box of 10 EA B  $  1,212.64 25.0%  $         909.48 N/A N/A
13675-001 KOLDLOK,EXTND,6BRUSH,1EA EA B  $     169.37 25.0%  $         127.03 N/A N/A
13675-002 Koldlok, Extended, 6" Brush, Box of 10 EA B  $  1,400.78 25.0%  $      1,050.59 N/A N/A
13676-001 KOLDLOK,SURFACE,LRG,1 EA EA B  $     180.52 25.0%  $         135.39 N/A N/A
13676-002 KoldLok Surface-mount, Large, Box of 10 EA B  $  1,574.13 25.0%  $      1,180.60 N/A N/A
13677-001 KOLDLOK,SURFACE,X-LRG,1EA EA B  $     187.20 25.0%  $         140.40 N/A N/A
13677-002 KoldLok Surface-mount, Extra-large, Box of 10 EA B  $  1,610.90 25.0%  $      1,208.18 N/A N/A
13696-001 CBL MGR KIT,12EA,SEISMIC EA B  $     141.85 25.0%  $         106.39 N/A N/A
13696-002 CBL MGR KIT,24EA,SEISMIC EA B  $     259.74 25.0%  $         194.81 N/A N/A
13697-001 BUTTON,PWR STRIP,SEISMIC EA B  $       17.43 25.0%  $           13.07 N/A N/A
13698-001 JUNCTION BOX,DUPLEX EA B  $       13.65 25.0%  $           10.24 N/A N/A
13699-701 OFFSET BRKTS,VERT MGR,BK EA B  $       59.86 25.0%  $           44.90 N/A N/A
13701-024 ENCL,FL,MUTOA,24 PORTS EA B  $     464.02 25.0%  $         348.02 N/A N/A
13701-048 ENCL,FL,MUTOA,48 PORTS EA B  $     658.90 25.0%  $         494.18 N/A N/A
13702-001 KIT,ANCHOR,SEISMIC EA B  $     119.78 25.0%  $           89.84 N/A N/A
13703-701 TEMPLATE,DRILL,ANCHOR,BK EA B  $       63.56 25.0%  $           47.67 N/A N/A
13704-103 VCS,DBL,SEISMIC,GY EA B  $     669.15 25.0%  $         501.86 N/A N/A
13704-203 VCS,DBL,SEISMIC,WH EA B  $     669.15 25.0%  $         501.86 N/A N/A
13704-703 VCS,DBL,SEISMIC,BK EA B  $     637.30 25.0%  $         477.98 N/A N/A

13730-124 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; Gray; 20 to 
24"W EA B  $       81.31 25.0%  $           60.98 N/A N/A

13730-224 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; Computer 
Beige; 20 to 24"W; Computer Beige EA B  $       85.39 25.0%  $           64.04 N/A N/A

13730-524 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; Clear; 20 to 
24"W EA B  $       81.31 25.0%  $           60.98 N/A N/A
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13730-724 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; Black; 20 to 
24"W EA B  $       81.31 25.0%  $           60.98 N/A N/A

13730-E24 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; 20 to 24"W; 
Glacier White EA B  $       89.45 25.0%  $           67.09 N/A N/A

13731-124 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; Gray; 20 to 
24"W EA B  $       95.68 25.0%  $           71.76 N/A N/A

13731-224 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; Computer 
Beige; 20 to 24"W; Computer Beige EA B  $     100.47 25.0%  $           75.35 N/A N/A

13731-524 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; Clear; 20 to 
24"W EA B  $       95.68 25.0%  $           71.76 N/A N/A

13731-724 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; Black; 20 to 
24"W EA B  $       95.68 25.0%  $           71.76 N/A N/A

13731-E24 Rack-to-Runway Mounting Plate Using Hat-Shaped Bracket; 20 to 24"W; 
Glacier White EA B  $     105.25 25.0%  $           78.94 N/A N/A

13762-701 Standard PDU Brackets for MegaFrame and SlimFrame Cabinets, Pair, 
Black, 5.4'' (136 mm) W x 9'' (229 mm) D x 0.4'' (11 mm) H EA B  $       45.53 25.0%  $           34.15 N/A N/A

13772-001 ENCL,FL,4+4 RMU,8"D,C6A EA B  $     782.90 25.0%  $         587.18 N/A N/A
13772-002 ENCL,FL,11 RMU,14"D,C6A EA B  $  1,178.15 25.0%  $         883.61 N/A N/A

13780-C01 Standard PDU Brackets for TeraFrame Cabinets, Pair, Black, 5.8'' (147 mm) 
W x 5.8'' (146 mm) D x 0.5'' (13 mm) H EA B  $       36.77 25.0%  $           27.58 N/A N/A

13812-001 ENCL,CLG,ACT,24X24X15,C6A EA B  $  1,900.96 25.0%  $      1,425.72 N/A N/A
13812-002 ENCL,CLG,PATCH,24X24,C6A EA B  $  1,473.42 25.0%  $      1,105.07 N/A N/A
13812-003 ENCL,CLG,BLK,24X24X12,C6A EA B  $  1,336.01 25.0%  $      1,002.01 N/A N/A
13813-001 ENCL,CLG,FAN&JUNC BOX KIT EA B  $     209.95 25.0%  $         157.46 N/A N/A

13830-700 Lock Kit, 2-Point Latching, Electronic, System 1000, ThinLine, Front Door, 
Retro Fit, Black EA B  $     151.03 25.0%  $         113.27 N/A N/A

13833-001 ENCL,CLG,WL,1250 EA B  $     378.86 25.0%  $         284.15 N/A N/A
13853-103 SEISMIC,19"X7'H,#12,ZN,GY EA B  $  1,321.48 25.0%  $         991.11 N/A N/A
13853-203 SEISMIC,19"X7'H,#12,ZN,WH EA B  $  1,321.48 25.0%  $         991.11 N/A N/A
13853-703 SEISMIC,19"X7'H,#12,ZN,BK EA B  $  1,303.27 25.0%  $         977.45 N/A N/A
13854-103 SEISMIC,19"X7'H,SQ,ZN,GY EA B  $  1,270.82 25.0%  $         953.12 N/A N/A
13854-203 SEISMIC,19"X7'H,SQ,ZN,WH EA B  $  1,270.82 25.0%  $         953.12 N/A N/A
13854-703 SEISMIC,19"X7'H,SQ,ZN,BK EA B  $  1,219.60 25.0%  $         914.70 N/A N/A
13855-103 SEISMIC,19"X7'H,#12,GY EA B  $  1,302.51 25.0%  $         976.88 N/A N/A
13855-203 SEISMIC,19"X7'H,#12,WH EA B  $  1,302.51 25.0%  $         976.88 N/A N/A
13855-703 SEISMIC,19"X7'H,#12,BK EA B  $  1,266.08 25.0%  $         949.56 N/A N/A
13856-103 SEISMIC,19"X7'H,SQ,GY EA B  $  1,237.80 25.0%  $         928.35 N/A N/A
13856-203 SEISMIC,19"X7'H,SQ,WH EA B  $  1,237.80 25.0%  $         928.35 N/A N/A
13856-703 SEISMIC,19"X7'H,SQ,BK EA B  $  1,183.17 25.0%  $         887.38 N/A N/A

13870-001 AisleLok, Under Rack Panel, 23.7"W, Pack of 10, 1'' (25 mm) W x 23.7'' 
(602 mm) D x 2.5'' (64 mm) H EA B  $     133.08 25.0%  $           99.81 N/A N/A
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13870-002 KoldLok Wave Split Integral Raised Floor Grommet, 1-7/8" (48 mm) x 11" 
(279 mm) x 9" (229 mm), Carton of 10 EA B  $  1,122.83 25.0%  $         842.12 N/A N/A

13872-001 KoldLok Mini Raised Floor Grommet without Static Dissipation, Single EA B  $       83.49 25.0%  $           62.62 N/A N/A
13872-002 KoldLok Mini Raised Floor Grommet without Static Dissipation, Pack of 10 EA B  $     449.11 25.0%  $         336.83 N/A N/A
13873-001 Cover, KoldLok Wave Split Integral Raised Floor Grommet, Each EA B  $       26.27 25.0%  $           19.70 N/A N/A
13873-002 Cover, KoldLok Wave Split Integral Raised Floor Grommet, Carton of 10 EA B  $       96.31 25.0%  $           72.23 N/A N/A

13874-001 KoldLok 4" Round Grommet, Single, 5.6'' (142 mm) W x 5.6'' (142 mm) D 
x 1.9'' (48 mm) H EA B  $       65.23 25.0%  $           48.92 N/A N/A

13874-002 KoldLok 4" Round Grommet, Pack of 10, 5.6'' (142 mm) W x 5.6'' (142 
mm) D x 1.9'' (48 mm) H EA B  $     411.49 25.0%  $         308.62 N/A N/A

13875-001 KoldLok 6" Round Grommet, Single, 7.6'' (192 mm) W x 7.6'' (192 mm) D 
x 1.9'' (48 mm) H EA B  $       72.68 25.0%  $           54.51 N/A N/A

13875-002 KoldLok 6" Round Grommet, Pack of 10, 7.6'' (192 mm) W x 7.6'' (192 
mm) D x 1.9'' (48 mm) H PK B  $     458.76 25.0%  $         344.07 N/A N/A

13876-000 �AisleLok, Acrycell  Sealing Tape, .5" Roll, Pack of 5, 0.4'' (10 mm) W x 
7.5'' (191 mm) D x 7.5'' (191 mm) H EA B  $     208.37 25.0%  $         156.28 N/A N/A

13876-001 �AisleLok, Acrycell  Sealing Tape, 1" Roll, Pack of 5, 0.6'' (16 mm) W x 8'' 
(203 mm) D x 8'' (203 mm) H EA B  $     298.71 25.0%  $         224.03 N/A N/A

13876-002 �AisleLok, Acrycell  Sealing Tape, 2" Roll, Pack of 5, 1'' (25 mm) W x 7.3'' 
(184 mm) D x 7.3'' (184 mm) H EA B  $     507.79 25.0%  $         380.84 N/A N/A

13877-002 AisleLok, Under Rack Panel, 27.5"W, Pack of 10, 1'' (25 mm) W x 27.5'' 
(699 mm) D x 4.5'' (115 mm) H PK B  $     145.33 25.0%  $         109.00 N/A N/A

13877-003 AisleLok, Under Rack Panel, 31.5"W, Pack of 10, 1'' (25 mm) W x 31.5'' 
(800 mm) D x 4.5'' (115 mm) H PK B  $     159.34 25.0%  $         119.51 N/A N/A

13878-001 KoldLok 2 Post Rack Grommet, Each, 3.8'' (95 mm) W x 19.8'' (502 mm) D 
x 1.1'' (27 mm) H EA B  $       56.47 25.0%  $           42.35 N/A N/A

13878-002 KoldLok 2 Post Rack Grommet, Carton of 5, 3.8'' (95 mm) W x 19.8'' (502 
mm) D x 1.1'' (27 mm) H EA B  $     204.71 25.0%  $         153.53 N/A N/A

13883-103 SEISMIC,23"X7'H,#12,ZN,GY EA B  $  1,521.79 25.0%  $      1,141.34 N/A N/A
13883-203 SEISMIC,23"X7'H,#12,ZN,WH EA B  $  1,521.79 25.0%  $      1,141.34 N/A N/A
13883-703 SEISMIC,23"X7'H,#12,ZN,BK EA B  $  1,485.38 25.0%  $      1,114.04 N/A N/A
13884-103 SEISMIC,23"X7'H,SQ,ZN,GY EA B  $  1,521.79 25.0%  $      1,141.34 N/A N/A
13884-203 SEISMIC,23"X7'H,SQ,ZN,WH EA B  $  1,521.79 25.0%  $      1,141.34 N/A N/A
13884-703 SEISMIC,23"X7'H,SQ,ZN,BK EA B  $  1,485.38 25.0%  $      1,114.04 N/A N/A
13885-103 SEISMIC,23"X7'H,#12,GY EA B  $  1,484.61 25.0%  $      1,113.46 N/A N/A
13885-203 SEISMIC,23"X7'H,#12,WH EA B  $  1,484.61 25.0%  $      1,113.46 N/A N/A
13885-703 SEISMIC,23"X7'H,#12,BK EA B  $  1,448.18 25.0%  $      1,086.14 N/A N/A
13886-103 SEISMIC,23"X7'H,SQ,GY EA B  $  1,484.61 25.0%  $      1,113.46 N/A N/A
13886-203 SEISMIC,23"X7'H,SQ,WH EA B  $  1,484.61 25.0%  $      1,113.46 N/A N/A
13886-703 SEISMIC,23"X7'H,SQ,BK EA B  $  1,448.18 25.0%  $      1,086.14 N/A N/A

13901-701 Velocity Vertical Cable Manager, Single-Sided, 3.6 inches W X 6 ft H (92 
mm W X 1829 mm H), Black EA B  $     145.33 25.0%  $         109.00 N/A N/A
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13901-703 Velocity Vertical Cable Manager, Single-Sided, 3.6 inches W X 7 ft H (92 
mm W X 2133 mm H), Black EA B  $     157.59 25.0%  $         118.19 N/A N/A

13901-715 Velocity Vertical Cable Manager, Single-Sided, 3.6 inches W X 8 ft H (92 
mm W X 2438 mm H), Black EA B  $     182.10 25.0%  $         136.58 N/A N/A

13902-701 Velocity Vertical Cable Manager, Single-Sided, 6 inches W X 6 ft H (152 
mm W X 1829 mm H), Black EA B  $     217.12 25.0%  $         162.84 N/A N/A

13902-703 Velocity Vertical Cable Manager, Single-Sided, 6 inches W X 7 ft H (152 
mm W X 2133 mm H), Black EA B  $     236.39 25.0%  $         177.29 N/A N/A

13902-715 Velocity Vertical Cable Manager, Single-Sided, 6 inches W X 8 ft H (152 
mm W X 2438 mm H), Black EA B  $     262.65 25.0%  $         196.99 N/A N/A

13904-701 Velocity Vertical Cable Manager, Single-Sided, 10 inches W X 6 ft H (254 
mm W X 1829 mm H), Black EA B  $     367.71 25.0%  $         275.78 N/A N/A

13904-703 Velocity Vertical Cable Manager, Single-Sided, 10 inches W X 7 ft H (254 
mm W X 2133 mm H), Black EA B  $     402.73 25.0%  $         302.05 N/A N/A

13904-715 Velocity Vertical Cable Manager, Single-Sided, 10 inches W X 8 ft H (254 
mm W X 2438 mm H), Black EA B  $     455.26 25.0%  $         341.45 N/A N/A

13905-701 Velocity Vertical Cable Manager, Single-Sided, 12 inches W X 6 ft H (305 
mm W X 1829 mm H), Black EA B  $     420.24 25.0%  $         315.18 N/A N/A

13905-703 Velocity Vertical Cable Manager, Single-Sided, 12 inches W X 7 ft H (305 
mm W X 2133 mm H), Black EA B  $     455.26 25.0%  $         341.45 N/A N/A

13905-715 Velocity Vertical Cable Manager, Single-Sided, 12 inches W X 8 ft H (305 
mm W X 2438 mm H), Black EA B  $     507.79 25.0%  $         380.84 N/A N/A

13911-701 Velocity Vertical Cable Manager, Double-Sided, 3.6 inches W X 6 ft H (92 
mm W X 1829 mm H), Black EA B  $     224.13 25.0%  $         168.10 N/A N/A

13911-703 Velocity Vertical Cable Manager, Double-Sided, 3.6 inches W X 7 ft H (92 
mm W X 2133 mm H), Black EA B  $     245.14 25.0%  $         183.86 N/A N/A

13911-715 Velocity Vertical Cable Manager, Double-Sided, 3.6 inches W X 8 ft H (92 
mm W X 2438 mm H), Black EA B  $     273.16 25.0%  $         204.87 N/A N/A

13912-701 Velocity Vertical Cable Manager, Double-Sided, 6 inches W X 6 ft H (152 
mm W X 1829 mm H), Black EA B  $     269.65 25.0%  $         202.24 N/A N/A

13912-703 Velocity Vertical Cable Manager, Double-Sided, 6 inches W X 7 ft H (152 
mm W X 2133 mm H), Black EA B  $     290.67 25.0%  $         218.00 N/A N/A

13912-715 Velocity Vertical Cable Manager, Double-Sided, 6 inches W X 8 ft H (152 
mm W X 2438 mm H), Black EA B  $     318.68 25.0%  $         239.01 N/A N/A

13914-701 Velocity Vertical Cable Manager, Double-Sided, 10 inches W X 6 ft H (254 
mm W X 1829 mm H), Black EA B  $     455.26 25.0%  $         341.45 N/A N/A

13914-703 Velocity Vertical Cable Manager, Double-Sided, 10 inches W X 7 ft H (254 
mm W X 2133 mm H), Black EA B  $     490.28 25.0%  $         367.71 N/A N/A

13914-715 Velocity Vertical Cable Manager, Double-Sided, 10 inches W X 8 ft H (254 
mm W X 2438 mm H), Black EA B  $     542.81 25.0%  $         407.11 N/A N/A

13915-701 Velocity Vertical Cable Manager, Double-Sided, 12 inches W X 6 ft H (305 
mm W X 1829 mm H), Black EA B  $     542.81 25.0%  $         407.11 N/A N/A

13915-703 Velocity Vertical Cable Manager, Double-Sided, 12 inches W X 7 ft H (305 
mm W X 2133 mm H), Black EA B  $     577.83 25.0%  $         433.37 N/A N/A
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13915-715 Velocity Vertical Cable Manager, Double-Sided, 12 inches W X 8 ft H (305 
mm W X 2438 mm H), Black EA B  $     630.36 25.0%  $         472.77 N/A N/A

13928-001 Velocity Cable Lashing Bar Kit, 6 Bars, Zinc EA B  $       70.04 25.0%  $           52.53 N/A N/A
13930-701 Velocity Horizontal Cable Manager, Single-Sided, 1U, Black EA B  $       45.53 25.0%  $           34.15 N/A N/A
13930-702 Velocity Horizontal Cable Manager, Single-Sided, 2U, Black EA B  $       52.53 25.0%  $           39.40 N/A N/A
13930-703 Velocity Horizontal Cable Manager, Single-Sided, 3U, Black EA B  $       66.54 25.0%  $           49.91 N/A N/A
13934-716 Velocity Cable Ring Kit, 3.6 inches W X 6 ft H Manager, 6 Rings, Black EA B  $       87.55 25.0%  $           65.66 N/A N/A
13934-717 Velocity Cable Ring Kit, 3.6 inches W X 7 ft H Manager, 7 Rings, Black EA B  $       94.55 25.0%  $           70.91 N/A N/A
13934-718 Velocity Cable Ring Kit, 3.6 inches W X 8 ft H Manager, 8 Rings, Black EA B  $     101.56 25.0%  $           76.17 N/A N/A
13934-726 Velocity Cable Ring Kit, 6 inches W X 6 ft H Manager, 6 Rings, Black EA B  $       91.05 25.0%  $           68.29 N/A N/A
13934-727 Velocity Cable Ring Kit, 6 inches W X 7 ft H Manager, 7 Rings, Black EA B  $     101.56 25.0%  $           76.17 N/A N/A
13934-728 Velocity Cable Ring Kit, 6 inches W X 8 ft H Manager, 8 Rings, Black EA B  $     112.06 25.0%  $           84.05 N/A N/A
13934-746 Velocity Cable Ring Kit, 10 inches W X 6 ft H Manager, 6 Rings, Black EA B  $     105.06 25.0%  $           78.80 N/A N/A
13934-747 Velocity Cable Ring Kit, 10 inches W X 7 ft H Manager, 7 Rings, Black EA B  $     115.57 25.0%  $           86.68 N/A N/A
13934-748 Velocity Cable Ring Kit, 10 inches W X 8 ft H Manager, 8 Rings, Black EA B  $     126.07 25.0%  $           94.55 N/A N/A
13934-756 Velocity Cable Ring Kit, 12 inches W X 6 ft H Manager, 6 Rings, Black EA B  $     112.06 25.0%  $           84.05 N/A N/A
13934-757 Velocity Cable Ring Kit, 12 inches W X 7 ft H Manager, 7 Rings, Black EA B  $     126.07 25.0%  $           94.55 N/A N/A
13934-758 Velocity Cable Ring Kit, 12 inches W X 8 ft H Manager, 8 Rings, Black EA B  $     136.58 25.0%  $         102.44 N/A N/A
13935-701 Velocity Cable Spool Kit, 4 Spools, 2" Diameter X 6" Long, Black EA B  $       84.05 25.0%  $           63.04 N/A N/A
13980-001 Mounting Screws; Gold; Quantity per Package: 25 EA B  $       57.05 25.0%  $           42.79 N/A N/A
13981-001 Mounting Screws; Zinc; Quantity per Package: 26 EA B  $       56.03 25.0%  $           42.02 N/A N/A
14001-101 PNL ADPTR,25-19",1SP,GY EA B  $       41.87 25.0%  $           31.40 N/A N/A
14001-201 Panel Adapter, 25 IN - 19 IN, 1 Space, Computer Beige EA B  $       41.87 25.0%  $           31.40 N/A N/A
14001-501 Rack Panel Adapters (Pair); 1.71"H; Clear EA B  $       41.87 25.0%  $           31.40 N/A N/A
14001-701 PNL ADPTR,25-19",1SP,BK EA B  $       41.87 25.0%  $           31.40 N/A N/A
14001-E01 Panel Adapter, 25 IN - 19 IN, 1 Space, Glacier White EA B  $       46.05 25.0%  $           34.54 N/A N/A
14002-101 PNL ADPTR,25-19",2SP,GY EA B  $       50.00 25.0%  $           37.50 N/A N/A
14002-201 Panel Adapter, 25 IN - 19 IN, 2 Space, Computer Beige EA B  $       50.00 25.0%  $           37.50 N/A N/A
14002-501 Rack Panel Adapters (Pair); 3.46"H; Clear EA B  $       50.00 25.0%  $           37.50 N/A N/A
14002-701 PNL ADPTR,25-19",2SP,BK EA B  $       50.00 25.0%  $           37.50 N/A N/A
14002-E01 Panel Adapter, 25 IN - 19 IN, 2 Space, Glacier White EA B  $       55.00 25.0%  $           41.25 N/A N/A
14003-101 PNL ADPTR,25-19",3SP,GY EA B  $       58.06 25.0%  $           43.55 N/A N/A
14003-201 Panel Adapter, 25 IN - 19 IN, 3 Space, Computer Beige EA B  $       58.06 25.0%  $           43.55 N/A N/A
14003-501 Rack Panel Adapters (Pair); 5.21"H; Clear EA B  $       58.06 25.0%  $           43.55 N/A N/A
14003-701 PNL ADPTR,25-19",3SP,BK EA B  $       58.06 25.0%  $           43.55 N/A N/A
14003-E01 Panel Adapter, 25 IN - 19 IN, 3 Space, Glacier White EA B  $       63.87 25.0%  $           47.90 N/A N/A
14004-101 PNL ADPTR,25-19",4SP,GY EA B  $       65.82 25.0%  $           49.37 N/A N/A
14004-201 Panel Adapter, 25 IN - 19 IN, 4 Space, Computer Beige EA B  $       65.82 25.0%  $           49.37 N/A N/A
14004-501 Rack Panel Adapters (Pair); 6.96"H; Clear EA B  $       65.82 25.0%  $           49.37 N/A N/A
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14004-701 PNL ADPTR,25-19",4SP,BK EA B  $       65.82 25.0%  $           49.37 N/A N/A
14004-E01 Panel Adapter, 25 IN - 19 IN, 4 Space, Glacier White EA B  $       72.40 25.0%  $           54.30 N/A N/A
14005-101 PNL ADPTR,25-19",5SP,GY EA B  $       73.97 25.0%  $           55.48 N/A N/A
14005-201 Panel Adapter, 25 IN - 19 IN, 5 Space, Computer Beige EA B  $       73.97 25.0%  $           55.48 N/A N/A
14005-501 Rack Panel Adapters (Pair); 8.71"H; Clear EA B  $       73.97 25.0%  $           55.48 N/A N/A
14005-701 PNL ADPTR,25-19",5SP,BK EA B  $       73.97 25.0%  $           55.48 N/A N/A
14005-E01 Panel Adapter, 25 IN - 19 IN, 5 Space, Glacier White EA B  $       81.36 25.0%  $           61.02 N/A N/A
14010-119 SHLF,DIVIDER,19",GY EA B  $     189.92 25.0%  $         142.44 N/A N/A
14010-219 Shelf Divider, 19 IN, Computer Beige EA B  $     189.92 25.0%  $         142.44 N/A N/A
14010-519 SHLF,DIVIDER,19",CL EA B  $     189.92 25.0%  $         142.44 N/A N/A
14010-719 SHLF,DIVIDER,19",BK EA B  $     189.92 25.0%  $         142.44 N/A N/A
14010-E19 Shelf Divider, 19 IN, Glacier White EA B  $     208.93 25.0%  $         156.70 N/A N/A
14029-120 Side Panel; 84"H x 36"D; Gray; Side Type: Bolt On; M-Series MegaFrame EA B  $     324.85 25.0%  $         243.64 N/A N/A
14029-121 Side Panel; 78"H x 36"D; Gray; Side Type: Bolt On; M-Series MegaFrame EA B  $     310.05 25.0%  $         232.54 N/A N/A
14029-122 Side Panel; 72"H x 36"D; Gray; Side Type: Bolt On; M-Series MegaFrame EA B  $     295.29 25.0%  $         221.47 N/A N/A
14029-125 Side Panel; 48"H x 36"D; Gray; Side Type: Bolt On; M-Series MegaFrame EA B  $     283.48 25.0%  $         212.61 N/A N/A
14029-129 Side Panel; 28"H x 36"D; Gray; Side Type: Bolt On; M-Series MegaFrame EA B  $     236.23 25.0%  $         177.17 N/A N/A
14029-130 Side Panel; 84"H x 36"D; Gray; Side Type: Bolt On; M-Series MegaFrame EA B  $     354.33 25.0%  $         265.75 N/A N/A
14029-131 Side Panel; 78"H x 36"D; Gray; Side Type: Bolt On; M-Series MegaFrame EA B  $     339.56 25.0%  $         254.67 N/A N/A
14029-132 Side Panel; 72"H x 36"D; Gray; Side Type: Bolt On; M-Series MegaFrame EA B  $     324.85 25.0%  $         243.64 N/A N/A
14029-135 Side Panel; 48"H x 36"D; Gray; Side Type: Bolt On; M-Series MegaFrame EA B  $     265.76 25.0%  $         199.32 N/A N/A
14029-138 SIDE PNL,BO,8'HX30"D,GY EA B  $     413.39 25.0%  $         310.04 N/A N/A
14029-139 Side Panel; 28"H x 36"D; Gray; Side Type: Bolt On; M-Series MegaFrame EA B  $     295.32 25.0%  $         221.49 N/A N/A
14029-140 Side Panel; 84"H x 36"D; Gray; Side Type: Bolt On; M-Series MegaFrame EA B  $     398.63 25.0%  $         298.97 N/A N/A
14029-141 Side Panel; 78"H x 36"D; Gray; Side Type: Bolt On; M-Series MegaFrame EA B  $     383.88 25.0%  $         287.91 N/A N/A
14029-142 Side Panel; 72"H x 36"D; Gray; Side Type: Bolt On; M-Series MegaFrame EA B  $     369.10 25.0%  $         276.83 N/A N/A
14029-145 Side Panel; Gray; Side Type: Bolt On; M-Series MegaFrame EA B  $     310.05 25.0%  $         232.54 N/A N/A
14029-150 Side Panel; 84"H x 36"D; Gray; Side Type: Bolt On; M-Series MegaFrame EA B  $     383.88 25.0%  $         287.91 N/A N/A
14029-151 Side Panel; 78"H x 36"D; Gray; Side Type: Bolt On; M-Series MegaFrame EA B  $     369.10 25.0%  $         276.83 N/A N/A
14029-152 Side Panel; 72"H x 36"D; Gray; Side Type: Bolt On; M-Series MegaFrame EA B  $     354.33 25.0%  $         265.75 N/A N/A
14029-155 Side Panel; 48"H x 36"D; Gray; Side Type: Bolt On; M-Series MegaFrame EA B  $     295.29 25.0%  $         221.47 N/A N/A
14029-160 Side Panel; 84"H x 22"D; Gray; Side Type: Bolt On; C-Series SlimFrame EA B  $     324.85 25.0%  $         243.64 N/A N/A
14029-161 Side Panel; 78"H x 22"D; Gray; Side Type: Bolt On; C-Series SlimFrame EA B  $     310.05 25.0%  $         232.54 N/A N/A
14029-162 Side Panel; 72"H x 22"D; Gray; Side Type: Bolt On; C-Series SlimFrame EA B  $     295.29 25.0%  $         221.47 N/A N/A
14029-220 Side Panel; 84"H x 24"D; White; Side Type: Bolt-On; M-Series MegaFrame EA B  $     324.85 25.0%  $         243.64 N/A N/A
14029-221 Side Panel; 78"H x 24"D; White; Side Type: Bolt-On; M-Series MegaFrame EA B  $     310.05 25.0%  $         232.54 N/A N/A
14029-222 Side Panel; 72"H x 24"D; White; Side Type: Bolt-On; M-Series MegaFrame EA B  $     295.29 25.0%  $         221.47 N/A N/A
14029-225 Side Panel; 48"H x 24"D; White; Side Type: Bolt On; M-Series MegaFrame EA B  $     283.48 25.0%  $         212.61 N/A N/A
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14029-229 Side Panel; 28"H x 30"D; White; Side Type: Bolt On; M-Series MegaFrame EA B  $     236.23 25.0%  $         177.17 N/A N/A
14029-230 Side Panel; 84"H x 30"D; White; Side Type: Bolt On; M-Series MegaFrame EA B  $     354.33 25.0%  $         265.75 N/A N/A
14029-231 Side Panel; 78"H x 30"D; White; Side Type: Bolt On; M-Series MegaFrame EA B  $     339.56 25.0%  $         254.67 N/A N/A
14029-232 Side Panel; 72"H x 30"D; White; Side Type: Bolt On; M-Series MegaFrame EA B  $     324.85 25.0%  $         243.64 N/A N/A
14029-235 Side Panel; 48"H x 30"D; White; Side Type: Bolt On; M-Series MegaFrame EA B  $     265.76 25.0%  $         199.32 N/A N/A
14029-238 SIDE PNL,BO,8'HX30"D,WH EA B  $     413.39 25.0%  $         310.04 N/A N/A
14029-239 Side Panel; 28"H x 36"D; White; Side Type: Bolt On; M-Series MegaFrame EA B  $     295.32 25.0%  $         221.49 N/A N/A
14029-240 Side Panel; 84"H x 39"D; White; Side Type: Bolt-On; M-Series MegaFrame EA B  $     398.63 25.0%  $         298.97 N/A N/A
14029-241 Side Panel; 78"H x 39"D; White; Side Type: Bolt-On; M-Series MegaFrame EA B  $     383.88 25.0%  $         287.91 N/A N/A
14029-242 Side Panel; 72"H x 39"D; White; Side Type: Bolt-On; M-Series MegaFrame EA B  $     369.10 25.0%  $         276.83 N/A N/A
14029-245 Side Panel; White; Side Type: Bolt-On; M-Series MegaFrame EA B  $     310.05 25.0%  $         232.54 N/A N/A

14029-250 Side Panel; 84"H x 36"D; White; Side Type: Bolt-On; MegaFrame and 
SlimFrame EA B  $     383.88 25.0%  $         287.91 N/A N/A

14029-251 Side Panel; 78"H x 36"D; White; Side Type: Bolt-On; MegaFrame and 
SlimFrame EA B  $     369.10 25.0%  $         276.83 N/A N/A

14029-252 Side Panel; 72"H x 36"D; White; Side Type: Bolt-On; MegaFrame and 
SlimFrame EA B  $     354.33 25.0%  $         265.75 N/A N/A

14029-255 Side Panel; 48"H x 36"D; White; Side Type: Bolt On; M-Series MegaFrame EA B  $     295.29 25.0%  $         221.47 N/A N/A
14029-260 Side Panel; 84"H x 22"D; White; Side Type: Bolt-On; C-Series SlimFrame EA B  $     324.85 25.0%  $         243.64 N/A N/A
14029-261 Side Panel; 78"H x 22"D; White; Side Type: Bolt-On; C-Series SlimFrame EA B  $     310.05 25.0%  $         232.54 N/A N/A
14029-262 Side Panel; 72"H x 22"D; White; Side Type: Bolt-On; C-Series SlimFrame EA B  $     295.29 25.0%  $         221.47 N/A N/A
14029-720 Side Panel; 84"H x 24"D; Black; Side Type: Bolt On; M-Series MegaFrame EA B  $     309.37 25.0%  $         232.03 N/A N/A
14029-721 Side Panel; 78"H x 24"D; Black; Side Type: Bolt On; M-Series MegaFrame EA B  $     295.31 25.0%  $         221.48 N/A N/A
14029-722 Side Panel; 72"H x 24"D; Black; Side Type: Bolt On; M-Series MegaFrame EA B  $     281.23 25.0%  $         210.92 N/A N/A
14029-725 Side Panel; 48"H x 24"D; Black; Side Type: Bolt On; M-Series MegaFrame EA B  $     269.98 25.0%  $         202.49 N/A N/A
14029-729 Side Panel; 28"H x 30"D; Black; Side Type: Bolt On; M-Series MegaFrame EA B  $     224.96 25.0%  $         168.72 N/A N/A

14029-730 Side Panel; 84"H x 30"D; Black; Side Type: Bolt-On; MegaFrame and 
SlimFrame EA B  $     337.47 25.0%  $         253.10 N/A N/A

14029-731 Side Panel; 78"H x 30"D; Black; Side Type: Bolt-On; MegaFrame and 
SlimFrame EA B  $     323.39 25.0%  $         242.54 N/A N/A

14029-732 Side Panel; 72"H x 30"D; Black; Side Type: Bolt-On; MegaFrame and 
SlimFrame EA B  $     309.37 25.0%  $         232.03 N/A N/A

14029-735 Side Panel; 48"H x 30"D; Black; Side Type: Bolt On; M-Series MegaFrame EA B  $     253.13 25.0%  $         189.85 N/A N/A
14029-738 SIDE PNL,BO,8'HX30"D,BK EA B  $     393.72 25.0%  $         295.29 N/A N/A
14029-739 Side Panel; 28"H x 36"D; Black; Side Type: Bolt On; M-Series MegaFrame EA B  $     281.25 25.0%  $         210.94 N/A N/A
14029-740 Side Panel; 84"H x 39"D; Black; Side Type: Bolt-On; M-Series MegaFrame EA B  $     379.64 25.0%  $         284.73 N/A N/A
14029-741 Side Panel; 78"H x 39"D; Black; Side Type: Bolt-On; M-Series MegaFrame EA B  $     365.59 25.0%  $         274.19 N/A N/A
14029-742 Side Panel; 72"H x 39"D; Black; Side Type: Bolt-On; M-Series MegaFrame EA B  $     351.53 25.0%  $         263.65 N/A N/A
14029-745 Side Panel; Black; Side Type: Bolt-On; M-Series MegaFrame EA B  $     295.31 25.0%  $         221.48 N/A N/A
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14029-750 Side Panel; 84"H x 36"D; Black; Side Type: Bolt-On; MegaFrame and 
SlimFrame EA B  $     365.59 25.0%  $         274.19 N/A N/A

14029-751 Side Panel; 78"H x 36"D; Black; Side Type: Bolt-On; MegaFrame and 
SlimFrame EA B  $     351.53 25.0%  $         263.65 N/A N/A

14029-752 Side Panel; 72"H x 36"D; Black; Side Type: Bolt-On; MegaFrame and 
SlimFrame EA B  $     337.47 25.0%  $         253.10 N/A N/A

14029-755 Side Panel; 48"H x 36"D; Black; Side Type: Bolt On; M-Series MegaFrame EA B  $     281.23 25.0%  $         210.92 N/A N/A
14029-760 Side Panel; 84"H x 22"D; Black; Side Type: Bolt-On; C-Series SlimFrame EA B  $     309.37 25.0%  $         232.03 N/A N/A
14029-761 Side Panel; 78"H x 22"D; Black; Side Type: Bolt-On; C-Series SlimFrame EA B  $     295.31 25.0%  $         221.48 N/A N/A

14029-762 Side Panel; 72"H x 22"D; Black; Side Type: EZ to Remove; C-Series 
SlimFrame EA B  $     281.23 25.0%  $         210.92 N/A N/A

14030-010 Solid Plexiglass Door; 19"W x 84"H; Smoked; M-Series MegaFrame EA B  $     516.15 25.0%  $         387.11 N/A N/A
14030-011 Solid Plexiglass Door; 19"W x 78"H; Smoked; M-Series MegaFrame EA B  $     502.57 25.0%  $         376.93 N/A N/A
14030-012 Solid Plexiglass Door; 19"W x 72"H; Smoked; M-Series MegaFrame EA B  $     488.99 25.0%  $         366.74 N/A N/A
14030-015 Solid Plexiglass Door; 19"W x 48"H; Black; M-Series MegaFrame EA B  $     421.06 25.0%  $         315.80 N/A N/A
14030-019 Solid Plexiglass Door; 19"W x 28"H; Black; M-Series MegaFrame EA B  $     312.39 25.0%  $         234.29 N/A N/A
14030-020 Solid Plexiglass Door; 23"W x 84"H; Smoked; M-Series MegaFrame EA B  $     570.49 25.0%  $         427.87 N/A N/A
14030-021 Solid Plexiglass Door; 23"W x 78"H; Smoked; M-Series MegaFrame EA B  $     556.90 25.0%  $         417.68 N/A N/A
14030-022 Solid Plexiglass Door; 23"W x 72"H; Smoked; M-Series MegaFrame EA B  $     543.32 25.0%  $         407.49 N/A N/A
14030-025 Solid Plexiglass Door; 23"W x 48"H; Black; M-Series MegaFrame EA B  $     475.41 25.0%  $         356.56 N/A N/A
14030-029 Solid Plexiglass Door; 23"W x 28"H; Black; M-Series MegaFrame EA B  $     366.74 25.0%  $         275.06 N/A N/A
14031-110 Solid Metal Door; 19"W x 84"H; Gray; M-Series MegaFrame EA B  $     446.47 25.0%  $         334.85 N/A N/A
14031-111 Solid Metal Door; 19"W x 78"H; Gray; M-Series MegaFrame EA B  $     434.06 25.0%  $         325.55 N/A N/A
14031-112 Solid Metal Door; 19"W x 72"H; Gray; M-Series MegaFrame EA B  $     421.67 25.0%  $         316.25 N/A N/A
14031-115 Solid Metal Door; 19"W x 48"H; Gray; M-Series MegaFrame EA B  $     359.65 25.0%  $         269.74 N/A N/A
14031-119 Solid Metal Door; 19"W x 28"H; Gray; M-Series MegaFrame EA B  $     260.44 25.0%  $         195.33 N/A N/A
14031-120 Solid Metal Door; 23"W x 84"H; Gray; M-Series MegaFrame EA B  $     496.08 25.0%  $         372.06 N/A N/A
14031-121 Solid Metal Door; 23"W x 78"H; Gray; M-Series MegaFrame EA B  $     483.67 25.0%  $         362.75 N/A N/A
14031-122 Solid Metal Door; 23"W x 72"H; Gray; M-Series MegaFrame EA B  $     471.27 25.0%  $         353.45 N/A N/A
14031-125 Solid Metal Door; 23"W x 48"H; Gray; M-Series MegaFrame EA B  $     409.26 25.0%  $         306.95 N/A N/A
14031-129 Solid Metal Door; 23"W x 28"H; Gray; M-Series MegaFrame EA B  $     310.05 25.0%  $         232.54 N/A N/A
14031-210 Solid Metal Door; 19"W x 84"H; White; M-Series MegaFrame EA B  $     446.47 25.0%  $         334.85 N/A N/A
14031-211 Solid Metal Door; 19"W x 78"H; White; M-Series MegaFrame EA B  $     434.06 25.0%  $         325.55 N/A N/A
14031-212 Solid Metal Door; 19"W x 72"H; White; M-Series MegaFrame EA B  $     421.67 25.0%  $         316.25 N/A N/A
14031-215 Solid Metal Door; 19"W x 48"H; White; M-Series MegaFrame EA B  $     359.65 25.0%  $         269.74 N/A N/A
14031-219 Solid Metal Door; 19"W x 28"H; White; M-Series MegaFrame EA B  $     260.44 25.0%  $         195.33 N/A N/A
14031-220 Solid Metal Door; 23"W x 84"H; White; M-Series MegaFrame EA B  $     496.08 25.0%  $         372.06 N/A N/A
14031-221 Solid Metal Door; 23"W x 78"H; White; M-Series MegaFrame EA B  $     483.67 25.0%  $         362.75 N/A N/A
14031-222 Solid Metal Door; 23"W x 72"H; White; M-Series MegaFrame EA B  $     471.27 25.0%  $         353.45 N/A N/A
14031-225 Solid Metal Door; 23"W x 48"H; White; M-Series MegaFrame EA B  $     409.26 25.0%  $         306.95 N/A N/A
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14031-229 Solid Metal Door; 23"W x 28"H; White; M-Series MegaFrame EA B  $     310.05 25.0%  $         232.54 N/A N/A
14031-710 Solid Metal Door; 19"W x 84"H; Black; M-Series MegaFrame EA B  $     425.22 25.0%  $         318.92 N/A N/A
14031-711 Solid Metal Door; 19"W x 78"H; Black; M-Series MegaFrame EA B  $     413.39 25.0%  $         310.04 N/A N/A
14031-712 Solid Metal Door; 19"W x 72"H; Black; M-Series MegaFrame EA B  $     401.59 25.0%  $         301.19 N/A N/A
14031-715 Solid Metal Door; 19"W x 48"H; Black; M-Series MegaFrame EA B  $     342.53 25.0%  $         256.90 N/A N/A
14031-719 Solid Metal Door; 19"W x 28"H; Black; M-Series MegaFrame EA B  $     248.05 25.0%  $         186.04 N/A N/A
14031-720 Solid Metal Door; 23"W x 84"H; Black; M-Series MegaFrame EA B  $     472.46 25.0%  $         354.35 N/A N/A
14031-721 Solid Metal Door; 23"W x 78"H; Black; M-Series MegaFrame EA B  $     460.63 25.0%  $         345.47 N/A N/A
14031-722 Solid Metal Door; 23"W x 72"H; Black; M-Series MegaFrame EA B  $     448.83 25.0%  $         336.62 N/A N/A
14031-725 Solid Metal Door; 23"W x 48"H; Black; M-Series MegaFrame EA B  $     389.79 25.0%  $         292.34 N/A N/A
14031-729 Solid Metal Door; 23"W x 28"H; Black; M-Series MegaFrame EA B  $     295.29 25.0%  $         221.47 N/A N/A
14032-110 Perforated Metal Door; 19"W x 84"H; Gray; M-Series MegaFrame EA B  $     496.08 25.0%  $         372.06 N/A N/A
14032-111 Perforated Metal Door; 19"W x 78"H; Gray; M-Series MegaFrame EA B  $     483.67 25.0%  $         362.75 N/A N/A
14032-112 Perforated Metal Door; 19"W x 72"H; Gray; M-Series MegaFrame EA B  $     471.27 25.0%  $         353.45 N/A N/A
14032-115 Perforated Metal Door; 19"W x 48"H; Gray; M-Series MegaFrame EA B  $     409.26 25.0%  $         306.95 N/A N/A
14032-119 Perforated Metal Door; 19"W x 28"H; Gray; M-Series MegaFrame EA B  $     310.05 25.0%  $         232.54 N/A N/A
14032-120 Perforated Metal Door; 23"W x 84"H; Gray; M-Series MegaFrame EA B  $     545.68 25.0%  $         409.26 N/A N/A
14032-121 Perforated Metal Door; 23"W x 78"H; Gray; M-Series MegaFrame EA B  $     533.27 25.0%  $         399.95 N/A N/A
14032-122 Perforated Metal Door; 23"W x 72"H; Gray; M-Series MegaFrame EA B  $     520.88 25.0%  $         390.66 N/A N/A
14032-125 Perforated Metal Door; 23"W x 48"H; Gray; M-Series MegaFrame EA B  $     458.86 25.0%  $         344.15 N/A N/A
14032-129 Perforated Metal Door; 23"W x 28"H; Gray; M-Series MegaFrame EA B  $     359.65 25.0%  $         269.74 N/A N/A
14032-210 Perforated Metal Door; 19"W x 84"H; White; M-Series MegaFrame EA B  $     496.08 25.0%  $         372.06 N/A N/A
14032-211 Perforated Metal Door; 19"W x 78"H; White; M-Series MegaFrame EA B  $     483.67 25.0%  $         362.75 N/A N/A
14032-212 Perforated Metal Door; 19"W x 72"H; White; M-Series MegaFrame EA B  $     471.27 25.0%  $         353.45 N/A N/A
14032-215 Perforated Metal Door; 19"W x 48"H; White; M-Series MegaFrame EA B  $     409.26 25.0%  $         306.95 N/A N/A
14032-219 Perforated Metal Door; 19"W x 28"H; White; M-Series MegaFrame EA B  $     310.05 25.0%  $         232.54 N/A N/A
14032-220 Perforated Metal Door; 23"W x 84"H; White; M-Series MegaFrame EA B  $     545.68 25.0%  $         409.26 N/A N/A
14032-221 Perforated Metal Door; 23"W x 78"H; White; M-Series MegaFrame EA B  $     533.27 25.0%  $         399.95 N/A N/A
14032-222 Perforated Metal Door; 23"W x 72"H; White; M-Series MegaFrame EA B  $     520.88 25.0%  $         390.66 N/A N/A
14032-225 Perforated Metal Door; 23"W x 48"H; White; M-Series MegaFrame EA B  $     458.86 25.0%  $         344.15 N/A N/A
14032-229 Perforated Metal Door; 23"W x 28"H; White; M-Series MegaFrame EA B  $     359.65 25.0%  $         269.74 N/A N/A
14032-710 Perforated Metal Door; 19"W x 84"H; Black; M-Series MegaFrame EA B  $     472.46 25.0%  $         354.35 N/A N/A
14032-711 Perforated Metal Door; 19"W x 78"H; Black; M-Series MegaFrame EA B  $     460.63 25.0%  $         345.47 N/A N/A
14032-712 Perforated Metal Door; 19"W x 72"H; Black; M-Series MegaFrame EA B  $     448.83 25.0%  $         336.62 N/A N/A
14032-715 Perforated Metal Door; 19"W x 48"H; Black; M-Series MegaFrame EA B  $     389.79 25.0%  $         292.34 N/A N/A
14032-719 Perforated Metal Door; 19"W x 28"H; Black; M-Series MegaFrame EA B  $     295.29 25.0%  $         221.47 N/A N/A
14032-720 Perforated Metal Door; 23"W x 84"H; Black; M-Series MegaFrame EA B  $     519.69 25.0%  $         389.77 N/A N/A
14032-721 Perforated Metal Door; 23"W x 78"H; Black; M-Series MegaFrame EA B  $     507.89 25.0%  $         380.92 N/A N/A
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14032-722 Perforated Metal Door; 23"W x 72"H; Black; M-Series MegaFrame EA B  $     496.09 25.0%  $         372.07 N/A N/A
14032-725 Perforated Metal Door; 23"W x 48"H; Black; M-Series MegaFrame EA B  $     437.02 25.0%  $         327.77 N/A N/A
14032-729 Perforated Metal Door; 23"W x 28"H; Black; M-Series MegaFrame EA B  $     342.53 25.0%  $         256.90 N/A N/A
14033-710 Vented Plexiglass Door; 19"W x 84"H; Smoked; M-Series MegaFrame EA B  $     595.09 25.0%  $         446.32 N/A N/A
14033-711 Vented Plexiglass Door; 19"W x 78"H; Smoked; M-Series MegaFrame EA B  $     582.13 25.0%  $         436.60 N/A N/A
14033-712 Vented Plexiglass Door; 19"W x 72"H; Smoked; M-Series MegaFrame EA B  $     569.18 25.0%  $         426.89 N/A N/A
14033-715 Vented Plexiglass Door; 19"W x 48"H; Black; M-Series MegaFrame EA B  $     504.49 25.0%  $         378.37 N/A N/A
14033-719 Vented Plexiglass Door; 19"W x 28"H; Black; M-Series MegaFrame EA B  $     401.03 25.0%  $         300.77 N/A N/A
14033-720 Vented Plexiglass Door; 23"W x 84"H; Smoked; M-Series MegaFrame EA B  $     646.83 25.0%  $         485.12 N/A N/A
14033-721 Vented Plexiglass Door; 23"W x 78"H; Smoked; M-Series MegaFrame EA B  $     633.86 25.0%  $         475.40 N/A N/A
14033-722 Vented Plexiglass Door; 23"W x 72"H; Smoked; M-Series MegaFrame EA B  $     620.94 25.0%  $         465.71 N/A N/A
14033-725 Vented Plexiglass Door; 23"W x 48"H; Black; M-Series MegaFrame EA B  $     556.26 25.0%  $         417.20 N/A N/A
14033-729 Vented Plexiglass Door; 23"W x 28"H; Black; M-Series MegaFrame EA B  $     452.74 25.0%  $         339.56 N/A N/A
14061-119 Seismic Equipment Bracket; 19"W x 1.7"H; Gray EA B  $     162.40 25.0%  $         121.80 N/A N/A
14061-123 Seismic Equipment Bracket; 23"W x 1.7"H; Gray EA B  $     162.40 25.0%  $         121.80 N/A N/A
14061-219 Seismic Equipment Bracket; 19"W x 1.7"H; White EA B  $     162.40 25.0%  $         121.80 N/A N/A
14061-223 Seismic Equipment Bracket; 23"W x 1.7"H; White EA B  $     162.40 25.0%  $         121.80 N/A N/A
14061-719 Seismic Equipment Bracket; 19"W x 1.7"H; Black EA B  $     154.68 25.0%  $         116.01 N/A N/A
14061-723 Seismic Equipment Bracket; 23"W x 1.7"H; Black EA B  $     154.68 25.0%  $         116.01 N/A N/A
14068-101 Cabling Ring Accessory Kit; 2.3"W x 5.5"D; Gray EA B  $       63.27 25.0%  $           47.45 N/A N/A
14068-201 Cabling Ring Accessory Kit; 2.3"W x 5.5"D; White EA B  $       63.27 25.0%  $           47.45 N/A N/A
14068-701 Cabling Ring Accessory Kit; 2.3"W x 5.5"D; Black EA B  $       60.25 25.0%  $           45.19 N/A N/A

14070-119
MegaFrame Fixed Shelf; 19"W x 3.5"H x 29"D; Gray; Single Sided; Non-
VentedMegaFrame Fixed Shelf; 19"W x 3.5"H x 18"D; Black; Single Sided; 
Non-Vented, UL Listed

EA B  $     159.29 25.0%  $         119.47 N/A N/A

14070-123 MegaFrame Fixed Shelf; 23"W x 3.5"H x 29"D; Gray; Single Sided; Non-
Vented EA B  $     168.15 25.0%  $         126.11 N/A N/A

14070-219
MegaFrame Fixed Shelf; 19"W x 3.5"H x 29"D; White; Single Sided; Non-
VentedMegaFrame Fixed Shelf; 19"W x 3.5"H x 18"D; Black; Single Sided; 
Non-Vented, UL Listed

EA B  $     159.29 25.0%  $         119.47 N/A N/A

14070-223 MegaFrame Fixed Shelf; 23"W x 3.5"H x 29"D; White; Single Sided; Non-
Vented EA B  $     168.15 25.0%  $         126.11 N/A N/A

14070-719
MegaFrame Fixed Shelf; 19"W x 3.5"H x 29"D; Black; Single Sided; Non-
VentedMegaFrame Fixed Shelf; 19"W x 3.5"H x 18"D; Black; Single Sided; 
Non-Vented, UL Listed

EA B  $     151.71 25.0%  $         113.78 N/A N/A

14070-723 MegaFrame Fixed Shelf; 23"W x 3.5"H x 29"D; Black; Single Sided; Non-
Vented EA B  $     160.14 25.0%  $         120.11 N/A N/A

14072-119
MegaFrame Fixed Shelf; 19"W x 3.5"H x 29"D; Gray; Single Sided; 
VentedMegaFrame Fixed Shelf; 19"W x 3.5"H x 18"D; Black; Single Sided; 
Non-Vented, UL Listed

EA B  $     182.07 25.0%  $         136.55 N/A N/A

14072-123 MegaFrame Fixed Shelf; 23"W x 3.5"H x 29"D; Gray; Single Sided; Vented EA B  $     190.60 25.0%  $         142.95 N/A N/A
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14072-219 MegaFrame Fixed Shelf; 19"W x 3.5"H x 29"D; White; Single Sided; 
Vented, UL Listed EA B  $     182.07 25.0%  $         136.55 N/A N/A

14072-223 MegaFrame Fixed Shelf; 23"W x 3.5"H x 29"D; White; Single Sided; 
Vented EA B  $     190.60 25.0%  $         142.95 N/A N/A

14072-719
MegaFrame Fixed Shelf; 19"W x 3.5"H x 29"D; Black; Single Sided; 
VentedMegaFrame Fixed Shelf; 19"W x 3.5"H x 18"D; Black; Single Sided; 
Non-Vented, UL Listed

EA B  $     173.40 25.0%  $         130.05 N/A N/A

14072-723 MegaFrame Fixed Shelf; 23"W x 3.5"H x 29"D; Black; Single Sided; 
Vented EA B  $     181.53 25.0%  $         136.15 N/A N/A

14082-101 DOOR,CURV,SOLID,T1X84,GY EA B  $     515.95 25.0%  $         386.96 N/A N/A
14082-102 DOOR,CURV,SOLID,T1X78,GY EA B  $     500.84 25.0%  $         375.63 N/A N/A
14082-103 DOOR,CURV,SOLID,T2X84,GY EA B  $     561.20 25.0%  $         420.90 N/A N/A
14082-104 DOOR,CURV,SOLID,T2X78,GY EA B  $     546.13 25.0%  $         409.60 N/A N/A
14082-201 DOOR,CURV,SOLID,T1X84,WH EA B  $     515.95 25.0%  $         386.96 N/A N/A
14082-202 DOOR,CURV,SOLID,T1X78,WH EA B  $     500.84 25.0%  $         375.63 N/A N/A
14082-203 DOOR,CURV,SOLID,T2X84,WH EA B  $     561.20 25.0%  $         420.90 N/A N/A
14082-204 DOOR,CURV,SOLID,T2X78,WH EA B  $     546.13 25.0%  $         409.60 N/A N/A
14082-701 DOOR,CURV,SOLID,T1X84,BK EA B  $     492.95 25.0%  $         369.71 N/A N/A
14082-702 DOOR,CURV,SOLID,T1X78,BK EA B  $     478.58 25.0%  $         358.94 N/A N/A
14082-703 DOOR,CURV,SOLID,T2X84,BK EA B  $     536.04 25.0%  $         402.03 N/A N/A
14082-704 DOOR,CURV,SOLID,T2X78,BK EA B  $     521.71 25.0%  $         391.28 N/A N/A
14086-101 DBL DR,SOLID MTL,T1X84,GY EA B  $     615.62 25.0%  $         461.72 N/A N/A
14086-102 DBL DR,SOLID MTL,T1X78,GY EA B  $     600.53 25.0%  $         450.40 N/A N/A
14086-103 DBL DR,SOLID MTL,T2X84,GY EA B  $     660.86 25.0%  $         495.65 N/A N/A
14086-104 DBL DR,SOLID MTL,T2X78,GY EA B  $     645.80 25.0%  $         484.35 N/A N/A
14086-201 DBL DR,SOLID MTL,T1X84,WH EA B  $     615.62 25.0%  $         461.72 N/A N/A
14086-202 DBL DR,SOLID MTL,T1X78,WH EA B  $     600.53 25.0%  $         450.40 N/A N/A
14086-203 DBL DR,SOLID MTL,T2X84,WH EA B  $     660.86 25.0%  $         495.65 N/A N/A
14086-204 DBL DR,SOLID MTL,T2X78,WH EA B  $     645.80 25.0%  $         484.35 N/A N/A
14086-701 DBL DR,SOLID MTL,T1X84,BK EA B  $     592.62 25.0%  $         444.47 N/A N/A
14086-702 DBL DR,SOLID MTL,T1X78,BK EA B  $     578.26 25.0%  $         433.70 N/A N/A
14086-703 DBL DR,SOLID MTL,T2X84,BK EA B  $     635.73 25.0%  $         476.80 N/A N/A
14086-704 DBL DR,SOLID MTL,T2X78,BK EA B  $     621.38 25.0%  $         466.04 N/A N/A
14087-101 DOUBLE DOOR,PERF,T1X84,GY EA B  $     675.97 25.0%  $         506.98 N/A N/A
14087-102 DOUBLE DOOR,PERF,T1X78,GY EA B  $     660.86 25.0%  $         495.65 N/A N/A
14087-103 DOUBLE DOOR,PERF,T2X84,GY EA B  $     721.21 25.0%  $         540.91 N/A N/A
14087-104 DOUBLE DOOR,PERF,T2X78,GY EA B  $     706.13 25.0%  $         529.60 N/A N/A
14087-201 DOUBLE DOOR,PERF,T1X84,WH EA B  $     675.97 25.0%  $         506.98 N/A N/A
14087-202 DOUBLE DOOR,PERF,T1X78,WH EA B  $     660.86 25.0%  $         495.65 N/A N/A
14087-203 DOUBLE DOOR,PERF,T2X84,WH EA B  $     721.21 25.0%  $         540.91 N/A N/A
14087-204 DOUBLE DOOR,PERF,T2X78,WH EA B  $     706.13 25.0%  $         529.60 N/A N/A
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14087-701 DOUBLE DOOR,PERF,T1X84,BK EA B  $     650.11 25.0%  $         487.58 N/A N/A
14087-702 DOUBLE DOOR,PERF,T1X78,BK EA B  $     635.73 25.0%  $         476.80 N/A N/A
14087-703 DOUBLE DOOR,PERF,T2X84,BK EA B  $     693.19 25.0%  $         519.89 N/A N/A
14087-704 DOUBLE DOOR,PERF,T2X78,BK EA B  $     678.83 25.0%  $         509.12 N/A N/A
14088-101 DOOR,CURV,PERF,T1X84,GY EA B  $     576.28 25.0%  $         432.21 N/A N/A
14088-102 DOOR,CURV,PERF,T1X78,GY EA B  $     561.20 25.0%  $         420.90 N/A N/A
14088-103 DOOR,CURV,PERF,T2X84,GY EA B  $     621.54 25.0%  $         466.16 N/A N/A
14088-104 DOOR,CURV,PERF,T2X78,GY EA B  $     606.46 25.0%  $         454.85 N/A N/A
14088-201 DOOR,CURV,PERF,T1X84,WH EA B  $     576.28 25.0%  $         432.21 N/A N/A
14088-202 DOOR,CURV,PERF,T1X78,WH EA B  $     561.20 25.0%  $         420.90 N/A N/A
14088-203 DOOR,CURV,PERF,T2X84,WH EA B  $     621.54 25.0%  $         466.16 N/A N/A
14088-204 DOOR,CURV,PERF,T2X78,WH EA B  $     606.46 25.0%  $         454.85 N/A N/A
14088-701 DOOR,CURV,PERF,T1X84,BK EA B  $     550.44 25.0%  $         412.83 N/A N/A
14088-702 DOOR,CURV,PERF,T1X78,BK EA B  $     536.04 25.0%  $         402.03 N/A N/A
14088-703 DOOR,CURV,PERF,T2X84,BK EA B  $     593.50 25.0%  $         445.13 N/A N/A
14088-704 DOOR,CURV,PERF,T2X78,BK EA B  $     579.16 25.0%  $         434.37 N/A N/A
14171-310 HotLok Snap-In Filler Panel, Universal, 1 RMU, Carton of 10 EA B  $       61.29 25.0%  $           45.97 N/A N/A

14171-320 HotLok Snap-In Filler Panel, Universal, 1 RMU, with Temperature Strip, 
Carton of 10 EA B  $     192.61 25.0%  $         144.46 N/A N/A

14172-310 HotLok Snap-In Filler Panel, Universal, 2 RMU, Carton of 5 EA B  $       54.28 25.0%  $           40.71 N/A N/A

14172-320 HotLok Snap-In Filler Panel, Universal, 2 RMU, with Temperature Strip, 
Carton of 5 EA B  $     113.82 25.0%  $           85.37 N/A N/A

14272-101 AIR DIRECTOR KIT,T1,GY EA B  $     132.91 25.0%  $           99.68 N/A N/A
14272-102 AIR DIRECTOR KIT,T2,GY EA B  $     143.99 25.0%  $         107.99 N/A N/A
14272-201 AIR DIRECTOR KIT,T1,WH EA B  $     132.91 25.0%  $           99.68 N/A N/A
14272-202 AIR DIRECTOR KIT,T2,WH EA B  $     143.99 25.0%  $         107.99 N/A N/A
14272-701 AIR DIRECTOR KIT,T1,BK EA B  $     132.91 25.0%  $           99.68 N/A N/A
14272-702 AIR DIRECTOR KIT,T2,BK EA B  $     143.99 25.0%  $         107.99 N/A N/A
14274-101 BOTTOM PNL KIT,T1X44,GY EA B  $     166.14 25.0%  $         124.61 N/A N/A
14274-102 BOTTOM PNL KIT,T2X44,GY EA B  $     177.21 25.0%  $         132.91 N/A N/A
14274-103 BOTTOM PNL KIT,T1X39,GY EA B  $     155.06 25.0%  $         116.30 N/A N/A
14274-104 BOTTOM PNL KIT,T2X39,GY EA B  $     166.14 25.0%  $         124.61 N/A N/A
14274-201 BOTTOM PNL KIT,T1X44,WH EA B  $     166.14 25.0%  $         124.61 N/A N/A
14274-202 BOTTOM PNL KIT,T2X44,WH EA B  $     177.21 25.0%  $         132.91 N/A N/A
14274-203 BOTTOM PNL KIT,T1X39,WH EA B  $     155.06 25.0%  $         116.30 N/A N/A
14274-204 BOTTOM PNL KIT,T2X39,WH EA B  $     166.14 25.0%  $         124.61 N/A N/A
14274-701 BOTTOM PNL KIT,T1X44,BK EA B  $     166.14 25.0%  $         124.61 N/A N/A
14274-702 BOTTOM PNL KIT,T2X44,BK EA B  $     177.21 25.0%  $         132.91 N/A N/A
14274-703 BOTTOM PNL KIT,T1X39,BK EA B  $     155.06 25.0%  $         116.30 N/A N/A
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14274-704 BOTTOM PNL KIT,T2X39,BK EA B  $     166.14 25.0%  $         124.61 N/A N/A
14275-001 CSTR KIT,2000 LB,T-CAB,BK EA B  $     354.40 25.0%  $         265.80 N/A N/A
14356-101 LCK KIT,SGL PT,T1 CURV,GY EA B  $     121.84 25.0%  $           91.38 N/A N/A
14356-102 LOCK KIT,SGL PT,GY EA B  $     121.84 25.0%  $           91.38 N/A N/A
14356-103 LCK KIT,SGL PT,T2 CURV,GY EA B  $     121.84 25.0%  $           91.38 N/A N/A
14356-104 LOCK KIT,SGL PT,PLEXI,GY EA B  $     121.84 25.0%  $           91.38 N/A N/A
14356-201 LCK KIT,SGL PT,T1 CURV,WH EA B  $     121.84 25.0%  $           91.38 N/A N/A
14356-202 LOCK KIT,SGL PT,WH EA B  $     121.84 25.0%  $           91.38 N/A N/A
14356-203 LCK KIT,SGL PT,T2 CURV,WH EA B  $     121.84 25.0%  $           91.38 N/A N/A
14356-204 LOCK KIT,SGL PT,PLEXI,WH EA B  $     121.84 25.0%  $           91.38 N/A N/A
14356-701 LCK KIT,SGL PT,T1 CURV,BK EA B  $     121.84 25.0%  $           91.38 N/A N/A
14356-702 LOCK KIT,SGL PT,BK EA B  $     121.84 25.0%  $           91.38 N/A N/A
14356-703 LCK KIT,SGL PT,T2 CURV,BK EA B  $     121.84 25.0%  $           91.38 N/A N/A
14356-704 LOCK KIT,SGL PT,PLEXI,BK EA B  $     121.84 25.0%  $           91.38 N/A N/A
14360-101 DOOR,PERF METAL,T1X84,GY EA B  $     543.07 25.0%  $         407.30 N/A N/A
14360-102 DOOR,PERF METAL,T1X78,GY EA B  $     527.97 25.0%  $         395.98 N/A N/A
14360-103 DOOR,PERF METAL,T2X84,GY EA B  $     588.30 25.0%  $         441.23 N/A N/A
14360-104 DOOR,PERF METAL,T2X78,GY EA B  $     573.22 25.0%  $         429.92 N/A N/A
14360-201 DOOR,PERF METAL,T1X84,WH EA B  $     543.07 25.0%  $         407.30 N/A N/A
14360-202 DOOR,PERF METAL,T1X78,WH EA B  $     527.97 25.0%  $         395.98 N/A N/A
14360-203 DOOR,PERF METAL,T2X84,WH EA B  $     588.30 25.0%  $         441.23 N/A N/A
14360-204 DOOR,PERF METAL,T2X78,WH EA B  $     573.22 25.0%  $         429.92 N/A N/A
14360-701 DOOR,PERF METAL,T1X84,BK EA B  $     517.21 25.0%  $         387.91 N/A N/A
14360-702 DOOR,PERF METAL,T1X78,BK EA B  $     502.84 25.0%  $         377.13 N/A N/A
14360-703 DOOR,PERF METAL,T2X84,BK EA B  $     560.29 25.0%  $         420.22 N/A N/A
14360-704 DOOR,PERF METAL,T2X78,BK EA B  $     545.92 25.0%  $         409.44 N/A N/A
14362-101 DOOR,SOLID METAL,T1X84,GY EA B  $     482.72 25.0%  $         362.04 N/A N/A
14362-102 DOOR,SOLID METAL,T1X78,GY EA B  $     467.62 25.0%  $         350.72 N/A N/A
14362-103 DOOR,SOLID METAL,T2X84,GY EA B  $     527.97 25.0%  $         395.98 N/A N/A
14362-104 DOOR,SOLID METAL,T2X78,GY EA B  $     512.91 25.0%  $         384.68 N/A N/A
14362-201 DOOR,SOLID METAL,T1X84,WH EA B  $     482.72 25.0%  $         362.04 N/A N/A
14362-202 DOOR,SOLID METAL,T1X78,WH EA B  $     467.62 25.0%  $         350.72 N/A N/A
14362-203 DOOR,SOLID METAL,T2X84,WH EA B  $     527.97 25.0%  $         395.98 N/A N/A
14362-204 DOOR,SOLID METAL,T2X78,WH EA B  $     512.91 25.0%  $         384.68 N/A N/A
14362-701 DOOR,SOLID METAL,T1X84,BK EA B  $     459.73 25.0%  $         344.80 N/A N/A
14362-702 DOOR,SOLID METAL,T1X78,BK EA B  $     445.35 25.0%  $         334.01 N/A N/A
14362-703 DOOR,SOLID METAL,T2X84,BK EA B  $     502.84 25.0%  $         377.13 N/A N/A
14362-704 DOOR,SOLID METAL,T2X78,BK EA B  $     488.48 25.0%  $         366.36 N/A N/A
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14364-101 DR,VNT,PL,SWLCK,T1X7',GY EA B  $     693.92 25.0%  $         520.44 N/A N/A
14364-102 DR,VNT,PL,SWLCK,T1X6-6,GY EA B  $     677.42 25.0%  $         508.07 N/A N/A
14364-103 DR,VNT,PL,SWLCK,T2X7',GY EA B  $     743.48 25.0%  $         557.61 N/A N/A
14364-104 DR,VNT,PL,SWLCK,T2X6-6,GY EA B  $     726.94 25.0%  $         545.21 N/A N/A
14364-201 DR,VNT,PL,SWLCK,T1X7',WH EA B  $     693.92 25.0%  $         520.44 N/A N/A
14364-202 DR,VNT,PL,SWLCK,T1X6-6,WH EA B  $     677.42 25.0%  $         508.07 N/A N/A
14364-203 DR,VNT,PL,SWLCK,T2X7',WH EA B  $     743.48 25.0%  $         557.61 N/A N/A
14364-204 DR,VNT,PL,SWLCK,T2X6-6,WH EA B  $     726.94 25.0%  $         545.21 N/A N/A
14364-701 DR,VNT,PL,SWLCK,T1X7',BK EA B  $     660.86 25.0%  $         495.65 N/A N/A
14364-702 DR,VNT,PL,SWLCK,T1X6-6,BK EA B  $     645.15 25.0%  $         483.86 N/A N/A
14364-703 DR,VNT,PL,SWLCK,T2X7',BK EA B  $     708.07 25.0%  $         531.05 N/A N/A
14364-704 DR,VNT,PL,SWLCK,T2X6-6,BK EA B  $     692.31 25.0%  $         519.23 N/A N/A
14367-101 DR,SLD PL,SWLCK,T1X7'H,GY EA B  $     561.75 25.0%  $         421.31 N/A N/A
14367-102 DR,SLD PL,SWLCK,T1X6-6,GY EA B  $     545.22 25.0%  $         408.92 N/A N/A
14367-103 DR,SLD PL,SWLCK,T2X7'H,GY EA B  $     611.30 25.0%  $         458.48 N/A N/A
14367-104 DR,SLD PL,SWLCK,T2X6-6,GY EA B  $     594.80 25.0%  $         446.10 N/A N/A
14367-201 DR,SLD PL,SWLCK,T1X7'H,WH EA B  $     561.75 25.0%  $         421.31 N/A N/A
14367-202 DR,SLD PL,SWLCK,T1X6-6,WH EA B  $     545.22 25.0%  $         408.92 N/A N/A
14367-203 DR,SLD PL,SWLCK,T2X7'H,WH EA B  $     611.30 25.0%  $         458.48 N/A N/A
14367-204 DR,SLD PL,SWLCK,T2X6-6,WH EA B  $     594.80 25.0%  $         446.10 N/A N/A
14367-701 DR,SLD PL,SWLCK,T1X7'H,BK EA B  $     535.01 25.0%  $         401.26 N/A N/A
14367-702 DR,SLD PL,SWLCK,T1X6-6,BK EA B  $     519.27 25.0%  $         389.45 N/A N/A
14367-703 DR,SLD PL,SWLCK,T2X7'H,BK EA B  $     582.22 25.0%  $         436.67 N/A N/A
14367-704 DR,SLD PL,SWLCK,T2X6-6,BK EA B  $     566.47 25.0%  $         424.85 N/A N/A
14370-100 LCK KIT,2-PT,T-CAB,84",GY EA B  $     132.91 25.0%  $           99.68 N/A N/A
14370-101 LCK KIT,2-PT,T-CAB,78",GY EA B  $     132.91 25.0%  $           99.68 N/A N/A
14370-200 LCK KIT,2-PT,T-CAB,84",WH EA B  $     132.91 25.0%  $           99.68 N/A N/A
14370-201 LCK KIT,2-PT,T-CAB,78",WH EA B  $     132.91 25.0%  $           99.68 N/A N/A
14370-700 LCK KIT,2-PT,T-CAB,84",BK EA B  $     132.91 25.0%  $           99.68 N/A N/A
14370-701 LCK KIT,2-PT,T-CAB,78",BK EA B  $     132.91 25.0%  $           99.68 N/A N/A
14375-000 REAR DOOR SEAL KIT,T CAB EA B  $     121.84 25.0%  $           91.38 N/A N/A
14420-C00 Top Panel, Z4 SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D, 

Black EA B  $     242.69 25.0%  $         182.02 N/A N/A
14420-C01 Top Panel, Z4 SeismicFrame, 23.6" (600 mm) W x 47.2" (1200 mm) D, 

Black EA B  $     252.14 25.0%  $         189.11 N/A N/A
14420-C02 Top Panel, Z4 SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D, 

Black EA B  $     277.36 25.0%  $         208.02 N/A N/A
14420-C03 Top Panel, Z4 SeismicFrame, 31.5" (800 mm) W x 47.2" (1200 mm) D, 

Black EA B  $     283.66 25.0%  $         212.75 N/A N/A

14420-E00 Top Panel, Z4 SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D, 
Glacier White EA B  $     254.83 25.0%  $         191.12 N/A N/A

14420-E01 Top Panel, Z4 SeismicFrame, 23.6" (600 mm) W x 47.2" (1200 mm) D, 
Glacier White EA B  $     264.76 25.0%  $         198.57 N/A N/A
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14420-E02 Top Panel, Z4 SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D, 
Glacier White EA B  $     291.23 25.0%  $         218.42 N/A N/A

14420-E03 Top Panel, Z4 SeismicFrame, 31.5" (800 mm) W x 47.2" (1200 mm) D, 
Glacier White EA B  $     297.84 25.0%  $         223.38 N/A N/A

14425-001 Caster and Leveler Kit, Z4 SeismicFrame EA B  $       94.55 25.0%  $           70.91 N/A N/A
14430-C00 Side Panel, Z4 SeismicFrame, 41.3'' (1050 mm) D x 40U, Black EA B  $     367.74 25.0%  $         275.81 N/A N/A
14430-C01 Side Panel, Z4 SeismicFrame, 47.2'' (1200 mm) D x 40U, Black EA B  $     399.21 25.0%  $         299.41 N/A N/A
14430-C02 Side Panel, Z4 SeismicFrame, 41.3'' (1050 mm) D x 43U, Black EA B  $     402.99 25.0%  $         302.24 N/A N/A
14430-C03 Side Panel, Z4 SeismicFrame, 47.2'' (1200 mm) D x 43U, Black EA B  $     449.14 25.0%  $         336.86 N/A N/A
14430-E00 Side Panel, Z4 SeismicFrame, 41.3'' (1050 mm) D x 40U, Glacier White EA B  $     386.14 25.0%  $         289.61 N/A N/A
14430-E01 Side Panel, Z4 SeismicFrame, 47.2'' (1200 mm) D x 40U, Glacier White EA B  $     419.17 25.0%  $         314.38 N/A N/A
14430-E02 Side Panel, Z4 SeismicFrame, 41.3'' (1050 mm) D x 43U, Glacier White EA B  $     423.15 25.0%  $         317.36 N/A N/A
14430-E03 Side Panel, Z4 SeismicFrame, 47.2'' (1200 mm) D x 43U, Glacier White EA B  $     471.58 25.0%  $         353.69 N/A N/A
14435-C00 Air Dam, Z4 SeismicFrame, 23.6" (600 mm) W x 40U, Black EA B  $     222.73 25.0%  $         167.05 N/A N/A
14435-C01 Air Dam, Z4 SeismicFrame, 23.6" (600 mm) W x 43U, Black EA B  $     233.26 25.0%  $         174.95 N/A N/A
14435-C02 Air Dam, Z4 SeismicFrame, 31.5" (800 mm) W x 40U, Black EA B  $     243.75 25.0%  $         182.81 N/A N/A
14435-C03 Air Dam, Z4 SeismicFrame, 31.5" (800 mm) W x 43U, Black EA B  $     254.25 25.0%  $         190.69 N/A N/A
14435-E00 Air Dam, Z4 SeismicFrame, 23.6" (600 mm) W x 40U, Glacier White EA B  $     233.87 25.0%  $         175.40 N/A N/A
14435-E01 Air Dam, Z4 SeismicFrame, 23.6" (600 mm) W x 43U, Glacier White EA B  $     244.92 25.0%  $         183.69 N/A N/A
14435-E02 Air Dam, Z4 SeismicFrame, 31.5" (800 mm) W x 40U, Glacier White EA B  $     255.92 25.0%  $         191.94 N/A N/A
14435-E03 Air Dam, Z4 SeismicFrame, 31.5" (800 mm) W x 43U, Glacier White EA B  $     266.95 25.0%  $         200.21 N/A N/A
14440-C00 Ring Cable Manager, Z4 SeismicFrame, 23.6" (600 mm) W x 40U, Black EA B  $     135.49 25.0%  $         101.62 N/A N/A
14440-C01 Ring Cable Manager, Z4 SeismicFrame, 23.6" (600 mm) W x 43U, Black EA B  $     139.86 25.0%  $         104.90 N/A N/A

14440-E00 Ring Cable Manager, Z4 SeismicFrame, 23.6" (600 mm) W x 40U, Glacier 
White EA B  $     142.26 25.0%  $         106.70 N/A N/A

14440-E01 Ring Cable Manager, Z4 SeismicFrame, 23.6" (600 mm) W x 43U, Glacier 
White EA B  $     146.85 25.0%  $         110.14 N/A N/A

14445-C00 Ring Cable Manager, Z4 SeismicFrame, 31.5" (800 mm) W x 40U, Black EA B  $     170.44 25.0%  $         127.83 N/A N/A
14445-C01 Ring Cable Manager, Z4 SeismicFrame, 31.5" (800 mm) W x 43U, Black EA B  $     174.83 25.0%  $         131.12 N/A N/A

14445-E00 Ring Cable Manager, Z4 SeismicFrame, 31.5" (800 mm) W x 40U, Glacier 
White EA B  $     178.98 25.0%  $         134.24 N/A N/A

14445-E01 Ring Cable Manager, Z4 SeismicFrame, 31.5" (800 mm) W x 43U, Glacier 
White EA B  $     183.57 25.0%  $         137.68 N/A N/A

14450-C00 Double Door, Rear, Z4 SeismicFrame, 23.6" (600 mm) W x 40U, Black EA B  $     588.97 25.0%  $         441.73 N/A N/A
14450-C01 Double Door, Rear, Z4 SeismicFrame, 23.6" (600 mm) W x 43U, Black EA B  $     691.34 25.0%  $         518.51 N/A N/A
14450-C02 Double Door, Rear, Z4 SeismicFrame, 31.5" (800 mm) W x 40U, Black EA B  $     609.09 25.0%  $         456.82 N/A N/A
14450-C03 Double Door, Rear, Z4 SeismicFrame, 31.5" (800 mm) W x 43U, Black EA B  $     734.13 25.0%  $         550.60 N/A N/A

14450-E00 Double Door, Rear, Z4 SeismicFrame, 23.6" (600 mm) W x 40U, Glacier 
White EA B  $     618.41 25.0%  $         463.81 N/A N/A

14450-E01 Double Door, Rear, Z4 SeismicFrame, 23.6" (600 mm) W x 43U, Glacier 
White EA B  $     725.90 25.0%  $         544.43 N/A N/A
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14450-E02 Double Door, Rear, Z4 SeismicFrame, 31.5" (800 mm) W x 40U, Glacier 
White EA B  $     639.56 25.0%  $         479.67 N/A N/A

14450-E03 Double Door, Rear, Z4 SeismicFrame, 31.5" (800 mm) W x 43U, Glacier 
White EA B  $     770.83 25.0%  $         578.12 N/A N/A

14454-C00 Lock Kit, 2-Point Latching, Keyed, Double Perforated Door, Z4 
SeismicFrame, 40U, Black EA B  $     141.00 25.0%  $         105.75 N/A N/A

14454-C01 Lock Kit, 2-Point Latching, Keyed, Double Perforated Door, Z4 
SeismicFrame, 43U, Black EA B  $     157.40 25.0%  $         118.05 N/A N/A

14455-C00 Lock Kit, 2-Point Latching, Combination, Double Perforated Door, Z4 
SeismicFrame, 40U, Black EA B  $     287.73 25.0%  $         215.80 N/A N/A

14455-C01 Lock Kit, 2-Point Latching, Combination, Double Perforated Door, Z4 
SeismicFrame, 43U, Black EA B  $     342.58 25.0%  $         256.94 N/A N/A

14460-C00 Front Equipment Rail Assembly, Z4 SeismicFrame, Square Punched, 23.6'' 
(600 mm) W x 40 RMU, Black EA B  $     274.07 25.0%  $         205.55 N/A N/A

14460-C01 Front Equipment Rail Assembly, Z4 SeismicFrame, Square Punched, 23.6'' 
(600 mm) W x 43 RMU, Black EA B  $     294.00 25.0%  $         220.50 N/A N/A

14460-E00 Front Equipment Rail Assembly, Z4 SeismicFrame, Square Punched, 23.6'' 
(600 mm) W x 40 RMU, Glacier White EA B  $     287.79 25.0%  $         215.84 N/A N/A

14460-E01 Front Equipment Rail Assembly, Z4 SeismicFrame, Square Punched, 23.6'' 
(600 mm) W x 43 RMU, Glacier White EA B  $     308.70 25.0%  $         231.53 N/A N/A

14461-C00 Rear Equipment Rail Assembly, Z4 SeismicFrame, Square Punched, 23.6'' 
(600 mm) W x 40 RMU, Black EA B  $     274.07 25.0%  $         205.55 N/A N/A

14461-C01 Rear Equipment Rail Assembly, Z4 SeismicFrame, Square Punched, 23.6'' 
(600 mm) W x 43 RMU, Black EA B  $     294.00 25.0%  $         220.50 N/A N/A

14461-E00 Rear Equipment Rail Assembly, Z4 SeismicFrame, Square Punched, 23.6'' 
(600 mm) W x 40 RMU, Glacier White EA B  $     287.79 25.0%  $         215.84 N/A N/A

14461-E01 Rear Equipment Rail Assembly, Z4 SeismicFrame, Square Punched, 23.6'' 
(600 mm) W x 43 RMU, Glacier White EA B  $     308.70 25.0%  $         231.53 N/A N/A

14465-C00 Cable Lashing Bracket, Z4 SeismicFrame, 1.62" (41 mm) x 40U, Black EA B  $       69.82 25.0%  $           52.37 N/A N/A
14465-C01 Cable Lashing Bracket, Z4 SeismicFrame, 1.62" (41 mm) x 43U, Black EA B  $       77.89 25.0%  $           58.42 N/A N/A

14465-E00 Cable Lashing Bracket, Z4 SeismicFrame, 1.62" (41 mm) x 40U, Glacier 
White EA B  $       73.32 25.0%  $           54.99 N/A N/A

14465-E01 Cable Lashing Bracket, Z4 SeismicFrame, 1.62" (41 mm) x 43U, Glacier 
White EA B  $       81.79 25.0%  $           61.34 N/A N/A

14470-C00 Front Equipment Rail Assembly, Z4 SeismicFrame, Square Punched, 31.5" 
(800 mm) W x 40 RMU, Black EA B  $     327.11 25.0%  $         245.33 N/A N/A

14470-C01 Front Equipment Rail Assembly, Z4 SeismicFrame, Square Punched, 31.5" 
(800 mm) W x 43 RMU, Black EA B  $     358.39 25.0%  $         268.79 N/A N/A

14470-E00 Front Equipment Rail Assembly, Z4 SeismicFrame, Square Punched, 31.5" 
(800 mm) W x 40 RMU, Glacier White EA B  $     343.47 25.0%  $         257.60 N/A N/A

14470-E01 Front Equipment Rail Assembly, Z4 SeismicFrame, Square Punched, 31.5" 
(800 mm) W x 43 RMU, Glacier White EA B  $     376.33 25.0%  $         282.25 N/A N/A

14471-C00 Rear Equipment Rail Assembly, Z4 SeismicFrame, Square Punched, 31.5" 
(800 mm) W x 40 RMU, Black EA B  $     327.11 25.0%  $         245.33 N/A N/A
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14471-C01 Rear Equipment Rail Assembly, Z4 SeismicFrame, Square Punched, 31.5" 
(800 mm) W x 43 RMU, Black EA B  $     358.39 25.0%  $         268.79 N/A N/A

14471-E00 Rear Equipment Rail Assembly, Z4 SeismicFrame, Square Punched, 31.5" 
(800 mm) W x 40 RMU, Glacier White EA B  $     343.47 25.0%  $         257.60 N/A N/A

14471-E01 Rear Equipment Rail Assembly, Z4 SeismicFrame, Square Punched, 31.5" 
(800 mm) W x 43 RMU, Glacier White EA B  $     376.33 25.0%  $         282.25 N/A N/A

14475-C01 Baying Assembly Kit, Z4 SeismicFrame, Black EA B  $       39.34 25.0%  $           29.51 N/A N/A
14480-C00 Full Height Dual PDU Bracket, 4.8" (121 mm) x 40U, Black EA B  $       70.07 25.0%  $           52.55 N/A N/A
14480-C01 Full Height Dual PDU Bracket, 4.8" (121 mm) x 43U, Black EA B  $       90.42 25.0%  $           67.82 N/A N/A
14480-E00 Full Height Dual PDU Bracket, 4.8" (121 mm) x 40U, Glacier White EA B  $       73.58 25.0%  $           55.19 N/A N/A
14480-E01 Full Height Dual PDU Bracket, 4.8" (121 mm) x 43U, Glacier White EA B  $       94.93 25.0%  $           71.20 N/A N/A
14481-C00 Full Height Dual PDU Bracket, Wide, 5.8" (147 mm) x 40U, Black EA B  $       73.58 25.0%  $           55.19 N/A N/A
14481-C01 Full Height Dual PDU Bracket, Wide, 5.8" (147 mm) x 43U, Black EA B  $       94.93 25.0%  $           71.20 N/A N/A
14481-E00 Full Height Dual PDU Bracket, Wide, 5.8" (147 mm) x 40U, Glacier White EA B  $       77.27 25.0%  $           57.95 N/A N/A
14481-E01 Full Height Dual PDU Bracket, Wide, 5.8" (147 mm) x 43U, Glacier White EA B  $       99.69 25.0%  $           74.77 N/A N/A

14485-C00 Cable Manager, Front-to-Rear, 3.76'' (96 mm) W x 30.75'' (781 mm) D, 
Black EA B  $     118.00 25.0%  $           88.50 N/A N/A

14485-E00 Cable Manager, Front-to-Rear, 3.76'' (96 mm) W x 30.75'' (781 mm) D, 
Glacier White EA B  $     123.90 25.0%  $           92.93 N/A N/A

14490-C00 Door Assembly, Front, Z4 SeismicFrame, 23.6'' (600 mm) W x 40 RMU, 
Black EA B  $     514.79 25.0%  $         386.09 N/A N/A

14490-C01 Door Assembly, Front, Z4 SeismicFrame, 23.6'' (600 mm) W x 43 RMU, 
Black EA B  $     535.81 25.0%  $         401.86 N/A N/A

14490-C02 Door Assembly, Front, Z4 SeismicFrame, 31.5" (800 mm) W x 40 RMU, 
Black EA B  $     577.83 25.0%  $         433.37 N/A N/A

14490-C03 Door Assembly, Front, Z4 SeismicFrame, 31.5" (800 mm) W x 43 RMU, 
Black EA B  $     598.84 25.0%  $         449.13 N/A N/A

14490-E00 Door Assembly, Front, Z4 SeismicFrame, 23.6'' (600 mm) W x 40 RMU, 
Glacier White EA B  $     540.53 25.0%  $         405.40 N/A N/A

14490-E01 Door Assembly, Front, Z4 SeismicFrame, 23.6'' (600 mm) W x 43 RMU, 
Glacier White EA B  $     562.60 25.0%  $         421.95 N/A N/A

14490-E02 Door Assembly, Front, Z4 SeismicFrame, 31.5" (800 mm) W x 40 RMU, 
Glacier White EA B  $     606.73 25.0%  $         455.05 N/A N/A

14490-E03 Door Assembly, Front, Z4 SeismicFrame, 31.5" (800 mm) W x 43 RMU, 
Glacier White EA B  $     628.78 25.0%  $         471.59 N/A N/A

14493-C00 Lock Kit, Single-Point, Keyed, Front Door, Z4 SeismicFrame, Black EA B  $     141.00 25.0%  $         105.75 N/A N/A
14493-C01 Lock Kit, Single-Point, Combination, Front Door, Z4 SeismicFrame, Black EA B  $     189.67 25.0%  $         142.25 N/A N/A
14830-503 Global Vertical Cabling Section; 3.65"W x 7'H x 13.52"D; Clear EA B  $     365.81 25.0%  $         274.36 N/A N/A
14830-703 Global Vertical Cabling Section; 3.65"W x 7'H x 13.52"D; Black EA B  $     365.81 25.0%  $         274.36 N/A N/A

14830-E03 Global Vertical Cabling Section; 3.65 IN W x 7 FT H x 13.52 IN D; Glacier 
White EA B  $     402.39 25.0%  $         301.79 N/A N/A

14831-503 Global Vertical Cabling Section; 6"W x 7'H x 13.52"D; Clear EA B  $     433.82 25.0%  $         325.37 N/A N/A
14831-703 Global Vertical Cabling Section; 6"W x 7'H x 13.52"D; Black EA B  $     433.82 25.0%  $         325.37 N/A N/A
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14831-E03 Global Vertical Cabling Section; 6 IN W x 7 FT H x 13.52 IN D; Glacier 
White EA B  $     477.21 25.0%  $         357.91 N/A N/A

15000-000 CLAMP MAGNET PLAIN GRAY EA B  $       40.99 25.0%  $           30.74 N/A N/A
15000-100 CLAMP MAGNET PLAIN BEIGE EA B  $       40.99 25.0%  $           30.74 N/A N/A
15002-001 Cable Distribution Spools; 4"H x 4"D; Black EA B  $         3.96 25.0%  $             2.97 N/A N/A
15002-002 Cable Distribution Spools; 4"H x 4"D; Black; Pkg of 100 EA B  $     362.25 25.0%  $         271.69 N/A N/A
15003-001 Cable Distribution Spools; 1.5"H x 1.5"D; Black EA B  $         2.55 25.0%  $             1.91 N/A N/A
15003-002 Cable Distribution Spools; 1.5"H x 1.5"D; Black; Pkg of 100 EA B  $     191.68 25.0%  $         143.76 N/A N/A

15008-001 Cable Distribution Spool for Double-Sided Vertical Cabling Section; 5.9"L; 
Black EA B  $       88.77 25.0%  $           66.58 N/A N/A

15008-002 Cable Distribution Spool for Double-Sided Vertical Cabling Section; 5.9"L; 
White EA B  $       88.77 25.0%  $           66.58 N/A N/A

15009-001 Adapter Flange; 3.1"W x 3.1"H; Black EA B  $         2.43 25.0%  $             1.82 N/A N/A
15009-002 Adapter Flange; 3.1"W x 3.1"H; Black; Box of 100 EA B  $       89.98 25.0%  $           67.49 N/A N/A
15009-003 Adapter Flange; 3.1"W x 3.1"H; White EA B  $         2.43 25.0%  $             1.82 N/A N/A
15009-004 Adapter Flange; 3.1"W x 3.1"H; White; Box of 100 EA B  $       89.98 25.0%  $           67.49 N/A N/A
15010-056 UNIV RK ASSY HARDWARE EA B  $       16.75 25.0%  $           12.56 N/A N/A
15010-105 STD RK ASSEMBLY HARDWARE EA B  $       16.75 25.0%  $           12.56 N/A N/A
15050-000 CLAMP MAGNT 3IN PLATE GR EA B  $       60.98 25.0%  $           45.74 N/A N/A

15053-103 QuadraRack Server Frame; 19"W x 7'H x 29"D; Gray; 45 RMU; No. of 
Posts - 4; Top Angle EA B  $     939.93 25.0%  $         704.95 N/A N/A

15053-203 QuadraRack Server Frame; 19 IN W x 7 FT H x 29 IN D; Computer Beige; 
45 RMU; No. of Posts - 4; Top Angle EA B  $     939.93 25.0%  $         704.95 N/A N/A

15053-703 QuadraRack Server Frame; 19"W x 7'H x 29"D; Black; 45 RMU; No. of 
Posts - 4; Top Angle EA B  $     896.00 25.0%  $         672.00 N/A N/A

15053-E03 QuadraRack Server Frame; 19 IN W x 7 FT H x 29 IN D; Glacier White; 45 
RMU; No. of Posts - 4; Top Angle EA B  $     985.61 25.0%  $         739.21 N/A N/A

15100-010 COVER CNNECTR SGL MAG GY EA B  $     910.67 25.0%  $         683.00 N/A N/A
15102-010 COVER CNNECTR SGL SCR GY EA B  $  1,148.52 25.0%  $         861.39 N/A N/A
15111-010 UNIV COVER CONNECTOR,GY EA B  $  1,148.52 25.0%  $         861.39 N/A N/A
15111-110 UNIV COVER,CONNECTOR,BG EA B  $  1,148.52 25.0%  $         861.39 N/A N/A
15205-101 Mounting Bracket, Runway to Adjustable QuadraRack/ServerRack, Gray EA B  $       56.24 25.0%  $           42.18 N/A N/A

15205-201 Mounting Bracket, Runway to Adjustable QuadraRack/ServerRack, 
Computer Beige EA B  $       56.24 25.0%  $           42.18 N/A N/A

15205-701 Mounting Bracket, Runway to Adjustable QuadraRack/ServerRack, Black EA B  $       53.57 25.0%  $           40.18 N/A N/A

15205-E01 Mounting Bracket, Runway to Adjustable QuadraRack/ServerRack, Glacier 
White EA B  $       58.92 25.0%  $           44.19 N/A N/A

15211-101 Adjustable ServerRack, Square Mounting Holes, 400mm - 550mm Deep, 38 
RMU. 6' High, Gray EA B  $     647.22 25.0%  $         485.42 N/A N/A

15211-103 Adjustable ServerRack, Square Mounting Holes, 400mm - 550mm Deep, 45 
RMU. 7' High, Gray EA B  $     668.63 25.0%  $         501.47 N/A N/A
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15211-108 Adjustable ServerRack, Square Mounting Holes, 400mm - 550mm Deep, 58 
RMU. 9' High, Gray EA B  $     830.81 25.0%  $         623.11 N/A N/A

15211-115 Adjustable ServerRack, Square Mounting Holes, 400mm - 550mm Deep, 51 
RMU. 8' High, Gray EA B  $     729.13 25.0%  $         546.85 N/A N/A

15211-201 Adjustable ServerRack, Square Mounting Holes, 400mm - 550mm Deep, 38 
RMU. 6 FT High, Computer Beige EA B  $     647.22 25.0%  $         485.42 N/A N/A

15211-203 Adjustable ServerRack, Square Mounting Holes, 400mm - 550mm Deep, 45 
RMU. 7 FT High, Computer Beige EA B  $     668.63 25.0%  $         501.47 N/A N/A

15211-208 Adjustable ServerRack, Square Mounting Holes, 400mm - 550mm Deep, 58 
RMU. 9 FT High, Computer Beige EA B  $     830.81 25.0%  $         623.11 N/A N/A

15211-215 Adjustable ServerRack, Square Mounting Holes, 400mm - 550mm Deep, 51 
RMU. 8 FT High, Computer Beige EA B  $     729.13 25.0%  $         546.85 N/A N/A

15211-701 Adjustable ServerRack, Square Mounting Holes, 400mm - 550mm Deep, 38 
RMU. 6' High, Black EA B  $     616.39 25.0%  $         462.29 N/A N/A

15211-703 Adjustable ServerRack, Square Mounting Holes, 400mm - 550mm Deep, 45 
RMU. 7' High, Black EA B  $     636.79 25.0%  $         477.59 N/A N/A

15211-708 Adjustable ServerRack, Square Mounting Holes, 400mm - 550mm Deep, 58 
RMU. 9' High, Black EA B  $     791.25 25.0%  $         593.44 N/A N/A

15211-715 Adjustable ServerRack, Square Mounting Holes, 400mm - 550mm Deep, 51 
RMU. 8' High, Black EA B  $     694.40 25.0%  $         520.80 N/A N/A

15211-E01 Adjustable ServerRack, Square Mounting Holes, 400mm - 550mm Deep, 38 
RMU. 6 FT High, Glacier White EA B  $     678.03 25.0%  $         508.52 N/A N/A

15211-E03 Adjustable ServerRack, Square Mounting Holes, 400mm - 550mm Deep, 45 
RMU. 7 FT High, Glacier White EA B  $     700.47 25.0%  $         525.35 N/A N/A

15211-E08 Adjustable ServerRack, Square Mounting Holes, 400mm - 550mm Deep, 58 
RMU. 9 FT High, Glacier White EA B  $     870.37 25.0%  $         652.78 N/A N/A

15211-E15 Adjustable ServerRack, Square Mounting Holes, 400mm - 550mm Deep, 51 
RMU. 8 FT High, Glacier White EA B  $     763.83 25.0%  $         572.87 N/A N/A

15212-101 Adjustable ServerRack, Square Mounting Holes, 575mm - 725mm Deep, 38 
RMU. 6' High, Gray EA B  $     667.49 25.0%  $         500.62 N/A N/A

15212-103 Adjustable ServerRack, Square Mounting Holes, 575mm - 725mm Deep, 45 
RMU. 7' High, Gray EA B  $     688.87 25.0%  $         516.65 N/A N/A

15212-108 Adjustable ServerRack, Square Mounting Holes, 575mm - 725mm Deep, 58 
RMU. 9' High, Gray EA B  $     851.07 25.0%  $         638.30 N/A N/A

15212-115 Adjustable ServerRack, Square Mounting Holes, 575mm - 725mm Deep, 51 
RMU. 8' High, Gray EA B  $     749.39 25.0%  $         562.04 N/A N/A

15212-201 Adjustable ServerRack, Square Mounting Holes, 575mm - 725mm Deep, 38 
RMU. 6 FT High, Computer Beige EA B  $     667.49 25.0%  $         500.62 N/A N/A

15212-203 Adjustable ServerRack, Square Mounting Holes, 575mm - 725mm Deep, 45 
RMU. 7 FT High, Computer Beige EA B  $     688.87 25.0%  $         516.65 N/A N/A

15212-208 Adjustable ServerRack, Square Mounting Holes, 575mm - 725mm Deep, 58 
RMU. 9 FT High, Computer Beige EA B  $     851.07 25.0%  $         638.30 N/A N/A

15212-215 Adjustable ServerRack, Square Mounting Holes, 575mm - 725mm Deep, 51 
RMU. 8 FT High, Computer Beige EA B  $     749.39 25.0%  $         562.04 N/A N/A
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15212-701 Adjustable ServerRack, Square Mounting Holes, 575mm - 725mm Deep, 38 
RMU. 6' High, Black EA B  $     635.68 25.0%  $         476.76 N/A N/A

15212-703 Adjustable ServerRack, Square Mounting Holes, 575mm - 725mm Deep, 45 
RMU. 7' High, Black EA B  $     656.08 25.0%  $         492.06 N/A N/A

15212-708 Adjustable ServerRack, Square Mounting Holes, 575mm - 725mm Deep, 58 
RMU. 9' High, Black EA B  $     810.54 25.0%  $         607.91 N/A N/A

15212-715 Adjustable ServerRack, Square Mounting Holes, 575mm - 725mm Deep, 51 
RMU. 8' High, Black EA B  $     713.71 25.0%  $         535.28 N/A N/A

15212-E01 Adjustable ServerRack, Square Mounting Holes, 575mm - 725mm Deep, 38 
RMU. 6 FT High, Glacier White EA B  $     699.24 25.0%  $         524.43 N/A N/A

15212-E03 Adjustable ServerRack, Square Mounting Holes, 575mm - 725mm Deep, 45 
RMU. 7 FT High, Glacier White EA B  $     721.68 25.0%  $         541.26 N/A N/A

15212-E08 Adjustable ServerRack, Square Mounting Holes, 575mm - 725mm Deep, 58 
RMU. 9 FT High, Glacier White EA B  $     891.60 25.0%  $         668.70 N/A N/A

15212-E15 Adjustable ServerRack, Square Mounting Holes, 575mm - 725mm Deep, 51 
RMU. 8 FT High, Glacier White EA B  $     785.08 25.0%  $         588.81 N/A N/A

15213-101 Adjustable ServerRack, Square Mounting Holes, 750mm - 900mm Deep, 38 
RMU. 6' High, Gray EA B  $     687.75 25.0%  $         515.81 N/A N/A

15213-103 Adjustable ServerRack, Square Mounting Holes, 750mm - 900mm Deep, 45 
RMU. 7' High, Gray EA B  $     709.16 25.0%  $         531.87 N/A N/A

15213-108 Adjustable ServerRack, Square Mounting Holes, 750mm - 900mm Deep, 58 
RMU. 9' High, Gray EA B  $     871.35 25.0%  $         653.51 N/A N/A

15213-115 Adjustable ServerRack, Square Mounting Holes, 750mm - 900mm Deep, 51 
RMU. 8' High, Gray EA B  $     769.68 25.0%  $         577.26 N/A N/A

15213-201 Adjustable ServerRack, Square Mounting Holes, 750mm - 900mm Deep, 38 
RMU. 6 FT High, Computer Beige EA B  $     687.75 25.0%  $         515.81 N/A N/A

15213-203 Adjustable ServerRack, Square Mounting Holes, 750mm - 900mm Deep, 45 
RMU. 7 FT High, Computer Beige EA B  $     709.16 25.0%  $         531.87 N/A N/A

15213-208 Adjustable ServerRack, Square Mounting Holes, 750mm - 900mm Deep, 58 
RMU. 9 FT High, Computer Beige EA B  $     871.35 25.0%  $         653.51 N/A N/A

15213-215 Adjustable ServerRack, Square Mounting Holes, 750mm - 900mm Deep, 51 
RMU. 8 FT High, Computer Beige EA B  $     769.68 25.0%  $         577.26 N/A N/A

15213-701 Adjustable ServerRack, Square Mounting Holes, 750mm - 900mm Deep, 38 
RMU. 6' High, Black EA B  $     654.99 25.0%  $         491.24 N/A N/A

15213-703 Adjustable ServerRack, Square Mounting Holes, 750mm - 900mm Deep, 45 
RMU. 7' High, Black EA B  $     675.39 25.0%  $         506.54 N/A N/A

15213-708 Adjustable ServerRack, Square Mounting Holes, 750mm - 900mm Deep, 58 
RMU. 9' High, Black EA B  $     829.86 25.0%  $         622.40 N/A N/A

15213-715 Adjustable ServerRack, Square Mounting Holes, 750mm - 900mm Deep, 51 
RMU. 8' High, Black EA B  $     733.01 25.0%  $         549.76 N/A N/A

15213-E01 Adjustable ServerRack, Square Mounting Holes, 750mm - 900mm Deep, 38 
RMU. 6 FT High, Glacier White EA B  $     720.49 25.0%  $         540.37 N/A N/A

15213-E03 Adjustable ServerRack, Square Mounting Holes, 750mm - 900mm Deep, 45 
RMU. 7 FT High, Glacier White EA B  $     742.93 25.0%  $         557.20 N/A N/A
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15213-E08 Adjustable ServerRack, Square Mounting Holes, 750mm - 900mm Deep, 58 
RMU. 9 FT High, Glacier White EA B  $     912.83 25.0%  $         684.62 N/A N/A

15213-E15 Adjustable ServerRack, Square Mounting Holes, 750mm - 900mm Deep, 51 
RMU. 8 FT High, Glacier White EA B  $     806.31 25.0%  $         604.73 N/A N/A

15214-101 Adjustable ServerRack, Square Mounting Holes, 925mm - 1075mm Deep, 
38 RMU. 6' High, Gray EA B  $     708.02 25.0%  $         531.02 N/A N/A

15214-103 Adjustable ServerRack, Square Mounting Holes, 925mm - 1075mm Deep, 
45 RMU. 7' High, Gray EA B  $     729.42 25.0%  $         547.07 N/A N/A

15214-108 Adjustable ServerRack, Square Mounting Holes, 925mm - 1075mm Deep, 
58 RMU. 9' High, Gray EA B  $     891.62 25.0%  $         668.72 N/A N/A

15214-115 Adjustable ServerRack, Square Mounting Holes, 925mm - 1075mm Deep, 
51 RMU. 8' High, Gray EA B  $     789.92 25.0%  $         592.44 N/A N/A

15214-201 Adjustable ServerRack, Square Mounting Holes, 925mm - 1075mm Deep, 
38 RMU. 6 FT High, Computer Beige EA B  $     708.02 25.0%  $         531.02 N/A N/A

15214-203 Adjustable ServerRack, Square Mounting Holes, 925mm - 1075mm Deep, 
45 RMU. 7 FT High, Computer Beige EA B  $     729.42 25.0%  $         547.07 N/A N/A

15214-208 Adjustable ServerRack, Square Mounting Holes, 925mm - 1075mm Deep, 
58 RMU. 9 FT High, Computer Beige EA B  $     891.62 25.0%  $         668.72 N/A N/A

15214-215 Adjustable ServerRack, Square Mounting Holes, 925mm - 1075mm Deep, 
51 RMU. 8 FT High, Computer Beige EA B  $     789.92 25.0%  $         592.44 N/A N/A

15214-701 Adjustable ServerRack, Square Mounting Holes, 925mm - 1075mm Deep, 
38 RMU. 6' High, Black EA B  $     674.29 25.0%  $         505.72 N/A N/A

15214-703 Adjustable ServerRack, Square Mounting Holes, 925mm - 1075mm Deep, 
45 RMU. 7' High, Black EA B  $     694.69 25.0%  $         521.02 N/A N/A

15214-708 Adjustable ServerRack, Square Mounting Holes, 925mm - 1075mm Deep, 
58 RMU. 9' High, Black EA B  $     849.15 25.0%  $         636.86 N/A N/A

15214-715 Adjustable ServerRack, Square Mounting Holes, 925mm - 1075mm Deep, 
51 RMU. 8' High, Black EA B  $     752.30 25.0%  $         564.23 N/A N/A

15214-E01 Adjustable ServerRack, Square Mounting Holes, 925mm - 1075mm Deep, 
38 RMU. 6 FT High, Glacier White EA B  $     741.73 25.0%  $         556.30 N/A N/A

15214-E03 Adjustable ServerRack, Square Mounting Holes, 925mm - 1075mm Deep, 
45 RMU. 7 FT High, Glacier White EA B  $     764.17 25.0%  $         573.13 N/A N/A

15214-E08 Adjustable ServerRack, Square Mounting Holes, 925mm - 1075mm Deep, 
58 RMU. 9 FT High, Glacier White EA B  $     934.07 25.0%  $         700.55 N/A N/A

15214-E15 Adjustable ServerRack, Square Mounting Holes, 925mm - 1075mm Deep, 
51 RMU. 8 FT High, Glacier White EA B  $     827.53 25.0%  $         620.65 N/A N/A

15215-101 Adjustable QuadraRack, 12-24 Mounting Holes, 400mm - 550mm Deep, 38 
RMU. 6' High, Gray EA B  $     687.75 25.0%  $         515.81 N/A N/A

15215-103 Adjustable QuadraRack, 12-24 Mounting Holes, 400mm - 550mm Deep, 45 
RMU. 7' High, Gray EA B  $     709.16 25.0%  $         531.87 N/A N/A

15215-108 Adjustable QuadraRack, 12-24 Mounting Holes, 400mm - 550mm Deep, 58 
RMU. 9' High, Gray EA B  $     871.35 25.0%  $         653.51 N/A N/A

15215-115 Adjustable QuadraRack, 12-24 Mounting Holes, 400mm - 550mm Deep, 51 
RMU. 8' High, Gray EA B  $     769.68 25.0%  $         577.26 N/A N/A
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15215-201 Adjustable QuadraRack, 12-24 Mounting Holes, 400mm - 550mm Deep, 38 
RMU. 6 FT High, Computer Beige EA B  $     687.75 25.0%  $         515.81 N/A N/A

15215-203 Adjustable QuadraRack, 12-24 Mounting Holes, 400mm - 550mm Deep, 45 
RMU. 7 FT High, Computer Beige EA B  $     709.16 25.0%  $         531.87 N/A N/A

15215-208 Adjustable QuadraRack, 12-24 Mounting Holes, 400mm - 550mm Deep, 58 
RMU. 9 FT High, Computer Beige EA B  $     871.35 25.0%  $         653.51 N/A N/A

15215-215 Adjustable QuadraRack, 12-24 Mounting Holes, 400mm - 550mm Deep, 51 
RMU. 8 FT High, Computer Beige EA B  $     769.68 25.0%  $         577.26 N/A N/A

15215-701 Adjustable QuadraRack, 12-24 Mounting Holes, 400mm - 550mm Deep, 38 
RMU. 6' High, Black EA B  $     654.99 25.0%  $         491.24 N/A N/A

15215-703 Adjustable QuadraRack, 12-24 Mounting Holes, 400mm - 550mm Deep, 45 
RMU. 7' High, Black EA B  $     675.39 25.0%  $         506.54 N/A N/A

15215-708 Adjustable QuadraRack, 12-24 Mounting Holes, 400mm - 550mm Deep, 58 
RMU. 9' High, Black EA B  $     829.86 25.0%  $         622.40 N/A N/A

15215-715 Adjustable QuadraRack, 12-24 Mounting Holes, 400mm - 550mm Deep, 51 
RMU. 8' High, Black EA B  $     733.01 25.0%  $         549.76 N/A N/A

15215-E01 Adjustable QuadraRack, 12-24 Mounting Holes, 400mm - 550mm Deep, 38 
RMU. 6 FT High, Glacier White EA B  $     720.49 25.0%  $         540.37 N/A N/A

15215-E03 Adjustable QuadraRack, 12-24 Mounting Holes, 400mm - 550mm Deep, 45 
RMU. 7 FT High, Glacier White EA B  $     742.93 25.0%  $         557.20 N/A N/A

15215-E08 Adjustable QuadraRack, 12-24 Mounting Holes, 400mm - 550mm Deep, 58 
RMU. 9 FT High, Glacier White EA B  $     912.83 25.0%  $         684.62 N/A N/A

15215-E15 Adjustable QuadraRack, 12-24 Mounting Holes, 400mm - 550mm Deep, 51 
RMU. 8 FT High, Glacier White EA B  $     806.31 25.0%  $         604.73 N/A N/A

15216-101 Adjustable QuadraRack, 12-24 Mounting Holes, 575mm - 725mm Deep, 38 
RMU. 6' High, Gray EA B  $     708.02 25.0%  $         531.02 N/A N/A

15216-103 Adjustable QuadraRack, 12-24 Mounting Holes, 575mm - 725mm Deep, 45 
RMU. 7' High, Gray EA B  $     729.42 25.0%  $         547.07 N/A N/A

15216-108 Adjustable QuadraRack, 12-24 Mounting Holes, 575mm - 725mm Deep, 58 
RMU. 9' High, Gray EA B  $     891.62 25.0%  $         668.72 N/A N/A

15216-115 Adjustable QuadraRack, 12-24 Mounting Holes, 575mm - 725mm Deep, 51 
RMU. 8' High, Gray EA B  $     789.92 25.0%  $         592.44 N/A N/A

15216-201 Adjustable QuadraRack, 12-24 Mounting Holes, 575mm - 725mm Deep, 38 
RMU. 6 FT High, Computer Beige EA B  $     708.02 25.0%  $         531.02 N/A N/A

15216-203 Adjustable QuadraRack, 12-24 Mounting Holes, 575mm - 725mm Deep, 45 
RMU. 7 FT High, Computer Beige EA B  $     729.42 25.0%  $         547.07 N/A N/A

15216-208 Adjustable QuadraRack, 12-24 Mounting Holes, 575mm - 725mm Deep, 58 
RMU. 9 FT High, Computer Beige EA B  $     891.62 25.0%  $         668.72 N/A N/A

15216-215 Adjustable QuadraRack, 12-24 Mounting Holes, 575mm - 725mm Deep, 51 
RMU. 8 FT High, Computer Beige EA B  $     789.92 25.0%  $         592.44 N/A N/A

15216-701 Adjustable QuadraRack, 12-24 Mounting Holes, 575mm - 725mm Deep, 38 
RMU. 6' High, Black EA B  $     674.29 25.0%  $         505.72 N/A N/A

15216-703 Adjustable QuadraRack, 12-24 Mounting Holes, 575mm - 725mm Deep, 45 
RMU. 7' High, Black EA B  $     694.69 25.0%  $         521.02 N/A N/A
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15216-708 Adjustable QuadraRack, 12-24 Mounting Holes, 575mm - 725mm Deep, 58 
RMU. 9' High, Black EA B  $     849.15 25.0%  $         636.86 N/A N/A

15216-715 Adjustable QuadraRack, 12-24 Mounting Holes, 575mm - 725mm Deep, 51 
RMU. 8' High, Black EA B  $     752.30 25.0%  $         564.23 N/A N/A

15216-E01 Adjustable QuadraRack, 12-24 Mounting Holes, 575mm - 725mm Deep, 38 
RMU. 6 FT High, Glacier White EA B  $     741.73 25.0%  $         556.30 N/A N/A

15216-E03 Adjustable QuadraRack, 12-24 Mounting Holes, 575mm - 725mm Deep, 45 
RMU. 7 FT High, Glacier White EA B  $     764.17 25.0%  $         573.13 N/A N/A

15216-E08 Adjustable QuadraRack, 12-24 Mounting Holes, 575mm - 725mm Deep, 58 
RMU. 9 FT High, Glacier White EA B  $     934.07 25.0%  $         700.55 N/A N/A

15216-E15 Adjustable QuadraRack, 12-24 Mounting Holes, 575mm - 725mm Deep, 51 
RMU. 8 FT High, Glacier White EA B  $     827.53 25.0%  $         620.65 N/A N/A

15217-101 Adjustable QuadraRack, 12-24 Mounting Holes, 750mm - 900mm Deep, 38 
RMU. 6' High, Gray EA B  $     728.30 25.0%  $         546.23 N/A N/A

15217-103 Adjustable QuadraRack, 12-24 Mounting Holes, 750mm - 900mm Deep, 45 
RMU. 7' High, Gray EA B  $     749.68 25.0%  $         562.26 N/A N/A

15217-108 Adjustable QuadraRack, 12-24 Mounting Holes, 750mm - 900mm Deep, 58 
RMU. 9' High, Gray EA B  $     911.88 25.0%  $         683.91 N/A N/A

15217-115 Adjustable QuadraRack, 12-24 Mounting Holes, 750mm - 900mm Deep, 51 
RMU. 8' High, Gray EA B  $     810.20 25.0%  $         607.65 N/A N/A

15217-201 Adjustable QuadraRack, 12-24 Mounting Holes, 750mm - 900mm Deep, 38 
RMU. 6 FT High, Computer Beige EA B  $     728.30 25.0%  $         546.23 N/A N/A

15217-203 Adjustable QuadraRack, 12-24 Mounting Holes, 750mm - 900mm Deep, 45 
RMU. 7 FT High, Computer Beige EA B  $     749.68 25.0%  $         562.26 N/A N/A

15217-208 Adjustable QuadraRack, 12-24 Mounting Holes, 750mm - 900mm Deep, 58 
RMU. 9 FT High, Computer Beige EA B  $     911.88 25.0%  $         683.91 N/A N/A

15217-215 Adjustable QuadraRack, 12-24 Mounting Holes, 750mm - 900mm Deep, 51 
RMU. 8 FT High, Computer Beige EA B  $     810.20 25.0%  $         607.65 N/A N/A

15217-701 Adjustable QuadraRack, 12-24 Mounting Holes, 750mm - 900mm Deep, 38 
RMU. 6' High, Black EA B  $     693.60 25.0%  $         520.20 N/A N/A

15217-703 Adjustable QuadraRack, 12-24 Mounting Holes, 750mm - 900mm Deep, 45 
RMU. 7' High, Black EA B  $     713.98 25.0%  $         535.49 N/A N/A

15217-708 Adjustable QuadraRack, 12-24 Mounting Holes, 750mm - 900mm Deep, 58 
RMU. 9' High, Black EA B  $     868.46 25.0%  $         651.35 N/A N/A

15217-715 Adjustable QuadraRack, 12-24 Mounting Holes, 750mm - 900mm Deep, 51 
RMU. 8' High, Black EA B  $     771.61 25.0%  $         578.71 N/A N/A

15217-E01 Adjustable QuadraRack, 12-24 Mounting Holes, 750mm - 900mm Deep, 38 
RMU. 6 FT High, Glacier White EA B  $     762.96 25.0%  $         572.22 N/A N/A

15217-E03 Adjustable QuadraRack, 12-24 Mounting Holes, 750mm - 900mm Deep, 45 
RMU. 7 FT High, Glacier White EA B  $     785.38 25.0%  $         589.04 N/A N/A

15217-E08 Adjustable QuadraRack, 12-24 Mounting Holes, 750mm - 900mm Deep, 58 
RMU. 9 FT High, Glacier White EA B  $     955.32 25.0%  $         716.49 N/A N/A

15217-E15 Adjustable QuadraRack, 12-24 Mounting Holes, 750mm - 900mm Deep, 51 
RMU. 8 FT High, Glacier White EA B  $     848.78 25.0%  $         636.59 N/A N/A
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15218-101 Adjustable QuadraRack, 12-24 Mounting Holes, 925mm - 1075mm Deep, 
38 RMU. 6' High, Gray EA B  $     748.56 25.0%  $         561.42 N/A N/A

15218-103 Adjustable QuadraRack, 12-24 Mounting Holes, 925mm - 1075mm Deep, 
45 RMU. 7' High, Gray EA B  $     769.95 25.0%  $         577.46 N/A N/A

15218-108 Adjustable QuadraRack, 12-24 Mounting Holes, 925mm - 1075mm Deep, 
58 RMU. 9' High, Gray EA B  $     932.16 25.0%  $         699.12 N/A N/A

15218-115 Adjustable QuadraRack, 12-24 Mounting Holes, 925mm - 1075mm Deep, 
51 RMU. 8' High, Gray EA B  $     830.47 25.0%  $         622.85 N/A N/A

15218-201 Adjustable QuadraRack, 12-24 Mounting Holes, 925mm - 1075mm Deep, 
38 RMU. 6 FT High, Computer Beige EA B  $     748.56 25.0%  $         561.42 N/A N/A

15218-203 Adjustable QuadraRack, 12-24 Mounting Holes, 925mm - 1075mm Deep, 
45 RMU. 7 FT High, Computer Beige EA B  $     769.95 25.0%  $         577.46 N/A N/A

15218-208 Adjustable QuadraRack, 12-24 Mounting Holes, 925mm - 1075mm Deep, 
58 RMU. 9 FT High, Computer Beige EA B  $     932.16 25.0%  $         699.12 N/A N/A

15218-215 Adjustable QuadraRack, 12-24 Mounting Holes, 925mm - 1075mm Deep, 
51 RMU. 8 FT High, Computer Beige EA B  $     830.47 25.0%  $         622.85 N/A N/A

15218-701 Adjustable QuadraRack, 12-24 Mounting Holes, 925mm - 1075mm Deep, 
38 RMU. 6' High, Black EA B  $     712.90 25.0%  $         534.68 N/A N/A

15218-703 Adjustable QuadraRack, 12-24 Mounting Holes, 925mm - 1075mm Deep, 
45 RMU. 7' High, Black EA B  $     733.30 25.0%  $         549.98 N/A N/A

15218-708 Adjustable QuadraRack, 12-24 Mounting Holes, 925mm - 1075mm Deep, 
58 RMU. 9' High, Black EA B  $     887.76 25.0%  $         665.82 N/A N/A

15218-715 Adjustable QuadraRack, 12-24 Mounting Holes, 925mm - 1075mm Deep, 
51 RMU. 8' High, Black EA B  $     790.91 25.0%  $         593.18 N/A N/A

15218-E01 Adjustable QuadraRack, 12-24 Mounting Holes, 925mm - 1075mm Deep, 
38 RMU. 6 FT High, Glacier White EA B  $     784.19 25.0%  $         588.14 N/A N/A

15218-E03 Adjustable QuadraRack, 12-24 Mounting Holes, 925mm - 1075mm Deep, 
45 RMU. 7 FT High, Glacier White EA B  $     806.63 25.0%  $         604.97 N/A N/A

15218-E08 Adjustable QuadraRack, 12-24 Mounting Holes, 925mm - 1075mm Deep, 
58 RMU. 9 FT High, Glacier White EA B  $     976.53 25.0%  $         732.40 N/A N/A

15218-E15 Adjustable QuadraRack, 12-24 Mounting Holes, 925mm - 1075mm Deep, 
51 RMU. 8 FT High, Glacier White EA B  $     869.99 25.0%  $         652.49 N/A N/A

15235-101 Equipment Support Rail, Adjustable QuadraRack/ServerRack, 400mm - 
500mm Deep, Gray EA B  $       58.23 25.0%  $           43.67 N/A N/A

15235-102 Equipment Support Rail, Adjustable QuadraRack/ServerRack, 525mm - 
625mm Deep, Gray EA B  $       68.94 25.0%  $           51.71 N/A N/A

15235-103 Equipment Support Rail, Adjustable QuadraRack/ServerRack, 650mm - 
750mm Deep, Gray EA B  $       77.72 25.0%  $           58.29 N/A N/A

15235-104 Equipment Support Rail, Adjustable QuadraRack/ServerRack, 775mm - 
875mm Deep, Gray EA B  $       89.30 25.0%  $           66.98 N/A N/A

15235-105 Equipment Support Rail, Adjustable QuadraRack/ServerRack, 900mm - 
1000mm Deep, Gray EA B  $       99.42 25.0%  $           74.57 N/A N/A

15235-106 Equipment Support Rail, Adjustable QuadraRack/ServerRack, 1025mm - 
1125mm Deep, Gray EA B  $     108.56 25.0%  $           81.42 N/A N/A

1792 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

15235-201 Equipment Support Rail, Adjustable QuadraRack/ServerRack, 400mm - 
500mm Deep, Computer Beige EA B  $       58.23 25.0%  $           43.67 N/A N/A

15235-202 Equipment Support Rail, Adjustable QuadraRack/ServerRack, 525mm - 
625mm Deep, Computer Beige EA B  $       68.94 25.0%  $           51.71 N/A N/A

15235-203 Equipment Support Rail, Adjustable QuadraRack/ServerRack, 650mm - 
750mm Deep, Computer Beige EA B  $       77.72 25.0%  $           58.29 N/A N/A

15235-204 Equipment Support Rail, Adjustable QuadraRack/ServerRack, 775mm - 
875mm Deep, Computer Beige EA B  $       89.30 25.0%  $           66.98 N/A N/A

15235-205 Equipment Support Rail, Adjustable QuadraRack/ServerRack, 900mm - 
1000mm Deep, Computer Beige EA B  $       99.42 25.0%  $           74.57 N/A N/A

15235-206 Equipment Support Rail, Adjustable QuadraRack/ServerRack, 1025mm - 
1125mm Deep, Computer Beige EA B  $     108.56 25.0%  $           81.42 N/A N/A

15235-701 Equipment Support Rail, Adjustable QuadraRack/ServerRack, 400mm - 
500mm Deep, Black EA B  $       55.45 25.0%  $           41.59 N/A N/A

15235-702 Equipment Support Rail, Adjustable QuadraRack/ServerRack, 525mm - 
625mm Deep, Black EA B  $       65.67 25.0%  $           49.25 N/A N/A

15235-703 Equipment Support Rail, Adjustable QuadraRack/ServerRack, 650mm - 
750mm Deep, Black EA B  $       74.04 25.0%  $           55.53 N/A N/A

15235-704 Equipment Support Rail, Adjustable QuadraRack/ServerRack, 775mm - 
875mm Deep, Black EA B  $       85.07 25.0%  $           63.80 N/A N/A

15235-705 Equipment Support Rail, Adjustable QuadraRack/ServerRack, 900mm - 
1000mm Deep, Black EA B  $       94.69 25.0%  $           71.02 N/A N/A

15235-706 Equipment Support Rail, Adjustable QuadraRack/ServerRack, 1025mm - 
1125mm Deep, Black EA B  $     103.39 25.0%  $           77.54 N/A N/A

15235-E01 Equipment Support Rail, Adjustable QuadraRack/ServerRack, 400mm - 
500mm Deep, Glacier White EA B  $       61.00 25.0%  $           45.75 N/A N/A

15235-E02 Equipment Support Rail, Adjustable QuadraRack/ServerRack, 525mm - 
625mm Deep, Glacier White EA B  $       72.23 25.0%  $           54.17 N/A N/A

15235-E03 Equipment Support Rail, Adjustable QuadraRack/ServerRack, 650mm - 
750mm Deep, Glacier White EA B  $       81.43 25.0%  $           61.07 N/A N/A

15235-E04 Equipment Support Rail, Adjustable QuadraRack/ServerRack, 775mm - 
875mm Deep, Glacier White EA B  $       93.57 25.0%  $           70.18 N/A N/A

15235-E05 Equipment Support Rail, Adjustable QuadraRack/ServerRack, 900mm - 
1000mm Deep, Glacier White EA B  $     104.16 25.0%  $           78.12 N/A N/A

15235-E06 Equipment Support Rail, Adjustable QuadraRack/ServerRack, 1025mm - 
1125mm Deep, Glacier White EA B  $     113.73 25.0%  $           85.30 N/A N/A

15245-101 Shelf, Solid, 1 RMU, 400mm - 550mm Deep, Gray EA B  $     130.07 25.0%  $           97.55 N/A N/A
15245-102 Shelf, Solid, 1 RMU, 575mm - 725mm Deep, Gray EA B  $     138.33 25.0%  $         103.75 N/A N/A
15245-103 Shelf, Solid, 1 RMU, 750mm - 900mm Deep, Gray EA B  $     145.15 25.0%  $         108.86 N/A N/A
15245-104 Shelf, Solid, 1 RMU, 925mm - 1075mm Deep, Gray EA B  $     153.24 25.0%  $         114.93 N/A N/A
15245-201 Shelf, Solid, 1 RMU, 400mm - 550mm Deep, Computer Beige EA B  $     130.07 25.0%  $           97.55 N/A N/A
15245-202 Shelf, Solid, 1 RMU, 575mm - 725mm Deep, Computer Beige EA B  $     138.33 25.0%  $         103.75 N/A N/A
15245-203 Shelf, Solid, 1 RMU, 750mm - 900mm Deep, Computer Beige EA B  $     145.15 25.0%  $         108.86 N/A N/A
15245-204 Shelf, Solid, 1 RMU, 925mm - 1075mm Deep, Computer Beige EA B  $     153.24 25.0%  $         114.93 N/A N/A
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15245-701 Shelf, Solid, 1 RMU, 400mm - 550mm Deep, Black EA B  $     123.86 25.0%  $           92.90 N/A N/A
15245-702 Shelf, Solid, 1 RMU, 575mm - 725mm Deep, Black EA B  $     131.73 25.0%  $           98.80 N/A N/A
15245-703 Shelf, Solid, 1 RMU, 750mm - 900mm Deep, Black EA B  $     138.24 25.0%  $         103.68 N/A N/A
15245-704 Shelf, Solid, 1 RMU, 925mm - 1075mm Deep, Black EA B  $     145.93 25.0%  $         109.45 N/A N/A
15245-E01 Shelf, Solid, 1 RMU, 400mm - 550mm Deep, Glacier White EA B  $     136.26 25.0%  $         102.20 N/A N/A
15245-E02 Shelf, Solid, 1 RMU, 575mm - 725mm Deep, Glacier White EA B  $     144.91 25.0%  $         108.68 N/A N/A
15245-E03 Shelf, Solid, 1 RMU, 750mm - 900mm Deep, Glacier White EA B  $     152.07 25.0%  $         114.05 N/A N/A
15245-E04 Shelf, Solid, 1 RMU, 925mm - 1075mm Deep, Glacier White EA B  $     160.51 25.0%  $         120.38 N/A N/A
15251-101 ADJRAL QR,600D,6',GY EA B  $     984.30 25.0%  $         738.23 N/A N/A
15251-103 ADJRAL QR,600D,7',GY EA B  $  1,032.27 25.0%  $         774.20 N/A N/A
15251-115 ADJRAL QR,600D,8',GY EA B  $  1,117.85 25.0%  $         838.39 N/A N/A

15251-201 Adjustable Rail QuadraRack, 12-24 Tapped Holes, 600mm Deep, 6 FT 
High, Computer Beige EA B  $     984.30 25.0%  $         738.23 N/A N/A

15251-203 Adjustable Rail QuadraRack, 12-24 Tapped Holes, 600mm Deep, 7 FT 
High, Computer Beige EA B  $  1,032.27 25.0%  $         774.20 N/A N/A

15251-215 Adjustable Rail QuadraRack, 12-24 Tapped Holes, 600mm Deep, 8 FT 
High, Computer Beige EA B  $  1,117.85 25.0%  $         838.39 N/A N/A

15251-701 ADJRAL QR,600D,6',BK EA B  $     937.43 25.0%  $         703.07 N/A N/A
15251-703 ADJRAL QR,600D,7',BK EA B  $     983.11 25.0%  $         737.33 N/A N/A
15251-715 ADJRAL QR,600D,8',BK EA B  $  1,064.64 25.0%  $         798.48 N/A N/A

15251-E01 Adjustable Rail QuadraRack, 12-24 Tapped Holes, 600mm Deep, 6 FT 
High, Glacier White EA B  $  1,031.17 25.0%  $         773.38 N/A N/A

15251-E03 Adjustable Rail QuadraRack, 12-24 Tapped Holes, 600mm Deep, 7 FT 
High, Glacier White EA B  $  1,081.42 25.0%  $         811.07 N/A N/A

15251-E15 Adjustable Rail QuadraRack, 12-24 Tapped Holes, 600mm Deep, 8 FT 
High, Glacier White EA B  $  1,171.11 25.0%  $         878.33 N/A N/A

15252-101 ADJRAL QR,900D,6',GY EA B  $  1,050.07 25.0%  $         787.55 N/A N/A
15252-103 ADJRAL QR,900D,7',GY EA B  $  1,099.10 25.0%  $         824.33 N/A N/A
15252-115 ADJRAL QR,900D,8',GY EA B  $  1,184.71 25.0%  $         888.53 N/A N/A

15252-201 Adjustable Rail QuadraRack, 12-24 Tapped Holes, 900mm Deep, 6 FT 
High, Computer Beige EA B  $  1,050.07 25.0%  $         787.55 N/A N/A

15252-203 Adjustable Rail QuadraRack, 12-24 Tapped Holes, 900mm Deep, 7 FT 
High, Computer Beige EA B  $  1,099.10 25.0%  $         824.33 N/A N/A

15252-215 Adjustable Rail QuadraRack, 12-24 Tapped Holes, 900mm Deep, 8 FT 
High, Computer Beige EA B  $  1,184.71 25.0%  $         888.53 N/A N/A

15252-701 ADJRAL QR,900D,6',BK EA B  $  1,000.06 25.0%  $         750.05 N/A N/A
15252-703 ADJRAL QR,900D,7',BK EA B  $  1,046.76 25.0%  $         785.07 N/A N/A
15252-715 ADJRAL QR,900D,8',BK EA B  $  1,128.29 25.0%  $         846.22 N/A N/A

15252-E01 Adjustable Rail QuadraRack, 12-24 Tapped Holes, 900mm Deep, 6 FT 
High, Glacier White EA B  $  1,100.07 25.0%  $         825.05 N/A N/A

15252-E03 Adjustable Rail QuadraRack, 12-24 Tapped Holes, 900mm Deep, 7 FT 
High, Glacier White EA B  $  1,151.44 25.0%  $         863.58 N/A N/A
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15252-E15 Adjustable Rail QuadraRack, 12-24 Tapped Holes, 900mm Deep, 8 FT 
High, Glacier White EA B  $  1,241.12 25.0%  $         930.84 N/A N/A

15253-101 ADJRAIL SR,600D,6',GY EA B  $     945.51 25.0%  $         709.13 N/A N/A
15253-103 ADJRAIL SR,600D,7',GY EA B  $     992.85 25.0%  $         744.64 N/A N/A
15253-115 ADJRAIL SR,600D,8',GY EA B  $  1,080.06 25.0%  $         810.05 N/A N/A

15253-201 Adjustable Rail ServerRack, Square Holes, 600mm Deep, 6 FT High, 
Computer Beige EA B  $     945.51 25.0%  $         709.13 N/A N/A

15253-203 Adjustable Rail ServerRack, Square Holes, 600mm Deep, 7 FT High, 
Computer Beige EA B  $     992.85 25.0%  $         744.64 N/A N/A

15253-215 Adjustable Rail ServerRack, Square Holes, 600mm Deep, 8 FT High, 
Computer Beige EA B  $  1,080.06 25.0%  $         810.05 N/A N/A

15253-701 ADJRAIL SR,600D,6',BK EA B  $     900.49 25.0%  $         675.37 N/A N/A
15253-703 ADJRAIL SR,600D,7',BK EA B  $     945.57 25.0%  $         709.18 N/A N/A
15253-715 ADJRAIL SR,600D,8',BK EA B  $  1,028.64 25.0%  $         771.48 N/A N/A

15253-E01 Adjustable Rail ServerRack, Square Holes, 600mm Deep, 6 FT High, 
Glacier White EA B  $     990.54 25.0%  $         742.91 N/A N/A

15253-E03 Adjustable Rail ServerRack, Square Holes, 600mm Deep, 7 FT High, 
Glacier White EA B  $  1,040.13 25.0%  $         780.10 N/A N/A

15253-E15 Adjustable Rail ServerRack, Square Holes, 600mm Deep, 8 FT High, 
Glacier White EA B  $  1,131.50 25.0%  $         848.63 N/A N/A

15254-101 ADJRAIL SR,900D,6',GY EA B  $  1,012.88 25.0%  $         759.66 N/A N/A
15254-103 ADJRAIL SR,900D,7',GY EA B  $  1,050.09 25.0%  $         787.57 N/A N/A
15254-115 ADJRAIL SR,900D,8',GY EA B  $  1,146.99 25.0%  $         860.24 N/A N/A

15254-201 Adjustable Rail ServerRack, Square Holes, 900mm Deep, 6 FT High, 
Computer Beige EA B  $  1,012.88 25.0%  $         759.66 N/A N/A

15254-203 Adjustable Rail ServerRack, Square Holes, 900mm Deep, 7 FT High, 
Computer Beige EA B  $  1,050.09 25.0%  $         787.57 N/A N/A

15254-215 Adjustable Rail ServerRack, Square Holes, 900mm Deep, 8 FT High, 
Computer Beige EA B  $  1,146.99 25.0%  $         860.24 N/A N/A

15254-701 ADJRAIL SR,900D,6',BK EA B  $     964.65 25.0%  $         723.49 N/A N/A
15254-703 ADJRAIL SR,900D,7',BK EA B  $  1,000.08 25.0%  $         750.06 N/A N/A
15254-715 ADJRAIL SR,900D,8',BK EA B  $  1,092.39 25.0%  $         819.29 N/A N/A

15254-E01 Adjustable Rail ServerRack, Square Holes, 900mm Deep, 6 FT High, 
Glacier White EA B  $  1,061.11 25.0%  $         795.83 N/A N/A

15254-E03 Adjustable Rail ServerRack, Square Holes, 900mm Deep, 7 FT High, 
Glacier White EA B  $  1,100.09 25.0%  $         825.07 N/A N/A

15254-E15 Adjustable Rail ServerRack, Square Holes, 900mm Deep, 8 FT High, 
Glacier White EA B  $  1,201.61 25.0%  $         901.21 N/A N/A

15255-101 Shelf, Vented, 1 RMU, Vented, 400mm - 550mm Deep, Gray EA B  $     165.05 25.0%  $         123.79 N/A N/A
15255-102 Shelf, Vented, 1 RMU, Vented, 575mm - 725mm Deep, Gray EA B  $     173.71 25.0%  $         130.28 N/A N/A
15255-103 Shelf, Vented, 1 RMU, Vented, 750mm - 900mm Deep, Gray EA B  $     181.59 25.0%  $         136.19 N/A N/A
15255-104 Shelf, Vented, 1 RMU, Vented, 925mm - 1075mm Deep, Gray EA B  $     187.94 25.0%  $         140.96 N/A N/A
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15255-201 Shelf, Vented, 1 RMU, Vented, 400mm - 550mm Deep, Computer Beige EA B  $     165.05 25.0%  $         123.79 N/A N/A
15255-202 Shelf, Vented, 1 RMU, Vented, 575mm - 725mm Deep, Computer Beige EA B  $     173.71 25.0%  $         130.28 N/A N/A
15255-203 Shelf, Vented, 1 RMU, Vented, 750mm - 900mm Deep, Computer Beige EA B  $     181.59 25.0%  $         136.19 N/A N/A
15255-204 Shelf, Vented, 1 RMU, Vented, 925mm - 1075mm Deep, Computer Beige EA B  $     187.94 25.0%  $         140.96 N/A N/A
15255-701 Shelf, Vented, 1 RMU, Vented, 400mm - 550mm Deep, Black EA B  $     157.17 25.0%  $         117.88 N/A N/A
15255-702 Shelf, Vented, 1 RMU, Vented, 575mm - 725mm Deep, Black EA B  $     165.41 25.0%  $         124.06 N/A N/A
15255-703 Shelf, Vented, 1 RMU, Vented, 750mm - 900mm Deep, Black EA B  $     172.94 25.0%  $         129.71 N/A N/A
15255-704 Shelf, Vented, 1 RMU, Vented, 925mm - 1075mm Deep, Black EA B  $     178.99 25.0%  $         134.24 N/A N/A
15255-E01 Shelf, Vented, 1 RMU, Vented, 400mm - 550mm Deep, Glacier White EA B  $     172.89 25.0%  $         129.67 N/A N/A
15255-E02 Shelf, Vented, 1 RMU, Vented, 575mm - 725mm Deep, Glacier White EA B  $     181.95 25.0%  $         136.46 N/A N/A
15255-E03 Shelf, Vented, 1 RMU, Vented, 750mm - 900mm Deep, Glacier White EA B  $     190.25 25.0%  $         142.69 N/A N/A
15255-E04 Shelf, Vented, 1 RMU, Vented, 925mm - 1075mm Deep, Glacier White EA B  $     196.89 25.0%  $         147.67 N/A N/A
15259-101 RAIL,FRONT,ADJ QR,6',GY EA B  $     148.60 25.0%  $         111.45 N/A N/A
15259-103 RAIL,FRONT,ADJ QR,7',GY EA B  $     159.60 25.0%  $         119.70 N/A N/A
15259-115 RAIL,FRONT,ADJ QR,8',GY EA B  $     171.46 25.0%  $         128.60 N/A N/A

15259-201 Front Rail, Adjustable Rail QuadraRack, 12-24 Tapped Holes, 6 FT High, 
Pair, Computer Beige EA B  $     148.60 25.0%  $         111.45 N/A N/A

15259-203 Front Rail, Adjustable Rail QuadraRack, 12-24 Tapped Holes, 7 FT High, 
Pair, Computer Beige EA B  $     159.60 25.0%  $         119.70 N/A N/A

15259-215 Front Rail, Adjustable Rail QuadraRack, 12-24 Tapped Holes, 8 FT High, 
Pair, Computer Beige EA B  $     171.46 25.0%  $         128.60 N/A N/A

15259-701 RAIL,FRONT,ADJ QR,6',BK EA B  $     141.51 25.0%  $         106.13 N/A N/A
15259-703 RAIL,FRONT,ADJ QR,7',BK EA B  $     152.00 25.0%  $         114.00 N/A N/A
15259-715 RAIL,FRONT,ADJ QR,8',BK EA B  $     163.30 25.0%  $         122.48 N/A N/A

15259-E01 Front Rail, Adjustable Rail QuadraRack, 12-24 Tapped Holes, 6 FT High, 
Pair, Glacier White EA B  $     155.67 25.0%  $         116.75 N/A N/A

15259-E03 Front Rail, Adjustable Rail QuadraRack, 12-24 Tapped Holes, 7 FT High, 
Pair, Glacier White EA B  $     167.21 25.0%  $         125.41 N/A N/A

15259-E15 Front Rail, Adjustable Rail QuadraRack,12-24 Tapped Holes, 8 FT High, 
Pair, Glacier White EA B  $     179.62 25.0%  $         134.72 N/A N/A

15260-101 RAIL,FRONT,ADJ SR,6',GY EA B  $     129.47 25.0%  $           97.10 N/A N/A
15260-103 RAIL,FRONT,ADJ SR,7',GY EA B  $     140.49 25.0%  $         105.37 N/A N/A
15260-115 RAIL,FRONT,ADJ SR,8',GY EA B  $     152.34 25.0%  $         114.26 N/A N/A

15260-201 Front Rail, Adjustable Rail ServerRack, Square Holes, 6 FT High, Pair, 
Computer Beige EA B  $     129.47 25.0%  $           97.10 N/A N/A

15260-203 Front Rail, Adjustable Rail ServerRack, Square Holes, 7 FT High, Pair, 
Computer Beige EA B  $     140.49 25.0%  $         105.37 N/A N/A

15260-215 Front Rail, Adjustable Rail ServerRack, Square Holes, 8 FT High, Pair, 
Computer Beige EA B  $     152.34 25.0%  $         114.26 N/A N/A

15260-701 RAIL,FRONT,ADJ SR,6',BK EA B  $     123.30 25.0%  $           92.48 N/A N/A
15260-703 RAIL,FRONT,ADJ SR,7',BK EA B  $     133.79 25.0%  $         100.34 N/A N/A
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15260-715 RAIL,FRONT,ADJ SR,8',BK EA B  $     145.10 25.0%  $         108.83 N/A N/A

15260-E01 Front Rail, Adjustable Rail ServerRack, Square Holes, 6 FT High, Pair, 
Glacier White EA B  $     135.64 25.0%  $         101.73 N/A N/A

15260-E03 Front Rail, Adjustable Rail ServerRack, Square Holes, 7 FT High, Pair, 
Glacier White EA B  $     147.17 25.0%  $         110.38 N/A N/A

15260-E15 Front Rail, Adjustable Rail ServerRack, Square Holes, 8 FT High, Pair, 
Glacier White EA B  $     159.60 25.0%  $         119.70 N/A N/A

15270-101 PNL,SIDE,ARQR,6'X600,GY EA B  $     259.34 25.0%  $         194.51 N/A N/A
15270-102 PNL,SIDE,ARQR,7'X600,GY EA B  $     277.68 25.0%  $         208.26 N/A N/A
15270-103 PNL,SIDE,ARQR,8'X600,GY EA B  $     298.04 25.0%  $         223.53 N/A N/A
15270-104 PNL,SIDE,ARQR,6'X900,GY EA B  $     320.52 25.0%  $         240.39 N/A N/A
15270-105 PNL,SIDE,ARQR,7'X900,GY EA B  $     338.71 25.0%  $         254.03 N/A N/A
15270-106 PNL,SIDE,ARQR,8'X900,GY EA B  $     353.60 25.0%  $         265.20 N/A N/A

15270-201 Side Panel, Adjustable Rail QuadraRack/ServerRack, 600mm Deep, 6 FT 
High, Computer Beige EA B  $     259.34 25.0%  $         194.51 N/A N/A

15270-202 Side Panel, Adjustable Rail QuadraRack/ServerRack, 600mm Deep, 7 FT 
High, Computer Beige EA B  $     277.68 25.0%  $         208.26 N/A N/A

15270-203 Side Panel, Adjustable Rail QuadraRack/ServerRack, 600mm Deep, 8 FT 
High, Computer Beige EA B  $     298.04 25.0%  $         223.53 N/A N/A

15270-204 Side Panel, Adjustable Rail QuadraRack/ServerRack, 900mm Deep, 6 FT 
High, Computer Beige EA B  $     320.52 25.0%  $         240.39 N/A N/A

15270-205 Side Panel, Adjustable Rail QuadraRack/ServerRack, 900mm Deep, 7 FT 
High, Computer Beige EA B  $     338.71 25.0%  $         254.03 N/A N/A

15270-206 Side Panel, Adjustable Rail QuadraRack/ServerRack, 900mm Deep, 8 FT 
High, Computer Beige EA B  $     353.60 25.0%  $         265.20 N/A N/A

15270-701 PNL,SIDE,ARQR,6'X600,BK EA B  $     246.99 25.0%  $         185.24 N/A N/A
15270-702 PNL,SIDE,ARQR,7'X600,BK EA B  $     264.45 25.0%  $         198.34 N/A N/A
15270-703 PNL,SIDE,ARQR,8'X600,BK EA B  $     283.83 25.0%  $         212.87 N/A N/A
15270-704 PNL,SIDE,ARQR,6'X900,BK EA B  $     305.27 25.0%  $         228.95 N/A N/A
15270-705 PNL,SIDE,ARQR,7'X900,BK EA B  $     322.59 25.0%  $         241.94 N/A N/A
15270-706 PNL,SIDE,ARQR,8'X900,BK EA B  $     336.75 25.0%  $         252.56 N/A N/A

15270-E01 Side Panel, Adjustable Rail QuadraRack/ServerRack, 600mm Deep, 6 FT 
High, Glacier White EA B  $     271.69 25.0%  $         203.77 N/A N/A

15270-E02 Side Panel, Adjustable Rail QuadraRack/ServerRack, 600mm Deep, 7 FT 
High, Glacier White EA B  $     290.90 25.0%  $         218.18 N/A N/A

15270-E03 Side Panel, Adjustable Rail QuadraRack/ServerRack, 600mm Deep, 8 FT 
High, Glacier White EA B  $     312.22 25.0%  $         234.17 N/A N/A

15270-E04 Side Panel, Adjustable Rail QuadraRack/ServerRack, 900mm Deep, 6 FT 
High, Glacier White EA B  $     335.80 25.0%  $         251.85 N/A N/A

15270-E05 Side Panel, Adjustable Rail QuadraRack/ServerRack, 900mm Deep, 7 FT 
High, Glacier White EA B  $     354.84 25.0%  $         266.13 N/A N/A

15270-E06 Side Panel, Adjustable Rail QuadraRack/ServerRack, 900mm Deep, 8 FT 
High, Glacier White EA B  $     370.43 25.0%  $         277.82 N/A N/A
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15275-101 CBL WATERFALL,ADJ QR,GY EA B  $     145.93 25.0%  $         109.45 N/A N/A
15275-201 Cable Waterfall, Adjustable QuadraRack/ServerRack, Computer Beige EA B  $     145.93 25.0%  $         109.45 N/A N/A
15275-701 CBL WATERFALL,ADJ QR,BK EA B  $     138.96 25.0%  $         104.22 N/A N/A
15275-E01 Cable Waterfall, Adjustable QuadraRack/ServerRack, Glacier White EA B  $     152.85 25.0%  $         114.64 N/A N/A
15285-101 EQUIP RAIL,ARQR,600DP,GY EA B  $       82.13 25.0%  $           61.60 N/A N/A
15285-102 EQUIP RAIL,ARQR,900DP,GY EA B  $     114.63 25.0%  $           85.97 N/A N/A

15285-201 Equipment Support Rail, Adjustable Rail QuadraRack/ServerRack, 600mm 
Deep, Computer Beige EA B  $       82.13 25.0%  $           61.60 N/A N/A

15285-202 Equipment Support Rail, Adjustable Rail QuadraRack/ServerRack, 900mm 
Deep, Computer Beige EA B  $     114.63 25.0%  $           85.97 N/A N/A

15285-701 EQUIP RAIL,ARQR,600DP,BK EA B  $       78.22 25.0%  $           58.67 N/A N/A
15285-702 EQUIP RAIL,ARQR,900DP,BK EA B  $     109.17 25.0%  $           81.88 N/A N/A

15285-E01 Equipment Support Rail, Adjustable Rail QuadraRack/ServerRack, 600mm 
Deep, Glacier White EA B  $       86.04 25.0%  $           64.53 N/A N/A

15285-E02 Equipment Support Rail, Adjustable Rail QuadraRack/ServerRack, 900mm 
Deep, Glacier White EA B  $     120.09 25.0%  $           90.07 N/A N/A

15286-001 CABLE MGR KIT,ARQR,6' EA B  $     161.69 25.0%  $         121.27 N/A N/A
15286-003 CABLE MGR KIT,ARQR,7' EA B  $     170.60 25.0%  $         127.95 N/A N/A
15286-015 CABLE MGR KIT,ARQR,8' EA B  $     180.59 25.0%  $         135.44 N/A N/A

15320-118 Heavy-Duty Wall-Mount Equipment Rack; 19"W x 38.5" (978 mm)H x 
18"D; Gray EA B  $     386.80 25.0%  $         290.10 N/A N/A

15320-124 Heavy-Duty Wall-Mount Equipment Rack; 19"W x 38.5" (978 mm)H x 
24"D; Gray EA B  $     394.52 25.0%  $         295.89 N/A N/A

15320-218 Heavy-Duty Wall-Mount Equipment Rack; 19 IN W x 38.5 IN (978 mm)H 
x 18 IN (460 mm)D; Computer Beige EA B  $     386.80 25.0%  $         290.10 N/A N/A

15320-224 Heavy-Duty Wall-Mount Equipment Rack; 19 IN W x 38.5 IN (978 mm)H 
x 24 IN (610 mm)D; Computer Beige EA B  $     394.52 25.0%  $         295.89 N/A N/A

15320-518 Heavy-Duty Wall-Mount Equipment Rack; 19"W x 38.5" (978 mm)H x 18" 
(460 mm)D; Clear EA B  $     368.37 25.0%  $         276.28 N/A N/A

15320-524 Heavy-Duty Wall-Mount Equipment Rack; 19"W x 38.5" (978 mm)H x 24" 
(610 mm)D; Clear EA B  $     375.73 25.0%  $         281.80 N/A N/A

15320-718 Heavy-Duty Wall-Mount Equipment Rack; 19"W x 38.5" (978 mm)H x 18" 
(460 mm)D; Black EA B  $     368.37 25.0%  $         276.28 N/A N/A

15320-724 Heavy-Duty Wall-Mount Equipment Rack; 19"W x 38.5" (978 mm)H x 24" 
(610 mm)D; Black EA B  $     375.73 25.0%  $         281.80 N/A N/A

15320-E18 Heavy-Duty Wall-Mount Equipment Rack; 19 IN W x 38.5 IN (978 mm)H 
x 18 IN (460 mm)D; Glacier White EA B  $     405.21 25.0%  $         303.91 N/A N/A

15320-E24 Heavy-Duty Wall-Mount Equipment Rack; 19 IN W x 38.5 IN (978 mm)H 
x 24 IN (610 mm)D; Glacier White EA B  $     413.30 25.0%  $         309.98 N/A N/A

15321-118 Heavy-Duty Wall-Mount Equipment Rack; 19"W x 73.5" (1867 mm)H x 
18"D; Gray EA B  $     603.42 25.0%  $         452.57 N/A N/A

15321-124 Heavy-Duty Wall-Mount Equipment Rack; 19"W x 73.5" (1867 mm)H x 
24"D; Gray EA B  $     615.49 25.0%  $         461.62 N/A N/A
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15321-218 Heavy-Duty Wall-Mount Equipment Rack; 19 IN W x 73.5 IN (1867 mm)H 
x 18 IN (460 mm)D; Computer Beige EA B  $     603.42 25.0%  $         452.57 N/A N/A

15321-224 Heavy-Duty Wall-Mount Equipment Rack; 19 IN W x 73.5 IN (1867 mm)H 
x 24 IN (610 mm)D; Computer Beige EA B  $     615.49 25.0%  $         461.62 N/A N/A

15321-518 Heavy-Duty Wall-Mount Equipment Rack; 19"W x 73.5" (1867 mm)H x 
18" (460 mm)D; Clear EA B  $     574.69 25.0%  $         431.02 N/A N/A

15321-524 Heavy-Duty Wall-Mount Equipment Rack; 19"W x 73.5" (1867 mm)H x 
24" (610 mm)D; Clear EA B  $     586.16 25.0%  $         439.62 N/A N/A

15321-718 Heavy-Duty Wall-Mount Equipment Rack; 19"W x 73.5" (1867 mm)H x 
18" (460 mm)D; Black EA B  $     574.69 25.0%  $         431.02 N/A N/A

15321-724 Heavy-Duty Wall-Mount Equipment Rack; 19"W x 73.5" (1867 mm)H x 
24" (610 mm)D; Black EA B  $     586.16 25.0%  $         439.62 N/A N/A

15321-E18 Heavy-Duty Wall-Mount Equipment Rack; 19 IN W x 73.5 IN (1867 mm)H 
x 18 IN (460 mm)D; Glacier White EA B  $     632.15 25.0%  $         474.11 N/A N/A

15321-E24 Heavy-Duty Wall-Mount Equipment Rack; 19 IN W x 73.5 IN (1867 mm)H 
x 24 IN (610 mm)D; Glacier White EA B  $     644.78 25.0%  $         483.59 N/A N/A

15322-118 Heavy-Duty Wall-Mount Equipment Rack; 23"W x 38.5" (978 mm)H x 
18"D; Gray EA B  $     422.38 25.0%  $         316.79 N/A N/A

15322-124 Heavy-Duty Wall-Mount Equipment Rack; 23"W x 38.5" (978 mm)H x 
24"D; Gray EA B  $     430.80 25.0%  $         323.10 N/A N/A

15322-218 Heavy-Duty Wall-Mount Equipment Rack; 23 IN W x 38.5 IN (978 mm)H 
x 18 IN (460 mm)D; Computer Beige EA B  $     422.38 25.0%  $         316.79 N/A N/A

15322-224 Heavy-Duty Wall-Mount Equipment Rack; 23 IN W x 38.5 IN (978 mm)H 
x 24 IN (610 mm)D; Computer Beige EA B  $     430.80 25.0%  $         323.10 N/A N/A

15322-518 Heavy-Duty Wall-Mount Equipment Rack; 23"W x 38.5" (978 mm)H x 18" 
(460 mm)D; Clear EA B  $     402.25 25.0%  $         301.69 N/A N/A

15322-524 Heavy-Duty Wall-Mount Equipment Rack; 23"W x 38.5" (978 mm)H x 24" 
(610 mm)D; Clear EA B  $     410.30 25.0%  $         307.73 N/A N/A

15322-718 Heavy-Duty Wall-Mount Equipment Rack; 23"W x 38.5" (978 mm)H x 18" 
(460 mm)D; Black EA B  $     402.25 25.0%  $         301.69 N/A N/A

15322-724 Heavy-Duty Wall-Mount Equipment Rack; 23"W x 38.5" (978 mm)H x 24" 
(610 mm)D; Black EA B  $     410.30 25.0%  $         307.73 N/A N/A

15322-E18 Heavy-Duty Wall-Mount Equipment Rack; 23 IN W x 38.5 IN (978 mm)H 
x 18 IN (460 mm)D; Glacier White EA B  $     442.48 25.0%  $         331.86 N/A N/A

15322-E24 Heavy-Duty Wall-Mount Equipment Rack; 23 IN W x 38.5 IN (978 mm)H 
x 24 IN (610 mm)D; Glacier White EA B  $     451.32 25.0%  $         338.49 N/A N/A

15323-118 Heavy-Duty Wall-Mount Equipment Rack; 23"W x 73.5" (1867 mm)H x 
18"D; Gray EA B  $     658.95 25.0%  $         494.21 N/A N/A

15323-124 Heavy-Duty Wall-Mount Equipment Rack; 23"W x 73.5" (1867 mm)H x 
24"D; Gray EA B  $     672.15 25.0%  $         504.11 N/A N/A

15323-218 Heavy-Duty Wall-Mount Equipment Rack; 23 IN W x 73.5 IN (1867 mm)H 
x 18 IN (460 mm)D; Computer Beige EA B  $     658.95 25.0%  $         494.21 N/A N/A

15323-224 Heavy-Duty Wall-Mount Equipment Rack; 23 IN W x 73.5 IN (1867 mm)H 
x 24 IN (610 mm)D; Computer Beige EA B  $     672.15 25.0%  $         504.11 N/A N/A
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15323-518 Heavy-Duty Wall-Mount Equipment Rack; 23"W x 73.5" (1867 mm)H x 
18" (460 mm)D; Clear EA B  $     627.59 25.0%  $         470.69 N/A N/A

15323-524 Heavy-Duty Wall-Mount Equipment Rack; 23"W x 73.5" (1867 mm)H x 
24" (610 mm)D; Clear EA B  $     640.14 25.0%  $         480.11 N/A N/A

15323-718 Heavy-Duty Wall-Mount Equipment Rack; 23"W x 73.5" (1867 mm)H x 
18" (460 mm)D; Black EA B  $     627.59 25.0%  $         470.69 N/A N/A

15323-724 Heavy-Duty Wall-Mount Equipment Rack; 23"W x 73.5" (1867 mm)H x 
24" (610 mm)D; Black EA B  $     640.14 25.0%  $         480.11 N/A N/A

15323-E18 Heavy-Duty Wall-Mount Equipment Rack; 23 IN W x 73.5 IN (1867 mm)H 
x 18 IN (460 mm)D; Glacier White EA B  $     690.35 25.0%  $         517.76 N/A N/A

15323-E24 Heavy-Duty Wall-Mount Equipment Rack; 23 IN W x 73.5 IN (1867 mm)H 
x 24 IN (610 mm)D; Glacier White EA B  $     704.14 25.0%  $         528.11 N/A N/A

15330-101 Adjustable ServerRack Center Rail, Square Mounting Holes, 6' (1.829m) 
High, Gray EA B  $     222.04 25.0%  $         166.53 N/A N/A

15330-103 Adjustable ServerRack Center Rail, Square Mounting Holes, 7' (2.133m) 
High, Gray EA B  $     238.03 25.0%  $         178.52 N/A N/A

15330-108 Adjustable ServerRack Center Rail, Square Mounting Holes, 9' (2.743m) 
High, Gray EA B  $     269.65 25.0%  $         202.24 N/A N/A

15330-115 Adjustable ServerRack Center Rail, Square Mounting Holes, 8' (2.439m) 
High, Gray EA B  $     247.45 25.0%  $         185.59 N/A N/A

15330-201 Adjustable ServerRack Center Rail, 6 FT H, Computer Beige EA B  $     222.04 25.0%  $         166.53 N/A N/A
15330-203 Adjustable ServerRack Center Rail, 7 FT H, Computer Beige EA B  $     238.03 25.0%  $         178.52 N/A N/A
15330-208 Adjustable ServerRack Center Rail, 9 FT H, Computer Beige EA B  $     269.65 25.0%  $         202.24 N/A N/A

15330-215 Adjustable ServerRack Center Rail, Square Mounting Holes, 8' (2.439m) 
High, White EA B  $     247.45 25.0%  $         185.59 N/A N/A

15330-701 Adjustable ServerRack Center Rail, Square Mounting Holes, 6' (1.829m) 
High, Black EA B  $     199.84 25.0%  $         149.88 N/A N/A

15330-703 Adjustable ServerRack Center Rail, Square Mounting Holes, 7' (2.133m) 
High, Black EA B  $     214.22 25.0%  $         160.67 N/A N/A

15330-708 Adjustable ServerRack Center Rail, Square Mounting Holes, 9' (2.743m) 
High, Black EA B  $     242.69 25.0%  $         182.02 N/A N/A

15330-715 Adjustable ServerRack Center Rail, Square Mounting Holes, 8' (2.439m) 
High, Black EA B  $     222.72 25.0%  $         167.04 N/A N/A

15330-E01 Adjustable ServerRack Center Rail, Square Mounting Holes, 6 ft. (1.829m) 
High, Glacier White EA B  $     219.83 25.0%  $         164.87 N/A N/A

15330-E03 Adjustable ServerRack Center Rail, Square Mounting Holes, 7 ft. (2.133m) 
High, Glacier White EA B  $     235.64 25.0%  $         176.73 N/A N/A

15330-E08 Adjustable ServerRack Center Rail, Square Mounting Holes, 9 ft. (2.743m) 
High, Glacier White EA B  $     266.95 25.0%  $         200.21 N/A N/A

15330-E15 Adjustable ServerRack Center Rail, Square Mounting Holes, 8 ft. (2.438m) 
High, Glacier White EA B  $     244.99 25.0%  $         183.74 N/A N/A

15335-101 Adjustable QuadraRack Center Rail, 12-24 Mounting Holes, 6' (1.829m) 
High, Gray EA B  $     232.39 25.0%  $         174.29 N/A N/A

15335-103 Adjustable QuadraRack Center Rail, 12-24 Mounting Holes, 7' (2.133m) 
High, Gray EA B  $     240.23 25.0%  $         180.17 N/A N/A
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15335-108 Adjustable QuadraRack Center Rail, 12-24 Mounting Holes, 9' (2.743m) 
High, Gray EA B  $     266.00 25.0%  $         199.50 N/A N/A

15335-115 Adjustable QuadraRack Center Rail, 12-24 Mounting Holes, 8' 
(2.439m)High, Gray EA B  $     250.92 25.0%  $         188.19 N/A N/A

15335-201 Adjustable QuadraRack, 12-24 Center Rail, 6 FT H, Computer Beige EA B  $     232.39 25.0%  $         174.29 N/A N/A
15335-203 Adjustable QuadraRack, 12-24 Center Rail, 7 FT H, Computer Beige EA B  $     240.23 25.0%  $         180.17 N/A N/A
15335-208 Adjustable QuadraRack, 12-24 Center Rail, 9 FT H, Computer Beige EA B  $     266.00 25.0%  $         199.50 N/A N/A
15335-215 Adjustable QuadraRack, 12-24 Center Rail, 8 FT H, Computer Beige EA B  $     250.92 25.0%  $         188.19 N/A N/A

15335-701 Adjustable QuadraRack Center Rail, 12-24 Mounting Holes, 6' (1.829m) 
High, Black EA B  $     209.15 25.0%  $         156.86 N/A N/A

15335-703 Adjustable QuadraRack Center Rail, 12-24 Mounting Holes, 7' (2.133m) 
High, Black EA B  $     216.19 25.0%  $         162.14 N/A N/A

15335-708 Adjustable QuadraRack Center Rail, 12-24 Mounting Holes, 9' (2.743m) 
High, Black EA B  $     239.39 25.0%  $         179.54 N/A N/A

15335-715 Adjustable QuadraRack Center Rail, 12-24 Mounting Holes, 8' (2.439m) 
High, Black EA B  $     225.83 25.0%  $         169.37 N/A N/A

15335-E01 Adjustable QuadraRack Center Rail, 12-24 Mounting Holes, 6 ft. (2.133m) 
High, Glacier White EA B  $     230.08 25.0%  $         172.56 N/A N/A

15335-E03 Adjustable QuadraRack Center Rail, 12-24 Mounting Holes, 7 ft. (2.133m) 
High, Glacier White EA B  $     237.81 25.0%  $         178.36 N/A N/A

15335-E08 Adjustable QuadraRack Center Rail, 12-24 Mounting Holes, 9 ft. (2.743m) 
High, Glacier White EA B  $     263.33 25.0%  $         197.50 N/A N/A

15335-E15 Adjustable QuadraRack Center Rail, 12-24 Mounting Holes, 8 ft. (2.439m) 
High, Glacier White EA B  $     248.40 25.0%  $         186.30 N/A N/A

15480-001 Baying Kit, N-Series Network Cabinet, Nexus 7018 EA B  $       21.01 25.0%  $           15.76 N/A N/A
15482-C01 Universal Accessory Rail Kit, Vertical, 42U Cabinet, 7018, Black EA B  $       99.81 25.0%  $           74.86 N/A N/A
15482-C02 Universal Accessory Rail Kit, Vertical, 45U Cabinet, 7018, Black EA B  $     105.06 25.0%  $           78.80 N/A N/A
15483-C01 Horizontal Furcation Bracket Kit, 1150MM, Cabinet, 7018, Black EA B  $       70.04 25.0%  $           52.53 N/A N/A
15483-C02 Horizontal Furcation Bracket Kit, 1175MM, Cabinet, 7018, Black EA B  $       71.79 25.0%  $           53.84 N/A N/A
15483-C03 Horizontal Furcation Bracket Kit, 1200MM, Cabinet, 7018, Black EA B  $       73.54 25.0%  $           55.16 N/A N/A
15510-C01 Door, Front, Double Perforated,40"(1016MM)WX42U,Black EA B  $  1,021.09 25.0%  $         765.82 N/A N/A
15510-C02 Door, Front, Double Perforated,40"(1016MM)WX45U,Black EA B  $  1,030.47 25.0%  $         772.85 N/A N/A
15510-D01 Door, Front, Double Perforated,40"(1016MM)WX42U,Signature Blue EA B  $  1,021.09 25.0%  $         765.82 N/A N/A
15510-D02 Door, Front, Double Perforated,40"(1016MM)WX45U,Signature Blue EA B  $  1,030.47 25.0%  $         772.85 N/A N/A
15510-E01 Door, Front, Double Perforated,40"(1016MM)WX42U,Glacier White EA B  $  1,021.09 25.0%  $         765.82 N/A N/A
15510-E02 Door, Front, Double Perforated,40"(1016MM)WX45U,Glacier White EA B  $  1,030.47 25.0%  $         772.85 N/A N/A
15510-F01 Door, Front, Double Perforated,40"(1016MM)WX42U,Steel Gray EA B  $  1,021.09 25.0%  $         765.82 N/A N/A
15510-F02 Door, Front, Double Perforated,40"(1016MM)WX45U,Steel Gray EA B  $  1,030.47 25.0%  $         772.85 N/A N/A

15518-C01 Door Latch Kit, Front, Swing Handle, Two Point, Perforated Metal, Keyed 
Lock, 42U, Black EA B  $     110.53 25.0%  $           82.90 N/A N/A

15518-C05 Door Latch Kit, Front, Swing Handle, Two Point, Perforated Metal, Keyed 
Lock, 45U, Black EA B  $     119.90 25.0%  $           89.93 N/A N/A
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15518-C09 Door Latch Kit, Front, Swing Handle, Combination, Perforated Metal, 
Keyed Lock, 42U, Black EA B  $     222.96 25.0%  $         167.22 N/A N/A

15518-C11 Door Latch Kit, Front, Swing Handle, Combination,Perforated Metal, 
Keyed Lock, 45U, Black EA B  $     249.53 25.0%  $         187.15 N/A N/A

15520-C01 Door, Rear, Double Perforated,40"(1016MM)WX42U,Black EA B  $     599.54 25.0%  $         449.66 N/A N/A
15520-C02 Door, Rear, Double Perforated,40"(1016MM)WX45U,Black EA B  $     608.91 25.0%  $         456.68 N/A N/A
15520-D01 Door, Rear, Double Perforated,40"(1016MM)WX42U,Signature Blue EA B  $     599.54 25.0%  $         449.66 N/A N/A
15520-D02 Door, Rear, Double Perforated,40"(1016MM)WX45U,Signature Blue EA B  $     608.91 25.0%  $         456.68 N/A N/A
15520-E01 Door, Rear, Double Perforated,40"(1016MM)WX42U,Glacier White EA B  $     599.54 25.0%  $         449.66 N/A N/A
15520-E02 Door, Rear, Double Perforated,40"(1016MM)WX45U,Glacier White EA B  $     608.91 25.0%  $         456.68 N/A N/A
15520-F01 Door, Rear, Double Perforated,40"(1016MM)WX42U,Steel Gray EA B  $     599.54 25.0%  $         449.66 N/A N/A
15520-F02 Door, Rear, Double Perforated,40"(1016MM)WX45U,Steel Gray EA B  $     608.91 25.0%  $         456.68 N/A N/A
15529-C01 Horizontal Cable Manager Kit, Nx5, 1150MM, Black EA B  $     316.63 25.0%  $         237.47 N/A N/A
15529-C02 Horizontal Cable Manager Kit, Nx5, 1175MM, Black EA B  $     322.25 25.0%  $         241.69 N/A N/A
15529-C03 Horizontal Cable Manager Kit, Nx5, 1200MM, Black EA B  $     327.88 25.0%  $         245.91 N/A N/A
15532-C02 Dual Side Panel Kit,1150MM X 42U, Black EA B  $     355.98 25.0%  $         266.99 N/A N/A
15532-C03 Dual Side Panel Kit,1175MM X 42U, Black EA B  $     374.71 25.0%  $         281.03 N/A N/A
15532-C04 Dual Side Panel Kit,1200MM X 42U, Black EA B  $     393.45 25.0%  $         295.09 N/A N/A
15532-C06 Dual Side Panel Kit,1150MM X 45U, Black EA B  $     374.71 25.0%  $         281.03 N/A N/A
15532-C07 Dual Side Panel Kit,1175MM X 45U, Black EA B  $     393.45 25.0%  $         295.09 N/A N/A
15532-C08 Dual Side Panel Kit,1200MM X 45U, Black EA B  $     412.18 25.0%  $         309.14 N/A N/A
15532-D02 Dual Side Panel Kit,1150MM X 42U, Signature Blue EA B  $     355.98 25.0%  $         266.99 N/A N/A
15532-D03 Dual Side Panel Kit,1175MM X 42U, Signature Blue EA B  $     374.71 25.0%  $         281.03 N/A N/A
15532-D04 Dual Side Panel Kit,1200MM X 42U, Signature Blue EA B  $     393.45 25.0%  $         295.09 N/A N/A
15532-D06 Dual Side Panel Kit,1150MM X 45U, Signature Blue EA B  $     374.71 25.0%  $         281.03 N/A N/A
15532-D07 Dual Side Panel Kit,1175MM X 45U, Signature Blue EA B  $     393.45 25.0%  $         295.09 N/A N/A
15532-D08 Dual Side Panel Kit,1200MM X 45U, Signature Blue EA B  $     412.18 25.0%  $         309.14 N/A N/A
15532-E02 Dual Side Panel Kit,1150MM X 42U, Glacier White EA B  $     355.98 25.0%  $         266.99 N/A N/A
15532-E03 Dual Side Panel Kit,1175MM X 42U, Glacier White EA B  $     374.71 25.0%  $         281.03 N/A N/A
15532-E04 Dual Side Panel Kit,1200MM X 42U, Glacier White EA B  $     393.45 25.0%  $         295.09 N/A N/A
15532-E06 Dual Side Panel Kit,1150MM X 45U, Glacier White EA B  $     374.71 25.0%  $         281.03 N/A N/A
15532-E07 Dual Side Panel Kit,1175MM X 45U, Glacier White EA B  $     393.45 25.0%  $         295.09 N/A N/A
15532-E08 Dual Side Panel Kit,1200MM X 45U, Glacier White EA B  $     412.18 25.0%  $         309.14 N/A N/A
15532-F02 Dual Side Panel Kit,1150MM X 42U, Steel Gray EA B  $     355.98 25.0%  $         266.99 N/A N/A
15532-F03 Dual Side Panel Kit,1175MM X 42U, Steel Gray EA B  $     374.71 25.0%  $         281.03 N/A N/A
15532-F04 Dual Side Panel Kit,1200MM X 42U, Steel Gray EA B  $     393.45 25.0%  $         295.09 N/A N/A
15532-F06 Dual Side Panel Kit,1150MM X 45U, Steel Gray EA B  $     374.71 25.0%  $         281.03 N/A N/A
15532-F07 Dual Side Panel Kit,1175MM X 45U, Steel Gray EA B  $     393.45 25.0%  $         295.09 N/A N/A
15532-F08 Dual Side Panel Kit,1200MM X 45U, Steel Gray EA B  $     412.18 25.0%  $         309.14 N/A N/A
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15537-001 Caster Kit,Nx5 Cabinet, Black EA B  $     412.18 25.0%  $         309.14 N/A N/A

15555-119 Flush Mounted Sliding Keyboard Tray With Wrist rest; 19"W x 1.75"H; 
Gray; Single Sided EA B  $     399.57 25.0%  $         299.68 N/A N/A

15555-219 Flush Mounted Sliding Keyboard Tray With Wrist rest; 19 IN W x 1.75 IN 
H; Computer Beige; Single Sided EA B  $     399.57 25.0%  $         299.68 N/A N/A

15555-519 Flush Mounted Sliding Keyboard Tray With Wrist rest; 19"W x 1.75"H; 
Clear; Single Sided EA B  $     380.55 25.0%  $         285.41 N/A N/A

15555-719 Flush Mounted Sliding Keyboard Tray With Wrist rest; 19"W x 1.75"H; 
Black; Single Sided EA B  $     380.55 25.0%  $         285.41 N/A N/A

15555-E19 Flush Mounted Sliding Keyboard Tray With Wrist rest; 19 IN W x 1.75 IN 
H; Glacier White; Single Sided EA B  $     418.59 25.0%  $         313.94 N/A N/A

15556-123 Flush Mounted Sliding Keyboard Tray With Wrist rest; 23"W x 1.75"H; 
Gray; Single Sided EA B  $     454.63 25.0%  $         340.97 N/A N/A

15556-223 Flush Mounted Sliding Keyboard Tray With Wrist rest; 23 IN W x 1.75 IN 
H; Computer Beige; Single Sided EA B  $     454.63 25.0%  $         340.97 N/A N/A

15556-523 Flush Mounted Sliding Keyboard Tray With Wrist rest; 23"W x 1.75"H; 
Clear; Single Sided EA B  $     433.38 25.0%  $         325.04 N/A N/A

15556-723 Flush Mounted Sliding Keyboard Tray With Wrist rest; 23"W x 1.75"H; 
Black; Single Sided EA B  $     433.38 25.0%  $         325.04 N/A N/A

15556-E23 Flush Mounted Sliding Keyboard Tray With Wrist rest; 23 IN W x 1.75 IN 
H; Glacier White; Single Sided EA B  $     476.71 25.0%  $         357.53 N/A N/A

15640-201
Power Strip, 1U, Basic, 16A, 250V, Horizontal, (10) C13 Outlets, Lighted 
Switch, No Surge, C20 Cord, 3m Input Cord, Removable 19in Mounting 
Brackets, 17 in (432 mm) W x 1.8 in (44 mm) D x 1.8 in (44 mm) H

EA B  $     131.33 25.0%  $           98.50 N/A N/A

15640-202

Power Strip, 1U, Basic, 16A, 250V, Horizontal, (6) C13 (4) C19 Outlets, 
Lighted Switch, No Surge, C20 Cord, 3m Input Cord, Removable 19in 
Mounting Brackets, 17 in (432 mm) W x 4.6 in (117 mm) D x 1.8 in (44 
mm) H

EA B  $     148.84 25.0%  $         111.63 N/A N/A

15640-203
Power Strip, 1U, Basic, 16A, 250V, Horizontal, (4) C19 Outlets, Lighted 
Switch, No Surge, C20 Cord, 3m Input Cord, Removable 19in Mounting 
Brackets, 17 in (432 mm) W x 1.8 in (44 mm) D x 1.8 in (44 mm) H

EA B  $     131.33 25.0%  $           98.50 N/A N/A

15640-204

Power Strip, 1U, Basic, 16A, 250V, Horizontal, (6) Chinese GB1002 10A 
Outlets, Lighted Switch, No Surge, C20 Cord, 3m Input Cord, Removable 
19in Mounting Brackets, 17 in (432 mm) W x 1.8 in (44 mm) D x 1.8 in (44 
mm) H

EA B  $     120.82 25.0%  $           90.62 N/A N/A

15640-205
Power Strip, 1U, Basic, 16A, 250V, Horizontal, (6) Schuko Outlets, Lighted 
Switch, No Surge, C20 Cord, 3m Input Cord, Removable 19in Mounting 
Brackets, 17 in (432 mm) W x 1.8 in (44 mm) D x 1.8 in (44 mm) H

EA B  $     120.82 25.0%  $           90.62 N/A N/A

15640-206

Power Strip, 1U, Basic, 16A, 250V, Horizontal, (6) BS1363 UK Outlets, 
Lighted Switch, No Surge, C20 Cord, 3m Input Cord, Removable 19in 
Mounting Brackets, 17 in (432 mm) W x 1.8 in (44 mm) D x 1.8 in (44 mm) 
H

EA B  $     120.82 25.0%  $           90.62 N/A N/A
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15640-207

Power Strip, 1U, Basic, 16A, 250V, Horizontal, (6) Universal Outlets, 
Lighted Switch, No Surge, C20 Cord, 3m Input Cord, Removable 19in 
Mounting Brackets, 17 in (432 mm) W x 1.8 in (44 mm) D x 1.8 in (44 mm) 
H

EA B  $     155.84 25.0%  $         116.88 N/A N/A

15640-211
Power Strip, 1U, Basic, 16A, 250V, Horizontal, (10) C13 Outlets, Lighted 
Switch, No Surge, IEC 16A, 3m Input Cord, Removable 19in Mounting 
Brackets, 17 in (432 mm) W x 1.8 in (44 mm) D x 1.8 in (44 mm) H

EA B  $     131.33 25.0%  $           98.50 N/A N/A

15640-212

Power Strip, 1U, Basic, 16A, 250V, Horizontal, (6) C13 (4) C19 Outlets, 
Lighted Switch, No Surge, IEC 16A, 3m Input Cord, Removable 19in 
Mounting Brackets, 17 in (432 mm) W x 4.6 in (117 mm) D x 1.8 in (44 
mm) H

EA B  $     148.84 25.0%  $         111.63 N/A N/A

15640-213
Power Strip, 1U, Basic, 16A, 250V, Horizontal, (4) C19 Outlets, Lighted 
Switch, No Surge, IEC 16A, 3m Input Cord, Removable 19in Mounting 
Brackets, 17 in (432 mm) W x 1.8 in (44 mm) D x 1.8 in (44 mm) H

EA B  $     131.33 25.0%  $           98.50 N/A N/A

15640-214

Power Strip, 1U, Basic, 16A, 250V, Horizontal, (6) Chinese GB1002 10A 
Outlets, Lighted Switch, No Surge, IEC 16A, 3m Input Cord, Removable 
19in Mounting Brackets, 17 in (432 mm) W x 1.8 in (44 mm) D x 1.8 in (44 
mm) H

EA B  $     120.82 25.0%  $           90.62 N/A N/A

15640-215
Power Strip, 1U, Basic, 16A, 250V, Horizontal, (6) Schuko Outlets, Lighted 
Switch, No Surge, IEC 16A, 3m Input Cord, Removable 19in Mounting 
Brackets, 17 in (432 mm) W x 1.8 in (44 mm) D x 1.8 in (44 mm) H

EA B  $     120.82 25.0%  $           90.62 N/A N/A

15640-216

Power Strip, 1U, Basic, 16A, 250V, Horizontal, (6) BS1363 UK Outlets, 
Lighted Switch, No Surge, IEC 16A, 3m Input Cord, Removable 19in 
Mounting Brackets, 17 in (432 mm) W x 1.8 in (44 mm) D x 1.8 in (44 mm) 
H

EA B  $     120.82 25.0%  $           90.62 N/A N/A

15640-217

Power Strip, 1U, Basic, 16A, 250V, Horizontal, (6) Universal Outlets, 
Lighted Switch, No Surge, IEC 16A, 3m Input Cord, Removable 19in 
Mounting Brackets, 17 in (432 mm) W x 1.8 in (44 mm) D x 1.8 in (44 mm) 
H

EA B  $     155.84 25.0%  $         116.88 N/A N/A

15640-231
Power Strip, 1U, Basic, 13A, 250V, Horizontal, (10) C13 Outlets, Lighted 
Switch, No Surge, BS1363 UK, 3m Input Cord, Removable 19in Mounting 
Brackets, 17 in (432 mm) W x 1.8 in (44 mm) D x 1.8 in (44 mm) H

EA B  $     131.33 25.0%  $           98.50 N/A N/A

15640-232

Power Strip, 1U, Basic, 13A, 250V, Horizontal, (6) C13 (4) C19 Outlets, 
Lighted Switch, No Surge, BS1363 UK, 3m Input Cord, Removable 19in 
Mounting Brackets, 17 in (432 mm) W x 4.6 in (117 mm) D x 1.8 in (44 
mm) H

EA B  $     148.84 25.0%  $         111.63 N/A N/A

15640-236

Power Strip, 1U, Basic, 13A, 250V, Horizontal, (6) BS1363 UK Outlets, 
Lighted Switch, No Surge, BS1363 UK, 3m Input Cord, Removable 19in 
Mounting Brackets, 17 in (432 mm) W x 1.8 in (44 mm) D x 1.8 in (44 mm) 
H

EA B  $     120.82 25.0%  $           90.62 N/A N/A

15642-102

Power Strip, 0U, Basic, 16A, 250V, Vertical, (10) C13 (4) C19 Outlets, 
Circuit Breaker, Surge, C20 Cord, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 43.1 
in (1095 mm) H

EA B  $     243.39 25.0%  $         182.54 N/A N/A
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15642-106

Power Strip, 0U, Basic, 16A, 250V, Vertical, (12) BS1363 UK Outlets, 
Circuit Breaker, Surge, C20 Cord, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 48.3 
in (1227 mm) H

EA B  $     243.39 25.0%  $         182.54 N/A N/A

15642-112

Power Strip, 0U, Basic, 16A, 250V, Vertical, (10) C13 (4) C19 Outlets, 
Circuit Breaker, Surge, IEC 16A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 43.1 
in (1095 mm) H

EA B  $     243.39 25.0%  $         182.54 N/A N/A

15642-116

Power Strip, 0U, Basic, 16A, 250V, Vertical, (12) BS1363 UK Outlets, 
Circuit Breaker, Surge, IEC 16A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 48.3 
in (1227 mm) H

EA B  $     243.39 25.0%  $         182.54 N/A N/A

15642-122

Power Strip, 0U, Basic, 32A, 250V, Vertical, (10) C13 (4) C19 Outlets, 
Circuit Breaker, Surge, IEC 32A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 48.3 
in (1227 mm) H

EA B  $     330.94 25.0%  $         248.21 N/A N/A

15642-126

Power Strip, 0U, Basic, 132A, 250V, Vertical, (12) BS1363 UK Outlets, 
Circuit Breaker, Surge, IEC 32A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 53.4 
in (1356 mm) H

EA B  $     330.94 25.0%  $         248.21 N/A N/A

15642-132

Power Strip, 0U, Basic, 13A, 250V, Vertical, (10) C13 (4) C19 Outlets, 
Circuit Breaker, Surge, BS1363 UK, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 43.1 
in (1095 mm) H

EA B  $     243.39 25.0%  $         182.54 N/A N/A

15642-136

Power Strip, 0U, Basic, 13A, 250V, Vertical, (12) BS1363 UK Outlets, 
Circuit Breaker, Surge, BS1363 UK, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 48.3 
in (1227 mm) H

EA B  $     243.39 25.0%  $         182.54 N/A N/A

15642-202

Power Strip, 0U, Basic, 16A, 250V, Vertical, (10) C13 (4) C19 Outlets, 
Circuit Breaker, No Surge, C20 Cord, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 43.1 
in (1095 mm) H

EA B  $     208.37 25.0%  $         156.28 N/A N/A

15642-206

Power Strip, 0U, Basic, 16A, 250V, Vertical, (12) BS1363 UK Outlets, 
Circuit Breaker, No Surge, C20 Cord, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 48.3 
in (1227 mm) H

EA B  $     208.37 25.0%  $         156.28 N/A N/A

15642-212

Power Strip, 0U, Basic, 16A, 250V, Vertical, (10) C13 (4) C19 Outlets, 
Circuit Breaker, No Surge, IEC 16A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 43.1 
in (1095 mm) H

EA B  $     208.37 25.0%  $         156.28 N/A N/A

15642-216

Power Strip, 0U, Basic, 16A, 250V, Vertical, (12) BS1363 UK Outlets, 
Circuit Breaker, No Surge, IEC 16A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 48.3 
in (1227 mm) H

EA B  $     208.37 25.0%  $         156.28 N/A N/A
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15642-222

Power Strip, 0U, Basic, 32A, 250V, Vertical, (10) C13 (4) C19 Outlets, 
Circuit Breaker, No Surge, IEC 32A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 48.3 
in (1227 mm) H

EA B  $     295.92 25.0%  $         221.94 N/A N/A

15642-226

Power Strip, 0U, Basic, 132A, 250V, Vertical, (12) BS1363 UK Outlets, 
Circuit Breaker, No Surge, IEC 32A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 53.4 
in (1356 mm) H

EA B  $     295.92 25.0%  $         221.94 N/A N/A

15642-232

Power Strip, 0U, Basic, 13A, 250V, Vertical, (10) C13 (4) C19 Outlets, 
Circuit Breaker, No Surge, BS1363 UK, 3m Input Cord, Removable 
Mounting Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 
mm) D x 43.1 in (1095 mm) H

EA B  $     208.37 25.0%  $         156.28 N/A N/A

15642-236

Power Strip, 0U, Basic, 13A, 250V, Vertical, (12) BS1363 UK Outlets, 
Circuit Breaker, No Surge, BS1363 UK, 3m Input Cord, Removable 
Mounting Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 
mm) D x 48.3 in (1227 mm) H

EA B  $     208.37 25.0%  $         156.28 N/A N/A

15643-102

Power Strip, 0U, Metered, 16A, 250V, Vertical, (10) C13 (4) C19 Outlets, 
Circuit Breaker, Surge, C20 Cord, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 43.1 
in (1095 mm) H

EA B  $     376.47 25.0%  $         282.35 N/A N/A

15643-106

Power Strip, 0U, Metered, 16A, 250V, Vertical, (12) BS1363 UK Outlets, 
Circuit Breaker, Surge, C20 Cord, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 48.3 
in (1227 mm) H

EA B  $     376.47 25.0%  $         282.35 N/A N/A

15643-112

Power Strip, 0U, Metered, 16A, 250V, Vertical, (10) C13 (4) C19 Outlets, 
Circuit Breaker, Surge, IEC 16A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 43.1 
in (1095 mm) H

EA B  $     376.47 25.0%  $         282.35 N/A N/A

15643-116

Power Strip, 0U, Metered, 16A, 250V, Vertical, (12) BS1363 UK Outlets, 
Circuit Breaker, Surge, IEC 16A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 48.3 
in (1227 mm) H

EA B  $     376.47 25.0%  $         282.35 N/A N/A

15643-122

Power Strip, 0U, Metered, 32A, 250V, Vertical, (10) C13 (4) C19 Outlets, 
Circuit Breaker, Surge, IEC 32A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 48.3 
in (1227 mm) H

EA B  $     444.75 25.0%  $         333.56 N/A N/A

15643-126

Power Strip, 0U, Metered, 132A, 250V, Vertical, (12) BS1363 UK Outlets, 
Circuit Breaker, Surge, IEC 32A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 53.4 
in (1356 mm) H

EA B  $     444.75 25.0%  $         333.56 N/A N/A

15643-132

Power Strip, 0U, Metered, 13A, 250V, Vertical, (10) C13 (4) C19 Outlets, 
Circuit Breaker, Surge, BS1363 UK, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 43.1 
in (1095 mm) H

EA B  $     376.47 25.0%  $         282.35 N/A N/A
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15643-136

Power Strip, 0U, Metered, 13A, 250V, Vertical, (12) BS1363 UK Outlets, 
Circuit Breaker, Surge, BS1363 UK, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 48.3 
in (1227 mm) H

EA B  $     376.47 25.0%  $         282.35 N/A N/A

15643-202

Power Strip, 0U, Metered, 16A, 250V, Vertical, (10) C13 (4) C19 Outlets, 
Circuit Breaker, No Surge, C20 Cord, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 43.1 
in (1095 mm) H

EA B  $     341.45 25.0%  $         256.09 N/A N/A

15643-206

Power Strip, 0U, Metered, 16A, 250V, Vertical, (12) BS1363 UK Outlets, 
Circuit Breaker, No Surge, C20 Cord, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 48.3 
in (1227 mm) H

EA B  $     341.45 25.0%  $         256.09 N/A N/A

15643-212

Power Strip, 0U, Metered, 16A, 250V, Vertical, (10) C13 (4) C19 Outlets, 
Circuit Breaker, No Surge, IEC 16A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 43.1 
in (1095 mm) H

EA B  $     341.45 25.0%  $         256.09 N/A N/A

15643-216

Power Strip, 0U, Metered, 16A, 250V, Vertical, (12) BS1363 UK Outlets, 
Circuit Breaker, No Surge, IEC 16A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 48.3 
in (1227 mm) H

EA B  $     341.45 25.0%  $         256.09 N/A N/A

15643-222

Power Strip, 0U, Metered, 32A, 250V, Vertical, (10) C13 (4) C19 Outlets, 
Circuit Breaker, No Surge, IEC 32A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 48.3 
in (1227 mm) H

EA B  $     409.73 25.0%  $         307.30 N/A N/A

15643-226

Power Strip, 0U, Metered, 132A, 250V, Vertical, (12) BS1363 UK Outlets, 
Circuit Breaker, No Surge, IEC 32A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 53.4 
in (1356 mm) H

EA B  $     409.73 25.0%  $         307.30 N/A N/A

15643-232

Power Strip, 0U, Metered, 13A, 250V, Vertical, (10) C13 (4) C19 Outlets, 
Circuit Breaker, No Surge, BS1363 UK, 3m Input Cord, Removable 
Mounting Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 
mm) D x 43.1 in (1095 mm) H

EA B  $     341.45 25.0%  $         256.09 N/A N/A

15643-236

Power Strip, 0U, Metered, 13A, 250V, Vertical, (12) BS1363 UK Outlets, 
Circuit Breaker, No Surge, BS1363 UK, 3m Input Cord, Removable 
Mounting Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 
mm) D x 48.3 in (1227 mm) H

EA B  $     341.45 25.0%  $         256.09 N/A N/A

15644-102

Power Strip, 0U, Basic, 16A, 250V, Vertical, (20) C13 (4) C19 Outlets, 
Circuit Breaker, Surge, C20 Cord, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 61.3 
in (1557 mm) H

EA B  $     330.94 25.0%  $         248.21 N/A N/A

15644-105
Power Strip, 0U, Basic, 16A, 250V, Vertical, (24) Schuko Outlets, Circuit 
Breaker, Surge, C20 Cord, 3m Input Cord, Removable Mounting Brackets 
and Toolless Buttons, 1.8 in (44 mm) W x 2.7 in (68 mm) D x 61 in (1549 

EA B  $     330.94 25.0%  $         248.21 N/A N/A
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15644-107

Power Strip, 0U, Basic, 16A, 250V, Vertical, (24) Universal Outlets, Circuit 
Breaker, Surge, C20 Cord, 3m Input Cord, Removable Mounting Brackets 
and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 61.3 in (1557 
mm) H

EA B  $     383.47 25.0%  $         287.60 N/A N/A

15644-108

Power Strip, 0U, Basic, 16A, 250V, Vertical, (20) Chinese 10A (4) Chinese 
16A Outlets, Circuit Breaker, Surge, C20 Cord, 3m Input Cord, Removable 
Mounting Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 
mm) D x 61.3 in (1557 mm) H

EA B  $     330.94 25.0%  $         248.21 N/A N/A

15644-112

Power Strip, 0U, Basic, 16A, 250V, Vertical, (20) C13 (4) C19 Outlets, 
Circuit Breaker, Surge, IEC 16A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 61.3 
in (1557 mm) H

EA B  $     330.94 25.0%  $         248.21 N/A N/A

15644-115
Power Strip, 0U, Basic, 16A, 250V, Vertical, (24) Schuko Outlets, Circuit 
Breaker, Surge, IEC 16A, 3m Input Cord, Removable Mounting Brackets 
and Toolless Buttons, 1.8 in (44 mm) W x 2.7 in (68 mm) D x 61 in (1549 

EA B  $     295.92 25.0%  $         221.94 N/A N/A

15644-117

Power Strip, 0U, Basic, 16A, 250V, Vertical, (24) Universal Outlets, Circuit 
Breaker, Surge, IEC 16A, 3m Input Cord, Removable Mounting Brackets 
and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 61.3 in (1557 
mm) H

EA B  $     383.47 25.0%  $         287.60 N/A N/A

15644-118

Power Strip, 0U, Basic, 16A, 250V, Vertical, (20) Chinese 10A (4) Chinese 
16A Outlets, Circuit Breaker, Surge, IEC 16A, 3m Input Cord, Removable 
Mounting Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 
mm) D x 61.3 in (1557 mm) H

EA B  $     330.94 25.0%  $         248.21 N/A N/A

15644-122

Power Strip, 0U, Basic, 32A, 250V, Vertical, (20) C13 (4) C19 Outlets, 
Circuit Breaker, Surge, IEC 32A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 66.5 
in (1689 mm) H

EA B  $     400.98 25.0%  $         300.74 N/A N/A

15644-125

Power Strip, 0U, Basic, 32A, 250V, Vertical, (24) Schuko Outlets, Circuit 
Breaker, Surge, IEC 32A, 3m Input Cord, Removable Mounting Brackets 
and Toolless Buttons, 1.8 in (44 mm) W x 2.7 in (68 mm) D x 64.8 in (1646 
mm) H

EA B  $     383.47 25.0%  $         287.60 N/A N/A

15644-127

Power Strip, 0U, Basic, 32A, 250V, Vertical, (24) Universal Outlets, Circuit 
Breaker, Surge, IEC 32A, 3m Input Cord, Removable Mounting Brackets 
and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 66.5 in (1689 
mm) H

EA B  $     488.53 25.0%  $         366.40 N/A N/A

15644-128

Power Strip, 0U, Basic, 32A, 250V, Vertical, (20) Chinese 10A (4) Chinese 
32A Outlets, Circuit Breaker, Surge, IEC 32A, 3m Input Cord, Removable 
Mounting Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 
mm) D x 66.5 in (1689 mm) H

EA B  $     418.49 25.0%  $         313.87 N/A N/A

15644-132

Power Strip, 0U, Basic, 13A, 250V, Vertical, (20) C13 (4) C19 Outlets, 
Circuit Breaker, Surge, BS1363 UK, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 61.3 
in (1557 mm) H

EA B  $     330.94 25.0%  $         248.21 N/A N/A
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15644-137

Power Strip, 0U, Basic, 13A, 250V, Vertical, (24) Universal Outlets, Circuit 
Breaker, Surge, BS1363 UK, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 61.3 
in (1557 mm) H

EA B  $     383.47 25.0%  $         287.60 N/A N/A

15644-202

Power Strip, 0U, Basic, 16A, 250V, Vertical, (20) C13 (4) C19 Outlets, 
Circuit Breaker, No Surge, C20 Cord, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 61.3 
in (1557 mm) H

EA B  $     295.92 25.0%  $         221.94 N/A N/A

15644-205

Power Strip, 0U, Basic, 16A, 250V, Vertical, (24) Schuko Outlets, Circuit 
Breaker, No Surge, C20 Cord, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 1.8 in (44 mm) W x 2.7 in (68 mm) D x 61 
in (1549 mm) H

EA B  $     295.92 25.0%  $         221.94 N/A N/A

15644-207

Power Strip, 0U, Basic, 16A, 250V, Vertical, (24) Universal Outlets, Circuit 
Breaker, No Surge, C20 Cord, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 61.3 
in (1557 mm) H

EA B  $     348.45 25.0%  $         261.34 N/A N/A

15644-208

Power Strip, 0U, Basic, 16A, 250V, Vertical, (20) Chinese 10A (4) Chinese 
16A Outlets, Circuit Breaker, No Surge, C20 Cord, 3m Input Cord, 
Removable Mounting Brackets and Toolless Buttons, 2.4 in (62 mm) W x 
1.8 in (44 mm) D x 61.3 in (1557 mm) H

EA B  $     295.92 25.0%  $         221.94 N/A N/A

15644-212

Power Strip, 0U, Basic, 16A, 250V, Vertical, (20) C13 (4) C19 Outlets, 
Circuit Breaker, No Surge, IEC 16A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 61.3 
in (1557 mm) H

EA B  $     295.92 25.0%  $         221.94 N/A N/A

15644-215

Power Strip, 0U, Basic, 16A, 250V, Vertical, (24) Schuko Outlets, Circuit 
Breaker, No Surge, IEC 16A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 1.8 in (44 mm) W x 2.7 in (68 mm) D x 61 
in (1549 mm) H

EA B  $     278.41 25.0%  $         208.81 N/A N/A

15644-217

Power Strip, 0U, Basic, 16A, 250V, Vertical, (24) Universal Outlets, Circuit 
Breaker, No Surge, IEC 16A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 61.3 
in (1557 mm) H

EA B  $     348.45 25.0%  $         261.34 N/A N/A

15644-218

Power Strip, 0U, Basic, 16A, 250V, Vertical, (20) Chinese 10A (4) Chinese 
16A Outlets, Circuit Breaker, No Surge, IEC 16A, 3m Input Cord, 
Removable Mounting Brackets and Toolless Buttons, 2.4 in (62 mm) W x 
1.8 in (44 mm) D x 61.3 in (1557 mm) H

EA B  $     295.92 25.0%  $         221.94 N/A N/A

15644-222

Power Strip, 0U, Basic, 32A, 250V, Vertical, (20) C13 (4) C19 Outlets, 
Circuit Breaker, No Surge, IEC 32A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 66.5 
in (1689 mm) H

EA B  $     365.96 25.0%  $         274.47 N/A N/A

15644-225

Power Strip, 0U, Basic, 32A, 250V, Vertical, (24) Schuko Outlets, Circuit 
Breaker, No Surge, IEC 32A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 1.8 in (44 mm) W x 2.7 in (68 mm) D x 64.8 
in (1646 mm) H

EA B  $     365.96 25.0%  $         274.47 N/A N/A
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15644-227

Power Strip, 0U, Basic, 32A, 250V, Vertical, (24) Universal Outlets, Circuit 
Breaker, No Surge, IEC 32A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 66.5 
in (1689 mm) H

EA B  $     453.51 25.0%  $         340.13 N/A N/A

15644-228

Power Strip, 0U, Basic, 32A, 250V, Vertical, (20) Chinese 10A (4) Chinese 
32A Outlets, Circuit Breaker, No Surge, IEC 32A, 3m Input Cord, 
Removable Mounting Brackets and Toolless Buttons, 2.4 in (62 mm) W x 
1.8 in (44 mm) D x 66.5 in (1689 mm) H

EA B  $     383.47 25.0%  $         287.60 N/A N/A

15644-232

Power Strip, 0U, Basic, 13A, 250V, Vertical, (20) C13 (4) C19 Outlets, 
Circuit Breaker, No Surge, BS1363 UK, 3m Input Cord, Removable 
Mounting Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 
mm) D x 61.3 in (1557 mm) H

EA B  $     295.92 25.0%  $         221.94 N/A N/A

15644-237

Power Strip, 0U, Basic, 13A, 250V, Vertical, (24) Universal Outlets, Circuit 
Breaker, No Surge, BS1363 UK, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 61.3 
in (1557 mm) H

EA B  $     348.45 25.0%  $         261.34 N/A N/A

15645-102

Power Strip, 0U, Metered, 16A, 250V, Vertical, (20) Chinese 10A (4) 
Chinese 16A Outlets, Circuit Breaker, Surge, C20 Cord, 3m Input Cord, 
Removable Mounting Brackets and Toolless Buttons, 2.4 in (62 mm) W x 
1.8 in (44 mm) D x 61.3 in (1557 mm) H

EA B  $     481.53 25.0%  $         361.15 N/A N/A

15645-105
Power Strip, 0U, Metered, 16A, 250V, Vertical, (24) Schuko Outlets, 
Circuit Breaker, Surge, C20 Cord, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 1.8 in (44 mm) W x 2.7 in (68 mm) D x 61 

EA B  $     481.53 25.0%  $         361.15 N/A N/A

15645-107

Power Strip, 0U, Metered, 16A, 250V, Vertical, (24) Universal Outlets, 
Circuit Breaker, Surge, C20 Cord, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 61.3 
in (1557 mm) H

EA B  $     516.55 25.0%  $         387.41 N/A N/A

15645-108

Power Strip, 0U, Metered, 16A, 250V, Vertical, (20) C13 (4) C19 Outlets, 
Circuit Breaker, Surge, C20 Cord, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 61.3 
in (1557 mm) H

EA B  $     481.53 25.0%  $         361.15 N/A N/A

15645-112

Power Strip, 0U, Metered, 16A, 250V, Vertical, (20) C13 (4) C19 Outlets, 
Circuit Breaker, Surge, IEC 16A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 61.3 
in (1557 mm) H

EA B  $     481.53 25.0%  $         361.15 N/A N/A

15645-115
Power Strip, 0U, Metered, 16A, 250V, Vertical, (24) Schuko Outlets, 
Circuit Breaker, Surge, IEC 16A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 1.8 in (44 mm) W x 2.7 in (68 mm) D x 61 

EA B  $     481.53 25.0%  $         361.15 N/A N/A

15645-117

Power Strip, 0U, Metered, 16A, 250V, Vertical, (24) Universal Outlets, 
Circuit Breaker, Surge, IEC 16A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 61.3 
in (1557 mm) H

EA B  $     516.55 25.0%  $         387.41 N/A N/A
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15645-118

Power Strip, 0U, Metered, 16A, 250V, Vertical, (20) Chinese 10A (4) 
Chinese 16A Outlets, Circuit Breaker, Surge, IEC 16A, 3m Input Cord, 
Removable Mounting Brackets and Toolless Buttons, 2.4 in (62 mm) W x 
1.8 in (44 mm) D x 61.3 in (1557 mm) H

EA B  $     481.53 25.0%  $         361.15 N/A N/A

15645-122

Power Strip, 0U, Metered, 32A, 250V, Vertical, (20) Chinese 10A (4) 
Chinese 32A Outlets, Circuit Breaker, Surge, IEC 32A, 3m Input Cord, 
Removable Mounting Brackets and Toolless Buttons, 2.4 in (62 mm) W x 
1.8 in (44 mm) D x 66.5 in (1689 mm) H

EA B  $     514.79 25.0%  $         386.09 N/A N/A

15645-125

Power Strip, 0U, Metered, 32A, 250V, Vertical, (24) Schuko Outlets, 
Circuit Breaker, Surge, IEC 32A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 1.8 in (44 mm) W x 2.7 in (68 mm) D x 64.8 
in (1646 mm) H

EA B  $     427.24 25.0%  $         320.43 N/A N/A

15645-127

Power Strip, 0U, Metered, 32A, 250V, Vertical, (24) Universal Outlets, 
Circuit Breaker, Surge, IEC 32A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 66.5 
in (1689 mm) H

EA B  $     514.79 25.0%  $         386.09 N/A N/A

15645-128

Power Strip, 0U, Metered, 32A, 250V, Vertical, (20) C13 (4) C19 Outlets, 
Circuit Breaker, Surge, IEC 32A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 66.5 
in (1689 mm) H

EA B  $     514.79 25.0%  $         386.09 N/A N/A

15645-132

Power Strip, 0U, Metered, 13A, 250V, Vertical, (20) C13 (4) C19 Outlets, 
Circuit Breaker, Surge, BS1363 UK, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 61.3 
in (1557 mm) H

EA B  $     481.53 25.0%  $         361.15 N/A N/A

15645-137

Power Strip, 0U, Metered, 13A, 250V, Vertical, (24) Universal Outlets, 
Circuit Breaker, Surge, BS1363 UK, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 61.3 
in (1557 mm) H

EA B  $     516.55 25.0%  $         387.41 N/A N/A

15645-202

Power Strip, 0U, Metered, 16A, 250V, Vertical, (20) Chinese 10A (4) 
Chinese 16A Outlets, Circuit Breaker, No Surge, C20 Cord, 3m Input Cord, 
Removable Mounting Brackets and Toolless Buttons, 2.4 in (62 mm) W x 
1.8 in (44 mm) D x 61.3 in (1557 mm) H

EA B  $     446.51 25.0%  $         334.88 N/A N/A

15645-205

Power Strip, 0U, Metered, 16A, 250V, Vertical, (24) Schuko Outlets, 
Circuit Breaker, No Surge, C20 Cord, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 1.8 in (44 mm) W x 2.7 in (68 mm) D x 61 
in (1549 mm) H

EA B  $     446.51 25.0%  $         334.88 N/A N/A

15645-207

Power Strip, 0U, Metered, 16A, 250V, Vertical, (24) Universal Outlets, 
Circuit Breaker, No Surge, C20 Cord, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 61.3 
in (1557 mm) H

EA B  $     481.53 25.0%  $         361.15 N/A N/A

15645-208

Power Strip, 0U, Metered, 16A, 250V, Vertical, (20) C13 (4) C19 Outlets, 
Circuit Breaker, No Surge, C20 Cord, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 61.3 
in (1557 mm) H

EA B  $     446.51 25.0%  $         334.88 N/A N/A
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15645-212

Power Strip, 0U, Metered, 16A, 250V, Vertical, (20) C13 (4) C19 Outlets, 
Circuit Breaker, No Surge, IEC 16A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 61.3 
in (1557 mm) H

EA B  $     446.51 25.0%  $         334.88 N/A N/A

15645-215

Power Strip, 0U, Metered, 16A, 250V, Vertical, (24) Schuko Outlets, 
Circuit Breaker, No Surge, IEC 16A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 1.8 in (44 mm) W x 2.7 in (68 mm) D x 61 
in (1549 mm) H

EA B  $     446.51 25.0%  $         334.88 N/A N/A

15645-217

Power Strip, 0U, Metered, 16A, 250V, Vertical, (24) Universal Outlets, 
Circuit Breaker, No Surge, IEC 16A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 61.3 
in (1557 mm) H

EA B  $     481.53 25.0%  $         361.15 N/A N/A

15645-218

Power Strip, 0U, Metered, 16A, 250V, Vertical, (20) Chinese 10A (4) 
Chinese 16A Outlets, Circuit Breaker, No Surge, IEC 16A, 3m Input Cord, 
Removable Mounting Brackets and Toolless Buttons, 2.4 in (62 mm) W x 
1.8 in (44 mm) D x 61.3 in (1557 mm) H

EA B  $     446.51 25.0%  $         334.88 N/A N/A

15645-222

Power Strip, 0U, Metered, 32A, 250V, Vertical, (20) Chinese 10A (4) 
Chinese 32A Outlets, Circuit Breaker, No Surge, IEC 32A, 3m Input Cord, 
Removable Mounting Brackets and Toolless Buttons, 2.4 in (62 mm) W x 
1.8 in (44 mm) D x 66.5 in (1689 mm) H

EA B  $     479.77 25.0%  $         359.83 N/A N/A

15645-225

Power Strip, 0U, Metered, 32A, 250V, Vertical, (24) Schuko Outlets, 
Circuit Breaker, No Surge, IEC 32A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 1.8 in (44 mm) W x 2.7 in (68 mm) D x 64.8 
in (1646 mm) H

EA B  $     392.22 25.0%  $         294.17 N/A N/A

15645-227

Power Strip, 0U, Metered, 32A, 250V, Vertical, (24) Universal Outlets, 
Circuit Breaker, No Surge, IEC 32A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 66.5 
in (1689 mm) H

EA B  $     479.77 25.0%  $         359.83 N/A N/A

15645-228

Power Strip, 0U, Metered, 32A, 250V, Vertical, (20) C13 (4) C19 Outlets, 
Circuit Breaker, No Surge, IEC 32A, 3m Input Cord, Removable Mounting 
Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 mm) D x 66.5 
in (1689 mm) H

EA B  $     479.77 25.0%  $         359.83 N/A N/A

15645-232

Power Strip, 0U, Metered, 13A, 250V, Vertical, (20) C13 (4) C19 Outlets, 
Circuit Breaker, No Surge, BS1363 UK, 3m Input Cord, Removable 
Mounting Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 
mm) D x 61.3 in (1557 mm) H

EA B  $     446.51 25.0%  $         334.88 N/A N/A

15645-237

Power Strip, 0U, Metered, 13A, 250V, Vertical, (24) Universal Outlets, 
Circuit Breaker, No Surge, BS1363 UK, 3m Input Cord, Removable 
Mounting Brackets and Toolless Buttons, 2.4 in (62 mm) W x 1.8 in (44 
mm) D x 61.3 in (1557 mm) H

EA B  $     481.53 25.0%  $         361.15 N/A N/A

15711-020 CONNECTOR COVER,GY EA B  $     519.61 25.0%  $         389.71 N/A N/A
15811-020 CONNECTOR COVER,GY EA B  $     861.41 25.0%  $         646.06 N/A N/A
15850-000 MAGNET SET,GY EA B  $       13.48 25.0%  $           10.11 N/A N/A
15850-050 MAGNET SET,50PKG,GY EA B  $     604.95 25.0%  $         453.71 N/A N/A
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15850-100 MAGNET SET,BGE EA B  $       13.48 25.0%  $           10.11 N/A N/A
15850-150 MAGNET SET,50PKG,BGE EA B  $     604.95 25.0%  $         453.71 N/A N/A

16141-701 Enhanced SteelFrame Cabinet, Square Punched Rails, No Side Panels, 
Perf/Perf, 24"W x 36"D x 84"H , Black EA B  $  2,412.93 25.0%  $      1,809.70 N/A N/A

16141-702 Enhanced SteelFrame Cabinet, Square Punched Rails, No Side Panels, 
Perf/Solid, 24"W x 36"D x 84"H , Black EA B  $  3,215.02 25.0%  $      2,411.27 N/A N/A

16142-701 Enhanced SteelFrame Cabinet, Square Punched Rails, No Side Panels, 
Perf/Perf, 24"W x 39"D x 84"H , Black EA B  $  2,446.20 25.0%  $      1,834.65 N/A N/A

16142-702 Enhanced SteelFrame Cabinet, Square Punched Rails, No Side Panels, 
Perf/Solid, 24"W x 39"D x 84"H , Black EA B  $  3,284.89 25.0%  $      2,463.67 N/A N/A

16143-140 Side Panel, Brush Pass-Thru, T-Series Cabinet, 39"D x 84"H, Gray EA B  $  1,713.18 25.0%  $      1,284.89 N/A N/A
16143-150 Side Panel, Brush Pass-Thru, T-Series Cabinet, 36"D x 84"H, Gray EA B  $  1,644.65 25.0%  $      1,233.49 N/A N/A
16143-240 Side Panel, Brush Pass-Thru, T-Series Cabinet, 39"D x 84"H, White EA B  $  1,713.18 25.0%  $      1,284.89 N/A N/A
16143-250 Side Panel, Brush Pass-Thru, T-Series Cabinet, 36"D x 84"H, White EA B  $  1,644.65 25.0%  $      1,233.49 N/A N/A
16143-740 Side Panel, Brush Pass-Thru, T-Series Cabinet, 39"D x 84"H, Black EA B  $  1,617.02 25.0%  $      1,212.77 N/A N/A
16143-750 Side Panel, Brush Pass-Thru, T-Series Cabinet, 36"D x 84"H, Black EA B  $  1,552.36 25.0%  $      1,164.27 N/A N/A
16144-140 External Cable Manager, T-Series, 6"W x 39"D x 84"H, Gray EA B  $  1,942.71 25.0%  $      1,457.03 N/A N/A
16144-150 External Cable Manager, T-Series, 6"W x 36"D x 84"H, Gray EA B  $  1,781.72 25.0%  $      1,336.29 N/A N/A
16144-240 External Cable Manager, T-Series, 6"W x 39"D x 84"H, White EA B  $  1,942.71 25.0%  $      1,457.03 N/A N/A
16144-250 External Cable Manager, T-Series, 6"W x 36"D x 84"H, White EA B  $  1,870.78 25.0%  $      1,403.09 N/A N/A
16144-740 External Cable Manager, T-Series, 6"W x 39"D x 84"H, Black EA B  $  1,833.71 25.0%  $      1,375.28 N/A N/A
16144-750 External Cable Manager, T-Series, 6"W x 36"D x 84"H, Black EA B  $  1,765.81 25.0%  $      1,324.36 N/A N/A
16145-140 External Cable Manager, T-Series, 12"W x 39"D x 84"H, Gray EA B  $  2,230.57 25.0%  $      1,672.93 N/A N/A
16145-150 External Cable Manager, T-Series, 12"W x 36"D x 84"H, Gray EA B  $  2,158.58 25.0%  $      1,618.94 N/A N/A
16145-240 External Cable Manager, T-Series, 12"W x 39"D x 84"H, White EA B  $  2,230.57 25.0%  $      1,672.93 N/A N/A
16145-250 External Cable Manager, T-Series, 12"W x 36"D x 84"H, White EA B  $  2,158.58 25.0%  $      1,618.94 N/A N/A
16145-740 External Cable Manager, T-Series, 12"W x 39"D x 84"H, Black EA B  $  2,105.37 25.0%  $      1,579.03 N/A N/A
16145-750 External Cable Manager, T-Series, 12"W x 36"D x 84"H, Black EA B  $  2,037.47 25.0%  $      1,528.10 N/A N/A
16146-701 Fan Kit, DC, Enhanced SteelFrame, Black EA B  $  1,420.11 25.0%  $      1,065.08 N/A N/A
16147-007 Door Open/Closed Sensor; Environmental Monitoring EA B  $       77.23 25.0%  $           57.92 N/A N/A
16147-008 Network Keypad Module; with 3M Cable EA B  $     416.25 25.0%  $         312.19 N/A N/A

16147-010 Electronic Lock Upgrade Kit for Swing Handle Latches; Magnetic Reed 
Contact EA B  $     167.26 25.0%  $         125.45 N/A N/A

16147-013 Power Supply; Environmental Monitor; 12V DC, 500 mA EA B  $       38.35 25.0%  $           28.76 N/A N/A
16147-015 EXT CBL,LOCK,14',FEM CONN EA B  $       73.97 25.0%  $           55.48 N/A N/A
16147-016 9' S1 To Rj-11 Extra Bus-Connection Cable EA B  $       45.07 25.0%  $           33.80 N/A N/A

16147-020 Electronic Lock Module Universal Mounting Bracket, 2 Carriage Bolts, and 
2 Wing Nuts EA B  $       26.76 25.0%  $           20.07 N/A N/A

16147-030 C-14 100 To 240Vac Input 12Vdc at 1.25A Output Power Supply and 6' C-
13 To Nema 5-15P Power Cord EA B  $       78.27 25.0%  $           58.70 N/A N/A
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16147-040 Proximity Card, Pack Of 5 Cards PK B  $     168.90 25.0%  $         126.68 N/A N/A
16147-041 Electronic Locking System User Manual EA B  $       44.61 25.0%  $           33.46 N/A N/A
16147-042 Electronic Locking System Software Cd Rom EA B  $       44.61 25.0%  $           33.46 N/A N/A

16147-050 Electronic Locking Communications Module, Mounting Bracket, Power 
Supply and C-13 To Nema 5-15P Cord EA B  $  1,340.55 25.0%  $      1,005.41 N/A N/A

16147-052 Lock Control Module (8 Handles), Mounting Bracket, Power Supply and C-
13 To Nema 5-15P Cord EA B  $  1,225.28 25.0%  $         918.96 N/A N/A

16147-054 Prox Card Reader Module, Antenna, Prox Cards, Mounting Bracket, Power 
Supply and C-13 Nema 5-15P Cord EA B  $  2,033.64 25.0%  $      1,525.23 N/A N/A

16147-060 Electronic Lock Upgrade Kit For Teraframe Swing Handle Latches, Metal 
Front Door EA B  $     228.96 25.0%  $         171.72 N/A N/A

16147-061 Electronic Lock Upgrade Kit For Teraframe Swing Handle Latches, 
Plexiglas Front Door EA B  $     228.96 25.0%  $         171.72 N/A N/A

16147-062 Electronic Lock Upgrade Kit W/ Integrated Keypad, 9' Cbl W/ Phoenix 
Conn, and 9' S1-Rj11 Cbl, Tf Fr Dr EA B  $     708.90 25.0%  $         531.68 N/A N/A

16147-063 Electronic Lock Upgrade Kit For Teraframe Swing Handle Latches, Rear 
Door EA B  $     228.96 25.0%  $         171.72 N/A N/A

16270-C02 TeraFrame HD Air Dam Kit, 42U x 23.6"W (600 mm), Black EA B  $     126.70 25.0%  $           95.03 N/A N/A
16270-C05 TeraFrame HD Air Dam Kit, 45U x 23.6"W (600 mm), Black EA B  $     138.86 25.0%  $         104.15 N/A N/A
16270-C07 TeraFrame HD Air Dam Kit, 47U x 23.6"W (600 mm), Black EA B  $     149.26 25.0%  $         111.95 N/A N/A

16271-C02 TeraFrame HD Baying & Fascia Kit, Locates two 23.6"W (600 mm) 
TeraFrame HD Cabs on 24" (610 mm) Tile, 42U H, Black EA B  $     153.88 25.0%  $         115.41 N/A N/A

16271-C05 TeraFrame HD Baying & Fascia Kit, Locates two 23.6"W (600 mm) 
TeraFrame HD Cabs on 24" (610 mm) Tile, 45U H, Black EA B  $     156.60 25.0%  $         117.45 N/A N/A

16271-C07 TeraFrame HD Baying & Fascia Kit, Locates two 23.6"W (600 mm) 
TeraFrame HD Cabs on 24" (610 mm) Tile, 47U H, Black EA B  $     158.42 25.0%  $         118.82 N/A N/A

16272-C02 TeraFrame HD Cable Lashing Bar, 42U H, Black EA B  $       78.40 25.0%  $           58.80 N/A N/A
16272-C05 TeraFrame HD Cable Lashing Bar, 45U H, Black EA B  $       80.02 25.0%  $           60.02 N/A N/A
16272-C07 TeraFrame HD Cable Lashing Bar, 47U H, Black EA B  $       81.65 25.0%  $           61.24 N/A N/A
16273-C02 TeraFrame HD Cable Lashing Bracket, 42U H, Black EA B  $     106.68 25.0%  $           80.01 N/A N/A
16273-C05 TeraFrame HD Cable Lashing Bracket, 45U H, Black EA B  $     108.17 25.0%  $           81.13 N/A N/A
16273-C07 TeraFrame HD Cable Lashing Bracket, 47U H, Black EA B  $     109.17 25.0%  $           81.88 N/A N/A
16274-C02 TeraFrame HD Power Strip Lashing Bracket, 42U H, Black EA B  $     102.68 25.0%  $           77.01 N/A N/A
16274-C05 TeraFrame HD Power Strip Lashing Bracket, 45U H, Black EA B  $     104.16 25.0%  $           78.12 N/A N/A
16274-C07 TeraFrame HD Power Strip Lashing Bracket, 47U H, Black EA B  $     105.16 25.0%  $           78.87 N/A N/A

16275-C02 TeraFrame HD Vertical Cable Ring Manager, 42U x 23.6"W (600 mm), 
Pair of Half-Height Sections, Black EA B  $     112.90 25.0%  $           84.68 N/A N/A

16275-C05 TeraFrame HD Vertical Cable Ring Manager, 45U x 23.6"W (600 mm), 
Pair of Half-Height Sections, Black EA B  $     116.55 25.0%  $           87.41 N/A N/A

16275-C07 TeraFrame HD Vertical Cable Ring Manager, 47U x 23.6"W (600 mm), 
Pair of Half-Height Sections, Black EA B  $     118.37 25.0%  $           88.78 N/A N/A

16277-C11 TeraFrame HD Side Skirt Kit, 42.3"D (1075 mm), Black EA B  $       79.73 25.0%  $           59.80 N/A N/A

1814 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

16277-C16 TeraFrame HD Side Skirt Kit, 47.2"D (1200 mm), Black EA B  $       83.03 25.0%  $           62.27 N/A N/A

16278-C01 TeraFrame HD Bottom Panel, 23.6"W (600 mm) x 42.3" - 47.2"D (1075 
mm - 1200 mm),Black EA B  $     236.74 25.0%  $         177.56 N/A N/A

16279-C01 TeraFrame HD Bolt Down Kit, Black EA B  $     257.60 25.0%  $         193.20 N/A N/A
16280-C01 Unloading Ramp, Re-Usable, Steel, TeraFrame HD, Black EA B  $     726.14 25.0%  $         544.61 N/A N/A
16298-001 Heavy-Duty Junction-Splice Kit; 0.38"W x 1.5"H x 2"L; Gold EA B  $       18.07 25.0%  $           13.55 N/A N/A
16298-701 Heavy-Duty Junction-Splice Kit; 0.38"W x 1.5"H x 2"L; Black EA B  $       18.07 25.0%  $           13.55 N/A N/A
16299-001 Heavy-Duty Butt-Splice Kit; 1.5"H x 5"L; Gold EA B  $       37.66 25.0%  $           28.25 N/A N/A
16299-701 Heavy-Duty Butt-Splice Kit; 1.5"H x 5"L; Black EA B  $       37.66 25.0%  $           28.25 N/A N/A
16301-001 Butt-Splice Kit; 0.38"W x 1.5"H x 5"L; Gold EA B  $       17.00 25.0%  $           12.75 N/A N/A
16301-701 Butt-Splice Kit; 0.38"W x 1.5"H x 5"L; Black EA B  $       17.00 25.0%  $           12.75 N/A N/A
16302-001 Junction-Splice Kit; 0.38"W; Gold EA B  $       13.18 25.0%  $             9.89 N/A N/A
16302-701 Junction-Splice Kit; 0.38"W; Black EA B  $       13.18 25.0%  $             9.89 N/A N/A
16313-001 45 degree Runway-Splice Kit; 0.38"W x 1.5"H; Gold EA B  $       39.41 25.0%  $           29.56 N/A N/A
16313-701 45 degree Runway-Splice Kit; 0.38"W x 1.5"H; Black EA B  $       39.41 25.0%  $           29.56 N/A N/A
16314-001 90 degree Runway-Splice Kit; 0.38"W x 1.5"H; Gold EA B  $       43.52 25.0%  $           32.64 N/A N/A
16314-701 90 degree Runway-Splice Kit; 0.38"W x 1.5"H; Black EA B  $       43.52 25.0%  $           32.64 N/A N/A
16341-119 Rack Base Dust Cover; 19"W; Gray EA B  $       67.92 25.0%  $           50.94 N/A N/A
16341-219 Rack Base Dust Cover; 19 IN W; Computer Beige EA B  $       67.92 25.0%  $           50.94 N/A N/A
16341-519 Rack Base Dust Cover; 19"W; Clear EA B  $       64.69 25.0%  $           48.52 N/A N/A
16341-719 Rack Base Dust Cover; 19"W; Black EA B  $       64.69 25.0%  $           48.52 N/A N/A
16341-E19 Rack Base Dust Cover; 19 IN W; Glacier White EA B  $       71.15 25.0%  $           53.36 N/A N/A
16342-101 Rack Line-Up Spacer Kit; Gray; Rack Type: Universal EA B  $       43.28 25.0%  $           32.46 N/A N/A
16342-102 Rack Line-Up Spacer Kit; Gray; Rack Type: Standard EA B  $       43.28 25.0%  $           32.46 N/A N/A
16342-201 Rack Line-Up Spacer Kit; Computer Beige; Rack Type: Universal EA B  $       43.28 25.0%  $           32.46 N/A N/A
16342-202 Rack Line-Up Spacer Kit; Computer Beige; Rack Type: Standard EA B  $       43.28 25.0%  $           32.46 N/A N/A
16342-501 Rack Line-Up Spacer Kit; Clear; Rack Type: Universal EA B  $       41.23 25.0%  $           30.92 N/A N/A
16342-502 Rack Line-Up Spacer Kit; Clear; Rack Type: Standard EA B  $       41.23 25.0%  $           30.92 N/A N/A
16342-701 Rack Line-Up Spacer Kit; Black; Rack Type: Universal EA B  $       41.23 25.0%  $           30.92 N/A N/A
16342-702 Rack Line-Up Spacer Kit; Black; Rack Type: Standard EA B  $       41.23 25.0%  $           30.92 N/A N/A
16342-E01 Rack Line-Up Spacer Kit; Glacier White; Rack Type: Universal EA B  $       45.34 25.0%  $           34.01 N/A N/A
16342-E02 Rack Line-Up Spacer Kit; Glacier White; Rack Type: Standard EA B  $       45.34 25.0%  $           34.01 N/A N/A
16343-001 12-24 to M6 Threaded Adapter; Zinc; Quantity per Package: 2 EA B  $       16.07 25.0%  $           12.05 N/A N/A
16344-001 12-24 to 10-32 Threaded Adapter; Zinc; Quantity per Package: 2 EA B  $       16.07 25.0%  $           12.05 N/A N/A
16346-001 Equipment Installation Hardware for Server Frame; Gold; M6 EA B  $       36.40 25.0%  $           27.30 N/A N/A
16347-001 Equipment Installation Hardware for Server Frame; Zinc; 10-32 EA B  $       36.40 25.0%  $           27.30 N/A N/A
16350-119 Heavy-Duty Fixed Shelf, Single Sided, Vented, 19 IN W x 1.75 IN H, Gray EA B  $     249.95 25.0%  $         187.46 N/A N/A
16350-219 Heavy-Duty Fixed Shelf, Single Sided, Vented, 19 IN W x 1.75 IN H, Gray EA B  $     249.95 25.0%  $         187.46 N/A N/A
16350-519 Heavy-Duty Fixed Shelf, Single Sided, Vented, 19 IN W x 1.75 IN H, Clear EA B  $     238.05 25.0%  $         178.54 N/A N/A
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16350-719 Heavy-Duty Fixed Shelf, Single Sided, Vented, 19 IN W x 1.75 IN H, Black EA B  $     238.05 25.0%  $         178.54 N/A N/A

16350-E19 Heavy-Duty Fixed Shelf, Single Sided, Vented, 19 IN W x 1.75 IN H, 
Glacier White EA B  $     261.85 25.0%  $         196.39 N/A N/A

16351-119 Heavy-Duty Fixed Shelf, Single Sided, Solid, 19 IN W x 1.75 IN H, Gray EA B  $     162.84 25.0%  $         122.13 N/A N/A

16351-219 Heavy-Duty Fixed Shelf, Single Sided, Solid, 19 IN W x 1.75 IN H, 
Computer Beige EA B  $     162.84 25.0%  $         122.13 N/A N/A

16351-519 Heavy-Duty Fixed Shelf, Single Sided, Solid, 19 IN W x 1.75 IN H, Clear EA B  $     155.09 25.0%  $         116.32 N/A N/A
16351-719 Heavy-Duty Fixed Shelf, Single Sided, Solid, 19 IN W x 1.75 IN H, Black EA B  $     155.09 25.0%  $         116.32 N/A N/A

16351-E19 Heavy-Duty Fixed Shelf, Single Sided, Solid, 19 IN W x 1.75 IN H, Glacier 
White EA B  $     170.60 25.0%  $         127.95 N/A N/A

16356-119 Equipment Tie-Down Bracket; 19"W; Gray EA B  $     216.38 25.0%  $         162.29 N/A N/A
16356-219 Equipment Tie-Down Bracket; 19"W; White EA B  $     216.38 25.0%  $         162.29 N/A N/A
16356-519 Equipment Tie-Down Bracket; 19"W; Clear EA B  $     206.09 25.0%  $         154.57 N/A N/A
16356-719 Equipment Tie-Down Bracket; 19"W; Black EA B  $     206.09 25.0%  $         154.57 N/A N/A
16487-001 Butt Swivel Splice Kit; Gold EA B  $       37.83 25.0%  $           28.37 N/A N/A
16487-701 Butt Swivel Splice Kit; Black EA B  $       37.83 25.0%  $           28.37 N/A N/A
16488-001 Junction Swivel Splice Kit; Gold EA B  $       37.83 25.0%  $           28.37 N/A N/A
16488-701 Junction Swivel Splice Kit; Black EA B  $       37.83 25.0%  $           28.37 N/A N/A
16489-001 Vertical Swivel Splice Kit; Gold EA B  $       40.80 25.0%  $           30.60 N/A N/A
16489-701 Vertical Swivel Splice Kit; Black EA B  $       40.80 25.0%  $           30.60 N/A N/A
17000-000 Medium Sized Mag-Clips With Holes; 1.66"W x 0.88"H; Gray EA B  $       11.41 25.0%  $             8.56 N/A N/A
17000-050 Medium Sized Mag-Clips With Holes; 1.66"W x 0.88"H; Gray; Box of 50 EA B  $     467.36 25.0%  $         350.52 N/A N/A
17000-100 Medium Sized Mag-Clips With Holes; 1.66"W x 0.88"H; Beige EA B  $       11.41 25.0%  $             8.56 N/A N/A
17000-150 Medium Sized Mag-Clips With Holes; 1.66"W x 0.88"H; Beige; Box of 50 EA B  $     467.36 25.0%  $         350.52 N/A N/A
17100-000 Medium Sized Mag-Clips w/o Holes; 1.66"W x 0.88"H; Gray EA B  $         9.11 25.0%  $             6.83 N/A N/A
17100-050 Medium Sized Mag-Clips w/o Holes; 1.66"W x 0.88"H; Gray; Box of 50 EA B  $     371.25 25.0%  $         278.44 N/A N/A
17100-100 Medium Sized Mag-Clips w/o Holes; 1.66"W x 0.88"H; Beige EA B  $         9.11 25.0%  $             6.83 N/A N/A
17100-150 Medium Sized Mag-Clips w/o Holes; 1.66"W x 0.88"H; Beige; Box of 50 EA B  $     371.25 25.0%  $         278.44 N/A N/A
17250-000 Single Wrap Around Clasp Mag-Clip; 1.2"W x 0.27"H x 1.5"D; Chem Film EA B  $         9.74 25.0%  $             7.31 N/A N/A
17251-000 CLIP FLAT MAGNETIC PLAIN EA B  $         8.38 25.0%  $             6.29 N/A N/A
17260-001 Small Extra Clasps; Zinc EA B  $         0.82 25.0%  $             0.62 N/A N/A
17260-002 Large Extra Clasps; Zinc EA B  $         0.82 25.0%  $             0.62 N/A N/A
17350-000 Double Wrap Around Clasp Mag-Clip; 2.16"W x 0.27"H x 1.5"D; Zinc EA B  $       16.24 25.0%  $           12.18 N/A N/A
17351-000 CLIP FLAT 2 MAGNET PLAIN EA B  $       11.05 25.0%  $             8.29 N/A N/A
17500-000 Large Mag-Clips; 2.14"W x 1.5"H x 18"D; Gray EA B  $       13.55 25.0%  $           10.16 N/A N/A
17500-020 Large Mag-Clips; 2.14"W x 1.5"H x 18"D; Gray; Box of 25 EA B  $     270.91 25.0%  $         203.18 N/A N/A
17500-100 Large Mag-Clips; 2.14"W x 1.5"H x 18"D; Beige EA B  $       13.55 25.0%  $           10.16 N/A N/A
17500-120 Large Mag-Clips; 2.14"W x 1.5"H x 18"D; Beige; Box of 25 EA B  $     270.91 25.0%  $         203.18 N/A N/A
17500-200 Large Mag-Clips; 2.14"W x 1.5"H x 18"D; White EA B  $       13.55 25.0%  $           10.16 N/A N/A
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17500-220 Large Mag-Clips; 2.14"W x 1.5"H x 18"D; White; Box of 25 EA B  $     270.91 25.0%  $         203.18 N/A N/A

17761-001 eConnect PDU Environmental Probe with 1 Temperature and 1 Humidity 
Sensor, 120 in (3048 mm) L x 1 in (25mm) H x 1 in (25mm) W EA B  $     110.31 25.0%  $           82.73 N/A N/A

17761-002 eConnect PDU Environmental Probe Splitter, 6 in (152 mm) L x 2 in 
(51mm) H x 2 in (51mm) W EA B  $       29.77 25.0%  $           22.33 N/A N/A

17761-003
eConnect 2 x PDU Environmental Probes with 1 Temperature and 1 
Humidity Sensor Kit with Splitter, 120 in (3048 mm) L x 2 in (51mm) H x 2 
in (51mm) W

EA B  $     215.37 25.0%  $         161.53 N/A N/A

17762-001 eConnect Tool-less Mounting Hardware Kit, 1 in (25 mm) L x 1 in (25mm) 
H x 1 in (25mm) W EA B  $       15.76 25.0%  $           11.82 N/A N/A

17762-002 eConnect Ground Wire Kit, 7 in (178 mm) L x 1 in (25mm) H x 1 in 
(25mm) W EA B  $       24.51 25.0%  $           18.38 N/A N/A

17762-003 eConnect Cord Retention Tethers (50), 4 in (102 mm) L x 4 in (102mm) H 
x 2 in (51mm) W EA B  $       24.51 25.0%  $           18.38 N/A N/A

17763-001 PDU Input Power Cord, 125-240V, C19 to C20, 10ft, 120 in (3048 mm) L x 
2 in (51mm) H x 2 in (51mm) W EA B  $       49.64 25.0%  $           37.23 N/A N/A

17763-002 PDU Input Power Cord, 110-125V, C19 to 5-15P, 8ft 2in, 98 in (2489 mm) 
L x 2 in (51mm) H x 2 in (51mm) W EA B  $       49.64 25.0%  $           37.23 N/A N/A

17763-003 PDU Input Power Cord, 110-125V, C19 to 5-20P, 8ft 2in, 98 in (2489 mm) 
L x 2 in (51mm) H x 2 in (51mm) W EA B  $       49.64 25.0%  $           37.23 N/A N/A

17763-004 PDU Input Power Cord, 200-240V, C19 to 6-15P, 8ft 2in, 98 in (2489 mm) 
L x 2 in (51mm) H x 2 in (51mm) W EA B  $       61.46 25.0%  $           46.10 N/A N/A

17763-005 PDU Input Power Cord, 200-240V, C19 to 6-20P, 8ft 2in, 98 in (2489 mm) 
L x 2 in (51mm) H x 2 in (51mm) W EA B  $       61.46 25.0%  $           46.10 N/A N/A

17763-006 PDU Input Power Cord, 110-125V, C19 to L5-15P, 10ft, 120 in (3048 mm) 
L x 2 in (51mm) H x 2 in (51mm) W EA B  $       68.54 25.0%  $           51.41 N/A N/A

17763-007 PDU Input Power Cord, 110-125V, C19 to L5-20P, 10ft, 120 in (3048 mm) 
L x 2 in (51mm) H x 2 in (51mm) W EA B  $       82.74 25.0%  $           62.06 N/A N/A

17763-008 PDU Input Power Cord, 200-240V, C19 to L6-15P, 10ft, 120 in (3048 mm) 
L x 2 in (51mm) H x 2 in (51mm) W EA B  $       68.54 25.0%  $           51.41 N/A N/A

17763-009 PDU Input Power Cord, 200-240V, C19 to L6-20P, 10ft, 120 in (3048 mm) 
L x 2 in (51mm) H x 2 in (51mm) W EA B  $       82.74 25.0%  $           62.06 N/A N/A

17763-010 PDU Input Power Cord, 200-240V, C19 to IEC 16A 2P+E, 10ft, 120 in 
(3048 mm) L x 2 in (51mm) H x 2 in (51mm) W EA B  $     106.37 25.0%  $           79.78 N/A N/A

17763-011 PDU Input Power Cord, 200-240V, C19 to CEE7/7 Schuko (European), 8ft 
2in, 98 in (2489 mm) L x 2 in (51mm) H x 2 in (51mm) W EA B  $       54.37 25.0%  $           40.78 N/A N/A

17763-012 PDU Input Power Cord, 200-240V, C19 to BS1363 (British), 8ft 2in, 98 in 
(2489 mm) L x 2 in (51mm) H x 2 in (51mm) W EA B  $       54.37 25.0%  $           40.78 N/A N/A

17763-013 PDU Input Power Cord, 200-240V, C19 to CEI23 (italian), 8ft 2in, 98 in 
(2489 mm) L x 2 in (51mm) H x 2 in (51mm) W EA B  $       54.37 25.0%  $           40.78 N/A N/A

20015-070 Split Lock Washer 1/4"; Zinc EA B  $         0.53 25.0%  $             0.40 N/A N/A
20015-080 Split Lock Washer 5/16"; Zinc EA B  $         0.53 25.0%  $             0.40 N/A N/A
20015-090 Split Lock Washer 3/8"; Zinc EA B  $         0.53 25.0%  $             0.40 N/A N/A
20015-170 Split Lock Washer, 1/4, Steel, Zinc, 100 Pack EA B  $       32.40 25.0%  $           24.30 N/A N/A
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20015-180 Split Lock Washer, 5/16, Zinc, 100 Pack EA B  $       36.77 25.0%  $           27.58 N/A N/A
20015-190 Split Lock Washer, 3/8, Zinc, 100 Pack EA B  $       34.15 25.0%  $           25.61 N/A N/A
20017-071 Hex Nuts 1/4-20; Zinc EA B  $         0.36 25.0%  $             0.27 N/A N/A
20017-081 Hex Nuts 5/16-18; Zinc EA B  $         0.36 25.0%  $             0.27 N/A N/A
20017-091 Hex Nuts 3/8-16; Zinc EA B  $         0.36 25.0%  $             0.27 N/A N/A
20017-171 Hex Nut, 1/4-20, Zinc, 100 Pack EA B  $       21.01 25.0%  $           15.76 N/A N/A
20017-181 Hex Nut, 5/16-18, Zinc, 100 Pack EA B  $       21.01 25.0%  $           15.76 N/A N/A
20017-191 Hex Nut, 3/8-16, Zinc, 100 Pack EA B  $       21.01 25.0%  $           15.76 N/A N/A
20067-001 3/8-16 Exp. Shield; 2"L; Zinc EA B  $         2.67 25.0%  $             2.00 N/A N/A
20068-304 Stud Bolts 3/8-16; 3.5"L; Zinc EA B  $         3.15 25.0%  $             2.36 N/A N/A
20098-132 Hex Lag Screw, 3/8-7, Gold, 100 Pack EA B  $       45.53 25.0%  $           34.15 N/A N/A
20098-832 Hex Lag Screw 3/8-7; 2"L; Gold EA B  $         0.77 25.0%  $             0.58 N/A N/A
20141-080 Split Lock Washer 5/16"; Gold EA B  $         0.53 25.0%  $             0.40 N/A N/A
20141-090 Split Lock Washer 3/8"; Gold EA B  $         0.53 25.0%  $             0.40 N/A N/A
20141-100 Split Lock Washer 1/2"; Gold EA B  $         0.53 25.0%  $             0.40 N/A N/A
20141-110 Split Lock Washer, 1/2, Gold Chem, 100 Pack EA B  $       38.52 25.0%  $           28.89 N/A N/A
20141-180 Split Lock Washer, 5/16, Gold Chem, 100 Pack EA B  $       35.02 25.0%  $           26.27 N/A N/A
20141-190 Split Lock Washer, 3/8, Gold Chem, 100 Pack EA B  $       36.77 25.0%  $           27.58 N/A N/A
20142-071 Hex Nuts 1/4-20; Gold EA B  $         0.36 25.0%  $             0.27 N/A N/A
20142-081 Hex Nuts 5/16-18; Gold EA B  $         0.36 25.0%  $             0.27 N/A N/A
20142-091 Hex Nuts 3/8-16; Gold EA B  $         0.36 25.0%  $             0.27 N/A N/A
20142-111 Hex Nuts 5/8-11; Gold EA B  $         0.90 25.0%  $             0.68 N/A N/A
20142-181 Hex Nut, 5/16-18, Gold Chem, 100 Pack EA B  $       21.01 25.0%  $           15.76 N/A N/A
20142-191 Hex Nut, 3/8-16, Gold Chem, 100 Pack EA B  $       21.01 25.0%  $           15.76 N/A N/A
20283-012 Washers: Type A Plain 5/16"; Zinc EA B  $         0.39 25.0%  $             0.29 N/A N/A
20283-013 Washers: Type A Plain 3/8"; Zinc EA B  $         0.39 25.0%  $             0.29 N/A N/A
20283-022 Washers: Type A Plain 5/8"; Zinc EA B  $         0.39 25.0%  $             0.29 N/A N/A
20283-112 Washer, Plain, 5/6, Zinc, 100 Pack EA B  $       24.51 25.0%  $           18.38 N/A N/A
20283-113 Washer, Plain, 3/8, Zinc, 100 Pack EA B  $       24.51 25.0%  $           18.38 N/A N/A
20283-122 Washer, Plain, 5/8, Zinc, 100 Pack EA B  $       24.51 25.0%  $           18.38 N/A N/A
20290-106 Hex Cap Bolts 1/4-20; 0.75"L; Zinc EA B  $         0.70 25.0%  $             0.53 N/A N/A
20290-116 Hex Cap Bolt, 1/4-20X3/4, Zinc, 100 Pack EA B  $       24.51 25.0%  $           18.38 N/A N/A
20290-118 Hex Cap Bolts 1/4-20; 2.25"L; Zinc EA B  $         0.70 25.0%  $             0.53 N/A N/A
20290-128 Hex Cap Bolt, 1/4-20X2-1/4, Zinc, 100 Pack EA B  $       56.03 25.0%  $           42.02 N/A N/A
20290-216 Hex Cap Bolts 5/16-8; 2"L; Zinc EA B  $         0.75 25.0%  $             0.56 N/A N/A
20290-226 Hex Cap Bolt, 5/16-18X2, Zinc, 100 Pack EA B  $       61.29 25.0%  $           45.97 N/A N/A
20290-307 Hex Cap Bolts 3/8-16; 0.88"L; Zinc EA B  $         0.70 25.0%  $             0.53 N/A N/A
20290-317 Hex Cap Bolt, 3/8-16X7/8, Zinc, 100 Pack EA B  $       56.03 25.0%  $           42.02 N/A N/A
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20458-002 L2 COVER CC 400-461-265 EA B  $       35.75 25.0%  $           26.81 N/A N/A
20458-003 L3 COMCODE 400-461-273 EA B  $       12.77 25.0%  $             9.58 N/A N/A
20458-011 L11 COMCODE 400-474-995 EA B  $       24.48 25.0%  $           18.36 N/A N/A
20458-012 L12 COMCODE 400-604-641 EA B  $       11.24 25.0%  $             8.43 N/A N/A
20458-013 L13 COMCODE 400-604-658 EA B  $       19.16 25.0%  $           14.37 N/A N/A
20458-014 L14 COMCODE 400-604-633 EA B  $       13.77 25.0%  $           10.33 N/A N/A
20502-002 Jack Plate Wall Mounting Bracket, Clear EA B  $         7.62 25.0%  $             5.72 N/A N/A
20502-022 Jack Plate Wall Mounting Bracket, Clear; Carton of 200 EA B  $  1,288.89 25.0%  $         966.67 N/A N/A
23480-001 Keyboard with Touchpad; 15.8"W x 1.4"H x 9.4"D; Black EA B  $     263.30 25.0%  $         197.48 N/A N/A
23480-002 Keyboard with Touchpad; 16.3"W x 1.5"H x 7.7"D; Gold Contact EA B  $     473.93 25.0%  $         355.45 N/A N/A

25025-700
Equipment Rail, GlobalFrame Cabinet, 600 mm Wide X 42U H igH , 
Square PuncH ed, Pair, Black, 3.45'' (87.63 mm) W x 2.22'' (56.388 mm) D 
x 73.5'' (1866.9 mm) H

PR B  $     143.58 25.0%  $         107.69 N/A N/A

25025-701
Equipment Rail, GlobalFrame Cabinet, 600 mm Wide X 45U H igH , 
Square PuncH ed, Pair, Black, 3.45'' (87.63 mm) W x 2.22'' (56.388 mm) D 
x 78.75'' (2000.25 mm) H

PR B  $     152.34 25.0%  $         114.26 N/A N/A

25025-702
Equipment Rail, GlobalFrame Cabinet, 600 mm Wide X 48U H igH , 
Square PuncH ed, Pair, Black, 3.45'' (87.63 mm) W x 2.22'' (56.388 mm) D 
x 84'' (2133.6 mm) H

PR B  $     161.09 25.0%  $         120.82 N/A N/A

25026-700
Equipment Rail, GlobalFrame Cabinet, 800 mm Wide X 42U H igH , 
Square PuncH ed, Pair, Black, 6.16'' (156.464 mm) W x 3.25'' (82.55 mm) 
D x 73.5'' (1866.9 mm) H

PR B  $     196.11 25.0%  $         147.08 N/A N/A

25026-701
Equipment Rail, GlobalFrame Cabinet, 800 mm Wide X 45U H igH , 
Square PuncH ed, Pair, Black, 6.16'' (156.464 mm) W x 3.25'' (82.55 mm) 
D x 78.75'' (2000.25 mm) H

PR B  $     204.87 25.0%  $         153.65 N/A N/A

25026-702
Equipment Rail, GlobalFrame Cabinet, 800 mm Wide X 48U H igH , 
Square PuncH ed, Pair, Black, 6.16'' (156.464 mm) W x 3.25'' (82.55 mm) 
D x 84'' (2133.6 mm) H

PR B  $     213.62 25.0%  $         160.22 N/A N/A

25027-700
Equipment Rail, GlobalFrame Cabinet, 750 mm Wide X 42U H igH , 
Square PuncH ed, Pair, Black, 5.18'' (131.572 mm) W x 3.25'' (82.55 mm) 
D x 73.5'' (1866.9 mm) H

PR B  $     187.36 25.0%  $         140.52 N/A N/A

25027-701
Equipment Rail, GlobalFrame Cabinet, 750 mm Wide X 45U H igH , 
Square PuncH ed, Pair, Black, 5.18'' (131.572 mm) W x 3.25'' (82.55 mm) 
D x 78.75'' (2000.25 mm) H

PR B  $     196.11 25.0%  $         147.08 N/A N/A

25027-702
Equipment Rail, GlobalFrame Cabinet, 750 mm Wide X 48U H igH , 
Square PuncH ed, Pair, Black, 5.18'' (131.572 mm) W x 3.25'' (82.55 mm) 
D x 84'' (2133.6 mm) H

PR B  $     204.87 25.0%  $         153.65 N/A N/A

25030-700 Side Panel, GlobalFrame Cabinet, 800 mm Deep X 42U H igH , Pair, Black, 
27.46'' (697.484 mm) W x 1.08'' (27.432 mm) D x 32.67'' (829.818 mm) H PR B  $     276.66 25.0%  $         207.50 N/A N/A

25030-701 Side Panel, GlobalFrame Cabinet, 1000 mm Deep X 42U H igH , Pair, 
Black, 35.38'' (898.652 mm) W x 1.08'' (27.432 mm) D x 32.67'' (829.818 PR B  $     290.67 25.0%  $         218.00 N/A N/A

25030-702 Side Panel, GlobalFrame Cabinet, 1050 mm Deep X 42U H igH , Pair, 
Black, 37.35'' (948.69 mm) W x 1.08'' (27.432 mm) D x 32.67'' (829.818 PR B  $     299.42 25.0%  $         224.57 N/A N/A
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25030-703 Side Panel, GlobalFrame Cabinet, 1200 mm Deep X 42U H igH , Pair, 
Black, 43.21'' (1097.534 mm) W x 1.08'' (27.432 mm) D x 32.67'' (829.818 PR B  $     313.43 25.0%  $         235.07 N/A N/A

25030-704 Side Panel, GlobalFrame Cabinet, 800 mm Deep X 45U H igH , Pair, Black, 
27.46'' (697.484 mm) W x 1.08'' (27.432 mm) D x 35.3'' (896.62 mm) H PR B  $     283.66 25.0%  $         212.75 N/A N/A

25030-705 Side Panel, GlobalFrame Cabinet, 1000 mm Deep X 45U H igH , Pair, 
Black, 35.38'' (898.652 mm) W x 1.08'' (27.432 mm) D x 35.3'' (896.62 PR B  $     297.67 25.0%  $         223.25 N/A N/A

25030-706 Side Panel, GlobalFrame Cabinet, 1050 mm Deep X 45U H igH , Pair, 
Black, 37.35'' (948.69 mm) W x 1.08'' (27.432 mm) D x 35.3'' (896.62 mm) PR B  $     306.43 25.0%  $         229.82 N/A N/A

25030-707 Side Panel, GlobalFrame Cabinet, 1200 mm Deep X 45U H igH , Pair, 
Black, 43.21'' (1097.534 mm) W x 1.08'' (27.432 mm) D x 35.3'' (896.62 PR B  $     320.43 25.0%  $         240.32 N/A N/A

25030-708 Side Panel, GlobalFrame Cabinet, 800 mm Deep X 48U H igH , Pair, Black, 
27.46'' (697.484 mm) W x 1.08'' (27.432 mm) D x 37.92'' (963.168 mm) H PR B  $     290.67 25.0%  $         218.00 N/A N/A

25030-709 Side Panel, GlobalFrame Cabinet, 1000 mm Deep X 48U H igH , Pair, 
Black, 35.38'' (898.652 mm) W x 1.08'' (27.432 mm) D x 37.92'' (963.168 PR B  $     304.67 25.0%  $         228.50 N/A N/A

25030-710 Side Panel, GlobalFrame Cabinet, 1050 mm Deep X 48U H igH , Pair, 
Black, 37.35'' (948.69 mm) W x 1.08'' (27.432 mm) D x 37.92'' (963.168 PR B  $     313.43 25.0%  $         235.07 N/A N/A

25030-711 Side Panel, GlobalFrame Cabinet, 1200 mm Deep X 48U H igH , Pair, 
Black, 43.21'' (1097.534 mm) W x 1.08'' (27.432 mm) D x 37.92'' (963.168 PR B  $     327.44 25.0%  $         245.58 N/A N/A

25037-700
Brush Side Panel, GlobalFrame Cabinet, 800 mm Deep X 42U H igH , Pair, 
Black, 27.46'' (697.484 mm) W x 1.48'' (37.592 mm) D x 32.67'' (829.818 
mm) H

PR B  $     444.75 25.0%  $         333.56 N/A N/A

25037-701
Brush Side Panel, GlobalFrame Cabinet, 1000 mm Deep X 42U H igH , 
Pair, Black, 35.38'' (898.652 mm) W x 1.48'' (37.592 mm) D x 32.67'' 
(829.818 mm) H

PR B  $     458.76 25.0%  $         344.07 N/A N/A

25037-702
Brush Side Panel, GlobalFrame Cabinet, 1050 mm Deep X 42U H igH , 
Pair, Black, 37.35'' (948.69 mm) W x 1.48'' (37.592 mm) D x 32.67'' 
(829.818 mm) H

PR B  $     467.52 25.0%  $         350.64 N/A N/A

25037-703
Brush Side Panel, GlobalFrame Cabinet, 1200 mm Deep X 42U H igH , 
Pair, Black, 43.21'' (1097.534 mm) W x 1.48'' (37.592 mm) D x 32.67'' 
(829.818 mm) H

PR B  $     481.53 25.0%  $         361.15 N/A N/A

25037-704
Brush Side Panel, GlobalFrame Cabinet, 800 mm Deep X 45U H igH , Pair, 
Black, 27.46'' (697.484 mm) W x 1.48'' (37.592 mm) D x 35.3'' (896.62 
mm) H

PR B  $     451.76 25.0%  $         338.82 N/A N/A

25037-705
Brush Side Panel, GlobalFrame Cabinet, 1000 mm Deep X 45U H igH , 
Pair, Black, 35.38'' (898.652 mm) W x 1.48'' (37.592 mm) D x 35.3'' 
(896.62 mm) H

PR B  $     465.77 25.0%  $         349.33 N/A N/A

25037-706
Brush Side Panel, GlobalFrame Cabinet, 1050 mm Deep X 45U H igH , 
Pair, Black, 37.35'' (948.69 mm) W x 1.48'' (37.592 mm) D x 35.3'' (896.62 
mm) H

PR B  $     474.52 25.0%  $         355.89 N/A N/A

25037-707
Brush Side Panel, GlobalFrame Cabinet, 1200 mm Deep X 45U H igH , 
Pair, Black, 43.21'' (1097.534 mm) W x 1.48'' (37.592 mm) D x 35.3'' 
(896.62 mm) H

PR B  $     488.53 25.0%  $         366.40 N/A N/A

25037-708
Brush Side Panel, GlobalFrame Cabinet, 800 mm Deep X 48U H igH , Pair, 
Black, 27.46'' (697.484 mm) W x 1.48'' (37.592 mm) D x 37.92'' (963.168 
mm) H

PR B  $     458.76 25.0%  $         344.07 N/A N/A
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25037-709
Brush Side Panel, GlobalFrame Cabinet, 1000 mm Deep X 48U H igH , 
Pair, Black, 35.38'' (898.652 mm) W x 1.48'' (37.592 mm) D x 37.92'' 
(963.168 mm) H

PR B  $     472.77 25.0%  $         354.58 N/A N/A

25037-710
Brush Side Panel, GlobalFrame Cabinet, 1050 mm Deep X 48U H igH , 
Pair, Black, 37.35'' (948.69 mm) W x 1.48'' (37.592 mm) D x 37.92'' 
(963.168 mm) H

PR B  $     481.53 25.0%  $         361.15 N/A N/A

25037-711
Brush Side Panel, GlobalFrame Cabinet, 1200 mm Deep X 48U H igH , 
Pair, Black, 43.21'' (1097.534 mm) W x 1.48'' (37.592 mm) D x 37.92'' 
(963.168 mm) H

PR B  $     495.53 25.0%  $         371.65 N/A N/A

25040-700
Front Door, GlobalFrame Cabinet, 600 mm Wide X 42U H igH , Perforated 
Metal, Black, 23.38'' (593.852 mm) W x 2.66'' (67.564 mm) D x 75.95'' 
(1929.13 mm) H

EA B  $     429.00 25.0%  $         321.75 N/A N/A

25040-701
Front Door, GlobalFrame Cabinet, 600 mm Wide X 45U H igH , Perforated 
Metal, Black, 23.38'' (593.852 mm) W x 2.66'' (67.564 mm) D x 81.2'' 
(2062.48 mm) H

EA B  $     446.51 25.0%  $         334.88 N/A N/A

25040-702
Front Door, GlobalFrame Cabinet, 600 mm Wide X 48U H igH , Perforated 
Metal, Black, 23.38'' (593.852 mm) W x 2.66'' (67.564 mm) D x 86.45'' 
(2195.83 mm) H

EA B  $     481.53 25.0%  $         361.15 N/A N/A

25040-703
Front Door, GlobalFrame Cabinet, 750 mm Wide X 42U H igH , Perforated 
Metal, Black, 29.24'' (742.696 mm) W x 2.86'' (72.644 mm) D x 75.95'' 
(1929.13 mm) H

EA B  $     472.77 25.0%  $         354.58 N/A N/A

25040-704
Front Door, GlobalFrame Cabinet, 750 mm Wide X 45U H igH , Perforated 
Metal, Black, 29.24'' (742.696 mm) W x 2.86'' (72.644 mm) D x 81.2'' 
(2062.48 mm) H

EA B  $     490.28 25.0%  $         367.71 N/A N/A

25040-705
Front Door, GlobalFrame Cabinet, 750 mm Wide X 48U H igH , Perforated 
Metal, Black, 29.24'' (742.696 mm) W x 2.86'' (72.644 mm) D x 86.45'' 
(2195.83 mm) H

EA B  $     525.30 25.0%  $         393.98 N/A N/A

25040-706
Front Door, GlobalFrame Cabinet, 800 mm Wide X 42U H igH , Perforated 
Metal, Black, 31.26'' (794.004 mm) W x 2.93'' (74.422 mm) D x 75.95'' 
(1929.13 mm) H

EA B  $     481.53 25.0%  $         361.15 N/A N/A

25040-707
Front Door, GlobalFrame Cabinet, 800 mm Wide X 45U H igH , Perforated 
Metal, Black, 31.26'' (794.004 mm) W x 2.93'' (74.422 mm) D x 81.2'' 
(2062.48 mm) H

EA B  $     499.04 25.0%  $         374.28 N/A N/A

25040-708
Front Door, GlobalFrame Cabinet, 800 mm Wide X 48U H igH , Perforated 
Metal, Black, 31.26'' (794.004 mm) W x 2.93'' (74.422 mm) D x 86.45'' 
(2195.83 mm) H

EA B  $     534.06 25.0%  $         400.55 N/A N/A

25050-700
Double Rear Doors, GlobalFrame Cabinet, 600 mm Wide X 42U H igH , 
Perforated Metal, Black, 23.49'' (596.646 mm) W x 2.41'' (61.214 mm) D x 
75.95'' (1929.13 mm) H

EA B  $     551.57 25.0%  $         413.68 N/A N/A

25050-701
Double Rear Doors, GlobalFrame Cabinet, 600 mm Wide X 45U H igH , 
Perforated Metal, Black, 23.49'' (596.646 mm) W x 2.41'' (61.214 mm) D x 
81.2'' (2062.48 mm) H

EA B  $     569.08 25.0%  $         426.81 N/A N/A

25050-702
Double Rear Doors, GlobalFrame Cabinet, 600 mm Wide X 48U H igH , 
Perforated Metal, Black, 23.49'' (596.646 mm) W x 2.41'' (61.214 mm) D x 
86.45'' (2195.83 mm) H

EA B  $     604.10 25.0%  $         453.08 N/A N/A
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25050-703
Double Rear Doors, GlobalFrame Cabinet, 750 mm Wide X 42U H igH , 
Perforated Metal, Black, 29.35'' (745.49 mm) W x 2.41'' (61.214 mm) D x 
75.95'' (1929.13 mm) H

EA B  $     595.34 25.0%  $         446.51 N/A N/A

25050-704
Double Rear Doors, GlobalFrame Cabinet, 750 mm Wide X 45U H igH , 
Perforated Metal, Black, 29.35'' (745.49 mm) W x 2.41'' (61.214 mm) D x 
81.2'' (2062.48 mm) H

EA B  $     612.85 25.0%  $         459.64 N/A N/A

25050-705
Double Rear Doors, GlobalFrame Cabinet, 750 mm Wide X 48U H igH , 
Perforated Metal, Black, 29.35'' (745.49 mm) W x 2.41'' (61.214 mm) D x 
86.45'' (2195.83 mm) H

EA B  $     647.87 25.0%  $         485.90 N/A N/A

25050-706
Double Rear Doors, GlobalFrame Cabinet, 800 mm Wide X 42U H igH , 
Perforated Metal, Black, 31.37'' (796.798 mm) W x 2.41'' (61.214 mm) D x 
75.95'' (1929.13 mm) H

EA B  $     604.10 25.0%  $         453.08 N/A N/A

25050-707
Double Rear Doors, GlobalFrame Cabinet, 800 mm Wide X 45U H igH , 
Perforated Metal, Black, 31.37'' (796.798 mm) W x 2.41'' (61.214 mm) D x 
81.2'' (2062.48 mm) H

EA B  $     621.61 25.0%  $         466.21 N/A N/A

25050-708
Double Rear Doors, GlobalFrame Cabinet, 800 mm Wide X 48U H igH , 
Perforated Metal, Black, 31.37'' (796.798 mm) W x 2.41'' (61.214 mm) D x 
86.45'' (2195.83 mm) H

EA B  $     656.63 25.0%  $         492.47 N/A N/A

25060-700
Solid Metal Rear Door, GlobalFrame Cabinet, 600 mm Wide X 42U H igH , 
Black, 23.49'' (596.646 mm) W x 2.41'' (61.214 mm) D x 75.95'' (1929.13 
mm) H

EA B  $     367.71 25.0%  $         275.78 N/A N/A

25060-701
Solid Metal Rear Door, GlobalFrame Cabinet, 600 mm Wide X 45U H igH , 
Black, 23.49'' (596.646 mm) W x 2.41'' (61.214 mm) D x 81.2'' (2062.48 
mm) H

EA B  $     385.22 25.0%  $         288.92 N/A N/A

25060-702
Solid Metal Rear Door, GlobalFrame Cabinet, 600 mm Wide X 48U H igH , 
Black, 23.49'' (596.646 mm) W x 2.41'' (61.214 mm) D x 86.45'' (2195.83 
mm) H

EA B  $     420.24 25.0%  $         315.18 N/A N/A

25060-703
Solid Metal Rear Door, GlobalFrame Cabinet, 750 mm Wide X 42U H igH , 
Black, 29.35'' (745.49 mm) W x 2.41'' (61.214 mm) D x 75.95'' (1929.13 
mm) H

EA B  $     411.49 25.0%  $         308.62 N/A N/A

25060-704
Solid Metal Rear Door, GlobalFrame Cabinet, 750 mm Wide X 45U H igH , 
Black, 29.35'' (745.49 mm) W x 2.41'' (61.214 mm) D x 81.2'' (2062.48 
mm) H

EA B  $     429.00 25.0%  $         321.75 N/A N/A

25060-705
Solid Metal Rear Door, GlobalFrame Cabinet, 750 mm Wide X 48U H igH , 
Black, 29.35'' (745.49 mm) W x 2.41'' (61.214 mm) D x 86.45'' (2195.83 
mm) H

EA B  $     464.02 25.0%  $         348.02 N/A N/A

25060-706
Solid Metal Rear Door, GlobalFrame Cabinet, 800 mm Wide X 42U H igH , 
Black, 31.37'' (796.798 mm) W x 2.41'' (61.214 mm) D x 75.95'' (1929.13 
mm) H

EA B  $     420.24 25.0%  $         315.18 N/A N/A

25060-707
Solid Metal Rear Door, GlobalFrame Cabinet, 800 mm Wide X 45U H igH , 
Black, 31.37'' (796.798 mm) W x 2.41'' (61.214 mm) D x 81.2'' (2062.48 
mm) H

EA B  $     437.75 25.0%  $         328.31 N/A N/A

25060-708
Solid Metal Rear Door, GlobalFrame Cabinet, 800 mm Wide X 48U H igH , 
Black, 31.37'' (796.798 mm) W x 2.41'' (61.214 mm) D x 86.45'' (2195.83 
mm) H

EA B  $     472.77 25.0%  $         354.58 N/A N/A
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25080-701 Top Panel, GlobalFrame Cabinet, 600 mm Wide X 1000 mm Deep, Black, 
23.19'' (589.026 mm) W x 36.09'' (916.686 mm) D x 1.38'' (35.052 mm) H EA B  $     175.10 25.0%  $         131.33 N/A N/A

25080-702 Top Panel, GlobalFrame Cabinet, 600 mm Wide X 1050 mm Deep, Black, 
23.19'' (589.026 mm) W x 38.06'' (966.724 mm) D x 1.38'' (35.052 mm) H EA B  $     183.86 25.0%  $         137.90 N/A N/A

25080-703 Top Panel, GlobalFrame Cabinet, 600 mm Wide X 1200 mm Deep, Black, 
23.19'' (589.026 mm) W x 43.96'' (1116.584 mm) D x 1.38'' (35.052 mm) H EA B  $     210.12 25.0%  $         157.59 N/A N/A

25080-705 Top Panel, GlobalFrame Cabinet, 750 mm Wide X 1000 mm Deep, Black, 
29.1'' (739.14 mm) W x 36.09'' (916.686 mm) D x 1.38'' (35.052 mm) H EA B  $     192.61 25.0%  $         144.46 N/A N/A

25080-706 Top Panel, GlobalFrame Cabinet, 750 mm Wide X 1050 mm Deep, Black, 
29.1'' (739.14 mm) W x 38.06'' (966.724 mm) D x 1.38'' (35.052 mm) H EA B  $     201.37 25.0%  $         151.03 N/A N/A

25080-707 Top Panel, GlobalFrame Cabinet, 750 mm Wide X 1200 mm Deep, Black, 
29.1'' (739.14 mm) W x 43.96'' (1116.584 mm) D x 1.38'' (35.052 mm) H EA B  $     227.63 25.0%  $         170.72 N/A N/A

25080-708 Top Panel, GlobalFrame Cabinet, 800 mm Wide X 800 mm Deep, Black, 
31.06'' (788.924 mm) W x 28.22'' (716.788 mm) D x 1.38'' (35.052 mm) H EA B  $     183.86 25.0%  $         137.90 N/A N/A

25080-709 Top Panel, GlobalFrame Cabinet, 800 mm Wide X 1000 mm Deep, Black, 
31.06'' (788.924 mm) W x 36.09'' (916.686 mm) D x 1.38'' (35.052 mm) H EA B  $     201.37 25.0%  $         151.03 N/A N/A

25080-710 Top Panel, GlobalFrame Cabinet, 800 mm Wide X 1050 mm Deep, Black, 
31.06'' (788.924 mm) W x 38.06'' (966.724 mm) D x 1.38'' (35.052 mm) H EA B  $     210.12 25.0%  $         157.59 N/A N/A

25080-711 Top Panel, GlobalFrame Cabinet, 800 mm Wide X 1200 mm Deep, Black, 
31.06'' (788.924 mm) W x 43.96'' (1116.584 mm) D x 1.38'' (35.052 mm) H EA B  $     236.39 25.0%  $         177.29 N/A N/A

25085-702
Top Panel, & Short Vertical Exhaust Duct 20"-34" (508-863), GlobalFrame 
Cabinet, 600 mm Wide X 1050 mm Deep, Black, 23.46'' (595.884 mm) W x 
38.05'' (966.47 mm) D x 21.76'' (552.704 mm) H

EA B  $     716.16 25.0%  $         537.12 N/A N/A

25085-703
Top Panel, & Short Vertical Exhaust Duct 20"-34" (508-863), GlobalFrame 
Cabinet, 600 mm Wide X 1200 mm Deep, Black, 23.46'' (595.884 mm) W x 
43.96'' (1116.584 mm) D x 21.76'' (552.704 mm) H

EA B  $     742.42 25.0%  $         556.82 N/A N/A

25085-706
Top Panel, & Short Vertical Exhaust Duct 20"-34" (508-863), GlobalFrame 
Cabinet, 750 mm Wide X 1050 mm Deep, Black, 29.1'' (739.14 mm) W x 
38.05'' (966.47 mm) D x 21.76'' (552.704 mm) H

EA B  $     733.67 25.0%  $         550.25 N/A N/A

25085-707
Top Panel, & Short Vertical Exhaust Duct 20"-34" (508-863), GlobalFrame 
Cabinet, 750 mm Wide X 1200 mm Deep, Black, 29.1'' (739.14 mm) W x 
43.96'' (1116.584 mm) D x 21.76'' (552.704 mm) H

EA B  $     759.93 25.0%  $         569.95 N/A N/A

25085-710
Top Panel, & Short Vertical Exhaust Duct 20"-34" (508-863), GlobalFrame 
Cabinet, 800 mm Wide X 1050 mm Deep, Black, 31.01'' (787.654 mm) W x 
38.05'' (966.47 mm) D x 21.76'' (552.704 mm) H

EA B  $     779.20 25.0%  $         584.40 N/A N/A

25085-711
Top Panel, & Short Vertical Exhaust Duct 20"-34" (508-863), GlobalFrame 
Cabinet, 800 mm Wide X 1200 mm Deep, Black, 31.01'' (787.654 mm) W x 
43.96'' (1116.584 mm) D x 21.76'' (552.704 mm) H

EA B  $     805.46 25.0%  $         604.10 N/A N/A

25087-702
Top Panel, & Tall Vertical Exhaust Duct 34"-60" (863-1523), GlobalFrame 
Cabinet, 600 mm Wide X 1050 mm Deep, Black, 23.62'' (599.948 mm) W x 
38.05'' (966.47 mm) D x 35.75'' (908.05 mm) H

EA B  $     985.81 25.0%  $         739.36 N/A N/A

25087-703
Top Panel, & Tall Vertical Exhaust Duct 34"-60" (863-1523), GlobalFrame 
Cabinet, 600 mm Wide X 1200 mm Deep, Black, 23.62'' (599.948 mm) W x 
43.96'' (1116.584 mm) D x 35.75'' (908.05 mm) H

EA B  $  1,012.08 25.0%  $         759.06 N/A N/A

1823 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

25087-706
Top Panel, & Tall Vertical Exhaust Duct 34"-60" (863-1523), GlobalFrame 
Cabinet, 750 mm Wide X 1050 mm Deep, Black, '' (0 mm) W x 38.05'' 
(966.47 mm) D x 35.75'' (908.05 mm) H

EA B  $  1,003.32 25.0%  $         752.49 N/A N/A

25087-707
Top Panel, & Tall Vertical Exhaust Duct 34"-60" (863-1523), GlobalFrame 
Cabinet, 750 mm Wide X 1200 mm Deep, Black, '' (0 mm) W x 43.96'' 
(1116.584 mm) D x 35.75'' (908.05 mm) H

EA B  $  1,029.59 25.0%  $         772.19 N/A N/A

25087-710
Top Panel, & Tall Vertical Exhaust Duct 34"-60" (863-1523), GlobalFrame 
Cabinet, 800 mm Wide X 1050 mm Deep, Black, 31.49'' (799.846 mm) W x 
38.05'' (966.47 mm) D x 35.75'' (908.05 mm) H

EA B  $  1,050.60 25.0%  $         787.95 N/A N/A

25087-711
Top Panel, & Tall Vertical Exhaust Duct 34"-60" (863-1523), GlobalFrame 
Cabinet, 800 mm Wide X 1200 mm Deep, Black, 31.49'' (799.846 mm) W x 
43.96'' (1116.584 mm) D x 35.75'' (908.05 mm) H

EA B  $  1,076.87 25.0%  $         807.65 N/A N/A

25088-701 Fan Top Panel, 115V, GlobalFrame Cabinet, 600W X 1000D, Black, 23.19'' 
(589.026 mm) W x 36.09'' (916.686 mm) D x 2.44'' (61.976 mm) H EA B  $     490.28 25.0%  $         367.71 N/A N/A

25088-702
Fan Top Panel, Casters Kit, 115V, GlobalFrame Cabinet, 600W X 1050D, 
Black, 23.19'' (589.026 mm) W x 38.06'' (966.724 mm) D x 2.44'' (61.976 
mm) H

EA B  $     499.04 25.0%  $         374.28 N/A N/A

25088-703
Fan Top Panel, Casters Kit, 115V, GlobalFrame Cabinet, 600W X 1200D, 
Black, 23.19'' (589.026 mm) W x 43.96'' (1116.584 mm) D x 2.44'' (61.976 
mm) H

EA B  $     525.30 25.0%  $         393.98 N/A N/A

25088-705
Fan Top Panel, Casters Kit, 115V, GlobalFrame Cabinet, 750W X 1000D, 
Black, 28.98'' (736.092 mm) W x 36.09'' (916.686 mm) D x 2.44'' (61.976 
mm) H

EA B  $     507.79 25.0%  $         380.84 N/A N/A

25088-706 Fan Top Panel, 115V, GlobalFrame Cabinet, 750W X 1050D, Black, 28.98'' 
(736.092 mm) W x 38.06'' (966.724 mm) D x 2.44'' (61.976 mm) H EA B  $     516.55 25.0%  $         387.41 N/A N/A

25088-707
Fan Top Panel, Casters Kit, 115V, GlobalFrame Cabinet, 750W X 1200D, 
Black, 28.98'' (736.092 mm) W x 43.96'' (1116.584 mm) D x 2.44'' (61.976 
mm) H

EA B  $     542.81 25.0%  $         407.11 N/A N/A

25088-708 Fan Top Panel Kit, 115V, GlobalFrame Cabinet, 800W X 800D, Black, 
31.1'' (789 mm) W x 32.7'' (830 mm) D x 2.4'' (62 mm) H EA B  $     507.79 25.0%  $         380.84 N/A N/A

25088-709
Fan Top Panel, Casters Kit, 115V, GlobalFrame Cabinet, 800W X 1000D, 
Black, 31.06'' (788.924 mm) W x 36.09'' (916.686 mm) D x 2.44'' (61.976 
mm) H

EA B  $     516.55 25.0%  $         387.41 N/A N/A

25088-710
Fan Top Panel, Casters Kit, 115V, GlobalFrame Cabinet, 800W X 1050D, 
Black, 31.06'' (788.924 mm) W x 38.06'' (966.724 mm) D x 2.44'' (61.976 
mm) H

EA B  $     525.30 25.0%  $         393.98 N/A N/A

25088-711
Fan Top Panel, Casters Kit, 115V, GlobalFrame Cabinet, 800W X 1200D, 
Black, 31.06'' (788.924 mm) W x 43.96'' (1116.584 mm) D x 2.44'' (61.976 
mm) H

EA B  $     551.57 25.0%  $         413.68 N/A N/A

25088-721 Fan Top Panel, 230V, GlobalFrame Cabinet, 600W X 1000D, Black, 23.19'' 
(589.026 mm) W x 36.09'' (916.686 mm) D x 2.44'' (61.976 mm) H EA B  $     490.28 25.0%  $         367.71 N/A N/A

25088-722
Fan Top Panel, Casters Kit, 230V, GlobalFrame Cabinet, 600W X 1050D, 
Black, 23.19'' (589.026 mm) W x 38.06'' (966.724 mm) D x 2.44'' (61.976 
mm) H

EA B  $     499.04 25.0%  $         374.28 N/A N/A
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25088-723
Fan Top Panel, Casters Kit, 230V, GlobalFrame Cabinet, 600W X 1200D, 
Black, 23.19'' (589.026 mm) W x 43.96'' (1116.584 mm) D x 2.44'' (61.976 
mm) H

EA B  $     525.30 25.0%  $         393.98 N/A N/A

25088-725
Fan Top Panel, Casters Kit, 230V, GlobalFrame Cabinet, 750W X 1000D, 
Black, 28.98'' (736.092 mm) W x 36.09'' (916.686 mm) D x 2.44'' (61.976 
mm) H

EA B  $     507.79 25.0%  $         380.84 N/A N/A

25088-726
Fan Top Panel, Casters Kit, 230V, GlobalFrame Cabinet, 750W X 1050D, 
Black, 28.98'' (736.092 mm) W x 38.06'' (966.724 mm) D x 2.44'' (61.976 
mm) H

EA B  $     516.55 25.0%  $         387.41 N/A N/A

25088-727
Fan Top Panel, Casters Kit, 230V, GlobalFrame Cabinet, 750W X 1200D, 
Black, 28.98'' (736.092 mm) W x 43.96'' (1116.584 mm) D x 2.44'' (61.976 
mm) H

EA B  $     542.81 25.0%  $         407.11 N/A N/A

25088-728 Fan Top Panel Kit, 230V, GlobalFrame Cabinet, 800W X 800D, Black, 
31.1'' (789 mm) W x 32.7'' (830 mm) D x 2.4'' (62 mm) H EA B  $     507.79 25.0%  $         380.84 N/A N/A

25088-729
Fan Top Panel, Casters Kit, 230V, GlobalFrame Cabinet, 800W X 1000D, 
Black, 31.06'' (788.924 mm) W x 36.09'' (916.686 mm) D x 2.44'' (61.976 
mm) H

EA B  $     516.55 25.0%  $         387.41 N/A N/A

25088-730
Fan Top Panel, Casters Kit, 230V, GlobalFrame Cabinet, 800W X 1050D, 
Black, 31.06'' (788.924 mm) W x 38.06'' (966.724 mm) D x 2.44'' (61.976 
mm) H

EA B  $     525.30 25.0%  $         393.98 N/A N/A

25088-731
Fan Top Panel, Casters Kit, 230V, GlobalFrame Cabinet, 800W X 1200D, 
Black, 31.06'' (788.924 mm) W x 43.96'' (1116.584 mm) D x 2.44'' (61.976 
mm) H

EA B  $     551.57 25.0%  $         413.68 N/A N/A

25102-700
Cable Ring Manager, GlobalFrame Cabinet, 800 mm Wide X 42U H igH , 
Black, 5.46'' (138.684 mm) W x 10.87'' (276.098 mm) D x 68.06'' (1728.724 
mm) H

EA B  $     175.10 25.0%  $         131.33 N/A N/A

25102-701
Cable Ring Manager, GlobalFrame Cabinet, 800 mm Wide X 45U H igH , 
Black, 5.46'' (138.684 mm) W x 10.87'' (276.098 mm) D x 73.32'' (1862.328 
mm) H

EA B  $     183.86 25.0%  $         137.90 N/A N/A

25102-702
Cable Ring Manager, GlobalFrame Cabinet, 800 mm Wide X 48U H igH , 
Black, 5.46'' (138.684 mm) W x 10.87'' (276.098 mm) D x 78.56'' (1995.424 
mm) H

EA B  $     192.61 25.0%  $         144.46 N/A N/A

25102-703
Cable Ring Manager, Medium Ring Size, GF-Series GlobalFrame Cabinet, 
800 mm Wide X 42U High, Black, 5.5'' (139 mm) W x 5.8'' (147 mm) D x 
68.1'' (1729 mm) H

EA B  $     161.09 25.0%  $         120.82 N/A N/A

25102-704
Cable Ring Manager, Medium Ring Size, GF-Series GlobalFrame Cabinet, 
800 mm Wide X 45U High, Black, 5.5'' (139 mm) W x 5.8'' (147 mm) D x 
73.3'' (1862 mm) H

EA B  $     169.85 25.0%  $         127.39 N/A N/A

25102-705
Cable Ring Manager, Medium Ring Size, GF-Series GlobalFrame Cabinet, 
800 mm Wide X 48U High, Black, 5.5'' (139 mm) W x 5.8'' (147 mm) D x 
78.6'' (1995 mm) H

EA B  $     178.60 25.0%  $         133.95 N/A N/A

25103-700
Cable Ring Manager, GlobalFrame Cabinet, 750 mm Wide X 42U H igH , 
Black, 4.47'' (113.538 mm) W x 10.87'' (276.098 mm) D x 68.06'' (1728.724 
mm) H

EA B  $     157.59 25.0%  $         118.19 N/A N/A
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25103-701
Cable Ring Manager, GlobalFrame Cabinet, 750 mm Wide X 45U H igH , 
Black, 4.47'' (113.538 mm) W x 10.87'' (276.098 mm) D x 73.32'' (1862.328 
mm) H

EA B  $     166.35 25.0%  $         124.76 N/A N/A

25103-702
Cable Ring Manager, GlobalFrame Cabinet, 750 mm Wide X 48U H igH , 
Black, 4.47'' (113.538 mm) W x 10.87'' (276.098 mm) D x 78.56'' (1995.424 
mm) H

EA B  $     175.10 25.0%  $         131.33 N/A N/A

25103-703
Cable Ring Manager, Medium Ring Size, GF-Series GlobalFrame Cabinet, 
750 mm Wide X 42U High, Black, 4.5'' (114 mm) W x 5.8'' (147 mm) D x 
68.1'' (1729 mm) H

EA B  $     143.58 25.0%  $         107.69 N/A N/A

25103-704
Cable Ring Manager, Medium Ring Size, GF-Series GlobalFrame Cabinet, 
750 mm Wide X 45U High, Black, 4.5'' (114 mm) W x 5.8'' (147 mm) D x 
68.1'' (1729 mm) H

EA B  $     152.34 25.0%  $         114.26 N/A N/A

25103-705
Cable Ring Manager, Medium Ring Size, GF-Series GlobalFrame Cabinet, 
750 mm Wide X 48U High, Black, 4.5'' (114 mm) W x 5.8'' (147 mm) D x 
68.1'' (1729 mm) H

EA B  $     161.09 25.0%  $         120.82 N/A N/A

25104-001
Cable Ring Kit, EigH t (8) Rings, GlobalFrame Cabinet, 600 mm Wide 
Rails, Black, 1.67'' (42.418 mm) W x 5.92'' (150.368 mm) D x 2.43'' (61.722 
mm) H

EA B  $       70.04 25.0%  $           52.53 N/A N/A

25105-001 Cable Ring Kit, EigH t (8) Rings, GlobalFrame Cabinet, 750 mm Wide 
Rails, Black, 5.46'' (138.684 mm) W x 10.14'' (257.556 mm) D x 2'' (50.8 EA B  $       78.80 25.0%  $           59.10 N/A N/A

25105-002 Cable Ring Kit, Eight (8) Rings, Medium Size, GlobalFrame Cabinet, 750 
mm Wide Rails, Black, 4.5'' (114 mm) W x 5'' (128 mm) D x 2'' (51 mm) H EA B  $       70.04 25.0%  $           52.53 N/A N/A

25106-001 Cable Ring Kit, EigH t (8) Rings, GlobalFrame Cabinet, 800 mm Wide 
Rails, Black, 4.47'' (113.538 mm) W x 10.14'' (257.556 mm) D x 2'' (50.8 EA B  $       87.55 25.0%  $           65.66 N/A N/A

25106-002 Cable Ring Kit, Eight (8) Rings, Medium Size, GlobalFrame Cabinet, 800 
mm Wide Rails, Black, 5.5'' (139 mm) W x 5'' (128 mm) D x 2'' (51 mm) H EA B  $       78.80 25.0%  $           59.10 N/A N/A

25107-001
Snap-In Grommet Kit, Rail Cable Pass-Thru Ports, GlobalFrame Cabinet, 
14 Snap-In Grommets, Black, 3.75'' (95.25 mm) W x 6'' (152.4 mm) D x 
0.311'' (7.8994 mm) H

EA B  $       46.41 25.0%  $           34.81 N/A N/A

25108-001
Snap-In Grommet & Plug Kit, Rail Cable Pass-Thru Ports, GlobalFrame 
Cabinet, 14 Snap-In Grommets & 14 Snap-In Plugs, Black, 3.75'' (95.25 
mm) W x 6'' (152.4 mm) D x 0.311'' (7.8994 mm) H

EA B  $       86.68 25.0%  $           65.01 N/A N/A

25110-700
Vertical Cable Manager, GlobalFrame Cabinet, 600 mm Wide X 42U H igH 
, Black, 0.67'' (17.018 mm) W x 6.4'' (162.56 mm) D x 73.46'' (1865.884 
mm) H

EA B  $     113.82 25.0%  $           85.37 N/A N/A

25110-701
Vertical Cable Manager, GlobalFrame Cabinet, 600 mm Wide X 45U H igH 
, Black, 0.67'' (17.018 mm) W x 6.4'' (162.56 mm) D x 80.46'' (2043.684 
mm) H

EA B  $     122.57 25.0%  $           91.93 N/A N/A

25110-702
Vertical Cable Manager, GlobalFrame Cabinet, 600 mm Wide X 48U H igH 
, Black, 0.67'' (17.018 mm) W x 6.4'' (162.56 mm) D x 83.96'' (2132.584 
mm) H

EA B  $     131.33 25.0%  $           98.50 N/A N/A

25120-703
Vertical Cable Manager, GlobalFrame Cabinet, 750 mm Wide X 42U H igH 
, Black, 4.39'' (111.506 mm) W x 10.77'' (273.558 mm) D x 73.42'' 
(1864.868 mm) H

EA B  $     288.92 25.0%  $         216.69 N/A N/A
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25120-704
Vertical Cable Manager, GlobalFrame Cabinet, 750 mm Wide X 45U H igH 
, Black, 4.39'' (111.506 mm) W x 10.77'' (273.558 mm) D x 80.42'' 
(2042.668 mm) H

EA B  $     297.67 25.0%  $         223.25 N/A N/A

25120-705
Vertical Cable Manager, GlobalFrame Cabinet, 750 mm Wide X 48U H igH 
, Black, 4.39'' (111.506 mm) W x 10.77'' (273.558 mm) D x 83.92'' 
(2131.568 mm) H

EA B  $     306.43 25.0%  $         229.82 N/A N/A

25120-706
Vertical Cable Manager, GlobalFrame Cabinet, 800 mm Wide X 42U H igH 
, Black, 5.37'' (136.398 mm) W x 10.77'' (273.558 mm) D x 73.42'' 
(1864.868 mm) H

EA B  $     297.67 25.0%  $         223.25 N/A N/A

25120-707
Vertical Cable Manager, GlobalFrame Cabinet, 800 mm Wide X 45U H igH 
, Black, 5.37'' (136.398 mm) W x 10.77'' (273.558 mm) D x 80.42'' 
(2042.668 mm) H

EA B  $     306.43 25.0%  $         229.82 N/A N/A

25120-708
Vertical Cable Manager, GlobalFrame Cabinet, 800 mm Wide X 48U H igH 
, Black, 5.37'' (136.398 mm) W x 10.77'' (273.558 mm) D x 83.92'' 
(2131.568 mm) H

EA B  $     315.18 25.0%  $         236.39 N/A N/A

25130-701 Bottom Panel, GlobalFrame Cabinet, 600W X 1000 D, Black , 23.19'' 
(589.026 mm) W x 30.89'' (784.606 mm) D x 1.76'' (44.704 mm) H EA B  $     140.08 25.0%  $         105.06 N/A N/A

25130-702 Bottom Panel, GlobalFrame Cabinet, 600W X 1050 D, Black , 23.19'' 
(589.026 mm) W x 32.86'' (834.644 mm) D x 1.76'' (44.704 mm) H EA B  $     148.84 25.0%  $         111.63 N/A N/A

25130-703 Bottom Panel, GlobalFrame Cabinet, 600W X 1200 D, Black , 23.19'' 
(589.026 mm) W x 38.77'' (984.758 mm) D x 1.76'' (44.704 mm) H EA B  $     166.35 25.0%  $         124.76 N/A N/A

25130-705 Bottom Panel, GlobalFrame Cabinet, 750W X 1000 D, Black , 29.1'' 
(739.14 mm) W x 30.89'' (784.606 mm) D x 1.76'' (44.704 mm) H EA B  $     166.35 25.0%  $         124.76 N/A N/A

25130-706 Bottom Panel, GlobalFrame Cabinet, 750W X 1050 D, Black , 29.1'' 
(739.14 mm) W x 32.86'' (834.644 mm) D x 1.76'' (44.704 mm) H EA B  $     175.10 25.0%  $         131.33 N/A N/A

25130-707 Bottom Panel, GlobalFrame Cabinet, 750W X 1200 D, Black , 29.1'' 
(739.14 mm) W x 38.77'' (984.758 mm) D x 1.76'' (44.704 mm) H EA B  $     192.61 25.0%  $         144.46 N/A N/A

25130-708 Bottom Panel, GlobalFrame Cabinet, 800W X 800 D, Black , 31.06'' 
(788.924 mm) W x 23.02'' (584.708 mm) D x 1.76'' (44.704 mm) H EA B  $     166.35 25.0%  $         124.76 N/A N/A

25130-709 Bottom Panel, GlobalFrame Cabinet, 800W X 1000 D, Black , 31.06'' 
(788.924 mm) W x 30.89'' (784.606 mm) D x 1.76'' (44.704 mm) H EA B  $     175.10 25.0%  $         131.33 N/A N/A

25130-710 Bottom Panel, GlobalFrame Cabinet, 800W X 1050 D, Black , 31.06'' 
(788.924 mm) W x 32.86'' (834.644 mm) D x 1.76'' (44.704 mm) H EA B  $     183.86 25.0%  $         137.90 N/A N/A

25130-711 Bottom Panel, GlobalFrame Cabinet, 800W X 1200 D, Black , 31.06'' 
(788.924 mm) W x 38.77'' (984.758 mm) D x 1.76'' (44.704 mm) H EA B  $     201.37 25.0%  $         151.03 N/A N/A

25140-701 Standard PDU Bracket, GlobalFrame Cabinet, Pair, Black, 1.39'' (35.306 
mm) W x 4.28'' (108.712 mm) D x 2.38'' (60.452 mm) H PR B  $       52.53 25.0%  $           39.40 N/A N/A

25141-700 Full Height PDU Bracket, GlobalFrame Cabinet, 42RMU, Black, 5.12'' 
(130.048 mm) W x 0.94'' (23.876 mm) D x 72.31'' (1836.674 mm) H EA B  $       61.29 25.0%  $           45.97 N/A N/A

25141-701 Full Height PDU Bracket, GlobalFrame Cabinet, 45RMU, Black, 5.12'' 
(130.048 mm) W x 0.94'' (23.876 mm) D x 77.56'' (1970.024 mm) H EA B  $       87.55 25.0%  $           65.66 N/A N/A

25141-702 Full Height PDU Bracket, GlobalFrame Cabinet, 48RMU, Black, 5.12'' 
(130.048 mm) W x 0.94'' (23.876 mm) D x 82.81'' (2103.374 mm) H EA B  $     105.06 25.0%  $           78.80 N/A N/A

25150-701 Airflow Director, GlobalFrame Cabinet, 600W, Black, 14.27'' (362.458 mm) 
W x 8.15'' (207.01 mm) D x 9.92'' (251.968 mm) H EA B  $     131.33 25.0%  $           98.50 N/A N/A
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25150-702 Airflow Director, GlobalFrame Cabinet, 750W, Black, 18.27'' (464.058 mm) 
W x 8.15'' (207.01 mm) D x 9.92'' (251.968 mm) H EA B  $     131.33 25.0%  $           98.50 N/A N/A

25160-701 Replacement Fan Kit, 115V, GlobalFrame Cabinet, Black, 6.8'' (172.72 
mm) W x 13'' (330.2 mm) D x 2'' (50.8 mm) H EA B  $     315.18 25.0%  $         236.39 N/A N/A

25160-702 Replacement Fan Kit, 230V, GlobalFrame Cabinet, Black, 6.8'' (172.72 
mm) W x 13'' (330.2 mm) D x 2'' (50.8 mm) H EA B  $     315.18 25.0%  $         236.39 N/A N/A

25171-001 Floor Mounting Kit, GlobalFrame Cabinet, Clear Zinc, 3.25'' (82.55 mm) W 
x 1.5'' (38.1 mm) D x 2.87'' (72.898 mm) H EA B  $       56.03 25.0%  $           42.02 N/A N/A

25190-001
Cable Port Brush Kit, Top Panel, Casters, 2 Ports, GlobalFrame Cabinet, 
Black, 72.63'' (1844.802 mm) W x 10.57'' (268.478 mm) D x 0.77'' (19.558 
mm) H

EA B  $       84.05 25.0%  $           63.04 N/A N/A

25221-701 Cable Lashing Bracket Kit, GlobalFrame Cabinet, 125MM X 42U , Black, 
4.92'' (124.968 mm) W x 0.99'' (25.146 mm) D x 33.41'' (848.614 mm) H EA B  $       87.55 25.0%  $           65.66 N/A N/A

25221-702 Cable Lashing Bracket Kit, GlobalFrame Cabinet, 250MM X 42U, Black, 
9.84'' (249.936 mm) W x 0.99'' (25.146 mm) D x 33.41'' (848.614 mm) H EA B  $     113.82 25.0%  $           85.37 N/A N/A

25221-703 Cable Lashing Bracket Kit, GlobalFrame Cabinet, 125MM X 45U, Black, 
4.92'' (124.968 mm) W x 0.99'' (25.146 mm) D x 36.04'' (915.416 mm) H EA B  $       96.31 25.0%  $           72.23 N/A N/A

25221-704 Cable Lashing Bracket Kit, GlobalFrame Cabinet, 250MM X 45U, Black, 
9.84'' (249.936 mm) W x 0.99'' (25.146 mm) D x 36.04'' (915.416 mm) H EA B  $     122.57 25.0%  $           91.93 N/A N/A

25221-705 Cable Lashing Bracket Kit, GlobalFrame Cabinet, 125MM X 48U, Black, 
4.92'' (124.968 mm) W x 0.99'' (25.146 mm) D x 38.66'' (981.964 mm) H EA B  $     105.06 25.0%  $           78.80 N/A N/A

25221-706 Cable Lashing Bracket Kit, GlobalFrame Cabinet, 250MM X 48U, Black, 
9.84'' (249.936 mm) W x 0.99'' (25.146 mm) D x 38.66'' (981.964 mm) H EA B  $     131.33 25.0%  $           98.50 N/A N/A

25230-001 Caster Kit, GlobalFrame Cabinet, 2.56'' (65.024 mm) W x 3.74'' (94.996 
mm) D x 2.85'' (72.39 mm) H EA B  $       78.80 25.0%  $           59.10 N/A N/A

25240-701 Common Parts Kit, GlobalFrame Cabinet, 8'' (203.2 mm) W x 15'' (381 mm) 
D x 4'' (101.6 mm) H EA B  $       70.04 25.0%  $           52.53 N/A N/A

25241-701 Baying Kit, GlobalFrame Cabinet, Black, 3.31'' (84.074 mm) W x 0.12'' 
(3.048 mm) D x 1.8'' (45.72 mm) H EA B  $       26.27 25.0%  $           19.70 N/A N/A

25242-700 Baying Seal Kit, for 42U GlobalFrame Cabinets bayed 24" apart, Black, 0.5'' 
(12.7 mm) W x 59.9'' (1521.46 mm) D x 0.7'' (1521.46 mm) H EA B  $       68.29 25.0%  $           51.22 N/A N/A

25242-701 Baying Seal Kit, for 45U GlobalFrame Cabinets bayed 24" apart, Black, 0.5'' 
(12.7 mm) W x 65.2'' (1656.08 mm) D x 0.7'' (1656.08 mm) H EA B  $       73.54 25.0%  $           55.16 N/A N/A

25242-702 Baying Seal Kit, for 48U GlobalFrame Cabinets bayed 24" apart, Black, 0.5'' 
(12.7 mm) W x 70.5'' (1790.7 mm) D x 0.7'' (1790.7 mm) H EA B  $       78.80 25.0%  $           59.10 N/A N/A

25250-700 Rail Seal Kit, GlobalFrame Cabinet, 750W X 42U, Black, 4.33'' (109.982 
mm) W x 0.36'' (9.144 mm) D x 36.42'' (925.068 mm) H EA B  $     194.36 25.0%  $         145.77 N/A N/A

25250-701 Rail Seal Kit, GlobalFrame Cabinet, 750W X 45U, Black, 4.33'' (109.982 
mm) W x 0.36'' (9.144 mm) D x 39.04'' (991.616 mm) H EA B  $     203.12 25.0%  $         152.34 N/A N/A

25250-702 Rail Seal Kit, GlobalFrame Cabinet, 750W X 48U, Black, 4.33'' (109.982 
mm) W x 0.36'' (9.144 mm) D x 41.67'' (1058.418 mm) H EA B  $     211.87 25.0%  $         158.90 N/A N/A

25252-700 Rail Seal Kit, GlobalFrame Cabinet, 800W X 42U, Black, 5.31'' (134.874 
mm) W x 0.36'' (9.144 mm) D x 36.42'' (925.068 mm) H EA B  $     203.12 25.0%  $         152.34 N/A N/A

25252-701 Rail Seal Kit, GlobalFrame Cabinet, 800W X 45U, Black, 5.31'' (134.874 
mm) W x 0.36'' (9.144 mm) D x 39.04'' (991.616 mm) H EA B  $     211.87 25.0%  $         158.90 N/A N/A
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25252-702 Rail Seal Kit, GlobalFrame Cabinet, 800W X 48U, Black, 5.31'' (134.874 
mm) W x 0.36'' (9.144 mm) D x 41.67'' (1058.418 mm) H EA B  $     220.63 25.0%  $         165.47 N/A N/A

25313-001 Caster Kit, GT-Series GlobalFrame Cabinet, 2.6'' (66 mm) W x 3.6'' (91 
mm) D x 3.7'' (94 mm) H EA B  $       70.04 25.0%  $           52.53 N/A N/A

25325-700 Equipment Rails, GT-Series GlobalFrame Cabinet, Pair, Black, 3.5'' (88 
mm) W x 2.2'' (56 mm) D x 73.5'' (1867 mm) H EA B  $     133.08 25.0%  $           99.81 N/A N/A

25326-700 Equipment Rails, GT-Series GlobalFrame Cabinet, Pair, Black, 6.2'' (156 
mm) W x 3.3'' (83 mm) D x 73.5'' (1867 mm) H EA B  $     185.61 25.0%  $         139.21 N/A N/A

25330-701 Side Panels, GT-Series GlobalFrame Cabinet, Pair, Black, 35.4'' (899 mm) 
W x 1.1'' (27 mm) D x 34.7'' (881 mm) H EA B  $     280.16 25.0%  $         210.12 N/A N/A

25330-703 Side Panels, GT-Series GlobalFrame Cabinet, Pair, Black, 43.2'' (1098 mm) 
W x 1.1'' (27 mm) D x 34.7'' (881 mm) H EA B  $     302.92 25.0%  $         227.19 N/A N/A

25340-700 Front Door, GT-Series GlobalFrame Cabinet, Black, 23.4'' (594 mm) W x 
2.7'' (68 mm) D x 76'' (1929 mm) H EA B  $     420.24 25.0%  $         315.18 N/A N/A

25340-706 Front Door, GT-Series GlobalFrame Cabinet, Black, 31.3'' (794 mm) W x 
2.9'' (74 mm) D x 76'' (1929 mm) H EA B  $     472.77 25.0%  $         354.58 N/A N/A

25350-700 Double Rear Doors, GT-Series GlobalFrame Cabinet, Black, 23.5'' (597 
mm) W x 2.4'' (61 mm) D x 76'' (1929 mm) H EA B  $     534.06 25.0%  $         400.55 N/A N/A

25350-706 Double Rear Doors, GT-Series GlobalFrame Cabinet, Black, 31.4'' (797 
mm) W x 2.4'' (61 mm) D x 76'' (1929 mm) H EA B  $     586.59 25.0%  $         439.94 N/A N/A

25380-701 Top Panel, GT-Series GlobalFrame Cabinet, Black, 23.2'' (589 mm) W x 
36.1'' (917 mm) D x 1.4'' (35 mm) H EA B  $     157.59 25.0%  $         118.19 N/A N/A

25380-703 Top Panel, GT-Series GlobalFrame Cabinet, Black, 23.2'' (589 mm) W x 
44'' (1117 mm) D x 1.4'' (35 mm) H EA B  $     192.61 25.0%  $         144.46 N/A N/A

25380-709 Top Panel, GT-Series GlobalFrame Cabinet, Black, 31.1'' (789 mm) W x 
36.1'' (917 mm) D x 1.4'' (35 mm) H EA B  $     183.86 25.0%  $         137.90 N/A N/A

25380-711 Top Panel, GT-Series GlobalFrame Cabinet, Black, 31.1'' (789 mm) W x 
44'' (1117 mm) D x 1.4'' (35 mm) H EA B  $     218.88 25.0%  $         164.16 N/A N/A

25384-701 Cable Port Cover Kit, GT-Series GlobalFrame Cabinet, Black, 4.5'' (114 
mm) W x 10'' (254 mm) D x 0.2'' (5 mm) H EA B  $       35.02 25.0%  $           26.27 N/A N/A

25390-001 Common Parts Kit, GT-Series GlobalFrame Cabinet, Black, 8'' (203 mm) W 
x 15'' (381 mm) D x 4'' (102 mm) H EA B  $       52.53 25.0%  $           39.40 N/A N/A

25395-001 Cabinet Bonding Kit, GT-Series GlobalFrame Cabinet, Black, 0.4'' (10 mm) 
W x 9.5'' (241 mm) D x 0.4'' (10 mm) H EA B  $       43.78 25.0%  $           32.84 N/A N/A

25400-100 Touch-Up Spray Paint; Gray EA B  $       20.28 25.0%  $           15.21 N/A N/A
25400-200 Touch-Up Spray Paint; Computer Beige EA B  $       21.32 25.0%  $           15.99 N/A N/A
25400-700 Touch-Up Spray Paint; Black EA B  $       20.28 25.0%  $           15.21 N/A N/A
25400-E00 Touch-Up Spray Paint; Glacier White EA B  $       20.28 25.0%  $           15.21 N/A N/A
25401-100 Touch-Up Paint in Bottle; Gray EA B  $       13.14 25.0%  $             9.86 N/A N/A
25401-200 Touch-Up Paint in Bottle; Computer Beige EA B  $       13.80 25.0%  $           10.35 N/A N/A
25401-700 Touch-Up Paint in Bottle; Black EA B  $       13.14 25.0%  $             9.86 N/A N/A
25401-E00 Touch-Up Paint in Bottle; Glacier White EA B  $       13.14 25.0%  $             9.86 N/A N/A

25402-700 Cable Ring Manager, GT-Series GlobalFrame Cabinet, Black, 5.5'' (139 
mm) W x 11.7'' (297 mm) D x 71.4'' (1814 mm) H EA B  $     175.10 25.0%  $         131.33 N/A N/A
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25402-701 Cable Ring Manager, Medium Ring Size, GT-Series GlobalFrame Cabinet, 
Black, 5.5'' (139 mm) W x 6.6'' (168 mm) D x 71.4'' (1814 mm) H EA B  $     161.09 25.0%  $         120.82 N/A N/A

25403-701 Cable Lashing Bracket Kit, GT-Series GlobalFrame Cabinet, Black, 4.9'' 
(124 mm) W x 0.8'' (19 mm) D x 69.7'' (1770 mm) H EA B  $       78.80 25.0%  $           59.10 N/A N/A

25404-703
Vertical Cable Manager, Short Fingers, GlobalFrame Cabinet, 750 mm 
Wide X 42U High, Black, 4.4'' (112 mm) W x 8.5'' (216 mm) D x 73.5'' 
(1866 mm) H

EA B  $     274.91 25.0%  $         206.18 N/A N/A

25404-704
Vertical Cable Manager, Short Fingers, GlobalFrame Cabinet, 750 mm 
Wide X 45U High, Black, 4.4'' (112 mm) W x 8.5'' (216 mm) D x 80.5'' 
(2044 mm) H

EA B  $     283.66 25.0%  $         212.75 N/A N/A

25404-705 Vertical Cable Manager, Short Fingers, GlobalFrame Cabinet, 750 mm 
Wide X 48U High, Black, 4.4'' (112 mm) W x 8.5'' (216 mm) D x 84'' (2133 EA B  $     292.42 25.0%  $         219.32 N/A N/A

25404-706
Vertical Cable Manager, Short Fingers, GlobalFrame Cabinet, 800 mm 
Wide X 42U High, Black, 5.4'' (136 mm) W x 8.5'' (216 mm) D x 73.5'' 
(1866 mm) H

EA B  $     283.66 25.0%  $         212.75 N/A N/A

25404-707
Vertical Cable Manager, Short Fingers, GlobalFrame Cabinet, 800 mm 
Wide X 45U High, Black, 5.4'' (136 mm) W x 8.5'' (216 mm) D x 80.5'' 
(2044 mm) H

EA B  $     292.42 25.0%  $         219.32 N/A N/A

25404-708 Vertical Cable Manager, Short Fingers, GlobalFrame Cabinet, 800 mm 
Wide X 48U High, Black, 5.4'' (136 mm) W x 8.5'' (216 mm) D x 84'' (2133 EA B  $     301.17 25.0%  $         225.88 N/A N/A

25822-701 Door, DistributionFrame, Perforated Metal, Front/Rear, 23.6" (600mm) W x 
42U, Black EA B  $     299.15 25.0%  $         224.36 N/A N/A

25822-702 Door, DistributionFrame, Perforated Metal, Front/Rear, 31.5" (800mm) W x 
42U, Black EA B  $     340.46 25.0%  $         255.35 N/A N/A

25822-703 Door, DistributionFrame, Perforated Metal, Front/Rear, 23.6" (600mm) W x 
27U, Black EA B  $     254.27 25.0%  $         190.70 N/A N/A

25827-701 Side Panel, DistributionFrame, Solid, 23.6" (600mm) D X 42U High, Black EA B  $     272.92 25.0%  $         204.69 N/A N/A
25827-702 Side Panel, DistributionFrame, Solid, 31.5" (800mm) D X 42U High, Black EA B  $     294.76 25.0%  $         221.07 N/A N/A
25827-703 Side Panel, DistributionFrame, Solid, 39.4" (1000 mm) D X 42U High, 

Black EA B  $     324.22 25.0%  $         243.17 N/A N/A
25827-704 Side Panel, DistributionFrame, Solid, 31.5" (800 mm) D X 27U High, Black EA B  $     235.81 25.0%  $         176.86 N/A N/A

25831-701
Equipment Rail, DistributionFrame, Square Punched, 23.6" (600 mm) W X 
42U High, Pair, Black, 2.5'' (64 mm) W x 73.6'' (1870 mm) D x 1.2'' (29 
mm) H

EA B  $     123.71 25.0%  $           92.78 N/A N/A

25831-702
Equipment Rail, DistributionFrame, Square Punched, 31.5" (800 mm) W X 
42U High, Pair, Black, 2.5'' (64 mm) W x 73.6'' (1870 mm) D x 3.8'' (95 
mm) H

EA B  $     182.05 25.0%  $         136.54 N/A N/A

25831-703
Equipment Rail, DistributionFrame, Square Punched, 23.6" (600 mm) W X 
27U High, Pair, Black, 1.2'' (29 mm) W x 2.5'' (64 mm) D x 47.25'' (1200 
mm) H

EA B  $     105.15 25.0%  $           78.86 N/A N/A

25840-001 Baying Kit, DistributionFrame EA B  $         9.71 25.0%  $             7.28 N/A N/A
25841-701 Fan Kit, 230V, DistributionFrame, Black EA B  $     189.47 25.0%  $         142.10 N/A N/A
25842-001 Grounding Kit, DistributionFrame EA B  $       31.23 25.0%  $           23.42 N/A N/A

25843-701 PDU Bracket, DistributionFrame, for 42U Upper Mount, Black, 3'' (76 mm) 
W x 37.4'' (949 mm) D x 0.5'' (13 mm) H EA B  $       30.96 25.0%  $           23.22 N/A N/A
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25843-702 PDU Bracket, DistributionFrame, for 42U Lower Mount, Black, 3'' (76 mm) 
W x 30.5'' (775 mm) D x 0.5'' (13 mm) H EA B  $       30.96 25.0%  $           23.22 N/A N/A

25843-703 PDU Bracket, DistributionFrame, for 27U Upper Mount, Black, 3'' (76 mm) 
W x 24.3'' (617 mm) D x 0.5'' (13 mm) H EA B  $       29.41 25.0%  $           22.06 N/A N/A

25843-704 PDU Bracket, DistributionFrame, for 27U Lower Mount, Black, 3'' (76 mm) 
W x 17.4'' (442 mm) D x 0.5'' (13 mm) H EA B  $       29.41 25.0%  $           22.06 N/A N/A

25844-701 Cable Lashing Bracket, DistributionFrame, Full Height, 42U, Black, 5.1'' 
(130 mm) W x 70'' (1778 mm) D x 0.5'' (13 mm) H EA B  $       77.81 25.0%  $           58.36 N/A N/A

25844-702 Cable Lashing Bracket, DistributionFrame, Full Height, 27U, Black, 5.1'' 
(130 mm) W x 70'' (1778 mm) D x 0.5'' (13 mm) H EA B  $       62.24 25.0%  $           46.68 N/A N/A

25845-001 Equipment Mounting Hardware Kit, DistributionFrame, M6, Package of 25, 
4'' (102 mm) W x 5'' (127 mm) D x 1.5'' (38 mm) H EA B  $       49.47 25.0%  $           37.10 N/A N/A

25847-701 Door, DistributionFrame, Tempered Glass, Front/Rear, 23.6" (600mm) W x 
42U, Black EA B  $     407.54 25.0%  $         305.66 N/A N/A

25847-702 Door, DistributionFrame, Tempered Glass, Front/Rear, 31.5" (800mm) W x 
42U, Black EA B  $     501.81 25.0%  $         376.36 N/A N/A

25847-703 Door, DistributionFrame, Tempered Glass, Front/Rear, 23.6" (600mm) W x 
27U, Black EA B  $     335.56 25.0%  $         251.67 N/A N/A

25857-001 Equipment Rail Grommet Kit, 1.8'' (46 mm) W x 5.3 " (135 mm) H, 200 
Pack, Black EA B  $  1,041.49 25.0%  $         781.12 N/A N/A

30013-000 BRACKET,ANGLE,19",IR EA B  $       56.93 25.0%  $           42.70 N/A N/A
30013-100 Block Mounting Bar, Rack Mounted; 19"W; Gray EA B  $       52.16 25.0%  $           39.12 N/A N/A
30013-200 Block Mounting Bar, Rack Mounted; 19 IN W; Computer Beige EA B  $       52.16 25.0%  $           39.12 N/A N/A
30013-500 Block Mounting Bar, Rack Mounted; 19"W; Clear EA B  $       49.66 25.0%  $           37.25 N/A N/A
30013-700 Block Mounting Bar, Rack Mounted; 19"W; Black EA B  $       49.66 25.0%  $           37.25 N/A N/A
30013-E00 Block Mounting Bar, Rack Mounted; 19 IN W; Glacier White EA B  $       54.62 25.0%  $           40.97 N/A N/A
30014-000 MTG BAR,BLOCK,23",STL,GD EA B  $       67.51 25.0%  $           50.63 N/A N/A
30014-100 Block Mounting Bar, Rack Mounted; 23"W; Gray EA B  $       56.53 25.0%  $           42.40 N/A N/A
30014-200 Block Mounting Bar, Rack Mounted; 23 IN W; Computer Beige EA B  $       56.53 25.0%  $           42.40 N/A N/A
30014-500 Block Mounting Bar, Rack Mounted; 23"W; Clear EA B  $       53.82 25.0%  $           40.37 N/A N/A
30014-700 Block Mounting Bar, Rack Mounted; 23"W; Black EA B  $       53.82 25.0%  $           40.37 N/A N/A
30014-E00 Block Mounting Bar, Rack Mounted; 23 IN W; Glacier White EA B  $       59.21 25.0%  $           44.41 N/A N/A
30015-100 Block Mounting Bar, Rack Mounted; 19"W; Gray EA B  $       76.43 25.0%  $           57.32 N/A N/A
30015-200 Block Mounting Bar, Rack Mounted; 19 IN W; Computer Beige EA B  $       76.43 25.0%  $           57.32 N/A N/A
30015-500 Block Mounting Bar, Rack Mounted; 19"W; Clear EA B  $       72.78 25.0%  $           54.59 N/A N/A
30015-700 Block Mounting Bar, Rack Mounted; 19"W; Black EA B  $       72.78 25.0%  $           54.59 N/A N/A
30015-E00 Block Mounting Bar, Rack Mounted; 19 IN W; Glacier White EA B  $       80.05 25.0%  $           60.04 N/A N/A
30016-000 BRKT, T-BAR 23" IRIDITE EA B  $       94.83 25.0%  $           71.12 N/A N/A
30016-100 Block Mounting Bar, Rack Mounted; 23"W; Gray EA B  $       79.37 25.0%  $           59.53 N/A N/A
30016-200 Block Mounting Bar, Rack Mounted; 23 IN W; Computer Beige EA B  $       79.37 25.0%  $           59.53 N/A N/A
30016-500 Block Mounting Bar, Rack Mounted; 23"W; Clear EA B  $       75.60 25.0%  $           56.70 N/A N/A
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30016-700 Block Mounting Bar, Rack Mounted; 23"W; Black EA B  $       75.60 25.0%  $           56.70 N/A N/A
30016-E00 Block Mounting Bar, Rack Mounted; 23 IN W; Glacier White EA B  $       83.15 25.0%  $           62.36 N/A N/A
30024-101 Filler Panel; 19"W x 1.72"H; Gray EA B  $       19.41 25.0%  $           14.56 N/A N/A
30024-102 Filler Panel; 19"W x 3.47"H; Gray EA B  $       25.52 25.0%  $           19.14 N/A N/A
30024-103 Filler Panel; 19"W x 5.22"H; Gray EA B  $       29.80 25.0%  $           22.35 N/A N/A
30024-104 Filler Panel; 19"W x 6.97"H; Gray EA B  $       35.53 25.0%  $           26.65 N/A N/A
30024-105 Filler Panel; 19"W x 8.72"H; Gray EA B  $       41.06 25.0%  $           30.80 N/A N/A
30024-106 Filler Panel; 19"W x 10.47"H; Gray EA B  $       46.77 25.0%  $           35.08 N/A N/A
30024-107 Filler Panel; 19"W x 12.22"H; Gray EA B  $       52.65 25.0%  $           39.49 N/A N/A
30024-108 Filler Panel; 19"W x 13.97"H; Gray EA B  $       58.36 25.0%  $           43.77 N/A N/A
30024-109 Filler Panel; 19"W x 15.72"H; Gray EA B  $       64.06 25.0%  $           48.05 N/A N/A
30024-110 Filler Panel; 19"W x 17.47"H; Gray EA B  $       69.77 25.0%  $           52.33 N/A N/A
30024-111 Filler Panel; 19"W x 19.22"H; Gray EA B  $       75.48 25.0%  $           56.61 N/A N/A
30024-112 Filler Panel; 19"W x 2.97"H; Gray EA B  $       81.14 25.0%  $           60.86 N/A N/A
30024-201 Filler Panel; 19 IN W x 1.72 IN H; Computer Beige EA B  $       19.41 25.0%  $           14.56 N/A N/A
30024-202 Filler Panel; 19 IN W x 3.47 IN H; Computer Beige EA B  $       25.52 25.0%  $           19.14 N/A N/A
30024-203 Filler Panel; 19 IN W x 5.22 IN H; Computer Beige EA B  $       29.80 25.0%  $           22.35 N/A N/A
30024-204 Filler Panel; 19 IN W x 6.97 IN H; Computer Beige EA B  $       35.53 25.0%  $           26.65 N/A N/A
30024-205 Filler Panel; 19 IN W x 8.72 IN H; Computer Beige EA B  $       41.06 25.0%  $           30.80 N/A N/A
30024-206 Filler Panel; 19 IN W x 10.47 IN H; Computer Beige EA B  $       46.77 25.0%  $           35.08 N/A N/A
30024-207 Filler Panel; 19 IN W x 12.22 IN H; Computer Beige EA B  $       52.65 25.0%  $           39.49 N/A N/A
30024-208 Filler Panel; 19 IN W x 13.97 IN H; Computer Beige EA B  $       58.36 25.0%  $           43.77 N/A N/A
30024-209 Filler Panel; 19 IN W x 15.72 IN H; Computer Beige EA B  $       64.06 25.0%  $           48.05 N/A N/A
30024-210 Filler Panel; 19 IN W x 17.47 IN H; Computer Beige EA B  $       69.77 25.0%  $           52.33 N/A N/A
30024-211 Filler Panel; 19 IN W x 19.22 IN H; Computer Beige EA B  $       75.48 25.0%  $           56.61 N/A N/A
30024-212 Filler Panel; 19 IN W x 2.97 IN H; Computer Beige EA B  $       81.14 25.0%  $           60.86 N/A N/A
30024-501 Filler Panel; 19"W x 1.72"H; Clear EA B  $       18.51 25.0%  $           13.88 N/A N/A
30024-502 Filler Panel; 19"W x 3.47"H; Clear EA B  $       24.31 25.0%  $           18.23 N/A N/A
30024-503 Filler Panel; 19"W x 5.22"H; Clear EA B  $       28.39 25.0%  $           21.29 N/A N/A
30024-504 Filler Panel; 19"W x 6.97"H; Clear EA B  $       33.86 25.0%  $           25.40 N/A N/A
30024-505 Filler Panel; 19"W x 8.72"H; Clear EA B  $       39.15 25.0%  $           29.36 N/A N/A
30024-506 Filler Panel; 19"W x 10.47"H; Clear EA B  $       44.57 25.0%  $           33.43 N/A N/A
30024-507 Filler Panel; 19"W x 12.22"H; Clear EA B  $       50.17 25.0%  $           37.63 N/A N/A
30024-508 Filler Panel; 19"W x 13.97"H; Clear EA B  $       55.64 25.0%  $           41.73 N/A N/A
30024-509 Filler Panel; 19"W x 15.72"H; Clear EA B  $       61.05 25.0%  $           45.79 N/A N/A
30024-510 Filler Panel; 19"W x 17.47"H; Clear EA B  $       66.49 25.0%  $           49.87 N/A N/A
30024-511 Filler Panel; 19"W x 19.22"H; Clear EA B  $       71.93 25.0%  $           53.95 N/A N/A
30024-512 Filler Panel; 19"W x 2.97"H; Clear EA B  $       77.35 25.0%  $           58.01 N/A N/A
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30024-701 Filler Panel; 19"W x 1.72"H; Black EA B  $       18.51 25.0%  $           13.88 N/A N/A
30024-702 Filler Panel; 19"W x 3.47"H; Black EA B  $       24.31 25.0%  $           18.23 N/A N/A
30024-703 Filler Panel; 19"W x 5.22"H; Black EA B  $       28.39 25.0%  $           21.29 N/A N/A
30024-704 Filler Panel; 19"W x 6.97"H; Black EA B  $       33.86 25.0%  $           25.40 N/A N/A
30024-705 Filler Panel; 19"W x 8.72"H; Black EA B  $       39.15 25.0%  $           29.36 N/A N/A
30024-706 Filler Panel; 19"W x 10.47"H; Black EA B  $       44.57 25.0%  $           33.43 N/A N/A
30024-707 Filler Panel; 19"W x 12.22"H; Black EA B  $       50.17 25.0%  $           37.63 N/A N/A
30024-708 Filler Panel; 19"W x 13.97"H; Black EA B  $       55.64 25.0%  $           41.73 N/A N/A
30024-709 Filler Panel; 19"W x 15.72"H; Black EA B  $       61.05 25.0%  $           45.79 N/A N/A
30024-710 Filler Panel; 19"W x 17.47"H; Black EA B  $       66.49 25.0%  $           49.87 N/A N/A
30024-711 Filler Panel; 19"W x 19.22"H; Black EA B  $       71.93 25.0%  $           53.95 N/A N/A
30024-712 Filler Panel; 19"W x 2.97"H; Black EA B  $       77.35 25.0%  $           58.01 N/A N/A
30024-E01 Filler Panel; 19 IN W x 1.72 IN H; Glacier White EA B  $       20.37 25.0%  $           15.28 N/A N/A
30024-E02 Filler Panel; 19 IN W x 3.47 IN H; Glacier White EA B  $       26.74 25.0%  $           20.06 N/A N/A
30024-E03 Filler Panel; 19 IN W x 5.22 IN H; Glacier White EA B  $       31.23 25.0%  $           23.42 N/A N/A
30024-E04 Filler Panel; 19 IN W x 6.97 IN H; Glacier White EA B  $       37.25 25.0%  $           27.94 N/A N/A
30024-E05 Filler Panel; 19 IN W x 8.72 IN H; Glacier White EA B  $       43.06 25.0%  $           32.30 N/A N/A
30024-E06 Filler Panel; 19 IN W x 10.47 IN H; Glacier White EA B  $       49.05 25.0%  $           36.79 N/A N/A
30024-E07 Filler Panel; 19 IN W x 12.22 IN H; Glacier White EA B  $       55.18 25.0%  $           41.39 N/A N/A
30024-E08 Filler Panel; 19 IN W x 13.97 IN H; Glacier White EA B  $       61.22 25.0%  $           45.92 N/A N/A
30024-E09 Filler Panel; 19 IN W x 15.72 IN H; Glacier White EA B  $       67.15 25.0%  $           50.36 N/A N/A
30024-E10 Filler Panel; 19 IN W x 17.47 IN H; Glacier White EA B  $       73.13 25.0%  $           54.85 N/A N/A
30024-E11 Filler Panel; 19 IN W x 19.22 IN H; Glacier White EA B  $       79.12 25.0%  $           59.34 N/A N/A
30024-E12 Filler Panel; 19 IN W x 2.97 IN H; Glacier White EA B  $       85.07 25.0%  $           63.80 N/A N/A
30025-101 Filler Panel; 23"W x 1.72"H; Gray EA B  $       20.50 25.0%  $           15.38 N/A N/A
30025-102 Filler Panel; 23"W x 3.47"H; Gray EA B  $       26.91 25.0%  $           20.18 N/A N/A
30025-103 Filler Panel; 23"W x 5.22"H; Gray EA B  $       31.26 25.0%  $           23.45 N/A N/A
30025-104 Filler Panel; 23"W x 6.97"H; Gray EA B  $       37.28 25.0%  $           27.96 N/A N/A
30025-105 Filler Panel; 23"W x 8.72"H; Gray EA B  $       43.33 25.0%  $           32.50 N/A N/A
30025-106 Filler Panel; 23"W x 10.47"H; Gray EA B  $       49.33 25.0%  $           37.00 N/A N/A
30025-107 Filler Panel; 23"W x 12.22"H; Gray EA B  $       55.54 25.0%  $           41.66 N/A N/A
30025-108 Filler Panel; 23"W x 13.97"H; Gray EA B  $       61.54 25.0%  $           46.16 N/A N/A
30025-109 Filler Panel; 23"W x 15.72"H; Gray EA B  $       67.58 25.0%  $           50.69 N/A N/A
30025-110 Filler Panel; 23"W x 17.47"H; Gray EA B  $       73.59 25.0%  $           55.19 N/A N/A
30025-111 Filler Panel; 23"W x 19.22"H; Gray EA B  $       79.59 25.0%  $           59.69 N/A N/A
30025-112 Filler Panel; 23"W x 2.97"H; Gray EA B  $       85.65 25.0%  $           64.24 N/A N/A
30025-201 Filler Panel; 23 IN W x 1.72 IN H; Computer Beige EA B  $       20.50 25.0%  $           15.38 N/A N/A
30025-202 Filler Panel; 23 IN W x 3.47 IN H; Computer Beige EA B  $       26.91 25.0%  $           20.18 N/A N/A
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30025-203 Filler Panel; 23 IN W x 5.22 IN H; Computer Beige EA B  $       31.26 25.0%  $           23.45 N/A N/A
30025-204 Filler Panel; 23 IN W x 6.97 IN H; Computer Beige EA B  $       37.28 25.0%  $           27.96 N/A N/A
30025-205 Filler Panel; 23 IN W x 8.72 IN H; Computer Beige EA B  $       43.33 25.0%  $           32.50 N/A N/A
30025-206 Filler Panel; 23 IN W x 10.47 IN H; Computer Beige EA B  $       49.33 25.0%  $           37.00 N/A N/A
30025-207 Filler Panel; 23 IN W x 12.22 IN H; Computer Beige EA B  $       55.54 25.0%  $           41.66 N/A N/A
30025-208 Filler Panel; 23 IN W x 13.97 IN H; Computer Beige EA B  $       61.54 25.0%  $           46.16 N/A N/A
30025-209 Filler Panel; 23 IN W x 15.72 IN H; Computer Beige EA B  $       67.58 25.0%  $           50.69 N/A N/A
30025-210 Filler Panel; 23 IN W x 17.47 IN H; Computer Beige EA B  $       73.59 25.0%  $           55.19 N/A N/A
30025-211 Filler Panel; 23 IN W x 19.22 IN H; Computer Beige EA B  $       79.59 25.0%  $           59.69 N/A N/A
30025-212 Filler Panel; 23 IN W x 2.97 IN H; Computer Beige EA B  $       85.65 25.0%  $           64.24 N/A N/A
30025-501 Filler Panel; 23"W x 1.72"H; Clear EA B  $       19.53 25.0%  $           14.65 N/A N/A
30025-502 Filler Panel; 23"W x 3.47"H; Clear EA B  $       25.64 25.0%  $           19.23 N/A N/A
30025-503 Filler Panel; 23"W x 5.22"H; Clear EA B  $       29.80 25.0%  $           22.35 N/A N/A
30025-504 Filler Panel; 23"W x 6.97"H; Clear EA B  $       35.53 25.0%  $           26.65 N/A N/A
30025-505 Filler Panel; 23"W x 8.72"H; Clear EA B  $       41.31 25.0%  $           30.98 N/A N/A
30025-506 Filler Panel; 23"W x 10.47"H; Clear EA B  $       47.02 25.0%  $           35.27 N/A N/A
30025-507 Filler Panel; 23"W x 12.22"H; Clear EA B  $       52.92 25.0%  $           39.69 N/A N/A
30025-508 Filler Panel; 23"W x 13.97"H; Clear EA B  $       58.68 25.0%  $           44.01 N/A N/A
30025-509 Filler Panel; 23"W x 15.72"H; Clear EA B  $       64.40 25.0%  $           48.30 N/A N/A
30025-510 Filler Panel; 23"W x 17.47"H; Clear EA B  $       70.14 25.0%  $           52.61 N/A N/A
30025-511 Filler Panel; 23"W x 19.22"H; Clear EA B  $       75.87 25.0%  $           56.90 N/A N/A
30025-512 Filler Panel; 23"W x 2.97"H; Clear EA B  $       81.65 25.0%  $           61.24 N/A N/A
30025-701 Filler Panel; 23"W x 1.72"H; Black EA B  $       19.53 25.0%  $           14.65 N/A N/A
30025-702 Filler Panel; 23"W x 3.47"H; Black EA B  $       25.64 25.0%  $           19.23 N/A N/A
30025-703 Filler Panel; 23"W x 5.22"H; Black EA B  $       29.80 25.0%  $           22.35 N/A N/A
30025-704 Filler Panel; 23"W x 6.97"H; Black EA B  $       35.53 25.0%  $           26.65 N/A N/A
30025-705 Filler Panel; 23"W x 8.72"H; Black EA B  $       41.31 25.0%  $           30.98 N/A N/A
30025-706 Filler Panel; 23"W x 10.47"H; Black EA B  $       47.02 25.0%  $           35.27 N/A N/A
30025-707 Filler Panel; 23"W x 12.22"H; Black EA B  $       52.92 25.0%  $           39.69 N/A N/A
30025-708 Filler Panel; 23"W x 13.97"H; Black EA B  $       58.68 25.0%  $           44.01 N/A N/A
30025-709 Filler Panel; 23"W x 15.72"H; Black EA B  $       64.40 25.0%  $           48.30 N/A N/A
30025-710 Filler Panel; 23"W x 17.47"H; Black EA B  $       70.14 25.0%  $           52.61 N/A N/A
30025-711 Filler Panel; 23"W x 19.22"H; Black EA B  $       75.87 25.0%  $           56.90 N/A N/A
30025-712 Filler Panel; 23"W x 20.97"H; Black EA B  $       81.65 25.0%  $           61.24 N/A N/A
30025-E01 Filler Panel; 23 IN W x 1.72 IN H; Glacier White EA B  $       21.49 25.0%  $           16.12 N/A N/A
30025-E02 Filler Panel; 23 IN W x 3.47 IN H; Glacier White EA B  $       28.20 25.0%  $           21.15 N/A N/A
30025-E03 Filler Panel; 23 IN W x 5.22 IN H; Glacier White EA B  $       32.78 25.0%  $           24.59 N/A N/A
30025-E04 Filler Panel; 23 IN W x 6.97 IN H; Glacier White EA B  $       39.08 25.0%  $           29.31 N/A N/A
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30025-E05 Filler Panel; 23 IN W x 8.72 IN H; Glacier White EA B  $       45.44 25.0%  $           34.08 N/A N/A
30025-E06 Filler Panel; 23 IN W x 10.47 IN H; Glacier White EA B  $       51.71 25.0%  $           38.78 N/A N/A
30025-E07 Filler Panel; 23 IN W x 12.22 IN H; Glacier White EA B  $       58.21 25.0%  $           43.66 N/A N/A
30025-E08 Filler Panel; 23 IN W x 13.97 IN H; Glacier White EA B  $       64.55 25.0%  $           48.41 N/A N/A
30025-E09 Filler Panel; 23 IN W x 15.72 IN H; Glacier White EA B  $       70.84 25.0%  $           53.13 N/A N/A
30025-E10 Filler Panel; 23 IN W x 17.47 IN H; Glacier White EA B  $       77.16 25.0%  $           57.87 N/A N/A
30025-E11 Filler Panel; 23 IN W x 19.22 IN H; Glacier White EA B  $       83.45 25.0%  $           62.59 N/A N/A
30025-E12 Filler Panel; 23 IN W x 20.97 IN H; Glacier White EA B  $       89.81 25.0%  $           67.36 N/A N/A
30026-101 Filler Panel; 19"W x 1.72"H; Gray EA B  $       19.41 25.0%  $           14.56 N/A N/A
30026-102 Filler Panel; 19"W x 3.47"H; Gray EA B  $       25.52 25.0%  $           19.14 N/A N/A
30026-103 Filler Panel; 19"W x 5.22"H; Gray EA B  $       29.80 25.0%  $           22.35 N/A N/A
30026-104 Filler Panel; 19"W x 6.97"H; Gray EA B  $       35.53 25.0%  $           26.65 N/A N/A
30026-105 Filler Panel; 19"W x 8.72"H; Gray EA B  $       41.06 25.0%  $           30.80 N/A N/A
30026-106 Filler Panel; 19"W x 10.47"H; Gray EA B  $       46.77 25.0%  $           35.08 N/A N/A
30026-107 Filler Panel; 19"W x 12.22"H; Gray EA B  $       52.65 25.0%  $           39.49 N/A N/A
30026-108 Filler Panel; 19"W x 13.97"H; Gray EA B  $       58.36 25.0%  $           43.77 N/A N/A
30026-109 Filler Panel; 19"W x 15.72"H; Gray EA B  $       64.06 25.0%  $           48.05 N/A N/A
30026-110 Filler Panel; 19"W x 17.47"H; Gray EA B  $       69.77 25.0%  $           52.33 N/A N/A
30026-111 Filler Panel; 19"W x 19.22"H; Gray EA B  $       75.48 25.0%  $           56.61 N/A N/A
30026-112 Filler Panel; 19"W x 2.97"H; Gray EA B  $       81.14 25.0%  $           60.86 N/A N/A
30026-201 Filler Panel; 19 IN W x 1.72 IN H; Computer Beige EA B  $       19.41 25.0%  $           14.56 N/A N/A
30026-202 Filler Panel; 19 IN W x 3.47 IN H; Computer Beige EA B  $       25.52 25.0%  $           19.14 N/A N/A
30026-203 Filler Panel; 19 IN W x 5.22 IN H; Computer Beige EA B  $       29.80 25.0%  $           22.35 N/A N/A
30026-204 Filler Panel; 19 IN W x 6.97 IN H; Computer Beige EA B  $       35.53 25.0%  $           26.65 N/A N/A
30026-205 Filler Panel; 19 IN W x 8.72 IN H; Computer Beige EA B  $       41.06 25.0%  $           30.80 N/A N/A
30026-206 Filler Panel; 19 IN W x 10.47 IN H; Computer Beige EA B  $       46.77 25.0%  $           35.08 N/A N/A
30026-207 Filler Panel; 19 IN W x 12.22 IN H; Computer Beige EA B  $       52.65 25.0%  $           39.49 N/A N/A
30026-208 Filler Panel; 19 IN W x 13.97 IN H; Computer Beige EA B  $       58.36 25.0%  $           43.77 N/A N/A
30026-209 Filler Panel; 19 IN W x 15.72 IN H; Computer Beige EA B  $       64.06 25.0%  $           48.05 N/A N/A
30026-210 Filler Panel; 19 IN W x 17.47 IN H; Computer Beige EA B  $       69.77 25.0%  $           52.33 N/A N/A
30026-211 Filler Panel; 19 IN W x 19.22 IN H; Computer Beige EA B  $       75.48 25.0%  $           56.61 N/A N/A
30026-212 Filler Panel; 19 IN W x 20.97 IN H; Computer Beige EA B  $       81.14 25.0%  $           60.86 N/A N/A
30026-501 Filler Panel; 19"W x 1.72"H; Clear EA B  $       18.51 25.0%  $           13.88 N/A N/A
30026-502 Filler Panel; 19"W x 3.47"H; Clear EA B  $       24.31 25.0%  $           18.23 N/A N/A
30026-503 Filler Panel; 19"W x 5.22"H; Clear EA B  $       28.39 25.0%  $           21.29 N/A N/A
30026-504 Filler Panel; 19"W x 6.97"H; Clear EA B  $       33.86 25.0%  $           25.40 N/A N/A
30026-505 Filler Panel; 19"W x 8.72"H; Clear EA B  $       39.15 25.0%  $           29.36 N/A N/A
30026-506 Filler Panel; 19"W x 10.47"H; Clear EA B  $       44.57 25.0%  $           33.43 N/A N/A
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30026-507 Filler Panel; 19"W x 12.22"H; Clear EA B  $       50.17 25.0%  $           37.63 N/A N/A
30026-508 Filler Panel; 19"W x 13.97"H; Clear EA B  $       55.64 25.0%  $           41.73 N/A N/A
30026-509 Filler Panel; 19"W x 15.72"H; Clear EA B  $       61.05 25.0%  $           45.79 N/A N/A
30026-510 Filler Panel; 19"W x 17.47"H; Clear EA B  $       66.49 25.0%  $           49.87 N/A N/A
30026-511 Filler Panel; 19"W x 19.22"H; Clear EA B  $       71.93 25.0%  $           53.95 N/A N/A
30026-512 Filler Panel; 19"W x 2.97"H; Clear EA B  $       77.35 25.0%  $           58.01 N/A N/A
30026-701 Filler Panel; 19"W x 1.72"H; Black EA B  $       18.51 25.0%  $           13.88 N/A N/A
30026-702 Filler Panel; 19"W x 3.47"H; Black EA B  $       24.31 25.0%  $           18.23 N/A N/A
30026-703 Filler Panel; 19"W x 5.22"H; Black EA B  $       28.39 25.0%  $           21.29 N/A N/A
30026-704 Filler Panel; 19"W x 6.97"H; Black EA B  $       33.86 25.0%  $           25.40 N/A N/A
30026-705 Filler Panel; 19"W x 8.72"H; Black EA B  $       39.15 25.0%  $           29.36 N/A N/A
30026-706 Filler Panel; 19"W x 10.47"H; Black EA B  $       44.57 25.0%  $           33.43 N/A N/A
30026-707 Filler Panel; 19"W x 12.22"H; Black EA B  $       50.17 25.0%  $           37.63 N/A N/A
30026-708 Filler Panel; 19"W x 13.97"H; Black EA B  $       55.64 25.0%  $           41.73 N/A N/A
30026-709 Filler Panel; 19"W x 15.72"H; Black EA B  $       61.05 25.0%  $           45.79 N/A N/A
30026-710 Filler Panel; 19"W x 17.47"H; Black EA B  $       66.49 25.0%  $           49.87 N/A N/A
30026-711 Filler Panel; 19"W x 19.22"H; Black EA B  $       71.93 25.0%  $           53.95 N/A N/A
30026-712 Filler Panel; 19"W x 2.97"H; Black EA B  $       77.35 25.0%  $           58.01 N/A N/A
30026-E01 Filler Panel; 19 IN W x 1.72 IN H; Glacier White EA B  $       20.37 25.0%  $           15.28 N/A N/A
30026-E02 Filler Panel; 19 IN W x 3.47 IN H; Glacier White EA B  $       26.74 25.0%  $           20.06 N/A N/A
30026-E03 Filler Panel; 19 IN W x 5.22 IN H; Glacier White EA B  $       31.23 25.0%  $           23.42 N/A N/A
30026-E04 Filler Panel; 19 IN W x 6.97 IN H; Glacier White EA B  $       37.25 25.0%  $           27.94 N/A N/A
30026-E05 Filler Panel; 19 IN W x 8.72 IN H; Glacier White EA B  $       43.06 25.0%  $           32.30 N/A N/A
30026-E06 Filler Panel; 19 IN W x 10.47 IN H; Glacier White EA B  $       49.05 25.0%  $           36.79 N/A N/A
30026-E07 Filler Panel; 19 IN W x 12.22 IN H; Glacier White EA B  $       55.18 25.0%  $           41.39 N/A N/A
30026-E08 Filler Panel; 19 IN W x 13.97 IN H; Glacier White EA B  $       61.22 25.0%  $           45.92 N/A N/A
30026-E09 Filler Panel; 19 IN W x 15.72 IN H; Glacier White EA B  $       67.15 25.0%  $           50.36 N/A N/A
30026-E10 Filler Panel; 19 IN W x 17.47 IN H; Glacier White EA B  $       73.13 25.0%  $           54.85 N/A N/A
30026-E11 Filler Panel; 19 IN W x 19.22 IN H; Glacier White EA B  $       79.12 25.0%  $           59.34 N/A N/A
30026-E12 Filler Panel; 19 IN W x 20.97 IN H; Glacier White EA B  $       85.07 25.0%  $           63.80 N/A N/A
30027-101 Filler Panel; 23"W x 1.72"H; Gray EA B  $       21.95 25.0%  $           16.46 N/A N/A
30027-102 Filler Panel; 23"W x 3.47"H; Gray EA B  $       28.76 25.0%  $           21.57 N/A N/A
30027-103 Filler Panel; 23"W x 5.22"H; Gray EA B  $       33.51 25.0%  $           25.13 N/A N/A
30027-104 Filler Panel; 23"W x 6.97"H; Gray EA B  $       39.95 25.0%  $           29.96 N/A N/A
30027-105 Filler Panel; 23"W x 8.72"H; Gray EA B  $       46.36 25.0%  $           34.77 N/A N/A
30027-106 Filler Panel; 23"W x 10.47"H; Gray EA B  $       52.80 25.0%  $           39.60 N/A N/A
30027-107 Filler Panel; 23"W x 12.22"H; Gray EA B  $       59.38 25.0%  $           44.54 N/A N/A
30027-108 Filler Panel; 23"W x 13.97"H; Gray EA B  $       65.86 25.0%  $           49.40 N/A N/A
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30027-109 Filler Panel; 23"W x 15.72"H; Gray EA B  $       72.32 25.0%  $           54.24 N/A N/A
30027-110 Filler Panel; 23"W x 17.47"H; Gray EA B  $       78.74 25.0%  $           59.06 N/A N/A
30027-111 Filler Panel; 23"W x 19.22"H; Gray EA B  $       85.17 25.0%  $           63.88 N/A N/A
30027-112 Filler Panel; 23"W x 2.97"H; Gray EA B  $       91.61 25.0%  $           68.71 N/A N/A
30027-201 Filler Panel; 23 IN W x 1.72 IN H; Computer Beige EA B  $       21.95 25.0%  $           16.46 N/A N/A
30027-202 Filler Panel; 23 IN W x 3.47 IN H; Computer Beige EA B  $       28.76 25.0%  $           21.57 N/A N/A
30027-203 Filler Panel; 23 IN W x 5.22 IN H; Computer Beige EA B  $       33.51 25.0%  $           25.13 N/A N/A
30027-204 Filler Panel; 23 IN W x 6.97 IN H; Computer Beige EA B  $       39.95 25.0%  $           29.96 N/A N/A
30027-205 Filler Panel; 23 IN W x 8.72 IN H; Computer Beige EA B  $       46.36 25.0%  $           34.77 N/A N/A
30027-206 Filler Panel; 23 IN W x 10.47 IN H; Computer Beige EA B  $       52.80 25.0%  $           39.60 N/A N/A
30027-207 Filler Panel; 23 IN W x 12.22 IN H; Computer Beige EA B  $       59.38 25.0%  $           44.54 N/A N/A
30027-208 Filler Panel; 23 IN W x 13.97 IN H; Computer Beige EA B  $       65.86 25.0%  $           49.40 N/A N/A
30027-209 Filler Panel; 23 IN W x 15.72 IN H; Computer Beige EA B  $       72.32 25.0%  $           54.24 N/A N/A
30027-210 Filler Panel; 23 IN W x 17.47 IN H; Computer Beige EA B  $       78.74 25.0%  $           59.06 N/A N/A
30027-211 Filler Panel; 23 IN W x 19.22 IN H; Computer Beige EA B  $       85.17 25.0%  $           63.88 N/A N/A
30027-212 Filler Panel; 23 IN W x 2.97 IN H; Computer Beige EA B  $       91.61 25.0%  $           68.71 N/A N/A
30027-501 Filler Panel; 23"W x 1.72"H; Clear EA B  $       20.91 25.0%  $           15.68 N/A N/A
30027-502 Filler Panel; 23"W x 3.47"H; Clear EA B  $       27.44 25.0%  $           20.58 N/A N/A
30027-503 Filler Panel; 23"W x 5.22"H; Clear EA B  $       31.96 25.0%  $           23.97 N/A N/A
30027-504 Filler Panel; 23"W x 6.97"H; Clear EA B  $       38.08 25.0%  $           28.56 N/A N/A
30027-505 Filler Panel; 23"W x 8.72"H; Clear EA B  $       44.20 25.0%  $           33.15 N/A N/A
30027-506 Filler Panel; 23"W x 10.47"H; Clear EA B  $       50.35 25.0%  $           37.76 N/A N/A
30027-507 Filler Panel; 23"W x 12.22"H; Clear EA B  $       56.61 25.0%  $           42.46 N/A N/A
30027-508 Filler Panel; 23"W x 13.97"H; Clear EA B  $       62.76 25.0%  $           47.07 N/A N/A
30027-509 Filler Panel; 23"W x 15.72"H; Clear EA B  $       68.92 25.0%  $           51.69 N/A N/A
30027-510 Filler Panel; 23"W x 17.47"H; Clear EA B  $       75.07 25.0%  $           56.30 N/A N/A
30027-511 Filler Panel; 23"W x 19.22"H; Clear EA B  $       81.18 25.0%  $           60.89 N/A N/A
30027-512 Filler Panel; 23"W x 2.97"H; Clear EA B  $       87.35 25.0%  $           65.51 N/A N/A
30027-701 Filler Panel; 23"W x 1.72"H; Black EA B  $       20.91 25.0%  $           15.68 N/A N/A
30027-702 Filler Panel; 23"W x 3.47"H; Black EA B  $       27.44 25.0%  $           20.58 N/A N/A
30027-703 Filler Panel; 23"W x 5.22"H; Black EA B  $       31.96 25.0%  $           23.97 N/A N/A
30027-704 Filler Panel; 23"W x 6.97"H; Black EA B  $       38.08 25.0%  $           28.56 N/A N/A
30027-705 Filler Panel; 23"W x 8.72"H; Black EA B  $       44.20 25.0%  $           33.15 N/A N/A
30027-706 Filler Panel; 23"W x 10.47"H; Black EA B  $       50.35 25.0%  $           37.76 N/A N/A
30027-707 Filler Panel; 23"W x 12.22"H; Black EA B  $       56.61 25.0%  $           42.46 N/A N/A
30027-708 Filler Panel; 23"W x 13.97"H; Black EA B  $       62.76 25.0%  $           47.07 N/A N/A
30027-709 Filler Panel; 23"W x 15.72"H; Black EA B  $       68.92 25.0%  $           51.69 N/A N/A
30027-710 Filler Panel; 23"W x 17.47"H; Black EA B  $       75.07 25.0%  $           56.30 N/A N/A
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30027-711 Filler Panel; 23"W x 19.22"H; Black EA B  $       81.18 25.0%  $           60.89 N/A N/A
30027-712 Filler Panel; 23"W x 2.97"H; Black EA B  $       87.35 25.0%  $           65.51 N/A N/A
30027-E01 Filler Panel; 23 IN W x 1.72 IN H; Glacier White EA B  $       23.00 25.0%  $           17.25 N/A N/A
30027-E02 Filler Panel; 23 IN W x 3.47 IN H; Glacier White EA B  $       30.18 25.0%  $           22.64 N/A N/A
30027-E03 Filler Panel; 23 IN W x 5.22 IN H; Glacier White EA B  $       35.16 25.0%  $           26.37 N/A N/A
30027-E04 Filler Panel; 23 IN W x 6.97 IN H; Glacier White EA B  $       41.89 25.0%  $           31.42 N/A N/A
30027-E05 Filler Panel; 23 IN W x 8.72 IN H; Glacier White EA B  $       48.62 25.0%  $           36.47 N/A N/A
30027-E06 Filler Panel; 23 IN W x 10.47 IN H; Glacier White EA B  $       55.40 25.0%  $           41.55 N/A N/A
30027-E07 Filler Panel; 23 IN W x 12.22 IN H; Glacier White EA B  $       62.27 25.0%  $           46.70 N/A N/A
30027-E08 Filler Panel; 23 IN W x 13.97 IN H; Glacier White EA B  $       69.04 25.0%  $           51.78 N/A N/A
30027-E09 Filler Panel; 23 IN W x 15.72 IN H; Glacier White EA B  $       75.80 25.0%  $           56.85 N/A N/A
30027-E10 Filler Panel; 23 IN W x 17.47 IN H; Glacier White EA B  $       82.57 25.0%  $           61.93 N/A N/A
30027-E11 Filler Panel; 23 IN W x 19.22 IN H; Glacier White EA B  $       89.30 25.0%  $           66.98 N/A N/A
30027-E12 Filler Panel; 23 IN W x 2.97 IN H; Glacier White EA B  $       96.07 25.0%  $           72.05 N/A N/A
30091-500 MCS Master Cabling Section; 4.4"W x 5.5'H x 7.88"D; Clear EA B  $     442.78 25.0%  $         332.09 N/A N/A
30091-501 MCS Master Cabling Section; 4.4"W x 6'H x 7.88"D; Clear EA B  $     454.73 25.0%  $         341.05 N/A N/A
30091-502 MCS Master Cabling Section; 4.4"W x 6.5'H x 7.88"D; Clear EA B  $     466.72 25.0%  $         350.04 N/A N/A
30091-503 MCS Master Cabling Section; 4.4"W x 7'H x 7.88"D; Clear EA B  $     478.67 25.0%  $         359.00 N/A N/A
30091-505 MCS Master Cabling Section; 4.4"W x 7.5'H x 7.88"D; Clear EA B  $     507.40 25.0%  $         380.55 N/A N/A
30091-508 MCS Master Cabling Section; 4.4"W x 9'H x 7.88"D; Clear EA B  $     670.16 25.0%  $         502.62 N/A N/A
30091-515 MCS Master Cabling Section; 4.4"W x 8'H x 7.88"D; Clear EA B  $     550.48 25.0%  $         412.86 N/A N/A
30091-700 MCS Master Cabling Section; 4.4"W x 5.5'H x 7.88"D; Black EA B  $     442.78 25.0%  $         332.09 N/A N/A
30091-701 MCS Master Cabling Section; 4.4"W x 6'H x 7.88"D; Black EA B  $     454.73 25.0%  $         341.05 N/A N/A
30091-702 MCS Master Cabling Section; 4.4"W x 6.5'H x 7.88"D; Black EA B  $     466.72 25.0%  $         350.04 N/A N/A
30091-703 MCS Master Cabling Section; 4.4"W x 7'H x 7.88"D; Black EA B  $     478.67 25.0%  $         359.00 N/A N/A
30091-705 MCS Master Cabling Section; 4.4"W x 7.5'H x 7.88"D; Black EA B  $     507.40 25.0%  $         380.55 N/A N/A
30091-708 MCS Master Cabling Section; 4.4"W x 9'H x 7.88"D; Black EA B  $     670.16 25.0%  $         502.62 N/A N/A
30091-715 MCS Master Cabling Section; 4.4"W x 8'H x 7.88"D; Black EA B  $     550.48 25.0%  $         412.86 N/A N/A

30091-E00 MCS Master Cabling Section; 4.4 IN W x 5.5 FT H x 7.88 IN D; Glacier 
White EA B  $     487.05 25.0%  $         365.29 N/A N/A

30091-E01 MCS Master Cabling Section; 4.4 IN W x 6 FT H x 7.88 IN D; Glacier 
White EA B  $     500.21 25.0%  $         375.16 N/A N/A

30091-E02 MCS Master Cabling Section; 4.4 IN W x 6.5 FT H x 7.88 IN D; Glacier 
White EA B  $     513.38 25.0%  $         385.04 N/A N/A

30091-E03 MCS Master Cabling Section; 4.4 IN W x 7 FT H x 7.88 IN D; Glacier 
White EA B  $     526.54 25.0%  $         394.91 N/A N/A

30091-E05 MCS Master Cabling Section; 4.4 IN W x 7.5 FT H x 7.88 IN D; Glacier 
White EA B  $     558.14 25.0%  $         418.61 N/A N/A

30091-E08 MCS Master Cabling Section; 4.4 IN W x 9 FT H x 7.88 IN D; Glacier 
White EA B  $     737.17 25.0%  $         552.88 N/A N/A

30091-E15 MCS Master Cabling Section; 4.4 IN W x 8 FT H x 7.88 IN D; Glacier 
White EA B  $     605.52 25.0%  $         454.14 N/A N/A

30092-500 MCS Master Cabling Section; 6"W x 5.5'H x 7.88"D; Clear EA B  $     476.97 25.0%  $         357.73 N/A N/A
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30092-501 MCS Master Cabling Section; 6"W x 6'H x 7.88"D; Clear EA B  $     489.86 25.0%  $         367.40 N/A N/A
30092-502 MCS Master Cabling Section; 6"W x 6.5'H x 7.88"D; Clear EA B  $     502.74 25.0%  $         377.06 N/A N/A
30092-503 MCS Master Cabling Section; 6"W x 7'H x 7.88"D; Clear EA B  $     515.64 25.0%  $         386.73 N/A N/A
30092-505 MCS Master Cabling Section; 6"W x 7.5'H x 7.88"D; Clear EA B  $     546.58 25.0%  $         409.94 N/A N/A
30092-508 MCS Master Cabling Section; 6"W x 9'H x 7.88"D; Clear EA B  $     721.91 25.0%  $         541.43 N/A N/A
30092-515 MCS Master Cabling Section; 6"W x 8'H x 7.88"D; Clear EA B  $     592.99 25.0%  $         444.74 N/A N/A
30092-700 MCS Master Cabling Section; 6"W x 5.5'H x 7.88"D; Black EA B  $     476.97 25.0%  $         357.73 N/A N/A
30092-701 MCS Master Cabling Section; 6"W x 6'H x 7.88"D; Black EA B  $     489.86 25.0%  $         367.40 N/A N/A
30092-702 MCS Master Cabling Section; 6"W x 6.5'H x 7.88"D; Black EA B  $     502.74 25.0%  $         377.06 N/A N/A
30092-703 MCS Master Cabling Section; 6"W x 7'H x 7.88"D; Black EA B  $     515.64 25.0%  $         386.73 N/A N/A
30092-705 MCS Master Cabling Section; 6"W x 7.5'H x 7.88"D; Black EA B  $     546.58 25.0%  $         409.94 N/A N/A
30092-708 MCS Master Cabling Section; 6"W x 9'H x 7.88"D; Black EA B  $     721.91 25.0%  $         541.43 N/A N/A
30092-715 MCS Master Cabling Section; 6"W x 8'H x 7.88"D; Black EA B  $     592.99 25.0%  $         444.74 N/A N/A
30092-E00 MCS Master Cabling Section; 6 IN W x 5.5 FT H x 7.88 IN D; Glacier 

White EA B  $     524.67 25.0%  $         393.50 N/A N/A
30092-E01 MCS Master Cabling Section; 6 IN W x 6 FT H x 7.88 IN D; Glacier White EA B  $     538.85 25.0%  $         404.14 N/A N/A
30092-E02 MCS Master Cabling Section; 6 IN W x 6.5 FT H x 7.88 IN D; Glacier 

White EA B  $     553.03 25.0%  $         414.77 N/A N/A
30092-E03 MCS Master Cabling Section; 6 IN W x 7 FT H x 7.88 IN D; Glacier White EA B  $     567.22 25.0%  $         425.42 N/A N/A
30092-E05 MCS Master Cabling Section; 6 IN W x 7.5 FT H x 7.88 IN D; Glacier 

White EA B  $     601.26 25.0%  $         450.95 N/A N/A
30092-E08 MCS Master Cabling Section; 6 IN W x 9 FT H x 7.88 IN D; Glacier White EA B  $     794.09 25.0%  $         595.57 N/A N/A
30092-E15 MCS Master Cabling Section; 6 IN W x 8 FT H x 7.88 IN D; Glacier White EA B  $     652.29 25.0%  $         489.22 N/A N/A
30093-500 MCS Master Cabling Section; 10"W x 5.5'H x 7.88"D; Clear EA B  $     555.68 25.0%  $         416.76 N/A N/A
30093-501 MCS Master Cabling Section; 10"W x 6'H x 7.88"D; Clear EA B  $     570.71 25.0%  $         428.03 N/A N/A
30093-502 MCS Master Cabling Section; 10"W x 6.5'H x 7.88"D; Clear EA B  $     585.74 25.0%  $         439.31 N/A N/A
30093-503 MCS Master Cabling Section; 10"W x 7'H x 7.88"D; Clear EA B  $     600.73 25.0%  $         450.55 N/A N/A
30093-505 MCS Master Cabling Section; 10"W x 7.5'H x 7.88"D; Clear EA B  $     636.77 25.0%  $         477.58 N/A N/A
30093-508 MCS Master Cabling Section; 10"W x 9'H x 7.88"D; Clear EA B  $     841.02 25.0%  $         630.77 N/A N/A
30093-515 MCS Master Cabling Section; 10"W x 8'H x 7.88"D; Clear EA B  $     690.83 25.0%  $         518.12 N/A N/A
30093-700 MCS Master Cabling Section; 10"W x 5.5'H x 7.88"D; Black EA B  $     555.68 25.0%  $         416.76 N/A N/A
30093-701 MCS Master Cabling Section; 10"W x 6'H x 7.88"D; Black EA B  $     570.71 25.0%  $         428.03 N/A N/A
30093-702 MCS Master Cabling Section; 10"W x 6.5'H x 7.88"D; Black EA B  $     585.74 25.0%  $         439.31 N/A N/A
30093-703 MCS Master Cabling Section; 10"W x 7'H x 7.88"D; Black EA B  $     600.73 25.0%  $         450.55 N/A N/A
30093-705 MCS Master Cabling Section; 10"W x 7.5'H x 7.88"D; Black EA B  $     636.77 25.0%  $         477.58 N/A N/A
30093-708 MCS Master Cabling Section; 10"W x 9'H x 7.88"D; Black EA B  $     841.02 25.0%  $         630.77 N/A N/A
30093-715 MCS Master Cabling Section; 10"W x 8'H x 7.88"D; Black EA B  $     690.83 25.0%  $         518.12 N/A N/A
30093-E00 MCS Master Cabling Section; 10 IN W x 5.5 FT H x 7.88 IN D; Glacier 

White EA B  $     611.25 25.0%  $         458.44 N/A N/A
30093-E01 MCS Master Cabling Section; 10 IN W x 6 FT H x 7.88 IN D; Glacier 

White EA B  $     627.78 25.0%  $         470.84 N/A N/A
30093-E02 MCS Master Cabling Section; 10 IN W x 6.5 FT H x 7.88 IN D; Glacier 

White EA B  $     644.30 25.0%  $         483.23 N/A N/A
30093-E03 MCS Master Cabling Section; 10 IN W x 7 FT H x 7.88 IN D; Glacier 

White EA B  $     660.81 25.0%  $         495.61 N/A N/A
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30093-E05 MCS Master Cabling Section; 10 IN W x 7.5 FT H x 7.88 IN D; Glacier 
White EA B  $     700.45 25.0%  $         525.34 N/A N/A

30093-E08 MCS Master Cabling Section; 10 IN W x 9 FT H x 7.88 IN D; Glacier 
White EA B  $     925.12 25.0%  $         693.84 N/A N/A

30093-E15 MCS Master Cabling Section; 10 IN W x 8 FT H x 7.88 IN D; Glacier 
White EA B  $     759.90 25.0%  $         569.93 N/A N/A

30094-500 MCS Master Cabling Section; 4.4"W x 5.5'H x 15.75"D; Clear EA B  $     620.31 25.0%  $         465.23 N/A N/A
30094-501 MCS Master Cabling Section; 4.4"W x 6'H x 15.75"D; Clear EA B  $     637.04 25.0%  $         477.78 N/A N/A
30094-502 MCS Master Cabling Section; 4.4"W x 6.5'H x 15.75"D; Clear EA B  $     653.82 25.0%  $         490.37 N/A N/A
30094-503 MCS Master Cabling Section; 4.4"W x 7'H x 15.75"D; Clear EA B  $     670.58 25.0%  $         502.94 N/A N/A
30094-505 MCS Master Cabling Section; 4.4"W x 7.5'H x 15.75"D; Clear EA B  $     710.84 25.0%  $         533.13 N/A N/A
30094-508 MCS Master Cabling Section; 4.4"W x 9'H x 15.75"D; Clear EA B  $     938.81 25.0%  $         704.11 N/A N/A
30094-515 MCS Master Cabling Section; 4.4"W x 8'H x 15.75"D; Clear EA B  $     771.17 25.0%  $         578.38 N/A N/A
30094-700 MCS Master Cabling Section; 4.4"W x 5.5'H x 15.75"D; Black EA B  $     620.31 25.0%  $         465.23 N/A N/A
30094-701 MCS Master Cabling Section; 4.4"W x 6'H x 15.75"D; Black EA B  $     637.04 25.0%  $         477.78 N/A N/A
30094-702 MCS Master Cabling Section; 4.4"W x 6.5'H x 15.75"D; Black EA B  $     653.82 25.0%  $         490.37 N/A N/A
30094-703 MCS Master Cabling Section; 4.4"W x 7'H x 15.75"D; Black EA B  $     670.58 25.0%  $         502.94 N/A N/A
30094-705 MCS Master Cabling Section; 4.4"W x 7.5'H x 15.75"D; Black EA B  $     710.84 25.0%  $         533.13 N/A N/A
30094-708 MCS Master Cabling Section; 4.4"W x 9'H x 15.75"D; Black EA B  $     938.81 25.0%  $         704.11 N/A N/A
30094-715 MCS Master Cabling Section; 4.4"W x 8'H x 15.75"D; Black EA B  $     771.17 25.0%  $         578.38 N/A N/A

30094-E00 MCS Master Cabling Section; 4.4 IN W x 5.5 FT H x 15.75 IN D; Glacier 
White EA B  $     682.35 25.0%  $         511.76 N/A N/A

30094-E01 MCS Master Cabling Section; 4.4 IN W x 6 FT H x 15.75 IN D; Glacier 
White EA B  $     700.76 25.0%  $         525.57 N/A N/A

30094-E02 MCS Master Cabling Section; 4.4 IN W x 6.5 FT H x 15.75 IN D; Glacier 
White EA B  $     719.20 25.0%  $         539.40 N/A N/A

30094-E03 MCS Master Cabling Section; 4.4 IN W x 7 FT H x 15.75 IN D; Glacier 
White EA B  $     737.65 25.0%  $         553.24 N/A N/A

30094-E05 MCS Master Cabling Section; 4.4 IN W x 7.5 FT H x 15.75 IN D; Glacier 
White EA B  $     781.92 25.0%  $         586.44 N/A N/A

30094-E08 MCS Master Cabling Section; 4.4 IN W x 9 FT H x 15.75 IN D; Glacier 
White EA B  $  1,032.70 25.0%  $         774.53 N/A N/A

30094-E15 MCS Master Cabling Section; 4.4 IN W x 8 FT H x 15.75 IN D; Glacier 
White EA B  $     848.30 25.0%  $         636.23 N/A N/A

30095-500 MCS Master Cabling Section; 6"W x 5.5'H x 15.75"D; Clear EA B  $     676.65 25.0%  $         507.49 N/A N/A
30095-501 MCS Master Cabling Section; 6"W x 6'H x 15.75"D; Clear EA B  $     694.94 25.0%  $         521.21 N/A N/A
30095-502 MCS Master Cabling Section; 6"W x 6.5'H x 15.75"D; Clear EA B  $     713.25 25.0%  $         534.94 N/A N/A
30095-503 MCS Master Cabling Section; 6"W x 7'H x 15.75"D; Clear EA B  $     731.53 25.0%  $         548.65 N/A N/A
30095-505 MCS Master Cabling Section; 6"W x 7.5'H x 15.75"D; Clear EA B  $     775.42 25.0%  $         581.57 N/A N/A
30095-508 MCS Master Cabling Section; 6"W x 9'H x 15.75"D; Clear EA B  $  1,024.15 25.0%  $         768.11 N/A N/A
30095-515 MCS Master Cabling Section; 6"W x 8'H x 15.75"D; Clear EA B  $     841.26 25.0%  $         630.95 N/A N/A
30095-700 MCS Master Cabling Section; 6"W x 5.5'H x 15.75"D; Black EA B  $     676.65 25.0%  $         507.49 N/A N/A
30095-701 MCS Master Cabling Section; 6"W x 6'H x 15.75"D; Black EA B  $     694.94 25.0%  $         521.21 N/A N/A
30095-702 MCS Master Cabling Section; 6"W x 6.5'H x 15.75"D; Black EA B  $     713.25 25.0%  $         534.94 N/A N/A
30095-703 MCS Master Cabling Section; 6"W x 7'H x 15.75"D; Black EA B  $     731.53 25.0%  $         548.65 N/A N/A
30095-705 MCS Master Cabling Section; 6"W x 7.5'H x 15.75"D; Black EA B  $     775.42 25.0%  $         581.57 N/A N/A
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30095-708 MCS Master Cabling Section; 6"W x 9'H x 15.75"D; Black EA B  $  1,024.15 25.0%  $         768.11 N/A N/A
30095-715 MCS Master Cabling Section; 6"W x 8'H x 15.75"D; Black EA B  $     841.26 25.0%  $         630.95 N/A N/A
30095-E00 MCS Master Cabling Section; 6 IN W x 5.5 FT H x 15.75 IN D; Glacier 

White EA B  $     744.33 25.0%  $         558.25 N/A N/A
30095-E01 MCS Master Cabling Section; 6 IN W x 6 FT H x 15.75 IN D; Glacier 

White EA B  $     764.44 25.0%  $         573.33 N/A N/A
30095-E02 MCS Master Cabling Section; 6 IN W x 6.5 FT H x 15.75 IN D; Glacier 

White EA B  $     784.58 25.0%  $         588.44 N/A N/A
30095-E03 MCS Master Cabling Section; 6 IN W x 7 FT H x 15.75 IN D; Glacier 

White EA B  $     804.68 25.0%  $         603.51 N/A N/A
30095-E05 MCS Master Cabling Section; 6 IN W x 7.5 FT H x 15.75 IN D; Glacier 

White EA B  $     852.96 25.0%  $         639.72 N/A N/A
30095-E08 MCS Master Cabling Section; 6 IN W x 9 FT H x 15.75 IN D; Glacier 

White EA B  $  1,126.56 25.0%  $         844.92 N/A N/A
30095-E15 MCS Master Cabling Section; 6 IN W x 8 FT H x 15.75 IN D; Glacier 

White EA B  $     925.40 25.0%  $         694.05 N/A N/A
30096-500 MCS Master Cabling Section; 10"W x 5.5'H x 15.75"D; Clear EA B  $     797.52 25.0%  $         598.14 N/A N/A
30096-501 MCS Master Cabling Section; 10"W x 6'H x 15.75"D; Clear EA B  $     819.08 25.0%  $         614.31 N/A N/A
30096-502 MCS Master Cabling Section; 10"W x 6.5'H x 15.75"D; Clear EA B  $     840.62 25.0%  $         630.47 N/A N/A
30096-503 MCS Master Cabling Section; 10"W x 7'H x 15.75"D; Clear EA B  $     862.19 25.0%  $         646.64 N/A N/A
30096-505 MCS Master Cabling Section; 10"W x 7.5'H x 15.75"D; Clear EA B  $     913.92 25.0%  $         685.44 N/A N/A
30096-508 MCS Master Cabling Section; 10"W x 9'H x 15.75"D; Clear EA B  $  1,207.05 25.0%  $         905.29 N/A N/A
30096-515 MCS Master Cabling Section; 10"W x 8'H x 15.75"D; Clear EA B  $     991.53 25.0%  $         743.65 N/A N/A
30096-700 MCS Master Cabling Section; 10"W x 5.5'H x 15.75"D; Black EA B  $     797.52 25.0%  $         598.14 N/A N/A
30096-701 MCS Master Cabling Section; 10"W x 6'H x 15.75"D; Black EA B  $     819.08 25.0%  $         614.31 N/A N/A
30096-702 MCS Master Cabling Section; 10"W x 6.5'H x 15.75"D; Black EA B  $     840.62 25.0%  $         630.47 N/A N/A
30096-703 MCS Master Cabling Section; 10"W x 7'H x 15.75"D; Black EA B  $     862.19 25.0%  $         646.64 N/A N/A
30096-705 MCS Master Cabling Section; 10"W x 7.5'H x 15.75"D; Black EA B  $     913.92 25.0%  $         685.44 N/A N/A
30096-708 MCS Master Cabling Section; 10"W x 9'H x 15.75"D; Black EA B  $  1,207.05 25.0%  $         905.29 N/A N/A
30096-715 MCS Master Cabling Section; 10"W x 8'H x 15.75"D; Black EA B  $     991.53 25.0%  $         743.65 N/A N/A

30096-E00 MCS Master Cabling Section; 10 IN W x 5.5 FT H x 15.75 IN D; Glacier 
White EA B  $     877.29 25.0%  $         657.97 N/A N/A

30096-E01 MCS Master Cabling Section; 10 IN W x 6 FT H x 15.75 IN D; Glacier 
White EA B  $     900.98 25.0%  $         675.74 N/A N/A

30096-E02 MCS Master Cabling Section; 10 IN W x 6.5 FT H x 15.75 IN D; Glacier 
White EA B  $     924.68 25.0%  $         693.51 N/A N/A

30096-E03 MCS Master Cabling Section; 10 IN W x 7 FT H x 15.75 IN D; Glacier 
White EA B  $     948.41 25.0%  $         711.31 N/A N/A

30096-E05 MCS Master Cabling Section; 10 IN W x 7.5 FT H x 15.75 IN D; Glacier 
White EA B  $  1,005.31 25.0%  $         753.98 N/A N/A

30096-E08 MCS Master Cabling Section; 10 IN W x 9 FT H x 15.75 IN D; Glacier 
White EA B  $  1,327.75 25.0%  $         995.81 N/A N/A

30096-E15 MCS Master Cabling Section; 10 IN W x 8 FT H x 15.75 IN D; Glacier 
White EA B  $  1,090.67 25.0%  $         818.00 N/A N/A

30130-719 Universal Horizontal Cable Manager-Single Sided; 19.25"W x 3.47'H; 
Black EA B  $       59.74 25.0%  $           44.81 N/A N/A

30130-723 Universal Horizontal Cable Manager-Single Sided; 23"W x 3.47'H; Black EA B  $       73.46 25.0%  $           55.10 N/A N/A

30130-E19 Universal Horizontal Cable Manager-Single Sided; 19.25 IN W x 3.47 FT H 
x 5.14 IN D; Glacier White EA B  $       65.72 25.0%  $           49.29 N/A N/A

30130-E23 Universal Horizontal Cable Manager-Single Sided; 23 IN W x 3.47 FT H; 
Glacier White EA B  $       80.80 25.0%  $           60.60 N/A N/A

30131-719 Universal Horizontal Cable Manager-Single Sided; 19.25"W x 5.22'H; 
Black EA B  $       87.38 25.0%  $           65.54 N/A N/A
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30131-723 Universal Horizontal Cable Manager-Single Sided; 23"W x 5.22'H; Black EA B  $     102.17 25.0%  $           76.63 N/A N/A

30131-E19 Universal Horizontal Cable Manager-Single Sided; 19.25 IN W x 5.22 FT 
H; Glacier White EA B  $       96.12 25.0%  $           72.09 N/A N/A

30131-E23 Universal Horizontal Cable Manager-Single Sided; 23 IN W x 5.22 FT H; 
Glacier White EA B  $     112.39 25.0%  $           84.29 N/A N/A

30139-719 Universal Horizontal Cable Manager-Single Sided; 19.25"W x 1.72'H; 
Black EA B  $       58.41 25.0%  $           43.81 N/A N/A

30139-723 Universal Horizontal Cable Manager-Single Sided; 23"W x 1.72'H; Black EA B  $       67.27 25.0%  $           50.45 N/A N/A

30139-E19 Universal Horizontal Cable Manager-Single Sided; 19.25 IN W x 1.72 FT 
H; Glacier White EA B  $       64.26 25.0%  $           48.20 N/A N/A

30139-E23 Universal Horizontal Cable Manager-Single Sided; 23 IN W x 1.72 FT H; 
Glacier White EA B  $       74.00 25.0%  $           55.50 N/A N/A

30161-701 CCS Combination Cabling System; 3.65"W x 6'H x 12.24"D; Black EA B  $     472.84 25.0%  $         354.63 N/A N/A
30161-703 CCS Combination Cabling System; 3.65"W x 7'H x 12.24"D; Black EA B  $     487.44 25.0%  $         365.58 N/A N/A
30161-705 CCS Combination Cabling System; 3.65"W x 7.5'H x 12.24"D; Black EA B  $     516.68 25.0%  $         387.51 N/A N/A
30161-708 CCS Combination Cabling System; 3.65"W x 9'H x 12.24"D; Black EA B  $     682.41 25.0%  $         511.81 N/A N/A
30161-715 CCS Combination Cabling System; 3.65"W x 8'H x 12.24"D; Black EA B  $     560.54 25.0%  $         420.41 N/A N/A

30161-E01 CCS Combination Cabling System; 3.65 IN W x 6 FT H x 12.24 IN D; 
Glacier White EA B  $     520.13 25.0%  $         390.10 N/A N/A

30161-E03 CCS Combination Cabling System; 3.65 IN W x 7 FT H x 12.24 IN D; 
Glacier White EA B  $     536.18 25.0%  $         402.14 N/A N/A

30161-E05 CCS Combination Cabling System; 3.65 IN W x 7.5 FT H x 12.24 IN D; 
Glacier White EA B  $     568.36 25.0%  $         426.27 N/A N/A

30161-E08 CCS Combination Cabling System; 3.65 IN W x 9 FT H x 12.24 IN D; 
Glacier White EA B  $     750.65 25.0%  $         562.99 N/A N/A

30161-E15 CCS Combination Cabling System; 3.65 IN W x 8 FT H x 12.24 IN D; 
Glacier White EA B  $     616.61 25.0%  $         462.46 N/A N/A

30162-701 CCS Combination Cabling System; 6"W x 6'H x 12.24"D; Black EA B  $     525.91 25.0%  $         394.43 N/A N/A
30162-703 CCS Combination Cabling System; 6"W x 7'H x 12.24"D; Black EA B  $     542.18 25.0%  $         406.64 N/A N/A
30162-705 CCS Combination Cabling System; 6"W x 7.5'H x 12.24"D; Black EA B  $     574.70 25.0%  $         431.03 N/A N/A
30162-708 CCS Combination Cabling System; 6"W x 9'H x 12.24"D; Black EA B  $     759.03 25.0%  $         569.27 N/A N/A
30162-715 CCS Combination Cabling System; 6"W x 8'H x 12.24"D; Black EA B  $     623.51 25.0%  $         467.63 N/A N/A

30162-E01 CCS Combination Cabling System; 6 IN W x 6 FT H x 12.24 IN D; Glacier 
White EA B  $     578.51 25.0%  $         433.88 N/A N/A

30162-E03 CCS Combination Cabling System; 6 IN W x 7 FT H x 12.24 IN D; Glacier 
White EA B  $     596.39 25.0%  $         447.29 N/A N/A

30162-E05 CCS Combination Cabling System; 6 IN W x 7.5 FT H x 12.24 IN D; 
Glacier White EA B  $     632.16 25.0%  $         474.12 N/A N/A

30162-E08 CCS Combination Cabling System; 6 IN W x 9 FT H x 12.24 IN D; Glacier 
White EA B  $     834.94 25.0%  $         626.21 N/A N/A

30162-E15 CCS Combination Cabling System; 6 IN W x 8 FT H x 12.24 IN D; Glacier 
White EA B  $     685.87 25.0%  $         514.40 N/A N/A

30163-701 CCS Combination Cabling System; 10"W x 6'H x 12.24"D; Black EA B  $     606.42 25.0%  $         454.82 N/A N/A
30163-703 CCS Combination Cabling System; 10"W x 7'H x 12.24"D; Black EA B  $     625.18 25.0%  $         468.89 N/A N/A
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30163-705 CCS Combination Cabling System; 10"W x 7.5'H x 12.24"D; Black EA B  $     662.69 25.0%  $         497.02 N/A N/A
30163-708 CCS Combination Cabling System; 10"W x 9'H x 12.24"D; Black EA B  $     875.28 25.0%  $         656.46 N/A N/A
30163-715 CCS Combination Cabling System; 10"W x 8'H x 12.24"D; Black EA B  $     718.96 25.0%  $         539.22 N/A N/A

30163-E01 CCS Combination Cabling System; 10 IN W x 6 FT H x 12.24 IN D; 
Glacier White EA B  $     667.06 25.0%  $         500.30 N/A N/A

30163-E03 CCS Combination Cabling System; 10 IN W x 7 FT H x 12.24 IN D; 
Glacier White EA B  $     687.70 25.0%  $         515.78 N/A N/A

30163-E05 CCS Combination Cabling System; 10 IN W x 7.5 FT H x 12.24 IN D; 
Glacier White EA B  $     728.98 25.0%  $         546.74 N/A N/A

30163-E08 CCS Combination Cabling System; 10 IN W x 9 FT H x 12.24 IN D; 
Glacier White EA B  $     962.80 25.0%  $         722.10 N/A N/A

30163-E15 CCS Combination Cabling System; 10 IN W x 8 FT H x 12.24 IN D; 
Glacier White EA B  $     790.86 25.0%  $         593.15 N/A N/A

30164-701 CCS Combination Cabling System; 3.65"W x 6'H x 14.61"D; Black EA B  $     535.50 25.0%  $         401.63 N/A N/A
30164-703 CCS Combination Cabling System; 3.65"W x 7'H x 14.61"D; Black EA B  $     552.08 25.0%  $         414.06 N/A N/A
30164-705 CCS Combination Cabling System; 3.65"W x 7.5'H x 14.61"D; Black EA B  $     585.19 25.0%  $         438.89 N/A N/A
30164-708 CCS Combination Cabling System; 3.65"W x 9'H x 14.61"D; Black EA B  $     772.89 25.0%  $         579.67 N/A N/A
30164-715 CCS Combination Cabling System; 3.65"W x 8'H x 14.61"D; Black EA B  $     634.88 25.0%  $         476.16 N/A N/A

30164-E01 CCS Combination Cabling System; 3.65 IN W x 6 FT H x 14.61 IN D; 
Glacier White EA B  $     589.07 25.0%  $         441.80 N/A N/A

30164-E03 CCS Combination Cabling System; 3.65 IN W x 7 FT H x 14.61 IN D; 
Glacier White EA B  $     607.27 25.0%  $         455.45 N/A N/A

30164-E05 CCS Combination Cabling System; 3.65 IN W x 7.5 FT H x 14.61 IN D; 
Glacier White EA B  $     643.71 25.0%  $         482.78 N/A N/A

30164-E08 CCS Combination Cabling System; 3.65 IN W x 9 FT H x 14.61 IN D; 
Glacier White EA B  $     850.19 25.0%  $         637.64 N/A N/A

30164-E15 CCS Combination Cabling System; 3.65 IN W x 8 FT H x 14.61 IN D; 
Glacier White EA B  $     698.36 25.0%  $         523.77 N/A N/A

30165-701 CCS Combination Cabling System; 6"W x 6'H x 14.61"D; Black EA B  $     578.36 25.0%  $         433.77 N/A N/A
30165-703 CCS Combination Cabling System; 6"W x 7'H x 14.61"D; Black EA B  $     596.26 25.0%  $         447.20 N/A N/A
30165-705 CCS Combination Cabling System; 6"W x 7.5'H x 14.61"D; Black EA B  $     632.03 25.0%  $         474.02 N/A N/A
30165-708 CCS Combination Cabling System; 6"W x 9'H x 14.61"D; Black EA B  $     834.75 25.0%  $         626.06 N/A N/A
30165-715 CCS Combination Cabling System; 6"W x 8'H x 14.61"D; Black EA B  $     685.68 25.0%  $         514.26 N/A N/A

30165-E01 CCS Combination Cabling System; 6 IN W x 6 FT H x 14.61 IN D; Glacier 
White EA B  $     636.19 25.0%  $         477.14 N/A N/A

30165-E03 CCS Combination Cabling System; 6 IN W x 7 FT H x 14.61 IN D; Glacier 
White EA B  $     655.88 25.0%  $         491.91 N/A N/A

30165-E05 CCS Combination Cabling System; 6 IN W x 7.5 FT H x 14.61 IN D; 
Glacier White EA B  $     695.23 25.0%  $         521.42 N/A N/A

30165-E08 CCS Combination Cabling System; 6 IN W x 9 FT H x 14.61 IN D; Glacier 
White EA B  $     918.24 25.0%  $         688.68 N/A N/A

30165-E15 CCS Combination Cabling System; 6 IN W x 8 FT H x 14.61 IN D; Glacier 
White EA B  $     754.24 25.0%  $         565.68 N/A N/A
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30166-701 CCS Combination Cabling System; 10"W x 6'H x 14.61"D; Black EA B  $     680.32 25.0%  $         510.24 N/A N/A
30166-703 CCS Combination Cabling System; 10"W x 7'H x 14.61"D; Black EA B  $     701.37 25.0%  $         526.03 N/A N/A
30166-705 CCS Combination Cabling System; 10"W x 7.5'H x 14.61"D; Black EA B  $     743.46 25.0%  $         557.60 N/A N/A
30166-708 CCS Combination Cabling System; 10"W x 9'H x 14.61"D; Black EA B  $     981.90 25.0%  $         736.43 N/A N/A
30166-715 CCS Combination Cabling System; 10"W x 8'H x 14.61"D; Black EA B  $     806.58 25.0%  $         604.94 N/A N/A

30166-E01 CCS Combination Cabling System; 10 IN W x 6 FT H x 14.61 IN D; 
Glacier White EA B  $     748.34 25.0%  $         561.26 N/A N/A

30166-E03 CCS Combination Cabling System; 10 IN W x 7 FT H x 14.61 IN D; 
Glacier White EA B  $     771.49 25.0%  $         578.62 N/A N/A

30166-E05 CCS Combination Cabling System; 10 IN W x 7.5 FT H x 14.61 IN D; 
Glacier White EA B  $     817.80 25.0%  $         613.35 N/A N/A

30166-E08 CCS Combination Cabling System; 10 IN W x 9 FT H x 14.61 IN D; 
Glacier White EA B  $  1,080.10 25.0%  $         810.08 N/A N/A

30166-E15 CCS Combination Cabling System; 10 IN W x 8 FT H x 14.61 IN D; 
Glacier White EA B  $     887.25 25.0%  $         665.44 N/A N/A

30330-719 Universal Horizontal Cable Manager-Single Sided; 19.25"W x 3.47'H; 
Black EA B  $       69.22 25.0%  $           51.92 N/A N/A

30330-723 Universal Horizontal Cable Manager-Single Sided; 23"W x 3.47'H; Black EA B  $       79.00 25.0%  $           59.25 N/A N/A

30330-E19 Universal Horizontal Cable Manager-Single Sided; 19.25 IN W x 3.47 FT H 
x 6.44 IN D; Glacier White EA B  $       76.14 25.0%  $           57.11 N/A N/A

30330-E23 Universal Horizontal Cable Manager-Single Sided; 23 IN W x 3.47 FT H; 
Glacier White EA B  $       86.90 25.0%  $           65.18 N/A N/A

30331-719 Universal Horizontal Cable Manager-Single Sided; 19.25"W x 6.44'H; 
Black EA B  $       98.60 25.0%  $           73.95 N/A N/A

30331-723 Universal Horizontal Cable Manager-Single Sided; 23"W x 6.44'H; Black EA B  $     107.19 25.0%  $           80.39 N/A N/A

30331-E19 Universal Horizontal Cable Manager-Single Sided; 19.25 IN W x 6.44 IN 
D; Glacier White EA B  $     108.46 25.0%  $           81.35 N/A N/A

30331-E23 Universal Horizontal Cable Manager-Single Sided; 23 IN W x 6.44 IN D; 
Glacier White EA B  $     117.90 25.0%  $           88.43 N/A N/A

30339-719 Universal Horizontal Cable Manager-Single Sided; 19.25"W x 1.72'H; 
Black EA B  $       66.11 25.0%  $           49.58 N/A N/A

30339-723 Universal Horizontal Cable Manager-Single Sided; 23"W x 1.72'H; Black EA B  $       74.27 25.0%  $           55.70 N/A N/A

30339-E19 Universal Horizontal Cable Manager-Single Sided; 19.25 IN W x 1.72 FT 
H; Glacier White EA B  $       72.73 25.0%  $           54.55 N/A N/A

30339-E23 Universal Horizontal Cable Manager-Single Sided; 23 IN W x 1.72 FT H; 
Glacier White EA B  $       81.70 25.0%  $           61.28 N/A N/A

30370-010 MegaFrame Solid Plexiglass Double Doors; 19"W x 84"H; Solid Plexiglass EA B  $     706.30 25.0%  $         529.73 N/A N/A
30370-011 MegaFrame Solid Plexiglass Double Doors; 19"W x 78"H; Solid Plexiglass EA B  $     692.73 25.0%  $         519.55 N/A N/A
30370-012 MegaFrame Solid Plexiglass Double Doors; 19"W x 72"H; Solid Plexiglass EA B  $     679.17 25.0%  $         509.38 N/A N/A
30370-020 MegaFrame Solid Plexiglass Double Doors; 23"W x 84"H; Solid Plexiglass EA B  $     760.65 25.0%  $         570.49 N/A N/A
30370-021 MegaFrame Solid Plexiglass Double Doors; 23"W x 78"H; Solid Plexiglass EA B  $     747.07 25.0%  $         560.30 N/A N/A
30370-022 MegaFrame Solid Plexiglass Double Doors; 23"W x 72"H; Solid Plexiglass EA B  $     733.50 25.0%  $         550.13 N/A N/A
30371-110 MegaFrame Solid Metal Double Doors; 19"W x 84"H; Gray EA B  $     620.11 25.0%  $         465.08 N/A N/A
30371-111 MegaFrame Solid Metal Double Doors; 19"W x 78"H; Gray EA B  $     607.70 25.0%  $         455.78 N/A N/A
30371-112 MegaFrame Solid Metal Double Doors; 19"W x 72"H; Gray EA B  $     595.29 25.0%  $         446.47 N/A N/A
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30371-120 MegaFrame Solid Metal Double Doors; 23"W x 84"H; Gray EA B  $     669.72 25.0%  $         502.29 N/A N/A
30371-121 MegaFrame Solid Metal Double Doors; 23"W x 78"H; Gray EA B  $     657.31 25.0%  $         492.98 N/A N/A
30371-122 MegaFrame Solid Metal Double Doors; 23"W x 72"H; Gray EA B  $     644.91 25.0%  $         483.68 N/A N/A
30371-210 MegaFrame Solid Metal Double Doors; 19"W x 84"H; White EA B  $     620.11 25.0%  $         465.08 N/A N/A
30371-211 MegaFrame Solid Metal Double Doors; 19"W x 78"H; White EA B  $     607.70 25.0%  $         455.78 N/A N/A
30371-212 MegaFrame Solid Metal Double Doors; 19"W x 72"H; White EA B  $     595.29 25.0%  $         446.47 N/A N/A
30371-220 MegaFrame Solid Metal Double Doors; 23"W x 84"H; White EA B  $     669.72 25.0%  $         502.29 N/A N/A
30371-221 MegaFrame Solid Metal Double Doors; 23"W x 78"H; White EA B  $     657.31 25.0%  $         492.98 N/A N/A
30371-222 MegaFrame Solid Metal Double Doors; 23"W x 72"H; White EA B  $     644.91 25.0%  $         483.68 N/A N/A
30371-710 MegaFrame Solid Metal Double Doors; 19"W x 84"H; Black EA B  $     590.58 25.0%  $         442.94 N/A N/A
30371-711 MegaFrame Solid Metal Double Doors; 19"W x 78"H; Black EA B  $     578.77 25.0%  $         434.08 N/A N/A
30371-712 MegaFrame Solid Metal Double Doors; 19"W x 72"H; Black EA B  $     566.93 25.0%  $         425.20 N/A N/A
30371-720 MegaFrame Solid Metal Double Doors; 23"W x 84"H; Black EA B  $     637.82 25.0%  $         478.37 N/A N/A
30371-721 MegaFrame Solid Metal Double Doors; 23"W x 78"H; Black EA B  $     626.01 25.0%  $         469.51 N/A N/A
30371-722 MegaFrame Solid Metal Double Doors; 23"W x 72"H; Black EA B  $     614.18 25.0%  $         460.64 N/A N/A
30372-110 MegaFrame High-Flow Perforated Metal Double Doors; 19"W x 84"H; 

Gray EA B  $     669.72 25.0%  $         502.29 N/A N/A
30372-111 MegaFrame High-Flow Perforated Metal Double Doors; 19"W x 78"H; 

Gray EA B  $     657.31 25.0%  $         492.98 N/A N/A
30372-112 MegaFrame High-Flow Perforated Metal Double Doors; 19"W x 72"H; 

Gray EA B  $     644.91 25.0%  $         483.68 N/A N/A
30372-120 MegaFrame High-Flow Perforated Metal Double Doors; 23"W x 84"H; 

Gray EA B  $     719.32 25.0%  $         539.49 N/A N/A
30372-121 MegaFrame High-Flow Perforated Metal Double Doors; 23"W x 78"H; 

Gray EA B  $     706.91 25.0%  $         530.18 N/A N/A
30372-122 MegaFrame High-Flow Perforated Metal Double Doors; 23"W x 72"H; 

Gray EA B  $     694.52 25.0%  $         520.89 N/A N/A
30372-210 MegaFrame High-Flow Perforated Metal Double Doors; 19"W x 84"H; 

White EA B  $     669.72 25.0%  $         502.29 N/A N/A
30372-211 MegaFrame High-Flow Perforated Metal Double Doors; 19"W x 78"H; 

White EA B  $     657.31 25.0%  $         492.98 N/A N/A
30372-212 MegaFrame High-Flow Perforated Metal Double Doors; 19"W x 72"H; 

White EA B  $     644.91 25.0%  $         483.68 N/A N/A
30372-220 MegaFrame High-Flow Perforated Metal Double Doors; 23"W x 84"H; 

White EA B  $     719.32 25.0%  $         539.49 N/A N/A
30372-221 MegaFrame High-Flow Perforated Metal Double Doors; 23"W x 78"H; 

White EA B  $     706.91 25.0%  $         530.18 N/A N/A
30372-222 MegaFrame High-Flow Perforated Metal Double Doors; 23"W x 72"H; 

White EA B  $     694.52 25.0%  $         520.89 N/A N/A
30372-710 MegaFrame High-Flow Perforated Metal Double Doors; 19"W x 84"H; 

Black EA B  $     637.82 25.0%  $         478.37 N/A N/A
30372-711 MegaFrame High-Flow Perforated Metal Double Doors; 19"W x 78"H; 

Black EA B  $     626.01 25.0%  $         469.51 N/A N/A
30372-712 MegaFrame High-Flow Perforated Metal Double Doors; 19"W x 72"H; 

Black EA B  $     614.18 25.0%  $         460.64 N/A N/A
30372-720 MegaFrame High-Flow Perforated Metal Double Doors; 23"W x 84"H; 

Black EA B  $     685.07 25.0%  $         513.80 N/A N/A
30372-721 MegaFrame High-Flow Perforated Metal Double Doors; 23"W x 78"H; 

Black EA B  $     673.27 25.0%  $         504.95 N/A N/A
30372-722 MegaFrame High-Flow Perforated Metal Double Doors; 23"W x 72"H; 

Black EA B  $     661.44 25.0%  $         496.08 N/A N/A
30373-710 MegaFrame Vented Plexiglass Double Doors; 19"W x 84"H; Black EA B  $     776.19 25.0%  $         582.14 N/A N/A
30373-711 MegaFrame Vented Plexiglass Double Doors; 19"W x 78"H; Black EA B  $     763.22 25.0%  $         572.42 N/A N/A
30373-712 MegaFrame Vented Plexiglass Double Doors; 19"W x 72"H; Black EA B  $     750.31 25.0%  $         562.73 N/A N/A
30373-720 MegaFrame Vented Plexiglass Double Doors; 23"W x 84"H; Black EA B  $     827.90 25.0%  $         620.93 N/A N/A
30373-721 MegaFrame Vented Plexiglass Double Doors; 23"W x 78"H; Black EA B  $     814.96 25.0%  $         611.22 N/A N/A
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30373-722 MegaFrame Vented Plexiglass Double Doors; 23"W x 72"H; Black EA B  $     802.06 25.0%  $         601.55 N/A N/A
30380-010 SlimFrame Solid Plexiglass Double Doors; 19"W x 84"H; Solid Plexiglass EA B  $     706.30 25.0%  $         529.73 N/A N/A
30380-011 SlimFrame Solid Plexiglass Double Doors; 19"W x 78"H; Solid Plexiglass EA B  $     692.73 25.0%  $         519.55 N/A N/A
30380-012 SlimFrame Solid Plexiglass Double Doors; 19"W x 72"H; Solid Plexiglass EA B  $     679.17 25.0%  $         509.38 N/A N/A
30381-110 SlimFrame Solid Metal Double Doors; 19"W x 84"H; Gray EA B  $     620.11 25.0%  $         465.08 N/A N/A
30381-111 SlimFrame Solid Metal Double Doors; 19"W x 78"H; Gray EA B  $     607.70 25.0%  $         455.78 N/A N/A
30381-112 SlimFrame Solid Metal Double Doors; 19"W x 72"H; Gray EA B  $     595.29 25.0%  $         446.47 N/A N/A
30381-210 SlimFrame Solid Metal Double Doors; 19"W x 84"H; White EA B  $     620.11 25.0%  $         465.08 N/A N/A
30381-211 SlimFrame Solid Metal Double Doors; 19"W x 78"H; White EA B  $     607.70 25.0%  $         455.78 N/A N/A
30381-212 SlimFrame Solid Metal Double Doors; 19"W x 72"H; White EA B  $     595.29 25.0%  $         446.47 N/A N/A
30381-710 SlimFrame Solid Metal Double Doors; 19"W x 84"H; Black EA B  $     590.58 25.0%  $         442.94 N/A N/A
30381-711 SlimFrame Solid Metal Double Doors; 19"W x 78"H; Black EA B  $     578.77 25.0%  $         434.08 N/A N/A
30381-712 SlimFrame Solid Metal Double Doors; 19"W x 72"H; Black EA B  $     566.93 25.0%  $         425.20 N/A N/A
30382-110 SlimFrame High-Flow Perforated Metal Double Doors; 19"W x 84"H; Gray EA B  $     669.72 25.0%  $         502.29 N/A N/A
30382-111 SlimFrame High-Flow Perforated Metal Double Doors; 19"W x 78"H; Gray EA B  $     657.31 25.0%  $         492.98 N/A N/A
30382-112 SlimFrame High-Flow Perforated Metal Double Doors; 19"W x 72"H; Gray EA B  $     644.91 25.0%  $         483.68 N/A N/A
30382-210 SlimFrame High-Flow Perforated Metal Double Doors; 19"W x 84"H; 

White EA B  $     669.72 25.0%  $         502.29 N/A N/A
30382-211 SlimFrame High-Flow Perforated Metal Double Doors; 19"W x 78"H; 

White EA B  $     657.31 25.0%  $         492.98 N/A N/A
30382-212 SlimFrame High-Flow Perforated Metal Double Doors; 19"W x 72"H; 

White EA B  $     644.91 25.0%  $         483.68 N/A N/A
30382-710 SlimFrame High-Flow Perforated Metal Double Doors; 19"W x 84"H; Black EA B  $     637.82 25.0%  $         478.37 N/A N/A
30382-711 SlimFrame High-Flow Perforated Metal Double Doors; 19"W x 78"H; Black EA B  $     626.01 25.0%  $         469.51 N/A N/A
30382-712 SlimFrame High-Flow Perforated Metal Double Doors; 19"W x 72"H; Black EA B  $     614.18 25.0%  $         460.64 N/A N/A
30383-710 SlimFrame Vented Plexiglass Double Doors; 19"W x 84"H; Black EA B  $     776.19 25.0%  $         582.14 N/A N/A
30383-711 SlimFrame Vented Plexiglass Double Doors; 19"W x 78"H; Black EA B  $     763.22 25.0%  $         572.42 N/A N/A
30383-712 SlimFrame Vented Plexiglass Double Doors; 19"W x 72"H; Black EA B  $     750.31 25.0%  $         562.73 N/A N/A
30529-719 Universal Horizontal Cable Manager-Double Sided; 19"W x 1.75'H; Black EA B  $       77.28 25.0%  $           57.96 N/A N/A
30529-723 Universal Horizontal Cable Manager-Double Sided; 23"W x 1.75'H; Black EA B  $       88.96 25.0%  $           66.72 N/A N/A

30529-E19 Universal Horizontal Cable Manager-Double Sided; 19 IN W x 1.75 FT H; 
Glacier White EA B  $       85.02 25.0%  $           63.77 N/A N/A

30529-E23 Universal Horizontal Cable Manager-Double Sided; 23 IN W x 1.75 FT H; 
Glacier White EA B  $       97.87 25.0%  $           73.40 N/A N/A

30530-719 Universal Horizontal Cable Manager-Double Sided; 19"W x 3.5'H; Black EA B  $       82.35 25.0%  $           61.76 N/A N/A
30530-723 Universal Horizontal Cable Manager-Double Sided; 23"W x 3.5'H; Black EA B  $       99.08 25.0%  $           74.31 N/A N/A

30530-E19 Universal Horizontal Cable Manager-Double Sided; 19 IN W x 3.5 FT H; 
Glacier White EA B  $       90.58 25.0%  $           67.94 N/A N/A

30530-E23 Universal Horizontal Cable Manager-Double Sided; 23 IN W x 3.5 FT H; 
Glacier White EA B  $     108.99 25.0%  $           81.74 N/A N/A

30531-719 Universal Horizontal Cable Manager-Double Sided; 19"W x 5.25'H; Black EA B  $     112.32 25.0%  $           84.24 N/A N/A
30531-723 Universal Horizontal Cable Manager-Double Sided; 23"W x 5.25'H; Black EA B  $     128.15 25.0%  $           96.11 N/A N/A
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30531-E19 Universal Horizontal Cable Manager-Double Sided; 19 IN W x 5.25 FT H; 
Glacier White EA B  $     123.56 25.0%  $           92.67 N/A N/A

30531-E23 Universal Horizontal Cable Manager-Double Sided; 23 IN W x 5.25 FT H; 
Glacier White EA B  $     140.95 25.0%  $         105.71 N/A N/A

30540-719 HORIZ MGR,19"X2U,CCS/6"D EA B  $     100.88 25.0%  $           75.66 N/A N/A
31410-100 Rack Panel Adapters (Pair); 1.71"H; Gray; 23" to 19"; 1 RMU EA B  $       25.16 25.0%  $           18.87 N/A N/A

31410-200 Rack Panel Adapters (Pair); 1.71 IN H; Computer Beige; 23 IN to 19 IN ; 1 
RMU EA B  $       25.16 25.0%  $           18.87 N/A N/A

31410-500 Rack Panel Adapters (Pair); 1.71"H; Clear; 23" to 19"; 1 RMU EA B  $       23.99 25.0%  $           17.99 N/A N/A
31410-700 Rack Panel Adapters (Pair); 1.71"H; Black; 23" to 19"; 1 RMU EA B  $       23.99 25.0%  $           17.99 N/A N/A

31410-E00 Rack Panel Adapters (Pair); 1.71 IN H; Glacier White; 23 IN to 19 IN ; 1 
RMU EA B  $       26.38 25.0%  $           19.79 N/A N/A

31420-100 Rack Panel Adapters (Pair); 3.46"H; Gray; 23" to 19"; 2 RMU EA B  $       37.94 25.0%  $           28.46 N/A N/A

31420-200 Rack Panel Adapters (Pair); 3.46 IN H; Computer Beige; 23 IN to 19 IN ; 2 
RMU EA B  $       37.94 25.0%  $           28.46 N/A N/A

31420-500 Rack Panel Adapters (Pair); 3.46"H; Clear; 23" to 19"; 2 RMU EA B  $       36.14 25.0%  $           27.11 N/A N/A
31420-700 Rack Panel Adapters (Pair); 3.46"H; Black; 23" to 19"; 2 RMU EA B  $       36.14 25.0%  $           27.11 N/A N/A

31420-E00 Rack Panel Adapters (Pair); 3.46 IN H; Glacier White; 23 IN to 19 IN ; 2 
RMU EA B  $       39.76 25.0%  $           29.82 N/A N/A

31430-100 Rack Panel Adapters (Pair); 5.21"H; Gray; 23" to 19"; 3 RMU EA B  $       50.00 25.0%  $           37.50 N/A N/A

31430-200 Rack Panel Adapters (Pair); 5.21 IN H; Computer Beige; 23 IN to 19 IN ; 3 
RMU EA B  $       50.00 25.0%  $           37.50 N/A N/A

31430-500 Rack Panel Adapters (Pair); 5.21"H; Clear; 23" to 19"; 3 RMU EA B  $       47.63 25.0%  $           35.72 N/A N/A
31430-700 Rack Panel Adapters (Pair); 5.21"H; Black; 23" to 19"; 3 RMU EA B  $       47.63 25.0%  $           35.72 N/A N/A

31430-E00 Rack Panel Adapters (Pair); 5.21 IN H; Glacier White; 23 IN to 19 IN ; 3 
RMU EA B  $       52.39 25.0%  $           39.29 N/A N/A

31440-100 Rack Panel Adapters (Pair); 6.96"H; Gray; 23" to 19"; 4 RMU EA B  $       57.97 25.0%  $           43.48 N/A N/A

31440-200 Rack Panel Adapters (Pair); 6.96 IN H; Computer Beige; 23 IN to 19 IN ; 4 
RMU EA B  $       57.97 25.0%  $           43.48 N/A N/A

31440-500 Rack Panel Adapters (Pair); 6.96"H; Clear; 23" to 19"; 4 RMU EA B  $       55.23 25.0%  $           41.42 N/A N/A
31440-700 Rack Panel Adapters (Pair); 6.96"H; Black; 23" to 19"; 4 RMU EA B  $       55.23 25.0%  $           41.42 N/A N/A

31440-E00 Rack Panel Adapters (Pair); 6.96 IN H; Glacier White; 23 IN to 19 IN ; 4 
RMU EA B  $       60.74 25.0%  $           45.56 N/A N/A

31450-100 Rack Panel Adapters (Pair); 8.71"H; Gray; 23" to 19"; 5 RMU EA B  $       67.75 25.0%  $           50.81 N/A N/A

31450-200 Rack Panel Adapters (Pair); 8.71 IN H; Computer Beige; 23 IN to 19 IN ; 5 
RMU EA B  $       67.75 25.0%  $           50.81 N/A N/A

31450-500 Rack Panel Adapters (Pair); 8.71"H; Clear; 23" to 19"; 5 RMU EA B  $       64.52 25.0%  $           48.39 N/A N/A
31450-700 Rack Panel Adapters (Pair); 8.71"H; Black; 23" to 19"; 5 RMU EA B  $       64.52 25.0%  $           48.39 N/A N/A

31450-E00 Rack Panel Adapters (Pair); 8.71 IN H; Glacier White; 23 IN to 19 IN ; 5 
RMU EA B  $       70.96 25.0%  $           53.22 N/A N/A

31470-012 Cable Runway Standoff Support Kit; 12"H; Gold EA B  $       69.92 25.0%  $           52.44 N/A N/A
31470-112 Cable Runway Standoff Support Kit; 12"H; Gray EA B  $       69.92 25.0%  $           52.44 N/A N/A
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31470-212 Cable Runway Standoff Support Kit; 12"H; Computer Beige EA B  $       73.37 25.0%  $           55.03 N/A N/A
31470-712 Cable Runway Standoff Support Kit; 12"H; Black EA B  $       69.92 25.0%  $           52.44 N/A N/A
31470-E12 Cable Runway Standoff Support Kit; 12"H; Glacier White EA B  $       76.91 25.0%  $           57.68 N/A N/A
31472-104 Alternate Space Runway, 4", Gray EA B  $     103.39 25.0%  $           77.54 N/A N/A

31472-106 Alternate Space Cable Runway; 6"W x 1.5"H x 8.73'L; Gray; Cable 
Capacity - 474 EA B  $     110.74 25.0%  $           83.06 N/A N/A

31472-109 Alternate Space Runway, 9", Gray EA B  $     118.51 25.0%  $           88.88 N/A N/A
31472-110 Alternate Space Runway, 10", Gray EA B  $     126.84 25.0%  $           95.13 N/A N/A

31472-112 Alternate Space Cable Runway; 12"W x 1.5"H x 8.73'L; Gray; Cable 
Capacity - 629 EA B  $     135.58 25.0%  $         101.69 N/A N/A

31472-115 Alternate Space Runway, 15", Gray EA B  $     145.11 25.0%  $         108.83 N/A N/A

31472-118 Alternate Space Cable Runway; 18"W x 1.5"H x 8.73'L; Gray; Cable 
Capacity - 1421 EA B  $     150.42 25.0%  $         112.82 N/A N/A

31472-124 Alternate Space Cable Runway; 24"W x 1.5"H x 8.73'L; Gray; Cable 
Capacity - 1894 EA B  $     167.79 25.0%  $         125.84 N/A N/A

31472-131 Alternate Space Runway, 30", Gray EA B  $     186.49 25.0%  $         139.87 N/A N/A
31472-137 Alternate Space Runway, 36", Gray EA B  $     191.69 25.0%  $         143.77 N/A N/A
31472-204 Alternate Space Runway, 4 IN; Computer Beige EA B  $     108.60 25.0%  $           81.45 N/A N/A
31472-206 Alternate Space Cable Runway; 6"W x 1.5"H x 8.73 FT L; Computer Beige EA B  $     116.26 25.0%  $           87.20 N/A N/A
31472-209 Alternate Space Runway, 9 IN; Computer Beige EA B  $     124.44 25.0%  $           93.33 N/A N/A
31472-210 Alternate Space Runway, 10 IN; Computer Beige EA B  $     133.20 25.0%  $           99.90 N/A N/A
31472-212 Alternate Space Cable Runway; 12"W x 1.5"H x 8.73 FT L; Computer 

Beige EA B  $     142.38 25.0%  $         106.79 N/A N/A
31472-215 Alternate Space Cable Runway; 12"W x 1.5"H x 8.73 FT L; Computer 

Beige EA B  $     152.37 25.0%  $         114.28 N/A N/A
31472-218 Alternate Space Cable Runway; 18"W x 1.5"H x 8.73 FT L; Computer 

Beige EA B  $     157.95 25.0%  $         118.46 N/A N/A
31472-224 Alternate Space Cable Runway; 24"W x 1.5"H x 8.73 FT L; Computer 

Beige EA B  $     176.19 25.0%  $         132.14 N/A N/A
31472-231 Alternate Space Cable Runway; 30"W x 1.5"H x 8.73 FT L; Computer 

Beige EA B  $     195.79 25.0%  $         146.84 N/A N/A
31472-237 Alternate Space Cable Runway; 36"W x 1.5"H x 8.73 FT L; Computer 

Beige EA B  $     201.30 25.0%  $         150.98 N/A N/A
31472-704 Alternate Space Runway, 4", Black EA B  $     103.39 25.0%  $           77.54 N/A N/A

31472-706 Alternate Space Cable Runway; 6"W x 1.5"H x 8.73'L; Black; Cable 
Capacity - 474 EA B  $     110.74 25.0%  $           83.06 N/A N/A

31472-709 Alternate Space Runway, 9", Black EA B  $     118.51 25.0%  $           88.88 N/A N/A
31472-710 Alternate Space Runway, 10", Black EA B  $     126.84 25.0%  $           95.13 N/A N/A

31472-712 Alternate Space Cable Runway; 12"W x 1.5"H x 8.73'L; Black; Cable 
Capacity - 629 EA B  $     135.58 25.0%  $         101.69 N/A N/A

31472-715 RWAY,CBL,ALTN SP,15",BK EA B  $     145.11 25.0%  $         108.83 N/A N/A

31472-718 Alternate Space Cable Runway; 18"W x 1.5"H x 8.73'L; Black; Cable 
Capacity - 1421 EA B  $     150.42 25.0%  $         112.82 N/A N/A

31472-724 Alternate Space Cable Runway; 24"W x 1.5"H x 8.73'L; Black; Cable 
Capacity - 1894 EA B  $     167.79 25.0%  $         125.84 N/A N/A

31472-731 RWAY,CBL,ALT SPCG,30",BK EA B  $     186.49 25.0%  $         139.87 N/A N/A
31472-737 RWAY,CBL,ALT SPCG,36",BK EA B  $     191.69 25.0%  $         143.77 N/A N/A
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31472-E04 Alternate Space Runway, 4"; Glacier White EA B  $     113.75 25.0%  $           85.31 N/A N/A
31472-E06 Alternate Space Cable Runway; 6"W x 1.5"H x 8.73 FT L; Glacier White EA B  $     121.81 25.0%  $           91.36 N/A N/A
31472-E09 Alternate Space Runway, 9"; Glacier White EA B  $     130.36 25.0%  $           97.77 N/A N/A
31472-E10 Alternate Space Runway, 10"; Glacier White EA B  $     139.54 25.0%  $         104.66 N/A N/A
31472-E12 Alternate Space Cable Runway; 12"W x 1.5"H x 8.73 FT L; Glacier White EA B  $     149.14 25.0%  $         111.86 N/A N/A
31472-E15 Alternate Space Cable Runway; 15"W x 1.5"H x 8.73 FT L; Glacier White EA B  $     159.61 25.0%  $         119.71 N/A N/A
31472-E18 Alternate Space Cable Runway; 18"W x 1.5"H x 8.73 FT L; Glacier White EA B  $     165.44 25.0%  $         124.08 N/A N/A
31472-E24 Alternate Space Cable Runway; 24"W x 1.5"H x 8.73 FT L; Glacier White EA B  $     184.57 25.0%  $         138.43 N/A N/A
31472-E31 Alternate Space Cable Runway; 30"W x 1.5"H x 8.73 FT L; Glacier White EA B  $     205.12 25.0%  $         153.84 N/A N/A
31472-E37 Alternate Space Cable Runway; 36"W x 1.5"H x 8.73 FT L; Glacier White EA B  $     210.87 25.0%  $         158.15 N/A N/A
31473-106 Cable Runway Wall to Rack Kit; 6"W x 54"L; Gray EA B  $     161.42 25.0%  $         121.07 N/A N/A
31473-109 Cable Runway Wall to Rack Kit; 9"W x 54"L; Gray EA B  $     165.75 25.0%  $         124.31 N/A N/A
31473-112 Cable Runway Wall to Rack Kit; 12"W x 54"L; Gray EA B  $     165.36 25.0%  $         124.02 N/A N/A
31473-206 Cable Runway Wall to Rack Kit; 6"W x 54"L; Computer Beige EA B  $     169.46 25.0%  $         127.10 N/A N/A
31473-209 Cable Runway Wall to Rack Kit; 9"W x 54"L; Computer Beige EA B  $     174.03 25.0%  $         130.52 N/A N/A
31473-212 Cable Runway Wall to Rack Kit; 12"W x 54"L; Computer Beige EA B  $     173.62 25.0%  $         130.22 N/A N/A
31473-706 Cable Runway Wall to Rack Kit; 6"W x 54"L; Black EA B  $     161.42 25.0%  $         121.07 N/A N/A
31473-709 Cable Runway Wall to Rack Kit; 9"W x 54"L; Black EA B  $     165.75 25.0%  $         124.31 N/A N/A
31473-712 Cable Runway Wall to Rack Kit; 12"W x 54"L; Black EA B  $     165.36 25.0%  $         124.02 N/A N/A
31473-E06 Cable Runway Wall to Rack Kit; 6"W x 54"L; Glacier White EA B  $     177.55 25.0%  $         133.16 N/A N/A
31473-E09 Cable Runway Wall to Rack Kit; 9"W x 54"L; Glacier White EA B  $     182.33 25.0%  $         136.75 N/A N/A
31473-E12 Cable Runway Wall to Rack Kit; 12"W x 54"L; Glacier White EA B  $     181.90 25.0%  $         136.43 N/A N/A

32710-700
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 141.7'' (3600 mm) L x 3.9'' (100 
mm) H

EA B  $  2,940.37 25.0%  $      2,205.28 N/A N/A

32710-701
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 149.6'' (3800 mm) L x 3.9'' (100 
mm) H

EA B  $  3,031.08 25.0%  $      2,273.31 N/A N/A

32710-702
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 157.5'' (4000 mm) L x 3.9'' (100 
mm) H

EA B  $  3,121.81 25.0%  $      2,341.36 N/A N/A

32710-703
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 165.4'' (4200 mm) L x 3.9'' (100 
mm) H

EA B  $  3,212.54 25.0%  $      2,409.41 N/A N/A

32710-704
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 173.2'' (4400 mm) L x 3.9'' (100 
mm) H

EA B  $  3,303.27 25.0%  $      2,477.45 N/A N/A

32710-705
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 181.1'' (4600 mm) L x 3.9'' (100 
mm) H

EA B  $  3,393.98 25.0%  $      2,545.49 N/A N/A
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32710-706
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 189'' (4800 mm) L x 3.9'' (100 mm) 
H

EA B  $  3,484.71 25.0%  $      2,613.53 N/A N/A

32710-707
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 196.9'' (5000 mm) L x 3.9'' (100 
mm) H

EA B  $  3,606.98 25.0%  $      2,705.24 N/A N/A

32710-708
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 204.7'' (5200 mm) L x 3.9'' (100 
mm) H

EA B  $  3,729.21 25.0%  $      2,796.91 N/A N/A

32710-709
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 212.6'' (5400 mm) L x 3.9'' (100 
mm) H

EA B  $  3,851.45 25.0%  $      2,888.59 N/A N/A

32710-710
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 220.5'' (5600 mm) L x 3.9'' (100 
mm) H

EA B  $  3,973.70 25.0%  $      2,980.28 N/A N/A

32710-711
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 228.3'' (5800 mm) L x 3.9'' (100 
mm) H

EA B  $  4,095.95 25.0%  $      3,071.96 N/A N/A

32710-712
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 236.2'' (6000 mm) L x 3.9'' (100 
mm) H

EA B  $  4,218.19 25.0%  $      3,163.64 N/A N/A

32710-713
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 244.1'' (6200 mm) L x 3.9'' (100 
mm) H

EA B  $  4,326.40 25.0%  $      3,244.80 N/A N/A

32710-714
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 252'' (6400 mm) L x 3.9'' (100 mm) 
H

EA B  $  4,434.62 25.0%  $      3,325.97 N/A N/A

32710-715
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 259.8'' (6600 mm) L x 3.9'' (100 
mm) H

EA B  $  4,542.84 25.0%  $      3,407.13 N/A N/A

32710-716
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 267.7'' (6800 mm) L x 3.9'' (100 
mm) H

EA B  $  4,651.06 25.0%  $      3,488.30 N/A N/A

32710-717
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 275.6'' (7000 mm) L x 3.9'' (100 
mm) H

EA B  $  4,759.27 25.0%  $      3,569.45 N/A N/A

32710-718
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 283.5'' (7200 mm) L x 3.9'' (100 
mm) H

EA B  $  4,867.51 25.0%  $      3,650.63 N/A N/A

32710-719
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 291.3'' (7400 mm) L x 3.9'' (100 
mm) H

EA B  $  4,975.71 25.0%  $      3,731.78 N/A N/A

32710-720
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 299.2'' (7600 mm) L x 3.9'' (100 
mm) H

EA B  $  5,083.92 25.0%  $      3,812.94 N/A N/A
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32710-721
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 307.1'' (7800 mm) L x 3.9'' (100 
mm) H

EA B  $  5,192.16 25.0%  $      3,894.12 N/A N/A

32710-722
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 315'' (8000 mm) L x 3.9'' (100 mm) 
H

EA B  $  5,300.36 25.0%  $      3,975.27 N/A N/A

32710-723
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 322.8'' (8200 mm) L x 3.9'' (100 
mm) H

EA B  $  5,409.04 25.0%  $      4,056.78 N/A N/A

32710-724
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 330.7'' (8400 mm) L x 3.9'' (100 
mm) H

EA B  $  5,517.74 25.0%  $      4,138.31 N/A N/A

32710-725
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 338.6'' (8600 mm) L x 3.9'' (100 
mm) H

EA B  $  5,626.42 25.0%  $      4,219.82 N/A N/A

32710-726
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 346.5'' (8800 mm) L x 3.9'' (100 
mm) H

EA B  $  5,735.10 25.0%  $      4,301.33 N/A N/A

32710-727
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 354.3'' (9000 mm) L x 3.9'' (100 
mm) H

EA B  $  5,843.78 25.0%  $      4,382.84 N/A N/A

32710-728
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 362.2'' (9200 mm) L x 3.9'' (100 
mm) H

EA B  $  5,952.47 25.0%  $      4,464.35 N/A N/A

32710-729
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 370.1'' (9400 mm) L x 3.9'' (100 
mm) H

EA B  $  6,061.16 25.0%  $      4,545.87 N/A N/A

32710-730
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 378'' (9600 mm) L x 3.9'' (100 mm) 
H

EA B  $  6,169.84 25.0%  $      4,627.38 N/A N/A

32710-731
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 385.8'' (9800 mm) L x 3.9'' (100 
mm) H

EA B  $  6,278.53 25.0%  $      4,708.90 N/A N/A

32710-732
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 393.7'' (10000 mm) L x 3.9'' (100 
mm) H

EA B  $  6,387.21 25.0%  $      4,790.41 N/A N/A

32710-733
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 401.6'' (10200 mm) L x 3.9'' (100 
mm) H

EA B  $  6,495.89 25.0%  $      4,871.92 N/A N/A

32710-734
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 409.4'' (10400 mm) L x 3.9'' (100 
mm) H

EA B  $  6,604.60 25.0%  $      4,953.45 N/A N/A

32710-735
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 417.3'' (10600 mm) L x 3.9'' (100 
mm) H

EA B  $  6,713.28 25.0%  $      5,034.96 N/A N/A
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32710-736
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 425.2'' (10800 mm) L x 3.9'' (100 
mm) H

EA B  $  6,821.96 25.0%  $      5,116.47 N/A N/A

32710-737
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 433.1'' (11000 mm) L x 3.9'' (100 
mm) H

EA B  $  6,930.65 25.0%  $      5,197.99 N/A N/A

32710-738
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 440.9'' (11200 mm) L x 3.9'' (100 
mm) H

EA B  $  7,039.34 25.0%  $      5,279.51 N/A N/A

32710-739
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 448.8'' (11400 mm) L x 3.9'' (100 
mm) H

EA B  $  7,148.02 25.0%  $      5,361.02 N/A N/A

32710-740
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 456.7'' (11600 mm) L x 3.9'' (100 
mm) H

EA B  $  7,256.71 25.0%  $      5,442.53 N/A N/A

32710-741
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 464.6'' (11800 mm) L x 3.9'' (100 
mm) H

EA B  $  7,365.39 25.0%  $      5,524.04 N/A N/A

32710-742
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 472.4'' (12000 mm) L x 3.9'' (100 
mm) H

EA B  $  7,474.07 25.0%  $      5,605.55 N/A N/A

32710-743
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 480.3'' (12200 mm) L x 3.9'' (100 
mm) H

EA B  $  7,597.03 25.0%  $      5,697.77 N/A N/A

32710-744
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 488.2'' (12400 mm) L x 3.9'' (100 
mm) H

EA B  $  7,719.99 25.0%  $      5,789.99 N/A N/A

32710-745
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 496.1'' (12600 mm) L x 3.9'' (100 
mm) H

EA B  $  7,842.93 25.0%  $      5,882.20 N/A N/A

32710-746
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 503.9'' (12800 mm) L x 3.9'' (100 
mm) H

EA B  $  7,965.89 25.0%  $      5,974.42 N/A N/A

32710-747
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 511.8'' (13000 mm) L x 3.9'' (100 
mm) H

EA B  $  8,088.87 25.0%  $      6,066.65 N/A N/A

32710-748
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 519.7'' (13200 mm) L x 3.9'' (100 
mm) H

EA B  $  8,211.82 25.0%  $      6,158.87 N/A N/A

32710-749
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 527.6'' (13400 mm) L x 3.9'' (100 
mm) H

EA B  $  8,334.78 25.0%  $      6,251.09 N/A N/A

32710-750
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 535.4'' (13600 mm) L x 3.9'' (100 
mm) H

EA B  $  8,457.74 25.0%  $      6,343.31 N/A N/A
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32710-751
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 543.3'' (13800 mm) L x 3.9'' (100 
mm) H

EA B  $  8,580.68 25.0%  $      6,435.51 N/A N/A

32710-752
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 551.2'' (14000 mm) L x 3.9'' (100 
mm) H

EA B  $  8,703.64 25.0%  $      6,527.73 N/A N/A

32710-753
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 559.1'' (14200 mm) L x 3.9'' (100 
mm) H

EA B  $  8,826.60 25.0%  $      6,619.95 N/A N/A

32710-754
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 566.9'' (14400 mm) L x 3.9'' (100 
mm) H

EA B  $  8,949.55 25.0%  $      6,712.16 N/A N/A

32710-755
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 574.8'' (14600 mm) L x 3.9'' (100 
mm) H

EA B  $  9,072.53 25.0%  $      6,804.40 N/A N/A

32710-756
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 582.7'' (14800 mm) L x 3.9'' (100 
mm) H

EA B  $  9,195.49 25.0%  $      6,896.62 N/A N/A

32710-757
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 590.6'' (15000 mm) L x 3.9'' (100 
mm) H

EA B  $  9,318.43 25.0%  $      6,988.82 N/A N/A

32710-758
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 598.4'' (15200 mm) L x 3.9'' (100 
mm) H

EA B  $  9,441.39 25.0%  $      7,081.04 N/A N/A

32710-759
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 606.3'' (15400 mm) L x 3.9'' (100 
mm) H

EA B  $  9,564.35 25.0%  $      7,173.26 N/A N/A

32710-760
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 614.2'' (15600 mm) L x 3.9'' (100 
mm) H

EA B  $  9,687.30 25.0%  $      7,265.48 N/A N/A

32710-761
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 622'' (15800 mm) L x 3.9'' (100 
mm) H

EA B  $  9,810.26 25.0%  $      7,357.70 N/A N/A

32710-762
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Black, 47.2'' (1200 mm) W x 629.9'' (16000 mm) L x 3.9'' (100 
mm) H

EA B  $  9,933.24 25.0%  $      7,449.93 N/A N/A

32710-763
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 141.7'' (3600 mm) L x 7.9'' (200 
mm) H

EA B  $  3,061.34 25.0%  $      2,296.01 N/A N/A

32710-764
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 149.6'' (3800 mm) L x 7.9'' (200 
mm) H

EA B  $  3,157.12 25.0%  $      2,367.84 N/A N/A

32710-765
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 157.5'' (4000 mm) L x 7.9'' (200 
mm) H

EA B  $  3,252.90 25.0%  $      2,439.68 N/A N/A
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32710-766
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 165.4'' (4200 mm) L x 7.9'' (200 
mm) H

EA B  $  3,348.68 25.0%  $      2,511.51 N/A N/A

32710-767
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 173.2'' (4400 mm) L x 7.9'' (200 
mm) H

EA B  $  3,444.46 25.0%  $      2,583.35 N/A N/A

32710-768
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 181.1'' (4600 mm) L x 7.9'' (200 
mm) H

EA B  $  3,540.25 25.0%  $      2,655.19 N/A N/A

32710-769
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 189'' (4800 mm) L x 7.9'' (200 mm) 
H

EA B  $  3,636.03 25.0%  $      2,727.02 N/A N/A

32710-770
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 196.9'' (5000 mm) L x 7.9'' (200 
mm) H

EA B  $  3,759.33 25.0%  $      2,819.50 N/A N/A

32710-771
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 204.7'' (5200 mm) L x 7.9'' (200 
mm) H

EA B  $  3,882.63 25.0%  $      2,911.97 N/A N/A

32710-772
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 212.6'' (5400 mm) L x 7.9'' (200 
mm) H

EA B  $  4,005.93 25.0%  $      3,004.45 N/A N/A

32710-773
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 220.5'' (5600 mm) L x 7.9'' (200 
mm) H

EA B  $  4,129.23 25.0%  $      3,096.92 N/A N/A

32710-774
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 228.3'' (5800 mm) L x 7.9'' (200 
mm) H

EA B  $  4,252.53 25.0%  $      3,189.40 N/A N/A

32710-775
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 236.2'' (6000 mm) L x 7.9'' (200 
mm) H

EA B  $  4,375.83 25.0%  $      3,281.87 N/A N/A

32710-776
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 244.1'' (6200 mm) L x 7.9'' (200 
mm) H

EA B  $  4,495.34 25.0%  $      3,371.51 N/A N/A

32710-777
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 252'' (6400 mm) L x 7.9'' (200 mm) 
H

EA B  $  4,614.84 25.0%  $      3,461.13 N/A N/A

32710-778
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 259.8'' (6600 mm) L x 7.9'' (200 
mm) H

EA B  $  4,734.33 25.0%  $      3,550.75 N/A N/A

32710-779
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 267.7'' (6800 mm) L x 7.9'' (200 
mm) H

EA B  $  4,853.84 25.0%  $      3,640.38 N/A N/A

32710-780
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 275.6'' (7000 mm) L x 7.9'' (200 
mm) H

EA B  $  4,973.35 25.0%  $      3,730.01 N/A N/A
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32710-781
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 283.5'' (7200 mm) L x 7.9'' (200 
mm) H

EA B  $  5,092.84 25.0%  $      3,819.63 N/A N/A

32710-782
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 291.3'' (7400 mm) L x 7.9'' (200 
mm) H

EA B  $  5,212.34 25.0%  $      3,909.26 N/A N/A

32710-783
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 299.2'' (7600 mm) L x 7.9'' (200 
mm) H

EA B  $  5,331.85 25.0%  $      3,998.89 N/A N/A

32710-784
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 307.1'' (7800 mm) L x 7.9'' (200 
mm) H

EA B  $  5,451.36 25.0%  $      4,088.52 N/A N/A

32710-785
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 315'' (8000 mm) L x 7.9'' (200 mm) 
H

EA B  $  5,570.85 25.0%  $      4,178.14 N/A N/A

32710-786
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 322.8'' (8200 mm) L x 7.9'' (200 
mm) H

EA B  $  5,684.87 25.0%  $      4,263.65 N/A N/A

32710-787
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 330.7'' (8400 mm) L x 7.9'' (200 
mm) H

EA B  $  5,798.89 25.0%  $      4,349.17 N/A N/A

32710-788
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 338.6'' (8600 mm) L x 7.9'' (200 
mm) H

EA B  $  5,912.92 25.0%  $      4,434.69 N/A N/A

32710-789
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 346.5'' (8800 mm) L x 7.9'' (200 
mm) H

EA B  $  6,026.94 25.0%  $      4,520.21 N/A N/A

32710-790
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 354.3'' (9000 mm) L x 7.9'' (200 
mm) H

EA B  $  6,140.94 25.0%  $      4,605.71 N/A N/A

32710-791
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 362.2'' (9200 mm) L x 7.9'' (200 
mm) H

EA B  $  6,254.98 25.0%  $      4,691.24 N/A N/A

32710-792
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 370.1'' (9400 mm) L x 7.9'' (200 
mm) H

EA B  $  6,369.00 25.0%  $      4,776.75 N/A N/A

32710-793
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 378'' (9600 mm) L x 7.9'' (200 mm) 
H

EA B  $  6,483.02 25.0%  $      4,862.27 N/A N/A

32710-794
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 385.8'' (9800 mm) L x 7.9'' (200 
mm) H

EA B  $  6,597.05 25.0%  $      4,947.79 N/A N/A

32710-795
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 393.7'' (10000 mm) L x 7.9'' (200 
mm) H

EA B  $  6,711.06 25.0%  $      5,033.30 N/A N/A
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32710-796
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 401.6'' (10200 mm) L x 7.9'' (200 
mm) H

EA B  $  6,825.08 25.0%  $      5,118.81 N/A N/A

32710-797
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 409.4'' (10400 mm) L x 7.9'' (200 
mm) H

EA B  $  6,939.11 25.0%  $      5,204.33 N/A N/A

32710-798
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 417.3'' (10600 mm) L x 7.9'' (200 
mm) H

EA B  $  7,053.13 25.0%  $      5,289.85 N/A N/A

32710-799
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 425.2'' (10800 mm) L x 7.9'' (200 
mm) H

EA B  $  7,167.17 25.0%  $      5,375.38 N/A N/A

32710-7AA
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 433.1'' (11000 mm) L x 7.9'' (200 
mm) H

EA B  $  7,281.19 25.0%  $      5,460.89 N/A N/A

32710-7AB
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 440.9'' (11200 mm) L x 7.9'' (200 
mm) H

EA B  $  7,395.19 25.0%  $      5,546.39 N/A N/A

32710-7AC
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 448.8'' (11400 mm) L x 7.9'' (200 
mm) H

EA B  $  7,509.22 25.0%  $      5,631.92 N/A N/A

32710-7AD
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 456.7'' (11600 mm) L x 7.9'' (200 
mm) H

EA B  $  7,623.24 25.0%  $      5,717.43 N/A N/A

32710-7AE
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 464.6'' (11800 mm) L x 7.9'' (200 
mm) H

EA B  $  7,737.26 25.0%  $      5,802.95 N/A N/A

32710-7AF
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 472.4'' (12000 mm) L x 7.9'' (200 
mm) H

EA B  $  7,851.30 25.0%  $      5,888.48 N/A N/A

32710-7AG
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 480.3'' (12200 mm) L x 7.9'' (200 
mm) H

EA B  $  7,980.48 25.0%  $      5,985.36 N/A N/A

32710-7AH
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 488.2'' (12400 mm) L x 7.9'' (200 
mm) H

EA B  $  8,109.68 25.0%  $      6,082.26 N/A N/A

32710-7AJ
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 496.1'' (12600 mm) L x 7.9'' (200 
mm) H

EA B  $  8,238.88 25.0%  $      6,179.16 N/A N/A

32710-7AK
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 503.9'' (12800 mm) L x 7.9'' (200 
mm) H

EA B  $  8,368.08 25.0%  $      6,276.06 N/A N/A

32710-7AL
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 511.8'' (13000 mm) L x 7.9'' (200 
mm) H

EA B  $  8,497.26 25.0%  $      6,372.95 N/A N/A
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32710-7AM
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 519.7'' (13200 mm) L x 7.9'' (200 
mm) H

EA B  $  8,626.48 25.0%  $      6,469.86 N/A N/A

32710-7AN
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 527.6'' (13400 mm) L x 7.9'' (200 
mm) H

EA B  $  8,755.66 25.0%  $      6,566.75 N/A N/A

32710-7AP
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 535.4'' (13600 mm) L x 7.9'' (200 
mm) H

EA B  $  8,884.88 25.0%  $      6,663.66 N/A N/A

32710-7AR
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 543.3'' (13800 mm) L x 7.9'' (200 
mm) H

EA B  $  9,014.06 25.0%  $      6,760.55 N/A N/A

32710-7AT
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 551.2'' (14000 mm) L x 7.9'' (200 
mm) H

EA B  $  9,143.26 25.0%  $      6,857.45 N/A N/A

32710-7AU
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 559.1'' (14200 mm) L x 7.9'' (200 
mm) H

EA B  $  9,272.46 25.0%  $      6,954.35 N/A N/A

32710-7AV
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 566.9'' (14400 mm) L x 7.9'' (200 
mm) H

EA B  $  9,401.66 25.0%  $      7,051.25 N/A N/A

32710-7AW
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 574.8'' (14600 mm) L x 7.9'' (200 
mm) H

EA B  $  9,530.85 25.0%  $      7,148.14 N/A N/A

32710-7AY
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 582.7'' (14800 mm) L x 7.9'' (200 
mm) H

EA B  $  9,660.06 25.0%  $      7,245.05 N/A N/A

32710-7BA
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 590.6'' (15000 mm) L x 7.9'' (200 
mm) H

EA B  $  9,789.25 25.0%  $      7,341.94 N/A N/A

32710-7BB
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 598.4'' (15200 mm) L x 7.9'' (200 
mm) H

EA B  $  9,918.45 25.0%  $      7,438.84 N/A N/A

32710-7BC
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 606.3'' (15400 mm) L x 7.9'' (200 
mm) H

EA B  $10,047.65 25.0%  $      7,535.74 N/A N/A

32710-7BD
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 614.2'' (15600 mm) L x 7.9'' (200 
mm) H

EA B  $10,176.85 25.0%  $      7,632.64 N/A N/A

32710-7BE
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 622'' (15800 mm) L x 7.9'' (200 
mm) H

EA B  $10,306.03 25.0%  $      7,729.52 N/A N/A

32710-7BF
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Black, 47.2'' (1200 mm) W x 629.9'' (16000 mm) L x 7.9'' (200 
mm) H

EA B  $10,435.25 25.0%  $      7,826.44 N/A N/A
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32710-7BG
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 141.7'' (3600 mm) L x 11.8'' (300 
mm) H

EA B  $  3,182.33 25.0%  $      2,386.75 N/A N/A

32710-7BH
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 149.6'' (3800 mm) L x 11.8'' (300 
mm) H

EA B  $  3,283.18 25.0%  $      2,462.39 N/A N/A

32710-7BJ
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 157.5'' (4000 mm) L x 11.8'' (300 
mm) H

EA B  $  3,384.00 25.0%  $      2,538.00 N/A N/A

32710-7BK
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 165.4'' (4200 mm) L x 11.8'' (300 
mm) H

EA B  $  3,484.85 25.0%  $      2,613.64 N/A N/A

32710-7BL
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 173.2'' (4400 mm) L x 11.8'' (300 
mm) H

EA B  $  3,585.66 25.0%  $      2,689.25 N/A N/A

32710-7BM
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 181.1'' (4600 mm) L x 11.8'' (300 
mm) H

EA B  $  3,686.50 25.0%  $      2,764.88 N/A N/A

32710-7BN
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 189'' (4800 mm) L x 11.8'' (300 
mm) H

EA B  $  3,787.33 25.0%  $      2,840.50 N/A N/A

32710-7BP
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 196.9'' (5000 mm) L x 11.8'' (300 
mm) H

EA B  $  3,911.68 25.0%  $      2,933.76 N/A N/A

32710-7BR
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 204.7'' (5200 mm) L x 11.8'' (300 
mm) H

EA B  $  4,036.04 25.0%  $      3,027.03 N/A N/A

32710-7BT
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 212.6'' (5400 mm) L x 11.8'' (300 
mm) H

EA B  $  4,160.41 25.0%  $      3,120.31 N/A N/A

32710-7BU
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 220.5'' (5600 mm) L x 11.8'' (300 
mm) H

EA B  $  4,284.77 25.0%  $      3,213.58 N/A N/A

32710-7BV
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 228.3'' (5800 mm) L x 11.8'' (300 
mm) H

EA B  $  4,409.12 25.0%  $      3,306.84 N/A N/A

32710-7BW
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 236.2'' (6000 mm) L x 11.8'' (300 
mm) H

EA B  $  4,533.48 25.0%  $      3,400.11 N/A N/A

32710-7BY
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 244.1'' (6200 mm) L x 11.8'' (300 
mm) H

EA B  $  4,664.26 25.0%  $      3,498.20 N/A N/A

32710-7CA
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 252'' (6400 mm) L x 11.8'' (300 
mm) H

EA B  $  4,795.05 25.0%  $      3,596.29 N/A N/A
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32710-7CB
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 259.8'' (6600 mm) L x 11.8'' (300 
mm) H

EA B  $  4,925.84 25.0%  $      3,694.38 N/A N/A

32710-7CC
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 267.7'' (6800 mm) L x 11.8'' (300 
mm) H

EA B  $  5,056.63 25.0%  $      3,792.47 N/A N/A

32710-7CD
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 275.6'' (7000 mm) L x 11.8'' (300 
mm) H

EA B  $  5,187.41 25.0%  $      3,890.56 N/A N/A

32710-7CE
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 283.5'' (7200 mm) L x 11.8'' (300 
mm) H

EA B  $  5,318.20 25.0%  $      3,988.65 N/A N/A

32710-7CF
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 291.3'' (7400 mm) L x 11.8'' (300 
mm) H

EA B  $  5,448.98 25.0%  $      4,086.74 N/A N/A

32710-7CG
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 299.2'' (7600 mm) L x 11.8'' (300 
mm) H

EA B  $  5,579.77 25.0%  $      4,184.83 N/A N/A

32710-7CH
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 307.1'' (7800 mm) L x 11.8'' (300 
mm) H

EA B  $  5,710.56 25.0%  $      4,282.92 N/A N/A

32710-7CJ
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 315'' (8000 mm) L x 11.8'' (300 
mm) H

EA B  $  5,841.34 25.0%  $      4,381.01 N/A N/A

32710-7CK
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 322.8'' (8200 mm) L x 11.8'' (300 
mm) H

EA B  $  5,960.71 25.0%  $      4,470.53 N/A N/A

32710-7CL
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 330.7'' (8400 mm) L x 11.8'' (300 
mm) H

EA B  $  6,080.05 25.0%  $      4,560.04 N/A N/A

32710-7CM
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 338.6'' (8600 mm) L x 11.8'' (300 
mm) H

EA B  $  6,199.42 25.0%  $      4,649.57 N/A N/A

32710-7CN
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 346.5'' (8800 mm) L x 11.8'' (300 
mm) H

EA B  $  6,318.76 25.0%  $      4,739.07 N/A N/A

32710-7CP
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 354.3'' (9000 mm) L x 11.8'' (300 
mm) H

EA B  $  6,438.12 25.0%  $      4,828.59 N/A N/A

32710-7CR
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 362.2'' (9200 mm) L x 11.8'' (300 
mm) H

EA B  $  6,557.48 25.0%  $      4,918.11 N/A N/A

32710-7CT
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 370.1'' (9400 mm) L x 11.8'' (300 
mm) H

EA B  $  6,676.84 25.0%  $      5,007.63 N/A N/A
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32710-7CU
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 378'' (9600 mm) L x 11.8'' (300 
mm) H

EA B  $  6,796.19 25.0%  $      5,097.14 N/A N/A

32710-7CV
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 385.8'' (9800 mm) L x 11.8'' (300 
mm) H

EA B  $  6,915.55 25.0%  $      5,186.66 N/A N/A

32710-7CW
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 393.7'' (10000 mm) L x 11.8'' (300 
mm) H

EA B  $  7,034.92 25.0%  $      5,276.19 N/A N/A

32710-7CY
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 401.6'' (10200 mm) L x 11.8'' (300 
mm) H

EA B  $  7,154.26 25.0%  $      5,365.70 N/A N/A

32710-7DA
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 409.4'' (10400 mm) L x 11.8'' (300 
mm) H

EA B  $  7,273.64 25.0%  $      5,455.23 N/A N/A

32710-7DB
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 417.3'' (10600 mm) L x 11.8'' (300 
mm) H

EA B  $  7,392.98 25.0%  $      5,544.74 N/A N/A

32710-7DC
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 425.2'' (10800 mm) L x 11.8'' (300 
mm) H

EA B  $  7,512.35 25.0%  $      5,634.26 N/A N/A

32710-7DD
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 433.1'' (11000 mm) L x 11.8'' (300 
mm) H

EA B  $  7,631.69 25.0%  $      5,723.77 N/A N/A

32710-7DE
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 440.9'' (11200 mm) L x 11.8'' (300 
mm) H

EA B  $  7,751.07 25.0%  $      5,813.30 N/A N/A

32710-7DF
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 448.8'' (11400 mm) L x 11.8'' (300 
mm) H

EA B  $  7,870.41 25.0%  $      5,902.81 N/A N/A

32710-7DG
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 456.7'' (11600 mm) L x 11.8'' (300 
mm) H

EA B  $  7,989.78 25.0%  $      5,992.34 N/A N/A

32710-7DH
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 464.6'' (11800 mm) L x 11.8'' (300 
mm) H

EA B  $  8,109.14 25.0%  $      6,081.86 N/A N/A

32710-7DJ
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 472.4'' (12000 mm) L x 11.8'' (300 
mm) H

EA B  $  8,228.49 25.0%  $      6,171.37 N/A N/A

32710-7DK
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 480.3'' (12200 mm) L x 11.8'' (300 
mm) H

EA B  $  8,363.93 25.0%  $      6,272.95 N/A N/A

32710-7DL
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 488.2'' (12400 mm) L x 11.8'' (300 
mm) H

EA B  $  8,499.37 25.0%  $      6,374.53 N/A N/A
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32710-7DM
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 496.1'' (12600 mm) L x 11.8'' (300 
mm) H

EA B  $  8,634.81 25.0%  $      6,476.11 N/A N/A

32710-7DN
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 503.9'' (12800 mm) L x 11.8'' (300 
mm) H

EA B  $  8,770.25 25.0%  $      6,577.69 N/A N/A

32710-7DP
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 511.8'' (13000 mm) L x 11.8'' (300 
mm) H

EA B  $  8,905.69 25.0%  $      6,679.27 N/A N/A

32710-7DR
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 519.7'' (13200 mm) L x 11.8'' (300 
mm) H

EA B  $  9,041.13 25.0%  $      6,780.85 N/A N/A

32710-7DT
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 527.6'' (13400 mm) L x 11.8'' (300 
mm) H

EA B  $  9,176.57 25.0%  $      6,882.43 N/A N/A

32710-7DU
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 535.4'' (13600 mm) L x 11.8'' (300 
mm) H

EA B  $  9,311.99 25.0%  $      6,983.99 N/A N/A

32710-7DV
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 543.3'' (13800 mm) L x 11.8'' (300 
mm) H

EA B  $  9,447.43 25.0%  $      7,085.57 N/A N/A

32710-7DW
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 551.2'' (14000 mm) L x 11.8'' (300 
mm) H

EA B  $  9,582.87 25.0%  $      7,187.15 N/A N/A

32710-7DY
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 559.1'' (14200 mm) L x 11.8'' (300 
mm) H

EA B  $  9,718.31 25.0%  $      7,288.73 N/A N/A

32710-7EA
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 566.9'' (14400 mm) L x 11.8'' (300 
mm) H

EA B  $  9,853.76 25.0%  $      7,390.32 N/A N/A

32710-7EB
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 574.8'' (14600 mm) L x 11.8'' (300 
mm) H

EA B  $  9,989.20 25.0%  $      7,491.90 N/A N/A

32710-7EC
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 582.7'' (14800 mm) L x 11.8'' (300 
mm) H

EA B  $10,124.64 25.0%  $      7,593.48 N/A N/A

32710-7ED
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 590.6'' (15000 mm) L x 11.8'' (300 
mm) H

EA B  $10,260.08 25.0%  $      7,695.06 N/A N/A

32710-7EE
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 598.4'' (15200 mm) L x 11.8'' (300 
mm) H

EA B  $10,395.52 25.0%  $      7,796.64 N/A N/A

32710-7EF
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 606.3'' (15400 mm) L x 11.8'' (300 
mm) H

EA B  $10,530.96 25.0%  $      7,898.22 N/A N/A
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32710-7EG
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 614.2'' (15600 mm) L x 11.8'' (300 
mm) H

EA B  $10,666.40 25.0%  $      7,999.80 N/A N/A

32710-7EH
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 622'' (15800 mm) L x 11.8'' (300 
mm) H

EA B  $10,801.83 25.0%  $      8,101.37 N/A N/A

32710-7EJ
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Black, 47.2'' (1200 mm) W x 629.9'' (16000 mm) L x 11.8'' (300 
mm) H

EA B  $10,937.27 25.0%  $      8,202.95 N/A N/A

32710-E00
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 141.7'' (3600 mm) L x 3.9'' 
(100 mm) H

EA B  $  2,940.37 25.0%  $      2,205.28 N/A N/A

32710-E01
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 149.6'' (3800 mm) L x 3.9'' 
(100 mm) H

EA B  $  3,031.08 25.0%  $      2,273.31 N/A N/A

32710-E02
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 157.5'' (4000 mm) L x 3.9'' 
(100 mm) H

EA B  $  3,121.81 25.0%  $      2,341.36 N/A N/A

32710-E03
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 165.4'' (4200 mm) L x 3.9'' 
(100 mm) H

EA B  $  3,212.54 25.0%  $      2,409.41 N/A N/A

32710-E04
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 173.2'' (4400 mm) L x 3.9'' 
(100 mm) H

EA B  $  3,303.27 25.0%  $      2,477.45 N/A N/A

32710-E05
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 181.1'' (4600 mm) L x 3.9'' 
(100 mm) H

EA B  $  3,393.98 25.0%  $      2,545.49 N/A N/A

32710-E06
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 189'' (4800 mm) L x 3.9'' 
(100 mm) H

EA B  $  3,484.71 25.0%  $      2,613.53 N/A N/A

32710-E07
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 196.9'' (5000 mm) L x 3.9'' 
(100 mm) H

EA B  $  3,606.98 25.0%  $      2,705.24 N/A N/A

32710-E08
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 204.7'' (5200 mm) L x 3.9'' 
(100 mm) H

EA B  $  3,729.21 25.0%  $      2,796.91 N/A N/A

32710-E09
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 212.6'' (5400 mm) L x 3.9'' 
(100 mm) H

EA B  $  3,851.45 25.0%  $      2,888.59 N/A N/A

32710-E10
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 220.5'' (5600 mm) L x 3.9'' 
(100 mm) H

EA B  $  3,973.70 25.0%  $      2,980.28 N/A N/A

32710-E11
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 228.3'' (5800 mm) L x 3.9'' 
(100 mm) H

EA B  $  4,095.95 25.0%  $      3,071.96 N/A N/A
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32710-E12
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 236.2'' (6000 mm) L x 3.9'' 
(100 mm) H

EA B  $  4,218.19 25.0%  $      3,163.64 N/A N/A

32710-E13
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 244.1'' (6200 mm) L x 3.9'' 
(100 mm) H

EA B  $  4,326.40 25.0%  $      3,244.80 N/A N/A

32710-E14
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 252'' (6400 mm) L x 3.9'' 
(100 mm) H

EA B  $  4,434.62 25.0%  $      3,325.97 N/A N/A

32710-E15
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 259.8'' (6600 mm) L x 3.9'' 
(100 mm) H

EA B  $  4,542.84 25.0%  $      3,407.13 N/A N/A

32710-E16
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 267.7'' (6800 mm) L x 3.9'' 
(100 mm) H

EA B  $  4,651.06 25.0%  $      3,488.30 N/A N/A

32710-E17
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 275.6'' (7000 mm) L x 3.9'' 
(100 mm) H

EA B  $  4,759.27 25.0%  $      3,569.45 N/A N/A

32710-E18
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 283.5'' (7200 mm) L x 3.9'' 
(100 mm) H

EA B  $  4,867.51 25.0%  $      3,650.63 N/A N/A

32710-E19
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 291.3'' (7400 mm) L x 3.9'' 
(100 mm) H

EA B  $  4,975.71 25.0%  $      3,731.78 N/A N/A

32710-E20
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 299.2'' (7600 mm) L x 3.9'' 
(100 mm) H

EA B  $  5,083.92 25.0%  $      3,812.94 N/A N/A

32710-E21
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 307.1'' (7800 mm) L x 3.9'' 
(100 mm) H

EA B  $  5,192.16 25.0%  $      3,894.12 N/A N/A

32710-E22
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 315'' (8000 mm) L x 3.9'' 
(100 mm) H

EA B  $  5,300.36 25.0%  $      3,975.27 N/A N/A

32710-E23
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 322.8'' (8200 mm) L x 3.9'' 
(100 mm) H

EA B  $  5,409.04 25.0%  $      4,056.78 N/A N/A

32710-E24
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 330.7'' (8400 mm) L x 3.9'' 
(100 mm) H

EA B  $  5,517.74 25.0%  $      4,138.31 N/A N/A

32710-E25
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 338.6'' (8600 mm) L x 3.9'' 
(100 mm) H

EA B  $  5,626.42 25.0%  $      4,219.82 N/A N/A

32710-E26
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 346.5'' (8800 mm) L x 3.9'' 
(100 mm) H

EA B  $  5,735.10 25.0%  $      4,301.33 N/A N/A
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32710-E27
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 354.3'' (9000 mm) L x 3.9'' 
(100 mm) H

EA B  $  5,843.78 25.0%  $      4,382.84 N/A N/A

32710-E28
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 362.2'' (9200 mm) L x 3.9'' 
(100 mm) H

EA B  $  5,952.47 25.0%  $      4,464.35 N/A N/A

32710-E29
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 370.1'' (9400 mm) L x 3.9'' 
(100 mm) H

EA B  $  6,061.16 25.0%  $      4,545.87 N/A N/A

32710-E30
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 378'' (9600 mm) L x 3.9'' 
(100 mm) H

EA B  $  6,169.84 25.0%  $      4,627.38 N/A N/A

32710-E31
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 385.8'' (9800 mm) L x 3.9'' 
(100 mm) H

EA B  $  6,278.53 25.0%  $      4,708.90 N/A N/A

32710-E32
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 393.7'' (10000 mm) L x 
3.9'' (100 mm) H

EA B  $  6,387.21 25.0%  $      4,790.41 N/A N/A

32710-E33
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 401.6'' (10200 mm) L x 
3.9'' (100 mm) H

EA B  $  6,495.89 25.0%  $      4,871.92 N/A N/A

32710-E34
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 409.4'' (10400 mm) L x 
3.9'' (100 mm) H

EA B  $  6,604.60 25.0%  $      4,953.45 N/A N/A

32710-E35
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 417.3'' (10600 mm) L x 
3.9'' (100 mm) H

EA B  $  6,713.28 25.0%  $      5,034.96 N/A N/A

32710-E36
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 425.2'' (10800 mm) L x 
3.9'' (100 mm) H

EA B  $  6,821.96 25.0%  $      5,116.47 N/A N/A

32710-E37
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 433.1'' (11000 mm) L x 
3.9'' (100 mm) H

EA B  $  6,930.65 25.0%  $      5,197.99 N/A N/A

32710-E38
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 440.9'' (11200 mm) L x 
3.9'' (100 mm) H

EA B  $  7,039.34 25.0%  $      5,279.51 N/A N/A

32710-E39
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 448.8'' (11400 mm) L x 
3.9'' (100 mm) H

EA B  $  7,148.02 25.0%  $      5,361.02 N/A N/A

32710-E40
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 456.7'' (11600 mm) L x 
3.9'' (100 mm) H

EA B  $  7,256.71 25.0%  $      5,442.53 N/A N/A

32710-E41
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 464.6'' (11800 mm) L x 
3.9'' (100 mm) H

EA B  $  7,365.39 25.0%  $      5,524.04 N/A N/A
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32710-E42
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 472.4'' (12000 mm) L x 
3.9'' (100 mm) H

EA B  $  7,474.07 25.0%  $      5,605.55 N/A N/A

32710-E43
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 480.3'' (12200 mm) L x 
3.9'' (100 mm) H

EA B  $  7,597.03 25.0%  $      5,697.77 N/A N/A

32710-E44
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 488.2'' (12400 mm) L x 
3.9'' (100 mm) H

EA B  $  7,719.99 25.0%  $      5,789.99 N/A N/A

32710-E45
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 496.1'' (12600 mm) L x 
3.9'' (100 mm) H

EA B  $  7,842.93 25.0%  $      5,882.20 N/A N/A

32710-E46
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 503.9'' (12800 mm) L x 
3.9'' (100 mm) H

EA B  $  7,965.89 25.0%  $      5,974.42 N/A N/A

32710-E47
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 511.8'' (13000 mm) L x 
3.9'' (100 mm) H

EA B  $  8,088.87 25.0%  $      6,066.65 N/A N/A

32710-E48
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 519.7'' (13200 mm) L x 
3.9'' (100 mm) H

EA B  $  8,211.82 25.0%  $      6,158.87 N/A N/A

32710-E49
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 527.6'' (13400 mm) L x 
3.9'' (100 mm) H

EA B  $  8,334.78 25.0%  $      6,251.09 N/A N/A

32710-E50
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 535.4'' (13600 mm) L x 
3.9'' (100 mm) H

EA B  $  8,457.74 25.0%  $      6,343.31 N/A N/A

32710-E51
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 543.3'' (13800 mm) L x 
3.9'' (100 mm) H

EA B  $  8,580.68 25.0%  $      6,435.51 N/A N/A

32710-E52
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 551.2'' (14000 mm) L x 
3.9'' (100 mm) H

EA B  $  8,703.64 25.0%  $      6,527.73 N/A N/A

32710-E53
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 559.1'' (14200 mm) L x 
3.9'' (100 mm) H

EA B  $  8,826.60 25.0%  $      6,619.95 N/A N/A

32710-E54
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 566.9'' (14400 mm) L x 
3.9'' (100 mm) H

EA B  $  8,949.55 25.0%  $      6,712.16 N/A N/A

32710-E55
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 574.8'' (14600 mm) L x 
3.9'' (100 mm) H

EA B  $  9,072.53 25.0%  $      6,804.40 N/A N/A

32710-E56
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 582.7'' (14800 mm) L x 
3.9'' (100 mm) H

EA B  $  9,195.49 25.0%  $      6,896.62 N/A N/A
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32710-E57
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 590.6'' (15000 mm) L x 
3.9'' (100 mm) H

EA B  $  9,318.43 25.0%  $      6,988.82 N/A N/A

32710-E58
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 598.4'' (15200 mm) L x 
3.9'' (100 mm) H

EA B  $  9,441.39 25.0%  $      7,081.04 N/A N/A

32710-E59
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 606.3'' (15400 mm) L x 
3.9'' (100 mm) H

EA B  $  9,564.35 25.0%  $      7,173.26 N/A N/A

32710-E60
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 614.2'' (15600 mm) L x 
3.9'' (100 mm) H

EA B  $  9,687.30 25.0%  $      7,265.48 N/A N/A

32710-E61
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 622'' (15800 mm) L x 3.9'' 
(100 mm) H

EA B  $  9,810.26 25.0%  $      7,357.70 N/A N/A

32710-E62
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 100 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 629.9'' (16000 mm) L x 
3.9'' (100 mm) H

EA B  $  9,933.24 25.0%  $      7,449.93 N/A N/A

32710-E63
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 141.7'' (3600 mm) L x 7.9'' 
(200 mm) H

EA B  $  3,061.34 25.0%  $      2,296.01 N/A N/A

32710-E64
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 149.6'' (3800 mm) L x 7.9'' 
(200 mm) H

EA B  $  3,157.12 25.0%  $      2,367.84 N/A N/A

32710-E65
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 157.5'' (4000 mm) L x 7.9'' 
(200 mm) H

EA B  $  3,252.90 25.0%  $      2,439.68 N/A N/A

32710-E66
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 165.4'' (4200 mm) L x 7.9'' 
(200 mm) H

EA B  $  3,348.68 25.0%  $      2,511.51 N/A N/A

32710-E67
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 173.2'' (4400 mm) L x 7.9'' 
(200 mm) H

EA B  $  3,444.46 25.0%  $      2,583.35 N/A N/A

32710-E68
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 181.1'' (4600 mm) L x 7.9'' 
(200 mm) H

EA B  $  3,540.25 25.0%  $      2,655.19 N/A N/A

32710-E69
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 189'' (4800 mm) L x 7.9'' 
(200 mm) H

EA B  $  3,636.03 25.0%  $      2,727.02 N/A N/A

32710-E70
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 196.9'' (5000 mm) L x 7.9'' 
(200 mm) H

EA B  $  3,759.33 25.0%  $      2,819.50 N/A N/A

32710-E71
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 204.7'' (5200 mm) L x 7.9'' 
(200 mm) H

EA B  $  3,882.63 25.0%  $      2,911.97 N/A N/A
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32710-E72
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 212.6'' (5400 mm) L x 7.9'' 
(200 mm) H

EA B  $  4,005.93 25.0%  $      3,004.45 N/A N/A

32710-E73
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 220.5'' (5600 mm) L x 7.9'' 
(200 mm) H

EA B  $  4,129.23 25.0%  $      3,096.92 N/A N/A

32710-E74
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 228.3'' (5800 mm) L x 7.9'' 
(200 mm) H

EA B  $  4,252.53 25.0%  $      3,189.40 N/A N/A

32710-E75
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 236.2'' (6000 mm) L x 7.9'' 
(200 mm) H

EA B  $  4,375.83 25.0%  $      3,281.87 N/A N/A

32710-E76
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 244.1'' (6200 mm) L x 7.9'' 
(200 mm) H

EA B  $  4,495.34 25.0%  $      3,371.51 N/A N/A

32710-E77
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 252'' (6400 mm) L x 7.9'' 
(200 mm) H

EA B  $  4,614.84 25.0%  $      3,461.13 N/A N/A

32710-E78
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 259.8'' (6600 mm) L x 7.9'' 
(200 mm) H

EA B  $  4,734.33 25.0%  $      3,550.75 N/A N/A

32710-E79
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 267.7'' (6800 mm) L x 7.9'' 
(200 mm) H

EA B  $  4,853.84 25.0%  $      3,640.38 N/A N/A

32710-E80
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 275.6'' (7000 mm) L x 7.9'' 
(200 mm) H

EA B  $  4,973.35 25.0%  $      3,730.01 N/A N/A

32710-E81
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 283.5'' (7200 mm) L x 7.9'' 
(200 mm) H

EA B  $  5,092.84 25.0%  $      3,819.63 N/A N/A

32710-E82
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 291.3'' (7400 mm) L x 7.9'' 
(200 mm) H

EA B  $  5,212.34 25.0%  $      3,909.26 N/A N/A

32710-E83
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 299.2'' (7600 mm) L x 7.9'' 
(200 mm) H

EA B  $  5,331.85 25.0%  $      3,998.89 N/A N/A

32710-E84
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 307.1'' (7800 mm) L x 7.9'' 
(200 mm) H

EA B  $  5,451.36 25.0%  $      4,088.52 N/A N/A

32710-E85
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 315'' (8000 mm) L x 7.9'' 
(200 mm) H

EA B  $  5,570.85 25.0%  $      4,178.14 N/A N/A

32710-E86
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 322.8'' (8200 mm) L x 7.9'' 
(200 mm) H

EA B  $  5,684.87 25.0%  $      4,263.65 N/A N/A
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32710-E87
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 330.7'' (8400 mm) L x 7.9'' 
(200 mm) H

EA B  $  5,798.89 25.0%  $      4,349.17 N/A N/A

32710-E88
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 338.6'' (8600 mm) L x 7.9'' 
(200 mm) H

EA B  $  5,912.92 25.0%  $      4,434.69 N/A N/A

32710-E89
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 346.5'' (8800 mm) L x 7.9'' 
(200 mm) H

EA B  $  6,026.94 25.0%  $      4,520.21 N/A N/A

32710-E90
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 354.3'' (9000 mm) L x 7.9'' 
(200 mm) H

EA B  $  6,140.94 25.0%  $      4,605.71 N/A N/A

32710-E91
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 362.2'' (9200 mm) L x 7.9'' 
(200 mm) H

EA B  $  6,254.98 25.0%  $      4,691.24 N/A N/A

32710-E92
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 370.1'' (9400 mm) L x 7.9'' 
(200 mm) H

EA B  $  6,369.00 25.0%  $      4,776.75 N/A N/A

32710-E93
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 378'' (9600 mm) L x 7.9'' 
(200 mm) H

EA B  $  6,483.02 25.0%  $      4,862.27 N/A N/A

32710-E94
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 385.8'' (9800 mm) L x 7.9'' 
(200 mm) H

EA B  $  6,597.05 25.0%  $      4,947.79 N/A N/A

32710-E95
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 393.7'' (10000 mm) L x 
7.9'' (200 mm) H

EA B  $  6,711.06 25.0%  $      5,033.30 N/A N/A

32710-E96
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 401.6'' (10200 mm) L x 
7.9'' (200 mm) H

EA B  $  6,825.08 25.0%  $      5,118.81 N/A N/A

32710-E97
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 409.4'' (10400 mm) L x 
7.9'' (200 mm) H

EA B  $  6,939.11 25.0%  $      5,204.33 N/A N/A

32710-E98
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 417.3'' (10600 mm) L x 
7.9'' (200 mm) H

EA B  $  7,053.13 25.0%  $      5,289.85 N/A N/A

32710-E99
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 425.2'' (10800 mm) L x 
7.9'' (200 mm) H

EA B  $  7,167.17 25.0%  $      5,375.38 N/A N/A

32710-EAA
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 433.1'' (11000 mm) L x 
7.9'' (200 mm) H

EA B  $  7,281.19 25.0%  $      5,460.89 N/A N/A

32710-EAB
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 440.9'' (11200 mm) L x 
7.9'' (200 mm) H

EA B  $  7,395.19 25.0%  $      5,546.39 N/A N/A
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32710-EAC
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 448.8'' (11400 mm) L x 
7.9'' (200 mm) H

EA B  $  7,509.22 25.0%  $      5,631.92 N/A N/A

32710-EAD
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 456.7'' (11600 mm) L x 
7.9'' (200 mm) H

EA B  $  7,623.24 25.0%  $      5,717.43 N/A N/A

32710-EAE
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 464.6'' (11800 mm) L x 
7.9'' (200 mm) H

EA B  $  7,737.26 25.0%  $      5,802.95 N/A N/A

32710-EAF
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 472.4'' (12000 mm) L x 
7.9'' (200 mm) H

EA B  $  7,851.30 25.0%  $      5,888.48 N/A N/A

32710-EAG
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 480.3'' (12200 mm) L x 
7.9'' (200 mm) H

EA B  $  7,980.48 25.0%  $      5,985.36 N/A N/A

32710-EAH
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 488.2'' (12400 mm) L x 
7.9'' (200 mm) H

EA B  $  8,109.68 25.0%  $      6,082.26 N/A N/A

32710-EAJ
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 496.1'' (12600 mm) L x 
7.9'' (200 mm) H

EA B  $  8,238.88 25.0%  $      6,179.16 N/A N/A

32710-EAK
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 503.9'' (12800 mm) L x 
7.9'' (200 mm) H

EA B  $  8,368.08 25.0%  $      6,276.06 N/A N/A

32710-EAL
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 511.8'' (13000 mm) L x 
7.9'' (200 mm) H

EA B  $  8,497.26 25.0%  $      6,372.95 N/A N/A

32710-EAM
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 519.7'' (13200 mm) L x 
7.9'' (200 mm) H

EA B  $  8,626.48 25.0%  $      6,469.86 N/A N/A

32710-EAN
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 527.6'' (13400 mm) L x 
7.9'' (200 mm) H

EA B  $  8,755.66 25.0%  $      6,566.75 N/A N/A

32710-EAP
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 535.4'' (13600 mm) L x 
7.9'' (200 mm) H

EA B  $  8,884.88 25.0%  $      6,663.66 N/A N/A

32710-EAR
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 543.3'' (13800 mm) L x 
7.9'' (200 mm) H

EA B  $  9,014.06 25.0%  $      6,760.55 N/A N/A

32710-EAT
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 551.2'' (14000 mm) L x 
7.9'' (200 mm) H

EA B  $  9,143.26 25.0%  $      6,857.45 N/A N/A

32710-EAU
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 559.1'' (14200 mm) L x 
7.9'' (200 mm) H

EA B  $  9,272.46 25.0%  $      6,954.35 N/A N/A
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32710-EAV
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 566.9'' (14400 mm) L x 
7.9'' (200 mm) H

EA B  $  9,401.66 25.0%  $      7,051.25 N/A N/A

32710-EAW
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 574.8'' (14600 mm) L x 
7.9'' (200 mm) H

EA B  $  9,530.85 25.0%  $      7,148.14 N/A N/A

32710-EAY
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 582.7'' (14800 mm) L x 
7.9'' (200 mm) H

EA B  $  9,660.06 25.0%  $      7,245.05 N/A N/A

32710-EBA
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 590.6'' (15000 mm) L x 
7.9'' (200 mm) H

EA B  $  9,789.25 25.0%  $      7,341.94 N/A N/A

32710-EBB
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 598.4'' (15200 mm) L x 
7.9'' (200 mm) H

EA B  $  9,918.45 25.0%  $      7,438.84 N/A N/A

32710-EBC
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 606.3'' (15400 mm) L x 
7.9'' (200 mm) H

EA B  $10,047.65 25.0%  $      7,535.74 N/A N/A

32710-EBD
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 614.2'' (15600 mm) L x 
7.9'' (200 mm) H

EA B  $10,176.85 25.0%  $      7,632.64 N/A N/A

32710-EBE
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 622'' (15800 mm) L x 7.9'' 
(200 mm) H

EA B  $10,306.03 25.0%  $      7,729.52 N/A N/A

32710-EBF
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 200 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 629.9'' (16000 mm) L x 
7.9'' (200 mm) H

EA B  $10,435.25 25.0%  $      7,826.44 N/A N/A

32710-EBG
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 141.7'' (3600 mm) L x 
11.8'' (300 mm) H

EA B  $  3,182.33 25.0%  $      2,386.75 N/A N/A

32710-EBH
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 149.6'' (3800 mm) L x 
11.8'' (300 mm) H

EA B  $  3,283.18 25.0%  $      2,462.39 N/A N/A

32710-EBJ
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 157.5'' (4000 mm) L x 
11.8'' (300 mm) H

EA B  $  3,384.00 25.0%  $      2,538.00 N/A N/A

32710-EBK
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 165.4'' (4200 mm) L x 
11.8'' (300 mm) H

EA B  $  3,484.85 25.0%  $      2,613.64 N/A N/A

32710-EBL
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 173.2'' (4400 mm) L x 
11.8'' (300 mm) H

EA B  $  3,585.66 25.0%  $      2,689.25 N/A N/A

32710-EBM
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 181.1'' (4600 mm) L x 
11.8'' (300 mm) H

EA B  $  3,686.50 25.0%  $      2,764.88 N/A N/A
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32710-EBN
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 189'' (4800 mm) L x 11.8'' 
(300 mm) H

EA B  $  3,787.33 25.0%  $      2,840.50 N/A N/A

32710-EBP
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 196.9'' (5000 mm) L x 
11.8'' (300 mm) H

EA B  $  3,911.68 25.0%  $      2,933.76 N/A N/A

32710-EBR
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 204.7'' (5200 mm) L x 
11.8'' (300 mm) H

EA B  $  4,036.04 25.0%  $      3,027.03 N/A N/A

32710-EBT
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 212.6'' (5400 mm) L x 
11.8'' (300 mm) H

EA B  $  4,160.41 25.0%  $      3,120.31 N/A N/A

32710-EBU
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 220.5'' (5600 mm) L x 
11.8'' (300 mm) H

EA B  $  4,284.77 25.0%  $      3,213.58 N/A N/A

32710-EBV
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 228.3'' (5800 mm) L x 
11.8'' (300 mm) H

EA B  $  4,409.12 25.0%  $      3,306.84 N/A N/A

32710-EBW
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 236.2'' (6000 mm) L x 
11.8'' (300 mm) H

EA B  $  4,533.48 25.0%  $      3,400.11 N/A N/A

32710-EBY
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 244.1'' (6200 mm) L x 
11.8'' (300 mm) H

EA B  $  4,664.26 25.0%  $      3,498.20 N/A N/A

32710-ECA
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 252'' (6400 mm) L x 11.8'' 
(300 mm) H

EA B  $  4,795.05 25.0%  $      3,596.29 N/A N/A

32710-ECB
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 259.8'' (6600 mm) L x 
11.8'' (300 mm) H

EA B  $  4,925.84 25.0%  $      3,694.38 N/A N/A

32710-ECC
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 267.7'' (6800 mm) L x 
11.8'' (300 mm) H

EA B  $  5,056.63 25.0%  $      3,792.47 N/A N/A

32710-ECD
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 275.6'' (7000 mm) L x 
11.8'' (300 mm) H

EA B  $  5,187.41 25.0%  $      3,890.56 N/A N/A

32710-ECE
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 283.5'' (7200 mm) L x 
11.8'' (300 mm) H

EA B  $  5,318.20 25.0%  $      3,988.65 N/A N/A

32710-ECF
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 291.3'' (7400 mm) L x 
11.8'' (300 mm) H

EA B  $  5,448.98 25.0%  $      4,086.74 N/A N/A

32710-ECG
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 299.2'' (7600 mm) L x 
11.8'' (300 mm) H

EA B  $  5,579.77 25.0%  $      4,184.83 N/A N/A
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32710-ECH
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 307.1'' (7800 mm) L x 
11.8'' (300 mm) H

EA B  $  5,710.56 25.0%  $      4,282.92 N/A N/A

32710-ECJ
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 315'' (8000 mm) L x 11.8'' 
(300 mm) H

EA B  $  5,841.34 25.0%  $      4,381.01 N/A N/A

32710-ECK
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 322.8'' (8200 mm) L x 
11.8'' (300 mm) H

EA B  $  5,960.71 25.0%  $      4,470.53 N/A N/A

32710-ECL
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 330.7'' (8400 mm) L x 
11.8'' (300 mm) H

EA B  $  6,080.05 25.0%  $      4,560.04 N/A N/A

32710-ECM
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 338.6'' (8600 mm) L x 
11.8'' (300 mm) H

EA B  $  6,199.42 25.0%  $      4,649.57 N/A N/A

32710-ECN
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 346.5'' (8800 mm) L x 
11.8'' (300 mm) H

EA B  $  6,318.76 25.0%  $      4,739.07 N/A N/A

32710-ECP
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 354.3'' (9000 mm) L x 
11.8'' (300 mm) H

EA B  $  6,438.12 25.0%  $      4,828.59 N/A N/A

32710-ECR
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 362.2'' (9200 mm) L x 
11.8'' (300 mm) H

EA B  $  6,557.48 25.0%  $      4,918.11 N/A N/A

32710-ECT
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 370.1'' (9400 mm) L x 
11.8'' (300 mm) H

EA B  $  6,676.84 25.0%  $      5,007.63 N/A N/A

32710-ECU
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 378'' (9600 mm) L x 11.8'' 
(300 mm) H

EA B  $  6,796.19 25.0%  $      5,097.14 N/A N/A

32710-ECV
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 385.8'' (9800 mm) L x 
11.8'' (300 mm) H

EA B  $  6,915.55 25.0%  $      5,186.66 N/A N/A

32710-ECW
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 393.7'' (10000 mm) L x 
11.8'' (300 mm) H

EA B  $  7,034.92 25.0%  $      5,276.19 N/A N/A

32710-ECY
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 401.6'' (10200 mm) L x 
11.8'' (300 mm) H

EA B  $  7,154.26 25.0%  $      5,365.70 N/A N/A

32710-EDA
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 409.4'' (10400 mm) L x 
11.8'' (300 mm) H

EA B  $  7,273.64 25.0%  $      5,455.23 N/A N/A

32710-EDB
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 417.3'' (10600 mm) L x 
11.8'' (300 mm) H

EA B  $  7,392.98 25.0%  $      5,544.74 N/A N/A
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32710-EDC
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 425.2'' (10800 mm) L x 
11.8'' (300 mm) H

EA B  $  7,512.35 25.0%  $      5,634.26 N/A N/A

32710-EDD
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 433.1'' (11000 mm) L x 
11.8'' (300 mm) H

EA B  $  7,631.69 25.0%  $      5,723.77 N/A N/A

32710-EDE
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 440.9'' (11200 mm) L x 
11.8'' (300 mm) H

EA B  $  7,751.07 25.0%  $      5,813.30 N/A N/A

32710-EDF
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 448.8'' (11400 mm) L x 
11.8'' (300 mm) H

EA B  $  7,870.41 25.0%  $      5,902.81 N/A N/A

32710-EDG
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 456.7'' (11600 mm) L x 
11.8'' (300 mm) H

EA B  $  7,989.78 25.0%  $      5,992.34 N/A N/A

32710-EDH
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 464.6'' (11800 mm) L x 
11.8'' (300 mm) H

EA B  $  8,109.14 25.0%  $      6,081.86 N/A N/A

32710-EDJ
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 472.4'' (12000 mm) L x 
11.8'' (300 mm) H

EA B  $  8,228.49 25.0%  $      6,171.37 N/A N/A

32710-EDK
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 480.3'' (12200 mm) L x 
11.8'' (300 mm) H

EA B  $  8,363.93 25.0%  $      6,272.95 N/A N/A

32710-EDL
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 488.2'' (12400 mm) L x 
11.8'' (300 mm) H

EA B  $  8,499.37 25.0%  $      6,374.53 N/A N/A

32710-EDM
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 496.1'' (12600 mm) L x 
11.8'' (300 mm) H

EA B  $  8,634.81 25.0%  $      6,476.11 N/A N/A

32710-EDN
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 503.9'' (12800 mm) L x 
11.8'' (300 mm) H

EA B  $  8,770.25 25.0%  $      6,577.69 N/A N/A

32710-EDP
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 511.8'' (13000 mm) L x 
11.8'' (300 mm) H

EA B  $  8,905.69 25.0%  $      6,679.27 N/A N/A

32710-EDR
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 519.7'' (13200 mm) L x 
11.8'' (300 mm) H

EA B  $  9,041.13 25.0%  $      6,780.85 N/A N/A

32710-EDT
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 527.6'' (13400 mm) L x 
11.8'' (300 mm) H

EA B  $  9,176.57 25.0%  $      6,882.43 N/A N/A

32710-EDU
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 535.4'' (13600 mm) L x 
11.8'' (300 mm) H

EA B  $  9,311.99 25.0%  $      6,983.99 N/A N/A
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32710-EDV
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 543.3'' (13800 mm) L x 
11.8'' (300 mm) H

EA B  $  9,447.43 25.0%  $      7,085.57 N/A N/A

32710-EDW
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 551.2'' (14000 mm) L x 
11.8'' (300 mm) H

EA B  $  9,582.87 25.0%  $      7,187.15 N/A N/A

32710-EDY
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 559.1'' (14200 mm) L x 
11.8'' (300 mm) H

EA B  $  9,718.31 25.0%  $      7,288.73 N/A N/A

32710-EEA
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 566.9'' (14400 mm) L x 
11.8'' (300 mm) H

EA B  $  9,853.76 25.0%  $      7,390.32 N/A N/A

32710-EEB
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 574.8'' (14600 mm) L x 
11.8'' (300 mm) H

EA B  $  9,989.20 25.0%  $      7,491.90 N/A N/A

32710-EEC
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 582.7'' (14800 mm) L x 
11.8'' (300 mm) H

EA B  $10,124.64 25.0%  $      7,593.48 N/A N/A

32710-EED
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 590.6'' (15000 mm) L x 
11.8'' (300 mm) H

EA B  $10,260.08 25.0%  $      7,695.06 N/A N/A

32710-EEE
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 598.4'' (15200 mm) L x 
11.8'' (300 mm) H

EA B  $10,395.52 25.0%  $      7,796.64 N/A N/A

32710-EEF
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 606.3'' (15400 mm) L x 
11.8'' (300 mm) H

EA B  $10,530.96 25.0%  $      7,898.22 N/A N/A

32710-EEG
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 614.2'' (15600 mm) L x 
11.8'' (300 mm) H

EA B  $10,666.40 25.0%  $      7,999.80 N/A N/A

32710-EEH
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 622'' (15800 mm) L x 11.8'' 
(300 mm) H

EA B  $10,801.83 25.0%  $      8,101.37 N/A N/A

32710-EEJ
Cold Aisle Containment Ceiling Kit, 1200 mm Aisle Width, 300 mm 
Elevation, Glacier White, 47.2'' (1200 mm) W x 629.9'' (16000 mm) L x 
11.8'' (300 mm) H

EA B  $10,937.27 25.0%  $      8,202.95 N/A N/A

32711-700
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 141.7'' (3600 mm) L x 3.9'' (100 
mm) H

EA B  $  3,696.28 25.0%  $      2,772.21 N/A N/A

32711-701
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 149.6'' (3800 mm) L x 3.9'' (100 
mm) H

EA B  $  3,822.60 25.0%  $      2,866.95 N/A N/A

32711-702
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 157.5'' (4000 mm) L x 3.9'' (100 
mm) H

EA B  $  3,948.95 25.0%  $      2,961.71 N/A N/A
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32711-703
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 165.4'' (4200 mm) L x 3.9'' (100 
mm) H

EA B  $  4,075.26 25.0%  $      3,056.45 N/A N/A

32711-704
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 173.2'' (4400 mm) L x 3.9'' (100 
mm) H

EA B  $  4,201.60 25.0%  $      3,151.20 N/A N/A

32711-705
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 181.1'' (4600 mm) L x 3.9'' (100 
mm) H

EA B  $  4,327.93 25.0%  $      3,245.95 N/A N/A

32711-706
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 189'' (4800 mm) L x 3.9'' (100 mm) 
H

EA B  $  4,454.27 25.0%  $      3,340.70 N/A N/A

32711-707
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 196.9'' (5000 mm) L x 3.9'' (100 
mm) H

EA B  $  4,614.38 25.0%  $      3,460.79 N/A N/A

32711-708
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 204.7'' (5200 mm) L x 3.9'' (100 
mm) H

EA B  $  4,774.50 25.0%  $      3,580.88 N/A N/A

32711-709
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 212.6'' (5400 mm) L x 3.9'' (100 
mm) H

EA B  $  4,934.64 25.0%  $      3,700.98 N/A N/A

32711-710
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 220.5'' (5600 mm) L x 3.9'' (100 
mm) H

EA B  $  5,094.76 25.0%  $      3,821.07 N/A N/A

32711-711
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 228.3'' (5800 mm) L x 3.9'' (100 
mm) H

EA B  $  5,254.89 25.0%  $      3,941.17 N/A N/A

32711-712
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 236.2'' (6000 mm) L x 3.9'' (100 
mm) H

EA B  $  5,415.01 25.0%  $      4,061.26 N/A N/A

32711-713
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 244.1'' (6200 mm) L x 3.9'' (100 
mm) H

EA B  $  5,559.77 25.0%  $      4,169.83 N/A N/A

32711-714
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 252'' (6400 mm) L x 3.9'' (100 mm) 
H

EA B  $  5,704.52 25.0%  $      4,278.39 N/A N/A

32711-715
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 259.8'' (6600 mm) L x 3.9'' (100 
mm) H

EA B  $  5,849.28 25.0%  $      4,386.96 N/A N/A

32711-716
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 267.7'' (6800 mm) L x 3.9'' (100 
mm) H

EA B  $  5,994.03 25.0%  $      4,495.52 N/A N/A

32711-717
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 275.6'' (7000 mm) L x 3.9'' (100 
mm) H

EA B  $  6,138.79 25.0%  $      4,604.09 N/A N/A
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32711-718
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 283.5'' (7200 mm) L x 3.9'' (100 
mm) H

EA B  $  6,283.54 25.0%  $      4,712.66 N/A N/A

32711-719
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 291.3'' (7400 mm) L x 3.9'' (100 
mm) H

EA B  $  6,428.30 25.0%  $      4,821.23 N/A N/A

32711-720
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 299.2'' (7600 mm) L x 3.9'' (100 
mm) H

EA B  $  6,573.05 25.0%  $      4,929.79 N/A N/A

32711-721
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 307.1'' (7800 mm) L x 3.9'' (100 
mm) H

EA B  $  6,717.79 25.0%  $      5,038.34 N/A N/A

32711-722
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 315'' (8000 mm) L x 3.9'' (100 mm) 
H

EA B  $  6,862.54 25.0%  $      5,146.91 N/A N/A

32711-723
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 322.8'' (8200 mm) L x 3.9'' (100 
mm) H

EA B  $  7,011.06 25.0%  $      5,258.30 N/A N/A

32711-724
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 330.7'' (8400 mm) L x 3.9'' (100 
mm) H

EA B  $  7,159.60 25.0%  $      5,369.70 N/A N/A

32711-725
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 338.6'' (8600 mm) L x 3.9'' (100 
mm) H

EA B  $  7,308.11 25.0%  $      5,481.08 N/A N/A

32711-726
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 346.5'' (8800 mm) L x 3.9'' (100 
mm) H

EA B  $  7,456.64 25.0%  $      5,592.48 N/A N/A

32711-727
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 354.3'' (9000 mm) L x 3.9'' (100 
mm) H

EA B  $  7,605.15 25.0%  $      5,703.86 N/A N/A

32711-728
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 362.2'' (9200 mm) L x 3.9'' (100 
mm) H

EA B  $  7,753.67 25.0%  $      5,815.25 N/A N/A

32711-729
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 370.1'' (9400 mm) L x 3.9'' (100 
mm) H

EA B  $  7,902.20 25.0%  $      5,926.65 N/A N/A

32711-730
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 378'' (9600 mm) L x 3.9'' (100 mm) 
H

EA B  $  8,050.71 25.0%  $      6,038.03 N/A N/A

32711-731
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 385.8'' (9800 mm) L x 3.9'' (100 
mm) H

EA B  $  8,199.24 25.0%  $      6,149.43 N/A N/A

32711-732
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 393.7'' (10000 mm) L x 3.9'' (100 
mm) H

EA B  $  8,347.77 25.0%  $      6,260.83 N/A N/A
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32711-733
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 401.6'' (10200 mm) L x 3.9'' (100 
mm) H

EA B  $  8,496.29 25.0%  $      6,372.22 N/A N/A

32711-734
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 409.4'' (10400 mm) L x 3.9'' (100 
mm) H

EA B  $  8,644.81 25.0%  $      6,483.61 N/A N/A

32711-735
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 417.3'' (10600 mm) L x 3.9'' (100 
mm) H

EA B  $  8,793.34 25.0%  $      6,595.01 N/A N/A

32711-736
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 425.2'' (10800 mm) L x 3.9'' (100 
mm) H

EA B  $  8,941.85 25.0%  $      6,706.39 N/A N/A

32711-737
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 433.1'' (11000 mm) L x 3.9'' (100 
mm) H

EA B  $  9,090.38 25.0%  $      6,817.79 N/A N/A

32711-738
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 440.9'' (11200 mm) L x 3.9'' (100 
mm) H

EA B  $  9,238.89 25.0%  $      6,929.17 N/A N/A

32711-739
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 448.8'' (11400 mm) L x 3.9'' (100 
mm) H

EA B  $  9,387.43 25.0%  $      7,040.57 N/A N/A

32711-740
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 456.7'' (11600 mm) L x 3.9'' (100 
mm) H

EA B  $  9,535.95 25.0%  $      7,151.96 N/A N/A

32711-741
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 464.6'' (11800 mm) L x 3.9'' (100 
mm) H

EA B  $  9,684.46 25.0%  $      7,263.35 N/A N/A

32711-742
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 472.4'' (12000 mm) L x 3.9'' (100 
mm) H

EA B  $  9,832.99 25.0%  $      7,374.74 N/A N/A

32711-743
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 480.3'' (12200 mm) L x 3.9'' (100 
mm) H

EA B  $  9,992.94 25.0%  $      7,494.71 N/A N/A

32711-744
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 488.2'' (12400 mm) L x 3.9'' (100 
mm) H

EA B  $10,152.88 25.0%  $      7,614.66 N/A N/A

32711-745
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 496.1'' (12600 mm) L x 3.9'' (100 
mm) H

EA B  $10,312.83 25.0%  $      7,734.62 N/A N/A

32711-746
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 503.9'' (12800 mm) L x 3.9'' (100 
mm) H

EA B  $10,472.77 25.0%  $      7,854.58 N/A N/A

32711-747
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 511.8'' (13000 mm) L x 3.9'' (100 
mm) H

EA B  $10,632.72 25.0%  $      7,974.54 N/A N/A
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32711-748
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 519.7'' (13200 mm) L x 3.9'' (100 
mm) H

EA B  $10,792.65 25.0%  $      8,094.49 N/A N/A

32711-749
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 527.6'' (13400 mm) L x 3.9'' (100 
mm) H

EA B  $10,952.61 25.0%  $      8,214.46 N/A N/A

32711-750
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 535.4'' (13600 mm) L x 3.9'' (100 
mm) H

EA B  $11,112.56 25.0%  $      8,334.42 N/A N/A

32711-751
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 543.3'' (13800 mm) L x 3.9'' (100 
mm) H

EA B  $11,272.50 25.0%  $      8,454.38 N/A N/A

32711-752
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 551.2'' (14000 mm) L x 3.9'' (100 
mm) H

EA B  $11,432.45 25.0%  $      8,574.34 N/A N/A

32711-753
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 559.1'' (14200 mm) L x 3.9'' (100 
mm) H

EA B  $11,592.39 25.0%  $      8,694.29 N/A N/A

32711-754
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 566.9'' (14400 mm) L x 3.9'' (100 
mm) H

EA B  $11,752.34 25.0%  $      8,814.26 N/A N/A

32711-755
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 574.8'' (14600 mm) L x 3.9'' (100 
mm) H

EA B  $11,912.29 25.0%  $      8,934.22 N/A N/A

32711-756
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 582.7'' (14800 mm) L x 3.9'' (100 
mm) H

EA B  $12,072.23 25.0%  $      9,054.17 N/A N/A

32711-757
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 590.6'' (15000 mm) L x 3.9'' (100 
mm) H

EA B  $12,232.18 25.0%  $      9,174.14 N/A N/A

32711-758
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 598.4'' (15200 mm) L x 3.9'' (100 
mm) H

EA B  $12,392.13 25.0%  $      9,294.10 N/A N/A

32711-759
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 606.3'' (15400 mm) L x 3.9'' (100 
mm) H

EA B  $12,552.09 25.0%  $      9,414.07 N/A N/A

32711-760
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 614.2'' (15600 mm) L x 3.9'' (100 
mm) H

EA B  $12,712.04 25.0%  $      9,534.03 N/A N/A

32711-761
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 622'' (15800 mm) L x 3.9'' (100 
mm) H

EA B  $12,871.98 25.0%  $      9,653.99 N/A N/A

32711-762
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Black, 70.9'' (1800 mm) W x 629.9'' (16000 mm) L x 3.9'' (100 
mm) H

EA B  $13,031.93 25.0%  $      9,773.95 N/A N/A
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32711-763
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 141.7'' (3600 mm) L x 7.9'' (200 
mm) H

EA B  $  3,822.06 25.0%  $      2,866.55 N/A N/A

32711-764
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 149.6'' (3800 mm) L x 7.9'' (200 
mm) H

EA B  $  3,954.61 25.0%  $      2,965.96 N/A N/A

32711-765
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 157.5'' (4000 mm) L x 7.9'' (200 
mm) H

EA B  $  4,087.17 25.0%  $      3,065.38 N/A N/A

32711-766
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 165.4'' (4200 mm) L x 7.9'' (200 
mm) H

EA B  $  4,219.72 25.0%  $      3,164.79 N/A N/A

32711-767
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 173.2'' (4400 mm) L x 7.9'' (200 
mm) H

EA B  $  4,352.26 25.0%  $      3,264.20 N/A N/A

32711-768
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 181.1'' (4600 mm) L x 7.9'' (200 
mm) H

EA B  $  4,484.80 25.0%  $      3,363.60 N/A N/A

32711-769
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 189'' (4800 mm) L x 7.9'' (200 mm) 
H

EA B  $  4,617.35 25.0%  $      3,463.01 N/A N/A

32711-770
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 196.9'' (5000 mm) L x 7.9'' (200 
mm) H

EA B  $  4,775.42 25.0%  $      3,581.57 N/A N/A

32711-771
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 204.7'' (5200 mm) L x 7.9'' (200 
mm) H

EA B  $  4,933.47 25.0%  $      3,700.10 N/A N/A

32711-772
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 212.6'' (5400 mm) L x 7.9'' (200 
mm) H

EA B  $  5,091.50 25.0%  $      3,818.63 N/A N/A

32711-773
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 220.5'' (5600 mm) L x 7.9'' (200 
mm) H

EA B  $  5,249.55 25.0%  $      3,937.16 N/A N/A

32711-774
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 228.3'' (5800 mm) L x 7.9'' (200 
mm) H

EA B  $  5,407.62 25.0%  $      4,055.72 N/A N/A

32711-775
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 236.2'' (6000 mm) L x 7.9'' (200 
mm) H

EA B  $  5,565.66 25.0%  $      4,174.25 N/A N/A

32711-776
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 244.1'' (6200 mm) L x 7.9'' (200 
mm) H

EA B  $  5,722.39 25.0%  $      4,291.79 N/A N/A

32711-777
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 252'' (6400 mm) L x 7.9'' (200 mm) 
H

EA B  $  5,879.13 25.0%  $      4,409.35 N/A N/A
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32711-778
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 259.8'' (6600 mm) L x 7.9'' (200 
mm) H

EA B  $  6,035.87 25.0%  $      4,526.90 N/A N/A

32711-779
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 267.7'' (6800 mm) L x 7.9'' (200 
mm) H

EA B  $  6,192.61 25.0%  $      4,644.46 N/A N/A

32711-780
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 275.6'' (7000 mm) L x 7.9'' (200 
mm) H

EA B  $  6,349.33 25.0%  $      4,762.00 N/A N/A

32711-781
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 283.5'' (7200 mm) L x 7.9'' (200 
mm) H

EA B  $  6,506.09 25.0%  $      4,879.57 N/A N/A

32711-782
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 291.3'' (7400 mm) L x 7.9'' (200 
mm) H

EA B  $  6,662.81 25.0%  $      4,997.11 N/A N/A

32711-783
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 299.2'' (7600 mm) L x 7.9'' (200 
mm) H

EA B  $  6,819.55 25.0%  $      5,114.66 N/A N/A

32711-784
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 307.1'' (7800 mm) L x 7.9'' (200 
mm) H

EA B  $  6,976.31 25.0%  $      5,232.23 N/A N/A

32711-785
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 315'' (8000 mm) L x 7.9'' (200 mm) 
H

EA B  $  7,133.03 25.0%  $      5,349.77 N/A N/A

32711-786
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 322.8'' (8200 mm) L x 7.9'' (200 
mm) H

EA B  $  7,286.90 25.0%  $      5,465.18 N/A N/A

32711-787
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 330.7'' (8400 mm) L x 7.9'' (200 
mm) H

EA B  $  7,440.73 25.0%  $      5,580.55 N/A N/A

32711-788
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 338.6'' (8600 mm) L x 7.9'' (200 
mm) H

EA B  $  7,594.60 25.0%  $      5,695.95 N/A N/A

32711-789
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 346.5'' (8800 mm) L x 7.9'' (200 
mm) H

EA B  $  7,748.45 25.0%  $      5,811.34 N/A N/A

32711-790
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 354.3'' (9000 mm) L x 7.9'' (200 
mm) H

EA B  $  7,902.31 25.0%  $      5,926.73 N/A N/A

32711-791
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 362.2'' (9200 mm) L x 7.9'' (200 
mm) H

EA B  $  8,056.18 25.0%  $      6,042.14 N/A N/A

32711-792
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 370.1'' (9400 mm) L x 7.9'' (200 
mm) H

EA B  $  8,210.01 25.0%  $      6,157.51 N/A N/A
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32711-793
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 378'' (9600 mm) L x 7.9'' (200 mm) 
H

EA B  $  8,363.88 25.0%  $      6,272.91 N/A N/A

32711-794
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 385.8'' (9800 mm) L x 7.9'' (200 
mm) H

EA B  $  8,517.75 25.0%  $      6,388.31 N/A N/A

32711-795
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 393.7'' (10000 mm) L x 7.9'' (200 
mm) H

EA B  $  8,671.60 25.0%  $      6,503.70 N/A N/A

32711-796
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 401.6'' (10200 mm) L x 7.9'' (200 
mm) H

EA B  $  8,825.47 25.0%  $      6,619.10 N/A N/A

32711-797
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 409.4'' (10400 mm) L x 7.9'' (200 
mm) H

EA B  $  8,979.30 25.0%  $      6,734.48 N/A N/A

32711-798
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 417.3'' (10600 mm) L x 7.9'' (200 
mm) H

EA B  $  9,133.17 25.0%  $      6,849.88 N/A N/A

32711-799
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 425.2'' (10800 mm) L x 7.9'' (200 
mm) H

EA B  $  9,287.03 25.0%  $      6,965.27 N/A N/A

32711-7AA
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 433.1'' (11000 mm) L x 7.9'' (200 
mm) H

EA B  $  9,440.88 25.0%  $      7,080.66 N/A N/A

32711-7AB
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 440.9'' (11200 mm) L x 7.9'' (200 
mm) H

EA B  $  9,594.75 25.0%  $      7,196.06 N/A N/A

32711-7AC
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 448.8'' (11400 mm) L x 7.9'' (200 
mm) H

EA B  $  9,748.60 25.0%  $      7,311.45 N/A N/A

32711-7AD
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 456.7'' (11600 mm) L x 7.9'' (200 
mm) H

EA B  $  9,902.45 25.0%  $      7,426.84 N/A N/A

32711-7AE
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 464.6'' (11800 mm) L x 7.9'' (200 
mm) H

EA B  $10,056.32 25.0%  $      7,542.24 N/A N/A

32711-7AF
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 472.4'' (12000 mm) L x 7.9'' (200 
mm) H

EA B  $10,210.17 25.0%  $      7,657.63 N/A N/A

32711-7AG
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 480.3'' (12200 mm) L x 7.9'' (200 
mm) H

EA B  $10,376.36 25.0%  $      7,782.27 N/A N/A

32711-7AH
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 488.2'' (12400 mm) L x 7.9'' (200 
mm) H

EA B  $10,542.55 25.0%  $      7,906.91 N/A N/A
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32711-7AJ
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 496.1'' (12600 mm) L x 7.9'' (200 
mm) H

EA B  $10,708.73 25.0%  $      8,031.55 N/A N/A

32711-7AK
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 503.9'' (12800 mm) L x 7.9'' (200 
mm) H

EA B  $10,874.92 25.0%  $      8,156.19 N/A N/A

32711-7AL
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 511.8'' (13000 mm) L x 7.9'' (200 
mm) H

EA B  $11,041.11 25.0%  $      8,280.83 N/A N/A

32711-7AM
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 519.7'' (13200 mm) L x 7.9'' (200 
mm) H

EA B  $11,207.30 25.0%  $      8,405.48 N/A N/A

32711-7AN
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 527.6'' (13400 mm) L x 7.9'' (200 
mm) H

EA B  $11,373.48 25.0%  $      8,530.11 N/A N/A

32711-7AP
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 535.4'' (13600 mm) L x 7.9'' (200 
mm) H

EA B  $11,539.67 25.0%  $      8,654.75 N/A N/A

32711-7AR
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 543.3'' (13800 mm) L x 7.9'' (200 
mm) H

EA B  $11,705.88 25.0%  $      8,779.41 N/A N/A

32711-7AT
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 551.2'' (14000 mm) L x 7.9'' (200 
mm) H

EA B  $11,872.05 25.0%  $      8,904.04 N/A N/A

32711-7AU
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 559.1'' (14200 mm) L x 7.9'' (200 
mm) H

EA B  $12,038.24 25.0%  $      9,028.68 N/A N/A

32711-7AV
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 566.9'' (14400 mm) L x 7.9'' (200 
mm) H

EA B  $12,204.44 25.0%  $      9,153.33 N/A N/A

32711-7AW
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 574.8'' (14600 mm) L x 7.9'' (200 
mm) H

EA B  $12,370.63 25.0%  $      9,277.97 N/A N/A

32711-7AY
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 582.7'' (14800 mm) L x 7.9'' (200 
mm) H

EA B  $12,536.80 25.0%  $      9,402.60 N/A N/A

32711-7BA
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 590.6'' (15000 mm) L x 7.9'' (200 
mm) H

EA B  $12,703.00 25.0%  $      9,527.25 N/A N/A

32711-7BB
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 598.4'' (15200 mm) L x 7.9'' (200 
mm) H

EA B  $12,869.19 25.0%  $      9,651.89 N/A N/A

32711-7BC
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 606.3'' (15400 mm) L x 7.9'' (200 
mm) H

EA B  $13,035.38 25.0%  $      9,776.54 N/A N/A
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32711-7BD
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 614.2'' (15600 mm) L x 7.9'' (200 
mm) H

EA B  $13,201.55 25.0%  $      9,901.16 N/A N/A

32711-7BE
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 622'' (15800 mm) L x 7.9'' (200 
mm) H

EA B  $13,367.75 25.0%  $    10,025.81 N/A N/A

32711-7BF
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Black, 70.9'' (1800 mm) W x 629.9'' (16000 mm) L x 7.9'' (200 
mm) H

EA B  $13,533.94 25.0%  $    10,150.46 N/A N/A

32711-7BG
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 141.7'' (3600 mm) L x 11.8'' (300 
mm) H

EA B  $  3,947.84 25.0%  $      2,960.88 N/A N/A

32711-7BH
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 149.6'' (3800 mm) L x 11.8'' (300 
mm) H

EA B  $  4,086.61 25.0%  $      3,064.96 N/A N/A

32711-7BJ
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 157.5'' (4000 mm) L x 11.8'' (300 
mm) H

EA B  $  4,225.38 25.0%  $      3,169.04 N/A N/A

32711-7BK
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 165.4'' (4200 mm) L x 11.8'' (300 
mm) H

EA B  $  4,364.16 25.0%  $      3,273.12 N/A N/A

32711-7BL
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 173.2'' (4400 mm) L x 11.8'' (300 
mm) H

EA B  $  4,502.93 25.0%  $      3,377.20 N/A N/A

32711-7BM
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 181.1'' (4600 mm) L x 11.8'' (300 
mm) H

EA B  $  4,641.70 25.0%  $      3,481.28 N/A N/A

32711-7BN
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 189'' (4800 mm) L x 11.8'' (300 
mm) H

EA B  $  4,780.45 25.0%  $      3,585.34 N/A N/A

32711-7BP
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 196.9'' (5000 mm) L x 11.8'' (300 
mm) H

EA B  $  4,936.44 25.0%  $      3,702.33 N/A N/A

32711-7BR
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 204.7'' (5200 mm) L x 11.8'' (300 
mm) H

EA B  $  5,092.40 25.0%  $      3,819.30 N/A N/A

32711-7BT
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 212.6'' (5400 mm) L x 11.8'' (300 
mm) H

EA B  $  5,248.38 25.0%  $      3,936.29 N/A N/A

32711-7BU
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 220.5'' (5600 mm) L x 11.8'' (300 
mm) H

EA B  $  5,404.35 25.0%  $      4,053.26 N/A N/A

32711-7BV
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 228.3'' (5800 mm) L x 11.8'' (300 
mm) H

EA B  $  5,560.33 25.0%  $      4,170.25 N/A N/A
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32711-7BW
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 236.2'' (6000 mm) L x 11.8'' (300 
mm) H

EA B  $  5,716.30 25.0%  $      4,287.23 N/A N/A

32711-7BY
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 244.1'' (6200 mm) L x 11.8'' (300 
mm) H

EA B  $  5,885.03 25.0%  $      4,413.77 N/A N/A

32711-7CA
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 252'' (6400 mm) L x 11.8'' (300 
mm) H

EA B  $  6,053.73 25.0%  $      4,540.30 N/A N/A

32711-7CB
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 259.8'' (6600 mm) L x 11.8'' (300 
mm) H

EA B  $  6,222.46 25.0%  $      4,666.85 N/A N/A

32711-7CC
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 267.7'' (6800 mm) L x 11.8'' (300 
mm) H

EA B  $  6,391.18 25.0%  $      4,793.39 N/A N/A

32711-7CD
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 275.6'' (7000 mm) L x 11.8'' (300 
mm) H

EA B  $  6,559.91 25.0%  $      4,919.93 N/A N/A

32711-7CE
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 283.5'' (7200 mm) L x 11.8'' (300 
mm) H

EA B  $  6,728.62 25.0%  $      5,046.47 N/A N/A

32711-7CF
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 291.3'' (7400 mm) L x 11.8'' (300 
mm) H

EA B  $  6,897.34 25.0%  $      5,173.01 N/A N/A

32711-7CG
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 299.2'' (7600 mm) L x 11.8'' (300 
mm) H

EA B  $  7,066.07 25.0%  $      5,299.55 N/A N/A

32711-7CH
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 307.1'' (7800 mm) L x 11.8'' (300 
mm) H

EA B  $  7,234.79 25.0%  $      5,426.09 N/A N/A

32711-7CJ
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 315'' (8000 mm) L x 11.8'' (300 
mm) H

EA B  $  7,403.50 25.0%  $      5,552.63 N/A N/A

32711-7CK
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 322.8'' (8200 mm) L x 11.8'' (300 
mm) H

EA B  $  7,562.71 25.0%  $      5,672.03 N/A N/A

32711-7CL
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 330.7'' (8400 mm) L x 11.8'' (300 
mm) H

EA B  $  7,721.89 25.0%  $      5,791.42 N/A N/A

32711-7CM
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 338.6'' (8600 mm) L x 11.8'' (300 
mm) H

EA B  $  7,881.10 25.0%  $      5,910.83 N/A N/A

32711-7CN
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 346.5'' (8800 mm) L x 11.8'' (300 
mm) H

EA B  $  8,040.27 25.0%  $      6,030.20 N/A N/A
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32711-7CP
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 354.3'' (9000 mm) L x 11.8'' (300 
mm) H

EA B  $  8,199.47 25.0%  $      6,149.60 N/A N/A

32711-7CR
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 362.2'' (9200 mm) L x 11.8'' (300 
mm) H

EA B  $  8,358.66 25.0%  $      6,269.00 N/A N/A

32711-7CT
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 370.1'' (9400 mm) L x 11.8'' (300 
mm) H

EA B  $  8,517.87 25.0%  $      6,388.40 N/A N/A

32711-7CU
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 378'' (9600 mm) L x 11.8'' (300 
mm) H

EA B  $  8,677.04 25.0%  $      6,507.78 N/A N/A

32711-7CV
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 385.8'' (9800 mm) L x 11.8'' (300 
mm) H

EA B  $  8,836.24 25.0%  $      6,627.18 N/A N/A

32711-7CW
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 393.7'' (10000 mm) L x 11.8'' (300 
mm) H

EA B  $  8,995.43 25.0%  $      6,746.57 N/A N/A

32711-7CY
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 401.6'' (10200 mm) L x 11.8'' (300 
mm) H

EA B  $  9,154.64 25.0%  $      6,865.98 N/A N/A

32711-7DA
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 409.4'' (10400 mm) L x 11.8'' (300 
mm) H

EA B  $  9,313.81 25.0%  $      6,985.36 N/A N/A

32711-7DB
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 417.3'' (10600 mm) L x 11.8'' (300 
mm) H

EA B  $  9,473.01 25.0%  $      7,104.76 N/A N/A

32711-7DC
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 425.2'' (10800 mm) L x 11.8'' (300 
mm) H

EA B  $  9,632.20 25.0%  $      7,224.15 N/A N/A

32711-7DD
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 433.1'' (11000 mm) L x 11.8'' (300 
mm) H

EA B  $  9,791.41 25.0%  $      7,343.56 N/A N/A

32711-7DE
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 440.9'' (11200 mm) L x 11.8'' (300 
mm) H

EA B  $  9,950.58 25.0%  $      7,462.94 N/A N/A

32711-7DF
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 448.8'' (11400 mm) L x 11.8'' (300 
mm) H

EA B  $10,109.76 25.0%  $      7,582.32 N/A N/A

32711-7DG
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 456.7'' (11600 mm) L x 11.8'' (300 
mm) H

EA B  $10,268.97 25.0%  $      7,701.73 N/A N/A

32711-7DH
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 464.6'' (11800 mm) L x 11.8'' (300 
mm) H

EA B  $10,428.16 25.0%  $      7,821.12 N/A N/A
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32711-7DJ
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 472.4'' (12000 mm) L x 11.8'' (300 
mm) H

EA B  $10,587.35 25.0%  $      7,940.51 N/A N/A

32711-7DK
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 480.3'' (12200 mm) L x 11.8'' (300 
mm) H

EA B  $10,759.78 25.0%  $      8,069.84 N/A N/A

32711-7DL
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 488.2'' (12400 mm) L x 11.8'' (300 
mm) H

EA B  $10,932.21 25.0%  $      8,199.16 N/A N/A

32711-7DM
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 496.1'' (12600 mm) L x 11.8'' (300 
mm) H

EA B  $11,104.66 25.0%  $      8,328.50 N/A N/A

32711-7DN
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 503.9'' (12800 mm) L x 11.8'' (300 
mm) H

EA B  $11,277.07 25.0%  $      8,457.80 N/A N/A

32711-7DP
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 511.8'' (13000 mm) L x 11.8'' (300 
mm) H

EA B  $11,449.52 25.0%  $      8,587.14 N/A N/A

32711-7DR
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 519.7'' (13200 mm) L x 11.8'' (300 
mm) H

EA B  $11,621.93 25.0%  $      8,716.45 N/A N/A

32711-7DT
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 527.6'' (13400 mm) L x 11.8'' (300 
mm) H

EA B  $11,794.36 25.0%  $      8,845.77 N/A N/A

32711-7DU
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 535.4'' (13600 mm) L x 11.8'' (300 
mm) H

EA B  $11,966.79 25.0%  $      8,975.09 N/A N/A

32711-7DV
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 543.3'' (13800 mm) L x 11.8'' (300 
mm) H

EA B  $12,139.22 25.0%  $      9,104.42 N/A N/A

32711-7DW
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 551.2'' (14000 mm) L x 11.8'' (300 
mm) H

EA B  $12,311.66 25.0%  $      9,233.75 N/A N/A

32711-7DY
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 559.1'' (14200 mm) L x 11.8'' (300 
mm) H

EA B  $12,484.09 25.0%  $      9,363.07 N/A N/A

32711-7EA
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 566.9'' (14400 mm) L x 11.8'' (300 
mm) H

EA B  $12,656.50 25.0%  $      9,492.38 N/A N/A

32711-7EB
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 574.8'' (14600 mm) L x 11.8'' (300 
mm) H

EA B  $12,828.95 25.0%  $      9,621.71 N/A N/A

32711-7EC
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 582.7'' (14800 mm) L x 11.8'' (300 
mm) H

EA B  $13,001.36 25.0%  $      9,751.02 N/A N/A

1886 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

32711-7ED
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 590.6'' (15000 mm) L x 11.8'' (300 
mm) H

EA B  $13,173.81 25.0%  $      9,880.36 N/A N/A

32711-7EE
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 598.4'' (15200 mm) L x 11.8'' (300 
mm) H

EA B  $13,346.24 25.0%  $    10,009.68 N/A N/A

32711-7EF
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 606.3'' (15400 mm) L x 11.8'' (300 
mm) H

EA B  $13,518.67 25.0%  $    10,139.00 N/A N/A

32711-7EG
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 614.2'' (15600 mm) L x 11.8'' (300 
mm) H

EA B  $13,691.10 25.0%  $    10,268.33 N/A N/A

32711-7EH
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 622'' (15800 mm) L x 11.8'' (300 
mm) H

EA B  $13,863.52 25.0%  $    10,397.64 N/A N/A

32711-7EJ
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Black, 70.9'' (1800 mm) W x 629.9'' (16000 mm) L x 11.8'' (300 
mm) H

EA B  $14,035.97 25.0%  $    10,526.98 N/A N/A

32711-E00
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 141.7'' (3600 mm) L x 3.9'' 
(100 mm) H

EA B  $  3,696.28 25.0%  $      2,772.21 N/A N/A

32711-E01
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 149.6'' (3800 mm) L x 3.9'' 
(100 mm) H

EA B  $  3,822.60 25.0%  $      2,866.95 N/A N/A

32711-E02
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 157.5'' (4000 mm) L x 3.9'' 
(100 mm) H

EA B  $  3,948.95 25.0%  $      2,961.71 N/A N/A

32711-E03
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 165.4'' (4200 mm) L x 3.9'' 
(100 mm) H

EA B  $  4,075.26 25.0%  $      3,056.45 N/A N/A

32711-E04
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 173.2'' (4400 mm) L x 3.9'' 
(100 mm) H

EA B  $  4,201.60 25.0%  $      3,151.20 N/A N/A

32711-E05
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 181.1'' (4600 mm) L x 3.9'' 
(100 mm) H

EA B  $  4,327.93 25.0%  $      3,245.95 N/A N/A

32711-E06
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 189'' (4800 mm) L x 3.9'' 
(100 mm) H

EA B  $  4,454.27 25.0%  $      3,340.70 N/A N/A

32711-E07
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 196.9'' (5000 mm) L x 3.9'' 
(100 mm) H

EA B  $  4,614.38 25.0%  $      3,460.79 N/A N/A

32711-E08
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 204.7'' (5200 mm) L x 3.9'' 
(100 mm) H

EA B  $  4,774.50 25.0%  $      3,580.88 N/A N/A
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32711-E09
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 212.6'' (5400 mm) L x 3.9'' 
(100 mm) H

EA B  $  4,934.64 25.0%  $      3,700.98 N/A N/A

32711-E10
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 220.5'' (5600 mm) L x 3.9'' 
(100 mm) H

EA B  $  5,094.76 25.0%  $      3,821.07 N/A N/A

32711-E11
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 228.3'' (5800 mm) L x 3.9'' 
(100 mm) H

EA B  $  5,254.89 25.0%  $      3,941.17 N/A N/A

32711-E12
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 236.2'' (6000 mm) L x 3.9'' 
(100 mm) H

EA B  $  5,415.01 25.0%  $      4,061.26 N/A N/A

32711-E13
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 244.1'' (6200 mm) L x 3.9'' 
(100 mm) H

EA B  $  5,559.77 25.0%  $      4,169.83 N/A N/A

32711-E14
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 252'' (6400 mm) L x 3.9'' 
(100 mm) H

EA B  $  5,704.52 25.0%  $      4,278.39 N/A N/A

32711-E15
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 259.8'' (6600 mm) L x 3.9'' 
(100 mm) H

EA B  $  5,849.28 25.0%  $      4,386.96 N/A N/A

32711-E16
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 267.7'' (6800 mm) L x 3.9'' 
(100 mm) H

EA B  $  5,994.03 25.0%  $      4,495.52 N/A N/A

32711-E17
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 275.6'' (7000 mm) L x 3.9'' 
(100 mm) H

EA B  $  6,138.79 25.0%  $      4,604.09 N/A N/A

32711-E18
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 283.5'' (7200 mm) L x 3.9'' 
(100 mm) H

EA B  $  6,283.54 25.0%  $      4,712.66 N/A N/A

32711-E19
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 291.3'' (7400 mm) L x 3.9'' 
(100 mm) H

EA B  $  6,428.30 25.0%  $      4,821.23 N/A N/A

32711-E20
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 299.2'' (7600 mm) L x 3.9'' 
(100 mm) H

EA B  $  6,573.05 25.0%  $      4,929.79 N/A N/A

32711-E21
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 307.1'' (7800 mm) L x 3.9'' 
(100 mm) H

EA B  $  6,717.79 25.0%  $      5,038.34 N/A N/A

32711-E22
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 315'' (8000 mm) L x 3.9'' 
(100 mm) H

EA B  $  6,862.54 25.0%  $      5,146.91 N/A N/A

32711-E23
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 322.8'' (8200 mm) L x 3.9'' 
(100 mm) H

EA B  $  7,011.06 25.0%  $      5,258.30 N/A N/A
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32711-E24
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 330.7'' (8400 mm) L x 3.9'' 
(100 mm) H

EA B  $  7,159.60 25.0%  $      5,369.70 N/A N/A

32711-E25
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 338.6'' (8600 mm) L x 3.9'' 
(100 mm) H

EA B  $  7,308.11 25.0%  $      5,481.08 N/A N/A

32711-E26
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 346.5'' (8800 mm) L x 3.9'' 
(100 mm) H

EA B  $  7,456.64 25.0%  $      5,592.48 N/A N/A

32711-E27
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 354.3'' (9000 mm) L x 3.9'' 
(100 mm) H

EA B  $  7,605.15 25.0%  $      5,703.86 N/A N/A

32711-E28
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 362.2'' (9200 mm) L x 3.9'' 
(100 mm) H

EA B  $  7,753.67 25.0%  $      5,815.25 N/A N/A

32711-E29
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 370.1'' (9400 mm) L x 3.9'' 
(100 mm) H

EA B  $  7,902.20 25.0%  $      5,926.65 N/A N/A

32711-E30
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 378'' (9600 mm) L x 3.9'' 
(100 mm) H

EA B  $  8,050.71 25.0%  $      6,038.03 N/A N/A

32711-E31
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 385.8'' (9800 mm) L x 3.9'' 
(100 mm) H

EA B  $  8,199.24 25.0%  $      6,149.43 N/A N/A

32711-E32
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 393.7'' (10000 mm) L x 
3.9'' (100 mm) H

EA B  $  8,347.77 25.0%  $      6,260.83 N/A N/A

32711-E33
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 401.6'' (10200 mm) L x 
3.9'' (100 mm) H

EA B  $  8,496.29 25.0%  $      6,372.22 N/A N/A

32711-E34
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 409.4'' (10400 mm) L x 
3.9'' (100 mm) H

EA B  $  8,644.81 25.0%  $      6,483.61 N/A N/A

32711-E35
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 417.3'' (10600 mm) L x 
3.9'' (100 mm) H

EA B  $  8,793.34 25.0%  $      6,595.01 N/A N/A

32711-E36
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 425.2'' (10800 mm) L x 
3.9'' (100 mm) H

EA B  $  8,941.85 25.0%  $      6,706.39 N/A N/A

32711-E37
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 433.1'' (11000 mm) L x 
3.9'' (100 mm) H

EA B  $  9,090.38 25.0%  $      6,817.79 N/A N/A

32711-E38
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 440.9'' (11200 mm) L x 
3.9'' (100 mm) H

EA B  $  9,238.89 25.0%  $      6,929.17 N/A N/A
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32711-E39
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 448.8'' (11400 mm) L x 
3.9'' (100 mm) H

EA B  $  9,387.43 25.0%  $      7,040.57 N/A N/A

32711-E40
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 456.7'' (11600 mm) L x 
3.9'' (100 mm) H

EA B  $  9,535.95 25.0%  $      7,151.96 N/A N/A

32711-E41
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 464.6'' (11800 mm) L x 
3.9'' (100 mm) H

EA B  $  9,684.46 25.0%  $      7,263.35 N/A N/A

32711-E42
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 472.4'' (12000 mm) L x 
3.9'' (100 mm) H

EA B  $  9,832.99 25.0%  $      7,374.74 N/A N/A

32711-E43
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 480.3'' (12200 mm) L x 
3.9'' (100 mm) H

EA B  $  9,992.94 25.0%  $      7,494.71 N/A N/A

32711-E44
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 488.2'' (12400 mm) L x 
3.9'' (100 mm) H

EA B  $10,152.88 25.0%  $      7,614.66 N/A N/A

32711-E45
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 496.1'' (12600 mm) L x 
3.9'' (100 mm) H

EA B  $10,312.83 25.0%  $      7,734.62 N/A N/A

32711-E46
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 503.9'' (12800 mm) L x 
3.9'' (100 mm) H

EA B  $10,472.77 25.0%  $      7,854.58 N/A N/A

32711-E47
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 511.8'' (13000 mm) L x 
3.9'' (100 mm) H

EA B  $10,632.72 25.0%  $      7,974.54 N/A N/A

32711-E48
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 519.7'' (13200 mm) L x 
3.9'' (100 mm) H

EA B  $10,792.65 25.0%  $      8,094.49 N/A N/A

32711-E49
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 527.6'' (13400 mm) L x 
3.9'' (100 mm) H

EA B  $10,952.61 25.0%  $      8,214.46 N/A N/A

32711-E50
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 535.4'' (13600 mm) L x 
3.9'' (100 mm) H

EA B  $11,112.56 25.0%  $      8,334.42 N/A N/A

32711-E51
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 543.3'' (13800 mm) L x 
3.9'' (100 mm) H

EA B  $11,272.50 25.0%  $      8,454.38 N/A N/A

32711-E52
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 551.2'' (14000 mm) L x 
3.9'' (100 mm) H

EA B  $11,432.45 25.0%  $      8,574.34 N/A N/A

32711-E53
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 559.1'' (14200 mm) L x 
3.9'' (100 mm) H

EA B  $11,592.39 25.0%  $      8,694.29 N/A N/A
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32711-E54
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 566.9'' (14400 mm) L x 
3.9'' (100 mm) H

EA B  $11,752.34 25.0%  $      8,814.26 N/A N/A

32711-E55
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 574.8'' (14600 mm) L x 
3.9'' (100 mm) H

EA B  $11,912.29 25.0%  $      8,934.22 N/A N/A

32711-E56
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 582.7'' (14800 mm) L x 
3.9'' (100 mm) H

EA B  $12,072.23 25.0%  $      9,054.17 N/A N/A

32711-E57
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 590.6'' (15000 mm) L x 
3.9'' (100 mm) H

EA B  $12,232.18 25.0%  $      9,174.14 N/A N/A

32711-E58
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 598.4'' (15200 mm) L x 
3.9'' (100 mm) H

EA B  $12,392.13 25.0%  $      9,294.10 N/A N/A

32711-E59
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 606.3'' (15400 mm) L x 
3.9'' (100 mm) H

EA B  $12,552.09 25.0%  $      9,414.07 N/A N/A

32711-E60
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 614.2'' (15600 mm) L x 
3.9'' (100 mm) H

EA B  $12,712.04 25.0%  $      9,534.03 N/A N/A

32711-E61
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 622'' (15800 mm) L x 3.9'' 
(100 mm) H

EA B  $12,871.98 25.0%  $      9,653.99 N/A N/A

32711-E62
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 100 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 629.9'' (16000 mm) L x 
3.9'' (100 mm) H

EA B  $13,031.93 25.0%  $      9,773.95 N/A N/A

32711-E63
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 141.7'' (3600 mm) L x 7.9'' 
(200 mm) H

EA B  $  3,822.06 25.0%  $      2,866.55 N/A N/A

32711-E64
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 149.6'' (3800 mm) L x 7.9'' 
(200 mm) H

EA B  $  3,954.61 25.0%  $      2,965.96 N/A N/A

32711-E65
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 157.5'' (4000 mm) L x 7.9'' 
(200 mm) H

EA B  $  4,087.17 25.0%  $      3,065.38 N/A N/A

32711-E66
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 165.4'' (4200 mm) L x 7.9'' 
(200 mm) H

EA B  $  4,219.72 25.0%  $      3,164.79 N/A N/A

32711-E67
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 173.2'' (4400 mm) L x 7.9'' 
(200 mm) H

EA B  $  4,352.26 25.0%  $      3,264.20 N/A N/A

32711-E68
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 181.1'' (4600 mm) L x 7.9'' 
(200 mm) H

EA B  $  4,484.80 25.0%  $      3,363.60 N/A N/A
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32711-E69
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 189'' (4800 mm) L x 7.9'' 
(200 mm) H

EA B  $  4,617.35 25.0%  $      3,463.01 N/A N/A

32711-E70
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 196.9'' (5000 mm) L x 7.9'' 
(200 mm) H

EA B  $  4,775.42 25.0%  $      3,581.57 N/A N/A

32711-E71
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 204.7'' (5200 mm) L x 7.9'' 
(200 mm) H

EA B  $  4,933.47 25.0%  $      3,700.10 N/A N/A

32711-E72
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 212.6'' (5400 mm) L x 7.9'' 
(200 mm) H

EA B  $  5,091.50 25.0%  $      3,818.63 N/A N/A

32711-E73
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 220.5'' (5600 mm) L x 7.9'' 
(200 mm) H

EA B  $  5,249.55 25.0%  $      3,937.16 N/A N/A

32711-E74
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 228.3'' (5800 mm) L x 7.9'' 
(200 mm) H

EA B  $  5,407.62 25.0%  $      4,055.72 N/A N/A

32711-E75
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 236.2'' (6000 mm) L x 7.9'' 
(200 mm) H

EA B  $  5,565.66 25.0%  $      4,174.25 N/A N/A

32711-E76
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 244.1'' (6200 mm) L x 7.9'' 
(200 mm) H

EA B  $  5,722.39 25.0%  $      4,291.79 N/A N/A

32711-E77
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 252'' (6400 mm) L x 7.9'' 
(200 mm) H

EA B  $  5,879.13 25.0%  $      4,409.35 N/A N/A

32711-E78
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 259.8'' (6600 mm) L x 7.9'' 
(200 mm) H

EA B  $  6,035.87 25.0%  $      4,526.90 N/A N/A

32711-E79
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 267.7'' (6800 mm) L x 7.9'' 
(200 mm) H

EA B  $  6,192.61 25.0%  $      4,644.46 N/A N/A

32711-E80
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 275.6'' (7000 mm) L x 7.9'' 
(200 mm) H

EA B  $  6,349.33 25.0%  $      4,762.00 N/A N/A

32711-E81
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 283.5'' (7200 mm) L x 7.9'' 
(200 mm) H

EA B  $  6,506.09 25.0%  $      4,879.57 N/A N/A

32711-E82
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 291.3'' (7400 mm) L x 7.9'' 
(200 mm) H

EA B  $  6,662.81 25.0%  $      4,997.11 N/A N/A

32711-E83
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 299.2'' (7600 mm) L x 7.9'' 
(200 mm) H

EA B  $  6,819.55 25.0%  $      5,114.66 N/A N/A
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32711-E84
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 307.1'' (7800 mm) L x 7.9'' 
(200 mm) H

EA B  $  6,976.31 25.0%  $      5,232.23 N/A N/A

32711-E85
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 315'' (8000 mm) L x 7.9'' 
(200 mm) H

EA B  $  7,133.03 25.0%  $      5,349.77 N/A N/A

32711-E86
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 322.8'' (8200 mm) L x 7.9'' 
(200 mm) H

EA B  $  7,286.90 25.0%  $      5,465.18 N/A N/A

32711-E87
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 330.7'' (8400 mm) L x 7.9'' 
(200 mm) H

EA B  $  7,440.73 25.0%  $      5,580.55 N/A N/A

32711-E88
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 338.6'' (8600 mm) L x 7.9'' 
(200 mm) H

EA B  $  7,594.60 25.0%  $      5,695.95 N/A N/A

32711-E89
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 346.5'' (8800 mm) L x 7.9'' 
(200 mm) H

EA B  $  7,748.45 25.0%  $      5,811.34 N/A N/A

32711-E90
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 354.3'' (9000 mm) L x 7.9'' 
(200 mm) H

EA B  $  7,902.31 25.0%  $      5,926.73 N/A N/A

32711-E91
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 362.2'' (9200 mm) L x 7.9'' 
(200 mm) H

EA B  $  8,056.18 25.0%  $      6,042.14 N/A N/A

32711-E92
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 370.1'' (9400 mm) L x 7.9'' 
(200 mm) H

EA B  $  8,210.01 25.0%  $      6,157.51 N/A N/A

32711-E93
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 378'' (9600 mm) L x 7.9'' 
(200 mm) H

EA B  $  8,363.88 25.0%  $      6,272.91 N/A N/A

32711-E94
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 385.8'' (9800 mm) L x 7.9'' 
(200 mm) H

EA B  $  8,517.75 25.0%  $      6,388.31 N/A N/A

32711-E95
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 393.7'' (10000 mm) L x 
7.9'' (200 mm) H

EA B  $  8,671.60 25.0%  $      6,503.70 N/A N/A

32711-E96
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 401.6'' (10200 mm) L x 
7.9'' (200 mm) H

EA B  $  8,825.47 25.0%  $      6,619.10 N/A N/A

32711-E97
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 409.4'' (10400 mm) L x 
7.9'' (200 mm) H

EA B  $  8,979.30 25.0%  $      6,734.48 N/A N/A

32711-E98
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 417.3'' (10600 mm) L x 
7.9'' (200 mm) H

EA B  $  9,133.17 25.0%  $      6,849.88 N/A N/A
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32711-E99
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 425.2'' (10800 mm) L x 
7.9'' (200 mm) H

EA B  $  9,287.03 25.0%  $      6,965.27 N/A N/A

32711-EAA
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 433.1'' (11000 mm) L x 
7.9'' (200 mm) H

EA B  $  9,440.88 25.0%  $      7,080.66 N/A N/A

32711-EAB
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 440.9'' (11200 mm) L x 
7.9'' (200 mm) H

EA B  $  9,594.75 25.0%  $      7,196.06 N/A N/A

32711-EAC
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 448.8'' (11400 mm) L x 
7.9'' (200 mm) H

EA B  $  9,748.60 25.0%  $      7,311.45 N/A N/A

32711-EAD
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 456.7'' (11600 mm) L x 
7.9'' (200 mm) H

EA B  $  9,902.45 25.0%  $      7,426.84 N/A N/A

32711-EAE
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 464.6'' (11800 mm) L x 
7.9'' (200 mm) H

EA B  $10,056.32 25.0%  $      7,542.24 N/A N/A

32711-EAF
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 472.4'' (12000 mm) L x 
7.9'' (200 mm) H

EA B  $10,210.17 25.0%  $      7,657.63 N/A N/A

32711-EAG
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 480.3'' (12200 mm) L x 
7.9'' (200 mm) H

EA B  $10,376.36 25.0%  $      7,782.27 N/A N/A

32711-EAH
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 488.2'' (12400 mm) L x 
7.9'' (200 mm) H

EA B  $10,542.55 25.0%  $      7,906.91 N/A N/A

32711-EAJ
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 496.1'' (12600 mm) L x 
7.9'' (200 mm) H

EA B  $10,708.73 25.0%  $      8,031.55 N/A N/A

32711-EAK
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 503.9'' (12800 mm) L x 
7.9'' (200 mm) H

EA B  $10,874.92 25.0%  $      8,156.19 N/A N/A

32711-EAL
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 511.8'' (13000 mm) L x 
7.9'' (200 mm) H

EA B  $11,041.11 25.0%  $      8,280.83 N/A N/A

32711-EAM
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 519.7'' (13200 mm) L x 
7.9'' (200 mm) H

EA B  $11,207.30 25.0%  $      8,405.48 N/A N/A

32711-EAN
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 527.6'' (13400 mm) L x 
7.9'' (200 mm) H

EA B  $11,373.48 25.0%  $      8,530.11 N/A N/A

32711-EAP
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 535.4'' (13600 mm) L x 
7.9'' (200 mm) H

EA B  $11,539.67 25.0%  $      8,654.75 N/A N/A
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32711-EAR
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 543.3'' (13800 mm) L x 
7.9'' (200 mm) H

EA B  $11,705.88 25.0%  $      8,779.41 N/A N/A

32711-EAT
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 551.2'' (14000 mm) L x 
7.9'' (200 mm) H

EA B  $11,872.05 25.0%  $      8,904.04 N/A N/A

32711-EAU
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 559.1'' (14200 mm) L x 
7.9'' (200 mm) H

EA B  $12,038.24 25.0%  $      9,028.68 N/A N/A

32711-EAV
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 566.9'' (14400 mm) L x 
7.9'' (200 mm) H

EA B  $12,204.44 25.0%  $      9,153.33 N/A N/A

32711-EAW
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 574.8'' (14600 mm) L x 
7.9'' (200 mm) H

EA B  $12,370.63 25.0%  $      9,277.97 N/A N/A

32711-EAY
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 582.7'' (14800 mm) L x 
7.9'' (200 mm) H

EA B  $12,536.80 25.0%  $      9,402.60 N/A N/A

32711-EBA
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 590.6'' (15000 mm) L x 
7.9'' (200 mm) H

EA B  $12,703.00 25.0%  $      9,527.25 N/A N/A

32711-EBB
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 598.4'' (15200 mm) L x 
7.9'' (200 mm) H

EA B  $12,869.19 25.0%  $      9,651.89 N/A N/A

32711-EBC
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 606.3'' (15400 mm) L x 
7.9'' (200 mm) H

EA B  $13,035.38 25.0%  $      9,776.54 N/A N/A

32711-EBD
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 614.2'' (15600 mm) L x 
7.9'' (200 mm) H

EA B  $13,201.55 25.0%  $      9,901.16 N/A N/A

32711-EBE
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 622'' (15800 mm) L x 7.9'' 
(200 mm) H

EA B  $13,367.75 25.0%  $    10,025.81 N/A N/A

32711-EBF
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 200 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 629.9'' (16000 mm) L x 
7.9'' (200 mm) H

EA B  $13,533.94 25.0%  $    10,150.46 N/A N/A

32711-EBG
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 141.7'' (3600 mm) L x 
11.8'' (300 mm) H

EA B  $  3,947.84 25.0%  $      2,960.88 N/A N/A

32711-EBH
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 149.6'' (3800 mm) L x 
11.8'' (300 mm) H

EA B  $  4,086.61 25.0%  $      3,064.96 N/A N/A

32711-EBJ
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 157.5'' (4000 mm) L x 
11.8'' (300 mm) H

EA B  $  4,225.38 25.0%  $      3,169.04 N/A N/A
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32711-EBK
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 165.4'' (4200 mm) L x 
11.8'' (300 mm) H

EA B  $  4,364.16 25.0%  $      3,273.12 N/A N/A

32711-EBL
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 173.2'' (4400 mm) L x 
11.8'' (300 mm) H

EA B  $  4,502.93 25.0%  $      3,377.20 N/A N/A

32711-EBM
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 181.1'' (4600 mm) L x 
11.8'' (300 mm) H

EA B  $  4,641.70 25.0%  $      3,481.28 N/A N/A

32711-EBN
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 189'' (4800 mm) L x 11.8'' 
(300 mm) H

EA B  $  4,780.45 25.0%  $      3,585.34 N/A N/A

32711-EBP
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 196.9'' (5000 mm) L x 
11.8'' (300 mm) H

EA B  $  4,936.44 25.0%  $      3,702.33 N/A N/A

32711-EBR
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 204.7'' (5200 mm) L x 
11.8'' (300 mm) H

EA B  $  5,092.40 25.0%  $      3,819.30 N/A N/A

32711-EBT
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 212.6'' (5400 mm) L x 
11.8'' (300 mm) H

EA B  $  5,248.38 25.0%  $      3,936.29 N/A N/A

32711-EBU
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 220.5'' (5600 mm) L x 
11.8'' (300 mm) H

EA B  $  5,404.35 25.0%  $      4,053.26 N/A N/A

32711-EBV
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 228.3'' (5800 mm) L x 
11.8'' (300 mm) H

EA B  $  5,560.33 25.0%  $      4,170.25 N/A N/A

32711-EBW
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 236.2'' (6000 mm) L x 
11.8'' (300 mm) H

EA B  $  5,716.30 25.0%  $      4,287.23 N/A N/A

32711-EBY
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 244.1'' (6200 mm) L x 
11.8'' (300 mm) H

EA B  $  5,885.03 25.0%  $      4,413.77 N/A N/A

32711-ECA
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 252'' (6400 mm) L x 11.8'' 
(300 mm) H

EA B  $  6,053.73 25.0%  $      4,540.30 N/A N/A

32711-ECB
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 259.8'' (6600 mm) L x 
11.8'' (300 mm) H

EA B  $  6,222.46 25.0%  $      4,666.85 N/A N/A

32711-ECC
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 267.7'' (6800 mm) L x 
11.8'' (300 mm) H

EA B  $  6,391.18 25.0%  $      4,793.39 N/A N/A

32711-ECD
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 275.6'' (7000 mm) L x 
11.8'' (300 mm) H

EA B  $  6,559.91 25.0%  $      4,919.93 N/A N/A
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32711-ECE
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 283.5'' (7200 mm) L x 
11.8'' (300 mm) H

EA B  $  6,728.62 25.0%  $      5,046.47 N/A N/A

32711-ECF
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 291.3'' (7400 mm) L x 
11.8'' (300 mm) H

EA B  $  6,897.34 25.0%  $      5,173.01 N/A N/A

32711-ECG
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 299.2'' (7600 mm) L x 
11.8'' (300 mm) H

EA B  $  7,066.07 25.0%  $      5,299.55 N/A N/A

32711-ECH
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 307.1'' (7800 mm) L x 
11.8'' (300 mm) H

EA B  $  7,234.79 25.0%  $      5,426.09 N/A N/A

32711-ECJ
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 315'' (8000 mm) L x 11.8'' 
(300 mm) H

EA B  $  7,403.50 25.0%  $      5,552.63 N/A N/A

32711-ECK
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 322.8'' (8200 mm) L x 
11.8'' (300 mm) H

EA B  $  7,403.50 25.0%  $      5,552.63 N/A N/A

32711-ECL
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 330.7'' (8400 mm) L x 
11.8'' (300 mm) H

EA B  $12,763.41 25.0%  $      9,572.56 N/A N/A

32711-ECM
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 338.6'' (8600 mm) L x 
11.8'' (300 mm) H

EA B  $12,763.41 25.0%  $      9,572.56 N/A N/A

32711-ECN
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 346.5'' (8800 mm) L x 
11.8'' (300 mm) H

EA B  $12,763.41 25.0%  $      9,572.56 N/A N/A

32711-ECP
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 354.3'' (9000 mm) L x 
11.8'' (300 mm) H

EA B  $12,763.41 25.0%  $      9,572.56 N/A N/A

32711-ECR
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 362.2'' (9200 mm) L x 
11.8'' (300 mm) H

EA B  $12,763.41 25.0%  $      9,572.56 N/A N/A

32711-ECT
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 370.1'' (9400 mm) L x 
11.8'' (300 mm) H

EA B  $12,763.41 25.0%  $      9,572.56 N/A N/A

32711-ECU
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 378'' (9600 mm) L x 11.8'' 
(300 mm) H

EA B  $12,763.41 25.0%  $      9,572.56 N/A N/A

32711-ECV
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 385.8'' (9800 mm) L x 
11.8'' (300 mm) H

EA B  $12,763.41 25.0%  $      9,572.56 N/A N/A

32711-ECW
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 393.7'' (10000 mm) L x 
11.8'' (300 mm) H

EA B  $12,763.41 25.0%  $      9,572.56 N/A N/A
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32711-ECY
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 401.6'' (10200 mm) L x 
11.8'' (300 mm) H

EA B  $12,763.41 25.0%  $      9,572.56 N/A N/A

32711-EDA
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 409.4'' (10400 mm) L x 
11.8'' (300 mm) H

EA B  $12,763.41 25.0%  $      9,572.56 N/A N/A

32711-EDB
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 417.3'' (10600 mm) L x 
11.8'' (300 mm) H

EA B  $12,763.41 25.0%  $      9,572.56 N/A N/A

32711-EDC
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 425.2'' (10800 mm) L x 
11.8'' (300 mm) H

EA B  $12,763.41 25.0%  $      9,572.56 N/A N/A

32711-EDD
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 433.1'' (11000 mm) L x 
11.8'' (300 mm) H

EA B  $12,763.41 25.0%  $      9,572.56 N/A N/A

32711-EDE
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 440.9'' (11200 mm) L x 
11.8'' (300 mm) H

EA B  $12,763.41 25.0%  $      9,572.56 N/A N/A

32711-EDF
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 448.8'' (11400 mm) L x 
11.8'' (300 mm) H

EA B  $12,763.41 25.0%  $      9,572.56 N/A N/A

32711-EDG
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 456.7'' (11600 mm) L x 
11.8'' (300 mm) H

EA B  $12,763.41 25.0%  $      9,572.56 N/A N/A

32711-EDH
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 464.6'' (11800 mm) L x 
11.8'' (300 mm) H

EA B  $12,763.41 25.0%  $      9,572.56 N/A N/A

32711-EDJ
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 472.4'' (12000 mm) L x 
11.8'' (300 mm) H

EA B  $10,587.35 25.0%  $      7,940.51 N/A N/A

32711-EDK
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 480.3'' (12200 mm) L x 
11.8'' (300 mm) H

EA B  $10,759.78 25.0%  $      8,069.84 N/A N/A

32711-EDL
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 488.2'' (12400 mm) L x 
11.8'' (300 mm) H

EA B  $10,932.21 25.0%  $      8,199.16 N/A N/A

32711-EDM
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 496.1'' (12600 mm) L x 
11.8'' (300 mm) H

EA B  $11,104.66 25.0%  $      8,328.50 N/A N/A

32711-EDN
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 503.9'' (12800 mm) L x 
11.8'' (300 mm) H

EA B  $11,277.07 25.0%  $      8,457.80 N/A N/A

32711-EDP
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 511.8'' (13000 mm) L x 
11.8'' (300 mm) H

EA B  $11,449.52 25.0%  $      8,587.14 N/A N/A
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32711-EDR
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 519.7'' (13200 mm) L x 
11.8'' (300 mm) H

EA B  $11,621.93 25.0%  $      8,716.45 N/A N/A

32711-EDT
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 527.6'' (13400 mm) L x 
11.8'' (300 mm) H

EA B  $11,794.36 25.0%  $      8,845.77 N/A N/A

32711-EDU
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 535.4'' (13600 mm) L x 
11.8'' (300 mm) H

EA B  $11,966.79 25.0%  $      8,975.09 N/A N/A

32711-EDV
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 543.3'' (13800 mm) L x 
11.8'' (300 mm) H

EA B  $12,139.22 25.0%  $      9,104.42 N/A N/A

32711-EDW
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 551.2'' (14000 mm) L x 
11.8'' (300 mm) H

EA B  $12,311.66 25.0%  $      9,233.75 N/A N/A

32711-EDY
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 559.1'' (14200 mm) L x 
11.8'' (300 mm) H

EA B  $12,484.09 25.0%  $      9,363.07 N/A N/A

32711-EEA
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 566.9'' (14400 mm) L x 
11.8'' (300 mm) H

EA B  $12,656.50 25.0%  $      9,492.38 N/A N/A

32711-EEB
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 574.8'' (14600 mm) L x 
11.8'' (300 mm) H

EA B  $12,828.95 25.0%  $      9,621.71 N/A N/A

32711-EEC
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 582.7'' (14800 mm) L x 
11.8'' (300 mm) H

EA B  $13,001.36 25.0%  $      9,751.02 N/A N/A

32711-EED
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 590.6'' (15000 mm) L x 
11.8'' (300 mm) H

EA B  $13,173.81 25.0%  $      9,880.36 N/A N/A

32711-EEE
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 598.4'' (15200 mm) L x 
11.8'' (300 mm) H

EA B  $13,346.24 25.0%  $    10,009.68 N/A N/A

32711-EEF
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 606.3'' (15400 mm) L x 
11.8'' (300 mm) H

EA B  $13,518.67 25.0%  $    10,139.00 N/A N/A

32711-EEG
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 614.2'' (15600 mm) L x 
11.8'' (300 mm) H

EA B  $13,691.10 25.0%  $    10,268.33 N/A N/A

32711-EEH
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 622'' (15800 mm) L x 11.8'' 
(300 mm) H

EA B  $13,863.52 25.0%  $    10,397.64 N/A N/A

32711-EEJ
Cold Aisle Containment Ceiling Kit, 1800 mm Aisle Width, 300 mm 
Elevation, Glacier White, 70.9'' (1800 mm) W x 629.9'' (16000 mm) L x 
11.8'' (300 mm) H

EA B  $14,035.97 25.0%  $    10,526.98 N/A N/A
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32720-701
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 600 Width, 3U, Black, 15.8'' (401 mm) W x 4.1'' (104 mm) L x 9.4'' 
(238 mm) H

EA B  $     167.93 25.0%  $         125.95 N/A N/A

32720-702
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 600 Width, 6U, Black, 15.8'' (401 mm) W x 4.1'' (104 mm) L x 14.6'' 
(371 mm) H

EA B  $     183.94 25.0%  $         137.96 N/A N/A

32720-703
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 600 Width, 9U, Black, 15.8'' (401 mm) W x 4.1'' (104 mm) L x 19.9'' 
(505 mm) H

EA B  $     197.86 25.0%  $         148.40 N/A N/A

32720-704
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 700 Width, 3U, Black, 19.7'' (500 mm) W x 4.1'' (104 mm) L x 9.4'' 
(238 mm) H

EA B  $     173.71 25.0%  $         130.28 N/A N/A

32720-705
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 700 Width, 6U, Black, 19.7'' (500 mm) W x 4.1'' (104 mm) L x 14.6'' 
(371 mm) H

EA B  $     190.84 25.0%  $         143.13 N/A N/A

32720-706
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 700 Width, 9U, Black, 19.7'' (500 mm) W x 4.1'' (104 mm) L x 19.9'' 
(505 mm) H

EA B  $     207.28 25.0%  $         155.46 N/A N/A

32720-707
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 750 Width, 3U, Black, 21.7'' (551 mm) W x 4.1'' (104 mm) L x 9.4'' 
(238 mm) H

EA B  $     173.71 25.0%  $         130.28 N/A N/A

32720-708
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 750 Width, 6U, Black, 21.7'' (551 mm) W x 4.1'' (104 mm) L x 14.6'' 
(371 mm) H

EA B  $     190.84 25.0%  $         143.13 N/A N/A

32720-709
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 750 Width, 9U, Black, 21.7'' (551 mm) W x 4.1'' (104 mm) L x 19.9'' 
(505 mm) H

EA B  $     207.28 25.0%  $         155.46 N/A N/A

32720-710
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 800 Width, 3U, Black, 23.6'' (599 mm) W x 4.1'' (104 mm) L x 9.4'' 
(238 mm) H

EA B  $     179.49 25.0%  $         134.62 N/A N/A

32720-711
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 800 Width, 6U, Black, 23.6'' (599 mm) W x 4.1'' (104 mm) L x 14.6'' 
(371 mm) H

EA B  $     197.74 25.0%  $         148.31 N/A N/A

32720-712
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 800 Width, 9U, Black, 23.6'' (599 mm) W x 4.1'' (104 mm) L x 19.9'' 
(505 mm) H

EA B  $     216.70 25.0%  $         162.53 N/A N/A

32720-713
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 1016 Width, 3U, Black, 32.1'' (815 mm) W x 4.1'' (104 mm) L x 9.4'' 
(238 mm) H

EA B  $     191.03 25.0%  $         143.27 N/A N/A

32720-714
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 1016 Width, 6U, Black, 32.1'' (815 mm) W x 4.1'' (104 mm) L x 
14.6'' (371 mm) H

EA B  $     211.53 25.0%  $         158.65 N/A N/A

32720-715
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 1016 Width, 9U, Black, 32.1'' (815 mm) W x 4.1'' (104 mm) L x 
19.9'' (505 mm) H

EA B  $     235.55 25.0%  $         176.66 N/A N/A
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32720-716
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 600 Width, 11U, Black, 15.8'' (401 mm) W x 4.1'' (104 mm) L x 
23.4'' (594 mm) H

EA B  $     211.79 25.0%  $         158.84 N/A N/A

32720-717
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 700 Width, 11U, Black, 19.7'' (500 mm) W x 4.1'' (104 mm) L x 
23.4'' (594 mm) H

EA B  $     223.72 25.0%  $         167.79 N/A N/A

32720-718
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 750 Width, 11U, Black, 21.7'' (551 mm) W x 4.1'' (104 mm) L x 
23.4'' (594 mm) H

EA B  $     223.72 25.0%  $         167.79 N/A N/A

32720-719
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 800 Width, 11U, Black, 23.6'' (599 mm) W x 4.1'' (104 mm) L x 
23.4'' (594 mm) H

EA B  $     235.67 25.0%  $         176.75 N/A N/A

32720-720
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 1016 Width, 11U, Black, 32.1'' (815 mm) W x 4.1'' (104 mm) L x 
23.4'' (594 mm) H

EA B  $     259.56 25.0%  $         194.67 N/A N/A

32720-E01
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 600 Width, 3U, Glacier White, 15.8'' (401 mm) W x 4.1'' (104 mm) 
L x 9.4'' (238 mm) H

EA B  $     167.93 25.0%  $         125.95 N/A N/A

32720-E02
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 600 Width, 6U, Glacier White, 15.8'' (401 mm) W x 4.1'' (104 mm) 
L x 14.6'' (371 mm) H

EA B  $     183.94 25.0%  $         137.96 N/A N/A

32720-E03
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 600 Width, 9U, Glacier White, 15.8'' (401 mm) W x 4.1'' (104 mm) 
L x 19.9'' (505 mm) H

EA B  $     197.86 25.0%  $         148.40 N/A N/A

32720-E04
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 700 Width, 3U, Glacier White, 19.7'' (500 mm) W x 4.1'' (104 mm) 
L x 9.4'' (238 mm) H

EA B  $     173.71 25.0%  $         130.28 N/A N/A

32720-E05
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 700 Width, 6U, Glacier White, 19.7'' (500 mm) W x 4.1'' (104 mm) 
L x 14.6'' (371 mm) H

EA B  $     190.84 25.0%  $         143.13 N/A N/A

32720-E06
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 700 Width, 9U, Glacier White, 19.7'' (500 mm) W x 4.1'' (104 mm) 
L x 19.9'' (505 mm) H

EA B  $     207.28 25.0%  $         155.46 N/A N/A

32720-E07
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 750 Width, 3U, Glacier White, 21.7'' (551 mm) W x 4.1'' (104 mm) 
L x 9.4'' (238 mm) H

EA B  $     173.71 25.0%  $         130.28 N/A N/A

32720-E08
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 750 Width, 6U, Glacier White, 21.7'' (551 mm) W x 4.1'' (104 mm) 
L x 14.6'' (371 mm) H

EA B  $     190.84 25.0%  $         143.13 N/A N/A

32720-E09
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 750 Width, 9U, Glacier White, 21.7'' (551 mm) W x 4.1'' (104 mm) 
L x 19.9'' (505 mm) H

EA B  $     207.28 25.0%  $         155.46 N/A N/A

32720-E10
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 800 Width, 3U, Glacier White, 23.6'' (599 mm) W x 4.1'' (104 mm) 
L x 9.4'' (238 mm) H

EA B  $     179.49 25.0%  $         134.62 N/A N/A
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32720-E11
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 800 Width, 6U, Glacier White, 23.6'' (599 mm) W x 4.1'' (104 mm) 
L x 14.6'' (371 mm) H

EA B  $     197.74 25.0%  $         148.31 N/A N/A

32720-E12
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 800 Width, 9U, Glacier White, 23.6'' (599 mm) W x 4.1'' (104 mm) 
L x 19.9'' (505 mm) H

EA B  $     216.70 25.0%  $         162.53 N/A N/A

32720-E13
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 1016 Width, 3U, Glacier White, 32.1'' (815 mm) W x 4.1'' (104 mm) 
L x 9.4'' (238 mm) H

EA B  $     191.03 25.0%  $         143.27 N/A N/A

32720-E14
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 1016 Width, 6U, Glacier White, 32.1'' (815 mm) W x 4.1'' (104 mm) 
L x 14.6'' (371 mm) H

EA B  $     211.53 25.0%  $         158.65 N/A N/A

32720-E15
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 1016 Width, 9U, Glacier White, 32.1'' (815 mm) W x 4.1'' (104 mm) 
L x 19.9'' (505 mm) H

EA B  $     235.55 25.0%  $         176.66 N/A N/A

32720-E16
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 600 Width, 11U, Glacier White, 15.8'' (401 mm) W x 4.1'' (104 mm) 
L x 23.4'' (594 mm) H

EA B  $     211.79 25.0%  $         158.84 N/A N/A

32720-E17
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 700 Width, 11U, Glacier White, 19.7'' (500 mm) W x 4.1'' (104 mm) 
L x 23.4'' (594 mm) H

EA B  $     223.72 25.0%  $         167.79 N/A N/A

32720-E18
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 750 Width, 11U, Glacier White, 21.7'' (551 mm) W x 4.1'' (104 mm) 
L x 23.4'' (594 mm) H

EA B  $     223.72 25.0%  $         167.79 N/A N/A

32720-E19
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 800 Width, 11U, Glacier White, 23.6'' (599 mm) W x 4.1'' (104 mm) 
L x 23.4'' (594 mm) H

EA B  $     235.67 25.0%  $         176.75 N/A N/A

32720-E20
Universal Cabinet To Cold Aisle Ceiling End Panel, Adjustable Height And 
Width, 1016 Width, 11U, Glacier White, 32.1'' (815 mm) W x 4.1'' (104 
mm) L x 23.4'' (594 mm) H

EA B  $     259.56 25.0%  $         194.67 N/A N/A

32728-701 Cold Aisle Containment Adjustable Height Filler Panel, 600 mm Width, 3U, 
Black, 23.6'' (599 mm) W x 5.3'' (135 mm) L x 9.3'' (236 mm) H EA B  $     152.13 25.0%  $         114.10 N/A N/A

32728-702 Cold Aisle Containment Adjustable Height Filler Panel, 600 mm Width, 6U, 
Black, 23.6'' (599 mm) W x 5.3'' (135 mm) L x 14.6'' (371 mm) H EA B  $     164.25 25.0%  $         123.19 N/A N/A

32728-703 Cold Aisle Containment Adjustable Height Filler Panel, 600 mm Width, 9U, 
Black, 23.6'' (599 mm) W x 5.3'' (135 mm) L x 19.8'' (503 mm) H EA B  $     180.52 25.0%  $         135.39 N/A N/A

32728-704 Cold Aisle Containment Adjustable Height Filler Panel, 24 in Width, 3U, 
Black, 24'' (610 mm) W x 5.3'' (135 mm) L x 9.3'' (236 mm) H EA B  $     152.13 25.0%  $         114.10 N/A N/A

32728-705 Cold Aisle Containment Adjustable Height Filler Panel, 24 in Width, 6U, 
Black, 24'' (610 mm) W x 5.3'' (135 mm) L x 14.6'' (371 mm) H EA B  $     164.25 25.0%  $         123.19 N/A N/A

32728-706 Cold Aisle Containment Adjustable Height Filler Panel, 24 in Width, 9U, 
Black, 24'' (610 mm) W x 5.3'' (135 mm) L x 19.8'' (503 mm) H EA B  $     180.52 25.0%  $         135.39 N/A N/A

32728-707 Cold Aisle Containment Adjustable Height Filler Panel, 700 mm Width, 3U, 
Black, 27.6'' (701 mm) W x 5.3'' (135 mm) L x 9.3'' (236 mm) H EA B  $     155.94 25.0%  $         116.96 N/A N/A
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32728-708 Cold Aisle Containment Adjustable Height Filler Panel, 700 mm Width, 6U, 
Black, 27.6'' (701 mm) W x 5.3'' (135 mm) L x 14.6'' (371 mm) H EA B  $     170.09 25.0%  $         127.57 N/A N/A

32728-709 Cold Aisle Containment Adjustable Height Filler Panel, 700 mm Width, 9U, 
Black, 27.6'' (701 mm) W x 5.3'' (135 mm) L x 19.8'' (503 mm) H EA B  $     189.35 25.0%  $         142.01 N/A N/A

32728-710 Cold Aisle Containment Adjustable Height Filler Panel, 750 mm Width, 3U, 
Black, 29.5'' (749 mm) W x 5.3'' (135 mm) L x 9.3'' (236 mm) H EA B  $     155.94 25.0%  $         116.96 N/A N/A

32728-711 Cold Aisle Containment Adjustable Height Filler Panel, 750 mm Width, 6U, 
Black, 29.5'' (749 mm) W x 5.3'' (135 mm) L x 14.6'' (371 mm) H EA B  $     170.09 25.0%  $         127.57 N/A N/A

32728-712 Cold Aisle Containment Adjustable Height Filler Panel, 750 mm Width, 9U, 
Black, 29.5'' (749 mm) W x 5.3'' (135 mm) L x 19.8'' (503 mm) H EA B  $     189.35 25.0%  $         142.01 N/A N/A

32728-713 Cold Aisle Containment Adjustable Height Filler Panel, 800 mm Width, 3U, 
Black, 31.5'' (800 mm) W x 5.3'' (135 mm) L x 9.3'' (236 mm) H EA B  $     159.77 25.0%  $         119.83 N/A N/A

32728-714 Cold Aisle Containment Adjustable Height Filler Panel, 800 mm Width, 6U, 
Black, 31.5'' (800 mm) W x 5.3'' (135 mm) L x 14.6'' (371 mm) H EA B  $     175.93 25.0%  $         131.95 N/A N/A

32728-715 Cold Aisle Containment Adjustable Height Filler Panel, 800 mm Width, 9U, 
Black, 31.5'' (800 mm) W x 5.3'' (135 mm) L x 19.8'' (503 mm) H EA B  $     198.20 25.0%  $         148.65 N/A N/A

32728-716 Cold Aisle Containment Adjustable Height Filler Panel, 1016 mm Width, 
3U, Black, 40'' (1016 mm) W x 5.3'' (135 mm) L x 9.3'' (236 mm) H EA B  $     167.40 25.0%  $         125.55 N/A N/A

32728-717 Cold Aisle Containment Adjustable Height Filler Panel, 1016 mm Width, 
6U, Black, 40'' (1016 mm) W x 5.3'' (135 mm) L x 14.6'' (371 mm) H EA B  $     187.61 25.0%  $         140.71 N/A N/A

32728-718 Cold Aisle Containment Adjustable Height Filler Panel, 1016 mm Width, 
9U, Black, 40'' (1016 mm) W x 5.3'' (135 mm) L x 19.8'' (503 mm) H EA B  $     215.87 25.0%  $         161.90 N/A N/A

32728-719 Cold Aisle Containment Adjustable Height Filler Panel, 600 mm Width, 
11U, Black, 23.6'' (599 mm) W x 5.3'' (135 mm) L x 23.3'' (592 mm) H EA B  $     192.66 25.0%  $         144.50 N/A N/A

32728-720 Cold Aisle Containment Adjustable Height Filler Panel, 610 mm Width, 
11U, Black, 24'' (610 mm) W x 5.3'' (135 mm) L x 23.3'' (592 mm) H EA B  $     192.66 25.0%  $         144.50 N/A N/A

32728-721 Cold Aisle Containment Adjustable Height Filler Panel, 700 mm Width, 
11U, Black, 27.5'' (699 mm) W x 5.3'' (135 mm) L x 23.3'' (592 mm) H EA B  $     203.51 25.0%  $         152.63 N/A N/A

32728-722 Cold Aisle Containment Adjustable Height Filler Panel, 750 mm Width, 
11U, Black, 29.5'' (749 mm) W x 5.3'' (135 mm) L x 23.3'' (592 mm) H EA B  $     203.51 25.0%  $         152.63 N/A N/A

32728-723 Cold Aisle Containment Adjustable Height Filler Panel, 800 mm Width, 
11U, Black, 31.5'' (800 mm) W x 5.3'' (135 mm) L x 23.3'' (592 mm) H EA B  $     214.37 25.0%  $         160.78 N/A N/A

32728-724 Cold Aisle Containment Adjustable Height Filler Panel, 1016 mm Width, 
11U, Black, 40'' (1016 mm) W x 5.3'' (135 mm) L x 23.3'' (592 mm) H EA B  $     228.00 25.0%  $         171.00 N/A N/A

32728-E01 Cold Aisle Containment Adjustable Height Filler Panel, 600 mm Width, 3U, 
Glacier White, 23.6'' (599 mm) W x 5.3'' (135 mm) L x 9.3'' (236 mm) H EA B  $     152.13 25.0%  $         114.10 N/A N/A

32728-E02 Cold Aisle Containment Adjustable Height Filler Panel, 600 mm Width, 6U, 
Glacier White , 23.6'' (599 mm) W x 5.3'' (135 mm) L x 14.6'' (371 mm) H EA B  $     164.25 25.0%  $         123.19 N/A N/A

32728-E03 Cold Aisle Containment Adjustable Height Filler Panel, 600 mm Width, 9U, 
Glacier White , 23.6'' (599 mm) W x 5.3'' (135 mm) L x 19.8'' (503 mm) H EA B  $     180.52 25.0%  $         135.39 N/A N/A

32728-E04 Cold Aisle Containment Adjustable Height Filler Panel, 24 in Width, 3U, 
Glacier White, 24'' (610 mm) W x 5.3'' (135 mm) L x 9.3'' (236 mm) H EA B  $     152.13 25.0%  $         114.10 N/A N/A

32728-E05 Cold Aisle Containment Adjustable Height Filler Panel, 24 in Width, 6U, 
Glacier White , 24'' (610 mm) W x 5.3'' (135 mm) L x 14.6'' (371 mm) H EA B  $     164.25 25.0%  $         123.19 N/A N/A
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32728-E06 Cold Aisle Containment Adjustable Height Filler Panel, 24 in Width, 9U, 
Glacier White , 24'' (610 mm) W x 5.3'' (135 mm) L x 19.8'' (503 mm) H EA B  $     180.52 25.0%  $         135.39 N/A N/A

32728-E07 Cold Aisle Containment Adjustable Height Filler Panel, 700 mm Width, 3U, 
Glacier White, 27.6'' (701 mm) W x 5.3'' (135 mm) L x 9.3'' (236 mm) H EA B  $     155.94 25.0%  $         116.96 N/A N/A

32728-E08 Cold Aisle Containment Adjustable Height Filler Panel, 700 mm Width, 6U, 
Glacier White, 27.6'' (701 mm) W x 5.3'' (135 mm) L x 14.6'' (371 mm) H EA B  $     170.09 25.0%  $         127.57 N/A N/A

32728-E09 Cold Aisle Containment Adjustable Height Filler Panel, 700 mm Width, 9U, 
Glacier White , 27.6'' (701 mm) W x 5.3'' (135 mm) L x 19.8'' (503 mm) H EA B  $     189.35 25.0%  $         142.01 N/A N/A

32728-E10 Cold Aisle Containment Adjustable Height Filler Panel, 750 mm Width, 3U, 
Glacier White , 29.5'' (749 mm) W x 5.3'' (135 mm) L x 9.3'' (236 mm) H EA B  $     155.94 25.0%  $         116.96 N/A N/A

32728-E11 Cold Aisle Containment Adjustable Height Filler Panel, 750 mm Width, 6U, 
Glacier White , 29.5'' (749 mm) W x 5.3'' (135 mm) L x 14.6'' (371 mm) H EA B  $     170.09 25.0%  $         127.57 N/A N/A

32728-E12 Cold Aisle Containment Adjustable Height Filler Panel, 750 mm Width, 9U, 
Glacier White , 29.5'' (749 mm) W x 5.3'' (135 mm) L x 19.8'' (503 mm) H EA B  $     189.35 25.0%  $         142.01 N/A N/A

32728-E13 Cold Aisle Containment Adjustable Height Filler Panel, 800 mm Width, 3U, 
Glacier White , 31.5'' (800 mm) W x 5.3'' (135 mm) L x 9.3'' (236 mm) H EA B  $     159.77 25.0%  $         119.83 N/A N/A

32728-E14 Cold Aisle Containment Adjustable Height Filler Panel, 800 mm Width, 6U, 
Glacier White , 31.5'' (800 mm) W x 5.3'' (135 mm) L x 14.6'' (371 mm) H EA B  $     175.93 25.0%  $         131.95 N/A N/A

32728-E15 Cold Aisle Containment Adjustable Height Filler Panel, 800 mm Width, 9U, 
Glacier White , 31.5'' (800 mm) W x 5.3'' (135 mm) L x 19.8'' (503 mm) H EA B  $     198.20 25.0%  $         148.65 N/A N/A

32728-E16 Cold Aisle Containment Adjustable Height Filler Panel, 1016 mm Width, 
3U, Glacier White, 40'' (1016 mm) W x 5.3'' (135 mm) L x 9.3'' (236 mm) H EA B  $     167.40 25.0%  $         125.55 N/A N/A

32728-E17 Cold Aisle Containment Adjustable Height Filler Panel, 1016 mm Width, 
6U, Glacier White, 40'' (1016 mm) W x 5.3'' (135 mm) L x 14.6'' (371 mm) EA B  $     187.61 25.0%  $         140.71 N/A N/A

32728-E18 Cold Aisle Containment Adjustable Height Filler Panel, 1016 mm Width, 
9U, Glacier White, 40'' (1016 mm) W x 5.3'' (135 mm) L x 19.8'' (503 mm) EA B  $     215.87 25.0%  $         161.90 N/A N/A

32728-E19 Cold Aisle Containment Adjustable Height Filler Panel, 600 mm Width, 
11U, Glacier White, 23.6'' (599 mm) W x 5.3'' (135 mm) L x 23.3'' (592 EA B  $     192.66 25.0%  $         144.50 N/A N/A

32728-E20 Cold Aisle Containment Adjustable Height Filler Panel, 610 mm Width, 
11U, Glacier White, 24'' (610 mm) W x 5.3'' (135 mm) L x 23.3'' (592 mm) EA B  $     192.66 25.0%  $         144.50 N/A N/A

32728-E21 Cold Aisle Containment Adjustable Height Filler Panel, 700 mm Width, 
11U, Glacier White, 27.5'' (699 mm) W x 5.3'' (135 mm) L x 23.3'' (592 EA B  $     203.51 25.0%  $         152.63 N/A N/A

32728-E22 Cold Aisle Containment Adjustable Height Filler Panel, 750 mm Width, 
11U, Glacier White, 29.5'' (749 mm) W x 5.3'' (135 mm) L x 23.3'' (592 EA B  $     203.51 25.0%  $         152.63 N/A N/A

32728-E23 Cold Aisle Containment Adjustable Height Filler Panel, 800 mm Width, 
11U, Glacier White, 31.5'' (800 mm) W x 5.3'' (135 mm) L x 23.3'' (592 EA B  $     214.37 25.0%  $         160.78 N/A N/A

32728-E24
Cold Aisle Containment Adjustable Height Filler Panel, 1016 mm Width, 
11U, Glacier White, 40'' (1016 mm) W x 5.3'' (135 mm) L x 23.3'' (592 mm) 
H

EA B  $     228.00 25.0%  $         171.00 N/A N/A

32770-701 Aisle Containment Double Door Assembly, Black, 106.9'' (2715 mm) W x 
5.5'' (140 mm) L x 88.5'' (2248 mm) H EA B  $  4,421.28 25.0%  $      3,315.96 N/A N/A

32770-702 Aisle Containment Double Door Assembly, Clear Anodized Frame, Black 
Panels, 106.9'' (2715 mm) W x 5.5'' (140 mm) L x 88.5'' (2248 mm) H EA B  $  4,421.28 25.0%  $      3,315.96 N/A N/A

32770-E01 Aisle Containment Double Door Assembly, Glacier White, 106.9'' (2715 
mm) W x 5.5'' (140 mm) L x 88.5'' (2248 mm) H EA B  $  4,421.28 25.0%  $      3,315.96 N/A N/A
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32770-E02 Aisle Containment Double Door Assembly, Clear Anodized Frame, Glacier 
White Panels, 106.9'' (2715 mm) W x 5.5'' (140 mm) L x 88.5'' (2248 mm) EA B  $  4,421.28 25.0%  $      3,315.96 N/A N/A

32771-701 GlobalFrame Door Rail Support Kit, Aisle Containment, Black, 1.5'' (39 
mm) W x 1.6'' (41 mm) L x 4.4'' (111 mm) H EA B  $       40.90 25.0%  $           30.68 N/A N/A

32780-701 Aisle Containment Single Door Assembly, Left- Hand, Black, 87.8'' (2231 
mm) W x 5.4'' (137 mm) L x 88.5'' (2248 mm) H EA B  $  4,014.96 25.0%  $      3,011.22 N/A N/A

32780-702 Aisle Containment Single Door Assembly, Right- Hand, Black, 87.8'' (2231 
mm) W x 5.4'' (137 mm) L x 88.5'' (2248 mm) H EA B  $  4,014.96 25.0%  $      3,011.22 N/A N/A

32780-703 Aisle Containment Single Door Assembly, Left- Hand, Clear Frame, Black, 
87.8'' (2231 mm) W x 5.4'' (137 mm) L x 88.5'' (2248 mm) H EA B  $  4,119.80 25.0%  $      3,089.85 N/A N/A

32780-704 Aisle Containment Single Door Assembly, Right- Hand, Clear Frame, 
Black, 87.8'' (2231 mm) W x 5.4'' (137 mm) L x 88.5'' (2248 mm) H EA B  $  4,119.80 25.0%  $      3,089.85 N/A N/A

32780-E01 Aisle Containment Single Door Assembly, Left- Hand, Glacier White, 87.8'' 
(2231 mm) W x 5.4'' (137 mm) L x 88.5'' (2248 mm) H EA B  $  4,014.96 25.0%  $      3,011.22 N/A N/A

32780-E02 Aisle Containment Single Door Assembly, Right- Hand, Glacier White, 
87.8'' (2231 mm) W x 5.4'' (137 mm) L x 88.5'' (2248 mm) H EA B  $  4,014.96 25.0%  $      3,011.22 N/A N/A

32780-E03 Aisle Containment Single Door Assembly, Left- Hand, Clear Frame, Glacier 
White, 87.8'' (2231 mm) W x 5.4'' (137 mm) L x 88.5'' (2248 mm) H EA B  $  4,119.80 25.0%  $      3,089.85 N/A N/A

32780-E04 Aisle Containment Single Door Assembly, Right- Hand, Clear Frame, 
Glacier White, 87.8'' (2231 mm) W x 5.4'' (137 mm) L x 88.5'' (2248 mm) H EA B  $  4,119.80 25.0%  $      3,089.85 N/A N/A

32805-700 Aisle Containment Door Mounting Bracket Kit, 3 inch Height [75 mm], 
Flush Mount, Black, 4.3'' (109 mm) W x 5.5'' (140 mm) L x 3'' (76 mm) H EA B  $     119.29 25.0%  $           89.47 N/A N/A

32805-701 Aisle Containment Door Mounting Bracket Kit, 5 inch Height [125 mm], 
Flush Mount, Black, 4.3'' (109 mm) W x 5.5'' (140 mm) L x 5'' (127 mm) H EA B  $     135.80 25.0%  $         101.85 N/A N/A

32805-702 Aisle Containment Door Mounting Bracket Kit, 10 inch Height [250 mm ], 
Flush Mount, Black, 4.3'' (109 mm) W x 5.5'' (140 mm) L x 10'' (254 mm) H EA B  $     158.12 25.0%  $         118.59 N/A N/A

32805-703
Aisle Containment Door Mounting Bracket Kit, 3 inch Height [75 mm], 2.5 
inch [64 mm] Offset Mount, Black, 4.3'' (109 mm) W x 8'' (203 mm) L x 
2.9'' (73 mm) H

EA B  $     127.62 25.0%  $           95.72 N/A N/A

32805-704
Aisle Containment Door Mounting Bracket Kit, 5 inch Height [125 mm], 
2.5 inch [64 mm] Offset Mount, Black, 4.3'' (109 mm) W x 8'' (203 mm) L x 
5'' (127 mm) H

EA B  $     143.06 25.0%  $         107.30 N/A N/A

32805-705
Aisle Containment Door Mounting Bracket Kit, 10 inch Height [250mm], 
2.5 inch [64 mm] Offset Mount, Black, 4.3'' (109 mm) W x 8'' (203 mm) L x 
10'' (254 mm) H

EA B  $     162.32 25.0%  $         121.74 N/A N/A

32805-E00
Aisle Containment Door Mounting Bracket Kit, 3 inch Height [75 mm], 
Flush Mount, Glacier White, 4.3'' (109 mm) W x 5.5'' (140 mm) L x 2.9'' (73 
mm) H

EA B  $     119.29 25.0%  $           89.47 N/A N/A

32805-E01
Aisle Containment Door Mounting Bracket Kit, 5 inch Height [125 mm], 
Flush Mount, Glacier White, 4.3'' (109 mm) W x 5.5'' (140 mm) L x 5'' (127 
mm) H

EA B  $     135.80 25.0%  $         101.85 N/A N/A

32805-E02
Aisle Containment Door Mounting Bracket Kit, 10 in Height [250 mm], 
Flush Mount, Glacier White, 4.3'' (109 mm) W x 5.5'' (140 mm) L x 10'' 
(254 mm) H

EA B  $     158.12 25.0%  $         118.59 N/A N/A
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32805-E03
Aisle Containment Door Mounting Bracket Kit, 3 inch Height [75 mm], 2.5 
inch [64 mm] Offset Mount, Glacier White, 4.3'' (109 mm) W x 8'' (203 
mm) L x 3'' (76 mm) H

EA B  $     127.62 25.0%  $           95.72 N/A N/A

32805-E04
Aisle Containment Door Mounting Bracket Kit, 5 inch Height [125 mm], 
2.5 inch [64 mm] Offset Mount, Glacier White, 4.3'' (109 mm) W x 8'' (203 
mm) L x 5'' (127 mm) H

EA B  $     143.06 25.0%  $         107.30 N/A N/A

32805-E05
Aisle Containment Door Mounting Bracket Kit, 10 inch Height [250 mm], 
2.5 inch [64 mm] Offset Mount, Glacier White, 4.3'' (109 mm) W x 8'' (203 
mm) L x 10'' (254 mm) H

EA B  $     162.32 25.0%  $         121.74 N/A N/A

32809-700 Cabinet to Floor Front Seal Kit, For 600W TeraFrame Cabinet, Black, 23.6'' 
(599 mm) W x 2'' (51 mm) L x 3'' (76 mm) H EA B  $       84.25 25.0%  $           63.19 N/A N/A

32809-701 Cabinet to Floor Front Seal Kit, For 700W TeraFrame Cabinet, Black, 27.5'' 
(699 mm) W x 2'' (51 mm) L x 3'' (76 mm) H EA B  $       88.04 25.0%  $           66.03 N/A N/A

32809-702 Cabinet to Floor Front Seal Kit, For 800W TeraFrame Cabinet, Black, 31.4'' 
(798 mm) W x 2'' (51 mm) L x 3'' (76 mm) H EA B  $       91.83 25.0%  $           68.87 N/A N/A

32809-E00 Cabinet to Floor Front Seal Kit, For 600W TeraFrame Cabinet, Glacier 
White, 23.6'' (599 mm) W x 2'' (51 mm) L x 3'' (76 mm) H EA B  $       84.25 25.0%  $           63.19 N/A N/A

32809-E01 Cabinet to Floor Front Seal Kit, For 700W TeraFrame Cabinet, Glacier 
White, 27.5'' (699 mm) W x 2'' (51 mm) L x 3'' (76 mm) H EA B  $       88.04 25.0%  $           66.03 N/A N/A

32809-E02 Cabinet to Floor Front Seal Kit, For 800W TeraFrame Cabinet, Glacier 
White, 31.4'' (798 mm) W x 2'' (51 mm) L x 3'' (76 mm) H EA B  $       91.83 25.0%  $           68.87 N/A N/A

32810-700 Cabinet to Floor Front Seal Kit, For 600W GlobalFrame Cabinet, Black, 
23.6'' (599 mm) W x 2'' (51 mm) L x 3'' (76 mm) H EA B  $       63.56 25.0%  $           47.67 N/A N/A

32810-701 Cabinet to Floor Front Seal Kit, For 750W GlobalFrame Cabinet, Black, 
29.5'' (749 mm) W x 2'' (51 mm) L x 3'' (76 mm) H EA B  $       58.92 25.0%  $           44.19 N/A N/A

32810-702 Cabinet to Floor Front Seal Kit, For 800W GlobalFrame Cabinet, Black, 
31.4'' (798 mm) W x 2'' (51 mm) L x 3'' (76 mm) H EA B  $       66.47 25.0%  $           49.85 N/A N/A

32810-E00 Cabinet to Floor Front Seal Kit, For 600W GlobalFrame Cabinet, Glacier 
White, 23.6'' (599 mm) W x 2'' (51 mm) L x 3'' (76 mm) H EA B  $       58.92 25.0%  $           44.19 N/A N/A

32810-E01 Cabinet to Floor Front Seal Kit, For 750W GlobalFrame Cabinet, Glacier 
White, 29.5'' (749 mm) W x 2'' (51 mm) L x 3'' (76 mm) H EA B  $       63.56 25.0%  $           47.67 N/A N/A

32810-E02 Cabinet to Floor Front Seal Kit, For 800W GlobalFrame Cabinet, Glacier 
White, 31.4'' (798 mm) W x 2'' (51 mm) L x 3'' (76 mm) H EA B  $       66.47 25.0%  $           49.85 N/A N/A

32811-700 Cabinet to Floor Side Seal Kit, For 800D GlobalFrame Cabinet, Black, 0.3'' 
(6 mm) W x 28.8'' (732 mm) L x 2.2'' (56 mm) H EA B  $       58.92 25.0%  $           44.19 N/A N/A

32811-701 Cabinet to Floor Side Seal Kit, For 1000D GlobalFrame Cabinet, Black, 0.3'' 
(6 mm) W x 36.7'' (932 mm) L x 2.2'' (56 mm) H EA B  $       60.27 25.0%  $           45.20 N/A N/A

32811-702 Cabinet to Floor Side Seal Kit, For 1050D GlobalFrame Cabinet, Black, 0.3'' 
(6 mm) W x 38.7'' (983 mm) L x 2.2'' (56 mm) H EA B  $       61.61 25.0%  $           46.21 N/A N/A

32811-703 Cabinet to Floor Side Seal Kit, For 1200D GlobalFrame Cabinet, Black, 0.3'' 
(6 mm) W x 44.6'' (1133 mm) L x 2.2'' (56 mm) H EA B  $       63.56 25.0%  $           47.67 N/A N/A

32811-E00 Cabinet to Floor Side Seal Kit, For 800D GlobalFrame Cabinet, Glacier 
White, 0.3'' (6 mm) W x 28.8'' (732 mm) L x 2.2'' (56 mm) H EA B  $       58.92 25.0%  $           44.19 N/A N/A

32811-E01 Cabinet to Floor Side Seal Kit, For 1000D GlobalFrame Cabinet, Glacier 
White, 0.3'' (6 mm) W x 36.7'' (932 mm) L x 2.2'' (56 mm) H EA B  $       60.27 25.0%  $           45.20 N/A N/A
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32811-E02 Cabinet to Floor Side Seal Kit, For 1050D GlobalFrame Cabinet, Glacier 
White, 0.3'' (6 mm) W x 38.7'' (983 mm) L x 2.2'' (56 mm) H EA B  $       61.61 25.0%  $           46.21 N/A N/A

32811-E03 Cabinet to Floor Side Seal Kit, For 1200D GlobalFrame Cabinet, Glacier 
White, 0.3'' (6 mm) W x 44.6'' (1133 mm) L x 2.2'' (56 mm) H EA B  $       63.56 25.0%  $           47.67 N/A N/A

32812-700 Cabinet To Floor Side Seal Kit, For 800D TeraFrame Cabinet, Black, 0.3'' (6 
mm) W x 31.5'' (800 mm) L x 3'' (76 mm) H EA B  $       84.25 25.0%  $           63.19 N/A N/A

32812-701 Cabinet To Floor Side Seal Kit, For 825D TeraFrame Cabinet, Black, 0.3'' (6 
mm) W x 32.5'' (826 mm) L x 3'' (76 mm) H EA B  $       85.15 25.0%  $           63.86 N/A N/A

32812-702 Cabinet To Floor Side Seal Kit, For 850D TeraFrame Cabinet, Black, 0.3'' (6 
mm) W x 33.5'' (851 mm) L x 3'' (76 mm) H EA B  $       86.05 25.0%  $           64.54 N/A N/A

32812-703 Cabinet To Floor Side Seal Kit, For 875D TeraFrame Cabinet, Black, 0.3'' (6 
mm) W x 34.5'' (876 mm) L x 3'' (76 mm) H EA B  $       86.96 25.0%  $           65.22 N/A N/A

32812-704 Cabinet To Floor Side Seal Kit, For 900D TeraFrame Cabinet, Black, 0.3'' (6 
mm) W x 35.5'' (902 mm) L x 3'' (76 mm) H EA B  $       87.87 25.0%  $           65.90 N/A N/A

32812-705 Cabinet To Floor Side Seal Kit, For 925D TeraFrame Cabinet, Black, 0.3'' (6 
mm) W x 36.5'' (927 mm) L x 3'' (76 mm) H EA B  $       88.76 25.0%  $           66.57 N/A N/A

32812-706 Cabinet To Floor Side Seal Kit, For 950D TeraFrame Cabinet, Black, 0.3'' (6 
mm) W x 37.5'' (953 mm) L x 3'' (76 mm) H EA B  $       89.68 25.0%  $           67.26 N/A N/A

32812-707 Cabinet To Floor Side Seal Kit, For 975D TeraFrame Cabinet, Black, 0.3'' (6 
mm) W x 38.5'' (978 mm) L x 3'' (76 mm) H EA B  $       90.56 25.0%  $           67.92 N/A N/A

32812-708 Cabinet To Floor Side Seal Kit, For 1000D TeraFrame Cabinet, Black, 0.3'' 
(6 mm) W x 39.5'' (1003 mm) L x 3'' (76 mm) H EA B  $       91.48 25.0%  $           68.61 N/A N/A

32812-709 Cabinet To Floor Side Seal Kit, For 1025D TeraFrame Cabinet, Black, 0.3'' 
(6 mm) W x 40.5'' (1029 mm) L x 3'' (76 mm) H EA B  $       92.50 25.0%  $           69.38 N/A N/A

32812-710 Cabinet To Floor Side Seal Kit, For 1050D TeraFrame Cabinet, Black, 0.3'' 
(6 mm) W x 41.5'' (1054 mm) L x 3'' (76 mm) H EA B  $       93.52 25.0%  $           70.14 N/A N/A

32812-711 Cabinet To Floor Side Seal Kit, For 1075D TeraFrame Cabinet, Black, 0.3'' 
(6 mm) W x 42.5'' (1080 mm) L x 3'' (76 mm) H EA B  $       94.55 25.0%  $           70.91 N/A N/A

32812-712 Cabinet To Floor Side Seal Kit, For 1100D TeraFrame Cabinet, Black, 0.3'' 
(6 mm) W x 43.5'' (1105 mm) L x 3'' (76 mm) H EA B  $       95.59 25.0%  $           71.69 N/A N/A

32812-713 Cabinet To Floor Side Seal Kit, For 1125D TeraFrame Cabinet, Black, 0.3'' 
(6 mm) W x 44.5'' (1130 mm) L x 3'' (76 mm) H EA B  $       96.63 25.0%  $           72.47 N/A N/A

32812-714 Cabinet To Floor Side Seal Kit, For 1150D TeraFrame Cabinet, Black, 0.3'' 
(6 mm) W x 45.5'' (1156 mm) L x 3'' (76 mm) H EA B  $       97.63 25.0%  $           73.22 N/A N/A

32812-715 Cabinet To Floor Side Seal Kit, For 1175D TeraFrame Cabinet, Black, 0.3'' 
(6 mm) W x 46.5'' (1181 mm) L x 3'' (76 mm) H EA B  $       98.67 25.0%  $           74.00 N/A N/A

32812-716 Cabinet To Floor Side Seal Kit, For 1200D TeraFrame Cabinet, Black, 0.3'' 
(6 mm) W x 47.5'' (1207 mm) L x 3'' (76 mm) H EA B  $       99.71 25.0%  $           74.78 N/A N/A

32812-E00 Cabinet To Floor Side Seal Kit, For 800D TeraFrame Cabinet, Glacier 
White, 0.3'' (6 mm) W x 31.5'' (800 mm) L x 3'' (76 mm) H EA B  $       84.25 25.0%  $           63.19 N/A N/A

32812-E01 Cabinet To Floor Side Seal Kit, For 825D TeraFrame Cabinet, Glacier 
White, 0.3'' (6 mm) W x 32.5'' (826 mm) L x 3'' (76 mm) H EA B  $       85.15 25.0%  $           63.86 N/A N/A

32812-E02 Cabinet To Floor Side Seal Kit, For 850D TeraFrame Cabinet, Glacier 
White, 0.3'' (6 mm) W x 33.5'' (851 mm) L x 3'' (76 mm) H EA B  $       86.05 25.0%  $           64.54 N/A N/A
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32812-E03 Cabinet To Floor Side Seal Kit, For 875D TeraFrame Cabinet, Glacier 
White, 0.3'' (6 mm) W x 34.5'' (876 mm) L x 3'' (76 mm) H EA B  $       86.96 25.0%  $           65.22 N/A N/A

32812-E04 Cabinet To Floor Side Seal Kit, For 900D TeraFrame Cabinet, Glacier 
White, 0.3'' (6 mm) W x 35.5'' (902 mm) L x 3'' (76 mm) H EA B  $       87.87 25.0%  $           65.90 N/A N/A

32812-E05 Cabinet To Floor Side Seal Kit, For 925D TeraFrame Cabinet, Glacier 
White, 0.3'' (6 mm) W x 36.5'' (927 mm) L x 3'' (76 mm) H EA B  $       88.76 25.0%  $           66.57 N/A N/A

32812-E06 Cabinet To Floor Side Seal Kit, For 950D TeraFrame Cabinet, Glacier 
White, 0.3'' (6 mm) W x 37.5'' (953 mm) L x 3'' (76 mm) H EA B  $       89.68 25.0%  $           67.26 N/A N/A

32812-E07 Cabinet To Floor Side Seal Kit, For 975D TeraFrame Cabinet, Glacier 
White, 0.3'' (6 mm) W x 38.5'' (978 mm) L x 3'' (76 mm) H EA B  $       90.56 25.0%  $           67.92 N/A N/A

32812-E08 Cabinet To Floor Side Seal Kit, For 1000D TeraFrame Cabinet, Glacier 
White, 0.3'' (6 mm) W x 39.5'' (1003 mm) L x 3'' (76 mm) H EA B  $       91.48 25.0%  $           68.61 N/A N/A

32812-E09 Cabinet To Floor Side Seal Kit, For 1025D TeraFrame Cabinet, Glacier 
White, 0.3'' (6 mm) W x 40.5'' (1029 mm) L x 3'' (76 mm) H EA B  $       92.50 25.0%  $           69.38 N/A N/A

32812-E10 Cabinet To Floor Side Seal Kit, For 1050D TeraFrame Cabinet, Glacier 
White, 0.3'' (6 mm) W x 41.5'' (1054 mm) L x 3'' (76 mm) H EA B  $       93.52 25.0%  $           70.14 N/A N/A

32812-E11 Cabinet To Floor Side Seal Kit, For 1075D TeraFrame Cabinet, Glacier 
White, 0.3'' (6 mm) W x 42.5'' (1080 mm) L x 3'' (76 mm) H EA B  $       94.55 25.0%  $           70.91 N/A N/A

32812-E12 Cabinet To Floor Side Seal Kit, For 1100D TeraFrame Cabinet, Glacier 
White, 0.3'' (6 mm) W x 43.5'' (1105 mm) L x 3'' (76 mm) H EA B  $       95.59 25.0%  $           71.69 N/A N/A

32812-E13 Cabinet To Floor Side Seal Kit, For 1125D TeraFrame Cabinet, Glacier 
White, 0.3'' (6 mm) W x 44.5'' (1130 mm) L x 3'' (76 mm) H EA B  $       96.63 25.0%  $           72.47 N/A N/A

32812-E14 Cabinet To Floor Side Seal Kit, For 1150D TeraFrame Cabinet, Glacier 
White, 0.3'' (6 mm) W x 45.5'' (1156 mm) L x 3'' (76 mm) H EA B  $       97.63 25.0%  $           73.22 N/A N/A

32812-E15 Cabinet To Floor Side Seal Kit, For 1175D TeraFrame Cabinet, Glacier 
White, 0.3'' (6 mm) W x 46.5'' (1181 mm) L x 3'' (76 mm) H EA B  $       98.67 25.0%  $           74.00 N/A N/A

32812-E16 Cabinet To Floor Side Seal Kit, For 1200D TeraFrame Cabinet, Glacier 
White, 0.3'' (6 mm) W x 47.5'' (1207 mm) L x 3'' (76 mm) H EA B  $       99.71 25.0%  $           74.78 N/A N/A

32813-701 Cabinet to Floor Seal Kit, For TeraFrame Nexus 7018 1150D Cabinet, 
Black, 39.9'' (1013 mm) W x 42.3'' (1074 mm) L x 3.7'' (94 mm) H EA B  $     172.60 25.0%  $         129.45 N/A N/A

32813-702 Cabinet to Floor Seal Kit, For TeraFrame Nexus 7018 1175D Cabinet, 
Black, 39.9'' (1013 mm) W x 43.2'' (1097 mm) L x 3.7'' (94 mm) H EA B  $     173.04 25.0%  $         129.78 N/A N/A

32813-703 Cabinet to Floor Seal Kit, For TeraFrame Nexus 7018 1200D Cabinet, 
Black, 39.9'' (1013 mm) W x 44.2'' (1123 mm) L x 3.7'' (94 mm) H EA B  $     173.52 25.0%  $         130.14 N/A N/A

32813-E01 Cabinet to Floor Seal Kit, For TeraFrame Nexus 7018 1150D Cabinet, 
White, 39.9'' (1013 mm) W x 42.3'' (1074 mm) L x 3.7'' (94 mm) H EA B  $     172.60 25.0%  $         129.45 N/A N/A

32813-E02 Cabinet to Floor Seal Kit, For TeraFrame Nexus 7018 1175D Cabinet, 
White, 39.9'' (1013 mm) W x 43.2'' (1097 mm) L x 3.7'' (94 mm) H EA B  $     173.04 25.0%  $         129.78 N/A N/A

32813-E03 Cabinet to Floor Seal Kit, For TeraFrame Nexus 7018 1200D Cabinet, 
White, 39.9'' (1013 mm) W x 44.2'' (1123 mm) L x 3.7'' (94 mm) H EA B  $     173.52 25.0%  $         130.14 N/A N/A

32815-700 Cabinet to Floor Seal Kit, For 800 x 950 TeraFrame N-Series Cabinet, 
Black, 31.1'' (791 mm) W x 37.4'' (950 mm) L x 3.8'' (97 mm) H EA B  $     212.93 25.0%  $         159.70 N/A N/A

32815-701 Cabinet to Floor Seal Kit, For 800 x 975 TeraFrame N-Series Cabinet, 
Black, 31.1'' (791 mm) W x 38.4'' (975 mm) L x 3.8'' (97 mm) H EA B  $     212.93 25.0%  $         159.70 N/A N/A
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32815-702 Cabinet to Floor Seal Kit, For 800 x 1000 TeraFrame N-Series Cabinet, 
Black, 31.1'' (791 mm) W x 39.4'' (1000 mm) L x 3.8'' (97 mm) H EA B  $     212.93 25.0%  $         159.70 N/A N/A

32815-703 Cabinet to Floor Seal Kit, For 800 x 1025 TeraFrame N-Series Cabinet, 
Black, 31.1'' (791 mm) W x 40.4'' (1025 mm) L x 3.8'' (97 mm) H EA B  $     215.80 25.0%  $         161.85 N/A N/A

32815-704 Cabinet to Floor Seal Kit, For 800 x 1050 TeraFrame N-Series Cabinet, 
Black, 31.1'' (791 mm) W x 41.3'' (1050 mm) L x 3.8'' (97 mm) H EA B  $     218.69 25.0%  $         164.02 N/A N/A

32815-705 Cabinet to Floor Seal Kit, For 800 x 1075 TeraFrame N-Series Cabinet, 
Black, 31.1'' (791 mm) W x 42.3'' (1075 mm) L x 3.8'' (97 mm) H EA B  $     221.58 25.0%  $         166.19 N/A N/A

32815-706 Cabinet to Floor Seal Kit, For 800 x 1100 TeraFrame N-Series Cabinet, 
Black, 31.1'' (791 mm) W x 43.3'' (1100 mm) L x 3.8'' (97 mm) H EA B  $     224.47 25.0%  $         168.35 N/A N/A

32815-707 Cabinet to Floor Seal Kit, For 800 x 1125 TeraFrame N-Series Cabinet, 
Black, 31.1'' (791 mm) W x 44.3'' (1125 mm) L x 3.8'' (97 mm) H EA B  $     225.34 25.0%  $         169.01 N/A N/A

32815-708 Cabinet to Floor Seal Kit, For 800 x 1150 TeraFrame N-Series Cabinet, 
Black, 31.1'' (791 mm) W x 45.3'' (1150 mm) L x 3.8'' (97 mm) H EA B  $     226.22 25.0%  $         169.67 N/A N/A

32815-709 Cabinet to Floor Seal Kit, For 800 x 1175 TeraFrame N-Series Cabinet, 
Black, 31.1'' (791 mm) W x 46.3'' (1175 mm) L x 3.8'' (97 mm) H EA B  $     227.09 25.0%  $         170.32 N/A N/A

32815-710 Cabinet to Floor Seal Kit, For 800 x 1200 TeraFrame N-Series Cabinet, 
Black, 31.1'' (791 mm) W x 47.2'' (1200 mm) L x 3.8'' (97 mm) H EA B  $     227.97 25.0%  $         170.98 N/A N/A

32815-E00 Cabinet to Floor Seal Kit, For 800 x 950 TeraFrame N-Series Cabinet, 
Glacier White, 31.1'' (791 mm) W x 37.4'' (950 mm) L x 3.8'' (97 mm) H EA B  $     212.93 25.0%  $         159.70 N/A N/A

32815-E01 Cabinet to Floor Seal Kit, For 800 x 975 TeraFrame N-Series Cabinet, 
Glacier White, 31.1'' (791 mm) W x 38.4'' (975 mm) L x 3.8'' (97 mm) H EA B  $     212.93 25.0%  $         159.70 N/A N/A

32815-E02 Cabinet to Floor Seal Kit, For 800 x 1000 TeraFrame N-Series Cabinet, 
Glacier White, 31.1'' (791 mm) W x 39.4'' (1000 mm) L x 3.8'' (97 mm) H EA B  $     212.93 25.0%  $         159.70 N/A N/A

32815-E03 Cabinet to Floor Seal Kit, For 800 x 1025 TeraFrame N-Series Cabinet, 
Glacier White, 31.1'' (791 mm) W x 40.4'' (1025 mm) L x 3.8'' (97 mm) H EA B  $     215.80 25.0%  $         161.85 N/A N/A

32815-E04 Cabinet to Floor Seal Kit, For 800 x 1050 TeraFrame N-Series Cabinet, 
Glacier White, 31.1'' (791 mm) W x 41.3'' (1050 mm) L x 3.8'' (97 mm) H EA B  $     218.69 25.0%  $         164.02 N/A N/A

32815-E05 Cabinet to Floor Seal Kit, For 800 x 1075 TeraFrame N-Series Cabinet, 
Glacier White, 31.1'' (791 mm) W x 42.3'' (1075 mm) L x 3.8'' (97 mm) H EA B  $     221.58 25.0%  $         166.19 N/A N/A

32815-E06 Cabinet to Floor Seal Kit, For 800 x 1100 TeraFrame N-Series Cabinet, 
Glacier White, 31.1'' (791 mm) W x 43.3'' (1100 mm) L x 3.8'' (97 mm) H EA B  $     224.47 25.0%  $         168.35 N/A N/A

32815-E07 Cabinet to Floor Seal Kit, For 800 x 1125 TeraFrame N-Series Cabinet, 
Glacier White, 31.1'' (791 mm) W x 44.3'' (1125 mm) L x 3.8'' (97 mm) H EA B  $     225.34 25.0%  $         169.01 N/A N/A

32815-E08 Cabinet to Floor Seal Kit, For 800 x 1150 TeraFrame N-Series Cabinet, 
Glacier White, 31.1'' (791 mm) W x 45.3'' (1150 mm) L x 3.8'' (97 mm) H EA B  $     226.22 25.0%  $         169.67 N/A N/A

32815-E09 Cabinet to Floor Seal Kit, For 800 x 1175 TeraFrame N-Series Cabinet, 
Glacier White, 31.1'' (791 mm) W x 46.3'' (1175 mm) L x 3.8'' (97 mm) H EA B  $     227.09 25.0%  $         170.32 N/A N/A

32815-E10 Cabinet to Floor Seal Kit, For 800 x 1200 TeraFrame N-Series Cabinet, 
Glacier White, 31.1'' (791 mm) W x 47.2'' (1200 mm) L x 3.8'' (97 mm) H EA B  $     227.97 25.0%  $         170.98 N/A N/A

32817-701 Door Top Seal Kit, 48 Inch [1200 mm] - 59 Inch [1500 mm] Width, Flush 
Mount, Black, 59'' (1499 mm) W x 2.9'' (74 mm) L x 8.8'' (224 mm) H EA B  $     252.23 25.0%  $         189.17 N/A N/A

32817-702 Door Top Seal Kit, 59 Inch [1500 mm]- 70 inch [1775 mm] Width, Flush 
Mount, Black, 70'' (1778 mm) W x 2.9'' (74 mm) L x 8.8'' (224 mm) H EA B  $     282.37 25.0%  $         211.78 N/A N/A
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32817-703 Door Top Seal Kit, 70 inch [1775mm] - 81 inch [2050 mm] Width, Flush 
Mount, Black, 81'' (2057 mm) W x 2.9'' (74 mm) L x 8.8'' (224 mm) H EA B  $     274.57 25.0%  $         205.93 N/A N/A

32817-704
Door Top Seal Kit, 48 inch [1200 mm] - 59 inch [1500 mm] Width, 2.5 
inch [64 mm] Offset Mount, Black, 59'' (1499 mm) W x 5.2'' (132 mm) L x 
8.8'' (224 mm) H

EA B  $     259.69 25.0%  $         194.77 N/A N/A

32817-705
Door Top Seal Kit,59 inch [1500 mm] - 70 inch [1775 mm] Width, 2.5 inch 
[64 mm] Offset Mount, Black, 70'' (1778 mm) W x 5.2'' (132 mm) L x 8.8'' 
(224 mm) H

EA B  $     302.58 25.0%  $         226.94 N/A N/A

32817-706 Door Top Seal Kit, 70 inch [1775 mm] - 81 inch [2050 mm] 
W,2.5[64],Offset Mount, Black, 81'' (2057 mm) W x 5.2'' (132 mm) L x 8.8'' EA B  $     308.06 25.0%  $         231.05 N/A N/A

32817-E01
Door Top Seal Kit, 48 Inch [1200 mm] - 59 Inch [1500 mm] Width, Flush 
Mount, Glacier White, 59'' (1499 mm) W x 2.9'' (74 mm) L x 8.8'' (224 mm) 
H

EA B  $     252.23 25.0%  $         189.17 N/A N/A

32817-E02
Door Top Seal Kit, 59 Inch [1500 mm] - 70 inch [1775 mm] Width, Flush 
Mount, Glacier White, 70'' (1778 mm) W x 2.9'' (74 mm) L x 8.8'' (224 mm) 
H

EA B  $     282.37 25.0%  $         211.78 N/A N/A

32817-E03
Door Top Seal Kit, 70 inch [1775mm] - 81 inch [2050mm] Width, Flush 
Mount, Glacier White, 81'' (2057 mm) W x 2.9'' (74 mm) L x 8.8'' (224 mm) 
H

EA B  $     274.57 25.0%  $         205.93 N/A N/A

32817-E04
Door Top Seal Kit, 48 inch [1200 mm] - 59 inch [1500mm] Width, 2.5 inch 
[64 mm] Offset Mount, Glacier White, 59'' (1499 mm) W x 5.2'' (132 mm) L 
x 8.8'' (224 mm) H

EA B  $     259.69 25.0%  $         194.77 N/A N/A

32817-E05
Door Top Seal Kit, 59 inch [1500 mm] - 70 inch [1775 mm] Width, 2.5 
inch [64 mm] Offset Mount, Glacier White, 70'' (1778 mm) W x 5.2'' (132 
mm) L x 8.8'' (224 mm) H

EA B  $     302.58 25.0%  $         226.94 N/A N/A

32817-E06
Door Top Seal Kit, 70 inch [1775 mm] - 81 inch [2050 mm] Width, 2.5 
inch [64mm] Offset Mount, Glacier White, 81'' (2057 mm) W x 5.2'' (132 
mm) L x 8.8'' (224 mm) H

EA B  $     308.06 25.0%  $         231.05 N/A N/A

32820-701 Hot Aisle Containment Exhaust Duct Horizontal Support Beam, Black, 
85.7'' (2177 mm) W x 2.5'' (64 mm) L x 59.9'' (1521 mm) H EA B  $     443.55 25.0%  $         332.66 N/A N/A

32820-E01 Hot Aisle Containment Exhaust Duct Horizontal Support Beam, Black, 
85.7'' (2177 mm) W x 2.5'' (64 mm) L x 59.9'' (1521 mm) H EA B  $     443.55 25.0%  $         332.66 N/A N/A

32825-700 Hot Aisle Containment Adjustable Filler Panel, 600 mm Width x 3 RMU 
Height, Black , 23.3'' (592 mm) W x 1'' (25 mm) L x 12.1'' (307 mm) H EA B  $     114.51 25.0%  $           85.88 N/A N/A

32825-701 Hot Aisle Containment Adjustable Filler Panel, 600 mm Width x 6 RMU 
Height, Black , 23.3'' (592 mm) W x 1'' (25 mm) L x 17.3'' (439 mm) H EA B  $     136.49 25.0%  $         102.37 N/A N/A

32825-702 Hot Aisle Containment Adjustable Filler Panel, 610 mm Width x 6 RMU 
Height, Black , 23.7'' (602 mm) W x 1'' (25 mm) L x 12.1'' (307 mm) H EA B  $     114.51 25.0%  $           85.88 N/A N/A

32825-703 Hot Aisle Containment Adjustable Filler Panel, 610 mm Width x 9 RMU 
Height, Black , 23.7'' (602 mm) W x 1'' (25 mm) L x 17.3'' (439 mm) H EA B  $     136.49 25.0%  $         102.37 N/A N/A

32825-704 Hot Aisle Containment Adjustable Filler Panel, 700 mm Width x 6 RMU 
Height, Black , 27.2'' (691 mm) W x 1'' (25 mm) L x 12.1'' (307 mm) H EA B  $     114.51 25.0%  $           85.88 N/A N/A

32825-705 Hot Aisle Containment Adjustable Filler Panel, 700 mm Width x 9 RMU 
Height, Black , 27.2'' (691 mm) W x 1'' (25 mm) L x 17.3'' (439 mm) H EA B  $     143.79 25.0%  $         107.84 N/A N/A
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32825-706 Hot Aisle Containment Adjustable Filler Panel, 750 mm Width x 6 RMU 
Height, Black , 29.2'' (742 mm) W x 1'' (25 mm) L x 12.1'' (307 mm) H EA B  $     114.51 25.0%  $           85.88 N/A N/A

32825-707 Hot Aisle Containment Adjustable Filler Panel, 750 mm Width x 9 RMU 
Height, Black , 29.2'' (742 mm) W x 1'' (25 mm) L x 17.3'' (439 mm) H EA B  $     143.79 25.0%  $         107.84 N/A N/A

32825-708 Hot Aisle Containment Adjustable Filler Panel, 800 mm Width x 6 RMU 
Height, Black , 31.2'' (792 mm) W x 1'' (25 mm) L x 12.1'' (307 mm) H EA B  $     114.51 25.0%  $           85.88 N/A N/A

32825-709 Hot Aisle Containment Adjustable Filler Panel, 800 mm Width x 9 RMU 
Height, Black , 31.2'' (792 mm) W x 1'' (25 mm) L x 17.3'' (439 mm) H EA B  $     151.10 25.0%  $         113.33 N/A N/A

32825-E00
Hot Aisle Containment Adjustable Filler Panel, 600 mm Width x 6 RMU 
Height, Glacier White , 23.3'' (592 mm) W x 1'' (25 mm) L x 12.1'' (307 
mm) H

EA B  $     114.51 25.0%  $           85.88 N/A N/A

32825-E01
Hot Aisle Containment Adjustable Filler Panel, 600 mm Width x 9 RMU 
Height, Glacier White , 23.3'' (592 mm) W x 1'' (25 mm) L x 17.3'' (439 
mm) H

EA B  $     136.49 25.0%  $         102.37 N/A N/A

32825-E02
Hot Aisle Containment Adjustable Filler Panel, 610 mm Width x 6 RMU 
Height, Glacier White , 23.7'' (602 mm) W x 1'' (25 mm) L x 12.1'' (307 
mm) H

EA B  $     114.51 25.0%  $           85.88 N/A N/A

32825-E03
Hot Aisle Containment Adjustable Filler Panel, 610 mm Width x 9 RMU 
Height, Glacier White , 23.7'' (602 mm) W x 1'' (25 mm) L x 17.3'' (439 
mm) H

EA B  $     136.49 25.0%  $         102.37 N/A N/A

32825-E04
Hot Aisle Containment Adjustable Filler Panel, 700 mm Width x 6 RMU 
Height, Glacier White , 27.2'' (691 mm) W x 1'' (25 mm) L x 12.1'' (307 
mm) H

EA B  $     114.51 25.0%  $           85.88 N/A N/A

32825-E05
Hot Aisle Containment Adjustable Filler Panel, 700 mm Width x 9 RMU 
Height, Glacier White , 27.2'' (691 mm) W x 1'' (25 mm) L x 17.3'' (439 
mm) H

EA B  $     143.79 25.0%  $         107.84 N/A N/A

32825-E06
Hot Aisle Containment Adjustable Filler Panel, 750 mm Width x 6 RMU 
Height, Glacier White , 29.2'' (742 mm) W x 1'' (25 mm) L x 12.1'' (307 
mm) H

EA B  $     114.51 25.0%  $           85.88 N/A N/A

32825-E07
Hot Aisle Containment Adjustable Filler Panel, 750 mm Width x 9 RMU 
Height, Glacier White , 29.2'' (742 mm) W x 1'' (25 mm) L x 17.3'' (439 
mm) H

EA B  $     143.79 25.0%  $         107.84 N/A N/A

32825-E08
Hot Aisle Containment Adjustable Filler Panel, 800 mm Width x 6 RMU 
Height, Glacier White , 31.2'' (792 mm) W x 1'' (25 mm) L x 12.1'' (307 
mm) H

EA B  $     114.51 25.0%  $           85.88 N/A N/A

32825-E09
Hot Aisle Containment Adjustable Filler Panel, 800 mm Width x 9 RMU 
Height, Glacier White , 31.2'' (792 mm) W x 1'' (25 mm) L x 17.3'' (439 
mm) H

EA B  $     151.10 25.0%  $         113.33 N/A N/A

32830-701 Hot Aisle Containment, 600 mm Width Cabinet Exhaust Duct Panel Kit, 
Black, 23.5'' (597 mm) W x 5.5'' (140 mm) L x 60.1'' (1527 mm) H EA B  $     209.75 25.0%  $         157.31 N/A N/A

32830-702 Hot Aisle Containment, 24 in Width Cabinet Exhaust Duct Panel Kit, Black, 
23.9'' (607 mm) W x 5.5'' (140 mm) L x 60.1'' (1527 mm) H EA B  $     211.04 25.0%  $         158.28 N/A N/A

32830-703 Hot Aisle Containment, 700 mm Width Cabinet Exhaust Duct Panel Kit, 
Black, 27.5'' (699 mm) W x 5.5'' (140 mm) L x 60.1'' (1527 mm) H EA B  $     301.26 25.0%  $         225.95 N/A N/A
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32830-704 Hot Aisle Containment, 750 mm Width Cabinet Exhaust Duct Panel Kit, 
Black, 29.5'' (749 mm) W x 5.5'' (140 mm) L x 60.1'' (1527 mm) H EA B  $     309.59 25.0%  $         232.19 N/A N/A

32830-705 Hot Aisle Containment, 800 mm Width Cabinet Exhaust Duct Panel Kit, 
Black, 31.4'' (798 mm) W x 5.5'' (140 mm) L x 60.1'' (1527 mm) H EA B  $     311.92 25.0%  $         233.94 N/A N/A

32830-706 Hot Aisle Containment, 1016 mm Width Cabinet Exhaust Duct Panel Kit, 
Black, 33.3'' (846 mm) W x 5.5'' (140 mm) L x 60.1'' (1527 mm) H EA B  $     327.78 25.0%  $         245.84 N/A N/A

32830-707 Hot Aisle Containment, 1200 mm Width Cabinet Exhaust Duct Panel Kit, 
Black, 47.2'' (1199 mm) W x 5.5'' (140 mm) L x 60.1'' (1527 mm) H EA B  $     388.03 25.0%  $         291.02 N/A N/A

32830-708 Hot Aisle Containment, 48 in Width Cabinet Exhaust Duct Panel Kit, Black, 
48'' (1219 mm) W x 5.5'' (140 mm) L x 60.1'' (1527 mm) H EA B  $     390.42 25.0%  $         292.82 N/A N/A

32830-E01 Hot Aisle Containment, 600 mm Width Cabinet Exhaust Duct Panel Kit, 
Glacier White, 23.5'' (597 mm) W x 5.5'' (140 mm) L x 60.1'' (1527 mm) H EA B  $     209.75 25.0%  $         157.31 N/A N/A

32830-E02 Hot Aisle Containment, 24 in Width Cabinet Exhaust Duct Panel Kit, 
Glacier White, 23.9'' (607 mm) W x 5.5'' (140 mm) L x 60.1'' (1527 mm) H EA B  $     211.04 25.0%  $         158.28 N/A N/A

32830-E03 Hot Aisle Containment, 700 mm Width Cabinet Exhaust Duct Panel Kit, 
Glacier White, 27.5'' (699 mm) W x 5.5'' (140 mm) L x 60.1'' (1527 mm) H EA B  $     301.26 25.0%  $         225.95 N/A N/A

32830-E04 Hot Aisle Containment, 750 mm Width Cabinet Exhaust Duct Panel Kit, 
Glacier White, 29.5'' (749 mm) W x 5.5'' (140 mm) L x 60.1'' (1527 mm) H EA B  $     309.59 25.0%  $         232.19 N/A N/A

32830-E05 Hot Aisle Containment, 800 mm Width Cabinet Exhaust Duct Panel Kit, 
Glacier White, 31.4'' (798 mm) W x 5.5'' (140 mm) L x 60.1'' (1527 mm) H EA B  $     311.92 25.0%  $         233.94 N/A N/A

32830-E06 Hot Aisle Containment, 1016 mm Width Cabinet Exhaust Duct Panel Kit, 
Glacier White, 39.9'' (1013 mm) W x 5.5'' (140 mm) L x 60.1'' (1527 mm) H EA B  $     327.78 25.0%  $         245.84 N/A N/A

32830-E07
Hot Aisle Containment, 1200 mm Width Two-Cabinet Exhaust Duct Panel 
Kit, Glacier White, 47.2'' (1200 mm) W x 5.5'' (140 mm) L x 60.1'' (1527 
mm) H

EA B  $     388.03 25.0%  $         291.02 N/A N/A

32830-E08 Hot Aisle Containment, 48 in Width Two-Cabinet Exhaust Duct Panel Kit, 
Glacier White, 48'' (1219 mm) W x 5.5'' (140 mm) L x 60.1'' (1527 mm) H EA B  $     390.42 25.0%  $         292.82 N/A N/A

32835-000 H-Seal, Hot Aisle Containment,1220 mm, Pair, Clear, 7.8'' (1801 mm) W x 
54.5'' (1384 mm) L x 5'' (301 mm) H EA B  $       40.51 25.0%  $           30.38 N/A N/A

32835-001 H-Seal, Hot Aisle Containment,1220 mm, 10 Pack, Clear, 7.8'' (1802 mm) 
W x 54.5'' (1384 mm) L x 5'' (302 mm) H EA B  $     202.59 25.0%  $         151.94 N/A N/A

32836-000 Edge Seal, Hot Aisle Containment,2440 mm,Pair,Clear, 6.8'' (1803 mm) W 
x 97'' (2464 mm) L x 4.4'' (303 mm) H EA B  $       59.93 25.0%  $           44.95 N/A N/A

32836-001 Edge Seal, Hot Aisle Containment,2440 mm,6 Pack,Clear, 6.8'' (1804 mm) 
W x 97'' (2464 mm) L x 4.4'' (304 mm) H EA B  $     179.76 25.0%  $         134.82 N/A N/A

32850-701 Hot Aisle Containment, Exhaust Duct End Panel Kit, Black, 58.9'' (1496 
mm) W x 2.5'' (64 mm) L x 60'' (1524 mm) H EA B  $     971.89 25.0%  $         728.92 N/A N/A

32850-702 Hot Aisle Containment, Exhaust Duct End Panel Kit, Black, 69.9'' (1775 
mm) W x 2.5'' (64 mm) L x 60'' (1524 mm) H EA B  $     992.24 25.0%  $         744.18 N/A N/A

32850-703 Hot Aisle Containment, Exhaust Duct End Panel Kit, Black, 80.9'' (2055 
mm) W x 2.5'' (64 mm) L x 60'' (1524 mm) H EA B  $  1,007.52 25.0%  $         755.64 N/A N/A

32850-E01 Hot Aisle Containment, Exhaust Duct End Panel Kit, Glacier White, 58.9'' 
(1496 mm) W x 2.5'' (64 mm) L x 60'' (1524 mm) H EA B  $     971.89 25.0%  $         728.92 N/A N/A

32850-E02 Hot Aisle Containment, Exhaust Duct End Panel Kit, Glacier White, 69.9'' 
(1775 mm) W x 2.5'' (64 mm) L x 60'' (1524 mm) H EA B  $     992.24 25.0%  $         744.18 N/A N/A

1912 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

32850-E03 Hot Aisle Containment, Exhaust Duct End Panel Kit, Glacier White, 80.9'' 
(2055 mm) W x 2.5'' (64 mm) L x 60'' (1524 mm) H EA B  $  1,007.52 25.0%  $         755.64 N/A N/A

32870-701 Standoff Kit, Double-Door,Black, 57'' (1448 mm) W x 3.8'' (96 mm) L x 
88.5'' (2248 mm) H EA B  $     238.97 25.0%  $         179.23 N/A N/A

32870-702 Standoff Kit, Single-Door,Right Hand,Black, 50.1'' (1273 mm) W x 3.8'' (96 
mm) L x 88.5'' (2248 mm) H EA B  $     230.62 25.0%  $         172.97 N/A N/A

32870-E01 Standoff Kit, Double-Door,Glacier White, 57'' (1448 mm) W x 3.8'' (96 
mm) L x 88.5'' (2248 mm) H EA B  $     238.97 25.0%  $         179.23 N/A N/A

32870-E02 Standoff Kit, Single-Door,Right Hand,Glacier White, 50.1'' (1273 mm) W x 
3.8'' (96 mm) L x 88.5'' (2248 mm) H EA B  $     230.62 25.0%  $         172.97 N/A N/A

32875-701 Template, Floor Mounting, Double-Door, Aisle Containment, Black, 1.8'' 
(46 mm) W x 105'' (2667 mm) L x 0.5'' (13 mm) H EA B  $       47.24 25.0%  $           35.43 N/A N/A

32875-702 Template, Floor Mounting, Single-Door, Aisle Containment, Black, 7.8'' 
(198 mm) W x 85.9'' (2183 mm) L x 0.5'' (13 mm) H EA B  $       51.95 25.0%  $           38.96 N/A N/A

32990-701
Hot Aisle Containment, Frame Supported Structure, Black Finish, 60-76.5 
inches (1524-1943 mm) W x 155.4 inches (3947.16 mm) D x 166.6 inches 
(4231.64 mm H)

EA B  $29,022.91 25.0%  $    21,767.18 N/A N/A

32990-702
Hot Aisle Containment, Frame Supported Structure, Black Finish, 60-76.5 
inches (1524-1943 mm) W x 179.4 inches (4556.76 mm) D x 166.6 inches 
(4231.64 mm H)

EA B  $29,679.62 25.0%  $    22,259.72 N/A N/A

32990-703
Hot Aisle Containment, Frame Supported Structure, Black Finish, 60-76.5 
inches (1524-1943 mm) W x 203.4 inches (5166.36 mm) D x 166.6 inches 
(4231.64 mm H)

EA B  $29,754.30 25.0%  $    22,315.73 N/A N/A

32990-704
Hot Aisle Containment, Frame Supported Structure, Black Finish, 60-76.5 
inches (1524-1943 mm) W x 227.4 inches (5775.96 mm) D x 166.6 inches 
(4231.64 mm H)

EA B  $35,689.77 25.0%  $    26,767.33 N/A N/A

32990-705
Hot Aisle Containment, Frame Supported Structure, Black Finish, 60-76.5 
inches (1524-1943 mm) W x 251.4 inches (6385.56 mm) D x 166.6 inches 
(4231.64 mm H)

EA B  $35,564.82 25.0%  $    26,673.62 N/A N/A

32990-706
Hot Aisle Containment, Frame Supported Structure, Black Finish, 60-76.5 
inches (1524-1943 mm) W x 284.08 inches (6995.16 mm) D x 166.6 inches 
(4231.64 mm H)

EA B  $41,958.52 25.0%  $    31,468.89 N/A N/A

32990-707
Hot Aisle Containment, Frame Supported Structure, Black Finish, 60-76.5 
inches (1524-1943 mm) W x 308.08 inches (7604.76 mm) D x 166.6 inches 
(4231.64 mm H)

EA B  $42,033.20 25.0%  $    31,524.90 N/A N/A

32990-708
Hot Aisle Containment, Frame Supported Structure, Black Finish, 60-76.5 
inches (1524-1943 mm) W x 332.08 inches (8214.36 mm) D x 166.6 inches 
(4231.64 mm H)

EA B  $48,014.70 25.0%  $    36,011.03 N/A N/A

32990-709
Hot Aisle Containment, Frame Supported Structure, Black Finish, 60-76.5 
inches (1524-1943 mm) W x 356.08 inches (8823.96 mm) D x 166.6 inches 
(4231.64 mm H)

EA B  $48,135.52 25.0%  $    36,101.64 N/A N/A

32990-710
Hot Aisle Containment, Frame Supported Structure, Black Finish, 60-76.5 
inches (1524-1943 mm) W x 380.08 inches (9433.56 mm) D x 166.6 inches 
(4231.64 mm H)

EA B  $48,256.25 25.0%  $    36,192.19 N/A N/A
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32990-711
Hot Aisle Containment, Frame Supported Structure, Black Finish, 60-76.5 
inches (1524-1943 mm) W x 395.412 inches (10043.16 mm) D x 166.6 
inches (4231.64 mm H)

EA B  $48,330.93 25.0%  $    36,248.20 N/A N/A

32990-712
Hot Aisle Containment, Frame Supported Structure, Black Finish, 60-76.5 
inches (1524-1943 mm) W x 428.08 inches (10652.76 mm) D x 166.6 
inches (4231.64 mm H)

EA B  $54,292.39 25.0%  $    40,719.29 N/A N/A

32990-713
Hot Aisle Containment, Frame Supported Structure, Black Finish, 60-76.5 
inches (1524-1943 mm) W x 452.08 inches (11262.36 mm) D x 166.6 
inches (4231.64 mm H)

EA B  $60,201.74 25.0%  $    45,151.31 N/A N/A

32990-714
Hot Aisle Containment, Frame Supported Structure, Black Finish, 60-76.5 
inches (1524-1943 mm) W x 476.08 inches (11871.96 mm) D x 166.6 
inches (4231.64 mm H)

EA B  $60,368.61 25.0%  $    45,276.46 N/A N/A

32990-715
Hot Aisle Containment, Frame Supported Structure, Black Finish, 60-76.5 
inches (1524-1943 mm) W x 500.08 inches (12481.56 mm) D x 166.6 
inches (4231.64 mm H)

EA B  $60,513.95 25.0%  $    45,385.46 N/A N/A

32990-716
Hot Aisle Containment, Frame Supported Structure, Black Finish, 76.5-93 
inches (1943-2362 mm) W x 155.4 inches (3947.16 mm) D x 166.6 inches 
(4231.64 mm H)

EA B  $30,128.93 25.0%  $    22,596.70 N/A N/A

32990-717
Hot Aisle Containment, Frame Supported Structure, Black Finish, 76.5-93 
inches (1943-2362 mm) W x 179.4 inches (4556.76 mm) D x 166.6 inches 
(4231.64 mm H)

EA B  $30,226.54 25.0%  $    22,669.91 N/A N/A

32990-718
Hot Aisle Containment, Frame Supported Structure, Black Finish, 76.5-93 
inches (1943-2362 mm) W x 203.4 inches (5166.36 mm) D x 166.6 inches 
(4231.64 mm H)

EA B  $30,301.23 25.0%  $    22,725.92 N/A N/A

32990-719
Hot Aisle Containment, Frame Supported Structure, Black Finish, 76.5-93 
inches (1943-2362 mm) W x 227.4 inches (5775.96 mm) D x 166.6 inches 
(4231.64 mm H)

EA B  $35,809.62 25.0%  $    26,857.22 N/A N/A

32990-720
Hot Aisle Containment, Frame Supported Structure, Black Finish, 76.5-93 
inches (1943-2362 mm) W x 251.4 inches (6385.56 mm) D x 166.6 inches 
(4231.64 mm H)

EA B  $36,456.35 25.0%  $    27,342.26 N/A N/A

32990-721
Hot Aisle Containment, Frame Supported Structure, Black Finish, 76.5-93 
inches (1943-2362 mm) W x 284.08 inches (6995.16 mm) D x 166.6 inches 
(4231.64 mm H)

EA B  $43,151.73 25.0%  $    32,363.80 N/A N/A

32990-722
Hot Aisle Containment, Frame Supported Structure, Black Finish, 76.5-93 
inches (1943-2362 mm) W x 308.08 inches (7604.76 mm) D x 166.6 inches 
(4231.64 mm H)

EA B  $43,226.41 25.0%  $    32,419.81 N/A N/A

32990-723
Hot Aisle Containment, Frame Supported Structure, Black Finish, 76.5-93 
inches (1943-2362 mm) W x 332.08 inches (8214.36 mm) D x 166.6 inches 
(4231.64 mm H)

EA B  $48,979.06 25.0%  $    36,734.30 N/A N/A

32990-724
Hot Aisle Containment, Frame Supported Structure, Black Finish, 76.5-93 
inches (1943-2362 mm) W x 356.08 inches (8823.96 mm) D x 166.6 inches 
(4231.64 mm H)

EA B  $49,099.79 25.0%  $    36,824.84 N/A N/A

32990-725
Hot Aisle Containment, Frame Supported Structure, Black Finish, 76.5-93 
inches (1943-2362 mm) W x 380.08 inches (9433.56 mm) D x 166.6 inches 
(4231.64 mm H)

EA B  $49,220.53 25.0%  $    36,915.40 N/A N/A
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32990-726
Hot Aisle Containment, Frame Supported Structure, Black Finish, 76.5-93 
inches (1943-2362 mm) W x 395.412 inches (10043.16 mm) D x 166.6 
inches (4231.64 mm H)

EA B  $49,295.21 25.0%  $    36,971.41 N/A N/A

32990-727
Hot Aisle Containment, Frame Supported Structure, Black Finish, 76.5-93 
inches (1943-2362 mm) W x 428.08 inches (10652.76 mm) D x 166.6 
inches (4231.64 mm H)

EA B  $55,339.57 25.0%  $    41,504.68 N/A N/A

32990-728
Hot Aisle Containment, Frame Supported Structure, Black Finish, 76.5-93 
inches (1943-2362 mm) W x 452.08 inches (11262.36 mm) D x 166.6 
inches (4231.64 mm H)

EA B  $61,291.75 25.0%  $    45,968.81 N/A N/A

32990-729
Hot Aisle Containment, Frame Supported Structure, Black Finish, 76.5-93 
inches (1943-2362 mm) W x 476.08 inches (11871.96 mm) D x 166.6 
inches (4231.64 mm H)

EA B  $61,458.60 25.0%  $    46,093.95 N/A N/A

32990-730
Hot Aisle Containment, Frame Supported Structure, Black Finish, 76.5-93 
inches (1943-2362 mm) W x 500.08 inches (12481.56 mm) D x 166.6 
inches (4231.64 mm H)

EA B  $61,579.34 25.0%  $    46,184.51 N/A N/A

32990-E01
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
60-76.5 inches (1524-1943 mm) W x 155.4 inches (3947.16 mm) D x 166.6 
inches (4231.64 mm H)

EA B  $29,022.91 25.0%  $    21,767.18 N/A N/A

32990-E02
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
60-76.5 inches (1524-1943 mm) W x 179.4 inches (4556.76 mm) D x 166.6 
inches (4231.64 mm H)

EA B  $29,679.62 25.0%  $    22,259.72 N/A N/A

32990-E03
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
60-76.5 inches (1524-1943 mm) W x 203.4 inches (5166.36 mm) D x 166.6 
inches (4231.64 mm H)

EA B  $29,754.30 25.0%  $    22,315.73 N/A N/A

32990-E04
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
60-76.5 inches (1524-1943 mm) W x 227.4 inches (5775.96 mm) D x 166.6 
inches (4231.64 mm H)

EA B  $35,689.77 25.0%  $    26,767.33 N/A N/A

32990-E05
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
60-76.5 inches (1524-1943 mm) W x 251.4 inches (6385.56 mm) D x 166.6 
inches (4231.64 mm H)

EA B  $35,564.82 25.0%  $    26,673.62 N/A N/A

32990-E06
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
60-76.5 inches (1524-1943 mm) W x 284.08 inches (6995.16 mm) D x 
166.6 inches (4231.64 mm H)

EA B  $41,958.52 25.0%  $    31,468.89 N/A N/A

32990-E07
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
60-76.5 inches (1524-1943 mm) W x 308.08 inches (7604.76 mm) D x 
166.6 inches (4231.64 mm H)

EA B  $42,033.20 25.0%  $    31,524.90 N/A N/A

32990-E08
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
60-76.5 inches (1524-1943 mm) W x 332.08 inches (8214.36 mm) D x 
166.6 inches (4231.64 mm H)

EA B  $48,014.70 25.0%  $    36,011.03 N/A N/A

32990-E09
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
60-76.5 inches (1524-1943 mm) W x 356.08 inches (8823.96 mm) D x 
166.6 inches (4231.64 mm H)

EA B  $48,135.52 25.0%  $    36,101.64 N/A N/A

32990-E10
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
60-76.5 inches (1524-1943 mm) W x 380.08 inches (9433.56 mm) D x 
166.6 inches (4231.64 mm H)

EA B  $48,256.25 25.0%  $    36,192.19 N/A N/A
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32990-E11
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
60-76.5 inches (1524-1943 mm) W x 395.412 inches (10043.16 mm) D x 
166.6 inches (4231.64 mm H)

EA B  $48,330.93 25.0%  $    36,248.20 N/A N/A

32990-E12
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
60-76.5 inches (1524-1943 mm) W x 428.08 inches (10652.76 mm) D x 
166.6 inches (4231.64 mm H)

EA B  $54,292.39 25.0%  $    40,719.29 N/A N/A

32990-E13
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
60-76.5 inches (1524-1943 mm) W x 452.08 inches (11262.36 mm) D x 
166.6 inches (4231.64 mm H)

EA B  $60,201.74 25.0%  $    45,151.31 N/A N/A

32990-E14
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
60-76.5 inches (1524-1943 mm) W x 476.08 inches (11871.96 mm) D x 
166.6 inches (4231.64 mm H)

EA B  $60,368.61 25.0%  $    45,276.46 N/A N/A

32990-E15
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
60-76.5 inches (1524-1943 mm) W x 500.08 inches (12481.56 mm) D x 
166.6 inches (4231.64 mm H)

EA B  $60,513.95 25.0%  $    45,385.46 N/A N/A

32990-E16
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
76.5-93 inches (1943-2362 mm) W x 155.4 inches (3947.16 mm) D x 166.6 
inches (4231.64 mm H)

EA B  $30,128.93 25.0%  $    22,596.70 N/A N/A

32990-E17
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
76.5-93 inches (1943-2362 mm) W x 179.4 inches (4556.76 mm) D x 166.6 
inches (4231.64 mm H)

EA B  $30,226.54 25.0%  $    22,669.91 N/A N/A

32990-E18
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
76.5-93 inches (1943-2362 mm) W x 203.4 inches (5166.36 mm) D x 166.6 
inches (4231.64 mm H)

EA B  $30,301.23 25.0%  $    22,725.92 N/A N/A

32990-E19
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
76.5-93 inches (1943-2362 mm) W x 227.4 inches (5775.96 mm) D x 166.6 
inches (4231.64 mm H)

EA B  $35,809.62 25.0%  $    26,857.22 N/A N/A

32990-E20
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
76.5-93 inches (1943-2362 mm) W x 251.4 inches (6385.56 mm) D x 166.6 
inches (4231.64 mm H)

EA B  $36,456.35 25.0%  $    27,342.26 N/A N/A

32990-E21
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
76.5-93 inches (1943-2362 mm) W x 284.08 inches (6995.16 mm) D x 
166.6 inches (4231.64 mm H)

EA B  $43,151.73 25.0%  $    32,363.80 N/A N/A

32990-E22
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
76.5-93 inches (1943-2362 mm) W x 308.08 inches (7604.76 mm) D x 
166.6 inches (4231.64 mm H)

EA B  $43,226.41 25.0%  $    32,419.81 N/A N/A

32990-E23
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
76.5-93 inches (1943-2362 mm) W x 332.08 inches (8214.36 mm) D x 
166.6 inches (4231.64 mm H)

EA B  $48,979.06 25.0%  $    36,734.30 N/A N/A

32990-E24
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
76.5-93 inches (1943-2362 mm) W x 356.08 inches (8823.96 mm) D x 
166.6 inches (4231.64 mm H)

EA B  $49,099.79 25.0%  $    36,824.84 N/A N/A

32990-E25
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
76.5-93 inches (1943-2362 mm) W x 380.08 inches (9433.56 mm) D x 
166.6 inches (4231.64 mm H)

EA B  $49,220.53 25.0%  $    36,915.40 N/A N/A
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32990-E26
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
76.5-93 inches (1943-2362 mm) W x 395.412 inches (10043.16 mm) D x 
166.6 inches (4231.64 mm H)

EA B  $49,295.21 25.0%  $    36,971.41 N/A N/A

32990-E27
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
76.5-93 inches (1943-2362 mm) W x 428.08 inches (10652.76 mm) D x 
166.6 inches (4231.64 mm H)

EA B  $55,339.57 25.0%  $    41,504.68 N/A N/A

32990-E28
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
76.5-93 inches (1943-2362 mm) W x 452.08 inches (11262.36 mm) D x 
166.6 inches (4231.64 mm H)

EA B  $61,291.75 25.0%  $    45,968.81 N/A N/A

32990-E29
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
76.5-93 inches (1943-2362 mm) W x 476.08 inches (11871.96 mm) D x 
166.6 inches (4231.64 mm H)

EA B  $61,458.60 25.0%  $    46,093.95 N/A N/A

32990-E30
Hot Aisle Containment, Frame Supported Structure, Glacier White Finish, 
76.5-93 inches (1943-2362 mm) W x 500.08 inches (12481.56 mm) D x 
166.6 inches (4231.64 mm H)

EA B  $61,579.34 25.0%  $    46,184.51 N/A N/A

32995-701
Blanking Panel, Full Height, Frame Supported Structure, Hot Aisle 
Containment, Black Finish, 40 inches (1016 mm) W x 2 inches (50.8 mm) 
D x 99.3 inches (2522.22 mm H)

EA B  $     481.53 25.0%  $         361.15 N/A N/A

32995-702
Blanking Panel, Full Height, Frame Supported Structure, Six Each, Hot 
Aisle Containment, Black Finish, 40 inches (1016 mm) W x 2 inches (50.8 
mm) D x 99.3 inches (2522.22 mm H)

EA B  $  2,889.15 25.0%  $      2,166.86 N/A N/A

32995-E01
Blanking Panel, Full Height, Frame Supported Structure, Hot Aisle 
Containment, Glacier White Finish, 40 inches (1016 mm) W x 2 inches 
(50.8 mm) D x 99.3 inches (2522.22 mm H)

EA B  $     481.53 25.0%  $         361.15 N/A N/A

32995-E02
Blanking Panel, Full Height, Frame Supported Structure, Six Each, Hot 
Aisle Containment, Glacier White Finish, 40 inches (1016 mm) W x 2 
inches (50.8 mm) D x 99.3 inches (2522.22 mm H)

EA B  $  2,889.15 25.0%  $      2,166.86 N/A N/A

33000-701 Hot Aisle Containment, Build To Spec Kit, Black Finish, 96 inches (2438.4 
mm) W x 94 inches (2387.6 mm) D x 48 inches (1219.2 mm H) EA B  $  4,902.80 25.0%  $      3,677.10 N/A N/A

33000-702 Hot Aisle Containment, Build To Spec Kit, Black Finish, 96 inches (2438.4 
mm) W x 188 inches (4775.2 mm) D x 48 inches (1219.2 mm H) EA B  $  9,105.20 25.0%  $      6,828.90 N/A N/A

33000-703 Hot Aisle Containment, Build To Spec Kit, Black Finish, 96 inches (2438.4 
mm) W x 282 inches (7162.8 mm) D x 48 inches (1219.2 mm H) EA B  $13,657.80 25.0%  $    10,243.35 N/A N/A

33000-704 Hot Aisle Containment, Build To Spec Kit, Black Finish, 96 inches (2438.4 
mm) W x 376 inches (9550.4 mm) D x 48 inches (1219.2 mm H) EA B  $17,641.33 25.0%  $    13,231.00 N/A N/A

33000-705 Hot Aisle Containment, Build To Spec Kit, Black Finish, 96 inches (2438.4 
mm) W x 470 inches (11938 mm) D x 48 inches (1219.2 mm H) EA B  $22,193.93 25.0%  $    16,645.45 N/A N/A

33000-706 Hot Aisle Containment, Build To Spec Kit, Black Finish, 96 inches (2438.4 
mm) W x 564 inches (14325.6 mm) D x 48 inches (1219.2 mm H) EA B  $26,746.53 25.0%  $    20,059.90 N/A N/A

33000-707 Hot Aisle Containment, Build To Spec Kit, Black Finish, 96 inches (2438.4 
mm) W x 658 inches (16713.2 mm) D x 48 inches (1219.2 mm H) EA B  $31,299.13 25.0%  $    23,474.35 N/A N/A

33000-708 Hot Aisle Containment, Build To Spec Kit, Black Finish, 96 inches (2438.4 
mm) W x 752 inches (19100.8 mm) D x 48 inches (1219.2 mm H) EA B  $35,851.73 25.0%  $    26,888.80 N/A N/A

33000-709 Hot Aisle Containment, Build To Spec Kit, Black Finish, 96 inches (2438.4 
mm) W x 846 inches (21488.4 mm) D x 48 inches (1219.2 mm H) EA B  $40,404.33 25.0%  $    30,303.25 N/A N/A
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33000-710 Hot Aisle Containment, Build To Spec Kit, Black Finish, 96 inches (2438.4 
mm) W x 940 inches (23876 mm) D x 48 inches (1219.2 mm H) EA B  $44,387.85 25.0%  $    33,290.89 N/A N/A

33000-711 Hot Aisle Containment, Build To Spec Kit, Black Finish, 96 inches (2438.4 
mm) W x 94 inches (2387.6 mm) D x 96 inches (2438.4 mm H) EA B  $  6,303.60 25.0%  $      4,727.70 N/A N/A

33000-712 Hot Aisle Containment, Build To Spec Kit, Black Finish, 96 inches (2438.4 
mm) W x 188 inches (4775.2 mm) D x 96 inches (2438.4 mm H) EA B  $11,206.40 25.0%  $      8,404.80 N/A N/A

33000-713 Hot Aisle Containment, Build To Spec Kit, Black Finish, 96 inches (2438.4 
mm) W x 282 inches (7162.8 mm) D x 96 inches (2438.4 mm H) EA B  $16,809.60 25.0%  $    12,607.20 N/A N/A

33000-714 Hot Aisle Containment, Build To Spec Kit, Black Finish, 96 inches (2438.4 
mm) W x 376 inches (9550.4 mm) D x 96 inches (2438.4 mm H) EA B  $21,712.40 25.0%  $    16,284.30 N/A N/A

33000-715 Hot Aisle Containment, Build To Spec Kit, Black Finish, 96 inches (2438.4 
mm) W x 470 inches (11938 mm) D x 96 inches (2438.4 mm H) EA B  $27,315.60 25.0%  $    20,486.70 N/A N/A

33000-716 Hot Aisle Containment, Build To Spec Kit, Black Finish, 96 inches (2438.4 
mm) W x 564 inches (14325.6 mm) D x 96 inches (2438.4 mm H) EA B  $32,918.80 25.0%  $    24,689.10 N/A N/A

33000-717 Hot Aisle Containment, Build To Spec Kit, Black Finish, 96 inches (2438.4 
mm) W x 658 inches (16713.2 mm) D x 96 inches (2438.4 mm H) EA B  $38,522.00 25.0%  $    28,891.50 N/A N/A

33000-718 Hot Aisle Containment, Build To Spec Kit, Black Finish, 96 inches (2438.4 
mm) W x 752 inches (19100.8 mm) D x 96 inches (2438.4 mm H) EA B  $44,125.20 25.0%  $    33,093.90 N/A N/A

33000-719 Hot Aisle Containment, Build To Spec Kit, Black Finish, 96 inches (2438.4 
mm) W x 846 inches (21488.4 mm) D x 96 inches (2438.4 mm H) EA B  $49,728.40 25.0%  $    37,296.30 N/A N/A

33000-720 Hot Aisle Containment, Build To Spec Kit, Black Finish, 96 inches (2438.4 
mm) W x 940 inches (23876 mm) D x 96 inches (2438.4 mm H) EA B  $54,631.20 25.0%  $    40,973.40 N/A N/A

33000-721 Hot Aisle Containment, Build To Spec Kit, Black Finish, 144 inches 
(3657.6 mm) W x 94 inches (2387.6 mm) D x 48 inches (1219.2 mm H) EA B  $  6,303.60 25.0%  $      4,727.70 N/A N/A

33000-722 Hot Aisle Containment, Build To Spec Kit, Black Finish, 144 inches 
(3657.6 mm) W x 188 inches (4775.2 mm) D x 48 inches (1219.2 mm H) EA B  $11,206.40 25.0%  $      8,404.80 N/A N/A

33000-723 Hot Aisle Containment, Build To Spec Kit, Black Finish, 144 inches 
(3657.6 mm) W x 282 inches (7162.8 mm) D x 48 inches (1219.2 mm H) EA B  $16,809.60 25.0%  $    12,607.20 N/A N/A

33000-724 Hot Aisle Containment, Build To Spec Kit, Black Finish, 144 inches 
(3657.6 mm) W x 376 inches (9550.4 mm) D x 48 inches (1219.2 mm H) EA B  $21,712.40 25.0%  $    16,284.30 N/A N/A

33000-725 Hot Aisle Containment, Build To Spec Kit, Black Finish, 144 inches 
(3657.6 mm) W x 470 inches (11938 mm) D x 48 inches (1219.2 mm H) EA B  $27,315.60 25.0%  $    20,486.70 N/A N/A

33000-726 Hot Aisle Containment, Build To Spec Kit, Black Finish, 144 inches 
(3657.6 mm) W x 564 inches (14325.6 mm) D x 48 inches (1219.2 mm H) EA B  $32,918.80 25.0%  $    24,689.10 N/A N/A

33000-727 Hot Aisle Containment, Build To Spec Kit, Black Finish, 144 inches 
(3657.6 mm) W x 658 inches (16713.2 mm) D x 48 inches (1219.2 mm H) EA B  $38,522.00 25.0%  $    28,891.50 N/A N/A

33000-728 Hot Aisle Containment, Build To Spec Kit, Black Finish, 144 inches 
(3657.6 mm) W x 752 inches (19100.8 mm) D x 48 inches (1219.2 mm H) EA B  $44,125.20 25.0%  $    33,093.90 N/A N/A

33000-729 Hot Aisle Containment, Build To Spec Kit, Black Finish, 144 inches 
(3657.6 mm) W x 846 inches (21488.4 mm) D x 48 inches (1219.2 mm H) EA B  $49,728.40 25.0%  $    37,296.30 N/A N/A

33000-730 Hot Aisle Containment, Build To Spec Kit, Black Finish, 144 inches 
(3657.6 mm) W x 940 inches (23876 mm) D x 48 inches (1219.2 mm H) EA B  $54,631.20 25.0%  $    40,973.40 N/A N/A

33000-731 Hot Aisle Containment, Build To Spec Kit, Black Finish, 144 inches 
(3657.6 mm) W x 94 inches (2387.6 mm) D x 96 inches (2438.4 mm H) EA B  $  7,004.00 25.0%  $      5,253.00 N/A N/A
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33000-732 Hot Aisle Containment, Build To Spec Kit, Black Finish, 144 inches 
(3657.6 mm) W x 188 inches (4775.2 mm) D x 96 inches (2438.4 mm H) EA B  $11,206.40 25.0%  $      8,404.80 N/A N/A

33000-733 Hot Aisle Containment, Build To Spec Kit, Black Finish, 144 inches 
(3657.6 mm) W x 282 inches (7162.8 mm) D x 96 inches (2438.4 mm H) EA B  $16,809.60 25.0%  $    12,607.20 N/A N/A

33000-734 Hot Aisle Containment, Build To Spec Kit, Black Finish, 144 inches 
(3657.6 mm) W x 376 inches (9550.4 mm) D x 96 inches (2438.4 mm H) EA B  $21,712.40 25.0%  $    16,284.30 N/A N/A

33000-735 Hot Aisle Containment, Build To Spec Kit, Black Finish, 144 inches 
(3657.6 mm) W x 470 inches (11938 mm) D x 96 inches (2438.4 mm H) EA B  $27,315.60 25.0%  $    20,486.70 N/A N/A

33000-736 Hot Aisle Containment, Build To Spec Kit, Black Finish, 144 inches 
(3657.6 mm) W x 564 inches (14325.6 mm) D x 96 inches (2438.4 mm H) EA B  $32,918.80 25.0%  $    24,689.10 N/A N/A

33000-737 Hot Aisle Containment, Build To Spec Kit, Black Finish, 144 inches 
(3657.6 mm) W x 658 inches (16713.2 mm) D x 96 inches (2438.4 mm H) EA B  $38,522.00 25.0%  $    28,891.50 N/A N/A

33000-738 Hot Aisle Containment, Build To Spec Kit, Black Finish, 144 inches 
(3657.6 mm) W x 752 inches (19100.8 mm) D x 96 inches (2438.4 mm H) EA B  $44,125.20 25.0%  $    33,093.90 N/A N/A

33000-739 Hot Aisle Containment, Build To Spec Kit, Black Finish, 144 inches 
(3657.6 mm) W x 846 inches (21488.4 mm) D x 96 inches (2438.4 mm H) EA B  $49,728.40 25.0%  $    37,296.30 N/A N/A

33000-740 Hot Aisle Containment, Build To Spec Kit, Black Finish, 144 inches 
(3657.6 mm) W x 940 inches (23876 mm) D x 96 inches (2438.4 mm H) EA B  $54,631.20 25.0%  $    40,973.40 N/A N/A

33000-E01 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 96 inches 
(2438.4 mm) W x 94 inches (2387.6 mm) D x 48 inches (1219.2 mm H) EA B  $  4,902.80 25.0%  $      3,677.10 N/A N/A

33000-E02 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 96 inches 
(2438.4 mm) W x 188 inches (4775.2 mm) D x 48 inches (1219.2 mm H) EA B  $  9,105.20 25.0%  $      6,828.90 N/A N/A

33000-E03 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 96 inches 
(2438.4 mm) W x 282 inches (7162.8 mm) D x 48 inches (1219.2 mm H) EA B  $13,657.80 25.0%  $    10,243.35 N/A N/A

33000-E04 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 96 inches 
(2438.4 mm) W x 376 inches (9550.4 mm) D x 48 inches (1219.2 mm H) EA B  $17,641.33 25.0%  $    13,231.00 N/A N/A

33000-E05 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 96 inches 
(2438.4 mm) W x 470 inches (11938 mm) D x 48 inches (1219.2 mm H) EA B  $22,193.93 25.0%  $    16,645.45 N/A N/A

33000-E06 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 96 inches 
(2438.4 mm) W x 564 inches (14325.6 mm) D x 48 inches (1219.2 mm H) EA B  $26,746.53 25.0%  $    20,059.90 N/A N/A

33000-E07 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 96 inches 
(2438.4 mm) W x 658 inches (16713.2 mm) D x 48 inches (1219.2 mm H) EA B  $31,299.13 25.0%  $    23,474.35 N/A N/A

33000-E08 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 96 inches 
(2438.4 mm) W x 752 inches (19100.8 mm) D x 48 inches (1219.2 mm H) EA B  $35,851.73 25.0%  $    26,888.80 N/A N/A

33000-E09 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 96 inches 
(2438.4 mm) W x 846 inches (21488.4 mm) D x 48 inches (1219.2 mm H) EA B  $40,404.33 25.0%  $    30,303.25 N/A N/A

33000-E10 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 96 inches 
(2438.4 mm) W x 940 inches (23876 mm) D x 48 inches (1219.2 mm H) EA B  $44,387.85 25.0%  $    33,290.89 N/A N/A

33000-E11 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 96 inches 
(2438.4 mm) W x 94 inches (2387.6 mm) D x 96 inches (2438.4 mm H) EA B  $  6,303.60 25.0%  $      4,727.70 N/A N/A

33000-E12 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 96 inches 
(2438.4 mm) W x 188 inches (4775.2 mm) D x 96 inches (2438.4 mm H) EA B  $11,206.40 25.0%  $      8,404.80 N/A N/A

33000-E13 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 96 inches 
(2438.4 mm) W x 282 inches (7162.8 mm) D x 96 inches (2438.4 mm H) EA B  $16,809.60 25.0%  $    12,607.20 N/A N/A
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33000-E14 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 96 inches 
(2438.4 mm) W x 376 inches (9550.4 mm) D x 96 inches (2438.4 mm H) EA B  $21,712.40 25.0%  $    16,284.30 N/A N/A

33000-E15 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 96 inches 
(2438.4 mm) W x 470 inches (11938 mm) D x 96 inches (2438.4 mm H) EA B  $27,315.60 25.0%  $    20,486.70 N/A N/A

33000-E16 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 96 inches 
(2438.4 mm) W x 564 inches (14325.6 mm) D x 96 inches (2438.4 mm H) EA B  $32,918.80 25.0%  $    24,689.10 N/A N/A

33000-E17 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 96 inches 
(2438.4 mm) W x 658 inches (16713.2 mm) D x 96 inches (2438.4 mm H) EA B  $38,522.00 25.0%  $    28,891.50 N/A N/A

33000-E18 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 96 inches 
(2438.4 mm) W x 752 inches (19100.8 mm) D x 96 inches (2438.4 mm H) EA B  $44,125.20 25.0%  $    33,093.90 N/A N/A

33000-E19 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 96 inches 
(2438.4 mm) W x 846 inches (21488.4 mm) D x 96 inches (2438.4 mm H) EA B  $49,728.40 25.0%  $    37,296.30 N/A N/A

33000-E20 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 96 inches 
(2438.4 mm) W x 940 inches (23876 mm) D x 96 inches (2438.4 mm H) EA B  $54,631.20 25.0%  $    40,973.40 N/A N/A

33000-E21 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 144 
inches (3657.6 mm) W x 94 inches (2387.6 mm) D x 48 inches (1219.2 mm EA B  $  6,303.60 25.0%  $      4,727.70 N/A N/A

33000-E22 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 144 
inches (3657.6 mm) W x 188 inches (4775.2 mm) D x 48 inches (1219.2 EA B  $11,206.40 25.0%  $      8,404.80 N/A N/A

33000-E23 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 144 
inches (3657.6 mm) W x 282 inches (7162.8 mm) D x 48 inches (1219.2 EA B  $16,809.60 25.0%  $    12,607.20 N/A N/A

33000-E24 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 144 
inches (3657.6 mm) W x 376 inches (9550.4 mm) D x 48 inches (1219.2 EA B  $21,712.40 25.0%  $    16,284.30 N/A N/A

33000-E25 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 144 
inches (3657.6 mm) W x 470 inches (11938 mm) D x 48 inches (1219.2 EA B  $27,315.60 25.0%  $    20,486.70 N/A N/A

33000-E26 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 144 
inches (3657.6 mm) W x 564 inches (14325.6 mm) D x 48 inches (1219.2 EA B  $32,918.80 25.0%  $    24,689.10 N/A N/A

33000-E27 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 144 
inches (3657.6 mm) W x 658 inches (16713.2 mm) D x 48 inches (1219.2 EA B  $38,522.00 25.0%  $    28,891.50 N/A N/A

33000-E28 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 144 
inches (3657.6 mm) W x 752 inches (19100.8 mm) D x 48 inches (1219.2 EA B  $44,125.20 25.0%  $    33,093.90 N/A N/A

33000-E29 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 144 
inches (3657.6 mm) W x 846 inches (21488.4 mm) D x 48 inches (1219.2 EA B  $49,728.40 25.0%  $    37,296.30 N/A N/A

33000-E30 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 144 
inches (3657.6 mm) W x 940 inches (23876 mm) D x 48 inches (1219.2 EA B  $54,631.20 25.0%  $    40,973.40 N/A N/A

33000-E31 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 144 
inches (3657.6 mm) W x 94 inches (2387.6 mm) D x 96 inches (2438.4 mm EA B  $  7,004.00 25.0%  $      5,253.00 N/A N/A

33000-E32 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 144 
inches (3657.6 mm) W x 188 inches (4775.2 mm) D x 96 inches (2438.4 EA B  $11,206.40 25.0%  $      8,404.80 N/A N/A

33000-E33 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 144 
inches (3657.6 mm) W x 282 inches (7162.8 mm) D x 96 inches (2438.4 EA B  $16,809.60 25.0%  $    12,607.20 N/A N/A

33000-E34 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 144 
inches (3657.6 mm) W x 376 inches (9550.4 mm) D x 96 inches (2438.4 EA B  $21,712.40 25.0%  $    16,284.30 N/A N/A

33000-E35 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 144 
inches (3657.6 mm) W x 470 inches (11938 mm) D x 96 inches (2438.4 EA B  $27,315.60 25.0%  $    20,486.70 N/A N/A
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33000-E36 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 144 
inches (3657.6 mm) W x 564 inches (14325.6 mm) D x 96 inches (2438.4 EA B  $32,918.80 25.0%  $    24,689.10 N/A N/A

33000-E37 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 144 
inches (3657.6 mm) W x 658 inches (16713.2 mm) D x 96 inches (2438.4 EA B  $38,522.00 25.0%  $    28,891.50 N/A N/A

33000-E38 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 144 
inches (3657.6 mm) W x 752 inches (19100.8 mm) D x 96 inches (2438.4 EA B  $44,125.20 25.0%  $    33,093.90 N/A N/A

33000-E39 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 144 
inches (3657.6 mm) W x 846 inches (21488.4 mm) D x 96 inches (2438.4 EA B  $49,728.40 25.0%  $    37,296.30 N/A N/A

33000-E40 Hot Aisle Containment, Build To Spec Kit, Glacier White Finish, 144 
inches (3657.6 mm) W x 940 inches (23876 mm) D x 96 inches (2438.4 EA B  $54,631.20 25.0%  $    40,973.40 N/A N/A

33001-001 Corrugated Flute Cutter, 4 mm, Single EA B  $       45.20 25.0%  $           33.90 N/A N/A
33001-002 Corrugated Flute Cutter, 4 mm, Ten Pack EA B  $     452.06 25.0%  $         339.05 N/A N/A
33002-701 Full Height Cabinet Blanking Panel, Build To Spec, Two Pack, Black EA B  $     471.09 25.0%  $         353.32 N/A N/A
33002-702 Full Height Cabinet Blanking Panel, Build To Spec, Ten Pack, Black EA B  $  2,110.31 25.0%  $      1,582.73 N/A N/A
33002-E01 Full Height Cabinet Blanking Panel, Build To Spec, Two Pack, Glacier 

White EA B  $     471.09 25.0%  $         353.32 N/A N/A
33002-E02 Full Height Cabinet Blanking Panel, Build To Spec, Ten Pack, Glacier 

White EA B  $  2,110.31 25.0%  $      1,582.73 N/A N/A
33003-001 Universal Bulb Seal, Build To Spec, Two 96 in Pieces, Black EA B  $       80.16 25.0%  $           60.12 N/A N/A
33003-002 Universal Bulb Seal, Build To Spec, Ten 96 in Pieces, Black EA B  $     400.79 25.0%  $         300.59 N/A N/A

33004-701 Full Height Filler Panel Support Extrusion, Build To Spec, Two 96 in 
Pieces, Black EA B  $     160.09 25.0%  $         120.07 N/A N/A

33004-702 Full Height Filler Panel Support Extrusion, Build To Spec, Ten 96 in Pieces, 
Black EA B  $     800.45 25.0%  $         600.34 N/A N/A

33004-E01 Full Height Filler Panel Support Extrusion, Build To Spec, Two 96 in 
Pieces, Glacier White EA B  $     160.09 25.0%  $         120.07 N/A N/A

33004-E02 Full Height Filler Panel Support Extrusion, Build To Spec, Ten 96 in Pieces, 
Glacier White EA B  $     800.45 25.0%  $         600.34 N/A N/A

33005-001 Polycarbonate Panel, 48 in x 96 in, Two Pack, Clear EA B  $     584.60 25.0%  $         438.45 N/A N/A
33005-002 Polycarbonate Panel, 48 in x 96 in, Ten Pack, Clear EA B  $  2,378.25 25.0%  $      1,783.69 N/A N/A
33006-701 Frame Extrusion, Build To Spec, Two 94 in Pieces, Black EA B  $     252.50 25.0%  $         189.38 N/A N/A
33006-E01 Frame Extrusion, Build To Spec, Two 94 in Pieces, Glacier White EA B  $     252.50 25.0%  $         189.38 N/A N/A
33007-001 Panel Retention Clips, Build To Spec, 12 Pack, Clear EA B  $       22.88 25.0%  $           17.16 N/A N/A
34134-604 C Support Bracket, 4"W (102mm), Pre-Galvanized EA B  $       14.26 25.0%  $           10.70 N/A N/A
34134-608 C Support Bracket, 8"W (203mm), Pre-Galvanized EA B  $       16.78 25.0%  $           12.59 N/A N/A
34134-612 C Support Bracket, 12"W (305mm), Pre-Galvanized EA B  $       19.30 25.0%  $           14.48 N/A N/A
34134-618 C Support Bracket, 16"W (405mm), Pre-Galvanized EA B  $       23.21 25.0%  $           17.41 N/A N/A
34134-704 C Support Bracket, 4"W (102mm), Black EA B  $       14.26 25.0%  $           10.70 N/A N/A
34134-708 C Support Bracket, 8"W (203mm), Black EA B  $       16.78 25.0%  $           12.59 N/A N/A
34134-712 C Support Bracket, 12"W (305mm), Black EA B  $       19.30 25.0%  $           14.48 N/A N/A
34134-718 C Support Bracket, 16"W (405mm), Black EA B  $       23.21 25.0%  $           17.41 N/A N/A
34134-E04 C Support Bracket, 4"W (102mm); Glacier White EA B  $       15.71 25.0%  $           11.78 N/A N/A
34134-E08 C Support Bracket, 8"W (203mm); Glacier White EA B  $       18.46 25.0%  $           13.85 N/A N/A
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34134-E12 C Support Bracket, 12"W (305mm); Glacier White EA B  $       21.22 25.0%  $           15.92 N/A N/A
34134-E18 C Support Bracket, 16"W (405mm); Glacier White EA B  $       25.53 25.0%  $           19.15 N/A N/A

34135-601 Conduit Bracket, 1/2" (12.7mm), 3/4" (19.05mm), 1" (25.4mm), Pre-
Galvanized EA B  $       19.23 25.0%  $           14.42 N/A N/A

34135-701 Conduit Bracket, 1/2" (12.7mm), 3/4" (19.05mm), 1" (25.4mm), Black EA B  $       19.23 25.0%  $           14.42 N/A N/A

34135-E01 Conduit Bracket, 1/2" (12.7mm), 3/4" (19.05mm), 1" (25.4mm); Glacier 
White EA B  $       21.15 25.0%  $           15.86 N/A N/A

34136-601 Auxillary Side Bracket, Pre-Galvanized EA B  $       10.06 25.0%  $             7.55 N/A N/A
34136-701 Auxillary Side Bracket, Black EA B  $       10.06 25.0%  $             7.55 N/A N/A
34136-E01 Auxillary Side Bracket; Glacier White EA B  $       11.08 25.0%  $             8.31 N/A N/A
34137-601 Section Support Bracket, 2"H (51mm) Tray, Pre-Galvanized EA B  $         9.20 25.0%  $             6.90 N/A N/A
34137-602 Section Support Bracket, 4"H (102mm) & 6"H (152mm), Pre-Galvanized EA B  $       11.82 25.0%  $             8.87 N/A N/A
34137-701 Section Support Bracket, 2"H (51mm) Tray, Black EA B  $         9.20 25.0%  $             6.90 N/A N/A
34137-702 Section Support Bracket, 4"H (102mm) & 6"H (152mm), Black EA B  $       11.82 25.0%  $             8.87 N/A N/A
34137-E01 Section Support Bracket, 2"H (51mm) Tray; Glacier White EA B  $       10.12 25.0%  $             7.59 N/A N/A
34137-E02 Section Support Bracket, 4"H (102mm) & 6"H (152mm); Glacier White EA B  $       13.01 25.0%  $             9.76 N/A N/A
34138-601 Electrical Box Bracket, Pre-Galvanized EA B  $       14.98 25.0%  $           11.24 N/A N/A
34138-701 Electrical Box Bracket, Black EA B  $       14.98 25.0%  $           11.24 N/A N/A
34138-E01 Electrical Box Bracket; Glacier White EA B  $       16.47 25.0%  $           12.35 N/A N/A
34139-601 Vertical Radius Bracket, Pre-Galvanized EA B  $       18.55 25.0%  $           13.91 N/A N/A
34139-701 Vertical Radius Bracket, Black EA B  $       18.55 25.0%  $           13.91 N/A N/A
34139-E01 Vertical Radius Bracket; Glacier White EA B  $       20.40 25.0%  $           15.30 N/A N/A
34140-606 Under Floor C Bracket, 6"W (152mm) Tray, Pre-Galvanized EA B  $       16.78 25.0%  $           12.59 N/A N/A
34140-612 Under Floor C Bracket, 12"W (305mm) Tray, Pre-Galvanized EA B  $       18.48 25.0%  $           13.86 N/A N/A
34140-706 Under Floor C Bracket, 6"W (152mm) Tray, Black EA B  $       16.78 25.0%  $           12.59 N/A N/A
34140-712 Under Floor C Bracket, 12"W (305mm) Tray, Black EA B  $       18.48 25.0%  $           13.86 N/A N/A
34142-704 Cable Tray Liner, 2"H (51mm) X 4"W (102mm), Continuous Roll, Black EA B  $       25.40 25.0%  $           19.05 N/A N/A
34142-706 Cable Tray Liner, 2"H (51mm) X 6"W (152mm), Continuous Roll, Black EA B  $       37.83 25.0%  $           28.37 N/A N/A
34142-708 Cable Tray Liner, 2"H (51mm) X 8"W (203mm), Continuous Roll, Black EA B  $       41.33 25.0%  $           31.00 N/A N/A
34142-712 Cable Tray Liner, 2"H (51mm) X 12"W (305mm), Continuous Roll, Black EA B  $       66.54 25.0%  $           49.91 N/A N/A
34142-716 Cable Tray Liner, 2"H (51mm) X 16"W (406mm), Continuous Roll, Black EA B  $       75.29 25.0%  $           56.47 N/A N/A
34142-718 Cable Tray Liner, 2"H (51mm) X 18"W (457mm), Continuous Roll, Black EA B  $       82.47 25.0%  $           61.85 N/A N/A
34142-720 Cable Tray Liner, 2"H (51mm) X 20"W (508mm), Continuous Roll, Black EA B  $       86.33 25.0%  $           64.75 N/A N/A
34142-724 Cable Tray Liner, 2"H (51mm) X 24"W (610mm), Continuous Roll, Black EA B  $       90.19 25.0%  $           67.64 N/A N/A
34144-704 Cable Tray Liner, 4"H (102mm) X 4"W (102mm), Continuous Roll, Black EA B  $       41.33 25.0%  $           31.00 N/A N/A
34144-706 Cable Tray Liner, 4"H (102mm) X 6"W (152mm), Continuous Roll, Black EA B  $       52.36 25.0%  $           39.27 N/A N/A
34144-708 Cable Tray Liner, 4"H (102mm) X 8"W (203mm), Continuous Roll, Black EA B  $       66.54 25.0%  $           49.91 N/A N/A
34144-712 Cable Tray Liner, 4"H (102mm) X 12"W (305mm), Continuous Roll, Black EA B  $       75.29 25.0%  $           56.47 N/A N/A
34144-716 Cable Tray Liner, 4"H (102mm) X 16"W (406mm), Continuous Roll, Black EA B  $       86.33 25.0%  $           64.75 N/A N/A

1922 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

34144-718 Cable Tray Liner, 4"H (102mm) X 18"W (457mm), Continuous Roll, Black EA B  $     101.03 25.0%  $           75.77 N/A N/A
34144-720 Cable Tray Liner, 4"H (102mm) X 20"W (508mm), Continuous Roll, Black EA B  $     105.06 25.0%  $           78.80 N/A N/A
34144-724 Cable Tray Liner, 4"H (102mm) X 24"W (610mm), Continuous Roll, Black EA B  $     113.82 25.0%  $           85.37 N/A N/A
34146-708 Cable Tray Liner, 6"H (152mm) X 8"W (203mm), Continuous Roll, Black EA B  $       75.29 25.0%  $           56.47 N/A N/A
34146-712 Cable Tray Liner, 6"H (152mm) X 12"W (305mm), Continuous Roll, Black EA B  $       86.33 25.0%  $           64.75 N/A N/A
34146-716 Cable Tray Liner, 6"H (152mm) X 16"W (406mm), Continuous Roll, Black EA B  $     105.06 25.0%  $           78.80 N/A N/A
34146-718 Cable Tray Liner, 6"H (152mm) X 18"W (457mm), Continuous Roll, Black EA B  $     113.82 25.0%  $           85.37 N/A N/A
34146-720 Cable Tray Liner, 6"H (152mm) X 20"W (508mm), Continuous Roll, Black EA B  $     123.45 25.0%  $           92.59 N/A N/A
34146-724 Cable Tray Liner, 6"H (152mm) X 24"W (610mm), Continuous Roll, Black EA B  $     133.60 25.0%  $         100.20 N/A N/A
34350-C10 TOP PNL,VED,600W,1050D,BK EA B  $     270.95 25.0%  $         203.21 N/A N/A
34350-C11 TOP PNL,VED,600W,1075D,BK EA B  $     279.07 25.0%  $         209.30 N/A N/A
34350-C12 TOP PNL,VED,600W,1100D,BK EA B  $     287.44 25.0%  $         215.58 N/A N/A
34350-C13 TOP PNL,VED,600W,1125D,BK EA B  $     296.07 25.0%  $         222.05 N/A N/A
34350-C14 TOP PNL,VED,600W,1150D,BK EA B  $     304.95 25.0%  $         228.71 N/A N/A
34350-C15 TOP PNL,VED,600W,1175D,BK EA B  $     314.11 25.0%  $         235.58 N/A N/A
34350-C16 TOP PNL,VED,600W,1200D,BK EA B  $     323.53 25.0%  $         242.65 N/A N/A
34350-D10 TOP PNL,VED,600W,1050D,SB EA B  $     270.95 25.0%  $         203.21 N/A N/A
34350-D11 TOP PNL,VED,600W,1075D,SB EA B  $     279.07 25.0%  $         209.30 N/A N/A
34350-D12 TOP PNL,VED,600W,1100D,SB EA B  $     287.44 25.0%  $         215.58 N/A N/A
34350-D13 TOP PNL,VED,600W,1125D,SB EA B  $     296.07 25.0%  $         222.05 N/A N/A
34350-D14 TOP PNL,VED,600W,1150D,SB EA B  $     304.95 25.0%  $         228.71 N/A N/A
34350-D15 TOP PNL,VED,600W,1175D,SB EA B  $     314.11 25.0%  $         235.58 N/A N/A
34350-D16 TOP PNL,VED,600W,1200D,SB EA B  $     323.53 25.0%  $         242.65 N/A N/A
34350-E10 TOP PNL,VED,600W,1050D,GW EA B  $     270.95 25.0%  $         203.21 N/A N/A
34350-E11 TOP PNL,VED,600W,1075D,GW EA B  $     279.07 25.0%  $         209.30 N/A N/A
34350-E12 TOP PNL,VED,600W,1100D,GW EA B  $     287.44 25.0%  $         215.58 N/A N/A
34350-E13 TOP PNL,VED,600W,1125D,GW EA B  $     296.07 25.0%  $         222.05 N/A N/A
34350-E14 TOP PNL,VED,600W,1150D,GW EA B  $     304.95 25.0%  $         228.71 N/A N/A
34350-E15 TOP PNL,VED,600W,1175D,GW EA B  $     314.11 25.0%  $         235.58 N/A N/A
34350-E16 TOP PNL,VED,600W,1200D,GW EA B  $     323.53 25.0%  $         242.65 N/A N/A
34350-F10 TOP PNL,VED,600W,1050D,SG EA B  $     270.95 25.0%  $         203.21 N/A N/A
34350-F11 TOP PNL,VED,600W,1075D,SG EA B  $     279.07 25.0%  $         209.30 N/A N/A
34350-F12 TOP PNL,VED,600W,1100D,SG EA B  $     287.44 25.0%  $         215.58 N/A N/A
34350-F13 TOP PNL,VED,600W,1125D,SG EA B  $     296.07 25.0%  $         222.05 N/A N/A
34350-F14 TOP PNL,VED,600W,1150D,SG EA B  $     304.95 25.0%  $         228.71 N/A N/A
34350-F15 TOP PNL,VED,600W,1175D,SG EA B  $     314.11 25.0%  $         235.58 N/A N/A
34350-F16 TOP PNL,VED,600W,1200D,SG EA B  $     323.53 25.0%  $         242.65 N/A N/A
34360-C10 TOP PNL,VED,700W,1050D,BK EA B  $     292.62 25.0%  $         219.47 N/A N/A
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34360-C11 TOP PNL,VED,700W,1075D,BK EA B  $     301.39 25.0%  $         226.04 N/A N/A
34360-C12 TOP PNL,VED,700W,1100D,BK EA B  $     310.45 25.0%  $         232.84 N/A N/A
34360-C13 TOP PNL,VED,700W,1125D,BK EA B  $     319.77 25.0%  $         239.83 N/A N/A
34360-C14 TOP PNL,VED,700W,1150D,BK EA B  $     329.36 25.0%  $         247.02 N/A N/A
34360-C15 TOP PNL,VED,700W,1175D,BK EA B  $     339.24 25.0%  $         254.43 N/A N/A
34360-C16 TOP PNL,VED,700W,1200D,BK EA B  $     349.42 25.0%  $         262.07 N/A N/A
34360-D10 TOP PNL,VED,700W,1050D,SB EA B  $     292.62 25.0%  $         219.47 N/A N/A
34360-D11 TOP PNL,VED,700W,1075D,SB EA B  $     301.39 25.0%  $         226.04 N/A N/A
34360-D12 TOP PNL,VED,700W,1100D,SB EA B  $     310.45 25.0%  $         232.84 N/A N/A
34360-D13 TOP PNL,VED,700W,1125D,SB EA B  $     319.77 25.0%  $         239.83 N/A N/A
34360-D14 TOP PNL,VED,700W,1150D,SB EA B  $     329.36 25.0%  $         247.02 N/A N/A
34360-D15 TOP PNL,VED,700W,1175D,SB EA B  $     339.24 25.0%  $         254.43 N/A N/A
34360-D16 TOP PNL,VED,700W,1200D,SB EA B  $     349.42 25.0%  $         262.07 N/A N/A
34360-E10 TOP PNL,VED,700W,1050D,GW EA B  $     292.62 25.0%  $         219.47 N/A N/A
34360-E11 TOP PNL,VED,700W,1075D,GW EA B  $     301.39 25.0%  $         226.04 N/A N/A
34360-E12 TOP PNL,VED,700W,1100D,GW EA B  $     310.45 25.0%  $         232.84 N/A N/A
34360-E13 TOP PNL,VED,700W,1125D,GW EA B  $     319.77 25.0%  $         239.83 N/A N/A
34360-E14 TOP PNL,VED,700W,1150D,GW EA B  $     329.36 25.0%  $         247.02 N/A N/A
34360-E15 TOP PNL,VED,700W,1175D,GW EA B  $     339.24 25.0%  $         254.43 N/A N/A
34360-E16 TOP PNL,VED,700W,1200D,GW EA B  $     349.42 25.0%  $         262.07 N/A N/A
34360-F10 TOP PNL,VED,700W,1050D,SG EA B  $     292.62 25.0%  $         219.47 N/A N/A
34360-F11 TOP PNL,VED,700W,1075D,SG EA B  $     301.39 25.0%  $         226.04 N/A N/A
34360-F12 TOP PNL,VED,700W,1100D,SG EA B  $     310.45 25.0%  $         232.84 N/A N/A
34360-F13 TOP PNL,VED,700W,1125D,SG EA B  $     319.77 25.0%  $         239.83 N/A N/A
34360-F14 TOP PNL,VED,700W,1150D,SG EA B  $     329.36 25.0%  $         247.02 N/A N/A
34360-F15 TOP PNL,VED,700W,1175D,SG EA B  $     339.24 25.0%  $         254.43 N/A N/A
34360-F16 TOP PNL,VED,700W,1200D,SG EA B  $     349.42 25.0%  $         262.07 N/A N/A
34365-C10 VEDS,600W,21-34H,1050D,BK EA B  $     628.15 25.0%  $         471.11 N/A N/A
34365-C11 VEDS,600W,21-34H,1075D,BK EA B  $     640.97 25.0%  $         480.73 N/A N/A
34365-C12 VEDS,600W,21-34H,1100D,BK EA B  $     654.06 25.0%  $         490.55 N/A N/A
34365-C13 VEDS,600W,21-34H,1125D,BK EA B  $     667.39 25.0%  $         500.54 N/A N/A
34365-C14 VEDS,600W,21-34H,1150D,BK EA B  $     681.02 25.0%  $         510.77 N/A N/A
34365-C15 VEDS,600W,21-34H,1175D,BK EA B  $     694.93 25.0%  $         521.20 N/A N/A
34365-C16 VEDS,600W,21-34H,1200D,BK EA B  $     709.10 25.0%  $         531.83 N/A N/A
34365-D10 VEDS,600W,21-34H,1050D,SB EA B  $     628.15 25.0%  $         471.11 N/A N/A
34365-D11 VEDS,600W,21-34H,1075D,SB EA B  $     640.97 25.0%  $         480.73 N/A N/A
34365-D12 VEDS,600W,21-34H,1100D,SB EA B  $     654.06 25.0%  $         490.55 N/A N/A
34365-D13 VEDS,600W,21-34H,1125D,SB EA B  $     667.39 25.0%  $         500.54 N/A N/A
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34365-D14 VEDS,600W,21-34H,1150D,SB EA B  $     681.02 25.0%  $         510.77 N/A N/A
34365-D15 VEDS,600W,21-34H,1175D,SB EA B  $     694.93 25.0%  $         521.20 N/A N/A
34365-D16 VEDS,600W,21-34H,1200D,SB EA B  $     709.10 25.0%  $         531.83 N/A N/A
34365-E10 VEDS,600W,21-34H,1050D,GW EA B  $     628.15 25.0%  $         471.11 N/A N/A
34365-E11 VEDS,600W,21-34H,1075D,GW EA B  $     640.97 25.0%  $         480.73 N/A N/A
34365-E12 VEDS,600W,21-34H,1100D,GW EA B  $     654.06 25.0%  $         490.55 N/A N/A
34365-E13 VEDS,600W,21-34H,1125D,GW EA B  $     667.39 25.0%  $         500.54 N/A N/A
34365-E14 VEDS,600W,21-34H,1150D,GW EA B  $     681.02 25.0%  $         510.77 N/A N/A
34365-E15 VEDS,600W,21-34H,1175D,GW EA B  $     694.93 25.0%  $         521.20 N/A N/A
34365-E16 VEDS,600W,21-34H,1200D,GW EA B  $     709.10 25.0%  $         531.83 N/A N/A
34365-F10 VEDS,600W,21-34H,1050D,SG EA B  $     628.15 25.0%  $         471.11 N/A N/A
34365-F11 VEDS,600W,21-34H,1075D,SG EA B  $     640.97 25.0%  $         480.73 N/A N/A
34365-F12 VEDS,600W,21-34H,1100D,SG EA B  $     654.06 25.0%  $         490.55 N/A N/A
34365-F13 VEDS,600W,21-34H,1125D,SG EA B  $     667.39 25.0%  $         500.54 N/A N/A
34365-F14 VEDS,600W,21-34H,1150D,SG EA B  $     681.02 25.0%  $         510.77 N/A N/A
34365-F15 VEDS,600W,21-34H,1175D,SG EA B  $     694.93 25.0%  $         521.20 N/A N/A
34365-F16 VEDS,600W,21-34H,1200D,SG EA B  $     709.10 25.0%  $         531.83 N/A N/A
34366-C10 VEDS,600W,34-60H,1050D,BK EA B  $     855.30 25.0%  $         641.48 N/A N/A
34366-C11 VEDS,600W,34-60H,1075D,BK EA B  $     872.76 25.0%  $         654.57 N/A N/A
34366-C12 VEDS,600W,34-60H,1100D,BK EA B  $     890.58 25.0%  $         667.94 N/A N/A
34366-C13 VEDS,600W,34-60H,1125D,BK EA B  $     908.75 25.0%  $         681.56 N/A N/A
34366-C14 VEDS,600W,34-60H,1150D,BK EA B  $     927.30 25.0%  $         695.48 N/A N/A
34366-C15 VEDS,600W,34-60H,1175D,BK EA B  $     946.22 25.0%  $         709.67 N/A N/A
34366-C16 VEDS,600W,34-60H,1200D,BK EA B  $     965.53 25.0%  $         724.15 N/A N/A
34366-D10 VEDS,600W,34-60H,1050D,SB EA B  $     855.30 25.0%  $         641.48 N/A N/A
34366-D11 VEDS,600W,34-60H,1075D,SB EA B  $     872.76 25.0%  $         654.57 N/A N/A
34366-D12 VEDS,600W,34-60H,1100D,SB EA B  $     890.58 25.0%  $         667.94 N/A N/A
34366-D13 VEDS,600W,34-60H,1125D,SB EA B  $     908.75 25.0%  $         681.56 N/A N/A
34366-D14 VEDS,600W,34-60H,1150D,SB EA B  $     927.30 25.0%  $         695.48 N/A N/A
34366-D15 VEDS,600W,34-60H,1175D,SB EA B  $     946.22 25.0%  $         709.67 N/A N/A
34366-D16 VEDS,600W,34-60H,1200D,SB EA B  $     965.53 25.0%  $         724.15 N/A N/A
34366-E10 VEDS,600W,34-60H,1050D,GW EA B  $     855.30 25.0%  $         641.48 N/A N/A
34366-E11 VEDS,600W,34-60H,1075D,GW EA B  $     872.76 25.0%  $         654.57 N/A N/A
34366-E12 VEDS,600W,34-60H,1100D,GW EA B  $     890.58 25.0%  $         667.94 N/A N/A
34366-E13 VEDS,600W,34-60H,1125D,GW EA B  $     908.75 25.0%  $         681.56 N/A N/A
34366-E14 VEDS,600W,34-60H,1150D,GW EA B  $     927.30 25.0%  $         695.48 N/A N/A
34366-E15 VEDS,600W,34-60H,1175D,GW EA B  $     946.22 25.0%  $         709.67 N/A N/A
34366-E16 VEDS,600W,34-60H,1200D,GW EA B  $     965.53 25.0%  $         724.15 N/A N/A
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34366-F10 VEDS,600W,34-60H,1050D,SG EA B  $     855.30 25.0%  $         641.48 N/A N/A
34366-F11 VEDS,600W,34-60H,1075D,SG EA B  $     872.76 25.0%  $         654.57 N/A N/A
34366-F12 VEDS,600W,34-60H,1100D,SG EA B  $     890.58 25.0%  $         667.94 N/A N/A
34366-F13 VEDS,600W,34-60H,1125D,SG EA B  $     908.75 25.0%  $         681.56 N/A N/A
34366-F14 VEDS,600W,34-60H,1150D,SG EA B  $     927.30 25.0%  $         695.48 N/A N/A
34366-F15 VEDS,600W,34-60H,1175D,SG EA B  $     946.22 25.0%  $         709.67 N/A N/A
34366-F16 VEDS,600W,34-60H,1200D,SG EA B  $     965.53 25.0%  $         724.15 N/A N/A
34367-C10 VEDS,700W,21-34H,1050D,BK EA B  $     665.84 25.0%  $         499.38 N/A N/A
34367-C11 VEDS,700W,21-34H,1075D,BK EA B  $     679.42 25.0%  $         509.57 N/A N/A
34367-C12 VEDS,700W,21-34H,1100D,BK EA B  $     693.29 25.0%  $         519.97 N/A N/A
34367-C13 VEDS,700W,21-34H,1125D,BK EA B  $     707.44 25.0%  $         530.58 N/A N/A
34367-C14 VEDS,700W,21-34H,1150D,BK EA B  $     721.89 25.0%  $         541.42 N/A N/A
34367-C15 VEDS,700W,21-34H,1175D,BK EA B  $     736.61 25.0%  $         552.46 N/A N/A
34367-C16 VEDS,700W,21-34H,1200D,BK EA B  $     751.66 25.0%  $         563.75 N/A N/A
34367-D10 VEDS,700W,21-34H,1050D,SB EA B  $     665.84 25.0%  $         499.38 N/A N/A
34367-D11 VEDS,700W,21-34H,1075D,SB EA B  $     679.42 25.0%  $         509.57 N/A N/A
34367-D12 VEDS,700W,21-34H,1100D,SB EA B  $     693.29 25.0%  $         519.97 N/A N/A
34367-D13 VEDS,700W,21-34H,1125D,SB EA B  $     707.44 25.0%  $         530.58 N/A N/A
34367-D14 VEDS,700W,21-34H,1150D,SB EA B  $     721.89 25.0%  $         541.42 N/A N/A
34367-D15 VEDS,700W,21-34H,1175D,SB EA B  $     736.61 25.0%  $         552.46 N/A N/A
34367-D16 VEDS,700W,21-34H,1200D,SB EA B  $     751.66 25.0%  $         563.75 N/A N/A
34367-E10 VEDS,700W,21-34H,1050D,GW EA B  $     665.84 25.0%  $         499.38 N/A N/A
34367-E11 VEDS,700W,21-34H,1075D,GW EA B  $     679.42 25.0%  $         509.57 N/A N/A
34367-E12 VEDS,700W,21-34H,1100D,GW EA B  $     693.29 25.0%  $         519.97 N/A N/A
34367-E13 VEDS,700W,21-34H,1125D,GW EA B  $     707.44 25.0%  $         530.58 N/A N/A
34367-E14 VEDS,700W,21-34H,1150D,GW EA B  $     721.89 25.0%  $         541.42 N/A N/A
34367-E15 VEDS,700W,21-34H,1175D,GW EA B  $     736.61 25.0%  $         552.46 N/A N/A
34367-E16 VEDS,700W,21-34H,1200D,GW EA B  $     751.66 25.0%  $         563.75 N/A N/A
34367-F10 VEDS,700W,21-34H,1050D,SG EA B  $     665.84 25.0%  $         499.38 N/A N/A
34367-F11 VEDS,700W,21-34H,1075D,SG EA B  $     679.42 25.0%  $         509.57 N/A N/A
34367-F12 VEDS,700W,21-34H,1100D,SG EA B  $     693.29 25.0%  $         519.97 N/A N/A
34367-F13 VEDS,700W,21-34H,1125D,SG EA B  $     707.44 25.0%  $         530.58 N/A N/A
34367-F14 VEDS,700W,21-34H,1150D,SG EA B  $     721.89 25.0%  $         541.42 N/A N/A
34367-F15 VEDS,700W,21-34H,1175D,SG EA B  $     736.61 25.0%  $         552.46 N/A N/A
34367-F16 VEDS,700W,21-34H,1200D,SG EA B  $     751.66 25.0%  $         563.75 N/A N/A
34368-C10 VEDS,700W,34-60H,1050D,BK EA B  $     906.63 25.0%  $         679.97 N/A N/A
34368-C11 VEDS,700W,34-60H,1075D,BK EA B  $     925.14 25.0%  $         693.86 N/A N/A
34368-C12 VEDS,700W,34-60H,1100D,BK EA B  $     944.01 25.0%  $         708.01 N/A N/A
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34368-C13 VEDS,700W,34-60H,1125D,BK EA B  $     963.27 25.0%  $         722.45 N/A N/A
34368-C14 VEDS,700W,34-60H,1150D,BK EA B  $     982.94 25.0%  $         737.21 N/A N/A
34368-C15 VEDS,700W,34-60H,1175D,BK EA B  $  1,003.00 25.0%  $         752.25 N/A N/A
34368-C16 VEDS,700W,34-60H,1200D,BK EA B  $  1,023.49 25.0%  $         767.62 N/A N/A
34368-D10 VEDS,700W,34-60H,1050D,SB EA B  $     906.63 25.0%  $         679.97 N/A N/A
34368-D11 VEDS,700W,34-60H,1075D,SB EA B  $     925.14 25.0%  $         693.86 N/A N/A
34368-D12 VEDS,700W,34-60H,1100D,SB EA B  $     944.01 25.0%  $         708.01 N/A N/A
34368-D13 VEDS,700W,34-60H,1125D,SB EA B  $     963.27 25.0%  $         722.45 N/A N/A
34368-D14 VEDS,700W,34-60H,1150D,SB EA B  $     982.94 25.0%  $         737.21 N/A N/A
34368-D15 VEDS,700W,34-60H,1175D,SB EA B  $  1,003.00 25.0%  $         752.25 N/A N/A
34368-D16 VEDS,700W,34-60H,1200D,SB EA B  $  1,023.49 25.0%  $         767.62 N/A N/A
34368-E10 VEDS,700W,34-60H,1050D,GW EA B  $     906.63 25.0%  $         679.97 N/A N/A
34368-E11 VEDS,700W,34-60H,1075D,GW EA B  $     925.14 25.0%  $         693.86 N/A N/A
34368-E12 VEDS,700W,34-60H,1100D,GW EA B  $     944.01 25.0%  $         708.01 N/A N/A
34368-E13 VEDS,700W,34-60H,1125D,GW EA B  $     963.27 25.0%  $         722.45 N/A N/A
34368-E14 VEDS,700W,34-60H,1150D,GW EA B  $     982.94 25.0%  $         737.21 N/A N/A
34368-E15 VEDS,700W,34-60H,1175D,GW EA B  $  1,003.00 25.0%  $         752.25 N/A N/A
34368-E16 VEDS,700W,34-60H,1200D,GW EA B  $  1,023.49 25.0%  $         767.62 N/A N/A
34368-F10 VEDS,700W,34-60H,1050D,SG EA B  $     906.63 25.0%  $         679.97 N/A N/A
34368-F11 VEDS,700W,34-60H,1075D,SG EA B  $     925.14 25.0%  $         693.86 N/A N/A
34368-F12 VEDS,700W,34-60H,1100D,SG EA B  $     944.01 25.0%  $         708.01 N/A N/A
34368-F13 VEDS,700W,34-60H,1125D,SG EA B  $     963.27 25.0%  $         722.45 N/A N/A
34368-F14 VEDS,700W,34-60H,1150D,SG EA B  $     982.94 25.0%  $         737.21 N/A N/A
34368-F15 VEDS,700W,34-60H,1175D,SG EA B  $  1,003.00 25.0%  $         752.25 N/A N/A
34368-F16 VEDS,700W,34-60H,1200D,SG EA B  $  1,023.49 25.0%  $         767.62 N/A N/A
34370-701 VED,TF,34 IN -60 IN HIGH,BK EA B  $     801.36 25.0%  $         601.02 N/A N/A
34370-C00 VED,21"-34"H,BK EA B  $     533.46 25.0%  $         400.10 N/A N/A
34370-C01 VED,34"-60"H,BK EA B  $     802.40 25.0%  $         601.80 N/A N/A
34370-C02 Vertical Exhaust Duct, 800mm Wide, 21" - 34" High, Black EA B  $     569.08 25.0%  $         426.81 N/A N/A
34370-C03 Vertical Exhaust Duct, 800mm Wide, 34" - 60" High, Black EA B  $     840.48 25.0%  $         630.36 N/A N/A
34370-D00 Vertical Exhaust Duct, 21" - 34" High (508-863 mm), Signature Blue EA B  $     426.89 25.0%  $         320.17 N/A N/A
34370-D01 Vertical Exhaust Duct, 34" - 60" High (863 - 1523 mm), Signature Blue EA B  $     482.58 25.0%  $         361.94 N/A N/A

34370-D02 Vertical Exhaust Duct, 800mm Wide, 21" - 34" High (508-863 mm), 
Signature Blue EA B  $     445.45 25.0%  $         334.09 N/A N/A

34370-D03 Vertical Exhaust Duct, 800mm Wide, 34" - 60" High (863 - 1523 mm), 
Signature Blue EA B  $     482.58 25.0%  $         361.94 N/A N/A

34370-E00 Vertical Exhaust Duct, 21" - 34" High (508-863 mm), Glacier White EA B  $     426.89 25.0%  $         320.17 N/A N/A
34370-E01 Vertical Exhaust Duct, 34" - 60" High (863 - 1523 mm), Glacier White EA B  $     482.58 25.0%  $         361.94 N/A N/A
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34370-E02 Vertical Exhaust Duct, 800mm Wide, 21" - 34" High (508-863 mm), 
Glacier White EA B  $     445.45 25.0%  $         334.09 N/A N/A

34370-E03 Vertical Exhaust Duct, 800mm Wide, 34" - 60" High (863 - 1523 mm), 
Glacier White EA B  $     482.58 25.0%  $         361.94 N/A N/A

34370-F00 Vertical Exhaust Duct, 21" - 34" High (508-863 mm), Steel Gray EA B  $     426.89 25.0%  $         320.17 N/A N/A
34370-F01 Vertical Exhaust Duct, 34" - 60" High (863 - 1523 mm), Steel Gray EA B  $     482.58 25.0%  $         361.94 N/A N/A

34370-F02 Vertical Exhaust Duct, 800mm Wide, 21" - 34" High (508-863 mm), Steel 
Gray EA B  $     445.45 25.0%  $         334.09 N/A N/A

34370-F03 Vertical Exhaust Duct, 800mm Wide, 34" - 60" High (863 - 1523 mm), 
Steel Gray EA B  $     482.58 25.0%  $         361.94 N/A N/A

34375-C10 VED,600W,21-34H,1050D,BK EA B  $     566.92 25.0%  $         425.19 N/A N/A
34375-C11 VED,600W,21-34H,1075D,BK EA B  $     578.48 25.0%  $         433.86 N/A N/A
34375-C12 VED,600W,21-34H,1100D,BK EA B  $     590.29 25.0%  $         442.72 N/A N/A
34375-C13 VED,600W,21-34H,1125D,BK EA B  $     602.34 25.0%  $         451.76 N/A N/A
34375-C14 VED,600W,21-34H,1150D,BK EA B  $     614.64 25.0%  $         460.98 N/A N/A
34375-C15 VED,600W,21-34H,1175D,BK EA B  $     627.18 25.0%  $         470.39 N/A N/A
34375-C16 VED,600W,21-34H,1200D,BK EA B  $     639.97 25.0%  $         479.98 N/A N/A
34375-D10 VED,600W,21-34H,1050D,SB EA B  $     566.92 25.0%  $         425.19 N/A N/A
34375-D11 VED,600W,21-34H,1075D,SB EA B  $     578.48 25.0%  $         433.86 N/A N/A
34375-D12 VED,600W,21-34H,1100D,SB EA B  $     590.29 25.0%  $         442.72 N/A N/A
34375-D13 VED,600W,21-34H,1125D,SB EA B  $     602.34 25.0%  $         451.76 N/A N/A
34375-D14 VED,600W,21-34H,1150D,SB EA B  $     614.64 25.0%  $         460.98 N/A N/A
34375-D15 VED,600W,21-34H,1175D,SB EA B  $     627.18 25.0%  $         470.39 N/A N/A
34375-D16 VED,600W,21-34H,1200D,SB EA B  $     639.97 25.0%  $         479.98 N/A N/A
34375-E10 VED,600W,21-34H,1050D,GW EA B  $     566.92 25.0%  $         425.19 N/A N/A
34375-E11 VED,600W,21-34H,1075D,GW EA B  $     578.48 25.0%  $         433.86 N/A N/A
34375-E12 VED,600W,21-34H,1100D,GW EA B  $     590.29 25.0%  $         442.72 N/A N/A
34375-E13 VED,600W,21-34H,1125D,GW EA B  $     602.34 25.0%  $         451.76 N/A N/A
34375-E14 VED,600W,21-34H,1150D,GW EA B  $     614.64 25.0%  $         460.98 N/A N/A
34375-E15 VED,600W,21-34H,1175D,GW EA B  $     627.18 25.0%  $         470.39 N/A N/A
34375-E16 VED,600W,21-34H,1200D,GW EA B  $     639.97 25.0%  $         479.98 N/A N/A
34375-F10 VED,600W,21-34H,1050D,SG EA B  $     566.92 25.0%  $         425.19 N/A N/A
34375-F11 VED,600W,21-34H,1075D,SG EA B  $     578.48 25.0%  $         433.86 N/A N/A
34375-F12 VED,600W,21-34H,1100D,SG EA B  $     590.29 25.0%  $         442.72 N/A N/A
34375-F13 VED,600W,21-34H,1125D,SG EA B  $     602.34 25.0%  $         451.76 N/A N/A
34375-F14 VED,600W,21-34H,1150D,SG EA B  $     614.64 25.0%  $         460.98 N/A N/A
34375-F15 VED,600W,21-34H,1175D,SG EA B  $     627.18 25.0%  $         470.39 N/A N/A
34375-F16 VED,600W,21-34H,1200D,SG EA B  $     639.97 25.0%  $         479.98 N/A N/A
34376-C10 VED,600W,34-60H,1050D,BK EA B  $     718.39 25.0%  $         538.79 N/A N/A
34376-C11 VED,600W,34-60H,1075D,BK EA B  $     733.04 25.0%  $         549.78 N/A N/A

1928 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

34376-C12 VED,600W,34-60H,1100D,BK EA B  $     748.02 25.0%  $         561.02 N/A N/A
34376-C13 VED,600W,34-60H,1125D,BK EA B  $     763.27 25.0%  $         572.45 N/A N/A
34376-C14 VED,600W,34-60H,1150D,BK EA B  $     778.84 25.0%  $         584.13 N/A N/A
34376-C15 VED,600W,34-60H,1175D,BK EA B  $     794.75 25.0%  $         596.06 N/A N/A
34376-C16 VED,600W,34-60H,1200D,BK EA B  $     810.95 25.0%  $         608.21 N/A N/A
34376-D10 VED,600W,34-60H,1050D,SB EA B  $     718.39 25.0%  $         538.79 N/A N/A
34376-D11 VED,600W,34-60H,1075D,SB EA B  $     733.04 25.0%  $         549.78 N/A N/A
34376-D12 VED,600W,34-60H,1100D,SB EA B  $     748.02 25.0%  $         561.02 N/A N/A
34376-D13 VED,600W,34-60H,1125D,SB EA B  $     763.27 25.0%  $         572.45 N/A N/A
34376-D14 VED,600W,34-60H,1150D,SB EA B  $     778.84 25.0%  $         584.13 N/A N/A
34376-D15 VED,600W,34-60H,1175D,SB EA B  $     794.75 25.0%  $         596.06 N/A N/A
34376-D16 VED,600W,34-60H,1200D,SB EA B  $     810.95 25.0%  $         608.21 N/A N/A
34376-E10 VED,600W,34-60H,1050D,GW EA B  $     718.39 25.0%  $         538.79 N/A N/A
34376-E11 VED,600W,34-60H,1075D,GW EA B  $     733.04 25.0%  $         549.78 N/A N/A
34376-E12 VED,600W,34-60H,1100D,GW EA B  $     748.02 25.0%  $         561.02 N/A N/A
34376-E13 VED,600W,34-60H,1125D,GW EA B  $     763.27 25.0%  $         572.45 N/A N/A
34376-E14 VED,600W,34-60H,1150D,GW EA B  $     778.84 25.0%  $         584.13 N/A N/A
34376-E15 VED,600W,34-60H,1175D,GW EA B  $     794.75 25.0%  $         596.06 N/A N/A
34376-E16 VED,600W,34-60H,1200D,GW EA B  $     810.95 25.0%  $         608.21 N/A N/A
34376-F10 VED,600W,34-60H,1050D,SG EA B  $     718.39 25.0%  $         538.79 N/A N/A
34376-F11 VED,600W,34-60H,1075D,SG EA B  $     733.04 25.0%  $         549.78 N/A N/A
34376-F12 VED,600W,34-60H,1100D,SG EA B  $     748.02 25.0%  $         561.02 N/A N/A
34376-F13 VED,600W,34-60H,1125D,SG EA B  $     763.27 25.0%  $         572.45 N/A N/A
34376-F14 VED,600W,34-60H,1150D,SG EA B  $     778.84 25.0%  $         584.13 N/A N/A
34376-F15 VED,600W,34-60H,1175D,SG EA B  $     794.75 25.0%  $         596.06 N/A N/A
34376-F16 VED,600W,34-60H,1200D,SG EA B  $     810.95 25.0%  $         608.21 N/A N/A
34377-C10 VED,700W,21-34H,1050D,BK EA B  $     600.93 25.0%  $         450.70 N/A N/A
34377-C11 VED,700W,21-34H,1075D,BK EA B  $     613.21 25.0%  $         459.91 N/A N/A
34377-C12 VED,700W,21-34H,1100D,BK EA B  $     625.70 25.0%  $         469.28 N/A N/A
34377-C13 VED,700W,21-34H,1125D,BK EA B  $     638.49 25.0%  $         478.87 N/A N/A
34377-C14 VED,700W,21-34H,1150D,BK EA B  $     651.51 25.0%  $         488.63 N/A N/A
34377-C15 VED,700W,21-34H,1175D,BK EA B  $     664.80 25.0%  $         498.60 N/A N/A
34377-C16 VED,700W,21-34H,1200D,BK EA B  $     678.37 25.0%  $         508.78 N/A N/A
34377-D10 VED,700W,21-34H,1050D,SB EA B  $     600.93 25.0%  $         450.70 N/A N/A
34377-D11 VED,700W,21-34H,1075D,SB EA B  $     613.21 25.0%  $         459.91 N/A N/A
34377-D12 VED,700W,21-34H,1100D,SB EA B  $     625.70 25.0%  $         469.28 N/A N/A
34377-D13 VED,700W,21-34H,1125D,SB EA B  $     638.49 25.0%  $         478.87 N/A N/A
34377-D14 VED,700W,21-34H,1150D,SB EA B  $     651.51 25.0%  $         488.63 N/A N/A
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34377-D15 VED,700W,21-34H,1175D,SB EA B  $     664.80 25.0%  $         498.60 N/A N/A
34377-D16 VED,700W,21-34H,1200D,SB EA B  $     678.37 25.0%  $         508.78 N/A N/A
34377-E10 VED,700W,21-34H,1050D,GW EA B  $     600.93 25.0%  $         450.70 N/A N/A
34377-E11 VED,700W,21-34H,1075D,GW EA B  $     613.21 25.0%  $         459.91 N/A N/A
34377-E12 VED,700W,21-34H,1100D,GW EA B  $     625.70 25.0%  $         469.28 N/A N/A
34377-E13 VED,700W,21-34H,1125D,GW EA B  $     638.49 25.0%  $         478.87 N/A N/A
34377-E14 VED,700W,21-34H,1150D,GW EA B  $     651.51 25.0%  $         488.63 N/A N/A
34377-E15 VED,700W,21-34H,1175D,GW EA B  $     664.80 25.0%  $         498.60 N/A N/A
34377-E16 VED,700W,21-34H,1200D,GW EA B  $     678.37 25.0%  $         508.78 N/A N/A
34377-F10 VED,700W,21-34H,1050D,SG EA B  $     600.93 25.0%  $         450.70 N/A N/A
34377-F11 VED,700W,21-34H,1075D,SG EA B  $     613.21 25.0%  $         459.91 N/A N/A
34377-F12 VED,700W,21-34H,1100D,SG EA B  $     625.70 25.0%  $         469.28 N/A N/A
34377-F13 VED,700W,21-34H,1125D,SG EA B  $     638.49 25.0%  $         478.87 N/A N/A
34377-F14 VED,700W,21-34H,1150D,SG EA B  $     651.51 25.0%  $         488.63 N/A N/A
34377-F15 VED,700W,21-34H,1175D,SG EA B  $     664.80 25.0%  $         498.60 N/A N/A
34377-F16 VED,700W,21-34H,1200D,SG EA B  $     678.37 25.0%  $         508.78 N/A N/A
34378-C10 VED,700W,34-60H,1050D,BK EA B  $     761.50 25.0%  $         571.13 N/A N/A
34378-C11 VED,700W,34-60H,1075D,BK EA B  $     777.02 25.0%  $         582.77 N/A N/A
34378-C12 VED,700W,34-60H,1100D,BK EA B  $     792.88 25.0%  $         594.66 N/A N/A
34378-C13 VED,700W,34-60H,1125D,BK EA B  $     809.06 25.0%  $         606.80 N/A N/A
34378-C14 VED,700W,34-60H,1150D,BK EA B  $     825.57 25.0%  $         619.18 N/A N/A
34378-C15 VED,700W,34-60H,1175D,BK EA B  $     842.42 25.0%  $         631.82 N/A N/A
34378-C16 VED,700W,34-60H,1200D,BK EA B  $     859.62 25.0%  $         644.72 N/A N/A
34378-D10 VED,700W,34-60H,1050D,SB EA B  $     761.50 25.0%  $         571.13 N/A N/A
34378-D11 VED,700W,34-60H,1075D,SB EA B  $     777.02 25.0%  $         582.77 N/A N/A
34378-D12 VED,700W,34-60H,1100D,SB EA B  $     792.88 25.0%  $         594.66 N/A N/A
34378-D13 VED,700W,34-60H,1125D,SB EA B  $     809.06 25.0%  $         606.80 N/A N/A
34378-D14 VED,700W,34-60H,1150D,SB EA B  $     825.57 25.0%  $         619.18 N/A N/A
34378-D15 VED,700W,34-60H,1175D,SB EA B  $     842.42 25.0%  $         631.82 N/A N/A
34378-D16 VED,700W,34-60H,1200D,SB EA B  $     859.62 25.0%  $         644.72 N/A N/A
34378-E10 VED,700W,34-60H,1050D,GW EA B  $     761.50 25.0%  $         571.13 N/A N/A
34378-E11 VED,700W,34-60H,1075D,GW EA B  $     777.02 25.0%  $         582.77 N/A N/A
34378-E12 VED,700W,34-60H,1100D,GW EA B  $     792.88 25.0%  $         594.66 N/A N/A
34378-E13 VED,700W,34-60H,1125D,GW EA B  $     809.06 25.0%  $         606.80 N/A N/A
34378-E14 VED,700W,34-60H,1150D,GW EA B  $     825.57 25.0%  $         619.18 N/A N/A
34378-E15 VED,700W,34-60H,1175D,GW EA B  $     842.42 25.0%  $         631.82 N/A N/A
34378-E16 VED,700W,34-60H,1200D,GW EA B  $     859.62 25.0%  $         644.72 N/A N/A
34378-F10 VED,700W,34-60H,1050D,SG EA B  $     761.50 25.0%  $         571.13 N/A N/A
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34378-F11 VED,700W,34-60H,1075D,SG EA B  $     777.02 25.0%  $         582.77 N/A N/A
34378-F12 VED,700W,34-60H,1100D,SG EA B  $     792.88 25.0%  $         594.66 N/A N/A
34378-F13 VED,700W,34-60H,1125D,SG EA B  $     809.06 25.0%  $         606.80 N/A N/A
34378-F14 VED,700W,34-60H,1150D,SG EA B  $     825.57 25.0%  $         619.18 N/A N/A
34378-F15 VED,700W,34-60H,1175D,SG EA B  $     842.42 25.0%  $         631.82 N/A N/A
34378-F16 VED,700W,34-60H,1200D,SG EA B  $     859.62 25.0%  $         644.72 N/A N/A
34407-C01 Power Strip Mounting Kit, Black, UL Listed EA B  $       80.65 25.0%  $           60.49 N/A N/A
34408-000 Mounting Rail Kit, Square Punched, 23.6 (600mm) W x 24U H, PR B  $     214.68 25.0%  $         161.01 N/A N/A
34408-001 Mounting Rail Kit, Square Punched, 23.6 (600mm) W x 36U H PR B  $     221.29 25.0%  $         165.97 N/A N/A
34408-002 Mounting Rail Kit, Square Punched, 23.6 (600mm) W x 42U H PR B  $     228.40 25.0%  $         171.30 N/A N/A
34408-003 Mounting Rail Kit, Square Punched, 23.6 (600mm) W x 43U H PR B  $     230.93 25.0%  $         173.20 N/A N/A
34408-004 Mounting Rail Kit, Square Punched, 23.6 (600mm) W x 44U H PR B  $     242.45 25.0%  $         181.84 N/A N/A
34408-005 Mounting Rail Kit, Square Punched, 23.6 (600mm) W x 45U H PR B  $     245.00 25.0%  $         183.75 N/A N/A
34408-006 Mounting Rail Kit, Square Punched, 23.6 (600mm) W x 46U H PR B  $     257.48 25.0%  $         193.11 N/A N/A
34408-007 Mounting Rail Kit, Square Punched, 23.6 (600mm) W x 47U H PR B  $     265.20 25.0%  $         198.90 N/A N/A
34408-008 Mounting Rail Kit, Square Punched, 23.6 (600mm) W x 48U H PR B  $     273.14 25.0%  $         204.86 N/A N/A
34408-009 Mounting Rail Kit, Square Punched, 23.6 (600mm) W x 49U H PR B  $     281.35 25.0%  $         211.01 N/A N/A
34408-010 Mounting Rail Kit, Square Punched, 23.6 (600mm) W x 50U H PR B  $     289.80 25.0%  $         217.35 N/A N/A
34408-011 Mounting Rail Kit, Square Punched, 23.6 (600mm) W x 51U H PR B  $     298.47 25.0%  $         223.85 N/A N/A
34409-000 Mounting Rail Kit, 12-24 Tapped, 23.6 (600mm) W x 24U H PR B  $     254.56 25.0%  $         190.92 N/A N/A
34409-001 Mounting Rail Kit, 12-24 Tapped, 23.6 (600mm) W x 36U H PR B  $     262.45 25.0%  $         196.84 N/A N/A
34409-002 Mounting Rail Kit, 12-24 Tapped, 23.6 (600mm) W x 42U H PR B  $     231.91 25.0%  $         173.93 N/A N/A
34409-003 Mounting Rail Kit, 12-24 Tapped, 23.6 (600mm) W x 43U H PR B  $     278.92 25.0%  $         209.19 N/A N/A
34409-004 Mounting Rail Kit, 12-24 Tapped, 23.6 (600mm) W x 44U H PR B  $     287.59 25.0%  $         215.69 N/A N/A
34409-005 Mounting Rail Kit, 12-24 Tapped, 23.6 (600mm) W x 45U H PR B  $     260.92 25.0%  $         195.69 N/A N/A
34409-006 Mounting Rail Kit, 12-24 Tapped, 23.6 (600mm) W x 46U H PR B  $     305.37 25.0%  $         229.03 N/A N/A
34409-007 Mounting Rail Kit, 12-24 Tapped, 23.6 (600mm) W x 47U H PR B  $     314.52 25.0%  $         235.89 N/A N/A
34409-008 Mounting Rail Kit, 12-24 Tapped, 23.6 (600mm) W x 48U H PR B  $     323.94 25.0%  $         242.96 N/A N/A
34409-009 Mounting Rail Kit, 12-24 Tapped, 23.6 (600mm) W x 49U H PR B  $     333.64 25.0%  $         250.23 N/A N/A
34409-010 Mounting Rail Kit, 12-24 Tapped, 23.6 (600mm) W x 50U H PR B  $     343.69 25.0%  $         257.77 N/A N/A
34409-011 Mounting Rail Kit, 12-24 Tapped, 23.6 (600mm) W x 51U H PR B  $     354.01 25.0%  $         265.51 N/A N/A
34413-C01 Power Cord Management Kit, UL Listed EA B  $       67.86 25.0%  $           50.90 N/A N/A
34416-C01 Vertical Cable Manager, 23.6 (600mm) W, 24U H, Black, UL Listed EA B  $     182.19 25.0%  $         136.64 N/A N/A
34417-C01 Vertical Cable Manager, 23.6 (600mm) W, 36U H, Black, UL Listed EA B  $     187.85 25.0%  $         140.89 N/A N/A
34418-C01 Vertical Cable Manager, 23.6 (600mm) W, 42U H, Black, UL Listed EA B  $     165.99 25.0%  $         124.49 N/A N/A
34419-C01 Vertical Cable Manager, 23.6 (600mm) W, 43U H, Black, UL Listed EA B  $     199.67 25.0%  $         149.75 N/A N/A
34420-C01 Vertical Cable Manager, 23.6 (600mm) W, 44U H, Black, UL Listed EA B  $     205.84 25.0%  $         154.38 N/A N/A
34421-C01 Vertical Cable Manager, 23.6 (600mm) W, 45U H, Black, UL Listed EA B  $     181.87 25.0%  $         136.40 N/A N/A
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34422-C01 Vertical Cable Manager, 23.6 (600mm) W, 46U H, Black, UL Listed EA B  $     212.82 25.0%  $         159.62 N/A N/A
34423-C01 Vertical Cable Manager, 23.6 (600mm) W, 47U H, Black, UL Listed EA B  $     219.25 25.0%  $         164.44 N/A N/A
34424-C01 Vertical Cable Manager, 23.6 (600mm) W, 48U H, Black, UL Listed EA B  $     238.77 25.0%  $         179.08 N/A N/A
34425-C01 Vertical Cable Manager, 23.6 (600mm) W, 49U H, Black, UL Listed EA B  $     238.77 25.0%  $         179.08 N/A N/A
34426-C01 Vertical Cable Manager, 23.6 (600mm) W, 50U H, Black, UL Listed EA B  $     239.53 25.0%  $         179.65 N/A N/A
34427-C01 Vertical Cable Manager, 23.6 (600mm) W, 51U H, Black, UL Listed EA B  $     253.37 25.0%  $         190.03 N/A N/A
34434-C01 Mounting Bracket Kit, 66" Power Strip, F-Series TeraFrame Cabinet, Black EA B  $       53.58 25.0%  $           40.19 N/A N/A
34450-C00 Front Door, Perforated Metal, 23.6 (600mm) W x 24U H, Black EA B  $     427.45 25.0%  $         320.59 N/A N/A
34450-C01 Front Door, Perforated Metal, 23.6 (600mm) W x 36U H, Black EA B  $     440.66 25.0%  $         330.50 N/A N/A
34450-C02 Front Door, Perforated Metal, 23.6 (600mm) W x 42U H, Black EA B  $     417.72 25.0%  $         313.29 N/A N/A
34450-C03 Front Door, Perforated Metal, 23.6 (600mm) W x 43U H, Black EA B  $     468.35 25.0%  $         351.26 N/A N/A
34450-C04 Front Door, Perforated Metal, 23.6 (600mm) W x 44U H, Black EA B  $     482.85 25.0%  $         362.14 N/A N/A
34450-C05 Front Door, Perforated Metal, 23.6 (600mm) W x 45U H, Black EA B  $     469.93 25.0%  $         352.45 N/A N/A
34450-C06 Front Door, Perforated Metal, 23.6 (600mm) W x 46U H, Black EA B  $     512.70 25.0%  $         384.53 N/A N/A
34450-C07 Front Door, Perforated Metal, 23.6 (600mm) W x 47U H, Black EA B  $     528.11 25.0%  $         396.08 N/A N/A
34450-C08 Front Door, Perforated Metal, 23.6 (600mm) W x 48U H, Black EA B  $     543.95 25.0%  $         407.96 N/A N/A
34450-C09 Front Door, Perforated Metal, 23.6 (600mm) W x 49U H, Black EA B  $     560.25 25.0%  $         420.19 N/A N/A
34450-C10 Front Door, Perforated Metal, 23.6 (600mm) W x 50U H, Black EA B  $     577.07 25.0%  $         432.80 N/A N/A
34450-C11 Front Door, Perforated Metal, 23.6 (600mm) W x 51U H, Black EA B  $     594.37 25.0%  $         445.78 N/A N/A
34450-C12 Front Door, Perforated Metal, 27.6 (700mm) W x 24U H, Black EA B  $     474.03 25.0%  $         355.52 N/A N/A
34450-C13 Front Door, Perforated Metal, 27.6 (700mm) W x 36U H, Black EA B  $     488.67 25.0%  $         366.50 N/A N/A
34450-C14 Front Door, Perforated Metal, 27.6 (700mm) W x 42U H, Black EA B  $     463.22 25.0%  $         347.42 N/A N/A
34450-C15 Front Door, Perforated Metal, 27.6 (700mm) W x 43U H, Black EA B  $     505.85 25.0%  $         379.39 N/A N/A
34450-C16 Front Door, Perforated Metal, 27.6 (700mm) W x 44U H, Black EA B  $     521.48 25.0%  $         391.11 N/A N/A
34450-C17 Front Door, Perforated Metal, 27.6 (700mm) W x 45U H, Black EA B  $     501.33 25.0%  $         376.00 N/A N/A
34450-C18 Front Door, Perforated Metal, 27.6 (700mm) W x 46U H, Black EA B  $     553.72 25.0%  $         415.29 N/A N/A
34450-C19 Front Door, Perforated Metal, 27.6 (700mm) W x 47U H, Black EA B  $     570.33 25.0%  $         427.75 N/A N/A
34450-C20 Front Door, Perforated Metal, 27.6 (700mm) W x 48U H, Black EA B  $     587.47 25.0%  $         440.60 N/A N/A
34450-C21 Front Door, Perforated Metal, 27.6 (700mm) W x 49U H, Black EA B  $     605.08 25.0%  $         453.81 N/A N/A
34450-C22 Front Door, Perforated Metal, 27.6 (700mm) W x 50U H, Black EA B  $     623.22 25.0%  $         467.42 N/A N/A
34450-C23 Front Door, Perforated Metal, 27.6 (700mm) W x 51U H, Black EA B  $     641.94 25.0%  $         481.46 N/A N/A
34450-C24 Front Door, Perforated Metal, 31.5 (800mm) W x 24U H, Black EA B  $     495.86 25.0%  $         371.90 N/A N/A
34450-C25 Front Door, Perforated Metal, 31.5 (800mm) W x 36U H, Black EA B  $     511.19 25.0%  $         383.39 N/A N/A
34450-C26 Front Door, Perforated Metal, 31.5 (800mm) W x 42U H, Black EA B  $     484.53 25.0%  $         363.40 N/A N/A
34450-C27 Front Door, Perforated Metal, 31.5 (800mm) W x 43U H, Black EA B  $     543.29 25.0%  $         407.47 N/A N/A
34450-C28 Front Door, Perforated Metal, 31.5 (800mm) W x 44U H, Black EA B  $     560.08 25.0%  $         420.06 N/A N/A
34450-C29 Front Door, Perforated Metal, 31.5 (800mm) W x 45U H, Black EA B  $     530.91 25.0%  $         398.18 N/A N/A
34450-C30 Front Door, Perforated Metal, 31.5 (800mm) W x 46U H, Black EA B  $     594.73 25.0%  $         446.05 N/A N/A
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34450-C31 Front Door, Perforated Metal, 31.5 (800mm) W x 47U H, Black EA B  $     612.61 25.0%  $         459.46 N/A N/A
34450-C32 Front Door, Perforated Metal, 31.5 (800mm) W x 48U H, Black EA B  $     630.94 25.0%  $         473.21 N/A N/A
34450-C33 Front Door, Perforated Metal, 31.5 (800mm) W x 49U H, Black EA B  $     649.89 25.0%  $         487.42 N/A N/A
34450-C34 Front Door, Perforated Metal, 31.5 (800mm) W x 50U H, Black EA B  $     669.39 25.0%  $         502.04 N/A N/A
34450-C35 Front Door, Perforated Metal, 31.5 (800mm) W x 51U H, Black EA B  $     689.45 25.0%  $         517.09 N/A N/A
34450-D00 Front Door, Perforated Metal, 23.6 (600mm) W x 24U H, Signature Blue EA B  $     427.45 25.0%  $         320.59 N/A N/A
34450-D01 Front Door, Perforated Metal, 23.6 (600mm) W x 36U H, Signature Blue EA B  $     440.66 25.0%  $         330.50 N/A N/A
34450-D02 Front Door, Perforated Metal, 23.6 (600mm) W x 42U H, Signature Blue EA B  $     417.72 25.0%  $         313.29 N/A N/A
34450-D03 Front Door, Perforated Metal, 23.6 (600mm) W x 43U H, Signature Blue EA B  $     468.35 25.0%  $         351.26 N/A N/A
34450-D04 Front Door, Perforated Metal, 23.6 (600mm) W x 44U H, Signature Blue EA B  $     482.85 25.0%  $         362.14 N/A N/A
34450-D05 Front Door, Perforated Metal, 23.6 (600mm) W x 45U H, Signature Blue EA B  $     457.67 25.0%  $         343.25 N/A N/A
34450-D06 Front Door, Perforated Metal, 23.6 (600mm) W x 46U H, Signature Blue EA B  $     512.70 25.0%  $         384.53 N/A N/A
34450-D07 Front Door, Perforated Metal, 23.6 (600mm) W x 47U H, Signature Blue EA B  $     528.11 25.0%  $         396.08 N/A N/A
34450-D08 Front Door, Perforated Metal, 23.6 (600mm) W x 48U H, Signature Blue EA B  $     543.95 25.0%  $         407.96 N/A N/A
34450-D09 Front Door, Perforated Metal, 23.6 (600mm) W x 49U H, Signature Blue EA B  $     560.25 25.0%  $         420.19 N/A N/A
34450-D10 Front Door, Perforated Metal, 23.6 (600mm) W x 50U H, Signature Blue EA B  $     577.07 25.0%  $         432.80 N/A N/A
34450-D11 Front Door, Perforated Metal, 23.6 (600mm) W x 51U H, Signature Blue EA B  $     594.37 25.0%  $         445.78 N/A N/A
34450-D12 Front Door, Perforated Metal, 27.6 (700mm) W x 24U H, Signature Blue EA B  $     461.65 25.0%  $         346.24 N/A N/A
34450-D13 Front Door, Perforated Metal, 27.6 (700mm) W x 36U H, Signature Blue EA B  $     475.92 25.0%  $         356.94 N/A N/A
34450-D14 Front Door, Perforated Metal, 27.6 (700mm) W x 42U H, Signature Blue EA B  $     451.13 25.0%  $         338.35 N/A N/A
34450-D15 Front Door, Perforated Metal, 27.6 (700mm) W x 43U H, Signature Blue EA B  $     505.85 25.0%  $         379.39 N/A N/A
34450-D16 Front Door, Perforated Metal, 27.6 (700mm) W x 44U H, Signature Blue EA B  $     521.48 25.0%  $         391.11 N/A N/A
34450-D17 Front Door, Perforated Metal, 27.6 (700mm) W x 45U H, Signature Blue EA B  $     494.29 25.0%  $         370.72 N/A N/A
34450-D18 Front Door, Perforated Metal, 27.6 (700mm) W x 46U H, Signature Blue EA B  $     553.72 25.0%  $         415.29 N/A N/A
34450-D19 Front Door, Perforated Metal, 27.6 (700mm) W x 47U H, Signature Blue EA B  $     570.33 25.0%  $         427.75 N/A N/A
34450-D20 Front Door, Perforated Metal, 27.6 (700mm) W x 48U H, Signature Blue EA B  $     587.47 25.0%  $         440.60 N/A N/A
34450-D21 Front Door, Perforated Metal, 27.6 (700mm) W x 49U H, Signature Blue EA B  $     605.08 25.0%  $         453.81 N/A N/A
34450-D22 Front Door, Perforated Metal, 27.6 (700mm) W x 50U H, Signature Blue EA B  $     623.22 25.0%  $         467.42 N/A N/A
34450-D23 Front Door, Perforated Metal, 27.6 (700mm) W x 51U H, Signature Blue EA B  $     641.94 25.0%  $         481.46 N/A N/A
34450-D24 Front Door, Perforated Metal, 31.5 (800mm) W x 24U H, Signature Blue EA B  $     495.86 25.0%  $         371.90 N/A N/A
34450-D25 Front Door, Perforated Metal, 31.5 (800mm) W x 36U H, Signature Blue EA B  $     511.19 25.0%  $         383.39 N/A N/A
34450-D26 Front Door, Perforated Metal, 31.5 (800mm) W x 42U H, Signature Blue EA B  $     484.53 25.0%  $         363.40 N/A N/A
34450-D27 Front Door, Perforated Metal, 31.5 (800mm) W x 43U H, Signature Blue EA B  $     543.29 25.0%  $         407.47 N/A N/A
34450-D28 Front Door, Perforated Metal, 31.5 (800mm) W x 44U H, Signature Blue EA B  $     560.08 25.0%  $         420.06 N/A N/A
34450-D29 Front Door, Perforated Metal, 31.5 (800mm) W x 45U H, Signature Blue EA B  $     530.91 25.0%  $         398.18 N/A N/A
34450-D30 Front Door, Perforated Metal, 31.5 (800mm) W x 46U H, Signature Blue EA B  $     594.73 25.0%  $         446.05 N/A N/A
34450-D31 Front Door, Perforated Metal, 31.5 (800mm) W x 47U H, Signature Blue EA B  $     612.61 25.0%  $         459.46 N/A N/A
34450-D32 Front Door, Perforated Metal, 31.5 (800mm) W x 48U H, Signature Blue EA B  $     630.94 25.0%  $         473.21 N/A N/A
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34450-D33 Front Door, Perforated Metal, 31.5 (800mm) W x 49U H, Signature Blue EA B  $     649.89 25.0%  $         487.42 N/A N/A
34450-D34 Front Door, Perforated Metal, 31.5 (800mm) W x 50U H, Signature Blue EA B  $     669.39 25.0%  $         502.04 N/A N/A
34450-D35 Front Door, Perforated Metal, 31.5 (800mm) W x 51U H, Signature Blue EA B  $     689.45 25.0%  $         517.09 N/A N/A
34450-E00 Front Door, Perforated Metal, 23.6 (600mm) W x 24U H, Glacier White EA B  $     427.45 25.0%  $         320.59 N/A N/A
34450-E01 Front Door, Perforated Metal, 23.6 (600mm) W x 36U H, Glacier White EA B  $     440.66 25.0%  $         330.50 N/A N/A
34450-E02 Front Door, Perforated Metal, 23.6 (600mm) W x 42U H, Glacier White EA B  $     417.72 25.0%  $         313.29 N/A N/A
34450-E03 Front Door, Perforated Metal, 23.6 (600mm) W x 43U H, Glacier White EA B  $     468.35 25.0%  $         351.26 N/A N/A
34450-E04 Front Door, Perforated Metal, 23.6 (600mm) W x 44U H, Glacier White EA B  $     482.85 25.0%  $         362.14 N/A N/A
34450-E05 Front Door, Perforated Metal, 23.6 (600mm) W x 45U H, Glacier White EA B  $     457.67 25.0%  $         343.25 N/A N/A
34450-E06 Front Door, Perforated Metal, 23.6 (600mm) W x 46U H, Glacier White EA B  $     512.70 25.0%  $         384.53 N/A N/A
34450-E07 Front Door, Perforated Metal, 23.6 (600mm) W x 47U H, Glacier White EA B  $     528.11 25.0%  $         396.08 N/A N/A
34450-E08 Front Door, Perforated Metal, 23.6 (600mm) W x 48U H, Glacier White EA B  $     543.95 25.0%  $         407.96 N/A N/A
34450-E09 Front Door, Perforated Metal, 23.6 (600mm) W x 49U H, Glacier White EA B  $     575.26 25.0%  $         431.45 N/A N/A
34450-E10 Front Door, Perforated Metal, 23.6 (600mm) W x 50U H, Glacier White EA B  $     577.07 25.0%  $         432.80 N/A N/A
34450-E11 Front Door, Perforated Metal, 23.6 (600mm) W x 51U H, Glacier White EA B  $     594.37 25.0%  $         445.78 N/A N/A
34450-E12 Front Door, Perforated Metal, 27.6 (700mm) W x 24U H, Glacier White EA B  $     461.65 25.0%  $         346.24 N/A N/A
34450-E13 Front Door, Perforated Metal, 27.6 (700mm) W x 36U H, Glacier White EA B  $     475.92 25.0%  $         356.94 N/A N/A
34450-E14 Front Door, Perforated Metal, 27.6 (700mm) W x 42U H, Glacier White EA B  $     451.13 25.0%  $         338.35 N/A N/A
34450-E15 Front Door, Perforated Metal, 27.6 (700mm) W x 43U H, Glacier White EA B  $     505.85 25.0%  $         379.39 N/A N/A
34450-E16 Front Door, Perforated Metal, 27.6 (700mm) W x 44U H, Glacier White EA B  $     521.48 25.0%  $         391.11 N/A N/A
34450-E17 Front Door, Perforated Metal, 27.6 (700mm) W x 45U H, Glacier White EA B  $     494.29 25.0%  $         370.72 N/A N/A
34450-E18 Front Door, Perforated Metal, 27.6 (700mm) W x 46U H, Glacier White EA B  $     553.72 25.0%  $         415.29 N/A N/A
34450-E19 Front Door, Perforated Metal, 27.6 (700mm) W x 47U H, Glacier White EA B  $     570.33 25.0%  $         427.75 N/A N/A
34450-E20 Front Door, Perforated Metal, 27.6 (700mm) W x 48U H, Glacier White EA B  $     587.47 25.0%  $         440.60 N/A N/A
34450-E21 Front Door, Perforated Metal, 27.6 (700mm) W x 49U H, Glacier White EA B  $     605.08 25.0%  $         453.81 N/A N/A
34450-E22 Front Door, Perforated Metal, 27.6 (700mm) W x 50U H, Glacier White EA B  $     623.22 25.0%  $         467.42 N/A N/A
34450-E23 Front Door, Perforated Metal, 27.6 (700mm) W x 51U H, Glacier White EA B  $     641.94 25.0%  $         481.46 N/A N/A
34450-E24 Front Door, Perforated Metal, 31.5 (800mm) W x 24U H, Glacier White EA B  $     495.86 25.0%  $         371.90 N/A N/A
34450-E25 Front Door, Perforated Metal, 31.5 (800mm) W x 36U H, Glacier White EA B  $     511.19 25.0%  $         383.39 N/A N/A
34450-E26 Front Door, Perforated Metal, 31.5 (800mm) W x 42U H, Glacier White EA B  $     484.53 25.0%  $         363.40 N/A N/A
34450-E27 Front Door, Perforated Metal, 31.5 (800mm) W x 43U H, Glacier White EA B  $     543.29 25.0%  $         407.47 N/A N/A
34450-E28 Front Door, Perforated Metal, 31.5 (800mm) W x 44U H, Glacier White EA B  $     560.08 25.0%  $         420.06 N/A N/A
34450-E29 Front Door, Perforated Metal, 31.5 (800mm) W x 45U H, Glacier White EA B  $     530.91 25.0%  $         398.18 N/A N/A
34450-E30 Front Door, Perforated Metal, 31.5 (800mm) W x 46U H, Glacier White EA B  $     594.73 25.0%  $         446.05 N/A N/A
34450-E31 Front Door, Perforated Metal, 31.5 (800mm) W x 47U H, Glacier White EA B  $     612.61 25.0%  $         459.46 N/A N/A
34450-E32 Front Door, Perforated Metal, 31.5 (800mm) W x 48U H, Glacier White EA B  $     630.94 25.0%  $         473.21 N/A N/A
34450-E33 Front Door, Perforated Metal, 31.5 (800mm) W x 49U H, Glacier White EA B  $     649.89 25.0%  $         487.42 N/A N/A
34450-E34 Front Door, Perforated Metal, 31.5 (800mm) W x 50U H, Glacier White EA B  $     669.39 25.0%  $         502.04 N/A N/A
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34450-E35 Front Door, Perforated Metal, 31.5 (800mm) W x 51U H, Glacier White EA B  $     689.45 25.0%  $         517.09 N/A N/A
34450-F00 Front Door, Perforated Metal, 23.6 (600mm) W x 24U H, Steel Gray EA B  $     427.45 25.0%  $         320.59 N/A N/A
34450-F01 Front Door, Perforated Metal, 23.6 (600mm) W x 36U H, Steel Gray EA B  $     440.66 25.0%  $         330.50 N/A N/A
34450-F02 Front Door, Perforated Metal, 23.6 (600mm) W x 42U H, Steel Gray EA B  $     417.72 25.0%  $         313.29 N/A N/A
34450-F03 Front Door, Perforated Metal, 23.6 (600mm) W x 43U H, Steel Gray EA B  $     468.35 25.0%  $         351.26 N/A N/A
34450-F04 Front Door, Perforated Metal, 23.6 (600mm) W x 44U H, Steel Gray EA B  $     482.85 25.0%  $         362.14 N/A N/A
34450-F05 Front Door, Perforated Metal, 23.6 (600mm) W x 45U H, Steel Gray EA B  $     457.67 25.0%  $         343.25 N/A N/A
34450-F06 Front Door, Perforated Metal, 23.6 (600mm) W x 46U H, Steel Gray EA B  $     512.70 25.0%  $         384.53 N/A N/A
34450-F07 Front Door, Perforated Metal, 23.6 (600mm) W x 47U H, Steel Gray EA B  $     528.11 25.0%  $         396.08 N/A N/A
34450-F08 Front Door, Perforated Metal, 23.6 (600mm) W x 48U H, Steel Gray EA B  $     543.95 25.0%  $         407.96 N/A N/A
34450-F09 Front Door, Perforated Metal, 23.6 (600mm) W x 49U H, Steel Gray EA B  $     560.25 25.0%  $         420.19 N/A N/A
34450-F10 Front Door, Perforated Metal, 23.6 (600mm) W x 50U H, Steel Gray EA B  $     577.07 25.0%  $         432.80 N/A N/A
34450-F11 Front Door, Perforated Metal, 23.6 (600mm) W x 51U H, Steel Gray EA B  $     594.37 25.0%  $         445.78 N/A N/A
34450-F12 Front Door, Perforated Metal, 27.6 (700mm) W x 24U H, Steel Gray EA B  $     461.65 25.0%  $         346.24 N/A N/A
34450-F13 Front Door, Perforated Metal, 27.6 (700mm) W x 36U H, Steel Gray EA B  $     475.92 25.0%  $         356.94 N/A N/A
34450-F14 Front Door, Perforated Metal, 27.6 (700mm) W x 42U H, Steel Gray EA B  $     451.13 25.0%  $         338.35 N/A N/A
34450-F15 Front Door, Perforated Metal, 27.6 (700mm) W x 43U H, Steel Gray EA B  $     505.85 25.0%  $         379.39 N/A N/A
34450-F16 Front Door, Perforated Metal, 27.6 (700mm) W x 44U H, Steel Gray EA B  $     521.48 25.0%  $         391.11 N/A N/A
34450-F17 Front Door, Perforated Metal, 27.6 (700mm) W x 45U H, Steel Gray EA B  $     494.29 25.0%  $         370.72 N/A N/A
34450-F18 Front Door, Perforated Metal, 27.6 (700mm) W x 46U H, Steel Gray EA B  $     553.72 25.0%  $         415.29 N/A N/A
34450-F19 Front Door, Perforated Metal, 27.6 (700mm) W x 47U H, Steel Gray EA B  $     570.33 25.0%  $         427.75 N/A N/A
34450-F20 Front Door, Perforated Metal, 27.6 (700mm) W x 48U H, Steel Gray EA B  $     587.47 25.0%  $         440.60 N/A N/A
34450-F21 Front Door, Perforated Metal, 27.6 (700mm) W x 49U H, Steel Gray EA B  $     605.08 25.0%  $         453.81 N/A N/A
34450-F22 Front Door, Perforated Metal, 27.6 (700mm) W x 50U H, Steel Gray EA B  $     623.22 25.0%  $         467.42 N/A N/A
34450-F23 Front Door, Perforated Metal, 27.6 (700mm) W x 51U H, Steel Gray EA B  $     641.94 25.0%  $         481.46 N/A N/A
34450-F24 Front Door, Perforated Metal, 31.5 (800mm) W x 24U H, Steel Gray EA B  $     495.86 25.0%  $         371.90 N/A N/A
34450-F25 Front Door, Perforated Metal, 31.5 (800mm) W x 36U H, Steel Gray EA B  $     511.19 25.0%  $         383.39 N/A N/A
34450-F26 Front Door, Perforated Metal, 31.5 (800mm) W x 42U H, Steel Gray EA B  $     484.53 25.0%  $         363.40 N/A N/A
34450-F27 Front Door, Perforated Metal, 31.5 (800mm) W x 43U H, Steel Gray EA B  $     543.29 25.0%  $         407.47 N/A N/A
34450-F28 Front Door, Perforated Metal, 31.5 (800mm) W x 44U H, Steel Gray EA B  $     560.08 25.0%  $         420.06 N/A N/A
34450-F29 Front Door, Perforated Metal, 31.5 (800mm) W x 45U H, Steel Gray EA B  $     530.91 25.0%  $         398.18 N/A N/A
34450-F30 Front Door, Perforated Metal, 31.5 (800mm) W x 46U H, Steel Gray EA B  $     594.73 25.0%  $         446.05 N/A N/A
34450-F31 Front Door, Perforated Metal, 31.5 (800mm) W x 47U H, Steel Gray EA B  $     612.61 25.0%  $         459.46 N/A N/A
34450-F32 Front Door, Perforated Metal, 31.5 (800mm) W x 48U H, Steel Gray EA B  $     630.94 25.0%  $         473.21 N/A N/A
34450-F33 Front Door, Perforated Metal, 31.5 (800mm) W x 49U H, Steel Gray EA B  $     649.89 25.0%  $         487.42 N/A N/A
34450-F34 Front Door, Perforated Metal, 31.5 (800mm) W x 50U H, Steel Gray EA B  $     669.39 25.0%  $         502.04 N/A N/A
34450-F35 Front Door, Perforated Metal, 31.5 (800mm) W x 51U H, Steel Gray EA B  $     689.45 25.0%  $         517.09 N/A N/A
34470-C02 Internal Air Duct, 23.6 (600mm) W x 42U H, Black, UL Listed PR B  $     758.27 25.0%  $         568.70 N/A N/A
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34470-C03 Internal Air Duct, 23.6 (600mm) W x 43U H, Black, UL Listed PR B  $     900.83 25.0%  $         675.62 N/A N/A
34470-C04 Internal Air Duct, 23.6 (600mm) W x 44U H, Black, UL Listed PR B  $     921.03 25.0%  $         690.77 N/A N/A
34470-C05 Internal Air Duct, 23.6 (600mm) W x 45U H, Black, UL Listed PR B  $     830.81 25.0%  $         623.11 N/A N/A
34470-C06 Internal Air Duct, 23.6 (600mm) W x 46U H, Black, UL Listed PR B  $     952.48 25.0%  $         714.36 N/A N/A
34470-C07 Internal Air Duct, 23.6 (600mm) W x 47U H, Black, UL Listed PR B  $     981.05 25.0%  $         735.79 N/A N/A
34470-C08 Internal Air Duct, 23.6 (600mm) W x 48U H, Black, UL Listed PR B  $  1,037.54 25.0%  $         778.16 N/A N/A
34470-C09 Internal Air Duct, 23.6 (600mm) W x 49U H, Black, UL Listed PR B  $  1,068.64 25.0%  $         801.48 N/A N/A
34470-C10 Internal Air Duct, 23.6 (600mm) W x 50U H, Black, UL Listed PR B  $  1,072.00 25.0%  $         804.00 N/A N/A
34470-C11 Internal Air Duct, 23.6 (600mm) W x 51U H, Black, UL Listed PR B  $  1,104.17 25.0%  $         828.13 N/A N/A
34470-C14 Internal Air Duct, 27.6 (700mm) W x 42U H, Black, UL Listed PR B  $     800.72 25.0%  $         600.54 N/A N/A
34470-C15 Internal Air Duct, 27.6 (700mm) W x 43U H, Black, UL Listed PR B  $     918.75 25.0%  $         689.06 N/A N/A
34470-C16 Internal Air Duct, 27.6 (700mm) W x 44U H, Black, UL Listed PR B  $     947.22 25.0%  $         710.42 N/A N/A
34470-C17 Internal Air Duct, 27.6 (700mm) W x 45U H, Black, UL Listed PR B  $     877.34 25.0%  $         658.01 N/A N/A
34470-C18 Internal Air Duct, 27.6 (700mm) W x 46U H, Black, UL Listed PR B  $  1,005.81 25.0%  $         754.36 N/A N/A
34470-C19 Internal Air Duct, 27.6 (700mm) W x 47U H, Black, UL Listed PR B  $  1,035.98 25.0%  $         776.99 N/A N/A
34470-C20 Internal Air Duct, 27.6 (700mm) W x 48U H, Black, UL Listed PR B  $  1,095.68 25.0%  $         821.76 N/A N/A
34470-C21 Internal Air Duct, 27.6 (700mm) W x 49U H, Black, UL Listed PR B  $  1,099.07 25.0%  $         824.30 N/A N/A
34470-C22 Internal Air Duct, 27.6 (700mm) W x 50U H, Black, UL Listed PR B  $  1,132.06 25.0%  $         849.05 N/A N/A
34470-C23 Internal Air Duct, 27.6 (700mm) W x 51U H, Black, UL Listed PR B  $  1,197.23 25.0%  $         897.92 N/A N/A
34476-C00 Side Panel, Solid, 31.5" (800mm) D x 24U H, Black EA B  $     232.37 25.0%  $         174.28 N/A N/A
34476-C01 Side Panel, Solid, 32.5" (825mm) D x 24U H, Black EA B  $     239.58 25.0%  $         179.69 N/A N/A
34476-C02 Side Panel, Solid, 33.5" (850mm) D x 24U H, Black EA B  $     246.99 25.0%  $         185.24 N/A N/A
34476-C03 Side Panel, Solid, 34.4" (875mm) D x 24U H, Black EA B  $     254.63 25.0%  $         190.97 N/A N/A
34476-C04 Side Panel, Solid, 35.4" (900mm) D x 24U H, Black EA B  $     262.50 25.0%  $         196.88 N/A N/A
34476-C05 Side Panel, Solid, 36.4" (925mm) D x 24U H, Black EA B  $     270.61 25.0%  $         202.96 N/A N/A
34476-C06 Side Panel, Solid, 37.4" (950mm) D x 24U H, Black EA B  $     278.99 25.0%  $         209.24 N/A N/A
34476-C07 Side Panel, Solid, 38.4" (975mm) D x 24U H, Black EA B  $     287.64 25.0%  $         215.73 N/A N/A
34476-C08 Side Panel, Solid, 39.4" (1000mm) D x 24U H, Black EA B  $     296.53 25.0%  $         222.40 N/A N/A
34476-C09 Side Panel, Solid, 40.4" (1025mm) D x 24U H, Black EA B  $     305.42 25.0%  $         229.07 N/A N/A
34476-C10 Side Panel, Solid, 41.3" (1050mm) D x 24U H, Black EA B  $     314.60 25.0%  $         235.95 N/A N/A
34476-C11 Side Panel, Solid, 42.3" (1075mm) D x 24U H, Black EA B  $     324.02 25.0%  $         243.02 N/A N/A
34476-C12 Side Panel, Solid, 43.3" (1100mm) D x 24U H, Black EA B  $     333.73 25.0%  $         250.30 N/A N/A
34476-C13 Side Panel, Solid, 44.3" (1125mm) D x 24U H, Black EA B  $     343.74 25.0%  $         257.81 N/A N/A
34476-C14 Side Panel, Solid, 45.3" (1150mm) D x 24U H, Black EA B  $     354.06 25.0%  $         265.55 N/A N/A
34476-C15 Side Panel, Solid, 46.3" (1175mm) D x 24U H, Black EA B  $     364.68 25.0%  $         273.51 N/A N/A
34476-C16 Side Panel, Solid, 47.2" (1200mm) D x 24U H, Black EA B  $     375.62 25.0%  $         281.72 N/A N/A
34476-C17 Side Panel, Solid, 31.5" (800mm) D x 36U H, Black EA B  $     239.58 25.0%  $         179.69 N/A N/A
34476-C18 Side Panel, Solid, 32.5" (825mm) D x 36U H, Black EA B  $     246.99 25.0%  $         185.24 N/A N/A
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34476-C19 Side Panel, Solid, 33.5" (850mm) D x 36U H, Black EA B  $     254.63 25.0%  $         190.97 N/A N/A
34476-C20 Side Panel, Solid, 34.4" (875mm) D x 36U H, Black EA B  $     262.50 25.0%  $         196.88 N/A N/A
34476-C21 Side Panel, Solid, 35.4" (900mm) D x 36U H, Black EA B  $     270.61 25.0%  $         202.96 N/A N/A
34476-C22 Side Panel, Solid, 36.4" (925mm) D x 36U H, Black EA B  $     278.99 25.0%  $         209.24 N/A N/A
34476-C23 Side Panel, Solid, 37.4" (950mm) D x 36U H, Black EA B  $     287.64 25.0%  $         215.73 N/A N/A
34476-C24 Side Panel, Solid, 38.4" (975mm) D x 36U H, Black EA B  $     296.53 25.0%  $         222.40 N/A N/A
34476-C25 Side Panel, Solid, 39.4" (1000mm) D x 36U H, Black EA B  $     305.69 25.0%  $         229.27 N/A N/A
34476-C26 Side Panel, Solid, 40.4" (1025mm) D x 36U H, Black EA B  $     314.87 25.0%  $         236.15 N/A N/A
34476-C27 Side Panel, Solid, 41.3" (1050mm) D x 36U H, Black EA B  $     324.29 25.0%  $         243.22 N/A N/A
34476-C28 Side Panel, Solid, 42.3" (1075mm) D x 36U H, Black EA B  $     334.05 25.0%  $         250.54 N/A N/A
34476-C29 Side Panel, Solid, 43.3" (1100mm) D x 36U H, Black EA B  $     344.05 25.0%  $         258.04 N/A N/A
34476-C30 Side Panel, Solid, 44.3" (1125mm) D x 36U H, Black EA B  $     354.37 25.0%  $         265.78 N/A N/A
34476-C31 Side Panel, Solid, 45.3" (1150mm) D x 36U H, Black EA B  $     365.02 25.0%  $         273.77 N/A N/A
34476-C32 Side Panel, Solid, 46.3" (1175mm) D x 36U H, Black EA B  $     375.97 25.0%  $         281.98 N/A N/A
34476-C33 Side Panel, Solid, 47.2" (1200mm) D x 36U H, Black EA B  $     387.23 25.0%  $         290.42 N/A N/A
34476-C34 Side Panel, Solid, 31.5" (800mm) D x 42U H, Black EA B  $     205.84 25.0%  $         154.38 N/A N/A
34476-C35 Side Panel, Solid, 32.5" (825mm) D x 42U H, Black EA B  $     212.19 25.0%  $         159.14 N/A N/A
34476-C36 Side Panel, Solid, 33.5" (850mm) D x 42U H, Black EA B  $     218.74 25.0%  $         164.06 N/A N/A
34476-C37 Side Panel, Solid, 34.4" (875mm) D x 42U H, Black EA B  $     225.51 25.0%  $         169.13 N/A N/A
34476-C38 Side Panel, Solid, 35.4" (900mm) D x 42U H, Black EA B  $     238.73 25.0%  $         179.05 N/A N/A
34476-C39 Side Panel, Solid, 36.4" (925mm) D x 42U H, Black EA B  $     239.68 25.0%  $         179.76 N/A N/A
34476-C40 Side Panel, Solid, 37.4" (950mm) D x 42U H, Black EA B  $     247.11 25.0%  $         185.33 N/A N/A
34476-C41 Side Panel, Solid, 38.4" (975mm) D x 42U H, Black EA B  $     254.75 25.0%  $         191.06 N/A N/A
34476-C42 Side Panel, Solid, 39.4" (1000mm) D x 42U H, Black EA B  $     262.63 25.0%  $         196.97 N/A N/A
34476-C43 Side Panel, Solid, 40.4" (1025mm) D x 42U H, Black EA B  $     270.50 25.0%  $         202.88 N/A N/A
34476-C44 Side Panel, Solid, 41.3" (1050mm) D x 42U H, Black EA B  $     278.60 25.0%  $         208.95 N/A N/A
34476-C45 Side Panel, Solid, 42.3" (1075mm) D x 42U H, Black EA B  $     286.98 25.0%  $         215.24 N/A N/A
34476-C46 Side Panel, Solid, 43.3" (1100mm) D x 42U H, Black EA B  $     295.56 25.0%  $         221.67 N/A N/A
34476-C47 Side Panel, Solid, 44.3" (1125mm) D x 42U H, Black EA B  $     304.47 25.0%  $         228.35 N/A N/A
34476-C48 Side Panel, Solid, 45.3" (1150mm) D x 42U H, Black EA B  $     313.58 25.0%  $         235.19 N/A N/A
34476-C49 Side Panel, Solid, 46.3" (1175mm) D x 42U H, Black EA B  $     331.64 25.0%  $         248.73 N/A N/A
34476-C50 Side Panel, Solid, 47.2" (1200mm) D x 42U H, Black EA B  $     332.67 25.0%  $         249.50 N/A N/A
34476-C51 Side Panel, Solid, 31.5" (800mm) D x 43U H, Black EA B  $     254.63 25.0%  $         190.97 N/A N/A
34476-C52 Side Panel, Solid, 32.5" (825mm) D x 43U H, Black EA B  $     262.50 25.0%  $         196.88 N/A N/A
34476-C53 Side Panel, Solid, 33.5" (850mm) D x 43U H, Black EA B  $     270.61 25.0%  $         202.96 N/A N/A
34476-C54 Side Panel, Solid, 34.4" (875mm) D x 43U H, Black EA B  $     278.99 25.0%  $         209.24 N/A N/A
34476-C55 Side Panel, Solid, 35.4" (900mm) D x 43U H, Black EA B  $     295.31 25.0%  $         221.48 N/A N/A
34476-C56 Side Panel, Solid, 36.4" (925mm) D x 43U H, Black EA B  $     296.53 25.0%  $         222.40 N/A N/A
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34476-C57 Side Panel, Solid, 37.4" (950mm) D x 43U H, Black EA B  $     305.69 25.0%  $         229.27 N/A N/A
34476-C58 Side Panel, Solid, 38.4" (975mm) D x 43U H, Black EA B  $     315.15 25.0%  $         236.36 N/A N/A
34476-C59 Side Panel, Solid, 39.4" (1000mm) D x 43U H, Black EA B  $     324.92 25.0%  $         243.69 N/A N/A
34476-C60 Side Panel, Solid, 40.4" (1025mm) D x 43U H, Black EA B  $     334.63 25.0%  $         250.97 N/A N/A
34476-C61 Side Panel, Solid, 41.3" (1050mm) D x 43U H, Black EA B  $     344.68 25.0%  $         258.51 N/A N/A
34476-C62 Side Panel, Solid, 42.3" (1075mm) D x 43U H, Black EA B  $     354.99 25.0%  $         266.24 N/A N/A
34476-C63 Side Panel, Solid, 43.3" (1100mm) D x 43U H, Black EA B  $     365.65 25.0%  $         274.24 N/A N/A
34476-C64 Side Panel, Solid, 44.3" (1125mm) D x 43U H, Black EA B  $     376.64 25.0%  $         282.48 N/A N/A
34476-C65 Side Panel, Solid, 45.3" (1150mm) D x 43U H, Black EA B  $     387.92 25.0%  $         290.94 N/A N/A
34476-C66 Side Panel, Solid, 46.3" (1175mm) D x 43U H, Black EA B  $     399.60 25.0%  $         299.70 N/A N/A
34476-C67 Side Panel, Solid, 47.2" (1200mm) D x 43U H, Black EA B  $     411.57 25.0%  $         308.68 N/A N/A
34476-C68 Side Panel, Solid, 31.5" (800mm) D x 44U H, Black EA B  $     262.50 25.0%  $         196.88 N/A N/A
34476-C69 Side Panel, Solid, 32.5" (825mm) D x 44U H, Black EA B  $     270.61 25.0%  $         202.96 N/A N/A
34476-C70 Side Panel, Solid, 33.5" (850mm) D x 44U H, Black EA B  $     278.99 25.0%  $         209.24 N/A N/A
34476-C71 Side Panel, Solid, 34.4" (875mm) D x 44U H, Black EA B  $     287.64 25.0%  $         215.73 N/A N/A
34476-C72 Side Panel, Solid, 35.4" (900mm) D x 44U H, Black EA B  $     296.53 25.0%  $         222.40 N/A N/A
34476-C73 Side Panel, Solid, 36.4" (925mm) D x 44U H, Black EA B  $     305.69 25.0%  $         229.27 N/A N/A
34476-C74 Side Panel, Solid, 37.4" (950mm) D x 44U H, Black EA B  $     315.15 25.0%  $         236.36 N/A N/A
34476-C75 Side Panel, Solid, 38.4" (975mm) D x 44U H, Black EA B  $     333.61 25.0%  $         250.21 N/A N/A
34476-C76 Side Panel, Solid, 39.4" (1000mm) D x 44U H, Black EA B  $     334.97 25.0%  $         251.23 N/A N/A
34476-C77 Side Panel, Solid, 40.4" (1025mm) D x 44U H, Black EA B  $     344.98 25.0%  $         258.74 N/A N/A
34476-C78 Side Panel, Solid, 41.3" (1050mm) D x 44U H, Black EA B  $     355.32 25.0%  $         266.49 N/A N/A
34476-C79 Side Panel, Solid, 42.3" (1075mm) D x 44U H, Black EA B  $     365.98 25.0%  $         274.49 N/A N/A
34476-C80 Side Panel, Solid, 43.3" (1100mm) D x 44U H, Black EA B  $     376.96 25.0%  $         282.72 N/A N/A
34476-C81 Side Panel, Solid, 44.3" (1125mm) D x 44U H, Black EA B  $     388.30 25.0%  $         291.23 N/A N/A
34476-C82 Side Panel, Solid, 45.3" (1150mm) D x 44U H, Black EA B  $     399.93 25.0%  $         299.95 N/A N/A
34476-C83 Side Panel, Solid, 46.3" (1175mm) D x 44U H, Black EA B  $     411.96 25.0%  $         308.97 N/A N/A
34476-C84 Side Panel, Solid, 47.2" (1200mm) D x 44U H, Black EA B  $     424.29 25.0%  $         318.22 N/A N/A
34476-C85 Side Panel, Solid, 31.5" (800mm) D x 45U H, Black EA B  $     231.54 25.0%  $         173.66 N/A N/A
34476-C86 Side Panel, Solid, 32.5" (825mm) D x 45U H, Black EA B  $     238.73 25.0%  $         179.05 N/A N/A
34476-C87 Side Panel, Solid, 33.5" (850mm) D x 45U H, Black EA B  $     246.11 25.0%  $         184.58 N/A N/A
34476-C88 Side Panel, Solid, 34.4" (875mm) D x 45U H, Black EA B  $     247.11 25.0%  $         185.33 N/A N/A
34476-C89 Side Panel, Solid, 35.4" (900mm) D x 45U H, Black EA B  $     254.75 25.0%  $         191.06 N/A N/A
34476-C90 Side Panel, Solid, 36.4" (925mm) D x 45U H, Black EA B  $     262.63 25.0%  $         196.97 N/A N/A
34476-C91 Side Panel, Solid, 37.4" (950mm) D x 45U H, Black EA B  $     270.76 25.0%  $         203.07 N/A N/A
34476-C92 Side Panel, Solid, 38.4" (975mm) D x 45U H, Black EA B  $     279.12 25.0%  $         209.34 N/A N/A
34476-C93 Side Panel, Solid, 39.4" (1000mm) D x 45U H, Black EA B  $     287.74 25.0%  $         215.81 N/A N/A
34476-C94 Side Panel, Solid, 40.4" (1025mm) D x 45U H, Black EA B  $     296.40 25.0%  $         222.30 N/A N/A
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34476-C95 Side Panel, Solid, 41.3" (1050mm) D x 45U H, Black EA B  $     305.29 25.0%  $         228.97 N/A N/A
34476-C96 Side Panel, Solid, 42.3" (1075mm) D x 45U H, Black EA B  $     322.85 25.0%  $         242.14 N/A N/A
34476-C97 Side Panel, Solid, 43.3" (1100mm) D x 45U H, Black EA B  $     323.87 25.0%  $         242.90 N/A N/A
34476-C98 Side Panel, Solid, 44.3" (1125mm) D x 45U H, Black EA B  $     333.57 25.0%  $         250.18 N/A N/A
34476-C99 Side Panel, Solid, 45.3" (1150mm) D x 45U H, Black EA B  $     343.59 25.0%  $         257.69 N/A N/A
34476-CAA Side Panel, Solid, 46.3" (1175mm) D x 45U H, Black EA B  $     353.87 25.0%  $         265.40 N/A N/A
34476-CAB Side Panel, Solid, 47.2" (1200mm) D x 45U H, Black EA B  $     374.27 25.0%  $         280.70 N/A N/A
34476-CAC Side Panel, Solid, 31.5" (800mm) D x 46U H, Black EA B  $     232.31 25.0%  $         174.23 N/A N/A
34476-CAD Side Panel, Solid, 32.5" (825mm) D x 46U H, Black EA B  $     295.07 25.0%  $         221.30 N/A N/A
34476-CAE Side Panel, Solid, 33.5" (850mm) D x 46U H, Black EA B  $     296.26 25.0%  $         222.20 N/A N/A
34476-CAF Side Panel, Solid, 34.4" (875mm) D x 46U H, Black EA B  $     305.42 25.0%  $         229.07 N/A N/A
34476-CAG Side Panel, Solid, 35.4" (900mm) D x 46U H, Black EA B  $     314.87 25.0%  $         236.15 N/A N/A
34476-CAH Side Panel, Solid, 36.4" (925mm) D x 46U H, Black EA B  $     324.62 25.0%  $         243.47 N/A N/A
34476-CAJ Side Panel, Solid, 37.4" (950mm) D x 46U H, Black EA B  $     334.63 25.0%  $         250.97 N/A N/A
34476-CAK Side Panel, Solid, 38.4" (975mm) D x 46U H, Black EA B  $     344.98 25.0%  $         258.74 N/A N/A
34476-CAL Side Panel, Solid, 39.4" (1000mm) D x 46U H, Black EA B  $     355.66 25.0%  $         266.75 N/A N/A
34476-CAM Side Panel, Solid, 40.4" (1025mm) D x 46U H, Black EA B  $     366.33 25.0%  $         274.75 N/A N/A
34476-CAN Side Panel, Solid, 41.3" (1050mm) D x 46U H, Black EA B  $     377.28 25.0%  $         282.96 N/A N/A
34476-CAP Side Panel, Solid, 42.3" (1075mm) D x 46U H, Black EA B  $     388.65 25.0%  $         291.49 N/A N/A
34476-CAR Side Panel, Solid, 43.3" (1100mm) D x 46U H, Black EA B  $     400.28 25.0%  $         300.21 N/A N/A
34476-CAT Side Panel, Solid, 44.3" (1125mm) D x 46U H, Black EA B  $     412.30 25.0%  $         309.23 N/A N/A
34476-CAU Side Panel, Solid, 45.3" (1150mm) D x 46U H, Black EA B  $     424.68 25.0%  $         318.51 N/A N/A
34476-CAV Side Panel, Solid, 46.3" (1175mm) D x 46U H, Black EA B  $     437.41 25.0%  $         328.06 N/A N/A
34476-CAW Side Panel, Solid, 47.2" (1200mm) D x 46U H, Black EA B  $     450.57 25.0%  $         337.93 N/A N/A
34476-CAY Side Panel, Solid, 31.5" (800mm) D x 47U H, Black EA B  $     287.11 25.0%  $         215.33 N/A N/A
34476-CBA Side Panel, Solid, 32.5" (825mm) D x 47U H, Black EA B  $     296.00 25.0%  $         222.00 N/A N/A
34476-CBB Side Panel, Solid, 33.5" (850mm) D x 47U H, Black EA B  $     305.15 25.0%  $         228.86 N/A N/A
34476-CBC Side Panel, Solid, 34.4" (875mm) D x 47U H, Black EA B  $     314.60 25.0%  $         235.95 N/A N/A
34476-CBD Side Panel, Solid, 35.4" (900mm) D x 47U H, Black EA B  $     324.29 25.0%  $         243.22 N/A N/A
34476-CBE Side Panel, Solid, 36.4" (925mm) D x 47U H, Black EA B  $     334.32 25.0%  $         250.74 N/A N/A
34476-CBF Side Panel, Solid, 37.4" (950mm) D x 47U H, Black EA B  $     344.68 25.0%  $         258.51 N/A N/A
34476-CBG Side Panel, Solid, 38.4" (975mm) D x 47U H, Black EA B  $     355.32 25.0%  $         266.49 N/A N/A
34476-CBH Side Panel, Solid, 39.4" (1000mm) D x 47U H, Black EA B  $     366.33 25.0%  $         274.75 N/A N/A
34476-CBJ Side Panel, Solid, 40.4" (1025mm) D x 47U H, Black EA B  $     377.28 25.0%  $         282.96 N/A N/A
34476-CBK Side Panel, Solid, 41.3" (1050mm) D x 47U H, Black EA B  $     388.65 25.0%  $         291.49 N/A N/A
34476-CBL Side Panel, Solid, 42.3" (1075mm) D x 47U H, Black EA B  $     400.28 25.0%  $         300.21 N/A N/A
34476-CBM Side Panel, Solid, 43.3" (1100mm) D x 47U H, Black EA B  $     412.30 25.0%  $         309.23 N/A N/A
34476-CBN Side Panel, Solid, 44.3" (1125mm) D x 47U H, Black EA B  $     424.68 25.0%  $         318.51 N/A N/A
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34476-CBP Side Panel, Solid, 45.3" (1150mm) D x 47U H, Black EA B  $     437.41 25.0%  $         328.06 N/A N/A
34476-CBR Side Panel, Solid, 46.3" (1175mm) D x 47U H, Black EA B  $     450.57 25.0%  $         337.93 N/A N/A
34476-CBT Side Panel, Solid, 47.2" (1200mm) D x 47U H, Black EA B  $     464.03 25.0%  $         348.02 N/A N/A
34476-CBU Side Panel, Solid, 31.5" (800mm) D x 48U H, Black EA B  $     295.72 25.0%  $         221.79 N/A N/A
34476-CBV Side Panel, Solid, 32.5" (825mm) D x 48U H, Black EA B  $     304.84 25.0%  $         228.63 N/A N/A
34476-CBW Side Panel, Solid, 33.5" (850mm) D x 48U H, Black EA B  $     314.28 25.0%  $         235.71 N/A N/A
34476-CBY Side Panel, Solid, 34.4" (875mm) D x 48U H, Black EA B  $     324.02 25.0%  $         243.02 N/A N/A
34476-CCA Side Panel, Solid, 35.4" (900mm) D x 48U H, Black EA B  $     334.05 25.0%  $         250.54 N/A N/A
34476-CCB Side Panel, Solid, 36.4" (925mm) D x 48U H, Black EA B  $     344.37 25.0%  $         258.28 N/A N/A
34476-CCC Side Panel, Solid, 37.4" (950mm) D x 48U H, Black EA B  $     354.99 25.0%  $         266.24 N/A N/A
34476-CCD Side Panel, Solid, 38.4" (975mm) D x 48U H, Black EA B  $     365.98 25.0%  $         274.49 N/A N/A
34476-CCE Side Panel, Solid, 39.4" (1000mm) D x 48U H, Black EA B  $     377.28 25.0%  $         282.96 N/A N/A
34476-CCF Side Panel, Solid, 40.4" (1025mm) D x 48U H, Black EA B  $     388.65 25.0%  $         291.49 N/A N/A
34476-CCG Side Panel, Solid, 41.3" (1050mm) D x 48U H, Black EA B  $     400.28 25.0%  $         300.21 N/A N/A
34476-CCH Side Panel, Solid, 42.3" (1075mm) D x 48U H, Black EA B  $     412.30 25.0%  $         309.23 N/A N/A
34476-CCJ Side Panel, Solid, 43.3" (1100mm) D x 48U H, Black EA B  $     424.68 25.0%  $         318.51 N/A N/A
34476-CCK Side Panel, Solid, 44.3" (1125mm) D x 48U H, Black EA B  $     437.41 25.0%  $         328.06 N/A N/A
34476-CCL Side Panel, Solid, 45.3" (1150mm) D x 48U H, Black EA B  $     450.57 25.0%  $         337.93 N/A N/A
34476-CCM Side Panel, Solid, 46.3" (1175mm) D x 48U H, Black EA B  $     464.03 25.0%  $         348.02 N/A N/A
34476-CCN Side Panel, Solid, 47.2" (1200mm) D x 48U H, Black EA B  $     477.96 25.0%  $         358.47 N/A N/A
34476-CCP Side Panel, Solid, 31.5" (800mm) D x 49U H, Black EA B  $     304.61 25.0%  $         228.46 N/A N/A
34476-CCR Side Panel, Solid, 32.5" (825mm) D x 49U H, Black EA B  $     314.02 25.0%  $         235.52 N/A N/A
34476-CCT Side Panel, Solid, 33.5" (850mm) D x 49U H, Black EA B  $     323.75 25.0%  $         242.81 N/A N/A
34476-CCU Side Panel, Solid, 34.4" (875mm) D x 49U H, Black EA B  $     333.73 25.0%  $         250.30 N/A N/A
34476-CCV Side Panel, Solid, 35.4" (900mm) D x 49U H, Black EA B  $     344.05 25.0%  $         258.04 N/A N/A
34476-CCW Side Panel, Solid, 36.4" (925mm) D x 49U H, Black EA B  $     354.69 25.0%  $         266.02 N/A N/A
34476-CCY Side Panel, Solid, 37.4" (950mm) D x 49U H, Black EA B  $     365.65 25.0%  $         274.24 N/A N/A
34476-CDA Side Panel, Solid, 38.4" (975mm) D x 49U H, Black EA B  $     376.96 25.0%  $         282.72 N/A N/A
34476-CDB Side Panel, Solid, 39.4" (1000mm) D x 49U H, Black EA B  $     388.65 25.0%  $         291.49 N/A N/A
34476-CDC Side Panel, Solid, 40.4" (1025mm) D x 49U H, Black EA B  $     400.28 25.0%  $         300.21 N/A N/A
34476-CDD Side Panel, Solid, 41.3" (1050mm) D x 49U H, Black EA B  $     412.30 25.0%  $         309.23 N/A N/A
34476-CDE Side Panel, Solid, 42.3" (1075mm) D x 49U H, Black EA B  $     424.68 25.0%  $         318.51 N/A N/A
34476-CDF Side Panel, Solid, 43.3" (1100mm) D x 49U H, Black EA B  $     437.41 25.0%  $         328.06 N/A N/A
34476-CDG Side Panel, Solid, 44.3" (1125mm) D x 49U H, Black EA B  $     450.57 25.0%  $         337.93 N/A N/A
34476-CDH Side Panel, Solid, 45.3" (1150mm) D x 49U H, Black EA B  $     464.03 25.0%  $         348.02 N/A N/A
34476-CDJ Side Panel, Solid, 46.3" (1175mm) D x 49U H, Black EA B  $     477.96 25.0%  $         358.47 N/A N/A
34476-CDK Side Panel, Solid, 47.2" (1200mm) D x 49U H, Black EA B  $     492.29 25.0%  $         369.22 N/A N/A
34476-CDL Side Panel, Solid, 31.5" (800mm) D x 50U H, Black EA B  $     313.75 25.0%  $         235.31 N/A N/A
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34476-CDM Side Panel, Solid, 32.5" (825mm) D x 50U H, Black EA B  $     323.43 25.0%  $         242.57 N/A N/A
34476-CDN Side Panel, Solid, 33.5" (850mm) D x 50U H, Black EA B  $     333.42 25.0%  $         250.07 N/A N/A
34476-CDP Side Panel, Solid, 34.4" (875mm) D x 50U H, Black EA B  $     343.74 25.0%  $         257.81 N/A N/A
34476-CDR Side Panel, Solid, 35.4" (900mm) D x 50U H, Black EA B  $     354.37 25.0%  $         265.78 N/A N/A
34476-CDT Side Panel, Solid, 36.4" (925mm) D x 50U H, Black EA B  $     365.33 25.0%  $         274.00 N/A N/A
34476-CDU Side Panel, Solid, 37.4" (950mm) D x 50U H, Black EA B  $     376.64 25.0%  $         282.48 N/A N/A
34476-CDV Side Panel, Solid, 38.4" (975mm) D x 50U H, Black EA B  $     388.30 25.0%  $         291.23 N/A N/A
34476-CDW Side Panel, Solid, 39.4" (1000mm) D x 50U H, Black EA B  $     400.28 25.0%  $         300.21 N/A N/A
34476-CDY Side Panel, Solid, 40.4" (1025mm) D x 50U H, Black EA B  $     412.30 25.0%  $         309.23 N/A N/A
34476-CEA Side Panel, Solid, 41.3" (1050mm) D x 50U H, Black EA B  $     424.68 25.0%  $         318.51 N/A N/A
34476-CEB Side Panel, Solid, 42.3" (1075mm) D x 50U H, Black EA B  $     437.41 25.0%  $         328.06 N/A N/A
34476-CEC Side Panel, Solid, 43.3" (1100mm) D x 50U H, Black EA B  $     450.57 25.0%  $         337.93 N/A N/A
34476-CED Side Panel, Solid, 44.3" (1125mm) D x 50U H, Black EA B  $     464.03 25.0%  $         348.02 N/A N/A
34476-CEE Side Panel, Solid, 45.3" (1150mm) D x 50U H, Black EA B  $     477.96 25.0%  $         358.47 N/A N/A
34476-CEF Side Panel, Solid, 46.3" (1175mm) D x 50U H, Black EA B  $     492.29 25.0%  $         369.22 N/A N/A
34476-CEG Side Panel, Solid, 47.2" (1200mm) D x 50U H, Black EA B  $     507.08 25.0%  $         380.31 N/A N/A
34476-CEH Side Panel, Solid, 31.5" (800mm) D x 51U H, Black EA B  $     323.14 25.0%  $         242.36 N/A N/A
34476-CEJ Side Panel, Solid, 32.5" (825mm) D x 51U H, Black EA B  $     333.17 25.0%  $         249.88 N/A N/A
34476-CEK Side Panel, Solid, 33.5" (850mm) D x 51U H, Black EA B  $     343.42 25.0%  $         257.57 N/A N/A
34476-CEL Side Panel, Solid, 34.4" (875mm) D x 51U H, Black EA B  $     354.06 25.0%  $         265.55 N/A N/A
34476-CEM Side Panel, Solid, 35.4" (900mm) D x 51U H, Black EA B  $     365.02 25.0%  $         273.77 N/A N/A
34476-CEN Side Panel, Solid, 36.4" (925mm) D x 51U H, Black EA B  $     376.30 25.0%  $         282.23 N/A N/A
34476-CEP Side Panel, Solid, 37.4" (950mm) D x 51U H, Black EA B  $     387.92 25.0%  $         290.94 N/A N/A
34476-CER Side Panel, Solid, 38.4" (975mm) D x 51U H, Black EA B  $     410.65 25.0%  $         307.99 N/A N/A
34476-CET Side Panel, Solid, 39.4" (1000mm) D x 51U H, Black EA B  $     412.30 25.0%  $         309.23 N/A N/A
34476-CEU Side Panel, Solid, 40.4" (1025mm) D x 51U H, Black EA B  $     424.68 25.0%  $         318.51 N/A N/A
34476-CEV Side Panel, Solid, 41.3" (1050mm) D x 51U H, Black EA B  $     437.41 25.0%  $         328.06 N/A N/A
34476-CEW Side Panel, Solid, 42.3" (1075mm) D x 51U H, Black EA B  $     450.57 25.0%  $         337.93 N/A N/A
34476-CEY Side Panel, Solid, 43.3" (1100mm) D x 51U H, Black EA B  $     464.03 25.0%  $         348.02 N/A N/A
34476-CFA Side Panel, Solid, 44.3" (1125mm) D x 51U H, Black EA B  $     477.96 25.0%  $         358.47 N/A N/A
34476-CFB Side Panel, Solid, 45.3" (1150mm) D x 51U H, Black EA B  $     492.29 25.0%  $         369.22 N/A N/A
34476-CFC Side Panel, Solid, 46.3" (1175mm) D x 51U H, Black EA B  $     507.08 25.0%  $         380.31 N/A N/A
34476-CFD Side Panel, Solid, 47.2" (1200mm) D x 51U H, Black EA B  $     522.29 25.0%  $         391.72 N/A N/A
34476-D00 Side Panel, Solid, 31.5" (800mm) D x 24U H, Signature Blue EA B  $     232.37 25.0%  $         174.28 N/A N/A
34476-D01 Side Panel, Solid, 32.5" (825mm) D x 24U H, Signature Blue EA B  $     239.58 25.0%  $         179.69 N/A N/A
34476-D02 Side Panel, Solid, 33.5" (850mm) D x 24U H, Signature Blue EA B  $     246.99 25.0%  $         185.24 N/A N/A
34476-D03 Side Panel, Solid, 34.4" (875mm) D x 24U H, Signature Blue EA B  $     254.63 25.0%  $         190.97 N/A N/A
34476-D04 Side Panel, Solid, 35.4" (900mm) D x 24U H, Signature Blue EA B  $     262.50 25.0%  $         196.88 N/A N/A
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34476-D05 Side Panel, Solid, 36.4" (925mm) D x 24U H, Signature Blue EA B  $     270.61 25.0%  $         202.96 N/A N/A
34476-D06 Side Panel, Solid, 37.4" (950mm) D x 24U H, Signature Blue EA B  $     278.99 25.0%  $         209.24 N/A N/A
34476-D07 Side Panel, Solid, 38.4" (975mm) D x 24U H, Signature Blue EA B  $     287.64 25.0%  $         215.73 N/A N/A
34476-D08 Side Panel, Solid, 39.4" (1000mm) D x 24U H, Signature Blue EA B  $     296.53 25.0%  $         222.40 N/A N/A
34476-D09 Side Panel, Solid, 40.4" (1025mm) D x 24U H, Signature Blue EA B  $     305.42 25.0%  $         229.07 N/A N/A
34476-D10 Side Panel, Solid, 41.3" (1050mm) D x 24U H, Signature Blue EA B  $     314.60 25.0%  $         235.95 N/A N/A
34476-D11 Side Panel, Solid, 42.3" (1075mm) D x 24U H, Signature Blue EA B  $     324.02 25.0%  $         243.02 N/A N/A
34476-D12 Side Panel, Solid, 43.3" (1100mm) D x 24U H, Signature Blue EA B  $     333.73 25.0%  $         250.30 N/A N/A
34476-D13 Side Panel, Solid, 44.3" (1125mm) D x 24U H, Signature Blue EA B  $     343.74 25.0%  $         257.81 N/A N/A
34476-D14 Side Panel, Solid, 45.3" (1150mm) D x 24U H, Signature Blue EA B  $     354.06 25.0%  $         265.55 N/A N/A
34476-D15 Side Panel, Solid, 46.3" (1175mm) D x 24U H, Signature Blue EA B  $     364.68 25.0%  $         273.51 N/A N/A
34476-D16 Side Panel, Solid, 47.2" (1200mm) D x 24U H, Signature Blue EA B  $     375.62 25.0%  $         281.72 N/A N/A
34476-D17 Side Panel, Solid, 31.5" (800mm) D x 36U H, Signature Blue EA B  $     239.58 25.0%  $         179.69 N/A N/A
34476-D18 Side Panel, Solid, 32.5" (825mm) D x 36U H, Signature Blue EA B  $     246.99 25.0%  $         185.24 N/A N/A
34476-D19 Side Panel, Solid, 33.5" (850mm) D x 36U H, Signature Blue EA B  $     254.63 25.0%  $         190.97 N/A N/A
34476-D20 Side Panel, Solid, 34.4" (875mm) D x 36U H, Signature Blue EA B  $     262.50 25.0%  $         196.88 N/A N/A
34476-D21 Side Panel, Solid, 35.4" (900mm) D x 36U H, Signature Blue EA B  $     270.61 25.0%  $         202.96 N/A N/A
34476-D22 Side Panel, Solid, 36.4" (925mm) D x 36U H, Signature Blue EA B  $     278.99 25.0%  $         209.24 N/A N/A
34476-D23 Side Panel, Solid, 37.4" (950mm) D x 36U H, Signature Blue EA B  $     287.64 25.0%  $         215.73 N/A N/A
34476-D24 Side Panel, Solid, 38.4" (975mm) D x 36U H, Signature Blue EA B  $     296.53 25.0%  $         222.40 N/A N/A
34476-D25 Side Panel, Solid, 39.4" (1000mm) D x 36U H, Signature Blue EA B  $     305.69 25.0%  $         229.27 N/A N/A
34476-D26 Side Panel, Solid, 40.4" (1025mm) D x 36U H, Signature Blue EA B  $     314.87 25.0%  $         236.15 N/A N/A
34476-D27 Side Panel, Solid, 41.3" (1050mm) D x 36U H, Signature Blue EA B  $     324.29 25.0%  $         243.22 N/A N/A
34476-D28 Side Panel, Solid, 42.3" (1075mm) D x 36U H, Signature Blue EA B  $     334.05 25.0%  $         250.54 N/A N/A
34476-D29 Side Panel, Solid, 43.3" (1100mm) D x 36U H, Signature Blue EA B  $     344.05 25.0%  $         258.04 N/A N/A
34476-D30 Side Panel, Solid, 44.3" (1125mm) D x 36U H, Signature Blue EA B  $     354.37 25.0%  $         265.78 N/A N/A
34476-D31 Side Panel, Solid, 45.3" (1150mm) D x 36U H, Signature Blue EA B  $     365.02 25.0%  $         273.77 N/A N/A
34476-D32 Side Panel, Solid, 46.3" (1175mm) D x 36U H, Signature Blue EA B  $     375.97 25.0%  $         281.98 N/A N/A
34476-D33 Side Panel, Solid, 47.2" (1200mm) D x 36U H, Signature Blue EA B  $     387.23 25.0%  $         290.42 N/A N/A
34476-D34 Side Panel, Solid, 31.5" (800mm) D x 42U H, Signature Blue EA B  $     205.84 25.0%  $         154.38 N/A N/A
34476-D35 Side Panel, Solid, 32.5" (825mm) D x 42U H, Signature Blue EA B  $     212.19 25.0%  $         159.14 N/A N/A
34476-D36 Side Panel, Solid, 33.5" (850mm) D x 42U H, Signature Blue EA B  $     218.74 25.0%  $         164.06 N/A N/A
34476-D37 Side Panel, Solid, 34.4" (875mm) D x 42U H, Signature Blue EA B  $     225.51 25.0%  $         169.13 N/A N/A
34476-D38 Side Panel, Solid, 35.4" (900mm) D x 42U H, Signature Blue EA B  $     232.49 25.0%  $         174.37 N/A N/A
34476-D39 Side Panel, Solid, 36.4" (925mm) D x 42U H, Signature Blue EA B  $     239.68 25.0%  $         179.76 N/A N/A
34476-D40 Side Panel, Solid, 37.4" (950mm) D x 42U H, Signature Blue EA B  $     247.11 25.0%  $         185.33 N/A N/A
34476-D41 Side Panel, Solid, 38.4" (975mm) D x 42U H, Signature Blue EA B  $     254.75 25.0%  $         191.06 N/A N/A
34476-D42 Side Panel, Solid, 39.4" (1000mm) D x 42U H, Signature Blue EA B  $     262.63 25.0%  $         196.97 N/A N/A
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34476-D43 Side Panel, Solid, 40.4" (1025mm) D x 42U H, Signature Blue EA B  $     270.50 25.0%  $         202.88 N/A N/A
34476-D44 Side Panel, Solid, 41.3" (1050mm) D x 42U H, Signature Blue EA B  $     278.60 25.0%  $         208.95 N/A N/A
34476-D45 Side Panel, Solid, 42.3" (1075mm) D x 42U H, Signature Blue EA B  $     286.98 25.0%  $         215.24 N/A N/A
34476-D46 Side Panel, Solid, 43.3" (1100mm) D x 42U H, Signature Blue EA B  $     295.56 25.0%  $         221.67 N/A N/A
34476-D47 Side Panel, Solid, 44.3" (1125mm) D x 42U H, Signature Blue EA B  $     304.47 25.0%  $         228.35 N/A N/A
34476-D48 Side Panel, Solid, 45.3" (1150mm) D x 42U H, Signature Blue EA B  $     313.58 25.0%  $         235.19 N/A N/A
34476-D49 Side Panel, Solid, 46.3" (1175mm) D x 42U H, Signature Blue EA B  $     322.97 25.0%  $         242.23 N/A N/A
34476-D50 Side Panel, Solid, 47.2" (1200mm) D x 42U H, Signature Blue EA B  $     332.67 25.0%  $         249.50 N/A N/A
34476-D51 Side Panel, Solid, 31.5" (800mm) D x 43U H, Signature Blue EA B  $     254.63 25.0%  $         190.97 N/A N/A
34476-D52 Side Panel, Solid, 32.5" (825mm) D x 43U H, Signature Blue EA B  $     262.50 25.0%  $         196.88 N/A N/A
34476-D53 Side Panel, Solid, 33.5" (850mm) D x 43U H, Signature Blue EA B  $     270.61 25.0%  $         202.96 N/A N/A
34476-D54 Side Panel, Solid, 34.4" (875mm) D x 43U H, Signature Blue EA B  $     278.99 25.0%  $         209.24 N/A N/A
34476-D55 Side Panel, Solid, 35.4" (900mm) D x 43U H, Signature Blue EA B  $     287.64 25.0%  $         215.73 N/A N/A
34476-D56 Side Panel, Solid, 36.4" (925mm) D x 43U H, Signature Blue EA B  $     296.53 25.0%  $         222.40 N/A N/A
34476-D57 Side Panel, Solid, 37.4" (950mm) D x 43U H, Signature Blue EA B  $     305.69 25.0%  $         229.27 N/A N/A
34476-D58 Side Panel, Solid, 38.4" (975mm) D x 43U H, Signature Blue EA B  $     315.15 25.0%  $         236.36 N/A N/A
34476-D59 Side Panel, Solid, 39.4" (1000mm) D x 43U H, Signature Blue EA B  $     324.92 25.0%  $         243.69 N/A N/A
34476-D60 Side Panel, Solid, 40.4" (1025mm) D x 43U H, Signature Blue EA B  $     334.63 25.0%  $         250.97 N/A N/A
34476-D61 Side Panel, Solid, 41.3" (1050mm) D x 43U H, Signature Blue EA B  $     344.68 25.0%  $         258.51 N/A N/A
34476-D62 Side Panel, Solid, 42.3" (1075mm) D x 43U H, Signature Blue EA B  $     354.99 25.0%  $         266.24 N/A N/A
34476-D63 Side Panel, Solid, 43.3" (1100mm) D x 43U H, Signature Blue EA B  $     365.65 25.0%  $         274.24 N/A N/A
34476-D64 Side Panel, Solid, 44.3" (1125mm) D x 43U H, Signature Blue EA B  $     376.64 25.0%  $         282.48 N/A N/A
34476-D65 Side Panel, Solid, 45.3" (1150mm) D x 43U H, Signature Blue EA B  $     387.92 25.0%  $         290.94 N/A N/A
34476-D66 Side Panel, Solid, 46.3" (1175mm) D x 43U H, Signature Blue EA B  $     399.60 25.0%  $         299.70 N/A N/A
34476-D67 Side Panel, Solid, 47.2" (1200mm) D x 43U H, Signature Blue EA B  $     411.57 25.0%  $         308.68 N/A N/A
34476-D68 Side Panel, Solid, 31.5" (800mm) D x 44U H, Signature Blue EA B  $     262.50 25.0%  $         196.88 N/A N/A
34476-D69 Side Panel, Solid, 32.5" (825mm) D x 44U H, Signature Blue EA B  $     270.61 25.0%  $         202.96 N/A N/A
34476-D70 Side Panel, Solid, 33.5" (850mm) D x 44U H, Signature Blue EA B  $     278.99 25.0%  $         209.24 N/A N/A
34476-D71 Side Panel, Solid, 34.4" (875mm) D x 44U H, Signature Blue EA B  $     287.64 25.0%  $         215.73 N/A N/A
34476-D72 Side Panel, Solid, 35.4" (900mm) D x 44U H, Signature Blue EA B  $     296.53 25.0%  $         222.40 N/A N/A
34476-D73 Side Panel, Solid, 36.4" (925mm) D x 44U H, Signature Blue EA B  $     305.69 25.0%  $         229.27 N/A N/A
34476-D74 Side Panel, Solid, 37.4" (950mm) D x 44U H, Signature Blue EA B  $     315.15 25.0%  $         236.36 N/A N/A
34476-D75 Side Panel, Solid, 38.4" (975mm) D x 44U H, Signature Blue EA B  $     324.92 25.0%  $         243.69 N/A N/A
34476-D76 Side Panel, Solid, 39.4" (1000mm) D x 44U H, Signature Blue EA B  $     334.97 25.0%  $         251.23 N/A N/A
34476-D77 Side Panel, Solid, 40.4" (1025mm) D x 44U H, Signature Blue EA B  $     344.98 25.0%  $         258.74 N/A N/A
34476-D78 Side Panel, Solid, 41.3" (1050mm) D x 44U H, Signature Blue EA B  $     355.32 25.0%  $         266.49 N/A N/A
34476-D79 Side Panel, Solid, 42.3" (1075mm) D x 44U H, Signature Blue EA B  $     365.98 25.0%  $         274.49 N/A N/A
34476-D80 Side Panel, Solid, 43.3" (1100mm) D x 44U H, Signature Blue EA B  $     376.96 25.0%  $         282.72 N/A N/A
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34476-D81 Side Panel, Solid, 44.3" (1125mm) D x 44U H, Signature Blue EA B  $     388.30 25.0%  $         291.23 N/A N/A
34476-D82 Side Panel, Solid, 45.3" (1150mm) D x 44U H, Signature Blue EA B  $     399.93 25.0%  $         299.95 N/A N/A
34476-D83 Side Panel, Solid, 46.3" (1175mm) D x 44U H, Signature Blue EA B  $     411.96 25.0%  $         308.97 N/A N/A
34476-D84 Side Panel, Solid, 47.2" (1200mm) D x 44U H, Signature Blue EA B  $     424.29 25.0%  $         318.22 N/A N/A
34476-D85 Side Panel, Solid, 31.5" (800mm) D x 45U H, Signature Blue EA B  $     225.51 25.0%  $         169.13 N/A N/A
34476-D86 Side Panel, Solid, 32.5" (825mm) D x 45U H, Signature Blue EA B  $     232.49 25.0%  $         174.37 N/A N/A
34476-D87 Side Panel, Solid, 33.5" (850mm) D x 45U H, Signature Blue EA B  $     239.68 25.0%  $         179.76 N/A N/A
34476-D88 Side Panel, Solid, 34.4" (875mm) D x 45U H, Signature Blue EA B  $     247.11 25.0%  $         185.33 N/A N/A
34476-D89 Side Panel, Solid, 35.4" (900mm) D x 45U H, Signature Blue EA B  $     254.75 25.0%  $         191.06 N/A N/A
34476-D90 Side Panel, Solid, 36.4" (925mm) D x 45U H, Signature Blue EA B  $     262.63 25.0%  $         196.97 N/A N/A
34476-D91 Side Panel, Solid, 37.4" (950mm) D x 45U H, Signature Blue EA B  $     270.76 25.0%  $         203.07 N/A N/A
34476-D92 Side Panel, Solid, 38.4" (975mm) D x 45U H, Signature Blue EA B  $     279.12 25.0%  $         209.34 N/A N/A
34476-D93 Side Panel, Solid, 39.4" (1000mm) D x 45U H, Signature Blue EA B  $     287.74 25.0%  $         215.81 N/A N/A
34476-D94 Side Panel, Solid, 40.4" (1025mm) D x 45U H, Signature Blue EA B  $     296.40 25.0%  $         222.30 N/A N/A
34476-D95 Side Panel, Solid, 41.3" (1050mm) D x 45U H, Signature Blue EA B  $     305.29 25.0%  $         228.97 N/A N/A
34476-D96 Side Panel, Solid, 42.3" (1075mm) D x 45U H, Signature Blue EA B  $     314.43 25.0%  $         235.82 N/A N/A
34476-D97 Side Panel, Solid, 43.3" (1100mm) D x 45U H, Signature Blue EA B  $     323.87 25.0%  $         242.90 N/A N/A
34476-D98 Side Panel, Solid, 44.3" (1125mm) D x 45U H, Signature Blue EA B  $     333.57 25.0%  $         250.18 N/A N/A
34476-D99 Side Panel, Solid, 45.3" (1150mm) D x 45U H, Signature Blue EA B  $     343.59 25.0%  $         257.69 N/A N/A
34476-DAA Side Panel, Solid, 46.3" (1175mm) D x 45U H, Signature Blue EA B  $     353.87 25.0%  $         265.40 N/A N/A
34476-DAB Side Panel, Solid, 47.2" (1200mm) D x 45U H, Signature Blue EA B  $     364.51 25.0%  $         273.38 N/A N/A
34476-DAC Side Panel, Solid, 31.5" (800mm) D x 46U H, Signature Blue EA B  $     232.31 25.0%  $         174.23 N/A N/A
34476-DAD Side Panel, Solid, 32.5" (825mm) D x 46U H, Signature Blue EA B  $     287.35 25.0%  $         215.51 N/A N/A
34476-DAE Side Panel, Solid, 33.5" (850mm) D x 46U H, Signature Blue EA B  $     296.26 25.0%  $         222.20 N/A N/A
34476-DAF Side Panel, Solid, 34.4" (875mm) D x 46U H, Signature Blue EA B  $     305.42 25.0%  $         229.07 N/A N/A
34476-DAG Side Panel, Solid, 35.4" (900mm) D x 46U H, Signature Blue EA B  $     314.87 25.0%  $         236.15 N/A N/A
34476-DAH Side Panel, Solid, 36.4" (925mm) D x 46U H, Signature Blue EA B  $     324.62 25.0%  $         243.47 N/A N/A
34476-DAJ Side Panel, Solid, 37.4" (950mm) D x 46U H, Signature Blue EA B  $     334.63 25.0%  $         250.97 N/A N/A
34476-DAK Side Panel, Solid, 38.4" (975mm) D x 46U H, Signature Blue EA B  $     344.98 25.0%  $         258.74 N/A N/A
34476-DAL Side Panel, Solid, 39.4" (1000mm) D x 46U H, Signature Blue EA B  $     355.66 25.0%  $         266.75 N/A N/A
34476-DAM Side Panel, Solid, 40.4" (1025mm) D x 46U H, Signature Blue EA B  $     366.33 25.0%  $         274.75 N/A N/A
34476-DAN Side Panel, Solid, 41.3" (1050mm) D x 46U H, Signature Blue EA B  $     377.28 25.0%  $         282.96 N/A N/A
34476-DAP Side Panel, Solid, 42.3" (1075mm) D x 46U H, Signature Blue EA B  $     388.65 25.0%  $         291.49 N/A N/A
34476-DAR Side Panel, Solid, 43.3" (1100mm) D x 46U H, Signature Blue EA B  $     400.28 25.0%  $         300.21 N/A N/A
34476-DAT Side Panel, Solid, 44.3" (1125mm) D x 46U H, Signature Blue EA B  $     412.30 25.0%  $         309.23 N/A N/A
34476-DAU Side Panel, Solid, 45.3" (1150mm) D x 46U H, Signature Blue EA B  $     424.68 25.0%  $         318.51 N/A N/A
34476-DAV Side Panel, Solid, 46.3" (1175mm) D x 46U H, Signature Blue EA B  $     437.41 25.0%  $         328.06 N/A N/A
34476-DAW Side Panel, Solid, 47.2" (1200mm) D x 46U H, Signature Blue EA B  $     450.57 25.0%  $         337.93 N/A N/A
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34476-DAY Side Panel, Solid, 31.5" (800mm) D x 47U H, Signature Blue EA B  $     287.11 25.0%  $         215.33 N/A N/A
34476-DBA Side Panel, Solid, 32.5" (825mm) D x 47U H, Signature Blue EA B  $     296.00 25.0%  $         222.00 N/A N/A
34476-DBB Side Panel, Solid, 33.5" (850mm) D x 47U H, Signature Blue EA B  $     305.15 25.0%  $         228.86 N/A N/A
34476-DBC Side Panel, Solid, 34.4" (875mm) D x 47U H, Signature Blue EA B  $     314.60 25.0%  $         235.95 N/A N/A
34476-DBD Side Panel, Solid, 35.4" (900mm) D x 47U H, Signature Blue EA B  $     324.29 25.0%  $         243.22 N/A N/A
34476-DBE Side Panel, Solid, 36.4" (925mm) D x 47U H, Signature Blue EA B  $     334.32 25.0%  $         250.74 N/A N/A
34476-DBF Side Panel, Solid, 37.4" (950mm) D x 47U H, Signature Blue EA B  $     344.68 25.0%  $         258.51 N/A N/A
34476-DBG Side Panel, Solid, 38.4" (975mm) D x 47U H, Signature Blue EA B  $     355.32 25.0%  $         266.49 N/A N/A
34476-DBH Side Panel, Solid, 39.4" (1000mm) D x 47U H, Signature Blue EA B  $     366.33 25.0%  $         274.75 N/A N/A
34476-DBJ Side Panel, Solid, 40.4" (1025mm) D x 47U H, Signature Blue EA B  $     377.28 25.0%  $         282.96 N/A N/A
34476-DBK Side Panel, Solid, 41.3" (1050mm) D x 47U H, Signature Blue EA B  $     388.65 25.0%  $         291.49 N/A N/A
34476-DBL Side Panel, Solid, 42.3" (1075mm) D x 47U H, Signature Blue EA B  $     400.28 25.0%  $         300.21 N/A N/A
34476-DBM Side Panel, Solid, 43.3" (1100mm) D x 47U H, Signature Blue EA B  $     412.30 25.0%  $         309.23 N/A N/A
34476-DBN Side Panel, Solid, 44.3" (1125mm) D x 47U H, Signature Blue EA B  $     424.68 25.0%  $         318.51 N/A N/A
34476-DBP Side Panel, Solid, 45.3" (1150mm) D x 47U H, Signature Blue EA B  $     437.41 25.0%  $         328.06 N/A N/A
34476-DBR Side Panel, Solid, 46.3" (1175mm) D x 47U H, Signature Blue EA B  $     450.57 25.0%  $         337.93 N/A N/A
34476-DBT Side Panel, Solid, 47.2" (1200mm) D x 47U H, Signature Blue EA B  $     464.03 25.0%  $         348.02 N/A N/A
34476-DBU Side Panel, Solid, 31.5" (800mm) D x 48U H, Signature Blue EA B  $     295.72 25.0%  $         221.79 N/A N/A
34476-DBV Side Panel, Solid, 32.5" (825mm) D x 48U H, Signature Blue EA B  $     304.84 25.0%  $         228.63 N/A N/A
34476-DBW Side Panel, Solid, 33.5" (850mm) D x 48U H, Signature Blue EA B  $     314.28 25.0%  $         235.71 N/A N/A
34476-DBY Side Panel, Solid, 34.4" (875mm) D x 48U H, Signature Blue EA B  $     324.02 25.0%  $         243.02 N/A N/A
34476-DCA Side Panel, Solid, 35.4" (900mm) D x 48U H, Signature Blue EA B  $     334.05 25.0%  $         250.54 N/A N/A
34476-DCB Side Panel, Solid, 36.4" (925mm) D x 48U H, Signature Blue EA B  $     344.37 25.0%  $         258.28 N/A N/A
34476-DCC Side Panel, Solid, 37.4" (950mm) D x 48U H, Signature Blue EA B  $     354.99 25.0%  $         266.24 N/A N/A
34476-DCD Side Panel, Solid, 38.4" (975mm) D x 48U H, Signature Blue EA B  $     365.98 25.0%  $         274.49 N/A N/A
34476-DCE Side Panel, Solid, 39.4" (1000mm) D x 48U H, Signature Blue EA B  $     377.28 25.0%  $         282.96 N/A N/A
34476-DCF Side Panel, Solid, 40.4" (1025mm) D x 48U H, Signature Blue EA B  $     388.65 25.0%  $         291.49 N/A N/A
34476-DCG Side Panel, Solid, 41.3" (1050mm) D x 48U H, Signature Blue EA B  $     400.28 25.0%  $         300.21 N/A N/A
34476-DCH Side Panel, Solid, 42.3" (1075mm) D x 48U H, Signature Blue EA B  $     412.30 25.0%  $         309.23 N/A N/A
34476-DCJ Side Panel, Solid, 43.3" (1100mm) D x 48U H, Signature Blue EA B  $     424.68 25.0%  $         318.51 N/A N/A
34476-DCK Side Panel, Solid, 44.3" (1125mm) D x 48U H, Signature Blue EA B  $     437.41 25.0%  $         328.06 N/A N/A
34476-DCL Side Panel, Solid, 45.3" (1150mm) D x 48U H, Signature Blue EA B  $     450.57 25.0%  $         337.93 N/A N/A
34476-DCM Side Panel, Solid, 46.3" (1175mm) D x 48U H, Signature Blue EA B  $     464.03 25.0%  $         348.02 N/A N/A
34476-DCN Side Panel, Solid, 47.2" (1200mm) D x 48U H, Signature Blue EA B  $     477.96 25.0%  $         358.47 N/A N/A
34476-DCP Side Panel, Solid, 31.5" (800mm) D x 49U H, Signature Blue EA B  $     304.61 25.0%  $         228.46 N/A N/A
34476-DCR Side Panel, Solid, 32.5" (825mm) D x 49U H, Signature Blue EA B  $     314.02 25.0%  $         235.52 N/A N/A
34476-DCT Side Panel, Solid, 33.5" (850mm) D x 49U H, Signature Blue EA B  $     323.75 25.0%  $         242.81 N/A N/A
34476-DCU Side Panel, Solid, 34.4" (875mm) D x 49U H, Signature Blue EA B  $     333.73 25.0%  $         250.30 N/A N/A
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34476-DCV Side Panel, Solid, 35.4" (900mm) D x 49U H, Signature Blue EA B  $     344.05 25.0%  $         258.04 N/A N/A
34476-DCW Side Panel, Solid, 36.4" (925mm) D x 49U H, Signature Blue EA B  $     354.69 25.0%  $         266.02 N/A N/A
34476-DCY Side Panel, Solid, 37.4" (950mm) D x 49U H, Signature Blue EA B  $     365.65 25.0%  $         274.24 N/A N/A
34476-DDA Side Panel, Solid, 38.4" (975mm) D x 49U H, Signature Blue EA B  $     376.96 25.0%  $         282.72 N/A N/A
34476-DDB Side Panel, Solid, 39.4" (1000mm) D x 49U H, Signature Blue EA B  $     388.65 25.0%  $         291.49 N/A N/A
34476-DDC Side Panel, Solid, 40.4" (1025mm) D x 49U H, Signature Blue EA B  $     400.28 25.0%  $         300.21 N/A N/A
34476-DDD Side Panel, Solid, 41.3" (1050mm) D x 49U H, Signature Blue EA B  $     412.30 25.0%  $         309.23 N/A N/A
34476-DDE Side Panel, Solid, 42.3" (1075mm) D x 49U H, Signature Blue EA B  $     424.68 25.0%  $         318.51 N/A N/A
34476-DDF Side Panel, Solid, 43.3" (1100mm) D x 49U H, Signature Blue EA B  $     437.41 25.0%  $         328.06 N/A N/A
34476-DDG Side Panel, Solid, 44.3" (1125mm) D x 49U H, Signature Blue EA B  $     450.57 25.0%  $         337.93 N/A N/A
34476-DDH Side Panel, Solid, 45.3" (1150mm) D x 49U H, Signature Blue EA B  $     464.03 25.0%  $         348.02 N/A N/A
34476-DDJ Side Panel, Solid, 46.3" (1175mm) D x 49U H, Signature Blue EA B  $     477.96 25.0%  $         358.47 N/A N/A
34476-DDK Side Panel, Solid, 47.2" (1200mm) D x 49U H, Signature Blue EA B  $     492.29 25.0%  $         369.22 N/A N/A
34476-DDL Side Panel, Solid, 31.5" (800mm) D x 50U H, Signature Blue EA B  $     313.75 25.0%  $         235.31 N/A N/A
34476-DDM Side Panel, Solid, 32.5" (825mm) D x 50U H, Signature Blue EA B  $     323.43 25.0%  $         242.57 N/A N/A
34476-DDN Side Panel, Solid, 33.5" (850mm) D x 50U H, Signature Blue EA B  $     333.42 25.0%  $         250.07 N/A N/A
34476-DDP Side Panel, Solid, 34.4" (875mm) D x 50U H, Signature Blue EA B  $     343.74 25.0%  $         257.81 N/A N/A
34476-DDR Side Panel, Solid, 35.4" (900mm) D x 50U H, Signature Blue EA B  $     354.37 25.0%  $         265.78 N/A N/A
34476-DDT Side Panel, Solid, 36.4" (925mm) D x 50U H, Signature Blue EA B  $     365.33 25.0%  $         274.00 N/A N/A
34476-DDU Side Panel, Solid, 37.4" (950mm) D x 50U H, Signature Blue EA B  $     376.64 25.0%  $         282.48 N/A N/A
34476-DDV Side Panel, Solid, 38.4" (975mm) D x 50U H, Signature Blue EA B  $     388.30 25.0%  $         291.23 N/A N/A
34476-DDW Side Panel, Solid, 39.4" (1000mm) D x 50U H, Signature Blue EA B  $     400.28 25.0%  $         300.21 N/A N/A
34476-DDY Side Panel, Solid, 40.4" (1025mm) D x 50U H, Signature Blue EA B  $     412.30 25.0%  $         309.23 N/A N/A
34476-DEA Side Panel, Solid, 41.3" (1050mm) D x 50U H, Signature Blue EA B  $     424.68 25.0%  $         318.51 N/A N/A
34476-DEB Side Panel, Solid, 42.3" (1075mm) D x 50U H, Signature Blue EA B  $     437.41 25.0%  $         328.06 N/A N/A
34476-DEC Side Panel, Solid, 43.3" (1100mm) D x 50U H, Signature Blue EA B  $     450.57 25.0%  $         337.93 N/A N/A
34476-DED Side Panel, Solid, 44.3" (1125mm) D x 50U H, Signature Blue EA B  $     464.03 25.0%  $         348.02 N/A N/A
34476-DEE Side Panel, Solid, 45.3" (1150mm) D x 50U H, Signature Blue EA B  $     477.96 25.0%  $         358.47 N/A N/A
34476-DEF Side Panel, Solid, 46.3" (1175mm) D x 50U H, Signature Blue EA B  $     492.29 25.0%  $         369.22 N/A N/A
34476-DEG Side Panel, Solid, 47.2" (1200mm) D x 50U H, Signature Blue EA B  $     507.08 25.0%  $         380.31 N/A N/A
34476-DEH Side Panel, Solid, 31.5" (800mm) D x 51U H, Signature Blue EA B  $     323.14 25.0%  $         242.36 N/A N/A
34476-DEJ Side Panel, Solid, 32.5" (825mm) D x 51U H, Signature Blue EA B  $     333.17 25.0%  $         249.88 N/A N/A
34476-DEK Side Panel, Solid, 33.5" (850mm) D x 51U H, Signature Blue EA B  $     343.42 25.0%  $         257.57 N/A N/A
34476-DEL Side Panel, Solid, 34.4" (875mm) D x 51U H, Signature Blue EA B  $     354.06 25.0%  $         265.55 N/A N/A
34476-DEM Side Panel, Solid, 35.4" (900mm) D x 51U H, Signature Blue EA B  $     365.02 25.0%  $         273.77 N/A N/A
34476-DEN Side Panel, Solid, 36.4" (925mm) D x 51U H, Signature Blue EA B  $     376.30 25.0%  $         282.23 N/A N/A
34476-DEP Side Panel, Solid, 37.4" (950mm) D x 51U H, Signature Blue EA B  $     387.92 25.0%  $         290.94 N/A N/A
34476-DER Side Panel, Solid, 38.4" (975mm) D x 51U H, Signature Blue EA B  $     399.93 25.0%  $         299.95 N/A N/A
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34476-DET Side Panel, Solid, 39.4" (1000mm) D x 51U H, Signature Blue EA B  $     412.30 25.0%  $         309.23 N/A N/A
34476-DEU Side Panel, Solid, 40.4" (1025mm) D x 51U H, Signature Blue EA B  $     424.68 25.0%  $         318.51 N/A N/A
34476-DEV Side Panel, Solid, 41.3" (1050mm) D x 51U H, Signature Blue EA B  $     437.41 25.0%  $         328.06 N/A N/A
34476-DEW Side Panel, Solid, 42.3" (1075mm) D x 51U H, Signature Blue EA B  $     450.57 25.0%  $         337.93 N/A N/A
34476-DEY Side Panel, Solid, 43.3" (1100mm) D x 51U H, Signature Blue EA B  $     464.03 25.0%  $         348.02 N/A N/A
34476-DFA Side Panel, Solid, 44.3" (1125mm) D x 51U H, Signature Blue EA B  $     477.96 25.0%  $         358.47 N/A N/A
34476-DFB Side Panel, Solid, 45.3" (1150mm) D x 51U H, Signature Blue EA B  $     492.29 25.0%  $         369.22 N/A N/A
34476-DFC Side Panel, Solid, 46.3" (1175mm) D x 51U H, Signature Blue EA B  $     507.08 25.0%  $         380.31 N/A N/A
34476-DFD Side Panel, Solid, 47.2" (1200mm) D x 51U H, Signature Blue EA B  $     522.29 25.0%  $         391.72 N/A N/A
34476-E00 Side Panel, Solid, 31.5" (800mm) D x 24U H, Glacier White EA B  $     232.37 25.0%  $         174.28 N/A N/A
34476-E01 Side Panel, Solid, 32.5" (825mm) D x 24U H, Glacier White EA B  $     239.58 25.0%  $         179.69 N/A N/A
34476-E02 Side Panel, Solid, 33.5" (850mm) D x 24U H, Glacier White EA B  $     246.99 25.0%  $         185.24 N/A N/A
34476-E03 Side Panel, Solid, 34.4" (875mm) D x 24U H, Glacier White EA B  $     254.63 25.0%  $         190.97 N/A N/A
34476-E04 Side Panel, Solid, 35.4" (900mm) D x 24U H, Glacier White EA B  $     262.50 25.0%  $         196.88 N/A N/A
34476-E05 Side Panel, Solid, 36.4" (925mm) D x 24U H, Glacier White EA B  $     270.61 25.0%  $         202.96 N/A N/A
34476-E06 Side Panel, Solid, 37.4" (950mm) D x 24U H, Glacier White EA B  $     278.99 25.0%  $         209.24 N/A N/A
34476-E07 Side Panel, Solid, 38.4" (975mm) D x 24U H, Glacier White EA B  $     287.64 25.0%  $         215.73 N/A N/A
34476-E08 Side Panel, Solid, 39.4" (1000mm) D x 24U H, Glacier White EA B  $     296.53 25.0%  $         222.40 N/A N/A
34476-E09 Side Panel, Solid, 40.4" (1025mm) D x 24U H, Glacier White EA B  $     305.42 25.0%  $         229.07 N/A N/A
34476-E10 Side Panel, Solid, 41.3" (1050mm) D x 24U H, Glacier White EA B  $     314.60 25.0%  $         235.95 N/A N/A
34476-E11 Side Panel, Solid, 42.3" (1075mm) D x 24U H, Glacier White EA B  $     324.02 25.0%  $         243.02 N/A N/A
34476-E12 Side Panel, Solid, 43.3" (1100mm) D x 24U H, Glacier White EA B  $     333.73 25.0%  $         250.30 N/A N/A
34476-E13 Side Panel, Solid, 44.3" (1125mm) D x 24U H, Glacier White EA B  $     343.74 25.0%  $         257.81 N/A N/A
34476-E14 Side Panel, Solid, 45.3" (1150mm) D x 24U H, Glacier White EA B  $     354.06 25.0%  $         265.55 N/A N/A
34476-E15 Side Panel, Solid, 46.3" (1175mm) D x 24U H, Glacier White EA B  $     364.68 25.0%  $         273.51 N/A N/A
34476-E16 Side Panel, Solid, 47.2" (1200mm) D x 24U H, Glacier White EA B  $     375.62 25.0%  $         281.72 N/A N/A
34476-E17 Side Panel, Solid, 31.5" (800mm) D x 36U H, Glacier White EA B  $     239.58 25.0%  $         179.69 N/A N/A
34476-E18 Side Panel, Solid, 32.5" (825mm) D x 36U H, Glacier White EA B  $     246.99 25.0%  $         185.24 N/A N/A
34476-E19 Side Panel, Solid, 33.5" (850mm) D x 36U H, Glacier White EA B  $     254.63 25.0%  $         190.97 N/A N/A
34476-E20 Side Panel, Solid, 34.4" (875mm) D x 36U H, Glacier White EA B  $     262.50 25.0%  $         196.88 N/A N/A
34476-E21 Side Panel, Solid, 35.4" (900mm) D x 36U H, Glacier White EA B  $     270.61 25.0%  $         202.96 N/A N/A
34476-E22 Side Panel, Solid, 36.4" (925mm) D x 36U H, Glacier White EA B  $     278.99 25.0%  $         209.24 N/A N/A
34476-E23 Side Panel, Solid, 37.4" (950mm) D x 36U H, Glacier White EA B  $     287.64 25.0%  $         215.73 N/A N/A
34476-E24 Side Panel, Solid, 38.4" (975mm) D x 36U H, Glacier White EA B  $     296.53 25.0%  $         222.40 N/A N/A
34476-E25 Side Panel, Solid, 39.4" (1000mm) D x 36U H, Glacier White EA B  $     305.69 25.0%  $         229.27 N/A N/A
34476-E26 Side Panel, Solid, 40.4" (1025mm) D x 36U H, Glacier White EA B  $     314.87 25.0%  $         236.15 N/A N/A
34476-E27 Side Panel, Solid, 41.3" (1050mm) D x 36U H, Glacier White EA B  $     324.29 25.0%  $         243.22 N/A N/A
34476-E28 Side Panel, Solid, 42.3" (1075mm) D x 36U H, Glacier White EA B  $     334.05 25.0%  $         250.54 N/A N/A
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34476-E29 Side Panel, Solid, 43.3" (1100mm) D x 36U H, Glacier White EA B  $     344.05 25.0%  $         258.04 N/A N/A
34476-E30 Side Panel, Solid, 44.3" (1125mm) D x 36U H, Glacier White EA B  $     354.37 25.0%  $         265.78 N/A N/A
34476-E31 Side Panel, Solid, 45.3" (1150mm) D x 36U H, Glacier White EA B  $     365.02 25.0%  $         273.77 N/A N/A
34476-E32 Side Panel, Solid, 46.3" (1175mm) D x 36U H, Glacier White EA B  $     375.97 25.0%  $         281.98 N/A N/A
34476-E33 Side Panel, Solid, 47.2" (1200mm) D x 36U H, Glacier White EA B  $     387.23 25.0%  $         290.42 N/A N/A
34476-E34 Side Panel, Solid, 31.5" (800mm) D x 42U H, Glacier White EA B  $     205.84 25.0%  $         154.38 N/A N/A
34476-E35 Side Panel, Solid, 32.5" (825mm) D x 42U H, Glacier White EA B  $     212.19 25.0%  $         159.14 N/A N/A
34476-E36 Side Panel, Solid, 33.5" (850mm) D x 42U H, Glacier White EA B  $     218.74 25.0%  $         164.06 N/A N/A
34476-E37 Side Panel, Solid, 34.4" (875mm) D x 42U H, Glacier White EA B  $     225.51 25.0%  $         169.13 N/A N/A
34476-E38 Side Panel, Solid, 35.4" (900mm) D x 42U H, Glacier White EA B  $     232.49 25.0%  $         174.37 N/A N/A
34476-E39 Side Panel, Solid, 36.4" (925mm) D x 42U H, Glacier White EA B  $     239.68 25.0%  $         179.76 N/A N/A
34476-E40 Side Panel, Solid, 37.4" (950mm) D x 42U H, Glacier White EA B  $     247.11 25.0%  $         185.33 N/A N/A
34476-E41 Side Panel, Solid, 38.4" (975mm) D x 42U H, Glacier White EA B  $     254.75 25.0%  $         191.06 N/A N/A
34476-E42 Side Panel, Solid, 39.4" (1000mm) D x 42U H, Glacier White EA B  $     262.63 25.0%  $         196.97 N/A N/A
34476-E43 Side Panel, Solid, 40.4" (1025mm) D x 42U H, Glacier White EA B  $     270.50 25.0%  $         202.88 N/A N/A
34476-E44 Side Panel, Solid, 41.3" (1050mm) D x 42U H, Glacier White EA B  $     278.60 25.0%  $         208.95 N/A N/A
34476-E45 Side Panel, Solid, 42.3" (1075mm) D x 42U H, Glacier White EA B  $     286.98 25.0%  $         215.24 N/A N/A
34476-E46 Side Panel, Solid, 43.3" (1100mm) D x 42U H, Glacier White EA B  $     295.56 25.0%  $         221.67 N/A N/A
34476-E47 Side Panel, Solid, 44.3" (1125mm) D x 42U H, Glacier White EA B  $     304.47 25.0%  $         228.35 N/A N/A
34476-E48 Side Panel, Solid, 45.3" (1150mm) D x 42U H, Glacier White EA B  $     313.58 25.0%  $         235.19 N/A N/A
34476-E49 Side Panel, Solid, 46.3" (1175mm) D x 42U H, Glacier White EA B  $     322.97 25.0%  $         242.23 N/A N/A
34476-E50 Side Panel, Solid, 47.2" (1200mm) D x 42U H, Glacier White EA B  $     332.67 25.0%  $         249.50 N/A N/A
34476-E51 Side Panel, Solid, 31.5" (800mm) D x 43U H, Glacier White EA B  $     254.63 25.0%  $         190.97 N/A N/A
34476-E52 Side Panel, Solid, 32.5" (825mm) D x 43U H, Glacier White EA B  $     262.50 25.0%  $         196.88 N/A N/A
34476-E53 Side Panel, Solid, 33.5" (850mm) D x 43U H, Glacier White EA B  $     270.61 25.0%  $         202.96 N/A N/A
34476-E54 Side Panel, Solid, 34.4" (875mm) D x 43U H, Glacier White EA B  $     278.99 25.0%  $         209.24 N/A N/A
34476-E55 Side Panel, Solid, 35.4" (900mm) D x 43U H, Glacier White EA B  $     287.64 25.0%  $         215.73 N/A N/A
34476-E56 Side Panel, Solid, 36.4" (925mm) D x 43U H, Glacier White EA B  $     296.53 25.0%  $         222.40 N/A N/A
34476-E57 Side Panel, Solid, 37.4" (950mm) D x 43U H, Glacier White EA B  $     305.69 25.0%  $         229.27 N/A N/A
34476-E58 Side Panel, Solid, 38.4" (975mm) D x 43U H, Glacier White EA B  $     315.15 25.0%  $         236.36 N/A N/A
34476-E59 Side Panel, Solid, 39.4" (1000mm) D x 43U H, Glacier White EA B  $     324.92 25.0%  $         243.69 N/A N/A
34476-E60 Side Panel, Solid, 40.4" (1025mm) D x 43U H, Glacier White EA B  $     334.63 25.0%  $         250.97 N/A N/A
34476-E61 Side Panel, Solid, 41.3" (1050mm) D x 43U H, Glacier White EA B  $     344.68 25.0%  $         258.51 N/A N/A
34476-E62 Side Panel, Solid, 42.3" (1075mm) D x 43U H, Glacier White EA B  $     354.99 25.0%  $         266.24 N/A N/A
34476-E63 Side Panel, Solid, 43.3" (1100mm) D x 43U H, Glacier White EA B  $     365.65 25.0%  $         274.24 N/A N/A
34476-E64 Side Panel, Solid, 44.3" (1125mm) D x 43U H, Glacier White EA B  $     376.64 25.0%  $         282.48 N/A N/A
34476-E65 Side Panel, Solid, 45.3" (1150mm) D x 43U H, Glacier White EA B  $     387.92 25.0%  $         290.94 N/A N/A
34476-E66 Side Panel, Solid, 46.3" (1175mm) D x 43U H, Glacier White EA B  $     399.60 25.0%  $         299.70 N/A N/A
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34476-E67 Side Panel, Solid, 47.2" (1200mm) D x 43U H, Glacier White EA B  $     411.57 25.0%  $         308.68 N/A N/A
34476-E68 Side Panel, Solid, 31.5" (800mm) D x 44U H, Glacier White EA B  $     262.50 25.0%  $         196.88 N/A N/A
34476-E69 Side Panel, Solid, 32.5" (825mm) D x 44U H, Glacier White EA B  $     270.61 25.0%  $         202.96 N/A N/A
34476-E70 Side Panel, Solid, 33.5" (850mm) D x 44U H, Glacier White EA B  $     278.99 25.0%  $         209.24 N/A N/A
34476-E71 Side Panel, Solid, 34.4" (875mm) D x 44U H, Glacier White EA B  $     287.64 25.0%  $         215.73 N/A N/A
34476-E72 Side Panel, Solid, 35.4" (900mm) D x 44U H, Glacier White EA B  $     296.53 25.0%  $         222.40 N/A N/A
34476-E73 Side Panel, Solid, 36.4" (925mm) D x 44U H, Glacier White EA B  $     305.69 25.0%  $         229.27 N/A N/A
34476-E74 Side Panel, Solid, 37.4" (950mm) D x 44U H, Glacier White EA B  $     315.15 25.0%  $         236.36 N/A N/A
34476-E75 Side Panel, Solid, 38.4" (975mm) D x 44U H, Glacier White EA B  $     324.92 25.0%  $         243.69 N/A N/A
34476-E76 Side Panel, Solid, 39.4" (1000mm) D x 44U H, Glacier White EA B  $     334.97 25.0%  $         251.23 N/A N/A
34476-E77 Side Panel, Solid, 40.4" (1025mm) D x 44U H, Glacier White EA B  $     344.98 25.0%  $         258.74 N/A N/A
34476-E78 Side Panel, Solid, 41.3" (1050mm) D x 44U H, Glacier White EA B  $     355.32 25.0%  $         266.49 N/A N/A
34476-E79 Side Panel, Solid, 42.3" (1075mm) D x 44U H, Glacier White EA B  $     365.98 25.0%  $         274.49 N/A N/A
34476-E80 Side Panel, Solid, 43.3" (1100mm) D x 44U H, Glacier White EA B  $     376.96 25.0%  $         282.72 N/A N/A
34476-E81 Side Panel, Solid, 44.3" (1125mm) D x 44U H, Glacier White EA B  $     388.30 25.0%  $         291.23 N/A N/A
34476-E82 Side Panel, Solid, 45.3" (1150mm) D x 44U H, Glacier White EA B  $     399.93 25.0%  $         299.95 N/A N/A
34476-E83 Side Panel, Solid, 46.3" (1175mm) D x 44U H, Glacier White EA B  $     411.96 25.0%  $         308.97 N/A N/A
34476-E84 Side Panel, Solid, 47.2" (1200mm) D x 44U H, Glacier White EA B  $     424.29 25.0%  $         318.22 N/A N/A
34476-E85 Side Panel, Solid, 31.5" (800mm) D x 45U H, Glacier White EA B  $     225.51 25.0%  $         169.13 N/A N/A
34476-E86 Side Panel, Solid, 32.5" (825mm) D x 45U H, Glacier White EA B  $     232.49 25.0%  $         174.37 N/A N/A
34476-E87 Side Panel, Solid, 33.5" (850mm) D x 45U H, Glacier White EA B  $     239.68 25.0%  $         179.76 N/A N/A
34476-E88 Side Panel, Solid, 34.4" (875mm) D x 45U H, Glacier White EA B  $     247.11 25.0%  $         185.33 N/A N/A
34476-E89 Side Panel, Solid, 35.4" (900mm) D x 45U H, Glacier White EA B  $     254.75 25.0%  $         191.06 N/A N/A
34476-E90 Side Panel, Solid, 36.4" (925mm) D x 45U H, Glacier White EA B  $     262.63 25.0%  $         196.97 N/A N/A
34476-E91 Side Panel, Solid, 37.4" (950mm) D x 45U H, Glacier White EA B  $     270.76 25.0%  $         203.07 N/A N/A
34476-E92 Side Panel, Solid, 38.4" (975mm) D x 45U H, Glacier White EA B  $     279.12 25.0%  $         209.34 N/A N/A
34476-E93 Side Panel, Solid, 39.4" (1000mm) D x 45U H, Glacier White EA B  $     295.46 25.0%  $         221.60 N/A N/A
34476-E94 Side Panel, Solid, 40.4" (1025mm) D x 45U H, Glacier White EA B  $     296.40 25.0%  $         222.30 N/A N/A
34476-E95 Side Panel, Solid, 41.3" (1050mm) D x 45U H, Glacier White EA B  $     305.29 25.0%  $         228.97 N/A N/A
34476-E96 Side Panel, Solid, 42.3" (1075mm) D x 45U H, Glacier White EA B  $     314.43 25.0%  $         235.82 N/A N/A
34476-E97 Side Panel, Solid, 43.3" (1100mm) D x 45U H, Glacier White EA B  $     323.87 25.0%  $         242.90 N/A N/A
34476-E98 Side Panel, Solid, 44.3" (1125mm) D x 45U H, Glacier White EA B  $     333.57 25.0%  $         250.18 N/A N/A
34476-E99 Side Panel, Solid, 45.3" (1150mm) D x 45U H, Glacier White EA B  $     343.59 25.0%  $         257.69 N/A N/A
34476-EAA Side Panel, Solid, 46.3" (1175mm) D x 45U H, Glacier White EA B  $     353.87 25.0%  $         265.40 N/A N/A
34476-EAB Side Panel, Solid, 47.2" (1200mm) D x 45U H, Glacier White EA B  $     364.51 25.0%  $         273.38 N/A N/A
34476-EAC Side Panel, Solid, 31.5" (800mm) D x 46U H, Glacier White EA B  $     232.31 25.0%  $         174.23 N/A N/A
34476-EAD Side Panel, Solid, 32.5" (825mm) D x 46U H, Glacier White EA B  $     287.35 25.0%  $         215.51 N/A N/A
34476-EAE Side Panel, Solid, 33.5" (850mm) D x 46U H, Glacier White EA B  $     296.26 25.0%  $         222.20 N/A N/A
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34476-EAF Side Panel, Solid, 34.4" (875mm) D x 46U H, Glacier White EA B  $     305.42 25.0%  $         229.07 N/A N/A
34476-EAG Side Panel, Solid, 35.4" (900mm) D x 46U H, Glacier White EA B  $     314.87 25.0%  $         236.15 N/A N/A
34476-EAH Side Panel, Solid, 36.4" (925mm) D x 46U H, Glacier White EA B  $     324.62 25.0%  $         243.47 N/A N/A
34476-EAJ Side Panel, Solid, 37.4" (950mm) D x 46U H, Glacier White EA B  $     334.63 25.0%  $         250.97 N/A N/A
34476-EAK Side Panel, Solid, 38.4" (975mm) D x 46U H, Glacier White EA B  $     344.98 25.0%  $         258.74 N/A N/A
34476-EAL Side Panel, Solid, 39.4" (1000mm) D x 46U H, Glacier White EA B  $     355.66 25.0%  $         266.75 N/A N/A
34476-EAM Side Panel, Solid, 40.4" (1025mm) D x 46U H, Glacier White EA B  $     366.33 25.0%  $         274.75 N/A N/A
34476-EAN Side Panel, Solid, 41.3" (1050mm) D x 46U H, Glacier White EA B  $     377.28 25.0%  $         282.96 N/A N/A
34476-EAP Side Panel, Solid, 42.3" (1075mm) D x 46U H, Glacier White EA B  $     388.65 25.0%  $         291.49 N/A N/A
34476-EAR Side Panel, Solid, 43.3" (1100mm) D x 46U H, Glacier White EA B  $     400.28 25.0%  $         300.21 N/A N/A
34476-EAT Side Panel, Solid, 44.3" (1125mm) D x 46U H, Glacier White EA B  $     412.30 25.0%  $         309.23 N/A N/A
34476-EAU Side Panel, Solid, 45.3" (1150mm) D x 46U H, Glacier White EA B  $     424.68 25.0%  $         318.51 N/A N/A
34476-EAV Side Panel, Solid, 46.3" (1175mm) D x 46U H, Glacier White EA B  $     437.41 25.0%  $         328.06 N/A N/A
34476-EAW Side Panel, Solid, 47.2" (1200mm) D x 46U H, Glacier White EA B  $     450.57 25.0%  $         337.93 N/A N/A
34476-EAY Side Panel, Solid, 31.5" (800mm) D x 47U H, Glacier White EA B  $     287.11 25.0%  $         215.33 N/A N/A
34476-EBA Side Panel, Solid, 32.5" (825mm) D x 47U H, Glacier White EA B  $     296.00 25.0%  $         222.00 N/A N/A
34476-EBB Side Panel, Solid, 33.5" (850mm) D x 47U H, Glacier White EA B  $     305.15 25.0%  $         228.86 N/A N/A
34476-EBC Side Panel, Solid, 34.4" (875mm) D x 47U H, Glacier White EA B  $     314.60 25.0%  $         235.95 N/A N/A
34476-EBD Side Panel, Solid, 35.4" (900mm) D x 47U H, Glacier White EA B  $     324.29 25.0%  $         243.22 N/A N/A
34476-EBE Side Panel, Solid, 36.4" (925mm) D x 47U H, Glacier White EA B  $     334.32 25.0%  $         250.74 N/A N/A
34476-EBF Side Panel, Solid, 37.4" (950mm) D x 47U H, Glacier White EA B  $     344.68 25.0%  $         258.51 N/A N/A
34476-EBG Side Panel, Solid, 38.4" (975mm) D x 47U H, Glacier White EA B  $     355.32 25.0%  $         266.49 N/A N/A
34476-EBH Side Panel, Solid, 39.4" (1000mm) D x 47U H, Glacier White EA B  $     366.33 25.0%  $         274.75 N/A N/A
34476-EBJ Side Panel, Solid, 40.4" (1025mm) D x 47U H, Glacier White EA B  $     377.28 25.0%  $         282.96 N/A N/A
34476-EBK Side Panel, Solid, 41.3" (1050mm) D x 47U H, Glacier White EA B  $     388.65 25.0%  $         291.49 N/A N/A
34476-EBL Side Panel, Solid, 42.3" (1075mm) D x 47U H, Glacier White EA B  $     400.28 25.0%  $         300.21 N/A N/A
34476-EBM Side Panel, Solid, 43.3" (1100mm) D x 47U H, Glacier White EA B  $     412.30 25.0%  $         309.23 N/A N/A
34476-EBN Side Panel, Solid, 44.3" (1125mm) D x 47U H, Glacier White EA B  $     424.68 25.0%  $         318.51 N/A N/A
34476-EBP Side Panel, Solid, 45.3" (1150mm) D x 47U H, Glacier White EA B  $     437.41 25.0%  $         328.06 N/A N/A
34476-EBR Side Panel, Solid, 46.3" (1175mm) D x 47U H, Glacier White EA B  $     450.57 25.0%  $         337.93 N/A N/A
34476-EBT Side Panel, Solid, 47.2" (1200mm) D x 47U H, Glacier White EA B  $     464.03 25.0%  $         348.02 N/A N/A
34476-EBU Side Panel, Solid, 31.5" (800mm) D x 48U H, Glacier White EA B  $     295.72 25.0%  $         221.79 N/A N/A
34476-EBV Side Panel, Solid, 32.5" (825mm) D x 48U H, Glacier White EA B  $     304.84 25.0%  $         228.63 N/A N/A
34476-EBW Side Panel, Solid, 33.5" (850mm) D x 48U H, Glacier White EA B  $     314.28 25.0%  $         235.71 N/A N/A
34476-EBY Side Panel, Solid, 34.4" (875mm) D x 48U H, Glacier White EA B  $     324.02 25.0%  $         243.02 N/A N/A
34476-ECA Side Panel, Solid, 35.4" (900mm) D x 48U H, Glacier White EA B  $     334.05 25.0%  $         250.54 N/A N/A
34476-ECB Side Panel, Solid, 36.4" (925mm) D x 48U H, Glacier White EA B  $     344.37 25.0%  $         258.28 N/A N/A
34476-ECC Side Panel, Solid, 37.4" (950mm) D x 48U H, Glacier White EA B  $     354.99 25.0%  $         266.24 N/A N/A
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34476-ECD Side Panel, Solid, 38.4" (975mm) D x 48U H, Glacier White EA B  $     365.98 25.0%  $         274.49 N/A N/A
34476-ECE Side Panel, Solid, 39.4" (1000mm) D x 48U H, Glacier White EA B  $     377.28 25.0%  $         282.96 N/A N/A
34476-ECF Side Panel, Solid, 40.4" (1025mm) D x 48U H, Glacier White EA B  $     388.65 25.0%  $         291.49 N/A N/A
34476-ECG Side Panel, Solid, 41.3" (1050mm) D x 48U H, Glacier White EA B  $     400.28 25.0%  $         300.21 N/A N/A
34476-ECH Side Panel, Solid, 42.3" (1075mm) D x 48U H, Glacier White EA B  $     412.30 25.0%  $         309.23 N/A N/A
34476-ECJ Side Panel, Solid, 43.3" (1100mm) D x 48U H, Glacier White EA B  $     424.68 25.0%  $         318.51 N/A N/A
34476-ECK Side Panel, Solid, 44.3" (1125mm) D x 48U H, Glacier White EA B  $     437.41 25.0%  $         328.06 N/A N/A
34476-ECL Side Panel, Solid, 45.3" (1150mm) D x 48U H, Glacier White EA B  $     450.57 25.0%  $         337.93 N/A N/A
34476-ECM Side Panel, Solid, 46.3" (1175mm) D x 48U H, Glacier White EA B  $     464.03 25.0%  $         348.02 N/A N/A
34476-ECN Side Panel, Solid, 47.2" (1200mm) D x 48U H, Glacier White EA B  $     477.96 25.0%  $         358.47 N/A N/A
34476-ECP Side Panel, Solid, 31.5" (800mm) D x 49U H, Glacier White EA B  $     304.61 25.0%  $         228.46 N/A N/A
34476-ECR Side Panel, Solid, 32.5" (825mm) D x 49U H, Glacier White EA B  $     314.02 25.0%  $         235.52 N/A N/A
34476-ECT Side Panel, Solid, 33.5" (850mm) D x 49U H, Glacier White EA B  $     323.75 25.0%  $         242.81 N/A N/A
34476-ECU Side Panel, Solid, 34.4" (875mm) D x 49U H, Glacier White EA B  $     333.73 25.0%  $         250.30 N/A N/A
34476-ECV Side Panel, Solid, 35.4" (900mm) D x 49U H, Glacier White EA B  $     344.05 25.0%  $         258.04 N/A N/A
34476-ECW Side Panel, Solid, 36.4" (925mm) D x 49U H, Glacier White EA B  $     354.69 25.0%  $         266.02 N/A N/A
34476-ECY Side Panel, Solid, 37.4" (950mm) D x 49U H, Glacier White EA B  $     365.65 25.0%  $         274.24 N/A N/A
34476-EDA Side Panel, Solid, 38.4" (975mm) D x 49U H, Glacier White EA B  $     376.96 25.0%  $         282.72 N/A N/A
34476-EDB Side Panel, Solid, 39.4" (1000mm) D x 49U H, Glacier White EA B  $     388.65 25.0%  $         291.49 N/A N/A
34476-EDC Side Panel, Solid, 40.4" (1025mm) D x 49U H, Glacier White EA B  $     400.28 25.0%  $         300.21 N/A N/A
34476-EDD Side Panel, Solid, 41.3" (1050mm) D x 49U H, Glacier White EA B  $     412.30 25.0%  $         309.23 N/A N/A
34476-EDE Side Panel, Solid, 42.3" (1075mm) D x 49U H, Glacier White EA B  $     424.68 25.0%  $         318.51 N/A N/A
34476-EDF Side Panel, Solid, 43.3" (1100mm) D x 49U H, Glacier White EA B  $     437.41 25.0%  $         328.06 N/A N/A
34476-EDG Side Panel, Solid, 44.3" (1125mm) D x 49U H, Glacier White EA B  $     462.60 25.0%  $         346.95 N/A N/A
34476-EDH Side Panel, Solid, 45.3" (1150mm) D x 49U H, Glacier White EA B  $     464.03 25.0%  $         348.02 N/A N/A
34476-EDJ Side Panel, Solid, 46.3" (1175mm) D x 49U H, Glacier White EA B  $     477.96 25.0%  $         358.47 N/A N/A
34476-EDK Side Panel, Solid, 47.2" (1200mm) D x 49U H, Glacier White EA B  $     492.29 25.0%  $         369.22 N/A N/A
34476-EDL Side Panel, Solid, 31.5" (800mm) D x 50U H, Glacier White EA B  $     313.75 25.0%  $         235.31 N/A N/A
34476-EDM Side Panel, Solid, 32.5" (825mm) D x 50U H, Glacier White EA B  $     323.43 25.0%  $         242.57 N/A N/A
34476-EDN Side Panel, Solid, 33.5" (850mm) D x 50U H, Glacier White EA B  $     333.42 25.0%  $         250.07 N/A N/A
34476-EDP Side Panel, Solid, 34.4" (875mm) D x 50U H, Glacier White EA B  $     343.74 25.0%  $         257.81 N/A N/A
34476-EDR Side Panel, Solid, 35.4" (900mm) D x 50U H, Glacier White EA B  $     354.37 25.0%  $         265.78 N/A N/A
34476-EDT Side Panel, Solid, 36.4" (925mm) D x 50U H, Glacier White EA B  $     365.33 25.0%  $         274.00 N/A N/A
34476-EDU Side Panel, Solid, 37.4" (950mm) D x 50U H, Glacier White EA B  $     376.64 25.0%  $         282.48 N/A N/A
34476-EDV Side Panel, Solid, 38.4" (975mm) D x 50U H, Glacier White EA B  $     388.30 25.0%  $         291.23 N/A N/A
34476-EDW Side Panel, Solid, 39.4" (1000mm) D x 50U H, Glacier White EA B  $     400.28 25.0%  $         300.21 N/A N/A
34476-EDY Side Panel, Solid, 40.4" (1025mm) D x 50U H, Glacier White EA B  $     412.30 25.0%  $         309.23 N/A N/A
34476-EEA Side Panel, Solid, 41.3" (1050mm) D x 50U H, Glacier White EA B  $     424.68 25.0%  $         318.51 N/A N/A
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34476-EEB Side Panel, Solid, 42.3" (1075mm) D x 50U H, Glacier White EA B  $     437.41 25.0%  $         328.06 N/A N/A
34476-EEC Side Panel, Solid, 43.3" (1100mm) D x 50U H, Glacier White EA B  $     450.57 25.0%  $         337.93 N/A N/A
34476-EED Side Panel, Solid, 44.3" (1125mm) D x 50U H, Glacier White EA B  $     464.03 25.0%  $         348.02 N/A N/A
34476-EEE Side Panel, Solid, 45.3" (1150mm) D x 50U H, Glacier White EA B  $     477.96 25.0%  $         358.47 N/A N/A
34476-EEF Side Panel, Solid, 46.3" (1175mm) D x 50U H, Glacier White EA B  $     492.29 25.0%  $         369.22 N/A N/A
34476-EEG Side Panel, Solid, 47.2" (1200mm) D x 50U H, Glacier White EA B  $     507.08 25.0%  $         380.31 N/A N/A
34476-EEH Side Panel, Solid, 31.5" (800mm) D x 51U H, Glacier White EA B  $     323.14 25.0%  $         242.36 N/A N/A
34476-EEJ Side Panel, Solid, 32.5" (825mm) D x 51U H, Glacier White EA B  $     333.17 25.0%  $         249.88 N/A N/A
34476-EEK Side Panel, Solid, 33.5" (850mm) D x 51U H, Glacier White EA B  $     343.42 25.0%  $         257.57 N/A N/A
34476-EEL Side Panel, Solid, 34.4" (875mm) D x 51U H, Glacier White EA B  $     354.06 25.0%  $         265.55 N/A N/A
34476-EEM Side Panel, Solid, 35.4" (900mm) D x 51U H, Glacier White EA B  $     365.02 25.0%  $         273.77 N/A N/A
34476-EEN Side Panel, Solid, 36.4" (925mm) D x 51U H, Glacier White EA B  $     376.30 25.0%  $         282.23 N/A N/A
34476-EEP Side Panel, Solid, 37.4" (950mm) D x 51U H, Glacier White EA B  $     387.92 25.0%  $         290.94 N/A N/A
34476-EER Side Panel, Solid, 38.4" (975mm) D x 51U H, Glacier White EA B  $     399.93 25.0%  $         299.95 N/A N/A
34476-EET Side Panel, Solid, 39.4" (1000mm) D x 51U H, Glacier White EA B  $     412.30 25.0%  $         309.23 N/A N/A
34476-EEU Side Panel, Solid, 40.4" (1025mm) D x 51U H, Glacier White EA B  $     424.68 25.0%  $         318.51 N/A N/A
34476-EEV Side Panel, Solid, 41.3" (1050mm) D x 51U H, Glacier White EA B  $     437.41 25.0%  $         328.06 N/A N/A
34476-EEW Side Panel, Solid, 42.3" (1075mm) D x 51U H, Glacier White EA B  $     450.57 25.0%  $         337.93 N/A N/A
34476-EEY Side Panel, Solid, 43.3" (1100mm) D x 51U H, Glacier White EA B  $     464.03 25.0%  $         348.02 N/A N/A
34476-EFA Side Panel, Solid, 44.3" (1125mm) D x 51U H, Glacier White EA B  $     477.96 25.0%  $         358.47 N/A N/A
34476-EFB Side Panel, Solid, 45.3" (1150mm) D x 51U H, Glacier White EA B  $     492.29 25.0%  $         369.22 N/A N/A
34476-EFC Side Panel, Solid, 46.3" (1175mm) D x 51U H, Glacier White EA B  $     507.08 25.0%  $         380.31 N/A N/A
34476-EFD Side Panel, Solid, 47.2" (1200mm) D x 51U H, Glacier White EA B  $     522.29 25.0%  $         391.72 N/A N/A
34476-F00 Side Panel, Solid, 31.5" (800mm) D x 24U H, Steel Gray EA B  $     232.37 25.0%  $         174.28 N/A N/A
34476-F01 Side Panel, Solid, 32.5" (825mm) D x 24U H, Steel Gray EA B  $     239.58 25.0%  $         179.69 N/A N/A
34476-F02 Side Panel, Solid, 33.5" (850mm) D x 24U H, Steel Gray EA B  $     246.99 25.0%  $         185.24 N/A N/A
34476-F03 Side Panel, Solid, 34.4" (875mm) D x 24U H, Steel Gray EA B  $     254.63 25.0%  $         190.97 N/A N/A
34476-F04 Side Panel, Solid, 35.4" (900mm) D x 24U H, Steel Gray EA B  $     262.50 25.0%  $         196.88 N/A N/A
34476-F05 Side Panel, Solid, 36.4" (925mm) D x 24U H, Steel Gray EA B  $     270.61 25.0%  $         202.96 N/A N/A
34476-F06 Side Panel, Solid, 37.4" (950mm) D x 24U H, Steel Gray EA B  $     278.99 25.0%  $         209.24 N/A N/A
34476-F07 Side Panel, Solid, 38.4" (975mm) D x 24U H, Steel Gray EA B  $     287.64 25.0%  $         215.73 N/A N/A
34476-F08 Side Panel, Solid, 39.4" (1000mm) D x 24U H, Steel Gray EA B  $     296.53 25.0%  $         222.40 N/A N/A
34476-F09 Side Panel, Solid, 40.4" (1025mm) D x 24U H, Steel Gray EA B  $     305.42 25.0%  $         229.07 N/A N/A
34476-F10 Side Panel, Solid, 41.3" (1050mm) D x 24U H, Steel Gray EA B  $     314.60 25.0%  $         235.95 N/A N/A
34476-F11 Side Panel, Solid, 42.3" (1075mm) D x 24U H, Steel Gray EA B  $     324.02 25.0%  $         243.02 N/A N/A
34476-F12 Side Panel, Solid, 43.3" (1100mm) D x 24U H, Steel Gray EA B  $     333.73 25.0%  $         250.30 N/A N/A
34476-F13 Side Panel, Solid, 44.3" (1125mm) D x 24U H, Steel Gray EA B  $     343.74 25.0%  $         257.81 N/A N/A
34476-F14 Side Panel, Solid, 45.3" (1150mm) D x 24U H, Steel Gray EA B  $     354.06 25.0%  $         265.55 N/A N/A
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34476-F15 Side Panel, Solid, 46.3" (1175mm) D x 24U H, Steel Gray EA B  $     364.68 25.0%  $         273.51 N/A N/A
34476-F16 Side Panel, Solid, 47.2" (1200mm) D x 24U H, Steel Gray EA B  $     375.62 25.0%  $         281.72 N/A N/A
34476-F17 Side Panel, Solid, 31.5" (800mm) D x 36U H, Steel Gray EA B  $     239.58 25.0%  $         179.69 N/A N/A
34476-F18 Side Panel, Solid, 32.5" (825mm) D x 36U H, Steel Gray EA B  $     246.99 25.0%  $         185.24 N/A N/A
34476-F19 Side Panel, Solid, 33.5" (850mm) D x 36U H, Steel Gray EA B  $     254.63 25.0%  $         190.97 N/A N/A
34476-F20 Side Panel, Solid, 34.4" (875mm) D x 36U H, Steel Gray EA B  $     262.50 25.0%  $         196.88 N/A N/A
34476-F21 Side Panel, Solid, 35.4" (900mm) D x 36U H, Steel Gray EA B  $     270.61 25.0%  $         202.96 N/A N/A
34476-F22 Side Panel, Solid, 36.4" (925mm) D x 36U H, Steel Gray EA B  $     278.99 25.0%  $         209.24 N/A N/A
34476-F23 Side Panel, Solid, 37.4" (950mm) D x 36U H, Steel Gray EA B  $     287.64 25.0%  $         215.73 N/A N/A
34476-F24 Side Panel, Solid, 38.4" (975mm) D x 36U H, Steel Gray EA B  $     296.53 25.0%  $         222.40 N/A N/A
34476-F25 Side Panel, Solid, 39.4" (1000mm) D x 36U H, Steel Gray EA B  $     305.69 25.0%  $         229.27 N/A N/A
34476-F26 Side Panel, Solid, 40.4" (1025mm) D x 36U H, Steel Gray EA B  $     314.87 25.0%  $         236.15 N/A N/A
34476-F27 Side Panel, Solid, 41.3" (1050mm) D x 36U H, Steel Gray EA B  $     324.29 25.0%  $         243.22 N/A N/A
34476-F28 Side Panel, Solid, 42.3" (1075mm) D x 36U H, Steel Gray EA B  $     334.05 25.0%  $         250.54 N/A N/A
34476-F29 Side Panel, Solid, 43.3" (1100mm) D x 36U H, Steel Gray EA B  $     344.05 25.0%  $         258.04 N/A N/A
34476-F30 Side Panel, Solid, 44.3" (1125mm) D x 36U H, Steel Gray EA B  $     354.37 25.0%  $         265.78 N/A N/A
34476-F31 Side Panel, Solid, 45.3" (1150mm) D x 36U H, Steel Gray EA B  $     365.02 25.0%  $         273.77 N/A N/A
34476-F32 Side Panel, Solid, 46.3" (1175mm) D x 36U H, Steel Gray EA B  $     375.97 25.0%  $         281.98 N/A N/A
34476-F33 Side Panel, Solid, 47.2" (1200mm) D x 36U H, Steel Gray EA B  $     387.23 25.0%  $         290.42 N/A N/A
34476-F34 Side Panel, Solid, 31.5" (800mm) D x 42U H, Steel Gray EA B  $     205.84 25.0%  $         154.38 N/A N/A
34476-F35 Side Panel, Solid, 32.5" (825mm) D x 42U H, Steel Gray EA B  $     212.19 25.0%  $         159.14 N/A N/A
34476-F36 Side Panel, Solid, 33.5" (850mm) D x 42U H, Steel Gray EA B  $     218.74 25.0%  $         164.06 N/A N/A
34476-F37 Side Panel, Solid, 34.4" (875mm) D x 42U H, Steel Gray EA B  $     225.51 25.0%  $         169.13 N/A N/A
34476-F38 Side Panel, Solid, 35.4" (900mm) D x 42U H, Steel Gray EA B  $     232.49 25.0%  $         174.37 N/A N/A
34476-F39 Side Panel, Solid, 36.4" (925mm) D x 42U H, Steel Gray EA B  $     239.68 25.0%  $         179.76 N/A N/A
34476-F40 Side Panel, Solid, 37.4" (950mm) D x 42U H, Steel Gray EA B  $     247.11 25.0%  $         185.33 N/A N/A
34476-F41 Side Panel, Solid, 38.4" (975mm) D x 42U H, Steel Gray EA B  $     254.75 25.0%  $         191.06 N/A N/A
34476-F42 Side Panel, Solid, 39.4" (1000mm) D x 42U H, Steel Gray EA B  $     262.63 25.0%  $         196.97 N/A N/A
34476-F43 Side Panel, Solid, 40.4" (1025mm) D x 42U H, Steel Gray EA B  $     270.50 25.0%  $         202.88 N/A N/A
34476-F44 Side Panel, Solid, 41.3" (1050mm) D x 42U H, Steel Gray EA B  $     278.60 25.0%  $         208.95 N/A N/A
34476-F45 Side Panel, Solid, 42.3" (1075mm) D x 42U H, Steel Gray EA B  $     286.98 25.0%  $         215.24 N/A N/A
34476-F46 Side Panel, Solid, 43.3" (1100mm) D x 42U H, Steel Gray EA B  $     295.56 25.0%  $         221.67 N/A N/A
34476-F47 Side Panel, Solid, 44.3" (1125mm) D x 42U H, Steel Gray EA B  $     304.47 25.0%  $         228.35 N/A N/A
34476-F48 Side Panel, Solid, 45.3" (1150mm) D x 42U H, Steel Gray EA B  $     313.58 25.0%  $         235.19 N/A N/A
34476-F49 Side Panel, Solid, 46.3" (1175mm) D x 42U H, Steel Gray EA B  $     322.97 25.0%  $         242.23 N/A N/A
34476-F50 Side Panel, Solid, 47.2" (1200mm) D x 42U H, Steel Gray EA B  $     332.67 25.0%  $         249.50 N/A N/A
34476-F51 Side Panel, Solid, 31.5" (800mm) D x 43U H, Steel Gray EA B  $     254.63 25.0%  $         190.97 N/A N/A
34476-F52 Side Panel, Solid, 32.5" (825mm) D x 43U H, Steel Gray EA B  $     262.50 25.0%  $         196.88 N/A N/A
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34476-F53 Side Panel, Solid, 33.5" (850mm) D x 43U H, Steel Gray EA B  $     270.61 25.0%  $         202.96 N/A N/A
34476-F54 Side Panel, Solid, 34.4" (875mm) D x 43U H, Steel Gray EA B  $     278.99 25.0%  $         209.24 N/A N/A
34476-F55 Side Panel, Solid, 35.4" (900mm) D x 43U H, Steel Gray EA B  $     287.64 25.0%  $         215.73 N/A N/A
34476-F56 Side Panel, Solid, 36.4" (925mm) D x 43U H, Steel Gray EA B  $     296.53 25.0%  $         222.40 N/A N/A
34476-F57 Side Panel, Solid, 37.4" (950mm) D x 43U H, Steel Gray EA B  $     305.69 25.0%  $         229.27 N/A N/A
34476-F58 Side Panel, Solid, 38.4" (975mm) D x 43U H, Steel Gray EA B  $     315.15 25.0%  $         236.36 N/A N/A
34476-F59 Side Panel, Solid, 39.4" (1000mm) D x 43U H, Steel Gray EA B  $     324.92 25.0%  $         243.69 N/A N/A
34476-F60 Side Panel, Solid, 40.4" (1025mm) D x 43U H, Steel Gray EA B  $     334.63 25.0%  $         250.97 N/A N/A
34476-F61 Side Panel, Solid, 41.3" (1050mm) D x 43U H, Steel Gray EA B  $     344.68 25.0%  $         258.51 N/A N/A
34476-F62 Side Panel, Solid, 42.3" (1075mm) D x 43U H, Steel Gray EA B  $     354.99 25.0%  $         266.24 N/A N/A
34476-F63 Side Panel, Solid, 43.3" (1100mm) D x 43U H, Steel Gray EA B  $     365.65 25.0%  $         274.24 N/A N/A
34476-F64 Side Panel, Solid, 44.3" (1125mm) D x 43U H, Steel Gray EA B  $     376.64 25.0%  $         282.48 N/A N/A
34476-F65 Side Panel, Solid, 45.3" (1150mm) D x 43U H, Steel Gray EA B  $     387.92 25.0%  $         290.94 N/A N/A
34476-F66 Side Panel, Solid, 46.3" (1175mm) D x 43U H, Steel Gray EA B  $     399.60 25.0%  $         299.70 N/A N/A
34476-F67 Side Panel, Solid, 47.2" (1200mm) D x 43U H, Steel Gray EA B  $     411.57 25.0%  $         308.68 N/A N/A
34476-F68 Side Panel, Solid, 31.5" (800mm) D x 44U H, Steel Gray EA B  $     262.50 25.0%  $         196.88 N/A N/A
34476-F69 Side Panel, Solid, 32.5" (825mm) D x 44U H, Steel Gray EA B  $     270.61 25.0%  $         202.96 N/A N/A
34476-F70 Side Panel, Solid, 33.5" (850mm) D x 44U H, Steel Gray EA B  $     278.99 25.0%  $         209.24 N/A N/A
34476-F71 Side Panel, Solid, 34.4" (875mm) D x 44U H, Steel Gray EA B  $     287.64 25.0%  $         215.73 N/A N/A
34476-F72 Side Panel, Solid, 35.4" (900mm) D x 44U H, Steel Gray EA B  $     296.53 25.0%  $         222.40 N/A N/A
34476-F73 Side Panel, Solid, 36.4" (925mm) D x 44U H, Steel Gray EA B  $     305.69 25.0%  $         229.27 N/A N/A
34476-F74 Side Panel, Solid, 37.4" (950mm) D x 44U H, Steel Gray EA B  $     315.15 25.0%  $         236.36 N/A N/A
34476-F75 Side Panel, Solid, 38.4" (975mm) D x 44U H, Steel Gray EA B  $     324.92 25.0%  $         243.69 N/A N/A
34476-F76 Side Panel, Solid, 39.4" (1000mm) D x 44U H, Steel Gray EA B  $     334.97 25.0%  $         251.23 N/A N/A
34476-F77 Side Panel, Solid, 40.4" (1025mm) D x 44U H, Steel Gray EA B  $     344.98 25.0%  $         258.74 N/A N/A
34476-F78 Side Panel, Solid, 41.3" (1050mm) D x 44U H, Steel Gray EA B  $     355.32 25.0%  $         266.49 N/A N/A
34476-F79 Side Panel, Solid, 42.3" (1075mm) D x 44U H, Steel Gray EA B  $     365.98 25.0%  $         274.49 N/A N/A
34476-F80 Side Panel, Solid, 43.3" (1100mm) D x 44U H, Steel Gray EA B  $     376.96 25.0%  $         282.72 N/A N/A
34476-F81 Side Panel, Solid, 44.3" (1125mm) D x 44U H, Steel Gray EA B  $     388.30 25.0%  $         291.23 N/A N/A
34476-F82 Side Panel, Solid, 45.3" (1150mm) D x 44U H, Steel Gray EA B  $     399.93 25.0%  $         299.95 N/A N/A
34476-F83 Side Panel, Solid, 46.3" (1175mm) D x 44U H, Steel Gray EA B  $     411.96 25.0%  $         308.97 N/A N/A
34476-F84 Side Panel, Solid, 47.2" (1200mm) D x 44U H, Steel Gray EA B  $     424.29 25.0%  $         318.22 N/A N/A
34476-F85 Side Panel, Solid, 31.5" (800mm) D x 45U H, Steel Gray EA B  $     225.51 25.0%  $         169.13 N/A N/A
34476-F86 Side Panel, Solid, 32.5" (825mm) D x 45U H, Steel Gray EA B  $     232.49 25.0%  $         174.37 N/A N/A
34476-F87 Side Panel, Solid, 33.5" (850mm) D x 45U H, Steel Gray EA B  $     239.68 25.0%  $         179.76 N/A N/A
34476-F88 Side Panel, Solid, 34.4" (875mm) D x 45U H, Steel Gray EA B  $     247.11 25.0%  $         185.33 N/A N/A
34476-F89 Side Panel, Solid, 35.4" (900mm) D x 45U H, Steel Gray EA B  $     254.75 25.0%  $         191.06 N/A N/A
34476-F90 Side Panel, Solid, 36.4" (925mm) D x 45U H, Steel Gray EA B  $     262.63 25.0%  $         196.97 N/A N/A
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34476-F91 Side Panel, Solid, 37.4" (950mm) D x 45U H, Steel Gray EA B  $     270.76 25.0%  $         203.07 N/A N/A
34476-F92 Side Panel, Solid, 38.4" (975mm) D x 45U H, Steel Gray EA B  $     279.12 25.0%  $         209.34 N/A N/A
34476-F93 Side Panel, Solid, 39.4" (1000mm) D x 45U H, Steel Gray EA B  $     287.74 25.0%  $         215.81 N/A N/A
34476-F94 Side Panel, Solid, 40.4" (1025mm) D x 45U H, Steel Gray EA B  $     296.40 25.0%  $         222.30 N/A N/A
34476-F95 Side Panel, Solid, 41.3" (1050mm) D x 45U H, Steel Gray EA B  $     305.29 25.0%  $         228.97 N/A N/A
34476-F96 Side Panel, Solid, 42.3" (1075mm) D x 45U H, Steel Gray EA B  $     314.43 25.0%  $         235.82 N/A N/A
34476-F97 Side Panel, Solid, 43.3" (1100mm) D x 45U H, Steel Gray EA B  $     323.87 25.0%  $         242.90 N/A N/A
34476-F98 Side Panel, Solid, 44.3" (1125mm) D x 45U H, Steel Gray EA B  $     333.57 25.0%  $         250.18 N/A N/A
34476-F99 Side Panel, Solid, 45.3" (1150mm) D x 45U H, Steel Gray EA B  $     343.59 25.0%  $         257.69 N/A N/A
34476-FAA Side Panel, Solid, 46.3" (1175mm) D x 45U H, Steel Gray EA B  $     353.87 25.0%  $         265.40 N/A N/A
34476-FAB Side Panel, Solid, 47.2" (1200mm) D x 45U H, Steel Gray EA B  $     364.51 25.0%  $         273.38 N/A N/A
34476-FAC Side Panel, Solid, 31.5" (800mm) D x 46U H, Steel Gray EA B  $     232.31 25.0%  $         174.23 N/A N/A
34476-FAD Side Panel, Solid, 32.5" (825mm) D x 46U H, Steel Gray EA B  $     287.35 25.0%  $         215.51 N/A N/A
34476-FAE Side Panel, Solid, 33.5" (850mm) D x 46U H, Steel Gray EA B  $     296.26 25.0%  $         222.20 N/A N/A
34476-FAF Side Panel, Solid, 34.4" (875mm) D x 46U H, Steel Gray EA B  $     305.42 25.0%  $         229.07 N/A N/A
34476-FAG Side Panel, Solid, 35.4" (900mm) D x 46U H, Steel Gray EA B  $     314.87 25.0%  $         236.15 N/A N/A
34476-FAH Side Panel, Solid, 36.4" (925mm) D x 46U H, Steel Gray EA B  $     324.62 25.0%  $         243.47 N/A N/A
34476-FAJ Side Panel, Solid, 37.4" (950mm) D x 46U H, Steel Gray EA B  $     334.63 25.0%  $         250.97 N/A N/A
34476-FAK Side Panel, Solid, 38.4" (975mm) D x 46U H, Steel Gray EA B  $     344.98 25.0%  $         258.74 N/A N/A
34476-FAL Side Panel, Solid, 39.4" (1000mm) D x 46U H, Steel Gray EA B  $     355.66 25.0%  $         266.75 N/A N/A
34476-FAM Side Panel, Solid, 40.4" (1025mm) D x 46U H, Steel Gray EA B  $     366.33 25.0%  $         274.75 N/A N/A
34476-FAN Side Panel, Solid, 41.3" (1050mm) D x 46U H, Steel Gray EA B  $     377.28 25.0%  $         282.96 N/A N/A
34476-FAP Side Panel, Solid, 42.3" (1075mm) D x 46U H, Steel Gray EA B  $     388.65 25.0%  $         291.49 N/A N/A
34476-FAR Side Panel, Solid, 43.3" (1100mm) D x 46U H, Steel Gray EA B  $     400.28 25.0%  $         300.21 N/A N/A
34476-FAT Side Panel, Solid, 44.3" (1125mm) D x 46U H, Steel Gray EA B  $     412.30 25.0%  $         309.23 N/A N/A
34476-FAU Side Panel, Solid, 45.3" (1150mm) D x 46U H, Steel Gray EA B  $     424.68 25.0%  $         318.51 N/A N/A
34476-FAV Side Panel, Solid, 46.3" (1175mm) D x 46U H, Steel Gray EA B  $     437.41 25.0%  $         328.06 N/A N/A
34476-FAW Side Panel, Solid, 47.2" (1200mm) D x 46U H, Steel Gray EA B  $     450.57 25.0%  $         337.93 N/A N/A
34476-FAY Side Panel, Solid, 31.5" (800mm) D x 47U H, Steel Gray EA B  $     287.11 25.0%  $         215.33 N/A N/A
34476-FBA Side Panel, Solid, 32.5" (825mm) D x 47U H, Steel Gray EA B  $     296.00 25.0%  $         222.00 N/A N/A
34476-FBB Side Panel, Solid, 33.5" (850mm) D x 47U H, Steel Gray EA B  $     305.15 25.0%  $         228.86 N/A N/A
34476-FBC Side Panel, Solid, 34.4" (875mm) D x 47U H, Steel Gray EA B  $     314.60 25.0%  $         235.95 N/A N/A
34476-FBD Side Panel, Solid, 35.4" (900mm) D x 47U H, Steel Gray EA B  $     324.29 25.0%  $         243.22 N/A N/A
34476-FBE Side Panel, Solid, 36.4" (925mm) D x 47U H, Steel Gray EA B  $     334.32 25.0%  $         250.74 N/A N/A
34476-FBF Side Panel, Solid, 37.4" (950mm) D x 47U H, Steel Gray EA B  $     344.68 25.0%  $         258.51 N/A N/A
34476-FBG Side Panel, Solid, 38.4" (975mm) D x 47U H, Steel Gray EA B  $     355.32 25.0%  $         266.49 N/A N/A
34476-FBH Side Panel, Solid, 39.4" (1000mm) D x 47U H, Steel Gray EA B  $     366.33 25.0%  $         274.75 N/A N/A
34476-FBJ Side Panel, Solid, 40.4" (1025mm) D x 47U H, Steel Gray EA B  $     377.28 25.0%  $         282.96 N/A N/A
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34476-FBK Side Panel, Solid, 41.3" (1050mm) D x 47U H, Steel Gray EA B  $     388.65 25.0%  $         291.49 N/A N/A
34476-FBL Side Panel, Solid, 42.3" (1075mm) D x 47U H, Steel Gray EA B  $     400.28 25.0%  $         300.21 N/A N/A
34476-FBM Side Panel, Solid, 43.3" (1100mm) D x 47U H, Steel Gray EA B  $     412.30 25.0%  $         309.23 N/A N/A
34476-FBN Side Panel, Solid, 44.3" (1125mm) D x 47U H, Steel Gray EA B  $     424.68 25.0%  $         318.51 N/A N/A
34476-FBP Side Panel, Solid, 45.3" (1150mm) D x 47U H, Steel Gray EA B  $     437.41 25.0%  $         328.06 N/A N/A
34476-FBR Side Panel, Solid, 46.3" (1175mm) D x 47U H, Steel Gray EA B  $     450.57 25.0%  $         337.93 N/A N/A
34476-FBT Side Panel, Solid, 47.2" (1200mm) D x 47U H, Steel Gray EA B  $     464.03 25.0%  $         348.02 N/A N/A
34476-FBU Side Panel, Solid, 31.5" (800mm) D x 48U H, Steel Gray EA B  $     295.72 25.0%  $         221.79 N/A N/A
34476-FBV Side Panel, Solid, 32.5" (825mm) D x 48U H, Steel Gray EA B  $     304.84 25.0%  $         228.63 N/A N/A
34476-FBW Side Panel, Solid, 33.5" (850mm) D x 48U H, Steel Gray EA B  $     314.28 25.0%  $         235.71 N/A N/A
34476-FBY Side Panel, Solid, 34.4" (875mm) D x 48U H, Steel Gray EA B  $     324.02 25.0%  $         243.02 N/A N/A
34476-FCA Side Panel, Solid, 35.4" (900mm) D x 48U H, Steel Gray EA B  $     334.05 25.0%  $         250.54 N/A N/A
34476-FCB Side Panel, Solid, 36.4" (925mm) D x 48U H, Steel Gray EA B  $     344.37 25.0%  $         258.28 N/A N/A
34476-FCC Side Panel, Solid, 37.4" (950mm) D x 48U H, Steel Gray EA B  $     354.99 25.0%  $         266.24 N/A N/A
34476-FCD Side Panel, Solid, 38.4" (975mm) D x 48U H, Steel Gray EA B  $     365.98 25.0%  $         274.49 N/A N/A
34476-FCE Side Panel, Solid, 39.4" (1000mm) D x 48U H, Steel Gray EA B  $     377.28 25.0%  $         282.96 N/A N/A
34476-FCF Side Panel, Solid, 40.4" (1025mm) D x 48U H, Steel Gray EA B  $     388.65 25.0%  $         291.49 N/A N/A
34476-FCG Side Panel, Solid, 41.3" (1050mm) D x 48U H, Steel Gray EA B  $     400.28 25.0%  $         300.21 N/A N/A
34476-FCH Side Panel, Solid, 42.3" (1075mm) D x 48U H, Steel Gray EA B  $     412.30 25.0%  $         309.23 N/A N/A
34476-FCJ Side Panel, Solid, 43.3" (1100mm) D x 48U H, Steel Gray EA B  $     424.68 25.0%  $         318.51 N/A N/A
34476-FCK Side Panel, Solid, 44.3" (1125mm) D x 48U H, Steel Gray EA B  $     437.41 25.0%  $         328.06 N/A N/A
34476-FCL Side Panel, Solid, 45.3" (1150mm) D x 48U H, Steel Gray EA B  $     450.57 25.0%  $         337.93 N/A N/A
34476-FCM Side Panel, Solid, 46.3" (1175mm) D x 48U H, Steel Gray EA B  $     464.03 25.0%  $         348.02 N/A N/A
34476-FCN Side Panel, Solid, 47.2" (1200mm) D x 48U H, Steel Gray EA B  $     477.96 25.0%  $         358.47 N/A N/A
34476-FCP Side Panel, Solid, 31.5" (800mm) D x 49U H, Steel Gray EA B  $     304.61 25.0%  $         228.46 N/A N/A
34476-FCR Side Panel, Solid, 32.5" (825mm) D x 49U H, Steel Gray EA B  $     314.02 25.0%  $         235.52 N/A N/A
34476-FCT Side Panel, Solid, 33.5" (850mm) D x 49U H, Steel Gray EA B  $     323.75 25.0%  $         242.81 N/A N/A
34476-FCU Side Panel, Solid, 34.4" (875mm) D x 49U H, Steel Gray EA B  $     333.73 25.0%  $         250.30 N/A N/A
34476-FCV Side Panel, Solid, 35.4" (900mm) D x 49U H, Steel Gray EA B  $     344.05 25.0%  $         258.04 N/A N/A
34476-FCW Side Panel, Solid, 36.4" (925mm) D x 49U H, Steel Gray EA B  $     354.69 25.0%  $         266.02 N/A N/A
34476-FCY Side Panel, Solid, 37.4" (950mm) D x 49U H, Steel Gray EA B  $     365.65 25.0%  $         274.24 N/A N/A
34476-FDA Side Panel, Solid, 38.4" (975mm) D x 49U H, Steel Gray EA B  $     376.96 25.0%  $         282.72 N/A N/A
34476-FDB Side Panel, Solid, 39.4" (1000mm) D x 49U H, Steel Gray EA B  $     388.65 25.0%  $         291.49 N/A N/A
34476-FDC Side Panel, Solid, 40.4" (1025mm) D x 49U H, Steel Gray EA B  $     400.28 25.0%  $         300.21 N/A N/A
34476-FDD Side Panel, Solid, 41.3" (1050mm) D x 49U H, Steel Gray EA B  $     412.30 25.0%  $         309.23 N/A N/A
34476-FDE Side Panel, Solid, 42.3" (1075mm) D x 49U H, Steel Gray EA B  $     424.68 25.0%  $         318.51 N/A N/A
34476-FDF Side Panel, Solid, 43.3" (1100mm) D x 49U H, Steel Gray EA B  $     437.41 25.0%  $         328.06 N/A N/A
34476-FDG Side Panel, Solid, 44.3" (1125mm) D x 49U H, Steel Gray EA B  $     450.57 25.0%  $         337.93 N/A N/A

1956 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

34476-FDH Side Panel, Solid, 45.3" (1150mm) D x 49U H, Steel Gray EA B  $     464.03 25.0%  $         348.02 N/A N/A
34476-FDJ Side Panel, Solid, 46.3" (1175mm) D x 49U H, Steel Gray EA B  $     477.96 25.0%  $         358.47 N/A N/A
34476-FDK Side Panel, Solid, 47.2" (1200mm) D x 49U H, Steel Gray EA B  $     492.29 25.0%  $         369.22 N/A N/A
34476-FDL Side Panel, Solid, 31.5" (800mm) D x 50U H, Steel Gray EA B  $     313.75 25.0%  $         235.31 N/A N/A
34476-FDM Side Panel, Solid, 32.5" (825mm) D x 50U H, Steel Gray EA B  $     323.43 25.0%  $         242.57 N/A N/A
34476-FDN Side Panel, Solid, 33.5" (850mm) D x 50U H, Steel Gray EA B  $     333.42 25.0%  $         250.07 N/A N/A
34476-FDP Side Panel, Solid, 34.4" (875mm) D x 50U H, Steel Gray EA B  $     343.74 25.0%  $         257.81 N/A N/A
34476-FDR Side Panel, Solid, 35.4" (900mm) D x 50U H, Steel Gray EA B  $     354.37 25.0%  $         265.78 N/A N/A
34476-FDT Side Panel, Solid, 36.4" (925mm) D x 50U H, Steel Gray EA B  $     365.33 25.0%  $         274.00 N/A N/A
34476-FDU Side Panel, Solid, 37.4" (950mm) D x 50U H, Steel Gray EA B  $     376.64 25.0%  $         282.48 N/A N/A
34476-FDV Side Panel, Solid, 38.4" (975mm) D x 50U H, Steel Gray EA B  $     388.30 25.0%  $         291.23 N/A N/A
34476-FDW Side Panel, Solid, 39.4" (1000mm) D x 50U H, Steel Gray EA B  $     400.28 25.0%  $         300.21 N/A N/A
34476-FDY Side Panel, Solid, 40.4" (1025mm) D x 50U H, Steel Gray EA B  $     412.30 25.0%  $         309.23 N/A N/A
34476-FEA Side Panel, Solid, 41.3" (1050mm) D x 50U H, Steel Gray EA B  $     424.68 25.0%  $         318.51 N/A N/A
34476-FEB Side Panel, Solid, 42.3" (1075mm) D x 50U H, Steel Gray EA B  $     437.41 25.0%  $         328.06 N/A N/A
34476-FEC Side Panel, Solid, 43.3" (1100mm) D x 50U H, Steel Gray EA B  $     450.57 25.0%  $         337.93 N/A N/A
34476-FED Side Panel, Solid, 44.3" (1125mm) D x 50U H, Steel Gray EA B  $     464.03 25.0%  $         348.02 N/A N/A
34476-FEE Side Panel, Solid, 45.3" (1150mm) D x 50U H, Steel Gray EA B  $     477.96 25.0%  $         358.47 N/A N/A
34476-FEF Side Panel, Solid, 46.3" (1175mm) D x 50U H, Steel Gray EA B  $     492.29 25.0%  $         369.22 N/A N/A
34476-FEG Side Panel, Solid, 47.2" (1200mm) D x 50U H, Steel Gray EA B  $     507.08 25.0%  $         380.31 N/A N/A
34476-FEH Side Panel, Solid, 31.5" (800mm) D x 51U H, Steel Gray EA B  $     323.14 25.0%  $         242.36 N/A N/A
34476-FEJ Side Panel, Solid, 32.5" (825mm) D x 51U H, Steel Gray EA B  $     333.17 25.0%  $         249.88 N/A N/A
34476-FEK Side Panel, Solid, 33.5" (850mm) D x 51U H, Steel Gray EA B  $     343.42 25.0%  $         257.57 N/A N/A
34476-FEL Side Panel, Solid, 34.4" (875mm) D x 51U H, Steel Gray EA B  $     354.06 25.0%  $         265.55 N/A N/A
34476-FEM Side Panel, Solid, 35.4" (900mm) D x 51U H, Steel Gray EA B  $     365.02 25.0%  $         273.77 N/A N/A
34476-FEN Side Panel, Solid, 36.4" (925mm) D x 51U H, Steel Gray EA B  $     376.30 25.0%  $         282.23 N/A N/A
34476-FEP Side Panel, Solid, 37.4" (950mm) D x 51U H, Steel Gray EA B  $     387.92 25.0%  $         290.94 N/A N/A
34476-FER Side Panel, Solid, 38.4" (975mm) D x 51U H, Steel Gray EA B  $     399.93 25.0%  $         299.95 N/A N/A
34476-FET Side Panel, Solid, 39.4" (1000mm) D x 51U H, Steel Gray EA B  $     412.30 25.0%  $         309.23 N/A N/A
34476-FEU Side Panel, Solid, 40.4" (1025mm) D x 51U H, Steel Gray EA B  $     424.68 25.0%  $         318.51 N/A N/A
34476-FEV Side Panel, Solid, 41.3" (1050mm) D x 51U H, Steel Gray EA B  $     437.41 25.0%  $         328.06 N/A N/A
34476-FEW Side Panel, Solid, 42.3" (1075mm) D x 51U H, Steel Gray EA B  $     450.57 25.0%  $         337.93 N/A N/A
34476-FEY Side Panel, Solid, 43.3" (1100mm) D x 51U H, Steel Gray EA B  $     464.03 25.0%  $         348.02 N/A N/A
34476-FFA Side Panel, Solid, 44.3" (1125mm) D x 51U H, Steel Gray EA B  $     477.96 25.0%  $         358.47 N/A N/A
34476-FFB Side Panel, Solid, 45.3" (1150mm) D x 51U H, Steel Gray EA B  $     492.29 25.0%  $         369.22 N/A N/A
34476-FFC Side Panel, Solid, 46.3" (1175mm) D x 51U H, Steel Gray EA B  $     507.08 25.0%  $         380.31 N/A N/A
34476-FFD Side Panel, Solid, 47.2" (1200mm) D x 51U H, Steel Gray EA B  $     522.29 25.0%  $         391.72 N/A N/A
34480-C00 Side Panel, Vented, 31.5" (800mm) D x 24U H, Black EA B  $     307.33 25.0%  $         230.50 N/A N/A
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34480-C01 Side Panel, Vented, 32.5" (825mm) D x 24U H, Black EA B  $     316.86 25.0%  $         237.65 N/A N/A
34480-C02 Side Panel, Vented, 33.5" (850mm) D x 24U H, Black EA B  $     326.64 25.0%  $         244.98 N/A N/A
34480-C03 Side Panel, Vented, 34.4" (875mm) D x 24U H, Black EA B  $     336.74 25.0%  $         252.56 N/A N/A
34480-C04 Side Panel, Vented, 35.4" (900mm) D x 24U H, Black EA B  $     356.47 25.0%  $         267.35 N/A N/A
34480-C05 Side Panel, Vented, 36.4" (925mm) D x 24U H, Black EA B  $     357.90 25.0%  $         268.43 N/A N/A
34480-C06 Side Panel, Vented, 37.4" (950mm) D x 24U H, Black EA B  $     368.97 25.0%  $         276.73 N/A N/A
34480-C07 Side Panel, Vented, 38.4" (975mm) D x 24U H, Black EA B  $     380.41 25.0%  $         285.31 N/A N/A
34480-C08 Side Panel, Vented, 39.4" (1000mm) D x 24U H, Black EA B  $     392.16 25.0%  $         294.12 N/A N/A
34480-C09 Side Panel, Vented, 40.4" (1025mm) D x 24U H, Black EA B  $     403.92 25.0%  $         302.94 N/A N/A
34480-C10 Side Panel, Vented, 41.3" (1050mm) D x 24U H, Black EA B  $     416.04 25.0%  $         312.03 N/A N/A
34480-C11 Side Panel, Vented, 42.3" (1075mm) D x 24U H, Black EA B  $     428.49 25.0%  $         321.37 N/A N/A
34480-C12 Side Panel, Vented, 43.3" (1100mm) D x 24U H, Black EA B  $     441.39 25.0%  $         331.04 N/A N/A
34480-C13 Side Panel, Vented, 44.3" (1125mm) D x 24U H, Black EA B  $     454.56 25.0%  $         340.92 N/A N/A
34480-C14 Side Panel, Vented, 45.3" (1150mm) D x 24U H, Black EA B  $     468.27 25.0%  $         351.20 N/A N/A
34480-C15 Side Panel, Vented, 46.3" (1175mm) D x 24U H, Black EA B  $     482.26 25.0%  $         361.70 N/A N/A
34480-C16 Side Panel, Vented, 47.2" (1200mm) D x 24U H, Black EA B  $     496.76 25.0%  $         372.57 N/A N/A
34480-C17 Side Panel, Vented, 31.5" (800mm) D x 36U H, Black EA B  $     316.86 25.0%  $         237.65 N/A N/A
34480-C18 Side Panel, Vented, 32.5" (825mm) D x 36U H, Black EA B  $     326.64 25.0%  $         244.98 N/A N/A
34480-C19 Side Panel, Vented, 33.5" (850mm) D x 36U H, Black EA B  $     336.74 25.0%  $         252.56 N/A N/A
34480-C20 Side Panel, Vented, 34.4" (875mm) D x 36U H, Black EA B  $     347.17 25.0%  $         260.38 N/A N/A
34480-C21 Side Panel, Vented, 35.4" (900mm) D x 36U H, Black EA B  $     367.51 25.0%  $         275.63 N/A N/A
34480-C22 Side Panel, Vented, 36.4" (925mm) D x 36U H, Black EA B  $     368.97 25.0%  $         276.73 N/A N/A
34480-C23 Side Panel, Vented, 37.4" (950mm) D x 36U H, Black EA B  $     380.41 25.0%  $         285.31 N/A N/A
34480-C24 Side Panel, Vented, 38.4" (975mm) D x 36U H, Black EA B  $     392.16 25.0%  $         294.12 N/A N/A
34480-C25 Side Panel, Vented, 39.4" (1000mm) D x 36U H, Black EA B  $     404.28 25.0%  $         303.21 N/A N/A
34480-C26 Side Panel, Vented, 40.4" (1025mm) D x 36U H, Black EA B  $     427.57 25.0%  $         320.68 N/A N/A
34480-C27 Side Panel, Vented, 41.3" (1050mm) D x 36U H, Black EA B  $     428.91 25.0%  $         321.68 N/A N/A
34480-C28 Side Panel, Vented, 42.3" (1075mm) D x 36U H, Black EA B  $     441.78 25.0%  $         331.34 N/A N/A
34480-C29 Side Panel, Vented, 43.3" (1100mm) D x 36U H, Black EA B  $     455.02 25.0%  $         341.27 N/A N/A
34480-C30 Side Panel, Vented, 44.3" (1125mm) D x 36U H, Black EA B  $     468.66 25.0%  $         351.50 N/A N/A
34480-C31 Side Panel, Vented, 45.3" (1150mm) D x 36U H, Black EA B  $     482.75 25.0%  $         362.06 N/A N/A
34480-C32 Side Panel, Vented, 46.3" (1175mm) D x 36U H, Black EA B  $     497.20 25.0%  $         372.90 N/A N/A
34480-C33 Side Panel, Vented, 47.2" (1200mm) D x 36U H, Black EA B  $     512.09 25.0%  $         384.07 N/A N/A
34480-C34 Side Panel, Vented, 31.5" (800mm) D x 42U H, Black EA B  $     272.19 25.0%  $         204.14 N/A N/A
34480-C35 Side Panel, Vented, 32.5" (825mm) D x 42U H, Black EA B  $     280.60 25.0%  $         210.45 N/A N/A
34480-C36 Side Panel, Vented, 33.5" (850mm) D x 42U H, Black EA B  $     289.31 25.0%  $         216.98 N/A N/A
34480-C37 Side Panel, Vented, 34.4" (875mm) D x 42U H, Black EA B  $     298.25 25.0%  $         223.69 N/A N/A
34480-C38 Side Panel, Vented, 35.4" (900mm) D x 42U H, Black EA B  $     307.48 25.0%  $         230.61 N/A N/A
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34480-C39 Side Panel, Vented, 36.4" (925mm) D x 42U H, Black EA B  $     316.98 25.0%  $         237.74 N/A N/A
34480-C40 Side Panel, Vented, 37.4" (950mm) D x 42U H, Black EA B  $     326.81 25.0%  $         245.11 N/A N/A
34480-C41 Side Panel, Vented, 38.4" (975mm) D x 42U H, Black EA B  $     336.89 25.0%  $         252.67 N/A N/A
34480-C42 Side Panel, Vented, 39.4" (1000mm) D x 42U H, Black EA B  $     347.29 25.0%  $         260.47 N/A N/A
34480-C43 Side Panel, Vented, 40.4" (1025mm) D x 42U H, Black EA B  $     357.73 25.0%  $         268.30 N/A N/A
34480-C44 Side Panel, Vented, 41.3" (1050mm) D x 42U H, Black EA B  $     368.48 25.0%  $         276.36 N/A N/A
34480-C45 Side Panel, Vented, 42.3" (1075mm) D x 42U H, Black EA B  $     379.51 25.0%  $         284.63 N/A N/A
34480-C46 Side Panel, Vented, 43.3" (1100mm) D x 42U H, Black EA B  $     390.95 25.0%  $         293.21 N/A N/A
34480-C47 Side Panel, Vented, 44.3" (1125mm) D x 42U H, Black EA B  $     402.61 25.0%  $         301.96 N/A N/A
34480-C48 Side Panel, Vented, 45.3" (1150mm) D x 42U H, Black EA B  $     414.72 25.0%  $         311.04 N/A N/A
34480-C49 Side Panel, Vented, 46.3" (1175mm) D x 42U H, Black EA B  $     427.16 25.0%  $         320.37 N/A N/A
34480-C50 Side Panel, Vented, 47.2" (1200mm) D x 42U H, Black EA B  $     439.94 25.0%  $         329.96 N/A N/A
34480-C51 Side Panel, Vented, 31.5" (800mm) D x 43U H, Black EA B  $     336.74 25.0%  $         252.56 N/A N/A
34480-C52 Side Panel, Vented, 32.5" (825mm) D x 43U H, Black EA B  $     347.17 25.0%  $         260.38 N/A N/A
34480-C53 Side Panel, Vented, 33.5" (850mm) D x 43U H, Black EA B  $     357.90 25.0%  $         268.43 N/A N/A
34480-C54 Side Panel, Vented, 34.4" (875mm) D x 43U H, Black EA B  $     368.97 25.0%  $         276.73 N/A N/A
34480-C55 Side Panel, Vented, 35.4" (900mm) D x 43U H, Black EA B  $     380.41 25.0%  $         285.31 N/A N/A
34480-C56 Side Panel, Vented, 36.4" (925mm) D x 43U H, Black EA B  $     392.16 25.0%  $         294.12 N/A N/A
34480-C57 Side Panel, Vented, 37.4" (950mm) D x 43U H, Black EA B  $     404.28 25.0%  $         303.21 N/A N/A
34480-C58 Side Panel, Vented, 38.4" (975mm) D x 43U H, Black EA B  $     416.76 25.0%  $         312.57 N/A N/A
34480-C59 Side Panel, Vented, 39.4" (1000mm) D x 43U H, Black EA B  $     429.69 25.0%  $         322.27 N/A N/A
34480-C60 Side Panel, Vented, 40.4" (1025mm) D x 43U H, Black EA B  $     442.56 25.0%  $         331.92 N/A N/A
34480-C61 Side Panel, Vented, 41.3" (1050mm) D x 43U H, Black EA B  $     455.84 25.0%  $         341.88 N/A N/A
34480-C62 Side Panel, Vented, 42.3" (1075mm) D x 43U H, Black EA B  $     469.49 25.0%  $         352.12 N/A N/A
34480-C63 Side Panel, Vented, 43.3" (1100mm) D x 43U H, Black EA B  $     483.62 25.0%  $         362.72 N/A N/A
34480-C64 Side Panel, Vented, 44.3" (1125mm) D x 43U H, Black EA B  $     498.10 25.0%  $         373.58 N/A N/A
34480-C65 Side Panel, Vented, 45.3" (1150mm) D x 43U H, Black EA B  $     513.04 25.0%  $         384.78 N/A N/A
34480-C66 Side Panel, Vented, 46.3" (1175mm) D x 43U H, Black EA B  $     528.45 25.0%  $         396.34 N/A N/A
34480-C67 Side Panel, Vented, 47.2" (1200mm) D x 43U H, Black EA B  $     544.31 25.0%  $         408.23 N/A N/A
34480-C68 Side Panel, Vented, 31.5" (800mm) D x 44U H, Black EA B  $     347.17 25.0%  $         260.38 N/A N/A
34480-C69 Side Panel, Vented, 32.5" (825mm) D x 44U H, Black EA B  $     357.90 25.0%  $         268.43 N/A N/A
34480-C70 Side Panel, Vented, 33.5" (850mm) D x 44U H, Black EA B  $     368.97 25.0%  $         276.73 N/A N/A
34480-C71 Side Panel, Vented, 34.4" (875mm) D x 44U H, Black EA B  $     380.41 25.0%  $         285.31 N/A N/A
34480-C72 Side Panel, Vented, 35.4" (900mm) D x 44U H, Black EA B  $     392.16 25.0%  $         294.12 N/A N/A
34480-C73 Side Panel, Vented, 36.4" (925mm) D x 44U H, Black EA B  $     404.28 25.0%  $         303.21 N/A N/A
34480-C74 Side Panel, Vented, 37.4" (950mm) D x 44U H, Black EA B  $     416.76 25.0%  $         312.57 N/A N/A
34480-C75 Side Panel, Vented, 38.4" (975mm) D x 44U H, Black EA B  $     429.69 25.0%  $         322.27 N/A N/A
34480-C76 Side Panel, Vented, 39.4" (1000mm) D x 44U H, Black EA B  $     442.95 25.0%  $         332.21 N/A N/A
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34480-C77 Side Panel, Vented, 40.4" (1025mm) D x 44U H, Black EA B  $     456.23 25.0%  $         342.17 N/A N/A
34480-C78 Side Panel, Vented, 41.3" (1050mm) D x 44U H, Black EA B  $     469.91 25.0%  $         352.43 N/A N/A
34480-C79 Side Panel, Vented, 42.3" (1075mm) D x 44U H, Black EA B  $     484.04 25.0%  $         363.03 N/A N/A
34480-C80 Side Panel, Vented, 43.3" (1100mm) D x 44U H, Black EA B  $     498.53 25.0%  $         373.90 N/A N/A
34480-C81 Side Panel, Vented, 44.3" (1125mm) D x 44U H, Black EA B  $     513.49 25.0%  $         385.12 N/A N/A
34480-C82 Side Panel, Vented, 45.3" (1150mm) D x 44U H, Black EA B  $     528.92 25.0%  $         396.69 N/A N/A
34480-C83 Side Panel, Vented, 46.3" (1175mm) D x 44U H, Black EA B  $     544.77 25.0%  $         408.58 N/A N/A
34480-C84 Side Panel, Vented, 47.2" (1200mm) D x 44U H, Black EA B  $     561.14 25.0%  $         420.86 N/A N/A
34480-C85 Side Panel, Vented, 31.5" (800mm) D x 45U H, Black EA B  $     298.25 25.0%  $         223.69 N/A N/A
34480-C86 Side Panel, Vented, 32.5" (825mm) D x 45U H, Black EA B  $     307.48 25.0%  $         230.61 N/A N/A
34480-C87 Side Panel, Vented, 33.5" (850mm) D x 45U H, Black EA B  $     316.98 25.0%  $         237.74 N/A N/A
34480-C88 Side Panel, Vented, 34.4" (875mm) D x 45U H, Black EA B  $     326.81 25.0%  $         245.11 N/A N/A
34480-C89 Side Panel, Vented, 35.4" (900mm) D x 45U H, Black EA B  $     336.89 25.0%  $         252.67 N/A N/A
34480-C90 Side Panel, Vented, 36.4" (925mm) D x 45U H, Black EA B  $     347.29 25.0%  $         260.47 N/A N/A
34480-C91 Side Panel, Vented, 37.4" (950mm) D x 45U H, Black EA B  $     358.11 25.0%  $         268.58 N/A N/A
34480-C92 Side Panel, Vented, 38.4" (975mm) D x 45U H, Black EA B  $     369.10 25.0%  $         276.83 N/A N/A
34480-C93 Side Panel, Vented, 39.4" (1000mm) D x 45U H, Black EA B  $     271.13 25.0%  $         203.35 N/A N/A
34480-C94 Side Panel, Vented, 40.4" (1025mm) D x 45U H, Black EA B  $     391.97 25.0%  $         293.98 N/A N/A
34480-C95 Side Panel, Vented, 41.3" (1050mm) D x 45U H, Black EA B  $     403.70 25.0%  $         302.78 N/A N/A
34480-C96 Side Panel, Vented, 42.3" (1075mm) D x 45U H, Black EA B  $     415.82 25.0%  $         311.87 N/A N/A
34480-C97 Side Panel, Vented, 43.3" (1100mm) D x 45U H, Black EA B  $     428.33 25.0%  $         321.25 N/A N/A
34480-C98 Side Panel, Vented, 44.3" (1125mm) D x 45U H, Black EA B  $     441.17 25.0%  $         330.88 N/A N/A
34480-C99 Side Panel, Vented, 45.3" (1150mm) D x 45U H, Black EA B  $     454.39 25.0%  $         340.79 N/A N/A
34480-CAA Side Panel, Vented, 46.3" (1175mm) D x 45U H, Black EA B  $     468.04 25.0%  $         351.03 N/A N/A
34480-CAB Side Panel, Vented, 47.2" (1200mm) D x 45U H, Black EA B  $     482.09 25.0%  $         361.57 N/A N/A
34480-CAC Side Panel, Vented, 31.5" (800mm) D x 46U H, Black EA B  $     307.19 25.0%  $         230.39 N/A N/A
34480-CAD Side Panel, Vented, 32.5" (825mm) D x 46U H, Black EA B  $     380.05 25.0%  $         285.04 N/A N/A
34480-CAE Side Panel, Vented, 33.5" (850mm) D x 46U H, Black EA B  $     391.82 25.0%  $         293.87 N/A N/A
34480-CAF Side Panel, Vented, 34.4" (875mm) D x 46U H, Black EA B  $     403.92 25.0%  $         302.94 N/A N/A
34480-CAG Side Panel, Vented, 35.4" (900mm) D x 46U H, Black EA B  $     416.40 25.0%  $         312.30 N/A N/A
34480-CAH Side Panel, Vented, 36.4" (925mm) D x 46U H, Black EA B  $     429.27 25.0%  $         321.95 N/A N/A
34480-CAJ Side Panel, Vented, 37.4" (950mm) D x 46U H, Black EA B  $     442.56 25.0%  $         331.92 N/A N/A
34480-CAK Side Panel, Vented, 38.4" (975mm) D x 46U H, Black EA B  $     456.23 25.0%  $         342.17 N/A N/A
34480-CAL Side Panel, Vented, 39.4" (1000mm) D x 46U H, Black EA B  $     470.34 25.0%  $         352.76 N/A N/A
34480-CAM Side Panel, Vented, 40.4" (1025mm) D x 46U H, Black EA B  $     484.43 25.0%  $         363.32 N/A N/A
34480-CAN Side Panel, Vented, 41.3" (1050mm) D x 46U H, Black EA B  $     499.00 25.0%  $         374.25 N/A N/A
34480-CAP Side Panel, Vented, 42.3" (1075mm) D x 46U H, Black EA B  $     514.00 25.0%  $         385.50 N/A N/A
34480-CAR Side Panel, Vented, 43.3" (1100mm) D x 46U H, Black EA B  $     529.40 25.0%  $         397.05 N/A N/A
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34480-CAT Side Panel, Vented, 44.3" (1125mm) D x 46U H, Black EA B  $     545.26 25.0%  $         408.95 N/A N/A
34480-CAU Side Panel, Vented, 45.3" (1150mm) D x 46U H, Black EA B  $     561.65 25.0%  $         421.24 N/A N/A
34480-CAV Side Panel, Vented, 46.3" (1175mm) D x 46U H, Black EA B  $     578.49 25.0%  $         433.87 N/A N/A
34480-CAW Side Panel, Vented, 47.2" (1200mm) D x 46U H, Black EA B  $     595.87 25.0%  $         446.90 N/A N/A
34480-CAY Side Panel, Vented, 31.5" (800mm) D x 47U H, Black EA B  $     379.71 25.0%  $         284.78 N/A N/A
34480-CBA Side Panel, Vented, 32.5" (825mm) D x 47U H, Black EA B  $     391.43 25.0%  $         293.57 N/A N/A
34480-CBB Side Panel, Vented, 33.5" (850mm) D x 47U H, Black EA B  $     403.50 25.0%  $         302.63 N/A N/A
34480-CBC Side Panel, Vented, 34.4" (875mm) D x 47U H, Black EA B  $     416.04 25.0%  $         312.03 N/A N/A
34480-CBD Side Panel, Vented, 35.4" (900mm) D x 47U H, Black EA B  $     428.91 25.0%  $         321.68 N/A N/A
34480-CBE Side Panel, Vented, 36.4" (925mm) D x 47U H, Black EA B  $     442.19 25.0%  $         331.64 N/A N/A
34480-CBF Side Panel, Vented, 37.4" (950mm) D x 47U H, Black EA B  $     455.84 25.0%  $         341.88 N/A N/A
34480-CBG Side Panel, Vented, 38.4" (975mm) D x 47U H, Black EA B  $     469.91 25.0%  $         352.43 N/A N/A
34480-CBH Side Panel, Vented, 39.4" (1000mm) D x 47U H, Black EA B  $     484.43 25.0%  $         363.32 N/A N/A
34480-CBJ Side Panel, Vented, 40.4" (1025mm) D x 47U H, Black EA B  $     499.00 25.0%  $         374.25 N/A N/A
34480-CBK Side Panel, Vented, 41.3" (1050mm) D x 47U H, Black EA B  $     514.00 25.0%  $         385.50 N/A N/A
34480-CBL Side Panel, Vented, 42.3" (1075mm) D x 47U H, Black EA B  $     529.40 25.0%  $         397.05 N/A N/A
34480-CBM Side Panel, Vented, 43.3" (1100mm) D x 47U H, Black EA B  $     545.26 25.0%  $         408.95 N/A N/A
34480-CBN Side Panel, Vented, 44.3" (1125mm) D x 47U H, Black EA B  $     561.65 25.0%  $         421.24 N/A N/A
34480-CBP Side Panel, Vented, 45.3" (1150mm) D x 47U H, Black EA B  $     578.49 25.0%  $         433.87 N/A N/A
34480-CBR Side Panel, Vented, 46.3" (1175mm) D x 47U H, Black EA B  $     595.87 25.0%  $         446.90 N/A N/A
34480-CBT Side Panel, Vented, 47.2" (1200mm) D x 47U H, Black EA B  $     613.68 25.0%  $         460.26 N/A N/A
34480-CBU Side Panel, Vented, 31.5" (800mm) D x 48U H, Black EA B  $     391.09 25.0%  $         293.32 N/A N/A
34480-CBV Side Panel, Vented, 32.5" (825mm) D x 48U H, Black EA B  $     403.21 25.0%  $         302.41 N/A N/A
34480-CBW Side Panel, Vented, 33.5" (850mm) D x 48U H, Black EA B  $     415.65 25.0%  $         311.74 N/A N/A
34480-CBY Side Panel, Vented, 34.4" (875mm) D x 48U H, Black EA B  $     428.49 25.0%  $         321.37 N/A N/A
34480-CCA Side Panel, Vented, 35.4" (900mm) D x 48U H, Black EA B  $     441.78 25.0%  $         331.34 N/A N/A
34480-CCB Side Panel, Vented, 36.4" (925mm) D x 48U H, Black EA B  $     455.38 25.0%  $         341.54 N/A N/A
34480-CCC Side Panel, Vented, 37.4" (950mm) D x 48U H, Black EA B  $     469.49 25.0%  $         352.12 N/A N/A
34480-CCD Side Panel, Vented, 38.4" (975mm) D x 48U H, Black EA B  $     484.04 25.0%  $         363.03 N/A N/A
34480-CCE Side Panel, Vented, 39.4" (1000mm) D x 48U H, Black EA B  $     499.00 25.0%  $         374.25 N/A N/A
34480-CCF Side Panel, Vented, 40.4" (1025mm) D x 48U H, Black EA B  $     514.00 25.0%  $         385.50 N/A N/A
34480-CCG Side Panel, Vented, 41.3" (1050mm) D x 48U H, Black EA B  $     529.40 25.0%  $         397.05 N/A N/A
34480-CCH Side Panel, Vented, 42.3" (1075mm) D x 48U H, Black EA B  $     545.26 25.0%  $         408.95 N/A N/A
34480-CCJ Side Panel, Vented, 43.3" (1100mm) D x 48U H, Black EA B  $     561.65 25.0%  $         421.24 N/A N/A
34480-CCK Side Panel, Vented, 44.3" (1125mm) D x 48U H, Black EA B  $     578.49 25.0%  $         433.87 N/A N/A
34480-CCL Side Panel, Vented, 45.3" (1150mm) D x 48U H, Black EA B  $     595.87 25.0%  $         446.90 N/A N/A
34480-CCM Side Panel, Vented, 46.3" (1175mm) D x 48U H, Black EA B  $     613.68 25.0%  $         460.26 N/A N/A
34480-CCN Side Panel, Vented, 47.2" (1200mm) D x 48U H, Black EA B  $     632.15 25.0%  $         474.11 N/A N/A
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34480-CCP Side Panel, Vented, 31.5" (800mm) D x 49U H, Black EA B  $     402.85 25.0%  $         302.14 N/A N/A
34480-CCR Side Panel, Vented, 32.5" (825mm) D x 49U H, Black EA B  $     415.31 25.0%  $         311.48 N/A N/A
34480-CCT Side Panel, Vented, 33.5" (850mm) D x 49U H, Black EA B  $     428.15 25.0%  $         321.11 N/A N/A
34480-CCU Side Panel, Vented, 34.4" (875mm) D x 49U H, Black EA B  $     441.39 25.0%  $         331.04 N/A N/A
34480-CCV Side Panel, Vented, 35.4" (900mm) D x 49U H, Black EA B  $     455.02 25.0%  $         341.27 N/A N/A
34480-CCW Side Panel, Vented, 36.4" (925mm) D x 49U H, Black EA B  $     469.12 25.0%  $         351.84 N/A N/A
34480-CCY Side Panel, Vented, 37.4" (950mm) D x 49U H, Black EA B  $     483.62 25.0%  $         362.72 N/A N/A
34480-CDA Side Panel, Vented, 38.4" (975mm) D x 49U H, Black EA B  $     498.53 25.0%  $         373.90 N/A N/A
34480-CDB Side Panel, Vented, 39.4" (1000mm) D x 49U H, Black EA B  $     514.00 25.0%  $         385.50 N/A N/A
34480-CDC Side Panel, Vented, 40.4" (1025mm) D x 49U H, Black EA B  $     529.40 25.0%  $         397.05 N/A N/A
34480-CDD Side Panel, Vented, 41.3" (1050mm) D x 49U H, Black EA B  $     545.26 25.0%  $         408.95 N/A N/A
34480-CDE Side Panel, Vented, 42.3" (1075mm) D x 49U H, Black EA B  $     561.65 25.0%  $         421.24 N/A N/A
34480-CDF Side Panel, Vented, 43.3" (1100mm) D x 49U H, Black EA B  $     578.49 25.0%  $         433.87 N/A N/A
34480-CDG Side Panel, Vented, 44.3" (1125mm) D x 49U H, Black EA B  $     595.87 25.0%  $         446.90 N/A N/A
34480-CDH Side Panel, Vented, 45.3" (1150mm) D x 49U H, Black EA B  $     613.68 25.0%  $         460.26 N/A N/A
34480-CDJ Side Panel, Vented, 46.3" (1175mm) D x 49U H, Black EA B  $     632.15 25.0%  $         474.11 N/A N/A
34480-CDK Side Panel, Vented, 47.2" (1200mm) D x 49U H, Black EA B  $     651.05 25.0%  $         488.29 N/A N/A
34480-CDL Side Panel, Vented, 31.5" (800mm) D x 50U H, Black EA B  $     414.90 25.0%  $         311.18 N/A N/A
34480-CDM Side Panel, Vented, 32.5" (825mm) D x 50U H, Black EA B  $     427.70 25.0%  $         320.78 N/A N/A
34480-CDN Side Panel, Vented, 33.5" (850mm) D x 50U H, Black EA B  $     440.95 25.0%  $         330.71 N/A N/A
34480-CDP Side Panel, Vented, 34.4" (875mm) D x 50U H, Black EA B  $     454.56 25.0%  $         340.92 N/A N/A
34480-CDR Side Panel, Vented, 35.4" (900mm) D x 50U H, Black EA B  $     468.66 25.0%  $         351.50 N/A N/A
34480-CDT Side Panel, Vented, 36.4" (925mm) D x 50U H, Black EA B  $     483.12 25.0%  $         362.34 N/A N/A
34480-CDU Side Panel, Vented, 37.4" (950mm) D x 50U H, Black EA B  $     498.10 25.0%  $         373.58 N/A N/A
34480-CDV Side Panel, Vented, 38.4" (975mm) D x 50U H, Black EA B  $     513.49 25.0%  $         385.12 N/A N/A
34480-CDW Side Panel, Vented, 39.4" (1000mm) D x 50U H, Black EA B  $     529.40 25.0%  $         397.05 N/A N/A
34480-CDY Side Panel, Vented, 40.4" (1025mm) D x 50U H, Black EA B  $     545.26 25.0%  $         408.95 N/A N/A
34480-CEA Side Panel, Vented, 41.3" (1050mm) D x 50U H, Black EA B  $     561.65 25.0%  $         421.24 N/A N/A
34480-CEB Side Panel, Vented, 42.3" (1075mm) D x 50U H, Black EA B  $     578.49 25.0%  $         433.87 N/A N/A
34480-CEC Side Panel, Vented, 43.3" (1100mm) D x 50U H, Black EA B  $     595.87 25.0%  $         446.90 N/A N/A
34480-CED Side Panel, Vented, 44.3" (1125mm) D x 50U H, Black EA B  $     613.68 25.0%  $         460.26 N/A N/A
34480-CEE Side Panel, Vented, 45.3" (1150mm) D x 50U H, Black EA B  $     632.15 25.0%  $         474.11 N/A N/A
34480-CEF Side Panel, Vented, 46.3" (1175mm) D x 50U H, Black EA B  $     651.05 25.0%  $         488.29 N/A N/A
34480-CEG Side Panel, Vented, 47.2" (1200mm) D x 50U H, Black EA B  $     670.60 25.0%  $         502.95 N/A N/A
34480-CEH Side Panel, Vented, 31.5" (800mm) D x 51U H, Black EA B  $     427.35 25.0%  $         320.51 N/A N/A
34480-CEJ Side Panel, Vented, 32.5" (825mm) D x 51U H, Black EA B  $     440.61 25.0%  $         330.46 N/A N/A
34480-CEK Side Panel, Vented, 33.5" (850mm) D x 51U H, Black EA B  $     454.21 25.0%  $         340.66 N/A N/A
34480-CEL Side Panel, Vented, 34.4" (875mm) D x 51U H, Black EA B  $     468.27 25.0%  $         351.20 N/A N/A
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34480-CEM Side Panel, Vented, 35.4" (900mm) D x 51U H, Black EA B  $     482.75 25.0%  $         362.06 N/A N/A
34480-CEN Side Panel, Vented, 36.4" (925mm) D x 51U H, Black EA B  $     497.66 25.0%  $         373.25 N/A N/A
34480-CEP Side Panel, Vented, 37.4" (950mm) D x 51U H, Black EA B  $     513.04 25.0%  $         384.78 N/A N/A
34480-CER Side Panel, Vented, 38.4" (975mm) D x 51U H, Black EA B  $     543.08 25.0%  $         407.31 N/A N/A
34480-CET Side Panel, Vented, 39.4" (1000mm) D x 51U H, Black EA B  $     545.26 25.0%  $         408.95 N/A N/A
34480-CEU Side Panel, Vented, 40.4" (1025mm) D x 51U H, Black EA B  $     561.65 25.0%  $         421.24 N/A N/A
34480-CEV Side Panel, Vented, 41.3" (1050mm) D x 51U H, Black EA B  $     578.49 25.0%  $         433.87 N/A N/A
34480-CEW Side Panel, Vented, 42.3" (1075mm) D x 51U H, Black EA B  $     595.87 25.0%  $         446.90 N/A N/A
34480-CEY Side Panel, Vented, 43.3" (1100mm) D x 51U H, Black EA B  $     613.68 25.0%  $         460.26 N/A N/A
34480-CFA Side Panel, Vented, 44.3" (1125mm) D x 51U H, Black EA B  $     632.15 25.0%  $         474.11 N/A N/A
34480-CFB Side Panel, Vented, 45.3" (1150mm) D x 51U H, Black EA B  $     651.05 25.0%  $         488.29 N/A N/A
34480-CFC Side Panel, Vented, 46.3" (1175mm) D x 51U H, Black EA B  $     670.60 25.0%  $         502.95 N/A N/A
34480-CFD Side Panel, Vented, 47.2" (1200mm) D x 51U H, Black EA B  $     690.71 25.0%  $         518.03 N/A N/A
34480-D00 Side Panel, Vented, 31.5" (800mm) D x 24U H, Signature Blue EA B  $     307.33 25.0%  $         230.50 N/A N/A
34480-D01 Side Panel, Vented, 32.5" (825mm) D x 24U H, Signature Blue EA B  $     316.86 25.0%  $         237.65 N/A N/A
34480-D02 Side Panel, Vented, 33.5" (850mm) D x 24U H, Signature Blue EA B  $     326.64 25.0%  $         244.98 N/A N/A
34480-D03 Side Panel, Vented, 34.4" (875mm) D x 24U H, Signature Blue EA B  $     336.74 25.0%  $         252.56 N/A N/A
34480-D04 Side Panel, Vented, 35.4" (900mm) D x 24U H, Signature Blue EA B  $     347.17 25.0%  $         260.38 N/A N/A
34480-D05 Side Panel, Vented, 36.4" (925mm) D x 24U H, Signature Blue EA B  $     357.90 25.0%  $         268.43 N/A N/A
34480-D06 Side Panel, Vented, 37.4" (950mm) D x 24U H, Signature Blue EA B  $     368.97 25.0%  $         276.73 N/A N/A
34480-D07 Side Panel, Vented, 38.4" (975mm) D x 24U H, Signature Blue EA B  $     380.41 25.0%  $         285.31 N/A N/A
34480-D08 Side Panel, Vented, 39.4" (1000mm) D x 24U H, Signature Blue EA B  $     392.16 25.0%  $         294.12 N/A N/A
34480-D09 Side Panel, Vented, 40.4" (1025mm) D x 24U H, Signature Blue EA B  $     403.92 25.0%  $         302.94 N/A N/A
34480-D10 Side Panel, Vented, 41.3" (1050mm) D x 24U H, Signature Blue EA B  $     416.04 25.0%  $         312.03 N/A N/A
34480-D11 Side Panel, Vented, 42.3" (1075mm) D x 24U H, Signature Blue EA B  $     428.49 25.0%  $         321.37 N/A N/A
34480-D12 Side Panel, Vented, 43.3" (1100mm) D x 24U H, Signature Blue EA B  $     441.39 25.0%  $         331.04 N/A N/A
34480-D13 Side Panel, Vented, 44.3" (1125mm) D x 24U H, Signature Blue EA B  $     454.56 25.0%  $         340.92 N/A N/A
34480-D14 Side Panel, Vented, 45.3" (1150mm) D x 24U H, Signature Blue EA B  $     468.27 25.0%  $         351.20 N/A N/A
34480-D15 Side Panel, Vented, 46.3" (1175mm) D x 24U H, Signature Blue EA B  $     482.26 25.0%  $         361.70 N/A N/A
34480-D16 Side Panel, Vented, 47.2" (1200mm) D x 24U H, Signature Blue EA B  $     496.76 25.0%  $         372.57 N/A N/A
34480-D17 Side Panel, Vented, 31.5" (800mm) D x 36U H, Signature Blue EA B  $     316.86 25.0%  $         237.65 N/A N/A
34480-D18 Side Panel, Vented, 32.5" (825mm) D x 36U H, Signature Blue EA B  $     326.64 25.0%  $         244.98 N/A N/A
34480-D19 Side Panel, Vented, 33.5" (850mm) D x 36U H, Signature Blue EA B  $     336.74 25.0%  $         252.56 N/A N/A
34480-D20 Side Panel, Vented, 34.4" (875mm) D x 36U H, Signature Blue EA B  $     347.17 25.0%  $         260.38 N/A N/A
34480-D21 Side Panel, Vented, 35.4" (900mm) D x 36U H, Signature Blue EA B  $     357.90 25.0%  $         268.43 N/A N/A
34480-D22 Side Panel, Vented, 36.4" (925mm) D x 36U H, Signature Blue EA B  $     368.97 25.0%  $         276.73 N/A N/A
34480-D23 Side Panel, Vented, 37.4" (950mm) D x 36U H, Signature Blue EA B  $     380.41 25.0%  $         285.31 N/A N/A
34480-D24 Side Panel, Vented, 38.4" (975mm) D x 36U H, Signature Blue EA B  $     392.16 25.0%  $         294.12 N/A N/A
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34480-D25 Side Panel, Vented, 39.4" (1000mm) D x 36U H, Signature Blue EA B  $     404.28 25.0%  $         303.21 N/A N/A
34480-D26 Side Panel, Vented, 40.4" (1025mm) D x 36U H, Signature Blue EA B  $     416.40 25.0%  $         312.30 N/A N/A
34480-D27 Side Panel, Vented, 41.3" (1050mm) D x 36U H, Signature Blue EA B  $     428.91 25.0%  $         321.68 N/A N/A
34480-D28 Side Panel, Vented, 42.3" (1075mm) D x 36U H, Signature Blue EA B  $     441.78 25.0%  $         331.34 N/A N/A
34480-D29 Side Panel, Vented, 43.3" (1100mm) D x 36U H, Signature Blue EA B  $     455.02 25.0%  $         341.27 N/A N/A
34480-D30 Side Panel, Vented, 44.3" (1125mm) D x 36U H, Signature Blue EA B  $     468.66 25.0%  $         351.50 N/A N/A
34480-D31 Side Panel, Vented, 45.3" (1150mm) D x 36U H, Signature Blue EA B  $     482.75 25.0%  $         362.06 N/A N/A
34480-D32 Side Panel, Vented, 46.3" (1175mm) D x 36U H, Signature Blue EA B  $     497.20 25.0%  $         372.90 N/A N/A
34480-D33 Side Panel, Vented, 47.2" (1200mm) D x 36U H, Signature Blue EA B  $     512.09 25.0%  $         384.07 N/A N/A
34480-D34 Side Panel, Vented, 31.5" (800mm) D x 42U H, Signature Blue EA B  $     272.19 25.0%  $         204.14 N/A N/A
34480-D35 Side Panel, Vented, 32.5" (825mm) D x 42U H, Signature Blue EA B  $     280.60 25.0%  $         210.45 N/A N/A
34480-D36 Side Panel, Vented, 33.5" (850mm) D x 42U H, Signature Blue EA B  $     289.31 25.0%  $         216.98 N/A N/A
34480-D37 Side Panel, Vented, 34.4" (875mm) D x 42U H, Signature Blue EA B  $     298.25 25.0%  $         223.69 N/A N/A
34480-D38 Side Panel, Vented, 35.4" (900mm) D x 42U H, Signature Blue EA B  $     307.48 25.0%  $         230.61 N/A N/A
34480-D39 Side Panel, Vented, 36.4" (925mm) D x 42U H, Signature Blue EA B  $     316.98 25.0%  $         237.74 N/A N/A
34480-D40 Side Panel, Vented, 37.4" (950mm) D x 42U H, Signature Blue EA B  $     326.81 25.0%  $         245.11 N/A N/A
34480-D41 Side Panel, Vented, 38.4" (975mm) D x 42U H, Signature Blue EA B  $     336.89 25.0%  $         252.67 N/A N/A
34480-D42 Side Panel, Vented, 39.4" (1000mm) D x 42U H, Signature Blue EA B  $     347.29 25.0%  $         260.47 N/A N/A
34480-D43 Side Panel, Vented, 40.4" (1025mm) D x 42U H, Signature Blue EA B  $     357.73 25.0%  $         268.30 N/A N/A
34480-D44 Side Panel, Vented, 41.3" (1050mm) D x 42U H, Signature Blue EA B  $     368.48 25.0%  $         276.36 N/A N/A
34480-D45 Side Panel, Vented, 42.3" (1075mm) D x 42U H, Signature Blue EA B  $     379.51 25.0%  $         284.63 N/A N/A
34480-D46 Side Panel, Vented, 43.3" (1100mm) D x 42U H, Signature Blue EA B  $     390.95 25.0%  $         293.21 N/A N/A
34480-D47 Side Panel, Vented, 44.3" (1125mm) D x 42U H, Signature Blue EA B  $     402.61 25.0%  $         301.96 N/A N/A
34480-D48 Side Panel, Vented, 45.3" (1150mm) D x 42U H, Signature Blue EA B  $     414.72 25.0%  $         311.04 N/A N/A
34480-D49 Side Panel, Vented, 46.3" (1175mm) D x 42U H, Signature Blue EA B  $     427.16 25.0%  $         320.37 N/A N/A
34480-D50 Side Panel, Vented, 47.2" (1200mm) D x 42U H, Signature Blue EA B  $     439.94 25.0%  $         329.96 N/A N/A
34480-D51 Side Panel, Vented, 31.5" (800mm) D x 43U H, Signature Blue EA B  $     336.74 25.0%  $         252.56 N/A N/A
34480-D52 Side Panel, Vented, 32.5" (825mm) D x 43U H, Signature Blue EA B  $     347.17 25.0%  $         260.38 N/A N/A
34480-D53 Side Panel, Vented, 33.5" (850mm) D x 43U H, Signature Blue EA B  $     357.90 25.0%  $         268.43 N/A N/A
34480-D54 Side Panel, Vented, 34.4" (875mm) D x 43U H, Signature Blue EA B  $     368.97 25.0%  $         276.73 N/A N/A
34480-D55 Side Panel, Vented, 35.4" (900mm) D x 43U H, Signature Blue EA B  $     380.41 25.0%  $         285.31 N/A N/A
34480-D56 Side Panel, Vented, 36.4" (925mm) D x 43U H, Signature Blue EA B  $     392.16 25.0%  $         294.12 N/A N/A
34480-D57 Side Panel, Vented, 37.4" (950mm) D x 43U H, Signature Blue EA B  $     404.28 25.0%  $         303.21 N/A N/A
34480-D58 Side Panel, Vented, 38.4" (975mm) D x 43U H, Signature Blue EA B  $     416.76 25.0%  $         312.57 N/A N/A
34480-D59 Side Panel, Vented, 39.4" (1000mm) D x 43U H, Signature Blue EA B  $     429.69 25.0%  $         322.27 N/A N/A
34480-D60 Side Panel, Vented, 40.4" (1025mm) D x 43U H, Signature Blue EA B  $     442.56 25.0%  $         331.92 N/A N/A
34480-D61 Side Panel, Vented, 41.3" (1050mm) D x 43U H, Signature Blue EA B  $     455.84 25.0%  $         341.88 N/A N/A
34480-D62 Side Panel, Vented, 42.3" (1075mm) D x 43U H, Signature Blue EA B  $     469.49 25.0%  $         352.12 N/A N/A
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34480-D63 Side Panel, Vented, 43.3" (1100mm) D x 43U H, Signature Blue EA B  $     483.62 25.0%  $         362.72 N/A N/A
34480-D64 Side Panel, Vented, 44.3" (1125mm) D x 43U H, Signature Blue EA B  $     498.10 25.0%  $         373.58 N/A N/A
34480-D65 Side Panel, Vented, 45.3" (1150mm) D x 43U H, Signature Blue EA B  $     513.04 25.0%  $         384.78 N/A N/A
34480-D66 Side Panel, Vented, 46.3" (1175mm) D x 43U H, Signature Blue EA B  $     528.45 25.0%  $         396.34 N/A N/A
34480-D67 Side Panel, Vented, 47.2" (1200mm) D x 43U H, Signature Blue EA B  $     544.31 25.0%  $         408.23 N/A N/A
34480-D68 Side Panel, Vented, 31.5" (800mm) D x 44U H, Signature Blue EA B  $     347.17 25.0%  $         260.38 N/A N/A
34480-D69 Side Panel, Vented, 32.5" (825mm) D x 44U H, Signature Blue EA B  $     357.90 25.0%  $         268.43 N/A N/A
34480-D70 Side Panel, Vented, 33.5" (850mm) D x 44U H, Signature Blue EA B  $     368.97 25.0%  $         276.73 N/A N/A
34480-D71 Side Panel, Vented, 34.4" (875mm) D x 44U H, Signature Blue EA B  $     380.41 25.0%  $         285.31 N/A N/A
34480-D72 Side Panel, Vented, 35.4" (900mm) D x 44U H, Signature Blue EA B  $     392.16 25.0%  $         294.12 N/A N/A
34480-D73 Side Panel, Vented, 36.4" (925mm) D x 44U H, Signature Blue EA B  $     404.28 25.0%  $         303.21 N/A N/A
34480-D74 Side Panel, Vented, 37.4" (950mm) D x 44U H, Signature Blue EA B  $     416.76 25.0%  $         312.57 N/A N/A
34480-D75 Side Panel, Vented, 38.4" (975mm) D x 44U H, Signature Blue EA B  $     429.69 25.0%  $         322.27 N/A N/A
34480-D76 Side Panel, Vented, 39.4" (1000mm) D x 44U H, Signature Blue EA B  $     442.95 25.0%  $         332.21 N/A N/A
34480-D77 Side Panel, Vented, 40.4" (1025mm) D x 44U H, Signature Blue EA B  $     456.23 25.0%  $         342.17 N/A N/A
34480-D78 Side Panel, Vented, 41.3" (1050mm) D x 44U H, Signature Blue EA B  $     469.91 25.0%  $         352.43 N/A N/A
34480-D79 Side Panel, Vented, 42.3" (1075mm) D x 44U H, Signature Blue EA B  $     484.04 25.0%  $         363.03 N/A N/A
34480-D80 Side Panel, Vented, 43.3" (1100mm) D x 44U H, Signature Blue EA B  $     498.53 25.0%  $         373.90 N/A N/A
34480-D81 Side Panel, Vented, 44.3" (1125mm) D x 44U H, Signature Blue EA B  $     513.49 25.0%  $         385.12 N/A N/A
34480-D82 Side Panel, Vented, 45.3" (1150mm) D x 44U H, Signature Blue EA B  $     528.92 25.0%  $         396.69 N/A N/A
34480-D83 Side Panel, Vented, 46.3" (1175mm) D x 44U H, Signature Blue EA B  $     544.77 25.0%  $         408.58 N/A N/A
34480-D84 Side Panel, Vented, 47.2" (1200mm) D x 44U H, Signature Blue EA B  $     561.14 25.0%  $         420.86 N/A N/A
34480-D85 Side Panel, Vented, 31.5" (800mm) D x 45U H, Signature Blue EA B  $     298.25 25.0%  $         223.69 N/A N/A
34480-D86 Side Panel, Vented, 32.5" (825mm) D x 45U H, Signature Blue EA B  $     307.48 25.0%  $         230.61 N/A N/A
34480-D87 Side Panel, Vented, 33.5" (850mm) D x 45U H, Signature Blue EA B  $     316.98 25.0%  $         237.74 N/A N/A
34480-D88 Side Panel, Vented, 34.4" (875mm) D x 45U H, Signature Blue EA B  $     326.81 25.0%  $         245.11 N/A N/A
34480-D89 Side Panel, Vented, 35.4" (900mm) D x 45U H, Signature Blue EA B  $     336.89 25.0%  $         252.67 N/A N/A
34480-D90 Side Panel, Vented, 36.4" (925mm) D x 45U H, Signature Blue EA B  $     347.29 25.0%  $         260.47 N/A N/A
34480-D91 Side Panel, Vented, 37.4" (950mm) D x 45U H, Signature Blue EA B  $     358.11 25.0%  $         268.58 N/A N/A
34480-D92 Side Panel, Vented, 38.4" (975mm) D x 45U H, Signature Blue EA B  $     369.10 25.0%  $         276.83 N/A N/A
34480-D93 Side Panel, Vented, 39.4" (1000mm) D x 45U H, Signature Blue EA B  $     380.56 25.0%  $         285.42 N/A N/A
34480-D94 Side Panel, Vented, 40.4" (1025mm) D x 45U H, Signature Blue EA B  $     391.97 25.0%  $         293.98 N/A N/A
34480-D95 Side Panel, Vented, 41.3" (1050mm) D x 45U H, Signature Blue EA B  $     403.70 25.0%  $         302.78 N/A N/A
34480-D96 Side Panel, Vented, 42.3" (1075mm) D x 45U H, Signature Blue EA B  $     415.82 25.0%  $         311.87 N/A N/A
34480-D97 Side Panel, Vented, 43.3" (1100mm) D x 45U H, Signature Blue EA B  $     428.33 25.0%  $         321.25 N/A N/A
34480-D98 Side Panel, Vented, 44.3" (1125mm) D x 45U H, Signature Blue EA B  $     441.17 25.0%  $         330.88 N/A N/A
34480-D99 Side Panel, Vented, 45.3" (1150mm) D x 45U H, Signature Blue EA B  $     454.39 25.0%  $         340.79 N/A N/A
34480-DAA Side Panel, Vented, 46.3" (1175mm) D x 45U H, Signature Blue EA B  $     468.04 25.0%  $         351.03 N/A N/A
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34480-DAB Side Panel, Vented, 47.2" (1200mm) D x 45U H, Signature Blue EA B  $     482.09 25.0%  $         361.57 N/A N/A
34480-DAC Side Panel, Vented, 31.5" (800mm) D x 46U H, Signature Blue EA B  $     307.19 25.0%  $         230.39 N/A N/A
34480-DAD Side Panel, Vented, 32.5" (825mm) D x 46U H, Signature Blue EA B  $     380.05 25.0%  $         285.04 N/A N/A
34480-DAE Side Panel, Vented, 33.5" (850mm) D x 46U H, Signature Blue EA B  $     391.82 25.0%  $         293.87 N/A N/A
34480-DAF Side Panel, Vented, 34.4" (875mm) D x 46U H, Signature Blue EA B  $     403.92 25.0%  $         302.94 N/A N/A
34480-DAG Side Panel, Vented, 35.4" (900mm) D x 46U H, Signature Blue EA B  $     416.40 25.0%  $         312.30 N/A N/A
34480-DAH Side Panel, Vented, 36.4" (925mm) D x 46U H, Signature Blue EA B  $     429.27 25.0%  $         321.95 N/A N/A
34480-DAJ Side Panel, Vented, 37.4" (950mm) D x 46U H, Signature Blue EA B  $     442.56 25.0%  $         331.92 N/A N/A
34480-DAK Side Panel, Vented, 38.4" (975mm) D x 46U H, Signature Blue EA B  $     456.23 25.0%  $         342.17 N/A N/A
34480-DAL Side Panel, Vented, 39.4" (1000mm) D x 46U H, Signature Blue EA B  $     470.34 25.0%  $         352.76 N/A N/A
34480-DAM Side Panel, Vented, 40.4" (1025mm) D x 46U H, Signature Blue EA B  $     484.43 25.0%  $         363.32 N/A N/A
34480-DAN Side Panel, Vented, 41.3" (1050mm) D x 46U H, Signature Blue EA B  $     499.00 25.0%  $         374.25 N/A N/A
34480-DAP Side Panel, Vented, 42.3" (1075mm) D x 46U H, Signature Blue EA B  $     514.00 25.0%  $         385.50 N/A N/A
34480-DAR Side Panel, Vented, 43.3" (1100mm) D x 46U H, Signature Blue EA B  $     529.40 25.0%  $         397.05 N/A N/A
34480-DAT Side Panel, Vented, 44.3" (1125mm) D x 46U H, Signature Blue EA B  $     545.26 25.0%  $         408.95 N/A N/A
34480-DAU Side Panel, Vented, 45.3" (1150mm) D x 46U H, Signature Blue EA B  $     561.65 25.0%  $         421.24 N/A N/A
34480-DAV Side Panel, Vented, 46.3" (1175mm) D x 46U H, Signature Blue EA B  $     578.49 25.0%  $         433.87 N/A N/A
34480-DAW Side Panel, Vented, 47.2" (1200mm) D x 46U H, Signature Blue EA B  $     595.87 25.0%  $         446.90 N/A N/A
34480-DAY Side Panel, Vented, 31.5" (800mm) D x 47U H, Signature Blue EA B  $     379.71 25.0%  $         284.78 N/A N/A
34480-DBA Side Panel, Vented, 32.5" (825mm) D x 47U H, Signature Blue EA B  $     391.43 25.0%  $         293.57 N/A N/A
34480-DBB Side Panel, Vented, 33.5" (850mm) D x 47U H, Signature Blue EA B  $     403.50 25.0%  $         302.63 N/A N/A
34480-DBC Side Panel, Vented, 34.4" (875mm) D x 47U H, Signature Blue EA B  $     416.04 25.0%  $         312.03 N/A N/A
34480-DBD Side Panel, Vented, 35.4" (900mm) D x 47U H, Signature Blue EA B  $     428.91 25.0%  $         321.68 N/A N/A
34480-DBE Side Panel, Vented, 36.4" (925mm) D x 47U H, Signature Blue EA B  $     442.19 25.0%  $         331.64 N/A N/A
34480-DBF Side Panel, Vented, 37.4" (950mm) D x 47U H, Signature Blue EA B  $     455.84 25.0%  $         341.88 N/A N/A
34480-DBG Side Panel, Vented, 38.4" (975mm) D x 47U H, Signature Blue EA B  $     469.91 25.0%  $         352.43 N/A N/A
34480-DBH Side Panel, Vented, 39.4" (1000mm) D x 47U H, Signature Blue EA B  $     484.43 25.0%  $         363.32 N/A N/A
34480-DBJ Side Panel, Vented, 40.4" (1025mm) D x 47U H, Signature Blue EA B  $     499.00 25.0%  $         374.25 N/A N/A
34480-DBK Side Panel, Vented, 41.3" (1050mm) D x 47U H, Signature Blue EA B  $     514.00 25.0%  $         385.50 N/A N/A
34480-DBL Side Panel, Vented, 42.3" (1075mm) D x 47U H, Signature Blue EA B  $     529.40 25.0%  $         397.05 N/A N/A
34480-DBM Side Panel, Vented, 43.3" (1100mm) D x 47U H, Signature Blue EA B  $     545.26 25.0%  $         408.95 N/A N/A
34480-DBN Side Panel, Vented, 44.3" (1125mm) D x 47U H, Signature Blue EA B  $     561.65 25.0%  $         421.24 N/A N/A
34480-DBP Side Panel, Vented, 45.3" (1150mm) D x 47U H, Signature Blue EA B  $     578.49 25.0%  $         433.87 N/A N/A
34480-DBR Side Panel, Vented, 46.3" (1175mm) D x 47U H, Signature Blue EA B  $     595.87 25.0%  $         446.90 N/A N/A
34480-DBT Side Panel, Vented, 47.2" (1200mm) D x 47U H, Signature Blue EA B  $     613.68 25.0%  $         460.26 N/A N/A
34480-DBU Side Panel, Vented, 31.5" (800mm) D x 48U H, Signature Blue EA B  $     391.09 25.0%  $         293.32 N/A N/A
34480-DBV Side Panel, Vented, 32.5" (825mm) D x 48U H, Signature Blue EA B  $     403.21 25.0%  $         302.41 N/A N/A
34480-DBW Side Panel, Vented, 33.5" (850mm) D x 48U H, Signature Blue EA B  $     415.65 25.0%  $         311.74 N/A N/A
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34480-DBY Side Panel, Vented, 34.4" (875mm) D x 48U H, Signature Blue EA B  $     428.49 25.0%  $         321.37 N/A N/A
34480-DCA Side Panel, Vented, 35.4" (900mm) D x 48U H, Signature Blue EA B  $     441.78 25.0%  $         331.34 N/A N/A
34480-DCB Side Panel, Vented, 36.4" (925mm) D x 48U H, Signature Blue EA B  $     455.38 25.0%  $         341.54 N/A N/A
34480-DCC Side Panel, Vented, 37.4" (950mm) D x 48U H, Signature Blue EA B  $     469.49 25.0%  $         352.12 N/A N/A
34480-DCD Side Panel, Vented, 38.4" (975mm) D x 48U H, Signature Blue EA B  $     484.04 25.0%  $         363.03 N/A N/A
34480-DCE Side Panel, Vented, 39.4" (1000mm) D x 48U H, Signature Blue EA B  $     499.00 25.0%  $         374.25 N/A N/A
34480-DCF Side Panel, Vented, 40.4" (1025mm) D x 48U H, Signature Blue EA B  $     514.00 25.0%  $         385.50 N/A N/A
34480-DCG Side Panel, Vented, 41.3" (1050mm) D x 48U H, Signature Blue EA B  $     529.40 25.0%  $         397.05 N/A N/A
34480-DCH Side Panel, Vented, 42.3" (1075mm) D x 48U H, Signature Blue EA B  $     545.26 25.0%  $         408.95 N/A N/A
34480-DCJ Side Panel, Vented, 43.3" (1100mm) D x 48U H, Signature Blue EA B  $     561.65 25.0%  $         421.24 N/A N/A
34480-DCK Side Panel, Vented, 44.3" (1125mm) D x 48U H, Signature Blue EA B  $     578.49 25.0%  $         433.87 N/A N/A
34480-DCL Side Panel, Vented, 45.3" (1150mm) D x 48U H, Signature Blue EA B  $     595.87 25.0%  $         446.90 N/A N/A
34480-DCM Side Panel, Vented, 46.3" (1175mm) D x 48U H, Signature Blue EA B  $     613.68 25.0%  $         460.26 N/A N/A
34480-DCN Side Panel, Vented, 47.2" (1200mm) D x 48U H, Signature Blue EA B  $     632.15 25.0%  $         474.11 N/A N/A
34480-DCP Side Panel, Vented, 31.5" (800mm) D x 49U H, Signature Blue EA B  $     402.85 25.0%  $         302.14 N/A N/A
34480-DCR Side Panel, Vented, 32.5" (825mm) D x 49U H, Signature Blue EA B  $     415.31 25.0%  $         311.48 N/A N/A
34480-DCT Side Panel, Vented, 33.5" (850mm) D x 49U H, Signature Blue EA B  $     428.15 25.0%  $         321.11 N/A N/A
34480-DCU Side Panel, Vented, 34.4" (875mm) D x 49U H, Signature Blue EA B  $     441.39 25.0%  $         331.04 N/A N/A
34480-DCV Side Panel, Vented, 35.4" (900mm) D x 49U H, Signature Blue EA B  $     455.02 25.0%  $         341.27 N/A N/A
34480-DCW Side Panel, Vented, 36.4" (925mm) D x 49U H, Signature Blue EA B  $     469.12 25.0%  $         351.84 N/A N/A
34480-DCY Side Panel, Vented, 37.4" (950mm) D x 49U H, Signature Blue EA B  $     483.62 25.0%  $         362.72 N/A N/A
34480-DDA Side Panel, Vented, 38.4" (975mm) D x 49U H, Signature Blue EA B  $     498.53 25.0%  $         373.90 N/A N/A
34480-DDB Side Panel, Vented, 39.4" (1000mm) D x 49U H, Signature Blue EA B  $     514.00 25.0%  $         385.50 N/A N/A
34480-DDC Side Panel, Vented, 40.4" (1025mm) D x 49U H, Signature Blue EA B  $     529.40 25.0%  $         397.05 N/A N/A
34480-DDD Side Panel, Vented, 41.3" (1050mm) D x 49U H, Signature Blue EA B  $     545.26 25.0%  $         408.95 N/A N/A
34480-DDE Side Panel, Vented, 42.3" (1075mm) D x 49U H, Signature Blue EA B  $     561.65 25.0%  $         421.24 N/A N/A
34480-DDF Side Panel, Vented, 43.3" (1100mm) D x 49U H, Signature Blue EA B  $     578.49 25.0%  $         433.87 N/A N/A
34480-DDG Side Panel, Vented, 44.3" (1125mm) D x 49U H, Signature Blue EA B  $     595.87 25.0%  $         446.90 N/A N/A
34480-DDH Side Panel, Vented, 45.3" (1150mm) D x 49U H, Signature Blue EA B  $     613.68 25.0%  $         460.26 N/A N/A
34480-DDJ Side Panel, Vented, 46.3" (1175mm) D x 49U H, Signature Blue EA B  $     632.15 25.0%  $         474.11 N/A N/A
34480-DDK Side Panel, Vented, 47.2" (1200mm) D x 49U H, Signature Blue EA B  $     651.05 25.0%  $         488.29 N/A N/A
34480-DDL Side Panel, Vented, 31.5" (800mm) D x 50U H, Signature Blue EA B  $     414.90 25.0%  $         311.18 N/A N/A
34480-DDM Side Panel, Vented, 32.5" (825mm) D x 50U H, Signature Blue EA B  $     427.70 25.0%  $         320.78 N/A N/A
34480-DDN Side Panel, Vented, 33.5" (850mm) D x 50U H, Signature Blue EA B  $     440.95 25.0%  $         330.71 N/A N/A
34480-DDP Side Panel, Vented, 34.4" (875mm) D x 50U H, Signature Blue EA B  $     454.56 25.0%  $         340.92 N/A N/A
34480-DDR Side Panel, Vented, 35.4" (900mm) D x 50U H, Signature Blue EA B  $     468.66 25.0%  $         351.50 N/A N/A
34480-DDT Side Panel, Vented, 36.4" (925mm) D x 50U H, Signature Blue EA B  $     483.12 25.0%  $         362.34 N/A N/A
34480-DDU Side Panel, Vented, 37.4" (950mm) D x 50U H, Signature Blue EA B  $     498.10 25.0%  $         373.58 N/A N/A
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34480-DDV Side Panel, Vented, 38.4" (975mm) D x 50U H, Signature Blue EA B  $     513.49 25.0%  $         385.12 N/A N/A
34480-DDW Side Panel, Vented, 39.4" (1000mm) D x 50U H, Signature Blue EA B  $     529.40 25.0%  $         397.05 N/A N/A
34480-DDY Side Panel, Vented, 40.4" (1025mm) D x 50U H, Signature Blue EA B  $     545.26 25.0%  $         408.95 N/A N/A
34480-DEA Side Panel, Vented, 41.3" (1050mm) D x 50U H, Signature Blue EA B  $     561.65 25.0%  $         421.24 N/A N/A
34480-DEB Side Panel, Vented, 42.3" (1075mm) D x 50U H, Signature Blue EA B  $     578.49 25.0%  $         433.87 N/A N/A
34480-DEC Side Panel, Vented, 43.3" (1100mm) D x 50U H, Signature Blue EA B  $     595.87 25.0%  $         446.90 N/A N/A
34480-DED Side Panel, Vented, 44.3" (1125mm) D x 50U H, Signature Blue EA B  $     613.68 25.0%  $         460.26 N/A N/A
34480-DEE Side Panel, Vented, 45.3" (1150mm) D x 50U H, Signature Blue EA B  $     632.15 25.0%  $         474.11 N/A N/A
34480-DEF Side Panel, Vented, 46.3" (1175mm) D x 50U H, Signature Blue EA B  $     651.05 25.0%  $         488.29 N/A N/A
34480-DEG Side Panel, Vented, 47.2" (1200mm) D x 50U H, Signature Blue EA B  $     670.60 25.0%  $         502.95 N/A N/A
34480-DEH Side Panel, Vented, 31.5" (800mm) D x 51U H, Signature Blue EA B  $     427.35 25.0%  $         320.51 N/A N/A
34480-DEJ Side Panel, Vented, 32.5" (825mm) D x 51U H, Signature Blue EA B  $     440.61 25.0%  $         330.46 N/A N/A
34480-DEK Side Panel, Vented, 33.5" (850mm) D x 51U H, Signature Blue EA B  $     454.21 25.0%  $         340.66 N/A N/A
34480-DEL Side Panel, Vented, 34.4" (875mm) D x 51U H, Signature Blue EA B  $     468.27 25.0%  $         351.20 N/A N/A
34480-DEM Side Panel, Vented, 35.4" (900mm) D x 51U H, Signature Blue EA B  $     482.75 25.0%  $         362.06 N/A N/A
34480-DEN Side Panel, Vented, 36.4" (925mm) D x 51U H, Signature Blue EA B  $     497.66 25.0%  $         373.25 N/A N/A
34480-DEP Side Panel, Vented, 37.4" (950mm) D x 51U H, Signature Blue EA B  $     513.04 25.0%  $         384.78 N/A N/A
34480-DER Side Panel, Vented, 38.4" (975mm) D x 51U H, Signature Blue EA B  $     528.92 25.0%  $         396.69 N/A N/A
34480-DET Side Panel, Vented, 39.4" (1000mm) D x 51U H, Signature Blue EA B  $     545.26 25.0%  $         408.95 N/A N/A
34480-DEU Side Panel, Vented, 40.4" (1025mm) D x 51U H, Signature Blue EA B  $     561.65 25.0%  $         421.24 N/A N/A
34480-DEV Side Panel, Vented, 41.3" (1050mm) D x 51U H, Signature Blue EA B  $     578.49 25.0%  $         433.87 N/A N/A
34480-DEW Side Panel, Vented, 42.3" (1075mm) D x 51U H, Signature Blue EA B  $     595.87 25.0%  $         446.90 N/A N/A
34480-DEY Side Panel, Vented, 43.3" (1100mm) D x 51U H, Signature Blue EA B  $     613.68 25.0%  $         460.26 N/A N/A
34480-DFA Side Panel, Vented, 44.3" (1125mm) D x 51U H, Signature Blue EA B  $     632.15 25.0%  $         474.11 N/A N/A
34480-DFB Side Panel, Vented, 45.3" (1150mm) D x 51U H, Signature Blue EA B  $     651.05 25.0%  $         488.29 N/A N/A
34480-DFC Side Panel, Vented, 46.3" (1175mm) D x 51U H, Signature Blue EA B  $     670.60 25.0%  $         502.95 N/A N/A
34480-DFD Side Panel, Vented, 47.2" (1200mm) D x 51U H, Signature Blue EA B  $     690.71 25.0%  $         518.03 N/A N/A
34480-E00 Side Panel, Vented, 31.5" (800mm) D x 24U H, Glacier White EA B  $     307.33 25.0%  $         230.50 N/A N/A
34480-E01 Side Panel, Vented, 32.5" (825mm) D x 24U H, Glacier White EA B  $     316.86 25.0%  $         237.65 N/A N/A
34480-E02 Side Panel, Vented, 33.5" (850mm) D x 24U H, Glacier White EA B  $     326.64 25.0%  $         244.98 N/A N/A
34480-E03 Side Panel, Vented, 34.4" (875mm) D x 24U H, Glacier White EA B  $     336.74 25.0%  $         252.56 N/A N/A
34480-E04 Side Panel, Vented, 35.4" (900mm) D x 24U H, Glacier White EA B  $     347.17 25.0%  $         260.38 N/A N/A
34480-E05 Side Panel, Vented, 36.4" (925mm) D x 24U H, Glacier White EA B  $     357.90 25.0%  $         268.43 N/A N/A
34480-E06 Side Panel, Vented, 37.4" (950mm) D x 24U H, Glacier White EA B  $     368.97 25.0%  $         276.73 N/A N/A
34480-E07 Side Panel, Vented, 38.4" (975mm) D x 24U H, Glacier White EA B  $     380.41 25.0%  $         285.31 N/A N/A
34480-E08 Side Panel, Vented, 39.4" (1000mm) D x 24U H, Glacier White EA B  $     392.16 25.0%  $         294.12 N/A N/A
34480-E09 Side Panel, Vented, 40.4" (1025mm) D x 24U H, Glacier White EA B  $     403.92 25.0%  $         302.94 N/A N/A
34480-E10 Side Panel, Vented, 41.3" (1050mm) D x 24U H, Glacier White EA B  $     416.04 25.0%  $         312.03 N/A N/A
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34480-E11 Side Panel, Vented, 42.3" (1075mm) D x 24U H, Glacier White EA B  $     428.49 25.0%  $         321.37 N/A N/A
34480-E12 Side Panel, Vented, 43.3" (1100mm) D x 24U H, Glacier White EA B  $     441.39 25.0%  $         331.04 N/A N/A
34480-E13 Side Panel, Vented, 44.3" (1125mm) D x 24U H, Glacier White EA B  $     454.56 25.0%  $         340.92 N/A N/A
34480-E14 Side Panel, Vented, 45.3" (1150mm) D x 24U H, Glacier White EA B  $     468.27 25.0%  $         351.20 N/A N/A
34480-E15 Side Panel, Vented, 46.3" (1175mm) D x 24U H, Glacier White EA B  $     482.26 25.0%  $         361.70 N/A N/A
34480-E16 Side Panel, Vented, 47.2" (1200mm) D x 24U H, Glacier White EA B  $     496.76 25.0%  $         372.57 N/A N/A
34480-E17 Side Panel, Vented, 31.5" (800mm) D x 36U H, Glacier White EA B  $     316.86 25.0%  $         237.65 N/A N/A
34480-E18 Side Panel, Vented, 32.5" (825mm) D x 36U H, Glacier White EA B  $     326.64 25.0%  $         244.98 N/A N/A
34480-E19 Side Panel, Vented, 33.5" (850mm) D x 36U H, Glacier White EA B  $     336.74 25.0%  $         252.56 N/A N/A
34480-E20 Side Panel, Vented, 34.4" (875mm) D x 36U H, Glacier White EA B  $     347.17 25.0%  $         260.38 N/A N/A
34480-E21 Side Panel, Vented, 35.4" (900mm) D x 36U H, Glacier White EA B  $     357.90 25.0%  $         268.43 N/A N/A
34480-E22 Side Panel, Vented, 36.4" (925mm) D x 36U H, Glacier White EA B  $     368.97 25.0%  $         276.73 N/A N/A
34480-E23 Side Panel, Vented, 37.4" (950mm) D x 36U H, Glacier White EA B  $     380.41 25.0%  $         285.31 N/A N/A
34480-E24 Side Panel, Vented, 38.4" (975mm) D x 36U H, Glacier White EA B  $     392.16 25.0%  $         294.12 N/A N/A
34480-E25 Side Panel, Vented, 39.4" (1000mm) D x 36U H, Glacier White EA B  $     404.28 25.0%  $         303.21 N/A N/A
34480-E26 Side Panel, Vented, 40.4" (1025mm) D x 36U H, Glacier White EA B  $     416.40 25.0%  $         312.30 N/A N/A
34480-E27 Side Panel, Vented, 41.3" (1050mm) D x 36U H, Glacier White EA B  $     428.91 25.0%  $         321.68 N/A N/A
34480-E28 Side Panel, Vented, 42.3" (1075mm) D x 36U H, Glacier White EA B  $     441.78 25.0%  $         331.34 N/A N/A
34480-E29 Side Panel, Vented, 43.3" (1100mm) D x 36U H, Glacier White EA B  $     455.02 25.0%  $         341.27 N/A N/A
34480-E30 Side Panel, Vented, 44.3" (1125mm) D x 36U H, Glacier White EA B  $     468.66 25.0%  $         351.50 N/A N/A
34480-E31 Side Panel, Vented, 45.3" (1150mm) D x 36U H, Glacier White EA B  $     482.75 25.0%  $         362.06 N/A N/A
34480-E32 Side Panel, Vented, 46.3" (1175mm) D x 36U H, Glacier White EA B  $     497.20 25.0%  $         372.90 N/A N/A
34480-E33 Side Panel, Vented, 47.2" (1200mm) D x 36U H, Glacier White EA B  $     512.09 25.0%  $         384.07 N/A N/A
34480-E34 Side Panel, Vented, 31.5" (800mm) D x 42U H, Glacier White EA B  $     272.19 25.0%  $         204.14 N/A N/A
34480-E35 Side Panel, Vented, 32.5" (825mm) D x 42U H, Glacier White EA B  $     280.60 25.0%  $         210.45 N/A N/A
34480-E36 Side Panel, Vented, 33.5" (850mm) D x 42U H, Glacier White EA B  $     289.31 25.0%  $         216.98 N/A N/A
34480-E37 Side Panel, Vented, 34.4" (875mm) D x 42U H, Glacier White EA B  $     298.25 25.0%  $         223.69 N/A N/A
34480-E38 Side Panel, Vented, 35.4" (900mm) D x 42U H, Glacier White EA B  $     307.48 25.0%  $         230.61 N/A N/A
34480-E39 Side Panel, Vented, 36.4" (925mm) D x 42U H, Glacier White EA B  $     316.98 25.0%  $         237.74 N/A N/A
34480-E40 Side Panel, Vented, 37.4" (950mm) D x 42U H, Glacier White EA B  $     326.81 25.0%  $         245.11 N/A N/A
34480-E41 Side Panel, Vented, 38.4" (975mm) D x 42U H, Glacier White EA B  $     336.89 25.0%  $         252.67 N/A N/A
34480-E42 Side Panel, Vented, 39.4" (1000mm) D x 42U H, Glacier White EA B  $     347.29 25.0%  $         260.47 N/A N/A
34480-E43 Side Panel, Vented, 40.4" (1025mm) D x 42U H, Glacier White EA B  $     357.73 25.0%  $         268.30 N/A N/A
34480-E44 Side Panel, Vented, 41.3" (1050mm) D x 42U H, Glacier White EA B  $     368.48 25.0%  $         276.36 N/A N/A
34480-E45 Side Panel, Vented, 42.3" (1075mm) D x 42U H, Glacier White EA B  $     379.51 25.0%  $         284.63 N/A N/A
34480-E46 Side Panel, Vented, 43.3" (1100mm) D x 42U H, Glacier White EA B  $     390.95 25.0%  $         293.21 N/A N/A
34480-E47 Side Panel, Vented, 44.3" (1125mm) D x 42U H, Glacier White EA B  $     402.61 25.0%  $         301.96 N/A N/A
34480-E48 Side Panel, Vented, 45.3" (1150mm) D x 42U H, Glacier White EA B  $     414.72 25.0%  $         311.04 N/A N/A
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34480-E49 Side Panel, Vented, 46.3" (1175mm) D x 42U H, Glacier White EA B  $     427.16 25.0%  $         320.37 N/A N/A
34480-E50 Side Panel, Vented, 47.2" (1200mm) D x 42U H, Glacier White EA B  $     439.94 25.0%  $         329.96 N/A N/A
34480-E51 Side Panel, Vented, 31.5" (800mm) D x 43U H, Glacier White EA B  $     336.74 25.0%  $         252.56 N/A N/A
34480-E52 Side Panel, Vented, 32.5" (825mm) D x 43U H, Glacier White EA B  $     347.17 25.0%  $         260.38 N/A N/A
34480-E53 Side Panel, Vented, 33.5" (850mm) D x 43U H, Glacier White EA B  $     357.90 25.0%  $         268.43 N/A N/A
34480-E54 Side Panel, Vented, 34.4" (875mm) D x 43U H, Glacier White EA B  $     368.97 25.0%  $         276.73 N/A N/A
34480-E55 Side Panel, Vented, 35.4" (900mm) D x 43U H, Glacier White EA B  $     380.41 25.0%  $         285.31 N/A N/A
34480-E56 Side Panel, Vented, 36.4" (925mm) D x 43U H, Glacier White EA B  $     392.16 25.0%  $         294.12 N/A N/A
34480-E57 Side Panel, Vented, 37.4" (950mm) D x 43U H, Glacier White EA B  $     404.28 25.0%  $         303.21 N/A N/A
34480-E58 Side Panel, Vented, 38.4" (975mm) D x 43U H, Glacier White EA B  $     416.76 25.0%  $         312.57 N/A N/A
34480-E59 Side Panel, Vented, 39.4" (1000mm) D x 43U H, Glacier White EA B  $     429.69 25.0%  $         322.27 N/A N/A
34480-E60 Side Panel, Vented, 40.4" (1025mm) D x 43U H, Glacier White EA B  $     442.56 25.0%  $         331.92 N/A N/A
34480-E61 Side Panel, Vented, 41.3" (1050mm) D x 43U H, Glacier White EA B  $     455.84 25.0%  $         341.88 N/A N/A
34480-E62 Side Panel, Vented, 42.3" (1075mm) D x 43U H, Glacier White EA B  $     469.49 25.0%  $         352.12 N/A N/A
34480-E63 Side Panel, Vented, 43.3" (1100mm) D x 43U H, Glacier White EA B  $     483.62 25.0%  $         362.72 N/A N/A
34480-E64 Side Panel, Vented, 44.3" (1125mm) D x 43U H, Glacier White EA B  $     498.10 25.0%  $         373.58 N/A N/A
34480-E65 Side Panel, Vented, 45.3" (1150mm) D x 43U H, Glacier White EA B  $     513.04 25.0%  $         384.78 N/A N/A
34480-E66 Side Panel, Vented, 46.3" (1175mm) D x 43U H, Glacier White EA B  $     528.45 25.0%  $         396.34 N/A N/A
34480-E67 Side Panel, Vented, 47.2" (1200mm) D x 43U H, Glacier White EA B  $     544.31 25.0%  $         408.23 N/A N/A
34480-E68 Side Panel, Vented, 31.5" (800mm) D x 44U H, Glacier White EA B  $     347.17 25.0%  $         260.38 N/A N/A
34480-E69 Side Panel, Vented, 32.5" (825mm) D x 44U H, Glacier White EA B  $     357.90 25.0%  $         268.43 N/A N/A
34480-E70 Side Panel, Vented, 33.5" (850mm) D x 44U H, Glacier White EA B  $     368.97 25.0%  $         276.73 N/A N/A
34480-E71 Side Panel, Vented, 34.4" (875mm) D x 44U H, Glacier White EA B  $     380.41 25.0%  $         285.31 N/A N/A
34480-E72 Side Panel, Vented, 35.4" (900mm) D x 44U H, Glacier White EA B  $     392.16 25.0%  $         294.12 N/A N/A
34480-E73 Side Panel, Vented, 36.4" (925mm) D x 44U H, Glacier White EA B  $     404.28 25.0%  $         303.21 N/A N/A
34480-E74 Side Panel, Vented, 37.4" (950mm) D x 44U H, Glacier White EA B  $     416.76 25.0%  $         312.57 N/A N/A
34480-E75 Side Panel, Vented, 38.4" (975mm) D x 44U H, Glacier White EA B  $     429.69 25.0%  $         322.27 N/A N/A
34480-E76 Side Panel, Vented, 39.4" (1000mm) D x 44U H, Glacier White EA B  $     442.95 25.0%  $         332.21 N/A N/A
34480-E77 Side Panel, Vented, 40.4" (1025mm) D x 44U H, Glacier White EA B  $     456.23 25.0%  $         342.17 N/A N/A
34480-E78 Side Panel, Vented, 41.3" (1050mm) D x 44U H, Glacier White EA B  $     469.91 25.0%  $         352.43 N/A N/A
34480-E79 Side Panel, Vented, 42.3" (1075mm) D x 44U H, Glacier White EA B  $     484.04 25.0%  $         363.03 N/A N/A
34480-E80 Side Panel, Vented, 43.3" (1100mm) D x 44U H, Glacier White EA B  $     498.53 25.0%  $         373.90 N/A N/A
34480-E81 Side Panel, Vented, 44.3" (1125mm) D x 44U H, Glacier White EA B  $     513.49 25.0%  $         385.12 N/A N/A
34480-E82 Side Panel, Vented, 45.3" (1150mm) D x 44U H, Glacier White EA B  $     528.92 25.0%  $         396.69 N/A N/A
34480-E83 Side Panel, Vented, 46.3" (1175mm) D x 44U H, Glacier White EA B  $     544.77 25.0%  $         408.58 N/A N/A
34480-E84 Side Panel, Vented, 47.2" (1200mm) D x 44U H, Glacier White EA B  $     561.14 25.0%  $         420.86 N/A N/A
34480-E85 Side Panel, Vented, 31.5" (800mm) D x 45U H, Glacier White EA B  $     298.25 25.0%  $         223.69 N/A N/A
34480-E86 Side Panel, Vented, 32.5" (825mm) D x 45U H, Glacier White EA B  $     307.48 25.0%  $         230.61 N/A N/A
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34480-E87 Side Panel, Vented, 33.5" (850mm) D x 45U H, Glacier White EA B  $     316.98 25.0%  $         237.74 N/A N/A
34480-E88 Side Panel, Vented, 34.4" (875mm) D x 45U H, Glacier White EA B  $     326.81 25.0%  $         245.11 N/A N/A
34480-E89 Side Panel, Vented, 35.4" (900mm) D x 45U H, Glacier White EA B  $     336.89 25.0%  $         252.67 N/A N/A
34480-E90 Side Panel, Vented, 36.4" (925mm) D x 45U H, Glacier White EA B  $     347.29 25.0%  $         260.47 N/A N/A
34480-E91 Side Panel, Vented, 37.4" (950mm) D x 45U H, Glacier White EA B  $     358.11 25.0%  $         268.58 N/A N/A
34480-E92 Side Panel, Vented, 38.4" (975mm) D x 45U H, Glacier White EA B  $     369.10 25.0%  $         276.83 N/A N/A
34480-E93 Side Panel, Vented, 39.4" (1000mm) D x 45U H, Glacier White EA B  $     380.56 25.0%  $         285.42 N/A N/A
34480-E94 Side Panel, Vented, 40.4" (1025mm) D x 45U H, Glacier White EA B  $     391.97 25.0%  $         293.98 N/A N/A
34480-E95 Side Panel, Vented, 41.3" (1050mm) D x 45U H, Glacier White EA B  $     403.70 25.0%  $         302.78 N/A N/A
34480-E96 Side Panel, Vented, 42.3" (1075mm) D x 45U H, Glacier White EA B  $     415.82 25.0%  $         311.87 N/A N/A
34480-E97 Side Panel, Vented, 43.3" (1100mm) D x 45U H, Glacier White EA B  $     428.33 25.0%  $         321.25 N/A N/A
34480-E98 Side Panel, Vented, 44.3" (1125mm) D x 45U H, Glacier White EA B  $     441.17 25.0%  $         330.88 N/A N/A
34480-E99 Side Panel, Vented, 45.3" (1150mm) D x 45U H, Glacier White EA B  $     454.39 25.0%  $         340.79 N/A N/A
34480-EAA Side Panel, Vented, 46.3" (1175mm) D x 45U H, Glacier White EA B  $     468.04 25.0%  $         351.03 N/A N/A
34480-EAB Side Panel, Vented, 47.2" (1200mm) D x 45U H, Glacier White EA B  $     494.99 25.0%  $         371.24 N/A N/A
34480-EAC Side Panel, Vented, 31.5" (800mm) D x 46U H, Glacier White EA B  $     307.19 25.0%  $         230.39 N/A N/A
34480-EAD Side Panel, Vented, 32.5" (825mm) D x 46U H, Glacier White EA B  $     380.05 25.0%  $         285.04 N/A N/A
34480-EAE Side Panel, Vented, 33.5" (850mm) D x 46U H, Glacier White EA B  $     391.82 25.0%  $         293.87 N/A N/A
34480-EAF Side Panel, Vented, 34.4" (875mm) D x 46U H, Glacier White EA B  $     403.92 25.0%  $         302.94 N/A N/A
34480-EAG Side Panel, Vented, 35.4" (900mm) D x 46U H, Glacier White EA B  $     416.40 25.0%  $         312.30 N/A N/A
34480-EAH Side Panel, Vented, 36.4" (925mm) D x 46U H, Glacier White EA B  $     429.27 25.0%  $         321.95 N/A N/A
34480-EAJ Side Panel, Vented, 37.4" (950mm) D x 46U H, Glacier White EA B  $     442.56 25.0%  $         331.92 N/A N/A
34480-EAK Side Panel, Vented, 38.4" (975mm) D x 46U H, Glacier White EA B  $     456.23 25.0%  $         342.17 N/A N/A
34480-EAL Side Panel, Vented, 39.4" (1000mm) D x 46U H, Glacier White EA B  $     470.34 25.0%  $         352.76 N/A N/A
34480-EAM Side Panel, Vented, 40.4" (1025mm) D x 46U H, Glacier White EA B  $     484.43 25.0%  $         363.32 N/A N/A
34480-EAN Side Panel, Vented, 41.3" (1050mm) D x 46U H, Glacier White EA B  $     499.00 25.0%  $         374.25 N/A N/A
34480-EAP Side Panel, Vented, 42.3" (1075mm) D x 46U H, Glacier White EA B  $     514.00 25.0%  $         385.50 N/A N/A
34480-EAR Side Panel, Vented, 43.3" (1100mm) D x 46U H, Glacier White EA B  $     529.40 25.0%  $         397.05 N/A N/A
34480-EAT Side Panel, Vented, 44.3" (1125mm) D x 46U H, Glacier White EA B  $     545.26 25.0%  $         408.95 N/A N/A
34480-EAU Side Panel, Vented, 45.3" (1150mm) D x 46U H, Glacier White EA B  $     561.65 25.0%  $         421.24 N/A N/A
34480-EAV Side Panel, Vented, 46.3" (1175mm) D x 46U H, Glacier White EA B  $     578.49 25.0%  $         433.87 N/A N/A
34480-EAW Side Panel, Vented, 47.2" (1200mm) D x 46U H, Glacier White EA B  $     595.87 25.0%  $         446.90 N/A N/A
34480-EAY Side Panel, Vented, 31.5" (800mm) D x 47U H, Glacier White EA B  $     379.71 25.0%  $         284.78 N/A N/A
34480-EBA Side Panel, Vented, 32.5" (825mm) D x 47U H, Glacier White EA B  $     391.43 25.0%  $         293.57 N/A N/A
34480-EBB Side Panel, Vented, 33.5" (850mm) D x 47U H, Glacier White EA B  $     403.50 25.0%  $         302.63 N/A N/A
34480-EBC Side Panel, Vented, 34.4" (875mm) D x 47U H, Glacier White EA B  $     416.04 25.0%  $         312.03 N/A N/A
34480-EBD Side Panel, Vented, 35.4" (900mm) D x 47U H, Glacier White EA B  $     428.91 25.0%  $         321.68 N/A N/A
34480-EBE Side Panel, Vented, 36.4" (925mm) D x 47U H, Glacier White EA B  $     442.19 25.0%  $         331.64 N/A N/A
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34480-EBF Side Panel, Vented, 37.4" (950mm) D x 47U H, Glacier White EA B  $     455.84 25.0%  $         341.88 N/A N/A
34480-EBG Side Panel, Vented, 38.4" (975mm) D x 47U H, Glacier White EA B  $     469.91 25.0%  $         352.43 N/A N/A
34480-EBH Side Panel, Vented, 39.4" (1000mm) D x 47U H, Glacier White EA B  $     484.43 25.0%  $         363.32 N/A N/A
34480-EBJ Side Panel, Vented, 40.4" (1025mm) D x 47U H, Glacier White EA B  $     499.00 25.0%  $         374.25 N/A N/A
34480-EBK Side Panel, Vented, 41.3" (1050mm) D x 47U H, Glacier White EA B  $     514.00 25.0%  $         385.50 N/A N/A
34480-EBL Side Panel, Vented, 42.3" (1075mm) D x 47U H, Glacier White EA B  $     529.40 25.0%  $         397.05 N/A N/A
34480-EBM Side Panel, Vented, 43.3" (1100mm) D x 47U H, Glacier White EA B  $     545.26 25.0%  $         408.95 N/A N/A
34480-EBN Side Panel, Vented, 44.3" (1125mm) D x 47U H, Glacier White EA B  $     561.65 25.0%  $         421.24 N/A N/A
34480-EBP Side Panel, Vented, 45.3" (1150mm) D x 47U H, Glacier White EA B  $     578.49 25.0%  $         433.87 N/A N/A
34480-EBR Side Panel, Vented, 46.3" (1175mm) D x 47U H, Glacier White EA B  $     595.87 25.0%  $         446.90 N/A N/A
34480-EBT Side Panel, Vented, 47.2" (1200mm) D x 47U H, Glacier White EA B  $     613.68 25.0%  $         460.26 N/A N/A
34480-EBU Side Panel, Vented, 31.5" (800mm) D x 48U H, Glacier White EA B  $     391.09 25.0%  $         293.32 N/A N/A
34480-EBV Side Panel, Vented, 32.5" (825mm) D x 48U H, Glacier White EA B  $     403.21 25.0%  $         302.41 N/A N/A
34480-EBW Side Panel, Vented, 33.5" (850mm) D x 48U H, Glacier White EA B  $     415.65 25.0%  $         311.74 N/A N/A
34480-EBY Side Panel, Vented, 34.4" (875mm) D x 48U H, Glacier White EA B  $     428.49 25.0%  $         321.37 N/A N/A
34480-ECA Side Panel, Vented, 35.4" (900mm) D x 48U H, Glacier White EA B  $     441.78 25.0%  $         331.34 N/A N/A
34480-ECB Side Panel, Vented, 36.4" (925mm) D x 48U H, Glacier White EA B  $     455.38 25.0%  $         341.54 N/A N/A
34480-ECC Side Panel, Vented, 37.4" (950mm) D x 48U H, Glacier White EA B  $     469.49 25.0%  $         352.12 N/A N/A
34480-ECD Side Panel, Vented, 38.4" (975mm) D x 48U H, Glacier White EA B  $     484.04 25.0%  $         363.03 N/A N/A
34480-ECE Side Panel, Vented, 39.4" (1000mm) D x 48U H, Glacier White EA B  $     499.00 25.0%  $         374.25 N/A N/A
34480-ECF Side Panel, Vented, 40.4" (1025mm) D x 48U H, Glacier White EA B  $     514.00 25.0%  $         385.50 N/A N/A
34480-ECG Side Panel, Vented, 41.3" (1050mm) D x 48U H, Glacier White EA B  $     529.40 25.0%  $         397.05 N/A N/A
34480-ECH Side Panel, Vented, 42.3" (1075mm) D x 48U H, Glacier White EA B  $     545.26 25.0%  $         408.95 N/A N/A
34480-ECJ Side Panel, Vented, 43.3" (1100mm) D x 48U H, Glacier White EA B  $     561.65 25.0%  $         421.24 N/A N/A
34480-ECK Side Panel, Vented, 44.3" (1125mm) D x 48U H, Glacier White EA B  $     578.49 25.0%  $         433.87 N/A N/A
34480-ECL Side Panel, Vented, 45.3" (1150mm) D x 48U H, Glacier White EA B  $     595.87 25.0%  $         446.90 N/A N/A
34480-ECM Side Panel, Vented, 46.3" (1175mm) D x 48U H, Glacier White EA B  $     613.68 25.0%  $         460.26 N/A N/A
34480-ECN Side Panel, Vented, 47.2" (1200mm) D x 48U H, Glacier White EA B  $     632.15 25.0%  $         474.11 N/A N/A
34480-ECP Side Panel, Vented, 31.5" (800mm) D x 49U H, Glacier White EA B  $     402.85 25.0%  $         302.14 N/A N/A
34480-ECR Side Panel, Vented, 32.5" (825mm) D x 49U H, Glacier White EA B  $     415.31 25.0%  $         311.48 N/A N/A
34480-ECT Side Panel, Vented, 33.5" (850mm) D x 49U H, Glacier White EA B  $     428.15 25.0%  $         321.11 N/A N/A
34480-ECU Side Panel, Vented, 34.4" (875mm) D x 49U H, Glacier White EA B  $     441.39 25.0%  $         331.04 N/A N/A
34480-ECV Side Panel, Vented, 35.4" (900mm) D x 49U H, Glacier White EA B  $     455.02 25.0%  $         341.27 N/A N/A
34480-ECW Side Panel, Vented, 36.4" (925mm) D x 49U H, Glacier White EA B  $     469.12 25.0%  $         351.84 N/A N/A
34480-ECY Side Panel, Vented, 37.4" (950mm) D x 49U H, Glacier White EA B  $     483.62 25.0%  $         362.72 N/A N/A
34480-EDA Side Panel, Vented, 38.4" (975mm) D x 49U H, Glacier White EA B  $     498.53 25.0%  $         373.90 N/A N/A
34480-EDB Side Panel, Vented, 39.4" (1000mm) D x 49U H, Glacier White EA B  $     514.00 25.0%  $         385.50 N/A N/A
34480-EDC Side Panel, Vented, 40.4" (1025mm) D x 49U H, Glacier White EA B  $     529.40 25.0%  $         397.05 N/A N/A
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34480-EDD Side Panel, Vented, 41.3" (1050mm) D x 49U H, Glacier White EA B  $     545.26 25.0%  $         408.95 N/A N/A
34480-EDE Side Panel, Vented, 42.3" (1075mm) D x 49U H, Glacier White EA B  $     561.65 25.0%  $         421.24 N/A N/A
34480-EDF Side Panel, Vented, 43.3" (1100mm) D x 49U H, Glacier White EA B  $     578.49 25.0%  $         433.87 N/A N/A
34480-EDG Side Panel, Vented, 44.3" (1125mm) D x 49U H, Glacier White EA B  $     595.87 25.0%  $         446.90 N/A N/A
34480-EDH Side Panel, Vented, 45.3" (1150mm) D x 49U H, Glacier White EA B  $     613.68 25.0%  $         460.26 N/A N/A
34480-EDJ Side Panel, Vented, 46.3" (1175mm) D x 49U H, Glacier White EA B  $     632.15 25.0%  $         474.11 N/A N/A
34480-EDK Side Panel, Vented, 47.2" (1200mm) D x 49U H, Glacier White EA B  $     651.05 25.0%  $         488.29 N/A N/A
34480-EDL Side Panel, Vented, 31.5" (800mm) D x 50U H, Glacier White EA B  $     414.90 25.0%  $         311.18 N/A N/A
34480-EDM Side Panel, Vented, 32.5" (825mm) D x 50U H, Glacier White EA B  $     427.70 25.0%  $         320.78 N/A N/A
34480-EDN Side Panel, Vented, 33.5" (850mm) D x 50U H, Glacier White EA B  $     440.95 25.0%  $         330.71 N/A N/A
34480-EDP Side Panel, Vented, 34.4" (875mm) D x 50U H, Glacier White EA B  $     454.56 25.0%  $         340.92 N/A N/A
34480-EDR Side Panel, Vented, 35.4" (900mm) D x 50U H, Glacier White EA B  $     468.66 25.0%  $         351.50 N/A N/A
34480-EDT Side Panel, Vented, 36.4" (925mm) D x 50U H, Glacier White EA B  $     483.12 25.0%  $         362.34 N/A N/A
34480-EDU Side Panel, Vented, 37.4" (950mm) D x 50U H, Glacier White EA B  $     498.10 25.0%  $         373.58 N/A N/A
34480-EDV Side Panel, Vented, 38.4" (975mm) D x 50U H, Glacier White EA B  $     513.49 25.0%  $         385.12 N/A N/A
34480-EDW Side Panel, Vented, 39.4" (1000mm) D x 50U H, Glacier White EA B  $     529.40 25.0%  $         397.05 N/A N/A
34480-EDY Side Panel, Vented, 40.4" (1025mm) D x 50U H, Glacier White EA B  $     545.26 25.0%  $         408.95 N/A N/A
34480-EEA Side Panel, Vented, 41.3" (1050mm) D x 50U H, Glacier White EA B  $     561.65 25.0%  $         421.24 N/A N/A
34480-EEB Side Panel, Vented, 42.3" (1075mm) D x 50U H, Glacier White EA B  $     578.49 25.0%  $         433.87 N/A N/A
34480-EEC Side Panel, Vented, 43.3" (1100mm) D x 50U H, Glacier White EA B  $     595.87 25.0%  $         446.90 N/A N/A
34480-EED Side Panel, Vented, 44.3" (1125mm) D x 50U H, Glacier White EA B  $     613.68 25.0%  $         460.26 N/A N/A
34480-EEE Side Panel, Vented, 45.3" (1150mm) D x 50U H, Glacier White EA B  $     632.15 25.0%  $         474.11 N/A N/A
34480-EEF Side Panel, Vented, 46.3" (1175mm) D x 50U H, Glacier White EA B  $     651.05 25.0%  $         488.29 N/A N/A
34480-EEG Side Panel, Vented, 47.2" (1200mm) D x 50U H, Glacier White EA B  $     670.60 25.0%  $         502.95 N/A N/A
34480-EEH Side Panel, Vented, 31.5" (800mm) D x 51U H, Glacier White EA B  $     427.35 25.0%  $         320.51 N/A N/A
34480-EEJ Side Panel, Vented, 32.5" (825mm) D x 51U H, Glacier White EA B  $     440.61 25.0%  $         330.46 N/A N/A
34480-EEK Side Panel, Vented, 33.5" (850mm) D x 51U H, Glacier White EA B  $     454.21 25.0%  $         340.66 N/A N/A
34480-EEL Side Panel, Vented, 34.4" (875mm) D x 51U H, Glacier White EA B  $     468.27 25.0%  $         351.20 N/A N/A
34480-EEM Side Panel, Vented, 35.4" (900mm) D x 51U H, Glacier White EA B  $     482.75 25.0%  $         362.06 N/A N/A
34480-EEN Side Panel, Vented, 36.4" (925mm) D x 51U H, Glacier White EA B  $     497.66 25.0%  $         373.25 N/A N/A
34480-EEP Side Panel, Vented, 37.4" (950mm) D x 51U H, Glacier White EA B  $     513.04 25.0%  $         384.78 N/A N/A
34480-EER Side Panel, Vented, 38.4" (975mm) D x 51U H, Glacier White EA B  $     528.92 25.0%  $         396.69 N/A N/A
34480-EET Side Panel, Vented, 39.4" (1000mm) D x 51U H, Glacier White EA B  $     545.26 25.0%  $         408.95 N/A N/A
34480-EEU Side Panel, Vented, 40.4" (1025mm) D x 51U H, Glacier White EA B  $     561.65 25.0%  $         421.24 N/A N/A
34480-EEV Side Panel, Vented, 41.3" (1050mm) D x 51U H, Glacier White EA B  $     578.49 25.0%  $         433.87 N/A N/A
34480-EEW Side Panel, Vented, 42.3" (1075mm) D x 51U H, Glacier White EA B  $     595.87 25.0%  $         446.90 N/A N/A
34480-EEY Side Panel, Vented, 43.3" (1100mm) D x 51U H, Glacier White EA B  $     613.68 25.0%  $         460.26 N/A N/A
34480-EFA Side Panel, Vented, 44.3" (1125mm) D x 51U H, Glacier White EA B  $     632.15 25.0%  $         474.11 N/A N/A
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34480-EFB Side Panel, Vented, 45.3" (1150mm) D x 51U H, Glacier White EA B  $     651.05 25.0%  $         488.29 N/A N/A
34480-EFC Side Panel, Vented, 46.3" (1175mm) D x 51U H, Glacier White EA B  $     670.60 25.0%  $         502.95 N/A N/A
34480-EFD Side Panel, Vented, 47.2" (1200mm) D x 51U H, Glacier White EA B  $     690.71 25.0%  $         518.03 N/A N/A
34480-F00 Side Panel, Vented, 31.5" (800mm) D x 24U H, Steel Gray EA B  $     307.33 25.0%  $         230.50 N/A N/A
34480-F01 Side Panel, Vented, 32.5" (825mm) D x 24U H, Steel Gray EA B  $     316.86 25.0%  $         237.65 N/A N/A
34480-F02 Side Panel, Vented, 33.5" (850mm) D x 24U H, Steel Gray EA B  $     326.64 25.0%  $         244.98 N/A N/A
34480-F03 Side Panel, Vented, 34.4" (875mm) D x 24U H, Steel Gray EA B  $     336.74 25.0%  $         252.56 N/A N/A
34480-F04 Side Panel, Vented, 35.4" (900mm) D x 24U H, Steel Gray EA B  $     347.17 25.0%  $         260.38 N/A N/A
34480-F05 Side Panel, Vented, 36.4" (925mm) D x 24U H, Steel Gray EA B  $     357.90 25.0%  $         268.43 N/A N/A
34480-F06 Side Panel, Vented, 37.4" (950mm) D x 24U H, Steel Gray EA B  $     368.97 25.0%  $         276.73 N/A N/A
34480-F07 Side Panel, Vented, 38.4" (975mm) D x 24U H, Steel Gray EA B  $     380.41 25.0%  $         285.31 N/A N/A
34480-F08 Side Panel, Vented, 39.4" (1000mm) D x 24U H, Steel Gray EA B  $     392.16 25.0%  $         294.12 N/A N/A
34480-F09 Side Panel, Vented, 40.4" (1025mm) D x 24U H, Steel Gray EA B  $     403.92 25.0%  $         302.94 N/A N/A
34480-F10 Side Panel, Vented, 41.3" (1050mm) D x 24U H, Steel Gray EA B  $     416.04 25.0%  $         312.03 N/A N/A
34480-F11 Side Panel, Vented, 42.3" (1075mm) D x 24U H, Steel Gray EA B  $     428.49 25.0%  $         321.37 N/A N/A
34480-F12 Side Panel, Vented, 43.3" (1100mm) D x 24U H, Steel Gray EA B  $     441.39 25.0%  $         331.04 N/A N/A
34480-F13 Side Panel, Vented, 44.3" (1125mm) D x 24U H, Steel Gray EA B  $     454.56 25.0%  $         340.92 N/A N/A
34480-F14 Side Panel, Vented, 45.3" (1150mm) D x 24U H, Steel Gray EA B  $     468.27 25.0%  $         351.20 N/A N/A
34480-F15 Side Panel, Vented, 46.3" (1175mm) D x 24U H, Steel Gray EA B  $     482.26 25.0%  $         361.70 N/A N/A
34480-F16 Side Panel, Vented, 47.2" (1200mm) D x 24U H, Steel Gray EA B  $     496.76 25.0%  $         372.57 N/A N/A
34480-F17 Side Panel, Vented, 31.5" (800mm) D x 36U H, Steel Gray EA B  $     316.86 25.0%  $         237.65 N/A N/A
34480-F18 Side Panel, Vented, 32.5" (825mm) D x 36U H, Steel Gray EA B  $     326.64 25.0%  $         244.98 N/A N/A
34480-F19 Side Panel, Vented, 33.5" (850mm) D x 36U H, Steel Gray EA B  $     336.74 25.0%  $         252.56 N/A N/A
34480-F20 Side Panel, Vented, 34.4" (875mm) D x 36U H, Steel Gray EA B  $     347.17 25.0%  $         260.38 N/A N/A
34480-F21 Side Panel, Vented, 35.4" (900mm) D x 36U H, Steel Gray EA B  $     357.90 25.0%  $         268.43 N/A N/A
34480-F22 Side Panel, Vented, 36.4" (925mm) D x 36U H, Steel Gray EA B  $     368.97 25.0%  $         276.73 N/A N/A
34480-F23 Side Panel, Vented, 37.4" (950mm) D x 36U H, Steel Gray EA B  $     380.41 25.0%  $         285.31 N/A N/A
34480-F24 Side Panel, Vented, 38.4" (975mm) D x 36U H, Steel Gray EA B  $     392.16 25.0%  $         294.12 N/A N/A
34480-F25 Side Panel, Vented, 39.4" (1000mm) D x 36U H, Steel Gray EA B  $     415.09 25.0%  $         311.32 N/A N/A
34480-F26 Side Panel, Vented, 40.4" (1025mm) D x 36U H, Steel Gray EA B  $     416.40 25.0%  $         312.30 N/A N/A
34480-F27 Side Panel, Vented, 41.3" (1050mm) D x 36U H, Steel Gray EA B  $     428.91 25.0%  $         321.68 N/A N/A
34480-F28 Side Panel, Vented, 42.3" (1075mm) D x 36U H, Steel Gray EA B  $     441.78 25.0%  $         331.34 N/A N/A
34480-F29 Side Panel, Vented, 43.3" (1100mm) D x 36U H, Steel Gray EA B  $     455.02 25.0%  $         341.27 N/A N/A
34480-F30 Side Panel, Vented, 44.3" (1125mm) D x 36U H, Steel Gray EA B  $     468.66 25.0%  $         351.50 N/A N/A
34480-F31 Side Panel, Vented, 45.3" (1150mm) D x 36U H, Steel Gray EA B  $     482.75 25.0%  $         362.06 N/A N/A
34480-F32 Side Panel, Vented, 46.3" (1175mm) D x 36U H, Steel Gray EA B  $     497.20 25.0%  $         372.90 N/A N/A
34480-F33 Side Panel, Vented, 47.2" (1200mm) D x 36U H, Steel Gray EA B  $     512.09 25.0%  $         384.07 N/A N/A
34480-F34 Side Panel, Vented, 31.5" (800mm) D x 42U H, Steel Gray EA B  $     272.19 25.0%  $         204.14 N/A N/A
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34480-F35 Side Panel, Vented, 32.5" (825mm) D x 42U H, Steel Gray EA B  $     280.60 25.0%  $         210.45 N/A N/A
34480-F36 Side Panel, Vented, 33.5" (850mm) D x 42U H, Steel Gray EA B  $     289.31 25.0%  $         216.98 N/A N/A
34480-F37 Side Panel, Vented, 34.4" (875mm) D x 42U H, Steel Gray EA B  $     298.25 25.0%  $         223.69 N/A N/A
34480-F38 Side Panel, Vented, 35.4" (900mm) D x 42U H, Steel Gray EA B  $     307.48 25.0%  $         230.61 N/A N/A
34480-F39 Side Panel, Vented, 36.4" (925mm) D x 42U H, Steel Gray EA B  $     316.98 25.0%  $         237.74 N/A N/A
34480-F40 Side Panel, Vented, 37.4" (950mm) D x 42U H, Steel Gray EA B  $     326.81 25.0%  $         245.11 N/A N/A
34480-F41 Side Panel, Vented, 38.4" (975mm) D x 42U H, Steel Gray EA B  $     336.89 25.0%  $         252.67 N/A N/A
34480-F42 Side Panel, Vented, 39.4" (1000mm) D x 42U H, Steel Gray EA B  $     347.29 25.0%  $         260.47 N/A N/A
34480-F43 Side Panel, Vented, 40.4" (1025mm) D x 42U H, Steel Gray EA B  $     357.73 25.0%  $         268.30 N/A N/A
34480-F44 Side Panel, Vented, 41.3" (1050mm) D x 42U H, Steel Gray EA B  $     368.48 25.0%  $         276.36 N/A N/A
34480-F45 Side Panel, Vented, 42.3" (1075mm) D x 42U H, Steel Gray EA B  $     379.51 25.0%  $         284.63 N/A N/A
34480-F46 Side Panel, Vented, 43.3" (1100mm) D x 42U H, Steel Gray EA B  $     390.95 25.0%  $         293.21 N/A N/A
34480-F47 Side Panel, Vented, 44.3" (1125mm) D x 42U H, Steel Gray EA B  $     402.61 25.0%  $         301.96 N/A N/A
34480-F48 Side Panel, Vented, 45.3" (1150mm) D x 42U H, Steel Gray EA B  $     414.72 25.0%  $         311.04 N/A N/A
34480-F49 Side Panel, Vented, 46.3" (1175mm) D x 42U H, Steel Gray EA B  $     427.16 25.0%  $         320.37 N/A N/A
34480-F50 Side Panel, Vented, 47.2" (1200mm) D x 42U H, Steel Gray EA B  $     439.94 25.0%  $         329.96 N/A N/A
34480-F51 Side Panel, Vented, 31.5" (800mm) D x 43U H, Steel Gray EA B  $     336.74 25.0%  $         252.56 N/A N/A
34480-F52 Side Panel, Vented, 32.5" (825mm) D x 43U H, Steel Gray EA B  $     347.17 25.0%  $         260.38 N/A N/A
34480-F53 Side Panel, Vented, 33.5" (850mm) D x 43U H, Steel Gray EA B  $     357.90 25.0%  $         268.43 N/A N/A
34480-F54 Side Panel, Vented, 34.4" (875mm) D x 43U H, Steel Gray EA B  $     368.97 25.0%  $         276.73 N/A N/A
34480-F55 Side Panel, Vented, 35.4" (900mm) D x 43U H, Steel Gray EA B  $     380.41 25.0%  $         285.31 N/A N/A
34480-F56 Side Panel, Vented, 36.4" (925mm) D x 43U H, Steel Gray EA B  $     392.16 25.0%  $         294.12 N/A N/A
34480-F57 Side Panel, Vented, 37.4" (950mm) D x 43U H, Steel Gray EA B  $     404.28 25.0%  $         303.21 N/A N/A
34480-F58 Side Panel, Vented, 38.4" (975mm) D x 43U H, Steel Gray EA B  $     416.76 25.0%  $         312.57 N/A N/A
34480-F59 Side Panel, Vented, 39.4" (1000mm) D x 43U H, Steel Gray EA B  $     429.69 25.0%  $         322.27 N/A N/A
34480-F60 Side Panel, Vented, 40.4" (1025mm) D x 43U H, Steel Gray EA B  $     442.56 25.0%  $         331.92 N/A N/A
34480-F61 Side Panel, Vented, 41.3" (1050mm) D x 43U H, Steel Gray EA B  $     455.84 25.0%  $         341.88 N/A N/A
34480-F62 Side Panel, Vented, 42.3" (1075mm) D x 43U H, Steel Gray EA B  $     469.49 25.0%  $         352.12 N/A N/A
34480-F63 Side Panel, Vented, 43.3" (1100mm) D x 43U H, Steel Gray EA B  $     483.62 25.0%  $         362.72 N/A N/A
34480-F64 Side Panel, Vented, 44.3" (1125mm) D x 43U H, Steel Gray EA B  $     498.10 25.0%  $         373.58 N/A N/A
34480-F65 Side Panel, Vented, 45.3" (1150mm) D x 43U H, Steel Gray EA B  $     513.04 25.0%  $         384.78 N/A N/A
34480-F66 Side Panel, Vented, 46.3" (1175mm) D x 43U H, Steel Gray EA B  $     528.45 25.0%  $         396.34 N/A N/A
34480-F67 Side Panel, Vented, 47.2" (1200mm) D x 43U H, Steel Gray EA B  $     544.31 25.0%  $         408.23 N/A N/A
34480-F68 Side Panel, Vented, 31.5" (800mm) D x 44U H, Steel Gray EA B  $     347.17 25.0%  $         260.38 N/A N/A
34480-F69 Side Panel, Vented, 32.5" (825mm) D x 44U H, Steel Gray EA B  $     357.90 25.0%  $         268.43 N/A N/A
34480-F70 Side Panel, Vented, 33.5" (850mm) D x 44U H, Steel Gray EA B  $     368.97 25.0%  $         276.73 N/A N/A
34480-F71 Side Panel, Vented, 34.4" (875mm) D x 44U H, Steel Gray EA B  $     380.41 25.0%  $         285.31 N/A N/A
34480-F72 Side Panel, Vented, 35.4" (900mm) D x 44U H, Steel Gray EA B  $     392.16 25.0%  $         294.12 N/A N/A
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34480-F73 Side Panel, Vented, 36.4" (925mm) D x 44U H, Steel Gray EA B  $     404.28 25.0%  $         303.21 N/A N/A
34480-F74 Side Panel, Vented, 37.4" (950mm) D x 44U H, Steel Gray EA B  $     416.76 25.0%  $         312.57 N/A N/A
34480-F75 Side Panel, Vented, 38.4" (975mm) D x 44U H, Steel Gray EA B  $     429.69 25.0%  $         322.27 N/A N/A
34480-F76 Side Panel, Vented, 39.4" (1000mm) D x 44U H, Steel Gray EA B  $     442.95 25.0%  $         332.21 N/A N/A
34480-F77 Side Panel, Vented, 40.4" (1025mm) D x 44U H, Steel Gray EA B  $     456.23 25.0%  $         342.17 N/A N/A
34480-F78 Side Panel, Vented, 41.3" (1050mm) D x 44U H, Steel Gray EA B  $     469.91 25.0%  $         352.43 N/A N/A
34480-F79 Side Panel, Vented, 42.3" (1075mm) D x 44U H, Steel Gray EA B  $     484.04 25.0%  $         363.03 N/A N/A
34480-F80 Side Panel, Vented, 43.3" (1100mm) D x 44U H, Steel Gray EA B  $     498.53 25.0%  $         373.90 N/A N/A
34480-F81 Side Panel, Vented, 44.3" (1125mm) D x 44U H, Steel Gray EA B  $     513.49 25.0%  $         385.12 N/A N/A
34480-F82 Side Panel, Vented, 45.3" (1150mm) D x 44U H, Steel Gray EA B  $     528.92 25.0%  $         396.69 N/A N/A
34480-F83 Side Panel, Vented, 46.3" (1175mm) D x 44U H, Steel Gray EA B  $     544.77 25.0%  $         408.58 N/A N/A
34480-F84 Side Panel, Vented, 47.2" (1200mm) D x 44U H, Steel Gray EA B  $     561.14 25.0%  $         420.86 N/A N/A
34480-F85 Side Panel, Vented, 31.5" (800mm) D x 45U H, Steel Gray EA B  $     298.25 25.0%  $         223.69 N/A N/A
34480-F86 Side Panel, Vented, 32.5" (825mm) D x 45U H, Steel Gray EA B  $     307.48 25.0%  $         230.61 N/A N/A
34480-F87 Side Panel, Vented, 33.5" (850mm) D x 45U H, Steel Gray EA B  $     316.98 25.0%  $         237.74 N/A N/A
34480-F88 Side Panel, Vented, 34.4" (875mm) D x 45U H, Steel Gray EA B  $     326.81 25.0%  $         245.11 N/A N/A
34480-F89 Side Panel, Vented, 35.4" (900mm) D x 45U H, Steel Gray EA B  $     336.89 25.0%  $         252.67 N/A N/A
34480-F90 Side Panel, Vented, 36.4" (925mm) D x 45U H, Steel Gray EA B  $     347.29 25.0%  $         260.47 N/A N/A
34480-F91 Side Panel, Vented, 37.4" (950mm) D x 45U H, Steel Gray EA B  $     358.11 25.0%  $         268.58 N/A N/A
34480-F92 Side Panel, Vented, 38.4" (975mm) D x 45U H, Steel Gray EA B  $     369.10 25.0%  $         276.83 N/A N/A
34480-F93 Side Panel, Vented, 39.4" (1000mm) D x 45U H, Steel Gray EA B  $     380.56 25.0%  $         285.42 N/A N/A
34480-F94 Side Panel, Vented, 40.4" (1025mm) D x 45U H, Steel Gray EA B  $     391.97 25.0%  $         293.98 N/A N/A
34480-F95 Side Panel, Vented, 41.3" (1050mm) D x 45U H, Steel Gray EA B  $     403.70 25.0%  $         302.78 N/A N/A
34480-F96 Side Panel, Vented, 42.3" (1075mm) D x 45U H, Steel Gray EA B  $     415.82 25.0%  $         311.87 N/A N/A
34480-F97 Side Panel, Vented, 43.3" (1100mm) D x 45U H, Steel Gray EA B  $     428.33 25.0%  $         321.25 N/A N/A
34480-F98 Side Panel, Vented, 44.3" (1125mm) D x 45U H, Steel Gray EA B  $     441.17 25.0%  $         330.88 N/A N/A
34480-F99 Side Panel, Vented, 45.3" (1150mm) D x 45U H, Steel Gray EA B  $     454.39 25.0%  $         340.79 N/A N/A
34480-FAA Side Panel, Vented, 46.3" (1175mm) D x 45U H, Steel Gray EA B  $     468.04 25.0%  $         351.03 N/A N/A
34480-FAB Side Panel, Vented, 47.2" (1200mm) D x 45U H, Steel Gray EA B  $     482.09 25.0%  $         361.57 N/A N/A
34480-FAC Side Panel, Vented, 31.5" (800mm) D x 46U H, Steel Gray EA B  $     307.19 25.0%  $         230.39 N/A N/A
34480-FAD Side Panel, Vented, 32.5" (825mm) D x 46U H, Steel Gray EA B  $     380.05 25.0%  $         285.04 N/A N/A
34480-FAE Side Panel, Vented, 33.5" (850mm) D x 46U H, Steel Gray EA B  $     391.82 25.0%  $         293.87 N/A N/A
34480-FAF Side Panel, Vented, 34.4" (875mm) D x 46U H, Steel Gray EA B  $     403.92 25.0%  $         302.94 N/A N/A
34480-FAG Side Panel, Vented, 35.4" (900mm) D x 46U H, Steel Gray EA B  $     416.40 25.0%  $         312.30 N/A N/A
34480-FAH Side Panel, Vented, 36.4" (925mm) D x 46U H, Steel Gray EA B  $     429.27 25.0%  $         321.95 N/A N/A
34480-FAJ Side Panel, Vented, 37.4" (950mm) D x 46U H, Steel Gray EA B  $     442.56 25.0%  $         331.92 N/A N/A
34480-FAK Side Panel, Vented, 38.4" (975mm) D x 46U H, Steel Gray EA B  $     456.23 25.0%  $         342.17 N/A N/A
34480-FAL Side Panel, Vented, 39.4" (1000mm) D x 46U H, Steel Gray EA B  $     470.34 25.0%  $         352.76 N/A N/A
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34480-FAM Side Panel, Vented, 40.4" (1025mm) D x 46U H, Steel Gray EA B  $     484.43 25.0%  $         363.32 N/A N/A
34480-FAN Side Panel, Vented, 41.3" (1050mm) D x 46U H, Steel Gray EA B  $     499.00 25.0%  $         374.25 N/A N/A
34480-FAP Side Panel, Vented, 42.3" (1075mm) D x 46U H, Steel Gray EA B  $     514.00 25.0%  $         385.50 N/A N/A
34480-FAR Side Panel, Vented, 43.3" (1100mm) D x 46U H, Steel Gray EA B  $     529.40 25.0%  $         397.05 N/A N/A
34480-FAT Side Panel, Vented, 44.3" (1125mm) D x 46U H, Steel Gray EA B  $     545.26 25.0%  $         408.95 N/A N/A
34480-FAU Side Panel, Vented, 45.3" (1150mm) D x 46U H, Steel Gray EA B  $     561.65 25.0%  $         421.24 N/A N/A
34480-FAV Side Panel, Vented, 46.3" (1175mm) D x 46U H, Steel Gray EA B  $     578.49 25.0%  $         433.87 N/A N/A
34480-FAW Side Panel, Vented, 47.2" (1200mm) D x 46U H, Steel Gray EA B  $     595.87 25.0%  $         446.90 N/A N/A
34480-FAY Side Panel, Vented, 31.5" (800mm) D x 47U H, Steel Gray EA B  $     379.71 25.0%  $         284.78 N/A N/A
34480-FBA Side Panel, Vented, 32.5" (825mm) D x 47U H, Steel Gray EA B  $     391.43 25.0%  $         293.57 N/A N/A
34480-FBB Side Panel, Vented, 33.5" (850mm) D x 47U H, Steel Gray EA B  $     403.50 25.0%  $         302.63 N/A N/A
34480-FBC Side Panel, Vented, 34.4" (875mm) D x 47U H, Steel Gray EA B  $     416.04 25.0%  $         312.03 N/A N/A
34480-FBD Side Panel, Vented, 35.4" (900mm) D x 47U H, Steel Gray EA B  $     428.91 25.0%  $         321.68 N/A N/A
34480-FBE Side Panel, Vented, 36.4" (925mm) D x 47U H, Steel Gray EA B  $     442.19 25.0%  $         331.64 N/A N/A
34480-FBF Side Panel, Vented, 37.4" (950mm) D x 47U H, Steel Gray EA B  $     455.84 25.0%  $         341.88 N/A N/A
34480-FBG Side Panel, Vented, 38.4" (975mm) D x 47U H, Steel Gray EA B  $     469.91 25.0%  $         352.43 N/A N/A
34480-FBH Side Panel, Vented, 39.4" (1000mm) D x 47U H, Steel Gray EA B  $     484.43 25.0%  $         363.32 N/A N/A
34480-FBJ Side Panel, Vented, 40.4" (1025mm) D x 47U H, Steel Gray EA B  $     499.00 25.0%  $         374.25 N/A N/A
34480-FBK Side Panel, Vented, 41.3" (1050mm) D x 47U H, Steel Gray EA B  $     514.00 25.0%  $         385.50 N/A N/A
34480-FBL Side Panel, Vented, 42.3" (1075mm) D x 47U H, Steel Gray EA B  $     529.40 25.0%  $         397.05 N/A N/A
34480-FBM Side Panel, Vented, 43.3" (1100mm) D x 47U H, Steel Gray EA B  $     545.26 25.0%  $         408.95 N/A N/A
34480-FBN Side Panel, Vented, 44.3" (1125mm) D x 47U H, Steel Gray EA B  $     561.65 25.0%  $         421.24 N/A N/A
34480-FBP Side Panel, Vented, 45.3" (1150mm) D x 47U H, Steel Gray EA B  $     578.49 25.0%  $         433.87 N/A N/A
34480-FBR Side Panel, Vented, 46.3" (1175mm) D x 47U H, Steel Gray EA B  $     595.87 25.0%  $         446.90 N/A N/A
34480-FBT Side Panel, Vented, 47.2" (1200mm) D x 47U H, Steel Gray EA B  $     613.68 25.0%  $         460.26 N/A N/A
34480-FBU Side Panel, Vented, 31.5" (800mm) D x 48U H, Steel Gray EA B  $     391.09 25.0%  $         293.32 N/A N/A
34480-FBV Side Panel, Vented, 32.5" (825mm) D x 48U H, Steel Gray EA B  $     403.21 25.0%  $         302.41 N/A N/A
34480-FBW Side Panel, Vented, 33.5" (850mm) D x 48U H, Steel Gray EA B  $     415.65 25.0%  $         311.74 N/A N/A
34480-FBY Side Panel, Vented, 34.4" (875mm) D x 48U H, Steel Gray EA B  $     428.49 25.0%  $         321.37 N/A N/A
34480-FCA Side Panel, Vented, 35.4" (900mm) D x 48U H, Steel Gray EA B  $     441.78 25.0%  $         331.34 N/A N/A
34480-FCB Side Panel, Vented, 36.4" (925mm) D x 48U H, Steel Gray EA B  $     455.38 25.0%  $         341.54 N/A N/A
34480-FCC Side Panel, Vented, 37.4" (950mm) D x 48U H, Steel Gray EA B  $     469.49 25.0%  $         352.12 N/A N/A
34480-FCD Side Panel, Vented, 38.4" (975mm) D x 48U H, Steel Gray EA B  $     484.04 25.0%  $         363.03 N/A N/A
34480-FCE Side Panel, Vented, 39.4" (1000mm) D x 48U H, Steel Gray EA B  $     512.38 25.0%  $         384.29 N/A N/A
34480-FCF Side Panel, Vented, 40.4" (1025mm) D x 48U H, Steel Gray EA B  $     514.00 25.0%  $         385.50 N/A N/A
34480-FCG Side Panel, Vented, 41.3" (1050mm) D x 48U H, Steel Gray EA B  $     529.40 25.0%  $         397.05 N/A N/A
34480-FCH Side Panel, Vented, 42.3" (1075mm) D x 48U H, Steel Gray EA B  $     545.26 25.0%  $         408.95 N/A N/A
34480-FCJ Side Panel, Vented, 43.3" (1100mm) D x 48U H, Steel Gray EA B  $     561.65 25.0%  $         421.24 N/A N/A
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34480-FCK Side Panel, Vented, 44.3" (1125mm) D x 48U H, Steel Gray EA B  $     578.49 25.0%  $         433.87 N/A N/A
34480-FCL Side Panel, Vented, 45.3" (1150mm) D x 48U H, Steel Gray EA B  $     595.87 25.0%  $         446.90 N/A N/A
34480-FCM Side Panel, Vented, 46.3" (1175mm) D x 48U H, Steel Gray EA B  $     613.68 25.0%  $         460.26 N/A N/A
34480-FCN Side Panel, Vented, 47.2" (1200mm) D x 48U H, Steel Gray EA B  $     632.15 25.0%  $         474.11 N/A N/A
34480-FCP Side Panel, Vented, 31.5" (800mm) D x 49U H, Steel Gray EA B  $     402.85 25.0%  $         302.14 N/A N/A
34480-FCR Side Panel, Vented, 32.5" (825mm) D x 49U H, Steel Gray EA B  $     415.31 25.0%  $         311.48 N/A N/A
34480-FCT Side Panel, Vented, 33.5" (850mm) D x 49U H, Steel Gray EA B  $     428.15 25.0%  $         321.11 N/A N/A
34480-FCU Side Panel, Vented, 34.4" (875mm) D x 49U H, Steel Gray EA B  $     441.39 25.0%  $         331.04 N/A N/A
34480-FCV Side Panel, Vented, 35.4" (900mm) D x 49U H, Steel Gray EA B  $     455.02 25.0%  $         341.27 N/A N/A
34480-FCW Side Panel, Vented, 36.4" (925mm) D x 49U H, Steel Gray EA B  $     469.12 25.0%  $         351.84 N/A N/A
34480-FCY Side Panel, Vented, 37.4" (950mm) D x 49U H, Steel Gray EA B  $     483.62 25.0%  $         362.72 N/A N/A
34480-FDA Side Panel, Vented, 38.4" (975mm) D x 49U H, Steel Gray EA B  $     498.53 25.0%  $         373.90 N/A N/A
34480-FDB Side Panel, Vented, 39.4" (1000mm) D x 49U H, Steel Gray EA B  $     514.00 25.0%  $         385.50 N/A N/A
34480-FDC Side Panel, Vented, 40.4" (1025mm) D x 49U H, Steel Gray EA B  $     529.40 25.0%  $         397.05 N/A N/A
34480-FDD Side Panel, Vented, 41.3" (1050mm) D x 49U H, Steel Gray EA B  $     545.26 25.0%  $         408.95 N/A N/A
34480-FDE Side Panel, Vented, 42.3" (1075mm) D x 49U H, Steel Gray EA B  $     561.65 25.0%  $         421.24 N/A N/A
34480-FDF Side Panel, Vented, 43.3" (1100mm) D x 49U H, Steel Gray EA B  $     578.49 25.0%  $         433.87 N/A N/A
34480-FDG Side Panel, Vented, 44.3" (1125mm) D x 49U H, Steel Gray EA B  $     595.87 25.0%  $         446.90 N/A N/A
34480-FDH Side Panel, Vented, 45.3" (1150mm) D x 49U H, Steel Gray EA B  $     613.68 25.0%  $         460.26 N/A N/A
34480-FDJ Side Panel, Vented, 46.3" (1175mm) D x 49U H, Steel Gray EA B  $     632.15 25.0%  $         474.11 N/A N/A
34480-FDK Side Panel, Vented, 47.2" (1200mm) D x 49U H, Steel Gray EA B  $     651.05 25.0%  $         488.29 N/A N/A
34480-FDL Side Panel, Vented, 31.5" (800mm) D x 50U H, Steel Gray EA B  $     414.90 25.0%  $         311.18 N/A N/A
34480-FDM Side Panel, Vented, 32.5" (825mm) D x 50U H, Steel Gray EA B  $     427.70 25.0%  $         320.78 N/A N/A
34480-FDN Side Panel, Vented, 33.5" (850mm) D x 50U H, Steel Gray EA B  $     440.95 25.0%  $         330.71 N/A N/A
34480-FDP Side Panel, Vented, 34.4" (875mm) D x 50U H, Steel Gray EA B  $     454.56 25.0%  $         340.92 N/A N/A
34480-FDR Side Panel, Vented, 35.4" (900mm) D x 50U H, Steel Gray EA B  $     468.66 25.0%  $         351.50 N/A N/A
34480-FDT Side Panel, Vented, 36.4" (925mm) D x 50U H, Steel Gray EA B  $     483.12 25.0%  $         362.34 N/A N/A
34480-FDU Side Panel, Vented, 37.4" (950mm) D x 50U H, Steel Gray EA B  $     498.10 25.0%  $         373.58 N/A N/A
34480-FDV Side Panel, Vented, 38.4" (975mm) D x 50U H, Steel Gray EA B  $     513.49 25.0%  $         385.12 N/A N/A
34480-FDW Side Panel, Vented, 39.4" (1000mm) D x 50U H, Steel Gray EA B  $     529.40 25.0%  $         397.05 N/A N/A
34480-FDY Side Panel, Vented, 40.4" (1025mm) D x 50U H, Steel Gray EA B  $     545.26 25.0%  $         408.95 N/A N/A
34480-FEA Side Panel, Vented, 41.3" (1050mm) D x 50U H, Steel Gray EA B  $     561.65 25.0%  $         421.24 N/A N/A
34480-FEB Side Panel, Vented, 42.3" (1075mm) D x 50U H, Steel Gray EA B  $     578.49 25.0%  $         433.87 N/A N/A
34480-FEC Side Panel, Vented, 43.3" (1100mm) D x 50U H, Steel Gray EA B  $     595.87 25.0%  $         446.90 N/A N/A
34480-FED Side Panel, Vented, 44.3" (1125mm) D x 50U H, Steel Gray EA B  $     613.68 25.0%  $         460.26 N/A N/A
34480-FEE Side Panel, Vented, 45.3" (1150mm) D x 50U H, Steel Gray EA B  $     632.15 25.0%  $         474.11 N/A N/A
34480-FEF Side Panel, Vented, 46.3" (1175mm) D x 50U H, Steel Gray EA B  $     651.05 25.0%  $         488.29 N/A N/A
34480-FEG Side Panel, Vented, 47.2" (1200mm) D x 50U H, Steel Gray EA B  $     670.60 25.0%  $         502.95 N/A N/A
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34480-FEH Side Panel, Vented, 31.5" (800mm) D x 51U H, Steel Gray EA B  $     427.35 25.0%  $         320.51 N/A N/A
34480-FEJ Side Panel, Vented, 32.5" (825mm) D x 51U H, Steel Gray EA B  $     440.61 25.0%  $         330.46 N/A N/A
34480-FEK Side Panel, Vented, 33.5" (850mm) D x 51U H, Steel Gray EA B  $     454.21 25.0%  $         340.66 N/A N/A
34480-FEL Side Panel, Vented, 34.4" (875mm) D x 51U H, Steel Gray EA B  $     468.27 25.0%  $         351.20 N/A N/A
34480-FEM Side Panel, Vented, 35.4" (900mm) D x 51U H, Steel Gray EA B  $     482.75 25.0%  $         362.06 N/A N/A
34480-FEN Side Panel, Vented, 36.4" (925mm) D x 51U H, Steel Gray EA B  $     497.66 25.0%  $         373.25 N/A N/A
34480-FEP Side Panel, Vented, 37.4" (950mm) D x 51U H, Steel Gray EA B  $     513.04 25.0%  $         384.78 N/A N/A
34480-FER Side Panel, Vented, 38.4" (975mm) D x 51U H, Steel Gray EA B  $     528.92 25.0%  $         396.69 N/A N/A
34480-FET Side Panel, Vented, 39.4" (1000mm) D x 51U H, Steel Gray EA B  $     545.26 25.0%  $         408.95 N/A N/A
34480-FEU Side Panel, Vented, 40.4" (1025mm) D x 51U H, Steel Gray EA B  $     561.65 25.0%  $         421.24 N/A N/A
34480-FEV Side Panel, Vented, 41.3" (1050mm) D x 51U H, Steel Gray EA B  $     578.49 25.0%  $         433.87 N/A N/A
34480-FEW Side Panel, Vented, 42.3" (1075mm) D x 51U H, Steel Gray EA B  $     595.87 25.0%  $         446.90 N/A N/A
34480-FEY Side Panel, Vented, 43.3" (1100mm) D x 51U H, Steel Gray EA B  $     613.68 25.0%  $         460.26 N/A N/A
34480-FFA Side Panel, Vented, 44.3" (1125mm) D x 51U H, Steel Gray EA B  $     632.15 25.0%  $         474.11 N/A N/A
34480-FFB Side Panel, Vented, 45.3" (1150mm) D x 51U H, Steel Gray EA B  $     651.05 25.0%  $         488.29 N/A N/A
34480-FFC Side Panel, Vented, 46.3" (1175mm) D x 51U H, Steel Gray EA B  $     670.60 25.0%  $         502.95 N/A N/A
34480-FFD Side Panel, Vented, 47.2" (1200mm) D x 51U H, Steel Gray EA B  $     690.71 25.0%  $         518.03 N/A N/A
34486-C00 Top Panel, Server, 23.6 (600mm) W x 31.5" (800mm) D, Black EA B  $     208.17 25.0%  $         156.13 N/A N/A
34486-C01 Top Panel, Server, 23.6 (600mm) W x 32.5" (825mm) D, Black EA B  $     214.63 25.0%  $         160.97 N/A N/A
34486-C02 Top Panel, Server, 23.6 (600mm) W x 33.5" (850mm) D, Black EA B  $     221.26 25.0%  $         165.95 N/A N/A
34486-C03 Top Panel, Server, 23.6 (600mm) W x 34.4" (875mm) D, Black EA B  $     228.11 25.0%  $         171.08 N/A N/A
34486-C04 Top Panel, Server, 23.6 (600mm) W x 35.4" (900mm) D, Black EA B  $     222.00 25.0%  $         166.50 N/A N/A
34486-C05 Top Panel, Server, 23.6 (600mm) W x 36.4" (925mm) D, Black EA B  $     242.40 25.0%  $         181.80 N/A N/A
34486-C06 Top Panel, Server, 23.6 (600mm) W x 37.4" (950mm) D, Black EA B  $     249.90 25.0%  $         187.43 N/A N/A
34486-C07 Top Panel, Server, 23.6 (600mm) W x 38.4" (975mm) D, Black EA B  $     257.64 25.0%  $         193.23 N/A N/A
34486-C08 Top Panel, Server, 23.6 (600mm) W x 39.4" (1000mm) D, Black EA B  $     265.61 25.0%  $         199.21 N/A N/A
34486-C09 Top Panel, Server, 23.6 (600mm) W x 40.4" (1025mm) D, Black EA B  $     273.58 25.0%  $         205.19 N/A N/A
34486-C10 Top Panel, Server, 23.6 (600mm) W x 41.3" (1050mm) D, Black EA B  $     281.79 25.0%  $         211.34 N/A N/A
34486-C11 Top Panel, Server, 23.6 (600mm) W x 42.3" (1075mm) D, Black EA B  $     290.26 25.0%  $         217.70 N/A N/A
34486-C12 Top Panel, Server, 23.6 (600mm) W x 43.3" (1100mm) D, Black EA B  $     298.98 25.0%  $         224.24 N/A N/A
34486-C13 Top Panel, Server, 23.6 (600mm) W x 44.3" (1125mm) D, Black EA B  $     307.92 25.0%  $         230.94 N/A N/A
34486-C14 Top Panel, Server, 23.6 (600mm) W x 45.3" (1150mm) D, Black EA B  $     317.17 25.0%  $         237.88 N/A N/A
34486-C15 Top Panel, Server, 23.6 (600mm) W x 46.3" (1175mm) D, Black EA B  $     326.69 25.0%  $         245.02 N/A N/A
34486-C16 Top Panel, Server, 23.6 (600mm) W x 47.2" (1200mm) D, Black EA B  $     336.45 25.0%  $         252.34 N/A N/A
34486-D00 Top Panel, Server, 23.6 (600mm) W x 31.5" (800mm) D, Signature Blue EA B  $     208.17 25.0%  $         156.13 N/A N/A
34486-D01 Top Panel, Server, 23.6 (600mm) W x 32.5" (825mm) D, Signature Blue EA B  $     214.63 25.0%  $         160.97 N/A N/A
34486-D02 Top Panel, Server, 23.6 (600mm) W x 33.5" (850mm) D, Signature Blue EA B  $     221.26 25.0%  $         165.95 N/A N/A
34486-D03 Top Panel, Server, 23.6 (600mm) W x 34.4" (875mm) D, Signature Blue EA B  $     228.11 25.0%  $         171.08 N/A N/A
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34486-D04 Top Panel, Server, 23.6 (600mm) W x 35.4" (900mm) D, Signature Blue EA B  $     235.16 25.0%  $         176.37 N/A N/A
34486-D05 Top Panel, Server, 23.6 (600mm) W x 36.4" (925mm) D, Signature Blue EA B  $     242.40 25.0%  $         181.80 N/A N/A
34486-D06 Top Panel, Server, 23.6 (600mm) W x 37.4" (950mm) D, Signature Blue EA B  $     249.90 25.0%  $         187.43 N/A N/A
34486-D07 Top Panel, Server, 23.6 (600mm) W x 38.4" (975mm) D, Signature Blue EA B  $     257.64 25.0%  $         193.23 N/A N/A
34486-D08 Top Panel, Server, 23.6 (600mm) W x 39.4" (1000mm) D, Signature Blue EA B  $     265.61 25.0%  $         199.21 N/A N/A
34486-D09 Top Panel, Server, 23.6 (600mm) W x 40.4" (1025mm) D, Signature Blue EA B  $     273.58 25.0%  $         205.19 N/A N/A
34486-D10 Top Panel, Server, 23.6 (600mm) W x 41.3" (1050mm) D, Signature Blue EA B  $     281.79 25.0%  $         211.34 N/A N/A
34486-D11 Top Panel, Server, 23.6 (600mm) W x 42.3" (1075mm) D, Signature Blue EA B  $     290.26 25.0%  $         217.70 N/A N/A
34486-D12 Top Panel, Server, 23.6 (600mm) W x 43.3" (1100mm) D, Signature Blue EA B  $     298.98 25.0%  $         224.24 N/A N/A
34486-D13 Top Panel, Server, 23.6 (600mm) W x 44.3" (1125mm) D, Signature Blue EA B  $     307.92 25.0%  $         230.94 N/A N/A
34486-D14 Top Panel, Server, 23.6 (600mm) W x 45.3" (1150mm) D, Signature Blue EA B  $     317.17 25.0%  $         237.88 N/A N/A
34486-D15 Top Panel, Server, 23.6 (600mm) W x 46.3" (1175mm) D, Signature Blue EA B  $     326.69 25.0%  $         245.02 N/A N/A
34486-D16 Top Panel, Server, 23.6 (600mm) W x 47.2" (1200mm) D, Signature Blue EA B  $     336.45 25.0%  $         252.34 N/A N/A
34486-E00 Top Panel, Server, 23.6 (600mm) W x 31.5" (800mm) D, Glacier White EA B  $     208.17 25.0%  $         156.13 N/A N/A
34486-E01 Top Panel, Server, 23.6 (600mm) W x 32.5" (825mm) D, Glacier White EA B  $     214.63 25.0%  $         160.97 N/A N/A
34486-E02 Top Panel, Server, 23.6 (600mm) W x 33.5" (850mm) D, Glacier White EA B  $     221.26 25.0%  $         165.95 N/A N/A
34486-E03 Top Panel, Server, 23.6 (600mm) W x 34.4" (875mm) D, Glacier White EA B  $     228.11 25.0%  $         171.08 N/A N/A
34486-E04 Top Panel, Server, 23.6 (600mm) W x 35.4" (900mm) D, Glacier White EA B  $     235.16 25.0%  $         176.37 N/A N/A
34486-E05 Top Panel, Server, 23.6 (600mm) W x 36.4" (925mm) D, Glacier White EA B  $     242.40 25.0%  $         181.80 N/A N/A
34486-E06 Top Panel, Server, 23.6 (600mm) W x 37.4" (950mm) D, Glacier White EA B  $     249.90 25.0%  $         187.43 N/A N/A
34486-E07 Top Panel, Server, 23.6 (600mm) W x 38.4" (975mm) D, Glacier White EA B  $     257.64 25.0%  $         193.23 N/A N/A
34486-E08 Top Panel, Server, 23.6 (600mm) W x 39.4" (1000mm) D, Glacier White EA B  $     265.61 25.0%  $         199.21 N/A N/A
34486-E09 Top Panel, Server, 23.6 (600mm) W x 40.4" (1025mm) D, Glacier White EA B  $     273.58 25.0%  $         205.19 N/A N/A
34486-E10 Top Panel, Server, 23.6 (600mm) W x 41.3" (1050mm) D, Glacier White EA B  $     281.79 25.0%  $         211.34 N/A N/A
34486-E11 Top Panel, Server, 23.6 (600mm) W x 42.3" (1075mm) D, Glacier White EA B  $     290.26 25.0%  $         217.70 N/A N/A
34486-E12 Top Panel, Server, 23.6 (600mm) W x 43.3" (1100mm) D, Glacier White EA B  $     298.98 25.0%  $         224.24 N/A N/A
34486-E13 Top Panel, Server, 23.6 (600mm) W x 44.3" (1125mm) D, Glacier White EA B  $     307.92 25.0%  $         230.94 N/A N/A
34486-E14 Top Panel, Server, 23.6 (600mm) W x 45.3" (1150mm) D, Glacier White EA B  $     317.17 25.0%  $         237.88 N/A N/A
34486-E15 Top Panel, Server, 23.6 (600mm) W x 46.3" (1175mm) D, Glacier White EA B  $     326.69 25.0%  $         245.02 N/A N/A
34486-E16 Top Panel, Server, 23.6 (600mm) W x 47.2" (1200mm) D, Glacier White EA B  $     336.45 25.0%  $         252.34 N/A N/A
34486-F00 Top Panel, Server, 23.6 (600mm) W x 31.5" (800mm) D, Steel Gray EA B  $     208.17 25.0%  $         156.13 N/A N/A
34486-F01 Top Panel, Server, 23.6 (600mm) W x 32.5" (825mm) D, Steel Gray EA B  $     214.63 25.0%  $         160.97 N/A N/A
34486-F02 Top Panel, Server, 23.6 (600mm) W x 33.5" (850mm) D, Steel Gray EA B  $     221.26 25.0%  $         165.95 N/A N/A
34486-F03 Top Panel, Server, 23.6 (600mm) W x 34.4" (875mm) D, Steel Gray EA B  $     228.11 25.0%  $         171.08 N/A N/A
34486-F04 Top Panel, Server, 23.6 (600mm) W x 35.4" (900mm) D, Steel Gray EA B  $     235.16 25.0%  $         176.37 N/A N/A
34486-F05 Top Panel, Server, 23.6 (600mm) W x 36.4" (925mm) D, Steel Gray EA B  $     242.40 25.0%  $         181.80 N/A N/A
34486-F06 Top Panel, Server, 23.6 (600mm) W x 37.4" (950mm) D, Steel Gray EA B  $     249.90 25.0%  $         187.43 N/A N/A
34486-F07 Top Panel, Server, 23.6 (600mm) W x 38.4" (975mm) D, Steel Gray EA B  $     257.64 25.0%  $         193.23 N/A N/A

1980 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

34486-F08 Top Panel, Server, 23.6 (600mm) W x 39.4" (1000mm) D, Steel Gray EA B  $     265.61 25.0%  $         199.21 N/A N/A
34486-F09 Top Panel, Server, 23.6 (600mm) W x 40.4" (1025mm) D, Steel Gray EA B  $     273.58 25.0%  $         205.19 N/A N/A
34486-F10 Top Panel, Server, 23.6 (600mm) W x 41.3" (1050mm) D, Steel Gray EA B  $     281.79 25.0%  $         211.34 N/A N/A
34486-F11 Top Panel, Server, 23.6 (600mm) W x 42.3" (1075mm) D, Steel Gray EA B  $     290.26 25.0%  $         217.70 N/A N/A
34486-F12 Top Panel, Server, 23.6 (600mm) W x 43.3" (1100mm) D, Steel Gray EA B  $     298.98 25.0%  $         224.24 N/A N/A
34486-F13 Top Panel, Server, 23.6 (600mm) W x 44.3" (1125mm) D, Steel Gray EA B  $     307.92 25.0%  $         230.94 N/A N/A
34486-F14 Top Panel, Server, 23.6 (600mm) W x 45.3" (1150mm) D, Steel Gray EA B  $     317.17 25.0%  $         237.88 N/A N/A
34486-F15 Top Panel, Server, 23.6 (600mm) W x 46.3" (1175mm) D, Steel Gray EA B  $     326.69 25.0%  $         245.02 N/A N/A
34486-F16 Top Panel, Server, 23.6 (600mm) W x 47.2" (1200mm) D, Steel Gray EA B  $     336.45 25.0%  $         252.34 N/A N/A
34487-C00 Top Panel, Server, 27.6 (700mm) W x 31.5" (800mm) D, Black EA B  $     224.83 25.0%  $         168.62 N/A N/A
34487-C01 Top Panel, Server, 27.6 (700mm) W x 32.5" (825mm) D, Black EA B  $     231.78 25.0%  $         173.84 N/A N/A
34487-C02 Top Panel, Server, 27.6 (700mm) W x 33.5" (850mm) D, Black EA B  $     238.94 25.0%  $         179.21 N/A N/A
34487-C03 Top Panel, Server, 27.6 (700mm) W x 34.4" (875mm) D, Black EA B  $     246.35 25.0%  $         184.76 N/A N/A
34487-C05 Top Panel, Server, 27.6 (700mm) W x 36.4" (925mm) D, Black EA B  $     261.82 25.0%  $         196.37 N/A N/A
34487-C06 Top Panel, Server, 27.6 (700mm) W x 37.4" (950mm) D, Black EA B  $     269.93 25.0%  $         202.45 N/A N/A
34487-C07 Top Panel, Server, 27.6 (700mm) W x 38.4" (975mm) D, Black EA B  $     278.24 25.0%  $         208.68 N/A N/A
34487-C08 Top Panel, Server, 27.6 (700mm) W x 39.4" (1000mm) D, Black EA B  $     286.84 25.0%  $         215.13 N/A N/A
34487-C09 Top Panel, Server, 27.6 (700mm) W x 40.4" (1025mm) D, Black EA B  $     295.46 25.0%  $         221.60 N/A N/A
34487-C10 Top Panel, Server, 27.6 (700mm) W x 41.3" (1050mm) D, Black EA B  $     304.32 25.0%  $         228.24 N/A N/A
34487-C11 Top Panel, Server, 27.6 (700mm) W x 42.3" (1075mm) D, Black EA B  $     313.48 25.0%  $         235.11 N/A N/A
34487-C12 Top Panel, Server, 27.6 (700mm) W x 43.3" (1100mm) D, Black EA B  $     322.86 25.0%  $         242.15 N/A N/A
34487-C13 Top Panel, Server, 27.6 (700mm) W x 44.3" (1125mm) D, Black EA B  $     332.54 25.0%  $         249.41 N/A N/A
34487-C14 Top Panel, Server, 27.6 (700mm) W x 45.3" (1150mm) D, Black EA B  $     342.53 25.0%  $         256.90 N/A N/A
34487-C15 Top Panel, Server, 27.6 (700mm) W x 46.3" (1175mm) D, Black EA B  $     352.78 25.0%  $         264.59 N/A N/A
34487-C16 Top Panel, Server, 27.6 (700mm) W x 47.2" (1200mm) D, Black EA B  $     363.39 25.0%  $         272.54 N/A N/A
34487-D00 Top Panel, Server, 27.6 (700mm) W x 31.5" (800mm) D, Signature Blue EA B  $     224.83 25.0%  $         168.62 N/A N/A
34487-D01 Top Panel, Server, 27.6 (700mm) W x 32.5" (825mm) D, Signature Blue EA B  $     231.78 25.0%  $         173.84 N/A N/A
34487-D02 Top Panel, Server, 27.6 (700mm) W x 33.5" (850mm) D, Signature Blue EA B  $     238.94 25.0%  $         179.21 N/A N/A
34487-D03 Top Panel, Server, 27.6 (700mm) W x 34.4" (875mm) D, Signature Blue EA B  $     246.35 25.0%  $         184.76 N/A N/A
34487-D04 Top Panel, Server, 27.6 (700mm) W x 35.4" (900mm) D, Signature Blue EA B  $     253.96 25.0%  $         190.47 N/A N/A
34487-D05 Top Panel, Server, 27.6 (700mm) W x 36.4" (925mm) D, Signature Blue EA B  $     261.82 25.0%  $         196.37 N/A N/A
34487-D06 Top Panel, Server, 27.6 (700mm) W x 37.4" (950mm) D, Signature Blue EA B  $     269.93 25.0%  $         202.45 N/A N/A
34487-D07 Top Panel, Server, 27.6 (700mm) W x 38.4" (975mm) D, Signature Blue EA B  $     278.24 25.0%  $         208.68 N/A N/A
34487-D08 Top Panel, Server, 27.6 (700mm) W x 39.4" (1000mm) D, Signature Blue EA B  $     286.84 25.0%  $         215.13 N/A N/A
34487-D09 Top Panel, Server, 27.6 (700mm) W x 40.4" (1025mm) D, Signature Blue EA B  $     295.46 25.0%  $         221.60 N/A N/A
34487-D10 Top Panel, Server, 27.6 (700mm) W x 41.3" (1050mm) D, Signature Blue EA B  $     304.32 25.0%  $         228.24 N/A N/A
34487-D11 Top Panel, Server, 27.6 (700mm) W x 42.3" (1075mm) D, Signature Blue EA B  $     313.48 25.0%  $         235.11 N/A N/A
34487-D12 Top Panel, Server, 27.6 (700mm) W x 43.3" (1100mm) D, Signature Blue EA B  $     322.86 25.0%  $         242.15 N/A N/A
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34487-D13 Top Panel, Server, 27.6 (700mm) W x 44.3" (1125mm) D, Signature Blue EA B  $     332.54 25.0%  $         249.41 N/A N/A
34487-D14 Top Panel, Server, 27.6 (700mm) W x 45.3" (1150mm) D, Signature Blue EA B  $     342.53 25.0%  $         256.90 N/A N/A
34487-D15 Top Panel, Server, 27.6 (700mm) W x 46.3" (1175mm) D, Signature Blue EA B  $     352.78 25.0%  $         264.59 N/A N/A
34487-D16 Top Panel, Server, 27.6 (700mm) W x 47.2" (1200mm) D, Signature Blue EA B  $     363.39 25.0%  $         272.54 N/A N/A
34487-E00 Top Panel, Server, 27.6 (700mm) W x 31.5" (800mm) D, Glacier White EA B  $     224.83 25.0%  $         168.62 N/A N/A
34487-E01 Top Panel, Server, 27.6 (700mm) W x 32.5" (825mm) D, Glacier White EA B  $     231.78 25.0%  $         173.84 N/A N/A
34487-E02 Top Panel, Server, 27.6 (700mm) W x 33.5" (850mm) D, Glacier White EA B  $     238.94 25.0%  $         179.21 N/A N/A
34487-E03 Top Panel, Server, 27.6 (700mm) W x 34.4" (875mm) D, Glacier White EA B  $     246.35 25.0%  $         184.76 N/A N/A
34487-E04 Top Panel, Server, 27.6 (700mm) W x 35.4" (900mm) D, Glacier White EA B  $     253.96 25.0%  $         190.47 N/A N/A
34487-E05 Top Panel, Server, 27.6 (700mm) W x 36.4" (925mm) D, Glacier White EA B  $     261.82 25.0%  $         196.37 N/A N/A
34487-E06 Top Panel, Server, 27.6 (700mm) W x 37.4" (950mm) D, Glacier White EA B  $     269.93 25.0%  $         202.45 N/A N/A
34487-E07 Top Panel, Server, 27.6 (700mm) W x 38.4" (975mm) D, Glacier White EA B  $     278.24 25.0%  $         208.68 N/A N/A
34487-E08 Top Panel, Server, 27.6 (700mm) W x 39.4" (1000mm) D, Glacier White EA B  $     286.84 25.0%  $         215.13 N/A N/A
34487-E09 Top Panel, Server, 27.6 (700mm) W x 40.4" (1025mm) D, Glacier White EA B  $     295.46 25.0%  $         221.60 N/A N/A
34487-E10 Top Panel, Server, 27.6 (700mm) W x 41.3" (1050mm) D, Glacier White EA B  $     304.32 25.0%  $         228.24 N/A N/A
34487-E11 Top Panel, Server, 27.6 (700mm) W x 42.3" (1075mm) D, Glacier White EA B  $     313.48 25.0%  $         235.11 N/A N/A
34487-E12 Top Panel, Server, 27.6 (700mm) W x 43.3" (1100mm) D, Glacier White EA B  $     322.86 25.0%  $         242.15 N/A N/A
34487-E13 Top Panel, Server, 27.6 (700mm) W x 44.3" (1125mm) D, Glacier White EA B  $     332.54 25.0%  $         249.41 N/A N/A
34487-E14 Top Panel, Server, 27.6 (700mm) W x 45.3" (1150mm) D, Glacier White EA B  $     342.53 25.0%  $         256.90 N/A N/A
34487-E15 Top Panel, Server, 27.6 (700mm) W x 46.3" (1175mm) D, Glacier White EA B  $     352.78 25.0%  $         264.59 N/A N/A
34487-E16 Top Panel, Server, 27.6 (700mm) W x 47.2" (1200mm) D, Glacier White EA B  $     363.39 25.0%  $         272.54 N/A N/A
34487-F00 Top Panel, Server, 27.6 (700mm) W x 31.5" (800mm) D, Steel Gray EA B  $     224.83 25.0%  $         168.62 N/A N/A
34487-F01 Top Panel, Server, 27.6 (700mm) W x 32.5" (825mm) D, Steel Gray EA B  $     231.78 25.0%  $         173.84 N/A N/A
34487-F02 Top Panel, Server, 27.6 (700mm) W x 33.5" (850mm) D, Steel Gray EA B  $     238.94 25.0%  $         179.21 N/A N/A
34487-F03 Top Panel, Server, 27.6 (700mm) W x 34.4" (875mm) D, Steel Gray EA B  $     246.35 25.0%  $         184.76 N/A N/A
34487-F04 Top Panel, Server, 27.6 (700mm) W x 35.4" (900mm) D, Steel Gray EA B  $     253.96 25.0%  $         190.47 N/A N/A
34487-F05 Top Panel, Server, 27.6 (700mm) W x 36.4" (925mm) D, Steel Gray EA B  $     261.82 25.0%  $         196.37 N/A N/A
34487-F06 Top Panel, Server, 27.6 (700mm) W x 37.4" (950mm) D, Steel Gray EA B  $     269.93 25.0%  $         202.45 N/A N/A
34487-F07 Top Panel, Server, 27.6 (700mm) W x 38.4" (975mm) D, Steel Gray EA B  $     278.24 25.0%  $         208.68 N/A N/A
34487-F08 Top Panel, Server, 27.6 (700mm) W x 39.4" (1000mm) D, Steel Gray EA B  $     286.84 25.0%  $         215.13 N/A N/A
34487-F09 Top Panel, Server, 27.6 (700mm) W x 40.4" (1025mm) D, Steel Gray EA B  $     295.46 25.0%  $         221.60 N/A N/A
34487-F10 Top Panel, Server, 27.6 (700mm) W x 41.3" (1050mm) D, Steel Gray EA B  $     304.32 25.0%  $         228.24 N/A N/A
34487-F11 Top Panel, Server, 27.6 (700mm) W x 42.3" (1075mm) D, Steel Gray EA B  $     313.48 25.0%  $         235.11 N/A N/A
34487-F12 Top Panel, Server, 27.6 (700mm) W x 43.3" (1100mm) D, Steel Gray EA B  $     322.86 25.0%  $         242.15 N/A N/A
34487-F13 Top Panel, Server, 27.6 (700mm) W x 44.3" (1125mm) D, Steel Gray EA B  $     332.54 25.0%  $         249.41 N/A N/A
34487-F14 Top Panel, Server, 27.6 (700mm) W x 45.3" (1150mm) D, Steel Gray EA B  $     342.53 25.0%  $         256.90 N/A N/A
34487-F15 Top Panel, Server, 27.6 (700mm) W x 46.3" (1175mm) D, Steel Gray EA B  $     352.78 25.0%  $         264.59 N/A N/A
34487-F16 Top Panel, Server, 27.6 (700mm) W x 47.2" (1200mm) D, Steel Gray EA B  $     363.39 25.0%  $         272.54 N/A N/A
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34488-C00 Top Panel, Network, 27.6 (700mm) W x 31.5" (800mm) D, Black EA B  $     341.99 25.0%  $         256.49 N/A N/A
34488-C01 Top Panel, Network, 27.6 (700mm) W x 32.5" (825mm) D, Black EA B  $     343.37 25.0%  $         257.53 N/A N/A
34488-C02 Top Panel, Network, 27.6 (700mm) W x 33.5" (850mm) D, Black EA B  $     354.01 25.0%  $         265.51 N/A N/A
34488-C03 Top Panel, Network, 27.6 (700mm) W x 34.4" (875mm) D, Black EA B  $     364.96 25.0%  $         273.72 N/A N/A
34488-C04 Top Panel, Network, 27.6 (700mm) W x 35.4" (900mm) D, Black EA B  $     376.23 25.0%  $         282.17 N/A N/A
34488-C05 Top Panel, Network, 27.6 (700mm) W x 36.4" (925mm) D, Black EA B  $     387.87 25.0%  $         290.90 N/A N/A
34488-C06 Top Panel, Network, 27.6 (700mm) W x 37.4" (950mm) D, Black EA B  $     399.87 25.0%  $         299.90 N/A N/A
34488-C07 Top Panel, Network, 27.6 (700mm) W x 38.4" (975mm) D, Black EA B  $     412.22 25.0%  $         309.17 N/A N/A
34488-C08 Top Panel, Network, 27.6 (700mm) W x 39.4" (1000mm) D, Black EA B  $     425.00 25.0%  $         318.75 N/A N/A
34488-C09 Top Panel, Network, 27.6 (700mm) W x 40.4" (1025mm) D, Black EA B  $     437.72 25.0%  $         328.29 N/A N/A
34488-C10 Top Panel, Network, 27.6 (700mm) W x 41.3" (1050mm) D, Black EA B  $     462.94 25.0%  $         347.21 N/A N/A
34488-C11 Top Panel, Network, 27.6 (700mm) W x 42.3" (1075mm) D, Black EA B  $     464.37 25.0%  $         348.28 N/A N/A
34488-C12 Top Panel, Network, 27.6 (700mm) W x 43.3" (1100mm) D, Black EA B  $     478.33 25.0%  $         358.75 N/A N/A
34488-C13 Top Panel, Network, 27.6 (700mm) W x 44.3" (1125mm) D, Black EA B  $     492.66 25.0%  $         369.50 N/A N/A
34488-C14 Top Panel, Network, 27.6 (700mm) W x 45.3" (1150mm) D, Black EA B  $     507.42 25.0%  $         380.57 N/A N/A
34488-C15 Top Panel, Network, 27.6 (700mm) W x 46.3" (1175mm) D, Black EA B  $     522.65 25.0%  $         391.99 N/A N/A
34488-C16 Top Panel, Network, 27.6 (700mm) W x 47.2" (1200mm) D, Black EA B  $     538.36 25.0%  $         403.77 N/A N/A
34488-D00 Top Panel, Network, 27.6 (700mm) W x 31.5" (800mm) D, Signature Blue EA B  $     333.08 25.0%  $         249.81 N/A N/A
34488-D01 Top Panel, Network, 27.6 (700mm) W x 32.5" (825mm) D, Signature Blue EA B  $     343.37 25.0%  $         257.53 N/A N/A
34488-D02 Top Panel, Network, 27.6 (700mm) W x 33.5" (850mm) D, Signature Blue EA B  $     354.01 25.0%  $         265.51 N/A N/A
34488-D03 Top Panel, Network, 27.6 (700mm) W x 34.4" (875mm) D, Signature Blue EA B  $     364.96 25.0%  $         273.72 N/A N/A
34488-D04 Top Panel, Network, 27.6 (700mm) W x 35.4" (900mm) D, Signature Blue EA B  $     376.23 25.0%  $         282.17 N/A N/A
34488-D05 Top Panel, Network, 27.6 (700mm) W x 36.4" (925mm) D, Signature Blue EA B  $     387.87 25.0%  $         290.90 N/A N/A
34488-D06 Top Panel, Network, 27.6 (700mm) W x 37.4" (950mm) D, Signature Blue EA B  $     399.87 25.0%  $         299.90 N/A N/A
34488-D07 Top Panel, Network, 27.6 (700mm) W x 38.4" (975mm) D, Signature Blue EA B  $     412.22 25.0%  $         309.17 N/A N/A
34488-D08 Top Panel, Network, 27.6 (700mm) W x 39.4" (1000mm) D, Signature Blue EA B  $     425.00 25.0%  $         318.75 N/A N/A
34488-D09 Top Panel, Network, 27.6 (700mm) W x 40.4" (1025mm) D, Signature Blue EA B  $     437.72 25.0%  $         328.29 N/A N/A
34488-D10 Top Panel, Network, 27.6 (700mm) W x 41.3" (1050mm) D, Signature Blue EA B  $     450.84 25.0%  $         338.13 N/A N/A
34488-D11 Top Panel, Network, 27.6 (700mm) W x 42.3" (1075mm) D, Signature Blue EA B  $     464.37 25.0%  $         348.28 N/A N/A
34488-D12 Top Panel, Network, 27.6 (700mm) W x 43.3" (1100mm) D, Signature Blue EA B  $     478.33 25.0%  $         358.75 N/A N/A
34488-D13 Top Panel, Network, 27.6 (700mm) W x 44.3" (1125mm) D, Signature Blue EA B  $     492.66 25.0%  $         369.50 N/A N/A
34488-D14 Top Panel, Network, 27.6 (700mm) W x 45.3" (1150mm) D, Signature Blue EA B  $     507.42 25.0%  $         380.57 N/A N/A
34488-D15 Top Panel, Network, 27.6 (700mm) W x 46.3" (1175mm) D, Signature Blue EA B  $     522.65 25.0%  $         391.99 N/A N/A
34488-D16 Top Panel, Network, 27.6 (700mm) W x 47.2" (1200mm) D, Signature Blue EA B  $     538.36 25.0%  $         403.77 N/A N/A
34488-E00 Top Panel, Network, 27.6 (700mm) W x 31.5" (800mm) D, Glacier White EA B  $     333.08 25.0%  $         249.81 N/A N/A
34488-E01 Top Panel, Network, 27.6 (700mm) W x 32.5" (825mm) D, Glacier White EA B  $     343.37 25.0%  $         257.53 N/A N/A
34488-E02 Top Panel, Network, 27.6 (700mm) W x 33.5" (850mm) D, Glacier White EA B  $     354.01 25.0%  $         265.51 N/A N/A
34488-E03 Top Panel, Network, 27.6 (700mm) W x 34.4" (875mm) D, Glacier White EA B  $     364.96 25.0%  $         273.72 N/A N/A
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34488-E04 Top Panel, Network, 27.6 (700mm) W x 35.4" (900mm) D, Glacier White EA B  $     376.23 25.0%  $         282.17 N/A N/A
34488-E05 Top Panel, Network, 27.6 (700mm) W x 36.4" (925mm) D, Glacier White EA B  $     387.87 25.0%  $         290.90 N/A N/A
34488-E06 Top Panel, Network, 27.6 (700mm) W x 37.4" (950mm) D, Glacier White EA B  $     399.87 25.0%  $         299.90 N/A N/A
34488-E07 Top Panel, Network, 27.6 (700mm) W x 38.4" (975mm) D, Glacier White EA B  $     412.22 25.0%  $         309.17 N/A N/A
34488-E08 Top Panel, Network, 27.6 (700mm) W x 39.4" (1000mm) D, Glacier White EA B  $     425.00 25.0%  $         318.75 N/A N/A
34488-E09 Top Panel, Network, 27.6 (700mm) W x 40.4" (1025mm) D, Glacier White EA B  $     437.72 25.0%  $         328.29 N/A N/A
34488-E10 Top Panel, Network, 27.6 (700mm) W x 41.3" (1050mm) D, Glacier White EA B  $     450.84 25.0%  $         338.13 N/A N/A
34488-E11 Top Panel, Network, 27.6 (700mm) W x 42.3" (1075mm) D, Glacier White EA B  $     464.37 25.0%  $         348.28 N/A N/A
34488-E12 Top Panel, Network, 27.6 (700mm) W x 43.3" (1100mm) D, Glacier White EA B  $     478.33 25.0%  $         358.75 N/A N/A
34488-E13 Top Panel, Network, 27.6 (700mm) W x 44.3" (1125mm) D, Glacier White EA B  $     492.66 25.0%  $         369.50 N/A N/A
34488-E14 Top Panel, Network, 27.6 (700mm) W x 45.3" (1150mm) D, Glacier White EA B  $     507.42 25.0%  $         380.57 N/A N/A
34488-E15 Top Panel, Network, 27.6 (700mm) W x 46.3" (1175mm) D, Glacier White EA B  $     522.65 25.0%  $         391.99 N/A N/A
34488-E16 Top Panel, Network, 27.6 (700mm) W x 47.2" (1200mm) D, Glacier White EA B  $     538.36 25.0%  $         403.77 N/A N/A
34488-F00 Top Panel, Network, 27.6 (700mm) W x 31.5" (800mm) D, Steel Gray EA B  $     333.08 25.0%  $         249.81 N/A N/A
34488-F01 Top Panel, Network, 27.6 (700mm) W x 32.5" (825mm) D, Steel Gray EA B  $     343.37 25.0%  $         257.53 N/A N/A
34488-F02 Top Panel, Network, 27.6 (700mm) W x 33.5" (850mm) D, Steel Gray EA B  $     354.01 25.0%  $         265.51 N/A N/A
34488-F03 Top Panel, Network, 27.6 (700mm) W x 34.4" (875mm) D, Steel Gray EA B  $     364.96 25.0%  $         273.72 N/A N/A
34488-F04 Top Panel, Network, 27.6 (700mm) W x 35.4" (900mm) D, Steel Gray EA B  $     376.23 25.0%  $         282.17 N/A N/A
34488-F05 Top Panel, Network, 27.6 (700mm) W x 36.4" (925mm) D, Steel Gray EA B  $     387.87 25.0%  $         290.90 N/A N/A
34488-F06 Top Panel, Network, 27.6 (700mm) W x 37.4" (950mm) D, Steel Gray EA B  $     399.87 25.0%  $         299.90 N/A N/A
34488-F07 Top Panel, Network, 27.6 (700mm) W x 38.4" (975mm) D, Steel Gray EA B  $     412.22 25.0%  $         309.17 N/A N/A
34488-F08 Top Panel, Network, 27.6 (700mm) W x 39.4" (1000mm) D, Steel Gray EA B  $     425.00 25.0%  $         318.75 N/A N/A
34488-F09 Top Panel, Network, 27.6 (700mm) W x 40.4" (1025mm) D, Steel Gray EA B  $     437.72 25.0%  $         328.29 N/A N/A
34488-F10 Top Panel, Network, 27.6 (700mm) W x 41.3" (1050mm) D, Steel Gray EA B  $     450.84 25.0%  $         338.13 N/A N/A
34488-F11 Top Panel, Network, 27.6 (700mm) W x 42.3" (1075mm) D, Steel Gray EA B  $     464.37 25.0%  $         348.28 N/A N/A
34488-F12 Top Panel, Network, 27.6 (700mm) W x 43.3" (1100mm) D, Steel Gray EA B  $     478.33 25.0%  $         358.75 N/A N/A
34488-F13 Top Panel, Network, 27.6 (700mm) W x 44.3" (1125mm) D, Steel Gray EA B  $     492.66 25.0%  $         369.50 N/A N/A
34488-F14 Top Panel, Network, 27.6 (700mm) W x 45.3" (1150mm) D, Steel Gray EA B  $     507.42 25.0%  $         380.57 N/A N/A
34488-F15 Top Panel, Network, 27.6 (700mm) W x 46.3" (1175mm) D, Steel Gray EA B  $     522.65 25.0%  $         391.99 N/A N/A
34488-F16 Top Panel, Network, 27.6 (700mm) W x 47.2" (1200mm) D, Steel Gray EA B  $     538.36 25.0%  $         403.77 N/A N/A
34489-C00 Top Panel, Network, 31.5 (800mm) W x 31.5" (800mm) D, Black EA B  $     359.72 25.0%  $         269.79 N/A N/A
34489-C01 Top Panel, Network, 31.5 (800mm) W x 32.5" (825mm) D, Black EA B  $     370.86 25.0%  $         278.15 N/A N/A
34489-C02 Top Panel, Network, 31.5 (800mm) W x 33.5" (850mm) D, Black EA B  $     382.30 25.0%  $         286.73 N/A N/A
34489-C03 Top Panel, Network, 31.5 (800mm) W x 34.4" (875mm) D, Black EA B  $     394.15 25.0%  $         295.61 N/A N/A
34489-C05 Top Panel, Network, 31.5 (800mm) W x 36.4" (925mm) D, Black EA B  $     418.90 25.0%  $         314.18 N/A N/A
34489-C06 Top Panel, Network, 31.5 (800mm) W x 37.4" (950mm) D, Black EA B  $     431.87 25.0%  $         323.90 N/A N/A
34489-C07 Top Panel, Network, 31.5 (800mm) W x 38.4" (975mm) D, Black EA B  $     445.20 25.0%  $         333.90 N/A N/A
34489-C08 Top Panel, Network, 31.5 (800mm) W x 39.4" (1000mm) D, Black EA B  $     458.97 25.0%  $         344.23 N/A N/A
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34489-C09 Top Panel, Network, 31.5 (800mm) W x 40.4" (1025mm) D, Black EA B  $     472.75 25.0%  $         354.56 N/A N/A
34489-C10 Top Panel, Network, 31.5 (800mm) W x 41.3" (1050mm) D, Black EA B  $     486.93 25.0%  $         365.20 N/A N/A
34489-C11 Top Panel, Network, 31.5 (800mm) W x 42.3" (1075mm) D, Black EA B  $     501.53 25.0%  $         376.15 N/A N/A
34489-C12 Top Panel, Network, 31.5 (800mm) W x 43.3" (1100mm) D, Black EA B  $     516.58 25.0%  $         387.44 N/A N/A
34489-C13 Top Panel, Network, 31.5 (800mm) W x 44.3" (1125mm) D, Black EA B  $     532.08 25.0%  $         399.06 N/A N/A
34489-C14 Top Panel, Network, 31.5 (800mm) W x 45.3" (1150mm) D, Black EA B  $     548.05 25.0%  $         411.04 N/A N/A
34489-C15 Top Panel, Network, 31.5 (800mm) W x 46.3" (1175mm) D, Black EA B  $     564.49 25.0%  $         423.37 N/A N/A
34489-C16 Top Panel, Network, 31.5 (800mm) W x 47.2" (1200mm) D, Black EA B  $     581.42 25.0%  $         436.07 N/A N/A
34489-D00 Top Panel, Network, 31.5 (800mm) W x 31.5" (800mm) D, Signature Blue EA B  $     359.72 25.0%  $         269.79 N/A N/A
34489-D01 Top Panel, Network, 31.5 (800mm) W x 32.5" (825mm) D, Signature Blue EA B  $     370.86 25.0%  $         278.15 N/A N/A
34489-D02 Top Panel, Network, 31.5 (800mm) W x 33.5" (850mm) D, Signature Blue EA B  $     382.30 25.0%  $         286.73 N/A N/A
34489-D03 Top Panel, Network, 31.5 (800mm) W x 34.4" (875mm) D, Signature Blue EA B  $     394.15 25.0%  $         295.61 N/A N/A
34489-D04 Top Panel, Network, 31.5 (800mm) W x 35.4" (900mm) D, Signature Blue EA B  $     406.33 25.0%  $         304.75 N/A N/A
34489-D05 Top Panel, Network, 31.5 (800mm) W x 36.4" (925mm) D, Signature Blue EA B  $     418.90 25.0%  $         314.18 N/A N/A
34489-D06 Top Panel, Network, 31.5 (800mm) W x 37.4" (950mm) D, Signature Blue EA B  $     431.87 25.0%  $         323.90 N/A N/A
34489-D07 Top Panel, Network, 31.5 (800mm) W x 38.4" (975mm) D, Signature Blue EA B  $     445.20 25.0%  $         333.90 N/A N/A
34489-D08 Top Panel, Network, 31.5 (800mm) W x 39.4" (1000mm) D, Signature Blue EA B  $     458.97 25.0%  $         344.23 N/A N/A
34489-D09 Top Panel, Network, 31.5 (800mm) W x 40.4" (1025mm) D, Signature Blue EA B  $     472.75 25.0%  $         354.56 N/A N/A
34489-D10 Top Panel, Network, 31.5 (800mm) W x 41.3" (1050mm) D, Signature Blue EA B  $     486.93 25.0%  $         365.20 N/A N/A
34489-D11 Top Panel, Network, 31.5 (800mm) W x 42.3" (1075mm) D, Signature Blue EA B  $     501.53 25.0%  $         376.15 N/A N/A
34489-D12 Top Panel, Network, 31.5 (800mm) W x 43.3" (1100mm) D, Signature Blue EA B  $     516.58 25.0%  $         387.44 N/A N/A
34489-D13 Top Panel, Network, 31.5 (800mm) W x 44.3" (1125mm) D, Signature Blue EA B  $     532.08 25.0%  $         399.06 N/A N/A
34489-D14 Top Panel, Network, 31.5 (800mm) W x 45.3" (1150mm) D, Signature Blue EA B  $     548.05 25.0%  $         411.04 N/A N/A
34489-D15 Top Panel, Network, 31.5 (800mm) W x 46.3" (1175mm) D, Signature Blue EA B  $     564.49 25.0%  $         423.37 N/A N/A
34489-D16 Top Panel, Network, 31.5 (800mm) W x 47.2" (1200mm) D, Signature Blue EA B  $     581.42 25.0%  $         436.07 N/A N/A
34489-E00 Top Panel, Network, 31.5 (800mm) W x 31.5" (800mm) D, Glacier White EA B  $     359.72 25.0%  $         269.79 N/A N/A
34489-E01 Top Panel, Network, 31.5 (800mm) W x 32.5" (825mm) D, Glacier White EA B  $     370.86 25.0%  $         278.15 N/A N/A
34489-E02 Top Panel, Network, 31.5 (800mm) W x 33.5" (850mm) D, Glacier White EA B  $     382.30 25.0%  $         286.73 N/A N/A
34489-E03 Top Panel, Network, 31.5 (800mm) W x 34.4" (875mm) D, Glacier White EA B  $     394.15 25.0%  $         295.61 N/A N/A
34489-E04 Top Panel, Network, 31.5 (800mm) W x 35.4" (900mm) D, Glacier White EA B  $     406.33 25.0%  $         304.75 N/A N/A
34489-E05 Top Panel, Network, 31.5 (800mm) W x 36.4" (925mm) D, Glacier White EA B  $     418.90 25.0%  $         314.18 N/A N/A
34489-E06 Top Panel, Network, 31.5 (800mm) W x 37.4" (950mm) D, Glacier White EA B  $     431.87 25.0%  $         323.90 N/A N/A
34489-E07 Top Panel, Network, 31.5 (800mm) W x 38.4" (975mm) D, Glacier White EA B  $     445.20 25.0%  $         333.90 N/A N/A
34489-E08 Top Panel, Network, 31.5 (800mm) W x 39.4" (1000mm) D, Glacier White EA B  $     458.97 25.0%  $         344.23 N/A N/A
34489-E09 Top Panel, Network, 31.5 (800mm) W x 40.4" (1025mm) D, Glacier White EA B  $     472.75 25.0%  $         354.56 N/A N/A
34489-E10 Top Panel, Network, 31.5 (800mm) W x 41.3" (1050mm) D, Glacier White EA B  $     486.93 25.0%  $         365.20 N/A N/A
34489-E11 Top Panel, Network, 31.5 (800mm) W x 42.3" (1075mm) D, Glacier White EA B  $     501.53 25.0%  $         376.15 N/A N/A
34489-E12 Top Panel, Network, 31.5 (800mm) W x 43.3" (1100mm) D, Glacier White EA B  $     516.58 25.0%  $         387.44 N/A N/A
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34489-E13 Top Panel, Network, 31.5 (800mm) W x 44.3" (1125mm) D, Glacier White EA B  $     532.08 25.0%  $         399.06 N/A N/A
34489-E14 Top Panel, Network, 31.5 (800mm) W x 45.3" (1150mm) D, Glacier White EA B  $     548.05 25.0%  $         411.04 N/A N/A
34489-E15 Top Panel, Network, 31.5 (800mm) W x 46.3" (1175mm) D, Glacier White EA B  $     564.49 25.0%  $         423.37 N/A N/A
34489-E16 Top Panel, Network, 31.5 (800mm) W x 47.2" (1200mm) D, Glacier White EA B  $     581.42 25.0%  $         436.07 N/A N/A
34489-F00 Top Panel, Network, 31.5 (800mm) W x 31.5" (800mm) D, Steel Gray EA B  $     359.72 25.0%  $         269.79 N/A N/A
34489-F01 Top Panel, Network, 31.5 (800mm) W x 32.5" (825mm) D, Steel Gray EA B  $     370.86 25.0%  $         278.15 N/A N/A
34489-F02 Top Panel, Network, 31.5 (800mm) W x 33.5" (850mm) D, Steel Gray EA B  $     382.30 25.0%  $         286.73 N/A N/A
34489-F03 Top Panel, Network, 31.5 (800mm) W x 34.4" (875mm) D, Steel Gray EA B  $     394.15 25.0%  $         295.61 N/A N/A
34489-F04 Top Panel, Network, 31.5 (800mm) W x 35.4" (900mm) D, Steel Gray EA B  $     406.33 25.0%  $         304.75 N/A N/A
34489-F05 Top Panel, Network, 31.5 (800mm) W x 36.4" (925mm) D, Steel Gray EA B  $     418.90 25.0%  $         314.18 N/A N/A
34489-F06 Top Panel, Network, 31.5 (800mm) W x 37.4" (950mm) D, Steel Gray EA B  $     431.87 25.0%  $         323.90 N/A N/A
34489-F07 Top Panel, Network, 31.5 (800mm) W x 38.4" (975mm) D, Steel Gray EA B  $     445.20 25.0%  $         333.90 N/A N/A
34489-F08 Top Panel, Network, 31.5 (800mm) W x 39.4" (1000mm) D, Steel Gray EA B  $     458.97 25.0%  $         344.23 N/A N/A
34489-F09 Top Panel, Network, 31.5 (800mm) W x 40.4" (1025mm) D, Steel Gray EA B  $     472.75 25.0%  $         354.56 N/A N/A
34489-F10 Top Panel, Network, 31.5 (800mm) W x 41.3" (1050mm) D, Steel Gray EA B  $     486.93 25.0%  $         365.20 N/A N/A
34489-F11 Top Panel, Network, 31.5 (800mm) W x 42.3" (1075mm) D, Steel Gray EA B  $     501.53 25.0%  $         376.15 N/A N/A
34489-F12 Top Panel, Network, 31.5 (800mm) W x 43.3" (1100mm) D, Steel Gray EA B  $     516.58 25.0%  $         387.44 N/A N/A
34489-F13 Top Panel, Network, 31.5 (800mm) W x 44.3" (1125mm) D, Steel Gray EA B  $     532.08 25.0%  $         399.06 N/A N/A
34489-F14 Top Panel, Network, 31.5 (800mm) W x 45.3" (1150mm) D, Steel Gray EA B  $     548.05 25.0%  $         411.04 N/A N/A
34489-F15 Top Panel, Network, 31.5 (800mm) W x 46.3" (1175mm) D, Steel Gray EA B  $     564.49 25.0%  $         423.37 N/A N/A
34489-F16 Top Panel, Network, 31.5 (800mm) W x 47.2" (1200mm) D, Steel Gray EA B  $     581.42 25.0%  $         436.07 N/A N/A
34490-C00 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 24U H, Black EA B  $     538.58 25.0%  $         403.94 N/A N/A
34490-C01 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 36U H, Black EA B  $     555.25 25.0%  $         416.44 N/A N/A
34490-C02 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 42U H, Black EA B  $     503.80 25.0%  $         377.85 N/A N/A
34490-C03 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 43U H, Black EA B  $     590.14 25.0%  $         442.61 N/A N/A
34490-C04 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 44U H, Black EA B  $     624.68 25.0%  $         468.51 N/A N/A
34490-C05 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 45U H, Black EA B  $     537.59 25.0%  $         403.19 N/A N/A
34490-C06 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 46U H, Black EA B  $     646.02 25.0%  $         484.52 N/A N/A
34490-C07 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 47U H, Black EA B  $     665.40 25.0%  $         499.05 N/A N/A
34490-C08 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 48U H, Black EA B  $     685.34 25.0%  $         514.01 N/A N/A
34490-C09 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 49U H, Black EA B  $     705.91 25.0%  $         529.43 N/A N/A
34490-C10 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 50U H, Black EA B  $     727.12 25.0%  $         545.34 N/A N/A
34490-C11 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 51U H, Black EA B  $     748.90 25.0%  $         561.68 N/A N/A
34490-C12 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 24U H, Black EA B  $     597.26 25.0%  $         447.95 N/A N/A
34490-C13 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 36U H, Black EA B  $     615.76 25.0%  $         461.82 N/A N/A
34490-C14 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 42U H, Black EA B  $     529.92 25.0%  $         397.44 N/A N/A
34490-C15 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 43U H, Black EA B  $     637.35 25.0%  $         478.01 N/A N/A
34490-C16 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 44U H, Black EA B  $     657.02 25.0%  $         492.77 N/A N/A
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34490-C17 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 45U H, Black EA B  $     580.62 25.0%  $         435.47 N/A N/A
34490-C18 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 46U H, Black EA B  $     697.71 25.0%  $         523.28 N/A N/A
34490-C19 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 47U H, Black EA B  $     718.64 25.0%  $         538.98 N/A N/A
34490-C20 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 48U H, Black EA B  $     740.20 25.0%  $         555.15 N/A N/A
34490-C21 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 49U H, Black EA B  $     762.38 25.0%  $         571.79 N/A N/A
34490-C22 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 50U H, Black EA B  $     785.28 25.0%  $         588.96 N/A N/A
34490-C23 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 51U H, Black EA B  $     808.84 25.0%  $         606.63 N/A N/A
34490-C24 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 24U H, Black EA B  $     624.75 25.0%  $         468.56 N/A N/A
34490-C25 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 36U H, Black EA B  $     644.11 25.0%  $         483.08 N/A N/A
34490-C26 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 42U H, Black EA B  $     569.14 25.0%  $         426.86 N/A N/A
34490-C27 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 43U H, Black EA B  $     684.57 25.0%  $         513.43 N/A N/A
34490-C28 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 44U H, Black EA B  $     705.74 25.0%  $         529.31 N/A N/A
34490-C29 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 45U H, Black EA B  $     623.61 25.0%  $         467.71 N/A N/A
34490-C30 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 46U H, Black EA B  $     749.39 25.0%  $         562.04 N/A N/A
34490-C31 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 47U H, Black EA B  $     771.85 25.0%  $         578.89 N/A N/A
34490-C32 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 48U H, Black EA B  $     795.04 25.0%  $         596.28 N/A N/A
34490-C33 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 49U H, Black EA B  $     818.89 25.0%  $         614.17 N/A N/A
34490-C34 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 50U H, Black EA B  $     843.42 25.0%  $         632.57 N/A N/A
34490-C35 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 51U H, Black EA B  $     868.73 25.0%  $         651.55 N/A N/A

34490-D00 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 24U H, Signature 
Blue EA B  $     538.58 25.0%  $         403.94 N/A N/A

34490-D01 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 36U H, Signature 
Blue EA B  $     555.25 25.0%  $         416.44 N/A N/A

34490-D02 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 42U H, Signature 
Blue EA B  $     490.67 25.0%  $         368.00 N/A N/A

34490-D03 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 43U H, Signature 
Blue EA B  $     590.14 25.0%  $         442.61 N/A N/A

34490-D04 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 44U H, Signature 
Blue EA B  $     608.36 25.0%  $         456.27 N/A N/A

34490-D05 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 45U H, Signature 
Blue EA B  $     537.59 25.0%  $         403.19 N/A N/A

34490-D06 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 46U H, Signature 
Blue EA B  $     646.02 25.0%  $         484.52 N/A N/A

34490-D07 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 47U H, Signature 
Blue EA B  $     665.40 25.0%  $         499.05 N/A N/A

34490-D08 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 48U H, Signature 
Blue EA B  $     685.34 25.0%  $         514.01 N/A N/A

34490-D09 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 49U H, Signature 
Blue EA B  $     705.91 25.0%  $         529.43 N/A N/A

34490-D10 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 50U H, Signature 
Blue EA B  $     727.12 25.0%  $         545.34 N/A N/A
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34490-D11 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 51U H, Signature 
Blue EA B  $     748.90 25.0%  $         561.68 N/A N/A

34490-D12 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 24U H, Signature 
Blue EA B  $     581.67 25.0%  $         436.25 N/A N/A

34490-D13 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 36U H, Signature 
Blue EA B  $     599.69 25.0%  $         449.77 N/A N/A

34490-D14 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 42U H, Signature 
Blue EA B  $     529.92 25.0%  $         397.44 N/A N/A

34490-D15 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 43U H, Signature 
Blue EA B  $     637.35 25.0%  $         478.01 N/A N/A

34490-D16 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 44U H, Signature 
Blue EA B  $     657.02 25.0%  $         492.77 N/A N/A

34490-D17 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 45U H, Signature 
Blue EA B  $     580.62 25.0%  $         435.47 N/A N/A

34490-D18 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 46U H, Signature 
Blue EA B  $     697.71 25.0%  $         523.28 N/A N/A

34490-D19 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 47U H, Signature 
Blue EA B  $     718.64 25.0%  $         538.98 N/A N/A

34490-D20 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 48U H, Signature 
Blue EA B  $     740.20 25.0%  $         555.15 N/A N/A

34490-D21 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 49U H, Signature 
Blue EA B  $     762.38 25.0%  $         571.79 N/A N/A

34490-D22 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 50U H, Signature 
Blue EA B  $     785.28 25.0%  $         588.96 N/A N/A

34490-D23 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 51U H, Signature 
Blue EA B  $     808.84 25.0%  $         606.63 N/A N/A

34490-D24 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 24U H, Signature 
Blue EA B  $     624.75 25.0%  $         468.56 N/A N/A

34490-D25 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 36U H, Signature 
Blue EA B  $     644.11 25.0%  $         483.08 N/A N/A

34490-D26 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 42U H, Signature 
Blue EA B  $     569.14 25.0%  $         426.86 N/A N/A

34490-D27 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 43U H, Signature 
Blue EA B  $     684.57 25.0%  $         513.43 N/A N/A

34490-D28 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 44U H, Signature 
Blue EA B  $     705.74 25.0%  $         529.31 N/A N/A

34490-D29 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 45U H, Signature 
Blue EA B  $     623.61 25.0%  $         467.71 N/A N/A

34490-D30 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 46U H, Signature 
Blue EA B  $     749.39 25.0%  $         562.04 N/A N/A

34490-D31 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 47U H, Signature 
Blue EA B  $     771.85 25.0%  $         578.89 N/A N/A

34490-D32 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 48U H, Signature 
Blue EA B  $     795.04 25.0%  $         596.28 N/A N/A
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34490-D33 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 49U H, Signature 
Blue EA B  $     818.89 25.0%  $         614.17 N/A N/A

34490-D34 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 50U H, Signature 
Blue EA B  $     843.42 25.0%  $         632.57 N/A N/A

34490-D35 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 51U H, Signature 
Blue EA B  $     868.73 25.0%  $         651.55 N/A N/A

34490-E00 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 24U H, Glacier 
White EA B  $     538.58 25.0%  $         403.94 N/A N/A

34490-E01 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 36U H, Glacier 
White EA B  $     555.25 25.0%  $         416.44 N/A N/A

34490-E02 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 42U H, Glacier 
White EA B  $     490.67 25.0%  $         368.00 N/A N/A

34490-E03 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 43U H, Glacier 
White EA B  $     590.14 25.0%  $         442.61 N/A N/A

34490-E04 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 44U H, Glacier 
White EA B  $     608.36 25.0%  $         456.27 N/A N/A

34490-E05 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 45U H, Glacier 
White EA B  $     537.59 25.0%  $         403.19 N/A N/A

34490-E06 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 46U H, Glacier 
White EA B  $     646.02 25.0%  $         484.52 N/A N/A

34490-E07 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 47U H, Glacier 
White EA B  $     665.40 25.0%  $         499.05 N/A N/A

34490-E08 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 48U H, Glacier 
White EA B  $     685.34 25.0%  $         514.01 N/A N/A

34490-E09 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 49U H, Glacier 
White EA B  $     724.81 25.0%  $         543.61 N/A N/A

34490-E10 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 50U H, Glacier 
White EA B  $     727.12 25.0%  $         545.34 N/A N/A

34490-E11 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 51U H, Glacier 
White EA B  $     748.90 25.0%  $         561.68 N/A N/A

34490-E12 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 24U H, Glacier 
White EA B  $     581.67 25.0%  $         436.25 N/A N/A

34490-E13 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 36U H, Glacier 
White EA B  $     599.69 25.0%  $         449.77 N/A N/A

34490-E14 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 42U H, Glacier 
White EA B  $     529.92 25.0%  $         397.44 N/A N/A

34490-E15 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 43U H, Glacier 
White EA B  $     637.35 25.0%  $         478.01 N/A N/A

34490-E16 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 44U H, Glacier 
White EA B  $     657.02 25.0%  $         492.77 N/A N/A

34490-E17 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 45U H, Glacier 
White EA B  $     580.62 25.0%  $         435.47 N/A N/A

34490-E18 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 46U H, Glacier 
White EA B  $     697.71 25.0%  $         523.28 N/A N/A

34490-E19 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 47U H, Glacier 
White EA B  $     718.64 25.0%  $         538.98 N/A N/A

34490-E20 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 48U H, Glacier 
White EA B  $     740.20 25.0%  $         555.15 N/A N/A

34490-E21 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 49U H, Glacier 
White EA B  $     762.38 25.0%  $         571.79 N/A N/A

34490-E22 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 50U H, Glacier 
White EA B  $     785.28 25.0%  $         588.96 N/A N/A

34490-E23 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 51U H, Glacier 
White EA B  $     808.84 25.0%  $         606.63 N/A N/A

34490-E24 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 24U H, Glacier 
White EA B  $     624.75 25.0%  $         468.56 N/A N/A

34490-E25 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 36U H, Glacier 
White EA B  $     644.11 25.0%  $         483.08 N/A N/A

34490-E26 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 42U H, Glacier 
White EA B  $     569.14 25.0%  $         426.86 N/A N/A

34490-E27 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 43U H, Glacier 
White EA B  $     684.57 25.0%  $         513.43 N/A N/A

34490-E28 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 44U H, Glacier 
White EA B  $     705.74 25.0%  $         529.31 N/A N/A

34490-E29 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 45U H, Glacier 
White EA B  $     623.61 25.0%  $         467.71 N/A N/A

34490-E30 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 46U H, Glacier 
White EA B  $     749.39 25.0%  $         562.04 N/A N/A

34490-E31 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 47U H, Glacier 
White EA B  $     771.85 25.0%  $         578.89 N/A N/A

34490-E32 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 48U H, Glacier 
White EA B  $     795.04 25.0%  $         596.28 N/A N/A
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34490-E33 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 49U H, Glacier 
White EA B  $     818.89 25.0%  $         614.17 N/A N/A

34490-E34 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 50U H, Glacier 
White EA B  $     843.42 25.0%  $         632.57 N/A N/A

34490-E35 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 51U H, Glacier 
White EA B  $     868.73 25.0%  $         651.55 N/A N/A

34490-F00 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 24U H, Steel Gray EA B  $     538.58 25.0%  $         403.94 N/A N/A
34490-F01 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 36U H, Steel Gray EA B  $     555.25 25.0%  $         416.44 N/A N/A
34490-F02 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 42U H, Steel Gray EA B  $     490.67 25.0%  $         368.00 N/A N/A
34490-F03 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 43U H, Steel Gray EA B  $     590.14 25.0%  $         442.61 N/A N/A
34490-F04 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 44U H, Steel Gray EA B  $     608.36 25.0%  $         456.27 N/A N/A
34490-F05 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 45U H, Steel Gray EA B  $     537.59 25.0%  $         403.19 N/A N/A
34490-F06 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 46U H, Steel Gray EA B  $     646.02 25.0%  $         484.52 N/A N/A
34490-F07 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 47U H, Steel Gray EA B  $     665.40 25.0%  $         499.05 N/A N/A
34490-F08 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 48U H, Steel Gray EA B  $     685.34 25.0%  $         514.01 N/A N/A
34490-F09 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 49U H, Steel Gray EA B  $     705.91 25.0%  $         529.43 N/A N/A
34490-F10 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 50U H, Steel Gray EA B  $     727.12 25.0%  $         545.34 N/A N/A
34490-F11 Front Door, Solid Tinted Plexiglas, 23.6 (600mm) W x 51U H, Steel Gray EA B  $     748.90 25.0%  $         561.68 N/A N/A
34490-F12 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 24U H, Steel Gray EA B  $     581.67 25.0%  $         436.25 N/A N/A
34490-F13 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 36U H, Steel Gray EA B  $     615.76 25.0%  $         461.82 N/A N/A
34490-F14 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 42U H, Steel Gray EA B  $     529.92 25.0%  $         397.44 N/A N/A
34490-F15 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 43U H, Steel Gray EA B  $     637.35 25.0%  $         478.01 N/A N/A
34490-F16 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 44U H, Steel Gray EA B  $     657.02 25.0%  $         492.77 N/A N/A
34490-F17 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 45U H, Steel Gray EA B  $     580.62 25.0%  $         435.47 N/A N/A
34490-F18 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 46U H, Steel Gray EA B  $     697.71 25.0%  $         523.28 N/A N/A
34490-F19 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 47U H, Steel Gray EA B  $     718.64 25.0%  $         538.98 N/A N/A
34490-F20 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 48U H, Steel Gray EA B  $     760.00 25.0%  $         570.00 N/A N/A
34490-F21 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 49U H, Steel Gray EA B  $     762.38 25.0%  $         571.79 N/A N/A
34490-F22 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 50U H, Steel Gray EA B  $     785.28 25.0%  $         588.96 N/A N/A
34490-F23 Front Door, Solid Tinted Plexiglas, 27.6 (700mm) W x 51U H, Steel Gray EA B  $     808.84 25.0%  $         606.63 N/A N/A
34490-F24 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 24U H, Steel Gray EA B  $     624.75 25.0%  $         468.56 N/A N/A
34490-F25 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 36U H, Steel Gray EA B  $     644.11 25.0%  $         483.08 N/A N/A
34490-F26 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 42U H, Steel Gray EA B  $     569.14 25.0%  $         426.86 N/A N/A
34490-F27 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 43U H, Steel Gray EA B  $     684.57 25.0%  $         513.43 N/A N/A
34490-F28 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 44U H, Steel Gray EA B  $     705.74 25.0%  $         529.31 N/A N/A
34490-F29 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 45U H, Steel Gray EA B  $     623.61 25.0%  $         467.71 N/A N/A
34490-F30 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 46U H, Steel Gray EA B  $     749.39 25.0%  $         562.04 N/A N/A
34490-F31 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 47U H, Steel Gray EA B  $     771.85 25.0%  $         578.89 N/A N/A
34490-F32 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 48U H, Steel Gray EA B  $     795.04 25.0%  $         596.28 N/A N/A
34490-F33 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 49U H, Steel Gray EA B  $     818.89 25.0%  $         614.17 N/A N/A
34490-F34 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 50U H, Steel Gray EA B  $     843.42 25.0%  $         632.57 N/A N/A
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34490-F35 Front Door, Solid Tinted Plexiglas, 31.5 (800mm) W x 51U H, Steel Gray EA B  $     868.73 25.0%  $         651.55 N/A N/A
34495-C00 Front Door, Solid Metal, 23.6 (600mm) W x 24U H, Black EA B  $     442.41 25.0%  $         331.81 N/A N/A
34495-C01 Front Door, Solid Metal, 23.6 (600mm) W x 36U H, Black EA B  $     456.09 25.0%  $         342.07 N/A N/A
34495-C02 Front Door, Solid Metal, 23.6 (600mm) W x 42U H, Black EA B  $     432.36 25.0%  $         324.27 N/A N/A
34495-C03 Front Door, Solid Metal, 23.6 (600mm) W x 43U H, Black EA B  $     484.77 25.0%  $         363.58 N/A N/A
34495-C04 Front Door, Solid Metal, 23.6 (600mm) W x 44U H, Black EA B  $     499.73 25.0%  $         374.80 N/A N/A
34495-C05 Front Door, Solid Metal, 23.6 (600mm) W x 45U H, Black EA B  $     473.69 25.0%  $         355.27 N/A N/A
34495-C06 Front Door, Solid Metal, 23.6 (600mm) W x 46U H, Black EA B  $     530.64 25.0%  $         397.98 N/A N/A
34495-C07 Front Door, Solid Metal, 23.6 (600mm) W x 47U H, Black EA B  $     546.58 25.0%  $         409.94 N/A N/A
34495-C08 Front Door, Solid Metal, 23.6 (600mm) W x 48U H, Black EA B  $     562.97 25.0%  $         422.23 N/A N/A
34495-C09 Front Door, Solid Metal, 23.6 (600mm) W x 49U H, Black EA B  $     579.85 25.0%  $         434.89 N/A N/A
34495-C10 Front Door, Solid Metal, 23.6 (600mm) W x 50U H, Black EA B  $     597.26 25.0%  $         447.95 N/A N/A
34495-C11 Front Door, Solid Metal, 23.6 (600mm) W x 51U H, Black EA B  $     615.16 25.0%  $         461.37 N/A N/A
34495-C12 Front Door, Solid Metal, 27.6 (700mm) W x 24U H, Black EA B  $     477.79 25.0%  $         358.34 N/A N/A
34495-C13 Front Door, Solid Metal, 27.6 (700mm) W x 36U H, Black EA B  $     492.59 25.0%  $         369.44 N/A N/A
34495-C14 Front Door, Solid Metal, 27.6 (700mm) W x 42U H, Black EA B  $     564.21 25.0%  $         423.16 N/A N/A
34495-C15 Front Door, Solid Metal, 27.6 (700mm) W x 43U H, Black EA B  $     523.53 25.0%  $         392.65 N/A N/A
34495-C16 Front Door, Solid Metal, 27.6 (700mm) W x 44U H, Black EA B  $     539.70 25.0%  $         404.78 N/A N/A
34495-C17 Front Door, Solid Metal, 27.6 (700mm) W x 45U H, Black EA B  $     511.62 25.0%  $         383.72 N/A N/A
34495-C18 Front Door, Solid Metal, 27.6 (700mm) W x 46U H, Black EA B  $     573.14 25.0%  $         429.86 N/A N/A
34495-C19 Front Door, Solid Metal, 27.6 (700mm) W x 47U H, Black EA B  $     590.31 25.0%  $         442.73 N/A N/A
34495-C20 Front Door, Solid Metal, 27.6 (700mm) W x 48U H, Black EA B  $     608.04 25.0%  $         456.03 N/A N/A
34495-C21 Front Door, Solid Metal, 27.6 (700mm) W x 49U H, Black EA B  $     626.25 25.0%  $         469.69 N/A N/A
34495-C22 Front Door, Solid Metal, 27.6 (700mm) W x 50U H, Black EA B  $     645.05 25.0%  $         483.79 N/A N/A
34495-C23 Front Door, Solid Metal, 27.6 (700mm) W x 51U H, Black EA B  $     664.38 25.0%  $         498.29 N/A N/A
34495-C24 Front Door, Solid Metal, 31.5 (800mm) W x 24U H, Black EA B  $     513.20 25.0%  $         384.90 N/A N/A
34495-C25 Front Door, Solid Metal, 31.5 (800mm) W x 36U H, Black EA B  $     529.06 25.0%  $         396.80 N/A N/A
34495-C26 Front Door, Solid Metal, 31.5 (800mm) W x 42U H, Black EA B  $     514.91 25.0%  $         386.18 N/A N/A
34495-C27 Front Door, Solid Metal, 31.5 (800mm) W x 43U H, Black EA B  $     562.31 25.0%  $         421.73 N/A N/A
34495-C28 Front Door, Solid Metal, 31.5 (800mm) W x 44U H, Black EA B  $     579.70 25.0%  $         434.78 N/A N/A
34495-C29 Front Door, Solid Metal, 31.5 (800mm) W x 45U H, Black EA B  $     564.21 25.0%  $         423.16 N/A N/A
34495-C30 Front Door, Solid Metal, 31.5 (800mm) W x 46U H, Black EA B  $     615.59 25.0%  $         461.69 N/A N/A
34495-C31 Front Door, Solid Metal, 31.5 (800mm) W x 47U H, Black EA B  $     634.05 25.0%  $         475.54 N/A N/A
34495-C32 Front Door, Solid Metal, 31.5 (800mm) W x 48U H, Black EA B  $     653.06 25.0%  $         489.80 N/A N/A
34495-C33 Front Door, Solid Metal, 31.5 (800mm) W x 49U H, Black EA B  $     672.62 25.0%  $         504.47 N/A N/A
34495-C34 Front Door, Solid Metal, 31.5 (800mm) W x 50U H, Black EA B  $     692.82 25.0%  $         519.62 N/A N/A
34495-C35 Front Door, Solid Metal, 31.5 (800mm) W x 51U H, Black EA B  $     713.61 25.0%  $         535.21 N/A N/A
34495-D00 Front Door, Solid Metal, 23.6 (600mm) W x 24U H, Signature Blue EA B  $     442.41 25.0%  $         331.81 N/A N/A
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34495-D01 Front Door, Solid Metal, 23.6 (600mm) W x 36U H, Signature Blue EA B  $     456.09 25.0%  $         342.07 N/A N/A
34495-D02 Front Door, Solid Metal, 23.6 (600mm) W x 42U H, Signature Blue EA B  $     432.36 25.0%  $         324.27 N/A N/A
34495-D03 Front Door, Solid Metal, 23.6 (600mm) W x 43U H, Signature Blue EA B  $     484.77 25.0%  $         363.58 N/A N/A
34495-D04 Front Door, Solid Metal, 23.6 (600mm) W x 44U H, Signature Blue EA B  $     499.73 25.0%  $         374.80 N/A N/A
34495-D05 Front Door, Solid Metal, 23.6 (600mm) W x 45U H, Signature Blue EA B  $     473.69 25.0%  $         355.27 N/A N/A
34495-D06 Front Door, Solid Metal, 23.6 (600mm) W x 46U H, Signature Blue EA B  $     530.64 25.0%  $         397.98 N/A N/A
34495-D07 Front Door, Solid Metal, 23.6 (600mm) W x 47U H, Signature Blue EA B  $     546.58 25.0%  $         409.94 N/A N/A
34495-D08 Front Door, Solid Metal, 23.6 (600mm) W x 48U H, Signature Blue EA B  $     562.97 25.0%  $         422.23 N/A N/A
34495-D09 Front Door, Solid Metal, 23.6 (600mm) W x 49U H, Signature Blue EA B  $     579.85 25.0%  $         434.89 N/A N/A
34495-D10 Front Door, Solid Metal, 23.6 (600mm) W x 50U H, Signature Blue EA B  $     597.26 25.0%  $         447.95 N/A N/A
34495-D11 Front Door, Solid Metal, 23.6 (600mm) W x 51U H, Signature Blue EA B  $     615.16 25.0%  $         461.37 N/A N/A
34495-D12 Front Door, Solid Metal, 27.6 (700mm) W x 24U H, Signature Blue EA B  $     477.79 25.0%  $         358.34 N/A N/A
34495-D13 Front Door, Solid Metal, 27.6 (700mm) W x 36U H, Signature Blue EA B  $     492.59 25.0%  $         369.44 N/A N/A
34495-D14 Front Door, Solid Metal, 27.6 (700mm) W x 42U H, Signature Blue EA B  $     466.94 25.0%  $         350.21 N/A N/A
34495-D15 Front Door, Solid Metal, 27.6 (700mm) W x 43U H, Signature Blue EA B  $     523.53 25.0%  $         392.65 N/A N/A
34495-D16 Front Door, Solid Metal, 27.6 (700mm) W x 44U H, Signature Blue EA B  $     539.70 25.0%  $         404.78 N/A N/A
34495-D17 Front Door, Solid Metal, 27.6 (700mm) W x 45U H, Signature Blue EA B  $     511.62 25.0%  $         383.72 N/A N/A
34495-D18 Front Door, Solid Metal, 27.6 (700mm) W x 46U H, Signature Blue EA B  $     573.14 25.0%  $         429.86 N/A N/A
34495-D19 Front Door, Solid Metal, 27.6 (700mm) W x 47U H, Signature Blue EA B  $     590.31 25.0%  $         442.73 N/A N/A
34495-D20 Front Door, Solid Metal, 27.6 (700mm) W x 48U H, Signature Blue EA B  $     608.04 25.0%  $         456.03 N/A N/A
34495-D21 Front Door, Solid Metal, 27.6 (700mm) W x 49U H, Signature Blue EA B  $     626.25 25.0%  $         469.69 N/A N/A
34495-D22 Front Door, Solid Metal, 27.6 (700mm) W x 50U H, Signature Blue EA B  $     645.05 25.0%  $         483.79 N/A N/A
34495-D23 Front Door, Solid Metal, 27.6 (700mm) W x 51U H, Signature Blue EA B  $     664.38 25.0%  $         498.29 N/A N/A
34495-D24 Front Door, Solid Metal, 31.5 (800mm) W x 24U H, Signature Blue EA B  $     513.20 25.0%  $         384.90 N/A N/A
34495-D25 Front Door, Solid Metal, 31.5 (800mm) W x 36U H, Signature Blue EA B  $     529.06 25.0%  $         396.80 N/A N/A
34495-D26 Front Door, Solid Metal, 31.5 (800mm) W x 42U H, Signature Blue EA B  $     501.50 25.0%  $         376.13 N/A N/A
34495-D27 Front Door, Solid Metal, 31.5 (800mm) W x 43U H, Signature Blue EA B  $     562.31 25.0%  $         421.73 N/A N/A
34495-D28 Front Door, Solid Metal, 31.5 (800mm) W x 44U H, Signature Blue EA B  $     579.70 25.0%  $         434.78 N/A N/A
34495-D29 Front Door, Solid Metal, 31.5 (800mm) W x 45U H, Signature Blue EA B  $     549.49 25.0%  $         412.12 N/A N/A
34495-D30 Front Door, Solid Metal, 31.5 (800mm) W x 46U H, Signature Blue EA B  $     615.59 25.0%  $         461.69 N/A N/A
34495-D31 Front Door, Solid Metal, 31.5 (800mm) W x 47U H, Signature Blue EA B  $     634.05 25.0%  $         475.54 N/A N/A
34495-D32 Front Door, Solid Metal, 31.5 (800mm) W x 48U H, Signature Blue EA B  $     653.06 25.0%  $         489.80 N/A N/A
34495-D33 Front Door, Solid Metal, 31.5 (800mm) W x 49U H, Signature Blue EA B  $     672.62 25.0%  $         504.47 N/A N/A
34495-D34 Front Door, Solid Metal, 31.5 (800mm) W x 50U H, Signature Blue EA B  $     692.82 25.0%  $         519.62 N/A N/A
34495-D35 Front Door, Solid Metal, 31.5 (800mm) W x 51U H, Signature Blue EA B  $     713.61 25.0%  $         535.21 N/A N/A
34495-E00 Front Door, Solid Metal, 23.6 (600mm) W x 24U H, Glacier White EA B  $     442.41 25.0%  $         331.81 N/A N/A
34495-E01 Front Door, Solid Metal, 23.6 (600mm) W x 36U H, Glacier White EA B  $     456.09 25.0%  $         342.07 N/A N/A
34495-E02 Front Door, Solid Metal, 23.6 (600mm) W x 42U H, Glacier White EA B  $     432.36 25.0%  $         324.27 N/A N/A
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34495-E03 Front Door, Solid Metal, 23.6 (600mm) W x 43U H, Glacier White EA B  $     484.77 25.0%  $         363.58 N/A N/A
34495-E04 Front Door, Solid Metal, 23.6 (600mm) W x 44U H, Glacier White EA B  $     499.73 25.0%  $         374.80 N/A N/A
34495-E05 Front Door, Solid Metal, 23.6 (600mm) W x 45U H, Glacier White EA B  $     473.69 25.0%  $         355.27 N/A N/A
34495-E06 Front Door, Solid Metal, 23.6 (600mm) W x 46U H, Glacier White EA B  $     530.64 25.0%  $         397.98 N/A N/A
34495-E07 Front Door, Solid Metal, 23.6 (600mm) W x 47U H, Glacier White EA B  $     546.58 25.0%  $         409.94 N/A N/A
34495-E08 Front Door, Solid Metal, 23.6 (600mm) W x 48U H, Glacier White EA B  $     562.97 25.0%  $         422.23 N/A N/A
34495-E09 Front Door, Solid Metal, 23.6 (600mm) W x 49U H, Glacier White EA B  $     579.85 25.0%  $         434.89 N/A N/A
34495-E10 Front Door, Solid Metal, 23.6 (600mm) W x 50U H, Glacier White EA B  $     597.26 25.0%  $         447.95 N/A N/A
34495-E11 Front Door, Solid Metal, 23.6 (600mm) W x 51U H, Glacier White EA B  $     615.16 25.0%  $         461.37 N/A N/A
34495-E12 Front Door, Solid Metal, 27.6 (700mm) W x 24U H, Glacier White EA B  $     477.79 25.0%  $         358.34 N/A N/A
34495-E13 Front Door, Solid Metal, 27.6 (700mm) W x 36U H, Glacier White EA B  $     492.59 25.0%  $         369.44 N/A N/A
34495-E14 Front Door, Solid Metal, 27.6 (700mm) W x 42U H, Glacier White EA B  $     466.94 25.0%  $         350.21 N/A N/A
34495-E15 Front Door, Solid Metal, 27.6 (700mm) W x 43U H, Glacier White EA B  $     523.53 25.0%  $         392.65 N/A N/A
34495-E16 Front Door, Solid Metal, 27.6 (700mm) W x 44U H, Glacier White EA B  $     539.70 25.0%  $         404.78 N/A N/A
34495-E17 Front Door, Solid Metal, 27.6 (700mm) W x 45U H, Glacier White EA B  $     511.62 25.0%  $         383.72 N/A N/A
34495-E18 Front Door, Solid Metal, 27.6 (700mm) W x 46U H, Glacier White EA B  $     573.14 25.0%  $         429.86 N/A N/A
34495-E19 Front Door, Solid Metal, 27.6 (700mm) W x 47U H, Glacier White EA B  $     590.31 25.0%  $         442.73 N/A N/A
34495-E20 Front Door, Solid Metal, 27.6 (700mm) W x 48U H, Glacier White EA B  $     608.04 25.0%  $         456.03 N/A N/A
34495-E21 Front Door, Solid Metal, 27.6 (700mm) W x 49U H, Glacier White EA B  $     626.25 25.0%  $         469.69 N/A N/A
34495-E22 Front Door, Solid Metal, 27.6 (700mm) W x 50U H, Glacier White EA B  $     645.05 25.0%  $         483.79 N/A N/A
34495-E23 Front Door, Solid Metal, 27.6 (700mm) W x 51U H, Glacier White EA B  $     664.38 25.0%  $         498.29 N/A N/A
34495-E24 Front Door, Solid Metal, 31.5 (800mm) W x 24U H, Glacier White EA B  $     513.20 25.0%  $         384.90 N/A N/A
34495-E25 Front Door, Solid Metal, 31.5 (800mm) W x 36U H, Glacier White EA B  $     529.06 25.0%  $         396.80 N/A N/A
34495-E26 Front Door, Solid Metal, 31.5 (800mm) W x 42U H, Glacier White EA B  $     501.50 25.0%  $         376.13 N/A N/A
34495-E27 Front Door, Solid Metal, 31.5 (800mm) W x 43U H, Glacier White EA B  $     562.31 25.0%  $         421.73 N/A N/A
34495-E28 Front Door, Solid Metal, 31.5 (800mm) W x 44U H, Glacier White EA B  $     579.70 25.0%  $         434.78 N/A N/A
34495-E29 Front Door, Solid Metal, 31.5 (800mm) W x 45U H, Glacier White EA B  $     549.49 25.0%  $         412.12 N/A N/A
34495-E30 Front Door, Solid Metal, 31.5 (800mm) W x 46U H, Glacier White EA B  $     615.59 25.0%  $         461.69 N/A N/A
34495-E31 Front Door, Solid Metal, 31.5 (800mm) W x 47U H, Glacier White EA B  $     634.05 25.0%  $         475.54 N/A N/A
34495-E32 Front Door, Solid Metal, 31.5 (800mm) W x 48U H, Glacier White EA B  $     653.06 25.0%  $         489.80 N/A N/A
34495-E33 Front Door, Solid Metal, 31.5 (800mm) W x 49U H, Glacier White EA B  $     672.62 25.0%  $         504.47 N/A N/A
34495-E34 Front Door, Solid Metal, 31.5 (800mm) W x 50U H, Glacier White EA B  $     692.82 25.0%  $         519.62 N/A N/A
34495-E35 Front Door, Solid Metal, 31.5 (800mm) W x 51U H, Glacier White EA B  $     713.61 25.0%  $         535.21 N/A N/A
34495-F00 Front Door, Solid Metal, 23.6 (600mm) W x 24U H, Steel Gray EA B  $     442.41 25.0%  $         331.81 N/A N/A
34495-F01 Front Door, Solid Metal, 23.6 (600mm) W x 36U H, Steel Gray EA B  $     456.09 25.0%  $         342.07 N/A N/A
34495-F02 Front Door, Solid Metal, 23.6 (600mm) W x 42U H, Steel Gray EA B  $     432.36 25.0%  $         324.27 N/A N/A
34495-F03 Front Door, Solid Metal, 23.6 (600mm) W x 43U H, Steel Gray EA B  $     484.77 25.0%  $         363.58 N/A N/A
34495-F04 Front Door, Solid Metal, 23.6 (600mm) W x 44U H, Steel Gray EA B  $     499.73 25.0%  $         374.80 N/A N/A
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34495-F05 Front Door, Solid Metal, 23.6 (600mm) W x 45U H, Steel Gray EA B  $     473.69 25.0%  $         355.27 N/A N/A
34495-F06 Front Door, Solid Metal, 23.6 (600mm) W x 46U H, Steel Gray EA B  $     530.64 25.0%  $         397.98 N/A N/A
34495-F07 Front Door, Solid Metal, 23.6 (600mm) W x 47U H, Steel Gray EA B  $     546.58 25.0%  $         409.94 N/A N/A
34495-F08 Front Door, Solid Metal, 23.6 (600mm) W x 48U H, Steel Gray EA B  $     562.97 25.0%  $         422.23 N/A N/A
34495-F09 Front Door, Solid Metal, 23.6 (600mm) W x 49U H, Steel Gray EA B  $     579.85 25.0%  $         434.89 N/A N/A
34495-F10 Front Door, Solid Metal, 23.6 (600mm) W x 50U H, Steel Gray EA B  $     597.26 25.0%  $         447.95 N/A N/A
34495-F11 Front Door, Solid Metal, 23.6 (600mm) W x 51U H, Steel Gray EA B  $     615.16 25.0%  $         461.37 N/A N/A
34495-F12 Front Door, Solid Metal, 27.6 (700mm) W x 24U H, Steel Gray EA B  $     477.79 25.0%  $         358.34 N/A N/A
34495-F13 Front Door, Solid Metal, 27.6 (700mm) W x 36U H, Steel Gray EA B  $     505.82 25.0%  $         379.37 N/A N/A
34495-F14 Front Door, Solid Metal, 27.6 (700mm) W x 42U H, Steel Gray EA B  $     466.94 25.0%  $         350.21 N/A N/A
34495-F15 Front Door, Solid Metal, 27.6 (700mm) W x 43U H, Steel Gray EA B  $     523.53 25.0%  $         392.65 N/A N/A
34495-F16 Front Door, Solid Metal, 27.6 (700mm) W x 44U H, Steel Gray EA B  $     539.70 25.0%  $         404.78 N/A N/A
34495-F17 Front Door, Solid Metal, 27.6 (700mm) W x 45U H, Steel Gray EA B  $     511.62 25.0%  $         383.72 N/A N/A
34495-F18 Front Door, Solid Metal, 27.6 (700mm) W x 46U H, Steel Gray EA B  $     573.14 25.0%  $         429.86 N/A N/A
34495-F19 Front Door, Solid Metal, 27.6 (700mm) W x 47U H, Steel Gray EA B  $     590.31 25.0%  $         442.73 N/A N/A
34495-F20 Front Door, Solid Metal, 27.6 (700mm) W x 48U H, Steel Gray EA B  $     624.29 25.0%  $         468.22 N/A N/A
34495-F21 Front Door, Solid Metal, 27.6 (700mm) W x 49U H, Steel Gray EA B  $     626.25 25.0%  $         469.69 N/A N/A
34495-F22 Front Door, Solid Metal, 27.6 (700mm) W x 50U H, Steel Gray EA B  $     645.05 25.0%  $         483.79 N/A N/A
34495-F23 Front Door, Solid Metal, 27.6 (700mm) W x 51U H, Steel Gray EA B  $     664.38 25.0%  $         498.29 N/A N/A
34495-F24 Front Door, Solid Metal, 31.5 (800mm) W x 24U H, Steel Gray EA B  $     513.20 25.0%  $         384.90 N/A N/A
34495-F25 Front Door, Solid Metal, 31.5 (800mm) W x 36U H, Steel Gray EA B  $     529.06 25.0%  $         396.80 N/A N/A
34495-F26 Front Door, Solid Metal, 31.5 (800mm) W x 42U H, Steel Gray EA B  $     501.50 25.0%  $         376.13 N/A N/A
34495-F27 Front Door, Solid Metal, 31.5 (800mm) W x 43U H, Steel Gray EA B  $     562.31 25.0%  $         421.73 N/A N/A
34495-F28 Front Door, Solid Metal, 31.5 (800mm) W x 44U H, Steel Gray EA B  $     579.70 25.0%  $         434.78 N/A N/A
34495-F29 Front Door, Solid Metal, 31.5 (800mm) W x 45U H, Steel Gray EA B  $     549.49 25.0%  $         412.12 N/A N/A
34495-F30 Front Door, Solid Metal, 31.5 (800mm) W x 46U H, Steel Gray EA B  $     615.59 25.0%  $         461.69 N/A N/A
34495-F31 Front Door, Solid Metal, 31.5 (800mm) W x 47U H, Steel Gray EA B  $     634.05 25.0%  $         475.54 N/A N/A
34495-F32 Front Door, Solid Metal, 31.5 (800mm) W x 48U H, Steel Gray EA B  $     653.06 25.0%  $         489.80 N/A N/A
34495-F33 Front Door, Solid Metal, 31.5 (800mm) W x 49U H, Steel Gray EA B  $     672.62 25.0%  $         504.47 N/A N/A
34495-F34 Front Door, Solid Metal, 31.5 (800mm) W x 50U H, Steel Gray EA B  $     692.82 25.0%  $         519.62 N/A N/A
34495-F35 Front Door, Solid Metal, 31.5 (800mm) W x 51U H, Steel Gray EA B  $     713.61 25.0%  $         535.21 N/A N/A
34500-C00 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 24U H, Black EA B  $     342.04 25.0%  $         256.53 N/A N/A
34500-C01 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 36U H, Black EA B  $     352.65 25.0%  $         264.49 N/A N/A
34500-C02 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 42U H, Black EA B  $     334.27 25.0%  $         250.70 N/A N/A
34500-C03 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 43U H, Black EA B  $     374.80 25.0%  $         281.10 N/A N/A
34500-C04 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 44U H, Black EA B  $     386.41 25.0%  $         289.81 N/A N/A
34500-C05 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 45U H, Black EA B  $     366.28 25.0%  $         274.71 N/A N/A
34500-C06 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 46U H, Black EA B  $     410.30 25.0%  $         307.73 N/A N/A
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34500-C07 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 47U H, Black EA B  $     422.60 25.0%  $         316.95 N/A N/A
34500-C08 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 48U H, Black EA B  $     435.30 25.0%  $         326.48 N/A N/A
34500-C09 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 49U H, Black EA B  $     448.34 25.0%  $         336.26 N/A N/A
34500-C10 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 50U H, Black EA B  $     461.77 25.0%  $         346.33 N/A N/A
34500-C11 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 51U H, Black EA B  $     475.66 25.0%  $         356.75 N/A N/A
34500-C12 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 24U H, Black EA B  $     362.08 25.0%  $         271.56 N/A N/A
34500-C13 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 36U H, Black EA B  $     373.30 25.0%  $         279.98 N/A N/A
34500-C14 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 42U H, Black EA B  $     353.84 25.0%  $         265.38 N/A N/A
34500-C15 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 43U H, Black EA B  $     386.41 25.0%  $         289.81 N/A N/A
34500-C16 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 44U H, Black EA B  $     398.38 25.0%  $         298.79 N/A N/A
34500-C17 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 45U H, Black EA B  $     377.59 25.0%  $         283.19 N/A N/A
34500-C18 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 46U H, Black EA B  $     422.98 25.0%  $         317.24 N/A N/A
34500-C19 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 47U H, Black EA B  $     435.69 25.0%  $         326.77 N/A N/A
34500-C20 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 48U H, Black EA B  $     448.75 25.0%  $         336.56 N/A N/A
34500-C21 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 49U H, Black EA B  $     462.20 25.0%  $         346.65 N/A N/A
34500-C22 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 50U H, Black EA B  $     476.10 25.0%  $         357.08 N/A N/A
34500-C23 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 51U H, Black EA B  $     490.37 25.0%  $         367.78 N/A N/A
34500-C24 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 24U H, Black EA B  $     363.21 25.0%  $         272.41 N/A N/A
34500-C25 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 36U H, Black EA B  $     374.49 25.0%  $         280.87 N/A N/A
34500-C26 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 42U H, Black EA B  $     354.94 25.0%  $         266.21 N/A N/A
34500-C27 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 43U H, Black EA B  $     398.00 25.0%  $         298.50 N/A N/A
34500-C28 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 44U H, Black EA B  $     410.30 25.0%  $         307.73 N/A N/A
34500-C29 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 45U H, Black EA B  $     388.91 25.0%  $         291.68 N/A N/A
34500-C30 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 46U H, Black EA B  $     435.69 25.0%  $         326.77 N/A N/A
34500-C31 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 47U H, Black EA B  $     448.75 25.0%  $         336.56 N/A N/A
34500-C32 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 48U H, Black EA B  $     462.20 25.0%  $         346.65 N/A N/A
34500-C33 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 49U H, Black EA B  $     476.10 25.0%  $         357.08 N/A N/A
34500-C34 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 50U H, Black EA B  $     490.37 25.0%  $         367.78 N/A N/A
34500-C35 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 51U H, Black EA B  $     505.05 25.0%  $         378.79 N/A N/A
34500-D00 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 24U H, Signature Blue EA B  $     342.04 25.0%  $         256.53 N/A N/A
34500-D01 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 36U H, Signature Blue EA B  $     352.65 25.0%  $         264.49 N/A N/A
34500-D02 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 42U H, Signature Blue EA B  $     334.27 25.0%  $         250.70 N/A N/A
34500-D03 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 43U H, Signature Blue EA B  $     374.80 25.0%  $         281.10 N/A N/A
34500-D04 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 44U H, Signature Blue EA B  $     386.41 25.0%  $         289.81 N/A N/A
34500-D05 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 45U H, Signature Blue EA B  $     366.28 25.0%  $         274.71 N/A N/A
34500-D06 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 46U H, Signature Blue EA B  $     410.30 25.0%  $         307.73 N/A N/A
34500-D07 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 47U H, Signature Blue EA B  $     422.60 25.0%  $         316.95 N/A N/A
34500-D08 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 48U H, Signature Blue EA B  $     435.30 25.0%  $         326.48 N/A N/A
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34500-D09 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 49U H, Signature Blue EA B  $     448.34 25.0%  $         336.26 N/A N/A
34500-D10 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 50U H, Signature Blue EA B  $     461.77 25.0%  $         346.33 N/A N/A
34500-D11 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 51U H, Signature Blue EA B  $     475.66 25.0%  $         356.75 N/A N/A
34500-D12 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 24U H, Signature Blue EA B  $     352.65 25.0%  $         264.49 N/A N/A
34500-D13 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 36U H, Signature Blue EA B  $     363.56 25.0%  $         272.67 N/A N/A
34500-D14 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 42U H, Signature Blue EA B  $     344.61 25.0%  $         258.46 N/A N/A
34500-D15 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 43U H, Signature Blue EA B  $     386.41 25.0%  $         289.81 N/A N/A
34500-D16 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 44U H, Signature Blue EA B  $     398.38 25.0%  $         298.79 N/A N/A
34500-D17 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 45U H, Signature Blue EA B  $     377.59 25.0%  $         283.19 N/A N/A
34500-D18 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 46U H, Signature Blue EA B  $     422.98 25.0%  $         317.24 N/A N/A
34500-D19 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 47U H, Signature Blue EA B  $     435.69 25.0%  $         326.77 N/A N/A
34500-D20 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 48U H, Signature Blue EA B  $     448.75 25.0%  $         336.56 N/A N/A
34500-D21 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 49U H, Signature Blue EA B  $     462.20 25.0%  $         346.65 N/A N/A
34500-D22 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 50U H, Signature Blue EA B  $     476.10 25.0%  $         357.08 N/A N/A
34500-D23 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 51U H, Signature Blue EA B  $     490.37 25.0%  $         367.78 N/A N/A
34500-D24 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 24U H, Signature Blue EA B  $     363.21 25.0%  $         272.41 N/A N/A
34500-D25 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 36U H, Signature Blue EA B  $     374.49 25.0%  $         280.87 N/A N/A
34500-D26 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 42U H, Signature Blue EA B  $     354.94 25.0%  $         266.21 N/A N/A
34500-D27 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 43U H, Signature Blue EA B  $     398.00 25.0%  $         298.50 N/A N/A
34500-D28 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 44U H, Signature Blue EA B  $     410.30 25.0%  $         307.73 N/A N/A
34500-D29 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 45U H, Signature Blue EA B  $     388.91 25.0%  $         291.68 N/A N/A
34500-D30 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 46U H, Signature Blue EA B  $     435.69 25.0%  $         326.77 N/A N/A
34500-D31 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 47U H, Signature Blue EA B  $     448.75 25.0%  $         336.56 N/A N/A
34500-D32 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 48U H, Signature Blue EA B  $     462.20 25.0%  $         346.65 N/A N/A
34500-D33 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 49U H, Signature Blue EA B  $     476.10 25.0%  $         357.08 N/A N/A
34500-D34 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 50U H, Signature Blue EA B  $     490.37 25.0%  $         367.78 N/A N/A
34500-D35 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 51U H, Signature Blue EA B  $     505.05 25.0%  $         378.79 N/A N/A
34500-E00 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 24U H, Glacier White EA B  $     342.04 25.0%  $         256.53 N/A N/A
34500-E01 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 36U H, Glacier White EA B  $     352.65 25.0%  $         264.49 N/A N/A
34500-E02 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 42U H, Glacier White EA B  $     334.27 25.0%  $         250.70 N/A N/A
34500-E03 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 43U H, Glacier White EA B  $     374.80 25.0%  $         281.10 N/A N/A
34500-E04 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 44U H, Glacier White EA B  $     386.41 25.0%  $         289.81 N/A N/A
34500-E05 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 45U H, Glacier White EA B  $     366.28 25.0%  $         274.71 N/A N/A
34500-E06 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 46U H, Glacier White EA B  $     410.30 25.0%  $         307.73 N/A N/A
34500-E07 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 47U H, Glacier White EA B  $     422.60 25.0%  $         316.95 N/A N/A
34500-E08 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 48U H, Glacier White EA B  $     435.30 25.0%  $         326.48 N/A N/A
34500-E09 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 49U H, Glacier White EA B  $     448.34 25.0%  $         336.26 N/A N/A
34500-E10 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 50U H, Glacier White EA B  $     461.77 25.0%  $         346.33 N/A N/A
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34500-E11 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 51U H, Glacier White EA B  $     475.66 25.0%  $         356.75 N/A N/A
34500-E12 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 24U H, Glacier White EA B  $     352.65 25.0%  $         264.49 N/A N/A
34500-E13 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 36U H, Glacier White EA B  $     363.56 25.0%  $         272.67 N/A N/A
34500-E14 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 42U H, Glacier White EA B  $     344.61 25.0%  $         258.46 N/A N/A
34500-E15 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 43U H, Glacier White EA B  $     386.41 25.0%  $         289.81 N/A N/A
34500-E16 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 44U H, Glacier White EA B  $     398.38 25.0%  $         298.79 N/A N/A
34500-E17 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 45U H, Glacier White EA B  $     377.59 25.0%  $         283.19 N/A N/A
34500-E18 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 46U H, Glacier White EA B  $     422.98 25.0%  $         317.24 N/A N/A
34500-E19 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 47U H, Glacier White EA B  $     435.69 25.0%  $         326.77 N/A N/A
34500-E20 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 48U H, Glacier White EA B  $     448.75 25.0%  $         336.56 N/A N/A
34500-E21 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 49U H, Glacier White EA B  $     462.20 25.0%  $         346.65 N/A N/A
34500-E22 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 50U H, Glacier White EA B  $     476.10 25.0%  $         357.08 N/A N/A
34500-E23 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 51U H, Glacier White EA B  $     490.37 25.0%  $         367.78 N/A N/A
34500-E24 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 24U H, Glacier White EA B  $     363.21 25.0%  $         272.41 N/A N/A
34500-E25 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 36U H, Glacier White EA B  $     374.49 25.0%  $         280.87 N/A N/A
34500-E26 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 42U H, Glacier White EA B  $     354.94 25.0%  $         266.21 N/A N/A
34500-E27 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 43U H, Glacier White EA B  $     398.00 25.0%  $         298.50 N/A N/A
34500-E28 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 44U H, Glacier White EA B  $     410.30 25.0%  $         307.73 N/A N/A
34500-E29 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 45U H, Glacier White EA B  $     388.91 25.0%  $         291.68 N/A N/A
34500-E30 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 46U H, Glacier White EA B  $     435.69 25.0%  $         326.77 N/A N/A
34500-E31 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 47U H, Glacier White EA B  $     448.75 25.0%  $         336.56 N/A N/A
34500-E32 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 48U H, Glacier White EA B  $     462.20 25.0%  $         346.65 N/A N/A
34500-E33 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 49U H, Glacier White EA B  $     476.10 25.0%  $         357.08 N/A N/A
34500-E34 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 50U H, Glacier White EA B  $     490.37 25.0%  $         367.78 N/A N/A
34500-E35 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 51U H, Glacier White EA B  $     505.05 25.0%  $         378.79 N/A N/A
34500-F00 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 24U H, Steel Gray EA B  $     342.04 25.0%  $         256.53 N/A N/A
34500-F01 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 36U H, Steel Gray EA B  $     352.65 25.0%  $         264.49 N/A N/A
34500-F02 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 42U H, Steel Gray EA B  $     334.27 25.0%  $         250.70 N/A N/A
34500-F03 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 43U H, Steel Gray EA B  $     374.80 25.0%  $         281.10 N/A N/A
34500-F04 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 44U H, Steel Gray EA B  $     386.41 25.0%  $         289.81 N/A N/A
34500-F05 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 45U H, Steel Gray EA B  $     366.28 25.0%  $         274.71 N/A N/A
34500-F06 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 46U H, Steel Gray EA B  $     410.30 25.0%  $         307.73 N/A N/A
34500-F07 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 47U H, Steel Gray EA B  $     422.60 25.0%  $         316.95 N/A N/A
34500-F08 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 48U H, Steel Gray EA B  $     435.30 25.0%  $         326.48 N/A N/A
34500-F09 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 49U H, Steel Gray EA B  $     448.34 25.0%  $         336.26 N/A N/A
34500-F10 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 50U H, Steel Gray EA B  $     461.77 25.0%  $         346.33 N/A N/A
34500-F11 Rear Door, Single, Solid Metal, 23.6 (600mm) W x 51U H, Steel Gray EA B  $     475.66 25.0%  $         356.75 N/A N/A
34500-F12 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 24U H, Steel Gray EA B  $     352.65 25.0%  $         264.49 N/A N/A
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34500-F13 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 36U H, Steel Gray EA B  $     363.56 25.0%  $         272.67 N/A N/A
34500-F14 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 42U H, Steel Gray EA B  $     344.61 25.0%  $         258.46 N/A N/A
34500-F15 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 43U H, Steel Gray EA B  $     386.41 25.0%  $         289.81 N/A N/A
34500-F16 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 44U H, Steel Gray EA B  $     398.38 25.0%  $         298.79 N/A N/A
34500-F17 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 45U H, Steel Gray EA B  $     377.59 25.0%  $         283.19 N/A N/A
34500-F18 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 46U H, Steel Gray EA B  $     422.98 25.0%  $         317.24 N/A N/A
34500-F19 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 47U H, Steel Gray EA B  $     435.69 25.0%  $         326.77 N/A N/A
34500-F20 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 48U H, Steel Gray EA B  $     448.75 25.0%  $         336.56 N/A N/A
34500-F21 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 49U H, Steel Gray EA B  $     462.20 25.0%  $         346.65 N/A N/A
34500-F22 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 50U H, Steel Gray EA B  $     476.10 25.0%  $         357.08 N/A N/A
34500-F23 Rear Door, Single, Solid Metal, 27.6 (700mm) W x 51U H, Steel Gray EA B  $     490.37 25.0%  $         367.78 N/A N/A
34500-F24 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 24U H, Steel Gray EA B  $     363.21 25.0%  $         272.41 N/A N/A
34500-F25 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 36U H, Steel Gray EA B  $     374.49 25.0%  $         280.87 N/A N/A
34500-F26 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 42U H, Steel Gray EA B  $     354.94 25.0%  $         266.21 N/A N/A
34500-F27 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 43U H, Steel Gray EA B  $     398.00 25.0%  $         298.50 N/A N/A
34500-F28 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 44U H, Steel Gray EA B  $     410.30 25.0%  $         307.73 N/A N/A
34500-F29 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 45U H, Steel Gray EA B  $     388.91 25.0%  $         291.68 N/A N/A
34500-F30 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 46U H, Steel Gray EA B  $     435.69 25.0%  $         326.77 N/A N/A
34500-F31 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 47U H, Steel Gray EA B  $     448.75 25.0%  $         336.56 N/A N/A
34500-F32 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 48U H, Steel Gray EA B  $     462.20 25.0%  $         346.65 N/A N/A
34500-F33 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 49U H, Steel Gray EA B  $     476.10 25.0%  $         357.08 N/A N/A
34500-F34 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 50U H, Steel Gray EA B  $     490.37 25.0%  $         367.78 N/A N/A
34500-F35 Rear Door, Single, Solid Metal, 31.5 (800mm) W x 51U H, Steel Gray EA B  $     505.05 25.0%  $         378.79 N/A N/A
34501-C00 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 24U H, Black EA B  $     376.30 25.0%  $         282.23 N/A N/A
34501-C01 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 36U H, Black EA B  $     387.92 25.0%  $         290.94 N/A N/A
34501-C02 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 42U H, Black EA B  $     367.71 25.0%  $         275.78 N/A N/A
34501-C03 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 43U H, Black EA B  $     412.30 25.0%  $         309.23 N/A N/A
34501-C04 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 44U H, Black EA B  $     425.03 25.0%  $         318.77 N/A N/A
34501-C05 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 45U H, Black EA B  $     402.90 25.0%  $         302.18 N/A N/A
34501-C06 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 46U H, Black EA B  $     451.32 25.0%  $         338.49 N/A N/A
34501-C07 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 47U H, Black EA B  $     464.90 25.0%  $         348.68 N/A N/A
34501-C08 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 48U H, Black EA B  $     478.82 25.0%  $         359.12 N/A N/A
34501-C09 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 49U H, Black EA B  $     493.19 25.0%  $         369.89 N/A N/A
34501-C10 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 50U H, Black EA B  $     507.98 25.0%  $         380.99 N/A N/A
34501-C11 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 51U H, Black EA B  $     523.19 25.0%  $         392.39 N/A N/A
34501-C12 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 24U H, Black EA B  $     398.31 25.0%  $         298.73 N/A N/A
34501-C13 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 36U H, Black EA B  $     399.91 25.0%  $         299.93 N/A N/A
34501-C14 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 42U H, Black EA B  $     389.23 25.0%  $         291.92 N/A N/A
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34501-C15 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 43U H, Black EA B  $     425.03 25.0%  $         318.77 N/A N/A
34501-C16 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 44U H, Black EA B  $     438.21 25.0%  $         328.66 N/A N/A
34501-C17 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 45U H, Black EA B  $     415.34 25.0%  $         311.51 N/A N/A
34501-C18 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 46U H, Black EA B  $     465.31 25.0%  $         348.98 N/A N/A
34501-C19 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 47U H, Black EA B  $     479.25 25.0%  $         359.44 N/A N/A
34501-C20 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 48U H, Black EA B  $     493.63 25.0%  $         370.22 N/A N/A
34501-C21 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 49U H, Black EA B  $     508.44 25.0%  $         381.33 N/A N/A
34501-C22 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 50U H, Black EA B  $     523.67 25.0%  $         392.75 N/A N/A
34501-C23 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 51U H, Black EA B  $     539.39 25.0%  $         404.54 N/A N/A
34501-C24 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 24U H, Black EA B  $     399.57 25.0%  $         299.68 N/A N/A
34501-C25 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 36U H, Black EA B  $     411.93 25.0%  $         308.95 N/A N/A
34501-C26 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 42U H, Black EA B  $     390.44 25.0%  $         292.83 N/A N/A
34501-C27 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 43U H, Black EA B  $     437.80 25.0%  $         328.35 N/A N/A
34501-C28 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 44U H, Black EA B  $     451.32 25.0%  $         338.49 N/A N/A
34501-C29 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 45U H, Black EA B  $     427.84 25.0%  $         320.88 N/A N/A
34501-C30 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 46U H, Black EA B  $     479.25 25.0%  $         359.44 N/A N/A
34501-C31 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 47U H, Black EA B  $     493.63 25.0%  $         370.22 N/A N/A
34501-C32 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 48U H, Black EA B  $     508.44 25.0%  $         381.33 N/A N/A
34501-C33 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 49U H, Black EA B  $     523.67 25.0%  $         392.75 N/A N/A
34501-C34 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 50U H, Black EA B  $     539.39 25.0%  $         404.54 N/A N/A
34501-C35 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 51U H, Black EA B  $     555.54 25.0%  $         416.66 N/A N/A

34501-D00 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 24U H, Signature 
Blue EA B  $     376.30 25.0%  $         282.23 N/A N/A

34501-D01 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 36U H, Signature 
Blue EA B  $     387.92 25.0%  $         290.94 N/A N/A

34501-D02 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 42U H, Signature 
Blue EA B  $     367.71 25.0%  $         275.78 N/A N/A

34501-D03 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 43U H, Signature 
Blue EA B  $     412.30 25.0%  $         309.23 N/A N/A

34501-D04 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 44U H, Signature 
Blue EA B  $     425.03 25.0%  $         318.77 N/A N/A

34501-D05 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 45U H, Signature 
Blue EA B  $     402.90 25.0%  $         302.18 N/A N/A

34501-D06 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 46U H, Signature 
Blue EA B  $     451.32 25.0%  $         338.49 N/A N/A

34501-D07 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 47U H, Signature 
Blue EA B  $     464.90 25.0%  $         348.68 N/A N/A

34501-D08 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 48U H, Signature 
Blue EA B  $     478.82 25.0%  $         359.12 N/A N/A

34501-D09 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 49U H, Signature 
Blue EA B  $     493.19 25.0%  $         369.89 N/A N/A
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34501-D10 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 50U H, Signature 
Blue EA B  $     507.98 25.0%  $         380.99 N/A N/A

34501-D11 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 51U H, Signature 
Blue EA B  $     523.19 25.0%  $         392.39 N/A N/A

34501-D12 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 24U H, Signature 
Blue EA B  $     387.92 25.0%  $         290.94 N/A N/A

34501-D13 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 36U H, Signature 
Blue EA B  $     399.91 25.0%  $         299.93 N/A N/A

34501-D14 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 42U H, Signature 
Blue EA B  $     379.10 25.0%  $         284.33 N/A N/A

34501-D15 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 43U H, Signature 
Blue EA B  $     425.03 25.0%  $         318.77 N/A N/A

34501-D16 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 44U H, Signature 
Blue EA B  $     438.21 25.0%  $         328.66 N/A N/A

34501-D17 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 45U H, Signature 
Blue EA B  $     415.34 25.0%  $         311.51 N/A N/A

34501-D18 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 46U H, Signature 
Blue EA B  $     465.31 25.0%  $         348.98 N/A N/A

34501-D19 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 47U H, Signature 
Blue EA B  $     479.25 25.0%  $         359.44 N/A N/A

34501-D20 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 48U H, Signature 
Blue EA B  $     493.63 25.0%  $         370.22 N/A N/A

34501-D21 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 49U H, Signature 
Blue EA B  $     508.44 25.0%  $         381.33 N/A N/A

34501-D22 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 50U H, Signature 
Blue EA B  $     523.67 25.0%  $         392.75 N/A N/A

34501-D23 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 51U H, Signature 
Blue EA B  $     539.39 25.0%  $         404.54 N/A N/A

34501-D24 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 24U H, Signature 
Blue EA B  $     399.57 25.0%  $         299.68 N/A N/A

34501-D25 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 36U H, Signature 
Blue EA B  $     411.93 25.0%  $         308.95 N/A N/A

34501-D26 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 42U H, Signature 
Blue EA B  $     390.44 25.0%  $         292.83 N/A N/A

34501-D27 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 43U H, Signature 
Blue EA B  $     437.80 25.0%  $         328.35 N/A N/A

34501-D28 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 44U H, Signature 
Blue EA B  $     451.32 25.0%  $         338.49 N/A N/A

34501-D29 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 45U H, Signature 
Blue EA B  $     427.84 25.0%  $         320.88 N/A N/A

34501-D30 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 46U H, Signature 
Blue EA B  $     479.25 25.0%  $         359.44 N/A N/A

34501-D31 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 47U H, Signature 
Blue EA B  $     493.63 25.0%  $         370.22 N/A N/A
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34501-D32 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 48U H, Signature 
Blue EA B  $     508.44 25.0%  $         381.33 N/A N/A

34501-D33 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 49U H, Signature 
Blue EA B  $     523.67 25.0%  $         392.75 N/A N/A

34501-D34 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 50U H, Signature 
Blue EA B  $     539.39 25.0%  $         404.54 N/A N/A

34501-D35 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 51U H, Signature 
Blue EA B  $     555.54 25.0%  $         416.66 N/A N/A

34501-E00 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 24U H, Glacier 
White EA B  $     376.30 25.0%  $         282.23 N/A N/A

34501-E01 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 36U H, Glacier 
White EA B  $     387.92 25.0%  $         290.94 N/A N/A

34501-E02 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 42U H, Glacier 
White EA B  $     367.71 25.0%  $         275.78 N/A N/A

34501-E03 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 43U H, Glacier 
White EA B  $     412.30 25.0%  $         309.23 N/A N/A

34501-E04 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 44U H, Glacier 
White EA B  $     425.03 25.0%  $         318.77 N/A N/A

34501-E05 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 45U H, Glacier 
White EA B  $     402.90 25.0%  $         302.18 N/A N/A

34501-E06 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 46U H, Glacier 
White EA B  $     451.32 25.0%  $         338.49 N/A N/A

34501-E07 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 47U H, Glacier 
White EA B  $     464.90 25.0%  $         348.68 N/A N/A

34501-E08 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 48U H, Glacier 
White EA B  $     478.82 25.0%  $         359.12 N/A N/A

34501-E09 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 49U H, Glacier 
White EA B  $     493.19 25.0%  $         369.89 N/A N/A

34501-E10 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 50U H, Glacier 
White EA B  $     507.98 25.0%  $         380.99 N/A N/A

34501-E11 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 51U H, Glacier 
White EA B  $     523.19 25.0%  $         392.39 N/A N/A

34501-E12 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 24U H, Glacier 
White EA B  $     387.92 25.0%  $         290.94 N/A N/A

34501-E13 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 36U H, Glacier 
White EA B  $     399.91 25.0%  $         299.93 N/A N/A

34501-E14 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 42U H, Glacier 
White EA B  $     379.10 25.0%  $         284.33 N/A N/A

34501-E15 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 43U H, Glacier 
White EA B  $     425.03 25.0%  $         318.77 N/A N/A

34501-E16 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 44U H, Glacier 
White EA B  $     438.21 25.0%  $         328.66 N/A N/A

34501-E17 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 45U H, Glacier 
White EA B  $     415.34 25.0%  $         311.51 N/A N/A
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34501-E18 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 46U H, Glacier 
White EA B  $     465.31 25.0%  $         348.98 N/A N/A

34501-E19 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 47U H, Glacier 
White EA B  $     479.25 25.0%  $         359.44 N/A N/A

34501-E20 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 48U H, Glacier 
White EA B  $     493.63 25.0%  $         370.22 N/A N/A

34501-E21 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 49U H, Glacier 
White EA B  $     508.44 25.0%  $         381.33 N/A N/A

34501-E22 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 50U H, Glacier 
White EA B  $     523.67 25.0%  $         392.75 N/A N/A

34501-E23 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 51U H, Glacier 
White EA B  $     539.39 25.0%  $         404.54 N/A N/A

34501-E24 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 24U H, Glacier 
White EA B  $     399.57 25.0%  $         299.68 N/A N/A

34501-E25 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 36U H, Glacier 
White EA B  $     411.93 25.0%  $         308.95 N/A N/A

34501-E26 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 42U H, Glacier 
White EA B  $     390.44 25.0%  $         292.83 N/A N/A

34501-E27 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 43U H, Glacier 
White EA B  $     437.80 25.0%  $         328.35 N/A N/A

34501-E28 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 44U H, Glacier 
White EA B  $     451.32 25.0%  $         338.49 N/A N/A

34501-E29 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 45U H, Glacier 
White EA B  $     427.84 25.0%  $         320.88 N/A N/A

34501-E30 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 46U H, Glacier 
White EA B  $     479.25 25.0%  $         359.44 N/A N/A

34501-E31 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 47U H, Glacier 
White EA B  $     493.63 25.0%  $         370.22 N/A N/A

34501-E32 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 48U H, Glacier 
White EA B  $     508.44 25.0%  $         381.33 N/A N/A

34501-E33 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 49U H, Glacier 
White EA B  $     523.67 25.0%  $         392.75 N/A N/A

34501-E34 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 50U H, Glacier 
White EA B  $     539.39 25.0%  $         404.54 N/A N/A

34501-E35 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 51U H, Glacier 
White EA B  $     555.54 25.0%  $         416.66 N/A N/A

34501-F00 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 24U H, Steel Gray EA B  $     376.30 25.0%  $         282.23 N/A N/A
34501-F01 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 36U H, Steel Gray EA B  $     387.92 25.0%  $         290.94 N/A N/A
34501-F02 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 42U H, Steel Gray EA B  $     367.71 25.0%  $         275.78 N/A N/A
34501-F03 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 43U H, Steel Gray EA B  $     412.30 25.0%  $         309.23 N/A N/A
34501-F04 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 44U H, Steel Gray EA B  $     425.03 25.0%  $         318.77 N/A N/A
34501-F05 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 45U H, Steel Gray EA B  $     402.90 25.0%  $         302.18 N/A N/A
34501-F06 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 46U H, Steel Gray EA B  $     451.32 25.0%  $         338.49 N/A N/A
34501-F07 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 47U H, Steel Gray EA B  $     464.90 25.0%  $         348.68 N/A N/A
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34501-F08 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 48U H, Steel Gray EA B  $     478.82 25.0%  $         359.12 N/A N/A
34501-F09 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 49U H, Steel Gray EA B  $     493.19 25.0%  $         369.89 N/A N/A
34501-F10 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 50U H, Steel Gray EA B  $     507.98 25.0%  $         380.99 N/A N/A
34501-F11 Rear Door, Single, Perforated Metal, 23.6 (600mm) W x 51U H, Steel Gray EA B  $     523.19 25.0%  $         392.39 N/A N/A
34501-F12 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 24U H, Steel Gray EA B  $     387.92 25.0%  $         290.94 N/A N/A
34501-F13 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 36U H, Steel Gray EA B  $     399.91 25.0%  $         299.93 N/A N/A
34501-F14 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 42U H, Steel Gray EA B  $     379.10 25.0%  $         284.33 N/A N/A
34501-F15 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 43U H, Steel Gray EA B  $     425.03 25.0%  $         318.77 N/A N/A
34501-F16 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 44U H, Steel Gray EA B  $     438.21 25.0%  $         328.66 N/A N/A
34501-F17 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 45U H, Steel Gray EA B  $     415.34 25.0%  $         311.51 N/A N/A
34501-F18 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 46U H, Steel Gray EA B  $     465.31 25.0%  $         348.98 N/A N/A
34501-F19 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 47U H, Steel Gray EA B  $     479.25 25.0%  $         359.44 N/A N/A
34501-F20 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 48U H, Steel Gray EA B  $     506.82 25.0%  $         380.12 N/A N/A
34501-F21 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 49U H, Steel Gray EA B  $     508.44 25.0%  $         381.33 N/A N/A
34501-F22 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 50U H, Steel Gray EA B  $     523.67 25.0%  $         392.75 N/A N/A
34501-F23 Rear Door, Single, Perforated Metal, 27.6 (700mm) W x 51U H, Steel Gray EA B  $     539.39 25.0%  $         404.54 N/A N/A
34501-F24 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 24U H, Steel Gray EA B  $     399.57 25.0%  $         299.68 N/A N/A
34501-F25 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 36U H, Steel Gray EA B  $     411.93 25.0%  $         308.95 N/A N/A
34501-F26 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 42U H, Steel Gray EA B  $     390.44 25.0%  $         292.83 N/A N/A
34501-F27 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 43U H, Steel Gray EA B  $     437.80 25.0%  $         328.35 N/A N/A
34501-F28 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 44U H, Steel Gray EA B  $     451.32 25.0%  $         338.49 N/A N/A
34501-F29 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 45U H, Steel Gray EA B  $     427.84 25.0%  $         320.88 N/A N/A
34501-F30 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 46U H, Steel Gray EA B  $     479.25 25.0%  $         359.44 N/A N/A
34501-F31 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 47U H, Steel Gray EA B  $     493.63 25.0%  $         370.22 N/A N/A
34501-F32 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 48U H, Steel Gray EA B  $     508.44 25.0%  $         381.33 N/A N/A
34501-F33 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 49U H, Steel Gray EA B  $     523.67 25.0%  $         392.75 N/A N/A
34501-F34 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 50U H, Steel Gray EA B  $     539.39 25.0%  $         404.54 N/A N/A
34501-F35 Rear Door, Single, Perforated Metal, 31.5 (800mm) W x 51U H, Steel Gray EA B  $     555.54 25.0%  $         416.66 N/A N/A
34511-C00 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 24U H, Black EA B  $     524.72 25.0%  $         393.54 N/A N/A
34511-C01 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 36U H, Black EA B  $     540.92 25.0%  $         405.69 N/A N/A
34511-C02 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 42U H, Black EA B  $     490.81 25.0%  $         368.11 N/A N/A
34511-C03 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 43U H, Black EA B  $     574.92 25.0%  $         431.19 N/A N/A
34511-C04 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 44U H, Black EA B  $     608.60 25.0%  $         456.45 N/A N/A
34511-C05 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 45U H, Black EA B  $     523.74 25.0%  $         392.81 N/A N/A
34511-C06 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 46U H, Black EA B  $     629.34 25.0%  $         472.01 N/A N/A
34511-C07 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 47U H, Black EA B  $     648.24 25.0%  $         486.18 N/A N/A
34511-C08 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 48U H, Black EA B  $     667.71 25.0%  $         500.78 N/A N/A
34511-C09 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 49U H, Black EA B  $     687.70 25.0%  $         515.78 N/A N/A
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34511-C10 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 50U H, Black EA B  $     708.39 25.0%  $         531.29 N/A N/A
34511-C11 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 51U H, Black EA B  $     729.59 25.0%  $         547.19 N/A N/A
34511-C12 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 24U H, Black EA B  $     555.42 25.0%  $         416.57 N/A N/A
34511-C13 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 36U H, Black EA B  $     572.63 25.0%  $         429.47 N/A N/A
34511-C14 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 42U H, Black EA B  $     492.80 25.0%  $         369.60 N/A N/A
34511-C15 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 43U H, Black EA B  $     592.72 25.0%  $         444.54 N/A N/A
34511-C16 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 44U H, Black EA B  $     611.03 25.0%  $         458.27 N/A N/A
34511-C17 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 45U H, Black EA B  $     554.40 25.0%  $         415.80 N/A N/A
34511-C18 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 46U H, Black EA B  $     648.84 25.0%  $         486.63 N/A N/A
34511-C19 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 47U H, Black EA B  $     668.27 25.0%  $         501.20 N/A N/A
34511-C20 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 48U H, Black EA B  $     688.35 25.0%  $         516.26 N/A N/A
34511-C21 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 49U H, Black EA B  $     709.00 25.0%  $         531.75 N/A N/A
34511-C22 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 50U H, Black EA B  $     730.24 25.0%  $         547.68 N/A N/A
34511-C23 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 51U H, Black EA B  $     752.15 25.0%  $         564.11 N/A N/A
34511-C24 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 24U H, Black EA B  $     557.16 25.0%  $         417.87 N/A N/A
34511-C25 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 36U H, Black EA B  $     574.38 25.0%  $         430.79 N/A N/A
34511-C26 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 42U H, Black EA B  $     507.59 25.0%  $         380.69 N/A N/A
34511-C27 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 43U H, Black EA B  $     610.49 25.0%  $         457.87 N/A N/A
34511-C28 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 44U H, Black EA B  $     629.34 25.0%  $         472.01 N/A N/A
34511-C29 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 45U H, Black EA B  $     556.16 25.0%  $         417.12 N/A N/A
34511-C30 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 46U H, Black EA B  $     668.27 25.0%  $         501.20 N/A N/A
34511-C31 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 47U H, Black EA B  $     688.35 25.0%  $         516.26 N/A N/A
34511-C32 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 48U H, Black EA B  $     709.00 25.0%  $         531.75 N/A N/A
34511-C33 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 49U H, Black EA B  $     730.24 25.0%  $         547.68 N/A N/A
34511-C34 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 50U H, Black EA B  $     752.15 25.0%  $         564.11 N/A N/A
34511-C35 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 51U H, Black EA B  $     774.72 25.0%  $         581.04 N/A N/A

34511-D00 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 24U H, Signature 
Blue EA B  $     524.72 25.0%  $         393.54 N/A N/A

34511-D01 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 36U H, Signature 
Blue EA B  $     540.92 25.0%  $         405.69 N/A N/A

34511-D02 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 42U H, Signature 
Blue EA B  $     478.02 25.0%  $         358.52 N/A N/A

34511-D03 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 43U H, Signature 
Blue EA B  $     574.92 25.0%  $         431.19 N/A N/A

34511-D04 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 44U H, Signature 
Blue EA B  $     592.72 25.0%  $         444.54 N/A N/A

34511-D05 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 45U H, Signature 
Blue EA B  $     523.74 25.0%  $         392.81 N/A N/A

34511-D06 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 46U H, Signature 
Blue EA B  $     629.34 25.0%  $         472.01 N/A N/A
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34511-D07 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 47U H, Signature 
Blue EA B  $     648.24 25.0%  $         486.18 N/A N/A

34511-D08 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 48U H, Signature 
Blue EA B  $     667.71 25.0%  $         500.78 N/A N/A

34511-D09 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 49U H, Signature 
Blue EA B  $     687.70 25.0%  $         515.78 N/A N/A

34511-D10 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 50U H, Signature 
Blue EA B  $     708.39 25.0%  $         531.29 N/A N/A

34511-D11 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 51U H, Signature 
Blue EA B  $     729.59 25.0%  $         547.19 N/A N/A

34511-D12 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 24U H, Signature 
Blue EA B  $     540.92 25.0%  $         405.69 N/A N/A

34511-D13 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 36U H, Signature 
Blue EA B  $     557.67 25.0%  $         418.25 N/A N/A

34511-D14 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 42U H, Signature 
Blue EA B  $     492.80 25.0%  $         369.60 N/A N/A

34511-D15 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 43U H, Signature 
Blue EA B  $     592.72 25.0%  $         444.54 N/A N/A

34511-D16 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 44U H, Signature 
Blue EA B  $     611.03 25.0%  $         458.27 N/A N/A

34511-D17 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 45U H, Signature 
Blue EA B  $     539.92 25.0%  $         404.94 N/A N/A

34511-D18 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 46U H, Signature 
Blue EA B  $     648.84 25.0%  $         486.63 N/A N/A

34511-D19 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 47U H, Signature 
Blue EA B  $     668.27 25.0%  $         501.20 N/A N/A

34511-D20 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 48U H, Signature 
Blue EA B  $     688.35 25.0%  $         516.26 N/A N/A

34511-D21 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 49U H, Signature 
Blue EA B  $     709.00 25.0%  $         531.75 N/A N/A

34511-D22 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 50U H, Signature 
Blue EA B  $     730.24 25.0%  $         547.68 N/A N/A

34511-D23 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 51U H, Signature 
Blue EA B  $     752.15 25.0%  $         564.11 N/A N/A

34511-D24 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 24U H, Signature 
Blue EA B  $     557.16 25.0%  $         417.87 N/A N/A

34511-D25 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 36U H, Signature 
Blue EA B  $     574.38 25.0%  $         430.79 N/A N/A

34511-D26 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 42U H, Signature 
Blue EA B  $     507.59 25.0%  $         380.69 N/A N/A

34511-D27 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 43U H, Signature 
Blue EA B  $     610.49 25.0%  $         457.87 N/A N/A

34511-D28 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 44U H, Signature 
Blue EA B  $     629.34 25.0%  $         472.01 N/A N/A

2005 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

34511-D29 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 45U H, Signature 
Blue EA B  $     556.16 25.0%  $         417.12 N/A N/A

34511-D30 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 46U H, Signature 
Blue EA B  $     668.27 25.0%  $         501.20 N/A N/A

34511-D31 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 47U H, Signature 
Blue EA B  $     688.35 25.0%  $         516.26 N/A N/A

34511-D32 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 48U H, Signature 
Blue EA B  $     709.00 25.0%  $         531.75 N/A N/A

34511-D33 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 49U H, Signature 
Blue EA B  $     730.24 25.0%  $         547.68 N/A N/A

34511-D34 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 50U H, Signature 
Blue EA B  $     752.15 25.0%  $         564.11 N/A N/A

34511-D35 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 51U H, Signature 
Blue EA B  $     774.72 25.0%  $         581.04 N/A N/A

34511-E00 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 24U H, Glacier 
White EA B  $     524.72 25.0%  $         393.54 N/A N/A

34511-E01 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 36U H, Glacier 
White EA B  $     540.92 25.0%  $         405.69 N/A N/A

34511-E02 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 42U H, Glacier 
White EA B  $     478.02 25.0%  $         358.52 N/A N/A

34511-E03 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 43U H, Glacier 
White EA B  $     574.92 25.0%  $         431.19 N/A N/A

34511-E04 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 44U H, Glacier 
White EA B  $     592.72 25.0%  $         444.54 N/A N/A

34511-E05 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 45U H, Glacier 
White EA B  $     523.74 25.0%  $         392.81 N/A N/A

34511-E06 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 46U H, Glacier 
White EA B  $     629.34 25.0%  $         472.01 N/A N/A

34511-E07 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 47U H, Glacier 
White EA B  $     648.24 25.0%  $         486.18 N/A N/A

34511-E08 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 48U H, Glacier 
White EA B  $     667.71 25.0%  $         500.78 N/A N/A

34511-E09 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 49U H, Glacier 
White EA B  $     687.70 25.0%  $         515.78 N/A N/A

34511-E10 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 50U H, Glacier 
White EA B  $     708.39 25.0%  $         531.29 N/A N/A

34511-E11 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 51U H, Glacier 
White EA B  $     729.59 25.0%  $         547.19 N/A N/A

34511-E12 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 24U H, Glacier 
White EA B  $     540.92 25.0%  $         405.69 N/A N/A

34511-E13 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 36U H, Glacier 
White EA B  $     557.67 25.0%  $         418.25 N/A N/A

34511-E14 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 42U H, Glacier 
White EA B  $     492.80 25.0%  $         369.60 N/A N/A
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34511-E15 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 43U H, Glacier 
White EA B  $     592.72 25.0%  $         444.54 N/A N/A

34511-E16 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 44U H, Glacier 
White EA B  $     611.03 25.0%  $         458.27 N/A N/A

34511-E17 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 45U H, Glacier 
White EA B  $     539.92 25.0%  $         404.94 N/A N/A

34511-E18 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 46U H, Glacier 
White EA B  $     648.84 25.0%  $         486.63 N/A N/A

34511-E19 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 47U H, Glacier 
White EA B  $     668.27 25.0%  $         501.20 N/A N/A

34511-E20 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 48U H, Glacier 
White EA B  $     688.35 25.0%  $         516.26 N/A N/A

34511-E21 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 49U H, Glacier 
White EA B  $     709.00 25.0%  $         531.75 N/A N/A

34511-E22 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 50U H, Glacier 
White EA B  $     730.24 25.0%  $         547.68 N/A N/A

34511-E23 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 51U H, Glacier 
White EA B  $     752.15 25.0%  $         564.11 N/A N/A

34511-E24 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 24U H, Glacier 
White EA B  $     557.16 25.0%  $         417.87 N/A N/A

34511-E25 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 36U H, Glacier 
White EA B  $     574.38 25.0%  $         430.79 N/A N/A

34511-E26 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 42U H, Glacier 
White EA B  $     507.59 25.0%  $         380.69 N/A N/A

34511-E27 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 43U H, Glacier 
White EA B  $     610.49 25.0%  $         457.87 N/A N/A

34511-E28 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 44U H, Glacier 
White EA B  $     629.34 25.0%  $         472.01 N/A N/A

34511-E29 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 45U H, Glacier 
White EA B  $     556.16 25.0%  $         417.12 N/A N/A

34511-E30 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 46U H, Glacier 
White EA B  $     668.27 25.0%  $         501.20 N/A N/A

34511-E31 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 47U H, Glacier 
White EA B  $     688.35 25.0%  $         516.26 N/A N/A

34511-E32 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 48U H, Glacier 
White EA B  $     709.00 25.0%  $         531.75 N/A N/A

34511-E33 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 49U H, Glacier 
White EA B  $     730.24 25.0%  $         547.68 N/A N/A

34511-E34 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 50U H, Glacier 
White EA B  $     752.15 25.0%  $         564.11 N/A N/A

34511-E35 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 51U H, Glacier 
White EA B  $     774.72 25.0%  $         581.04 N/A N/A

34511-F00 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 24U H, Steel 
Gray EA B  $     524.72 25.0%  $         393.54 N/A N/A

34511-F01 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 36U H, Steel 
Gray EA B  $     540.92 25.0%  $         405.69 N/A N/A

34511-F02 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 42U H, Steel 
Gray EA B  $     478.02 25.0%  $         358.52 N/A N/A
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34511-F03 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 43U H, Steel 
Gray EA B  $     574.92 25.0%  $         431.19 N/A N/A

34511-F04 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 44U H, Steel 
Gray EA B  $     592.72 25.0%  $         444.54 N/A N/A

34511-F05 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 45U H, Steel 
Gray EA B  $     523.74 25.0%  $         392.81 N/A N/A

34511-F06 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 46U H, Steel 
Gray EA B  $     629.34 25.0%  $         472.01 N/A N/A

34511-F07 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 47U H, Steel 
Gray EA B  $     648.24 25.0%  $         486.18 N/A N/A

34511-F08 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 48U H, Steel 
Gray EA B  $     667.71 25.0%  $         500.78 N/A N/A

34511-F09 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 49U H, Steel 
Gray EA B  $     687.70 25.0%  $         515.78 N/A N/A

34511-F10 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 50U H, Steel 
Gray EA B  $     708.39 25.0%  $         531.29 N/A N/A

34511-F11 Rear Door, Double, Perforated Metal, 23.6 (600mm) W x 51U H, Steel 
Gray EA B  $     729.59 25.0%  $         547.19 N/A N/A

34511-F12 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 24U H, Steel 
Gray EA B  $     540.92 25.0%  $         405.69 N/A N/A

34511-F13 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 36U H, Steel 
Gray EA B  $     557.67 25.0%  $         418.25 N/A N/A

34511-F14 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 42U H, Steel 
Gray EA B  $     492.80 25.0%  $         369.60 N/A N/A

34511-F15 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 43U H, Steel 
Gray EA B  $     592.72 25.0%  $         444.54 N/A N/A

34511-F16 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 44U H, Steel 
Gray EA B  $     611.03 25.0%  $         458.27 N/A N/A

34511-F17 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 45U H, Steel 
Gray EA B  $     539.92 25.0%  $         404.94 N/A N/A

34511-F18 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 46U H, Steel 
Gray EA B  $     648.84 25.0%  $         486.63 N/A N/A

34511-F19 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 47U H, Steel 
Gray EA B  $     668.27 25.0%  $         501.20 N/A N/A

34511-F20 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 48U H, Steel 
Gray EA B  $     706.81 25.0%  $         530.11 N/A N/A

34511-F21 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 49U H, Steel 
Gray EA B  $     709.00 25.0%  $         531.75 N/A N/A

34511-F22 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 50U H, Steel 
Gray EA B  $     730.24 25.0%  $         547.68 N/A N/A

34511-F23 Rear Door, Double, Perforated Metal, 27.6 (700mm) W x 51U H, Steel 
Gray EA B  $     752.15 25.0%  $         564.11 N/A N/A

34511-F24 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 24U H, Steel 
Gray EA B  $     557.16 25.0%  $         417.87 N/A N/A

34511-F25 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 36U H, Steel 
Gray EA B  $     574.38 25.0%  $         430.79 N/A N/A

34511-F26 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 42U H, Steel 
Gray EA B  $     507.59 25.0%  $         380.69 N/A N/A

34511-F27 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 43U H, Steel 
Gray EA B  $     610.49 25.0%  $         457.87 N/A N/A

34511-F28 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 44U H, Steel 
Gray EA B  $     629.34 25.0%  $         472.01 N/A N/A

34511-F29 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 45U H, Steel 
Gray EA B  $     556.16 25.0%  $         417.12 N/A N/A

34511-F30 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 46U H, Steel 
Gray EA B  $     668.27 25.0%  $         501.20 N/A N/A

34511-F31 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 47U H, Steel 
Gray EA B  $     688.35 25.0%  $         516.26 N/A N/A

34511-F32 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 48U H, Steel 
Gray EA B  $     709.00 25.0%  $         531.75 N/A N/A

34511-F33 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 49U H, Steel 
Gray EA B  $     730.24 25.0%  $         547.68 N/A N/A

34511-F34 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 50U H, Steel 
Gray EA B  $     752.15 25.0%  $         564.11 N/A N/A

34511-F35 Rear Door, Double, Perforated Metal, 31.5 (800mm) W x 51U H, Steel 
Gray EA B  $     774.72 25.0%  $         581.04 N/A N/A

34512-C00 Door Latch Kit, Rear, Swing Handle, Single Point, Slam, Keyed Lock, 
Black EA B  $     117.49 25.0%  $           88.12 N/A N/A

34512-C01 Door Latch Kit, Rear, Swing Handle, Single Point, Slam, No Lock Cylinder, 
Black EA B  $     106.81 25.0%  $           80.11 N/A N/A

34512-C02 Door Latch Kit, Rear, Swing Handle, Single Point, Cam, Keyed Lock, Black EA B  $     117.49 25.0%  $           88.12 N/A N/A

34512-C03 Door Latch Kit, Rear, Swing Handle, Single Point, Cam, No Lock Cylinder, 
Black EA B  $     106.81 25.0%  $           80.11 N/A N/A
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34513-C00 DR LTCH,R,2PT,24U,BK EA B  $     115.63 25.0%  $           86.72 N/A N/A
34513-C01 DR LTCH,R,2PT,36U EA B  $     108.56 25.0%  $           81.42 N/A N/A
34513-C02 DR LTCH,R,2PT,CAM,42U,BK EA B  $     117.49 25.0%  $           88.12 N/A N/A
34513-C03 DR LTCH,R,2PT,43U EA B  $     116.93 25.0%  $           87.70 N/A N/A
34513-C04 DR LTCH,R,2PT,44U EA B  $     121.09 25.0%  $           90.82 N/A N/A
34513-C05 LATCH KIT,2 PT,R DR,45U EA B  $     119.24 25.0%  $           89.43 N/A N/A
34513-C06 DR LTCH,R,2PT,46U EA B  $     129.46 25.0%  $           97.10 N/A N/A
34513-C07 LK KT,2-PT,REAR DR,TF,47U EA B  $     133.64 25.0%  $         100.23 N/A N/A
34513-C08 LTCH KIT,REAR,2PT,48U,BK EA B  $     137.82 25.0%  $         103.37 N/A N/A
34513-C09 DR LTCH,R,2PT,49U EA B  $     141.98 25.0%  $         106.49 N/A N/A
34513-C10 DR LTCH,R,2PT,50U EA B  $     146.15 25.0%  $         109.61 N/A N/A
34513-C11 DR LTCH,R,2PT,51U EA B  $     150.35 25.0%  $         112.76 N/A N/A
34521-C02 Air Dam Kit, 23.6 (600mm) W x 42U H, Black, UL Listed EA B  $     126.70 25.0%  $           95.03 N/A N/A
34521-C03 Air Dam Kit, 23.6 (600mm) W x 43U H, Black, UL Listed EA B  $     132.38 25.0%  $           99.29 N/A N/A
34521-C04 Air Dam Kit, 23.6 (600mm) W x 44U H, Black, UL Listed EA B  $     140.11 25.0%  $         105.08 N/A N/A
34521-C05 Air Dam Kit, 23.6 (600mm) W x 45U H, Black, UL Listed EA B  $     138.86 25.0%  $         104.15 N/A N/A
34521-C06 Air Dam Kit, 23.6 (600mm) W x 46U H, Black, UL Listed EA B  $     144.87 25.0%  $         108.65 N/A N/A
34521-C07 Air Dam Kit, 23.6 (600mm) W x 47U H, Black, UL Listed EA B  $     149.26 25.0%  $         111.95 N/A N/A
34521-C08 Air Dam Kit, 23.6 (600mm) W x 48U H, Black, UL Listed EA B  $     153.73 25.0%  $         115.30 N/A N/A
34521-C09 Air Dam Kit, 23.6 (600mm) W x 49U H, Black, UL Listed EA B  $     162.57 25.0%  $         121.93 N/A N/A
34521-C10 Air Dam Kit, 23.6 (600mm) W x 50U H, Black, UL Listed EA B  $     163.06 25.0%  $         122.30 N/A N/A
34521-C11 Air Dam Kit, 23.6 (600mm) W x 51U H, Black, UL Listed EA B  $     167.98 25.0%  $         125.99 N/A N/A
34521-D02 Air Dam Kit, 23.6 (600mm) W x 42U H, Signature Blue, UL Listed EA B  $     123.40 25.0%  $           92.55 N/A N/A
34521-D03 Air Dam Kit, 23.6 (600mm) W x 43U H, Signature Blue, UL Listed EA B  $     135.92 25.0%  $         101.94 N/A N/A
34521-D04 Air Dam Kit, 23.6 (600mm) W x 44U H, Signature Blue, UL Listed EA B  $     136.48 25.0%  $         102.36 N/A N/A
34521-D05 Air Dam Kit, 23.6 (600mm) W x 45U H, Signature Blue, UL Listed EA B  $     135.24 25.0%  $         101.43 N/A N/A
34521-D06 Air Dam Kit, 23.6 (600mm) W x 46U H, Signature Blue, UL Listed EA B  $     144.87 25.0%  $         108.65 N/A N/A
34521-D07 Air Dam Kit, 23.6 (600mm) W x 47U H, Signature Blue, UL Listed EA B  $     149.26 25.0%  $         111.95 N/A N/A
34521-D08 Air Dam Kit, 23.6 (600mm) W x 48U H, Signature Blue, UL Listed EA B  $     153.73 25.0%  $         115.30 N/A N/A
34521-D09 Air Dam Kit, 23.6 (600mm) W x 49U H, Signature Blue, UL Listed EA B  $     158.32 25.0%  $         118.74 N/A N/A
34521-D10 Air Dam Kit, 23.6 (600mm) W x 50U H, Signature Blue, UL Listed EA B  $     163.06 25.0%  $         122.30 N/A N/A
34521-D11 Air Dam Kit, 23.6 (600mm) W x 51U H, Signature Blue, UL Listed EA B  $     167.98 25.0%  $         125.99 N/A N/A
34521-E02 Air Dam Kit, 23.6 (600mm) W x 42U H, Glacier White, UL Listed EA B  $     123.40 25.0%  $           92.55 N/A N/A
34521-E03 Air Dam Kit, 23.6 (600mm) W x 43U H, Glacier White, UL Listed EA B  $     132.38 25.0%  $           99.29 N/A N/A
34521-E04 Air Dam Kit, 23.6 (600mm) W x 44U H, Glacier White, UL Listed EA B  $     136.48 25.0%  $         102.36 N/A N/A
34521-E05 Air Dam Kit, 23.6 (600mm) W x 45U H, Glacier White, UL Listed EA B  $     135.24 25.0%  $         101.43 N/A N/A
34521-E06 Air Dam Kit, 23.6 (600mm) W x 46U H, Glacier White, UL Listed EA B  $     144.87 25.0%  $         108.65 N/A N/A
34521-E07 Air Dam Kit, 23.6 (600mm) W x 47U H, Glacier White, UL Listed EA B  $     149.26 25.0%  $         111.95 N/A N/A
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34521-E08 Air Dam Kit, 23.6 (600mm) W x 48U H, Glacier White, UL Listed EA B  $     153.73 25.0%  $         115.30 N/A N/A
34521-E09 Air Dam Kit, 23.6 (600mm) W x 49U H, Glacier White, UL Listed EA B  $     158.32 25.0%  $         118.74 N/A N/A
34521-E10 Air Dam Kit, 23.6 (600mm) W x 50U H, Glacier White, UL Listed EA B  $     163.06 25.0%  $         122.30 N/A N/A
34521-E11 Air Dam Kit, 23.6 (600mm) W x 51U H, Glacier White, UL Listed EA B  $     167.98 25.0%  $         125.99 N/A N/A
34521-F02 Air Dam Kit, 23.6 (600mm) W x 42U H, Steel Gray, UL Listed EA B  $     123.40 25.0%  $           92.55 N/A N/A
34521-F03 Air Dam Kit, 23.6 (600mm) W x 43U H, Steel Gray, UL Listed EA B  $     132.38 25.0%  $           99.29 N/A N/A
34521-F04 Air Dam Kit, 23.6 (600mm) W x 44U H, Steel Gray, UL Listed EA B  $     136.48 25.0%  $         102.36 N/A N/A
34521-F05 Air Dam Kit, 23.6 (600mm) W x 45U H, Steel Gray, UL Listed EA B  $     135.24 25.0%  $         101.43 N/A N/A
34521-F06 Air Dam Kit, 23.6 (600mm) W x 46U H, Steel Gray, UL Listed EA B  $     144.87 25.0%  $         108.65 N/A N/A
34521-F07 Air Dam Kit, 23.6 (600mm) W x 47U H, Steel Gray, UL Listed EA B  $     149.26 25.0%  $         111.95 N/A N/A
34521-F08 Air Dam Kit, 23.6 (600mm) W x 48U H, Steel Gray, UL Listed EA B  $     153.73 25.0%  $         115.30 N/A N/A
34521-F09 Air Dam Kit, 23.6 (600mm) W x 49U H, Steel Gray, UL Listed EA B  $     158.32 25.0%  $         118.74 N/A N/A
34521-F10 Air Dam Kit, 23.6 (600mm) W x 50U H, Steel Gray, UL Listed EA B  $     163.06 25.0%  $         122.30 N/A N/A
34521-F11 Air Dam Kit, 23.6 (600mm) W x 51U H, Steel Gray, UL Listed EA B  $     167.98 25.0%  $         125.99 N/A N/A
34522-C02 Air Dam Kit, 27.6 (700mm) W x 42U H, Black, UL Listed EA B  $     181.58 25.0%  $         136.19 N/A N/A
34522-C03 Air Dam Kit, 27.6 (700mm) W x 43U H, Black, UL Listed EA B  $     173.09 25.0%  $         129.82 N/A N/A
34522-C04 Air Dam Kit, 27.6 (700mm) W x 44U H, Black, UL Listed EA B  $     178.43 25.0%  $         133.82 N/A N/A
34522-C05 Air Dam Kit, 27.6 (700mm) W x 45U H, Black, UL Listed EA B  $     181.58 25.0%  $         136.19 N/A N/A
34522-C06 Air Dam Kit, 27.6 (700mm) W x 46U H, Black, UL Listed EA B  $     189.48 25.0%  $         142.11 N/A N/A
34522-C07 Air Dam Kit, 27.6 (700mm) W x 47U H, Black, UL Listed EA B  $     195.16 25.0%  $         146.37 N/A N/A
34522-C08 Air Dam Kit, 27.6 (700mm) W x 48U H, Black, UL Listed EA B  $     201.03 25.0%  $         150.77 N/A N/A
34522-C09 Air Dam Kit, 27.6 (700mm) W x 49U H, Black, UL Listed EA B  $     207.06 25.0%  $         155.30 N/A N/A
34522-C10 Air Dam Kit, 27.6 (700mm) W x 50U H, Black, UL Listed EA B  $     213.25 25.0%  $         159.94 N/A N/A
34522-C11 Air Dam Kit, 27.6 (700mm) W x 51U H, Black, UL Listed EA B  $     225.52 25.0%  $         169.14 N/A N/A
34522-D02 Air Dam Kit, 27.6 (700mm) W x 42U H, Signature Blue, UL Listed EA B  $     161.42 25.0%  $         121.07 N/A N/A
34522-D03 Air Dam Kit, 27.6 (700mm) W x 43U H, Signature Blue, UL Listed EA B  $     173.09 25.0%  $         129.82 N/A N/A
34522-D04 Air Dam Kit, 27.6 (700mm) W x 44U H, Signature Blue, UL Listed EA B  $     178.43 25.0%  $         133.82 N/A N/A
34522-D05 Air Dam Kit, 27.6 (700mm) W x 45U H, Signature Blue, UL Listed EA B  $     181.58 25.0%  $         136.19 N/A N/A
34522-D06 Air Dam Kit, 27.6 (700mm) W x 46U H, Signature Blue, UL Listed EA B  $     189.48 25.0%  $         142.11 N/A N/A
34522-D07 Air Dam Kit, 27.6 (700mm) W x 47U H, Signature Blue, UL Listed EA B  $     195.16 25.0%  $         146.37 N/A N/A
34522-D08 Air Dam Kit, 27.6 (700mm) W x 48U H, Signature Blue, UL Listed EA B  $     201.03 25.0%  $         150.77 N/A N/A
34522-D09 Air Dam Kit, 27.6 (700mm) W x 49U H, Signature Blue, UL Listed EA B  $     207.06 25.0%  $         155.30 N/A N/A
34522-D10 Air Dam Kit, 27.6 (700mm) W x 50U H, Signature Blue, UL Listed EA B  $     213.25 25.0%  $         159.94 N/A N/A
34522-D11 Air Dam Kit, 27.6 (700mm) W x 51U H, Signature Blue, UL Listed EA B  $     219.64 25.0%  $         164.73 N/A N/A
34522-E02 Air Dam Kit, 27.6 (700mm) W x 42U H, Glacier White, UL Listed EA B  $     161.42 25.0%  $         121.07 N/A N/A
34522-E03 Air Dam Kit, 27.6 (700mm) W x 43U H, Glacier White, UL Listed EA B  $     173.09 25.0%  $         129.82 N/A N/A
34522-E04 Air Dam Kit, 27.6 (700mm) W x 44U H, Glacier White, UL Listed EA B  $     178.43 25.0%  $         133.82 N/A N/A
34522-E05 Air Dam Kit, 27.6 (700mm) W x 45U H, Glacier White, UL Listed EA B  $     176.82 25.0%  $         132.62 N/A N/A
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34522-E06 Air Dam Kit, 27.6 (700mm) W x 46U H, Glacier White, UL Listed EA B  $     189.48 25.0%  $         142.11 N/A N/A
34522-E07 Air Dam Kit, 27.6 (700mm) W x 47U H, Glacier White, UL Listed EA B  $     195.16 25.0%  $         146.37 N/A N/A
34522-E08 Air Dam Kit, 27.6 (700mm) W x 48U H, Glacier White, UL Listed EA B  $     201.03 25.0%  $         150.77 N/A N/A
34522-E09 Air Dam Kit, 27.6 (700mm) W x 49U H, Glacier White, UL Listed EA B  $     207.06 25.0%  $         155.30 N/A N/A
34522-E10 Air Dam Kit, 27.6 (700mm) W x 50U H, Glacier White, UL Listed EA B  $     213.25 25.0%  $         159.94 N/A N/A
34522-E11 Air Dam Kit, 27.6 (700mm) W x 51U H, Glacier White, UL Listed EA B  $     219.64 25.0%  $         164.73 N/A N/A
34522-F02 Air Dam Kit, 27.6 (700mm) W x 42U H, Steel Gray, UL Listed EA B  $     161.42 25.0%  $         121.07 N/A N/A
34522-F03 Air Dam Kit, 27.6 (700mm) W x 43U H, Steel Gray, UL Listed EA B  $     173.09 25.0%  $         129.82 N/A N/A
34522-F04 Air Dam Kit, 27.6 (700mm) W x 44U H, Steel Gray, UL Listed EA B  $     178.43 25.0%  $         133.82 N/A N/A
34522-F06 Air Dam Kit, 27.6 (700mm) W x 46U H, Steel Gray, UL Listed EA B  $     189.48 25.0%  $         142.11 N/A N/A
34522-F07 Air Dam Kit, 27.6 (700mm) W x 47U H, Steel Gray, UL Listed EA B  $     195.16 25.0%  $         146.37 N/A N/A
34522-F08 Air Dam Kit, 27.6 (700mm) W x 48U H, Steel Gray, UL Listed EA B  $     201.03 25.0%  $         150.77 N/A N/A
34522-F09 Air Dam Kit, 27.6 (700mm) W x 49U H, Steel Gray, UL Listed EA B  $     207.06 25.0%  $         155.30 N/A N/A
34522-F10 Air Dam Kit, 27.6 (700mm) W x 50U H, Steel Gray, UL Listed EA B  $     213.25 25.0%  $         159.94 N/A N/A
34522-F11 Air Dam Kit, 27.6 (700mm) W x 51U H, Steel Gray, UL Listed EA B  $     219.64 25.0%  $         164.73 N/A N/A
34523-C02 Air Dam Kit, 31.5 (800mm) W x 42U H, Black, UL Listed EA B  $     204.70 25.0%  $         153.53 N/A N/A
34523-C03 Air Dam Kit, 31.5 (800mm) W x 43U H, Black, UL Listed EA B  $     213.79 25.0%  $         160.34 N/A N/A
34523-C04 Air Dam Kit, 31.5 (800mm) W x 44U H, Black, UL Listed EA B  $     220.42 25.0%  $         165.32 N/A N/A
34523-C05 Air Dam Kit, 31.5 (800mm) W x 45U H, Black, UL Listed EA B  $     224.30 25.0%  $         168.23 N/A N/A
34523-C06 Air Dam Kit, 31.5 (800mm) W x 46U H, Black, UL Listed EA B  $     234.06 25.0%  $         175.55 N/A N/A
34523-C07 Air Dam Kit, 31.5 (800mm) W x 47U H, Black, UL Listed EA B  $     241.09 25.0%  $         180.82 N/A N/A
34523-C08 Air Dam Kit, 31.5 (800mm) W x 48U H, Black, UL Listed EA B  $     248.30 25.0%  $         186.23 N/A N/A
34523-C09 Air Dam Kit, 31.5 (800mm) W x 49U H, Black, UL Listed EA B  $     255.77 25.0%  $         191.83 N/A N/A
34523-C10 Air Dam Kit, 31.5 (800mm) W x 50U H, Black, UL Listed EA B  $     263.45 25.0%  $         197.59 N/A N/A
34523-C11 Air Dam Kit, 31.5 (800mm) W x 51U H, Black, UL Listed EA B  $     271.35 25.0%  $         203.51 N/A N/A
34523-D02 Air Dam Kit, 31.5 (800mm) W x 42U H, Signature Blue, UL Listed EA B  $     199.38 25.0%  $         149.54 N/A N/A
34523-D03 Air Dam Kit, 31.5 (800mm) W x 43U H, Signature Blue, UL Listed EA B  $     213.79 25.0%  $         160.34 N/A N/A
34523-D04 Air Dam Kit, 31.5 (800mm) W x 44U H, Signature Blue, UL Listed EA B  $     220.42 25.0%  $         165.32 N/A N/A
34523-D05 Air Dam Kit, 31.5 (800mm) W x 45U H, Signature Blue, UL Listed EA B  $     218.43 25.0%  $         163.82 N/A N/A
34523-D06 Air Dam Kit, 31.5 (800mm) W x 46U H, Signature Blue, UL Listed EA B  $     234.06 25.0%  $         175.55 N/A N/A
34523-D07 Air Dam Kit, 31.5 (800mm) W x 47U H, Signature Blue, UL Listed EA B  $     241.09 25.0%  $         180.82 N/A N/A
34523-D08 Air Dam Kit, 31.5 (800mm) W x 48U H, Signature Blue, UL Listed EA B  $     248.30 25.0%  $         186.23 N/A N/A
34523-D09 Air Dam Kit, 31.5 (800mm) W x 49U H, Signature Blue, UL Listed EA B  $     255.77 25.0%  $         191.83 N/A N/A
34523-D10 Air Dam Kit, 31.5 (800mm) W x 50U H, Signature Blue, UL Listed EA B  $     263.45 25.0%  $         197.59 N/A N/A
34523-D11 Air Dam Kit, 31.5 (800mm) W x 51U H, Signature Blue, UL Listed EA B  $     271.35 25.0%  $         203.51 N/A N/A
34523-E02 Air Dam Kit, 31.5 (800mm) W x 42U H, Glacier White, UL Listed EA B  $     199.38 25.0%  $         149.54 N/A N/A
34523-E03 Air Dam Kit, 31.5 (800mm) W x 43U H, Glacier White, UL Listed EA B  $     213.79 25.0%  $         160.34 N/A N/A
34523-E04 Air Dam Kit, 31.5 (800mm) W x 44U H, Glacier White, UL Listed EA B  $     220.42 25.0%  $         165.32 N/A N/A
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34523-E05 Air Dam Kit, 31.5 (800mm) W x 45U H, Glacier White, UL Listed EA B  $     218.43 25.0%  $         163.82 N/A N/A
34523-E06 Air Dam Kit, 31.5 (800mm) W x 46U H, Glacier White, UL Listed EA B  $     234.06 25.0%  $         175.55 N/A N/A
34523-E07 Air Dam Kit, 31.5 (800mm) W x 47U H, Glacier White, UL Listed EA B  $     241.09 25.0%  $         180.82 N/A N/A
34523-E08 Air Dam Kit, 31.5 (800mm) W x 48U H, Glacier White, UL Listed EA B  $     248.30 25.0%  $         186.23 N/A N/A
34523-E09 Air Dam Kit, 31.5 (800mm) W x 49U H, Glacier White, UL Listed EA B  $     255.77 25.0%  $         191.83 N/A N/A
34523-E10 Air Dam Kit, 31.5 (800mm) W x 50U H, Glacier White, UL Listed EA B  $     263.45 25.0%  $         197.59 N/A N/A
34523-E11 Air Dam Kit, 31.5 (800mm) W x 51U H, Glacier White, UL Listed EA B  $     271.35 25.0%  $         203.51 N/A N/A
34523-F02 Air Dam Kit, 31.5 (800mm) W x 42U H, Steel Gray, UL Listed EA B  $     199.38 25.0%  $         149.54 N/A N/A
34523-F03 Air Dam Kit, 31.5 (800mm) W x 43U H, Steel Gray, UL Listed EA B  $     213.79 25.0%  $         160.34 N/A N/A
34523-F04 Air Dam Kit, 31.5 (800mm) W x 44U H, Steel Gray, UL Listed EA B  $     220.42 25.0%  $         165.32 N/A N/A
34523-F05 Air Dam Kit, 31.5 (800mm) W x 45U H, Steel Gray, UL Listed EA B  $     218.43 25.0%  $         163.82 N/A N/A
34523-F06 Air Dam Kit, 31.5 (800mm) W x 46U H, Steel Gray, UL Listed EA B  $     234.06 25.0%  $         175.55 N/A N/A
34523-F07 Air Dam Kit, 31.5 (800mm) W x 47U H, Steel Gray, UL Listed EA B  $     241.09 25.0%  $         180.82 N/A N/A
34523-F08 Air Dam Kit, 31.5 (800mm) W x 48U H, Steel Gray, UL Listed EA B  $     248.30 25.0%  $         186.23 N/A N/A
34523-F09 Air Dam Kit, 31.5 (800mm) W x 49U H, Steel Gray, UL Listed EA B  $     255.77 25.0%  $         191.83 N/A N/A
34523-F10 Air Dam Kit, 31.5 (800mm) W x 50U H, Steel Gray, UL Listed EA B  $     263.45 25.0%  $         197.59 N/A N/A
34523-F11 Air Dam Kit, 31.5 (800mm) W x 51U H, Steel Gray, UL Listed EA B  $     271.35 25.0%  $         203.51 N/A N/A
34537-000 Snap-in Filler Panel, Plastic, Black, 1U H, 1 piece, UL Listed EA B  $       13.36 25.0%  $           10.02 N/A N/A
34537-001 Snap-in Filler Panel, Plastic, Black, 1U H, 6 pieces, UL Listed EA B  $       55.68 25.0%  $           41.76 N/A N/A
34537-002 19"W X 1 RMU, Black, 50 Each EA B  $     337.81 25.0%  $         253.36 N/A N/A
34537-E00 FILLER PANEL, 19 IN X 1 RMU, EACH, GLACIER WHITE EA B  $       13.36 25.0%  $           10.02 N/A N/A
34537-E01 FILLER PANEL, 19 IN X 1 RMU, QUANTITY 6, GLACIER WHITE EA B  $       55.68 25.0%  $           41.76 N/A N/A
34537-E02 FILLER PANEL, 19 IN X 1 RMU, QUANTITY 50, GLACIER WHITE EA B  $     337.81 25.0%  $         253.36 N/A N/A
34538-000 Snap-in Filler Panel, Plastic, Black, 2U H, 1 piece, UL Listed EA B  $       22.29 25.0%  $           16.72 N/A N/A
34538-001 Snap-in Filler Panel, Plastic, Black, 2U H, 6 pieces, UL Listed EA B  $       82.42 25.0%  $           61.82 N/A N/A
34538-002 19"W X 2 RMU, Black, 50 Each EA B  $     482.58 25.0%  $         361.94 N/A N/A
34538-E00 FILLER PANEL, 19 IN X 2 RMU, EACH, GLACIER WHITE EA B  $       22.29 25.0%  $           16.72 N/A N/A
34538-E01 FILLER PANEL, 19 IN X 2 RMU, QUANTITY 6, GLACIER WHITE EA B  $       82.42 25.0%  $           61.82 N/A N/A
34538-E02 FILLER PANEL, 19 IN X 2 RMU, QUANTITY 50, GLACIER WHITE EA B  $     482.58 25.0%  $         361.94 N/A N/A

34546-C00 Door Latch Kit, Front, Swing Handle, Single Point, Slam, Perf or Solid 
Metal, Keyed Lock, Any Height, Black EA B  $     138.86 25.0%  $         104.15 N/A N/A

34546-C01 Door Latch Kit, Front, Swing Handle, Single Point, Slam, Plexiglas, Keyed 
Lock, Any Height, Black EA B  $     138.86 25.0%  $         104.15 N/A N/A

34546-C02 Door Latch Kit, Front, Swing Handle, Single Point, Cam, Perf or Solid 
Metal, Keyed Lock, Any Height, Black EA B  $     117.49 25.0%  $           88.12 N/A N/A

34546-C03 Door Latch Kit, Front, Swing Handle, Single Point, Cam, Plexiglas, Keyed 
Lock, Any Height, Black EA B  $     117.49 25.0%  $           88.12 N/A N/A

34546-C04 Door Latch Kit, Front, Swing Handle, Single Point, Slam, Perf or Solid 
Metal, No Lock Cylinder, Any Height, Black EA B  $     128.18 25.0%  $           96.14 N/A N/A
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34546-C05 Door Latch Kit, Front, Swing Handle, Single Point, Slam, Plexiglas, No 
Lock Cylinder, Any Height, Black EA B  $     128.18 25.0%  $           96.14 N/A N/A

34546-C06 Door Latch Kit, Front, Swing Handle, Single Point, Cam, Perf or Solid 
Metal, No Lock Cylinder, Any Height, Black EA B  $     106.81 25.0%  $           80.11 N/A N/A

34546-C07 Door Latch Kit, Front, Swing Handle, Single Point, Cam, Plexiglas, No 
Lock Cylinder, Any Height, Black EA B  $     106.81 25.0%  $           80.11 N/A N/A

34547-C01 DR LTCH,F,2PT,24U,P/S EA B  $     102.19 25.0%  $           76.64 N/A N/A
34547-C02 DR LTCH,F,2PT,24U,PLX EA B  $     110.06 25.0%  $           82.55 N/A N/A
34547-C05 LATCH KIT,TWO PT,FRNT DR EA B  $     107.30 25.0%  $           80.48 N/A N/A
34547-C06 DR LTCH,F,2PT,36U,PLX EA B  $     115.55 25.0%  $           86.66 N/A N/A
34547-C09 DR LTCH,F,2PT,42U,BK EA B  $     106.81 25.0%  $           80.11 N/A N/A
34547-C10 DR LTCH,F,2PT,42U,PLX,BK EA B  $     121.35 25.0%  $           91.01 N/A N/A
34547-C13 DR LTCH,F,2PT,43U,P/S EA B  $     118.32 25.0%  $           88.74 N/A N/A
34547-C14 DR LTCH,F,2PT,43U,PLX EA B  $     127.40 25.0%  $           95.55 N/A N/A
34547-C17 DR LTCH,F,2PT,44U,P/S EA B  $     124.24 25.0%  $           93.18 N/A N/A
34547-C18 DR LTCH,F,2PT,44U,PLX EA B  $     133.76 25.0%  $         100.32 N/A N/A
34547-C21 DR LTCH,F,2PT,45U,BK EA B  $     106.81 25.0%  $           80.11 N/A N/A
34547-C22 DR LTCH,F,2PT,45U,PLX,BK EA B  $     115.24 25.0%  $           86.43 N/A N/A
34547-C25 DR LTCH,F,2PT,46U,P/S EA B  $     136.95 25.0%  $         102.71 N/A N/A
34547-C26 DR LTCH,F,2PT,46U,PLX EA B  $     147.49 25.0%  $         110.62 N/A N/A
34547-C29 DR LTCH,FR,2PT,47U,BK EA B  $     143.80 25.0%  $         107.85 N/A N/A
34547-C30 DR LTCH,F,2PT,47U,PLX EA B  $     154.85 25.0%  $         116.14 N/A N/A
34547-C33 DR LTCH,FR,2PT,48U,BK EA B  $     150.99 25.0%  $         113.24 N/A N/A
34547-C34 DR LTCH,F,2PT,48U,PLX EA B  $     162.61 25.0%  $         121.96 N/A N/A
34547-C37 DR LTCH,F,2PT,49U,P/S EA B  $     158.54 25.0%  $         118.91 N/A N/A
34547-C38 DR LTCH,F,2PT,49U,PLX EA B  $     170.73 25.0%  $         128.05 N/A N/A
34547-C41 DR LTCH,F,2PT,50U,P/S EA B  $     166.45 25.0%  $         124.84 N/A N/A
34547-C42 DR LTCH,F,2PT,50U,PLX EA B  $     179.25 25.0%  $         134.44 N/A N/A
34547-C45 DR LTCH,F,2PT,51U,P/S EA B  $     174.78 25.0%  $         131.09 N/A N/A
34547-C46 DR LTCH,F,2PT,51U,PLX EA B  $     188.21 25.0%  $         141.16 N/A N/A
34570-C00 Airflow Director, Black EA B  $     138.86 25.0%  $         104.15 N/A N/A
34573-000 Rear Door Sealer Kit EA B  $       90.08 25.0%  $           67.56 N/A N/A
34573-001 Rear Door Sealing Kit, 800mm Wide EA B  $     109.26 25.0%  $           81.95 N/A N/A

34575-C00 Door Latch Kit, Front, Swing Handle, Single Point, Slam, Perf or Solid 
Metal, Combination/Keyed Lock, Any Height, Black EA B  $     166.60 25.0%  $         124.95 N/A N/A

34575-C01 Door Latch Kit, Front, Swing Handle, Single Point, Slam, Plexiglas, 
Combination/Keyed Lock, Any Height, Black EA B  $     170.88 25.0%  $         128.16 N/A N/A

34575-C02 Door Latch Kit, Front, Swing Handle, Single Point, Cam, Perf or Solid 
Metal, Combination/Keyed Lock, Any Height, Black EA B  $     158.07 25.0%  $         118.55 N/A N/A
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34575-C03 Door Latch Kit, Front, Swing Handle, Single Point, Cam, Plexiglas, 
Combination/Keyed Lock, Any Height, Black EA B  $     166.60 25.0%  $         124.95 N/A N/A

34576-C01 DR LTCH,F,2PT,COM,24U,P/S EA B  $     201.42 25.0%  $         151.07 N/A N/A
34576-C02 DR LTCH,F,2PT,COM,24U,PLX EA B  $     206.35 25.0%  $         154.76 N/A N/A
34576-C03 LATCH KIT,SWG COMBO, FRT EA B  $     216.17 25.0%  $         162.13 N/A N/A
34576-C04 DR LTCH,F,2PT,COM,36U,PLX EA B  $     221.10 25.0%  $         165.83 N/A N/A
34576-C05 DR LTCH,F,2PT,COM,42U,P/S EA B  $     225.98 25.0%  $         169.49 N/A N/A
34576-C06 DR LTCH,F,2PT,COM,42U,PLX EA B  $     235.82 25.0%  $         176.87 N/A N/A
34576-C07 DR LTCH,F,2PT,COM,43U,P/S EA B  $     230.91 25.0%  $         173.18 N/A N/A
34576-C08 DR LTCH,F,2PT,COM,43U,PLX EA B  $     240.74 25.0%  $         180.56 N/A N/A
34576-C09 DR LTCH,F,2PT,COM,44U,P/S EA B  $     235.82 25.0%  $         176.87 N/A N/A
34576-C10 DR LTCH,F,2PT,COM,44U,PLX EA B  $     245.67 25.0%  $         184.25 N/A N/A
34576-C11 DR LTCH,F,2PT,COM,45U,P/S EA B  $     240.74 25.0%  $         180.56 N/A N/A
34576-C12 DR LTCH,F,2PT,COM,45U,PLX EA B  $     250.55 25.0%  $         187.91 N/A N/A
34576-C13 DR LTCH,F,2PT,COM,46U,P/S EA B  $     245.67 25.0%  $         184.25 N/A N/A
34576-C14 DR LTCH,F,2PT,COM,46U,PLX EA B  $     255.48 25.0%  $         191.61 N/A N/A
34576-C15 DR LTCH,F,2PT,COM,47U,P/S EA B  $     250.55 25.0%  $         187.91 N/A N/A
34576-C16 DR LTCH,F,2PT,COM,47U,PLX EA B  $     260.39 25.0%  $         195.29 N/A N/A
34576-C17 DR LTCH,F,2PT,COM,48U,P/S EA B  $     255.48 25.0%  $         191.61 N/A N/A
34576-C18 DR LTCH,F,2PT,COM,48U,PLX EA B  $     265.32 25.0%  $         198.99 N/A N/A
34576-C19 DR LTCH,F,2PT,COM,49U,P/S EA B  $     260.39 25.0%  $         195.29 N/A N/A
34576-C20 DR LTCH,F,2PT,COM,49U,PLX EA B  $     270.22 25.0%  $         202.67 N/A N/A
34576-C21 DR LTCH,F,2PT,COM,50U,P/S EA B  $     265.32 25.0%  $         198.99 N/A N/A
34576-C22 DR LTCH,F,2PT,COM,50U,PLX EA B  $     275.11 25.0%  $         206.33 N/A N/A
34576-C23 DR LTCH,F,2PT,COM,51U,P/S EA B  $     270.22 25.0%  $         202.67 N/A N/A
34576-C24 DR LTCH,F,2PT,COM,51U,PLX EA B  $     280.04 25.0%  $         210.03 N/A N/A

34577-C01 Door Latch Kit, Front/Rear, Swing Handle, Single Point, Cam, Electronic 
Keypad Lock, Any Height, Black EA B  $     961.23 25.0%  $         720.92 N/A N/A

34578-C00 Door Latch Kit, Rear, Swing Handle, Single Point, Slam, 
Combination/Keyed Lock, Any Height, Black EA B  $     179.42 25.0%  $         134.57 N/A N/A

34578-C01 Door Latch Kit, Rear, Swing Handle, Single Point, Cam, 
Combination/Keyed Lock, Any Height, Black EA B  $     170.88 25.0%  $         128.16 N/A N/A

34579-C00 DR LATCH,R,2PT,COM,24U EA B  $     225.98 25.0%  $         169.49 N/A N/A
34579-C01 DR LTCH,R,1PT,COM,36U EA B  $     232.76 25.0%  $         174.57 N/A N/A
34579-C02 LOCK KIT, 2 PT, COMBO,BK EA B  $     239.77 25.0%  $         179.83 N/A N/A
34579-C03 DR LTCH,R,1PT,COM,43U EA B  $     246.94 25.0%  $         185.21 N/A N/A
34579-C04 DR LTCH,R,1PT,COM,44U EA B  $     254.37 25.0%  $         190.78 N/A N/A
34579-C05 DR LTCH,R,1PT,COM,45U EA B  $     259.54 25.0%  $         194.66 N/A N/A
34579-C06 DR LTCH,R,1PT,COM,46U EA B  $     264.10 25.0%  $         198.08 N/A N/A
34579-C07 DR LTCH,R,1PT,COM,47U EA B  $     272.00 25.0%  $         204.00 N/A N/A
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34579-C08 LOCK KIT,2 PT,COMBO,48,BK EA B  $     280.14 25.0%  $         210.11 N/A N/A
34579-C09 DR LTCH,R,1PT,COM,49U EA B  $     288.56 25.0%  $         216.42 N/A N/A
34579-C10 DR LTCH,R,1PT,COM,50U EA B  $     293.57 25.0%  $         220.18 N/A N/A
34579-C11 LOCK KIT,2 PT,COMBO,51UBK EA B  $     302.36 25.0%  $         226.77 N/A N/A
34581-C42 Vertical Power Cord Manager, Narrow, 42U H, Black, UL Listed EA B  $       78.00 25.0%  $           58.50 N/A N/A
34581-C43 Vertical Power Cord Manager, Narrow, 43U H, Black, UL Listed EA B  $       85.17 25.0%  $           63.88 N/A N/A
34581-C44 Vertical Power Cord Manager, Narrow, 44U H, Black, UL Listed EA B  $       90.13 25.0%  $           67.60 N/A N/A
34581-C45 Vertical Power Cord Manager, Narrow, 45U H, Black, UL Listed EA B  $       85.44 25.0%  $           64.08 N/A N/A
34581-C46 Vertical Power Cord Manager, Narrow, 46U H, Black, UL Listed EA B  $       95.71 25.0%  $           71.78 N/A N/A
34581-C47 Vertical Power Cord Manager, Narrow, 47U H, Black, UL Listed EA B  $       98.62 25.0%  $           73.97 N/A N/A
34581-C48 Vertical Power Cord Manager, Narrow, 48U H, Black, UL Listed EA B  $     101.54 25.0%  $           76.16 N/A N/A
34581-C49 Vertical Power Cord Manager, Narrow, 49U H, Black, UL Listed EA B  $     104.60 25.0%  $           78.45 N/A N/A
34581-C50 Vertical Power Cord Manager, Narrow, 50U H, Black, UL Listed EA B  $     104.91 25.0%  $           78.68 N/A N/A
34581-C51 Vertical Power Cord Manager, Narrow, 51U H, Black, UL Listed EA B  $     110.94 25.0%  $           83.21 N/A N/A
34582-C42 Vertical Power Cord Manager, Wide, 42U H, Black, UL Listed EA B  $     132.74 25.0%  $           99.56 N/A N/A
34582-C43 Vertical Power Cord Manager, Wide, 43U H, Black, UL Listed EA B  $     155.48 25.0%  $         116.61 N/A N/A
34582-C44 Vertical Power Cord Manager, Wide, 44U H, Black, UL Listed EA B  $     164.61 25.0%  $         123.46 N/A N/A
34582-C45 Vertical Power Cord Manager, Wide, 45U H, Black, UL Listed EA B  $     145.47 25.0%  $         109.10 N/A N/A
34582-C46 Vertical Power Cord Manager, Wide, 46U H, Black, UL Listed EA B  $     174.78 25.0%  $         131.09 N/A N/A
34582-C47 Vertical Power Cord Manager, Wide, 47U H, Black, UL Listed EA B  $     180.01 25.0%  $         135.01 N/A N/A
34582-C48 Vertical Power Cord Manager, Wide, 48U H, Black, UL Listed EA B  $     185.42 25.0%  $         139.07 N/A N/A
34582-C49 Vertical Power Cord Manager, Wide, 49U H, Black, UL Listed EA B  $     191.01 25.0%  $         143.26 N/A N/A
34582-C50 Vertical Power Cord Manager, Wide, 50U H, Black, UL Listed EA B  $     191.61 25.0%  $         143.71 N/A N/A
34582-C51 Vertical Power Cord Manager, Wide, 51U H, Black, UL Listed EA B  $     202.62 25.0%  $         151.97 N/A N/A
34587-001 Floor Anchor Kit, TeraFrame EA B  $       71.28 25.0%  $           53.46 N/A N/A
34595-C01 Powerstrip Manager,Dual,Teraframe,36U, Black, UL Listed EA B  $       65.11 25.0%  $           48.83 N/A N/A
34595-C02 Powerstrip Manager,Dual,Teraframe,42U, Black, UL Listed EA B  $       58.75 25.0%  $           44.06 N/A N/A
34595-C03 Powerstrip Manager,Dual,Teraframe,43U, Black, UL Listed EA B  $       72.13 25.0%  $           54.10 N/A N/A
34595-C04 Powerstrip Manager,Dual,Teraframe,44U, Black, UL Listed EA B  $       75.92 25.0%  $           56.94 N/A N/A
34595-C05 Powerstrip Manager,Dual,Teraframe,45U, Black, UL Listed EA B  $       68.49 25.0%  $           51.37 N/A N/A
34595-C06 Powerstrip Manager,Dual,Teraframe,46U, Black, UL Listed EA B  $       83.93 25.0%  $           62.95 N/A N/A
34595-C07 Powerstrip Manager,Dual,Teraframe,47U, Black, UL Listed EA B  $       88.13 25.0%  $           66.10 N/A N/A
34595-C08 Powerstrip Manager,Dual,Teraframe,48U, Black, UL Listed EA B  $       92.53 25.0%  $           69.40 N/A N/A
34595-C09 Powerstrip Manager,Dual,Teraframe,49U, Black, UL Listed EA B  $       97.14 25.0%  $           72.86 N/A N/A
34595-C10 Powerstrip Manager,Dual,Teraframe,50U, Black, UL Listed EA B  $     102.02 25.0%  $           76.52 N/A N/A
34595-C11 Powerstrip Manager,Dual,Teraframe,51U, Black, UL Listed EA B  $     107.08 25.0%  $           80.31 N/A N/A
34596-C01 Powerstrip Manager,Quad,Teraframe,36U, Black, UL Listed EA B  $       84.15 25.0%  $           63.11 N/A N/A
34596-C02 Powerstrip Manager,Quad,Teraframe,42U, Black, UL Listed EA B  $       75.92 25.0%  $           56.94 N/A N/A
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34596-C03 Powerstrip Manager,Quad,Teraframe,43U, Black, UL Listed EA B  $       93.21 25.0%  $           69.91 N/A N/A
34596-C04 Powerstrip Manager,Quad,Teraframe,44U, Black, UL Listed EA B  $       98.14 25.0%  $           73.61 N/A N/A
34596-C05 Powerstrip Manager,Quad,Teraframe,45U, Black, UL Listed EA B  $       88.54 25.0%  $           66.41 N/A N/A
34596-C06 Powerstrip Manager,Quad,Teraframe,46U, Black, UL Listed EA B  $     108.46 25.0%  $           81.35 N/A N/A
34596-C07 Powerstrip Manager,Quad,Teraframe,47U, Black, UL Listed EA B  $     113.87 25.0%  $           85.40 N/A N/A
34596-C08 Powerstrip Manager,Quad,Teraframe,48U, Black, UL Listed EA B  $     119.60 25.0%  $           89.70 N/A N/A
34596-C09 Powerstrip Manager,Quad,Teraframe,49U, Black, UL Listed EA B  $     125.55 25.0%  $           94.16 N/A N/A
34596-C10 Powerstrip Manager,Quad,Teraframe,50U, Black, UL Listed EA B  $     131.85 25.0%  $           98.89 N/A N/A
34596-C11 Powerstrip Manager,Quad,Teraframe,51U, Black, UL Listed EA B  $     138.41 25.0%  $         103.81 N/A N/A
34612-C00 Top Panel, Network, 23.6 (600mm) W x 31.5" (800mm) D, Black EA B  $     334.14 25.0%  $         250.61 N/A N/A
34612-C01 Top Panel, Network, 23.6 (600mm) W x 32.5" (825mm) D, Black EA B  $     344.47 25.0%  $         258.35 N/A N/A
34612-C02 Top Panel, Network, 23.6 (600mm) W x 33.5" (850mm) D, Black EA B  $     355.11 25.0%  $         266.33 N/A N/A
34612-C03 Top Panel, Network, 23.6 (600mm) W x 34.4" (875mm) D, Black EA B  $     366.10 25.0%  $         274.58 N/A N/A
34612-C04 Top Panel, Network, 23.6 (600mm) W x 35.4" (900mm) D, Black EA B  $     377.43 25.0%  $         283.07 N/A N/A
34612-C05 Top Panel, Network, 23.6 (600mm) W x 36.4" (925mm) D, Black EA B  $     389.11 25.0%  $         291.83 N/A N/A
34612-C06 Top Panel, Network, 23.6 (600mm) W x 37.4" (950mm) D, Black EA B  $     401.13 25.0%  $         300.85 N/A N/A
34612-C07 Top Panel, Network, 23.6 (600mm) W x 38.4" (975mm) D, Black EA B  $     413.54 25.0%  $         310.16 N/A N/A
34612-C08 Top Panel, Network, 23.6 (600mm) W x 39.4" (1000mm) D, Black EA B  $     426.31 25.0%  $         319.73 N/A N/A
34612-C09 Top Panel, Network, 23.6 (600mm) W x 40.4" (1025mm) D, Black EA B  $     439.50 25.0%  $         329.63 N/A N/A
34612-C10 Top Panel, Network, 23.6 (600mm) W x 41.3" (1050mm) D, Black EA B  $     453.10 25.0%  $         339.83 N/A N/A
34612-C11 Top Panel, Network, 23.6 (600mm) W x 42.3" (1075mm) D, Black EA B  $     467.11 25.0%  $         350.33 N/A N/A
34612-C12 Top Panel, Network, 23.6 (600mm) W x 43.3" (1100mm) D, Black EA B  $     481.58 25.0%  $         361.19 N/A N/A
34612-C13 Top Panel, Network, 23.6 (600mm) W x 44.3" (1125mm) D, Black EA B  $     496.49 25.0%  $         372.37 N/A N/A
34612-C14 Top Panel, Network, 23.6 (600mm) W x 45.3" (1150mm) D, Black EA B  $     511.82 25.0%  $         383.87 N/A N/A
34612-C15 Top Panel, Network, 23.6 (600mm) W x 46.3" (1175mm) D, Black EA B  $     527.65 25.0%  $         395.74 N/A N/A
34612-C16 Top Panel, Network, 23.6 (600mm) W x 47.2" (1200mm) D, Black EA B  $     543.97 25.0%  $         407.98 N/A N/A
34612-D00 Top Panel, Network, 23.6 (600mm) W x 31.5" (800mm) D, Signature Blue EA B  $     334.14 25.0%  $         250.61 N/A N/A
34612-D01 Top Panel, Network, 23.6 (600mm) W x 32.5" (825mm) D, Signature Blue EA B  $     344.47 25.0%  $         258.35 N/A N/A
34612-D02 Top Panel, Network, 23.6 (600mm) W x 33.5" (850mm) D, Signature Blue EA B  $     355.11 25.0%  $         266.33 N/A N/A
34612-D03 Top Panel, Network, 23.6 (600mm) W x 34.4" (875mm) D, Signature Blue EA B  $     366.10 25.0%  $         274.58 N/A N/A
34612-D04 Top Panel, Network, 23.6 (600mm) W x 35.4" (900mm) D, Signature Blue EA B  $     377.43 25.0%  $         283.07 N/A N/A
34612-D05 Top Panel, Network, 23.6 (600mm) W x 36.4" (925mm) D, Signature Blue EA B  $     389.11 25.0%  $         291.83 N/A N/A
34612-D06 Top Panel, Network, 23.6 (600mm) W x 37.4" (950mm) D, Signature Blue EA B  $     401.13 25.0%  $         300.85 N/A N/A
34612-D07 Top Panel, Network, 23.6 (600mm) W x 38.4" (975mm) D, Signature Blue EA B  $     413.54 25.0%  $         310.16 N/A N/A
34612-D08 Top Panel, Network, 23.6 (600mm) W x 39.4" (1000mm) D, Signature Blue EA B  $     426.31 25.0%  $         319.73 N/A N/A
34612-D09 Top Panel, Network, 23.6 (600mm) W x 40.4" (1025mm) D, Signature Blue EA B  $     439.50 25.0%  $         329.63 N/A N/A
34612-D10 Top Panel, Network, 23.6 (600mm) W x 41.3" (1050mm) D, Signature Blue EA B  $     453.10 25.0%  $         339.83 N/A N/A
34612-D11 Top Panel, Network, 23.6 (600mm) W x 42.3" (1075mm) D, Signature Blue EA B  $     467.11 25.0%  $         350.33 N/A N/A
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34612-D12 Top Panel, Network, 23.6 (600mm) W x 43.3" (1100mm) D, Signature Blue EA B  $     481.58 25.0%  $         361.19 N/A N/A
34612-D13 Top Panel, Network, 23.6 (600mm) W x 44.3" (1125mm) D, Signature Blue EA B  $     496.49 25.0%  $         372.37 N/A N/A
34612-D14 Top Panel, Network, 23.6 (600mm) W x 45.3" (1150mm) D, Signature Blue EA B  $     511.82 25.0%  $         383.87 N/A N/A
34612-D15 Top Panel, Network, 23.6 (600mm) W x 46.3" (1175mm) D, Signature Blue EA B  $     527.65 25.0%  $         395.74 N/A N/A
34612-D16 Top Panel, Network, 23.6 (600mm) W x 47.2" (1200mm) D, Signature Blue EA B  $     543.97 25.0%  $         407.98 N/A N/A
34612-E00 Top Panel, Network, 23.6 (600mm) W x 31.5" (800mm) D, Glacier White EA B  $     334.14 25.0%  $         250.61 N/A N/A
34612-E01 Top Panel, Network, 23.6 (600mm) W x 32.5" (825mm) D, Glacier White EA B  $     344.47 25.0%  $         258.35 N/A N/A
34612-E02 Top Panel, Network, 23.6 (600mm) W x 33.5" (850mm) D, Glacier White EA B  $     355.11 25.0%  $         266.33 N/A N/A
34612-E03 Top Panel, Network, 23.6 (600mm) W x 34.4" (875mm) D, Glacier White EA B  $     366.10 25.0%  $         274.58 N/A N/A
34612-E04 Top Panel, Network, 23.6 (600mm) W x 35.4" (900mm) D, Glacier White EA B  $     377.43 25.0%  $         283.07 N/A N/A
34612-E05 Top Panel, Network, 23.6 (600mm) W x 36.4" (925mm) D, Glacier White EA B  $     389.11 25.0%  $         291.83 N/A N/A
34612-E06 Top Panel, Network, 23.6 (600mm) W x 37.4" (950mm) D, Glacier White EA B  $     401.13 25.0%  $         300.85 N/A N/A
34612-E07 Top Panel, Network, 23.6 (600mm) W x 38.4" (975mm) D, Glacier White EA B  $     413.54 25.0%  $         310.16 N/A N/A
34612-E08 Top Panel, Network, 23.6 (600mm) W x 39.4" (1000mm) D, Glacier White EA B  $     426.31 25.0%  $         319.73 N/A N/A
34612-E09 Top Panel, Network, 23.6 (600mm) W x 40.4" (1025mm) D, Glacier White EA B  $     439.50 25.0%  $         329.63 N/A N/A
34612-E10 Top Panel, Network, 23.6 (600mm) W x 41.3" (1050mm) D, Glacier White EA B  $     453.10 25.0%  $         339.83 N/A N/A
34612-E11 Top Panel, Network, 23.6 (600mm) W x 42.3" (1075mm) D, Glacier White EA B  $     467.11 25.0%  $         350.33 N/A N/A
34612-E12 Top Panel, Network, 23.6 (600mm) W x 43.3" (1100mm) D, Glacier White EA B  $     481.58 25.0%  $         361.19 N/A N/A
34612-E13 Top Panel, Network, 23.6 (600mm) W x 44.3" (1125mm) D, Glacier White EA B  $     496.49 25.0%  $         372.37 N/A N/A
34612-E14 Top Panel, Network, 23.6 (600mm) W x 45.3" (1150mm) D, Glacier White EA B  $     511.82 25.0%  $         383.87 N/A N/A
34612-E15 Top Panel, Network, 23.6 (600mm) W x 46.3" (1175mm) D, Glacier White EA B  $     527.65 25.0%  $         395.74 N/A N/A
34612-E16 Top Panel, Network, 23.6 (600mm) W x 47.2" (1200mm) D, Glacier White EA B  $     543.97 25.0%  $         407.98 N/A N/A
34612-F00 Top Panel, Network, 23.6 (600mm) W x 31.5" (800mm) D, Steel Gray EA B  $     334.14 25.0%  $         250.61 N/A N/A
34612-F01 Top Panel, Network, 23.6 (600mm) W x 32.5" (825mm) D, Steel Gray EA B  $     344.47 25.0%  $         258.35 N/A N/A
34612-F02 Top Panel, Network, 23.6 (600mm) W x 33.5" (850mm) D, Steel Gray EA B  $     355.11 25.0%  $         266.33 N/A N/A
34612-F03 Top Panel, Network, 23.6 (600mm) W x 34.4" (875mm) D, Steel Gray EA B  $     366.10 25.0%  $         274.58 N/A N/A
34612-F04 Top Panel, Network, 23.6 (600mm) W x 35.4" (900mm) D, Steel Gray EA B  $     377.43 25.0%  $         283.07 N/A N/A
34612-F05 Top Panel, Network, 23.6 (600mm) W x 36.4" (925mm) D, Steel Gray EA B  $     389.11 25.0%  $         291.83 N/A N/A
34612-F06 Top Panel, Network, 23.6 (600mm) W x 37.4" (950mm) D, Steel Gray EA B  $     401.13 25.0%  $         300.85 N/A N/A
34612-F07 Top Panel, Network, 23.6 (600mm) W x 38.4" (975mm) D, Steel Gray EA B  $     413.54 25.0%  $         310.16 N/A N/A
34612-F08 Top Panel, Network, 23.6 (600mm) W x 39.4" (1000mm) D, Steel Gray EA B  $     426.31 25.0%  $         319.73 N/A N/A
34612-F09 Top Panel, Network, 23.6 (600mm) W x 40.4" (1025mm) D, Steel Gray EA B  $     439.50 25.0%  $         329.63 N/A N/A
34612-F10 Top Panel, Network, 23.6 (600mm) W x 41.3" (1050mm) D, Steel Gray EA B  $     453.10 25.0%  $         339.83 N/A N/A
34612-F11 Top Panel, Network, 23.6 (600mm) W x 42.3" (1075mm) D, Steel Gray EA B  $     467.11 25.0%  $         350.33 N/A N/A
34612-F12 Top Panel, Network, 23.6 (600mm) W x 43.3" (1100mm) D, Steel Gray EA B  $     481.58 25.0%  $         361.19 N/A N/A
34612-F13 Top Panel, Network, 23.6 (600mm) W x 44.3" (1125mm) D, Steel Gray EA B  $     496.49 25.0%  $         372.37 N/A N/A
34612-F14 Top Panel, Network, 23.6 (600mm) W x 45.3" (1150mm) D, Steel Gray EA B  $     511.82 25.0%  $         383.87 N/A N/A
34612-F15 Top Panel, Network, 23.6 (600mm) W x 46.3" (1175mm) D, Steel Gray EA B  $     527.65 25.0%  $         395.74 N/A N/A
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34612-F16 Top Panel, Network, 23.6 (600mm) W x 47.2" (1200mm) D, Steel Gray EA B  $     543.97 25.0%  $         407.98 N/A N/A
34613-C00 Top Panel, Server, 31.5 (800mm) W x 31.5" (800mm) D, Black EA B  $     260.51 25.0%  $         195.38 N/A N/A
34613-C01 Top Panel, Server, 31.5 (800mm) W x 32.5" (825mm) D, Black EA B  $     268.57 25.0%  $         201.43 N/A N/A
34613-C02 Top Panel, Server, 31.5 (800mm) W x 33.5" (850mm) D, Black EA B  $     276.86 25.0%  $         207.65 N/A N/A
34613-C03 Top Panel, Server, 31.5 (800mm) W x 34.4" (875mm) D, Black EA B  $     285.43 25.0%  $         214.07 N/A N/A
34613-C04 Top Panel, Server, 31.5 (800mm) W x 35.4" (900mm) D, Black EA B  $     294.25 25.0%  $         220.69 N/A N/A
34613-C05 Top Panel, Server, 31.5 (800mm) W x 36.4" (925mm) D, Black EA B  $     303.37 25.0%  $         227.53 N/A N/A
34613-C06 Top Panel, Server, 31.5 (800mm) W x 37.4" (950mm) D, Black EA B  $     312.75 25.0%  $         234.56 N/A N/A
34613-C07 Top Panel, Server, 31.5 (800mm) W x 38.4" (975mm) D, Black EA B  $     322.41 25.0%  $         241.81 N/A N/A
34613-C08 Top Panel, Server, 31.5 (800mm) W x 39.4" (1000mm) D, Black EA B  $     332.38 25.0%  $         249.29 N/A N/A
34613-C09 Top Panel, Server, 31.5 (800mm) W x 40.4" (1025mm) D, Black EA B  $     342.67 25.0%  $         257.00 N/A N/A
34613-C10 Top Panel, Server, 31.5 (800mm) W x 41.3" (1050mm) D, Black EA B  $     353.26 25.0%  $         264.95 N/A N/A
34613-C11 Top Panel, Server, 31.5 (800mm) W x 42.3" (1075mm) D, Black EA B  $     364.19 25.0%  $         273.14 N/A N/A
34613-C12 Top Panel, Server, 31.5 (800mm) W x 43.3" (1100mm) D, Black EA B  $     375.46 25.0%  $         281.60 N/A N/A
34613-C13 Top Panel, Server, 31.5 (800mm) W x 44.3" (1125mm) D, Black EA B  $     387.07 25.0%  $         290.30 N/A N/A
34613-C14 Top Panel, Server, 31.5 (800mm) W x 45.3" (1150mm) D, Black EA B  $     399.06 25.0%  $         299.30 N/A N/A
34613-C15 Top Panel, Server, 31.5 (800mm) W x 46.3" (1175mm) D, Black EA B  $     411.40 25.0%  $         308.55 N/A N/A
34613-C16 Top Panel, Server, 31.5 (800mm) W x 47.2" (1200mm) D, Black EA B  $     424.13 25.0%  $         318.10 N/A N/A
34613-D00 Top Panel, Server, 31.5 (800mm) W x 31.5" (800mm) D, Signature Blue EA B  $     260.51 25.0%  $         195.38 N/A N/A
34613-D01 Top Panel, Server, 31.5 (800mm) W x 32.5" (825mm) D, Signature Blue EA B  $     268.57 25.0%  $         201.43 N/A N/A
34613-D02 Top Panel, Server, 31.5 (800mm) W x 33.5" (850mm) D, Signature Blue EA B  $     276.86 25.0%  $         207.65 N/A N/A
34613-D03 Top Panel, Server, 31.5 (800mm) W x 34.4" (875mm) D, Signature Blue EA B  $     285.43 25.0%  $         214.07 N/A N/A
34613-D04 Top Panel, Server, 31.5 (800mm) W x 35.4" (900mm) D, Signature Blue EA B  $     294.25 25.0%  $         220.69 N/A N/A
34613-D05 Top Panel, Server, 31.5 (800mm) W x 36.4" (925mm) D, Signature Blue EA B  $     303.37 25.0%  $         227.53 N/A N/A
34613-D06 Top Panel, Server, 31.5 (800mm) W x 37.4" (950mm) D, Signature Blue EA B  $     312.75 25.0%  $         234.56 N/A N/A
34613-D07 Top Panel, Server, 31.5 (800mm) W x 38.4" (975mm) D, Signature Blue EA B  $     322.41 25.0%  $         241.81 N/A N/A
34613-D08 Top Panel, Server, 31.5 (800mm) W x 39.4" (1000mm) D, Signature Blue EA B  $     332.38 25.0%  $         249.29 N/A N/A
34613-D09 Top Panel, Server, 31.5 (800mm) W x 40.4" (1025mm) D, Signature Blue EA B  $     342.67 25.0%  $         257.00 N/A N/A
34613-D10 Top Panel, Server, 31.5 (800mm) W x 41.3" (1050mm) D, Signature Blue EA B  $     353.26 25.0%  $         264.95 N/A N/A
34613-D11 Top Panel, Server, 31.5 (800mm) W x 42.3" (1075mm) D, Signature Blue EA B  $     364.19 25.0%  $         273.14 N/A N/A
34613-D12 Top Panel, Server, 31.5 (800mm) W x 43.3" (1100mm) D, Signature Blue EA B  $     375.46 25.0%  $         281.60 N/A N/A
34613-D13 Top Panel, Server, 31.5 (800mm) W x 44.3" (1125mm) D, Signature Blue EA B  $     387.07 25.0%  $         290.30 N/A N/A
34613-D14 Top Panel, Server, 31.5 (800mm) W x 45.3" (1150mm) D, Signature Blue EA B  $     399.06 25.0%  $         299.30 N/A N/A
34613-D15 Top Panel, Server, 31.5 (800mm) W x 46.3" (1175mm) D, Signature Blue EA B  $     411.40 25.0%  $         308.55 N/A N/A
34613-D16 Top Panel, Server, 31.5 (800mm) W x 47.2" (1200mm) D, Signature Blue EA B  $     424.13 25.0%  $         318.10 N/A N/A
34613-E00 Top Panel, Server, 31.5 (800mm) W x 31.5" (800mm) D, Glacier White EA B  $     260.51 25.0%  $         195.38 N/A N/A
34613-E01 Top Panel, Server, 31.5 (800mm) W x 32.5" (825mm) D, Glacier White EA B  $     268.57 25.0%  $         201.43 N/A N/A
34613-E02 Top Panel, Server, 31.5 (800mm) W x 33.5" (850mm) D, Glacier White EA B  $     276.86 25.0%  $         207.65 N/A N/A
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34613-E03 Top Panel, Server, 31.5 (800mm) W x 34.4" (875mm) D, Glacier White EA B  $     285.43 25.0%  $         214.07 N/A N/A
34613-E04 Top Panel, Server, 31.5 (800mm) W x 35.4" (900mm) D, Glacier White EA B  $     294.25 25.0%  $         220.69 N/A N/A
34613-E05 Top Panel, Server, 31.5 (800mm) W x 36.4" (925mm) D, Glacier White EA B  $     303.37 25.0%  $         227.53 N/A N/A
34613-E06 Top Panel, Server, 31.5 (800mm) W x 37.4" (950mm) D, Glacier White EA B  $     312.75 25.0%  $         234.56 N/A N/A
34613-E07 Top Panel, Server, 31.5 (800mm) W x 38.4" (975mm) D, Glacier White EA B  $     322.41 25.0%  $         241.81 N/A N/A
34613-E08 Top Panel, Server, 31.5 (800mm) W x 39.4" (1000mm) D, Glacier White EA B  $     332.38 25.0%  $         249.29 N/A N/A
34613-E09 Top Panel, Server, 31.5 (800mm) W x 40.4" (1025mm) D, Glacier White EA B  $     342.67 25.0%  $         257.00 N/A N/A
34613-E10 Top Panel, Server, 31.5 (800mm) W x 41.3" (1050mm) D, Glacier White EA B  $     353.26 25.0%  $         264.95 N/A N/A
34613-E11 Top Panel, Server, 31.5 (800mm) W x 42.3" (1075mm) D, Glacier White EA B  $     364.19 25.0%  $         273.14 N/A N/A
34613-E12 Top Panel, Server, 31.5 (800mm) W x 43.3" (1100mm) D, Glacier White EA B  $     375.46 25.0%  $         281.60 N/A N/A
34613-E13 Top Panel, Server, 31.5 (800mm) W x 44.3" (1125mm) D, Glacier White EA B  $     387.07 25.0%  $         290.30 N/A N/A
34613-E14 Top Panel, Server, 31.5 (800mm) W x 45.3" (1150mm) D, Glacier White EA B  $     399.06 25.0%  $         299.30 N/A N/A
34613-E15 Top Panel, Server, 31.5 (800mm) W x 46.3" (1175mm) D, Glacier White EA B  $     411.40 25.0%  $         308.55 N/A N/A
34613-E16 Top Panel, Server, 31.5 (800mm) W x 47.2" (1200mm) D, Glacier White EA B  $     424.13 25.0%  $         318.10 N/A N/A
34613-F00 Top Panel, Server, 31.5 (800mm) W x 31.5" (800mm) D, Steel Gray EA B  $     260.51 25.0%  $         195.38 N/A N/A
34613-F01 Top Panel, Server, 31.5 (800mm) W x 32.5" (825mm) D, Steel Gray EA B  $     268.57 25.0%  $         201.43 N/A N/A
34613-F02 Top Panel, Server, 31.5 (800mm) W x 33.5" (850mm) D, Steel Gray EA B  $     276.86 25.0%  $         207.65 N/A N/A
34613-F03 Top Panel, Server, 31.5 (800mm) W x 34.4" (875mm) D, Steel Gray EA B  $     285.43 25.0%  $         214.07 N/A N/A
34613-F04 Top Panel, Server, 31.5 (800mm) W x 35.4" (900mm) D, Steel Gray EA B  $     294.25 25.0%  $         220.69 N/A N/A
34613-F05 Top Panel, Server, 31.5 (800mm) W x 36.4" (925mm) D, Steel Gray EA B  $     303.37 25.0%  $         227.53 N/A N/A
34613-F06 Top Panel, Server, 31.5 (800mm) W x 37.4" (950mm) D, Steel Gray EA B  $     312.75 25.0%  $         234.56 N/A N/A
34613-F07 Top Panel, Server, 31.5 (800mm) W x 38.4" (975mm) D, Steel Gray EA B  $     322.41 25.0%  $         241.81 N/A N/A
34613-F08 Top Panel, Server, 31.5 (800mm) W x 39.4" (1000mm) D, Steel Gray EA B  $     332.38 25.0%  $         249.29 N/A N/A
34613-F09 Top Panel, Server, 31.5 (800mm) W x 40.4" (1025mm) D, Steel Gray EA B  $     342.67 25.0%  $         257.00 N/A N/A
34613-F10 Top Panel, Server, 31.5 (800mm) W x 41.3" (1050mm) D, Steel Gray EA B  $     353.26 25.0%  $         264.95 N/A N/A
34613-F11 Top Panel, Server, 31.5 (800mm) W x 42.3" (1075mm) D, Steel Gray EA B  $     364.19 25.0%  $         273.14 N/A N/A
34613-F12 Top Panel, Server, 31.5 (800mm) W x 43.3" (1100mm) D, Steel Gray EA B  $     375.46 25.0%  $         281.60 N/A N/A
34613-F13 Top Panel, Server, 31.5 (800mm) W x 44.3" (1125mm) D, Steel Gray EA B  $     387.07 25.0%  $         290.30 N/A N/A
34613-F14 Top Panel, Server, 31.5 (800mm) W x 45.3" (1150mm) D, Steel Gray EA B  $     399.06 25.0%  $         299.30 N/A N/A
34613-F15 Top Panel, Server, 31.5 (800mm) W x 46.3" (1175mm) D, Steel Gray EA B  $     411.40 25.0%  $         308.55 N/A N/A
34613-F16 Top Panel, Server, 31.5 (800mm) W x 47.2" (1200mm) D, Steel Gray EA B  $     424.13 25.0%  $         318.10 N/A N/A

34620-C01 Filler Panel Assembly, Network Switch Exhaust Duct, N-Series TeraFrame, 
2-3U, Black EA B  $       43.71 25.0%  $           32.78 N/A N/A

34620-C02 Filler Panel Assembly, Network Switch Exhaust Duct, N-Series TeraFrame, 
4-7U, Black EA B  $       54.64 25.0%  $           40.98 N/A N/A

34620-C03 Filler Panel Assembly, Network Switch Exhaust Duct, N-Series TeraFrame, 
8-15U, Black EA B  $       81.94 25.0%  $           61.46 N/A N/A

34620-C11 Network Switch Exhaust Duct Panel, N-Series TeraFrame Cabinet, Juniper 
Compliant, 2-3U, Black EA B  $       42.02 25.0%  $           31.52 N/A N/A
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34620-C12 Network Switch Exhaust Duct Panel, N-Series TeraFrame Cabinet, Juniper 
Compliant, 4-7U, Black EA B  $       52.53 25.0%  $           39.40 N/A N/A

34620-C13 Network Switch Exhaust Duct Panel, N-Series TeraFrame Cabinet, Juniper 
Compliant, 8-15U, Black EA B  $       78.80 25.0%  $           59.10 N/A N/A

34626-002 Forward Rails, Square Punched, Network Equipment, N-Series TeraFrame, 
42U, Pair PR B  $     157.17 25.0%  $         117.88 N/A N/A

34626-003 Forward Rails, Square Punched, Network Equipment, N-Series TeraFrame, 
43U, Pair PR B  $     159.85 25.0%  $         119.89 N/A N/A

34626-004 Forward Rails, Square Punched, Network Equipment, N-Series TeraFrame, 
44U, Pair PR B  $     162.52 25.0%  $         121.89 N/A N/A

34626-005 Forward Rails, Square Punched, Network Equipment, N-Series TeraFrame, 
45U, Pair PR B  $     165.39 25.0%  $         124.04 N/A N/A

34626-006 Forward Rails, Square Punched, Network Equipment, N-Series TeraFrame, 
46U, Pair PR B  $     168.27 25.0%  $         126.20 N/A N/A

34626-007 Forward Rails, Square Punched, Network Equipment, N-Series TeraFrame, 
47U, Pair PR B  $     171.14 25.0%  $         128.36 N/A N/A

34626-008 Forward Rails, Square Punched, Network Equipment, N-Series TeraFrame, 
48U, Pair PR B  $     174.20 25.0%  $         130.65 N/A N/A

34626-009 Forward Rails, Square Punched, Network Equipment, N-Series TeraFrame, 
49U, Pair PR B  $     177.26 25.0%  $         132.95 N/A N/A

34626-010 Forward Rails, Square Punched, Network Equipment, N-Series TeraFrame, 
50U, Pair PR B  $     180.49 25.0%  $         135.37 N/A N/A

34626-011 Forward Rails, Square Punched, Network Equipment, N-Series TeraFrame, 
51U, Pair PR B  $     183.77 25.0%  $         137.83 N/A N/A

34628-C01 Caster Kit, N-Series TeraFrame, Black EA B  $     342.36 25.0%  $         256.77 N/A N/A

34650-C40 Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 42U, 
Black EA B  $     351.46 25.0%  $         263.60 N/A N/A

34650-C41 Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 42U, 
Black EA B  $     358.75 25.0%  $         269.06 N/A N/A

34650-C42 Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 42U, 
Black EA B  $     366.03 25.0%  $         274.52 N/A N/A

34650-C43 Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 42U, 
Black EA B  $     373.32 25.0%  $         279.99 N/A N/A

34650-C44 Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 42U, 
Black EA B  $     380.60 25.0%  $         285.45 N/A N/A

34650-C45 Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 42U, 
Black EA B  $     387.89 25.0%  $         290.92 N/A N/A

34650-C46 Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 42U, 
Black EA B  $     395.17 25.0%  $         296.38 N/A N/A

34650-C47 Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 42U, 
Black EA B  $     402.46 25.0%  $         301.85 N/A N/A

34650-C48 Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 42U, 
Black EA B  $     409.73 25.0%  $         307.30 N/A N/A

34650-C49 Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 42U, 
Black EA B  $     417.01 25.0%  $         312.76 N/A N/A
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34650-C50 Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 42U, 
Black EA B  $     424.30 25.0%  $         318.23 N/A N/A

34650-C57 Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 43U, 
Black EA B  $     355.10 25.0%  $         266.33 N/A N/A

34650-C58 Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 43U, 
Black EA B  $     362.39 25.0%  $         271.79 N/A N/A

34650-C59 Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 43U, 
Black EA B  $     369.67 25.0%  $         277.25 N/A N/A

34650-C60 Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 43U, 
Black EA B  $     376.96 25.0%  $         282.72 N/A N/A

34650-C61 Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 43U, 
Black EA B  $     384.23 25.0%  $         288.17 N/A N/A

34650-C62 Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 43U, 
Black EA B  $     391.53 25.0%  $         293.65 N/A N/A

34650-C63 Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 43U, 
Black EA B  $     398.80 25.0%  $         299.10 N/A N/A

34650-C64 Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 43U, 
Black EA B  $     406.10 25.0%  $         304.58 N/A N/A

34650-C65 Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 43U, 
Black EA B  $     413.37 25.0%  $         310.03 N/A N/A

34650-C66 Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 43U, 
Black EA B  $     420.67 25.0%  $         315.50 N/A N/A

34650-C67 Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 43U, 
Black EA B  $     427.94 25.0%  $         320.96 N/A N/A

34650-C74 Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 44U, 
Black EA B  $     358.75 25.0%  $         269.06 N/A N/A

34650-C75 Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 44U, 
Black EA B  $     366.03 25.0%  $         274.52 N/A N/A

34650-C76 Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 44U, 
Black EA B  $     373.32 25.0%  $         279.99 N/A N/A

34650-C77 Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 44U, 
Black EA B  $     380.60 25.0%  $         285.45 N/A N/A

34650-C78 Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 44U, 
Black EA B  $     387.89 25.0%  $         290.92 N/A N/A

34650-C79 Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 44U, 
Black EA B  $     395.17 25.0%  $         296.38 N/A N/A

34650-C80 Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 44U, 
Black EA B  $     402.46 25.0%  $         301.85 N/A N/A

34650-C81 Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 44U, 
Black EA B  $     409.73 25.0%  $         307.30 N/A N/A

34650-C82 Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 44U, 
Black EA B  $     417.01 25.0%  $         312.76 N/A N/A

34650-C83 Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 44U, 
Black EA B  $     424.30 25.0%  $         318.23 N/A N/A
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34650-C84 Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 44U, 
Black EA B  $     431.58 25.0%  $         323.69 N/A N/A

34650-C91 Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 45U, 
Black EA B  $     362.39 25.0%  $         271.79 N/A N/A

34650-C92 Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 45U, 
Black EA B  $     369.67 25.0%  $         277.25 N/A N/A

34650-C93 Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 45U, 
Black EA B  $     376.96 25.0%  $         282.72 N/A N/A

34650-C94 Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 45U, 
Black EA B  $     384.23 25.0%  $         288.17 N/A N/A

34650-C95 Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 45U, 
Black EA B  $     391.53 25.0%  $         293.65 N/A N/A

34650-C96 Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 45U, 
Black EA B  $     398.80 25.0%  $         299.10 N/A N/A

34650-C97 Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 45U, 
Black EA B  $     406.10 25.0%  $         304.58 N/A N/A

34650-C98 Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 45U, 
Black EA B  $     413.37 25.0%  $         310.03 N/A N/A

34650-C99 Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 45U, 
Black EA B  $     420.67 25.0%  $         315.50 N/A N/A

34650-CAA Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 45U, 
Black EA B  $     427.94 25.0%  $         320.96 N/A N/A

34650-CAB Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 45U, 
Black EA B  $     435.23 25.0%  $         326.42 N/A N/A

34650-CAJ Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 46U, 
Black EA B  $     366.03 25.0%  $         274.52 N/A N/A

34650-CAK Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 46U, 
Black EA B  $     373.32 25.0%  $         279.99 N/A N/A

34650-CAL Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 46U, 
Black EA B  $     380.60 25.0%  $         285.45 N/A N/A

34650-CAM Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 46U, 
Black EA B  $     387.89 25.0%  $         290.92 N/A N/A

34650-CAN Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 46U, 
Black EA B  $     395.17 25.0%  $         296.38 N/A N/A

34650-CAP Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 46U, 
Black EA B  $     402.46 25.0%  $         301.85 N/A N/A

34650-CAR Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 46U, 
Black EA B  $     409.73 25.0%  $         307.30 N/A N/A

34650-CAT Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 46U, 
Black EA B  $     417.01 25.0%  $         312.76 N/A N/A

34650-CAU Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 46U, 
Black EA B  $     424.30 25.0%  $         318.23 N/A N/A

34650-CAV Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 46U, 
Black EA B  $     431.58 25.0%  $         323.69 N/A N/A
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34650-CAW Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 46U, 
Black EA B  $     438.87 25.0%  $         329.15 N/A N/A

34650-CBF Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 47U, 
Black EA B  $     369.67 25.0%  $         277.25 N/A N/A

34650-CBG Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 47U, 
Black EA B  $     376.96 25.0%  $         282.72 N/A N/A

34650-CBH Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 47U, 
Black EA B  $     384.23 25.0%  $         288.17 N/A N/A

34650-CBJ Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 47U, 
Black EA B  $     391.53 25.0%  $         293.65 N/A N/A

34650-CBK Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 47U, 
Black EA B  $     398.80 25.0%  $         299.10 N/A N/A

34650-CBL Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 47U, 
Black EA B  $     406.10 25.0%  $         304.58 N/A N/A

34650-CBM Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 47U, 
Black EA B  $     413.37 25.0%  $         310.03 N/A N/A

34650-CBN Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 47U, 
Black EA B  $     420.67 25.0%  $         315.50 N/A N/A

34650-CBP Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 47U, 
Black EA B  $     427.94 25.0%  $         320.96 N/A N/A

34650-CBR Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 47U, 
Black EA B  $     435.23 25.0%  $         326.42 N/A N/A

34650-CBT Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 47U, 
Black EA B  $     442.51 25.0%  $         331.88 N/A N/A

34650-CCC Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 48U, 
Black EA B  $     373.32 25.0%  $         279.99 N/A N/A

34650-CCD Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 48U, 
Black EA B  $     380.60 25.0%  $         285.45 N/A N/A

34650-CCE Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 48U, 
Black EA B  $     387.89 25.0%  $         290.92 N/A N/A

34650-CCF Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 48U, 
Black EA B  $     395.17 25.0%  $         296.38 N/A N/A

34650-CCG Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 48U, 
Black EA B  $     402.46 25.0%  $         301.85 N/A N/A

34650-CCH Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 48U, 
Black EA B  $     409.73 25.0%  $         307.30 N/A N/A

34650-CCJ Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 48U, 
Black EA B  $     417.01 25.0%  $         312.76 N/A N/A

34650-CCK Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 48U, 
Black EA B  $     424.30 25.0%  $         318.23 N/A N/A

34650-CCL Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 48U, 
Black EA B  $     431.58 25.0%  $         323.69 N/A N/A

34650-CCM Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 48U, 
Black EA B  $     438.87 25.0%  $         329.15 N/A N/A
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34650-CCN Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 48U, 
Black EA B  $     446.15 25.0%  $         334.61 N/A N/A

34650-CCY Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 49U, 
Black EA B  $     376.96 25.0%  $         282.72 N/A N/A

34650-CDA Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 49U, 
Black EA B  $     384.23 25.0%  $         288.17 N/A N/A

34650-CDB Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 49U, 
Black EA B  $     391.53 25.0%  $         293.65 N/A N/A

34650-CDC Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 49U, 
Black EA B  $     398.80 25.0%  $         299.10 N/A N/A

34650-CDD Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 49U, 
Black EA B  $     406.10 25.0%  $         304.58 N/A N/A

34650-CDE Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 49U, 
Black EA B  $     413.37 25.0%  $         310.03 N/A N/A

34650-CDF Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 49U, 
Black EA B  $     420.67 25.0%  $         315.50 N/A N/A

34650-CDG Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 49U, 
Black EA B  $     427.94 25.0%  $         320.96 N/A N/A

34650-CDH Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 49U, 
Black EA B  $     435.23 25.0%  $         326.42 N/A N/A

34650-CDJ Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 49U, 
Black EA B  $     442.51 25.0%  $         331.88 N/A N/A

34650-CDK Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 49U, 
Black EA B  $     449.80 25.0%  $         337.35 N/A N/A

34650-CDU Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 50U, 
Black EA B  $     380.60 25.0%  $         285.45 N/A N/A

34650-CDV Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 50U, 
Black EA B  $     387.89 25.0%  $         290.92 N/A N/A

34650-CDW Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 50U, 
Black EA B  $     395.17 25.0%  $         296.38 N/A N/A

34650-CDY Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 50U, 
Black EA B  $     402.46 25.0%  $         301.85 N/A N/A

34650-CEA Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 50U, 
Black EA B  $     409.73 25.0%  $         307.30 N/A N/A

34650-CEB Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 50U, 
Black EA B  $     417.01 25.0%  $         312.76 N/A N/A

34650-CEC Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 50U, 
Black EA B  $     424.30 25.0%  $         318.23 N/A N/A

34650-CED Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 50U, 
Black EA B  $     431.58 25.0%  $         323.69 N/A N/A

34650-CEE Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 50U, 
Black EA B  $     438.87 25.0%  $         329.15 N/A N/A

34650-CEF Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 50U, 
Black EA B  $     446.15 25.0%  $         334.61 N/A N/A
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34650-CEG Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 50U, 
Black EA B  $     453.44 25.0%  $         340.08 N/A N/A

34650-CEP Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 51U, 
Black EA B  $     384.23 25.0%  $         288.17 N/A N/A

34650-CER Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 51U, 
Black EA B  $     391.53 25.0%  $         293.65 N/A N/A

34650-CET Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 51U, 
Black EA B  $     398.80 25.0%  $         299.10 N/A N/A

34650-CEU Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 51U, 
Black EA B  $     406.10 25.0%  $         304.58 N/A N/A

34650-CEV Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 51U, 
Black EA B  $     413.37 25.0%  $         310.03 N/A N/A

34650-CEW Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 51U, 
Black EA B  $     420.67 25.0%  $         315.50 N/A N/A

34650-CEY Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 51U, 
Black EA B  $     427.94 25.0%  $         320.96 N/A N/A

34650-CFA Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 51U, 
Black EA B  $     435.23 25.0%  $         326.42 N/A N/A

34650-CFB Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 51U, 
Black EA B  $     442.51 25.0%  $         331.88 N/A N/A

34650-CFC Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 51U, 
Black EA B  $     449.80 25.0%  $         337.35 N/A N/A

34650-CFD Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 51U, 
Black EA B  $     457.08 25.0%  $         342.81 N/A N/A

34650-D40 Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 42U, 
Blue EA B  $     351.46 25.0%  $         263.60 N/A N/A

34650-D41 Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 42U, 
Blue EA B  $     358.75 25.0%  $         269.06 N/A N/A

34650-D42 Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 42U, 
Blue EA B  $     366.03 25.0%  $         274.52 N/A N/A

34650-D43 Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 42U, 
Blue EA B  $     373.32 25.0%  $         279.99 N/A N/A

34650-D44 Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 42U, 
Blue EA B  $     380.60 25.0%  $         285.45 N/A N/A

34650-D45 Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 42U, 
Blue EA B  $     387.89 25.0%  $         290.92 N/A N/A

34650-D46 Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 42U, 
Blue EA B  $     395.17 25.0%  $         296.38 N/A N/A

34650-D47 Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 42U, 
Blue EA B  $     402.46 25.0%  $         301.85 N/A N/A

34650-D48 Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 42U, 
Blue EA B  $     409.73 25.0%  $         307.30 N/A N/A

34650-D49 Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 42U, 
Blue EA B  $     417.01 25.0%  $         312.76 N/A N/A

34650-D50 Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 42U, 
Blue EA B  $     424.30 25.0%  $         318.23 N/A N/A

34650-D57 Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 43U, 
Blue EA B  $     355.10 25.0%  $         266.33 N/A N/A
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34650-D58 Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 43U, 
Blue EA B  $     362.39 25.0%  $         271.79 N/A N/A

34650-D59 Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 43U, 
Blue EA B  $     369.67 25.0%  $         277.25 N/A N/A

34650-D60 Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 43U, 
Blue EA B  $     376.96 25.0%  $         282.72 N/A N/A

34650-D61 Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 43U, 
Blue EA B  $     384.23 25.0%  $         288.17 N/A N/A

34650-D62 Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 43U, 
Blue EA B  $     391.53 25.0%  $         293.65 N/A N/A

34650-D63 Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 43U, 
Blue EA B  $     398.80 25.0%  $         299.10 N/A N/A

34650-D64 Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 43U, 
Blue EA B  $     406.10 25.0%  $         304.58 N/A N/A

34650-D65 Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 43U, 
Blue EA B  $     413.37 25.0%  $         310.03 N/A N/A

34650-D66 Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 43U, 
Blue EA B  $     420.67 25.0%  $         315.50 N/A N/A

34650-D67 Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 43U, 
Blue EA B  $     427.94 25.0%  $         320.96 N/A N/A

34650-D74 Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 44U, 
Blue EA B  $     358.75 25.0%  $         269.06 N/A N/A

34650-D75 Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 44U, 
Blue EA B  $     366.03 25.0%  $         274.52 N/A N/A

34650-D76 Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 44U, 
Blue EA B  $     373.32 25.0%  $         279.99 N/A N/A

34650-D77 Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 44U, 
Blue EA B  $     380.60 25.0%  $         285.45 N/A N/A

34650-D78 Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 44U, 
Blue EA B  $     387.89 25.0%  $         290.92 N/A N/A

34650-D79 Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 44U, 
Blue EA B  $     395.17 25.0%  $         296.38 N/A N/A

34650-D80 Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 44U, 
Blue EA B  $     402.46 25.0%  $         301.85 N/A N/A

34650-D81 Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 44U, 
Blue EA B  $     409.73 25.0%  $         307.30 N/A N/A

34650-D82 Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 44U, 
Blue EA B  $     417.01 25.0%  $         312.76 N/A N/A

34650-D83 Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 44U, 
Blue EA B  $     424.30 25.0%  $         318.23 N/A N/A

34650-D84 Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 44U, 
Blue EA B  $     431.58 25.0%  $         323.69 N/A N/A

34650-D91 Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 45U, 
Blue EA B  $     362.39 25.0%  $         271.79 N/A N/A

34650-D92 Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 45U, 
Blue EA B  $     369.67 25.0%  $         277.25 N/A N/A

34650-D93 Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 45U, 
Blue EA B  $     376.96 25.0%  $         282.72 N/A N/A
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34650-D94 Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 45U, 
Blue EA B  $     384.23 25.0%  $         288.17 N/A N/A

34650-D95 Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 45U, 
Blue EA B  $     391.53 25.0%  $         293.65 N/A N/A

34650-D96 Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 45U, 
Blue EA B  $     398.80 25.0%  $         299.10 N/A N/A

34650-D97 Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 45U, 
Blue EA B  $     406.10 25.0%  $         304.58 N/A N/A

34650-D98 Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 45U, 
Blue EA B  $     413.37 25.0%  $         310.03 N/A N/A

34650-D99 Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 45U, 
Blue EA B  $     420.67 25.0%  $         315.50 N/A N/A

34650-DAA Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 45U, 
Blue EA B  $     427.94 25.0%  $         320.96 N/A N/A

34650-DAB Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 45U, 
Blue EA B  $     435.23 25.0%  $         326.42 N/A N/A

34650-DAJ Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 46U, 
Blue EA B  $     366.03 25.0%  $         274.52 N/A N/A

34650-DAK Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 46U, 
Blue EA B  $     373.32 25.0%  $         279.99 N/A N/A

34650-DAL Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 46U, 
Blue EA B  $     380.60 25.0%  $         285.45 N/A N/A

34650-DAM Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 46U, 
Blue EA B  $     387.89 25.0%  $         290.92 N/A N/A

34650-DAN Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 46U, 
Blue EA B  $     395.17 25.0%  $         296.38 N/A N/A

34650-DAP Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 46U, 
Blue EA B  $     402.46 25.0%  $         301.85 N/A N/A

34650-DAR Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 46U, 
Blue EA B  $     409.73 25.0%  $         307.30 N/A N/A

34650-DAT Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 46U, 
Blue EA B  $     417.01 25.0%  $         312.76 N/A N/A

34650-DAU Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 46U, 
Blue EA B  $     424.30 25.0%  $         318.23 N/A N/A

34650-DAV Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 46U, 
Blue EA B  $     431.58 25.0%  $         323.69 N/A N/A

34650-DAW Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 46U, 
Blue EA B  $     438.87 25.0%  $         329.15 N/A N/A

34650-DBF Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 47U, 
Blue EA B  $     369.67 25.0%  $         277.25 N/A N/A

34650-DBG Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 47U, 
Blue EA B  $     376.96 25.0%  $         282.72 N/A N/A

34650-DBH Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 47U, 
Blue EA B  $     384.23 25.0%  $         288.17 N/A N/A

34650-DBJ Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 47U, 
Blue EA B  $     391.53 25.0%  $         293.65 N/A N/A

34650-DBK Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 47U, 
Blue EA B  $     398.80 25.0%  $         299.10 N/A N/A
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34650-DBL Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 47U, 
Blue EA B  $     406.10 25.0%  $         304.58 N/A N/A

34650-DBM Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 47U, 
Blue EA B  $     413.37 25.0%  $         310.03 N/A N/A

34650-DBN Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 47U, 
Blue EA B  $     420.67 25.0%  $         315.50 N/A N/A

34650-DBP Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 47U, 
Blue EA B  $     427.94 25.0%  $         320.96 N/A N/A

34650-DBR Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 47U, 
Blue EA B  $     435.23 25.0%  $         326.42 N/A N/A

34650-DBT Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 47U, 
Blue EA B  $     442.51 25.0%  $         331.88 N/A N/A

34650-DCC Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 48U, 
Blue EA B  $     373.32 25.0%  $         279.99 N/A N/A

34650-DCD Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 48U, 
Blue EA B  $     380.60 25.0%  $         285.45 N/A N/A

34650-DCE Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 48U, 
Blue EA B  $     387.89 25.0%  $         290.92 N/A N/A

34650-DCF Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 48U, 
Blue EA B  $     395.17 25.0%  $         296.38 N/A N/A

34650-DCG Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 48U, 
Blue EA B  $     402.46 25.0%  $         301.85 N/A N/A

34650-DCH Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 48U, 
Blue EA B  $     409.73 25.0%  $         307.30 N/A N/A

34650-DCJ Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 48U, 
Blue EA B  $     417.01 25.0%  $         312.76 N/A N/A

34650-DCK Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 48U, 
Blue EA B  $     424.30 25.0%  $         318.23 N/A N/A

34650-DCL Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 48U, 
Blue EA B  $     431.58 25.0%  $         323.69 N/A N/A

34650-DCM Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 48U, 
Blue EA B  $     438.87 25.0%  $         329.15 N/A N/A

34650-DCN Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 48U, 
Blue EA B  $     446.15 25.0%  $         334.61 N/A N/A

34650-DCY Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 49U, 
Blue EA B  $     376.96 25.0%  $         282.72 N/A N/A

34650-DDA Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 49U, 
Blue EA B  $     384.23 25.0%  $         288.17 N/A N/A

34650-DDB Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 49U, 
Blue EA B  $     391.53 25.0%  $         293.65 N/A N/A

34650-DDC Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 49U, 
Blue EA B  $     398.80 25.0%  $         299.10 N/A N/A

34650-DDD Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 49U, 
Blue EA B  $     406.10 25.0%  $         304.58 N/A N/A

34650-DDE Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 49U, 
Blue EA B  $     413.37 25.0%  $         310.03 N/A N/A

34650-DDF Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 49U, 
Blue EA B  $     420.67 25.0%  $         315.50 N/A N/A
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34650-DDG Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 49U, 
Blue EA B  $     427.94 25.0%  $         320.96 N/A N/A

34650-DDH Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 49U, 
Blue EA B  $     435.23 25.0%  $         326.42 N/A N/A

34650-DDJ Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 49U, 
Blue EA B  $     442.51 25.0%  $         331.88 N/A N/A

34650-DDK Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 49U, 
Blue EA B  $     449.80 25.0%  $         337.35 N/A N/A

34650-DDU Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 50U, 
Blue EA B  $     380.60 25.0%  $         285.45 N/A N/A

34650-DDV Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 50U, 
Blue EA B  $     387.89 25.0%  $         290.92 N/A N/A

34650-DDW Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 50U, 
Blue EA B  $     395.17 25.0%  $         296.38 N/A N/A

34650-DDY Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 50U, 
Blue EA B  $     402.46 25.0%  $         301.85 N/A N/A

34650-DEA Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 50U, 
Blue EA B  $     409.73 25.0%  $         307.30 N/A N/A

34650-DEB Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 50U, 
Blue EA B  $     417.01 25.0%  $         312.76 N/A N/A

34650-DEC Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 50U, 
Blue EA B  $     424.30 25.0%  $         318.23 N/A N/A

34650-DED Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 50U, 
Blue EA B  $     431.58 25.0%  $         323.69 N/A N/A

34650-DEE Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 50U, 
Blue EA B  $     438.87 25.0%  $         329.15 N/A N/A

34650-DEF Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 50U, 
Blue EA B  $     446.15 25.0%  $         334.61 N/A N/A

34650-DEG Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 50U, 
Blue EA B  $     453.44 25.0%  $         340.08 N/A N/A

34650-DEP Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 51U, 
Blue EA B  $     384.23 25.0%  $         288.17 N/A N/A

34650-DER Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 51U, 
Blue EA B  $     391.53 25.0%  $         293.65 N/A N/A

34650-DET Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 51U, 
Blue EA B  $     398.80 25.0%  $         299.10 N/A N/A

34650-DEU Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 51U, 
Blue EA B  $     406.10 25.0%  $         304.58 N/A N/A

34650-DEV Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 51U, 
Blue EA B  $     413.37 25.0%  $         310.03 N/A N/A

34650-DEW Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 51U, 
Blue EA B  $     420.67 25.0%  $         315.50 N/A N/A

34650-DEY Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 51U, 
Blue EA B  $     427.94 25.0%  $         320.96 N/A N/A

34650-DFA Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 51U, 
Blue EA B  $     435.23 25.0%  $         326.42 N/A N/A

34650-DFB Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 51U, 
Blue EA B  $     442.51 25.0%  $         331.88 N/A N/A
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34650-DFC Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 51U, 
Blue EA B  $     449.80 25.0%  $         337.35 N/A N/A

34650-DFD Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 51U, 
Blue EA B  $     457.08 25.0%  $         342.81 N/A N/A

34650-E40 Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 42U, 
White EA B  $     351.46 25.0%  $         263.60 N/A N/A

34650-E41 Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 42U, 
White EA B  $     358.75 25.0%  $         269.06 N/A N/A

34650-E42 Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 42U, 
White EA B  $     366.03 25.0%  $         274.52 N/A N/A

34650-E43 Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 42U, 
White EA B  $     373.32 25.0%  $         279.99 N/A N/A

34650-E44 Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 42U, 
White EA B  $     380.60 25.0%  $         285.45 N/A N/A

34650-E45 Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 42U, 
White EA B  $     387.89 25.0%  $         290.92 N/A N/A

34650-E46 Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 42U, 
White EA B  $     395.17 25.0%  $         296.38 N/A N/A

34650-E47 Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 42U, 
White EA B  $     402.46 25.0%  $         301.85 N/A N/A

34650-E48 Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 42U, 
White EA B  $     409.73 25.0%  $         307.30 N/A N/A

34650-E49 Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 42U, 
White EA B  $     417.01 25.0%  $         312.76 N/A N/A

34650-E50 Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 42U, 
White EA B  $     424.30 25.0%  $         318.23 N/A N/A

34650-E57 Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 43U, 
White EA B  $     355.10 25.0%  $         266.33 N/A N/A

34650-E58 Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 43U, 
White EA B  $     362.39 25.0%  $         271.79 N/A N/A

34650-E59 Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 43U, 
White EA B  $     369.67 25.0%  $         277.25 N/A N/A

34650-E60 Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 43U, 
White EA B  $     376.96 25.0%  $         282.72 N/A N/A

34650-E61 Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 43U, 
White EA B  $     384.23 25.0%  $         288.17 N/A N/A

34650-E62 Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 43U, 
White EA B  $     391.53 25.0%  $         293.65 N/A N/A

34650-E63 Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 43U, 
White EA B  $     398.80 25.0%  $         299.10 N/A N/A

34650-E64 Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 43U, 
White EA B  $     406.10 25.0%  $         304.58 N/A N/A

34650-E65 Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 43U, 
White EA B  $     413.37 25.0%  $         310.03 N/A N/A
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34650-E66 Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 43U, 
White EA B  $     420.67 25.0%  $         315.50 N/A N/A

34650-E67 Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 43U, 
White EA B  $     427.94 25.0%  $         320.96 N/A N/A

34650-E74 Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 44U, 
White EA B  $     358.75 25.0%  $         269.06 N/A N/A

34650-E75 Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 44U, 
White EA B  $     366.03 25.0%  $         274.52 N/A N/A

34650-E76 Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 44U, 
White EA B  $     373.32 25.0%  $         279.99 N/A N/A

34650-E77 Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 44U, 
White EA B  $     380.60 25.0%  $         285.45 N/A N/A

34650-E78 Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 44U, 
White EA B  $     387.89 25.0%  $         290.92 N/A N/A

34650-E79 Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 44U, 
White EA B  $     395.17 25.0%  $         296.38 N/A N/A

34650-E80 Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 44U, 
White EA B  $     402.46 25.0%  $         301.85 N/A N/A

34650-E81 Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 44U, 
White EA B  $     409.73 25.0%  $         307.30 N/A N/A

34650-E82 Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 44U, 
White EA B  $     417.01 25.0%  $         312.76 N/A N/A

34650-E83 Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 44U, 
White EA B  $     424.30 25.0%  $         318.23 N/A N/A

34650-E84 Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 44U, 
White EA B  $     431.58 25.0%  $         323.69 N/A N/A

34650-E91 Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 45U, 
White EA B  $     362.39 25.0%  $         271.79 N/A N/A

34650-E92 Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 45U, 
White EA B  $     369.67 25.0%  $         277.25 N/A N/A

34650-E93 Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 45U, 
White EA B  $     376.96 25.0%  $         282.72 N/A N/A

34650-E94 Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 45U, 
White EA B  $     384.23 25.0%  $         288.17 N/A N/A

34650-E95 Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 45U, 
White EA B  $     391.53 25.0%  $         293.65 N/A N/A

34650-E96 Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 45U, 
White EA B  $     398.80 25.0%  $         299.10 N/A N/A

34650-E97 Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 45U, 
White EA B  $     406.10 25.0%  $         304.58 N/A N/A

34650-E98 Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 45U, 
White EA B  $     413.37 25.0%  $         310.03 N/A N/A

34650-E99 Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 45U, 
White EA B  $     420.67 25.0%  $         315.50 N/A N/A
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34650-EAA Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 45U, 
White EA B  $     427.94 25.0%  $         320.96 N/A N/A

34650-EAB Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 45U, 
White EA B  $     435.23 25.0%  $         326.42 N/A N/A

34650-EAJ Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 46U, 
White EA B  $     366.03 25.0%  $         274.52 N/A N/A

34650-EAK Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 46U, 
White EA B  $     373.32 25.0%  $         279.99 N/A N/A

34650-EAL Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 46U, 
White EA B  $     380.60 25.0%  $         285.45 N/A N/A

34650-EAM Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 46U, 
White EA B  $     387.89 25.0%  $         290.92 N/A N/A

34650-EAN Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 46U, 
White EA B  $     395.17 25.0%  $         296.38 N/A N/A

34650-EAP Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 46U, 
White EA B  $     402.46 25.0%  $         301.85 N/A N/A

34650-EAR Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 46U, 
White EA B  $     409.73 25.0%  $         307.30 N/A N/A

34650-EAT Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 46U, 
White EA B  $     417.01 25.0%  $         312.76 N/A N/A

34650-EAU Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 46U, 
White EA B  $     424.30 25.0%  $         318.23 N/A N/A

34650-EAV Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 46U, 
White EA B  $     431.58 25.0%  $         323.69 N/A N/A

34650-EAW Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 46U, 
White EA B  $     438.87 25.0%  $         329.15 N/A N/A

34650-EBF Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 47U, 
White EA B  $     369.67 25.0%  $         277.25 N/A N/A

34650-EBG Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 47U, 
White EA B  $     376.96 25.0%  $         282.72 N/A N/A

34650-EBH Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 47U, 
White EA B  $     384.23 25.0%  $         288.17 N/A N/A

34650-EBJ Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 47U, 
White EA B  $     391.53 25.0%  $         293.65 N/A N/A

34650-EBK Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 47U, 
White EA B  $     398.80 25.0%  $         299.10 N/A N/A

34650-EBL Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 47U, 
White EA B  $     406.10 25.0%  $         304.58 N/A N/A

34650-EBM Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 47U, 
White EA B  $     413.37 25.0%  $         310.03 N/A N/A

34650-EBN Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 47U, 
White EA B  $     420.67 25.0%  $         315.50 N/A N/A

34650-EBP Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 47U, 
White EA B  $     427.94 25.0%  $         320.96 N/A N/A
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34650-EBR Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 47U, 
White EA B  $     435.23 25.0%  $         326.42 N/A N/A

34650-EBT Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 47U, 
White EA B  $     442.51 25.0%  $         331.88 N/A N/A

34650-ECC Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 48U, 
White EA B  $     373.32 25.0%  $         279.99 N/A N/A

34650-ECD Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 48U, 
White EA B  $     380.60 25.0%  $         285.45 N/A N/A

34650-ECE Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 48U, 
White EA B  $     387.89 25.0%  $         290.92 N/A N/A

34650-ECF Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 48U, 
White EA B  $     395.17 25.0%  $         296.38 N/A N/A

34650-ECG Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 48U, 
White EA B  $     402.46 25.0%  $         301.85 N/A N/A

34650-ECH Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 48U, 
White EA B  $     409.73 25.0%  $         307.30 N/A N/A

34650-ECJ Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 48U, 
White EA B  $     417.01 25.0%  $         312.76 N/A N/A

34650-ECK Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 48U, 
White EA B  $     424.30 25.0%  $         318.23 N/A N/A

34650-ECL Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 48U, 
White EA B  $     431.58 25.0%  $         323.69 N/A N/A

34650-ECM Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 48U, 
White EA B  $     438.87 25.0%  $         329.15 N/A N/A

34650-ECN Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 48U, 
White EA B  $     446.15 25.0%  $         334.61 N/A N/A

34650-ECY Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 49U, 
White EA B  $     376.96 25.0%  $         282.72 N/A N/A

34650-EDA Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 49U, 
White EA B  $     384.23 25.0%  $         288.17 N/A N/A

34650-EDB Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 49U, 
White EA B  $     391.53 25.0%  $         293.65 N/A N/A

34650-EDC Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 49U, 
White EA B  $     398.80 25.0%  $         299.10 N/A N/A

34650-EDD Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 49U, 
White EA B  $     406.10 25.0%  $         304.58 N/A N/A

34650-EDE Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 49U, 
White EA B  $     413.37 25.0%  $         310.03 N/A N/A

34650-EDF Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 49U, 
White EA B  $     420.67 25.0%  $         315.50 N/A N/A

34650-EDG Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 49U, 
White EA B  $     427.94 25.0%  $         320.96 N/A N/A

34650-EDH Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 49U, 
White EA B  $     435.23 25.0%  $         326.42 N/A N/A
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34650-EDJ Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 49U, 
White EA B  $     442.51 25.0%  $         331.88 N/A N/A

34650-EDK Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 49U, 
White EA B  $     449.80 25.0%  $         337.35 N/A N/A

34650-EDU Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 50U, 
White EA B  $     380.60 25.0%  $         285.45 N/A N/A

34650-EDV Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 50U, 
White EA B  $     387.89 25.0%  $         290.92 N/A N/A

34650-EDW Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 50U, 
White EA B  $     395.17 25.0%  $         296.38 N/A N/A

34650-EDY Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 50U, 
White EA B  $     402.46 25.0%  $         301.85 N/A N/A

34650-EEA Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 50U, 
White EA B  $     409.73 25.0%  $         307.30 N/A N/A

34650-EEB Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 50U, 
White EA B  $     417.01 25.0%  $         312.76 N/A N/A

34650-EEC Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 50U, 
White EA B  $     424.30 25.0%  $         318.23 N/A N/A

34650-EED Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 50U, 
White EA B  $     431.58 25.0%  $         323.69 N/A N/A

34650-EEE Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 50U, 
White EA B  $     438.87 25.0%  $         329.15 N/A N/A

34650-EEF Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 50U, 
White EA B  $     446.15 25.0%  $         334.61 N/A N/A

34650-EEG Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 50U, 
White EA B  $     453.44 25.0%  $         340.08 N/A N/A

34650-EEP Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 51U, 
White EA B  $     384.23 25.0%  $         288.17 N/A N/A

34650-EER Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 51U, 
White EA B  $     391.53 25.0%  $         293.65 N/A N/A

34650-EET Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 51U, 
White EA B  $     398.80 25.0%  $         299.10 N/A N/A

34650-EEU Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 51U, 
White EA B  $     406.10 25.0%  $         304.58 N/A N/A

34650-EEV Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 51U, 
White EA B  $     413.37 25.0%  $         310.03 N/A N/A

34650-EEW Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 51U, 
White EA B  $     420.67 25.0%  $         315.50 N/A N/A

34650-EEY Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 51U, 
White EA B  $     427.94 25.0%  $         320.96 N/A N/A

34650-EFA Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 51U, 
White EA B  $     435.23 25.0%  $         326.42 N/A N/A

34650-EFB Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 51U, 
White EA B  $     442.51 25.0%  $         331.88 N/A N/A
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34650-EFC Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 51U, 
White EA B  $     449.80 25.0%  $         337.35 N/A N/A

34650-EFD Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 51U, 
White EA B  $     457.08 25.0%  $         342.81 N/A N/A

34650-F40 Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 42U, 
Gray EA B  $     351.46 25.0%  $         263.60 N/A N/A

34650-F41 Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 42U, 
Gray EA B  $     358.75 25.0%  $         269.06 N/A N/A

34650-F42 Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 42U, 
Gray EA B  $     366.03 25.0%  $         274.52 N/A N/A

34650-F43 Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 42U, 
Gray EA B  $     373.32 25.0%  $         279.99 N/A N/A

34650-F44 Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 42U, 
Gray EA B  $     380.60 25.0%  $         285.45 N/A N/A

34650-F45 Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 42U, 
Gray EA B  $     387.89 25.0%  $         290.92 N/A N/A

34650-F46 Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 42U, 
Gray EA B  $     395.17 25.0%  $         296.38 N/A N/A

34650-F47 Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 42U, 
Gray EA B  $     402.46 25.0%  $         301.85 N/A N/A

34650-F48 Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 42U, 
Gray EA B  $     409.73 25.0%  $         307.30 N/A N/A

34650-F49 Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 42U, 
Gray EA B  $     417.01 25.0%  $         312.76 N/A N/A

34650-F50 Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 42U, 
Gray EA B  $     424.30 25.0%  $         318.23 N/A N/A

34650-F57 Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 43U, 
Gray EA B  $     355.10 25.0%  $         266.33 N/A N/A

34650-F58 Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 43U, 
Gray EA B  $     362.39 25.0%  $         271.79 N/A N/A

34650-F59 Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 43U, 
Gray EA B  $     369.67 25.0%  $         277.25 N/A N/A

34650-F60 Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 43U, 
Gray EA B  $     376.96 25.0%  $         282.72 N/A N/A

34650-F61 Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 43U, 
Gray EA B  $     384.23 25.0%  $         288.17 N/A N/A

34650-F62 Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 43U, 
Gray EA B  $     391.53 25.0%  $         293.65 N/A N/A

34650-F63 Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 43U, 
Gray EA B  $     398.80 25.0%  $         299.10 N/A N/A

34650-F64 Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 43U, 
Gray EA B  $     406.10 25.0%  $         304.58 N/A N/A

34650-F65 Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 43U, 
Gray EA B  $     413.37 25.0%  $         310.03 N/A N/A

34650-F66 Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 43U, 
Gray EA B  $     420.67 25.0%  $         315.50 N/A N/A

34650-F67 Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 43U, 
Gray EA B  $     427.94 25.0%  $         320.96 N/A N/A
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34650-F74 Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 44U, 
Gray EA B  $     358.75 25.0%  $         269.06 N/A N/A

34650-F75 Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 44U, 
Gray EA B  $     366.03 25.0%  $         274.52 N/A N/A

34650-F76 Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 44U, 
Gray EA B  $     373.32 25.0%  $         279.99 N/A N/A

34650-F77 Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 44U, 
Gray EA B  $     380.60 25.0%  $         285.45 N/A N/A

34650-F78 Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 44U, 
Gray EA B  $     387.89 25.0%  $         290.92 N/A N/A

34650-F79 Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 44U, 
Gray EA B  $     395.17 25.0%  $         296.38 N/A N/A

34650-F80 Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 44U, 
Gray EA B  $     402.46 25.0%  $         301.85 N/A N/A

34650-F81 Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 44U, 
Gray EA B  $     409.73 25.0%  $         307.30 N/A N/A

34650-F82 Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 44U, 
Gray EA B  $     417.01 25.0%  $         312.76 N/A N/A

34650-F83 Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 44U, 
Gray EA B  $     424.30 25.0%  $         318.23 N/A N/A

34650-F84 Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 44U, 
Gray EA B  $     431.58 25.0%  $         323.69 N/A N/A

34650-F91 Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 45U, 
Gray EA B  $     362.39 25.0%  $         271.79 N/A N/A

34650-F92 Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 45U, 
Gray EA B  $     369.67 25.0%  $         277.25 N/A N/A

34650-F93 Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 45U, 
Gray EA B  $     376.96 25.0%  $         282.72 N/A N/A

34650-F94 Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 45U, 
Gray EA B  $     384.23 25.0%  $         288.17 N/A N/A

34650-F95 Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 45U, 
Gray EA B  $     391.53 25.0%  $         293.65 N/A N/A

34650-F96 Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 45U, 
Gray EA B  $     398.80 25.0%  $         299.10 N/A N/A

34650-F97 Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 45U, 
Gray EA B  $     406.10 25.0%  $         304.58 N/A N/A

34650-F98 Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 45U, 
Gray EA B  $     413.37 25.0%  $         310.03 N/A N/A

34650-F99 Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 45U, 
Gray EA B  $     420.67 25.0%  $         315.50 N/A N/A

34650-FAA Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 45U, 
Gray EA B  $     427.94 25.0%  $         320.96 N/A N/A

34650-FAB Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 45U, 
Gray EA B  $     435.23 25.0%  $         326.42 N/A N/A

34650-FAJ Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 46U, 
Gray EA B  $     366.03 25.0%  $         274.52 N/A N/A

34650-FAK Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 46U, 
Gray EA B  $     373.32 25.0%  $         279.99 N/A N/A

34650-FAL Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 46U, 
Gray EA B  $     380.60 25.0%  $         285.45 N/A N/A
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34650-FAM Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 46U, 
Gray EA B  $     387.89 25.0%  $         290.92 N/A N/A

34650-FAN Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 46U, 
Gray EA B  $     395.17 25.0%  $         296.38 N/A N/A

34650-FAP Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 46U, 
Gray EA B  $     402.46 25.0%  $         301.85 N/A N/A

34650-FAR Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 46U, 
Gray EA B  $     409.73 25.0%  $         307.30 N/A N/A

34650-FAT Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 46U, 
Gray EA B  $     417.01 25.0%  $         312.76 N/A N/A

34650-FAU Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 46U, 
Gray EA B  $     424.30 25.0%  $         318.23 N/A N/A

34650-FAV Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 46U, 
Gray EA B  $     431.58 25.0%  $         323.69 N/A N/A

34650-FAW Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 46U, 
Gray EA B  $     438.87 25.0%  $         329.15 N/A N/A

34650-FBF Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 47U, 
Gray EA B  $     369.67 25.0%  $         277.25 N/A N/A

34650-FBG Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 47U, 
Gray EA B  $     376.96 25.0%  $         282.72 N/A N/A

34650-FBH Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 47U, 
Gray EA B  $     384.23 25.0%  $         288.17 N/A N/A

34650-FBJ Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 47U, 
Gray EA B  $     391.53 25.0%  $         293.65 N/A N/A

34650-FBK Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 47U, 
Gray EA B  $     398.80 25.0%  $         299.10 N/A N/A

34650-FBL Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 47U, 
Gray EA B  $     406.10 25.0%  $         304.58 N/A N/A

34650-FBM Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 47U, 
Gray EA B  $     413.37 25.0%  $         310.03 N/A N/A

34650-FBN Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 47U, 
Gray EA B  $     420.67 25.0%  $         315.50 N/A N/A

34650-FBP Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 47U, 
Gray EA B  $     427.94 25.0%  $         320.96 N/A N/A

34650-FBR Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 47U, 
Gray EA B  $     435.23 25.0%  $         326.42 N/A N/A

34650-FBT Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 47U, 
Gray EA B  $     442.51 25.0%  $         331.88 N/A N/A

34650-FCC Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 48U, 
Gray EA B  $     373.32 25.0%  $         279.99 N/A N/A

34650-FCD Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 48U, 
Gray EA B  $     380.60 25.0%  $         285.45 N/A N/A

34650-FCE Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 48U, 
Gray EA B  $     387.89 25.0%  $         290.92 N/A N/A

34650-FCF Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 48U, 
Gray EA B  $     395.17 25.0%  $         296.38 N/A N/A

34650-FCG Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 48U, 
Gray EA B  $     402.46 25.0%  $         301.85 N/A N/A
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34650-FCH Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 48U, 
Gray EA B  $     409.73 25.0%  $         307.30 N/A N/A

34650-FCJ Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 48U, 
Gray EA B  $     417.01 25.0%  $         312.76 N/A N/A

34650-FCK Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 48U, 
Gray EA B  $     424.30 25.0%  $         318.23 N/A N/A

34650-FCL Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 48U, 
Gray EA B  $     431.58 25.0%  $         323.69 N/A N/A

34650-FCM Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 48U, 
Gray EA B  $     438.87 25.0%  $         329.15 N/A N/A

34650-FCN Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 48U, 
Gray EA B  $     446.15 25.0%  $         334.61 N/A N/A

34650-FCY Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 49U, 
Gray EA B  $     376.96 25.0%  $         282.72 N/A N/A

34650-FDA Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 49U, 
Gray EA B  $     384.23 25.0%  $         288.17 N/A N/A

34650-FDB Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 49U, 
Gray EA B  $     391.53 25.0%  $         293.65 N/A N/A

34650-FDC Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 49U, 
Gray EA B  $     398.80 25.0%  $         299.10 N/A N/A

34650-FDD Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 49U, 
Gray EA B  $     406.10 25.0%  $         304.58 N/A N/A

34650-FDE Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 49U, 
Gray EA B  $     413.37 25.0%  $         310.03 N/A N/A

34650-FDF Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 49U, 
Gray EA B  $     420.67 25.0%  $         315.50 N/A N/A

34650-FDG Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 49U, 
Gray EA B  $     427.94 25.0%  $         320.96 N/A N/A

34650-FDH Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 49U, 
Gray EA B  $     435.23 25.0%  $         326.42 N/A N/A

34650-FDJ Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 49U, 
Gray EA B  $     442.51 25.0%  $         331.88 N/A N/A

34650-FDK Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 49U, 
Gray EA B  $     449.80 25.0%  $         337.35 N/A N/A

34650-FDU Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 50U, 
Gray EA B  $     380.60 25.0%  $         285.45 N/A N/A

34650-FDV Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 50U, 
Gray EA B  $     387.89 25.0%  $         290.92 N/A N/A

34650-FDW Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 50U, 
Gray EA B  $     395.17 25.0%  $         296.38 N/A N/A

34650-FDY Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 50U, 
Gray EA B  $     402.46 25.0%  $         301.85 N/A N/A

34650-FEA Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 50U, 
Gray EA B  $     409.73 25.0%  $         307.30 N/A N/A

34650-FEB Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 50U, 
Gray EA B  $     417.01 25.0%  $         312.76 N/A N/A

34650-FEC Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 50U, 
Gray EA B  $     424.30 25.0%  $         318.23 N/A N/A
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34650-FED Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 50U, 
Gray EA B  $     431.58 25.0%  $         323.69 N/A N/A

34650-FEE Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 50U, 
Gray EA B  $     438.87 25.0%  $         329.15 N/A N/A

34650-FEF Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 50U, 
Gray EA B  $     446.15 25.0%  $         334.61 N/A N/A

34650-FEG Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 50U, 
Gray EA B  $     453.44 25.0%  $         340.08 N/A N/A

34650-FEP Side Panel Assembly, Solid, N-Series TeraFrame, 950 mm Deep X 51U, 
Gray EA B  $     384.23 25.0%  $         288.17 N/A N/A

34650-FER Side Panel Assembly, Solid, N-Series TeraFrame, 975 mm Deep X 51U, 
Gray EA B  $     391.53 25.0%  $         293.65 N/A N/A

34650-FET Side Panel Assembly, Solid, N-Series TeraFrame, 1000 mm Deep X 51U, 
Gray EA B  $     398.80 25.0%  $         299.10 N/A N/A

34650-FEU Side Panel Assembly, Solid, N-Series TeraFrame, 1025 mm Deep X 51U, 
Gray EA B  $     406.10 25.0%  $         304.58 N/A N/A

34650-FEV Side Panel Assembly, Solid, N-Series TeraFrame, 1050 mm Deep X 51U, 
Gray EA B  $     413.37 25.0%  $         310.03 N/A N/A

34650-FEW Side Panel Assembly, Solid, N-Series TeraFrame, 1075 mm Deep X 51U, 
Gray EA B  $     420.67 25.0%  $         315.50 N/A N/A

34650-FEY Side Panel Assembly, Solid, N-Series TeraFrame, 1100 mm Deep X 51U, 
Gray EA B  $     427.94 25.0%  $         320.96 N/A N/A

34650-FFA Side Panel Assembly, Solid, N-Series TeraFrame, 1125 mm Deep X 51U, 
Gray EA B  $     435.23 25.0%  $         326.42 N/A N/A

34650-FFB Side Panel Assembly, Solid, N-Series TeraFrame, 1150 mm Deep X 51U, 
Gray EA B  $     442.51 25.0%  $         331.88 N/A N/A

34650-FFC Side Panel Assembly, Solid, N-Series TeraFrame, 1175 mm Deep X 51U, 
Gray EA B  $     449.80 25.0%  $         337.35 N/A N/A

34650-FFD Side Panel Assembly, Solid, N-Series TeraFrame, 1200 mm Deep X 51U, 
Gray EA B  $     457.08 25.0%  $         342.81 N/A N/A

34653-C06 Top Assembly, N-Series TeraFrame, 950 mm Deep, Black EA B  $     320.50 25.0%  $         240.38 N/A N/A
34653-C07 Top Assembly, N-Series TeraFrame, 975 mm Deep, Black EA B  $     325.96 25.0%  $         244.47 N/A N/A
34653-C08 Top Assembly, N-Series TeraFrame, 1000 mm Deep, Black EA B  $     331.43 25.0%  $         248.57 N/A N/A
34653-C09 Top Assembly, N-Series TeraFrame, 1025 mm Deep, Black EA B  $     336.89 25.0%  $         252.67 N/A N/A
34653-C10 Top Assembly, N-Series TeraFrame, 1050 mm Deep, Black EA B  $     342.36 25.0%  $         256.77 N/A N/A
34653-C11 Top Assembly, N-Series TeraFrame, 1075 mm Deep, Black EA B  $     347.82 25.0%  $         260.87 N/A N/A
34653-C12 Top Assembly, N-Series TeraFrame, 1100 mm Deep, Black EA B  $     353.28 25.0%  $         264.96 N/A N/A
34653-C13 Top Assembly, N-Series TeraFrame, 1125 mm Deep, Black EA B  $     358.75 25.0%  $         269.06 N/A N/A
34653-C14 Top Assembly, N-Series TeraFrame, 1150 mm Deep, Black EA B  $     364.21 25.0%  $         273.16 N/A N/A
34653-C15 Top Assembly, N-Series TeraFrame, 1175 mm Deep, Black EA B  $     369.67 25.0%  $         277.25 N/A N/A
34653-C16 Top Assembly, N-Series TeraFrame, 1200 mm Deep, Black EA B  $     375.14 25.0%  $         281.36 N/A N/A
34653-D06 Top Assembly, N-Series TeraFrame, 950 mm Deep, Blue EA B  $     320.50 25.0%  $         240.38 N/A N/A
34653-D07 Top Assembly, N-Series TeraFrame, 975 mm Deep, Blue EA B  $     325.96 25.0%  $         244.47 N/A N/A
34653-D08 Top Assembly, N-Series TeraFrame, 1000 mm Deep, Blue EA B  $     331.43 25.0%  $         248.57 N/A N/A
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34653-D09 Top Assembly, N-Series TeraFrame, 1025 mm Deep, Blue EA B  $     336.89 25.0%  $         252.67 N/A N/A
34653-D10 Top Assembly, N-Series TeraFrame, 1050 mm Deep, Blue EA B  $     342.36 25.0%  $         256.77 N/A N/A
34653-D11 Top Assembly, N-Series TeraFrame, 1075 mm Deep, Blue EA B  $     347.82 25.0%  $         260.87 N/A N/A
34653-D12 Top Assembly, N-Series TeraFrame, 1100 mm Deep, Blue EA B  $     353.28 25.0%  $         264.96 N/A N/A
34653-D13 Top Assembly, N-Series TeraFrame, 1125 mm Deep, Blue EA B  $     358.75 25.0%  $         269.06 N/A N/A
34653-D14 Top Assembly, N-Series TeraFrame, 1150 mm Deep, Blue EA B  $     364.21 25.0%  $         273.16 N/A N/A
34653-D15 Top Assembly, N-Series TeraFrame, 1175 mm Deep, Blue EA B  $     369.67 25.0%  $         277.25 N/A N/A
34653-D16 Top Assembly, N-Series TeraFrame, 1200 mm Deep, Blue EA B  $     375.14 25.0%  $         281.36 N/A N/A
34653-E06 Top Assembly, N-Series TeraFrame, 950 mm Deep, White EA B  $     320.50 25.0%  $         240.38 N/A N/A
34653-E07 Top Assembly, N-Series TeraFrame, 975 mm Deep, White EA B  $     325.96 25.0%  $         244.47 N/A N/A
34653-E08 Top Assembly, N-Series TeraFrame, 1000 mm Deep, White EA B  $     331.43 25.0%  $         248.57 N/A N/A
34653-E09 Top Assembly, N-Series TeraFrame, 1025 mm Deep, White EA B  $     336.89 25.0%  $         252.67 N/A N/A
34653-E10 Top Assembly, N-Series TeraFrame, 1050 mm Deep, White EA B  $     342.36 25.0%  $         256.77 N/A N/A
34653-E11 Top Assembly, N-Series TeraFrame, 1075 mm Deep, White EA B  $     347.82 25.0%  $         260.87 N/A N/A
34653-E12 Top Assembly, N-Series TeraFrame, 1100 mm Deep, White EA B  $     353.28 25.0%  $         264.96 N/A N/A
34653-E13 Top Assembly, N-Series TeraFrame, 1125 mm Deep, White EA B  $     358.75 25.0%  $         269.06 N/A N/A
34653-E14 Top Assembly, N-Series TeraFrame, 1150 mm Deep, White EA B  $     364.21 25.0%  $         273.16 N/A N/A
34653-E15 Top Assembly, N-Series TeraFrame, 1175 mm Deep, White EA B  $     369.67 25.0%  $         277.25 N/A N/A
34653-E16 Top Assembly, N-Series TeraFrame, 1200 mm Deep, White EA B  $     375.14 25.0%  $         281.36 N/A N/A
34653-F06 Top Assembly, N-Series TeraFrame, 950 mm Deep, Gray EA B  $     320.50 25.0%  $         240.38 N/A N/A
34653-F07 Top Assembly, N-Series TeraFrame, 975 mm Deep, Gray EA B  $     325.96 25.0%  $         244.47 N/A N/A
34653-F08 Top Assembly, N-Series TeraFrame, 1000 mm Deep, Gray EA B  $     331.43 25.0%  $         248.57 N/A N/A
34653-F09 Top Assembly, N-Series TeraFrame, 1025 mm Deep, Gray EA B  $     336.89 25.0%  $         252.67 N/A N/A
34653-F10 Top Assembly, N-Series TeraFrame, 1050 mm Deep, Gray EA B  $     342.36 25.0%  $         256.77 N/A N/A
34653-F11 Top Assembly, N-Series TeraFrame, 1075 mm Deep, Gray EA B  $     347.82 25.0%  $         260.87 N/A N/A
34653-F12 Top Assembly, N-Series TeraFrame, 1100 mm Deep, Gray EA B  $     353.28 25.0%  $         264.96 N/A N/A
34653-F13 Top Assembly, N-Series TeraFrame, 1125 mm Deep, Gray EA B  $     358.75 25.0%  $         269.06 N/A N/A
34653-F14 Top Assembly, N-Series TeraFrame, 1150 mm Deep, Gray EA B  $     364.21 25.0%  $         273.16 N/A N/A
34653-F15 Top Assembly, N-Series TeraFrame, 1175 mm Deep, Gray EA B  $     369.67 25.0%  $         277.25 N/A N/A
34653-F16 Top Assembly, N-Series TeraFrame, 1200 mm Deep, Gray EA B  $     375.14 25.0%  $         281.36 N/A N/A

34667-002 Forward Rails, #12-24 Tapped, Network Equipment, N-Series TeraFrame, 
42U, Pair PR B  $     157.17 25.0%  $         117.88 N/A N/A

34667-003 Forward Rails, #12-24 Tapped, Network Equipment, N-Series TeraFrame, 
43U, Pair PR B  $     159.85 25.0%  $         119.89 N/A N/A

34667-004 Forward Rails, #12-24 Tapped, Network Equipment, N-Series TeraFrame, 
44U, Pair PR B  $     162.52 25.0%  $         121.89 N/A N/A

34667-005 Forward Rails, #12-24 Tapped, Network Equipment, N-Series TeraFrame, 
45U, Pair PR B  $     165.39 25.0%  $         124.04 N/A N/A

34667-006 Forward Rails, #12-24 Tapped, Network Equipment, N-Series TeraFrame, 
46U, Pair PR B  $     168.27 25.0%  $         126.20 N/A N/A
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34667-007 Forward Rails, #12-24 Tapped, Network Equipment, N-Series TeraFrame, 
47U, Pair PR B  $     171.14 25.0%  $         128.36 N/A N/A

34667-008 Forward Rails, #12-24 Tapped, Network Equipment, N-Series TeraFrame, 
48U, Pair PR B  $     174.20 25.0%  $         130.65 N/A N/A

34667-009 Forward Rails, #12-24 Tapped, Network Equipment, N-Series TeraFrame, 
49U, Pair PR B  $     177.26 25.0%  $         132.95 N/A N/A

34667-010 Forward Rails, #12-24 Tapped, Network Equipment, N-Series TeraFrame, 
50U, Pair PR B  $     180.49 25.0%  $         135.37 N/A N/A

34667-011 Forward Rails, #12-24 Tapped, Network Equipment, N-Series TeraFrame, 
51U, Pair PR B  $     183.77 25.0%  $         137.83 N/A N/A

34670-C40 Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 42U, 
Black EA B  $     461.47 25.0%  $         346.10 N/A N/A

34670-C41 Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 42U, 
Black EA B  $     470.20 25.0%  $         352.65 N/A N/A

34670-C42 Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 42U, 
Black EA B  $     478.94 25.0%  $         359.21 N/A N/A

34670-C43 Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 42U, 
Black EA B  $     487.68 25.0%  $         365.76 N/A N/A

34670-C44 Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 42U, 
Black EA B  $     496.42 25.0%  $         372.32 N/A N/A

34670-C45 Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 42U, 
Black EA B  $     505.17 25.0%  $         378.88 N/A N/A

34670-C46 Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 42U, 
Black EA B  $     513.89 25.0%  $         385.42 N/A N/A

34670-C47 Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 42U, 
Black EA B  $     522.63 25.0%  $         391.97 N/A N/A

34670-C48 Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 42U, 
Black EA B  $     531.37 25.0%  $         398.53 N/A N/A

34670-C49 Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 42U, 
Black EA B  $     540.11 25.0%  $         405.08 N/A N/A

34670-C50 Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 42U, 
Black EA B  $     548.86 25.0%  $         411.65 N/A N/A

34670-C57 Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 43U, 
Black EA B  $     465.82 25.0%  $         349.37 N/A N/A

34670-C58 Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 43U, 
Black EA B  $     474.56 25.0%  $         355.92 N/A N/A

34670-C59 Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 43U, 
Black EA B  $     483.31 25.0%  $         362.48 N/A N/A

34670-C60 Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 43U, 
Black EA B  $     492.05 25.0%  $         369.04 N/A N/A

34670-C61 Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 43U, 
Black EA B  $     500.79 25.0%  $         375.59 N/A N/A

34670-C62 Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 43U, 
Black EA B  $     509.52 25.0%  $         382.14 N/A N/A
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34670-C63 Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 43U, 
Black EA B  $     518.26 25.0%  $         388.70 N/A N/A

34670-C64 Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 43U, 
Black EA B  $     527.02 25.0%  $         395.27 N/A N/A

34670-C65 Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 43U, 
Black EA B  $     535.76 25.0%  $         401.82 N/A N/A

34670-C66 Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 43U, 
Black EA B  $     544.49 25.0%  $         408.37 N/A N/A

34670-C67 Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 43U, 
Black EA B  $     553.23 25.0%  $         414.92 N/A N/A

34670-C74 Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 44U, 
Black EA B  $     470.20 25.0%  $         352.65 N/A N/A

34670-C75 Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 44U, 
Black EA B  $     478.94 25.0%  $         359.21 N/A N/A

34670-C76 Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 44U, 
Black EA B  $     487.68 25.0%  $         365.76 N/A N/A

34670-C77 Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 44U, 
Black EA B  $     496.42 25.0%  $         372.32 N/A N/A

34670-C78 Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 44U, 
Black EA B  $     505.17 25.0%  $         378.88 N/A N/A

34670-C79 Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 44U, 
Black EA B  $     513.89 25.0%  $         385.42 N/A N/A

34670-C80 Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 44U, 
Black EA B  $     522.63 25.0%  $         391.97 N/A N/A

34670-C81 Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 44U, 
Black EA B  $     531.37 25.0%  $         398.53 N/A N/A

34670-C82 Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 44U, 
Black EA B  $     540.11 25.0%  $         405.08 N/A N/A

34670-C83 Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 44U, 
Black EA B  $     548.86 25.0%  $         411.65 N/A N/A

34670-C84 Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 44U, 
Black EA B  $     557.60 25.0%  $         418.20 N/A N/A

34670-C91 Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 45U, 
Black EA B  $     474.56 25.0%  $         355.92 N/A N/A

34670-C92 Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 45U, 
Black EA B  $     483.31 25.0%  $         362.48 N/A N/A

34670-C93 Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 45U, 
Black EA B  $     492.05 25.0%  $         369.04 N/A N/A

34670-C94 Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 45U, 
Black EA B  $     500.79 25.0%  $         375.59 N/A N/A

34670-C95 Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 45U, 
Black EA B  $     509.52 25.0%  $         382.14 N/A N/A

34670-C96 Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 45U, 
Black EA B  $     518.26 25.0%  $         388.70 N/A N/A
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34670-C97 Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 45U, 
Black EA B  $     527.02 25.0%  $         395.27 N/A N/A

34670-C98 Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 45U, 
Black EA B  $     535.76 25.0%  $         401.82 N/A N/A

34670-C99 Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 45U, 
Black EA B  $     544.49 25.0%  $         408.37 N/A N/A

34670-CAA Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 45U, 
Black EA B  $     553.23 25.0%  $         414.92 N/A N/A

34670-CAB Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 45U, 
Black EA B  $     561.97 25.0%  $         421.48 N/A N/A

34670-CAJ Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 46U, 
Black EA B  $     478.94 25.0%  $         359.21 N/A N/A

34670-CAK Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 46U, 
Black EA B  $     487.68 25.0%  $         365.76 N/A N/A

34670-CAL Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 46U, 
Black EA B  $     496.42 25.0%  $         372.32 N/A N/A

34670-CAM Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 46U, 
Black EA B  $     505.17 25.0%  $         378.88 N/A N/A

34670-CAN Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 46U, 
Black EA B  $     513.89 25.0%  $         385.42 N/A N/A

34670-CAP Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 46U, 
Black EA B  $     522.63 25.0%  $         391.97 N/A N/A

34670-CAR Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 46U, 
Black EA B  $     531.37 25.0%  $         398.53 N/A N/A

34670-CAT Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 46U, 
Black EA B  $     540.11 25.0%  $         405.08 N/A N/A

34670-CAU Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 46U, 
Black EA B  $     548.86 25.0%  $         411.65 N/A N/A

34670-CAV Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 46U, 
Black EA B  $     557.60 25.0%  $         418.20 N/A N/A

34670-CAW Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 46U, 
Black EA B  $     566.34 25.0%  $         424.76 N/A N/A

34670-CBF Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 47U, 
Black EA B  $     483.31 25.0%  $         362.48 N/A N/A

34670-CBG Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 47U, 
Black EA B  $     492.05 25.0%  $         369.04 N/A N/A

34670-CBH Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 47U, 
Black EA B  $     500.79 25.0%  $         375.59 N/A N/A

34670-CBJ Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 47U, 
Black EA B  $     509.52 25.0%  $         382.14 N/A N/A

34670-CBK Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 47U, 
Black EA B  $     518.26 25.0%  $         388.70 N/A N/A

34670-CBL Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 47U, 
Black EA B  $     527.02 25.0%  $         395.27 N/A N/A
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34670-CBM Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 47U, 
Black EA B  $     535.76 25.0%  $         401.82 N/A N/A

34670-CBN Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 47U, 
Black EA B  $     544.49 25.0%  $         408.37 N/A N/A

34670-CBP Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 47U, 
Black EA B  $     553.23 25.0%  $         414.92 N/A N/A

34670-CBR Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 47U, 
Black EA B  $     561.97 25.0%  $         421.48 N/A N/A

34670-CBT Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 47U, 
Black EA B  $     570.72 25.0%  $         428.04 N/A N/A

34670-CCC Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 48U, 
Black EA B  $     487.68 25.0%  $         365.76 N/A N/A

34670-CCD Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 48U, 
Black EA B  $     496.42 25.0%  $         372.32 N/A N/A

34670-CCE Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 48U, 
Black EA B  $     505.17 25.0%  $         378.88 N/A N/A

34670-CCF Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 48U, 
Black EA B  $     513.89 25.0%  $         385.42 N/A N/A

34670-CCG Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 48U, 
Black EA B  $     522.63 25.0%  $         391.97 N/A N/A

34670-CCH Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 48U, 
Black EA B  $     531.37 25.0%  $         398.53 N/A N/A

34670-CCJ Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 48U, 
Black EA B  $     540.11 25.0%  $         405.08 N/A N/A

34670-CCK Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 48U, 
Black EA B  $     548.86 25.0%  $         411.65 N/A N/A

34670-CCL Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 48U, 
Black EA B  $     557.60 25.0%  $         418.20 N/A N/A

34670-CCM Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 48U, 
Black EA B  $     566.34 25.0%  $         424.76 N/A N/A

34670-CCN Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 48U, 
Black EA B  $     575.08 25.0%  $         431.31 N/A N/A

34670-CCY Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 49U, 
Black EA B  $     492.05 25.0%  $         369.04 N/A N/A

34670-CDA Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 49U, 
Black EA B  $     500.79 25.0%  $         375.59 N/A N/A

34670-CDB Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 49U, 
Black EA B  $     509.52 25.0%  $         382.14 N/A N/A

34670-CDC Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 49U, 
Black EA B  $     518.26 25.0%  $         388.70 N/A N/A

34670-CDD Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 49U, 
Black EA B  $     527.02 25.0%  $         395.27 N/A N/A

34670-CDE Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 49U, 
Black EA B  $     535.76 25.0%  $         401.82 N/A N/A
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34670-CDF Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 49U, 
Black EA B  $     544.49 25.0%  $         408.37 N/A N/A

34670-CDG Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 49U, 
Black EA B  $     553.23 25.0%  $         414.92 N/A N/A

34670-CDH Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 49U, 
Black EA B  $     561.97 25.0%  $         421.48 N/A N/A

34670-CDJ Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 49U, 
Black EA B  $     570.72 25.0%  $         428.04 N/A N/A

34670-CDK Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 49U, 
Black EA B  $     579.46 25.0%  $         434.60 N/A N/A

34670-CDU Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 50U, 
Black EA B  $     496.42 25.0%  $         372.32 N/A N/A

34670-CDV Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 50U, 
Black EA B  $     505.17 25.0%  $         378.88 N/A N/A

34670-CDW Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 50U, 
Black EA B  $     513.89 25.0%  $         385.42 N/A N/A

34670-CDY Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 50U, 
Black EA B  $     522.63 25.0%  $         391.97 N/A N/A

34670-CEA Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 50U, 
Black EA B  $     531.37 25.0%  $         398.53 N/A N/A

34670-CEB Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 50U, 
Black EA B  $     540.11 25.0%  $         405.08 N/A N/A

34670-CEC Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 50U, 
Black EA B  $     548.86 25.0%  $         411.65 N/A N/A

34670-CED Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 50U, 
Black EA B  $     557.60 25.0%  $         418.20 N/A N/A

34670-CEE Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 50U, 
Black EA B  $     566.34 25.0%  $         424.76 N/A N/A

34670-CEF Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 50U, 
Black EA B  $     575.08 25.0%  $         431.31 N/A N/A

34670-CEG Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 50U, 
Black EA B  $     583.81 25.0%  $         437.86 N/A N/A

34670-CEP Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 51U, 
Black EA B  $     500.79 25.0%  $         375.59 N/A N/A

34670-CER Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 51U, 
Black EA B  $     509.52 25.0%  $         382.14 N/A N/A

34670-CET Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 51U, 
Black EA B  $     518.26 25.0%  $         388.70 N/A N/A

34670-CEU Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 51U, 
Black EA B  $     527.02 25.0%  $         395.27 N/A N/A

34670-CEV Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 51U, 
Black EA B  $     535.76 25.0%  $         401.82 N/A N/A

34670-CEW Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 51U, 
Black EA B  $     544.49 25.0%  $         408.37 N/A N/A
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34670-CEY Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 51U, 
Black EA B  $     553.23 25.0%  $         414.92 N/A N/A

34670-CFA Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 51U, 
Black EA B  $     561.97 25.0%  $         421.48 N/A N/A

34670-CFB Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 51U, 
Black EA B  $     570.72 25.0%  $         428.04 N/A N/A

34670-CFC Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 51U, 
Black EA B  $     579.46 25.0%  $         434.60 N/A N/A

34670-CFD Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 51U, 
Black EA B  $     588.20 25.0%  $         441.15 N/A N/A

34670-D40 Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 42U, 
Blue EA B  $     461.47 25.0%  $         346.10 N/A N/A

34670-D41 Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 42U, 
Blue EA B  $     470.20 25.0%  $         352.65 N/A N/A

34670-D42 Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 42U, 
Blue EA B  $     478.94 25.0%  $         359.21 N/A N/A

34670-D43 Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 42U, 
Blue EA B  $     487.68 25.0%  $         365.76 N/A N/A

34670-D44 Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 42U, 
Blue EA B  $     496.42 25.0%  $         372.32 N/A N/A

34670-D45 Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 42U, 
Blue EA B  $     505.17 25.0%  $         378.88 N/A N/A

34670-D46 Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 42U, 
Blue EA B  $     513.89 25.0%  $         385.42 N/A N/A

34670-D47 Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 42U, 
Blue EA B  $     522.63 25.0%  $         391.97 N/A N/A

34670-D48 Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 42U, 
Blue EA B  $     531.37 25.0%  $         398.53 N/A N/A

34670-D49 Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 42U, 
Blue EA B  $     540.11 25.0%  $         405.08 N/A N/A

34670-D50 Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 42U, 
Blue EA B  $     548.86 25.0%  $         411.65 N/A N/A

34670-D57 Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 43U, 
Blue EA B  $     465.82 25.0%  $         349.37 N/A N/A

34670-D58 Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 43U, 
Blue EA B  $     474.56 25.0%  $         355.92 N/A N/A

34670-D59 Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 43U, 
Blue EA B  $     483.31 25.0%  $         362.48 N/A N/A

34670-D60 Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 43U, 
Blue EA B  $     492.05 25.0%  $         369.04 N/A N/A

34670-D61 Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 43U, 
Blue EA B  $     500.79 25.0%  $         375.59 N/A N/A

34670-D62 Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 43U, 
Blue EA B  $     509.52 25.0%  $         382.14 N/A N/A
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34670-D63 Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 43U, 
Blue EA B  $     518.26 25.0%  $         388.70 N/A N/A

34670-D64 Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 43U, 
Blue EA B  $     527.02 25.0%  $         395.27 N/A N/A

34670-D65 Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 43U, 
Blue EA B  $     535.76 25.0%  $         401.82 N/A N/A

34670-D66 Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 43U, 
Blue EA B  $     544.49 25.0%  $         408.37 N/A N/A

34670-D67 Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 43U, 
Blue EA B  $     553.23 25.0%  $         414.92 N/A N/A

34670-D74 Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 44U, 
Blue EA B  $     470.20 25.0%  $         352.65 N/A N/A

34670-D75 Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 44U, 
Blue EA B  $     478.94 25.0%  $         359.21 N/A N/A

34670-D76 Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 44U, 
Blue EA B  $     487.68 25.0%  $         365.76 N/A N/A

34670-D77 Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 44U, 
Blue EA B  $     496.42 25.0%  $         372.32 N/A N/A

34670-D78 Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 44U, 
Blue EA B  $     505.17 25.0%  $         378.88 N/A N/A

34670-D79 Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 44U, 
Blue EA B  $     513.89 25.0%  $         385.42 N/A N/A

34670-D80 Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 44U, 
Blue EA B  $     522.63 25.0%  $         391.97 N/A N/A

34670-D81 Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 44U, 
Blue EA B  $     531.37 25.0%  $         398.53 N/A N/A

34670-D82 Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 44U, 
Blue EA B  $     540.11 25.0%  $         405.08 N/A N/A

34670-D83 Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 44U, 
Blue EA B  $     548.86 25.0%  $         411.65 N/A N/A

34670-D84 Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 44U, 
Blue EA B  $     557.60 25.0%  $         418.20 N/A N/A

34670-D91 Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 45U, 
Blue EA B  $     474.56 25.0%  $         355.92 N/A N/A

34670-D92 Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 45U, 
Blue EA B  $     483.31 25.0%  $         362.48 N/A N/A

34670-D93 Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 45U, 
Blue EA B  $     492.05 25.0%  $         369.04 N/A N/A

34670-D94 Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 45U, 
Blue EA B  $     500.79 25.0%  $         375.59 N/A N/A

34670-D95 Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 45U, 
Blue EA B  $     509.52 25.0%  $         382.14 N/A N/A

34670-D96 Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 45U, 
Blue EA B  $     518.26 25.0%  $         388.70 N/A N/A
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34670-D97 Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 45U, 
Blue EA B  $     527.02 25.0%  $         395.27 N/A N/A

34670-D98 Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 45U, 
Blue EA B  $     535.76 25.0%  $         401.82 N/A N/A

34670-D99 Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 45U, 
Blue EA B  $     544.49 25.0%  $         408.37 N/A N/A

34670-DAA Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 45U, 
Blue EA B  $     553.23 25.0%  $         414.92 N/A N/A

34670-DAB Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 45U, 
Blue EA B  $     561.97 25.0%  $         421.48 N/A N/A

34670-DAJ Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 46U, 
Blue EA B  $     478.94 25.0%  $         359.21 N/A N/A

34670-DAK Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 46U, 
Blue EA B  $     487.68 25.0%  $         365.76 N/A N/A

34670-DAL Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 46U, 
Blue EA B  $     496.42 25.0%  $         372.32 N/A N/A

34670-DAM Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 46U, 
Blue EA B  $     505.17 25.0%  $         378.88 N/A N/A

34670-DAN Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 46U, 
Blue EA B  $     513.89 25.0%  $         385.42 N/A N/A

34670-DAP Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 46U, 
Blue EA B  $     522.63 25.0%  $         391.97 N/A N/A

34670-DAR Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 46U, 
Blue EA B  $     531.37 25.0%  $         398.53 N/A N/A

34670-DAT Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 46U, 
Blue EA B  $     540.11 25.0%  $         405.08 N/A N/A

34670-DAU Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 46U, 
Blue EA B  $     548.86 25.0%  $         411.65 N/A N/A

34670-DAV Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 46U, 
Blue EA B  $     557.60 25.0%  $         418.20 N/A N/A

34670-DAW Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 46U, 
Blue EA B  $     566.34 25.0%  $         424.76 N/A N/A

34670-DBF Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 47U, 
Blue EA B  $     483.31 25.0%  $         362.48 N/A N/A

34670-DBG Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 47U, 
Blue EA B  $     492.05 25.0%  $         369.04 N/A N/A

34670-DBH Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 47U, 
Blue EA B  $     500.79 25.0%  $         375.59 N/A N/A

34670-DBJ Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 47U, 
Blue EA B  $     509.52 25.0%  $         382.14 N/A N/A

34670-DBK Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 47U, 
Blue EA B  $     518.26 25.0%  $         388.70 N/A N/A

34670-DBL Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 47U, 
Blue EA B  $     527.02 25.0%  $         395.27 N/A N/A
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34670-DBM Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 47U, 
Blue EA B  $     535.76 25.0%  $         401.82 N/A N/A

34670-DBN Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 47U, 
Blue EA B  $     544.49 25.0%  $         408.37 N/A N/A

34670-DBP Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 47U, 
Blue EA B  $     553.23 25.0%  $         414.92 N/A N/A

34670-DBR Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 47U, 
Blue EA B  $     561.97 25.0%  $         421.48 N/A N/A

34670-DBT Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 47U, 
Blue EA B  $     570.72 25.0%  $         428.04 N/A N/A

34670-DCC Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 48U, 
Blue EA B  $     487.68 25.0%  $         365.76 N/A N/A

34670-DCD Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 48U, 
Blue EA B  $     496.42 25.0%  $         372.32 N/A N/A

34670-DCE Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 48U, 
Blue EA B  $     505.17 25.0%  $         378.88 N/A N/A

34670-DCF Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 48U, 
Blue EA B  $     513.89 25.0%  $         385.42 N/A N/A

34670-DCG Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 48U, 
Blue EA B  $     522.63 25.0%  $         391.97 N/A N/A

34670-DCH Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 48U, 
Blue EA B  $     531.37 25.0%  $         398.53 N/A N/A

34670-DCJ Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 48U, 
Blue EA B  $     540.11 25.0%  $         405.08 N/A N/A

34670-DCK Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 48U, 
Blue EA B  $     548.86 25.0%  $         411.65 N/A N/A

34670-DCL Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 48U, 
Blue EA B  $     557.60 25.0%  $         418.20 N/A N/A

34670-DCM Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 48U, 
Blue EA B  $     566.34 25.0%  $         424.76 N/A N/A

34670-DCN Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 48U, 
Blue EA B  $     575.08 25.0%  $         431.31 N/A N/A

34670-DCY Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 49U, 
Blue EA B  $     492.05 25.0%  $         369.04 N/A N/A

34670-DDA Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 49U, 
Blue EA B  $     500.79 25.0%  $         375.59 N/A N/A

34670-DDB Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 49U, 
Blue EA B  $     509.52 25.0%  $         382.14 N/A N/A

34670-DDC Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 49U, 
Blue EA B  $     518.26 25.0%  $         388.70 N/A N/A

34670-DDD Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 49U, 
Blue EA B  $     527.02 25.0%  $         395.27 N/A N/A

34670-DDE Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 49U, 
Blue EA B  $     535.76 25.0%  $         401.82 N/A N/A
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34670-DDF Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 49U, 
Blue EA B  $     544.49 25.0%  $         408.37 N/A N/A

34670-DDG Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 49U, 
Blue EA B  $     553.23 25.0%  $         414.92 N/A N/A

34670-DDH Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 49U, 
Blue EA B  $     561.97 25.0%  $         421.48 N/A N/A

34670-DDJ Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 49U, 
Blue EA B  $     570.72 25.0%  $         428.04 N/A N/A

34670-DDK Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 49U, 
Blue EA B  $     579.46 25.0%  $         434.60 N/A N/A

34670-DDU Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 50U, 
Blue EA B  $     496.42 25.0%  $         372.32 N/A N/A

34670-DDV Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 50U, 
Blue EA B  $     505.17 25.0%  $         378.88 N/A N/A

34670-DDW Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 50U, 
Blue EA B  $     513.89 25.0%  $         385.42 N/A N/A

34670-DDY Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 50U, 
Blue EA B  $     522.63 25.0%  $         391.97 N/A N/A

34670-DEA Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 50U, 
Blue EA B  $     531.37 25.0%  $         398.53 N/A N/A

34670-DEB Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 50U, 
Blue EA B  $     540.11 25.0%  $         405.08 N/A N/A

34670-DEC Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 50U, 
Blue EA B  $     548.86 25.0%  $         411.65 N/A N/A

34670-DED Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 50U, 
Blue EA B  $     557.60 25.0%  $         418.20 N/A N/A

34670-DEE Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 50U, 
Blue EA B  $     566.34 25.0%  $         424.76 N/A N/A

34670-DEF Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 50U, 
Blue EA B  $     575.08 25.0%  $         431.31 N/A N/A

34670-DEG Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 50U, 
Blue EA B  $     583.81 25.0%  $         437.86 N/A N/A

34670-DEP Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 51U, 
Blue EA B  $     500.79 25.0%  $         375.59 N/A N/A

34670-DER Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 51U, 
Blue EA B  $     509.52 25.0%  $         382.14 N/A N/A

34670-DET Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 51U, 
Blue EA B  $     518.26 25.0%  $         388.70 N/A N/A

34670-DEU Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 51U, 
Blue EA B  $     527.02 25.0%  $         395.27 N/A N/A

34670-DEV Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 51U, 
Blue EA B  $     535.76 25.0%  $         401.82 N/A N/A

34670-DEW Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 51U, 
Blue EA B  $     544.49 25.0%  $         408.37 N/A N/A
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34670-DEY Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 51U, 
Blue EA B  $     553.23 25.0%  $         414.92 N/A N/A

34670-DFA Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 51U, 
Blue EA B  $     561.97 25.0%  $         421.48 N/A N/A

34670-DFB Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 51U, 
Blue EA B  $     570.72 25.0%  $         428.04 N/A N/A

34670-DFC Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 51U, 
Blue EA B  $     579.46 25.0%  $         434.60 N/A N/A

34670-DFD Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 51U, 
Blue EA B  $     588.20 25.0%  $         441.15 N/A N/A

34670-E40 Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 42U, 
White EA B  $     461.47 25.0%  $         346.10 N/A N/A

34670-E41 Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 42U, 
White EA B  $     470.20 25.0%  $         352.65 N/A N/A

34670-E42 Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 42U, 
White EA B  $     478.94 25.0%  $         359.21 N/A N/A

34670-E43 Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 42U, 
White EA B  $     487.68 25.0%  $         365.76 N/A N/A

34670-E44 Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 42U, 
White EA B  $     496.42 25.0%  $         372.32 N/A N/A

34670-E45 Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 42U, 
White EA B  $     505.17 25.0%  $         378.88 N/A N/A

34670-E46 Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 42U, 
White EA B  $     513.89 25.0%  $         385.42 N/A N/A

34670-E47 Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 42U, 
White EA B  $     522.63 25.0%  $         391.97 N/A N/A

34670-E48 Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 42U, 
White EA B  $     531.37 25.0%  $         398.53 N/A N/A

34670-E49 Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 42U, 
White EA B  $     540.11 25.0%  $         405.08 N/A N/A

34670-E50 Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 42U, 
White EA B  $     548.86 25.0%  $         411.65 N/A N/A

34670-E57 Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 43U, 
White EA B  $     465.82 25.0%  $         349.37 N/A N/A

34670-E58 Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 43U, 
White EA B  $     474.56 25.0%  $         355.92 N/A N/A

34670-E59 Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 43U, 
White EA B  $     483.31 25.0%  $         362.48 N/A N/A

34670-E60 Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 43U, 
White EA B  $     492.05 25.0%  $         369.04 N/A N/A

34670-E61 Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 43U, 
White EA B  $     500.79 25.0%  $         375.59 N/A N/A

34670-E62 Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 43U, 
White EA B  $     509.52 25.0%  $         382.14 N/A N/A
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34670-E63 Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 43U, 
White EA B  $     518.26 25.0%  $         388.70 N/A N/A

34670-E64 Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 43U, 
White EA B  $     527.02 25.0%  $         395.27 N/A N/A

34670-E65 Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 43U, 
White EA B  $     535.76 25.0%  $         401.82 N/A N/A

34670-E66 Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 43U, 
White EA B  $     544.49 25.0%  $         408.37 N/A N/A

34670-E67 Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 43U, 
White EA B  $     553.23 25.0%  $         414.92 N/A N/A

34670-E74 Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 44U, 
White EA B  $     470.20 25.0%  $         352.65 N/A N/A

34670-E75 Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 44U, 
White EA B  $     478.94 25.0%  $         359.21 N/A N/A

34670-E76 Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 44U, 
White EA B  $     487.68 25.0%  $         365.76 N/A N/A

34670-E77 Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 44U, 
White EA B  $     496.42 25.0%  $         372.32 N/A N/A

34670-E78 Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 44U, 
White EA B  $     505.17 25.0%  $         378.88 N/A N/A

34670-E79 Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 44U, 
White EA B  $     513.89 25.0%  $         385.42 N/A N/A

34670-E80 Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 44U, 
White EA B  $     522.63 25.0%  $         391.97 N/A N/A

34670-E81 Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 44U, 
White EA B  $     531.37 25.0%  $         398.53 N/A N/A

34670-E82 Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 44U, 
White EA B  $     540.11 25.0%  $         405.08 N/A N/A

34670-E83 Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 44U, 
White EA B  $     548.86 25.0%  $         411.65 N/A N/A

34670-E84 Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 44U, 
White EA B  $     557.60 25.0%  $         418.20 N/A N/A

34670-E91 Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 45U, 
White EA B  $     474.56 25.0%  $         355.92 N/A N/A

34670-E92 Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 45U, 
White EA B  $     483.31 25.0%  $         362.48 N/A N/A

34670-E93 Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 45U, 
White EA B  $     492.05 25.0%  $         369.04 N/A N/A

34670-E94 Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 45U, 
White EA B  $     500.79 25.0%  $         375.59 N/A N/A

34670-E95 Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 45U, 
White EA B  $     509.52 25.0%  $         382.14 N/A N/A

34670-E96 Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 45U, 
White EA B  $     518.26 25.0%  $         388.70 N/A N/A
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34670-E97 Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 45U, 
White EA B  $     527.02 25.0%  $         395.27 N/A N/A

34670-E98 Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 45U, 
White EA B  $     535.76 25.0%  $         401.82 N/A N/A

34670-E99 Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 45U, 
White EA B  $     544.49 25.0%  $         408.37 N/A N/A

34670-EAA Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 45U, 
White EA B  $     553.23 25.0%  $         414.92 N/A N/A

34670-EAB Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 45U, 
White EA B  $     561.97 25.0%  $         421.48 N/A N/A

34670-EAJ Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 46U, 
White EA B  $     478.94 25.0%  $         359.21 N/A N/A

34670-EAK Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 46U, 
White EA B  $     487.68 25.0%  $         365.76 N/A N/A

34670-EAL Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 46U, 
White EA B  $     496.42 25.0%  $         372.32 N/A N/A

34670-EAM Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 46U, 
White EA B  $     505.17 25.0%  $         378.88 N/A N/A

34670-EAN Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 46U, 
White EA B  $     513.89 25.0%  $         385.42 N/A N/A

34670-EAP Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 46U, 
White EA B  $     522.63 25.0%  $         391.97 N/A N/A

34670-EAR Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 46U, 
White EA B  $     531.37 25.0%  $         398.53 N/A N/A

34670-EAT Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 46U, 
White EA B  $     540.11 25.0%  $         405.08 N/A N/A

34670-EAU Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 46U, 
White EA B  $     548.86 25.0%  $         411.65 N/A N/A

34670-EAV Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 46U, 
White EA B  $     557.60 25.0%  $         418.20 N/A N/A

34670-EAW Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 46U, 
White EA B  $     566.34 25.0%  $         424.76 N/A N/A

34670-EBF Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 47U, 
White EA B  $     483.31 25.0%  $         362.48 N/A N/A

34670-EBG Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 47U, 
White EA B  $     492.05 25.0%  $         369.04 N/A N/A

34670-EBH Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 47U, 
White EA B  $     500.79 25.0%  $         375.59 N/A N/A

34670-EBJ Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 47U, 
White EA B  $     509.52 25.0%  $         382.14 N/A N/A

34670-EBK Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 47U, 
White EA B  $     518.26 25.0%  $         388.70 N/A N/A

34670-EBL Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 47U, 
White EA B  $     527.02 25.0%  $         395.27 N/A N/A
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34670-EBM Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 47U, 
White EA B  $     535.76 25.0%  $         401.82 N/A N/A

34670-EBN Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 47U, 
White EA B  $     544.49 25.0%  $         408.37 N/A N/A

34670-EBP Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 47U, 
White EA B  $     553.23 25.0%  $         414.92 N/A N/A

34670-EBR Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 47U, 
White EA B  $     561.97 25.0%  $         421.48 N/A N/A

34670-EBT Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 47U, 
White EA B  $     570.72 25.0%  $         428.04 N/A N/A

34670-ECC Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 48U, 
White EA B  $     487.68 25.0%  $         365.76 N/A N/A

34670-ECD Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 48U, 
White EA B  $     496.42 25.0%  $         372.32 N/A N/A

34670-ECE Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 48U, 
White EA B  $     505.17 25.0%  $         378.88 N/A N/A

34670-ECF Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 48U, 
White EA B  $     513.89 25.0%  $         385.42 N/A N/A

34670-ECG Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 48U, 
White EA B  $     522.63 25.0%  $         391.97 N/A N/A

34670-ECH Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 48U, 
White EA B  $     531.37 25.0%  $         398.53 N/A N/A

34670-ECJ Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 48U, 
White EA B  $     540.11 25.0%  $         405.08 N/A N/A

34670-ECK Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 48U, 
White EA B  $     548.86 25.0%  $         411.65 N/A N/A

34670-ECL Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 48U, 
White EA B  $     557.60 25.0%  $         418.20 N/A N/A

34670-ECM Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 48U, 
White EA B  $     566.34 25.0%  $         424.76 N/A N/A

34670-ECN Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 48U, 
White EA B  $     575.08 25.0%  $         431.31 N/A N/A

34670-ECY Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 49U, 
White EA B  $     492.05 25.0%  $         369.04 N/A N/A

34670-EDA Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 49U, 
White EA B  $     500.79 25.0%  $         375.59 N/A N/A

34670-EDB Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 49U, 
White EA B  $     509.52 25.0%  $         382.14 N/A N/A

34670-EDC Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 49U, 
White EA B  $     518.26 25.0%  $         388.70 N/A N/A

34670-EDD Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 49U, 
White EA B  $     527.02 25.0%  $         395.27 N/A N/A

34670-EDE Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 49U, 
White EA B  $     535.76 25.0%  $         401.82 N/A N/A
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34670-EDF Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 49U, 
White EA B  $     544.49 25.0%  $         408.37 N/A N/A

34670-EDG Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 49U, 
White EA B  $     553.23 25.0%  $         414.92 N/A N/A

34670-EDH Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 49U, 
White EA B  $     561.97 25.0%  $         421.48 N/A N/A

34670-EDJ Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 49U, 
White EA B  $     570.72 25.0%  $         428.04 N/A N/A

34670-EDK Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 49U, 
White EA B  $     579.46 25.0%  $         434.60 N/A N/A

34670-EDU Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 50U, 
White EA B  $     496.42 25.0%  $         372.32 N/A N/A

34670-EDV Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 50U, 
White EA B  $     505.17 25.0%  $         378.88 N/A N/A

34670-EDW Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 50U, 
White EA B  $     513.89 25.0%  $         385.42 N/A N/A

34670-EDY Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 50U, 
White EA B  $     522.63 25.0%  $         391.97 N/A N/A

34670-EEA Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 50U, 
White EA B  $     531.37 25.0%  $         398.53 N/A N/A

34670-EEB Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 50U, 
White EA B  $     540.11 25.0%  $         405.08 N/A N/A

34670-EEC Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 50U, 
White EA B  $     548.86 25.0%  $         411.65 N/A N/A

34670-EED Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 50U, 
White EA B  $     557.60 25.0%  $         418.20 N/A N/A

34670-EEE Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 50U, 
White EA B  $     566.34 25.0%  $         424.76 N/A N/A

34670-EEF Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 50U, 
White EA B  $     575.08 25.0%  $         431.31 N/A N/A

34670-EEG Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 50U, 
White EA B  $     583.81 25.0%  $         437.86 N/A N/A

34670-EEP Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 51U, 
White EA B  $     500.79 25.0%  $         375.59 N/A N/A

34670-EER Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 51U, 
White EA B  $     509.52 25.0%  $         382.14 N/A N/A

34670-EET Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 51U, 
White EA B  $     518.26 25.0%  $         388.70 N/A N/A

34670-EEU Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 51U, 
White EA B  $     527.02 25.0%  $         395.27 N/A N/A

34670-EEV Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 51U, 
White EA B  $     535.76 25.0%  $         401.82 N/A N/A

34670-EEW Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 51U, 
White EA B  $     544.49 25.0%  $         408.37 N/A N/A
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34670-EEY Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 51U, 
White EA B  $     553.23 25.0%  $         414.92 N/A N/A

34670-EFA Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 51U, 
White EA B  $     561.97 25.0%  $         421.48 N/A N/A

34670-EFB Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 51U, 
White EA B  $     570.72 25.0%  $         428.04 N/A N/A

34670-EFC Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 51U, 
White EA B  $     579.46 25.0%  $         434.60 N/A N/A

34670-EFD Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 51U, 
White EA B  $     588.20 25.0%  $         441.15 N/A N/A

34670-F40 Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 42U, 
Gray EA B  $     461.47 25.0%  $         346.10 N/A N/A

34670-F41 Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 42U, 
Gray EA B  $     470.20 25.0%  $         352.65 N/A N/A

34670-F42 Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 42U, 
Gray EA B  $     478.94 25.0%  $         359.21 N/A N/A

34670-F43 Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 42U, 
Gray EA B  $     487.68 25.0%  $         365.76 N/A N/A

34670-F44 Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 42U, 
Gray EA B  $     496.42 25.0%  $         372.32 N/A N/A

34670-F45 Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 42U, 
Gray EA B  $     505.17 25.0%  $         378.88 N/A N/A

34670-F46 Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 42U, 
Gray EA B  $     513.89 25.0%  $         385.42 N/A N/A

34670-F47 Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 42U, 
Gray EA B  $     522.63 25.0%  $         391.97 N/A N/A

34670-F48 Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 42U, 
Gray EA B  $     531.37 25.0%  $         398.53 N/A N/A

34670-F49 Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 42U, 
Gray EA B  $     540.11 25.0%  $         405.08 N/A N/A

34670-F50 Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 42U, 
Gray EA B  $     548.86 25.0%  $         411.65 N/A N/A

34670-F57 Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 43U, 
Gray EA B  $     465.82 25.0%  $         349.37 N/A N/A

34670-F58 Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 43U, 
Gray EA B  $     474.56 25.0%  $         355.92 N/A N/A

34670-F59 Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 43U, 
Gray EA B  $     483.31 25.0%  $         362.48 N/A N/A

34670-F60 Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 43U, 
Gray EA B  $     492.05 25.0%  $         369.04 N/A N/A

34670-F61 Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 43U, 
Gray EA B  $     500.79 25.0%  $         375.59 N/A N/A

34670-F62 Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 43U, 
Gray EA B  $     509.52 25.0%  $         382.14 N/A N/A
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34670-F63 Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 43U, 
Gray EA B  $     518.26 25.0%  $         388.70 N/A N/A

34670-F64 Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 43U, 
Gray EA B  $     527.02 25.0%  $         395.27 N/A N/A

34670-F65 Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 43U, 
Gray EA B  $     535.76 25.0%  $         401.82 N/A N/A

34670-F66 Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 43U, 
Gray EA B  $     544.49 25.0%  $         408.37 N/A N/A

34670-F67 Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 43U, 
Gray EA B  $     553.23 25.0%  $         414.92 N/A N/A

34670-F74 Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 44U, 
Gray EA B  $     470.20 25.0%  $         352.65 N/A N/A

34670-F75 Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 44U, 
Gray EA B  $     478.94 25.0%  $         359.21 N/A N/A

34670-F76 Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 44U, 
Gray EA B  $     487.68 25.0%  $         365.76 N/A N/A

34670-F77 Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 44U, 
Gray EA B  $     496.42 25.0%  $         372.32 N/A N/A

34670-F78 Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 44U, 
Gray EA B  $     505.17 25.0%  $         378.88 N/A N/A

34670-F79 Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 44U, 
Gray EA B  $     513.89 25.0%  $         385.42 N/A N/A

34670-F80 Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 44U, 
Gray EA B  $     522.63 25.0%  $         391.97 N/A N/A

34670-F81 Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 44U, 
Gray EA B  $     531.37 25.0%  $         398.53 N/A N/A

34670-F82 Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 44U, 
Gray EA B  $     540.11 25.0%  $         405.08 N/A N/A

34670-F83 Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 44U, 
Gray EA B  $     548.86 25.0%  $         411.65 N/A N/A

34670-F84 Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 44U, 
Gray EA B  $     557.60 25.0%  $         418.20 N/A N/A

34670-F91 Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 45U, 
Gray EA B  $     474.56 25.0%  $         355.92 N/A N/A

34670-F92 Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 45U, 
Gray EA B  $     483.31 25.0%  $         362.48 N/A N/A

34670-F93 Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 45U, 
Gray EA B  $     492.05 25.0%  $         369.04 N/A N/A

34670-F94 Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 45U, 
Gray EA B  $     500.79 25.0%  $         375.59 N/A N/A

34670-F95 Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 45U, 
Gray EA B  $     509.52 25.0%  $         382.14 N/A N/A

34670-F96 Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 45U, 
Gray EA B  $     518.26 25.0%  $         388.70 N/A N/A
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34670-F97 Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 45U, 
Gray EA B  $     527.02 25.0%  $         395.27 N/A N/A

34670-F98 Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 45U, 
Gray EA B  $     535.76 25.0%  $         401.82 N/A N/A

34670-F99 Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 45U, 
Gray EA B  $     544.49 25.0%  $         408.37 N/A N/A

34670-FAA Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 45U, 
Gray EA B  $     553.23 25.0%  $         414.92 N/A N/A

34670-FAB Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 45U, 
Gray EA B  $     561.97 25.0%  $         421.48 N/A N/A

34670-FAJ Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 46U, 
Gray EA B  $     478.94 25.0%  $         359.21 N/A N/A

34670-FAK Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 46U, 
Gray EA B  $     487.68 25.0%  $         365.76 N/A N/A

34670-FAL Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 46U, 
Gray EA B  $     496.42 25.0%  $         372.32 N/A N/A

34670-FAM Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 46U, 
Gray EA B  $     505.17 25.0%  $         378.88 N/A N/A

34670-FAN Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 46U, 
Gray EA B  $     513.89 25.0%  $         385.42 N/A N/A

34670-FAP Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 46U, 
Gray EA B  $     522.63 25.0%  $         391.97 N/A N/A

34670-FAR Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 46U, 
Gray EA B  $     531.37 25.0%  $         398.53 N/A N/A

34670-FAT Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 46U, 
Gray EA B  $     540.11 25.0%  $         405.08 N/A N/A

34670-FAU Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 46U, 
Gray EA B  $     548.86 25.0%  $         411.65 N/A N/A

34670-FAV Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 46U, 
Gray EA B  $     557.60 25.0%  $         418.20 N/A N/A

34670-FAW Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 46U, 
Gray EA B  $     566.34 25.0%  $         424.76 N/A N/A

34670-FBF Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 47U, 
Gray EA B  $     483.31 25.0%  $         362.48 N/A N/A

34670-FBG Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 47U, 
Gray EA B  $     492.05 25.0%  $         369.04 N/A N/A

34670-FBH Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 47U, 
Gray EA B  $     500.79 25.0%  $         375.59 N/A N/A

34670-FBJ Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 47U, 
Gray EA B  $     509.52 25.0%  $         382.14 N/A N/A

34670-FBK Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 47U, 
Gray EA B  $     518.26 25.0%  $         388.70 N/A N/A

34670-FBL Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 47U, 
Gray EA B  $     527.02 25.0%  $         395.27 N/A N/A
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34670-FBM Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 47U, 
Gray EA B  $     535.76 25.0%  $         401.82 N/A N/A

34670-FBN Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 47U, 
Gray EA B  $     544.49 25.0%  $         408.37 N/A N/A

34670-FBP Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 47U, 
Gray EA B  $     553.23 25.0%  $         414.92 N/A N/A

34670-FBR Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 47U, 
Gray EA B  $     561.97 25.0%  $         421.48 N/A N/A

34670-FBT Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 47U, 
Gray EA B  $     570.72 25.0%  $         428.04 N/A N/A

34670-FCC Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 48U, 
Gray EA B  $     487.68 25.0%  $         365.76 N/A N/A

34670-FCD Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 48U, 
Gray EA B  $     496.42 25.0%  $         372.32 N/A N/A

34670-FCE Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 48U, 
Gray EA B  $     505.17 25.0%  $         378.88 N/A N/A

34670-FCF Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 48U, 
Gray EA B  $     513.89 25.0%  $         385.42 N/A N/A

34670-FCG Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 48U, 
Gray EA B  $     522.63 25.0%  $         391.97 N/A N/A

34670-FCH Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 48U, 
Gray EA B  $     531.37 25.0%  $         398.53 N/A N/A

34670-FCJ Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 48U, 
Gray EA B  $     540.11 25.0%  $         405.08 N/A N/A

34670-FCK Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 48U, 
Gray EA B  $     548.86 25.0%  $         411.65 N/A N/A

34670-FCL Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 48U, 
Gray EA B  $     557.60 25.0%  $         418.20 N/A N/A

34670-FCM Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 48U, 
Gray EA B  $     566.34 25.0%  $         424.76 N/A N/A

34670-FCN Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 48U, 
Gray EA B  $     575.08 25.0%  $         431.31 N/A N/A

34670-FCY Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 49U, 
Gray EA B  $     492.05 25.0%  $         369.04 N/A N/A

34670-FDA Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 49U, 
Gray EA B  $     500.79 25.0%  $         375.59 N/A N/A

34670-FDB Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 49U, 
Gray EA B  $     509.52 25.0%  $         382.14 N/A N/A

34670-FDC Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 49U, 
Gray EA B  $     518.26 25.0%  $         388.70 N/A N/A

34670-FDD Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 49U, 
Gray EA B  $     527.02 25.0%  $         395.27 N/A N/A

34670-FDE Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 49U, 
Gray EA B  $     535.76 25.0%  $         401.82 N/A N/A
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34670-FDF Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 49U, 
Gray EA B  $     544.49 25.0%  $         408.37 N/A N/A

34670-FDG Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 49U, 
Gray EA B  $     553.23 25.0%  $         414.92 N/A N/A

34670-FDH Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 49U, 
Gray EA B  $     561.97 25.0%  $         421.48 N/A N/A

34670-FDJ Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 49U, 
Gray EA B  $     570.72 25.0%  $         428.04 N/A N/A

34670-FDK Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 49U, 
Gray EA B  $     579.46 25.0%  $         434.60 N/A N/A

34670-FDU Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 50U, 
Gray EA B  $     496.42 25.0%  $         372.32 N/A N/A

34670-FDV Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 50U, 
Gray EA B  $     505.17 25.0%  $         378.88 N/A N/A

34670-FDW Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 50U, 
Gray EA B  $     513.89 25.0%  $         385.42 N/A N/A

34670-FDY Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 50U, 
Gray EA B  $     522.63 25.0%  $         391.97 N/A N/A

34670-FEA Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 50U, 
Gray EA B  $     531.37 25.0%  $         398.53 N/A N/A

34670-FEB Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 50U, 
Gray EA B  $     540.11 25.0%  $         405.08 N/A N/A

34670-FEC Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 50U, 
Gray EA B  $     548.86 25.0%  $         411.65 N/A N/A

34670-FED Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 50U, 
Gray EA B  $     557.60 25.0%  $         418.20 N/A N/A

34670-FEE Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 50U, 
Gray EA B  $     566.34 25.0%  $         424.76 N/A N/A

34670-FEF Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 50U, 
Gray EA B  $     575.08 25.0%  $         431.31 N/A N/A

34670-FEG Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 50U, 
Gray EA B  $     583.81 25.0%  $         437.86 N/A N/A

34670-FEP Side Panel Assembly, Vented, N-Series TeraFrame, 950 mm Deep X 51U, 
Gray EA B  $     500.79 25.0%  $         375.59 N/A N/A

34670-FER Side Panel Assembly, Vented, N-Series TeraFrame, 975 mm Deep X 51U, 
Gray EA B  $     509.52 25.0%  $         382.14 N/A N/A

34670-FET Side Panel Assembly, Vented, N-Series TeraFrame, 1000 mm Deep X 51U, 
Gray EA B  $     518.26 25.0%  $         388.70 N/A N/A

34670-FEU Side Panel Assembly, Vented, N-Series TeraFrame, 1025 mm Deep X 51U, 
Gray EA B  $     527.02 25.0%  $         395.27 N/A N/A

34670-FEV Side Panel Assembly, Vented, N-Series TeraFrame, 1050 mm Deep X 51U, 
Gray EA B  $     535.76 25.0%  $         401.82 N/A N/A

34670-FEW Side Panel Assembly, Vented, N-Series TeraFrame, 1075 mm Deep X 51U, 
Gray EA B  $     544.49 25.0%  $         408.37 N/A N/A
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34670-FEY Side Panel Assembly, Vented, N-Series TeraFrame, 1100 mm Deep X 51U, 
Gray EA B  $     553.23 25.0%  $         414.92 N/A N/A

34670-FFA Side Panel Assembly, Vented, N-Series TeraFrame, 1125 mm Deep X 51U, 
Gray EA B  $     561.97 25.0%  $         421.48 N/A N/A

34670-FFB Side Panel Assembly, Vented, N-Series TeraFrame, 1150 mm Deep X 51U, 
Gray EA B  $     570.72 25.0%  $         428.04 N/A N/A

34670-FFC Side Panel Assembly, Vented, N-Series TeraFrame, 1175 mm Deep X 51U, 
Gray EA B  $     579.46 25.0%  $         434.60 N/A N/A

34670-FFD Side Panel Assembly, Vented, N-Series TeraFrame, 1200 mm Deep X 51U, 
Gray EA B  $     588.20 25.0%  $         441.15 N/A N/A

34680-002 Cable Management Fingers Kit, N-Series TeraFrame, 42U EA B  $       82.23 25.0%  $           61.67 N/A N/A
34680-003 Cable Management Fingers Kit, N-Series TeraFrame, 43U EA B  $       84.13 25.0%  $           63.10 N/A N/A
34680-004 Cable Management Fingers Kit, N-Series TeraFrame, 44U EA B  $       86.04 25.0%  $           64.53 N/A N/A
34680-005 Cable Management Fingers Kit, N-Series TeraFrame, 45U EA B  $       87.96 25.0%  $           65.97 N/A N/A
34680-006 Cable Management Fingers Kit, N-Series TeraFrame, 46U EA B  $       89.86 25.0%  $           67.40 N/A N/A
34680-007 Cable Management Fingers Kit, N-Series TeraFrame, 47U EA B  $       91.78 25.0%  $           68.84 N/A N/A
34680-008 Cable Management Fingers Kit, N-Series TeraFrame, 48U EA B  $       93.70 25.0%  $           70.28 N/A N/A
34680-009 Cable Management Fingers Kit, N-Series TeraFrame, 49U EA B  $       95.61 25.0%  $           71.71 N/A N/A
34680-010 Cable Management Fingers Kit, N-Series TeraFrame, 50U EA B  $       97.51 25.0%  $           73.13 N/A N/A
34680-011 Cable Management Fingers Kit, N-Series TeraFrame, 51U EA B  $       99.42 25.0%  $           74.57 N/A N/A
34682-C01 Baying Kit, N-Series TeraFrame EA B  $       21.85 25.0%  $           16.39 N/A N/A
34684-C02 Latch Kit, Right Hand catch, N-Series TeraFrame, Black EA B  $       86.04 25.0%  $           64.53 N/A N/A
34684-D02 Latch Kit, Right Hand catch, N-Series TeraFrame, Blue EA B  $       86.04 25.0%  $           64.53 N/A N/A
34684-E02 Latch Kit, Right Hand catch, N-Series TeraFrame, White EA B  $       86.04 25.0%  $           64.53 N/A N/A
34684-F02 Latch Kit, Right Hand catch, N-Series TeraFrame, Gray EA B  $       86.04 25.0%  $           64.53 N/A N/A
34696-701 DUCT,6500 PS,N TF, BK EA B  $     201.23 25.0%  $         150.92 N/A N/A
34697-701 DUCT,9513 PS,N TF, BK EA B  $     142.95 25.0%  $         107.21 N/A N/A
34701-C02 UNIV ACCY RAIL,NTF-42U,BK EA B  $     103.80 25.0%  $           77.85 N/A N/A
34701-C04 UNIV ACCY RAIL,NTF-44U,BK EA B  $     107.44 25.0%  $           80.58 N/A N/A
34701-C05 UNIV ACCY RAIL,NTF-45U,BK EA B  $     109.26 25.0%  $           81.95 N/A N/A
34701-C06 UNIV ACCY RAIL,NTF-46U,BK EA B  $     111.08 25.0%  $           83.31 N/A N/A
34701-C07 UNIV ACCY RAIL,NTF-47U,BK EA B  $     112.90 25.0%  $           84.68 N/A N/A
34701-C08 UNIV ACCY RAIL,NTF-48U,BK EA B  $     114.73 25.0%  $           86.05 N/A N/A
34701-C11 UNIV ACCY RAIL,NTF-51U,BK EA B  $     120.19 25.0%  $           90.14 N/A N/A
34707-C00 BRKT,VERT FUR,NTF-24U,BK EA B  $     111.45 25.0%  $           83.59 N/A N/A
34707-C02 BRKT,VERT FUR,NTF-42U,BK EA B  $     152.97 25.0%  $         114.73 N/A N/A
34707-C03 BRKT,VERT FUR,NTF-43U,BK EA B  $     159.75 25.0%  $         119.81 N/A N/A
34707-C04 BRKT,VERT FUR,NTF-44U,BK EA B  $     160.26 25.0%  $         120.20 N/A N/A
34707-C05 BRKT,VERT FUR,NTF-45U,BK EA B  $     163.90 25.0%  $         122.93 N/A N/A
34707-C06 BRKT,VERT FUR,NTF-46U,BK EA B  $     167.54 25.0%  $         125.66 N/A N/A
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34707-C07 BRKT,VERT FUR,NTF-47U,BK EA B  $     171.17 25.0%  $         128.38 N/A N/A
34707-C08 BRKT,VERT FUR,NTF-48U,BK EA B  $     174.83 25.0%  $         131.12 N/A N/A
34707-C11 BRKT,VERT FUR,NTF-51U,BK EA B  $     185.74 25.0%  $         139.31 N/A N/A
34708-C02 BRKT,HORIZ,FUR,570MM,BK EA B  $       54.64 25.0%  $           40.98 N/A N/A
34708-C03 BRKT,HORIZ,FUR,595MM,BK EA B  $       55.54 25.0%  $           41.66 N/A N/A
34708-C04 BRKT,HORIZ,FUR,620MM,BK EA B  $       56.46 25.0%  $           42.35 N/A N/A
34708-C05 BRKT,HORIZ,FUR,645MM,BK EA B  $       57.36 25.0%  $           43.02 N/A N/A
34708-C06 BRKT,HORIZ,FUR,670MM,BK EA B  $       58.28 25.0%  $           43.71 N/A N/A
34708-C07 BRKT,HORIZ,FUR,695MM,BK EA B  $       60.10 25.0%  $           45.08 N/A N/A
34708-C08 BRKT,HORIZ,FUR,720MM,BK EA B  $       61.91 25.0%  $           46.43 N/A N/A
34708-C09 BRKT,HORIZ,FUR,745MM,BK EA B  $       63.73 25.0%  $           47.80 N/A N/A
34708-C10 BRKT,HORIZ,FUR,770MM,BK EA B  $       65.55 25.0%  $           49.16 N/A N/A
34708-C11 BRKT,HORIZ,FUR,795MM,BK EA B  $       67.37 25.0%  $           50.53 N/A N/A
34708-C12 BRKT,HORIZ,FUR,820MM,BK EA B  $       69.21 25.0%  $           51.91 N/A N/A
34708-C13 BRKT,HORIZ,FUR,845MM,BK EA B  $       71.03 25.0%  $           53.27 N/A N/A
34708-C14 BRKT,HORIZ,FUR,870MM,BK EA B  $       72.85 25.0%  $           54.64 N/A N/A
34708-C15 BRKT,HORIZ,FUR,895MM,BK EA B  $       74.66 25.0%  $           56.00 N/A N/A
34708-C16 BRKT,HORIZ,FUR,920MM,BK EA B  $       76.48 25.0%  $           57.36 N/A N/A
34709-001 KIT,ESD CONN,RAIL MNT EA B  $       59.18 25.0%  $           44.39 N/A N/A
34713-C01 ADPTR,FIBER CCH,UNIV MT EA B  $       26.40 25.0%  $           19.80 N/A N/A
34716-C01 SPOOL,SWIVEL,CBL,UNIV,SGL EA B  $       28.22 25.0%  $           21.17 N/A N/A
34716-C02 SPOOL,SWIVEL,CBL,UNIV,6PK EA B  $     152.97 25.0%  $         114.73 N/A N/A
34718-C00 BRKT,CCH FIBER MOD,24U,BK EA B  $     131.33 25.0%  $           98.50 N/A N/A
34718-C02 BRKT,CCH FIBER MOD,42U,BK EA B  $     180.29 25.0%  $         135.22 N/A N/A
34718-C04 BRKT,CCH FIBER MOD,44U,BK EA B  $     187.56 25.0%  $         140.67 N/A N/A
34718-C05 BRKT,CCH FIBER MOD,45U,BK EA B  $     191.22 25.0%  $         143.42 N/A N/A
34718-C06 BRKT,CCH FIBER MOD,46U,BK EA B  $     194.85 25.0%  $         146.14 N/A N/A
34718-C07 BRKT,CCH FIBER MOD,47U,BK EA B  $     198.49 25.0%  $         148.87 N/A N/A
34718-C08 BRKT,CCH FIBER MOD,48U,BK EA B  $     202.13 25.0%  $         151.60 N/A N/A
34718-C10 Fiber CCH Module Bracket (F-Series),50U EA B  $     152.34 25.0%  $         114.26 N/A N/A
34718-C11 BRKT,CCH FIBER MOD,51U,BK EA B  $     213.06 25.0%  $         159.80 N/A N/A
34719-C02 TRUNK CBL MGR,42U,BK EA B  $     180.29 25.0%  $         135.22 N/A N/A
34719-C04 TRUNK CBL MGR,44U,BK EA B  $     187.56 25.0%  $         140.67 N/A N/A
34719-C05 TRUNK CBL MGR,45U,BK EA B  $     191.22 25.0%  $         143.42 N/A N/A
34719-C06 TRUNK CBL MGR,46U,BK EA B  $     194.85 25.0%  $         146.14 N/A N/A
34719-C07 TRUNK CBL MGR,47U,BK EA B  $     198.49 25.0%  $         148.87 N/A N/A
34719-C08 TRUNK CBL MGR,48U,BK EA B  $     202.13 25.0%  $         151.60 N/A N/A
34719-C11 TRUNK CBL MGR,51U,BK EA B  $     213.06 25.0%  $         159.80 N/A N/A
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34728-501 SPLICE WSHR+BOLT KIT, ZC EA B  $       60.52 25.0%  $           45.39 N/A N/A
34728-502 CARRIAGE BOLT KIT, ZC EA B  $       36.41 25.0%  $           27.31 N/A N/A
34728-701 SPLICE WSHR+BOLT KIT, BKZ EA B  $       60.52 25.0%  $           45.39 N/A N/A
34728-702 CARRIAGE BOLT KIT, BKZ EA B  $       36.41 25.0%  $           27.31 N/A N/A
34729-504 CNTR SUP BRKT, 4"W, ZINC EA B  $         9.11 25.0%  $             6.83 N/A N/A
34729-508 CNTR SUP BRKT, 8"W, ZINC EA B  $       11.20 25.0%  $             8.40 N/A N/A
34729-512 CNTR SUP BRKT, 12"W, ZINC EA B  $       12.29 25.0%  $             9.22 N/A N/A
34729-516 CNTR SUP BRKT, 16"W, ZINC EA B  $       13.65 25.0%  $           10.24 N/A N/A
34729-520 CNTR SUP BRKT, 20"W, ZINC EA B  $       15.49 25.0%  $           11.62 N/A N/A
34729-524 CNTR SUP BRKT, 24"W, ZINC EA B  $       17.31 25.0%  $           12.98 N/A N/A
34729-704 CNTR SUP BRKT, 4"W, BK EA B  $         9.11 25.0%  $             6.83 N/A N/A
34729-708 CNTR SUP BRKT, 8"W, BK EA B  $       11.20 25.0%  $             8.40 N/A N/A
34729-712 CNTR SUP BRKT, 12"W, BK EA B  $       12.29 25.0%  $             9.22 N/A N/A
34729-716 CNTR SUP BRK, 16"W, BK EA B  $       13.65 25.0%  $           10.24 N/A N/A
34729-720 CNTR SUP BRKT, 20"W, BK EA B  $       15.49 25.0%  $           11.62 N/A N/A
34729-724 CNTR SUP BRKT, 24"W, BK EA B  $       17.31 25.0%  $           12.98 N/A N/A
34729-E04 Center Support Bracket, 4"W; Glacier White EA B  $       10.01 25.0%  $             7.51 N/A N/A
34729-E08 Center Support Bracket, 8"W; Glacier White EA B  $       12.33 25.0%  $             9.25 N/A N/A
34729-E12 Center Support Bracket, 12"W; Glacier White EA B  $       13.52 25.0%  $           10.14 N/A N/A
34729-E16 Center Support Bracket, 16"W; Glacier White EA B  $       15.03 25.0%  $           11.27 N/A N/A
34729-E20 Center Support Bracket, 20"W; Glacier White EA B  $       17.03 25.0%  $           12.77 N/A N/A
34729-E24 Center Support Bracket, 24"W; Glacier White EA B  $       19.04 25.0%  $           14.28 N/A N/A
34730-512 TRAPEZE SUP BRKT, 12"W,ZC EA B  $       10.93 25.0%  $             8.20 N/A N/A
34730-516 TRAPEZE SUP BRKT, 16"W,ZC EA B  $       12.75 25.0%  $             9.56 N/A N/A
34730-520 TRAPEZE SUP BRKT, 20"W ZC EA B  $       14.57 25.0%  $           10.93 N/A N/A
34730-524 TRAPEZE SUP BRKT,24"W,ZC EA B  $       16.39 25.0%  $           12.29 N/A N/A
34730-612 Trapeze Support Bracket, 12"W (305mm), Pre-Galvanized EA B  $       10.93 25.0%  $             8.20 N/A N/A
34730-616 Trapeze Support Bracket, 16"W (405mm), Pre-Galvanized EA B  $       12.75 25.0%  $             9.56 N/A N/A
34730-620 Trapeze Support Bracket, 20"W (508mm), Pre-Galvanized EA B  $       14.57 25.0%  $           10.93 N/A N/A
34730-624 Trapeze Support Bracket, 24"W (610mm), Pre-Galvanized EA B  $       16.39 25.0%  $           12.29 N/A N/A
34730-712 TRAPEZE SUPT BRKT,12"W,BK EA B  $       10.93 25.0%  $             8.20 N/A N/A
34730-716 TRAPEZE SUP BRKT,16"W,BK EA B  $       12.75 25.0%  $             9.56 N/A N/A
34730-720 TRAPEZE SUP BRKT,20"W,BK EA B  $       14.57 25.0%  $           10.93 N/A N/A
34730-724 TRAPEZE SUP BRKT,24"W,BK EA B  $       16.39 25.0%  $           12.29 N/A N/A
34730-E12 Trapeze Support Bracket, 12"W (305mm); Glacier White EA B  $       12.02 25.0%  $             9.02 N/A N/A
34730-E16 Trapeze Support Bracket, 16"W (405mm); Glacier White EA B  $       14.03 25.0%  $           10.52 N/A N/A
34730-E20 Trapeze Support Bracket, 20"W (508mm); Glacier White EA B  $       16.01 25.0%  $           12.01 N/A N/A
34730-E24 Trapeze Support Bracket, 24"W (610mm); Glacier White EA B  $       18.02 25.0%  $           13.52 N/A N/A
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34731-501 EDGE HANGER, ZINC EA B  $     132.65 25.0%  $           99.49 N/A N/A
34731-601 Edge Hanger, Pre-Galvanized EA B  $     132.65 25.0%  $           99.49 N/A N/A
34731-701 EDGE HANGER, BLACK EA B  $     132.65 25.0%  $           99.49 N/A N/A
34731-E01 Edge Hanger, Pack of 50; Glacier White EA B  $     145.91 25.0%  $         109.43 N/A N/A
34732-701 RACK MOUNT HOOK, BK EA B  $       81.94 25.0%  $           61.46 N/A N/A
34732-E01 Rack Mount Hook; Glacier White EA B  $       90.13 25.0%  $           67.60 N/A N/A
34733-504 TRIANGLE SUP BRKT, 4"W,ZC EA B  $       11.39 25.0%  $             8.54 N/A N/A
34733-508 TRIANGLE SUP BRKT, 8"W,ZC EA B  $       13.21 25.0%  $             9.91 N/A N/A
34733-512 TRIANGLE SUP BRKT,12"W,ZC EA B  $       15.03 25.0%  $           11.27 N/A N/A
34733-516 TRIANGLE SUP BRKT,16"W,ZC EA B  $       19.58 25.0%  $           14.69 N/A N/A
34733-520 TRIANGLE SUP BRKT,20"W,ZC EA B  $       22.76 25.0%  $           17.07 N/A N/A
34733-524 TRIANGLE SUP BRKT,24"W,ZC EA B  $       27.32 25.0%  $           20.49 N/A N/A
34733-604 Triangle Support Bracket, 4"W (102mm), Pre-Galvanized EA B  $       11.39 25.0%  $             8.54 N/A N/A
34733-608 Triangle Support Bracket, 8"W (203mm), Pre-Galvanized EA B  $       13.21 25.0%  $             9.91 N/A N/A
34733-612 Triangle Support Bracket, 12"W (305mm), Pre-Galvanized EA B  $       15.03 25.0%  $           11.27 N/A N/A
34733-616 Triangle Support Bracket, 16"W (405mm), Pre-Galvanized EA B  $       19.58 25.0%  $           14.69 N/A N/A
34733-620 Triangle Support Bracket, 20"W (508mm), Pre-Galvanized EA B  $       22.76 25.0%  $           17.07 N/A N/A
34733-624 Triangle Support Bracket, 24"W (610mm), Pre-Galvanized EA B  $       27.32 25.0%  $           20.49 N/A N/A
34733-704 TRIANGLE SUP BRKT,4"W,BK EA B  $       11.39 25.0%  $             8.54 N/A N/A
34733-708 TRIANGLE SUP BRKT,8"W,BK EA B  $       13.21 25.0%  $             9.91 N/A N/A
34733-712 TRIANGLE SUP BRKT,12"W,BK EA B  $       15.03 25.0%  $           11.27 N/A N/A
34733-716 TRIANGLE SUP BRKT,16"W,BK EA B  $       19.58 25.0%  $           14.69 N/A N/A
34733-720 TRIANGLE SUP BRKT,20"W,BK EA B  $       22.76 25.0%  $           17.07 N/A N/A
34733-724 TRIANGLE SUP BRKT,24"W,BK EA B  $       27.32 25.0%  $           20.49 N/A N/A
34733-E04 Triangle Support Bracket, 4"W (102mm); Glacier White EA B  $       12.51 25.0%  $             9.38 N/A N/A
34733-E08 Triangle Support Bracket, 8"W (203mm); Glacier White EA B  $       14.52 25.0%  $           10.89 N/A N/A
34733-E12 Triangle Support Bracket, 12"W (305mm); Glacier White EA B  $       16.52 25.0%  $           12.39 N/A N/A
34733-E16 Triangle Support Bracket, 16"W (405mm); Glacier White EA B  $       21.54 25.0%  $           16.16 N/A N/A
34733-E20 Triangle Support Bracket, 20"W (508mm); Glacier White EA B  $       25.04 25.0%  $           18.78 N/A N/A
34733-E24 Triangle Support Bracket, 24"W (610mm); Glacier White EA B  $       30.04 25.0%  $           22.53 N/A N/A
34734-504 L SUPPORT BRACKET,4"W,ZC EA B  $       11.56 25.0%  $             8.67 N/A N/A
34734-508 L SUPPORT BRACKET,8"W,ZC EA B  $       11.83 25.0%  $             8.87 N/A N/A
34734-512 L SUPPORT BRACKET,12"W,ZC EA B  $       12.75 25.0%  $             9.56 N/A N/A
34734-516 L SUPPORT BRACKET,16"W,ZC EA B  $       15.49 25.0%  $           11.62 N/A N/A
34734-520 L SUPPORT BRACKET,20"W,ZC EA B  $       18.21 25.0%  $           13.66 N/A N/A
34734-524 L SUPPORT BRACKET,24"W,ZC EA B  $       20.94 25.0%  $           15.71 N/A N/A
34734-604 L Support Bracket, 4"W (102mm), Pre-Galvanized EA B  $       11.56 25.0%  $             8.67 N/A N/A
34734-608 L Support Bracket, 8"W (203mm), Pre-Galvanized EA B  $       11.83 25.0%  $             8.87 N/A N/A
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34734-612 L Support Bracket, 12"W (305mm), Pre-Galvanized EA B  $       12.75 25.0%  $             9.56 N/A N/A
34734-616 L Support Bracket, 16"W (405mm), Pre-Galvanized EA B  $       15.49 25.0%  $           11.62 N/A N/A
34734-620 L Support Bracket, 20"W (508mm), Pre-Galvanized EA B  $       18.21 25.0%  $           13.66 N/A N/A
34734-624 L Support Bracket, 24"W (610mm), Pre-Galvanized EA B  $       20.94 25.0%  $           15.71 N/A N/A
34734-704 L SUPPORT BRACKET,4"W,BK EA B  $       11.56 25.0%  $             8.67 N/A N/A
34734-708 L SUPPORT BRACKET,8"W,BK EA B  $       11.83 25.0%  $             8.87 N/A N/A
34734-712 L SUPPORT BRACKET,12"W,BK EA B  $       12.75 25.0%  $             9.56 N/A N/A
34734-716 L SUPPORT BRACKET,16"W,BK EA B  $       15.49 25.0%  $           11.62 N/A N/A
34734-720 L SUPPORT BRACKET,20"W,BK EA B  $       18.21 25.0%  $           13.66 N/A N/A
34734-724 L SUPPORT BRACKET,24"W,BK EA B  $       20.94 25.0%  $           15.71 N/A N/A
34734-E04 L Support Bracket, 4"W (102mm); Glacier White EA B  $       12.72 25.0%  $             9.54 N/A N/A
34734-E08 L Support Bracket, 8"W (203mm); Glacier White EA B  $       13.02 25.0%  $             9.77 N/A N/A
34734-E12 L Support Bracket, 12"W (305mm); Glacier White EA B  $       14.03 25.0%  $           10.52 N/A N/A
34734-E16 L Support Bracket, 16"W (405mm); Glacier White EA B  $       17.03 25.0%  $           12.77 N/A N/A
34734-E20 L Support Bracket, 20"W (508mm); Glacier White EA B  $       20.03 25.0%  $           15.02 N/A N/A
34734-E24 L Support Bracket, 24"W (610mm); Glacier White EA B  $       23.04 25.0%  $           17.28 N/A N/A
34735-608 Wall Mount Angle, 8"W (203mm), Pre-Galvanized EA B  $         8.19 25.0%  $             6.14 N/A N/A
34735-612 Wall Mount Angle, 12"W (305mm), Pre-Galvanized EA B  $         9.55 25.0%  $             7.16 N/A N/A
34735-616 Wall Mount Angle, 16"W (405mm), Pre-Galvanized EA B  $       10.93 25.0%  $             8.20 N/A N/A
34735-620 Wall Mount Angle, 20"W (508mm), Pre-Galvanized EA B  $       12.29 25.0%  $             9.22 N/A N/A
34735-624 Wall Mount Angle, 24"W (610mm), Pre-Galvanized EA B  $       13.65 25.0%  $           10.24 N/A N/A
34735-708 WALL MOUNT ANGLE,8"W,BK EA B  $       13.94 25.0%  $           10.46 N/A N/A
34735-712 WALL MOUNT ANGLE,12"W,BK EA B  $         9.55 25.0%  $             7.16 N/A N/A
34735-716 WALL MOUNT ANGLE,16"W,BK EA B  $       10.93 25.0%  $             8.20 N/A N/A
34735-720 WALL MOUNT ANGLE,20"W,BK EA B  $       12.29 25.0%  $             9.22 N/A N/A
34735-724 WALL MOUNT ANGLE,24"W,BK EA B  $       13.65 25.0%  $           10.24 N/A N/A
34735-E08 Wall Mount Angle, 8"W (203mm); Glacier White EA B  $         9.03 25.0%  $             6.77 N/A N/A
34735-E12 Wall Mount Angle, 12"W (305mm); Glacier White EA B  $       10.51 25.0%  $             7.88 N/A N/A
34735-E16 Wall Mount Angle, 16"W (405mm); Glacier White EA B  $       12.02 25.0%  $             9.02 N/A N/A
34735-E20 Wall Mount Angle, 20"W (508mm); Glacier White EA B  $       13.52 25.0%  $           10.14 N/A N/A
34735-E24 Wall Mount Angle, 24"W (610mm); Glacier White EA B  $       15.03 25.0%  $           11.27 N/A N/A
34736-643 Under Floor Support, 4"W X 3"H (102mm X 76mm), Pre-Galvanized EA B  $       11.39 25.0%  $             8.54 N/A N/A
34736-646 Under Floor Support, 4"W X 6"H (102mm X 152mm), Pre-Galvanized EA B  $       12.75 25.0%  $             9.56 N/A N/A
34736-683 Under Floor Support, 8"W X 3"H (203mm X 76mm), Pre-Galvanized EA B  $       14.11 25.0%  $           10.58 N/A N/A
34736-686 Under Floor Support, 8"W X 6"H (203mm X 152mm), Pre-Galvanized EA B  $       16.39 25.0%  $           12.29 N/A N/A
34736-689 Under Floor Support, 8"W X 9"H (203mm X 229mm), Pre-Galvanized EA B  $       18.67 25.0%  $           14.00 N/A N/A
34736-743 UNDER FL SPRT, 4"WX3"H,BK EA B  $       11.39 25.0%  $             8.54 N/A N/A
34736-746 UNDER FL SPRT, 4"WX6"H,BK EA B  $       12.75 25.0%  $             9.56 N/A N/A
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34736-783 UNDER FL SPRT, 8"WX3"H,BK EA B  $       14.11 25.0%  $           10.58 N/A N/A
34736-786 UNDER FL SPRT, 8"WX6"H,BK EA B  $       16.39 25.0%  $           12.29 N/A N/A
34736-789 UNDER FL SPRT, 8"WX9"H,BK EA B  $       18.67 25.0%  $           14.00 N/A N/A
34737-501 PEDESTAL CLMP BRKT, ZC EA B  $       10.17 25.0%  $             7.63 N/A N/A
34737-502 PEDESTAL CLMP SPRT KIT,ZC EA B  $       40.49 25.0%  $           30.37 N/A N/A
34738-501 STANDARD SPLICE KIT, ZC EA B  $       98.33 25.0%  $           73.75 N/A N/A
34738-701 STANDARD SPLICE KIT, BKZ EA B  $       98.33 25.0%  $           73.75 N/A N/A
34739-501 SPLICE BAR, ZINC EA B  $     185.74 25.0%  $         139.31 N/A N/A
34739-701 SPLICE BAR, BLACK EA B  $     185.74 25.0%  $         139.31 N/A N/A
34740-501 90° SPLICE BAR, ZINC EA B  $       21.64 25.0%  $           16.23 N/A N/A
34740-701 90° SPLICE BAR, BLACK EA B  $       21.64 25.0%  $           16.23 N/A N/A
34741-501 RADIUS DROP, ZINC EA B  $       12.75 25.0%  $             9.56 N/A N/A
34741-701 RADIUS DROP, BLACK EA B  $       12.75 25.0%  $             9.56 N/A N/A
34741-E01 Tool-less Radius Drop; Glacier White EA B  $       14.03 25.0%  $           10.52 N/A N/A
34743-502 CABLE TRY DIVIDERS,2"H,ZC EA B  $       22.76 25.0%  $           17.07 N/A N/A
34743-504 CABLE TRY DIVIDERS,4"H,ZC EA B  $       31.88 25.0%  $           23.91 N/A N/A
34743-506 CABLE TRY DIVIDERS,6"H,ZC EA B  $       40.07 25.0%  $           30.05 N/A N/A
34744-504 CABLE TRAY COVERS,4"W,ZC EA B  $       81.94 25.0%  $           61.46 N/A N/A
34744-506 CABLE TRAY COVERS,6"W,ZC EA B  $       91.05 25.0%  $           68.29 N/A N/A
34744-508 CABLE TRAY COVERS,8"W,ZC EA B  $     100.16 25.0%  $           75.12 N/A N/A
34744-512 CABLE TRAY COVERS,12"W,ZC EA B  $     109.26 25.0%  $           81.95 N/A N/A
34744-516 CABLE TRAY COVERS,16"W,ZC EA B  $     118.37 25.0%  $           88.78 N/A N/A
34744-518 CABLE TRAY COVERS,18"W,ZC EA B  $     127.47 25.0%  $           95.60 N/A N/A
34744-520 CABLE TRAY COVERS,20"W,ZC EA B  $     136.58 25.0%  $         102.44 N/A N/A
34744-524 CABLE TRAY COVERS,24"W,ZC EA B  $     145.69 25.0%  $         109.27 N/A N/A
34745-504 CBL TRY BOT INSERT,4"W,ZC EA B  $       39.22 25.0%  $           29.42 N/A N/A
34745-506 CBL TRY BOT INSERT,6"W,ZC EA B  $       48.16 25.0%  $           36.12 N/A N/A
34745-508 CBL TRY BOT INSERT,8"W,ZC EA B  $       56.39 25.0%  $           42.29 N/A N/A
34745-512 CBL TRY BOT INSR,12"W,ZC EA B  $       77.04 25.0%  $           57.78 N/A N/A
34745-516 CBL TRY BOT INSR,16"W,ZC EA B  $       90.78 25.0%  $           68.09 N/A N/A
34745-518 CBL TRY BOT INSR,18"W,ZC EA B  $     101.98 25.0%  $           76.49 N/A N/A
34745-520 CBL TRY BOT INSR,20"W,ZC EA B  $     116.55 25.0%  $           87.41 N/A N/A
34745-524 CBL TRY BOT INSR,24"W,ZC EA B  $     134.76 25.0%  $         101.07 N/A N/A
34746-501 CLAMP WASHER, ZINC EA B  $       26.08 25.0%  $           19.56 N/A N/A
34746-701 CLAMP WASHER, BLACK EA B  $       28.36 25.0%  $           21.27 N/A N/A
34747-501 RADIUS DROP, LARGE, ZINC EA B  $       24.12 25.0%  $           18.09 N/A N/A
34747-701 RADIUS DROP, LARGE, BLACK EA B  $       24.12 25.0%  $           18.09 N/A N/A
34747-E01 Large Radius Drop; Glacier White EA B  $       26.55 25.0%  $           19.91 N/A N/A
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34749-001 LABEL HOLDER EA B  $     145.69 25.0%  $         109.27 N/A N/A
34811-504 MESH CBL TRAY,2"H,4"W,ZC EA B  $       85.60 25.0%  $           64.20 N/A N/A
34811-506 MESH CBL TRAY,2"H,6"W,ZC EA B  $       93.79 25.0%  $           70.34 N/A N/A
34811-508 MESH CBL TRAY,2"H,8"W,ZC EA B  $     101.52 25.0%  $           76.14 N/A N/A
34811-512 MESH CBL TRAY,2"H,12"W,ZC EA B  $     113.82 25.0%  $           85.37 N/A N/A
34811-516 MESH CBL TRAY,2"H,16"W,ZC EA B  $     130.20 25.0%  $           97.65 N/A N/A
34811-518 MESH CBL TRAY,2"H,18"W,ZC EA B  $     138.40 25.0%  $         103.80 N/A N/A
34811-520 MESH CBL TRAY,2"H,20"W,ZC EA B  $     152.97 25.0%  $         114.73 N/A N/A
34811-524 MESH CBL TRAY,2"H,24"W,ZC EA B  $     171.17 25.0%  $         128.38 N/A N/A
34811-604 OnTrac Wire Mesh Cable Tray, 2"H (51mm), 4"W (102mm), Galvanized EA B  $       85.60 25.0%  $           64.20 N/A N/A
34811-606 OnTrac Wire Mesh Cable Tray, 2"H (51mm), 6"W (152mm), Galvanized EA B  $       93.79 25.0%  $           70.34 N/A N/A
34811-608 OnTrac Wire Mesh Cable Tray, 2"H (51mm), 8"W (203mm), Galvanized EA B  $     101.52 25.0%  $           76.14 N/A N/A
34811-612 OnTrac Wire Mesh Cable Tray, 2"H (51mm), 12"W (305mm), Galvanized EA B  $     113.82 25.0%  $           85.37 N/A N/A
34811-616 OnTrac Wire Mesh Cable Tray, 2"H (51mm), 16"W (406mm), Galvanized EA B  $     130.20 25.0%  $           97.65 N/A N/A
34811-618 OnTrac Wire Mesh Cable Tray, 2"H (51mm), 18"W (457mm), Galvanized EA B  $     138.40 25.0%  $         103.80 N/A N/A
34811-620 OnTrac Wire Mesh Cable Tray, 2"H (51mm), 20"W (508mm), Galvanized EA B  $     152.97 25.0%  $         114.73 N/A N/A
34811-624 OnTrac Wire Mesh Cable Tray, 2"H (51mm), 24"W (610mm), Galvanized EA B  $     171.17 25.0%  $         128.38 N/A N/A
34811-704 MESH CBL TRAY,2"H,4"W,BK EA B  $       85.60 25.0%  $           64.20 N/A N/A
34811-706 MESH CBL TRAY,2"H,6"W,BK EA B  $       93.79 25.0%  $           70.34 N/A N/A
34811-708 MESH CBL TRAY,2"H,8"W,BK EA B  $     101.52 25.0%  $           76.14 N/A N/A
34811-712 MESH CBL TRAY,2"H,12"W,BK EA B  $     113.82 25.0%  $           85.37 N/A N/A
34811-716 MESH CBL TRAY,2"H,16"W,BK EA B  $     130.20 25.0%  $           97.65 N/A N/A
34811-718 MESH CBL TRAY,2"H,18"W,BK EA B  $     138.40 25.0%  $         103.80 N/A N/A
34811-720 MESH CBL TRAY,2"H,20"W,BK EA B  $     152.97 25.0%  $         114.73 N/A N/A
34811-724 MESH CBL TRAY,2"H,24"W,BK EA B  $     171.17 25.0%  $         128.38 N/A N/A
34811-E04 OnTrac Wire Mesh Cable Tray, 2"H (51mm), 4"W (102mm); Glacier White EA B  $       94.15 25.0%  $           70.61 N/A N/A
34811-E06 OnTrac Wire Mesh Cable Tray, 2"H (51mm), 6"W (152mm); Glacier White EA B  $     103.16 25.0%  $           77.37 N/A N/A
34811-E08 OnTrac Wire Mesh Cable Tray, 2"H (51mm), 8"W (203mm); Glacier White EA B  $     111.67 25.0%  $           83.75 N/A N/A
34811-E12 OnTrac Wire Mesh Cable Tray, 2"H (51mm), 12"W (305mm); Glacier 

White EA B  $     125.21 25.0%  $           93.91 N/A N/A
34811-E16 OnTrac Wire Mesh Cable Tray, 2"H (51mm), 16"W (406mm); Glacier 

White EA B  $     143.23 25.0%  $         107.42 N/A N/A
34811-E18 OnTrac Wire Mesh Cable Tray, 2"H (51mm), 18"W (457mm); Glacier 

White EA B  $     152.24 25.0%  $         114.18 N/A N/A
34811-E20 OnTrac Wire Mesh Cable Tray, 2"H (51mm), 20"W (508mm); Glacier 

White EA B  $     168.27 25.0%  $         126.20 N/A N/A
34811-E24 OnTrac Wire Mesh Cable Tray, 2"H (51mm), 24"W (610mm); Glacier 

White EA B  $     188.29 25.0%  $         141.22 N/A N/A
34821-504 MESH CBL TRAY,4"H,4"W,ZC EA B  $       90.13 25.0%  $           67.60 N/A N/A
34821-506 MESH CBL TRAY,4"H,6"W,ZC EA B  $       96.51 25.0%  $           72.38 N/A N/A
34821-508 MESH CBL TRAY,4"H,8"W,ZC EA B  $     106.54 25.0%  $           79.91 N/A N/A
34821-512 MESH CBL TRAY,4"H,12"W,ZC EA B  $     130.20 25.0%  $           97.65 N/A N/A
34821-516 MESH CBL TRAY,4"H,16"W,ZC EA B  $     142.04 25.0%  $         106.53 N/A N/A
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34821-518 MESH CBL TRAY,4"H,18"W,ZC EA B  $     149.33 25.0%  $         112.00 N/A N/A
34821-520 MESH CBL TRAY,4"H,20"W,ZC EA B  $     167.54 25.0%  $         125.66 N/A N/A
34821-524 MESH CBL TRAY,4"H,24"W,ZC EA B  $     187.56 25.0%  $         140.67 N/A N/A
34821-604 OnTrac Wire Mesh Cable Tray, 4"H (102mm), 4"W (102mm), Galvanized EA B  $       90.13 25.0%  $           67.60 N/A N/A
34821-606 OnTrac Wire Mesh Cable Tray, 4"H (102mm), 6"W (152mm), Galvanized EA B  $       96.51 25.0%  $           72.38 N/A N/A
34821-608 OnTrac Wire Mesh Cable Tray, 4"H (102mm), 8"W (203mm), Galvanized EA B  $     106.54 25.0%  $           79.91 N/A N/A
34821-612 OnTrac Wire Mesh Cable Tray, 4"H (102mm), 12"W (305mm), Galvanized EA B  $     130.20 25.0%  $           97.65 N/A N/A
34821-616 OnTrac Wire Mesh Cable Tray, 4"H (102mm), 16"W (406mm), Galvanized EA B  $     142.04 25.0%  $         106.53 N/A N/A
34821-618 OnTrac Wire Mesh Cable Tray, 4"H (102mm), 18"W (457mm), Galvanized EA B  $     149.33 25.0%  $         112.00 N/A N/A
34821-620 OnTrac Wire Mesh Cable Tray, 4"H (102mm), 20"W (508mm), Galvanized EA B  $     167.54 25.0%  $         125.66 N/A N/A
34821-624 OnTrac Wire Mesh Cable Tray, 4"H (102mm), 24"W (610mm), Galvanized EA B  $     187.56 25.0%  $         140.67 N/A N/A
34821-704 MESH CBL TRAY,4"H,4"W,BK EA B  $       90.13 25.0%  $           67.60 N/A N/A
34821-706 MESH CBL TRAY,4"H,6"W,BK EA B  $       96.51 25.0%  $           72.38 N/A N/A
34821-708 MESH CBL TRAY,4"H,8"W,BK EA B  $     106.54 25.0%  $           79.91 N/A N/A
34821-712 MESH CBL TRAY,4"H,12"W,BK EA B  $     130.20 25.0%  $           97.65 N/A N/A
34821-716 MESH CBL TRAY,4"H,16"W,BK EA B  $     142.04 25.0%  $         106.53 N/A N/A
34821-718 MESH CBL TRAY,4"H,18"W,BK EA B  $     149.33 25.0%  $         112.00 N/A N/A
34821-720 MESH CBL TRAY,4"H,20"W,BK EA B  $     167.54 25.0%  $         125.66 N/A N/A
34821-724 MESH CBL TRAY,4"H,24"W,BK EA B  $     187.56 25.0%  $         140.67 N/A N/A
34821-E04 OnTrac Wire Mesh Cable Tray, 4"H (102mm), 4"W (102mm); Glacier 

White EA B  $       99.16 25.0%  $           74.37 N/A N/A
34821-E06 OnTrac Wire Mesh Cable Tray, 4"H (102mm), 6"W (152mm); Glacier 

White EA B  $     106.17 25.0%  $           79.63 N/A N/A
34821-E08 OnTrac Wire Mesh Cable Tray, 4"H (102mm), 8"W (203mm); Glacier 

White EA B  $     117.18 25.0%  $           87.89 N/A N/A

34821-E12 OnTrac Wire Mesh Cable Tray, 4"H (102mm), 12"W (305mm); Glacier 
White EA B  $     143.23 25.0%  $         107.42 N/A N/A

34821-E16 OnTrac Wire Mesh Cable Tray, 4"H (102mm), 16"W (406mm); Glacier 
White EA B  $     156.25 25.0%  $         117.19 N/A N/A

34821-E18 OnTrac Wire Mesh Cable Tray, 4"H (102mm), 18"W (457mm); Glacier 
White EA B  $     164.25 25.0%  $         123.19 N/A N/A

34821-E20 OnTrac Wire Mesh Cable Tray, 4"H (102mm), 20"W (508mm); Glacier 
White EA B  $     184.30 25.0%  $         138.23 N/A N/A

34821-E24 OnTrac Wire Mesh Cable Tray, 4"H (102mm), 24"W (610mm); Glacier 
White EA B  $     206.31 25.0%  $         154.73 N/A N/A

34831-508 MESH CBL TRAY,6"H,8"W,ZC EA B  $     120.19 25.0%  $           90.14 N/A N/A
34831-512 MESH CBL TRAY,6"H,12"W,ZC EA B  $     142.04 25.0%  $         106.53 N/A N/A
34831-516 MESH CBL TRAY,6"H,16"W,ZC EA B  $     162.08 25.0%  $         121.56 N/A N/A
34831-518 MESH CBL TRAY,6"H,18"W,ZC EA B  $     180.29 25.0%  $         135.22 N/A N/A
34831-520 MESH CBL TRAY,6"H,20"W,ZC EA B  $     193.04 25.0%  $         144.78 N/A N/A
34831-524 MESH CBL TRAY,6"H,24"W,ZC EA B  $     203.95 25.0%  $         152.96 N/A N/A
34831-608 OnTrac Wire Mesh Cable Tray, 6"H (152mm), 8"W (203mm), Galvanized EA B  $     120.19 25.0%  $           90.14 N/A N/A
34831-612 OnTrac Wire Mesh Cable Tray, 6"H (152mm), 12"W (305mm), Galvanized EA B  $     142.04 25.0%  $         106.53 N/A N/A
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34831-616 OnTrac Wire Mesh Cable Tray, 6"H (152mm), 16"W (406mm), Galvanized EA B  $     162.08 25.0%  $         121.56 N/A N/A
34831-618 OnTrac Wire Mesh Cable Tray, 6"H (152mm), 18"W (457mm),Galvanized EA B  $     180.29 25.0%  $         135.22 N/A N/A
34831-620 OnTrac Wire Mesh Cable Tray, 6"H (152mm), 20"W (508mm), Galvanized EA B  $     193.04 25.0%  $         144.78 N/A N/A
34831-624 OnTrac Wire Mesh Cable Tray, 6"H (152mm), 24"W (610mm), Galvanized EA B  $     203.95 25.0%  $         152.96 N/A N/A
34831-708 MESH CBL TRAY,6"H,8"W,BK EA B  $     120.19 25.0%  $           90.14 N/A N/A
34831-712 MESH CBL TRAY,6"H,12"W,BK EA B  $     142.04 25.0%  $         106.53 N/A N/A
34831-716 MESH CBL TRAY,6"H,16"W,BK EA B  $     162.08 25.0%  $         121.56 N/A N/A
34831-718 MESH CBL TRAY,6"H,18"W,BK EA B  $     180.29 25.0%  $         135.22 N/A N/A
34831-720 MESH CBL TRAY,6"H,20"W,BK EA B  $     193.04 25.0%  $         144.78 N/A N/A
34831-724 MESH CBL TRAY,6"H,24"W,BK EA B  $     203.95 25.0%  $         152.96 N/A N/A
34831-E08 OnTrac Wire Mesh Cable Tray, 6"H (152mm), 8"W (203mm); Glacier 

White EA B  $     132.21 25.0%  $           99.16 N/A N/A

34831-E12 OnTrac Wire Mesh Cable Tray, 6"H (152mm), 12"W (305mm); Glacier 
White EA B  $     156.25 25.0%  $         117.19 N/A N/A

34831-E16 OnTrac Wire Mesh Cable Tray, 6"H (152mm), 16"W (406mm); Glacier 
White EA B  $     178.28 25.0%  $         133.71 N/A N/A

34831-E18 OnTrac Wire Mesh Cable Tray, 6"H (152mm), 18"W (457mm); Glacier 
White EA B  $     198.31 25.0%  $         148.73 N/A N/A

34831-E20 OnTrac Wire Mesh Cable Tray, 6"H (152mm), 20"W (508mm); Glacier 
White EA B  $     212.33 25.0%  $         159.25 N/A N/A

34831-E24 OnTrac Wire Mesh Cable Tray, 6"H (152mm), 24"W (610mm); Glacier 
White EA B  $     224.35 25.0%  $         168.26 N/A N/A

34834-501 Spring Splice Kit, Pack of 50, Zinc, 0.6'' (15 mm) H x 0.8'' (19 mm) W x 
10.3'' (260 mm) D EA B  $     165.48 25.0%  $         124.11 N/A N/A

34834-701 Spring Splice Kit, Pack of 50, Black, 0.6'' (15 mm) H x 0.8'' (19 mm) W x 
10.3'' (260 mm) D EA B  $     165.48 25.0%  $         124.11 N/A N/A

34838-001 SPLIT BOLT GRNDG CLAMP EA B  $       60.42 25.0%  $           45.32 N/A N/A
34839-001 CABLE TRAY CUTTING TOOL EA B  $     227.63 25.0%  $         170.72 N/A N/A
35008-000 RAIL,Tapped,G2,600Wx24U EA B  $     254.56 25.0%  $         190.92 N/A N/A
35008-001 RAIL,Tapped,G2,600Wx36U EA B  $     262.45 25.0%  $         196.84 N/A N/A
35008-002 RAIL,Tapped,G2,600Wx42U EA B  $     231.91 25.0%  $         173.93 N/A N/A
35008-003 RAIL,Tapped,G2,600Wx43U EA B  $     278.92 25.0%  $         209.19 N/A N/A
35008-004 RAIL,Tapped,G2,600Wx44U EA B  $     287.59 25.0%  $         215.69 N/A N/A
35008-005 RAIL,Tapped,G2,600Wx45U EA B  $     260.92 25.0%  $         195.69 N/A N/A
35008-006 RAIL,Tapped,G2,600Wx46U EA B  $     305.37 25.0%  $         229.03 N/A N/A
35008-007 RAIL,Tapped,G2,600Wx47U EA B  $     314.52 25.0%  $         235.89 N/A N/A
35008-008 RAIL,Tapped,G2,600Wx48U EA B  $     323.94 25.0%  $         242.96 N/A N/A
35008-009 RAIL,Tapped,G2,600Wx49U EA B  $     333.64 25.0%  $         250.23 N/A N/A
35008-010 RAIL,Tapped,G2,600Wx50U EA B  $     343.69 25.0%  $         257.77 N/A N/A
35008-011 RAIL,Tapped,G2,600Wx51U EA B  $     354.01 25.0%  $         265.51 N/A N/A
35008-012 RAIL,Tapped,G2,700Wx24U EA B  $     281.25 25.0%  $         210.94 N/A N/A
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35008-013 RAIL,Tapped,G2,700Wx36U EA B  $     289.94 25.0%  $         217.46 N/A N/A
35008-014 RAIL,Tapped,G2,700Wx42U EA B  $     256.22 25.0%  $         192.17 N/A N/A
35008-015 RAIL,Tapped,G2,700Wx43U EA B  $     308.14 25.0%  $         231.11 N/A N/A
35008-016 RAIL,Tapped,G2,700Wx44U EA B  $     317.68 25.0%  $         238.26 N/A N/A
35008-017 RAIL,Tapped,G2,700Wx45U EA B  $     280.72 25.0%  $         210.54 N/A N/A
35008-018 RAIL,Tapped,G2,700Wx46U EA B  $     337.35 25.0%  $         253.01 N/A N/A
35008-019 RAIL,Tapped,G2,700Wx47U EA B  $     347.45 25.0%  $         260.59 N/A N/A
35008-020 RAIL,Tapped,G2,700Wx48U EA B  $     357.88 25.0%  $         268.41 N/A N/A
35008-021 RAIL,Tapped,G2,700Wx49U EA B  $     368.63 25.0%  $         276.47 N/A N/A
35008-022 RAIL,Tapped,G2,700Wx50U EA B  $     379.70 25.0%  $         284.78 N/A N/A
35008-023 RAIL,Tapped,G2,700Wx51U EA B  $     391.07 25.0%  $         293.30 N/A N/A
35008-024 RAIL,Tapped,G2,800Wx24U EA B  $     290.90 25.0%  $         218.18 N/A N/A
35008-025 RAIL,Tapped,G2,800Wx36U EA B  $     299.95 25.0%  $         224.96 N/A N/A
35008-026 RAIL,Tapped,G2,800Wx42U EA B  $     265.03 25.0%  $         198.77 N/A N/A
35008-027 RAIL,Tapped,G2,800Wx43U EA B  $     318.77 25.0%  $         239.08 N/A N/A
35008-028 RAIL,Tapped,G2,800Wx44U EA B  $     328.64 25.0%  $         246.48 N/A N/A
35008-029 RAIL,Tapped,G2,800Wx45U EA B  $     290.41 25.0%  $         217.81 N/A N/A
35008-030 RAIL,Tapped,G2,800Wx46U EA B  $     348.98 25.0%  $         261.74 N/A N/A
35008-031 RAIL,Tapped,G2,800Wx47U EA B  $     359.45 25.0%  $         269.59 N/A N/A
35008-032 RAIL,Tapped,G2,800Wx48U EA B  $     370.23 25.0%  $         277.67 N/A N/A
35008-033 RAIL,Tapped,G2,800Wx49U EA B  $     381.33 25.0%  $         286.00 N/A N/A
35008-034 RAIL,Tapped,G2,800Wx50U EA B  $     392.77 25.0%  $         294.58 N/A N/A
35008-035 RAIL,Tapped,G2,800Wx51U EA B  $     404.55 25.0%  $         303.41 N/A N/A
35009-000 RAIL,SQ PNCH,G2,600Wx24U EA B  $     214.68 25.0%  $         161.01 N/A N/A
35009-001 RAIL,SQ PNCH,G2,600Wx36U EA B  $     221.29 25.0%  $         165.97 N/A N/A
35009-002 RAIL,SQ PNCH,G2,600Wx42U EA B  $     228.40 25.0%  $         171.30 N/A N/A
35009-003 RAIL,SQ PNCH,G2,600Wx43U EA B  $     230.93 25.0%  $         173.20 N/A N/A
35009-004 RAIL,SQ PNCH,G2,600Wx44U EA B  $     242.45 25.0%  $         181.84 N/A N/A
35009-005 RAIL,SQ PNCH,G2,600Wx45U EA B  $     245.00 25.0%  $         183.75 N/A N/A
35009-006 RAIL,SQ PNCH,G2,600Wx46U EA B  $     257.48 25.0%  $         193.11 N/A N/A
35009-007 RAIL,SQ PNCH,G2,600Wx47U EA B  $     265.20 25.0%  $         198.90 N/A N/A
35009-008 RAIL,SQ PNCH,G2,600Wx48U EA B  $     273.14 25.0%  $         204.86 N/A N/A
35009-009 RAIL,SQ PNCH,G2,600Wx49U EA B  $     281.35 25.0%  $         211.01 N/A N/A
35009-010 RAIL,SQ PNCH,G2,600Wx50U EA B  $     289.80 25.0%  $         217.35 N/A N/A
35009-011 RAIL,SQ PNCH,G2,600Wx51U EA B  $     298.47 25.0%  $         223.85 N/A N/A
35009-012 RAIL,SQ PNCH,G2,700Wx24U EA B  $     258.69 25.0%  $         194.02 N/A N/A
35009-013 RAIL,SQ PNCH,G2,700Wx36U EA B  $     266.71 25.0%  $         200.03 N/A N/A
35009-014 RAIL,SQ PNCH,G2,700Wx42U EA B  $     252.06 25.0%  $         189.05 N/A N/A
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35009-015 RAIL,SQ PNCH,G2,700Wx43U EA B  $     283.48 25.0%  $         212.61 N/A N/A
35009-016 RAIL,SQ PNCH,G2,700Wx44U EA B  $     300.05 25.0%  $         225.04 N/A N/A
35009-017 RAIL,SQ PNCH,G2,700Wx45U EA B  $     283.56 25.0%  $         212.67 N/A N/A
35009-018 RAIL,SQ PNCH,G2,700Wx46U EA B  $     318.61 25.0%  $         238.96 N/A N/A
35009-019 RAIL,SQ PNCH,G2,700Wx47U EA B  $     319.60 25.0%  $         239.70 N/A N/A
35009-020 RAIL,SQ PNCH,G2,700Wx48U EA B  $     329.19 25.0%  $         246.89 N/A N/A
35009-021 RAIL,SQ PNCH,G2,700Wx49U EA B  $     339.07 25.0%  $         254.30 N/A N/A
35009-022 RAIL,SQ PNCH,G2,700Wx50U EA B  $     349.23 25.0%  $         261.92 N/A N/A
35009-023 RAIL,SQ PNCH,G2,700Wx51U EA B  $     359.70 25.0%  $         269.78 N/A N/A
35009-024 RAIL,SQ PNCH,G2,800Wx24U EA B  $     289.92 25.0%  $         217.44 N/A N/A
35009-025 RAIL,SQ PNCH,G2,800Wx36U EA B  $     298.89 25.0%  $         224.17 N/A N/A
35009-026 RAIL,SQ PNCH,G2,800Wx42U EA B  $     272.60 25.0%  $         204.45 N/A N/A
35009-027 RAIL,SQ PNCH,G2,800Wx43U EA B  $     317.66 25.0%  $         238.25 N/A N/A
35009-028 RAIL,SQ PNCH,G2,800Wx44U EA B  $     327.49 25.0%  $         245.62 N/A N/A
35009-029 RAIL,SQ PNCH,G2,800Wx45U EA B  $     298.67 25.0%  $         224.00 N/A N/A
35009-030 RAIL,SQ PNCH,G2,800Wx46U EA B  $     347.75 25.0%  $         260.81 N/A N/A
35009-031 RAIL,SQ PNCH,G2,800Wx47U EA B  $     358.19 25.0%  $         268.64 N/A N/A
35009-032 RAIL,SQ PNCH,G2,800Wx48U EA B  $     368.92 25.0%  $         276.69 N/A N/A
35009-033 RAIL,SQ PNCH,G2,800Wx49U EA B  $     380.00 25.0%  $         285.00 N/A N/A
35009-034 RAIL,SQ PNCH,G2,800Wx50U EA B  $     391.39 25.0%  $         293.54 N/A N/A
35009-035 RAIL,SQ PNCH,G2,800Wx51U EA B  $     403.12 25.0%  $         302.34 N/A N/A
35010-C00 PNL,TOP,SRVR,600WX800D,BK EA B  $     235.47 25.0%  $         176.60 N/A N/A
35010-C01 PNL,TOP,SRVR,600WX825D,BK EA B  $     241.94 25.0%  $         181.46 N/A N/A
35010-C02 PNL,TOP,SRVR,600WX850D,BK EA B  $     248.57 25.0%  $         186.43 N/A N/A
35010-C03 PNL,TOP,SRVR,600WX875D,BK EA B  $     255.43 25.0%  $         191.57 N/A N/A
35010-C04 PNL,TOP,SRVR,600WX900D,BK EA B  $     249.32 25.0%  $         186.99 N/A N/A
35010-C05 PNL,TOP,SRVR,600WX925D,BK EA B  $     269.72 25.0%  $         202.29 N/A N/A
35010-C06 PNL,TOP,SRVR,600WX950D,BK EA B  $     277.22 25.0%  $         207.92 N/A N/A
35010-C07 PNL,TOP,SRVR,600WX975D,BK EA B  $     284.95 25.0%  $         213.71 N/A N/A
35010-C08 PN,TOP,SRVR,600WX1000D,BK EA B  $     292.93 25.0%  $         219.70 N/A N/A
35010-C09 PN,TOP,SRVR,600WX1025D,BK EA B  $     300.90 25.0%  $         225.68 N/A N/A
35010-D00 PNL,TOP,SRVR,600WX800D,SB EA B  $     235.47 25.0%  $         176.60 N/A N/A
35010-D01 PNL,TOP,SRVR,600WX825D,SB EA B  $     241.94 25.0%  $         181.46 N/A N/A
35010-D02 PNL,TOP,SRVR,600WX850D,SB EA B  $     248.57 25.0%  $         186.43 N/A N/A
35010-D03 PNL,TOP,SRVR,600WX875D,SB EA B  $     255.43 25.0%  $         191.57 N/A N/A
35010-D04 PNL,TOP,SRVR,600WX900D,SB EA B  $     262.48 25.0%  $         196.86 N/A N/A
35010-D05 PNL,TOP,SRVR,600WX925D,SB EA B  $     269.72 25.0%  $         202.29 N/A N/A
35010-D06 PNL,TOP,SRVR,600WX950D,SB EA B  $     277.22 25.0%  $         207.92 N/A N/A
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35010-D07 PNL,TOP,SRVR,600WX975D,SB EA B  $     284.95 25.0%  $         213.71 N/A N/A
35010-D08 PN,TOP,SRVR,600WX1000D,SB EA B  $     292.93 25.0%  $         219.70 N/A N/A
35010-D09 PN,TOP,SRVR,600WX1025D,SB EA B  $     300.90 25.0%  $         225.68 N/A N/A
35010-E00 PNL,TOP,SRVR,600WX800D,GW EA B  $     235.47 25.0%  $         176.60 N/A N/A
35010-E01 PNL,TOP,SRVR,600WX825D,GW EA B  $     241.94 25.0%  $         181.46 N/A N/A
35010-E02 PNL,TOP,SRVR,600WX850D,GW EA B  $     248.57 25.0%  $         186.43 N/A N/A
35010-E03 PNL,TOP,SRVR,600WX875D,GW EA B  $     255.43 25.0%  $         191.57 N/A N/A
35010-E04 PNL,TOP,SRVR,600WX900D,GW EA B  $     262.48 25.0%  $         196.86 N/A N/A
35010-E05 PNL,TOP,SRVR,600WX925D,GW EA B  $     269.72 25.0%  $         202.29 N/A N/A
35010-E06 PNL,TOP,SRVR,600WX950D,GW EA B  $     277.22 25.0%  $         207.92 N/A N/A
35010-E07 PNL,TOP,SRVR,600WX975D,GW EA B  $     284.95 25.0%  $         213.71 N/A N/A
35010-E08 PN,TOP,SRVR,600WX1000D,GW EA B  $     292.93 25.0%  $         219.70 N/A N/A
35010-E09 PN,TOP,SRVR,600WX1025D,GW EA B  $     300.90 25.0%  $         225.68 N/A N/A
35010-F00 PNL,TOP,SRVR,600WX800D,SG EA B  $     235.47 25.0%  $         176.60 N/A N/A
35010-F01 PNL,TOP,SRVR,600WX825D,SG EA B  $     241.94 25.0%  $         181.46 N/A N/A
35010-F02 PNL,TOP,SRVR,600WX850D,SG EA B  $     248.57 25.0%  $         186.43 N/A N/A
35010-F03 PNL,TOP,SRVR,600WX875D,SG EA B  $     255.43 25.0%  $         191.57 N/A N/A
35010-F04 PNL,TOP,SRVR,600WX900D,SG EA B  $     262.48 25.0%  $         196.86 N/A N/A
35010-F05 PNL,TOP,SRVR,600WX925D,SG EA B  $     269.72 25.0%  $         202.29 N/A N/A
35010-F06 PNL,TOP,SRVR,600WX950D,SG EA B  $     277.22 25.0%  $         207.92 N/A N/A
35010-F07 PNL,TOP,SRVR,600WX975D,SG EA B  $     284.95 25.0%  $         213.71 N/A N/A
35010-F08 PN,TOP,SRVR,600WX1000D,SG EA B  $     292.93 25.0%  $         219.70 N/A N/A
35010-F09 PN,TOP,SRVR,600WX1025D,SG EA B  $     300.90 25.0%  $         225.68 N/A N/A
35011-C00 PNL,TOP,SRVR,700WX800D,BK EA B  $     224.83 25.0%  $         168.62 N/A N/A
35011-C01 PNL,TOP,SRVR,700WX825D,BK EA B  $     231.78 25.0%  $         173.84 N/A N/A
35011-C02 PNL,TOP,SRVR,700WX850D,BK EA B  $     238.94 25.0%  $         179.21 N/A N/A
35011-C03 PNL,TOP,SRVR,700WX875D,BK EA B  $     246.35 25.0%  $         184.76 N/A N/A
35011-C04 PNL,TOP,SRVR,700WX900D,BK EA B  $     254.00 25.0%  $         190.50 N/A N/A
35011-C05 PNL,TOP,SRVR,700WX925D,BK EA B  $     261.82 25.0%  $         196.37 N/A N/A
35011-C06 PNL,TOP,SRVR,700WX950D,BK EA B  $     269.93 25.0%  $         202.45 N/A N/A
35011-C07 PNL,TOP,SRVR,700WX975D,BK EA B  $     278.24 25.0%  $         208.68 N/A N/A
35011-C08 PN,TOP,SRVR,700WX1000D,BK EA B  $     286.84 25.0%  $         215.13 N/A N/A
35011-C09 PN,TOP,SRVR,700WX1025D,BK EA B  $     295.46 25.0%  $         221.60 N/A N/A
35011-D00 PNL,TOP,SRVR,700WX800D,SB EA B  $     224.83 25.0%  $         168.62 N/A N/A
35011-D01 PNL,TOP,SRVR,700WX825D,SB EA B  $     231.78 25.0%  $         173.84 N/A N/A
35011-D02 PNL,TOP,SRVR,700WX850D,SB EA B  $     238.94 25.0%  $         179.21 N/A N/A
35011-D03 PNL,TOP,SRVR,700WX875D,SB EA B  $     246.35 25.0%  $         184.76 N/A N/A
35011-D04 PNL,TOP,SRVR,700WX900D,SB EA B  $     253.96 25.0%  $         190.47 N/A N/A
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35011-D05 PNL,TOP,SRVR,700WX925D,SB EA B  $     261.82 25.0%  $         196.37 N/A N/A
35011-D06 PNL,TOP,SRVR,700WX950D,SB EA B  $     269.93 25.0%  $         202.45 N/A N/A
35011-D07 PNL,TOP,SRVR,700WX975D,SB EA B  $     278.24 25.0%  $         208.68 N/A N/A
35011-D08 PN,TOP,SRVR,700WX1000D,SB EA B  $     286.84 25.0%  $         215.13 N/A N/A
35011-D09 PN,TOP,SRVR,700WX1025D,SB EA B  $     295.46 25.0%  $         221.60 N/A N/A
35011-E00 PNL,TOP,SRVR,700WX800D,GW EA B  $     224.83 25.0%  $         168.62 N/A N/A
35011-E01 PNL,TOP,SRVR,700WX825D,GW EA B  $     231.78 25.0%  $         173.84 N/A N/A
35011-E02 PNL,TOP,SRVR,700WX850D,GW EA B  $     238.94 25.0%  $         179.21 N/A N/A
35011-E03 PNL,TOP,SRVR,700WX875D,GW EA B  $     246.35 25.0%  $         184.76 N/A N/A
35011-E04 PNL,TOP,SRVR,700WX900D,GW EA B  $     253.96 25.0%  $         190.47 N/A N/A
35011-E05 PNL,TOP,SRVR,700WX925D,GW EA B  $     261.82 25.0%  $         196.37 N/A N/A
35011-E06 PNL,TOP,SRVR,700WX950D,GW EA B  $     269.93 25.0%  $         202.45 N/A N/A
35011-E07 PNL,TOP,SRVR,700WX975D,GW EA B  $     278.24 25.0%  $         208.68 N/A N/A
35011-E08 PN,TOP,SRVR,700WX1000D,GW EA B  $     286.84 25.0%  $         215.13 N/A N/A
35011-E09 PN,TOP,SRVR,700WX1025D,GW EA B  $     295.46 25.0%  $         221.60 N/A N/A
35011-F00 PNL,TOP,SRVR,700WX800D,SG EA B  $     224.83 25.0%  $         168.62 N/A N/A
35011-F01 PNL,TOP,SRVR,700WX825D,SG EA B  $     231.78 25.0%  $         173.84 N/A N/A
35011-F02 PNL,TOP,SRVR,700WX850D,SG EA B  $     238.94 25.0%  $         179.21 N/A N/A
35011-F03 PNL,TOP,SRVR,700WX875D,SG EA B  $     246.35 25.0%  $         184.76 N/A N/A
35011-F04 PNL,TOP,SRVR,700WX900D,SG EA B  $     253.96 25.0%  $         190.47 N/A N/A
35011-F05 PNL,TOP,SRVR,700WX925D,SG EA B  $     261.82 25.0%  $         196.37 N/A N/A
35011-F06 PNL,TOP,SRVR,700WX950D,SG EA B  $     269.93 25.0%  $         202.45 N/A N/A
35011-F07 PNL,TOP,SRVR,700WX975D,SG EA B  $     278.24 25.0%  $         208.68 N/A N/A
35011-F08 PN,TOP,SRVR,700WX1000D,SG EA B  $     286.84 25.0%  $         215.13 N/A N/A
35011-F09 PN,TOP,SRVR,700WX1025D,SG EA B  $     295.46 25.0%  $         221.60 N/A N/A
35012-C10 PNL,SVR-VED,600Wx1050D,BK EA B  $     309.11 25.0%  $         231.83 N/A N/A
35012-C11 PNL,SVR-VED,600Wx1075D,BK EA B  $     317.56 25.0%  $         238.17 N/A N/A
35012-C12 PNL,SVR-VED,600Wx1100D,BK EA B  $     326.26 25.0%  $         244.70 N/A N/A
35012-C13 PNL,SVR-VED,600Wx1125D,BK EA B  $     335.22 25.0%  $         251.42 N/A N/A
35012-C14 PNL,SVR-VED,600Wx1150D,BK EA B  $     344.47 25.0%  $         258.35 N/A N/A
35012-C15 PNL,SVR-VED,600Wx1175D,BK EA B  $     354.01 25.0%  $         265.51 N/A N/A
35012-C16 PNL,SVR-VED,600Wx1200D,BK EA B  $     363.78 25.0%  $         272.84 N/A N/A
35012-D10 PNL,SVR-VED,600Wx1050D,SB EA B  $     309.11 25.0%  $         231.83 N/A N/A
35012-D11 PNL,SVR-VED,600Wx1075D,SB EA B  $     317.56 25.0%  $         238.17 N/A N/A
35012-D12 PNL,SVR-VED,600Wx1100D,SB EA B  $     326.26 25.0%  $         244.70 N/A N/A
35012-D13 PNL,SVR-VED,600Wx1125D,SB EA B  $     335.22 25.0%  $         251.42 N/A N/A
35012-D14 PNL,SVR-VED,600Wx1150D,SB EA B  $     344.47 25.0%  $         258.35 N/A N/A
35012-D15 PNL,SVR-VED,600Wx1175D,SB EA B  $     354.01 25.0%  $         265.51 N/A N/A
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35012-D16 PNL,SVR-VED,600Wx1200D,SB EA B  $     363.78 25.0%  $         272.84 N/A N/A
35012-E10 PNL,SVR-VED,600Wx1050D,GW EA B  $     309.11 25.0%  $         231.83 N/A N/A
35012-E11 PNL,SVR-VED,600Wx1075D,GW EA B  $     317.56 25.0%  $         238.17 N/A N/A
35012-E12 PNL,SVR-VED,600Wx1100D,GW EA B  $     326.26 25.0%  $         244.70 N/A N/A
35012-E13 PNL,SVR-VED,600Wx1125D,GW EA B  $     335.22 25.0%  $         251.42 N/A N/A
35012-E14 PNL,SVR-VED,600Wx1150D,GW EA B  $     344.47 25.0%  $         258.35 N/A N/A
35012-E15 PNL,SVR-VED,600Wx1175D,GW EA B  $     354.01 25.0%  $         265.51 N/A N/A
35012-E16 PNL,SVR-VED,600Wx1200D,GW EA B  $     363.78 25.0%  $         272.84 N/A N/A
35012-F10 PNL,SVR-VED,600Wx1050D,SG EA B  $     309.11 25.0%  $         231.83 N/A N/A
35012-F11 PNL,SVR-VED,600Wx1075D,SG EA B  $     317.56 25.0%  $         238.17 N/A N/A
35012-F12 PNL,SVR-VED,600Wx1100D,SG EA B  $     326.26 25.0%  $         244.70 N/A N/A
35012-F13 PNL,SVR-VED,600Wx1125D,SG EA B  $     335.22 25.0%  $         251.42 N/A N/A
35012-F14 PNL,SVR-VED,600Wx1150D,SG EA B  $     344.47 25.0%  $         258.35 N/A N/A
35012-F15 PNL,SVR-VED,600Wx1175D,SG EA B  $     354.01 25.0%  $         265.51 N/A N/A
35012-F16 PNL,SVR-VED,600Wx1200D,SG EA B  $     363.78 25.0%  $         272.84 N/A N/A
35013-C10 PNL,SVR-VED,700Wx1050D,BK EA B  $     331.64 25.0%  $         248.73 N/A N/A
35013-C11 PNL,SVR-VED,700Wx1075D,BK EA B  $     340.78 25.0%  $         255.59 N/A N/A
35013-C12 PNL,SVR-VED,700Wx1100D,BK EA B  $     350.18 25.0%  $         262.64 N/A N/A
35013-C13 PNL,SVR-VED,700Wx1125D,BK EA B  $     359.87 25.0%  $         269.90 N/A N/A
35013-C14 PNL,SVR-VED,700Wx1150D,BK EA B  $     369.85 25.0%  $         277.39 N/A N/A
35013-C15 PNL,SVR-VED,700Wx1175D,BK EA B  $     380.12 25.0%  $         285.09 N/A N/A
35013-C16 PNL,SVR-VED,700Wx1200D,BK EA B  $     390.69 25.0%  $         293.02 N/A N/A
35013-D10 PNL,SVR-VED,700Wx1050D,SB EA B  $     331.64 25.0%  $         248.73 N/A N/A
35013-D11 PNL,SVR-VED,700Wx1075D,SB EA B  $     340.78 25.0%  $         255.59 N/A N/A
35013-D12 PNL,SVR-VED,700Wx1100D,SB EA B  $     350.18 25.0%  $         262.64 N/A N/A
35013-D13 PNL,SVR-VED,700Wx1125D,SB EA B  $     359.87 25.0%  $         269.90 N/A N/A
35013-D14 PNL,SVR-VED,700Wx1150D,SB EA B  $     369.85 25.0%  $         277.39 N/A N/A
35013-D15 PNL,SVR-VED,700Wx1175D,SB EA B  $     380.12 25.0%  $         285.09 N/A N/A
35013-D16 PNL,SVR-VED,700Wx1200D,SB EA B  $     390.69 25.0%  $         293.02 N/A N/A
35013-E10 PNL,SVR-VED,700Wx1050D,GW EA B  $     331.64 25.0%  $         248.73 N/A N/A
35013-E11 PNL,SVR-VED,700Wx1075D,GW EA B  $     340.78 25.0%  $         255.59 N/A N/A
35013-E12 PNL,SVR-VED,700Wx1100D,GW EA B  $     350.18 25.0%  $         262.64 N/A N/A
35013-E13 PNL,SVR-VED,700Wx1125D,GW EA B  $     359.87 25.0%  $         269.90 N/A N/A
35013-E14 PNL,SVR-VED,700Wx1150D,GW EA B  $     369.85 25.0%  $         277.39 N/A N/A
35013-E15 PNL,SVR-VED,700Wx1175D,GW EA B  $     380.12 25.0%  $         285.09 N/A N/A
35013-E16 PNL,SVR-VED,700Wx1200D,GW EA B  $     390.69 25.0%  $         293.02 N/A N/A
35013-F10 PNL,SVR-VED,700Wx1050D,SG EA B  $     331.64 25.0%  $         248.73 N/A N/A
35013-F11 PNL,SVR-VED,700Wx1075D,SG EA B  $     340.78 25.0%  $         255.59 N/A N/A
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35013-F12 PNL,SVR-VED,700Wx1100D,SG EA B  $     350.18 25.0%  $         262.64 N/A N/A
35013-F13 PNL,SVR-VED,700Wx1125D,SG EA B  $     359.87 25.0%  $         269.90 N/A N/A
35013-F14 PNL,SVR-VED,700Wx1150D,SG EA B  $     369.85 25.0%  $         277.39 N/A N/A
35013-F15 PNL,SVR-VED,700Wx1175D,SG EA B  $     380.12 25.0%  $         285.09 N/A N/A
35013-F16 PNL,SVR-VED,700Wx1200D,SG EA B  $     390.69 25.0%  $         293.02 N/A N/A
35020-C00 PNL,TOP,SVR,800WX800D,BK EA B  $     260.51 25.0%  $         195.38 N/A N/A
35020-C01 PNL,TOP,SVR,800WX825D,BK EA B  $     268.57 25.0%  $         201.43 N/A N/A
35020-C02 PNL,TOP,SVR,800WX850D,BK EA B  $     276.86 25.0%  $         207.65 N/A N/A
35020-C03 PNL,TOP,SVR,800WX875D,BK EA B  $     285.43 25.0%  $         214.07 N/A N/A
35020-C04 PNL,TOP,SVR,800WX900D,BK EA B  $     294.25 25.0%  $         220.69 N/A N/A
35020-C05 PNL,TOP,SVR,800WX925D,BK EA B  $     303.37 25.0%  $         227.53 N/A N/A
35020-C06 PNL,TOP,SVR,800WX950D,BK EA B  $     312.75 25.0%  $         234.56 N/A N/A
35020-C07 PNL,TOP,SVR,800WX975D,BK EA B  $     322.41 25.0%  $         241.81 N/A N/A
35020-C08 PNL,TOP,SVR,800WX1000D,BK EA B  $     332.38 25.0%  $         249.29 N/A N/A
35020-C09 PNL,TOP,SVR,800WX1025D,BK EA B  $     342.67 25.0%  $         257.00 N/A N/A
35020-C10 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1050mm Deep, Black EA B  $     358.96 25.0%  $         269.22 N/A N/A
35020-C11 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1075mm Deep, Black EA B  $     368.10 25.0%  $         276.08 N/A N/A
35020-C12 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1100mm Deep, Black EA B  $     377.50 25.0%  $         283.13 N/A N/A
35020-C13 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1125mm Deep, Black EA B  $     387.18 25.0%  $         290.39 N/A N/A
35020-C14 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1150mm Deep, Black EA B  $     397.15 25.0%  $         297.86 N/A N/A
35020-C15 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1175mm Deep, Black EA B  $     407.44 25.0%  $         305.58 N/A N/A
35020-C16 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1200mm Deep, Black EA B  $     418.01 25.0%  $         313.51 N/A N/A
35020-D00 PNL,TOP,SVR,800WX800D,BL EA B  $     260.51 25.0%  $         195.38 N/A N/A
35020-D01 PNL,TOP,SVR,800WX825D,BL EA B  $     268.57 25.0%  $         201.43 N/A N/A
35020-D02 PNL,TOP,SVR,800WX850D,BL EA B  $     276.86 25.0%  $         207.65 N/A N/A
35020-D03 PNL,TOP,SVR,800WX875D,BL EA B  $     285.43 25.0%  $         214.07 N/A N/A
35020-D04 PNL,TOP,SVR,800WX900D,BL EA B  $     294.25 25.0%  $         220.69 N/A N/A
35020-D05 PNL,TOP,SVR,800WX925D,BL EA B  $     303.37 25.0%  $         227.53 N/A N/A
35020-D06 PNL,TOP,SVR,800WX950D,BL EA B  $     312.75 25.0%  $         234.56 N/A N/A
35020-D07 PNL,TOP,SVR,800WX975D,BL EA B  $     322.41 25.0%  $         241.81 N/A N/A
35020-D08 PNL,TOP,SVR,800WX1000D,BL EA B  $     332.38 25.0%  $         249.29 N/A N/A
35020-D09 PNL,TOP,SVR,800WX1025D,BL EA B  $     342.67 25.0%  $         257.00 N/A N/A
35020-D10 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1050mm Deep, Blue EA B  $     358.96 25.0%  $         269.22 N/A N/A
35020-D11 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1075mm Deep, Blue EA B  $     368.10 25.0%  $         276.08 N/A N/A
35020-D12 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1100mm Deep, Blue EA B  $     377.50 25.0%  $         283.13 N/A N/A
35020-D13 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1125mm Deep, Blue EA B  $     387.18 25.0%  $         290.39 N/A N/A
35020-D14 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1150mm Deep, Blue EA B  $     397.15 25.0%  $         297.86 N/A N/A
35020-D15 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1175mm Deep, Blue EA B  $     407.44 25.0%  $         305.58 N/A N/A
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35020-D16 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1200mm Deep, Blue EA B  $     418.01 25.0%  $         313.51 N/A N/A
35020-E00 PNL,TOP,SVR,800WX800D,WH EA B  $     260.51 25.0%  $         195.38 N/A N/A
35020-E01 PNL,TOP,SVR,800WX825D,WH EA B  $     268.57 25.0%  $         201.43 N/A N/A
35020-E02 PNL,TOP,SVR,800WX850D,WH EA B  $     276.86 25.0%  $         207.65 N/A N/A
35020-E03 PNL,TOP,SVR,800WX875D,WH EA B  $     285.43 25.0%  $         214.07 N/A N/A
35020-E04 PNL,TOP,SVR,800WX900D,WH EA B  $     294.25 25.0%  $         220.69 N/A N/A
35020-E05 PNL,TOP,SVR,800WX925D,WH EA B  $     303.37 25.0%  $         227.53 N/A N/A
35020-E06 PNL,TOP,SVR,800WX950D,WH EA B  $     312.75 25.0%  $         234.56 N/A N/A
35020-E07 PNL,TOP,SVR,800WX975D,WH EA B  $     322.41 25.0%  $         241.81 N/A N/A
35020-E08 PNL,TOP,SVR,800WX1000D,WH EA B  $     332.38 25.0%  $         249.29 N/A N/A
35020-E09 PNL,TOP,SVR,800WX1025D,WH EA B  $     342.67 25.0%  $         257.00 N/A N/A
35020-E10 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1050mm Deep, White EA B  $     358.96 25.0%  $         269.22 N/A N/A
35020-E11 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1075mm Deep, White EA B  $     368.10 25.0%  $         276.08 N/A N/A
35020-E12 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1100mm Deep, White EA B  $     377.50 25.0%  $         283.13 N/A N/A
35020-E13 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1125mm Deep, White EA B  $     387.18 25.0%  $         290.39 N/A N/A
35020-E14 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1150mm Deep, White EA B  $     397.15 25.0%  $         297.86 N/A N/A
35020-E15 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1175mm Deep, White EA B  $     407.44 25.0%  $         305.58 N/A N/A
35020-E16 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1200mm Deep, White EA B  $     418.01 25.0%  $         313.51 N/A N/A
35020-F00 PNL,TOP,SVR,800WX800D,GY EA B  $     260.51 25.0%  $         195.38 N/A N/A
35020-F01 PNL,TOP,SVR,800WX825D,GY EA B  $     268.57 25.0%  $         201.43 N/A N/A
35020-F02 PNL,TOP,SVR,800WX850D,GY EA B  $     276.86 25.0%  $         207.65 N/A N/A
35020-F03 PNL,TOP,SVR,800WX875D,GY EA B  $     285.43 25.0%  $         214.07 N/A N/A
35020-F04 PNL,TOP,SVR,800WX900D,GY EA B  $     294.25 25.0%  $         220.69 N/A N/A
35020-F05 PNL,TOP,SVR,800WX925D,GY EA B  $     303.37 25.0%  $         227.53 N/A N/A
35020-F06 PNL,TOP,SVR,800WX950D,GY EA B  $     312.75 25.0%  $         234.56 N/A N/A
35020-F07 PNL,TOP,SVR,800WX975D,GY EA B  $     322.41 25.0%  $         241.81 N/A N/A
35020-F08 PNL,TOP,SVR,800WX1000D,GY EA B  $     332.38 25.0%  $         249.29 N/A N/A
35020-F09 PNL,TOP,SVR,800WX1025D,GY EA B  $     342.67 25.0%  $         257.00 N/A N/A
35020-F10 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1050mm Deep, Gray EA B  $     358.96 25.0%  $         269.22 N/A N/A
35020-F11 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1075mm Deep, Gray EA B  $     368.10 25.0%  $         276.08 N/A N/A
35020-F12 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1100mm Deep, Gray EA B  $     377.50 25.0%  $         283.13 N/A N/A
35020-F13 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1125mm Deep, Gray EA B  $     387.18 25.0%  $         290.39 N/A N/A
35020-F14 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1150mm Deep, Gray EA B  $     397.15 25.0%  $         297.86 N/A N/A
35020-F15 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1175mm Deep, Gray EA B  $     407.44 25.0%  $         305.58 N/A N/A
35020-F16 Top Panel, Vertical Exhaust Duct, 800mm Wide, 1200mm Deep, Gray EA B  $     418.01 25.0%  $         313.51 N/A N/A
35021-000 GROM, 3.5" CBL,2PK,BK EA B  $         9.08 25.0%  $             6.81 N/A N/A
35030-C00 DR,DBL PM,600Wx24U,G2,BK EA B  $     524.72 25.0%  $         393.54 N/A N/A
35030-C01 DR,DBL PM,600Wx36U,G2,BK EA B  $     540.92 25.0%  $         405.69 N/A N/A
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35030-C02 DR,DBL PM,600Wx42U,G2,BK EA B  $     490.81 25.0%  $         368.11 N/A N/A
35030-C03 DR,DBL PM,600Wx43U,G2,BK EA B  $     574.92 25.0%  $         431.19 N/A N/A
35030-C04 DR,DBL PM,600Wx44U,G2,BK EA B  $     608.60 25.0%  $         456.45 N/A N/A
35030-C05 DR,DBL PM,600Wx45U,G2,BK EA B  $     523.74 25.0%  $         392.81 N/A N/A
35030-C06 DR,DBL PM,600Wx46U,G2,BK EA B  $     629.34 25.0%  $         472.01 N/A N/A
35030-C07 DR,DBL PM,600Wx47U,G2,BK EA B  $     648.24 25.0%  $         486.18 N/A N/A
35030-C08 DR,DBL PM,600Wx48U,G2,BK EA B  $     667.71 25.0%  $         500.78 N/A N/A
35030-C09 DR,DBL PM,600Wx49U,G2,BK EA B  $     687.70 25.0%  $         515.78 N/A N/A
35030-C10 DR,DBL PM,600Wx50U,G2,BK EA B  $     708.39 25.0%  $         531.29 N/A N/A
35030-C11 DR,DBL PM,600Wx51U,G2,BK EA B  $     729.59 25.0%  $         547.19 N/A N/A
35030-C12 DR,DBL PM,700Wx24U,G2,BK EA B  $     555.42 25.0%  $         416.57 N/A N/A
35030-C13 DR,DBL PM,700Wx36U,G2,BK EA B  $     572.63 25.0%  $         429.47 N/A N/A
35030-C14 DR,DBL PM,700Wx42U,G2,BK EA B  $     492.80 25.0%  $         369.60 N/A N/A
35030-C15 DR,DBL PM,700Wx43U,G2,BK EA B  $     592.72 25.0%  $         444.54 N/A N/A
35030-C16 DR,DBL PM,700Wx44U,G2,BK EA B  $     611.03 25.0%  $         458.27 N/A N/A
35030-C17 DR,DBL PM,700Wx45U,G2,BK EA B  $     554.40 25.0%  $         415.80 N/A N/A
35030-C18 DR,DBL PM,700Wx46U,G2,BK EA B  $     648.84 25.0%  $         486.63 N/A N/A
35030-C19 DR,DBL PM,700Wx47U,G2,BK EA B  $     668.27 25.0%  $         501.20 N/A N/A
35030-C20 DR,DBL PM,700Wx48U,G2,BK EA B  $     688.35 25.0%  $         516.26 N/A N/A
35030-C21 DR,DBL PM,700Wx49U,G2,BK EA B  $     709.00 25.0%  $         531.75 N/A N/A
35030-C22 DR,DBL PM,700Wx50U,G2,BK EA B  $     730.24 25.0%  $         547.68 N/A N/A
35030-C23 DR,DBL PM,700Wx51U,G2,BK EA B  $     752.15 25.0%  $         564.11 N/A N/A
35030-C24 DR,DBL PM,800Wx24U,G2,BK EA B  $     557.16 25.0%  $         417.87 N/A N/A
35030-C25 DR,DBL PM,800Wx36U,G2,BK EA B  $     574.38 25.0%  $         430.79 N/A N/A
35030-C26 DR,DBL PM,800Wx42U,G2,BK EA B  $     507.59 25.0%  $         380.69 N/A N/A
35030-C27 DR,DBL PM,800Wx43U,G2,BK EA B  $     610.49 25.0%  $         457.87 N/A N/A
35030-C28 DR,DBL PM,800Wx44U,G2,BK EA B  $     629.34 25.0%  $         472.01 N/A N/A
35030-C29 DR,DBL PM,800Wx45U,G2,BK EA B  $     556.16 25.0%  $         417.12 N/A N/A
35030-C30 DR,DBL PM,800Wx46U,G2,BK EA B  $     668.27 25.0%  $         501.20 N/A N/A
35030-C31 DR,DBL PM,800Wx47U,G2,BK EA B  $     688.35 25.0%  $         516.26 N/A N/A
35030-C32 DR,DBL PM,800Wx48U,G2,BK EA B  $     709.00 25.0%  $         531.75 N/A N/A
35030-C33 DR,DBL PM,800Wx49U,G2,BK EA B  $     730.24 25.0%  $         547.68 N/A N/A
35030-C34 DR,DBL PM,800Wx50U,G2,BK EA B  $     752.15 25.0%  $         564.11 N/A N/A
35030-C35 DR,DBL PM,800Wx51U,G2,BK EA B  $     774.72 25.0%  $         581.04 N/A N/A
35030-D00 DR,DBL PM,600Wx24U,G2,SB EA B  $     524.72 25.0%  $         393.54 N/A N/A
35030-D01 DR,DBL PM,600Wx36U,G2,SB EA B  $     540.92 25.0%  $         405.69 N/A N/A
35030-D02 DR,DBL PM,600Wx42U,G2,SB EA B  $     478.02 25.0%  $         358.52 N/A N/A
35030-D03 DR,DBL PM,600Wx43U,G2,SB EA B  $     574.92 25.0%  $         431.19 N/A N/A
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35030-D04 DR,DBL PM,600Wx44U,G2,SB EA B  $     592.72 25.0%  $         444.54 N/A N/A
35030-D05 DR,DBL PM,600Wx45U,G2,SB EA B  $     523.74 25.0%  $         392.81 N/A N/A
35030-D06 DR,DBL PM,600Wx46U,G2,SB EA B  $     629.34 25.0%  $         472.01 N/A N/A
35030-D07 DR,DBL PM,600Wx47U,G2,SB EA B  $     648.24 25.0%  $         486.18 N/A N/A
35030-D08 DR,DBL PM,600Wx48U,G2,SB EA B  $     667.71 25.0%  $         500.78 N/A N/A
35030-D09 DR,DBL PM,600Wx49U,G2,SB EA B  $     687.70 25.0%  $         515.78 N/A N/A
35030-D10 DR,DBL PM,600Wx50U,G2,SB EA B  $     708.39 25.0%  $         531.29 N/A N/A
35030-D11 DR,DBL PM,600Wx51U,G2,SB EA B  $     729.59 25.0%  $         547.19 N/A N/A
35030-D12 DR,DBL PM,700Wx24U,G2,SB EA B  $     540.92 25.0%  $         405.69 N/A N/A
35030-D13 DR,DBL PM,700Wx36U,G2,SB EA B  $     557.67 25.0%  $         418.25 N/A N/A
35030-D14 DR,DBL PM,700Wx42U,G2,SB EA B  $     492.80 25.0%  $         369.60 N/A N/A
35030-D15 DR,DBL PM,700Wx43U,G2,SB EA B  $     592.72 25.0%  $         444.54 N/A N/A
35030-D16 DR,DBL PM,700Wx44U,G2,SB EA B  $     611.03 25.0%  $         458.27 N/A N/A
35030-D17 DR,DBL PM,700Wx45U,G2,SB EA B  $     539.92 25.0%  $         404.94 N/A N/A
35030-D18 DR,DBL PM,700Wx46U,G2,SB EA B  $     648.84 25.0%  $         486.63 N/A N/A
35030-D19 DR,DBL PM,700Wx47U,G2,SB EA B  $     668.27 25.0%  $         501.20 N/A N/A
35030-D20 DR,DBL PM,700Wx48U,G2,SB EA B  $     688.35 25.0%  $         516.26 N/A N/A
35030-D21 DR,DBL PM,700Wx49U,G2,SB EA B  $     709.00 25.0%  $         531.75 N/A N/A
35030-D22 DR,DBL PM,700Wx50U,G2,SB EA B  $     730.24 25.0%  $         547.68 N/A N/A
35030-D23 DR,DBL PM,700Wx51U,G2,SB EA B  $     752.15 25.0%  $         564.11 N/A N/A
35030-D24 DR,DBL PM,800Wx24U,G2,SB EA B  $     557.16 25.0%  $         417.87 N/A N/A
35030-D25 DR,DBL PM,800Wx36U,G2,SB EA B  $     574.38 25.0%  $         430.79 N/A N/A
35030-D26 DR,DBL PM,800Wx42U,G2,SB EA B  $     507.59 25.0%  $         380.69 N/A N/A
35030-D27 DR,DBL PM,800Wx43U,G2,SB EA B  $     610.49 25.0%  $         457.87 N/A N/A
35030-D28 DR,DBL PM,800Wx44U,G2,SB EA B  $     629.34 25.0%  $         472.01 N/A N/A
35030-D29 DR,DBL PM,800Wx45U,G2,SB EA B  $     556.16 25.0%  $         417.12 N/A N/A
35030-D30 DR,DBL PM,800Wx46U,G2,SB EA B  $     668.27 25.0%  $         501.20 N/A N/A
35030-D31 DR,DBL PM,800Wx47U,G2,SB EA B  $     688.35 25.0%  $         516.26 N/A N/A
35030-D32 DR,DBL PM,800Wx48U,G2,SB EA B  $     709.00 25.0%  $         531.75 N/A N/A
35030-D33 DR,DBL PM,800Wx49U,G2,SB EA B  $     730.24 25.0%  $         547.68 N/A N/A
35030-D34 DR,DBL PM,800Wx50U,G2,SB EA B  $     752.15 25.0%  $         564.11 N/A N/A
35030-D35 DR,DBL PM,800Wx51U,G2,SB EA B  $     774.72 25.0%  $         581.04 N/A N/A
35030-E00 DR,DBL PM,600Wx24U,G2,GW EA B  $     524.72 25.0%  $         393.54 N/A N/A
35030-E01 DR,DBL PM,600Wx36U,G2,GW EA B  $     540.92 25.0%  $         405.69 N/A N/A
35030-E02 DR,DBL PM,600Wx42U,G2,GW EA B  $     478.02 25.0%  $         358.52 N/A N/A
35030-E03 DR,DBL PM,600Wx43U,G2,GW EA B  $     574.92 25.0%  $         431.19 N/A N/A
35030-E04 DR,DBL PM,600Wx44U,G2,GW EA B  $     592.72 25.0%  $         444.54 N/A N/A
35030-E05 DR,DBL PM,600Wx45U,G2,GW EA B  $     523.74 25.0%  $         392.81 N/A N/A
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35030-E06 DR,DBL PM,600Wx46U,G2,GW EA B  $     629.34 25.0%  $         472.01 N/A N/A
35030-E07 DR,DBL PM,600Wx47U,G2,GW EA B  $     648.24 25.0%  $         486.18 N/A N/A
35030-E08 DR,DBL PM,600Wx48U,G2,GW EA B  $     667.71 25.0%  $         500.78 N/A N/A
35030-E09 DR,DBL PM,600Wx49U,G2,GW EA B  $     687.70 25.0%  $         515.78 N/A N/A
35030-E10 DR,DBL PM,600Wx50U,G2,GW EA B  $     708.39 25.0%  $         531.29 N/A N/A
35030-E11 DR,DBL PM,600Wx51U,G2,GW EA B  $     729.59 25.0%  $         547.19 N/A N/A
35030-E12 DR,DBL PM,700Wx24U,G2,GW EA B  $     540.92 25.0%  $         405.69 N/A N/A
35030-E13 DR,DBL PM,700Wx36U,G2,GW EA B  $     557.67 25.0%  $         418.25 N/A N/A
35030-E14 DR,DBL PM,700Wx42U,G2,GW EA B  $     492.80 25.0%  $         369.60 N/A N/A
35030-E15 DR,DBL PM,700Wx43U,G2,GW EA B  $     592.72 25.0%  $         444.54 N/A N/A
35030-E16 DR,DBL PM,700Wx44U,G2,GW EA B  $     611.03 25.0%  $         458.27 N/A N/A
35030-E17 DR,DBL PM,700Wx45U,G2,GW EA B  $     539.92 25.0%  $         404.94 N/A N/A
35030-E18 DR,DBL PM,700Wx46U,G2,GW EA B  $     648.84 25.0%  $         486.63 N/A N/A
35030-E19 DR,DBL PM,700Wx47U,G2,GW EA B  $     668.27 25.0%  $         501.20 N/A N/A
35030-E20 DR,DBL PM,700Wx48U,G2,GW EA B  $     688.35 25.0%  $         516.26 N/A N/A
35030-E21 DR,DBL PM,700Wx49U,G2,GW EA B  $     709.00 25.0%  $         531.75 N/A N/A
35030-E22 DR,DBL PM,700Wx50U,G2,GW EA B  $     730.24 25.0%  $         547.68 N/A N/A
35030-E23 DR,DBL PM,700Wx51U,G2,GW EA B  $     752.15 25.0%  $         564.11 N/A N/A
35030-E24 DR,DBL PM,800Wx24U,G2,GW EA B  $     557.16 25.0%  $         417.87 N/A N/A
35030-E25 DR,DBL PM,800Wx36U,G2,GW EA B  $     574.38 25.0%  $         430.79 N/A N/A
35030-E26 DR,DBL PM,800Wx42U,G2,GW EA B  $     507.59 25.0%  $         380.69 N/A N/A
35030-E27 DR,DBL PM,800Wx43U,G2,GW EA B  $     610.49 25.0%  $         457.87 N/A N/A
35030-E28 DR,DBL PM,800Wx44U,G2,GW EA B  $     629.34 25.0%  $         472.01 N/A N/A
35030-E29 DR,DBL PM,800Wx45U,G2,GW EA B  $     556.16 25.0%  $         417.12 N/A N/A
35030-E30 DR,DBL PM,800Wx46U,G2,GW EA B  $     668.27 25.0%  $         501.20 N/A N/A
35030-E31 DR,DBL PM,800Wx47U,G2,GW EA B  $     688.35 25.0%  $         516.26 N/A N/A
35030-E32 DR,DBL PM,800Wx48U,G2,GW EA B  $     709.00 25.0%  $         531.75 N/A N/A
35030-E33 DR,DBL PM,800Wx49U,G2,GW EA B  $     730.24 25.0%  $         547.68 N/A N/A
35030-E34 DR,DBL PM,800Wx50U,G2,GW EA B  $     752.15 25.0%  $         564.11 N/A N/A
35030-E35 DR,DBL PM,800Wx51U,G2,GW EA B  $     774.72 25.0%  $         581.04 N/A N/A
35030-F00 DR,DBL PM,600Wx24U,G2,SG EA B  $     524.72 25.0%  $         393.54 N/A N/A
35030-F01 DR,DBL PM,600Wx36U,G2,SG EA B  $     540.92 25.0%  $         405.69 N/A N/A
35030-F02 DR,DBL PM,600Wx42U,G2,SG EA B  $     478.02 25.0%  $         358.52 N/A N/A
35030-F03 DR,DBL PM,600Wx43U,G2,SG EA B  $     574.92 25.0%  $         431.19 N/A N/A
35030-F04 DR,DBL PM,600Wx44U,G2,SG EA B  $     592.72 25.0%  $         444.54 N/A N/A
35030-F05 DR,DBL PM,600Wx45U,G2,SG EA B  $     523.74 25.0%  $         392.81 N/A N/A
35030-F06 DR,DBL PM,600Wx46U,G2,SG EA B  $     629.34 25.0%  $         472.01 N/A N/A
35030-F07 DR,DBL PM,600Wx47U,G2,SG EA B  $     648.24 25.0%  $         486.18 N/A N/A
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35030-F08 DR,DBL PM,600Wx48U,G2,SG EA B  $     667.71 25.0%  $         500.78 N/A N/A
35030-F09 DR,DBL PM,600Wx49U,G2,SG EA B  $     687.70 25.0%  $         515.78 N/A N/A
35030-F10 DR,DBL PM,600Wx50U,G2,SG EA B  $     708.39 25.0%  $         531.29 N/A N/A
35030-F11 DR,DBL PM,600Wx51U,G2,SG EA B  $     729.59 25.0%  $         547.19 N/A N/A
35030-F12 DR,DBL PM,700Wx24U,G2,SG EA B  $     540.92 25.0%  $         405.69 N/A N/A
35030-F13 DR,DBL PM,700Wx36U,G2,SG EA B  $     557.67 25.0%  $         418.25 N/A N/A
35030-F14 DR,DBL PM,700Wx42U,G2,SG EA B  $     492.80 25.0%  $         369.60 N/A N/A
35030-F15 DR,DBL PM,700Wx43U,G2,SG EA B  $     592.72 25.0%  $         444.54 N/A N/A
35030-F16 DR,DBL PM,700Wx44U,G2,SG EA B  $     611.03 25.0%  $         458.27 N/A N/A
35030-F17 DR,DBL PM,700Wx45U,G2,SG EA B  $     539.92 25.0%  $         404.94 N/A N/A
35030-F18 DR,DBL PM,700Wx46U,G2,SG EA B  $     648.84 25.0%  $         486.63 N/A N/A
35030-F19 DR,DBL PM,700Wx47U,G2,SG EA B  $     668.27 25.0%  $         501.20 N/A N/A
35030-F20 DR,DBL PM,700Wx48U,G2,SG EA B  $     706.81 25.0%  $         530.11 N/A N/A
35030-F21 DR,DBL PM,700Wx49U,G2,SG EA B  $     709.00 25.0%  $         531.75 N/A N/A
35030-F22 DR,DBL PM,700Wx50U,G2,SG EA B  $     730.24 25.0%  $         547.68 N/A N/A
35030-F23 DR,DBL PM,700Wx51U,G2,SG EA B  $     752.15 25.0%  $         564.11 N/A N/A
35030-F24 DR,DBL PM,800Wx24U,G2,SG EA B  $     557.16 25.0%  $         417.87 N/A N/A
35030-F25 DR,DBL PM,800Wx36U,G2,SG EA B  $     574.38 25.0%  $         430.79 N/A N/A
35030-F26 DR,DBL PM,800Wx42U,G2,SG EA B  $     507.59 25.0%  $         380.69 N/A N/A
35030-F27 DR,DBL PM,800Wx43U,G2,SG EA B  $     610.49 25.0%  $         457.87 N/A N/A
35030-F28 DR,DBL PM,800Wx44U,G2,SG EA B  $     629.34 25.0%  $         472.01 N/A N/A
35030-F29 DR,DBL PM,800Wx45U,G2,SG EA B  $     556.16 25.0%  $         417.12 N/A N/A
35030-F30 DR,DBL PM,800Wx46U,G2,SG EA B  $     668.27 25.0%  $         501.20 N/A N/A
35030-F31 DR,DBL PM,800Wx47U,G2,SG EA B  $     688.35 25.0%  $         516.26 N/A N/A
35030-F32 DR,DBL PM,800Wx48U,G2,SG EA B  $     709.00 25.0%  $         531.75 N/A N/A
35030-F33 DR,DBL PM,800Wx49U,G2,SG EA B  $     730.24 25.0%  $         547.68 N/A N/A
35030-F34 DR,DBL PM,800Wx50U,G2,SG EA B  $     752.15 25.0%  $         564.11 N/A N/A
35030-F35 DR,DBL PM,800Wx51U,G2,SG EA B  $     774.72 25.0%  $         581.04 N/A N/A
35044-C00 DR,SPM RR,G2,600Wx24U,BK EA B  $     376.30 25.0%  $         282.23 N/A N/A
35044-C01 DR,SPM RR,G2,600Wx36U,BK EA B  $     387.92 25.0%  $         290.94 N/A N/A
35044-C02 DR,SPM RR,G2,600Wx42U,BK EA B  $     367.71 25.0%  $         275.78 N/A N/A
35044-C03 DR,SPM RR,G2,600Wx43U,BK EA B  $     412.30 25.0%  $         309.23 N/A N/A
35044-C04 DR,SPM RR,G2,600Wx44U,BK EA B  $     425.03 25.0%  $         318.77 N/A N/A
35044-C05 DR,SPM RR,G2,600Wx45U,BK EA B  $     402.90 25.0%  $         302.18 N/A N/A
35044-C06 DR,SPM RR,G2,600Wx46U,BK EA B  $     451.32 25.0%  $         338.49 N/A N/A
35044-C07 DR,SPM RR,G2,600Wx47U,BK EA B  $     464.90 25.0%  $         348.68 N/A N/A
35044-C08 DR,SPM RR,G2,600Wx48U,BK EA B  $     478.82 25.0%  $         359.12 N/A N/A
35044-C09 DR,SPM RR,G2,600Wx49U,BK EA B  $     493.19 25.0%  $         369.89 N/A N/A
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35044-C10 DR,SPM RR,G2,600Wx50U,BK EA B  $     507.98 25.0%  $         380.99 N/A N/A
35044-C11 DR,SPM RR,G2,600Wx51U,BK EA B  $     523.19 25.0%  $         392.39 N/A N/A
35044-C12 DR,SPM RR,G2,700Wx24U,BK EA B  $     398.31 25.0%  $         298.73 N/A N/A
35044-C13 DR,SPM RR,G2,700Wx36U,BK EA B  $     399.91 25.0%  $         299.93 N/A N/A
35044-C14 DR,SPM RR,G2,700Wx42U,BK EA B  $     389.23 25.0%  $         291.92 N/A N/A
35044-C15 DR,SPM RR,G2,700Wx43U,BK EA B  $     425.03 25.0%  $         318.77 N/A N/A
35044-C16 DR,SPM RR,G2,700Wx44U,BK EA B  $     438.21 25.0%  $         328.66 N/A N/A
35044-C17 DR,SPM RR,G2,700Wx45U,BK EA B  $     415.34 25.0%  $         311.51 N/A N/A
35044-C18 DR,SPM RR,G2,700Wx46U,BK EA B  $     465.31 25.0%  $         348.98 N/A N/A
35044-C19 DR,SPM RR,G2,700Wx47U,BK EA B  $     479.25 25.0%  $         359.44 N/A N/A
35044-C20 DR,SPM RR,G2,700Wx48U,BK EA B  $     493.63 25.0%  $         370.22 N/A N/A
35044-C21 DR,SPM RR,G2,700Wx49U,BK EA B  $     508.44 25.0%  $         381.33 N/A N/A
35044-C22 DR,SPM RR,G2,700Wx50U,BK EA B  $     523.67 25.0%  $         392.75 N/A N/A
35044-C23 DR,SPM RR,G2,700Wx51U,BK EA B  $     539.39 25.0%  $         404.54 N/A N/A
35044-C24 DR,SPM RR,G2,800Wx24U,BK EA B  $     399.57 25.0%  $         299.68 N/A N/A
35044-C25 DR,SPM RR,G2,800Wx36U,BK EA B  $     411.93 25.0%  $         308.95 N/A N/A
35044-C26 DR,SPM RR,G2,800Wx42U,BK EA B  $     390.44 25.0%  $         292.83 N/A N/A
35044-C27 DR,SPM RR,G2,800Wx43U,BK EA B  $     437.80 25.0%  $         328.35 N/A N/A
35044-C28 DR,SPM RR,G2,800Wx44U,BK EA B  $     451.32 25.0%  $         338.49 N/A N/A
35044-C29 DR,SPM RR,G2,800Wx45U,BK EA B  $     427.84 25.0%  $         320.88 N/A N/A
35044-C30 DR,SPM RR,G2,800Wx46U,BK EA B  $     479.25 25.0%  $         359.44 N/A N/A
35044-C31 DR,SPM RR,G2,800Wx47U,BK EA B  $     493.63 25.0%  $         370.22 N/A N/A
35044-C32 DR,SPM RR,G2,800Wx48U,BK EA B  $     508.44 25.0%  $         381.33 N/A N/A
35044-C33 DR,SPM RR,G2,800Wx49U,BK EA B  $     523.67 25.0%  $         392.75 N/A N/A
35044-C34 DR,SPM RR,G2,800Wx50U,BK EA B  $     539.39 25.0%  $         404.54 N/A N/A
35044-C35 DR,SPM RR,G2,800Wx51U,BK EA B  $     555.54 25.0%  $         416.66 N/A N/A
35044-D00 DR,SPM RR,G2,600Wx24U,SB EA B  $     376.30 25.0%  $         282.23 N/A N/A
35044-D01 DR,SPM RR,G2,600Wx36U,SB EA B  $     387.92 25.0%  $         290.94 N/A N/A
35044-D02 DR,SPM RR,G2,600Wx42U,SB EA B  $     367.71 25.0%  $         275.78 N/A N/A
35044-D03 DR,SPM RR,G2,600Wx43U,SB EA B  $     412.30 25.0%  $         309.23 N/A N/A
35044-D04 DR,SPM RR,G2,600Wx44U,SB EA B  $     425.03 25.0%  $         318.77 N/A N/A
35044-D05 DR,SPM RR,G2,600Wx45U,SB EA B  $     402.90 25.0%  $         302.18 N/A N/A
35044-D06 DR,SPM RR,G2,600Wx46U,SB EA B  $     451.32 25.0%  $         338.49 N/A N/A
35044-D07 DR,SPM RR,G2,600Wx47U,SB EA B  $     464.90 25.0%  $         348.68 N/A N/A
35044-D08 DR,SPM RR,G2,600Wx48U,SB EA B  $     478.82 25.0%  $         359.12 N/A N/A
35044-D09 DR,SPM RR,G2,600Wx49U,SB EA B  $     493.19 25.0%  $         369.89 N/A N/A
35044-D10 DR,SPM RR,G2,600Wx50U,SB EA B  $     507.98 25.0%  $         380.99 N/A N/A
35044-D11 DR,SPM RR,G2,600Wx51U,SB EA B  $     523.19 25.0%  $         392.39 N/A N/A
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35044-D12 DR,SPM RR,G2,700Wx24U,SB EA B  $     387.92 25.0%  $         290.94 N/A N/A
35044-D13 DR,SPM RR,G2,700Wx36U,SB EA B  $     399.91 25.0%  $         299.93 N/A N/A
35044-D14 DR,SPM RR,G2,700Wx42U,SB EA B  $     379.10 25.0%  $         284.33 N/A N/A
35044-D15 DR,SPM RR,G2,700Wx43U,SB EA B  $     425.03 25.0%  $         318.77 N/A N/A
35044-D16 DR,SPM RR,G2,700Wx44U,SB EA B  $     438.21 25.0%  $         328.66 N/A N/A
35044-D17 DR,SPM RR,G2,700Wx45U,SB EA B  $     415.34 25.0%  $         311.51 N/A N/A
35044-D18 DR,SPM RR,G2,700Wx46U,SB EA B  $     465.31 25.0%  $         348.98 N/A N/A
35044-D19 DR,SPM RR,G2,700Wx47U,SB EA B  $     479.25 25.0%  $         359.44 N/A N/A
35044-D20 DR,SPM RR,G2,700Wx48U,SB EA B  $     493.63 25.0%  $         370.22 N/A N/A
35044-D21 DR,SPM RR,G2,700Wx49U,SB EA B  $     508.44 25.0%  $         381.33 N/A N/A
35044-D22 DR,SPM RR,G2,700Wx50U,SB EA B  $     523.67 25.0%  $         392.75 N/A N/A
35044-D23 DR,SPM RR,G2,700Wx51U,SB EA B  $     539.39 25.0%  $         404.54 N/A N/A
35044-D24 DR,SPM RR,G2,800Wx24U,SB EA B  $     399.57 25.0%  $         299.68 N/A N/A
35044-D25 DR,SPM RR,G2,800Wx36U,SB EA B  $     411.93 25.0%  $         308.95 N/A N/A
35044-D26 DR,SPM RR,G2,800Wx42U,SB EA B  $     390.44 25.0%  $         292.83 N/A N/A
35044-D27 DR,SPM RR,G2,800Wx43U,SB EA B  $     437.80 25.0%  $         328.35 N/A N/A
35044-D28 DR,SPM RR,G2,800Wx44U,SB EA B  $     451.32 25.0%  $         338.49 N/A N/A
35044-D29 DR,SPM RR,G2,800Wx45U,SB EA B  $     427.84 25.0%  $         320.88 N/A N/A
35044-D30 DR,SPM RR,G2,800Wx46U,SB EA B  $     479.25 25.0%  $         359.44 N/A N/A
35044-D31 DR,SPM RR,G2,800Wx47U,SB EA B  $     493.63 25.0%  $         370.22 N/A N/A
35044-D32 DR,SPM RR,G2,800Wx48U,SB EA B  $     508.44 25.0%  $         381.33 N/A N/A
35044-D33 DR,SPM RR,G2,800Wx49U,SB EA B  $     523.67 25.0%  $         392.75 N/A N/A
35044-D34 DR,SPM RR,G2,800Wx50U,SB EA B  $     539.39 25.0%  $         404.54 N/A N/A
35044-D35 DR,SPM RR,G2,800Wx51U,SB EA B  $     555.54 25.0%  $         416.66 N/A N/A
35044-E00 DR,SPM RR,G2,600Wx24U,GW EA B  $     376.30 25.0%  $         282.23 N/A N/A
35044-E01 DR,SPM RR,G2,600Wx36U,GW EA B  $     387.92 25.0%  $         290.94 N/A N/A
35044-E02 DR,SPM RR,G2,600Wx42U,GW EA B  $     367.71 25.0%  $         275.78 N/A N/A
35044-E03 DR,SPM RR,G2,600Wx43U,GW EA B  $     412.30 25.0%  $         309.23 N/A N/A
35044-E04 DR,SPM RR,G2,600Wx44U,GW EA B  $     425.03 25.0%  $         318.77 N/A N/A
35044-E05 DR,SPM RR,G2,600Wx45U,GW EA B  $     402.90 25.0%  $         302.18 N/A N/A
35044-E06 DR,SPM RR,G2,600Wx46U,GW EA B  $     451.32 25.0%  $         338.49 N/A N/A
35044-E07 DR,SPM RR,G2,600Wx47U,GW EA B  $     464.90 25.0%  $         348.68 N/A N/A
35044-E08 DR,SPM RR,G2,600Wx48U,GW EA B  $     478.82 25.0%  $         359.12 N/A N/A
35044-E09 DR,SPM RR,G2,600Wx49U,GW EA B  $     493.19 25.0%  $         369.89 N/A N/A
35044-E10 DR,SPM RR,G2,600Wx50U,GW EA B  $     507.98 25.0%  $         380.99 N/A N/A
35044-E11 DR,SPM RR,G2,600Wx51U,GW EA B  $     523.19 25.0%  $         392.39 N/A N/A
35044-E12 DR,SPM RR,G2,700Wx24U,GW EA B  $     387.92 25.0%  $         290.94 N/A N/A
35044-E13 DR,SPM RR,G2,700Wx36U,GW EA B  $     399.91 25.0%  $         299.93 N/A N/A
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35044-E14 DR,SPM RR,G2,700Wx42U,GW EA B  $     379.10 25.0%  $         284.33 N/A N/A
35044-E15 DR,SPM RR,G2,700Wx43U,GW EA B  $     425.03 25.0%  $         318.77 N/A N/A
35044-E16 DR,SPM RR,G2,700Wx44U,GW EA B  $     438.21 25.0%  $         328.66 N/A N/A
35044-E17 DR,SPM RR,G2,700Wx45U,GW EA B  $     415.34 25.0%  $         311.51 N/A N/A
35044-E18 DR,SPM RR,G2,700Wx46U,GW EA B  $     465.31 25.0%  $         348.98 N/A N/A
35044-E19 DR,SPM RR,G2,700Wx47U,GW EA B  $     479.25 25.0%  $         359.44 N/A N/A
35044-E20 DR,SPM RR,G2,700Wx48U,GW EA B  $     493.63 25.0%  $         370.22 N/A N/A
35044-E21 DR,SPM RR,G2,700Wx49U,GW EA B  $     508.44 25.0%  $         381.33 N/A N/A
35044-E22 DR,SPM RR,G2,700Wx50U,GW EA B  $     523.67 25.0%  $         392.75 N/A N/A
35044-E23 DR,SPM RR,G2,700Wx51U,GW EA B  $     539.39 25.0%  $         404.54 N/A N/A
35044-E24 DR,SPM RR,G2,800Wx24U,GW EA B  $     399.57 25.0%  $         299.68 N/A N/A
35044-E25 DR,SPM RR,G2,800Wx36U,GW EA B  $     411.93 25.0%  $         308.95 N/A N/A
35044-E26 DR,SPM RR,G2,800Wx42U,GW EA B  $     390.44 25.0%  $         292.83 N/A N/A
35044-E27 DR,SPM RR,G2,800Wx43U,GW EA B  $     437.80 25.0%  $         328.35 N/A N/A
35044-E28 DR,SPM RR,G2,800Wx44U,GW EA B  $     451.32 25.0%  $         338.49 N/A N/A
35044-E29 DR,SPM RR,G2,800Wx45U,GW EA B  $     427.84 25.0%  $         320.88 N/A N/A
35044-E30 DR,SPM RR,G2,800Wx46U,GW EA B  $     479.25 25.0%  $         359.44 N/A N/A
35044-E31 DR,SPM RR,G2,800Wx47U,GW EA B  $     493.63 25.0%  $         370.22 N/A N/A
35044-E32 DR,SPM RR,G2,800Wx48U,GW EA B  $     508.44 25.0%  $         381.33 N/A N/A
35044-E33 DR,SPM RR,G2,800Wx49U,GW EA B  $     523.67 25.0%  $         392.75 N/A N/A
35044-E34 DR,SPM RR,G2,800Wx50U,GW EA B  $     539.39 25.0%  $         404.54 N/A N/A
35044-E35 DR,SPM RR,G2,800Wx51U,GW EA B  $     555.54 25.0%  $         416.66 N/A N/A
35044-F00 DR,SPM RR,G2,600Wx24U,SG EA B  $     376.30 25.0%  $         282.23 N/A N/A
35044-F01 DR,SPM RR,G2,600Wx36U,SG EA B  $     387.92 25.0%  $         290.94 N/A N/A
35044-F02 DR,SPM RR,G2,600Wx42U,SG EA B  $     367.71 25.0%  $         275.78 N/A N/A
35044-F03 DR,SPM RR,G2,600Wx43U,SG EA B  $     412.30 25.0%  $         309.23 N/A N/A
35044-F04 DR,SPM RR,G2,600Wx44U,SG EA B  $     425.03 25.0%  $         318.77 N/A N/A
35044-F05 DR,SPM RR,G2,600Wx45U,SG EA B  $     402.90 25.0%  $         302.18 N/A N/A
35044-F06 DR,SPM RR,G2,600Wx46U,SG EA B  $     451.32 25.0%  $         338.49 N/A N/A
35044-F07 DR,SPM RR,G2,600Wx47U,SG EA B  $     464.90 25.0%  $         348.68 N/A N/A
35044-F08 DR,SPM RR,G2,600Wx48U,SG EA B  $     478.82 25.0%  $         359.12 N/A N/A
35044-F09 DR,SPM RR,G2,600Wx49U,SG EA B  $     493.19 25.0%  $         369.89 N/A N/A
35044-F10 DR,SPM RR,G2,600Wx50U,SG EA B  $     507.98 25.0%  $         380.99 N/A N/A
35044-F11 DR,SPM RR,G2,600Wx51U,SG EA B  $     523.19 25.0%  $         392.39 N/A N/A
35044-F12 DR,SPM RR,G2,700Wx24U,SG EA B  $     387.92 25.0%  $         290.94 N/A N/A
35044-F13 DR,SPM RR,G2,700Wx36U,SG EA B  $     399.91 25.0%  $         299.93 N/A N/A
35044-F14 DR,SPM RR,G2,700Wx42U,SG EA B  $     379.10 25.0%  $         284.33 N/A N/A
35044-F15 DR,SPM RR,G2,700Wx43U,SG EA B  $     425.03 25.0%  $         318.77 N/A N/A
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35044-F16 DR,SPM RR,G2,700Wx44U,SG EA B  $     438.21 25.0%  $         328.66 N/A N/A
35044-F17 DR,SPM RR,G2,700Wx45U,SG EA B  $     415.34 25.0%  $         311.51 N/A N/A
35044-F18 DR,SPM RR,G2,700Wx46U,SG EA B  $     465.31 25.0%  $         348.98 N/A N/A
35044-F19 DR,SPM RR,G2,700Wx47U,SG EA B  $     479.25 25.0%  $         359.44 N/A N/A
35044-F20 DR,SPM RR,G2,700Wx48U,SG EA B  $     506.82 25.0%  $         380.12 N/A N/A
35044-F21 DR,SPM RR,G2,700Wx49U,SG EA B  $     508.44 25.0%  $         381.33 N/A N/A
35044-F22 DR,SPM RR,G2,700Wx50U,SG EA B  $     523.67 25.0%  $         392.75 N/A N/A
35044-F23 DR,SPM RR,G2,700Wx51U,SG EA B  $     539.39 25.0%  $         404.54 N/A N/A
35044-F24 DR,SPM RR,G2,800Wx24U,SG EA B  $     399.57 25.0%  $         299.68 N/A N/A
35044-F25 DR,SPM RR,G2,800Wx36U,SG EA B  $     411.93 25.0%  $         308.95 N/A N/A
35044-F26 DR,SPM RR,G2,800Wx42U,SG EA B  $     390.44 25.0%  $         292.83 N/A N/A
35044-F27 DR,SPM RR,G2,800Wx43U,SG EA B  $     437.80 25.0%  $         328.35 N/A N/A
35044-F28 DR,SPM RR,G2,800Wx44U,SG EA B  $     451.32 25.0%  $         338.49 N/A N/A
35044-F29 DR,SPM RR,G2,800Wx45U,SG EA B  $     427.84 25.0%  $         320.88 N/A N/A
35044-F30 DR,SPM RR,G2,800Wx46U,SG EA B  $     479.25 25.0%  $         359.44 N/A N/A
35044-F31 DR,SPM RR,G2,800Wx47U,SG EA B  $     493.63 25.0%  $         370.22 N/A N/A
35044-F32 DR,SPM RR,G2,800Wx48U,SG EA B  $     508.44 25.0%  $         381.33 N/A N/A
35044-F33 DR,SPM RR,G2,800Wx49U,SG EA B  $     523.67 25.0%  $         392.75 N/A N/A
35044-F34 DR,SPM RR,G2,800Wx50U,SG EA B  $     539.39 25.0%  $         404.54 N/A N/A
35044-F35 DR,SPM RR,G2,800Wx51U,SG EA B  $     555.54 25.0%  $         416.66 N/A N/A
35051-C01 CASTER KIT,G2, BK EA B  $     336.87 25.0%  $         252.65 N/A N/A
35054-C00 DR,SSM RR,G2,600Wx24U,BK EA B  $     342.04 25.0%  $         256.53 N/A N/A
35054-C01 DR,SSM RR,G2,600Wx36U,BK EA B  $     352.65 25.0%  $         264.49 N/A N/A
35054-C02 DR,SSM RR,G2,600Wx42U,BK EA B  $     334.27 25.0%  $         250.70 N/A N/A
35054-C03 DR,SSM RR,G2,600Wx43U,BK EA B  $     374.80 25.0%  $         281.10 N/A N/A
35054-C04 DR,SSM RR,G2,600Wx44U,BK EA B  $     386.41 25.0%  $         289.81 N/A N/A
35054-C05 DR,SSM RR,G2,600Wx45U,BK EA B  $     366.28 25.0%  $         274.71 N/A N/A
35054-C06 DR,SSM RR,G2,600Wx46U,BK EA B  $     410.30 25.0%  $         307.73 N/A N/A
35054-C07 DR,SSM RR,G2,600Wx47U,BK EA B  $     422.60 25.0%  $         316.95 N/A N/A
35054-C08 DR,SSM RR,G2,600Wx48U,BK EA B  $     435.30 25.0%  $         326.48 N/A N/A
35054-C09 DR,SSM RR,G2,600Wx49U,BK EA B  $     448.34 25.0%  $         336.26 N/A N/A
35054-C10 DR,SSM RR,G2,600Wx50U,BK EA B  $     461.77 25.0%  $         346.33 N/A N/A
35054-C11 DR,SSM RR,G2,600Wx51U,BK EA B  $     475.66 25.0%  $         356.75 N/A N/A
35054-C12 DR,SSM RR,G2,700Wx24U,BK EA B  $     362.08 25.0%  $         271.56 N/A N/A
35054-C13 DR,SSM RR,G2,700Wx36U,BK EA B  $     373.30 25.0%  $         279.98 N/A N/A
35054-C14 DR,SSM RR,G2,700Wx42U,BK EA B  $     353.84 25.0%  $         265.38 N/A N/A
35054-C15 DR,SSM RR,G2,700Wx43U,BK EA B  $     386.41 25.0%  $         289.81 N/A N/A
35054-C16 DR,SSM RR,G2,700Wx44U,BK EA B  $     398.38 25.0%  $         298.79 N/A N/A

2084 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

35054-C17 DR,SSM RR,G2,700Wx45U,BK EA B  $     377.59 25.0%  $         283.19 N/A N/A
35054-C18 DR,SSM RR,G2,700Wx46U,BK EA B  $     422.98 25.0%  $         317.24 N/A N/A
35054-C19 DR,SSM RR,G2,700Wx47U,BK EA B  $     435.69 25.0%  $         326.77 N/A N/A
35054-C20 DR,SSM RR,G2,700Wx48U,BK EA B  $     448.75 25.0%  $         336.56 N/A N/A
35054-C21 DR,SSM RR,G2,700Wx49U,BK EA B  $     462.20 25.0%  $         346.65 N/A N/A
35054-C22 DR,SSM RR,G2,700Wx50U,BK EA B  $     476.10 25.0%  $         357.08 N/A N/A
35054-C23 DR,SSM RR,G2,700Wx51U,BK EA B  $     490.37 25.0%  $         367.78 N/A N/A
35054-C24 DR,SSM RR,G2,800Wx24U,BK EA B  $     363.21 25.0%  $         272.41 N/A N/A
35054-C25 DR,SSM RR,G2,800Wx36U,BK EA B  $     374.49 25.0%  $         280.87 N/A N/A
35054-C26 DR,SSM RR,G2,800Wx42U,BK EA B  $     354.94 25.0%  $         266.21 N/A N/A
35054-C27 DR,SSM RR,G2,800Wx43U,BK EA B  $     398.00 25.0%  $         298.50 N/A N/A
35054-C28 DR,SSM RR,G2,800Wx44U,BK EA B  $     410.30 25.0%  $         307.73 N/A N/A
35054-C29 DR,SSM RR,G2,800Wx45U,BK EA B  $     388.91 25.0%  $         291.68 N/A N/A
35054-C30 DR,SSM RR,G2,800Wx46U,BK EA B  $     435.69 25.0%  $         326.77 N/A N/A
35054-C31 DR,SSM RR,G2,800Wx47U,BK EA B  $     448.75 25.0%  $         336.56 N/A N/A
35054-C32 DR,SSM RR,G2,800Wx48U,BK EA B  $     462.20 25.0%  $         346.65 N/A N/A
35054-C33 DR,SSM RR,G2,800Wx49U,BK EA B  $     476.10 25.0%  $         357.08 N/A N/A
35054-C34 DR,SSM RR,G2,800Wx50U,BK EA B  $     490.37 25.0%  $         367.78 N/A N/A
35054-C35 DR,SSM RR,G2,800Wx51U,BK EA B  $     505.05 25.0%  $         378.79 N/A N/A
35054-D00 DR,SSM RR,G2,600Wx24U,SB EA B  $     342.04 25.0%  $         256.53 N/A N/A
35054-D01 DR,SSM RR,G2,600Wx36U,SB EA B  $     352.65 25.0%  $         264.49 N/A N/A
35054-D02 DR,SSM RR,G2,600Wx42U,SB EA B  $     334.27 25.0%  $         250.70 N/A N/A
35054-D03 DR,SSM RR,G2,600Wx43U,SB EA B  $     374.80 25.0%  $         281.10 N/A N/A
35054-D04 DR,SSM RR,G2,600Wx44U,SB EA B  $     386.41 25.0%  $         289.81 N/A N/A
35054-D05 DR,SSM RR,G2,600Wx45U,SB EA B  $     366.28 25.0%  $         274.71 N/A N/A
35054-D06 DR,SSM RR,G2,600Wx46U,SB EA B  $     410.30 25.0%  $         307.73 N/A N/A
35054-D07 DR,SSM RR,G2,600Wx47U,SB EA B  $     422.60 25.0%  $         316.95 N/A N/A
35054-D08 DR,SSM RR,G2,600Wx48U,SB EA B  $     435.30 25.0%  $         326.48 N/A N/A
35054-D09 DR,SSM RR,G2,600Wx49U,SB EA B  $     448.34 25.0%  $         336.26 N/A N/A
35054-D10 DR,SSM RR,G2,600Wx50U,SB EA B  $     461.77 25.0%  $         346.33 N/A N/A
35054-D11 DR,SSM RR,G2,600Wx51U,SB EA B  $     475.66 25.0%  $         356.75 N/A N/A
35054-D12 DR,SSM RR,G2,700Wx24U,SB EA B  $     352.65 25.0%  $         264.49 N/A N/A
35054-D13 DR,SSM RR,G2,700Wx36U,SB EA B  $     363.56 25.0%  $         272.67 N/A N/A
35054-D14 DR,SSM RR,G2,700Wx42U,SB EA B  $     344.61 25.0%  $         258.46 N/A N/A
35054-D15 DR,SSM RR,G2,700Wx43U,SB EA B  $     386.41 25.0%  $         289.81 N/A N/A
35054-D16 DR,SSM RR,G2,700Wx44U,SB EA B  $     398.38 25.0%  $         298.79 N/A N/A
35054-D17 DR,SSM RR,G2,700Wx45U,SB EA B  $     377.59 25.0%  $         283.19 N/A N/A
35054-D18 DR,SSM RR,G2,700Wx46U,SB EA B  $     422.98 25.0%  $         317.24 N/A N/A
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35054-D19 DR,SSM RR,G2,700Wx47U,SB EA B  $     435.69 25.0%  $         326.77 N/A N/A
35054-D20 DR,SSM RR,G2,700Wx48U,SB EA B  $     448.75 25.0%  $         336.56 N/A N/A
35054-D21 DR,SSM RR,G2,700Wx49U,SB EA B  $     462.20 25.0%  $         346.65 N/A N/A
35054-D22 DR,SSM RR,G2,700Wx50U,SB EA B  $     476.10 25.0%  $         357.08 N/A N/A
35054-D23 DR,SSM RR,G2,700Wx51U,SB EA B  $     490.37 25.0%  $         367.78 N/A N/A
35054-D24 DR,SSM RR,G2,800Wx24U,SB EA B  $     363.21 25.0%  $         272.41 N/A N/A
35054-D25 DR,SSM RR,G2,800Wx36U,SB EA B  $     374.49 25.0%  $         280.87 N/A N/A
35054-D26 DR,SSM RR,G2,800Wx42U,SB EA B  $     354.94 25.0%  $         266.21 N/A N/A
35054-D27 DR,SSM RR,G2,800Wx43U,SB EA B  $     398.00 25.0%  $         298.50 N/A N/A
35054-D28 DR,SSM RR,G2,800Wx44U,SB EA B  $     410.30 25.0%  $         307.73 N/A N/A
35054-D29 DR,SSM RR,G2,800Wx45U,SB EA B  $     388.91 25.0%  $         291.68 N/A N/A
35054-D30 DR,SSM RR,G2,800Wx46U,SB EA B  $     435.69 25.0%  $         326.77 N/A N/A
35054-D31 DR,SSM RR,G2,800Wx47U,SB EA B  $     448.75 25.0%  $         336.56 N/A N/A
35054-D32 DR,SSM RR,G2,800Wx48U,SB EA B  $     462.20 25.0%  $         346.65 N/A N/A
35054-D33 DR,SSM RR,G2,800Wx49U,SB EA B  $     476.10 25.0%  $         357.08 N/A N/A
35054-D34 DR,SSM RR,G2,800Wx50U,SB EA B  $     490.37 25.0%  $         367.78 N/A N/A
35054-D35 DR,SSM RR,G2,800Wx51U,SB EA B  $     505.05 25.0%  $         378.79 N/A N/A
35054-E00 DR,SSM RR,G2,600Wx24U,GW EA B  $     342.04 25.0%  $         256.53 N/A N/A
35054-E01 DR,SSM RR,G2,600Wx36U,GW EA B  $     352.65 25.0%  $         264.49 N/A N/A
35054-E02 DR,SSM RR,G2,600Wx42U,GW EA B  $     334.27 25.0%  $         250.70 N/A N/A
35054-E03 DR,SSM RR,G2,600Wx43U,GW EA B  $     374.80 25.0%  $         281.10 N/A N/A
35054-E04 DR,SSM RR,G2,600Wx44U,GW EA B  $     386.41 25.0%  $         289.81 N/A N/A
35054-E05 DR,SSM RR,G2,600Wx45U,GW EA B  $     366.28 25.0%  $         274.71 N/A N/A
35054-E06 DR,SSM RR,G2,600Wx46U,GW EA B  $     410.30 25.0%  $         307.73 N/A N/A
35054-E07 DR,SSM RR,G2,600Wx47U,GW EA B  $     422.60 25.0%  $         316.95 N/A N/A
35054-E08 DR,SSM RR,G2,600Wx48U,GW EA B  $     435.30 25.0%  $         326.48 N/A N/A
35054-E09 DR,SSM RR,G2,600Wx49U,GW EA B  $     448.34 25.0%  $         336.26 N/A N/A
35054-E10 DR,SSM RR,G2,600Wx50U,GW EA B  $     461.77 25.0%  $         346.33 N/A N/A
35054-E11 DR,SSM RR,G2,600Wx51U,GW EA B  $     475.66 25.0%  $         356.75 N/A N/A
35054-E12 DR,SSM RR,G2,700Wx24U,GW EA B  $     352.65 25.0%  $         264.49 N/A N/A
35054-E13 DR,SSM RR,G2,700Wx36U,GW EA B  $     363.56 25.0%  $         272.67 N/A N/A
35054-E14 DR,SSM RR,G2,700Wx42U,GW EA B  $     344.61 25.0%  $         258.46 N/A N/A
35054-E15 DR,SSM RR,G2,700Wx43U,GW EA B  $     386.41 25.0%  $         289.81 N/A N/A
35054-E16 DR,SSM RR,G2,700Wx44U,GW EA B  $     398.38 25.0%  $         298.79 N/A N/A
35054-E17 DR,SSM RR,G2,700Wx45U,GW EA B  $     377.59 25.0%  $         283.19 N/A N/A
35054-E18 DR,SSM RR,G2,700Wx46U,GW EA B  $     422.98 25.0%  $         317.24 N/A N/A
35054-E19 DR,SSM RR,G2,700Wx47U,GW EA B  $     435.69 25.0%  $         326.77 N/A N/A
35054-E20 DR,SSM RR,G2,700Wx48U,GW EA B  $     448.75 25.0%  $         336.56 N/A N/A
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35054-E21 DR,SSM RR,G2,700Wx49U,GW EA B  $     462.20 25.0%  $         346.65 N/A N/A
35054-E22 DR,SSM RR,G2,700Wx50U,GW EA B  $     476.10 25.0%  $         357.08 N/A N/A
35054-E23 DR,SSM RR,G2,700Wx51U,GW EA B  $     490.37 25.0%  $         367.78 N/A N/A
35054-E24 DR,SSM RR,G2,800Wx24U,GW EA B  $     363.21 25.0%  $         272.41 N/A N/A
35054-E25 DR,SSM RR,G2,800Wx36U,GW EA B  $     374.49 25.0%  $         280.87 N/A N/A
35054-E26 DR,SSM RR,G2,800Wx42U,GW EA B  $     354.94 25.0%  $         266.21 N/A N/A
35054-E27 DR,SSM RR,G2,800Wx43U,GW EA B  $     398.00 25.0%  $         298.50 N/A N/A
35054-E28 DR,SSM RR,G2,800Wx44U,GW EA B  $     410.30 25.0%  $         307.73 N/A N/A
35054-E29 DR,SSM RR,G2,800Wx45U,GW EA B  $     388.91 25.0%  $         291.68 N/A N/A
35054-E30 DR,SSM RR,G2,800Wx46U,GW EA B  $     435.69 25.0%  $         326.77 N/A N/A
35054-E31 DR,SSM RR,G2,800Wx47U,GW EA B  $     448.75 25.0%  $         336.56 N/A N/A
35054-E32 DR,SSM RR,G2,800Wx48U,GW EA B  $     462.20 25.0%  $         346.65 N/A N/A
35054-E33 DR,SSM RR,G2,800Wx49U,GW EA B  $     476.10 25.0%  $         357.08 N/A N/A
35054-E34 DR,SSM RR,G2,800Wx50U,GW EA B  $     490.37 25.0%  $         367.78 N/A N/A
35054-E35 DR,SSM RR,G2,800Wx51U,GW EA B  $     505.05 25.0%  $         378.79 N/A N/A
35054-F00 DR,SSM RR,G2,600Wx24U,SG EA B  $     342.04 25.0%  $         256.53 N/A N/A
35054-F01 DR,SSM RR,G2,600Wx36U,SG EA B  $     352.65 25.0%  $         264.49 N/A N/A
35054-F02 DR,SSM RR,G2,600Wx42U,SG EA B  $     334.27 25.0%  $         250.70 N/A N/A
35054-F03 DR,SSM RR,G2,600Wx43U,SG EA B  $     374.80 25.0%  $         281.10 N/A N/A
35054-F04 DR,SSM RR,G2,600Wx44U,SG EA B  $     386.41 25.0%  $         289.81 N/A N/A
35054-F05 DR,SSM RR,G2,600Wx45U,SG EA B  $     366.28 25.0%  $         274.71 N/A N/A
35054-F06 DR,SSM RR,G2,600Wx46U,SG EA B  $     410.30 25.0%  $         307.73 N/A N/A
35054-F07 DR,SSM RR,G2,600Wx47U,SG EA B  $     422.60 25.0%  $         316.95 N/A N/A
35054-F08 DR,SSM RR,G2,600Wx48U,SG EA B  $     435.30 25.0%  $         326.48 N/A N/A
35054-F09 DR,SSM RR,G2,600Wx49U,SG EA B  $     448.34 25.0%  $         336.26 N/A N/A
35054-F10 DR,SSM RR,G2,600Wx50U,SG EA B  $     461.77 25.0%  $         346.33 N/A N/A
35054-F11 DR,SSM RR,G2,600Wx51U,SG EA B  $     475.66 25.0%  $         356.75 N/A N/A
35054-F12 DR,SSM RR,G2,700Wx24U,SG EA B  $     352.65 25.0%  $         264.49 N/A N/A
35054-F13 DR,SSM RR,G2,700Wx36U,SG EA B  $     363.56 25.0%  $         272.67 N/A N/A
35054-F14 DR,SSM RR,G2,700Wx42U,SG EA B  $     344.61 25.0%  $         258.46 N/A N/A
35054-F15 DR,SSM RR,G2,700Wx43U,SG EA B  $     386.41 25.0%  $         289.81 N/A N/A
35054-F16 DR,SSM RR,G2,700Wx44U,SG EA B  $     398.38 25.0%  $         298.79 N/A N/A
35054-F17 DR,SSM RR,G2,700Wx45U,SG EA B  $     377.59 25.0%  $         283.19 N/A N/A
35054-F18 DR,SSM RR,G2,700Wx46U,SG EA B  $     422.98 25.0%  $         317.24 N/A N/A
35054-F19 DR,SSM RR,G2,700Wx47U,SG EA B  $     435.69 25.0%  $         326.77 N/A N/A
35054-F20 DR,SSM RR,G2,700Wx48U,SG EA B  $     448.75 25.0%  $         336.56 N/A N/A
35054-F21 DR,SSM RR,G2,700Wx49U,SG EA B  $     462.20 25.0%  $         346.65 N/A N/A
35054-F22 DR,SSM RR,G2,700Wx50U,SG EA B  $     476.10 25.0%  $         357.08 N/A N/A
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35054-F23 DR,SSM RR,G2,700Wx51U,SG EA B  $     490.37 25.0%  $         367.78 N/A N/A
35054-F24 DR,SSM RR,G2,800Wx24U,SG EA B  $     363.21 25.0%  $         272.41 N/A N/A
35054-F25 DR,SSM RR,G2,800Wx36U,SG EA B  $     374.49 25.0%  $         280.87 N/A N/A
35054-F26 DR,SSM RR,G2,800Wx42U,SG EA B  $     354.94 25.0%  $         266.21 N/A N/A
35054-F27 DR,SSM RR,G2,800Wx43U,SG EA B  $     398.00 25.0%  $         298.50 N/A N/A
35054-F28 DR,SSM RR,G2,800Wx44U,SG EA B  $     410.30 25.0%  $         307.73 N/A N/A
35054-F29 DR,SSM RR,G2,800Wx45U,SG EA B  $     388.91 25.0%  $         291.68 N/A N/A
35054-F30 DR,SSM RR,G2,800Wx46U,SG EA B  $     435.69 25.0%  $         326.77 N/A N/A
35054-F31 DR,SSM RR,G2,800Wx47U,SG EA B  $     448.75 25.0%  $         336.56 N/A N/A
35054-F32 DR,SSM RR,G2,800Wx48U,SG EA B  $     462.20 25.0%  $         346.65 N/A N/A
35054-F33 DR,SSM RR,G2,800Wx49U,SG EA B  $     476.10 25.0%  $         357.08 N/A N/A
35054-F34 DR,SSM RR,G2,800Wx50U,SG EA B  $     490.37 25.0%  $         367.78 N/A N/A
35054-F35 DR,SSM RR,G2,800Wx51U,SG EA B  $     505.05 25.0%  $         378.79 N/A N/A

35058-001 Hardware Kit, M8 Drop-In Nut, W/ Bolt and Washer, Pack of 16 Each , 
Zinc Plated EA B  $       49.96 25.0%  $           37.47 N/A N/A

35060-C00 S PNL,SOL,G2,800Dx24U,BK EA B  $     232.37 25.0%  $         174.28 N/A N/A
35060-C01 S PNL,SOL,G2,825Dx24U,BK EA B  $     239.58 25.0%  $         179.69 N/A N/A
35060-C02 S PNL,SOL,G2,850Dx24U,BK EA B  $     246.99 25.0%  $         185.24 N/A N/A
35060-C03 S PNL,SOL,G2,875Dx24U,BK EA B  $     254.63 25.0%  $         190.97 N/A N/A
35060-C04 S PNL,SOL,G2,900Dx24U,BK EA B  $     262.50 25.0%  $         196.88 N/A N/A
35060-C05 S PNL,SOL,G2,925Dx24U,BK EA B  $     270.61 25.0%  $         202.96 N/A N/A
35060-C06 S PNL,SOL,G2,950Dx24U,BK EA B  $     278.99 25.0%  $         209.24 N/A N/A
35060-C07 S PNL,SOL,G2,975Dx24U,BK EA B  $     287.64 25.0%  $         215.73 N/A N/A
35060-C08 SPNL,SOL,G2,1000Dx24U,BK EA B  $     296.53 25.0%  $         222.40 N/A N/A
35060-C09 SPNL,SOL,G2,1025Dx24U,BK EA B  $     305.42 25.0%  $         229.07 N/A N/A
35060-C10 SPNL,SOL,G2,1050Dx24U,BK EA B  $     314.60 25.0%  $         235.95 N/A N/A
35060-C11 SPNL,SOL,G2,1075Dx24U,BK EA B  $     324.02 25.0%  $         243.02 N/A N/A
35060-C12 SPNL,SOL,G2,1100Dx24U,BK EA B  $     333.73 25.0%  $         250.30 N/A N/A
35060-C13 SPNL,SOL,G2,1125Dx24U,BK EA B  $     343.74 25.0%  $         257.81 N/A N/A
35060-C14 SPNL,SOL,G2,1150Dx24U,BK EA B  $     354.06 25.0%  $         265.55 N/A N/A
35060-C15 SPNL,SOL,G2,1175Dx24U,BK EA B  $     364.68 25.0%  $         273.51 N/A N/A
35060-C16 SPNL,SOL,G2,1200Dx24U,BK EA B  $     375.62 25.0%  $         281.72 N/A N/A
35060-C17 S PNL,SOL,G2,800Dx36U,BK EA B  $     239.58 25.0%  $         179.69 N/A N/A
35060-C18 S PNL,SOL,G2,825Dx36U,BK EA B  $     246.99 25.0%  $         185.24 N/A N/A
35060-C19 S PNL,SOL,G2,850Dx36U,BK EA B  $     254.63 25.0%  $         190.97 N/A N/A
35060-C20 S PNL,SOL,G2,875Dx36U,BK EA B  $     262.50 25.0%  $         196.88 N/A N/A
35060-C21 S PNL,SOL,G2,900Dx36U,BK EA B  $     270.61 25.0%  $         202.96 N/A N/A
35060-C22 S PNL,SOL,G2,925Dx36U,BK EA B  $     278.99 25.0%  $         209.24 N/A N/A
35060-C23 S PNL,SOL,G2,950Dx36U,BK EA B  $     287.64 25.0%  $         215.73 N/A N/A
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35060-C24 S PNL,SOL,G2,975Dx36U,BK EA B  $     296.53 25.0%  $         222.40 N/A N/A
35060-C25 SPNL,SOL,G2,1000Dx36U,BK EA B  $     305.69 25.0%  $         229.27 N/A N/A
35060-C26 SPNL,SOL,G2,1025Dx36U,BK EA B  $     314.87 25.0%  $         236.15 N/A N/A
35060-C27 SPNL,SOL,G2,1050Dx36U,BK EA B  $     324.29 25.0%  $         243.22 N/A N/A
35060-C28 SPNL,SOL,G2,1075Dx36U,BK EA B  $     334.05 25.0%  $         250.54 N/A N/A
35060-C29 SPNL,SOL,G2,1100Dx36U,BK EA B  $     344.05 25.0%  $         258.04 N/A N/A
35060-C30 SPNL,SOL,G2,1125Dx36U,BK EA B  $     354.37 25.0%  $         265.78 N/A N/A
35060-C31 SPNL,SOL,G2,1150Dx36U,BK EA B  $     365.02 25.0%  $         273.77 N/A N/A
35060-C32 SPNL,SOL,G2,1175Dx36U,BK EA B  $     375.97 25.0%  $         281.98 N/A N/A
35060-C33 SPNL,SOL,G2,1200Dx36U,BK EA B  $     387.23 25.0%  $         290.42 N/A N/A
35060-C34 S PNL,SOL,G2,800Dx42U,BK EA B  $     205.84 25.0%  $         154.38 N/A N/A
35060-C35 S PNL,SOL,G2,825Dx42U,BK EA B  $     212.19 25.0%  $         159.14 N/A N/A
35060-C36 S PNL,SOL,G2,850Dx42U,BK EA B  $     218.74 25.0%  $         164.06 N/A N/A
35060-C37 S PNL,SOL,G2,875Dx42U,BK EA B  $     225.51 25.0%  $         169.13 N/A N/A
35060-C38 S PNL,SOL,G2,900Dx42U,BK EA B  $     238.73 25.0%  $         179.05 N/A N/A
35060-C39 S PNL,SOL,G2,925Dx42U,BK EA B  $     239.68 25.0%  $         179.76 N/A N/A
35060-C40 S PNL,SOL,G2,950Dx42U,BK EA B  $     247.11 25.0%  $         185.33 N/A N/A
35060-C41 S PNL,SOL,G2,975Dx42U,BK EA B  $     254.75 25.0%  $         191.06 N/A N/A
35060-C42 SPNL,SOL,G2,1000Dx42U,BK EA B  $     262.63 25.0%  $         196.97 N/A N/A
35060-C43 SPNL,SOL,G2,1025Dx42U,BK EA B  $     270.50 25.0%  $         202.88 N/A N/A
35060-C44 SPNL,SOL,G2,1050Dx42U,BK EA B  $     278.60 25.0%  $         208.95 N/A N/A
35060-C45 SPNL,SOL,G2,1075Dx42U,BK EA B  $     286.98 25.0%  $         215.24 N/A N/A
35060-C46 SPNL,SOL,G2,1100Dx42U,BK EA B  $     295.56 25.0%  $         221.67 N/A N/A
35060-C47 SPNL,SOL,G2,1125Dx42U,BK EA B  $     304.47 25.0%  $         228.35 N/A N/A
35060-C48 SPNL,SOL,G2,1150Dx42U,BK EA B  $     313.58 25.0%  $         235.19 N/A N/A
35060-C49 SPNL,SOL,G2,1175Dx42U,BK EA B  $     331.64 25.0%  $         248.73 N/A N/A
35060-C50 SPNL,SOL,G2,1200Dx42U,BK EA B  $     332.67 25.0%  $         249.50 N/A N/A
35060-C51 S PNL,SOL,G2,800Dx43U,BK EA B  $     254.63 25.0%  $         190.97 N/A N/A
35060-C52 S PNL,SOL,G2,825Dx43U,BK EA B  $     262.50 25.0%  $         196.88 N/A N/A
35060-C53 S PNL,SOL,G2,850Dx43U,BK EA B  $     270.61 25.0%  $         202.96 N/A N/A
35060-C54 S PNL,SOL,G2,875Dx43U,BK EA B  $     278.99 25.0%  $         209.24 N/A N/A
35060-C55 S PNL,SOL,G2,900Dx43U,BK EA B  $     295.31 25.0%  $         221.48 N/A N/A
35060-C56 S PNL,SOL,G2,925Dx43U,BK EA B  $     296.53 25.0%  $         222.40 N/A N/A
35060-C57 S PNL,SOL,G2,950Dx43U,BK EA B  $     305.69 25.0%  $         229.27 N/A N/A
35060-C58 S PNL,SOL,G2,975Dx43U,BK EA B  $     315.15 25.0%  $         236.36 N/A N/A
35060-C59 SPNL,SOL,G2,1000Dx43U,BK EA B  $     324.92 25.0%  $         243.69 N/A N/A
35060-C60 SPNL,SOL,G2,1025Dx43U,BK EA B  $     334.63 25.0%  $         250.97 N/A N/A
35060-C61 SPNL,SOL,G2,1050Dx43U,BK EA B  $     344.68 25.0%  $         258.51 N/A N/A
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35060-C62 SPNL,SOL,G2,1075Dx43U,BK EA B  $     354.99 25.0%  $         266.24 N/A N/A
35060-C63 SPNL,SOL,G2,1100Dx43U,BK EA B  $     365.65 25.0%  $         274.24 N/A N/A
35060-C64 SPNL,SOL,G2,1125Dx43U,BK EA B  $     376.64 25.0%  $         282.48 N/A N/A
35060-C65 SPNL,SOL,G2,1150Dx43U,BK EA B  $     387.92 25.0%  $         290.94 N/A N/A
35060-C66 SPNL,SOL,G2,1175Dx43U,BK EA B  $     399.60 25.0%  $         299.70 N/A N/A
35060-C67 SPNL,SOL,G2,1200Dx43U,BK EA B  $     411.57 25.0%  $         308.68 N/A N/A
35060-C68 S PNL,SOL,G2,800Dx44U,BK EA B  $     262.50 25.0%  $         196.88 N/A N/A
35060-C69 S PNL,SOL,G2,825Dx44U,BK EA B  $     270.61 25.0%  $         202.96 N/A N/A
35060-C70 S PNL,SOL,G2,850Dx44U,BK EA B  $     278.99 25.0%  $         209.24 N/A N/A
35060-C71 S PNL,SOL,G2,875Dx44U,BK EA B  $     287.64 25.0%  $         215.73 N/A N/A
35060-C72 S PNL,SOL,G2,900Dx44U,BK EA B  $     296.53 25.0%  $         222.40 N/A N/A
35060-C73 S PNL,SOL,G2,925Dx44U,BK EA B  $     305.69 25.0%  $         229.27 N/A N/A
35060-C74 S PNL,SOL,G2,950Dx44U,BK EA B  $     315.15 25.0%  $         236.36 N/A N/A
35060-C75 S PNL,SOL,G2,975Dx44U,BK EA B  $     333.61 25.0%  $         250.21 N/A N/A
35060-C76 SPNL,SOL,G2,1000Dx44U,BK EA B  $     334.97 25.0%  $         251.23 N/A N/A
35060-C77 SPNL,SOL,G2,1025Dx44U,BK EA B  $     344.98 25.0%  $         258.74 N/A N/A
35060-C78 SPNL,SOL,G2,1050Dx44U,BK EA B  $     355.32 25.0%  $         266.49 N/A N/A
35060-C79 SPNL,SOL,G2,1075Dx44U,BK EA B  $     365.98 25.0%  $         274.49 N/A N/A
35060-C80 SPNL,SOL,G2,1100Dx44U,BK EA B  $     376.96 25.0%  $         282.72 N/A N/A
35060-C81 SPNL,SOL,G2,1125Dx44U,BK EA B  $     388.30 25.0%  $         291.23 N/A N/A
35060-C82 SPNL,SOL,G2,1150Dx44U,BK EA B  $     399.93 25.0%  $         299.95 N/A N/A
35060-C83 SPNL,SOL,G2,1175Dx44U,BK EA B  $     411.96 25.0%  $         308.97 N/A N/A
35060-C84 SPNL,SOL,G2,1200Dx44U,BK EA B  $     424.29 25.0%  $         318.22 N/A N/A
35060-C85 S PNL,SOL,G2,800Dx45U,BK EA B  $     231.54 25.0%  $         173.66 N/A N/A
35060-C86 S PNL,SOL,G2,825Dx45U,BK EA B  $     238.73 25.0%  $         179.05 N/A N/A
35060-C87 S PNL,SOL,G2,850Dx45U,BK EA B  $     246.11 25.0%  $         184.58 N/A N/A
35060-C88 S PNL,SOL,G2,875Dx45U,BK EA B  $     247.11 25.0%  $         185.33 N/A N/A
35060-C89 S PNL,SOL,G2,900Dx45U,BK EA B  $     254.75 25.0%  $         191.06 N/A N/A
35060-C90 S PNL,SOL,G2,925Dx45U,BK EA B  $     262.63 25.0%  $         196.97 N/A N/A
35060-C91 S PNL,SOL,G2,950Dx45U,BK EA B  $     270.76 25.0%  $         203.07 N/A N/A
35060-C92 S PNL,SOL,G2,975Dx45U,BK EA B  $     279.12 25.0%  $         209.34 N/A N/A
35060-C93 SPNL,SOL,G2,1000Dx45U,BK EA B  $     287.74 25.0%  $         215.81 N/A N/A
35060-C94 SPNL,SOL,G2,1025Dx45U,BK EA B  $     296.40 25.0%  $         222.30 N/A N/A
35060-C95 SPNL,SOL,G2,1050Dx45U,BK EA B  $     305.29 25.0%  $         228.97 N/A N/A
35060-C96 SPNL,SOL,G2,1075Dx45U,BK EA B  $     322.85 25.0%  $         242.14 N/A N/A
35060-C97 SPNL,SOL,G2,1100Dx45U,BK EA B  $     323.87 25.0%  $         242.90 N/A N/A
35060-C98 SPNL,SOL,G2,1125Dx45U,BK EA B  $     333.57 25.0%  $         250.18 N/A N/A
35060-C99 SPNL,SOL,G2,1150Dx45U,BK EA B  $     343.59 25.0%  $         257.69 N/A N/A
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35060-CAA SPNL,SOL,G2,1175Dx45U,BK EA B  $     353.87 25.0%  $         265.40 N/A N/A
35060-CAB SPNL,SOL,G2,1200Dx45U,BK EA B  $     374.27 25.0%  $         280.70 N/A N/A
35060-CAC S PNL,SOL,G2,800Dx46U,BK EA B  $     232.31 25.0%  $         174.23 N/A N/A
35060-CAD S PNL,SOL,G2,825Dx46U,BK EA B  $     295.07 25.0%  $         221.30 N/A N/A
35060-CAE S PNL,SOL,G2,850Dx46U,BK EA B  $     296.26 25.0%  $         222.20 N/A N/A
35060-CAF S PNL,SOL,G2,875Dx46U,BK EA B  $     305.42 25.0%  $         229.07 N/A N/A
35060-CAG S PNL,SOL,G2,900Dx46U,BK EA B  $     314.87 25.0%  $         236.15 N/A N/A
35060-CAH S PNL,SOL,G2,925Dx46U,BK EA B  $     324.62 25.0%  $         243.47 N/A N/A
35060-CAJ S PNL,SOL,G2,950Dx46U,BK EA B  $     334.63 25.0%  $         250.97 N/A N/A
35060-CAK S PNL,SOL,G2,975Dx46U,BK EA B  $     344.98 25.0%  $         258.74 N/A N/A
35060-CAL SPNL,SOL,G2,1000Dx46U,BK EA B  $     355.66 25.0%  $         266.75 N/A N/A
35060-CAM SPNL,SOL,G2,1025Dx46U,BK EA B  $     366.33 25.0%  $         274.75 N/A N/A
35060-CAN SPNL,SOL,G2,1050Dx46U,BK EA B  $     377.28 25.0%  $         282.96 N/A N/A
35060-CAP SPNL,SOL,G2,1075Dx46U,BK EA B  $     388.65 25.0%  $         291.49 N/A N/A
35060-CAR SPNL,SOL,G2,1100Dx46U,BK EA B  $     400.28 25.0%  $         300.21 N/A N/A
35060-CAT SPNL,SOL,G2,1125Dx46U,BK EA B  $     412.30 25.0%  $         309.23 N/A N/A
35060-CAU SPNL,SOL,G2,1150Dx46U,BK EA B  $     424.68 25.0%  $         318.51 N/A N/A
35060-CAV SPNL,SOL,G2,1175Dx46U,BK EA B  $     437.41 25.0%  $         328.06 N/A N/A
35060-CAW SPNL,SOL,G2,1200Dx46U,BK EA B  $     450.57 25.0%  $         337.93 N/A N/A
35060-CAY S PNL,SOL,G2,800Dx47U,BK EA B  $     287.11 25.0%  $         215.33 N/A N/A
35060-CBA S PNL,SOL,G2,825Dx47U,BK EA B  $     296.00 25.0%  $         222.00 N/A N/A
35060-CBB S PNL,SOL,G2,850Dx47U,BK EA B  $     305.15 25.0%  $         228.86 N/A N/A
35060-CBC S PNL,SOL,G2,875Dx47U,BK EA B  $     314.60 25.0%  $         235.95 N/A N/A
35060-CBD S PNL,SOL,G2,900Dx47U,BK EA B  $     324.29 25.0%  $         243.22 N/A N/A
35060-CBE S PNL,SOL,G2,925Dx47U,BK EA B  $     334.32 25.0%  $         250.74 N/A N/A
35060-CBF S PNL,SOL,G2,950Dx47U,BK EA B  $     344.68 25.0%  $         258.51 N/A N/A
35060-CBG S PNL,SOL,G2,975Dx47U,BK EA B  $     355.32 25.0%  $         266.49 N/A N/A
35060-CBH SPNL,SOL,G2,1000Dx47U,BK EA B  $     366.33 25.0%  $         274.75 N/A N/A
35060-CBJ SPNL,SOL,G2,1025Dx47U,BK EA B  $     377.28 25.0%  $         282.96 N/A N/A
35060-CBK SPNL,SOL,G2,1050Dx47U,BK EA B  $     388.65 25.0%  $         291.49 N/A N/A
35060-CBL SPNL,SOL,G2,1075Dx47U,BK EA B  $     400.28 25.0%  $         300.21 N/A N/A
35060-CBM SPNL,SOL,G2,1100Dx47U,BK EA B  $     412.30 25.0%  $         309.23 N/A N/A
35060-CBN SPNL,SOL,G2,1125Dx47U,BK EA B  $     424.68 25.0%  $         318.51 N/A N/A
35060-CBP SPNL,SOL,G2,1150Dx47U,BK EA B  $     437.41 25.0%  $         328.06 N/A N/A
35060-CBR SPNL,SOL,G2,1175Dx47U,BK EA B  $     450.57 25.0%  $         337.93 N/A N/A
35060-CBT SPNL,SOL,G2,1200Dx47U,BK EA B  $     464.03 25.0%  $         348.02 N/A N/A
35060-CBU S PNL,SOL,G2,800Dx48U,BK EA B  $     295.72 25.0%  $         221.79 N/A N/A
35060-CBV S PNL,SOL,G2,825Dx48U,BK EA B  $     304.84 25.0%  $         228.63 N/A N/A
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35060-CBW S PNL,SOL,G2,850Dx48U,BK EA B  $     314.28 25.0%  $         235.71 N/A N/A
35060-CBY S PNL,SOL,G2,875Dx48U,BK EA B  $     324.02 25.0%  $         243.02 N/A N/A
35060-CCA S PNL,SOL,G2,900Dx48U,BK EA B  $     334.05 25.0%  $         250.54 N/A N/A
35060-CCB S PNL,SOL,G2,925Dx48U,BK EA B  $     344.37 25.0%  $         258.28 N/A N/A
35060-CCC S PNL,SOL,G2,950Dx48U,BK EA B  $     354.99 25.0%  $         266.24 N/A N/A
35060-CCD S PNL,SOL,G2,975Dx48U,BK EA B  $     365.98 25.0%  $         274.49 N/A N/A
35060-CCE SPNL,SOL,G2,1000Dx48U,BK EA B  $     377.28 25.0%  $         282.96 N/A N/A
35060-CCF SPNL,SOL,G2,1025Dx48U,BK EA B  $     388.65 25.0%  $         291.49 N/A N/A
35060-CCG SPNL,SOL,G2,1050Dx48U,BK EA B  $     400.28 25.0%  $         300.21 N/A N/A
35060-CCH SPNL,SOL,G2,1075Dx48U,BK EA B  $     412.30 25.0%  $         309.23 N/A N/A
35060-CCJ SPNL,SOL,G2,1100Dx48U,BK EA B  $     424.68 25.0%  $         318.51 N/A N/A
35060-CCK SPNL,SOL,G2,1125Dx48U,BK EA B  $     437.41 25.0%  $         328.06 N/A N/A
35060-CCL SPNL,SOL,G2,1150Dx48U,BK EA B  $     450.57 25.0%  $         337.93 N/A N/A
35060-CCM SPNL,SOL,G2,1175Dx48U,BK EA B  $     464.03 25.0%  $         348.02 N/A N/A
35060-CCN SPNL,SOL,G2,1200Dx48U,BK EA B  $     477.96 25.0%  $         358.47 N/A N/A
35060-CCP S PNL,SOL,G2,800Dx49U,BK EA B  $     304.61 25.0%  $         228.46 N/A N/A
35060-CCR S PNL,SOL,G2,825Dx49U,BK EA B  $     314.02 25.0%  $         235.52 N/A N/A
35060-CCT S PNL,SOL,G2,850Dx49U,BK EA B  $     323.75 25.0%  $         242.81 N/A N/A
35060-CCU S PNL,SOL,G2,875Dx49U,BK EA B  $     333.73 25.0%  $         250.30 N/A N/A
35060-CCV S PNL,SOL,G2,900Dx49U,BK EA B  $     344.05 25.0%  $         258.04 N/A N/A
35060-CCW S PNL,SOL,G2,925Dx49U,BK EA B  $     354.69 25.0%  $         266.02 N/A N/A
35060-CCY S PNL,SOL,G2,950Dx49U,BK EA B  $     365.65 25.0%  $         274.24 N/A N/A
35060-CDA S PNL,SOL,G2,975Dx49U,BK EA B  $     376.96 25.0%  $         282.72 N/A N/A
35060-CDB SPNL,SOL,G2,1000Dx49U,BK EA B  $     388.65 25.0%  $         291.49 N/A N/A
35060-CDC SPNL,SOL,G2,1025Dx49U,BK EA B  $     400.28 25.0%  $         300.21 N/A N/A
35060-CDD SPNL,SOL,G2,1050Dx49U,BK EA B  $     412.30 25.0%  $         309.23 N/A N/A
35060-CDE SPNL,SOL,G2,1075Dx49U,BK EA B  $     424.68 25.0%  $         318.51 N/A N/A
35060-CDF SPNL,SOL,G2,1100Dx49U,BK EA B  $     437.41 25.0%  $         328.06 N/A N/A
35060-CDG SPNL,SOL,G2,1125Dx49U,BK EA B  $     450.57 25.0%  $         337.93 N/A N/A
35060-CDH SPNL,SOL,G2,1150Dx49U,BK EA B  $     464.03 25.0%  $         348.02 N/A N/A
35060-CDJ SPNL,SOL,G2,1175Dx49U,BK EA B  $     477.96 25.0%  $         358.47 N/A N/A
35060-CDK SPNL,SOL,G2,1200Dx49U,BK EA B  $     492.29 25.0%  $         369.22 N/A N/A
35060-CDL S PNL,SOL,G2,800Dx50U,BK EA B  $     313.75 25.0%  $         235.31 N/A N/A
35060-CDM S PNL,SOL,G2,825Dx50U,BK EA B  $     323.43 25.0%  $         242.57 N/A N/A
35060-CDN S PNL,SOL,G2,850Dx50U,BK EA B  $     333.42 25.0%  $         250.07 N/A N/A
35060-CDP S PNL,SOL,G2,875Dx50U,BK EA B  $     343.74 25.0%  $         257.81 N/A N/A
35060-CDR S PNL,SOL,G2,900Dx50U,BK EA B  $     354.37 25.0%  $         265.78 N/A N/A
35060-CDT S PNL,SOL,G2,925Dx50U,BK EA B  $     365.33 25.0%  $         274.00 N/A N/A
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35060-CDU S PNL,SOL,G2,950Dx50U,BK EA B  $     376.64 25.0%  $         282.48 N/A N/A
35060-CDV S PNL,SOL,G2,975Dx50U,BK EA B  $     388.30 25.0%  $         291.23 N/A N/A
35060-CDW SPNL,SOL,G2,1000Dx50U,BK EA B  $     400.28 25.0%  $         300.21 N/A N/A
35060-CDY SPNL,SOL,G2,1025Dx50U,BK EA B  $     412.30 25.0%  $         309.23 N/A N/A
35060-CEA SPNL,SOL,G2,1050Dx50U,BK EA B  $     424.68 25.0%  $         318.51 N/A N/A
35060-CEB SPNL,SOL,G2,1075Dx50U,BK EA B  $     437.41 25.0%  $         328.06 N/A N/A
35060-CEC SPNL,SOL,G2,1100Dx50U,BK EA B  $     450.57 25.0%  $         337.93 N/A N/A
35060-CED SPNL,SOL,G2,1125Dx50U,BK EA B  $     464.03 25.0%  $         348.02 N/A N/A
35060-CEE SPNL,SOL,G2,1150Dx50U,BK EA B  $     477.96 25.0%  $         358.47 N/A N/A
35060-CEF SPNL,SOL,G2,1175Dx50U,BK EA B  $     492.29 25.0%  $         369.22 N/A N/A
35060-CEG SPNL,SOL,G2,1200Dx50U,BK EA B  $     507.08 25.0%  $         380.31 N/A N/A
35060-CEH S PNL,SOL,G2,800Dx51U,BK EA B  $     323.14 25.0%  $         242.36 N/A N/A
35060-CEJ S PNL,SOL,G2,825Dx51U,BK EA B  $     333.17 25.0%  $         249.88 N/A N/A
35060-CEK S PNL,SOL,G2,850Dx51U,BK EA B  $     343.42 25.0%  $         257.57 N/A N/A
35060-CEL S PNL,SOL,G2,875Dx51U,BK EA B  $     354.06 25.0%  $         265.55 N/A N/A
35060-CEM S PNL,SOL,G2,900Dx51U,BK EA B  $     365.02 25.0%  $         273.77 N/A N/A
35060-CEN S PNL,SOL,G2,925Dx51U,BK EA B  $     376.30 25.0%  $         282.23 N/A N/A
35060-CEP S PNL,SOL,G2,950Dx51U,BK EA B  $     387.92 25.0%  $         290.94 N/A N/A
35060-CER S PNL,SOL,G2,975Dx51U,BK EA B  $     410.65 25.0%  $         307.99 N/A N/A
35060-CET SPNL,SOL,G2,1000Dx51U,BK EA B  $     412.30 25.0%  $         309.23 N/A N/A
35060-CEU SPNL,SOL,G2,1025Dx51U,BK EA B  $     424.68 25.0%  $         318.51 N/A N/A
35060-CEV SPNL,SOL,G2,1050Dx51U,BK EA B  $     437.41 25.0%  $         328.06 N/A N/A
35060-CEW SPNL,SOL,G2,1075Dx51U,BK EA B  $     450.57 25.0%  $         337.93 N/A N/A
35060-CEY SPNL,SOL,G2,1100Dx51U,BK EA B  $     464.03 25.0%  $         348.02 N/A N/A
35060-CFA SPNL,SOL,G2,1125Dx51U,BK EA B  $     477.96 25.0%  $         358.47 N/A N/A
35060-CFB SPNL,SOL,G2,1150Dx51U,BK EA B  $     492.29 25.0%  $         369.22 N/A N/A
35060-CFC SPNL,SOL,G2,1175Dx51U,BK EA B  $     507.08 25.0%  $         380.31 N/A N/A
35060-CFD SPNL,SOL,G2,1200Dx51U,BK EA B  $     522.29 25.0%  $         391.72 N/A N/A
35060-D00 S PNL,SOL,G2,800Dx24U,SB EA B  $     232.37 25.0%  $         174.28 N/A N/A
35060-D01 S PNL,SOL,G2,825Dx24U,SB EA B  $     239.58 25.0%  $         179.69 N/A N/A
35060-D02 S PNL,SOL,G2,850Dx24U,SB EA B  $     246.99 25.0%  $         185.24 N/A N/A
35060-D03 S PNL,SOL,G2,875Dx24U,SB EA B  $     254.63 25.0%  $         190.97 N/A N/A
35060-D04 S PNL,SOL,G2,900Dx24U,SB EA B  $     262.50 25.0%  $         196.88 N/A N/A
35060-D05 S PNL,SOL,G2,925Dx24U,SB EA B  $     270.61 25.0%  $         202.96 N/A N/A
35060-D06 S PNL,SOL,G2,950Dx24U,SB EA B  $     278.99 25.0%  $         209.24 N/A N/A
35060-D07 S PNL,SOL,G2,975Dx24U,SB EA B  $     287.64 25.0%  $         215.73 N/A N/A
35060-D08 SPNL,SOL,G2,1000Dx24U,SB EA B  $     296.53 25.0%  $         222.40 N/A N/A
35060-D09 SPNL,SOL,G2,1025Dx24U,SB EA B  $     305.42 25.0%  $         229.07 N/A N/A
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35060-D10 SPNL,SOL,G2,1050Dx24U,SB EA B  $     314.60 25.0%  $         235.95 N/A N/A
35060-D11 SPNL,SOL,G2,1075Dx24U,SB EA B  $     324.02 25.0%  $         243.02 N/A N/A
35060-D12 SPNL,SOL,G2,1100Dx24U,SB EA B  $     333.73 25.0%  $         250.30 N/A N/A
35060-D13 SPNL,SOL,G2,1125Dx24U,SB EA B  $     343.74 25.0%  $         257.81 N/A N/A
35060-D14 SPNL,SOL,G2,1150Dx24U,SB EA B  $     354.06 25.0%  $         265.55 N/A N/A
35060-D15 SPNL,SOL,G2,1175Dx24U,SB EA B  $     364.68 25.0%  $         273.51 N/A N/A
35060-D16 SPNL,SOL,G2,1200Dx24U,SB EA B  $     375.62 25.0%  $         281.72 N/A N/A
35060-D17 S PNL,SOL,G2,800Dx36U,SB EA B  $     239.58 25.0%  $         179.69 N/A N/A
35060-D18 S PNL,SOL,G2,825Dx36U,SB EA B  $     246.99 25.0%  $         185.24 N/A N/A
35060-D19 S PNL,SOL,G2,850Dx36U,SB EA B  $     254.63 25.0%  $         190.97 N/A N/A
35060-D20 S PNL,SOL,G2,875Dx36U,SB EA B  $     262.50 25.0%  $         196.88 N/A N/A
35060-D21 S PNL,SOL,G2,900Dx36U,SB EA B  $     270.61 25.0%  $         202.96 N/A N/A
35060-D22 S PNL,SOL,G2,925Dx36U,SB EA B  $     278.99 25.0%  $         209.24 N/A N/A
35060-D23 S PNL,SOL,G2,950Dx36U,SB EA B  $     287.64 25.0%  $         215.73 N/A N/A
35060-D24 S PNL,SOL,G2,975Dx36U,SB EA B  $     296.53 25.0%  $         222.40 N/A N/A
35060-D25 SPNL,SOL,G2,1000Dx36U,SB EA B  $     305.69 25.0%  $         229.27 N/A N/A
35060-D26 SPNL,SOL,G2,1025Dx36U,SB EA B  $     314.87 25.0%  $         236.15 N/A N/A
35060-D27 SPNL,SOL,G2,1050Dx36U,SB EA B  $     324.29 25.0%  $         243.22 N/A N/A
35060-D28 SPNL,SOL,G2,1075Dx36U,SB EA B  $     334.05 25.0%  $         250.54 N/A N/A
35060-D29 SPNL,SOL,G2,1100Dx36U,SB EA B  $     344.05 25.0%  $         258.04 N/A N/A
35060-D30 SPNL,SOL,G2,1125Dx36U,SB EA B  $     354.37 25.0%  $         265.78 N/A N/A
35060-D31 SPNL,SOL,G2,1150Dx36U,SB EA B  $     365.02 25.0%  $         273.77 N/A N/A
35060-D32 SPNL,SOL,G2,1175Dx36U,SB EA B  $     375.97 25.0%  $         281.98 N/A N/A
35060-D33 SPNL,SOL,G2,1200Dx36U,SB EA B  $     387.23 25.0%  $         290.42 N/A N/A
35060-D34 S PNL,SOL,G2,800Dx42U,SB EA B  $     205.84 25.0%  $         154.38 N/A N/A
35060-D35 S PNL,SOL,G2,825Dx42U,SB EA B  $     212.19 25.0%  $         159.14 N/A N/A
35060-D36 S PNL,SOL,G2,850Dx42U,SB EA B  $     218.74 25.0%  $         164.06 N/A N/A
35060-D37 S PNL,SOL,G2,875Dx42U,SB EA B  $     225.51 25.0%  $         169.13 N/A N/A
35060-D38 S PNL,SOL,G2,900Dx42U,SB EA B  $     232.49 25.0%  $         174.37 N/A N/A
35060-D39 S PNL,SOL,G2,925Dx42U,SB EA B  $     239.68 25.0%  $         179.76 N/A N/A
35060-D40 S PNL,SOL,G2,950Dx42U,SB EA B  $     247.11 25.0%  $         185.33 N/A N/A
35060-D41 S PNL,SOL,G2,975Dx42U,SB EA B  $     254.75 25.0%  $         191.06 N/A N/A
35060-D42 SPNL,SOL,G2,1000Dx42U,SB EA B  $     262.63 25.0%  $         196.97 N/A N/A
35060-D43 SPNL,SOL,G2,1025Dx42U,SB EA B  $     270.50 25.0%  $         202.88 N/A N/A
35060-D44 SPNL,SOL,G2,1050Dx42U,SB EA B  $     278.60 25.0%  $         208.95 N/A N/A
35060-D45 SPNL,SOL,G2,1075Dx42U,SB EA B  $     286.98 25.0%  $         215.24 N/A N/A
35060-D46 SPNL,SOL,G2,1100Dx42U,SB EA B  $     295.56 25.0%  $         221.67 N/A N/A
35060-D47 SPNL,SOL,G2,1125Dx42U,SB EA B  $     304.47 25.0%  $         228.35 N/A N/A
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35060-D48 SPNL,SOL,G2,1150Dx42U,SB EA B  $     313.58 25.0%  $         235.19 N/A N/A
35060-D49 SPNL,SOL,G2,1175Dx42U,SB EA B  $     322.97 25.0%  $         242.23 N/A N/A
35060-D50 SPNL,SOL,G2,1200Dx42U,SB EA B  $     332.67 25.0%  $         249.50 N/A N/A
35060-D51 S PNL,SOL,G2,800Dx43U,SB EA B  $     254.63 25.0%  $         190.97 N/A N/A
35060-D52 S PNL,SOL,G2,825Dx43U,SB EA B  $     262.50 25.0%  $         196.88 N/A N/A
35060-D53 S PNL,SOL,G2,850Dx43U,SB EA B  $     270.61 25.0%  $         202.96 N/A N/A
35060-D54 S PNL,SOL,G2,875Dx43U,SB EA B  $     278.99 25.0%  $         209.24 N/A N/A
35060-D55 S PNL,SOL,G2,900Dx43U,SB EA B  $     287.64 25.0%  $         215.73 N/A N/A
35060-D56 S PNL,SOL,G2,925Dx43U,SB EA B  $     296.53 25.0%  $         222.40 N/A N/A
35060-D57 S PNL,SOL,G2,950Dx43U,SB EA B  $     305.69 25.0%  $         229.27 N/A N/A
35060-D58 S PNL,SOL,G2,975Dx43U,SB EA B  $     315.15 25.0%  $         236.36 N/A N/A
35060-D59 SPNL,SOL,G2,1000Dx43U,SB EA B  $     324.92 25.0%  $         243.69 N/A N/A
35060-D60 SPNL,SOL,G2,1025Dx43U,SB EA B  $     334.63 25.0%  $         250.97 N/A N/A
35060-D61 SPNL,SOL,G2,1050Dx43U,SB EA B  $     344.68 25.0%  $         258.51 N/A N/A
35060-D62 SPNL,SOL,G2,1075Dx43U,SB EA B  $     354.99 25.0%  $         266.24 N/A N/A
35060-D63 SPNL,SOL,G2,1100Dx43U,SB EA B  $     365.65 25.0%  $         274.24 N/A N/A
35060-D64 SPNL,SOL,G2,1125Dx43U,SB EA B  $     376.64 25.0%  $         282.48 N/A N/A
35060-D65 SPNL,SOL,G2,1150Dx43U,SB EA B  $     387.92 25.0%  $         290.94 N/A N/A
35060-D66 SPNL,SOL,G2,1175Dx43U,SB EA B  $     399.60 25.0%  $         299.70 N/A N/A
35060-D67 SPNL,SOL,G2,1200Dx43U,SB EA B  $     411.57 25.0%  $         308.68 N/A N/A
35060-D68 S PNL,SOL,G2,800Dx44U,SB EA B  $     262.50 25.0%  $         196.88 N/A N/A
35060-D69 S PNL,SOL,G2,825Dx44U,SB EA B  $     270.61 25.0%  $         202.96 N/A N/A
35060-D70 S PNL,SOL,G2,850Dx44U,SB EA B  $     278.99 25.0%  $         209.24 N/A N/A
35060-D71 S PNL,SOL,G2,875Dx44U,SB EA B  $     287.64 25.0%  $         215.73 N/A N/A
35060-D72 S PNL,SOL,G2,900Dx44U,SB EA B  $     296.53 25.0%  $         222.40 N/A N/A
35060-D73 S PNL,SOL,G2,925Dx44U,SB EA B  $     305.69 25.0%  $         229.27 N/A N/A
35060-D74 S PNL,SOL,G2,950Dx44U,SB EA B  $     315.15 25.0%  $         236.36 N/A N/A
35060-D75 S PNL,SOL,G2,975Dx44U,SB EA B  $     324.92 25.0%  $         243.69 N/A N/A
35060-D76 SPNL,SOL,G2,1000Dx44U,SB EA B  $     334.97 25.0%  $         251.23 N/A N/A
35060-D77 SPNL,SOL,G2,1025Dx44U,SB EA B  $     344.98 25.0%  $         258.74 N/A N/A
35060-D78 SPNL,SOL,G2,1050Dx44U,SB EA B  $     355.32 25.0%  $         266.49 N/A N/A
35060-D79 SPNL,SOL,G2,1075Dx44U,SB EA B  $     365.98 25.0%  $         274.49 N/A N/A
35060-D80 SPNL,SOL,G2,1100Dx44U,SB EA B  $     376.96 25.0%  $         282.72 N/A N/A
35060-D81 SPNL,SOL,G2,1125Dx44U,SB EA B  $     388.30 25.0%  $         291.23 N/A N/A
35060-D82 SPNL,SOL,G2,1150Dx44U,SB EA B  $     399.93 25.0%  $         299.95 N/A N/A
35060-D83 SPNL,SOL,G2,1175Dx44U,SB EA B  $     411.96 25.0%  $         308.97 N/A N/A
35060-D84 SPNL,SOL,G2,1200Dx44U,SB EA B  $     424.29 25.0%  $         318.22 N/A N/A
35060-D85 S PNL,SOL,G2,800Dx45U,SB EA B  $     225.51 25.0%  $         169.13 N/A N/A
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35060-D86 S PNL,SOL,G2,825Dx45U,SB EA B  $     232.49 25.0%  $         174.37 N/A N/A
35060-D87 S PNL,SOL,G2,850Dx45U,SB EA B  $     239.68 25.0%  $         179.76 N/A N/A
35060-D88 S PNL,SOL,G2,875Dx45U,SB EA B  $     247.11 25.0%  $         185.33 N/A N/A
35060-D89 S PNL,SOL,G2,900Dx45U,SB EA B  $     254.75 25.0%  $         191.06 N/A N/A
35060-D90 S PNL,SOL,G2,925Dx45U,SB EA B  $     262.63 25.0%  $         196.97 N/A N/A
35060-D91 S PNL,SOL,G2,950Dx45U,SB EA B  $     270.76 25.0%  $         203.07 N/A N/A
35060-D92 S PNL,SOL,G2,975Dx45U,SB EA B  $     279.12 25.0%  $         209.34 N/A N/A
35060-D93 SPNL,SOL,G2,1000Dx45U,SB EA B  $     287.74 25.0%  $         215.81 N/A N/A
35060-D94 SPNL,SOL,G2,1025Dx45U,SB EA B  $     296.40 25.0%  $         222.30 N/A N/A
35060-D95 SPNL,SOL,G2,1050Dx45U,SB EA B  $     305.29 25.0%  $         228.97 N/A N/A
35060-D96 SPNL,SOL,G2,1075Dx45U,SB EA B  $     314.43 25.0%  $         235.82 N/A N/A
35060-D97 SPNL,SOL,G2,1100Dx45U,SB EA B  $     323.87 25.0%  $         242.90 N/A N/A
35060-D98 SPNL,SOL,G2,1125Dx45U,SB EA B  $     333.57 25.0%  $         250.18 N/A N/A
35060-D99 SPNL,SOL,G2,1150Dx45U,SB EA B  $     343.59 25.0%  $         257.69 N/A N/A
35060-DAA SPNL,SOL,G2,1175Dx45U,SB EA B  $     353.87 25.0%  $         265.40 N/A N/A
35060-DAB SPNL,SOL,G2,1200Dx45U,SB EA B  $     364.51 25.0%  $         273.38 N/A N/A
35060-DAC S PNL,SOL,G2,800Dx46U,SB EA B  $     232.31 25.0%  $         174.23 N/A N/A
35060-DAD S PNL,SOL,G2,825Dx46U,SB EA B  $     287.35 25.0%  $         215.51 N/A N/A
35060-DAE S PNL,SOL,G2,850Dx46U,SB EA B  $     296.26 25.0%  $         222.20 N/A N/A
35060-DAF S PNL,SOL,G2,875Dx46U,SB EA B  $     305.42 25.0%  $         229.07 N/A N/A
35060-DAG S PNL,SOL,G2,900Dx46U,SB EA B  $     314.87 25.0%  $         236.15 N/A N/A
35060-DAH S PNL,SOL,G2,925Dx46U,SB EA B  $     324.62 25.0%  $         243.47 N/A N/A
35060-DAJ S PNL,SOL,G2,950Dx46U,SB EA B  $     334.63 25.0%  $         250.97 N/A N/A
35060-DAK S PNL,SOL,G2,975Dx46U,SB EA B  $     344.98 25.0%  $         258.74 N/A N/A
35060-DAL SPNL,SOL,G2,1000Dx46U,SB EA B  $     355.66 25.0%  $         266.75 N/A N/A
35060-DAM SPNL,SOL,G2,1025Dx46U,SB EA B  $     366.33 25.0%  $         274.75 N/A N/A
35060-DAN SPNL,SOL,G2,1050Dx46U,SB EA B  $     377.28 25.0%  $         282.96 N/A N/A
35060-DAP SPNL,SOL,G2,1075Dx46U,SB EA B  $     388.65 25.0%  $         291.49 N/A N/A
35060-DAR SPNL,SOL,G2,1100Dx46U,SB EA B  $     400.28 25.0%  $         300.21 N/A N/A
35060-DAT SPNL,SOL,G2,1125Dx46U,SB EA B  $     412.30 25.0%  $         309.23 N/A N/A
35060-DAU SPNL,SOL,G2,1150Dx46U,SB EA B  $     424.68 25.0%  $         318.51 N/A N/A
35060-DAV SPNL,SOL,G2,1175Dx46U,SB EA B  $     437.41 25.0%  $         328.06 N/A N/A
35060-DAW SPNL,SOL,G2,1200Dx46U,SB EA B  $     450.57 25.0%  $         337.93 N/A N/A
35060-DAY S PNL,SOL,G2,800Dx47U,SB EA B  $     287.11 25.0%  $         215.33 N/A N/A
35060-DBA S PNL,SOL,G2,825Dx47U,SB EA B  $     296.00 25.0%  $         222.00 N/A N/A
35060-DBB S PNL,SOL,G2,850Dx47U,SB EA B  $     305.15 25.0%  $         228.86 N/A N/A
35060-DBC S PNL,SOL,G2,875Dx47U,SB EA B  $     314.60 25.0%  $         235.95 N/A N/A
35060-DBD S PNL,SOL,G2,900Dx47U,SB EA B  $     324.29 25.0%  $         243.22 N/A N/A
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35060-DBE S PNL,SOL,G2,925Dx47U,SB EA B  $     334.32 25.0%  $         250.74 N/A N/A
35060-DBF S PNL,SOL,G2,950Dx47U,SB EA B  $     344.68 25.0%  $         258.51 N/A N/A
35060-DBG S PNL,SOL,G2,975Dx47U,SB EA B  $     355.32 25.0%  $         266.49 N/A N/A
35060-DBH SPNL,SOL,G2,1000Dx47U,SB EA B  $     366.33 25.0%  $         274.75 N/A N/A
35060-DBJ SPNL,SOL,G2,1025Dx47U,SB EA B  $     377.28 25.0%  $         282.96 N/A N/A
35060-DBK SPNL,SOL,G2,1050Dx47U,SB EA B  $     388.65 25.0%  $         291.49 N/A N/A
35060-DBL SPNL,SOL,G2,1075Dx47U,SB EA B  $     400.28 25.0%  $         300.21 N/A N/A
35060-DBM SPNL,SOL,G2,1100Dx47U,SB EA B  $     412.30 25.0%  $         309.23 N/A N/A
35060-DBN SPNL,SOL,G2,1125Dx47U,SB EA B  $     424.68 25.0%  $         318.51 N/A N/A
35060-DBP SPNL,SOL,G2,1150Dx47U,SB EA B  $     437.41 25.0%  $         328.06 N/A N/A
35060-DBR SPNL,SOL,G2,1175Dx47U,SB EA B  $     450.57 25.0%  $         337.93 N/A N/A
35060-DBT SPNL,SOL,G2,1200Dx47U,SB EA B  $     464.03 25.0%  $         348.02 N/A N/A
35060-DBU S PNL,SOL,G2,800Dx48U,SB EA B  $     295.72 25.0%  $         221.79 N/A N/A
35060-DBV S PNL,SOL,G2,825Dx48U,SB EA B  $     304.84 25.0%  $         228.63 N/A N/A
35060-DBW S PNL,SOL,G2,850Dx48U,SB EA B  $     314.28 25.0%  $         235.71 N/A N/A
35060-DBY S PNL,SOL,G2,875Dx48U,SB EA B  $     324.02 25.0%  $         243.02 N/A N/A
35060-DCA S PNL,SOL,G2,900Dx48U,SB EA B  $     334.05 25.0%  $         250.54 N/A N/A
35060-DCB S PNL,SOL,G2,925Dx48U,SB EA B  $     344.37 25.0%  $         258.28 N/A N/A
35060-DCC S PNL,SOL,G2,950Dx48U,SB EA B  $     354.99 25.0%  $         266.24 N/A N/A
35060-DCD S PNL,SOL,G2,975Dx48U,SB EA B  $     365.98 25.0%  $         274.49 N/A N/A
35060-DCE SPNL,SOL,G2,1000Dx48U,SB EA B  $     377.28 25.0%  $         282.96 N/A N/A
35060-DCF SPNL,SOL,G2,1025Dx48U,SB EA B  $     388.65 25.0%  $         291.49 N/A N/A
35060-DCG SPNL,SOL,G2,1050Dx48U,SB EA B  $     400.28 25.0%  $         300.21 N/A N/A
35060-DCH SPNL,SOL,G2,1075Dx48U,SB EA B  $     412.30 25.0%  $         309.23 N/A N/A
35060-DCJ SPNL,SOL,G2,1100Dx48U,SB EA B  $     424.68 25.0%  $         318.51 N/A N/A
35060-DCK SPNL,SOL,G2,1125Dx48U,SB EA B  $     437.41 25.0%  $         328.06 N/A N/A
35060-DCL SPNL,SOL,G2,1150Dx48U,SB EA B  $     450.57 25.0%  $         337.93 N/A N/A
35060-DCM SPNL,SOL,G2,1175Dx48U,SB EA B  $     464.03 25.0%  $         348.02 N/A N/A
35060-DCN SPNL,SOL,G2,1200Dx48U,SB EA B  $     477.96 25.0%  $         358.47 N/A N/A
35060-DCP S PNL,SOL,G2,800Dx49U,SB EA B  $     304.61 25.0%  $         228.46 N/A N/A
35060-DCR S PNL,SOL,G2,825Dx49U,SB EA B  $     314.02 25.0%  $         235.52 N/A N/A
35060-DCT S PNL,SOL,G2,850Dx49U,SB EA B  $     323.75 25.0%  $         242.81 N/A N/A
35060-DCU S PNL,SOL,G2,875Dx49U,SB EA B  $     333.73 25.0%  $         250.30 N/A N/A
35060-DCV S PNL,SOL,G2,900Dx49U,SB EA B  $     344.05 25.0%  $         258.04 N/A N/A
35060-DCW S PNL,SOL,G2,925Dx49U,SB EA B  $     354.69 25.0%  $         266.02 N/A N/A
35060-DCY S PNL,SOL,G2,950Dx49U,SB EA B  $     365.65 25.0%  $         274.24 N/A N/A
35060-DDA S PNL,SOL,G2,975Dx49U,SB EA B  $     376.96 25.0%  $         282.72 N/A N/A
35060-DDB SPNL,SOL,G2,1000Dx49U,SB EA B  $     388.65 25.0%  $         291.49 N/A N/A
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35060-DDC SPNL,SOL,G2,1025Dx49U,SB EA B  $     400.28 25.0%  $         300.21 N/A N/A
35060-DDD SPNL,SOL,G2,1050Dx49U,SB EA B  $     412.30 25.0%  $         309.23 N/A N/A
35060-DDE SPNL,SOL,G2,1075Dx49U,SB EA B  $     424.68 25.0%  $         318.51 N/A N/A
35060-DDF SPNL,SOL,G2,1100Dx49U,SB EA B  $     437.41 25.0%  $         328.06 N/A N/A
35060-DDG SPNL,SOL,G2,1125Dx49U,SB EA B  $     450.57 25.0%  $         337.93 N/A N/A
35060-DDH SPNL,SOL,G2,1150Dx49U,SB EA B  $     464.03 25.0%  $         348.02 N/A N/A
35060-DDJ SPNL,SOL,G2,1175Dx49U,SB EA B  $     477.96 25.0%  $         358.47 N/A N/A
35060-DDK SPNL,SOL,G2,1200Dx49U,SB EA B  $     492.29 25.0%  $         369.22 N/A N/A
35060-DDL S PNL,SOL,G2,800Dx50U,SB EA B  $     313.75 25.0%  $         235.31 N/A N/A
35060-DDM S PNL,SOL,G2,825Dx50U,SB EA B  $     323.43 25.0%  $         242.57 N/A N/A
35060-DDN S PNL,SOL,G2,850Dx50U,SB EA B  $     333.42 25.0%  $         250.07 N/A N/A
35060-DDP S PNL,SOL,G2,875Dx50U,SB EA B  $     343.74 25.0%  $         257.81 N/A N/A
35060-DDR S PNL,SOL,G2,900Dx50U,SB EA B  $     354.37 25.0%  $         265.78 N/A N/A
35060-DDT S PNL,SOL,G2,925Dx50U,SB EA B  $     365.33 25.0%  $         274.00 N/A N/A
35060-DDU S PNL,SOL,G2,950Dx50U,SB EA B  $     376.64 25.0%  $         282.48 N/A N/A
35060-DDV S PNL,SOL,G2,975Dx50U,SB EA B  $     388.30 25.0%  $         291.23 N/A N/A
35060-DDW SPNL,SOL,G2,1000Dx50U,SB EA B  $     400.28 25.0%  $         300.21 N/A N/A
35060-DDY SPNL,SOL,G2,1025Dx50U,SB EA B  $     412.30 25.0%  $         309.23 N/A N/A
35060-DEA SPNL,SOL,G2,1050Dx50U,SB EA B  $     424.68 25.0%  $         318.51 N/A N/A
35060-DEB SPNL,SOL,G2,1075Dx50U,SB EA B  $     437.41 25.0%  $         328.06 N/A N/A
35060-DEC SPNL,SOL,G2,1100Dx50U,SB EA B  $     450.57 25.0%  $         337.93 N/A N/A
35060-DED SPNL,SOL,G2,1125Dx50U,SB EA B  $     464.03 25.0%  $         348.02 N/A N/A
35060-DEE SPNL,SOL,G2,1150Dx50U,SB EA B  $     477.96 25.0%  $         358.47 N/A N/A
35060-DEF SPNL,SOL,G2,1175Dx50U,SB EA B  $     492.29 25.0%  $         369.22 N/A N/A
35060-DEG SPNL,SOL,G2,1200Dx50U,SB EA B  $     507.08 25.0%  $         380.31 N/A N/A
35060-DEH S PNL,SOL,G2,800Dx51U,SB EA B  $     323.14 25.0%  $         242.36 N/A N/A
35060-DEJ S PNL,SOL,G2,825Dx51U,SB EA B  $     333.17 25.0%  $         249.88 N/A N/A
35060-DEK S PNL,SOL,G2,850Dx51U,SB EA B  $     343.42 25.0%  $         257.57 N/A N/A
35060-DEL S PNL,SOL,G2,875Dx51U,SB EA B  $     354.06 25.0%  $         265.55 N/A N/A
35060-DEM S PNL,SOL,G2,900Dx51U,SB EA B  $     365.02 25.0%  $         273.77 N/A N/A
35060-DEN S PNL,SOL,G2,925Dx51U,SB EA B  $     376.30 25.0%  $         282.23 N/A N/A
35060-DEP S PNL,SOL,G2,950Dx51U,SB EA B  $     387.92 25.0%  $         290.94 N/A N/A
35060-DER S PNL,SOL,G2,975Dx51U,SB EA B  $     399.93 25.0%  $         299.95 N/A N/A
35060-DET SPNL,SOL,G2,1000Dx51U,SB EA B  $     412.30 25.0%  $         309.23 N/A N/A
35060-DEU SPNL,SOL,G2,1025Dx51U,SB EA B  $     424.68 25.0%  $         318.51 N/A N/A
35060-DEV SPNL,SOL,G2,1050Dx51U,SB EA B  $     437.41 25.0%  $         328.06 N/A N/A
35060-DEW SPNL,SOL,G2,1075Dx51U,SB EA B  $     450.57 25.0%  $         337.93 N/A N/A
35060-DEY SPNL,SOL,G2,1100Dx51U,SB EA B  $     464.03 25.0%  $         348.02 N/A N/A

2098 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

35060-DFA SPNL,SOL,G2,1125Dx51U,SB EA B  $     477.96 25.0%  $         358.47 N/A N/A
35060-DFB SPNL,SOL,G2,1150Dx51U,SB EA B  $     492.29 25.0%  $         369.22 N/A N/A
35060-DFC SPNL,SOL,G2,1175Dx51U,SB EA B  $     507.08 25.0%  $         380.31 N/A N/A
35060-DFD SPNL,SOL,G2,1200Dx51U,SB EA B  $     522.29 25.0%  $         391.72 N/A N/A
35060-E00 S PNL,SOL,G2,800Dx24U,GW EA B  $     232.37 25.0%  $         174.28 N/A N/A
35060-E01 S PNL,SOL,G2,825Dx24U,GW EA B  $     239.58 25.0%  $         179.69 N/A N/A
35060-E02 S PNL,SOL,G2,850Dx24U,GW EA B  $     246.99 25.0%  $         185.24 N/A N/A
35060-E03 S PNL,SOL,G2,875Dx24U,GW EA B  $     254.63 25.0%  $         190.97 N/A N/A
35060-E04 S PNL,SOL,G2,900Dx24U,GW EA B  $     262.50 25.0%  $         196.88 N/A N/A
35060-E05 S PNL,SOL,G2,925Dx24U,GW EA B  $     270.61 25.0%  $         202.96 N/A N/A
35060-E06 S PNL,SOL,G2,950Dx24U,GW EA B  $     278.99 25.0%  $         209.24 N/A N/A
35060-E07 S PNL,SOL,G2,975Dx24U,GW EA B  $     287.64 25.0%  $         215.73 N/A N/A
35060-E08 SPNL,SOL,G2,1000Dx24U,GW EA B  $     296.53 25.0%  $         222.40 N/A N/A
35060-E09 SPNL,SOL,G2,1025Dx24U,GW EA B  $     305.42 25.0%  $         229.07 N/A N/A
35060-E10 SPNL,SOL,G2,1050Dx24U,GW EA B  $     314.60 25.0%  $         235.95 N/A N/A
35060-E11 SPNL,SOL,G2,1075Dx24U,GW EA B  $     324.02 25.0%  $         243.02 N/A N/A
35060-E12 SPNL,SOL,G2,1100Dx24U,GW EA B  $     333.73 25.0%  $         250.30 N/A N/A
35060-E13 SPNL,SOL,G2,1125Dx24U,GW EA B  $     343.74 25.0%  $         257.81 N/A N/A
35060-E14 SPNL,SOL,G2,1150Dx24U,GW EA B  $     354.06 25.0%  $         265.55 N/A N/A
35060-E15 SPNL,SOL,G2,1175Dx24U,GW EA B  $     364.68 25.0%  $         273.51 N/A N/A
35060-E16 SPNL,SOL,G2,1200Dx24U,GW EA B  $     375.62 25.0%  $         281.72 N/A N/A
35060-E17 S PNL,SOL,G2,800Dx36U,GW EA B  $     239.58 25.0%  $         179.69 N/A N/A
35060-E18 S PNL,SOL,G2,825Dx36U,GW EA B  $     246.99 25.0%  $         185.24 N/A N/A
35060-E19 S PNL,SOL,G2,850Dx36U,GW EA B  $     254.63 25.0%  $         190.97 N/A N/A
35060-E20 S PNL,SOL,G2,875Dx36U,GW EA B  $     262.50 25.0%  $         196.88 N/A N/A
35060-E21 S PNL,SOL,G2,900Dx36U,GW EA B  $     270.61 25.0%  $         202.96 N/A N/A
35060-E22 S PNL,SOL,G2,925Dx36U,GW EA B  $     278.99 25.0%  $         209.24 N/A N/A
35060-E23 S PNL,SOL,G2,950Dx36U,GW EA B  $     287.64 25.0%  $         215.73 N/A N/A
35060-E24 S PNL,SOL,G2,975Dx36U,GW EA B  $     296.53 25.0%  $         222.40 N/A N/A
35060-E25 SPNL,SOL,G2,1000Dx36U,GW EA B  $     305.69 25.0%  $         229.27 N/A N/A
35060-E26 SPNL,SOL,G2,1025Dx36U,GW EA B  $     314.87 25.0%  $         236.15 N/A N/A
35060-E27 SPNL,SOL,G2,1050Dx36U,GW EA B  $     324.29 25.0%  $         243.22 N/A N/A
35060-E28 SPNL,SOL,G2,1075Dx36U,GW EA B  $     334.05 25.0%  $         250.54 N/A N/A
35060-E29 SPNL,SOL,G2,1100Dx36U,GW EA B  $     344.05 25.0%  $         258.04 N/A N/A
35060-E30 SPNL,SOL,G2,1125Dx36U,GW EA B  $     354.37 25.0%  $         265.78 N/A N/A
35060-E31 SPNL,SOL,G2,1150Dx36U,GW EA B  $     365.02 25.0%  $         273.77 N/A N/A
35060-E32 SPNL,SOL,G2,1175Dx36U,GW EA B  $     375.97 25.0%  $         281.98 N/A N/A
35060-E33 SPNL,SOL,G2,1200Dx36U,GW EA B  $     387.23 25.0%  $         290.42 N/A N/A
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35060-E34 S PNL,SOL,G2,800Dx42U,GW EA B  $     205.84 25.0%  $         154.38 N/A N/A
35060-E35 S PNL,SOL,G2,825Dx42U,GW EA B  $     212.19 25.0%  $         159.14 N/A N/A
35060-E36 S PNL,SOL,G2,850Dx42U,GW EA B  $     218.74 25.0%  $         164.06 N/A N/A
35060-E37 S PNL,SOL,G2,875Dx42U,GW EA B  $     225.51 25.0%  $         169.13 N/A N/A
35060-E38 S PNL,SOL,G2,900Dx42U,GW EA B  $     232.49 25.0%  $         174.37 N/A N/A
35060-E39 S PNL,SOL,G2,925Dx42U,GW EA B  $     239.68 25.0%  $         179.76 N/A N/A
35060-E40 S PNL,SOL,G2,950Dx42U,GW EA B  $     247.11 25.0%  $         185.33 N/A N/A
35060-E41 S PNL,SOL,G2,975Dx42U,GW EA B  $     254.75 25.0%  $         191.06 N/A N/A
35060-E42 SPNL,SOL,G2,1000Dx42U,GW EA B  $     262.63 25.0%  $         196.97 N/A N/A
35060-E43 SPNL,SOL,G2,1025Dx42U,GW EA B  $     270.50 25.0%  $         202.88 N/A N/A
35060-E44 SPNL,SOL,G2,1050Dx42U,GW EA B  $     278.60 25.0%  $         208.95 N/A N/A
35060-E45 SPNL,SOL,G2,1075Dx42U,GW EA B  $     286.98 25.0%  $         215.24 N/A N/A
35060-E46 SPNL,SOL,G2,1100Dx42U,GW EA B  $     295.56 25.0%  $         221.67 N/A N/A
35060-E47 SPNL,SOL,G2,1125Dx42U,GW EA B  $     304.47 25.0%  $         228.35 N/A N/A
35060-E48 SPNL,SOL,G2,1150Dx42U,GW EA B  $     313.58 25.0%  $         235.19 N/A N/A
35060-E49 SPNL,SOL,G2,1175Dx42U,GW EA B  $     322.97 25.0%  $         242.23 N/A N/A
35060-E50 SPNL,SOL,G2,1200Dx42U,GW EA B  $     332.67 25.0%  $         249.50 N/A N/A
35060-E51 S PNL,SOL,G2,800Dx43U,GW EA B  $     254.63 25.0%  $         190.97 N/A N/A
35060-E52 S PNL,SOL,G2,825Dx43U,GW EA B  $     262.50 25.0%  $         196.88 N/A N/A
35060-E53 S PNL,SOL,G2,850Dx43U,GW EA B  $     270.61 25.0%  $         202.96 N/A N/A
35060-E54 S PNL,SOL,G2,875Dx43U,GW EA B  $     278.99 25.0%  $         209.24 N/A N/A
35060-E55 S PNL,SOL,G2,900Dx43U,GW EA B  $     287.64 25.0%  $         215.73 N/A N/A
35060-E56 S PNL,SOL,G2,925Dx43U,GW EA B  $     296.53 25.0%  $         222.40 N/A N/A
35060-E57 S PNL,SOL,G2,950Dx43U,GW EA B  $     305.69 25.0%  $         229.27 N/A N/A
35060-E58 S PNL,SOL,G2,975Dx43U,GW EA B  $     315.15 25.0%  $         236.36 N/A N/A
35060-E59 SPNL,SOL,G2,1000Dx43U,GW EA B  $     324.92 25.0%  $         243.69 N/A N/A
35060-E60 SPNL,SOL,G2,1025Dx43U,GW EA B  $     334.63 25.0%  $         250.97 N/A N/A
35060-E61 SPNL,SOL,G2,1050Dx43U,GW EA B  $     344.68 25.0%  $         258.51 N/A N/A
35060-E62 SPNL,SOL,G2,1075Dx43U,GW EA B  $     354.99 25.0%  $         266.24 N/A N/A
35060-E63 SPNL,SOL,G2,1100Dx43U,GW EA B  $     365.65 25.0%  $         274.24 N/A N/A
35060-E64 SPNL,SOL,G2,1125Dx43U,GW EA B  $     376.64 25.0%  $         282.48 N/A N/A
35060-E65 SPNL,SOL,G2,1150Dx43U,GW EA B  $     387.92 25.0%  $         290.94 N/A N/A
35060-E66 SPNL,SOL,G2,1175Dx43U,GW EA B  $     399.60 25.0%  $         299.70 N/A N/A
35060-E67 SPNL,SOL,G2,1200Dx43U,GW EA B  $     411.57 25.0%  $         308.68 N/A N/A
35060-E68 S PNL,SOL,G2,800Dx44U,GW EA B  $     262.50 25.0%  $         196.88 N/A N/A
35060-E69 S PNL,SOL,G2,825Dx44U,GW EA B  $     270.61 25.0%  $         202.96 N/A N/A
35060-E70 S PNL,SOL,G2,850Dx44U,GW EA B  $     278.99 25.0%  $         209.24 N/A N/A
35060-E71 S PNL,SOL,G2,875Dx44U,GW EA B  $     287.64 25.0%  $         215.73 N/A N/A
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35060-E72 S PNL,SOL,G2,900Dx44U,GW EA B  $     296.53 25.0%  $         222.40 N/A N/A
35060-E73 S PNL,SOL,G2,925Dx44U,GW EA B  $     305.69 25.0%  $         229.27 N/A N/A
35060-E74 S PNL,SOL,G2,950Dx44U,GW EA B  $     315.15 25.0%  $         236.36 N/A N/A
35060-E75 S PNL,SOL,G2,975Dx44U,GW EA B  $     324.92 25.0%  $         243.69 N/A N/A
35060-E76 SPNL,SOL,G2,1000Dx44U,GW EA B  $     334.97 25.0%  $         251.23 N/A N/A
35060-E77 SPNL,SOL,G2,1025Dx44U,GW EA B  $     344.98 25.0%  $         258.74 N/A N/A
35060-E78 SPNL,SOL,G2,1050Dx44U,GW EA B  $     355.32 25.0%  $         266.49 N/A N/A
35060-E79 SPNL,SOL,G2,1075Dx44U,GW EA B  $     365.98 25.0%  $         274.49 N/A N/A
35060-E80 SPNL,SOL,G2,1100Dx44U,GW EA B  $     376.96 25.0%  $         282.72 N/A N/A
35060-E81 SPNL,SOL,G2,1125Dx44U,GW EA B  $     388.30 25.0%  $         291.23 N/A N/A
35060-E82 SPNL,SOL,G2,1150Dx44U,GW EA B  $     399.93 25.0%  $         299.95 N/A N/A
35060-E83 SPNL,SOL,G2,1175Dx44U,GW EA B  $     411.96 25.0%  $         308.97 N/A N/A
35060-E84 SPNL,SOL,G2,1200Dx44U,GW EA B  $     424.29 25.0%  $         318.22 N/A N/A
35060-E85 S PNL,SOL,G2,800Dx45U,GW EA B  $     225.51 25.0%  $         169.13 N/A N/A
35060-E86 S PNL,SOL,G2,825Dx45U,GW EA B  $     232.49 25.0%  $         174.37 N/A N/A
35060-E87 S PNL,SOL,G2,850Dx45U,GW EA B  $     239.68 25.0%  $         179.76 N/A N/A
35060-E88 S PNL,SOL,G2,875Dx45U,GW EA B  $     247.11 25.0%  $         185.33 N/A N/A
35060-E89 S PNL,SOL,G2,900Dx45U,GW EA B  $     254.75 25.0%  $         191.06 N/A N/A
35060-E90 S PNL,SOL,G2,925Dx45U,GW EA B  $     262.63 25.0%  $         196.97 N/A N/A
35060-E91 S PNL,SOL,G2,950Dx45U,GW EA B  $     270.76 25.0%  $         203.07 N/A N/A
35060-E92 S PNL,SOL,G2,975Dx45U,GW EA B  $     279.12 25.0%  $         209.34 N/A N/A
35060-E93 SPNL,SOL,G2,1000Dx45U,GW EA B  $     295.46 25.0%  $         221.60 N/A N/A
35060-E94 SPNL,SOL,G2,1025Dx45U,GW EA B  $     296.40 25.0%  $         222.30 N/A N/A
35060-E95 SPNL,SOL,G2,1050Dx45U,GW EA B  $     305.29 25.0%  $         228.97 N/A N/A
35060-E96 SPNL,SOL,G2,1075Dx45U,GW EA B  $     314.43 25.0%  $         235.82 N/A N/A
35060-E97 SPNL,SOL,G2,1100Dx45U,GW EA B  $     323.87 25.0%  $         242.90 N/A N/A
35060-E98 SPNL,SOL,G2,1125Dx45U,GW EA B  $     333.57 25.0%  $         250.18 N/A N/A
35060-E99 SPNL,SOL,G2,1150Dx45U,GW EA B  $     343.59 25.0%  $         257.69 N/A N/A
35060-EAA SPNL,SOL,G2,1175Dx45U,GW EA B  $     353.87 25.0%  $         265.40 N/A N/A
35060-EAB SPNL,SOL,G2,1200Dx45U,GW EA B  $     364.51 25.0%  $         273.38 N/A N/A
35060-EAC S PNL,SOL,G2,800Dx46U,GW EA B  $     232.31 25.0%  $         174.23 N/A N/A
35060-EAD S PNL,SOL,G2,825Dx46U,GW EA B  $     287.35 25.0%  $         215.51 N/A N/A
35060-EAE S PNL,SOL,G2,850Dx46U,GW EA B  $     296.26 25.0%  $         222.20 N/A N/A
35060-EAF S PNL,SOL,G2,875Dx46U,GW EA B  $     305.42 25.0%  $         229.07 N/A N/A
35060-EAG S PNL,SOL,G2,900Dx46U,GW EA B  $     314.87 25.0%  $         236.15 N/A N/A
35060-EAH S PNL,SOL,G2,925Dx46U,GW EA B  $     324.62 25.0%  $         243.47 N/A N/A
35060-EAJ S PNL,SOL,G2,950Dx46U,GW EA B  $     334.63 25.0%  $         250.97 N/A N/A
35060-EAK S PNL,SOL,G2,975Dx46U,GW EA B  $     344.98 25.0%  $         258.74 N/A N/A
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35060-EAL SPNL,SOL,G2,1000Dx46U,GW EA B  $     355.66 25.0%  $         266.75 N/A N/A
35060-EAM SPNL,SOL,G2,1025Dx46U,GW EA B  $     366.33 25.0%  $         274.75 N/A N/A
35060-EAN SPNL,SOL,G2,1050Dx46U,GW EA B  $     377.28 25.0%  $         282.96 N/A N/A
35060-EAP SPNL,SOL,G2,1075Dx46U,GW EA B  $     388.65 25.0%  $         291.49 N/A N/A
35060-EAR SPNL,SOL,G2,1100Dx46U,GW EA B  $     400.28 25.0%  $         300.21 N/A N/A
35060-EAT SPNL,SOL,G2,1125Dx46U,GW EA B  $     412.30 25.0%  $         309.23 N/A N/A
35060-EAU SPNL,SOL,G2,1150Dx46U,GW EA B  $     424.68 25.0%  $         318.51 N/A N/A
35060-EAV SPNL,SOL,G2,1175Dx46U,GW EA B  $     437.41 25.0%  $         328.06 N/A N/A
35060-EAW SPNL,SOL,G2,1200Dx46U,GW EA B  $     450.57 25.0%  $         337.93 N/A N/A
35060-EAY S PNL,SOL,G2,800Dx47U,GW EA B  $     287.11 25.0%  $         215.33 N/A N/A
35060-EBA S PNL,SOL,G2,825Dx47U,GW EA B  $     296.00 25.0%  $         222.00 N/A N/A
35060-EBB S PNL,SOL,G2,850Dx47U,GW EA B  $     305.15 25.0%  $         228.86 N/A N/A
35060-EBC S PNL,SOL,G2,875Dx47U,GW EA B  $     314.60 25.0%  $         235.95 N/A N/A
35060-EBD S PNL,SOL,G2,900Dx47U,GW EA B  $     324.29 25.0%  $         243.22 N/A N/A
35060-EBE S PNL,SOL,G2,925Dx47U,GW EA B  $     334.32 25.0%  $         250.74 N/A N/A
35060-EBF S PNL,SOL,G2,950Dx47U,GW EA B  $     344.68 25.0%  $         258.51 N/A N/A
35060-EBG S PNL,SOL,G2,975Dx47U,GW EA B  $     355.32 25.0%  $         266.49 N/A N/A
35060-EBH SPNL,SOL,G2,1000Dx47U,GW EA B  $     366.33 25.0%  $         274.75 N/A N/A
35060-EBJ SPNL,SOL,G2,1025Dx47U,GW EA B  $     377.28 25.0%  $         282.96 N/A N/A
35060-EBK SPNL,SOL,G2,1050Dx47U,GW EA B  $     388.65 25.0%  $         291.49 N/A N/A
35060-EBL SPNL,SOL,G2,1075Dx47U,GW EA B  $     400.28 25.0%  $         300.21 N/A N/A
35060-EBM SPNL,SOL,G2,1100Dx47U,GW EA B  $     412.30 25.0%  $         309.23 N/A N/A
35060-EBN SPNL,SOL,G2,1125Dx47U,GW EA B  $     424.68 25.0%  $         318.51 N/A N/A
35060-EBP SPNL,SOL,G2,1150Dx47U,GW EA B  $     437.41 25.0%  $         328.06 N/A N/A
35060-EBR SPNL,SOL,G2,1175Dx47U,GW EA B  $     450.57 25.0%  $         337.93 N/A N/A
35060-EBT SPNL,SOL,G2,1200Dx47U,GW EA B  $     464.03 25.0%  $         348.02 N/A N/A
35060-EBU S PNL,SOL,G2,800Dx48U,GW EA B  $     295.72 25.0%  $         221.79 N/A N/A
35060-EBV S PNL,SOL,G2,825Dx48U,GW EA B  $     304.84 25.0%  $         228.63 N/A N/A
35060-EBW S PNL,SOL,G2,850Dx48U,GW EA B  $     314.28 25.0%  $         235.71 N/A N/A
35060-EBY S PNL,SOL,G2,875Dx48U,GW EA B  $     324.02 25.0%  $         243.02 N/A N/A
35060-ECA S PNL,SOL,G2,900Dx48U,GW EA B  $     334.05 25.0%  $         250.54 N/A N/A
35060-ECB S PNL,SOL,G2,925Dx48U,GW EA B  $     344.37 25.0%  $         258.28 N/A N/A
35060-ECC S PNL,SOL,G2,950Dx48U,GW EA B  $     354.99 25.0%  $         266.24 N/A N/A
35060-ECD S PNL,SOL,G2,975Dx48U,GW EA B  $     365.98 25.0%  $         274.49 N/A N/A
35060-ECE SPNL,SOL,G2,1000Dx48U,GW EA B  $     377.28 25.0%  $         282.96 N/A N/A
35060-ECF SPNL,SOL,G2,1025Dx48U,GW EA B  $     388.65 25.0%  $         291.49 N/A N/A
35060-ECG SPNL,SOL,G2,1050Dx48U,GW EA B  $     400.28 25.0%  $         300.21 N/A N/A
35060-ECH SPNL,SOL,G2,1075Dx48U,GW EA B  $     412.30 25.0%  $         309.23 N/A N/A
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35060-ECJ SPNL,SOL,G2,1100Dx48U,GW EA B  $     424.68 25.0%  $         318.51 N/A N/A
35060-ECK SPNL,SOL,G2,1125Dx48U,GW EA B  $     437.41 25.0%  $         328.06 N/A N/A
35060-ECL SPNL,SOL,G2,1150Dx48U,GW EA B  $     450.57 25.0%  $         337.93 N/A N/A
35060-ECM SPNL,SOL,G2,1175Dx48U,GW EA B  $     464.03 25.0%  $         348.02 N/A N/A
35060-ECN SPNL,SOL,G2,1200Dx48U,GW EA B  $     477.96 25.0%  $         358.47 N/A N/A
35060-ECP S PNL,SOL,G2,800Dx49U,GW EA B  $     304.61 25.0%  $         228.46 N/A N/A
35060-ECR S PNL,SOL,G2,825Dx49U,GW EA B  $     314.02 25.0%  $         235.52 N/A N/A
35060-ECT S PNL,SOL,G2,850Dx49U,GW EA B  $     323.75 25.0%  $         242.81 N/A N/A
35060-ECU S PNL,SOL,G2,875Dx49U,GW EA B  $     333.73 25.0%  $         250.30 N/A N/A
35060-ECV S PNL,SOL,G2,900Dx49U,GW EA B  $     344.05 25.0%  $         258.04 N/A N/A
35060-ECW S PNL,SOL,G2,925Dx49U,GW EA B  $     354.69 25.0%  $         266.02 N/A N/A
35060-ECY S PNL,SOL,G2,950Dx49U,GW EA B  $     365.65 25.0%  $         274.24 N/A N/A
35060-EDA S PNL,SOL,G2,975Dx49U,GW EA B  $     376.96 25.0%  $         282.72 N/A N/A
35060-EDB SPNL,SOL,G2,1000Dx49U,GW EA B  $     388.65 25.0%  $         291.49 N/A N/A
35060-EDC SPNL,SOL,G2,1025Dx49U,GW EA B  $     400.28 25.0%  $         300.21 N/A N/A
35060-EDD SPNL,SOL,G2,1050Dx49U,GW EA B  $     412.30 25.0%  $         309.23 N/A N/A
35060-EDE SPNL,SOL,G2,1075Dx49U,GW EA B  $     424.68 25.0%  $         318.51 N/A N/A
35060-EDF SPNL,SOL,G2,1100Dx49U,GW EA B  $     437.41 25.0%  $         328.06 N/A N/A
35060-EDG SPNL,SOL,G2,1125Dx49U,GW EA B  $     462.60 25.0%  $         346.95 N/A N/A
35060-EDH SPNL,SOL,G2,1150Dx49U,GW EA B  $     464.03 25.0%  $         348.02 N/A N/A
35060-EDJ SPNL,SOL,G2,1175Dx49U,GW EA B  $     477.96 25.0%  $         358.47 N/A N/A
35060-EDK SPNL,SOL,G2,1200Dx49U,GW EA B  $     492.29 25.0%  $         369.22 N/A N/A
35060-EDL S PNL,SOL,G2,800Dx50U,GW EA B  $     313.75 25.0%  $         235.31 N/A N/A
35060-EDM S PNL,SOL,G2,825Dx50U,GW EA B  $     323.43 25.0%  $         242.57 N/A N/A
35060-EDN S PNL,SOL,G2,850Dx50U,GW EA B  $     333.42 25.0%  $         250.07 N/A N/A
35060-EDP S PNL,SOL,G2,875Dx50U,GW EA B  $     343.74 25.0%  $         257.81 N/A N/A
35060-EDR S PNL,SOL,G2,900Dx50U,GW EA B  $     354.37 25.0%  $         265.78 N/A N/A
35060-EDT S PNL,SOL,G2,925Dx50U,GW EA B  $     365.33 25.0%  $         274.00 N/A N/A
35060-EDU S PNL,SOL,G2,950Dx50U,GW EA B  $     376.64 25.0%  $         282.48 N/A N/A
35060-EDV S PNL,SOL,G2,975Dx50U,GW EA B  $     388.30 25.0%  $         291.23 N/A N/A
35060-EDW SPNL,SOL,G2,1000Dx50U,GW EA B  $     400.28 25.0%  $         300.21 N/A N/A
35060-EDY SPNL,SOL,G2,1025Dx50U,GW EA B  $     412.30 25.0%  $         309.23 N/A N/A
35060-EEA SPNL,SOL,G2,1050Dx50U,GW EA B  $     424.68 25.0%  $         318.51 N/A N/A
35060-EEB SPNL,SOL,G2,1075Dx50U,GW EA B  $     437.41 25.0%  $         328.06 N/A N/A
35060-EEC SPNL,SOL,G2,1100Dx50U,GW EA B  $     450.57 25.0%  $         337.93 N/A N/A
35060-EED SPNL,SOL,G2,1125Dx50U,GW EA B  $     464.03 25.0%  $         348.02 N/A N/A
35060-EEE SPNL,SOL,G2,1150Dx50U,GW EA B  $     477.96 25.0%  $         358.47 N/A N/A
35060-EEF SPNL,SOL,G2,1175Dx50U,GW EA B  $     492.29 25.0%  $         369.22 N/A N/A
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35060-EEG SPNL,SOL,G2,1200Dx50U,GW EA B  $     507.08 25.0%  $         380.31 N/A N/A
35060-EEH S PNL,SOL,G2,800Dx51U,GW EA B  $     323.14 25.0%  $         242.36 N/A N/A
35060-EEJ S PNL,SOL,G2,825Dx51U,GW EA B  $     333.17 25.0%  $         249.88 N/A N/A
35060-EEK S PNL,SOL,G2,850Dx51U,GW EA B  $     343.42 25.0%  $         257.57 N/A N/A
35060-EEL S PNL,SOL,G2,875Dx51U,GW EA B  $     354.06 25.0%  $         265.55 N/A N/A
35060-EEM S PNL,SOL,G2,900Dx51U,GW EA B  $     365.02 25.0%  $         273.77 N/A N/A
35060-EEN S PNL,SOL,G2,925Dx51U,GW EA B  $     376.30 25.0%  $         282.23 N/A N/A
35060-EEP S PNL,SOL,G2,950Dx51U,GW EA B  $     387.92 25.0%  $         290.94 N/A N/A
35060-EER S PNL,SOL,G2,975Dx51U,GW EA B  $     399.93 25.0%  $         299.95 N/A N/A
35060-EET SPNL,SOL,G2,1000Dx51U,GW EA B  $     412.30 25.0%  $         309.23 N/A N/A
35060-EEU SPNL,SOL,G2,1025Dx51U,GW EA B  $     424.68 25.0%  $         318.51 N/A N/A
35060-EEV SPNL,SOL,G2,1050Dx51U,GW EA B  $     437.41 25.0%  $         328.06 N/A N/A
35060-EEW SPNL,SOL,G2,1075Dx51U,GW EA B  $     450.57 25.0%  $         337.93 N/A N/A
35060-EEY SPNL,SOL,G2,1100Dx51U,GW EA B  $     464.03 25.0%  $         348.02 N/A N/A
35060-EFA SPNL,SOL,G2,1125Dx51U,GW EA B  $     477.96 25.0%  $         358.47 N/A N/A
35060-EFB SPNL,SOL,G2,1150Dx51U,GW EA B  $     492.29 25.0%  $         369.22 N/A N/A
35060-EFC SPNL,SOL,G2,1175Dx51U,GW EA B  $     507.08 25.0%  $         380.31 N/A N/A
35060-EFD SPNL,SOL,G2,1200Dx51U,GW EA B  $     522.29 25.0%  $         391.72 N/A N/A
35060-F00 S PNL,SOL,G2,800Dx24U,SG EA B  $     232.37 25.0%  $         174.28 N/A N/A
35060-F01 S PNL,SOL,G2,825Dx24U,SG EA B  $     239.58 25.0%  $         179.69 N/A N/A
35060-F02 S PNL,SOL,G2,850Dx24U,SG EA B  $     246.99 25.0%  $         185.24 N/A N/A
35060-F03 S PNL,SOL,G2,875Dx24U,SG EA B  $     254.63 25.0%  $         190.97 N/A N/A
35060-F04 S PNL,SOL,G2,900Dx24U,SG EA B  $     262.50 25.0%  $         196.88 N/A N/A
35060-F05 S PNL,SOL,G2,925Dx24U,SG EA B  $     270.61 25.0%  $         202.96 N/A N/A
35060-F06 S PNL,SOL,G2,950Dx24U,SG EA B  $     278.99 25.0%  $         209.24 N/A N/A
35060-F07 S PNL,SOL,G2,975Dx24U,SG EA B  $     287.64 25.0%  $         215.73 N/A N/A
35060-F08 SPNL,SOL,G2,1000Dx24U,SG EA B  $     296.53 25.0%  $         222.40 N/A N/A
35060-F09 SPNL,SOL,G2,1025Dx24U,SG EA B  $     305.42 25.0%  $         229.07 N/A N/A
35060-F10 SPNL,SOL,G2,1050Dx24U,SG EA B  $     314.60 25.0%  $         235.95 N/A N/A
35060-F11 SPNL,SOL,G2,1075Dx24U,SG EA B  $     324.02 25.0%  $         243.02 N/A N/A
35060-F12 SPNL,SOL,G2,1100Dx24U,SG EA B  $     333.73 25.0%  $         250.30 N/A N/A
35060-F13 SPNL,SOL,G2,1125Dx24U,SG EA B  $     343.74 25.0%  $         257.81 N/A N/A
35060-F14 SPNL,SOL,G2,1150Dx24U,SG EA B  $     354.06 25.0%  $         265.55 N/A N/A
35060-F15 SPNL,SOL,G2,1175Dx24U,SG EA B  $     364.68 25.0%  $         273.51 N/A N/A
35060-F16 SPNL,SOL,G2,1200Dx24U,SG EA B  $     375.62 25.0%  $         281.72 N/A N/A
35060-F17 S PNL,SOL,G2,800Dx36U,SG EA B  $     239.58 25.0%  $         179.69 N/A N/A
35060-F18 S PNL,SOL,G2,825Dx36U,SG EA B  $     246.99 25.0%  $         185.24 N/A N/A
35060-F19 S PNL,SOL,G2,850Dx36U,SG EA B  $     254.63 25.0%  $         190.97 N/A N/A
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35060-F20 S PNL,SOL,G2,875Dx36U,SG EA B  $     262.50 25.0%  $         196.88 N/A N/A
35060-F21 S PNL,SOL,G2,900Dx36U,SG EA B  $     270.61 25.0%  $         202.96 N/A N/A
35060-F22 S PNL,SOL,G2,925Dx36U,SG EA B  $     278.99 25.0%  $         209.24 N/A N/A
35060-F23 S PNL,SOL,G2,950Dx36U,SG EA B  $     287.64 25.0%  $         215.73 N/A N/A
35060-F24 S PNL,SOL,G2,975Dx36U,SG EA B  $     296.53 25.0%  $         222.40 N/A N/A
35060-F25 SPNL,SOL,G2,1000Dx36U,SG EA B  $     305.69 25.0%  $         229.27 N/A N/A
35060-F26 SPNL,SOL,G2,1025Dx36U,SG EA B  $     314.87 25.0%  $         236.15 N/A N/A
35060-F27 SPNL,SOL,G2,1050Dx36U,SG EA B  $     324.29 25.0%  $         243.22 N/A N/A
35060-F28 SPNL,SOL,G2,1075Dx36U,SG EA B  $     334.05 25.0%  $         250.54 N/A N/A
35060-F29 SPNL,SOL,G2,1100Dx36U,SG EA B  $     344.05 25.0%  $         258.04 N/A N/A
35060-F30 SPNL,SOL,G2,1125Dx36U,SG EA B  $     354.37 25.0%  $         265.78 N/A N/A
35060-F31 SPNL,SOL,G2,1150Dx36U,SG EA B  $     365.02 25.0%  $         273.77 N/A N/A
35060-F32 SPNL,SOL,G2,1175Dx36U,SG EA B  $     375.97 25.0%  $         281.98 N/A N/A
35060-F33 SPNL,SOL,G2,1200Dx36U,SG EA B  $     387.23 25.0%  $         290.42 N/A N/A
35060-F34 S PNL,SOL,G2,800Dx42U,SG EA B  $     205.84 25.0%  $         154.38 N/A N/A
35060-F35 S PNL,SOL,G2,825Dx42U,SG EA B  $     212.19 25.0%  $         159.14 N/A N/A
35060-F36 S PNL,SOL,G2,850Dx42U,SG EA B  $     218.74 25.0%  $         164.06 N/A N/A
35060-F37 S PNL,SOL,G2,875Dx42U,SG EA B  $     225.51 25.0%  $         169.13 N/A N/A
35060-F38 S PNL,SOL,G2,900Dx42U,SG EA B  $     232.49 25.0%  $         174.37 N/A N/A
35060-F39 S PNL,SOL,G2,925Dx42U,SG EA B  $     239.68 25.0%  $         179.76 N/A N/A
35060-F40 S PNL,SOL,G2,950Dx42U,SG EA B  $     247.11 25.0%  $         185.33 N/A N/A
35060-F41 S PNL,SOL,G2,975Dx42U,SG EA B  $     254.75 25.0%  $         191.06 N/A N/A
35060-F42 SPNL,SOL,G2,1000Dx42U,SG EA B  $     262.63 25.0%  $         196.97 N/A N/A
35060-F43 SPNL,SOL,G2,1025Dx42U,SG EA B  $     270.50 25.0%  $         202.88 N/A N/A
35060-F44 SPNL,SOL,G2,1050Dx42U,SG EA B  $     278.60 25.0%  $         208.95 N/A N/A
35060-F45 SPNL,SOL,G2,1075Dx42U,SG EA B  $     286.98 25.0%  $         215.24 N/A N/A
35060-F46 SPNL,SOL,G2,1100Dx42U,SG EA B  $     295.56 25.0%  $         221.67 N/A N/A
35060-F47 SPNL,SOL,G2,1125Dx42U,SG EA B  $     304.47 25.0%  $         228.35 N/A N/A
35060-F48 SPNL,SOL,G2,1150Dx42U,SG EA B  $     313.58 25.0%  $         235.19 N/A N/A
35060-F49 SPNL,SOL,G2,1175Dx42U,SG EA B  $     322.97 25.0%  $         242.23 N/A N/A
35060-F50 SPNL,SOL,G2,1200Dx42U,SG EA B  $     332.67 25.0%  $         249.50 N/A N/A
35060-F51 S PNL,SOL,G2,800Dx43U,SG EA B  $     254.63 25.0%  $         190.97 N/A N/A
35060-F52 S PNL,SOL,G2,825Dx43U,SG EA B  $     262.50 25.0%  $         196.88 N/A N/A
35060-F53 S PNL,SOL,G2,850Dx43U,SG EA B  $     270.61 25.0%  $         202.96 N/A N/A
35060-F54 S PNL,SOL,G2,875Dx43U,SG EA B  $     278.99 25.0%  $         209.24 N/A N/A
35060-F55 S PNL,SOL,G2,900Dx43U,SG EA B  $     287.64 25.0%  $         215.73 N/A N/A
35060-F56 S PNL,SOL,G2,925Dx43U,SG EA B  $     296.53 25.0%  $         222.40 N/A N/A
35060-F57 S PNL,SOL,G2,950Dx43U,SG EA B  $     305.69 25.0%  $         229.27 N/A N/A
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35060-F58 S PNL,SOL,G2,975Dx43U,SG EA B  $     315.15 25.0%  $         236.36 N/A N/A
35060-F59 SPNL,SOL,G2,1000Dx43U,SG EA B  $     324.92 25.0%  $         243.69 N/A N/A
35060-F60 SPNL,SOL,G2,1025Dx43U,SG EA B  $     334.63 25.0%  $         250.97 N/A N/A
35060-F61 SPNL,SOL,G2,1050Dx43U,SG EA B  $     344.68 25.0%  $         258.51 N/A N/A
35060-F62 SPNL,SOL,G2,1075Dx43U,SG EA B  $     354.99 25.0%  $         266.24 N/A N/A
35060-F63 SPNL,SOL,G2,1100Dx43U,SG EA B  $     365.65 25.0%  $         274.24 N/A N/A
35060-F64 SPNL,SOL,G2,1125Dx43U,SG EA B  $     376.64 25.0%  $         282.48 N/A N/A
35060-F65 SPNL,SOL,G2,1150Dx43U,SG EA B  $     387.92 25.0%  $         290.94 N/A N/A
35060-F66 SPNL,SOL,G2,1175Dx43U,SG EA B  $     399.60 25.0%  $         299.70 N/A N/A
35060-F67 SPNL,SOL,G2,1200Dx43U,SG EA B  $     411.57 25.0%  $         308.68 N/A N/A
35060-F68 S PNL,SOL,G2,800Dx44U,SG EA B  $     262.50 25.0%  $         196.88 N/A N/A
35060-F69 S PNL,SOL,G2,825Dx44U,SG EA B  $     270.61 25.0%  $         202.96 N/A N/A
35060-F70 S PNL,SOL,G2,850Dx44U,SG EA B  $     278.99 25.0%  $         209.24 N/A N/A
35060-F71 S PNL,SOL,G2,875Dx44U,SG EA B  $     287.64 25.0%  $         215.73 N/A N/A
35060-F72 S PNL,SOL,G2,900Dx44U,SG EA B  $     296.53 25.0%  $         222.40 N/A N/A
35060-F73 S PNL,SOL,G2,925Dx44U,SG EA B  $     305.69 25.0%  $         229.27 N/A N/A
35060-F74 S PNL,SOL,G2,950Dx44U,SG EA B  $     315.15 25.0%  $         236.36 N/A N/A
35060-F75 S PNL,SOL,G2,975Dx44U,SG EA B  $     324.92 25.0%  $         243.69 N/A N/A
35060-F76 SPNL,SOL,G2,1000Dx44U,SG EA B  $     334.97 25.0%  $         251.23 N/A N/A
35060-F77 SPNL,SOL,G2,1025Dx44U,SG EA B  $     344.98 25.0%  $         258.74 N/A N/A
35060-F78 SPNL,SOL,G2,1050Dx44U,SG EA B  $     355.32 25.0%  $         266.49 N/A N/A
35060-F79 SPNL,SOL,G2,1075Dx44U,SG EA B  $     365.98 25.0%  $         274.49 N/A N/A
35060-F80 SPNL,SOL,G2,1100Dx44U,SG EA B  $     376.96 25.0%  $         282.72 N/A N/A
35060-F81 SPNL,SOL,G2,1125Dx44U,SG EA B  $     388.30 25.0%  $         291.23 N/A N/A
35060-F82 SPNL,SOL,G2,1150Dx44U,SG EA B  $     399.93 25.0%  $         299.95 N/A N/A
35060-F83 SPNL,SOL,G2,1175Dx44U,SG EA B  $     411.96 25.0%  $         308.97 N/A N/A
35060-F84 SPNL,SOL,G2,1200Dx44U,SG EA B  $     424.29 25.0%  $         318.22 N/A N/A
35060-F85 S PNL,SOL,G2,800Dx45U,SG EA B  $     225.51 25.0%  $         169.13 N/A N/A
35060-F86 S PNL,SOL,G2,825Dx45U,SG EA B  $     232.49 25.0%  $         174.37 N/A N/A
35060-F87 S PNL,SOL,G2,850Dx45U,SG EA B  $     239.68 25.0%  $         179.76 N/A N/A
35060-F88 S PNL,SOL,G2,875Dx45U,SG EA B  $     247.11 25.0%  $         185.33 N/A N/A
35060-F89 S PNL,SOL,G2,900Dx45U,SG EA B  $     254.75 25.0%  $         191.06 N/A N/A
35060-F90 S PNL,SOL,G2,925Dx45U,SG EA B  $     262.63 25.0%  $         196.97 N/A N/A
35060-F91 S PNL,SOL,G2,950Dx45U,SG EA B  $     270.76 25.0%  $         203.07 N/A N/A
35060-F92 S PNL,SOL,G2,975Dx45U,SG EA B  $     279.12 25.0%  $         209.34 N/A N/A
35060-F93 SPNL,SOL,G2,1000Dx45U,SG EA B  $     287.74 25.0%  $         215.81 N/A N/A
35060-F94 SPNL,SOL,G2,1025Dx45U,SG EA B  $     296.40 25.0%  $         222.30 N/A N/A
35060-F95 SPNL,SOL,G2,1050Dx45U,SG EA B  $     305.29 25.0%  $         228.97 N/A N/A
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35060-F96 SPNL,SOL,G2,1075Dx45U,SG EA B  $     314.43 25.0%  $         235.82 N/A N/A
35060-F97 SPNL,SOL,G2,1100Dx45U,SG EA B  $     323.87 25.0%  $         242.90 N/A N/A
35060-F98 SPNL,SOL,G2,1125Dx45U,SG EA B  $     333.57 25.0%  $         250.18 N/A N/A
35060-F99 SPNL,SOL,G2,1150Dx45U,SG EA B  $     343.59 25.0%  $         257.69 N/A N/A
35060-FAA SPNL,SOL,G2,1175Dx45U,SG EA B  $     353.87 25.0%  $         265.40 N/A N/A
35060-FAB SPNL,SOL,G2,1200Dx45U,SG EA B  $     364.51 25.0%  $         273.38 N/A N/A
35060-FAC S PNL,SOL,G2,800Dx46U,SG EA B  $     232.31 25.0%  $         174.23 N/A N/A
35060-FAD S PNL,SOL,G2,825Dx46U,SG EA B  $     287.35 25.0%  $         215.51 N/A N/A
35060-FAE S PNL,SOL,G2,850Dx46U,SG EA B  $     296.26 25.0%  $         222.20 N/A N/A
35060-FAF S PNL,SOL,G2,875Dx46U,SG EA B  $     305.42 25.0%  $         229.07 N/A N/A
35060-FAG S PNL,SOL,G2,900Dx46U,SG EA B  $     314.87 25.0%  $         236.15 N/A N/A
35060-FAH S PNL,SOL,G2,925Dx46U,SG EA B  $     324.62 25.0%  $         243.47 N/A N/A
35060-FAJ S PNL,SOL,G2,950Dx46U,SG EA B  $     334.63 25.0%  $         250.97 N/A N/A
35060-FAK S PNL,SOL,G2,975Dx46U,SG EA B  $     344.98 25.0%  $         258.74 N/A N/A
35060-FAL SPNL,SOL,G2,1000Dx46U,SG EA B  $     355.66 25.0%  $         266.75 N/A N/A
35060-FAM SPNL,SOL,G2,1025Dx46U,SG EA B  $     366.33 25.0%  $         274.75 N/A N/A
35060-FAN SPNL,SOL,G2,1050Dx46U,SG EA B  $     377.28 25.0%  $         282.96 N/A N/A
35060-FAP SPNL,SOL,G2,1075Dx46U,SG EA B  $     388.65 25.0%  $         291.49 N/A N/A
35060-FAR SPNL,SOL,G2,1100Dx46U,SG EA B  $     400.28 25.0%  $         300.21 N/A N/A
35060-FAT SPNL,SOL,G2,1125Dx46U,SG EA B  $     412.30 25.0%  $         309.23 N/A N/A
35060-FAU SPNL,SOL,G2,1150Dx46U,SG EA B  $     424.68 25.0%  $         318.51 N/A N/A
35060-FAV SPNL,SOL,G2,1175Dx46U,SG EA B  $     437.41 25.0%  $         328.06 N/A N/A
35060-FAW SPNL,SOL,G2,1200Dx46U,SG EA B  $     450.57 25.0%  $         337.93 N/A N/A
35060-FAY S PNL,SOL,G2,800Dx47U,SG EA B  $     287.11 25.0%  $         215.33 N/A N/A
35060-FBA S PNL,SOL,G2,825Dx47U,SG EA B  $     296.00 25.0%  $         222.00 N/A N/A
35060-FBB S PNL,SOL,G2,850Dx47U,SG EA B  $     305.15 25.0%  $         228.86 N/A N/A
35060-FBC S PNL,SOL,G2,875Dx47U,SG EA B  $     314.60 25.0%  $         235.95 N/A N/A
35060-FBD S PNL,SOL,G2,900Dx47U,SG EA B  $     324.29 25.0%  $         243.22 N/A N/A
35060-FBE S PNL,SOL,G2,925Dx47U,SG EA B  $     334.32 25.0%  $         250.74 N/A N/A
35060-FBF S PNL,SOL,G2,950Dx47U,SG EA B  $     344.68 25.0%  $         258.51 N/A N/A
35060-FBG S PNL,SOL,G2,975Dx47U,SG EA B  $     355.32 25.0%  $         266.49 N/A N/A
35060-FBH SPNL,SOL,G2,1000Dx47U,SG EA B  $     366.33 25.0%  $         274.75 N/A N/A
35060-FBJ SPNL,SOL,G2,1025Dx47U,SG EA B  $     377.28 25.0%  $         282.96 N/A N/A
35060-FBK SPNL,SOL,G2,1050Dx47U,SG EA B  $     388.65 25.0%  $         291.49 N/A N/A
35060-FBL SPNL,SOL,G2,1075Dx47U,SG EA B  $     400.28 25.0%  $         300.21 N/A N/A
35060-FBM SPNL,SOL,G2,1100Dx47U,SG EA B  $     412.30 25.0%  $         309.23 N/A N/A
35060-FBN SPNL,SOL,G2,1125Dx47U,SG EA B  $     424.68 25.0%  $         318.51 N/A N/A
35060-FBP SPNL,SOL,G2,1150Dx47U,SG EA B  $     437.41 25.0%  $         328.06 N/A N/A
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35060-FBR SPNL,SOL,G2,1175Dx47U,SG EA B  $     450.57 25.0%  $         337.93 N/A N/A
35060-FBT SPNL,SOL,G2,1200Dx47U,SG EA B  $     464.03 25.0%  $         348.02 N/A N/A
35060-FBU S PNL,SOL,G2,800Dx48U,SG EA B  $     295.72 25.0%  $         221.79 N/A N/A
35060-FBV S PNL,SOL,G2,825Dx48U,SG EA B  $     304.84 25.0%  $         228.63 N/A N/A
35060-FBW S PNL,SOL,G2,850Dx48U,SG EA B  $     314.28 25.0%  $         235.71 N/A N/A
35060-FBY S PNL,SOL,G2,875Dx48U,SG EA B  $     324.02 25.0%  $         243.02 N/A N/A
35060-FCA S PNL,SOL,G2,900Dx48U,SG EA B  $     334.05 25.0%  $         250.54 N/A N/A
35060-FCB S PNL,SOL,G2,925Dx48U,SG EA B  $     344.37 25.0%  $         258.28 N/A N/A
35060-FCC S PNL,SOL,G2,950Dx48U,SG EA B  $     354.99 25.0%  $         266.24 N/A N/A
35060-FCD S PNL,SOL,G2,975Dx48U,SG EA B  $     365.98 25.0%  $         274.49 N/A N/A
35060-FCE SPNL,SOL,G2,1000Dx48U,SG EA B  $     377.28 25.0%  $         282.96 N/A N/A
35060-FCF SPNL,SOL,G2,1025Dx48U,SG EA B  $     388.65 25.0%  $         291.49 N/A N/A
35060-FCG SPNL,SOL,G2,1050Dx48U,SG EA B  $     400.28 25.0%  $         300.21 N/A N/A
35060-FCH SPNL,SOL,G2,1075Dx48U,SG EA B  $     412.30 25.0%  $         309.23 N/A N/A
35060-FCJ SPNL,SOL,G2,1100Dx48U,SG EA B  $     424.68 25.0%  $         318.51 N/A N/A
35060-FCK SPNL,SOL,G2,1125Dx48U,SG EA B  $     437.41 25.0%  $         328.06 N/A N/A
35060-FCL SPNL,SOL,G2,1150Dx48U,SG EA B  $     450.57 25.0%  $         337.93 N/A N/A
35060-FCM SPNL,SOL,G2,1175Dx48U,SG EA B  $     464.03 25.0%  $         348.02 N/A N/A
35060-FCN SPNL,SOL,G2,1200Dx48U,SG EA B  $     477.96 25.0%  $         358.47 N/A N/A
35060-FCP S PNL,SOL,G2,800Dx49U,SG EA B  $     304.61 25.0%  $         228.46 N/A N/A
35060-FCR S PNL,SOL,G2,825Dx49U,SG EA B  $     314.02 25.0%  $         235.52 N/A N/A
35060-FCT S PNL,SOL,G2,850Dx49U,SG EA B  $     323.75 25.0%  $         242.81 N/A N/A
35060-FCU S PNL,SOL,G2,875Dx49U,SG EA B  $     333.73 25.0%  $         250.30 N/A N/A
35060-FCV S PNL,SOL,G2,900Dx49U,SG EA B  $     344.05 25.0%  $         258.04 N/A N/A
35060-FCW S PNL,SOL,G2,925Dx49U,SG EA B  $     354.69 25.0%  $         266.02 N/A N/A
35060-FCY S PNL,SOL,G2,950Dx49U,SG EA B  $     365.65 25.0%  $         274.24 N/A N/A
35060-FDA S PNL,SOL,G2,975Dx49U,SG EA B  $     376.96 25.0%  $         282.72 N/A N/A
35060-FDB SPNL,SOL,G2,1000Dx49U,SG EA B  $     388.65 25.0%  $         291.49 N/A N/A
35060-FDC SPNL,SOL,G2,1025Dx49U,SG EA B  $     400.28 25.0%  $         300.21 N/A N/A
35060-FDD SPNL,SOL,G2,1050Dx49U,SG EA B  $     412.30 25.0%  $         309.23 N/A N/A
35060-FDE SPNL,SOL,G2,1075Dx49U,SG EA B  $     424.68 25.0%  $         318.51 N/A N/A
35060-FDF SPNL,SOL,G2,1100Dx49U,SG EA B  $     437.41 25.0%  $         328.06 N/A N/A
35060-FDG SPNL,SOL,G2,1125Dx49U,SG EA B  $     450.57 25.0%  $         337.93 N/A N/A
35060-FDH SPNL,SOL,G2,1150Dx49U,SG EA B  $     464.03 25.0%  $         348.02 N/A N/A
35060-FDJ SPNL,SOL,G2,1175Dx49U,SG EA B  $     477.96 25.0%  $         358.47 N/A N/A
35060-FDK SPNL,SOL,G2,1200Dx49U,SG EA B  $     492.29 25.0%  $         369.22 N/A N/A
35060-FDL S PNL,SOL,G2,800Dx50U,SG EA B  $     313.75 25.0%  $         235.31 N/A N/A
35060-FDM S PNL,SOL,G2,825Dx50U,SG EA B  $     323.43 25.0%  $         242.57 N/A N/A
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35060-FDN S PNL,SOL,G2,850Dx50U,SG EA B  $     333.42 25.0%  $         250.07 N/A N/A
35060-FDP S PNL,SOL,G2,875Dx50U,SG EA B  $     343.74 25.0%  $         257.81 N/A N/A
35060-FDR S PNL,SOL,G2,900Dx50U,SG EA B  $     354.37 25.0%  $         265.78 N/A N/A
35060-FDT S PNL,SOL,G2,925Dx50U,SG EA B  $     365.33 25.0%  $         274.00 N/A N/A
35060-FDU S PNL,SOL,G2,950Dx50U,SG EA B  $     376.64 25.0%  $         282.48 N/A N/A
35060-FDV S PNL,SOL,G2,975Dx50U,SG EA B  $     388.30 25.0%  $         291.23 N/A N/A
35060-FDW SPNL,SOL,G2,1000Dx50U,SG EA B  $     400.28 25.0%  $         300.21 N/A N/A
35060-FDY SPNL,SOL,G2,1025Dx50U,SG EA B  $     412.30 25.0%  $         309.23 N/A N/A
35060-FEA SPNL,SOL,G2,1050Dx50U,SG EA B  $     424.68 25.0%  $         318.51 N/A N/A
35060-FEB SPNL,SOL,G2,1075Dx50U,SG EA B  $     437.41 25.0%  $         328.06 N/A N/A
35060-FEC SPNL,SOL,G2,1100Dx50U,SG EA B  $     450.57 25.0%  $         337.93 N/A N/A
35060-FED SPNL,SOL,G2,1125Dx50U,SG EA B  $     464.03 25.0%  $         348.02 N/A N/A
35060-FEE SPNL,SOL,G2,1150Dx50U,SG EA B  $     477.96 25.0%  $         358.47 N/A N/A
35060-FEF SPNL,SOL,G2,1175Dx50U,SG EA B  $     492.29 25.0%  $         369.22 N/A N/A
35060-FEG SPNL,SOL,G2,1200Dx50U,SG EA B  $     507.08 25.0%  $         380.31 N/A N/A
35060-FEH S PNL,SOL,G2,800Dx51U,SG EA B  $     323.14 25.0%  $         242.36 N/A N/A
35060-FEJ S PNL,SOL,G2,825Dx51U,SG EA B  $     333.17 25.0%  $         249.88 N/A N/A
35060-FEK S PNL,SOL,G2,850Dx51U,SG EA B  $     343.42 25.0%  $         257.57 N/A N/A
35060-FEL S PNL,SOL,G2,875Dx51U,SG EA B  $     354.06 25.0%  $         265.55 N/A N/A
35060-FEM S PNL,SOL,G2,900Dx51U,SG EA B  $     365.02 25.0%  $         273.77 N/A N/A
35060-FEN S PNL,SOL,G2,925Dx51U,SG EA B  $     376.30 25.0%  $         282.23 N/A N/A
35060-FEP S PNL,SOL,G2,950Dx51U,SG EA B  $     387.92 25.0%  $         290.94 N/A N/A
35060-FER S PNL,SOL,G2,975Dx51U,SG EA B  $     399.93 25.0%  $         299.95 N/A N/A
35060-FET SPNL,SOL,G2,1000Dx51U,SG EA B  $     412.30 25.0%  $         309.23 N/A N/A
35060-FEU SPNL,SOL,G2,1025Dx51U,SG EA B  $     424.68 25.0%  $         318.51 N/A N/A
35060-FEV SPNL,SOL,G2,1050Dx51U,SG EA B  $     437.41 25.0%  $         328.06 N/A N/A
35060-FEW SPNL,SOL,G2,1075Dx51U,SG EA B  $     450.57 25.0%  $         337.93 N/A N/A
35060-FEY SPNL,SOL,G2,1100Dx51U,SG EA B  $     464.03 25.0%  $         348.02 N/A N/A
35060-FFA SPNL,SOL,G2,1125Dx51U,SG EA B  $     477.96 25.0%  $         358.47 N/A N/A
35060-FFB SPNL,SOL,G2,1150Dx51U,SG EA B  $     492.29 25.0%  $         369.22 N/A N/A
35060-FFC SPNL,SOL,G2,1175Dx51U,SG EA B  $     507.08 25.0%  $         380.31 N/A N/A
35060-FFD SPNL,SOL,G2,1200Dx51U,SG EA B  $     522.29 25.0%  $         391.72 N/A N/A
35065-C00 S PNL,VNT,G2,800Dx24U,BK EA B  $     307.33 25.0%  $         230.50 N/A N/A
35065-C01 S PNL,VNT,G2,825Dx24U,BK EA B  $     316.86 25.0%  $         237.65 N/A N/A
35065-C02 S PNL,VNT,G2,850Dx24U,BK EA B  $     326.64 25.0%  $         244.98 N/A N/A
35065-C03 S PNL,VNT,G2,875Dx24U,BK EA B  $     336.74 25.0%  $         252.56 N/A N/A
35065-C04 S PNL,VNT,G2,900Dx24U,BK EA B  $     356.47 25.0%  $         267.35 N/A N/A
35065-C05 S PNL,VNT,G2,925Dx24U,BK EA B  $     357.90 25.0%  $         268.43 N/A N/A
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35065-C06 S PNL,VNT,G2,950Dx24U,BK EA B  $     368.97 25.0%  $         276.73 N/A N/A
35065-C07 S PNL,VNT,G2,975Dx24U,BK EA B  $     380.41 25.0%  $         285.31 N/A N/A
35065-C08 SPNL,VNT,G2,1000Dx24U,BK EA B  $     392.16 25.0%  $         294.12 N/A N/A
35065-C09 SPNL,VNT,G2,1025Dx24U,BK EA B  $     403.92 25.0%  $         302.94 N/A N/A
35065-C10 SPNL,VNT,G2,1050Dx24U,BK EA B  $     416.04 25.0%  $         312.03 N/A N/A
35065-C11 SPNL,VNT,G2,1075Dx24U,BK EA B  $     428.49 25.0%  $         321.37 N/A N/A
35065-C12 SPNL,VNT,G2,1100Dx24U,BK EA B  $     441.39 25.0%  $         331.04 N/A N/A
35065-C13 SPNL,VNT,G2,1125Dx24U,BK EA B  $     454.56 25.0%  $         340.92 N/A N/A
35065-C14 SPNL,VNT,G2,1150Dx24U,BK EA B  $     468.27 25.0%  $         351.20 N/A N/A
35065-C15 SPNL,VNT,G2,1175Dx24U,BK EA B  $     482.26 25.0%  $         361.70 N/A N/A
35065-C16 SPNL,VNT,G2,1200Dx24U,BK EA B  $     496.76 25.0%  $         372.57 N/A N/A
35065-C17 S PNL,VNT,G2,800Dx36U,BK EA B  $     316.86 25.0%  $         237.65 N/A N/A
35065-C18 S PNL,VNT,G2,825Dx36U,BK EA B  $     326.64 25.0%  $         244.98 N/A N/A
35065-C19 S PNL,VNT,G2,850Dx36U,BK EA B  $     336.74 25.0%  $         252.56 N/A N/A
35065-C20 S PNL,VNT,G2,875Dx36U,BK EA B  $     347.17 25.0%  $         260.38 N/A N/A
35065-C21 S PNL,VNT,G2,900Dx36U,BK EA B  $     367.51 25.0%  $         275.63 N/A N/A
35065-C22 S PNL,VNT,G2,925Dx36U,BK EA B  $     368.97 25.0%  $         276.73 N/A N/A
35065-C23 S PNL,VNT,G2,950Dx36U,BK EA B  $     380.41 25.0%  $         285.31 N/A N/A
35065-C24 S PNL,VNT,G2,975Dx36U,BK EA B  $     392.16 25.0%  $         294.12 N/A N/A
35065-C25 SPNL,VNT,G2,1000Dx36U,BK EA B  $     404.28 25.0%  $         303.21 N/A N/A
35065-C26 SPNL,VNT,G2,1025Dx36U,BK EA B  $     427.57 25.0%  $         320.68 N/A N/A
35065-C27 SPNL,VNT,G2,1050Dx36U,BK EA B  $     428.91 25.0%  $         321.68 N/A N/A
35065-C28 SPNL,VNT,G2,1075Dx36U,BK EA B  $     441.78 25.0%  $         331.34 N/A N/A
35065-C29 SPNL,VNT,G2,1100Dx36U,BK EA B  $     455.02 25.0%  $         341.27 N/A N/A
35065-C30 SPNL,VNT,G2,1125Dx36U,BK EA B  $     468.66 25.0%  $         351.50 N/A N/A
35065-C31 SPNL,VNT,G2,1150Dx36U,BK EA B  $     482.75 25.0%  $         362.06 N/A N/A
35065-C32 SPNL,VNT,G2,1175Dx36U,BK EA B  $     497.20 25.0%  $         372.90 N/A N/A
35065-C33 SPNL,VNT,G2,1200Dx36U,BK EA B  $     512.09 25.0%  $         384.07 N/A N/A
35065-C34 S PNL,VNT,G2,800Dx42U,BK EA B  $     272.19 25.0%  $         204.14 N/A N/A
35065-C35 S PNL,VNT,G2,825Dx42U,BK EA B  $     280.60 25.0%  $         210.45 N/A N/A
35065-C36 S PNL,VNT,G2,850Dx42U,BK EA B  $     289.31 25.0%  $         216.98 N/A N/A
35065-C37 S PNL,VNT,G2,875Dx42U,BK EA B  $     298.25 25.0%  $         223.69 N/A N/A
35065-C38 S PNL,VNT,G2,900Dx42U,BK EA B  $     307.48 25.0%  $         230.61 N/A N/A
35065-C39 S PNL,VNT,G2,925Dx42U,BK EA B  $     316.98 25.0%  $         237.74 N/A N/A
35065-C40 S PNL,VNT,G2,950Dx42U,BK EA B  $     326.81 25.0%  $         245.11 N/A N/A
35065-C41 S PNL,VNT,G2,975Dx42U,BK EA B  $     336.89 25.0%  $         252.67 N/A N/A
35065-C42 SPNL,VNT,G2,1000Dx42U,BK EA B  $     347.29 25.0%  $         260.47 N/A N/A
35065-C43 SPNL,VNT,G2,1025Dx42U,BK EA B  $     357.73 25.0%  $         268.30 N/A N/A
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35065-C44 SPNL,VNT,G2,1050Dx42U,BK EA B  $     368.48 25.0%  $         276.36 N/A N/A
35065-C45 SPNL,VNT,G2,1075Dx42U,BK EA B  $     379.51 25.0%  $         284.63 N/A N/A
35065-C46 SPNL,VNT,G2,1100Dx42U,BK EA B  $     390.95 25.0%  $         293.21 N/A N/A
35065-C47 SPNL,VNT,G2,1125Dx42U,BK EA B  $     402.61 25.0%  $         301.96 N/A N/A
35065-C48 SPNL,VNT,G2,1150Dx42U,BK EA B  $     414.72 25.0%  $         311.04 N/A N/A
35065-C49 SPNL,VNT,G2,1175Dx42U,BK EA B  $     427.16 25.0%  $         320.37 N/A N/A
35065-C50 SPNL,VNT,G2,1200Dx42U,BK EA B  $     439.94 25.0%  $         329.96 N/A N/A
35065-C51 S PNL,VNT,G2,800Dx43U,BK EA B  $     336.74 25.0%  $         252.56 N/A N/A
35065-C52 S PNL,VNT,G2,825Dx43U,BK EA B  $     347.17 25.0%  $         260.38 N/A N/A
35065-C53 S PNL,VNT,G2,850Dx43U,BK EA B  $     357.90 25.0%  $         268.43 N/A N/A
35065-C54 S PNL,VNT,G2,875Dx43U,BK EA B  $     368.97 25.0%  $         276.73 N/A N/A
35065-C55 S PNL,VNT,G2,900Dx43U,BK EA B  $     380.41 25.0%  $         285.31 N/A N/A
35065-C56 S PNL,VNT,G2,925Dx43U,BK EA B  $     392.16 25.0%  $         294.12 N/A N/A
35065-C57 S PNL,VNT,G2,950Dx43U,BK EA B  $     404.28 25.0%  $         303.21 N/A N/A
35065-C58 S PNL,VNT,G2,975Dx43U,BK EA B  $     416.76 25.0%  $         312.57 N/A N/A
35065-C59 SPNL,VNT,G2,1000Dx43U,BK EA B  $     429.69 25.0%  $         322.27 N/A N/A
35065-C60 SPNL,VNT,G2,1025Dx43U,BK EA B  $     442.56 25.0%  $         331.92 N/A N/A
35065-C61 SPNL,VNT,G2,1050Dx43U,BK EA B  $     455.84 25.0%  $         341.88 N/A N/A
35065-C62 SPNL,VNT,G2,1075Dx43U,BK EA B  $     469.49 25.0%  $         352.12 N/A N/A
35065-C63 SPNL,VNT,G2,1100Dx43U,BK EA B  $     483.62 25.0%  $         362.72 N/A N/A
35065-C64 SPNL,VNT,G2,1125Dx43U,BK EA B  $     498.10 25.0%  $         373.58 N/A N/A
35065-C65 SPNL,VNT,G2,1150Dx43U,BK EA B  $     513.04 25.0%  $         384.78 N/A N/A
35065-C66 SPNL,VNT,G2,1175Dx43U,BK EA B  $     528.45 25.0%  $         396.34 N/A N/A
35065-C67 SPNL,VNT,G2,1200Dx43U,BK EA B  $     544.31 25.0%  $         408.23 N/A N/A
35065-C68 S PNL,VNT,G2,800Dx44U,BK EA B  $     347.17 25.0%  $         260.38 N/A N/A
35065-C69 S PNL,VNT,G2,825Dx44U,BK EA B  $     357.90 25.0%  $         268.43 N/A N/A
35065-C70 S PNL,VNT,G2,850Dx44U,BK EA B  $     368.97 25.0%  $         276.73 N/A N/A
35065-C71 S PNL,VNT,G2,875Dx44U,BK EA B  $     380.41 25.0%  $         285.31 N/A N/A
35065-C72 S PNL,VNT,G2,900Dx44U,BK EA B  $     392.16 25.0%  $         294.12 N/A N/A
35065-C73 S PNL,VNT,G2,925Dx44U,BK EA B  $     404.28 25.0%  $         303.21 N/A N/A
35065-C74 S PNL,VNT,G2,950Dx44U,BK EA B  $     416.76 25.0%  $         312.57 N/A N/A
35065-C75 S PNL,VNT,G2,975Dx44U,BK EA B  $     429.69 25.0%  $         322.27 N/A N/A
35065-C76 SPNL,VNT,G2,1000Dx44U,BK EA B  $     442.95 25.0%  $         332.21 N/A N/A
35065-C77 SPNL,VNT,G2,1025Dx44U,BK EA B  $     456.23 25.0%  $         342.17 N/A N/A
35065-C78 SPNL,VNT,G2,1050Dx44U,BK EA B  $     469.91 25.0%  $         352.43 N/A N/A
35065-C79 SPNL,VNT,G2,1075Dx44U,BK EA B  $     484.04 25.0%  $         363.03 N/A N/A
35065-C80 SPNL,VNT,G2,1100Dx44U,BK EA B  $     498.53 25.0%  $         373.90 N/A N/A
35065-C81 SPNL,VNT,G2,1125Dx44U,BK EA B  $     513.49 25.0%  $         385.12 N/A N/A
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35065-C82 SPNL,VNT,G2,1150Dx44U,BK EA B  $     528.92 25.0%  $         396.69 N/A N/A
35065-C83 SPNL,VNT,G2,1175Dx44U,BK EA B  $     544.77 25.0%  $         408.58 N/A N/A
35065-C84 SPNL,VNT,G2,1200Dx44U,BK EA B  $     561.14 25.0%  $         420.86 N/A N/A
35065-C85 S PNL,VNT,G2,800Dx45U,BK EA B  $     298.25 25.0%  $         223.69 N/A N/A
35065-C86 S PNL,VNT,G2,825Dx45U,BK EA B  $     307.48 25.0%  $         230.61 N/A N/A
35065-C87 S PNL,VNT,G2,850Dx45U,BK EA B  $     316.98 25.0%  $         237.74 N/A N/A
35065-C88 S PNL,VNT,G2,875Dx45U,BK EA B  $     326.81 25.0%  $         245.11 N/A N/A
35065-C89 S PNL,VNT,G2,900Dx45U,BK EA B  $     336.89 25.0%  $         252.67 N/A N/A
35065-C90 S PNL,VNT,G2,925Dx45U,BK EA B  $     347.29 25.0%  $         260.47 N/A N/A
35065-C91 S PNL,VNT,G2,950Dx45U,BK EA B  $     358.11 25.0%  $         268.58 N/A N/A
35065-C92 S PNL,VNT,G2,975Dx45U,BK EA B  $     369.10 25.0%  $         276.83 N/A N/A
35065-C93 SPNL,VNT,G2,1000Dx45U,BK EA B  $     271.13 25.0%  $         203.35 N/A N/A
35065-C94 SPNL,VNT,G2,1025Dx45U,BK EA B  $     391.97 25.0%  $         293.98 N/A N/A
35065-C95 SPNL,VNT,G2,1050Dx45U,BK EA B  $     403.70 25.0%  $         302.78 N/A N/A
35065-C96 SPNL,VNT,G2,1075Dx45U,BK EA B  $     415.82 25.0%  $         311.87 N/A N/A
35065-C97 SPNL,VNT,G2,1100Dx45U,BK EA B  $     428.33 25.0%  $         321.25 N/A N/A
35065-C98 SPNL,VNT,G2,1125Dx45U,BK EA B  $     441.17 25.0%  $         330.88 N/A N/A
35065-C99 SPNL,VNT,G2,1150Dx45U,BK EA B  $     454.39 25.0%  $         340.79 N/A N/A
35065-CAA SPNL,VNT,G2,1175Dx45U,BK EA B  $     468.04 25.0%  $         351.03 N/A N/A
35065-CAB SPNL,VNT,G2,1200Dx45U,BK EA B  $     482.09 25.0%  $         361.57 N/A N/A
35065-CAC S PNL,VNT,G2,800Dx46U,BK EA B  $     307.19 25.0%  $         230.39 N/A N/A
35065-CAD S PNL,VNT,G2,825Dx46U,BK EA B  $     380.05 25.0%  $         285.04 N/A N/A
35065-CAE S PNL,VNT,G2,850Dx46U,BK EA B  $     391.82 25.0%  $         293.87 N/A N/A
35065-CAF S PNL,VNT,G2,875Dx46U,BK EA B  $     403.92 25.0%  $         302.94 N/A N/A
35065-CAG S PNL,VNT,G2,900Dx46U,BK EA B  $     416.40 25.0%  $         312.30 N/A N/A
35065-CAH S PNL,VNT,G2,925Dx46U,BK EA B  $     429.27 25.0%  $         321.95 N/A N/A
35065-CAJ S PNL,VNT,G2,950Dx46U,BK EA B  $     442.56 25.0%  $         331.92 N/A N/A
35065-CAK S PNL,VNT,G2,975Dx46U,BK EA B  $     456.23 25.0%  $         342.17 N/A N/A
35065-CAL SPNL,VNT,G2,1000Dx46U,BK EA B  $     470.34 25.0%  $         352.76 N/A N/A
35065-CAM SPNL,VNT,G2,1025Dx46U,BK EA B  $     484.43 25.0%  $         363.32 N/A N/A
35065-CAN SPNL,VNT,G2,1050Dx46U,BK EA B  $     499.00 25.0%  $         374.25 N/A N/A
35065-CAP SPNL,VNT,G2,1075Dx46U,BK EA B  $     514.00 25.0%  $         385.50 N/A N/A
35065-CAR SPNL,VNT,G2,1100Dx46U,BK EA B  $     529.40 25.0%  $         397.05 N/A N/A
35065-CAT SPNL,VNT,G2,1125Dx46U,BK EA B  $     545.26 25.0%  $         408.95 N/A N/A
35065-CAU SPNL,VNT,G2,1150Dx46U,BK EA B  $     561.65 25.0%  $         421.24 N/A N/A
35065-CAV SPNL,VNT,G2,1175Dx46U,BK EA B  $     578.49 25.0%  $         433.87 N/A N/A
35065-CAW SPNL,VNT,G2,1200Dx46U,BK EA B  $     595.87 25.0%  $         446.90 N/A N/A
35065-CAY S PNL,VNT,G2,800Dx47U,BK EA B  $     379.71 25.0%  $         284.78 N/A N/A
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35065-CBA S PNL,VNT,G2,825Dx47U,BK EA B  $     391.43 25.0%  $         293.57 N/A N/A
35065-CBB S PNL,VNT,G2,850Dx47U,BK EA B  $     403.50 25.0%  $         302.63 N/A N/A
35065-CBC S PNL,VNT,G2,875Dx47U,BK EA B  $     416.04 25.0%  $         312.03 N/A N/A
35065-CBD S PNL,VNT,G2,900Dx47U,BK EA B  $     428.91 25.0%  $         321.68 N/A N/A
35065-CBE S PNL,VNT,G2,925Dx47U,BK EA B  $     442.19 25.0%  $         331.64 N/A N/A
35065-CBF S PNL,VNT,G2,950Dx47U,BK EA B  $     455.84 25.0%  $         341.88 N/A N/A
35065-CBG S PNL,VNT,G2,975Dx47U,BK EA B  $     469.91 25.0%  $         352.43 N/A N/A
35065-CBH SPNL,VNT,G2,1000Dx47U,BK EA B  $     484.43 25.0%  $         363.32 N/A N/A
35065-CBJ SPNL,VNT,G2,1025Dx47U,BK EA B  $     499.00 25.0%  $         374.25 N/A N/A
35065-CBK SPNL,VNT,G2,1050Dx47U,BK EA B  $     514.00 25.0%  $         385.50 N/A N/A
35065-CBL SPNL,VNT,G2,1075Dx47U,BK EA B  $     529.40 25.0%  $         397.05 N/A N/A
35065-CBM SPNL,VNT,G2,1100Dx47U,BK EA B  $     545.26 25.0%  $         408.95 N/A N/A
35065-CBN SPNL,VNT,G2,1125Dx47U,BK EA B  $     561.65 25.0%  $         421.24 N/A N/A
35065-CBP SPNL,VNT,G2,1150Dx47U,BK EA B  $     578.49 25.0%  $         433.87 N/A N/A
35065-CBR SPNL,VNT,G2,1175Dx47U,BK EA B  $     595.87 25.0%  $         446.90 N/A N/A
35065-CBT SPNL,VNT,G2,1200Dx47U,BK EA B  $     613.68 25.0%  $         460.26 N/A N/A
35065-CBU S PNL,VNT,G2,800Dx48U,BK EA B  $     391.09 25.0%  $         293.32 N/A N/A
35065-CBV S PNL,VNT,G2,825Dx48U,BK EA B  $     403.21 25.0%  $         302.41 N/A N/A
35065-CBW S PNL,VNT,G2,850Dx48U,BK EA B  $     415.65 25.0%  $         311.74 N/A N/A
35065-CBY S PNL,VNT,G2,875Dx48U,BK EA B  $     428.49 25.0%  $         321.37 N/A N/A
35065-CCA S PNL,VNT,G2,900Dx48U,BK EA B  $     441.78 25.0%  $         331.34 N/A N/A
35065-CCB S PNL,VNT,G2,925Dx48U,BK EA B  $     455.38 25.0%  $         341.54 N/A N/A
35065-CCC S PNL,VNT,G2,950Dx48U,BK EA B  $     469.49 25.0%  $         352.12 N/A N/A
35065-CCD S PNL,VNT,G2,975Dx48U,BK EA B  $     484.04 25.0%  $         363.03 N/A N/A
35065-CCE SPNL,VNT,G2,1000Dx48U,BK EA B  $     499.00 25.0%  $         374.25 N/A N/A
35065-CCF SPNL,VNT,G2,1025Dx48U,BK EA B  $     514.00 25.0%  $         385.50 N/A N/A
35065-CCG SPNL,VNT,G2,1050Dx48U,BK EA B  $     529.40 25.0%  $         397.05 N/A N/A
35065-CCH SPNL,VNT,G2,1075Dx48U,BK EA B  $     545.26 25.0%  $         408.95 N/A N/A
35065-CCJ SPNL,VNT,G2,1100Dx48U,BK EA B  $     561.65 25.0%  $         421.24 N/A N/A
35065-CCK SPNL,VNT,G2,1125Dx48U,BK EA B  $     578.49 25.0%  $         433.87 N/A N/A
35065-CCL SPNL,VNT,G2,1150Dx48U,BK EA B  $     595.87 25.0%  $         446.90 N/A N/A
35065-CCM SPNL,VNT,G2,1175Dx48U,BK EA B  $     613.68 25.0%  $         460.26 N/A N/A
35065-CCN SPNL,VNT,G2,1200Dx48U,BK EA B  $     632.15 25.0%  $         474.11 N/A N/A
35065-CCP S PNL,VNT,G2,800Dx49U,BK EA B  $     402.85 25.0%  $         302.14 N/A N/A
35065-CCR S PNL,VNT,G2,825Dx49U,BK EA B  $     415.31 25.0%  $         311.48 N/A N/A
35065-CCT S PNL,VNT,G2,850Dx49U,BK EA B  $     428.15 25.0%  $         321.11 N/A N/A
35065-CCU S PNL,VNT,G2,875Dx49U,BK EA B  $     441.39 25.0%  $         331.04 N/A N/A
35065-CCV S PNL,VNT,G2,900Dx49U,BK EA B  $     455.02 25.0%  $         341.27 N/A N/A

2113 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

35065-CCW S PNL,VNT,G2,925Dx49U,BK EA B  $     469.12 25.0%  $         351.84 N/A N/A
35065-CCY S PNL,VNT,G2,950Dx49U,BK EA B  $     483.62 25.0%  $         362.72 N/A N/A
35065-CDA S PNL,VNT,G2,975Dx49U,BK EA B  $     498.53 25.0%  $         373.90 N/A N/A
35065-CDB SPNL,VNT,G2,1000Dx49U,BK EA B  $     514.00 25.0%  $         385.50 N/A N/A
35065-CDC SPNL,VNT,G2,1025Dx49U,BK EA B  $     529.40 25.0%  $         397.05 N/A N/A
35065-CDD SPNL,VNT,G2,1050Dx49U,BK EA B  $     545.26 25.0%  $         408.95 N/A N/A
35065-CDE SPNL,VNT,G2,1075Dx49U,BK EA B  $     561.65 25.0%  $         421.24 N/A N/A
35065-CDF SPNL,VNT,G2,1100Dx49U,BK EA B  $     578.49 25.0%  $         433.87 N/A N/A
35065-CDG SPNL,VNT,G2,1125Dx49U,BK EA B  $     595.87 25.0%  $         446.90 N/A N/A
35065-CDH SPNL,VNT,G2,1150Dx49U,BK EA B  $     613.68 25.0%  $         460.26 N/A N/A
35065-CDJ SPNL,VNT,G2,1175Dx49U,BK EA B  $     632.15 25.0%  $         474.11 N/A N/A
35065-CDK SPNL,VNT,G2,1200Dx49U,BK EA B  $     651.05 25.0%  $         488.29 N/A N/A
35065-CDL S PNL,VNT,G2,800Dx50U,BK EA B  $     414.90 25.0%  $         311.18 N/A N/A
35065-CDM S PNL,VNT,G2,825Dx50U,BK EA B  $     427.70 25.0%  $         320.78 N/A N/A
35065-CDN S PNL,VNT,G2,850Dx50U,BK EA B  $     440.95 25.0%  $         330.71 N/A N/A
35065-CDP S PNL,VNT,G2,875Dx50U,BK EA B  $     454.56 25.0%  $         340.92 N/A N/A
35065-CDR S PNL,VNT,G2,900Dx50U,BK EA B  $     468.66 25.0%  $         351.50 N/A N/A
35065-CDT S PNL,VNT,G2,925Dx50U,BK EA B  $     483.12 25.0%  $         362.34 N/A N/A
35065-CDU S PNL,VNT,G2,950Dx50U,BK EA B  $     498.10 25.0%  $         373.58 N/A N/A
35065-CDV S PNL,VNT,G2,975Dx50U,BK EA B  $     513.49 25.0%  $         385.12 N/A N/A
35065-CDW SPNL,VNT,G2,1000Dx50U,BK EA B  $     529.40 25.0%  $         397.05 N/A N/A
35065-CDY SPNL,VNT,G2,1025Dx50U,BK EA B  $     545.26 25.0%  $         408.95 N/A N/A
35065-CEA SPNL,VNT,G2,1050Dx50U,BK EA B  $     561.65 25.0%  $         421.24 N/A N/A
35065-CEB SPNL,VNT,G2,1075Dx50U,BK EA B  $     578.49 25.0%  $         433.87 N/A N/A
35065-CEC SPNL,VNT,G2,1100Dx50U,BK EA B  $     595.87 25.0%  $         446.90 N/A N/A
35065-CED SPNL,VNT,G2,1125Dx50U,BK EA B  $     613.68 25.0%  $         460.26 N/A N/A
35065-CEE SPNL,VNT,G2,1150Dx50U,BK EA B  $     632.15 25.0%  $         474.11 N/A N/A
35065-CEF SPNL,VNT,G2,1175Dx50U,BK EA B  $     651.05 25.0%  $         488.29 N/A N/A
35065-CEG SPNL,VNT,G2,1200Dx50U,BK EA B  $     670.60 25.0%  $         502.95 N/A N/A
35065-CEH S PNL,VNT,G2,800Dx51U,BK EA B  $     427.35 25.0%  $         320.51 N/A N/A
35065-CEJ S PNL,VNT,G2,825Dx51U,BK EA B  $     440.61 25.0%  $         330.46 N/A N/A
35065-CEK S PNL,VNT,G2,850Dx51U,BK EA B  $     454.21 25.0%  $         340.66 N/A N/A
35065-CEL S PNL,VNT,G2,875Dx51U,BK EA B  $     468.27 25.0%  $         351.20 N/A N/A
35065-CEM S PNL,VNT,G2,900Dx51U,BK EA B  $     482.75 25.0%  $         362.06 N/A N/A
35065-CEN S PNL,VNT,G2,925Dx51U,BK EA B  $     497.66 25.0%  $         373.25 N/A N/A
35065-CEP S PNL,VNT,G2,950Dx51U,BK EA B  $     513.04 25.0%  $         384.78 N/A N/A
35065-CER S PNL,VNT,G2,975Dx51U,BK EA B  $     543.08 25.0%  $         407.31 N/A N/A
35065-CET SPNL,VNT,G2,1000Dx51U,BK EA B  $     545.26 25.0%  $         408.95 N/A N/A
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35065-CEU SPNL,VNT,G2,1025Dx51U,BK EA B  $     561.65 25.0%  $         421.24 N/A N/A
35065-CEV SPNL,VNT,G2,1050Dx51U,BK EA B  $     578.49 25.0%  $         433.87 N/A N/A
35065-CEW SPNL,VNT,G2,1075Dx51U,BK EA B  $     595.87 25.0%  $         446.90 N/A N/A
35065-CEY SPNL,VNT,G2,1100Dx51U,BK EA B  $     613.68 25.0%  $         460.26 N/A N/A
35065-CFA SPNL,VNT,G2,1125Dx51U,BK EA B  $     632.15 25.0%  $         474.11 N/A N/A
35065-CFB SPNL,VNT,G2,1150Dx51U,BK EA B  $     651.05 25.0%  $         488.29 N/A N/A
35065-CFC SPNL,VNT,G2,1175Dx51U,BK EA B  $     670.60 25.0%  $         502.95 N/A N/A
35065-CFD SPNL,VNT,G2,1200Dx51U,BK EA B  $     690.71 25.0%  $         518.03 N/A N/A
35065-D00 S PNL,VNT,G2,800Dx24U,SB EA B  $     307.33 25.0%  $         230.50 N/A N/A
35065-D01 S PNL,VNT,G2,825Dx24U,SB EA B  $     316.86 25.0%  $         237.65 N/A N/A
35065-D02 S PNL,VNT,G2,850Dx24U,SB EA B  $     326.64 25.0%  $         244.98 N/A N/A
35065-D03 S PNL,VNT,G2,875Dx24U,SB EA B  $     336.74 25.0%  $         252.56 N/A N/A
35065-D04 S PNL,VNT,G2,900Dx24U,SB EA B  $     347.17 25.0%  $         260.38 N/A N/A
35065-D05 S PNL,VNT,G2,925Dx24U,SB EA B  $     357.90 25.0%  $         268.43 N/A N/A
35065-D06 S PNL,VNT,G2,950Dx24U,SB EA B  $     368.97 25.0%  $         276.73 N/A N/A
35065-D07 S PNL,VNT,G2,975Dx24U,SB EA B  $     380.41 25.0%  $         285.31 N/A N/A
35065-D08 SPNL,VNT,G2,1000Dx24U,SB EA B  $     392.16 25.0%  $         294.12 N/A N/A
35065-D09 SPNL,VNT,G2,1025Dx24U,SB EA B  $     403.92 25.0%  $         302.94 N/A N/A
35065-D10 SPNL,VNT,G2,1050Dx24U,SB EA B  $     416.04 25.0%  $         312.03 N/A N/A
35065-D11 SPNL,VNT,G2,1075Dx24U,SB EA B  $     428.49 25.0%  $         321.37 N/A N/A
35065-D12 SPNL,VNT,G2,1100Dx24U,SB EA B  $     441.39 25.0%  $         331.04 N/A N/A
35065-D13 SPNL,VNT,G2,1125Dx24U,SB EA B  $     454.56 25.0%  $         340.92 N/A N/A
35065-D14 SPNL,VNT,G2,1150Dx24U,SB EA B  $     468.27 25.0%  $         351.20 N/A N/A
35065-D15 SPNL,VNT,G2,1175Dx24U,SB EA B  $     482.26 25.0%  $         361.70 N/A N/A
35065-D16 SPNL,VNT,G2,1200Dx24U,SB EA B  $     496.76 25.0%  $         372.57 N/A N/A
35065-D17 S PNL,VNT,G2,800Dx36U,SB EA B  $     316.86 25.0%  $         237.65 N/A N/A
35065-D18 S PNL,VNT,G2,825Dx36U,SB EA B  $     326.64 25.0%  $         244.98 N/A N/A
35065-D19 S PNL,VNT,G2,850Dx36U,SB EA B  $     336.74 25.0%  $         252.56 N/A N/A
35065-D20 S PNL,VNT,G2,875Dx36U,SB EA B  $     347.17 25.0%  $         260.38 N/A N/A
35065-D21 S PNL,VNT,G2,900Dx36U,SB EA B  $     357.90 25.0%  $         268.43 N/A N/A
35065-D22 S PNL,VNT,G2,925Dx36U,SB EA B  $     368.97 25.0%  $         276.73 N/A N/A
35065-D23 S PNL,VNT,G2,950Dx36U,SB EA B  $     380.41 25.0%  $         285.31 N/A N/A
35065-D24 S PNL,VNT,G2,975Dx36U,SB EA B  $     392.16 25.0%  $         294.12 N/A N/A
35065-D25 SPNL,VNT,G2,1000Dx36U,SB EA B  $     404.28 25.0%  $         303.21 N/A N/A
35065-D26 SPNL,VNT,G2,1025Dx36U,SB EA B  $     416.40 25.0%  $         312.30 N/A N/A
35065-D27 SPNL,VNT,G2,1050Dx36U,SB EA B  $     428.91 25.0%  $         321.68 N/A N/A
35065-D28 SPNL,VNT,G2,1075Dx36U,SB EA B  $     441.78 25.0%  $         331.34 N/A N/A
35065-D29 SPNL,VNT,G2,1100Dx36U,SB EA B  $     455.02 25.0%  $         341.27 N/A N/A
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35065-D30 SPNL,VNT,G2,1125Dx36U,SB EA B  $     468.66 25.0%  $         351.50 N/A N/A
35065-D31 SPNL,VNT,G2,1150Dx36U,SB EA B  $     482.75 25.0%  $         362.06 N/A N/A
35065-D32 SPNL,VNT,G2,1175Dx36U,SB EA B  $     497.20 25.0%  $         372.90 N/A N/A
35065-D33 SPNL,VNT,G2,1200Dx36U,SB EA B  $     512.09 25.0%  $         384.07 N/A N/A
35065-D34 S PNL,VNT,G2,800Dx42U,SB EA B  $     272.19 25.0%  $         204.14 N/A N/A
35065-D35 S PNL,VNT,G2,825Dx42U,SB EA B  $     280.60 25.0%  $         210.45 N/A N/A
35065-D36 S PNL,VNT,G2,850Dx42U,SB EA B  $     289.31 25.0%  $         216.98 N/A N/A
35065-D37 S PNL,VNT,G2,875Dx42U,SB EA B  $     298.25 25.0%  $         223.69 N/A N/A
35065-D38 S PNL,VNT,G2,900Dx42U,SB EA B  $     307.48 25.0%  $         230.61 N/A N/A
35065-D39 S PNL,VNT,G2,925Dx42U,SB EA B  $     316.98 25.0%  $         237.74 N/A N/A
35065-D40 S PNL,VNT,G2,950Dx42U,SB EA B  $     326.81 25.0%  $         245.11 N/A N/A
35065-D41 S PNL,VNT,G2,975Dx42U,SB EA B  $     336.89 25.0%  $         252.67 N/A N/A
35065-D42 SPNL,VNT,G2,1000Dx42U,SB EA B  $     347.29 25.0%  $         260.47 N/A N/A
35065-D43 SPNL,VNT,G2,1025Dx42U,SB EA B  $     357.73 25.0%  $         268.30 N/A N/A
35065-D44 SPNL,VNT,G2,1050Dx42U,SB EA B  $     368.48 25.0%  $         276.36 N/A N/A
35065-D45 SPNL,VNT,G2,1075Dx42U,SB EA B  $     379.51 25.0%  $         284.63 N/A N/A
35065-D46 SPNL,VNT,G2,1100Dx42U,SB EA B  $     390.95 25.0%  $         293.21 N/A N/A
35065-D47 SPNL,VNT,G2,1125Dx42U,SB EA B  $     402.61 25.0%  $         301.96 N/A N/A
35065-D48 SPNL,VNT,G2,1150Dx42U,SB EA B  $     414.72 25.0%  $         311.04 N/A N/A
35065-D49 SPNL,VNT,G2,1175Dx42U,SB EA B  $     427.16 25.0%  $         320.37 N/A N/A
35065-D50 SPNL,VNT,G2,1200Dx42U,SB EA B  $     439.94 25.0%  $         329.96 N/A N/A
35065-D51 S PNL,VNT,G2,800Dx43U,SB EA B  $     336.74 25.0%  $         252.56 N/A N/A
35065-D52 S PNL,VNT,G2,825Dx43U,SB EA B  $     347.17 25.0%  $         260.38 N/A N/A
35065-D53 S PNL,VNT,G2,850Dx43U,SB EA B  $     357.90 25.0%  $         268.43 N/A N/A
35065-D54 S PNL,VNT,G2,875Dx43U,SB EA B  $     368.97 25.0%  $         276.73 N/A N/A
35065-D55 S PNL,VNT,G2,900Dx43U,SB EA B  $     380.41 25.0%  $         285.31 N/A N/A
35065-D56 S PNL,VNT,G2,925Dx43U,SB EA B  $     392.16 25.0%  $         294.12 N/A N/A
35065-D57 S PNL,VNT,G2,950Dx43U,SB EA B  $     404.28 25.0%  $         303.21 N/A N/A
35065-D58 S PNL,VNT,G2,975Dx43U,SB EA B  $     416.76 25.0%  $         312.57 N/A N/A
35065-D59 SPNL,VNT,G2,1000Dx43U,SB EA B  $     429.69 25.0%  $         322.27 N/A N/A
35065-D60 SPNL,VNT,G2,1025Dx43U,SB EA B  $     442.56 25.0%  $         331.92 N/A N/A
35065-D61 SPNL,VNT,G2,1050Dx43U,SB EA B  $     455.84 25.0%  $         341.88 N/A N/A
35065-D62 SPNL,VNT,G2,1075Dx43U,SB EA B  $     469.49 25.0%  $         352.12 N/A N/A
35065-D63 SPNL,VNT,G2,1100Dx43U,SB EA B  $     483.62 25.0%  $         362.72 N/A N/A
35065-D64 SPNL,VNT,G2,1125Dx43U,SB EA B  $     498.10 25.0%  $         373.58 N/A N/A
35065-D65 SPNL,VNT,G2,1150Dx43U,SB EA B  $     513.04 25.0%  $         384.78 N/A N/A
35065-D66 SPNL,VNT,G2,1175Dx43U,SB EA B  $     528.45 25.0%  $         396.34 N/A N/A
35065-D67 SPNL,VNT,G2,1200Dx43U,SB EA B  $     544.31 25.0%  $         408.23 N/A N/A

2116 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

35065-D68 S PNL,VNT,G2,800Dx44U,SB EA B  $     347.17 25.0%  $         260.38 N/A N/A
35065-D69 S PNL,VNT,G2,825Dx44U,SB EA B  $     357.90 25.0%  $         268.43 N/A N/A
35065-D70 S PNL,VNT,G2,850Dx44U,SB EA B  $     368.97 25.0%  $         276.73 N/A N/A
35065-D71 S PNL,VNT,G2,875Dx44U,SB EA B  $     380.41 25.0%  $         285.31 N/A N/A
35065-D72 S PNL,VNT,G2,900Dx44U,SB EA B  $     392.16 25.0%  $         294.12 N/A N/A
35065-D73 S PNL,VNT,G2,925Dx44U,SB EA B  $     404.28 25.0%  $         303.21 N/A N/A
35065-D74 S PNL,VNT,G2,950Dx44U,SB EA B  $     416.76 25.0%  $         312.57 N/A N/A
35065-D75 S PNL,VNT,G2,975Dx44U,SB EA B  $     429.69 25.0%  $         322.27 N/A N/A
35065-D76 SPNL,VNT,G2,1000Dx44U,SB EA B  $     442.95 25.0%  $         332.21 N/A N/A
35065-D77 SPNL,VNT,G2,1025Dx44U,SB EA B  $     456.23 25.0%  $         342.17 N/A N/A
35065-D78 SPNL,VNT,G2,1050Dx44U,SB EA B  $     469.91 25.0%  $         352.43 N/A N/A
35065-D79 SPNL,VNT,G2,1075Dx44U,SB EA B  $     484.04 25.0%  $         363.03 N/A N/A
35065-D80 SPNL,VNT,G2,1100Dx44U,SB EA B  $     498.53 25.0%  $         373.90 N/A N/A
35065-D81 SPNL,VNT,G2,1125Dx44U,SB EA B  $     513.49 25.0%  $         385.12 N/A N/A
35065-D82 SPNL,VNT,G2,1150Dx44U,SB EA B  $     528.92 25.0%  $         396.69 N/A N/A
35065-D83 SPNL,VNT,G2,1175Dx44U,SB EA B  $     544.77 25.0%  $         408.58 N/A N/A
35065-D84 SPNL,VNT,G2,1200Dx44U,SB EA B  $     561.14 25.0%  $         420.86 N/A N/A
35065-D85 S PNL,VNT,G2,800Dx45U,SB EA B  $     298.25 25.0%  $         223.69 N/A N/A
35065-D86 S PNL,VNT,G2,825Dx45U,SB EA B  $     307.48 25.0%  $         230.61 N/A N/A
35065-D87 S PNL,VNT,G2,850Dx45U,SB EA B  $     316.98 25.0%  $         237.74 N/A N/A
35065-D88 S PNL,VNT,G2,875Dx45U,SB EA B  $     326.81 25.0%  $         245.11 N/A N/A
35065-D89 S PNL,VNT,G2,900Dx45U,SB EA B  $     336.89 25.0%  $         252.67 N/A N/A
35065-D90 S PNL,VNT,G2,925Dx45U,SB EA B  $     347.29 25.0%  $         260.47 N/A N/A
35065-D91 S PNL,VNT,G2,950Dx45U,SB EA B  $     358.11 25.0%  $         268.58 N/A N/A
35065-D92 S PNL,VNT,G2,975Dx45U,SB EA B  $     369.10 25.0%  $         276.83 N/A N/A
35065-D93 SPNL,VNT,G2,1000Dx45U,SB EA B  $     380.56 25.0%  $         285.42 N/A N/A
35065-D94 SPNL,VNT,G2,1025Dx45U,SB EA B  $     391.97 25.0%  $         293.98 N/A N/A
35065-D95 SPNL,VNT,G2,1050Dx45U,SB EA B  $     403.70 25.0%  $         302.78 N/A N/A
35065-D96 SPNL,VNT,G2,1075Dx45U,SB EA B  $     415.82 25.0%  $         311.87 N/A N/A
35065-D97 SPNL,VNT,G2,1100Dx45U,SB EA B  $     428.33 25.0%  $         321.25 N/A N/A
35065-D98 SPNL,VNT,G2,1125Dx45U,SB EA B  $     441.17 25.0%  $         330.88 N/A N/A
35065-D99 SPNL,VNT,G2,1150Dx45U,SB EA B  $     454.39 25.0%  $         340.79 N/A N/A
35065-DAA SPNL,VNT,G2,1175Dx45U,SB EA B  $     468.04 25.0%  $         351.03 N/A N/A
35065-DAB SPNL,VNT,G2,1200Dx45U,SB EA B  $     482.09 25.0%  $         361.57 N/A N/A
35065-DAC S PNL,VNT,G2,800Dx46U,SB EA B  $     307.19 25.0%  $         230.39 N/A N/A
35065-DAD S PNL,VNT,G2,825Dx46U,SB EA B  $     380.05 25.0%  $         285.04 N/A N/A
35065-DAE S PNL,VNT,G2,850Dx46U,SB EA B  $     391.82 25.0%  $         293.87 N/A N/A
35065-DAF S PNL,VNT,G2,875Dx46U,SB EA B  $     403.92 25.0%  $         302.94 N/A N/A
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35065-DAG S PNL,VNT,G2,900Dx46U,SB EA B  $     416.40 25.0%  $         312.30 N/A N/A
35065-DAH S PNL,VNT,G2,925Dx46U,SB EA B  $     429.27 25.0%  $         321.95 N/A N/A
35065-DAJ S PNL,VNT,G2,950Dx46U,SB EA B  $     442.56 25.0%  $         331.92 N/A N/A
35065-DAK S PNL,VNT,G2,975Dx46U,SB EA B  $     456.23 25.0%  $         342.17 N/A N/A
35065-DAL SPNL,VNT,G2,1000Dx46U,SB EA B  $     470.34 25.0%  $         352.76 N/A N/A
35065-DAM SPNL,VNT,G2,1025Dx46U,SB EA B  $     484.43 25.0%  $         363.32 N/A N/A
35065-DAN SPNL,VNT,G2,1050Dx46U,SB EA B  $     499.00 25.0%  $         374.25 N/A N/A
35065-DAP SPNL,VNT,G2,1075Dx46U,SB EA B  $     514.00 25.0%  $         385.50 N/A N/A
35065-DAR SPNL,VNT,G2,1100Dx46U,SB EA B  $     529.40 25.0%  $         397.05 N/A N/A
35065-DAT SPNL,VNT,G2,1125Dx46U,SB EA B  $     545.26 25.0%  $         408.95 N/A N/A
35065-DAU SPNL,VNT,G2,1150Dx46U,SB EA B  $     561.65 25.0%  $         421.24 N/A N/A
35065-DAV SPNL,VNT,G2,1175Dx46U,SB EA B  $     578.49 25.0%  $         433.87 N/A N/A
35065-DAW SPNL,VNT,G2,1200Dx46U,SB EA B  $     595.87 25.0%  $         446.90 N/A N/A
35065-DAY S PNL,VNT,G2,800Dx47U,SB EA B  $     379.71 25.0%  $         284.78 N/A N/A
35065-DBA S PNL,VNT,G2,825Dx47U,SB EA B  $     391.43 25.0%  $         293.57 N/A N/A
35065-DBB S PNL,VNT,G2,850Dx47U,SB EA B  $     403.50 25.0%  $         302.63 N/A N/A
35065-DBC S PNL,VNT,G2,875Dx47U,SB EA B  $     416.04 25.0%  $         312.03 N/A N/A
35065-DBD S PNL,VNT,G2,900Dx47U,SB EA B  $     428.91 25.0%  $         321.68 N/A N/A
35065-DBE S PNL,VNT,G2,925Dx47U,SB EA B  $     442.19 25.0%  $         331.64 N/A N/A
35065-DBF S PNL,VNT,G2,950Dx47U,SB EA B  $     455.84 25.0%  $         341.88 N/A N/A
35065-DBG S PNL,VNT,G2,975Dx47U,SB EA B  $     469.91 25.0%  $         352.43 N/A N/A
35065-DBH SPNL,VNT,G2,1000Dx47U,SB EA B  $     484.43 25.0%  $         363.32 N/A N/A
35065-DBJ SPNL,VNT,G2,1025Dx47U,SB EA B  $     499.00 25.0%  $         374.25 N/A N/A
35065-DBK SPNL,VNT,G2,1050Dx47U,SB EA B  $     514.00 25.0%  $         385.50 N/A N/A
35065-DBL SPNL,VNT,G2,1075Dx47U,SB EA B  $     529.40 25.0%  $         397.05 N/A N/A
35065-DBM SPNL,VNT,G2,1100Dx47U,SB EA B  $     545.26 25.0%  $         408.95 N/A N/A
35065-DBN SPNL,VNT,G2,1125Dx47U,SB EA B  $     561.65 25.0%  $         421.24 N/A N/A
35065-DBP SPNL,VNT,G2,1150Dx47U,SB EA B  $     578.49 25.0%  $         433.87 N/A N/A
35065-DBR SPNL,VNT,G2,1175Dx47U,SB EA B  $     595.87 25.0%  $         446.90 N/A N/A
35065-DBT SPNL,VNT,G2,1200Dx47U,SB EA B  $     613.68 25.0%  $         460.26 N/A N/A
35065-DBU S PNL,VNT,G2,800Dx48U,SB EA B  $     391.09 25.0%  $         293.32 N/A N/A
35065-DBV S PNL,VNT,G2,825Dx48U,SB EA B  $     403.21 25.0%  $         302.41 N/A N/A
35065-DBW S PNL,VNT,G2,850Dx48U,SB EA B  $     415.65 25.0%  $         311.74 N/A N/A
35065-DBY S PNL,VNT,G2,875Dx48U,SB EA B  $     428.49 25.0%  $         321.37 N/A N/A
35065-DCA S PNL,VNT,G2,900Dx48U,SB EA B  $     441.78 25.0%  $         331.34 N/A N/A
35065-DCB S PNL,VNT,G2,925Dx48U,SB EA B  $     455.38 25.0%  $         341.54 N/A N/A
35065-DCC S PNL,VNT,G2,950Dx48U,SB EA B  $     469.49 25.0%  $         352.12 N/A N/A
35065-DCD S PNL,VNT,G2,975Dx48U,SB EA B  $     484.04 25.0%  $         363.03 N/A N/A
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35065-DCE SPNL,VNT,G2,1000Dx48U,SB EA B  $     499.00 25.0%  $         374.25 N/A N/A
35065-DCF SPNL,VNT,G2,1025Dx48U,SB EA B  $     514.00 25.0%  $         385.50 N/A N/A
35065-DCG SPNL,VNT,G2,1050Dx48U,SB EA B  $     529.40 25.0%  $         397.05 N/A N/A
35065-DCH SPNL,VNT,G2,1075Dx48U,SB EA B  $     545.26 25.0%  $         408.95 N/A N/A
35065-DCJ SPNL,VNT,G2,1100Dx48U,SB EA B  $     561.65 25.0%  $         421.24 N/A N/A
35065-DCK SPNL,VNT,G2,1125Dx48U,SB EA B  $     578.49 25.0%  $         433.87 N/A N/A
35065-DCL SPNL,VNT,G2,1150Dx48U,SB EA B  $     595.87 25.0%  $         446.90 N/A N/A
35065-DCM SPNL,VNT,G2,1175Dx48U,SB EA B  $     613.68 25.0%  $         460.26 N/A N/A
35065-DCN SPNL,VNT,G2,1200Dx48U,SB EA B  $     632.15 25.0%  $         474.11 N/A N/A
35065-DCP S PNL,VNT,G2,800Dx49U,SB EA B  $     402.85 25.0%  $         302.14 N/A N/A
35065-DCR S PNL,VNT,G2,825Dx49U,SB EA B  $     415.31 25.0%  $         311.48 N/A N/A
35065-DCT S PNL,VNT,G2,850Dx49U,SB EA B  $     428.15 25.0%  $         321.11 N/A N/A
35065-DCU S PNL,VNT,G2,875Dx49U,SB EA B  $     441.39 25.0%  $         331.04 N/A N/A
35065-DCV S PNL,VNT,G2,900Dx49U,SB EA B  $     455.02 25.0%  $         341.27 N/A N/A
35065-DCW S PNL,VNT,G2,925Dx49U,SB EA B  $     469.12 25.0%  $         351.84 N/A N/A
35065-DCY S PNL,VNT,G2,950Dx49U,SB EA B  $     483.62 25.0%  $         362.72 N/A N/A
35065-DDA S PNL,VNT,G2,975Dx49U,SB EA B  $     498.53 25.0%  $         373.90 N/A N/A
35065-DDB SPNL,VNT,G2,1000Dx49U,SB EA B  $     514.00 25.0%  $         385.50 N/A N/A
35065-DDC SPNL,VNT,G2,1025Dx49U,SB EA B  $     529.40 25.0%  $         397.05 N/A N/A
35065-DDD SPNL,VNT,G2,1050Dx49U,SB EA B  $     545.26 25.0%  $         408.95 N/A N/A
35065-DDE SPNL,VNT,G2,1075Dx49U,SB EA B  $     561.65 25.0%  $         421.24 N/A N/A
35065-DDF SPNL,VNT,G2,1100Dx49U,SB EA B  $     578.49 25.0%  $         433.87 N/A N/A
35065-DDG SPNL,VNT,G2,1125Dx49U,SB EA B  $     595.87 25.0%  $         446.90 N/A N/A
35065-DDH SPNL,VNT,G2,1150Dx49U,SB EA B  $     613.68 25.0%  $         460.26 N/A N/A
35065-DDJ SPNL,VNT,G2,1175Dx49U,SB EA B  $     632.15 25.0%  $         474.11 N/A N/A
35065-DDK SPNL,VNT,G2,1200Dx49U,SB EA B  $     651.05 25.0%  $         488.29 N/A N/A
35065-DDL S PNL,VNT,G2,800Dx50U,SB EA B  $     414.90 25.0%  $         311.18 N/A N/A
35065-DDM S PNL,VNT,G2,825Dx50U,SB EA B  $     427.70 25.0%  $         320.78 N/A N/A
35065-DDN S PNL,VNT,G2,850Dx50U,SB EA B  $     440.95 25.0%  $         330.71 N/A N/A
35065-DDP S PNL,VNT,G2,875Dx50U,SB EA B  $     454.56 25.0%  $         340.92 N/A N/A
35065-DDR S PNL,VNT,G2,900Dx50U,SB EA B  $     468.66 25.0%  $         351.50 N/A N/A
35065-DDT S PNL,VNT,G2,925Dx50U,SB EA B  $     483.12 25.0%  $         362.34 N/A N/A
35065-DDU S PNL,VNT,G2,950Dx50U,SB EA B  $     498.10 25.0%  $         373.58 N/A N/A
35065-DDV S PNL,VNT,G2,975Dx50U,SB EA B  $     513.49 25.0%  $         385.12 N/A N/A
35065-DDW SPNL,VNT,G2,1000Dx50U,SB EA B  $     529.40 25.0%  $         397.05 N/A N/A
35065-DDY SPNL,VNT,G2,1025Dx50U,SB EA B  $     545.26 25.0%  $         408.95 N/A N/A
35065-DEA SPNL,VNT,G2,1050Dx50U,SB EA B  $     561.65 25.0%  $         421.24 N/A N/A
35065-DEB SPNL,VNT,G2,1075Dx50U,SB EA B  $     578.49 25.0%  $         433.87 N/A N/A
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35065-DEC SPNL,VNT,G2,1100Dx50U,SB EA B  $     595.87 25.0%  $         446.90 N/A N/A
35065-DED SPNL,VNT,G2,1125Dx50U,SB EA B  $     613.68 25.0%  $         460.26 N/A N/A
35065-DEE SPNL,VNT,G2,1150Dx50U,SB EA B  $     632.15 25.0%  $         474.11 N/A N/A
35065-DEF SPNL,VNT,G2,1175Dx50U,SB EA B  $     651.05 25.0%  $         488.29 N/A N/A
35065-DEG SPNL,VNT,G2,1200Dx50U,SB EA B  $     670.60 25.0%  $         502.95 N/A N/A
35065-DEH S PNL,VNT,G2,800Dx51U,SB EA B  $     427.35 25.0%  $         320.51 N/A N/A
35065-DEJ S PNL,VNT,G2,825Dx51U,SB EA B  $     440.61 25.0%  $         330.46 N/A N/A
35065-DEK S PNL,VNT,G2,850Dx51U,SB EA B  $     454.21 25.0%  $         340.66 N/A N/A
35065-DEL S PNL,VNT,G2,875Dx51U,SB EA B  $     468.27 25.0%  $         351.20 N/A N/A
35065-DEM S PNL,VNT,G2,900Dx51U,SB EA B  $     482.75 25.0%  $         362.06 N/A N/A
35065-DEN S PNL,VNT,G2,925Dx51U,SB EA B  $     497.66 25.0%  $         373.25 N/A N/A
35065-DEP S PNL,VNT,G2,950Dx51U,SB EA B  $     513.04 25.0%  $         384.78 N/A N/A
35065-DER S PNL,VNT,G2,975Dx51U,SB EA B  $     528.92 25.0%  $         396.69 N/A N/A
35065-DET SPNL,VNT,G2,1000Dx51U,SB EA B  $     545.26 25.0%  $         408.95 N/A N/A
35065-DEU SPNL,VNT,G2,1025Dx51U,SB EA B  $     561.65 25.0%  $         421.24 N/A N/A
35065-DEV SPNL,VNT,G2,1050Dx51U,SB EA B  $     578.49 25.0%  $         433.87 N/A N/A
35065-DEW SPNL,VNT,G2,1075Dx51U,SB EA B  $     595.87 25.0%  $         446.90 N/A N/A
35065-DEY SPNL,VNT,G2,1100Dx51U,SB EA B  $     613.68 25.0%  $         460.26 N/A N/A
35065-DFA SPNL,VNT,G2,1125Dx51U,SB EA B  $     632.15 25.0%  $         474.11 N/A N/A
35065-DFB SPNL,VNT,G2,1150Dx51U,SB EA B  $     651.05 25.0%  $         488.29 N/A N/A
35065-DFC SPNL,VNT,G2,1175Dx51U,SB EA B  $     670.60 25.0%  $         502.95 N/A N/A
35065-DFD SPNL,VNT,G2,1200Dx51U,SB EA B  $     690.71 25.0%  $         518.03 N/A N/A
35065-E00 S PNL,VNT,G2,800Dx24U,GW EA B  $     307.33 25.0%  $         230.50 N/A N/A
35065-E01 S PNL,VNT,G2,825Dx24U,GW EA B  $     316.86 25.0%  $         237.65 N/A N/A
35065-E02 S PNL,VNT,G2,850Dx24U,GW EA B  $     326.64 25.0%  $         244.98 N/A N/A
35065-E03 S PNL,VNT,G2,875Dx24U,GW EA B  $     336.74 25.0%  $         252.56 N/A N/A
35065-E04 S PNL,VNT,G2,900Dx24U,GW EA B  $     347.17 25.0%  $         260.38 N/A N/A
35065-E05 S PNL,VNT,G2,925Dx24U,GW EA B  $     357.90 25.0%  $         268.43 N/A N/A
35065-E06 S PNL,VNT,G2,950Dx24U,GW EA B  $     368.97 25.0%  $         276.73 N/A N/A
35065-E07 S PNL,VNT,G2,975Dx24U,GW EA B  $     380.41 25.0%  $         285.31 N/A N/A
35065-E08 SPNL,VNT,G2,1000Dx24U,GW EA B  $     392.16 25.0%  $         294.12 N/A N/A
35065-E09 SPNL,VNT,G2,1025Dx24U,GW EA B  $     403.92 25.0%  $         302.94 N/A N/A
35065-E10 SPNL,VNT,G2,1050Dx24U,GW EA B  $     416.04 25.0%  $         312.03 N/A N/A
35065-E11 SPNL,VNT,G2,1075Dx24U,GW EA B  $     428.49 25.0%  $         321.37 N/A N/A
35065-E12 SPNL,VNT,G2,1100Dx24U,GW EA B  $     441.39 25.0%  $         331.04 N/A N/A
35065-E13 SPNL,VNT,G2,1125Dx24U,GW EA B  $     454.56 25.0%  $         340.92 N/A N/A
35065-E14 SPNL,VNT,G2,1150Dx24U,GW EA B  $     468.27 25.0%  $         351.20 N/A N/A
35065-E15 SPNL,VNT,G2,1175Dx24U,GW EA B  $     482.26 25.0%  $         361.70 N/A N/A
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35065-E16 SPNL,VNT,G2,1200Dx24U,GW EA B  $     496.76 25.0%  $         372.57 N/A N/A
35065-E17 S PNL,VNT,G2,800Dx36U,GW EA B  $     316.86 25.0%  $         237.65 N/A N/A
35065-E18 S PNL,VNT,G2,825Dx36U,GW EA B  $     326.64 25.0%  $         244.98 N/A N/A
35065-E19 S PNL,VNT,G2,850Dx36U,GW EA B  $     336.74 25.0%  $         252.56 N/A N/A
35065-E20 S PNL,VNT,G2,875Dx36U,GW EA B  $     347.17 25.0%  $         260.38 N/A N/A
35065-E21 S PNL,VNT,G2,900Dx36U,GW EA B  $     357.90 25.0%  $         268.43 N/A N/A
35065-E22 S PNL,VNT,G2,925Dx36U,GW EA B  $     368.97 25.0%  $         276.73 N/A N/A
35065-E23 S PNL,VNT,G2,950Dx36U,GW EA B  $     380.41 25.0%  $         285.31 N/A N/A
35065-E24 S PNL,VNT,G2,975Dx36U,GW EA B  $     392.16 25.0%  $         294.12 N/A N/A
35065-E25 SPNL,VNT,G2,1000Dx36U,GW EA B  $     404.28 25.0%  $         303.21 N/A N/A
35065-E26 SPNL,VNT,G2,1025Dx36U,GW EA B  $     416.40 25.0%  $         312.30 N/A N/A
35065-E27 SPNL,VNT,G2,1050Dx36U,GW EA B  $     428.91 25.0%  $         321.68 N/A N/A
35065-E28 SPNL,VNT,G2,1075Dx36U,GW EA B  $     441.78 25.0%  $         331.34 N/A N/A
35065-E29 SPNL,VNT,G2,1100Dx36U,GW EA B  $     455.02 25.0%  $         341.27 N/A N/A
35065-E30 SPNL,VNT,G2,1125Dx36U,GW EA B  $     468.66 25.0%  $         351.50 N/A N/A
35065-E31 SPNL,VNT,G2,1150Dx36U,GW EA B  $     482.75 25.0%  $         362.06 N/A N/A
35065-E32 SPNL,VNT,G2,1175Dx36U,GW EA B  $     497.20 25.0%  $         372.90 N/A N/A
35065-E33 SPNL,VNT,G2,1200Dx36U,GW EA B  $     512.09 25.0%  $         384.07 N/A N/A
35065-E34 S PNL,VNT,G2,800Dx42U,GW EA B  $     272.19 25.0%  $         204.14 N/A N/A
35065-E35 S PNL,VNT,G2,825Dx42U,GW EA B  $     280.60 25.0%  $         210.45 N/A N/A
35065-E36 S PNL,VNT,G2,850Dx42U,GW EA B  $     289.31 25.0%  $         216.98 N/A N/A
35065-E37 S PNL,VNT,G2,875Dx42U,GW EA B  $     298.25 25.0%  $         223.69 N/A N/A
35065-E38 S PNL,VNT,G2,900Dx42U,GW EA B  $     307.48 25.0%  $         230.61 N/A N/A
35065-E39 S PNL,VNT,G2,925Dx42U,GW EA B  $     316.98 25.0%  $         237.74 N/A N/A
35065-E40 S PNL,VNT,G2,950Dx42U,GW EA B  $     326.81 25.0%  $         245.11 N/A N/A
35065-E41 S PNL,VNT,G2,975Dx42U,GW EA B  $     336.89 25.0%  $         252.67 N/A N/A
35065-E42 SPNL,VNT,G2,1000Dx42U,GW EA B  $     347.29 25.0%  $         260.47 N/A N/A
35065-E43 SPNL,VNT,G2,1025Dx42U,GW EA B  $     357.73 25.0%  $         268.30 N/A N/A
35065-E44 SPNL,VNT,G2,1050Dx42U,GW EA B  $     368.48 25.0%  $         276.36 N/A N/A
35065-E45 SPNL,VNT,G2,1075Dx42U,GW EA B  $     379.51 25.0%  $         284.63 N/A N/A
35065-E46 SPNL,VNT,G2,1100Dx42U,GW EA B  $     390.95 25.0%  $         293.21 N/A N/A
35065-E47 SPNL,VNT,G2,1125Dx42U,GW EA B  $     402.61 25.0%  $         301.96 N/A N/A
35065-E48 SPNL,VNT,G2,1150Dx42U,GW EA B  $     414.72 25.0%  $         311.04 N/A N/A
35065-E49 SPNL,VNT,G2,1175Dx42U,GW EA B  $     427.16 25.0%  $         320.37 N/A N/A
35065-E50 SPNL,VNT,G2,1200Dx42U,GW EA B  $     439.94 25.0%  $         329.96 N/A N/A
35065-E51 S PNL,VNT,G2,800Dx43U,GW EA B  $     336.74 25.0%  $         252.56 N/A N/A
35065-E52 S PNL,VNT,G2,825Dx43U,GW EA B  $     347.17 25.0%  $         260.38 N/A N/A
35065-E53 S PNL,VNT,G2,850Dx43U,GW EA B  $     357.90 25.0%  $         268.43 N/A N/A
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35065-E54 S PNL,VNT,G2,875Dx43U,GW EA B  $     368.97 25.0%  $         276.73 N/A N/A
35065-E55 S PNL,VNT,G2,900Dx43U,GW EA B  $     380.41 25.0%  $         285.31 N/A N/A
35065-E56 S PNL,VNT,G2,925Dx43U,GW EA B  $     392.16 25.0%  $         294.12 N/A N/A
35065-E57 S PNL,VNT,G2,950Dx43U,GW EA B  $     404.28 25.0%  $         303.21 N/A N/A
35065-E58 S PNL,VNT,G2,975Dx43U,GW EA B  $     416.76 25.0%  $         312.57 N/A N/A
35065-E59 SPNL,VNT,G2,1000Dx43U,GW EA B  $     429.69 25.0%  $         322.27 N/A N/A
35065-E60 SPNL,VNT,G2,1025Dx43U,GW EA B  $     442.56 25.0%  $         331.92 N/A N/A
35065-E61 SPNL,VNT,G2,1050Dx43U,GW EA B  $     455.84 25.0%  $         341.88 N/A N/A
35065-E62 SPNL,VNT,G2,1075Dx43U,GW EA B  $     469.49 25.0%  $         352.12 N/A N/A
35065-E63 SPNL,VNT,G2,1100Dx43U,GW EA B  $     483.62 25.0%  $         362.72 N/A N/A
35065-E64 SPNL,VNT,G2,1125Dx43U,GW EA B  $     498.10 25.0%  $         373.58 N/A N/A
35065-E65 SPNL,VNT,G2,1150Dx43U,GW EA B  $     513.04 25.0%  $         384.78 N/A N/A
35065-E66 SPNL,VNT,G2,1175Dx43U,GW EA B  $     528.45 25.0%  $         396.34 N/A N/A
35065-E67 SPNL,VNT,G2,1200Dx43U,GW EA B  $     544.31 25.0%  $         408.23 N/A N/A
35065-E68 S PNL,VNT,G2,800Dx44U,GW EA B  $     347.17 25.0%  $         260.38 N/A N/A
35065-E69 S PNL,VNT,G2,825Dx44U,GW EA B  $     357.90 25.0%  $         268.43 N/A N/A
35065-E70 S PNL,VNT,G2,850Dx44U,GW EA B  $     368.97 25.0%  $         276.73 N/A N/A
35065-E71 S PNL,VNT,G2,875Dx44U,GW EA B  $     380.41 25.0%  $         285.31 N/A N/A
35065-E72 S PNL,VNT,G2,900Dx44U,GW EA B  $     392.16 25.0%  $         294.12 N/A N/A
35065-E73 S PNL,VNT,G2,925Dx44U,GW EA B  $     404.28 25.0%  $         303.21 N/A N/A
35065-E74 S PNL,VNT,G2,950Dx44U,GW EA B  $     416.76 25.0%  $         312.57 N/A N/A
35065-E75 S PNL,VNT,G2,975Dx44U,GW EA B  $     429.69 25.0%  $         322.27 N/A N/A
35065-E76 SPNL,VNT,G2,1000Dx44U,GW EA B  $     442.95 25.0%  $         332.21 N/A N/A
35065-E77 SPNL,VNT,G2,1025Dx44U,GW EA B  $     456.23 25.0%  $         342.17 N/A N/A
35065-E78 SPNL,VNT,G2,1050Dx44U,GW EA B  $     469.91 25.0%  $         352.43 N/A N/A
35065-E79 SPNL,VNT,G2,1075Dx44U,GW EA B  $     484.04 25.0%  $         363.03 N/A N/A
35065-E80 SPNL,VNT,G2,1100Dx44U,GW EA B  $     498.53 25.0%  $         373.90 N/A N/A
35065-E81 SPNL,VNT,G2,1125Dx44U,GW EA B  $     513.49 25.0%  $         385.12 N/A N/A
35065-E82 SPNL,VNT,G2,1150Dx44U,GW EA B  $     528.92 25.0%  $         396.69 N/A N/A
35065-E83 SPNL,VNT,G2,1175Dx44U,GW EA B  $     544.77 25.0%  $         408.58 N/A N/A
35065-E84 SPNL,VNT,G2,1200Dx44U,GW EA B  $     561.14 25.0%  $         420.86 N/A N/A
35065-E85 S PNL,VNT,G2,800Dx45U,GW EA B  $     298.25 25.0%  $         223.69 N/A N/A
35065-E86 S PNL,VNT,G2,825Dx45U,GW EA B  $     307.48 25.0%  $         230.61 N/A N/A
35065-E87 S PNL,VNT,G2,850Dx45U,GW EA B  $     316.98 25.0%  $         237.74 N/A N/A
35065-E88 S PNL,VNT,G2,875Dx45U,GW EA B  $     326.81 25.0%  $         245.11 N/A N/A
35065-E89 S PNL,VNT,G2,900Dx45U,GW EA B  $     336.89 25.0%  $         252.67 N/A N/A
35065-E90 S PNL,VNT,G2,925Dx45U,GW EA B  $     347.29 25.0%  $         260.47 N/A N/A
35065-E91 S PNL,VNT,G2,950Dx45U,GW EA B  $     358.11 25.0%  $         268.58 N/A N/A
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35065-E92 S PNL,VNT,G2,975Dx45U,GW EA B  $     369.10 25.0%  $         276.83 N/A N/A
35065-E93 SPNL,VNT,G2,1000Dx45U,GW EA B  $     380.56 25.0%  $         285.42 N/A N/A
35065-E94 SPNL,VNT,G2,1025Dx45U,GW EA B  $     391.97 25.0%  $         293.98 N/A N/A
35065-E95 SPNL,VNT,G2,1050Dx45U,GW EA B  $     403.70 25.0%  $         302.78 N/A N/A
35065-E96 SPNL,VNT,G2,1075Dx45U,GW EA B  $     415.82 25.0%  $         311.87 N/A N/A
35065-E97 SPNL,VNT,G2,1100Dx45U,GW EA B  $     428.33 25.0%  $         321.25 N/A N/A
35065-E98 SPNL,VNT,G2,1125Dx45U,GW EA B  $     441.17 25.0%  $         330.88 N/A N/A
35065-E99 SPNL,VNT,G2,1150Dx45U,GW EA B  $     454.39 25.0%  $         340.79 N/A N/A
35065-EAA SPNL,VNT,G2,1175Dx45U,GW EA B  $     468.04 25.0%  $         351.03 N/A N/A
35065-EAB SPNL,VNT,G2,1200Dx45U,GW EA B  $     494.99 25.0%  $         371.24 N/A N/A
35065-EAC S PNL,VNT,G2,800Dx46U,GW EA B  $     307.19 25.0%  $         230.39 N/A N/A
35065-EAD S PNL,VNT,G2,825Dx46U,GW EA B  $     380.05 25.0%  $         285.04 N/A N/A
35065-EAE S PNL,VNT,G2,850Dx46U,GW EA B  $     391.82 25.0%  $         293.87 N/A N/A
35065-EAF S PNL,VNT,G2,875Dx46U,GW EA B  $     403.92 25.0%  $         302.94 N/A N/A
35065-EAG S PNL,VNT,G2,900Dx46U,GW EA B  $     416.40 25.0%  $         312.30 N/A N/A
35065-EAH S PNL,VNT,G2,925Dx46U,GW EA B  $     429.27 25.0%  $         321.95 N/A N/A
35065-EAJ S PNL,VNT,G2,950Dx46U,GW EA B  $     442.56 25.0%  $         331.92 N/A N/A
35065-EAK S PNL,VNT,G2,975Dx46U,GW EA B  $     456.23 25.0%  $         342.17 N/A N/A
35065-EAL SPNL,VNT,G2,1000Dx46U,GW EA B  $     470.34 25.0%  $         352.76 N/A N/A
35065-EAM SPNL,VNT,G2,1025Dx46U,GW EA B  $     484.43 25.0%  $         363.32 N/A N/A
35065-EAN SPNL,VNT,G2,1050Dx46U,GW EA B  $     499.00 25.0%  $         374.25 N/A N/A
35065-EAP SPNL,VNT,G2,1075Dx46U,GW EA B  $     514.00 25.0%  $         385.50 N/A N/A
35065-EAR SPNL,VNT,G2,1100Dx46U,GW EA B  $     529.40 25.0%  $         397.05 N/A N/A
35065-EAT SPNL,VNT,G2,1125Dx46U,GW EA B  $     545.26 25.0%  $         408.95 N/A N/A
35065-EAU SPNL,VNT,G2,1150Dx46U,GW EA B  $     561.65 25.0%  $         421.24 N/A N/A
35065-EAV SPNL,VNT,G2,1175Dx46U,GW EA B  $     578.49 25.0%  $         433.87 N/A N/A
35065-EAW SPNL,VNT,G2,1200Dx46U,GW EA B  $     595.87 25.0%  $         446.90 N/A N/A
35065-EAY S PNL,VNT,G2,800Dx47U,GW EA B  $     379.71 25.0%  $         284.78 N/A N/A
35065-EBA S PNL,VNT,G2,825Dx47U,GW EA B  $     391.43 25.0%  $         293.57 N/A N/A
35065-EBB S PNL,VNT,G2,850Dx47U,GW EA B  $     403.50 25.0%  $         302.63 N/A N/A
35065-EBC S PNL,VNT,G2,875Dx47U,GW EA B  $     416.04 25.0%  $         312.03 N/A N/A
35065-EBD S PNL,VNT,G2,900Dx47U,GW EA B  $     428.91 25.0%  $         321.68 N/A N/A
35065-EBE S PNL,VNT,G2,925Dx47U,GW EA B  $     442.19 25.0%  $         331.64 N/A N/A
35065-EBF S PNL,VNT,G2,950Dx47U,GW EA B  $     455.84 25.0%  $         341.88 N/A N/A
35065-EBG S PNL,VNT,G2,975Dx47U,GW EA B  $     469.91 25.0%  $         352.43 N/A N/A
35065-EBH SPNL,VNT,G2,1000Dx47U,GW EA B  $     484.43 25.0%  $         363.32 N/A N/A
35065-EBJ SPNL,VNT,G2,1025Dx47U,GW EA B  $     499.00 25.0%  $         374.25 N/A N/A
35065-EBK SPNL,VNT,G2,1050Dx47U,GW EA B  $     514.00 25.0%  $         385.50 N/A N/A
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35065-EBL SPNL,VNT,G2,1075Dx47U,GW EA B  $     529.40 25.0%  $         397.05 N/A N/A
35065-EBM SPNL,VNT,G2,1100Dx47U,GW EA B  $     545.26 25.0%  $         408.95 N/A N/A
35065-EBN SPNL,VNT,G2,1125Dx47U,GW EA B  $     561.65 25.0%  $         421.24 N/A N/A
35065-EBP SPNL,VNT,G2,1150Dx47U,GW EA B  $     578.49 25.0%  $         433.87 N/A N/A
35065-EBR SPNL,VNT,G2,1175Dx47U,GW EA B  $     595.87 25.0%  $         446.90 N/A N/A
35065-EBT SPNL,VNT,G2,1200Dx47U,GW EA B  $     613.68 25.0%  $         460.26 N/A N/A
35065-EBU S PNL,VNT,G2,800Dx48U,GW EA B  $     391.09 25.0%  $         293.32 N/A N/A
35065-EBV S PNL,VNT,G2,825Dx48U,GW EA B  $     403.21 25.0%  $         302.41 N/A N/A
35065-EBW S PNL,VNT,G2,850Dx48U,GW EA B  $     415.65 25.0%  $         311.74 N/A N/A
35065-EBY S PNL,VNT,G2,875Dx48U,GW EA B  $     428.49 25.0%  $         321.37 N/A N/A
35065-ECA S PNL,VNT,G2,900Dx48U,GW EA B  $     441.78 25.0%  $         331.34 N/A N/A
35065-ECB S PNL,VNT,G2,925Dx48U,GW EA B  $     455.38 25.0%  $         341.54 N/A N/A
35065-ECC S PNL,VNT,G2,950Dx48U,GW EA B  $     469.49 25.0%  $         352.12 N/A N/A
35065-ECD S PNL,VNT,G2,975Dx48U,GW EA B  $     484.04 25.0%  $         363.03 N/A N/A
35065-ECE SPNL,VNT,G2,1000Dx48U,GW EA B  $     499.00 25.0%  $         374.25 N/A N/A
35065-ECF SPNL,VNT,G2,1025Dx48U,GW EA B  $     514.00 25.0%  $         385.50 N/A N/A
35065-ECG SPNL,VNT,G2,1050Dx48U,GW EA B  $     529.40 25.0%  $         397.05 N/A N/A
35065-ECH SPNL,VNT,G2,1075Dx48U,GW EA B  $     545.26 25.0%  $         408.95 N/A N/A
35065-ECJ SPNL,VNT,G2,1100Dx48U,GW EA B  $     561.65 25.0%  $         421.24 N/A N/A
35065-ECK SPNL,VNT,G2,1125Dx48U,GW EA B  $     578.49 25.0%  $         433.87 N/A N/A
35065-ECL SPNL,VNT,G2,1150Dx48U,GW EA B  $     595.87 25.0%  $         446.90 N/A N/A
35065-ECM SPNL,VNT,G2,1175Dx48U,GW EA B  $     613.68 25.0%  $         460.26 N/A N/A
35065-ECN SPNL,VNT,G2,1200Dx48U,GW EA B  $     632.15 25.0%  $         474.11 N/A N/A
35065-ECP S PNL,VNT,G2,800Dx49U,GW EA B  $     402.85 25.0%  $         302.14 N/A N/A
35065-ECR S PNL,VNT,G2,825Dx49U,GW EA B  $     415.31 25.0%  $         311.48 N/A N/A
35065-ECT S PNL,VNT,G2,850Dx49U,GW EA B  $     428.15 25.0%  $         321.11 N/A N/A
35065-ECU S PNL,VNT,G2,875Dx49U,GW EA B  $     441.39 25.0%  $         331.04 N/A N/A
35065-ECV S PNL,VNT,G2,900Dx49U,GW EA B  $     455.02 25.0%  $         341.27 N/A N/A
35065-ECW S PNL,VNT,G2,925Dx49U,GW EA B  $     469.12 25.0%  $         351.84 N/A N/A
35065-ECY S PNL,VNT,G2,950Dx49U,GW EA B  $     483.62 25.0%  $         362.72 N/A N/A
35065-EDA S PNL,VNT,G2,975Dx49U,GW EA B  $     498.53 25.0%  $         373.90 N/A N/A
35065-EDB SPNL,VNT,G2,1000Dx49U,GW EA B  $     514.00 25.0%  $         385.50 N/A N/A
35065-EDC SPNL,VNT,G2,1025Dx49U,GW EA B  $     529.40 25.0%  $         397.05 N/A N/A
35065-EDD SPNL,VNT,G2,1050Dx49U,GW EA B  $     545.26 25.0%  $         408.95 N/A N/A
35065-EDE SPNL,VNT,G2,1075Dx49U,GW EA B  $     561.65 25.0%  $         421.24 N/A N/A
35065-EDF SPNL,VNT,G2,1100Dx49U,GW EA B  $     578.49 25.0%  $         433.87 N/A N/A
35065-EDG SPNL,VNT,G2,1125Dx49U,GW EA B  $     595.87 25.0%  $         446.90 N/A N/A
35065-EDH SPNL,VNT,G2,1150Dx49U,GW EA B  $     613.68 25.0%  $         460.26 N/A N/A
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35065-EDJ SPNL,VNT,G2,1175Dx49U,GW EA B  $     632.15 25.0%  $         474.11 N/A N/A
35065-EDK SPNL,VNT,G2,1200Dx49U,GW EA B  $     651.05 25.0%  $         488.29 N/A N/A
35065-EDL S PNL,VNT,G2,800Dx50U,GW EA B  $     414.90 25.0%  $         311.18 N/A N/A
35065-EDM S PNL,VNT,G2,825Dx50U,GW EA B  $     427.70 25.0%  $         320.78 N/A N/A
35065-EDN S PNL,VNT,G2,850Dx50U,GW EA B  $     440.95 25.0%  $         330.71 N/A N/A
35065-EDP S PNL,VNT,G2,875Dx50U,GW EA B  $     454.56 25.0%  $         340.92 N/A N/A
35065-EDR S PNL,VNT,G2,900Dx50U,GW EA B  $     468.66 25.0%  $         351.50 N/A N/A
35065-EDT S PNL,VNT,G2,925Dx50U,GW EA B  $     483.12 25.0%  $         362.34 N/A N/A
35065-EDU S PNL,VNT,G2,950Dx50U,GW EA B  $     498.10 25.0%  $         373.58 N/A N/A
35065-EDV S PNL,VNT,G2,975Dx50U,GW EA B  $     513.49 25.0%  $         385.12 N/A N/A
35065-EDW SPNL,VNT,G2,1000Dx50U,GW EA B  $     529.40 25.0%  $         397.05 N/A N/A
35065-EDY SPNL,VNT,G2,1025Dx50U,GW EA B  $     545.26 25.0%  $         408.95 N/A N/A
35065-EEA SPNL,VNT,G2,1050Dx50U,GW EA B  $     561.65 25.0%  $         421.24 N/A N/A
35065-EEB SPNL,VNT,G2,1075Dx50U,GW EA B  $     578.49 25.0%  $         433.87 N/A N/A
35065-EEC SPNL,VNT,G2,1100Dx50U,GW EA B  $     595.87 25.0%  $         446.90 N/A N/A
35065-EED SPNL,VNT,G2,1125Dx50U,GW EA B  $     613.68 25.0%  $         460.26 N/A N/A
35065-EEE SPNL,VNT,G2,1150Dx50U,GW EA B  $     632.15 25.0%  $         474.11 N/A N/A
35065-EEF SPNL,VNT,G2,1175Dx50U,GW EA B  $     651.05 25.0%  $         488.29 N/A N/A
35065-EEG SPNL,VNT,G2,1200Dx50U,GW EA B  $     670.60 25.0%  $         502.95 N/A N/A
35065-EEH S PNL,VNT,G2,800Dx51U,GW EA B  $     427.35 25.0%  $         320.51 N/A N/A
35065-EEJ S PNL,VNT,G2,825Dx51U,GW EA B  $     440.61 25.0%  $         330.46 N/A N/A
35065-EEK S PNL,VNT,G2,850Dx51U,GW EA B  $     454.21 25.0%  $         340.66 N/A N/A
35065-EEL S PNL,VNT,G2,875Dx51U,GW EA B  $     468.27 25.0%  $         351.20 N/A N/A
35065-EEM S PNL,VNT,G2,900Dx51U,GW EA B  $     482.75 25.0%  $         362.06 N/A N/A
35065-EEN S PNL,VNT,G2,925Dx51U,GW EA B  $     497.66 25.0%  $         373.25 N/A N/A
35065-EEP S PNL,VNT,G2,950Dx51U,GW EA B  $     513.04 25.0%  $         384.78 N/A N/A
35065-EER S PNL,VNT,G2,975Dx51U,GW EA B  $     528.92 25.0%  $         396.69 N/A N/A
35065-EET SPNL,VNT,G2,1000Dx51U,GW EA B  $     545.26 25.0%  $         408.95 N/A N/A
35065-EEU SPNL,VNT,G2,1025Dx51U,GW EA B  $     561.65 25.0%  $         421.24 N/A N/A
35065-EEV SPNL,VNT,G2,1050Dx51U,GW EA B  $     578.49 25.0%  $         433.87 N/A N/A
35065-EEW SPNL,VNT,G2,1075Dx51U,GW EA B  $     595.87 25.0%  $         446.90 N/A N/A
35065-EEY SPNL,VNT,G2,1100Dx51U,GW EA B  $     613.68 25.0%  $         460.26 N/A N/A
35065-EFA SPNL,VNT,G2,1125Dx51U,GW EA B  $     632.15 25.0%  $         474.11 N/A N/A
35065-EFB SPNL,VNT,G2,1150Dx51U,GW EA B  $     651.05 25.0%  $         488.29 N/A N/A
35065-EFC SPNL,VNT,G2,1175Dx51U,GW EA B  $     670.60 25.0%  $         502.95 N/A N/A
35065-EFD SPNL,VNT,G2,1200Dx51U,GW EA B  $     690.71 25.0%  $         518.03 N/A N/A
35065-F00 S PNL,VNT,G2,800Dx24U,SG EA B  $     307.33 25.0%  $         230.50 N/A N/A
35065-F01 S PNL,VNT,G2,825Dx24U,SG EA B  $     316.86 25.0%  $         237.65 N/A N/A

2125 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

35065-F02 S PNL,VNT,G2,850Dx24U,SG EA B  $     326.64 25.0%  $         244.98 N/A N/A
35065-F03 S PNL,VNT,G2,875Dx24U,SG EA B  $     336.74 25.0%  $         252.56 N/A N/A
35065-F04 S PNL,VNT,G2,900Dx24U,SG EA B  $     347.17 25.0%  $         260.38 N/A N/A
35065-F05 S PNL,VNT,G2,925Dx24U,SG EA B  $     357.90 25.0%  $         268.43 N/A N/A
35065-F06 S PNL,VNT,G2,950Dx24U,SG EA B  $     368.97 25.0%  $         276.73 N/A N/A
35065-F07 S PNL,VNT,G2,975Dx24U,SG EA B  $     380.41 25.0%  $         285.31 N/A N/A
35065-F08 SPNL,VNT,G2,1000Dx24U,SG EA B  $     392.16 25.0%  $         294.12 N/A N/A
35065-F09 SPNL,VNT,G2,1025Dx24U,SG EA B  $     403.92 25.0%  $         302.94 N/A N/A
35065-F10 SPNL,VNT,G2,1050Dx24U,SG EA B  $     416.04 25.0%  $         312.03 N/A N/A
35065-F11 SPNL,VNT,G2,1075Dx24U,SG EA B  $     428.49 25.0%  $         321.37 N/A N/A
35065-F12 SPNL,VNT,G2,1100Dx24U,SG EA B  $     441.39 25.0%  $         331.04 N/A N/A
35065-F13 SPNL,VNT,G2,1125Dx24U,SG EA B  $     454.56 25.0%  $         340.92 N/A N/A
35065-F14 SPNL,VNT,G2,1150Dx24U,SG EA B  $     468.27 25.0%  $         351.20 N/A N/A
35065-F15 SPNL,VNT,G2,1175Dx24U,SG EA B  $     482.26 25.0%  $         361.70 N/A N/A
35065-F16 SPNL,VNT,G2,1200Dx24U,SG EA B  $     496.76 25.0%  $         372.57 N/A N/A
35065-F17 S PNL,VNT,G2,800Dx36U,SG EA B  $     316.86 25.0%  $         237.65 N/A N/A
35065-F18 S PNL,VNT,G2,825Dx36U,SG EA B  $     326.64 25.0%  $         244.98 N/A N/A
35065-F19 S PNL,VNT,G2,850Dx36U,SG EA B  $     336.74 25.0%  $         252.56 N/A N/A
35065-F20 S PNL,VNT,G2,875Dx36U,SG EA B  $     347.17 25.0%  $         260.38 N/A N/A
35065-F21 S PNL,VNT,G2,900Dx36U,SG EA B  $     357.90 25.0%  $         268.43 N/A N/A
35065-F22 S PNL,VNT,G2,925Dx36U,SG EA B  $     368.97 25.0%  $         276.73 N/A N/A
35065-F23 S PNL,VNT,G2,950Dx36U,SG EA B  $     380.41 25.0%  $         285.31 N/A N/A
35065-F24 S PNL,VNT,G2,975Dx36U,SG EA B  $     392.16 25.0%  $         294.12 N/A N/A
35065-F25 SPNL,VNT,G2,1000Dx36U,SG EA B  $     415.09 25.0%  $         311.32 N/A N/A
35065-F26 SPNL,VNT,G2,1025Dx36U,SG EA B  $     416.40 25.0%  $         312.30 N/A N/A
35065-F27 SPNL,VNT,G2,1050Dx36U,SG EA B  $     428.91 25.0%  $         321.68 N/A N/A
35065-F28 SPNL,VNT,G2,1075Dx36U,SG EA B  $     441.78 25.0%  $         331.34 N/A N/A
35065-F29 SPNL,VNT,G2,1100Dx36U,SG EA B  $     455.02 25.0%  $         341.27 N/A N/A
35065-F30 SPNL,VNT,G2,1125Dx36U,SG EA B  $     468.66 25.0%  $         351.50 N/A N/A
35065-F31 SPNL,VNT,G2,1150Dx36U,SG EA B  $     482.75 25.0%  $         362.06 N/A N/A
35065-F32 SPNL,VNT,G2,1175Dx36U,SG EA B  $     497.20 25.0%  $         372.90 N/A N/A
35065-F33 SPNL,VNT,G2,1200Dx36U,SG EA B  $     512.09 25.0%  $         384.07 N/A N/A
35065-F34 S PNL,VNT,G2,800Dx42U,SG EA B  $     272.19 25.0%  $         204.14 N/A N/A
35065-F35 S PNL,VNT,G2,825Dx42U,SG EA B  $     280.60 25.0%  $         210.45 N/A N/A
35065-F36 S PNL,VNT,G2,850Dx42U,SG EA B  $     289.31 25.0%  $         216.98 N/A N/A
35065-F37 S PNL,VNT,G2,875Dx42U,SG EA B  $     298.25 25.0%  $         223.69 N/A N/A
35065-F38 S PNL,VNT,G2,900Dx42U,SG EA B  $     307.48 25.0%  $         230.61 N/A N/A
35065-F39 S PNL,VNT,G2,925Dx42U,SG EA B  $     316.98 25.0%  $         237.74 N/A N/A
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35065-F40 S PNL,VNT,G2,950Dx42U,SG EA B  $     326.81 25.0%  $         245.11 N/A N/A
35065-F41 S PNL,VNT,G2,975Dx42U,SG EA B  $     336.89 25.0%  $         252.67 N/A N/A
35065-F42 SPNL,VNT,G2,1000Dx42U,SG EA B  $     347.29 25.0%  $         260.47 N/A N/A
35065-F43 SPNL,VNT,G2,1025Dx42U,SG EA B  $     357.73 25.0%  $         268.30 N/A N/A
35065-F44 SPNL,VNT,G2,1050Dx42U,SG EA B  $     368.48 25.0%  $         276.36 N/A N/A
35065-F45 SPNL,VNT,G2,1075Dx42U,SG EA B  $     379.51 25.0%  $         284.63 N/A N/A
35065-F46 SPNL,VNT,G2,1100Dx42U,SG EA B  $     390.95 25.0%  $         293.21 N/A N/A
35065-F47 SPNL,VNT,G2,1125Dx42U,SG EA B  $     402.61 25.0%  $         301.96 N/A N/A
35065-F48 SPNL,VNT,G2,1150Dx42U,SG EA B  $     414.72 25.0%  $         311.04 N/A N/A
35065-F49 SPNL,VNT,G2,1175Dx42U,SG EA B  $     427.16 25.0%  $         320.37 N/A N/A
35065-F50 SPNL,VNT,G2,1200Dx42U,SG EA B  $     439.94 25.0%  $         329.96 N/A N/A
35065-F51 S PNL,VNT,G2,800Dx43U,SG EA B  $     336.74 25.0%  $         252.56 N/A N/A
35065-F52 S PNL,VNT,G2,825Dx43U,SG EA B  $     347.17 25.0%  $         260.38 N/A N/A
35065-F53 S PNL,VNT,G2,850Dx43U,SG EA B  $     357.90 25.0%  $         268.43 N/A N/A
35065-F54 S PNL,VNT,G2,875Dx43U,SG EA B  $     368.97 25.0%  $         276.73 N/A N/A
35065-F55 S PNL,VNT,G2,900Dx43U,SG EA B  $     380.41 25.0%  $         285.31 N/A N/A
35065-F56 S PNL,VNT,G2,925Dx43U,SG EA B  $     392.16 25.0%  $         294.12 N/A N/A
35065-F57 S PNL,VNT,G2,950Dx43U,SG EA B  $     404.28 25.0%  $         303.21 N/A N/A
35065-F58 S PNL,VNT,G2,975Dx43U,SG EA B  $     416.76 25.0%  $         312.57 N/A N/A
35065-F59 SPNL,VNT,G2,1000Dx43U,SG EA B  $     429.69 25.0%  $         322.27 N/A N/A
35065-F60 SPNL,VNT,G2,1025Dx43U,SG EA B  $     442.56 25.0%  $         331.92 N/A N/A
35065-F61 SPNL,VNT,G2,1050Dx43U,SG EA B  $     455.84 25.0%  $         341.88 N/A N/A
35065-F62 SPNL,VNT,G2,1075Dx43U,SG EA B  $     469.49 25.0%  $         352.12 N/A N/A
35065-F63 SPNL,VNT,G2,1100Dx43U,SG EA B  $     483.62 25.0%  $         362.72 N/A N/A
35065-F64 SPNL,VNT,G2,1125Dx43U,SG EA B  $     498.10 25.0%  $         373.58 N/A N/A
35065-F65 SPNL,VNT,G2,1150Dx43U,SG EA B  $     513.04 25.0%  $         384.78 N/A N/A
35065-F66 SPNL,VNT,G2,1175Dx43U,SG EA B  $     528.45 25.0%  $         396.34 N/A N/A
35065-F67 SPNL,VNT,G2,1200Dx43U,SG EA B  $     544.31 25.0%  $         408.23 N/A N/A
35065-F68 S PNL,VNT,G2,800Dx44U,SG EA B  $     347.17 25.0%  $         260.38 N/A N/A
35065-F69 S PNL,VNT,G2,825Dx44U,SG EA B  $     357.90 25.0%  $         268.43 N/A N/A
35065-F70 S PNL,VNT,G2,850Dx44U,SG EA B  $     368.97 25.0%  $         276.73 N/A N/A
35065-F71 S PNL,VNT,G2,875Dx44U,SG EA B  $     380.41 25.0%  $         285.31 N/A N/A
35065-F72 S PNL,VNT,G2,900Dx44U,SG EA B  $     392.16 25.0%  $         294.12 N/A N/A
35065-F73 S PNL,VNT,G2,925Dx44U,SG EA B  $     404.28 25.0%  $         303.21 N/A N/A
35065-F74 S PNL,VNT,G2,950Dx44U,SG EA B  $     416.76 25.0%  $         312.57 N/A N/A
35065-F75 S PNL,VNT,G2,975Dx44U,SG EA B  $     429.69 25.0%  $         322.27 N/A N/A
35065-F76 SPNL,VNT,G2,1000Dx44U,SG EA B  $     442.95 25.0%  $         332.21 N/A N/A
35065-F77 SPNL,VNT,G2,1025Dx44U,SG EA B  $     456.23 25.0%  $         342.17 N/A N/A
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35065-F78 SPNL,VNT,G2,1050Dx44U,SG EA B  $     469.91 25.0%  $         352.43 N/A N/A
35065-F79 SPNL,VNT,G2,1075Dx44U,SG EA B  $     484.04 25.0%  $         363.03 N/A N/A
35065-F80 SPNL,VNT,G2,1100Dx44U,SG EA B  $     498.53 25.0%  $         373.90 N/A N/A
35065-F81 SPNL,VNT,G2,1125Dx44U,SG EA B  $     513.49 25.0%  $         385.12 N/A N/A
35065-F82 SPNL,VNT,G2,1150Dx44U,SG EA B  $     528.92 25.0%  $         396.69 N/A N/A
35065-F83 SPNL,VNT,G2,1175Dx44U,SG EA B  $     544.77 25.0%  $         408.58 N/A N/A
35065-F84 SPNL,VNT,G2,1200Dx44U,SG EA B  $     561.14 25.0%  $         420.86 N/A N/A
35065-F85 S PNL,VNT,G2,800Dx45U,SG EA B  $     298.25 25.0%  $         223.69 N/A N/A
35065-F86 S PNL,VNT,G2,825Dx45U,SG EA B  $     307.48 25.0%  $         230.61 N/A N/A
35065-F87 S PNL,VNT,G2,850Dx45U,SG EA B  $     316.98 25.0%  $         237.74 N/A N/A
35065-F88 S PNL,VNT,G2,875Dx45U,SG EA B  $     326.81 25.0%  $         245.11 N/A N/A
35065-F89 S PNL,VNT,G2,900Dx45U,SG EA B  $     336.89 25.0%  $         252.67 N/A N/A
35065-F90 S PNL,VNT,G2,925Dx45U,SG EA B  $     347.29 25.0%  $         260.47 N/A N/A
35065-F91 S PNL,VNT,G2,950Dx45U,SG EA B  $     358.11 25.0%  $         268.58 N/A N/A
35065-F92 S PNL,VNT,G2,975Dx45U,SG EA B  $     369.10 25.0%  $         276.83 N/A N/A
35065-F93 SPNL,VNT,G2,1000Dx45U,SG EA B  $     380.56 25.0%  $         285.42 N/A N/A
35065-F94 SPNL,VNT,G2,1025Dx45U,SG EA B  $     391.97 25.0%  $         293.98 N/A N/A
35065-F95 SPNL,VNT,G2,1050Dx45U,SG EA B  $     403.70 25.0%  $         302.78 N/A N/A
35065-F96 SPNL,VNT,G2,1075Dx45U,SG EA B  $     415.82 25.0%  $         311.87 N/A N/A
35065-F97 SPNL,VNT,G2,1100Dx45U,SG EA B  $     428.33 25.0%  $         321.25 N/A N/A
35065-F98 SPNL,VNT,G2,1125Dx45U,SG EA B  $     441.17 25.0%  $         330.88 N/A N/A
35065-F99 SPNL,VNT,G2,1150Dx45U,SG EA B  $     454.39 25.0%  $         340.79 N/A N/A
35065-FAA SPNL,VNT,G2,1175Dx45U,SG EA B  $     468.04 25.0%  $         351.03 N/A N/A
35065-FAB SPNL,VNT,G2,1200Dx45U,SG EA B  $     482.09 25.0%  $         361.57 N/A N/A
35065-FAC S PNL,VNT,G2,800Dx46U,SG EA B  $     307.19 25.0%  $         230.39 N/A N/A
35065-FAD S PNL,VNT,G2,825Dx46U,SG EA B  $     380.05 25.0%  $         285.04 N/A N/A
35065-FAE S PNL,VNT,G2,850Dx46U,SG EA B  $     391.82 25.0%  $         293.87 N/A N/A
35065-FAF S PNL,VNT,G2,875Dx46U,SG EA B  $     403.92 25.0%  $         302.94 N/A N/A
35065-FAG S PNL,VNT,G2,900Dx46U,SG EA B  $     416.40 25.0%  $         312.30 N/A N/A
35065-FAH S PNL,VNT,G2,925Dx46U,SG EA B  $     429.27 25.0%  $         321.95 N/A N/A
35065-FAJ S PNL,VNT,G2,950Dx46U,SG EA B  $     442.56 25.0%  $         331.92 N/A N/A
35065-FAK S PNL,VNT,G2,975Dx46U,SG EA B  $     456.23 25.0%  $         342.17 N/A N/A
35065-FAL SPNL,VNT,G2,1000Dx46U,SG EA B  $     470.34 25.0%  $         352.76 N/A N/A
35065-FAM SPNL,VNT,G2,1025Dx46U,SG EA B  $     484.43 25.0%  $         363.32 N/A N/A
35065-FAN SPNL,VNT,G2,1050Dx46U,SG EA B  $     499.00 25.0%  $         374.25 N/A N/A
35065-FAP SPNL,VNT,G2,1075Dx46U,SG EA B  $     514.00 25.0%  $         385.50 N/A N/A
35065-FAR SPNL,VNT,G2,1100Dx46U,SG EA B  $     529.40 25.0%  $         397.05 N/A N/A
35065-FAT SPNL,VNT,G2,1125Dx46U,SG EA B  $     545.26 25.0%  $         408.95 N/A N/A
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35065-FAU SPNL,VNT,G2,1150Dx46U,SG EA B  $     561.65 25.0%  $         421.24 N/A N/A
35065-FAV SPNL,VNT,G2,1175Dx46U,SG EA B  $     578.49 25.0%  $         433.87 N/A N/A
35065-FAW SPNL,VNT,G2,1200Dx46U,SG EA B  $     595.87 25.0%  $         446.90 N/A N/A
35065-FAY S PNL,VNT,G2,800Dx47U,SG EA B  $     379.71 25.0%  $         284.78 N/A N/A
35065-FBA S PNL,VNT,G2,825Dx47U,SG EA B  $     391.43 25.0%  $         293.57 N/A N/A
35065-FBB S PNL,VNT,G2,850Dx47U,SG EA B  $     403.50 25.0%  $         302.63 N/A N/A
35065-FBC S PNL,VNT,G2,875Dx47U,SG EA B  $     416.04 25.0%  $         312.03 N/A N/A
35065-FBD S PNL,VNT,G2,900Dx47U,SG EA B  $     428.91 25.0%  $         321.68 N/A N/A
35065-FBE S PNL,VNT,G2,925Dx47U,SG EA B  $     442.19 25.0%  $         331.64 N/A N/A
35065-FBF S PNL,VNT,G2,950Dx47U,SG EA B  $     455.84 25.0%  $         341.88 N/A N/A
35065-FBG S PNL,VNT,G2,975Dx47U,SG EA B  $     469.91 25.0%  $         352.43 N/A N/A
35065-FBH SPNL,VNT,G2,1000Dx47U,SG EA B  $     484.43 25.0%  $         363.32 N/A N/A
35065-FBJ SPNL,VNT,G2,1025Dx47U,SG EA B  $     499.00 25.0%  $         374.25 N/A N/A
35065-FBK SPNL,VNT,G2,1050Dx47U,SG EA B  $     514.00 25.0%  $         385.50 N/A N/A
35065-FBL SPNL,VNT,G2,1075Dx47U,SG EA B  $     529.40 25.0%  $         397.05 N/A N/A
35065-FBM SPNL,VNT,G2,1100Dx47U,SG EA B  $     545.26 25.0%  $         408.95 N/A N/A
35065-FBN SPNL,VNT,G2,1125Dx47U,SG EA B  $     561.65 25.0%  $         421.24 N/A N/A
35065-FBP SPNL,VNT,G2,1150Dx47U,SG EA B  $     578.49 25.0%  $         433.87 N/A N/A
35065-FBR SPNL,VNT,G2,1175Dx47U,SG EA B  $     595.87 25.0%  $         446.90 N/A N/A
35065-FBT SPNL,VNT,G2,1200Dx47U,SG EA B  $     613.68 25.0%  $         460.26 N/A N/A
35065-FBU S PNL,VNT,G2,800Dx48U,SG EA B  $     391.09 25.0%  $         293.32 N/A N/A
35065-FBV S PNL,VNT,G2,825Dx48U,SG EA B  $     403.21 25.0%  $         302.41 N/A N/A
35065-FBW S PNL,VNT,G2,850Dx48U,SG EA B  $     415.65 25.0%  $         311.74 N/A N/A
35065-FBY S PNL,VNT,G2,875Dx48U,SG EA B  $     428.49 25.0%  $         321.37 N/A N/A
35065-FCA S PNL,VNT,G2,900Dx48U,SG EA B  $     441.78 25.0%  $         331.34 N/A N/A
35065-FCB S PNL,VNT,G2,925Dx48U,SG EA B  $     455.38 25.0%  $         341.54 N/A N/A
35065-FCC S PNL,VNT,G2,950Dx48U,SG EA B  $     469.49 25.0%  $         352.12 N/A N/A
35065-FCD S PNL,VNT,G2,975Dx48U,SG EA B  $     484.04 25.0%  $         363.03 N/A N/A
35065-FCE SPNL,VNT,G2,1000Dx48U,SG EA B  $     512.38 25.0%  $         384.29 N/A N/A
35065-FCF SPNL,VNT,G2,1025Dx48U,SG EA B  $     514.00 25.0%  $         385.50 N/A N/A
35065-FCG SPNL,VNT,G2,1050Dx48U,SG EA B  $     529.40 25.0%  $         397.05 N/A N/A
35065-FCH SPNL,VNT,G2,1075Dx48U,SG EA B  $     545.26 25.0%  $         408.95 N/A N/A
35065-FCJ SPNL,VNT,G2,1100Dx48U,SG EA B  $     561.65 25.0%  $         421.24 N/A N/A
35065-FCK SPNL,VNT,G2,1125Dx48U,SG EA B  $     578.49 25.0%  $         433.87 N/A N/A
35065-FCL SPNL,VNT,G2,1150Dx48U,SG EA B  $     595.87 25.0%  $         446.90 N/A N/A
35065-FCM SPNL,VNT,G2,1175Dx48U,SG EA B  $     613.68 25.0%  $         460.26 N/A N/A
35065-FCN SPNL,VNT,G2,1200Dx48U,SG EA B  $     632.15 25.0%  $         474.11 N/A N/A
35065-FCP S PNL,VNT,G2,800Dx49U,SG EA B  $     402.85 25.0%  $         302.14 N/A N/A
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35065-FCR S PNL,VNT,G2,825Dx49U,SG EA B  $     415.31 25.0%  $         311.48 N/A N/A
35065-FCT S PNL,VNT,G2,850Dx49U,SG EA B  $     428.15 25.0%  $         321.11 N/A N/A
35065-FCU S PNL,VNT,G2,875Dx49U,SG EA B  $     441.39 25.0%  $         331.04 N/A N/A
35065-FCV S PNL,VNT,G2,900Dx49U,SG EA B  $     455.02 25.0%  $         341.27 N/A N/A
35065-FCW S PNL,VNT,G2,925Dx49U,SG EA B  $     469.12 25.0%  $         351.84 N/A N/A
35065-FCY S PNL,VNT,G2,950Dx49U,SG EA B  $     483.62 25.0%  $         362.72 N/A N/A
35065-FDA S PNL,VNT,G2,975Dx49U,SG EA B  $     498.53 25.0%  $         373.90 N/A N/A
35065-FDB SPNL,VNT,G2,1000Dx49U,SG EA B  $     514.00 25.0%  $         385.50 N/A N/A
35065-FDC SPNL,VNT,G2,1025Dx49U,SG EA B  $     529.40 25.0%  $         397.05 N/A N/A
35065-FDD SPNL,VNT,G2,1050Dx49U,SG EA B  $     545.26 25.0%  $         408.95 N/A N/A
35065-FDE SPNL,VNT,G2,1075Dx49U,SG EA B  $     561.65 25.0%  $         421.24 N/A N/A
35065-FDF SPNL,VNT,G2,1100Dx49U,SG EA B  $     578.49 25.0%  $         433.87 N/A N/A
35065-FDG SPNL,VNT,G2,1125Dx49U,SG EA B  $     595.87 25.0%  $         446.90 N/A N/A
35065-FDH SPNL,VNT,G2,1150Dx49U,SG EA B  $     613.68 25.0%  $         460.26 N/A N/A
35065-FDJ SPNL,VNT,G2,1175Dx49U,SG EA B  $     632.15 25.0%  $         474.11 N/A N/A
35065-FDK SPNL,VNT,G2,1200Dx49U,SG EA B  $     651.05 25.0%  $         488.29 N/A N/A
35065-FDL S PNL,VNT,G2,800Dx50U,SG EA B  $     414.90 25.0%  $         311.18 N/A N/A
35065-FDM S PNL,VNT,G2,825Dx50U,SG EA B  $     427.70 25.0%  $         320.78 N/A N/A
35065-FDN S PNL,VNT,G2,850Dx50U,SG EA B  $     440.95 25.0%  $         330.71 N/A N/A
35065-FDP S PNL,VNT,G2,875Dx50U,SG EA B  $     454.56 25.0%  $         340.92 N/A N/A
35065-FDR S PNL,VNT,G2,900Dx50U,SG EA B  $     468.66 25.0%  $         351.50 N/A N/A
35065-FDT S PNL,VNT,G2,925Dx50U,SG EA B  $     483.12 25.0%  $         362.34 N/A N/A
35065-FDU S PNL,VNT,G2,950Dx50U,SG EA B  $     498.10 25.0%  $         373.58 N/A N/A
35065-FDV S PNL,VNT,G2,975Dx50U,SG EA B  $     513.49 25.0%  $         385.12 N/A N/A
35065-FDW SPNL,VNT,G2,1000Dx50U,SG EA B  $     529.40 25.0%  $         397.05 N/A N/A
35065-FDY SPNL,VNT,G2,1025Dx50U,SG EA B  $     545.26 25.0%  $         408.95 N/A N/A
35065-FEA SPNL,VNT,G2,1050Dx50U,SG EA B  $     561.65 25.0%  $         421.24 N/A N/A
35065-FEB SPNL,VNT,G2,1075Dx50U,SG EA B  $     578.49 25.0%  $         433.87 N/A N/A
35065-FEC SPNL,VNT,G2,1100Dx50U,SG EA B  $     595.87 25.0%  $         446.90 N/A N/A
35065-FED SPNL,VNT,G2,1125Dx50U,SG EA B  $     613.68 25.0%  $         460.26 N/A N/A
35065-FEE SPNL,VNT,G2,1150Dx50U,SG EA B  $     632.15 25.0%  $         474.11 N/A N/A
35065-FEF SPNL,VNT,G2,1175Dx50U,SG EA B  $     651.05 25.0%  $         488.29 N/A N/A
35065-FEG SPNL,VNT,G2,1200Dx50U,SG EA B  $     670.60 25.0%  $         502.95 N/A N/A
35065-FEH S PNL,VNT,G2,800Dx51U,SG EA B  $     427.35 25.0%  $         320.51 N/A N/A
35065-FEJ S PNL,VNT,G2,825Dx51U,SG EA B  $     440.61 25.0%  $         330.46 N/A N/A
35065-FEK S PNL,VNT,G2,850Dx51U,SG EA B  $     454.21 25.0%  $         340.66 N/A N/A
35065-FEL S PNL,VNT,G2,875Dx51U,SG EA B  $     468.27 25.0%  $         351.20 N/A N/A
35065-FEM S PNL,VNT,G2,900Dx51U,SG EA B  $     482.75 25.0%  $         362.06 N/A N/A
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35065-FEN S PNL,VNT,G2,925Dx51U,SG EA B  $     497.66 25.0%  $         373.25 N/A N/A
35065-FEP S PNL,VNT,G2,950Dx51U,SG EA B  $     513.04 25.0%  $         384.78 N/A N/A
35065-FER S PNL,VNT,G2,975Dx51U,SG EA B  $     528.92 25.0%  $         396.69 N/A N/A
35065-FET SPNL,VNT,G2,1000Dx51U,SG EA B  $     545.26 25.0%  $         408.95 N/A N/A
35065-FEU SPNL,VNT,G2,1025Dx51U,SG EA B  $     561.65 25.0%  $         421.24 N/A N/A
35065-FEV SPNL,VNT,G2,1050Dx51U,SG EA B  $     578.49 25.0%  $         433.87 N/A N/A
35065-FEW SPNL,VNT,G2,1075Dx51U,SG EA B  $     595.87 25.0%  $         446.90 N/A N/A
35065-FEY SPNL,VNT,G2,1100Dx51U,SG EA B  $     613.68 25.0%  $         460.26 N/A N/A
35065-FFA SPNL,VNT,G2,1125Dx51U,SG EA B  $     632.15 25.0%  $         474.11 N/A N/A
35065-FFB SPNL,VNT,G2,1150Dx51U,SG EA B  $     651.05 25.0%  $         488.29 N/A N/A
35065-FFC SPNL,VNT,G2,1175Dx51U,SG EA B  $     670.60 25.0%  $         502.95 N/A N/A
35065-FFD SPNL,VNT,G2,1200Dx51U,SG EA B  $     690.71 25.0%  $         518.03 N/A N/A
35068-C00 BAY KIT,600MM/24",24U,BK EA B  $       99.59 25.0%  $           74.69 N/A N/A
35068-C01 BAY KIT,600MM/24",36U,BK EA B  $     102.70 25.0%  $           77.03 N/A N/A
35068-C02 BAY KIT,600MM/24",42U,BK EA B  $       90.70 25.0%  $           68.03 N/A N/A
35068-C03 BAY KIT,600MM/24",43U,BK EA B  $     106.25 25.0%  $           79.69 N/A N/A
35068-C04 BAY KIT,600MM/24",44U,BK EA B  $     109.55 25.0%  $           82.16 N/A N/A
35068-C05 BAY KIT,600MM/24",45U,BK EA B  $       99.38 25.0%  $           74.54 N/A N/A
35068-C06 BAY KIT,600MM/24",46U,BK EA B  $     116.33 25.0%  $           87.25 N/A N/A
35068-C07 BAY KIT,600MM/24",47U,BK EA B  $     123.03 25.0%  $           92.27 N/A N/A
35068-C08 BAY KIT,600MM/24",48U,BK EA B  $     123.40 25.0%  $           92.55 N/A N/A
35068-C09 BAY KIT,600MM/24",49U,BK EA B  $     130.54 25.0%  $           97.91 N/A N/A
35068-C10 BAY KIT,600MM/24",50U,BK EA B  $     130.92 25.0%  $           98.19 N/A N/A
35068-C11 BAY KIT,600MM/24",51U,BK EA B  $     138.45 25.0%  $         103.84 N/A N/A
35068-D00 BAY KIT,600MM/24",24U,SB EA B  $       96.99 25.0%  $           72.74 N/A N/A
35068-D01 BAY KIT,600MM/24",36U,SB EA B  $     100.01 25.0%  $           75.01 N/A N/A
35068-D02 BAY KIT,600MM/24",42U,SB EA B  $       88.33 25.0%  $           66.25 N/A N/A
35068-D03 BAY KIT,600MM/24",43U,SB EA B  $     106.25 25.0%  $           79.69 N/A N/A
35068-D04 BAY KIT,600MM/24",44U,SB EA B  $     109.55 25.0%  $           82.16 N/A N/A
35068-D05 BAY KIT,600MM/24",45U,SB EA B  $       96.80 25.0%  $           72.60 N/A N/A
35068-D06 BAY KIT,600MM/24",46U,SB EA B  $     116.33 25.0%  $           87.25 N/A N/A
35068-D07 BAY KIT,600MM/24",47U,SB EA B  $     119.82 25.0%  $           89.87 N/A N/A
35068-D08 BAY KIT,600MM/24",48U,SB EA B  $     123.40 25.0%  $           92.55 N/A N/A
35068-D09 BAY KIT,600MM/24",49U,SB EA B  $     127.13 25.0%  $           95.35 N/A N/A
35068-D10 BAY KIT,600MM/24",50U,SB EA B  $     130.92 25.0%  $           98.19 N/A N/A
35068-D11 BAY KIT,600MM/24",51U,SB EA B  $     134.86 25.0%  $         101.15 N/A N/A
35068-E00 BAY KIT,600MM/24",24U,GW EA B  $       96.99 25.0%  $           72.74 N/A N/A
35068-E01 BAY KIT,600MM/24",36U,GW EA B  $     100.01 25.0%  $           75.01 N/A N/A
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35068-E02 BAY KIT,600MM/24",42U,GW EA B  $       88.33 25.0%  $           66.25 N/A N/A
35068-E03 BAY KIT,600MM/24",43U,GW EA B  $     106.25 25.0%  $           79.69 N/A N/A
35068-E04 BAY KIT,600MM/24",44U,GW EA B  $     109.55 25.0%  $           82.16 N/A N/A
35068-E05 BAY KIT,600MM/24",45U,GW EA B  $       96.80 25.0%  $           72.60 N/A N/A
35068-E06 BAY KIT,600MM/24",46U,GW EA B  $     116.33 25.0%  $           87.25 N/A N/A
35068-E07 BAY KIT,600MM/24",47U,GW EA B  $     119.82 25.0%  $           89.87 N/A N/A
35068-E08 BAY KIT,600MM/24",48U,GW EA B  $     123.40 25.0%  $           92.55 N/A N/A
35068-E09 BAY KIT,600MM/24",49U,GW EA B  $     127.13 25.0%  $           95.35 N/A N/A
35068-E10 BAY KIT,600MM/24",50U,GW EA B  $     130.92 25.0%  $           98.19 N/A N/A
35068-E11 BAY KIT,600MM/24",51U,GW EA B  $     134.86 25.0%  $         101.15 N/A N/A
35068-F00 BAY KIT,600MM/24",24U,SG EA B  $       96.99 25.0%  $           72.74 N/A N/A
35068-F01 BAY KIT,600MM/24",36U,SG EA B  $     100.01 25.0%  $           75.01 N/A N/A
35068-F02 BAY KIT,600MM/24",42U,SG EA B  $       88.33 25.0%  $           66.25 N/A N/A
35068-F03 BAY KIT,600MM/24",43U,SG EA B  $     106.25 25.0%  $           79.69 N/A N/A
35068-F04 BAY KIT,600MM/24",44U,SG EA B  $     109.55 25.0%  $           82.16 N/A N/A
35068-F05 BAY KIT,600MM/24",45U,SG EA B  $       96.80 25.0%  $           72.60 N/A N/A
35068-F06 BAY KIT,600MM/24",46U,SG EA B  $     116.33 25.0%  $           87.25 N/A N/A
35068-F07 BAY KIT,600MM/24",47U,SG EA B  $     119.82 25.0%  $           89.87 N/A N/A
35068-F08 BAY KIT,600MM/24",48U,SG EA B  $     123.40 25.0%  $           92.55 N/A N/A
35068-F09 BAY KIT,600MM/24",49U,SG EA B  $     127.13 25.0%  $           95.35 N/A N/A
35068-F10 BAY KIT,600MM/24",50U,SG EA B  $     130.92 25.0%  $           98.19 N/A N/A
35068-F11 BAY KIT,600MM/24",51U,SG EA B  $     134.86 25.0%  $         101.15 N/A N/A
35069-C01 BAY KIT,TF/G2,ALL HT,BK EA B  $       56.56 25.0%  $           42.42 N/A N/A
35069-D01 BAY KIT,TF/G2,ALL HT,SB EA B  $       56.56 25.0%  $           42.42 N/A N/A
35069-E01 BAY KIT,TF/G2,ALL HT,GW EA B  $       56.56 25.0%  $           42.42 N/A N/A
35069-F01 BAY KIT,TF/G2,ALL HT,SG EA B  $       56.56 25.0%  $           42.42 N/A N/A

35078-001 TeraFrame Baying Kit, Zero Spacing, TeraFrame To TeraFrame, G2 , All 
Heights EA B  $       10.93 25.0%  $             8.20 N/A N/A

35079-C01 TeraFrame 24" (610 mm) Baying Brackets, Pair, TeraFrame To TeraFrame, 
G2 , All Heights, Black EA B  $       32.78 25.0%  $           24.59 N/A N/A

35079-C02 TeraFrame Narrow Baying Brackets, Pair, TeraFrame To TeraFrame, G2 , 
All Heights, Black EA B  $       32.78 25.0%  $           24.59 N/A N/A

35079-D01 TeraFrame 24" (610 mm) Baying Brackets, Pair, TeraFrame To TeraFrame, 
G2 , All Heights, Signature Blue EA B  $       32.78 25.0%  $           24.59 N/A N/A

35079-D02 TeraFrame Narrow Baying Brackets, Pair, TeraFrame To TeraFrame, G2 , 
All Heights, Signature Blue EA B  $       32.78 25.0%  $           24.59 N/A N/A

35079-E01 TeraFrame 24" (610 mm) Baying Brackets, Pair, TeraFrame To TeraFrame, 
G2 , All Heights, Glacier White EA B  $       32.78 25.0%  $           24.59 N/A N/A

35079-E02 TeraFrame Narrow Baying Brackets, Pair, TeraFrame To TeraFrame, G2 , 
All Heights, Glacier White EA B  $       32.78 25.0%  $           24.59 N/A N/A
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35079-F01 TeraFrame 24" (610 mm) Baying Brackets, Pair, TeraFrame To TeraFrame, 
G2 , All Heights, Steel Gray EA B  $       32.78 25.0%  $           24.59 N/A N/A

35079-F02 TeraFrame Narrow Baying Brackets, Pair, TeraFrame To TeraFrame, G2 , 
All Heights, Steel Gray EA B  $       32.78 25.0%  $           24.59 N/A N/A

35080-C00 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 24U H, Black EA B  $     142.04 25.0%  $         106.53 N/A N/A

35080-C01 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 36U H, Black EA B  $     149.33 25.0%  $         112.00 N/A N/A

35080-C02 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 42U H, Black EA B  $     153.88 25.0%  $         115.41 N/A N/A

35080-C03 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 43U H, Black EA B  $     154.79 25.0%  $         116.09 N/A N/A

35080-C04 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 44U H, Black EA B  $     155.70 25.0%  $         116.78 N/A N/A

35080-C05 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 45U H, Black EA B  $     156.60 25.0%  $         117.45 N/A N/A

35080-C06 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 46U H, Black EA B  $     157.52 25.0%  $         118.14 N/A N/A

35080-C07 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 47U H, Black EA B  $     158.42 25.0%  $         118.82 N/A N/A

35080-C08 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 48U H, Black EA B  $     159.34 25.0%  $         119.51 N/A N/A

35080-C09 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 49U H, Black EA B  $     160.26 25.0%  $         120.20 N/A N/A

35080-C10 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 50U H, Black EA B  $     161.16 25.0%  $         120.87 N/A N/A

35080-C11 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 51U H, Black EA B  $     162.08 25.0%  $         121.56 N/A N/A

35080-D00 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 24U H, Signature Blue EA B  $     142.04 25.0%  $         106.53 N/A N/A

35080-D01 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 36U H, Signature Blue EA B  $     149.33 25.0%  $         112.00 N/A N/A

35080-D02 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 42U H, Signature Blue EA B  $     153.88 25.0%  $         115.41 N/A N/A

35080-D03 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 43U H, Signature Blue EA B  $     154.79 25.0%  $         116.09 N/A N/A

35080-D04 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 44U H, Signature Blue EA B  $     155.70 25.0%  $         116.78 N/A N/A

35080-D05 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 45U H, Signature Blue EA B  $     156.60 25.0%  $         117.45 N/A N/A

35080-D06 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 46U H, Signature Blue EA B  $     157.52 25.0%  $         118.14 N/A N/A

35080-D07 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 47U H, Signature Blue EA B  $     158.42 25.0%  $         118.82 N/A N/A
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35080-D08 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 48U H, Signature Blue EA B  $     159.34 25.0%  $         119.51 N/A N/A

35080-D09 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 49U H, Signature Blue EA B  $     160.26 25.0%  $         120.20 N/A N/A

35080-D10 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 50U H, Signature Blue EA B  $     161.16 25.0%  $         120.87 N/A N/A

35080-D11 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 51U H, Signature Blue EA B  $     162.08 25.0%  $         121.56 N/A N/A

35080-E00 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 24U H, Glacier White EA B  $     142.04 25.0%  $         106.53 N/A N/A

35080-E01 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 36U H, Glacier White EA B  $     149.33 25.0%  $         112.00 N/A N/A

35080-E02 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 42U H, Glacier White EA B  $     153.88 25.0%  $         115.41 N/A N/A

35080-E03 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 43U H, Glacier White EA B  $     154.79 25.0%  $         116.09 N/A N/A

35080-E04 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 44U H, Glacier White EA B  $     155.70 25.0%  $         116.78 N/A N/A

35080-E05 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 45U H, Glacier White EA B  $     156.60 25.0%  $         117.45 N/A N/A

35080-E06 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 46U H, Glacier White EA B  $     157.52 25.0%  $         118.14 N/A N/A

35080-E07 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 47U H, Glacier White EA B  $     158.42 25.0%  $         118.82 N/A N/A

35080-E08 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 48U H, Glacier White EA B  $     159.34 25.0%  $         119.51 N/A N/A

35080-E09 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 49U H, Glacier White EA B  $     160.26 25.0%  $         120.20 N/A N/A

35080-E10 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 50U H, Glacier White EA B  $     161.16 25.0%  $         120.87 N/A N/A

35080-E11 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 51U H, Glacier White EA B  $     162.08 25.0%  $         121.56 N/A N/A

35080-F00 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 24U H, Steel Gray EA B  $     142.04 25.0%  $         106.53 N/A N/A

35080-F01 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 36U H, Steel Gray EA B  $     149.33 25.0%  $         112.00 N/A N/A

35080-F02 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 42U H, Steel Gray EA B  $     153.88 25.0%  $         115.41 N/A N/A

35080-F03 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 43U H, Steel Gray EA B  $     154.79 25.0%  $         116.09 N/A N/A

35080-F04 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 44U H, Steel Gray EA B  $     155.70 25.0%  $         116.78 N/A N/A

35080-F05 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 45U H, Steel Gray EA B  $     156.60 25.0%  $         117.45 N/A N/A
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35080-F06 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 46U H, Steel Gray EA B  $     157.52 25.0%  $         118.14 N/A N/A

35080-F07 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 47U H, Steel Gray EA B  $     158.42 25.0%  $         118.82 N/A N/A

35080-F08 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 48U H, Steel Gray EA B  $     159.34 25.0%  $         119.51 N/A N/A

35080-F09 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 49U H, Steel Gray EA B  $     160.26 25.0%  $         120.20 N/A N/A

35080-F10 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 50U H, Steel Gray EA B  $     161.16 25.0%  $         120.87 N/A N/A

35080-F11 �TeraFrame Baying & Fascia Kit, Locates two 23.6  (600 mm) TeraFrame 
Cabs on 24" (610 mm) Tile, 51U H, Steel Gray EA B  $     162.08 25.0%  $         121.56 N/A N/A

35081-000 TeraFrame Seal Kit, 1 or 0 Side Panel, Zero Spacing EA B  $       72.85 25.0%  $           54.64 N/A N/A
35081-001 TeraFrame Seal Kit, 1 Side Panel, TeraFrame Cabs on 24" (610 mm) Tile EA B  $     142.04 25.0%  $         106.53 N/A N/A
35081-002 TeraFrame Seal Kit, 0 Side Panel, TeraFrame Cabs on 24" (610 mm) Tile EA B  $     160.26 25.0%  $         120.20 N/A N/A

35081-003 TeraFrame Seal Kit, 0 or 1 Side Panel, TeraFrame Cabs using Narrow 
Baying Brackets EA B  $     116.55 25.0%  $           87.41 N/A N/A

35085-C00 TeraFrame Bottom Panel, G2 , 600 mm W x 800 mm D,Black EA B  $     174.83 25.0%  $         131.12 N/A N/A
35085-C01 TeraFrame Bottom Panel, G2 , 600 mm W x 825 mm D,Black EA B  $     175.27 25.0%  $         131.45 N/A N/A
35085-C02 TeraFrame Bottom Panel, G2 , 600 mm W x 850 mm D,Black EA B  $     175.73 25.0%  $         131.80 N/A N/A
35085-C03 TeraFrame Bottom Panel, G2 , 600 mm W x 875 mm D,Black EA B  $     176.19 25.0%  $         132.14 N/A N/A
35085-C04 TeraFrame Bottom Panel, G2 , 600 mm W x 900 mm D,Black EA B  $     176.65 25.0%  $         132.49 N/A N/A
35085-C05 TeraFrame Bottom Panel, G2 , 600 mm W x 925 mm D,Black EA B  $     177.09 25.0%  $         132.82 N/A N/A
35085-C06 TeraFrame Bottom Panel, G2 , 600 mm W x 950 mm D,Black EA B  $     177.55 25.0%  $         133.16 N/A N/A
35085-C07 TeraFrame Bottom Panel, G2 , 600 mm W x 975 mm D,Black EA B  $     178.01 25.0%  $         133.51 N/A N/A
35085-C08 TeraFrame Bottom Panel, G2 , 600 mm W x 1000 mm D,Black EA B  $     178.47 25.0%  $         133.85 N/A N/A
35085-C09 TeraFrame Bottom Panel, G2 , 600 mm W x 1025 mm D,Black EA B  $     178.93 25.0%  $         134.20 N/A N/A
35085-C10 TeraFrame Bottom Panel, G2 , 600 mm W x 1050 mm D,Black EA B  $     179.37 25.0%  $         134.53 N/A N/A
35085-C11 TeraFrame Bottom Panel, G2 , 600 mm W x 1075 mm D,Black EA B  $     179.83 25.0%  $         134.87 N/A N/A
35085-C12 TeraFrame Bottom Panel, G2 , 600 mm W x 1100 mm D,Black EA B  $     180.29 25.0%  $         135.22 N/A N/A
35085-C13 TeraFrame Bottom Panel, G2 , 600 mm W x 1125 mm D,Black EA B  $     180.74 25.0%  $         135.56 N/A N/A
35085-C14 TeraFrame Bottom Panel, G2 , 600 mm W x 1150 mm D,Black EA B  $     181.19 25.0%  $         135.89 N/A N/A
35085-C15 TeraFrame Bottom Panel, G2 , 600 mm W x 1175 mm D,Black EA B  $     181.65 25.0%  $         136.24 N/A N/A
35085-C16 TeraFrame Bottom Panel, G2 , 600 mm W x 1200 mm D,Black EA B  $     182.10 25.0%  $         136.58 N/A N/A
35085-C17 TeraFrame Bottom Panel, G2 , 700 mm W x 800 mm D,Black EA B  $     182.10 25.0%  $         136.58 N/A N/A
35085-C18 TeraFrame Bottom Panel, G2 , 700 mm W x 825 mm D,Black EA B  $     182.56 25.0%  $         136.92 N/A N/A
35085-C19 TeraFrame Bottom Panel, G2 , 700 mm W x 850 mm D,Black EA B  $     183.02 25.0%  $         137.27 N/A N/A
35085-C20 TeraFrame Bottom Panel, G2 , 700 mm W x 875 mm D,Black EA B  $     183.46 25.0%  $         137.60 N/A N/A
35085-C21 TeraFrame Bottom Panel, G2 , 700 mm W x 900 mm D,Black EA B  $     183.92 25.0%  $         137.94 N/A N/A
35085-C22 TeraFrame Bottom Panel, G2 , 700 mm W x 925 mm D,Black EA B  $     184.38 25.0%  $         138.29 N/A N/A
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35085-C23 TeraFrame Bottom Panel, G2 , 700 mm W x 950 mm D,Black EA B  $     184.84 25.0%  $         138.63 N/A N/A
35085-C24 TeraFrame Bottom Panel, G2 , 700 mm W x 975 mm D,Black EA B  $     185.28 25.0%  $         138.96 N/A N/A
35085-C25 TeraFrame Bottom Panel, G2 , 700 mm W x 1000 mm D,Black EA B  $     185.74 25.0%  $         139.31 N/A N/A
35085-C26 TeraFrame Bottom Panel, G2 , 700 mm W x 1025 mm D,Black EA B  $     186.20 25.0%  $         139.65 N/A N/A
35085-C27 TeraFrame Bottom Panel, G2 , 700 mm W x 1050 mm D,Black EA B  $     186.66 25.0%  $         140.00 N/A N/A
35085-C28 TeraFrame Bottom Panel, G2 , 700 mm W x 1075 mm D,Black EA B  $     187.12 25.0%  $         140.34 N/A N/A
35085-C29 TeraFrame Bottom Panel, G2 , 700 mm W x 1100 mm D,Black EA B  $     187.56 25.0%  $         140.67 N/A N/A
35085-C30 TeraFrame Bottom Panel, G2 , 700 mm W x 1125 mm D,Black EA B  $     188.02 25.0%  $         141.02 N/A N/A
35085-C31 TeraFrame Bottom Panel, G2 , 700 mm W x 1150 mm D,Black EA B  $     188.48 25.0%  $         141.36 N/A N/A
35085-C32 TeraFrame Bottom Panel, G2 , 700 mm W x 1175 mm D,Black EA B  $     188.94 25.0%  $         141.71 N/A N/A
35085-C33 TeraFrame Bottom Panel, G2 , 700 mm W x 1200 mm D,Black EA B  $     189.38 25.0%  $         142.04 N/A N/A
35085-C34 TeraFrame Bottom Panel, G2 , 800 mm W x 800 mm D,Black EA B  $     189.38 25.0%  $         142.04 N/A N/A
35085-C35 TeraFrame Bottom Panel, G2 , 800 mm W x 825 mm D,Black EA B  $     189.84 25.0%  $         142.38 N/A N/A
35085-C36 TeraFrame Bottom Panel, G2 , 800 mm W x 850 mm D,Black EA B  $     190.30 25.0%  $         142.73 N/A N/A
35085-C37 TeraFrame Bottom Panel, G2 , 800 mm W x 875 mm D,Black EA B  $     190.76 25.0%  $         143.07 N/A N/A
35085-C38 TeraFrame Bottom Panel, G2 , 800 mm W x 900 mm D,Black EA B  $     191.22 25.0%  $         143.42 N/A N/A
35085-C39 TeraFrame Bottom Panel, G2 , 800 mm W x 925 mm D,Black EA B  $     191.66 25.0%  $         143.75 N/A N/A
35085-C40 TeraFrame Bottom Panel, G2 , 800 mm W x 950 mm D,Black EA B  $     192.12 25.0%  $         144.09 N/A N/A
35085-C41 TeraFrame Bottom Panel, G2 , 800 mm W x 975 mm D,Black EA B  $     192.58 25.0%  $         144.44 N/A N/A
35085-C42 TeraFrame Bottom Panel, G2 , 800 mm W x 1000 mm D,Black EA B  $     193.04 25.0%  $         144.78 N/A N/A
35085-C43 TeraFrame Bottom Panel, G2 , 800 mm W x 1025 mm D,Black EA B  $     193.49 25.0%  $         145.12 N/A N/A
35085-C44 TeraFrame Bottom Panel, G2 , 800 mm W x 1050 mm D,Black EA B  $     193.94 25.0%  $         145.46 N/A N/A
35085-C45 TeraFrame Bottom Panel, G2 , 800 mm W x 1075 mm D,Black EA B  $     194.40 25.0%  $         145.80 N/A N/A
35085-C46 TeraFrame Bottom Panel, G2 , 800 mm W x 1100 mm D,Black EA B  $     194.85 25.0%  $         146.14 N/A N/A
35085-C47 TeraFrame Bottom Panel, G2 , 800 mm W x 1125 mm D,Black EA B  $     195.31 25.0%  $         146.48 N/A N/A
35085-C48 TeraFrame Bottom Panel, G2 , 800 mm W x 1150 mm D,Black EA B  $     195.76 25.0%  $         146.82 N/A N/A
35085-C49 TeraFrame Bottom Panel, G2 , 800 mm W x 1175 mm D,Black EA B  $     196.21 25.0%  $         147.16 N/A N/A
35085-C50 TeraFrame Bottom Panel, G2 , 800 mm W x 1200 mm D,Black EA B  $     196.67 25.0%  $         147.50 N/A N/A
35085-D00 TeraFrame Bottom Panel, G2 , 600 mm W x 800 mm D,Blue EA B  $     174.83 25.0%  $         131.12 N/A N/A
35085-D01 TeraFrame Bottom Panel, G2 , 600 mm W x 825 mm D,Blue EA B  $     175.27 25.0%  $         131.45 N/A N/A
35085-D02 TeraFrame Bottom Panel, G2 , 600 mm W x 850 mm D,Blue EA B  $     175.73 25.0%  $         131.80 N/A N/A
35085-D03 TeraFrame Bottom Panel, G2 , 600 mm W x 875 mm D,Blue EA B  $     176.19 25.0%  $         132.14 N/A N/A
35085-D04 TeraFrame Bottom Panel, G2 , 600 mm W x 900 mm D,Blue EA B  $     176.65 25.0%  $         132.49 N/A N/A
35085-D05 TeraFrame Bottom Panel, G2 , 600 mm W x 925 mm D,Blue EA B  $     177.09 25.0%  $         132.82 N/A N/A
35085-D06 TeraFrame Bottom Panel, G2 , 600 mm W x 950 mm D,Blue EA B  $     177.55 25.0%  $         133.16 N/A N/A
35085-D07 TeraFrame Bottom Panel, G2 , 600 mm W x 975 mm D,Blue EA B  $     178.01 25.0%  $         133.51 N/A N/A
35085-D08 TeraFrame Bottom Panel, G2 , 600 mm W x 1000 mm D,Blue EA B  $     178.47 25.0%  $         133.85 N/A N/A
35085-D09 TeraFrame Bottom Panel, G2 , 600 mm W x 1025 mm D,Blue EA B  $     178.93 25.0%  $         134.20 N/A N/A
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35085-D10 TeraFrame Bottom Panel, G2 , 600 mm W x 1050 mm D,Blue EA B  $     179.37 25.0%  $         134.53 N/A N/A
35085-D11 TeraFrame Bottom Panel, G2 , 600 mm W x 1075 mm D,Blue EA B  $     179.83 25.0%  $         134.87 N/A N/A
35085-D12 TeraFrame Bottom Panel, G2 , 600 mm W x 1100 mm D,Blue EA B  $     180.29 25.0%  $         135.22 N/A N/A
35085-D13 TeraFrame Bottom Panel, G2 , 600 mm W x 1125 mm D,Blue EA B  $     180.74 25.0%  $         135.56 N/A N/A
35085-D14 TeraFrame Bottom Panel, G2 , 600 mm W x 1150 mm D,Blue EA B  $     181.19 25.0%  $         135.89 N/A N/A
35085-D15 TeraFrame Bottom Panel, G2 , 600 mm W x 1175 mm D,Blue EA B  $     181.65 25.0%  $         136.24 N/A N/A
35085-D16 TeraFrame Bottom Panel, G2 , 600 mm W x 1200 mm D,Blue EA B  $     182.10 25.0%  $         136.58 N/A N/A
35085-D17 TeraFrame Bottom Panel, G2 , 700 mm W x 800 mm D,Blue EA B  $     182.10 25.0%  $         136.58 N/A N/A
35085-D18 TeraFrame Bottom Panel, G2 , 700 mm W x 825 mm D,Blue EA B  $     182.56 25.0%  $         136.92 N/A N/A
35085-D19 TeraFrame Bottom Panel, G2 , 700 mm W x 850 mm D,Blue EA B  $     183.02 25.0%  $         137.27 N/A N/A
35085-D20 TeraFrame Bottom Panel, G2 , 700 mm W x 875 mm D,Blue EA B  $     183.46 25.0%  $         137.60 N/A N/A
35085-D21 TeraFrame Bottom Panel, G2 , 700 mm W x 900 mm D,Blue EA B  $     183.92 25.0%  $         137.94 N/A N/A
35085-D22 TeraFrame Bottom Panel, G2 , 700 mm W x 925 mm D,Blue EA B  $     184.38 25.0%  $         138.29 N/A N/A
35085-D23 TeraFrame Bottom Panel, G2 , 700 mm W x 950 mm D,Blue EA B  $     184.84 25.0%  $         138.63 N/A N/A
35085-D24 TeraFrame Bottom Panel, G2 , 700 mm W x 975 mm D,Blue EA B  $     185.28 25.0%  $         138.96 N/A N/A
35085-D25 TeraFrame Bottom Panel, G2 , 700 mm W x 1000 mm D,Blue EA B  $     185.74 25.0%  $         139.31 N/A N/A
35085-D26 TeraFrame Bottom Panel, G2 , 700 mm W x 1025 mm D,Blue EA B  $     186.20 25.0%  $         139.65 N/A N/A
35085-D27 TeraFrame Bottom Panel, G2 , 700 mm W x 1050 mm D,Blue EA B  $     186.66 25.0%  $         140.00 N/A N/A
35085-D28 TeraFrame Bottom Panel, G2 , 700 mm W x 1075 mm D,Blue EA B  $     187.12 25.0%  $         140.34 N/A N/A
35085-D29 TeraFrame Bottom Panel, G2 , 700 mm W x 1100 mm D,Blue EA B  $     187.56 25.0%  $         140.67 N/A N/A
35085-D30 TeraFrame Bottom Panel, G2 , 700 mm W x 1125 mm D,Blue EA B  $     188.02 25.0%  $         141.02 N/A N/A
35085-D31 TeraFrame Bottom Panel, G2 , 700 mm W x 1150 mm D,Blue EA B  $     188.48 25.0%  $         141.36 N/A N/A
35085-D32 TeraFrame Bottom Panel, G2 , 700 mm W x 1175 mm D,Blue EA B  $     188.94 25.0%  $         141.71 N/A N/A
35085-D33 TeraFrame Bottom Panel, G2 , 700 mm W x 1200 mm D,Blue EA B  $     189.38 25.0%  $         142.04 N/A N/A
35085-D34 TeraFrame Bottom Panel, G2 , 800 mm W x 800 mm D,Blue EA B  $     189.38 25.0%  $         142.04 N/A N/A
35085-D35 TeraFrame Bottom Panel, G2 , 800 mm W x 825 mm D,Blue EA B  $     189.84 25.0%  $         142.38 N/A N/A
35085-D36 TeraFrame Bottom Panel, G2 , 800 mm W x 850 mm D,Blue EA B  $     190.30 25.0%  $         142.73 N/A N/A
35085-D37 TeraFrame Bottom Panel, G2 , 800 mm W x 875 mm D,Blue EA B  $     190.76 25.0%  $         143.07 N/A N/A
35085-D38 TeraFrame Bottom Panel, G2 , 800 mm W x 900 mm D,Blue EA B  $     191.22 25.0%  $         143.42 N/A N/A
35085-D39 TeraFrame Bottom Panel, G2 , 800 mm W x 925 mm D,Blue EA B  $     191.66 25.0%  $         143.75 N/A N/A
35085-D40 TeraFrame Bottom Panel, G2 , 800 mm W x 950 mm D,Blue EA B  $     192.12 25.0%  $         144.09 N/A N/A
35085-D41 TeraFrame Bottom Panel, G2 , 800 mm W x 975 mm D,Blue EA B  $     192.58 25.0%  $         144.44 N/A N/A
35085-D42 TeraFrame Bottom Panel, G2 , 800 mm W x 1000 mm D,Blue EA B  $     193.04 25.0%  $         144.78 N/A N/A
35085-D43 TeraFrame Bottom Panel, G2 , 800 mm W x 1025 mm D,Blue EA B  $     193.49 25.0%  $         145.12 N/A N/A
35085-D44 TeraFrame Bottom Panel, G2 , 800 mm W x 1050 mm D,Blue EA B  $     193.94 25.0%  $         145.46 N/A N/A
35085-D45 TeraFrame Bottom Panel, G2 , 800 mm W x 1075 mm D,Blue EA B  $     194.40 25.0%  $         145.80 N/A N/A
35085-D46 TeraFrame Bottom Panel, G2 , 800 mm W x 1100 mm D,Blue EA B  $     194.85 25.0%  $         146.14 N/A N/A
35085-D47 TeraFrame Bottom Panel, G2 , 800 mm W x 1125 mm D,Blue EA B  $     195.31 25.0%  $         146.48 N/A N/A
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35085-D48 TeraFrame Bottom Panel, G2 , 800 mm W x 1150 mm D,Blue EA B  $     195.76 25.0%  $         146.82 N/A N/A
35085-D49 TeraFrame Bottom Panel, G2 , 800 mm W x 1175 mm D,Blue EA B  $     196.21 25.0%  $         147.16 N/A N/A
35085-D50 TeraFrame Bottom Panel, G2 , 800 mm W x 1200 mm D,Blue EA B  $     196.67 25.0%  $         147.50 N/A N/A
35085-E00 TeraFrame Bottom Panel, G2 , 600 mm W x 800 mm D,White EA B  $     174.83 25.0%  $         131.12 N/A N/A
35085-E01 TeraFrame Bottom Panel, G2 , 600 mm W x 825 mm D,White EA B  $     175.27 25.0%  $         131.45 N/A N/A
35085-E02 TeraFrame Bottom Panel, G2 , 600 mm W x 850 mm D,White EA B  $     175.73 25.0%  $         131.80 N/A N/A
35085-E03 TeraFrame Bottom Panel, G2 , 600 mm W x 875 mm D,White EA B  $     176.19 25.0%  $         132.14 N/A N/A
35085-E04 TeraFrame Bottom Panel, G2 , 600 mm W x 900 mm D,White EA B  $     176.65 25.0%  $         132.49 N/A N/A
35085-E05 TeraFrame Bottom Panel, G2 , 600 mm W x 925 mm D,White EA B  $     177.09 25.0%  $         132.82 N/A N/A
35085-E06 TeraFrame Bottom Panel, G2 , 600 mm W x 950 mm D,White EA B  $     177.55 25.0%  $         133.16 N/A N/A
35085-E07 TeraFrame Bottom Panel, G2 , 600 mm W x 975 mm D,White EA B  $     178.01 25.0%  $         133.51 N/A N/A
35085-E08 TeraFrame Bottom Panel, G2 , 600 mm W x 1000 mm D,White EA B  $     178.47 25.0%  $         133.85 N/A N/A
35085-E09 TeraFrame Bottom Panel, G2 , 600 mm W x 1025 mm D,White EA B  $     178.93 25.0%  $         134.20 N/A N/A
35085-E10 TeraFrame Bottom Panel, G2 , 600 mm W x 1050 mm D,White EA B  $     179.37 25.0%  $         134.53 N/A N/A
35085-E11 TeraFrame Bottom Panel, G2 , 600 mm W x 1075 mm D,White EA B  $     179.83 25.0%  $         134.87 N/A N/A
35085-E12 TeraFrame Bottom Panel, G2 , 600 mm W x 1100 mm D,White EA B  $     180.29 25.0%  $         135.22 N/A N/A
35085-E13 TeraFrame Bottom Panel, G2 , 600 mm W x 1125 mm D,White EA B  $     180.74 25.0%  $         135.56 N/A N/A
35085-E14 TeraFrame Bottom Panel, G2 , 600 mm W x 1150 mm D,White EA B  $     181.19 25.0%  $         135.89 N/A N/A
35085-E15 TeraFrame Bottom Panel, G2 , 600 mm W x 1175 mm D,White EA B  $     181.65 25.0%  $         136.24 N/A N/A
35085-E16 TeraFrame Bottom Panel, G2 , 600 mm W x 1200 mm D,White EA B  $     182.10 25.0%  $         136.58 N/A N/A
35085-E17 TeraFrame Bottom Panel, G2 , 700 mm W x 800 mm D,White EA B  $     182.10 25.0%  $         136.58 N/A N/A
35085-E18 TeraFrame Bottom Panel, G2 , 700 mm W x 825 mm D,White EA B  $     182.56 25.0%  $         136.92 N/A N/A
35085-E19 TeraFrame Bottom Panel, G2 , 700 mm W x 850 mm D,White EA B  $     183.02 25.0%  $         137.27 N/A N/A
35085-E20 TeraFrame Bottom Panel, G2 , 700 mm W x 875 mm D,White EA B  $     183.46 25.0%  $         137.60 N/A N/A
35085-E21 TeraFrame Bottom Panel, G2 , 700 mm W x 900 mm D,White EA B  $     183.92 25.0%  $         137.94 N/A N/A
35085-E22 TeraFrame Bottom Panel, G2 , 700 mm W x 925 mm D,White EA B  $     184.38 25.0%  $         138.29 N/A N/A
35085-E23 TeraFrame Bottom Panel, G2 , 700 mm W x 950 mm D,White EA B  $     184.84 25.0%  $         138.63 N/A N/A
35085-E24 TeraFrame Bottom Panel, G2 , 700 mm W x 975 mm D,White EA B  $     185.28 25.0%  $         138.96 N/A N/A
35085-E25 TeraFrame Bottom Panel, G2 , 700 mm W x 1000 mm D,White EA B  $     185.74 25.0%  $         139.31 N/A N/A
35085-E26 TeraFrame Bottom Panel, G2 , 700 mm W x 1025 mm D,White EA B  $     186.20 25.0%  $         139.65 N/A N/A
35085-E27 TeraFrame Bottom Panel, G2 , 700 mm W x 1050 mm D,White EA B  $     186.66 25.0%  $         140.00 N/A N/A
35085-E28 TeraFrame Bottom Panel, G2 , 700 mm W x 1075 mm D,White EA B  $     187.12 25.0%  $         140.34 N/A N/A
35085-E29 TeraFrame Bottom Panel, G2 , 700 mm W x 1100 mm D,White EA B  $     187.56 25.0%  $         140.67 N/A N/A
35085-E30 TeraFrame Bottom Panel, G2 , 700 mm W x 1125 mm D,White EA B  $     188.02 25.0%  $         141.02 N/A N/A
35085-E31 TeraFrame Bottom Panel, G2 , 700 mm W x 1150 mm D,White EA B  $     188.48 25.0%  $         141.36 N/A N/A
35085-E32 TeraFrame Bottom Panel, G2 , 700 mm W x 1175 mm D,White EA B  $     188.94 25.0%  $         141.71 N/A N/A
35085-E33 TeraFrame Bottom Panel, G2 , 700 mm W x 1200 mm D,White EA B  $     189.38 25.0%  $         142.04 N/A N/A
35085-E34 TeraFrame Bottom Panel, G2 , 800 mm W x 800 mm D,White EA B  $     189.38 25.0%  $         142.04 N/A N/A
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35085-E35 TeraFrame Bottom Panel, G2 , 800 mm W x 825 mm D,White EA B  $     189.84 25.0%  $         142.38 N/A N/A
35085-E36 TeraFrame Bottom Panel, G2 , 800 mm W x 850 mm D,White EA B  $     190.30 25.0%  $         142.73 N/A N/A
35085-E37 TeraFrame Bottom Panel, G2 , 800 mm W x 875 mm D,White EA B  $     190.76 25.0%  $         143.07 N/A N/A
35085-E38 TeraFrame Bottom Panel, G2 , 800 mm W x 900 mm D,White EA B  $     191.22 25.0%  $         143.42 N/A N/A
35085-E39 TeraFrame Bottom Panel, G2 , 800 mm W x 925 mm D,White EA B  $     191.66 25.0%  $         143.75 N/A N/A
35085-E40 TeraFrame Bottom Panel, G2 , 800 mm W x 950 mm D,White EA B  $     192.12 25.0%  $         144.09 N/A N/A
35085-E41 TeraFrame Bottom Panel, G2 , 800 mm W x 975 mm D,White EA B  $     192.58 25.0%  $         144.44 N/A N/A
35085-E42 TeraFrame Bottom Panel, G2 , 800 mm W x 1000 mm D,White EA B  $     193.04 25.0%  $         144.78 N/A N/A
35085-E43 TeraFrame Bottom Panel, G2 , 800 mm W x 1025 mm D,White EA B  $     193.49 25.0%  $         145.12 N/A N/A
35085-E44 TeraFrame Bottom Panel, G2 , 800 mm W x 1050 mm D,White EA B  $     193.94 25.0%  $         145.46 N/A N/A
35085-E45 TeraFrame Bottom Panel, G2 , 800 mm W x 1075 mm D,White EA B  $     194.40 25.0%  $         145.80 N/A N/A
35085-E46 TeraFrame Bottom Panel, G2 , 800 mm W x 1100 mm D,White EA B  $     194.85 25.0%  $         146.14 N/A N/A
35085-E47 TeraFrame Bottom Panel, G2 , 800 mm W x 1125 mm D,White EA B  $     195.31 25.0%  $         146.48 N/A N/A
35085-E48 TeraFrame Bottom Panel, G2 , 800 mm W x 1150 mm D,White EA B  $     195.76 25.0%  $         146.82 N/A N/A
35085-E49 TeraFrame Bottom Panel, G2 , 800 mm W x 1175 mm D,White EA B  $     196.21 25.0%  $         147.16 N/A N/A
35085-E50 TeraFrame Bottom Panel, G2 , 800 mm W x 1200 mm D,White EA B  $     196.67 25.0%  $         147.50 N/A N/A
35085-F00 TeraFrame Bottom Panel, G2 , 600 mm W x 800 mm D,Gray EA B  $     174.83 25.0%  $         131.12 N/A N/A
35085-F01 TeraFrame Bottom Panel, G2 , 600 mm W x 825 mm D,Gray EA B  $     175.27 25.0%  $         131.45 N/A N/A
35085-F02 TeraFrame Bottom Panel, G2 , 600 mm W x 850 mm D,Gray EA B  $     175.73 25.0%  $         131.80 N/A N/A
35085-F03 TeraFrame Bottom Panel, G2 , 600 mm W x 875 mm D,Gray EA B  $     176.19 25.0%  $         132.14 N/A N/A
35085-F04 TeraFrame Bottom Panel, G2 , 600 mm W x 900 mm D,Gray EA B  $     176.65 25.0%  $         132.49 N/A N/A
35085-F05 TeraFrame Bottom Panel, G2 , 600 mm W x 925 mm D,Gray EA B  $     177.09 25.0%  $         132.82 N/A N/A
35085-F06 TeraFrame Bottom Panel, G2 , 600 mm W x 950 mm D,Gray EA B  $     177.55 25.0%  $         133.16 N/A N/A
35085-F07 TeraFrame Bottom Panel, G2 , 600 mm W x 975 mm D,Gray EA B  $     178.01 25.0%  $         133.51 N/A N/A
35085-F08 TeraFrame Bottom Panel, G2 , 600 mm W x 1000 mm D,Gray EA B  $     178.47 25.0%  $         133.85 N/A N/A
35085-F09 TeraFrame Bottom Panel, G2 , 600 mm W x 1025 mm D,Gray EA B  $     178.93 25.0%  $         134.20 N/A N/A
35085-F10 TeraFrame Bottom Panel, G2 , 600 mm W x 1050 mm D,Gray EA B  $     179.37 25.0%  $         134.53 N/A N/A
35085-F11 TeraFrame Bottom Panel, G2 , 600 mm W x 1075 mm D,Gray EA B  $     179.83 25.0%  $         134.87 N/A N/A
35085-F12 TeraFrame Bottom Panel, G2 , 600 mm W x 1100 mm D,Gray EA B  $     180.29 25.0%  $         135.22 N/A N/A
35085-F13 TeraFrame Bottom Panel, G2 , 600 mm W x 1125 mm D,Gray EA B  $     180.74 25.0%  $         135.56 N/A N/A
35085-F14 TeraFrame Bottom Panel, G2 , 600 mm W x 1150 mm D,Gray EA B  $     181.19 25.0%  $         135.89 N/A N/A
35085-F15 TeraFrame Bottom Panel, G2 , 600 mm W x 1175 mm D,Gray EA B  $     181.65 25.0%  $         136.24 N/A N/A
35085-F16 TeraFrame Bottom Panel, G2 , 600 mm W x 1200 mm D,Gray EA B  $     182.10 25.0%  $         136.58 N/A N/A
35085-F17 TeraFrame Bottom Panel, G2 , 700 mm W x 800 mm D,Gray EA B  $     182.10 25.0%  $         136.58 N/A N/A
35085-F18 TeraFrame Bottom Panel, G2 , 700 mm W x 825 mm D,Gray EA B  $     182.56 25.0%  $         136.92 N/A N/A
35085-F19 TeraFrame Bottom Panel, G2 , 700 mm W x 850 mm D,Gray EA B  $     183.02 25.0%  $         137.27 N/A N/A
35085-F20 TeraFrame Bottom Panel, G2 , 700 mm W x 875 mm D,Gray EA B  $     183.46 25.0%  $         137.60 N/A N/A
35085-F21 TeraFrame Bottom Panel, G2 , 700 mm W x 900 mm D,Gray EA B  $     183.92 25.0%  $         137.94 N/A N/A
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35085-F22 TeraFrame Bottom Panel, G2 , 700 mm W x 925 mm D,Gray EA B  $     184.38 25.0%  $         138.29 N/A N/A
35085-F23 TeraFrame Bottom Panel, G2 , 700 mm W x 950 mm D,Gray EA B  $     184.84 25.0%  $         138.63 N/A N/A
35085-F24 TeraFrame Bottom Panel, G2 , 700 mm W x 975 mm D,Gray EA B  $     185.28 25.0%  $         138.96 N/A N/A
35085-F25 TeraFrame Bottom Panel, G2 , 700 mm W x 1000 mm D,Gray EA B  $     185.74 25.0%  $         139.31 N/A N/A
35085-F26 TeraFrame Bottom Panel, G2 , 700 mm W x 1025 mm D,Gray EA B  $     186.20 25.0%  $         139.65 N/A N/A
35085-F27 TeraFrame Bottom Panel, G2 , 700 mm W x 1050 mm D,Gray EA B  $     186.66 25.0%  $         140.00 N/A N/A
35085-F28 TeraFrame Bottom Panel, G2 , 700 mm W x 1075 mm D,Gray EA B  $     187.12 25.0%  $         140.34 N/A N/A
35085-F29 TeraFrame Bottom Panel, G2 , 700 mm W x 1100 mm D,Gray EA B  $     187.56 25.0%  $         140.67 N/A N/A
35085-F30 TeraFrame Bottom Panel, G2 , 700 mm W x 1125 mm D,Gray EA B  $     188.02 25.0%  $         141.02 N/A N/A
35085-F31 TeraFrame Bottom Panel, G2 , 700 mm W x 1150 mm D,Gray EA B  $     188.48 25.0%  $         141.36 N/A N/A
35085-F32 TeraFrame Bottom Panel, G2 , 700 mm W x 1175 mm D,Gray EA B  $     188.94 25.0%  $         141.71 N/A N/A
35085-F33 TeraFrame Bottom Panel, G2 , 700 mm W x 1200 mm D,Gray EA B  $     189.38 25.0%  $         142.04 N/A N/A
35085-F34 TeraFrame Bottom Panel, G2 , 800 mm W x 800 mm D,Gray EA B  $     189.38 25.0%  $         142.04 N/A N/A
35085-F35 TeraFrame Bottom Panel, G2 , 800 mm W x 825 mm D,Gray EA B  $     189.84 25.0%  $         142.38 N/A N/A
35085-F36 TeraFrame Bottom Panel, G2 , 800 mm W x 850 mm D,Gray EA B  $     190.30 25.0%  $         142.73 N/A N/A
35085-F37 TeraFrame Bottom Panel, G2 , 800 mm W x 875 mm D,Gray EA B  $     190.76 25.0%  $         143.07 N/A N/A
35085-F38 TeraFrame Bottom Panel, G2 , 800 mm W x 900 mm D,Gray EA B  $     191.22 25.0%  $         143.42 N/A N/A
35085-F39 TeraFrame Bottom Panel, G2 , 800 mm W x 925 mm D,Gray EA B  $     191.66 25.0%  $         143.75 N/A N/A
35085-F40 TeraFrame Bottom Panel, G2 , 800 mm W x 950 mm D,Gray EA B  $     192.12 25.0%  $         144.09 N/A N/A
35085-F41 TeraFrame Bottom Panel, G2 , 800 mm W x 975 mm D,Gray EA B  $     192.58 25.0%  $         144.44 N/A N/A
35085-F42 TeraFrame Bottom Panel, G2 , 800 mm W x 1000 mm D,Gray EA B  $     193.04 25.0%  $         144.78 N/A N/A
35085-F43 TeraFrame Bottom Panel, G2 , 800 mm W x 1025 mm D,Gray EA B  $     193.49 25.0%  $         145.12 N/A N/A
35085-F44 TeraFrame Bottom Panel, G2 , 800 mm W x 1050 mm D,Gray EA B  $     193.94 25.0%  $         145.46 N/A N/A
35085-F45 TeraFrame Bottom Panel, G2 , 800 mm W x 1075 mm D,Gray EA B  $     194.40 25.0%  $         145.80 N/A N/A
35085-F46 TeraFrame Bottom Panel, G2 , 800 mm W x 1100 mm D,Gray EA B  $     194.85 25.0%  $         146.14 N/A N/A
35085-F47 TeraFrame Bottom Panel, G2 , 800 mm W x 1125 mm D,Gray EA B  $     195.31 25.0%  $         146.48 N/A N/A
35085-F48 TeraFrame Bottom Panel, G2 , 800 mm W x 1150 mm D,Gray EA B  $     195.76 25.0%  $         146.82 N/A N/A
35085-F49 TeraFrame Bottom Panel, G2 , 800 mm W x 1175 mm D,Gray EA B  $     196.21 25.0%  $         147.16 N/A N/A
35085-F50 TeraFrame Bottom Panel, G2 , 800 mm W x 1200 mm D,Gray EA B  $     196.67 25.0%  $         147.50 N/A N/A
35086-C01 Power Strip Lashing Bracket, 36U H, Black EA B  $       87.41 25.0%  $           65.56 N/A N/A
35086-C02 Power Strip Lashing Bracket, 42U H, Black EA B  $       93.33 25.0%  $           70.00 N/A N/A
35086-C03 Power Strip Lashing Bracket, 43U H, Black EA B  $       93.79 25.0%  $           70.34 N/A N/A
35086-C04 Power Strip Lashing Bracket, 44U H, Black EA B  $       94.23 25.0%  $           70.67 N/A N/A
35086-C05 Power Strip Lashing Bracket, 45U H, Black EA B  $       94.69 25.0%  $           71.02 N/A N/A
35086-C06 Power Strip Lashing Bracket, 46U H, Black EA B  $       95.15 25.0%  $           71.36 N/A N/A
35086-C07 Power Strip Lashing Bracket, 47U H, Black EA B  $       95.61 25.0%  $           71.71 N/A N/A
35086-C08 Power Strip Lashing Bracket, 48U H, Black EA B  $       96.07 25.0%  $           72.05 N/A N/A
35086-C09 Power Strip Lashing Bracket, 49U H, Black EA B  $       96.51 25.0%  $           72.38 N/A N/A
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35086-C10 Power Strip Lashing Bracket, 50U H, Black EA B  $       96.97 25.0%  $           72.73 N/A N/A
35086-C11 Power Strip Lashing Bracket, 51U H, Black EA B  $       97.43 25.0%  $           73.07 N/A N/A
35087-C00 Cable Lashing Bracket, 24U H, Black EA B  $       81.94 25.0%  $           61.46 N/A N/A
35087-C01 Cable Lashing Bracket, 36U H, Black EA B  $       91.05 25.0%  $           68.29 N/A N/A
35087-C02 Cable Lashing Bracket, 42U H, Black EA B  $       96.97 25.0%  $           72.73 N/A N/A
35087-C03 Cable Lashing Bracket, 43U H, Black EA B  $       97.43 25.0%  $           73.07 N/A N/A
35087-C04 Cable Lashing Bracket, 44U H, Black EA B  $       97.89 25.0%  $           73.42 N/A N/A
35087-C05 Cable Lashing Bracket, 45U H, Black EA B  $       98.33 25.0%  $           73.75 N/A N/A
35087-C06 Cable Lashing Bracket, 46U H, Black EA B  $       98.79 25.0%  $           74.09 N/A N/A
35087-C07 Cable Lashing Bracket, 47U H, Black EA B  $       99.25 25.0%  $           74.44 N/A N/A
35087-C08 Cable Lashing Bracket, 48U H, Black EA B  $       99.71 25.0%  $           74.78 N/A N/A
35087-C09 Cable Lashing Bracket, 49U H, Black EA B  $     100.16 25.0%  $           75.12 N/A N/A
35087-C10 Cable Lashing Bracket, 50U H, Black EA B  $     100.61 25.0%  $           75.46 N/A N/A
35087-C11 Cable Lashing Bracket, 51U H, Black EA B  $     101.07 25.0%  $           75.80 N/A N/A
35090-C00 TeraFrame Vertical Cable Manager, 700 mm W x 24U, Short Finger, Black EA B  $     227.63 25.0%  $         170.72 N/A N/A
35090-C01 TeraFrame Vertical Cable Manager, 700 mm W x 36U, Short Finger, Black EA B  $     236.74 25.0%  $         177.56 N/A N/A
35090-C02 TeraFrame Vertical Cable Manager, 700 mm W x 42U, Short Finger, Black EA B  $     218.52 25.0%  $         163.89 N/A N/A
35090-C03 TeraFrame Vertical Cable Manager, 700 mm W x 43U, Short Finger, Black EA B  $     245.84 25.0%  $         184.38 N/A N/A
35090-C04 TeraFrame Vertical Cable Manager, 700 mm W x 44U, Short Finger, Black EA B  $     254.95 25.0%  $         191.21 N/A N/A
35090-C05 TeraFrame Vertical Cable Manager, 700 mm W x 45U, Short Finger, Black EA B  $     236.74 25.0%  $         177.56 N/A N/A
35090-C06 TeraFrame Vertical Cable Manager, 700 mm W x 46U, Short Finger, Black EA B  $     273.16 25.0%  $         204.87 N/A N/A
35090-C07 TeraFrame Vertical Cable Manager, 700 mm W x 47U, Short Finger, Black EA B  $     282.27 25.0%  $         211.70 N/A N/A
35090-C08 TeraFrame Vertical Cable Manager, 700 mm W x 48U, Short Finger, Black EA B  $     291.36 25.0%  $         218.52 N/A N/A
35090-C09 TeraFrame Vertical Cable Manager, 700 mm W x 49U, Short Finger, Black EA B  $     300.48 25.0%  $         225.36 N/A N/A
35090-C10 TeraFrame Vertical Cable Manager, 700 mm W x 50U, Short Finger, Black EA B  $     309.57 25.0%  $         232.18 N/A N/A
35090-C11 TeraFrame Vertical Cable Manager, 700 mm W x 51U, Short Finger, Black EA B  $     318.68 25.0%  $         239.01 N/A N/A
35092-C01 TeraFrame Vertical Cable Manager Slide Adapter, 700 mm W , Black EA B  $       63.73 25.0%  $           47.80 N/A N/A
35092-C02 TeraFrame Vertical Cable Manager Slide Adapter, 800 mm W , Black EA B  $       67.37 25.0%  $           50.53 N/A N/A
35095-C00 TeraFrame Vertical Cable Manager, 800 mm W x 24U, Short Finger, Black EA B  $     254.95 25.0%  $         191.21 N/A N/A
35095-C01 TeraFrame Vertical Cable Manager, 800 mm W x 36U, Short Finger, Black EA B  $     264.04 25.0%  $         198.03 N/A N/A
35095-C02 TeraFrame Vertical Cable Manager, 800 mm W x 42U, Short Finger, Black EA B  $     236.74 25.0%  $         177.56 N/A N/A
35095-C03 TeraFrame Vertical Cable Manager, 800 mm W x 43U, Short Finger, Black EA B  $     273.16 25.0%  $         204.87 N/A N/A
35095-C04 TeraFrame Vertical Cable Manager, 800 mm W x 44U, Short Finger, Black EA B  $     282.27 25.0%  $         211.70 N/A N/A
35095-C05 TeraFrame Vertical Cable Manager, 800 mm W x 45U, Short Finger, Black EA B  $     258.59 25.0%  $         193.94 N/A N/A
35095-C06 TeraFrame Vertical Cable Manager, 800 mm W x 46U, Short Finger, Black EA B  $     300.48 25.0%  $         225.36 N/A N/A
35095-C07 TeraFrame Vertical Cable Manager, 800 mm W x 47U, Short Finger, Black EA B  $     309.57 25.0%  $         232.18 N/A N/A
35095-C08 TeraFrame Vertical Cable Manager, 800 mm W x 48U, Short Finger, Black EA B  $     318.68 25.0%  $         239.01 N/A N/A
35095-C09 TeraFrame Vertical Cable Manager, 800 mm W x 49U, Short Finger, Black EA B  $     327.79 25.0%  $         245.84 N/A N/A

2141 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

35095-C10 TeraFrame Vertical Cable Manager, 800 mm W x 50U, Short Finger, Black EA B  $     336.89 25.0%  $         252.67 N/A N/A
35095-C11 TeraFrame Vertical Cable Manager, 800 mm W x 51U, Short Finger, Black EA B  $     346.00 25.0%  $         259.50 N/A N/A

35100-C01 TeraFrame Vertical Cable Ring Manager, 600 mm W x 36U, Pair of Half-
Height Sections, Black EA B  $     109.26 25.0%  $           81.95 N/A N/A

35100-C02 TeraFrame Vertical Cable Ring Manager, 600 mm W x 42U, Pair of Half-
Height Sections, Black EA B  $     112.90 25.0%  $           84.68 N/A N/A

35100-C03 TeraFrame Vertical Cable Ring Manager, 600 mm W x 43U/44U, Pair of 
Half-Height Sections, Black EA B  $     114.73 25.0%  $           86.05 N/A N/A

35100-C05 TeraFrame Vertical Cable Ring Manager, 600 mm W x 45U/46U, Pair of 
Half-Height Sections, Black EA B  $     116.55 25.0%  $           87.41 N/A N/A

35100-C07 TeraFrame Vertical Cable Ring Manager, 600 mm W x 47U/48U, Pair of 
Half-Height Sections, Black EA B  $     118.37 25.0%  $           88.78 N/A N/A

35100-C09 TeraFrame Vertical Cable Ring Manager, 600 mm W x 49U/50U, Pair of 
Half-Height Sections, Black EA B  $     120.19 25.0%  $           90.14 N/A N/A

35100-C11 TeraFrame Vertical Cable Ring Manager, 600 mm W x 51U, Pair of Half-
Height Sections, Black EA B  $     122.01 25.0%  $           91.51 N/A N/A

35101-C01 TeraFrame Vertical Cable Ring Manager, 700 mm W x 36U, Pair of Half-
Height Sections, Black EA B  $     138.40 25.0%  $         103.80 N/A N/A

35101-C02 TeraFrame Vertical Cable Ring Manager, 700 mm W x 42U, Pair of Half-
Height Sections, Black EA B  $     142.04 25.0%  $         106.53 N/A N/A

35101-C03 TeraFrame Vertical Cable Ring Manager, 700 mm W x 43U/44U, Pair of 
Half-Height Sections, Black EA B  $     143.85 25.0%  $         107.89 N/A N/A

35101-C05 TeraFrame Vertical Cable Ring Manager, 700 mm W x 45U/46U, Pair of 
Half-Height Sections, Black EA B  $     145.69 25.0%  $         109.27 N/A N/A

35101-C07 TeraFrame Vertical Cable Ring Manager, 700 mm W x 47U/48U, Pair of 
Half-Height Sections, Black EA B  $     147.51 25.0%  $         110.63 N/A N/A

35101-C09 TeraFrame Vertical Cable Ring Manager, 700 mm W x 49U/50U, Pair of 
Half-Height Sections, Black EA B  $     149.33 25.0%  $         112.00 N/A N/A

35101-C11 TeraFrame Vertical Cable Ring Manager, 700 mm W x 51U, Pair of Half-
Height Sections, Black EA B  $     151.15 25.0%  $         113.36 N/A N/A

35102-C00 TeraFrame Vertical Cable Manager, 700 mm W x 24U, Long Finger, Black EA B  $     273.16 25.0%  $         204.87 N/A N/A
35102-C01 TeraFrame Vertical Cable Manager, 700 mm W x 36U, Long Finger, Black EA B  $     282.27 25.0%  $         211.70 N/A N/A
35102-C02 TeraFrame Vertical Cable Manager, 700 mm W x 42U, Long Finger, Black EA B  $     291.36 25.0%  $         218.52 N/A N/A
35102-C03 TeraFrame Vertical Cable Manager, 700 mm W x 43U, Long Finger, Black EA B  $     291.36 25.0%  $         218.52 N/A N/A
35102-C04 TeraFrame Vertical Cable Manager, 700 mm W x 44U, Long Finger, Black EA B  $     300.48 25.0%  $         225.36 N/A N/A
35102-C05 TeraFrame Vertical Cable Manager, 700 mm W x 45U, Long Finger, Black EA B  $     264.04 25.0%  $         198.03 N/A N/A
35102-C06 TeraFrame Vertical Cable Manager, 700 mm W x 46U, Long Finger, Black EA B  $     327.79 25.0%  $         245.84 N/A N/A
35102-C07 TeraFrame Vertical Cable Manager, 700 mm W x 47U, Long Finger, Black EA B  $     336.89 25.0%  $         252.67 N/A N/A
35102-C08 TeraFrame Vertical Cable Manager, 700 mm W x 48U, Long Finger, Black EA B  $     346.00 25.0%  $         259.50 N/A N/A
35102-C09 TeraFrame Vertical Cable Manager, 700 mm W x 49U, Long Finger, Black EA B  $     355.10 25.0%  $         266.33 N/A N/A
35102-C10 TeraFrame Vertical Cable Manager, 700 mm W x 50U, Long Finger, Black EA B  $     373.32 25.0%  $         279.99 N/A N/A
35102-C11 TeraFrame Vertical Cable Manager, 700 mm W x 51U, Long Finger, Black EA B  $     382.42 25.0%  $         286.82 N/A N/A
35103-C00 TeraFrame Vertical Cable Manager, 800 mm W x 24U, Long Finger, Black EA B  $     300.48 25.0%  $         225.36 N/A N/A
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35103-C01 TeraFrame Vertical Cable Manager, 800 mm W x 36U, Long Finger, Black EA B  $     309.57 25.0%  $         232.18 N/A N/A
35103-C02 TeraFrame Vertical Cable Manager, 800 mm W x 42U, Long Finger, Black EA B  $     318.68 25.0%  $         239.01 N/A N/A
35103-C03 TeraFrame Vertical Cable Manager, 800 mm W x 43U, Long Finger, Black EA B  $     318.68 25.0%  $         239.01 N/A N/A
35103-C04 TeraFrame Vertical Cable Manager, 800 mm W x 44U, Long Finger, Black EA B  $     336.89 25.0%  $         252.67 N/A N/A
35103-C05 TeraFrame Vertical Cable Manager, 800 mm W x 45U, Long Finger, Black EA B  $     282.27 25.0%  $         211.70 N/A N/A
35103-C06 TeraFrame Vertical Cable Manager, 800 mm W x 46U, Long Finger, Black EA B  $     364.21 25.0%  $         273.16 N/A N/A
35103-C07 TeraFrame Vertical Cable Manager, 800 mm W x 47U, Long Finger, Black EA B  $     373.32 25.0%  $         279.99 N/A N/A
35103-C08 TeraFrame Vertical Cable Manager, 800 mm W x 48U, Long Finger, Black EA B  $     382.42 25.0%  $         286.82 N/A N/A
35103-C09 TeraFrame Vertical Cable Manager, 800 mm W x 49U, Long Finger, Black EA B  $     391.53 25.0%  $         293.65 N/A N/A
35103-C10 TeraFrame Vertical Cable Manager, 800 mm W x 50U, Long Finger, Black EA B  $     400.62 25.0%  $         300.47 N/A N/A
35103-C11 TeraFrame Vertical Cable Manager, 800 mm W x 51U, Long Finger, Black EA B  $     418.85 25.0%  $         314.14 N/A N/A
35106-C01 TeraFrame Horizontal Cable Manager, Front To Back, 700 mm W , Large EA B  $       80.12 25.0%  $           60.09 N/A N/A
35106-C02 TeraFrame Horizontal Cable Manager, Front To Back, 700 mm W , Small EA B  $       61.91 25.0%  $           46.43 N/A N/A
35108-C01 TeraFrame Horizontal Cable Manager, Front To Back, 800 mm W , Large EA B  $       98.33 25.0%  $           73.75 N/A N/A
35108-C02 TeraFrame Horizontal Cable Manager, Front To Back, 800 mm W , Small EA B  $       80.12 25.0%  $           60.09 N/A N/A
35441-701 ECM,HORIZ,SGL,19"WX1U,BK EA B  $       66.47 25.0%  $           49.85 N/A N/A
35441-702 HORIZ CBL MGR,2U,19",BK EA B  $       70.11 25.0%  $           52.58 N/A N/A
35441-703 ECM,HORIZ,SGL,19"WX3U,BK EA B  $       96.51 25.0%  $           72.38 N/A N/A
35441-704 Evolution Horizontal Cable Manager, Single-Sided, Black EA B  $     109.00 25.0%  $           81.75 N/A N/A
35441-E01 Evolution Horizontal Cable Manager, Single-Sided, Glacier White EA B  $       73.12 25.0%  $           54.84 N/A N/A
35441-E02 Evolution Horizontal Cable Manager, Single-Sided, Glacier White EA B  $       77.13 25.0%  $           57.85 N/A N/A
35441-E03 Evolution Horizontal Cable Manager, Single-Sided, Glacier White EA B  $     106.17 25.0%  $           79.63 N/A N/A
35441-E04 Evolution Horizontal Cable Manager, Single-Sided, Glacier White EA B  $     119.90 25.0%  $           89.93 N/A N/A
35473-001 LASHING BAR,KIT,VCM EA B  $       65.55 25.0%  $           49.16 N/A N/A
35475-701 FIBER SEGR KIT,ECM EA B  $     131.12 25.0%  $           98.34 N/A N/A
35492-701 PANEL,ACCY,6",SGL,ECM EA B  $       76.48 25.0%  $           57.36 N/A N/A
35492-702 PANEL,ACCY,8",SGL,ECM EA B  $       77.04 25.0%  $           57.78 N/A N/A
35492-703 PANEL,ACCY,10",SGL,ECM EA B  $       83.78 25.0%  $           62.84 N/A N/A
35492-704 PANEL,ACCY,12",SGL,ECM EA B  $       87.41 25.0%  $           65.56 N/A N/A
35492-705 PANEL,ACCY,15",SGL,ECM EA B  $       91.05 25.0%  $           68.29 N/A N/A

35492-E01 Fixed Accessory Panel Kit, for 6 IN Wide Single-Sided Evolution Cable 
Manager, Glacier White EA B  $       84.13 25.0%  $           63.10 N/A N/A

35492-E02 Fixed Accessory Panel Kit, for 8 IN Wide Single-Sided Evolution Cable 
Manager, Glacier White EA B  $       84.75 25.0%  $           63.56 N/A N/A

35492-E03 Fixed Accessory Panel Kit, for 10 IN Wide Single-Sided Evolution Cable 
Manager, Glacier White EA B  $       92.14 25.0%  $           69.11 N/A N/A

35492-E04 Fixed Accessory Panel Kit, for 12 IN Wide Single-Sided Evolution Cable 
Manager, Glacier White EA B  $       96.15 25.0%  $           72.11 N/A N/A

35492-E05 Fixed Accessory Panel Kit, for 15 IN Wide Single-Sided Evolution Cable 
Manager, Glacier White EA B  $     100.16 25.0%  $           75.12 N/A N/A
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35493-701 MOVEABLE MID,6",DBL,ECM EA B  $     112.90 25.0%  $           84.68 N/A N/A
35493-702 MOVABLE MID,8",DBL,ECM EA B  $     112.06 25.0%  $           84.05 N/A N/A
35493-703 MOVEABLE MID,10",DBL,ECM EA B  $     120.19 25.0%  $           90.14 N/A N/A
35493-704 MOVEABLE MID,12",DBL,ECM EA B  $     123.83 25.0%  $           92.87 N/A N/A
35493-705 MOVABLE MID,15",DBL,ECM EA B  $     126.07 25.0%  $           94.55 N/A N/A

35493-E01 Movable Mid-Section Kit, for 6 IN Wide Double-Sided Evolution Cable 
Manager, Glacier White EA B  $     124.20 25.0%  $           93.15 N/A N/A

35493-E02 Movable Mid-Section Kit, for 8 IN Wide Double-Sided Evolution Cable 
Manager, Glacier White EA B  $     123.27 25.0%  $           92.45 N/A N/A

35493-E03 Movable Mid-Section Kit, for 10 IN Wide Double-Sided Evolution Cable 
Manager, Glacier White EA B  $     132.21 25.0%  $           99.16 N/A N/A

35493-E04 Movable Mid-Section Kit, for 12 IN Wide Double-Sided Evolution Cable 
Manager, Glacier White EA B  $     136.22 25.0%  $         102.17 N/A N/A

35493-E05 Movable Mid-Section Kit, for 15 IN Wide Double-Sided Evolution Cable 
Manager, Glacier White EA B  $     138.69 25.0%  $         104.02 N/A N/A

35497-701 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 6" 
W X 6' H, Single Set, 6'' (152 mm) W x 0.5'' (13 mm) D x 33'' (838 mm) H EA B  $     115.57 25.0%  $           86.68 N/A N/A

35497-702 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 6" 
W X 7' H, Single Set, 6'' (152 mm) W x 0.5'' (13 mm) D x 33'' (838 mm) H EA B  $     153.03 25.0%  $         114.77 N/A N/A

35497-703 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 6" 
W X 8' H, Single Set, 6'' (152 mm) W x 0.5'' (13 mm) D x 33'' (838 mm) H EA B  $     165.12 25.0%  $         123.84 N/A N/A

35497-704 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 8" 
W X 6' H, Single Set, 8'' (203 mm) W x 0.5'' (13 mm) D x 33'' (838 mm) H EA B  $     119.07 25.0%  $           89.30 N/A N/A

35497-705 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 8" 
W X 7' H, Single Set, 8'' (203 mm) W x 0.5'' (13 mm) D x 33'' (838 mm) H EA B  $     155.06 25.0%  $         116.30 N/A N/A

35497-706 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 8" 
W X 8' H, Single Set, 8'' (203 mm) W x 0.5'' (13 mm) D x 33'' (838 mm) H EA B  $     169.15 25.0%  $         126.86 N/A N/A

35497-707 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 
10" W X 6' H, Single Set, 10'' (254 mm) W x 0.5'' (13 mm) D x 33'' (838 EA B  $     122.57 25.0%  $           91.93 N/A N/A

35497-708 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 
10" W X 7' H, Single Set, 10'' (254 mm) W x 0.5'' (13 mm) D x 33'' (838 EA B  $     157.06 25.0%  $         117.80 N/A N/A

35497-709 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 
10" W X 8' H, Single Set, 10'' (254 mm) W x 0.5'' (13 mm) D x 33'' (838 EA B  $     173.18 25.0%  $         129.89 N/A N/A

35497-710 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 
12" W X 6' H, Single Set, 12'' (305 mm) W x 0.5'' (13 mm) D x 33'' (838 EA B  $     124.32 25.0%  $           93.24 N/A N/A

35497-711 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 
12" W X 7' H, Single Set, 12'' (305 mm) W x 0.5'' (13 mm) D x 33'' (838 EA B  $     159.09 25.0%  $         119.32 N/A N/A

35497-712 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 
12" W X 8' H, Single Set, 12'' (305 mm) W x 0.5'' (13 mm) D x 33'' (838 EA B  $     175.19 25.0%  $         131.39 N/A N/A

35497-713 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 
15" W X 6' H, Single Set, 15'' (381 mm) W x 0.5'' (13 mm) D x 33'' (838 EA B  $     127.82 25.0%  $           95.87 N/A N/A

35497-714 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 
15" W X 7' H, Single Set, 15'' (381 mm) W x 0.5'' (13 mm) D x 33'' (838 EA B  $     163.10 25.0%  $         122.33 N/A N/A
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35497-715 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 
15" W X 8' H, Single Set, 15'' (381 mm) W x 0.5'' (13 mm) D x 33'' (838 EA B  $     179.21 25.0%  $         134.41 N/A N/A

35497-751 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 6" 
W X 6' H, Four Sets, 6'' (152 mm) W x 0.5'' (13 mm) D x 33'' (838 mm) H EA B  $     427.24 25.0%  $         320.43 N/A N/A

35497-752 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 6" 
W X 7' H, Four Sets, 6'' (152 mm) W x 0.5'' (13 mm) D x 33'' (838 mm) H EA B  $     575.91 25.0%  $         431.93 N/A N/A

35497-753 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 6" 
W X 8' H, Four Sets, 6'' (152 mm) W x 0.5'' (13 mm) D x 33'' (838 mm) H EA B  $     626.25 25.0%  $         469.69 N/A N/A

35497-754 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 8" 
W X 6' H, Four Sets, 8'' (203 mm) W x 0.5'' (13 mm) D x 33'' (838 mm) H EA B  $     439.50 25.0%  $         329.63 N/A N/A

35497-755 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 8" 
W X 7' H, Four Sets, 8'' (203 mm) W x 0.5'' (13 mm) D x 33'' (838 mm) H EA B  $     583.97 25.0%  $         437.98 N/A N/A

35497-756 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 8" 
W X 8' H, Four Sets, 8'' (203 mm) W x 0.5'' (13 mm) D x 33'' (838 mm) H EA B  $     632.28 25.0%  $         474.21 N/A N/A

35497-757 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 
10" W X 6' H, Four Sets, 10'' (254 mm) W x 0.5'' (13 mm) D x 33'' (838 EA B  $     451.76 25.0%  $         338.82 N/A N/A

35497-758 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 
10" W X 7' H, Four Sets, 10'' (254 mm) W x 0.5'' (13 mm) D x 33'' (838 EA B  $     587.98 25.0%  $         440.99 N/A N/A

35497-759 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 
10" W X 8' H, Four Sets, 10'' (254 mm) W x 0.5'' (13 mm) D x 33'' (838 EA B  $     642.36 25.0%  $         481.77 N/A N/A

35497-760 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 
12" W X 6' H, Four Sets, 12'' (305 mm) W x 0.5'' (13 mm) D x 33'' (838 EA B  $     455.26 25.0%  $         341.45 N/A N/A

35497-761 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 
12" W X 7' H, Four Sets, 12'' (305 mm) W x 0.5'' (13 mm) D x 33'' (838 EA B  $     594.03 25.0%  $         445.52 N/A N/A

35497-762 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 
12" W X 8' H, Four Sets, 12'' (305 mm) W x 0.5'' (13 mm) D x 33'' (838 EA B  $     646.37 25.0%  $         484.78 N/A N/A

35497-763 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 
15" W X 6' H, Four Sets, 15'' (381 mm) W x 0.5'' (13 mm) D x 33'' (838 EA B  $     476.27 25.0%  $         357.20 N/A N/A

35497-764 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 
15" W X 7' H, Four Sets, 15'' (381 mm) W x 0.5'' (13 mm) D x 33'' (838 EA B  $     606.10 25.0%  $         454.58 N/A N/A

35497-765 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 
15" W X 8' H, Four Sets, 15'' (381 mm) W x 0.5'' (13 mm) D x 33'' (838 EA B  $     656.46 25.0%  $         492.35 N/A N/A

35497-E01 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 6 
IN W X 6 FT H, Single Set, Glacier White EA B  $     127.13 25.0%  $           95.35 N/A N/A

35497-E02 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 6 
IN W X 7 FT H, Single Set, Glacier White EA B  $     168.33 25.0%  $         126.25 N/A N/A

35497-E03 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 6 
IN W X 8 FT H, Single Set, Glacier White EA B  $     181.63 25.0%  $         136.22 N/A N/A

35497-E04 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 8 
IN W X 6 FT H, Single Set, Glacier White EA B  $     130.97 25.0%  $           98.23 N/A N/A

35497-E05 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 8 
IN W X 7 FT H, Single Set, Glacier White EA B  $     170.56 25.0%  $         127.92 N/A N/A

35497-E06 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 8 
IN W X 8 FT H, Single Set, Glacier White EA B  $     186.07 25.0%  $         139.55 N/A N/A
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35497-E07 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 10 
IN W X 6 FT H, Single Set, Glacier White EA B  $     134.83 25.0%  $         101.12 N/A N/A

35497-E08 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 10 
IN W X 7 FT H, Single Set, Glacier White EA B  $     172.77 25.0%  $         129.58 N/A N/A

35497-E09 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 10 
IN W X 8 FT H, Single Set, Glacier White EA B  $     190.49 25.0%  $         142.87 N/A N/A

35497-E10 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 12 
IN W X 6 FT H, Single Set, Glacier White EA B  $     136.75 25.0%  $         102.56 N/A N/A

35497-E11 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 12 
IN W X 7 FT H, Single Set, Glacier White EA B  $     174.98 25.0%  $         131.24 N/A N/A

35497-E12 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 12 
IN W X 8 FT H, Single Set, Glacier White EA B  $     192.71 25.0%  $         144.53 N/A N/A

35497-E13 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 15 
IN W X 6 FT H, Single Set, Glacier White EA B  $     140.61 25.0%  $         105.46 N/A N/A

35497-E14 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 15 
IN W X 7 FT H, Single Set, Glacier White EA B  $     179.42 25.0%  $         134.57 N/A N/A

35497-E15 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 15 
IN W X 8 FT H, Single Set, Glacier White EA B  $     197.13 25.0%  $         147.85 N/A N/A

35497-E51 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 6 
IN W X 6 FT H, Four Sets, Glacier White EA B  $     469.97 25.0%  $         352.48 N/A N/A

35497-E52 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 6 
IN W X 7 FT H, Four Sets, Glacier White EA B  $     633.49 25.0%  $         475.12 N/A N/A

35497-E53 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 6 
IN W X 8 FT H, Four Sets, Glacier White EA B  $     688.87 25.0%  $         516.65 N/A N/A

35497-E54 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 8 
IN W X 6 FT H, Four Sets, Glacier White EA B  $     483.45 25.0%  $         362.59 N/A N/A

35497-E55 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 8 
IN W X 7 FT H, Four Sets, Glacier White EA B  $     642.36 25.0%  $         481.77 N/A N/A

35497-E56 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 8 
IN W X 8 FT H, Four Sets, Glacier White EA B  $     695.52 25.0%  $         521.64 N/A N/A

35497-E57 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 10 
IN W X 6 FT H, Four Sets, Glacier White EA B  $     496.93 25.0%  $         372.70 N/A N/A

35497-E58 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 10 
IN W X 7 FT H, Four Sets, Glacier White EA B  $     646.78 25.0%  $         485.09 N/A N/A

35497-E59 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 10 
IN W X 8 FT H, Four Sets, Glacier White EA B  $     706.59 25.0%  $         529.94 N/A N/A

35497-E60 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 12 
IN W X 6 FT H, Four Sets, Glacier White EA B  $     500.79 25.0%  $         375.59 N/A N/A

35497-E61 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 12 
IN W X 7 FT H, Four Sets, Glacier White EA B  $     653.43 25.0%  $         490.07 N/A N/A

35497-E62 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 12 
IN W X 8 FT H, Four Sets, Glacier White EA B  $     711.03 25.0%  $         533.27 N/A N/A

35497-E63 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 15 
IN W X 6 FT H, Four Sets, Glacier White EA B  $     523.91 25.0%  $         392.93 N/A N/A
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35497-E64 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 15 
IN W X 7 FT H, Four Sets, Glacier White EA B  $     666.72 25.0%  $         500.04 N/A N/A

35497-E65 Solid Mid-Panel Assembly Kit, Double-Sided Evolution Cable Manager, 15 
IN W X 8 FT H, Four Sets, Glacier White EA B  $     722.09 25.0%  $         541.57 N/A N/A

35501-701 SOLID RR PNL,ECM,6"X 6' EA B  $       62.17 25.0%  $           46.63 N/A N/A
35501-702 SOLID RR PNL,ECM,6"X 7' EA B  $       62.17 25.0%  $           46.63 N/A N/A
35501-703 SOLID RR PNL,ECM,6"X 8' EA B  $       67.42 25.0%  $           50.57 N/A N/A
35501-704 SOLID RR PNL,ECM,8"X 6' EA B  $       63.04 25.0%  $           47.28 N/A N/A
35501-705 SOLID RR PNL,ECM,8"X 7' EA B  $       63.04 25.0%  $           47.28 N/A N/A
35501-706 SOLID RR PNL,ECM,8"X 8' EA B  $       68.29 25.0%  $           51.22 N/A N/A
35501-707 SOLID RR PNL,ECM,10"X 6' EA B  $       70.04 25.0%  $           52.53 N/A N/A
35501-708 SOLID RR PNL,ECM,10"X 7' EA B  $       70.04 25.0%  $           52.53 N/A N/A
35501-709 SOLID RR PNL,ECM,10"X 8' EA B  $       75.29 25.0%  $           56.47 N/A N/A
35501-710 SOLID RR PNL,ECM,12"X 6' EA B  $       78.80 25.0%  $           59.10 N/A N/A
35501-711 SOLID RR PNL,ECM,12"X 7' EA B  $       78.80 25.0%  $           59.10 N/A N/A
35501-712 SOLID RR PNL,ECM,12"X 8' EA B  $       84.05 25.0%  $           63.04 N/A N/A
35501-713 SOLID RR PNL,ECM,15"X 6' EA B  $       84.05 25.0%  $           63.04 N/A N/A
35501-714 SOLID RR PNL,ECM,15"X 7' EA B  $       84.05 25.0%  $           63.04 N/A N/A
35501-715 SOLID RR PNL,ECM,15"X 8' EA B  $       89.30 25.0%  $           66.98 N/A N/A
35501-751 SOLID RR PNL,ECM,6"X 6',2 EA B  $     113.82 25.0%  $           85.37 N/A N/A
35501-752 SOLID RR PNL,ECM,6"X 7',2 EA B  $     113.82 25.0%  $           85.37 N/A N/A
35501-753 SOLID RR PNL,ECM,6"X 8',2 EA B  $     122.57 25.0%  $           91.93 N/A N/A
35501-754 SOLID RR PNL,ECM,8"X 6',2 EA B  $     115.57 25.0%  $           86.68 N/A N/A
35501-755 SOLID RR PNL,ECM,8"X 7',2 EA B  $     115.57 25.0%  $           86.68 N/A N/A
35501-756 SOLID RR PNL,ECM,8"X 8',2 EA B  $     124.32 25.0%  $           93.24 N/A N/A
35501-757 SOLID RR PNL,ECM,10"X6',2 EA B  $     129.57 25.0%  $           97.18 N/A N/A
35501-758 SOLID RR PNL,ECM,10"X7',2 EA B  $     129.57 25.0%  $           97.18 N/A N/A
35501-759 SOLID RR PNL,ECM,10"X8',2 EA B  $     140.08 25.0%  $         105.06 N/A N/A
35501-760 SOLID RR PNL,ECM,12"X6',2 EA B  $     145.33 25.0%  $         109.00 N/A N/A
35501-761 SOLID RR PNL,ECM,12"X7',2 EA B  $     145.33 25.0%  $         109.00 N/A N/A
35501-762 SOLID RR PNL,ECM,12"X8',2 EA B  $     155.84 25.0%  $         116.88 N/A N/A
35501-763 SOLID RR PNL,ECM,15"X6',2 EA B  $     155.84 25.0%  $         116.88 N/A N/A
35501-764 SOLID RR PNL,ECM,15"X7',2 EA B  $     155.84 25.0%  $         116.88 N/A N/A
35501-765 SOLID RR PNL,ECM,15"X8',2 EA B  $     164.59 25.0%  $         123.44 N/A N/A

35501-E01 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 6 IN W X 6 
FT H, Single Rear Panel, Glacier White EA B  $       68.37 25.0%  $           51.28 N/A N/A

35501-E02 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 6 IN W X 7 
FT H, Single Rear Panel, Glacier White EA B  $       68.37 25.0%  $           51.28 N/A N/A

35501-E03 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 6 IN W X 8 
FT H, Single Rear Panel, Glacier White EA B  $       74.15 25.0%  $           55.61 N/A N/A
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35501-E04 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 8 IN W X 6 
FT H, Single Rear Panel, Glacier White EA B  $       69.34 25.0%  $           52.01 N/A N/A

35501-E05 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 8 IN W X 7 
FT H, Single Rear Panel, Glacier White EA B  $       69.34 25.0%  $           52.01 N/A N/A

35501-E06 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 8 IN W X 8 
FT H, Single Rear Panel, Glacier White EA B  $       75.12 25.0%  $           56.34 N/A N/A

35501-E07 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 10 IN W X 6 
FT H, Single Rear Panel, Glacier White EA B  $       77.04 25.0%  $           57.78 N/A N/A

35501-E08 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 10 IN W X 7 
FT H, Single Rear Panel, Glacier White EA B  $       77.04 25.0%  $           57.78 N/A N/A

35501-E09 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 10 IN W X 8 
FT H, Single Rear Panel, Glacier White EA B  $       82.82 25.0%  $           62.12 N/A N/A

35501-E10 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 12 IN W X 6 
FT H, Single Rear Panel, Glacier White EA B  $       86.68 25.0%  $           65.01 N/A N/A

35501-E11 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 12 IN W X 7 
FT H, Single Rear Panel, Glacier White EA B  $       86.68 25.0%  $           65.01 N/A N/A

35501-E12 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 12 IN W X 8 
FT H, Single Rear Panel, Glacier White EA B  $       92.45 25.0%  $           69.34 N/A N/A

35501-E13 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 15 IN W X 6 
FT H, Single Rear Panel, Glacier White EA B  $       92.45 25.0%  $           69.34 N/A N/A

35501-E14 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 15 IN W X 7 
FT H, Single Rear Panel, Glacier White EA B  $       92.45 25.0%  $           69.34 N/A N/A

35501-E15 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 15 IN W X 8 
FT H, Single Rear Panel, Glacier White EA B  $       98.23 25.0%  $           73.67 N/A N/A

35501-E51 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 6 IN W X 6 
FT H, Two Rear Panels, Glacier White EA B  $     125.21 25.0%  $           93.91 N/A N/A

35501-E52 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 6 IN W X 7 
FT H, Two Rear Panels, Glacier White EA B  $     125.21 25.0%  $           93.91 N/A N/A

35501-E53 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 6 IN W X 8 
FT H, Two Rear Panels, Glacier White EA B  $     134.83 25.0%  $         101.12 N/A N/A

35501-E54 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 8 IN W X 6 
FT H, Two Rear Panels, Glacier White EA B  $     127.13 25.0%  $           95.35 N/A N/A

35501-E55 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 8 IN W X 7 
FT H, Two Rear Panels, Glacier White EA B  $     127.13 25.0%  $           95.35 N/A N/A

35501-E56 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 8 IN W X 8 
FT H, Two Rear Panels, Glacier White EA B  $     136.75 25.0%  $         102.56 N/A N/A

35501-E57 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 10 IN W X 6 
FT H, Two Rear Panels, Glacier White EA B  $     142.53 25.0%  $         106.90 N/A N/A

35501-E58 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 10 IN W X 7 
FT H, Two Rear Panels, Glacier White EA B  $     142.53 25.0%  $         106.90 N/A N/A

35501-E59 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 10 IN W X 8 
FT H, Two Rear Panels, Glacier White EA B  $     154.09 25.0%  $         115.57 N/A N/A

35501-E60 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 12 IN W X 6 
FT H, Two Rear Panels, Glacier White EA B  $     159.87 25.0%  $         119.90 N/A N/A
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35501-E61 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 12 IN W X 7 
FT H, Two Rear Panels, Glacier White EA B  $     159.87 25.0%  $         119.90 N/A N/A

35501-E62 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 12 IN W X 8 
FT H, Two Rear Panels, Glacier White EA B  $     171.43 25.0%  $         128.57 N/A N/A

35501-E63 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 15 IN W X 6 
FT H, Two Rear Panels, Glacier White EA B  $     171.43 25.0%  $         128.57 N/A N/A

35501-E64 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 15 IN W X 7 
FT H, Two Rear Panels, Glacier White EA B  $     171.43 25.0%  $         128.57 N/A N/A

35501-E65 Solid Rear Panel Kit, Single-Sided Evolution Cable Manager, 15 IN W X 8 
FT H, Two Rear Panels, Glacier White EA B  $     181.05 25.0%  $         135.79 N/A N/A

35502-701 SIDE PANEL,ECM,6',EACH EA B  $     192.61 25.0%  $         144.46 N/A N/A
35502-702 SIDE PANEL,ECM,7',EACH EA B  $     203.12 25.0%  $         152.34 N/A N/A
35502-703 SIDE PANEL,ECM,8',EACH EA B  $     213.62 25.0%  $         160.22 N/A N/A
35502-751 SIDE PANEL,ECM,6',PAIR EA B  $     332.69 25.0%  $         249.52 N/A N/A
35502-752 SIDE PANEL,ECM,7',PAIR EA B  $     350.20 25.0%  $         262.65 N/A N/A
35502-753 SIDE PANEL,ECM,8',PAIR EA B  $     367.71 25.0%  $         275.78 N/A N/A

35502-E01 Side Panel Kit, Double-Sided Evolution Cable Manager, 6 FT H, Single 
Side Panel, Glacier White EA B  $     211.87 25.0%  $         158.90 N/A N/A

35502-E02 Side Panel Kit, Double-Sided Evolution Cable Manager, 7 FT H, Single 
Side Panel, Glacier White EA B  $     223.43 25.0%  $         167.57 N/A N/A

35502-E03 Side Panel Kit, Double-Sided Evolution Cable Manager, 8 FT H, Single 
Side Panel, Glacier White EA B  $     234.99 25.0%  $         176.24 N/A N/A

35502-E52 Side Panel Kit, Double-Sided Evolution Cable Manager, 7 FT H, Pair of 
Side Panels, Glacier White EA B  $     385.22 25.0%  $         288.92 N/A N/A

35502-E53 Side Panel Kit, Double-Sided Evolution Cable Manager, 8 FT H, Pair of 
Side Panels, Glacier White EA B  $     404.48 25.0%  $         303.36 N/A N/A

35503-701 CABLE DIVIDER KIT, ECM EA B  $     154.09 25.0%  $         115.57 N/A N/A
35505-001 CBL SPOOL SPACER KIT, 8EA EA B  $       49.03 25.0%  $           36.77 N/A N/A
35506-701 FLOOR CLAMP, ECM, 12EA EA B  $     105.06 25.0%  $           78.80 N/A N/A
35511-701 ECM,VERT,SGL,6"WX6'H,BK EA B  $     709.29 25.0%  $         531.97 N/A N/A
35511-703 ECM,VERT,SGL,6"WX7'H,BK EA B  $     746.62 25.0%  $         559.97 N/A N/A
35511-715 ECM,VERT,SGL,6"WX8'H,BK EA B  $     858.62 25.0%  $         643.97 N/A N/A

35511-E01 Evolution Vertical Cable Manager, Single-Sided, 6 in. Wide X 6 ft. High, 
Glacier White EA B  $     780.23 25.0%  $         585.17 N/A N/A

35511-E03 Evolution Vertical Cable Manager, Single-Sided, 6 in. Wide X 7 ft. High, 
Glacier White EA B  $     821.29 25.0%  $         615.97 N/A N/A

35511-E15 Evolution Vertical Cable Manager, Single-Sided, 6 in. Wide X 8 ft. High, 
Glacier White EA B  $     944.49 25.0%  $         708.37 N/A N/A

35512-701 ECM,VERT,SGL,8"WX6'H,BK EA B  $     743.90 25.0%  $         557.93 N/A N/A
35512-703 ECM,VERT,SGL,8"WX7'H,BK EA B  $     783.05 25.0%  $         587.29 N/A N/A
35512-715 ECM,VERT,SGL,8"WX8'H,BK EA B  $     900.51 25.0%  $         675.38 N/A N/A

35512-E01 Evolution Vertical Cable Manager, Single-Sided, 8 in. Wide X 6 ft. High, 
Glacier White EA B  $     818.28 25.0%  $         613.71 N/A N/A
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35512-E03 Evolution Vertical Cable Manager, Single-Sided, 8 in. Wide X 7 ft. High, 
Glacier White EA B  $     861.36 25.0%  $         646.02 N/A N/A

35512-E15 Evolution Vertical Cable Manager, Single-Sided, 8 in. Wide X 8 ft. High, 
Glacier White EA B  $     990.56 25.0%  $         742.92 N/A N/A

35513-701 ECM,VERT,SGL,10"WX6'H,BK EA B  $     778.50 25.0%  $         583.88 N/A N/A
35513-703 ECM,VERT,SGL,10"WX7'H,BK EA B  $     819.47 25.0%  $         614.60 N/A N/A
35513-715 ECM,VERT,SGL,10"WX8'H,BK EA B  $     942.40 25.0%  $         706.80 N/A N/A

35513-E01 Evolution Vertical Cable Manager, Single-Sided, 10 in. Wide X 6 ft. High, 
Glacier White EA B  $     856.34 25.0%  $         642.26 N/A N/A

35513-E03 Evolution Vertical Cable Manager, Single-Sided, 10 in. Wide X 7 ft. High, 
Glacier White EA B  $     901.41 25.0%  $         676.06 N/A N/A

35513-E15 Evolution Vertical Cable Manager, Single-Sided, 10 in. Wide X 8 ft. High, 
Glacier White EA B  $  1,036.63 25.0%  $         777.47 N/A N/A

35514-701 ECM,VERT,SGL,12"WX6'H,BK EA B  $     821.75 25.0%  $         616.31 N/A N/A
35514-703 ECM,VERT,SGL,12"WX7'H,BK EA B  $     864.99 25.0%  $         648.74 N/A N/A
35514-715 ECM,VERT,SGL,12"WX8'H,BK EA B  $     994.74 25.0%  $         746.06 N/A N/A

35514-E01 Evolution Vertical Cable Manager, Single-Sided, 12 in. Wide X 6 ft. High, 
Glacier White EA B  $     903.92 25.0%  $         677.94 N/A N/A

35514-E03 Evolution Vertical Cable Manager, Single-Sided, 12 in. Wide X 7 ft. High, 
Glacier White EA B  $     951.49 25.0%  $         713.62 N/A N/A

35514-E15 Evolution Vertical Cable Manager, Single-Sided, 12 in. Wide X 8 ft. High, 
Glacier White EA B  $  1,094.22 25.0%  $         820.67 N/A N/A

35515-701 ECM,VERT,SGL,15"WX6'H,BK EA B  $     916.90 25.0%  $         687.68 N/A N/A
35515-703 ECM,VERT,SGL,15"WX7'H,BK EA B  $     965.16 25.0%  $         723.87 N/A N/A
35515-715 ECM,VERT,SGL,15"WX8'H,BK EA B  $  1,109.93 25.0%  $         832.45 N/A N/A

35515-E01 Evolution Vertical Cable Manager, Single-Sided, 15 in. Wide X 6 ft. High, 
Glacier White EA B  $  1,008.58 25.0%  $         756.44 N/A N/A

35515-E03 Evolution Vertical Cable Manager, Single-Sided, 15 in. Wide X 7 ft. High, 
Glacier White EA B  $  1,061.67 25.0%  $         796.25 N/A N/A

35515-E15 Evolution Vertical Cable Manager, Single-Sided, 15 in. Wide X 8 ft. High, 
Glacier White EA B  $  1,220.92 25.0%  $         915.69 N/A N/A

35521-701 ECM,VERT,DBL,6"WX6'H,BK EA B  $     908.24 25.0%  $         681.18 N/A N/A
35521-703 ECM,VERT,DBL,6"X7'H,BK EA B  $     956.05 25.0%  $         717.04 N/A N/A
35521-715 ECM,VERT,DBL,6"WX8'H,BK EA B  $  1,099.46 25.0%  $         824.60 N/A N/A

35521-E01 Evolution Vertical Cable Manager, Double-Sided, 6 in. Wide X 6 ft. High, 
Glacier White EA B  $     999.07 25.0%  $         749.30 N/A N/A

35521-E03 Evolution Vertical Cable Manager, Double-Sided, 6 in. Wide X 7 ft. High, 
Glacier White EA B  $  1,051.65 25.0%  $         788.74 N/A N/A

35521-E15 Evolution Vertical Cable Manager, Double-Sided, 6 in. Wide X 8 ft. High, 
Glacier White EA B  $  1,209.40 25.0%  $         907.05 N/A N/A

35522-701 ECM,VERT,DBL,8"WX6'H,BK EA B  $     960.14 25.0%  $         720.11 N/A N/A
35522-703 ECM,VERT,DBL,8"WX7'H,BK EA B  $  1,010.68 25.0%  $         758.01 N/A N/A
35522-715 ECM,VERT,DBL,8"WX8'H,BK EA B  $  1,162.27 25.0%  $         871.70 N/A N/A
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35522-E01 Evolution Vertical Cable Manager, Double-Sided, 8 in. Wide X 6 ft. High, 
Glacier White EA B  $  1,056.16 25.0%  $         792.12 N/A N/A

35522-E03 Evolution Vertical Cable Manager, Double-Sided, 8 in. Wide X 7 ft. High, 
Glacier White EA B  $  1,111.75 25.0%  $         833.81 N/A N/A

35522-E15 Evolution Vertical Cable Manager, Double-Sided, 8 in. Wide X 8 ft. High, 
Glacier White EA B  $  1,278.50 25.0%  $         958.88 N/A N/A

35523-701 ECM,VERT,DBL,10"WX6'H,BK EA B  $  1,029.35 25.0%  $         772.01 N/A N/A
35523-703 ECM,VERT,DBL,10"WX7'H,BK EA B  $  1,083.51 25.0%  $         812.63 N/A N/A
35523-715 ECM,VERT,DBL,10"WX8'H,BK EA B  $  1,246.05 25.0%  $         934.54 N/A N/A

35523-E01 Evolution Vertical Cable Manager, Double-Sided, 10 in. Wide X 6 ft. High, 
Glacier White EA B  $  1,132.29 25.0%  $         849.22 N/A N/A

35523-E03 Evolution Vertical Cable Manager, Double-Sided, 10 in. Wide X 7 ft. High, 
Glacier White EA B  $  1,191.87 25.0%  $         893.90 N/A N/A

35523-E15 Evolution Vertical Cable Manager, Double-Sided, 10 in. Wide X 8 ft. High, 
Glacier White EA B  $  1,370.66 25.0%  $      1,028.00 N/A N/A

35524-701 ECM,VERT,DBL,12"WX6'H,BK EA B  $  1,098.54 25.0%  $         823.91 N/A N/A
35524-703 ECM,VERT,DBL,12"WX7'H,BK EA B  $  1,156.36 25.0%  $         867.27 N/A N/A
35524-715 ECM,VERT,DBL,12"WX8'H,BK EA B  $  1,329.81 25.0%  $         997.36 N/A N/A

35524-E01 Evolution Vertical Cable Manager, Double-Sided, 12 in. Wide X 6 ft. High, 
Glacier White EA B  $  1,208.39 25.0%  $         906.29 N/A N/A

35524-E03 Evolution Vertical Cable Manager, Double-Sided, 12 in. Wide X 7 ft. High, 
Glacier White EA B  $  1,271.99 25.0%  $         953.99 N/A N/A

35524-E15 Evolution Vertical Cable Manager, Double-Sided, 12 in. Wide X 8 ft. High, 
Glacier White EA B  $  1,462.80 25.0%  $      1,097.10 N/A N/A

35525-701 ECM,VERT,DBL,15"WX6'H,BK EA B  $  1,219.65 25.0%  $         914.74 N/A N/A
35525-703 ECM,VERT,DBL,15"WX7'H,BK EA B  $  1,283.84 25.0%  $         962.88 N/A N/A
35525-715 ECM,VERT,DBL,15"WX8'H,BK EA B  $  1,476.42 25.0%  $      1,107.32 N/A N/A

35525-E01 Evolution Vertical Cable Manager, Double-Sided, 15 in. Wide X 6 ft. High, 
Glacier White EA B  $  1,341.61 25.0%  $      1,006.21 N/A N/A

35525-E03 Evolution Vertical Cable Manager, Double-Sided, 15 in. Wide X 7 ft. High, 
Glacier White EA B  $  1,412.22 25.0%  $      1,059.17 N/A N/A

35525-E15 Evolution Vertical Cable Manager, Double-Sided, 15 in. Wide X 8 ft. High, 
Glacier White EA B  $  1,624.04 25.0%  $      1,218.03 N/A N/A

35571-701
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 6" 
Wide X 6' High, Black, 6'' (152.4 mm) W x 20.2'' (513.08 mm) D x 71.97'' 
(1828.038 mm) H

EA B  $     835.58 25.0%  $         626.69 N/A N/A

35571-703
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 6" 
Wide X 7' High, Black, 6'' (152.4 mm) W x 20.2'' (513.08 mm) D x 83.97'' 
(2132.838 mm) H

EA B  $     879.56 25.0%  $         659.67 N/A N/A

35571-715
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 6" 
Wide X 8' High, Black, 6'' (152.4 mm) W x 20.2'' (513.08 mm) D x 95.97'' 
(2437.638 mm) H

EA B  $  1,011.50 25.0%  $         758.63 N/A N/A
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35571-E01
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 6in. 
Wide X 6ft. High, Glacier White, 6ft. (152.4 mm) W x 20.2ft. (513.08 mm) 
D x 71.97ft. (1828.038 mm) H

EA B  $     919.14 25.0%  $         689.36 N/A N/A

35571-E03
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 6in. 
Wide X 7ft. High, Glacier White, 6ft. (152.4 mm) W x 20.2ft. (513.08 mm) 
D x 83.97ft. (2132.838 mm) H

EA B  $     967.52 25.0%  $         725.64 N/A N/A

35571-E15
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 6in. 
Wide X 8ft. High, Glacier White, 6ft. (152.4 mm) W x 20.2ft. (513.08 mm) 
D x 95.97ft. (2437.638 mm) H

EA B  $  1,112.65 25.0%  $         834.49 N/A N/A

35572-701
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 8" 
Wide X 6' High, Black, 8'' (203.2 mm) W x 20.2'' (513.08 mm) D x 71.97'' 
(1828.038 mm) H

EA B  $     883.32 25.0%  $         662.49 N/A N/A

35572-703
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 8" 
Wide X 7' High, Black, 8'' (203.2 mm) W x 20.2'' (513.08 mm) D x 83.97'' 
(2132.838 mm) H

EA B  $     929.82 25.0%  $         697.37 N/A N/A

35572-715
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 8" 
Wide X 8' High, Black, 8'' (203.2 mm) W x 20.2'' (513.08 mm) D x 95.97'' 
(2437.638 mm) H

EA B  $  1,069.30 25.0%  $         801.98 N/A N/A

35572-E01
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 8in. 
Wide X 6ft. High, Glacier White, 8ft. (203.2 mm) W x 20.2ft. (513.08 mm) 
D x 71.97ft. (1828.038 mm) H

EA B  $     971.65 25.0%  $         728.74 N/A N/A

35572-E03
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 8in. 
Wide X 7ft. High, Glacier White, 8ft. (203.2 mm) W x 20.2ft. (513.08 mm) 
D x 83.97ft. (2132.838 mm) H

EA B  $  1,022.81 25.0%  $         767.11 N/A N/A

35572-E15
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 8in. 
Wide X 8ft. High, Glacier White, 8ft. (203.2 mm) W x 20.2ft. (513.08 mm) 
D x 95.97ft. (2437.638 mm) H

EA B  $  1,176.23 25.0%  $         882.17 N/A N/A

35573-701
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 10" 
Wide X 6' High, Black, 10'' (254 mm) W x 20.2'' (513.08 mm) D x 71.97'' 
(1828.038 mm) H

EA B  $     946.99 25.0%  $         710.24 N/A N/A

35573-703
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 10" 
Wide X 7' High, Black, 10'' (254 mm) W x 20.2'' (513.08 mm) D x 83.97'' 
(2132.838 mm) H

EA B  $     996.85 25.0%  $         747.64 N/A N/A

35573-715
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 10" 
Wide X 8' High, Black, 10'' (254 mm) W x 20.2'' (513.08 mm) D x 95.97'' 
(2437.638 mm) H

EA B  $  1,146.36 25.0%  $         859.77 N/A N/A

35573-E01
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 10in. 
Wide X 6ft. High, Glacier White, 10ft. (254 mm) W x 20.2ft. (513.08 mm) 
D x 71.97ft. (1828.038 mm) H

EA B  $  1,041.69 25.0%  $         781.27 N/A N/A

35573-E03
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 10in. 
Wide X 7ft. High, Glacier White, 10ft. (254 mm) W x 20.2ft. (513.08 mm) 
D x 83.97ft. (2132.838 mm) H

EA B  $  1,096.53 25.0%  $         822.40 N/A N/A

35573-E15
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 10in. 
Wide X 8ft. High, Glacier White, 10ft. (254 mm) W x 20.2ft. (513.08 mm) 
D x 95.97ft. (2437.638 mm) H

EA B  $  1,260.99 25.0%  $         945.74 N/A N/A
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35574-701
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 12" 
Wide X 6' High, Black, 12'' (304.8 mm) W x 20.2'' (513.08 mm) D x 71.97'' 
(1828.038 mm) H

EA B  $  1,010.67 25.0%  $         758.00 N/A N/A

35574-703
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 12" 
Wide X 7' High, Black, 12'' (304.8 mm) W x 20.2'' (513.08 mm) D x 83.97'' 
(2132.838 mm) H

EA B  $  1,063.86 25.0%  $         797.90 N/A N/A

35574-715
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 12" 
Wide X 8' High, Black, 12'' (304.8 mm) W x 20.2'' (513.08 mm) D x 95.97'' 
(2437.638 mm) H

EA B  $  1,223.42 25.0%  $         917.57 N/A N/A

35574-E01
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 12in. 
Wide X 6ft. High, Glacier White, 12ft. (304.8 mm) W x 20.2ft. (513.08 
mm) D x 71.97ft. (1828.038 mm) H

EA B  $  1,111.73 25.0%  $         833.80 N/A N/A

35574-E03
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 12in. 
Wide X 7ft. High, Glacier White, 12ft. (304.8 mm) W x 20.2ft. (513.08 
mm) D x 83.97ft. (2132.838 mm) H

EA B  $  1,170.25 25.0%  $         877.69 N/A N/A

35574-E15
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 12in. 
Wide X 8ft. High, Glacier White, 12ft. (304.8 mm) W x 20.2ft. (513.08 
mm) D x 95.97ft. (2437.638 mm) H

EA B  $  1,345.77 25.0%  $      1,009.33 N/A N/A

35575-701
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 15" 
Wide X 6' High, Black, 15'' (381 mm) W x 20.2'' (513.08 mm) D x 71.97'' 
(1828.038 mm) H

EA B  $  1,122.07 25.0%  $         841.55 N/A N/A

35575-703
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 15" 
Wide X 7' High, Black, 15'' (381 mm) W x 20.2'' (513.08 mm) D x 83.97'' 
(2132.838 mm) H

EA B  $  1,181.13 25.0%  $         885.85 N/A N/A

35575-715
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 15" 
Wide X 8' High, Black, 15'' (381 mm) W x 20.2'' (513.08 mm) D x 95.97'' 
(2437.638 mm) H

EA B  $  1,358.30 25.0%  $      1,018.73 N/A N/A

35575-E01
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 15in. 
Wide X 6ft. High, Glacier White, 15ft. (381 mm) W x 20.2ft. (513.08 mm) 
D x 71.97ft. (1828.038 mm) H

EA B  $  1,234.29 25.0%  $         925.72 N/A N/A

35575-E03
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 15in. 
Wide X 7ft. High, Glacier White, 15ft. (381 mm) W x 20.2ft. (513.08 mm) 
D x 83.97ft. (2132.838 mm) H

EA B  $  1,299.23 25.0%  $         974.42 N/A N/A

35575-E15
Evolution g3 Vertical Cable Manager, Combination Cable Manager, 15in. 
Wide X 8ft. High, Glacier White, 15ft. (381 mm) W x 20.2ft. (513.08 mm) 
D x 95.97ft. (2437.638 mm) H

EA B  $  1,494.13 25.0%  $      1,120.60 N/A N/A

35616-111
PDU, 250 Volt, 60 Amp, Three Phase Delta, 68.5 In. (1740 mm) L, (12) 
C19 receptacles, 250 Volt, (6) Magnetic Circuit Breakers, 20 Amp, No 
Surge Protection, IEC 309 input, No Meter, For M, C, T-Series Cabinets.

EA B  $  1,633.73 25.0%  $      1,225.30 N/A N/A

35616-121
PDU, 250 Volt, 60 Amp, Three Phase Delta, 68.5 In. (1740 mm) L, (12) 
C19 receptacles, 250 Volt, (6) Magnetic Circuit Breakers, 20 Amp, No 
Surge Protection, IEC 309 input, No Meter, For F-Series TeraFrame 

EA B  $  1,633.73 25.0%  $      1,225.30 N/A N/A

35616-131
PDU, 250 Volt, 60 Amp, Three Phase Delta, 68.5 In. (1740 mm) L, (12) 
C19 receptacles, 250 Volt, (6) Magnetic Circuit Breakers, 20 Amp, No 
Surge Protection, IEC 309 input, No Meter, For Open Two and Four Post 

EA B  $  1,683.80 25.0%  $      1,262.85 N/A N/A
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35616-1A1

Vertical PDU, Basic, 200-250 Volt, 60A, 3 Phase Delta, 68.5" (1740 mm) 
Long, (12) C19 Receptacles, 200-250 Volt, (6) Magnetic Circuit Breakers, 
20AMP, No Surge Protection, IEC60309 3P+E Input, No Meter, No 
Bracket Kit

EA B  $  1,589.96 25.0%  $      1,192.47 N/A N/A

35616-311
PDU, 250 Volt, 60 Amp, Three Phase Delta, 68.5 In. (1740 mm) L, (12) 
C19 receptacles, 250 Volt, (6) Magnetic Circuit Breakers, 20 Amp, No 
Surge Protection, IEC 309 input, Meter, Local & IP For M, C, T-Series 

EA B  $  1,841.68 25.0%  $      1,381.26 N/A N/A

35616-321

PDU, 250 Volt, 60 Amp, Three Phase Delta, 68.5 In. (1740 mm) L, (12) 
C19 receptacles, 250 Volt, (6) Magnetic Circuit Breakers, 20 Amp, No 
Surge Protection, IEC 309 input, Meter, Local & IP For F-Series TeraFrame 
Cabinets.

EA B  $  1,841.68 25.0%  $      1,381.26 N/A N/A

35616-331

PDU, 250 Volt, 60 Amp, Three Phase Delta, 68.5 In. (1740 mm) L, (12) 
C19 receptacles, 250 Volt, (6) Magnetic Circuit Breakers, 20 Amp, No 
Surge Protection, IEC 309 input, Meter, Local & IP For Open Two and Four 
Post Racks.

EA B  $  1,893.94 25.0%  $      1,420.46 N/A N/A

35616-3A1

Vertical PDU, Monitored, 200-250 Volt, 60A, 3 Phase Delta, 68.5" (1740 
mm) Long, (12) C19 Receptacles, 200-250 Volt, (6) Magnetic Circuit 
Breakers, 20AMP, No Surge Protection, IEC 60309 3P+E Input, (3) Local 
Meters, IP and Environmental Monitoring, Ether

EA B  $  1,797.90 25.0%  $      1,348.43 N/A N/A

35618-141
PDU, 250 Volt, 80 Amp, Three Phase Delta, 68.5 In. (1740 mm) L, (12) 
IEC C19 receptacles, 250 Volt, Four Magnetic Circuit Breakers, 20 Amp, 
No Surge Protection, Hardwired, No Meter, For F-Series TeraFrame 

EA B  $  1,125.55 25.0%  $         844.16 N/A N/A

35622-111
PDU, 250 Volt,20 Amp, Single Phase, 68.5 In. (1740 mm) L, (24) C-13 
receptacles, 250 Volt, No Circuit Breakers, No Surge Protection, 6-20P 
input, No Meter, For M, C, T-Series Cabinets.

EA B  $     368.08 25.0%  $         276.06 N/A N/A

35622-121
PDU, 250 Volt,20 Amp, Single Phase, 68.5 In. (1740 mm) L, (24) C-13 
receptacles, 250 Volt, No Circuit Breakers, No Surge Protection, 6-20P 
input, No Meter, For F-Series TeraFrame Cabinets.

EA B  $     368.08 25.0%  $         276.06 N/A N/A

35622-131
PDU, 250 Volt,20 Amp, Single Phase, 68.5 In. (1740 mm) L, (24) C-13 
receptacles, 250 Volt, No Circuit Breakers, No Surge Protection, 6-20P 
input, No Meter, For Open Two and Four Post Racks.

EA B  $     392.16 25.0%  $         294.12 N/A N/A

35622-1A1
Vertical PDU, Basic, 200-250 Volt, 20AMP, Single Phase, 68.5" (1740 
mm) Long, (24) C13 Receptacles, 200-250 Volt, No Circuit Breakers, No 
Surge Protection, 6-20P Input, No Meter, No Bracket Kit

EA B  $     324.31 25.0%  $         243.23 N/A N/A

35623-111
PDU, 250 Volt, 30 Amp, Single Phase, 68.5 In. (1740 mm) L, (24) 6-20R 
receptacles, 250 Volt, Two Magnetic Circuit Breakers, 20 Amp, No Surge 
Protection, L6-30P input, No Meter, For M, C, T-Series Cabinets.

EA B  $     754.48 25.0%  $         565.86 N/A N/A

35623-121
PDU, 250 Volt, 30 Amp, Single Phase, 68.5 In. (1740 mm) L, (24) 6-20R 
receptacles, 250 Volt, Two Magnetic Circuit Breakers, 20 Amp, No Surge 
Protection, L6-30P input, No Meter, For F-Series TeraFrame Cabinets.

EA B  $     754.48 25.0%  $         565.86 N/A N/A

35623-131
PDU, 250 Volt, 30 Amp, Single Phase, 68.5 In. (1740 mm) L, (24) 6-20R 
receptacles, 250 Volt, Two Magnetic Circuit Breakers, 20 Amp, No Surge 
Protection, L6-30P input, No Meter, For Open Two and Four Post Racks.

EA B  $     777.24 25.0%  $         582.93 N/A N/A
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35623-1A1
Vertical PDU, Basic, 200-250 Volt, 30AMP, Single Phase, 68.5" (1740 
mm) Long, (24) 6-20R Receptacles, 200-250 Volt, (2) Magnetic Circuit 
Breakers, 20AMP, No Surge Protection, L6-30P Input, No Meter, No 

EA B  $     710.70 25.0%  $         533.03 N/A N/A

35623-211
PDU, 250 Volt, 30 Amp, Single Phase, 68.5 In. (1740 mm) L, (24) 6-20R 
receptacles, 250 Volt, Two Magnetic Circuit Breakers, 20 Amp, No Surge 
Protection, L6-30P input, Local Meter, For M, C, T-Series Cabinets.

EA B  $     915.16 25.0%  $         686.37 N/A N/A

35623-212
PDU, 250 Volt, 30 Amp, Single Phase, 68.5 In. (1740 mm) L, (24) C13 & 
(6) C19 receptacles, 250 Volt, Two Magnetic Circuit Breakers, 20 Amp, No 
Surge Protection, L6-30P input, Local Meter, For M, C, T-Series Cabinets.

EA B  $     824.55 25.0%  $         618.41 N/A N/A

35623-221
PDU, 250 Volt, 30 Amp, Single Phase, 68.5 In. (1740 mm) L, (24) 6-20R 
receptacles, 250 Volt, Two Magnetic Circuit Breakers, 20 Amp, No Surge 
Protection, L6-30P input, Local Meter, For F-Series TeraFrame Cabinets.

EA B  $     915.16 25.0%  $         686.37 N/A N/A

35623-222

PDU, 250 Volt, 30 Amp, Single Phase, 68.5 In. (1740 mm) L, (24) C13 & 
(6) C19 receptacles, 250 Volt, Two Magnetic Circuit Breakers, 20 Amp, No 
Surge Protection, L6-30P input, Local Meter, For F-Series TeraFrame 
Cabinets.

EA B  $     824.55 25.0%  $         618.41 N/A N/A

35623-231
PDU, 250 Volt, 30 Amp, Single Phase, 68.5 In. (1740 mm) L, (24) 6-20R 
receptacles, 250 Volt, Two Magnetic Circuit Breakers, 20 Amp, No Surge 
Protection, L6-30P input, Local Meter, For Open Two and Four Post Racks.

EA B  $     936.80 25.0%  $         702.60 N/A N/A

35623-232

PDU, 250 Volt, 30 Amp, Single Phase, 68.5 In. (1740 mm) L, (24) C13 & 
(6) C19 receptacles, 250 Volt, Two Magnetic Circuit Breakers, 20 Amp, No 
Surge Protection, L6-30P input, Local Meter, For Open Two and Four Post 
Racks.

EA B  $     846.19 25.0%  $         634.64 N/A N/A

35623-2A1

Vertical PDU, Metered, 200-250 Volt, 30AMP, Single Phase, 68.5" (1740 
mm) Long, (24) 6-20R Receptacles, 200-250 Volt, (2) Magnetic Circuit 
Breakers, 20AMP, No Surge Protection, L6-30P Input, (1) Local Meter, No 
Bracket Kit

EA B  $     871.39 25.0%  $         653.54 N/A N/A

35623-2A2

Vertical PDU, Metered, 200-250 Volt, 30AMP, Single Phase, 68.5" (1740 
mm) Long, (24) C13 and (6) C19 Receptacles, 200-250 Volt, (2) Magnetic 
Circuit Breakers, 20AMP, No Surge Protection, L6-30P Input, (1) Local 
Meter, No Bracket Kit

EA B  $     780.78 25.0%  $         585.59 N/A N/A

35632-112
PDU, 120/208 Volt, 20 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 6-20R receptacles, 208 Volt, No Circuit Breakers, No Surge Protection, 
L21-20P input, No Meter, For M, C, T-Series Cabinets.

EA B  $     678.39 25.0%  $         508.79 N/A N/A

35632-122
PDU, 120/208 Volt, 20 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 6-20R receptacles, 208 Volt, No Circuit Breakers, No Surge Protection, 
L21-20P input, No Meter, For F-Series TeraFrame Cabinets.

EA B  $     678.39 25.0%  $         508.79 N/A N/A

35632-132
PDU, 120/208 Volt, 20 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 6-20R receptacles, 208 Volt, No Circuit Breakers, No Surge Protection, 
L21-20P input, No Meter, For Open Two and Four Post Racks.

EA B  $     702.47 25.0%  $         526.85 N/A N/A

35632-1A2
Vertical PDU, Basic, 120/208 Volt, 20AMP, 3 Phase WYE, 68.5" (1740 
mm) Long, (24) 6-20R Receptacles, 208 Volt, No Circuit Breakers, No 
Surge Protection, L21-20P Input, No Meter, No Bracket Kit

EA B  $     634.61 25.0%  $         475.96 N/A N/A
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35632-211
PDU, 120/208 Volt, 20 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 5-20R receptacles, 120 Volt, No Circuit Breakers, No Surge Protection, 
L21-20P input, Local Meter, For M, C, T-Series Cabinets.

EA B  $     757.54 25.0%  $         568.16 N/A N/A

35632-212
PDU, 120/208 Volt, 20 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 6-20R receptacles, 208 Volt, No Circuit Breakers, No Surge Protection, 
L21-20P input, Local Meter, For M, C, T-Series Cabinets.

EA B  $     803.23 25.0%  $         602.42 N/A N/A

35632-217

PDU, 120/208 Volt, 20 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 5-20R (120Volt) & (6) L6-20R (208Volt) receptacles, 208 Volt, No 
Circuit Breakers, No Surge Protection, L21-20P input, Local Meter, For M, 
C, T-Series Cabinets.

EA B  $     861.08 25.0%  $         645.81 N/A N/A

35632-221
PDU, 120/208 Volt, 20 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 5-20R receptacles, 120 Volt, No Circuit Breakers, No Surge Protection, 
L21-20P input, Local Meter, For F-Series TeraFrame Cabinets.

EA B  $     757.54 25.0%  $         568.16 N/A N/A

35632-222
PDU, 120/208 Volt, 20 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 6-20R receptacles, 208 Volt, No Circuit Breakers, No Surge Protection, 
L21-20P input, Local Meter, For F-Series TeraFrame Cabinets.

EA B  $     803.23 25.0%  $         602.42 N/A N/A

35632-227

PDU, 120/208 Volt, 20 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 5-20R (120 Volt) & (6) L6-20R (208 Volt) receptacles, 208 Volt, No 
Circuit Breakers, No Surge Protection, L21-20P input, Local Meter, For F-
Series TeraFrame Cabinets.

EA B  $     861.08 25.0%  $         645.81 N/A N/A

35632-231
PDU, 120/208 Volt, 20 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 5-20R receptacles, 120 Volt, No Circuit Breakers, No Surge Protection, 
L21-20P input, Local Meter, For Open Two and Four Post Racks.

EA B  $     781.46 25.0%  $         586.10 N/A N/A

35632-232
PDU, 120/208 Volt, 20 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 6-20R receptacles, 208 Volt, No Circuit Breakers, No Surge Protection, 
L21-20P input, Local Meter, For Open Two and Four Post Racks.

EA B  $     824.86 25.0%  $         618.65 N/A N/A

35632-237

PDU, 120/208 Volt, 20 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 5-20R (120 Volt) & (6) L6-20R (208 Volt) receptacles, 208 Volt, No 
Circuit Breakers, No Surge Protection, L21-20P input, Local Meter, For 
Open Two and Four Post Racks.

EA B  $     883.93 25.0%  $         662.95 N/A N/A

35632-2A1
Vertical PDU, Metered, 120/208 Volt, 20AMP, 3 Phase WYE, 68.5" (1740 
mm) Long, (24) 5-20R Receptacles, 120 Volt, No Circuit Breakers, No 
Surge Protection, L21-20P Input, (3) Local Meters, No Bracket Kit

EA B  $     713.76 25.0%  $         535.32 N/A N/A

35632-2A2
Vertical PDU, Metered, 120/208 Volt, 20AMP, 3 Phase WYE, 68.5" (1740 
mm) Long, (24) 6-20R Receptacles, 208 Volt, No Circuit Breakers, No 
Surge Protection, L21-20P Input, (3) Local Meters, No Bracket Kit

EA B  $     759.46 25.0%  $         569.60 N/A N/A

35632-2A7

Vertical PDU, Metered, 120/208 Volt, 20AMP, 3 Phase WYE, 68.5" (1740 
mm) Long, (24) 5-20R (120 Volt) and (6) L6-20R (208 Volt) Receptacles, 
208 Volt, No Circuit Breakers, No Surge Protection, L21-20P Input, (3) 
Local Meters, No Bracket Kit

EA B  $     817.31 25.0%  $         612.98 N/A N/A

35632-312
PDU, 120/208 Volt, 20 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 6-20R receptacles, 208 Volt, No Circuit Breakers, No Surge Protection, 
L21-20P input, Local & IP Meter, For M, C, T-Series Cabinets.

EA B  $     895.15 25.0%  $         671.36 N/A N/A
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35632-322
PDU, 120/208 Volt, 20 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 6-20R receptacles, 208 Volt, No Circuit Breakers, No Surge Protection, 
L21-20P input, Local & IP Meter, For F-Series TeraFrame Cabinets.

EA B  $     895.15 25.0%  $         671.36 N/A N/A

35632-332
PDU, 120/208 Volt, 20 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 6-20R receptacles, 208 Volt, No Circuit Breakers, No Surge Protection, 
L21-20P input, Local & IP Meter, For Open Two and Four Post Racks.

EA B  $     915.64 25.0%  $         686.73 N/A N/A

35632-3A2

Vertical PDU, Monitored, 120/208 Volt, 20AMP, 3 Phase WYE, 68.5" 
(1740 mm) Long, (24) 6-20R Receptacles, 208 Volt, No Circuit Breakers, 
No Surge Protection, L21-20P Input, (3) Local Meters, IP and 
Environmental Monitoring, Ethernet, Serial and Environmen

EA B  $     851.38 25.0%  $         638.54 N/A N/A

35633-142
PDU, 120/208 Volt, 30 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 6-20R receptacles, 208 Volt, Three Magnetic Circuit Breakers, 20 
Amp, No Surge Protection, L21-30P input, No Meter, For M, C, T-Series 

EA B  $  1,069.98 25.0%  $         802.49 N/A N/A

35633-152

PDU, 120/208 Volt, 30 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 6-20R receptacles, 208 Volt, Three Magnetic Circuit Breakers, 20 
Amp, No Surge Protection, L21-30P input, No Meter, For F-Series 
TeraFrame Cabinets.

EA B  $  1,069.98 25.0%  $         802.49 N/A N/A

35633-162

PDU, 120/208 Volt, 30 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 6-20R receptacles, 208 Volt, Three Magnetic Circuit Breakers, 20 
Amp, No Surge Protection, L21-30P input, No Meter, For Open Two and 
Four Post Racks.

EA B  $  1,091.88 25.0%  $         818.91 N/A N/A

35633-1B2
Vertical PDU, Basic, 120/208 Volt, 30AMP, 3 Phase WYE, 68.5" (1740 
mm) Long, (24) 6-20R Receptacles, 208 Volt, (3) Magnetic Circuit 
Breakers, 20AMP, No Surge Protection, L21-30P Input, No Meter, No 

EA B  $     886.13 25.0%  $         664.60 N/A N/A

35633-211
PDU, 120/208 Volt, 30 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 5-20R receptacles, 120 Volt, Three Magnetic Circuit Breakers, 20 
Amp, No Surge Protection, L21-30P input, Local Meter, For M, C, T-Series 

EA B  $  1,142.04 25.0%  $         856.53 N/A N/A

35633-221

PDU, 120/208 Volt, 30 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 5-20R receptacles, 120 Volt, Three Magnetic Circuit Breakers, 20 
Amp, No Surge Protection, L21-30P input, Local Meter, For F-Series 
TeraFrame Cabinets.

EA B  $  1,103.96 25.0%  $         827.97 N/A N/A

35633-231

PDU, 120/208 Volt, 30 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 5-20R receptacles, 120 Volt, Three Magnetic Circuit Breakers, 20 
Amp, No Surge Protection, L21-30P input, Local Meter, For Open Two and 
Four Post Racks.

EA B  $  1,125.57 25.0%  $         844.18 N/A N/A

35633-242
PDU, 120/208 Volt, 30 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 6-20R receptacles, 208 Volt, Three Magnetic Circuit Breakers, 20 
Amp, No Surge Protection, L21-30P input, Local Meter, For M, C, T-Series 

EA B  $  1,223.54 25.0%  $         917.66 N/A N/A

35633-252

PDU, 120/208 Volt, 30 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 6-20R receptacles, 208 Volt, Three Magnetic Circuit Breakers, 20 
Amp, No Surge Protection, L21-30P input, Local Meter, For F-Series 
TeraFrame Cabinets.

EA B  $  1,223.54 25.0%  $         917.66 N/A N/A
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35633-262

PDU, 120/208 Volt, 30 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 6-20R receptacles, 208 Volt, Three Magnetic Circuit Breakers, 20 
Amp, No Surge Protection, L21-30P input, Local Meter, For Open Two and 
Four Post Racks.

EA B  $  1,245.15 25.0%  $         933.86 N/A N/A

35633-274

PDU, 250 Volt, 30 Amp, Three Phase Delta, 68.5 In. (1740 mm) L, (24) 
C13 & (6) C19 receptacles, 250 Volt, Three Magnetic Circuit Breakers, 20 
Amp, No Surge Protection, L15-30P input, Local Meter, For M, C, T-Series 
Cabinets.

EA B  $  1,072.84 25.0%  $         804.63 N/A N/A

35633-284

PDU, 250 Volt, 30 Amp, Three Phase Delta, 68.5 In. (1740 mm) L, (24) 
C13 & (6) C19 receptacles, 250 Volt, Three Magnetic Circuit Breakers, 20 
Amp, No Surge Protection, L15-30P input, Local Meter, For F-Series 
TeraFrame Cabinets.

EA B  $  1,072.84 25.0%  $         804.63 N/A N/A

35633-294

PDU, 250 Volt, 30 Amp, Three Phase Delta, 68.5 In. (1740 mm) L, (24) 
C13 & (6) C19 receptacles, 250 Volt, Three Magnetic Circuit Breakers, 20 
Amp, No Surge Protection, L15-30P input, Local Meter, For Open Two and 
Four Post Racks.

EA B  $  1,094.44 25.0%  $         820.83 N/A N/A

35633-2A1

Vertical PDU, Metered, 120/208 Volt, 30AMP, 3 Phase WYE, 68.5" (1740 
mm) Long, (24) 5-20R Receptacles, 120 Volt, (3) Magnetic Circuit 
Breakers, 20AMP, No Surge Protection, L21-30P Input, (3) Local Meters, 
No Bracket Kit

EA B  $  1,098.27 25.0%  $         823.70 N/A N/A

35633-2B2

Vertical PDU, Metered, 120/208 Volt, 30AMP, 3 Phase WYE, 68.5" (1740 
mm) Long, (24) 6-20R Receptacles, 208 Volt, (3) Magnetic Circuit 
Breakers, 20AMP, No Surge Protection, L21-30P Input, (3) Local Meters, 
No Bracket Kit

EA B  $  1,179.77 25.0%  $         884.83 N/A N/A

35633-2C4

Vertical PDU, Metered, 200-250 Volt, 30AMP, 3 Phase Delta, 68.5" (1740 
mm) Long, (24) C13 and (6) C19 Receptacles, 200-250 Volt, (3) Magnetic 
Circuit Breakers, 20AMP, No Surge Protection, L15-30P Input, (3) Local 
Meters, No Bracket Kit

EA B  $  1,029.06 25.0%  $         771.80 N/A N/A

35633-314

PDU, 120/208 Volt, 30 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) C13 & (6) C19 receptacles, 208 Volt, Three Magnetic Circuit Breakers, 
20 Amp, No Surge Protection, L21-30P input, Local & IP Meter, For M, C, 
T-Series Cabinets.

EA B  $  1,140.29 25.0%  $         855.22 N/A N/A

35633-324

PDU, 120/208 Volt, 30 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) C13 & (6) C19 receptacles, 208 Volt, Three Magnetic Circuit Breakers, 
20 Amp, No Surge Protection, L21-30P input, Local & IP Meter, For F-
Series TeraFrame Cabinets.

EA B  $  1,140.29 25.0%  $         855.22 N/A N/A

35633-334

PDU, 120/208 Volt, 30 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) C13 & (6) C19 receptacles, 208 Volt, Three Magnetic Circuit Breakers, 
20 Amp, No Surge Protection, L21-30P input, Local & IP Meter, For Open 
Two and Four Post Racks.

EA B  $  1,161.56 25.0%  $         871.17 N/A N/A

35633-342

PDU, 120/208 Volt, 30 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 6-20R receptacles, 208 Volt, Three Magnetic Circuit Breakers, 20 
Amp, No Surge Protection, L21-30P input, Local & IP Meter, For M, C, T-
Series Cabinets.

EA B  $  1,319.40 25.0%  $         989.55 N/A N/A
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35633-352

PDU, 120/208 Volt, 30 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 6-20R receptacles, 208 Volt, Three Magnetic Circuit Breakers, 20 
Amp, No Surge Protection, L21-30P input, Local & IP Meter, For F-Series 
TeraFrame Cabinets.

EA B  $  1,319.40 25.0%  $         989.55 N/A N/A

35633-362

PDU, 120/208 Volt, 30 Amp, Three Phase WYE, 68.5 In. (1740 mm) L, 
(24) 6-20R receptacles, 208 Volt, Three Magnetic Circuit Breakers, 20 
Amp, No Surge Protection, L21-30P input, Local & IP Meter, For Open 
Two and Four Post Racks.

EA B  $  1,339.89 25.0%  $      1,004.92 N/A N/A

35633-3A4

Vertical PDU, Monitored, 120/208 Volt, 30AMP, 3 Phase WYE, 68.5" 
(1740 mm) Long, (24) C13 and (6) C19 Receptacles, 208 Volt, (3) 
Magnetic Circuit Breakers, 20AMP, No Surge Protection, L21-30P Input, 
(3) Local Meters, IP and Environmental Monitoring, Ethe

EA B  $  1,096.52 25.0%  $         822.39 N/A N/A

35633-3B2

Vertical PDU, Monitored, 120/208 Volt, 30AMP, 3 Phase WYE, 68.5" 
(1740 mm) Long, (24) 6-20R Receptacles, 208 Volt, (3) Magnetic Circuit 
Breakers, 20AMP, No Surge Protection, L21-30P Input, (3) Local Meters, 
IP and Environmental Monitoring, Ethernet, Seri

EA B  $  1,275.63 25.0%  $         956.72 N/A N/A

35643-112
PDU,125 Volt, 30 Amp, Single Phase, 68.5 In. (1740 mm) L, (24) C13 & 
(6) C19 receptacles, 125 Volt, Two Magnetic Circuit Breakers, 20 Amp, No 
Surge Protection, L5-30P input, No Meter, For M, C, T-Series Cabinets.

EA B  $     555.71 25.0%  $         416.78 N/A N/A

35643-122
PDU,125 Volt, 30 Amp, Single Phase, 68.5 In. (1740 mm) L, (24) C13 & 
(6) C19 receptacles, 125 Volt, Two Magnetic Circuit Breakers, 20 Amp, No 
Surge Protection, L5-30P input, No Meter, For F-Series TeraFrame 

EA B  $     555.71 25.0%  $         416.78 N/A N/A

35643-132

PDU,125 Volt, 30 Amp, Single Phase, 68.5 In. (1740 mm) L, (24) C13 & 
(6) C19 receptacles, 125 Volt, Two Magnetic Circuit Breakers, 20 Amp, No 
Surge Protection, L5-30P input, No Meter, For Open Two and Four Post 
Racks.

EA B  $     578.48 25.0%  $         433.86 N/A N/A

35643-1A2

Vertical PDU, Basic, 100-125 Volt, 30AMP, Single Phase, 68.5" (1740 
mm) Long, (24) C13 and (6) C19 Receptacles, 100-125 Volt, (2) Magnetic 
Circuit Breakers, 20AMP, No Surge Protection, L5-30P Input, No Meter, 
No Bracket Kit

EA B  $     511.94 25.0%  $         383.96 N/A N/A

35643-211
PDU,125 Volt, 30 Amp, Single Phase, 68.5 In. (1740 mm) L, (24) 5-20R 
receptacles, 125 Volt, Two Magnetic Circuit Breakers, 20 Amp, No Surge 
Protection, L5-30P input, Local Meter, For M, C, T-Series Cabinets.

EA B  $     707.68 25.0%  $         530.76 N/A N/A

35643-212
PDU,125 Volt, 30 Amp, Single Phase, 68.5 In. (1740 mm) L, (24) C13 & 
(6) C19 receptacles, 125 Volt, Two Magnetic Circuit Breakers, 20 Amp, No 
Surge Protection, L5-30P input, Local Meter, For M, C, T-Series Cabinets.

EA B  $     732.60 25.0%  $         549.45 N/A N/A

35643-221
PDU,125 Volt, 30 Amp, Single Phase, 68.5 In. (1740 mm) L, (24) 5-20R 
receptacles, 125 Volt, Two Magnetic Circuit Breakers, 20 Amp, No Surge 
Protection, L5-30P input, Local Meter, For F-Series TeraFrame Cabinets.

EA B  $     707.68 25.0%  $         530.76 N/A N/A

35643-222

PDU,125 Volt, 30 Amp, Single Phase, 68.5 In. (1740 mm) L, (24) C13 & 
(6) C19 receptacles, 125 Volt, Two Magnetic Circuit Breakers, 20 Amp, No 
Surge Protection, L5-30P input, Local Meter, For F-Series TeraFrame 
Cabinets.

EA B  $     732.60 25.0%  $         549.45 N/A N/A
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35643-231
PDU,125 Volt, 30 Amp, Single Phase, 68.5 In. (1740 mm) L, (24) 5-20R 
receptacles, 125 Volt, Two Magnetic Circuit Breakers, 20 Amp, No Surge 
Protection, L5-30P input, Local Meter, For Open Two and Four Post Racks.

EA B  $     729.73 25.0%  $         547.30 N/A N/A

35643-232

PDU,125 Volt, 30 Amp, Single Phase, 68.5 In. (1740 mm) L, (24) C13 & 
(6) C19 receptacles, 125 Volt, Two Magnetic Circuit Breakers, 20 Amp, No 
Surge Protection, L5-30P input, Local Meter, For Open Two and Four Post 
Racks.

EA B  $     754.24 25.0%  $         565.68 N/A N/A

35643-2A1

Vertical PDU, Metered, 100-125 Volt, 30AMP, Single Phase, 68.5" (1740 
mm) Long, (24) 5-20R Receptacles, 100-125 Volt, (2) Magnetic Circuit 
Breakers, 20AMP, No Surge Protection, L5-30P Input, (1) Local Meter, No 
Bracket Kit

EA B  $     663.90 25.0%  $         497.93 N/A N/A

35643-2A2

Vertical PDU, Metered, 100-125 Volt, 30AMP, Single Phase, 68.5" (1740 
mm) Long, (24) C13 and (6) C19 Receptacles, 100-125 Volt, (2) Magnetic 
Circuit Breakers, 20AMP, No Surge Protection, L5-30P Input, (1) Local 
Meter, No Bracket Kit

EA B  $     688.82 25.0%  $         516.62 N/A N/A

35662-111
PDU,230 Volt, 16 Amp, Single Phase, 17 In. L,(16) C13 receptacles, 230 
Volt, No Circuit Breakers, No Surge Protection, C20 input, No Meter, For 
19 In. EIA Rackmount.

EA B  $     260.68 25.0%  $         195.51 N/A N/A

35662-112
PDU,230 Volt, 16 Amp, Single Phase, 17 In. L,(10) C13 receptacles, 230 
Volt, No Circuit Breakers, No Surge Protection, C20 input, No Meter, For 
19 In. EIA Rackmount.

EA B  $     231.68 25.0%  $         173.76 N/A N/A

35662-211
PDU,230 Volt, 16 Amp, Single Phase, 17 In. L,(16) C13 receptacles, 230 
Volt, No Circuit Breakers, No Surge Protection, C20 input, Local Meter, 
For 19 In. EIA Rackmount.

EA B  $     549.13 25.0%  $         411.85 N/A N/A

35662-212
PDU,230 Volt, 16 Amp, Single Phase, 17 In. L,(10) C13 receptacles, 230 
Volt, No Circuit Breakers, No Surge Protection, C20 input, Local Meter, 
For 19 In. EIA Rackmount.

EA B  $     505.34 25.0%  $         379.01 N/A N/A

35663-111
PDU,230 Volt, 32 Amp, Single Phase, 17 In. L,(12) C13 receptacles, 230 
Volt, Two Magnetic Circuit Breakers, 16 Amp, No Surge Protection, 
IEC309 2P+E input, No Meter, For 19 In. EIA Rackmount.

EA B  $     512.52 25.0%  $         384.39 N/A N/A

35663-211
PDU,230 Volt, 32 Amp, Single Phase, 17 In. L,(12) C13 receptacles, 230 
Volt, Two Magnetic Circuit Breakers, 16 Amp, No Surge Protection, 
IEC309 2P+E input, Local Meter, For 19 In. EIA Rackmount.

EA B  $     732.46 25.0%  $         549.35 N/A N/A

35676-111
PDU, 250 Volt, 60 Amp, Three Phase Delta, 19 In. L,(12) C19 receptacles, 
250 Volt, (6) Magnetic Circuit Breakers, 20 Amp, No Surge Protection, 
IEC309 Pin & Sleeve input, No Meter, For 19 In. EIA Rackmount.

EA B  $  1,504.01 25.0%  $      1,128.01 N/A N/A

35676-311
PDU, 250 Volt, 60 Amp, Three Phase Delta, 19 In. L,(12) C19 receptacles, 
250 Volt, (6) Magnetic Circuit Breakers, 20 Amp, No Surge Protection, 
IEC309 Pin & Sleeve input, Local & IP Meter, For 19 In. EIA Rackmount.

EA B  $  1,809.68 25.0%  $      1,357.26 N/A N/A

35682-111
PDU, 250 Volt,20 Amp, Single Phase, 17 In. L,(4) C13 & (4) C19 
receptacles, 250 Volt, No Circuit Breakers, No Surge Protection, 6-20P 
input, No Meter, For 19 In. EIA Rackmount.

EA B  $     215.19 25.0%  $         161.39 N/A N/A

35682-121
PDU, 250 Volt,20 Amp, Single Phase, 17 In. L,(4) C13 & (4) C19 
receptacles, 250 Volt, No Circuit Breakers, No Surge Protection, L6-20P 
input, No Meter, For 19 In. EIA Rackmount.

EA B  $     229.76 25.0%  $         172.32 N/A N/A
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35682-211
PDU, 250 Volt,20 Amp, Single Phase, 17 In. L,(4) C13 & (4) C19 
receptacles, 250 Volt, No Circuit Breakers, No Surge Protection, 6-20P 
input, Local Meter, For 19 In. EIA Rackmount.

EA B  $     451.20 25.0%  $         338.40 N/A N/A

35682-221
PDU, 250 Volt,20 Amp, Single Phase, 17 In. L,(4) C13 & (4) C19 
receptacles, 250 Volt, No Circuit Breakers, No Surge Protection, L6-20P 
input, Local Meter, For 19 In. EIA Rackmount.

EA B  $     478.77 25.0%  $         359.08 N/A N/A

35683-111
PDU, 250 Volt, 30 Amp, Single Phase, 19 In. L,(12) C13 receptacles, 250 
Volt, Two Magnetic Circuit Breakers, 20 Amp, No Surge Protection, L6-
30P input, No Meter, For 19 In. EIA Rackmount.

EA B  $     438.91 25.0%  $         329.18 N/A N/A

35683-211
PDU, 250 Volt, 30 Amp, Single Phase, 19 In. L,(12) C13 receptacles, 250 
Volt, Two Magnetic Circuit Breakers, 20 Amp, No Surge Protection, L6-
30P input, Local Meter, For 19 In. EIA Rackmount.

EA B  $     635.48 25.0%  $         476.61 N/A N/A

35692-111
PDU,125 Volt, 20 Amp, Single Phase, 17 In. L,(4) C13 & (4) C19 
receptacles, 125 Volt, No Circuit Breakers, No Surge Protection, 5-20P 
input, No Meter, For 19 In. EIA Rackmount.

EA B  $     200.62 25.0%  $         150.47 N/A N/A

35692-121
PDU,125 Volt, 20 Amp, Single Phase, 17 In. L,(4) C13 & (4) C19 
receptacles, 125 Volt, No Circuit Breakers, No Surge Protection, L5-20P 
input, No Meter, For 19 In. EIA Rackmount.

EA B  $     211.72 25.0%  $         158.79 N/A N/A

35692-211
PDU,125 Volt, 20 Amp, Single Phase, 17 In. L,(4) C13 & (4) C19 
receptacles, 125 Volt, No Circuit Breakers, No Surge Protection, 5-20P 
input, Local Meter, For 19 In. EIA Rackmount.

EA B  $     443.14 25.0%  $         332.36 N/A N/A

35692-221
PDU,125 Volt, 20 Amp, Single Phase, 17 In. L,(4) C13 & (4) C19 
receptacles, 125 Volt, No Circuit Breakers, No Surge Protection, L5-20P 
input, Local Meter, For 19 In. EIA Rackmount.

EA B  $     457.81 25.0%  $         343.36 N/A N/A

35693-111
PDU,125 Volt, 30 Amp, Single Phase, 19 In. L,(12) C13 receptacles, 125 
Volt, Two Magnetic Circuit Breakers, 20 Amp, No Surge Protection, L5-
30P input, No Meter, For 19 In. EIA Rackmount.

EA B  $     356.97 25.0%  $         267.73 N/A N/A

35693-112
PDU,125 Volt, 30 Amp, Single Phase, 19 In. L,(12) 5-20R receptacles, 125 
Volt, Two Magnetic Circuit Breakers, 20 Amp, No Surge Protection, L5-
30P input, No Meter, For 19 In. EIA Rackmount.

EA B  $     380.32 25.0%  $         285.24 N/A N/A

35693-113
PDU,125 Volt, 30 Amp, Single Phase, 19 In. L,(20) 5-20R receptacles, 125 
Volt, Two Magnetic Circuit Breakers, 20 Amp, No Surge Protection, L5-
30P input, No Meter, For 19 In. EIA Rackmount.

EA B  $     498.03 25.0%  $         373.52 N/A N/A

35693-211
PDU,125 Volt, 30 Amp, Single Phase, 19 In. L,(12) C-13 receptacles, 125 
Volt, Two Magnetic Circuit Breakers, 20 Amp, No Surge Protection, L5-
30P input, Local Meter, For 19 In. EIA Rackmount.

EA B  $     545.41 25.0%  $         409.06 N/A N/A

35693-212
PDU,125 Volt, 30 Amp, Single Phase, 19 In. L,(12) 5-20R receptacles, 125 
Volt, Two Magnetic Circuit Breakers, 20 Amp, No Surge Protection, L5-
30P input, Local Meter, For 19 In. EIA Rackmount.

EA B  $     566.54 25.0%  $         424.91 N/A N/A

35693-213
PDU,125 Volt, 30 Amp, Single Phase, 19 In. L,(20) 5-20R receptacles, 125 
Volt, Two Magnetic Circuit Breakers, 20 Amp, No Surge Protection, L5-
30P input, Local Meter, For 19 In. EIA Rackmount.

EA B  $     679.64 25.0%  $         509.73 N/A N/A

35700-701 Tool-Less Mounting Bracket Kit, 2-Post Rack, Mid-Power PDU's, For Open 
Two and Four Post Racks. EA B  $       87.07 25.0%  $           65.30 N/A N/A
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35700-702 Tool-Less Mounting Bracket Kit, 4-Post Megaframe, Small, Mid-Power 
PDU's, For M, C, T-Series Cabinets. EA B  $       87.07 25.0%  $           65.30 N/A N/A

35700-703 Tool-Less Mounting Bracket Kit, 4-Post Teraframe, Small, Mid-Power 
PDU's, For F-Series TeraFrame Cabinets. EA B  $       87.07 25.0%  $           65.30 N/A N/A

35700-704 Tool-Less Mounting Bracket Kit, 4-Post Megaframe, Large, Mid-Power 
PDU's, For M, C, T-Series Cabinets. EA B  $       87.07 25.0%  $           65.30 N/A N/A

35700-705 Tool-Less Mounting Bracket Kit, 4-Post Teraframe, Large, Mid-Power 
PDU's, For F-Series TeraFrame Cabinets. EA B  $       87.07 25.0%  $           65.30 N/A N/A

35700-706 Tool-Less Mounting Button Kit, 6EA, No Bracket EA B  $       52.45 25.0%  $           39.34 N/A N/A

35815-1D2

PDU, Basic, 200-250 Volt, 60A, Three Phase Delta, 68.5" (1740 mm) 
Long,, (15) C13 and (9) C-19 receptacles, 200-250 Volt, 3 Magnetic Circuit 
Breakers, 20Amp, No Surge Protection, IEC60309 3P+E Input, No Meter, 
For M, C AND T-Series Cabinets.

EA B  $  1,440.16 25.0%  $      1,080.12 N/A N/A

35815-1D3

PDU, Basic, 200-250 Volt, 60A, Three Phase Delta, 68.5" (1740 mm) 
Long,, (42) C13 receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 
20Amp, No Surge Protection, IEC60309 3P+E Input, No Meter, For M, C 
AND T-Series Cabinets.

EA B  $  1,312.83 25.0%  $         984.62 N/A N/A

35815-1E2

PDU, Basic, 200-250 Volt, 60A, Three Phase Delta, 68.5" (1740 mm) 
Long,, (15) C13 and (9) C-19 receptacles, 200-250 Volt, 3 Magnetic Circuit 
Breakers, 20Amp, No Surge Protection, IEC60309 3P+E Input, No Meter, 
For Teraframe Cabinets.

EA B  $  1,440.16 25.0%  $      1,080.12 N/A N/A

35815-1E3

PDU, Basic, 200-250 Volt, 60A, Three Phase Delta, 68.5" (1740 mm) 
Long,, (42) C13 receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 
20Amp, No Surge Protection, IEC60309 3P+E Input, No Meter, For 
Teraframe Cabinets.

EA B  $  1,312.83 25.0%  $         984.62 N/A N/A

35815-1F2

PDU, Basic, 200-250 Volt, 60A, Three Phase Delta, 68.5" (1740 mm) 
Long,, (15) C13 and (9) C-19 receptacles, 200-250 Volt, 3 Magnetic Circuit 
Breakers, 20Amp, No Surge Protection, IEC60309 3P+E Input, No Meter, 
For open Two and Four Post Racks.

EA B  $  1,453.82 25.0%  $      1,090.37 N/A N/A

35815-1F3

PDU, Basic, 200-250 Volt, 60A, Three Phase Delta, 68.5" (1740 mm) 
Long,, (42) C13 receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 
20Amp, No Surge Protection, IEC60309 3P+E Input, No Meter, For open 
Two and Four Post Racks.

EA B  $  1,326.49 25.0%  $         994.87 N/A N/A

35815-1G2

PDU, Basic, 200-250 Volt, 60A, Three Phase Delta, 68.5" (1740 mm) 
Long,, (15) C13 and (9) C-19 receptacles, 200-250 Volt, 3 Magnetic Circuit 
Breakers, 20Amp, No Surge Protection, IEC60309 3P+E Input, No Meter, 
No Bracket Kit.

EA B  $  1,394.63 25.0%  $      1,045.97 N/A N/A

35815-1G3
PDU, Basic, 200-250 Volt, 60A, Three Phase Delta, 68.5" (1740 mm) 
Long,, (42) C13 receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 
20Amp, No Surge Protection, IEC60309 3P+E Input, No Meter, No Bracket 

EA B  $  1,267.30 25.0%  $         950.48 N/A N/A

35815-2D1

PDU, Metered, 200-250 Volt, 60A, Three Phase Delta, 68.5" (1740 mm) 
Long,, (24) C13 receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 
20Amp, No Surge Protection, IEC60309 3P+E Input, Local Meter, For M, 
C AND T-Series Cabinets.

EA B  $  1,506.27 25.0%  $      1,129.70 N/A N/A
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35815-2E1

PDU, Metered, 200-250 Volt, 60A, Three Phase Delta, 68.5" (1740 mm) 
Long,, (24) C13 receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 
20Amp, No Surge Protection, IEC60309 3P+E Input, Local Meter, For 
Teraframe Cabinets.

EA B  $  1,506.27 25.0%  $      1,129.70 N/A N/A

35815-2F1

PDU, Metered, 200-250 Volt, 60A, Three Phase Delta, 68.5" (1740 mm) 
Long,, (24) C13 receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 
20Amp, No Surge Protection, IEC60309 3P+E Input, Local Meter, For open 
Two and Four Post Racks.

EA B  $  1,519.92 25.0%  $      1,139.94 N/A N/A

35815-2G1

PDU, Metered, 200-250 Volt, 60A, Three Phase Delta, 68.5" (1740 mm) 
Long,, (24) C13 receptacles, 200-250 Volt, 3 Magnetic Circuit Breakers, 
20Amp, No Surge Protection, IEC60309 3P+E Input, Local Meter, No 
Bracket Kit.

EA B  $  1,460.74 25.0%  $      1,095.56 N/A N/A

35815-3D2

PDU, Monitored, 200-250 Volt, 60A, Three Phase Delta, 68.5" (1740 mm) 
Long,, (15) C13 and (9) C-19 receptacles, 200-250 Volt, 3 Magnetic Circuit 
Breakers, 20Amp, No Surge Protection, IEC60309 3P+E Input, Local & IP 
Meter, Ethernet, Serial and Environment

EA B  $  1,850.48 25.0%  $      1,387.86 N/A N/A

35815-3E2

PDU, Monitored, 200-250 Volt, 60A, Three Phase Delta, 68.5" (1740 mm) 
Long,, (15) C13 and (9) C-19 receptacles, 200-250 Volt, 3 Magnetic Circuit 
Breakers, 20Amp, No Surge Protection, IEC60309 3P+E Input, Local & IP 
Meter, Ethernet, Serial and Environment

EA B  $  1,850.48 25.0%  $      1,387.86 N/A N/A

35815-3F2

PDU, Monitored, 200-250 Volt, 60A, Three Phase Delta, 68.5" (1740 mm) 
Long,, (15) C13 and (9) C-19 receptacles, 200-250 Volt, 3 Magnetic Circuit 
Breakers, 20Amp, No Surge Protection, IEC60309 3P+E Input, Local & IP 
Meter, Ethernet, Serial and Environment

EA B  $  1,864.15 25.0%  $      1,398.11 N/A N/A

35815-3G2

PDU, Monitored, 200-250 Volt, 60A, Three Phase Delta, 68.5" (1740 mm) 
Long,, (15) C13 and (9) C-19 receptacles, 200-250 Volt, 3 Magnetic Circuit 
Breakers, 20Amp, No Surge Protection, IEC60309 3P+E Input, Local & IP 
Meter, Ethernet, Serial and Environment

EA B  $  1,804.96 25.0%  $      1,353.72 N/A N/A

35821-313

Vertical PDU, Monitored, 200-230 Volt, 16A, Single Phase, 68.5" (1740 
mm) Long, (24) C13 Receptacles, (4) C19 Receptacles, 200-230 Volt, 1 
Magnetic Circuit Breaker, 16A, No Surge Protection, IEC 60309 2P+E 
Input, (1) Local Meter, IP Meter, Ethernet, Seri

EA B  $       23.55 25.0%  $           17.66 N/A N/A

35821-323

Vertical PDU, Monitored, 200-230 Volt, 16A, Single Phase, 68.5" (1740 
mm) Long, (24) C13 Receptacles, (4) C19 Receptacles, 200-230 Volt, 1 
Magnetic Circuit Breaker, 16A, No Surge Protection, IEC 60309 2P+E 
Input, (1) Local Meter, IP Meter, Ethernet, Seri

EA B  $     815.90 25.0%  $         611.93 N/A N/A

35821-333

Vertical PDU, Monitored, 200-230 Volt, 16A, Single Phase, 68.5" (1740 
mm) Long, (24) C13 Receptacles, (4) C19 Receptacles, 200-230 Volt, 1 
Magnetic Circuit Breaker, 16A, No Surge Protection, IEC 60309 2P+E 
Input, (1) Local Meter, IP Meter, Ethernet, Seri

EA B  $     815.90 25.0%  $         611.93 N/A N/A

35821-343

Vertical PDU, Monitored, 200-250 Volt, 20AMP, Single Phase, 68.5" (1740 
mm) Long, (24) C13 Receptacles, (4) C19 Receptacles, 200-250 Volt, 1 
Magnetic Circuit Breaker, 20AMP, No Surge Protection, L6-20P Input, (1) 
Local Meter, IP Meter, Ethernet, Serial a

EA B  $     829.02 25.0%  $         621.77 N/A N/A
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35821-353

Vertical PDU, Monitored, 200-250 Volt, 20AMP, Single Phase, 68.5" (1740 
mm) Long, (24) C13 Receptacles, (4) C19 Receptacles, 200-250 Volt, 1 
Magnetic Circuit Breaker, 20AMP, No Surge Protection, L6-20P Input, (1) 
Local Meter, IP Meter, Ethernet, Serial a

EA B  $     798.22 25.0%  $         598.67 N/A N/A

35821-363

Vertical PDU, Monitored, 200-250 Volt, 20AMP, Single Phase, 68.5" (1740 
mm) Long, (24) C13 Receptacles, (4) C19 Receptacles, 200-250 Volt, 1 
Magnetic Circuit Breaker, 20AMP, No Surge Protection, L6-20P Input, (1) 
Local Meter, IP Meter, Ethernet, Serial a

EA B  $     798.22 25.0%  $         598.67 N/A N/A

35821-3A3

Vertical PDU, Monitored, 200-230 Volt, 16A, Single Phase, 68.5" (1740 
mm) Long, (24) C13 Receptacles, (4) C19 Receptacles, 200-230 Volt, 1 
Magnetic Circuit Breaker, 16A, No Surge Protection, IEC 60309 2P+E 
Input, (1) Local Meter, IP Meter, Ethernet, Seri

EA B  $     811.34 25.0%  $         608.51 N/A N/A

35821-3B3

Vertical PDU, Monitored, 200-250 Volt, 20AMP, Single Phase, 68.5" (1740 
mm) Long, (24) C13 Receptacles, (4) C19 Receptacles, 200-250 Volt, 1 
Magnetic Circuit Breaker, 20AMP, No Surge Protection, L6-20P Input, (1) 
Local Meter, IP Meter, Ethernet, Serial a

EA B  $     772.12 25.0%  $         579.09 N/A N/A

35822-271

PDU, Metered, 200-250 Volt, 30A, Single Phase, 68.5" (1740 mm) Long,, 
(24) C-13 receptacles, 200-250 Volt, 2 Magnetic Circuit Breakers, 15Amp, 
No Surge Protection, L6-30P Input, Local Meter. For M, C AND T-Series 
Cabinets.

EA B  $     797.56 25.0%  $         598.17 N/A N/A

35822-281
PDU, Metered, 200-250 Volt, 30A, Single Phase, 68.5" (1740 mm) Long,, 
(24) C-13 receptacles, 200-250 Volt, 2 Magnetic Circuit Breakers, 15Amp, 
No Surge Protection, L6-30P Input, Local Meter. For Teraframe Cabinets.

EA B  $     797.56 25.0%  $         598.17 N/A N/A

35822-291

PDU, Metered, 200-250 Volt, 30A, Single Phase, 68.5" (1740 mm) Long,, 
(24) C-13 receptacles, 200-250 Volt, 2 Magnetic Circuit Breakers, 15Amp, 
No Surge Protection, L6-30P Input, Local Meter. For open Two and Four 
Post Racks.

EA B  $     811.22 25.0%  $         608.42 N/A N/A

35822-2C1
PDU, Metered, 200-250 Volt, 30A, Single Phase, 68.5" (1740 mm) Long,, 
(24) C-13 receptacles, 200-250 Volt, 2 Magnetic Circuit Breakers, 15Amp, 
No Surge Protection, L6-30P Input, Local Meter. No Bracket Kits.

EA B  $     752.03 25.0%  $         564.02 N/A N/A

35822-373

Vertical PDU, Monitored, 200-250 Volt, 30AMP, Single Phase, 68.5" (1740 
mm) Long, (24) C13 Receptacles, (4) C19 Receptacles, 200-250 Volt, (2) 
Magnetic Circuit Breakers, 20A, No Surge Protection, L6-30P Input, (2) 
Local Meters, IP and Environmental Monit

EA B  $     754.44 25.0%  $         565.83 N/A N/A

35822-383

Vertical PDU, Monitored, 200-250 Volt, 30AMP, Single Phase, 68.5" (1740 
mm) Long, (24) C13 Receptacles, (4) C19 Receptacles, 200-250 Volt, (2) 
Magnetic Circuit Breakers, 20A, No Surge Protection, L6-30P Input, (2) 
Local Meters, IP and Environmental Monit

EA B  $     971.53 25.0%  $         728.65 N/A N/A

35822-393

Vertical PDU, Monitored, 200-250 Volt, 30AMP, Single Phase, 68.5" (1740 
mm) Long, (24) C13 Receptacles, (4) C19 Receptacles, 200-250 Volt, (2) 
Magnetic Circuit Breakers, 20A, No Surge Protection, L6-30P Input, (2) 
Local Meters, IP and Environmental Monit

EA B  $     971.53 25.0%  $         728.65 N/A N/A
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35822-3C3

Vertical PDU, Monitored, 200-250 Volt, 30AMP, Single Phase, 68.5" (1740 
mm) Long, (24) C13 Receptacles, (4) C19 Receptacles, 200-250 Volt, (2) 
Magnetic Circuit Breakers, 20A, No Surge Protection, L6-30P Input, (2) 
Local Meters, IP and Environmental Monit

EA B  $     984.66 25.0%  $         738.50 N/A N/A

35823-3D3

Vertical PDU, Monitored, 200-230 Volt, 32A, Single Phase, 68.5" (1740 
mm) Long, (24) C13 Receptacles, (4) C19 Receptacles, 200-230 Volt, (2) 
Magnetic Circuit Breakers, 16A, No Surge Protection, IEC 60309 2P+E 
Input, (2) Local Meters, IP and Environmental

EA B  $     927.76 25.0%  $         695.82 N/A N/A

35823-3E3

Vertical PDU, Monitored, 200-230 Volt, 32A, Single Phase, 68.5" (1740 
mm) Long, (24) C13 Receptacles, (4) C19 Receptacles, 200-230 Volt, (2) 
Magnetic Circuit Breakers, 16A, No Surge Protection, IEC 60309 2P+E 
Input, (2) Local Meters, IP and Environmental

EA B  $     971.53 25.0%  $         728.65 N/A N/A

35823-3F3

Vertical PDU, Monitored, 200-230 Volt, 32A, Single Phase, 68.5" (1740 
mm) Long, (24) C13 Receptacles, (4) C19 Receptacles, 200-230 Volt, (2) 
Magnetic Circuit Breakers, 16A, No Surge Protection, IEC 60309 2P+E 
Input, (2) Local Meters, IP and Environmental

EA B  $     971.53 25.0%  $         728.65 N/A N/A

35823-3G3

Vertical PDU, Monitored, 200-230 Volt, 32A, Single Phase, 68.5" (1740 
mm) Long, (24) C13 Receptacles, (4) C19 Receptacles, 200-230 Volt, (2) 
Magnetic Circuit Breakers, 16A, No Surge Protection, IEC 60309 2P+E 
Input, (2) Local Meters, IP and Environmental

EA B  $     984.66 25.0%  $         738.50 N/A N/A

35882-2A2
PDU, Metered, 200-250 Volt, 30A, Single Phase, 17" (432 mm) Long,, (24) 
C-13 receptacles, 200-250 Volt, 2 Magnetic Circuit Breakers, 15Amp, No 
Surge Protection, L6-30P Input, Local Meter.

EA B  $     797.33 25.0%  $         598.00 N/A N/A

35882-3A1

PDU, Monitored, 200-250 Volt, 30A, Single Phase, 17" (432 mm) Long,, 
(24) L6-15R receptacles, 200-250 Volt, 2 Magnetic Circuit Breakers, 
15Amp, No Surge Protection, L6-30P Input, Local & IP Meter, Ethernet, 
Serial and Environmental Sensor Interface.

EA B  $  1,369.76 25.0%  $      1,027.32 N/A N/A

35882-3A2

PDU, Monitored, 200-250 Volt, 30A, Single Phase, 17" (432 mm) Long,, 
(24) C-13 receptacles, 200-250 Volt, 2 Magnetic Circuit Breakers, 15Amp, 
No Surge Protection, L6-30P Input, Local & IP Meter, Ethernet, Serial and 
Environmental Sensor Interface.

EA B  $     990.54 25.0%  $         742.91 N/A N/A

35882-5A2

PDU, Controlled, Wedge, 200-250 Volt, 30A, Single Phase, 17" (432 mm) 
Long,, (24) C-13 receptacles, 200-250 Volt, 2 Magnetic Circuit Breakers, 
15Amp, No Surge Protection, L6-30P Input, Local & IP Meter, Ethernet, 
Serial and Environmental Sensor Interface

EA B  $  1,998.32 25.0%  $      1,498.74 N/A N/A

35883-5B2

PDU, Controlled, Wedge, 200-230 Volt, 32A, Single Phase, 17" (432 mm) 
Long,, (24) C-13 receptacles, 200-230 Volt, 2 Magnetic Circuit Breakers, 
16Amp, No Surge Protection, IEC60309 2P+E Input, Local & IP Meter, 
Ethernet, Serial and Environmental Sensor In

EA B  $  2,119.05 25.0%  $      1,589.29 N/A N/A

35900-004 Centerline multi-site director unit, 19" (482.6 mm)W X 1 RMU (44.45 
mm), Black EA B  $  2,185.25 25.0%  $      1,638.94 N/A N/A

35901-112 Centerline LIM cable 12 ft (4 m) EA B  $       63.73 25.0%  $           47.80 N/A N/A
35901-120 Centerline LIM cable 20 ft (6 m) EA B  $       71.03 25.0%  $           53.27 N/A N/A
35901-214 Centerline SIM cable USB, Serial,PS2 and video 4 ft (1.2 m) EA B  $       56.46 25.0%  $           42.35 N/A N/A
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35901-224 Centerline SIM cable serial only 4 ft (1.2 m) EA B  $       40.07 25.0%  $           30.05 N/A N/A
35901-234 Centerline SIM cable USB, serial and video 4 ft (1.2 m) EA B  $       52.80 25.0%  $           39.60 N/A N/A

35920-002 Centerview, 15" (380 mm) LCD Sun, 19" (482.6 mm)W X 1 RMU (44.45 
mm), Black EA B  $  2,593.16 25.0%  $      1,944.87 N/A N/A

35940-801 Centerbridge 8 server interface with 1 remote and 1 local interface, 19" 
(482.6 mm)W X 1 RMU (44.45 mm), Black EA B  $  6,346.32 25.0%  $      4,759.74 N/A N/A

35940-802 Centerbridge 8 server interface with 1 remote and 1 local interface and 6 
managed receptacles, 19" (482.6 mm)W X 1 RMU (44.45 mm), Black EA B  $  7,011.00 25.0%  $      5,258.25 N/A N/A

35941-131 RoHS RJ45-DB9 Adapter Cable EA B  $       50.98 25.0%  $           38.24 N/A N/A
35941-132 Environmental Probe Assy EA B  $     110.33 25.0%  $           82.75 N/A N/A

35991-311

Powerscope, In Line Meter, 250 Volt, 20A, 19" (482.6 mm)W X 1 RMU 
(44.45 mm), Single Phase, (1) NEMA L6-20P Plug, (1) NEMA L6-20R 

�Receptacle, 3  (0.9 m) Cable, One Local Meter, Ethernet, Serial and 
Environmental Interface.

EA B  $     962.68 25.0%  $         722.01 N/A N/A

35991-312

Powerscope, In Line Meter, 230 Volt, 16A, 19" (482.6 mm)W X 1 RMU 
(44.45 mm), Single Phase, (1) IEC60309 2P+E Plug, (1) IEC60309 2P+E 

�Receptacle, 3  (0.9 m) Cable, One Local Meter, Ethernet, Serial and 
Environmental Interface.

EA B  $     952.54 25.0%  $         714.41 N/A N/A

35991-411

Powerscope, In Line Meter, 250 Volt, 30A, 19" (482.6 mm)W X 1 RMU 
(44.45 mm), Single Phase, (1) NEMA L6-30P Plug, (1) NEMA L6-30R 

�Receptacle, 3  (0.9 m) Cable, One Local Meter, Ethernet, Serial and 
Environmental Interface.

EA B  $  1,061.09 25.0%  $         795.82 N/A N/A

35991-412

Powerscope, In Line Meter, 230 Volt, 32A, 19" (482.6 mm)W X 1 RMU 
(44.45 mm), Single Phase, (1) IEC60309 2P+E Plug, (1) IEC60309 2P+E 

�Receptacle, 3  (0.9 m) Cable, One Local Meter, Ethernet, Serial and 
Environmental Interface.

EA B  $  1,073.82 25.0%  $         805.37 N/A N/A

35992-100

Powerscope, In Line Meter, 125 Volt, 20A, 19" (482.6 mm)W X 1 RMU 
(44.45 mm), Single Phase, (2) NEMA L5-20P Plugs, (2) NEMA L5-20R 

�Receptacles, 3  (0.9 m) Cables, No Meter, Ethernet, Serial and 
Environmental Interface.

EA B  $     985.15 25.0%  $         738.86 N/A N/A

35992-120

Powerscope, In Line Meter, 125 Volt, 20A, 19" (482.6 mm)W X 1 RMU 
(44.45 mm), Single Phase, (2) NEMA L5-20P Plugs, (2) NEMA L5-20R 

�Receptacles, 3  (0.9 m) Cables, Two Local Meters, Ethernet, Serial and 
Environmental Interface.

EA B  $  1,148.67 25.0%  $         861.50 N/A N/A

35992-200

Powerscope, In Line Meter, 125 Volt, 30A, 19" (482.6 mm)W X 1 RMU 
(44.45 mm), Single Phase, (2) NEMA L5-30P Plugs, (2) NEMA L5-30R 

�Receptacles, 3  (0.9 m) Cables, No Meter, Ethernet, Serial and 
Environmental Interface.

EA B  $  1,086.16 25.0%  $         814.62 N/A N/A

35992-220

Powerscope, In Line Meter, 125 Volt, 30A, 19" (482.6 mm)W X 1 RMU 
(44.45 mm), Single Phase, (2) NEMA L5-30P Plugs, (2) NEMA L5-30R 

�Receptacles, 3  (0.9 m) Cables, Two Local Meters, Ethernet, Serial and 
Environmental Interface.

EA B  $  1,249.67 25.0%  $         937.25 N/A N/A
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35992-301

Powerscope, In Line Meter, 250 Volt, 20A, 19" (482.6 mm)W X 1 RMU 
(44.45 mm), Single Phase, (2) NEMA L6-20P Plugs, (2) NEMA L6-20R 

�Receptacles, 3  (0.9 m) Cables, No Meter, Ethernet, Serial and 
Environmental Interface.

EA B  $  1,017.64 25.0%  $         763.23 N/A N/A

35992-321

Powerscope, In Line Meter, 250 Volt, 20A, 19" (482.6 mm)W X 1 RMU 
(44.45 mm), Single Phase, (2) NEMA L6-20P Plugs, (2) NEMA L6-20R 

�Receptacles, 3  (0.9 m) Cables, Two Local Meters, Ethernet, Serial and 
Environmental Interface.

EA B  $  1,181.16 25.0%  $         885.87 N/A N/A

35992-322

Powerscope, In Line Meter, 230 Volt, 16A, 19" (482.6 mm)W X 1 RMU 
(44.45 mm), Single Phase, (2) IEC60309 2P+E Plugs, (2) IEC60309 2P+E 

�Receptacles, 3  (0.9 m) Cables, Two Local Meters, Ethernet, Serial and 
Environmental Interface.

EA B  $  1,171.06 25.0%  $         878.30 N/A N/A

35992-401

Powerscope, In Line Meter, 250 Volt, 30A, 19" (482.6 mm)W X 1 RMU 
(44.45 mm), Single Phase, (2) NEMA L6-30P Plugs, (2) NEMA L6-30R 

�Receptacles, 3  (0.9 m) Cables, No Meter, Ethernet, Serial and 
Environmental Interface.

EA B  $  1,116.10 25.0%  $         837.08 N/A N/A

35992-421

Powerscope, In Line Meter, 250 Volt, 30A, 19" (482.6 mm)W X 1 RMU 
(44.45 mm), Single Phase, (2) NEMA L6-30P Plugs, (2) NEMA L6-30R 

�Receptacles, 3  (0.9 m) Cables, Two Local Meters, Ethernet, Serial and 
Environmental Interface.

EA B  $  1,279.39 25.0%  $         959.54 N/A N/A

35992-422

Powerscope, In Line Meter, 230 Volt, 32A, 19" (482.6 mm)W X 1 RMU 
(44.45 mm), Single Phase, (2) IEC60309 2P+E Plugs, (2) IEC60309 2P+E 

�Receptacles, 3  (0.9 m) Cables, Two Local Meters, Ethernet, Serial and 
Environmental Interface.

EA B  $  1,292.34 25.0%  $         969.26 N/A N/A

35993-404
Powerscope, In Line Meter, 250 Volt, 30A, 19" (482.6 mm)W X 1 RMU 
(44.45 mm), Three Phase Delta, (1) NEMA L15-30P Plug, (1) NEMA L15-

�30R Receptacle, 3  (0.9 m) Cable, No Meter.
EA B  $  1,371.05 25.0%  $      1,028.29 N/A N/A

35993-405
Powerscope, In Line Meter, 250 Volt, 30A, 19" (482.6 mm)W X 1 RMU 
(44.45 mm), Three Phase WYE, (1) NEMA L21-30P Plug, (1) NEMA L21-

�30R Receptacle, 3  (0.9 m) Cable, No Meter.
EA B  $  1,397.55 25.0%  $      1,048.16 N/A N/A

35993-603
Powerscope, In Line Meter, 250 Volt, 50A, 19" (482.6 mm)W X 1 RMU 
(44.45 mm), Three Phase Delta, (1) CA Style, 3P, 4W Plug, (1) CA Style, 

�3P, 4W Receptacle, 3  (0.9 m) Cable, No Meter.
EA B  $  1,582.75 25.0%  $      1,187.06 N/A N/A

36000-501 SEMA(Scalable Enterprise Management Application) License, 10 Nodes 
Activation Key EA B  $     773.25 25.0%  $         579.94 N/A N/A

36000-502 SEMA(Scalable Enterprise Management Application) License, 50 Nodes 
Activation Key EA B  $  3,624.57 25.0%  $      2,718.43 N/A N/A

36000-503 SEMA(Scalable Enterprise Management Application) License, 100 Nodes 
Activation Key EA B  $  6,765.86 25.0%  $      5,074.40 N/A N/A

36000-504 SEMA(Scalable Enterprise Management Application) License, 500 Nodes 
Activation Key EA B  $26,580.18 25.0%  $    19,935.14 N/A N/A

36000-505 SEMA(Scalable Enterprise Management Application) License, 1000 Nodes 
Activation Key EA B  $43,494.84 25.0%  $    32,621.13 N/A N/A

36000-506 SEMA(Scalable Enterprise Management Application) License, Site Nodes 
Activation Key EA B  $88,600.60 25.0%  $    66,450.45 N/A N/A
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36001-101 SEMA(Scalable Enterprise Management Application) ONE ADDITIONAL 
YEAR SUPPORT AND MAINTENANCE,50 TO 100 NODES EA B  $  1,299.29 25.0%  $         974.47 N/A N/A

36001-102 SEMA(Scalable Enterprise Management Application) ONE ADDITIONAL 
YEAR SUPPORT AND MAINTENANCE,101 TO 200 NODES EA B  $  2,540.51 25.0%  $      1,905.38 N/A N/A

36001-103 SEMA(Scalable Enterprise Management Application) ONE ADDITIONAL 
YEAR SUPPORT AND MAINTENANCE,201 TO 500 NODES EA B  $  5,660.86 25.0%  $      4,245.65 N/A N/A

36001-104 SEMA(Scalable Enterprise Management Application) ONE ADDITIONAL 
YEAR SUPPORT AND MAINTENANCE,501 TO 1000 NODES EA B  $  8,874.65 25.0%  $      6,655.99 N/A N/A

36001-105 SEMA(Scalable Enterprise Management Application) ONE ADDITIONAL 
YEAR SUPPORT AND MAINTENANCE,1001 TO 2000 NODES EA B  $13,160.82 25.0%  $      9,870.62 N/A N/A

36001-106 SEMA(Scalable Enterprise Management Application) ONE ADDITIONAL 
YEAR SUPPORT AND MAINTENANCE,2001 TO UNLIMITTED EA B  $17,444.74 25.0%  $    13,083.56 N/A N/A

36001-201 SEMA(Scalable Enterprise Management Application) TWO ADDITIONAL 
YEARS SUPPORT AND MAINTENANCE,50 TO 100 NODES EA B  $  2,273.75 25.0%  $      1,705.31 N/A N/A

36001-202 SEMA(Scalable Enterprise Management Application) TWO ADDITIONAL 
YEARS SUPPORT AND MAINTENANCE,101 TO 200 NODES EA B  $  4,445.87 25.0%  $      3,334.40 N/A N/A

36001-203 SEMA(Scalable Enterprise Management Application) TWO ADDITIONAL 
YEARS SUPPORT AND MAINTENANCE,201 TO 500 NODES EA B  $  9,906.50 25.0%  $      7,429.88 N/A N/A

36001-204 SEMA(Scalable Enterprise Management Application) TWO ADDITIONAL 
YEARS SUPPORT AND MAINTENANCE,501 TO 1000 NODES EA B  $15,530.62 25.0%  $    11,647.97 N/A N/A

36001-205 SEMA(Scalable Enterprise Management Application) TWO ADDITIONAL 
YEARS SUPPORT AND MAINTENANCE,1001 TO 2000 NODES EA B  $23,031.43 25.0%  $    17,273.57 N/A N/A

36001-206 SEMA(Scalable Enterprise Management Application) TWO ADDITIONAL 
YEARS SUPPORT AND MAINTENANCE,2001 TO UNLIMITTED EA B  $30,528.28 25.0%  $    22,896.21 N/A N/A

36001-301 SEMA(Scalable Enterprise Management Application) THREE 
ADDITIONAL YEARS SUPPORT AND MAINTENANCE,50 TO 100 EA B  $  3,248.22 25.0%  $      2,436.17 N/A N/A

36001-302 SEMA(Scalable Enterprise Management Application) THREE 
ADDITIONAL YEARS SUPPORT AND MAINTENANCE,101 TO 200 EA B  $  6,351.27 25.0%  $      4,763.45 N/A N/A

36001-303 SEMA(Scalable Enterprise Management Application) THREE 
ADDITIONAL YEARS SUPPORT AND MAINTENANCE,201 TO 500 EA B  $14,152.14 25.0%  $    10,614.11 N/A N/A

36001-304 SEMA(Scalable Enterprise Management Application) THREE 
ADDITIONAL YEARS SUPPORT AND MAINTENANCE,501 TO 1000 EA B  $22,186.60 25.0%  $    16,639.95 N/A N/A

36001-305 SEMA(Scalable Enterprise Management Application) THREE 
ADDITIONAL YEARS SUPPORT AND MAINTENANCE,1001 TO 2000 EA B  $32,902.04 25.0%  $    24,676.53 N/A N/A

36001-306 SEMA(Scalable Enterprise Management Application) THREE 
ADDITIONAL YEARS SUPPORT AND MAINTENANCE,2001 TO EA B  $43,611.83 25.0%  $    32,708.87 N/A N/A

36005-100
SEMA(Scalable Enterprise Management Application) Base License with 50 
Node License configured and shipped on Dell Server,ONE YEAR 
SUPPORT AND MAINTENANCE

EA B  $  6,838.35 25.0%  $      5,128.76 N/A N/A

36516-001
CPI PMT (Power Management Tool) Configured Single Power Supply 
Server, Includes Rail Kit, One Year Support and Maintenance, 17.4'' (442 
mm) W x 26.8'' (681 mm) D x 1.8'' (44 mm) H

EA B  $  3,502.00 25.0%  $      2,626.50 N/A N/A

36516-002
CPI PMT (Power Management Tool) Configured Dual Power Supply 
Server, Includes Rail Kit, One Year Support and Maintenance, 17.4'' (442 
mm) W x 26.8'' (681 mm) D x 1.8'' (44 mm) H

EA B  $  8,755.00 25.0%  $      6,566.25 N/A N/A
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36517-001
CPI PMT (Power Management Tool) Single Cabinet License for 1-49 
Cabinets, up to 2 x PDUs Connectivity, License Key , 0'' (0 mm) W x 0'' (0 
mm) D x 0'' (0 mm) H

EA B  $     350.20 25.0%  $         262.65 N/A N/A

36517-050
CPI PMT (Power Management Tool) Single Cabinet License for 50-99 
Cabinets, up to 2 x PDUs Connectivity, License Key , 0'' (0 mm) W x 0'' (0 
mm) D x 0'' (0 mm) H

EA B  $     306.43 25.0%  $         229.82 N/A N/A

36517-100
CPI PMT (Power Management Tool) Single Cabinet License for 100+ 
Cabinets, up to 2 x PDUs Connectivity, License Key , 0'' (0 mm) W x 0'' (0 
mm) D x 0'' (0 mm) H

EA B  $     262.65 25.0%  $         196.99 N/A N/A

36517-200
CPI PMT (Power Management Tool) Single Cabinet License for 100+ 
Cabinets, PDUs and Other Devices Connectivity, License Key , 0'' (0 mm) 
W x 0'' (0 mm) D x 0'' (0 mm) H

EA B  $     525.30 25.0%  $         393.98 N/A N/A

36517-201
CPI PMT (Power Management Tool) Single Cabinet License for 1-49 
Cabinets, PDUs and Other Devices Connectivity, License Key , 0'' (0 mm) 
W x 0'' (0 mm) D x 0'' (0 mm) H

EA B  $     700.40 25.0%  $         525.30 N/A N/A

36517-250
CPI PMT (Power Management Tool) Single Cabinet License for 50-99 
Cabinets, PDUs and Other Devices Connectivity, License Key , 0'' (0 mm) 
W x 0'' (0 mm) D x 0'' (0 mm) H

EA B  $     612.85 25.0%  $         459.64 N/A N/A

36518-001
CPI PMT (Power Management Tool) One Additional Year of Support and 
Maintenance, PDUs Only, Single Cabinet Fee, 0'' (0 mm) W x 0'' (0 mm) D 
x 0'' (0 mm) H

EA B  $       29.77 25.0%  $           22.33 N/A N/A

36518-002
CPI PMT (Power Management Tool) Two Additional Years of Support and 
Maintenance, PDUs Only , Single Cabinet Fee, 0'' (0 mm) W x 0'' (0 mm) D 
x 0'' (0 mm) H

EA B  $       42.02 25.0%  $           31.52 N/A N/A

36518-003
CPI PMT (Power Management Tool) Three Additional Years of Support 
and Maintenance, PDUs Only , Single Cabinet Fee, 0'' (0 mm) W x 0'' (0 
mm) D x 0'' (0 mm) H

EA B  $       54.28 25.0%  $           40.71 N/A N/A

36518-101
CPI PMT (Power Management Tool) One Additional Year of Support and 
Maintenance, PDUs and Other Devices , Single Cabinet Fee, 0'' (0 mm) W x 
0'' (0 mm) D x 0'' (0 mm) H

EA B  $       49.03 25.0%  $           36.77 N/A N/A

36518-102
CPI PMT (Power Management Tool) Two Additional Years of Support and 
Maintenance, PDUs and Other Devices , Single Cabinet Fee, 0'' (0 mm) W x 
0'' (0 mm) D x 0'' (0 mm) H

EA B  $       59.53 25.0%  $           44.65 N/A N/A

36518-103
CPI PMT (Power Management Tool) Three Additional Years of Support 
and Maintenance, PDUs and Other Devices , Single Cabinet Fee, 0'' (0 mm) 
W x 0'' (0 mm) D x 0'' (0 mm) H

EA B  $       85.80 25.0%  $           64.35 N/A N/A

36811-604 OnTrac Wire Mesh Cable Tray, Shaped, 2"H (51mm), 4"W (102mm), Pre-
Galvanized EA B  $       85.60 25.0%  $           64.20 N/A N/A

36811-606 OnTrac Wire Mesh Cable Tray, Shaped, 2"H (51mm), 6"W (152mm), Pre-
Galvanized EA B  $       93.79 25.0%  $           70.34 N/A N/A

36811-608 OnTrac Wire Mesh Cable Tray, Shaped, 2"H (51mm), 8"W (203mm), Pre-
Galvanized EA B  $     101.52 25.0%  $           76.14 N/A N/A

36811-612 OnTrac Wire Mesh Cable Tray, Shaped, 2"H (51mm), 12"W (305mm), Pre-
Galvanized EA B  $     113.82 25.0%  $           85.37 N/A N/A
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36811-616 OnTrac Wire Mesh Cable Tray, Shaped, 2"H (51mm), 16"W (406mm), Pre-
Galvanized EA B  $     130.20 25.0%  $           97.65 N/A N/A

36811-618 OnTrac Wire Mesh Cable Tray, Shaped, 2"H (51mm), 18"W (457mm), Pre-
Galvanized EA B  $     138.40 25.0%  $         103.80 N/A N/A

36811-620 OnTrac Wire Mesh Cable Tray, Shaped, 2"H (51mm), 20"W (508mm), Pre-
Galvanized EA B  $     152.97 25.0%  $         114.73 N/A N/A

36811-624 OnTrac Wire Mesh Cable Tray, Shaped, 2"H (51mm), 24"W (610mm), Pre-
Galvanized EA B  $     171.17 25.0%  $         128.38 N/A N/A

36811-704 OnTrac Wire Mesh Cable Tray, Shaped, 2"H (51mm), 4"W (102mm), Black EA B  $       85.60 25.0%  $           64.20 N/A N/A
36811-706 OnTrac Wire Mesh Cable Tray, Shaped, 2"H (51mm), 6"W (152mm), Black EA B  $       93.79 25.0%  $           70.34 N/A N/A
36811-708 OnTrac Wire Mesh Cable Tray, Shaped, 2"H (51mm), 8"W (203mm), Black EA B  $     101.52 25.0%  $           76.14 N/A N/A
36811-712 OnTrac Wire Mesh Cable Tray, Shaped, 2"H (51mm), 12"W (305mm), 

Black EA B  $     113.82 25.0%  $           85.37 N/A N/A
36811-716 OnTrac Wire Mesh Cable Tray, Shaped, 2"H (51mm), 16"W (406mm), 

Black EA B  $     130.20 25.0%  $           97.65 N/A N/A
36811-718 OnTrac Wire Mesh Cable Tray, Shaped, 2"H (51mm), 18"W (457mm), 

Black EA B  $     138.40 25.0%  $         103.80 N/A N/A
36811-720 OnTrac Wire Mesh Cable Tray, Shaped, 2"H (51mm), 20"W (508mm), 

Black EA B  $     152.97 25.0%  $         114.73 N/A N/A
36811-724 OnTrac Wire Mesh Cable Tray, Shaped, 2"H (51mm), 24"W (610mm), 

Black EA B  $     171.17 25.0%  $         128.38 N/A N/A

36811-E04 OnTrac Wire Mesh Cable Tray, Shaped, 2"H (51mm), 4"W (102mm); 
Glacier White EA B  $       94.15 25.0%  $           70.61 N/A N/A

36811-E06 OnTrac Wire Mesh Cable Tray, Shaped, 2"H (51mm), 6"W (152mm); 
Glacier White EA B  $     103.16 25.0%  $           77.37 N/A N/A

36811-E08 OnTrac Wire Mesh Cable Tray, Shaped, 2"H (51mm), 8"W (203mm); 
Glacier White EA B  $     111.67 25.0%  $           83.75 N/A N/A

36811-E12 OnTrac Wire Mesh Cable Tray, Shaped, 2"H (51mm), 12"W (305mm); 
Glacier White EA B  $     125.21 25.0%  $           93.91 N/A N/A

36811-E16 OnTrac Wire Mesh Cable Tray, Shaped, 2"H (51mm), 16"W (406mm); 
Glacier White EA B  $     143.23 25.0%  $         107.42 N/A N/A

36811-E18 OnTrac Wire Mesh Cable Tray, Shaped, 2"H (51mm), 18"W (457mm); 
Glacier White EA B  $     152.24 25.0%  $         114.18 N/A N/A

36811-E20 OnTrac Wire Mesh Cable Tray, Shaped, 2"H (51mm), 20"W (508mm); 
Glacier White EA B  $     168.27 25.0%  $         126.20 N/A N/A

36811-E24 OnTrac Wire Mesh Cable Tray, Shaped, 2"H (51mm), 24"W (610mm); 
Glacier White EA B  $     188.29 25.0%  $         141.22 N/A N/A

36821-604 OnTrac Wire Mesh Cable Tray, Shaped, 4"H (102mm), 4"W (102mm), Pre-
Galvanized EA B  $       90.13 25.0%  $           67.60 N/A N/A

36821-606 OnTrac Wire Mesh Cable Tray, Shaped, 4"H (102mm), 6"W (152mm), Pre-
Galvanized EA B  $       96.51 25.0%  $           72.38 N/A N/A

36821-608 OnTrac Wire Mesh Cable Tray, Shaped, 4"H (102mm), 8"W (203mm), Pre-
Galvanized EA B  $     106.54 25.0%  $           79.91 N/A N/A

36821-612 OnTrac Wire Mesh Cable Tray, Shaped, 4"H (102mm), 12"W (305mm), Pre-
Galvanized EA B  $     130.20 25.0%  $           97.65 N/A N/A

36821-616 OnTrac Wire Mesh Cable Tray, Shaped, 4"H (102mm), 16"W (406mm), Pre-
Galvanized EA B  $     142.04 25.0%  $         106.53 N/A N/A

36821-618 OnTrac Wire Mesh Cable Tray, Shaped, 4"H (102mm), 18"W (457mm), Pre-
Galvanized EA B  $     149.33 25.0%  $         112.00 N/A N/A
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36821-620 OnTrac Wire Mesh Cable Tray, Shaped, 4"H (102mm), 20"W (508mm), Pre-
Galvanized EA B  $     167.54 25.0%  $         125.66 N/A N/A

36821-624 OnTrac Wire Mesh Cable Tray, Shaped, 4"H (102mm), 24"W (610mm), Pre-
Galvanized EA B  $     187.56 25.0%  $         140.67 N/A N/A

36821-704 OnTrac Wire Mesh Cable Tray, Shaped, 4"H (102mm), 4"W (102mm), 
Black EA B  $       90.13 25.0%  $           67.60 N/A N/A

36821-706 OnTrac Wire Mesh Cable Tray, Shaped, 4"H (102mm), 6"W (152mm), 
Black EA B  $       96.51 25.0%  $           72.38 N/A N/A

36821-708 OnTrac Wire Mesh Cable Tray, Shaped, 4"H (102mm), 8"W (203mm), 
Black EA B  $     106.54 25.0%  $           79.91 N/A N/A

36821-712 OnTrac Wire Mesh Cable Tray, Shaped, 4"H (102mm), 12"W (305mm), 
Black EA B  $     130.20 25.0%  $           97.65 N/A N/A

36821-716 OnTrac Wire Mesh Cable Tray, Shaped, 4"H (102mm), 16"W (406mm), 
Black EA B  $     142.04 25.0%  $         106.53 N/A N/A

36821-718 OnTrac Wire Mesh Cable Tray, Shaped, 4"H (102mm), 18"W (457mm), 
Black EA B  $     149.33 25.0%  $         112.00 N/A N/A

36821-720 OnTrac Wire Mesh Cable Tray, Shaped, 4"H (102mm), 20"W (508mm), 
Black EA B  $     167.54 25.0%  $         125.66 N/A N/A

36821-724 OnTrac Wire Mesh Cable Tray, Shaped, 4"H (102mm), 24"W (610mm), 
Black EA B  $     187.56 25.0%  $         140.67 N/A N/A

36821-E04 OnTrac Wire Mesh Cable Tray, Shaped, 4"H (102mm), 4"W (102mm); 
Glacier White EA B  $       99.16 25.0%  $           74.37 N/A N/A

36821-E06 OnTrac Wire Mesh Cable Tray, Shaped, 4"H (102mm), 6"W (152mm); 
Glacier White EA B  $     106.17 25.0%  $           79.63 N/A N/A

36821-E08 OnTrac Wire Mesh Cable Tray, Shaped, 4"H (102mm), 8"W (203mm); 
Glacier White EA B  $     117.18 25.0%  $           87.89 N/A N/A

36821-E12 OnTrac Wire Mesh Cable Tray, Shaped, 4"H (102mm), 12"W (305mm); 
Glacier White EA B  $     143.23 25.0%  $         107.42 N/A N/A

36821-E16 OnTrac Wire Mesh Cable Tray, Shaped, 4"H (102mm), 16"W (406mm); 
Glacier White EA B  $     156.25 25.0%  $         117.19 N/A N/A

36821-E18 OnTrac Wire Mesh Cable Tray, Shaped, 4"H (102mm), 18"W (457mm); 
Glacier White EA B  $     164.25 25.0%  $         123.19 N/A N/A

36821-E20 OnTrac Wire Mesh Cable Tray, Shaped, 4"H (102mm), 20"W (508mm); 
Glacier White EA B  $     184.30 25.0%  $         138.23 N/A N/A

36821-E24 OnTrac Wire Mesh Cable Tray, Shaped, 4"H (102mm), 24"W (610mm); 
Glacier White EA B  $     206.31 25.0%  $         154.73 N/A N/A

36831-608 OnTrac Wire Mesh Cable Tray, Shaped, 6"H (152mm), 8"W (203mm), Pre-
Galvanized EA B  $     120.19 25.0%  $           90.14 N/A N/A

36831-612 OnTrac Wire Mesh Cable Tray, Shaped, 6"H (152mm), 12"W (305mm), Pre-
Galvanized EA B  $     142.04 25.0%  $         106.53 N/A N/A

36831-616 OnTrac Wire Mesh Cable Tray, Shaped, 6"H (152mm), 16"W (406mm), Pre-
Galvanized EA B  $     162.08 25.0%  $         121.56 N/A N/A

36831-618 OnTrac Wire Mesh Cable Tray, Shaped, 6"H (152mm), 18"W (457mm), Pre-
Galvanized EA B  $     180.29 25.0%  $         135.22 N/A N/A

36831-620 OnTrac Wire Mesh Cable Tray, Shaped, 6"H (152mm), 20"W (508mm), Pre-
Galvanized EA B  $     193.04 25.0%  $         144.78 N/A N/A

36831-624 OnTrac Wire Mesh Cable Tray, Shaped, 6"H (152mm), 24"W (610mm), Pre-
Galvanized EA B  $     203.95 25.0%  $         152.96 N/A N/A

36831-708 OnTrac Wire Mesh Cable Tray, Shaped, 6"H (152mm), 8"W (203mm), 
Black EA B  $     120.19 25.0%  $           90.14 N/A N/A

36831-712 OnTrac Wire Mesh Cable Tray, Shaped, 6"H (152mm), 12"W (305mm), 
Black EA B  $     142.04 25.0%  $         106.53 N/A N/A

36831-716 OnTrac Wire Mesh Cable Tray, Shaped, 6"H (152mm), 16"W (406mm), 
Black EA B  $     162.08 25.0%  $         121.56 N/A N/A
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36831-718 OnTrac Wire Mesh Cable Tray, Shaped, 6"H (152mm), 18"W 
(457mm) Black EA B  $     180.29 25.0%  $         135.22 N/A N/A

36831-720 OnTrac Wire Mesh Cable Tray, Shaped, 6"H (152mm), 20"W (508mm), 
Black EA B  $     193.04 25.0%  $         144.78 N/A N/A

36831-724 OnTrac Wire Mesh Cable Tray, Shaped, 6"H (152mm), 24"W (610mm), 
Black EA B  $     203.95 25.0%  $         152.96 N/A N/A

36831-E08 OnTrac Wire Mesh Cable Tray, Shaped, 6"H (152mm), 8"W (203mm); 
Glacier White EA B  $     132.21 25.0%  $           99.16 N/A N/A

36831-E12 OnTrac Wire Mesh Cable Tray, Shaped, 6"H (152mm), 12"W (305mm); 
Glacier White EA B  $     156.25 25.0%  $         117.19 N/A N/A

36831-E16 OnTrac Wire Mesh Cable Tray, Shaped, 6"H (152mm), 16"W (406mm); 
Glacier White EA B  $     178.28 25.0%  $         133.71 N/A N/A

36831-E18 OnTrac Wire Mesh Cable Tray, Shaped, 6"H (152mm), 18"W (457mm); 
Glacier White EA B  $     198.31 25.0%  $         148.73 N/A N/A

36831-E20 OnTrac Wire Mesh Cable Tray, Shaped, 6"H (152mm), 20"W (508mm); 
Glacier White EA B  $     212.33 25.0%  $         159.25 N/A N/A

36831-E24 OnTrac Wire Mesh Cable Tray, Shaped, 6"H (152mm), 24"W (610mm); 
Glacier White EA B  $     224.35 25.0%  $         168.26 N/A N/A

37200-111
KVM, 1 RMU, 17 In. (432 mm) LCD, Drawer, Single Rail, US Keyboard, 1 
X 37208-161 Cable Included, 17.4" (442mm) W x 25.6" (650mm) D x 
1.73" (44mm) H

EA B  $  1,474.34 25.0%  $      1,105.76 N/A N/A

37200-112
KVM, 1 RMU, 17 In. (432 mm) LCD, Drawer, Single Rail, UK Keyboard, 
1 X 37208-161 Cable Included, 17.4" (442mm) W x 25.6" (650mm) D x 
1.73" (44mm) H

EA B  $  1,474.34 25.0%  $      1,105.76 N/A N/A

37201-111
KVM, 1 RMU, 17 In. (432 mm) LCD, Drawer, Dual Rail, UK Keyboard, 1 
X 37208-161 Cable Included, 17.4" (442mm) W x 25.6" (650mm) D x 
1.73" (44mm) H

EA B  $  1,824.54 25.0%  $      1,368.41 N/A N/A

37201-112
KVM, 1 RMU, 17 In. (432 mm) LCD, Drawer, Dual Rail, US Keyboard, 1 
X 37208-161 Cable Included, 17.4" (442mm) W x 25.6" (650mm) D x 
1.73" (44mm) H

EA B  $  1,824.54 25.0%  $      1,368.41 N/A N/A

37202-160 KVM, 1 RMU, Switch, DB15 Analog, 1X Local, 16 Ports, No Keyboard, 
17.6" (447.04mm) W x 7.1" (180.34mm) D x 1.73" (44mm) H EA B  $     961.30 25.0%  $         720.98 N/A N/A

37203-161
KVM, 1 RMU, 17 In. (432 mm) LCD , Switch, Single Rail, DB15 
Analog,1X Local,16 Ports, US Keyboard, 17.4" (442mm) W x 25.6" 
(650mm) D x 1.73" (44mm) H

EA B  $  2,323.58 25.0%  $      1,742.69 N/A N/A

37203-162
KVM, 1 RMU, 17 In. (432 mm) LCD , Switch, Single Rail, DB15 
Analog,1X Local,16 Ports, UK Keyboard, 17.4" (442mm) W x 25.6" 
(650mm) D x 1.73" (44mm) H

EA B  $  2,323.58 25.0%  $      1,742.69 N/A N/A

37204-161
KVM, 1 RMU, 17 In. (432 mm) LCD , Switch, Dual Rail, DB15 Analog,1X 
Local,16 Ports, US Keyboard, 17.4" (442mm) W x 25.6" (650mm) D x 
1.73" (44mm) H

EA B  $  2,673.78 25.0%  $      2,005.34 N/A N/A

37204-162
KVM, 1 RMU, 17 In. (432 mm) LCD , Switch, Dual Rail, DB15 Analog,1X 
Local,16 Ports, UK Keyboard, 17.4" (442mm) W x 25.6" (650mm) D x 
1.73" (44mm) H

EA B  $  2,673.78 25.0%  $      2,005.34 N/A N/A

37205-361 KVM, 1 RMU, 17" (432 mm) LCD , Switch, Single Rail, Category6 IP,1X 
Local+1X IP+1X Remote,16 Ports, US Keyboard EA B  $  4,613.89 25.0%  $      3,460.42 N/A N/A

37205-362 KVM, 1 RMU, 17" (432 mm) LCD , Switch, Single Rail, Category6 IP,1X 
Local+1X IP+1X Remote,16 Ports, UK Keyboard EA B  $  4,613.89 25.0%  $      3,460.42 N/A N/A
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37205-421 KVM, 1 RMU, 17" (432 mm) LCD , Switch, Single Rail, Category6 IP,1X 
Local+1X IP+2X Remote,32 Ports, US Keyboard EA B  $  6,110.99 25.0%  $      4,583.24 N/A N/A

37205-422 KVM, 1 RMU, 17" (432 mm) LCD , Switch, Single Rail, Category6 IP,1X 
Local+1X IP+2X Remote,32 Ports, UK Keyboard EA B  $  6,110.99 25.0%  $      4,583.24 N/A N/A

37206-361 KVM, 1 RMU, 17" (432 mm) LCD , Switch, Dual Rail, Category6 IP,1X 
Local+1X IP+1X Remote,16 Ports, US Keyboard EA B  $  4,964.09 25.0%  $      3,723.07 N/A N/A

37206-362 KVM, 1 RMU, 17" (432 mm) LCD , Switch, Dual Rail, Category6 IP,1X 
Local+1X IP+1X Remote,16 Ports, UK Keyboard EA B  $  4,964.09 25.0%  $      3,723.07 N/A N/A

37206-421 KVM, 1 RMU, 17" (432 mm) LCD , Switch, Dual Rail, Category6 IP,1X 
Local+1X IP+2X Remote,32 Ports, US Keyboard EA B  $  6,461.19 25.0%  $      4,845.89 N/A N/A

37206-422 KVM, 1 RMU, 17" (432 mm) LCD , Switch, Dual Rail, Category6 IP,1X 
Local+1X IP+2X Remote,32 Ports, UK Keyboard EA B  $  6,461.19 25.0%  $      4,845.89 N/A N/A

37207-360 KVM, 1 RMU, Switch, Single Rail, Category6 IP, 1X Local+1X IP+1X 
Remote, 16 Ports, No Keyboard EA B  $  3,027.48 25.0%  $      2,270.61 N/A N/A

37207-420 KVM, 1 RMU, Switch, Single Rail, Category6 IP, 1X Local+2X IP+1X 
Remote, 32 Ports, No Keyboard EA B  $  4,648.91 25.0%  $      3,486.68 N/A N/A

37208-103 Cable, 1 X VGA-USB Dongle EA B  $       91.05 25.0%  $           68.29 N/A N/A
37208-104 Cable, 1 X VGA-P/S 2 Dongle EA B  $       87.55 25.0%  $           65.66 N/A N/A
37208-111 Cable, 1 X 10 Ft (3048 mm) Combo KVM EA B  $       43.78 25.0%  $           32.84 N/A N/A
37208-161 Cable, 1 X 6 Ft (1829 mm) Combo KVM EA B  $       28.90 25.0%  $           21.68 N/A N/A
37208-162 Cable, 1 X 6 Ft (1829 mm) Cascade Combo KVM EA B  $       45.53 25.0%  $           34.15 N/A N/A
37208-165 Cable, 1 X 6 Ft (1829 mm) Cascade Matrix KVM EA B  $       56.03 25.0%  $           42.02 N/A N/A
37208-603 Cable, 16 X VGA-USB Dongle EA B  $  1,456.83 25.0%  $      1,092.62 N/A N/A
37208-604 Cable, 16 X VGA-P/S 2 Dongle EA B  $  1,400.80 25.0%  $      1,050.60 N/A N/A
37208-611 Cable, 16 X 10 Ft (3048 mm) Combo KVM EA B  $     700.40 25.0%  $         525.30 N/A N/A
37208-621 Cable, 10 X CE-6 And 6 X CE-10 EA B  $     551.57 25.0%  $         413.68 N/A N/A
37208-661 Cable, 16 X 6 Ft (1829 mm) Combo KVM EA B  $     462.26 25.0%  $         346.70 N/A N/A
37208-803 Cable, 8 X VGA-USB Dongle EA B  $     728.42 25.0%  $         546.32 N/A N/A
37208-804 Cable, 8 X VGA-P/S 2 Dongle EA B  $     700.40 25.0%  $         525.30 N/A N/A
37208-811 Cable, 8 X 10 Ft (3048 mm) Combo KVM EA B  $     350.20 25.0%  $         262.65 N/A N/A
37208-861 Cable, 8 X 6 Ft (1829 mm) Combo KVM EA B  $     231.13 25.0%  $         173.35 N/A N/A

37209-261
KVM, 1 RMU, 17 In. (432 mm) LCD , Switch, Single Rail, DB15 IP,1X 
Local+1X IP,16 Ports, US Keyboard, 17.4" (442mm) W x 25.6" (650mm) D 
x 1.73" (44mm) H

EA B  $  3,125.54 25.0%  $      2,344.16 N/A N/A

37209-262
KVM, 1 RMU, 17 In. (432 mm) LCD , Switch, Single Rail, DB15 IP,1X 
Local+1X IP,16 Ports, UK Keyboard, 17.4" (442mm) W x 25.6" (650mm) 
D x 1.73" (44mm) H

EA B  $  3,125.54 25.0%  $      2,344.16 N/A N/A

37210-220
KVM, 1 RMU, Switch, Single Rail, Category6 Analog, 1X Local+1X 
Remote, 32 Ports, No Keyboard, 17.6" (447.04mm) W x 7.4" (187.96mm) 
D x 1.73" (44mm) H

EA B  $  2,967.95 25.0%  $      2,225.96 N/A N/A

37210-260
KVM, 1 RMU, Switch, Single Rail, Category6 Analog, 1X Local+1X 
Remote, 16 Ports, No Keyboard, 17.6" (447.04mm) W x 7.4" (187.96mm) 
D x 1.73" (44mm) H

EA B  $  2,320.08 25.0%  $      1,740.06 N/A N/A
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37212-260 KVM, 1 RMU, Switch, Db15 IP, 1X Local+1X IP, 16 Ports, No Keyboard, 
17.6" (447.04mm) W x 7.1" (180.34mm) D x 1.73" (44mm) H EA B  $  1,619.68 25.0%  $      1,214.76 N/A N/A

39020-C10 Top Panel, 2-Piece, Grommet, 23.6'' (600 mm) W x 41.3'' (1050 mm) D, 
Black EA B  $     340.02 25.0%  $         255.02 N/A N/A

39020-C11 Top Panel, 2-Piece, Grommet, 23.6'' (600 mm) W x 42.3'' (1075 mm) D, 
Black EA B  $     349.32 25.0%  $         261.99 N/A N/A

39020-C12 Top Panel, 2-Piece, Grommet, 23.6'' (600 mm) W x 43.3'' (1100 mm) D, 
Black EA B  $     326.26 25.0%  $         244.70 N/A N/A

39020-C13 Top Panel, 2-Piece, Grommet, 23.6'' (600 mm) W x 44.3'' (1125 mm) D, 
Black EA B  $     368.75 25.0%  $         276.56 N/A N/A

39020-C14 Top Panel, 2-Piece, Grommet, 23.6'' (600 mm) W x 45.3'' (1150 mm) D, 
Black EA B  $     378.93 25.0%  $         284.20 N/A N/A

39020-C15 Top Panel, 2-Piece, Grommet, 23.6'' (600 mm) W x 46.3'' (1175 mm) D, 
Black EA B  $     389.40 25.0%  $         292.05 N/A N/A

39020-C16 Top Panel, 2-Piece, Grommet, 23.6'' (600 mm) W x 47.2'' (1200 mm) D, 
Black EA B  $     363.78 25.0%  $         272.84 N/A N/A

39020-C27 Top Panel, 2-Piece, Grommet, 27.6'' (700 mm) W x 41.3'' (1050 mm) D, 
Black EA B  $     364.80 25.0%  $         273.60 N/A N/A

39020-C28 Top Panel, 2-Piece, Grommet, 27.6'' (700 mm) W x 42.3'' (1075 mm) D, 
Black EA B  $     374.85 25.0%  $         281.14 N/A N/A

39020-C29 Top Panel, 2-Piece, Grommet, 27.6'' (700 mm) W x 43.3'' (1100 mm) D, 
Black EA B  $     350.18 25.0%  $         262.64 N/A N/A

39020-C30 Top Panel, 2-Piece, Grommet, 27.6'' (700 mm) W x 44.3'' (1125 mm) D, 
Black EA B  $     395.85 25.0%  $         296.89 N/A N/A

39020-C31 Top Panel, 2-Piece, Grommet, 27.6'' (700 mm) W x 45.3'' (1150 mm) D, 
Black EA B  $     406.83 25.0%  $         305.12 N/A N/A

39020-C32 Top Panel, 2-Piece, Grommet, 27.6'' (700 mm) W x 46.3'' (1175 mm) D, 
Black EA B  $     418.13 25.0%  $         313.60 N/A N/A

39020-C33 Top Panel, 2-Piece, Grommet, 27.6'' (700 mm) W x 47.2'' (1200 mm) D, 
Black EA B  $     390.69 25.0%  $         293.02 N/A N/A

39020-C44 Top Panel, 2-Piece, Grommet, 31.5'' (800 mm) W x 41.3'' (1050 mm) D, 
Black EA B  $     394.86 25.0%  $         296.15 N/A N/A

39020-C45 Top Panel, 2-Piece, Grommet, 31.5'' (800 mm) W x 42.3'' (1075 mm) D, 
Black EA B  $     404.91 25.0%  $         303.68 N/A N/A

39020-C46 Top Panel, 2-Piece, Grommet, 31.5'' (800 mm) W x 43.3'' (1100 mm) D, 
Black EA B  $     377.50 25.0%  $         283.13 N/A N/A

39020-C47 Top Panel, 2-Piece, Grommet, 31.5'' (800 mm) W x 44.3'' (1125 mm) D, 
Black EA B  $     425.90 25.0%  $         319.43 N/A N/A

39020-C48 Top Panel, 2-Piece, Grommet, 31.5'' (800 mm) W x 45.3'' (1150 mm) D, 
Black EA B  $     436.88 25.0%  $         327.66 N/A N/A

39020-C49 Top Panel, 2-Piece, Grommet, 31.5'' (800 mm) W x 46.3'' (1175 mm) D, 
Black EA B  $     448.19 25.0%  $         336.14 N/A N/A

39020-C50 Top Panel, 2-Piece, Grommet, 31.5'' (800 mm) W x 47.2'' (1200 mm) D, 
Black EA B  $     418.01 25.0%  $         313.51 N/A N/A
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39020-C61 Top Panel, Two-Piece, Grommet, 29.5'' (750 mm) W x 41.3'' (1050 mm) D, 
Black EA B  $     364.80 25.0%  $         273.60 N/A N/A

39020-C63 Top Panel, Two-Piece, Grommet, 29.5'' (750 mm) W x 43.3'' (1100 mm) D, 
Black EA B  $     350.18 25.0%  $         262.64 N/A N/A

39020-C67 Top Panel, Two-Piece, Grommet, 29.5'' (750 mm) W x 47.2'' (1200 mm) D, 
Black EA B  $     390.69 25.0%  $         293.02 N/A N/A

39020-E10 Top Panel, 2-Piece, Grommet, 23.6'' (600 mm) W x 41.3'' (1050 mm) D, 
Glacier White EA B  $     357.02 25.0%  $         267.77 N/A N/A

39020-E11 Top Panel, 2-Piece, Grommet, 23.6'' (600 mm) W x 42.3'' (1075 mm) D, 
Glacier White EA B  $     366.78 25.0%  $         275.09 N/A N/A

39020-E12 Top Panel, 2-Piece, Grommet, 23.6'' (600 mm) W x 43.3'' (1100 mm) D, 
Glacier White EA B  $     342.58 25.0%  $         256.94 N/A N/A

39020-E13 Top Panel, 2-Piece, Grommet, 23.6'' (600 mm) W x 44.3'' (1125 mm) D, 
Glacier White EA B  $     387.19 25.0%  $         290.39 N/A N/A

39020-E14 Top Panel, 2-Piece, Grommet, 23.6'' (600 mm) W x 45.3'' (1150 mm) D, 
Glacier White EA B  $     397.87 25.0%  $         298.40 N/A N/A

39020-E15 Top Panel, 2-Piece, Grommet, 23.6'' (600 mm) W x 46.3'' (1175 mm) D, 
Glacier White EA B  $     408.87 25.0%  $         306.65 N/A N/A

39020-E16 Top Panel, 2-Piece, Grommet, 23.6'' (600 mm) W x 47.2'' (1200 mm) D, 
Glacier White EA B  $     381.97 25.0%  $         286.48 N/A N/A

39020-E27 Top Panel, 2-Piece, Grommet, 27.6'' (700 mm) W x 41.3'' (1050 mm) D, 
Glacier White EA B  $     383.04 25.0%  $         287.28 N/A N/A

39020-E28 Top Panel, 2-Piece, Grommet, 27.6'' (700 mm) W x 42.3'' (1075 mm) D, 
Glacier White EA B  $     393.60 25.0%  $         295.20 N/A N/A

39020-E29 Top Panel, 2-Piece, Grommet, 27.6'' (700 mm) W x 43.3'' (1100 mm) D, 
Glacier White EA B  $     367.69 25.0%  $         275.77 N/A N/A

39020-E30 Top Panel, 2-Piece, Grommet, 27.6'' (700 mm) W x 44.3'' (1125 mm) D, 
Glacier White EA B  $     415.65 25.0%  $         311.74 N/A N/A

39020-E31 Top Panel, 2-Piece, Grommet, 27.6'' (700 mm) W x 45.3'' (1150 mm) D, 
Glacier White EA B  $     427.18 25.0%  $         320.39 N/A N/A

39020-E32 Top Panel, 2-Piece, Grommet, 27.6'' (700 mm) W x 46.3'' (1175 mm) D, 
Glacier White EA B  $     439.04 25.0%  $         329.28 N/A N/A

39020-E33 Top Panel, 2-Piece, Grommet, 27.6'' (700 mm) W x 47.2'' (1200 mm) D, 
Glacier White EA B  $     410.24 25.0%  $         307.68 N/A N/A

39020-E44 Top Panel, 2-Piece, Grommet, 31.5'' (800 mm) W x 41.3'' (1050 mm) D, 
Glacier White EA B  $     414.60 25.0%  $         310.95 N/A N/A

39020-E45 Top Panel, 2-Piece, Grommet, 31.5'' (800 mm) W x 42.3'' (1075 mm) D, 
Glacier White EA B  $     425.15 25.0%  $         318.86 N/A N/A

39020-E46 Top Panel, 2-Piece, Grommet, 31.5'' (800 mm) W x 43.3'' (1100 mm) D, 
Glacier White EA B  $     396.37 25.0%  $         297.28 N/A N/A

39020-E47 Top Panel, 2-Piece, Grommet, 31.5'' (800 mm) W x 44.3'' (1125 mm) D, 
Glacier White EA B  $     447.20 25.0%  $         335.40 N/A N/A

39020-E48 Top Panel, 2-Piece, Grommet, 31.5'' (800 mm) W x 45.3'' (1150 mm) D, 
Glacier White EA B  $     458.73 25.0%  $         344.05 N/A N/A
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39020-E49 Top Panel, 2-Piece, Grommet, 31.5'' (800 mm) W x 46.3'' (1175 mm) D, 
Glacier White EA B  $     470.59 25.0%  $         352.94 N/A N/A

39020-E50 Top Panel, 2-Piece, Grommet, 31.5'' (800 mm) W x 47.2'' (1200 mm) D, 
Glacier White EA B  $     438.92 25.0%  $         329.19 N/A N/A

39020-E61 Top Panel, Two-Piece, Grommet, 29.5'' (750 mm) W x 41.3'' (1050 mm) D, 
Glacier White EA B  $     383.04 25.0%  $         287.28 N/A N/A

39020-E63 Top Panel, Two-Piece, Grommet, 29.5'' (750 mm) W x 43.3'' (1100 mm) D, 
Glacier White EA B  $     367.69 25.0%  $         275.77 N/A N/A

39020-E67 Top Panel, Two-Piece, Grommet, 29.5'' (750 mm) W x 47.2'' (1200 mm) D, 
Glacier White EA B  $     410.24 25.0%  $         307.68 N/A N/A

39025-C00 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 31.5'' (800 mm) D, 
Black EA B  $     147.08 25.0%  $         110.31 N/A N/A

39025-C01 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 32.5'' (825 mm) D, 
Black EA B  $     165.65 25.0%  $         124.24 N/A N/A

39025-C02 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 33.5'' (850 mm) D, 
Black EA B  $     169.49 25.0%  $         127.12 N/A N/A

39025-C03 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 34.4'' (875 mm) D, 
Black EA B  $     173.35 25.0%  $         130.01 N/A N/A

39025-C04 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 35.4'' (900 mm) D, 
Black EA B  $     177.21 25.0%  $         132.91 N/A N/A

39025-C05 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 36.4'' (925 mm) D, 
Black EA B  $     181.05 25.0%  $         135.79 N/A N/A

39025-C06 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 37.4'' (950 mm) D, 
Black EA B  $     184.91 25.0%  $         138.68 N/A N/A

39025-C07 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 38.4'' (975 mm) D, 
Black EA B  $     188.75 25.0%  $         141.56 N/A N/A

39025-C08 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 39.4'' (1000 mm) D, 
Black EA B  $     175.10 25.0%  $         131.33 N/A N/A

39025-C09 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 40.4'' (1025 mm) D, 
Black EA B  $     197.42 25.0%  $         148.07 N/A N/A

39025-C10 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 41.3'' (1050 mm) D, 
Black EA B  $     202.25 25.0%  $         151.69 N/A N/A

39025-C11 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 42.3'' (1075 mm) D, 
Black EA B  $     207.06 25.0%  $         155.30 N/A N/A

39025-C12 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 43.3'' (1100 mm) D, 
Black EA B  $     192.61 25.0%  $         144.46 N/A N/A

39025-C13 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 44.3'' (1125 mm) D, 
Black EA B  $     216.68 25.0%  $         162.51 N/A N/A

39025-C14 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 45.3'' (1150 mm) D, 
Black EA B  $     221.51 25.0%  $         166.13 N/A N/A

39025-C15 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 46.3'' (1175 mm) D, 
Black EA B  $     226.32 25.0%  $         169.74 N/A N/A

39025-C16 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 47.2'' (1200 mm) D, 
Black EA B  $     210.12 25.0%  $         157.59 N/A N/A
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39025-C17 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 31.5'' (800 mm) D, 
Black EA B  $     164.59 25.0%  $         123.44 N/A N/A

39025-C18 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 32.5'' (825 mm) D, 
Black EA B  $     184.91 25.0%  $         138.68 N/A N/A

39025-C19 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 33.5'' (850 mm) D, 
Black EA B  $     188.75 25.0%  $         141.56 N/A N/A

39025-C20 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 34.4'' (875 mm) D, 
Black EA B  $     192.61 25.0%  $         144.46 N/A N/A

39025-C21 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 35.4'' (900 mm) D, 
Black EA B  $     196.47 25.0%  $         147.35 N/A N/A

39025-C22 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 36.4'' (925 mm) D, 
Black EA B  $     200.31 25.0%  $         150.23 N/A N/A

39025-C23 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 37.4'' (950 mm) D, 
Black EA B  $     204.17 25.0%  $         153.13 N/A N/A

39025-C24 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 38.4'' (975 mm) D, 
Black EA B  $     208.01 25.0%  $         156.01 N/A N/A

39025-C25 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 39.4'' (1000 mm) D, 
Black EA B  $     192.61 25.0%  $         144.46 N/A N/A

39025-C26 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 40.4'' (1025 mm) D, 
Black EA B  $     216.68 25.0%  $         162.51 N/A N/A

39025-C27 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 41.3'' (1050 mm) D, 
Black EA B  $     221.51 25.0%  $         166.13 N/A N/A

39025-C28 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 42.3'' (1075 mm) D, 
Black EA B  $     226.32 25.0%  $         169.74 N/A N/A

39025-C29 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 43.3'' (1100 mm) D, 
Black EA B  $     210.12 25.0%  $         157.59 N/A N/A

39025-C30 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 44.3'' (1125 mm) D, 
Black EA B  $     235.94 25.0%  $         176.96 N/A N/A

39025-C31 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 45.3'' (1150 mm) D, 
Black EA B  $     240.77 25.0%  $         180.58 N/A N/A

39025-C32 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 46.3'' (1175 mm) D, 
Black EA B  $     245.58 25.0%  $         184.19 N/A N/A

39025-C33 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 47.2'' (1200 mm) D, 
Black EA B  $     227.63 25.0%  $         170.72 N/A N/A

39025-C34 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 31.5'' (800 mm) D, 
Black EA B  $     173.35 25.0%  $         130.01 N/A N/A

39025-C35 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 32.5'' (825 mm) D, 
Black EA B  $     194.53 25.0%  $         145.90 N/A N/A

39025-C36 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 33.5'' (850 mm) D, 
Black EA B  $     198.39 25.0%  $         148.79 N/A N/A

39025-C37 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 34.4'' (875 mm) D, 
Black EA B  $     202.25 25.0%  $         151.69 N/A N/A

39025-C38 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 35.4'' (900 mm) D, 
Black EA B  $     206.09 25.0%  $         154.57 N/A N/A
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39025-C39 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 36.4'' (925 mm) D, 
Black EA B  $     209.95 25.0%  $         157.46 N/A N/A

39025-C40 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 37.4'' (950 mm) D, 
Black EA B  $     213.79 25.0%  $         160.34 N/A N/A

39025-C41 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 38.4'' (975 mm) D, 
Black EA B  $     217.65 25.0%  $         163.24 N/A N/A

39025-C42 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 39.4'' (1000 mm) D, 
Black EA B  $     201.37 25.0%  $         151.03 N/A N/A

39025-C43 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 40.4'' (1025 mm) D, 
Black EA B  $     226.32 25.0%  $         169.74 N/A N/A

39025-C44 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 41.3'' (1050 mm) D, 
Black EA B  $     231.13 25.0%  $         173.35 N/A N/A

39025-C45 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 42.3'' (1075 mm) D, 
Black EA B  $     235.94 25.0%  $         176.96 N/A N/A

39025-C46 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 43.3'' (1100 mm) D, 
Black EA B  $     218.88 25.0%  $         164.16 N/A N/A

39025-C47 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 44.3'' (1125 mm) D, 
Black EA B  $     245.58 25.0%  $         184.19 N/A N/A

39025-C48 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 45.3'' (1150 mm) D, 
Black EA B  $     250.39 25.0%  $         187.79 N/A N/A

39025-C49 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 46.3'' (1175 mm) D, 
Black EA B  $     255.20 25.0%  $         191.40 N/A N/A

39025-C50 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 47.2'' (1200 mm) D, 
Black EA B  $     236.39 25.0%  $         177.29 N/A N/A

39025-C61 Top Panel, Standard, Grommet, 29.5'' (750 mm) W x 41.3'' (1050 mm) D, 
Black EA B  $     221.51 25.0%  $         166.13 N/A N/A

39025-C63 Top Panel, Standard, Grommet, 29.5'' (750 mm) W x 43.3'' (1100 mm) D, 
Black EA B  $     210.12 25.0%  $         157.59 N/A N/A

39025-C67 Top Panel, Standard, Grommet, 29.5'' (750 mm) W x 47.2'' (1200 mm) D, 
Black EA B  $     227.63 25.0%  $         170.72 N/A N/A

39025-E00 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 31.5'' (800 mm) D, 
Glacier White EA B  $     154.45 25.0%  $         115.84 N/A N/A

39025-E01 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 32.5'' (825 mm) D, 
Glacier White EA B  $     173.93 25.0%  $         130.45 N/A N/A

39025-E02 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 33.5'' (850 mm) D, 
Glacier White EA B  $     177.97 25.0%  $         133.48 N/A N/A

39025-E03 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 34.4'' (875 mm) D, 
Glacier White EA B  $     182.02 25.0%  $         136.52 N/A N/A

39025-E04 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 35.4'' (900 mm) D, 
Glacier White EA B  $     186.07 25.0%  $         139.55 N/A N/A

39025-E05 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 36.4'' (925 mm) D, 
Glacier White EA B  $     190.11 25.0%  $         142.58 N/A N/A

39025-E06 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 37.4'' (950 mm) D, 
Glacier White EA B  $     194.16 25.0%  $         145.62 N/A N/A
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39025-E07 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 38.4'' (975 mm) D, 
Glacier White EA B  $     198.20 25.0%  $         148.65 N/A N/A

39025-E08 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 39.4'' (1000 mm) D, 
Glacier White EA B  $     183.86 25.0%  $         137.90 N/A N/A

39025-E09 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 40.4'' (1025 mm) D, 
Glacier White EA B  $     207.30 25.0%  $         155.48 N/A N/A

39025-E10 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 41.3'' (1050 mm) D, 
Glacier White EA B  $     212.35 25.0%  $         159.26 N/A N/A

39025-E11 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 42.3'' (1075 mm) D, 
Glacier White EA B  $     217.41 25.0%  $         163.06 N/A N/A

39025-E12 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 43.3'' (1100 mm) D, 
Glacier White EA B  $     202.25 25.0%  $         151.69 N/A N/A

39025-E13 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 44.3'' (1125 mm) D, 
Glacier White EA B  $     227.53 25.0%  $         170.65 N/A N/A

39025-E14 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 45.3'' (1150 mm) D, 
Glacier White EA B  $     232.58 25.0%  $         174.44 N/A N/A

39025-E15 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 46.3'' (1175 mm) D, 
Glacier White EA B  $     237.63 25.0%  $         178.22 N/A N/A

39025-E16 Top Panel, Standard, Grommet, 23.6'' (600 mm) W x 47.2'' (1200 mm) D, 
Glacier White EA B  $     220.63 25.0%  $         165.47 N/A N/A

39025-E17 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 31.5'' (800 mm) D, 
Glacier White EA B  $     172.82 25.0%  $         129.62 N/A N/A

39025-E18 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 32.5'' (825 mm) D, 
Glacier White EA B  $     194.16 25.0%  $         145.62 N/A N/A

39025-E19 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 33.5'' (850 mm) D, 
Glacier White EA B  $     198.20 25.0%  $         148.65 N/A N/A

39025-E20 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 34.4'' (875 mm) D, 
Glacier White EA B  $     202.25 25.0%  $         151.69 N/A N/A

39025-E21 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 35.4'' (900 mm) D, 
Glacier White EA B  $     206.28 25.0%  $         154.71 N/A N/A

39025-E22 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 36.4'' (925 mm) D, 
Glacier White EA B  $     210.32 25.0%  $         157.74 N/A N/A

39025-E23 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 37.4'' (950 mm) D, 
Glacier White EA B  $     214.37 25.0%  $         160.78 N/A N/A

39025-E24 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 38.4'' (975 mm) D, 
Glacier White EA B  $     218.42 25.0%  $         163.82 N/A N/A

39025-E25 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 39.4'' (1000 mm) D, 
Glacier White EA B  $     202.25 25.0%  $         151.69 N/A N/A

39025-E26 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 40.4'' (1025 mm) D, 
Glacier White EA B  $     227.53 25.0%  $         170.65 N/A N/A

39025-E27 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 41.3'' (1050 mm) D, 
Glacier White EA B  $     232.58 25.0%  $         174.44 N/A N/A

39025-E28 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 42.3'' (1075 mm) D, 
Glacier White EA B  $     237.63 25.0%  $         178.22 N/A N/A
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39025-E29 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 43.3'' (1100 mm) D, 
Glacier White EA B  $     220.63 25.0%  $         165.47 N/A N/A

39025-E30 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 44.3'' (1125 mm) D, 
Glacier White EA B  $     247.74 25.0%  $         185.81 N/A N/A

39025-E31 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 45.3'' (1150 mm) D, 
Glacier White EA B  $     252.81 25.0%  $         189.61 N/A N/A

39025-E32 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 46.3'' (1175 mm) D, 
Glacier White EA B  $     257.86 25.0%  $         193.40 N/A N/A

39025-E33 Top Panel, Standard, Grommet, 27.6'' (700 mm) W x 47.2'' (1200 mm) D, 
Glacier White EA B  $     239.02 25.0%  $         179.27 N/A N/A

39025-E34 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 31.5'' (800 mm) D, 
Glacier White EA B  $     182.02 25.0%  $         136.52 N/A N/A

39025-E35 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 32.5'' (825 mm) D, 
Glacier White EA B  $     204.26 25.0%  $         153.20 N/A N/A

39025-E36 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 33.5'' (850 mm) D, 
Glacier White EA B  $     208.30 25.0%  $         156.23 N/A N/A

39025-E37 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 34.4'' (875 mm) D, 
Glacier White EA B  $     212.35 25.0%  $         159.26 N/A N/A

39025-E38 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 35.4'' (900 mm) D, 
Glacier White EA B  $     216.39 25.0%  $         162.29 N/A N/A

39025-E39 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 36.4'' (925 mm) D, 
Glacier White EA B  $     220.44 25.0%  $         165.33 N/A N/A

39025-E40 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 37.4'' (950 mm) D, 
Glacier White EA B  $     224.49 25.0%  $         168.37 N/A N/A

39025-E41 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 38.4'' (975 mm) D, 
Glacier White EA B  $     228.53 25.0%  $         171.40 N/A N/A

39025-E42 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 39.4'' (1000 mm) D, 
Glacier White EA B  $     211.43 25.0%  $         158.57 N/A N/A

39025-E43 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 40.4'' (1025 mm) D, 
Glacier White EA B  $     237.63 25.0%  $         178.22 N/A N/A

39025-E44 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 41.3'' (1050 mm) D, 
Glacier White EA B  $     242.69 25.0%  $         182.02 N/A N/A

39025-E45 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 42.3'' (1075 mm) D, 
Glacier White EA B  $     247.74 25.0%  $         185.81 N/A N/A

39025-E46 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 43.3'' (1100 mm) D, 
Glacier White EA B  $     229.82 25.0%  $         172.37 N/A N/A

39025-E47 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 44.3'' (1125 mm) D, 
Glacier White EA B  $     257.86 25.0%  $         193.40 N/A N/A

39025-E48 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 45.3'' (1150 mm) D, 
Glacier White EA B  $     262.91 25.0%  $         197.18 N/A N/A

39025-E49 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 46.3'' (1175 mm) D, 
Glacier White EA B  $     267.97 25.0%  $         200.98 N/A N/A

39025-E50 Top Panel, Standard, Grommet, 31.5'' (800 mm) W x 47.2'' (1200 mm) D, 
Glacier White EA B  $     248.20 25.0%  $         186.15 N/A N/A
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39025-E61 Top Panel, Standard, Grommet, 29.5'' (750 mm) W x 41.3'' (1050 mm) D, 
Glacier White EA B  $     232.58 25.0%  $         174.44 N/A N/A

39025-E63 Top Panel, Standard, Grommet, 29.5'' (750 mm) W x 43.3'' (1100 mm) D, 
Glacier White EA B  $     220.63 25.0%  $         165.47 N/A N/A

39025-E67 Top Panel, Standard, Grommet, 29.5'' (750 mm) W x 47.2'' (1200 mm) D, 
Glacier White EA B  $     239.02 25.0%  $         179.27 N/A N/A

39029-001 Caster Kit, Two Swivel, Two Fixed, 1.6'' (41 mm) W x 2'' (51 mm) D x 2" 
(41 mm) H EA B  $       78.80 25.0%  $           59.10 N/A N/A

39030-C00 Equipment Rail Assembly, Square Punched, 23.6'' (600 mm) W x 42 RMU, 
Black EA B  $     228.40 25.0%  $         171.30 N/A N/A

39030-C01 Equipment Rail Assembly, Square Punched, 23.6'' (600 mm) W x 43 RMU, 
Black EA B  $     254.01 25.0%  $         190.51 N/A N/A

39030-C02 Equipment Rail Assembly, Square Punched, 23.6'' (600 mm) W x 44 RMU, 
Black EA B  $     266.71 25.0%  $         200.03 N/A N/A

39030-C03 Equipment Rail Assembly, Square Punched, 23.6'' (600 mm) W x 45 RMU, 
Black EA B  $     245.00 25.0%  $         183.75 N/A N/A

39030-C04 Equipment Rail Assembly, Square Punched, 23.6'' (600 mm) W x 46 RMU, 
Black EA B  $     283.24 25.0%  $         212.43 N/A N/A

39030-C05 Equipment Rail Assembly, Square Punched, 23.6'' (600 mm) W x 47 RMU, 
Black EA B  $     291.72 25.0%  $         218.79 N/A N/A

39030-C06 Equipment Rail Assembly, Square Punched, 23.6'' (600 mm) W x 48 RMU, 
Black EA B  $     273.14 25.0%  $         204.86 N/A N/A

39030-C07 Equipment Rail Assembly, Square Punched, 23.6'' (600 mm) W x 49 RMU, 
Black EA B  $     309.49 25.0%  $         232.12 N/A N/A

39030-C08 Equipment Rail Assembly, Square Punched, 23.6'' (600 mm) W x 50 RMU, 
Black EA B  $     318.77 25.0%  $         239.08 N/A N/A

39030-C09 Equipment Rail Assembly, Square Punched, 23.6'' (600 mm) W x 51 RMU, 
Black EA B  $     328.32 25.0%  $         246.24 N/A N/A

39030-C10 Equipment Rail Assembly, Square Punched, 23.6'' (600 mm) W x 52 RMU, 
Black EA B  $     298.47 25.0%  $         223.85 N/A N/A

39030-E00 Equipment Rail Assembly, Square Punched, 23.6'' (600 mm) W x 42 RMU, 
Glacier White EA B  $     228.40 25.0%  $         171.30 N/A N/A

39030-E01 Equipment Rail Assembly, Square Punched, 23.6'' (600 mm) W x 43 RMU, 
Glacier White EA B  $     254.01 25.0%  $         190.51 N/A N/A

39030-E02 Equipment Rail Assembly, Square Punched, 23.6'' (600 mm) W x 44 RMU, 
Glacier White EA B  $     266.71 25.0%  $         200.03 N/A N/A

39030-E03 Equipment Rail Assembly, Square Punched, 23.6'' (600 mm) W x 45 RMU, 
Glacier White EA B  $     245.00 25.0%  $         183.75 N/A N/A

39030-E04 Equipment Rail Assembly, Square Punched, 23.6'' (600 mm) W x 46 RMU, 
Glacier White EA B  $     283.24 25.0%  $         212.43 N/A N/A

39030-E05 Equipment Rail Assembly, Square Punched, 23.6'' (600 mm) W x 47 RMU, 
Glacier White EA B  $     291.72 25.0%  $         218.79 N/A N/A

39030-E06 Equipment Rail Assembly, Square Punched, 23.6'' (600 mm) W x 48 RMU, 
Glacier White EA B  $     273.14 25.0%  $         204.86 N/A N/A
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39030-E07 Equipment Rail Assembly, Square Punched, 23.6'' (600 mm) W x 49 RMU, 
Glacier White EA B  $     309.49 25.0%  $         232.12 N/A N/A

39030-E08 Equipment Rail Assembly, Square Punched, 23.6'' (600 mm) W x 50 RMU, 
Glacier White EA B  $     318.77 25.0%  $         239.08 N/A N/A

39030-E09 Equipment Rail Assembly, Square Punched, 23.6'' (600 mm) W x 51 RMU, 
Glacier White EA B  $     328.32 25.0%  $         246.24 N/A N/A

39030-E10 Equipment Rail Assembly, Square Punched, 23.6'' (600 mm) W x 52 RMU, 
Glacier White EA B  $     298.47 25.0%  $         223.85 N/A N/A

39031-C00 Equipment Rail Assembly, Square Punched, 27.6'' (700 mm) W x 42 RMU, 
Black EA B  $     252.06 25.0%  $         189.05 N/A N/A

39031-C01 Equipment Rail Assembly, Square Punched, 27.6'' (700 mm) W x 43 RMU, 
Black EA B  $     311.81 25.0%  $         233.86 N/A N/A

39031-C02 Equipment Rail Assembly, Square Punched, 27.6'' (700 mm) W x 44 RMU, 
Black EA B  $     330.06 25.0%  $         247.55 N/A N/A

39031-C03 Equipment Rail Assembly, Square Punched, 27.6'' (700 mm) W x 45 RMU, 
Black EA B  $     283.56 25.0%  $         212.67 N/A N/A

39031-C04 Equipment Rail Assembly, Square Punched, 27.6'' (700 mm) W x 46 RMU, 
Black EA B  $     350.47 25.0%  $         262.85 N/A N/A

39031-C05 Equipment Rail Assembly, Square Punched, 27.6'' (700 mm) W x 47 RMU, 
Black EA B  $     351.56 25.0%  $         263.67 N/A N/A

39031-C06 Equipment Rail Assembly, Square Punched, 27.6'' (700 mm) W x 48 RMU, 
Black EA B  $     329.19 25.0%  $         246.89 N/A N/A

39031-C07 Equipment Rail Assembly, Square Punched, 27.6'' (700 mm) W x 49 RMU, 
Black EA B  $     372.96 25.0%  $         279.72 N/A N/A

39031-C08 Equipment Rail Assembly, Square Punched, 27.6'' (700 mm) W x 50 RMU, 
Black EA B  $     384.17 25.0%  $         288.13 N/A N/A

39031-C09 Equipment Rail Assembly, Square Punched, 27.6'' (700 mm) W x 51 RMU, 
Black EA B  $     395.68 25.0%  $         296.76 N/A N/A

39031-C10 Equipment Rail Assembly, Square Punched, 27.6'' (700 mm) W x 52 RMU, 
Black EA B  $     359.70 25.0%  $         269.78 N/A N/A

39031-E00 Equipment Rail Assembly, Square Punched, 27.6'' (700 mm) W x 42 RMU, 
Glacier White EA B  $     252.06 25.0%  $         189.05 N/A N/A

39031-E01 Equipment Rail Assembly, Square Punched, 27.6'' (700 mm) W x 43 RMU, 
Glacier White EA B  $     311.81 25.0%  $         233.86 N/A N/A

39031-E02 Equipment Rail Assembly, Square Punched, 27.6'' (700 mm) W x 44 RMU, 
Glacier White EA B  $     330.06 25.0%  $         247.55 N/A N/A

39031-E03 Equipment Rail Assembly, Square Punched, 27.6'' (700 mm) W x 45 RMU, 
Glacier White EA B  $     283.56 25.0%  $         212.67 N/A N/A

39031-E04 Equipment Rail Assembly, Square Punched, 27.6'' (700 mm) W x 46 RMU, 
Glacier White EA B  $     350.47 25.0%  $         262.85 N/A N/A

39031-E05 Equipment Rail Assembly, Square Punched, 27.6'' (700 mm) W x 47 RMU, 
Glacier White EA B  $     351.56 25.0%  $         263.67 N/A N/A

39031-E06 Equipment Rail Assembly, Square Punched, 27.6'' (700 mm) W x 48 RMU, 
Glacier White EA B  $     329.19 25.0%  $         246.89 N/A N/A
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39031-E07 Equipment Rail Assembly, Square Punched, 27.6'' (700 mm) W x 49 RMU, 
Glacier White EA B  $     372.96 25.0%  $         279.72 N/A N/A

39031-E08 Equipment Rail Assembly, Square Punched, 27.6'' (700 mm) W x 50 RMU, 
Glacier White EA B  $     384.17 25.0%  $         288.13 N/A N/A

39031-E09 Equipment Rail Assembly, Square Punched, 27.6'' (700 mm) W x 51 RMU, 
Glacier White EA B  $     395.68 25.0%  $         296.76 N/A N/A

39031-E10 Equipment Rail Assembly, Square Punched, 27.6'' (700 mm) W x 52 RMU, 
Glacier White EA B  $     359.70 25.0%  $         269.78 N/A N/A

39032-C00 Equipment Rail Assembly, Square Punched, 31.5'' (800 mm) W x 42 RMU, 
Black EA B  $     272.60 25.0%  $         204.45 N/A N/A

39032-C01 Equipment Rail Assembly, Square Punched, 31.5'' (800 mm) W x 43 RMU, 
Black EA B  $     349.44 25.0%  $         262.08 N/A N/A

39032-C02 Equipment Rail Assembly, Square Punched, 31.5'' (800 mm) W x 44 RMU, 
Black EA B  $     360.23 25.0%  $         270.17 N/A N/A

39032-C03 Equipment Rail Assembly, Square Punched, 31.5'' (800 mm) W x 45 RMU, 
Black EA B  $     298.67 25.0%  $         224.00 N/A N/A

39032-C04 Equipment Rail Assembly, Square Punched, 31.5'' (800 mm) W x 46 RMU, 
Black EA B  $     382.52 25.0%  $         286.89 N/A N/A

39032-C05 Equipment Rail Assembly, Square Punched, 31.5'' (800 mm) W x 47 RMU, 
Black EA B  $     394.01 25.0%  $         295.51 N/A N/A

39032-C06 Equipment Rail Assembly, Square Punched, 31.5'' (800 mm) W x 48 RMU, 
Black EA B  $     368.92 25.0%  $         276.69 N/A N/A

39032-C07 Equipment Rail Assembly, Square Punched, 31.5'' (800 mm) W x 49 RMU, 
Black EA B  $     418.00 25.0%  $         313.50 N/A N/A

39032-C08 Equipment Rail Assembly, Square Punched, 31.5'' (800 mm) W x 50 RMU, 
Black EA B  $     430.53 25.0%  $         322.90 N/A N/A

39032-C09 Equipment Rail Assembly, Square Punched, 31.5'' (800 mm) W x 51 RMU, 
Black EA B  $     443.43 25.0%  $         332.57 N/A N/A

39032-C10 Equipment Rail Assembly, Square Punched, 31.5'' (800 mm) W x 52 RMU, 
Black EA B  $     403.12 25.0%  $         302.34 N/A N/A

39032-E00 Equipment Rail Assembly, Square Punched, 31.5'' (800 mm) W x 42 RMU, 
Glacier White EA B  $     272.60 25.0%  $         204.45 N/A N/A

39032-E01 Equipment Rail Assembly, Square Punched, 31.5'' (800 mm) W x 43 RMU, 
Glacier White EA B  $     349.44 25.0%  $         262.08 N/A N/A

39032-E02 Equipment Rail Assembly, Square Punched, 31.5'' (800 mm) W x 44 RMU, 
Glacier White EA B  $     360.23 25.0%  $         270.17 N/A N/A

39032-E03 Equipment Rail Assembly, Square Punched, 31.5'' (800 mm) W x 45 RMU, 
Glacier White EA B  $     298.67 25.0%  $         224.00 N/A N/A

39032-E04 Equipment Rail Assembly, Square Punched, 31.5'' (800 mm) W x 46 RMU, 
Glacier White EA B  $     382.52 25.0%  $         286.89 N/A N/A

39032-E05 Equipment Rail Assembly, Square Punched, 31.5'' (800 mm) W x 47 RMU, 
Glacier White EA B  $     394.01 25.0%  $         295.51 N/A N/A

39032-E06 Equipment Rail Assembly, Square Punched, 31.5'' (800 mm) W x 48 RMU, 
Glacier White EA B  $     368.92 25.0%  $         276.69 N/A N/A
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39032-E07 Equipment Rail Assembly, Square Punched, 31.5'' (800 mm) W x 49 RMU, 
Glacier White EA B  $     418.00 25.0%  $         313.50 N/A N/A

39032-E08 Equipment Rail Assembly, Square Punched, 31.5'' (800 mm) W x 50 RMU, 
Glacier White EA B  $     430.53 25.0%  $         322.90 N/A N/A

39032-E09 Equipment Rail Assembly, Square Punched, 31.5'' (800 mm) W x 51 RMU, 
Glacier White EA B  $     443.43 25.0%  $         332.57 N/A N/A

39032-E10 Equipment Rail Assembly, Square Punched, 31.5'' (800 mm) W x 52 RMU, 
Glacier White EA B  $     403.12 25.0%  $         302.34 N/A N/A

39033-C00 Side Panel, 4 SLIDE, Grommet, 31.5'' (800 mm) D x 42 RMU, Black EA B  $     376.55 25.0%  $         282.41 N/A N/A
39033-C01 Side Panel, 4 SLIDE, Grommet, 32.5'' (825 mm) D x 42 RMU, Black EA B  $     421.19 25.0%  $         315.89 N/A N/A
39033-C02 Side Panel, 4 SLIDE, Grommet, 33.5'' (850 mm) D x 42 RMU, Black EA B  $     428.40 25.0%  $         321.30 N/A N/A
39033-C03 Side Panel, 4 SLIDE, Grommet, 34.4'' (875 mm) D x 42 RMU, Black EA B  $     435.86 25.0%  $         326.90 N/A N/A
39033-C04 Side Panel, 4 SLIDE, Grommet, 35.4'' (900 mm) D x 42 RMU, Black EA B  $     450.40 25.0%  $         337.80 N/A N/A
39033-C05 Side Panel, 4 SLIDE, Grommet, 36.4'' (925 mm) D x 42 RMU, Black EA B  $     451.44 25.0%  $         338.58 N/A N/A
39033-C06 Side Panel, 4 SLIDE, Grommet, 37.4'' (950 mm) D x 42 RMU, Black EA B  $     459.63 25.0%  $         344.72 N/A N/A
39033-C07 Side Panel, 4 SLIDE, Grommet, 38.4'' (975 mm) D x 42 RMU, Black EA B  $     468.03 25.0%  $         351.02 N/A N/A
39033-C08 Side Panel, 4 SLIDE, Grommet, 39.4'' (1000 mm) D x 42 RMU, Black EA B  $     433.35 25.0%  $         325.01 N/A N/A
39033-C09 Side Panel, 4 SLIDE, Grommet, 40.4'' (1025 mm) D x 42 RMU, Black EA B  $     485.35 25.0%  $         364.01 N/A N/A
39033-C10 Side Panel, 4 SLIDE, Grommet, 41.3'' (1050 mm) D x 42 RMU, Black EA B  $     494.26 25.0%  $         370.70 N/A N/A
39033-C11 Side Panel, 4 SLIDE, Grommet, 42.3'' (1075 mm) D x 42 RMU, Black EA B  $     503.46 25.0%  $         377.60 N/A N/A
39033-C12 Side Panel, 4 SLIDE, Grommet, 43.3'' (1100 mm) D x 42 RMU, Black EA B  $     466.29 25.0%  $         349.72 N/A N/A
39033-C13 Side Panel, 4 SLIDE, Grommet, 44.3'' (1125 mm) D x 42 RMU, Black EA B  $     522.70 25.0%  $         392.03 N/A N/A
39033-C14 Side Panel, 4 SLIDE, Grommet, 45.3'' (1150 mm) D x 42 RMU, Black EA B  $     532.75 25.0%  $         399.56 N/A N/A
39033-C15 Side Panel, 4 SLIDE, Grommet, 46.3'' (1175 mm) D x 42 RMU, Black EA B  $     552.60 25.0%  $         414.45 N/A N/A
39033-C16 Side Panel, 4 SLIDE, Grommet, 47.2'' (1200 mm) D x 42 RMU, Black EA B  $     503.39 25.0%  $         377.54 N/A N/A
39033-C17 Side Panel, 4 SLIDE, Grommet, 31.5'' (800 mm) D x 43 RMU, Black EA B  $     460.67 25.0%  $         345.50 N/A N/A
39033-C18 Side Panel, 4 SLIDE, Grommet, 32.5'' (825 mm) D x 43 RMU, Black EA B  $     469.32 25.0%  $         351.99 N/A N/A
39033-C19 Side Panel, 4 SLIDE, Grommet, 33.5'' (850 mm) D x 43 RMU, Black EA B  $     478.23 25.0%  $         358.67 N/A N/A
39033-C20 Side Panel, 4 SLIDE, Grommet, 34.4'' (875 mm) D x 43 RMU, Black EA B  $     487.46 25.0%  $         365.60 N/A N/A
39033-C21 Side Panel, 4 SLIDE, Grommet, 35.4'' (900 mm) D x 43 RMU, Black EA B  $     505.41 25.0%  $         379.06 N/A N/A
39033-C22 Side Panel, 4 SLIDE, Grommet, 36.4'' (925 mm) D x 43 RMU, Black EA B  $     506.75 25.0%  $         380.06 N/A N/A
39033-C23 Side Panel, 4 SLIDE, Grommet, 37.4'' (950 mm) D x 43 RMU, Black EA B  $     516.83 25.0%  $         387.62 N/A N/A
39033-C24 Side Panel, 4 SLIDE, Grommet, 38.4'' (975 mm) D x 43 RMU, Black EA B  $     527.24 25.0%  $         395.43 N/A N/A
39033-C25 Side Panel, 4 SLIDE, Grommet, 39.4'' (1000 mm) D x 43 RMU, Black EA B  $     537.98 25.0%  $         403.49 N/A N/A
39033-C26 Side Panel, 4 SLIDE, Grommet, 40.4'' (1025 mm) D x 43 RMU, Black EA B  $     548.68 25.0%  $         411.51 N/A N/A
39033-C27 Side Panel, 4 SLIDE, Grommet, 41.3'' (1050 mm) D x 43 RMU, Black EA B  $     559.71 25.0%  $         419.78 N/A N/A
39033-C28 Side Panel, 4 SLIDE, Grommet, 42.3'' (1075 mm) D x 43 RMU, Black EA B  $     571.06 25.0%  $         428.30 N/A N/A
39033-C29 Side Panel, 4 SLIDE, Grommet, 43.3'' (1100 mm) D x 43 RMU, Black EA B  $     582.79 25.0%  $         437.09 N/A N/A
39033-C30 Side Panel, 4 SLIDE, Grommet, 44.3'' (1125 mm) D x 43 RMU, Black EA B  $     594.88 25.0%  $         446.16 N/A N/A
39033-C31 Side Panel, 4 SLIDE, Grommet, 45.3'' (1150 mm) D x 43 RMU, Black EA B  $     607.27 25.0%  $         455.45 N/A N/A
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39033-C32 Side Panel, 4 SLIDE, Grommet, 46.3'' (1175 mm) D x 43 RMU, Black EA B  $     620.13 25.0%  $         465.10 N/A N/A
39033-C33 Side Panel, 4 SLIDE, Grommet, 47.2'' (1200 mm) D x 43 RMU, Black EA B  $     633.30 25.0%  $         474.98 N/A N/A
39033-C34 Side Panel, 4 SLIDE, Grommet, 31.5'' (800 mm) D x 44 RMU, Black EA B  $     462.09 25.0%  $         346.57 N/A N/A
39033-C35 Side Panel, 4 SLIDE, Grommet, 32.5'' (825 mm) D x 44 RMU, Black EA B  $     471.00 25.0%  $         353.25 N/A N/A
39033-C36 Side Panel, 4 SLIDE, Grommet, 33.5'' (850 mm) D x 44 RMU, Black EA B  $     480.23 25.0%  $         360.17 N/A N/A
39033-C37 Side Panel, 4 SLIDE, Grommet, 34.4'' (875 mm) D x 44 RMU, Black EA B  $     489.75 25.0%  $         367.31 N/A N/A
39033-C38 Side Panel, 4 SLIDE, Grommet, 35.4'' (900 mm) D x 44 RMU, Black EA B  $     499.53 25.0%  $         374.65 N/A N/A
39033-C39 Side Panel, 4 SLIDE, Grommet, 36.4'' (925 mm) D x 44 RMU, Black EA B  $     509.61 25.0%  $         382.21 N/A N/A
39033-C40 Side Panel, 4 SLIDE, Grommet, 37.4'' (950 mm) D x 44 RMU, Black EA B  $     520.01 25.0%  $         390.01 N/A N/A
39033-C41 Side Panel, 4 SLIDE, Grommet, 38.4'' (975 mm) D x 44 RMU, Black EA B  $     540.31 25.0%  $         405.23 N/A N/A
39033-C42 Side Panel, 4 SLIDE, Grommet, 39.4'' (1000 mm) D x 44 RMU, Black EA B  $     541.81 25.0%  $         406.36 N/A N/A
39033-C43 Side Panel, 4 SLIDE, Grommet, 40.4'' (1025 mm) D x 44 RMU, Black EA B  $     552.82 25.0%  $         414.62 N/A N/A
39033-C44 Side Panel, 4 SLIDE, Grommet, 41.3'' (1050 mm) D x 44 RMU, Black EA B  $     564.20 25.0%  $         423.15 N/A N/A
39033-C45 Side Panel, 4 SLIDE, Grommet, 42.3'' (1075 mm) D x 44 RMU, Black EA B  $     575.93 25.0%  $         431.95 N/A N/A
39033-C46 Side Panel, 4 SLIDE, Grommet, 43.3'' (1100 mm) D x 44 RMU, Black EA B  $     588.00 25.0%  $         441.00 N/A N/A
39033-C47 Side Panel, 4 SLIDE, Grommet, 44.3'' (1125 mm) D x 44 RMU, Black EA B  $     600.47 25.0%  $         450.35 N/A N/A
39033-C48 Side Panel, 4 SLIDE, Grommet, 45.3'' (1150 mm) D x 44 RMU, Black EA B  $     613.28 25.0%  $         459.96 N/A N/A
39033-C49 Side Panel, 4 SLIDE, Grommet, 46.3'' (1175 mm) D x 44 RMU, Black EA B  $     626.50 25.0%  $         469.88 N/A N/A
39033-C50 Side Panel, 4 SLIDE, Grommet, 47.2'' (1200 mm) D x 44 RMU, Black EA B  $     640.07 25.0%  $         480.05 N/A N/A
39033-C51 Side Panel, 4 SLIDE, Grommet, 31.5'' (800 mm) D x 45 RMU, Black EA B  $     382.55 25.0%  $         286.91 N/A N/A
39033-C52 Side Panel, 4 SLIDE, Grommet, 32.5'' (825 mm) D x 45 RMU, Black EA B  $     428.72 25.0%  $         321.54 N/A N/A
39033-C53 Side Panel, 4 SLIDE, Grommet, 33.5'' (850 mm) D x 45 RMU, Black EA B  $     436.83 25.0%  $         327.62 N/A N/A
39033-C54 Side Panel, 4 SLIDE, Grommet, 34.4'' (875 mm) D x 45 RMU, Black EA B  $     437.95 25.0%  $         328.46 N/A N/A
39033-C55 Side Panel, 4 SLIDE, Grommet, 35.4'' (900 mm) D x 45 RMU, Black EA B  $     446.35 25.0%  $         334.76 N/A N/A
39033-C56 Side Panel, 4 SLIDE, Grommet, 36.4'' (925 mm) D x 45 RMU, Black EA B  $     455.02 25.0%  $         341.27 N/A N/A
39033-C57 Side Panel, 4 SLIDE, Grommet, 37.4'' (950 mm) D x 45 RMU, Black EA B  $     463.96 25.0%  $         347.97 N/A N/A
39033-C58 Side Panel, 4 SLIDE, Grommet, 38.4'' (975 mm) D x 45 RMU, Black EA B  $     473.16 25.0%  $         354.87 N/A N/A
39033-C59 Side Panel, 4 SLIDE, Grommet, 39.4'' (1000 mm) D x 45 RMU, Black EA B  $     438.77 25.0%  $         329.08 N/A N/A
39033-C60 Side Panel, 4 SLIDE, Grommet, 40.4'' (1025 mm) D x 45 RMU, Black EA B  $     492.15 25.0%  $         369.11 N/A N/A
39033-C61 Side Panel, 4 SLIDE, Grommet, 41.3'' (1050 mm) D x 45 RMU, Black EA B  $     501.94 25.0%  $         376.46 N/A N/A
39033-C62 Side Panel, 4 SLIDE, Grommet, 42.3'' (1075 mm) D x 45 RMU, Black EA B  $     521.25 25.0%  $         390.94 N/A N/A
39033-C63 Side Panel, 4 SLIDE, Grommet, 43.3'' (1100 mm) D x 45 RMU, Black EA B  $     474.90 25.0%  $         356.18 N/A N/A
39033-C64 Side Panel, 4 SLIDE, Grommet, 44.3'' (1125 mm) D x 45 RMU, Black EA B  $     533.05 25.0%  $         399.79 N/A N/A
39033-C65 Side Panel, 4 SLIDE, Grommet, 45.3'' (1150 mm) D x 45 RMU, Black EA B  $     544.07 25.0%  $         408.05 N/A N/A
39033-C66 Side Panel, 4 SLIDE, Grommet, 46.3'' (1175 mm) D x 45 RMU, Black EA B  $     555.39 25.0%  $         416.54 N/A N/A
39033-C67 Side Panel, 4 SLIDE, Grommet, 47.2'' (1200 mm) D x 45 RMU, Black EA B  $     525.30 25.0%  $         393.98 N/A N/A
39033-C68 Side Panel, 4 SLIDE, Grommet, 31.5'' (800 mm) D x 46 RMU, Black EA B  $     414.44 25.0%  $         310.83 N/A N/A
39033-C69 Side Panel, 4 SLIDE, Grommet, 32.5'' (825 mm) D x 46 RMU, Black EA B  $     483.46 25.0%  $         362.60 N/A N/A
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39033-C70 Side Panel, 4 SLIDE, Grommet, 33.5'' (850 mm) D x 46 RMU, Black EA B  $     484.77 25.0%  $         363.58 N/A N/A
39033-C71 Side Panel, 4 SLIDE, Grommet, 34.4'' (875 mm) D x 46 RMU, Black EA B  $     494.87 25.0%  $         371.15 N/A N/A
39033-C72 Side Panel, 4 SLIDE, Grommet, 35.4'' (900 mm) D x 46 RMU, Black EA B  $     505.27 25.0%  $         378.95 N/A N/A
39033-C73 Side Panel, 4 SLIDE, Grommet, 36.4'' (925 mm) D x 46 RMU, Black EA B  $     515.98 25.0%  $         386.99 N/A N/A
39033-C74 Side Panel, 4 SLIDE, Grommet, 37.4'' (950 mm) D x 46 RMU, Black EA B  $     527.00 25.0%  $         395.25 N/A N/A
39033-C75 Side Panel, 4 SLIDE, Grommet, 38.4'' (975 mm) D x 46 RMU, Black EA B  $     538.39 25.0%  $         403.79 N/A N/A
39033-C76 Side Panel, 4 SLIDE, Grommet, 39.4'' (1000 mm) D x 46 RMU, Black EA B  $     550.14 25.0%  $         412.61 N/A N/A
39033-C77 Side Panel, 4 SLIDE, Grommet, 40.4'' (1025 mm) D x 46 RMU, Black EA B  $     561.87 25.0%  $         421.40 N/A N/A
39033-C78 Side Panel, 4 SLIDE, Grommet, 41.3'' (1050 mm) D x 46 RMU, Black EA B  $     573.92 25.0%  $         430.44 N/A N/A
39033-C79 Side Panel, 4 SLIDE, Grommet, 42.3'' (1075 mm) D x 46 RMU, Black EA B  $     586.42 25.0%  $         439.82 N/A N/A
39033-C80 Side Panel, 4 SLIDE, Grommet, 43.3'' (1100 mm) D x 46 RMU, Black EA B  $     599.22 25.0%  $         449.42 N/A N/A
39033-C81 Side Panel, 4 SLIDE, Grommet, 44.3'' (1125 mm) D x 46 RMU, Black EA B  $     612.44 25.0%  $         459.33 N/A N/A
39033-C82 Side Panel, 4 SLIDE, Grommet, 45.3'' (1150 mm) D x 46 RMU, Black EA B  $     626.04 25.0%  $         469.53 N/A N/A
39033-C83 Side Panel, 4 SLIDE, Grommet, 46.3'' (1175 mm) D x 46 RMU, Black EA B  $     640.07 25.0%  $         480.05 N/A N/A
39033-C84 Side Panel, 4 SLIDE, Grommet, 47.2'' (1200 mm) D x 46 RMU, Black EA B  $     654.53 25.0%  $         490.90 N/A N/A
39033-C85 Side Panel, 4 SLIDE, Grommet, 31.5'' (800 mm) D x 47 RMU, Black EA B  $     467.50 25.0%  $         350.63 N/A N/A
39033-C86 Side Panel, 4 SLIDE, Grommet, 32.5'' (825 mm) D x 47 RMU, Black EA B  $     477.29 25.0%  $         357.97 N/A N/A
39033-C87 Side Panel, 4 SLIDE, Grommet, 33.5'' (850 mm) D x 47 RMU, Black EA B  $     487.34 25.0%  $         365.51 N/A N/A
39033-C88 Side Panel, 4 SLIDE, Grommet, 34.4'' (875 mm) D x 47 RMU, Black EA B  $     497.74 25.0%  $         373.31 N/A N/A
39033-C89 Side Panel, 4 SLIDE, Grommet, 35.4'' (900 mm) D x 47 RMU, Black EA B  $     508.40 25.0%  $         381.30 N/A N/A
39033-C90 Side Panel, 4 SLIDE, Grommet, 36.4'' (925 mm) D x 47 RMU, Black EA B  $     519.44 25.0%  $         389.58 N/A N/A
39033-C91 Side Panel, 4 SLIDE, Grommet, 37.4'' (950 mm) D x 47 RMU, Black EA B  $     530.81 25.0%  $         398.11 N/A N/A
39033-C92 Side Panel, 4 SLIDE, Grommet, 38.4'' (975 mm) D x 47 RMU, Black EA B  $     542.52 25.0%  $         406.89 N/A N/A
39033-C93 Side Panel, 4 SLIDE, Grommet, 39.4'' (1000 mm) D x 47 RMU, Black EA B  $     554.64 25.0%  $         415.98 N/A N/A
39033-C94 Side Panel, 4 SLIDE, Grommet, 40.4'' (1025 mm) D x 47 RMU, Black EA B  $     566.70 25.0%  $         425.03 N/A N/A
39033-C95 Side Panel, 4 SLIDE, Grommet, 41.3'' (1050 mm) D x 47 RMU, Black EA B  $     579.19 25.0%  $         434.39 N/A N/A
39033-C96 Side Panel, 4 SLIDE, Grommet, 42.3'' (1075 mm) D x 47 RMU, Black EA B  $     591.99 25.0%  $         443.99 N/A N/A
39033-C97 Side Panel, 4 SLIDE, Grommet, 43.3'' (1100 mm) D x 47 RMU, Black EA B  $     605.22 25.0%  $         453.92 N/A N/A
39033-C98 Side Panel, 4 SLIDE, Grommet, 44.3'' (1125 mm) D x 47 RMU, Black EA B  $     618.82 25.0%  $         464.12 N/A N/A
39033-C99 Side Panel, 4 SLIDE, Grommet, 45.3'' (1150 mm) D x 47 RMU, Black EA B  $     632.84 25.0%  $         474.63 N/A N/A
39033-CAA Side Panel, 4 SLIDE, Grommet, 46.3'' (1175 mm) D x 47 RMU, Black EA B  $     647.31 25.0%  $         485.48 N/A N/A
39033-CAB Side Panel, 4 SLIDE, Grommet, 47.2'' (1200 mm) D x 47 RMU, Black EA B  $     662.12 25.0%  $         496.59 N/A N/A
39033-CAC Side Panel, 4 SLIDE, Grommet, 31.5'' (800 mm) D x 48 RMU, Black EA B  $     427.04 25.0%  $         320.28 N/A N/A
39033-CAD Side Panel, 4 SLIDE, Grommet, 32.5'' (825 mm) D x 48 RMU, Black EA B  $     479.79 25.0%  $         359.84 N/A N/A
39033-CAE Side Panel, 4 SLIDE, Grommet, 33.5'' (850 mm) D x 48 RMU, Black EA B  $     490.18 25.0%  $         367.64 N/A N/A
39033-CAF Side Panel, 4 SLIDE, Grommet, 34.4'' (875 mm) D x 48 RMU, Black EA B  $     500.89 25.0%  $         375.67 N/A N/A
39033-CAG Side Panel, 4 SLIDE, Grommet, 35.4'' (900 mm) D x 48 RMU, Black EA B  $     511.92 25.0%  $         383.94 N/A N/A
39033-CAH Side Panel, 4 SLIDE, Grommet, 36.4'' (925 mm) D x 48 RMU, Black EA B  $     523.26 25.0%  $         392.45 N/A N/A
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39033-CAJ Side Panel, 4 SLIDE, Grommet, 37.4'' (950 mm) D x 48 RMU, Black EA B  $     534.96 25.0%  $         401.22 N/A N/A
39033-CAK Side Panel, 4 SLIDE, Grommet, 38.4'' (975 mm) D x 48 RMU, Black EA B  $     547.03 25.0%  $         410.27 N/A N/A
39033-CAL Side Panel, 4 SLIDE, Grommet, 39.4'' (1000 mm) D x 48 RMU, Black EA B  $     508.61 25.0%  $         381.46 N/A N/A
39033-CAM Side Panel, 4 SLIDE, Grommet, 40.4'' (1025 mm) D x 48 RMU, Black EA B  $     571.98 25.0%  $         428.99 N/A N/A
39033-CAN Side Panel, 4 SLIDE, Grommet, 41.3'' (1050 mm) D x 48 RMU, Black EA B  $     584.77 25.0%  $         438.58 N/A N/A
39033-CAP Side Panel, 4 SLIDE, Grommet, 42.3'' (1075 mm) D x 48 RMU, Black EA B  $     597.99 25.0%  $         448.49 N/A N/A
39033-CAR Side Panel, 4 SLIDE, Grommet, 43.3'' (1100 mm) D x 48 RMU, Black EA B  $     556.00 25.0%  $         417.00 N/A N/A
39033-CAT Side Panel, 4 SLIDE, Grommet, 44.3'' (1125 mm) D x 48 RMU, Black EA B  $     625.62 25.0%  $         469.22 N/A N/A
39033-CAU Side Panel, 4 SLIDE, Grommet, 45.3'' (1150 mm) D x 48 RMU, Black EA B  $     640.08 25.0%  $         480.06 N/A N/A
39033-CAV Side Panel, 4 SLIDE, Grommet, 46.3'' (1175 mm) D x 48 RMU, Black EA B  $     654.89 25.0%  $         491.17 N/A N/A
39033-CAW Side Panel, 4 SLIDE, Grommet, 47.2'' (1200 mm) D x 48 RMU, Black EA B  $     609.28 25.0%  $         456.96 N/A N/A
39033-CAY Side Panel, 4 SLIDE, Grommet, 31.5'' (800 mm) D x 49 RMU, Black EA B  $     472.29 25.0%  $         354.22 N/A N/A
39033-CBA Side Panel, 4 SLIDE, Grommet, 32.5'' (825 mm) D x 49 RMU, Black EA B  $     482.66 25.0%  $         362.00 N/A N/A
39033-CBB Side Panel, 4 SLIDE, Grommet, 33.5'' (850 mm) D x 49 RMU, Black EA B  $     493.36 25.0%  $         370.02 N/A N/A
39033-CBC Side Panel, 4 SLIDE, Grommet, 34.4'' (875 mm) D x 49 RMU, Black EA B  $     504.32 25.0%  $         378.24 N/A N/A
39033-CBD Side Panel, 4 SLIDE, Grommet, 35.4'' (900 mm) D x 49 RMU, Black EA B  $     515.70 25.0%  $         386.78 N/A N/A
39033-CBE Side Panel, 4 SLIDE, Grommet, 36.4'' (925 mm) D x 49 RMU, Black EA B  $     527.39 25.0%  $         395.54 N/A N/A
39033-CBF Side Panel, 4 SLIDE, Grommet, 37.4'' (950 mm) D x 49 RMU, Black EA B  $     539.46 25.0%  $         404.60 N/A N/A
39033-CBG Side Panel, 4 SLIDE, Grommet, 38.4'' (975 mm) D x 49 RMU, Black EA B  $     551.89 25.0%  $         413.92 N/A N/A
39033-CBH Side Panel, 4 SLIDE, Grommet, 39.4'' (1000 mm) D x 49 RMU, Black EA B  $     564.76 25.0%  $         423.57 N/A N/A
39033-CBJ Side Panel, 4 SLIDE, Grommet, 40.4'' (1025 mm) D x 49 RMU, Black EA B  $     577.54 25.0%  $         433.16 N/A N/A
39033-CBK Side Panel, 4 SLIDE, Grommet, 41.3'' (1050 mm) D x 49 RMU, Black EA B  $     590.77 25.0%  $         443.08 N/A N/A
39033-CBL Side Panel, 4 SLIDE, Grommet, 42.3'' (1075 mm) D x 49 RMU, Black EA B  $     604.37 25.0%  $         453.28 N/A N/A
39033-CBM Side Panel, 4 SLIDE, Grommet, 43.3'' (1100 mm) D x 49 RMU, Black EA B  $     618.39 25.0%  $         463.79 N/A N/A
39033-CBN Side Panel, 4 SLIDE, Grommet, 44.3'' (1125 mm) D x 49 RMU, Black EA B  $     632.86 25.0%  $         474.65 N/A N/A
39033-CBP Side Panel, 4 SLIDE, Grommet, 45.3'' (1150 mm) D x 49 RMU, Black EA B  $     647.67 25.0%  $         485.75 N/A N/A
39033-CBR Side Panel, 4 SLIDE, Grommet, 46.3'' (1175 mm) D x 49 RMU, Black EA B  $     662.98 25.0%  $         497.24 N/A N/A
39033-CBT Side Panel, 4 SLIDE, Grommet, 47.2'' (1200 mm) D x 49 RMU, Black EA B  $     678.76 25.0%  $         509.07 N/A N/A
39033-CBU Side Panel, 4 SLIDE, Grommet, 31.5'' (800 mm) D x 50 RMU, Black EA B  $     475.13 25.0%  $         356.35 N/A N/A
39033-CBV Side Panel, 4 SLIDE, Grommet, 32.5'' (825 mm) D x 50 RMU, Black EA B  $     485.78 25.0%  $         364.34 N/A N/A
39033-CBW Side Panel, 4 SLIDE, Grommet, 33.5'' (850 mm) D x 50 RMU, Black EA B  $     496.77 25.0%  $         372.58 N/A N/A
39033-CBY Side Panel, 4 SLIDE, Grommet, 34.4'' (875 mm) D x 50 RMU, Black EA B  $     508.13 25.0%  $         381.10 N/A N/A
39033-CCA Side Panel, 4 SLIDE, Grommet, 35.4'' (900 mm) D x 50 RMU, Black EA B  $     519.81 25.0%  $         389.86 N/A N/A
39033-CCB Side Panel, 4 SLIDE, Grommet, 36.4'' (925 mm) D x 50 RMU, Black EA B  $     531.88 25.0%  $         398.91 N/A N/A
39033-CCC Side Panel, 4 SLIDE, Grommet, 37.4'' (950 mm) D x 50 RMU, Black EA B  $     544.32 25.0%  $         408.24 N/A N/A
39033-CCD Side Panel, 4 SLIDE, Grommet, 38.4'' (975 mm) D x 50 RMU, Black EA B  $     557.14 25.0%  $         417.86 N/A N/A
39033-CCE Side Panel, 4 SLIDE, Grommet, 39.4'' (1000 mm) D x 50 RMU, Black EA B  $     570.32 25.0%  $         427.74 N/A N/A
39033-CCF Side Panel, 4 SLIDE, Grommet, 40.4'' (1025 mm) D x 50 RMU, Black EA B  $     583.56 25.0%  $         437.67 N/A N/A
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39033-CCG Side Panel, 4 SLIDE, Grommet, 41.3'' (1050 mm) D x 50 RMU, Black EA B  $     597.14 25.0%  $         447.86 N/A N/A
39033-CCH Side Panel, 4 SLIDE, Grommet, 42.3'' (1075 mm) D x 50 RMU, Black EA B  $     611.17 25.0%  $         458.38 N/A N/A
39033-CCJ Side Panel, 4 SLIDE, Grommet, 43.3'' (1100 mm) D x 50 RMU, Black EA B  $     625.63 25.0%  $         469.22 N/A N/A
39033-CCK Side Panel, 4 SLIDE, Grommet, 44.3'' (1125 mm) D x 50 RMU, Black EA B  $     640.44 25.0%  $         480.33 N/A N/A
39033-CCL Side Panel, 4 SLIDE, Grommet, 45.3'' (1150 mm) D x 50 RMU, Black EA B  $     655.76 25.0%  $         491.82 N/A N/A
39033-CCM Side Panel, 4 SLIDE, Grommet, 46.3'' (1175 mm) D x 50 RMU, Black EA B  $     671.53 25.0%  $         503.65 N/A N/A
39033-CCN Side Panel, 4 SLIDE, Grommet, 47.2'' (1200 mm) D x 50 RMU, Black EA B  $     687.79 25.0%  $         515.84 N/A N/A
39033-CCP Side Panel, 4 SLIDE, Grommet, 31.5'' (800 mm) D x 51 RMU, Black EA B  $     478.23 25.0%  $         358.67 N/A N/A
39033-CCR Side Panel, 4 SLIDE, Grommet, 32.5'' (825 mm) D x 51 RMU, Black EA B  $     489.26 25.0%  $         366.95 N/A N/A
39033-CCT Side Panel, 4 SLIDE, Grommet, 33.5'' (850 mm) D x 51 RMU, Black EA B  $     500.55 25.0%  $         375.41 N/A N/A
39033-CCU Side Panel, 4 SLIDE, Grommet, 34.4'' (875 mm) D x 51 RMU, Black EA B  $     512.24 25.0%  $         384.18 N/A N/A
39033-CCV Side Panel, 4 SLIDE, Grommet, 35.4'' (900 mm) D x 51 RMU, Black EA B  $     524.33 25.0%  $         393.25 N/A N/A
39033-CCW Side Panel, 4 SLIDE, Grommet, 36.4'' (925 mm) D x 51 RMU, Black EA B  $     536.71 25.0%  $         402.53 N/A N/A
39033-CCY Side Panel, 4 SLIDE, Grommet, 37.4'' (950 mm) D x 51 RMU, Black EA B  $     549.49 25.0%  $         412.12 N/A N/A
39033-CDA Side Panel, 4 SLIDE, Grommet, 38.4'' (975 mm) D x 51 RMU, Black EA B  $     574.50 25.0%  $         430.88 N/A N/A
39033-CDB Side Panel, 4 SLIDE, Grommet, 39.4'' (1000 mm) D x 51 RMU, Black EA B  $     576.33 25.0%  $         432.25 N/A N/A
39033-CDC Side Panel, 4 SLIDE, Grommet, 40.4'' (1025 mm) D x 51 RMU, Black EA B  $     589.93 25.0%  $         442.45 N/A N/A
39033-CDD Side Panel, 4 SLIDE, Grommet, 41.3'' (1050 mm) D x 51 RMU, Black EA B  $     603.94 25.0%  $         452.96 N/A N/A
39033-CDE Side Panel, 4 SLIDE, Grommet, 42.3'' (1075 mm) D x 51 RMU, Black EA B  $     618.41 25.0%  $         463.81 N/A N/A
39033-CDF Side Panel, 4 SLIDE, Grommet, 43.3'' (1100 mm) D x 51 RMU, Black EA B  $     633.23 25.0%  $         474.92 N/A N/A
39033-CDG Side Panel, 4 SLIDE, Grommet, 44.3'' (1125 mm) D x 51 RMU, Black EA B  $     648.53 25.0%  $         486.40 N/A N/A
39033-CDH Side Panel, 4 SLIDE, Grommet, 45.3'' (1150 mm) D x 51 RMU, Black EA B  $     664.31 25.0%  $         498.23 N/A N/A
39033-CDJ Side Panel, 4 SLIDE, Grommet, 46.3'' (1175 mm) D x 51 RMU, Black EA B  $     680.56 25.0%  $         510.42 N/A N/A
39033-CDK Side Panel, 4 SLIDE, Grommet, 47.2'' (1200 mm) D x 51 RMU, Black EA B  $     697.31 25.0%  $         522.98 N/A N/A
39033-CDL Side Panel, 4 SLIDE, Grommet, 31.5'' (800 mm) D x 52 RMU, Black EA B  $     434.76 25.0%  $         326.07 N/A N/A
39033-CDM Side Panel, 4 SLIDE, Grommet, 32.5'' (825 mm) D x 52 RMU, Black EA B  $     489.26 25.0%  $         366.95 N/A N/A
39033-CDN Side Panel, 4 SLIDE, Grommet, 33.5'' (850 mm) D x 52 RMU, Black EA B  $     500.55 25.0%  $         375.41 N/A N/A
39033-CDP Side Panel, 4 SLIDE, Grommet, 34.4'' (875 mm) D x 52 RMU, Black EA B  $     512.24 25.0%  $         384.18 N/A N/A
39033-CDR Side Panel, 4 SLIDE, Grommet, 35.4'' (900 mm) D x 52 RMU, Black EA B  $     524.33 25.0%  $         393.25 N/A N/A
39033-CDT Side Panel, 4 SLIDE, Grommet, 36.4'' (925 mm) D x 52 RMU, Black EA B  $     536.71 25.0%  $         402.53 N/A N/A
39033-CDU Side Panel, 4 SLIDE, Grommet, 37.4'' (950 mm) D x 52 RMU, Black EA B  $     549.49 25.0%  $         412.12 N/A N/A
39033-CDV Side Panel, 4 SLIDE, Grommet, 38.4'' (975 mm) D x 52 RMU, Black EA B  $     574.50 25.0%  $         430.88 N/A N/A
39033-CDW Side Panel, 4 SLIDE, Grommet, 39.4'' (1000 mm) D x 52 RMU, Black EA B  $     523.94 25.0%  $         392.96 N/A N/A
39033-CDY Side Panel, 4 SLIDE, Grommet, 40.4'' (1025 mm) D x 52 RMU, Black EA B  $     589.93 25.0%  $         442.45 N/A N/A
39033-CEA Side Panel, 4 SLIDE, Grommet, 41.3'' (1050 mm) D x 52 RMU, Black EA B  $     603.94 25.0%  $         452.96 N/A N/A
39033-CEB Side Panel, 4 SLIDE, Grommet, 42.3'' (1075 mm) D x 52 RMU, Black EA B  $     618.41 25.0%  $         463.81 N/A N/A
39033-CEC Side Panel, 4 SLIDE, Grommet, 43.3'' (1100 mm) D x 52 RMU, Black EA B  $     575.65 25.0%  $         431.74 N/A N/A
39033-CED Side Panel, 4 SLIDE, Grommet, 44.3'' (1125 mm) D x 52 RMU, Black EA B  $     648.53 25.0%  $         486.40 N/A N/A
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39033-CEE Side Panel, 4 SLIDE, Grommet, 45.3'' (1150 mm) D x 52 RMU, Black EA B  $     664.31 25.0%  $         498.23 N/A N/A
39033-CEF Side Panel, 4 SLIDE, Grommet, 46.3'' (1175 mm) D x 52 RMU, Black EA B  $     680.56 25.0%  $         510.42 N/A N/A
39033-CEG Side Panel, 4 SLIDE, Grommet, 47.2'' (1200 mm) D x 52 RMU, Black EA B  $     633.91 25.0%  $         475.43 N/A N/A
39033-E00 Side Panel, 4 SLIDE, Grommet, 31.5'' (800 mm) D x 42 RMU, Glacier 

White EA B  $     395.39 25.0%  $         296.54 N/A N/A
39033-E01 Side Panel, 4 SLIDE, Grommet, 32.5'' (825 mm) D x 42 RMU, Glacier 

White EA B  $     421.19 25.0%  $         315.89 N/A N/A
39033-E02 Side Panel, 4 SLIDE, Grommet, 33.5'' (850 mm) D x 42 RMU, Glacier 

White EA B  $     428.40 25.0%  $         321.30 N/A N/A
39033-E03 Side Panel, 4 SLIDE, Grommet, 34.4'' (875 mm) D x 42 RMU, Glacier 

White EA B  $     435.86 25.0%  $         326.90 N/A N/A
39033-E04 Side Panel, 4 SLIDE, Grommet, 35.4'' (900 mm) D x 42 RMU, Glacier 

White EA B  $     450.40 25.0%  $         337.80 N/A N/A
39033-E05 Side Panel, 4 SLIDE, Grommet, 36.4'' (925 mm) D x 42 RMU, Glacier 

White EA B  $     451.44 25.0%  $         338.58 N/A N/A
39033-E06 Side Panel, 4 SLIDE, Grommet, 37.4'' (950 mm) D x 42 RMU, Glacier 

White EA B  $     459.63 25.0%  $         344.72 N/A N/A
39033-E07 Side Panel, 4 SLIDE, Grommet, 38.4'' (975 mm) D x 42 RMU, Glacier 

White EA B  $     468.03 25.0%  $         351.02 N/A N/A

39033-E08 Side Panel, 4 SLIDE, Grommet, 39.4'' (1000 mm) D x 42 RMU, Glacier 
White EA B  $     455.02 25.0%  $         341.27 N/A N/A

39033-E09 Side Panel, 4 SLIDE, Grommet, 40.4'' (1025 mm) D x 42 RMU, Glacier 
White EA B  $     485.35 25.0%  $         364.01 N/A N/A

39033-E10 Side Panel, 4 SLIDE, Grommet, 41.3'' (1050 mm) D x 42 RMU, Glacier 
White EA B  $     494.26 25.0%  $         370.70 N/A N/A

39033-E11 Side Panel, 4 SLIDE, Grommet, 42.3'' (1075 mm) D x 42 RMU, Glacier 
White EA B  $     503.46 25.0%  $         377.60 N/A N/A

39033-E12 Side Panel, 4 SLIDE, Grommet, 43.3'' (1100 mm) D x 42 RMU, Glacier 
White EA B  $     489.60 25.0%  $         367.20 N/A N/A

39033-E13 Side Panel, 4 SLIDE, Grommet, 44.3'' (1125 mm) D x 42 RMU, Glacier 
White EA B  $     522.70 25.0%  $         392.03 N/A N/A

39033-E14 Side Panel, 4 SLIDE, Grommet, 45.3'' (1150 mm) D x 42 RMU, Glacier 
White EA B  $     532.75 25.0%  $         399.56 N/A N/A

39033-E15 Side Panel, 4 SLIDE, Grommet, 46.3'' (1175 mm) D x 42 RMU, Glacier 
White EA B  $     552.60 25.0%  $         414.45 N/A N/A

39033-E16 Side Panel, 4 SLIDE, Grommet, 47.2'' (1200 mm) D x 42 RMU, Glacier 
White EA B  $     528.56 25.0%  $         396.42 N/A N/A

39033-E17 Side Panel, 4 SLIDE, Grommet, 31.5'' (800 mm) D x 43 RMU, Glacier 
White EA B  $     460.67 25.0%  $         345.50 N/A N/A

39033-E18 Side Panel, 4 SLIDE, Grommet, 32.5'' (825 mm) D x 43 RMU, Glacier 
White EA B  $     469.32 25.0%  $         351.99 N/A N/A

39033-E19 Side Panel, 4 SLIDE, Grommet, 33.5'' (850 mm) D x 43 RMU, Glacier 
White EA B  $     478.23 25.0%  $         358.67 N/A N/A

39033-E20 Side Panel, 4 SLIDE, Grommet, 34.4'' (875 mm) D x 43 RMU, Glacier 
White EA B  $     487.46 25.0%  $         365.60 N/A N/A

39033-E21 Side Panel, 4 SLIDE, Grommet, 35.4'' (900 mm) D x 43 RMU, Glacier 
White EA B  $     505.41 25.0%  $         379.06 N/A N/A

39033-E22 Side Panel, 4 SLIDE, Grommet, 36.4'' (925 mm) D x 43 RMU, Glacier 
White EA B  $     506.75 25.0%  $         380.06 N/A N/A

39033-E23 Side Panel, 4 SLIDE, Grommet, 37.4'' (950 mm) D x 43 RMU, Glacier 
White EA B  $     516.83 25.0%  $         387.62 N/A N/A

39033-E24 Side Panel, 4 SLIDE, Grommet, 38.4'' (975 mm) D x 43 RMU, Glacier 
White EA B  $     527.24 25.0%  $         395.43 N/A N/A

39033-E25 Side Panel, 4 SLIDE, Grommet, 39.4'' (1000 mm) D x 43 RMU, Glacier 
White EA B  $     537.98 25.0%  $         403.49 N/A N/A

39033-E26 Side Panel, 4 SLIDE, Grommet, 40.4'' (1025 mm) D x 43 RMU, Glacier 
White EA B  $     548.68 25.0%  $         411.51 N/A N/A
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39033-E27 Side Panel, 4 SLIDE, Grommet, 41.3'' (1050 mm) D x 43 RMU, Glacier 
White EA B  $     559.71 25.0%  $         419.78 N/A N/A

39033-E28 Side Panel, 4 SLIDE, Grommet, 42.3'' (1075 mm) D x 43 RMU, Glacier 
White EA B  $     571.06 25.0%  $         428.30 N/A N/A

39033-E29 Side Panel, 4 SLIDE, Grommet, 43.3'' (1100 mm) D x 43 RMU, Glacier 
White EA B  $     582.79 25.0%  $         437.09 N/A N/A

39033-E30 Side Panel, 4 SLIDE, Grommet, 44.3'' (1125 mm) D x 43 RMU, Glacier 
White EA B  $     594.88 25.0%  $         446.16 N/A N/A

39033-E31 Side Panel, 4 SLIDE, Grommet, 45.3'' (1150 mm) D x 43 RMU, Glacier 
White EA B  $     607.27 25.0%  $         455.45 N/A N/A

39033-E32 Side Panel, 4 SLIDE, Grommet, 46.3'' (1175 mm) D x 43 RMU, Glacier 
White EA B  $     620.13 25.0%  $         465.10 N/A N/A

39033-E33 Side Panel, 4 SLIDE, Grommet, 47.2'' (1200 mm) D x 43 RMU, Glacier 
White EA B  $     633.30 25.0%  $         474.98 N/A N/A

39033-E34 Side Panel, 4 SLIDE, Grommet, 31.5'' (800 mm) D x 44 RMU, Glacier 
White EA B  $     462.09 25.0%  $         346.57 N/A N/A

39033-E35 Side Panel, 4 SLIDE, Grommet, 32.5'' (825 mm) D x 44 RMU, Glacier 
White EA B  $     471.00 25.0%  $         353.25 N/A N/A

39033-E36 Side Panel, 4 SLIDE, Grommet, 33.5'' (850 mm) D x 44 RMU, Glacier 
White EA B  $     480.23 25.0%  $         360.17 N/A N/A

39033-E37 Side Panel, 4 SLIDE, Grommet, 34.4'' (875 mm) D x 44 RMU, Glacier 
White EA B  $     489.75 25.0%  $         367.31 N/A N/A

39033-E38 Side Panel, 4 SLIDE, Grommet, 35.4'' (900 mm) D x 44 RMU, Glacier 
White EA B  $     499.53 25.0%  $         374.65 N/A N/A

39033-E39 Side Panel, 4 SLIDE, Grommet, 36.4'' (925 mm) D x 44 RMU, Glacier 
White EA B  $     509.61 25.0%  $         382.21 N/A N/A

39033-E40 Side Panel, 4 SLIDE, Grommet, 37.4'' (950 mm) D x 44 RMU, Glacier 
White EA B  $     520.01 25.0%  $         390.01 N/A N/A

39033-E41 Side Panel, 4 SLIDE, Grommet, 38.4'' (975 mm) D x 44 RMU, Glacier 
White EA B  $     540.31 25.0%  $         405.23 N/A N/A

39033-E42 Side Panel, 4 SLIDE, Grommet, 39.4'' (1000 mm) D x 44 RMU, Glacier 
White EA B  $     541.81 25.0%  $         406.36 N/A N/A

39033-E43 Side Panel, 4 SLIDE, Grommet, 40.4'' (1025 mm) D x 44 RMU, Glacier 
White EA B  $     552.82 25.0%  $         414.62 N/A N/A

39033-E44 Side Panel, 4 SLIDE, Grommet, 41.3'' (1050 mm) D x 44 RMU, Glacier 
White EA B  $     564.20 25.0%  $         423.15 N/A N/A

39033-E45 Side Panel, 4 SLIDE, Grommet, 42.3'' (1075 mm) D x 44 RMU, Glacier 
White EA B  $     575.93 25.0%  $         431.95 N/A N/A

39033-E46 Side Panel, 4 SLIDE, Grommet, 43.3'' (1100 mm) D x 44 RMU, Glacier 
White EA B  $     588.00 25.0%  $         441.00 N/A N/A

39033-E47 Side Panel, 4 SLIDE, Grommet, 44.3'' (1125 mm) D x 44 RMU, Glacier 
White EA B  $     600.47 25.0%  $         450.35 N/A N/A

39033-E48 Side Panel, 4 SLIDE, Grommet, 45.3'' (1150 mm) D x 44 RMU, Glacier 
White EA B  $     613.28 25.0%  $         459.96 N/A N/A

39033-E49 Side Panel, 4 SLIDE, Grommet, 46.3'' (1175 mm) D x 44 RMU, Glacier 
White EA B  $     626.50 25.0%  $         469.88 N/A N/A

39033-E50 Side Panel, 4 SLIDE, Grommet, 47.2'' (1200 mm) D x 44 RMU, Glacier 
White EA B  $     640.07 25.0%  $         480.05 N/A N/A

39033-E51 Side Panel, 4 SLIDE, Grommet, 31.5'' (800 mm) D x 45 RMU, Glacier 
White EA B  $     401.69 25.0%  $         301.27 N/A N/A

39033-E52 Side Panel, 4 SLIDE, Grommet, 32.5'' (825 mm) D x 45 RMU, Glacier 
White EA B  $     428.72 25.0%  $         321.54 N/A N/A

39033-E53 Side Panel, 4 SLIDE, Grommet, 33.5'' (850 mm) D x 45 RMU, Glacier 
White EA B  $     436.83 25.0%  $         327.62 N/A N/A
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39033-E54 Side Panel, 4 SLIDE, Grommet, 34.4'' (875 mm) D x 45 RMU, Glacier 
White EA B  $     437.95 25.0%  $         328.46 N/A N/A

39033-E55 Side Panel, 4 SLIDE, Grommet, 35.4'' (900 mm) D x 45 RMU, Glacier 
White EA B  $     446.35 25.0%  $         334.76 N/A N/A

39033-E56 Side Panel, 4 SLIDE, Grommet, 36.4'' (925 mm) D x 45 RMU, Glacier 
White EA B  $     455.02 25.0%  $         341.27 N/A N/A

39033-E57 Side Panel, 4 SLIDE, Grommet, 37.4'' (950 mm) D x 45 RMU, Glacier 
White EA B  $     463.96 25.0%  $         347.97 N/A N/A

39033-E58 Side Panel, 4 SLIDE, Grommet, 38.4'' (975 mm) D x 45 RMU, Glacier 
White EA B  $     473.16 25.0%  $         354.87 N/A N/A

39033-E59 Side Panel, 4 SLIDE, Grommet, 39.4'' (1000 mm) D x 45 RMU, Glacier 
White EA B  $     460.70 25.0%  $         345.53 N/A N/A

39033-E60 Side Panel, 4 SLIDE, Grommet, 40.4'' (1025 mm) D x 45 RMU, Glacier 
White EA B  $     492.15 25.0%  $         369.11 N/A N/A

39033-E61 Side Panel, 4 SLIDE, Grommet, 41.3'' (1050 mm) D x 45 RMU, Glacier 
White EA B  $     501.94 25.0%  $         376.46 N/A N/A

39033-E62 Side Panel, 4 SLIDE, Grommet, 42.3'' (1075 mm) D x 45 RMU, Glacier 
White EA B  $     521.25 25.0%  $         390.94 N/A N/A

39033-E63 Side Panel, 4 SLIDE, Grommet, 43.3'' (1100 mm) D x 45 RMU, Glacier 
White EA B  $     498.63 25.0%  $         373.97 N/A N/A

39033-E64 Side Panel, 4 SLIDE, Grommet, 44.3'' (1125 mm) D x 45 RMU, Glacier 
White EA B  $     533.05 25.0%  $         399.79 N/A N/A

39033-E65 Side Panel, 4 SLIDE, Grommet, 45.3'' (1150 mm) D x 45 RMU, Glacier 
White EA B  $     544.07 25.0%  $         408.05 N/A N/A

39033-E66 Side Panel, 4 SLIDE, Grommet, 46.3'' (1175 mm) D x 45 RMU, Glacier 
White EA B  $     555.39 25.0%  $         416.54 N/A N/A

39033-E67 Side Panel, 4 SLIDE, Grommet, 47.2'' (1200 mm) D x 45 RMU, Glacier 
White EA B  $     551.57 25.0%  $         413.68 N/A N/A

39033-E68 Side Panel, 4 SLIDE, Grommet, 31.5'' (800 mm) D x 46 RMU, Glacier 
White EA B  $     414.44 25.0%  $         310.83 N/A N/A

39033-E69 Side Panel, 4 SLIDE, Grommet, 32.5'' (825 mm) D x 46 RMU, Glacier 
White EA B  $     483.46 25.0%  $         362.60 N/A N/A

39033-E70 Side Panel, 4 SLIDE, Grommet, 33.5'' (850 mm) D x 46 RMU, Glacier 
White EA B  $     484.77 25.0%  $         363.58 N/A N/A

39033-E71 Side Panel, 4 SLIDE, Grommet, 34.4'' (875 mm) D x 46 RMU, Glacier 
White EA B  $     494.87 25.0%  $         371.15 N/A N/A

39033-E72 Side Panel, 4 SLIDE, Grommet, 35.4'' (900 mm) D x 46 RMU, Glacier 
White EA B  $     505.27 25.0%  $         378.95 N/A N/A

39033-E73 Side Panel, 4 SLIDE, Grommet, 36.4'' (925 mm) D x 46 RMU, Glacier 
White EA B  $     515.98 25.0%  $         386.99 N/A N/A

39033-E74 Side Panel, 4 SLIDE, Grommet, 37.4'' (950 mm) D x 46 RMU, Glacier 
White EA B  $     527.00 25.0%  $         395.25 N/A N/A

39033-E75 Side Panel, 4 SLIDE, Grommet, 38.4'' (975 mm) D x 46 RMU, Glacier 
White EA B  $     538.39 25.0%  $         403.79 N/A N/A

39033-E76 Side Panel, 4 SLIDE, Grommet, 39.4'' (1000 mm) D x 46 RMU, Glacier 
White EA B  $     550.14 25.0%  $         412.61 N/A N/A

39033-E77 Side Panel, 4 SLIDE, Grommet, 40.4'' (1025 mm) D x 46 RMU, Glacier 
White EA B  $     561.87 25.0%  $         421.40 N/A N/A

39033-E78 Side Panel, 4 SLIDE, Grommet, 41.3'' (1050 mm) D x 46 RMU, Glacier 
White EA B  $     573.92 25.0%  $         430.44 N/A N/A

39033-E79 Side Panel, 4 SLIDE, Grommet, 42.3'' (1075 mm) D x 46 RMU, Glacier 
White EA B  $     586.42 25.0%  $         439.82 N/A N/A

39033-E80 Side Panel, 4 SLIDE, Grommet, 43.3'' (1100 mm) D x 46 RMU, Glacier 
White EA B  $     599.22 25.0%  $         449.42 N/A N/A

39033-E81 Side Panel, 4 SLIDE, Grommet, 44.3'' (1125 mm) D x 46 RMU, Glacier 
White EA B  $     612.44 25.0%  $         459.33 N/A N/A
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39033-E82 Side Panel, 4 SLIDE, Grommet, 45.3'' (1150 mm) D x 46 RMU, Glacier 
White EA B  $     626.04 25.0%  $         469.53 N/A N/A

39033-E83 Side Panel, 4 SLIDE, Grommet, 46.3'' (1175 mm) D x 46 RMU, Glacier 
White EA B  $     640.07 25.0%  $         480.05 N/A N/A

39033-E84 Side Panel, 4 SLIDE, Grommet, 47.2'' (1200 mm) D x 46 RMU, Glacier 
White EA B  $     654.53 25.0%  $         490.90 N/A N/A

39033-E85 Side Panel, 4 SLIDE, Grommet, 31.5'' (800 mm) D x 47 RMU, Glacier 
White EA B  $     467.50 25.0%  $         350.63 N/A N/A

39033-E86 Side Panel, 4 SLIDE, Grommet, 32.5'' (825 mm) D x 47 RMU, Glacier 
White EA B  $     477.29 25.0%  $         357.97 N/A N/A

39033-E87 Side Panel, 4 SLIDE, Grommet, 33.5'' (850 mm) D x 47 RMU, Glacier 
White EA B  $     487.34 25.0%  $         365.51 N/A N/A

39033-E88 Side Panel, 4 SLIDE, Grommet, 34.4'' (875 mm) D x 47 RMU, Glacier 
White EA B  $     497.74 25.0%  $         373.31 N/A N/A

39033-E89 Side Panel, 4 SLIDE, Grommet, 35.4'' (900 mm) D x 47 RMU, Glacier 
White EA B  $     508.40 25.0%  $         381.30 N/A N/A

39033-E90 Side Panel, 4 SLIDE, Grommet, 36.4'' (925 mm) D x 47 RMU, Glacier 
White EA B  $     519.44 25.0%  $         389.58 N/A N/A

39033-E91 Side Panel, 4 SLIDE, Grommet, 37.4'' (950 mm) D x 47 RMU, Glacier 
White EA B  $     530.81 25.0%  $         398.11 N/A N/A

39033-E92 Side Panel, 4 SLIDE, Grommet, 38.4'' (975 mm) D x 47 RMU, Glacier 
White EA B  $     542.52 25.0%  $         406.89 N/A N/A

39033-E93 Side Panel, 4 SLIDE, Grommet, 39.4'' (1000 mm) D x 47 RMU, Glacier 
White EA B  $     554.64 25.0%  $         415.98 N/A N/A

39033-E94 Side Panel, 4 SLIDE, Grommet, 40.4'' (1025 mm) D x 47 RMU, Glacier 
White EA B  $     566.70 25.0%  $         425.03 N/A N/A

39033-E95 Side Panel, 4 SLIDE, Grommet, 41.3'' (1050 mm) D x 47 RMU, Glacier 
White EA B  $     579.19 25.0%  $         434.39 N/A N/A

39033-E96 Side Panel, 4 SLIDE, Grommet, 42.3'' (1075 mm) D x 47 RMU, Glacier 
White EA B  $     591.99 25.0%  $         443.99 N/A N/A

39033-E97 Side Panel, 4 SLIDE, Grommet, 43.3'' (1100 mm) D x 47 RMU, Glacier 
White EA B  $     605.22 25.0%  $         453.92 N/A N/A

39033-E98 Side Panel, 4 SLIDE, Grommet, 44.3'' (1125 mm) D x 47 RMU, Glacier 
White EA B  $     618.82 25.0%  $         464.12 N/A N/A

39033-E99 Side Panel, 4 SLIDE, Grommet, 45.3'' (1150 mm) D x 47 RMU, Glacier 
White EA B  $     632.84 25.0%  $         474.63 N/A N/A

39033-EAA Side Panel, 4 SLIDE, Grommet, 46.3'' (1175 mm) D x 47 RMU, Glacier 
White EA B  $     647.31 25.0%  $         485.48 N/A N/A

39033-EAB Side Panel, 4 SLIDE, Grommet, 47.2'' (1200 mm) D x 47 RMU, Glacier 
White EA B  $     662.12 25.0%  $         496.59 N/A N/A

39033-EAC Side Panel, 4 SLIDE, Grommet, 31.5'' (800 mm) D x 48 RMU, Glacier 
White EA B  $     448.39 25.0%  $         336.29 N/A N/A

39033-EAD Side Panel, 4 SLIDE, Grommet, 32.5'' (825 mm) D x 48 RMU, Glacier 
White EA B  $     479.79 25.0%  $         359.84 N/A N/A

39033-EAE Side Panel, 4 SLIDE, Grommet, 33.5'' (850 mm) D x 48 RMU, Glacier 
White EA B  $     490.18 25.0%  $         367.64 N/A N/A

39033-EAF Side Panel, 4 SLIDE, Grommet, 34.4'' (875 mm) D x 48 RMU, Glacier 
White EA B  $     500.89 25.0%  $         375.67 N/A N/A

39033-EAG Side Panel, 4 SLIDE, Grommet, 35.4'' (900 mm) D x 48 RMU, Glacier 
White EA B  $     511.92 25.0%  $         383.94 N/A N/A

39033-EAH Side Panel, 4 SLIDE, Grommet, 36.4'' (925 mm) D x 48 RMU, Glacier 
White EA B  $     523.26 25.0%  $         392.45 N/A N/A

39033-EAJ Side Panel, 4 SLIDE, Grommet, 37.4'' (950 mm) D x 48 RMU, Glacier 
White EA B  $     534.96 25.0%  $         401.22 N/A N/A

39033-EAK Side Panel, 4 SLIDE, Grommet, 38.4'' (975 mm) D x 48 RMU, Glacier 
White EA B  $     547.03 25.0%  $         410.27 N/A N/A

39033-EAL Side Panel, 4 SLIDE, Grommet, 39.4'' (1000 mm) D x 48 RMU, Glacier 
White EA B  $     534.04 25.0%  $         400.53 N/A N/A
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39033-EAM Side Panel, 4 SLIDE, Grommet, 40.4'' (1025 mm) D x 48 RMU, Glacier 
White EA B  $     571.98 25.0%  $         428.99 N/A N/A

39033-EAN Side Panel, 4 SLIDE, Grommet, 41.3'' (1050 mm) D x 48 RMU, Glacier 
White EA B  $     584.77 25.0%  $         438.58 N/A N/A

39033-EAP Side Panel, 4 SLIDE, Grommet, 42.3'' (1075 mm) D x 48 RMU, Glacier 
White EA B  $     597.99 25.0%  $         448.49 N/A N/A

39033-EAR Side Panel, 4 SLIDE, Grommet, 43.3'' (1100 mm) D x 48 RMU, Glacier 
White EA B  $     583.80 25.0%  $         437.85 N/A N/A

39033-EAT Side Panel, 4 SLIDE, Grommet, 44.3'' (1125 mm) D x 48 RMU, Glacier 
White EA B  $     625.62 25.0%  $         469.22 N/A N/A

39033-EAU Side Panel, 4 SLIDE, Grommet, 45.3'' (1150 mm) D x 48 RMU, Glacier 
White EA B  $     640.08 25.0%  $         480.06 N/A N/A

39033-EAV Side Panel, 4 SLIDE, Grommet, 46.3'' (1175 mm) D x 48 RMU, Glacier 
White EA B  $     654.89 25.0%  $         491.17 N/A N/A

39033-EAW Side Panel, 4 SLIDE, Grommet, 47.2'' (1200 mm) D x 48 RMU, Glacier 
White EA B  $     639.74 25.0%  $         479.81 N/A N/A

39033-EAY Side Panel, 4 SLIDE, Grommet, 31.5'' (800 mm) D x 49 RMU, Glacier 
White EA B  $     472.29 25.0%  $         354.22 N/A N/A

39033-EBA Side Panel, 4 SLIDE, Grommet, 32.5'' (825 mm) D x 49 RMU, Glacier 
White EA B  $     482.66 25.0%  $         362.00 N/A N/A

39033-EBB Side Panel, 4 SLIDE, Grommet, 33.5'' (850 mm) D x 49 RMU, Glacier 
White EA B  $     493.36 25.0%  $         370.02 N/A N/A

39033-EBC Side Panel, 4 SLIDE, Grommet, 34.4'' (875 mm) D x 49 RMU, Glacier 
White EA B  $     504.32 25.0%  $         378.24 N/A N/A

39033-EBD Side Panel, 4 SLIDE, Grommet, 35.4'' (900 mm) D x 49 RMU, Glacier 
White EA B  $     515.70 25.0%  $         386.78 N/A N/A

39033-EBE Side Panel, 4 SLIDE, Grommet, 36.4'' (925 mm) D x 49 RMU, Glacier 
White EA B  $     527.39 25.0%  $         395.54 N/A N/A

39033-EBF Side Panel, 4 SLIDE, Grommet, 37.4'' (950 mm) D x 49 RMU, Glacier 
White EA B  $     539.46 25.0%  $         404.60 N/A N/A

39033-EBG Side Panel, 4 SLIDE, Grommet, 38.4'' (975 mm) D x 49 RMU, Glacier 
White EA B  $     551.89 25.0%  $         413.92 N/A N/A

39033-EBH Side Panel, 4 SLIDE, Grommet, 39.4'' (1000 mm) D x 49 RMU, Glacier 
White EA B  $     564.76 25.0%  $         423.57 N/A N/A

39033-EBJ Side Panel, 4 SLIDE, Grommet, 40.4'' (1025 mm) D x 49 RMU, Glacier 
White EA B  $     577.54 25.0%  $         433.16 N/A N/A

39033-EBK Side Panel, 4 SLIDE, Grommet, 41.3'' (1050 mm) D x 49 RMU, Glacier 
White EA B  $     590.77 25.0%  $         443.08 N/A N/A

39033-EBL Side Panel, 4 SLIDE, Grommet, 42.3'' (1075 mm) D x 49 RMU, Glacier 
White EA B  $     604.37 25.0%  $         453.28 N/A N/A

39033-EBM Side Panel, 4 SLIDE, Grommet, 43.3'' (1100 mm) D x 49 RMU, Glacier 
White EA B  $     618.39 25.0%  $         463.79 N/A N/A

39033-EBN Side Panel, 4 SLIDE, Grommet, 44.3'' (1125 mm) D x 49 RMU, Glacier 
White EA B  $     632.86 25.0%  $         474.65 N/A N/A

39033-EBP Side Panel, 4 SLIDE, Grommet, 45.3'' (1150 mm) D x 49 RMU, Glacier 
White EA B  $     647.67 25.0%  $         485.75 N/A N/A

39033-EBR Side Panel, 4 SLIDE, Grommet, 46.3'' (1175 mm) D x 49 RMU, Glacier 
White EA B  $     662.98 25.0%  $         497.24 N/A N/A

39033-EBT Side Panel, 4 SLIDE, Grommet, 47.2'' (1200 mm) D x 49 RMU, Glacier 
White EA B  $     678.76 25.0%  $         509.07 N/A N/A

39033-EBU Side Panel, 4 SLIDE, Grommet, 31.5'' (800 mm) D x 50 RMU, Glacier 
White EA B  $     475.13 25.0%  $         356.35 N/A N/A
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39033-EBV Side Panel, 4 SLIDE, Grommet, 32.5'' (825 mm) D x 50 RMU, Glacier 
White EA B  $     485.78 25.0%  $         364.34 N/A N/A

39033-EBW Side Panel, 4 SLIDE, Grommet, 33.5'' (850 mm) D x 50 RMU, Glacier 
White EA B  $     496.77 25.0%  $         372.58 N/A N/A

39033-EBY Side Panel, 4 SLIDE, Grommet, 34.4'' (875 mm) D x 50 RMU, Glacier 
White EA B  $     508.13 25.0%  $         381.10 N/A N/A

39033-ECA Side Panel, 4 SLIDE, Grommet, 35.4'' (900 mm) D x 50 RMU, Glacier 
White EA B  $     519.81 25.0%  $         389.86 N/A N/A

39033-ECB Side Panel, 4 SLIDE, Grommet, 36.4'' (925 mm) D x 50 RMU, Glacier 
White EA B  $     531.88 25.0%  $         398.91 N/A N/A

39033-ECC Side Panel, 4 SLIDE, Grommet, 37.4'' (950 mm) D x 50 RMU, Glacier 
White EA B  $     544.32 25.0%  $         408.24 N/A N/A

39033-ECD Side Panel, 4 SLIDE, Grommet, 38.4'' (975 mm) D x 50 RMU, Glacier 
White EA B  $     557.14 25.0%  $         417.86 N/A N/A

39033-ECE Side Panel, 4 SLIDE, Grommet, 39.4'' (1000 mm) D x 50 RMU, Glacier 
White EA B  $     570.32 25.0%  $         427.74 N/A N/A

39033-ECF Side Panel, 4 SLIDE, Grommet, 40.4'' (1025 mm) D x 50 RMU, Glacier 
White EA B  $     583.56 25.0%  $         437.67 N/A N/A

39033-ECG Side Panel, 4 SLIDE, Grommet, 41.3'' (1050 mm) D x 50 RMU, Glacier 
White EA B  $     597.14 25.0%  $         447.86 N/A N/A

39033-ECH Side Panel, 4 SLIDE, Grommet, 42.3'' (1075 mm) D x 50 RMU, Glacier 
White EA B  $     611.17 25.0%  $         458.38 N/A N/A

39033-ECJ Side Panel, 4 SLIDE, Grommet, 43.3'' (1100 mm) D x 50 RMU, Glacier 
White EA B  $     625.63 25.0%  $         469.22 N/A N/A

39033-ECK Side Panel, 4 SLIDE, Grommet, 44.3'' (1125 mm) D x 50 RMU, Glacier 
White EA B  $     640.44 25.0%  $         480.33 N/A N/A

39033-ECL Side Panel, 4 SLIDE, Grommet, 45.3'' (1150 mm) D x 50 RMU, Glacier 
White EA B  $     655.76 25.0%  $         491.82 N/A N/A

39033-ECM Side Panel, 4 SLIDE, Grommet, 46.3'' (1175 mm) D x 50 RMU, Glacier 
White EA B  $     671.53 25.0%  $         503.65 N/A N/A

39033-ECN Side Panel, 4 SLIDE, Grommet, 47.2'' (1200 mm) D x 50 RMU, Glacier 
White EA B  $     687.79 25.0%  $         515.84 N/A N/A

39033-ECP Side Panel, 4 SLIDE, Grommet, 31.5'' (800 mm) D x 51 RMU, Glacier 
White EA B  $     478.23 25.0%  $         358.67 N/A N/A

39033-ECR Side Panel, 4 SLIDE, Grommet, 32.5'' (825 mm) D x 51 RMU, Glacier 
White EA B  $     489.26 25.0%  $         366.95 N/A N/A

39033-ECT Side Panel, 4 SLIDE, Grommet, 33.5'' (850 mm) D x 51 RMU, Glacier 
White EA B  $     500.55 25.0%  $         375.41 N/A N/A

39033-ECU Side Panel, 4 SLIDE, Grommet, 34.4'' (875 mm) D x 51 RMU, Glacier 
White EA B  $     512.24 25.0%  $         384.18 N/A N/A

39033-ECV Side Panel, 4 SLIDE, Grommet, 35.4'' (900 mm) D x 51 RMU, Glacier 
White EA B  $     524.33 25.0%  $         393.25 N/A N/A

39033-ECW Side Panel, 4 SLIDE, Grommet, 36.4'' (925 mm) D x 51 RMU, Glacier 
White EA B  $     536.71 25.0%  $         402.53 N/A N/A

39033-ECY Side Panel, 4 SLIDE, Grommet, 37.4'' (950 mm) D x 51 RMU, Glacier 
White EA B  $     549.49 25.0%  $         412.12 N/A N/A

39033-EDA Side Panel, 4 SLIDE, Grommet, 38.4'' (975 mm) D x 51 RMU, Glacier 
White EA B  $     574.50 25.0%  $         430.88 N/A N/A

39033-EDB Side Panel, 4 SLIDE, Grommet, 39.4'' (1000 mm) D x 51 RMU, Glacier 
White EA B  $     576.33 25.0%  $         432.25 N/A N/A

39033-EDC Side Panel, 4 SLIDE, Grommet, 40.4'' (1025 mm) D x 51 RMU, Glacier 
White EA B  $     589.93 25.0%  $         442.45 N/A N/A

39033-EDD Side Panel, 4 SLIDE, Grommet, 41.3'' (1050 mm) D x 51 RMU, Glacier 
White EA B  $     603.94 25.0%  $         452.96 N/A N/A

39033-EDE Side Panel, 4 SLIDE, Grommet, 42.3'' (1075 mm) D x 51 RMU, Glacier 
White EA B  $     618.41 25.0%  $         463.81 N/A N/A

39033-EDF Side Panel, 4 SLIDE, Grommet, 43.3'' (1100 mm) D x 51 RMU, Glacier 
White EA B  $     633.23 25.0%  $         474.92 N/A N/A
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39033-EDG Side Panel, 4 SLIDE, Grommet, 44.3'' (1125 mm) D x 51 RMU, Glacier 
White EA B  $     648.53 25.0%  $         486.40 N/A N/A

39033-EDH Side Panel, 4 SLIDE, Grommet, 45.3'' (1150 mm) D x 51 RMU, Glacier 
White EA B  $     664.31 25.0%  $         498.23 N/A N/A

39033-EDJ Side Panel, 4 SLIDE, Grommet, 46.3'' (1175 mm) D x 51 RMU, Glacier 
White EA B  $     680.56 25.0%  $         510.42 N/A N/A

39033-EDK Side Panel, 4 SLIDE, Grommet, 47.2'' (1200 mm) D x 51 RMU, Glacier 
White EA B  $     697.31 25.0%  $         522.98 N/A N/A

39033-EDL Side Panel, 4 SLIDE, Grommet, 31.5'' (800 mm) D x 52 RMU, Glacier 
White EA B  $     456.50 25.0%  $         342.38 N/A N/A

39033-EDM Side Panel, 4 SLIDE, Grommet, 32.5'' (825 mm) D x 52 RMU, Glacier 
White EA B  $     489.26 25.0%  $         366.95 N/A N/A

39033-EDN Side Panel, 4 SLIDE, Grommet, 33.5'' (850 mm) D x 52 RMU, Glacier 
White EA B  $     500.55 25.0%  $         375.41 N/A N/A

39033-EDP Side Panel, 4 SLIDE, Grommet, 34.4'' (875 mm) D x 52 RMU, Glacier 
White EA B  $     512.24 25.0%  $         384.18 N/A N/A

39033-EDR Side Panel, 4 SLIDE, Grommet, 35.4'' (900 mm) D x 52 RMU, Glacier 
White EA B  $     524.33 25.0%  $         393.25 N/A N/A

39033-EDT Side Panel, 4 SLIDE, Grommet, 36.4'' (925 mm) D x 52 RMU, Glacier 
White EA B  $     536.71 25.0%  $         402.53 N/A N/A

39033-EDU Side Panel, 4 SLIDE, Grommet, 37.4'' (950 mm) D x 52 RMU, Glacier 
White EA B  $     549.49 25.0%  $         412.12 N/A N/A

39033-EDV Side Panel, 4 SLIDE, Grommet, 38.4'' (975 mm) D x 52 RMU, Glacier 
White EA B  $     574.50 25.0%  $         430.88 N/A N/A

39033-EDW Side Panel, 4 SLIDE, Grommet, 39.4'' (1000 mm) D x 52 RMU, Glacier 
White EA B  $     550.14 25.0%  $         412.61 N/A N/A

39033-EDY Side Panel, 4 SLIDE, Grommet, 40.4'' (1025 mm) D x 52 RMU, Glacier 
White EA B  $     589.93 25.0%  $         442.45 N/A N/A

39033-EEA Side Panel, 4 SLIDE, Grommet, 41.3'' (1050 mm) D x 52 RMU, Glacier 
White EA B  $     603.94 25.0%  $         452.96 N/A N/A

39033-EEB Side Panel, 4 SLIDE, Grommet, 42.3'' (1075 mm) D x 52 RMU, Glacier 
White EA B  $     618.41 25.0%  $         463.81 N/A N/A

39033-EEC Side Panel, 4 SLIDE, Grommet, 43.3'' (1100 mm) D x 52 RMU, Glacier 
White EA B  $     604.44 25.0%  $         453.33 N/A N/A

39033-EED Side Panel, 4 SLIDE, Grommet, 44.3'' (1125 mm) D x 52 RMU, Glacier 
White EA B  $     648.53 25.0%  $         486.40 N/A N/A

39033-EEE Side Panel, 4 SLIDE, Grommet, 45.3'' (1150 mm) D x 52 RMU, Glacier 
White EA B  $     664.31 25.0%  $         498.23 N/A N/A

39033-EEF Side Panel, 4 SLIDE, Grommet, 46.3'' (1175 mm) D x 52 RMU, Glacier 
White EA B  $     680.56 25.0%  $         510.42 N/A N/A

39033-EEG Side Panel, 4 SLIDE, Grommet, 47.2'' (1200 mm) D x 52 RMU, Glacier 
White EA B  $     665.62 25.0%  $         499.22 N/A N/A

39037-C00 Side Panel, 6 SLIDE, Grommet, 31.5'' (800 mm) D x 42 RMU, Black EA B  $     376.55 25.0%  $         282.41 N/A N/A
39037-C01 Side Panel, 6 SLIDE, Grommet, 32.5'' (825 mm) D x 42 RMU, Black EA B  $     421.19 25.0%  $         315.89 N/A N/A
39037-C02 Side Panel, 6 SLIDE, Grommet, 33.5'' (850 mm) D x 42 RMU, Black EA B  $     428.40 25.0%  $         321.30 N/A N/A
39037-C03 Side Panel, 6 SLIDE, Grommet, 34.4'' (875 mm) D x 42 RMU, Black EA B  $     435.86 25.0%  $         326.90 N/A N/A
39037-C04 Side Panel, 6 SLIDE, Grommet, 35.4'' (900 mm) D x 42 RMU, Black EA B  $     450.40 25.0%  $         337.80 N/A N/A
39037-C05 Side Panel, 6 SLIDE, Grommet, 36.4'' (925 mm) D x 42 RMU, Black EA B  $     451.44 25.0%  $         338.58 N/A N/A
39037-C06 Side Panel, 6 SLIDE, Grommet, 37.4'' (950 mm) D x 42 RMU, Black EA B  $     459.63 25.0%  $         344.72 N/A N/A
39037-C07 Side Panel, 6 SLIDE, Grommet, 38.4'' (975 mm) D x 42 RMU, Black EA B  $     468.03 25.0%  $         351.02 N/A N/A
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39037-C08 Side Panel, 6 SLIDE, Grommet, 39.4'' (1000 mm) D x 42 RMU, Black EA B  $     433.35 25.0%  $         325.01 N/A N/A
39037-C09 Side Panel, 6 SLIDE, Grommet, 40.4'' (1025 mm) D x 42 RMU, Black EA B  $     485.35 25.0%  $         364.01 N/A N/A
39037-C10 Side Panel, 6 SLIDE, Grommet, 41.3'' (1050 mm) D x 42 RMU, Black EA B  $     494.26 25.0%  $         370.70 N/A N/A
39037-C11 Side Panel, 6 SLIDE, Grommet, 42.3'' (1075 mm) D x 42 RMU, Black EA B  $     503.46 25.0%  $         377.60 N/A N/A
39037-C12 Side Panel, 6 SLIDE, Grommet, 43.3'' (1100 mm) D x 42 RMU, Black EA B  $     466.29 25.0%  $         349.72 N/A N/A
39037-C13 Side Panel, 6 SLIDE, Grommet, 44.3'' (1125 mm) D x 42 RMU, Black EA B  $     522.70 25.0%  $         392.03 N/A N/A
39037-C14 Side Panel, 6 SLIDE, Grommet, 45.3'' (1150 mm) D x 42 RMU, Black EA B  $     532.75 25.0%  $         399.56 N/A N/A
39037-C15 Side Panel, 6 SLIDE, Grommet, 46.3'' (1175 mm) D x 42 RMU, Black EA B  $     552.60 25.0%  $         414.45 N/A N/A
39037-C16 Side Panel, 6 SLIDE, Grommet, 47.2'' (1200 mm) D x 42 RMU, Black EA B  $     503.39 25.0%  $         377.54 N/A N/A
39037-C17 Side Panel, 6 SLIDE, Grommet, 31.5'' (800 mm) D x 43 RMU, Black EA B  $     460.67 25.0%  $         345.50 N/A N/A
39037-C18 Side Panel, 6 SLIDE, Grommet, 32.5'' (825 mm) D x 43 RMU, Black EA B  $     469.32 25.0%  $         351.99 N/A N/A
39037-C19 Side Panel, 6 SLIDE, Grommet, 33.5'' (850 mm) D x 43 RMU, Black EA B  $     478.23 25.0%  $         358.67 N/A N/A
39037-C20 Side Panel, 6 SLIDE, Grommet, 34.4'' (875 mm) D x 43 RMU, Black EA B  $     487.46 25.0%  $         365.60 N/A N/A
39037-C21 Side Panel, 6 SLIDE, Grommet, 35.4'' (900 mm) D x 43 RMU, Black EA B  $     505.41 25.0%  $         379.06 N/A N/A
39037-C22 Side Panel, 6 SLIDE, Grommet, 36.4'' (925 mm) D x 43 RMU, Black EA B  $     506.75 25.0%  $         380.06 N/A N/A
39037-C23 Side Panel, 6 SLIDE, Grommet, 37.4'' (950 mm) D x 43 RMU, Black EA B  $     516.83 25.0%  $         387.62 N/A N/A
39037-C24 Side Panel, 6 SLIDE, Grommet, 38.4'' (975 mm) D x 43 RMU, Black EA B  $     527.24 25.0%  $         395.43 N/A N/A
39037-C25 Side Panel, 6 SLIDE, Grommet, 39.4'' (1000 mm) D x 43 RMU, Black EA B  $     537.98 25.0%  $         403.49 N/A N/A
39037-C26 Side Panel, 6 SLIDE, Grommet, 40.4'' (1025 mm) D x 43 RMU, Black EA B  $     548.68 25.0%  $         411.51 N/A N/A
39037-C27 Side Panel, 6 SLIDE, Grommet, 41.3'' (1050 mm) D x 43 RMU, Black EA B  $     559.71 25.0%  $         419.78 N/A N/A
39037-C28 Side Panel, 6 SLIDE, Grommet, 42.3'' (1075 mm) D x 43 RMU, Black EA B  $     571.06 25.0%  $         428.30 N/A N/A
39037-C29 Side Panel, 6 SLIDE, Grommet, 43.3'' (1100 mm) D x 43 RMU, Black EA B  $     582.79 25.0%  $         437.09 N/A N/A
39037-C30 Side Panel, 6 SLIDE, Grommet, 44.3'' (1125 mm) D x 43 RMU, Black EA B  $     594.88 25.0%  $         446.16 N/A N/A
39037-C31 Side Panel, 6 SLIDE, Grommet, 45.3'' (1150 mm) D x 43 RMU, Black EA B  $     607.27 25.0%  $         455.45 N/A N/A
39037-C32 Side Panel, 6 SLIDE, Grommet, 46.3'' (1175 mm) D x 43 RMU, Black EA B  $     620.13 25.0%  $         465.10 N/A N/A
39037-C33 Side Panel, 6 SLIDE, Grommet, 47.2'' (1200 mm) D x 43 RMU, Black EA B  $     633.30 25.0%  $         474.98 N/A N/A
39037-C34 Side Panel, 6 SLIDE, Grommet, 31.5'' (800 mm) D x 44 RMU, Black EA B  $     462.09 25.0%  $         346.57 N/A N/A
39037-C35 Side Panel, 6 SLIDE, Grommet, 32.5'' (825 mm) D x 44 RMU, Black EA B  $     471.00 25.0%  $         353.25 N/A N/A
39037-C36 Side Panel, 6 SLIDE, Grommet, 33.5'' (850 mm) D x 44 RMU, Black EA B  $     480.23 25.0%  $         360.17 N/A N/A
39037-C37 Side Panel, 6 SLIDE, Grommet, 34.4'' (875 mm) D x 44 RMU, Black EA B  $     489.75 25.0%  $         367.31 N/A N/A
39037-C38 Side Panel, 6 SLIDE, Grommet, 35.4'' (900 mm) D x 44 RMU, Black EA B  $     499.53 25.0%  $         374.65 N/A N/A
39037-C39 Side Panel, 6 SLIDE, Grommet, 36.4'' (925 mm) D x 44 RMU, Black EA B  $     509.61 25.0%  $         382.21 N/A N/A
39037-C40 Side Panel, 6 SLIDE, Grommet, 37.4'' (950 mm) D x 44 RMU, Black EA B  $     520.01 25.0%  $         390.01 N/A N/A
39037-C41 Side Panel, 6 SLIDE, Grommet, 38.4'' (975 mm) D x 44 RMU, Black EA B  $     540.31 25.0%  $         405.23 N/A N/A
39037-C42 Side Panel, 6 SLIDE, Grommet, 39.4'' (1000 mm) D x 44 RMU, Black EA B  $     541.81 25.0%  $         406.36 N/A N/A
39037-C43 Side Panel, 6 SLIDE, Grommet, 40.4'' (1025 mm) D x 44 RMU, Black EA B  $     552.82 25.0%  $         414.62 N/A N/A
39037-C44 Side Panel, 6 SLIDE, Grommet, 41.3'' (1050 mm) D x 44 RMU, Black EA B  $     564.20 25.0%  $         423.15 N/A N/A
39037-C45 Side Panel, 6 SLIDE, Grommet, 42.3'' (1075 mm) D x 44 RMU, Black EA B  $     575.93 25.0%  $         431.95 N/A N/A
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39037-C46 Side Panel, 6 SLIDE, Grommet, 43.3'' (1100 mm) D x 44 RMU, Black EA B  $     588.00 25.0%  $         441.00 N/A N/A
39037-C47 Side Panel, 6 SLIDE, Grommet, 44.3'' (1125 mm) D x 44 RMU, Black EA B  $     600.47 25.0%  $         450.35 N/A N/A
39037-C48 Side Panel, 6 SLIDE, Grommet, 45.3'' (1150 mm) D x 44 RMU, Black EA B  $     613.28 25.0%  $         459.96 N/A N/A
39037-C49 Side Panel, 6 SLIDE, Grommet, 46.3'' (1175 mm) D x 44 RMU, Black EA B  $     626.50 25.0%  $         469.88 N/A N/A
39037-C50 Side Panel, 6 SLIDE, Grommet, 47.2'' (1200 mm) D x 44 RMU, Black EA B  $     640.07 25.0%  $         480.05 N/A N/A
39037-C51 Side Panel, 6 SLIDE, Grommet, 31.5'' (800 mm) D x 45 RMU, Black EA B  $     382.55 25.0%  $         286.91 N/A N/A
39037-C52 Side Panel, 6 SLIDE, Grommet, 32.5'' (825 mm) D x 45 RMU, Black EA B  $     428.72 25.0%  $         321.54 N/A N/A
39037-C53 Side Panel, 6 SLIDE, Grommet, 33.5'' (850 mm) D x 45 RMU, Black EA B  $     436.83 25.0%  $         327.62 N/A N/A
39037-C54 Side Panel, 6 SLIDE, Grommet, 34.4'' (875 mm) D x 45 RMU, Black EA B  $     437.95 25.0%  $         328.46 N/A N/A
39037-C55 Side Panel, 6 SLIDE, Grommet, 35.4'' (900 mm) D x 45 RMU, Black EA B  $     446.35 25.0%  $         334.76 N/A N/A
39037-C56 Side Panel, 6 SLIDE, Grommet, 36.4'' (925 mm) D x 45 RMU, Black EA B  $     455.02 25.0%  $         341.27 N/A N/A
39037-C57 Side Panel, 6 SLIDE, Grommet, 37.4'' (950 mm) D x 45 RMU, Black EA B  $     463.96 25.0%  $         347.97 N/A N/A
39037-C58 Side Panel, 6 SLIDE, Grommet, 38.4'' (975 mm) D x 45 RMU, Black EA B  $     473.16 25.0%  $         354.87 N/A N/A
39037-C59 Side Panel, 6 SLIDE, Grommet, 39.4'' (1000 mm) D x 45 RMU, Black EA B  $     438.77 25.0%  $         329.08 N/A N/A
39037-C60 Side Panel, 6 SLIDE, Grommet, 40.4'' (1025 mm) D x 45 RMU, Black EA B  $     492.15 25.0%  $         369.11 N/A N/A
39037-C61 Side Panel, 6 SLIDE, Grommet, 41.3'' (1050 mm) D x 45 RMU, Black EA B  $     501.94 25.0%  $         376.46 N/A N/A
39037-C62 Side Panel, 6 SLIDE, Grommet, 42.3'' (1075 mm) D x 45 RMU, Black EA B  $     521.25 25.0%  $         390.94 N/A N/A
39037-C63 Side Panel, 6 SLIDE, Grommet, 43.3'' (1100 mm) D x 45 RMU, Black EA B  $     474.90 25.0%  $         356.18 N/A N/A
39037-C64 Side Panel, 6 SLIDE, Grommet, 44.3'' (1125 mm) D x 45 RMU, Black EA B  $     533.05 25.0%  $         399.79 N/A N/A
39037-C65 Side Panel, 6 SLIDE, Grommet, 45.3'' (1150 mm) D x 45 RMU, Black EA B  $     544.07 25.0%  $         408.05 N/A N/A
39037-C66 Side Panel, 6 SLIDE, Grommet, 46.3'' (1175 mm) D x 45 RMU, Black EA B  $     555.39 25.0%  $         416.54 N/A N/A
39037-C67 Side Panel, 6 SLIDE, Grommet, 47.2'' (1200 mm) D x 45 RMU, Black EA B  $     525.30 25.0%  $         393.98 N/A N/A
39037-C68 Side Panel, 6 SLIDE, Grommet, 31.5'' (800 mm) D x 46 RMU, Black EA B  $     414.44 25.0%  $         310.83 N/A N/A
39037-C69 Side Panel, 6 SLIDE, Grommet, 32.5'' (825 mm) D x 46 RMU, Black EA B  $     483.46 25.0%  $         362.60 N/A N/A
39037-C70 Side Panel, 6 SLIDE, Grommet, 33.5'' (850 mm) D x 46 RMU, Black EA B  $     484.77 25.0%  $         363.58 N/A N/A
39037-C71 Side Panel, 6 SLIDE, Grommet, 34.4'' (875 mm) D x 46 RMU, Black EA B  $     494.87 25.0%  $         371.15 N/A N/A
39037-C72 Side Panel, 6 SLIDE, Grommet, 35.4'' (900 mm) D x 46 RMU, Black EA B  $     505.27 25.0%  $         378.95 N/A N/A
39037-C73 Side Panel, 6 SLIDE, Grommet, 36.4'' (925 mm) D x 46 RMU, Black EA B  $     515.98 25.0%  $         386.99 N/A N/A
39037-C74 Side Panel, 6 SLIDE, Grommet, 37.4'' (950 mm) D x 46 RMU, Black EA B  $     527.00 25.0%  $         395.25 N/A N/A
39037-C75 Side Panel, 6 SLIDE, Grommet, 38.4'' (975 mm) D x 46 RMU, Black EA B  $     538.39 25.0%  $         403.79 N/A N/A
39037-C76 Side Panel, 6 SLIDE, Grommet, 39.4'' (1000 mm) D x 46 RMU, Black EA B  $     550.14 25.0%  $         412.61 N/A N/A
39037-C77 Side Panel, 6 SLIDE, Grommet, 40.4'' (1025 mm) D x 46 RMU, Black EA B  $     561.87 25.0%  $         421.40 N/A N/A
39037-C78 Side Panel, 6 SLIDE, Grommet, 41.3'' (1050 mm) D x 46 RMU, Black EA B  $     573.92 25.0%  $         430.44 N/A N/A
39037-C79 Side Panel, 6 SLIDE, Grommet, 42.3'' (1075 mm) D x 46 RMU, Black EA B  $     586.42 25.0%  $         439.82 N/A N/A
39037-C80 Side Panel, 6 SLIDE, Grommet, 43.3'' (1100 mm) D x 46 RMU, Black EA B  $     599.22 25.0%  $         449.42 N/A N/A
39037-C81 Side Panel, 6 SLIDE, Grommet, 44.3'' (1125 mm) D x 46 RMU, Black EA B  $     612.44 25.0%  $         459.33 N/A N/A
39037-C82 Side Panel, 6 SLIDE, Grommet, 45.3'' (1150 mm) D x 46 RMU, Black EA B  $     626.04 25.0%  $         469.53 N/A N/A
39037-C83 Side Panel, 6 SLIDE, Grommet, 46.3'' (1175 mm) D x 46 RMU, Black EA B  $     640.07 25.0%  $         480.05 N/A N/A
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39037-C84 Side Panel, 6 SLIDE, Grommet, 47.2'' (1200 mm) D x 46 RMU, Black EA B  $     654.53 25.0%  $         490.90 N/A N/A
39037-C85 Side Panel, 6 SLIDE, Grommet, 31.5'' (800 mm) D x 47 RMU, Black EA B  $     467.50 25.0%  $         350.63 N/A N/A
39037-C86 Side Panel, 6 SLIDE, Grommet, 32.5'' (825 mm) D x 47 RMU, Black EA B  $     477.29 25.0%  $         357.97 N/A N/A
39037-C87 Side Panel, 6 SLIDE, Grommet, 33.5'' (850 mm) D x 47 RMU, Black EA B  $     487.34 25.0%  $         365.51 N/A N/A
39037-C88 Side Panel, 6 SLIDE, Grommet, 34.4'' (875 mm) D x 47 RMU, Black EA B  $     497.74 25.0%  $         373.31 N/A N/A
39037-C89 Side Panel, 6 SLIDE, Grommet, 35.4'' (900 mm) D x 47 RMU, Black EA B  $     508.40 25.0%  $         381.30 N/A N/A
39037-C90 Side Panel, 6 SLIDE, Grommet, 36.4'' (925 mm) D x 47 RMU, Black EA B  $     519.44 25.0%  $         389.58 N/A N/A
39037-C91 Side Panel, 6 SLIDE, Grommet, 37.4'' (950 mm) D x 47 RMU, Black EA B  $     530.81 25.0%  $         398.11 N/A N/A
39037-C92 Side Panel, 6 SLIDE, Grommet, 38.4'' (975 mm) D x 47 RMU, Black EA B  $     542.52 25.0%  $         406.89 N/A N/A
39037-C93 Side Panel, 6 SLIDE, Grommet, 39.4'' (1000 mm) D x 47 RMU, Black EA B  $     554.64 25.0%  $         415.98 N/A N/A
39037-C94 Side Panel, 6 SLIDE, Grommet, 40.4'' (1025 mm) D x 47 RMU, Black EA B  $     566.70 25.0%  $         425.03 N/A N/A
39037-C95 Side Panel, 6 SLIDE, Grommet, 41.3'' (1050 mm) D x 47 RMU, Black EA B  $     579.19 25.0%  $         434.39 N/A N/A
39037-C96 Side Panel, 6 SLIDE, Grommet, 42.3'' (1075 mm) D x 47 RMU, Black EA B  $     591.99 25.0%  $         443.99 N/A N/A
39037-C97 Side Panel, 6 SLIDE, Grommet, 43.3'' (1100 mm) D x 47 RMU, Black EA B  $     605.22 25.0%  $         453.92 N/A N/A
39037-C98 Side Panel, 6 SLIDE, Grommet, 44.3'' (1125 mm) D x 47 RMU, Black EA B  $     618.82 25.0%  $         464.12 N/A N/A
39037-C99 Side Panel, 6 SLIDE, Grommet, 45.3'' (1150 mm) D x 47 RMU, Black EA B  $     632.84 25.0%  $         474.63 N/A N/A
39037-CAA Side Panel, 6 SLIDE, Grommet, 46.3'' (1175 mm) D x 47 RMU, Black EA B  $     647.31 25.0%  $         485.48 N/A N/A
39037-CAB Side Panel, 6 SLIDE, Grommet, 47.2'' (1200 mm) D x 47 RMU, Black EA B  $     662.12 25.0%  $         496.59 N/A N/A
39037-CAC Side Panel, 6 SLIDE, Grommet, 31.5'' (800 mm) D x 48 RMU, Black EA B  $     427.04 25.0%  $         320.28 N/A N/A
39037-CAD Side Panel, 6 SLIDE, Grommet, 32.5'' (825 mm) D x 48 RMU, Black EA B  $     479.79 25.0%  $         359.84 N/A N/A
39037-CAE Side Panel, 6 SLIDE, Grommet, 33.5'' (850 mm) D x 48 RMU, Black EA B  $     490.18 25.0%  $         367.64 N/A N/A
39037-CAF Side Panel, 6 SLIDE, Grommet, 34.4'' (875 mm) D x 48 RMU, Black EA B  $     500.89 25.0%  $         375.67 N/A N/A
39037-CAG Side Panel, 6 SLIDE, Grommet, 35.4'' (900 mm) D x 48 RMU, Black EA B  $     511.92 25.0%  $         383.94 N/A N/A
39037-CAH Side Panel, 6 SLIDE, Grommet, 36.4'' (925 mm) D x 48 RMU, Black EA B  $     523.26 25.0%  $         392.45 N/A N/A
39037-CAJ Side Panel, 6 SLIDE, Grommet, 37.4'' (950 mm) D x 48 RMU, Black EA B  $     534.96 25.0%  $         401.22 N/A N/A
39037-CAK Side Panel, 6 SLIDE, Grommet, 38.4'' (975 mm) D x 48 RMU, Black EA B  $     547.03 25.0%  $         410.27 N/A N/A
39037-CAL Side Panel, 6 SLIDE, Grommet, 39.4'' (1000 mm) D x 48 RMU, Black EA B  $     508.61 25.0%  $         381.46 N/A N/A
39037-CAM Side Panel, 6 SLIDE, Grommet, 40.4'' (1025 mm) D x 48 RMU, Black EA B  $     571.98 25.0%  $         428.99 N/A N/A
39037-CAN Side Panel, 6 SLIDE, Grommet, 41.3'' (1050 mm) D x 48 RMU, Black EA B  $     584.77 25.0%  $         438.58 N/A N/A
39037-CAP Side Panel, 6 SLIDE, Grommet, 42.3'' (1075 mm) D x 48 RMU, Black EA B  $     597.99 25.0%  $         448.49 N/A N/A
39037-CAR Side Panel, 6 SLIDE, Grommet, 43.3'' (1100 mm) D x 48 RMU, Black EA B  $     556.00 25.0%  $         417.00 N/A N/A
39037-CAT Side Panel, 6 SLIDE, Grommet, 44.3'' (1125 mm) D x 48 RMU, Black EA B  $     625.62 25.0%  $         469.22 N/A N/A
39037-CAU Side Panel, 6 SLIDE, Grommet, 45.3'' (1150 mm) D x 48 RMU, Black EA B  $     640.08 25.0%  $         480.06 N/A N/A
39037-CAV Side Panel, 6 SLIDE, Grommet, 46.3'' (1175 mm) D x 48 RMU, Black EA B  $     654.89 25.0%  $         491.17 N/A N/A
39037-CAW Side Panel, 6 SLIDE, Grommet, 47.2'' (1200 mm) D x 48 RMU, Black EA B  $     609.28 25.0%  $         456.96 N/A N/A
39037-CAY Side Panel, 6 SLIDE, Grommet, 31.5'' (800 mm) D x 49 RMU, Black EA B  $     472.29 25.0%  $         354.22 N/A N/A
39037-CBA Side Panel, 6 SLIDE, Grommet, 32.5'' (825 mm) D x 49 RMU, Black EA B  $     482.66 25.0%  $         362.00 N/A N/A
39037-CBB Side Panel, 6 SLIDE, Grommet, 33.5'' (850 mm) D x 49 RMU, Black EA B  $     493.36 25.0%  $         370.02 N/A N/A
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39037-CBC Side Panel, 6 SLIDE, Grommet, 34.4'' (875 mm) D x 49 RMU, Black EA B  $     504.32 25.0%  $         378.24 N/A N/A
39037-CBD Side Panel, 6 SLIDE, Grommet, 35.4'' (900 mm) D x 49 RMU, Black EA B  $     515.70 25.0%  $         386.78 N/A N/A
39037-CBE Side Panel, 6 SLIDE, Grommet, 36.4'' (925 mm) D x 49 RMU, Black EA B  $     527.39 25.0%  $         395.54 N/A N/A
39037-CBF Side Panel, 6 SLIDE, Grommet, 37.4'' (950 mm) D x 49 RMU, Black EA B  $     539.46 25.0%  $         404.60 N/A N/A
39037-CBG Side Panel, 6 SLIDE, Grommet, 38.4'' (975 mm) D x 49 RMU, Black EA B  $     551.89 25.0%  $         413.92 N/A N/A
39037-CBH Side Panel, 6 SLIDE, Grommet, 39.4'' (1000 mm) D x 49 RMU, Black EA B  $     564.76 25.0%  $         423.57 N/A N/A
39037-CBJ Side Panel, 6 SLIDE, Grommet, 40.4'' (1025 mm) D x 49 RMU, Black EA B  $     577.54 25.0%  $         433.16 N/A N/A
39037-CBK Side Panel, 6 SLIDE, Grommet, 41.3'' (1050 mm) D x 49 RMU, Black EA B  $     590.77 25.0%  $         443.08 N/A N/A
39037-CBL Side Panel, 6 SLIDE, Grommet, 42.3'' (1075 mm) D x 49 RMU, Black EA B  $     604.37 25.0%  $         453.28 N/A N/A
39037-CBM Side Panel, 6 SLIDE, Grommet, 43.3'' (1100 mm) D x 49 RMU, Black EA B  $     618.39 25.0%  $         463.79 N/A N/A
39037-CBN Side Panel, 6 SLIDE, Grommet, 44.3'' (1125 mm) D x 49 RMU, Black EA B  $     632.86 25.0%  $         474.65 N/A N/A
39037-CBP Side Panel, 6 SLIDE, Grommet, 45.3'' (1150 mm) D x 49 RMU, Black EA B  $     647.67 25.0%  $         485.75 N/A N/A
39037-CBR Side Panel, 6 SLIDE, Grommet, 46.3'' (1175 mm) D x 49 RMU, Black EA B  $     662.98 25.0%  $         497.24 N/A N/A
39037-CBT Side Panel, 6 SLIDE, Grommet, 47.2'' (1200 mm) D x 49 RMU, Black EA B  $     678.76 25.0%  $         509.07 N/A N/A
39037-CBU Side Panel, 6 SLIDE, Grommet, 31.5'' (800 mm) D x 50 RMU, Black EA B  $     475.13 25.0%  $         356.35 N/A N/A
39037-CBV Side Panel, 6 SLIDE, Grommet, 32.5'' (825 mm) D x 50 RMU, Black EA B  $     485.78 25.0%  $         364.34 N/A N/A
39037-CBW Side Panel, 6 SLIDE, Grommet, 33.5'' (850 mm) D x 50 RMU, Black EA B  $     496.77 25.0%  $         372.58 N/A N/A
39037-CBY Side Panel, 6 SLIDE, Grommet, 34.4'' (875 mm) D x 50 RMU, Black EA B  $     508.13 25.0%  $         381.10 N/A N/A
39037-CCA Side Panel, 6 SLIDE, Grommet, 35.4'' (900 mm) D x 50 RMU, Black EA B  $     519.81 25.0%  $         389.86 N/A N/A
39037-CCB Side Panel, 6 SLIDE, Grommet, 36.4'' (925 mm) D x 50 RMU, Black EA B  $     531.88 25.0%  $         398.91 N/A N/A
39037-CCC Side Panel, 6 SLIDE, Grommet, 37.4'' (950 mm) D x 50 RMU, Black EA B  $     544.32 25.0%  $         408.24 N/A N/A
39037-CCD Side Panel, 6 SLIDE, Grommet, 38.4'' (975 mm) D x 50 RMU, Black EA B  $     557.14 25.0%  $         417.86 N/A N/A
39037-CCE Side Panel, 6 SLIDE, Grommet, 39.4'' (1000 mm) D x 50 RMU, Black EA B  $     570.32 25.0%  $         427.74 N/A N/A
39037-CCF Side Panel, 6 SLIDE, Grommet, 40.4'' (1025 mm) D x 50 RMU, Black EA B  $     583.56 25.0%  $         437.67 N/A N/A
39037-CCG Side Panel, 6 SLIDE, Grommet, 41.3'' (1050 mm) D x 50 RMU, Black EA B  $     597.14 25.0%  $         447.86 N/A N/A
39037-CCH Side Panel, 6 SLIDE, Grommet, 42.3'' (1075 mm) D x 50 RMU, Black EA B  $     611.17 25.0%  $         458.38 N/A N/A
39037-CCJ Side Panel, 6 SLIDE, Grommet, 43.3'' (1100 mm) D x 50 RMU, Black EA B  $     625.63 25.0%  $         469.22 N/A N/A
39037-CCK Side Panel, 6 SLIDE, Grommet, 44.3'' (1125 mm) D x 50 RMU, Black EA B  $     640.44 25.0%  $         480.33 N/A N/A
39037-CCL Side Panel, 6 SLIDE, Grommet, 45.3'' (1150 mm) D x 50 RMU, Black EA B  $     655.76 25.0%  $         491.82 N/A N/A
39037-CCM Side Panel, 6 SLIDE, Grommet, 46.3'' (1175 mm) D x 50 RMU, Black EA B  $     671.53 25.0%  $         503.65 N/A N/A
39037-CCN Side Panel, 6 SLIDE, Grommet, 47.2'' (1200 mm) D x 50 RMU, Black EA B  $     687.79 25.0%  $         515.84 N/A N/A
39037-CCP Side Panel, 6 SLIDE, Grommet, 31.5'' (800 mm) D x 51 RMU, Black EA B  $     478.23 25.0%  $         358.67 N/A N/A
39037-CCR Side Panel, 6 SLIDE, Grommet, 32.5'' (825 mm) D x 51 RMU, Black EA B  $     489.26 25.0%  $         366.95 N/A N/A
39037-CCT Side Panel, 6 SLIDE, Grommet, 33.5'' (850 mm) D x 51 RMU, Black EA B  $     500.55 25.0%  $         375.41 N/A N/A
39037-CCU Side Panel, 6 SLIDE, Grommet, 34.4'' (875 mm) D x 51 RMU, Black EA B  $     512.24 25.0%  $         384.18 N/A N/A
39037-CCV Side Panel, 6 SLIDE, Grommet, 35.4'' (900 mm) D x 51 RMU, Black EA B  $     524.33 25.0%  $         393.25 N/A N/A
39037-CCW Side Panel, 6 SLIDE, Grommet, 36.4'' (925 mm) D x 51 RMU, Black EA B  $     536.71 25.0%  $         402.53 N/A N/A
39037-CCY Side Panel, 6 SLIDE, Grommet, 37.4'' (950 mm) D x 51 RMU, Black EA B  $     549.49 25.0%  $         412.12 N/A N/A
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39037-CDA Side Panel, 6 SLIDE, Grommet, 38.4'' (975 mm) D x 51 RMU, Black EA B  $     574.50 25.0%  $         430.88 N/A N/A
39037-CDB Side Panel, 6 SLIDE, Grommet, 39.4'' (1000 mm) D x 51 RMU, Black EA B  $     576.33 25.0%  $         432.25 N/A N/A
39037-CDC Side Panel, 6 SLIDE, Grommet, 40.4'' (1025 mm) D x 51 RMU, Black EA B  $     589.93 25.0%  $         442.45 N/A N/A
39037-CDD Side Panel, 6 SLIDE, Grommet, 41.3'' (1050 mm) D x 51 RMU, Black EA B  $     603.94 25.0%  $         452.96 N/A N/A
39037-CDE Side Panel, 6 SLIDE, Grommet, 42.3'' (1075 mm) D x 51 RMU, Black EA B  $     618.41 25.0%  $         463.81 N/A N/A
39037-CDF Side Panel, 6 SLIDE, Grommet, 43.3'' (1100 mm) D x 51 RMU, Black EA B  $     633.23 25.0%  $         474.92 N/A N/A
39037-CDG Side Panel, 6 SLIDE, Grommet, 44.3'' (1125 mm) D x 51 RMU, Black EA B  $     648.53 25.0%  $         486.40 N/A N/A
39037-CDH Side Panel, 6 SLIDE, Grommet, 45.3'' (1150 mm) D x 51 RMU, Black EA B  $     664.31 25.0%  $         498.23 N/A N/A
39037-CDJ Side Panel, 6 SLIDE, Grommet, 46.3'' (1175 mm) D x 51 RMU, Black EA B  $     680.56 25.0%  $         510.42 N/A N/A
39037-CDK Side Panel, 6 SLIDE, Grommet, 47.2'' (1200 mm) D x 51 RMU, Black EA B  $     697.31 25.0%  $         522.98 N/A N/A
39037-CDL Side Panel, 6 SLIDE, Grommet, 31.5'' (800 mm) D x 52 RMU, Black EA B  $     434.76 25.0%  $         326.07 N/A N/A
39037-CDM Side Panel, 6 SLIDE, Grommet, 32.5'' (825 mm) D x 52 RMU, Black EA B  $     489.26 25.0%  $         366.95 N/A N/A
39037-CDN Side Panel, 6 SLIDE, Grommet, 33.5'' (850 mm) D x 52 RMU, Black EA B  $     500.55 25.0%  $         375.41 N/A N/A
39037-CDP Side Panel, 6 SLIDE, Grommet, 34.4'' (875 mm) D x 52 RMU, Black EA B  $     512.24 25.0%  $         384.18 N/A N/A
39037-CDR Side Panel, 6 SLIDE, Grommet, 35.4'' (900 mm) D x 52 RMU, Black EA B  $     524.33 25.0%  $         393.25 N/A N/A
39037-CDT Side Panel, 6 SLIDE, Grommet, 36.4'' (925 mm) D x 52 RMU, Black EA B  $     536.71 25.0%  $         402.53 N/A N/A
39037-CDU Side Panel, 6 SLIDE, Grommet, 37.4'' (950 mm) D x 52 RMU, Black EA B  $     549.49 25.0%  $         412.12 N/A N/A
39037-CDV Side Panel, 6 SLIDE, Grommet, 38.4'' (975 mm) D x 52 RMU, Black EA B  $     574.50 25.0%  $         430.88 N/A N/A
39037-CDW Side Panel, 6 SLIDE, Grommet, 39.4'' (1000 mm) D x 52 RMU, Black EA B  $     523.94 25.0%  $         392.96 N/A N/A
39037-CDY Side Panel, 6 SLIDE, Grommet, 40.4'' (1025 mm) D x 52 RMU, Black EA B  $     589.93 25.0%  $         442.45 N/A N/A
39037-CEA Side Panel, 6 SLIDE, Grommet, 41.3'' (1050 mm) D x 52 RMU, Black EA B  $     603.94 25.0%  $         452.96 N/A N/A
39037-CEB Side Panel, 6 SLIDE, Grommet, 42.3'' (1075 mm) D x 52 RMU, Black EA B  $     618.41 25.0%  $         463.81 N/A N/A
39037-CEC Side Panel, 6 SLIDE, Grommet, 43.3'' (1100 mm) D x 52 RMU, Black EA B  $     575.65 25.0%  $         431.74 N/A N/A
39037-CED Side Panel, 6 SLIDE, Grommet, 44.3'' (1125 mm) D x 52 RMU, Black EA B  $     648.53 25.0%  $         486.40 N/A N/A
39037-CEE Side Panel, 6 SLIDE, Grommet, 45.3'' (1150 mm) D x 52 RMU, Black EA B  $     664.31 25.0%  $         498.23 N/A N/A
39037-CEF Side Panel, 6 SLIDE, Grommet, 46.3'' (1175 mm) D x 52 RMU, Black EA B  $     680.56 25.0%  $         510.42 N/A N/A
39037-CEG Side Panel, 6 SLIDE, Grommet, 47.2'' (1200 mm) D x 52 RMU, Black EA B  $     633.91 25.0%  $         475.43 N/A N/A
39037-E00 Side Panel, 6 SLIDE, Grommet, 31.5'' (800 mm) D x 42 RMU, Glacier 

White EA B  $     395.39 25.0%  $         296.54 N/A N/A
39037-E01 Side Panel, 6 SLIDE, Grommet, 32.5'' (825 mm) D x 42 RMU, Glacier 

White EA B  $     421.19 25.0%  $         315.89 N/A N/A
39037-E02 Side Panel, 6 SLIDE, Grommet, 33.5'' (850 mm) D x 42 RMU, Glacier 

White EA B  $     428.40 25.0%  $         321.30 N/A N/A
39037-E03 Side Panel, 6 SLIDE, Grommet, 34.4'' (875 mm) D x 42 RMU, Glacier 

White EA B  $     435.86 25.0%  $         326.90 N/A N/A
39037-E04 Side Panel, 6 SLIDE, Grommet, 35.4'' (900 mm) D x 42 RMU, Glacier 

White EA B  $     450.40 25.0%  $         337.80 N/A N/A
39037-E05 Side Panel, 6 SLIDE, Grommet, 36.4'' (925 mm) D x 42 RMU, Glacier 

White EA B  $     451.44 25.0%  $         338.58 N/A N/A
39037-E06 Side Panel, 6 SLIDE, Grommet, 37.4'' (950 mm) D x 42 RMU, Glacier 

White EA B  $     459.63 25.0%  $         344.72 N/A N/A
39037-E07 Side Panel, 6 SLIDE, Grommet, 38.4'' (975 mm) D x 42 RMU, Glacier 

White EA B  $     468.03 25.0%  $         351.02 N/A N/A

39037-E08 Side Panel, 6 SLIDE, Grommet, 39.4'' (1000 mm) D x 42 RMU, Glacier 
White EA B  $     455.02 25.0%  $         341.27 N/A N/A

39037-E09 Side Panel, 6 SLIDE, Grommet, 40.4'' (1025 mm) D x 42 RMU, Glacier 
White EA B  $     485.35 25.0%  $         364.01 N/A N/A
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39037-E10 Side Panel, 6 SLIDE, Grommet, 41.3'' (1050 mm) D x 42 RMU, Glacier 
White EA B  $     494.26 25.0%  $         370.70 N/A N/A

39037-E11 Side Panel, 6 SLIDE, Grommet, 42.3'' (1075 mm) D x 42 RMU, Glacier 
White EA B  $     503.46 25.0%  $         377.60 N/A N/A

39037-E12 Side Panel, 6 SLIDE, Grommet, 43.3'' (1100 mm) D x 42 RMU, Glacier 
White EA B  $     489.60 25.0%  $         367.20 N/A N/A

39037-E13 Side Panel, 6 SLIDE, Grommet, 44.3'' (1125 mm) D x 42 RMU, Glacier 
White EA B  $     522.70 25.0%  $         392.03 N/A N/A

39037-E14 Side Panel, 6 SLIDE, Grommet, 45.3'' (1150 mm) D x 42 RMU, Glacier 
White EA B  $     532.75 25.0%  $         399.56 N/A N/A

39037-E15 Side Panel, 6 SLIDE, Grommet, 46.3'' (1175 mm) D x 42 RMU, Glacier 
White EA B  $     552.60 25.0%  $         414.45 N/A N/A

39037-E16 Side Panel, 6 SLIDE, Grommet, 47.2'' (1200 mm) D x 42 RMU, Glacier 
White EA B  $     528.56 25.0%  $         396.42 N/A N/A

39037-E17 Side Panel, 6 SLIDE, Grommet, 31.5'' (800 mm) D x 43 RMU, Glacier 
White EA B  $     460.67 25.0%  $         345.50 N/A N/A

39037-E18 Side Panel, 6 SLIDE, Grommet, 32.5'' (825 mm) D x 43 RMU, Glacier 
White EA B  $     469.32 25.0%  $         351.99 N/A N/A

39037-E19 Side Panel, 6 SLIDE, Grommet, 33.5'' (850 mm) D x 43 RMU, Glacier 
White EA B  $     478.23 25.0%  $         358.67 N/A N/A

39037-E20 Side Panel, 6 SLIDE, Grommet, 34.4'' (875 mm) D x 43 RMU, Glacier 
White EA B  $     487.46 25.0%  $         365.60 N/A N/A

39037-E21 Side Panel, 6 SLIDE, Grommet, 35.4'' (900 mm) D x 43 RMU, Glacier 
White EA B  $     505.41 25.0%  $         379.06 N/A N/A

39037-E22 Side Panel, 6 SLIDE, Grommet, 36.4'' (925 mm) D x 43 RMU, Glacier 
White EA B  $     506.75 25.0%  $         380.06 N/A N/A

39037-E23 Side Panel, 6 SLIDE, Grommet, 37.4'' (950 mm) D x 43 RMU, Glacier 
White EA B  $     516.83 25.0%  $         387.62 N/A N/A

39037-E24 Side Panel, 6 SLIDE, Grommet, 38.4'' (975 mm) D x 43 RMU, Glacier 
White EA B  $     527.24 25.0%  $         395.43 N/A N/A

39037-E25 Side Panel, 6 SLIDE, Grommet, 39.4'' (1000 mm) D x 43 RMU, Glacier 
White EA B  $     537.98 25.0%  $         403.49 N/A N/A

39037-E26 Side Panel, 6 SLIDE, Grommet, 40.4'' (1025 mm) D x 43 RMU, Glacier 
White EA B  $     548.68 25.0%  $         411.51 N/A N/A

39037-E27 Side Panel, 6 SLIDE, Grommet, 41.3'' (1050 mm) D x 43 RMU, Glacier 
White EA B  $     559.71 25.0%  $         419.78 N/A N/A

39037-E28 Side Panel, 6 SLIDE, Grommet, 42.3'' (1075 mm) D x 43 RMU, Glacier 
White EA B  $     571.06 25.0%  $         428.30 N/A N/A

39037-E29 Side Panel, 6 SLIDE, Grommet, 43.3'' (1100 mm) D x 43 RMU, Glacier 
White EA B  $     582.79 25.0%  $         437.09 N/A N/A

39037-E30 Side Panel, 6 SLIDE, Grommet, 44.3'' (1125 mm) D x 43 RMU, Glacier 
White EA B  $     594.88 25.0%  $         446.16 N/A N/A

39037-E31 Side Panel, 6 SLIDE, Grommet, 45.3'' (1150 mm) D x 43 RMU, Glacier 
White EA B  $     607.27 25.0%  $         455.45 N/A N/A

39037-E32 Side Panel, 6 SLIDE, Grommet, 46.3'' (1175 mm) D x 43 RMU, Glacier 
White EA B  $     620.13 25.0%  $         465.10 N/A N/A

39037-E33 Side Panel, 6 SLIDE, Grommet, 47.2'' (1200 mm) D x 43 RMU, Glacier 
White EA B  $     633.30 25.0%  $         474.98 N/A N/A

39037-E34 Side Panel, 6 SLIDE, Grommet, 31.5'' (800 mm) D x 44 RMU, Glacier 
White EA B  $     462.09 25.0%  $         346.57 N/A N/A

39037-E35 Side Panel, 6 SLIDE, Grommet, 32.5'' (825 mm) D x 44 RMU, Glacier 
White EA B  $     471.00 25.0%  $         353.25 N/A N/A

39037-E36 Side Panel, 6 SLIDE, Grommet, 33.5'' (850 mm) D x 44 RMU, Glacier 
White EA B  $     480.23 25.0%  $         360.17 N/A N/A
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39037-E37 Side Panel, 6 SLIDE, Grommet, 34.4'' (875 mm) D x 44 RMU, Glacier 
White EA B  $     489.75 25.0%  $         367.31 N/A N/A

39037-E38 Side Panel, 6 SLIDE, Grommet, 35.4'' (900 mm) D x 44 RMU, Glacier 
White EA B  $     499.53 25.0%  $         374.65 N/A N/A

39037-E39 Side Panel, 6 SLIDE, Grommet, 36.4'' (925 mm) D x 44 RMU, Glacier 
White EA B  $     509.61 25.0%  $         382.21 N/A N/A

39037-E40 Side Panel, 6 SLIDE, Grommet, 37.4'' (950 mm) D x 44 RMU, Glacier 
White EA B  $     520.01 25.0%  $         390.01 N/A N/A

39037-E41 Side Panel, 6 SLIDE, Grommet, 38.4'' (975 mm) D x 44 RMU, Glacier 
White EA B  $     540.31 25.0%  $         405.23 N/A N/A

39037-E42 Side Panel, 6 SLIDE, Grommet, 39.4'' (1000 mm) D x 44 RMU, Glacier 
White EA B  $     541.81 25.0%  $         406.36 N/A N/A

39037-E43 Side Panel, 6 SLIDE, Grommet, 40.4'' (1025 mm) D x 44 RMU, Glacier 
White EA B  $     552.82 25.0%  $         414.62 N/A N/A

39037-E44 Side Panel, 6 SLIDE, Grommet, 41.3'' (1050 mm) D x 44 RMU, Glacier 
White EA B  $     564.20 25.0%  $         423.15 N/A N/A

39037-E45 Side Panel, 6 SLIDE, Grommet, 42.3'' (1075 mm) D x 44 RMU, Glacier 
White EA B  $     575.93 25.0%  $         431.95 N/A N/A

39037-E46 Side Panel, 6 SLIDE, Grommet, 43.3'' (1100 mm) D x 44 RMU, Glacier 
White EA B  $     588.00 25.0%  $         441.00 N/A N/A

39037-E47 Side Panel, 6 SLIDE, Grommet, 44.3'' (1125 mm) D x 44 RMU, Glacier 
White EA B  $     600.47 25.0%  $         450.35 N/A N/A

39037-E48 Side Panel, 6 SLIDE, Grommet, 45.3'' (1150 mm) D x 44 RMU, Glacier 
White EA B  $     613.28 25.0%  $         459.96 N/A N/A

39037-E49 Side Panel, 6 SLIDE, Grommet, 46.3'' (1175 mm) D x 44 RMU, Glacier 
White EA B  $     626.50 25.0%  $         469.88 N/A N/A

39037-E50 Side Panel, 6 SLIDE, Grommet, 47.2'' (1200 mm) D x 44 RMU, Glacier 
White EA B  $     640.07 25.0%  $         480.05 N/A N/A

39037-E51 Side Panel, 6 SLIDE, Grommet, 31.5'' (800 mm) D x 45 RMU, Glacier 
White EA B  $     401.69 25.0%  $         301.27 N/A N/A

39037-E52 Side Panel, 6 SLIDE, Grommet, 32.5'' (825 mm) D x 45 RMU, Glacier 
White EA B  $     428.72 25.0%  $         321.54 N/A N/A

39037-E53 Side Panel, 6 SLIDE, Grommet, 33.5'' (850 mm) D x 45 RMU, Glacier 
White EA B  $     436.83 25.0%  $         327.62 N/A N/A

39037-E54 Side Panel, 6 SLIDE, Grommet, 34.4'' (875 mm) D x 45 RMU, Glacier 
White EA B  $     437.95 25.0%  $         328.46 N/A N/A

39037-E55 Side Panel, 6 SLIDE, Grommet, 35.4'' (900 mm) D x 45 RMU, Glacier 
White EA B  $     446.35 25.0%  $         334.76 N/A N/A

39037-E56 Side Panel, 6 SLIDE, Grommet, 36.4'' (925 mm) D x 45 RMU, Glacier 
White EA B  $     455.02 25.0%  $         341.27 N/A N/A

39037-E57 Side Panel, 6 SLIDE, Grommet, 37.4'' (950 mm) D x 45 RMU, Glacier 
White EA B  $     463.96 25.0%  $         347.97 N/A N/A

39037-E58 Side Panel, 6 SLIDE, Grommet, 38.4'' (975 mm) D x 45 RMU, Glacier 
White EA B  $     473.16 25.0%  $         354.87 N/A N/A

39037-E59 Side Panel, 6 SLIDE, Grommet, 39.4'' (1000 mm) D x 45 RMU, Glacier 
White EA B  $     460.70 25.0%  $         345.53 N/A N/A

39037-E60 Side Panel, 6 SLIDE, Grommet, 40.4'' (1025 mm) D x 45 RMU, Glacier 
White EA B  $     492.15 25.0%  $         369.11 N/A N/A

39037-E61 Side Panel, 6 SLIDE, Grommet, 41.3'' (1050 mm) D x 45 RMU, Glacier 
White EA B  $     501.94 25.0%  $         376.46 N/A N/A

39037-E62 Side Panel, 6 SLIDE, Grommet, 42.3'' (1075 mm) D x 45 RMU, Glacier 
White EA B  $     521.25 25.0%  $         390.94 N/A N/A

39037-E63 Side Panel, 6 SLIDE, Grommet, 43.3'' (1100 mm) D x 45 RMU, Glacier 
White EA B  $     498.63 25.0%  $         373.97 N/A N/A

39037-E64 Side Panel, 6 SLIDE, Grommet, 44.3'' (1125 mm) D x 45 RMU, Glacier 
White EA B  $     533.05 25.0%  $         399.79 N/A N/A
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39037-E65 Side Panel, 6 SLIDE, Grommet, 45.3'' (1150 mm) D x 45 RMU, Glacier 
White EA B  $     544.07 25.0%  $         408.05 N/A N/A

39037-E66 Side Panel, 6 SLIDE, Grommet, 46.3'' (1175 mm) D x 45 RMU, Glacier 
White EA B  $     555.39 25.0%  $         416.54 N/A N/A

39037-E67 Side Panel, 6 SLIDE, Grommet, 47.2'' (1200 mm) D x 45 RMU, Glacier 
White EA B  $     551.57 25.0%  $         413.68 N/A N/A

39037-E68 Side Panel, 6 SLIDE, Grommet, 31.5'' (800 mm) D x 46 RMU, Glacier 
White EA B  $     414.44 25.0%  $         310.83 N/A N/A

39037-E69 Side Panel, 6 SLIDE, Grommet, 32.5'' (825 mm) D x 46 RMU, Glacier 
White EA B  $     483.46 25.0%  $         362.60 N/A N/A

39037-E70 Side Panel, 6 SLIDE, Grommet, 33.5'' (850 mm) D x 46 RMU, Glacier 
White EA B  $     484.77 25.0%  $         363.58 N/A N/A

39037-E71 Side Panel, 6 SLIDE, Grommet, 34.4'' (875 mm) D x 46 RMU, Glacier 
White EA B  $     494.87 25.0%  $         371.15 N/A N/A

39037-E72 Side Panel, 6 SLIDE, Grommet, 35.4'' (900 mm) D x 46 RMU, Glacier 
White EA B  $     505.27 25.0%  $         378.95 N/A N/A

39037-E73 Side Panel, 6 SLIDE, Grommet, 36.4'' (925 mm) D x 46 RMU, Glacier 
White EA B  $     515.98 25.0%  $         386.99 N/A N/A

39037-E74 Side Panel, 6 SLIDE, Grommet, 37.4'' (950 mm) D x 46 RMU, Glacier 
White EA B  $     527.00 25.0%  $         395.25 N/A N/A

39037-E75 Side Panel, 6 SLIDE, Grommet, 38.4'' (975 mm) D x 46 RMU, Glacier 
White EA B  $     538.39 25.0%  $         403.79 N/A N/A

39037-E76 Side Panel, 6 SLIDE, Grommet, 39.4'' (1000 mm) D x 46 RMU, Glacier 
White EA B  $     550.14 25.0%  $         412.61 N/A N/A

39037-E77 Side Panel, 6 SLIDE, Grommet, 40.4'' (1025 mm) D x 46 RMU, Glacier 
White EA B  $     561.87 25.0%  $         421.40 N/A N/A

39037-E78 Side Panel, 6 SLIDE, Grommet, 41.3'' (1050 mm) D x 46 RMU, Glacier 
White EA B  $     573.92 25.0%  $         430.44 N/A N/A

39037-E79 Side Panel, 6 SLIDE, Grommet, 42.3'' (1075 mm) D x 46 RMU, Glacier 
White EA B  $     586.42 25.0%  $         439.82 N/A N/A

39037-E80 Side Panel, 6 SLIDE, Grommet, 43.3'' (1100 mm) D x 46 RMU, Glacier 
White EA B  $     599.22 25.0%  $         449.42 N/A N/A

39037-E81 Side Panel, 6 SLIDE, Grommet, 44.3'' (1125 mm) D x 46 RMU, Glacier 
White EA B  $     612.44 25.0%  $         459.33 N/A N/A

39037-E82 Side Panel, 6 SLIDE, Grommet, 45.3'' (1150 mm) D x 46 RMU, Glacier 
White EA B  $     626.04 25.0%  $         469.53 N/A N/A

39037-E83 Side Panel, 6 SLIDE, Grommet, 46.3'' (1175 mm) D x 46 RMU, Glacier 
White EA B  $     640.07 25.0%  $         480.05 N/A N/A

39037-E84 Side Panel, 6 SLIDE, Grommet, 47.2'' (1200 mm) D x 46 RMU, Glacier 
White EA B  $     654.53 25.0%  $         490.90 N/A N/A

39037-E85 Side Panel, 6 SLIDE, Grommet, 31.5'' (800 mm) D x 47 RMU, Glacier 
White EA B  $     467.50 25.0%  $         350.63 N/A N/A

39037-E86 Side Panel, 6 SLIDE, Grommet, 32.5'' (825 mm) D x 47 RMU, Glacier 
White EA B  $     477.29 25.0%  $         357.97 N/A N/A

39037-E87 Side Panel, 6 SLIDE, Grommet, 33.5'' (850 mm) D x 47 RMU, Glacier 
White EA B  $     487.34 25.0%  $         365.51 N/A N/A

39037-E88 Side Panel, 6 SLIDE, Grommet, 34.4'' (875 mm) D x 47 RMU, Glacier 
White EA B  $     497.74 25.0%  $         373.31 N/A N/A

39037-E89 Side Panel, 6 SLIDE, Grommet, 35.4'' (900 mm) D x 47 RMU, Glacier 
White EA B  $     508.40 25.0%  $         381.30 N/A N/A

39037-E90 Side Panel, 6 SLIDE, Grommet, 36.4'' (925 mm) D x 47 RMU, Glacier 
White EA B  $     519.44 25.0%  $         389.58 N/A N/A

39037-E91 Side Panel, 6 SLIDE, Grommet, 37.4'' (950 mm) D x 47 RMU, Glacier 
White EA B  $     530.81 25.0%  $         398.11 N/A N/A

39037-E92 Side Panel, 6 SLIDE, Grommet, 38.4'' (975 mm) D x 47 RMU, Glacier 
White EA B  $     542.52 25.0%  $         406.89 N/A N/A

39037-E93 Side Panel, 6 SLIDE, Grommet, 39.4'' (1000 mm) D x 47 RMU, Glacier 
White EA B  $     554.64 25.0%  $         415.98 N/A N/A
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39037-E94 Side Panel, 6 SLIDE, Grommet, 40.4'' (1025 mm) D x 47 RMU, Glacier 
White EA B  $     566.70 25.0%  $         425.03 N/A N/A

39037-E95 Side Panel, 6 SLIDE, Grommet, 41.3'' (1050 mm) D x 47 RMU, Glacier 
White EA B  $     579.19 25.0%  $         434.39 N/A N/A

39037-E96 Side Panel, 6 SLIDE, Grommet, 42.3'' (1075 mm) D x 47 RMU, Glacier 
White EA B  $     591.99 25.0%  $         443.99 N/A N/A

39037-E97 Side Panel, 6 SLIDE, Grommet, 43.3'' (1100 mm) D x 47 RMU, Glacier 
White EA B  $     605.22 25.0%  $         453.92 N/A N/A

39037-E98 Side Panel, 6 SLIDE, Grommet, 44.3'' (1125 mm) D x 47 RMU, Glacier 
White EA B  $     618.82 25.0%  $         464.12 N/A N/A

39037-E99 Side Panel, 6 SLIDE, Grommet, 45.3'' (1150 mm) D x 47 RMU, Glacier 
White EA B  $     632.84 25.0%  $         474.63 N/A N/A

39037-EAA Side Panel, 6 SLIDE, Grommet, 46.3'' (1175 mm) D x 47 RMU, Glacier 
White EA B  $     647.31 25.0%  $         485.48 N/A N/A

39037-EAB Side Panel, 6 SLIDE, Grommet, 47.2'' (1200 mm) D x 47 RMU, Glacier 
White EA B  $     662.12 25.0%  $         496.59 N/A N/A

39037-EAC Side Panel, 6 SLIDE, Grommet, 31.5'' (800 mm) D x 48 RMU, Glacier 
White EA B  $     448.39 25.0%  $         336.29 N/A N/A

39037-EAD Side Panel, 6 SLIDE, Grommet, 32.5'' (825 mm) D x 48 RMU, Glacier 
White EA B  $     479.79 25.0%  $         359.84 N/A N/A

39037-EAE Side Panel, 6 SLIDE, Grommet, 33.5'' (850 mm) D x 48 RMU, Glacier 
White EA B  $     490.18 25.0%  $         367.64 N/A N/A

39037-EAF Side Panel, 6 SLIDE, Grommet, 34.4'' (875 mm) D x 48 RMU, Glacier 
White EA B  $     500.89 25.0%  $         375.67 N/A N/A

39037-EAG Side Panel, 6 SLIDE, Grommet, 35.4'' (900 mm) D x 48 RMU, Glacier 
White EA B  $     511.92 25.0%  $         383.94 N/A N/A

39037-EAH Side Panel, 6 SLIDE, Grommet, 36.4'' (925 mm) D x 48 RMU, Glacier 
White EA B  $     523.26 25.0%  $         392.45 N/A N/A

39037-EAJ Side Panel, 6 SLIDE, Grommet, 37.4'' (950 mm) D x 48 RMU, Glacier 
White EA B  $     534.96 25.0%  $         401.22 N/A N/A

39037-EAK Side Panel, 6 SLIDE, Grommet, 38.4'' (975 mm) D x 48 RMU, Glacier 
White EA B  $     547.03 25.0%  $         410.27 N/A N/A

39037-EAL Side Panel, 6 SLIDE, Grommet, 39.4'' (1000 mm) D x 48 RMU, Glacier 
White EA B  $     534.04 25.0%  $         400.53 N/A N/A

39037-EAM Side Panel, 6 SLIDE, Grommet, 40.4'' (1025 mm) D x 48 RMU, Glacier 
White EA B  $     571.98 25.0%  $         428.99 N/A N/A

39037-EAN Side Panel, 6 SLIDE, Grommet, 41.3'' (1050 mm) D x 48 RMU, Glacier 
White EA B  $     584.77 25.0%  $         438.58 N/A N/A

39037-EAP Side Panel, 6 SLIDE, Grommet, 42.3'' (1075 mm) D x 48 RMU, Glacier 
White EA B  $     597.99 25.0%  $         448.49 N/A N/A

39037-EAR Side Panel, 6 SLIDE, Grommet, 43.3'' (1100 mm) D x 48 RMU, Glacier 
White EA B  $     583.80 25.0%  $         437.85 N/A N/A

39037-EAT Side Panel, 6 SLIDE, Grommet, 44.3'' (1125 mm) D x 48 RMU, Glacier 
White EA B  $     625.62 25.0%  $         469.22 N/A N/A

39037-EAU Side Panel, 6 SLIDE, Grommet, 45.3'' (1150 mm) D x 48 RMU, Glacier 
White EA B  $     640.08 25.0%  $         480.06 N/A N/A

39037-EAV Side Panel, 6 SLIDE, Grommet, 46.3'' (1175 mm) D x 48 RMU, Glacier 
White EA B  $     654.89 25.0%  $         491.17 N/A N/A

39037-EAW Side Panel, 6 SLIDE, Grommet, 47.2'' (1200 mm) D x 48 RMU, Glacier 
White EA B  $     639.74 25.0%  $         479.81 N/A N/A

39037-EAY Side Panel, 6 SLIDE, Grommet, 31.5'' (800 mm) D x 49 RMU, Glacier 
White EA B  $     472.29 25.0%  $         354.22 N/A N/A
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39037-EBA Side Panel, 6 SLIDE, Grommet, 32.5'' (825 mm) D x 49 RMU, Glacier 
White EA B  $     482.66 25.0%  $         362.00 N/A N/A

39037-EBB Side Panel, 6 SLIDE, Grommet, 33.5'' (850 mm) D x 49 RMU, Glacier 
White EA B  $     493.36 25.0%  $         370.02 N/A N/A

39037-EBC Side Panel, 6 SLIDE, Grommet, 34.4'' (875 mm) D x 49 RMU, Glacier 
White EA B  $     504.32 25.0%  $         378.24 N/A N/A

39037-EBD Side Panel, 6 SLIDE, Grommet, 35.4'' (900 mm) D x 49 RMU, Glacier 
White EA B  $     515.70 25.0%  $         386.78 N/A N/A

39037-EBE Side Panel, 6 SLIDE, Grommet, 36.4'' (925 mm) D x 49 RMU, Glacier 
White EA B  $     527.39 25.0%  $         395.54 N/A N/A

39037-EBF Side Panel, 6 SLIDE, Grommet, 37.4'' (950 mm) D x 49 RMU, Glacier 
White EA B  $     539.46 25.0%  $         404.60 N/A N/A

39037-EBG Side Panel, 6 SLIDE, Grommet, 38.4'' (975 mm) D x 49 RMU, Glacier 
White EA B  $     551.89 25.0%  $         413.92 N/A N/A

39037-EBH Side Panel, 6 SLIDE, Grommet, 39.4'' (1000 mm) D x 49 RMU, Glacier 
White EA B  $     564.76 25.0%  $         423.57 N/A N/A

39037-EBJ Side Panel, 6 SLIDE, Grommet, 40.4'' (1025 mm) D x 49 RMU, Glacier 
White EA B  $     577.54 25.0%  $         433.16 N/A N/A

39037-EBK Side Panel, 6 SLIDE, Grommet, 41.3'' (1050 mm) D x 49 RMU, Glacier 
White EA B  $     590.77 25.0%  $         443.08 N/A N/A

39037-EBL Side Panel, 6 SLIDE, Grommet, 42.3'' (1075 mm) D x 49 RMU, Glacier 
White EA B  $     604.37 25.0%  $         453.28 N/A N/A

39037-EBM Side Panel, 6 SLIDE, Grommet, 43.3'' (1100 mm) D x 49 RMU, Glacier 
White EA B  $     618.39 25.0%  $         463.79 N/A N/A

39037-EBN Side Panel, 6 SLIDE, Grommet, 44.3'' (1125 mm) D x 49 RMU, Glacier 
White EA B  $     632.86 25.0%  $         474.65 N/A N/A

39037-EBP Side Panel, 6 SLIDE, Grommet, 45.3'' (1150 mm) D x 49 RMU, Glacier 
White EA B  $     647.67 25.0%  $         485.75 N/A N/A

39037-EBR Side Panel, 6 SLIDE, Grommet, 46.3'' (1175 mm) D x 49 RMU, Glacier 
White EA B  $     662.98 25.0%  $         497.24 N/A N/A

39037-EBT Side Panel, 6 SLIDE, Grommet, 47.2'' (1200 mm) D x 49 RMU, Glacier 
White EA B  $     678.76 25.0%  $         509.07 N/A N/A

39037-EBU Side Panel, 6 SLIDE, Grommet, 31.5'' (800 mm) D x 50 RMU, Glacier 
White EA B  $     475.13 25.0%  $         356.35 N/A N/A

39037-EBV Side Panel, 6 SLIDE, Grommet, 32.5'' (825 mm) D x 50 RMU, Glacier 
White EA B  $     485.78 25.0%  $         364.34 N/A N/A

39037-EBW Side Panel, 6 SLIDE, Grommet, 33.5'' (850 mm) D x 50 RMU, Glacier 
White EA B  $     496.77 25.0%  $         372.58 N/A N/A

39037-EBY Side Panel, 6 SLIDE, Grommet, 34.4'' (875 mm) D x 50 RMU, Glacier 
White EA B  $     508.13 25.0%  $         381.10 N/A N/A

39037-ECA Side Panel, 6 SLIDE, Grommet, 35.4'' (900 mm) D x 50 RMU, Glacier 
White EA B  $     519.81 25.0%  $         389.86 N/A N/A

39037-ECB Side Panel, 6 SLIDE, Grommet, 36.4'' (925 mm) D x 50 RMU, Glacier 
White EA B  $     531.88 25.0%  $         398.91 N/A N/A

39037-ECC Side Panel, 6 SLIDE, Grommet, 37.4'' (950 mm) D x 50 RMU, Glacier 
White EA B  $     544.32 25.0%  $         408.24 N/A N/A

39037-ECD Side Panel, 6 SLIDE, Grommet, 38.4'' (975 mm) D x 50 RMU, Glacier 
White EA B  $     557.14 25.0%  $         417.86 N/A N/A

39037-ECE Side Panel, 6 SLIDE, Grommet, 39.4'' (1000 mm) D x 50 RMU, Glacier 
White EA B  $     570.32 25.0%  $         427.74 N/A N/A

39037-ECF Side Panel, 6 SLIDE, Grommet, 40.4'' (1025 mm) D x 50 RMU, Glacier 
White EA B  $     583.56 25.0%  $         437.67 N/A N/A

39037-ECG Side Panel, 6 SLIDE, Grommet, 41.3'' (1050 mm) D x 50 RMU, Glacier 
White EA B  $     597.14 25.0%  $         447.86 N/A N/A

39037-ECH Side Panel, 6 SLIDE, Grommet, 42.3'' (1075 mm) D x 50 RMU, Glacier 
White EA B  $     611.17 25.0%  $         458.38 N/A N/A

39037-ECJ Side Panel, 6 SLIDE, Grommet, 43.3'' (1100 mm) D x 50 RMU, Glacier 
White EA B  $     625.63 25.0%  $         469.22 N/A N/A
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39037-ECK Side Panel, 6 SLIDE, Grommet, 44.3'' (1125 mm) D x 50 RMU, Glacier 
White EA B  $     640.44 25.0%  $         480.33 N/A N/A

39037-ECL Side Panel, 6 SLIDE, Grommet, 45.3'' (1150 mm) D x 50 RMU, Glacier 
White EA B  $     655.76 25.0%  $         491.82 N/A N/A

39037-ECM Side Panel, 6 SLIDE, Grommet, 46.3'' (1175 mm) D x 50 RMU, Glacier 
White EA B  $     671.53 25.0%  $         503.65 N/A N/A

39037-ECN Side Panel, 6 SLIDE, Grommet, 47.2'' (1200 mm) D x 50 RMU, Glacier 
White EA B  $     687.79 25.0%  $         515.84 N/A N/A

39037-ECP Side Panel, 6 SLIDE, Grommet, 31.5'' (800 mm) D x 51 RMU, Glacier 
White EA B  $     478.23 25.0%  $         358.67 N/A N/A

39037-ECR Side Panel, 6 SLIDE, Grommet, 32.5'' (825 mm) D x 51 RMU, Glacier 
White EA B  $     489.26 25.0%  $         366.95 N/A N/A

39037-ECT Side Panel, 6 SLIDE, Grommet, 33.5'' (850 mm) D x 51 RMU, Glacier 
White EA B  $     500.55 25.0%  $         375.41 N/A N/A

39037-ECU Side Panel, 6 SLIDE, Grommet, 34.4'' (875 mm) D x 51 RMU, Glacier 
White EA B  $     512.24 25.0%  $         384.18 N/A N/A

39037-ECV Side Panel, 6 SLIDE, Grommet, 35.4'' (900 mm) D x 51 RMU, Glacier 
White EA B  $     524.33 25.0%  $         393.25 N/A N/A

39037-ECW Side Panel, 6 SLIDE, Grommet, 36.4'' (925 mm) D x 51 RMU, Glacier 
White EA B  $     536.71 25.0%  $         402.53 N/A N/A

39037-ECY Side Panel, 6 SLIDE, Grommet, 37.4'' (950 mm) D x 51 RMU, Glacier 
White EA B  $     549.49 25.0%  $         412.12 N/A N/A

39037-EDA Side Panel, 6 SLIDE, Grommet, 38.4'' (975 mm) D x 51 RMU, Glacier 
White EA B  $     574.50 25.0%  $         430.88 N/A N/A

39037-EDB Side Panel, 6 SLIDE, Grommet, 39.4'' (1000 mm) D x 51 RMU, Glacier 
White EA B  $     576.33 25.0%  $         432.25 N/A N/A

39037-EDC Side Panel, 6 SLIDE, Grommet, 40.4'' (1025 mm) D x 51 RMU, Glacier 
White EA B  $     589.93 25.0%  $         442.45 N/A N/A

39037-EDD Side Panel, 6 SLIDE, Grommet, 41.3'' (1050 mm) D x 51 RMU, Glacier 
White EA B  $     603.94 25.0%  $         452.96 N/A N/A

39037-EDE Side Panel, 6 SLIDE, Grommet, 42.3'' (1075 mm) D x 51 RMU, Glacier 
White EA B  $     618.41 25.0%  $         463.81 N/A N/A

39037-EDF Side Panel, 6 SLIDE, Grommet, 43.3'' (1100 mm) D x 51 RMU, Glacier 
White EA B  $     633.23 25.0%  $         474.92 N/A N/A

39037-EDG Side Panel, 6 SLIDE, Grommet, 44.3'' (1125 mm) D x 51 RMU, Glacier 
White EA B  $     648.53 25.0%  $         486.40 N/A N/A

39037-EDH Side Panel, 6 SLIDE, Grommet, 45.3'' (1150 mm) D x 51 RMU, Glacier 
White EA B  $     664.31 25.0%  $         498.23 N/A N/A

39037-EDJ Side Panel, 6 SLIDE, Grommet, 46.3'' (1175 mm) D x 51 RMU, Glacier 
White EA B  $     680.56 25.0%  $         510.42 N/A N/A

39037-EDK Side Panel, 6 SLIDE, Grommet, 47.2'' (1200 mm) D x 51 RMU, Glacier 
White EA B  $     697.31 25.0%  $         522.98 N/A N/A

39037-EDL Side Panel, 6 SLIDE, Grommet, 31.5'' (800 mm) D x 52 RMU, Glacier 
White EA B  $     456.50 25.0%  $         342.38 N/A N/A

39037-EDM Side Panel, 6 SLIDE, Grommet, 32.5'' (825 mm) D x 52 RMU, Glacier 
White EA B  $     489.26 25.0%  $         366.95 N/A N/A

39037-EDN Side Panel, 6 SLIDE, Grommet, 33.5'' (850 mm) D x 52 RMU, Glacier 
White EA B  $     500.55 25.0%  $         375.41 N/A N/A

39037-EDP Side Panel, 6 SLIDE, Grommet, 34.4'' (875 mm) D x 52 RMU, Glacier 
White EA B  $     512.24 25.0%  $         384.18 N/A N/A

39037-EDR Side Panel, 6 SLIDE, Grommet, 35.4'' (900 mm) D x 52 RMU, Glacier 
White EA B  $     524.33 25.0%  $         393.25 N/A N/A

39037-EDT Side Panel, 6 SLIDE, Grommet, 36.4'' (925 mm) D x 52 RMU, Glacier 
White EA B  $     536.71 25.0%  $         402.53 N/A N/A

39037-EDU Side Panel, 6 SLIDE, Grommet, 37.4'' (950 mm) D x 52 RMU, Glacier 
White EA B  $     549.49 25.0%  $         412.12 N/A N/A

39037-EDV Side Panel, 6 SLIDE, Grommet, 38.4'' (975 mm) D x 52 RMU, Glacier 
White EA B  $     574.50 25.0%  $         430.88 N/A N/A
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39037-EDW Side Panel, 6 SLIDE, Grommet, 39.4'' (1000 mm) D x 52 RMU, Glacier 
White EA B  $     550.14 25.0%  $         412.61 N/A N/A

39037-EDY Side Panel, 6 SLIDE, Grommet, 40.4'' (1025 mm) D x 52 RMU, Glacier 
White EA B  $     589.93 25.0%  $         442.45 N/A N/A

39037-EEA Side Panel, 6 SLIDE, Grommet, 41.3'' (1050 mm) D x 52 RMU, Glacier 
White EA B  $     603.94 25.0%  $         452.96 N/A N/A

39037-EEB Side Panel, 6 SLIDE, Grommet, 42.3'' (1075 mm) D x 52 RMU, Glacier 
White EA B  $     618.41 25.0%  $         463.81 N/A N/A

39037-EEC Side Panel, 6 SLIDE, Grommet, 43.3'' (1100 mm) D x 52 RMU, Glacier 
White EA B  $     604.44 25.0%  $         453.33 N/A N/A

39037-EED Side Panel, 6 SLIDE, Grommet, 44.3'' (1125 mm) D x 52 RMU, Glacier 
White EA B  $     648.53 25.0%  $         486.40 N/A N/A

39037-EEE Side Panel, 6 SLIDE, Grommet, 45.3'' (1150 mm) D x 52 RMU, Glacier 
White EA B  $     664.31 25.0%  $         498.23 N/A N/A

39037-EEF Side Panel, 6 SLIDE, Grommet, 46.3'' (1175 mm) D x 52 RMU, Glacier 
White EA B  $     680.56 25.0%  $         510.42 N/A N/A

39037-EEG Side Panel, 6 SLIDE, Grommet, 47.2'' (1200 mm) D x 52 RMU, Glacier 
White EA B  $     665.62 25.0%  $         499.22 N/A N/A

39040-C00 Side Panel, 4 SLIDE, 31.5'' (800 mm) D x 42 RMU, Black EA B  $     205.84 25.0%  $         154.38 N/A N/A
39040-C01 Side Panel, 4 SLIDE, 32.5'' (825 mm) D x 42 RMU, Black EA B  $     233.41 25.0%  $         175.06 N/A N/A
39040-C02 Side Panel, 4 SLIDE, 33.5'' (850 mm) D x 42 RMU, Black EA B  $     240.60 25.0%  $         180.45 N/A N/A
39040-C03 Side Panel, 4 SLIDE, 34.4'' (875 mm) D x 42 RMU, Black EA B  $     248.06 25.0%  $         186.05 N/A N/A
39040-C04 Side Panel, 4 SLIDE, 35.4'' (900 mm) D x 42 RMU, Black EA B  $     262.60 25.0%  $         196.95 N/A N/A
39040-C05 Side Panel, 4 SLIDE, 36.4'' (925 mm) D x 42 RMU, Black EA B  $     263.65 25.0%  $         197.74 N/A N/A
39040-C06 Side Panel, 4 SLIDE, 37.4'' (950 mm) D x 42 RMU, Black EA B  $     271.83 25.0%  $         203.87 N/A N/A
39040-C07 Side Panel, 4 SLIDE, 38.4'' (975 mm) D x 42 RMU, Black EA B  $     280.23 25.0%  $         210.17 N/A N/A
39040-C08 Side Panel, 4 SLIDE, 39.4'' (1000 mm) D x 42 RMU, Black EA B  $     262.63 25.0%  $         196.97 N/A N/A
39040-C09 Side Panel, 4 SLIDE, 40.4'' (1025 mm) D x 42 RMU, Black EA B  $     297.57 25.0%  $         223.18 N/A N/A
39040-C10 Side Panel, 4 SLIDE, 41.3'' (1050 mm) D x 42 RMU, Black EA B  $     306.46 25.0%  $         229.85 N/A N/A
39040-C11 Side Panel, 4 SLIDE, 42.3'' (1075 mm) D x 42 RMU, Black EA B  $     315.67 25.0%  $         236.75 N/A N/A
39040-C12 Side Panel, 4 SLIDE, 43.3'' (1100 mm) D x 42 RMU, Black EA B  $     295.56 25.0%  $         221.67 N/A N/A
39040-C13 Side Panel, 4 SLIDE, 44.3'' (1125 mm) D x 42 RMU, Black EA B  $     334.92 25.0%  $         251.19 N/A N/A
39040-C14 Side Panel, 4 SLIDE, 45.3'' (1150 mm) D x 42 RMU, Black EA B  $     344.95 25.0%  $         258.71 N/A N/A
39040-C15 Side Panel, 4 SLIDE, 46.3'' (1175 mm) D x 42 RMU, Black EA B  $     364.80 25.0%  $         273.60 N/A N/A
39040-C16 Side Panel, 4 SLIDE, 47.2'' (1200 mm) D x 42 RMU, Black EA B  $     332.67 25.0%  $         249.50 N/A N/A
39040-C17 Side Panel, 4 SLIDE, 31.5'' (800 mm) D x 43 RMU, Black EA B  $     280.09 25.0%  $         210.07 N/A N/A
39040-C18 Side Panel, 4 SLIDE, 32.5'' (825 mm) D x 43 RMU, Black EA B  $     288.75 25.0%  $         216.56 N/A N/A
39040-C19 Side Panel, 4 SLIDE, 33.5'' (850 mm) D x 43 RMU, Black EA B  $     297.65 25.0%  $         223.24 N/A N/A
39040-C20 Side Panel, 4 SLIDE, 34.4'' (875 mm) D x 43 RMU, Black EA B  $     306.88 25.0%  $         230.16 N/A N/A
39040-C21 Side Panel, 4 SLIDE, 35.4'' (900 mm) D x 43 RMU, Black EA B  $     324.84 25.0%  $         243.63 N/A N/A
39040-C22 Side Panel, 4 SLIDE, 36.4'' (925 mm) D x 43 RMU, Black EA B  $     326.18 25.0%  $         244.64 N/A N/A
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39040-C23 Side Panel, 4 SLIDE, 37.4'' (950 mm) D x 43 RMU, Black EA B  $     336.26 25.0%  $         252.20 N/A N/A
39040-C24 Side Panel, 4 SLIDE, 38.4'' (975 mm) D x 43 RMU, Black EA B  $     346.66 25.0%  $         260.00 N/A N/A
39040-C25 Side Panel, 4 SLIDE, 39.4'' (1000 mm) D x 43 RMU, Black EA B  $     357.41 25.0%  $         268.06 N/A N/A
39040-C26 Side Panel, 4 SLIDE, 40.4'' (1025 mm) D x 43 RMU, Black EA B  $     368.10 25.0%  $         276.08 N/A N/A
39040-C27 Side Panel, 4 SLIDE, 41.3'' (1050 mm) D x 43 RMU, Black EA B  $     379.13 25.0%  $         284.35 N/A N/A
39040-C28 Side Panel, 4 SLIDE, 42.3'' (1075 mm) D x 43 RMU, Black EA B  $     390.49 25.0%  $         292.87 N/A N/A
39040-C29 Side Panel, 4 SLIDE, 43.3'' (1100 mm) D x 43 RMU, Black EA B  $     402.22 25.0%  $         301.67 N/A N/A
39040-C30 Side Panel, 4 SLIDE, 44.3'' (1125 mm) D x 43 RMU, Black EA B  $     414.31 25.0%  $         310.73 N/A N/A
39040-C31 Side Panel, 4 SLIDE, 45.3'' (1150 mm) D x 43 RMU, Black EA B  $     426.70 25.0%  $         320.03 N/A N/A
39040-C32 Side Panel, 4 SLIDE, 46.3'' (1175 mm) D x 43 RMU, Black EA B  $     439.55 25.0%  $         329.66 N/A N/A
39040-C33 Side Panel, 4 SLIDE, 47.2'' (1200 mm) D x 43 RMU, Black EA B  $     452.73 25.0%  $         339.55 N/A N/A
39040-C34 Side Panel, 4 SLIDE, 31.5'' (800 mm) D x 44 RMU, Black EA B  $     288.75 25.0%  $         216.56 N/A N/A
39040-C35 Side Panel, 4 SLIDE, 32.5'' (825 mm) D x 44 RMU, Black EA B  $     297.65 25.0%  $         223.24 N/A N/A
39040-C36 Side Panel, 4 SLIDE, 33.5'' (850 mm) D x 44 RMU, Black EA B  $     306.88 25.0%  $         230.16 N/A N/A
39040-C37 Side Panel, 4 SLIDE, 34.4'' (875 mm) D x 44 RMU, Black EA B  $     316.40 25.0%  $         237.30 N/A N/A
39040-C38 Side Panel, 4 SLIDE, 35.4'' (900 mm) D x 44 RMU, Black EA B  $     326.18 25.0%  $         244.64 N/A N/A
39040-C39 Side Panel, 4 SLIDE, 36.4'' (925 mm) D x 44 RMU, Black EA B  $     336.26 25.0%  $         252.20 N/A N/A
39040-C40 Side Panel, 4 SLIDE, 37.4'' (950 mm) D x 44 RMU, Black EA B  $     346.66 25.0%  $         260.00 N/A N/A
39040-C41 Side Panel, 4 SLIDE, 38.4'' (975 mm) D x 44 RMU, Black EA B  $     366.96 25.0%  $         275.22 N/A N/A
39040-C42 Side Panel, 4 SLIDE, 39.4'' (1000 mm) D x 44 RMU, Black EA B  $     368.46 25.0%  $         276.35 N/A N/A
39040-C43 Side Panel, 4 SLIDE, 40.4'' (1025 mm) D x 44 RMU, Black EA B  $     379.47 25.0%  $         284.60 N/A N/A
39040-C44 Side Panel, 4 SLIDE, 41.3'' (1050 mm) D x 44 RMU, Black EA B  $     390.85 25.0%  $         293.14 N/A N/A
39040-C45 Side Panel, 4 SLIDE, 42.3'' (1075 mm) D x 44 RMU, Black EA B  $     402.58 25.0%  $         301.94 N/A N/A
39040-C46 Side Panel, 4 SLIDE, 43.3'' (1100 mm) D x 44 RMU, Black EA B  $     414.65 25.0%  $         310.99 N/A N/A
39040-C47 Side Panel, 4 SLIDE, 44.3'' (1125 mm) D x 44 RMU, Black EA B  $     427.13 25.0%  $         320.35 N/A N/A
39040-C48 Side Panel, 4 SLIDE, 45.3'' (1150 mm) D x 44 RMU, Black EA B  $     439.93 25.0%  $         329.95 N/A N/A
39040-C49 Side Panel, 4 SLIDE, 46.3'' (1175 mm) D x 44 RMU, Black EA B  $     453.15 25.0%  $         339.86 N/A N/A
39040-C50 Side Panel, 4 SLIDE, 47.2'' (1200 mm) D x 44 RMU, Black EA B  $     466.72 25.0%  $         350.04 N/A N/A
39040-C51 Side Panel, 4 SLIDE, 31.5'' (800 mm) D x 45 RMU, Black EA B  $     231.54 25.0%  $         173.66 N/A N/A
39040-C52 Side Panel, 4 SLIDE, 32.5'' (825 mm) D x 45 RMU, Black EA B  $     262.60 25.0%  $         196.95 N/A N/A
39040-C53 Side Panel, 4 SLIDE, 33.5'' (850 mm) D x 45 RMU, Black EA B  $     270.71 25.0%  $         203.03 N/A N/A
39040-C54 Side Panel, 4 SLIDE, 34.4'' (875 mm) D x 45 RMU, Black EA B  $     271.83 25.0%  $         203.87 N/A N/A
39040-C55 Side Panel, 4 SLIDE, 35.4'' (900 mm) D x 45 RMU, Black EA B  $     280.23 25.0%  $         210.17 N/A N/A
39040-C56 Side Panel, 4 SLIDE, 36.4'' (925 mm) D x 45 RMU, Black EA B  $     288.90 25.0%  $         216.68 N/A N/A
39040-C57 Side Panel, 4 SLIDE, 37.4'' (950 mm) D x 45 RMU, Black EA B  $     297.84 25.0%  $         223.38 N/A N/A
39040-C58 Side Panel, 4 SLIDE, 38.4'' (975 mm) D x 45 RMU, Black EA B  $     307.04 25.0%  $         230.28 N/A N/A
39040-C59 Side Panel, 4 SLIDE, 39.4'' (1000 mm) D x 45 RMU, Black EA B  $     287.74 25.0%  $         215.81 N/A N/A
39040-C60 Side Panel, 4 SLIDE, 40.4'' (1025 mm) D x 45 RMU, Black EA B  $     326.03 25.0%  $         244.52 N/A N/A
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39040-C61 Side Panel, 4 SLIDE, 41.3'' (1050 mm) D x 45 RMU, Black EA B  $     335.82 25.0%  $         251.87 N/A N/A
39040-C62 Side Panel, 4 SLIDE, 42.3'' (1075 mm) D x 45 RMU, Black EA B  $     355.13 25.0%  $         266.35 N/A N/A
39040-C63 Side Panel, 4 SLIDE, 43.3'' (1100 mm) D x 45 RMU, Black EA B  $     323.87 25.0%  $         242.90 N/A N/A
39040-C64 Side Panel, 4 SLIDE, 44.3'' (1125 mm) D x 45 RMU, Black EA B  $     366.93 25.0%  $         275.20 N/A N/A
39040-C65 Side Panel, 4 SLIDE, 45.3'' (1150 mm) D x 45 RMU, Black EA B  $     377.94 25.0%  $         283.46 N/A N/A
39040-C66 Side Panel, 4 SLIDE, 46.3'' (1175 mm) D x 45 RMU, Black EA B  $     389.27 25.0%  $         291.95 N/A N/A
39040-C67 Side Panel, 4 SLIDE, 47.2'' (1200 mm) D x 45 RMU, Black EA B  $     374.27 25.0%  $         280.70 N/A N/A
39040-C68 Side Panel, 4 SLIDE, 31.5'' (800 mm) D x 46 RMU, Black EA B  $     255.54 25.0%  $         191.66 N/A N/A
39040-C69 Side Panel, 4 SLIDE, 32.5'' (825 mm) D x 46 RMU, Black EA B  $     324.56 25.0%  $         243.42 N/A N/A
39040-C70 Side Panel, 4 SLIDE, 33.5'' (850 mm) D x 46 RMU, Black EA B  $     325.87 25.0%  $         244.40 N/A N/A
39040-C71 Side Panel, 4 SLIDE, 34.4'' (875 mm) D x 46 RMU, Black EA B  $     335.97 25.0%  $         251.98 N/A N/A
39040-C72 Side Panel, 4 SLIDE, 35.4'' (900 mm) D x 46 RMU, Black EA B  $     346.38 25.0%  $         259.79 N/A N/A
39040-C73 Side Panel, 4 SLIDE, 36.4'' (925 mm) D x 46 RMU, Black EA B  $     357.09 25.0%  $         267.82 N/A N/A
39040-C74 Side Panel, 4 SLIDE, 37.4'' (950 mm) D x 46 RMU, Black EA B  $     368.10 25.0%  $         276.08 N/A N/A
39040-C75 Side Panel, 4 SLIDE, 38.4'' (975 mm) D x 46 RMU, Black EA B  $     379.47 25.0%  $         284.60 N/A N/A
39040-C76 Side Panel, 4 SLIDE, 39.4'' (1000 mm) D x 46 RMU, Black EA B  $     391.22 25.0%  $         293.42 N/A N/A
39040-C77 Side Panel, 4 SLIDE, 40.4'' (1025 mm) D x 46 RMU, Black EA B  $     402.95 25.0%  $         302.21 N/A N/A
39040-C78 Side Panel, 4 SLIDE, 41.3'' (1050 mm) D x 46 RMU, Black EA B  $     415.02 25.0%  $         311.27 N/A N/A
39040-C79 Side Panel, 4 SLIDE, 42.3'' (1075 mm) D x 46 RMU, Black EA B  $     427.52 25.0%  $         320.64 N/A N/A
39040-C80 Side Panel, 4 SLIDE, 43.3'' (1100 mm) D x 46 RMU, Black EA B  $     440.30 25.0%  $         330.23 N/A N/A
39040-C81 Side Panel, 4 SLIDE, 44.3'' (1125 mm) D x 46 RMU, Black EA B  $     453.54 25.0%  $         340.16 N/A N/A
39040-C82 Side Panel, 4 SLIDE, 45.3'' (1150 mm) D x 46 RMU, Black EA B  $     467.14 25.0%  $         350.36 N/A N/A
39040-C83 Side Panel, 4 SLIDE, 46.3'' (1175 mm) D x 46 RMU, Black EA B  $     481.15 25.0%  $         360.86 N/A N/A
39040-C84 Side Panel, 4 SLIDE, 47.2'' (1200 mm) D x 46 RMU, Black EA B  $     495.62 25.0%  $         371.72 N/A N/A
39040-C85 Side Panel, 4 SLIDE, 31.5'' (800 mm) D x 47 RMU, Black EA B  $     315.83 25.0%  $         236.87 N/A N/A
39040-C86 Side Panel, 4 SLIDE, 32.5'' (825 mm) D x 47 RMU, Black EA B  $     325.60 25.0%  $         244.20 N/A N/A
39040-C87 Side Panel, 4 SLIDE, 33.5'' (850 mm) D x 47 RMU, Black EA B  $     335.67 25.0%  $         251.75 N/A N/A
39040-C88 Side Panel, 4 SLIDE, 34.4'' (875 mm) D x 47 RMU, Black EA B  $     346.07 25.0%  $         259.55 N/A N/A
39040-C89 Side Panel, 4 SLIDE, 35.4'' (900 mm) D x 47 RMU, Black EA B  $     356.71 25.0%  $         267.53 N/A N/A
39040-C90 Side Panel, 4 SLIDE, 36.4'' (925 mm) D x 47 RMU, Black EA B  $     367.74 25.0%  $         275.81 N/A N/A
39040-C91 Side Panel, 4 SLIDE, 37.4'' (950 mm) D x 47 RMU, Black EA B  $     379.13 25.0%  $         284.35 N/A N/A
39040-C92 Side Panel, 4 SLIDE, 38.4'' (975 mm) D x 47 RMU, Black EA B  $     390.85 25.0%  $         293.14 N/A N/A
39040-C93 Side Panel, 4 SLIDE, 39.4'' (1000 mm) D x 47 RMU, Black EA B  $     402.95 25.0%  $         302.21 N/A N/A
39040-C94 Side Panel, 4 SLIDE, 40.4'' (1025 mm) D x 47 RMU, Black EA B  $     415.02 25.0%  $         311.27 N/A N/A
39040-C95 Side Panel, 4 SLIDE, 41.3'' (1050 mm) D x 47 RMU, Black EA B  $     427.52 25.0%  $         320.64 N/A N/A
39040-C96 Side Panel, 4 SLIDE, 42.3'' (1075 mm) D x 47 RMU, Black EA B  $     440.30 25.0%  $         330.23 N/A N/A
39040-C97 Side Panel, 4 SLIDE, 43.3'' (1100 mm) D x 47 RMU, Black EA B  $     453.54 25.0%  $         340.16 N/A N/A
39040-C98 Side Panel, 4 SLIDE, 44.3'' (1125 mm) D x 47 RMU, Black EA B  $     467.14 25.0%  $         350.36 N/A N/A
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39040-C99 Side Panel, 4 SLIDE, 45.3'' (1150 mm) D x 47 RMU, Black EA B  $     481.15 25.0%  $         360.86 N/A N/A
39040-CAA Side Panel, 4 SLIDE, 46.3'' (1175 mm) D x 47 RMU, Black EA B  $     495.62 25.0%  $         371.72 N/A N/A
39040-CAB Side Panel, 4 SLIDE, 47.2'' (1200 mm) D x 47 RMU, Black EA B  $     510.44 25.0%  $         382.83 N/A N/A
39040-CAC Side Panel, 4 SLIDE, 31.5'' (800 mm) D x 48 RMU, Black EA B  $     295.72 25.0%  $         221.79 N/A N/A
39040-CAD Side Panel, 4 SLIDE, 32.5'' (825 mm) D x 48 RMU, Black EA B  $     335.34 25.0%  $         251.51 N/A N/A
39040-CAE Side Panel, 4 SLIDE, 33.5'' (850 mm) D x 48 RMU, Black EA B  $     345.71 25.0%  $         259.28 N/A N/A
39040-CAF Side Panel, 4 SLIDE, 34.4'' (875 mm) D x 48 RMU, Black EA B  $     356.42 25.0%  $         267.32 N/A N/A
39040-CAG Side Panel, 4 SLIDE, 35.4'' (900 mm) D x 48 RMU, Black EA B  $     367.46 25.0%  $         275.60 N/A N/A
39040-CAH Side Panel, 4 SLIDE, 36.4'' (925 mm) D x 48 RMU, Black EA B  $     378.81 25.0%  $         284.11 N/A N/A
39040-CAJ Side Panel, 4 SLIDE, 37.4'' (950 mm) D x 48 RMU, Black EA B  $     390.49 25.0%  $         292.87 N/A N/A
39040-CAK Side Panel, 4 SLIDE, 38.4'' (975 mm) D x 48 RMU, Black EA B  $     402.58 25.0%  $         301.94 N/A N/A
39040-CAL Side Panel, 4 SLIDE, 39.4'' (1000 mm) D x 48 RMU, Black EA B  $     377.28 25.0%  $         282.96 N/A N/A
39040-CAM Side Panel, 4 SLIDE, 40.4'' (1025 mm) D x 48 RMU, Black EA B  $     427.52 25.0%  $         320.64 N/A N/A
39040-CAN Side Panel, 4 SLIDE, 41.3'' (1050 mm) D x 48 RMU, Black EA B  $     440.30 25.0%  $         330.23 N/A N/A
39040-CAP Side Panel, 4 SLIDE, 42.3'' (1075 mm) D x 48 RMU, Black EA B  $     453.54 25.0%  $         340.16 N/A N/A
39040-CAR Side Panel, 4 SLIDE, 43.3'' (1100 mm) D x 48 RMU, Black EA B  $     424.68 25.0%  $         318.51 N/A N/A
39040-CAT Side Panel, 4 SLIDE, 44.3'' (1125 mm) D x 48 RMU, Black EA B  $     481.15 25.0%  $         360.86 N/A N/A
39040-CAU Side Panel, 4 SLIDE, 45.3'' (1150 mm) D x 48 RMU, Black EA B  $     495.62 25.0%  $         371.72 N/A N/A
39040-CAV Side Panel, 4 SLIDE, 46.3'' (1175 mm) D x 48 RMU, Black EA B  $     510.44 25.0%  $         382.83 N/A N/A
39040-CAW Side Panel, 4 SLIDE, 47.2'' (1200 mm) D x 48 RMU, Black EA B  $     477.96 25.0%  $         358.47 N/A N/A
39040-CAY Side Panel, 4 SLIDE, 31.5'' (800 mm) D x 49 RMU, Black EA B  $     335.07 25.0%  $         251.30 N/A N/A
39040-CBA Side Panel, 4 SLIDE, 32.5'' (825 mm) D x 49 RMU, Black EA B  $     345.42 25.0%  $         259.07 N/A N/A
39040-CBB Side Panel, 4 SLIDE, 33.5'' (850 mm) D x 49 RMU, Black EA B  $     356.12 25.0%  $         267.09 N/A N/A
39040-CBC Side Panel, 4 SLIDE, 34.4'' (875 mm) D x 49 RMU, Black EA B  $     367.10 25.0%  $         275.33 N/A N/A
39040-CBD Side Panel, 4 SLIDE, 35.4'' (900 mm) D x 49 RMU, Black EA B  $     378.45 25.0%  $         283.84 N/A N/A
39040-CBE Side Panel, 4 SLIDE, 36.4'' (925 mm) D x 49 RMU, Black EA B  $     390.15 25.0%  $         292.61 N/A N/A
39040-CBF Side Panel, 4 SLIDE, 37.4'' (950 mm) D x 49 RMU, Black EA B  $     402.22 25.0%  $         301.67 N/A N/A
39040-CBG Side Panel, 4 SLIDE, 38.4'' (975 mm) D x 49 RMU, Black EA B  $     414.65 25.0%  $         310.99 N/A N/A
39040-CBH Side Panel, 4 SLIDE, 39.4'' (1000 mm) D x 49 RMU, Black EA B  $     427.52 25.0%  $         320.64 N/A N/A
39040-CBJ Side Panel, 4 SLIDE, 40.4'' (1025 mm) D x 49 RMU, Black EA B  $     440.30 25.0%  $         330.23 N/A N/A
39040-CBK Side Panel, 4 SLIDE, 41.3'' (1050 mm) D x 49 RMU, Black EA B  $     453.54 25.0%  $         340.16 N/A N/A
39040-CBL Side Panel, 4 SLIDE, 42.3'' (1075 mm) D x 49 RMU, Black EA B  $     467.14 25.0%  $         350.36 N/A N/A
39040-CBM Side Panel, 4 SLIDE, 43.3'' (1100 mm) D x 49 RMU, Black EA B  $     481.15 25.0%  $         360.86 N/A N/A
39040-CBN Side Panel, 4 SLIDE, 44.3'' (1125 mm) D x 49 RMU, Black EA B  $     495.62 25.0%  $         371.72 N/A N/A
39040-CBP Side Panel, 4 SLIDE, 45.3'' (1150 mm) D x 49 RMU, Black EA B  $     510.44 25.0%  $         382.83 N/A N/A
39040-CBR Side Panel, 4 SLIDE, 46.3'' (1175 mm) D x 49 RMU, Black EA B  $     525.74 25.0%  $         394.31 N/A N/A
39040-CBT Side Panel, 4 SLIDE, 47.2'' (1200 mm) D x 49 RMU, Black EA B  $     541.52 25.0%  $         406.14 N/A N/A
39040-CBU Side Panel, 4 SLIDE, 31.5'' (800 mm) D x 50 RMU, Black EA B  $     345.12 25.0%  $         258.84 N/A N/A
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39040-CBV Side Panel, 4 SLIDE, 32.5'' (825 mm) D x 50 RMU, Black EA B  $     355.78 25.0%  $         266.84 N/A N/A
39040-CBW Side Panel, 4 SLIDE, 33.5'' (850 mm) D x 50 RMU, Black EA B  $     366.78 25.0%  $         275.09 N/A N/A
39040-CBY Side Panel, 4 SLIDE, 34.4'' (875 mm) D x 50 RMU, Black EA B  $     378.11 25.0%  $         283.58 N/A N/A
39040-CCA Side Panel, 4 SLIDE, 35.4'' (900 mm) D x 50 RMU, Black EA B  $     389.81 25.0%  $         292.36 N/A N/A
39040-CCB Side Panel, 4 SLIDE, 36.4'' (925 mm) D x 50 RMU, Black EA B  $     401.86 25.0%  $         301.40 N/A N/A
39040-CCC Side Panel, 4 SLIDE, 37.4'' (950 mm) D x 50 RMU, Black EA B  $     414.31 25.0%  $         310.73 N/A N/A
39040-CCD Side Panel, 4 SLIDE, 38.4'' (975 mm) D x 50 RMU, Black EA B  $     427.13 25.0%  $         320.35 N/A N/A
39040-CCE Side Panel, 4 SLIDE, 39.4'' (1000 mm) D x 50 RMU, Black EA B  $     440.30 25.0%  $         330.23 N/A N/A
39040-CCF Side Panel, 4 SLIDE, 40.4'' (1025 mm) D x 50 RMU, Black EA B  $     453.54 25.0%  $         340.16 N/A N/A
39040-CCG Side Panel, 4 SLIDE, 41.3'' (1050 mm) D x 50 RMU, Black EA B  $     467.14 25.0%  $         350.36 N/A N/A
39040-CCH Side Panel, 4 SLIDE, 42.3'' (1075 mm) D x 50 RMU, Black EA B  $     481.15 25.0%  $         360.86 N/A N/A
39040-CCJ Side Panel, 4 SLIDE, 43.3'' (1100 mm) D x 50 RMU, Black EA B  $     495.62 25.0%  $         371.72 N/A N/A
39040-CCK Side Panel, 4 SLIDE, 44.3'' (1125 mm) D x 50 RMU, Black EA B  $     510.44 25.0%  $         382.83 N/A N/A
39040-CCL Side Panel, 4 SLIDE, 45.3'' (1150 mm) D x 50 RMU, Black EA B  $     525.74 25.0%  $         394.31 N/A N/A
39040-CCM Side Panel, 4 SLIDE, 46.3'' (1175 mm) D x 50 RMU, Black EA B  $     541.52 25.0%  $         406.14 N/A N/A
39040-CCN Side Panel, 4 SLIDE, 47.2'' (1200 mm) D x 50 RMU, Black EA B  $     557.79 25.0%  $         418.34 N/A N/A
39040-CCP Side Panel, 4 SLIDE, 31.5'' (800 mm) D x 51 RMU, Black EA B  $     355.44 25.0%  $         266.58 N/A N/A
39040-CCR Side Panel, 4 SLIDE, 32.5'' (825 mm) D x 51 RMU, Black EA B  $     366.49 25.0%  $         274.87 N/A N/A
39040-CCT Side Panel, 4 SLIDE, 33.5'' (850 mm) D x 51 RMU, Black EA B  $     377.77 25.0%  $         283.33 N/A N/A
39040-CCU Side Panel, 4 SLIDE, 34.4'' (875 mm) D x 51 RMU, Black EA B  $     389.45 25.0%  $         292.09 N/A N/A
39040-CCV Side Panel, 4 SLIDE, 35.4'' (900 mm) D x 51 RMU, Black EA B  $     401.54 25.0%  $         301.16 N/A N/A
39040-CCW Side Panel, 4 SLIDE, 36.4'' (925 mm) D x 51 RMU, Black EA B  $     413.92 25.0%  $         310.44 N/A N/A
39040-CCY Side Panel, 4 SLIDE, 37.4'' (950 mm) D x 51 RMU, Black EA B  $     426.70 25.0%  $         320.03 N/A N/A
39040-CDA Side Panel, 4 SLIDE, 38.4'' (975 mm) D x 51 RMU, Black EA B  $     451.71 25.0%  $         338.78 N/A N/A
39040-CDB Side Panel, 4 SLIDE, 39.4'' (1000 mm) D x 51 RMU, Black EA B  $     453.54 25.0%  $         340.16 N/A N/A
39040-CDC Side Panel, 4 SLIDE, 40.4'' (1025 mm) D x 51 RMU, Black EA B  $     467.14 25.0%  $         350.36 N/A N/A
39040-CDD Side Panel, 4 SLIDE, 41.3'' (1050 mm) D x 51 RMU, Black EA B  $     481.15 25.0%  $         360.86 N/A N/A
39040-CDE Side Panel, 4 SLIDE, 42.3'' (1075 mm) D x 51 RMU, Black EA B  $     495.62 25.0%  $         371.72 N/A N/A
39040-CDF Side Panel, 4 SLIDE, 43.3'' (1100 mm) D x 51 RMU, Black EA B  $     510.44 25.0%  $         382.83 N/A N/A
39040-CDG Side Panel, 4 SLIDE, 44.3'' (1125 mm) D x 51 RMU, Black EA B  $     525.74 25.0%  $         394.31 N/A N/A
39040-CDH Side Panel, 4 SLIDE, 45.3'' (1150 mm) D x 51 RMU, Black EA B  $     541.52 25.0%  $         406.14 N/A N/A
39040-CDJ Side Panel, 4 SLIDE, 46.3'' (1175 mm) D x 51 RMU, Black EA B  $     557.79 25.0%  $         418.34 N/A N/A
39040-CDK Side Panel, 4 SLIDE, 47.2'' (1200 mm) D x 51 RMU, Black EA B  $     574.52 25.0%  $         430.89 N/A N/A
39040-CDL Side Panel, 4 SLIDE, 31.5'' (800 mm) D x 52 RMU, Black EA B  $     323.14 25.0%  $         242.36 N/A N/A
39040-CDM Side Panel, 4 SLIDE, 32.5'' (825 mm) D x 52 RMU, Black EA B  $     366.49 25.0%  $         274.87 N/A N/A
39040-CDN Side Panel, 4 SLIDE, 33.5'' (850 mm) D x 52 RMU, Black EA B  $     377.77 25.0%  $         283.33 N/A N/A
39040-CDP Side Panel, 4 SLIDE, 34.4'' (875 mm) D x 52 RMU, Black EA B  $     389.45 25.0%  $         292.09 N/A N/A
39040-CDR Side Panel, 4 SLIDE, 35.4'' (900 mm) D x 52 RMU, Black EA B  $     401.54 25.0%  $         301.16 N/A N/A
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39040-CDT Side Panel, 4 SLIDE, 36.4'' (925 mm) D x 52 RMU, Black EA B  $     413.92 25.0%  $         310.44 N/A N/A
39040-CDU Side Panel, 4 SLIDE, 37.4'' (950 mm) D x 52 RMU, Black EA B  $     426.70 25.0%  $         320.03 N/A N/A
39040-CDV Side Panel, 4 SLIDE, 38.4'' (975 mm) D x 52 RMU, Black EA B  $     451.71 25.0%  $         338.78 N/A N/A
39040-CDW Side Panel, 4 SLIDE, 39.4'' (1000 mm) D x 52 RMU, Black EA B  $     412.30 25.0%  $         309.23 N/A N/A
39040-CDY Side Panel, 4 SLIDE, 40.4'' (1025 mm) D x 52 RMU, Black EA B  $     467.14 25.0%  $         350.36 N/A N/A
39040-CEA Side Panel, 4 SLIDE, 41.3'' (1050 mm) D x 52 RMU, Black EA B  $     481.15 25.0%  $         360.86 N/A N/A
39040-CEB Side Panel, 4 SLIDE, 42.3'' (1075 mm) D x 52 RMU, Black EA B  $     495.62 25.0%  $         371.72 N/A N/A
39040-CEC Side Panel, 4 SLIDE, 43.3'' (1100 mm) D x 52 RMU, Black EA B  $     464.03 25.0%  $         348.02 N/A N/A
39040-CED Side Panel, 4 SLIDE, 44.3'' (1125 mm) D x 52 RMU, Black EA B  $     525.74 25.0%  $         394.31 N/A N/A
39040-CEE Side Panel, 4 SLIDE, 45.3'' (1150 mm) D x 52 RMU, Black EA B  $     541.52 25.0%  $         406.14 N/A N/A
39040-CEF Side Panel, 4 SLIDE, 46.3'' (1175 mm) D x 52 RMU, Black EA B  $     557.79 25.0%  $         418.34 N/A N/A
39040-CEG Side Panel, 4 SLIDE, 47.2'' (1200 mm) D x 52 RMU, Black EA B  $     522.29 25.0%  $         391.72 N/A N/A
39040-E00 Side Panel, 4 SLIDE, 31.5'' (800 mm) D x 42 RMU, Glacier White EA B  $     205.84 25.0%  $         154.38 N/A N/A
39040-E01 Side Panel, 4 SLIDE, 32.5'' (825 mm) D x 42 RMU, Glacier White EA B  $     233.41 25.0%  $         175.06 N/A N/A
39040-E02 Side Panel, 4 SLIDE, 33.5'' (850 mm) D x 42 RMU, Glacier White EA B  $     240.60 25.0%  $         180.45 N/A N/A
39040-E03 Side Panel, 4 SLIDE, 34.4'' (875 mm) D x 42 RMU, Glacier White EA B  $     248.06 25.0%  $         186.05 N/A N/A
39040-E04 Side Panel, 4 SLIDE, 35.4'' (900 mm) D x 42 RMU, Glacier White EA B  $     255.75 25.0%  $         191.81 N/A N/A
39040-E05 Side Panel, 4 SLIDE, 36.4'' (925 mm) D x 42 RMU, Glacier White EA B  $     263.65 25.0%  $         197.74 N/A N/A
39040-E06 Side Panel, 4 SLIDE, 37.4'' (950 mm) D x 42 RMU, Glacier White EA B  $     271.83 25.0%  $         203.87 N/A N/A
39040-E07 Side Panel, 4 SLIDE, 38.4'' (975 mm) D x 42 RMU, Glacier White EA B  $     280.23 25.0%  $         210.17 N/A N/A
39040-E08 Side Panel, 4 SLIDE, 39.4'' (1000 mm) D x 42 RMU, Glacier White EA B  $     262.63 25.0%  $         196.97 N/A N/A
39040-E09 Side Panel, 4 SLIDE, 40.4'' (1025 mm) D x 42 RMU, Glacier White EA B  $     297.57 25.0%  $         223.18 N/A N/A
39040-E10 Side Panel, 4 SLIDE, 41.3'' (1050 mm) D x 42 RMU, Glacier White EA B  $     306.46 25.0%  $         229.85 N/A N/A
39040-E11 Side Panel, 4 SLIDE, 42.3'' (1075 mm) D x 42 RMU, Glacier White EA B  $     315.67 25.0%  $         236.75 N/A N/A
39040-E12 Side Panel, 4 SLIDE, 43.3'' (1100 mm) D x 42 RMU, Glacier White EA B  $     295.56 25.0%  $         221.67 N/A N/A
39040-E13 Side Panel, 4 SLIDE, 44.3'' (1125 mm) D x 42 RMU, Glacier White EA B  $     334.92 25.0%  $         251.19 N/A N/A
39040-E14 Side Panel, 4 SLIDE, 45.3'' (1150 mm) D x 42 RMU, Glacier White EA B  $     344.95 25.0%  $         258.71 N/A N/A
39040-E15 Side Panel, 4 SLIDE, 46.3'' (1175 mm) D x 42 RMU, Glacier White EA B  $     355.27 25.0%  $         266.45 N/A N/A
39040-E16 Side Panel, 4 SLIDE, 47.2'' (1200 mm) D x 42 RMU, Glacier White EA B  $     332.67 25.0%  $         249.50 N/A N/A
39040-E17 Side Panel, 4 SLIDE, 31.5'' (800 mm) D x 43 RMU, Glacier White EA B  $     280.09 25.0%  $         210.07 N/A N/A
39040-E18 Side Panel, 4 SLIDE, 32.5'' (825 mm) D x 43 RMU, Glacier White EA B  $     288.75 25.0%  $         216.56 N/A N/A
39040-E19 Side Panel, 4 SLIDE, 33.5'' (850 mm) D x 43 RMU, Glacier White EA B  $     297.65 25.0%  $         223.24 N/A N/A
39040-E20 Side Panel, 4 SLIDE, 34.4'' (875 mm) D x 43 RMU, Glacier White EA B  $     306.88 25.0%  $         230.16 N/A N/A
39040-E21 Side Panel, 4 SLIDE, 35.4'' (900 mm) D x 43 RMU, Glacier White EA B  $     316.40 25.0%  $         237.30 N/A N/A
39040-E22 Side Panel, 4 SLIDE, 36.4'' (925 mm) D x 43 RMU, Glacier White EA B  $     326.18 25.0%  $         244.64 N/A N/A
39040-E23 Side Panel, 4 SLIDE, 37.4'' (950 mm) D x 43 RMU, Glacier White EA B  $     336.26 25.0%  $         252.20 N/A N/A
39040-E24 Side Panel, 4 SLIDE, 38.4'' (975 mm) D x 43 RMU, Glacier White EA B  $     346.66 25.0%  $         260.00 N/A N/A
39040-E25 Side Panel, 4 SLIDE, 39.4'' (1000 mm) D x 43 RMU, Glacier White EA B  $     357.41 25.0%  $         268.06 N/A N/A
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39040-E26 Side Panel, 4 SLIDE, 40.4'' (1025 mm) D x 43 RMU, Glacier White EA B  $     368.10 25.0%  $         276.08 N/A N/A
39040-E27 Side Panel, 4 SLIDE, 41.3'' (1050 mm) D x 43 RMU, Glacier White EA B  $     379.13 25.0%  $         284.35 N/A N/A
39040-E28 Side Panel, 4 SLIDE, 42.3'' (1075 mm) D x 43 RMU, Glacier White EA B  $     390.49 25.0%  $         292.87 N/A N/A
39040-E29 Side Panel, 4 SLIDE, 43.3'' (1100 mm) D x 43 RMU, Glacier White EA B  $     402.22 25.0%  $         301.67 N/A N/A
39040-E30 Side Panel, 4 SLIDE, 44.3'' (1125 mm) D x 43 RMU, Glacier White EA B  $     414.31 25.0%  $         310.73 N/A N/A
39040-E31 Side Panel, 4 SLIDE, 45.3'' (1150 mm) D x 43 RMU, Glacier White EA B  $     426.70 25.0%  $         320.03 N/A N/A
39040-E32 Side Panel, 4 SLIDE, 46.3'' (1175 mm) D x 43 RMU, Glacier White EA B  $     439.55 25.0%  $         329.66 N/A N/A
39040-E33 Side Panel, 4 SLIDE, 47.2'' (1200 mm) D x 43 RMU, Glacier White EA B  $     452.73 25.0%  $         339.55 N/A N/A
39040-E34 Side Panel, 4 SLIDE, 31.5'' (800 mm) D x 44 RMU, Glacier White EA B  $     288.75 25.0%  $         216.56 N/A N/A
39040-E35 Side Panel, 4 SLIDE, 32.5'' (825 mm) D x 44 RMU, Glacier White EA B  $     297.65 25.0%  $         223.24 N/A N/A
39040-E36 Side Panel, 4 SLIDE, 33.5'' (850 mm) D x 44 RMU, Glacier White EA B  $     306.88 25.0%  $         230.16 N/A N/A
39040-E37 Side Panel, 4 SLIDE, 34.4'' (875 mm) D x 44 RMU, Glacier White EA B  $     316.40 25.0%  $         237.30 N/A N/A
39040-E38 Side Panel, 4 SLIDE, 35.4'' (900 mm) D x 44 RMU, Glacier White EA B  $     326.18 25.0%  $         244.64 N/A N/A
39040-E39 Side Panel, 4 SLIDE, 36.4'' (925 mm) D x 44 RMU, Glacier White EA B  $     336.26 25.0%  $         252.20 N/A N/A
39040-E40 Side Panel, 4 SLIDE, 37.4'' (950 mm) D x 44 RMU, Glacier White EA B  $     346.66 25.0%  $         260.00 N/A N/A
39040-E41 Side Panel, 4 SLIDE, 38.4'' (975 mm) D x 44 RMU, Glacier White EA B  $     357.41 25.0%  $         268.06 N/A N/A
39040-E42 Side Panel, 4 SLIDE, 39.4'' (1000 mm) D x 44 RMU, Glacier White EA B  $     368.46 25.0%  $         276.35 N/A N/A
39040-E43 Side Panel, 4 SLIDE, 40.4'' (1025 mm) D x 44 RMU, Glacier White EA B  $     379.47 25.0%  $         284.60 N/A N/A
39040-E44 Side Panel, 4 SLIDE, 41.3'' (1050 mm) D x 44 RMU, Glacier White EA B  $     390.85 25.0%  $         293.14 N/A N/A
39040-E45 Side Panel, 4 SLIDE, 42.3'' (1075 mm) D x 44 RMU, Glacier White EA B  $     402.58 25.0%  $         301.94 N/A N/A
39040-E46 Side Panel, 4 SLIDE, 43.3'' (1100 mm) D x 44 RMU, Glacier White EA B  $     414.65 25.0%  $         310.99 N/A N/A
39040-E47 Side Panel, 4 SLIDE, 44.3'' (1125 mm) D x 44 RMU, Glacier White EA B  $     427.13 25.0%  $         320.35 N/A N/A
39040-E48 Side Panel, 4 SLIDE, 45.3'' (1150 mm) D x 44 RMU, Glacier White EA B  $     439.93 25.0%  $         329.95 N/A N/A
39040-E49 Side Panel, 4 SLIDE, 46.3'' (1175 mm) D x 44 RMU, Glacier White EA B  $     453.15 25.0%  $         339.86 N/A N/A
39040-E50 Side Panel, 4 SLIDE, 47.2'' (1200 mm) D x 44 RMU, Glacier White EA B  $     466.72 25.0%  $         350.04 N/A N/A
39040-E51 Side Panel, 4 SLIDE, 31.5'' (800 mm) D x 45 RMU, Glacier White EA B  $     225.51 25.0%  $         169.13 N/A N/A
39040-E52 Side Panel, 4 SLIDE, 32.5'' (825 mm) D x 45 RMU, Glacier White EA B  $     255.75 25.0%  $         191.81 N/A N/A
39040-E53 Side Panel, 4 SLIDE, 33.5'' (850 mm) D x 45 RMU, Glacier White EA B  $     263.65 25.0%  $         197.74 N/A N/A
39040-E54 Side Panel, 4 SLIDE, 34.4'' (875 mm) D x 45 RMU, Glacier White EA B  $     271.83 25.0%  $         203.87 N/A N/A
39040-E55 Side Panel, 4 SLIDE, 35.4'' (900 mm) D x 45 RMU, Glacier White EA B  $     280.23 25.0%  $         210.17 N/A N/A
39040-E56 Side Panel, 4 SLIDE, 36.4'' (925 mm) D x 45 RMU, Glacier White EA B  $     288.90 25.0%  $         216.68 N/A N/A
39040-E57 Side Panel, 4 SLIDE, 37.4'' (950 mm) D x 45 RMU, Glacier White EA B  $     297.84 25.0%  $         223.38 N/A N/A
39040-E58 Side Panel, 4 SLIDE, 38.4'' (975 mm) D x 45 RMU, Glacier White EA B  $     307.04 25.0%  $         230.28 N/A N/A
39040-E59 Side Panel, 4 SLIDE, 39.4'' (1000 mm) D x 45 RMU, Glacier White EA B  $     295.46 25.0%  $         221.60 N/A N/A
39040-E60 Side Panel, 4 SLIDE, 40.4'' (1025 mm) D x 45 RMU, Glacier White EA B  $     326.03 25.0%  $         244.52 N/A N/A
39040-E61 Side Panel, 4 SLIDE, 41.3'' (1050 mm) D x 45 RMU, Glacier White EA B  $     335.82 25.0%  $         251.87 N/A N/A
39040-E62 Side Panel, 4 SLIDE, 42.3'' (1075 mm) D x 45 RMU, Glacier White EA B  $     345.87 25.0%  $         259.40 N/A N/A
39040-E63 Side Panel, 4 SLIDE, 43.3'' (1100 mm) D x 45 RMU, Glacier White EA B  $     323.87 25.0%  $         242.90 N/A N/A
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39040-E64 Side Panel, 4 SLIDE, 44.3'' (1125 mm) D x 45 RMU, Glacier White EA B  $     366.93 25.0%  $         275.20 N/A N/A
39040-E65 Side Panel, 4 SLIDE, 45.3'' (1150 mm) D x 45 RMU, Glacier White EA B  $     377.94 25.0%  $         283.46 N/A N/A
39040-E66 Side Panel, 4 SLIDE, 46.3'' (1175 mm) D x 45 RMU, Glacier White EA B  $     389.27 25.0%  $         291.95 N/A N/A
39040-E67 Side Panel, 4 SLIDE, 47.2'' (1200 mm) D x 45 RMU, Glacier White EA B  $     364.51 25.0%  $         273.38 N/A N/A
39040-E68 Side Panel, 4 SLIDE, 31.5'' (800 mm) D x 46 RMU, Glacier White EA B  $     255.54 25.0%  $         191.66 N/A N/A
39040-E69 Side Panel, 4 SLIDE, 32.5'' (825 mm) D x 46 RMU, Glacier White EA B  $     316.10 25.0%  $         237.08 N/A N/A
39040-E70 Side Panel, 4 SLIDE, 33.5'' (850 mm) D x 46 RMU, Glacier White EA B  $     325.87 25.0%  $         244.40 N/A N/A
39040-E71 Side Panel, 4 SLIDE, 34.4'' (875 mm) D x 46 RMU, Glacier White EA B  $     335.97 25.0%  $         251.98 N/A N/A
39040-E72 Side Panel, 4 SLIDE, 35.4'' (900 mm) D x 46 RMU, Glacier White EA B  $     346.38 25.0%  $         259.79 N/A N/A
39040-E73 Side Panel, 4 SLIDE, 36.4'' (925 mm) D x 46 RMU, Glacier White EA B  $     357.09 25.0%  $         267.82 N/A N/A
39040-E74 Side Panel, 4 SLIDE, 37.4'' (950 mm) D x 46 RMU, Glacier White EA B  $     368.10 25.0%  $         276.08 N/A N/A
39040-E75 Side Panel, 4 SLIDE, 38.4'' (975 mm) D x 46 RMU, Glacier White EA B  $     379.47 25.0%  $         284.60 N/A N/A
39040-E76 Side Panel, 4 SLIDE, 39.4'' (1000 mm) D x 46 RMU, Glacier White EA B  $     391.22 25.0%  $         293.42 N/A N/A
39040-E77 Side Panel, 4 SLIDE, 40.4'' (1025 mm) D x 46 RMU, Glacier White EA B  $     402.95 25.0%  $         302.21 N/A N/A
39040-E78 Side Panel, 4 SLIDE, 41.3'' (1050 mm) D x 46 RMU, Glacier White EA B  $     415.02 25.0%  $         311.27 N/A N/A
39040-E79 Side Panel, 4 SLIDE, 42.3'' (1075 mm) D x 46 RMU, Glacier White EA B  $     427.52 25.0%  $         320.64 N/A N/A
39040-E80 Side Panel, 4 SLIDE, 43.3'' (1100 mm) D x 46 RMU, Glacier White EA B  $     440.30 25.0%  $         330.23 N/A N/A
39040-E81 Side Panel, 4 SLIDE, 44.3'' (1125 mm) D x 46 RMU, Glacier White EA B  $     453.54 25.0%  $         340.16 N/A N/A
39040-E82 Side Panel, 4 SLIDE, 45.3'' (1150 mm) D x 46 RMU, Glacier White EA B  $     467.14 25.0%  $         350.36 N/A N/A
39040-E83 Side Panel, 4 SLIDE, 46.3'' (1175 mm) D x 46 RMU, Glacier White EA B  $     481.15 25.0%  $         360.86 N/A N/A
39040-E84 Side Panel, 4 SLIDE, 47.2'' (1200 mm) D x 46 RMU, Glacier White EA B  $     495.62 25.0%  $         371.72 N/A N/A
39040-E85 Side Panel, 4 SLIDE, 31.5'' (800 mm) D x 47 RMU, Glacier White EA B  $     315.83 25.0%  $         236.87 N/A N/A
39040-E86 Side Panel, 4 SLIDE, 32.5'' (825 mm) D x 47 RMU, Glacier White EA B  $     325.60 25.0%  $         244.20 N/A N/A
39040-E87 Side Panel, 4 SLIDE, 33.5'' (850 mm) D x 47 RMU, Glacier White EA B  $     335.67 25.0%  $         251.75 N/A N/A
39040-E88 Side Panel, 4 SLIDE, 34.4'' (875 mm) D x 47 RMU, Glacier White EA B  $     346.07 25.0%  $         259.55 N/A N/A
39040-E89 Side Panel, 4 SLIDE, 35.4'' (900 mm) D x 47 RMU, Glacier White EA B  $     356.71 25.0%  $         267.53 N/A N/A
39040-E90 Side Panel, 4 SLIDE, 36.4'' (925 mm) D x 47 RMU, Glacier White EA B  $     367.74 25.0%  $         275.81 N/A N/A
39040-E91 Side Panel, 4 SLIDE, 37.4'' (950 mm) D x 47 RMU, Glacier White EA B  $     379.13 25.0%  $         284.35 N/A N/A
39040-E92 Side Panel, 4 SLIDE, 38.4'' (975 mm) D x 47 RMU, Glacier White EA B  $     390.85 25.0%  $         293.14 N/A N/A
39040-E93 Side Panel, 4 SLIDE, 39.4'' (1000 mm) D x 47 RMU, Glacier White EA B  $     402.95 25.0%  $         302.21 N/A N/A
39040-E94 Side Panel, 4 SLIDE, 40.4'' (1025 mm) D x 47 RMU, Glacier White EA B  $     415.02 25.0%  $         311.27 N/A N/A
39040-E95 Side Panel, 4 SLIDE, 41.3'' (1050 mm) D x 47 RMU, Glacier White EA B  $     427.52 25.0%  $         320.64 N/A N/A
39040-E96 Side Panel, 4 SLIDE, 42.3'' (1075 mm) D x 47 RMU, Glacier White EA B  $     440.30 25.0%  $         330.23 N/A N/A
39040-E97 Side Panel, 4 SLIDE, 43.3'' (1100 mm) D x 47 RMU, Glacier White EA B  $     453.54 25.0%  $         340.16 N/A N/A
39040-E98 Side Panel, 4 SLIDE, 44.3'' (1125 mm) D x 47 RMU, Glacier White EA B  $     467.14 25.0%  $         350.36 N/A N/A
39040-E99 Side Panel, 4 SLIDE, 45.3'' (1150 mm) D x 47 RMU, Glacier White EA B  $     481.15 25.0%  $         360.86 N/A N/A
39040-EAA Side Panel, 4 SLIDE, 46.3'' (1175 mm) D x 47 RMU, Glacier White EA B  $     495.62 25.0%  $         371.72 N/A N/A
39040-EAB Side Panel, 4 SLIDE, 47.2'' (1200 mm) D x 47 RMU, Glacier White EA B  $     510.44 25.0%  $         382.83 N/A N/A
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39040-EAC Side Panel, 4 SLIDE, 31.5'' (800 mm) D x 48 RMU, Glacier White EA B  $     295.72 25.0%  $         221.79 N/A N/A
39040-EAD Side Panel, 4 SLIDE, 32.5'' (825 mm) D x 48 RMU, Glacier White EA B  $     335.34 25.0%  $         251.51 N/A N/A
39040-EAE Side Panel, 4 SLIDE, 33.5'' (850 mm) D x 48 RMU, Glacier White EA B  $     345.71 25.0%  $         259.28 N/A N/A
39040-EAF Side Panel, 4 SLIDE, 34.4'' (875 mm) D x 48 RMU, Glacier White EA B  $     356.42 25.0%  $         267.32 N/A N/A
39040-EAG Side Panel, 4 SLIDE, 35.4'' (900 mm) D x 48 RMU, Glacier White EA B  $     367.46 25.0%  $         275.60 N/A N/A
39040-EAH Side Panel, 4 SLIDE, 36.4'' (925 mm) D x 48 RMU, Glacier White EA B  $     378.81 25.0%  $         284.11 N/A N/A
39040-EAJ Side Panel, 4 SLIDE, 37.4'' (950 mm) D x 48 RMU, Glacier White EA B  $     390.49 25.0%  $         292.87 N/A N/A
39040-EAK Side Panel, 4 SLIDE, 38.4'' (975 mm) D x 48 RMU, Glacier White EA B  $     402.58 25.0%  $         301.94 N/A N/A
39040-EAL Side Panel, 4 SLIDE, 39.4'' (1000 mm) D x 48 RMU, Glacier White EA B  $     377.28 25.0%  $         282.96 N/A N/A
39040-EAM Side Panel, 4 SLIDE, 40.4'' (1025 mm) D x 48 RMU, Glacier White EA B  $     427.52 25.0%  $         320.64 N/A N/A
39040-EAN Side Panel, 4 SLIDE, 41.3'' (1050 mm) D x 48 RMU, Glacier White EA B  $     440.30 25.0%  $         330.23 N/A N/A
39040-EAP Side Panel, 4 SLIDE, 42.3'' (1075 mm) D x 48 RMU, Glacier White EA B  $     453.54 25.0%  $         340.16 N/A N/A
39040-EAR Side Panel, 4 SLIDE, 43.3'' (1100 mm) D x 48 RMU, Glacier White EA B  $     424.68 25.0%  $         318.51 N/A N/A
39040-EAT Side Panel, 4 SLIDE, 44.3'' (1125 mm) D x 48 RMU, Glacier White EA B  $     481.15 25.0%  $         360.86 N/A N/A
39040-EAU Side Panel, 4 SLIDE, 45.3'' (1150 mm) D x 48 RMU, Glacier White EA B  $     495.62 25.0%  $         371.72 N/A N/A
39040-EAV Side Panel, 4 SLIDE, 46.3'' (1175 mm) D x 48 RMU, Glacier White EA B  $     510.44 25.0%  $         382.83 N/A N/A
39040-EAW Side Panel, 4 SLIDE, 47.2'' (1200 mm) D x 48 RMU, Glacier White EA B  $     477.96 25.0%  $         358.47 N/A N/A
39040-EAY Side Panel, 4 SLIDE, 31.5'' (800 mm) D x 49 RMU, Glacier White EA B  $     335.07 25.0%  $         251.30 N/A N/A
39040-EBA Side Panel, 4 SLIDE, 32.5'' (825 mm) D x 49 RMU, Glacier White EA B  $     345.42 25.0%  $         259.07 N/A N/A
39040-EBB Side Panel, 4 SLIDE, 33.5'' (850 mm) D x 49 RMU, Glacier White EA B  $     356.12 25.0%  $         267.09 N/A N/A
39040-EBC Side Panel, 4 SLIDE, 34.4'' (875 mm) D x 49 RMU, Glacier White EA B  $     367.10 25.0%  $         275.33 N/A N/A
39040-EBD Side Panel, 4 SLIDE, 35.4'' (900 mm) D x 49 RMU, Glacier White EA B  $     378.45 25.0%  $         283.84 N/A N/A
39040-EBE Side Panel, 4 SLIDE, 36.4'' (925 mm) D x 49 RMU, Glacier White EA B  $     390.15 25.0%  $         292.61 N/A N/A
39040-EBF Side Panel, 4 SLIDE, 37.4'' (950 mm) D x 49 RMU, Glacier White EA B  $     402.22 25.0%  $         301.67 N/A N/A
39040-EBG Side Panel, 4 SLIDE, 38.4'' (975 mm) D x 49 RMU, Glacier White EA B  $     414.65 25.0%  $         310.99 N/A N/A
39040-EBH Side Panel, 4 SLIDE, 39.4'' (1000 mm) D x 49 RMU, Glacier White EA B  $     427.52 25.0%  $         320.64 N/A N/A
39040-EBJ Side Panel, 4 SLIDE, 40.4'' (1025 mm) D x 49 RMU, Glacier White EA B  $     440.30 25.0%  $         330.23 N/A N/A
39040-EBK Side Panel, 4 SLIDE, 41.3'' (1050 mm) D x 49 RMU, Glacier White EA B  $     453.54 25.0%  $         340.16 N/A N/A
39040-EBL Side Panel, 4 SLIDE, 42.3'' (1075 mm) D x 49 RMU, Glacier White EA B  $     467.14 25.0%  $         350.36 N/A N/A
39040-EBM Side Panel, 4 SLIDE, 43.3'' (1100 mm) D x 49 RMU, Glacier White EA B  $     481.15 25.0%  $         360.86 N/A N/A
39040-EBN Side Panel, 4 SLIDE, 44.3'' (1125 mm) D x 49 RMU, Glacier White EA B  $     508.86 25.0%  $         381.65 N/A N/A
39040-EBP Side Panel, 4 SLIDE, 45.3'' (1150 mm) D x 49 RMU, Glacier White EA B  $     510.44 25.0%  $         382.83 N/A N/A
39040-EBR Side Panel, 4 SLIDE, 46.3'' (1175 mm) D x 49 RMU, Glacier White EA B  $     525.74 25.0%  $         394.31 N/A N/A
39040-EBT Side Panel, 4 SLIDE, 47.2'' (1200 mm) D x 49 RMU, Glacier White EA B  $     541.52 25.0%  $         406.14 N/A N/A
39040-EBU Side Panel, 4 SLIDE, 31.5'' (800 mm) D x 50 RMU, Glacier White EA B  $     345.12 25.0%  $         258.84 N/A N/A
39040-EBV Side Panel, 4 SLIDE, 32.5'' (825 mm) D x 50 RMU, Glacier White EA B  $     355.78 25.0%  $         266.84 N/A N/A
39040-EBW Side Panel, 4 SLIDE, 33.5'' (850 mm) D x 50 RMU, Glacier White EA B  $     366.78 25.0%  $         275.09 N/A N/A
39040-EBY Side Panel, 4 SLIDE, 34.4'' (875 mm) D x 50 RMU, Glacier White EA B  $     378.11 25.0%  $         283.58 N/A N/A
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39040-ECA Side Panel, 4 SLIDE, 35.4'' (900 mm) D x 50 RMU, Glacier White EA B  $     389.81 25.0%  $         292.36 N/A N/A
39040-ECB Side Panel, 4 SLIDE, 36.4'' (925 mm) D x 50 RMU, Glacier White EA B  $     401.86 25.0%  $         301.40 N/A N/A
39040-ECC Side Panel, 4 SLIDE, 37.4'' (950 mm) D x 50 RMU, Glacier White EA B  $     414.31 25.0%  $         310.73 N/A N/A
39040-ECD Side Panel, 4 SLIDE, 38.4'' (975 mm) D x 50 RMU, Glacier White EA B  $     427.13 25.0%  $         320.35 N/A N/A
39040-ECE Side Panel, 4 SLIDE, 39.4'' (1000 mm) D x 50 RMU, Glacier White EA B  $     440.30 25.0%  $         330.23 N/A N/A
39040-ECF Side Panel, 4 SLIDE, 40.4'' (1025 mm) D x 50 RMU, Glacier White EA B  $     453.54 25.0%  $         340.16 N/A N/A
39040-ECG Side Panel, 4 SLIDE, 41.3'' (1050 mm) D x 50 RMU, Glacier White EA B  $     467.14 25.0%  $         350.36 N/A N/A
39040-ECH Side Panel, 4 SLIDE, 42.3'' (1075 mm) D x 50 RMU, Glacier White EA B  $     481.15 25.0%  $         360.86 N/A N/A
39040-ECJ Side Panel, 4 SLIDE, 43.3'' (1100 mm) D x 50 RMU, Glacier White EA B  $     495.62 25.0%  $         371.72 N/A N/A
39040-ECK Side Panel, 4 SLIDE, 44.3'' (1125 mm) D x 50 RMU, Glacier White EA B  $     510.44 25.0%  $         382.83 N/A N/A
39040-ECL Side Panel, 4 SLIDE, 45.3'' (1150 mm) D x 50 RMU, Glacier White EA B  $     525.74 25.0%  $         394.31 N/A N/A
39040-ECM Side Panel, 4 SLIDE, 46.3'' (1175 mm) D x 50 RMU, Glacier White EA B  $     541.52 25.0%  $         406.14 N/A N/A
39040-ECN Side Panel, 4 SLIDE, 47.2'' (1200 mm) D x 50 RMU, Glacier White EA B  $     557.79 25.0%  $         418.34 N/A N/A
39040-ECP Side Panel, 4 SLIDE, 31.5'' (800 mm) D x 51 RMU, Glacier White EA B  $     355.44 25.0%  $         266.58 N/A N/A
39040-ECR Side Panel, 4 SLIDE, 32.5'' (825 mm) D x 51 RMU, Glacier White EA B  $     366.49 25.0%  $         274.87 N/A N/A
39040-ECT Side Panel, 4 SLIDE, 33.5'' (850 mm) D x 51 RMU, Glacier White EA B  $     377.77 25.0%  $         283.33 N/A N/A
39040-ECU Side Panel, 4 SLIDE, 34.4'' (875 mm) D x 51 RMU, Glacier White EA B  $     389.45 25.0%  $         292.09 N/A N/A
39040-ECV Side Panel, 4 SLIDE, 35.4'' (900 mm) D x 51 RMU, Glacier White EA B  $     401.54 25.0%  $         301.16 N/A N/A
39040-ECW Side Panel, 4 SLIDE, 36.4'' (925 mm) D x 51 RMU, Glacier White EA B  $     413.92 25.0%  $         310.44 N/A N/A
39040-ECY Side Panel, 4 SLIDE, 37.4'' (950 mm) D x 51 RMU, Glacier White EA B  $     426.70 25.0%  $         320.03 N/A N/A
39040-EDA Side Panel, 4 SLIDE, 38.4'' (975 mm) D x 51 RMU, Glacier White EA B  $     439.93 25.0%  $         329.95 N/A N/A
39040-EDB Side Panel, 4 SLIDE, 39.4'' (1000 mm) D x 51 RMU, Glacier White EA B  $     453.54 25.0%  $         340.16 N/A N/A
39040-EDC Side Panel, 4 SLIDE, 40.4'' (1025 mm) D x 51 RMU, Glacier White EA B  $     467.14 25.0%  $         350.36 N/A N/A
39040-EDD Side Panel, 4 SLIDE, 41.3'' (1050 mm) D x 51 RMU, Glacier White EA B  $     481.15 25.0%  $         360.86 N/A N/A
39040-EDE Side Panel, 4 SLIDE, 42.3'' (1075 mm) D x 51 RMU, Glacier White EA B  $     495.62 25.0%  $         371.72 N/A N/A
39040-EDF Side Panel, 4 SLIDE, 43.3'' (1100 mm) D x 51 RMU, Glacier White EA B  $     510.44 25.0%  $         382.83 N/A N/A
39040-EDG Side Panel, 4 SLIDE, 44.3'' (1125 mm) D x 51 RMU, Glacier White EA B  $     525.74 25.0%  $         394.31 N/A N/A
39040-EDH Side Panel, 4 SLIDE, 45.3'' (1150 mm) D x 51 RMU, Glacier White EA B  $     541.52 25.0%  $         406.14 N/A N/A
39040-EDJ Side Panel, 4 SLIDE, 46.3'' (1175 mm) D x 51 RMU, Glacier White EA B  $     557.79 25.0%  $         418.34 N/A N/A
39040-EDK Side Panel, 4 SLIDE, 47.2'' (1200 mm) D x 51 RMU, Glacier White EA B  $     574.52 25.0%  $         430.89 N/A N/A
39040-EDL Side Panel, 4 SLIDE, 31.5'' (800 mm) D x 52 RMU, Glacier White EA B  $     323.14 25.0%  $         242.36 N/A N/A
39040-EDM Side Panel, 4 SLIDE, 32.5'' (825 mm) D x 52 RMU, Glacier White EA B  $     366.49 25.0%  $         274.87 N/A N/A
39040-EDN Side Panel, 4 SLIDE, 33.5'' (850 mm) D x 52 RMU, Glacier White EA B  $     377.77 25.0%  $         283.33 N/A N/A
39040-EDP Side Panel, 4 SLIDE, 34.4'' (875 mm) D x 52 RMU, Glacier White EA B  $     389.45 25.0%  $         292.09 N/A N/A
39040-EDR Side Panel, 4 SLIDE, 35.4'' (900 mm) D x 52 RMU, Glacier White EA B  $     401.54 25.0%  $         301.16 N/A N/A
39040-EDT Side Panel, 4 SLIDE, 36.4'' (925 mm) D x 52 RMU, Glacier White EA B  $     413.92 25.0%  $         310.44 N/A N/A
39040-EDU Side Panel, 4 SLIDE, 37.4'' (950 mm) D x 52 RMU, Glacier White EA B  $     426.70 25.0%  $         320.03 N/A N/A
39040-EDV Side Panel, 4 SLIDE, 38.4'' (975 mm) D x 52 RMU, Glacier White EA B  $     439.93 25.0%  $         329.95 N/A N/A
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39040-EDW Side Panel, 4 SLIDE, 39.4'' (1000 mm) D x 52 RMU, Glacier White EA B  $     412.30 25.0%  $         309.23 N/A N/A
39040-EDY Side Panel, 4 SLIDE, 40.4'' (1025 mm) D x 52 RMU, Glacier White EA B  $     467.14 25.0%  $         350.36 N/A N/A
39040-EEA Side Panel, 4 SLIDE, 41.3'' (1050 mm) D x 52 RMU, Glacier White EA B  $     481.15 25.0%  $         360.86 N/A N/A
39040-EEB Side Panel, 4 SLIDE, 42.3'' (1075 mm) D x 52 RMU, Glacier White EA B  $     495.62 25.0%  $         371.72 N/A N/A
39040-EEC Side Panel, 4 SLIDE, 43.3'' (1100 mm) D x 52 RMU, Glacier White EA B  $     464.03 25.0%  $         348.02 N/A N/A
39040-EED Side Panel, 4 SLIDE, 44.3'' (1125 mm) D x 52 RMU, Glacier White EA B  $     525.74 25.0%  $         394.31 N/A N/A
39040-EEE Side Panel, 4 SLIDE, 45.3'' (1150 mm) D x 52 RMU, Glacier White EA B  $     541.52 25.0%  $         406.14 N/A N/A
39040-EEF Side Panel, 4 SLIDE, 46.3'' (1175 mm) D x 52 RMU, Glacier White EA B  $     557.79 25.0%  $         418.34 N/A N/A
39040-EEG Side Panel, 4 SLIDE, 47.2'' (1200 mm) D x 52 RMU, Glacier White EA B  $     522.29 25.0%  $         391.72 N/A N/A
39043-C00 Side Panel, 4 SLIDE, Brush, 31.5'' (800 mm) D x 42 RMU, Black EA B  $     433.47 25.0%  $         325.10 N/A N/A
39043-C01 Side Panel, 4 SLIDE, Brush, 32.5'' (825 mm) D x 42 RMU, Black EA B  $     483.80 25.0%  $         362.85 N/A N/A
39043-C02 Side Panel, 4 SLIDE, Brush, 33.5'' (850 mm) D x 42 RMU, Black EA B  $     490.99 25.0%  $         368.24 N/A N/A
39043-C03 Side Panel, 4 SLIDE, Brush, 34.4'' (875 mm) D x 42 RMU, Black EA B  $     498.46 25.0%  $         373.85 N/A N/A
39043-C04 Side Panel, 4 SLIDE, Brush, 35.4'' (900 mm) D x 42 RMU, Black EA B  $     512.99 25.0%  $         384.74 N/A N/A
39043-C05 Side Panel, 4 SLIDE, Brush, 36.4'' (925 mm) D x 42 RMU, Black EA B  $     514.05 25.0%  $         385.54 N/A N/A
39043-C06 Side Panel, 4 SLIDE, Brush, 37.4'' (950 mm) D x 42 RMU, Black EA B  $     522.22 25.0%  $         391.67 N/A N/A
39043-C07 Side Panel, 4 SLIDE, Brush, 38.4'' (975 mm) D x 42 RMU, Black EA B  $     530.62 25.0%  $         397.97 N/A N/A
39043-C08 Side Panel, 4 SLIDE, Brush, 39.4'' (1000 mm) D x 42 RMU, Black EA B  $     490.26 25.0%  $         367.70 N/A N/A
39043-C09 Side Panel, 4 SLIDE, Brush, 40.4'' (1025 mm) D x 42 RMU, Black EA B  $     547.96 25.0%  $         410.97 N/A N/A
39043-C10 Side Panel, 4 SLIDE, Brush, 41.3'' (1050 mm) D x 42 RMU, Black EA B  $     556.85 25.0%  $         417.64 N/A N/A
39043-C11 Side Panel, 4 SLIDE, Brush, 42.3'' (1075 mm) D x 42 RMU, Black EA B  $     566.07 25.0%  $         424.55 N/A N/A
39043-C12 Side Panel, 4 SLIDE, Brush, 43.3'' (1100 mm) D x 42 RMU, Black EA B  $     523.19 25.0%  $         392.39 N/A N/A
39043-C13 Side Panel, 4 SLIDE, Brush, 44.3'' (1125 mm) D x 42 RMU, Black EA B  $     585.31 25.0%  $         438.98 N/A N/A
39043-C14 Side Panel, 4 SLIDE, Brush, 45.3'' (1150 mm) D x 42 RMU, Black EA B  $     595.34 25.0%  $         446.51 N/A N/A
39043-C15 Side Panel, 4 SLIDE, Brush, 46.3'' (1175 mm) D x 42 RMU, Black EA B  $     615.20 25.0%  $         461.40 N/A N/A
39043-C16 Side Panel, 4 SLIDE, Brush, 47.2'' (1200 mm) D x 42 RMU, Black EA B  $     560.30 25.0%  $         420.23 N/A N/A
39043-C17 Side Panel, 4 SLIDE, Brush, 31.5'' (800 mm) D x 43 RMU, Black EA B  $     520.86 25.0%  $         390.65 N/A N/A
39043-C18 Side Panel, 4 SLIDE, Brush, 32.5'' (825 mm) D x 43 RMU, Black EA B  $     529.50 25.0%  $         397.13 N/A N/A
39043-C19 Side Panel, 4 SLIDE, Brush, 33.5'' (850 mm) D x 43 RMU, Black EA B  $     538.42 25.0%  $         403.82 N/A N/A
39043-C20 Side Panel, 4 SLIDE, Brush, 34.4'' (875 mm) D x 43 RMU, Black EA B  $     547.66 25.0%  $         410.75 N/A N/A
39043-C21 Side Panel, 4 SLIDE, Brush, 35.4'' (900 mm) D x 43 RMU, Black EA B  $     565.61 25.0%  $         424.21 N/A N/A
39043-C22 Side Panel, 4 SLIDE, Brush, 36.4'' (925 mm) D x 43 RMU, Black EA B  $     566.95 25.0%  $         425.21 N/A N/A
39043-C23 Side Panel, 4 SLIDE, Brush, 37.4'' (950 mm) D x 43 RMU, Black EA B  $     577.01 25.0%  $         432.76 N/A N/A
39043-C24 Side Panel, 4 SLIDE, Brush, 38.4'' (975 mm) D x 43 RMU, Black EA B  $     587.42 25.0%  $         440.57 N/A N/A
39043-C25 Side Panel, 4 SLIDE, Brush, 39.4'' (1000 mm) D x 43 RMU, Black EA B  $     598.16 25.0%  $         448.62 N/A N/A
39043-C26 Side Panel, 4 SLIDE, Brush, 40.4'' (1025 mm) D x 43 RMU, Black EA B  $     608.86 25.0%  $         456.65 N/A N/A
39043-C27 Side Panel, 4 SLIDE, Brush, 41.3'' (1050 mm) D x 43 RMU, Black EA B  $     619.89 25.0%  $         464.92 N/A N/A
39043-C28 Side Panel, 4 SLIDE, Brush, 42.3'' (1075 mm) D x 43 RMU, Black EA B  $     631.26 25.0%  $         473.45 N/A N/A
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39043-C29 Side Panel, 4 SLIDE, Brush, 43.3'' (1100 mm) D x 43 RMU, Black EA B  $     642.99 25.0%  $         482.24 N/A N/A
39043-C30 Side Panel, 4 SLIDE, Brush, 44.3'' (1125 mm) D x 43 RMU, Black EA B  $     655.06 25.0%  $         491.30 N/A N/A
39043-C31 Side Panel, 4 SLIDE, Brush, 45.3'' (1150 mm) D x 43 RMU, Black EA B  $     667.47 25.0%  $         500.60 N/A N/A
39043-C32 Side Panel, 4 SLIDE, Brush, 46.3'' (1175 mm) D x 43 RMU, Black EA B  $     680.32 25.0%  $         510.24 N/A N/A
39043-C33 Side Panel, 4 SLIDE, Brush, 47.2'' (1200 mm) D x 43 RMU, Black EA B  $     693.50 25.0%  $         520.13 N/A N/A
39043-C34 Side Panel, 4 SLIDE, Brush, 31.5'' (800 mm) D x 44 RMU, Black EA B  $     519.88 25.0%  $         389.91 N/A N/A
39043-C35 Side Panel, 4 SLIDE, Brush, 32.5'' (825 mm) D x 44 RMU, Black EA B  $     528.79 25.0%  $         396.59 N/A N/A
39043-C36 Side Panel, 4 SLIDE, Brush, 33.5'' (850 mm) D x 44 RMU, Black EA B  $     538.02 25.0%  $         403.52 N/A N/A
39043-C37 Side Panel, 4 SLIDE, Brush, 34.4'' (875 mm) D x 44 RMU, Black EA B  $     547.54 25.0%  $         410.66 N/A N/A
39043-C38 Side Panel, 4 SLIDE, Brush, 35.4'' (900 mm) D x 44 RMU, Black EA B  $     557.31 25.0%  $         417.98 N/A N/A
39043-C39 Side Panel, 4 SLIDE, Brush, 36.4'' (925 mm) D x 44 RMU, Black EA B  $     567.39 25.0%  $         425.54 N/A N/A
39043-C40 Side Panel, 4 SLIDE, Brush, 37.4'' (950 mm) D x 44 RMU, Black EA B  $     577.80 25.0%  $         433.35 N/A N/A
39043-C41 Side Panel, 4 SLIDE, Brush, 38.4'' (975 mm) D x 44 RMU, Black EA B  $     598.09 25.0%  $         448.57 N/A N/A
39043-C42 Side Panel, 4 SLIDE, Brush, 39.4'' (1000 mm) D x 44 RMU, Black EA B  $     599.59 25.0%  $         449.69 N/A N/A
39043-C43 Side Panel, 4 SLIDE, Brush, 40.4'' (1025 mm) D x 44 RMU, Black EA B  $     610.61 25.0%  $         457.96 N/A N/A
39043-C44 Side Panel, 4 SLIDE, Brush, 41.3'' (1050 mm) D x 44 RMU, Black EA B  $     621.98 25.0%  $         466.49 N/A N/A
39043-C45 Side Panel, 4 SLIDE, Brush, 42.3'' (1075 mm) D x 44 RMU, Black EA B  $     633.71 25.0%  $         475.28 N/A N/A
39043-C46 Side Panel, 4 SLIDE, Brush, 43.3'' (1100 mm) D x 44 RMU, Black EA B  $     645.78 25.0%  $         484.34 N/A N/A
39043-C47 Side Panel, 4 SLIDE, Brush, 44.3'' (1125 mm) D x 44 RMU, Black EA B  $     658.26 25.0%  $         493.70 N/A N/A
39043-C48 Side Panel, 4 SLIDE, Brush, 45.3'' (1150 mm) D x 44 RMU, Black EA B  $     671.06 25.0%  $         503.30 N/A N/A
39043-C49 Side Panel, 4 SLIDE, Brush, 46.3'' (1175 mm) D x 44 RMU, Black EA B  $     684.28 25.0%  $         513.21 N/A N/A
39043-C50 Side Panel, 4 SLIDE, Brush, 47.2'' (1200 mm) D x 44 RMU, Black EA B  $     697.85 25.0%  $         523.39 N/A N/A
39043-C51 Side Panel, 4 SLIDE, Brush, 31.5'' (800 mm) D x 45 RMU, Black EA B  $     432.91 25.0%  $         324.68 N/A N/A
39043-C52 Side Panel, 4 SLIDE, Brush, 32.5'' (825 mm) D x 45 RMU, Black EA B  $     484.11 25.0%  $         363.08 N/A N/A
39043-C53 Side Panel, 4 SLIDE, Brush, 33.5'' (850 mm) D x 45 RMU, Black EA B  $     492.22 25.0%  $         369.17 N/A N/A
39043-C54 Side Panel, 4 SLIDE, Brush, 34.4'' (875 mm) D x 45 RMU, Black EA B  $     493.34 25.0%  $         370.01 N/A N/A
39043-C55 Side Panel, 4 SLIDE, Brush, 35.4'' (900 mm) D x 45 RMU, Black EA B  $     501.74 25.0%  $         376.31 N/A N/A
39043-C56 Side Panel, 4 SLIDE, Brush, 36.4'' (925 mm) D x 45 RMU, Black EA B  $     510.39 25.0%  $         382.79 N/A N/A
39043-C57 Side Panel, 4 SLIDE, Brush, 37.4'' (950 mm) D x 45 RMU, Black EA B  $     519.33 25.0%  $         389.50 N/A N/A
39043-C58 Side Panel, 4 SLIDE, Brush, 38.4'' (975 mm) D x 45 RMU, Black EA B  $     528.55 25.0%  $         396.41 N/A N/A
39043-C59 Side Panel, 4 SLIDE, Brush, 39.4'' (1000 mm) D x 45 RMU, Black EA B  $     489.11 25.0%  $         366.83 N/A N/A
39043-C60 Side Panel, 4 SLIDE, Brush, 40.4'' (1025 mm) D x 45 RMU, Black EA B  $     547.54 25.0%  $         410.66 N/A N/A
39043-C61 Side Panel, 4 SLIDE, Brush, 41.3'' (1050 mm) D x 45 RMU, Black EA B  $     557.31 25.0%  $         417.98 N/A N/A
39043-C62 Side Panel, 4 SLIDE, Brush, 42.3'' (1075 mm) D x 45 RMU, Black EA B  $     576.64 25.0%  $         432.48 N/A N/A
39043-C63 Side Panel, 4 SLIDE, Brush, 43.3'' (1100 mm) D x 45 RMU, Black EA B  $     525.23 25.0%  $         393.92 N/A N/A
39043-C64 Side Panel, 4 SLIDE, Brush, 44.3'' (1125 mm) D x 45 RMU, Black EA B  $     588.42 25.0%  $         441.32 N/A N/A
39043-C65 Side Panel, 4 SLIDE, Brush, 45.3'' (1150 mm) D x 45 RMU, Black EA B  $     599.44 25.0%  $         449.58 N/A N/A
39043-C66 Side Panel, 4 SLIDE, Brush, 46.3'' (1175 mm) D x 45 RMU, Black EA B  $     610.76 25.0%  $         458.07 N/A N/A
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39043-C67 Side Panel, 4 SLIDE, Brush, 47.2'' (1200 mm) D x 45 RMU, Black EA B  $     575.64 25.0%  $         431.73 N/A N/A
39043-C68 Side Panel, 4 SLIDE, Brush, 31.5'' (800 mm) D x 46 RMU, Black EA B  $     467.42 25.0%  $         350.57 N/A N/A
39043-C69 Side Panel, 4 SLIDE, Brush, 32.5'' (825 mm) D x 46 RMU, Black EA B  $     536.44 25.0%  $         402.33 N/A N/A
39043-C70 Side Panel, 4 SLIDE, Brush, 33.5'' (850 mm) D x 46 RMU, Black EA B  $     537.74 25.0%  $         403.31 N/A N/A
39043-C71 Side Panel, 4 SLIDE, Brush, 34.4'' (875 mm) D x 46 RMU, Black EA B  $     547.84 25.0%  $         410.88 N/A N/A
39043-C72 Side Panel, 4 SLIDE, Brush, 35.4'' (900 mm) D x 46 RMU, Black EA B  $     558.25 25.0%  $         418.69 N/A N/A
39043-C73 Side Panel, 4 SLIDE, Brush, 36.4'' (925 mm) D x 46 RMU, Black EA B  $     568.96 25.0%  $         426.72 N/A N/A
39043-C74 Side Panel, 4 SLIDE, Brush, 37.4'' (950 mm) D x 46 RMU, Black EA B  $     579.97 25.0%  $         434.98 N/A N/A
39043-C75 Side Panel, 4 SLIDE, Brush, 38.4'' (975 mm) D x 46 RMU, Black EA B  $     591.35 25.0%  $         443.51 N/A N/A
39043-C76 Side Panel, 4 SLIDE, Brush, 39.4'' (1000 mm) D x 46 RMU, Black EA B  $     603.09 25.0%  $         452.32 N/A N/A
39043-C77 Side Panel, 4 SLIDE, Brush, 40.4'' (1025 mm) D x 46 RMU, Black EA B  $     614.82 25.0%  $         461.12 N/A N/A
39043-C78 Side Panel, 4 SLIDE, Brush, 41.3'' (1050 mm) D x 46 RMU, Black EA B  $     626.89 25.0%  $         470.17 N/A N/A
39043-C79 Side Panel, 4 SLIDE, Brush, 42.3'' (1075 mm) D x 46 RMU, Black EA B  $     639.39 25.0%  $         479.54 N/A N/A
39043-C80 Side Panel, 4 SLIDE, Brush, 43.3'' (1100 mm) D x 46 RMU, Black EA B  $     652.17 25.0%  $         489.13 N/A N/A
39043-C81 Side Panel, 4 SLIDE, Brush, 44.3'' (1125 mm) D x 46 RMU, Black EA B  $     665.41 25.0%  $         499.06 N/A N/A
39043-C82 Side Panel, 4 SLIDE, Brush, 45.3'' (1150 mm) D x 46 RMU, Black EA B  $     679.01 25.0%  $         509.26 N/A N/A
39043-C83 Side Panel, 4 SLIDE, Brush, 46.3'' (1175 mm) D x 46 RMU, Black EA B  $     693.02 25.0%  $         519.77 N/A N/A
39043-C84 Side Panel, 4 SLIDE, Brush, 47.2'' (1200 mm) D x 46 RMU, Black EA B  $     707.49 25.0%  $         530.62 N/A N/A
39043-C85 Side Panel, 4 SLIDE, Brush, 31.5'' (800 mm) D x 47 RMU, Black EA B  $     518.06 25.0%  $         388.55 N/A N/A
39043-C86 Side Panel, 4 SLIDE, Brush, 32.5'' (825 mm) D x 47 RMU, Black EA B  $     527.85 25.0%  $         395.89 N/A N/A
39043-C87 Side Panel, 4 SLIDE, Brush, 33.5'' (850 mm) D x 47 RMU, Black EA B  $     537.90 25.0%  $         403.43 N/A N/A
39043-C88 Side Panel, 4 SLIDE, Brush, 34.4'' (875 mm) D x 47 RMU, Black EA B  $     548.30 25.0%  $         411.23 N/A N/A
39043-C89 Side Panel, 4 SLIDE, Brush, 35.4'' (900 mm) D x 47 RMU, Black EA B  $     558.96 25.0%  $         419.22 N/A N/A
39043-C90 Side Panel, 4 SLIDE, Brush, 36.4'' (925 mm) D x 47 RMU, Black EA B  $     569.99 25.0%  $         427.49 N/A N/A
39043-C91 Side Panel, 4 SLIDE, Brush, 37.4'' (950 mm) D x 47 RMU, Black EA B  $     581.37 25.0%  $         436.03 N/A N/A
39043-C92 Side Panel, 4 SLIDE, Brush, 38.4'' (975 mm) D x 47 RMU, Black EA B  $     593.08 25.0%  $         444.81 N/A N/A
39043-C93 Side Panel, 4 SLIDE, Brush, 39.4'' (1000 mm) D x 47 RMU, Black EA B  $     605.20 25.0%  $         453.90 N/A N/A
39043-C94 Side Panel, 4 SLIDE, Brush, 40.4'' (1025 mm) D x 47 RMU, Black EA B  $     617.25 25.0%  $         462.94 N/A N/A
39043-C95 Side Panel, 4 SLIDE, Brush, 41.3'' (1050 mm) D x 47 RMU, Black EA B  $     629.77 25.0%  $         472.33 N/A N/A
39043-C96 Side Panel, 4 SLIDE, Brush, 42.3'' (1075 mm) D x 47 RMU, Black EA B  $     642.55 25.0%  $         481.91 N/A N/A
39043-C97 Side Panel, 4 SLIDE, Brush, 43.3'' (1100 mm) D x 47 RMU, Black EA B  $     655.78 25.0%  $         491.84 N/A N/A
39043-C98 Side Panel, 4 SLIDE, Brush, 44.3'' (1125 mm) D x 47 RMU, Black EA B  $     669.38 25.0%  $         502.04 N/A N/A
39043-C99 Side Panel, 4 SLIDE, Brush, 45.3'' (1150 mm) D x 47 RMU, Black EA B  $     683.40 25.0%  $         512.55 N/A N/A
39043-CAA Side Panel, 4 SLIDE, Brush, 46.3'' (1175 mm) D x 47 RMU, Black EA B  $     697.87 25.0%  $         523.40 N/A N/A
39043-CAB Side Panel, 4 SLIDE, Brush, 47.2'' (1200 mm) D x 47 RMU, Black EA B  $     712.67 25.0%  $         534.50 N/A N/A
39043-CAC Side Panel, 4 SLIDE, Brush, 31.5'' (800 mm) D x 48 RMU, Black EA B  $     470.82 25.0%  $         353.12 N/A N/A
39043-CAD Side Panel, 4 SLIDE, Brush, 32.5'' (825 mm) D x 48 RMU, Black EA B  $     527.95 25.0%  $         395.96 N/A N/A
39043-CAE Side Panel, 4 SLIDE, Brush, 33.5'' (850 mm) D x 48 RMU, Black EA B  $     538.32 25.0%  $         403.74 N/A N/A
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39043-CAF Side Panel, 4 SLIDE, Brush, 34.4'' (875 mm) D x 48 RMU, Black EA B  $     549.03 25.0%  $         411.77 N/A N/A
39043-CAG Side Panel, 4 SLIDE, Brush, 35.4'' (900 mm) D x 48 RMU, Black EA B  $     560.07 25.0%  $         420.05 N/A N/A
39043-CAH Side Panel, 4 SLIDE, Brush, 36.4'' (925 mm) D x 48 RMU, Black EA B  $     571.42 25.0%  $         428.57 N/A N/A
39043-CAJ Side Panel, 4 SLIDE, Brush, 37.4'' (950 mm) D x 48 RMU, Black EA B  $     583.10 25.0%  $         437.33 N/A N/A
39043-CAK Side Panel, 4 SLIDE, Brush, 38.4'' (975 mm) D x 48 RMU, Black EA B  $     595.19 25.0%  $         446.39 N/A N/A
39043-CAL Side Panel, 4 SLIDE, Brush, 39.4'' (1000 mm) D x 48 RMU, Black EA B  $     552.38 25.0%  $         414.29 N/A N/A
39043-CAM Side Panel, 4 SLIDE, Brush, 40.4'' (1025 mm) D x 48 RMU, Black EA B  $     620.13 25.0%  $         465.10 N/A N/A
39043-CAN Side Panel, 4 SLIDE, Brush, 41.3'' (1050 mm) D x 48 RMU, Black EA B  $     632.91 25.0%  $         474.68 N/A N/A
39043-CAP Side Panel, 4 SLIDE, Brush, 42.3'' (1075 mm) D x 48 RMU, Black EA B  $     646.15 25.0%  $         484.61 N/A N/A
39043-CAR Side Panel, 4 SLIDE, Brush, 43.3'' (1100 mm) D x 48 RMU, Black EA B  $     599.78 25.0%  $         449.84 N/A N/A
39043-CAT Side Panel, 4 SLIDE, Brush, 44.3'' (1125 mm) D x 48 RMU, Black EA B  $     673.76 25.0%  $         505.32 N/A N/A
39043-CAU Side Panel, 4 SLIDE, Brush, 45.3'' (1150 mm) D x 48 RMU, Black EA B  $     688.23 25.0%  $         516.17 N/A N/A
39043-CAV Side Panel, 4 SLIDE, Brush, 46.3'' (1175 mm) D x 48 RMU, Black EA B  $     703.05 25.0%  $         527.29 N/A N/A
39043-CAW Side Panel, 4 SLIDE, Brush, 47.2'' (1200 mm) D x 48 RMU, Black EA B  $     653.06 25.0%  $         489.80 N/A N/A
39043-CAY Side Panel, 4 SLIDE, Brush, 31.5'' (800 mm) D x 49 RMU, Black EA B  $     518.04 25.0%  $         388.53 N/A N/A
39043-CBA Side Panel, 4 SLIDE, Brush, 32.5'' (825 mm) D x 49 RMU, Black EA B  $     528.41 25.0%  $         396.31 N/A N/A
39043-CBB Side Panel, 4 SLIDE, Brush, 33.5'' (850 mm) D x 49 RMU, Black EA B  $     539.10 25.0%  $         404.33 N/A N/A
39043-CBC Side Panel, 4 SLIDE, Brush, 34.4'' (875 mm) D x 49 RMU, Black EA B  $     550.07 25.0%  $         412.55 N/A N/A
39043-CBD Side Panel, 4 SLIDE, Brush, 35.4'' (900 mm) D x 49 RMU, Black EA B  $     561.44 25.0%  $         421.08 N/A N/A
39043-CBE Side Panel, 4 SLIDE, Brush, 36.4'' (925 mm) D x 49 RMU, Black EA B  $     573.14 25.0%  $         429.86 N/A N/A
39043-CBF Side Panel, 4 SLIDE, Brush, 37.4'' (950 mm) D x 49 RMU, Black EA B  $     585.21 25.0%  $         438.91 N/A N/A
39043-CBG Side Panel, 4 SLIDE, Brush, 38.4'' (975 mm) D x 49 RMU, Black EA B  $     597.64 25.0%  $         448.23 N/A N/A
39043-CBH Side Panel, 4 SLIDE, Brush, 39.4'' (1000 mm) D x 49 RMU, Black EA B  $     610.50 25.0%  $         457.88 N/A N/A
39043-CBJ Side Panel, 4 SLIDE, Brush, 40.4'' (1025 mm) D x 49 RMU, Black EA B  $     623.29 25.0%  $         467.47 N/A N/A
39043-CBK Side Panel, 4 SLIDE, Brush, 41.3'' (1050 mm) D x 49 RMU, Black EA B  $     636.51 25.0%  $         477.38 N/A N/A
39043-CBL Side Panel, 4 SLIDE, Brush, 42.3'' (1075 mm) D x 49 RMU, Black EA B  $     650.11 25.0%  $         487.58 N/A N/A
39043-CBM Side Panel, 4 SLIDE, Brush, 43.3'' (1100 mm) D x 49 RMU, Black EA B  $     664.14 25.0%  $         498.11 N/A N/A
39043-CBN Side Panel, 4 SLIDE, Brush, 44.3'' (1125 mm) D x 49 RMU, Black EA B  $     678.61 25.0%  $         508.96 N/A N/A
39043-CBP Side Panel, 4 SLIDE, Brush, 45.3'' (1150 mm) D x 49 RMU, Black EA B  $     693.41 25.0%  $         520.06 N/A N/A
39043-CBR Side Panel, 4 SLIDE, Brush, 46.3'' (1175 mm) D x 49 RMU, Black EA B  $     708.73 25.0%  $         531.55 N/A N/A
39043-CBT Side Panel, 4 SLIDE, Brush, 47.2'' (1200 mm) D x 49 RMU, Black EA B  $     724.51 25.0%  $         543.38 N/A N/A
39043-CBU Side Panel, 4 SLIDE, Brush, 31.5'' (800 mm) D x 50 RMU, Black EA B  $     518.47 25.0%  $         388.85 N/A N/A
39043-CBV Side Panel, 4 SLIDE, Brush, 32.5'' (825 mm) D x 50 RMU, Black EA B  $     529.13 25.0%  $         396.85 N/A N/A
39043-CBW Side Panel, 4 SLIDE, Brush, 33.5'' (850 mm) D x 50 RMU, Black EA B  $     540.12 25.0%  $         405.09 N/A N/A
39043-CBY Side Panel, 4 SLIDE, Brush, 34.4'' (875 mm) D x 50 RMU, Black EA B  $     551.46 25.0%  $         413.60 N/A N/A
39043-CCA Side Panel, 4 SLIDE, Brush, 35.4'' (900 mm) D x 50 RMU, Black EA B  $     563.16 25.0%  $         422.37 N/A N/A
39043-CCB Side Panel, 4 SLIDE, Brush, 36.4'' (925 mm) D x 50 RMU, Black EA B  $     575.21 25.0%  $         431.41 N/A N/A
39043-CCC Side Panel, 4 SLIDE, Brush, 37.4'' (950 mm) D x 50 RMU, Black EA B  $     587.66 25.0%  $         440.75 N/A N/A
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39043-CCD Side Panel, 4 SLIDE, Brush, 38.4'' (975 mm) D x 50 RMU, Black EA B  $     600.47 25.0%  $         450.35 N/A N/A
39043-CCE Side Panel, 4 SLIDE, Brush, 39.4'' (1000 mm) D x 50 RMU, Black EA B  $     613.65 25.0%  $         460.24 N/A N/A
39043-CCF Side Panel, 4 SLIDE, Brush, 40.4'' (1025 mm) D x 50 RMU, Black EA B  $     626.89 25.0%  $         470.17 N/A N/A
39043-CCG Side Panel, 4 SLIDE, Brush, 41.3'' (1050 mm) D x 50 RMU, Black EA B  $     640.49 25.0%  $         480.37 N/A N/A
39043-CCH Side Panel, 4 SLIDE, Brush, 42.3'' (1075 mm) D x 50 RMU, Black EA B  $     654.50 25.0%  $         490.88 N/A N/A
39043-CCJ Side Panel, 4 SLIDE, Brush, 43.3'' (1100 mm) D x 50 RMU, Black EA B  $     668.97 25.0%  $         501.73 N/A N/A
39043-CCK Side Panel, 4 SLIDE, Brush, 44.3'' (1125 mm) D x 50 RMU, Black EA B  $     683.79 25.0%  $         512.84 N/A N/A
39043-CCL Side Panel, 4 SLIDE, Brush, 45.3'' (1150 mm) D x 50 RMU, Black EA B  $     699.09 25.0%  $         524.32 N/A N/A
39043-CCM Side Panel, 4 SLIDE, Brush, 46.3'' (1175 mm) D x 50 RMU, Black EA B  $     714.87 25.0%  $         536.15 N/A N/A
39043-CCN Side Panel, 4 SLIDE, Brush, 47.2'' (1200 mm) D x 50 RMU, Black EA B  $     731.14 25.0%  $         548.36 N/A N/A
39043-CCP Side Panel, 4 SLIDE, Brush, 31.5'' (800 mm) D x 51 RMU, Black EA B  $     519.16 25.0%  $         389.37 N/A N/A
39043-CCR Side Panel, 4 SLIDE, Brush, 32.5'' (825 mm) D x 51 RMU, Black EA B  $     530.20 25.0%  $         397.65 N/A N/A
39043-CCT Side Panel, 4 SLIDE, Brush, 33.5'' (850 mm) D x 51 RMU, Black EA B  $     541.48 25.0%  $         406.11 N/A N/A
39043-CCU Side Panel, 4 SLIDE, Brush, 34.4'' (875 mm) D x 51 RMU, Black EA B  $     553.18 25.0%  $         414.89 N/A N/A
39043-CCV Side Panel, 4 SLIDE, Brush, 35.4'' (900 mm) D x 51 RMU, Black EA B  $     565.25 25.0%  $         423.94 N/A N/A
39043-CCW Side Panel, 4 SLIDE, Brush, 36.4'' (925 mm) D x 51 RMU, Black EA B  $     577.64 25.0%  $         433.23 N/A N/A
39043-CCY Side Panel, 4 SLIDE, Brush, 37.4'' (950 mm) D x 51 RMU, Black EA B  $     590.43 25.0%  $         442.82 N/A N/A
39043-CDA Side Panel, 4 SLIDE, Brush, 38.4'' (975 mm) D x 51 RMU, Black EA B  $     615.43 25.0%  $         461.57 N/A N/A
39043-CDB Side Panel, 4 SLIDE, Brush, 39.4'' (1000 mm) D x 51 RMU, Black EA B  $     617.25 25.0%  $         462.94 N/A N/A
39043-CDC Side Panel, 4 SLIDE, Brush, 40.4'' (1025 mm) D x 51 RMU, Black EA B  $     630.85 25.0%  $         473.14 N/A N/A
39043-CDD Side Panel, 4 SLIDE, Brush, 41.3'' (1050 mm) D x 51 RMU, Black EA B  $     644.88 25.0%  $         483.66 N/A N/A
39043-CDE Side Panel, 4 SLIDE, Brush, 42.3'' (1075 mm) D x 51 RMU, Black EA B  $     659.35 25.0%  $         494.51 N/A N/A
39043-CDF Side Panel, 4 SLIDE, Brush, 43.3'' (1100 mm) D x 51 RMU, Black EA B  $     674.15 25.0%  $         505.61 N/A N/A
39043-CDG Side Panel, 4 SLIDE, Brush, 44.3'' (1125 mm) D x 51 RMU, Black EA B  $     689.47 25.0%  $         517.10 N/A N/A
39043-CDH Side Panel, 4 SLIDE, Brush, 45.3'' (1150 mm) D x 51 RMU, Black EA B  $     705.25 25.0%  $         528.94 N/A N/A
39043-CDJ Side Panel, 4 SLIDE, Brush, 46.3'' (1175 mm) D x 51 RMU, Black EA B  $     721.50 25.0%  $         541.13 N/A N/A
39043-CDK Side Panel, 4 SLIDE, Brush, 47.2'' (1200 mm) D x 51 RMU, Black EA B  $     738.24 25.0%  $         553.68 N/A N/A
39043-CDL Side Panel, 4 SLIDE, Brush, 31.5'' (800 mm) D x 52 RMU, Black EA B  $     471.97 25.0%  $         353.98 N/A N/A
39043-CDM Side Panel, 4 SLIDE, Brush, 32.5'' (825 mm) D x 52 RMU, Black EA B  $     530.20 25.0%  $         397.65 N/A N/A
39043-CDN Side Panel, 4 SLIDE, Brush, 33.5'' (850 mm) D x 52 RMU, Black EA B  $     541.48 25.0%  $         406.11 N/A N/A
39043-CDP Side Panel, 4 SLIDE, Brush, 34.4'' (875 mm) D x 52 RMU, Black EA B  $     553.18 25.0%  $         414.89 N/A N/A
39043-CDR Side Panel, 4 SLIDE, Brush, 35.4'' (900 mm) D x 52 RMU, Black EA B  $     565.25 25.0%  $         423.94 N/A N/A
39043-CDT Side Panel, 4 SLIDE, Brush, 36.4'' (925 mm) D x 52 RMU, Black EA B  $     577.64 25.0%  $         433.23 N/A N/A
39043-CDU Side Panel, 4 SLIDE, Brush, 37.4'' (950 mm) D x 52 RMU, Black EA B  $     590.43 25.0%  $         442.82 N/A N/A
39043-CDV Side Panel, 4 SLIDE, Brush, 38.4'' (975 mm) D x 52 RMU, Black EA B  $     615.43 25.0%  $         461.57 N/A N/A
39043-CDW Side Panel, 4 SLIDE, Brush, 39.4'' (1000 mm) D x 52 RMU, Black EA B  $     561.14 25.0%  $         420.86 N/A N/A
39043-CDY Side Panel, 4 SLIDE, Brush, 40.4'' (1025 mm) D x 52 RMU, Black EA B  $     630.85 25.0%  $         473.14 N/A N/A
39043-CEA Side Panel, 4 SLIDE, Brush, 41.3'' (1050 mm) D x 52 RMU, Black EA B  $     644.88 25.0%  $         483.66 N/A N/A
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39043-CEB Side Panel, 4 SLIDE, Brush, 42.3'' (1075 mm) D x 52 RMU, Black EA B  $     659.35 25.0%  $         494.51 N/A N/A
39043-CEC Side Panel, 4 SLIDE, Brush, 43.3'' (1100 mm) D x 52 RMU, Black EA B  $     612.87 25.0%  $         459.65 N/A N/A
39043-CED Side Panel, 4 SLIDE, Brush, 44.3'' (1125 mm) D x 52 RMU, Black EA B  $     689.47 25.0%  $         517.10 N/A N/A
39043-CEE Side Panel, 4 SLIDE, Brush, 45.3'' (1150 mm) D x 52 RMU, Black EA B  $     705.25 25.0%  $         528.94 N/A N/A
39043-CEF Side Panel, 4 SLIDE, Brush, 46.3'' (1175 mm) D x 52 RMU, Black EA B  $     721.50 25.0%  $         541.13 N/A N/A
39043-CEG Side Panel, 4 SLIDE, Brush, 47.2'' (1200 mm) D x 52 RMU, Black EA B  $     671.13 25.0%  $         503.35 N/A N/A
39043-E00 Side Panel, 4 SLIDE, Brush, 31.5'' (800 mm) D x 42 RMU, Glacier White EA B  $     433.47 25.0%  $         325.10 N/A N/A
39043-E01 Side Panel, 4 SLIDE, Brush, 32.5'' (825 mm) D x 42 RMU, Glacier White EA B  $     483.80 25.0%  $         362.85 N/A N/A
39043-E02 Side Panel, 4 SLIDE, Brush, 33.5'' (850 mm) D x 42 RMU, Glacier White EA B  $     490.99 25.0%  $         368.24 N/A N/A
39043-E03 Side Panel, 4 SLIDE, Brush, 34.4'' (875 mm) D x 42 RMU, Glacier White EA B  $     498.46 25.0%  $         373.85 N/A N/A
39043-E04 Side Panel, 4 SLIDE, Brush, 35.4'' (900 mm) D x 42 RMU, Glacier White EA B  $     512.99 25.0%  $         384.74 N/A N/A
39043-E05 Side Panel, 4 SLIDE, Brush, 36.4'' (925 mm) D x 42 RMU, Glacier White EA B  $     514.05 25.0%  $         385.54 N/A N/A
39043-E06 Side Panel, 4 SLIDE, Brush, 37.4'' (950 mm) D x 42 RMU, Glacier White EA B  $     522.22 25.0%  $         391.67 N/A N/A
39043-E07 Side Panel, 4 SLIDE, Brush, 38.4'' (975 mm) D x 42 RMU, Glacier White EA B  $     530.62 25.0%  $         397.97 N/A N/A
39043-E08 Side Panel, 4 SLIDE, Brush, 39.4'' (1000 mm) D x 42 RMU, Glacier White EA B  $     490.26 25.0%  $         367.70 N/A N/A
39043-E09 Side Panel, 4 SLIDE, Brush, 40.4'' (1025 mm) D x 42 RMU, Glacier White EA B  $     547.96 25.0%  $         410.97 N/A N/A
39043-E10 Side Panel, 4 SLIDE, Brush, 41.3'' (1050 mm) D x 42 RMU, Glacier White EA B  $     556.85 25.0%  $         417.64 N/A N/A
39043-E11 Side Panel, 4 SLIDE, Brush, 42.3'' (1075 mm) D x 42 RMU, Glacier White EA B  $     566.07 25.0%  $         424.55 N/A N/A
39043-E12 Side Panel, 4 SLIDE, Brush, 43.3'' (1100 mm) D x 42 RMU, Glacier White EA B  $     523.19 25.0%  $         392.39 N/A N/A
39043-E13 Side Panel, 4 SLIDE, Brush, 44.3'' (1125 mm) D x 42 RMU, Glacier White EA B  $     585.31 25.0%  $         438.98 N/A N/A
39043-E14 Side Panel, 4 SLIDE, Brush, 45.3'' (1150 mm) D x 42 RMU, Glacier White EA B  $     595.34 25.0%  $         446.51 N/A N/A
39043-E15 Side Panel, 4 SLIDE, Brush, 46.3'' (1175 mm) D x 42 RMU, Glacier White EA B  $     615.20 25.0%  $         461.40 N/A N/A
39043-E16 Side Panel, 4 SLIDE, Brush, 47.2'' (1200 mm) D x 42 RMU, Glacier White EA B  $     560.30 25.0%  $         420.23 N/A N/A
39043-E17 Side Panel, 4 SLIDE, Brush, 31.5'' (800 mm) D x 43 RMU, Glacier White EA B  $     520.86 25.0%  $         390.65 N/A N/A
39043-E18 Side Panel, 4 SLIDE, Brush, 32.5'' (825 mm) D x 43 RMU, Glacier White EA B  $     529.50 25.0%  $         397.13 N/A N/A
39043-E19 Side Panel, 4 SLIDE, Brush, 33.5'' (850 mm) D x 43 RMU, Glacier White EA B  $     538.42 25.0%  $         403.82 N/A N/A
39043-E20 Side Panel, 4 SLIDE, Brush, 34.4'' (875 mm) D x 43 RMU, Glacier White EA B  $     547.66 25.0%  $         410.75 N/A N/A
39043-E21 Side Panel, 4 SLIDE, Brush, 35.4'' (900 mm) D x 43 RMU, Glacier White EA B  $     565.61 25.0%  $         424.21 N/A N/A
39043-E22 Side Panel, 4 SLIDE, Brush, 36.4'' (925 mm) D x 43 RMU, Glacier White EA B  $     566.95 25.0%  $         425.21 N/A N/A
39043-E23 Side Panel, 4 SLIDE, Brush, 37.4'' (950 mm) D x 43 RMU, Glacier White EA B  $     577.01 25.0%  $         432.76 N/A N/A
39043-E24 Side Panel, 4 SLIDE, Brush, 38.4'' (975 mm) D x 43 RMU, Glacier White EA B  $     587.42 25.0%  $         440.57 N/A N/A
39043-E25 Side Panel, 4 SLIDE, Brush, 39.4'' (1000 mm) D x 43 RMU, Glacier White EA B  $     598.16 25.0%  $         448.62 N/A N/A
39043-E26 Side Panel, 4 SLIDE, Brush, 40.4'' (1025 mm) D x 43 RMU, Glacier White EA B  $     608.86 25.0%  $         456.65 N/A N/A
39043-E27 Side Panel, 4 SLIDE, Brush, 41.3'' (1050 mm) D x 43 RMU, Glacier White EA B  $     619.89 25.0%  $         464.92 N/A N/A
39043-E28 Side Panel, 4 SLIDE, Brush, 42.3'' (1075 mm) D x 43 RMU, Glacier White EA B  $     631.26 25.0%  $         473.45 N/A N/A
39043-E29 Side Panel, 4 SLIDE, Brush, 43.3'' (1100 mm) D x 43 RMU, Glacier White EA B  $     642.99 25.0%  $         482.24 N/A N/A
39043-E30 Side Panel, 4 SLIDE, Brush, 44.3'' (1125 mm) D x 43 RMU, Glacier White EA B  $     655.06 25.0%  $         491.30 N/A N/A
39043-E31 Side Panel, 4 SLIDE, Brush, 45.3'' (1150 mm) D x 43 RMU, Glacier White EA B  $     667.47 25.0%  $         500.60 N/A N/A
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39043-E32 Side Panel, 4 SLIDE, Brush, 46.3'' (1175 mm) D x 43 RMU, Glacier White EA B  $     680.32 25.0%  $         510.24 N/A N/A
39043-E33 Side Panel, 4 SLIDE, Brush, 47.2'' (1200 mm) D x 43 RMU, Glacier White EA B  $     693.50 25.0%  $         520.13 N/A N/A
39043-E34 Side Panel, 4 SLIDE, Brush, 31.5'' (800 mm) D x 44 RMU, Glacier White EA B  $     519.88 25.0%  $         389.91 N/A N/A
39043-E35 Side Panel, 4 SLIDE, Brush, 32.5'' (825 mm) D x 44 RMU, Glacier White EA B  $     528.79 25.0%  $         396.59 N/A N/A
39043-E36 Side Panel, 4 SLIDE, Brush, 33.5'' (850 mm) D x 44 RMU, Glacier White EA B  $     538.02 25.0%  $         403.52 N/A N/A
39043-E37 Side Panel, 4 SLIDE, Brush, 34.4'' (875 mm) D x 44 RMU, Glacier White EA B  $     547.54 25.0%  $         410.66 N/A N/A
39043-E38 Side Panel, 4 SLIDE, Brush, 35.4'' (900 mm) D x 44 RMU, Glacier White EA B  $     557.31 25.0%  $         417.98 N/A N/A
39043-E39 Side Panel, 4 SLIDE, Brush, 36.4'' (925 mm) D x 44 RMU, Glacier White EA B  $     567.39 25.0%  $         425.54 N/A N/A
39043-E40 Side Panel, 4 SLIDE, Brush, 37.4'' (950 mm) D x 44 RMU, Glacier White EA B  $     577.80 25.0%  $         433.35 N/A N/A
39043-E41 Side Panel, 4 SLIDE, Brush, 38.4'' (975 mm) D x 44 RMU, Glacier White EA B  $     598.09 25.0%  $         448.57 N/A N/A
39043-E42 Side Panel, 4 SLIDE, Brush, 39.4'' (1000 mm) D x 44 RMU, Glacier White EA B  $     599.59 25.0%  $         449.69 N/A N/A
39043-E43 Side Panel, 4 SLIDE, Brush, 40.4'' (1025 mm) D x 44 RMU, Glacier White EA B  $     610.61 25.0%  $         457.96 N/A N/A
39043-E44 Side Panel, 4 SLIDE, Brush, 41.3'' (1050 mm) D x 44 RMU, Glacier White EA B  $     621.98 25.0%  $         466.49 N/A N/A
39043-E45 Side Panel, 4 SLIDE, Brush, 42.3'' (1075 mm) D x 44 RMU, Glacier White EA B  $     633.71 25.0%  $         475.28 N/A N/A
39043-E46 Side Panel, 4 SLIDE, Brush, 43.3'' (1100 mm) D x 44 RMU, Glacier White EA B  $     645.78 25.0%  $         484.34 N/A N/A
39043-E47 Side Panel, 4 SLIDE, Brush, 44.3'' (1125 mm) D x 44 RMU, Glacier White EA B  $     658.26 25.0%  $         493.70 N/A N/A
39043-E48 Side Panel, 4 SLIDE, Brush, 45.3'' (1150 mm) D x 44 RMU, Glacier White EA B  $     671.06 25.0%  $         503.30 N/A N/A
39043-E49 Side Panel, 4 SLIDE, Brush, 46.3'' (1175 mm) D x 44 RMU, Glacier White EA B  $     684.28 25.0%  $         513.21 N/A N/A
39043-E50 Side Panel, 4 SLIDE, Brush, 47.2'' (1200 mm) D x 44 RMU, Glacier White EA B  $     697.85 25.0%  $         523.39 N/A N/A
39043-E51 Side Panel, 4 SLIDE, Brush, 31.5'' (800 mm) D x 45 RMU, Glacier White EA B  $     432.91 25.0%  $         324.68 N/A N/A
39043-E52 Side Panel, 4 SLIDE, Brush, 32.5'' (825 mm) D x 45 RMU, Glacier White EA B  $     484.11 25.0%  $         363.08 N/A N/A
39043-E53 Side Panel, 4 SLIDE, Brush, 33.5'' (850 mm) D x 45 RMU, Glacier White EA B  $     492.22 25.0%  $         369.17 N/A N/A
39043-E54 Side Panel, 4 SLIDE, Brush, 34.4'' (875 mm) D x 45 RMU, Glacier White EA B  $     493.34 25.0%  $         370.01 N/A N/A
39043-E55 Side Panel, 4 SLIDE, Brush, 35.4'' (900 mm) D x 45 RMU, Glacier White EA B  $     501.74 25.0%  $         376.31 N/A N/A
39043-E56 Side Panel, 4 SLIDE, Brush, 36.4'' (925 mm) D x 45 RMU, Glacier White EA B  $     510.39 25.0%  $         382.79 N/A N/A
39043-E57 Side Panel, 4 SLIDE, Brush, 37.4'' (950 mm) D x 45 RMU, Glacier White EA B  $     519.33 25.0%  $         389.50 N/A N/A
39043-E58 Side Panel, 4 SLIDE, Brush, 38.4'' (975 mm) D x 45 RMU, Glacier White EA B  $     528.55 25.0%  $         396.41 N/A N/A
39043-E59 Side Panel, 4 SLIDE, Brush, 39.4'' (1000 mm) D x 45 RMU, Glacier White EA B  $     489.11 25.0%  $         366.83 N/A N/A
39043-E60 Side Panel, 4 SLIDE, Brush, 40.4'' (1025 mm) D x 45 RMU, Glacier White EA B  $     547.54 25.0%  $         410.66 N/A N/A
39043-E61 Side Panel, 4 SLIDE, Brush, 41.3'' (1050 mm) D x 45 RMU, Glacier White EA B  $     557.31 25.0%  $         417.98 N/A N/A
39043-E62 Side Panel, 4 SLIDE, Brush, 42.3'' (1075 mm) D x 45 RMU, Glacier White EA B  $     576.64 25.0%  $         432.48 N/A N/A
39043-E63 Side Panel, 4 SLIDE, Brush, 43.3'' (1100 mm) D x 45 RMU, Glacier White EA B  $     525.23 25.0%  $         393.92 N/A N/A
39043-E64 Side Panel, 4 SLIDE, Brush, 44.3'' (1125 mm) D x 45 RMU, Glacier White EA B  $     588.42 25.0%  $         441.32 N/A N/A
39043-E65 Side Panel, 4 SLIDE, Brush, 45.3'' (1150 mm) D x 45 RMU, Glacier White EA B  $     599.44 25.0%  $         449.58 N/A N/A
39043-E66 Side Panel, 4 SLIDE, Brush, 46.3'' (1175 mm) D x 45 RMU, Glacier White EA B  $     610.76 25.0%  $         458.07 N/A N/A
39043-E67 Side Panel, 4 SLIDE, Brush, 47.2'' (1200 mm) D x 45 RMU, Glacier White EA B  $     575.64 25.0%  $         431.73 N/A N/A
39043-E68 Side Panel, 4 SLIDE, Brush, 31.5'' (800 mm) D x 46 RMU, Glacier White EA B  $     467.42 25.0%  $         350.57 N/A N/A
39043-E69 Side Panel, 4 SLIDE, Brush, 32.5'' (825 mm) D x 46 RMU, Glacier White EA B  $     536.44 25.0%  $         402.33 N/A N/A
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39043-E70 Side Panel, 4 SLIDE, Brush, 33.5'' (850 mm) D x 46 RMU, Glacier White EA B  $     537.74 25.0%  $         403.31 N/A N/A
39043-E71 Side Panel, 4 SLIDE, Brush, 34.4'' (875 mm) D x 46 RMU, Glacier White EA B  $     547.84 25.0%  $         410.88 N/A N/A
39043-E72 Side Panel, 4 SLIDE, Brush, 35.4'' (900 mm) D x 46 RMU, Glacier White EA B  $     558.25 25.0%  $         418.69 N/A N/A
39043-E73 Side Panel, 4 SLIDE, Brush, 36.4'' (925 mm) D x 46 RMU, Glacier White EA B  $     568.96 25.0%  $         426.72 N/A N/A
39043-E74 Side Panel, 4 SLIDE, Brush, 37.4'' (950 mm) D x 46 RMU, Glacier White EA B  $     579.97 25.0%  $         434.98 N/A N/A
39043-E75 Side Panel, 4 SLIDE, Brush, 38.4'' (975 mm) D x 46 RMU, Glacier White EA B  $     591.35 25.0%  $         443.51 N/A N/A
39043-E76 Side Panel, 4 SLIDE, Brush, 39.4'' (1000 mm) D x 46 RMU, Glacier White EA B  $     603.09 25.0%  $         452.32 N/A N/A
39043-E77 Side Panel, 4 SLIDE, Brush, 40.4'' (1025 mm) D x 46 RMU, Glacier White EA B  $     614.82 25.0%  $         461.12 N/A N/A
39043-E78 Side Panel, 4 SLIDE, Brush, 41.3'' (1050 mm) D x 46 RMU, Glacier White EA B  $     626.89 25.0%  $         470.17 N/A N/A
39043-E79 Side Panel, 4 SLIDE, Brush, 42.3'' (1075 mm) D x 46 RMU, Glacier White EA B  $     639.39 25.0%  $         479.54 N/A N/A
39043-E80 Side Panel, 4 SLIDE, Brush, 43.3'' (1100 mm) D x 46 RMU, Glacier White EA B  $     652.17 25.0%  $         489.13 N/A N/A
39043-E81 Side Panel, 4 SLIDE, Brush, 44.3'' (1125 mm) D x 46 RMU, Glacier White EA B  $     665.41 25.0%  $         499.06 N/A N/A
39043-E82 Side Panel, 4 SLIDE, Brush, 45.3'' (1150 mm) D x 46 RMU, Glacier White EA B  $     679.01 25.0%  $         509.26 N/A N/A
39043-E83 Side Panel, 4 SLIDE, Brush, 46.3'' (1175 mm) D x 46 RMU, Glacier White EA B  $     693.02 25.0%  $         519.77 N/A N/A
39043-E84 Side Panel, 4 SLIDE, Brush, 47.2'' (1200 mm) D x 46 RMU, Glacier White EA B  $     707.49 25.0%  $         530.62 N/A N/A
39043-E85 Side Panel, 4 SLIDE, Brush, 31.5'' (800 mm) D x 47 RMU, Glacier White EA B  $     518.06 25.0%  $         388.55 N/A N/A
39043-E86 Side Panel, 4 SLIDE, Brush, 32.5'' (825 mm) D x 47 RMU, Glacier White EA B  $     527.85 25.0%  $         395.89 N/A N/A
39043-E87 Side Panel, 4 SLIDE, Brush, 33.5'' (850 mm) D x 47 RMU, Glacier White EA B  $     537.90 25.0%  $         403.43 N/A N/A
39043-E88 Side Panel, 4 SLIDE, Brush, 34.4'' (875 mm) D x 47 RMU, Glacier White EA B  $     548.30 25.0%  $         411.23 N/A N/A
39043-E89 Side Panel, 4 SLIDE, Brush, 35.4'' (900 mm) D x 47 RMU, Glacier White EA B  $     558.96 25.0%  $         419.22 N/A N/A
39043-E90 Side Panel, 4 SLIDE, Brush, 36.4'' (925 mm) D x 47 RMU, Glacier White EA B  $     569.99 25.0%  $         427.49 N/A N/A
39043-E91 Side Panel, 4 SLIDE, Brush, 37.4'' (950 mm) D x 47 RMU, Glacier White EA B  $     581.37 25.0%  $         436.03 N/A N/A
39043-E92 Side Panel, 4 SLIDE, Brush, 38.4'' (975 mm) D x 47 RMU, Glacier White EA B  $     593.08 25.0%  $         444.81 N/A N/A
39043-E93 Side Panel, 4 SLIDE, Brush, 39.4'' (1000 mm) D x 47 RMU, Glacier White EA B  $     605.20 25.0%  $         453.90 N/A N/A
39043-E94 Side Panel, 4 SLIDE, Brush, 40.4'' (1025 mm) D x 47 RMU, Glacier White EA B  $     617.25 25.0%  $         462.94 N/A N/A
39043-E95 Side Panel, 4 SLIDE, Brush, 41.3'' (1050 mm) D x 47 RMU, Glacier White EA B  $     629.77 25.0%  $         472.33 N/A N/A
39043-E96 Side Panel, 4 SLIDE, Brush, 42.3'' (1075 mm) D x 47 RMU, Glacier White EA B  $     642.55 25.0%  $         481.91 N/A N/A
39043-E97 Side Panel, 4 SLIDE, Brush, 43.3'' (1100 mm) D x 47 RMU, Glacier White EA B  $     655.78 25.0%  $         491.84 N/A N/A
39043-E98 Side Panel, 4 SLIDE, Brush, 44.3'' (1125 mm) D x 47 RMU, Glacier White EA B  $     669.38 25.0%  $         502.04 N/A N/A
39043-E99 Side Panel, 4 SLIDE, Brush, 45.3'' (1150 mm) D x 47 RMU, Glacier White EA B  $     683.40 25.0%  $         512.55 N/A N/A
39043-EAA Side Panel, 4 SLIDE, Brush, 46.3'' (1175 mm) D x 47 RMU, Glacier White EA B  $     697.87 25.0%  $         523.40 N/A N/A
39043-EAB Side Panel, 4 SLIDE, Brush, 47.2'' (1200 mm) D x 47 RMU, Glacier White EA B  $     712.67 25.0%  $         534.50 N/A N/A
39043-EAC Side Panel, 4 SLIDE, Brush, 31.5'' (800 mm) D x 48 RMU, Glacier White EA B  $     470.82 25.0%  $         353.12 N/A N/A
39043-EAD Side Panel, 4 SLIDE, Brush, 32.5'' (825 mm) D x 48 RMU, Glacier White EA B  $     527.95 25.0%  $         395.96 N/A N/A
39043-EAE Side Panel, 4 SLIDE, Brush, 33.5'' (850 mm) D x 48 RMU, Glacier White EA B  $     538.32 25.0%  $         403.74 N/A N/A
39043-EAF Side Panel, 4 SLIDE, Brush, 34.4'' (875 mm) D x 48 RMU, Glacier White EA B  $     549.03 25.0%  $         411.77 N/A N/A
39043-EAG Side Panel, 4 SLIDE, Brush, 35.4'' (900 mm) D x 48 RMU, Glacier White EA B  $     560.07 25.0%  $         420.05 N/A N/A
39043-EAH Side Panel, 4 SLIDE, Brush, 36.4'' (925 mm) D x 48 RMU, Glacier White EA B  $     571.42 25.0%  $         428.57 N/A N/A
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39043-EAJ Side Panel, 4 SLIDE, Brush, 37.4'' (950 mm) D x 48 RMU, Glacier White EA B  $     583.10 25.0%  $         437.33 N/A N/A
39043-EAK Side Panel, 4 SLIDE, Brush, 38.4'' (975 mm) D x 48 RMU, Glacier White EA B  $     595.19 25.0%  $         446.39 N/A N/A
39043-EAL Side Panel, 4 SLIDE, Brush, 39.4'' (1000 mm) D x 48 RMU, Glacier White EA B  $     552.38 25.0%  $         414.29 N/A N/A
39043-EAM Side Panel, 4 SLIDE, Brush, 40.4'' (1025 mm) D x 48 RMU, Glacier White EA B  $     620.13 25.0%  $         465.10 N/A N/A
39043-EAN Side Panel, 4 SLIDE, Brush, 41.3'' (1050 mm) D x 48 RMU, Glacier White EA B  $     632.91 25.0%  $         474.68 N/A N/A
39043-EAP Side Panel, 4 SLIDE, Brush, 42.3'' (1075 mm) D x 48 RMU, Glacier White EA B  $     646.15 25.0%  $         484.61 N/A N/A
39043-EAR Side Panel, 4 SLIDE, Brush, 43.3'' (1100 mm) D x 48 RMU, Glacier White EA B  $     599.78 25.0%  $         449.84 N/A N/A
39043-EAT Side Panel, 4 SLIDE, Brush, 44.3'' (1125 mm) D x 48 RMU, Glacier White EA B  $     673.76 25.0%  $         505.32 N/A N/A
39043-EAU Side Panel, 4 SLIDE, Brush, 45.3'' (1150 mm) D x 48 RMU, Glacier White EA B  $     688.23 25.0%  $         516.17 N/A N/A
39043-EAV Side Panel, 4 SLIDE, Brush, 46.3'' (1175 mm) D x 48 RMU, Glacier White EA B  $     703.05 25.0%  $         527.29 N/A N/A
39043-EAW Side Panel, 4 SLIDE, Brush, 47.2'' (1200 mm) D x 48 RMU, Glacier White EA B  $     653.06 25.0%  $         489.80 N/A N/A
39043-EAY Side Panel, 4 SLIDE, Brush, 31.5'' (800 mm) D x 49 RMU, Glacier White EA B  $     518.04 25.0%  $         388.53 N/A N/A
39043-EBA Side Panel, 4 SLIDE, Brush, 32.5'' (825 mm) D x 49 RMU, Glacier White EA B  $     528.41 25.0%  $         396.31 N/A N/A
39043-EBB Side Panel, 4 SLIDE, Brush, 33.5'' (850 mm) D x 49 RMU, Glacier White EA B  $     539.10 25.0%  $         404.33 N/A N/A
39043-EBC Side Panel, 4 SLIDE, Brush, 34.4'' (875 mm) D x 49 RMU, Glacier White EA B  $     550.07 25.0%  $         412.55 N/A N/A
39043-EBD Side Panel, 4 SLIDE, Brush, 35.4'' (900 mm) D x 49 RMU, Glacier White EA B  $     561.44 25.0%  $         421.08 N/A N/A
39043-EBE Side Panel, 4 SLIDE, Brush, 36.4'' (925 mm) D x 49 RMU, Glacier White EA B  $     573.14 25.0%  $         429.86 N/A N/A
39043-EBF Side Panel, 4 SLIDE, Brush, 37.4'' (950 mm) D x 49 RMU, Glacier White EA B  $     585.21 25.0%  $         438.91 N/A N/A
39043-EBG Side Panel, 4 SLIDE, Brush, 38.4'' (975 mm) D x 49 RMU, Glacier White EA B  $     597.64 25.0%  $         448.23 N/A N/A
39043-EBH Side Panel, 4 SLIDE, Brush, 39.4'' (1000 mm) D x 49 RMU, Glacier White EA B  $     610.50 25.0%  $         457.88 N/A N/A
39043-EBJ Side Panel, 4 SLIDE, Brush, 40.4'' (1025 mm) D x 49 RMU, Glacier White EA B  $     623.29 25.0%  $         467.47 N/A N/A
39043-EBK Side Panel, 4 SLIDE, Brush, 41.3'' (1050 mm) D x 49 RMU, Glacier White EA B  $     636.51 25.0%  $         477.38 N/A N/A
39043-EBL Side Panel, 4 SLIDE, Brush, 42.3'' (1075 mm) D x 49 RMU, Glacier White EA B  $     650.11 25.0%  $         487.58 N/A N/A
39043-EBM Side Panel, 4 SLIDE, Brush, 43.3'' (1100 mm) D x 49 RMU, Glacier White EA B  $     664.14 25.0%  $         498.11 N/A N/A
39043-EBN Side Panel, 4 SLIDE, Brush, 44.3'' (1125 mm) D x 49 RMU, Glacier White EA B  $     678.61 25.0%  $         508.96 N/A N/A
39043-EBP Side Panel, 4 SLIDE, Brush, 45.3'' (1150 mm) D x 49 RMU, Glacier White EA B  $     693.41 25.0%  $         520.06 N/A N/A
39043-EBR Side Panel, 4 SLIDE, Brush, 46.3'' (1175 mm) D x 49 RMU, Glacier White EA B  $     708.73 25.0%  $         531.55 N/A N/A
39043-EBT Side Panel, 4 SLIDE, Brush, 47.2'' (1200 mm) D x 49 RMU, Glacier White EA B  $     724.51 25.0%  $         543.38 N/A N/A
39043-EBU Side Panel, 4 SLIDE, Brush, 31.5'' (800 mm) D x 50 RMU, Glacier White EA B  $     518.47 25.0%  $         388.85 N/A N/A
39043-EBV Side Panel, 4 SLIDE, Brush, 32.5'' (825 mm) D x 50 RMU, Glacier White EA B  $     529.13 25.0%  $         396.85 N/A N/A
39043-EBW Side Panel, 4 SLIDE, Brush, 33.5'' (850 mm) D x 50 RMU, Glacier White EA B  $     540.12 25.0%  $         405.09 N/A N/A
39043-EBY Side Panel, 4 SLIDE, Brush, 34.4'' (875 mm) D x 50 RMU, Glacier White EA B  $     551.46 25.0%  $         413.60 N/A N/A
39043-ECA Side Panel, 4 SLIDE, Brush, 35.4'' (900 mm) D x 50 RMU, Glacier White EA B  $     563.16 25.0%  $         422.37 N/A N/A
39043-ECB Side Panel, 4 SLIDE, Brush, 36.4'' (925 mm) D x 50 RMU, Glacier White EA B  $     575.21 25.0%  $         431.41 N/A N/A
39043-ECC Side Panel, 4 SLIDE, Brush, 37.4'' (950 mm) D x 50 RMU, Glacier White EA B  $     587.66 25.0%  $         440.75 N/A N/A
39043-ECD Side Panel, 4 SLIDE, Brush, 38.4'' (975 mm) D x 50 RMU, Glacier White EA B  $     600.47 25.0%  $         450.35 N/A N/A
39043-ECE Side Panel, 4 SLIDE, Brush, 39.4'' (1000 mm) D x 50 RMU, Glacier White EA B  $     613.65 25.0%  $         460.24 N/A N/A
39043-ECF Side Panel, 4 SLIDE, Brush, 40.4'' (1025 mm) D x 50 RMU, Glacier White EA B  $     626.89 25.0%  $         470.17 N/A N/A
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39043-ECG Side Panel, 4 SLIDE, Brush, 41.3'' (1050 mm) D x 50 RMU, Glacier White EA B  $     640.49 25.0%  $         480.37 N/A N/A
39043-ECH Side Panel, 4 SLIDE, Brush, 42.3'' (1075 mm) D x 50 RMU, Glacier White EA B  $     654.50 25.0%  $         490.88 N/A N/A
39043-ECJ Side Panel, 4 SLIDE, Brush, 43.3'' (1100 mm) D x 50 RMU, Glacier White EA B  $     668.97 25.0%  $         501.73 N/A N/A
39043-ECK Side Panel, 4 SLIDE, Brush, 44.3'' (1125 mm) D x 50 RMU, Glacier White EA B  $     683.79 25.0%  $         512.84 N/A N/A
39043-ECL Side Panel, 4 SLIDE, Brush, 45.3'' (1150 mm) D x 50 RMU, Glacier White EA B  $     699.09 25.0%  $         524.32 N/A N/A
39043-ECM Side Panel, 4 SLIDE, Brush, 46.3'' (1175 mm) D x 50 RMU, Glacier White EA B  $     714.87 25.0%  $         536.15 N/A N/A
39043-ECN Side Panel, 4 SLIDE, Brush, 47.2'' (1200 mm) D x 50 RMU, Glacier White EA B  $     731.14 25.0%  $         548.36 N/A N/A
39043-ECP Side Panel, 4 SLIDE, Brush, 31.5'' (800 mm) D x 51 RMU, Glacier White EA B  $     519.16 25.0%  $         389.37 N/A N/A
39043-ECR Side Panel, 4 SLIDE, Brush, 32.5'' (825 mm) D x 51 RMU, Glacier White EA B  $     530.20 25.0%  $         397.65 N/A N/A
39043-ECT Side Panel, 4 SLIDE, Brush, 33.5'' (850 mm) D x 51 RMU, Glacier White EA B  $     541.48 25.0%  $         406.11 N/A N/A
39043-ECU Side Panel, 4 SLIDE, Brush, 34.4'' (875 mm) D x 51 RMU, Glacier White EA B  $     553.18 25.0%  $         414.89 N/A N/A
39043-ECV Side Panel, 4 SLIDE, Brush, 35.4'' (900 mm) D x 51 RMU, Glacier White EA B  $     565.25 25.0%  $         423.94 N/A N/A
39043-ECW Side Panel, 4 SLIDE, Brush, 36.4'' (925 mm) D x 51 RMU, Glacier White EA B  $     577.64 25.0%  $         433.23 N/A N/A
39043-ECY Side Panel, 4 SLIDE, Brush, 37.4'' (950 mm) D x 51 RMU, Glacier White EA B  $     590.43 25.0%  $         442.82 N/A N/A
39043-EDA Side Panel, 4 SLIDE, Brush, 38.4'' (975 mm) D x 51 RMU, Glacier White EA B  $     615.43 25.0%  $         461.57 N/A N/A
39043-EDB Side Panel, 4 SLIDE, Brush, 39.4'' (1000 mm) D x 51 RMU, Glacier White EA B  $     617.25 25.0%  $         462.94 N/A N/A
39043-EDC Side Panel, 4 SLIDE, Brush, 40.4'' (1025 mm) D x 51 RMU, Glacier White EA B  $     630.85 25.0%  $         473.14 N/A N/A
39043-EDD Side Panel, 4 SLIDE, Brush, 41.3'' (1050 mm) D x 51 RMU, Glacier White EA B  $     644.88 25.0%  $         483.66 N/A N/A
39043-EDE Side Panel, 4 SLIDE, Brush, 42.3'' (1075 mm) D x 51 RMU, Glacier White EA B  $     659.35 25.0%  $         494.51 N/A N/A
39043-EDF Side Panel, 4 SLIDE, Brush, 43.3'' (1100 mm) D x 51 RMU, Glacier White EA B  $     674.15 25.0%  $         505.61 N/A N/A
39043-EDG Side Panel, 4 SLIDE, Brush, 44.3'' (1125 mm) D x 51 RMU, Glacier White EA B  $     689.47 25.0%  $         517.10 N/A N/A
39043-EDH Side Panel, 4 SLIDE, Brush, 45.3'' (1150 mm) D x 51 RMU, Glacier White EA B  $     705.25 25.0%  $         528.94 N/A N/A
39043-EDJ Side Panel, 4 SLIDE, Brush, 46.3'' (1175 mm) D x 51 RMU, Glacier White EA B  $     721.50 25.0%  $         541.13 N/A N/A
39043-EDK Side Panel, 4 SLIDE, Brush, 47.2'' (1200 mm) D x 51 RMU, Glacier White EA B  $     738.24 25.0%  $         553.68 N/A N/A
39043-EDL Side Panel, 4 SLIDE, Brush, 31.5'' (800 mm) D x 52 RMU, Glacier White EA B  $     471.97 25.0%  $         353.98 N/A N/A
39043-EDM Side Panel, 4 SLIDE, Brush, 32.5'' (825 mm) D x 52 RMU, Glacier White EA B  $     530.20 25.0%  $         397.65 N/A N/A
39043-EDN Side Panel, 4 SLIDE, Brush, 33.5'' (850 mm) D x 52 RMU, Glacier White EA B  $     541.48 25.0%  $         406.11 N/A N/A
39043-EDP Side Panel, 4 SLIDE, Brush, 34.4'' (875 mm) D x 52 RMU, Glacier White EA B  $     553.18 25.0%  $         414.89 N/A N/A
39043-EDR Side Panel, 4 SLIDE, Brush, 35.4'' (900 mm) D x 52 RMU, Glacier White EA B  $     565.25 25.0%  $         423.94 N/A N/A
39043-EDT Side Panel, 4 SLIDE, Brush, 36.4'' (925 mm) D x 52 RMU, Glacier White EA B  $     577.64 25.0%  $         433.23 N/A N/A
39043-EDU Side Panel, 4 SLIDE, Brush, 37.4'' (950 mm) D x 52 RMU, Glacier White EA B  $     590.43 25.0%  $         442.82 N/A N/A
39043-EDV Side Panel, 4 SLIDE, Brush, 38.4'' (975 mm) D x 52 RMU, Glacier White EA B  $     615.43 25.0%  $         461.57 N/A N/A
39043-EDW Side Panel, 4 SLIDE, Brush, 39.4'' (1000 mm) D x 52 RMU, Glacier White EA B  $     561.14 25.0%  $         420.86 N/A N/A
39043-EDY Side Panel, 4 SLIDE, Brush, 40.4'' (1025 mm) D x 52 RMU, Glacier White EA B  $     630.85 25.0%  $         473.14 N/A N/A
39043-EEA Side Panel, 4 SLIDE, Brush, 41.3'' (1050 mm) D x 52 RMU, Glacier White EA B  $     644.88 25.0%  $         483.66 N/A N/A
39043-EEB Side Panel, 4 SLIDE, Brush, 42.3'' (1075 mm) D x 52 RMU, Glacier White EA B  $     659.35 25.0%  $         494.51 N/A N/A
39043-EEC Side Panel, 4 SLIDE, Brush, 43.3'' (1100 mm) D x 52 RMU, Glacier White EA B  $     612.87 25.0%  $         459.65 N/A N/A
39043-EED Side Panel, 4 SLIDE, Brush, 44.3'' (1125 mm) D x 52 RMU, Glacier White EA B  $     689.47 25.0%  $         517.10 N/A N/A
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39043-EEE Side Panel, 4 SLIDE, Brush, 45.3'' (1150 mm) D x 52 RMU, Glacier White EA B  $     705.25 25.0%  $         528.94 N/A N/A
39043-EEF Side Panel, 4 SLIDE, Brush, 46.3'' (1175 mm) D x 52 RMU, Glacier White EA B  $     721.50 25.0%  $         541.13 N/A N/A
39043-EEG Side Panel, 4 SLIDE, Brush, 47.2'' (1200 mm) D x 52 RMU, Glacier White EA B  $     671.13 25.0%  $         503.35 N/A N/A
39046-C00 Side Panel, 6 SLIDE, 31.5'' (800 mm) D x 42 RMU, Black EA B  $     205.84 25.0%  $         154.38 N/A N/A
39046-C01 Side Panel, 6 SLIDE, 32.5'' (825 mm) D x 42 RMU, Black EA B  $     233.41 25.0%  $         175.06 N/A N/A
39046-C02 Side Panel, 6 SLIDE, 33.5'' (850 mm) D x 42 RMU, Black EA B  $     240.60 25.0%  $         180.45 N/A N/A
39046-C03 Side Panel, 6 SLIDE, 34.4'' (875 mm) D x 42 RMU, Black EA B  $     248.06 25.0%  $         186.05 N/A N/A
39046-C04 Side Panel, 6 SLIDE, 35.4'' (900 mm) D x 42 RMU, Black EA B  $     262.60 25.0%  $         196.95 N/A N/A
39046-C05 Side Panel, 6 SLIDE, 36.4'' (925 mm) D x 42 RMU, Black EA B  $     263.65 25.0%  $         197.74 N/A N/A
39046-C06 Side Panel, 6 SLIDE, 37.4'' (950 mm) D x 42 RMU, Black EA B  $     271.83 25.0%  $         203.87 N/A N/A
39046-C07 Side Panel, 6 SLIDE, 38.4'' (975 mm) D x 42 RMU, Black EA B  $     280.23 25.0%  $         210.17 N/A N/A
39046-C08 Side Panel, 6 SLIDE, 39.4'' (1000 mm) D x 42 RMU, Black EA B  $     262.63 25.0%  $         196.97 N/A N/A
39046-C09 Side Panel, 6 SLIDE, 40.4'' (1025 mm) D x 42 RMU, Black EA B  $     297.57 25.0%  $         223.18 N/A N/A
39046-C10 Side Panel, 6 SLIDE, 41.3'' (1050 mm) D x 42 RMU, Black EA B  $     306.46 25.0%  $         229.85 N/A N/A
39046-C11 Side Panel, 6 SLIDE, 42.3'' (1075 mm) D x 42 RMU, Black EA B  $     315.67 25.0%  $         236.75 N/A N/A
39046-C12 Side Panel, 6 SLIDE, 43.3'' (1100 mm) D x 42 RMU, Black EA B  $     295.56 25.0%  $         221.67 N/A N/A
39046-C13 Side Panel, 6 SLIDE, 44.3'' (1125 mm) D x 42 RMU, Black EA B  $     334.92 25.0%  $         251.19 N/A N/A
39046-C14 Side Panel, 6 SLIDE, 45.3'' (1150 mm) D x 42 RMU, Black EA B  $     344.95 25.0%  $         258.71 N/A N/A
39046-C15 Side Panel, 6 SLIDE, 46.3'' (1175 mm) D x 42 RMU, Black EA B  $     364.80 25.0%  $         273.60 N/A N/A
39046-C16 Side Panel, 6 SLIDE, 47.2'' (1200 mm) D x 42 RMU, Black EA B  $     332.67 25.0%  $         249.50 N/A N/A
39046-C17 Side Panel, 6 SLIDE, 31.5'' (800 mm) D x 43 RMU, Black EA B  $     280.09 25.0%  $         210.07 N/A N/A
39046-C18 Side Panel, 6 SLIDE, 32.5'' (825 mm) D x 43 RMU, Black EA B  $     288.75 25.0%  $         216.56 N/A N/A
39046-C19 Side Panel, 6 SLIDE, 33.5'' (850 mm) D x 43 RMU, Black EA B  $     297.65 25.0%  $         223.24 N/A N/A
39046-C20 Side Panel, 6 SLIDE, 34.4'' (875 mm) D x 43 RMU, Black EA B  $     306.88 25.0%  $         230.16 N/A N/A
39046-C21 Side Panel, 6 SLIDE, 35.4'' (900 mm) D x 43 RMU, Black EA B  $     324.84 25.0%  $         243.63 N/A N/A
39046-C22 Side Panel, 6 SLIDE, 36.4'' (925 mm) D x 43 RMU, Black EA B  $     326.18 25.0%  $         244.64 N/A N/A
39046-C23 Side Panel, 6 SLIDE, 37.4'' (950 mm) D x 43 RMU, Black EA B  $     336.26 25.0%  $         252.20 N/A N/A
39046-C24 Side Panel, 6 SLIDE, 38.4'' (975 mm) D x 43 RMU, Black EA B  $     346.66 25.0%  $         260.00 N/A N/A
39046-C25 Side Panel, 6 SLIDE, 39.4'' (1000 mm) D x 43 RMU, Black EA B  $     357.41 25.0%  $         268.06 N/A N/A
39046-C26 Side Panel, 6 SLIDE, 40.4'' (1025 mm) D x 43 RMU, Black EA B  $     368.10 25.0%  $         276.08 N/A N/A
39046-C27 Side Panel, 6 SLIDE, 41.3'' (1050 mm) D x 43 RMU, Black EA B  $     379.13 25.0%  $         284.35 N/A N/A
39046-C28 Side Panel, 6 SLIDE, 42.3'' (1075 mm) D x 43 RMU, Black EA B  $     390.49 25.0%  $         292.87 N/A N/A
39046-C29 Side Panel, 6 SLIDE, 43.3'' (1100 mm) D x 43 RMU, Black EA B  $     402.22 25.0%  $         301.67 N/A N/A
39046-C30 Side Panel, 6 SLIDE, 44.3'' (1125 mm) D x 43 RMU, Black EA B  $     414.31 25.0%  $         310.73 N/A N/A
39046-C31 Side Panel, 6 SLIDE, 45.3'' (1150 mm) D x 43 RMU, Black EA B  $     426.70 25.0%  $         320.03 N/A N/A
39046-C32 Side Panel, 6 SLIDE, 46.3'' (1175 mm) D x 43 RMU, Black EA B  $     439.55 25.0%  $         329.66 N/A N/A
39046-C33 Side Panel, 6 SLIDE, 47.2'' (1200 mm) D x 43 RMU, Black EA B  $     452.73 25.0%  $         339.55 N/A N/A
39046-C34 Side Panel, 6 SLIDE, 31.5'' (800 mm) D x 44 RMU, Black EA B  $     288.75 25.0%  $         216.56 N/A N/A
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39046-C35 Side Panel, 6 SLIDE, 32.5'' (825 mm) D x 44 RMU, Black EA B  $     297.65 25.0%  $         223.24 N/A N/A
39046-C36 Side Panel, 6 SLIDE, 33.5'' (850 mm) D x 44 RMU, Black EA B  $     306.88 25.0%  $         230.16 N/A N/A
39046-C37 Side Panel, 6 SLIDE, 34.4'' (875 mm) D x 44 RMU, Black EA B  $     316.40 25.0%  $         237.30 N/A N/A
39046-C38 Side Panel, 6 SLIDE, 35.4'' (900 mm) D x 44 RMU, Black EA B  $     326.18 25.0%  $         244.64 N/A N/A
39046-C39 Side Panel, 6 SLIDE, 36.4'' (925 mm) D x 44 RMU, Black EA B  $     336.26 25.0%  $         252.20 N/A N/A
39046-C40 Side Panel, 6 SLIDE, 37.4'' (950 mm) D x 44 RMU, Black EA B  $     346.66 25.0%  $         260.00 N/A N/A
39046-C41 Side Panel, 6 SLIDE, 38.4'' (975 mm) D x 44 RMU, Black EA B  $     366.96 25.0%  $         275.22 N/A N/A
39046-C42 Side Panel, 6 SLIDE, 39.4'' (1000 mm) D x 44 RMU, Black EA B  $     368.46 25.0%  $         276.35 N/A N/A
39046-C43 Side Panel, 6 SLIDE, 40.4'' (1025 mm) D x 44 RMU, Black EA B  $     379.47 25.0%  $         284.60 N/A N/A
39046-C44 Side Panel, 6 SLIDE, 41.3'' (1050 mm) D x 44 RMU, Black EA B  $     390.85 25.0%  $         293.14 N/A N/A
39046-C45 Side Panel, 6 SLIDE, 42.3'' (1075 mm) D x 44 RMU, Black EA B  $     402.58 25.0%  $         301.94 N/A N/A
39046-C46 Side Panel, 6 SLIDE, 43.3'' (1100 mm) D x 44 RMU, Black EA B  $     414.65 25.0%  $         310.99 N/A N/A
39046-C47 Side Panel, 6 SLIDE, 44.3'' (1125 mm) D x 44 RMU, Black EA B  $     427.13 25.0%  $         320.35 N/A N/A
39046-C48 Side Panel, 6 SLIDE, 45.3'' (1150 mm) D x 44 RMU, Black EA B  $     439.93 25.0%  $         329.95 N/A N/A
39046-C49 Side Panel, 6 SLIDE, 46.3'' (1175 mm) D x 44 RMU, Black EA B  $     453.15 25.0%  $         339.86 N/A N/A
39046-C50 Side Panel, 6 SLIDE, 47.2'' (1200 mm) D x 44 RMU, Black EA B  $     466.72 25.0%  $         350.04 N/A N/A
39046-C51 Side Panel, 6 SLIDE, 31.5'' (800 mm) D x 45 RMU, Black EA B  $     231.54 25.0%  $         173.66 N/A N/A
39046-C52 Side Panel, 6 SLIDE, 32.5'' (825 mm) D x 45 RMU, Black EA B  $     262.60 25.0%  $         196.95 N/A N/A
39046-C53 Side Panel, 6 SLIDE, 33.5'' (850 mm) D x 45 RMU, Black EA B  $     270.71 25.0%  $         203.03 N/A N/A
39046-C54 Side Panel, 6 SLIDE, 34.4'' (875 mm) D x 45 RMU, Black EA B  $     271.83 25.0%  $         203.87 N/A N/A
39046-C55 Side Panel, 6 SLIDE, 35.4'' (900 mm) D x 45 RMU, Black EA B  $     280.23 25.0%  $         210.17 N/A N/A
39046-C56 Side Panel, 6 SLIDE, 36.4'' (925 mm) D x 45 RMU, Black EA B  $     288.90 25.0%  $         216.68 N/A N/A
39046-C57 Side Panel, 6 SLIDE, 37.4'' (950 mm) D x 45 RMU, Black EA B  $     297.84 25.0%  $         223.38 N/A N/A
39046-C58 Side Panel, 6 SLIDE, 38.4'' (975 mm) D x 45 RMU, Black EA B  $     307.04 25.0%  $         230.28 N/A N/A
39046-C59 Side Panel, 6 SLIDE, 39.4'' (1000 mm) D x 45 RMU, Black EA B  $     287.74 25.0%  $         215.81 N/A N/A
39046-C60 Side Panel, 6 SLIDE, 40.4'' (1025 mm) D x 45 RMU, Black EA B  $     326.03 25.0%  $         244.52 N/A N/A
39046-C61 Side Panel, 6 SLIDE, 41.3'' (1050 mm) D x 45 RMU, Black EA B  $     335.82 25.0%  $         251.87 N/A N/A
39046-C62 Side Panel, 6 SLIDE, 42.3'' (1075 mm) D x 45 RMU, Black EA B  $     355.13 25.0%  $         266.35 N/A N/A
39046-C63 Side Panel, 6 SLIDE, 43.3'' (1100 mm) D x 45 RMU, Black EA B  $     323.87 25.0%  $         242.90 N/A N/A
39046-C64 Side Panel, 6 SLIDE, 44.3'' (1125 mm) D x 45 RMU, Black EA B  $     366.93 25.0%  $         275.20 N/A N/A
39046-C65 Side Panel, 6 SLIDE, 45.3'' (1150 mm) D x 45 RMU, Black EA B  $     377.94 25.0%  $         283.46 N/A N/A
39046-C66 Side Panel, 6 SLIDE, 46.3'' (1175 mm) D x 45 RMU, Black EA B  $     389.27 25.0%  $         291.95 N/A N/A
39046-C67 Side Panel, 6 SLIDE, 47.2'' (1200 mm) D x 45 RMU, Black EA B  $     374.27 25.0%  $         280.70 N/A N/A
39046-C68 Side Panel, 6 SLIDE, 31.5'' (800 mm) D x 46 RMU, Black EA B  $     255.54 25.0%  $         191.66 N/A N/A
39046-C69 Side Panel, 6 SLIDE, 32.5'' (825 mm) D x 46 RMU, Black EA B  $     324.56 25.0%  $         243.42 N/A N/A
39046-C70 Side Panel, 6 SLIDE, 33.5'' (850 mm) D x 46 RMU, Black EA B  $     325.87 25.0%  $         244.40 N/A N/A
39046-C71 Side Panel, 6 SLIDE, 34.4'' (875 mm) D x 46 RMU, Black EA B  $     335.97 25.0%  $         251.98 N/A N/A
39046-C72 Side Panel, 6 SLIDE, 35.4'' (900 mm) D x 46 RMU, Black EA B  $     346.38 25.0%  $         259.79 N/A N/A
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39046-C73 Side Panel, 6 SLIDE, 36.4'' (925 mm) D x 46 RMU, Black EA B  $     357.09 25.0%  $         267.82 N/A N/A
39046-C74 Side Panel, 6 SLIDE, 37.4'' (950 mm) D x 46 RMU, Black EA B  $     368.10 25.0%  $         276.08 N/A N/A
39046-C75 Side Panel, 6 SLIDE, 38.4'' (975 mm) D x 46 RMU, Black EA B  $     379.47 25.0%  $         284.60 N/A N/A
39046-C76 Side Panel, 6 SLIDE, 39.4'' (1000 mm) D x 46 RMU, Black EA B  $     391.22 25.0%  $         293.42 N/A N/A
39046-C77 Side Panel, 6 SLIDE, 40.4'' (1025 mm) D x 46 RMU, Black EA B  $     402.95 25.0%  $         302.21 N/A N/A
39046-C78 Side Panel, 6 SLIDE, 41.3'' (1050 mm) D x 46 RMU, Black EA B  $     415.02 25.0%  $         311.27 N/A N/A
39046-C79 Side Panel, 6 SLIDE, 42.3'' (1075 mm) D x 46 RMU, Black EA B  $     427.52 25.0%  $         320.64 N/A N/A
39046-C80 Side Panel, 6 SLIDE, 43.3'' (1100 mm) D x 46 RMU, Black EA B  $     440.30 25.0%  $         330.23 N/A N/A
39046-C81 Side Panel, 6 SLIDE, 44.3'' (1125 mm) D x 46 RMU, Black EA B  $     453.54 25.0%  $         340.16 N/A N/A
39046-C82 Side Panel, 6 SLIDE, 45.3'' (1150 mm) D x 46 RMU, Black EA B  $     467.14 25.0%  $         350.36 N/A N/A
39046-C83 Side Panel, 6 SLIDE, 46.3'' (1175 mm) D x 46 RMU, Black EA B  $     481.15 25.0%  $         360.86 N/A N/A
39046-C84 Side Panel, 6 SLIDE, 47.2'' (1200 mm) D x 46 RMU, Black EA B  $     495.62 25.0%  $         371.72 N/A N/A
39046-C85 Side Panel, 6 SLIDE, 31.5'' (800 mm) D x 47 RMU, Black EA B  $     315.83 25.0%  $         236.87 N/A N/A
39046-C86 Side Panel, 6 SLIDE, 32.5'' (825 mm) D x 47 RMU, Black EA B  $     325.60 25.0%  $         244.20 N/A N/A
39046-C87 Side Panel, 6 SLIDE, 33.5'' (850 mm) D x 47 RMU, Black EA B  $     335.67 25.0%  $         251.75 N/A N/A
39046-C88 Side Panel, 6 SLIDE, 34.4'' (875 mm) D x 47 RMU, Black EA B  $     346.07 25.0%  $         259.55 N/A N/A
39046-C89 Side Panel, 6 SLIDE, 35.4'' (900 mm) D x 47 RMU, Black EA B  $     356.71 25.0%  $         267.53 N/A N/A
39046-C90 Side Panel, 6 SLIDE, 36.4'' (925 mm) D x 47 RMU, Black EA B  $     367.74 25.0%  $         275.81 N/A N/A
39046-C91 Side Panel, 6 SLIDE, 37.4'' (950 mm) D x 47 RMU, Black EA B  $     379.13 25.0%  $         284.35 N/A N/A
39046-C92 Side Panel, 6 SLIDE, 38.4'' (975 mm) D x 47 RMU, Black EA B  $     390.85 25.0%  $         293.14 N/A N/A
39046-C93 Side Panel, 6 SLIDE, 39.4'' (1000 mm) D x 47 RMU, Black EA B  $     402.95 25.0%  $         302.21 N/A N/A
39046-C94 Side Panel, 6 SLIDE, 40.4'' (1025 mm) D x 47 RMU, Black EA B  $     415.02 25.0%  $         311.27 N/A N/A
39046-C95 Side Panel, 6 SLIDE, 41.3'' (1050 mm) D x 47 RMU, Black EA B  $     427.52 25.0%  $         320.64 N/A N/A
39046-C96 Side Panel, 6 SLIDE, 42.3'' (1075 mm) D x 47 RMU, Black EA B  $     440.30 25.0%  $         330.23 N/A N/A
39046-C97 Side Panel, 6 SLIDE, 43.3'' (1100 mm) D x 47 RMU, Black EA B  $     453.54 25.0%  $         340.16 N/A N/A
39046-C98 Side Panel, 6 SLIDE, 44.3'' (1125 mm) D x 47 RMU, Black EA B  $     467.14 25.0%  $         350.36 N/A N/A
39046-C99 Side Panel, 6 SLIDE, 45.3'' (1150 mm) D x 47 RMU, Black EA B  $     481.15 25.0%  $         360.86 N/A N/A
39046-CAA Side Panel, 6 SLIDE, 46.3'' (1175 mm) D x 47 RMU, Black EA B  $     495.62 25.0%  $         371.72 N/A N/A
39046-CAB Side Panel, 6 SLIDE, 47.2'' (1200 mm) D x 47 RMU, Black EA B  $     510.44 25.0%  $         382.83 N/A N/A
39046-CAC Side Panel, 6 SLIDE, 31.5'' (800 mm) D x 48 RMU, Black EA B  $     295.72 25.0%  $         221.79 N/A N/A
39046-CAD Side Panel, 6 SLIDE, 32.5'' (825 mm) D x 48 RMU, Black EA B  $     335.34 25.0%  $         251.51 N/A N/A
39046-CAE Side Panel, 6 SLIDE, 33.5'' (850 mm) D x 48 RMU, Black EA B  $     345.71 25.0%  $         259.28 N/A N/A
39046-CAF Side Panel, 6 SLIDE, 34.4'' (875 mm) D x 48 RMU, Black EA B  $     356.42 25.0%  $         267.32 N/A N/A
39046-CAG Side Panel, 6 SLIDE, 35.4'' (900 mm) D x 48 RMU, Black EA B  $     367.46 25.0%  $         275.60 N/A N/A
39046-CAH Side Panel, 6 SLIDE, 36.4'' (925 mm) D x 48 RMU, Black EA B  $     378.81 25.0%  $         284.11 N/A N/A
39046-CAJ Side Panel, 6 SLIDE, 37.4'' (950 mm) D x 48 RMU, Black EA B  $     390.49 25.0%  $         292.87 N/A N/A
39046-CAK Side Panel, 6 SLIDE, 38.4'' (975 mm) D x 48 RMU, Black EA B  $     402.58 25.0%  $         301.94 N/A N/A
39046-CAL Side Panel, 6 SLIDE, 39.4'' (1000 mm) D x 48 RMU, Black EA B  $     377.28 25.0%  $         282.96 N/A N/A
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39046-CAM Side Panel, 6 SLIDE, 40.4'' (1025 mm) D x 48 RMU, Black EA B  $     427.52 25.0%  $         320.64 N/A N/A
39046-CAN Side Panel, 6 SLIDE, 41.3'' (1050 mm) D x 48 RMU, Black EA B  $     440.30 25.0%  $         330.23 N/A N/A
39046-CAP Side Panel, 6 SLIDE, 42.3'' (1075 mm) D x 48 RMU, Black EA B  $     453.54 25.0%  $         340.16 N/A N/A
39046-CAR Side Panel, 6 SLIDE, 43.3'' (1100 mm) D x 48 RMU, Black EA B  $     424.68 25.0%  $         318.51 N/A N/A
39046-CAT Side Panel, 6 SLIDE, 44.3'' (1125 mm) D x 48 RMU, Black EA B  $     481.15 25.0%  $         360.86 N/A N/A
39046-CAU Side Panel, 6 SLIDE, 45.3'' (1150 mm) D x 48 RMU, Black EA B  $     495.62 25.0%  $         371.72 N/A N/A
39046-CAV Side Panel, 6 SLIDE, 46.3'' (1175 mm) D x 48 RMU, Black EA B  $     510.44 25.0%  $         382.83 N/A N/A
39046-CAW Side Panel, 6 SLIDE, 47.2'' (1200 mm) D x 48 RMU, Black EA B  $     477.96 25.0%  $         358.47 N/A N/A
39046-CAY Side Panel, 6 SLIDE, 31.5'' (800 mm) D x 49 RMU, Black EA B  $     335.07 25.0%  $         251.30 N/A N/A
39046-CBA Side Panel, 6 SLIDE, 32.5'' (825 mm) D x 49 RMU, Black EA B  $     345.42 25.0%  $         259.07 N/A N/A
39046-CBB Side Panel, 6 SLIDE, 33.5'' (850 mm) D x 49 RMU, Black EA B  $     356.12 25.0%  $         267.09 N/A N/A
39046-CBC Side Panel, 6 SLIDE, 34.4'' (875 mm) D x 49 RMU, Black EA B  $     367.10 25.0%  $         275.33 N/A N/A
39046-CBD Side Panel, 6 SLIDE, 35.4'' (900 mm) D x 49 RMU, Black EA B  $     378.45 25.0%  $         283.84 N/A N/A
39046-CBE Side Panel, 6 SLIDE, 36.4'' (925 mm) D x 49 RMU, Black EA B  $     390.15 25.0%  $         292.61 N/A N/A
39046-CBF Side Panel, 6 SLIDE, 37.4'' (950 mm) D x 49 RMU, Black EA B  $     402.22 25.0%  $         301.67 N/A N/A
39046-CBG Side Panel, 6 SLIDE, 38.4'' (975 mm) D x 49 RMU, Black EA B  $     414.65 25.0%  $         310.99 N/A N/A
39046-CBH Side Panel, 6 SLIDE, 39.4'' (1000 mm) D x 49 RMU, Black EA B  $     427.52 25.0%  $         320.64 N/A N/A
39046-CBJ Side Panel, 6 SLIDE, 40.4'' (1025 mm) D x 49 RMU, Black EA B  $     440.30 25.0%  $         330.23 N/A N/A
39046-CBK Side Panel, 6 SLIDE, 41.3'' (1050 mm) D x 49 RMU, Black EA B  $     453.54 25.0%  $         340.16 N/A N/A
39046-CBL Side Panel, 6 SLIDE, 42.3'' (1075 mm) D x 49 RMU, Black EA B  $     467.14 25.0%  $         350.36 N/A N/A
39046-CBM Side Panel, 6 SLIDE, 43.3'' (1100 mm) D x 49 RMU, Black EA B  $     481.15 25.0%  $         360.86 N/A N/A
39046-CBN Side Panel, 6 SLIDE, 44.3'' (1125 mm) D x 49 RMU, Black EA B  $     495.62 25.0%  $         371.72 N/A N/A
39046-CBP Side Panel, 6 SLIDE, 45.3'' (1150 mm) D x 49 RMU, Black EA B  $     510.44 25.0%  $         382.83 N/A N/A
39046-CBR Side Panel, 6 SLIDE, 46.3'' (1175 mm) D x 49 RMU, Black EA B  $     525.74 25.0%  $         394.31 N/A N/A
39046-CBT Side Panel, 6 SLIDE, 47.2'' (1200 mm) D x 49 RMU, Black EA B  $     541.52 25.0%  $         406.14 N/A N/A
39046-CBU Side Panel, 6 SLIDE, 31.5'' (800 mm) D x 50 RMU, Black EA B  $     345.12 25.0%  $         258.84 N/A N/A
39046-CBV Side Panel, 6 SLIDE, 32.5'' (825 mm) D x 50 RMU, Black EA B  $     355.78 25.0%  $         266.84 N/A N/A
39046-CBW Side Panel, 6 SLIDE, 33.5'' (850 mm) D x 50 RMU, Black EA B  $     366.78 25.0%  $         275.09 N/A N/A
39046-CBY Side Panel, 6 SLIDE, 34.4'' (875 mm) D x 50 RMU, Black EA B  $     378.11 25.0%  $         283.58 N/A N/A
39046-CCA Side Panel, 6 SLIDE, 35.4'' (900 mm) D x 50 RMU, Black EA B  $     389.81 25.0%  $         292.36 N/A N/A
39046-CCB Side Panel, 6 SLIDE, 36.4'' (925 mm) D x 50 RMU, Black EA B  $     401.86 25.0%  $         301.40 N/A N/A
39046-CCC Side Panel, 6 SLIDE, 37.4'' (950 mm) D x 50 RMU, Black EA B  $     414.31 25.0%  $         310.73 N/A N/A
39046-CCD Side Panel, 6 SLIDE, 38.4'' (975 mm) D x 50 RMU, Black EA B  $     427.13 25.0%  $         320.35 N/A N/A
39046-CCE Side Panel, 6 SLIDE, 39.4'' (1000 mm) D x 50 RMU, Black EA B  $     440.30 25.0%  $         330.23 N/A N/A
39046-CCF Side Panel, 6 SLIDE, 40.4'' (1025 mm) D x 50 RMU, Black EA B  $     453.54 25.0%  $         340.16 N/A N/A
39046-CCG Side Panel, 6 SLIDE, 41.3'' (1050 mm) D x 50 RMU, Black EA B  $     467.14 25.0%  $         350.36 N/A N/A
39046-CCH Side Panel, 6 SLIDE, 42.3'' (1075 mm) D x 50 RMU, Black EA B  $     481.15 25.0%  $         360.86 N/A N/A
39046-CCJ Side Panel, 6 SLIDE, 43.3'' (1100 mm) D x 50 RMU, Black EA B  $     495.62 25.0%  $         371.72 N/A N/A
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39046-CCK Side Panel, 6 SLIDE, 44.3'' (1125 mm) D x 50 RMU, Black EA B  $     510.44 25.0%  $         382.83 N/A N/A
39046-CCL Side Panel, 6 SLIDE, 45.3'' (1150 mm) D x 50 RMU, Black EA B  $     525.74 25.0%  $         394.31 N/A N/A
39046-CCM Side Panel, 6 SLIDE, 46.3'' (1175 mm) D x 50 RMU, Black EA B  $     541.52 25.0%  $         406.14 N/A N/A
39046-CCN Side Panel, 6 SLIDE, 47.2'' (1200 mm) D x 50 RMU, Black EA B  $     557.79 25.0%  $         418.34 N/A N/A
39046-CCP Side Panel, 6 SLIDE, 31.5'' (800 mm) D x 51 RMU, Black EA B  $     355.44 25.0%  $         266.58 N/A N/A
39046-CCR Side Panel, 6 SLIDE, 32.5'' (825 mm) D x 51 RMU, Black EA B  $     366.49 25.0%  $         274.87 N/A N/A
39046-CCT Side Panel, 6 SLIDE, 33.5'' (850 mm) D x 51 RMU, Black EA B  $     377.77 25.0%  $         283.33 N/A N/A
39046-CCU Side Panel, 6 SLIDE, 34.4'' (875 mm) D x 51 RMU, Black EA B  $     389.45 25.0%  $         292.09 N/A N/A
39046-CCV Side Panel, 6 SLIDE, 35.4'' (900 mm) D x 51 RMU, Black EA B  $     401.54 25.0%  $         301.16 N/A N/A
39046-CCW Side Panel, 6 SLIDE, 36.4'' (925 mm) D x 51 RMU, Black EA B  $     413.92 25.0%  $         310.44 N/A N/A
39046-CCY Side Panel, 6 SLIDE, 37.4'' (950 mm) D x 51 RMU, Black EA B  $     426.70 25.0%  $         320.03 N/A N/A
39046-CDA Side Panel, 6 SLIDE, 38.4'' (975 mm) D x 51 RMU, Black EA B  $     451.71 25.0%  $         338.78 N/A N/A
39046-CDB Side Panel, 6 SLIDE, 39.4'' (1000 mm) D x 51 RMU, Black EA B  $     453.54 25.0%  $         340.16 N/A N/A
39046-CDC Side Panel, 6 SLIDE, 40.4'' (1025 mm) D x 51 RMU, Black EA B  $     467.14 25.0%  $         350.36 N/A N/A
39046-CDD Side Panel, 6 SLIDE, 41.3'' (1050 mm) D x 51 RMU, Black EA B  $     481.15 25.0%  $         360.86 N/A N/A
39046-CDE Side Panel, 6 SLIDE, 42.3'' (1075 mm) D x 51 RMU, Black EA B  $     495.62 25.0%  $         371.72 N/A N/A
39046-CDF Side Panel, 6 SLIDE, 43.3'' (1100 mm) D x 51 RMU, Black EA B  $     510.44 25.0%  $         382.83 N/A N/A
39046-CDG Side Panel, 6 SLIDE, 44.3'' (1125 mm) D x 51 RMU, Black EA B  $     525.74 25.0%  $         394.31 N/A N/A
39046-CDH Side Panel, 6 SLIDE, 45.3'' (1150 mm) D x 51 RMU, Black EA B  $     541.52 25.0%  $         406.14 N/A N/A
39046-CDJ Side Panel, 6 SLIDE, 46.3'' (1175 mm) D x 51 RMU, Black EA B  $     557.79 25.0%  $         418.34 N/A N/A
39046-CDK Side Panel, 6 SLIDE, 47.2'' (1200 mm) D x 51 RMU, Black EA B  $     574.52 25.0%  $         430.89 N/A N/A
39046-CDL Side Panel, 6 SLIDE, 31.5'' (800 mm) D x 52 RMU, Black EA B  $     323.14 25.0%  $         242.36 N/A N/A
39046-CDM Side Panel, 6 SLIDE, 32.5'' (825 mm) D x 52 RMU, Black EA B  $     366.49 25.0%  $         274.87 N/A N/A
39046-CDN Side Panel, 6 SLIDE, 33.5'' (850 mm) D x 52 RMU, Black EA B  $     377.77 25.0%  $         283.33 N/A N/A
39046-CDP Side Panel, 6 SLIDE, 34.4'' (875 mm) D x 52 RMU, Black EA B  $     389.45 25.0%  $         292.09 N/A N/A
39046-CDR Side Panel, 6 SLIDE, 35.4'' (900 mm) D x 52 RMU, Black EA B  $     401.54 25.0%  $         301.16 N/A N/A
39046-CDT Side Panel, 6 SLIDE, 36.4'' (925 mm) D x 52 RMU, Black EA B  $     413.92 25.0%  $         310.44 N/A N/A
39046-CDU Side Panel, 6 SLIDE, 37.4'' (950 mm) D x 52 RMU, Black EA B  $     426.70 25.0%  $         320.03 N/A N/A
39046-CDV Side Panel, 6 SLIDE, 38.4'' (975 mm) D x 52 RMU, Black EA B  $     451.71 25.0%  $         338.78 N/A N/A
39046-CDW Side Panel, 6 SLIDE, 39.4'' (1000 mm) D x 52 RMU, Black EA B  $     412.30 25.0%  $         309.23 N/A N/A
39046-CDY Side Panel, 6 SLIDE, 40.4'' (1025 mm) D x 52 RMU, Black EA B  $     467.14 25.0%  $         350.36 N/A N/A
39046-CEA Side Panel, 6 SLIDE, 41.3'' (1050 mm) D x 52 RMU, Black EA B  $     481.15 25.0%  $         360.86 N/A N/A
39046-CEB Side Panel, 6 SLIDE, 42.3'' (1075 mm) D x 52 RMU, Black EA B  $     495.62 25.0%  $         371.72 N/A N/A
39046-CEC Side Panel, 6 SLIDE, 43.3'' (1100 mm) D x 52 RMU, Black EA B  $     464.03 25.0%  $         348.02 N/A N/A
39046-CED Side Panel, 6 SLIDE, 44.3'' (1125 mm) D x 52 RMU, Black EA B  $     525.74 25.0%  $         394.31 N/A N/A
39046-CEE Side Panel, 6 SLIDE, 45.3'' (1150 mm) D x 52 RMU, Black EA B  $     541.52 25.0%  $         406.14 N/A N/A
39046-CEF Side Panel, 6 SLIDE, 46.3'' (1175 mm) D x 52 RMU, Black EA B  $     557.79 25.0%  $         418.34 N/A N/A
39046-CEG Side Panel, 6 SLIDE, 47.2'' (1200 mm) D x 52 RMU, Black EA B  $     522.29 25.0%  $         391.72 N/A N/A
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39046-E00 Side Panel, 6 SLIDE, 31.5'' (800 mm) D x 42 RMU, Glacier White EA B  $     205.84 25.0%  $         154.38 N/A N/A
39046-E01 Side Panel, 6 SLIDE, 32.5'' (825 mm) D x 42 RMU, Glacier White EA B  $     233.41 25.0%  $         175.06 N/A N/A
39046-E02 Side Panel, 6 SLIDE, 33.5'' (850 mm) D x 42 RMU, Glacier White EA B  $     240.60 25.0%  $         180.45 N/A N/A
39046-E03 Side Panel, 6 SLIDE, 34.4'' (875 mm) D x 42 RMU, Glacier White EA B  $     248.06 25.0%  $         186.05 N/A N/A
39046-E04 Side Panel, 6 SLIDE, 35.4'' (900 mm) D x 42 RMU, Glacier White EA B  $     255.75 25.0%  $         191.81 N/A N/A
39046-E05 Side Panel, 6 SLIDE, 36.4'' (925 mm) D x 42 RMU, Glacier White EA B  $     263.65 25.0%  $         197.74 N/A N/A
39046-E06 Side Panel, 6 SLIDE, 37.4'' (950 mm) D x 42 RMU, Glacier White EA B  $     271.83 25.0%  $         203.87 N/A N/A
39046-E07 Side Panel, 6 SLIDE, 38.4'' (975 mm) D x 42 RMU, Glacier White EA B  $     280.23 25.0%  $         210.17 N/A N/A
39046-E08 Side Panel, 6 SLIDE, 39.4'' (1000 mm) D x 42 RMU, Glacier White EA B  $     262.63 25.0%  $         196.97 N/A N/A
39046-E09 Side Panel, 6 SLIDE, 40.4'' (1025 mm) D x 42 RMU, Glacier White EA B  $     297.57 25.0%  $         223.18 N/A N/A
39046-E10 Side Panel, 6 SLIDE, 41.3'' (1050 mm) D x 42 RMU, Glacier White EA B  $     306.46 25.0%  $         229.85 N/A N/A
39046-E11 Side Panel, 6 SLIDE, 42.3'' (1075 mm) D x 42 RMU, Glacier White EA B  $     315.67 25.0%  $         236.75 N/A N/A
39046-E12 Side Panel, 6 SLIDE, 43.3'' (1100 mm) D x 42 RMU, Glacier White EA B  $     295.56 25.0%  $         221.67 N/A N/A
39046-E13 Side Panel, 6 SLIDE, 44.3'' (1125 mm) D x 42 RMU, Glacier White EA B  $     334.92 25.0%  $         251.19 N/A N/A
39046-E14 Side Panel, 6 SLIDE, 45.3'' (1150 mm) D x 42 RMU, Glacier White EA B  $     344.95 25.0%  $         258.71 N/A N/A
39046-E15 Side Panel, 6 SLIDE, 46.3'' (1175 mm) D x 42 RMU, Glacier White EA B  $     355.27 25.0%  $         266.45 N/A N/A
39046-E16 Side Panel, 6 SLIDE, 47.2'' (1200 mm) D x 42 RMU, Glacier White EA B  $     332.67 25.0%  $         249.50 N/A N/A
39046-E17 Side Panel, 6 SLIDE, 31.5'' (800 mm) D x 43 RMU, Glacier White EA B  $     280.09 25.0%  $         210.07 N/A N/A
39046-E18 Side Panel, 6 SLIDE, 32.5'' (825 mm) D x 43 RMU, Glacier White EA B  $     288.75 25.0%  $         216.56 N/A N/A
39046-E19 Side Panel, 6 SLIDE, 33.5'' (850 mm) D x 43 RMU, Glacier White EA B  $     297.65 25.0%  $         223.24 N/A N/A
39046-E20 Side Panel, 6 SLIDE, 34.4'' (875 mm) D x 43 RMU, Glacier White EA B  $     306.88 25.0%  $         230.16 N/A N/A
39046-E21 Side Panel, 6 SLIDE, 35.4'' (900 mm) D x 43 RMU, Glacier White EA B  $     316.40 25.0%  $         237.30 N/A N/A
39046-E22 Side Panel, 6 SLIDE, 36.4'' (925 mm) D x 43 RMU, Glacier White EA B  $     326.18 25.0%  $         244.64 N/A N/A
39046-E23 Side Panel, 6 SLIDE, 37.4'' (950 mm) D x 43 RMU, Glacier White EA B  $     336.26 25.0%  $         252.20 N/A N/A
39046-E24 Side Panel, 6 SLIDE, 38.4'' (975 mm) D x 43 RMU, Glacier White EA B  $     346.66 25.0%  $         260.00 N/A N/A
39046-E25 Side Panel, 6 SLIDE, 39.4'' (1000 mm) D x 43 RMU, Glacier White EA B  $     357.41 25.0%  $         268.06 N/A N/A
39046-E26 Side Panel, 6 SLIDE, 40.4'' (1025 mm) D x 43 RMU, Glacier White EA B  $     368.10 25.0%  $         276.08 N/A N/A
39046-E27 Side Panel, 6 SLIDE, 41.3'' (1050 mm) D x 43 RMU, Glacier White EA B  $     379.13 25.0%  $         284.35 N/A N/A
39046-E28 Side Panel, 6 SLIDE, 42.3'' (1075 mm) D x 43 RMU, Glacier White EA B  $     390.49 25.0%  $         292.87 N/A N/A
39046-E29 Side Panel, 6 SLIDE, 43.3'' (1100 mm) D x 43 RMU, Glacier White EA B  $     402.22 25.0%  $         301.67 N/A N/A
39046-E30 Side Panel, 6 SLIDE, 44.3'' (1125 mm) D x 43 RMU, Glacier White EA B  $     414.31 25.0%  $         310.73 N/A N/A
39046-E31 Side Panel, 6 SLIDE, 45.3'' (1150 mm) D x 43 RMU, Glacier White EA B  $     426.70 25.0%  $         320.03 N/A N/A
39046-E32 Side Panel, 6 SLIDE, 46.3'' (1175 mm) D x 43 RMU, Glacier White EA B  $     439.55 25.0%  $         329.66 N/A N/A
39046-E33 Side Panel, 6 SLIDE, 47.2'' (1200 mm) D x 43 RMU, Glacier White EA B  $     452.73 25.0%  $         339.55 N/A N/A
39046-E34 Side Panel, 6 SLIDE, 31.5'' (800 mm) D x 44 RMU, Glacier White EA B  $     288.75 25.0%  $         216.56 N/A N/A
39046-E35 Side Panel, 6 SLIDE, 32.5'' (825 mm) D x 44 RMU, Glacier White EA B  $     297.65 25.0%  $         223.24 N/A N/A
39046-E36 Side Panel, 6 SLIDE, 33.5'' (850 mm) D x 44 RMU, Glacier White EA B  $     306.88 25.0%  $         230.16 N/A N/A
39046-E37 Side Panel, 6 SLIDE, 34.4'' (875 mm) D x 44 RMU, Glacier White EA B  $     316.40 25.0%  $         237.30 N/A N/A
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39046-E38 Side Panel, 6 SLIDE, 35.4'' (900 mm) D x 44 RMU, Glacier White EA B  $     326.18 25.0%  $         244.64 N/A N/A
39046-E39 Side Panel, 6 SLIDE, 36.4'' (925 mm) D x 44 RMU, Glacier White EA B  $     336.26 25.0%  $         252.20 N/A N/A
39046-E40 Side Panel, 6 SLIDE, 37.4'' (950 mm) D x 44 RMU, Glacier White EA B  $     346.66 25.0%  $         260.00 N/A N/A
39046-E41 Side Panel, 6 SLIDE, 38.4'' (975 mm) D x 44 RMU, Glacier White EA B  $     357.41 25.0%  $         268.06 N/A N/A
39046-E42 Side Panel, 6 SLIDE, 39.4'' (1000 mm) D x 44 RMU, Glacier White EA B  $     368.46 25.0%  $         276.35 N/A N/A
39046-E43 Side Panel, 6 SLIDE, 40.4'' (1025 mm) D x 44 RMU, Glacier White EA B  $     379.47 25.0%  $         284.60 N/A N/A
39046-E44 Side Panel, 6 SLIDE, 41.3'' (1050 mm) D x 44 RMU, Glacier White EA B  $     390.85 25.0%  $         293.14 N/A N/A
39046-E45 Side Panel, 6 SLIDE, 42.3'' (1075 mm) D x 44 RMU, Glacier White EA B  $     402.58 25.0%  $         301.94 N/A N/A
39046-E46 Side Panel, 6 SLIDE, 43.3'' (1100 mm) D x 44 RMU, Glacier White EA B  $     414.65 25.0%  $         310.99 N/A N/A
39046-E47 Side Panel, 6 SLIDE, 44.3'' (1125 mm) D x 44 RMU, Glacier White EA B  $     427.13 25.0%  $         320.35 N/A N/A
39046-E48 Side Panel, 6 SLIDE, 45.3'' (1150 mm) D x 44 RMU, Glacier White EA B  $     439.93 25.0%  $         329.95 N/A N/A
39046-E49 Side Panel, 6 SLIDE, 46.3'' (1175 mm) D x 44 RMU, Glacier White EA B  $     453.15 25.0%  $         339.86 N/A N/A
39046-E50 Side Panel, 6 SLIDE, 47.2'' (1200 mm) D x 44 RMU, Glacier White EA B  $     466.72 25.0%  $         350.04 N/A N/A
39046-E51 Side Panel, 6 SLIDE, 31.5'' (800 mm) D x 45 RMU, Glacier White EA B  $     225.51 25.0%  $         169.13 N/A N/A
39046-E52 Side Panel, 6 SLIDE, 32.5'' (825 mm) D x 45 RMU, Glacier White EA B  $     255.75 25.0%  $         191.81 N/A N/A
39046-E53 Side Panel, 6 SLIDE, 33.5'' (850 mm) D x 45 RMU, Glacier White EA B  $     263.65 25.0%  $         197.74 N/A N/A
39046-E54 Side Panel, 6 SLIDE, 34.4'' (875 mm) D x 45 RMU, Glacier White EA B  $     271.83 25.0%  $         203.87 N/A N/A
39046-E55 Side Panel, 6 SLIDE, 35.4'' (900 mm) D x 45 RMU, Glacier White EA B  $     280.23 25.0%  $         210.17 N/A N/A
39046-E56 Side Panel, 6 SLIDE, 36.4'' (925 mm) D x 45 RMU, Glacier White EA B  $     288.90 25.0%  $         216.68 N/A N/A
39046-E57 Side Panel, 6 SLIDE, 37.4'' (950 mm) D x 45 RMU, Glacier White EA B  $     297.84 25.0%  $         223.38 N/A N/A
39046-E58 Side Panel, 6 SLIDE, 38.4'' (975 mm) D x 45 RMU, Glacier White EA B  $     307.04 25.0%  $         230.28 N/A N/A
39046-E59 Side Panel, 6 SLIDE, 39.4'' (1000 mm) D x 45 RMU, Glacier White EA B  $     295.46 25.0%  $         221.60 N/A N/A
39046-E60 Side Panel, 6 SLIDE, 40.4'' (1025 mm) D x 45 RMU, Glacier White EA B  $     326.03 25.0%  $         244.52 N/A N/A
39046-E61 Side Panel, 6 SLIDE, 41.3'' (1050 mm) D x 45 RMU, Glacier White EA B  $     335.82 25.0%  $         251.87 N/A N/A
39046-E62 Side Panel, 6 SLIDE, 42.3'' (1075 mm) D x 45 RMU, Glacier White EA B  $     345.87 25.0%  $         259.40 N/A N/A
39046-E63 Side Panel, 6 SLIDE, 43.3'' (1100 mm) D x 45 RMU, Glacier White EA B  $     323.87 25.0%  $         242.90 N/A N/A
39046-E64 Side Panel, 6 SLIDE, 44.3'' (1125 mm) D x 45 RMU, Glacier White EA B  $     366.93 25.0%  $         275.20 N/A N/A
39046-E65 Side Panel, 6 SLIDE, 45.3'' (1150 mm) D x 45 RMU, Glacier White EA B  $     377.94 25.0%  $         283.46 N/A N/A
39046-E66 Side Panel, 6 SLIDE, 46.3'' (1175 mm) D x 45 RMU, Glacier White EA B  $     389.27 25.0%  $         291.95 N/A N/A
39046-E67 Side Panel, 6 SLIDE, 47.2'' (1200 mm) D x 45 RMU, Glacier White EA B  $     364.51 25.0%  $         273.38 N/A N/A
39046-E68 Side Panel, 6 SLIDE, 31.5'' (800 mm) D x 46 RMU, Glacier White EA B  $     255.54 25.0%  $         191.66 N/A N/A
39046-E69 Side Panel, 6 SLIDE, 32.5'' (825 mm) D x 46 RMU, Glacier White EA B  $     316.10 25.0%  $         237.08 N/A N/A
39046-E70 Side Panel, 6 SLIDE, 33.5'' (850 mm) D x 46 RMU, Glacier White EA B  $     325.87 25.0%  $         244.40 N/A N/A
39046-E71 Side Panel, 6 SLIDE, 34.4'' (875 mm) D x 46 RMU, Glacier White EA B  $     335.97 25.0%  $         251.98 N/A N/A
39046-E72 Side Panel, 6 SLIDE, 35.4'' (900 mm) D x 46 RMU, Glacier White EA B  $     346.38 25.0%  $         259.79 N/A N/A
39046-E73 Side Panel, 6 SLIDE, 36.4'' (925 mm) D x 46 RMU, Glacier White EA B  $     357.09 25.0%  $         267.82 N/A N/A
39046-E74 Side Panel, 6 SLIDE, 37.4'' (950 mm) D x 46 RMU, Glacier White EA B  $     368.10 25.0%  $         276.08 N/A N/A
39046-E75 Side Panel, 6 SLIDE, 38.4'' (975 mm) D x 46 RMU, Glacier White EA B  $     379.47 25.0%  $         284.60 N/A N/A
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39046-E76 Side Panel, 6 SLIDE, 39.4'' (1000 mm) D x 46 RMU, Glacier White EA B  $     391.22 25.0%  $         293.42 N/A N/A
39046-E77 Side Panel, 6 SLIDE, 40.4'' (1025 mm) D x 46 RMU, Glacier White EA B  $     402.95 25.0%  $         302.21 N/A N/A
39046-E78 Side Panel, 6 SLIDE, 41.3'' (1050 mm) D x 46 RMU, Glacier White EA B  $     415.02 25.0%  $         311.27 N/A N/A
39046-E79 Side Panel, 6 SLIDE, 42.3'' (1075 mm) D x 46 RMU, Glacier White EA B  $     427.52 25.0%  $         320.64 N/A N/A
39046-E80 Side Panel, 6 SLIDE, 43.3'' (1100 mm) D x 46 RMU, Glacier White EA B  $     440.30 25.0%  $         330.23 N/A N/A
39046-E81 Side Panel, 6 SLIDE, 44.3'' (1125 mm) D x 46 RMU, Glacier White EA B  $     453.54 25.0%  $         340.16 N/A N/A
39046-E82 Side Panel, 6 SLIDE, 45.3'' (1150 mm) D x 46 RMU, Glacier White EA B  $     467.14 25.0%  $         350.36 N/A N/A
39046-E83 Side Panel, 6 SLIDE, 46.3'' (1175 mm) D x 46 RMU, Glacier White EA B  $     481.15 25.0%  $         360.86 N/A N/A
39046-E84 Side Panel, 6 SLIDE, 47.2'' (1200 mm) D x 46 RMU, Glacier White EA B  $     495.62 25.0%  $         371.72 N/A N/A
39046-E85 Side Panel, 6 SLIDE, 31.5'' (800 mm) D x 47 RMU, Glacier White EA B  $     315.83 25.0%  $         236.87 N/A N/A
39046-E86 Side Panel, 6 SLIDE, 32.5'' (825 mm) D x 47 RMU, Glacier White EA B  $     325.60 25.0%  $         244.20 N/A N/A
39046-E87 Side Panel, 6 SLIDE, 33.5'' (850 mm) D x 47 RMU, Glacier White EA B  $     335.67 25.0%  $         251.75 N/A N/A
39046-E88 Side Panel, 6 SLIDE, 34.4'' (875 mm) D x 47 RMU, Glacier White EA B  $     346.07 25.0%  $         259.55 N/A N/A
39046-E89 Side Panel, 6 SLIDE, 35.4'' (900 mm) D x 47 RMU, Glacier White EA B  $     356.71 25.0%  $         267.53 N/A N/A
39046-E90 Side Panel, 6 SLIDE, 36.4'' (925 mm) D x 47 RMU, Glacier White EA B  $     367.74 25.0%  $         275.81 N/A N/A
39046-E91 Side Panel, 6 SLIDE, 37.4'' (950 mm) D x 47 RMU, Glacier White EA B  $     379.13 25.0%  $         284.35 N/A N/A
39046-E92 Side Panel, 6 SLIDE, 38.4'' (975 mm) D x 47 RMU, Glacier White EA B  $     390.85 25.0%  $         293.14 N/A N/A
39046-E93 Side Panel, 6 SLIDE, 39.4'' (1000 mm) D x 47 RMU, Glacier White EA B  $     402.95 25.0%  $         302.21 N/A N/A
39046-E94 Side Panel, 6 SLIDE, 40.4'' (1025 mm) D x 47 RMU, Glacier White EA B  $     415.02 25.0%  $         311.27 N/A N/A
39046-E95 Side Panel, 6 SLIDE, 41.3'' (1050 mm) D x 47 RMU, Glacier White EA B  $     427.52 25.0%  $         320.64 N/A N/A
39046-E96 Side Panel, 6 SLIDE, 42.3'' (1075 mm) D x 47 RMU, Glacier White EA B  $     440.30 25.0%  $         330.23 N/A N/A
39046-E97 Side Panel, 6 SLIDE, 43.3'' (1100 mm) D x 47 RMU, Glacier White EA B  $     453.54 25.0%  $         340.16 N/A N/A
39046-E98 Side Panel, 6 SLIDE, 44.3'' (1125 mm) D x 47 RMU, Glacier White EA B  $     467.14 25.0%  $         350.36 N/A N/A
39046-E99 Side Panel, 6 SLIDE, 45.3'' (1150 mm) D x 47 RMU, Glacier White EA B  $     481.15 25.0%  $         360.86 N/A N/A
39046-EAA Side Panel, 6 SLIDE, 46.3'' (1175 mm) D x 47 RMU, Glacier White EA B  $     495.62 25.0%  $         371.72 N/A N/A
39046-EAB Side Panel, 6 SLIDE, 47.2'' (1200 mm) D x 47 RMU, Glacier White EA B  $     510.44 25.0%  $         382.83 N/A N/A
39046-EAC Side Panel, 6 SLIDE, 31.5'' (800 mm) D x 48 RMU, Glacier White EA B  $     295.72 25.0%  $         221.79 N/A N/A
39046-EAD Side Panel, 6 SLIDE, 32.5'' (825 mm) D x 48 RMU, Glacier White EA B  $     335.34 25.0%  $         251.51 N/A N/A
39046-EAE Side Panel, 6 SLIDE, 33.5'' (850 mm) D x 48 RMU, Glacier White EA B  $     345.71 25.0%  $         259.28 N/A N/A
39046-EAF Side Panel, 6 SLIDE, 34.4'' (875 mm) D x 48 RMU, Glacier White EA B  $     356.42 25.0%  $         267.32 N/A N/A
39046-EAG Side Panel, 6 SLIDE, 35.4'' (900 mm) D x 48 RMU, Glacier White EA B  $     367.46 25.0%  $         275.60 N/A N/A
39046-EAH Side Panel, 6 SLIDE, 36.4'' (925 mm) D x 48 RMU, Glacier White EA B  $     378.81 25.0%  $         284.11 N/A N/A
39046-EAJ Side Panel, 6 SLIDE, 37.4'' (950 mm) D x 48 RMU, Glacier White EA B  $     390.49 25.0%  $         292.87 N/A N/A
39046-EAK Side Panel, 6 SLIDE, 38.4'' (975 mm) D x 48 RMU, Glacier White EA B  $     402.58 25.0%  $         301.94 N/A N/A
39046-EAL Side Panel, 6 SLIDE, 39.4'' (1000 mm) D x 48 RMU, Glacier White EA B  $     377.28 25.0%  $         282.96 N/A N/A
39046-EAM Side Panel, 6 SLIDE, 40.4'' (1025 mm) D x 48 RMU, Glacier White EA B  $     427.52 25.0%  $         320.64 N/A N/A
39046-EAN Side Panel, 6 SLIDE, 41.3'' (1050 mm) D x 48 RMU, Glacier White EA B  $     440.30 25.0%  $         330.23 N/A N/A
39046-EAP Side Panel, 6 SLIDE, 42.3'' (1075 mm) D x 48 RMU, Glacier White EA B  $     453.54 25.0%  $         340.16 N/A N/A
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39046-EAR Side Panel, 6 SLIDE, 43.3'' (1100 mm) D x 48 RMU, Glacier White EA B  $     424.68 25.0%  $         318.51 N/A N/A
39046-EAT Side Panel, 6 SLIDE, 44.3'' (1125 mm) D x 48 RMU, Glacier White EA B  $     481.15 25.0%  $         360.86 N/A N/A
39046-EAU Side Panel, 6 SLIDE, 45.3'' (1150 mm) D x 48 RMU, Glacier White EA B  $     495.62 25.0%  $         371.72 N/A N/A
39046-EAV Side Panel, 6 SLIDE, 46.3'' (1175 mm) D x 48 RMU, Glacier White EA B  $     510.44 25.0%  $         382.83 N/A N/A
39046-EAW Side Panel, 6 SLIDE, 47.2'' (1200 mm) D x 48 RMU, Glacier White EA B  $     477.96 25.0%  $         358.47 N/A N/A
39046-EAY Side Panel, 6 SLIDE, 31.5'' (800 mm) D x 49 RMU, Glacier White EA B  $     335.07 25.0%  $         251.30 N/A N/A
39046-EBA Side Panel, 6 SLIDE, 32.5'' (825 mm) D x 49 RMU, Glacier White EA B  $     345.42 25.0%  $         259.07 N/A N/A
39046-EBB Side Panel, 6 SLIDE, 33.5'' (850 mm) D x 49 RMU, Glacier White EA B  $     356.12 25.0%  $         267.09 N/A N/A
39046-EBC Side Panel, 6 SLIDE, 34.4'' (875 mm) D x 49 RMU, Glacier White EA B  $     367.10 25.0%  $         275.33 N/A N/A
39046-EBD Side Panel, 6 SLIDE, 35.4'' (900 mm) D x 49 RMU, Glacier White EA B  $     378.45 25.0%  $         283.84 N/A N/A
39046-EBE Side Panel, 6 SLIDE, 36.4'' (925 mm) D x 49 RMU, Glacier White EA B  $     390.15 25.0%  $         292.61 N/A N/A
39046-EBF Side Panel, 6 SLIDE, 37.4'' (950 mm) D x 49 RMU, Glacier White EA B  $     402.22 25.0%  $         301.67 N/A N/A
39046-EBG Side Panel, 6 SLIDE, 38.4'' (975 mm) D x 49 RMU, Glacier White EA B  $     414.65 25.0%  $         310.99 N/A N/A
39046-EBH Side Panel, 6 SLIDE, 39.4'' (1000 mm) D x 49 RMU, Glacier White EA B  $     427.52 25.0%  $         320.64 N/A N/A
39046-EBJ Side Panel, 6 SLIDE, 40.4'' (1025 mm) D x 49 RMU, Glacier White EA B  $     440.30 25.0%  $         330.23 N/A N/A
39046-EBK Side Panel, 6 SLIDE, 41.3'' (1050 mm) D x 49 RMU, Glacier White EA B  $     453.54 25.0%  $         340.16 N/A N/A
39046-EBL Side Panel, 6 SLIDE, 42.3'' (1075 mm) D x 49 RMU, Glacier White EA B  $     467.14 25.0%  $         350.36 N/A N/A
39046-EBM Side Panel, 6 SLIDE, 43.3'' (1100 mm) D x 49 RMU, Glacier White EA B  $     481.15 25.0%  $         360.86 N/A N/A
39046-EBN Side Panel, 6 SLIDE, 44.3'' (1125 mm) D x 49 RMU, Glacier White EA B  $     508.86 25.0%  $         381.65 N/A N/A
39046-EBP Side Panel, 6 SLIDE, 45.3'' (1150 mm) D x 49 RMU, Glacier White EA B  $     510.44 25.0%  $         382.83 N/A N/A
39046-EBR Side Panel, 6 SLIDE, 46.3'' (1175 mm) D x 49 RMU, Glacier White EA B  $     525.74 25.0%  $         394.31 N/A N/A
39046-EBT Side Panel, 6 SLIDE, 47.2'' (1200 mm) D x 49 RMU, Glacier White EA B  $     541.52 25.0%  $         406.14 N/A N/A
39046-EBU Side Panel, 6 SLIDE, 31.5'' (800 mm) D x 50 RMU, Glacier White EA B  $     345.12 25.0%  $         258.84 N/A N/A
39046-EBV Side Panel, 6 SLIDE, 32.5'' (825 mm) D x 50 RMU, Glacier White EA B  $     355.78 25.0%  $         266.84 N/A N/A
39046-EBW Side Panel, 6 SLIDE, 33.5'' (850 mm) D x 50 RMU, Glacier White EA B  $     366.78 25.0%  $         275.09 N/A N/A
39046-EBY Side Panel, 6 SLIDE, 34.4'' (875 mm) D x 50 RMU, Glacier White EA B  $     378.11 25.0%  $         283.58 N/A N/A
39046-ECA Side Panel, 6 SLIDE, 35.4'' (900 mm) D x 50 RMU, Glacier White EA B  $     389.81 25.0%  $         292.36 N/A N/A
39046-ECB Side Panel, 6 SLIDE, 36.4'' (925 mm) D x 50 RMU, Glacier White EA B  $     401.86 25.0%  $         301.40 N/A N/A
39046-ECC Side Panel, 6 SLIDE, 37.4'' (950 mm) D x 50 RMU, Glacier White EA B  $     414.31 25.0%  $         310.73 N/A N/A
39046-ECD Side Panel, 6 SLIDE, 38.4'' (975 mm) D x 50 RMU, Glacier White EA B  $     427.13 25.0%  $         320.35 N/A N/A
39046-ECE Side Panel, 6 SLIDE, 39.4'' (1000 mm) D x 50 RMU, Glacier White EA B  $     440.30 25.0%  $         330.23 N/A N/A
39046-ECF Side Panel, 6 SLIDE, 40.4'' (1025 mm) D x 50 RMU, Glacier White EA B  $     453.54 25.0%  $         340.16 N/A N/A
39046-ECG Side Panel, 6 SLIDE, 41.3'' (1050 mm) D x 50 RMU, Glacier White EA B  $     467.14 25.0%  $         350.36 N/A N/A
39046-ECH Side Panel, 6 SLIDE, 42.3'' (1075 mm) D x 50 RMU, Glacier White EA B  $     481.15 25.0%  $         360.86 N/A N/A
39046-ECJ Side Panel, 6 SLIDE, 43.3'' (1100 mm) D x 50 RMU, Glacier White EA B  $     495.62 25.0%  $         371.72 N/A N/A
39046-ECK Side Panel, 6 SLIDE, 44.3'' (1125 mm) D x 50 RMU, Glacier White EA B  $     510.44 25.0%  $         382.83 N/A N/A
39046-ECL Side Panel, 6 SLIDE, 45.3'' (1150 mm) D x 50 RMU, Glacier White EA B  $     525.74 25.0%  $         394.31 N/A N/A
39046-ECM Side Panel, 6 SLIDE, 46.3'' (1175 mm) D x 50 RMU, Glacier White EA B  $     541.52 25.0%  $         406.14 N/A N/A
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39046-ECN Side Panel, 6 SLIDE, 47.2'' (1200 mm) D x 50 RMU, Glacier White EA B  $     557.79 25.0%  $         418.34 N/A N/A
39046-ECP Side Panel, 6 SLIDE, 31.5'' (800 mm) D x 51 RMU, Glacier White EA B  $     355.44 25.0%  $         266.58 N/A N/A
39046-ECR Side Panel, 6 SLIDE, 32.5'' (825 mm) D x 51 RMU, Glacier White EA B  $     366.49 25.0%  $         274.87 N/A N/A
39046-ECT Side Panel, 6 SLIDE, 33.5'' (850 mm) D x 51 RMU, Glacier White EA B  $     377.77 25.0%  $         283.33 N/A N/A
39046-ECU Side Panel, 6 SLIDE, 34.4'' (875 mm) D x 51 RMU, Glacier White EA B  $     389.45 25.0%  $         292.09 N/A N/A
39046-ECV Side Panel, 6 SLIDE, 35.4'' (900 mm) D x 51 RMU, Glacier White EA B  $     401.54 25.0%  $         301.16 N/A N/A
39046-ECW Side Panel, 6 SLIDE, 36.4'' (925 mm) D x 51 RMU, Glacier White EA B  $     413.92 25.0%  $         310.44 N/A N/A
39046-ECY Side Panel, 6 SLIDE, 37.4'' (950 mm) D x 51 RMU, Glacier White EA B  $     426.70 25.0%  $         320.03 N/A N/A
39046-EDA Side Panel, 6 SLIDE, 38.4'' (975 mm) D x 51 RMU, Glacier White EA B  $     439.93 25.0%  $         329.95 N/A N/A
39046-EDB Side Panel, 6 SLIDE, 39.4'' (1000 mm) D x 51 RMU, Glacier White EA B  $     453.54 25.0%  $         340.16 N/A N/A
39046-EDC Side Panel, 6 SLIDE, 40.4'' (1025 mm) D x 51 RMU, Glacier White EA B  $     467.14 25.0%  $         350.36 N/A N/A
39046-EDD Side Panel, 6 SLIDE, 41.3'' (1050 mm) D x 51 RMU, Glacier White EA B  $     481.15 25.0%  $         360.86 N/A N/A
39046-EDE Side Panel, 6 SLIDE, 42.3'' (1075 mm) D x 51 RMU, Glacier White EA B  $     495.62 25.0%  $         371.72 N/A N/A
39046-EDF Side Panel, 6 SLIDE, 43.3'' (1100 mm) D x 51 RMU, Glacier White EA B  $     510.44 25.0%  $         382.83 N/A N/A
39046-EDG Side Panel, 6 SLIDE, 44.3'' (1125 mm) D x 51 RMU, Glacier White EA B  $     525.74 25.0%  $         394.31 N/A N/A
39046-EDH Side Panel, 6 SLIDE, 45.3'' (1150 mm) D x 51 RMU, Glacier White EA B  $     541.52 25.0%  $         406.14 N/A N/A
39046-EDJ Side Panel, 6 SLIDE, 46.3'' (1175 mm) D x 51 RMU, Glacier White EA B  $     557.79 25.0%  $         418.34 N/A N/A
39046-EDK Side Panel, 6 SLIDE, 47.2'' (1200 mm) D x 51 RMU, Glacier White EA B  $     574.52 25.0%  $         430.89 N/A N/A
39046-EDL Side Panel, 6 SLIDE, 31.5'' (800 mm) D x 52 RMU, Glacier White EA B  $     323.14 25.0%  $         242.36 N/A N/A
39046-EDM Side Panel, 6 SLIDE, 32.5'' (825 mm) D x 52 RMU, Glacier White EA B  $     366.49 25.0%  $         274.87 N/A N/A
39046-EDN Side Panel, 6 SLIDE, 33.5'' (850 mm) D x 52 RMU, Glacier White EA B  $     377.77 25.0%  $         283.33 N/A N/A
39046-EDP Side Panel, 6 SLIDE, 34.4'' (875 mm) D x 52 RMU, Glacier White EA B  $     389.45 25.0%  $         292.09 N/A N/A
39046-EDR Side Panel, 6 SLIDE, 35.4'' (900 mm) D x 52 RMU, Glacier White EA B  $     401.54 25.0%  $         301.16 N/A N/A
39046-EDT Side Panel, 6 SLIDE, 36.4'' (925 mm) D x 52 RMU, Glacier White EA B  $     413.92 25.0%  $         310.44 N/A N/A
39046-EDU Side Panel, 6 SLIDE, 37.4'' (950 mm) D x 52 RMU, Glacier White EA B  $     426.70 25.0%  $         320.03 N/A N/A
39046-EDV Side Panel, 6 SLIDE, 38.4'' (975 mm) D x 52 RMU, Glacier White EA B  $     439.93 25.0%  $         329.95 N/A N/A
39046-EDW Side Panel, 6 SLIDE, 39.4'' (1000 mm) D x 52 RMU, Glacier White EA B  $     412.30 25.0%  $         309.23 N/A N/A
39046-EDY Side Panel, 6 SLIDE, 40.4'' (1025 mm) D x 52 RMU, Glacier White EA B  $     467.14 25.0%  $         350.36 N/A N/A
39046-EEA Side Panel, 6 SLIDE, 41.3'' (1050 mm) D x 52 RMU, Glacier White EA B  $     481.15 25.0%  $         360.86 N/A N/A
39046-EEB Side Panel, 6 SLIDE, 42.3'' (1075 mm) D x 52 RMU, Glacier White EA B  $     495.62 25.0%  $         371.72 N/A N/A
39046-EEC Side Panel, 6 SLIDE, 43.3'' (1100 mm) D x 52 RMU, Glacier White EA B  $     464.03 25.0%  $         348.02 N/A N/A
39046-EED Side Panel, 6 SLIDE, 44.3'' (1125 mm) D x 52 RMU, Glacier White EA B  $     525.74 25.0%  $         394.31 N/A N/A
39046-EEE Side Panel, 6 SLIDE, 45.3'' (1150 mm) D x 52 RMU, Glacier White EA B  $     541.52 25.0%  $         406.14 N/A N/A
39046-EEF Side Panel, 6 SLIDE, 46.3'' (1175 mm) D x 52 RMU, Glacier White EA B  $     557.79 25.0%  $         418.34 N/A N/A
39046-EEG Side Panel, 6 SLIDE, 47.2'' (1200 mm) D x 52 RMU, Glacier White EA B  $     522.29 25.0%  $         391.72 N/A N/A
39047-C00 Side Panel, 6 SLIDE, Brush, 31.5'' (800 mm) D x 42 RMU, Black EA B  $     433.47 25.0%  $         325.10 N/A N/A
39047-C01 Side Panel, 6 SLIDE, Brush, 32.5'' (825 mm) D x 42 RMU, Black EA B  $     483.80 25.0%  $         362.85 N/A N/A
39047-C02 Side Panel, 6 SLIDE, Brush, 33.5'' (850 mm) D x 42 RMU, Black EA B  $     490.99 25.0%  $         368.24 N/A N/A
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39047-C03 Side Panel, 6 SLIDE, Brush, 34.4'' (875 mm) D x 42 RMU, Black EA B  $     498.46 25.0%  $         373.85 N/A N/A
39047-C04 Side Panel, 6 SLIDE, Brush, 35.4'' (900 mm) D x 42 RMU, Black EA B  $     512.99 25.0%  $         384.74 N/A N/A
39047-C05 Side Panel, 6 SLIDE, Brush, 36.4'' (925 mm) D x 42 RMU, Black EA B  $     514.05 25.0%  $         385.54 N/A N/A
39047-C06 Side Panel, 6 SLIDE, Brush, 37.4'' (950 mm) D x 42 RMU, Black EA B  $     522.22 25.0%  $         391.67 N/A N/A
39047-C07 Side Panel, 6 SLIDE, Brush, 38.4'' (975 mm) D x 42 RMU, Black EA B  $     530.62 25.0%  $         397.97 N/A N/A
39047-C08 Side Panel, 6 SLIDE, Brush, 39.4'' (1000 mm) D x 42 RMU, Black EA B  $     490.26 25.0%  $         367.70 N/A N/A
39047-C09 Side Panel, 6 SLIDE, Brush, 40.4'' (1025 mm) D x 42 RMU, Black EA B  $     547.96 25.0%  $         410.97 N/A N/A
39047-C10 Side Panel, 6 SLIDE, Brush, 41.3'' (1050 mm) D x 42 RMU, Black EA B  $     556.85 25.0%  $         417.64 N/A N/A
39047-C11 Side Panel, 6 SLIDE, Brush, 42.3'' (1075 mm) D x 42 RMU, Black EA B  $     566.07 25.0%  $         424.55 N/A N/A
39047-C12 Side Panel, 6 SLIDE, Brush, 43.3'' (1100 mm) D x 42 RMU, Black EA B  $     523.19 25.0%  $         392.39 N/A N/A
39047-C13 Side Panel, 6 SLIDE, Brush, 44.3'' (1125 mm) D x 42 RMU, Black EA B  $     585.31 25.0%  $         438.98 N/A N/A
39047-C14 Side Panel, 6 SLIDE, Brush, 45.3'' (1150 mm) D x 42 RMU, Black EA B  $     595.34 25.0%  $         446.51 N/A N/A
39047-C15 Side Panel, 6 SLIDE, Brush, 46.3'' (1175 mm) D x 42 RMU, Black EA B  $     615.20 25.0%  $         461.40 N/A N/A
39047-C16 Side Panel, 6 SLIDE, Brush, 47.2'' (1200 mm) D x 42 RMU, Black EA B  $     560.30 25.0%  $         420.23 N/A N/A
39047-C17 Side Panel, 6 SLIDE, Brush, 31.5'' (800 mm) D x 43 RMU, Black EA B  $     520.86 25.0%  $         390.65 N/A N/A
39047-C18 Side Panel, 6 SLIDE, Brush, 32.5'' (825 mm) D x 43 RMU, Black EA B  $     529.50 25.0%  $         397.13 N/A N/A
39047-C19 Side Panel, 6 SLIDE, Brush, 33.5'' (850 mm) D x 43 RMU, Black EA B  $     538.42 25.0%  $         403.82 N/A N/A
39047-C20 Side Panel, 6 SLIDE, Brush, 34.4'' (875 mm) D x 43 RMU, Black EA B  $     547.66 25.0%  $         410.75 N/A N/A
39047-C21 Side Panel, 6 SLIDE, Brush, 35.4'' (900 mm) D x 43 RMU, Black EA B  $     565.61 25.0%  $         424.21 N/A N/A
39047-C22 Side Panel, 6 SLIDE, Brush, 36.4'' (925 mm) D x 43 RMU, Black EA B  $     566.95 25.0%  $         425.21 N/A N/A
39047-C23 Side Panel, 6 SLIDE, Brush, 37.4'' (950 mm) D x 43 RMU, Black EA B  $     577.01 25.0%  $         432.76 N/A N/A
39047-C24 Side Panel, 6 SLIDE, Brush, 38.4'' (975 mm) D x 43 RMU, Black EA B  $     587.42 25.0%  $         440.57 N/A N/A
39047-C25 Side Panel, 6 SLIDE, Brush, 39.4'' (1000 mm) D x 43 RMU, Black EA B  $     598.16 25.0%  $         448.62 N/A N/A
39047-C26 Side Panel, 6 SLIDE, Brush, 40.4'' (1025 mm) D x 43 RMU, Black EA B  $     608.86 25.0%  $         456.65 N/A N/A
39047-C27 Side Panel, 6 SLIDE, Brush, 41.3'' (1050 mm) D x 43 RMU, Black EA B  $     619.89 25.0%  $         464.92 N/A N/A
39047-C28 Side Panel, 6 SLIDE, Brush, 42.3'' (1075 mm) D x 43 RMU, Black EA B  $     631.26 25.0%  $         473.45 N/A N/A
39047-C29 Side Panel, 6 SLIDE, Brush, 43.3'' (1100 mm) D x 43 RMU, Black EA B  $     642.99 25.0%  $         482.24 N/A N/A
39047-C30 Side Panel, 6 SLIDE, Brush, 44.3'' (1125 mm) D x 43 RMU, Black EA B  $     655.06 25.0%  $         491.30 N/A N/A
39047-C31 Side Panel, 6 SLIDE, Brush, 45.3'' (1150 mm) D x 43 RMU, Black EA B  $     667.47 25.0%  $         500.60 N/A N/A
39047-C32 Side Panel, 6 SLIDE, Brush, 46.3'' (1175 mm) D x 43 RMU, Black EA B  $     680.32 25.0%  $         510.24 N/A N/A
39047-C33 Side Panel, 6 SLIDE, Brush, 47.2'' (1200 mm) D x 43 RMU, Black EA B  $     693.50 25.0%  $         520.13 N/A N/A
39047-C34 Side Panel, 6 SLIDE, Brush, 31.5'' (800 mm) D x 44 RMU, Black EA B  $     519.88 25.0%  $         389.91 N/A N/A
39047-C35 Side Panel, 6 SLIDE, Brush, 32.5'' (825 mm) D x 44 RMU, Black EA B  $     528.79 25.0%  $         396.59 N/A N/A
39047-C36 Side Panel, 6 SLIDE, Brush, 33.5'' (850 mm) D x 44 RMU, Black EA B  $     538.02 25.0%  $         403.52 N/A N/A
39047-C37 Side Panel, 6 SLIDE, Brush, 34.4'' (875 mm) D x 44 RMU, Black EA B  $     547.54 25.0%  $         410.66 N/A N/A
39047-C38 Side Panel, 6 SLIDE, Brush, 35.4'' (900 mm) D x 44 RMU, Black EA B  $     557.31 25.0%  $         417.98 N/A N/A
39047-C39 Side Panel, 6 SLIDE, Brush, 36.4'' (925 mm) D x 44 RMU, Black EA B  $     567.39 25.0%  $         425.54 N/A N/A
39047-C40 Side Panel, 6 SLIDE, Brush, 37.4'' (950 mm) D x 44 RMU, Black EA B  $     577.80 25.0%  $         433.35 N/A N/A
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39047-C41 Side Panel, 6 SLIDE, Brush, 38.4'' (975 mm) D x 44 RMU, Black EA B  $     598.09 25.0%  $         448.57 N/A N/A
39047-C42 Side Panel, 6 SLIDE, Brush, 39.4'' (1000 mm) D x 44 RMU, Black EA B  $     599.59 25.0%  $         449.69 N/A N/A
39047-C43 Side Panel, 6 SLIDE, Brush, 40.4'' (1025 mm) D x 44 RMU, Black EA B  $     610.61 25.0%  $         457.96 N/A N/A
39047-C44 Side Panel, 6 SLIDE, Brush, 41.3'' (1050 mm) D x 44 RMU, Black EA B  $     621.98 25.0%  $         466.49 N/A N/A
39047-C45 Side Panel, 6 SLIDE, Brush, 42.3'' (1075 mm) D x 44 RMU, Black EA B  $     633.71 25.0%  $         475.28 N/A N/A
39047-C46 Side Panel, 6 SLIDE, Brush, 43.3'' (1100 mm) D x 44 RMU, Black EA B  $     645.78 25.0%  $         484.34 N/A N/A
39047-C47 Side Panel, 6 SLIDE, Brush, 44.3'' (1125 mm) D x 44 RMU, Black EA B  $     658.26 25.0%  $         493.70 N/A N/A
39047-C48 Side Panel, 6 SLIDE, Brush, 45.3'' (1150 mm) D x 44 RMU, Black EA B  $     671.06 25.0%  $         503.30 N/A N/A
39047-C49 Side Panel, 6 SLIDE, Brush, 46.3'' (1175 mm) D x 44 RMU, Black EA B  $     684.28 25.0%  $         513.21 N/A N/A
39047-C50 Side Panel, 6 SLIDE, Brush, 47.2'' (1200 mm) D x 44 RMU, Black EA B  $     697.85 25.0%  $         523.39 N/A N/A
39047-C51 Side Panel, 6 SLIDE, Brush, 31.5'' (800 mm) D x 45 RMU, Black EA B  $     432.91 25.0%  $         324.68 N/A N/A
39047-C52 Side Panel, 6 SLIDE, Brush, 32.5'' (825 mm) D x 45 RMU, Black EA B  $     484.11 25.0%  $         363.08 N/A N/A
39047-C53 Side Panel, 6 SLIDE, Brush, 33.5'' (850 mm) D x 45 RMU, Black EA B  $     492.22 25.0%  $         369.17 N/A N/A
39047-C54 Side Panel, 6 SLIDE, Brush, 34.4'' (875 mm) D x 45 RMU, Black EA B  $     493.34 25.0%  $         370.01 N/A N/A
39047-C55 Side Panel, 6 SLIDE, Brush, 35.4'' (900 mm) D x 45 RMU, Black EA B  $     501.74 25.0%  $         376.31 N/A N/A
39047-C56 Side Panel, 6 SLIDE, Brush, 36.4'' (925 mm) D x 45 RMU, Black EA B  $     510.39 25.0%  $         382.79 N/A N/A
39047-C57 Side Panel, 6 SLIDE, Brush, 37.4'' (950 mm) D x 45 RMU, Black EA B  $     519.33 25.0%  $         389.50 N/A N/A
39047-C58 Side Panel, 6 SLIDE, Brush, 38.4'' (975 mm) D x 45 RMU, Black EA B  $     528.55 25.0%  $         396.41 N/A N/A
39047-C59 Side Panel, 6 SLIDE, Brush, 39.4'' (1000 mm) D x 45 RMU, Black EA B  $     489.11 25.0%  $         366.83 N/A N/A
39047-C60 Side Panel, 6 SLIDE, Brush, 40.4'' (1025 mm) D x 45 RMU, Black EA B  $     547.54 25.0%  $         410.66 N/A N/A
39047-C61 Side Panel, 6 SLIDE, Brush, 41.3'' (1050 mm) D x 45 RMU, Black EA B  $     557.31 25.0%  $         417.98 N/A N/A
39047-C62 Side Panel, 6 SLIDE, Brush, 42.3'' (1075 mm) D x 45 RMU, Black EA B  $     576.64 25.0%  $         432.48 N/A N/A
39047-C63 Side Panel, 6 SLIDE, Brush, 43.3'' (1100 mm) D x 45 RMU, Black EA B  $     525.23 25.0%  $         393.92 N/A N/A
39047-C64 Side Panel, 6 SLIDE, Brush, 44.3'' (1125 mm) D x 45 RMU, Black EA B  $     588.42 25.0%  $         441.32 N/A N/A
39047-C65 Side Panel, 6 SLIDE, Brush, 45.3'' (1150 mm) D x 45 RMU, Black EA B  $     599.44 25.0%  $         449.58 N/A N/A
39047-C66 Side Panel, 6 SLIDE, Brush, 46.3'' (1175 mm) D x 45 RMU, Black EA B  $     610.76 25.0%  $         458.07 N/A N/A
39047-C67 Side Panel, 6 SLIDE, Brush, 47.2'' (1200 mm) D x 45 RMU, Black EA B  $     575.64 25.0%  $         431.73 N/A N/A
39047-C68 Side Panel, 6 SLIDE, Brush, 31.5'' (800 mm) D x 46 RMU, Black EA B  $     467.42 25.0%  $         350.57 N/A N/A
39047-C69 Side Panel, 6 SLIDE, Brush, 32.5'' (825 mm) D x 46 RMU, Black EA B  $     536.44 25.0%  $         402.33 N/A N/A
39047-C70 Side Panel, 6 SLIDE, Brush, 33.5'' (850 mm) D x 46 RMU, Black EA B  $     537.74 25.0%  $         403.31 N/A N/A
39047-C71 Side Panel, 6 SLIDE, Brush, 34.4'' (875 mm) D x 46 RMU, Black EA B  $     547.84 25.0%  $         410.88 N/A N/A
39047-C72 Side Panel, 6 SLIDE, Brush, 35.4'' (900 mm) D x 46 RMU, Black EA B  $     558.25 25.0%  $         418.69 N/A N/A
39047-C73 Side Panel, 6 SLIDE, Brush, 36.4'' (925 mm) D x 46 RMU, Black EA B  $     568.96 25.0%  $         426.72 N/A N/A
39047-C74 Side Panel, 6 SLIDE, Brush, 37.4'' (950 mm) D x 46 RMU, Black EA B  $     579.97 25.0%  $         434.98 N/A N/A
39047-C75 Side Panel, 6 SLIDE, Brush, 38.4'' (975 mm) D x 46 RMU, Black EA B  $     591.35 25.0%  $         443.51 N/A N/A
39047-C76 Side Panel, 6 SLIDE, Brush, 39.4'' (1000 mm) D x 46 RMU, Black EA B  $     603.09 25.0%  $         452.32 N/A N/A
39047-C77 Side Panel, 6 SLIDE, Brush, 40.4'' (1025 mm) D x 46 RMU, Black EA B  $     614.82 25.0%  $         461.12 N/A N/A
39047-C78 Side Panel, 6 SLIDE, Brush, 41.3'' (1050 mm) D x 46 RMU, Black EA B  $     626.89 25.0%  $         470.17 N/A N/A
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39047-C79 Side Panel, 6 SLIDE, Brush, 42.3'' (1075 mm) D x 46 RMU, Black EA B  $     639.39 25.0%  $         479.54 N/A N/A
39047-C80 Side Panel, 6 SLIDE, Brush, 43.3'' (1100 mm) D x 46 RMU, Black EA B  $     652.17 25.0%  $         489.13 N/A N/A
39047-C81 Side Panel, 6 SLIDE, Brush, 44.3'' (1125 mm) D x 46 RMU, Black EA B  $     665.41 25.0%  $         499.06 N/A N/A
39047-C82 Side Panel, 6 SLIDE, Brush, 45.3'' (1150 mm) D x 46 RMU, Black EA B  $     679.01 25.0%  $         509.26 N/A N/A
39047-C83 Side Panel, 6 SLIDE, Brush, 46.3'' (1175 mm) D x 46 RMU, Black EA B  $     693.02 25.0%  $         519.77 N/A N/A
39047-C84 Side Panel, 6 SLIDE, Brush, 47.2'' (1200 mm) D x 46 RMU, Black EA B  $     707.49 25.0%  $         530.62 N/A N/A
39047-C85 Side Panel, 6 SLIDE, Brush, 31.5'' (800 mm) D x 47 RMU, Black EA B  $     518.06 25.0%  $         388.55 N/A N/A
39047-C86 Side Panel, 6 SLIDE, Brush, 32.5'' (825 mm) D x 47 RMU, Black EA B  $     527.85 25.0%  $         395.89 N/A N/A
39047-C87 Side Panel, 6 SLIDE, Brush, 33.5'' (850 mm) D x 47 RMU, Black EA B  $     537.90 25.0%  $         403.43 N/A N/A
39047-C88 Side Panel, 6 SLIDE, Brush, 34.4'' (875 mm) D x 47 RMU, Black EA B  $     548.30 25.0%  $         411.23 N/A N/A
39047-C89 Side Panel, 6 SLIDE, Brush, 35.4'' (900 mm) D x 47 RMU, Black EA B  $     558.96 25.0%  $         419.22 N/A N/A
39047-C90 Side Panel, 6 SLIDE, Brush, 36.4'' (925 mm) D x 47 RMU, Black EA B  $     569.99 25.0%  $         427.49 N/A N/A
39047-C91 Side Panel, 6 SLIDE, Brush, 37.4'' (950 mm) D x 47 RMU, Black EA B  $     581.37 25.0%  $         436.03 N/A N/A
39047-C92 Side Panel, 6 SLIDE, Brush, 38.4'' (975 mm) D x 47 RMU, Black EA B  $     593.08 25.0%  $         444.81 N/A N/A
39047-C93 Side Panel, 6 SLIDE, Brush, 39.4'' (1000 mm) D x 47 RMU, Black EA B  $     605.20 25.0%  $         453.90 N/A N/A
39047-C94 Side Panel, 6 SLIDE, Brush, 40.4'' (1025 mm) D x 47 RMU, Black EA B  $     617.25 25.0%  $         462.94 N/A N/A
39047-C95 Side Panel, 6 SLIDE, Brush, 41.3'' (1050 mm) D x 47 RMU, Black EA B  $     629.77 25.0%  $         472.33 N/A N/A
39047-C96 Side Panel, 6 SLIDE, Brush, 42.3'' (1075 mm) D x 47 RMU, Black EA B  $     642.55 25.0%  $         481.91 N/A N/A
39047-C97 Side Panel, 6 SLIDE, Brush, 43.3'' (1100 mm) D x 47 RMU, Black EA B  $     655.78 25.0%  $         491.84 N/A N/A
39047-C98 Side Panel, 6 SLIDE, Brush, 44.3'' (1125 mm) D x 47 RMU, Black EA B  $     669.38 25.0%  $         502.04 N/A N/A
39047-C99 Side Panel, 6 SLIDE, Brush, 45.3'' (1150 mm) D x 47 RMU, Black EA B  $     683.40 25.0%  $         512.55 N/A N/A
39047-CAA Side Panel, 6 SLIDE, Brush, 46.3'' (1175 mm) D x 47 RMU, Black EA B  $     697.87 25.0%  $         523.40 N/A N/A
39047-CAB Side Panel, 6 SLIDE, Brush, 47.2'' (1200 mm) D x 47 RMU, Black EA B  $     712.67 25.0%  $         534.50 N/A N/A
39047-CAC Side Panel, 6 SLIDE, Brush, 31.5'' (800 mm) D x 48 RMU, Black EA B  $     470.82 25.0%  $         353.12 N/A N/A
39047-CAD Side Panel, 6 SLIDE, Brush, 32.5'' (825 mm) D x 48 RMU, Black EA B  $     527.95 25.0%  $         395.96 N/A N/A
39047-CAE Side Panel, 6 SLIDE, Brush, 33.5'' (850 mm) D x 48 RMU, Black EA B  $     538.32 25.0%  $         403.74 N/A N/A
39047-CAF Side Panel, 6 SLIDE, Brush, 34.4'' (875 mm) D x 48 RMU, Black EA B  $     549.03 25.0%  $         411.77 N/A N/A
39047-CAG Side Panel, 6 SLIDE, Brush, 35.4'' (900 mm) D x 48 RMU, Black EA B  $     560.07 25.0%  $         420.05 N/A N/A
39047-CAH Side Panel, 6 SLIDE, Brush, 36.4'' (925 mm) D x 48 RMU, Black EA B  $     571.42 25.0%  $         428.57 N/A N/A
39047-CAJ Side Panel, 6 SLIDE, Brush, 37.4'' (950 mm) D x 48 RMU, Black EA B  $     583.10 25.0%  $         437.33 N/A N/A
39047-CAK Side Panel, 6 SLIDE, Brush, 38.4'' (975 mm) D x 48 RMU, Black EA B  $     595.19 25.0%  $         446.39 N/A N/A
39047-CAL Side Panel, 6 SLIDE, Brush, 39.4'' (1000 mm) D x 48 RMU, Black EA B  $     552.38 25.0%  $         414.29 N/A N/A
39047-CAM Side Panel, 6 SLIDE, Brush, 40.4'' (1025 mm) D x 48 RMU, Black EA B  $     620.13 25.0%  $         465.10 N/A N/A
39047-CAN Side Panel, 6 SLIDE, Brush, 41.3'' (1050 mm) D x 48 RMU, Black EA B  $     632.91 25.0%  $         474.68 N/A N/A
39047-CAP Side Panel, 6 SLIDE, Brush, 42.3'' (1075 mm) D x 48 RMU, Black EA B  $     646.15 25.0%  $         484.61 N/A N/A
39047-CAR Side Panel, 6 SLIDE, Brush, 43.3'' (1100 mm) D x 48 RMU, Black EA B  $     599.78 25.0%  $         449.84 N/A N/A
39047-CAT Side Panel, 6 SLIDE, Brush, 44.3'' (1125 mm) D x 48 RMU, Black EA B  $     673.76 25.0%  $         505.32 N/A N/A
39047-CAU Side Panel, 6 SLIDE, Brush, 45.3'' (1150 mm) D x 48 RMU, Black EA B  $     688.23 25.0%  $         516.17 N/A N/A
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39047-CAV Side Panel, 6 SLIDE, Brush, 46.3'' (1175 mm) D x 48 RMU, Black EA B  $     703.05 25.0%  $         527.29 N/A N/A
39047-CAW Side Panel, 6 SLIDE, Brush, 47.2'' (1200 mm) D x 48 RMU, Black EA B  $     653.06 25.0%  $         489.80 N/A N/A
39047-CAY Side Panel, 6 SLIDE, Brush, 31.5'' (800 mm) D x 49 RMU, Black EA B  $     518.04 25.0%  $         388.53 N/A N/A
39047-CBA Side Panel, 6 SLIDE, Brush, 32.5'' (825 mm) D x 49 RMU, Black EA B  $     528.41 25.0%  $         396.31 N/A N/A
39047-CBB Side Panel, 6 SLIDE, Brush, 33.5'' (850 mm) D x 49 RMU, Black EA B  $     539.10 25.0%  $         404.33 N/A N/A
39047-CBC Side Panel, 6 SLIDE, Brush, 34.4'' (875 mm) D x 49 RMU, Black EA B  $     550.07 25.0%  $         412.55 N/A N/A
39047-CBD Side Panel, 6 SLIDE, Brush, 35.4'' (900 mm) D x 49 RMU, Black EA B  $     561.44 25.0%  $         421.08 N/A N/A
39047-CBE Side Panel, 6 SLIDE, Brush, 36.4'' (925 mm) D x 49 RMU, Black EA B  $     573.14 25.0%  $         429.86 N/A N/A
39047-CBF Side Panel, 6 SLIDE, Brush, 37.4'' (950 mm) D x 49 RMU, Black EA B  $     585.21 25.0%  $         438.91 N/A N/A
39047-CBG Side Panel, 6 SLIDE, Brush, 38.4'' (975 mm) D x 49 RMU, Black EA B  $     597.64 25.0%  $         448.23 N/A N/A
39047-CBH Side Panel, 6 SLIDE, Brush, 39.4'' (1000 mm) D x 49 RMU, Black EA B  $     610.50 25.0%  $         457.88 N/A N/A
39047-CBJ Side Panel, 6 SLIDE, Brush, 40.4'' (1025 mm) D x 49 RMU, Black EA B  $     623.29 25.0%  $         467.47 N/A N/A
39047-CBK Side Panel, 6 SLIDE, Brush, 41.3'' (1050 mm) D x 49 RMU, Black EA B  $     636.51 25.0%  $         477.38 N/A N/A
39047-CBL Side Panel, 6 SLIDE, Brush, 42.3'' (1075 mm) D x 49 RMU, Black EA B  $     650.11 25.0%  $         487.58 N/A N/A
39047-CBM Side Panel, 6 SLIDE, Brush, 43.3'' (1100 mm) D x 49 RMU, Black EA B  $     664.14 25.0%  $         498.11 N/A N/A
39047-CBN Side Panel, 6 SLIDE, Brush, 44.3'' (1125 mm) D x 49 RMU, Black EA B  $     678.61 25.0%  $         508.96 N/A N/A
39047-CBP Side Panel, 6 SLIDE, Brush, 45.3'' (1150 mm) D x 49 RMU, Black EA B  $     693.41 25.0%  $         520.06 N/A N/A
39047-CBR Side Panel, 6 SLIDE, Brush, 46.3'' (1175 mm) D x 49 RMU, Black EA B  $     708.73 25.0%  $         531.55 N/A N/A
39047-CBT Side Panel, 6 SLIDE, Brush, 47.2'' (1200 mm) D x 49 RMU, Black EA B  $     724.51 25.0%  $         543.38 N/A N/A
39047-CBU Side Panel, 6 SLIDE, Brush, 31.5'' (800 mm) D x 50 RMU, Black EA B  $     518.47 25.0%  $         388.85 N/A N/A
39047-CBV Side Panel, 6 SLIDE, Brush, 32.5'' (825 mm) D x 50 RMU, Black EA B  $     529.13 25.0%  $         396.85 N/A N/A
39047-CBW Side Panel, 6 SLIDE, Brush, 33.5'' (850 mm) D x 50 RMU, Black EA B  $     540.12 25.0%  $         405.09 N/A N/A
39047-CBY Side Panel, 6 SLIDE, Brush, 34.4'' (875 mm) D x 50 RMU, Black EA B  $     551.46 25.0%  $         413.60 N/A N/A
39047-CCA Side Panel, 6 SLIDE, Brush, 35.4'' (900 mm) D x 50 RMU, Black EA B  $     563.16 25.0%  $         422.37 N/A N/A
39047-CCB Side Panel, 6 SLIDE, Brush, 36.4'' (925 mm) D x 50 RMU, Black EA B  $     575.21 25.0%  $         431.41 N/A N/A
39047-CCC Side Panel, 6 SLIDE, Brush, 37.4'' (950 mm) D x 50 RMU, Black EA B  $     587.66 25.0%  $         440.75 N/A N/A
39047-CCD Side Panel, 6 SLIDE, Brush, 38.4'' (975 mm) D x 50 RMU, Black EA B  $     600.47 25.0%  $         450.35 N/A N/A
39047-CCE Side Panel, 6 SLIDE, Brush, 39.4'' (1000 mm) D x 50 RMU, Black EA B  $     613.65 25.0%  $         460.24 N/A N/A
39047-CCF Side Panel, 6 SLIDE, Brush, 40.4'' (1025 mm) D x 50 RMU, Black EA B  $     626.89 25.0%  $         470.17 N/A N/A
39047-CCG Side Panel, 6 SLIDE, Brush, 41.3'' (1050 mm) D x 50 RMU, Black EA B  $     640.49 25.0%  $         480.37 N/A N/A
39047-CCH Side Panel, 6 SLIDE, Brush, 42.3'' (1075 mm) D x 50 RMU, Black EA B  $     654.50 25.0%  $         490.88 N/A N/A
39047-CCJ Side Panel, 6 SLIDE, Brush, 43.3'' (1100 mm) D x 50 RMU, Black EA B  $     668.97 25.0%  $         501.73 N/A N/A
39047-CCK Side Panel, 6 SLIDE, Brush, 44.3'' (1125 mm) D x 50 RMU, Black EA B  $     683.79 25.0%  $         512.84 N/A N/A
39047-CCL Side Panel, 6 SLIDE, Brush, 45.3'' (1150 mm) D x 50 RMU, Black EA B  $     699.09 25.0%  $         524.32 N/A N/A
39047-CCM Side Panel, 6 SLIDE, Brush, 46.3'' (1175 mm) D x 50 RMU, Black EA B  $     714.87 25.0%  $         536.15 N/A N/A
39047-CCN Side Panel, 6 SLIDE, Brush, 47.2'' (1200 mm) D x 50 RMU, Black EA B  $     731.14 25.0%  $         548.36 N/A N/A
39047-CCP Side Panel, 6 SLIDE, Brush, 31.5'' (800 mm) D x 51 RMU, Black EA B  $     519.16 25.0%  $         389.37 N/A N/A
39047-CCR Side Panel, 6 SLIDE, Brush, 32.5'' (825 mm) D x 51 RMU, Black EA B  $     530.20 25.0%  $         397.65 N/A N/A
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39047-CCT Side Panel, 6 SLIDE, Brush, 33.5'' (850 mm) D x 51 RMU, Black EA B  $     541.48 25.0%  $         406.11 N/A N/A
39047-CCU Side Panel, 6 SLIDE, Brush, 34.4'' (875 mm) D x 51 RMU, Black EA B  $     553.18 25.0%  $         414.89 N/A N/A
39047-CCV Side Panel, 6 SLIDE, Brush, 35.4'' (900 mm) D x 51 RMU, Black EA B  $     565.25 25.0%  $         423.94 N/A N/A
39047-CCW Side Panel, 6 SLIDE, Brush, 36.4'' (925 mm) D x 51 RMU, Black EA B  $     577.64 25.0%  $         433.23 N/A N/A
39047-CCY Side Panel, 6 SLIDE, Brush, 37.4'' (950 mm) D x 51 RMU, Black EA B  $     590.43 25.0%  $         442.82 N/A N/A
39047-CDA Side Panel, 6 SLIDE, Brush, 38.4'' (975 mm) D x 51 RMU, Black EA B  $     615.43 25.0%  $         461.57 N/A N/A
39047-CDB Side Panel, 6 SLIDE, Brush, 39.4'' (1000 mm) D x 51 RMU, Black EA B  $     617.25 25.0%  $         462.94 N/A N/A
39047-CDC Side Panel, 6 SLIDE, Brush, 40.4'' (1025 mm) D x 51 RMU, Black EA B  $     630.85 25.0%  $         473.14 N/A N/A
39047-CDD Side Panel, 6 SLIDE, Brush, 41.3'' (1050 mm) D x 51 RMU, Black EA B  $     644.88 25.0%  $         483.66 N/A N/A
39047-CDE Side Panel, 6 SLIDE, Brush, 42.3'' (1075 mm) D x 51 RMU, Black EA B  $     659.35 25.0%  $         494.51 N/A N/A
39047-CDF Side Panel, 6 SLIDE, Brush, 43.3'' (1100 mm) D x 51 RMU, Black EA B  $     674.15 25.0%  $         505.61 N/A N/A
39047-CDG Side Panel, 6 SLIDE, Brush, 44.3'' (1125 mm) D x 51 RMU, Black EA B  $     689.47 25.0%  $         517.10 N/A N/A
39047-CDH Side Panel, 6 SLIDE, Brush, 45.3'' (1150 mm) D x 51 RMU, Black EA B  $     705.25 25.0%  $         528.94 N/A N/A
39047-CDJ Side Panel, 6 SLIDE, Brush, 46.3'' (1175 mm) D x 51 RMU, Black EA B  $     721.50 25.0%  $         541.13 N/A N/A
39047-CDK Side Panel, 6 SLIDE, Brush, 47.2'' (1200 mm) D x 51 RMU, Black EA B  $     738.24 25.0%  $         553.68 N/A N/A
39047-CDL Side Panel, 6 SLIDE, Brush, 31.5'' (800 mm) D x 52 RMU, Black EA B  $     471.97 25.0%  $         353.98 N/A N/A
39047-CDM Side Panel, 6 SLIDE, Brush, 32.5'' (825 mm) D x 52 RMU, Black EA B  $     530.20 25.0%  $         397.65 N/A N/A
39047-CDN Side Panel, 6 SLIDE, Brush, 33.5'' (850 mm) D x 52 RMU, Black EA B  $     541.48 25.0%  $         406.11 N/A N/A
39047-CDP Side Panel, 6 SLIDE, Brush, 34.4'' (875 mm) D x 52 RMU, Black EA B  $     553.18 25.0%  $         414.89 N/A N/A
39047-CDR Side Panel, 6 SLIDE, Brush, 35.4'' (900 mm) D x 52 RMU, Black EA B  $     565.25 25.0%  $         423.94 N/A N/A
39047-CDT Side Panel, 6 SLIDE, Brush, 36.4'' (925 mm) D x 52 RMU, Black EA B  $     577.64 25.0%  $         433.23 N/A N/A
39047-CDU Side Panel, 6 SLIDE, Brush, 37.4'' (950 mm) D x 52 RMU, Black EA B  $     590.43 25.0%  $         442.82 N/A N/A
39047-CDV Side Panel, 6 SLIDE, Brush, 38.4'' (975 mm) D x 52 RMU, Black EA B  $     615.43 25.0%  $         461.57 N/A N/A
39047-CDW Side Panel, 6 SLIDE, Brush, 39.4'' (1000 mm) D x 52 RMU, Black EA B  $     561.14 25.0%  $         420.86 N/A N/A
39047-CDY Side Panel, 6 SLIDE, Brush, 40.4'' (1025 mm) D x 52 RMU, Black EA B  $     630.85 25.0%  $         473.14 N/A N/A
39047-CEA Side Panel, 6 SLIDE, Brush, 41.3'' (1050 mm) D x 52 RMU, Black EA B  $     644.88 25.0%  $         483.66 N/A N/A
39047-CEB Side Panel, 6 SLIDE, Brush, 42.3'' (1075 mm) D x 52 RMU, Black EA B  $     659.35 25.0%  $         494.51 N/A N/A
39047-CEC Side Panel, 6 SLIDE, Brush, 43.3'' (1100 mm) D x 52 RMU, Black EA B  $     612.87 25.0%  $         459.65 N/A N/A
39047-CED Side Panel, 6 SLIDE, Brush, 44.3'' (1125 mm) D x 52 RMU, Black EA B  $     689.47 25.0%  $         517.10 N/A N/A
39047-CEE Side Panel, 6 SLIDE, Brush, 45.3'' (1150 mm) D x 52 RMU, Black EA B  $     705.25 25.0%  $         528.94 N/A N/A
39047-CEF Side Panel, 6 SLIDE, Brush, 46.3'' (1175 mm) D x 52 RMU, Black EA B  $     721.50 25.0%  $         541.13 N/A N/A
39047-CEG Side Panel, 6 SLIDE, Brush, 47.2'' (1200 mm) D x 52 RMU, Black EA B  $     671.13 25.0%  $         503.35 N/A N/A
39047-E00 Side Panel, 6 SLIDE, Brush, 31.5'' (800 mm) D x 42 RMU, Glacier White EA B  $     433.47 25.0%  $         325.10 N/A N/A
39047-E01 Side Panel, 6 SLIDE, Brush, 32.5'' (825 mm) D x 42 RMU, Glacier White EA B  $     483.80 25.0%  $         362.85 N/A N/A
39047-E02 Side Panel, 6 SLIDE, Brush, 33.5'' (850 mm) D x 42 RMU, Glacier White EA B  $     490.99 25.0%  $         368.24 N/A N/A
39047-E03 Side Panel, 6 SLIDE, Brush, 34.4'' (875 mm) D x 42 RMU, Glacier White EA B  $     498.46 25.0%  $         373.85 N/A N/A
39047-E04 Side Panel, 6 SLIDE, Brush, 35.4'' (900 mm) D x 42 RMU, Glacier White EA B  $     506.14 25.0%  $         379.61 N/A N/A
39047-E05 Side Panel, 6 SLIDE, Brush, 36.4'' (925 mm) D x 42 RMU, Glacier White EA B  $     514.05 25.0%  $         385.54 N/A N/A

2241 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

39047-E06 Side Panel, 6 SLIDE, Brush, 37.4'' (950 mm) D x 42 RMU, Glacier White EA B  $     522.22 25.0%  $         391.67 N/A N/A
39047-E07 Side Panel, 6 SLIDE, Brush, 38.4'' (975 mm) D x 42 RMU, Glacier White EA B  $     530.62 25.0%  $         397.97 N/A N/A
39047-E08 Side Panel, 6 SLIDE, Brush, 39.4'' (1000 mm) D x 42 RMU, Glacier White EA B  $     490.26 25.0%  $         367.70 N/A N/A
39047-E09 Side Panel, 6 SLIDE, Brush, 40.4'' (1025 mm) D x 42 RMU, Glacier White EA B  $     547.96 25.0%  $         410.97 N/A N/A
39047-E10 Side Panel, 6 SLIDE, Brush, 41.3'' (1050 mm) D x 42 RMU, Glacier White EA B  $     556.85 25.0%  $         417.64 N/A N/A
39047-E11 Side Panel, 6 SLIDE, Brush, 42.3'' (1075 mm) D x 42 RMU, Glacier White EA B  $     566.07 25.0%  $         424.55 N/A N/A
39047-E12 Side Panel, 6 SLIDE, Brush, 43.3'' (1100 mm) D x 42 RMU, Glacier White EA B  $     523.19 25.0%  $         392.39 N/A N/A
39047-E13 Side Panel, 6 SLIDE, Brush, 44.3'' (1125 mm) D x 42 RMU, Glacier White EA B  $     585.31 25.0%  $         438.98 N/A N/A
39047-E14 Side Panel, 6 SLIDE, Brush, 45.3'' (1150 mm) D x 42 RMU, Glacier White EA B  $     595.34 25.0%  $         446.51 N/A N/A
39047-E15 Side Panel, 6 SLIDE, Brush, 46.3'' (1175 mm) D x 42 RMU, Glacier White EA B  $     605.66 25.0%  $         454.25 N/A N/A
39047-E16 Side Panel, 6 SLIDE, Brush, 47.2'' (1200 mm) D x 42 RMU, Glacier White EA B  $     560.30 25.0%  $         420.23 N/A N/A
39047-E17 Side Panel, 6 SLIDE, Brush, 31.5'' (800 mm) D x 43 RMU, Glacier White EA B  $     520.86 25.0%  $         390.65 N/A N/A
39047-E18 Side Panel, 6 SLIDE, Brush, 32.5'' (825 mm) D x 43 RMU, Glacier White EA B  $     529.50 25.0%  $         397.13 N/A N/A
39047-E19 Side Panel, 6 SLIDE, Brush, 33.5'' (850 mm) D x 43 RMU, Glacier White EA B  $     538.42 25.0%  $         403.82 N/A N/A
39047-E20 Side Panel, 6 SLIDE, Brush, 34.4'' (875 mm) D x 43 RMU, Glacier White EA B  $     547.66 25.0%  $         410.75 N/A N/A
39047-E21 Side Panel, 6 SLIDE, Brush, 35.4'' (900 mm) D x 43 RMU, Glacier White EA B  $     557.16 25.0%  $         417.87 N/A N/A
39047-E22 Side Panel, 6 SLIDE, Brush, 36.4'' (925 mm) D x 43 RMU, Glacier White EA B  $     566.95 25.0%  $         425.21 N/A N/A
39047-E23 Side Panel, 6 SLIDE, Brush, 37.4'' (950 mm) D x 43 RMU, Glacier White EA B  $     577.01 25.0%  $         432.76 N/A N/A
39047-E24 Side Panel, 6 SLIDE, Brush, 38.4'' (975 mm) D x 43 RMU, Glacier White EA B  $     587.42 25.0%  $         440.57 N/A N/A
39047-E25 Side Panel, 6 SLIDE, Brush, 39.4'' (1000 mm) D x 43 RMU, Glacier White EA B  $     598.16 25.0%  $         448.62 N/A N/A
39047-E26 Side Panel, 6 SLIDE, Brush, 40.4'' (1025 mm) D x 43 RMU, Glacier White EA B  $     608.86 25.0%  $         456.65 N/A N/A
39047-E27 Side Panel, 6 SLIDE, Brush, 41.3'' (1050 mm) D x 43 RMU, Glacier White EA B  $     619.89 25.0%  $         464.92 N/A N/A
39047-E28 Side Panel, 6 SLIDE, Brush, 42.3'' (1075 mm) D x 43 RMU, Glacier White EA B  $     631.26 25.0%  $         473.45 N/A N/A
39047-E29 Side Panel, 6 SLIDE, Brush, 43.3'' (1100 mm) D x 43 RMU, Glacier White EA B  $     642.99 25.0%  $         482.24 N/A N/A
39047-E30 Side Panel, 6 SLIDE, Brush, 44.3'' (1125 mm) D x 43 RMU, Glacier White EA B  $     655.06 25.0%  $         491.30 N/A N/A
39047-E31 Side Panel, 6 SLIDE, Brush, 45.3'' (1150 mm) D x 43 RMU, Glacier White EA B  $     667.47 25.0%  $         500.60 N/A N/A
39047-E32 Side Panel, 6 SLIDE, Brush, 46.3'' (1175 mm) D x 43 RMU, Glacier White EA B  $     680.32 25.0%  $         510.24 N/A N/A
39047-E33 Side Panel, 6 SLIDE, Brush, 47.2'' (1200 mm) D x 43 RMU, Glacier White EA B  $     693.50 25.0%  $         520.13 N/A N/A
39047-E34 Side Panel, 6 SLIDE, Brush, 31.5'' (800 mm) D x 44 RMU, Glacier White EA B  $     519.88 25.0%  $         389.91 N/A N/A
39047-E35 Side Panel, 6 SLIDE, Brush, 32.5'' (825 mm) D x 44 RMU, Glacier White EA B  $     528.79 25.0%  $         396.59 N/A N/A
39047-E36 Side Panel, 6 SLIDE, Brush, 33.5'' (850 mm) D x 44 RMU, Glacier White EA B  $     538.02 25.0%  $         403.52 N/A N/A
39047-E37 Side Panel, 6 SLIDE, Brush, 34.4'' (875 mm) D x 44 RMU, Glacier White EA B  $     547.54 25.0%  $         410.66 N/A N/A
39047-E38 Side Panel, 6 SLIDE, Brush, 35.4'' (900 mm) D x 44 RMU, Glacier White EA B  $     557.31 25.0%  $         417.98 N/A N/A
39047-E39 Side Panel, 6 SLIDE, Brush, 36.4'' (925 mm) D x 44 RMU, Glacier White EA B  $     567.39 25.0%  $         425.54 N/A N/A
39047-E40 Side Panel, 6 SLIDE, Brush, 37.4'' (950 mm) D x 44 RMU, Glacier White EA B  $     577.80 25.0%  $         433.35 N/A N/A
39047-E41 Side Panel, 6 SLIDE, Brush, 38.4'' (975 mm) D x 44 RMU, Glacier White EA B  $     588.54 25.0%  $         441.41 N/A N/A
39047-E42 Side Panel, 6 SLIDE, Brush, 39.4'' (1000 mm) D x 44 RMU, Glacier White EA B  $     599.59 25.0%  $         449.69 N/A N/A
39047-E43 Side Panel, 6 SLIDE, Brush, 40.4'' (1025 mm) D x 44 RMU, Glacier White EA B  $     610.61 25.0%  $         457.96 N/A N/A
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39047-E44 Side Panel, 6 SLIDE, Brush, 41.3'' (1050 mm) D x 44 RMU, Glacier White EA B  $     621.98 25.0%  $         466.49 N/A N/A
39047-E45 Side Panel, 6 SLIDE, Brush, 42.3'' (1075 mm) D x 44 RMU, Glacier White EA B  $     633.71 25.0%  $         475.28 N/A N/A
39047-E46 Side Panel, 6 SLIDE, Brush, 43.3'' (1100 mm) D x 44 RMU, Glacier White EA B  $     645.78 25.0%  $         484.34 N/A N/A
39047-E47 Side Panel, 6 SLIDE, Brush, 44.3'' (1125 mm) D x 44 RMU, Glacier White EA B  $     658.26 25.0%  $         493.70 N/A N/A
39047-E48 Side Panel, 6 SLIDE, Brush, 45.3'' (1150 mm) D x 44 RMU, Glacier White EA B  $     671.06 25.0%  $         503.30 N/A N/A
39047-E49 Side Panel, 6 SLIDE, Brush, 46.3'' (1175 mm) D x 44 RMU, Glacier White EA B  $     684.28 25.0%  $         513.21 N/A N/A
39047-E50 Side Panel, 6 SLIDE, Brush, 47.2'' (1200 mm) D x 44 RMU, Glacier White EA B  $     697.85 25.0%  $         523.39 N/A N/A
39047-E51 Side Panel, 6 SLIDE, Brush, 31.5'' (800 mm) D x 45 RMU, Glacier White EA B  $     426.87 25.0%  $         320.15 N/A N/A
39047-E52 Side Panel, 6 SLIDE, Brush, 32.5'' (825 mm) D x 45 RMU, Glacier White EA B  $     477.24 25.0%  $         357.93 N/A N/A
39047-E53 Side Panel, 6 SLIDE, Brush, 33.5'' (850 mm) D x 45 RMU, Glacier White EA B  $     485.15 25.0%  $         363.86 N/A N/A
39047-E54 Side Panel, 6 SLIDE, Brush, 34.4'' (875 mm) D x 45 RMU, Glacier White EA B  $     493.34 25.0%  $         370.01 N/A N/A
39047-E55 Side Panel, 6 SLIDE, Brush, 35.4'' (900 mm) D x 45 RMU, Glacier White EA B  $     501.74 25.0%  $         376.31 N/A N/A
39047-E56 Side Panel, 6 SLIDE, Brush, 36.4'' (925 mm) D x 45 RMU, Glacier White EA B  $     510.39 25.0%  $         382.79 N/A N/A
39047-E57 Side Panel, 6 SLIDE, Brush, 37.4'' (950 mm) D x 45 RMU, Glacier White EA B  $     519.33 25.0%  $         389.50 N/A N/A
39047-E58 Side Panel, 6 SLIDE, Brush, 38.4'' (975 mm) D x 45 RMU, Glacier White EA B  $     528.55 25.0%  $         396.41 N/A N/A
39047-E59 Side Panel, 6 SLIDE, Brush, 39.4'' (1000 mm) D x 45 RMU, Glacier White EA B  $     496.83 25.0%  $         372.62 N/A N/A
39047-E60 Side Panel, 6 SLIDE, Brush, 40.4'' (1025 mm) D x 45 RMU, Glacier White EA B  $     547.54 25.0%  $         410.66 N/A N/A
39047-E61 Side Panel, 6 SLIDE, Brush, 41.3'' (1050 mm) D x 45 RMU, Glacier White EA B  $     557.31 25.0%  $         417.98 N/A N/A
39047-E62 Side Panel, 6 SLIDE, Brush, 42.3'' (1075 mm) D x 45 RMU, Glacier White EA B  $     567.38 25.0%  $         425.54 N/A N/A
39047-E63 Side Panel, 6 SLIDE, Brush, 43.3'' (1100 mm) D x 45 RMU, Glacier White EA B  $     525.23 25.0%  $         393.92 N/A N/A
39047-E64 Side Panel, 6 SLIDE, Brush, 44.3'' (1125 mm) D x 45 RMU, Glacier White EA B  $     588.42 25.0%  $         441.32 N/A N/A
39047-E65 Side Panel, 6 SLIDE, Brush, 45.3'' (1150 mm) D x 45 RMU, Glacier White EA B  $     599.44 25.0%  $         449.58 N/A N/A
39047-E66 Side Panel, 6 SLIDE, Brush, 46.3'' (1175 mm) D x 45 RMU, Glacier White EA B  $     610.76 25.0%  $         458.07 N/A N/A
39047-E67 Side Panel, 6 SLIDE, Brush, 47.2'' (1200 mm) D x 45 RMU, Glacier White EA B  $     565.88 25.0%  $         424.41 N/A N/A
39047-E68 Side Panel, 6 SLIDE, Brush, 31.5'' (800 mm) D x 46 RMU, Glacier White EA B  $     467.42 25.0%  $         350.57 N/A N/A
39047-E69 Side Panel, 6 SLIDE, Brush, 32.5'' (825 mm) D x 46 RMU, Glacier White EA B  $     527.97 25.0%  $         395.98 N/A N/A
39047-E70 Side Panel, 6 SLIDE, Brush, 33.5'' (850 mm) D x 46 RMU, Glacier White EA B  $     537.74 25.0%  $         403.31 N/A N/A
39047-E71 Side Panel, 6 SLIDE, Brush, 34.4'' (875 mm) D x 46 RMU, Glacier White EA B  $     547.84 25.0%  $         410.88 N/A N/A
39047-E72 Side Panel, 6 SLIDE, Brush, 35.4'' (900 mm) D x 46 RMU, Glacier White EA B  $     558.25 25.0%  $         418.69 N/A N/A
39047-E73 Side Panel, 6 SLIDE, Brush, 36.4'' (925 mm) D x 46 RMU, Glacier White EA B  $     568.96 25.0%  $         426.72 N/A N/A
39047-E74 Side Panel, 6 SLIDE, Brush, 37.4'' (950 mm) D x 46 RMU, Glacier White EA B  $     579.97 25.0%  $         434.98 N/A N/A
39047-E75 Side Panel, 6 SLIDE, Brush, 38.4'' (975 mm) D x 46 RMU, Glacier White EA B  $     591.35 25.0%  $         443.51 N/A N/A
39047-E76 Side Panel, 6 SLIDE, Brush, 39.4'' (1000 mm) D x 46 RMU, Glacier White EA B  $     603.09 25.0%  $         452.32 N/A N/A
39047-E77 Side Panel, 6 SLIDE, Brush, 40.4'' (1025 mm) D x 46 RMU, Glacier White EA B  $     614.82 25.0%  $         461.12 N/A N/A
39047-E78 Side Panel, 6 SLIDE, Brush, 41.3'' (1050 mm) D x 46 RMU, Glacier White EA B  $     626.89 25.0%  $         470.17 N/A N/A
39047-E79 Side Panel, 6 SLIDE, Brush, 42.3'' (1075 mm) D x 46 RMU, Glacier White EA B  $     639.39 25.0%  $         479.54 N/A N/A
39047-E80 Side Panel, 6 SLIDE, Brush, 43.3'' (1100 mm) D x 46 RMU, Glacier White EA B  $     652.17 25.0%  $         489.13 N/A N/A
39047-E81 Side Panel, 6 SLIDE, Brush, 44.3'' (1125 mm) D x 46 RMU, Glacier White EA B  $     665.41 25.0%  $         499.06 N/A N/A
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39047-E82 Side Panel, 6 SLIDE, Brush, 45.3'' (1150 mm) D x 46 RMU, Glacier White EA B  $     679.01 25.0%  $         509.26 N/A N/A
39047-E83 Side Panel, 6 SLIDE, Brush, 46.3'' (1175 mm) D x 46 RMU, Glacier White EA B  $     693.02 25.0%  $         519.77 N/A N/A
39047-E84 Side Panel, 6 SLIDE, Brush, 47.2'' (1200 mm) D x 46 RMU, Glacier White EA B  $     707.49 25.0%  $         530.62 N/A N/A
39047-E85 Side Panel, 6 SLIDE, Brush, 31.5'' (800 mm) D x 47 RMU, Glacier White EA B  $     518.06 25.0%  $         388.55 N/A N/A
39047-E86 Side Panel, 6 SLIDE, Brush, 32.5'' (825 mm) D x 47 RMU, Glacier White EA B  $     527.85 25.0%  $         395.89 N/A N/A
39047-E87 Side Panel, 6 SLIDE, Brush, 33.5'' (850 mm) D x 47 RMU, Glacier White EA B  $     537.90 25.0%  $         403.43 N/A N/A
39047-E88 Side Panel, 6 SLIDE, Brush, 34.4'' (875 mm) D x 47 RMU, Glacier White EA B  $     548.30 25.0%  $         411.23 N/A N/A
39047-E89 Side Panel, 6 SLIDE, Brush, 35.4'' (900 mm) D x 47 RMU, Glacier White EA B  $     558.96 25.0%  $         419.22 N/A N/A
39047-E90 Side Panel, 6 SLIDE, Brush, 36.4'' (925 mm) D x 47 RMU, Glacier White EA B  $     569.99 25.0%  $         427.49 N/A N/A
39047-E91 Side Panel, 6 SLIDE, Brush, 37.4'' (950 mm) D x 47 RMU, Glacier White EA B  $     581.37 25.0%  $         436.03 N/A N/A
39047-E92 Side Panel, 6 SLIDE, Brush, 38.4'' (975 mm) D x 47 RMU, Glacier White EA B  $     593.08 25.0%  $         444.81 N/A N/A
39047-E93 Side Panel, 6 SLIDE, Brush, 39.4'' (1000 mm) D x 47 RMU, Glacier White EA B  $     605.20 25.0%  $         453.90 N/A N/A
39047-E94 Side Panel, 6 SLIDE, Brush, 40.4'' (1025 mm) D x 47 RMU, Glacier White EA B  $     617.25 25.0%  $         462.94 N/A N/A
39047-E95 Side Panel, 6 SLIDE, Brush, 41.3'' (1050 mm) D x 47 RMU, Glacier White EA B  $     629.77 25.0%  $         472.33 N/A N/A
39047-E96 Side Panel, 6 SLIDE, Brush, 42.3'' (1075 mm) D x 47 RMU, Glacier White EA B  $     642.55 25.0%  $         481.91 N/A N/A
39047-E97 Side Panel, 6 SLIDE, Brush, 43.3'' (1100 mm) D x 47 RMU, Glacier White EA B  $     655.78 25.0%  $         491.84 N/A N/A
39047-E98 Side Panel, 6 SLIDE, Brush, 44.3'' (1125 mm) D x 47 RMU, Glacier White EA B  $     669.38 25.0%  $         502.04 N/A N/A
39047-E99 Side Panel, 6 SLIDE, Brush, 45.3'' (1150 mm) D x 47 RMU, Glacier White EA B  $     683.40 25.0%  $         512.55 N/A N/A
39047-EAA Side Panel, 6 SLIDE, Brush, 46.3'' (1175 mm) D x 47 RMU, Glacier White EA B  $     697.87 25.0%  $         523.40 N/A N/A
39047-EAB Side Panel, 6 SLIDE, Brush, 47.2'' (1200 mm) D x 47 RMU, Glacier White EA B  $     712.67 25.0%  $         534.50 N/A N/A
39047-EAC Side Panel, 6 SLIDE, Brush, 31.5'' (800 mm) D x 48 RMU, Glacier White EA B  $     470.82 25.0%  $         353.12 N/A N/A
39047-EAD Side Panel, 6 SLIDE, Brush, 32.5'' (825 mm) D x 48 RMU, Glacier White EA B  $     527.95 25.0%  $         395.96 N/A N/A
39047-EAE Side Panel, 6 SLIDE, Brush, 33.5'' (850 mm) D x 48 RMU, Glacier White EA B  $     538.32 25.0%  $         403.74 N/A N/A
39047-EAF Side Panel, 6 SLIDE, Brush, 34.4'' (875 mm) D x 48 RMU, Glacier White EA B  $     549.03 25.0%  $         411.77 N/A N/A
39047-EAG Side Panel, 6 SLIDE, Brush, 35.4'' (900 mm) D x 48 RMU, Glacier White EA B  $     560.07 25.0%  $         420.05 N/A N/A
39047-EAH Side Panel, 6 SLIDE, Brush, 36.4'' (925 mm) D x 48 RMU, Glacier White EA B  $     571.42 25.0%  $         428.57 N/A N/A
39047-EAJ Side Panel, 6 SLIDE, Brush, 37.4'' (950 mm) D x 48 RMU, Glacier White EA B  $     583.10 25.0%  $         437.33 N/A N/A
39047-EAK Side Panel, 6 SLIDE, Brush, 38.4'' (975 mm) D x 48 RMU, Glacier White EA B  $     595.19 25.0%  $         446.39 N/A N/A
39047-EAL Side Panel, 6 SLIDE, Brush, 39.4'' (1000 mm) D x 48 RMU, Glacier White EA B  $     552.38 25.0%  $         414.29 N/A N/A
39047-EAM Side Panel, 6 SLIDE, Brush, 40.4'' (1025 mm) D x 48 RMU, Glacier White EA B  $     620.13 25.0%  $         465.10 N/A N/A
39047-EAN Side Panel, 6 SLIDE, Brush, 41.3'' (1050 mm) D x 48 RMU, Glacier White EA B  $     632.91 25.0%  $         474.68 N/A N/A
39047-EAP Side Panel, 6 SLIDE, Brush, 42.3'' (1075 mm) D x 48 RMU, Glacier White EA B  $     646.15 25.0%  $         484.61 N/A N/A
39047-EAR Side Panel, 6 SLIDE, Brush, 43.3'' (1100 mm) D x 48 RMU, Glacier White EA B  $     599.78 25.0%  $         449.84 N/A N/A
39047-EAT Side Panel, 6 SLIDE, Brush, 44.3'' (1125 mm) D x 48 RMU, Glacier White EA B  $     673.76 25.0%  $         505.32 N/A N/A
39047-EAU Side Panel, 6 SLIDE, Brush, 45.3'' (1150 mm) D x 48 RMU, Glacier White EA B  $     688.23 25.0%  $         516.17 N/A N/A
39047-EAV Side Panel, 6 SLIDE, Brush, 46.3'' (1175 mm) D x 48 RMU, Glacier White EA B  $     703.05 25.0%  $         527.29 N/A N/A
39047-EAW Side Panel, 6 SLIDE, Brush, 47.2'' (1200 mm) D x 48 RMU, Glacier White EA B  $     653.06 25.0%  $         489.80 N/A N/A
39047-EAY Side Panel, 6 SLIDE, Brush, 31.5'' (800 mm) D x 49 RMU, Glacier White EA B  $     518.04 25.0%  $         388.53 N/A N/A
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39047-EBA Side Panel, 6 SLIDE, Brush, 32.5'' (825 mm) D x 49 RMU, Glacier White EA B  $     528.41 25.0%  $         396.31 N/A N/A
39047-EBB Side Panel, 6 SLIDE, Brush, 33.5'' (850 mm) D x 49 RMU, Glacier White EA B  $     539.10 25.0%  $         404.33 N/A N/A
39047-EBC Side Panel, 6 SLIDE, Brush, 34.4'' (875 mm) D x 49 RMU, Glacier White EA B  $     550.07 25.0%  $         412.55 N/A N/A
39047-EBD Side Panel, 6 SLIDE, Brush, 35.4'' (900 mm) D x 49 RMU, Glacier White EA B  $     561.44 25.0%  $         421.08 N/A N/A
39047-EBE Side Panel, 6 SLIDE, Brush, 36.4'' (925 mm) D x 49 RMU, Glacier White EA B  $     573.14 25.0%  $         429.86 N/A N/A
39047-EBF Side Panel, 6 SLIDE, Brush, 37.4'' (950 mm) D x 49 RMU, Glacier White EA B  $     585.21 25.0%  $         438.91 N/A N/A
39047-EBG Side Panel, 6 SLIDE, Brush, 38.4'' (975 mm) D x 49 RMU, Glacier White EA B  $     597.64 25.0%  $         448.23 N/A N/A
39047-EBH Side Panel, 6 SLIDE, Brush, 39.4'' (1000 mm) D x 49 RMU, Glacier White EA B  $     610.50 25.0%  $         457.88 N/A N/A
39047-EBJ Side Panel, 6 SLIDE, Brush, 40.4'' (1025 mm) D x 49 RMU, Glacier White EA B  $     623.29 25.0%  $         467.47 N/A N/A
39047-EBK Side Panel, 6 SLIDE, Brush, 41.3'' (1050 mm) D x 49 RMU, Glacier White EA B  $     636.51 25.0%  $         477.38 N/A N/A
39047-EBL Side Panel, 6 SLIDE, Brush, 42.3'' (1075 mm) D x 49 RMU, Glacier White EA B  $     650.11 25.0%  $         487.58 N/A N/A
39047-EBM Side Panel, 6 SLIDE, Brush, 43.3'' (1100 mm) D x 49 RMU, Glacier White EA B  $     664.14 25.0%  $         498.11 N/A N/A
39047-EBN Side Panel, 6 SLIDE, Brush, 44.3'' (1125 mm) D x 49 RMU, Glacier White EA B  $     691.83 25.0%  $         518.87 N/A N/A
39047-EBP Side Panel, 6 SLIDE, Brush, 45.3'' (1150 mm) D x 49 RMU, Glacier White EA B  $     693.41 25.0%  $         520.06 N/A N/A
39047-EBR Side Panel, 6 SLIDE, Brush, 46.3'' (1175 mm) D x 49 RMU, Glacier White EA B  $     708.73 25.0%  $         531.55 N/A N/A
39047-EBT Side Panel, 6 SLIDE, Brush, 47.2'' (1200 mm) D x 49 RMU, Glacier White EA B  $     724.51 25.0%  $         543.38 N/A N/A
39047-EBU Side Panel, 6 SLIDE, Brush, 31.5'' (800 mm) D x 50 RMU, Glacier White EA B  $     518.47 25.0%  $         388.85 N/A N/A
39047-EBV Side Panel, 6 SLIDE, Brush, 32.5'' (825 mm) D x 50 RMU, Glacier White EA B  $     529.13 25.0%  $         396.85 N/A N/A
39047-EBW Side Panel, 6 SLIDE, Brush, 33.5'' (850 mm) D x 50 RMU, Glacier White EA B  $     540.12 25.0%  $         405.09 N/A N/A
39047-EBY Side Panel, 6 SLIDE, Brush, 34.4'' (875 mm) D x 50 RMU, Glacier White EA B  $     551.46 25.0%  $         413.60 N/A N/A
39047-ECA Side Panel, 6 SLIDE, Brush, 35.4'' (900 mm) D x 50 RMU, Glacier White EA B  $     563.16 25.0%  $         422.37 N/A N/A
39047-ECB Side Panel, 6 SLIDE, Brush, 36.4'' (925 mm) D x 50 RMU, Glacier White EA B  $     575.21 25.0%  $         431.41 N/A N/A
39047-ECC Side Panel, 6 SLIDE, Brush, 37.4'' (950 mm) D x 50 RMU, Glacier White EA B  $     587.66 25.0%  $         440.75 N/A N/A
39047-ECD Side Panel, 6 SLIDE, Brush, 38.4'' (975 mm) D x 50 RMU, Glacier White EA B  $     600.47 25.0%  $         450.35 N/A N/A
39047-ECE Side Panel, 6 SLIDE, Brush, 39.4'' (1000 mm) D x 50 RMU, Glacier White EA B  $     613.65 25.0%  $         460.24 N/A N/A
39047-ECF Side Panel, 6 SLIDE, Brush, 40.4'' (1025 mm) D x 50 RMU, Glacier White EA B  $     626.89 25.0%  $         470.17 N/A N/A
39047-ECG Side Panel, 6 SLIDE, Brush, 41.3'' (1050 mm) D x 50 RMU, Glacier White EA B  $     640.49 25.0%  $         480.37 N/A N/A
39047-ECH Side Panel, 6 SLIDE, Brush, 42.3'' (1075 mm) D x 50 RMU, Glacier White EA B  $     654.50 25.0%  $         490.88 N/A N/A
39047-ECJ Side Panel, 6 SLIDE, Brush, 43.3'' (1100 mm) D x 50 RMU, Glacier White EA B  $     668.97 25.0%  $         501.73 N/A N/A
39047-ECK Side Panel, 6 SLIDE, Brush, 44.3'' (1125 mm) D x 50 RMU, Glacier White EA B  $     683.79 25.0%  $         512.84 N/A N/A
39047-ECL Side Panel, 6 SLIDE, Brush, 45.3'' (1150 mm) D x 50 RMU, Glacier White EA B  $     699.09 25.0%  $         524.32 N/A N/A
39047-ECM Side Panel, 6 SLIDE, Brush, 46.3'' (1175 mm) D x 50 RMU, Glacier White EA B  $     714.87 25.0%  $         536.15 N/A N/A
39047-ECN Side Panel, 6 SLIDE, Brush, 47.2'' (1200 mm) D x 50 RMU, Glacier White EA B  $     731.14 25.0%  $         548.36 N/A N/A
39047-ECP Side Panel, 6 SLIDE, Brush, 31.5'' (800 mm) D x 51 RMU, Glacier White EA B  $     519.16 25.0%  $         389.37 N/A N/A
39047-ECR Side Panel, 6 SLIDE, Brush, 32.5'' (825 mm) D x 51 RMU, Glacier White EA B  $     530.20 25.0%  $         397.65 N/A N/A
39047-ECT Side Panel, 6 SLIDE, Brush, 33.5'' (850 mm) D x 51 RMU, Glacier White EA B  $     541.48 25.0%  $         406.11 N/A N/A
39047-ECU Side Panel, 6 SLIDE, Brush, 34.4'' (875 mm) D x 51 RMU, Glacier White EA B  $     553.18 25.0%  $         414.89 N/A N/A
39047-ECV Side Panel, 6 SLIDE, Brush, 35.4'' (900 mm) D x 51 RMU, Glacier White EA B  $     565.25 25.0%  $         423.94 N/A N/A
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39047-ECW Side Panel, 6 SLIDE, Brush, 36.4'' (925 mm) D x 51 RMU, Glacier White EA B  $     577.64 25.0%  $         433.23 N/A N/A
39047-ECY Side Panel, 6 SLIDE, Brush, 37.4'' (950 mm) D x 51 RMU, Glacier White EA B  $     590.43 25.0%  $         442.82 N/A N/A
39047-EDA Side Panel, 6 SLIDE, Brush, 38.4'' (975 mm) D x 51 RMU, Glacier White EA B  $     603.64 25.0%  $         452.73 N/A N/A
39047-EDB Side Panel, 6 SLIDE, Brush, 39.4'' (1000 mm) D x 51 RMU, Glacier White EA B  $     617.25 25.0%  $         462.94 N/A N/A
39047-EDC Side Panel, 6 SLIDE, Brush, 40.4'' (1025 mm) D x 51 RMU, Glacier White EA B  $     630.85 25.0%  $         473.14 N/A N/A
39047-EDD Side Panel, 6 SLIDE, Brush, 41.3'' (1050 mm) D x 51 RMU, Glacier White EA B  $     644.88 25.0%  $         483.66 N/A N/A
39047-EDE Side Panel, 6 SLIDE, Brush, 42.3'' (1075 mm) D x 51 RMU, Glacier White EA B  $     659.35 25.0%  $         494.51 N/A N/A
39047-EDF Side Panel, 6 SLIDE, Brush, 43.3'' (1100 mm) D x 51 RMU, Glacier White EA B  $     674.15 25.0%  $         505.61 N/A N/A
39047-EDG Side Panel, 6 SLIDE, Brush, 44.3'' (1125 mm) D x 51 RMU, Glacier White EA B  $     689.47 25.0%  $         517.10 N/A N/A
39047-EDH Side Panel, 6 SLIDE, Brush, 45.3'' (1150 mm) D x 51 RMU, Glacier White EA B  $     705.25 25.0%  $         528.94 N/A N/A
39047-EDJ Side Panel, 6 SLIDE, Brush, 46.3'' (1175 mm) D x 51 RMU, Glacier White EA B  $     721.50 25.0%  $         541.13 N/A N/A
39047-EDK Side Panel, 6 SLIDE, Brush, 47.2'' (1200 mm) D x 51 RMU, Glacier White EA B  $     738.24 25.0%  $         553.68 N/A N/A
39047-EDL Side Panel, 6 SLIDE, Brush, 31.5'' (800 mm) D x 52 RMU, Glacier White EA B  $     471.97 25.0%  $         353.98 N/A N/A
39047-EDM Side Panel, 6 SLIDE, Brush, 32.5'' (825 mm) D x 52 RMU, Glacier White EA B  $     530.20 25.0%  $         397.65 N/A N/A
39047-EDN Side Panel, 6 SLIDE, Brush, 33.5'' (850 mm) D x 52 RMU, Glacier White EA B  $     541.48 25.0%  $         406.11 N/A N/A
39047-EDP Side Panel, 6 SLIDE, Brush, 34.4'' (875 mm) D x 52 RMU, Glacier White EA B  $     553.18 25.0%  $         414.89 N/A N/A
39047-EDR Side Panel, 6 SLIDE, Brush, 35.4'' (900 mm) D x 52 RMU, Glacier White EA B  $     565.25 25.0%  $         423.94 N/A N/A
39047-EDT Side Panel, 6 SLIDE, Brush, 36.4'' (925 mm) D x 52 RMU, Glacier White EA B  $     577.64 25.0%  $         433.23 N/A N/A
39047-EDU Side Panel, 6 SLIDE, Brush, 37.4'' (950 mm) D x 52 RMU, Glacier White EA B  $     590.43 25.0%  $         442.82 N/A N/A
39047-EDV Side Panel, 6 SLIDE, Brush, 38.4'' (975 mm) D x 52 RMU, Glacier White EA B  $     603.64 25.0%  $         452.73 N/A N/A
39047-EDW Side Panel, 6 SLIDE, Brush, 39.4'' (1000 mm) D x 52 RMU, Glacier White EA B  $     561.14 25.0%  $         420.86 N/A N/A
39047-EDY Side Panel, 6 SLIDE, Brush, 40.4'' (1025 mm) D x 52 RMU, Glacier White EA B  $     630.85 25.0%  $         473.14 N/A N/A
39047-EEA Side Panel, 6 SLIDE, Brush, 41.3'' (1050 mm) D x 52 RMU, Glacier White EA B  $     644.88 25.0%  $         483.66 N/A N/A
39047-EEB Side Panel, 6 SLIDE, Brush, 42.3'' (1075 mm) D x 52 RMU, Glacier White EA B  $     659.35 25.0%  $         494.51 N/A N/A
39047-EEC Side Panel, 6 SLIDE, Brush, 43.3'' (1100 mm) D x 52 RMU, Glacier White EA B  $     612.87 25.0%  $         459.65 N/A N/A
39047-EED Side Panel, 6 SLIDE, Brush, 44.3'' (1125 mm) D x 52 RMU, Glacier White EA B  $     689.47 25.0%  $         517.10 N/A N/A
39047-EEE Side Panel, 6 SLIDE, Brush, 45.3'' (1150 mm) D x 52 RMU, Glacier White EA B  $     705.25 25.0%  $         528.94 N/A N/A
39047-EEF Side Panel, 6 SLIDE, Brush, 46.3'' (1175 mm) D x 52 RMU, Glacier White EA B  $     721.50 25.0%  $         541.13 N/A N/A
39047-EEG Side Panel, 6 SLIDE, Brush, 47.2'' (1200 mm) D x 52 RMU, Glacier White EA B  $     671.13 25.0%  $         503.35 N/A N/A
39050-C00 Double Perforated Door, 23.6'' (600 mm) W x 42 , Black EA B  $     490.81 25.0%  $         368.11 N/A N/A
39050-C01 Double Perforated Door, 23.6'' (600 mm) W x 43 , Black EA B  $     632.42 25.0%  $         474.32 N/A N/A
39050-C02 Double Perforated Door, 23.6'' (600 mm) W x 44 , Black EA B  $     669.46 25.0%  $         502.10 N/A N/A
39050-C03 Double Perforated Door, 23.6'' (600 mm) W x 45 , Black EA B  $     576.11 25.0%  $         432.08 N/A N/A
39050-C04 Double Perforated Door, 23.6'' (600 mm) W x 46 , Black EA B  $     692.27 25.0%  $         519.20 N/A N/A
39050-C05 Double Perforated Door, 23.6'' (600 mm) W x 47 , Black EA B  $     713.07 25.0%  $         534.80 N/A N/A
39050-C06 Double Perforated Door, 23.6'' (600 mm) W x 48 , Black EA B  $     734.49 25.0%  $         550.87 N/A N/A
39050-C07 Double Perforated Door, 23.6'' (600 mm) W x 49 , Black EA B  $     756.48 25.0%  $         567.36 N/A N/A
39050-C08 Double Perforated Door, 23.6'' (600 mm) W x 50 , Black EA B  $     779.23 25.0%  $         584.42 N/A N/A
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39050-C09 Double Perforated Door, 23.6'' (600 mm) W x 51 , Black EA B  $     802.55 25.0%  $         601.91 N/A N/A
39050-C10 Double Perforated Door, 23.6'' (600 mm) W x 52 , Black EA B  $     729.59 25.0%  $         547.19 N/A N/A
39050-C11 Double Perforated Door, 27.6'' (700 mm) W x 42 , Black EA B  $     492.80 25.0%  $         369.60 N/A N/A
39050-C12 Double Perforated Door, 27.6'' (700 mm) W x 43 , Black EA B  $     651.98 25.0%  $         488.99 N/A N/A
39050-C13 Double Perforated Door, 27.6'' (700 mm) W x 44 , Black EA B  $     672.13 25.0%  $         504.10 N/A N/A
39050-C14 Double Perforated Door, 27.6'' (700 mm) W x 45 , Black EA B  $     609.84 25.0%  $         457.38 N/A N/A
39050-C15 Double Perforated Door, 27.6'' (700 mm) W x 46 , Black EA B  $     713.71 25.0%  $         535.28 N/A N/A
39050-C16 Double Perforated Door, 27.6'' (700 mm) W x 47 , Black EA B  $     735.10 25.0%  $         551.33 N/A N/A
39050-C17 Double Perforated Door, 27.6'' (700 mm) W x 48 , Black EA B  $     757.18 25.0%  $         567.89 N/A N/A
39050-C18 Double Perforated Door, 27.6'' (700 mm) W x 49 , Black EA B  $     779.89 25.0%  $         584.92 N/A N/A
39050-C19 Double Perforated Door, 27.6'' (700 mm) W x 50 , Black EA B  $     803.27 25.0%  $         602.45 N/A N/A
39050-C20 Double Perforated Door, 27.6'' (700 mm) W x 51 , Black EA B  $     827.36 25.0%  $         620.52 N/A N/A
39050-C21 Double Perforated Door, 27.6'' (700 mm) W x 52 , Black EA B  $     752.15 25.0%  $         564.11 N/A N/A
39050-C22 Double Perforated Door, 31.5'' (800 mm) W x 42 , Black EA B  $     507.59 25.0%  $         380.69 N/A N/A
39050-C23 Double Perforated Door, 31.5'' (800 mm) W x 43 , Black EA B  $     671.53 25.0%  $         503.65 N/A N/A
39050-C24 Double Perforated Door, 31.5'' (800 mm) W x 44 , Black EA B  $     692.27 25.0%  $         519.20 N/A N/A
39050-C25 Double Perforated Door, 31.5'' (800 mm) W x 45 , Black EA B  $     611.76 25.0%  $         458.82 N/A N/A
39050-C26 Double Perforated Door, 31.5'' (800 mm) W x 46 , Black EA B  $     735.10 25.0%  $         551.33 N/A N/A
39050-C27 Double Perforated Door, 31.5'' (800 mm) W x 47 , Black EA B  $     757.18 25.0%  $         567.89 N/A N/A
39050-C28 Double Perforated Door, 31.5'' (800 mm) W x 48 , Black EA B  $     779.89 25.0%  $         584.92 N/A N/A
39050-C29 Double Perforated Door, 31.5'' (800 mm) W x 49 , Black EA B  $     803.27 25.0%  $         602.45 N/A N/A
39050-C30 Double Perforated Door, 31.5'' (800 mm) W x 50 , Black EA B  $     827.36 25.0%  $         620.52 N/A N/A
39050-C31 Double Perforated Door, 31.5'' (800 mm) W x 51 , Black EA B  $     852.21 25.0%  $         639.16 N/A N/A
39050-C32 Double Perforated Door, 31.5'' (800 mm) W x 52 , Black EA B  $     774.72 25.0%  $         581.04 N/A N/A
39050-C33 Double Perforated Door, 29.5" (750 mm) W x 42 , Black EA B  $     492.80 25.0%  $         369.60 N/A N/A
39050-C36 Double Perforated Door, 29.5" (750 mm) W x 45 , Black EA B  $     609.84 25.0%  $         457.38 N/A N/A
39050-C39 Double Perforated Door, 29.5" (750 mm) W x 48 , Black EA B  $     757.18 25.0%  $         567.89 N/A N/A
39050-E00 Double Perforated Door, 23.6'' (600 mm) W x 42 , Glacier White EA B  $     478.02 25.0%  $         358.52 N/A N/A
39050-E01 Double Perforated Door, 23.6'' (600 mm) W x 43 , Glacier White EA B  $     632.42 25.0%  $         474.32 N/A N/A
39050-E02 Double Perforated Door, 23.6'' (600 mm) W x 44 , Glacier White EA B  $     651.98 25.0%  $         488.99 N/A N/A
39050-E03 Double Perforated Door, 23.6'' (600 mm) W x 45 , Glacier White EA B  $     576.11 25.0%  $         432.08 N/A N/A
39050-E04 Double Perforated Door, 23.6'' (600 mm) W x 46 , Glacier White EA B  $     692.27 25.0%  $         519.20 N/A N/A
39050-E05 Double Perforated Door, 23.6'' (600 mm) W x 47 , Glacier White EA B  $     713.07 25.0%  $         534.80 N/A N/A
39050-E06 Double Perforated Door, 23.6'' (600 mm) W x 48 , Glacier White EA B  $     734.49 25.0%  $         550.87 N/A N/A
39050-E07 Double Perforated Door, 23.6'' (600 mm) W x 49 , Glacier White EA B  $     756.48 25.0%  $         567.36 N/A N/A
39050-E08 Double Perforated Door, 23.6'' (600 mm) W x 50 , Glacier White EA B  $     779.23 25.0%  $         584.42 N/A N/A
39050-E09 Double Perforated Door, 23.6'' (600 mm) W x 51 , Glacier White EA B  $     802.55 25.0%  $         601.91 N/A N/A
39050-E10 Double Perforated Door, 23.6'' (600 mm) W x 52 , Glacier White EA B  $     729.59 25.0%  $         547.19 N/A N/A
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39050-E11 Double Perforated Door, 27.6'' (700 mm) W x 42 , Glacier White EA B  $     492.80 25.0%  $         369.60 N/A N/A
39050-E12 Double Perforated Door, 27.6'' (700 mm) W x 43 , Glacier White EA B  $     651.98 25.0%  $         488.99 N/A N/A
39050-E13 Double Perforated Door, 27.6'' (700 mm) W x 44 , Glacier White EA B  $     672.13 25.0%  $         504.10 N/A N/A
39050-E14 Double Perforated Door, 27.6'' (700 mm) W x 45 , Glacier White EA B  $     593.91 25.0%  $         445.43 N/A N/A
39050-E15 Double Perforated Door, 27.6'' (700 mm) W x 46 , Glacier White EA B  $     713.71 25.0%  $         535.28 N/A N/A
39050-E16 Double Perforated Door, 27.6'' (700 mm) W x 47 , Glacier White EA B  $     735.10 25.0%  $         551.33 N/A N/A
39050-E17 Double Perforated Door, 27.6'' (700 mm) W x 48 , Glacier White EA B  $     757.18 25.0%  $         567.89 N/A N/A
39050-E18 Double Perforated Door, 27.6'' (700 mm) W x 49 , Glacier White EA B  $     779.89 25.0%  $         584.92 N/A N/A
39050-E19 Double Perforated Door, 27.6'' (700 mm) W x 50 , Glacier White EA B  $     803.27 25.0%  $         602.45 N/A N/A
39050-E20 Double Perforated Door, 27.6'' (700 mm) W x 51 , Glacier White EA B  $     827.36 25.0%  $         620.52 N/A N/A
39050-E21 Double Perforated Door, 27.6'' (700 mm) W x 52 , Glacier White EA B  $     752.15 25.0%  $         564.11 N/A N/A
39050-E22 Double Perforated Door, 31.5'' (800 mm) W x 42 , Glacier White EA B  $     507.59 25.0%  $         380.69 N/A N/A
39050-E23 Double Perforated Door, 31.5'' (800 mm) W x 43 , Glacier White EA B  $     671.53 25.0%  $         503.65 N/A N/A
39050-E24 Double Perforated Door, 31.5'' (800 mm) W x 44 , Glacier White EA B  $     692.27 25.0%  $         519.20 N/A N/A
39050-E25 Double Perforated Door, 31.5'' (800 mm) W x 45 , Glacier White EA B  $     611.76 25.0%  $         458.82 N/A N/A
39050-E26 Double Perforated Door, 31.5'' (800 mm) W x 46 , Glacier White EA B  $     735.10 25.0%  $         551.33 N/A N/A
39050-E27 Double Perforated Door, 31.5'' (800 mm) W x 47 , Glacier White EA B  $     757.18 25.0%  $         567.89 N/A N/A
39050-E28 Double Perforated Door, 31.5'' (800 mm) W x 48 , Glacier White EA B  $     779.89 25.0%  $         584.92 N/A N/A
39050-E29 Double Perforated Door, 31.5'' (800 mm) W x 49 , Glacier White EA B  $     803.27 25.0%  $         602.45 N/A N/A
39050-E30 Double Perforated Door, 31.5'' (800 mm) W x 50 , Glacier White EA B  $     827.36 25.0%  $         620.52 N/A N/A
39050-E31 Double Perforated Door, 31.5'' (800 mm) W x 51 , Glacier White EA B  $     852.21 25.0%  $         639.16 N/A N/A
39050-E32 Double Perforated Door, 31.5'' (800 mm) W x 52 , Glacier White EA B  $     774.72 25.0%  $         581.04 N/A N/A
39050-E33 Double Perforated Door, 29.5" (750 mm) W x 42 , Glacier White EA B  $     492.80 25.0%  $         369.60 N/A N/A
39050-E36 Double Perforated Door, 29.5" (750 mm) W x 45 , Glacier White EA B  $     593.91 25.0%  $         445.43 N/A N/A
39050-E39 Double Perforated Door, 29.5" (750 mm) W x 48 , Glacier White EA B  $     757.18 25.0%  $         567.89 N/A N/A
39054-C00 Lock Kit, 2-Point Latching, Keyed, Perforated Door, 42 RMU EA B  $     117.49 25.0%  $           88.12 N/A N/A
39054-C01 Lock Kit, 2-Point Latching, Keyed, Perforated Door, 43 RMU EA B  $     128.62 25.0%  $           96.47 N/A N/A
39054-C02 Lock Kit, 2-Point Latching, Keyed, Perforated Door, 44 RMU EA B  $     133.21 25.0%  $           99.91 N/A N/A
39054-C03 Lock Kit, 2-Point Latching, Keyed, Perforated Door, 45 RMU EA B  $     131.17 25.0%  $           98.38 N/A N/A
39054-C04 Lock Kit, 2-Point Latching, Keyed, Perforated Door, 46 RMU EA B  $     142.39 25.0%  $         106.79 N/A N/A
39054-C05 Lock Kit, 2-Point Latching, Keyed, Perforated Door, 47 RMU EA B  $     147.00 25.0%  $         110.25 N/A N/A
39054-C06 Lock Kit, 2-Point Latching, Keyed, Perforated Door, 48 RMU EA B  $     137.82 25.0%  $         103.37 N/A N/A
39054-C07 Lock Kit, 2-Point Latching, Keyed, Perforated Door, 49 RMU EA B  $     156.18 25.0%  $         117.14 N/A N/A
39054-C08 Lock Kit, 2-Point Latching, Keyed, Perforated Door, 50 RMU EA B  $     160.77 25.0%  $         120.58 N/A N/A
39054-C09 Lock Kit, 2-Point Latching, Keyed, Perforated Door, 51 RMU EA B  $     165.38 25.0%  $         124.04 N/A N/A
39054-C10 Lock Kit, 2-Point Latching, Keyed, Perforated Door, 52 RMU EA B  $     150.35 25.0%  $         112.76 N/A N/A
39055-C00 Lock Kit, 2-Point, Combination, Perforated Door, 42 RMU EA B  $     239.77 25.0%  $         179.83 N/A N/A
39055-C01 Lock Kit, 2-Point, Combination, Perforated Door, 43 RMU EA B  $     271.64 25.0%  $         203.73 N/A N/A
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39055-C02 Lock Kit, 2-Point, Combination, Perforated Door, 44 RMU EA B  $     279.80 25.0%  $         209.85 N/A N/A
39055-C03 Lock Kit, 2-Point, Combination, Perforated Door, 45 RMU EA B  $     285.48 25.0%  $         214.11 N/A N/A
39055-C04 Lock Kit, 2-Point, Combination, Perforated Door, 46 RMU EA B  $     290.51 25.0%  $         217.88 N/A N/A
39055-C05 Lock Kit, 2-Point, Combination, Perforated Door, 47 RMU EA B  $     299.20 25.0%  $         224.40 N/A N/A
39055-C06 Lock Kit, 2-Point, Combination, Perforated Door, 48 RMU EA B  $     280.14 25.0%  $         210.11 N/A N/A
39055-C07 Lock Kit, 2-Point, Combination, Perforated Door, 49 RMU EA B  $     317.42 25.0%  $         238.07 N/A N/A
39055-C08 Lock Kit, 2-Point, Combination, Perforated Door, 50 RMU EA B  $     322.93 25.0%  $         242.20 N/A N/A
39055-C09 Lock Kit, 2-Point, Combination, Perforated Door, 51 RMU EA B  $     332.61 25.0%  $         249.46 N/A N/A
39055-C10 Lock Kit, 2-Point, Combination, Perforated Door, 52 RMU EA B  $     302.36 25.0%  $         226.77 N/A N/A
39060-C00 Door, TeraFrame, Front, Asssembly, 23.6'' (600 mm) W x 42 , Black EA B  $     417.72 25.0%  $         313.29 N/A N/A
39060-C01 Door, TeraFrame, Front, Asssembly, 23.6'' (600 mm) W x 43 , Black EA B  $     515.19 25.0%  $         386.39 N/A N/A
39060-C02 Door, TeraFrame, Front, Asssembly, 23.6'' (600 mm) W x 44 , Black EA B  $     531.15 25.0%  $         398.36 N/A N/A
39060-C03 Door, TeraFrame, Front, Asssembly, 23.6'' (600 mm) W x 45 , Black EA B  $     516.92 25.0%  $         387.69 N/A N/A
39060-C04 Door, TeraFrame, Front, Asssembly, 23.6'' (600 mm) W x 46 , Black EA B  $     563.98 25.0%  $         422.99 N/A N/A
39060-C05 Door, TeraFrame, Front, Asssembly, 23.6'' (600 mm) W x 47 , Black EA B  $     580.91 25.0%  $         435.68 N/A N/A
39060-C06 Door, TeraFrame, Front, Asssembly, 23.6'' (600 mm) W x 48 , Black EA B  $     598.35 25.0%  $         448.76 N/A N/A
39060-C07 Door, TeraFrame, Front, Asssembly, 23.6'' (600 mm) W x 49 , Black EA B  $     616.27 25.0%  $         462.20 N/A N/A
39060-C08 Door, TeraFrame, Front, Asssembly, 23.6'' (600 mm) W x 50 , Black EA B  $     634.76 25.0%  $         476.07 N/A N/A
39060-C09 Door, TeraFrame, Front, Asssembly, 23.6'' (600 mm) W x 51 , Black EA B  $     653.82 25.0%  $         490.37 N/A N/A
39060-C10 Door, TeraFrame, Front, Asssembly, 23.6'' (600 mm) W x 52 , Black EA B  $     594.37 25.0%  $         445.78 N/A N/A
39060-C11 Door, TeraFrame, Front, Asssembly, 27.6'' (700 mm) W x 42 , Black EA B  $     463.22 25.0%  $         347.42 N/A N/A
39060-C12 Door, TeraFrame, Front, Asssembly, 27.6'' (700 mm) W x 43 , Black EA B  $     556.43 25.0%  $         417.32 N/A N/A
39060-C13 Door, TeraFrame, Front, Asssembly, 27.6'' (700 mm) W x 44 , Black EA B  $     573.63 25.0%  $         430.22 N/A N/A
39060-C14 Door, TeraFrame, Front, Asssembly, 27.6'' (700 mm) W x 45 , Black EA B  $     551.46 25.0%  $         413.60 N/A N/A
39060-C15 Door, TeraFrame, Front, Asssembly, 27.6'' (700 mm) W x 46 , Black EA B  $     609.09 25.0%  $         456.82 N/A N/A
39060-C16 Door, TeraFrame, Front, Asssembly, 27.6'' (700 mm) W x 47 , Black EA B  $     627.37 25.0%  $         470.53 N/A N/A
39060-C17 Door, TeraFrame, Front, Asssembly, 27.6'' (700 mm) W x 48 , Black EA B  $     646.20 25.0%  $         484.65 N/A N/A
39060-C18 Door, TeraFrame, Front, Asssembly, 27.6'' (700 mm) W x 49 , Black EA B  $     665.58 25.0%  $         499.19 N/A N/A
39060-C19 Door, TeraFrame, Front, Asssembly, 27.6'' (700 mm) W x 50 , Black EA B  $     685.54 25.0%  $         514.16 N/A N/A
39060-C20 Door, TeraFrame, Front, Asssembly, 27.6'' (700 mm) W x 51 , Black EA B  $     706.13 25.0%  $         529.60 N/A N/A
39060-C21 Door, TeraFrame, Front, Asssembly, 27.6'' (700 mm) W x 52 , Black EA B  $     641.94 25.0%  $         481.46 N/A N/A
39060-C22 Door, TeraFrame, Front, Asssembly, 31.5'' (800 mm) W x 42 , Black EA B  $     484.53 25.0%  $         363.40 N/A N/A
39060-C23 Door, TeraFrame, Front, Asssembly, 31.5'' (800 mm) W x 43 , Black EA B  $     597.62 25.0%  $         448.22 N/A N/A
39060-C24 Door, TeraFrame, Front, Asssembly, 31.5'' (800 mm) W x 44 , Black EA B  $     616.08 25.0%  $         462.06 N/A N/A
39060-C25 Door, TeraFrame, Front, Asssembly, 31.5'' (800 mm) W x 45 , Black EA B  $     584.00 25.0%  $         438.00 N/A N/A
39060-C26 Door, TeraFrame, Front, Asssembly, 31.5'' (800 mm) W x 46 , Black EA B  $     654.19 25.0%  $         490.64 N/A N/A
39060-C27 Door, TeraFrame, Front, Asssembly, 31.5'' (800 mm) W x 47 , Black EA B  $     673.86 25.0%  $         505.40 N/A N/A
39060-C28 Door, TeraFrame, Front, Asssembly, 31.5'' (800 mm) W x 48 , Black EA B  $     694.03 25.0%  $         520.52 N/A N/A
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39060-C29 Door, TeraFrame, Front, Asssembly, 31.5'' (800 mm) W x 49 , Black EA B  $     714.88 25.0%  $         536.16 N/A N/A
39060-C30 Door, TeraFrame, Front, Asssembly, 31.5'' (800 mm) W x 50 , Black EA B  $     736.32 25.0%  $         552.24 N/A N/A
39060-C31 Door, TeraFrame, Front, Asssembly, 31.5'' (800 mm) W x 51 , Black EA B  $     758.40 25.0%  $         568.80 N/A N/A
39060-C32 Door, TeraFrame, Front, Asssembly, 31.5'' (800 mm) W x 52 , Black EA B  $     689.45 25.0%  $         517.09 N/A N/A
39060-E00 Door, TeraFrame, Front, Asssembly, 23.6'' (600 mm) W x 42 , Glacier 

White EA B  $     417.72 25.0%  $         313.29 N/A N/A
39060-E01 Door, TeraFrame, Front, Asssembly, 23.6'' (600 mm) W x 43 , Glacier 

White EA B  $     515.19 25.0%  $         386.39 N/A N/A
39060-E02 Door, TeraFrame, Front, Asssembly, 23.6'' (600 mm) W x 44 , Glacier 

White EA B  $     531.15 25.0%  $         398.36 N/A N/A
39060-E03 Door, TeraFrame, Front, Asssembly, 23.6'' (600 mm) W x 45 , Glacier 

White EA B  $     503.44 25.0%  $         377.58 N/A N/A
39060-E04 Door, TeraFrame, Front, Asssembly, 23.6'' (600 mm) W x 46 , Glacier 

White EA B  $     563.98 25.0%  $         422.99 N/A N/A
39060-E05 Door, TeraFrame, Front, Asssembly, 23.6'' (600 mm) W x 47 , Glacier 

White EA B  $     580.91 25.0%  $         435.68 N/A N/A
39060-E06 Door, TeraFrame, Front, Asssembly, 23.6'' (600 mm) W x 48 , Glacier 

White EA B  $     598.35 25.0%  $         448.76 N/A N/A
39060-E07 Door, TeraFrame, Front, Asssembly, 23.6'' (600 mm) W x 49 , Glacier 

White EA B  $     632.77 25.0%  $         474.58 N/A N/A
39060-E08 Door, TeraFrame, Front, Asssembly, 23.6'' (600 mm) W x 50 , Glacier 

White EA B  $     634.76 25.0%  $         476.07 N/A N/A
39060-E09 Door, TeraFrame, Front, Asssembly, 23.6'' (600 mm) W x 51 , Glacier 

White EA B  $     653.82 25.0%  $         490.37 N/A N/A
39060-E10 Door, TeraFrame, Front, Asssembly, 23.6'' (600 mm) W x 52 , Glacier 

White EA B  $     594.37 25.0%  $         445.78 N/A N/A
39060-E11 Door, TeraFrame, Front, Asssembly, 27.6'' (700 mm) W x 42 , Glacier 

White EA B  $     451.13 25.0%  $         338.35 N/A N/A
39060-E12 Door, TeraFrame, Front, Asssembly, 27.6'' (700 mm) W x 43 , Glacier 

White EA B  $     556.43 25.0%  $         417.32 N/A N/A
39060-E13 Door, TeraFrame, Front, Asssembly, 27.6'' (700 mm) W x 44 , Glacier 

White EA B  $     573.63 25.0%  $         430.22 N/A N/A
39060-E14 Door, TeraFrame, Front, Asssembly, 27.6'' (700 mm) W x 45 , Glacier 

White EA B  $     543.71 25.0%  $         407.78 N/A N/A
39060-E15 Door, TeraFrame, Front, Asssembly, 27.6'' (700 mm) W x 46 , Glacier 

White EA B  $     609.09 25.0%  $         456.82 N/A N/A
39060-E16 Door, TeraFrame, Front, Asssembly, 27.6'' (700 mm) W x 47 , Glacier 

White EA B  $     627.37 25.0%  $         470.53 N/A N/A
39060-E17 Door, TeraFrame, Front, Asssembly, 27.6'' (700 mm) W x 48 , Glacier 

White EA B  $     646.20 25.0%  $         484.65 N/A N/A
39060-E18 Door, TeraFrame, Front, Asssembly, 27.6'' (700 mm) W x 49 , Glacier 

White EA B  $     665.58 25.0%  $         499.19 N/A N/A
39060-E19 Door, TeraFrame, Front, Asssembly, 27.6'' (700 mm) W x 50 , Glacier 

White EA B  $     685.54 25.0%  $         514.16 N/A N/A
39060-E20 Door, TeraFrame, Front, Asssembly, 27.6'' (700 mm) W x 51 , Glacier 

White EA B  $     706.13 25.0%  $         529.60 N/A N/A
39060-E21 Door, TeraFrame, Front, Asssembly, 27.6'' (700 mm) W x 52 , Glacier 

White EA B  $     641.94 25.0%  $         481.46 N/A N/A
39060-E22 Door, TeraFrame, Front, Asssembly, 31.5'' (800 mm) W x 42 , Glacier 

White EA B  $     484.53 25.0%  $         363.40 N/A N/A
39060-E23 Door, TeraFrame, Front, Asssembly, 31.5'' (800 mm) W x 43 , Glacier 

White EA B  $     597.62 25.0%  $         448.22 N/A N/A
39060-E24 Door, TeraFrame, Front, Asssembly, 31.5'' (800 mm) W x 44 , Glacier 

White EA B  $     616.08 25.0%  $         462.06 N/A N/A
39060-E25 Door, TeraFrame, Front, Asssembly, 31.5'' (800 mm) W x 45 , Glacier 

White EA B  $     584.00 25.0%  $         438.00 N/A N/A
39060-E26 Door, TeraFrame, Front, Asssembly, 31.5'' (800 mm) W x 46 , Glacier 

White EA B  $     654.19 25.0%  $         490.64 N/A N/A
39060-E27 Door, TeraFrame, Front, Asssembly, 31.5'' (800 mm) W x 47 , Glacier 

White EA B  $     673.86 25.0%  $         505.40 N/A N/A
39060-E28 Door, TeraFrame, Front, Asssembly, 31.5'' (800 mm) W x 48 , Glacier 

White EA B  $     694.03 25.0%  $         520.52 N/A N/A
39060-E29 Door, TeraFrame, Front, Asssembly, 31.5'' (800 mm) W x 49 , Glacier 

White EA B  $     714.88 25.0%  $         536.16 N/A N/A
39060-E30 Door, TeraFrame, Front, Asssembly, 31.5'' (800 mm) W x 50 , Glacier 

White EA B  $     736.32 25.0%  $         552.24 N/A N/A
39060-E31 Door, TeraFrame, Front, Asssembly, 31.5'' (800 mm) W x 51 , Glacier 

White EA B  $     758.40 25.0%  $         568.80 N/A N/A
39060-E32 Door, TeraFrame, Front, Asssembly, 31.5'' (800 mm) W x 52 , Glacier 

White EA B  $     689.45 25.0%  $         517.09 N/A N/A
39063-C00 Lock Kit, Single-Point, Keyed, Front Door EA B  $     117.49 25.0%  $           88.12 N/A N/A
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39063-C01 Lock Kit, Single-Point, Comb, Front Door EA B  $     158.07 25.0%  $         118.55 N/A N/A
39064-C00 Lock Kit, 2-Point Latching, Keyed, Front Door, 42 RMU EA B  $     106.81 25.0%  $           80.11 N/A N/A
39064-C01 Lock Kit, 2-Point Latching, Keyed, Front Door, 43 RMU EA B  $     130.15 25.0%  $           97.61 N/A N/A
39064-C02 Lock Kit, 2-Point Latching, Keyed, Front Door, 44 RMU EA B  $     136.66 25.0%  $         102.50 N/A N/A
39064-C03 Lock Kit, 2-Point Latching, Keyed, Front Door, 45 RMU EA B  $     117.49 25.0%  $           88.12 N/A N/A
39064-C04 Lock Kit, 2-Point Latching, Keyed, Front Door, 46 RMU EA B  $     150.64 25.0%  $         112.98 N/A N/A
39064-C05 Lock Kit, 2-Point Latching, Keyed, Front Door, 47 RMU EA B  $     158.19 25.0%  $         118.64 N/A N/A
39064-C06 Lock Kit, 2-Point Latching, Keyed, Front Door, 48 RMU EA B  $     150.99 25.0%  $         113.24 N/A N/A
39064-C07 Lock Kit, 2-Point Latching, Keyed, Front Door, 49 RMU EA B  $     174.39 25.0%  $         130.79 N/A N/A
39064-C08 Lock Kit, 2-Point Latching, Keyed, Front Door, 50 RMU EA B  $     183.09 25.0%  $         137.32 N/A N/A
39064-C09 Lock Kit, 2-Point Latching, Keyed, Front Door, 51 RMU EA B  $     192.27 25.0%  $         144.20 N/A N/A
39064-C10 Lock Kit, 2-Point Latching, Keyed, Front Door, 52 RMU EA B  $     174.78 25.0%  $         131.09 N/A N/A
39065-C00 Lock Kit, 2-Point, Combination, Front Door, 42 RMU EA B  $     225.98 25.0%  $         169.49 N/A N/A
39065-C01 Lock Kit, 2-Point, Combination, Front Door, 43 RMU EA B  $     254.00 25.0%  $         190.50 N/A N/A
39065-C02 Lock Kit, 2-Point, Combination, Front Door, 44 RMU EA B  $     259.40 25.0%  $         194.55 N/A N/A
39065-C03 Lock Kit, 2-Point, Combination, Front Door, 45 RMU EA B  $     264.83 25.0%  $         198.62 N/A N/A
39065-C04 Lock Kit, 2-Point, Combination, Front Door, 46 RMU EA B  $     270.23 25.0%  $         202.67 N/A N/A
39065-C05 Lock Kit, 2-Point, Combination, Front Door, 47 RMU EA B  $     275.60 25.0%  $         206.70 N/A N/A
39065-C06 Lock Kit, 2-Point, Combination, Front Door, 48 RMU EA B  $     255.48 25.0%  $         191.61 N/A N/A
39065-C07 Lock Kit, 2-Point, Combination, Front Door, 49 RMU EA B  $     286.43 25.0%  $         214.82 N/A N/A
39065-C08 Lock Kit, 2-Point, Combination, Front Door, 50 RMU EA B  $     291.84 25.0%  $         218.88 N/A N/A
39065-C09 Lock Kit, 2-Point, Combination, Front Door, 51 RMU EA B  $     297.23 25.0%  $         222.92 N/A N/A
39065-C10 Lock Kit, 2-Point, Combination, Front Door, 52 RMU EA B  $     270.22 25.0%  $         202.67 N/A N/A
39070-C00 Door, Solid, Rear, 23.6'' (600 mm) W x 42 RMU, Black EA B  $     334.27 25.0%  $         250.70 N/A N/A
39070-C01 Door, Solid, Rear, 23.6'' (600 mm) W x 43 RMU, Black EA B  $     412.28 25.0%  $         309.21 N/A N/A
39070-C02 Door, Solid, Rear, 23.6'' (600 mm) W x 44 RMU, Black EA B  $     425.05 25.0%  $         318.79 N/A N/A
39070-C03 Door, Solid, Rear, 23.6'' (600 mm) W x 45 RMU, Black EA B  $     366.28 25.0%  $         274.71 N/A N/A
39070-C04 Door, Solid, Rear, 23.6'' (600 mm) W x 46 RMU, Black EA B  $     451.32 25.0%  $         338.49 N/A N/A
39070-C05 Door, Solid, Rear, 23.6'' (600 mm) W x 47 RMU, Black EA B  $     464.87 25.0%  $         348.65 N/A N/A
39070-C06 Door, Solid, Rear, 23.6'' (600 mm) W x 48 RMU, Black EA B  $     435.30 25.0%  $         326.48 N/A N/A
39070-C07 Door, Solid, Rear, 23.6'' (600 mm) W x 49 RMU, Black EA B  $     493.17 25.0%  $         369.88 N/A N/A
39070-C08 Door, Solid, Rear, 23.6'' (600 mm) W x 50 RMU, Black EA B  $     507.94 25.0%  $         380.96 N/A N/A
39070-C09 Door, Solid, Rear, 23.6'' (600 mm) W x 51 RMU, Black EA B  $     523.23 25.0%  $         392.42 N/A N/A
39070-C10 Door, Solid, Rear, 23.6'' (600 mm) W x 52 RMU, Black EA B  $     475.66 25.0%  $         356.75 N/A N/A
39070-C11 Door, Solid, Rear, 27.6'' (700 mm) W x 42 RMU, Black EA B  $     353.84 25.0%  $         265.38 N/A N/A
39070-C12 Door, Solid, Rear, 27.6'' (700 mm) W x 43 RMU, Black EA B  $     425.05 25.0%  $         318.79 N/A N/A
39070-C13 Door, Solid, Rear, 27.6'' (700 mm) W x 44 RMU, Black EA B  $     438.21 25.0%  $         328.66 N/A N/A
39070-C14 Door, Solid, Rear, 27.6'' (700 mm) W x 45 RMU, Black EA B  $     377.59 25.0%  $         283.19 N/A N/A
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39070-C15 Door, Solid, Rear, 27.6'' (700 mm) W x 46 RMU, Black EA B  $     465.27 25.0%  $         348.95 N/A N/A
39070-C16 Door, Solid, Rear, 27.6'' (700 mm) W x 47 RMU, Black EA B  $     479.26 25.0%  $         359.45 N/A N/A
39070-C17 Door, Solid, Rear, 27.6'' (700 mm) W x 48 RMU, Black EA B  $     448.75 25.0%  $         336.56 N/A N/A
39070-C18 Door, Solid, Rear, 27.6'' (700 mm) W x 49 RMU, Black EA B  $     508.42 25.0%  $         381.32 N/A N/A
39070-C19 Door, Solid, Rear, 27.6'' (700 mm) W x 50 RMU, Black EA B  $     523.70 25.0%  $         392.78 N/A N/A
39070-C20 Door, Solid, Rear, 27.6'' (700 mm) W x 51 RMU, Black EA B  $     539.41 25.0%  $         404.56 N/A N/A
39070-C21 Door, Solid, Rear, 27.6'' (700 mm) W x 52 RMU, Black EA B  $     490.37 25.0%  $         367.78 N/A N/A
39070-C22 Door, Solid, Rear, 31.5'' (800 mm) W x 42 RMU, Black EA B  $     354.94 25.0%  $         266.21 N/A N/A
39070-C23 Door, Solid, Rear, 31.5'' (800 mm) W x 43 RMU, Black EA B  $     437.80 25.0%  $         328.35 N/A N/A
39070-C24 Door, Solid, Rear, 31.5'' (800 mm) W x 44 RMU, Black EA B  $     451.32 25.0%  $         338.49 N/A N/A
39070-C25 Door, Solid, Rear, 31.5'' (800 mm) W x 45 RMU, Black EA B  $     388.91 25.0%  $         291.68 N/A N/A
39070-C26 Door, Solid, Rear, 31.5'' (800 mm) W x 46 RMU, Black EA B  $     479.26 25.0%  $         359.45 N/A N/A
39070-C27 Door, Solid, Rear, 31.5'' (800 mm) W x 47 RMU, Black EA B  $     493.63 25.0%  $         370.22 N/A N/A
39070-C28 Door, Solid, Rear, 31.5'' (800 mm) W x 48 RMU, Black EA B  $     462.20 25.0%  $         346.65 N/A N/A
39070-C29 Door, Solid, Rear, 31.5'' (800 mm) W x 49 RMU, Black EA B  $     523.70 25.0%  $         392.78 N/A N/A
39070-C30 Door, Solid, Rear, 31.5'' (800 mm) W x 50 RMU, Black EA B  $     539.41 25.0%  $         404.56 N/A N/A
39070-C31 Door, Solid, Rear, 31.5'' (800 mm) W x 51 RMU, Black EA B  $     555.56 25.0%  $         416.67 N/A N/A
39070-C32 Door, Solid, Rear, 31.5'' (800 mm) W x 52 RMU, Black EA B  $     505.05 25.0%  $         378.79 N/A N/A
39070-C33 Door, Solid, Rear, 29.5'' (750 mm) W x 42 RMU, Black EA B  $     353.84 25.0%  $         265.38 N/A N/A
39070-C36 Door, Solid, Rear, 29.5'' (750 mm) W x 45 RMU, Black EA B  $     377.59 25.0%  $         283.19 N/A N/A
39070-C39 Door, Solid, Rear, 29.5'' (750 mm) W x 48 RMU, Black EA B  $     448.75 25.0%  $         336.56 N/A N/A
39070-E00 Door, Solid, Rear, 23.6'' (600 mm) W x 42 RMU, Glacier White EA B  $     334.27 25.0%  $         250.70 N/A N/A
39070-E01 Door, Solid, Rear, 23.6'' (600 mm) W x 43 RMU, Glacier White EA B  $     412.28 25.0%  $         309.21 N/A N/A
39070-E02 Door, Solid, Rear, 23.6'' (600 mm) W x 44 RMU, Glacier White EA B  $     425.05 25.0%  $         318.79 N/A N/A
39070-E03 Door, Solid, Rear, 23.6'' (600 mm) W x 45 RMU, Glacier White EA B  $     366.28 25.0%  $         274.71 N/A N/A
39070-E04 Door, Solid, Rear, 23.6'' (600 mm) W x 46 RMU, Glacier White EA B  $     451.32 25.0%  $         338.49 N/A N/A
39070-E05 Door, Solid, Rear, 23.6'' (600 mm) W x 47 RMU, Glacier White EA B  $     464.87 25.0%  $         348.65 N/A N/A
39070-E06 Door, Solid, Rear, 23.6'' (600 mm) W x 48 RMU, Glacier White EA B  $     435.30 25.0%  $         326.48 N/A N/A
39070-E07 Door, Solid, Rear, 23.6'' (600 mm) W x 49 RMU, Glacier White EA B  $     493.17 25.0%  $         369.88 N/A N/A
39070-E08 Door, Solid, Rear, 23.6'' (600 mm) W x 50 RMU, Glacier White EA B  $     507.94 25.0%  $         380.96 N/A N/A
39070-E09 Door, Solid, Rear, 23.6'' (600 mm) W x 51 RMU, Glacier White EA B  $     523.23 25.0%  $         392.42 N/A N/A
39070-E10 Door, Solid, Rear, 23.6'' (600 mm) W x 52 RMU, Glacier White EA B  $     475.66 25.0%  $         356.75 N/A N/A
39070-E11 Door, Solid, Rear, 27.6'' (700 mm) W x 42 RMU, Glacier White EA B  $     344.61 25.0%  $         258.46 N/A N/A
39070-E12 Door, Solid, Rear, 27.6'' (700 mm) W x 43 RMU, Glacier White EA B  $     425.05 25.0%  $         318.79 N/A N/A
39070-E13 Door, Solid, Rear, 27.6'' (700 mm) W x 44 RMU, Glacier White EA B  $     438.21 25.0%  $         328.66 N/A N/A
39070-E14 Door, Solid, Rear, 27.6'' (700 mm) W x 45 RMU, Glacier White EA B  $     377.59 25.0%  $         283.19 N/A N/A
39070-E15 Door, Solid, Rear, 27.6'' (700 mm) W x 46 RMU, Glacier White EA B  $     465.27 25.0%  $         348.95 N/A N/A
39070-E16 Door, Solid, Rear, 27.6'' (700 mm) W x 47 RMU, Glacier White EA B  $     479.26 25.0%  $         359.45 N/A N/A

2252 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

39070-E17 Door, Solid, Rear, 27.6'' (700 mm) W x 48 RMU, Glacier White EA B  $     448.75 25.0%  $         336.56 N/A N/A
39070-E18 Door, Solid, Rear, 27.6'' (700 mm) W x 49 RMU, Glacier White EA B  $     508.42 25.0%  $         381.32 N/A N/A
39070-E19 Door, Solid, Rear, 27.6'' (700 mm) W x 50 RMU, Glacier White EA B  $     523.70 25.0%  $         392.78 N/A N/A
39070-E20 Door, Solid, Rear, 27.6'' (700 mm) W x 51 RMU, Glacier White EA B  $     539.41 25.0%  $         404.56 N/A N/A
39070-E21 Door, Solid, Rear, 27.6'' (700 mm) W x 52 RMU, Glacier White EA B  $     490.37 25.0%  $         367.78 N/A N/A
39070-E22 Door, Solid, Rear, 31.5'' (800 mm) W x 42 RMU, Glacier White EA B  $     354.94 25.0%  $         266.21 N/A N/A
39070-E23 Door, Solid, Rear, 31.5'' (800 mm) W x 43 RMU, Glacier White EA B  $     437.80 25.0%  $         328.35 N/A N/A
39070-E24 Door, Solid, Rear, 31.5'' (800 mm) W x 44 RMU, Glacier White EA B  $     451.32 25.0%  $         338.49 N/A N/A
39070-E25 Door, Solid, Rear, 31.5'' (800 mm) W x 45 RMU, Glacier White EA B  $     388.91 25.0%  $         291.68 N/A N/A
39070-E26 Door, Solid, Rear, 31.5'' (800 mm) W x 46 RMU, Glacier White EA B  $     479.26 25.0%  $         359.45 N/A N/A
39070-E27 Door, Solid, Rear, 31.5'' (800 mm) W x 47 RMU, Glacier White EA B  $     493.63 25.0%  $         370.22 N/A N/A
39070-E28 Door, Solid, Rear, 31.5'' (800 mm) W x 48 RMU, Glacier White EA B  $     462.20 25.0%  $         346.65 N/A N/A
39070-E29 Door, Solid, Rear, 31.5'' (800 mm) W x 49 RMU, Glacier White EA B  $     523.70 25.0%  $         392.78 N/A N/A
39070-E30 Door, Solid, Rear, 31.5'' (800 mm) W x 50 RMU, Glacier White EA B  $     539.41 25.0%  $         404.56 N/A N/A
39070-E31 Door, Solid, Rear, 31.5'' (800 mm) W x 51 RMU, Glacier White EA B  $     555.56 25.0%  $         416.67 N/A N/A
39070-E32 Door, Solid, Rear, 31.5'' (800 mm) W x 52 RMU, Glacier White EA B  $     505.05 25.0%  $         378.79 N/A N/A
39070-E33 Door, Solid, Rear, 29.5'' (750 mm) W x 42 RMU, Glacier White EA B  $     353.84 25.0%  $         265.38 N/A N/A
39070-E36 Door, Solid, Rear, 29.5'' (750 mm) W x 45 RMU, Glacier White EA B  $     377.59 25.0%  $         283.19 N/A N/A
39070-E39 Door, Solid, Rear, 29.5'' (750 mm) W x 48 RMU, Glacier White EA B  $     448.75 25.0%  $         336.56 N/A N/A
39073-C00 Lock Kit, Single-Point, Keyed, Solid Door EA B  $     117.49 25.0%  $           88.12 N/A N/A
39073-C01 Lock Kit, Single-Point, Comb, Solid Door EA B  $     170.88 25.0%  $         128.16 N/A N/A
39074-C00 Lock Kit, 2-Point Latching, Keyed, Rear, Solid Door, 42 RMU EA B  $     158.07 25.0%  $         118.55 N/A N/A
39074-C01 Lock Kit, 2-Point Latching, Keyed, Rear, Solid Door, 43 RMU EA B  $     129.23 25.0%  $           96.92 N/A N/A
39074-C02 Lock Kit, 2-Point Latching, Keyed, Rear, Solid Door, 44 RMU EA B  $     128.62 25.0%  $           96.47 N/A N/A
39074-C03 Lock Kit, 2-Point Latching, Keyed, Rear, Solid Door, 45 RMU EA B  $     133.21 25.0%  $           99.91 N/A N/A
39074-C04 Lock Kit, 2-Point Latching, Keyed, Rear, Solid Door, 46 RMU EA B  $     131.17 25.0%  $           98.38 N/A N/A
39074-C05 Lock Kit, 2-Point Latching, Keyed, Rear, Solid Door, 47 RMU EA B  $     142.39 25.0%  $         106.79 N/A N/A
39074-C06 Lock Kit, 2-Point Latching, Keyed, Rear, Solid Door, 48 RMU EA B  $     133.64 25.0%  $         100.23 N/A N/A
39074-C07 Lock Kit, 2-Point Latching, Keyed, Rear, Solid Door, 49 RMU EA B  $     151.61 25.0%  $         113.71 N/A N/A
39074-C08 Lock Kit, 2-Point Latching, Keyed, Rear, Solid Door, 50 RMU EA B  $     156.18 25.0%  $         117.14 N/A N/A
39074-C09 Lock Kit, 2-Point Latching, Keyed, Rear, Solid Door, 51 RMU EA B  $     160.77 25.0%  $         120.58 N/A N/A
39074-C10 Lock Kit, 2-Point Latching, Keyed, Rear, Solid Door, 52 RMU EA B  $     150.35 25.0%  $         112.76 N/A N/A
39075-C00 Lock Kit, 2-Point, Combination, Solid Door, 42 RMU EA B  $     239.77 25.0%  $         179.83 N/A N/A
39075-C01 Lock Kit, 2-Point, Combination, Solid Door, 43 RMU EA B  $     271.64 25.0%  $         203.73 N/A N/A
39075-C02 Lock Kit, 2-Point, Combination, Solid Door, 44 RMU EA B  $     279.80 25.0%  $         209.85 N/A N/A
39075-C03 Lock Kit, 2-Point, Combination, Solid Door, 45 RMU EA B  $     285.48 25.0%  $         214.11 N/A N/A
39075-C04 Lock Kit, 2-Point, Combination, Solid Door, 46 RMU EA B  $     290.51 25.0%  $         217.88 N/A N/A
39075-C05 Lock Kit, 2-Point, Combination, Solid Door, 47 RMU EA B  $     299.20 25.0%  $         224.40 N/A N/A
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39075-C06 Lock Kit, 2-Point, Combination, Solid Door, 48 RMU EA B  $     280.14 25.0%  $         210.11 N/A N/A
39075-C07 Lock Kit, 2-Point, Combination, Solid Door, 49 RMU EA B  $     317.42 25.0%  $         238.07 N/A N/A
39075-C08 Lock Kit, 2-Point, Combination, Solid Door, 50 RMU EA B  $     322.93 25.0%  $         242.20 N/A N/A
39075-C09 Lock Kit, 2-Point, Combination, Solid Door, 51 RMU EA B  $     332.61 25.0%  $         249.46 N/A N/A
39075-C10 Lock Kit, 2-Point, Combination, Solid Door, 52 RMU EA B  $     302.36 25.0%  $         226.77 N/A N/A
39076-C00 Seal Kit, Adhesive Backed, 12 Pack, Black EA B  $       51.53 25.0%  $           38.65 N/A N/A
39076-E00 Seal Kit, Adhesive Backed, 12 Pack, Glacier White EA B  $       51.53 25.0%  $           38.65 N/A N/A
39077-C00 Cable Manager, Front-to-Rear, 2.8'' (71 mm) W x 31.7'' (805 mm) D, Black EA B  $       98.33 25.0%  $           73.75 N/A N/A

39077-E00 Cable Manager, Front-to-Rear, 2.8'' (71 mm) W x 31.7'' (805 mm) D, 
Glacier White EA B  $       80.12 25.0%  $           60.09 N/A N/A

39080-C00 Bottom Panel, With Grommet, 23.6'' (600 mm) W x 39.4" - 47.2" (1000 - 
1200 mm) D, Black EA B  $     183.86 25.0%  $         137.90 N/A N/A

39080-C01 Bottom Panel, With Grommet, 27.6'' (700 mm) W x 39.4" - 47.2" (1000 - 
1200 mm) D, Black EA B  $     192.61 25.0%  $         144.46 N/A N/A

39080-C02 Bottom Panel, With Grommet, 31.5'' (800 mm) W x 39.4" - 47.2" (1000 - 
1200 mm) D, Black EA B  $     201.37 25.0%  $         151.03 N/A N/A

39080-C03 Bottom Panel, With Grommet, 29.5'' (750 mm) W x 39.4" - 47.2" (1000 - 
1200 mm) D, Black EA B  $     192.61 25.0%  $         144.46 N/A N/A

39080-E00 Bottom Panel, With Grommet, 23.6'' (600 mm) W x 39.4" - 47.2" (1000 - 
1200 mm) D, Glacier White EA B  $     193.05 25.0%  $         144.79 N/A N/A

39080-E01 Bottom Panel, With Grommet, 27.6'' (700 mm) W x 39.4" - 47.2" (1000 - 
1200 mm) D, Glacier White EA B  $     202.25 25.0%  $         151.69 N/A N/A

39080-E02 Bottom Panel, With Grommet, 31.5'' (800 mm) W x 39.4" - 47.2" (1000 - 
1200 mm) D, Glacier White EA B  $     211.43 25.0%  $         158.57 N/A N/A

39080-E03 Bottom Panel, With Grommet, 29.5'' (750 mm) W x 39.4" - 47.2" (1000 - 
1200 mm) D, Glacier White EA B  $     202.25 25.0%  $         151.69 N/A N/A

39085-C00 Air Dam, 6 SLIDE, 23.6'' (600 mm) W x 42 RMU, Black EA B  $     185.61 25.0%  $         139.21 N/A N/A
39085-C01 Air Dam, 6 SLIDE, 23.6'' (600 mm) W x 43 RMU, Black EA B  $     207.38 25.0%  $         155.54 N/A N/A
39085-C02 Air Dam, 6 SLIDE, 23.6'' (600 mm) W x 44 RMU, Black EA B  $     210.60 25.0%  $         157.95 N/A N/A
39085-C03 Air Dam, 6 SLIDE, 23.6'' (600 mm) W x 45 RMU, Black EA B  $     194.38 25.0%  $         145.79 N/A N/A
39085-C04 Air Dam, 6 SLIDE, 23.6'' (600 mm) W x 46 RMU, Black EA B  $     217.04 25.0%  $         162.78 N/A N/A
39085-C05 Air Dam, 6 SLIDE, 23.6'' (600 mm) W x 47 RMU, Black EA B  $     220.25 25.0%  $         165.19 N/A N/A
39085-C06 Air Dam, 6 SLIDE, 23.6'' (600 mm) W x 48 RMU, Black EA B  $     203.15 25.0%  $         152.36 N/A N/A
39085-C07 Air Dam, 6 SLIDE, 23.6'' (600 mm) W x 49 RMU, Black EA B  $     226.68 25.0%  $         170.01 N/A N/A
39085-C08 Air Dam, 6 SLIDE, 23.6'' (600 mm) W x 50 RMU, Black EA B  $     229.89 25.0%  $         172.42 N/A N/A
39085-C09 Air Dam, 6 SLIDE, 23.6'' (600 mm) W x 51 RMU, Black EA B  $     233.12 25.0%  $         174.84 N/A N/A
39085-C10 Air Dam, 6 SLIDE, 23.6'' (600 mm) W x 52 RMU, Black EA B  $     214.85 25.0%  $         161.14 N/A N/A
39085-C11 Air Dam, 6 SLIDE, 27.6'' (700 mm) W x 42 RMU, Black EA B  $     194.36 25.0%  $         145.77 N/A N/A
39085-C12 Air Dam, 6 SLIDE, 27.6'' (700 mm) W x 43 RMU, Black EA B  $     217.01 25.0%  $         162.76 N/A N/A
39085-C13 Air Dam, 6 SLIDE, 27.6'' (700 mm) W x 44 RMU, Black EA B  $     220.22 25.0%  $         165.17 N/A N/A
39085-C14 Air Dam, 6 SLIDE, 27.6'' (700 mm) W x 45 RMU, Black EA B  $     203.12 25.0%  $         152.34 N/A N/A
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39085-C15 Air Dam, 6 SLIDE, 27.6'' (700 mm) W x 46 RMU, Black EA B  $     226.64 25.0%  $         169.98 N/A N/A
39085-C16 Air Dam, 6 SLIDE, 27.6'' (700 mm) W x 47 RMU, Black EA B  $     229.84 25.0%  $         172.38 N/A N/A
39085-C17 Air Dam, 6 SLIDE, 27.6'' (700 mm) W x 48 RMU, Black EA B  $     211.87 25.0%  $         158.90 N/A N/A
39085-C18 Air Dam, 6 SLIDE, 27.6'' (700 mm) W x 49 RMU, Black EA B  $     236.27 25.0%  $         177.20 N/A N/A
39085-C19 Air Dam, 6 SLIDE, 27.6'' (700 mm) W x 50 RMU, Black EA B  $     239.48 25.0%  $         179.61 N/A N/A
39085-C20 Air Dam, 6 SLIDE, 27.6'' (700 mm) W x 51 RMU, Black EA B  $     242.69 25.0%  $         182.02 N/A N/A
39085-C21 Air Dam, 6 SLIDE, 27.6'' (700 mm) W x 52 RMU, Black EA B  $     223.55 25.0%  $         167.66 N/A N/A
39085-C22 Air Dam, 6 SLIDE, 31.5'' (800 mm) W x 42 RMU, Black EA B  $     203.12 25.0%  $         152.34 N/A N/A
39085-C23 Air Dam, 6 SLIDE, 31.5'' (800 mm) W x 43 RMU, Black EA B  $     226.64 25.0%  $         169.98 N/A N/A
39085-C24 Air Dam, 6 SLIDE, 31.5'' (800 mm) W x 44 RMU, Black EA B  $     229.84 25.0%  $         172.38 N/A N/A
39085-C25 Air Dam, 6 SLIDE, 31.5'' (800 mm) W x 45 RMU, Black EA B  $     211.87 25.0%  $         158.90 N/A N/A
39085-C26 Air Dam, 6 SLIDE, 31.5'' (800 mm) W x 46 RMU, Black EA B  $     236.27 25.0%  $         177.20 N/A N/A
39085-C27 Air Dam, 6 SLIDE, 31.5'' (800 mm) W x 47 RMU, Black EA B  $     239.48 25.0%  $         179.61 N/A N/A
39085-C28 Air Dam, 6 SLIDE, 31.5'' (800 mm) W x 48 RMU, Black EA B  $     220.63 25.0%  $         165.47 N/A N/A
39085-C29 Air Dam, 6 SLIDE, 31.5'' (800 mm) W x 49 RMU, Black EA B  $     245.91 25.0%  $         184.43 N/A N/A
39085-C30 Air Dam, 6 SLIDE, 31.5'' (800 mm) W x 50 RMU, Black EA B  $     249.10 25.0%  $         186.83 N/A N/A
39085-C31 Air Dam, 6 SLIDE, 31.5'' (800 mm) W x 51 RMU, Black EA B  $     252.31 25.0%  $         189.23 N/A N/A
39085-C32 Air Dam, 6 SLIDE, 31.5'' (800 mm) W x 52 RMU, Black EA B  $     232.31 25.0%  $         174.23 N/A N/A
39085-C33 Air Dam, 6 SLIDE, 29.5'' (750 mm) W x 42 RMU, Black EA B  $     194.36 25.0%  $         145.77 N/A N/A
39085-C36 Air Dam, 6 SLIDE, 29.5'' (750 mm) W x 45 RMU, Black EA B  $     203.12 25.0%  $         152.34 N/A N/A
39085-C39 Air Dam, 6 SLIDE, 29.5'' (750 mm) W x 48 RMU, Black EA B  $     211.87 25.0%  $         158.90 N/A N/A
39085-E00 Air Dam, 6 SLIDE, 23.6'' (600 mm) W x 42 RMU, Glacier White EA B  $     185.61 25.0%  $         139.21 N/A N/A
39085-E01 Air Dam, 6 SLIDE, 23.6'' (600 mm) W x 43 RMU, Glacier White EA B  $     207.38 25.0%  $         155.54 N/A N/A
39085-E02 Air Dam, 6 SLIDE, 23.6'' (600 mm) W x 44 RMU, Glacier White EA B  $     210.60 25.0%  $         157.95 N/A N/A
39085-E03 Air Dam, 6 SLIDE, 23.6'' (600 mm) W x 45 RMU, Glacier White EA B  $     194.38 25.0%  $         145.79 N/A N/A
39085-E04 Air Dam, 6 SLIDE, 23.6'' (600 mm) W x 46 RMU, Glacier White EA B  $     217.04 25.0%  $         162.78 N/A N/A
39085-E05 Air Dam, 6 SLIDE, 23.6'' (600 mm) W x 47 RMU, Glacier White EA B  $     220.25 25.0%  $         165.19 N/A N/A
39085-E06 Air Dam, 6 SLIDE, 23.6'' (600 mm) W x 48 RMU, Glacier White EA B  $     203.15 25.0%  $         152.36 N/A N/A
39085-E07 Air Dam, 6 SLIDE, 23.6'' (600 mm) W x 49 RMU, Glacier White EA B  $     226.68 25.0%  $         170.01 N/A N/A
39085-E08 Air Dam, 6 SLIDE, 23.6'' (600 mm) W x 50 RMU, Glacier White EA B  $     229.89 25.0%  $         172.42 N/A N/A
39085-E09 Air Dam, 6 SLIDE, 23.6'' (600 mm) W x 51 RMU, Glacier White EA B  $     233.12 25.0%  $         174.84 N/A N/A
39085-E10 Air Dam, 6 SLIDE, 23.6'' (600 mm) W x 52 RMU, Glacier White EA B  $     214.85 25.0%  $         161.14 N/A N/A
39085-E11 Air Dam, 6 SLIDE, 27.6'' (700 mm) W x 42 RMU, Glacier White EA B  $     194.36 25.0%  $         145.77 N/A N/A
39085-E12 Air Dam, 6 SLIDE, 27.6'' (700 mm) W x 43 RMU, Glacier White EA B  $     217.01 25.0%  $         162.76 N/A N/A
39085-E13 Air Dam, 6 SLIDE, 27.6'' (700 mm) W x 44 RMU, Glacier White EA B  $     220.22 25.0%  $         165.17 N/A N/A
39085-E14 Air Dam, 6 SLIDE, 27.6'' (700 mm) W x 45 RMU, Glacier White EA B  $     203.12 25.0%  $         152.34 N/A N/A
39085-E15 Air Dam, 6 SLIDE, 27.6'' (700 mm) W x 46 RMU, Glacier White EA B  $     226.64 25.0%  $         169.98 N/A N/A
39085-E16 Air Dam, 6 SLIDE, 27.6'' (700 mm) W x 47 RMU, Glacier White EA B  $     229.84 25.0%  $         172.38 N/A N/A

2255 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

39085-E17 Air Dam, 6 SLIDE, 27.6'' (700 mm) W x 48 RMU, Glacier White EA B  $     211.87 25.0%  $         158.90 N/A N/A
39085-E18 Air Dam, 6 SLIDE, 27.6'' (700 mm) W x 49 RMU, Glacier White EA B  $     236.27 25.0%  $         177.20 N/A N/A
39085-E19 Air Dam, 6 SLIDE, 27.6'' (700 mm) W x 50 RMU, Glacier White EA B  $     239.48 25.0%  $         179.61 N/A N/A
39085-E20 Air Dam, 6 SLIDE, 27.6'' (700 mm) W x 51 RMU, Glacier White EA B  $     242.69 25.0%  $         182.02 N/A N/A
39085-E21 Air Dam, 6 SLIDE, 27.6'' (700 mm) W x 52 RMU, Glacier White EA B  $     223.55 25.0%  $         167.66 N/A N/A
39085-E22 Air Dam, 6 SLIDE, 31.5'' (800 mm) W x 42 RMU, Glacier White EA B  $     203.12 25.0%  $         152.34 N/A N/A
39085-E23 Air Dam, 6 SLIDE, 31.5'' (800 mm) W x 43 RMU, Glacier White EA B  $     226.64 25.0%  $         169.98 N/A N/A
39085-E24 Air Dam, 6 SLIDE, 31.5'' (800 mm) W x 44 RMU, Glacier White EA B  $     229.84 25.0%  $         172.38 N/A N/A
39085-E25 Air Dam, 6 SLIDE, 31.5'' (800 mm) W x 45 RMU, Glacier White EA B  $     211.87 25.0%  $         158.90 N/A N/A
39085-E26 Air Dam, 6 SLIDE, 31.5'' (800 mm) W x 46 RMU, Glacier White EA B  $     236.27 25.0%  $         177.20 N/A N/A
39085-E27 Air Dam, 6 SLIDE, 31.5'' (800 mm) W x 47 RMU, Glacier White EA B  $     239.48 25.0%  $         179.61 N/A N/A
39085-E28 Air Dam, 6 SLIDE, 31.5'' (800 mm) W x 48 RMU, Glacier White EA B  $     220.63 25.0%  $         165.47 N/A N/A
39085-E29 Air Dam, 6 SLIDE, 31.5'' (800 mm) W x 49 RMU, Glacier White EA B  $     245.91 25.0%  $         184.43 N/A N/A
39085-E30 Air Dam, 6 SLIDE, 31.5'' (800 mm) W x 50 RMU, Glacier White EA B  $     249.10 25.0%  $         186.83 N/A N/A
39085-E31 Air Dam, 6 SLIDE, 31.5'' (800 mm) W x 51 RMU, Glacier White EA B  $     252.31 25.0%  $         189.23 N/A N/A
39085-E32 Air Dam, 6 SLIDE, 31.5'' (800 mm) W x 52 RMU, Glacier White EA B  $     232.31 25.0%  $         174.23 N/A N/A
39085-E33 Air Dam, 6 SLIDE, 29.5'' (750 mm) W x 42 RMU, Glacier White EA B  $     194.36 25.0%  $         145.77 N/A N/A
39085-E36 Air Dam, 6 SLIDE, 29.5'' (750 mm) W x 45 RMU, Glacier White EA B  $     203.12 25.0%  $         152.34 N/A N/A
39085-E39 Air Dam, 6 SLIDE, 29.5'' (750 mm) W x 48 RMU, Glacier White EA B  $     211.87 25.0%  $         158.90 N/A N/A
39086-C00 Full Height Dual PDU Bracket, 42 RMU, Black EA B  $       58.75 25.0%  $           44.06 N/A N/A
39086-C01 Full Height Dual PDU Bracket, 43 RMU, Black EA B  $       79.34 25.0%  $           59.51 N/A N/A
39086-C02 Full Height Dual PDU Bracket, 44 RMU, Black EA B  $       83.52 25.0%  $           62.64 N/A N/A
39086-C03 Full Height Dual PDU Bracket, 45 RMU, Black EA B  $       75.34 25.0%  $           56.51 N/A N/A
39086-C04 Full Height Dual PDU Bracket, 46 RMU, Black EA B  $       92.31 25.0%  $           69.23 N/A N/A
39086-C05 Full Height Dual PDU Bracket, 47 RMU, Black EA B  $       96.93 25.0%  $           72.70 N/A N/A
39086-C06 Full Height Dual PDU Bracket, 48 RMU, Black EA B  $       92.53 25.0%  $           69.40 N/A N/A
39086-C07 Full Height Dual PDU Bracket, 49 RMU, Black EA B  $     106.86 25.0%  $           80.15 N/A N/A
39086-C08 Full Height Dual PDU Bracket, 50 RMU, Black EA B  $     112.22 25.0%  $           84.17 N/A N/A
39086-C09 Full Height Dual PDU Bracket, 51 RMU, Black EA B  $     117.79 25.0%  $           88.34 N/A N/A
39086-C10 Full Height Dual PDU Bracket, 52 RMU, Black EA B  $     107.08 25.0%  $           80.31 N/A N/A
39086-E00 Full Height Dual PDU Bracket, 42 RMU, Glacier White EA B  $       58.75 25.0%  $           44.06 N/A N/A
39086-E01 Full Height Dual PDU Bracket, 43 RMU, Glacier White EA B  $       79.34 25.0%  $           59.51 N/A N/A
39086-E02 Full Height Dual PDU Bracket, 44 RMU, Glacier White EA B  $       83.52 25.0%  $           62.64 N/A N/A
39086-E03 Full Height Dual PDU Bracket, 45 RMU, Glacier White EA B  $       75.34 25.0%  $           56.51 N/A N/A
39086-E04 Full Height Dual PDU Bracket, 46 RMU, Glacier White EA B  $       92.31 25.0%  $           69.23 N/A N/A
39086-E05 Full Height Dual PDU Bracket, 47 RMU, Glacier White EA B  $       96.93 25.0%  $           72.70 N/A N/A
39086-E06 Full Height Dual PDU Bracket, 48 RMU, Glacier White EA B  $       92.53 25.0%  $           69.40 N/A N/A
39086-E07 Full Height Dual PDU Bracket, 49 RMU, Glacier White EA B  $     106.86 25.0%  $           80.15 N/A N/A
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39086-E08 Full Height Dual PDU Bracket, 50 RMU, Glacier White EA B  $     112.22 25.0%  $           84.17 N/A N/A
39086-E09 Full Height Dual PDU Bracket, 51 RMU, Glacier White EA B  $     117.79 25.0%  $           88.34 N/A N/A
39086-E10 Full Height Dual PDU Bracket, 52 RMU, Glacier White EA B  $     107.08 25.0%  $           80.31 N/A N/A
39087-C00 Ring Cable Manager, 6 SLIDE, 23.6'' (600 mm) W x 42 RMU, Black EA B  $     112.90 25.0%  $           84.68 N/A N/A
39087-C01 Ring Cable Manager, 6 SLIDE, 23.6'' (600 mm) W x 43 RMU, Black EA B  $     126.19 25.0%  $           94.64 N/A N/A
39087-C02 Ring Cable Manager, 6 SLIDE, 23.6'' (600 mm) W x 44 RMU, Black EA B  $     126.19 25.0%  $           94.64 N/A N/A
39087-C03 Ring Cable Manager, 6 SLIDE, 23.6'' (600 mm) W x 45 RMU, Black EA B  $     116.55 25.0%  $           87.41 N/A N/A
39087-C04 Ring Cable Manager, 6 SLIDE, 23.6'' (600 mm) W x 46 RMU, Black EA B  $     128.20 25.0%  $           96.15 N/A N/A
39087-C05 Ring Cable Manager, 6 SLIDE, 23.6'' (600 mm) W x 47 RMU, Black EA B  $     130.20 25.0%  $           97.65 N/A N/A
39087-C06 Ring Cable Manager, 6 SLIDE, 23.6'' (600 mm) W x 48 RMU, Black EA B  $     118.37 25.0%  $           88.78 N/A N/A
39087-C07 Ring Cable Manager, 6 SLIDE, 23.6'' (600 mm) W x 49 RMU, Black EA B  $     132.21 25.0%  $           99.16 N/A N/A
39087-C08 Ring Cable Manager, 6 SLIDE, 23.6'' (600 mm) W x 50 RMU, Black EA B  $     132.21 25.0%  $           99.16 N/A N/A
39087-C09 Ring Cable Manager, 6 SLIDE, 23.6'' (600 mm) W x 51 RMU, Black EA B  $     134.22 25.0%  $         100.67 N/A N/A
39087-C10 Ring Cable Manager, 6 SLIDE, 23.6'' (600 mm) W x 52 RMU, Black EA B  $     122.01 25.0%  $           91.51 N/A N/A
39087-E00 Ring Cable Manager, 6 SLIDE, 23.6'' (600 mm) W x 42 RMU, Glacier 

White EA B  $     112.90 25.0%  $           84.68 N/A N/A
39087-E01 Ring Cable Manager, 6 SLIDE, 23.6'' (600 mm) W x 43 RMU, Glacier 

White EA B  $     126.19 25.0%  $           94.64 N/A N/A
39087-E02 Ring Cable Manager, 6 SLIDE, 23.6'' (600 mm) W x 44 RMU, Glacier 

White EA B  $     126.19 25.0%  $           94.64 N/A N/A
39087-E03 Ring Cable Manager, 6 SLIDE, 23.6'' (600 mm) W x 45 RMU, Glacier 

White EA B  $     116.55 25.0%  $           87.41 N/A N/A
39087-E04 Ring Cable Manager, 6 SLIDE, 23.6'' (600 mm) W x 46 RMU, Glacier 

White EA B  $     128.20 25.0%  $           96.15 N/A N/A
39087-E05 Ring Cable Manager, 6 SLIDE, 23.6'' (600 mm) W x 47 RMU, Glacier 

White EA B  $     130.20 25.0%  $           97.65 N/A N/A
39087-E06 Ring Cable Manager, 6 SLIDE, 23.6'' (600 mm) W x 48 RMU, Glacier 

White EA B  $     118.37 25.0%  $           88.78 N/A N/A
39087-E07 Ring Cable Manager, 6 SLIDE, 23.6'' (600 mm) W x 49 RMU, Glacier 

White EA B  $     132.21 25.0%  $           99.16 N/A N/A
39087-E08 Ring Cable Manager, 6 SLIDE, 23.6'' (600 mm) W x 50 RMU, Glacier 

White EA B  $     132.21 25.0%  $           99.16 N/A N/A
39087-E09 Ring Cable Manager, 6 SLIDE, 23.6'' (600 mm) W x 51 RMU, Glacier 

White EA B  $     134.22 25.0%  $         100.67 N/A N/A
39087-E10 Ring Cable Manager, 6 SLIDE, 23.6'' (600 mm) W x 52 RMU, Glacier 

White EA B  $     122.01 25.0%  $           91.51 N/A N/A
39088-C00 Ring Cable Manager, 6 SLIDE, 27.6'' (700 mm) W x 42 RMU, Black EA B  $     142.04 25.0%  $         106.53 N/A N/A
39088-C01 Ring Cable Manager, 6 SLIDE, 27.6'' (700 mm) W x 43 RMU, Black EA B  $     158.25 25.0%  $         118.69 N/A N/A
39088-C02 Ring Cable Manager, 6 SLIDE, 27.6'' (700 mm) W x 44 RMU, Black EA B  $     158.25 25.0%  $         118.69 N/A N/A
39088-C03 Ring Cable Manager, 6 SLIDE, 27.6'' (700 mm) W x 45 RMU, Black EA B  $     145.69 25.0%  $         109.27 N/A N/A
39088-C04 Ring Cable Manager, 6 SLIDE, 27.6'' (700 mm) W x 46 RMU, Black EA B  $     160.26 25.0%  $         120.20 N/A N/A
39088-C05 Ring Cable Manager, 6 SLIDE, 27.6'' (700 mm) W x 47 RMU, Black EA B  $     162.25 25.0%  $         121.69 N/A N/A
39088-C06 Ring Cable Manager, 6 SLIDE, 27.6'' (700 mm) W x 48 RMU, Black EA B  $     147.51 25.0%  $         110.63 N/A N/A
39088-C07 Ring Cable Manager, 6 SLIDE, 27.6'' (700 mm) W x 49 RMU, Black EA B  $     164.25 25.0%  $         123.19 N/A N/A
39088-C08 Ring Cable Manager, 6 SLIDE, 27.6'' (700 mm) W x 50 RMU, Black EA B  $     164.25 25.0%  $         123.19 N/A N/A
39088-C09 Ring Cable Manager, 6 SLIDE, 27.6'' (700 mm) W x 51 RMU, Black EA B  $     166.26 25.0%  $         124.70 N/A N/A
39088-C10 Ring Cable Manager, 6 SLIDE, 27.6'' (700 mm) W x 52 RMU, Black EA B  $     151.15 25.0%  $         113.36 N/A N/A
39088-E00 Ring Cable Manager, 6 SLIDE, 27.6'' (700 mm) W x 42 RMU, Glacier 

White EA B  $     142.04 25.0%  $         106.53 N/A N/A
39088-E01 Ring Cable Manager, 6 SLIDE, 27.6'' (700 mm) W x 43 RMU, Glacier 

White EA B  $     158.25 25.0%  $         118.69 N/A N/A
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39088-E02 Ring Cable Manager, 6 SLIDE, 27.6'' (700 mm) W x 44 RMU, Glacier 
White EA B  $     158.25 25.0%  $         118.69 N/A N/A

39088-E03 Ring Cable Manager, 6 SLIDE, 27.6'' (700 mm) W x 45 RMU, Glacier 
White EA B  $     145.69 25.0%  $         109.27 N/A N/A

39088-E04 Ring Cable Manager, 6 SLIDE, 27.6'' (700 mm) W x 46 RMU, Glacier 
White EA B  $     160.26 25.0%  $         120.20 N/A N/A

39088-E05 Ring Cable Manager, 6 SLIDE, 27.6'' (700 mm) W x 47 RMU, Glacier 
White EA B  $     162.25 25.0%  $         121.69 N/A N/A

39088-E06 Ring Cable Manager, 6 SLIDE, 27.6'' (700 mm) W x 48 RMU, Glacier 
White EA B  $     147.51 25.0%  $         110.63 N/A N/A

39088-E07 Ring Cable Manager, 6 SLIDE, 27.6'' (700 mm) W x 49 RMU, Glacier 
White EA B  $     164.25 25.0%  $         123.19 N/A N/A

39088-E08 Ring Cable Manager, 6 SLIDE, 27.6'' (700 mm) W x 50 RMU, Glacier 
White EA B  $     164.25 25.0%  $         123.19 N/A N/A

39088-E09 Ring Cable Manager, 6 SLIDE, 27.6'' (700 mm) W x 51 RMU, Glacier 
White EA B  $     166.26 25.0%  $         124.70 N/A N/A

39088-E10 Ring Cable Manager, 6 SLIDE, 27.6'' (700 mm) W x 52 RMU, Glacier 
White EA B  $     151.15 25.0%  $         113.36 N/A N/A

39089-C00 Ring Cable Manager, 6 SLIDE, 31.5'' (800 mm) W x 42 RMU, Black EA B  $     142.04 25.0%  $         106.53 N/A N/A
39089-C01 Ring Cable Manager, 6 SLIDE, 31.5'' (800 mm) W x 43 RMU, Black EA B  $     158.25 25.0%  $         118.69 N/A N/A
39089-C02 Ring Cable Manager, 6 SLIDE, 31.5'' (800 mm) W x 44 RMU, Black EA B  $     158.25 25.0%  $         118.69 N/A N/A
39089-C03 Ring Cable Manager, 6 SLIDE, 31.5'' (800 mm) W x 45 RMU, Black EA B  $     145.69 25.0%  $         109.27 N/A N/A
39089-C04 Ring Cable Manager, 6 SLIDE, 31.5'' (800 mm) W x 46 RMU, Black EA B  $     160.26 25.0%  $         120.20 N/A N/A
39089-C05 Ring Cable Manager, 6 SLIDE, 31.5'' (800 mm) W x 47 RMU, Black EA B  $     162.25 25.0%  $         121.69 N/A N/A
39089-C06 Ring Cable Manager, 6 SLIDE, 31.5'' (800 mm) W x 48 RMU, Black EA B  $     147.51 25.0%  $         110.63 N/A N/A
39089-C07 Ring Cable Manager, 6 SLIDE, 31.5'' (800 mm) W x 49 RMU, Black EA B  $     164.25 25.0%  $         123.19 N/A N/A
39089-C08 Ring Cable Manager, 6 SLIDE, 31.5'' (800 mm) W x 50 RMU, Black EA B  $     164.25 25.0%  $         123.19 N/A N/A
39089-C09 Ring Cable Manager, 6 SLIDE, 31.5'' (800 mm) W x 51 RMU, Black EA B  $     166.26 25.0%  $         124.70 N/A N/A
39089-C10 Ring Cable Manager, 6 SLIDE, 31.5'' (800 mm) W x 52 RMU, Black EA B  $     151.15 25.0%  $         113.36 N/A N/A
39089-E00 Ring Cable Manager, 6 SLIDE, 31.5'' (800 mm) W x 42 RMU, Glacier 

White EA B  $     142.04 25.0%  $         106.53 N/A N/A
39089-E01 Ring Cable Manager, 6 SLIDE, 31.5'' (800 mm) W x 43 RMU, Glacier 

White EA B  $     158.25 25.0%  $         118.69 N/A N/A
39089-E02 Ring Cable Manager, 6 SLIDE, 31.5'' (800 mm) W x 44 RMU, Glacier 

White EA B  $     158.25 25.0%  $         118.69 N/A N/A
39089-E03 Ring Cable Manager, 6 SLIDE, 31.5'' (800 mm) W x 45 RMU, Glacier 

White EA B  $     145.69 25.0%  $         109.27 N/A N/A
39089-E04 Ring Cable Manager, 6 SLIDE, 31.5'' (800 mm) W x 46 RMU, Glacier 

White EA B  $     160.26 25.0%  $         120.20 N/A N/A
39089-E05 Ring Cable Manager, 6 SLIDE, 31.5'' (800 mm) W x 47 RMU, Glacier 

White EA B  $     162.25 25.0%  $         121.69 N/A N/A
39089-E06 Ring Cable Manager, 6 SLIDE, 31.5'' (800 mm) W x 48 RMU, Glacier 

White EA B  $     147.51 25.0%  $         110.63 N/A N/A
39089-E07 Ring Cable Manager, 6 SLIDE, 31.5'' (800 mm) W x 49 RMU, Glacier 

White EA B  $     164.25 25.0%  $         123.19 N/A N/A
39089-E08 Ring Cable Manager, 6 SLIDE, 31.5'' (800 mm) W x 50 RMU, Glacier 

White EA B  $     164.25 25.0%  $         123.19 N/A N/A
39089-E09 Ring Cable Manager, 6 SLIDE, 31.5'' (800 mm) W x 51 RMU, Glacier 

White EA B  $     166.26 25.0%  $         124.70 N/A N/A
39089-E10 Ring Cable Manager, 6 SLIDE, 31.5'' (800 mm) W x 52 RMU, Glacier 

White EA B  $     151.15 25.0%  $         113.36 N/A N/A
39090-C00 Door, GlobalFrame, Front, Assembly, 23.6'' (600 mm) W x 42 RMU, Black EA B  $     429.00 25.0%  $         321.75 N/A N/A
39090-C01 Door, GlobalFrame, Front, Assembly, 23.6'' (600 mm) W x 43 RMU, Black EA B  $     478.31 25.0%  $         358.73 N/A N/A
39090-C02 Door, GlobalFrame, Front, Assembly, 23.6'' (600 mm) W x 44 RMU, Black EA B  $     484.74 25.0%  $         363.56 N/A N/A
39090-C03 Door, GlobalFrame, Front, Assembly, 23.6'' (600 mm) W x 45 RMU, Black EA B  $     446.51 25.0%  $         334.88 N/A N/A
39090-C04 Door, GlobalFrame, Front, Assembly, 23.6'' (600 mm) W x 46 RMU, Black EA B  $     504.00 25.0%  $         378.00 N/A N/A
39090-C05 Door, GlobalFrame, Front, Assembly, 23.6'' (600 mm) W x 47 RMU, Black EA B  $     516.85 25.0%  $         387.64 N/A N/A
39090-C06 Door, GlobalFrame, Front, Assembly, 23.6'' (600 mm) W x 48 RMU, Black EA B  $     481.53 25.0%  $         361.15 N/A N/A
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39090-C07 Door, GlobalFrame, Front, Assembly, 23.6'' (600 mm) W x 49 RMU, Black EA B  $     545.09 25.0%  $         408.82 N/A N/A
39090-C08 Door, GlobalFrame, Front, Assembly, 23.6'' (600 mm) W x 50 RMU, Black EA B  $     564.35 25.0%  $         423.26 N/A N/A
39090-C09 Door, GlobalFrame, Front, Assembly, 23.6'' (600 mm) W x 51 RMU, Black EA B  $     583.61 25.0%  $         437.71 N/A N/A
39090-C10 Door, GlobalFrame, Front, Assembly, 23.6'' (600 mm) W x 52 RMU, Black EA B  $     548.06 25.0%  $         411.05 N/A N/A
39090-C11 Door, GlobalFrame, Front, Assembly, 27.6'' (700 mm) W x 42 RMU, Black EA B  $     472.77 25.0%  $         354.58 N/A N/A
39090-C12 Door, GlobalFrame, Front, Assembly, 27.6'' (700 mm) W x 43 RMU, Black EA B  $     526.47 25.0%  $         394.85 N/A N/A
39090-C13 Door, GlobalFrame, Front, Assembly, 27.6'' (700 mm) W x 44 RMU, Black EA B  $     532.88 25.0%  $         399.66 N/A N/A
39090-C14 Door, GlobalFrame, Front, Assembly, 27.6'' (700 mm) W x 45 RMU, Black EA B  $     490.28 25.0%  $         367.71 N/A N/A
39090-C15 Door, GlobalFrame, Front, Assembly, 27.6'' (700 mm) W x 46 RMU, Black EA B  $     552.16 25.0%  $         414.12 N/A N/A
39090-C16 Door, GlobalFrame, Front, Assembly, 27.6'' (700 mm) W x 47 RMU, Black EA B  $     565.00 25.0%  $         423.75 N/A N/A
39090-C17 Door, GlobalFrame, Front, Assembly, 27.6'' (700 mm) W x 48 RMU, Black EA B  $     525.30 25.0%  $         393.98 N/A N/A
39090-C18 Door, GlobalFrame, Front, Assembly, 27.6'' (700 mm) W x 49 RMU, Black EA B  $     597.09 25.0%  $         447.82 N/A N/A
39090-C19 Door, GlobalFrame, Front, Assembly, 27.6'' (700 mm) W x 50 RMU, Black EA B  $     616.35 25.0%  $         462.26 N/A N/A
39090-C20 Door, GlobalFrame, Front, Assembly, 27.6'' (700 mm) W x 51 RMU, Black EA B  $     635.61 25.0%  $         476.71 N/A N/A
39090-C21 Door, GlobalFrame, Front, Assembly, 27.6'' (700 mm) W x 52 RMU, Black EA B  $     595.34 25.0%  $         446.51 N/A N/A
39090-C22 Door, GlobalFrame, Front, Assembly, 31.5'' (800 mm) W x 42 RMU, Black EA B  $     481.53 25.0%  $         361.15 N/A N/A
39090-C23 Door, GlobalFrame, Front, Assembly, 31.5'' (800 mm) W x 43 RMU, Black EA B  $     536.11 25.0%  $         402.08 N/A N/A
39090-C24 Door, GlobalFrame, Front, Assembly, 31.5'' (800 mm) W x 44 RMU, Black EA B  $     542.54 25.0%  $         406.91 N/A N/A
39090-C25 Door, GlobalFrame, Front, Assembly, 31.5'' (800 mm) W x 45 RMU, Black EA B  $     499.04 25.0%  $         374.28 N/A N/A
39090-C26 Door, GlobalFrame, Front, Assembly, 31.5'' (800 mm) W x 46 RMU, Black EA B  $     561.78 25.0%  $         421.34 N/A N/A
39090-C27 Door, GlobalFrame, Front, Assembly, 31.5'' (800 mm) W x 47 RMU, Black EA B  $     574.63 25.0%  $         430.97 N/A N/A
39090-C28 Door, GlobalFrame, Front, Assembly, 31.5'' (800 mm) W x 48 RMU, Black EA B  $     534.06 25.0%  $         400.55 N/A N/A
39090-C29 Door, GlobalFrame, Front, Assembly, 31.5'' (800 mm) W x 49 RMU, Black EA B  $     606.73 25.0%  $         455.05 N/A N/A
39090-C30 Door, GlobalFrame, Front, Assembly, 31.5'' (800 mm) W x 50 RMU, Black EA B  $     625.99 25.0%  $         469.49 N/A N/A
39090-C31 Door, GlobalFrame, Front, Assembly, 31.5'' (800 mm) W x 51 RMU, Black EA B  $     645.25 25.0%  $         483.94 N/A N/A
39090-C32 Door, GlobalFrame, Front, Assembly, 31.5'' (800 mm) W x 52 RMU, Black EA B  $     604.10 25.0%  $         453.08 N/A N/A
39090-C33 Door, GlobalFrame, Front, Assembly, 29.5'' (750 mm) W x 42 RMU, Black EA B  $     472.77 25.0%  $         354.58 N/A N/A
39090-C36 Door, GlobalFrame, Front, Assembly, 29.5'' (750 mm) W x 45 RMU, Black EA B  $     490.28 25.0%  $         367.71 N/A N/A
39090-C39 Door, GlobalFrame, Front, Assembly, 29.5'' (750 mm) W x 48 RMU, Black EA B  $     525.30 25.0%  $         393.98 N/A N/A

39090-E00 Door, GlobalFrame, Front, Assembly, 23.6'' (600 mm) W x 42 RMU, 
Glacier White EA B  $     450.45 25.0%  $         337.84 N/A N/A

39090-E01 Door, GlobalFrame, Front, Assembly, 23.6'' (600 mm) W x 43 RMU, 
Glacier White EA B  $     502.23 25.0%  $         376.67 N/A N/A

39090-E02 Door, GlobalFrame, Front, Assembly, 23.6'' (600 mm) W x 44 RMU, 
Glacier White EA B  $     508.98 25.0%  $         381.74 N/A N/A

39090-E03 Door, GlobalFrame, Front, Assembly, 23.6'' (600 mm) W x 45 RMU, 
Glacier White EA B  $     468.83 25.0%  $         351.62 N/A N/A

39090-E04 Door, GlobalFrame, Front, Assembly, 23.6'' (600 mm) W x 46 RMU, 
Glacier White EA B  $     529.21 25.0%  $         396.91 N/A N/A
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39090-E05 Door, GlobalFrame, Front, Assembly, 23.6'' (600 mm) W x 47 RMU, 
Glacier White EA B  $     542.69 25.0%  $         407.02 N/A N/A

39090-E06 Door, GlobalFrame, Front, Assembly, 23.6'' (600 mm) W x 48 RMU, 
Glacier White EA B  $     505.60 25.0%  $         379.20 N/A N/A

39090-E07 Door, GlobalFrame, Front, Assembly, 23.6'' (600 mm) W x 49 RMU, 
Glacier White EA B  $     572.34 25.0%  $         429.26 N/A N/A

39090-E08 Door, GlobalFrame, Front, Assembly, 23.6'' (600 mm) W x 50 RMU, 
Glacier White EA B  $     592.57 25.0%  $         444.43 N/A N/A

39090-E09 Door, GlobalFrame, Front, Assembly, 23.6'' (600 mm) W x 51 RMU, 
Glacier White EA B  $     612.78 25.0%  $         459.59 N/A N/A

39090-E10 Door, GlobalFrame, Front, Assembly, 23.6'' (600 mm) W x 52 RMU, 
Glacier White EA B  $     575.47 25.0%  $         431.60 N/A N/A

39090-E11 Door, GlobalFrame, Front, Assembly, 27.6'' (700 mm) W x 42 RMU, 
Glacier White EA B  $     496.42 25.0%  $         372.32 N/A N/A

39090-E12 Door, GlobalFrame, Front, Assembly, 27.6'' (700 mm) W x 43 RMU, 
Glacier White EA B  $     552.79 25.0%  $         414.59 N/A N/A

39090-E13 Door, GlobalFrame, Front, Assembly, 27.6'' (700 mm) W x 44 RMU, 
Glacier White EA B  $     559.54 25.0%  $         419.66 N/A N/A

39090-E14 Door, GlobalFrame, Front, Assembly, 27.6'' (700 mm) W x 45 RMU, 
Glacier White EA B  $     514.79 25.0%  $         386.09 N/A N/A

39090-E15 Door, GlobalFrame, Front, Assembly, 27.6'' (700 mm) W x 46 RMU, 
Glacier White EA B  $     579.77 25.0%  $         434.83 N/A N/A

39090-E16 Door, GlobalFrame, Front, Assembly, 27.6'' (700 mm) W x 47 RMU, 
Glacier White EA B  $     593.25 25.0%  $         444.94 N/A N/A

39090-E17 Door, GlobalFrame, Front, Assembly, 27.6'' (700 mm) W x 48 RMU, 
Glacier White EA B  $     551.57 25.0%  $         413.68 N/A N/A

39090-E18 Door, GlobalFrame, Front, Assembly, 27.6'' (700 mm) W x 49 RMU, 
Glacier White EA B  $     626.94 25.0%  $         470.21 N/A N/A

39090-E19 Door, GlobalFrame, Front, Assembly, 27.6'' (700 mm) W x 50 RMU, 
Glacier White EA B  $     647.17 25.0%  $         485.38 N/A N/A

39090-E20 Door, GlobalFrame, Front, Assembly, 27.6'' (700 mm) W x 51 RMU, 
Glacier White EA B  $     667.39 25.0%  $         500.54 N/A N/A

39090-E21 Door, GlobalFrame, Front, Assembly, 27.6'' (700 mm) W x 52 RMU, 
Glacier White EA B  $     625.11 25.0%  $         468.83 N/A N/A

39090-E22 Door, GlobalFrame, Front, Assembly, 31.5'' (800 mm) W x 42 RMU, 
Glacier White EA B  $     505.60 25.0%  $         379.20 N/A N/A

39090-E23 Door, GlobalFrame, Front, Assembly, 31.5'' (800 mm) W x 43 RMU, 
Glacier White EA B  $     562.92 25.0%  $         422.19 N/A N/A

39090-E24 Door, GlobalFrame, Front, Assembly, 31.5'' (800 mm) W x 44 RMU, 
Glacier White EA B  $     569.67 25.0%  $         427.25 N/A N/A

39090-E25 Door, GlobalFrame, Front, Assembly, 31.5'' (800 mm) W x 45 RMU, 
Glacier White EA B  $     523.99 25.0%  $         392.99 N/A N/A

39090-E26 Door, GlobalFrame, Front, Assembly, 31.5'' (800 mm) W x 46 RMU, 
Glacier White EA B  $     589.88 25.0%  $         442.41 N/A N/A
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39090-E27 Door, GlobalFrame, Front, Assembly, 31.5'' (800 mm) W x 47 RMU, 
Glacier White EA B  $     603.36 25.0%  $         452.52 N/A N/A

39090-E28 Door, GlobalFrame, Front, Assembly, 31.5'' (800 mm) W x 48 RMU, 
Glacier White EA B  $     560.76 25.0%  $         420.57 N/A N/A

39090-E29 Door, GlobalFrame, Front, Assembly, 31.5'' (800 mm) W x 49 RMU, 
Glacier White EA B  $     637.06 25.0%  $         477.80 N/A N/A

39090-E30 Door, GlobalFrame, Front, Assembly, 31.5'' (800 mm) W x 50 RMU, 
Glacier White EA B  $     657.29 25.0%  $         492.97 N/A N/A

39090-E31 Door, GlobalFrame, Front, Assembly, 31.5'' (800 mm) W x 51 RMU, 
Glacier White EA B  $     677.50 25.0%  $         508.13 N/A N/A

39090-E32 Door, GlobalFrame, Front, Assembly, 31.5'' (800 mm) W x 52 RMU, 
Glacier White EA B  $     634.30 25.0%  $         475.73 N/A N/A

39090-E33 Door, GlobalFrame, Front, Assembly, 29.5'' (750 mm) W x 42 RMU, 
Glacier White EA B  $     496.42 25.0%  $         372.32 N/A N/A

39090-E36 Door, GlobalFrame, Front, Assembly, 29.5'' (750 mm) W x 45 RMU, 
Glacier White EA B  $     514.79 25.0%  $         386.09 N/A N/A

39090-E39 Door, GlobalFrame, Front, Assembly, 29.5'' (750 mm) W x 48 RMU, 
Glacier White EA B  $     551.57 25.0%  $         413.68 N/A N/A

39093-C00 Lock Kit, Single-Point, Keyed, GlobalFrame, Front Door EA B  $     117.49 25.0%  $           88.12 N/A N/A
39093-C01 Lock Kit, Single-Point, Comb, GlobalFrame, Front Door EA B  $     158.07 25.0%  $         118.55 N/A N/A
39107-C00 Air Director, Black EA B  $     138.86 25.0%  $         104.15 N/A N/A
39107-E00 Air Director, Glacier White EA B  $     138.86 25.0%  $         104.15 N/A N/A

39110-C01 PDU Bracket, Assembly, Standard, 0.7'' (17 mm) W x 3.9'' (100 mm) D x 
2.4" (60 mm), Black EA B  $       52.53 25.0%  $           39.40 N/A N/A

39112-C11 Finger Cable Manager, 27.6'' (700 mm) W x 42 RMU, Black EA B  $     291.36 25.0%  $         218.52 N/A N/A
39112-C12 Finger Cable Manager, 27.6'' (700 mm) W x 43 RMU, Black EA B  $     320.50 25.0%  $         240.38 N/A N/A
39112-C13 Finger Cable Manager, 27.6'' (700 mm) W x 44 RMU, Black EA B  $     330.51 25.0%  $         247.88 N/A N/A
39112-C14 Finger Cable Manager, 27.6'' (700 mm) W x 45 RMU, Black EA B  $     264.04 25.0%  $         198.03 N/A N/A
39112-C15 Finger Cable Manager, 27.6'' (700 mm) W x 46 RMU, Black EA B  $     360.57 25.0%  $         270.43 N/A N/A
39112-C16 Finger Cable Manager, 27.6'' (700 mm) W x 47 RMU, Black EA B  $     370.58 25.0%  $         277.94 N/A N/A
39112-C17 Finger Cable Manager, 27.6'' (700 mm) W x 48 RMU, Black EA B  $     346.00 25.0%  $         259.50 N/A N/A
39112-C18 Finger Cable Manager, 27.6'' (700 mm) W x 49 RMU, Black EA B  $     390.61 25.0%  $         292.96 N/A N/A
39112-C19 Finger Cable Manager, 27.6'' (700 mm) W x 50 RMU, Black EA B  $     410.65 25.0%  $         307.99 N/A N/A
39112-C20 Finger Cable Manager, 27.6'' (700 mm) W x 51 RMU, Black EA B  $     420.67 25.0%  $         315.50 N/A N/A
39112-C21 Finger Cable Manager, 27.6'' (700 mm) W x 52 RMU, Black EA B  $     382.42 25.0%  $         286.82 N/A N/A
39112-C22 Finger Cable Manager, 31.5'' (800 mm) W x 42 RMU, Black EA B  $     318.68 25.0%  $         239.01 N/A N/A
39112-C23 Finger Cable Manager, 31.5'' (800 mm) W x 43 RMU, Black EA B  $     350.56 25.0%  $         262.92 N/A N/A
39112-C24 Finger Cable Manager, 31.5'' (800 mm) W x 44 RMU, Black EA B  $     370.58 25.0%  $         277.94 N/A N/A
39112-C25 Finger Cable Manager, 31.5'' (800 mm) W x 45 RMU, Black EA B  $     282.27 25.0%  $         211.70 N/A N/A
39112-C26 Finger Cable Manager, 31.5'' (800 mm) W x 46 RMU, Black EA B  $     400.62 25.0%  $         300.47 N/A N/A
39112-C27 Finger Cable Manager, 31.5'' (800 mm) W x 47 RMU, Black EA B  $     410.65 25.0%  $         307.99 N/A N/A
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39112-C28 Finger Cable Manager, 31.5'' (800 mm) W x 48 RMU, Black EA B  $     382.42 25.0%  $         286.82 N/A N/A
39112-C29 Finger Cable Manager, 31.5'' (800 mm) W x 49 RMU, Black EA B  $     430.68 25.0%  $         323.01 N/A N/A
39112-C30 Finger Cable Manager, 31.5'' (800 mm) W x 50 RMU, Black EA B  $     440.69 25.0%  $         330.52 N/A N/A
39112-C31 Finger Cable Manager, 31.5'' (800 mm) W x 51 RMU, Black EA B  $     460.72 25.0%  $         345.54 N/A N/A
39112-C32 Finger Cable Manager, 31.5'' (800 mm) W x 52 RMU, Black EA B  $     418.85 25.0%  $         314.14 N/A N/A
39112-C33 Finger Cable Manager, 29.5'' (750 mm) W x 42 RMU, Black EA B  $     291.36 25.0%  $         218.52 N/A N/A
39112-C36 Finger Cable Manager, 29.5'' (750 mm) W x 45 RMU, Black EA B  $     264.04 25.0%  $         198.03 N/A N/A
39112-C39 Finger Cable Manager, 29.5'' (750 mm) W x 48 RMU, Black EA B  $     346.00 25.0%  $         259.50 N/A N/A
39112-E11 Finger Cable Manager, 27.6'' (700 mm) W x 42 RMU, Glacier White EA B  $     291.36 25.0%  $         218.52 N/A N/A
39112-E12 Finger Cable Manager, 27.6'' (700 mm) W x 43 RMU, Glacier White EA B  $     320.50 25.0%  $         240.38 N/A N/A
39112-E13 Finger Cable Manager, 27.6'' (700 mm) W x 44 RMU, Glacier White EA B  $     330.51 25.0%  $         247.88 N/A N/A
39112-E14 Finger Cable Manager, 27.6'' (700 mm) W x 45 RMU, Glacier White EA B  $     264.04 25.0%  $         198.03 N/A N/A
39112-E15 Finger Cable Manager, 27.6'' (700 mm) W x 46 RMU, Glacier White EA B  $     360.57 25.0%  $         270.43 N/A N/A
39112-E16 Finger Cable Manager, 27.6'' (700 mm) W x 47 RMU, Glacier White EA B  $     370.58 25.0%  $         277.94 N/A N/A
39112-E17 Finger Cable Manager, 27.6'' (700 mm) W x 48 RMU, Glacier White EA B  $     346.00 25.0%  $         259.50 N/A N/A
39112-E18 Finger Cable Manager, 27.6'' (700 mm) W x 49 RMU, Glacier White EA B  $     390.61 25.0%  $         292.96 N/A N/A
39112-E19 Finger Cable Manager, 27.6'' (700 mm) W x 50 RMU, Glacier White EA B  $     410.65 25.0%  $         307.99 N/A N/A
39112-E20 Finger Cable Manager, 27.6'' (700 mm) W x 51 RMU, Glacier White EA B  $     420.67 25.0%  $         315.50 N/A N/A
39112-E21 Finger Cable Manager, 27.6'' (700 mm) W x 52 RMU, Glacier White EA B  $     382.42 25.0%  $         286.82 N/A N/A
39112-E22 Finger Cable Manager, 31.5'' (800 mm) W x 42 RMU, Glacier White EA B  $     318.68 25.0%  $         239.01 N/A N/A
39112-E23 Finger Cable Manager, 31.5'' (800 mm) W x 43 RMU, Glacier White EA B  $     350.56 25.0%  $         262.92 N/A N/A
39112-E24 Finger Cable Manager, 31.5'' (800 mm) W x 44 RMU, Glacier White EA B  $     370.58 25.0%  $         277.94 N/A N/A
39112-E25 Finger Cable Manager, 31.5'' (800 mm) W x 45 RMU, Glacier White EA B  $     282.27 25.0%  $         211.70 N/A N/A
39112-E26 Finger Cable Manager, 31.5'' (800 mm) W x 46 RMU, Glacier White EA B  $     400.62 25.0%  $         300.47 N/A N/A
39112-E27 Finger Cable Manager, 31.5'' (800 mm) W x 47 RMU, Glacier White EA B  $     410.65 25.0%  $         307.99 N/A N/A
39112-E28 Finger Cable Manager, 31.5'' (800 mm) W x 48 RMU, Glacier White EA B  $     382.42 25.0%  $         286.82 N/A N/A
39112-E29 Finger Cable Manager, 31.5'' (800 mm) W x 49 RMU, Glacier White EA B  $     430.68 25.0%  $         323.01 N/A N/A
39112-E30 Finger Cable Manager, 31.5'' (800 mm) W x 50 RMU, Glacier White EA B  $     440.69 25.0%  $         330.52 N/A N/A
39112-E31 Finger Cable Manager, 31.5'' (800 mm) W x 51 RMU, Glacier White EA B  $     460.72 25.0%  $         345.54 N/A N/A
39112-E32 Finger Cable Manager, 31.5'' (800 mm) W x 52 RMU, Glacier White EA B  $     418.85 25.0%  $         314.14 N/A N/A
39112-E33 Finger Cable Manager, 29.5'' (750 mm) W x 42 RMU, Glacier White EA B  $     291.36 25.0%  $         218.52 N/A N/A
39112-E36 Finger Cable Manager, 29.5'' (750 mm) W x 45 RMU, Glacier White EA B  $     264.04 25.0%  $         198.03 N/A N/A
39112-E39 Finger Cable Manager, 29.5'' (750 mm) W x 48 RMU, Glacier White EA B  $     346.00 25.0%  $         259.50 N/A N/A
39120-C00 Finger Cable Manager, 23.6'' (600 mm) W x 42 RMU, Black EA B  $     165.99 25.0%  $         124.49 N/A N/A
39120-C01 Finger Cable Manager, 23.6'' (600 mm) W x 43 RMU, Black EA B  $     219.64 25.0%  $         164.73 N/A N/A
39120-C02 Finger Cable Manager, 23.6'' (600 mm) W x 44 RMU, Black EA B  $     226.41 25.0%  $         169.81 N/A N/A
39120-C03 Finger Cable Manager, 23.6'' (600 mm) W x 45 RMU, Black EA B  $     181.87 25.0%  $         136.40 N/A N/A
39120-C04 Finger Cable Manager, 23.6'' (600 mm) W x 46 RMU, Black EA B  $     234.09 25.0%  $         175.57 N/A N/A
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39120-C05 Finger Cable Manager, 23.6'' (600 mm) W x 47 RMU, Black EA B  $     241.16 25.0%  $         180.87 N/A N/A
39120-C06 Finger Cable Manager, 23.6'' (600 mm) W x 48 RMU, Black EA B  $     238.77 25.0%  $         179.08 N/A N/A
39120-C07 Finger Cable Manager, 23.6'' (600 mm) W x 49 RMU, Black EA B  $     262.65 25.0%  $         196.99 N/A N/A
39120-C08 Finger Cable Manager, 23.6'' (600 mm) W x 50 RMU, Black EA B  $     263.48 25.0%  $         197.61 N/A N/A
39120-C09 Finger Cable Manager, 23.6'' (600 mm) W x 51 RMU, Black EA B  $     278.72 25.0%  $         209.04 N/A N/A
39120-C10 Finger Cable Manager, 23.6'' (600 mm) W x 52 RMU, Black EA B  $     253.37 25.0%  $         190.03 N/A N/A
39120-E00 Finger Cable Manager, 23.6'' (600 mm) W x 42 RMU, Glacier White EA B  $     165.99 25.0%  $         124.49 N/A N/A
39120-E01 Finger Cable Manager, 23.6'' (600 mm) W x 43 RMU, Glacier White EA B  $     219.64 25.0%  $         164.73 N/A N/A
39120-E02 Finger Cable Manager, 23.6'' (600 mm) W x 44 RMU, Glacier White EA B  $     226.41 25.0%  $         169.81 N/A N/A
39120-E03 Finger Cable Manager, 23.6'' (600 mm) W x 45 RMU, Glacier White EA B  $     181.87 25.0%  $         136.40 N/A N/A
39120-E04 Finger Cable Manager, 23.6'' (600 mm) W x 46 RMU, Glacier White EA B  $     234.09 25.0%  $         175.57 N/A N/A
39120-E05 Finger Cable Manager, 23.6'' (600 mm) W x 47 RMU, Glacier White EA B  $     241.16 25.0%  $         180.87 N/A N/A
39120-E06 Finger Cable Manager, 23.6'' (600 mm) W x 48 RMU, Glacier White EA B  $     238.77 25.0%  $         179.08 N/A N/A
39120-E07 Finger Cable Manager, 23.6'' (600 mm) W x 49 RMU, Glacier White EA B  $     262.65 25.0%  $         196.99 N/A N/A
39120-E08 Finger Cable Manager, 23.6'' (600 mm) W x 50 RMU, Glacier White EA B  $     263.48 25.0%  $         197.61 N/A N/A
39120-E09 Finger Cable Manager, 23.6'' (600 mm) W x 51 RMU, Glacier White EA B  $     278.72 25.0%  $         209.04 N/A N/A
39120-E10 Finger Cable Manager, 23.6'' (600 mm) W x 52 RMU, Glacier White EA B  $     253.37 25.0%  $         190.03 N/A N/A
39124-C00 Cable Lashing Bracket, 6 SLIDE, 42 RMU, Black EA B  $       58.17 25.0%  $           43.63 N/A N/A
39124-C01 Cable Lashing Bracket, 6 SLIDE, 43 RMU, Black EA B  $       64.29 25.0%  $           48.22 N/A N/A
39124-C02 Cable Lashing Bracket, 6 SLIDE, 44 RMU, Black EA B  $       64.60 25.0%  $           48.45 N/A N/A
39124-C03 Cable Lashing Bracket, 6 SLIDE, 45 RMU, Black EA B  $       64.91 25.0%  $           48.68 N/A N/A
39124-C04 Cable Lashing Bracket, 6 SLIDE, 46 RMU, Black EA B  $       65.20 25.0%  $           48.90 N/A N/A
39124-C05 Cable Lashing Bracket, 6 SLIDE, 47 RMU, Black EA B  $       65.50 25.0%  $           49.13 N/A N/A
39124-C06 Cable Lashing Bracket, 6 SLIDE, 48 RMU, Black EA B  $       59.82 25.0%  $           44.87 N/A N/A
39124-C07 Cable Lashing Bracket, 6 SLIDE, 49 RMU, Black EA B  $       66.10 25.0%  $           49.58 N/A N/A
39124-C08 Cable Lashing Bracket, 6 SLIDE, 50 RMU, Black EA B  $       66.40 25.0%  $           49.80 N/A N/A
39124-C09 Cable Lashing Bracket, 6 SLIDE, 51 RMU, Black EA B  $       66.71 25.0%  $           50.03 N/A N/A
39124-C10 Cable Lashing Bracket, 6 SLIDE, 52 RMU, Black EA B  $       60.64 25.0%  $           45.48 N/A N/A
39124-E00 Cable Lashing Bracket, 6 SLIDE, 42 RMU, Glacier White EA B  $       58.17 25.0%  $           43.63 N/A N/A
39124-E01 Cable Lashing Bracket, 6 SLIDE, 43 RMU, Glacier White EA B  $       64.29 25.0%  $           48.22 N/A N/A
39124-E02 Cable Lashing Bracket, 6 SLIDE, 44 RMU, Glacier White EA B  $       64.60 25.0%  $           48.45 N/A N/A
39124-E03 Cable Lashing Bracket, 6 SLIDE, 45 RMU, Glacier White EA B  $       64.91 25.0%  $           48.68 N/A N/A
39124-E04 Cable Lashing Bracket, 6 SLIDE, 46 RMU, Glacier White EA B  $       65.20 25.0%  $           48.90 N/A N/A
39124-E05 Cable Lashing Bracket, 6 SLIDE, 47 RMU, Glacier White EA B  $       65.50 25.0%  $           49.13 N/A N/A
39124-E06 Cable Lashing Bracket, 6 SLIDE, 48 RMU, Glacier White EA B  $       59.82 25.0%  $           44.87 N/A N/A
39124-E07 Cable Lashing Bracket, 6 SLIDE, 49 RMU, Glacier White EA B  $       66.10 25.0%  $           49.58 N/A N/A
39124-E08 Cable Lashing Bracket, 6 SLIDE, 50 RMU, Glacier White EA B  $       66.40 25.0%  $           49.80 N/A N/A
39124-E09 Cable Lashing Bracket, 6 SLIDE, 51 RMU, Glacier White EA B  $       66.71 25.0%  $           50.03 N/A N/A
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39124-E10 Cable Lashing Bracket, 6 SLIDE, 52 RMU, Glacier White EA B  $       60.64 25.0%  $           45.48 N/A N/A
39125-C01 Baying Assembly Kit, Black EA B  $       32.78 25.0%  $           24.59 N/A N/A
39127-C00 Ring Cable Manager, 4 SLIDE, 23.6'' (600 mm) W x 42 RMU, Black EA B  $     112.90 25.0%  $           84.68 N/A N/A
39127-C01 Ring Cable Manager, 4 SLIDE, 23.6'' (600 mm) W x 43 RMU, Black EA B  $     126.19 25.0%  $           94.64 N/A N/A
39127-C02 Ring Cable Manager, 4 SLIDE, 23.6'' (600 mm) W x 44 RMU, Black EA B  $     126.19 25.0%  $           94.64 N/A N/A
39127-C03 Ring Cable Manager, 4 SLIDE, 23.6'' (600 mm) W x 45 RMU, Black EA B  $     116.55 25.0%  $           87.41 N/A N/A
39127-C04 Ring Cable Manager, 4 SLIDE, 23.6'' (600 mm) W x 46 RMU, Black EA B  $     128.20 25.0%  $           96.15 N/A N/A
39127-C05 Ring Cable Manager, 4 SLIDE, 23.6'' (600 mm) W x 47 RMU, Black EA B  $     130.20 25.0%  $           97.65 N/A N/A
39127-C06 Ring Cable Manager, 4 SLIDE, 23.6'' (600 mm) W x 48 RMU, Black EA B  $     118.37 25.0%  $           88.78 N/A N/A
39127-C07 Ring Cable Manager, 4 SLIDE, 23.6'' (600 mm) W x 49 RMU, Black EA B  $     132.21 25.0%  $           99.16 N/A N/A
39127-C08 Ring Cable Manager, 4 SLIDE, 23.6'' (600 mm) W x 50 RMU, Black EA B  $     132.21 25.0%  $           99.16 N/A N/A
39127-C09 Ring Cable Manager, 4 SLIDE, 23.6'' (600 mm) W x 51 RMU, Black EA B  $     134.22 25.0%  $         100.67 N/A N/A
39127-C10 Ring Cable Manager, 4 SLIDE, 23.6'' (600 mm) W x 52 RMU, Black EA B  $     122.01 25.0%  $           91.51 N/A N/A
39127-E00 Ring Cable Manager, 4 SLIDE, 23.6'' (600 mm) W x 42 RMU, Glacier 

White EA B  $     112.90 25.0%  $           84.68 N/A N/A
39127-E01 Ring Cable Manager, 4 SLIDE, 23.6'' (600 mm) W x 43 RMU, Glacier 

White EA B  $     126.19 25.0%  $           94.64 N/A N/A
39127-E02 Ring Cable Manager, 4 SLIDE, 23.6'' (600 mm) W x 44 RMU, Glacier 

White EA B  $     126.19 25.0%  $           94.64 N/A N/A
39127-E03 Ring Cable Manager, 4 SLIDE, 23.6'' (600 mm) W x 45 RMU, Glacier 

White EA B  $     116.55 25.0%  $           87.41 N/A N/A
39127-E04 Ring Cable Manager, 4 SLIDE, 23.6'' (600 mm) W x 46 RMU, Glacier 

White EA B  $     128.20 25.0%  $           96.15 N/A N/A
39127-E05 Ring Cable Manager, 4 SLIDE, 23.6'' (600 mm) W x 47 RMU, Glacier 

White EA B  $     130.20 25.0%  $           97.65 N/A N/A
39127-E06 Ring Cable Manager, 4 SLIDE, 23.6'' (600 mm) W x 48 RMU, Glacier 

White EA B  $     118.37 25.0%  $           88.78 N/A N/A
39127-E07 Ring Cable Manager, 4 SLIDE, 23.6'' (600 mm) W x 49 RMU, Glacier 

White EA B  $     132.21 25.0%  $           99.16 N/A N/A
39127-E08 Ring Cable Manager, 4 SLIDE, 23.6'' (600 mm) W x 50 RMU, Glacier 

White EA B  $     132.21 25.0%  $           99.16 N/A N/A
39127-E09 Ring Cable Manager, 4 SLIDE, 23.6'' (600 mm) W x 51 RMU, Glacier 

White EA B  $     134.22 25.0%  $         100.67 N/A N/A
39127-E10 Ring Cable Manager, 4 SLIDE, 23.6'' (600 mm) W x 52 RMU, Glacier 

White EA B  $     122.01 25.0%  $           91.51 N/A N/A
39128-C00 Ring Cable Manager, 4 SLIDE, 27.6'' (700 mm) W x 42 RMU, Black EA B  $     142.04 25.0%  $         106.53 N/A N/A
39128-C01 Ring Cable Manager, 4 SLIDE, 27.6'' (700 mm) W x 43 RMU, Black EA B  $     158.25 25.0%  $         118.69 N/A N/A
39128-C02 Ring Cable Manager, 4 SLIDE, 27.6'' (700 mm) W x 44 RMU, Black EA B  $     158.25 25.0%  $         118.69 N/A N/A
39128-C03 Ring Cable Manager, 4 SLIDE, 27.6'' (700 mm) W x 45 RMU, Black EA B  $     145.69 25.0%  $         109.27 N/A N/A
39128-C04 Ring Cable Manager, 4 SLIDE, 27.6'' (700 mm) W x 46 RMU, Black EA B  $     160.26 25.0%  $         120.20 N/A N/A
39128-C05 Ring Cable Manager, 4 SLIDE, 27.6'' (700 mm) W x 47 RMU, Black EA B  $     162.25 25.0%  $         121.69 N/A N/A
39128-C06 Ring Cable Manager, 4 SLIDE, 27.6'' (700 mm) W x 48 RMU, Black EA B  $     147.51 25.0%  $         110.63 N/A N/A
39128-C07 Ring Cable Manager, 4 SLIDE, 27.6'' (700 mm) W x 49 RMU, Black EA B  $     164.25 25.0%  $         123.19 N/A N/A
39128-C08 Ring Cable Manager, 4 SLIDE, 27.6'' (700 mm) W x 50 RMU, Black EA B  $     164.25 25.0%  $         123.19 N/A N/A
39128-C09 Ring Cable Manager, 4 SLIDE, 27.6'' (700 mm) W x 51 RMU, Black EA B  $     166.26 25.0%  $         124.70 N/A N/A
39128-C10 Ring Cable Manager, 4 SLIDE, 27.6'' (700 mm) W x 52 RMU, Black EA B  $     151.15 25.0%  $         113.36 N/A N/A
39128-E00 Ring Cable Manager, 4 SLIDE, 27.6'' (700 mm) W x 42 RMU, Glacier 

White EA B  $     142.04 25.0%  $         106.53 N/A N/A
39128-E01 Ring Cable Manager, 4 SLIDE, 27.6'' (700 mm) W x 43 RMU, Glacier 

White EA B  $     158.25 25.0%  $         118.69 N/A N/A
39128-E02 Ring Cable Manager, 4 SLIDE, 27.6'' (700 mm) W x 44 RMU, Glacier 

White EA B  $     158.25 25.0%  $         118.69 N/A N/A
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39128-E03 Ring Cable Manager, 4 SLIDE, 27.6'' (700 mm) W x 45 RMU, Glacier 
White EA B  $     145.69 25.0%  $         109.27 N/A N/A

39128-E04 Ring Cable Manager, 4 SLIDE, 27.6'' (700 mm) W x 46 RMU, Glacier 
White EA B  $     160.26 25.0%  $         120.20 N/A N/A

39128-E05 Ring Cable Manager, 4 SLIDE, 27.6'' (700 mm) W x 47 RMU, Glacier 
White EA B  $     162.25 25.0%  $         121.69 N/A N/A

39128-E06 Ring Cable Manager, 4 SLIDE, 27.6'' (700 mm) W x 48 RMU, Glacier 
White EA B  $     147.51 25.0%  $         110.63 N/A N/A

39128-E07 Ring Cable Manager, 4 SLIDE, 27.6'' (700 mm) W x 49 RMU, Glacier 
White EA B  $     164.25 25.0%  $         123.19 N/A N/A

39128-E08 Ring Cable Manager, 4 SLIDE, 27.6'' (700 mm) W x 50 RMU, Glacier 
White EA B  $     164.25 25.0%  $         123.19 N/A N/A

39128-E09 Ring Cable Manager, 4 SLIDE, 27.6'' (700 mm) W x 51 RMU, Glacier 
White EA B  $     166.26 25.0%  $         124.70 N/A N/A

39128-E10 Ring Cable Manager, 4 SLIDE, 27.6'' (700 mm) W x 52 RMU, Glacier 
White EA B  $     151.15 25.0%  $         113.36 N/A N/A

39129-C00 Ring Cable Manager, 4 SLIDE, 31.5'' (800 mm) W x 42 RMU, Black EA B  $     142.04 25.0%  $         106.53 N/A N/A
39129-C01 Ring Cable Manager, 4 SLIDE, 31.5'' (800 mm) W x 43 RMU, Black EA B  $     158.25 25.0%  $         118.69 N/A N/A
39129-C02 Ring Cable Manager, 4 SLIDE, 31.5'' (800 mm) W x 44 RMU, Black EA B  $     158.25 25.0%  $         118.69 N/A N/A
39129-C03 Ring Cable Manager, 4 SLIDE, 31.5'' (800 mm) W x 45 RMU, Black EA B  $     145.69 25.0%  $         109.27 N/A N/A
39129-C04 Ring Cable Manager, 4 SLIDE, 31.5'' (800 mm) W x 46 RMU, Black EA B  $     160.26 25.0%  $         120.20 N/A N/A
39129-C05 Ring Cable Manager, 4 SLIDE, 31.5'' (800 mm) W x 47 RMU, Black EA B  $     162.25 25.0%  $         121.69 N/A N/A
39129-C06 Ring Cable Manager, 4 SLIDE, 31.5'' (800 mm) W x 48 RMU, Black EA B  $     147.51 25.0%  $         110.63 N/A N/A
39129-C07 Ring Cable Manager, 4 SLIDE, 31.5'' (800 mm) W x 49 RMU, Black EA B  $     164.25 25.0%  $         123.19 N/A N/A
39129-C08 Ring Cable Manager, 4 SLIDE, 31.5'' (800 mm) W x 50 RMU, Black EA B  $     164.25 25.0%  $         123.19 N/A N/A
39129-C09 Ring Cable Manager, 4 SLIDE, 31.5'' (800 mm) W x 51 RMU, Black EA B  $     166.26 25.0%  $         124.70 N/A N/A
39129-C10 Ring Cable Manager, 4 SLIDE, 31.5'' (800 mm) W x 52 RMU, Black EA B  $     151.15 25.0%  $         113.36 N/A N/A
39129-E00 Ring Cable Manager, 4 SLIDE, 31.5'' (800 mm) W x 42 RMU, Glacier 

White EA B  $     142.04 25.0%  $         106.53 N/A N/A
39129-E01 Ring Cable Manager, 4 SLIDE, 31.5'' (800 mm) W x 43 RMU, Glacier 

White EA B  $     158.25 25.0%  $         118.69 N/A N/A
39129-E02 Ring Cable Manager, 4 SLIDE, 31.5'' (800 mm) W x 44 RMU, Glacier 

White EA B  $     158.25 25.0%  $         118.69 N/A N/A
39129-E03 Ring Cable Manager, 4 SLIDE, 31.5'' (800 mm) W x 45 RMU, Glacier 

White EA B  $     145.69 25.0%  $         109.27 N/A N/A
39129-E04 Ring Cable Manager, 4 SLIDE, 31.5'' (800 mm) W x 46 RMU, Glacier 

White EA B  $     160.26 25.0%  $         120.20 N/A N/A
39129-E05 Ring Cable Manager, 4 SLIDE, 31.5'' (800 mm) W x 47 RMU, Glacier 

White EA B  $     162.25 25.0%  $         121.69 N/A N/A
39129-E06 Ring Cable Manager, 4 SLIDE, 31.5'' (800 mm) W x 48 RMU, Glacier 

White EA B  $     147.51 25.0%  $         110.63 N/A N/A
39129-E07 Ring Cable Manager, 4 SLIDE, 31.5'' (800 mm) W x 49 RMU, Glacier 

White EA B  $     164.25 25.0%  $         123.19 N/A N/A
39129-E08 Ring Cable Manager, 4 SLIDE, 31.5'' (800 mm) W x 50 RMU, Glacier 

White EA B  $     164.25 25.0%  $         123.19 N/A N/A
39129-E09 Ring Cable Manager, 4 SLIDE, 31.5'' (800 mm) W x 51 RMU, Glacier 

White EA B  $     166.26 25.0%  $         124.70 N/A N/A
39129-E10 Ring Cable Manager, 4 SLIDE, 31.5'' (800 mm) W x 52 RMU, Glacier 

White EA B  $     151.15 25.0%  $         113.36 N/A N/A
39130-C00 Air Dam, 4 SLIDE, 23.6'' (600 mm) W x 42 RMU, Black EA B  $     185.61 25.0%  $         139.21 N/A N/A
39130-C01 Air Dam, 4 SLIDE, 23.6'' (600 mm) W x 43 RMU, Black EA B  $     207.38 25.0%  $         155.54 N/A N/A
39130-C02 Air Dam, 4 SLIDE, 23.6'' (600 mm) W x 44 RMU, Black EA B  $     210.60 25.0%  $         157.95 N/A N/A
39130-C03 Air Dam, 4 SLIDE, 23.6'' (600 mm) W x 45 RMU, Black EA B  $     194.38 25.0%  $         145.79 N/A N/A
39130-C04 Air Dam, 4 SLIDE, 23.6'' (600 mm) W x 46 RMU, Black EA B  $     217.04 25.0%  $         162.78 N/A N/A
39130-C05 Air Dam, 4 SLIDE, 23.6'' (600 mm) W x 47 RMU, Black EA B  $     220.25 25.0%  $         165.19 N/A N/A
39130-C06 Air Dam, 4 SLIDE, 23.6'' (600 mm) W x 48 RMU, Black EA B  $     203.15 25.0%  $         152.36 N/A N/A
39130-C07 Air Dam, 4 SLIDE, 23.6'' (600 mm) W x 49 RMU, Black EA B  $     226.68 25.0%  $         170.01 N/A N/A
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39130-C08 Air Dam, 4 SLIDE, 23.6'' (600 mm) W x 50 RMU, Black EA B  $     229.89 25.0%  $         172.42 N/A N/A
39130-C09 Air Dam, 4 SLIDE, 23.6'' (600 mm) W x 51 RMU, Black EA B  $     233.12 25.0%  $         174.84 N/A N/A
39130-C10 Air Dam, 4 SLIDE, 23.6'' (600 mm) W x 52 RMU, Black EA B  $     214.85 25.0%  $         161.14 N/A N/A
39130-C11 Air Dam, 4 SLIDE, 27.6'' (700 mm) W x 42 RMU, Black EA B  $     194.36 25.0%  $         145.77 N/A N/A
39130-C12 Air Dam, 4 SLIDE, 27.6'' (700 mm) W x 43 RMU, Black EA B  $     217.01 25.0%  $         162.76 N/A N/A
39130-C13 Air Dam, 4 SLIDE, 27.6'' (700 mm) W x 44 RMU, Black EA B  $     220.22 25.0%  $         165.17 N/A N/A
39130-C14 Air Dam, 4 SLIDE, 27.6'' (700 mm) W x 45 RMU, Black EA B  $     203.12 25.0%  $         152.34 N/A N/A
39130-C15 Air Dam, 4 SLIDE, 27.6'' (700 mm) W x 46 RMU, Black EA B  $     226.64 25.0%  $         169.98 N/A N/A
39130-C16 Air Dam, 4 SLIDE, 27.6'' (700 mm) W x 47 RMU, Black EA B  $     229.84 25.0%  $         172.38 N/A N/A
39130-C17 Air Dam, 4 SLIDE, 27.6'' (700 mm) W x 48 RMU, Black EA B  $     211.87 25.0%  $         158.90 N/A N/A
39130-C18 Air Dam, 4 SLIDE, 27.6'' (700 mm) W x 49 RMU, Black EA B  $     236.27 25.0%  $         177.20 N/A N/A
39130-C19 Air Dam, 4 SLIDE, 27.6'' (700 mm) W x 50 RMU, Black EA B  $     239.48 25.0%  $         179.61 N/A N/A
39130-C20 Air Dam, 4 SLIDE, 27.6'' (700 mm) W x 51 RMU, Black EA B  $     242.69 25.0%  $         182.02 N/A N/A
39130-C21 Air Dam, 4 SLIDE, 27.6'' (700 mm) W x 52 RMU, Black EA B  $     223.55 25.0%  $         167.66 N/A N/A
39130-C22 Air Dam, 4 SLIDE, 31.5'' (800 mm) W x 42 RMU, Black EA B  $     203.12 25.0%  $         152.34 N/A N/A
39130-C23 Air Dam, 4 SLIDE, 31.5'' (800 mm) W x 43 RMU, Black EA B  $     226.64 25.0%  $         169.98 N/A N/A
39130-C24 Air Dam, 4 SLIDE, 31.5'' (800 mm) W x 44 RMU, Black EA B  $     229.84 25.0%  $         172.38 N/A N/A
39130-C25 Air Dam, 4 SLIDE, 31.5'' (800 mm) W x 45 RMU, Black EA B  $     211.87 25.0%  $         158.90 N/A N/A
39130-C26 Air Dam, 4 SLIDE, 31.5'' (800 mm) W x 46 RMU, Black EA B  $     236.27 25.0%  $         177.20 N/A N/A
39130-C27 Air Dam, 4 SLIDE, 31.5'' (800 mm) W x 47 RMU, Black EA B  $     239.48 25.0%  $         179.61 N/A N/A
39130-C28 Air Dam, 4 SLIDE, 31.5'' (800 mm) W x 48 RMU, Black EA B  $     220.63 25.0%  $         165.47 N/A N/A
39130-C29 Air Dam, 4 SLIDE, 31.5'' (800 mm) W x 49 RMU, Black EA B  $     245.91 25.0%  $         184.43 N/A N/A
39130-C30 Air Dam, 4 SLIDE, 31.5'' (800 mm) W x 50 RMU, Black EA B  $     249.10 25.0%  $         186.83 N/A N/A
39130-C31 Air Dam, 4 SLIDE, 31.5'' (800 mm) W x 51 RMU, Black EA B  $     252.31 25.0%  $         189.23 N/A N/A
39130-C32 Air Dam, 4 SLIDE, 31.5'' (800 mm) W x 52 RMU, Black EA B  $     232.31 25.0%  $         174.23 N/A N/A
39130-E00 Air Dam, 4 SLIDE, 23.6'' (600 mm) W x 42 RMU, Glacier White EA B  $     185.61 25.0%  $         139.21 N/A N/A
39130-E01 Air Dam, 4 SLIDE, 23.6'' (600 mm) W x 43 RMU, Glacier White EA B  $     207.38 25.0%  $         155.54 N/A N/A
39130-E02 Air Dam, 4 SLIDE, 23.6'' (600 mm) W x 44 RMU, Glacier White EA B  $     210.60 25.0%  $         157.95 N/A N/A
39130-E03 Air Dam, 4 SLIDE, 23.6'' (600 mm) W x 45 RMU, Glacier White EA B  $     194.38 25.0%  $         145.79 N/A N/A
39130-E04 Air Dam, 4 SLIDE, 23.6'' (600 mm) W x 46 RMU, Glacier White EA B  $     217.04 25.0%  $         162.78 N/A N/A
39130-E05 Air Dam, 4 SLIDE, 23.6'' (600 mm) W x 47 RMU, Glacier White EA B  $     220.25 25.0%  $         165.19 N/A N/A
39130-E06 Air Dam, 4 SLIDE, 23.6'' (600 mm) W x 48 RMU, Glacier White EA B  $     203.15 25.0%  $         152.36 N/A N/A
39130-E07 Air Dam, 4 SLIDE, 23.6'' (600 mm) W x 49 RMU, Glacier White EA B  $     226.68 25.0%  $         170.01 N/A N/A
39130-E08 Air Dam, 4 SLIDE, 23.6'' (600 mm) W x 50 RMU, Glacier White EA B  $     229.89 25.0%  $         172.42 N/A N/A
39130-E09 Air Dam, 4 SLIDE, 23.6'' (600 mm) W x 51 RMU, Glacier White EA B  $     233.12 25.0%  $         174.84 N/A N/A
39130-E10 Air Dam, 4 SLIDE, 23.6'' (600 mm) W x 52 RMU, Glacier White EA B  $     214.85 25.0%  $         161.14 N/A N/A
39130-E11 Air Dam, 4 SLIDE, 27.6'' (700 mm) W x 42 RMU, Glacier White EA B  $     194.36 25.0%  $         145.77 N/A N/A
39130-E12 Air Dam, 4 SLIDE, 27.6'' (700 mm) W x 43 RMU, Glacier White EA B  $     217.01 25.0%  $         162.76 N/A N/A
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39130-E13 Air Dam, 4 SLIDE, 27.6'' (700 mm) W x 44 RMU, Glacier White EA B  $     220.22 25.0%  $         165.17 N/A N/A
39130-E14 Air Dam, 4 SLIDE, 27.6'' (700 mm) W x 45 RMU, Glacier White EA B  $     203.12 25.0%  $         152.34 N/A N/A
39130-E15 Air Dam, 4 SLIDE, 27.6'' (700 mm) W x 46 RMU, Glacier White EA B  $     226.64 25.0%  $         169.98 N/A N/A
39130-E16 Air Dam, 4 SLIDE, 27.6'' (700 mm) W x 47 RMU, Glacier White EA B  $     229.84 25.0%  $         172.38 N/A N/A
39130-E17 Air Dam, 4 SLIDE, 27.6'' (700 mm) W x 48 RMU, Glacier White EA B  $     211.87 25.0%  $         158.90 N/A N/A
39130-E18 Air Dam, 4 SLIDE, 27.6'' (700 mm) W x 49 RMU, Glacier White EA B  $     236.27 25.0%  $         177.20 N/A N/A
39130-E19 Air Dam, 4 SLIDE, 27.6'' (700 mm) W x 50 RMU, Glacier White EA B  $     239.48 25.0%  $         179.61 N/A N/A
39130-E20 Air Dam, 4 SLIDE, 27.6'' (700 mm) W x 51 RMU, Glacier White EA B  $     242.69 25.0%  $         182.02 N/A N/A
39130-E21 Air Dam, 4 SLIDE, 27.6'' (700 mm) W x 52 RMU, Glacier White EA B  $     223.55 25.0%  $         167.66 N/A N/A
39130-E22 Air Dam, 4 SLIDE, 31.5'' (800 mm) W x 42 RMU, Glacier White EA B  $     203.12 25.0%  $         152.34 N/A N/A
39130-E23 Air Dam, 4 SLIDE, 31.5'' (800 mm) W x 43 RMU, Glacier White EA B  $     226.64 25.0%  $         169.98 N/A N/A
39130-E24 Air Dam, 4 SLIDE, 31.5'' (800 mm) W x 44 RMU, Glacier White EA B  $     229.84 25.0%  $         172.38 N/A N/A
39130-E25 Air Dam, 4 SLIDE, 31.5'' (800 mm) W x 45 RMU, Glacier White EA B  $     211.87 25.0%  $         158.90 N/A N/A
39130-E26 Air Dam, 4 SLIDE, 31.5'' (800 mm) W x 46 RMU, Glacier White EA B  $     236.27 25.0%  $         177.20 N/A N/A
39130-E27 Air Dam, 4 SLIDE, 31.5'' (800 mm) W x 47 RMU, Glacier White EA B  $     239.48 25.0%  $         179.61 N/A N/A
39130-E28 Air Dam, 4 SLIDE, 31.5'' (800 mm) W x 48 RMU, Glacier White EA B  $     220.63 25.0%  $         165.47 N/A N/A
39130-E29 Air Dam, 4 SLIDE, 31.5'' (800 mm) W x 49 RMU, Glacier White EA B  $     245.91 25.0%  $         184.43 N/A N/A
39130-E30 Air Dam, 4 SLIDE, 31.5'' (800 mm) W x 50 RMU, Glacier White EA B  $     249.10 25.0%  $         186.83 N/A N/A
39130-E31 Air Dam, 4 SLIDE, 31.5'' (800 mm) W x 51 RMU, Glacier White EA B  $     252.31 25.0%  $         189.23 N/A N/A
39130-E32 Air Dam, 4 SLIDE, 31.5'' (800 mm) W x 52 RMU, Glacier White EA B  $     232.31 25.0%  $         174.23 N/A N/A
39131-C00 Cable Lashing Bracket, 4 SLIDE, 42 RMU, Black EA B  $       58.17 25.0%  $           43.63 N/A N/A
39131-C01 Cable Lashing Bracket, 4 SLIDE, 43 RMU, Black EA B  $       64.29 25.0%  $           48.22 N/A N/A
39131-C02 Cable Lashing Bracket, 4 SLIDE, 44 RMU, Black EA B  $       64.60 25.0%  $           48.45 N/A N/A
39131-C03 Cable Lashing Bracket, 4 SLIDE, 45 RMU, Black EA B  $       64.91 25.0%  $           48.68 N/A N/A
39131-C04 Cable Lashing Bracket, 4 SLIDE, 46 RMU, Black EA B  $       65.20 25.0%  $           48.90 N/A N/A
39131-C05 Cable Lashing Bracket, 4 SLIDE, 47 RMU, Black EA B  $       65.50 25.0%  $           49.13 N/A N/A
39131-C06 Cable Lashing Bracket, 4 SLIDE, 48 RMU, Black EA B  $       59.82 25.0%  $           44.87 N/A N/A
39131-C07 Cable Lashing Bracket, 4 SLIDE, 49 RMU, Black EA B  $       66.10 25.0%  $           49.58 N/A N/A
39131-C08 Cable Lashing Bracket, 4 SLIDE, 50 RMU, Black EA B  $       66.40 25.0%  $           49.80 N/A N/A
39131-C09 Cable Lashing Bracket, 4 SLIDE, 51 RMU, Black EA B  $       66.71 25.0%  $           50.03 N/A N/A
39131-C10 Cable Lashing Bracket, 4 SLIDE, 52 RMU, Black EA B  $       60.64 25.0%  $           45.48 N/A N/A
39131-E00 Cable Lashing Bracket, 4 SLIDE, 42 RMU, Glacier White EA B  $       58.17 25.0%  $           43.63 N/A N/A
39131-E01 Cable Lashing Bracket, 4 SLIDE, 43 RMU, Glacier White EA B  $       64.29 25.0%  $           48.22 N/A N/A
39131-E02 Cable Lashing Bracket, 4 SLIDE, 44 RMU, Glacier White EA B  $       64.60 25.0%  $           48.45 N/A N/A
39131-E03 Cable Lashing Bracket, 4 SLIDE, 45 RMU, Glacier White EA B  $       64.91 25.0%  $           48.68 N/A N/A
39131-E04 Cable Lashing Bracket, 4 SLIDE, 46 RMU, Glacier White EA B  $       65.20 25.0%  $           48.90 N/A N/A
39131-E05 Cable Lashing Bracket, 4 SLIDE, 47 RMU, Glacier White EA B  $       65.50 25.0%  $           49.13 N/A N/A
39131-E06 Cable Lashing Bracket, 4 SLIDE, 48 RMU, Glacier White EA B  $       59.82 25.0%  $           44.87 N/A N/A
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39131-E07 Cable Lashing Bracket, 4 SLIDE, 49 RMU, Glacier White EA B  $       66.10 25.0%  $           49.58 N/A N/A
39131-E08 Cable Lashing Bracket, 4 SLIDE, 50 RMU, Glacier White EA B  $       66.40 25.0%  $           49.80 N/A N/A
39131-E09 Cable Lashing Bracket, 4 SLIDE, 51 RMU, Glacier White EA B  $       66.71 25.0%  $           50.03 N/A N/A
39131-E10 Cable Lashing Bracket, 4 SLIDE, 52 RMU, Glacier White EA B  $       60.64 25.0%  $           45.48 N/A N/A

39132-C00 Bottom Panel, With Brush, 23.6'' (600 mm) W x 39.4" - 47.2" (1000 - 1200 
mm) D, Black EA B  $     183.86 25.0%  $         137.90 N/A N/A

39132-C01 Bottom Panel, With Brush, 27.6'' (700 mm) W x 39.4" - 47.2" (1000 - 1200 
mm) D, Black EA B  $     192.61 25.0%  $         144.46 N/A N/A

39132-C02 Bottom Panel, With Brush, 31.5'' (800 mm) W x 39.4" - 47.2" (1000 - 1200 
mm) D, Black EA B  $     201.37 25.0%  $         151.03 N/A N/A

39132-E00 Bottom Panel, With Brush, 23.6'' (600 mm) W x 39.4" - 47.2" (1000 - 1200 
mm) D, Glacier White EA B  $     193.05 25.0%  $         144.79 N/A N/A

39132-E01 Bottom Panel, With Brush, 27.6'' (700 mm) W x 39.4" - 47.2" (1000 - 1200 
mm) D, Glacier White EA B  $     202.25 25.0%  $         151.69 N/A N/A

39132-E02 Bottom Panel, With Brush, 31.5'' (800 mm) W x 39.4" - 47.2" (1000 - 1200 
mm) D, Glacier White EA B  $     211.43 25.0%  $         158.57 N/A N/A

39133-001 Equipment Rail Grommet Kit, 1.8'' (46 mm) W x 5.3 " (135 mm) H, Black EA B  $       86.68 25.0%  $           65.01 N/A N/A
39137-700 Bay Seal Kit, 42U, 24" Spacing, Black EA B  $       95.40 25.0%  $           71.55 N/A N/A
39137-701 Bay Seal Kit, 43U, 24" Spacing, Black EA B  $     105.57 25.0%  $           79.18 N/A N/A
39137-702 Bay Seal Kit, 44U, 24" Spacing, Black EA B  $     106.18 25.0%  $           79.64 N/A N/A
39137-703 Bay Seal Kit, 45U, 24" Spacing, Black EA B  $       97.10 25.0%  $           72.83 N/A N/A
39137-704 Bay Seal Kit, 46U, 24" Spacing, Black EA B  $     107.42 25.0%  $           80.57 N/A N/A
39137-705 Bay Seal Kit, 47U, 24" Spacing, Black EA B  $     108.05 25.0%  $           81.04 N/A N/A
39137-706 Bay Seal Kit, 48U, 24" Spacing, Black EA B  $       98.79 25.0%  $           74.09 N/A N/A
39137-707 Bay Seal Kit, 49U, 24" Spacing, Black EA B  $     109.29 25.0%  $           81.97 N/A N/A
39137-708 Bay Seal Kit, 50U, 24" Spacing, Black EA B  $     109.91 25.0%  $           82.43 N/A N/A
39137-709 Bay Seal Kit, 51U, 24" Spacing, Black EA B  $     110.53 25.0%  $           82.90 N/A N/A
39137-710 Bay Seal Kit, 52U, 24" Spacing, Black EA B  $     100.49 25.0%  $           75.37 N/A N/A
39140-C10 Top Panel, 2-Piece, Brush, 23.6'' (600 mm) W x 41.3'' (1050 mm) D, Black EA B  $     340.02 25.0%  $         255.02 N/A N/A
39140-C11 Top Panel, 2-Piece, Brush, 23.6'' (600 mm) W x 42.3'' (1075 mm) D, Black EA B  $     349.32 25.0%  $         261.99 N/A N/A
39140-C12 Top Panel, 2-Piece, Brush, 23.6'' (600 mm) W x 43.3'' (1100 mm) D, Black EA B  $     326.26 25.0%  $         244.70 N/A N/A
39140-C13 Top Panel, 2-Piece, Brush, 23.6'' (600 mm) W x 44.3'' (1125 mm) D, Black EA B  $     368.75 25.0%  $         276.56 N/A N/A
39140-C14 Top Panel, 2-Piece, Brush, 23.6'' (600 mm) W x 45.3'' (1150 mm) D, Black EA B  $     378.93 25.0%  $         284.20 N/A N/A
39140-C15 Top Panel, 2-Piece, Brush, 23.6'' (600 mm) W x 46.3'' (1175 mm) D, Black EA B  $     389.40 25.0%  $         292.05 N/A N/A
39140-C16 Top Panel, 2-Piece, Brush, 23.6'' (600 mm) W x 47.2'' (1200 mm) D, Black EA B  $     363.78 25.0%  $         272.84 N/A N/A
39140-C27 Top Panel, 2-Piece, Brush, 27.6'' (700 mm) W x 41.3'' (1050 mm) D, Black EA B  $     364.80 25.0%  $         273.60 N/A N/A
39140-C28 Top Panel, 2-Piece, Brush, 27.6'' (700 mm) W x 42.3'' (1075 mm) D, Black EA B  $     374.85 25.0%  $         281.14 N/A N/A
39140-C29 Top Panel, 2-Piece, Brush, 27.6'' (700 mm) W x 43.3'' (1100 mm) D, Black EA B  $     350.18 25.0%  $         262.64 N/A N/A
39140-C30 Top Panel, 2-Piece, Brush, 27.6'' (700 mm) W x 44.3'' (1125 mm) D, Black EA B  $     395.85 25.0%  $         296.89 N/A N/A
39140-C31 Top Panel, 2-Piece, Brush, 27.6'' (700 mm) W x 45.3'' (1150 mm) D, Black EA B  $     406.83 25.0%  $         305.12 N/A N/A
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39140-C32 Top Panel, 2-Piece, Brush, 27.6'' (700 mm) W x 46.3'' (1175 mm) D, Black EA B  $     418.13 25.0%  $         313.60 N/A N/A
39140-C33 Top Panel, 2-Piece, Brush, 27.6'' (700 mm) W x 47.2'' (1200 mm) D, Black EA B  $     390.69 25.0%  $         293.02 N/A N/A
39140-C44 Top Panel, 2-Piece, Brush, 31.5'' (800 mm) W x 41.3'' (1050 mm) D, Black EA B  $     394.86 25.0%  $         296.15 N/A N/A
39140-C45 Top Panel, 2-Piece, Brush, 31.5'' (800 mm) W x 42.3'' (1075 mm) D, Black EA B  $     404.91 25.0%  $         303.68 N/A N/A
39140-C46 Top Panel, 2-Piece, Brush, 31.5'' (800 mm) W x 43.3'' (1100 mm) D, Black EA B  $     377.50 25.0%  $         283.13 N/A N/A
39140-C47 Top Panel, 2-Piece, Brush, 31.5'' (800 mm) W x 44.3'' (1125 mm) D, Black EA B  $     425.90 25.0%  $         319.43 N/A N/A
39140-C48 Top Panel, 2-Piece, Brush, 31.5'' (800 mm) W x 45.3'' (1150 mm) D, Black EA B  $     436.88 25.0%  $         327.66 N/A N/A
39140-C49 Top Panel, 2-Piece, Brush, 31.5'' (800 mm) W x 46.3'' (1175 mm) D, Black EA B  $     448.19 25.0%  $         336.14 N/A N/A
39140-C50 Top Panel, 2-Piece, Brush, 31.5'' (800 mm) W x 47.2'' (1200 mm) D, Black EA B  $     418.01 25.0%  $         313.51 N/A N/A

39140-E10 Top Panel, 2-Piece, Brush, 23.6'' (600 mm) W x 41.3'' (1050 mm) D, 
Glacier White EA B  $     340.02 25.0%  $         255.02 N/A N/A

39140-E11 Top Panel, 2-Piece, Brush, 23.6'' (600 mm) W x 42.3'' (1075 mm) D, 
Glacier White EA B  $     349.32 25.0%  $         261.99 N/A N/A

39140-E12 Top Panel, 2-Piece, Brush, 23.6'' (600 mm) W x 43.3'' (1100 mm) D, 
Glacier White EA B  $     326.26 25.0%  $         244.70 N/A N/A

39140-E13 Top Panel, 2-Piece, Brush, 23.6'' (600 mm) W x 44.3'' (1125 mm) D, 
Glacier White EA B  $     368.75 25.0%  $         276.56 N/A N/A

39140-E14 Top Panel, 2-Piece, Brush, 23.6'' (600 mm) W x 45.3'' (1150 mm) D, 
Glacier White EA B  $     378.93 25.0%  $         284.20 N/A N/A

39140-E15 Top Panel, 2-Piece, Brush, 23.6'' (600 mm) W x 46.3'' (1175 mm) D, 
Glacier White EA B  $     389.40 25.0%  $         292.05 N/A N/A

39140-E16 Top Panel, 2-Piece, Brush, 23.6'' (600 mm) W x 47.2'' (1200 mm) D, 
Glacier White EA B  $     363.78 25.0%  $         272.84 N/A N/A

39140-E27 Top Panel, 2-Piece, Brush, 27.6'' (700 mm) W x 41.3'' (1050 mm) D, 
Glacier White EA B  $     364.80 25.0%  $         273.60 N/A N/A

39140-E28 Top Panel, 2-Piece, Brush, 27.6'' (700 mm) W x 42.3'' (1075 mm) D, 
Glacier White EA B  $     374.85 25.0%  $         281.14 N/A N/A

39140-E29 Top Panel, 2-Piece, Brush, 27.6'' (700 mm) W x 43.3'' (1100 mm) D, 
Glacier White EA B  $     350.18 25.0%  $         262.64 N/A N/A

39140-E30 Top Panel, 2-Piece, Brush, 27.6'' (700 mm) W x 44.3'' (1125 mm) D, 
Glacier White EA B  $     395.85 25.0%  $         296.89 N/A N/A

39140-E31 Top Panel, 2-Piece, Brush, 27.6'' (700 mm) W x 45.3'' (1150 mm) D, 
Glacier White EA B  $     406.83 25.0%  $         305.12 N/A N/A

39140-E32 Top Panel, 2-Piece, Brush, 27.6'' (700 mm) W x 46.3'' (1175 mm) D, 
Glacier White EA B  $     418.13 25.0%  $         313.60 N/A N/A

39140-E33 Top Panel, 2-Piece, Brush, 27.6'' (700 mm) W x 47.2'' (1200 mm) D, 
Glacier White EA B  $     390.69 25.0%  $         293.02 N/A N/A

39140-E44 Top Panel, 2-Piece, Brush, 31.5'' (800 mm) W x 41.3'' (1050 mm) D, 
Glacier White EA B  $     394.86 25.0%  $         296.15 N/A N/A

39140-E45 Top Panel, 2-Piece, Brush, 31.5'' (800 mm) W x 42.3'' (1075 mm) D, 
Glacier White EA B  $     404.91 25.0%  $         303.68 N/A N/A

39140-E46 Top Panel, 2-Piece, Brush, 31.5'' (800 mm) W x 43.3'' (1100 mm) D, 
Glacier White EA B  $     377.50 25.0%  $         283.13 N/A N/A
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39140-E47 Top Panel, 2-Piece, Brush, 31.5'' (800 mm) W x 44.3'' (1125 mm) D, 
Glacier White EA B  $     425.90 25.0%  $         319.43 N/A N/A

39140-E48 Top Panel, 2-Piece, Brush, 31.5'' (800 mm) W x 45.3'' (1150 mm) D, 
Glacier White EA B  $     436.88 25.0%  $         327.66 N/A N/A

39140-E49 Top Panel, 2-Piece, Brush, 31.5'' (800 mm) W x 46.3'' (1175 mm) D, 
Glacier White EA B  $     448.19 25.0%  $         336.14 N/A N/A

39140-E50 Top Panel, 2-Piece, Brush, 31.5'' (800 mm) W x 47.2'' (1200 mm) D, 
Glacier White EA B  $     418.01 25.0%  $         313.51 N/A N/A

39145-C00 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 31.5'' (800 mm) D, Black EA B  $     334.14 25.0%  $         250.61 N/A N/A
39145-C01 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 32.5'' (825 mm) D, Black EA B  $     378.93 25.0%  $         284.20 N/A N/A
39145-C02 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 33.5'' (850 mm) D, Black EA B  $     390.63 25.0%  $         292.97 N/A N/A
39145-C03 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 34.4'' (875 mm) D, Black EA B  $     402.71 25.0%  $         302.03 N/A N/A
39145-C04 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 35.4'' (900 mm) D, Black EA B  $     415.17 25.0%  $         311.38 N/A N/A
39145-C05 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 36.4'' (925 mm) D, Black EA B  $     428.03 25.0%  $         321.02 N/A N/A
39145-C06 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 37.4'' (950 mm) D, Black EA B  $     441.25 25.0%  $         330.94 N/A N/A
39145-C07 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 38.4'' (975 mm) D, Black EA B  $     454.89 25.0%  $         341.17 N/A N/A
39145-C08 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 39.4'' (1000 mm) D, Black EA B  $     426.31 25.0%  $         319.73 N/A N/A
39145-C09 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 40.4'' (1025 mm) D, Black EA B  $     483.45 25.0%  $         362.59 N/A N/A
39145-C10 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 41.3'' (1050 mm) D, Black EA B  $     498.42 25.0%  $         373.82 N/A N/A
39145-C11 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 42.3'' (1075 mm) D, Black EA B  $     513.83 25.0%  $         385.37 N/A N/A
39145-C12 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 43.3'' (1100 mm) D, Black EA B  $     481.58 25.0%  $         361.19 N/A N/A
39145-C13 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 44.3'' (1125 mm) D, Black EA B  $     546.13 25.0%  $         409.60 N/A N/A
39145-C14 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 45.3'' (1150 mm) D, Black EA B  $     563.01 25.0%  $         422.26 N/A N/A
39145-C15 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 46.3'' (1175 mm) D, Black EA B  $     580.41 25.0%  $         435.31 N/A N/A
39145-C16 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 47.2'' (1200 mm) D, Black EA B  $     543.97 25.0%  $         407.98 N/A N/A
39145-C17 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 31.5'' (800 mm) D, Black EA B  $     341.99 25.0%  $         256.49 N/A N/A
39145-C18 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 32.5'' (825 mm) D, Black EA B  $     377.71 25.0%  $         283.28 N/A N/A
39145-C19 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 33.5'' (850 mm) D, Black EA B  $     389.40 25.0%  $         292.05 N/A N/A
39145-C20 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 34.4'' (875 mm) D, Black EA B  $     401.46 25.0%  $         301.10 N/A N/A
39145-C21 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 35.4'' (900 mm) D, Black EA B  $     413.85 25.0%  $         310.39 N/A N/A
39145-C22 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 36.4'' (925 mm) D, Black EA B  $     426.65 25.0%  $         319.99 N/A N/A
39145-C23 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 37.4'' (950 mm) D, Black EA B  $     439.86 25.0%  $         329.90 N/A N/A
39145-C24 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 38.4'' (975 mm) D, Black EA B  $     453.44 25.0%  $         340.08 N/A N/A
39145-C25 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 39.4'' (1000 mm) D, Black EA B  $     425.00 25.0%  $         318.75 N/A N/A
39145-C26 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 40.4'' (1025 mm) D, Black EA B  $     481.49 25.0%  $         361.12 N/A N/A
39145-C27 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 41.3'' (1050 mm) D, Black EA B  $     509.24 25.0%  $         381.93 N/A N/A
39145-C28 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 42.3'' (1075 mm) D, Black EA B  $     510.80 25.0%  $         383.10 N/A N/A
39145-C29 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 43.3'' (1100 mm) D, Black EA B  $     478.33 25.0%  $         358.75 N/A N/A
39145-C30 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 44.3'' (1125 mm) D, Black EA B  $     541.93 25.0%  $         406.45 N/A N/A
39145-C31 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 45.3'' (1150 mm) D, Black EA B  $     558.16 25.0%  $         418.62 N/A N/A
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39145-C32 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 46.3'' (1175 mm) D, Black EA B  $     574.92 25.0%  $         431.19 N/A N/A
39145-C33 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 47.2'' (1200 mm) D, Black EA B  $     538.36 25.0%  $         403.77 N/A N/A
39145-C34 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 31.5'' (800 mm) D, Black EA B  $     359.72 25.0%  $         269.79 N/A N/A
39145-C35 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 32.5'' (825 mm) D, Black EA B  $     407.95 25.0%  $         305.96 N/A N/A
39145-C36 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 33.5'' (850 mm) D, Black EA B  $     420.53 25.0%  $         315.40 N/A N/A
39145-C37 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 34.4'' (875 mm) D, Black EA B  $     433.57 25.0%  $         325.18 N/A N/A
39145-C38 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 35.4'' (900 mm) D, Black EA B  $     446.96 25.0%  $         335.22 N/A N/A
39145-C39 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 36.4'' (925 mm) D, Black EA B  $     460.79 25.0%  $         345.59 N/A N/A
39145-C40 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 37.4'' (950 mm) D, Black EA B  $     475.05 25.0%  $         356.29 N/A N/A
39145-C41 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 38.4'' (975 mm) D, Black EA B  $     489.72 25.0%  $         367.29 N/A N/A
39145-C42 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 39.4'' (1000 mm) D, Black EA B  $     458.97 25.0%  $         344.23 N/A N/A
39145-C43 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 40.4'' (1025 mm) D, Black EA B  $     520.03 25.0%  $         390.02 N/A N/A
39145-C44 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 41.3'' (1050 mm) D, Black EA B  $     535.64 25.0%  $         401.73 N/A N/A
39145-C45 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 42.3'' (1075 mm) D, Black EA B  $     551.70 25.0%  $         413.78 N/A N/A
39145-C46 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 43.3'' (1100 mm) D, Black EA B  $     516.58 25.0%  $         387.44 N/A N/A
39145-C47 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 44.3'' (1125 mm) D, Black EA B  $     585.28 25.0%  $         438.96 N/A N/A
39145-C48 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 45.3'' (1150 mm) D, Black EA B  $     602.85 25.0%  $         452.14 N/A N/A
39145-C49 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 46.3'' (1175 mm) D, Black EA B  $     620.94 25.0%  $         465.71 N/A N/A
39145-C50 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 47.2'' (1200 mm) D, Black EA B  $     581.42 25.0%  $         436.07 N/A N/A

39145-E00 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 31.5'' (800 mm) D, 
Glacier White EA B  $     334.14 25.0%  $         250.61 N/A N/A

39145-E01 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 32.5'' (825 mm) D, 
Glacier White EA B  $     378.93 25.0%  $         284.20 N/A N/A

39145-E02 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 33.5'' (850 mm) D, 
Glacier White EA B  $     390.63 25.0%  $         292.97 N/A N/A

39145-E03 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 34.4'' (875 mm) D, 
Glacier White EA B  $     402.71 25.0%  $         302.03 N/A N/A

39145-E04 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 35.4'' (900 mm) D, 
Glacier White EA B  $     415.17 25.0%  $         311.38 N/A N/A

39145-E05 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 36.4'' (925 mm) D, 
Glacier White EA B  $     428.03 25.0%  $         321.02 N/A N/A

39145-E06 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 37.4'' (950 mm) D, 
Glacier White EA B  $     441.25 25.0%  $         330.94 N/A N/A

39145-E07 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 38.4'' (975 mm) D, 
Glacier White EA B  $     454.89 25.0%  $         341.17 N/A N/A

39145-E08 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 39.4'' (1000 mm) D, 
Glacier White EA B  $     426.31 25.0%  $         319.73 N/A N/A

39145-E09 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 40.4'' (1025 mm) D, 
Glacier White EA B  $     483.45 25.0%  $         362.59 N/A N/A

39145-E10 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 41.3'' (1050 mm) D, 
Glacier White EA B  $     498.42 25.0%  $         373.82 N/A N/A
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39145-E11 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 42.3'' (1075 mm) D, 
Glacier White EA B  $     513.83 25.0%  $         385.37 N/A N/A

39145-E12 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 43.3'' (1100 mm) D, 
Glacier White EA B  $     481.58 25.0%  $         361.19 N/A N/A

39145-E13 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 44.3'' (1125 mm) D, 
Glacier White EA B  $     546.13 25.0%  $         409.60 N/A N/A

39145-E14 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 45.3'' (1150 mm) D, 
Glacier White EA B  $     563.01 25.0%  $         422.26 N/A N/A

39145-E15 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 46.3'' (1175 mm) D, 
Glacier White EA B  $     580.41 25.0%  $         435.31 N/A N/A

39145-E16 Top Panel, Standard, Brush, 23.6'' (600 mm) W x 47.2'' (1200 mm) D, 
Glacier White EA B  $     543.97 25.0%  $         407.98 N/A N/A

39145-E17 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 31.5'' (800 mm) D, 
Glacier White EA B  $     333.08 25.0%  $         249.81 N/A N/A

39145-E18 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 32.5'' (825 mm) D, 
Glacier White EA B  $     377.71 25.0%  $         283.28 N/A N/A

39145-E19 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 33.5'' (850 mm) D, 
Glacier White EA B  $     389.40 25.0%  $         292.05 N/A N/A

39145-E20 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 34.4'' (875 mm) D, 
Glacier White EA B  $     401.46 25.0%  $         301.10 N/A N/A

39145-E21 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 35.4'' (900 mm) D, 
Glacier White EA B  $     413.85 25.0%  $         310.39 N/A N/A

39145-E22 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 36.4'' (925 mm) D, 
Glacier White EA B  $     426.65 25.0%  $         319.99 N/A N/A

39145-E23 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 37.4'' (950 mm) D, 
Glacier White EA B  $     439.86 25.0%  $         329.90 N/A N/A

39145-E24 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 38.4'' (975 mm) D, 
Glacier White EA B  $     453.44 25.0%  $         340.08 N/A N/A

39145-E25 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 39.4'' (1000 mm) D, 
Glacier White EA B  $     425.00 25.0%  $         318.75 N/A N/A

39145-E26 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 40.4'' (1025 mm) D, 
Glacier White EA B  $     481.49 25.0%  $         361.12 N/A N/A

39145-E27 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 41.3'' (1050 mm) D, 
Glacier White EA B  $     495.92 25.0%  $         371.94 N/A N/A

39145-E28 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 42.3'' (1075 mm) D, 
Glacier White EA B  $     510.80 25.0%  $         383.10 N/A N/A

39145-E29 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 43.3'' (1100 mm) D, 
Glacier White EA B  $     478.33 25.0%  $         358.75 N/A N/A

39145-E30 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 44.3'' (1125 mm) D, 
Glacier White EA B  $     541.93 25.0%  $         406.45 N/A N/A

39145-E31 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 45.3'' (1150 mm) D, 
Glacier White EA B  $     558.16 25.0%  $         418.62 N/A N/A

39145-E32 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 46.3'' (1175 mm) D, 
Glacier White EA B  $     574.92 25.0%  $         431.19 N/A N/A
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39145-E33 Top Panel, Standard, Brush, 27.6'' (700 mm) W x 47.2'' (1200 mm) D, 
Glacier White EA B  $     538.36 25.0%  $         403.77 N/A N/A

39145-E34 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 31.5'' (800 mm) D, 
Glacier White EA B  $     359.72 25.0%  $         269.79 N/A N/A

39145-E35 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 32.5'' (825 mm) D, 
Glacier White EA B  $     407.95 25.0%  $         305.96 N/A N/A

39145-E36 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 33.5'' (850 mm) D, 
Glacier White EA B  $     420.53 25.0%  $         315.40 N/A N/A

39145-E37 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 34.4'' (875 mm) D, 
Glacier White EA B  $     433.57 25.0%  $         325.18 N/A N/A

39145-E38 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 35.4'' (900 mm) D, 
Glacier White EA B  $     446.96 25.0%  $         335.22 N/A N/A

39145-E39 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 36.4'' (925 mm) D, 
Glacier White EA B  $     460.79 25.0%  $         345.59 N/A N/A

39145-E40 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 37.4'' (950 mm) D, 
Glacier White EA B  $     475.05 25.0%  $         356.29 N/A N/A

39145-E41 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 38.4'' (975 mm) D, 
Glacier White EA B  $     489.72 25.0%  $         367.29 N/A N/A

39145-E42 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 39.4'' (1000 mm) D, 
Glacier White EA B  $     458.97 25.0%  $         344.23 N/A N/A

39145-E43 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 40.4'' (1025 mm) D, 
Glacier White EA B  $     520.03 25.0%  $         390.02 N/A N/A

39145-E44 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 41.3'' (1050 mm) D, 
Glacier White EA B  $     535.64 25.0%  $         401.73 N/A N/A

39145-E45 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 42.3'' (1075 mm) D, 
Glacier White EA B  $     551.70 25.0%  $         413.78 N/A N/A

39145-E46 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 43.3'' (1100 mm) D, 
Glacier White EA B  $     516.58 25.0%  $         387.44 N/A N/A

39145-E47 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 44.3'' (1125 mm) D, 
Glacier White EA B  $     585.28 25.0%  $         438.96 N/A N/A

39145-E48 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 45.3'' (1150 mm) D, 
Glacier White EA B  $     602.85 25.0%  $         452.14 N/A N/A

39145-E49 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 46.3'' (1175 mm) D, 
Glacier White EA B  $     620.94 25.0%  $         465.71 N/A N/A

39145-E50 Top Panel, Standard, Brush, 31.5'' (800 mm) W x 47.2'' (1200 mm) D, 
Glacier White EA B  $     581.42 25.0%  $         436.07 N/A N/A

39150-001 Hex Ball Driver Tool, 5 Mm Hex Drive X 300 Mm Length, Each EA B  $       16.20 25.0%  $           12.15 N/A N/A
39151-001 Label Holder, Cabinet Identification, 12 Pack, Black PK B  $       51.71 25.0%  $           38.78 N/A N/A

39177-700 �Vertical Exhaust Duct, Cable Port, 23.6'' (600 mm) W, 14"H-20 H (356 
mm-508 mm), Black EA B  $     506.79 25.0%  $         380.09 N/A N/A

39177-701 � �Vertical Exhaust Duct, Cable Port, 23.6'' (600 mm) W, 20 H-34 H (508 
mm-863 mm), Black EA B  $     533.46 25.0%  $         400.10 N/A N/A

39177-702 �Vertical Exhaust Duct, Cable Port, 23.6'' (600 mm) W, 34 H-60"H (863 
mm-1523 mm), Black EA B  $     802.40 25.0%  $         601.80 N/A N/A
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39177-703 �Vertical Exhaust Duct, Cable Port, 27.6'' (700 mm) W, 14"H-20 H (356 
mm-508 mm), Black EA B  $     506.79 25.0%  $         380.09 N/A N/A

39177-704 � �Vertical Exhaust Duct, Cable Port, 27.6'' (700 mm) W, 20 H-34 H (508 
mm-863 mm), Black EA B  $     533.46 25.0%  $         400.10 N/A N/A

39177-705 �Vertical Exhaust Duct, Cable Port, 27.6'' (700 mm) W, 34 H-60"H (863 
mm-1523 mm), Black EA B  $     802.40 25.0%  $         601.80 N/A N/A

39177-706 �Vertical Exhaust Duct, Cable Port, 31.5'' (800 mm) W, 14"H-20 H (356 
mm-508 mm), Black EA B  $     540.62 25.0%  $         405.47 N/A N/A

39177-707 � �Vertical Exhaust Duct, Cable Port, 31.5'' (800 mm) W, 20 H-34 H (508 
mm-863 mm), Black EA B  $     569.08 25.0%  $         426.81 N/A N/A

39177-708 �Vertical Exhaust Duct, Cable Port, 31.5'' (800 mm) W, 34 H-60"H (863 
mm-1523 mm), Black EA B  $     840.48 25.0%  $         630.36 N/A N/A

39177-E00 �Vertical Exhaust Duct, Cable Port, 23.6'' (600 mm) W, 14"H-20 H (356 
mm-508 mm), Glacier White EA B  $     506.79 25.0%  $         380.09 N/A N/A

39177-E01 � �Vertical Exhaust Duct, Cable Port, 23.6'' (600 mm) W, 20 H-34 H (508 
mm-863 mm), Glacier White EA B  $     533.46 25.0%  $         400.10 N/A N/A

39177-E02 �Vertical Exhaust Duct, Cable Port, 23.6'' (600 mm) W, 34 H-60"H (863 
mm-1523 mm), Glacier White EA B  $     802.40 25.0%  $         601.80 N/A N/A

39177-E03 �Vertical Exhaust Duct, Cable Port, 27.6'' (700 mm) W, 14"H-20 H (356 
mm-508 mm), Glacier White EA B  $     506.79 25.0%  $         380.09 N/A N/A

39177-E04 � �Vertical Exhaust Duct, Cable Port, 27.6'' (700 mm) W, 20 H-34 H (508 
mm-863 mm), Glacier White EA B  $     533.46 25.0%  $         400.10 N/A N/A

39177-E05 �Vertical Exhaust Duct, Cable Port, 27.6'' (700 mm) W, 34 H-60"H (863 
mm-1523 mm), Glacier White EA B  $     802.40 25.0%  $         601.80 N/A N/A

39177-E06 �Vertical Exhaust Duct, Cable Port, 31.5'' (800 mm) W, 14"H-20 H (356 
mm-508 mm), Glacier White EA B  $     540.62 25.0%  $         405.47 N/A N/A

39177-E07 � �Vertical Exhaust Duct, Cable Port, 31.5'' (800 mm) W, 20 H-34 H (508 
mm-863 mm), Glacier White EA B  $     569.08 25.0%  $         426.81 N/A N/A

39177-E08 �Vertical Exhaust Duct, Cable Port, 31.5'' (800 mm) W, 34 H-60"H (863 
mm-1523 mm), Glacier White EA B  $     840.48 25.0%  $         630.36 N/A N/A

39180-710 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 41.3'' (1050 mm) D,Black EA B  $     715.70 25.0%  $         536.78 N/A N/A

39180-711 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 42.3'' (1075 mm) D,Black EA B  $     727.35 25.0%  $         545.51 N/A N/A

39180-712 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 43.3'' (1100 mm) D,Black EA B  $     705.40 25.0%  $         529.05 N/A N/A

39180-713 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 44.3'' (1125 mm) D,Black EA B  $     750.62 25.0%  $         562.97 N/A N/A

39180-714 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 45.3'' (1150 mm) D,Black EA B  $     762.26 25.0%  $         571.70 N/A N/A

39180-715 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 46.3'' (1175 mm) D,Black EA B  $     773.89 25.0%  $         580.42 N/A N/A

39180-716 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 47.2'' (1200 mm) D,Black EA B  $     749.82 25.0%  $         562.37 N/A N/A
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39180-727 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 41.3'' (1050 mm) D,Black EA B  $     754.49 25.0%  $         565.87 N/A N/A

39180-728 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 42.3'' (1075 mm) D,Black EA B  $     766.14 25.0%  $         574.61 N/A N/A

39180-729 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 43.3'' (1100 mm) D,Black EA B  $     742.42 25.0%  $         556.82 N/A N/A

39180-730 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 44.3'' (1125 mm) D,Black EA B  $     789.41 25.0%  $         592.06 N/A N/A

39180-731 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 45.3'' (1150 mm) D,Black EA B  $     801.04 25.0%  $         600.78 N/A N/A

39180-732 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 46.3'' (1175 mm) D,Black EA B  $     812.69 25.0%  $         609.52 N/A N/A

39180-733 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 47.2'' (1200 mm) D,Black EA B  $     786.85 25.0%  $         590.14 N/A N/A

39180-744 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 41.3'' (1050 mm) D,Black EA B  $     805.44 25.0%  $         604.08 N/A N/A

39180-745 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 42.3'' (1075 mm) D,Black EA B  $     820.49 25.0%  $         615.37 N/A N/A

39180-746 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 43.3'' (1100 mm) D,Black EA B  $     797.86 25.0%  $         598.40 N/A N/A

39180-747 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 44.3'' (1125 mm) D,Black EA B  $     851.51 25.0%  $         638.63 N/A N/A

39180-748 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 45.3'' (1150 mm) D,Black EA B  $     867.53 25.0%  $         650.65 N/A N/A

39180-749 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 46.3'' (1175 mm) D,Black EA B  $     883.83 25.0%  $         662.87 N/A N/A

39180-750 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 47.2'' (1200 mm) D,Black EA B  $     859.57 25.0%  $         644.68 N/A N/A

39180-761 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 29.5'' (750 mm) W x 41.3'' (1050 mm) D, Black EA B  $     754.49 25.0%  $         565.87 N/A N/A

39180-763 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 29.5'' (750 mm) W x 43.3'' (1100 mm) D, Black EA B  $     742.42 25.0%  $         556.82 N/A N/A

39180-767 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 29.5'' (750 mm) W x 47.2'' (1200 mm) D, Black EA B  $     786.85 25.0%  $         590.14 N/A N/A

39180-E10 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 41.3'' (1050 mm) D,Glacier White EA B  $     715.70 25.0%  $         536.78 N/A N/A

39180-E11 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 42.3'' (1075 mm) D,Glacier White EA B  $     727.35 25.0%  $         545.51 N/A N/A

39180-E12 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 43.3'' (1100 mm) D,Glacier White EA B  $     705.40 25.0%  $         529.05 N/A N/A

39180-E13 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 44.3'' (1125 mm) D,Glacier White EA B  $     750.62 25.0%  $         562.97 N/A N/A

39180-E14 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 45.3'' (1150 mm) D,Glacier White EA B  $     762.26 25.0%  $         571.70 N/A N/A
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39180-E15 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 46.3'' (1175 mm) D,Glacier White EA B  $     773.89 25.0%  $         580.42 N/A N/A

39180-E16 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 47.2'' (1200 mm) D,Glacier White EA B  $     749.82 25.0%  $         562.37 N/A N/A

39180-E27 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 41.3'' (1050 mm) D,Glacier White EA B  $     754.49 25.0%  $         565.87 N/A N/A

39180-E28 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 42.3'' (1075 mm) D,Glacier White EA B  $     766.14 25.0%  $         574.61 N/A N/A

39180-E29 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 43.3'' (1100 mm) D,Glacier White EA B  $     742.42 25.0%  $         556.82 N/A N/A

39180-E30 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 44.3'' (1125 mm) D,Glacier White EA B  $     789.41 25.0%  $         592.06 N/A N/A

39180-E31 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 45.3'' (1150 mm) D,Glacier White EA B  $     801.04 25.0%  $         600.78 N/A N/A

39180-E32 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 46.3'' (1175 mm) D,Glacier White EA B  $     812.69 25.0%  $         609.52 N/A N/A

39180-E33 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 47.2'' (1200 mm) D,Glacier White EA B  $     786.85 25.0%  $         590.14 N/A N/A

39180-E44 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 41.3'' (1050 mm) D,Glacier White EA B  $     805.44 25.0%  $         604.08 N/A N/A

39180-E45 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 42.3'' (1075 mm) D,Glacier White EA B  $     820.49 25.0%  $         615.37 N/A N/A

39180-E46 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 43.3'' (1100 mm) D,Glacier White EA B  $     797.86 25.0%  $         598.40 N/A N/A

39180-E47 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 44.3'' (1125 mm) D,Glacier White EA B  $     851.51 25.0%  $         638.63 N/A N/A

39180-E48 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 45.3'' (1150 mm) D,Glacier White EA B  $     867.53 25.0%  $         650.65 N/A N/A

39180-E49 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 46.3'' (1175 mm) D,Glacier White EA B  $     883.83 25.0%  $         662.87 N/A N/A

39180-E50 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 47.2'' (1200 mm) D,Glacier White EA B  $     859.57 25.0%  $         644.68 N/A N/A

39180-E61 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 29.5'' (750 mm) W x 41.3'' (1050 mm) D, Glacier White EA B  $     754.49 25.0%  $         565.87 N/A N/A

39180-E63 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 29.5'' (750 mm) W x 43.3'' (1100 mm) D, Glacier White EA B  $     742.42 25.0%  $         556.82 N/A N/A

39180-E67 �Vertical Exhaust Duct Kit, 14"H-20 H (356 mm-508 mm), GlobalFrame, 
Solid, 29.5'' (750 mm) W x 47.2'' (1200 mm) D, Glacier White EA B  $     786.85 25.0%  $         590.14 N/A N/A

39190-710 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 41.3'' (1050 mm) D,Black EA B  $     753.37 25.0%  $         565.03 N/A N/A

39190-711 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 42.3'' (1075 mm) D,Black EA B  $     765.63 25.0%  $         574.22 N/A N/A

39190-712 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 43.3'' (1100 mm) D,Black EA B  $     742.51 25.0%  $         556.88 N/A N/A
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39190-713 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 44.3'' (1125 mm) D,Black EA B  $     790.13 25.0%  $         592.60 N/A N/A

39190-714 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 45.3'' (1150 mm) D,Black EA B  $     802.38 25.0%  $         601.79 N/A N/A

39190-715 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 46.3'' (1175 mm) D,Black EA B  $     814.62 25.0%  $         610.97 N/A N/A

39190-716 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 47.2'' (1200 mm) D,Black EA B  $     789.29 25.0%  $         591.97 N/A N/A

39190-727 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 41.3'' (1050 mm) D,Black EA B  $     794.21 25.0%  $         595.66 N/A N/A

39190-728 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 42.3'' (1075 mm) D,Black EA B  $     806.46 25.0%  $         604.85 N/A N/A

39190-729 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 43.3'' (1100 mm) D,Black EA B  $     781.49 25.0%  $         586.12 N/A N/A

39190-730 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 44.3'' (1125 mm) D,Black EA B  $     830.96 25.0%  $         623.22 N/A N/A

39190-731 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 45.3'' (1150 mm) D,Black EA B  $     843.20 25.0%  $         632.40 N/A N/A

39190-732 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 46.3'' (1175 mm) D,Black EA B  $     855.46 25.0%  $         641.60 N/A N/A

39190-733 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 47.2'' (1200 mm) D,Black EA B  $     828.27 25.0%  $         621.20 N/A N/A

39190-744 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 41.3'' (1050 mm) D,Black EA B  $     847.82 25.0%  $         635.87 N/A N/A

39190-745 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 42.3'' (1075 mm) D,Black EA B  $     863.67 25.0%  $         647.75 N/A N/A

39190-746 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 43.3'' (1100 mm) D,Black EA B  $     839.85 25.0%  $         629.89 N/A N/A

39190-747 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 44.3'' (1125 mm) D,Black EA B  $     896.33 25.0%  $         672.25 N/A N/A

39190-748 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 45.3'' (1150 mm) D,Black EA B  $     913.19 25.0%  $         684.89 N/A N/A

39190-749 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 46.3'' (1175 mm) D,Black EA B  $     930.34 25.0%  $         697.76 N/A N/A

39190-750 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 47.2'' (1200 mm) D,Black EA B  $     904.81 25.0%  $         678.61 N/A N/A

39190-761 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 29.5'' (750 mm) W x 41.3'' (1050 mm) D, Black EA B  $     794.21 25.0%  $         595.66 N/A N/A

39190-763 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 29.5'' (750 mm) W x 43.3'' (1100 mm) D, Black EA B  $     781.49 25.0%  $         586.12 N/A N/A

39190-767 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 29.5'' (750 mm) W x 47.2'' (1200 mm) D, Black EA B  $     828.27 25.0%  $         621.20 N/A N/A

39190-E10 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 41.3'' (1050 mm) D,Glacier White EA B  $     753.37 25.0%  $         565.03 N/A N/A
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39190-E11 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 42.3'' (1075 mm) D,Glacier White EA B  $     765.63 25.0%  $         574.22 N/A N/A

39190-E12 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 43.3'' (1100 mm) D,Glacier White EA B  $     742.51 25.0%  $         556.88 N/A N/A

39190-E13 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 44.3'' (1125 mm) D,Glacier White EA B  $     790.13 25.0%  $         592.60 N/A N/A

39190-E14 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 45.3'' (1150 mm) D,Glacier White EA B  $     802.38 25.0%  $         601.79 N/A N/A

39190-E15 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 46.3'' (1175 mm) D,Glacier White EA B  $     814.62 25.0%  $         610.97 N/A N/A

39190-E16 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 47.2'' (1200 mm) D,Glacier White EA B  $     789.29 25.0%  $         591.97 N/A N/A

39190-E27 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 41.3'' (1050 mm) D,Glacier White EA B  $     794.21 25.0%  $         595.66 N/A N/A

39190-E28 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 42.3'' (1075 mm) D,Glacier White EA B  $     806.46 25.0%  $         604.85 N/A N/A

39190-E29 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 43.3'' (1100 mm) D,Glacier White EA B  $     781.49 25.0%  $         586.12 N/A N/A

39190-E30 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 44.3'' (1125 mm) D,Glacier White EA B  $     830.96 25.0%  $         623.22 N/A N/A

39190-E31 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 45.3'' (1150 mm) D,Glacier White EA B  $     843.20 25.0%  $         632.40 N/A N/A

39190-E32 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 46.3'' (1175 mm) D,Glacier White EA B  $     855.46 25.0%  $         641.60 N/A N/A

39190-E33 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 47.2'' (1200 mm) D,Glacier White EA B  $     828.27 25.0%  $         621.20 N/A N/A

39190-E44 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 41.3'' (1050 mm) D,Glacier White EA B  $     847.82 25.0%  $         635.87 N/A N/A

39190-E45 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 42.3'' (1075 mm) D,Glacier White EA B  $     863.67 25.0%  $         647.75 N/A N/A

39190-E46 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 43.3'' (1100 mm) D,Glacier White EA B  $     839.85 25.0%  $         629.89 N/A N/A

39190-E47 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 44.3'' (1125 mm) D,Glacier White EA B  $     896.33 25.0%  $         672.25 N/A N/A

39190-E48 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 45.3'' (1150 mm) D,Glacier White EA B  $     913.19 25.0%  $         684.89 N/A N/A

39190-E49 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 46.3'' (1175 mm) D,Glacier White EA B  $     930.34 25.0%  $         697.76 N/A N/A

39190-E50 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 47.2'' (1200 mm) D,Glacier White EA B  $     904.81 25.0%  $         678.61 N/A N/A

39190-E61 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 29.5'' (750 mm) W x 41.3'' (1050 mm) D, Glacier White EA B  $     794.21 25.0%  $         595.66 N/A N/A

39190-E63 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 29.5'' (750 mm) W x 43.3'' (1100 mm) D, Glacier White EA B  $     781.49 25.0%  $         586.12 N/A N/A
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39190-E67 � �Vertical Exhaust Duct Kit, 20 H-34 H (508 mm-863 mm), GlobalFrame, 
Solid, 29.5'' (750 mm) W x 47.2'' (1200 mm) D, Glacier White EA B  $     828.27 25.0%  $         621.20 N/A N/A

39192-710 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 41.3'' (1050 mm) D,Black EA B  $     977.96 25.0%  $         733.47 N/A N/A

39192-711 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 42.3'' (1075 mm) D,Black EA B  $     990.22 25.0%  $         742.67 N/A N/A

39192-712 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 43.3'' (1100 mm) D,Black EA B  $     956.90 25.0%  $         717.68 N/A N/A

39192-713 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 44.3'' (1125 mm) D,Black EA B  $  1,014.71 25.0%  $         761.03 N/A N/A

39192-714 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 45.3'' (1150 mm) D,Black EA B  $  1,026.95 25.0%  $         770.21 N/A N/A

39192-715 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 46.3'' (1175 mm) D,Black EA B  $  1,039.21 25.0%  $         779.41 N/A N/A

39192-716 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 47.2'' (1200 mm) D,Black EA B  $  1,003.66 25.0%  $         752.75 N/A N/A

39192-727 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 41.3'' (1050 mm) D,Black EA B  $  1,018.79 25.0%  $         764.09 N/A N/A

39192-728 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 42.3'' (1075 mm) D,Black EA B  $  1,031.03 25.0%  $         773.27 N/A N/A

39192-729 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 43.3'' (1100 mm) D,Black EA B  $     995.88 25.0%  $         746.91 N/A N/A

39192-730 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 44.3'' (1125 mm) D,Black EA B  $  1,055.55 25.0%  $         791.66 N/A N/A

39192-731 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 45.3'' (1150 mm) D,Black EA B  $  1,067.79 25.0%  $         800.84 N/A N/A

39192-732 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 46.3'' (1175 mm) D,Black EA B  $  1,080.04 25.0%  $         810.03 N/A N/A

39192-733 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 47.2'' (1200 mm) D,Black EA B  $  1,042.64 25.0%  $         781.98 N/A N/A

39192-744 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 41.3'' (1050 mm) D,Black EA B  $  1,128.60 25.0%  $         846.45 N/A N/A

39192-745 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 42.3'' (1075 mm) D,Black EA B  $  1,150.17 25.0%  $         862.63 N/A N/A

39192-746 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 43.3'' (1100 mm) D,Black EA B  $  1,118.91 25.0%  $         839.18 N/A N/A

39192-747 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 44.3'' (1125 mm) D,Black EA B  $  1,194.64 25.0%  $         895.98 N/A N/A

39192-748 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 45.3'' (1150 mm) D,Black EA B  $  1,217.56 25.0%  $         913.17 N/A N/A

39192-749 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 46.3'' (1175 mm) D,Black EA B  $  1,240.97 25.0%  $         930.73 N/A N/A

39192-750 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 47.2'' (1200 mm) D,Black EA B  $  1,207.34 25.0%  $         905.51 N/A N/A
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39192-761 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 29.5'' (750 mm) W x 41.3'' (1050 mm) D, Black EA B  $  1,018.79 25.0%  $         764.09 N/A N/A

39192-763 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 29.5'' (750 mm) W x 43.3'' (1100 mm) D, Black EA B  $     995.88 25.0%  $         746.91 N/A N/A

39192-767 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 29.5'' (750 mm) W x 47.2'' (1200 mm) D, Black EA B  $  1,042.64 25.0%  $         781.98 N/A N/A

39192-E10 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 41.3'' (1050 mm) D,Glacier White EA B  $     977.96 25.0%  $         733.47 N/A N/A

39192-E11 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 42.3'' (1075 mm) D,Glacier White EA B  $     990.22 25.0%  $         742.67 N/A N/A

39192-E12 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 43.3'' (1100 mm) D,Glacier White EA B  $     956.90 25.0%  $         717.68 N/A N/A

39192-E13 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 44.3'' (1125 mm) D,Glacier White EA B  $  1,014.71 25.0%  $         761.03 N/A N/A

39192-E14 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 45.3'' (1150 mm) D,Glacier White EA B  $  1,026.95 25.0%  $         770.21 N/A N/A

39192-E15 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 46.3'' (1175 mm) D,Glacier White EA B  $  1,039.21 25.0%  $         779.41 N/A N/A

39192-E16 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 23.6'' (600 mm) W x 47.2'' (1200 mm) D,Glacier White EA B  $  1,003.66 25.0%  $         752.75 N/A N/A

39192-E27 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 41.3'' (1050 mm) D,Glacier White EA B  $  1,018.79 25.0%  $         764.09 N/A N/A

39192-E28 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 42.3'' (1075 mm) D,Glacier White EA B  $  1,031.03 25.0%  $         773.27 N/A N/A

39192-E29 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 43.3'' (1100 mm) D,Glacier White EA B  $     995.88 25.0%  $         746.91 N/A N/A

39192-E30 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 44.3'' (1125 mm) D,Glacier White EA B  $  1,055.55 25.0%  $         791.66 N/A N/A

39192-E31 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 45.3'' (1150 mm) D,Glacier White EA B  $  1,067.79 25.0%  $         800.84 N/A N/A

39192-E32 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 46.3'' (1175 mm) D,Glacier White EA B  $  1,080.04 25.0%  $         810.03 N/A N/A

39192-E33 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 27.6'' (700 mm) W x 47.2'' (1200 mm) D,Glacier White EA B  $  1,042.64 25.0%  $         781.98 N/A N/A

39192-E44 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 41.3'' (1050 mm) D,Glacier White EA B  $  1,128.60 25.0%  $         846.45 N/A N/A

39192-E45 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 42.3'' (1075 mm) D,Glacier White EA B  $  1,150.17 25.0%  $         862.63 N/A N/A

39192-E46 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 43.3'' (1100 mm) D,Glacier White EA B  $  1,118.91 25.0%  $         839.18 N/A N/A

39192-E47 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 44.3'' (1125 mm) D,Glacier White EA B  $  1,194.64 25.0%  $         895.98 N/A N/A

39192-E48 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 45.3'' (1150 mm) D,Glacier White EA B  $  1,217.56 25.0%  $         913.17 N/A N/A
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39192-E49 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 46.3'' (1175 mm) D,Glacier White EA B  $  1,240.97 25.0%  $         930.73 N/A N/A

39192-E50 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 31.5'' (800 mm) W x 47.2'' (1200 mm) D,Glacier White EA B  $  1,207.34 25.0%  $         905.51 N/A N/A

39192-E61 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 29.5'' (750 mm) W x 41.3'' (1050 mm) D, Glacier White EA B  $  1,018.79 25.0%  $         764.09 N/A N/A

39192-E63 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 29.5'' (750 mm) W x 43.3'' (1100 mm) D, Glacier White EA B  $     995.88 25.0%  $         746.91 N/A N/A

39192-E67 �Vertical Exhaust Duct Kit, 34 H-60"H (863 mm-1523 mm), GlobalFrame, 
Solid, 29.5'' (750 mm) W x 47.2'' (1200 mm) D, Glacier White EA B  $  1,042.64 25.0%  $         781.98 N/A N/A

39207-701 Ramp Kit, For Shock Pallet Cabinet Unloading, Steel, Black EA B  $     340.14 25.0%  $         255.11 N/A N/A

39208-700 Cabinet To Floor Front / Rear Seal Kit, For 600W Teraframe Cabinet, 
Black, 23.6'' (599 mm) W X 2.1''H (54 mm) L X 4.0'' (103 mm) H, Black EA B  $       84.25 25.0%  $           63.19 N/A N/A

39208-701 Cabinet To Floor Front / Rear Seal Kit, For 700W Teraframe Cabinet, 
Black, 27.5'' (699 mm) W X 2.1''H (54 mm) L X 4.0'' (103 mm) H, Black EA B  $       88.04 25.0%  $           66.03 N/A N/A

39208-702 Cabinet To Floor Front / Rear Seal Kit, For 800W Teraframe Cabinet, 
Black, 31.5'' (799 mm) W X 2.1''H (54 mm) L X 4.0'' (103 mm) H, Black EA B  $       91.83 25.0%  $           68.87 N/A N/A

39208-703 Cabinet To Floor Front / Rear Seal Kit, For 750W TeraFrame Cabinet, 
Black, 29.5'' (750 mm) W X 2.1'' (54 mm) L X 4.0'' (103 mm) H, Black EA B  $       88.04 25.0%  $           66.03 N/A N/A

39208-E00
Cabinet To Floor Front / Rear Seal Kit, For 600W Teraframe Cabinet, 
Glacier White, 23.6'' (599 mm) W X 2.1''H (54 mm) L X 4.0'' (103 mm) H, 
Glacier White

EA B  $       84.25 25.0%  $           63.19 N/A N/A

39208-E01
Cabinet To Floor Front / Rear Seal Kit, For 700W Teraframe Cabinet, 
Glacier White, 27.5'' (699 mm) W X 2.1''H (54 mm) L X 4.0'' (103 mm) H, 
Glacier White

EA B  $       88.04 25.0%  $           66.03 N/A N/A

39208-E02
Cabinet To Floor Front / Rear Seal Kit, For 800W Teraframe Cabinet, 
Glacier White, 31.5'' (799 mm) W X 2.1''H (54 mm) L X 4.0'' (103 mm) H, 
Glacier White

EA B  $       91.83 25.0%  $           68.87 N/A N/A

39208-E03 Cabinet To Floor Front / Rear Seal Kit, For 750W TeraFrame Cabinet, 
Glacier White 29.5'' (750 mm) W X 2.1'' (54 mm) L X 4.0'' (103 mm) H EA B  $       88.04 25.0%  $           66.03 N/A N/A

39209-700 Cabinet To Floor Side Seal Kit, For 800D Globalframe Cabinet, Black, 0.5'' 
(13 mm) W X 28.6'' (726 mm) L X 2.3'' (58 mm) H, Black EA B  $       84.25 25.0%  $           63.19 N/A N/A

39209-701 Cabinet To Floor Side Seal Kit, For 825D Globalframe Cabinet, Black, 0.5'' 
(13 mm) W X 29.6'' (751 mm) L X 2.3'' (58 mm) H, Black EA B  $       85.15 25.0%  $           63.86 N/A N/A

39209-702 Cabinet To Floor Side Seal Kit, For 850D Globalframe Cabinet, Black, 0.5'' 
(13 mm) W X 30.5'' (776 mm) L X 2.3'' (58 mm) H, Black EA B  $       86.05 25.0%  $           64.54 N/A N/A

39209-703 Cabinet To Floor Side Seal Kit, For 875D Globalframe Cabinet, Black, 0.5'' 
(13 mm) W X 31.5" (801 mm) L X 2.3'' (58 mm) H, Black EA B  $       86.96 25.0%  $           65.22 N/A N/A

39209-704 Cabinet To Floor Side Seal Kit, For 900D Globalframe Cabinet, Black, 0.5'' 
(13 mm) W X 32.5'' (826 mm) L X 2.3'' (58 mm) H, Black EA B  $       87.86 25.0%  $           65.90 N/A N/A

39209-705 Cabinet To Floor Side Seal Kit, For 925D Globalframe Cabinet, Black, 0.5'' 
(13 mm) W X 33.5" (851 mm) L X 2.3'' (58 mm) H, Black EA B  $       88.76 25.0%  $           66.57 N/A N/A

39209-706 Cabinet To Floor Side Seal Kit, For 950D Globalframe Cabinet, Black, 0.5'' 
(13 mm) W X 34.5'' (876 mm) L X 2.3'' (58 mm) H, Black EA B  $       89.66 25.0%  $           67.25 N/A N/A
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39209-707 Cabinet To Floor Side Seal Kit, For 975D Globalframe Cabinet, Black, 0.5'' 
(13 mm) W X 35.5'' (901 mm) L X 2.3'' (58 mm) H, Black EA B  $       90.56 25.0%  $           67.92 N/A N/A

39209-708 Cabinet To Floor Side Seal Kit, For 1000D Globalframe Cabinet, Black, 
0.5'' (13 mm) W X 36.5'' (926 mm) L X 2.3'' (58 mm) H, Black EA B  $       91.48 25.0%  $           68.61 N/A N/A

39209-709 Cabinet To Floor Side Seal Kit, For 1025D Globalframe Cabinet, Black, 
0.5'' (13 mm) W X 37.4'' (951 mm) L X 2.3'' (58 mm) H, Black EA B  $       92.50 25.0%  $           69.38 N/A N/A

39209-710 Cabinet To Floor Side Seal Kit, For 1050D Globalframe Cabinet, Black, 
0.5'' (13 mm) W X 38.4' (976 mm) L X 2.3'' (58 mm) H, Black EA B  $       93.53 25.0%  $           70.15 N/A N/A

39209-711 Cabinet To Floor Side Seal Kit, For 1075D Globalframe Cabinet, Black, 
0.5'' (13 mm) W X 39.4'' (1001 mm) L X 2.3'' (58 mm) H, Black EA B  $       94.55 25.0%  $           70.91 N/A N/A

39209-712 Cabinet To Floor Side Seal Kit, For 1100D Globalframe Cabinet, Black, 
0.5'' (13 mm) W X 40.4'' (1026 mm) L X 2.3'' (58 mm) H, Black EA B  $       95.59 25.0%  $           71.69 N/A N/A

39209-713 Cabinet To Floor Side Seal Kit, For 1125D Globalframe Cabinet, Black, 
0.5'' (13 mm) W X 41.4'' (1051 mm) L X 2.3'' (58 mm) H, Black EA B  $       96.61 25.0%  $           72.46 N/A N/A

39209-714 Cabinet To Floor Side Seal Kit, For 1150D Globalframe Cabinet, Black, 
0.5'' (13 mm) W X 42.4'' (1076 mm) L X 2.3'' (58 mm) H, Black EA B  $       97.65 25.0%  $           73.24 N/A N/A

39209-715 Cabinet To Floor Side Seal Kit, For 1175D Globalframe Cabinet, Black, 
0.5'' (13 mm) W X 43.3'' (1101 mm) L X 2.3'' (58 mm) H, Black EA B  $       98.67 25.0%  $           74.00 N/A N/A

39209-716 Cabinet To Floor Side Seal Kit, For 1200D Globalframe Cabinet, Black, 
0.5'' (13 mm) W X 44.3'' (1126 mm) L X 2.3'' (58 mm) H, Black EA B  $       99.71 25.0%  $           74.78 N/A N/A

39209-E00
Cabinet To Floor Side Seal Kit, For 800D Globalframe Cabinet, Glacier 
White, 0.5'' (13 mm) W X 28.6'' (726 mm) L X 2.3'' (58 mm) H, Glacier 
White

EA B  $       84.25 25.0%  $           63.19 N/A N/A

39209-E01
Cabinet To Floor Side Seal Kit, For 825D Globalframe Cabinet, Glacier 
White, 0.5'' (13 mm) W X 29.6'' (751 mm) L X 2.3'' (58 mm) H, Glacier 
White

EA B  $       85.15 25.0%  $           63.86 N/A N/A

39209-E02
Cabinet To Floor Side Seal Kit, For 850D Globalframe Cabinet, Glacier 
White, 0.5'' (13 mm) W X 30.5'' (776 mm) L X 2.3'' (58 mm) H, Glacier 
White

EA B  $       86.05 25.0%  $           64.54 N/A N/A

39209-E03
Cabinet To Floor Side Seal Kit, For 875D Globalframe Cabinet, Glacier 
White, 0.5'' (13 mm) W X 31.5" (801 mm) L X 2.3'' (58 mm) H, Glacier 
White

EA B  $       86.96 25.0%  $           65.22 N/A N/A

39209-E04
Cabinet To Floor Side Seal Kit, For 900D Globalframe Cabinet, Glacier 
White, 0.5'' (13 mm) W X 32.5'' (826 mm) L X 2.3'' (58 mm) H, Glacier 
White

EA B  $       87.86 25.0%  $           65.90 N/A N/A

39209-E05
Cabinet To Floor Side Seal Kit, For 925D Globalframe Cabinet, Glacier 
White, 0.5'' (13 mm) W X 33.5" (851 mm) L X 2.3'' (58 mm) H, Glacier 
White

EA B  $       88.76 25.0%  $           66.57 N/A N/A

39209-E06
Cabinet To Floor Side Seal Kit, For 950D Globalframe Cabinet, Glacier 
White, 0.5'' (13 mm) W X 34.5'' (876 mm) L X 2.3'' (58 mm) H, Glacier 
White

EA B  $       89.66 25.0%  $           67.25 N/A N/A

39209-E07
Cabinet To Floor Side Seal Kit, For 975D Globalframe Cabinet, Glacier 
White, 0.5'' (13 mm) W X 35.5'' (901 mm) L X 2.3'' (58 mm) H, Glacier 
White

EA B  $       90.56 25.0%  $           67.92 N/A N/A
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39209-E08
Cabinet To Floor Side Seal Kit, For 1000D Globalframe Cabinet, Glacier 
White, 0.5'' (13 mm) W X 36.5'' (926 mm) L X 2.3'' (58 mm) H, Glacier 
White

EA B  $       91.48 25.0%  $           68.61 N/A N/A

39209-E09
Cabinet To Floor Side Seal Kit, For 1025D Globalframe Cabinet, Glacier 
White, 0.5'' (13 mm) W X 37.4'' (951 mm) L X 2.3'' (58 mm) H, Glacier 
White

EA B  $       92.50 25.0%  $           69.38 N/A N/A

39209-E10
Cabinet To Floor Side Seal Kit, For 1050D Globalframe Cabinet, Glacier 
White, 0.5'' (13 mm) W X 38.4' (976 mm) L X 2.3'' (58 mm) H, Glacier 
White

EA B  $       93.53 25.0%  $           70.15 N/A N/A

39209-E11
Cabinet To Floor Side Seal Kit, For 1075D Globalframe Cabinet, Glacier 
White, 0.5'' (13 mm) W X 39.4'' (1001 mm) L X 2.3'' (58 mm) H, Glacier 
White

EA B  $       94.55 25.0%  $           70.91 N/A N/A

39209-E12
Cabinet To Floor Side Seal Kit, For 1100D Globalframe Cabinet, Glacier 
White, 0.5'' (13 mm) W X 40.4'' (1026 mm) L X 2.3'' (58 mm) H, Glacier 
White

EA B  $       95.59 25.0%  $           71.69 N/A N/A

39209-E13
Cabinet To Floor Side Seal Kit, For 1125D Globalframe Cabinet, Glacier 
White, 0.5'' (13 mm) W X 41.4'' (1051 mm) L X 2.3'' (58 mm) H, Glacier 
White

EA B  $       96.61 25.0%  $           72.46 N/A N/A

39209-E14
Cabinet To Floor Side Seal Kit, For 1150D Globalframe Cabinet, Glacier 
White, 0.5'' (13 mm) W X 42.4'' (1076 mm) L X 2.3'' (58 mm) H, Glacier 
White

EA B  $       97.65 25.0%  $           73.24 N/A N/A

39209-E15
Cabinet To Floor Side Seal Kit, For 1175D Globalframe Cabinet, Glacier 
White, 0.5'' (13 mm) W X 43.3'' (1101 mm) L X 2.3'' (58 mm) H, Glacier 
White

EA B  $       98.67 25.0%  $           74.00 N/A N/A

39209-E16
Cabinet To Floor Side Seal Kit, For 1200D Globalframe Cabinet, Glacier 
White, 0.5'' (13 mm) W X 44.3'' (1126 mm) L X 2.3'' (58 mm) H, Glacier 
White

EA B  $       99.71 25.0%  $           74.78 N/A N/A

39214-C00 Equipment Rail Assembly, Square Punched, 29.5'' (750 mm) W x 42 RMU, 
Black EA B  $     252.06 25.0%  $         189.05 N/A N/A

39214-C03 Equipment Rail Assembly, Square Punched, 29.5'' (750 mm) W x 45 RMU, 
Black EA B  $     283.56 25.0%  $         212.67 N/A N/A

39214-C06 Equipment Rail Assembly, Square Punched, 29.5'' (750 mm) W x 48 RMU, 
Black EA B  $     329.19 25.0%  $         246.89 N/A N/A

39214-E00 Equipment Rail Assembly, Square Punched, 29.5'' (750 mm) W x 42 RMU, 
Glacier White EA B  $     252.06 25.0%  $         189.05 N/A N/A

39214-E03 Equipment Rail Assembly, Square Punched, 29.5'' (750 mm) W x 45 RMU, 
Glacier White EA B  $     283.56 25.0%  $         212.67 N/A N/A

39214-E06 Equipment Rail Assembly, Square Punched, 29.5'' (750 mm) W x 48 RMU, 
Glacier White EA B  $     329.19 25.0%  $         246.89 N/A N/A

39221-C00 Full Height Dual PDU Bracket, Wide EA B  $       67.51 25.0%  $           50.63 N/A N/A
39221-C01 Full Height Dual PDU Bracket, Wide EA B  $       88.09 25.0%  $           66.07 N/A N/A
39221-C02 Full Height Dual PDU Bracket, Wide EA B  $       92.28 25.0%  $           69.21 N/A N/A
39221-C03 Full Height Dual PDU Bracket, Wide EA B  $       84.10 25.0%  $           63.08 N/A N/A
39221-C04 Full Height Dual PDU Bracket, Wide EA B  $     101.07 25.0%  $           75.80 N/A N/A
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39221-C05 Full Height Dual PDU Bracket, Wide EA B  $     105.69 25.0%  $           79.27 N/A N/A
39221-C06 Full Height Dual PDU Bracket, Wide EA B  $     101.29 25.0%  $           75.97 N/A N/A
39221-C07 Full Height Dual PDU Bracket, Wide EA B  $     115.62 25.0%  $           86.72 N/A N/A
39221-C08 Full Height Dual PDU Bracket, Wide EA B  $     120.97 25.0%  $           90.73 N/A N/A
39221-C09 Full Height Dual PDU Bracket, Wide EA B  $     126.55 25.0%  $           94.91 N/A N/A
39221-C10 Full Height Dual PDU Bracket, Wide EA B  $     115.84 25.0%  $           86.88 N/A N/A
39221-E00 Full Height Dual PDU Bracket, Wide EA B  $       67.51 25.0%  $           50.63 N/A N/A
39221-E01 Full Height Dual PDU Bracket, Wide EA B  $       88.09 25.0%  $           66.07 N/A N/A
39221-E02 Full Height Dual PDU Bracket, Wide EA B  $       92.28 25.0%  $           69.21 N/A N/A
39221-E03 Full Height Dual PDU Bracket, Wide EA B  $       84.10 25.0%  $           63.08 N/A N/A
39221-E04 Full Height Dual PDU Bracket, Wide EA B  $     101.07 25.0%  $           75.80 N/A N/A
39221-E05 Full Height Dual PDU Bracket, Wide EA B  $     105.69 25.0%  $           79.27 N/A N/A
39221-E06 Full Height Dual PDU Bracket, Wide EA B  $     101.29 25.0%  $           75.97 N/A N/A
39221-E07 Full Height Dual PDU Bracket, Wide EA B  $     115.62 25.0%  $           86.72 N/A N/A
39221-E08 Full Height Dual PDU Bracket, Wide EA B  $     120.97 25.0%  $           90.73 N/A N/A
39221-E09 Full Height Dual PDU Bracket, Wide EA B  $     126.55 25.0%  $           94.91 N/A N/A
39221-E10 Full Height Dual PDU Bracket, Wide EA B  $     115.84 25.0%  $           86.88 N/A N/A

39222-C00 Lock Kit, Single-Point, Electronic, System 1000, TeraFrame, Front Door, 
Black EA B  $     151.03 25.0%  $         113.27 N/A N/A

39222-C01 Lock Kit, Single-Point, Electronic, System 1500, TeraFrame, Front Door, 
Black EA B  $     271.85 25.0%  $         203.89 N/A N/A

39223-C00 Lock Kit, Single-Point, Electronic, System 1000, Solid Rear Door, Black EA B  $     151.03 25.0%  $         113.27 N/A N/A
39223-C01 Lock Kit, Single-Point, Electronic, System 1500, Solid Rear Door, Black EA B  $     271.85 25.0%  $         203.89 N/A N/A

39224-C00 Lock Kit, Single-Point, Electronic, System 1000, GlobalFrame, Front Door, 
Black EA B  $     151.03 25.0%  $         113.27 N/A N/A

39224-C01 Lock Kit, Single-Point, Electronic, System 1500, GlobalFrame, Front Door, 
Black EA B  $     271.85 25.0%  $         203.89 N/A N/A

39225-C00 Lock Kit, 2-Point Latching, Electronic, System 1000, Rear Perforated Door, 
42 RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39225-C01 Lock Kit, 2-Point Latching, Electronic, System 1000, Rear Perforated Door, 
43 RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39225-C02 Lock Kit, 2-Point Latching, Electronic, System 1000, Rear Perforated Door, 
44 RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39225-C03 Lock Kit, 2-Point Latching, Electronic, System 1000, Rear Perforated Door, 
45 RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39225-C04 Lock Kit, 2-Point Latching, Electronic, System 1000, Rear Perforated Door, 
46 RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39225-C05 Lock Kit, 2-Point Latching, Electronic, System 1000, Rear Perforated Door, 
47 RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39225-C06 Lock Kit, 2-Point Latching, Electronic, System 1000, Rear Perforated Door, 
48 RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A
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39225-C07 Lock Kit, 2-Point Latching, Electronic, System 1000, Rear Perforated Door, 
49 RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39225-C08 Lock Kit, 2-Point Latching, Electronic, System 1000, Rear Perforated Door, 
50 RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39225-C09 Lock Kit, 2-Point Latching, Electronic, System 1000, Rear Perforated Door, 
51 RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39225-C10 Lock Kit, 2-Point Latching, Electronic, System 1000, Rear Perforated Door, 
52 RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39225-C99 Lock Kit, 2-Point Latching, Electronic, System 1000, Rear Perforated Door, 
Retro Fit, Black EA B  $     151.03 25.0%  $         113.27 N/A N/A

39226-C00 Lock Kit, 2-Point Latching, Electronic, System 1000, TeraFrame, Front 
Door, 42 RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39226-C01 Lock Kit, 2-Point Latching, Electronic, System 1000, TeraFrame, Front 
Door, 43 RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39226-C02 Lock Kit, 2-Point Latching, Electronic, System 1000, TeraFrame, Front 
Door, 44 RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39226-C03 Lock Kit, 2-Point Latching, Electronic, System 1000, TeraFrame, Front 
Door, 45 RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39226-C04 Lock Kit, 2-Point Latching, Electronic, System 1000, TeraFrame, Front 
Door, 46 RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39226-C05 Lock Kit, 2-Point Latching, Electronic, System 1000, TeraFrame, Front 
Door, 47 RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39226-C06 Lock Kit, 2-Point Latching, Electronic, System 1000, TeraFrame, Front 
Door, 48 RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39226-C07 Lock Kit, 2-Point Latching, Electronic, System 1000, TeraFrame, Front 
Door, 49 RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39226-C08 Lock Kit, 2-Point Latching, Electronic, System 1000, TeraFrame, Front 
Door, 50 RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39226-C09 Lock Kit, 2-Point Latching, Electronic, System 1000, TeraFrame, Front 
Door, 51 RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39226-C10 Lock Kit, 2-Point Latching, Electronic, System 1000, TeraFrame, Front 
Door, 52 RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39226-C99 Lock Kit, 2-Point Latching, Electronic, System 1000, TeraFrame, Front 
Door, Retro Fit, Black EA B  $     151.03 25.0%  $         113.27 N/A N/A

39227-C00 Lock Kit, 2-Point Latching, Electronic, System 1000, Rear, Solid Door, 42 
RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39227-C01 Lock Kit, 2-Point Latching, Electronic, System 1000, Rear, Solid Door, 43 
RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39227-C02 Lock Kit, 2-Point Latching, Electronic, System 1000, Rear, Solid Door, 44 
RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39227-C03 Lock Kit, 2-Point Latching, Electronic, System 1000, Rear, Solid Door, 45 
RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39227-C04 Lock Kit, 2-Point Latching, Electronic, System 1000, Rear, Solid Door, 46 
RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A
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39227-C05 Lock Kit, 2-Point Latching, Electronic, System 1000, Rear, Solid Door, 47 
RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39227-C06 Lock Kit, 2-Point Latching, Electronic, System 1000, Rear, Solid Door, 48 
RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39227-C07 Lock Kit, 2-Point Latching, Electronic, System 1000, Rear, Solid Door, 49 
RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39227-C08 Lock Kit, 2-Point Latching, Electronic, System 1000, Rear, Solid Door, 50 
RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39227-C09 Lock Kit, 2-Point Latching, Electronic, System 1000, Rear, Solid Door, 51 
RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39227-C10 Lock Kit, 2-Point Latching, Electronic, System 1000, Rear, Solid Door, 52 
RMU, Black EA B  $     191.30 25.0%  $         143.48 N/A N/A

39227-C99 Lock Kit, 2-Point Latching, Electronic, System 1000, Rear, Solid Door, 
Retro Fit, Black EA B  $     151.03 25.0%  $         113.27 N/A N/A

39228-C00 Lock Kit, 2-Point Latching, Electronic, System 1500, Rear Perforated Door, 
42 RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39228-C01 Lock Kit, 2-Point Latching, Electronic, System 1500, Rear Perforated Door, 
43 RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39228-C02 Lock Kit, 2-Point Latching, Electronic, System 1500, Rear Perforated Door, 
44 RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39228-C03 Lock Kit, 2-Point Latching, Electronic, System 1500, Rear Perforated Door, 
45 RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39228-C04 Lock Kit, 2-Point Latching, Electronic, System 1500, Rear Perforated Door, 
46 RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39228-C05 Lock Kit, 2-Point Latching, Electronic, System 1500, Rear Perforated Door, 
47 RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39228-C06 Lock Kit, 2-Point Latching, Electronic, System 1500, Rear Perforated Door, 
48 RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39228-C07 Lock Kit, 2-Point Latching, Electronic, System 1500, Rear Perforated Door, 
49 RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39228-C08 Lock Kit, 2-Point Latching, Electronic, System 1500, Rear Perforated Door, 
50 RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39228-C09 Lock Kit, 2-Point Latching, Electronic, System 1500, Rear Perforated Door, 
51 RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39228-C10 Lock Kit, 2-Point Latching, Electronic, System 1500, Rear Perforated Door, 
52 RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39228-C99 Lock Kit, 2-Point Latching, Electronic, System 1500, Rear Perforated Door, 
Retro Fit, Black EA B  $     271.85 25.0%  $         203.89 N/A N/A

39229-C00 Lock Kit, 2-Point Latching, Electronic, System 1500, TeraFrame, Front 
Door, 42 RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39229-C01 Lock Kit, 2-Point Latching, Electronic, System 1500, TeraFrame, Front 
Door, 43 RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39229-C02 Lock Kit, 2-Point Latching, Electronic, System 1500, TeraFrame, Front 
Door, 44 RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

2286 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

39229-C03 Lock Kit, 2-Point Latching, Electronic, System 1500, TeraFrame, Front 
Door, 45 RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39229-C04 Lock Kit, 2-Point Latching, Electronic, System 1500, TeraFrame, Front 
Door, 46 RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39229-C05 Lock Kit, 2-Point Latching, Electronic, System 1500, TeraFrame, Front 
Door, 47 RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39229-C06 Lock Kit, 2-Point Latching, Electronic, System 1500, TeraFrame, Front 
Door, 48 RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39229-C07 Lock Kit, 2-Point Latching, Electronic, System 1500, TeraFrame, Front 
Door, 49 RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39229-C08 Lock Kit, 2-Point Latching, Electronic, System 1500, TeraFrame, Front 
Door, 50 RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39229-C09 Lock Kit, 2-Point Latching, Electronic, System 1500, TeraFrame, Front 
Door, 51 RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39229-C10 Lock Kit, 2-Point Latching, Electronic, System 1500, TeraFrame, Front 
Door, 52 RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39229-C99 Lock Kit, 2-Point Latching, Electronic, System 1500, TeraFrame, Front 
Door, Retro Fit, Black EA B  $     271.85 25.0%  $         203.89 N/A N/A

39230-C00 Lock Kit, 2-Point Latching, Electronic, System 1500, Rear, Solid Door, 42 
RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39230-C01 Lock Kit, 2-Point Latching, Electronic, System 1500, Rear, Solid Door, 43 
RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39230-C02 Lock Kit, 2-Point Latching, Electronic, System 1500, Rear, Solid Door, 44 
RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39230-C03 Lock Kit, 2-Point Latching, Electronic, System 1500, Rear, Solid Door, 45 
RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39230-C04 Lock Kit, 2-Point Latching, Electronic, System 1500, Rear, Solid Door, 46 
RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39230-C05 Lock Kit, 2-Point Latching, Electronic, System 1500, Rear, Solid Door, 47 
RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39230-C06 Lock Kit, 2-Point Latching, Electronic, System 1500, Rear, Solid Door, 48 
RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39230-C07 Lock Kit, 2-Point Latching, Electronic, System 1500, Rear, Solid Door, 49 
RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39230-C08 Lock Kit, 2-Point Latching, Electronic, System 1500, Rear, Solid Door, 50 
RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39230-C09 Lock Kit, 2-Point Latching, Electronic, System 1500, Rear, Solid Door, 51 
RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39230-C10 Lock Kit, 2-Point Latching, Electronic, System 1500, Rear, Solid Door, 52 
RMU, Black EA B  $     312.12 25.0%  $         234.09 N/A N/A

39230-C99 Lock Kit, 2-Point Latching, Electronic, System 1500, Rear, Solid Door, 
Retro Fit, Black EA B  $     271.85 25.0%  $         203.89 N/A N/A

39235-C11 Finger Cable Manager, Short, 27.6'' (700 mm) W x 42 RMU, Black EA B  $     266.90 25.0%  $         200.18 N/A N/A
39235-C12 Finger Cable Manager, Short, 27.6'' (700 mm) W x 43 RMU, Black EA B  $     293.59 25.0%  $         220.19 N/A N/A
39235-C13 Finger Cable Manager, Short, 27.6'' (700 mm) W x 44 RMU, Black EA B  $     302.40 25.0%  $         226.80 N/A N/A
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39235-C14 Finger Cable Manager, Short, 27.6'' (700 mm) W x 45 RMU, Black EA B  $     275.40 25.0%  $         206.55 N/A N/A
39235-C15 Finger Cable Manager, Short, 27.6'' (700 mm) W x 46 RMU, Black EA B  $     320.54 25.0%  $         240.41 N/A N/A
39235-C16 Finger Cable Manager, Short, 27.6'' (700 mm) W x 47 RMU, Black EA B  $     330.16 25.0%  $         247.62 N/A N/A
39235-C17 Finger Cable Manager, Short, 27.6'' (700 mm) W x 48 RMU, Black EA B  $     283.90 25.0%  $         212.93 N/A N/A
39235-C18 Finger Cable Manager, Short, 27.6'' (700 mm) W x 49 RMU, Black EA B  $     349.97 25.0%  $         262.48 N/A N/A
39235-C19 Finger Cable Manager, Short, 27.6'' (700 mm) W x 50 RMU, Black EA B  $     360.47 25.0%  $         270.35 N/A N/A
39235-C20 Finger Cable Manager, Short, 27.6'' (700 mm) W x 51 RMU, Black EA B  $     371.28 25.0%  $         278.46 N/A N/A
39235-C21 Finger Cable Manager, Short, 27.6'' (700 mm) W x 52 RMU, Black EA B  $     312.29 25.0%  $         234.22 N/A N/A
39235-C22 Finger Cable Manager, Short, 31.5'' (800 mm) W x 42 RMU, Black EA B  $     275.40 25.0%  $         206.55 N/A N/A
39235-C23 Finger Cable Manager, Short, 31.5'' (800 mm) W x 43 RMU, Black EA B  $     302.94 25.0%  $         227.21 N/A N/A
39235-C24 Finger Cable Manager, Short, 31.5'' (800 mm) W x 44 RMU, Black EA B  $     312.03 25.0%  $         234.02 N/A N/A
39235-C25 Finger Cable Manager, Short, 31.5'' (800 mm) W x 45 RMU, Black EA B  $     283.90 25.0%  $         212.93 N/A N/A
39235-C26 Finger Cable Manager, Short, 31.5'' (800 mm) W x 46 RMU, Black EA B  $     330.75 25.0%  $         248.06 N/A N/A
39235-C27 Finger Cable Manager, Short, 31.5'' (800 mm) W x 47 RMU, Black EA B  $     340.67 25.0%  $         255.50 N/A N/A
39235-C29 Finger Cable Manager, Short, 31.5'' (800 mm) W x 49 RMU, Black EA B  $     361.11 25.0%  $         270.83 N/A N/A
39235-C30 Finger Cable Manager, Short, 31.5'' (800 mm) W x 50 RMU, Black EA B  $     371.95 25.0%  $         278.96 N/A N/A
39235-C31 Finger Cable Manager, Short, 31.5'' (800 mm) W x 51 RMU, Black EA B  $     383.10 25.0%  $         287.33 N/A N/A
39235-C32 Finger Cable Manager, Short, 31.5'' (800 mm) W x 52 RMU, Black EA B  $     321.64 25.0%  $         241.23 N/A N/A
39235-C33 Finger Cable Manager, Short, 29.5'' (750 mm) W x 42 RMU, Black EA B  $     266.90 25.0%  $         200.18 N/A N/A
39235-C36 Finger Cable Manager, Short, 29.5'' (750 mm) W x 45 RMU, Black EA B  $     275.40 25.0%  $         206.55 N/A N/A
39235-C39 Finger Cable Manager, Short, 29.5'' (750 mm) W x 48 RMU, Black EA B  $     283.90 25.0%  $         212.93 N/A N/A
39235-E11 Finger Cable Manager, Short, 27.6'' (700 mm) W x 42 RMU, Glacier White EA B  $     266.90 25.0%  $         200.18 N/A N/A
39235-E12 Finger Cable Manager, Short, 27.6'' (700 mm) W x 43 RMU, Glacier White EA B  $     293.59 25.0%  $         220.19 N/A N/A
39235-E13 Finger Cable Manager, Short, 27.6'' (700 mm) W x 44 RMU, Glacier White EA B  $     302.40 25.0%  $         226.80 N/A N/A
39235-E14 Finger Cable Manager, Short, 27.6'' (700 mm) W x 45 RMU, Glacier White EA B  $     275.40 25.0%  $         206.55 N/A N/A
39235-E15 Finger Cable Manager, Short, 27.6'' (700 mm) W x 46 RMU, Glacier White EA B  $     320.54 25.0%  $         240.41 N/A N/A
39235-E16 Finger Cable Manager, Short, 27.6'' (700 mm) W x 47 RMU, Glacier White EA B  $     330.16 25.0%  $         247.62 N/A N/A
39235-E17 Finger Cable Manager, Short, 27.6'' (700 mm) W x 48 RMU, Glacier White EA B  $     283.90 25.0%  $         212.93 N/A N/A
39235-E18 Finger Cable Manager, Short, 27.6'' (700 mm) W x 49 RMU, Glacier White EA B  $     349.97 25.0%  $         262.48 N/A N/A
39235-E19 Finger Cable Manager, Short, 27.6'' (700 mm) W x 50 RMU, Glacier White EA B  $     360.47 25.0%  $         270.35 N/A N/A
39235-E20 Finger Cable Manager, Short, 27.6'' (700 mm) W x 51 RMU, Glacier White EA B  $     371.28 25.0%  $         278.46 N/A N/A
39235-E21 Finger Cable Manager, Short, 27.6'' (700 mm) W x 52 RMU, Glacier White EA B  $     312.29 25.0%  $         234.22 N/A N/A
39235-E22 Finger Cable Manager, Short, 31.5'' (800 mm) W x 42 RMU, Glacier White EA B  $     275.40 25.0%  $         206.55 N/A N/A
39235-E23 Finger Cable Manager, Short, 31.5'' (800 mm) W x 43 RMU, Glacier White EA B  $     302.94 25.0%  $         227.21 N/A N/A
39235-E24 Finger Cable Manager, Short, 31.5'' (800 mm) W x 44 RMU, Glacier White EA B  $     312.03 25.0%  $         234.02 N/A N/A
39235-E25 Finger Cable Manager, Short, 31.5'' (800 mm) W x 45 RMU, Glacier White EA B  $     283.90 25.0%  $         212.93 N/A N/A
39235-E26 Finger Cable Manager, Short, 31.5'' (800 mm) W x 46 RMU, Glacier White EA B  $     330.75 25.0%  $         248.06 N/A N/A
39235-E27 Finger Cable Manager, Short, 31.5'' (800 mm) W x 47 RMU, Glacier White EA B  $     340.67 25.0%  $         255.50 N/A N/A
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39235-E28 Finger Cable Manager, Short, 31.5'' (800 mm) W x 48 RMU, Glacier White EA B  $     292.40 25.0%  $         219.30 N/A N/A
39235-E29 Finger Cable Manager, Short, 31.5'' (800 mm) W x 49 RMU, Glacier White EA B  $     361.11 25.0%  $         270.83 N/A N/A
39235-E30 Finger Cable Manager, Short, 31.5'' (800 mm) W x 50 RMU, Glacier White EA B  $     371.95 25.0%  $         278.96 N/A N/A
39235-E31 Finger Cable Manager, Short, 31.5'' (800 mm) W x 51 RMU, Glacier White EA B  $     383.10 25.0%  $         287.33 N/A N/A
39235-E32 Finger Cable Manager, Short, 31.5'' (800 mm) W x 52 RMU, Glacier White EA B  $     321.64 25.0%  $         241.23 N/A N/A
39235-E33 Finger Cable Manager, Short, 29.5'' (750 mm) W x 42 RMU, Glacier White EA B  $     266.90 25.0%  $         200.18 N/A N/A
39235-E36 Finger Cable Manager, Short, 29.5'' (750 mm) W x 45 RMU, Glacier White EA B  $     275.40 25.0%  $         206.55 N/A N/A
39235-E39 Finger Cable Manager, Short, 29.5'' (750 mm) W x 48 RMU, Glacier White EA B  $     283.90 25.0%  $         212.93 N/A N/A

39313-C00 Double Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 40'' 
(1016 mm) W x 42U, Black EA B  $     816.41 25.0%  $         612.31 N/A N/A

39313-C01 Double Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 40'' 
(1016 mm) W x 43U, Black EA B  $     825.16 25.0%  $         618.87 N/A N/A

39313-C02 Double Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 40'' 
(1016 mm) W x 44U, Black EA B  $     833.92 25.0%  $         625.44 N/A N/A

39313-C03 Double Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 40'' 
(1016 mm) W x 45U, Black EA B  $     842.67 25.0%  $         632.00 N/A N/A

39313-C04 Double Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 40'' 
(1016 mm) W x 46U, Black EA B  $     846.18 25.0%  $         634.64 N/A N/A

39313-C05 Double Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 40'' 
(1016 mm) W x 47U, Black EA B  $     849.68 25.0%  $         637.26 N/A N/A

39313-C06 Double Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 40'' 
(1016 mm) W x 48U, Black EA B  $     853.18 25.0%  $         639.89 N/A N/A

39313-C07 Double Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 40'' 
(1016 mm) W x 49U, Black EA B  $     856.68 25.0%  $         642.51 N/A N/A

39313-C08 Double Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 40'' 
(1016 mm) W x 50U, Black EA B  $     860.18 25.0%  $         645.14 N/A N/A

39313-C09 Double Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 40'' 
(1016 mm) W x 51U, Black EA B  $     863.69 25.0%  $         647.77 N/A N/A

39313-C10 Double Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 40'' 
(1016 mm) W x 52U, Black EA B  $     867.19 25.0%  $         650.39 N/A N/A

39313-E00 Double Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 40'' 
(1016 mm) W x 42U, Glacier White EA B  $     816.41 25.0%  $         612.31 N/A N/A

39313-E01 Double Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 40'' 
(1016 mm) W x 43U, Glacier White EA B  $     825.16 25.0%  $         618.87 N/A N/A

39313-E02 Double Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 40'' 
(1016 mm) W x 44U, Glacier White EA B  $     833.92 25.0%  $         625.44 N/A N/A

39313-E03 Double Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 40'' 
(1016 mm) W x 45U, Glacier White EA B  $     842.67 25.0%  $         632.00 N/A N/A

39313-E04 Double Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 40'' 
(1016 mm) W x 46U, Glacier White EA B  $     846.18 25.0%  $         634.64 N/A N/A

39313-E05 Double Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 40'' 
(1016 mm) W x 47U, Glacier White EA B  $     849.68 25.0%  $         637.26 N/A N/A

39313-E06 Double Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 40'' 
(1016 mm) W x 48U, Glacier White EA B  $     853.18 25.0%  $         639.89 N/A N/A
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39313-E07 Double Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 40'' 
(1016 mm) W x 49U, Glacier White EA B  $     856.68 25.0%  $         642.51 N/A N/A

39313-E08 Double Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 40'' 
(1016 mm) W x 50U, Glacier White EA B  $     860.18 25.0%  $         645.14 N/A N/A

39313-E09 Double Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 40'' 
(1016 mm) W x 51U, Glacier White EA B  $     863.69 25.0%  $         647.77 N/A N/A

39313-E10 Double Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 40'' 
(1016 mm) W x 52U, Glacier White EA B  $     867.19 25.0%  $         650.39 N/A N/A

39320-C00 Double Door, Rear, Solid, N-Series, Gen 3, 40'' (1016 mm) W x 42U, Black EA B  $     772.63 25.0%  $         579.47 N/A N/A
39320-C01 Double Door, Rear, Solid, N-Series, Gen 3, 40'' (1016 mm) W x 43U, Black EA B  $     781.39 25.0%  $         586.04 N/A N/A
39320-C02 Double Door, Rear, Solid, N-Series, Gen 3, 40'' (1016 mm) W x 44U, Black EA B  $     790.14 25.0%  $         592.61 N/A N/A
39320-C03 Double Door, Rear, Solid, N-Series, Gen 3, 40'' (1016 mm) W x 45U, Black EA B  $     798.90 25.0%  $         599.18 N/A N/A
39320-C04 Double Door, Rear, Solid, N-Series, Gen 3, 40'' (1016 mm) W x 46U, Black EA B  $     802.40 25.0%  $         601.80 N/A N/A
39320-C05 Double Door, Rear, Solid, N-Series, Gen 3, 40'' (1016 mm) W x 47U, Black EA B  $     805.90 25.0%  $         604.43 N/A N/A
39320-C06 Double Door, Rear, Solid, N-Series, Gen 3, 40'' (1016 mm) W x 48U, Black EA B  $     809.40 25.0%  $         607.05 N/A N/A
39320-C07 Double Door, Rear, Solid, N-Series, Gen 3, 40'' (1016 mm) W x 49U, Black EA B  $     812.91 25.0%  $         609.68 N/A N/A
39320-C08 Double Door, Rear, Solid, N-Series, Gen 3, 40'' (1016 mm) W x 50U, Black EA B  $     816.41 25.0%  $         612.31 N/A N/A
39320-C09 Double Door, Rear, Solid, N-Series, Gen 3, 40'' (1016 mm) W x 51U, Black EA B  $     819.91 25.0%  $         614.93 N/A N/A
39320-C10 Double Door, Rear, Solid, N-Series, Gen 3, 40'' (1016 mm) W x 52U, Black EA B  $     823.41 25.0%  $         617.56 N/A N/A

39320-E00 Double Door, Rear, Solid, N-Series, Gen 3, 40'' (1016 mm) W x 42U, 
Glacier White EA B  $     772.63 25.0%  $         579.47 N/A N/A

39320-E01 Double Door, Rear, Solid, N-Series, Gen 3, 40'' (1016 mm) W x 43U, 
Glacier White EA B  $     781.39 25.0%  $         586.04 N/A N/A

39320-E02 Double Door, Rear, Solid, N-Series, Gen 3, 40'' (1016 mm) W x 44U, 
Glacier White EA B  $     790.14 25.0%  $         592.61 N/A N/A

39320-E03 Double Door, Rear, Solid, N-Series, Gen 3, 40'' (1016 mm) W x 45U, 
Glacier White EA B  $     798.90 25.0%  $         599.18 N/A N/A

39320-E04 Double Door, Rear, Solid, N-Series, Gen 3, 40'' (1016 mm) W x 46U, 
Glacier White EA B  $     802.40 25.0%  $         601.80 N/A N/A

39320-E05 Double Door, Rear, Solid, N-Series, Gen 3, 40'' (1016 mm) W x 47U, 
Glacier White EA B  $     805.90 25.0%  $         604.43 N/A N/A

39320-E06 Double Door, Rear, Solid, N-Series, Gen 3, 40'' (1016 mm) W x 48U, 
Glacier White EA B  $     809.40 25.0%  $         607.05 N/A N/A

39320-E07 Double Door, Rear, Solid, N-Series, Gen 3, 40'' (1016 mm) W x 49U, 
Glacier White EA B  $     812.91 25.0%  $         609.68 N/A N/A

39320-E08 Double Door, Rear, Solid, N-Series, Gen 3, 40'' (1016 mm) W x 50U, 
Glacier White EA B  $     816.41 25.0%  $         612.31 N/A N/A

39320-E09 Double Door, Rear, Solid, N-Series, Gen 3, 40'' (1016 mm) W x 51U, 
Glacier White EA B  $     819.91 25.0%  $         614.93 N/A N/A

39320-E10 Double Door, Rear, Solid, N-Series, Gen 3, 40'' (1016 mm) W x 52U, 
Glacier White EA B  $     823.41 25.0%  $         617.56 N/A N/A

39323-C22 Single Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 31.5'' (800 
mm) W x 42U, Black EA B  $     447.64 25.0%  $         335.73 N/A N/A
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39323-C23 Single Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 31.5'' (800 
mm) W x 43U, Black EA B  $     510.95 25.0%  $         383.21 N/A N/A

39323-C24 Single Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 31.5'' (800 
mm) W x 44U, Black EA B  $     521.03 25.0%  $         390.77 N/A N/A

39323-C25 Single Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 31.5'' (800 
mm) W x 45U, Black EA B  $     472.92 25.0%  $         354.69 N/A N/A

39323-C26 Single Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 31.5'' (800 
mm) W x 46U, Black EA B  $     542.10 25.0%  $         406.58 N/A N/A

39323-C27 Single Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 31.5'' (800 
mm) W x 47U, Black EA B  $     553.11 25.0%  $         414.83 N/A N/A

39323-C28 Single Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 31.5'' (800 
mm) W x 48U, Black EA B  $     529.02 25.0%  $         396.77 N/A N/A

39323-C29 Single Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 31.5'' (800 
mm) W x 49U, Black EA B  $     576.11 25.0%  $         432.08 N/A N/A

39323-C30 Single Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 31.5'' (800 
mm) W x 50U, Black EA B  $     588.18 25.0%  $         441.14 N/A N/A

39323-C31 Single Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 31.5'' (800 
mm) W x 51U, Black EA B  $     600.58 25.0%  $         450.44 N/A N/A

39323-C32 Single Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 31.5'' (800 
mm) W x 52U, Black EA B  $     561.90 25.0%  $         421.43 N/A N/A

39323-E22 Single Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 31.5'' (800 
mm) W x 42U, Glacier White EA B  $     447.64 25.0%  $         335.73 N/A N/A

39323-E23 Single Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 31.5'' (800 
mm) W x 43U, Glacier White EA B  $     510.95 25.0%  $         383.21 N/A N/A

39323-E24 Single Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 31.5'' (800 
mm) W x 44U, Glacier White EA B  $     521.03 25.0%  $         390.77 N/A N/A

39323-E25 Single Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 31.5'' (800 
mm) W x 45U, Glacier White EA B  $     472.92 25.0%  $         354.69 N/A N/A

39323-E26 Single Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 31.5'' (800 
mm) W x 46U, Glacier White EA B  $     542.10 25.0%  $         406.58 N/A N/A

39323-E27 Single Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 31.5'' (800 
mm) W x 47U, Glacier White EA B  $     553.11 25.0%  $         414.83 N/A N/A

39323-E28 Single Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 31.5'' (800 
mm) W x 48U, Glacier White EA B  $     529.02 25.0%  $         396.77 N/A N/A

39323-E29 Single Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 31.5'' (800 
mm) W x 49U, Glacier White EA B  $     576.11 25.0%  $         432.08 N/A N/A

39323-E30 Single Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 31.5'' (800 
mm) W x 50U, Glacier White EA B  $     588.18 25.0%  $         441.14 N/A N/A

39323-E31 Single Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 31.5'' (800 
mm) W x 51U, Glacier White EA B  $     600.58 25.0%  $         450.44 N/A N/A

39323-E32 Single Solid Door, Rear, With Perforated Insert, N-Series, Gen 3, 31.5'' (800 
mm) W x 52U, Glacier White EA B  $     561.90 25.0%  $         421.43 N/A N/A

39327-C01 Radius Drop, N-Series, Gen 3, Black EA B  $       38.52 25.0%  $           28.89 N/A N/A
39327-E01 Radius Drop, N-Series, Gen 3, Glacier White EA B  $       38.52 25.0%  $           28.89 N/A N/A
39328-C00 Equipment Rail, Square RMU, N-Series, Gen 3, 42U, Black EA B  $     199.46 25.0%  $         149.60 N/A N/A
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39328-C01 Equipment Rail, Square RMU, N-Series, Gen 3, 43U, Black EA B  $     204.27 25.0%  $         153.20 N/A N/A
39328-C02 Equipment Rail, Square RMU, N-Series, Gen 3, 44U, Black EA B  $     210.32 25.0%  $         157.74 N/A N/A
39328-C03 Equipment Rail, Square RMU, N-Series, Gen 3, 45U, Black EA B  $     210.61 25.0%  $         157.96 N/A N/A
39328-C04 Equipment Rail, Square RMU, N-Series, Gen 3, 46U, Black EA B  $     217.38 25.0%  $         163.04 N/A N/A
39328-C05 Equipment Rail, Square RMU, N-Series, Gen 3, 47U, Black EA B  $     221.02 25.0%  $         165.77 N/A N/A
39328-C06 Equipment Rail, Square RMU, N-Series, Gen 3, 48U, Black EA B  $     224.76 25.0%  $         168.57 N/A N/A
39328-C07 Equipment Rail, Square RMU, N-Series, Gen 3, 49U, Black EA B  $     228.62 25.0%  $         171.47 N/A N/A
39328-C08 Equipment Rail, Square RMU, N-Series, Gen 3, 50U, Black EA B  $     232.56 25.0%  $         174.42 N/A N/A
39328-C09 Equipment Rail, Square RMU, N-Series, Gen 3, 51U, Black EA B  $     236.66 25.0%  $         177.50 N/A N/A
39328-C10 Equipment Rail, Square RMU, N-Series, Gen 3, 52U, Black EA B  $     241.62 25.0%  $         181.22 N/A N/A
39328-E00 Equipment Rail, Square RMU, N-Series, Gen 3, 42U, Glacier White EA B  $     199.46 25.0%  $         149.60 N/A N/A
39328-E01 Equipment Rail, Square RMU, N-Series, Gen 3, 43U, Glacier White EA B  $     204.27 25.0%  $         153.20 N/A N/A
39328-E02 Equipment Rail, Square RMU, N-Series, Gen 3, 44U, Glacier White EA B  $     210.32 25.0%  $         157.74 N/A N/A
39328-E03 Equipment Rail, Square RMU, N-Series, Gen 3, 45U, Glacier White EA B  $     210.61 25.0%  $         157.96 N/A N/A
39328-E04 Equipment Rail, Square RMU, N-Series, Gen 3, 46U, Glacier White EA B  $     217.38 25.0%  $         163.04 N/A N/A
39328-E05 Equipment Rail, Square RMU, N-Series, Gen 3, 47U, Glacier White EA B  $     221.02 25.0%  $         165.77 N/A N/A
39328-E06 Equipment Rail, Square RMU, N-Series, Gen 3, 48U, Glacier White EA B  $     224.76 25.0%  $         168.57 N/A N/A
39328-E07 Equipment Rail, Square RMU, N-Series, Gen 3, 49U, Glacier White EA B  $     228.62 25.0%  $         171.47 N/A N/A
39328-E08 Equipment Rail, Square RMU, N-Series, Gen 3, 50U, Glacier White EA B  $     232.56 25.0%  $         174.42 N/A N/A
39328-E09 Equipment Rail, Square RMU, N-Series, Gen 3, 51U, Glacier White EA B  $     236.66 25.0%  $         177.50 N/A N/A
39328-E10 Equipment Rail, Square RMU, N-Series, Gen 3, 52U, Glacier White EA B  $     241.62 25.0%  $         181.22 N/A N/A
39329-C00 Equipment Rail, #12-24 Tapped, N-Series, Gen 3, 42U, Black EA B  $     225.73 25.0%  $         169.30 N/A N/A
39329-C01 Equipment Rail, #12-24 Tapped, N-Series, Gen 3, 43U, Black EA B  $     230.54 25.0%  $         172.91 N/A N/A
39329-C02 Equipment Rail, #12-24 Tapped, N-Series, Gen 3, 44U, Black EA B  $     236.59 25.0%  $         177.44 N/A N/A
39329-C03 Equipment Rail, #12-24 Tapped, N-Series, Gen 3, 45U, Black EA B  $     236.88 25.0%  $         177.66 N/A N/A
39329-C04 Equipment Rail, #12-24 Tapped, N-Series, Gen 3, 46U, Black EA B  $     243.64 25.0%  $         182.73 N/A N/A
39329-C05 Equipment Rail, #12-24 Tapped, N-Series, Gen 3, 47U, Black EA B  $     247.28 25.0%  $         185.46 N/A N/A
39329-C06 Equipment Rail, #12-24 Tapped, N-Series, Gen 3, 48U, Black EA B  $     251.02 25.0%  $         188.27 N/A N/A
39329-C07 Equipment Rail, #12-24 Tapped, N-Series, Gen 3, 49U, Black EA B  $     254.88 25.0%  $         191.16 N/A N/A
39329-C08 Equipment Rail, #12-24 Tapped, N-Series, Gen 3, 50U, Black EA B  $     258.83 25.0%  $         194.12 N/A N/A
39329-C09 Equipment Rail, #12-24 Tapped, N-Series, Gen 3, 51U, Black EA B  $     262.92 25.0%  $         197.19 N/A N/A
39329-C10 Equipment Rail, #12-24 Tapped, N-Series, Gen 3, 52U, Black EA B  $     267.89 25.0%  $         200.92 N/A N/A
39329-E00 Equipment Rail, #12-24 Tapped, N-Series, Gen 3, 42U, Glacier White EA B  $     225.73 25.0%  $         169.30 N/A N/A
39329-E01 Equipment Rail, #12-24 Tapped, N-Series, Gen 3, 43U, Glacier White EA B  $     230.54 25.0%  $         172.91 N/A N/A
39329-E02 Equipment Rail, #12-24 Tapped, N-Series, Gen 3, 44U, Glacier White EA B  $     236.59 25.0%  $         177.44 N/A N/A
39329-E03 Equipment Rail, #12-24 Tapped, N-Series, Gen 3, 45U, Glacier White EA B  $     236.88 25.0%  $         177.66 N/A N/A
39329-E04 Equipment Rail, #12-24 Tapped, N-Series, Gen 3, 46U, Glacier White EA B  $     243.64 25.0%  $         182.73 N/A N/A
39329-E05 Equipment Rail, #12-24 Tapped, N-Series, Gen 3, 47U, Glacier White EA B  $     247.28 25.0%  $         185.46 N/A N/A
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39329-E06 Equipment Rail, #12-24 Tapped, N-Series, Gen 3, 48U, Glacier White EA B  $     251.02 25.0%  $         188.27 N/A N/A
39329-E07 Equipment Rail, #12-24 Tapped, N-Series, Gen 3, 49U, Glacier White EA B  $     254.88 25.0%  $         191.16 N/A N/A
39329-E08 Equipment Rail, #12-24 Tapped, N-Series, Gen 3, 50U, Glacier White EA B  $     258.83 25.0%  $         194.12 N/A N/A
39329-E09 Equipment Rail, #12-24 Tapped, N-Series, Gen 3, 51U, Glacier White EA B  $     262.92 25.0%  $         197.19 N/A N/A
39329-E10 Equipment Rail, #12-24 Tapped, N-Series, Gen 3, 52U, Glacier White EA B  $     267.89 25.0%  $         200.92 N/A N/A
39330-C08 Side Panel, N-Series, Gen 3, 39.4'' (1000 mm) D x 42U, Black EA B  $     334.44 25.0%  $         250.83 N/A N/A
39330-C09 Side Panel, N-Series, Gen 3, 40.4'' (1025 mm) D x 42U, Black EA B  $     341.45 25.0%  $         256.09 N/A N/A
39330-C10 Side Panel, N-Series, Gen 3, 41.3'' (1050 mm) D x 42U, Black EA B  $     348.45 25.0%  $         261.34 N/A N/A
39330-C11 Side Panel, N-Series, Gen 3, 42.3'' (1075 mm) D x 42U, Black EA B  $     355.45 25.0%  $         266.59 N/A N/A
39330-C12 Side Panel, N-Series, Gen 3, 43.3'' (1100 mm) D x 42U, Black EA B  $     362.46 25.0%  $         271.85 N/A N/A
39330-C13 Side Panel, N-Series, Gen 3, 44.3'' (1125 mm) D x 42U, Black EA B  $     369.46 25.0%  $         277.10 N/A N/A
39330-C14 Side Panel, N-Series, Gen 3, 45.3'' (1150 mm) D x 42U, Black EA B  $     376.47 25.0%  $         282.35 N/A N/A
39330-C15 Side Panel, N-Series, Gen 3, 46.3'' (1175 mm) D x 42U, Black EA B  $     383.47 25.0%  $         287.60 N/A N/A
39330-C16 Side Panel, N-Series, Gen 3, 47.2'' (1200 mm) D x 42U, Black EA B  $     390.47 25.0%  $         292.85 N/A N/A
39330-C25 Side Panel, N-Series, Gen 3, 39.4'' (1000 mm) D x 43U, Black EA B  $     337.94 25.0%  $         253.46 N/A N/A
39330-C26 Side Panel, N-Series, Gen 3, 40.4'' (1025 mm) D x 43U, Black EA B  $     344.95 25.0%  $         258.71 N/A N/A
39330-C27 Side Panel, N-Series, Gen 3, 41.3'' (1050 mm) D x 43U, Black EA B  $     351.95 25.0%  $         263.96 N/A N/A
39330-C28 Side Panel, N-Series, Gen 3, 42.3'' (1075 mm) D x 43U, Black EA B  $     358.96 25.0%  $         269.22 N/A N/A
39330-C29 Side Panel, N-Series, Gen 3, 43.3'' (1100 mm) D x 43U, Black EA B  $     365.96 25.0%  $         274.47 N/A N/A
39330-C30 Side Panel, N-Series, Gen 3, 44.3'' (1125 mm) D x 43U, Black EA B  $     372.96 25.0%  $         279.72 N/A N/A
39330-C31 Side Panel, N-Series, Gen 3, 45.3'' (1150 mm) D x 43U, Black EA B  $     379.97 25.0%  $         284.98 N/A N/A
39330-C32 Side Panel, N-Series, Gen 3, 46.3'' (1175 mm) D x 43U, Black EA B  $     386.97 25.0%  $         290.23 N/A N/A
39330-C33 Side Panel, N-Series, Gen 3, 47.2'' (1200 mm) D x 43U, Black EA B  $     393.98 25.0%  $         295.49 N/A N/A
39330-C42 Side Panel, N-Series, Gen 3, 39.4'' (1000 mm) D x 44U, Black EA B  $     341.45 25.0%  $         256.09 N/A N/A
39330-C43 Side Panel, N-Series, Gen 3, 40.4'' (1025 mm) D x 44U, Black EA B  $     348.45 25.0%  $         261.34 N/A N/A
39330-C44 Side Panel, N-Series, Gen 3, 41.3'' (1050 mm) D x 44U, Black EA B  $     355.45 25.0%  $         266.59 N/A N/A
39330-C45 Side Panel, N-Series, Gen 3, 42.3'' (1075 mm) D x 44U, Black EA B  $     362.46 25.0%  $         271.85 N/A N/A
39330-C46 Side Panel, N-Series, Gen 3, 43.3'' (1100 mm) D x 44U, Black EA B  $     369.46 25.0%  $         277.10 N/A N/A
39330-C47 Side Panel, N-Series, Gen 3, 44.3'' (1125 mm) D x 44U, Black EA B  $     376.47 25.0%  $         282.35 N/A N/A
39330-C48 Side Panel, N-Series, Gen 3, 45.3'' (1150 mm) D x 44U, Black EA B  $     383.47 25.0%  $         287.60 N/A N/A
39330-C49 Side Panel, N-Series, Gen 3, 46.3'' (1175 mm) D x 44U, Black EA B  $     390.47 25.0%  $         292.85 N/A N/A
39330-C50 Side Panel, N-Series, Gen 3, 47.2'' (1200 mm) D x 44U, Black EA B  $     397.48 25.0%  $         298.11 N/A N/A
39330-C59 Side Panel, N-Series, Gen 3, 39.4'' (1000 mm) D x 45U, Black EA B  $     344.95 25.0%  $         258.71 N/A N/A
39330-C60 Side Panel, N-Series, Gen 3, 40.4'' (1025 mm) D x 45U, Black EA B  $     351.95 25.0%  $         263.96 N/A N/A
39330-C61 Side Panel, N-Series, Gen 3, 41.3'' (1050 mm) D x 45U, Black EA B  $     358.96 25.0%  $         269.22 N/A N/A
39330-C62 Side Panel, N-Series, Gen 3, 42.3'' (1075 mm) D x 45U, Black EA B  $     365.96 25.0%  $         274.47 N/A N/A
39330-C63 Side Panel, N-Series, Gen 3, 43.3'' (1100 mm) D x 45U, Black EA B  $     372.96 25.0%  $         279.72 N/A N/A
39330-C64 Side Panel, N-Series, Gen 3, 44.3'' (1125 mm) D x 45U, Black EA B  $     379.97 25.0%  $         284.98 N/A N/A
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39330-C65 Side Panel, N-Series, Gen 3, 45.3'' (1150 mm) D x 45U, Black EA B  $     386.97 25.0%  $         290.23 N/A N/A
39330-C66 Side Panel, N-Series, Gen 3, 46.3'' (1175 mm) D x 45U, Black EA B  $     393.98 25.0%  $         295.49 N/A N/A
39330-C67 Side Panel, N-Series, Gen 3, 47.2'' (1200 mm) D x 45U, Black EA B  $     400.98 25.0%  $         300.74 N/A N/A
39330-C76 Side Panel, N-Series, Gen 3, 39.4'' (1000 mm) D x 46U, Black EA B  $     348.45 25.0%  $         261.34 N/A N/A
39330-C77 Side Panel, N-Series, Gen 3, 40.4'' (1025 mm) D x 46U, Black EA B  $     355.45 25.0%  $         266.59 N/A N/A
39330-C78 Side Panel, N-Series, Gen 3, 41.3'' (1050 mm) D x 46U, Black EA B  $     362.46 25.0%  $         271.85 N/A N/A
39330-C79 Side Panel, N-Series, Gen 3, 42.3'' (1075 mm) D x 46U, Black EA B  $     369.46 25.0%  $         277.10 N/A N/A
39330-C80 Side Panel, N-Series, Gen 3, 43.3'' (1100 mm) D x 46U, Black EA B  $     376.47 25.0%  $         282.35 N/A N/A
39330-C81 Side Panel, N-Series, Gen 3, 44.3'' (1125 mm) D x 46U, Black EA B  $     383.47 25.0%  $         287.60 N/A N/A
39330-C82 Side Panel, N-Series, Gen 3, 45.3'' (1150 mm) D x 46U, Black EA B  $     390.47 25.0%  $         292.85 N/A N/A
39330-C83 Side Panel, N-Series, Gen 3, 46.3'' (1175 mm) D x 46U, Black EA B  $     397.48 25.0%  $         298.11 N/A N/A
39330-C84 Side Panel, N-Series, Gen 3, 47.2'' (1200 mm) D x 46U, Black EA B  $     404.48 25.0%  $         303.36 N/A N/A
39330-C93 Side Panel, N-Series, Gen 3, 39.4'' (1000 mm) D x 47U, Black EA B  $     351.95 25.0%  $         263.96 N/A N/A
39330-C94 Side Panel, N-Series, Gen 3, 40.4'' (1025 mm) D x 47U, Black EA B  $     358.96 25.0%  $         269.22 N/A N/A
39330-C95 Side Panel, N-Series, Gen 3, 41.3'' (1050 mm) D x 47U, Black EA B  $     365.96 25.0%  $         274.47 N/A N/A
39330-C96 Side Panel, N-Series, Gen 3, 42.3'' (1075 mm) D x 47U, Black EA B  $     372.96 25.0%  $         279.72 N/A N/A
39330-C97 Side Panel, N-Series, Gen 3, 43.3'' (1100 mm) D x 47U, Black EA B  $     379.97 25.0%  $         284.98 N/A N/A
39330-C98 Side Panel, N-Series, Gen 3, 44.3'' (1125 mm) D x 47U, Black EA B  $     386.97 25.0%  $         290.23 N/A N/A
39330-C99 Side Panel, N-Series, Gen 3, 45.3'' (1150 mm) D x 47U, Black EA B  $     393.98 25.0%  $         295.49 N/A N/A
39330-CAA Side Panel, N-Series, Gen 3, 46.3'' (1175 mm) D x 47U, Black EA B  $     400.98 25.0%  $         300.74 N/A N/A
39330-CAB Side Panel, N-Series, Gen 3, 47.2'' (1200 mm) D x 47U, Black EA B  $     407.98 25.0%  $         305.99 N/A N/A
39330-CAL Side Panel, N-Series, Gen 3, 39.4'' (1000 mm) D x 48U, Black EA B  $     355.45 25.0%  $         266.59 N/A N/A
39330-CAM Side Panel, N-Series, Gen 3, 40.4'' (1025 mm) D x 48U, Black EA B  $     362.46 25.0%  $         271.85 N/A N/A
39330-CAN Side Panel, N-Series, Gen 3, 41.3'' (1050 mm) D x 48U, Black EA B  $     369.46 25.0%  $         277.10 N/A N/A
39330-CAP Side Panel, N-Series, Gen 3, 42.3'' (1075 mm) D x 48U, Black EA B  $     376.47 25.0%  $         282.35 N/A N/A
39330-CAR Side Panel, N-Series, Gen 3, 43.3'' (1100 mm) D x 48U, Black EA B  $     383.47 25.0%  $         287.60 N/A N/A
39330-CAT Side Panel, N-Series, Gen 3, 44.3'' (1125 mm) D x 48U, Black EA B  $     390.47 25.0%  $         292.85 N/A N/A
39330-CAU Side Panel, N-Series, Gen 3, 45.3'' (1150 mm) D x 48U, Black EA B  $     397.48 25.0%  $         298.11 N/A N/A
39330-CAV Side Panel, N-Series, Gen 3, 46.3'' (1175 mm) D x 48U, Black EA B  $     404.48 25.0%  $         303.36 N/A N/A
39330-CAW Side Panel, N-Series, Gen 3, 47.2'' (1200 mm) D x 48U, Black EA B  $     411.49 25.0%  $         308.62 N/A N/A
39330-CBH Side Panel, N-Series, Gen 3, 39.4'' (1000 mm) D x 49U, Black EA B  $     358.96 25.0%  $         269.22 N/A N/A
39330-CBJ Side Panel, N-Series, Gen 3, 40.4'' (1025 mm) D x 49U, Black EA B  $     365.96 25.0%  $         274.47 N/A N/A
39330-CBK Side Panel, N-Series, Gen 3, 41.3'' (1050 mm) D x 49U, Black EA B  $     372.96 25.0%  $         279.72 N/A N/A
39330-CBL Side Panel, N-Series, Gen 3, 42.3'' (1075 mm) D x 49U, Black EA B  $     379.97 25.0%  $         284.98 N/A N/A
39330-CBM Side Panel, N-Series, Gen 3, 43.3'' (1100 mm) D x 49U, Black EA B  $     386.97 25.0%  $         290.23 N/A N/A
39330-CBN Side Panel, N-Series, Gen 3, 44.3'' (1125 mm) D x 49U, Black EA B  $     393.98 25.0%  $         295.49 N/A N/A
39330-CBP Side Panel, N-Series, Gen 3, 45.3'' (1150 mm) D x 49U, Black EA B  $     400.98 25.0%  $         300.74 N/A N/A
39330-CBR Side Panel, N-Series, Gen 3, 46.3'' (1175 mm) D x 49U, Black EA B  $     407.98 25.0%  $         305.99 N/A N/A
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39330-CBT Side Panel, N-Series, Gen 3, 47.2'' (1200 mm) D x 49U, Black EA B  $     414.99 25.0%  $         311.24 N/A N/A
39330-CCE Side Panel, N-Series, Gen 3, 39.4'' (1000 mm) D x 50U, Black EA B  $     362.46 25.0%  $         271.85 N/A N/A
39330-CCF Side Panel, N-Series, Gen 3, 40.4'' (1025 mm) D x 50U, Black EA B  $     369.46 25.0%  $         277.10 N/A N/A
39330-CCG Side Panel, N-Series, Gen 3, 41.3'' (1050 mm) D x 50U, Black EA B  $     376.47 25.0%  $         282.35 N/A N/A
39330-CCH Side Panel, N-Series, Gen 3, 42.3'' (1075 mm) D x 50U, Black EA B  $     383.47 25.0%  $         287.60 N/A N/A
39330-CCJ Side Panel, N-Series, Gen 3, 43.3'' (1100 mm) D x 50U, Black EA B  $     390.47 25.0%  $         292.85 N/A N/A
39330-CCK Side Panel, N-Series, Gen 3, 44.3'' (1125 mm) D x 50U, Black EA B  $     397.48 25.0%  $         298.11 N/A N/A
39330-CCL Side Panel, N-Series, Gen 3, 45.3'' (1150 mm) D x 50U, Black EA B  $     404.48 25.0%  $         303.36 N/A N/A
39330-CCM Side Panel, N-Series, Gen 3, 46.3'' (1175 mm) D x 50U, Black EA B  $     411.49 25.0%  $         308.62 N/A N/A
39330-CCN Side Panel, N-Series, Gen 3, 47.2'' (1200 mm) D x 50U, Black EA B  $     418.49 25.0%  $         313.87 N/A N/A
39330-CDB Side Panel, N-Series, Gen 3, 39.4'' (1000 mm) D x 51U, Black EA B  $     365.96 25.0%  $         274.47 N/A N/A
39330-CDC Side Panel, N-Series, Gen 3, 40.4'' (1025 mm) D x 51U, Black EA B  $     372.96 25.0%  $         279.72 N/A N/A
39330-CDD Side Panel, N-Series, Gen 3, 41.3'' (1050 mm) D x 51U, Black EA B  $     379.97 25.0%  $         284.98 N/A N/A
39330-CDE Side Panel, N-Series, Gen 3, 42.3'' (1075 mm) D x 51U, Black EA B  $     386.97 25.0%  $         290.23 N/A N/A
39330-CDF Side Panel, N-Series, Gen 3, 43.3'' (1100 mm) D x 51U, Black EA B  $     393.98 25.0%  $         295.49 N/A N/A
39330-CDG Side Panel, N-Series, Gen 3, 44.3'' (1125 mm) D x 51U, Black EA B  $     400.98 25.0%  $         300.74 N/A N/A
39330-CDH Side Panel, N-Series, Gen 3, 45.3'' (1150 mm) D x 51U, Black EA B  $     407.98 25.0%  $         305.99 N/A N/A
39330-CDJ Side Panel, N-Series, Gen 3, 46.3'' (1175 mm) D x 51U, Black EA B  $     414.99 25.0%  $         311.24 N/A N/A
39330-CDK Side Panel, N-Series, Gen 3, 47.2'' (1200 mm) D x 51U, Black EA B  $     421.99 25.0%  $         316.49 N/A N/A
39330-CDW Side Panel, N-Series, Gen 3, 39.4'' (1000 mm) D x 52U, Black EA B  $     369.46 25.0%  $         277.10 N/A N/A
39330-CDY Side Panel, N-Series, Gen 3, 40.4'' (1025 mm) D x 52U, Black EA B  $     376.47 25.0%  $         282.35 N/A N/A
39330-CEA Side Panel, N-Series, Gen 3, 41.3'' (1050 mm) D x 52U, Black EA B  $     383.47 25.0%  $         287.60 N/A N/A
39330-CEB Side Panel, N-Series, Gen 3, 42.3'' (1075 mm) D x 52U, Black EA B  $     390.47 25.0%  $         292.85 N/A N/A
39330-CEC Side Panel, N-Series, Gen 3, 43.3'' (1100 mm) D x 52U, Black EA B  $     397.48 25.0%  $         298.11 N/A N/A
39330-CED Side Panel, N-Series, Gen 3, 44.3'' (1125 mm) D x 52U, Black EA B  $     404.48 25.0%  $         303.36 N/A N/A
39330-CEE Side Panel, N-Series, Gen 3, 45.3'' (1150 mm) D x 52U, Black EA B  $     411.49 25.0%  $         308.62 N/A N/A
39330-CEF Side Panel, N-Series, Gen 3, 46.3'' (1175 mm) D x 52U, Black EA B  $     418.49 25.0%  $         313.87 N/A N/A
39330-CEG Side Panel, N-Series, Gen 3, 47.2'' (1200 mm) D x 52U, Black EA B  $     425.49 25.0%  $         319.12 N/A N/A
39330-E08 Side Panel, N-Series, Gen 3, 39.4'' (1000 mm) D x 42U, Glacier White EA B  $     334.44 25.0%  $         250.83 N/A N/A
39330-E09 Side Panel, N-Series, Gen 3, 40.4'' (1025 mm) D x 42U, Glacier White EA B  $     341.45 25.0%  $         256.09 N/A N/A
39330-E10 Side Panel, N-Series, Gen 3, 41.3'' (1050 mm) D x 42U, Glacier White EA B  $     348.45 25.0%  $         261.34 N/A N/A
39330-E11 Side Panel, N-Series, Gen 3, 42.3'' (1075 mm) D x 42U, Glacier White EA B  $     355.45 25.0%  $         266.59 N/A N/A
39330-E12 Side Panel, N-Series, Gen 3, 43.3'' (1100 mm) D x 42U, Glacier White EA B  $     362.46 25.0%  $         271.85 N/A N/A
39330-E13 Side Panel, N-Series, Gen 3, 44.3'' (1125 mm) D x 42U, Glacier White EA B  $     369.46 25.0%  $         277.10 N/A N/A
39330-E14 Side Panel, N-Series, Gen 3, 45.3'' (1150 mm) D x 42U, Glacier White EA B  $     376.47 25.0%  $         282.35 N/A N/A
39330-E15 Side Panel, N-Series, Gen 3, 46.3'' (1175 mm) D x 42U, Glacier White EA B  $     383.47 25.0%  $         287.60 N/A N/A
39330-E16 Side Panel, N-Series, Gen 3, 47.2'' (1200 mm) D x 42U, Glacier White EA B  $     390.47 25.0%  $         292.85 N/A N/A
39330-E25 Side Panel, N-Series, Gen 3, 39.4'' (1000 mm) D x 43U, Glacier White EA B  $     337.94 25.0%  $         253.46 N/A N/A
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39330-E26 Side Panel, N-Series, Gen 3, 40.4'' (1025 mm) D x 43U, Glacier White EA B  $     344.95 25.0%  $         258.71 N/A N/A
39330-E27 Side Panel, N-Series, Gen 3, 41.3'' (1050 mm) D x 43U, Glacier White EA B  $     351.95 25.0%  $         263.96 N/A N/A
39330-E28 Side Panel, N-Series, Gen 3, 42.3'' (1075 mm) D x 43U, Glacier White EA B  $     358.96 25.0%  $         269.22 N/A N/A
39330-E29 Side Panel, N-Series, Gen 3, 43.3'' (1100 mm) D x 43U, Glacier White EA B  $     365.96 25.0%  $         274.47 N/A N/A
39330-E30 Side Panel, N-Series, Gen 3, 44.3'' (1125 mm) D x 43U, Glacier White EA B  $     372.96 25.0%  $         279.72 N/A N/A
39330-E31 Side Panel, N-Series, Gen 3, 45.3'' (1150 mm) D x 43U, Glacier White EA B  $     379.97 25.0%  $         284.98 N/A N/A
39330-E32 Side Panel, N-Series, Gen 3, 46.3'' (1175 mm) D x 43U, Glacier White EA B  $     386.97 25.0%  $         290.23 N/A N/A
39330-E33 Side Panel, N-Series, Gen 3, 47.2'' (1200 mm) D x 43U, Glacier White EA B  $     393.98 25.0%  $         295.49 N/A N/A
39330-E42 Side Panel, N-Series, Gen 3, 39.4'' (1000 mm) D x 44U, Glacier White EA B  $     341.45 25.0%  $         256.09 N/A N/A
39330-E43 Side Panel, N-Series, Gen 3, 40.4'' (1025 mm) D x 44U, Glacier White EA B  $     348.45 25.0%  $         261.34 N/A N/A
39330-E44 Side Panel, N-Series, Gen 3, 41.3'' (1050 mm) D x 44U, Glacier White EA B  $     355.45 25.0%  $         266.59 N/A N/A
39330-E45 Side Panel, N-Series, Gen 3, 42.3'' (1075 mm) D x 44U, Glacier White EA B  $     362.46 25.0%  $         271.85 N/A N/A
39330-E46 Side Panel, N-Series, Gen 3, 43.3'' (1100 mm) D x 44U, Glacier White EA B  $     369.46 25.0%  $         277.10 N/A N/A
39330-E47 Side Panel, N-Series, Gen 3, 44.3'' (1125 mm) D x 44U, Glacier White EA B  $     376.47 25.0%  $         282.35 N/A N/A
39330-E48 Side Panel, N-Series, Gen 3, 45.3'' (1150 mm) D x 44U, Glacier White EA B  $     383.47 25.0%  $         287.60 N/A N/A
39330-E49 Side Panel, N-Series, Gen 3, 46.3'' (1175 mm) D x 44U, Glacier White EA B  $     390.47 25.0%  $         292.85 N/A N/A
39330-E50 Side Panel, N-Series, Gen 3, 47.2'' (1200 mm) D x 44U, Glacier White EA B  $     397.48 25.0%  $         298.11 N/A N/A
39330-E59 Side Panel, N-Series, Gen 3, 39.4'' (1000 mm) D x 45U, Glacier White EA B  $     344.95 25.0%  $         258.71 N/A N/A
39330-E60 Side Panel, N-Series, Gen 3, 40.4'' (1025 mm) D x 45U, Glacier White EA B  $     351.95 25.0%  $         263.96 N/A N/A
39330-E61 Side Panel, N-Series, Gen 3, 41.3'' (1050 mm) D x 45U, Glacier White EA B  $     358.96 25.0%  $         269.22 N/A N/A
39330-E62 Side Panel, N-Series, Gen 3, 42.3'' (1075 mm) D x 45U, Glacier White EA B  $     365.96 25.0%  $         274.47 N/A N/A
39330-E63 Side Panel, N-Series, Gen 3, 43.3'' (1100 mm) D x 45U, Glacier White EA B  $     372.96 25.0%  $         279.72 N/A N/A
39330-E64 Side Panel, N-Series, Gen 3, 44.3'' (1125 mm) D x 45U, Glacier White EA B  $     379.97 25.0%  $         284.98 N/A N/A
39330-E65 Side Panel, N-Series, Gen 3, 45.3'' (1150 mm) D x 45U, Glacier White EA B  $     386.97 25.0%  $         290.23 N/A N/A
39330-E66 Side Panel, N-Series, Gen 3, 46.3'' (1175 mm) D x 45U, Glacier White EA B  $     393.98 25.0%  $         295.49 N/A N/A
39330-E67 Side Panel, N-Series, Gen 3, 47.2'' (1200 mm) D x 45U, Glacier White EA B  $     400.98 25.0%  $         300.74 N/A N/A
39330-E76 Side Panel, N-Series, Gen 3, 39.4'' (1000 mm) D x 46U, Glacier White EA B  $     348.45 25.0%  $         261.34 N/A N/A
39330-E77 Side Panel, N-Series, Gen 3, 40.4'' (1025 mm) D x 46U, Glacier White EA B  $     355.45 25.0%  $         266.59 N/A N/A
39330-E78 Side Panel, N-Series, Gen 3, 41.3'' (1050 mm) D x 46U, Glacier White EA B  $     362.46 25.0%  $         271.85 N/A N/A
39330-E79 Side Panel, N-Series, Gen 3, 42.3'' (1075 mm) D x 46U, Glacier White EA B  $     369.46 25.0%  $         277.10 N/A N/A
39330-E80 Side Panel, N-Series, Gen 3, 43.3'' (1100 mm) D x 46U, Glacier White EA B  $     376.47 25.0%  $         282.35 N/A N/A
39330-E81 Side Panel, N-Series, Gen 3, 44.3'' (1125 mm) D x 46U, Glacier White EA B  $     383.47 25.0%  $         287.60 N/A N/A
39330-E82 Side Panel, N-Series, Gen 3, 45.3'' (1150 mm) D x 46U, Glacier White EA B  $     390.47 25.0%  $         292.85 N/A N/A
39330-E83 Side Panel, N-Series, Gen 3, 46.3'' (1175 mm) D x 46U, Glacier White EA B  $     397.48 25.0%  $         298.11 N/A N/A
39330-E84 Side Panel, N-Series, Gen 3, 47.2'' (1200 mm) D x 46U, Glacier White EA B  $     404.48 25.0%  $         303.36 N/A N/A
39330-E93 Side Panel, N-Series, Gen 3, 39.4'' (1000 mm) D x 47U, Glacier White EA B  $     351.95 25.0%  $         263.96 N/A N/A
39330-E94 Side Panel, N-Series, Gen 3, 40.4'' (1025 mm) D x 47U, Glacier White EA B  $     358.96 25.0%  $         269.22 N/A N/A
39330-E95 Side Panel, N-Series, Gen 3, 41.3'' (1050 mm) D x 47U, Glacier White EA B  $     365.96 25.0%  $         274.47 N/A N/A
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39330-E96 Side Panel, N-Series, Gen 3, 42.3'' (1075 mm) D x 47U, Glacier White EA B  $     372.96 25.0%  $         279.72 N/A N/A
39330-E97 Side Panel, N-Series, Gen 3, 43.3'' (1100 mm) D x 47U, Glacier White EA B  $     379.97 25.0%  $         284.98 N/A N/A
39330-E98 Side Panel, N-Series, Gen 3, 44.3'' (1125 mm) D x 47U, Glacier White EA B  $     386.97 25.0%  $         290.23 N/A N/A
39330-E99 Side Panel, N-Series, Gen 3, 45.3'' (1150 mm) D x 47U, Glacier White EA B  $     393.98 25.0%  $         295.49 N/A N/A
39330-EAA Side Panel, N-Series, Gen 3, 46.3'' (1175 mm) D x 47U, Glacier White EA B  $     400.98 25.0%  $         300.74 N/A N/A
39330-EAB Side Panel, N-Series, Gen 3, 47.2'' (1200 mm) D x 47U, Glacier White EA B  $     407.98 25.0%  $         305.99 N/A N/A
39330-EAL Side Panel, N-Series, Gen 3, 39.4'' (1000 mm) D x 48U, Glacier White EA B  $     355.45 25.0%  $         266.59 N/A N/A
39330-EAM Side Panel, N-Series, Gen 3, 40.4'' (1025 mm) D x 48U, Glacier White EA B  $     362.46 25.0%  $         271.85 N/A N/A
39330-EAN Side Panel, N-Series, Gen 3, 41.3'' (1050 mm) D x 48U, Glacier White EA B  $     369.46 25.0%  $         277.10 N/A N/A
39330-EAP Side Panel, N-Series, Gen 3, 42.3'' (1075 mm) D x 48U, Glacier White EA B  $     376.47 25.0%  $         282.35 N/A N/A
39330-EAR Side Panel, N-Series, Gen 3, 43.3'' (1100 mm) D x 48U, Glacier White EA B  $     383.47 25.0%  $         287.60 N/A N/A
39330-EAT Side Panel, N-Series, Gen 3, 44.3'' (1125 mm) D x 48U, Glacier White EA B  $     390.47 25.0%  $         292.85 N/A N/A
39330-EAU Side Panel, N-Series, Gen 3, 45.3'' (1150 mm) D x 48U, Glacier White EA B  $     397.48 25.0%  $         298.11 N/A N/A
39330-EAV Side Panel, N-Series, Gen 3, 46.3'' (1175 mm) D x 48U, Glacier White EA B  $     404.48 25.0%  $         303.36 N/A N/A
39330-EAW Side Panel, N-Series, Gen 3, 47.2'' (1200 mm) D x 48U, Glacier White EA B  $     411.49 25.0%  $         308.62 N/A N/A
39330-EBH Side Panel, N-Series, Gen 3, 39.4'' (1000 mm) D x 49U, Glacier White EA B  $     358.96 25.0%  $         269.22 N/A N/A
39330-EBJ Side Panel, N-Series, Gen 3, 40.4'' (1025 mm) D x 49U, Glacier White EA B  $     365.96 25.0%  $         274.47 N/A N/A
39330-EBK Side Panel, N-Series, Gen 3, 41.3'' (1050 mm) D x 49U, Glacier White EA B  $     372.96 25.0%  $         279.72 N/A N/A
39330-EBL Side Panel, N-Series, Gen 3, 42.3'' (1075 mm) D x 49U, Glacier White EA B  $     379.97 25.0%  $         284.98 N/A N/A
39330-EBM Side Panel, N-Series, Gen 3, 43.3'' (1100 mm) D x 49U, Glacier White EA B  $     386.97 25.0%  $         290.23 N/A N/A
39330-EBN Side Panel, N-Series, Gen 3, 44.3'' (1125 mm) D x 49U, Glacier White EA B  $     393.98 25.0%  $         295.49 N/A N/A
39330-EBP Side Panel, N-Series, Gen 3, 45.3'' (1150 mm) D x 49U, Glacier White EA B  $     400.98 25.0%  $         300.74 N/A N/A
39330-EBR Side Panel, N-Series, Gen 3, 46.3'' (1175 mm) D x 49U, Glacier White EA B  $     407.98 25.0%  $         305.99 N/A N/A
39330-EBT Side Panel, N-Series, Gen 3, 47.2'' (1200 mm) D x 49U, Glacier White EA B  $     414.99 25.0%  $         311.24 N/A N/A
39330-ECE Side Panel, N-Series, Gen 3, 39.4'' (1000 mm) D x 50U, Glacier White EA B  $     362.46 25.0%  $         271.85 N/A N/A
39330-ECF Side Panel, N-Series, Gen 3, 40.4'' (1025 mm) D x 50U, Glacier White EA B  $     369.46 25.0%  $         277.10 N/A N/A
39330-ECG Side Panel, N-Series, Gen 3, 41.3'' (1050 mm) D x 50U, Glacier White EA B  $     376.47 25.0%  $         282.35 N/A N/A
39330-ECH Side Panel, N-Series, Gen 3, 42.3'' (1075 mm) D x 50U, Glacier White EA B  $     383.47 25.0%  $         287.60 N/A N/A
39330-ECJ Side Panel, N-Series, Gen 3, 43.3'' (1100 mm) D x 50U, Glacier White EA B  $     390.47 25.0%  $         292.85 N/A N/A
39330-ECK Side Panel, N-Series, Gen 3, 44.3'' (1125 mm) D x 50U, Glacier White EA B  $     397.48 25.0%  $         298.11 N/A N/A
39330-ECL Side Panel, N-Series, Gen 3, 45.3'' (1150 mm) D x 50U, Glacier White EA B  $     404.48 25.0%  $         303.36 N/A N/A
39330-ECM Side Panel, N-Series, Gen 3, 46.3'' (1175 mm) D x 50U, Glacier White EA B  $     411.49 25.0%  $         308.62 N/A N/A
39330-ECN Side Panel, N-Series, Gen 3, 47.2'' (1200 mm) D x 50U, Glacier White EA B  $     418.49 25.0%  $         313.87 N/A N/A
39330-EDB Side Panel, N-Series, Gen 3, 39.4'' (1000 mm) D x 51U, Glacier White EA B  $     365.96 25.0%  $         274.47 N/A N/A
39330-EDC Side Panel, N-Series, Gen 3, 40.4'' (1025 mm) D x 51U, Glacier White EA B  $     372.96 25.0%  $         279.72 N/A N/A
39330-EDD Side Panel, N-Series, Gen 3, 41.3'' (1050 mm) D x 51U, Glacier White EA B  $     379.97 25.0%  $         284.98 N/A N/A
39330-EDE Side Panel, N-Series, Gen 3, 42.3'' (1075 mm) D x 51U, Glacier White EA B  $     386.97 25.0%  $         290.23 N/A N/A
39330-EDF Side Panel, N-Series, Gen 3, 43.3'' (1100 mm) D x 51U, Glacier White EA B  $     393.98 25.0%  $         295.49 N/A N/A
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39330-EDG Side Panel, N-Series, Gen 3, 44.3'' (1125 mm) D x 51U, Glacier White EA B  $     400.98 25.0%  $         300.74 N/A N/A
39330-EDH Side Panel, N-Series, Gen 3, 45.3'' (1150 mm) D x 51U, Glacier White EA B  $     407.98 25.0%  $         305.99 N/A N/A
39330-EDJ Side Panel, N-Series, Gen 3, 46.3'' (1175 mm) D x 51U, Glacier White EA B  $     414.99 25.0%  $         311.24 N/A N/A
39330-EDK Side Panel, N-Series, Gen 3, 47.2'' (1200 mm) D x 51U, Glacier White EA B  $     421.99 25.0%  $         316.49 N/A N/A
39330-EDW Side Panel, N-Series, Gen 3, 39.4'' (1000 mm) D x 52U, Glacier White EA B  $     369.46 25.0%  $         277.10 N/A N/A
39330-EDY Side Panel, N-Series, Gen 3, 40.4'' (1025 mm) D x 52U, Glacier White EA B  $     376.47 25.0%  $         282.35 N/A N/A
39330-EEA Side Panel, N-Series, Gen 3, 41.3'' (1050 mm) D x 52U, Glacier White EA B  $     383.47 25.0%  $         287.60 N/A N/A
39330-EEB Side Panel, N-Series, Gen 3, 42.3'' (1075 mm) D x 52U, Glacier White EA B  $     390.47 25.0%  $         292.85 N/A N/A
39330-EEC Side Panel, N-Series, Gen 3, 43.3'' (1100 mm) D x 52U, Glacier White EA B  $     397.48 25.0%  $         298.11 N/A N/A
39330-EED Side Panel, N-Series, Gen 3, 44.3'' (1125 mm) D x 52U, Glacier White EA B  $     404.48 25.0%  $         303.36 N/A N/A
39330-EEE Side Panel, N-Series, Gen 3, 45.3'' (1150 mm) D x 52U, Glacier White EA B  $     411.49 25.0%  $         308.62 N/A N/A
39330-EEF Side Panel, N-Series, Gen 3, 46.3'' (1175 mm) D x 52U, Glacier White EA B  $     418.49 25.0%  $         313.87 N/A N/A
39330-EEG Side Panel, N-Series, Gen 3, 47.2'' (1200 mm) D x 52U, Glacier White EA B  $     425.49 25.0%  $         319.12 N/A N/A
39357-C01 Casters, N-Series, Gen 3, 800W, Black EA B  $       94.55 25.0%  $           70.91 N/A N/A
39357-E01 Casters, N-Series, Gen 3, 800W, Glacier White EA B  $       94.55 25.0%  $           70.91 N/A N/A
39358-C01 Casters, N-Series, Gen 3, 1016W, Black EA B  $       94.55 25.0%  $           70.91 N/A N/A
39358-E01 Casters, N-Series, Gen 3, 1016W, Glacier White EA B  $       94.55 25.0%  $           70.91 N/A N/A

39360-C00 Double Door, Front, TeraFrame, N-Series, Gen 3, 40'' (1016 mm) W x 42U, 
Black EA B  $  1,133.78 25.0%  $         850.34 N/A N/A

39360-C01 Double Door, Front, TeraFrame, N-Series, Gen 3, 40'' (1016 mm) W x 43U, 
Black EA B  $  1,142.54 25.0%  $         856.91 N/A N/A

39360-C02 Double Door, Front, TeraFrame, N-Series, Gen 3, 40'' (1016 mm) W x 44U, 
Black EA B  $  1,151.29 25.0%  $         863.47 N/A N/A

39360-C03 Double Door, Front, TeraFrame, N-Series, Gen 3, 40'' (1016 mm) W x 45U, 
Black EA B  $  1,160.05 25.0%  $         870.04 N/A N/A

39360-C04 Double Door, Front, TeraFrame, N-Series, Gen 3, 40'' (1016 mm) W x 46U, 
Black EA B  $  1,163.55 25.0%  $         872.66 N/A N/A

39360-C05 Double Door, Front, TeraFrame, N-Series, Gen 3, 40'' (1016 mm) W x 47U, 
Black EA B  $  1,167.05 25.0%  $         875.29 N/A N/A

39360-C06 Double Door, Front, TeraFrame, N-Series, Gen 3, 40'' (1016 mm) W x 48U, 
Black EA B  $  1,170.55 25.0%  $         877.91 N/A N/A

39360-C07 Double Door, Front, TeraFrame, N-Series, Gen 3, 40'' (1016 mm) W x 49U, 
Black EA B  $  1,174.05 25.0%  $         880.54 N/A N/A

39360-C08 Double Door, Front, TeraFrame, N-Series, Gen 3, 40'' (1016 mm) W x 50U, 
Black EA B  $  1,177.56 25.0%  $         883.17 N/A N/A

39360-C09 Double Door, Front, TeraFrame, N-Series, Gen 3, 40'' (1016 mm) W x 51U, 
Black EA B  $  1,181.06 25.0%  $         885.80 N/A N/A

39360-C10 Double Door, Front, TeraFrame, N-Series, Gen 3, 40'' (1016 mm) W x 52U, 
Black EA B  $  1,184.56 25.0%  $         888.42 N/A N/A

39360-E00 Double Door, Front, TeraFrame, N-Series, Gen 3, 40'' (1016 mm) W x 42U, 
Glacier White EA B  $  1,133.78 25.0%  $         850.34 N/A N/A
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39360-E01 Double Door, Front, TeraFrame, N-Series, Gen 3, 40'' (1016 mm) W x 43U, 
Glacier White EA B  $  1,142.54 25.0%  $         856.91 N/A N/A

39360-E02 Double Door, Front, TeraFrame, N-Series, Gen 3, 40'' (1016 mm) W x 44U, 
Glacier White EA B  $  1,151.29 25.0%  $         863.47 N/A N/A

39360-E03 Double Door, Front, TeraFrame, N-Series, Gen 3, 40'' (1016 mm) W x 45U, 
Glacier White EA B  $  1,160.05 25.0%  $         870.04 N/A N/A

39360-E04 Double Door, Front, TeraFrame, N-Series, Gen 3, 40'' (1016 mm) W x 46U, 
Glacier White EA B  $  1,163.55 25.0%  $         872.66 N/A N/A

39360-E05 Double Door, Front, TeraFrame, N-Series, Gen 3, 40'' (1016 mm) W x 47U, 
Glacier White EA B  $  1,167.05 25.0%  $         875.29 N/A N/A

39360-E06 Double Door, Front, TeraFrame, N-Series, Gen 3, 40'' (1016 mm) W x 48U, 
Glacier White EA B  $  1,170.55 25.0%  $         877.91 N/A N/A

39360-E07 Double Door, Front, TeraFrame, N-Series, Gen 3, 40'' (1016 mm) W x 49U, 
Glacier White EA B  $  1,174.05 25.0%  $         880.54 N/A N/A

39360-E08 Double Door, Front, TeraFrame, N-Series, Gen 3, 40'' (1016 mm) W x 50U, 
Glacier White EA B  $  1,177.56 25.0%  $         883.17 N/A N/A

39360-E09 Double Door, Front, TeraFrame, N-Series, Gen 3, 40'' (1016 mm) W x 51U, 
Glacier White EA B  $  1,181.06 25.0%  $         885.80 N/A N/A

39360-E10 Double Door, Front, TeraFrame, N-Series, Gen 3, 40'' (1016 mm) W x 52U, 
Glacier White EA B  $  1,184.56 25.0%  $         888.42 N/A N/A

39371-C00 Lock Kit, 2-Point, Keyed, Front Door, N-Series, Gen 3, 42U EA B  $     104.60 25.0%  $           78.45 N/A N/A
39371-C01 Lock Kit, 2-Point, Keyed, Front Door, N-Series, Gen 3, 43U EA B  $     118.44 25.0%  $           88.83 N/A N/A
39371-C02 Lock Kit, 2-Point, Keyed, Front Door, N-Series, Gen 3, 44U EA B  $     123.61 25.0%  $           92.71 N/A N/A
39371-C03 Lock Kit, 2-Point, Keyed, Front Door, N-Series, Gen 3, 45U EA B  $     118.68 25.0%  $           89.01 N/A N/A
39371-C04 Lock Kit, 2-Point, Keyed, Front Door, N-Series, Gen 3, 46U EA B  $     134.73 25.0%  $         101.05 N/A N/A
39371-C05 Lock Kit, 2-Point, Keyed, Front Door, N-Series, Gen 3, 47U EA B  $     140.69 25.0%  $         105.52 N/A N/A
39371-C06 Lock Kit, 2-Point, Keyed, Front Door, N-Series, Gen 3, 48U EA B  $     134.96 25.0%  $         101.22 N/A N/A
39371-C07 Lock Kit, 2-Point, Keyed, Front Door, N-Series, Gen 3, 49U EA B  $     153.54 25.0%  $         115.16 N/A N/A
39371-C08 Lock Kit, 2-Point, Keyed, Front Door, N-Series, Gen 3, 50U EA B  $     160.41 25.0%  $         120.31 N/A N/A
39371-C09 Lock Kit, 2-Point, Keyed, Front Door, N-Series, Gen 3, 51U EA B  $     167.69 25.0%  $         125.77 N/A N/A
39371-C10 Lock Kit, 2-Point, Keyed, Front Door, N-Series, Gen 3, 52U EA B  $     153.85 25.0%  $         115.39 N/A N/A
39373-C00 Lock Kit, 2-Point, Combination, Front Door, N-Series, Gen 3, 42U EA B  $     194.43 25.0%  $         145.82 N/A N/A
39373-C01 Lock Kit, 2-Point, Combination, Front Door, N-Series, Gen 3, 43U EA B  $     216.61 25.0%  $         162.46 N/A N/A
39373-C02 Lock Kit, 2-Point, Combination, Front Door, N-Series, Gen 3, 44U EA B  $     220.90 25.0%  $         165.68 N/A N/A
39373-C03 Lock Kit, 2-Point, Combination, Front Door, N-Series, Gen 3, 45U EA B  $     206.11 25.0%  $         154.58 N/A N/A
39373-C04 Lock Kit, 2-Point, Combination, Front Door, N-Series, Gen 3, 46U EA B  $     229.47 25.0%  $         172.10 N/A N/A
39373-C05 Lock Kit, 2-Point, Combination, Front Door, N-Series, Gen 3, 47U EA B  $     233.73 25.0%  $         175.30 N/A N/A
39373-C06 Lock Kit, 2-Point, Combination, Front Door, N-Series, Gen 3, 48U EA B  $     217.79 25.0%  $         163.34 N/A N/A
39373-C07 Lock Kit, 2-Point, Combination, Front Door, N-Series, Gen 3, 49U EA B  $     242.32 25.0%  $         181.74 N/A N/A
39373-C08 Lock Kit, 2-Point, Combination, Front Door, N-Series, Gen 3, 50U EA B  $     246.59 25.0%  $         184.94 N/A N/A
39373-C09 Lock Kit, 2-Point, Combination, Front Door, N-Series, Gen 3, 51U EA B  $     250.89 25.0%  $         188.17 N/A N/A
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39373-C10 Lock Kit, 2-Point, Combination, Front Door, N-Series, Gen 3, 52U EA B  $     229.47 25.0%  $         172.10 N/A N/A
39375-000 Integrated Cable Manager, N-Series, Gen 3, 42U EA B  $     165.90 25.0%  $         124.43 N/A N/A
39375-001 Integrated Cable Manager, N-Series, Gen 3, 43U EA B  $     169.41 25.0%  $         127.06 N/A N/A
39375-002 Integrated Cable Manager, N-Series, Gen 3, 44U EA B  $     172.91 25.0%  $         129.68 N/A N/A
39375-003 Integrated Cable Manager, N-Series, Gen 3, 45U EA B  $     176.41 25.0%  $         132.31 N/A N/A
39375-004 Integrated Cable Manager, N-Series, Gen 3, 46U EA B  $     179.91 25.0%  $         134.93 N/A N/A
39375-005 Integrated Cable Manager, N-Series, Gen 3, 47U EA B  $     183.41 25.0%  $         137.56 N/A N/A
39375-006 Integrated Cable Manager, N-Series, Gen 3, 48U EA B  $     186.92 25.0%  $         140.19 N/A N/A
39375-007 Integrated Cable Manager, N-Series, Gen 3, 49U EA B  $     190.42 25.0%  $         142.82 N/A N/A
39375-008 Integrated Cable Manager, N-Series, Gen 3, 50U EA B  $     193.92 25.0%  $         145.44 N/A N/A
39375-009 Integrated Cable Manager, N-Series, Gen 3, 51U EA B  $     197.42 25.0%  $         148.07 N/A N/A
39375-010 Integrated Cable Manager, N-Series, Gen 3, 52U EA B  $     200.92 25.0%  $         150.69 N/A N/A

39377-C01 Telescoping Cable Manager, Spool, N-Series, Gen 3, 31.5'' (800 mm) W, 
Black EA B  $     190.42 25.0%  $         142.82 N/A N/A

39377-C02 Telescoping Cable Manager, Spool, N-Series, Gen 3, 40'' (1016 mm) W, 
Black EA B  $     102.87 25.0%  $           77.15 N/A N/A

39377-E01 Telescoping Cable Manager, Spool, N-Series, Gen 3, 31.5'' (800 mm) W, 
Glacier White EA B  $     190.42 25.0%  $         142.82 N/A N/A

39377-E02 Telescoping Cable Manager, Spool, N-Series, Gen 3, 40'' (1016 mm) W, 
Glacier White EA B  $     108.72 25.0%  $           81.54 N/A N/A

39380-C00 Cable Lashing Bracket, Slim, N-Series, Gen 3, 42U, Black EA B  $     102.87 25.0%  $           77.15 N/A N/A
39380-C01 Cable Lashing Bracket, Slim, N-Series, Gen 3, 43U, Black EA B  $     105.79 25.0%  $           79.34 N/A N/A
39380-C02 Cable Lashing Bracket, Slim, N-Series, Gen 3, 44U, Black EA B  $     108.72 25.0%  $           81.54 N/A N/A
39380-C03 Cable Lashing Bracket, Slim, N-Series, Gen 3, 45U, Black EA B  $     111.62 25.0%  $           83.72 N/A N/A
39380-C04 Cable Lashing Bracket, Slim, N-Series, Gen 3, 46U, Black EA B  $     114.55 25.0%  $           85.91 N/A N/A
39380-C05 Cable Lashing Bracket, Slim, N-Series, Gen 3, 47U, Black EA B  $     117.47 25.0%  $           88.10 N/A N/A
39380-C06 Cable Lashing Bracket, Slim, N-Series, Gen 3, 48U, Black EA B  $     120.38 25.0%  $           90.29 N/A N/A
39380-C07 Cable Lashing Bracket, Slim, N-Series, Gen 3, 49U, Black EA B  $     123.30 25.0%  $           92.48 N/A N/A
39380-C08 Cable Lashing Bracket, Slim, N-Series, Gen 3, 50U, Black EA B  $     126.23 25.0%  $           94.67 N/A N/A
39380-C09 Cable Lashing Bracket, Slim, N-Series, Gen 3, 51U, Black EA B  $     129.13 25.0%  $           96.85 N/A N/A
39380-C10 Cable Lashing Bracket, Slim, N-Series, Gen 3, 52U, Black EA B  $     132.06 25.0%  $           99.05 N/A N/A
39380-E00 Cable Lashing Bracket, Slim, N-Series, Gen 3, 42U, Glacier White EA B  $     102.87 25.0%  $           77.15 N/A N/A
39380-E01 Cable Lashing Bracket, Slim, N-Series, Gen 3, 43U, Glacier White EA B  $     105.79 25.0%  $           79.34 N/A N/A
39380-E02 Cable Lashing Bracket, Slim, N-Series, Gen 3, 44U, Glacier White EA B  $     108.72 25.0%  $           81.54 N/A N/A
39380-E03 Cable Lashing Bracket, Slim, N-Series, Gen 3, 45U, Glacier White EA B  $     111.62 25.0%  $           83.72 N/A N/A
39380-E04 Cable Lashing Bracket, Slim, N-Series, Gen 3, 46U, Glacier White EA B  $     114.55 25.0%  $           85.91 N/A N/A
39380-E05 Cable Lashing Bracket, Slim, N-Series, Gen 3, 47U, Glacier White EA B  $     117.47 25.0%  $           88.10 N/A N/A
39380-E06 Cable Lashing Bracket, Slim, N-Series, Gen 3, 48U, Glacier White EA B  $     120.38 25.0%  $           90.29 N/A N/A
39380-E07 Cable Lashing Bracket, Slim, N-Series, Gen 3, 49U, Glacier White EA B  $     123.30 25.0%  $           92.48 N/A N/A
39380-E08 Cable Lashing Bracket, Slim, N-Series, Gen 3, 50U, Glacier White EA B  $     126.23 25.0%  $           94.67 N/A N/A
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39380-E09 Cable Lashing Bracket, Slim, N-Series, Gen 3, 51U, Glacier White EA B  $     129.13 25.0%  $           96.85 N/A N/A
39380-E10 Cable Lashing Bracket, Slim, N-Series, Gen 3, 52U, Glacier White EA B  $     132.06 25.0%  $           99.05 N/A N/A
39381-C00 Cable Lashing Bracket, Wide, N-Series, Gen 3, 42U, Black EA B  $     137.46 25.0%  $         103.10 N/A N/A
39381-C01 Cable Lashing Bracket, Wide, N-Series, Gen 3, 43U, Black EA B  $     140.37 25.0%  $         105.28 N/A N/A
39381-C02 Cable Lashing Bracket, Wide, N-Series, Gen 3, 44U, Black EA B  $     143.29 25.0%  $         107.47 N/A N/A
39381-C03 Cable Lashing Bracket, Wide, N-Series, Gen 3, 45U, Black EA B  $     146.22 25.0%  $         109.67 N/A N/A
39381-C04 Cable Lashing Bracket, Wide, N-Series, Gen 3, 46U, Black EA B  $     149.12 25.0%  $         111.84 N/A N/A
39381-C05 Cable Lashing Bracket, Wide, N-Series, Gen 3, 47U, Black EA B  $     152.05 25.0%  $         114.04 N/A N/A
39381-C06 Cable Lashing Bracket, Wide, N-Series, Gen 3, 48U, Black EA B  $     154.97 25.0%  $         116.23 N/A N/A
39381-C07 Cable Lashing Bracket, Wide, N-Series, Gen 3, 49U, Black EA B  $     157.88 25.0%  $         118.41 N/A N/A
39381-C08 Cable Lashing Bracket, Wide, N-Series, Gen 3, 50U, Black EA B  $     160.80 25.0%  $         120.60 N/A N/A
39381-C09 Cable Lashing Bracket, Wide, N-Series, Gen 3, 51U, Black EA B  $     163.73 25.0%  $         122.80 N/A N/A
39381-C10 Cable Lashing Bracket, Wide, N-Series, Gen 3, 52U, Black EA B  $     166.63 25.0%  $         124.97 N/A N/A
39381-E00 Cable Lashing Bracket, Wide, N-Series, Gen 3, 42U, Glacier White EA B  $     137.46 25.0%  $         103.10 N/A N/A
39381-E01 Cable Lashing Bracket, Wide, N-Series, Gen 3, 43U, Glacier White EA B  $     140.37 25.0%  $         105.28 N/A N/A
39381-E02 Cable Lashing Bracket, Wide, N-Series, Gen 3, 44U, Glacier White EA B  $     143.29 25.0%  $         107.47 N/A N/A
39381-E03 Cable Lashing Bracket, Wide, N-Series, Gen 3, 45U, Glacier White EA B  $     146.22 25.0%  $         109.67 N/A N/A
39381-E04 Cable Lashing Bracket, Wide, N-Series, Gen 3, 46U, Glacier White EA B  $     149.12 25.0%  $         111.84 N/A N/A
39381-E05 Cable Lashing Bracket, Wide, N-Series, Gen 3, 47U, Glacier White EA B  $     152.05 25.0%  $         114.04 N/A N/A
39381-E06 Cable Lashing Bracket, Wide, N-Series, Gen 3, 48U, Glacier White EA B  $     154.97 25.0%  $         116.23 N/A N/A
39381-E07 Cable Lashing Bracket, Wide, N-Series, Gen 3, 49U, Glacier White EA B  $     157.88 25.0%  $         118.41 N/A N/A
39381-E08 Cable Lashing Bracket, Wide, N-Series, Gen 3, 50U, Glacier White EA B  $     160.80 25.0%  $         120.60 N/A N/A
39381-E09 Cable Lashing Bracket, Wide, N-Series, Gen 3, 51U, Glacier White EA B  $     163.73 25.0%  $         122.80 N/A N/A
39381-E10 Cable Lashing Bracket, Wide, N-Series, Gen 3, 52U, Glacier White EA B  $     166.63 25.0%  $         124.97 N/A N/A
39384-C00 Air Dam, 1 Side, N-Series, Gen 3, 40'' (1016 mm) W x 42U, Black EA B  $     151.90 25.0%  $         113.93 N/A N/A
39384-C01 Air Dam, 1 Side, N-Series, Gen 3, 40'' (1016 mm) W x 43U, Black EA B  $     172.41 25.0%  $         129.31 N/A N/A
39384-C02 Air Dam, 1 Side, N-Series, Gen 3, 40'' (1016 mm) W x 44U, Black EA B  $     174.01 25.0%  $         130.51 N/A N/A
39384-C03 Air Dam, 1 Side, N-Series, Gen 3, 40'' (1016 mm) W x 45U, Black EA B  $     165.04 25.0%  $         123.78 N/A N/A
39384-C04 Air Dam, 1 Side, N-Series, Gen 3, 40'' (1016 mm) W x 46U, Black EA B  $     177.23 25.0%  $         132.92 N/A N/A
39384-C05 Air Dam, 1 Side, N-Series, Gen 3, 40'' (1016 mm) W x 47U, Black EA B  $     178.84 25.0%  $         134.13 N/A N/A
39384-C06 Air Dam, 1 Side, N-Series, Gen 3, 40'' (1016 mm) W x 48U, Black EA B  $     169.41 25.0%  $         127.06 N/A N/A
39384-C07 Air Dam, 1 Side, N-Series, Gen 3, 40'' (1016 mm) W x 49U, Black EA B  $     182.05 25.0%  $         136.54 N/A N/A
39384-C08 Air Dam, 1 Side, N-Series, Gen 3, 40'' (1016 mm) W x 50U, Black EA B  $     183.65 25.0%  $         137.74 N/A N/A
39384-C09 Air Dam, 1 Side, N-Series, Gen 3, 40'' (1016 mm) W x 51U, Black EA B  $     185.25 25.0%  $         138.94 N/A N/A
39384-C10 Air Dam, 1 Side, N-Series, Gen 3, 40'' (1016 mm) W x 52U, Black EA B  $     175.25 25.0%  $         131.44 N/A N/A
39384-E00 Air Dam, 1 Side, N-Series, Gen 3, 40'' (1016 mm) W x 42U, Glacier White EA B  $     151.90 25.0%  $         113.93 N/A N/A
39384-E01 Air Dam, 1 Side, N-Series, Gen 3, 40'' (1016 mm) W x 43U, Glacier White EA B  $     172.41 25.0%  $         129.31 N/A N/A
39384-E02 Air Dam, 1 Side, N-Series, Gen 3, 40'' (1016 mm) W x 44U, Glacier White EA B  $     174.01 25.0%  $         130.51 N/A N/A
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39384-E03 Air Dam, 1 Side, N-Series, Gen 3, 40'' (1016 mm) W x 45U, Glacier White EA B  $     165.04 25.0%  $         123.78 N/A N/A
39384-E04 Air Dam, 1 Side, N-Series, Gen 3, 40'' (1016 mm) W x 46U, Glacier White EA B  $     177.23 25.0%  $         132.92 N/A N/A
39384-E05 Air Dam, 1 Side, N-Series, Gen 3, 40'' (1016 mm) W x 47U, Glacier White EA B  $     178.84 25.0%  $         134.13 N/A N/A
39384-E06 Air Dam, 1 Side, N-Series, Gen 3, 40'' (1016 mm) W x 48U, Glacier White EA B  $     169.41 25.0%  $         127.06 N/A N/A
39384-E07 Air Dam, 1 Side, N-Series, Gen 3, 40'' (1016 mm) W x 49U, Glacier White EA B  $     182.05 25.0%  $         136.54 N/A N/A
39384-E08 Air Dam, 1 Side, N-Series, Gen 3, 40'' (1016 mm) W x 50U, Glacier White EA B  $     183.65 25.0%  $         137.74 N/A N/A
39384-E09 Air Dam, 1 Side, N-Series, Gen 3, 40'' (1016 mm) W x 51U, Glacier White EA B  $     185.25 25.0%  $         138.94 N/A N/A
39384-E10 Air Dam, 1 Side, N-Series, Gen 3, 40'' (1016 mm) W x 52U, Glacier White EA B  $     175.25 25.0%  $         131.44 N/A N/A
39385-C00 Air Dam, 2 Side, N-Series, Gen 3, 40'' (1016 mm) W x 42U, Black EA B  $     288.47 25.0%  $         216.35 N/A N/A
39385-C01 Air Dam, 2 Side, N-Series, Gen 3, 40'' (1016 mm) W x 43U, Black EA B  $     329.51 25.0%  $         247.13 N/A N/A
39385-C02 Air Dam, 2 Side, N-Series, Gen 3, 40'' (1016 mm) W x 44U, Black EA B  $     332.72 25.0%  $         249.54 N/A N/A
39385-C03 Air Dam, 2 Side, N-Series, Gen 3, 40'' (1016 mm) W x 45U, Black EA B  $     314.74 25.0%  $         236.06 N/A N/A
39385-C04 Air Dam, 2 Side, N-Series, Gen 3, 40'' (1016 mm) W x 46U, Black EA B  $     339.13 25.0%  $         254.35 N/A N/A
39385-C05 Air Dam, 2 Side, N-Series, Gen 3, 40'' (1016 mm) W x 47U, Black EA B  $     342.35 25.0%  $         256.76 N/A N/A
39385-C06 Air Dam, 2 Side, N-Series, Gen 3, 40'' (1016 mm) W x 48U, Black EA B  $     323.49 25.0%  $         242.62 N/A N/A
39385-C07 Air Dam, 2 Side, N-Series, Gen 3, 40'' (1016 mm) W x 49U, Black EA B  $     348.77 25.0%  $         261.58 N/A N/A
39385-C08 Air Dam, 2 Side, N-Series, Gen 3, 40'' (1016 mm) W x 50U, Black EA B  $     351.99 25.0%  $         263.99 N/A N/A
39385-C09 Air Dam, 2 Side, N-Series, Gen 3, 40'' (1016 mm) W x 51U, Black EA B  $     355.20 25.0%  $         266.40 N/A N/A
39385-C10 Air Dam, 2 Side, N-Series, Gen 3, 40'' (1016 mm) W x 52U, Black EA B  $     335.17 25.0%  $         251.38 N/A N/A
39385-E00 Air Dam, 2 Side, N-Series, Gen 3, 40'' (1016 mm) W x 42U, Glacier White EA B  $     288.47 25.0%  $         216.35 N/A N/A
39385-E01 Air Dam, 2 Side, N-Series, Gen 3, 40'' (1016 mm) W x 43U, Glacier White EA B  $     329.51 25.0%  $         247.13 N/A N/A
39385-E02 Air Dam, 2 Side, N-Series, Gen 3, 40'' (1016 mm) W x 44U, Glacier White EA B  $     332.72 25.0%  $         249.54 N/A N/A
39385-E03 Air Dam, 2 Side, N-Series, Gen 3, 40'' (1016 mm) W x 45U, Glacier White EA B  $     314.74 25.0%  $         236.06 N/A N/A
39385-E04 Air Dam, 2 Side, N-Series, Gen 3, 40'' (1016 mm) W x 46U, Glacier White EA B  $     339.13 25.0%  $         254.35 N/A N/A
39385-E05 Air Dam, 2 Side, N-Series, Gen 3, 40'' (1016 mm) W x 47U, Glacier White EA B  $     342.35 25.0%  $         256.76 N/A N/A
39385-E06 Air Dam, 2 Side, N-Series, Gen 3, 40'' (1016 mm) W x 48U, Glacier White EA B  $     323.49 25.0%  $         242.62 N/A N/A
39385-E07 Air Dam, 2 Side, N-Series, Gen 3, 40'' (1016 mm) W x 49U, Glacier White EA B  $     348.77 25.0%  $         261.58 N/A N/A
39385-E08 Air Dam, 2 Side, N-Series, Gen 3, 40'' (1016 mm) W x 50U, Glacier White EA B  $     351.99 25.0%  $         263.99 N/A N/A
39385-E09 Air Dam, 2 Side, N-Series, Gen 3, 40'' (1016 mm) W x 51U, Glacier White EA B  $     355.20 25.0%  $         266.40 N/A N/A
39385-E10 Air Dam, 2 Side, N-Series, Gen 3, 40'' (1016 mm) W x 52U, Glacier White EA B  $     335.17 25.0%  $         251.38 N/A N/A
39386-C00 Air Dam, 1 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 42U, Black EA B  $     116.88 25.0%  $           87.66 N/A N/A
39386-C01 Air Dam, 1 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 43U, Black EA B  $     128.64 25.0%  $           96.48 N/A N/A
39386-C02 Air Dam, 1 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 44U, Black EA B  $     130.24 25.0%  $           97.68 N/A N/A
39386-C03 Air Dam, 1 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 45U, Black EA B  $     121.26 25.0%  $           90.95 N/A N/A
39386-C04 Air Dam, 1 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 46U, Black EA B  $     133.45 25.0%  $         100.09 N/A N/A
39386-C05 Air Dam, 1 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 47U, Black EA B  $     135.07 25.0%  $         101.30 N/A N/A
39386-C06 Air Dam, 1 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 48U, Black EA B  $     125.63 25.0%  $           94.22 N/A N/A
39386-C07 Air Dam, 1 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 49U, Black EA B  $     138.28 25.0%  $         103.71 N/A N/A
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39386-C08 Air Dam, 1 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 50U, Black EA B  $     139.88 25.0%  $         104.91 N/A N/A
39386-C09 Air Dam, 1 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 51U, Black EA B  $     141.47 25.0%  $         106.10 N/A N/A
39386-C10 Air Dam, 1 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 52U, Black EA B  $     131.48 25.0%  $           98.61 N/A N/A
39386-E00 Air Dam, 1 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 42U, Glacier White EA B  $     116.88 25.0%  $           87.66 N/A N/A
39386-E01 Air Dam, 1 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 43U, Glacier White EA B  $     128.64 25.0%  $           96.48 N/A N/A
39386-E02 Air Dam, 1 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 44U, Glacier White EA B  $     130.24 25.0%  $           97.68 N/A N/A
39386-E03 Air Dam, 1 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 45U, Glacier White EA B  $     121.26 25.0%  $           90.95 N/A N/A
39386-E04 Air Dam, 1 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 46U, Glacier White EA B  $     133.45 25.0%  $         100.09 N/A N/A
39386-E05 Air Dam, 1 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 47U, Glacier White EA B  $     135.07 25.0%  $         101.30 N/A N/A
39386-E06 Air Dam, 1 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 48U, Glacier White EA B  $     125.63 25.0%  $           94.22 N/A N/A
39386-E07 Air Dam, 1 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 49U, Glacier White EA B  $     138.28 25.0%  $         103.71 N/A N/A
39386-E08 Air Dam, 1 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 50U, Glacier White EA B  $     139.88 25.0%  $         104.91 N/A N/A
39386-E09 Air Dam, 1 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 51U, Glacier White EA B  $     141.47 25.0%  $         106.10 N/A N/A
39386-E10 Air Dam, 1 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 52U, Glacier White EA B  $     131.48 25.0%  $           98.61 N/A N/A
39387-C00 Air Dam, 2 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 42U, Black EA B  $     218.43 25.0%  $         163.82 N/A N/A
39387-C01 Air Dam, 2 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 43U, Black EA B  $     241.96 25.0%  $         181.47 N/A N/A
39387-C02 Air Dam, 2 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 44U, Black EA B  $     245.17 25.0%  $         183.88 N/A N/A
39387-C03 Air Dam, 2 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 45U, Black EA B  $     227.19 25.0%  $         170.39 N/A N/A
39387-C04 Air Dam, 2 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 46U, Black EA B  $     251.58 25.0%  $         188.69 N/A N/A
39387-C05 Air Dam, 2 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 47U, Black EA B  $     254.80 25.0%  $         191.10 N/A N/A
39387-C06 Air Dam, 2 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 48U, Black EA B  $     235.94 25.0%  $         176.96 N/A N/A
39387-C07 Air Dam, 2 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 49U, Black EA B  $     261.22 25.0%  $         195.92 N/A N/A
39387-C08 Air Dam, 2 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 50U, Black EA B  $     264.44 25.0%  $         198.33 N/A N/A
39387-C09 Air Dam, 2 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 51U, Black EA B  $     267.65 25.0%  $         200.74 N/A N/A
39387-C10 Air Dam, 2 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 52U, Black EA B  $     247.62 25.0%  $         185.72 N/A N/A
39387-E00 Air Dam, 2 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 42U, Glacier White EA B  $     218.43 25.0%  $         163.82 N/A N/A
39387-E01 Air Dam, 2 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 43U, Glacier White EA B  $     241.96 25.0%  $         181.47 N/A N/A
39387-E02 Air Dam, 2 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 44U, Glacier White EA B  $     245.17 25.0%  $         183.88 N/A N/A
39387-E03 Air Dam, 2 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 45U, Glacier White EA B  $     227.19 25.0%  $         170.39 N/A N/A
39387-E04 Air Dam, 2 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 46U, Glacier White EA B  $     251.58 25.0%  $         188.69 N/A N/A
39387-E05 Air Dam, 2 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 47U, Glacier White EA B  $     254.80 25.0%  $         191.10 N/A N/A
39387-E06 Air Dam, 2 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 48U, Glacier White EA B  $     235.94 25.0%  $         176.96 N/A N/A
39387-E07 Air Dam, 2 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 49U, Glacier White EA B  $     261.22 25.0%  $         195.92 N/A N/A
39387-E08 Air Dam, 2 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 50U, Glacier White EA B  $     264.44 25.0%  $         198.33 N/A N/A
39387-E09 Air Dam, 2 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 51U, Glacier White EA B  $     267.65 25.0%  $         200.74 N/A N/A
39387-E10 Air Dam, 2 Side, N-Series, Gen 3, 31.5'' (800 mm) W x 52U, Glacier White EA B  $     247.62 25.0%  $         185.72 N/A N/A
39390-C06 Intake Duct, Vertical Exhaust Duct Compatible, N-Series, Gen 3, 42U, 

Black EA B  $     812.46 25.0%  $         609.35 N/A N/A
39390-C07 Intake Duct, Vertical Exhaust Duct Compatible, N-Series, Gen 3, 43U, 

Black EA B  $     822.61 25.0%  $         616.96 N/A N/A
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39390-C08 Intake Duct, Vertical Exhaust Duct Compatible, N-Series, Gen 3, 44U, 
Black EA B  $     832.78 25.0%  $         624.59 N/A N/A

39390-C09 Intake Duct, Vertical Exhaust Duct Compatible, N-Series, Gen 3, 45U, 
Black EA B  $     843.12 25.0%  $         632.34 N/A N/A

39390-C10 Intake Duct, Vertical Exhaust Duct Compatible, N-Series, Gen 3, 46U, 
Black EA B  $     853.43 25.0%  $         640.07 N/A N/A

39390-C11 Intake Duct, Vertical Exhaust Duct Compatible, N-Series, Gen 3, 47U, 
Black EA B  $     863.77 25.0%  $         647.83 N/A N/A

39390-C12 Intake Duct, Vertical Exhaust Duct Compatible, N-Series, Gen 3, 48U, 
Black EA B  $     874.28 25.0%  $         655.71 N/A N/A

39390-C13 Intake Duct, Vertical Exhaust Duct Compatible, N-Series, Gen 3, 49U, 
Black EA B  $     884.78 25.0%  $         663.59 N/A N/A

39390-C14 Intake Duct, Vertical Exhaust Duct Compatible, N-Series, Gen 3, 50U, 
Black EA B  $     895.46 25.0%  $         671.60 N/A N/A

39390-C15 Intake Duct, Vertical Exhaust Duct Compatible, N-Series, Gen 3, 51U, 
Black EA B  $     906.15 25.0%  $         679.61 N/A N/A

39390-C16 Intake Duct, Vertical Exhaust Duct Compatible, N-Series, Gen 3, 52U, 
Black EA B  $     915.48 25.0%  $         686.61 N/A N/A

39390-E06 Intake Duct, Vertical Exhaust Duct Compatible, N-Series, Gen 3, 42U, 
Glacier White EA B  $     812.46 25.0%  $         609.35 N/A N/A

39390-E07 Intake Duct, Vertical Exhaust Duct Compatible, N-Series, Gen 3, 43U, 
Glacier White EA B  $     822.61 25.0%  $         616.96 N/A N/A

39390-E08 Intake Duct, Vertical Exhaust Duct Compatible, N-Series, Gen 3, 44U, 
Glacier White EA B  $     832.78 25.0%  $         624.59 N/A N/A

39390-E09 Intake Duct, Vertical Exhaust Duct Compatible, N-Series, Gen 3, 45U, 
Glacier White EA B  $     843.12 25.0%  $         632.34 N/A N/A

39390-E10 Intake Duct, Vertical Exhaust Duct Compatible, N-Series, Gen 3, 46U, 
Glacier White EA B  $     853.43 25.0%  $         640.07 N/A N/A

39390-E11 Intake Duct, Vertical Exhaust Duct Compatible, N-Series, Gen 3, 47U, 
Glacier White EA B  $     863.77 25.0%  $         647.83 N/A N/A

39390-E12 Intake Duct, Vertical Exhaust Duct Compatible, N-Series, Gen 3, 48U, 
Glacier White EA B  $     874.28 25.0%  $         655.71 N/A N/A

39390-E13 Intake Duct, Vertical Exhaust Duct Compatible, N-Series, Gen 3, 49U, 
Glacier White EA B  $     884.78 25.0%  $         663.59 N/A N/A

39390-E14 Intake Duct, Vertical Exhaust Duct Compatible, N-Series, Gen 3, 50U, 
Glacier White EA B  $     895.46 25.0%  $         671.60 N/A N/A

39390-E15 Intake Duct, Vertical Exhaust Duct Compatible, N-Series, Gen 3, 51U, 
Glacier White EA B  $     906.15 25.0%  $         679.61 N/A N/A

39390-E16 Intake Duct, Vertical Exhaust Duct Compatible, N-Series, Gen 3, 52U, 
Glacier White EA B  $     915.48 25.0%  $         686.61 N/A N/A

39402-C06 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 31.5'' (800 
mm) W x 42U, Black EA B  $     768.69 25.0%  $         576.52 N/A N/A

39402-C07 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 31.5'' (800 
mm) W x 43U, Black EA B  $     778.84 25.0%  $         584.13 N/A N/A

39402-C08 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 31.5'' (800 
mm) W x 44U, Black EA B  $     789.00 25.0%  $         591.75 N/A N/A

39402-C09 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 31.5'' (800 
mm) W x 45U, Black EA B  $     799.34 25.0%  $         599.51 N/A N/A

39402-C10 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 31.5'' (800 
mm) W x 46U, Black EA B  $     809.66 25.0%  $         607.25 N/A N/A

39402-C11 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 31.5'' (800 
mm) W x 47U, Black EA B  $     820.00 25.0%  $         615.00 N/A N/A
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39402-C12 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 31.5'' (800 
mm) W x 48U, Black EA B  $     830.50 25.0%  $         622.88 N/A N/A

39402-C13 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 31.5'' (800 
mm) W x 49U, Black EA B  $     841.01 25.0%  $         630.76 N/A N/A

39402-C14 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 31.5'' (800 
mm) W x 50U, Black EA B  $     851.68 25.0%  $         638.76 N/A N/A

39402-C15 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 31.5'' (800 
mm) W x 51U, Black EA B  $     862.38 25.0%  $         646.79 N/A N/A

39402-C16 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 31.5'' (800 
mm) W x 52U, Black EA B  $     871.71 25.0%  $         653.78 N/A N/A

39402-C23 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 40'' (1016 
mm) W x 42U, Black EA B  $     847.48 25.0%  $         635.61 N/A N/A

39402-C24 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 40'' (1016 
mm) W x 43U, Black EA B  $     866.39 25.0%  $         649.79 N/A N/A

39402-C25 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 40'' (1016 
mm) W x 44U, Black EA B  $     876.55 25.0%  $         657.41 N/A N/A

39402-C26 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 40'' (1016 
mm) W x 45U, Black EA B  $     886.89 25.0%  $         665.17 N/A N/A

39402-C27 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 40'' (1016 
mm) W x 46U, Black EA B  $     897.21 25.0%  $         672.91 N/A N/A

39402-C28 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 40'' (1016 
mm) W x 47U, Black EA B  $     907.55 25.0%  $         680.66 N/A N/A

39402-C29 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 40'' (1016 
mm) W x 48U, Black EA B  $     918.05 25.0%  $         688.54 N/A N/A

39402-C30 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 40'' (1016 
mm) W x 49U, Black EA B  $     928.56 25.0%  $         696.42 N/A N/A

39402-C31 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 40'' (1016 
mm) W x 50U, Black EA B  $     939.23 25.0%  $         704.42 N/A N/A

39402-C32 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 40'' (1016 
mm) W x 51U, Black EA B  $     949.93 25.0%  $         712.45 N/A N/A

39402-C33 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 40'' (1016 
mm) W x 52U, Black EA B  $     959.26 25.0%  $         719.45 N/A N/A

39402-E06 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 31.5'' (800 
mm) W x 42U, Glacier White EA B  $     768.69 25.0%  $         576.52 N/A N/A

39402-E07 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 31.5'' (800 
mm) W x 43U, Glacier White EA B  $     778.84 25.0%  $         584.13 N/A N/A

39402-E08 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 31.5'' (800 
mm) W x 44U, Glacier White EA B  $     789.00 25.0%  $         591.75 N/A N/A

39402-E09 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 31.5'' (800 
mm) W x 45U, Glacier White EA B  $     799.34 25.0%  $         599.51 N/A N/A

39402-E10 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 31.5'' (800 
mm) W x 46U, Glacier White EA B  $     809.66 25.0%  $         607.25 N/A N/A

39402-E11 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 31.5'' (800 
mm) W x 47U, Glacier White EA B  $     820.00 25.0%  $         615.00 N/A N/A
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39402-E12 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 31.5'' (800 
mm) W x 48U, Glacier White EA B  $     830.50 25.0%  $         622.88 N/A N/A

39402-E13 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 31.5'' (800 
mm) W x 49U, Glacier White EA B  $     841.01 25.0%  $         630.76 N/A N/A

39402-E14 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 31.5'' (800 
mm) W x 50U, Glacier White EA B  $     851.68 25.0%  $         638.76 N/A N/A

39402-E15 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 31.5'' (800 
mm) W x 51U, Glacier White EA B  $     862.38 25.0%  $         646.79 N/A N/A

39402-E16 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 31.5'' (800 
mm) W x 52U, Glacier White EA B  $     871.71 25.0%  $         653.78 N/A N/A

39402-E23 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 40'' (1016 
mm) W x 42U, Glacier White EA B  $     847.48 25.0%  $         635.61 N/A N/A

39402-E24 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 40'' (1016 
mm) W x 43U, Glacier White EA B  $     866.39 25.0%  $         649.79 N/A N/A

39402-E25 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 40'' (1016 
mm) W x 44U, Glacier White EA B  $     876.55 25.0%  $         657.41 N/A N/A

39402-E26 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 40'' (1016 
mm) W x 45U, Glacier White EA B  $     886.89 25.0%  $         665.17 N/A N/A

39402-E27 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 40'' (1016 
mm) W x 46U, Glacier White EA B  $     897.21 25.0%  $         672.91 N/A N/A

39402-E28 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 40'' (1016 
mm) W x 47U, Glacier White EA B  $     907.55 25.0%  $         680.66 N/A N/A

39402-E29 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 40'' (1016 
mm) W x 48U, Glacier White EA B  $     918.05 25.0%  $         688.54 N/A N/A

39402-E30 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 40'' (1016 
mm) W x 49U, Glacier White EA B  $     928.56 25.0%  $         696.42 N/A N/A

39402-E31 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 40'' (1016 
mm) W x 50U, Glacier White EA B  $     939.23 25.0%  $         704.42 N/A N/A

39402-E32 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 40'' (1016 
mm) W x 51U, Glacier White EA B  $     949.93 25.0%  $         712.45 N/A N/A

39402-E33 Intake Duct, Aisle Containment Compatible, N-Series, Gen 3, 40'' (1016 
mm) W x 52U, Glacier White EA B  $     959.26 25.0%  $         719.45 N/A N/A

39410-C01 Bottom Panel, 100-1200D, Grommet, N-Series, Gen 3, Black EA B  $     183.86 25.0%  $         137.90 N/A N/A
39410-E01 Bottom Panel, 100-1200D, Grommet, N-Series, Gen 3, Glacier White EA B  $     183.86 25.0%  $         137.90 N/A N/A
39413-008 Cable Port Seal, Top, N-Series, Gen 3, 31.5'' (800 mm) W x 39.4'' (1000 

mm) EA B  $       60.84 25.0%  $           45.63 N/A N/A
39413-009 Cable Port Seal, Top, N-Series, Gen 3, 31.5'' (800 mm) W x 40.4'' (1025 

mm) EA B  $       61.73 25.0%  $           46.30 N/A N/A
39413-010 Cable Port Seal, Top, N-Series, Gen 3, 31.5'' (800 mm) W x 41.3'' (1050 

mm) EA B  $       62.59 25.0%  $           46.94 N/A N/A
39413-011 Cable Port Seal, Top, N-Series, Gen 3, 31.5'' (800 mm) W x 42.3'' (1075 

mm) EA B  $       63.48 25.0%  $           47.61 N/A N/A
39413-012 Cable Port Seal, Top, N-Series, Gen 3, 31.5'' (800 mm) W x 43.3'' (1100 

mm) EA B  $       64.35 25.0%  $           48.26 N/A N/A
39413-013 Cable Port Seal, Top, N-Series, Gen 3, 31.5'' (800 mm) W x 44.3'' (1125 

mm) EA B  $       65.23 25.0%  $           48.92 N/A N/A
39413-014 Cable Port Seal, Top, N-Series, Gen 3, 31.5'' (800 mm) W x 45.3'' (1150 

mm) EA B  $       66.10 25.0%  $           49.58 N/A N/A
39413-015 Cable Port Seal, Top, N-Series, Gen 3, 31.5'' (800 mm) W x 46.3'' (1175 

mm) EA B  $       66.98 25.0%  $           50.24 N/A N/A
39413-016 Cable Port Seal, Top, N-Series, Gen 3, 31.5'' (800 mm) W x 47.2'' (1200 

mm) EA B  $       67.85 25.0%  $           50.89 N/A N/A
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39414-008 Cable Port Seal, Bottom, N-Series, Gen 3, 31.5'' (800 mm) W x 39.4'' (1000 
mm) EA B  $       60.84 25.0%  $           45.63 N/A N/A

39414-009 Cable Port Seal, Bottom, N-Series, Gen 3, 31.5'' (800 mm) W x 40.4'' (1025 
mm) EA B  $       61.73 25.0%  $           46.30 N/A N/A

39414-010 Cable Port Seal, Bottom, N-Series, Gen 3, 31.5'' (800 mm) W x 41.3'' (1050 
mm) EA B  $       62.59 25.0%  $           46.94 N/A N/A

39414-011 Cable Port Seal, Bottom, N-Series, Gen 3, 31.5'' (800 mm) W x 42.3'' (1075 
mm) EA B  $       63.48 25.0%  $           47.61 N/A N/A

39414-012 Cable Port Seal, Bottom, N-Series, Gen 3, 31.5'' (800 mm) W x 43.3'' (1100 
mm) EA B  $       64.35 25.0%  $           48.26 N/A N/A

39414-013 Cable Port Seal, Bottom, N-Series, Gen 3, 31.5'' (800 mm) W x 44.3'' (1125 
mm) EA B  $       65.23 25.0%  $           48.92 N/A N/A

39414-014 Cable Port Seal, Bottom, N-Series, Gen 3, 31.5'' (800 mm) W x 45.3'' (1150 
mm) EA B  $       66.10 25.0%  $           49.58 N/A N/A

39414-015 Cable Port Seal, Bottom, N-Series, Gen 3, 31.5'' (800 mm) W x 46.3'' (1175 
mm) EA B  $       66.98 25.0%  $           50.24 N/A N/A

39414-016 Cable Port Seal, Bottom, N-Series, Gen 3, 31.5'' (800 mm) W x 47.2'' (1200 
mm) EA B  $       67.85 25.0%  $           50.89 N/A N/A

39415-012 Cable Port Seal, Top, N-Series, Gen 3, 40'' (1016 mm) W x 43.3'' (1100 
mm) EA B  $     172.91 25.0%  $         129.68 N/A N/A

39415-013 Cable Port Seal, Top, N-Series, Gen 3, 40'' (1016 mm) W x 44.3'' (1125 
mm) EA B  $     177.29 25.0%  $         132.97 N/A N/A

39415-014 Cable Port Seal, Top, N-Series, Gen 3, 40'' (1016 mm) W x 45.3'' (1150 
mm) EA B  $     181.66 25.0%  $         136.25 N/A N/A

39415-015 Cable Port Seal, Top, N-Series, Gen 3, 40'' (1016 mm) W x 46.3'' (1175 
mm) EA B  $     186.05 25.0%  $         139.54 N/A N/A

39415-016 Cable Port Seal, Top, N-Series, Gen 3, 40'' (1016 mm) W x 47.2'' (1200 
mm) EA B  $     190.42 25.0%  $         142.82 N/A N/A

39416-012 Cable Port Seal, Bottom, N-Series, Gen 3, 40'' (1016 mm) W x 43.3'' (1100 
mm) EA B  $     172.91 25.0%  $         129.68 N/A N/A

39416-013 Cable Port Seal, Bottom, N-Series, Gen 3, 40'' (1016 mm) W x 44.3'' (1125 
mm) EA B  $     177.29 25.0%  $         132.97 N/A N/A

39416-014 Cable Port Seal, Bottom, N-Series, Gen 3, 40'' (1016 mm) W x 45.3'' (1150 
mm) EA B  $     181.66 25.0%  $         136.25 N/A N/A

39416-015 Cable Port Seal, Bottom, N-Series, Gen 3, 40'' (1016 mm) W x 46.3'' (1175 
mm) EA B  $     186.05 25.0%  $         139.54 N/A N/A

39416-016 Cable Port Seal, Bottom, N-Series, Gen 3, 40'' (1016 mm) W x 47.2'' (1200 
mm) EA B  $     190.42 25.0%  $         142.82 N/A N/A

39420-C00 Double Door, Front, GlobalFrame, N-Series, Gen 3, 40'' (1016 mm) W x 
42U, Black EA B  $  1,054.99 25.0%  $         791.24 N/A N/A

39420-C01 Double Door, Front, GlobalFrame, N-Series, Gen 3, 40'' (1016 mm) W x 
43U, Black EA B  $  1,063.74 25.0%  $         797.81 N/A N/A

39420-C02 Double Door, Front, GlobalFrame, N-Series, Gen 3, 40'' (1016 mm) W x 
44U, Black EA B  $  1,072.50 25.0%  $         804.38 N/A N/A

39420-C03 Double Door, Front, GlobalFrame, N-Series, Gen 3, 40'' (1016 mm) W x 
45U, Black EA B  $  1,081.25 25.0%  $         810.94 N/A N/A

39420-C04 Double Door, Front, GlobalFrame, N-Series, Gen 3, 40'' (1016 mm) W x 
46U, Black EA B  $  1,084.75 25.0%  $         813.56 N/A N/A
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39420-C05 Double Door, Front, GlobalFrame, N-Series, Gen 3, 40'' (1016 mm) W x 
47U, Black EA B  $  1,088.26 25.0%  $         816.20 N/A N/A

39420-C06 Double Door, Front, GlobalFrame, N-Series, Gen 3, 40'' (1016 mm) W x 
48U, Black EA B  $  1,091.76 25.0%  $         818.82 N/A N/A

39420-C07 Double Door, Front, GlobalFrame, N-Series, Gen 3, 40'' (1016 mm) W x 
49U, Black EA B  $  1,095.26 25.0%  $         821.45 N/A N/A

39420-C08 Double Door, Front, GlobalFrame, N-Series, Gen 3, 40'' (1016 mm) W x 
50U, Black EA B  $  1,098.76 25.0%  $         824.07 N/A N/A

39420-C09 Double Door, Front, GlobalFrame, N-Series, Gen 3, 40'' (1016 mm) W x 
51U, Black EA B  $  1,102.26 25.0%  $         826.70 N/A N/A

39420-C10 Double Door, Front, GlobalFrame, N-Series, Gen 3, 40'' (1016 mm) W x 
52U, Black EA B  $  1,105.77 25.0%  $         829.33 N/A N/A

39420-E00 Double Door, Front, GlobalFrame, N-Series, Gen 3, 40'' (1016 mm) W x 
42U, Glacier White EA B  $  1,054.99 25.0%  $         791.24 N/A N/A

39420-E01 Double Door, Front, GlobalFrame, N-Series, Gen 3, 40'' (1016 mm) W x 
43U, Glacier White EA B  $  1,063.74 25.0%  $         797.81 N/A N/A

39420-E02 Double Door, Front, GlobalFrame, N-Series, Gen 3, 40'' (1016 mm) W x 
44U, Glacier White EA B  $  1,072.50 25.0%  $         804.38 N/A N/A

39420-E03 Double Door, Front, GlobalFrame, N-Series, Gen 3, 40'' (1016 mm) W x 
45U, Glacier White EA B  $  1,081.25 25.0%  $         810.94 N/A N/A

39420-E04 Double Door, Front, GlobalFrame, N-Series, Gen 3, 40'' (1016 mm) W x 
46U, Glacier White EA B  $  1,084.75 25.0%  $         813.56 N/A N/A

39420-E05 Double Door, Front, GlobalFrame, N-Series, Gen 3, 40'' (1016 mm) W x 
47U, Glacier White EA B  $  1,088.26 25.0%  $         816.20 N/A N/A

39420-E06 Double Door, Front, GlobalFrame, N-Series, Gen 3, 40'' (1016 mm) W x 
48U, Glacier White EA B  $  1,091.76 25.0%  $         818.82 N/A N/A

39420-E07 Double Door, Front, GlobalFrame, N-Series, Gen 3, 40'' (1016 mm) W x 
49U, Glacier White EA B  $  1,095.26 25.0%  $         821.45 N/A N/A

39420-E08 Double Door, Front, GlobalFrame, N-Series, Gen 3, 40'' (1016 mm) W x 
50U, Glacier White EA B  $  1,098.76 25.0%  $         824.07 N/A N/A

39420-E09 Double Door, Front, GlobalFrame, N-Series, Gen 3, 40'' (1016 mm) W x 
51U, Glacier White EA B  $  1,102.26 25.0%  $         826.70 N/A N/A

39420-E10 Double Door, Front, GlobalFrame, N-Series, Gen 3, 40'' (1016 mm) W x 
52U, Glacier White EA B  $  1,105.77 25.0%  $         829.33 N/A N/A

39428-C00 Keyed Lock, Double Door, GlobalFrame, N-Series, Gen 3, 42U, Black EA B  $     104.60 25.0%  $           78.45 N/A N/A
39428-C01 Keyed Lock, Double Door, GlobalFrame, N-Series, Gen 3, 43U, Black EA B  $     118.44 25.0%  $           88.83 N/A N/A
39428-C02 Keyed Lock, Double Door, GlobalFrame, N-Series, Gen 3, 44U, Black EA B  $     123.61 25.0%  $           92.71 N/A N/A
39428-C03 Keyed Lock, Double Door, GlobalFrame, N-Series, Gen 3, 45U, Black EA B  $     118.68 25.0%  $           89.01 N/A N/A
39428-C04 Keyed Lock, Double Door, GlobalFrame, N-Series, Gen 3, 46U, Black EA B  $     134.73 25.0%  $         101.05 N/A N/A
39428-C05 Keyed Lock, Double Door, GlobalFrame, N-Series, Gen 3, 47U, Black EA B  $     140.69 25.0%  $         105.52 N/A N/A
39428-C06 Keyed Lock, Double Door, GlobalFrame, N-Series, Gen 3, 48U, Black EA B  $     134.96 25.0%  $         101.22 N/A N/A
39428-C07 Keyed Lock, Double Door, GlobalFrame, N-Series, Gen 3, 49U, Black EA B  $     153.54 25.0%  $         115.16 N/A N/A
39428-C08 Keyed Lock, Double Door, GlobalFrame, N-Series, Gen 3, 50U, Black EA B  $     160.41 25.0%  $         120.31 N/A N/A
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39428-C09 Keyed Lock, Double Door, GlobalFrame, N-Series, Gen 3, 51U, Black EA B  $     167.69 25.0%  $         125.77 N/A N/A
39428-C10 Keyed Lock, Double Door, GlobalFrame, N-Series, Gen 3, 52U, Black EA B  $     153.85 25.0%  $         115.39 N/A N/A

39428-E00 Keyed Lock, Double Door, GlobalFrame, N-Series, Gen 3, 42U, Glacier 
White EA B  $     104.60 25.0%  $           78.45 N/A N/A

39428-E01 Keyed Lock, Double Door, GlobalFrame, N-Series, Gen 3, 43U, Glacier 
White EA B  $     118.44 25.0%  $           88.83 N/A N/A

39428-E02 Keyed Lock, Double Door, GlobalFrame, N-Series, Gen 3, 44U, Glacier 
White EA B  $     123.61 25.0%  $           92.71 N/A N/A

39428-E03 Keyed Lock, Double Door, GlobalFrame, N-Series, Gen 3, 45U, Glacier 
White EA B  $     118.68 25.0%  $           89.01 N/A N/A

39428-E04 Keyed Lock, Double Door, GlobalFrame, N-Series, Gen 3, 46U, Glacier 
White EA B  $     134.73 25.0%  $         101.05 N/A N/A

39428-E05 Keyed Lock, Double Door, GlobalFrame, N-Series, Gen 3, 47U, Glacier 
White EA B  $     140.69 25.0%  $         105.52 N/A N/A

39428-E06 Keyed Lock, Double Door, GlobalFrame, N-Series, Gen 3, 48U, Glacier 
White EA B  $     134.96 25.0%  $         101.22 N/A N/A

39428-E07 Keyed Lock, Double Door, GlobalFrame, N-Series, Gen 3, 49U, Glacier 
White EA B  $     153.54 25.0%  $         115.16 N/A N/A

39428-E08 Keyed Lock, Double Door, GlobalFrame, N-Series, Gen 3, 50U, Glacier 
White EA B  $     160.41 25.0%  $         120.31 N/A N/A

39428-E09 Keyed Lock, Double Door, GlobalFrame, N-Series, Gen 3, 51U, Glacier 
White EA B  $     167.69 25.0%  $         125.77 N/A N/A

39428-E10 Keyed Lock, Double Door, GlobalFrame, N-Series, Gen 3, 52U, Glacier 
White EA B  $     153.85 25.0%  $         115.39 N/A N/A

39431-C00 Combination Lock, Double Door, GlobalFrame, N-Series, Gen 3, 42U, 
Black EA B  $     194.43 25.0%  $         145.82 N/A N/A

39431-C01 Combination Lock, Double Door, GlobalFrame, N-Series, Gen 3, 43U, 
Black EA B  $     216.61 25.0%  $         162.46 N/A N/A

39431-C02 Combination Lock, Double Door, GlobalFrame, N-Series, Gen 3, 44U, 
Black EA B  $     220.90 25.0%  $         165.68 N/A N/A

39431-C03 Combination Lock, Double Door, GlobalFrame, N-Series, Gen 3, 45U, 
Black EA B  $     206.11 25.0%  $         154.58 N/A N/A

39431-C04 Combination Lock, Double Door, GlobalFrame, N-Series, Gen 3, 46U, 
Black EA B  $     229.47 25.0%  $         172.10 N/A N/A

39431-C05 Combination Lock, Double Door, GlobalFrame, N-Series, Gen 3, 47U, 
Black EA B  $     233.73 25.0%  $         175.30 N/A N/A

39431-C06 Combination Lock, Double Door, GlobalFrame, N-Series, Gen 3, 48U, 
Black EA B  $     217.79 25.0%  $         163.34 N/A N/A

39431-C07 Combination Lock, Double Door, GlobalFrame, N-Series, Gen 3, 49U, 
Black EA B  $     242.32 25.0%  $         181.74 N/A N/A

39431-C08 Combination Lock, Double Door, GlobalFrame, N-Series, Gen 3, 50U, 
Black EA B  $     246.59 25.0%  $         184.94 N/A N/A

39431-C09 Combination Lock, Double Door, GlobalFrame, N-Series, Gen 3, 51U, 
Black EA B  $     250.89 25.0%  $         188.17 N/A N/A

39431-C10 Combination Lock, Double Door, GlobalFrame, N-Series, Gen 3, 52U, 
Black EA B  $     229.47 25.0%  $         172.10 N/A N/A

39431-E00 Combination Lock, Double Door, GlobalFrame, N-Series, Gen 3, 42U, 
Glacier White EA B  $     194.43 25.0%  $         145.82 N/A N/A

39431-E01 Combination Lock, Double Door, GlobalFrame, N-Series, Gen 3, 43U, 
Glacier White EA B  $     216.61 25.0%  $         162.46 N/A N/A

39431-E02 Combination Lock, Double Door, GlobalFrame, N-Series, Gen 3, 44U, 
Glacier White EA B  $     220.90 25.0%  $         165.68 N/A N/A

39431-E03 Combination Lock, Double Door, GlobalFrame, N-Series, Gen 3, 45U, 
Glacier White EA B  $     206.11 25.0%  $         154.58 N/A N/A
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39431-E04 Combination Lock, Double Door, GlobalFrame, N-Series, Gen 3, 46U, 
Glacier White EA B  $     229.47 25.0%  $         172.10 N/A N/A

39431-E05 Combination Lock, Double Door, GlobalFrame, N-Series, Gen 3, 47U, 
Glacier White EA B  $     233.73 25.0%  $         175.30 N/A N/A

39431-E06 Combination Lock, Double Door, GlobalFrame, N-Series, Gen 3, 48U, 
Glacier White EA B  $     217.79 25.0%  $         163.34 N/A N/A

39431-E07 Combination Lock, Double Door, GlobalFrame, N-Series, Gen 3, 49U, 
Glacier White EA B  $     242.32 25.0%  $         181.74 N/A N/A

39431-E08 Combination Lock, Double Door, GlobalFrame, N-Series, Gen 3, 50U, 
Glacier White EA B  $     246.59 25.0%  $         184.94 N/A N/A

39431-E09 Combination Lock, Double Door, GlobalFrame, N-Series, Gen 3, 51U, 
Glacier White EA B  $     250.89 25.0%  $         188.17 N/A N/A

39431-E10 Combination Lock, Double Door, GlobalFrame, N-Series, Gen 3, 52U, 
Glacier White EA B  $     229.47 25.0%  $         172.10 N/A N/A

39433-008 Cable Entry Brush, Top, N-Series, Gen 3, 31.5'' (800 mm) W x 39.4'' (1000 
mm) D EA B  $     108.12 25.0%  $           81.09 N/A N/A

39433-009 Cable Entry Brush, Top, N-Series, Gen 3, 31.5'' (800 mm) W x 40.4'' (1025 
mm) D EA B  $     110.76 25.0%  $           83.07 N/A N/A

39433-010 Cable Entry Brush, Top, N-Series, Gen 3, 31.5'' (800 mm) W x 41.3'' (1050 
mm) D EA B  $     113.37 25.0%  $           85.03 N/A N/A

39433-011 Cable Entry Brush, Top, N-Series, Gen 3, 31.5'' (800 mm) W x 42.3'' (1075 
mm) D EA B  $     116.01 25.0%  $           87.01 N/A N/A

39433-012 Cable Entry Brush, Top, N-Series, Gen 3, 31.5'' (800 mm) W x 43.3'' (1100 
mm) D EA B  $     118.63 25.0%  $           88.97 N/A N/A

39433-013 Cable Entry Brush, Top, N-Series, Gen 3, 31.5'' (800 mm) W x 44.3'' (1125 
mm) D EA B  $     121.26 25.0%  $           90.95 N/A N/A

39433-014 Cable Entry Brush, Top, N-Series, Gen 3, 31.5'' (800 mm) W x 45.3'' (1150 
mm) D EA B  $     123.88 25.0%  $           92.91 N/A N/A

39433-015 Cable Entry Brush, Top, N-Series, Gen 3, 31.5'' (800 mm) W x 46.3'' (1175 
mm) D EA B  $     126.51 25.0%  $           94.88 N/A N/A

39433-016 Cable Entry Brush, Top, N-Series, Gen 3, 31.5'' (800 mm) W x 47.2'' (1200 
mm) D EA B  $     129.13 25.0%  $           96.85 N/A N/A

39434-008 Cable Entry Brush, Bottom, N-Series, Gen 3, 31.5'' (800 mm) W x 39.4'' 
(1000 mm) D EA B  $     108.12 25.0%  $           81.09 N/A N/A

39434-009 Cable Entry Brush, Bottom, N-Series, Gen 3, 31.5'' (800 mm) W x 40.4'' 
(1025 mm) D EA B  $     110.76 25.0%  $           83.07 N/A N/A

39434-010 Cable Entry Brush, Bottom, N-Series, Gen 3, 31.5'' (800 mm) W x 41.3'' 
(1050 mm) D EA B  $     113.37 25.0%  $           85.03 N/A N/A

39434-011 Cable Entry Brush, Bottom, N-Series, Gen 3, 31.5'' (800 mm) W x 42.3'' 
(1075 mm) D EA B  $     116.01 25.0%  $           87.01 N/A N/A

39434-012 Cable Entry Brush, Bottom, N-Series, Gen 3, 31.5'' (800 mm) W x 43.3'' 
(1100 mm) D EA B  $     118.63 25.0%  $           88.97 N/A N/A

39434-013 Cable Entry Brush, Bottom, N-Series, Gen 3, 31.5'' (800 mm) W x 44.3'' 
(1125 mm) D EA B  $     121.26 25.0%  $           90.95 N/A N/A

2310 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

39434-014 Cable Entry Brush, Bottom, N-Series, Gen 3, 31.5'' (800 mm) W x 45.3'' 
(1150 mm) D EA B  $     123.88 25.0%  $           92.91 N/A N/A

39434-015 Cable Entry Brush, Bottom, N-Series, Gen 3, 31.5'' (800 mm) W x 46.3'' 
(1175 mm) D EA B  $     126.51 25.0%  $           94.88 N/A N/A

39434-016 Cable Entry Brush, Bottom, N-Series, Gen 3, 31.5'' (800 mm) W x 47.2'' 
(1200 mm) D EA B  $     129.13 25.0%  $           96.85 N/A N/A

39435-012 Cable Entry Brush, Top, N-Series, Gen 3, 40'' (1016 mm) W x 43.3'' (1100 
mm) D EA B  $     256.96 25.0%  $         192.72 N/A N/A

39435-013 Cable Entry Brush, Top, N-Series, Gen 3, 40'' (1016 mm) W x 44.3'' (1125 
mm) D EA B  $     262.21 25.0%  $         196.66 N/A N/A

39435-014 Cable Entry Brush, Top, N-Series, Gen 3, 40'' (1016 mm) W x 45.3'' (1150 
mm) D EA B  $     267.46 25.0%  $         200.60 N/A N/A

39435-015 Cable Entry Brush, Top, N-Series, Gen 3, 40'' (1016 mm) W x 46.3'' (1175 
mm) D EA B  $     272.71 25.0%  $         204.53 N/A N/A

39435-016 Cable Entry Brush, Top, N-Series, Gen 3, 40'' (1016 mm) W x 47.2'' (1200 
mm) D EA B  $     277.97 25.0%  $         208.48 N/A N/A

39436-012 Cable Entry Brush, Bottom, N-Series, Gen 3, 40'' (1016 mm) W x 43.3'' 
(1100 mm) D EA B  $     256.96 25.0%  $         192.72 N/A N/A

39436-013 Cable Entry Brush, Bottom, N-Series, Gen 3, 40'' (1016 mm) W x 44.3'' 
(1125 mm) D EA B  $     262.21 25.0%  $         196.66 N/A N/A

39436-014 Cable Entry Brush, Bottom, N-Series, Gen 3, 40'' (1016 mm) W x 45.3'' 
(1150 mm) D EA B  $     267.46 25.0%  $         200.60 N/A N/A

39436-015 Cable Entry Brush, Bottom, N-Series, Gen 3, 40'' (1016 mm) W x 46.3'' 
(1175 mm) D EA B  $     272.71 25.0%  $         204.53 N/A N/A

39436-016 Cable Entry Brush, Bottom, N-Series, Gen 3, 40'' (1016 mm) W x 47.2'' 
(1200 mm) D EA B  $     277.97 25.0%  $         208.48 N/A N/A

39440-C10 Vertical Exhaust Duct Kit, Short, N-Series, Gen 3, 23.6'' (600 mm) W x 
41.3'' (1050 mm) D, Black EA B  $     803.25 25.0%  $         602.44 N/A N/A

39440-C11 Vertical Exhaust Duct Kit, Short, N-Series, Gen 3, 23.6'' (600 mm) W x 
42.3'' (1075 mm) D, Black EA B  $     814.90 25.0%  $         611.18 N/A N/A

39440-C12 Vertical Exhaust Duct Kit, Short, N-Series, Gen 3, 23.6'' (600 mm) W x 
43.3'' (1100 mm) D, Black EA B  $     759.36 25.0%  $         569.52 N/A N/A

39440-C13 Vertical Exhaust Duct Kit, Short, N-Series, Gen 3, 23.6'' (600 mm) W x 
44.3'' (1125 mm) D, Black EA B  $     838.17 25.0%  $         628.63 N/A N/A

39440-C14 Vertical Exhaust Duct Kit, Short, N-Series, Gen 3, 23.6'' (600 mm) W x 
45.3'' (1150 mm) D, Black EA B  $     849.81 25.0%  $         637.36 N/A N/A

39440-C15 Vertical Exhaust Duct Kit, Short, N-Series, Gen 3, 23.6'' (600 mm) W x 
46.3'' (1176 mm) D, Black EA B  $     861.44 25.0%  $         646.08 N/A N/A

39440-C16 Vertical Exhaust Duct Kit, Short, N-Series, Gen 3, 23.6'' (600 mm) W x 
47.2'' (1200 mm) D, Black EA B  $     801.67 25.0%  $         601.25 N/A N/A

39440-E10 Vertical Exhaust Duct Kit, Short, N-Series, Gen 3, 23.6'' (600 mm) W x 
41.3'' (1050 mm) D, Glacier White EA B  $     803.25 25.0%  $         602.44 N/A N/A

39440-E11 Vertical Exhaust Duct Kit, Short, N-Series, Gen 3, 23.6'' (600 mm) W x 
42.3'' (1075 mm) D, Glacier White EA B  $     814.90 25.0%  $         611.18 N/A N/A
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39440-E12 Vertical Exhaust Duct Kit, Short, N-Series, Gen 3, 23.6'' (600 mm) W x 
43.3'' (1100 mm) D, Glacier White EA B  $     759.36 25.0%  $         569.52 N/A N/A

39440-E13 Vertical Exhaust Duct Kit, Short, N-Series, Gen 3, 23.6'' (600 mm) W x 
44.3'' (1125 mm) D, Glacier White EA B  $     838.17 25.0%  $         628.63 N/A N/A

39440-E14 Vertical Exhaust Duct Kit, Short, N-Series, Gen 3, 23.6'' (600 mm) W x 
45.3'' (1150 mm) D, Glacier White EA B  $     849.81 25.0%  $         637.36 N/A N/A

39440-E15 Vertical Exhaust Duct Kit, Short, N-Series, Gen 3, 23.6'' (600 mm) W x 
46.3'' (1176 mm) D, Glacier White EA B  $     861.44 25.0%  $         646.08 N/A N/A

39440-E16 Vertical Exhaust Duct Kit, Short, N-Series, Gen 3, 23.6'' (600 mm) W x 
47.2'' (1200 mm) D, Glacier White EA B  $     801.67 25.0%  $         601.25 N/A N/A

39441-C10 Vertical Exhaust Duct Kit, Medium, N-Series, Gen 3, 23.6'' (600 mm) W x 
41.3'' (1050 mm) D, Black EA B  $     840.92 25.0%  $         630.69 N/A N/A

39441-C11 Vertical Exhaust Duct Kit, Medium, N-Series, Gen 3, 23.6'' (600 mm) W x 
42.3'' (1075 mm) D, Black EA B  $     853.18 25.0%  $         639.89 N/A N/A

39441-C12 Vertical Exhaust Duct Kit, Medium, N-Series, Gen 3, 23.6'' (600 mm) W x 
43.3'' (1100 mm) D, Black EA B  $     794.72 25.0%  $         596.04 N/A N/A

39441-C13 Vertical Exhaust Duct Kit, Medium, N-Series, Gen 3, 23.6'' (600 mm) W x 
44.3'' (1125 mm) D, Black EA B  $     877.68 25.0%  $         658.26 N/A N/A

39441-C14 Vertical Exhaust Duct Kit, Medium, N-Series, Gen 3, 23.6'' (600 mm) W x 
45.3'' (1150 mm) D, Black EA B  $     889.93 25.0%  $         667.45 N/A N/A

39441-C15 Vertical Exhaust Duct Kit, Medium, N-Series, Gen 3, 23.6'' (600 mm) W x 
46.3'' (1176 mm) D, Black EA B  $     902.17 25.0%  $         676.63 N/A N/A

39441-C16 Vertical Exhaust Duct Kit, Medium, N-Series, Gen 3, 23.6'' (600 mm) W x 
47.2'' (1200 mm) D, Black EA B  $     839.26 25.0%  $         629.45 N/A N/A

39441-E10 Vertical Exhaust Duct Kit, Medium, N-Series, Gen 3, 23.6'' (600 mm) W x 
41.3'' (1050 mm) D, Glacier White EA B  $     840.92 25.0%  $         630.69 N/A N/A

39441-E11 Vertical Exhaust Duct Kit, Medium, N-Series, Gen 3, 23.6'' (600 mm) W x 
42.3'' (1075 mm) D, Glacier White EA B  $     853.18 25.0%  $         639.89 N/A N/A

39441-E12 Vertical Exhaust Duct Kit, Medium, N-Series, Gen 3, 23.6'' (600 mm) W x 
43.3'' (1100 mm) D, Glacier White EA B  $     794.72 25.0%  $         596.04 N/A N/A

39441-E13 Vertical Exhaust Duct Kit, Medium, N-Series, Gen 3, 23.6'' (600 mm) W x 
44.3'' (1125 mm) D, Glacier White EA B  $     877.68 25.0%  $         658.26 N/A N/A

39441-E14 Vertical Exhaust Duct Kit, Medium, N-Series, Gen 3, 23.6'' (600 mm) W x 
45.3'' (1150 mm) D, Glacier White EA B  $     889.93 25.0%  $         667.45 N/A N/A

39441-E15 Vertical Exhaust Duct Kit, Medium, N-Series, Gen 3, 23.6'' (600 mm) W x 
46.3'' (1176 mm) D, Glacier White EA B  $     902.17 25.0%  $         676.63 N/A N/A

39441-E16 Vertical Exhaust Duct Kit, Medium, N-Series, Gen 3, 23.6'' (600 mm) W x 
47.2'' (1200 mm) D, Glacier White EA B  $     839.26 25.0%  $         629.45 N/A N/A

39442-C10 Vertical Exhaust Duct Kit, Tall, N-Series, Gen 3, 23.6'' (600 mm) W x 41.3'' 
(1050 mm) D, Black EA B  $  1,065.51 25.0%  $         799.13 N/A N/A

39442-C11 Vertical Exhaust Duct Kit, Tall, N-Series, Gen 3, 23.6'' (600 mm) W x 42.3'' 
(1075 mm) D, Black EA B  $  1,077.77 25.0%  $         808.33 N/A N/A

39442-C12 Vertical Exhaust Duct Kit, Tall, N-Series, Gen 3, 23.6'' (600 mm) W x 43.3'' 
(1100 mm) D, Black EA B  $     998.87 25.0%  $         749.15 N/A N/A
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39442-C13 Vertical Exhaust Duct Kit, Tall, N-Series, Gen 3, 23.6'' (600 mm) W x 44.3'' 
(1125 mm) D, Black EA B  $  1,102.26 25.0%  $         826.70 N/A N/A

39442-C14 Vertical Exhaust Duct Kit, Tall, N-Series, Gen 3, 23.6'' (600 mm) W x 45.3'' 
(1150 mm) D, Black EA B  $  1,114.50 25.0%  $         835.88 N/A N/A

39442-C15 Vertical Exhaust Duct Kit, Tall, N-Series, Gen 3, 23.6'' (600 mm) W x 46.3'' 
(1176 mm) D, Black EA B  $  1,126.76 25.0%  $         845.07 N/A N/A

39442-C16 Vertical Exhaust Duct Kit, Tall, N-Series, Gen 3, 23.6'' (600 mm) W x 47.2'' 
(1200 mm) D, Black EA B  $  1,043.43 25.0%  $         782.57 N/A N/A

39442-E10 Vertical Exhaust Duct Kit, Tall, N-Series, Gen 3, 23.6'' (600 mm) W x 41.3'' 
(1050 mm) D, Glacier White EA B  $  1,065.51 25.0%  $         799.13 N/A N/A

39442-E11 Vertical Exhaust Duct Kit, Tall, N-Series, Gen 3, 23.6'' (600 mm) W x 42.3'' 
(1075 mm) D, Glacier White EA B  $  1,077.77 25.0%  $         808.33 N/A N/A

39442-E12 Vertical Exhaust Duct Kit, Tall, N-Series, Gen 3, 23.6'' (600 mm) W x 43.3'' 
(1100 mm) D, Glacier White EA B  $     998.87 25.0%  $         749.15 N/A N/A

39442-E13 Vertical Exhaust Duct Kit, Tall, N-Series, Gen 3, 23.6'' (600 mm) W x 44.3'' 
(1125 mm) D, Glacier White EA B  $  1,102.26 25.0%  $         826.70 N/A N/A

39442-E14 Vertical Exhaust Duct Kit, Tall, N-Series, Gen 3, 23.6'' (600 mm) W x 45.3'' 
(1150 mm) D, Glacier White EA B  $  1,114.50 25.0%  $         835.88 N/A N/A

39442-E15 Vertical Exhaust Duct Kit, Tall, N-Series, Gen 3, 23.6'' (600 mm) W x 46.3'' 
(1176 mm) D, Glacier White EA B  $  1,126.76 25.0%  $         845.07 N/A N/A

39442-E16 Vertical Exhaust Duct Kit, Tall, N-Series, Gen 3, 23.6'' (600 mm) W x 47.2'' 
(1200 mm) D, Glacier White EA B  $  1,043.43 25.0%  $         782.57 N/A N/A

40056-119 Equipment Guard Rail; 19"W x 7"D; Gray EA B  $       67.98 25.0%  $           50.99 N/A N/A
40056-123 Equipment Guard Rail; 23"W x 7"D; Gray EA B  $       72.01 25.0%  $           54.01 N/A N/A
40056-135 Equipment Guard Rail; 35"W x 7"D; Gray EA B  $       80.90 25.0%  $           60.68 N/A N/A
40056-219 Equipment Guard Rail; 19 IN W x 7 IN D; Computer Beige EA B  $       67.98 25.0%  $           50.99 N/A N/A
40056-223 Equipment Guard Rail; 23 IN W x 7 IN D; Computer Beige EA B  $       72.01 25.0%  $           54.01 N/A N/A
40056-235 Equipment Guard Rail; 35"W x 7"D; White EA B  $       80.90 25.0%  $           60.68 N/A N/A
40056-519 Equipment Guard Rail; 19"W x 7"D; Clear EA B  $       64.75 25.0%  $           48.56 N/A N/A
40056-523 Equipment Guard Rail; 23"W x 7"D; Clear EA B  $       68.60 25.0%  $           51.45 N/A N/A
40056-535 Equipment Guard Rail; 35"W x 7"D; Clear EA B  $       80.90 25.0%  $           60.68 N/A N/A
40056-719 Equipment Guard Rail; 19"W x 7"D; Black EA B  $       64.75 25.0%  $           48.56 N/A N/A
40056-723 Equipment Guard Rail; 23"W x 7"D; Black EA B  $       68.60 25.0%  $           51.45 N/A N/A
40056-735 Equipment Guard Rail; 35"W x 7"D; Black EA B  $       80.90 25.0%  $           60.68 N/A N/A
40056-E19 Equipment Guard Rail; 19 IN W x 7 IN D; Glacier White EA B  $       71.23 25.0%  $           53.42 N/A N/A
40056-E23 Equipment Guard Rail; 23 IN W x 7 IN D; Glacier White EA B  $       75.45 25.0%  $           56.59 N/A N/A
40057-119 Equipment Guard Rail; 19"W x 6.5"D; Gray EA B  $       66.62 25.0%  $           49.97 N/A N/A
40057-123 Equipment Guard Rail; 23"W x 6.5"D; Gray EA B  $       70.58 25.0%  $           52.94 N/A N/A
40057-219 Equipment Guard Rail; 19 IN W x 6.5 IN D; Computer Beige EA B  $       66.62 25.0%  $           49.97 N/A N/A
40057-223 Equipment Guard Rail; 23 IN W x 6.5 IN D; Computer Beige EA B  $       70.58 25.0%  $           52.94 N/A N/A
40057-519 Equipment Guard Rail; 19"W x 6.5"D; Clear EA B  $       63.44 25.0%  $           47.58 N/A N/A
40057-523 Equipment Guard Rail; 23"W x 6.5"D; Clear EA B  $       67.24 25.0%  $           50.43 N/A N/A
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40057-719 Equipment Guard Rail; 19"W x 6.5"D; Black EA B  $       63.44 25.0%  $           47.58 N/A N/A
40057-723 Equipment Guard Rail; 23"W x 6.5"D; Black EA B  $       67.24 25.0%  $           50.43 N/A N/A
40057-E19 Equipment Guard Rail; 19 IN W x 6.5 IN D; Glacier White EA B  $       69.79 25.0%  $           52.34 N/A N/A
40057-E23 Equipment Guard Rail; 23 IN W x 6.5 IN D; Glacier White EA B  $       73.97 25.0%  $           55.48 N/A N/A
40058-119 Equipment Guard Rail; 19"W x 5.25"D; Gray EA B  $       65.28 25.0%  $           48.96 N/A N/A
40058-123 Equipment Guard Rail; 23"W x 5.25"D; Gray EA B  $       69.17 25.0%  $           51.88 N/A N/A
40058-219 Equipment Guard Rail; 19 IN W x 5.25 IN D; Computer Beige EA B  $       65.28 25.0%  $           48.96 N/A N/A
40058-223 Equipment Guard Rail; 23 IN W x 5.25 IN D; Computer Beige EA B  $       69.17 25.0%  $           51.88 N/A N/A
40058-519 Equipment Guard Rail; 19"W x 5.25"D; Clear EA B  $       62.19 25.0%  $           46.64 N/A N/A
40058-523 Equipment Guard Rail; 23"W x 5.25"D; Clear EA B  $       65.88 25.0%  $           49.41 N/A N/A
40058-719 Equipment Guard Rail; 19"W x 5.25"D; Black EA B  $       62.19 25.0%  $           46.64 N/A N/A
40058-723 Equipment Guard Rail; 23"W x 5.25"D; Black EA B  $       65.88 25.0%  $           49.41 N/A N/A
40058-E19 Equipment Guard Rail; 19 IN W x 5.25 IN D; Glacier White EA B  $       68.39 25.0%  $           51.29 N/A N/A
40058-E23 Equipment Guard Rail; 23 IN W x 5.25 IN D; Glacier White EA B  $       72.45 25.0%  $           54.34 N/A N/A
40059-119 Equipment Guard Rail; 19"W x 4.25"D; Gray EA B  $       63.95 25.0%  $           47.96 N/A N/A
40059-123 Equipment Guard Rail; 23"W x 4.25"D; Gray EA B  $       67.78 25.0%  $           50.84 N/A N/A
40059-219 Equipment Guard Rail; 19 IN W x 4.25 IN D; Computer Beige EA B  $       63.95 25.0%  $           47.96 N/A N/A
40059-223 Equipment Guard Rail; 23 IN W x 4.25 IN D; Computer Beige EA B  $       67.78 25.0%  $           50.84 N/A N/A
40059-519 Equipment Guard Rail; 19"W x 4.25"D; Clear EA B  $       60.91 25.0%  $           45.68 N/A N/A
40059-523 Equipment Guard Rail; 23"W x 4.25"D; Clear EA B  $       64.57 25.0%  $           48.43 N/A N/A
40059-719 Equipment Guard Rail; 19"W x 4.25"D; Black EA B  $       60.91 25.0%  $           45.68 N/A N/A
40059-723 Equipment Guard Rail; 23"W x 4.25"D; Black EA B  $       64.57 25.0%  $           48.43 N/A N/A
40059-E19 Equipment Guard Rail; 19 IN W x 4.25 IN D; Glacier White EA B  $       67.01 25.0%  $           50.26 N/A N/A
40059-E23 Equipment Guard Rail; 23 IN W x 4.25 IN D; Glacier White EA B  $       71.01 25.0%  $           53.26 N/A N/A
40074-100 Single-Sided Shelf; 19"W x 5.19"H x 15"D; Gray; Non-Vented EA B  $     116.86 25.0%  $           87.65 N/A N/A

40074-200 Single-Sided Shelf; 19 IN W x 5.19 IN H x 15 IN D; Computer Beige; Non-
Vented EA B  $     116.86 25.0%  $           87.65 N/A N/A

40074-500 Single-Sided Shelf; 19"W x 5.19"H x 15"D; Clear; Non-Vented EA B  $     109.24 25.0%  $           81.93 N/A N/A
40074-700 Single-Sided Shelf; 19"W x 5.19"H x 15"D; Black; Non-Vented EA B  $     109.24 25.0%  $           81.93 N/A N/A

40074-E00 Single-Sided Shelf; 19 IN W x 5.19 IN H x 15 IN D; Glacier White; Non-
Vented EA B  $     120.17 25.0%  $           90.13 N/A N/A

40075-100 Single-Sided Shelf; 23"W x 5.19"H x 15"D; Gray; Non-Vented EA B  $     161.36 25.0%  $         121.02 N/A N/A

40075-200 Single-Sided Shelf; 23 IN W x 5.19 IN H x 15 IN D; Computer Beige; Non-
Vented EA B  $     161.36 25.0%  $         121.02 N/A N/A

40075-500 Single-Sided Shelf; 23"W x 5.19"H x 15"D; Clear; Non-Vented EA B  $     153.70 25.0%  $         115.28 N/A N/A
40075-700 Single-Sided Shelf; 23"W x 5.19"H x 15"D; Black; Non-Vented EA B  $     153.70 25.0%  $         115.28 N/A N/A

40075-E00 Single-Sided Shelf; 23 IN W x 5.19 IN H x 15 IN D; Glacier White; Non-
Vented EA B  $     169.07 25.0%  $         126.80 N/A N/A

40092-503 MCS - EFX Master Cabling Section Extended Fingers; 6"W x 7'H x 1.62"D; 
Clear EA B  $     726.16 25.0%  $         544.62 N/A N/A
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40092-505 MCS - EFX Master Cabling Section Extended Fingers; 6"W x 7.5'H x 
1.62"D; Clear EA B  $     769.73 25.0%  $         577.30 N/A N/A

40092-515 MCS - EFX Master Cabling Section Extended Fingers; 6"W x 8'H x 1.62"D; 
Clear EA B  $     835.11 25.0%  $         626.33 N/A N/A

40092-703 MCS - EFX Master Cabling Section Extended Fingers; 6"W x 7'H x 1.62"D; 
Black EA B  $     726.16 25.0%  $         544.62 N/A N/A

40092-705 MCS - EFX Master Cabling Section Extended Fingers; 6"W x 7.5'H x 
1.62"D; Black EA B  $     769.73 25.0%  $         577.30 N/A N/A

40092-715 MCS - EFX Master Cabling Section Extended Fingers; 6"W x 8'H x 1.62"D; 
Black EA B  $     835.11 25.0%  $         626.33 N/A N/A

40092-E03 MCS - EFX Master Cabling Section Extended Fingers; 6 IN W x 7 FT H x 
1.62 IN D; Glacier White EA B  $     798.78 25.0%  $         599.09 N/A N/A

40092-E05 MCS - EFX Master Cabling Section Extended Fingers; 6 IN W x 7.5 FT H x 
1.62 IN D; Glacier White EA B  $     846.70 25.0%  $         635.03 N/A N/A

40092-E15 MCS - EFX Master Cabling Section Extended Fingers; 6 IN W x 8 FT H x 
1.62 IN D; Glacier White EA B  $     918.61 25.0%  $         688.96 N/A N/A

40093-503 MCS - EFX Master Cabling Section Extended Fingers; 10"W x 7'H x 
1.62"D; Clear EA B  $     810.83 25.0%  $         608.12 N/A N/A

40093-505 MCS - EFX Master Cabling Section Extended Fingers; 10"W x 7.5'H x 
1.62"D; Clear EA B  $     859.49 25.0%  $         644.62 N/A N/A

40093-515 MCS - EFX Master Cabling Section Extended Fingers; 10"W x 8'H x 
1.62"D; Clear EA B  $     932.45 25.0%  $         699.34 N/A N/A

40093-703 MCS - EFX Master Cabling Section Extended Fingers; 10"W x 7'H x 
1.62"D; Black EA B  $     810.83 25.0%  $         608.12 N/A N/A

40093-705 MCS - EFX Master Cabling Section Extended Fingers; 10"W x 7.5'H x 
1.62"D; Black EA B  $     859.49 25.0%  $         644.62 N/A N/A

40093-715 MCS - EFX Master Cabling Section Extended Fingers; 10"W x 8'H x 
1.62"D; Black EA B  $     932.45 25.0%  $         699.34 N/A N/A

40093-E03 MCS - EFX Master Cabling Section Extended Fingers; 10 IN W x 7 FT H x 
1.62 IN D; Glacier White EA B  $     891.92 25.0%  $         668.94 N/A N/A

40093-E05 MCS - EFX Master Cabling Section Extended Fingers; 10 IN W x 7.5 FT H 
x 1.62 IN D; Glacier White EA B  $     945.42 25.0%  $         709.07 N/A N/A

40093-E15 MCS - EFX Master Cabling Section Extended Fingers; 10 IN W x 8 FT H x 
1.62 IN D; Glacier White EA B  $  1,025.70 25.0%  $         769.28 N/A N/A

40094-503 MCS - EFX Master Cabling Section Extended Fingers; 12"W x 7'H x 
1.62"D; Clear EA B  $     953.94 25.0%  $         715.46 N/A N/A

40094-505 MCS - EFX Master Cabling Section Extended Fingers; 12"W x 7.5'H x 
1.62"D; Clear EA B  $  1,011.16 25.0%  $         758.37 N/A N/A

40094-515 MCS - EFX Master Cabling Section Extended Fingers; 12"W x 8'H x 
1.62"D; Clear EA B  $  1,097.03 25.0%  $         822.77 N/A N/A

40094-703 MCS - EFX Master Cabling Section Extended Fingers; 12"W x 7'H x 
1.62"D; Black EA B  $     953.94 25.0%  $         715.46 N/A N/A

40094-705 MCS - EFX Master Cabling Section Extended Fingers; 12"W x 7.5'H x 
1.62"D; Black EA B  $  1,011.16 25.0%  $         758.37 N/A N/A
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40094-715 MCS - EFX Master Cabling Section Extended Fingers; 12"W x 8'H x 
1.62"D; Black EA B  $  1,097.03 25.0%  $         822.77 N/A N/A

40094-E03 MCS - EFX Master Cabling Section Extended Fingers; 12 IN W x 7 FT H x 
1.62 IN D; Glacier White EA B  $  1,049.34 25.0%  $         787.01 N/A N/A

40094-E05 MCS - EFX Master Cabling Section Extended Fingers; 12 IN W x 7.5 FT H 
x 1.62 IN D; Glacier White EA B  $  1,112.28 25.0%  $         834.21 N/A N/A

40094-E15 MCS - EFX Master Cabling Section Extended Fingers; 12 IN W x 8 FT H x 
1.62 IN D; Glacier White EA B  $  1,206.73 25.0%  $         905.05 N/A N/A

40095-503 MCS - EFX Master Cabling Section Extended Fingers; 6"W x 7'H x 
21.23"D; Clear EA B  $     926.18 25.0%  $         694.64 N/A N/A

40095-505 MCS - EFX Master Cabling Section Extended Fingers; 6"W x 7.5'H x 
21.23"D; Clear EA B  $     981.75 25.0%  $         736.31 N/A N/A

40095-515 MCS - EFX Master Cabling Section Extended Fingers; 6"W x 8'H x 
21.23"D; Clear EA B  $  1,065.10 25.0%  $         798.83 N/A N/A

40095-703 MCS - EFX Master Cabling Section Extended Fingers; 6"W x 7'H x 
21.23"D; Black EA B  $     926.18 25.0%  $         694.64 N/A N/A

40095-705 MCS - EFX Master Cabling Section Extended Fingers; 6"W x 7.5'H x 
21.23"D; Black EA B  $     981.75 25.0%  $         736.31 N/A N/A

40095-715 MCS - EFX Master Cabling Section Extended Fingers; 6"W x 8'H x 
21.23"D; Black EA B  $  1,065.10 25.0%  $         798.83 N/A N/A

40095-E03 MCS - EFX Master Cabling Section Extended Fingers; 6 IN W x 7 FT H x 
21.23 IN D; Glacier White EA B  $  1,018.79 25.0%  $         764.09 N/A N/A

40095-E05 MCS - EFX Master Cabling Section Extended Fingers; 6 IN W x 7.5 FT H x 
21.23 IN D; Glacier White EA B  $  1,079.93 25.0%  $         809.95 N/A N/A

40095-E15 MCS - EFX Master Cabling Section Extended Fingers; 6 IN W x 8 FT H x 
21.23 IN D; Glacier White EA B  $  1,171.61 25.0%  $         878.71 N/A N/A

40096-503 MCS - EFX Master Cabling Section Extended Fingers; 10"W x 7'H x 
21.23"D; Clear EA B  $  1,030.90 25.0%  $         773.18 N/A N/A

40096-505 MCS - EFX Master Cabling Section Extended Fingers; 10"W x 7.5'H x 
21.23"D; Clear EA B  $  1,092.73 25.0%  $         819.55 N/A N/A

40096-515 MCS - EFX Master Cabling Section Extended Fingers; 10"W x 8'H x 
21.23"D; Clear EA B  $  1,185.51 25.0%  $         889.13 N/A N/A

40096-703 MCS - EFX Master Cabling Section Extended Fingers; 10"W x 7'H x 
21.23"D; Black EA B  $  1,030.90 25.0%  $         773.18 N/A N/A

40096-705 MCS - EFX Master Cabling Section Extended Fingers; 10"W x 7.5'H x 
21.23"D; Black EA B  $  1,092.73 25.0%  $         819.55 N/A N/A

40096-715 MCS - EFX Master Cabling Section Extended Fingers; 10"W x 8'H x 
21.23"D; Black EA B  $  1,185.51 25.0%  $         889.13 N/A N/A

40096-E03 MCS - EFX Master Cabling Section Extended Fingers; 10 IN W x 7 FT H x 
21.23 IN D; Glacier White EA B  $  1,133.99 25.0%  $         850.49 N/A N/A

40096-E05 MCS - EFX Master Cabling Section Extended Fingers; 10 IN W x 7.5 FT H 
x 21.23 IN D; Glacier White EA B  $  1,202.00 25.0%  $         901.50 N/A N/A

40096-E15 MCS - EFX Master Cabling Section Extended Fingers; 10 IN W x 8 FT H x 
21.23 IN D; Glacier White EA B  $  1,304.07 25.0%  $         978.05 N/A N/A
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40097-503 MCS - EFX Master Cabling Section Extended Fingers; 12"W x 7'H x 
21.23"D; Clear EA B  $  1,257.52 25.0%  $         943.14 N/A N/A

40097-505 MCS - EFX Master Cabling Section Extended Fingers; 12"W x 7.5'H x 
21.23"D; Clear EA B  $  1,332.97 25.0%  $         999.73 N/A N/A

40097-515 MCS - EFX Master Cabling Section Extended Fingers; 12"W x 8'H x 
21.23"D; Clear EA B  $  1,446.17 25.0%  $      1,084.63 N/A N/A

40097-703 MCS - EFX Master Cabling Section Extended Fingers; 12"W x 7'H x 
21.23"D; Black EA B  $  1,257.52 25.0%  $         943.14 N/A N/A

40097-705 MCS - EFX Master Cabling Section Extended Fingers; 12"W x 7.5'H x 
21.23"D; Black EA B  $  1,332.97 25.0%  $         999.73 N/A N/A

40097-715 MCS - EFX Master Cabling Section Extended Fingers; 12"W x 8'H x 
21.23"D; Black EA B  $  1,446.17 25.0%  $      1,084.63 N/A N/A

40097-E03 MCS - EFX Master Cabling Section Extended Fingers; 12 IN W x 7 FT H x 
21.23 IN D; Glacier White EA B  $  1,383.27 25.0%  $      1,037.45 N/A N/A

40097-E05 MCS - EFX Master Cabling Section Extended Fingers; 12 IN W x 7.5 FT H 
x 21.23 IN D; Glacier White EA B  $  1,466.27 25.0%  $      1,099.70 N/A N/A

40097-E15 MCS - EFX Master Cabling Section Extended Fingers; 12 IN W x 8 FT H x 
21.23 IN D; Glacier White EA B  $  1,590.79 25.0%  $      1,193.09 N/A N/A

40098-703 CCS - EFX Combination Cabling Section Extended Fingers; 6"W x 7'H x 
14.94"D; Black EA B  $     678.33 25.0%  $         508.75 N/A N/A

40098-705 CCS - EFX Combination Cabling Section Extended Fingers; 6"W x 7.5'H x 
14.94"D; Black EA B  $     719.03 25.0%  $         539.27 N/A N/A

40098-715 CCS - EFX Combination Cabling Section Extended Fingers; 6"W x 8'H x 
14.94"D; Black EA B  $     780.10 25.0%  $         585.08 N/A N/A

40098-E03 CCS - EFX Combination Cabling Section Extended Fingers; 6 IN W x 7 FT 
H x 14.94 IN D; Glacier White EA B  $     746.16 25.0%  $         559.62 N/A N/A

40098-E05 CCS - EFX Combination Cabling Section Extended Fingers; 6 IN W x 7.5 
FT H x 14.94 IN D; Glacier White EA B  $     790.94 25.0%  $         593.21 N/A N/A

40098-E15 CCS - EFX Combination Cabling Section Extended Fingers; 6 IN W x 8 FT 
H x 14.94 IN D; Glacier White EA B  $     858.09 25.0%  $         643.57 N/A N/A

40099-703 CCS - EFX Combination Cabling Section Extended Fingers; 10"W x 7'H x 
14.94"D; Black EA B  $     827.29 25.0%  $         620.47 N/A N/A

40099-705 CCS - EFX Combination Cabling Section Extended Fingers; 10"W x 7.5'H x 
14.94"D; Black EA B  $     876.93 25.0%  $         657.70 N/A N/A

40099-715 CCS - EFX Combination Cabling Section Extended Fingers; 10"W x 8'H x 
14.94"D; Black EA B  $     951.41 25.0%  $         713.56 N/A N/A

40099-E03 CCS - EFX Combination Cabling Section Extended Fingers; 10 IN W x 7 
FT H x 14.94 IN D; Glacier White EA B  $     910.03 25.0%  $         682.52 N/A N/A

40099-E05 CCS - EFX Combination Cabling Section Extended Fingers; 10 IN W x 7.5 
FT H x 14.94 IN D; Glacier White EA B  $     964.63 25.0%  $         723.47 N/A N/A

40099-E15 CCS - EFX Combination Cabling Section Extended Fingers; 10 IN W x 8 
FT H x 14.94 IN D; Glacier White EA B  $  1,046.55 25.0%  $         784.91 N/A N/A

40100-703 CCS - EFX Combination Cabling Section Extended Fingers; 12"W x 7'H x 
14.94"D; Black EA B  $     949.13 25.0%  $         711.85 N/A N/A
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40100-705 CCS - EFX Combination Cabling Section Extended Fingers; 12"W x 7.5'H x 
14.94"D; Black EA B  $  1,006.08 25.0%  $         754.56 N/A N/A

40100-715 CCS - EFX Combination Cabling Section Extended Fingers; 12"W x 8'H x 
14.94"D; Black EA B  $  1,091.49 25.0%  $         818.62 N/A N/A

40100-E03 CCS - EFX Combination Cabling Section Extended Fingers; 12 IN W x 7 
FT H x 14.94 IN D; Glacier White EA B  $  1,044.04 25.0%  $         783.03 N/A N/A

40100-E05 CCS - EFX Combination Cabling Section Extended Fingers; 12 IN W x 7.5 
FT H x 14.94 IN D; Glacier White EA B  $  1,106.68 25.0%  $         830.01 N/A N/A

40100-E15 CCS - EFX Combination Cabling Section Extended Fingers; 12 IN W x 8 
FT H x 14.94 IN D; Glacier White EA B  $  1,200.64 25.0%  $         900.48 N/A N/A

40108-119 Double-Sided Shelf; 19"W x 6.13"H x 21.75"D; Gray; Double Sided; Non-
Vented EA B  $     143.31 25.0%  $         107.48 N/A N/A

40108-123 Double-Sided Shelf; 23"W x 6.13"H x 21.75"D; Gray; Double Sided; Non-
Vented EA B  $     200.29 25.0%  $         150.22 N/A N/A

40108-219 Double-Sided Shelf; 19 IN W x 6.13 IN H x 21.75 IN D; Computer Beige; 
Double Sided; Non-Vented EA B  $     143.31 25.0%  $         107.48 N/A N/A

40108-223 Double-Sided Shelf; 23 IN W x 6.13 IN H x 21.75 IN D; Computer Beige; 
Double Sided; Non-Vented EA B  $     200.29 25.0%  $         150.22 N/A N/A

40108-519 Double-Sided Shelf; 19"W x 6.13"H x 21.75"D; Clear; Double Sided; Non-
Vented EA B  $     131.43 25.0%  $           98.57 N/A N/A

40108-523 Double-Sided Shelf; 23"W x 6.13"H x 21.75"D; Clear; Double Sided; Non-
Vented EA B  $     183.69 25.0%  $         137.77 N/A N/A

40108-719 Double-Sided Shelf; 19"W x 6.13"H x 21.75"D; Black; Double Sided; Non-
Vented EA B  $     131.43 25.0%  $           98.57 N/A N/A

40108-723 Double-Sided Shelf; 23"W x 6.13"H x 21.75"D; Black; Double Sided; Non-
Vented EA B  $     183.69 25.0%  $         137.77 N/A N/A

40108-E19 Double-Sided Shelf; 19 IN W x 6.13 IN H x 21.75 IN D; Glacier White; 
Double Sided; Non-Vented EA B  $     144.57 25.0%  $         108.43 N/A N/A

40108-E23 Double-Sided Shelf; 23 IN W x 6.13 IN H x 21.75 IN D; Glacier White; 
Double Sided; Non-Vented EA B  $     202.05 25.0%  $         151.54 N/A N/A

40109-503 RK,TB 19"(FARINON) EA B  $     444.43 25.0%  $         333.32 N/A N/A
40116-119 Folding Rack Shelf; Gray EA B  $     254.83 25.0%  $         191.12 N/A N/A
40116-123 Folding Rack Shelf; Gray EA B  $     279.80 25.0%  $         209.85 N/A N/A
40116-219 Folding Rack Shelf; White EA B  $     254.83 25.0%  $         191.12 N/A N/A
40116-223 Folding Rack Shelf; White EA B  $     279.80 25.0%  $         209.85 N/A N/A
40116-519 Folding Rack Shelf; Clear EA B  $     242.69 25.0%  $         182.02 N/A N/A
40116-523 Folding Rack Shelf; Clear EA B  $     266.49 25.0%  $         199.87 N/A N/A
40116-719 Folding Rack Shelf; Black EA B  $     242.69 25.0%  $         182.02 N/A N/A
40116-723 Folding Rack Shelf; Black EA B  $     266.49 25.0%  $         199.87 N/A N/A
40117-119 Single-Sided Vented Shelf; 19"W x 5.19"H x 15"D; Gray; Single; Vented EA B  $     159.99 25.0%  $         119.99 N/A N/A

40117-219 Single-Sided Vented Shelf; 19 IN W x 5.19 IN H x 15 IN D; Computer 
Beige; Single; Vented EA B  $     159.99 25.0%  $         119.99 N/A N/A

40117-519 Single-Sided Vented Shelf; 19"W x 5.19"H x 15"D; Clear; Single; Vented EA B  $     152.39 25.0%  $         114.29 N/A N/A
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40117-719 Single-Sided Vented Shelf; 19"W x 5.19"H x 15"D; Black; Single; Vented EA B  $     152.39 25.0%  $         114.29 N/A N/A

40117-E19 Single-Sided Vented Shelf; 19 IN W x 5.19 IN H x 15 IN D; Glacier White; 
Single; Vented EA B  $     167.62 25.0%  $         125.72 N/A N/A

40118-123 Single-Sided Vented Shelf; 23"W x 5.19"H x 15"D; Gray; Single; Vented EA B  $     188.62 25.0%  $         141.47 N/A N/A

40118-223 Single-Sided Vented Shelf; 23 IN W x 5.19 IN H x 15 IN D; Computer 
Beige; Single; Vented EA B  $     188.62 25.0%  $         141.47 N/A N/A

40118-523 Single-Sided Vented Shelf; 23"W x 5.19"H x 15"D; Clear; Single; Vented EA B  $     179.64 25.0%  $         134.73 N/A N/A
40118-723 Single-Sided Vented Shelf; 23"W x 5.19"H x 15"D; Black; Single; Vented EA B  $     179.64 25.0%  $         134.73 N/A N/A

40118-E23 Single-Sided Vented Shelf; 23 IN W x 5.19 IN H x 15 IN D; Glacier White; 
Single; Vented EA B  $     197.59 25.0%  $         148.19 N/A N/A

40153-012 TMGB Pattern Busbar; 4"W x 0.25"H x 12"L; Copper EA B  $     150.72 25.0%  $         113.04 N/A N/A
40153-020 TMGB Pattern Busbar; 4"W x 0.25"H x 20"L; Copper EA B  $     325.70 25.0%  $         244.28 N/A N/A
40156-012 TGB Pattern Busbar Assembly with Lug kit; 2"W x 0.25"H x 12"L; Copper EA B  $     176.60 25.0%  $         132.45 N/A N/A
40157-001 Insulator Block; 0.69"W x 0.75"H x 1.25"L; White EA B  $         3.50 25.0%  $             2.63 N/A N/A
40157-050 Insulator Block; 0.69"W x 0.75"H x 1.25"L; White; Box of 50 EA B  $     153.00 25.0%  $         114.75 N/A N/A
40158-012 TMGB Pattern Busbar Assembly with Lug Kit; 4"W x 0.25"H x 12"L; 

Copper EA B  $     226.97 25.0%  $         170.23 N/A N/A
40158-020 TMGB Pattern Busbar Assembly with Lug Kit; 4"W x 0.25"H x 20"L; 

Copper EA B  $     272.12 25.0%  $         204.09 N/A N/A
40159-001 6MTW,GRN,W/YELLTRACE,100' EA B  $     310.08 25.0%  $         232.56 N/A N/A

40159-008
Rack Ground Jumper Kit, #6AWG (7) stranded copper, green cable jacket 
with straight yellow tracer (International), two hole lug attached on one end, 
9' (2.7m) length, anti-oxidant joint compound and (2) 1/4" nuts

EA B  $       45.34 25.0%  $           34.01 N/A N/A

40159-009 9' Green Jumper; Green EA B  $       34.22 25.0%  $           25.67 N/A N/A
40159-010 GND,JUMPER,6MTWG-24" EA B  $       54.52 25.0%  $           40.89 N/A N/A

40159-018
Rack Ground Jumper Kit, #6AWG (7) stranded copper, green cable jacket 
with straight yellow tracer (International), two hole lug attached on one end, 
9' (2.7m) length, anti-oxidant joint compound, and (2) 1/4" nut, 10 pack

PK B  $     386.21 25.0%  $         289.66 N/A N/A

40159-019 9' Green Jumper; Green; Pkg of 10 EA B  $     297.53 25.0%  $         223.15 N/A N/A
40160-036 Vertical Rack Busbar; 0.25"W x 0.63"H x 36"L; Copper; 8 Lugs EA B  $       78.01 25.0%  $           58.51 N/A N/A
40160-072 Vertical Rack Busbar; 0.25"W x 0.63"H x 72"L; Copper; 13 Lugs EA B  $     100.59 25.0%  $           75.44 N/A N/A
40161-036 Vertical Rack Busbar Kit; 0.25"W x 0.63"H x 36"L; Copper EA B  $     101.37 25.0%  $           76.03 N/A N/A
40161-072 Vertical Rack Busbar Kit; 0.25"W x 0.63"H x 72"L; Copper EA B  $     124.27 25.0%  $           93.20 N/A N/A
40162-901 Compression Lug; Blue EA B  $         7.58 25.0%  $             5.69 N/A N/A
40162-902 Compression Lug; Blue EA B  $         8.52 25.0%  $             6.39 N/A N/A
40162-903 Compression Lug; Blue EA B  $         8.52 25.0%  $             6.39 N/A N/A
40162-904 Compression Lug; Brown EA B  $         8.02 25.0%  $             6.02 N/A N/A
40162-905 Compression Lug; Brown EA B  $         8.70 25.0%  $             6.53 N/A N/A
40162-907 Compression Lug; Brown EA B  $         8.52 25.0%  $             6.39 N/A N/A
40162-909 Compression Lug; Black EA B  $       10.15 25.0%  $             7.61 N/A N/A
40162-910 Compression Lug; Black EA B  $       10.15 25.0%  $             7.61 N/A N/A
40162-911 Compression Lug; Purple EA B  $       12.48 25.0%  $             9.36 N/A N/A
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40162-912 Compression Lug; Purple EA B  $       12.48 25.0%  $             9.36 N/A N/A
40162-913 LUG,2HOLE,#6,.625"X.25" EA B  $         7.65 25.0%  $             5.74 N/A N/A

40162-914 2-Hole Lug, 90 degree, holes .625" x .25" (15.9mm x 6.4mm), tinned 
copper, #6AWG wire EA B  $         8.93 25.0%  $             6.70 N/A N/A

40162-951 Compression Lug; Blue; Bulk pkg of 50 EA B  $     321.98 25.0%  $         241.49 N/A N/A
40162-952 Compression Lug; Blue; Bulk pkg of 50 EA B  $     362.90 25.0%  $         272.18 N/A N/A
40162-953 Compression Lug; Blue; Bulk pkg of 50 EA B  $     362.90 25.0%  $         272.18 N/A N/A
40162-954 Compression Lug; Brown; Bulk pkg of 25 EA B  $     170.54 25.0%  $         127.91 N/A N/A
40162-955 Compression Lug; Brown; Bulk pkg of 25 EA B  $     185.57 25.0%  $         139.18 N/A N/A
40162-957 Compression Lug; Brown; Bulk pkg of 25 EA B  $     181.46 25.0%  $         136.10 N/A N/A
40162-959 Compression Lug; Black; Bulk pkg of 10 EA B  $       86.80 25.0%  $           65.10 N/A N/A
40162-960 Compression Lug; Black; Bulk pkg of 10 EA B  $       86.80 25.0%  $           65.10 N/A N/A
40162-961 Compression Lug; Purple; Bulk pkg of 10 EA B  $     106.42 25.0%  $           79.82 N/A N/A
40162-962 Compression Lug; Purple; Bulk pkg of 10 EA B  $     106.42 25.0%  $           79.82 N/A N/A
40162-963 LUG,2H,#6,.625X.25,25PAK EA B  $     149.16 25.0%  $         111.87 N/A N/A
40162-964 LUG,2H,RA,#6,.625X.25,25P EA B  $     181.19 25.0%  $         135.89 N/A N/A
40163-001 C-Type Compression Tap EA B  $         3.72 25.0%  $             2.79 N/A N/A
40163-002 C-Type Compression Tap EA B  $         3.72 25.0%  $             2.79 N/A N/A
40163-003 C-Type Compression Tap EA B  $         4.79 25.0%  $             3.59 N/A N/A
40163-004 C-Type Compression Tap EA B  $         5.46 25.0%  $             4.10 N/A N/A
40163-005 C-Type Compression Tap EA B  $       27.71 25.0%  $           20.78 N/A N/A
40163-006 C-Type Compression Tap EA B  $       36.89 25.0%  $           27.67 N/A N/A
40163-007 C-Type Compression Tap EA B  $       27.71 25.0%  $           20.78 N/A N/A
40163-008 C-Type Compression Tap EA B  $       27.63 25.0%  $           20.72 N/A N/A
40163-009 C-Type Compression Tap EA B  $       16.59 25.0%  $           12.44 N/A N/A
40163-051 C-Type Compression Tap; Bulk pkg of 50 EA B  $     155.23 25.0%  $         116.42 N/A N/A
40163-052 C-Type Compression Tap; Bulk pkg of 50 EA B  $     155.23 25.0%  $         116.42 N/A N/A
40163-053 C-Type Compression Tap; Bulk pkg of 50 EA B  $     199.39 25.0%  $         149.54 N/A N/A
40163-054 C-Type Compression Tap; Bulk pkg of 50 EA B  $     210.55 25.0%  $         157.91 N/A N/A
40163-055 C-Type Compression Tap; Bulk pkg of 10 EA B  $     240.86 25.0%  $         180.65 N/A N/A
40163-056 C-Type Compression Tap; Bulk pkg of 10 EA B  $     320.35 25.0%  $         240.26 N/A N/A
40163-057 C-Type Compression Tap; Bulk pkg of 10 EA B  $     240.86 25.0%  $         180.65 N/A N/A
40163-058 C-Type Compression Tap; Bulk pkg of 10 EA B  $     240.04 25.0%  $         180.03 N/A N/A
40163-059 C-Type Compression Tap; Bulk pkg of 10 EA B  $     144.52 25.0%  $         108.39 N/A N/A
40164-001 Cable Runway Ground Strap Kit; Green EA B  $       34.92 25.0%  $           26.19 N/A N/A
40164-025 Cable Runway Ground Strap Kit; Green; Pkg of 25 EA B  $     716.55 25.0%  $         537.41 N/A N/A
40165-001 Dieless Compression Tool; 24"L EA B  $     600.81 25.0%  $         450.61 N/A N/A
40165-002 Crimp Tool; 1.5"L EA B  $     521.12 25.0%  $         390.84 N/A N/A
40166-101 Aluminum-to-Aluminum or Aluminum-to-Copper Joint Compound; Gray EA B  $         2.81 25.0%  $             2.11 N/A N/A
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40166-150 Aluminum-to-Aluminum or Aluminum-to-Copper Joint Compound; Gray; 
Bulk pkg of 50 EA B  $     126.58 25.0%  $           94.94 N/A N/A

40166-801 Aluminum-to-Aluminum or Aluminum-to-Copper Joint Compound; Gray EA B  $       19.23 25.0%  $           14.42 N/A N/A

40166-812 Aluminum-to-Aluminum or Aluminum-to-Copper Joint Compound; Gray; 
Bulk pkg of 12 EA B  $     241.64 25.0%  $         181.23 N/A N/A

40167-001 Two Hole Ground Terminal Block; Tin Electroplated Aluminum EA B  $       10.03 25.0%  $             7.52 N/A N/A
40167-010 Two Hole Ground Terminal Block; Tin Electroplated Aluminum; Pkg of 10 EA B  $       87.21 25.0%  $           65.41 N/A N/A
40168-101 Copper-to-Copper Antioxidant Joint Compound; Copper EA B  $         3.08 25.0%  $             2.31 N/A N/A
40168-150 Copper-to-Copper Antioxidant Joint Compound; Copper; Bulk pkg of 50 EA B  $     139.67 25.0%  $         104.75 N/A N/A
40168-801 Copper-to-Copper Antioxidant Joint Compound; Copper EA B  $       28.83 25.0%  $           21.62 N/A N/A
40168-812 Copper-to-Copper Antioxidant Joint Compound; Copper; Bulk pkg of 12 EA B  $     362.46 25.0%  $         271.85 N/A N/A
40169-001 GND,1"PED,CLMP,#6 EA B  $       46.26 25.0%  $           34.70 N/A N/A
40169-002 GND,1.75"PED,CLMP,2/0,#6 EA B  $     140.81 25.0%  $         105.61 N/A N/A
40169-003 GND,1.125"PED,CLMP,2/0,#6 EA B  $       81.53 25.0%  $           61.15 N/A N/A
40170-001 CU,UBLT,PIPECLP,.5/.75 EA B  $       47.86 25.0%  $           35.90 N/A N/A
40170-002 CU,U-BLT,PIPE,CLMP,1/1.25 EA B  $       74.24 25.0%  $           55.68 N/A N/A
40170-003 CU,U-BLT,PIPE,CLMP,1.5/2 EA B  $       82.57 25.0%  $           61.93 N/A N/A
40170-004 CU,U-BLT,PIPE,CLMP,2.5/3 EA B  $       89.47 25.0%  $           67.10 N/A N/A
40170-005 CU,U-BLT,PIPE,CLMP,3.5/4 EA B  $       96.73 25.0%  $           72.55 N/A N/A
40170-006 CU,U-BLT,PIPE,CLMP,5/6 EA B  $     109.00 25.0%  $           81.75 N/A N/A
40172-001 GND,TAPE,VERT,.05X.68X78 EA B  $     124.53 25.0%  $           93.40 N/A N/A
40602-100 Rack Line-Up Spacer Kit; Gray; Rack Type: Universal EA B  $       10.42 25.0%  $             7.82 N/A N/A
40602-200 Rack Line-Up Spacer Kit; Computer Beige; Rack Type: Universal EA B  $       10.42 25.0%  $             7.82 N/A N/A
40602-500 Rack Line-Up Spacer Kit; Clear; Rack Type: Universal EA B  $         8.96 25.0%  $             6.72 N/A N/A
40602-700 Rack Line-Up Spacer Kit; Black; Rack Type: Universal EA B  $         8.96 25.0%  $             6.72 N/A N/A
40602-E00 Rack Line-Up Spacer Kit; Glacier White; Rack Type: Universal EA B  $         9.86 25.0%  $             7.40 N/A N/A
40604-001 Concrete Floor Installation Kit; Zinc EA B  $       24.99 25.0%  $           18.74 N/A N/A
40604-003 Concrete Floor Installation Kit EA B  $       11.51 25.0%  $             8.63 N/A N/A
40605-001 SCREW,PH,12-24,50PKG EA B  $       13.96 25.0%  $           10.47 N/A N/A
40605-004 SCREW,PH,12-24,1000PKG EA B  $     251.40 25.0%  $         188.55 N/A N/A
40605-005 PKG,50 MTG SCR,12-24,BK EA B  $       19.75 25.0%  $           14.81 N/A N/A
40605-006 PKG,1000 MTG SCR,12-24,BK EA B  $     267.90 25.0%  $         200.93 N/A N/A

40606-001 Combination Pan Head, Pilot Point Mounting Screws; Zinc Plated; Size: 12-
24; Quantity per Package: 50 EA B  $       19.96 25.0%  $           14.97 N/A N/A

40607-001 INSTALL KIT,RK&FR,WOOD FL EA B  $         7.92 25.0%  $             5.94 N/A N/A
40609-001 Mounting Screws; 10-32; Quantity per Package: 80 EA B  $       32.42 25.0%  $           24.32 N/A N/A
40702-100 Rack Line-Up Spacer Kit; Gray; Rack Type: Standard EA B  $       24.50 25.0%  $           18.38 N/A N/A
40702-200 Rack Line-Up Spacer Kit; Computer Beige; Rack Type: Standard EA B  $       24.50 25.0%  $           18.38 N/A N/A
40702-500 Rack Line-Up Spacer Kit; Clear; Rack Type: Standard EA B  $       23.31 25.0%  $           17.48 N/A N/A
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40702-700 Rack Line-Up Spacer Kit; Black; Rack Type: Standard EA B  $       23.32 25.0%  $           17.49 N/A N/A
40702-E00 Rack Line-Up Spacer Kit; Glacier White; Rack Type: Standard EA B  $       25.65 25.0%  $           19.24 N/A N/A
40750-119 Standard Single-Sided Steel Shelf; Gray EA B  $       66.40 25.0%  $           49.80 N/A N/A
40750-219 Standard Single-Sided Steel Shelf; Computer Beige EA B  $       65.86 25.0%  $           49.40 N/A N/A
40750-719 Standard Single-Sided Steel Shelf; Black EA B  $       60.35 25.0%  $           45.26 N/A N/A
40750-E19 Standard Single-Sided Steel Shelf; Glacier White EA B  $       66.39 25.0%  $           49.79 N/A N/A
40751-119 Standard Double-Sided Steel Shelf; Gray EA B  $     111.55 25.0%  $           83.66 N/A N/A
40751-219 Standard Double-Sided Steel Shelf; White EA B  $     110.67 25.0%  $           83.00 N/A N/A
40751-719 Standard Double-Sided Steel Shelf; Black EA B  $     101.42 25.0%  $           76.07 N/A N/A

40751-E19 Double-Sided Shelf; 19 IN W x 4.8 IN H x 21.68 IN D; Glacier White; 
Double Sided; Non-Vented EA B  $     111.55 25.0%  $           83.66 N/A N/A

40752-119 Multi-Purpose Three Piece Shelf; 19"W x 6"H x 12"D; Gray; Single; Non-
Vented EA B  $     166.18 25.0%  $         124.64 N/A N/A

40752-219 Multi-Purpose Three Piece Shelf; 19 IN W x 6 IN H x 12 IN D x 1L; 
Computer Beige; Single; Non-Vented EA B  $     168.13 25.0%  $         126.10 N/A N/A

40752-519 Multi-Purpose Three Piece Shelf; 19"W x 6"H x 12"D; Clear; Single; Non-
Vented EA B  $     161.77 25.0%  $         121.33 N/A N/A

40752-719 Multi-Purpose Three Piece Shelf; 19"W x 6"H x 12"D; Black; Single; Non-
Vented EA B  $     160.12 25.0%  $         120.09 N/A N/A

40752-E19 Multi-Purpose Three Piece Shelf; 19 IN W x 6 IN H x 12 IN D; Glacier 
White; Single; Non-Vented EA B  $     176.14 25.0%  $         132.11 N/A N/A

41021-101 Base Angle; 19"W x 6"D; Gray EA B  $     124.29 25.0%  $           93.22 N/A N/A
41021-102 Base Angle; 23"W x 6"D; Gray EA B  $     147.76 25.0%  $         110.82 N/A N/A
41021-201 Base Angle; 19 IN W x 6 IN D; Computer Beige EA B  $     124.29 25.0%  $           93.22 N/A N/A
41021-202 Base Angle; 23 IN W x 6 IN D; Computer Beige EA B  $     147.76 25.0%  $         110.82 N/A N/A
41021-501 Base Angle; 19"W x 6"D; Clear EA B  $     118.35 25.0%  $           88.76 N/A N/A
41021-502 Base Angle; 23"W x 6"D; Clear EA B  $     140.73 25.0%  $         105.55 N/A N/A
41021-701 Base Angle; 19"W x 6"D; Black EA B  $     118.35 25.0%  $           88.76 N/A N/A
41021-702 Base Angle; 23"W x 6"D; Black EA B  $     140.73 25.0%  $         105.55 N/A N/A
41021-E01 Base Angle; 19 IN W x 6 IN D; Glacier White EA B  $     130.19 25.0%  $           97.64 N/A N/A
41021-E02 Base Angle; 23 IN W x 6 IN D; Glacier White EA B  $     154.80 25.0%  $         116.10 N/A N/A
41050-119 Rack Base Dust Cover; 19"W; Gray; Channel Size: 3 EA B  $       36.31 25.0%  $           27.23 N/A N/A
41050-123 Rack Base Dust Cover; 23"W; Gray; Channel Size: 3 EA B  $       41.51 25.0%  $           31.13 N/A N/A
41050-219 Rack Base Dust Cover; 19 IN W; Computer Beige; Channel Size: 3 EA B  $       36.31 25.0%  $           27.23 N/A N/A
41050-223 Rack Base Dust Cover; 23 IN W; Computer Beige; Channel Size: 3 EA B  $       41.51 25.0%  $           31.13 N/A N/A
41050-519 Rack Base Dust Cover; 19"W; Clear; Channel Size: 3 EA B  $       34.58 25.0%  $           25.94 N/A N/A
41050-523 Rack Base Dust Cover; 23"W; Clear; Channel Size: 3 EA B  $       39.54 25.0%  $           29.66 N/A N/A
41050-719 Rack Base Dust Cover; 19"W; Black; Channel Size: 3 EA B  $       34.58 25.0%  $           25.94 N/A N/A
41050-723 Rack Base Dust Cover; 23"W; Black; Channel Size: 3 EA B  $       39.54 25.0%  $           29.66 N/A N/A
41050-E19 Rack Base Dust Cover; 19 IN W; Glacier White; Channel Size: 3 EA B  $       38.05 25.0%  $           28.54 N/A N/A
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41050-E23 Rack Base Dust Cover; 23 IN W; Glacier White; Channel Size: 3 EA B  $       43.49 25.0%  $           32.62 N/A N/A
41211-501 CHANNEL,6',UNIV HPBS,CL EA B  $     190.60 25.0%  $         142.95 N/A N/A
41212-101 Universal; 1.27"W x 7'H x 3"D; Gray; # of Sides per Channel: 2 EA B  $     224.43 25.0%  $         168.32 N/A N/A
41212-201 Universal; 1.27"W x 7'H x 3"D; White; # of Sides per Channel: 3 EA B  $     224.43 25.0%  $         168.32 N/A N/A
41212-501 Universal; 1.27"W x 7'H x 3"D; Clear; # of Sides per Channel: 4 EA B  $     214.03 25.0%  $         160.52 N/A N/A
41212-701 Universal; 1.27"W x 7'H x 3"D; Black; # of Sides per Channel: 5 EA B  $     214.03 25.0%  $         160.52 N/A N/A
41213-101 Universal; 1.27"W x 7'H x 3"D; Gray; # of Sides per Channel: 6 EA B  $     237.92 25.0%  $         178.44 N/A N/A
41213-501 Universal; 1.27"W x 7'H x 3"D; Clear; # of Sides per Channel: 7 EA B  $     226.88 25.0%  $         170.16 N/A N/A
41213-701 Universal; 1.27"W x 7'H x 3"D; Black; # of Sides per Channel: 8 EA B  $     226.88 25.0%  $         170.16 N/A N/A
41277-001 CHANNEL,7'6",UNIV HPBS,GC EA B  $     366.61 25.0%  $         274.96 N/A N/A
41277-201 Universal; 1.27"W x 7'H x 3"D; White; # of Sides per Channel: 10 EA B  $     266.15 25.0%  $         199.61 N/A N/A
41350-119 Rack Base Dust Cover, Raised Floor; 19"W; Gray EA B  $       69.60 25.0%  $           52.20 N/A N/A
41350-123 Rack Base Dust Cover, Raised Floor; 23"W; Gray EA B  $       79.02 25.0%  $           59.27 N/A N/A
41350-125 Rack Base Dust Cover, Raised Floor; 25"W EA B  $       87.86 25.0%  $           65.90 N/A N/A
41350-219 Rack Base Dust Cover, Raised Floor; 19 IN W; Computer Beige EA B  $       69.60 25.0%  $           52.20 N/A N/A
41350-223 Rack Base Dust Cover, Raised Floor; 23 IN W; Computer Beige EA B  $       79.02 25.0%  $           59.27 N/A N/A
41350-225 Rack Base Dust Cover, Raised Floor; 25 IN W EA B  $       87.86 25.0%  $           65.90 N/A N/A
41350-519 Rack Base Dust Cover, Raised Floor; 19"W; Clear EA B  $       66.30 25.0%  $           49.73 N/A N/A
41350-523 Rack Base Dust Cover, Raised Floor; 23"W; Clear EA B  $       75.24 25.0%  $           56.43 N/A N/A
41350-525 Rack Base Dust Cover, Raised Floor; 25"W EA B  $       87.86 25.0%  $           65.90 N/A N/A
41350-719 Rack Base Dust Cover, Raised Floor; 19"W; Black EA B  $       66.30 25.0%  $           49.73 N/A N/A
41350-723 Rack Base Dust Cover, Raised Floor; 23"W; Black EA B  $       75.24 25.0%  $           56.43 N/A N/A
41350-725 Rack Base Dust Cover, Raised Floor; 25"W EA B  $       87.86 25.0%  $           65.90 N/A N/A
41350-E19 Rack Base Dust Cover, Raised Floor; 19 IN W; Glacier White EA B  $       72.93 25.0%  $           54.70 N/A N/A
41350-E23 Rack Base Dust Cover, Raised Floor; 23 IN W; Glacier White EA B  $       82.77 25.0%  $           62.08 N/A N/A
41350-E25 Rack Base Dust Cover, Raised Floor; 25 IN W EA B  $       96.63 25.0%  $           72.47 N/A N/A
41351-119 Rack Base Dust Cover, Raised Floor; 19"W; Gray EA B  $       69.60 25.0%  $           52.20 N/A N/A
41351-123 Rack Base Dust Cover, Raised Floor; 23"W; Gray EA B  $       79.02 25.0%  $           59.27 N/A N/A
41351-125 Rack Base Dust Cover, Raised Floor; 25"W EA B  $       87.86 25.0%  $           65.90 N/A N/A
41351-219 Rack Base Dust Cover, Raised Floor; 19 IN W; Computer Beige EA B  $       69.60 25.0%  $           52.20 N/A N/A
41351-223 Rack Base Dust Cover, Raised Floor; 23 IN W; Computer Beige EA B  $       79.02 25.0%  $           59.27 N/A N/A
41351-225 Rack Base Dust Cover, Raised Floor; 25 IN W EA B  $       87.86 25.0%  $           65.90 N/A N/A
41351-519 Rack Base Dust Cover, Raised Floor; 19"W; Clear EA B  $       66.30 25.0%  $           49.73 N/A N/A
41351-523 Rack Base Dust Cover, Raised Floor; 23"W; Clear EA B  $       75.24 25.0%  $           56.43 N/A N/A
41351-525 Rack Base Dust Cover, Raised Floor; 25"W EA B  $       87.86 25.0%  $           65.90 N/A N/A
41351-719 Rack Base Dust Cover, Raised Floor; 19"W; Black EA B  $       66.30 25.0%  $           49.73 N/A N/A
41351-723 Rack Base Dust Cover, Raised Floor; 23"W; Black EA B  $       75.24 25.0%  $           56.43 N/A N/A
41351-725 Rack Base Dust Cover, Raised Floor; 25"W EA B  $       87.86 25.0%  $           65.90 N/A N/A
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41351-E19 Rack Base Dust Cover, Raised Floor; 19 IN W; Glacier White EA B  $       72.93 25.0%  $           54.70 N/A N/A
41351-E23 Rack Base Dust Cover, Raised Floor; 23 IN W; Glacier White EA B  $       82.77 25.0%  $           62.08 N/A N/A
41351-E25 Rack Base Dust Cover, Raised Floor; 25 IN W EA B  $       96.63 25.0%  $           72.47 N/A N/A
42050-119 Rack Base Dust Cover; 19"W; Gray; Channel Size: 6 EA B  $       39.49 25.0%  $           29.62 N/A N/A
42050-123 Rack Base Dust Cover; 23"W; Gray; Channel Size: 6 EA B  $       44.86 25.0%  $           33.65 N/A N/A
42050-135 Rack Base Dust Cover; 35"W; Gray; Channel Size: 6 EA B  $       50.29 25.0%  $           37.72 N/A N/A
42050-219 Rack Base Dust Cover; 19 IN W; Computer Beige; Channel Size: 6 EA B  $       39.49 25.0%  $           29.62 N/A N/A
42050-223 Rack Base Dust Cover; 23 IN W; Computer Beige; Channel Size: 6 EA B  $       44.86 25.0%  $           33.65 N/A N/A
42050-235 Rack Base Dust Cover; 35 IN W; Computer Beige; Channel Size: 6 EA B  $       50.29 25.0%  $           37.72 N/A N/A
42050-519 Rack Base Dust Cover; 19"W; Clear; Channel Size: 6 EA B  $       37.59 25.0%  $           28.19 N/A N/A
42050-523 Rack Base Dust Cover; 23"W; Clear; Channel Size: 6 EA B  $       42.72 25.0%  $           32.04 N/A N/A
42050-535 Rack Base Dust Cover; 35"W; Clear; Channel Size: 6 EA B  $       47.91 25.0%  $           35.93 N/A N/A
42050-719 Rack Base Dust Cover; 19"W; Black; Channel Size: 6 EA B  $       37.59 25.0%  $           28.19 N/A N/A
42050-723 Rack Base Dust Cover; 23"W; Black; Channel Size: 6 EA B  $       42.72 25.0%  $           32.04 N/A N/A
42050-735 Rack Base Dust Cover; 35"W; Black; Channel Size: 6 EA B  $       47.91 25.0%  $           35.93 N/A N/A
42050-E19 Rack Base Dust Cover; 19 IN W; Glacier White; Channel Size: 6 EA B  $       41.36 25.0%  $           31.02 N/A N/A
42050-E23 Rack Base Dust Cover; 23 IN W; Glacier White; Channel Size: 6 EA B  $       47.01 25.0%  $           35.26 N/A N/A
42050-E35 Rack Base Dust Cover; 35 IN W; Glacier White; Channel Size: 6 EA B  $       52.70 25.0%  $           39.53 N/A N/A

46053-100 Universal Rack; 19"W x 5.5'H x 3"D; Gray; 34 RMU; No. of Posts - 2; Top 
Bar EA B  $     438.53 25.0%  $         328.90 N/A N/A

46053-101 Universal Rack; 19"W x 6'H x 3"D; Gray; 38 RMU; No. of Posts - 2; Top 
Bar EA B  $     451.76 25.0%  $         338.82 N/A N/A

46053-102 Universal Rack; 19"W x 6.5'H x 3"D; Gray; 41 RMU; No. of Posts - 2; Top 
Bar EA B  $     466.50 25.0%  $         349.88 N/A N/A

46053-103 Universal Rack; 19"W x 7'H x 3"D; Gray; 45 RMU; No. of Posts - 2; Top 
Bar EA B  $     480.47 25.0%  $         360.35 N/A N/A

46053-105 Universal Rack; 19"W x 7.5'H x 3"D; Gray; 48 RMU; No. of Posts - 2; Top 
Bar EA B  $     504.02 25.0%  $         378.02 N/A N/A

46053-108 Universal Rack; 19"W x 9'H x 3"D; Gray; 58 RMU; No. of Posts - 2; Top 
Bar EA B  $     539.77 25.0%  $         404.83 N/A N/A

46053-115 Universal Rack; 19"W x 8'H x 3"D; Gray; 51 RMU; No. of Posts - 2; Top 
Bar EA B  $     518.62 25.0%  $         388.97 N/A N/A

46053-117 Universal Rack; 19"W x 8.5'H x 3"D; Gray; 55 RMU; No. of Posts - 2; Top 
Bar EA B  $     538.75 25.0%  $         404.06 N/A N/A

46053-119 Universal Rack; 19"W x 5'H x 3"D; Gray; 31 RMU; No. of Posts - 2; Top 
Bar EA B  $     456.81 25.0%  $         342.61 N/A N/A

46053-120 Universal Rack; 19"W x 4'H x 3"D; Gray; 24 RMU; No. of Posts - 2; Top 
Bar EA B  $     431.17 25.0%  $         323.38 N/A N/A

46053-131 Universal Rack; 19"W x 3'H x 3"D; Gray; 17 RMU; No. of Posts - 2; Top 
Bar EA B  $     374.99 25.0%  $         281.24 N/A N/A

46053-200 Universal Rack; 19 IN W x 5.5 FT H x 3 IN D; Computer Beige; 34 RMU; 
No. of Posts - 2; Top Bar EA B  $     438.53 25.0%  $         328.90 N/A N/A

46053-201 Universal Rack; 19 IN W x 6 FT H x 3 IN D; Computer Beige; 38 RMU; 
No. of Posts - 2; Top Bar EA B  $     451.76 25.0%  $         338.82 N/A N/A

46053-202 Universal Rack; 19 IN W x 6.5 FT H x 3 IN D; Computer Beige; 41 RMU; 
No. of Posts - 2; Top Bar EA B  $     466.50 25.0%  $         349.88 N/A N/A

46053-203 Universal Rack; 19 IN W x 7 FT H x 3 IN D; Computer Beige; 45 RMU; 
No. of Posts - 2; Top Bar EA B  $     480.47 25.0%  $         360.35 N/A N/A
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46053-205 Universal Rack; 19 IN W x 7.5 FT H x 3 IN D; Computer Beige; 48 RMU; 
No. of Posts - 2; Top Bar EA B  $     504.02 25.0%  $         378.02 N/A N/A

46053-208 Universal Rack; 19 IN W x 9 FT H x 3 IN D; Computer Beige; 58 RMU; 
No. of Posts - 2; Top Bar EA B  $     539.77 25.0%  $         404.83 N/A N/A

46053-215 Universal Rack; 19 IN W x 8 FT H x 3 IN D; Computer Beige; 51 RMU; 
No. of Posts - 2; Top Bar EA B  $     518.62 25.0%  $         388.97 N/A N/A

46053-217 Universal Rack; 19 IN W x 8.5 FT H x 3 IN D; Computer Beige; 55 RMU; 
No. of Posts - 2; Top Bar EA B  $     538.75 25.0%  $         404.06 N/A N/A

46053-219 Universal Rack; 19 IN W x 5 FT H x 3 IN D; Computer Beige; 31 RMU; 
No. of Posts - 2; Top Bar EA B  $     456.81 25.0%  $         342.61 N/A N/A

46053-220 Universal Rack; 19 IN W x 4 FT H x 3 IN D; Computer Beige; 24 RMU; 
No. of Posts - 2; Top Bar EA B  $     431.17 25.0%  $         323.38 N/A N/A

46053-231 Universal Rack; 19 IN W x 3 FT H x 3 IN D; Computer Beige; 17 RMU; 
No. of Posts - 2; Top Bar EA B  $     374.99 25.0%  $         281.24 N/A N/A

46053-500 Universal Rack; 19"W x 5.5'H x 3"D; Clear; 34 RMU; No. of Posts - 2; Top 
Bar EA B  $     417.67 25.0%  $         313.25 N/A N/A

46053-501 Universal Rack; 19"W x 6'H x 3"D; Clear; 38 RMU; No. of Posts - 2; Top 
Bar EA B  $     430.25 25.0%  $         322.69 N/A N/A

46053-502 Universal Rack; 19"W x 6.5'H x 3"D; Clear; 41 RMU; No. of Posts - 2; Top 
Bar EA B  $     444.28 25.0%  $         333.21 N/A N/A

46053-503 Universal Rack; 19"W x 7'H x 3"D; Clear; 45 RMU; No. of Posts - 2; Top 
Bar EA B  $     457.61 25.0%  $         343.21 N/A N/A

46053-505 Universal Rack; 19"W x 7.5'H x 3"D; Clear; 48 RMU; No. of Posts - 2; Top 
Bar EA B  $     480.00 25.0%  $         360.00 N/A N/A

46053-508 Universal Rack; 19"W x 9'H x 3"D; Clear; 58 RMU; No. of Posts - 2; Top 
Bar EA B  $     514.06 25.0%  $         385.55 N/A N/A

46053-515 Universal Rack; 19"W x 8'H x 3"D; Clear; 51 RMU; No. of Posts - 2; Top 
Bar EA B  $     493.92 25.0%  $         370.44 N/A N/A

46053-517 Universal Rack; 19"W x 8.5'H x 3"D; Clear; 55 RMU; No. of Posts - 2; Top 
Bar EA B  $     513.09 25.0%  $         384.82 N/A N/A

46053-519 Universal Rack; 19"W x 5'H x 3"D; Clear; 31 RMU; No. of Posts - 2; Top 
Bar EA B  $     435.05 25.0%  $         326.29 N/A N/A

46053-520 Universal Rack; 19"W x 4'H x 3"D; Clear; 24 RMU; No. of Posts - 2; Top 
Bar EA B  $     410.65 25.0%  $         307.99 N/A N/A

46053-531 Universal Rack; 19"W x 3'H x 3"D; Clear; 17 RMU; No. of Posts - 2; Top 
Bar EA B  $     357.14 25.0%  $         267.86 N/A N/A

46053-700 Universal Rack; 19"W x 5.5'H x 3"D; Black; 34 RMU; No. of Posts - 2; Top 
Bar EA B  $     417.67 25.0%  $         313.25 N/A N/A

46053-701 Universal Rack; 19"W x 6'H x 3"D; Black; 38 RMU; No. of Posts - 2; Top 
Bar EA B  $     430.25 25.0%  $         322.69 N/A N/A

46053-702 Universal Rack; 19"W x 6.5'H x 3"D; Black; 41 RMU; No. of Posts - 2; Top 
Bar EA B  $     444.28 25.0%  $         333.21 N/A N/A

46053-703 Universal Rack; 19"W x 7'H x 3"D; Black; 45 RMU; No. of Posts - 2; Top 
Bar EA B  $     457.61 25.0%  $         343.21 N/A N/A

46053-705 Universal Rack; 19"W x 7.5'H x 3"D; Black; 48 RMU; No. of Posts - 2; Top 
Bar EA B  $     480.00 25.0%  $         360.00 N/A N/A

46053-708 Universal Rack; 19"W x 9'H x 3"D; Black; 58 RMU; No. of Posts - 2; Top 
Bar EA B  $     514.06 25.0%  $         385.55 N/A N/A

46053-715 Universal Rack; 19"W x 8'H x 3"D; Black; 51 RMU; No. of Posts - 2; Top 
Bar EA B  $     493.92 25.0%  $         370.44 N/A N/A

46053-719 Universal Rack; 19"W x 5'H x 3"D; Black; 31 RMU; No. of Posts - 2; Top 
Bar EA B  $     435.05 25.0%  $         326.29 N/A N/A

46053-720 Universal Rack; 19"W x 4'H x 3"D; Black; 24 RMU; No. of Posts - 2; Top 
Bar EA B  $     410.65 25.0%  $         307.99 N/A N/A

46053-731 Universal Rack; 19"W x 3'H x 3"D; Black; 17 RMU; No. of Posts - 2; Top 
Bar EA B  $     357.14 25.0%  $         267.86 N/A N/A
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46053-E00 Universal Rack; 19 IN W x 5.5 FT H x 3 IN D; Glacier White; 34 RMU; 
No. of Posts - 2; Top Bar EA B  $     459.43 25.0%  $         344.57 N/A N/A

46053-E01 Universal Rack; 19 IN W x 6 FT H x 3 IN D; Glacier White; 38 RMU; No. 
of Posts - 2; Top Bar EA B  $     473.28 25.0%  $         354.96 N/A N/A

46053-E02 Universal Rack; 19 IN W x 6.5 FT H x 3 IN D; Glacier White; 41 RMU; 
No. of Posts - 2; Top Bar EA B  $     488.72 25.0%  $         366.54 N/A N/A

46053-E03 Universal Rack; 19 IN W x 7 FT H x 3 IN D; Glacier White; 45 RMU; No. 
of Posts - 2; Top Bar EA B  $     503.37 25.0%  $         377.53 N/A N/A

46053-E05 Universal Rack; 19 IN W x 7.5 FT H x 3 IN D; Glacier White; 48 RMU; 
No. of Posts - 2; Top Bar EA B  $     528.00 25.0%  $         396.00 N/A N/A

46053-E08 Universal Rack; 19 IN W x 9 FT H x 3 IN D; Glacier White; 58 RMU; No. 
of Posts - 2; Top Bar EA B  $     565.47 25.0%  $         424.10 N/A N/A

46053-E15 Universal Rack; 19 IN W x 8 FT H x 3 IN D; Glacier White; 51 RMU; No. 
of Posts - 2; Top Bar EA B  $     543.32 25.0%  $         407.49 N/A N/A

46053-E17 Universal Rack; 19 IN W x 8.5 FT H x 3 IN D; Glacier White; 55 RMU; 
No. of Posts - 2; Top Bar EA B  $     554.39 25.0%  $         415.79 N/A N/A

46053-E19 Universal Rack; 19 IN W x 5 FT H x 3 IN D; Glacier White; 31 RMU; No. 
of Posts - 2; Top Bar EA B  $     478.57 25.0%  $         358.93 N/A N/A

46053-E20 Universal Rack; 19 IN W x 4 FT H x 3 IN D; Glacier White; 24 RMU; No. 
of Posts - 2; Top Bar EA B  $     451.71 25.0%  $         338.78 N/A N/A

46053-E31 Universal Rack; 19 IN W x 3 FT H x 3 IN D; Glacier White; 17 RMU; No. 
of Posts - 2; Top Bar EA B  $     392.85 25.0%  $         294.64 N/A N/A

46075-003 RACK RELAY SS 7-0 EIA IR EA B  $     440.59 25.0%  $         330.44 N/A N/A
46075-103 FARINON RACK 7-0 EIA DBS EA B  $     339.01 25.0%  $         254.26 N/A N/A
46075-105 RK-7'6",SS,1.75 HPBS,EIA EA B  $     428.93 25.0%  $         321.70 N/A N/A
46075-108 RK-9'0",SS,1.75 HPBS,EIA EA B  $     427.45 25.0%  $         320.59 N/A N/A
46075-115 RK-8'0",SS,1.75 HPBS,EIA EA B  $     470.80 25.0%  $         353.10 N/A N/A
46075-501 FARINON 6'EIA DBS RK EA B  $     424.47 25.0%  $         318.35 N/A N/A
46075-502 RELAY RACK 6 FT 6 SS EA B  $     437.22 25.0%  $         327.92 N/A N/A
46075-503 FARINON 7 EIA RK DBS EA B  $     356.52 25.0%  $         267.39 N/A N/A
46075-505 RELAY RACK 7FT 6 SS EA B  $     516.43 25.0%  $         387.32 N/A N/A
46075-506 RELAY RACK 8 FT 1/4" SS EA B  $     520.98 25.0%  $         390.74 N/A N/A
46075-507 RELAY RACK 8 FT 8 SS EA B  $     593.33 25.0%  $         445.00 N/A N/A
46075-508 RELAY RACK 9IN SS EA B  $     536.13 25.0%  $         402.10 N/A N/A
46075-512 RACK SS EIA/DBS 11-6 CL1 EA B  $     595.37 25.0%  $         446.53 N/A N/A
46075-515 RACK SS EIA DBS 8-0 CLR EA B  $     530.64 25.0%  $         397.98 N/A N/A
46075-517 RK-8'6",SS,1.75 HPBS,EIA EA B  $     524.13 25.0%  $         393.10 N/A N/A

46083-100 Universal Rack; 23"W x 5.5'H x 3"D; Gray; 34 RMU; No. of Posts - 2; Top 
Bar EA B  $     483.60 25.0%  $         362.70 N/A N/A

46083-101 Universal Rack; 23"W x 6'H x 3"D; Gray; 38 RMU; No. of Posts - 2; Top 
Bar EA B  $     498.17 25.0%  $         373.63 N/A N/A

46083-102 Universal Rack; 23"W x 6.5'H x 3"D; Gray; 41 RMU; No. of Posts - 2; Top 
Bar EA B  $     514.42 25.0%  $         385.82 N/A N/A
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46083-103 Universal Rack; 23"W x 7'H x 3"D; Gray; 45 RMU; No. of Posts - 2; Top 
Bar EA B  $     529.84 25.0%  $         397.38 N/A N/A

46083-105 Universal Rack; 23"W x 7.5'H x 3"D; Gray; 48 RMU; No. of Posts - 2; Top 
Bar EA B  $     555.82 25.0%  $         416.87 N/A N/A

46083-108 Universal Rack; 23"W x 9'H x 3"D; Gray; 58 RMU; No. of Posts - 2; Top 
Bar EA B  $     595.22 25.0%  $         446.42 N/A N/A

46083-115 Universal Rack; 23"W x 8'H x 3"D; Gray; 51 RMU; No. of Posts - 2; Top 
Bar EA B  $     571.91 25.0%  $         428.93 N/A N/A

46083-117 Universal Rack; 23"W x 8.5'H x 3"D; Gray; 55 RMU; No. of Posts - 2; Top 
Bar EA B  $     594.12 25.0%  $         445.59 N/A N/A

46083-120 Universal Rack; 23"W x 4'H x 3"D; Gray; 24 RMU; No. of Posts - 2; Top 
Bar EA B  $     422.11 25.0%  $         316.58 N/A N/A

46083-131 Universal Rack; 23"W x 3'H x 3"D; Gray; 17 RMU; No. of Posts - 2; Top 
Bar EA B  $     413.49 25.0%  $         310.12 N/A N/A

46083-200 Universal Rack; 23 IN W x 5.5 FT H x 3 IN D; Computer Beige; 34 RMU; 
No. of Posts - 2; Top Bar EA B  $     483.60 25.0%  $         362.70 N/A N/A

46083-201 Universal Rack; 23 IN W x 6 FT H x 3 IN D; Computer Beige; 38 RMU; 
No. of Posts - 2; Top Bar EA B  $     498.17 25.0%  $         373.63 N/A N/A

46083-202 Universal Rack; 23 IN W x 6.5 FT H x 3 IN D; Computer Beige; 41 RMU; 
No. of Posts - 2; Top Bar EA B  $     514.42 25.0%  $         385.82 N/A N/A

46083-203 Universal Rack; 23 IN W x 7 FT H x 3 IN D; Computer Beige; 45 RMU; 
No. of Posts - 2; Top Bar EA B  $     529.84 25.0%  $         397.38 N/A N/A

46083-205 Universal Rack; 23 IN W x 7.5 FT H x 3 IN D; Computer Beige; 48 RMU; 
No. of Posts - 2; Top Bar EA B  $     555.82 25.0%  $         416.87 N/A N/A

46083-208 Universal Rack; 23 IN W x 9 FT H x 3 IN D; Computer Beige; 58 RMU; 
No. of Posts - 2; Top Bar EA B  $     595.22 25.0%  $         446.42 N/A N/A

46083-215 Universal Rack; 23 IN W x 8 FT H x 3 IN D; Computer Beige; 51 RMU; 
No. of Posts - 2; Top Bar EA B  $     571.91 25.0%  $         428.93 N/A N/A

46083-217 Universal Rack; 23 IN W x 8.5 FT H x 3 IN D; Computer Beige; 55 RMU; 
No. of Posts - 2; Top Bar EA B  $     594.12 25.0%  $         445.59 N/A N/A

46083-219 Universal Rack; 23 IN W x 5 FT H x 3 IN D; Computer Beige; 31 RMU; 
No. of Posts - 2; Top Bar EA B  $     418.97 25.0%  $         314.23 N/A N/A

46083-220 Universal Rack; 23 IN W x 4 FT H x 3 IN D; Computer Beige; 24 RMU; 
No. of Posts - 2; Top Bar EA B  $     422.11 25.0%  $         316.58 N/A N/A

46083-231 Universal Rack; 23 IN W x 3 FT H x 3 IN D; Computer Beige; 17 RMU; 
No. of Posts - 2; Top Bar EA B  $     413.49 25.0%  $         310.12 N/A N/A

46083-500 Universal Rack; 23"W x 5.5'H x 3"D; Clear; 34 RMU; No. of Posts - 2; Top 
Bar EA B  $     460.58 25.0%  $         345.44 N/A N/A

46083-501 Universal Rack; 23"W x 6'H x 3"D; Clear; 38 RMU; No. of Posts - 2; Top 
Bar EA B  $     474.44 25.0%  $         355.83 N/A N/A

46083-502 Universal Rack; 23"W x 6.5'H x 3"D; Clear; 41 RMU; No. of Posts - 2; Top 
Bar EA B  $     489.92 25.0%  $         367.44 N/A N/A

46083-503 Universal Rack; 23"W x 7'H x 3"D; Clear; 45 RMU; No. of Posts - 2; Top 
Bar EA B  $     504.61 25.0%  $         378.46 N/A N/A

46083-505 Universal Rack; 23"W x 7.5'H x 3"D; Clear; 48 RMU; No. of Posts - 2; Top 
Bar EA B  $     529.36 25.0%  $         397.02 N/A N/A

46083-508 Universal Rack; 23"W x 9'H x 3"D; Clear; 58 RMU; No. of Posts - 2; Top 
Bar EA B  $     566.88 25.0%  $         425.16 N/A N/A

46083-515 Universal Rack; 23"W x 8'H x 3"D; Clear; 51 RMU; No. of Posts - 2; Top 
Bar EA B  $     544.66 25.0%  $         408.50 N/A N/A

46083-517 Universal Rack; 23"W x 8.5'H x 3"D; Clear; 55 RMU; No. of Posts - 2; Top 
Bar EA B  $     565.83 25.0%  $         424.37 N/A N/A
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46083-519 UNIV RK,TB,2S,23"X5-0,CL EA B  $     456.43 25.0%  $         342.32 N/A N/A
46083-531 Universal Rack; 23"W x 3'H x 3"D; Clear; 17 RMU; No. of Posts - 2; Top 

Bar EA B  $     393.82 25.0%  $         295.37 N/A N/A

46083-700 Universal Rack; 23"W x 5.5'H x 3"D; Black; 34 RMU; No. of Posts - 2; Top 
Bar EA B  $     460.58 25.0%  $         345.44 N/A N/A

46083-701 Universal Rack; 23"W x 6'H x 3"D; Black; 38 RMU; No. of Posts - 2; Top 
Bar EA B  $     474.44 25.0%  $         355.83 N/A N/A

46083-702 Universal Rack; 23"W x 6.5'H x 3"D; Black; 41 RMU; No. of Posts - 2; Top 
Bar EA B  $     489.92 25.0%  $         367.44 N/A N/A

46083-703 Universal Rack; 23"W x 7'H x 3"D; Black; 45 RMU; No. of Posts - 2; Top 
Bar EA B  $     504.61 25.0%  $         378.46 N/A N/A

46083-705 Universal Rack; 23"W x 7.5'H x 3"D; Black; 48 RMU; No. of Posts - 2; Top 
Bar EA B  $     529.36 25.0%  $         397.02 N/A N/A

46083-708 Universal Rack; 23"W x 9'H x 3"D; Black; 58 RMU; No. of Posts - 2; Top 
Bar EA B  $     566.88 25.0%  $         425.16 N/A N/A

46083-715 Universal Rack; 23"W x 8'H x 3"D; Black; 51 RMU; No. of Posts - 2; Top 
Bar EA B  $     544.66 25.0%  $         408.50 N/A N/A

46083-717 Universal Rack; 23"W x 8.5'H x 3"D; Black; 55 RMU; No. of Posts - 2; Top 
Bar EA B  $     565.83 25.0%  $         424.37 N/A N/A

46083-719 Universal Rack; 23 IN W x 5 FT H x 3 IN D; Black; 31 RMU; No. of Posts - 
2; Top Bar EA B  $     435.61 25.0%  $         326.71 N/A N/A

46083-720 Universal Rack; 23"W x 4'H x 3"D; Black; 24 RMU; No. of Posts - 2; Top 
Bar EA B  $     402.02 25.0%  $         301.52 N/A N/A

46083-731 Universal Rack; 23"W x 3'H x 3"D; Black; 17 RMU; No. of Posts - 2; Top 
Bar EA B  $     393.82 25.0%  $         295.37 N/A N/A

46083-E00 Universal Rack; 23 IN W x 5.5 FT H x 3 IN D; Glacier White; 34 RMU; 
No. of Posts - 2; Top Bar EA B  $     506.63 25.0%  $         379.97 N/A N/A

46083-E01 Universal Rack; 23 IN W x 6 FT H x 3 IN D; Glacier White; 38 RMU; No. 
of Posts - 2; Top Bar EA B  $     521.88 25.0%  $         391.41 N/A N/A

46083-E02 Universal Rack; 23 IN W x 6.5 FT H x 3 IN D; Glacier White; 41 RMU; 
No. of Posts - 2; Top Bar EA B  $     538.92 25.0%  $         404.19 N/A N/A

46083-E03 Universal Rack; 23 IN W x 7 FT H x 3 IN D; Glacier White; 45 RMU; No. 
of Posts - 2; Top Bar EA B  $     555.07 25.0%  $         416.30 N/A N/A

46083-E05 Universal Rack; 23 IN W x 7.5 FT H x 3 IN D; Glacier White; 48 RMU; 
No. of Posts - 2; Top Bar EA B  $     582.30 25.0%  $         436.73 N/A N/A

46083-E08 Universal Rack; 23 IN W x 9 FT H x 3 IN D; Glacier White; 58 RMU; No. 
of Posts - 2; Top Bar EA B  $     623.58 25.0%  $         467.69 N/A N/A

46083-E15 Universal Rack; 23 IN W x 8 FT H x 3 IN D; Glacier White; 51 RMU; No. 
of Posts - 2; Top Bar EA B  $     599.13 25.0%  $         449.35 N/A N/A

46083-E17 Universal Rack; 23 IN W x 8.5 FT H x 3 IN D; Glacier White; 55 RMU; 
No. of Posts - 2; Top Bar EA B  $     622.42 25.0%  $         466.82 N/A N/A

46083-E20 Universal Rack; 23 IN W x 4 FT H x 3 IN D; Glacier White; 24 RMU; No. 
of Posts - 2; Top Bar EA B  $     442.22 25.0%  $         331.67 N/A N/A

46083-E31 Universal Rack; 23 IN W x 3 FT H x 3 IN D; Glacier White; 17 RMU; No. 
of Posts - 2; Top Bar EA B  $     433.19 25.0%  $         324.89 N/A N/A

46353-100 Universal Rack; 19"W x 5.5'H x 3"D; Gray; 34 RMU; No. of Posts - 2; Top 
Angle EA B  $     438.53 25.0%  $         328.90 N/A N/A

46353-101 Universal Rack; 19"W x 6'H x 3"D; Gray; 38 RMU; No. of Posts - 2; Top 
Angle EA B  $     451.76 25.0%  $         338.82 N/A N/A

46353-102 Universal Rack; 19"W x 6.5'H x 3"D; Gray; 41 RMU; No. of Posts - 2; Top 
Angle EA B  $     466.50 25.0%  $         349.88 N/A N/A
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46353-103 Universal Rack; 19"W x 7'H x 3"D; Gray; 45 RMU; No. of Posts - 2; Top 
Angle EA B  $     346.31 25.0%  $         259.73 N/A N/A

46353-105 Universal Rack; 19"W x 7.5'H x 3"D; Gray; 48 RMU; No. of Posts - 2; Top 
Angle EA B  $     494.85 25.0%  $         371.14 N/A N/A

46353-108 Universal Rack; 19"W x 9'H x 3"D; Gray; 58 RMU; No. of Posts - 2; Top 
Angle EA B  $     539.77 25.0%  $         404.83 N/A N/A

46353-115 Universal Rack; 19"W x 8'H x 3"D; Gray; 51 RMU; No. of Posts - 2; Top 
Angle EA B  $     518.62 25.0%  $         388.97 N/A N/A

46353-117 Universal Rack; 19"W x 8.5'H x 3"D; Gray; 55 RMU; No. of Posts - 2; Top 
Angle EA B  $     538.75 25.0%  $         404.06 N/A N/A

46353-119 Universal Rack; 19"W x 5'H x 3"D; Gray; 31 RMU; No. of Posts - 2; Top 
Angle EA B  $     425.12 25.0%  $         318.84 N/A N/A

46353-120 Universal Rack; 19"W x 4'H x 3"D; Gray; 24 RMU; No. of Posts - 2; Top 
Angle EA B  $     431.17 25.0%  $         323.38 N/A N/A

46353-121 Universal Rack; Gray EA B  $     411.66 25.0%  $         308.75 N/A N/A

46353-131 Universal Rack; 19"W x 3'H x 3"D; Gray; 17 RMU; No. of Posts - 2; Top 
Angle EA B  $     374.99 25.0%  $         281.24 N/A N/A

46353-200 Universal Rack; 19 IN W x 5.5 FT H x 3 IN D; Computer Beige; 34 RMU; 
No. of Posts - 2; Top Angle EA B  $     438.53 25.0%  $         328.90 N/A N/A

46353-201 Universal Rack; 19 IN W x 6 FT H x 3 IN D; Computer Beige; 38 RMU; 
No. of Posts - 2; Top Angle EA B  $     451.76 25.0%  $         338.82 N/A N/A

46353-202 Universal Rack; 19 IN W x 6.5 FT H x 3 IN D; Computer Beige; 41 RMU; 
No. of Posts - 2; Top Angle EA B  $     466.50 25.0%  $         349.88 N/A N/A

46353-203 Universal Rack; 19 IN W x 7 FT H x 3 IN D; Computer Beige; 45 RMU; 
No. of Posts - 2; Top Angle EA B  $     346.31 25.0%  $         259.73 N/A N/A

46353-205 Universal Rack; 19 IN W x 7.5 FT H x 3 IN D; Computer Beige; 48 RMU; 
No. of Posts - 2; Top Angle EA B  $     494.85 25.0%  $         371.14 N/A N/A

46353-208 Universal Rack; 19 IN W x 9 FT H x 3 IN D; Computer Beige; 58 RMU; 
No. of Posts - 2; Top Angle EA B  $     539.77 25.0%  $         404.83 N/A N/A

46353-215 Universal Rack; 19 IN W x 8 FT H x 3 IN D; Computer Beige; 51 RMU; 
No. of Posts - 2; Top Angle EA B  $     518.62 25.0%  $         388.97 N/A N/A

46353-217 Universal Rack; 19 IN W x 8.5 FT H x 3 IN D; Computer Beige; 55 RMU; 
No. of Posts - 2; Top Angle EA B  $     538.75 25.0%  $         404.06 N/A N/A

46353-219 Universal Rack; 19 IN W x 5 FT H x 3 IN D; Computer Beige; 31 RMU; 
No. of Posts - 2; Top Angle EA B  $     425.12 25.0%  $         318.84 N/A N/A

46353-220 Universal Rack; 19 IN W x 4 FT H x 3 IN D; Computer Beige; 24 RMU; 
No. of Posts - 2; Top Angle EA B  $     431.17 25.0%  $         323.38 N/A N/A

46353-221 Universal Rack; 19 IN x 7 FT w HD Top Angle; Computer Beige EA B  $     411.66 25.0%  $         308.75 N/A N/A

46353-231 Universal Rack; 19 IN W x 3 FT H x 3 IN D; Computer Beige; 17 RMU; 
No. of Posts - 2; Top Angle EA B  $     374.99 25.0%  $         281.24 N/A N/A

46353-500 Universal Rack; 19"W x 5.5'H x 3"D; Clear; 34 RMU; No. of Posts - 2; Top 
Angle EA B  $     417.67 25.0%  $         313.25 N/A N/A

46353-501 Universal Rack; 19"W x 6'H x 3"D; Clear; 38 RMU; No. of Posts - 2; Top 
Angle EA B  $     430.25 25.0%  $         322.69 N/A N/A
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46353-502 Universal Rack; 19"W x 6.5'H x 3"D; Clear; 41 RMU; No. of Posts - 2; Top 
Angle EA B  $     444.28 25.0%  $         333.21 N/A N/A

46353-503 Universal Rack; 19"W x 7'H x 3"D; Clear; 45 RMU; No. of Posts - 2; Top 
Angle EA B  $     329.82 25.0%  $         247.37 N/A N/A

46353-505 Universal Rack; 19"W x 7.5'H x 3"D; Clear; 48 RMU; No. of Posts - 2; Top 
Angle EA B  $     471.26 25.0%  $         353.45 N/A N/A

46353-508 Universal Rack; 19"W x 9'H x 3"D; Clear; 58 RMU; No. of Posts - 2; Top 
Angle EA B  $     514.06 25.0%  $         385.55 N/A N/A

46353-515 Universal Rack; 19"W x 8'H x 3"D; Clear; 51 RMU; No. of Posts - 2; Top 
Angle EA B  $     493.92 25.0%  $         370.44 N/A N/A

46353-517 Universal Rack; 19"W x 8.5'H x 3"D; Clear; 55 RMU; No. of Posts - 2; Top 
Angle EA B  $     513.09 25.0%  $         384.82 N/A N/A

46353-519 Universal Rack; 19"W x 5'H x 3"D; Clear; 31 RMU; No. of Posts - 2; Top 
Angle EA B  $     404.89 25.0%  $         303.67 N/A N/A

46353-520 Universal Rack; 19"W x 4'H x 3"D; Clear; 24 RMU; No. of Posts - 2; Top 
Angle EA B  $     410.65 25.0%  $         307.99 N/A N/A

46353-521 Universal Rack; Clear19" x 7'-0" w/ Heavy Duty Top Angle EA B  $     392.07 25.0%  $         294.05 N/A N/A

46353-531 Universal Rack; 19"W x 3'H x 3"D; Clear; 17 RMU; No. of Posts - 2; Top 
Angle EA B  $     357.14 25.0%  $         267.86 N/A N/A

46353-700 Universal Rack; 19"W x 5.5'H x 3"D; Black; 34 RMU; No. of Posts - 2; Top 
Angle EA B  $     417.67 25.0%  $         313.25 N/A N/A

46353-701 Universal Rack; 19"W x 6'H x 3"D; Black; 38 RMU; No. of Posts - 2; Top 
Angle EA B  $     430.25 25.0%  $         322.69 N/A N/A

46353-702 Universal Rack; 19"W x 6.5'H x 3"D; Black; 41 RMU; No. of Posts - 2; Top 
Angle EA B  $     444.28 25.0%  $         333.21 N/A N/A

46353-703 Universal Rack; 19"W x 7'H x 3"D; Black; 45 RMU; No. of Posts - 2; Top 
Angle EA B  $     329.82 25.0%  $         247.37 N/A N/A

46353-705 Universal Rack; 19"W x 7.5'H x 3"D; Black; 48 RMU; No. of Posts - 2; Top 
Angle EA B  $     471.26 25.0%  $         353.45 N/A N/A

46353-708 Universal Rack; 19"W x 9'H x 3"D; Black; 58 RMU; No. of Posts - 2; Top 
Angle EA B  $     514.06 25.0%  $         385.55 N/A N/A

46353-715 Universal Rack; 19"W x 8'H x 3"D; Black; 51 RMU; No. of Posts - 2; Top 
Angle EA B  $     493.92 25.0%  $         370.44 N/A N/A

46353-717 Universal Rack; 19"W x 8.5'H x 3"D; Black; 55 RMU; No. of Posts - 2; Top 
Angle EA B  $     513.09 25.0%  $         384.82 N/A N/A

46353-719 Universal Rack; 19"W x 5'H x 3"D; Black; 31 RMU; No. of Posts - 2; Top 
Angle EA B  $     404.89 25.0%  $         303.67 N/A N/A

46353-720 Universal Rack; 19"W x 4'H x 3"D; Black; 24 RMU; No. of Posts - 2; Top 
Angle EA B  $     410.65 25.0%  $         307.99 N/A N/A

46353-721 Universal Rack; 19" x 7' w HD Top Angle; Black EA B  $     392.07 25.0%  $         294.05 N/A N/A

46353-731 Universal Rack; 19"W x 3'H x 3"D; Black; 17 RMU; No. of Posts - 2; Top 
Angle EA B  $     357.14 25.0%  $         267.86 N/A N/A

46353-E00 Universal Rack; 19 IN W x 5.5 FT H x 3 IN D; Glacier White; 34 RMU; 
No. of Posts - 2; Top Angle EA B  $     459.43 25.0%  $         344.57 N/A N/A
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46353-E01 Universal Rack; 19 IN W x 6 FT H x 3 IN D; Glacier White; 38 RMU; No. 
of Posts - 2; Top Angle EA B  $     473.28 25.0%  $         354.96 N/A N/A

46353-E02 Universal Rack; 19 IN W x 6.5 FT H x 3 IN D; Glacier White; 41 RMU; 
No. of Posts - 2; Top Angle EA B  $     488.72 25.0%  $         366.54 N/A N/A

46353-E03 Universal Rack; 19 IN W x 7 FT H x 3 IN D; Glacier White; 45 RMU; No. 
of Posts - 2; Top Angle EA B  $     362.80 25.0%  $         272.10 N/A N/A

46353-E05 Universal Rack; 19 IN W x 7.5 FT H x 3 IN D; Glacier White; 48 RMU; 
No. of Posts - 2; Top Angle EA B  $     518.40 25.0%  $         388.80 N/A N/A

46353-E08 Universal Rack; 19 IN W x 9 FT H x 3 IN D; Glacier White; 58 RMU; No. 
of Posts - 2; Top Angle EA B  $     565.47 25.0%  $         424.10 N/A N/A

46353-E15 Universal Rack; 19 IN W x 8 FT H x 3 IN D; Glacier White; 51 RMU; No. 
of Posts - 2; Top Angle EA B  $     543.32 25.0%  $         407.49 N/A N/A

46353-E17 Universal Rack; 19 IN W x 8.5 FT H x 3 IN D; Glacier White; 55 RMU; 
No. of Posts - 2; Top Angle EA B  $     564.40 25.0%  $         423.30 N/A N/A

46353-E19 Universal Rack; 19 IN W x 5 FT H x 3 IN D; Glacier White; 31 RMU; No. 
of Posts - 2; Top Angle EA B  $     445.37 25.0%  $         334.03 N/A N/A

46353-E20 Universal Rack; 19 IN W x 4 FT H x 3 IN D; Glacier White; 24 RMU; No. 
of Posts - 2; Top Angle EA B  $     451.71 25.0%  $         338.78 N/A N/A

46353-E21 Universal Rack; 19 IN x 7 FT w HD Top Angle; Glacier White EA B  $     431.27 25.0%  $         323.45 N/A N/A

46353-E31 Universal Rack; 19 IN W x 3 FT H x 3 IN D; Glacier White; 17 RMU; No. 
of Posts - 2; Top Angle EA B  $     392.85 25.0%  $         294.64 N/A N/A

46363-101 Universal Rack; 35"W x 6'H x 3"D; Gray; 38 RMU; No. of Posts - 2; Top 
Angle EA B  $     563.36 25.0%  $         422.52 N/A N/A

46363-103 Universal Rack; 35"W x 7'H x 3"D; Gray; 45 RMU; No. of Posts - 2; Top 
Angle EA B  $     599.34 25.0%  $         449.51 N/A N/A

46363-201 Universal Rack; 35 IN W X 6 FT H x 3 IN D; Computer Beige; 38 RMU; 
No. of Posts - 2; Top Angle EA B  $     563.36 25.0%  $         422.52 N/A N/A

46363-203 Universal Rack; 35 IN W x 7 FT H x 3 IN D; Computer Beige; 45 RMU; 
No. of Posts - 2; Top Angle EA B  $     599.34 25.0%  $         449.51 N/A N/A

46363-501 Universal Rack; 35"W x 6'H x 3"D; Clear; 38 RMU; No. of Posts - 2; Top 
Angle EA B  $     536.55 25.0%  $         402.41 N/A N/A

46363-502 Universal Rack; Clear EA B  $     618.31 25.0%  $         463.73 N/A N/A

46363-503 Universal Rack; 35"W x 7'H x 3"D; Clear; 45 RMU; No. of Posts - 2; Top 
Angle EA B  $     570.79 25.0%  $         428.09 N/A N/A

46363-508 RACK-9'0",SS,35",UNIV EIA EA B  $     616.83 25.0%  $         462.62 N/A N/A
46363-515 RACK-8'0",SS,35",UNIV EIA EA B  $     643.64 25.0%  $         482.73 N/A N/A

46363-701 Universal Rack; 35"W x 6'H x 3"D; Black; 38 RMU; No. of Posts - 2; Top 
Angle EA B  $     536.55 25.0%  $         402.41 N/A N/A

46363-703 Universal Rack; 35"W x 7'H x 3"D; Black; 45 RMU; No. of Posts - 2; Top 
Angle EA B  $     570.79 25.0%  $         428.09 N/A N/A

46363-E01 Universal Rack; 35 IN W x 6 FT H x 3 IN D; Glacier White; 38 RMU; No. 
of Posts - 2; Top Angle EA B  $     590.22 25.0%  $         442.67 N/A N/A

46363-E02 Universal Rack; 35 IN W x 6.5 FT H x 3 IN D; Glacier White; 41 RMU; 
No. of Posts - 2; Top Angle EA B  $     609.04 25.0%  $         456.78 N/A N/A
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46363-E03 Universal Rack; 35 IN W x 7 FT H x 3 IN D; Glacier White; 45 RMU; No. 
of Posts - 2; Top Angle EA B  $     627.88 25.0%  $         470.91 N/A N/A

46363-E05 Universal Rack; 35 IN W x 7.5 FT H x 3 IN D; Glacier White; 48 RMU; 
No. of Posts - 2; Top Angle EA B  $     646.68 25.0%  $         485.01 N/A N/A

46363-E08 Universal Rack; 35 IN W x 9 FT H x 3 IN D; Glacier White; 58 RMU; No. 
of Posts - 2; Top Angle EA B  $     693.94 25.0%  $         520.46 N/A N/A

46363-E15 Universal Rack; 35 IN W x 8 FT H x 3 IN D; Glacier White; 51 RMU; No. 
of Posts - 2; Top Angle EA B  $     665.04 25.0%  $         498.78 N/A N/A

46383-100 Universal Rack; 23"W x 5.5'H x 3"D; Gray; 34 RMU; No. of Posts - 2; Top 
Angle EA B  $     483.60 25.0%  $         362.70 N/A N/A

46383-101 Universal Rack; 23"W x 6'H x 3"D; Gray; 38 RMU; No. of Posts - 2; Top 
Angle EA B  $     498.17 25.0%  $         373.63 N/A N/A

46383-102 Universal Rack; 23"W x 6.5'H x 3"D; Gray; 41 RMU; No. of Posts - 2; Top 
Angle EA B  $     514.42 25.0%  $         385.82 N/A N/A

46383-103 Universal Rack; 23"W x 7'H x 3"D; Gray; 45 RMU; No. of Posts - 2; Top 
Angle EA B  $     394.77 25.0%  $         296.08 N/A N/A

46383-105 Universal Rack; 23"W x 7.5'H x 3"D; Gray; 48 RMU; No. of Posts - 2; Top 
Angle EA B  $     545.70 25.0%  $         409.28 N/A N/A

46383-108 Universal Rack; 23"W x 9'H x 3"D; Gray; 58 RMU; No. of Posts - 2; Top 
Angle EA B  $     595.22 25.0%  $         446.42 N/A N/A

46383-115 Universal Rack; 23"W x 8'H x 3"D; Gray; 51 RMU; No. of Posts - 2; Top 
Angle EA B  $     571.91 25.0%  $         428.93 N/A N/A

46383-117 Universal Rack; 23"W x 8.5'H x 3"D; Gray; 55 RMU; No. of Posts - 2; Top 
Angle EA B  $     594.12 25.0%  $         445.59 N/A N/A

46383-119 UNIV RK,TA,2S,23"X5-0,GY EA B  $     457.56 25.0%  $         343.17 N/A N/A

46383-120 Universal Rack; 23"W x 4'H x 3"D; Gray; 24 RMU; No. of Posts - 2; Top 
Angle EA B  $     474.10 25.0%  $         355.58 N/A N/A

46383-131 Universal Rack; 23"W x 3'H x 3"D; Gray; 17 RMU; No. of Posts - 2; Top 
Angle EA B  $     413.49 25.0%  $         310.12 N/A N/A

46383-200 Universal Rack; 23 IN W x 5.5 FT H x 3 IN D; Computer Beige; 34 RMU; 
No. of Posts - 2; Top Angle EA B  $     483.60 25.0%  $         362.70 N/A N/A

46383-201 Universal Rack; 23 IN W x 6 FT H x 3 IN D; Computer Beige; 38 RMU; 
No. of Posts - 2; Top Angle EA B  $     498.17 25.0%  $         373.63 N/A N/A

46383-202 Universal Rack; 23 IN W x 6.5 FT H x 3 IN D; Computer Beige; 41 RMU; 
No. of Posts - 2; Top Angle EA B  $     514.42 25.0%  $         385.82 N/A N/A

46383-203 Universal Rack; 23 IN W x 7 FT H x 3 IN D; Computer Beige; 45 RMU; 
No. of Posts - 2; Top Angle EA B  $     394.77 25.0%  $         296.08 N/A N/A

46383-205 Universal Rack; 23 IN W x 7.5 FT H x 3 IN D; Computer Beige; 48 RMU; 
No. of Posts - 2; Top Angle EA B  $     545.70 25.0%  $         409.28 N/A N/A

46383-208 Universal Rack; 23 IN W x 9 FT H x 3 IN D; Computer Beige; 58 RMU; 
No. of Posts - 2; Top Angle EA B  $     595.22 25.0%  $         446.42 N/A N/A

46383-215 Universal Rack; 23 IN W x 8 FT H x 3 IN D; Computer Beige; 51 RMU; 
No. of Posts - 2; Top Angle EA B  $     571.91 25.0%  $         428.93 N/A N/A

46383-217 Universal Rack; 23 IN W x 8.5 FT H x 3 IN D; Computer Beige; 55 RMU; 
No. of Posts - 2; Top Angle EA B  $     594.12 25.0%  $         445.59 N/A N/A
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46383-219 Universal Rack; 23 IN W x 5 FT H x 3 IN D; Computer Beige; 31 RMU; 
No. of Posts - 2; Top Angle EA B  $     480.42 25.0%  $         360.32 N/A N/A

46383-220 Universal Rack; 23 IN W x 4 FT H x 3 IN D; Computer Beige; 24 RMU; 
No. of Posts - 2; Top Angle EA B  $     474.10 25.0%  $         355.58 N/A N/A

46383-231 Universal Rack; 23 IN W x 3 FT H x 3 IN D; Computer Beige; 17 RMU; 
No. of Posts - 2; Top Angle EA B  $     413.49 25.0%  $         310.12 N/A N/A

46383-500 Universal Rack; 23"W x 5.5'H x 3"D; Clear; 34 RMU; No. of Posts - 2; Top 
Angle EA B  $     460.58 25.0%  $         345.44 N/A N/A

46383-501 Universal Rack; 23"W x 6'H x 3"D; Clear; 38 RMU; No. of Posts - 2; Top 
Angle EA B  $     474.44 25.0%  $         355.83 N/A N/A

46383-502 Universal Rack; 23"W x 6.5'H x 3"D; Clear; 41 RMU; No. of Posts - 2; Top 
Angle EA B  $     489.92 25.0%  $         367.44 N/A N/A

46383-503 Universal Rack; 23"W x 7'H x 3"D; Clear; 45 RMU; No. of Posts - 2; Top 
Angle EA B  $     375.99 25.0%  $         281.99 N/A N/A

46383-505 Universal Rack; 23"W x 7.5'H x 3"D; Clear; 48 RMU; No. of Posts - 2; Top 
Angle EA B  $     519.71 25.0%  $         389.78 N/A N/A

46383-508 Universal Rack; 23"W x 9'H x 3"D; Clear; 58 RMU; No. of Posts - 2; Top 
Angle EA B  $     566.88 25.0%  $         425.16 N/A N/A

46383-512 Universal Rack; Clear EA B  $     652.78 25.0%  $         489.59 N/A N/A

46383-515 Universal Rack; 23"W x 8'H x 3"D; Clear; 51 RMU; No. of Posts - 2; Top 
Angle EA B  $     544.66 25.0%  $         408.50 N/A N/A

46383-517 Universal Rack; 23"W x 8.5'H x 3"D; Clear; 55 RMU; No. of Posts - 2; Top 
Angle EA B  $     565.83 25.0%  $         424.37 N/A N/A

46383-520 Universal Rack; 23"W x 4'H x 3"D; Clear; 24 RMU; No. of Posts - 2; Top 
Angle EA B  $     451.54 25.0%  $         338.66 N/A N/A

46383-531 Universal Rack; 23"W x 3'H x 3"D; Clear; 17 RMU; No. of Posts - 2; Top 
Angle EA B  $     393.82 25.0%  $         295.37 N/A N/A

46383-700 Universal Rack; 23"W x 5.5'H x 3"D; Black; 34 RMU; No. of Posts - 2; Top 
Angle EA B  $     460.58 25.0%  $         345.44 N/A N/A

46383-701 Universal Rack; 23"W x 6'H x 3"D; Black; 38 RMU; No. of Posts - 2; Top 
Angle EA B  $     474.44 25.0%  $         355.83 N/A N/A

46383-702 Universal Rack; 23"W x 6.5'H x 3"D; Black; 41 RMU; No. of Posts - 2; Top 
Angle EA B  $     489.92 25.0%  $         367.44 N/A N/A

46383-703 Universal Rack; 23"W x 7'H x 3"D; Black; 45 RMU; No. of Posts - 2; Top 
Angle EA B  $     375.99 25.0%  $         281.99 N/A N/A

46383-705 Universal Rack; 23"W x 7.5'H x 3"D; Black; 48 RMU; No. of Posts - 2; Top 
Angle EA B  $     519.71 25.0%  $         389.78 N/A N/A

46383-708 Universal Rack; 23"W x 9'H x 3"D; Black; 58 RMU; No. of Posts - 2; Top 
Angle EA B  $     566.88 25.0%  $         425.16 N/A N/A

46383-715 Universal Rack; 23"W x 8'H x 3"D; Black; 51 RMU; No. of Posts - 2; Top 
Angle EA B  $     544.66 25.0%  $         408.50 N/A N/A

46383-717 Universal Rack; 23"W x 8.5'H x 3"D; Black; 55 RMU; No. of Posts - 2; Top 
Angle EA B  $     565.83 25.0%  $         424.37 N/A N/A

46383-719 Universal Rack; 23"W x 5'H x 3"D; Black; 31 RMU; No. of Posts - 2; Top 
Angle EA B  $     456.42 25.0%  $         342.32 N/A N/A
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46383-720 Universal Rack; 23"W x 4'H x 3"D; Black; 24 RMU; No. of Posts - 2; Top 
Angle EA B  $     451.54 25.0%  $         338.66 N/A N/A

46383-731 Universal Rack; 23"W x 3'H x 3"D; Black; 17 RMU; No. of Posts - 2; Top 
Angle EA B  $     393.82 25.0%  $         295.37 N/A N/A

46383-E00 Universal Rack; 23 IN W x 5.5 FT H x 3 IN D; Glacier White; 34 RMU; 
No. of Posts - 2; Top Angle EA B  $     506.63 25.0%  $         379.97 N/A N/A

46383-E01 Universal Rack; 23 IN W x 6 FT H x 3 IN D; Glacier White; 38 RMU; No. 
of Posts - 2; Top Angle EA B  $     521.88 25.0%  $         391.41 N/A N/A

46383-E02 Universal Rack; 23 IN W x 6.5 FT H x 3 IN D; Glacier White; 41 RMU; 
No. of Posts - 2; Top Angle EA B  $     538.92 25.0%  $         404.19 N/A N/A

46383-E03 Universal Rack; 23 IN W x 7 FT H x 3 IN D; Glacier White; 45 RMU; No. 
of Posts - 2; Top Angle EA B  $     413.59 25.0%  $         310.19 N/A N/A

46383-E05 Universal Rack; 23 IN W x 7.5 FT H x 3 IN D; Glacier White; 48 RMU; 
No. of Posts - 2; Top Angle EA B  $     571.69 25.0%  $         428.77 N/A N/A

46383-E08 Universal Rack; 23 IN W x 9 FT H x 3 IN D; Glacier White; 58 RMU; No. 
of Posts - 2; Top Angle EA B  $     623.58 25.0%  $         467.69 N/A N/A

46383-E15 Universal Rack; 23 IN W x 8 FT H x 3 IN D; Glacier White; 51 RMU; No. 
of Posts - 2; Top Angle EA B  $     599.13 25.0%  $         449.35 N/A N/A

46383-E17 Universal Rack; 23 IN W x 8.5 FT H x 3 IN D; Glacier White; 55 RMU; 
No. of Posts - 2; Top Angle EA B  $     622.42 25.0%  $         466.82 N/A N/A

46383-E19 Universal Rack; 23 IN W x 5 FT H x 3 IN D; Glacier White; 31 RMU; No. 
of Posts - 2; Top Angle EA B  $     502.06 25.0%  $         376.55 N/A N/A

46383-E20 Universal Rack; 23 IN W x 4 FT H x 3 IN D; Glacier White; 24 RMU; No. 
of Posts - 2; Top Angle EA B  $     496.69 25.0%  $         372.52 N/A N/A

46383-E31 Universal Rack; 23 IN W x 3 FT H x 3 IN D; Glacier White; 17 RMU; No. 
of Posts - 2; Top Angle EA B  $     433.19 25.0%  $         324.89 N/A N/A

46575-502 RK-6'6",SS,1.75 HPBS,EIA EA B  $     531.00 25.0%  $         398.25 N/A N/A
46575-503 RK-7'X23" FARINON IAL TB EA B  $     382.69 25.0%  $         287.02 N/A N/A
46575-505 RK-7'6"X23" FARINON TB EA B  $     531.00 25.0%  $         398.25 N/A N/A
46575-506 RK-8'1/4"X23"FARINON TB EA B  $     545.99 25.0%  $         409.49 N/A N/A
46575-507 RK-8'8",SS,1.75 HPBS,EIA EA B  $     571.37 25.0%  $         428.53 N/A N/A
46575-508 RK-9' X 23" FARINON TB EA B  $     432.26 25.0%  $         324.20 N/A N/A
46575-512 RK-11'6"X23" FARINON TB EA B  $     640.95 25.0%  $         480.71 N/A N/A
46575-515 RK-8'X 23"FARINON IAL TB EA B  $     545.99 25.0%  $         409.49 N/A N/A

46753-100 Universal Rack; 19"W x 5.5'H x 3"D; Gray; 34 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     482.44 25.0%  $         361.83 N/A N/A

46753-101 Universal Rack; 19"W x 6'H x 3"D; Gray; 38 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     496.89 25.0%  $         372.67 N/A N/A

46753-102 Universal Rack; 19"W x 6.5'H x 3"D; Gray; 41 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     513.16 25.0%  $         384.87 N/A N/A

46753-103 Universal Rack; 19"W x 7'H x 3"D; Gray; 45 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     528.50 25.0%  $         396.38 N/A N/A

46753-105 Universal Rack; 19"W x 7.5'H x 3"D; Gray; 48 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     544.36 25.0%  $         408.27 N/A N/A
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46753-108 Universal Rack; 19"W x 9'H x 3"D; Gray; 58 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     593.69 25.0%  $         445.27 N/A N/A

46753-115 Universal Rack; 19"W x 8'H x 3"D; Gray; 51 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     570.50 25.0%  $         427.88 N/A N/A

46753-117 Universal Rack; 19"W x 8.5'H x 3"D; Gray; 55 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     592.64 25.0%  $         444.48 N/A N/A

46753-120 Universal Rack; 19"W x 4'H x 3"D; Gray; 24 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     421.07 25.0%  $         315.80 N/A N/A

46753-131 Universal Rack; 19"W x 3'H x 3"D; Gray; 17 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     412.51 25.0%  $         309.38 N/A N/A

46753-200 Universal Rack; 19 IN W x 5.5 FT H x 3 IN D; Computer Beige; 34 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     482.44 25.0%  $         361.83 N/A N/A

46753-201 Universal Rack; 19 IN W x 6 FT H x 3 IN D; Computer Beige; 38 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     496.89 25.0%  $         372.67 N/A N/A

46753-202 Universal Rack; 19 IN W x 6.5 FT H x 3 IN D; Computer Beige; 41 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     513.16 25.0%  $         384.87 N/A N/A

46753-203 Universal Rack; 19 IN W x 7 FT H x 3 IN D; Computer Beige; 45 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     528.50 25.0%  $         396.38 N/A N/A

46753-205 Universal Rack; 19 IN W x 7.5 FT H x 3 IN D; Computer Beige; 48 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     544.36 25.0%  $         408.27 N/A N/A

46753-208 Universal Rack; 19 IN W x 9 FT H x 3 IN D; Computer Beige; 58 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     593.69 25.0%  $         445.27 N/A N/A

46753-215 Universal Rack; 19 IN W x 8 FT H x 3 IN D; Computer Beige; 51 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     570.50 25.0%  $         427.88 N/A N/A

46753-217 Universal Rack; 19 IN W x 8.5 FT H x 3 IN D; Computer Beige; 55 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     592.64 25.0%  $         444.48 N/A N/A

46753-220 Universal Rack; 19 IN W x 4 FT H x 3 IN D; Computer Beige; 24 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     421.07 25.0%  $         315.80 N/A N/A

46753-231 Universal Rack; 19 IN W x 3 FT H x 3 IN D; Computer Beige; 17 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     412.51 25.0%  $         309.38 N/A N/A

46753-500 Universal Rack; 19"W x 5.5'H x 3"D; Clear; 34 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     459.46 25.0%  $         344.60 N/A N/A

46753-501 Universal Rack; 19"W x 6'H x 3"D; Clear; 38 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     473.26 25.0%  $         354.95 N/A N/A

46753-502 Universal Rack; 19"W x 6.5'H x 3"D; Clear; 41 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     488.70 25.0%  $         366.53 N/A N/A

46753-503 Universal Rack; 19"W x 7'H x 3"D; Clear; 45 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     503.34 25.0%  $         377.51 N/A N/A

46753-505 Universal Rack; 19"W x 7.5'H x 3"D; Clear; 48 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     518.42 25.0%  $         388.82 N/A N/A

46753-508 Universal Rack; 19"W x 9'H x 3"D; Clear; 58 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     565.44 25.0%  $         424.08 N/A N/A

46753-515 Universal Rack; 19"W x 8'H x 3"D; Clear; 51 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     543.34 25.0%  $         407.51 N/A N/A
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46753-517 Universal Rack; 19"W x 8.5'H x 3"D; Clear; 55 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     564.43 25.0%  $         423.32 N/A N/A

46753-520 Universal Rack; 19"W x 4'H x 3"D; Clear; 24 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     401.03 25.0%  $         300.77 N/A N/A

46753-531 Universal Rack; 19"W x 3'H x 3"D; Clear; 17 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     392.85 25.0%  $         294.64 N/A N/A

46753-700 Universal Rack; 19"W x 5.5'H x 3"D; Black; 34 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     459.46 25.0%  $         344.60 N/A N/A

46753-701 Universal Rack; 19"W x 6'H x 3"D; Black; 38 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     473.26 25.0%  $         354.95 N/A N/A

46753-702 Universal Rack; 19"W x 6.5'H x 3"D; Black; 41 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     488.70 25.0%  $         366.53 N/A N/A

46753-703 Universal Rack; 19"W x 7'H x 3"D; Black; 45 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     503.34 25.0%  $         377.51 N/A N/A

46753-705 Universal Rack; 19"W x 7.5'H x 3"D; Black; 48 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     518.42 25.0%  $         388.82 N/A N/A

46753-708 Universal Rack; 19"W x 9'H x 3"D; Black; 58 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     565.44 25.0%  $         424.08 N/A N/A

46753-715 Universal Rack; 19"W x 8'H x 3"D; Black; 51 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     543.34 25.0%  $         407.51 N/A N/A

46753-717 Universal Rack; 19"W x 8.5'H x 3"D; Black; 55 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     564.43 25.0%  $         423.32 N/A N/A

46753-719 Universal Rack; 19"W x 5'H x 3"D; Black; 31 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     459.46 25.0%  $         344.60 N/A N/A

46753-720 Universal Rack; 19"W x 4'H x 3"D; Black; 24 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     401.03 25.0%  $         300.77 N/A N/A

46753-731 Universal Rack; 19"W x 3'H x 3"D; Black; 17 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     392.85 25.0%  $         294.64 N/A N/A

46753-E00 Universal Rack; 19 IN W x 5.5 FT H x 3 IN D; Glacier White; 34 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     505.41 25.0%  $         379.06 N/A N/A

46753-E01 Universal Rack; 19 IN W x 6 FT H x 3 IN D; Glacier White; 38 RMU; No. 
of Posts - 2; Top Angle Flush Bolted EA B  $     520.59 25.0%  $         390.44 N/A N/A

46753-E02 Universal Rack; 19 IN W x 6.5 FT H x 3 IN D; Glacier White; 41 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     537.57 25.0%  $         403.18 N/A N/A

46753-E03 Universal Rack; 19 IN W x 7 FT H x 3 IN D; Glacier White; 45 RMU; No. 
of Posts - 2; Top Angle Flush Bolted EA B  $     553.67 25.0%  $         415.25 N/A N/A

46753-E05 Universal Rack; 19 IN W x 7.5 FT H x 3 IN D; Glacier White; 48 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     570.27 25.0%  $         427.70 N/A N/A

46753-E08 Universal Rack; 19 IN W x 9 FT H x 3 IN D; Glacier White; 58 RMU; No. 
of Posts - 2; Top Angle Flush Bolted EA B  $     621.98 25.0%  $         466.49 N/A N/A

46753-E15 Universal Rack; 19 IN W x 8 FT H x 3 IN D; Glacier White; 51 RMU; No. 
of Posts - 2; Top Angle Flush Bolted EA B  $     597.67 25.0%  $         448.25 N/A N/A

46753-E17 Universal Rack; 19 IN W x 8.5 FT H x 3 IN D; Glacier White; 55 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     620.87 25.0%  $         465.65 N/A N/A
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46753-E19 Universal Rack; 19 IN W x 5 FT H x 3 IN D; Glacier White; 31 RMU; No. 
of Posts - 2; Top Angle Flush Bolted EA B  $     505.41 25.0%  $         379.06 N/A N/A

46753-E20 Universal Rack; 19 IN W x 4 FT H x 3 IN D; Glacier White; 24 RMU; No. 
of Posts - 2; Top Angle Flush Bolted EA B  $     441.13 25.0%  $         330.85 N/A N/A

46753-E31 Universal Rack; 19 IN W x 3 FT H x 3 IN D; Glacier White; 17 RMU; No. 
of Posts - 2; Top Angle Flush Bolted EA B  $     432.14 25.0%  $         324.11 N/A N/A

46763-101 Universal Rack; 35"W x 6'H x 3"D; Gray; 38 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     765.82 25.0%  $         574.37 N/A N/A

46763-103 Universal Rack; 35"W x 7'H x 3"D; Gray; 45 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     814.64 25.0%  $         610.98 N/A N/A

46763-201 Universal Rack; 35 IN W x 6 FT H x 3 IN D; Computer Beige; 38 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     765.82 25.0%  $         574.37 N/A N/A

46763-203 Universal Rack; 35 IN W x 7 FT H x 3 IN D; Computer Beige; 45 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     814.64 25.0%  $         610.98 N/A N/A

46763-501 Universal Rack; 35"W x 6'H x 3"D; Clear; 38 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     729.37 25.0%  $         547.03 N/A N/A

46763-503 Universal Rack; 35"W x 7'H x 3"D; Clear; 45 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     775.85 25.0%  $         581.89 N/A N/A

46763-701 Universal Rack; 35"W x 6'H x 3"D; Black; 38 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     729.37 25.0%  $         547.03 N/A N/A

46763-703 Universal Rack; 35"W x 7'H x 3"D; Black; 45 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     775.85 25.0%  $         581.89 N/A N/A

46763-E01 Universal Rack; 35 IN W x 6 FT H x 3 IN D; Glacier White; 38 RMU; No. 
of Posts - 2; Top Angle Flush Bolted EA B  $     802.30 25.0%  $         601.73 N/A N/A

46763-E03 Universal Rack; 35 IN W x 7 FT H x 3 IN D; Glacier White; 45 RMU; No. 
of Posts - 2; Top Angle Flush Bolted EA B  $     853.43 25.0%  $         640.07 N/A N/A

46763-E05 Universal Rack; 19 IN W x 7.5 FT H x 3 IN D; Glacier White; 48 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     879.00 25.0%  $         659.25 N/A N/A

46783-100 Universal Rack; 23"W x 5.5'H x 3"D; Gray; 24 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     531.98 25.0%  $         398.99 N/A N/A

46783-101 Universal Rack; 23"W x 6'H x 3"D; Gray; 17 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     547.96 25.0%  $         410.97 N/A N/A

46783-102 Universal Rack; 23"W x 6.5'H x 3"D; Gray; 41 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     565.88 25.0%  $         424.41 N/A N/A

46783-103 Universal Rack; 23"W x 7'H x 3"D; Gray; 45 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     582.81 25.0%  $         437.11 N/A N/A

46783-105 Universal Rack; 23"W x 7.5'H x 3"D; Gray; 48 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     600.24 25.0%  $         450.18 N/A N/A

46783-108 Universal Rack; 23"W x 9'H x 3"D; Gray; 58 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     654.74 25.0%  $         491.06 N/A N/A

46783-115 Universal Rack; 23"W x 8'H x 3"D; Gray; 51 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     629.09 25.0%  $         471.82 N/A N/A

46783-117 Universal Rack; 23"W x 8.5'H x 3"D; Gray; 55 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     653.55 25.0%  $         490.16 N/A N/A
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46783-120 Universal Rack; 23"W x 4'H x 3"D; Gray; 24 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     464.36 25.0%  $         348.27 N/A N/A

46783-131 Universal Rack; 23"W x 3'H x 3"D; Gray; 17 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     454.85 25.0%  $         341.14 N/A N/A

46783-200 Universal Rack; 23 IN W x 5.5 FT H x 3 IN D; Computer Beige; 34 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     531.98 25.0%  $         398.99 N/A N/A

46783-201 Universal Rack; 23 IN W x 6 FT H x 3 IN D; Computer Beige; 38 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     547.96 25.0%  $         410.97 N/A N/A

46783-202 Universal Rack; 23 IN W x 6.5 FT H x 3 IN D; Computer Beige; 41 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     565.88 25.0%  $         424.41 N/A N/A

46783-203 Universal Rack; 23 IN W x 7 FT H x 3 IN D; Computer Beige; 45 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     582.81 25.0%  $         437.11 N/A N/A

46783-205 Universal Rack; 23 IN W x 7.5 FT H x 3 IN D; Computer Beige; 48 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     600.24 25.0%  $         450.18 N/A N/A

46783-208 Universal Rack; 23 IN W x 9 FT H x 3 IN D; Computer Beige; 58 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     654.74 25.0%  $         491.06 N/A N/A

46783-215 Universal Rack; 23 IN W x 8 FT H x 3 IN D; Computer Beige; 51 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     629.09 25.0%  $         471.82 N/A N/A

46783-217 Universal Rack; 23 IN W x 8.5 FT H x 3 IN D; Computer Beige; 55 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     653.55 25.0%  $         490.16 N/A N/A

46783-220 Universal Rack; 23 IN W x 4 FT H x 3 IN D; Computer Beige; 24 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     464.36 25.0%  $         348.27 N/A N/A

46783-231 Universal Rack; 23 IN W x 3 FT H x 3 IN D; Computer Beige; 17 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     454.85 25.0%  $         341.14 N/A N/A

46783-500 Universal Rack; 23"W x 5.5'H x 3"D; Clear; 34 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     506.63 25.0%  $         379.97 N/A N/A

46783-501 Universal Rack; 23"W x 6'H x 3"D; Clear; 38 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     521.87 25.0%  $         391.40 N/A N/A

46783-502 Universal Rack; 23"W x 6.5'H x 3"D; Clear; 41 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     538.92 25.0%  $         404.19 N/A N/A

46783-503 Universal Rack; 23"W x 7'H x 3"D; Clear; 45 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     555.05 25.0%  $         416.29 N/A N/A

46783-505 Universal Rack; 23"W x 7.5'H x 3"D; Clear; 48 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     571.66 25.0%  $         428.75 N/A N/A

46783-508 Universal Rack; 23"W x 9'H x 3"D; Clear; 58 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     623.56 25.0%  $         467.67 N/A N/A

46783-515 Universal Rack; 23"W x 8'H x 3"D; Clear; 51 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     599.11 25.0%  $         449.33 N/A N/A

46783-517 Universal Rack; 23"W x 8.5'H x 3"D; Clear; 55 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     622.42 25.0%  $         466.82 N/A N/A

46783-520 Universal Rack; 23"W x 4'H x 3"D; Clear; 24 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     442.22 25.0%  $         331.67 N/A N/A

46783-531 Universal Rack; 23"W x 3'H x 3"D; Clear; 17 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     433.19 25.0%  $         324.89 N/A N/A
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46783-700 Universal Rack; 23"W x 5.5'H x 3"D; Black; 34 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     506.63 25.0%  $         379.97 N/A N/A

46783-701 Universal Rack; 23"W x 6'H x 3"D; Black; 38 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     521.87 25.0%  $         391.40 N/A N/A

46783-702 Universal Rack; 23"W x 6.5'H x 3"D; Black; 41 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     538.92 25.0%  $         404.19 N/A N/A

46783-703 Universal Rack; 23"W x 7'H x 3"D; Black; 45 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     555.05 25.0%  $         416.29 N/A N/A

46783-705 Universal Rack; 23"W x 7.5'H x 3"D; Black; 48 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     571.66 25.0%  $         428.75 N/A N/A

46783-708 Universal Rack; 23"W x 9'H x 3"D; Black; 58 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     623.56 25.0%  $         467.67 N/A N/A

46783-715 Universal Rack; 23"W x 8'H x 3"D; Black; 51 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     599.11 25.0%  $         449.33 N/A N/A

46783-717 Universal Rack; 23"W x 8.5'H x 3"D; Black; 55 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     622.42 25.0%  $         466.82 N/A N/A

46783-720 Universal Rack; 23"W x 4'H x 3"D; Black; 24 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     442.22 25.0%  $         331.67 N/A N/A

46783-731 Universal Rack; 23"W x 3'H x 3"D; Black; 17 RMU; No. of Posts - 2; Top 
Angle Flush Bolted EA B  $     433.19 25.0%  $         324.89 N/A N/A

46783-E00 Universal Rack; 23 IN W x 5.5 FT H x 3 IN D; Glacier White; 34 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     557.29 25.0%  $         417.97 N/A N/A

46783-E01 Universal Rack; 23 IN W x 6 FT H x 3 IN D; Glacier White; 38 RMU; No. 
of Posts - 2; Top Angle Flush Bolted EA B  $     574.06 25.0%  $         430.55 N/A N/A

46783-E02 Universal Rack; 23 IN W x 6.5 FT H x 3 IN D; Glacier White; 41 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     592.81 25.0%  $         444.61 N/A N/A

46783-E03 Universal Rack; 23 IN W x 7 FT H x 3 IN D; Glacier White; 45 RMU; No. 
of Posts - 2; Top Angle Flush Bolted EA B  $     610.56 25.0%  $         457.92 N/A N/A

46783-E05 Universal Rack; 23 IN W x 7.5 FT H x 3 IN D; Glacier White; 48 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     628.83 25.0%  $         471.62 N/A N/A

46783-E08 Universal Rack; 23 IN W x 9 FT H x 3 IN D; Glacier White; 58 RMU; No. 
of Posts - 2; Top Angle Flush Bolted EA B  $     685.92 25.0%  $         514.44 N/A N/A

46783-E15 Universal Rack; 23 IN W x 8 FT H x 3 IN D; Glacier White; 51 RMU; No. 
of Posts - 2; Top Angle Flush Bolted EA B  $     659.04 25.0%  $         494.28 N/A N/A

46783-E17 Universal Rack; 23 IN W x 8.5 FT H x 3 IN D; Glacier White; 55 RMU; 
No. of Posts - 2; Top Angle Flush Bolted EA B  $     684.68 25.0%  $         513.51 N/A N/A

46783-E20 Universal Rack; 23 IN W x 4 FT H x 3 IN D; Glacier White; 24 RMU; No. 
of Posts - 2; Top Angle Flush Bolted EA B  $     486.44 25.0%  $         364.83 N/A N/A

46783-E31 Universal Rack; 23 IN W x 3 FT H x 3 IN D; Glacier White; 17 RMU; No. 
of Posts - 2; Top Angle Flush Bolted EA B  $     476.51 25.0%  $         357.38 N/A N/A

46793-100 Universal Rack; 25"W x 5.5'H; Gray; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     644.96 25.0%  $         483.72 N/A N/A

46793-101 Universal Rack; 25"W x 6'H; Gray; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     677.13 25.0%  $         507.85 N/A N/A

46793-102 Universal Rack; 25"W x 6.5'H; Gray; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     757.15 25.0%  $         567.86 N/A N/A

46793-103 Universal Rack; 25"W x 7'H; Gray; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     720.19 25.0%  $         540.14 N/A N/A
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46793-105 Universal Rack; 25"W x 7.5'H; Gray; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     741.71 25.0%  $         556.28 N/A N/A

46793-108 Universal Rack; 25"W x 9'H; Gray; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     809.03 25.0%  $         606.77 N/A N/A

46793-115 Universal Rack; 25"W x 8'H; Gray; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     763.23 25.0%  $         572.42 N/A N/A

46793-120 UNIV RK,FB,2S,25"X4-0,GY EA B  $     577.44 25.0%  $         433.08 N/A N/A
46793-131 Universal Rack; 25"W x 3'H; Gray; No. of Posts - 2; Top Angle Flush 

Bolted EA B  $     562.04 25.0%  $         421.53 N/A N/A

46793-200 Universal Rack; 25"W x 5.5'H; White; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     644.96 25.0%  $         483.72 N/A N/A

46793-201 Universal Rack; 25"W x 6'H; White; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     677.13 25.0%  $         507.85 N/A N/A

46793-202 Universal Rack; 25"W x 6.5'H; White; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     757.15 25.0%  $         567.86 N/A N/A

46793-203 Universal Rack; 25"W x 7'H; White; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     720.19 25.0%  $         540.14 N/A N/A

46793-205 Universal Rack; 25"W x 7.5'H; White; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     755.43 25.0%  $         566.57 N/A N/A

46793-208 Universal Rack; 25"W x 9'H; White; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     809.03 25.0%  $         606.77 N/A N/A

46793-215 Universal Rack; 25"W x 8'H; White; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     763.23 25.0%  $         572.42 N/A N/A

46793-220 UNIV RK,FB,2S,25"X4-0,WH EA B  $     577.44 25.0%  $         433.08 N/A N/A
46793-231 Universal Rack; 25"W x 3'H; White; No. of Posts - 2; Top Angle Flush 

Bolted EA B  $     562.04 25.0%  $         421.53 N/A N/A

46793-500 Universal Rack; 25"W x 5.5'H; Clear; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     644.96 25.0%  $         483.72 N/A N/A

46793-501 Universal Rack; 25"W x 6'H; Clear; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     677.13 25.0%  $         507.85 N/A N/A

46793-502 Universal Rack; 25"W x 6.5'H; Clear; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     757.15 25.0%  $         567.86 N/A N/A

46793-503 Universal Rack; 25"W x 7'H; Clear; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     720.19 25.0%  $         540.14 N/A N/A

46793-505 Universal Rack; 25"W x 7.5'H; Clear; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     755.43 25.0%  $         566.57 N/A N/A

46793-508 Universal Rack; 25"W x 9'H; Clear; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     809.03 25.0%  $         606.77 N/A N/A

46793-515 Universal Rack; 25"W x 8'H; Clear; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     763.23 25.0%  $         572.42 N/A N/A

46793-520 UNIV RK,FB,2S,25"X4-0,CL EA B  $     577.44 25.0%  $         433.08 N/A N/A
46793-531 Universal Rack; 25"W x 3'H; Clear; No. of Posts - 2; Top Angle Flush 

Bolted EA B  $     562.04 25.0%  $         421.53 N/A N/A

46793-700 Universal Rack; 25"W x 5.5'H; Black; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     644.96 25.0%  $         483.72 N/A N/A

46793-701 Universal Rack; 25"W x 6'H; Black; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     677.13 25.0%  $         507.85 N/A N/A

46793-702 Universal Rack; 25"W x 6.5'H; Black; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     757.15 25.0%  $         567.86 N/A N/A

46793-703 Universal Rack; 25"W x 7'H; Black; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     720.19 25.0%  $         540.14 N/A N/A

46793-705 Universal Rack; 25"W x 7.5'H; Black; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     755.43 25.0%  $         566.57 N/A N/A

46793-708 Universal Rack; 25"W x 9'H; Black; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     809.03 25.0%  $         606.77 N/A N/A

46793-715 Universal Rack; 25"W x 8'H; Black; No. of Posts - 2; Top Angle Flush 
Bolted EA B  $     763.23 25.0%  $         572.42 N/A N/A

46793-720 UNIV RK,FB,2S,25"X4-0,BK EA B  $     577.44 25.0%  $         433.08 N/A N/A
46793-731 Universal Rack; 25"W x 3'H; Black; No. of Posts - 2; Top Angle Flush 

Bolted EA B  $     562.04 25.0%  $         421.53 N/A N/A
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48353-100 Universal Rack; 19"W x 5.5'H x 3"D; Gray; 34 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     482.44 25.0%  $         361.83 N/A N/A

48353-101 Universal Rack; 19"W x 6'H x 3"D; Gray; 38 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     496.89 25.0%  $         372.67 N/A N/A

48353-102 Universal Rack; 19"W x 6.5'H x 3"D; Gray; 41 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     513.16 25.0%  $         384.87 N/A N/A

48353-103 Universal Rack; 19"W x 7'H x 3"D; Gray; 45 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     528.50 25.0%  $         396.38 N/A N/A

48353-105 Universal Rack; 19"W x 7.5'H x 3"D; Gray; 48 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     544.36 25.0%  $         408.27 N/A N/A

48353-108 Universal Rack; 19"W x 9'H x 3"D; Gray; 58 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     593.69 25.0%  $         445.27 N/A N/A

48353-115 Universal Rack; 19"W x 8'H x 3"D; Gray; 51 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     570.50 25.0%  $         427.88 N/A N/A

48353-117 Universal Rack; 19"W x 8.5'H x 3"D; Gray; 55 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     592.64 25.0%  $         444.48 N/A N/A

48353-119 Universal Rack; 19"W x 5'H x 3"D; Gray; 31 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     524.38 25.0%  $         393.29 N/A N/A

48353-120 Universal Rack; 19"W x 4'H x 3"D; Gray; 24 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     464.00 25.0%  $         348.00 N/A N/A

48353-131 Universal Rack; 19"W x 3'H x 3"D; Gray; 17 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     412.51 25.0%  $         309.38 N/A N/A

48353-200 Universal Rack; 19 IN W x 5.5 FT H x 3 IN D; Computer Beige; 34 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     482.44 25.0%  $         361.83 N/A N/A

48353-201 Universal Rack; 19 IN W x 6 FT H x 3 IN D; Computer Beige; 38 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     496.89 25.0%  $         372.67 N/A N/A

48353-202 Universal Rack; 19 IN W x 6.5 FT H x 3 IN D; Computer Beige; 41 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     513.16 25.0%  $         384.87 N/A N/A

48353-203 Universal Rack; 19 IN W x 7 FT H x 3 IN D; Computer Beige; 45 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     528.50 25.0%  $         396.38 N/A N/A

48353-205 Universal Rack; 19 IN W x 7.5 FT H x 3 IN D; Computer Beige; 48 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     544.36 25.0%  $         408.27 N/A N/A

48353-208 Universal Rack; 19 IN W x 9 FT H x 3 IN D; Computer Beige; 58 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     593.69 25.0%  $         445.27 N/A N/A

48353-215 Universal Rack; 19 IN W x 8 FT H x 3 IN D; Computer Beige; 51 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     570.50 25.0%  $         427.88 N/A N/A

48353-217 Universal Rack; 19 IN W x 8.5 FT H x 3 IN D; Computer Beige; 55 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     592.64 25.0%  $         444.48 N/A N/A

48353-219 Universal Rack; 19 IN W x 5 FT H x 3 IN D; Computer Beige; 31 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     524.38 25.0%  $         393.29 N/A N/A

48353-220 Universal Rack; 19 IN W x 4 FT H x 3 IN D; Computer Beige; 24 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     464.00 25.0%  $         348.00 N/A N/A

48353-231 Universal Rack; 19 IN W x 3 FT H x 3 IN D; Computer Beige; 17 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     412.51 25.0%  $         309.38 N/A N/A
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48353-500 Universal Rack; 19"W x 5.5'H x 3"D; Clear; 34 RMU; No. of Posts - 2; 
(with Two Top Angles); UL Listed EA B  $     459.46 25.0%  $         344.60 N/A N/A

48353-501 Universal Rack; 19"W x 6'H x 3"D; Clear; 38 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     473.26 25.0%  $         354.95 N/A N/A

48353-502 Universal Rack; 19"W x 6.5'H x 3"D; Clear; 41 RMU; No. of Posts - 2; 
(with Two Top Angles); UL Listed EA B  $     488.70 25.0%  $         366.53 N/A N/A

48353-503 Universal Rack; 19"W x 7'H x 3"D; Clear; 45 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     503.34 25.0%  $         377.51 N/A N/A

48353-505 Universal Rack; 19"W x 7.5'H x 3"D; Clear; 48 RMU; No. of Posts - 2; 
(with Two Top Angles); UL Listed EA B  $     518.42 25.0%  $         388.82 N/A N/A

48353-508 Universal Rack; 19"W x 9'H x 3"D; Clear; 58 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     565.44 25.0%  $         424.08 N/A N/A

48353-515 Universal Rack; 19"W x 8'H x 3"D; Clear; 51 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     543.34 25.0%  $         407.51 N/A N/A

48353-517 Universal Rack; 19"W x 8.5'H x 3"D; Clear; 55 RMU; No. of Posts - 2; 
(with Two Top Angles); UL Listed EA B  $     564.43 25.0%  $         423.32 N/A N/A

48353-519 Universal Rack; 19"W x 5'H x 3"D; Clear; 31 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     475.20 25.0%  $         356.40 N/A N/A

48353-520 Universal Rack; 19"W x 4'H x 3"D; Clear; 24 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     441.90 25.0%  $         331.43 N/A N/A

48353-531 Universal Rack; 19"W x 3'H x 3"D; Clear; 17 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     392.85 25.0%  $         294.64 N/A N/A

48353-700 Universal Rack; 19"W x 5.5'H x 3"D; Black; 34 RMU; No. of Posts - 2; 
(with Two Top Angles); UL Listed EA B  $     459.46 25.0%  $         344.60 N/A N/A

48353-701 Universal Rack; 19"W x 6'H x 3"D; Black; 38 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     473.26 25.0%  $         354.95 N/A N/A

48353-702 Universal Rack; 19"W x 6.5'H x 3"D; Black; 41 RMU; No. of Posts - 2; 
(with Two Top Angles); UL Listed EA B  $     488.70 25.0%  $         366.53 N/A N/A

48353-703 Universal Rack; 19"W x 7'H x 3"D; Black; 45 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     503.34 25.0%  $         377.51 N/A N/A

48353-705 Universal Rack; 19"W x 7.5'H x 3"D; Black; 48 RMU; No. of Posts - 2; 
(with Two Top Angles); UL Listed EA B  $     518.42 25.0%  $         388.82 N/A N/A

48353-708 Universal Rack; 19"W x 9'H x 3"D; Black; 58 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     565.44 25.0%  $         424.08 N/A N/A

48353-715 Universal Rack; 19"W x 8'H x 3"D; Black; 51 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     543.34 25.0%  $         407.51 N/A N/A

48353-717 Universal Rack; 19"W x 8.5'H x 3"D; Black; 55 RMU; No. of Posts - 2; 
(with Two Top Angles); UL Listed EA B  $     564.43 25.0%  $         423.32 N/A N/A

48353-719 Universal Rack; 19"W x 5'H x 3"D; Black; 31 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     452.56 25.0%  $         339.42 N/A N/A

48353-720 Universal Rack; 19"W x 4'H x 3"D; Black; 24 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     441.90 25.0%  $         331.43 N/A N/A

48353-731 Universal Rack; 19"W x 3'H x 3"D; Black; 17 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     392.85 25.0%  $         294.64 N/A N/A
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48353-E00 Universal Rack; 19 IN W x 5.5 FT H x 3 IN D; Glacier White; 34 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     505.41 25.0%  $         379.06 N/A N/A

48353-E01 Universal Rack; 19 IN W x 6 FT H x 3 IN D; Glacier White; 38 RMU; No. 
of Posts - 2; (with Two Top Angles); UL Listed EA B  $     520.59 25.0%  $         390.44 N/A N/A

48353-E02 Universal Rack; 19 IN W x 6.5 FT H x 3 IN D; Glacier White; 41 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     537.57 25.0%  $         403.18 N/A N/A

48353-E03 Universal Rack; 19 IN W x 7 FT H x 3 IN D; Glacier White; 45 RMU; No. 
of Posts - 2; (with Two Top Angles); UL Listed EA B  $     553.67 25.0%  $         415.25 N/A N/A

48353-E05 Universal Rack; 19 IN W x 7.5 FT H x 3 IN D; Glacier White; 48 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     570.27 25.0%  $         427.70 N/A N/A

48353-E08 Universal Rack; 19 IN W x 9 FT H x 3 IN D; Glacier White; 58 RMU; No. 
of Posts - 2; (with Two Top Angles); UL Listed EA B  $     621.98 25.0%  $         466.49 N/A N/A

48353-E15 Universal Rack; 19 IN W x 8 FT H x 3 IN D; Glacier White; 51 RMU; No. 
of Posts - 2; (with Two Top Angles); UL Listed EA B  $     597.67 25.0%  $         448.25 N/A N/A

48353-E17 Universal Rack; 19 IN W x 8.5 FT H x 3 IN D; Glacier White; 55 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     620.87 25.0%  $         465.65 N/A N/A

48353-E19 Universal Rack; 19 IN W x 5 FT H x 3 IN D; Glacier White; 31 RMU; No. 
of Posts - 2; (with Two Top Angles); UL Listed EA B  $     497.83 25.0%  $         373.37 N/A N/A

48353-E20 Universal Rack; 19 IN W x 4 FT H x 3 IN D; Glacier White; 24 RMU; No. 
of Posts - 2; (with Two Top Angles); UL Listed EA B  $     486.10 25.0%  $         364.58 N/A N/A

48353-E31 Universal Rack; 19 IN W x 3 FT H x 3 IN D; Glacier White; 17 RMU; No. 
of Posts - 2; (with Two Top Angles); UL Listed EA B  $     432.14 25.0%  $         324.11 N/A N/A

48383-100 Universal Rack; 23"W x 5.5'H x 3"D; Gray; 34 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     531.98 25.0%  $         398.99 N/A N/A

48383-101 Universal Rack; 23"W x 6'H x 3"D; Gray; 38 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     547.96 25.0%  $         410.97 N/A N/A

48383-102 Universal Rack; 23"W x 6.5'H x 3"D; Gray; 41 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     565.88 25.0%  $         424.41 N/A N/A

48383-103 Universal Rack; 23"W x 7'H x 3"D; Gray; 45 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     582.81 25.0%  $         437.11 N/A N/A

48383-105 Universal Rack; 23"W x 7.5'H x 3"D; Gray; 48 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     600.24 25.0%  $         450.18 N/A N/A

48383-108 Universal Rack; 23"W x 9'H x 3"D; Gray; 58 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     654.74 25.0%  $         491.06 N/A N/A

48383-115 Universal Rack; 23"W x 8'H x 3"D; Gray; 51 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     629.09 25.0%  $         471.82 N/A N/A

48383-117 Universal Rack; 23"W x 8.5'H x 3"D; Gray; 55 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     653.55 25.0%  $         490.16 N/A N/A

48383-120 Universal Rack; 23"W x 4'H x 3"D; Gray; 24 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     521.44 25.0%  $         391.08 N/A N/A

48383-131 Universal Rack; 23"W x 3'H x 3"D; Gray; 17 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     454.85 25.0%  $         341.14 N/A N/A

48383-200 Universal Rack; 23 IN W x 5.5 FT H x 3 IN D; Computer Beige; 34 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     531.98 25.0%  $         398.99 N/A N/A
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48383-201 Universal Rack; 23 IN W x 6 FT H x 3 IN D; Computer Beige; 38 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     547.96 25.0%  $         410.97 N/A N/A

48383-202 Universal Rack; 23 IN W x 6.5 FT H x 3 IN D; Computer Beige; 41 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     565.88 25.0%  $         424.41 N/A N/A

48383-203 Universal Rack; 23 IN W x 7 FT H x 3 IN D; Computer Beige; 45 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     582.81 25.0%  $         437.11 N/A N/A

48383-205 Universal Rack; 23 IN W x 7.5 FT H x 3 IN D; Computer Beige; 48 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     600.24 25.0%  $         450.18 N/A N/A

48383-208 Universal Rack; 23 IN W x 9 FT H x 3 IN D; Computer Beige; 58 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     654.74 25.0%  $         491.06 N/A N/A

48383-215 Universal Rack; 23 IN W x 8 FT H x 3 IN D; Computer Beige; 51 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     629.09 25.0%  $         471.82 N/A N/A

48383-217 Universal Rack; 23 IN W x 8.5 FT H x 3 IN D; Computer Beige; 55 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     653.55 25.0%  $         490.16 N/A N/A

48383-220 Universal Rack; 23 IN W x 4 FT H x 3 IN D; Computer Beige; 24 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     521.44 25.0%  $         391.08 N/A N/A

48383-231 Universal Rack; 23 IN W x 3 FT H x 3 IN D; Computer Beige; 17 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     454.85 25.0%  $         341.14 N/A N/A

48383-500 Universal Rack; 23"W x 5.5'H x 3"D; Clear; 34 RMU; No. of Posts - 2; 
(with Two Top Angles); UL Listed EA B  $     506.63 25.0%  $         379.97 N/A N/A

48383-501 Universal Rack; 23"W x 6'H x 3"D; Clear; 38 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     521.87 25.0%  $         391.40 N/A N/A

48383-502 Universal Rack; 23"W x 6.5'H x 3"D; Clear; 41 RMU; No. of Posts - 2; 
(with Two Top Angles); UL Listed EA B  $     538.92 25.0%  $         404.19 N/A N/A

48383-503 Universal Rack; 23"W x 7'H x 3"D; Clear; 45 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     555.05 25.0%  $         416.29 N/A N/A

48383-505 Universal Rack; 23"W x 7.5'H x 3"D; Clear; 48 RMU; No. of Posts - 2; 
(with Two Top Angles); UL Listed EA B  $     571.66 25.0%  $         428.75 N/A N/A

48383-508 Universal Rack; 23"W x 9'H x 3"D; Clear; 58 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     623.56 25.0%  $         467.67 N/A N/A

48383-515 Universal Rack; 23"W x 8'H x 3"D; Clear; 51 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     599.11 25.0%  $         449.33 N/A N/A

48383-517 Universal Rack; 23"W x 8.5'H x 3"D; Clear; 55 RMU; No. of Posts - 2; 
(with Two Top Angles); UL Listed EA B  $     622.42 25.0%  $         466.82 N/A N/A

48383-520 Universal Rack; 23"W x 4'H x 3"D; Clear; 24 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     496.62 25.0%  $         372.47 N/A N/A

48383-531 Universal Rack; 23"W x 3'H x 3"D; Clear; 17 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     433.19 25.0%  $         324.89 N/A N/A

48383-700 Universal Rack; 23"W x 5.5'H x 3"D; Black; 34 RMU; No. of Posts - 2; 
(with Two Top Angles); UL Listed EA B  $     506.63 25.0%  $         379.97 N/A N/A

48383-701 Universal Rack; 23"W x 6'H x 3"D; Black; 38 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     521.87 25.0%  $         391.40 N/A N/A

48383-702 Universal Rack; 23"W x 6.5'H x 3"D; Black; 41 RMU; No. of Posts - 2; 
(with Two Top Angles); UL Listed EA B  $     538.92 25.0%  $         404.19 N/A N/A
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48383-703 Universal Rack; 23"W x 7'H x 3"D; Black; 45 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     555.05 25.0%  $         416.29 N/A N/A

48383-705 Universal Rack; 23"W x 7.5'H x 3"D; Black; 48 RMU; No. of Posts - 2; 
(with Two Top Angles); UL Listed EA B  $     571.66 25.0%  $         428.75 N/A N/A

48383-708 Universal Rack; 23"W x 9'H x 3"D; Black; 58 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     623.56 25.0%  $         467.67 N/A N/A

48383-715 Universal Rack; 23"W x 8'H x 3"D; Black; 51 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     599.11 25.0%  $         449.33 N/A N/A

48383-717 Universal Rack; 23"W x 8.5'H x 3"D; Black; 55 RMU; No. of Posts - 2; 
(with Two Top Angles); UL Listed EA B  $     622.42 25.0%  $         466.82 N/A N/A

48383-720 Universal Rack; 23"W x 4'H x 3"D; Black; 24 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     496.62 25.0%  $         372.47 N/A N/A

48383-731 Universal Rack; 23"W x 3'H x 3"D; Black; 17 RMU; No. of Posts - 2; (with 
Two Top Angles); UL Listed EA B  $     433.19 25.0%  $         324.89 N/A N/A

48383-E00 Universal Rack; 23 IN W x 5.5 FT H x 3 IN D; Glacier White; 34 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     557.29 25.0%  $         417.97 N/A N/A

48383-E01 Universal Rack; 23 IN W x 6 FT H x 3 IN D; Glacier White; 38 RMU; No. 
of Posts - 2; (with Two Top Angles); UL Listed EA B  $     574.06 25.0%  $         430.55 N/A N/A

48383-E02 Universal Rack; 23 IN W x 6.5 FT H x 3 IN D; Glacier White; 41 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     592.81 25.0%  $         444.61 N/A N/A

48383-E03 Universal Rack; 23 IN W x 7 FT H x 3 IN D; Glacier White; 45 RMU; No. 
of Posts - 2; (with Two Top Angles); UL Listed EA B  $     610.56 25.0%  $         457.92 N/A N/A

48383-E05 Universal Rack; 23 IN W x 7.5 FT H x 3 IN D; Glacier White; 48 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     628.83 25.0%  $         471.62 N/A N/A

48383-E08 Universal Rack; 23 IN W x 9 FT H x 3 IN D; Glacier White; 58 RMU; No. 
of Posts - 2; (with Two Top Angles); UL Listed EA B  $     685.92 25.0%  $         514.44 N/A N/A

48383-E15 Universal Rack; 23 IN W x 8 FT H x 3 IN D; Glacier White; 51 RMU; No. 
of Posts - 2; (with Two Top Angles); UL Listed EA B  $     659.04 25.0%  $         494.28 N/A N/A

48383-E17 Universal Rack; 23 IN W x 8.5 FT H x 3 IN D; Glacier White; 55 RMU; 
No. of Posts - 2; (with Two Top Angles); UL Listed EA B  $     684.68 25.0%  $         513.51 N/A N/A

48383-E20 Universal Rack; 23 IN W x 4 FT H x 3 IN D; Glacier White; 24 RMU; No. 
of Posts - 2; (with Two Top Angles); UL Listed EA B  $     546.28 25.0%  $         409.71 N/A N/A

48383-E31 Universal Rack; 23 IN W x 3 FT H x 3 IN D; Glacier White; 17 RMU; No. 
of Posts - 2; (with Two Top Angles); UL Listed EA B  $     476.51 25.0%  $         357.38 N/A N/A

50110-103 ExpandaRack for Standard Rack; 19"W x 7"H x 29"D; Gray EA B  $     479.01 25.0%  $         359.26 N/A N/A
50110-108 ExpandaRack for Standard Rack; 19"W x 9"H x 29"D; Gray EA B  $     591.38 25.0%  $         443.54 N/A N/A
50110-115 ExpandaRack for Standard Rack; 19"W x 8"H x 29"D; Gray EA B  $     532.20 25.0%  $         399.15 N/A N/A

50110-203 ExpandaRack for Standard Rack; 19 IN W x 7 IN H x 29 IN D; Computer 
Beige EA B  $     479.01 25.0%  $         359.26 N/A N/A

50110-208 ExpandaRack for Standard Rack; 19 IN W x 9 IN H x 29 IN D; Computer 
Beige EA B  $     591.38 25.0%  $         443.54 N/A N/A

50110-215 ExpandaRack for Standard Rack; 19 IN W x 8 IN H x 29 IN D; Computer 
Beige EA B  $     532.20 25.0%  $         399.15 N/A N/A

50110-503 ExpandaRack for Standard Rack; 19"W x 7"H x 29"D; Clear EA B  $     456.20 25.0%  $         342.15 N/A N/A
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50110-508 ExpandaRack for Standard Rack; 19"W x 9"H x 29"D; Clear EA B  $     563.21 25.0%  $         422.41 N/A N/A
50110-515 ExpandaRack for Standard Rack; 19"W x 8"H x 29"D; Clear EA B  $     506.86 25.0%  $         380.15 N/A N/A
50110-703 ExpandaRack for Standard Rack; 19"W x 7"H x 29"D; Black EA B  $     456.20 25.0%  $         342.15 N/A N/A
50110-708 ExpandaRack for Standard Rack; 19"W x 9"H x 29"D; Black EA B  $     563.21 25.0%  $         422.41 N/A N/A
50110-715 ExpandaRack for Standard Rack; 19"W x 8"H x 29"D; Black EA B  $     506.86 25.0%  $         380.15 N/A N/A
50110-E03 ExpandaRack for Standard Rack; 19 IN W x 7 IN H x 29 IN D; Glacier 

White EA B  $     501.81 25.0%  $         376.36 N/A N/A
50110-E08 ExpandaRack for Standard Rack; 19 IN W x 9 IN H x 29 IN D; Glacier 

White EA B  $     619.53 25.0%  $         464.65 N/A N/A
50110-E15 ExpandaRack for Standard Rack; 19 IN W x 8 IN H x 29 IN D; Glacier 

White EA B  $     557.55 25.0%  $         418.16 N/A N/A
50120-103 Quadra Rack; 19"W x 7'H x 29"D; Gray; 45 RMU; No. of Posts - 4; Top 

Angle EA B  $     891.28 25.0%  $         668.46 N/A N/A
50120-108 Quadra Rack; 19"W x 9'H x 29"D; Gray; 58 RMU; No. of Posts - 4; Top 

Angle EA B  $  1,100.33 25.0%  $         825.25 N/A N/A
50120-115 Quadra Rack; 19"W x 8'H x 29"D; Gray; 51 RMU; No. of Posts - 4; Top 

Angle EA B  $     999.41 25.0%  $         749.56 N/A N/A

50120-203 Quadra Rack; 19 IN W x 7 FT H x 29 IN D; Computer Beige; 45 RMU; No. 
of Posts - 4; Top Angle EA B  $     891.28 25.0%  $         668.46 N/A N/A

50120-208 Quadra Rack; 19 IN W x 9 FT H x 29 IN D; Computer Beige; 58 RMU; No. 
of Posts - 4; Top Angle EA B  $  1,100.33 25.0%  $         825.25 N/A N/A

50120-215 Quadra Rack; 19 IN W x 8 FT H x 29 IN D; Computer Beige; 51 RMU; No. 
of Posts - 4; Top Angle EA B  $     999.41 25.0%  $         749.56 N/A N/A

50120-503 Quadra Rack; 19"W x 7'H x 29"D; Clear; 45 RMU; No. of Posts - 4; Top 
Angle EA B  $     858.25 25.0%  $         643.69 N/A N/A

50120-508 Quadra Rack; 19"W x 9'H x 29"D; Clear; 58 RMU; No. of Posts - 4; Top 
Angle EA B  $  1,059.56 25.0%  $         794.67 N/A N/A

50120-515 Quadra Rack; 19"W x 8'H x 29"D; Clear; 51 RMU; No. of Posts - 4; Top 
Angle EA B  $     962.42 25.0%  $         721.82 N/A N/A

50120-703 Quadra Rack; 19"W x 7'H x 29"D; Black; 45 RMU; No. of Posts - 4; Top 
Angle EA B  $     858.25 25.0%  $         643.69 N/A N/A

50120-708 Quadra Rack; 19"W x 9'H x 29"D; Black; 58 RMU; No. of Posts - 4; Top 
Angle EA B  $  1,059.56 25.0%  $         794.67 N/A N/A

50120-715 Quadra Rack; 19"W x 8'H x 29"D; Black; 51 RMU; No. of Posts - 4; Top 
Angle EA B  $     962.42 25.0%  $         721.82 N/A N/A

50120-E03 Quadra Rack; 19 IN W x 7 FT H x 29 IN D; Glacier White; 45 RMU; No. of 
Posts - 4; Top Angle EA B  $     944.08 25.0%  $         708.06 N/A N/A

50120-E08 Quadra Rack; 19 IN W x 9 FT H x 29 IN D; Glacier White; 58 RMU; No. of 
Posts - 4; Top Angle EA B  $  1,165.52 25.0%  $         874.14 N/A N/A

50120-E15 Quadra Rack; 19 IN W x 8 FT H x 29 IN D; Glacier White; 51 RMU; No. of 
Posts - 4; Top Angle EA B  $  1,058.66 25.0%  $         794.00 N/A N/A

50130-103 ExpandaRack for Universal Rack; 19"W x 7"H x 29"D; Gray EA B  $     690.03 25.0%  $         517.52 N/A N/A
50130-108 ExpandaRack for Universal Rack; 19"W x 9"H x 29"D; Gray EA B  $     851.84 25.0%  $         638.88 N/A N/A
50130-115 ExpandaRack for Universal Rack; 19"W x 8"H x 29"D; Gray EA B  $     766.63 25.0%  $         574.97 N/A N/A

50130-203 ExpandaRack for Universal Rack; 19 IN W x 7 IN H x 29 IN D; Computer 
Beige EA B  $     690.03 25.0%  $         517.52 N/A N/A

50130-208 ExpandaRack for Universal Rack; 19 IN W x 9 IN H x 29 IN D; Computer 
Beige EA B  $     851.84 25.0%  $         638.88 N/A N/A

2346 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

50130-215 ExpandaRack for Universal Rack; 19 IN W x 8 IN H x 29 IN D; Computer 
Beige EA B  $     766.63 25.0%  $         574.97 N/A N/A

50130-503 ExpandaRack for Universal Rack; 19"W x 7"H x 29"D; Clear EA B  $     657.19 25.0%  $         492.89 N/A N/A
50130-508 ExpandaRack for Universal Rack; 19"W x 9"H x 29"D; Clear EA B  $     811.29 25.0%  $         608.47 N/A N/A
50130-515 ExpandaRack for Universal Rack; 19"W x 8"H x 29"D; Clear EA B  $     730.15 25.0%  $         547.61 N/A N/A
50130-703 ExpandaRack for Universal Rack; 19"W x 7"H x 29"D; Black EA B  $     657.19 25.0%  $         492.89 N/A N/A
50130-708 ExpandaRack for Universal Rack; 19"W x 9"H x 29"D; Black EA B  $     811.29 25.0%  $         608.47 N/A N/A
50130-715 ExpandaRack for Universal Rack; 19"W x 8"H x 29"D; Black EA B  $     730.15 25.0%  $         547.61 N/A N/A
50130-E03 ExpandaRack for Universal Rack; 19 IN W x 7 IN H x 29 IN D; Glacier 

White EA B  $     722.91 25.0%  $         542.18 N/A N/A
50130-E08 ExpandaRack for Universal Rack; 19 IN W x 9 IN H x 29 IN D; Glacier 

White EA B  $     892.42 25.0%  $         669.32 N/A N/A
50130-E15 ExpandaRack for Universal Rack; 19 IN W x 8 IN H x 29 IN D; Glacier 

White EA B  $     803.17 25.0%  $         602.38 N/A N/A
50150-199 ExpandaRack, Pan Set for Standard Rack; 19"W x 29"D; Gray EA B  $     328.41 25.0%  $         246.31 N/A N/A

50150-299 ExpandaRack, Pan Set for Standard Rack; 19 IN W x 29 IN D; Computer 
Beige EA B  $     328.41 25.0%  $         246.31 N/A N/A

50150-599 ExpandaRack, Pan Set for Standard Rack; 19"W x 29"D; Clear EA B  $     312.77 25.0%  $         234.58 N/A N/A
50150-799 ExpandaRack, Pan Set for Standard Rack; 19"W x 29"D; Black EA B  $     312.77 25.0%  $         234.58 N/A N/A
50150-E99 ExpandaRack, Pan Set for Standard Rack; 19 IN W x 29 IN D; Glacier 

White EA B  $     344.05 25.0%  $         258.04 N/A N/A
50160-199 ExpandaRack, Pan Set for Universal Rack; 19"W x 29"D; Gray EA B  $     379.22 25.0%  $         284.42 N/A N/A

50160-299 ExpandaRack, Pan Set for Universal Rack; 19 IN W x 29 IN D; Computer 
Beige EA B  $     379.22 25.0%  $         284.42 N/A N/A

50160-599 ExpandaRack, Pan Set for Universal Rack; 19"W x 29"D; Clear EA B  $     361.17 25.0%  $         270.88 N/A N/A
50160-799 ExpandaRack, Pan Set for Universal Rack; 19"W x 29"D; Black EA B  $     361.17 25.0%  $         270.88 N/A N/A
50160-E99 ExpandaRack, Pan Set for Universal Rack; 19 IN W x 29 IN D; Glacier 

White EA B  $     397.27 25.0%  $         297.95 N/A N/A

55053-103 Standard Rack, 45 RMU, Grounded, UL Listed, Gray, 19'' (483 mm) W x 3'' 
(76 mm) D x 84'' (2134 mm) H EA B  $     194.33 25.0%  $         145.75 N/A N/A

55053-108 Standard Rack, 58 RMU, Grounded, UL Listed, Gray, 19'' (483 mm) W x 3'' 
(76 mm) D x 108'' (2743 mm) H EA B  $     405.04 25.0%  $         303.78 N/A N/A

55053-115 Standard Rack, 52 RMU, Grounded, UL Listed, Gray, 19'' (483 mm) W x 3'' 
(76 mm) D x 96'' (2438 mm) H EA B  $     369.58 25.0%  $         277.19 N/A N/A

55053-203 Standard Rack, 45RMU, Grounded, UL Listed, Glacier Computer Beige EA B  $     194.33 25.0%  $         145.75 N/A N/A
55053-208 Standard Rack, 58RMU, Grounded, UL Listed, Glacier Computer Beige EA B  $     405.04 25.0%  $         303.78 N/A N/A
55053-215 Standard Rack, 52RMU, Grounded, UL Listed, Glacier Computer Beige EA B  $     369.58 25.0%  $         277.19 N/A N/A

55053-503 Standard Rack, 45 RMU, Grounded, UL Listed, Clear, 19'' (483 mm) W x 
3'' (76 mm) D x 84'' (2134 mm) H EA B  $     184.96 25.0%  $         138.72 N/A N/A

55053-508 Standard Rack, 58 RMU, Grounded, UL Listed, Clear, 19'' (483 mm) W x 
3'' (76 mm) D x 108'' (2743 mm) H EA B  $     387.48 25.0%  $         290.61 N/A N/A

55053-515 Standard Rack, 52 RMU, Grounded, UL Listed, Clear, 19'' (483 mm) W x 
3'' (76 mm) D x 96'' (2438 mm) H EA B  $     353.06 25.0%  $         264.80 N/A N/A

55053-703 Standard Rack, 45 RMU, Grounded, UL Listed, Black, 19'' (483 mm) W x 
3'' (76 mm) D x 84'' (2134 mm) H EA B  $     184.96 25.0%  $         138.72 N/A N/A

55053-708 Standard Rack; 19"W x 9'H x 3"D; Black; 58 RMU; No. of Posts - 2; Top 
Angle; UL Listed EA B  $     387.48 25.0%  $         290.61 N/A N/A
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55053-715 Standard Rack, 52 RMU, Grounded, UL Listed, Black, 19'' (483 mm) W x 
3'' (76 mm) D x 96'' (2438 mm) H EA B  $     353.06 25.0%  $         264.80 N/A N/A

55053-E03 Standard Rack, 45 RMU, Grounded, UL Listed, Glacier White, 19'' (483 
mm) W x 3'' (76 mm) D x 84'' (2134 mm) H EA B  $     202.23 25.0%  $         151.67 N/A N/A

55053-E08 Standard Rack, 58 RMU, Grounded, UL Listed, Glacier White, 19'' (483 
mm) W x 3'' (76 mm) D x 108'' (2743 mm) H EA B  $     425.00 25.0%  $         318.75 N/A N/A

55053-E15 Standard Rack, 52 RMU, Grounded, UL Listed, Glacier White, 19'' (483 
mm) W x 3'' (76 mm) D x 96'' (2438 mm) H EA B  $     387.14 25.0%  $         290.36 N/A N/A

55055-103 Standard Rack; Gray EA B  $     263.91 25.0%  $         197.93 N/A N/A
55055-203 Standard Rack; White EA B  $     263.91 25.0%  $         197.93 N/A N/A
55055-503 Standard Rack; Clear EA B  $     251.57 25.0%  $         188.68 N/A N/A
55055-703 Standard Rack; Black EA B  $     251.57 25.0%  $         188.68 N/A N/A
55093-120 RK,INTL,19X4,UNIV,HPBS,TA EA B  $     197.00 25.0%  $         147.75 N/A N/A
55093-131 RK,INTL,19X3,UNIV,HPBS,TA EA B  $     185.81 25.0%  $         139.36 N/A N/A
55093-220 RK,INTL,19X4,UNIV,HPBS,TA EA B  $     197.00 25.0%  $         147.75 N/A N/A
55093-231 RK,INTL,19X3,UNIV,HPBS,TA EA B  $     185.81 25.0%  $         139.36 N/A N/A
55093-520 RK INTL, 19X4 UNIV, HPBS TA EA B  $     197.00 25.0%  $         147.75 N/A N/A
55093-531 RK,INTL,19X3,UNIV,HPBS,TA EA B  $     185.81 25.0%  $         139.36 N/A N/A
55093-720 RK,INTL,19X4,UNIV,HPBS,TA EA B  $     197.00 25.0%  $         147.75 N/A N/A
55093-731 RK,INTL,19X3,UNIV,HPBS,TA EA B  $     185.81 25.0%  $         139.36 N/A N/A

55100-703 High Density Patching Frame; 19"W x 7'H x 3"D; Black; 45 RMU; No. of 
Posts - 2; Top Jumper Trough; UL Listed EA B  $     890.00 25.0%  $         667.50 N/A N/A

55104-701 Baying Kit for High Density Patching Frame; Black; Rack Type: High 
Density Patching Frame EA B  $         9.13 25.0%  $             6.85 N/A N/A

55105-712 Runway Mounting Kit for High Density Patching Frame; 12"W; Black EA B  $       65.45 25.0%  $           49.09 N/A N/A
55105-715 RWY MOUNT KIT,HDPF,15",BK EA B  $       61.32 25.0%  $           45.99 N/A N/A
55105-718 Runway Mounting Kit for High Density Patching Frame; 18"W; Black EA B  $       69.38 25.0%  $           52.04 N/A N/A
55105-724 Runway Mounting Kit for High Density Patching Frame; 24"W; Black EA B  $       73.54 25.0%  $           55.16 N/A N/A
55105-E12 Runway Mounting Kit for High Density Patching Frame; 12"W; Glacier 

White EA B  $       72.00 25.0%  $           54.00 N/A N/A
55105-E15 Runway Mounting Kit for High Density Patching Frame; 15"W; Glacier 

White EA B  $       67.44 25.0%  $           50.58 N/A N/A
55105-E18 Runway Mounting Kit for High Density Patching Frame; 18"W; Glacier 

White EA B  $       76.31 25.0%  $           57.23 N/A N/A
55105-E24 Runway Mounting Kit for High Density Patching Frame; 24"W; Glacier 

White EA B  $       80.90 25.0%  $           60.68 N/A N/A

57001-503 Global Standard Pack; Std Rack 19"W x 7'H; Black; UL Listed w/ (1) 3.65" 
GVCS and a Anchor Kit for concrete floor EA B  $     431.02 25.0%  $         323.27 N/A N/A

57001-703
Global Standard Pack; Standard Grounded Rack 19" (483mm) W x 84" 
(2134mm) H; Black; UL Listed w/ (1) 3.65" (93mm) GVCS and a Anchor 
Kit for concrete floor

EA B  $     431.02 25.0%  $         323.27 N/A N/A

57001-E03
Global Standard Pack; Standard Grounded Rack 19" (483mm) W x 84" 
(2134mm) H; Glacier White; UL Listed w/ (1) 3.65" (93mm) GVCS and a 
Anchor Kit for concrete floor

EA B  $     472.91 25.0%  $         354.68 N/A N/A

57002-503 Global Standard Pack; Std Rack 19"W x 7'H; Clear; UL Listed w/ (2) 3.65" 
GVCS and a Anchor Kit for concrete floor EA B  $     621.28 25.0%  $         465.96 N/A N/A
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57002-703
Global Standard Pack; Standard Grounded Rack 19" (483mm) W x 84" 
(2134mm) H; Black; UL Listed w/ (2) 3.65" (93mm) GVCS and a Anchor 
Kit for concrete floor

EA B  $     621.28 25.0%  $         465.96 N/A N/A

57002-E03
Global Standard Pack; Standard Grounded Rack 19" (483mm) W x 84" 
(2134mm) H; Glacier White; UL Listed w/ (2) 3.65" (93mm) GVCS and a 
Anchor Kit for concrete floor

EA B  $     682.19 25.0%  $         511.64 N/A N/A

57003-503 Global Standard Pack; Std Rack 19"W x 7'H; Clear; UL Listed w/ (1) 6" 
GVCS and a Anchor Kit for concrete floor EA B  $     458.93 25.0%  $         344.20 N/A N/A

57003-703
Global Standard Pack; Standard Grounded Rack 19" (483mm) W x 84" 
(2134mm) H; Black; UL Listed w/ (1) 6" (153mm) GVCS and a Anchor Kit 
for concrete floor

EA B  $     458.93 25.0%  $         344.20 N/A N/A

57003-E03
Global Standard Pack; Standard Grounded Rack 19" (483mm) W x 84" 
(2134mm) H; Glacier White; UL Listed w/ (1) 6" (153mm) GVCS and a 
Anchor Kit for concrete floor

EA B  $     503.61 25.0%  $         377.71 N/A N/A

57004-503 Global Standard Pack; Std Rack 19"W x 7'H; Clear; UL Listed w/ (2) 6" 
GVCS and a Anchor Kit for concrete floor EA B  $     679.32 25.0%  $         509.49 N/A N/A

57004-703
Global Standard Pack; Standard Grounded Rack 19" (483mm) W x 84" 
(2134mm) H; Black; UL Listed w/ (2) 6" (153mm) GVCS and a Anchor Kit 
for concrete floor

EA B  $     679.30 25.0%  $         509.48 N/A N/A

57004-E03
Global Standard Pack; Standard Grounded Rack 19" (483mm) W x 84" 
(2134mm) H; Glacier White; UL Listed w/ (2) 6" (153mm) GVCS and a 
Anchor Kit for concrete floor

EA B  $     746.01 25.0%  $         559.51 N/A N/A

57011-703
Velocity Standard Pack, Standard Grounded Rack With Single-Sided 3.65" 
(93mm) Velocity Cable Manager, 24.35" (618 mm) W x 9.8" (249 mm) D x 
84.12" (2137 mm) H, Black

EA B  $     322.80 25.0%  $         242.10 N/A N/A

57012-703
Velocity Standard Pack, Standard Grounded Rack With Double-Sided 3.65" 
(93mm) Velocity Cable Manager, 24.35" (618 mm) W x 16.6" (422 mm) D 
x 84.12" (2137 mm) H, Black

EA B  $     405.98 25.0%  $         304.49 N/A N/A

57013-703
Velocity Standard Pack, Standard Grounded Rack With Single-Sided 6" 
(153mm) Velocity Cable Manager, 26.5" (673 mm) W x 9.8" (249 mm) D x 
84.12" (2137 mm) H, Black

EA B  $     397.65 25.0%  $         298.24 N/A N/A

57014-703
Velocity Standard Pack, Standard Grounded Rack With Double-Sided 6" 
(153mm) Velocity Cable Manager, 26.5" (673 mm) W x 16.6" (422 mm) D 
x 84.12" (2137 mm) H, Black

EA B  $     449.23 25.0%  $         336.92 N/A N/A

60000-001 RIM-600 Host System (110/220 VAC, 50/60 HZ) EA B  $  2,606.24 25.0%  $      1,954.68 N/A N/A

60000-102 Rim-600 Host System - (100-250 Vac, 50-60 Hz), Iec C-14 Power Input, 
Shipped Without Power Cord EA B  $  2,596.31 25.0%  $      1,947.23 N/A N/A

60001-001 RIM-600 Node System - 110 VAC/ 60 HZ EA B  $  1,125.15 25.0%  $         843.86 N/A N/A
60001-002 RIM-600 Node System - 220 VAC/ 50 HZ EA B  $  1,143.74 25.0%  $         857.81 N/A N/A

60001-102 Rim-600 Node System - (100-240 Vac, 50-60 Hz), Iec C-14 Power Input, 
Shipped Without Power Cord EA B  $  1,135.02 25.0%  $         851.27 N/A N/A

60010-001 Room Temperature Sensor, Wall Mount, 32F to 95F EA B  $     125.26 25.0%  $           93.95 N/A N/A

60010-002 Room Temperature Sensor, Wall Mount, Celsius, Range -15C To 50C, No 
Display EA B  $     125.26 25.0%  $           93.95 N/A N/A
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60011-001 Temperature Sensor with Display in F, 32F to 95F Range of Measurement EA B  $     357.53 25.0%  $         268.15 N/A N/A
60012-007 Miniature Temperature Sensor with 7' Cable EA B  $     101.80 25.0%  $           76.35 N/A N/A
60012-057 Miniature Temperature Sensor,7' Cable, Celsius, Range -15C To 60C EA B  $     101.80 25.0%  $           76.35 N/A N/A
60013-001 Temperature Sensor with Display in C, 0C to 50C Range of Measurement EA B  $     357.53 25.0%  $         268.15 N/A N/A
60030-001 Room Humidity Sensor, Wall Mount, 0-100% RH Range of Measurement EA B  $     165.19 25.0%  $         123.89 N/A N/A

60031-001 Humidity Sensor with Display, Wall Mount, 5-95% RH Range of 
Measurement EA B  $     443.50 25.0%  $         332.63 N/A N/A

60032-010 Water Detection Sensor with 10' L or Rope EA B  $     206.81 25.0%  $         155.11 N/A N/A
60040-001 Power Failure Sensor, 0-250VAC EA B  $     197.66 25.0%  $         148.25 N/A N/A

60040-002 Power Monitoring Sensor, 0-250Vac, Iec C-14 Power Input, Includes Iec C-
14 To C-13 Power Cord EA B  $     197.66 25.0%  $         148.25 N/A N/A

60045-001 PowerGate (1) 15A Input, (8) Outputs EA B  $  1,051.72 25.0%  $         788.79 N/A N/A
60046-001 PowerGate (8) 15A Input, (8) 15A Outputs EA B  $  2,104.62 25.0%  $      1,578.47 N/A N/A
60050-001 Dry Contact Bridge with NO and NC contacts EA B  $       78.27 25.0%  $           58.70 N/A N/A
60051-001 4-20 ma Bridge EA B  $     193.75 25.0%  $         145.31 N/A N/A
60052-001 Door Switch, Magnetic Reed Sensor with Bridge and 7' Cable EA B  $       91.56 25.0%  $           68.67 N/A N/A
60052-002 Door Switch,Dual Magnetic Reed Sensor with Bridge and 7' Cable EA B  $     125.29 25.0%  $           93.97 N/A N/A
60061-007 Passive Infrared Motion Detector with 7' Cable EA B  $     125.09 25.0%  $           93.82 N/A N/A
60062-007 Smoke and Heat (135F) Detector, 6.1" Diameter X 1.9" High with 7' Cable EA B  $     131.33 25.0%  $           98.50 N/A N/A
60065-001 Axis 206 Network Camera, 640 x 480 pixels, 30 frames per second EA B  $     541.03 25.0%  $         405.77 N/A N/A
60065-005 Panasonic, KX-HCM8 Network Camera EA B  $     565.13 25.0%  $         423.85 N/A N/A
60070-007 7 Ft. Cat5 Patch Cable with RJ45 plugs EA B  $         8.70 25.0%  $             6.53 N/A N/A
60070-014 14 Ft. Cat5 Patch Cable with RJ45 plugs EA B  $       15.05 25.0%  $           11.29 N/A N/A
60070-025 25 Ft. Cat5 Patch Cable with RJ45 plugs EA B  $       24.53 25.0%  $           18.40 N/A N/A
60071-006 Null Modem Cable, 6 Ft. EA B  $       13.07 25.0%  $             9.80 N/A N/A
60072-001 Water Detection Rope, 10 Ft. EA B  $     119.99 25.0%  $           89.99 N/A N/A
60074-001 RJ-45 Female to Female Coupler Kit, includes (4) couplers EA B  $       18.07 25.0%  $           13.55 N/A N/A
60075-001 Wall Mount Kit for Host/Node EA B  $       24.00 25.0%  $           18.00 N/A N/A
60075-710 Temperature and/or Humidity Rack Mounted Bracket EA B  $       22.88 25.0%  $           17.16 N/A N/A
60075-720 Sensor Mounting Panel, 19" W Rack Mounted, 1 RMU EA B  $       46.72 25.0%  $           35.04 N/A N/A
60078-010 PowerGate 2 Right Angle Power Cord EA B  $       28.24 25.0%  $           21.18 N/A N/A
60087-001 RIM-600 User Manual EA B  $       37.84 25.0%  $           28.38 N/A N/A
60088-002 RIM-600 Software CD EA B  $       37.84 25.0%  $           28.38 N/A N/A
60100-001 RIM,750, 0'' (0 mm) W x 0'' (0 mm) D x 0'' (0 mm) H EA B  $     801.41 25.0%  $         601.06 N/A N/A
60100-002 RIM,750,Bundle, 0'' (0 mm) W x 0'' (0 mm) D x 0'' (0 mm) H EA B  $  2,828.55 25.0%  $      2,121.41 N/A N/A

60101-001 RIM,1000,1U,24V,8 Inputs,2 Relay Outputs , 0'' (0 mm) W x 0'' (0 mm) D x 
0'' (0 mm) H EA B  $  3,309.39 25.0%  $      2,482.04 N/A N/A

60101-002 RIM,1000,1U,24V,A,20 Inputs,10 Relay Outputs , 0'' (0 mm) W x 0'' (0 
mm) D x 0'' (0 mm) H EA B  $  4,611.86 25.0%  $      3,458.90 N/A N/A
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60101-003 RIM,1000,1U,24V,C,32 Inputs,2 Relay Outputs , 0'' (0 mm) W x 0'' (0 mm) 
D x 0'' (0 mm) H EA B  $  4,175.46 25.0%  $      3,131.60 N/A N/A

60101-004 RIM,1000,2U,24V,8 Inputs,2 Relay Outputs , 0'' (0 mm) W x 0'' (0 mm) D x 
0'' (0 mm) H EA B  $  3,225.89 25.0%  $      2,419.42 N/A N/A

60101-005 RIM,1000,2U,24V,A,20 Inputs,10 Relay Outputs , 0'' (0 mm) W x 0'' (0 
mm) D x 0'' (0 mm) H EA B  $  4,786.96 25.0%  $      3,590.22 N/A N/A

60101-006 RIM,1000,2U,24V,C,32 Inputs,2 Relay Outputs , 0'' (0 mm) W x 0'' (0 mm) 
D x 0'' (0 mm) H EA B  $  4,350.56 25.0%  $      3,262.92 N/A N/A

60101-007 RIM,1000,2U,24V,AC,44 Inputs,10 Relay Outputs , 0'' (0 mm) W x 0'' (0 
mm) D x 0'' (0 mm) H EA B  $  5,653.04 25.0%  $      4,239.78 N/A N/A

60101-008 RIM,1000,2U,24V,AA,32 Inputs,18 Relay Outputs , 0'' (0 mm) W x 0'' (0 
mm) D x 0'' (0 mm) H EA B  $  6,089.43 25.0%  $      4,567.07 N/A N/A

60101-009 RIM,1000,2U,24V,CC,56 Inputs,2 Relay Outputs , 0'' (0 mm) W x 0'' (0 
mm) D x 0'' (0 mm) H EA B  $  5,216.64 25.0%  $      3,912.48 N/A N/A

60101-010 RIM,1000,2U,24V,AAAA,56 Inputs,34 Relay Outputs , 0'' (0 mm) W x 0'' 
(0 mm) D x 0'' (0 mm) H EA B  $  8,694.40 25.0%  $      6,520.80 N/A N/A

60101-011 RIM,1000,2U,24V,CCCC,104 Inputs,2 Relay Outputs , 0'' (0 mm) W x 0'' (0 
mm) D x 0'' (0 mm) H EA B  $  6,948.78 25.0%  $      5,211.59 N/A N/A

60101-012 RIM,1000,2U,24V,ACCC,92 Inputs,10 Relay Outputs , 0'' (0 mm) W x 0'' (0 
mm) D x 0'' (0 mm) H EA B  $  6,835.63 25.0%  $      5,126.72 N/A N/A

60102-001 RIM,1000,1U,48V,8 Inputs,2 Relay Outputs , 0'' (0 mm) W x 0'' (0 mm) D x 
0'' (0 mm) H EA B  $  3,745.80 25.0%  $      2,809.35 N/A N/A

60102-002 RIM,1000,1U,48V,A,20 Inputs,10 Relay Outputs , 0'' (0 mm) W x 0'' (0 
mm) D x 0'' (0 mm) H EA B  $  4,951.28 25.0%  $      3,713.46 N/A N/A

60102-003 RIM,1000,1U,48V,C,32 Inputs,2 Relay Outputs , 0'' (0 mm) W x 0'' (0 mm) 
D x 0'' (0 mm) H EA B  $  4,684.61 25.0%  $      3,513.46 N/A N/A

60102-004 RIM,1000,2U,48V,8 Inputs,2 Relay Outputs , 0'' (0 mm) W x 0'' (0 mm) D x 
0'' (0 mm) H EA B  $  4,058.27 25.0%  $      3,043.70 N/A N/A

60102-005 RIM,1000,2U,48V,A,20 Inputs,10 Relay Outputs , 0'' (0 mm) W x 0'' (0 
mm) D x 0'' (0 mm) H EA B  $  5,263.78 25.0%  $      3,947.84 N/A N/A

60102-006 RIM,1000,2U,48V,C,32 Inputs,2 Relay Outputs , 0'' (0 mm) W x 0'' (0 mm) 
D x 0'' (0 mm) H EA B  $  4,997.08 25.0%  $      3,747.81 N/A N/A

60102-007 RIM,1000,2U,48V,AC,44 Inputs,10 Relay Outputs , 0'' (0 mm) W x 0'' (0 
mm) D x 0'' (0 mm) H EA B  $  6,202.59 25.0%  $      4,651.94 N/A N/A

60102-008 RIM,1000,2U,48V,CC,56 Inputs,2 Relay Outputs , 0'' (0 mm) W x 0'' (0 
mm) D x 0'' (0 mm) H EA B  $  5,935.89 25.0%  $      4,451.92 N/A N/A

60102-009 RIM,1000,2U,48V,CCCC,104 Inputs,2 Relay Outputs , 0'' (0 mm) W x 0'' (0 
mm) D x 0'' (0 mm) H EA B  $  7,813.51 25.0%  $      5,860.13 N/A N/A

60102-010 RIM,1000,2U,48V,ACCC,92 Inputs,10 Relay Outputs , 0'' (0 mm) W x 0'' (0 
mm) D x 0'' (0 mm) H EA B  $  8,080.19 25.0%  $      6,060.14 N/A N/A

60103-001 RIM,1000,Exp Card,A, 0'' (0 mm) W x 0'' (0 mm) D x 0'' (0 mm) H EA B  $  1,302.47 25.0%  $         976.85 N/A N/A
60103-002 RIM,1000,24V,Exp Card,C, 0'' (0 mm) W x 0'' (0 mm) D x 0'' (0 mm) H EA B  $     866.07 25.0%  $         649.55 N/A N/A
60103-003 RIM,1000,48V,Exp Card,C, 0'' (0 mm) W x 0'' (0 mm) D x 0'' (0 mm) H EA B  $     938.81 25.0%  $         704.11 N/A N/A
60104-001 RIM,1000,Internal Modem , 0'' (0 mm) W x 0'' (0 mm) D x 0'' (0 mm) H EA B  $     518.57 25.0%  $         388.93 N/A N/A
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60105-001 RIM,1000,Wall Bracket, 0'' (0 mm) W x 0'' (0 mm) D x 0'' (0 mm) H EA B  $       57.92 25.0%  $           43.44 N/A N/A

60106-001 RIM,Protocol Converter,Single Port , 0'' (0 mm) W x 0'' (0 mm) D x 0'' (0 
mm) H EA B  $  1,340.20 25.0%  $      1,005.15 N/A N/A

60106-002 RIM,Protocol Converter,Dual Port , 0'' (0 mm) W x 0'' (0 mm) D x 0'' (0 
mm) H EA B  $  1,852.01 25.0%  $      1,389.01 N/A N/A

60107-001 RIM,750,1U,Rack Bracket , 0'' (0 mm) W x 0'' (0 mm) D x 0'' (0 mm) H EA B  $       87.33 25.0%  $           65.50 N/A N/A
60108-001 RIM,750,Temp,Sensor, 0'' (0 mm) W x 0'' (0 mm) D x 0'' (0 mm) H EA B  $       79.68 25.0%  $           59.76 N/A N/A
60108-002 RIM,750,Temp/Hum,Sensor, 0'' (0 mm) W x 0'' (0 mm) D x 0'' (0 mm) H EA B  $     173.13 25.0%  $         129.85 N/A N/A
60109-001 RIM,1000, Leak Spot Detector , 0'' (0 mm) W x 0'' (0 mm) D x 0'' (0 mm) H EA B  $       76.77 25.0%  $           57.58 N/A N/A

60109-002 RIM,Leak Detection Controller Kit, 10ft Sensor Rope, 0'' (0 mm) W x 0'' (0 
mm) D x 0'' (0 mm) H EA B  $     484.89 25.0%  $         363.67 N/A N/A

60109-003 RIM,10ft Additional Sensor Rope , 0'' (0 mm) W x 0'' (0 mm) D x 0'' (0 mm) 
H EA B  $     191.74 25.0%  $         143.81 N/A N/A

60109-004 RIM,25ft Additional Sensor Rope , 0'' (0 mm) W x 0'' (0 mm) D x 0'' (0 mm) 
H EA B  $     283.66 25.0%  $         212.75 N/A N/A

60109-005 RIM,50ft Additional Sensor Rope , 0'' (0 mm) W x 0'' (0 mm) D x 0'' (0 mm) 
H EA B  $     460.96 25.0%  $         345.72 N/A N/A

60109-006 RIM, J Clips for Leak Detection Cable, Qty 10, 1'' (25 mm) W x 1'' (25 mm) 
D x 0.5'' (13 mm) H EA B  $       25.40 25.0%  $           19.05 N/A N/A

60109-007 RIM, J Clips for Leak Detection Cable, Qty 50, 1'' (25 mm) W x 1'' (25 mm) 
D x 0.5'' (13 mm) H EA B  $     111.20 25.0%  $           83.40 N/A N/A

60110-001 RIM,Power Fail Monitor,120V,15A, 0'' (0 mm) W x 0'' (0 mm) D x 0'' (0 
mm) H EA B  $     195.30 25.0%  $         146.48 N/A N/A

60111-001 RIM,1000,Temperature Sensor, No Display, 0'' (0 mm) W x 0'' (0 mm) D x 
0'' (0 mm) H EA B  $     127.16 25.0%  $           95.37 N/A N/A

60111-002 RIM,1000,Temperature Sensor, With Display, 0'' (0 mm) W x 0'' (0 mm) D 
x 0'' (0 mm) H EA B  $     162.40 25.0%  $         121.80 N/A N/A

60111-003 RIM,1000,Humidity Sensor, No Display, 0'' (0 mm) W x 0'' (0 mm) D x 0'' 
(0 mm) H EA B  $     353.92 25.0%  $         265.44 N/A N/A

60111-004 RIM,1000,Temperature and Humidity Sensor, No display, 0'' (0 mm) W x 0'' 
(0 mm) D x 0'' (0 mm) H EA B  $     407.54 25.0%  $         305.66 N/A N/A

60111-005 RIM,1000,Temperature and Humidity Sensor with Display, 0'' (0 mm) W x 
0'' (0 mm) D x 0'' (0 mm) H EA B  $     461.18 25.0%  $         345.89 N/A N/A

60111-006 RIM,1000,Rel Temperature and Humidity,0-1 OV or 4-20mA, No Display , 
0'' (0 mm) W x 0'' (0 mm) D x 0'' (0 mm) H EA B  $     234.63 25.0%  $         175.97 N/A N/A

60111-007 RIM,1000,Rel Temperature and Humidity,0-1 OV or 4-20mA, With Display 
, 0'' (0 mm) W x 0'' (0 mm) D x 0'' (0 mm) H EA B  $     364.21 25.0%  $         273.16 N/A N/A

60112-001 RIM,1000,Mini Temperature Sensor, 18in / 45cm Cable , 0'' (0 mm) W x 0'' 
(0 mm) D x 0'' (0 mm) H EA B  $     142.49 25.0%  $         106.87 N/A N/A

60112-002 RIM,1000,Mini Temperature Sensor, 5ft / 1.52m Cable, 0'' (0 mm) W x 0'' 
(0 mm) D x 0'' (0 mm) H EA B  $     144.02 25.0%  $         108.02 N/A N/A

60112-003 RIM,1000,Mini Temperature Sensor, 25ft / 7.62m Cable, 0'' (0 mm) W x 0'' 
(0 mm) D x 0'' (0 mm) H EA B  $     151.67 25.0%  $         113.75 N/A N/A

60113-001 RIM,Smoke Detector, 0'' (0 mm) W x 0'' (0 mm) D x 0'' (0 mm) H EA B  $     101.12 25.0%  $           75.84 N/A N/A
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60113-002 RIM-750, Smoke Detector, Power Supply Included, 5.5'' (140 mm) W x 5.5'' 
(140 mm) D x 2.5'' (64 mm) H EA B  $     148.09 25.0%  $         111.07 N/A N/A

60114-001 RIM,Motion Sensor, 0'' (0 mm) W x 0'' (0 mm) D x 0'' (0 mm) H EA B  $       47.50 25.0%  $           35.63 N/A N/A

60114-002 RIM-750, Motion Sensor, Power Supply Included , 4'' (102 mm) W x 2.5'' 
(64 mm) D x 2.5'' (64 mm) H EA B  $     101.97 25.0%  $           76.48 N/A N/A

60115-001 RIM,Magnetic Door Sensor, 0'' (0 mm) W x 0'' (0 mm) D x 0'' (0 mm) H EA B  $       26.81 25.0%  $           20.11 N/A N/A

60116-001 RIM,750,Lead Cable, Leak Detection, 15ft / 4.57m , 0'' (0 mm) W x 0'' (0 
mm) D x 0'' (0 mm) H EA B  $       78.80 25.0%  $           59.10 N/A N/A

66353-103 6 Inch Deep Standard Rack; 19"W x 7'H x 6"D; Gray; 45 RMU; No. of 
Posts - 2; Top Angle EA B  $     403.33 25.0%  $         302.50 N/A N/A

66353-203 6 Inch Deep Standard Rack; 19 IN W x 7 FT H x 6 IN D; Computer Beige; 
45 RMU; No. of Posts - 2; Top Angle EA B  $     403.33 25.0%  $         302.50 N/A N/A

66353-503 6 Inch Deep Standard Rack; 19"W x 7'H x 6"D; Clear; 45 RMU; No. of 
Posts - 2; Top Angle EA B  $     384.12 25.0%  $         288.09 N/A N/A

66353-703 6 Inch Deep Standard Rack; 19"W x 7'H x 6"D; Black; 45 RMU; No. of 
Posts - 2; Top Angle EA B  $     384.12 25.0%  $         288.09 N/A N/A

66353-E03 6 Inch Deep Standard Rack; 19 IN W x 7 FT H x 6 IN D; Glacier White; 45 
RMU; No. of Posts - 2; Top Angle EA B  $     422.54 25.0%  $         316.91 N/A N/A

66363-103 6 Inch Deep Standard Rack; 35"W x 7'H x 6"D; Gray; 45 RMU; No. of 
Posts - 2; Top Angle EA B  $     561.37 25.0%  $         421.03 N/A N/A

66363-203 6 Inch Deep Standard Rack; 35 IN W x 7 FT H x 6 IN D; Computer Beige; 
45 RMU; No. of Posts - 2; Top Angle EA B  $     561.37 25.0%  $         421.03 N/A N/A

66363-503 6 Inch Deep Standard Rack; 35"W x 7'H x 6"D; Clear; 45 RMU; No. of 
Posts - 2; Top Angle EA B  $     534.63 25.0%  $         400.97 N/A N/A

66363-703 6 Inch Deep Standard Rack; 35"W x 7'H x 6"D; Black; 45 RMU; No. of 
Posts - 2; Top Angle EA B  $     534.63 25.0%  $         400.97 N/A N/A

66363-E03 6 Inch Deep Standard Rack; 35 IN W x 7 FT H x 6 IN D; Glacier White; 45 
RMU; No. of Posts - 2; Top Angle EA B  $     588.10 25.0%  $         441.08 N/A N/A

66383-103 6 Inch Deep Standard Rack; 23"W x 7'H x 6"D; Gray; 45 RMU; No. of 
Posts - 2; Top Angle EA B  $     493.75 25.0%  $         370.31 N/A N/A

66383-203 6 Inch Deep Standard Rack; 23 IN W x 7 FT H x 6 IN D; Computer Beige; 
45 RMU; No. of Posts - 2; Top Angle EA B  $     493.75 25.0%  $         370.31 N/A N/A

66383-503 6 Inch Deep Standard Rack; 23"W x 7'H x 6"D; Clear; 45 RMU; No. of 
Posts - 2; Top Angle EA B  $     470.24 25.0%  $         352.68 N/A N/A

66383-703 6 Inch Deep Standard Rack; 23"W x 7'H x 6"D; Black; 45 RMU; No. of 
Posts - 2; Top Angle EA B  $     470.24 25.0%  $         352.68 N/A N/A

66383-E03 6 Inch Deep Standard Rack; 23 IN W x 7 FT H x 6 IN D; Glacier White; 45 
RMU; No. of Posts - 2; Top Angle EA B  $     517.26 25.0%  $         387.95 N/A N/A

A0222-RF Raised Floor Enclosure for Patch Panels; 25.5"W x "H x 1.75"D; Clear EA B  $     442.83 25.0%  $         332.12 N/A N/A
A0422-RF Raised Floor Enclosure for Patch Panels; 25.5"W x "H x 2"D; Clear EA B  $     575.71 25.0%  $         431.78 N/A N/A
A0422RFSPECIAL ENCL,FLOOR,25X25X2 EA B  $     564.83 25.0%  $         423.62 N/A N/A
A0622-RF Raised Floor Enclosure for Patch Panels; 25.5"W x "H x 4.75"D; Clear EA B  $     778.87 25.0%  $         584.15 N/A N/A
A0802-RF-DI Raised Floor Enclosure with Lid for Patch Panels; 22"W x "H x 8.75"D; 

Clear EA B  $     776.68 25.0%  $         582.51 N/A N/A
A0822-RF Raised Floor Enclosure for Patch Panels; 25.5"W x "H x 7.75"D; Clear EA B  $     822.36 25.0%  $         616.77 N/A N/A
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A0822-RF-F 2' x 2' Floor Enclosure; For 19" EIA Fiber Enclosure EA B  $     919.34 25.0%  $         689.51 N/A N/A
A0822-RF-NF ENCL,FL,NAR FLNG,22X22X7 EA B  $     726.00 25.0%  $         544.50 N/A N/A
A1024-HR Ceiling Enclosure for Active Components; 24"W x "H x 10"D; White EA B  $  2,502.37 25.0%  $      1,876.78 N/A N/A
A1024-LP Ceiling Enclosure for Wiring Blocks; 24"W x "H x 10"D; White EA B  $  1,779.76 25.0%  $      1,334.82 N/A N/A
A1024-PP Ceiling Enclosure for Patch Panels; 24"W x "H x 10"D; White EA B  $  1,950.82 25.0%  $      1,463.12 N/A N/A
A1222-HR Ceiling Enclosure for Active Components; 24"W x "H x 12"D; White EA B  $  1,978.90 25.0%  $      1,484.18 N/A N/A
A1222-LP Ceiling Enclosure for Wiring Blocks; 24"W x "H x 12"D; White EA B  $  1,391.65 25.0%  $      1,043.74 N/A N/A
A1222-PP Ceiling Enclosure for Patch Panels; 24"W x "H x 12"D; White EA B  $  1,532.06 25.0%  $      1,149.05 N/A N/A
A1222PPAMEWAS ENCL,CLG,PP,24X24X12,SPL EA B  $  1,457.75 25.0%  $      1,093.31 N/A N/A
A1224-HR 2' x 4' Enclosures For Drop Ceilings; For Active Equipment EA B  $  2,501.36 25.0%  $      1,876.02 N/A N/A
A1224-LP 2' x 4' Enclosures For Drop Ceilings; For 110-Style Blocks EA B  $  1,783.15 25.0%  $      1,337.36 N/A N/A
A1224-PP 2' x 4' Enclosures For Drop Ceilings; For Patch Panels EA B  $  2,012.43 25.0%  $      1,509.32 N/A N/A
A1411-RF-HR Raised Floor Enclosure for Active Components; 24"W x "H x 12.5"D; Clear EA B  $  1,823.49 25.0%  $      1,367.62 N/A N/A
A1422-RF Raised Floor Enclosure for Patch Panels; 24"W x "H x 12.5"D; Clear EA B  $  1,237.36 25.0%  $         928.02 N/A N/A
A1422-RF-F ENCL,FLOOR,FIBER,6RMU EA B  $     937.98 25.0%  $         703.49 N/A N/A
A1422RFNFR105 ENCL,FL,24X24X12,LK LID EA B  $  1,034.77 25.0%  $         776.08 N/A N/A
A1422-RF-X ENCLOSURE, RAISED FLOOR, SPECIAL RAIL, 21WX27LX14D EA B  $  1,386.91 25.0%  $      1,040.18 N/A N/A
AAT-ACE-DOME Domed Wireless Ceiling Enclosure; 23.75"W x "H x 3"D; White EA B  $     479.76 25.0%  $         359.82 N/A N/A
AAT-AWM-H Wall Enclosure; 42"W x "H x 7.5"D; White EA B  $  1,214.46 25.0%  $         910.85 N/A N/A
AATAWMH103 ENCL,WALL,42X24X7,PATCH EA B  $  1,514.79 25.0%  $      1,136.09 N/A N/A
AAT-AWM-HG ENCLOSURE, WALL, HORIZONTAL, 42WX24LX7H, GRAY EA B  $  1,254.24 25.0%  $         940.68 N/A N/A
AAT-CAP Ceiling Enclosure for Wireless Access Points; 1.5"W x "H x 10"D; White EA B  $     286.71 25.0%  $         215.03 N/A N/A
AAT-CAP-00 Blank Faceplate; White EA B  $       71.52 25.0%  $           53.64 N/A N/A

AAT-CAP-00-KIT Ceiling Enclosure for Wireless Access Points w/Blank Faceplate; 1.5"W x 
"H x 10"D; White EA B  $     347.91 25.0%  $         260.93 N/A N/A

AATCAP00KITL ENCL,WL,W/FCPLT,LED EA B  $     293.86 25.0%  $         220.40 N/A N/A
AAT-CAP-10-P Wireless Access Point Enclosures; 14.8"W x 13.3"H x 12"L EA B  $     298.16 25.0%  $         223.62 N/A N/A
AAT-CAP-11 Faceplate for Cisco Aeronet 1100; White EA B  $       95.32 25.0%  $           71.49 N/A N/A

AAT-CAP-11-KIT Ceiling Enclosure for Wireless Access Points w/Cisco 1100 Faceplate; 
1.5"W x "H x 10"D; White EA B  $     374.14 25.0%  $         280.61 N/A N/A

AAT-CAP-12 Faceplate for Cisco Aeronet 1200; White EA B  $       95.32 25.0%  $           71.49 N/A N/A
AAT-CAP-1232 Faceplate For Cisco Aironet 1232 EA B  $     140.56 25.0%  $         105.42 N/A N/A

AAT-CAP-1232-KIT Wireless Access Point Enclosure, 10" Deep, including Faceplate For Cisco 
Aironet 1232 EA B  $     371.14 25.0%  $         278.36 N/A N/A

AAT-CAP-1242 Faceplate For Cisco Aironet 1242 EA B  $     140.56 25.0%  $         105.42 N/A N/A

AAT-CAP-1242-KIT Wireless Access Point Enclosure, 10" Deep, including Faceplate For Cisco 
Aironet 1242 EA B  $     371.14 25.0%  $         278.36 N/A N/A

AAT-CAP-12-KIT Ceiling Enclosure for Wireless Access Points w/Cisco 1200 Faceplate; 
1.5"W x "H x 10"D; White EA B  $     374.14 25.0%  $         280.61 N/A N/A

AATCAP12KITWF ENCL,WL,C1200,SPCL LK EA B  $     358.58 25.0%  $         268.94 N/A N/A
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AAT-CAP-2X2-PANE PANEL,2X2,WIRELESS ENCLOSURE EA B  $       64.65 25.0%  $           48.49 N/A N/A
AAT-CAP-ADJBRKT-KIT KIT,WL BRKTS,ADJ,SET OF 4 EA B  $       73.07 25.0%  $           54.80 N/A N/A
AAT-CAP-CS ENCL,WL,CISCO,12X14X10 EA B  $     263.04 25.0%  $         197.28 N/A N/A
AAT-CAP-ENTE-KIT ENCL,WL,W/FCPLT,ENTE EA B  $     352.97 25.0%  $         264.73 N/A N/A
AAT-CAP-OM FACEPLATE,SPCL,ENCL,WL EA B  $       89.93 25.0%  $           67.45 N/A N/A
AAT-CAP-OM-KIT KIT,ENCL&FCPLT,WL,SPL EA B  $     352.97 25.0%  $         264.73 N/A N/A
AAT-CAP-S Ceiling Enclosure for Wireless Access Points; 1.5"W x "H x 5"D; White EA B  $     284.27 25.0%  $         213.20 N/A N/A
AAT-CAP-S-00-KIT AAT-CAP-S Enclosure With Faceplate; 14.8"W x 5"H x 12"L EA B  $     364.45 25.0%  $         273.34 N/A N/A

AAT-CAP-S-1232-KIT Wireless Access Point Enclosure, 5" Deep, including Faceplate For Cisco 
Aironet 1232 EA B  $     389.61 25.0%  $         292.21 N/A N/A

AAT-CAP-S-1242-KIT Wireless Access Point Enclosure, 5" Deep, including Faceplate For Cisco 
Aironet 1242 EA B  $     389.61 25.0%  $         292.21 N/A N/A

AAT-CAP-S-12-KIT AAT-CAP-S Enclosure With Faceplate; 14.8"W x 5"H x 12"L EA B  $     364.45 25.0%  $         273.34 N/A N/A
AAT-CAP-SM FACEPLATE,SMC,ENCL,WIRELESS EA B  $     103.41 25.0%  $           77.56 N/A N/A
AAT-CAP-SM-KIT ENCL,WL,W/FCPLT,SMC EA B  $     330.46 25.0%  $         247.85 N/A N/A

AAT-CAP-S-OM-KIT KIT, 5" ENCLOSURE AND FACEPLATE, WIRELESS, W/ 4 SETS OF 
ADJUSTABLE BRACKETS EA B  $     350.71 25.0%  $         263.03 N/A N/A

AAT-CAP-S-UNI-KIT AAT-CAP-S Enclosure With Faceplate; 14.8"W x 5"H x 12"L EA B  $     364.45 25.0%  $         273.34 N/A N/A
AAT-CAP-UNI FacePlates for Wireless Ceiling Enclosures; 1"W x 10"L EA B  $       98.91 25.0%  $           74.18 N/A N/A
AAT-CAP-UNI-KIT AAT-CAP-UNI-KIT EA B  $     374.14 25.0%  $         280.61 N/A N/A
AATK-MKS-B SHELF,MKM,STL,BK EA B  $     496.60 25.0%  $         372.45 N/A N/A
AATK-S19 SHELF,DBL-SIDED,19"W X 22"D EA B  $       92.23 25.0%  $           69.17 N/A N/A
AAT-MWME-P Mini Wireless Wall Enclosure; 9.5"W x 11.5"H x 4.5"D; White EA B  $     346.02 25.0%  $         259.52 N/A N/A
AAT-WME-P Large Wireless Wall-Mount Enclosure; 13.5"W x 15.5"H x 6"D; White EA B  $     356.49 25.0%  $         267.37 N/A N/A

AAT-WMESG-P Large Wireless Wall-Mount Enclosure With Plexi Window; 13.5"W x 
15.5"H x 6"D; White EA B  $     529.48 25.0%  $         397.11 N/A N/A

AC001 Assembly Charge EA B  $       26.27 25.0%  $           19.70 N/A N/A
AC002 Assembly Charge EA B  $       26.27 25.0%  $           19.70 N/A N/A
AGWCM22 ENCL,CLG,AC,24X24X12,HLCM EA B  $     777.70 25.0%  $         583.28 N/A N/A
AGWCM24 ENCL,CLG,AC,24X48X10,HLCM EA B  $  1,103.13 25.0%  $         827.35 N/A N/A
AGWFM14 ENCL,FL,AC,24X24X12,HLCM EA B  $     781.39 25.0%  $         586.04 N/A N/A
AGWWHUBCM ENCL,CLG,10X12X4,HLCM EA B  $     161.79 25.0%  $         121.34 N/A N/A
AGWWHUBWM ENCL,WALL,8X11X3,WH,HLCM EA B  $     121.35 25.0%  $           91.01 N/A N/A
BADPART LCD&KYBD SET,4POST EA B  $  1,980.43 25.0%  $      1,485.32 N/A N/A

BCE-24-N Basic Consolidation Point for Single Patch Panel; 14.75"W x "H x 3.5"D; 
Clear EA B  $     263.33 25.0%  $         197.50 N/A N/A

BCE-24-P Basic Consolidation Point for Single Patch Panel; 14.75"W x "H x 3.5"D; 
Clear EA B  $     368.19 25.0%  $         276.14 N/A N/A

BCE-48-N Basic Consolidation Point for Single Patch Panel; 14.75"W x "H x 6.5"D; 
Clear EA B  $     365.60 25.0%  $         274.20 N/A N/A
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BCE-48-P Basic Consolidation Point for Single Patch Panel; 14.75"W x "H x 6.5"D; 
Clear EA B  $     457.62 25.0%  $         343.22 N/A N/A

BCE-6-P Basic Consolidation Point for Cable Storage; 14"W x "H x 6"D; Clear EA B  $     419.32 25.0%  $         314.49 N/A N/A

C1030-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C1030-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C1030-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C1030-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

C1030-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

C1030-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

C1030-131
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

C1030-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

C1030-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

C1030-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

C1030-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C1030-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C1030-211
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C1030-212
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A
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C1030-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

C1030-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

C1030-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

C1030-232

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

C1030-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

C1030-242
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

C1030-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

C1030-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

C1030-711
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

C1030-712
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

C1030-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

C1030-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

C1030-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A
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C1030-732

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

C1030-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

C1030-742
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

C1031-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C1031-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C1031-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

C1031-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C1031-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

C1031-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

C1031-131
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C1031-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C1031-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C1031-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

C1031-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A
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C1031-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C1031-211
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

C1031-212
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C1031-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

C1031-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

C1031-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C1031-232
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C1031-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C1031-242
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

C1031-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,682.93 25.0%  $      1,262.20 N/A N/A

C1031-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,826.97 25.0%  $      1,370.23 N/A N/A

C1031-711
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

C1031-712
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

C1031-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A
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C1031-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

C1031-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

C1031-732
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

C1031-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A

C1031-742
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

C1032-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C1032-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C1032-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C1032-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C1032-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,538.87 25.0%  $      1,154.15 N/A N/A

C1032-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,682.93 25.0%  $      1,262.20 N/A N/A

C1033-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C1033-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C1033-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A
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C1033-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

C1033-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

C1033-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

C1033-131

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

C1033-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

C1033-141

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

C1033-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

C1033-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C1033-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C1033-211

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C1033-212

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

C1033-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

C1033-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
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C1033-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

C1033-232

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

C1033-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

C1033-242

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

C1033-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

C1033-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

C1033-711

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

C1033-712

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

C1033-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

C1033-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

C1033-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

C1033-732

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A
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C1033-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

C1033-742

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

C1034-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C1034-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C1034-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

C1034-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C1034-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

C1034-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

C1034-131

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C1034-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C1034-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C1034-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

C1034-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C1034-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A
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C1034-211

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

C1034-212

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C1034-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

C1034-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

C1034-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C1034-232

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C1034-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C1034-242

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

C1034-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,682.93 25.0%  $      1,262.20 N/A N/A

C1034-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,826.97 25.0%  $      1,370.23 N/A N/A

C1034-711

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

C1034-712

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A
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C1034-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

C1034-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

C1034-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

C1034-732

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

C1034-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A

C1034-742

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

C1035-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C1035-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C1035-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C1035-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C1035-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,538.87 25.0%  $      1,154.15 N/A N/A

C1035-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,682.93 25.0%  $      1,262.20 N/A N/A

C103A-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A
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C103A-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C103A-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C103A-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

C103A-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

C103A-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

C103A-131
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

C103A-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

C103A-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

C103A-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

C103A-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C103A-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C103A-211
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C103A-212
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

C103A-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

C103A-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
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C103A-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

C103A-232
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

C103A-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

C103A-242
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

C103A-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

C103A-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

C103A-711
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

C103A-712
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

C103A-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

C103A-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

C103A-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

C103A-732
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

C103A-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A
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C103A-742
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

C103B-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C103B-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C103B-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

C103B-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C103B-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

C103B-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

C103B-131
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C103B-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C103B-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C103B-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

C103B-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C103B-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C103B-211
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

C103B-212
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
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C103B-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

C103B-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

C103B-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C103B-232
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C103B-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C103B-242
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

C103B-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,682.93 25.0%  $      1,262.20 N/A N/A

C103B-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,826.97 25.0%  $      1,370.23 N/A N/A

C103B-711
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

C103B-712
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

C103B-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

C103B-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

C103B-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

C103B-732
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A
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C103B-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A

C103B-742
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

C103C-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C103C-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C103C-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C103C-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C103C-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,538.87 25.0%  $      1,154.15 N/A N/A

C103C-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,682.93 25.0%  $      1,262.20 N/A N/A

C103D-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C103D-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C103D-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C103D-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

C103D-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

C103D-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
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C103D-131
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

C103D-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

C103D-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

C103D-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

C103D-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C103D-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C103D-211
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C103D-212
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

C103D-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

C103D-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

C103D-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

C103D-232
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

C103D-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

C103D-242
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A
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C103D-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

C103D-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

C103D-711
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

C103D-712
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

C103D-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

C103D-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

C103D-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

C103D-732
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

C103D-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

C103D-742
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

C103E-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C103E-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C103E-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

C103E-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
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C103E-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

C103E-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

C103E-131
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C103E-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C103E-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C103E-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

C103E-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C103E-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C103E-211
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

C103E-212
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C103E-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

C103E-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

C103E-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C103E-232
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A
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C103E-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C103E-242
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

C103E-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,682.93 25.0%  $      1,262.20 N/A N/A

C103E-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,826.97 25.0%  $      1,370.23 N/A N/A

C103E-711
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

C103E-712
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

C103E-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

C103E-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

C103E-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

C103E-732
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

C103E-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A

C103E-742
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

C103F-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C103F-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A
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C103F-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C103F-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C103F-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,538.87 25.0%  $      1,154.15 N/A N/A

C103F-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,682.93 25.0%  $      1,262.20 N/A N/A

C103G-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C103G-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C103G-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C103G-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

C103G-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

C103G-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

C103G-131
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

C103G-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

C103G-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

C103G-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

C103G-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A
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C103G-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C103G-211
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C103G-212
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

C103G-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

C103G-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

C103G-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

C103G-232

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

C103G-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

C103G-242
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

C103G-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

C103G-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

C103G-711
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

C103G-712
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

C103G-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A
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C103G-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

C103G-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

C103G-732

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

C103G-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

C103G-742
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

C103H-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C103H-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C103H-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

C103H-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C103H-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

C103H-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

C103H-131
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C103H-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C103H-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A
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C103H-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

C103H-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C103H-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C103H-211
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

C103H-212
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C103H-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

C103H-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

C103H-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C103H-232
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C103H-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C103H-242
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

C103H-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,682.93 25.0%  $      1,262.20 N/A N/A

C103H-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,826.97 25.0%  $      1,370.23 N/A N/A

C103H-711
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A
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C103H-712
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

C103H-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

C103H-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

C103H-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

C103H-732
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

C103H-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A

C103H-742
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

C103J-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C103J-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C103J-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C103J-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C103J-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,538.87 25.0%  $      1,154.15 N/A N/A

C103J-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,682.93 25.0%  $      1,262.20 N/A N/A

C1050-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A
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C1050-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C1050-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

C1050-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

C1050-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

C1050-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

C1050-131
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

C1050-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

C1050-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

C1050-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

C1050-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C1050-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C1050-211
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

C1050-212
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

C1050-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

C1050-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A
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C1050-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

C1050-232

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

C1050-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

C1050-242
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

C1050-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

C1050-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A

C1050-711
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

C1050-712
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,039.33 25.0%  $      2,279.50 N/A N/A

C1050-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

C1050-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

C1050-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

C1050-732

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A

C1050-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A
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C1050-742
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A

C1051-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C1051-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,145.20 25.0%  $      1,608.90 N/A N/A

C1051-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C1051-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

C1051-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

C1051-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

C1051-131
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C1051-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C1051-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

C1051-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

C1051-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C1051-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,145.20 25.0%  $      1,608.90 N/A N/A

C1051-211
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C1051-212
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
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C1051-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

C1051-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

C1051-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C1051-232
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C1051-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

C1051-242
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

C1051-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,899.00 25.0%  $      1,424.25 N/A N/A

C1051-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,043.04 25.0%  $      1,532.28 N/A N/A

C1051-711
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

C1051-712
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

C1051-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

C1051-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

C1051-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

C1051-732
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A
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C1051-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A

C1051-742
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A

C1052-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C1052-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C1052-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C1052-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C1052-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,754.94 25.0%  $      1,316.21 N/A N/A

C1052-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,899.00 25.0%  $      1,424.25 N/A N/A

C1053-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C1053-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C1053-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

C1053-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

C1053-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

C1053-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A
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C1053-131

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

C1053-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

C1053-141

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

C1053-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

C1053-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C1053-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C1053-211

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

C1053-212

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

C1053-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

C1053-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

C1053-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

C1053-232

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A
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C1053-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

C1053-242

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

C1053-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

C1053-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A

C1053-711

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

C1053-712

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,039.33 25.0%  $      2,279.50 N/A N/A

C1053-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

C1053-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

C1053-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

C1053-732

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A

C1053-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

C1053-742

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A
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C1054-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C1054-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,145.20 25.0%  $      1,608.90 N/A N/A

C1054-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C1054-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

C1054-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

C1054-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

C1054-131

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C1054-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C1054-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

C1054-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

C1054-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C1054-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,145.20 25.0%  $      1,608.90 N/A N/A

C1054-211

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C1054-212

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
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C1054-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

C1054-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

C1054-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C1054-232

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C1054-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

C1054-242

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

C1054-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,899.00 25.0%  $      1,424.25 N/A N/A

C1054-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,043.04 25.0%  $      1,532.28 N/A N/A

C1054-711

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

C1054-712

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

C1054-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

C1054-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A
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C1054-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

C1054-732

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

C1054-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A

C1054-742

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A

C1055-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C1055-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C1055-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C1055-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C1055-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,754.94 25.0%  $      1,316.21 N/A N/A

C1055-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,899.00 25.0%  $      1,424.25 N/A N/A

C105A-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C105A-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C105A-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

2389 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

C105A-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

C105A-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

C105A-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

C105A-131
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

C105A-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

C105A-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

C105A-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

C105A-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C105A-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C105A-211
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

C105A-212
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

C105A-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

C105A-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

C105A-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A
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C105A-232
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

C105A-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

C105A-242
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

C105A-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

C105A-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A

C105A-711
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

C105A-712
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,039.33 25.0%  $      2,279.50 N/A N/A

C105A-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

C105A-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

C105A-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

C105A-732
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A

C105A-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

C105A-742
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A

C105B-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A
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C105B-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,145.20 25.0%  $      1,608.90 N/A N/A

C105B-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C105B-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

C105B-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

C105B-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

C105B-131
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C105B-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C105B-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

C105B-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

C105B-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C105B-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,145.20 25.0%  $      1,608.90 N/A N/A

C105B-211
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C105B-212
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

C105B-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

C105B-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
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C105B-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C105B-232
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C105B-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

C105B-242
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

C105B-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,899.00 25.0%  $      1,424.25 N/A N/A

C105B-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,043.04 25.0%  $      1,532.28 N/A N/A

C105B-711
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

C105B-712
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

C105B-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

C105B-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

C105B-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

C105B-732
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

C105B-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A
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C105B-742
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A

C105C-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C105C-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C105C-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C105C-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C105C-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,754.94 25.0%  $      1,316.21 N/A N/A

C105C-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,899.00 25.0%  $      1,424.25 N/A N/A

C105D-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C105D-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C105D-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

C105D-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

C105D-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

C105D-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

C105D-131
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

C105D-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A
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C105D-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

C105D-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

C105D-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C105D-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C105D-211
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

C105D-212
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

C105D-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

C105D-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

C105D-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

C105D-232
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

C105D-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

C105D-242
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

C105D-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

C105D-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A
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C105D-711
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

C105D-712
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,039.33 25.0%  $      2,279.50 N/A N/A

C105D-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

C105D-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

C105D-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

C105D-732
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A

C105D-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

C105D-742
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A

C105E-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C105E-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,145.20 25.0%  $      1,608.90 N/A N/A

C105E-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C105E-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

C105E-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

C105E-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
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C105E-131
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C105E-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C105E-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

C105E-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

C105E-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C105E-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,145.20 25.0%  $      1,608.90 N/A N/A

C105E-211
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C105E-212
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

C105E-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

C105E-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

C105E-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C105E-232
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C105E-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

C105E-242
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
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C105E-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,899.00 25.0%  $      1,424.25 N/A N/A

C105E-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,043.04 25.0%  $      1,532.28 N/A N/A

C105E-711
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

C105E-712
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

C105E-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

C105E-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

C105E-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

C105E-732
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

C105E-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A

C105E-742
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A

C105F-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C105F-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C105F-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C105F-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A
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C105F-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,754.94 25.0%  $      1,316.21 N/A N/A

C105F-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,899.00 25.0%  $      1,424.25 N/A N/A

C105G-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C105G-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C105G-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

C105G-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

C105G-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

C105G-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

C105G-131
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

C105G-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

C105G-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

C105G-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

C105G-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C105G-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C105G-211
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A
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C105G-212
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

C105G-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

C105G-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

C105G-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

C105G-232

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

C105G-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

C105G-242
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

C105G-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

C105G-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A

C105G-711
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

C105G-712
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,039.33 25.0%  $      2,279.50 N/A N/A

C105G-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

C105G-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A
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C105G-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

C105G-732

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A

C105G-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

C105G-742
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A

C105H-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C105H-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,145.20 25.0%  $      1,608.90 N/A N/A

C105H-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C105H-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

C105H-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

C105H-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

C105H-131
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C105H-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C105H-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

C105H-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
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C105H-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C105H-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,145.20 25.0%  $      1,608.90 N/A N/A

C105H-211
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C105H-212
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

C105H-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

C105H-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

C105H-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C105H-232
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C105H-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

C105H-242
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

C105H-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,899.00 25.0%  $      1,424.25 N/A N/A

C105H-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,043.04 25.0%  $      1,532.28 N/A N/A

C105H-711
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

C105H-712
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A
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C105H-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

C105H-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

C105H-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

C105H-732
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

C105H-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A

C105H-742
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A

C105J-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C105J-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C105J-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C105J-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C105J-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,754.94 25.0%  $      1,316.21 N/A N/A

C105J-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,899.00 25.0%  $      1,424.25 N/A N/A

C1060-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

C1060-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A
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C1060-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C1060-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C1060-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

C1060-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

C1060-131
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

C1060-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

C1060-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

C1060-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

C1060-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

C1060-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C1060-211
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C1060-212
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C1060-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

C1060-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
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C1060-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

C1060-232

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

C1060-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

C1060-242
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

C1060-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,863.00 25.0%  $      1,397.25 N/A N/A

C1060-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A

C1060-711
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

C1060-712
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

C1060-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,451.18 25.0%  $      1,838.39 N/A N/A

C1060-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A

C1060-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

C1060-732

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A

C1060-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A
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C1060-742
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

C1061-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C1061-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C1061-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

C1061-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

C1061-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

C1061-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

C1061-131
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

C1061-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C1061-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C1061-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C1061-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C1061-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C1061-211
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

C1061-212
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A
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C1061-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

C1061-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

C1061-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

C1061-232
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C1061-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C1061-242
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C1061-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

C1061-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,610.90 25.0%  $      1,208.18 N/A N/A

C1061-711
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

C1061-712
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A

C1061-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,055.05 25.0%  $      1,541.29 N/A N/A

C1061-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A

C1061-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,175.08 25.0%  $      1,631.31 N/A N/A

C1061-732
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A
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C1061-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

C1061-742
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

C1062-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C1062-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C1062-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C1062-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C1062-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,322.82 25.0%  $         992.12 N/A N/A

C1062-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

C1063-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

C1063-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C1063-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C1063-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C1063-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

C1063-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
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C1063-131

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

C1063-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

C1063-141

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

C1063-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

C1063-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

C1063-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C1063-211

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C1063-212

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C1063-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

C1063-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

C1063-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

C1063-232

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
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C1063-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

C1063-242

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

C1063-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,863.00 25.0%  $      1,397.25 N/A N/A

C1063-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A

C1063-711

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

C1063-712

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

C1063-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,451.18 25.0%  $      1,838.39 N/A N/A

C1063-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A

C1063-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

C1063-732

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A

C1063-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

C1063-742

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A
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C1064-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C1064-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C1064-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

C1064-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

C1064-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

C1064-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

C1064-131

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

C1064-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C1064-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C1064-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C1064-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C1064-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C1064-211

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

C1064-212

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A
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C1064-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

C1064-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

C1064-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

C1064-232

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C1064-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C1064-242

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C1064-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

C1064-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,610.90 25.0%  $      1,208.18 N/A N/A

C1064-711

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

C1064-712

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A

C1064-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,055.05 25.0%  $      1,541.29 N/A N/A

C1064-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A
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C1064-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,175.08 25.0%  $      1,631.31 N/A N/A

C1064-732

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

C1064-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

C1064-742

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

C1065-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C1065-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C1065-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C1065-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C1065-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,322.82 25.0%  $         992.12 N/A N/A

C1065-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

C106A-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

C106A-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C106A-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A
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C106A-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C106A-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

C106A-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

C106A-131
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

C106A-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

C106A-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

C106A-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

C106A-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

C106A-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C106A-211
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C106A-212
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C106A-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

C106A-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

C106A-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
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C106A-232
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

C106A-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

C106A-242
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

C106A-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,863.00 25.0%  $      1,397.25 N/A N/A

C106A-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A

C106A-711
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

C106A-712
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

C106A-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,451.18 25.0%  $      1,838.39 N/A N/A

C106A-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A

C106A-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

C106A-732
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A

C106A-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

C106A-742
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

C106B-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A
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C106B-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C106B-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

C106B-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

C106B-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

C106B-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

C106B-131
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

C106B-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C106B-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C106B-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C106B-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C106B-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C106B-211
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

C106B-212
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

C106B-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

C106B-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
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C106B-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

C106B-232
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C106B-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C106B-242
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C106B-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

C106B-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,610.90 25.0%  $      1,208.18 N/A N/A

C106B-711
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

C106B-712
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A

C106B-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,055.05 25.0%  $      1,541.29 N/A N/A

C106B-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A

C106B-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,175.08 25.0%  $      1,631.31 N/A N/A

C106B-732
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

C106B-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A
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C106B-742
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

C106C-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C106C-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C106C-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C106C-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C106C-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,322.82 25.0%  $         992.12 N/A N/A

C106C-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

C106D-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

C106D-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C106D-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C106D-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C106D-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

C106D-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

C106D-131
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

C106D-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

2418 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

C106D-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

C106D-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

C106D-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

C106D-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C106D-211
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C106D-212
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C106D-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

C106D-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

C106D-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

C106D-232
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

C106D-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

C106D-242
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

C106D-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,863.00 25.0%  $      1,397.25 N/A N/A

C106D-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A
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C106D-711
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

C106D-712
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

C106D-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,451.18 25.0%  $      1,838.39 N/A N/A

C106D-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A

C106D-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

C106D-732
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A

C106D-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

C106D-742
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

C106E-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C106E-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C106E-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

C106E-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

C106E-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

C106E-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
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C106E-131
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

C106E-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C106E-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C106E-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C106E-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C106E-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C106E-211
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

C106E-212
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

C106E-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

C106E-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

C106E-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

C106E-232
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C106E-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C106E-242
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A
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C106E-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

C106E-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,610.90 25.0%  $      1,208.18 N/A N/A

C106E-711
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

C106E-712
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A

C106E-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,055.05 25.0%  $      1,541.29 N/A N/A

C106E-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A

C106E-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,175.08 25.0%  $      1,631.31 N/A N/A

C106E-732
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

C106E-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

C106E-742
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

C106F-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C106F-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C106F-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C106F-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

2422 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

C106F-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,322.82 25.0%  $         992.12 N/A N/A

C106F-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

C106G-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

C106G-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C106G-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C106G-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C106G-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

C106G-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

C106G-131
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

C106G-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

C106G-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

C106G-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

C106G-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

C106G-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C106G-211
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A
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C106G-212
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C106G-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

C106G-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

C106G-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

C106G-232

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

C106G-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

C106G-242
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

C106G-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,863.00 25.0%  $      1,397.25 N/A N/A

C106G-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A

C106G-711
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

C106G-712
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

C106G-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,451.18 25.0%  $      1,838.39 N/A N/A

C106G-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A
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C106G-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

C106G-732

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A

C106G-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

C106G-742
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

C106H-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C106H-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C106H-111
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

C106H-112
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

C106H-121
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

C106H-122
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

C106H-131
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

C106H-132
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C106H-141
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C106H-142
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A
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C106H-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C106H-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C106H-211
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

C106H-212
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

C106H-221
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

C106H-222
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

C106H-231

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

C106H-232
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C106H-241

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C106H-242
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C106H-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

C106H-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,610.90 25.0%  $      1,208.18 N/A N/A

C106H-711
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

C106H-712
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A
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C106H-721
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,055.05 25.0%  $      1,541.29 N/A N/A

C106H-722
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A

C106H-731

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,175.08 25.0%  $      1,631.31 N/A N/A

C106H-732
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

C106H-741

C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

C106H-742
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

C106J-101
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C106J-102
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C106J-201
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C106J-202
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C106J-701
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,322.82 25.0%  $         992.12 N/A N/A

C106J-702
C-Series SlimFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

C1130-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C1130-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A
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C1130-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C1130-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C1130-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

C1130-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

C1130-131
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

C1130-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

C1130-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

C1130-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

C1130-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C1130-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C1130-211
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C1130-212
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C1130-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

C1130-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
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C1130-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

C1130-232

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

C1130-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

C1130-242
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

C1130-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A

C1130-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

C1130-711
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

C1130-712
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

C1130-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A

C1130-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

C1130-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A

C1130-732

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

C1130-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A
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C1130-742
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A

C1131-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C1131-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C1131-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

C1131-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

C1131-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

C1131-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

C1131-131
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C1131-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C1131-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C1131-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C1131-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C1131-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C1131-211
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

C1131-212
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
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C1131-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

C1131-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

C1131-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C1131-232
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C1131-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C1131-242
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C1131-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,610.90 25.0%  $      1,208.18 N/A N/A

C1131-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,754.94 25.0%  $      1,316.21 N/A N/A

C1131-711
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A

C1131-712
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

C1131-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A

C1131-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

C1131-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

C1131-732
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A
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C1131-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

C1131-742
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A

C1132-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C1132-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C1132-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C1132-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C1132-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

C1132-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,610.90 25.0%  $      1,208.18 N/A N/A

C1133-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C1133-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C1133-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C1133-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C1133-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

C1133-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
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C1133-131

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

C1133-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

C1133-141

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

C1133-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

C1133-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C1133-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C1133-211

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C1133-212

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C1133-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

C1133-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

C1133-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

C1133-232

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A
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C1133-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

C1133-242

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

C1133-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A

C1133-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

C1133-711

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

C1133-712

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

C1133-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A

C1133-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

C1133-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A

C1133-732

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

C1133-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

C1133-742

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A
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C1134-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C1134-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C1134-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

C1134-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

C1134-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

C1134-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

C1134-131

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C1134-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C1134-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C1134-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C1134-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C1134-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C1134-211

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

C1134-212

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
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C1134-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

C1134-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

C1134-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C1134-232

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C1134-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C1134-242

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C1134-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,610.90 25.0%  $      1,208.18 N/A N/A

C1134-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,754.94 25.0%  $      1,316.21 N/A N/A

C1134-711

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A

C1134-712

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

C1134-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A

C1134-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A
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C1134-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

C1134-732

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

C1134-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

C1134-742

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A

C1135-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C1135-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C1135-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C1135-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C1135-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

C1135-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,610.90 25.0%  $      1,208.18 N/A N/A

C113A-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C113A-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C113A-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A
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C113A-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C113A-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

C113A-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

C113A-131
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

C113A-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

C113A-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

C113A-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

C113A-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C113A-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C113A-211
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C113A-212
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C113A-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

C113A-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

C113A-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
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C113A-232
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

C113A-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

C113A-242
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

C113A-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A

C113A-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

C113A-711
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

C113A-712
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

C113A-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A

C113A-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

C113A-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A

C113A-732
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

C113A-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

C113A-742
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A

C113B-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A
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C113B-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C113B-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

C113B-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

C113B-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

C113B-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

C113B-131
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C113B-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C113B-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C113B-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C113B-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C113B-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C113B-211
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

C113B-212
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

C113B-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

C113B-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
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C113B-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C113B-232
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C113B-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C113B-242
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C113B-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,610.90 25.0%  $      1,208.18 N/A N/A

C113B-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,754.94 25.0%  $      1,316.21 N/A N/A

C113B-711
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A

C113B-712
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

C113B-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A

C113B-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

C113B-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

C113B-732
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

C113B-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A
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C113B-742
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A

C113C-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C113C-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C113C-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C113C-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C113C-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

C113C-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,610.90 25.0%  $      1,208.18 N/A N/A

C113D-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C113D-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C113D-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C113D-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C113D-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

C113D-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

C113D-131
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

C113D-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A
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C113D-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

C113D-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

C113D-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C113D-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C113D-211
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C113D-212
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C113D-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

C113D-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

C113D-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

C113D-232
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

C113D-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

C113D-242
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

C113D-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A

C113D-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A
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C113D-711
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

C113D-712
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

C113D-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A

C113D-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

C113D-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A

C113D-732
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

C113D-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

C113D-742
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A

C113E-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C113E-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C113E-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

C113E-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

C113E-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

C113E-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
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C113E-131
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C113E-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C113E-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C113E-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C113E-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C113E-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C113E-211
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

C113E-212
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

C113E-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

C113E-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

C113E-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C113E-232
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C113E-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C113E-242
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A
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C113E-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,610.90 25.0%  $      1,208.18 N/A N/A

C113E-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,754.94 25.0%  $      1,316.21 N/A N/A

C113E-711
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A

C113E-712
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

C113E-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A

C113E-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

C113E-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

C113E-732
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

C113E-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

C113E-742
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A

C113F-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C113F-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C113F-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C113F-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A
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C113F-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

C113F-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,610.90 25.0%  $      1,208.18 N/A N/A

C113G-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C113G-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C113G-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C113G-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C113G-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

C113G-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

C113G-131
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

C113G-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

C113G-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

C113G-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

C113G-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C113G-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C113G-211
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A
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C113G-212
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C113G-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

C113G-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

C113G-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

C113G-232

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

C113G-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

C113G-242
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

C113G-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A

C113G-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

C113G-711
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

C113G-712
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

C113G-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A

C113G-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A
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C113G-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A

C113G-732

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

C113G-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

C113G-742
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A

C113H-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C113H-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C113H-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

C113H-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

C113H-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

C113H-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

C113H-131
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C113H-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C113H-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C113H-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A
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C113H-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C113H-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C113H-211
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

C113H-212
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

C113H-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

C113H-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

C113H-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C113H-232
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C113H-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C113H-242
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C113H-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,610.90 25.0%  $      1,208.18 N/A N/A

C113H-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,754.94 25.0%  $      1,316.21 N/A N/A

C113H-711
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A

C113H-712
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A
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C113H-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A

C113H-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

C113H-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

C113H-732
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

C113H-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

C113H-742
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A

C113J-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C113J-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C113J-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C113J-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C113J-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

C113J-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,610.90 25.0%  $      1,208.18 N/A N/A

C1150-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C1150-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A
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C1150-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

C1150-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

C1150-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

C1150-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

C1150-131
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

C1150-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

C1150-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

C1150-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

C1150-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C1150-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C1150-211
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

C1150-212
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

C1150-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

C1150-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A
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C1150-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

C1150-232

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

C1150-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

C1150-242
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

C1150-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

C1150-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A

C1150-711
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

C1150-712
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A

C1150-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

C1150-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

C1150-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

C1150-732

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

C1150-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A
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C1150-742
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

C1151-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C1151-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A

C1151-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C1151-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

C1151-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

C1151-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

C1151-131
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C1151-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C1151-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

C1151-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

C1151-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C1151-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A

C1151-211
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C1151-212
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
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C1151-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

C1151-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

C1151-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C1151-232
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C1151-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

C1151-242
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

C1151-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,826.97 25.0%  $      1,370.23 N/A N/A

C1151-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,971.01 25.0%  $      1,478.26 N/A N/A

C1151-711
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

C1151-712
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

C1151-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

C1151-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A

C1151-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

C1151-732
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A
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C1151-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

C1151-742
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

C1152-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C1152-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C1152-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C1152-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C1152-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,682.93 25.0%  $      1,262.20 N/A N/A

C1152-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,826.97 25.0%  $      1,370.23 N/A N/A

C1153-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C1153-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C1153-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

C1153-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

C1153-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

C1153-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A
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C1153-131

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

C1153-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

C1153-141

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

C1153-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

C1153-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C1153-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C1153-211

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

C1153-212

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

C1153-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

C1153-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

C1153-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

C1153-232

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A
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C1153-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

C1153-242

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

C1153-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

C1153-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A

C1153-711

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

C1153-712

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A

C1153-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

C1153-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

C1153-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

C1153-732

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

C1153-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

C1153-742

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A
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C1154-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C1154-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A

C1154-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C1154-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

C1154-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

C1154-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

C1154-131

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C1154-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C1154-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

C1154-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

C1154-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C1154-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A

C1154-211

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C1154-212

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
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C1154-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

C1154-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

C1154-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C1154-232

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C1154-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

C1154-242

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

C1154-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,826.97 25.0%  $      1,370.23 N/A N/A

C1154-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,971.01 25.0%  $      1,478.26 N/A N/A

C1154-711

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

C1154-712

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

C1154-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

C1154-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A
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C1154-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

C1154-732

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

C1154-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

C1154-742

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

C1155-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C1155-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C1155-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C1155-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C1155-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,682.93 25.0%  $      1,262.20 N/A N/A

C1155-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,826.97 25.0%  $      1,370.23 N/A N/A

C115A-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C115A-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C115A-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A
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C115A-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

C115A-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

C115A-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

C115A-131
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

C115A-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

C115A-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

C115A-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

C115A-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C115A-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C115A-211
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

C115A-212
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

C115A-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

C115A-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

C115A-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A
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C115A-232
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

C115A-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

C115A-242
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

C115A-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

C115A-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A

C115A-711
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

C115A-712
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A

C115A-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

C115A-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

C115A-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

C115A-732
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

C115A-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

C115A-742
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

C115B-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A
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C115B-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A

C115B-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C115B-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

C115B-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

C115B-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

C115B-131
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C115B-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C115B-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

C115B-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

C115B-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C115B-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A

C115B-211
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C115B-212
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

C115B-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

C115B-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
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C115B-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C115B-232
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C115B-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

C115B-242
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

C115B-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,826.97 25.0%  $      1,370.23 N/A N/A

C115B-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,971.01 25.0%  $      1,478.26 N/A N/A

C115B-711
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

C115B-712
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

C115B-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

C115B-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A

C115B-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

C115B-732
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

C115B-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

2465 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

C115B-742
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

C115C-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C115C-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C115C-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C115C-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C115C-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,682.93 25.0%  $      1,262.20 N/A N/A

C115C-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,826.97 25.0%  $      1,370.23 N/A N/A

C115D-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C115D-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C115D-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

C115D-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

C115D-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

C115D-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

C115D-131
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

C115D-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A
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C115D-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

C115D-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

C115D-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C115D-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C115D-211
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

C115D-212
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

C115D-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

C115D-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

C115D-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

C115D-232
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

C115D-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

C115D-242
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

C115D-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

C115D-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A
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C115D-711
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

C115D-712
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A

C115D-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

C115D-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

C115D-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

C115D-732
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

C115D-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

C115D-742
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

C115E-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C115E-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A

C115E-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C115E-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

C115E-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

C115E-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
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C115E-131
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C115E-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C115E-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

C115E-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

C115E-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C115E-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A

C115E-211
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C115E-212
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

C115E-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

C115E-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

C115E-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C115E-232
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C115E-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

C115E-242
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
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C115E-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,826.97 25.0%  $      1,370.23 N/A N/A

C115E-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,971.01 25.0%  $      1,478.26 N/A N/A

C115E-711
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

C115E-712
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

C115E-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

C115E-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A

C115E-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

C115E-732
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

C115E-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

C115E-742
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

C115F-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C115F-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C115F-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C115F-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A
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C115F-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,682.93 25.0%  $      1,262.20 N/A N/A

C115F-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,826.97 25.0%  $      1,370.23 N/A N/A

C115G-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C115G-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C115G-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

C115G-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

C115G-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

C115G-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

C115G-131
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

C115G-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

C115G-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

C115G-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

C115G-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C115G-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C115G-211
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A
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C115G-212
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

C115G-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

C115G-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

C115G-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

C115G-232

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

C115G-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

C115G-242
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

C115G-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

C115G-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A

C115G-711
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

C115G-712
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A

C115G-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

C115G-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A
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C115G-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

C115G-732

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

C115G-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

C115G-742
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

C115H-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C115H-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A

C115H-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C115H-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

C115H-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

C115H-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

C115H-131
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C115H-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C115H-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

C115H-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
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C115H-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C115H-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A

C115H-211
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C115H-212
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

C115H-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

C115H-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

C115H-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C115H-232
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C115H-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

C115H-242
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

C115H-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,826.97 25.0%  $      1,370.23 N/A N/A

C115H-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,971.01 25.0%  $      1,478.26 N/A N/A

C115H-711
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

C115H-712
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A
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C115H-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

C115H-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A

C115H-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

C115H-732
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

C115H-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

C115H-742
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

C115J-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C115J-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C115J-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C115J-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

C115J-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,682.93 25.0%  $      1,262.20 N/A N/A

C115J-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,826.97 25.0%  $      1,370.23 N/A N/A

C1160-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,880.51 25.0%  $      1,410.38 N/A N/A

C1160-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A
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C1160-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C1160-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C1160-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A

C1160-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

C1160-131
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C1160-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

C1160-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

C1160-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

C1160-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,880.51 25.0%  $      1,410.38 N/A N/A

C1160-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

C1160-211
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C1160-212
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C1160-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A

C1160-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
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C1160-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C1160-232

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

C1160-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

C1160-242
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

C1160-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,790.95 25.0%  $      1,343.21 N/A N/A

C1160-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,934.99 25.0%  $      1,451.24 N/A N/A

C1160-711
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

C1160-712
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

C1160-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,379.13 25.0%  $      1,784.35 N/A N/A

C1160-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A

C1160-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

C1160-732

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

C1160-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A

2477 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

C1160-742
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

C1161-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C1161-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C1161-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

C1161-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

C1161-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

C1161-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

C1161-131
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

C1161-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

C1161-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C1161-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C1161-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C1161-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C1161-211
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

C1161-212
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A
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C1161-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

C1161-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

C1161-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

C1161-232
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

C1161-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C1161-242
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C1161-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,394.83 25.0%  $      1,046.12 N/A N/A

C1161-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,538.87 25.0%  $      1,154.15 N/A N/A

C1161-711
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

C1161-712
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A

C1161-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,983.03 25.0%  $      1,487.27 N/A N/A

C1161-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

C1161-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

C1161-732
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A
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C1161-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

C1161-742
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

C1162-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,313.34 25.0%  $         985.01 N/A N/A

C1162-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C1162-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,313.34 25.0%  $         985.01 N/A N/A

C1162-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C1162-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,250.79 25.0%  $         938.09 N/A N/A

C1162-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,394.83 25.0%  $      1,046.12 N/A N/A

C1163-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,880.51 25.0%  $      1,410.38 N/A N/A

C1163-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

C1163-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C1163-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C1163-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A

C1163-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
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C1163-131

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C1163-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

C1163-141

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

C1163-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

C1163-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,880.51 25.0%  $      1,410.38 N/A N/A

C1163-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

C1163-211

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C1163-212

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C1163-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A

C1163-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

C1163-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C1163-232

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
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C1163-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

C1163-242

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

C1163-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,790.95 25.0%  $      1,343.21 N/A N/A

C1163-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,934.99 25.0%  $      1,451.24 N/A N/A

C1163-711

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

C1163-712

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

C1163-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,379.13 25.0%  $      1,784.35 N/A N/A

C1163-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A

C1163-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

C1163-732

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

C1163-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A

C1163-742

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A
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C1164-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C1164-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C1164-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

C1164-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

C1164-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

C1164-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

C1164-131

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

C1164-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

C1164-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C1164-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C1164-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C1164-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C1164-211

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

C1164-212

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A
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C1164-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

C1164-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

C1164-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

C1164-232

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

C1164-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C1164-242

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C1164-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,394.83 25.0%  $      1,046.12 N/A N/A

C1164-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,538.87 25.0%  $      1,154.15 N/A N/A

C1164-711

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

C1164-712

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A

C1164-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,983.03 25.0%  $      1,487.27 N/A N/A

C1164-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A
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C1164-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

C1164-732

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A

C1164-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

C1164-742

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

C1165-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,313.34 25.0%  $         985.01 N/A N/A

C1165-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C1165-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,313.34 25.0%  $         985.01 N/A N/A

C1165-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C1165-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,250.79 25.0%  $         938.09 N/A N/A

C1165-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,394.83 25.0%  $      1,046.12 N/A N/A

C116A-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,880.51 25.0%  $      1,410.38 N/A N/A

C116A-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

C116A-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A
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C116A-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C116A-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A

C116A-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

C116A-131
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C116A-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

C116A-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

C116A-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

C116A-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,880.51 25.0%  $      1,410.38 N/A N/A

C116A-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

C116A-211
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C116A-212
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C116A-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A

C116A-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

C116A-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
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C116A-232
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

C116A-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

C116A-242
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

C116A-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,790.95 25.0%  $      1,343.21 N/A N/A

C116A-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,934.99 25.0%  $      1,451.24 N/A N/A

C116A-711
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

C116A-712
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

C116A-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,379.13 25.0%  $      1,784.35 N/A N/A

C116A-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A

C116A-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

C116A-732
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

C116A-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A

C116A-742
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

C116B-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A
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C116B-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C116B-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

C116B-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

C116B-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

C116B-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

C116B-131
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

C116B-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

C116B-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C116B-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C116B-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C116B-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C116B-211
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

C116B-212
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

C116B-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

C116B-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

2488 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

C116B-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

C116B-232
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

C116B-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C116B-242
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C116B-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,394.83 25.0%  $      1,046.12 N/A N/A

C116B-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,538.87 25.0%  $      1,154.15 N/A N/A

C116B-711
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

C116B-712
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A

C116B-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,983.03 25.0%  $      1,487.27 N/A N/A

C116B-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

C116B-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

C116B-732
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A

C116B-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A
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C116B-742
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

C116C-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,313.34 25.0%  $         985.01 N/A N/A

C116C-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C116C-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,313.34 25.0%  $         985.01 N/A N/A

C116C-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C116C-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,250.79 25.0%  $         938.09 N/A N/A

C116C-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,394.83 25.0%  $      1,046.12 N/A N/A

C116D-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,880.51 25.0%  $      1,410.38 N/A N/A

C116D-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

C116D-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C116D-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C116D-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A

C116D-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

C116D-131
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C116D-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
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C116D-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

C116D-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

C116D-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,880.51 25.0%  $      1,410.38 N/A N/A

C116D-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

C116D-211
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C116D-212
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C116D-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A

C116D-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

C116D-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C116D-232
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

C116D-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

C116D-242
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

C116D-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,790.95 25.0%  $      1,343.21 N/A N/A

C116D-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,934.99 25.0%  $      1,451.24 N/A N/A
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C116D-711
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

C116D-712
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

C116D-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,379.13 25.0%  $      1,784.35 N/A N/A

C116D-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A

C116D-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

C116D-732
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

C116D-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A

C116D-742
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

C116E-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C116E-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C116E-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

C116E-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

C116E-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

C116E-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
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C116E-131
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

C116E-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

C116E-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C116E-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C116E-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C116E-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C116E-211
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

C116E-212
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

C116E-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

C116E-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

C116E-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

C116E-232
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

C116E-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C116E-242
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A
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C116E-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,394.83 25.0%  $      1,046.12 N/A N/A

C116E-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,538.87 25.0%  $      1,154.15 N/A N/A

C116E-711
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

C116E-712
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A

C116E-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,983.03 25.0%  $      1,487.27 N/A N/A

C116E-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

C116E-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

C116E-732
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A

C116E-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

C116E-742
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

C116F-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,313.34 25.0%  $         985.01 N/A N/A

C116F-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C116F-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,313.34 25.0%  $         985.01 N/A N/A

C116F-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A
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C116F-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,250.79 25.0%  $         938.09 N/A N/A

C116F-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,394.83 25.0%  $      1,046.12 N/A N/A

C116G-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,880.51 25.0%  $      1,410.38 N/A N/A

C116G-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

C116G-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C116G-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C116G-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A

C116G-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

C116G-131
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C116G-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

C116G-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

C116G-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

C116G-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,880.51 25.0%  $      1,410.38 N/A N/A

C116G-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

C116G-211
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A
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C116G-212
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C116G-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A

C116G-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

C116G-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C116G-232

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

C116G-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

C116G-242
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

C116G-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,790.95 25.0%  $      1,343.21 N/A N/A

C116G-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,934.99 25.0%  $      1,451.24 N/A N/A

C116G-711
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

C116G-712
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

C116G-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,379.13 25.0%  $      1,784.35 N/A N/A

C116G-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A
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C116G-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

C116G-732

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

C116G-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A

C116G-742
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

C116H-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C116H-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C116H-111
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

C116H-112
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

C116H-121
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

C116H-122
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

C116H-131
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

C116H-132
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

C116H-141
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C116H-142
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A
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C116H-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C116H-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C116H-211
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

C116H-212
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

C116H-221
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

C116H-222
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

C116H-231

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

C116H-232
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

C116H-241

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C116H-242
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C116H-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,394.83 25.0%  $      1,046.12 N/A N/A

C116H-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,538.87 25.0%  $      1,154.15 N/A N/A

C116H-711
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

C116H-712
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A
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C116H-721
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,983.03 25.0%  $      1,487.27 N/A N/A

C116H-722
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

C116H-731

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

C116H-732
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A

C116H-741

C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

C116H-742
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

C116J-101
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,313.34 25.0%  $         985.01 N/A N/A

C116J-102
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C116J-201
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,313.34 25.0%  $         985.01 N/A N/A

C116J-202
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C116J-701
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,250.79 25.0%  $         938.09 N/A N/A

C116J-702
C-Series SlimFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,394.83 25.0%  $      1,046.12 N/A N/A

C1230-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

C1230-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A
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C1230-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C1230-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C1230-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

C1230-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

C1230-131
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

C1230-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

C1230-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

C1230-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

C1230-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

C1230-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C1230-211
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C1230-212
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C1230-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

C1230-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
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C1230-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

C1230-232

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

C1230-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

C1230-242
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

C1230-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,934.99 25.0%  $      1,451.24 N/A N/A

C1230-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

C1230-711
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

C1230-712
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

C1230-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A

C1230-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

C1230-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

C1230-732

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

C1230-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A
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C1230-742
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

C1231-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C1231-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C1231-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

C1231-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

C1231-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

C1231-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

C1231-131
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

C1231-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C1231-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C1231-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C1231-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C1231-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C1231-211
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

C1231-212
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A
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C1231-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

C1231-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

C1231-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

C1231-232
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C1231-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C1231-242
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C1231-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,538.87 25.0%  $      1,154.15 N/A N/A

C1231-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,682.93 25.0%  $      1,262.20 N/A N/A

C1231-711
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A

C1231-712
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

C1231-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

C1231-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

C1231-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A

C1231-732
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A
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C1231-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

C1231-742
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A

C1232-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C1232-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C1232-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C1232-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C1232-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,394.83 25.0%  $      1,046.12 N/A N/A

C1232-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,538.87 25.0%  $      1,154.15 N/A N/A

C1233-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

C1233-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C1233-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C1233-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C1233-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

C1233-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
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C1233-131

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

C1233-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

C1233-141

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

C1233-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

C1233-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

C1233-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C1233-211

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C1233-212

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C1233-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

C1233-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

C1233-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

C1233-232

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A
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C1233-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

C1233-242

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

C1233-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,934.99 25.0%  $      1,451.24 N/A N/A

C1233-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

C1233-711

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

C1233-712

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

C1233-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A

C1233-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

C1233-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

C1233-732

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

C1233-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

C1233-742

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A
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C1234-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C1234-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C1234-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

C1234-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

C1234-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

C1234-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

C1234-131

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

C1234-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C1234-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C1234-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C1234-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C1234-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C1234-211

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

C1234-212

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A
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C1234-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

C1234-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

C1234-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

C1234-232

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C1234-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C1234-242

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C1234-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,538.87 25.0%  $      1,154.15 N/A N/A

C1234-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,682.93 25.0%  $      1,262.20 N/A N/A

C1234-711

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A

C1234-712

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

C1234-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

C1234-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A
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C1234-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A

C1234-732

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

C1234-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

C1234-742

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A

C1235-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C1235-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C1235-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C1235-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C1235-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,394.83 25.0%  $      1,046.12 N/A N/A

C1235-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,538.87 25.0%  $      1,154.15 N/A N/A

C123A-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

C123A-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C123A-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A
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C123A-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C123A-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

C123A-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

C123A-131
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

C123A-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

C123A-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

C123A-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

C123A-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

C123A-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C123A-211
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C123A-212
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C123A-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

C123A-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

C123A-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
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C123A-232
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

C123A-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

C123A-242
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

C123A-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,934.99 25.0%  $      1,451.24 N/A N/A

C123A-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

C123A-711
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

C123A-712
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

C123A-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A

C123A-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

C123A-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

C123A-732
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

C123A-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

C123A-742
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

C123B-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A
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C123B-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C123B-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

C123B-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

C123B-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

C123B-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

C123B-131
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

C123B-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C123B-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C123B-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C123B-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C123B-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C123B-211
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

C123B-212
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

C123B-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

C123B-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
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C123B-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

C123B-232
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C123B-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C123B-242
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C123B-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,538.87 25.0%  $      1,154.15 N/A N/A

C123B-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,682.93 25.0%  $      1,262.20 N/A N/A

C123B-711
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A

C123B-712
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

C123B-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

C123B-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

C123B-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A

C123B-732
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

C123B-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

2513 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

C123B-742
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A

C123C-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C123C-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C123C-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C123C-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C123C-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,394.83 25.0%  $      1,046.12 N/A N/A

C123C-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,538.87 25.0%  $      1,154.15 N/A N/A

C123D-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

C123D-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C123D-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C123D-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C123D-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

C123D-122

Top Panel - Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - 
Solid Metal Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton; 19"W x 72"H x 30"D; Gray; Top Panel - Vented; Rail Type - 
Sun(R) Style; Sides - Yes; Front Door - Soli

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

C123D-131
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
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C123D-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

C123D-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

C123D-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

C123D-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

C123D-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C123D-211
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C123D-212
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C123D-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

C123D-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

C123D-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

C123D-232
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

C123D-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

C123D-242
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

C123D-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,934.99 25.0%  $      1,451.24 N/A N/A
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C123D-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

C123D-711
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

C123D-712
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

C123D-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A

C123D-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

C123D-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

C123D-732
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

C123D-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

C123D-742
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

C123E-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C123E-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C123E-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

C123E-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

C123E-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
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C123E-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

C123E-131
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

C123E-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C123E-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C123E-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C123E-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C123E-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C123E-211
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

C123E-212
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

C123E-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

C123E-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

C123E-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

C123E-232
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C123E-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A
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C123E-242
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C123E-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,538.87 25.0%  $      1,154.15 N/A N/A

C123E-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,682.93 25.0%  $      1,262.20 N/A N/A

C123E-711
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A

C123E-712
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

C123E-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

C123E-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

C123E-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A

C123E-732
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

C123E-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

C123E-742
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A

C123F-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C123F-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C123F-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A
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C123F-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C123F-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,394.83 25.0%  $      1,046.12 N/A N/A

C123F-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,538.87 25.0%  $      1,154.15 N/A N/A

C123G-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

C123G-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

C123G-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C123G-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C123G-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

C123G-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

C123G-131
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

C123G-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

C123G-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

C123G-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

C123G-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

C123G-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A
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C123G-211
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

C123G-212
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

C123G-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

C123G-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

C123G-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

C123G-232

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

C123G-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

C123G-242
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

C123G-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,934.99 25.0%  $      1,451.24 N/A N/A

C123G-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

C123G-711
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

C123G-712
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

C123G-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A

C123G-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A
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C123G-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

C123G-732

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

C123G-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

C123G-742
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

C123H-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C123H-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C123H-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

C123H-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

C123H-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

C123H-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

C123H-131
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

C123H-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C123H-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C123H-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A
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C123H-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C123H-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,767.08 25.0%  $      1,325.31 N/A N/A

C123H-211
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

C123H-212
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

C123H-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

C123H-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

C123H-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

C123H-232
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

C123H-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

C123H-242
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

C123H-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,538.87 25.0%  $      1,154.15 N/A N/A

C123H-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,682.93 25.0%  $      1,262.20 N/A N/A

C123H-711
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A

C123H-712
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

2522 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

C123H-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

C123H-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

C123H-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A

C123H-732
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

C123H-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

C123H-742
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A

C123J-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C123J-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C123J-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

C123J-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

C123J-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,394.83 25.0%  $      1,046.12 N/A N/A

C123J-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,538.87 25.0%  $      1,154.15 N/A N/A

C1250-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C1250-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

2523 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

C1250-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C1250-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

C1250-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

C1250-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

C1250-131
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

C1250-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

C1250-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

C1250-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

C1250-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C1250-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C1250-211
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C1250-212
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

C1250-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

C1250-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
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C1250-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

C1250-232

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

C1250-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

C1250-242
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

C1250-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

C1250-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

C1250-711
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

C1250-712
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

C1250-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

C1250-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

C1250-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

C1250-732

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

C1250-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A
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C1250-742
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

C1251-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C1251-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C1251-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

C1251-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C1251-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

C1251-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

C1251-131
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C1251-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C1251-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C1251-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

C1251-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C1251-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C1251-211
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

C1251-212
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
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C1251-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

C1251-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

C1251-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C1251-232
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C1251-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C1251-242
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

C1251-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,754.94 25.0%  $      1,316.21 N/A N/A

C1251-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,899.00 25.0%  $      1,424.25 N/A N/A

C1251-711
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

C1251-712
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

C1251-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

C1251-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

C1251-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

C1251-732
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A
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C1251-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A

C1251-742
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A

C1252-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C1252-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C1252-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C1252-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C1252-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,610.90 25.0%  $      1,208.18 N/A N/A

C1252-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,754.94 25.0%  $      1,316.21 N/A N/A

C1253-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C1253-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C1253-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C1253-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

C1253-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

C1253-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
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C1253-131

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

C1253-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

C1253-141

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

C1253-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

C1253-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C1253-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C1253-211

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C1253-212

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

C1253-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

C1253-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

C1253-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

C1253-232

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A
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C1253-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

C1253-242

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

C1253-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

C1253-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

C1253-711

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

C1253-712

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

C1253-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

C1253-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

C1253-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

C1253-732

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

C1253-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A

C1253-742

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A
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C1254-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C1254-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C1254-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

C1254-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C1254-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

C1254-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

C1254-131

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C1254-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C1254-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C1254-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

C1254-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C1254-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C1254-211

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

C1254-212

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
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C1254-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

C1254-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

C1254-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C1254-232

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C1254-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C1254-242

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

C1254-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,754.94 25.0%  $      1,316.21 N/A N/A

C1254-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,899.00 25.0%  $      1,424.25 N/A N/A

C1254-711

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

C1254-712

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

C1254-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

C1254-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A
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C1254-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

C1254-732

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

C1254-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A

C1254-742

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A

C1255-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C1255-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C1255-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C1255-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C1255-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,610.90 25.0%  $      1,208.18 N/A N/A

C1255-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,754.94 25.0%  $      1,316.21 N/A N/A

C125A-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C125A-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C125A-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A
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C125A-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

C125A-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

C125A-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

C125A-131
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

C125A-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

C125A-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

C125A-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

C125A-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C125A-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C125A-211
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C125A-212
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

C125A-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

C125A-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

C125A-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A
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C125A-232
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

C125A-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

C125A-242
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

C125A-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

C125A-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

C125A-711
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

C125A-712
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

C125A-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

C125A-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

C125A-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

C125A-732
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

C125A-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A

C125A-742
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

C125B-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A
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C125B-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C125B-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

C125B-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C125B-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

C125B-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

C125B-131
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C125B-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C125B-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C125B-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

C125B-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C125B-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C125B-211
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

C125B-212
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C125B-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

C125B-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
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C125B-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C125B-232
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C125B-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C125B-242
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

C125B-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,754.94 25.0%  $      1,316.21 N/A N/A

C125B-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,899.00 25.0%  $      1,424.25 N/A N/A

C125B-711
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

C125B-712
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

C125B-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

C125B-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

C125B-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

C125B-732
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

C125B-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A
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C125B-742
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A

C125C-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C125C-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C125C-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C125C-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C125C-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,610.90 25.0%  $      1,208.18 N/A N/A

C125C-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,754.94 25.0%  $      1,316.21 N/A N/A

C125D-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C125D-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C125D-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C125D-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

C125D-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

C125D-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

C125D-131
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

C125D-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A
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C125D-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

C125D-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

C125D-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C125D-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C125D-211
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C125D-212
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

C125D-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

C125D-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

C125D-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

C125D-232
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

C125D-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

C125D-242
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

C125D-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

C125D-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A
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C125D-711
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

C125D-712
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

C125D-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

C125D-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

C125D-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

C125D-732
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

C125D-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A

C125D-742
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

C125E-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C125E-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C125E-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

C125E-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C125E-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

C125E-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
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C125E-131
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C125E-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C125E-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C125E-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

C125E-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C125E-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C125E-211
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

C125E-212
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C125E-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

C125E-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

C125E-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C125E-232
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C125E-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C125E-242
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
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C125E-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,754.94 25.0%  $      1,316.21 N/A N/A

C125E-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,899.00 25.0%  $      1,424.25 N/A N/A

C125E-711
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

C125E-712
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

C125E-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

C125E-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

C125E-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

C125E-732
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

C125E-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A

C125E-742
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A

C125F-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C125F-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C125F-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C125F-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A
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C125F-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,610.90 25.0%  $      1,208.18 N/A N/A

C125F-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,754.94 25.0%  $      1,316.21 N/A N/A

C125G-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C125G-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C125G-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

C125G-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

C125G-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

C125G-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

C125G-131
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

C125G-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

C125G-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

C125G-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

C125G-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C125G-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

C125G-211
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A
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C125G-212
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

C125G-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

C125G-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

C125G-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

C125G-232

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

C125G-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

C125G-242
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

C125G-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

C125G-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

C125G-711
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

C125G-712
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

C125G-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

C125G-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A
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C125G-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

C125G-732

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

C125G-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A

C125G-742
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

C125H-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C125H-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C125H-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

C125H-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C125H-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

C125H-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

C125H-131
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C125H-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C125H-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C125H-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
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C125H-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C125H-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

C125H-211
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

C125H-212
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

C125H-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

C125H-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

C125H-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C125H-232
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

C125H-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

C125H-242
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

C125H-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,754.94 25.0%  $      1,316.21 N/A N/A

C125H-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,899.00 25.0%  $      1,424.25 N/A N/A

C125H-711
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

C125H-712
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A
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C125H-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

C125H-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

C125H-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

C125H-732
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

C125H-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A

C125H-742
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A

C125J-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C125J-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C125J-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

C125J-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

C125J-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,610.90 25.0%  $      1,208.18 N/A N/A

C125J-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,754.94 25.0%  $      1,316.21 N/A N/A

C1260-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A

C1260-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A
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C1260-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C1260-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C1260-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,422.47 25.0%  $      1,816.85 N/A N/A

C1260-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

C1260-131
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C1260-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

C1260-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

C1260-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

C1260-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A

C1260-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

C1260-211
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C1260-212
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C1260-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,422.47 25.0%  $      1,816.85 N/A N/A

C1260-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A
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C1260-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C1260-232

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

C1260-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

C1260-242
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

C1260-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,718.94 25.0%  $      1,289.21 N/A N/A

C1260-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,863.00 25.0%  $      1,397.25 N/A N/A

C1260-711
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

C1260-712
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

C1260-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,307.12 25.0%  $      1,730.34 N/A N/A

C1260-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,451.18 25.0%  $      1,838.39 N/A N/A

C1260-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

C1260-732

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

C1260-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,403.15 25.0%  $      1,802.36 N/A N/A
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C1260-742
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

C1261-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C1261-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C1261-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

C1261-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

C1261-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A

C1261-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

C1261-131
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

C1261-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

C1261-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C1261-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C1261-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C1261-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C1261-211
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

C1261-212
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A
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C1261-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A

C1261-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

C1261-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

C1261-232
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

C1261-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C1261-242
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C1261-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,322.82 25.0%  $         992.12 N/A N/A

C1261-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

C1261-711
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  1,923.01 25.0%  $      1,442.26 N/A N/A

C1261-712
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

C1261-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,911.00 25.0%  $      1,433.25 N/A N/A

C1261-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,055.05 25.0%  $      1,541.29 N/A N/A

C1261-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,031.04 25.0%  $      1,523.28 N/A N/A

C1261-732
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,175.08 25.0%  $      1,631.31 N/A N/A
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C1261-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A

C1261-742
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

C1262-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,237.72 25.0%  $         928.29 N/A N/A

C1262-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C1262-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,237.72 25.0%  $         928.29 N/A N/A

C1262-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C1262-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,178.76 25.0%  $         884.07 N/A N/A

C1262-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,322.82 25.0%  $         992.12 N/A N/A

C1263-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A

C1263-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

C1263-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C1263-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C1263-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,422.47 25.0%  $      1,816.85 N/A N/A

C1263-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A
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C1263-131

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C1263-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

C1263-141

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

C1263-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

C1263-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A

C1263-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

C1263-211

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C1263-212

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C1263-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,422.47 25.0%  $      1,816.85 N/A N/A

C1263-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

C1263-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C1263-232

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
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C1263-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

C1263-242

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

C1263-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,718.94 25.0%  $      1,289.21 N/A N/A

C1263-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,863.00 25.0%  $      1,397.25 N/A N/A

C1263-711

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

C1263-712

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

C1263-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,307.12 25.0%  $      1,730.34 N/A N/A

C1263-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,451.18 25.0%  $      1,838.39 N/A N/A

C1263-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

C1263-732

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

C1263-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,403.15 25.0%  $      1,802.36 N/A N/A

C1263-742

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A
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C1264-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C1264-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C1264-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

C1264-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

C1264-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A

C1264-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

C1264-131

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

C1264-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

C1264-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C1264-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C1264-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C1264-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C1264-211

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

C1264-212

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A
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C1264-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A

C1264-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

C1264-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

C1264-232

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

C1264-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C1264-242

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C1264-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,322.82 25.0%  $         992.12 N/A N/A

C1264-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

C1264-711

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  1,923.01 25.0%  $      1,442.26 N/A N/A

C1264-712

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

C1264-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,911.00 25.0%  $      1,433.25 N/A N/A

C1264-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,055.05 25.0%  $      1,541.29 N/A N/A
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C1264-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,031.04 25.0%  $      1,523.28 N/A N/A

C1264-732

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,175.08 25.0%  $      1,631.31 N/A N/A

C1264-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A

C1264-742

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

C1265-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,237.72 25.0%  $         928.29 N/A N/A

C1265-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C1265-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,237.72 25.0%  $         928.29 N/A N/A

C1265-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C1265-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,178.76 25.0%  $         884.07 N/A N/A

C1265-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,322.82 25.0%  $         992.12 N/A N/A

C126A-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A

C126A-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

C126A-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A
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C126A-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C126A-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,422.47 25.0%  $      1,816.85 N/A N/A

C126A-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

C126A-131
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C126A-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

C126A-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

C126A-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

C126A-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A

C126A-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

C126A-211
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C126A-212
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C126A-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,422.47 25.0%  $      1,816.85 N/A N/A

C126A-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

C126A-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
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C126A-232
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

C126A-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

C126A-242
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

C126A-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,718.94 25.0%  $      1,289.21 N/A N/A

C126A-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,863.00 25.0%  $      1,397.25 N/A N/A

C126A-711
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

C126A-712
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

C126A-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,307.12 25.0%  $      1,730.34 N/A N/A

C126A-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,451.18 25.0%  $      1,838.39 N/A N/A

C126A-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

C126A-732
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

C126A-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,403.15 25.0%  $      1,802.36 N/A N/A

C126A-742
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

C126B-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A
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C126B-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C126B-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

C126B-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

C126B-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A

C126B-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

C126B-131
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

C126B-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

C126B-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C126B-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C126B-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C126B-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C126B-211
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

C126B-212
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

C126B-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A

C126B-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A
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C126B-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

C126B-232
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

C126B-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C126B-242
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C126B-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,322.82 25.0%  $         992.12 N/A N/A

C126B-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

C126B-711
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,923.01 25.0%  $      1,442.26 N/A N/A

C126B-712
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

C126B-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,911.00 25.0%  $      1,433.25 N/A N/A

C126B-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,055.05 25.0%  $      1,541.29 N/A N/A

C126B-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,031.04 25.0%  $      1,523.28 N/A N/A

C126B-732
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,175.08 25.0%  $      1,631.31 N/A N/A

C126B-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A
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C126B-742
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

C126C-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,237.72 25.0%  $         928.29 N/A N/A

C126C-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C126C-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,237.72 25.0%  $         928.29 N/A N/A

C126C-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C126C-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,178.76 25.0%  $         884.07 N/A N/A

C126C-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,322.82 25.0%  $         992.12 N/A N/A

C126D-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A

C126D-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

C126D-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C126D-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C126D-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,422.47 25.0%  $      1,816.85 N/A N/A

C126D-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

C126D-131
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C126D-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
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C126D-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

C126D-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

C126D-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A

C126D-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

C126D-211
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C126D-212
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C126D-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,422.47 25.0%  $      1,816.85 N/A N/A

C126D-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

C126D-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C126D-232
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

C126D-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

C126D-242
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

C126D-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,718.94 25.0%  $      1,289.21 N/A N/A

C126D-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,863.00 25.0%  $      1,397.25 N/A N/A
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C126D-711
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

C126D-712
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

C126D-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,307.12 25.0%  $      1,730.34 N/A N/A

C126D-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,451.18 25.0%  $      1,838.39 N/A N/A

C126D-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

C126D-732
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

C126D-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,403.15 25.0%  $      1,802.36 N/A N/A

C126D-742
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

C126E-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C126E-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C126E-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

C126E-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

C126E-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A

C126E-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A
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C126E-131
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

C126E-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

C126E-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C126E-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C126E-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C126E-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C126E-211
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

C126E-212
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

C126E-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A

C126E-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

C126E-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

C126E-232
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

C126E-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C126E-242
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A
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C126E-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,322.82 25.0%  $         992.12 N/A N/A

C126E-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

C126E-711
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,923.01 25.0%  $      1,442.26 N/A N/A

C126E-712
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

C126E-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,911.00 25.0%  $      1,433.25 N/A N/A

C126E-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,055.05 25.0%  $      1,541.29 N/A N/A

C126E-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,031.04 25.0%  $      1,523.28 N/A N/A

C126E-732
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,175.08 25.0%  $      1,631.31 N/A N/A

C126E-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A

C126E-742
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

C126F-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,237.72 25.0%  $         928.29 N/A N/A

C126F-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C126F-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,237.72 25.0%  $         928.29 N/A N/A

C126F-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A
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C126F-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,178.76 25.0%  $         884.07 N/A N/A

C126F-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,322.82 25.0%  $         992.12 N/A N/A

C126G-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A

C126G-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

C126G-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

C126G-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C126G-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,422.47 25.0%  $      1,816.85 N/A N/A

C126G-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

C126G-131
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C126G-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

C126G-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

C126G-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

C126G-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A

C126G-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

C126G-211
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A
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C126G-212
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

C126G-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,422.47 25.0%  $      1,816.85 N/A N/A

C126G-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

C126G-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

C126G-232

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

C126G-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

C126G-242
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

C126G-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,718.94 25.0%  $      1,289.21 N/A N/A

C126G-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,863.00 25.0%  $      1,397.25 N/A N/A

C126G-711
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

C126G-712
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

C126G-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,307.12 25.0%  $      1,730.34 N/A N/A

C126G-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,451.18 25.0%  $      1,838.39 N/A N/A
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C126G-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

C126G-732

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

C126G-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,403.15 25.0%  $      1,802.36 N/A N/A

C126G-742
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

C126H-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C126H-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C126H-111
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

C126H-112
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

C126H-121
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A

C126H-122
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

C126H-131
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

C126H-132
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

C126H-141
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C126H-142
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A
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C126H-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C126H-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

C126H-211
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

C126H-212
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

C126H-221
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A

C126H-222
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

C126H-231

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

C126H-232
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

C126H-241

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

C126H-242
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

C126H-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,322.82 25.0%  $         992.12 N/A N/A

C126H-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

C126H-711
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,923.01 25.0%  $      1,442.26 N/A N/A

C126H-712
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A
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C126H-721
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,911.00 25.0%  $      1,433.25 N/A N/A

C126H-722
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,055.05 25.0%  $      1,541.29 N/A N/A

C126H-731

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,031.04 25.0%  $      1,523.28 N/A N/A

C126H-732
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,175.08 25.0%  $      1,631.31 N/A N/A

C126H-741

C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A

C126H-742
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

C126J-101
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,237.72 25.0%  $         928.29 N/A N/A

C126J-102
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C126J-201
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,237.72 25.0%  $         928.29 N/A N/A

C126J-202
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,388.97 25.0%  $      1,041.73 N/A N/A

C126J-701
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,178.76 25.0%  $         884.07 N/A N/A

C126J-702
C-Series SlimFrame Cabinet; 19"W x 72"H x 22"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,322.82 25.0%  $         992.12 N/A N/A

CHROME LOCK KIT Chrome Lock Kit; Chrome EA B  $     100.35 25.0%  $           75.26 N/A N/A
CHROMELOCKKIT Chrome Lock Kit; Chrome EA B  $       95.56 25.0%  $           71.67 N/A N/A

CPI0600ITSIR
IT Series UPS, 600VA, Line Interactive, Single Phase, Rackmount, 100-
120V, 5-15P in, (4) 5-15R out, UL, 17.3 in (439 mm) W x 15 in (381 mm) 
D x 3.3 in (84 mm) H

EA B  $     542.81 25.0%  $         407.11 N/A N/A
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CPI0600ITSIT
IT Series UPS, 600VA, Line Interactive, Single Phase, Tower, 100-120V, 5-
15P in, (4) 5-15R out, UL, 5.5 in (140 mm) W x 17.2 in (437 mm) D x 8.3 
in (211 mm) H

EA B  $     437.75 25.0%  $         328.31 N/A N/A

CPI1000ITSIR
IT Series UPS, 1000VA, Line Interactive, Single Phase, Rackmount, 100-
120V, 5-15P in, (4) 5-15R out, UL, 17.3 in (439 mm) W x 15 in (381 mm) 
D x 3.3 in (84 mm) H

EA B  $     630.36 25.0%  $         472.77 N/A N/A

CPI1000ITSIT
IT Series UPS, 1000VA, Line Interactive, Single Phase, Tower, 100-120V, 
5-15P in, (4) 5-15R out, UL, 5.5 in (140 mm) W x 17.2 in (437 mm) D x 
8.3 in (211 mm) H

EA B  $     534.06 25.0%  $         400.55 N/A N/A

CPI1019070 SNMP / WEB Interface Plug-in Card for LP11, VH (UL and IEC) Series, 4 
in (102 mm) W x 4 in (102 mm) D x 1 in (25 mm) H EA B  $     453.51 25.0%  $         340.13 N/A N/A

CPI1020621 PDU, GT, 5-6kVA, TB in, TB out, No Bypass, 5 in (127 mm) W x 4 in (102 
mm) D x 7 in (178 mm) H EA B  $     288.92 25.0%  $         216.69 N/A N/A

CPI1020622 PDU, GT, 5-6kVA, TB in, TB out, Bypass, 5 in (127 mm) W x 4 in (102 
mm) D x 7 in (178 mm) H EA B  $     604.10 25.0%  $         453.08 N/A N/A

CPI1020623 PDU, GT, 5-6kVA, L14-30R in, (4) 5-20R & (1) L6-30R & (1) L14-30R 
out, 5 in (127 mm) W x 4 in (102 mm) D x 7 in (178 mm) H EA B  $  1,024.34 25.0%  $         768.26 N/A N/A

CPI1020624 PDU, GT, 5-6kVA, L14-30R in, (2) 5-20R & (2) L6-20R out, 5 in (127 
mm) W x 4 in (102 mm) D x 7 in (178 mm) H EA B  $  1,024.34 25.0%  $         768.26 N/A N/A

CPI1020625 PDU, GT, 5-6kVA, L14-30R in, (4) 5-20R & (2) L6-30R out, 5 in (127 
mm) W x 4 in (102 mm) D x 7 in (178 mm) H EA B  $     989.32 25.0%  $         741.99 N/A N/A

CPI1020626 PDU, GT, 5-6kVA, L14-30R in, (4) EN60320 out, 5 in (127 mm) W x 4 in 
(102 mm) D x 7 in (178 mm) H EA B  $     989.32 25.0%  $         741.99 N/A N/A

CPI1020627 PDU, GT, 5-6kVA, L14-30R in, (4) L5-20R & (2) L5-30R out, 5 in (127 
mm) W x 4 in (102 mm) D x 7 in (178 mm) H EA B  $     989.32 25.0%  $         741.99 N/A N/A

CPI1020628 PDU, GT, 5-6kVA, L14-30R in, (4) L5-20R & (2) L6-30R out, 5 in (127 
mm) W x 4 in (102 mm) D x 7 in (178 mm) H EA B  $     989.32 25.0%  $         741.99 N/A N/A

CPI1020629 PDU, GT, 5-6kVA, L14-30R in, (4) L6-20R out, 5 in (127 mm) W x 4 in 
(102 mm) D x 7 in (178 mm) H EA B  $     989.32 25.0%  $         741.99 N/A N/A

CPI1020660 PDU, GT,8-10kVA, TB in, (8) 5-20R & (2) L6-30R out, 5 in (127 mm) W x 
4 in (102 mm) D x 7 in (178 mm) H EA B  $     744.18 25.0%  $         558.14 N/A N/A

CPI1020661 PDU, GT,8-10kVA, TB in, (4) 5-20R & (4) L6-20R out, 5 in (127 mm) W x 
4 in (102 mm) D x 7 in (178 mm) H EA B  $     744.18 25.0%  $         558.14 N/A N/A

CPI1020662 PDU, GT,8-10kVA, TB in, (4) 5-20R & (4) L6-30R out, 5 in (127 mm) W x 
4 in (102 mm) D x 7 in (178 mm) H EA B  $     989.32 25.0%  $         741.99 N/A N/A

CPI1020663 PDU, GT,8-10kVA, TB in, (4) 5-20R & (2) L6-20R & (2) L6-30R out, 5 in 
(127 mm) W x 4 in (102 mm) D x 7 in (178 mm) H EA B  $     989.32 25.0%  $         741.99 N/A N/A

CPI1020664 PDU, GT,8-10kVA, TB in, (4) 5-20R & (2) L5-20R & (2) L6-30R out, 5 in 
(127 mm) W x 4 in (102 mm) D x 7 in (178 mm) H EA B  $     989.32 25.0%  $         741.99 N/A N/A

CPI1020665 PDU, GT,8-10kVA, TB in, (4) L5-20R & (4) L6-20R out, 5 in (127 mm) W 
x 4 in (102 mm) D x 7 in (178 mm) H EA B  $     989.32 25.0%  $         741.99 N/A N/A

CPI105LP2230000
LP11U Series UPS, 5000VA, Double Conversion, Single Phase, Tower, 
120/208-240, Hardwired, PDU Options, UL, 13 in (330 mm) W x 29 in 
(737 mm) D x 27 in (686 mm) H

EA B  $  7,615.10 25.0%  $      5,711.33 N/A N/A
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CPI106LP2230000
LP11U Series UPS, 6000VA, Double Conversion, Single Phase, Tower, 
120/208-240, Hardwired, PDU Options, UL, 13 in (330 mm) W x 29 in 
(737 mm) D x 27 in (686 mm) H

EA B  $  8,693.72 25.0%  $      6,520.29 N/A N/A

CPI108LP2230000
LP11U Series UPS, 8000VA, Double Conversion, Single Phase, Tower, 
120/208-240, Hardwired, PDU Options, UL, 13 in (330 mm) W x 29 in 
(737 mm) D x 27 in (686 mm) H

EA B  $11,530.34 25.0%  $      8,647.76 N/A N/A

CPI110LP2230000
LP11U Series UPS, 10000VA, Double Conversion, Single Phase, Tower, 
120/208-240, Hardwired, PDU Options, UL, 13 in (330 mm) W x 29 in 
(737 mm) D x 27 in (686 mm) H

EA B  $13,403.91 25.0%  $    10,052.93 N/A N/A

CPI12351 LP11 RPA Paralleling Kit (one per UPS is required), 4 in (102 mm) W x 4 
in (102 mm) D x 1 in (25 mm) H EA B  $     936.79 25.0%  $         702.59 N/A N/A

CPI12354 LP11 3000VA,IEC, 1P, 220-240V, 10 min , 12.3 in (313 mm) W x 23.2 in 
(590 mm) D x 21.1 in (537 mm) H EA B  $  4,981.60 25.0%  $      3,736.20 N/A N/A

CPI12362 LP11 5000VA, IEC, 1P with Battery, TB in, TB out, 12.3 in (313 mm) W x 
23.2 in (590 mm) D x 21.1 in (537 mm) H EA B  $  6,575.01 25.0%  $      4,931.26 N/A N/A

CPI12374 LP11 6000VA, IEC, 1P with Battery, TB in, TB out, 12.3 in (313 mm) W x 
23.2 in (590 mm) D x 21.1 in (537 mm) H EA B  $  7,380.47 25.0%  $      5,535.35 N/A N/A

CPI12386 LP11 8000VA, IEC, 1P with Battery, TB in, TB out, 12.3 in (313 mm) W x 
28.3 in (720 mm) D x 26.8 in (680 mm) H EA B  $  8,965.12 25.0%  $      6,723.84 N/A N/A

CPI12398 LP11 10000VA, IEC, 1P with Battery, TB in, TB out, 12.3 in (313 mm) W 
x 28.3 in (720 mm) D x 26.8 in (680 mm) H EA B  $11,057.57 25.0%  $      8,293.18 N/A N/A

CPI12433 LP11 IEC 240V 7Ah Matching Battery Cabinet , 12.3 in (313 mm) W x 
23.2 in (590 mm) D x 21.1 in (537 mm) H EA B  $  1,707.23 25.0%  $      1,280.42 N/A N/A

CPI12434 LP11 UL 7Ah Matching Battery Cabinet , 12.3 in (312 mm) W x 23.2 in 
(589 mm) D x 31.1 in (790 mm) H EA B  $  1,801.78 25.0%  $      1,351.34 N/A N/A

CPI12436 LP11 IEC 240V 14Ah Matching Battery Cabinet , 12.3 in (313 mm) W x 
23.2 in (590 mm) D x 21.1 in (537 mm) H EA B  $  2,547.71 25.0%  $      1,910.78 N/A N/A

CPI12438 LP11 UL 14Ah Matching Battery Cabinet , 12.3 in (312 mm) W x 23.2 in 
(589 mm) D x 31.1 in (790 mm) H EA B  $  2,477.67 25.0%  $      1,858.25 N/A N/A

CPI12458 Relay Card for LP11, VH UL , 4 in (102 mm) W x 4 in (102 mm) D x 1 in 
(25 mm) H EA B  $     232.88 25.0%  $         174.66 N/A N/A

CPI1500ITSIR
IT Series UPS, 1500VA, Line Interactive, Single Phase, Rackmount, 100-
120V, 5-15P in, (6) 5-15R out, UL, 17.3 in (439 mm) W x 15 in (381 mm) 
D x 5.1 in (130 mm) H

EA B  $     866.75 25.0%  $         650.06 N/A N/A

CPI1500ITSIT
IT Series UPS, 1500VA, Line Interactive, Single Phase, Tower, 100-120V, 
5-15P in, (6) 5-15R out, UL, 6.7 in (170 mm) W x 17.7 in (450 mm) D x 
8.9 in (226 mm) H

EA B  $     814.22 25.0%  $         610.67 N/A N/A

CPI16166
GT Series UPS, 3000VA, Double Conversion, Single Phase, Tower, 100-
120V, L5-30P in, (6) 5-20R & (1) L5-30R out, UL, 6 in (152 mm) W x 17 
in (432 mm) D x 14.7 in (373 mm) H

EA B  $  2,257.04 25.0%  $      1,692.78 N/A N/A

CPI16171
GT Series UPS, 3000VA, Double Conversion, Single Phase, Tower, 208V, 
L6-20P in, (4) 6-20R & (1) L6-20R out, UL, 6 in (152 mm) W x 17 in (432 
mm) D x 14.7 in (373 mm) H

EA B  $  2,257.04 25.0%  $      1,692.78 N/A N/A
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CPI16180
GT Series UPS, 3000VA, Double Conversion, Single Phase, Rackmount 
100-120V, L5-30P in, (8) 5-20R & (1) L5-30R out, UL, 17 in (432 mm) W 
x 20 in (508 mm) D x 5 in (127 mm) H

EA B  $  2,257.04 25.0%  $      1,692.78 N/A N/A

CPI16323 GT Series UL 3kVA Tower Matching Battery Pack , 6 in (152 mm) W x 15 
in (381 mm) D x 10 in (254 mm) H EA B  $     570.83 25.0%  $         428.12 N/A N/A

CPI16327 GT Series UL 3kVA Rackmount Matching Battery Pack , 17 in (432 mm) 
W x 20 in (508 mm) D x 5 in (127 mm) H EA B  $     570.83 25.0%  $         428.12 N/A N/A

CPI16400 SNMP / WEB Interface Plug-in Card for GT Series 3kVA, 4 in (102 mm) W 
x 4 in (102 mm) D x 1 in (25 mm) H EA B  $     453.51 25.0%  $         340.13 N/A N/A

CPI18456
VH Series UPS, 700VA, Double Conversion, Single Phase, 
Tower/Rackmount, 208-240V, C14 in, (2) C13 out, IEC, 17.3 in (440 mm) 
W x 18.6 in (472 mm) D x 3.4 in (87 mm) H

EA B  $  1,068.11 25.0%  $         801.08 N/A N/A

CPI18457
VH Series UPS, 1000VA, Double Conversion, Single Phase, 
Tower/Rackmount, 208-240V, C14 in, (4) C13 out, IEC, 17.3 in (440 mm) 
W x 18.6 in (472 mm) D x 3.4 in (87 mm) H

EA B  $  1,269.48 25.0%  $         952.11 N/A N/A

CPI18458
VH Series UPS, 1500VA, Double Conversion, Single Phase, 
Tower/Rackmount, 208-240V, C14 in, (4) C13 out, IEC, 17.3 in (440 mm) 
W x 18.6 in (472 mm) D x 3.4 in (87 mm) H

EA B  $  1,532.13 25.0%  $      1,149.10 N/A N/A

CPI18459
VH Series UPS, 2000VA, Double Conversion, Single Phase, 
Tower/Rackmount, 208-240V, C14 in, (6) C13 out, IEC, 17.3 in (440 mm) 
W x 18.6 in (472 mm) D x 3.4 in (87 mm) H

EA B  $  2,250.04 25.0%  $      1,687.53 N/A N/A

CPI18470
VH Series UPS, 3000VA, Double Conversion, Single Phase, 
Tower/Rackmount, 208-240V, C14 in, (6) C13 out, IEC, 17.3 in (440 mm) 
W x 18.6 in (472 mm) D x 3.4 in (87 mm) H

EA B  $  2,827.87 25.0%  $      2,120.90 N/A N/A

CPI18471 VH Series IEC 700-1500, Battery Pack - 36V/14Ah, 17.3 in (440 mm) W x 
18.6 in (472 mm) D x 3.4 in (87 mm) H EA B  $     936.79 25.0%  $         702.59 N/A N/A

CPI18472 VH Series IEC 2000-3000, Battery Pack - 72V/14Ah, 17.3 in (440 mm) W x 
18.6 in (472 mm) D x 3.4 in (87 mm) H EA B  $  1,173.17 25.0%  $         879.88 N/A N/A

CPI18802 Optional USB, RS232 and Relay Card for VH (UL and IEC) , 4 in (102 
mm) W x 4 in (102 mm) D x 1 in (25 mm) H EA B  $     217.12 25.0%  $         162.84 N/A N/A

CPI-19IN-RAILKIT 19in Railkit for 4-post racks (All GT, IT, VH Series), 2 in (51 mm) W x 19 
in (483 mm) D x 2 in (51 mm) H EA B  $       96.31 25.0%  $           72.23 N/A N/A

CPI2000ITSIR
IT Series UPS, 2000VA, Line Interactive, Single Phase, Rackmount, 100-
120V, 5-20P in, (6) 5-15R out, UL, 17.3 in (439 mm) W x 15 in (381 mm) 
D x 5.1 in (130 mm) H

EA B  $  1,111.89 25.0%  $         833.92 N/A N/A

CPI2000ITSIT
IT Series UPS, 2000VA, Line Interactive, Single Phase, Tower, 100-120V, 
5-20P in, (6) 5-15R out, UL, 6.7 in (170 mm) W x 17.7 in (450 mm) D x 
8.9 in (226 mm) H

EA B  $     936.79 25.0%  $         702.59 N/A N/A

CPI23912 GT Seriees IEC 5 & 6 kVA Matching Battery Pack , 16.1 in (410 mm) W x 
26 in (660 mm) D x 5 in (127 mm) H EA B  $  1,724.74 25.0%  $      1,293.56 N/A N/A

CPI23913UB
GT Series UPS, 5000VA, Double Conversion, Single Phase, 
Tower/Rackmount, 120/208/240V, PDU Required, UL, 17 in (432 mm) W 
x 23 in (584 mm) D x 7 in (178 mm) H

EA B  $  4,333.73 25.0%  $      3,250.30 N/A N/A
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CPI23914UB
GT Series UPS, 6000VA, Double Conversion, Single Phase, 
Tower/Rackmount, 120/208/240V, PDU Required, UL, 17 in (432 mm) W 
x 23 in (584 mm) D x 7 in (178 mm) H

EA B  $  5,016.62 25.0%  $      3,762.47 N/A N/A

CPI23916EBM GT Series UL 5 & 6kVA Matching Battery Pack , 17 in (432 mm) W x 23 in 
(584 mm) D x 7 in (178 mm) H EA B  $  1,801.78 25.0%  $      1,351.34 N/A N/A

CPI23917UB
GT Series UPS, 8000VA, Double Conversion, Single Phase, 
Tower/Rackmount, 120/208/240V, PDU Required, UL, 17 in (432 mm) W 
x 26 in (660 mm) D x 11 in (279 mm) H

EA B  $  8,543.13 25.0%  $      6,407.35 N/A N/A

CPI23918UB
GT Series UPS, 10000VA, Double Conversion, Single Phase, 
Tower/Rackmount, 120/208/240V, PDU Required, UL, 17 in (432 mm) W 
x 26 in (660 mm) D x 11 in (279 mm) H

EA B  $10,129.54 25.0%  $      7,597.16 N/A N/A

CPI23920EBM GT Series UL 8 & 10kVA Matching Battery Pack , 17 in (432 mm) W x 26 
in (660 mm) D x 11 in (279 mm) H EA B  $  2,162.49 25.0%  $      1,621.87 N/A N/A

CPI23954 SNMP / WEB Interface Plug-in Card for GT Series 5-10kVA, 4 in (102 
mm) W x 4 in (102 mm) D x 1 in (25 mm) H EA B  $     453.51 25.0%  $         340.13 N/A N/A

CPI24160 GT Series IEC 6kVA with Matching Battery Cabinet, 16.1 in (410 mm) W x 
26 in (660 mm) D x 10.2 in (260 mm) H EA B  $  5,016.62 25.0%  $      3,762.47 N/A N/A

CPI24161 GT Series IEC 10kVA with Matching Battery Cabinet, 16.1 in (410 mm) W 
x 26 in (660 mm) D x 10.2 in (260 mm) H EA B  $  6,933.96 25.0%  $      5,200.47 N/A N/A

CPI25268 VH Series UL 1000VA, Matching Battery Pack - 36V/14Ah, 17.2 in (437 
mm) W x 18.5 in (470 mm) D x 3.4 in (86 mm) H EA B  $     604.10 25.0%  $         453.08 N/A N/A

CPI25269 VH Series UL 1500/2000VA, Matching Bateery Pack - 72V/14Ah, 17.2 in 
(437 mm) W x 21.3 in (541 mm) D x 3.4 in (86 mm) H EA B  $     910.52 25.0%  $         682.89 N/A N/A

CPI25510
VH Series UPS, 700VA, Double Conversion, Single Phase, 
Tower/Rackmount, 100-120V, 5-15P in, (4) 5-15R out, UL, 17.2 in (437 
mm) W x 18.5 in (470 mm) D x 3.4 in (86 mm) H

EA B  $     919.28 25.0%  $         689.46 N/A N/A

CPI25511
VH Series UPS, 1000VA, Double Conversion, Single Phase, 
Tower/Rackmount, 100-120V, 5-15P in, (6) 5-15R out, UL, 17.2 in (437 
mm) W x 18.5 in (470 mm) D x 3.4 in (86 mm) H

EA B  $  1,041.85 25.0%  $         781.39 N/A N/A

CPI25512
VH Series UPS, 1500VA, Double Conversion, Single Phase, 
Tower/Rackmount, 100-120V, 5-15P in, (6) 5-15R out, UL, 17.2 in (437 
mm) W x 21.3 in (541 mm) D x 3.4 in (86 mm) H

EA B  $  1,392.05 25.0%  $      1,044.04 N/A N/A

CPI25513
VH Series UPS, 2000VA, Double Conversion, Single Phase, 
Tower/Rackmount, 100-120V, 5-20P in, (6) 5-15R & (1) L5-20R out, UL, 
17.2 in (437 mm) W x 21.3 in (541 mm) D x 3.4 in (86 mm) H

EA B  $  1,742.25 25.0%  $      1,306.69 N/A N/A

CPIITSNMP SNMP / WEB Interface Plug-in Card for IT Series , 4 in (102 mm) W x 4 in 
(102 mm) D x 1 in (25 mm) H EA B  $     288.92 25.0%  $         216.69 N/A N/A

DMHR-BRACKET BRKT,PP,DMHR,CL EA B  $     137.90 25.0%  $         103.43 N/A N/A

E1030-131
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,169.73 25.0%  $      3,877.30 N/A N/A

E1030-132
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,073.04 25.0%  $      3,804.78 N/A N/A
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E1030-141
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,059.20 25.0%  $      3,794.40 N/A N/A

E1030-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  4,967.38 25.0%  $      3,725.54 N/A N/A

E1030-231
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,169.73 25.0%  $      3,877.30 N/A N/A

E1030-232
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,073.04 25.0%  $      3,804.78 N/A N/A

E1030-241
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,059.20 25.0%  $      3,794.40 N/A N/A

E1030-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  4,967.38 25.0%  $      3,725.54 N/A N/A

E1030-731
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  4,923.56 25.0%  $      3,692.67 N/A N/A

E1030-732
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  4,831.47 25.0%  $      3,623.60 N/A N/A

E1030-741
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  4,818.29 25.0%  $      3,613.72 N/A N/A

E1030-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  4,730.81 25.0%  $      3,548.11 N/A N/A

E1031-131

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,446.04 25.0%  $      4,084.53 N/A N/A

E1031-132
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,337.08 25.0%  $      4,002.81 N/A N/A

E1031-141

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,335.50 25.0%  $      4,001.63 N/A N/A

E1031-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,231.44 25.0%  $      3,923.58 N/A N/A

2576 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

E1031-231

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,446.04 25.0%  $      4,084.53 N/A N/A

E1031-232
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,337.08 25.0%  $      4,002.81 N/A N/A

E1031-241

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,335.50 25.0%  $      4,001.63 N/A N/A

E1031-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,231.44 25.0%  $      3,923.58 N/A N/A

E1031-731

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,186.70 25.0%  $      3,890.03 N/A N/A

E1031-732
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,082.95 25.0%  $      3,812.21 N/A N/A

E1031-741

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,081.44 25.0%  $      3,811.08 N/A N/A

E1031-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  4,982.34 25.0%  $      3,736.76 N/A N/A

E1032-131
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,376.95 25.0%  $      4,032.71 N/A N/A

E1032-132
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,271.07 25.0%  $      3,953.30 N/A N/A

E1032-141
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,266.43 25.0%  $      3,949.82 N/A N/A

E1032-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,165.43 25.0%  $      3,874.07 N/A N/A

E1032-231
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,376.95 25.0%  $      4,032.71 N/A N/A
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E1032-232
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,271.07 25.0%  $      3,953.30 N/A N/A

E1032-241
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,266.43 25.0%  $      3,949.82 N/A N/A

E1032-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,165.43 25.0%  $      3,874.07 N/A N/A

E1032-731
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,120.91 25.0%  $      3,840.68 N/A N/A

E1032-732
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,020.08 25.0%  $      3,765.06 N/A N/A

E1032-741
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,015.63 25.0%  $      3,761.72 N/A N/A

E1032-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  4,919.46 25.0%  $      3,689.60 N/A N/A

E1033-131

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,653.27 25.0%  $      4,239.95 N/A N/A

E1033-132
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,535.15 25.0%  $      4,151.36 N/A N/A

E1033-141

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,542.73 25.0%  $      4,157.05 N/A N/A

E1033-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,429.51 25.0%  $      4,072.13 N/A N/A

E1033-231

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,653.27 25.0%  $      4,239.95 N/A N/A

E1033-232
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,535.15 25.0%  $      4,151.36 N/A N/A
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E1033-241

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,542.73 25.0%  $      4,157.05 N/A N/A

E1033-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,429.51 25.0%  $      4,072.13 N/A N/A

E1033-731

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,384.05 25.0%  $      4,038.04 N/A N/A

E1033-732
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,271.58 25.0%  $      3,953.69 N/A N/A

E1033-741

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,278.77 25.0%  $      3,959.08 N/A N/A

E1033-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,170.96 25.0%  $      3,878.22 N/A N/A

E1034-131
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,003.93 25.0%  $      3,752.95 N/A N/A

E1034-132
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  4,914.56 25.0%  $      3,685.92 N/A N/A

E1034-141
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  4,893.43 25.0%  $      3,670.07 N/A N/A

E1034-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  4,808.94 25.0%  $      3,606.71 N/A N/A

E1034-231
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,003.93 25.0%  $      3,752.95 N/A N/A

E1034-232
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  4,914.56 25.0%  $      3,685.92 N/A N/A

E1034-241
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  4,893.43 25.0%  $      3,670.07 N/A N/A

E1034-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  4,808.94 25.0%  $      3,606.71 N/A N/A
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E1034-731
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  4,765.64 25.0%  $      3,574.23 N/A N/A

E1034-732
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  4,680.54 25.0%  $      3,510.41 N/A N/A

E1034-741
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  4,660.41 25.0%  $      3,495.31 N/A N/A

E1034-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  4,579.94 25.0%  $      3,434.96 N/A N/A

E1035-131

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,280.25 25.0%  $      3,960.19 N/A N/A

E1035-132
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,178.64 25.0%  $      3,883.98 N/A N/A

E1035-141

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,169.73 25.0%  $      3,877.30 N/A N/A

E1035-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,073.04 25.0%  $      3,804.78 N/A N/A

E1035-231

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,280.25 25.0%  $      3,960.19 N/A N/A

E1035-232
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,178.64 25.0%  $      3,883.98 N/A N/A

E1035-241

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,169.73 25.0%  $      3,877.30 N/A N/A

E1035-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,073.04 25.0%  $      3,804.78 N/A N/A

E1035-731

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,028.80 25.0%  $      3,771.60 N/A N/A
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E1035-732
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  4,932.02 25.0%  $      3,699.02 N/A N/A

E1035-741

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  4,923.56 25.0%  $      3,692.67 N/A N/A

E1035-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  4,831.47 25.0%  $      3,623.60 N/A N/A

E1036-131
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,211.16 25.0%  $      3,908.37 N/A N/A

E1036-132
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,112.61 25.0%  $      3,834.46 N/A N/A

E1036-141
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,100.65 25.0%  $      3,825.49 N/A N/A

E1036-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,006.99 25.0%  $      3,755.24 N/A N/A

E1036-231
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,211.16 25.0%  $      3,908.37 N/A N/A

E1036-232
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,112.61 25.0%  $      3,834.46 N/A N/A

E1036-241
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,100.65 25.0%  $      3,825.49 N/A N/A

E1036-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,006.99 25.0%  $      3,755.24 N/A N/A

E1036-731
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  4,963.03 25.0%  $      3,722.27 N/A N/A

E1036-732
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  4,869.16 25.0%  $      3,651.87 N/A N/A

E1036-741
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  4,857.75 25.0%  $      3,643.31 N/A N/A
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E1036-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  4,768.57 25.0%  $      3,576.43 N/A N/A

E1037-131

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,487.46 25.0%  $      4,115.60 N/A N/A

E1037-132
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,376.71 25.0%  $      4,032.53 N/A N/A

E1037-141

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,376.95 25.0%  $      4,032.71 N/A N/A

E1037-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,271.07 25.0%  $      3,953.30 N/A N/A

E1037-231

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,487.46 25.0%  $      4,115.60 N/A N/A

E1037-232
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,376.71 25.0%  $      4,032.53 N/A N/A

E1037-241

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,376.95 25.0%  $      4,032.71 N/A N/A

E1037-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,271.07 25.0%  $      3,953.30 N/A N/A

E1037-731

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,226.17 25.0%  $      3,919.63 N/A N/A

E1037-732
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,120.67 25.0%  $      3,840.50 N/A N/A

E1037-741

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,120.91 25.0%  $      3,840.68 N/A N/A

E1037-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,020.08 25.0%  $      3,765.06 N/A N/A
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E1050-131
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,418.41 25.0%  $      4,063.81 N/A N/A

E1050-132
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,310.68 25.0%  $      3,983.01 N/A N/A

E1050-141
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,307.88 25.0%  $      3,980.91 N/A N/A

E1050-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,205.06 25.0%  $      3,903.80 N/A N/A

E1050-231
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,418.41 25.0%  $      4,063.81 N/A N/A

E1050-232
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,310.68 25.0%  $      3,983.01 N/A N/A

E1050-241
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,307.88 25.0%  $      3,980.91 N/A N/A

E1050-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,205.06 25.0%  $      3,903.80 N/A N/A

E1050-731
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,160.38 25.0%  $      3,870.29 N/A N/A

E1050-732
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,057.81 25.0%  $      3,793.36 N/A N/A

E1050-741
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,055.12 25.0%  $      3,791.34 N/A N/A

E1050-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  4,957.22 25.0%  $      3,717.92 N/A N/A

E1051-131

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,694.73 25.0%  $      4,271.05 N/A N/A

E1051-132
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,574.76 25.0%  $      4,181.07 N/A N/A
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E1051-141

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,584.18 25.0%  $      4,188.14 N/A N/A

E1051-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,469.14 25.0%  $      4,101.86 N/A N/A

E1051-231

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,694.73 25.0%  $      4,271.05 N/A N/A

E1051-232
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,574.76 25.0%  $      4,181.07 N/A N/A

E1051-241

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,584.18 25.0%  $      4,188.14 N/A N/A

E1051-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,469.14 25.0%  $      4,101.86 N/A N/A

E1051-731

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,423.53 25.0%  $      4,067.65 N/A N/A

E1051-732
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,309.29 25.0%  $      3,981.97 N/A N/A

E1051-741

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,318.28 25.0%  $      3,988.71 N/A N/A

E1051-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,208.70 25.0%  $      3,906.53 N/A N/A

E1052-131
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,625.62 25.0%  $      4,219.22 N/A N/A

E1052-132
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,508.75 25.0%  $      4,131.56 N/A N/A

E1052-141
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,515.11 25.0%  $      4,136.33 N/A N/A
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E1052-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,403.13 25.0%  $      4,052.35 N/A N/A

E1052-231
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,625.62 25.0%  $      4,219.22 N/A N/A

E1052-232
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,508.75 25.0%  $      4,131.56 N/A N/A

E1052-241
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,515.11 25.0%  $      4,136.33 N/A N/A

E1052-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,403.13 25.0%  $      4,052.35 N/A N/A

E1052-731
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,357.75 25.0%  $      4,018.31 N/A N/A

E1052-732
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,246.44 25.0%  $      3,934.83 N/A N/A

E1052-741
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,252.46 25.0%  $      3,939.35 N/A N/A

E1052-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,145.83 25.0%  $      3,859.37 N/A N/A

E1053-131

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,901.94 25.0%  $      4,426.46 N/A N/A

E1053-132
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,772.83 25.0%  $      4,329.62 N/A N/A

E1053-141

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,791.41 25.0%  $      4,343.56 N/A N/A

E1053-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,667.22 25.0%  $      4,250.42 N/A N/A

E1053-231

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,901.94 25.0%  $      4,426.46 N/A N/A
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E1053-232
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,772.83 25.0%  $      4,329.62 N/A N/A

E1053-241

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,791.41 25.0%  $      4,343.56 N/A N/A

E1053-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,667.22 25.0%  $      4,250.42 N/A N/A

E1053-731

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,620.91 25.0%  $      4,215.68 N/A N/A

E1053-732
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,497.92 25.0%  $      4,123.44 N/A N/A

E1053-741

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,515.62 25.0%  $      4,136.72 N/A N/A

E1053-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,397.35 25.0%  $      4,048.01 N/A N/A

E1054-131
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,252.63 25.0%  $      3,939.47 N/A N/A

E1054-132
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,152.24 25.0%  $      3,864.18 N/A N/A

E1054-141
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,142.09 25.0%  $      3,856.57 N/A N/A

E1054-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,046.59 25.0%  $      3,784.94 N/A N/A

E1054-231
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,252.63 25.0%  $      3,939.47 N/A N/A

E1054-232
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,152.24 25.0%  $      3,864.18 N/A N/A

E1054-241
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,142.09 25.0%  $      3,856.57 N/A N/A
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E1054-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,046.59 25.0%  $      3,784.94 N/A N/A

E1054-731
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,002.49 25.0%  $      3,751.87 N/A N/A

E1054-732
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  4,906.90 25.0%  $      3,680.18 N/A N/A

E1054-741
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  4,897.22 25.0%  $      3,672.92 N/A N/A

E1054-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  4,806.27 25.0%  $      3,604.70 N/A N/A

E1055-131

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,528.94 25.0%  $      4,146.71 N/A N/A

E1055-132
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,416.34 25.0%  $      4,062.26 N/A N/A

E1055-141

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,418.41 25.0%  $      4,063.81 N/A N/A

E1055-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,310.68 25.0%  $      3,983.01 N/A N/A

E1055-231

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,528.94 25.0%  $      4,146.71 N/A N/A

E1055-232
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,416.34 25.0%  $      4,062.26 N/A N/A

E1055-241

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,418.41 25.0%  $      4,063.81 N/A N/A

E1055-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,310.68 25.0%  $      3,983.01 N/A N/A
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E1055-731

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,265.63 25.0%  $      3,949.22 N/A N/A

E1055-732
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,158.41 25.0%  $      3,868.81 N/A N/A

E1055-741

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,160.38 25.0%  $      3,870.29 N/A N/A

E1055-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,057.81 25.0%  $      3,793.36 N/A N/A

E1056-131
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,459.84 25.0%  $      4,094.88 N/A N/A

E1056-132
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,350.33 25.0%  $      4,012.75 N/A N/A

E1056-141
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,349.32 25.0%  $      4,011.99 N/A N/A

E1056-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,244.67 25.0%  $      3,933.50 N/A N/A

E1056-231
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,459.84 25.0%  $      4,094.88 N/A N/A

E1056-232
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,350.33 25.0%  $      4,012.75 N/A N/A

E1056-241
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,349.32 25.0%  $      4,011.99 N/A N/A

E1056-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,244.67 25.0%  $      3,933.50 N/A N/A

E1056-731
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,199.86 25.0%  $      3,899.90 N/A N/A

E1056-732
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,095.55 25.0%  $      3,821.66 N/A N/A
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E1056-741
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,094.61 25.0%  $      3,820.96 N/A N/A

E1056-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  4,994.94 25.0%  $      3,746.21 N/A N/A

E1057-131

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,736.16 25.0%  $      4,302.12 N/A N/A

E1057-132
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,614.39 25.0%  $      4,210.79 N/A N/A

E1057-141

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,625.62 25.0%  $      4,219.22 N/A N/A

E1057-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,508.75 25.0%  $      4,131.56 N/A N/A

E1057-231

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,736.16 25.0%  $      4,302.12 N/A N/A

E1057-232
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,614.39 25.0%  $      4,210.79 N/A N/A

E1057-241

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,625.62 25.0%  $      4,219.22 N/A N/A

E1057-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,508.75 25.0%  $      4,131.56 N/A N/A

E1057-731

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,463.02 25.0%  $      4,097.27 N/A N/A

E1057-732
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,347.03 25.0%  $      4,010.27 N/A N/A

E1057-741

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,357.75 25.0%  $      4,018.31 N/A N/A
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E1057-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,246.44 25.0%  $      3,934.83 N/A N/A

E2030-131
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,390.75 25.0%  $      4,043.06 N/A N/A

E2030-132
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,284.30 25.0%  $      3,963.23 N/A N/A

E2030-141
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,280.25 25.0%  $      3,960.19 N/A N/A

E2030-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,178.64 25.0%  $      3,883.98 N/A N/A

E2030-231
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,390.75 25.0%  $      4,043.06 N/A N/A

E2030-232
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,284.30 25.0%  $      3,963.23 N/A N/A

E2030-241
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,280.25 25.0%  $      3,960.19 N/A N/A

E2030-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,178.64 25.0%  $      3,883.98 N/A N/A

E2030-731
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,134.05 25.0%  $      3,850.54 N/A N/A

E2030-732
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,032.65 25.0%  $      3,774.49 N/A N/A

E2030-741
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,028.80 25.0%  $      3,771.60 N/A N/A

E2030-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  4,932.02 25.0%  $      3,699.02 N/A N/A

E2031-131

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,667.05 25.0%  $      4,250.29 N/A N/A
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E2031-132
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,548.36 25.0%  $      4,161.27 N/A N/A

E2031-141

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,556.55 25.0%  $      4,167.41 N/A N/A

E2031-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,442.72 25.0%  $      4,082.04 N/A N/A

E2031-231

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,667.05 25.0%  $      4,250.29 N/A N/A

E2031-232
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,548.36 25.0%  $      4,161.27 N/A N/A

E2031-241

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,556.55 25.0%  $      4,167.41 N/A N/A

E2031-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,442.72 25.0%  $      4,082.04 N/A N/A

E2031-731

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,397.19 25.0%  $      4,047.89 N/A N/A

E2031-732
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,284.16 25.0%  $      3,963.12 N/A N/A

E2031-741

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,291.96 25.0%  $      3,968.97 N/A N/A

E2031-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,183.56 25.0%  $      3,887.67 N/A N/A

E2032-131
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,598.00 25.0%  $      4,198.50 N/A N/A

E2032-132
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,482.35 25.0%  $      4,111.76 N/A N/A
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E2032-141
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,487.46 25.0%  $      4,115.60 N/A N/A

E2032-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,376.71 25.0%  $      4,032.53 N/A N/A

E2032-231
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,598.00 25.0%  $      4,198.50 N/A N/A

E2032-232
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,482.35 25.0%  $      4,111.76 N/A N/A

E2032-241
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,487.46 25.0%  $      4,115.60 N/A N/A

E2032-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,376.71 25.0%  $      4,032.53 N/A N/A

E2032-731
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,331.44 25.0%  $      3,998.58 N/A N/A

E2032-732
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,221.30 25.0%  $      3,915.98 N/A N/A

E2032-741
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,226.17 25.0%  $      3,919.63 N/A N/A

E2032-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,120.67 25.0%  $      3,840.50 N/A N/A

E2033-131

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,874.30 25.0%  $      4,405.73 N/A N/A

E2033-132
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,746.43 25.0%  $      4,309.82 N/A N/A

E2033-141

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,763.78 25.0%  $      4,322.84 N/A N/A

E2033-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,640.77 25.0%  $      4,230.58 N/A N/A
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E2033-231

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,874.30 25.0%  $      4,405.73 N/A N/A

E2033-232
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,746.43 25.0%  $      4,309.82 N/A N/A

E2033-241

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,763.78 25.0%  $      4,322.84 N/A N/A

E2033-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,640.77 25.0%  $      4,230.58 N/A N/A

E2033-731

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,594.60 25.0%  $      4,195.95 N/A N/A

E2033-732
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,472.79 25.0%  $      4,104.59 N/A N/A

E2033-741

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,489.33 25.0%  $      4,117.00 N/A N/A

E2033-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,372.17 25.0%  $      4,029.13 N/A N/A

E2034-131
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,224.98 25.0%  $      3,918.74 N/A N/A

E2034-132
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,125.84 25.0%  $      3,844.38 N/A N/A

E2034-141
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,114.45 25.0%  $      3,835.84 N/A N/A

E2034-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,020.20 25.0%  $      3,765.15 N/A N/A

E2034-231
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,224.98 25.0%  $      3,918.74 N/A N/A
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E2034-232
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,125.84 25.0%  $      3,844.38 N/A N/A

E2034-241
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,114.45 25.0%  $      3,835.84 N/A N/A

E2034-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,020.20 25.0%  $      3,765.15 N/A N/A

E2034-731
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  4,976.19 25.0%  $      3,732.14 N/A N/A

E2034-732
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  4,881.75 25.0%  $      3,661.31 N/A N/A

E2034-741
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  4,870.89 25.0%  $      3,653.17 N/A N/A

E2034-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  4,781.15 25.0%  $      3,585.86 N/A N/A

E2035-131

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,501.30 25.0%  $      4,125.98 N/A N/A

E2035-132
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,389.92 25.0%  $      4,042.44 N/A N/A

E2035-141

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,390.75 25.0%  $      4,043.06 N/A N/A

E2035-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,284.30 25.0%  $      3,963.23 N/A N/A

E2035-231

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,501.30 25.0%  $      4,125.98 N/A N/A

E2035-232
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,389.92 25.0%  $      4,042.44 N/A N/A
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E2035-241

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,390.75 25.0%  $      4,043.06 N/A N/A

E2035-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,284.30 25.0%  $      3,963.23 N/A N/A

E2035-731

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,239.33 25.0%  $      3,929.50 N/A N/A

E2035-732
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,133.25 25.0%  $      3,849.94 N/A N/A

E2035-741

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,134.05 25.0%  $      3,850.54 N/A N/A

E2035-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,032.65 25.0%  $      3,774.49 N/A N/A

E2036-131
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,432.21 25.0%  $      4,074.16 N/A N/A

E2036-132
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,323.87 25.0%  $      3,992.90 N/A N/A

E2036-141
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,321.71 25.0%  $      3,991.28 N/A N/A

E2036-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,218.25 25.0%  $      3,913.69 N/A N/A

E2036-231
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,432.21 25.0%  $      4,074.16 N/A N/A

E2036-232
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,323.87 25.0%  $      3,992.90 N/A N/A

E2036-241
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,321.71 25.0%  $      3,991.28 N/A N/A

E2036-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,218.25 25.0%  $      3,913.69 N/A N/A
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E2036-731
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,173.54 25.0%  $      3,880.16 N/A N/A

E2036-732
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,070.37 25.0%  $      3,802.78 N/A N/A

E2036-741
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,068.30 25.0%  $      3,801.23 N/A N/A

E2036-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  4,969.78 25.0%  $      3,727.34 N/A N/A

E2037-131

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,708.52 25.0%  $      4,281.39 N/A N/A

E2037-132
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,587.97 25.0%  $      4,190.98 N/A N/A

E2037-141

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,598.00 25.0%  $      4,198.50 N/A N/A

E2037-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,482.35 25.0%  $      4,111.76 N/A N/A

E2037-231

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,708.52 25.0%  $      4,281.39 N/A N/A

E2037-232
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,587.97 25.0%  $      4,190.98 N/A N/A

E2037-241

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,598.00 25.0%  $      4,198.50 N/A N/A

E2037-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,482.35 25.0%  $      4,111.76 N/A N/A

E2037-731

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,436.70 25.0%  $      4,077.53 N/A N/A
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E2037-732
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,321.88 25.0%  $      3,991.41 N/A N/A

E2037-741

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,331.44 25.0%  $      3,998.58 N/A N/A

E2037-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,221.30 25.0%  $      3,915.98 N/A N/A

E2050-131
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,639.43 25.0%  $      4,229.57 N/A N/A

E2050-132
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,521.96 25.0%  $      4,141.47 N/A N/A

E2050-141
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,528.94 25.0%  $      4,146.71 N/A N/A

E2050-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,416.34 25.0%  $      4,062.26 N/A N/A

E2050-231
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,639.43 25.0%  $      4,229.57 N/A N/A

E2050-232
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,521.96 25.0%  $      4,141.47 N/A N/A

E2050-241
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,528.94 25.0%  $      4,146.71 N/A N/A

E2050-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,416.34 25.0%  $      4,062.26 N/A N/A

E2050-731
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,370.88 25.0%  $      4,028.16 N/A N/A

E2050-732
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,259.02 25.0%  $      3,944.27 N/A N/A

E2050-741
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,265.63 25.0%  $      3,949.22 N/A N/A
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E2050-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,158.41 25.0%  $      3,868.81 N/A N/A

E2051-131

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,915.73 25.0%  $      4,436.80 N/A N/A

E2051-132
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,786.04 25.0%  $      4,339.53 N/A N/A

E2051-141

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,805.23 25.0%  $      4,353.92 N/A N/A

E2051-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,680.41 25.0%  $      4,260.31 N/A N/A

E2051-231

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,915.73 25.0%  $      4,436.80 N/A N/A

E2051-232
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,786.04 25.0%  $      4,339.53 N/A N/A

E2051-241

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,805.23 25.0%  $      4,353.92 N/A N/A

E2051-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,680.41 25.0%  $      4,260.31 N/A N/A

E2051-731

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,634.04 25.0%  $      4,225.53 N/A N/A

E2051-732
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,510.50 25.0%  $      4,132.88 N/A N/A

E2051-741

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,528.79 25.0%  $      4,146.59 N/A N/A

E2051-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,409.93 25.0%  $      4,057.45 N/A N/A
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E2052-131
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,846.69 25.0%  $      4,385.02 N/A N/A

E2052-132
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,720.01 25.0%  $      4,290.01 N/A N/A

E2052-141
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,736.16 25.0%  $      4,302.12 N/A N/A

E2052-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,614.39 25.0%  $      4,210.79 N/A N/A

E2052-231
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,846.69 25.0%  $      4,385.02 N/A N/A

E2052-232
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,720.01 25.0%  $      4,290.01 N/A N/A

E2052-241
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,736.16 25.0%  $      4,302.12 N/A N/A

E2052-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,614.39 25.0%  $      4,210.79 N/A N/A

E2052-731
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,568.27 25.0%  $      4,176.20 N/A N/A

E2052-732
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,447.63 25.0%  $      4,085.72 N/A N/A

E2052-741
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,463.02 25.0%  $      4,097.27 N/A N/A

E2052-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,347.03 25.0%  $      4,010.27 N/A N/A

E2053-131

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  6,122.99 25.0%  $      4,592.24 N/A N/A

E2053-132
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,984.09 25.0%  $      4,488.07 N/A N/A
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E2053-141

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  6,012.48 25.0%  $      4,509.36 N/A N/A

E2053-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,878.46 25.0%  $      4,408.85 N/A N/A

E2053-231

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  6,122.99 25.0%  $      4,592.24 N/A N/A

E2053-232
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,984.09 25.0%  $      4,488.07 N/A N/A

E2053-241

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  6,012.48 25.0%  $      4,509.36 N/A N/A

E2053-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,878.46 25.0%  $      4,408.85 N/A N/A

E2053-731

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,831.43 25.0%  $      4,373.57 N/A N/A

E2053-732
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,699.13 25.0%  $      4,274.35 N/A N/A

E2053-741

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,726.16 25.0%  $      4,294.62 N/A N/A

E2053-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,598.54 25.0%  $      4,198.91 N/A N/A

E2054-131
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,473.66 25.0%  $      4,105.25 N/A N/A

E2054-132
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,363.48 25.0%  $      4,022.61 N/A N/A

E2054-141
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,363.13 25.0%  $      4,022.35 N/A N/A
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E2054-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,257.86 25.0%  $      3,943.40 N/A N/A

E2054-231
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,473.66 25.0%  $      4,105.25 N/A N/A

E2054-232
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,363.48 25.0%  $      4,022.61 N/A N/A

E2054-241
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,363.13 25.0%  $      4,022.35 N/A N/A

E2054-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,257.86 25.0%  $      3,943.40 N/A N/A

E2054-731
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,213.03 25.0%  $      3,909.77 N/A N/A

E2054-732
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,108.11 25.0%  $      3,831.08 N/A N/A

E2054-741
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,107.72 25.0%  $      3,830.79 N/A N/A

E2054-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,007.49 25.0%  $      3,755.62 N/A N/A

E2055-131

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,749.98 25.0%  $      4,312.49 N/A N/A

E2055-132
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,627.58 25.0%  $      4,220.69 N/A N/A

E2055-141

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,639.43 25.0%  $      4,229.57 N/A N/A

E2055-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,521.96 25.0%  $      4,141.47 N/A N/A

E2055-231

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,749.98 25.0%  $      4,312.49 N/A N/A
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E2055-232
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,627.58 25.0%  $      4,220.69 N/A N/A

E2055-241

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,639.43 25.0%  $      4,229.57 N/A N/A

E2055-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,521.96 25.0%  $      4,141.47 N/A N/A

E2055-731

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,476.18 25.0%  $      4,107.14 N/A N/A

E2055-732
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,359.61 25.0%  $      4,019.71 N/A N/A

E2055-741

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,370.88 25.0%  $      4,028.16 N/A N/A

E2055-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,259.02 25.0%  $      3,944.27 N/A N/A

E2056-131
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,680.89 25.0%  $      4,260.67 N/A N/A

E2056-132
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,561.55 25.0%  $      4,171.16 N/A N/A

E2056-141
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,570.39 25.0%  $      4,177.79 N/A N/A

E2056-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,455.95 25.0%  $      4,091.96 N/A N/A

E2056-231
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,680.89 25.0%  $      4,260.67 N/A N/A

E2056-232
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,561.55 25.0%  $      4,171.16 N/A N/A

E2056-241
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,570.39 25.0%  $      4,177.79 N/A N/A
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E2056-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,455.95 25.0%  $      4,091.96 N/A N/A

E2056-731
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,410.37 25.0%  $      4,057.78 N/A N/A

E2056-732
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,296.74 25.0%  $      3,972.56 N/A N/A

E2056-741
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  5,305.12 25.0%  $      3,978.84 N/A N/A

E2056-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  5,196.14 25.0%  $      3,897.11 N/A N/A

E2057-131

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,957.21 25.0%  $      4,467.91 N/A N/A

E2057-132
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,825.63 25.0%  $      4,369.22 N/A N/A

E2057-141

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,846.69 25.0%  $      4,385.02 N/A N/A

E2057-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,720.01 25.0%  $      4,290.01 N/A N/A

E2057-231

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,957.21 25.0%  $      4,467.91 N/A N/A

E2057-232
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,825.63 25.0%  $      4,369.22 N/A N/A

E2057-241

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,846.69 25.0%  $      4,385.02 N/A N/A

E2057-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,720.01 25.0%  $      4,290.01 N/A N/A
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E2057-731

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,673.51 25.0%  $      4,255.13 N/A N/A

E2057-732
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,548.24 25.0%  $      4,161.18 N/A N/A

E2057-741

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,568.27 25.0%  $      4,176.20 N/A N/A

E2057-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-reusable 

EA B  $  5,447.63 25.0%  $      4,085.72 N/A N/A

E3030-131

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,169.73 25.0%  $      3,877.30 N/A N/A

E3030-132
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,073.04 25.0%  $      3,804.78 N/A N/A

E3030-141

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,059.20 25.0%  $      3,794.40 N/A N/A

E3030-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  4,967.38 25.0%  $      3,725.54 N/A N/A

E3030-231

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,169.73 25.0%  $      3,877.30 N/A N/A

E3030-232
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,073.04 25.0%  $      3,804.78 N/A N/A

E3030-241

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,059.20 25.0%  $      3,794.40 N/A N/A

E3030-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  4,967.38 25.0%  $      3,725.54 N/A N/A
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E3030-731

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  4,923.56 25.0%  $      3,692.67 N/A N/A

E3030-732
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  4,831.47 25.0%  $      3,623.60 N/A N/A

E3030-741

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  4,818.29 25.0%  $      3,613.72 N/A N/A

E3030-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  4,730.81 25.0%  $      3,548.11 N/A N/A

E3031-131

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,446.04 25.0%  $      4,084.53 N/A N/A

E3031-132

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,337.08 25.0%  $      4,002.81 N/A N/A

E3031-141

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,335.50 25.0%  $      4,001.63 N/A N/A

E3031-142

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,231.44 25.0%  $      3,923.58 N/A N/A

E3031-231

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,446.04 25.0%  $      4,084.53 N/A N/A

E3031-232

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,337.08 25.0%  $      4,002.81 N/A N/A

E3031-241

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,335.50 25.0%  $      4,001.63 N/A N/A
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E3031-242

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,231.44 25.0%  $      3,923.58 N/A N/A

E3031-731

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,186.70 25.0%  $      3,890.03 N/A N/A

E3031-732

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,082.95 25.0%  $      3,812.21 N/A N/A

E3031-741

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,081.44 25.0%  $      3,811.08 N/A N/A

E3031-742

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  4,982.34 25.0%  $      3,736.76 N/A N/A

E3032-131

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,376.95 25.0%  $      4,032.71 N/A N/A

E3032-132
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,271.07 25.0%  $      3,953.30 N/A N/A

E3032-141

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,266.43 25.0%  $      3,949.82 N/A N/A

E3032-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,165.43 25.0%  $      3,874.07 N/A N/A

E3032-231

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,376.95 25.0%  $      4,032.71 N/A N/A

E3032-232
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,271.07 25.0%  $      3,953.30 N/A N/A

E3032-241

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,266.43 25.0%  $      3,949.82 N/A N/A
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E3032-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,165.43 25.0%  $      3,874.07 N/A N/A

E3032-731

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,120.91 25.0%  $      3,840.68 N/A N/A

E3032-732
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,020.08 25.0%  $      3,765.06 N/A N/A

E3032-741

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,015.63 25.0%  $      3,761.72 N/A N/A

E3032-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  4,919.46 25.0%  $      3,689.60 N/A N/A

E3033-131

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,653.27 25.0%  $      4,239.95 N/A N/A

E3033-132

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,535.15 25.0%  $      4,151.36 N/A N/A

E3033-141

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,542.73 25.0%  $      4,157.05 N/A N/A

E3033-142

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,429.51 25.0%  $      4,072.13 N/A N/A

E3033-231

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,653.27 25.0%  $      4,239.95 N/A N/A

E3033-232

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,535.15 25.0%  $      4,151.36 N/A N/A

E3033-241

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,542.73 25.0%  $      4,157.05 N/A N/A

2607 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

E3033-242

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,429.51 25.0%  $      4,072.13 N/A N/A

E3033-731

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,384.05 25.0%  $      4,038.04 N/A N/A

E3033-732

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,271.58 25.0%  $      3,953.69 N/A N/A

E3033-741

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,278.77 25.0%  $      3,959.08 N/A N/A

E3033-742

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,170.96 25.0%  $      3,878.22 N/A N/A

E3034-131

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,003.93 25.0%  $      3,752.95 N/A N/A

E3034-132
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  4,914.56 25.0%  $      3,685.92 N/A N/A

E3034-141
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  4,893.43 25.0%  $      3,670.07 N/A N/A

E3034-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  4,808.94 25.0%  $      3,606.71 N/A N/A

E3034-231

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,003.93 25.0%  $      3,752.95 N/A N/A

E3034-232
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  4,914.56 25.0%  $      3,685.92 N/A N/A

E3034-241
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  4,893.43 25.0%  $      3,670.07 N/A N/A
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E3034-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  4,808.94 25.0%  $      3,606.71 N/A N/A

E3034-731

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  4,765.64 25.0%  $      3,574.23 N/A N/A

E3034-732
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  4,680.54 25.0%  $      3,510.41 N/A N/A

E3034-741
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  4,660.41 25.0%  $      3,495.31 N/A N/A

E3034-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  4,579.94 25.0%  $      3,434.96 N/A N/A

E3035-131

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,280.25 25.0%  $      3,960.19 N/A N/A

E3035-132

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,178.64 25.0%  $      3,883.98 N/A N/A

E3035-141

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,169.73 25.0%  $      3,877.30 N/A N/A

E3035-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,073.04 25.0%  $      3,804.78 N/A N/A

E3035-231

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,280.25 25.0%  $      3,960.19 N/A N/A

E3035-232

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,178.64 25.0%  $      3,883.98 N/A N/A

E3035-241

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,169.73 25.0%  $      3,877.30 N/A N/A
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E3035-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,073.04 25.0%  $      3,804.78 N/A N/A

E3035-731

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,028.80 25.0%  $      3,771.60 N/A N/A

E3035-732

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  4,932.02 25.0%  $      3,699.02 N/A N/A

E3035-741

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  4,923.56 25.0%  $      3,692.67 N/A N/A

E3035-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  4,831.47 25.0%  $      3,623.60 N/A N/A

E3036-131

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,211.16 25.0%  $      3,908.37 N/A N/A

E3036-132
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,112.61 25.0%  $      3,834.46 N/A N/A

E3036-141
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,100.65 25.0%  $      3,825.49 N/A N/A

E3036-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,006.99 25.0%  $      3,755.24 N/A N/A

E3036-231

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,211.16 25.0%  $      3,908.37 N/A N/A

E3036-232
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,112.61 25.0%  $      3,834.46 N/A N/A

E3036-241
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,100.65 25.0%  $      3,825.49 N/A N/A

E3036-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,006.99 25.0%  $      3,755.24 N/A N/A
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E3036-731

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  4,963.03 25.0%  $      3,722.27 N/A N/A

E3036-732
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  4,869.16 25.0%  $      3,651.87 N/A N/A

E3036-741
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  4,857.75 25.0%  $      3,643.31 N/A N/A

E3036-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  4,768.57 25.0%  $      3,576.43 N/A N/A

E3037-131

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,487.46 25.0%  $      4,115.60 N/A N/A

E3037-132

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,376.71 25.0%  $      4,032.53 N/A N/A

E3037-141

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,376.95 25.0%  $      4,032.71 N/A N/A

E3037-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,271.07 25.0%  $      3,953.30 N/A N/A

E3037-231

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,487.46 25.0%  $      4,115.60 N/A N/A

E3037-232

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,376.71 25.0%  $      4,032.53 N/A N/A

E3037-241

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,376.95 25.0%  $      4,032.71 N/A N/A

E3037-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,271.07 25.0%  $      3,953.30 N/A N/A
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E3037-731

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,226.17 25.0%  $      3,919.63 N/A N/A

E3037-732

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,120.67 25.0%  $      3,840.50 N/A N/A

E3037-741

E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,120.91 25.0%  $      3,840.68 N/A N/A

E3037-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,020.08 25.0%  $      3,765.06 N/A N/A

E3050-131

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,418.41 25.0%  $      4,063.81 N/A N/A

E3050-132
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,310.68 25.0%  $      3,983.01 N/A N/A

E3050-141

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,307.88 25.0%  $      3,980.91 N/A N/A

E3050-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,205.06 25.0%  $      3,903.80 N/A N/A

E3050-231

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,418.41 25.0%  $      4,063.81 N/A N/A

E3050-232
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,310.68 25.0%  $      3,983.01 N/A N/A

E3050-241

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,307.88 25.0%  $      3,980.91 N/A N/A

E3050-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,205.06 25.0%  $      3,903.80 N/A N/A
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E3050-731

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,160.38 25.0%  $      3,870.29 N/A N/A

E3050-732
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,057.81 25.0%  $      3,793.36 N/A N/A

E3050-741

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,055.12 25.0%  $      3,791.34 N/A N/A

E3050-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  4,957.22 25.0%  $      3,717.92 N/A N/A

E3051-131

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,694.73 25.0%  $      4,271.05 N/A N/A

E3051-132

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,574.76 25.0%  $      4,181.07 N/A N/A

E3051-141

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,584.18 25.0%  $      4,188.14 N/A N/A

E3051-142

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,469.14 25.0%  $      4,101.86 N/A N/A

E3051-231

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,694.73 25.0%  $      4,271.05 N/A N/A

E3051-232

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,574.76 25.0%  $      4,181.07 N/A N/A

E3051-241

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,584.18 25.0%  $      4,188.14 N/A N/A
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E3051-242

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,469.14 25.0%  $      4,101.86 N/A N/A

E3051-731

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,423.53 25.0%  $      4,067.65 N/A N/A

E3051-732

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,309.29 25.0%  $      3,981.97 N/A N/A

E3051-741

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,318.28 25.0%  $      3,988.71 N/A N/A

E3051-742

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,208.70 25.0%  $      3,906.53 N/A N/A

E3052-131

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,625.62 25.0%  $      4,219.22 N/A N/A

E3052-132
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,508.75 25.0%  $      4,131.56 N/A N/A

E3052-141

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,515.11 25.0%  $      4,136.33 N/A N/A

E3052-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,403.13 25.0%  $      4,052.35 N/A N/A

E3052-231

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,625.62 25.0%  $      4,219.22 N/A N/A

E3052-232
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,508.75 25.0%  $      4,131.56 N/A N/A

E3052-241

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,515.11 25.0%  $      4,136.33 N/A N/A
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E3052-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,403.13 25.0%  $      4,052.35 N/A N/A

E3052-731

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,357.75 25.0%  $      4,018.31 N/A N/A

E3052-732
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,246.44 25.0%  $      3,934.83 N/A N/A

E3052-741

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,252.46 25.0%  $      3,939.35 N/A N/A

E3052-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,145.83 25.0%  $      3,859.37 N/A N/A

E3053-131

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,901.94 25.0%  $      4,426.46 N/A N/A

E3053-132

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,772.83 25.0%  $      4,329.62 N/A N/A

E3053-141

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,791.41 25.0%  $      4,343.56 N/A N/A

E3053-142

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,667.22 25.0%  $      4,250.42 N/A N/A

E3053-231

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,901.94 25.0%  $      4,426.46 N/A N/A

E3053-232

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,772.83 25.0%  $      4,329.62 N/A N/A

E3053-241

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,791.41 25.0%  $      4,343.56 N/A N/A
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E3053-242

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,667.22 25.0%  $      4,250.42 N/A N/A

E3053-731

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,620.91 25.0%  $      4,215.68 N/A N/A

E3053-732

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,497.92 25.0%  $      4,123.44 N/A N/A

E3053-741

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,515.62 25.0%  $      4,136.72 N/A N/A

E3053-742

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,397.35 25.0%  $      4,048.01 N/A N/A

E3054-131

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,252.63 25.0%  $      3,939.47 N/A N/A

E3054-132
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,152.24 25.0%  $      3,864.18 N/A N/A

E3054-141
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,142.09 25.0%  $      3,856.57 N/A N/A

E3054-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,046.59 25.0%  $      3,784.94 N/A N/A

E3054-231

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,252.63 25.0%  $      3,939.47 N/A N/A

E3054-232
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,152.24 25.0%  $      3,864.18 N/A N/A

E3054-241
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,142.09 25.0%  $      3,856.57 N/A N/A
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E3054-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,046.59 25.0%  $      3,784.94 N/A N/A

E3054-731

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,002.49 25.0%  $      3,751.87 N/A N/A

E3054-732
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  4,906.90 25.0%  $      3,680.18 N/A N/A

E3054-741
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  4,897.22 25.0%  $      3,672.92 N/A N/A

E3054-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  4,806.27 25.0%  $      3,604.70 N/A N/A

E3055-131

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,528.94 25.0%  $      4,146.71 N/A N/A

E3055-132

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,416.34 25.0%  $      4,062.26 N/A N/A

E3055-141

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,418.41 25.0%  $      4,063.81 N/A N/A

E3055-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,310.68 25.0%  $      3,983.01 N/A N/A

E3055-231

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,528.94 25.0%  $      4,146.71 N/A N/A

E3055-232

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,416.34 25.0%  $      4,062.26 N/A N/A

E3055-241

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,418.41 25.0%  $      4,063.81 N/A N/A

2617 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

E3055-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,310.68 25.0%  $      3,983.01 N/A N/A

E3055-731

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,265.63 25.0%  $      3,949.22 N/A N/A

E3055-732

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,158.41 25.0%  $      3,868.81 N/A N/A

E3055-741

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,160.38 25.0%  $      3,870.29 N/A N/A

E3055-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,057.81 25.0%  $      3,793.36 N/A N/A

E3056-131

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,459.84 25.0%  $      4,094.88 N/A N/A

E3056-132
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,350.33 25.0%  $      4,012.75 N/A N/A

E3056-141
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,349.32 25.0%  $      4,011.99 N/A N/A

E3056-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,244.67 25.0%  $      3,933.50 N/A N/A

E3056-231

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,459.84 25.0%  $      4,094.88 N/A N/A

E3056-232
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,350.33 25.0%  $      4,012.75 N/A N/A

E3056-241
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,349.32 25.0%  $      4,011.99 N/A N/A

E3056-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,244.67 25.0%  $      3,933.50 N/A N/A
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E3056-731

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,199.86 25.0%  $      3,899.90 N/A N/A

E3056-732
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,095.55 25.0%  $      3,821.66 N/A N/A

E3056-741
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,094.61 25.0%  $      3,820.96 N/A N/A

E3056-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  4,994.94 25.0%  $      3,746.21 N/A N/A

E3057-131

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,736.16 25.0%  $      4,302.12 N/A N/A

E3057-132

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,614.39 25.0%  $      4,210.79 N/A N/A

E3057-141

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,625.62 25.0%  $      4,219.22 N/A N/A

E3057-142
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,508.75 25.0%  $      4,131.56 N/A N/A

E3057-231

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,736.16 25.0%  $      4,302.12 N/A N/A

E3057-232

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,614.39 25.0%  $      4,210.79 N/A N/A

E3057-241

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,625.62 25.0%  $      4,219.22 N/A N/A

E3057-242
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,508.75 25.0%  $      4,131.56 N/A N/A
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E3057-731

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,463.02 25.0%  $      4,097.27 N/A N/A

E3057-732

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,347.03 25.0%  $      4,010.27 N/A N/A

E3057-741

E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,357.75 25.0%  $      4,018.31 N/A N/A

E3057-742
E-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,246.44 25.0%  $      3,934.83 N/A N/A

E4030-131

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,390.75 25.0%  $      4,043.06 N/A N/A

E4030-132
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,284.30 25.0%  $      3,963.23 N/A N/A

E4030-141

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,280.25 25.0%  $      3,960.19 N/A N/A

E4030-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,178.64 25.0%  $      3,883.98 N/A N/A

E4030-231

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,390.75 25.0%  $      4,043.06 N/A N/A

E4030-232
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,284.30 25.0%  $      3,963.23 N/A N/A

E4030-241

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,280.25 25.0%  $      3,960.19 N/A N/A

E4030-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,178.64 25.0%  $      3,883.98 N/A N/A
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E4030-731

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,134.05 25.0%  $      3,850.54 N/A N/A

E4030-732
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,032.65 25.0%  $      3,774.49 N/A N/A

E4030-741

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,028.80 25.0%  $      3,771.60 N/A N/A

E4030-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  4,932.02 25.0%  $      3,699.02 N/A N/A

E4031-131

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,667.05 25.0%  $      4,250.29 N/A N/A

E4031-132

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,548.36 25.0%  $      4,161.27 N/A N/A

E4031-141

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,556.55 25.0%  $      4,167.41 N/A N/A

E4031-142

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,442.72 25.0%  $      4,082.04 N/A N/A

E4031-231

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,667.05 25.0%  $      4,250.29 N/A N/A

E4031-232

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,548.36 25.0%  $      4,161.27 N/A N/A

E4031-241

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,556.55 25.0%  $      4,167.41 N/A N/A
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E4031-242

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,442.72 25.0%  $      4,082.04 N/A N/A

E4031-731

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,397.19 25.0%  $      4,047.89 N/A N/A

E4031-732

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,284.16 25.0%  $      3,963.12 N/A N/A

E4031-741

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,291.96 25.0%  $      3,968.97 N/A N/A

E4031-742

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,183.56 25.0%  $      3,887.67 N/A N/A

E4032-131

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,598.00 25.0%  $      4,198.50 N/A N/A

E4032-132
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,482.35 25.0%  $      4,111.76 N/A N/A

E4032-141

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,487.46 25.0%  $      4,115.60 N/A N/A

E4032-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,376.71 25.0%  $      4,032.53 N/A N/A

E4032-231

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,598.00 25.0%  $      4,198.50 N/A N/A

E4032-232
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,482.35 25.0%  $      4,111.76 N/A N/A

E4032-241

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,487.46 25.0%  $      4,115.60 N/A N/A
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E4032-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,376.71 25.0%  $      4,032.53 N/A N/A

E4032-731

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,331.44 25.0%  $      3,998.58 N/A N/A

E4032-732
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,221.30 25.0%  $      3,915.98 N/A N/A

E4032-741

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,226.17 25.0%  $      3,919.63 N/A N/A

E4032-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,120.67 25.0%  $      3,840.50 N/A N/A

E4033-131

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,874.30 25.0%  $      4,405.73 N/A N/A

E4033-132

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,746.43 25.0%  $      4,309.82 N/A N/A

E4033-141

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,763.78 25.0%  $      4,322.84 N/A N/A

E4033-142

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,640.77 25.0%  $      4,230.58 N/A N/A

E4033-231

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,874.30 25.0%  $      4,405.73 N/A N/A

E4033-232

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,746.43 25.0%  $      4,309.82 N/A N/A

E4033-241

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,763.78 25.0%  $      4,322.84 N/A N/A
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E4033-242

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,640.77 25.0%  $      4,230.58 N/A N/A

E4033-731

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,594.60 25.0%  $      4,195.95 N/A N/A

E4033-732

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,472.79 25.0%  $      4,104.59 N/A N/A

E4033-741

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,489.33 25.0%  $      4,117.00 N/A N/A

E4033-742

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,372.17 25.0%  $      4,029.13 N/A N/A

E4034-131

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,224.98 25.0%  $      3,918.74 N/A N/A

E4034-132
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,125.84 25.0%  $      3,844.38 N/A N/A

E4034-141
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,114.45 25.0%  $      3,835.84 N/A N/A

E4034-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,020.20 25.0%  $      3,765.15 N/A N/A

E4034-231

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,224.98 25.0%  $      3,918.74 N/A N/A

E4034-232
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,125.84 25.0%  $      3,844.38 N/A N/A

E4034-241
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,114.45 25.0%  $      3,835.84 N/A N/A
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E4034-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,020.20 25.0%  $      3,765.15 N/A N/A

E4034-731

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  4,976.19 25.0%  $      3,732.14 N/A N/A

E4034-732
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  4,881.75 25.0%  $      3,661.31 N/A N/A

E4034-741
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  4,870.89 25.0%  $      3,653.17 N/A N/A

E4034-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  4,781.15 25.0%  $      3,585.86 N/A N/A

E4035-131

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,501.30 25.0%  $      4,125.98 N/A N/A

E4035-132

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,389.92 25.0%  $      4,042.44 N/A N/A

E4035-141

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,390.75 25.0%  $      4,043.06 N/A N/A

E4035-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,284.30 25.0%  $      3,963.23 N/A N/A

E4035-231

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,501.30 25.0%  $      4,125.98 N/A N/A

E4035-232

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,389.92 25.0%  $      4,042.44 N/A N/A

E4035-241

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,390.75 25.0%  $      4,043.06 N/A N/A
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E4035-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,284.30 25.0%  $      3,963.23 N/A N/A

E4035-731

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,239.33 25.0%  $      3,929.50 N/A N/A

E4035-732

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,133.25 25.0%  $      3,849.94 N/A N/A

E4035-741

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,134.05 25.0%  $      3,850.54 N/A N/A

E4035-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,032.65 25.0%  $      3,774.49 N/A N/A

E4036-131

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,432.21 25.0%  $      4,074.16 N/A N/A

E4036-132
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,323.87 25.0%  $      3,992.90 N/A N/A

E4036-141
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,321.71 25.0%  $      3,991.28 N/A N/A

E4036-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,218.25 25.0%  $      3,913.69 N/A N/A

E4036-231

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,432.21 25.0%  $      4,074.16 N/A N/A

E4036-232
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,323.87 25.0%  $      3,992.90 N/A N/A

E4036-241
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,321.71 25.0%  $      3,991.28 N/A N/A

E4036-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,218.25 25.0%  $      3,913.69 N/A N/A
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E4036-731

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,173.54 25.0%  $      3,880.16 N/A N/A

E4036-732
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,070.37 25.0%  $      3,802.78 N/A N/A

E4036-741
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,068.30 25.0%  $      3,801.23 N/A N/A

E4036-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  4,969.78 25.0%  $      3,727.34 N/A N/A

E4037-131

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,708.52 25.0%  $      4,281.39 N/A N/A

E4037-132

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,587.97 25.0%  $      4,190.98 N/A N/A

E4037-141

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,598.00 25.0%  $      4,198.50 N/A N/A

E4037-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,482.35 25.0%  $      4,111.76 N/A N/A

E4037-231

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,708.52 25.0%  $      4,281.39 N/A N/A

E4037-232

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,587.97 25.0%  $      4,190.98 N/A N/A

E4037-241

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,598.00 25.0%  $      4,198.50 N/A N/A

E4037-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,482.35 25.0%  $      4,111.76 N/A N/A
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E4037-731

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,436.70 25.0%  $      4,077.53 N/A N/A

E4037-732

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,321.88 25.0%  $      3,991.41 N/A N/A

E4037-741

E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,331.44 25.0%  $      3,998.58 N/A N/A

E4037-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,221.30 25.0%  $      3,915.98 N/A N/A

E4050-131

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,639.43 25.0%  $      4,229.57 N/A N/A

E4050-132
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,521.96 25.0%  $      4,141.47 N/A N/A

E4050-141

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,528.94 25.0%  $      4,146.71 N/A N/A

E4050-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,416.34 25.0%  $      4,062.26 N/A N/A

E4050-231

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,639.43 25.0%  $      4,229.57 N/A N/A

E4050-232
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,521.96 25.0%  $      4,141.47 N/A N/A

E4050-241

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,528.94 25.0%  $      4,146.71 N/A N/A

E4050-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,416.34 25.0%  $      4,062.26 N/A N/A
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E4050-731

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,370.88 25.0%  $      4,028.16 N/A N/A

E4050-732
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,259.02 25.0%  $      3,944.27 N/A N/A

E4050-741

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,265.63 25.0%  $      3,949.22 N/A N/A

E4050-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,158.41 25.0%  $      3,868.81 N/A N/A

E4051-131

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,915.73 25.0%  $      4,436.80 N/A N/A

E4051-132

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,786.04 25.0%  $      4,339.53 N/A N/A

E4051-141

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,805.23 25.0%  $      4,353.92 N/A N/A

E4051-142

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,680.41 25.0%  $      4,260.31 N/A N/A

E4051-231

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,915.73 25.0%  $      4,436.80 N/A N/A

E4051-232

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,786.04 25.0%  $      4,339.53 N/A N/A

E4051-241

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,805.23 25.0%  $      4,353.92 N/A N/A

2629 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

E4051-242

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,680.41 25.0%  $      4,260.31 N/A N/A

E4051-731

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,634.04 25.0%  $      4,225.53 N/A N/A

E4051-732

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,510.50 25.0%  $      4,132.88 N/A N/A

E4051-741

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,528.79 25.0%  $      4,146.59 N/A N/A

E4051-742

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,409.93 25.0%  $      4,057.45 N/A N/A

E4052-131

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,846.69 25.0%  $      4,385.02 N/A N/A

E4052-132
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,720.01 25.0%  $      4,290.01 N/A N/A

E4052-141

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,736.16 25.0%  $      4,302.12 N/A N/A

E4052-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,614.39 25.0%  $      4,210.79 N/A N/A

E4052-231

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,846.69 25.0%  $      4,385.02 N/A N/A

E4052-232
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,720.01 25.0%  $      4,290.01 N/A N/A

E4052-241

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,736.16 25.0%  $      4,302.12 N/A N/A
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E4052-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,614.39 25.0%  $      4,210.79 N/A N/A

E4052-731

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,568.27 25.0%  $      4,176.20 N/A N/A

E4052-732
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,447.63 25.0%  $      4,085.72 N/A N/A

E4052-741

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,463.02 25.0%  $      4,097.27 N/A N/A

E4052-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,347.03 25.0%  $      4,010.27 N/A N/A

E4053-131

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  6,122.99 25.0%  $      4,592.24 N/A N/A

E4053-132

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,984.09 25.0%  $      4,488.07 N/A N/A

E4053-141

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  6,012.48 25.0%  $      4,509.36 N/A N/A

E4053-142

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,878.46 25.0%  $      4,408.85 N/A N/A

E4053-231

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  6,122.99 25.0%  $      4,592.24 N/A N/A

E4053-232

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,984.09 25.0%  $      4,488.07 N/A N/A

E4053-241

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  6,012.48 25.0%  $      4,509.36 N/A N/A
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E4053-242

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,878.46 25.0%  $      4,408.85 N/A N/A

E4053-731

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,831.43 25.0%  $      4,373.57 N/A N/A

E4053-732

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,699.13 25.0%  $      4,274.35 N/A N/A

E4053-741

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,726.16 25.0%  $      4,294.62 N/A N/A

E4053-742

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,598.54 25.0%  $      4,198.91 N/A N/A

E4054-131

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,473.66 25.0%  $      4,105.25 N/A N/A

E4054-132
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,363.48 25.0%  $      4,022.61 N/A N/A

E4054-141
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,363.13 25.0%  $      4,022.35 N/A N/A

E4054-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,257.86 25.0%  $      3,943.40 N/A N/A

E4054-231

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,473.66 25.0%  $      4,105.25 N/A N/A

E4054-232
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,363.48 25.0%  $      4,022.61 N/A N/A

E4054-241
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,363.13 25.0%  $      4,022.35 N/A N/A
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E4054-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,257.86 25.0%  $      3,943.40 N/A N/A

E4054-731

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,213.03 25.0%  $      3,909.77 N/A N/A

E4054-732
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,108.11 25.0%  $      3,831.08 N/A N/A

E4054-741
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,107.72 25.0%  $      3,830.79 N/A N/A

E4054-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,007.49 25.0%  $      3,755.62 N/A N/A

E4055-131

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,749.98 25.0%  $      4,312.49 N/A N/A

E4055-132

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,627.58 25.0%  $      4,220.69 N/A N/A

E4055-141

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,639.43 25.0%  $      4,229.57 N/A N/A

E4055-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,521.96 25.0%  $      4,141.47 N/A N/A

E4055-231

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,749.98 25.0%  $      4,312.49 N/A N/A

E4055-232

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,627.58 25.0%  $      4,220.69 N/A N/A

E4055-241

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,639.43 25.0%  $      4,229.57 N/A N/A
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E4055-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,521.96 25.0%  $      4,141.47 N/A N/A

E4055-731

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,476.18 25.0%  $      4,107.14 N/A N/A

E4055-732

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,359.61 25.0%  $      4,019.71 N/A N/A

E4055-741

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,370.88 25.0%  $      4,028.16 N/A N/A

E4055-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,259.02 25.0%  $      3,944.27 N/A N/A

E4056-131

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,680.89 25.0%  $      4,260.67 N/A N/A

E4056-132
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,561.55 25.0%  $      4,171.16 N/A N/A

E4056-141
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,570.39 25.0%  $      4,177.79 N/A N/A

E4056-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,455.95 25.0%  $      4,091.96 N/A N/A

E4056-231

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,680.89 25.0%  $      4,260.67 N/A N/A

E4056-232
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,561.55 25.0%  $      4,171.16 N/A N/A

E4056-241
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,570.39 25.0%  $      4,177.79 N/A N/A

E4056-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,455.95 25.0%  $      4,091.96 N/A N/A
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E4056-731

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  5,410.37 25.0%  $      4,057.78 N/A N/A

E4056-732
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  5,296.74 25.0%  $      3,972.56 N/A N/A

E4056-741
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  5,305.12 25.0%  $      3,978.84 N/A N/A

E4056-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  5,196.14 25.0%  $      3,897.11 N/A N/A

E4057-131

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,957.21 25.0%  $      4,467.91 N/A N/A

E4057-132

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,825.63 25.0%  $      4,369.22 N/A N/A

E4057-141

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,846.69 25.0%  $      4,385.02 N/A N/A

E4057-142
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,720.01 25.0%  $      4,290.01 N/A N/A

E4057-231

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,957.21 25.0%  $      4,467.91 N/A N/A

E4057-232

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,825.63 25.0%  $      4,369.22 N/A N/A

E4057-241

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,846.69 25.0%  $      4,385.02 N/A N/A

E4057-242
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,720.01 25.0%  $      4,290.01 N/A N/A
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E4057-731

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Partially 
Assembled (Knocked Down)

EA B  $  5,673.51 25.0%  $      4,255.13 N/A N/A

E4057-732

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-
reusable Carton

EA B  $  5,548.24 25.0%  $      4,161.18 N/A N/A

E4057-741

E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Partially Assembled 
(Knocked Down)

EA B  $  5,568.27 25.0%  $      4,176.20 N/A N/A

E4057-742
E-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Solid Metal Door with Fan; Assembled, Non-

EA B  $  5,447.63 25.0%  $      4,085.72 N/A N/A

F110-C Solution Bundle for Servers, Low Heat Density, 23.6 (600mm) W x 39.4" 
(1000mm) D x 45U H, Black EA B  $  3,144.90 25.0%  $      2,358.68 N/A N/A

F110-D Solution Bundle for Servers, Low Heat Density, 23.6 (600mm) W x 39.4" 
(1000mm) D x 45U H, Signature Blue EA B  $  3,144.90 25.0%  $      2,358.68 N/A N/A

F111-C Solution Bundle for Low Profile Rack-Mount Servers, Low Heat Density, 
27.6 (700mm) W x 42.3" (1075mm) D x 45U H, Black EA B  $  4,335.07 25.0%  $      3,251.30 N/A N/A

F111-D Solution Bundle for Low Profile Rack-Mount Servers, Low Heat Density, 
27.6 (700mm) W x 42.3" (1075mm) D x 45U H, Signature Blue EA B  $  4,335.07 25.0%  $      3,251.30 N/A N/A

F120-C Solution Bundle for Blade Servers, Medium Heat Density, 23.6 (600mm) W 
x 42.3" (1075mm) D x 45U H, Black EA B  $  4,341.29 25.0%  $      3,255.97 N/A N/A

F120-F Solution Bundle for Blade Servers, Medium Heat Density, 23.6 (600mm) W 
x 42.3" (1075mm) D x 45U H, Steel Gray EA B  $  4,341.29 25.0%  $      3,255.97 N/A N/A

F121-C Solution Bundle for Low Profile Rack-Mount Servers, Medium Heat 
Density, 27.6 (700mm) W x 42.3" (1075mm) D x 45U H, Black EA B  $  4,709.75 25.0%  $      3,532.31 N/A N/A

F121-D Solution Bundle for Low Profile Rack-Mount Servers, Medium Heat 
Density, 27.6 (700mm) W x 42.3" (1075mm) D x 45U H, Signature Blue EA B  $  4,709.75 25.0%  $      3,532.31 N/A N/A

F130-C Solution Bundle for Blade Servers, High Heat Density, 23.6 (600mm) W x 
47.2" (1200mm) D x 45U H, Black EA B  $  8,895.35 25.0%  $      6,671.51 N/A N/A

F130-F Solution Bundle for Blade Servers, High Heat Density, 23.6 (600mm) W x 
47.2" (1200mm) D x 45U H, Steel Gray EA B  $  8,895.35 25.0%  $      6,671.51 N/A N/A

F131-C Solution Bundle for Low Profile Rack-Mount Servers, High Heat Density, 
27.6 (700mm) W x 47.2" (1200mm) D x 45U H, Black EA B  $  4,929.54 25.0%  $      3,697.16 N/A N/A

F220-C Solution Bundle for Network Switches and Network Cabling, Medium 
Cabling Density, 27.6 (700mm) W x 35.4" (900mm) D x 45U H, Black EA B  $  2,991.18 25.0%  $      2,243.39 N/A N/A

F230-C Solution Bundle for Network Switches and Network Cabling, High Cabling 
Density, 31.5 (800mm) W x 39.4" (1000mm) D x 45U H, Black EA B  $  4,175.00 25.0%  $      3,131.25 N/A N/A

F230-D Solution Bundle for Network Switches and Network Cabling, High Cabling 
Density, 31.5 (800mm) W x 39.4" (1000mm) D x 45U H, Signature Blue EA B  $  4,175.00 25.0%  $      3,131.25 N/A N/A

F300-C Solution Bundle for General Purpose Mixed Use, 27.6 (700mm) W x 39.4" 
(1000mm) D x 45U H, Black EA B  $  2,978.93 25.0%  $      2,234.20 N/A N/A
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F300-F Solution Bundle for General Purpose Mixed Use, 27.6 (700mm) W x 39.4" 
(1000mm) D x 45U H, Steel Gray EA B  $  2,978.93 25.0%  $      2,234.20 N/A N/A

F600-0 Environmental Monitoring Solutions Bundle EA B  $  3,458.33 25.0%  $      2,593.75 N/A N/A

F600-1 Rim-600 International Solution Bundle, Shipped W/O Power Cord and 
With Celsius Temp Sensor EA B  $  3,448.35 25.0%  $      2,586.26 N/A N/A

FHD-C1M-111B-C52

TeraFrame HD Cabinet, 42U X 600 mm X 1075 mm , Square Punched 
Rails, Perforated Metal Front Door, Solid Metal Rear Door, Single Point 
Cam Latch, Vertical Exhaust Duct Kit 20"-34" Height, Two Solid Side 
Panels, with Casters, with Shock Pallet and Re-Usabl

EA B  $  5,159.02 25.0%  $      3,869.27 N/A N/A

FHD-C1M-111B-C62

TeraFrame HD Cabinet, 42U X 600 mm X 1075 mm , Square Punched 
Rails, Perforated Metal Front Door, Solid Metal Rear Door, Single Point 
Cam Latch, Vertical Exhaust Duct Kit 34"-60" Height, Two Solid Side 
Panels, with Casters, with Shock Pallet and Re-Usabl

EA B  $  5,359.34 25.0%  $      4,019.51 N/A N/A

FHD-C1M-112B-C42

TeraFrame HD Cabinet, 42U X 600 mm X 1075 mm , Square Punched 
Rails, Perforated Metal Front Door, PERFORATED METAL REAR DOOR, 
SINGLE POINT CAM LATCH, Server Top Panel, Two Solid Side Panels, 
with Casters, with Shock Pallet and Re-Usable Carton, Black

EA B  $  4,679.91 25.0%  $      3,509.93 N/A N/A

FHD-C1M-113B-C42

TeraFrame HD Cabinet, 42U X 600 mm X 1075 mm , Square Punched 
Rails, Perforated Metal Front Door, Double Perforated Metal Rear Door, 
Single Point Cam Latch, Server Top Panel, Two Solid Side Panels, with 
Casters, with Shock Pallet and Re-Usable Carton, Bl

EA B  $  4,847.69 25.0%  $      3,635.77 N/A N/A

FHD-C1U-111B-C52

TeraFrame HD Cabinet, 42U X 600 mm X 1200 mm , Square Punched 
Rails, Perforated Metal Front Door, Solid Metal Rear Door, Single Point 
Cam Latch, Vertical Exhaust Duct Kit 20"-34" Height, Two Solid Side 
Panels, with Casters, with Shock Pallet and Re-Usabl

EA B  $  5,453.38 25.0%  $      4,090.04 N/A N/A

FHD-C1U-111B-C62

TeraFrame HD Cabinet, 42U X 600 mm X 1200 mm , Square Punched 
Rails, Perforated Metal Front Door, Solid Metal Rear Door, Single Point 
Cam Latch, Vertical Exhaust Duct Kit 34"-60" Height, Two Solid Side 
Panels, with Casters, with Shock Pallet and Re-Usabl

EA B  $  5,653.71 25.0%  $      4,240.28 N/A N/A

FHD-C1U-112B-C42

TeraFrame HD Cabinet, 42U X 600 mm X 1200 mm , Square Punched 
Rails, Perforated Metal Front Door, PERFORATED METAL REAR DOOR, 
SINGLE POINT CAM LATCH, Server Top Panel, Two Solid Side Panels, 
with Casters, with Shock Pallet and Re-Usable Carton, Black

EA B  $  4,936.02 25.0%  $      3,702.02 N/A N/A

FHD-C1U-113B-C42

TeraFrame HD Cabinet, 42U X 600 mm X 1200 mm , Square Punched 
Rails, Perforated Metal Front Door, Double Perforated Metal Rear Door, 
Single Point Cam Latch, Server Top Panel, Two Solid Side Panels, with 
Casters, with Shock Pallet and Re-Usable Carton, Bl

EA B  $  5,103.79 25.0%  $      3,827.84 N/A N/A

FHD-F1M-111B-C52

TeraFrame HD Cabinet, 45U X 600 mm X 1075 mm , Square Punched 
Rails, Perforated Metal Front Door, Solid Metal Rear Door, Single Point 
Cam Latch, Vertical Exhaust Duct Kit 20"-34" Height, Two Solid Side 
Panels, with Casters, with Shock Pallet and Re-Usabl

EA B  $  5,336.11 25.0%  $      4,002.08 N/A N/A

FHD-F1M-111B-C62

TeraFrame HD Cabinet, 45U X 600 mm X 1075 mm , Square Punched 
Rails, Perforated Metal Front Door, Solid Metal Rear Door, Single Point 
Cam Latch, Vertical Exhaust Duct Kit 34"-60" Height, Two Solid Side 
Panels, with Casters, with Shock Pallet and Re-Usabl

EA B  $  5,536.44 25.0%  $      4,152.33 N/A N/A
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FHD-F1M-112B-C42

TeraFrame HD Cabinet, 45U X 600 mm X 1075 mm , Square Punched 
Rails, Perforated Metal Front Door, PERFORATED METAL REAR DOOR, 
SINGLE POINT CAM LATCH, Server Top Panel, Two Solid Side Panels, 
with Casters, with Shock Pallet and Re-Usable Carton, Black

EA B  $  4,860.22 25.0%  $      3,645.17 N/A N/A

FHD-F1M-113B-C42

TeraFrame HD Cabinet, 45U X 600 mm X 1075 mm , Square Punched 
Rails, Perforated Metal Front Door, Double Perforated Metal Rear Door, 
Single Point Cam Latch, Server Top Panel, Two Solid Side Panels, with 
Casters, with Shock Pallet and Re-Usable Carton, Bl

EA B  $  5,049.75 25.0%  $      3,787.31 N/A N/A

FHD-F1U-111B-C52

TeraFrame HD Cabinet, 45U X 600 mm X 1200 mm , Square Punched 
Rails, Perforated Metal Front Door, Solid Metal Rear Door, Single Point 
Cam Latch, Vertical Exhaust Duct Kit 20"-34" Height, Two Solid Side 
Panels, with Casters, with Shock Pallet and Re-Usabl

EA B  $  5,640.09 25.0%  $      4,230.07 N/A N/A

FHD-F1U-111B-C62

TeraFrame HD Cabinet, 45U X 600 mm X 1200 mm , Square Punched 
Rails, Perforated Metal Front Door, Solid Metal Rear Door, Single Point 
Cam Latch, Vertical Exhaust Duct Kit 34"-60" Height, Two Solid Side 
Panels, with Casters, with Shock Pallet and Re-Usabl

EA B  $  5,840.40 25.0%  $      4,380.30 N/A N/A

FHD-F1U-112B-C42

TeraFrame HD Cabinet, 45U X 600 mm X 1200 mm , Square Punched 
Rails, Perforated Metal Front Door, PERFORATED METAL REAR DOOR, 
SINGLE POINT CAM LATCH, Server Top Panel, Two Solid Side Panels, 
with Casters, with Shock Pallet and Re-Usable Carton, Black

EA B  $  5,125.93 25.0%  $      3,844.45 N/A N/A

FHD-F1U-113B-C42

TeraFrame HD Cabinet, 45U X 600 mm X 1200 mm , Square Punched 
Rails, Perforated Metal Front Door, Double Perforated Metal Rear Door, 
Single Point Cam Latch, Server Top Panel, Two Solid Side Panels, with 
Casters, with Shock Pallet and Re-Usable Carton, Bl

EA B  $  5,315.48 25.0%  $      3,986.61 N/A N/A

FHD-H1M-111B-C52

TeraFrame HD Cabinet, 47U X 600 mm X 1075 mm , Square Punched 
Rails, Perforated Metal Front Door, Solid Metal Rear Door, Single Point 
Cam Latch, Vertical Exhaust Duct Kit 20"-34" Height, Two Solid Side 
Panels, with Casters, with Shock Pallet and Re-Usabl

EA B  $  5,977.97 25.0%  $      4,483.48 N/A N/A

FHD-H1M-111B-C62

TeraFrame HD Cabinet, 47U X 600 mm X 1075 mm , Square Punched 
Rails, Perforated Metal Front Door, Solid Metal Rear Door, Single Point 
Cam Latch, Vertical Exhaust Duct Kit 34"-60" Height, Two Solid Side 
Panels, with Casters, with Shock Pallet and Re-Usabl

EA B  $  6,178.28 25.0%  $      4,633.71 N/A N/A

FHD-H1M-112B-C42

TeraFrame HD Cabinet, 47U X 600 mm X 1075 mm , Square Punched 
Rails, Perforated Metal Front Door, PERFORATED METAL REAR DOOR, 
SINGLE POINT CAM LATCH, Server Top Panel, Two Solid Side Panels, 
with Casters, with Shock Pallet and Re-Usable Carton, Black

EA B  $  5,507.83 25.0%  $      4,130.87 N/A N/A

FHD-H1M-113B-C42

TeraFrame HD Cabinet, 47U X 600 mm X 1075 mm , Square Punched 
Rails, Perforated Metal Front Door, Double Perforated Metal Rear Door, 
Single Point Cam Latch, Server Top Panel, Two Solid Side Panels, with 
Casters, with Shock Pallet and Re-Usable Carton, Bl

EA B  $  5,764.02 25.0%  $      4,323.02 N/A N/A

FHD-H1U-111B-C52

TeraFrame HD Cabinet, 47U X 600 mm X 1200 mm , Square Punched 
Rails, Perforated Metal Front Door, Solid Metal Rear Door, Single Point 
Cam Latch, Vertical Exhaust Duct Kit 20"-34" Height, Two Solid Side 
Panels, with Casters, with Shock Pallet and Re-Usabl

EA B  $  6,327.60 25.0%  $      4,745.70 N/A N/A
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FHD-H1U-111B-C62

TeraFrame HD Cabinet, 47U X 600 mm X 1200 mm , Square Punched 
Rails, Perforated Metal Front Door, Solid Metal Rear Door, Single Point 
Cam Latch, Vertical Exhaust Duct Kit 34"-60" Height, Two Solid Side 
Panels, with Casters, with Shock Pallet and Re-Usabl

EA B  $  6,527.92 25.0%  $      4,895.94 N/A N/A

FHD-H1U-112B-C42

TeraFrame HD Cabinet, 47U X 600 mm X 1200 mm , Square Punched 
Rails, Perforated Metal Front Door, PERFORATED METAL REAR DOOR, 
SINGLE POINT CAM LATCH, Server Top Panel, Two Solid Side Panels, 
with Casters, with Shock Pallet and Re-Usable Carton, Black

EA B  $  5,819.22 25.0%  $      4,364.42 N/A N/A

FHD-H1U-113B-C42

TeraFrame HD Cabinet, 47U X 600 mm X 1200 mm , Square Punched 
Rails, Perforated Metal Front Door, Double Perforated Metal Rear Door, 
Single Point Cam Latch, Server Top Panel, Two Solid Side Panels, with 
Casters, with Shock Pallet and Re-Usable Carton, Bl

EA B  $  6,075.41 25.0%  $      4,556.56 N/A N/A

FP-B33-06 Foam Kit; 7.75"W x 0.25"H; Gray EA B  $       84.22 25.0%  $           63.17 N/A N/A
FP-B33-11 Foam Kit; 11"W x 0.25"H; Gray EA B  $     155.84 25.0%  $         116.88 N/A N/A
FP-B33-25 Foam Kit; 3"W x 0.25"H; Gray EA B  $       65.67 25.0%  $           49.25 N/A N/A

GF-1A100-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,406.85 25.0%  $      1,055.14 N/A N/A

GF-1A100-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,406.85 25.0%  $      1,055.14 N/A N/A

GF-1A100-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,477.20 25.0%  $      1,107.90 N/A N/A

GF-1A100-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,477.20 25.0%  $      1,107.90 N/A N/A

GF-1A10A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $     888.88 25.0%  $         666.66 N/A N/A

GF-1A10A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $     888.88 25.0%  $         666.66 N/A N/A

GF-1A10A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $     933.32 25.0%  $         699.99 N/A N/A
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GF-1A10A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $     933.32 25.0%  $         699.99 N/A N/A

GF-1A110-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  1,487.65 25.0%  $      1,115.74 N/A N/A

GF-1A110-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  1,487.65 25.0%  $      1,115.74 N/A N/A

GF-1A110-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  1,562.03 25.0%  $      1,171.52 N/A N/A

GF-1A110-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  1,562.03 25.0%  $      1,171.52 N/A N/A

GF-1A11A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $     969.66 25.0%  $         727.25 N/A N/A

GF-1A11A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $     969.66 25.0%  $         727.25 N/A N/A

GF-1A11A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,018.15 25.0%  $         763.61 N/A N/A

GF-1A11A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,018.15 25.0%  $         763.61 N/A N/A

GF-1A120-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,536.43 25.0%  $      1,152.32 N/A N/A
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GF-1A120-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,536.43 25.0%  $      1,152.32 N/A N/A

GF-1A120-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,613.25 25.0%  $      1,209.94 N/A N/A

GF-1A120-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,613.25 25.0%  $      1,209.94 N/A N/A

GF-1A12A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,029.01 25.0%  $         771.76 N/A N/A

GF-1A12A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,029.01 25.0%  $         771.76 N/A N/A

GF-1A12A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,080.47 25.0%  $         810.35 N/A N/A

GF-1A12A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,080.47 25.0%  $         810.35 N/A N/A

GF-1A200

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
23.62'' (600 mm) W x 40.32'' (1024 mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  1,435.58 25.0%  $      1,076.69 N/A N/A

GF-1A200-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,435.57 25.0%  $      1,076.68 N/A N/A

GF-1A200-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,435.57 25.0%  $      1,076.68 N/A N/A
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GF-1A200-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,507.36 25.0%  $      1,130.52 N/A N/A

GF-1A200-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,507.36 25.0%  $      1,130.52 N/A N/A

GF-1A20A
GlobalFrame Cabinet, 42U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 40.31'' (1024 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $     907.02 25.0%  $         680.27 N/A N/A

GF-1A20A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $     907.02 25.0%  $         680.27 N/A N/A

GF-1A20A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $     907.02 25.0%  $         680.27 N/A N/A

GF-1A20A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $     952.37 25.0%  $         714.28 N/A N/A

GF-1A20A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $     952.37 25.0%  $         714.28 N/A N/A

GF-1A210

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
23.62'' (600 mm) W x 40.31'' (1024mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  1,518.02 25.0%  $      1,138.52 N/A N/A

GF-1A210-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,518.02 25.0%  $      1,138.52 N/A N/A

GF-1A210-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,518.02 25.0%  $      1,138.52 N/A N/A
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GF-1A210-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,593.90 25.0%  $      1,195.43 N/A N/A

GF-1A210-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,593.90 25.0%  $      1,195.43 N/A N/A

GF-1A21A
GlobalFrame Cabinet, 42U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 40.31'' (1024 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $     989.45 25.0%  $         742.09 N/A N/A

GF-1A21A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $     989.45 25.0%  $         742.09 N/A N/A

GF-1A21A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $     989.45 25.0%  $         742.09 N/A N/A

GF-1A21A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,038.92 25.0%  $         779.19 N/A N/A

GF-1A21A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,038.92 25.0%  $         779.19 N/A N/A

GF-1A220

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 23.62'' (600 mm) W x 40.31'' (1024 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  1,600.45 25.0%  $      1,200.34 N/A N/A

GF-1A220-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,600.45 25.0%  $      1,200.34 N/A N/A

GF-1A220-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,600.45 25.0%  $      1,200.34 N/A N/A
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GF-1A220-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,680.47 25.0%  $      1,260.35 N/A N/A

GF-1A220-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,680.47 25.0%  $      1,260.35 N/A N/A

GF-1A22A
GlobalFrame Cabinet, 42U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 40.31'' (1024 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,071.88 25.0%  $         803.91 N/A N/A

GF-1A22A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,071.88 25.0%  $         803.91 N/A N/A

GF-1A22A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,071.88 25.0%  $         803.91 N/A N/A

GF-1A22A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,125.49 25.0%  $         844.12 N/A N/A

GF-1A22A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,125.49 25.0%  $         844.12 N/A N/A

GF-1A300

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
23.62'' (600 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  1,467.10 25.0%  $      1,100.33 N/A N/A

GF-1A300-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,467.08 25.0%  $      1,100.31 N/A N/A

GF-1A300-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,467.08 25.0%  $      1,100.31 N/A N/A

GF-1A300-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,540.44 25.0%  $      1,155.33 N/A N/A
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GF-1A300-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,540.44 25.0%  $      1,155.33 N/A N/A

GF-1A301
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Short VED, Black, 23.62'' 
(600 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H (max overall)

EA B  $  2,084.20 25.0%  $      1,563.15 N/A N/A

GF-1A301-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,084.18 25.0%  $      1,563.14 N/A N/A

GF-1A301-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,084.18 25.0%  $      1,563.14 N/A N/A

GF-1A301-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,188.39 25.0%  $      1,641.29 N/A N/A

GF-1A301-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,188.39 25.0%  $      1,641.29 N/A N/A

GF-1A302
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Tall VED, Black, 23.62'' 
(600 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H (max overall)

EA B  $  2,353.85 25.0%  $      1,765.39 N/A N/A

GF-1A302-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,353.84 25.0%  $      1,765.38 N/A N/A

GF-1A302-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,353.84 25.0%  $      1,765.38 N/A N/A

GF-1A302-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,471.55 25.0%  $      1,853.66 N/A N/A

GF-1A302-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,471.55 25.0%  $      1,853.66 N/A N/A
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GF-1A303

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Shock 
Pallet, Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  2,517.70 25.0%  $      1,888.28 N/A N/A

GF-1A303-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  2,517.68 25.0%  $      1,888.26 N/A N/A

GF-1A303-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  2,643.57 25.0%  $      1,982.68 N/A N/A

GF-1A30A
GlobalFrame Cabinet, 42U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $     933.28 25.0%  $         699.96 N/A N/A

GF-1A30A-CA
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $     933.28 25.0%  $         699.96 N/A N/A

GF-1A30A-CB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $     933.28 25.0%  $         699.96 N/A N/A

GF-1A30A-EA
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $     979.95 25.0%  $         734.96 N/A N/A

GF-1A30A-EB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $     979.95 25.0%  $         734.96 N/A N/A

GF-1A30B

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  1,901.59 25.0%  $      1,426.19 N/A N/A

GF-1A30B-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  1,901.59 25.0%  $      1,426.19 N/A N/A

GF-1A30B-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  1,901.59 25.0%  $      1,426.19 N/A N/A

GF-1A30B-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  1,996.67 25.0%  $      1,497.50 N/A N/A
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GF-1A30B-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  1,996.67 25.0%  $      1,497.50 N/A N/A

GF-1A30C

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,171.24 25.0%  $      1,628.43 N/A N/A

GF-1A30C-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - S

EA B  $  2,171.24 25.0%  $      1,628.43 N/A N/A

GF-1A30C-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  2,171.24 25.0%  $      1,628.43 N/A N/A

GF-1A30C-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  2,279.80 25.0%  $      1,709.85 N/A N/A

GF-1A30C-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  2,279.80 25.0%  $      1,709.85 N/A N/A

GF-1A30D
GlobalFrame Cabinet, 42U, No Doors, No Side Panels, No Top Panel, 
Casters, Shock Pallet, Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 
79.27'' (2013 mm) H (max overall)

EA B  $  1,983.88 25.0%  $      1,487.91 N/A N/A

GF-1A30D-CB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Black, 6 - Slide

EA B  $  1,983.88 25.0%  $      1,487.91 N/A N/A

GF-1A30D-EB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Glacier White, 6 - Slide

EA B  $  2,083.08 25.0%  $      1,562.31 N/A N/A

GF-1A310

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
23.62'' (600 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  1,507.51 25.0%  $      1,130.63 N/A N/A

GF-1A310-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  1,507.51 25.0%  $      1,130.63 N/A N/A

GF-1A310-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  1,507.51 25.0%  $      1,130.63 N/A N/A
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GF-1A310-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  1,582.87 25.0%  $      1,187.15 N/A N/A

GF-1A310-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  1,582.87 25.0%  $      1,187.15 N/A N/A

GF-1A311
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Short VED, Black, 
23.62'' (600 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H (max 

EA B  $  2,177.14 25.0%  $      1,632.86 N/A N/A

GF-1A311-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,177.14 25.0%  $      1,632.86 N/A N/A

GF-1A311-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,177.14 25.0%  $      1,632.86 N/A N/A

GF-1A311-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,285.99 25.0%  $      1,714.49 N/A N/A

GF-1A311-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,285.99 25.0%  $      1,714.49 N/A N/A

GF-1A312
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Tall VED, Black, 
23.62'' (600 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H (max 

EA B  $  2,446.79 25.0%  $      1,835.09 N/A N/A

GF-1A312-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,446.79 25.0%  $      1,835.09 N/A N/A

GF-1A312-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,446.79 25.0%  $      1,835.09 N/A N/A

GF-1A312-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,569.13 25.0%  $      1,926.85 N/A N/A
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GF-1A312-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,569.13 25.0%  $      1,926.85 N/A N/A

GF-1A313

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Shock 
Pallet, Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  2,610.64 25.0%  $      1,957.98 N/A N/A

GF-1A313-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, Standard Top / Shock Pallet, Perforated 
Metal Front Door, Single Point Swing Handle Latch, Double Perforated 
Metal Rear Door, Two Point Swing Handle Latc

EA B  $  2,610.64 25.0%  $      1,957.98 N/A N/A

GF-1A313-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, Standard Top / Shock Pallet, Perforated 
Metal Front Door, Single Point Swing Handle Latch, Double Perforated 
Metal Rear Door, Two Point Swing Handle Latc

EA B  $  2,741.17 25.0%  $      2,055.88 N/A N/A

GF-1A31A
GlobalFrame Cabinet, 42U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,026.22 25.0%  $         769.67 N/A N/A

GF-1A31A-CA
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,026.22 25.0%  $         769.67 N/A N/A

GF-1A31A-CB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,026.22 25.0%  $         769.67 N/A N/A

GF-1A31A-EA
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,077.55 25.0%  $         808.16 N/A N/A

GF-1A31A-EB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,077.55 25.0%  $         808.16 N/A N/A

GF-1A31B

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  1,994.53 25.0%  $      1,495.90 N/A N/A

GF-1A31B-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sli

EA B  $  1,994.53 25.0%  $      1,495.90 N/A N/A

GF-1A31B-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  1,994.53 25.0%  $      1,495.90 N/A N/A
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GF-1A31B-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  2,094.26 25.0%  $      1,570.70 N/A N/A

GF-1A31B-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  2,094.26 25.0%  $      1,570.70 N/A N/A

GF-1A31C

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,264.18 25.0%  $      1,698.14 N/A N/A

GF-1A31C-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  2,264.18 25.0%  $      1,698.14 N/A N/A

GF-1A31C-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,264.18 25.0%  $      1,698.14 N/A N/A

GF-1A31C-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,377.40 25.0%  $      1,783.05 N/A N/A

GF-1A31C-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,377.40 25.0%  $      1,783.05 N/A N/A

GF-1A31D
GlobalFrame Cabinet, 42U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Shock Pallet, Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 
79.27'' (2013 mm) H (max overall)

EA B  $  2,076.82 25.0%  $      1,557.62 N/A N/A

GF-1A31D-CB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, No Top / Shock Pallet, No Front Door, 
No Rear Door, Black, 6 - Slide

EA B  $  2,076.82 25.0%  $      1,557.62 N/A N/A

GF-1A31D-EB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, No Top / Shock Pallet, No Front Door, 
No Rear Door, Glacier White, 6 - Slide

EA B  $  2,180.68 25.0%  $      1,635.51 N/A N/A

GF-1A320

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  1,532.13 25.0%  $      1,149.10 N/A N/A

GF-1A320-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,532.13 25.0%  $      1,149.10 N/A N/A
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GF-1A320-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,532.13 25.0%  $      1,149.10 N/A N/A

GF-1A320-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,608.73 25.0%  $      1,206.55 N/A N/A

GF-1A320-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,608.73 25.0%  $      1,206.55 N/A N/A

GF-1A321

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Short VED, Black, 
23.62'' (600 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  2,270.08 25.0%  $      1,702.56 N/A N/A

GF-1A321-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,270.08 25.0%  $      1,702.56 N/A N/A

GF-1A321-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,270.08 25.0%  $      1,702.56 N/A N/A

GF-1A321-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,383.59 25.0%  $      1,787.69 N/A N/A

GF-1A321-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,383.59 25.0%  $      1,787.69 N/A N/A

GF-1A322
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Tall VED, Black, 
23.62'' (600 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H (max 

EA B  $  2,539.73 25.0%  $      1,904.80 N/A N/A

GF-1A322-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,539.73 25.0%  $      1,904.80 N/A N/A

GF-1A322-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,539.73 25.0%  $      1,904.80 N/A N/A
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GF-1A322-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,666.72 25.0%  $      2,000.04 N/A N/A

GF-1A322-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,666.72 25.0%  $      2,000.04 N/A N/A

GF-1A323

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Shock Pallet, Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 79.27'' 
(2013 mm) H (max overall)

EA B  $  2,703.58 25.0%  $      2,027.69 N/A N/A

GF-1A323-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  2,703.58 25.0%  $      2,027.69 N/A N/A

GF-1A323-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  2,838.75 25.0%  $      2,129.06 N/A N/A

GF-1A32A
GlobalFrame Cabinet, 42U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,119.16 25.0%  $         839.37 N/A N/A

GF-1A32A-CA
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,119.16 25.0%  $         839.37 N/A N/A

GF-1A32A-CB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,119.16 25.0%  $         839.37 N/A N/A

GF-1A32A-EA
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,175.13 25.0%  $         881.35 N/A N/A

GF-1A32A-EB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,175.13 25.0%  $         881.35 N/A N/A

GF-1A32B

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,087.46 25.0%  $      1,565.60 N/A N/A

GF-1A32B-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  2,087.46 25.0%  $      1,565.60 N/A N/A
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GF-1A32B-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,087.46 25.0%  $      1,565.60 N/A N/A

GF-1A32B-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,191.84 25.0%  $      1,643.88 N/A N/A

GF-1A32B-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,191.84 25.0%  $      1,643.88 N/A N/A

GF-1A32C

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,357.12 25.0%  $      1,767.84 N/A N/A

GF-1A32C-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - S

EA B  $  2,357.12 25.0%  $      1,767.84 N/A N/A

GF-1A32C-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  2,357.12 25.0%  $      1,767.84 N/A N/A

GF-1A32C-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  2,474.98 25.0%  $      1,856.24 N/A N/A

GF-1A32C-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  2,474.98 25.0%  $      1,856.24 N/A N/A

GF-1A32D
GlobalFrame Cabinet, 42U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Shock Pallet, Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 
79.27'' (2013 mm) H (max overall)

EA B  $  2,169.76 25.0%  $      1,627.32 N/A N/A

GF-1A32D-CB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Black, 6 - Slide

EA B  $  2,169.76 25.0%  $      1,627.32 N/A N/A

GF-1A32D-EB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Glacier White, 6 - Slide

EA B  $  2,278.26 25.0%  $      1,708.70 N/A N/A

GF-1A400

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
23.62'' (600 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  1,668.47 25.0%  $      1,251.35 N/A N/A
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GF-1A400-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,668.45 25.0%  $      1,251.34 N/A N/A

GF-1A400-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,668.45 25.0%  $      1,251.34 N/A N/A

GF-1A400-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,751.88 25.0%  $      1,313.91 N/A N/A

GF-1A400-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,751.88 25.0%  $      1,313.91 N/A N/A

GF-1A401
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Short VED, Black, 23.62'' 
(600 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H (max overall)

EA B  $  2,285.57 25.0%  $      1,714.18 N/A N/A

GF-1A401-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,285.55 25.0%  $      1,714.16 N/A N/A

GF-1A401-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,285.55 25.0%  $      1,714.16 N/A N/A

GF-1A401-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,399.84 25.0%  $      1,799.88 N/A N/A

GF-1A401-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,399.84 25.0%  $      1,799.88 N/A N/A
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GF-1A402
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Tall VED, Black, 23.62'' 
(600 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H (max overall)

EA B  $  2,563.97 25.0%  $      1,922.98 N/A N/A

GF-1A402-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,563.96 25.0%  $      1,922.97 N/A N/A

GF-1A402-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,563.96 25.0%  $      1,922.97 N/A N/A

GF-1A402-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,692.17 25.0%  $      2,019.13 N/A N/A

GF-1A402-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,692.17 25.0%  $      2,019.13 N/A N/A

GF-1A403

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Shock 
Pallet, Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  2,762.84 25.0%  $      2,072.13 N/A N/A

GF-1A403-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  2,762.82 25.0%  $      2,072.12 N/A N/A

GF-1A403-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  2,900.97 25.0%  $      2,175.73 N/A N/A

GF-1A40A
GlobalFrame Cabinet, 42U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,117.14 25.0%  $         837.86 N/A N/A

GF-1A40A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,117.14 25.0%  $         837.86 N/A N/A
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GF-1A40A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,117.14 25.0%  $         837.86 N/A N/A

GF-1A40A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,173.00 25.0%  $         879.75 N/A N/A

GF-1A40A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,173.00 25.0%  $         879.75 N/A N/A

GF-1A40B

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,102.95 25.0%  $      1,577.21 N/A N/A

GF-1A40B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,102.95 25.0%  $      1,577.21 N/A N/A

GF-1A40B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,102.95 25.0%  $      1,577.21 N/A N/A

GF-1A40B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,208.10 25.0%  $      1,656.08 N/A N/A

GF-1A40B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,208.10 25.0%  $      1,656.08 N/A N/A

GF-1A40C

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,381.36 25.0%  $      1,786.02 N/A N/A

GF-1A40C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,381.36 25.0%  $      1,786.02 N/A N/A
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GF-1A40C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,381.36 25.0%  $      1,786.02 N/A N/A

GF-1A40C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,500.43 25.0%  $      1,875.32 N/A N/A

GF-1A40C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,500.43 25.0%  $      1,875.32 N/A N/A

GF-1A40D
GlobalFrame Cabinet, 42U, No Doors, No Side Panels, No Top Panel, 
Casters, Shock Pallet, Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 
79.27'' (2013 mm) H (max overall)

EA B  $  2,211.51 25.0%  $      1,658.63 N/A N/A

GF-1A40D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,211.51 25.0%  $      1,658.63 N/A N/A

GF-1A40D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,322.08 25.0%  $      1,741.56 N/A N/A

GF-1A410

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
23.62'' (600 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  1,796.42 25.0%  $      1,347.32 N/A N/A

GF-1A410-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,796.42 25.0%  $      1,347.32 N/A N/A

GF-1A410-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,796.42 25.0%  $      1,347.32 N/A N/A

GF-1A410-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,886.24 25.0%  $      1,414.68 N/A N/A
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GF-1A410-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,886.24 25.0%  $      1,414.68 N/A N/A

GF-1A411
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Short VED, Black, 
23.62'' (600 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H (max 

EA B  $  2,413.52 25.0%  $      1,810.14 N/A N/A

GF-1A411-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,413.52 25.0%  $      1,810.14 N/A N/A

GF-1A411-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,413.52 25.0%  $      1,810.14 N/A N/A

GF-1A411-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,534.19 25.0%  $      1,900.64 N/A N/A

GF-1A411-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,534.19 25.0%  $      1,900.64 N/A N/A

GF-1A412
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Tall VED, Black, 
23.62'' (600 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H (max 

EA B  $  2,691.93 25.0%  $      2,018.95 N/A N/A

GF-1A412-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,691.93 25.0%  $      2,018.95 N/A N/A

GF-1A412-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,691.93 25.0%  $      2,018.95 N/A N/A
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GF-1A412-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,826.52 25.0%  $      2,119.89 N/A N/A

GF-1A412-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,826.52 25.0%  $      2,119.89 N/A N/A

GF-1A413

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Shock 
Pallet, Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  2,890.80 25.0%  $      2,168.10 N/A N/A

GF-1A413-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH,

EA B  $  2,890.80 25.0%  $      2,168.10 N/A N/A

GF-1A413-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH,

EA B  $  3,035.33 25.0%  $      2,276.50 N/A N/A

GF-1A41A
GlobalFrame Cabinet, 42U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,245.10 25.0%  $         933.83 N/A N/A

GF-1A41A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,245.10 25.0%  $         933.83 N/A N/A

GF-1A41A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,245.10 25.0%  $         933.83 N/A N/A

GF-1A41A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,307.35 25.0%  $         980.51 N/A N/A

GF-1A41A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,307.35 25.0%  $         980.51 N/A N/A

GF-1A41B

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,230.91 25.0%  $      1,673.18 N/A N/A
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GF-1A41B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLIDE

EA B  $  2,230.91 25.0%  $      1,673.18 N/A N/A

GF-1A41B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLIDE

EA B  $  2,230.91 25.0%  $      1,673.18 N/A N/A

GF-1A41B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 4

EA B  $  2,342.46 25.0%  $      1,756.85 N/A N/A

GF-1A41B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 6

EA B  $  2,342.46 25.0%  $      1,756.85 N/A N/A

GF-1A41C

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,509.32 25.0%  $      1,881.99 N/A N/A

GF-1A41C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,509.32 25.0%  $      1,881.99 N/A N/A

GF-1A41C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,509.32 25.0%  $      1,881.99 N/A N/A

GF-1A41C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  2,634.80 25.0%  $      1,976.10 N/A N/A

GF-1A41C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  2,634.80 25.0%  $      1,976.10 N/A N/A
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GF-1A41D
GlobalFrame Cabinet, 42U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Shock Pallet, Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 
79.27'' (2013 mm) H (max overall)

EA B  $  2,339.47 25.0%  $      1,754.60 N/A N/A

GF-1A41D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,339.47 25.0%  $      1,754.60 N/A N/A

GF-1A41D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,456.45 25.0%  $      1,842.34 N/A N/A

GF-1A420

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  1,924.38 25.0%  $      1,443.29 N/A N/A

GF-1A420-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,924.38 25.0%  $      1,443.29 N/A N/A

GF-1A420-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,924.38 25.0%  $      1,443.29 N/A N/A

GF-1A420-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,020.60 25.0%  $      1,515.45 N/A N/A

GF-1A420-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,020.60 25.0%  $      1,515.45 N/A N/A

GF-1A421

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Short VED, Black, 
23.62'' (600 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  2,541.48 25.0%  $      1,906.11 N/A N/A

GF-1A421-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,541.48 25.0%  $      1,906.11 N/A N/A
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GF-1A421-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,541.48 25.0%  $      1,906.11 N/A N/A

GF-1A421-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,668.56 25.0%  $      2,001.42 N/A N/A

GF-1A421-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,668.56 25.0%  $      2,001.42 N/A N/A

GF-1A422
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Tall VED, Black, 
23.62'' (600 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H (max 

EA B  $  2,819.89 25.0%  $      2,114.92 N/A N/A

GF-1A422-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,819.89 25.0%  $      2,114.92 N/A N/A

GF-1A422-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,819.89 25.0%  $      2,114.92 N/A N/A

GF-1A422-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,960.89 25.0%  $      2,220.67 N/A N/A

GF-1A422-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,960.89 25.0%  $      2,220.67 N/A N/A

GF-1A423

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Shock Pallet, Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 79.27'' 
(2013 mm) H (max overall)

EA B  $  3,018.76 25.0%  $      2,264.07 N/A N/A
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GF-1A423-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,018.76 25.0%  $      2,264.07 N/A N/A

GF-1A423-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,169.68 25.0%  $      2,377.26 N/A N/A

GF-1A42A
GlobalFrame Cabinet, 42U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,373.06 25.0%  $      1,029.80 N/A N/A

GF-1A42A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,373.06 25.0%  $      1,029.80 N/A N/A

GF-1A42A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,373.06 25.0%  $      1,029.80 N/A N/A

GF-1A42A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,441.72 25.0%  $      1,081.29 N/A N/A

GF-1A42A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,441.72 25.0%  $      1,081.29 N/A N/A

GF-1A42B

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,358.87 25.0%  $      1,769.15 N/A N/A

GF-1A42B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,358.87 25.0%  $      1,769.15 N/A N/A

GF-1A42B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,358.87 25.0%  $      1,769.15 N/A N/A
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GF-1A42B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,476.82 25.0%  $      1,857.62 N/A N/A

GF-1A42B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,476.82 25.0%  $      1,857.62 N/A N/A

GF-1A42C

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,637.28 25.0%  $      1,977.96 N/A N/A

GF-1A42C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,637.28 25.0%  $      1,977.96 N/A N/A

GF-1A42C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,637.28 25.0%  $      1,977.96 N/A N/A

GF-1A42C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,769.15 25.0%  $      2,076.86 N/A N/A

GF-1A42C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,769.15 25.0%  $      2,076.86 N/A N/A

GF-1A42D
GlobalFrame Cabinet, 42U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Shock Pallet, Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 
79.27'' (2013 mm) H (max overall)

EA B  $  2,467.43 25.0%  $      1,850.57 N/A N/A

GF-1A42D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,467.43 25.0%  $      1,850.57 N/A N/A

GF-1A42D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,590.82 25.0%  $      1,943.12 N/A N/A
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GF-1A500-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,467.08 25.0%  $      1,100.31 N/A N/A

GF-1A500-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,467.08 25.0%  $      1,100.31 N/A N/A

GF-1A500-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,540.44 25.0%  $      1,155.33 N/A N/A

GF-1A500-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,540.44 25.0%  $      1,155.33 N/A N/A

GF-1A501-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,084.18 25.0%  $      1,563.14 N/A N/A

GF-1A501-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,084.18 25.0%  $      1,563.14 N/A N/A

GF-1A501-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,188.39 25.0%  $      1,641.29 N/A N/A

GF-1A501-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,188.39 25.0%  $      1,641.29 N/A N/A

GF-1A502-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,353.84 25.0%  $      1,765.38 N/A N/A

2665 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

GF-1A502-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,353.84 25.0%  $      1,765.38 N/A N/A

GF-1A502-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,471.55 25.0%  $      1,853.66 N/A N/A

GF-1A502-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,471.55 25.0%  $      1,853.66 N/A N/A

GF-1A503-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  2,517.68 25.0%  $      1,888.26 N/A N/A

GF-1A503-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  2,643.57 25.0%  $      1,982.68 N/A N/A

GF-1A50A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $     933.28 25.0%  $         699.96 N/A N/A

GF-1A50A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $     933.28 25.0%  $         699.96 N/A N/A

GF-1A50A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $     979.95 25.0%  $         734.96 N/A N/A

GF-1A50A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $     979.95 25.0%  $         734.96 N/A N/A

GF-1A50B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  1,901.59 25.0%  $      1,426.19 N/A N/A
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GF-1A50B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  1,901.59 25.0%  $      1,426.19 N/A N/A

GF-1A50B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  1,996.67 25.0%  $      1,497.50 N/A N/A

GF-1A50B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  1,996.67 25.0%  $      1,497.50 N/A N/A

GF-1A50C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,171.24 25.0%  $      1,628.43 N/A N/A

GF-1A50C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,171.24 25.0%  $      1,628.43 N/A N/A

GF-1A50C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,279.80 25.0%  $      1,709.85 N/A N/A

GF-1A50C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,279.80 25.0%  $      1,709.85 N/A N/A

GF-1A50D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,983.88 25.0%  $      1,487.91 N/A N/A

GF-1A50D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,083.08 25.0%  $      1,562.31 N/A N/A
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GF-1A510-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,507.51 25.0%  $      1,130.63 N/A N/A

GF-1A510-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,507.51 25.0%  $      1,130.63 N/A N/A

GF-1A510-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,582.87 25.0%  $      1,187.15 N/A N/A

GF-1A510-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,582.87 25.0%  $      1,187.15 N/A N/A

GF-1A511-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,177.14 25.0%  $      1,632.86 N/A N/A

GF-1A511-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,177.14 25.0%  $      1,632.86 N/A N/A

GF-1A511-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,285.99 25.0%  $      1,714.49 N/A N/A

GF-1A511-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,285.99 25.0%  $      1,714.49 N/A N/A

GF-1A512-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,446.79 25.0%  $      1,835.09 N/A N/A
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GF-1A512-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,446.79 25.0%  $      1,835.09 N/A N/A

GF-1A512-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,569.13 25.0%  $      1,926.85 N/A N/A

GF-1A512-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,569.13 25.0%  $      1,926.85 N/A N/A

GF-1A513-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH,

EA B  $  2,610.64 25.0%  $      1,957.98 N/A N/A

GF-1A513-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH,

EA B  $  2,741.17 25.0%  $      2,055.88 N/A N/A

GF-1A51A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,026.22 25.0%  $         769.67 N/A N/A

GF-1A51A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,026.22 25.0%  $         769.67 N/A N/A

GF-1A51A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,077.55 25.0%  $         808.16 N/A N/A

GF-1A51A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,077.55 25.0%  $         808.16 N/A N/A

GF-1A51B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLIDE

EA B  $  1,994.53 25.0%  $      1,495.90 N/A N/A
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GF-1A51B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLIDE

EA B  $  1,994.53 25.0%  $      1,495.90 N/A N/A

GF-1A51B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 4

EA B  $  2,094.26 25.0%  $      1,570.70 N/A N/A

GF-1A51B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 6

EA B  $  2,094.26 25.0%  $      1,570.70 N/A N/A

GF-1A51C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,264.18 25.0%  $      1,698.14 N/A N/A

GF-1A51C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,264.18 25.0%  $      1,698.14 N/A N/A

GF-1A51C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  2,377.40 25.0%  $      1,783.05 N/A N/A

GF-1A51C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  2,377.40 25.0%  $      1,783.05 N/A N/A

GF-1A51D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,076.82 25.0%  $      1,557.62 N/A N/A

GF-1A51D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,180.68 25.0%  $      1,635.51 N/A N/A
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GF-1A520-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,532.13 25.0%  $      1,149.10 N/A N/A

GF-1A520-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,532.13 25.0%  $      1,149.10 N/A N/A

GF-1A520-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,608.73 25.0%  $      1,206.55 N/A N/A

GF-1A520-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,608.73 25.0%  $      1,206.55 N/A N/A

GF-1A521-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,270.08 25.0%  $      1,702.56 N/A N/A

GF-1A521-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,270.08 25.0%  $      1,702.56 N/A N/A

GF-1A521-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,383.59 25.0%  $      1,787.69 N/A N/A

GF-1A521-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,383.59 25.0%  $      1,787.69 N/A N/A

GF-1A522-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,539.73 25.0%  $      1,904.80 N/A N/A
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GF-1A522-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,539.73 25.0%  $      1,904.80 N/A N/A

GF-1A522-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,666.72 25.0%  $      2,000.04 N/A N/A

GF-1A522-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,666.72 25.0%  $      2,000.04 N/A N/A

GF-1A523-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  2,703.58 25.0%  $      2,027.69 N/A N/A

GF-1A523-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  2,838.75 25.0%  $      2,129.06 N/A N/A

GF-1A52A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,119.16 25.0%  $         839.37 N/A N/A

GF-1A52A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,119.16 25.0%  $         839.37 N/A N/A

GF-1A52A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,175.13 25.0%  $         881.35 N/A N/A

GF-1A52A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,175.13 25.0%  $         881.35 N/A N/A

GF-1A52B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,087.46 25.0%  $      1,565.60 N/A N/A
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GF-1A52B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,087.46 25.0%  $      1,565.60 N/A N/A

GF-1A52B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,191.84 25.0%  $      1,643.88 N/A N/A

GF-1A52B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,191.84 25.0%  $      1,643.88 N/A N/A

GF-1A52C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,357.12 25.0%  $      1,767.84 N/A N/A

GF-1A52C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,357.12 25.0%  $      1,767.84 N/A N/A

GF-1A52C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,474.98 25.0%  $      1,856.24 N/A N/A

GF-1A52C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,474.98 25.0%  $      1,856.24 N/A N/A

GF-1A52D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,169.76 25.0%  $      1,627.32 N/A N/A

GF-1A52D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,278.26 25.0%  $      1,708.70 N/A N/A
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GF-1B200

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
29.53'' (750 mm) W x 40.31'' (1024 mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  1,784.03 25.0%  $      1,338.02 N/A N/A

GF-1B20A
GlobalFrame Cabinet, 42U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 40.31'' (1024 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,169.67 25.0%  $         877.25 N/A N/A

GF-1B210

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
29.53'' (750 mm) W x 40.31'' (1024 mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  1,866.46 25.0%  $      1,399.85 N/A N/A

GF-1B21A
GlobalFrame Cabinet, 42U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 40.31'' (1024 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,252.10 25.0%  $         939.08 N/A N/A

GF-1B220

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 29.53'' (750 mm) W x 40.31'' (1024 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  1,948.90 25.0%  $      1,461.68 N/A N/A

GF-1B22A
GlobalFrame Cabinet, 42U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 40.31'' (1024 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,334.53 25.0%  $      1,000.90 N/A N/A

GF-1B300

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
29.53'' (750 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  1,817.30 25.0%  $      1,362.98 N/A N/A

GF-1B300-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,817.28 25.0%  $      1,362.96 N/A N/A

GF-1B300-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,908.15 25.0%  $      1,431.11 N/A N/A

GF-1B301
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Short VED, Black, 29.53'' 
(750 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H (max overall)

EA B  $  2,434.40 25.0%  $      1,825.80 N/A N/A

GF-1B301-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,434.38 25.0%  $      1,825.79 N/A N/A

GF-1B301-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,556.10 25.0%  $      1,917.08 N/A N/A
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GF-1B302
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Tall VED, Black, 29.53'' 
(750 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H (max overall)

EA B  $  2,704.05 25.0%  $      2,028.04 N/A N/A

GF-1B302-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,704.04 25.0%  $      2,028.03 N/A N/A

GF-1B302-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,839.26 25.0%  $      2,129.45 N/A N/A

GF-1B303

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Shock 
Pallet, Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  2,911.68 25.0%  $      2,183.76 N/A N/A

GF-1B303-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  2,911.66 25.0%  $      2,183.75 N/A N/A

GF-1B303-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  3,057.25 25.0%  $      2,292.94 N/A N/A

GF-1B30A
GlobalFrame Cabinet, 42U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,195.93 25.0%  $         896.95 N/A N/A

GF-1B30A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,195.93 25.0%  $         896.95 N/A N/A

GF-1B30A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,255.72 25.0%  $         941.79 N/A N/A

GF-1B30B

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,216.77 25.0%  $      1,662.58 N/A N/A

GF-1B30B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,216.77 25.0%  $      1,662.58 N/A N/A

GF-1B30B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,327.61 25.0%  $      1,745.71 N/A N/A
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GF-1B30C

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,486.42 25.0%  $      1,864.82 N/A N/A

GF-1B30C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  2,486.42 25.0%  $      1,864.82 N/A N/A

GF-1B30C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  2,610.74 25.0%  $      1,958.06 N/A N/A

GF-1B30D
GlobalFrame Cabinet, 42U, No Doors, No Side Panels, No Top Panel, 
Casters, Shock Pallet, Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 
79.27'' (2013 mm) H (max overall)

EA B  $  2,290.31 25.0%  $      1,717.73 N/A N/A

GF-1B30D-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Black, 6 - Slide

EA B  $  2,290.31 25.0%  $      1,717.73 N/A N/A

GF-1B30D-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Glacier White, 6 - Slide

EA B  $  2,404.82 25.0%  $      1,803.62 N/A N/A

GF-1B310

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
29.53'' (750 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  1,875.22 25.0%  $      1,406.42 N/A N/A

GF-1B310-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  1,875.22 25.0%  $      1,406.42 N/A N/A

GF-1B310-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  1,968.97 25.0%  $      1,476.73 N/A N/A

GF-1B311
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Short VED, Black, 
29.53'' (750 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H (max 

EA B  $  2,527.34 25.0%  $      1,895.51 N/A N/A

GF-1B311-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,527.34 25.0%  $      1,895.51 N/A N/A

GF-1B311-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,653.70 25.0%  $      1,990.28 N/A N/A
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GF-1B312
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Tall VED, Black, 
29.53'' (750 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H (max 

EA B  $  2,796.99 25.0%  $      2,097.74 N/A N/A

GF-1B312-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,796.99 25.0%  $      2,097.74 N/A N/A

GF-1B312-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,936.84 25.0%  $      2,202.63 N/A N/A

GF-1B313

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Shock 
Pallet, Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  3,004.61 25.0%  $      2,253.46 N/A N/A

GF-1B313-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, Standard Top / Shock Pallet, Perforated 
Metal Front Door, Single Point Swing Handle Latch, Double Perforated 
Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,004.61 25.0%  $      2,253.46 N/A N/A

GF-1B313-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, Standard Top / Shock Pallet, Perforated 
Metal Front Door, Single Point Swing Handle Latch, Double Perforated 
Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,154.84 25.0%  $      2,366.13 N/A N/A

GF-1B31A
GlobalFrame Cabinet, 42U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,288.87 25.0%  $         966.65 N/A N/A

GF-1B31A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,288.87 25.0%  $         966.65 N/A N/A

GF-1B31A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,353.32 25.0%  $      1,014.99 N/A N/A

GF-1B31B

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,309.71 25.0%  $      1,732.28 N/A N/A

GF-1B31B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,309.71 25.0%  $      1,732.28 N/A N/A

GF-1B31B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  2,425.20 25.0%  $      1,818.90 N/A N/A
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GF-1B31C

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,579.36 25.0%  $      1,934.52 N/A N/A

GF-1B31C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,579.36 25.0%  $      1,934.52 N/A N/A

GF-1B31C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,708.34 25.0%  $      2,031.26 N/A N/A

GF-1B31D
GlobalFrame Cabinet, 42U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Shock Pallet, Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 
79.27'' (2013 mm) H (max overall)

EA B  $  2,383.25 25.0%  $      1,787.44 N/A N/A

GF-1B31D-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, No Top / Shock Pallet, No Front Door, 
No Rear Door, Black, 6 - Slide

EA B  $  2,383.25 25.0%  $      1,787.44 N/A N/A

GF-1B31D-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, No Top / Shock Pallet, No Front Door, 
No Rear Door, Glacier White, 6 - Slide

EA B  $  2,502.42 25.0%  $      1,876.82 N/A N/A

GF-1B320

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  1,917.35 25.0%  $      1,438.01 N/A N/A

GF-1B320-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,917.35 25.0%  $      1,438.01 N/A N/A

GF-1B320-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,013.21 25.0%  $      1,509.91 N/A N/A

GF-1B321

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Short VED, Black, 
29.53'' (750 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  2,620.28 25.0%  $      1,965.21 N/A N/A

GF-1B321-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,620.28 25.0%  $      1,965.21 N/A N/A

GF-1B321-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,751.30 25.0%  $      2,063.48 N/A N/A
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GF-1B322
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Tall VED, Black, 
29.53'' (750 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H (max 

EA B  $  2,889.93 25.0%  $      2,167.45 N/A N/A

GF-1B322-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,889.93 25.0%  $      2,167.45 N/A N/A

GF-1B322-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,034.43 25.0%  $      2,275.82 N/A N/A

GF-1B323

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Shock Pallet, Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 79.27'' 
(2013 mm) H (max overall)

EA B  $  3,097.55 25.0%  $      2,323.16 N/A N/A

GF-1B323-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  3,097.55 25.0%  $      2,323.16 N/A N/A

GF-1B323-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  3,252.42 25.0%  $      2,439.32 N/A N/A

GF-1B32A
GlobalFrame Cabinet, 42U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,381.81 25.0%  $      1,036.36 N/A N/A

GF-1B32A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,381.81 25.0%  $      1,036.36 N/A N/A

GF-1B32A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,450.92 25.0%  $      1,088.19 N/A N/A

GF-1B32B

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,402.64 25.0%  $      1,801.98 N/A N/A

GF-1B32B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,402.64 25.0%  $      1,801.98 N/A N/A

GF-1B32B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,522.78 25.0%  $      1,892.09 N/A N/A
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GF-1B32C

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,672.30 25.0%  $      2,004.23 N/A N/A

GF-1B32C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  2,672.30 25.0%  $      2,004.23 N/A N/A

GF-1B32C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  2,805.92 25.0%  $      2,104.44 N/A N/A

GF-1B32D
GlobalFrame Cabinet, 42U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Shock Pallet, Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 
79.27'' (2013 mm) H (max overall)

EA B  $  2,476.19 25.0%  $      1,857.14 N/A N/A

GF-1B32D-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Black, 6 - Slide

EA B  $  2,476.19 25.0%  $      1,857.14 N/A N/A

GF-1B32D-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Glacier White, 6 - Slide

EA B  $  2,600.00 25.0%  $      1,950.00 N/A N/A

GF-1B400

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
29.53'' (750 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  2,022.17 25.0%  $      1,516.63 N/A N/A

GF-1B400-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 42 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,022.15 25.0%  $      1,516.61 N/A N/A

GF-1B400-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 42 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,123.27 25.0%  $      1,592.45 N/A N/A

GF-1B401
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Short VED, Black, 29.53'' 
(750 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H (max overall)

EA B  $  2,648.02 25.0%  $      1,986.02 N/A N/A

GF-1B401-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,648.01 25.0%  $      1,986.01 N/A N/A

GF-1B401-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,780.42 25.0%  $      2,085.32 N/A N/A
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GF-1B402
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Tall VED, Black, 29.53'' 
(750 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H (max overall)

EA B  $  2,917.68 25.0%  $      2,188.26 N/A N/A

GF-1B402-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,917.66 25.0%  $      2,188.25 N/A N/A

GF-1B402-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,063.55 25.0%  $      2,297.66 N/A N/A

GF-1B403

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Shock 
Pallet, Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  3,160.32 25.0%  $      2,370.24 N/A N/A

GF-1B403-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 42 RMU H, 0 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,160.30 25.0%  $      2,370.23 N/A N/A

GF-1B403-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 42 RMU H, 0 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,318.32 25.0%  $      2,488.74 N/A N/A

GF-1B40A
GlobalFrame Cabinet, 42U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,379.79 25.0%  $      1,034.84 N/A N/A

GF-1B40A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 42 RMU H, 0 Side Panels, No Top / Standard Pallet, No 
Front Door, No Rear Door, Black, 6 - Slide

EA B  $  1,379.79 25.0%  $      1,034.84 N/A N/A

GF-1B40A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 42 RMU H, 0 Side Panels, No Top / Standard Pallet, No 
Front Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,448.77 25.0%  $      1,086.58 N/A N/A

GF-1B40B

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,430.39 25.0%  $      1,822.79 N/A N/A

GF-1B40B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,430.39 25.0%  $      1,822.79 N/A N/A

GF-1B40B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White,

EA B  $  2,551.90 25.0%  $      1,913.93 N/A N/A
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GF-1B40C

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,700.04 25.0%  $      2,025.03 N/A N/A

GF-1B40C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,700.04 25.0%  $      2,025.03 N/A N/A

GF-1B40C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White

EA B  $  2,835.04 25.0%  $      2,126.28 N/A N/A

GF-1B40D
GlobalFrame Cabinet, 42U, No Doors, No Side Panels, No Top Panel, 
Casters, Shock Pallet, Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 
79.27'' (2013 mm) H (max overall)

EA B  $  2,517.94 25.0%  $      1,888.46 N/A N/A

GF-1B40D-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 42 RMU H, 0 Side Panels, No Top / Shock Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  2,517.94 25.0%  $      1,888.46 N/A N/A

GF-1B40D-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 42 RMU H, 0 Side Panels, No Top / Shock Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  2,643.84 25.0%  $      1,982.88 N/A N/A

GF-1B410

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
29.53'' (750 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  2,150.13 25.0%  $      1,612.60 N/A N/A

GF-1B410-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 42 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle La

EA B  $  2,150.13 25.0%  $      1,612.60 N/A N/A

GF-1B410-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 42 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle La

EA B  $  2,257.62 25.0%  $      1,693.22 N/A N/A

GF-1B411
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Short VED, Black, 
29.53'' (750 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H (max 

EA B  $  2,775.98 25.0%  $      2,081.99 N/A N/A

GF-1B411-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door, S

EA B  $  2,775.98 25.0%  $      2,081.99 N/A N/A

GF-1B411-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door, S

EA B  $  2,914.77 25.0%  $      2,186.08 N/A N/A
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GF-1B412
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Tall VED, Black, 
29.53'' (750 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H (max 

EA B  $  3,045.64 25.0%  $      2,284.23 N/A N/A

GF-1B412-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,045.64 25.0%  $      2,284.23 N/A N/A

GF-1B412-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,197.90 25.0%  $      2,398.43 N/A N/A

GF-1B413

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Shock 
Pallet, Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  3,288.28 25.0%  $      2,466.21 N/A N/A

GF-1B413-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 42 RMU H, 1 Side Panel, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Latch

EA B  $  3,288.28 25.0%  $      2,466.21 N/A N/A

GF-1B413-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 42 RMU H, 1 Side Panel, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Latch

EA B  $  3,452.68 25.0%  $      2,589.51 N/A N/A

GF-1B41A
GlobalFrame Cabinet, 42U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,507.75 25.0%  $      1,130.81 N/A N/A

GF-1B41A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 42 RMU H, 1 Side Panel, No Top / Standard Pallet, No 
Front Door, No Rear Door, Black, 6 - Slide

EA B  $  1,507.75 25.0%  $      1,130.81 N/A N/A

GF-1B41A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 42 RMU H, 1 Side Panel, No Top / Standard Pallet, No 
Front Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,583.14 25.0%  $      1,187.36 N/A N/A

GF-1B41B

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,558.35 25.0%  $      1,918.76 N/A N/A

GF-1B41B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Slid

EA B  $  2,558.35 25.0%  $      1,918.76 N/A N/A

GF-1B41B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White,

EA B  $  2,686.27 25.0%  $      2,014.70 N/A N/A
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GF-1B41C

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,828.00 25.0%  $      2,121.00 N/A N/A

GF-1B41C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,828.00 25.0%  $      2,121.00 N/A N/A

GF-1B41C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White,

EA B  $  2,969.41 25.0%  $      2,227.06 N/A N/A

GF-1B41D
GlobalFrame Cabinet, 42U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Shock Pallet, Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 
79.27'' (2013 mm) H (max overall)

EA B  $  2,645.90 25.0%  $      1,984.43 N/A N/A

GF-1B41D-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 42 RMU H, 1 Side Panel, No Top / Shock Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  2,645.90 25.0%  $      1,984.43 N/A N/A

GF-1B41D-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 42 RMU H, 1 Side Panel, No Top / Shock Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  2,778.19 25.0%  $      2,083.64 N/A N/A

GF-1B420

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,278.09 25.0%  $      1,708.57 N/A N/A

GF-1B420-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 42 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,278.09 25.0%  $      1,708.57 N/A N/A

GF-1B420-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 42 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,391.99 25.0%  $      1,793.99 N/A N/A

GF-1B421

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Short VED, Black, 
29.53'' (750 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  2,903.94 25.0%  $      2,177.96 N/A N/A

GF-1B421-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,903.94 25.0%  $      2,177.96 N/A N/A

GF-1B421-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,049.14 25.0%  $      2,286.86 N/A N/A
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GF-1B422
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Tall VED, Black, 
29.53'' (750 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H (max 

EA B  $  3,173.59 25.0%  $      2,380.19 N/A N/A

GF-1B422-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,173.59 25.0%  $      2,380.19 N/A N/A

GF-1B422-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,332.27 25.0%  $      2,499.20 N/A N/A

GF-1B423

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Shock Pallet, Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 79.27'' 
(2013 mm) H (max overall)

EA B  $  3,416.24 25.0%  $      2,562.18 N/A N/A

GF-1B423-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 42 RMU H, 2 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,416.24 25.0%  $      2,562.18 N/A N/A

GF-1B423-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 42 RMU H, 2 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,587.05 25.0%  $      2,690.29 N/A N/A

GF-1B42A
GlobalFrame Cabinet, 42U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,635.71 25.0%  $      1,226.78 N/A N/A

GF-1B42A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 42 RMU H, 2 Side Panels, No Top / Standard Pallet, No 
Front Door, No Rear Door, Black, 6 - Slide

EA B  $  1,635.71 25.0%  $      1,226.78 N/A N/A

GF-1B42A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 42 RMU H, 2 Side Panels, No Top / Standard Pallet, No 
Front Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,717.49 25.0%  $      1,288.12 N/A N/A

GF-1B42B

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,686.31 25.0%  $      2,014.73 N/A N/A

GF-1B42B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,686.31 25.0%  $      2,014.73 N/A N/A

GF-1B42B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White,

EA B  $  2,820.62 25.0%  $      2,115.47 N/A N/A
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GF-1B42C

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,955.96 25.0%  $      2,216.97 N/A N/A

GF-1B42C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,955.96 25.0%  $      2,216.97 N/A N/A

GF-1B42C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White

EA B  $  3,103.78 25.0%  $      2,327.84 N/A N/A

GF-1B42D
GlobalFrame Cabinet, 42U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Shock Pallet, Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 
79.27'' (2013 mm) H (max overall)

EA B  $  2,773.86 25.0%  $      2,080.40 N/A N/A

GF-1B42D-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 42 RMU H, 2 Side Panels, No Top / Shock Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  2,773.86 25.0%  $      2,080.40 N/A N/A

GF-1B42D-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 42 RMU H, 2 Side Panels, No Top / Shock Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  2,912.56 25.0%  $      2,184.42 N/A N/A

GF-1B500-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 42 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  1,817.28 25.0%  $      1,362.96 N/A N/A

GF-1B500-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 42 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  1,908.15 25.0%  $      1,431.11 N/A N/A

GF-1B501-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,434.38 25.0%  $      1,825.79 N/A N/A

GF-1B501-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,556.10 25.0%  $      1,917.08 N/A N/A

GF-1B502-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,704.04 25.0%  $      2,028.03 N/A N/A

GF-1B502-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,839.26 25.0%  $      2,129.45 N/A N/A
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GF-1B503-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 42 RMU H, 0 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Latc

EA B  $  2,911.66 25.0%  $      2,183.75 N/A N/A

GF-1B503-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 42 RMU H, 0 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,057.25 25.0%  $      2,292.94 N/A N/A

GF-1B50A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 42 RMU H, 0 Side Panels, No Top / Standard Pallet, No 
Front Door, No Rear Door, Black, 6 - Slide

EA B  $  1,195.93 25.0%  $         896.95 N/A N/A

GF-1B50A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 42 RMU H, 0 Side Panels, No Top / Standard Pallet, No 
Front Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,255.72 25.0%  $         941.79 N/A N/A

GF-1B50B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,216.77 25.0%  $      1,662.58 N/A N/A

GF-1B50B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White,

EA B  $  2,327.61 25.0%  $      1,745.71 N/A N/A

GF-1B50C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,486.42 25.0%  $      1,864.82 N/A N/A

GF-1B50C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White

EA B  $  2,610.74 25.0%  $      1,958.06 N/A N/A

GF-1B50D-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 42 RMU H, 0 Side Panels, No Top / Shock Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  2,290.31 25.0%  $      1,717.73 N/A N/A

GF-1B50D-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 42 RMU H, 0 Side Panels, No Top / Shock Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  2,404.82 25.0%  $      1,803.62 N/A N/A

GF-1B510-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 42 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle La

EA B  $  1,875.22 25.0%  $      1,406.42 N/A N/A

GF-1B510-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 42 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle La

EA B  $  1,968.97 25.0%  $      1,476.73 N/A N/A
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GF-1B511-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door, S

EA B  $  2,527.34 25.0%  $      1,895.51 N/A N/A

GF-1B511-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door, S

EA B  $  2,653.70 25.0%  $      1,990.28 N/A N/A

GF-1B512-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,796.99 25.0%  $      2,097.74 N/A N/A

GF-1B512-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,936.84 25.0%  $      2,202.63 N/A N/A

GF-1B513-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 42 RMU H, 1 Side Panel, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Latch

EA B  $  3,004.61 25.0%  $      2,253.46 N/A N/A

GF-1B513-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 42 RMU H, 1 Side Panel, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Latch

EA B  $  3,154.84 25.0%  $      2,366.13 N/A N/A

GF-1B51A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 42 RMU H, 1 Side Panel, No Top / Standard Pallet, No 
Front Door, No Rear Door, Black, 6 - Slide

EA B  $  1,288.87 25.0%  $         966.65 N/A N/A

GF-1B51A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 42 RMU H, 1 Side Panel, No Top / Standard Pallet, No 
Front Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,353.32 25.0%  $      1,014.99 N/A N/A

GF-1B51B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Slid

EA B  $  2,309.71 25.0%  $      1,732.28 N/A N/A

GF-1B51B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White,

EA B  $  2,425.20 25.0%  $      1,818.90 N/A N/A

GF-1B51C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,579.36 25.0%  $      1,934.52 N/A N/A
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GF-1B51C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White,

EA B  $  2,708.34 25.0%  $      2,031.26 N/A N/A

GF-1B51D-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 42 RMU H, 1 Side Panel, No Top / Shock Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  2,383.25 25.0%  $      1,787.44 N/A N/A

GF-1B51D-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 42 RMU H, 1 Side Panel, No Top / Shock Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  2,502.42 25.0%  $      1,876.82 N/A N/A

GF-1B520-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 42 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  1,917.35 25.0%  $      1,438.01 N/A N/A

GF-1B520-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 42 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,013.21 25.0%  $      1,509.91 N/A N/A

GF-1B521-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,620.28 25.0%  $      1,965.21 N/A N/A

GF-1B521-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,751.30 25.0%  $      2,063.48 N/A N/A

GF-1B522-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,889.93 25.0%  $      2,167.45 N/A N/A

GF-1B522-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,034.43 25.0%  $      2,275.82 N/A N/A

GF-1B523-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 42 RMU H, 2 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,097.55 25.0%  $      2,323.16 N/A N/A

GF-1B523-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 42 RMU H, 2 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,252.42 25.0%  $      2,439.32 N/A N/A

GF-1B52A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 42 RMU H, 2 Side Panels, No Top / Standard Pallet, No 
Front Door, No Rear Door, Black, 6 - Slide

EA B  $  1,381.81 25.0%  $      1,036.36 N/A N/A
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GF-1B52A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 42 RMU H, 2 Side Panels, No Top / Standard Pallet, No 
Front Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,450.92 25.0%  $      1,088.19 N/A N/A

GF-1B52B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,402.64 25.0%  $      1,801.98 N/A N/A

GF-1B52B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White,

EA B  $  2,522.78 25.0%  $      1,892.09 N/A N/A

GF-1B52C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,672.30 25.0%  $      2,004.23 N/A N/A

GF-1B52C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White

EA B  $  2,805.92 25.0%  $      2,104.44 N/A N/A

GF-1B52D-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 42 RMU H, 2 Side Panels, No Top / Shock Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  2,476.19 25.0%  $      1,857.14 N/A N/A

GF-1B52D-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 42 RMU H, 2 Side Panels, No Top / Shock Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  2,600.00 25.0%  $      1,950.00 N/A N/A

GF-1C100

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
31.49'' (800 mm) W x 32.71'' (831 mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  1,656.21 25.0%  $      1,242.16 N/A N/A

GF-1C100-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,656.19 25.0%  $      1,242.14 N/A N/A

GF-1C100-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,656.19 25.0%  $      1,242.14 N/A N/A

GF-1C100-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,739.00 25.0%  $      1,304.25 N/A N/A
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GF-1C100-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,739.00 25.0%  $      1,304.25 N/A N/A

GF-1C10A
GlobalFrame Cabinet, 42U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 32.71'' (831 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,090.87 25.0%  $         818.15 N/A N/A

GF-1C10A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,090.87 25.0%  $         818.15 N/A N/A

GF-1C10A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,090.87 25.0%  $         818.15 N/A N/A

GF-1C10A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,145.41 25.0%  $         859.06 N/A N/A

GF-1C10A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,145.41 25.0%  $         859.06 N/A N/A

GF-1C110

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
31.49'' (800 mm) W x 32.71'' (831 mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  1,691.36 25.0%  $      1,268.52 N/A N/A

GF-1C110-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  1,691.36 25.0%  $      1,268.52 N/A N/A

GF-1C110-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  1,691.36 25.0%  $      1,268.52 N/A N/A

GF-1C110-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  1,775.92 25.0%  $      1,331.94 N/A N/A
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GF-1C110-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  1,775.92 25.0%  $      1,331.94 N/A N/A

GF-1C11A
GlobalFrame Cabinet, 42U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 32.71'' (831 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,152.29 25.0%  $         864.22 N/A N/A

GF-1C11A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,152.29 25.0%  $         864.22 N/A N/A

GF-1C11A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,152.29 25.0%  $         864.22 N/A N/A

GF-1C11A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,209.91 25.0%  $         907.43 N/A N/A

GF-1C11A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,209.91 25.0%  $         907.43 N/A N/A

GF-1C120

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 31.49'' (800 mm) W x 32.71'' (831 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  1,726.52 25.0%  $      1,294.89 N/A N/A

GF-1C120-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,726.52 25.0%  $      1,294.89 N/A N/A

GF-1C120-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,726.52 25.0%  $      1,294.89 N/A N/A

GF-1C120-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,812.85 25.0%  $      1,359.64 N/A N/A
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GF-1C120-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,812.85 25.0%  $      1,359.64 N/A N/A

GF-1C12A
GlobalFrame Cabinet, 42U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 32.71'' (831 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,213.72 25.0%  $         910.29 N/A N/A

GF-1C12A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,213.72 25.0%  $         910.29 N/A N/A

GF-1C12A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,213.72 25.0%  $         910.29 N/A N/A

GF-1C12A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,274.41 25.0%  $         955.81 N/A N/A

GF-1C12A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,274.41 25.0%  $         955.81 N/A N/A

GF-1C200

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
31.49'' (800 mm) W x 40.31'' (1024 mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  1,862.83 25.0%  $      1,397.12 N/A N/A

GF-1C200-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,862.81 25.0%  $      1,397.11 N/A N/A

GF-1C200-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,862.81 25.0%  $      1,397.11 N/A N/A

GF-1C200-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,955.95 25.0%  $      1,466.96 N/A N/A
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GF-1C200-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,955.95 25.0%  $      1,466.96 N/A N/A

GF-1C20A
GlobalFrame Cabinet, 42U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 40.31'' (1024 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,213.44 25.0%  $         910.08 N/A N/A

GF-1C20A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,213.44 25.0%  $         910.08 N/A N/A

GF-1C20A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,213.44 25.0%  $         910.08 N/A N/A

GF-1C20A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,274.12 25.0%  $         955.59 N/A N/A

GF-1C20A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,274.12 25.0%  $         955.59 N/A N/A

GF-1C210

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
31.49'' (800 mm) W x 40.31'' (1024 mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  1,945.26 25.0%  $      1,458.95 N/A N/A

GF-1C210-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,945.26 25.0%  $      1,458.95 N/A N/A

GF-1C210-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,945.26 25.0%  $      1,458.95 N/A N/A

GF-1C210-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,042.52 25.0%  $      1,531.89 N/A N/A
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GF-1C210-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,042.52 25.0%  $      1,531.89 N/A N/A

GF-1C21A
GlobalFrame Cabinet, 42U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 40.31'' (1024 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,295.88 25.0%  $         971.91 N/A N/A

GF-1C21A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,295.88 25.0%  $         971.91 N/A N/A

GF-1C21A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,295.88 25.0%  $         971.91 N/A N/A

GF-1C21A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,360.68 25.0%  $      1,020.51 N/A N/A

GF-1C21A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,360.68 25.0%  $      1,020.51 N/A N/A

GF-1C220

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 31.49'' (800 mm) W x 40.31'' (1024 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,027.69 25.0%  $      1,520.77 N/A N/A

GF-1C220-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,027.69 25.0%  $      1,520.77 N/A N/A

GF-1C220-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,027.69 25.0%  $      1,520.77 N/A N/A

GF-1C220-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,129.08 25.0%  $      1,596.81 N/A N/A
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GF-1C220-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,129.08 25.0%  $      1,596.81 N/A N/A

GF-1C22A
GlobalFrame Cabinet, 42U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 40.31'' (1024 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,378.31 25.0%  $      1,033.73 N/A N/A

GF-1C22A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,378.31 25.0%  $      1,033.73 N/A N/A

GF-1C22A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,378.31 25.0%  $      1,033.73 N/A N/A

GF-1C22A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,447.23 25.0%  $      1,085.42 N/A N/A

GF-1C22A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,447.23 25.0%  $      1,085.42 N/A N/A

GF-1C300

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
31.49'' (800 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  1,808.55 25.0%  $      1,356.41 N/A N/A

GF-1C300-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,989.39 25.0%  $      1,492.04 N/A N/A

GF-1C300-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,989.39 25.0%  $      1,492.04 N/A N/A

GF-1C300-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,088.86 25.0%  $      1,566.65 N/A N/A

GF-1C300-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,088.86 25.0%  $      1,566.65 N/A N/A

GF-1C301
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Short VED, Black, 31.49'' 
(800 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H (max overall)

EA B  $  2,548.22 25.0%  $      1,911.17 N/A N/A
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GF-1C301-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,803.03 25.0%  $      2,102.27 N/A N/A

GF-1C301-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,803.03 25.0%  $      2,102.27 N/A N/A

GF-1C301-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,943.18 25.0%  $      2,207.39 N/A N/A

GF-1C301-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,943.18 25.0%  $      2,207.39 N/A N/A

GF-1C302
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Tall VED, Black, 31.49'' 
(800 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H (max overall)

EA B  $  2,819.62 25.0%  $      2,114.72 N/A N/A

GF-1C302-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,101.57 25.0%  $      2,326.18 N/A N/A

GF-1C302-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,101.57 25.0%  $      2,326.18 N/A N/A

GF-1C302-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,256.66 25.0%  $      2,442.50 N/A N/A

GF-1C302-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,256.66 25.0%  $      2,442.50 N/A N/A

GF-1C303-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  3,260.62 25.0%  $      2,445.47 N/A N/A

GF-1C303-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  3,423.65 25.0%  $      2,567.74 N/A N/A
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GF-1C30A
GlobalFrame Cabinet, 42U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,239.71 25.0%  $         929.78 N/A N/A

GF-1C30A-CA
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,363.67 25.0%  $      1,022.75 N/A N/A

GF-1C30A-CB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,363.67 25.0%  $      1,022.75 N/A N/A

GF-1C30A-EA
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,431.86 25.0%  $      1,073.90 N/A N/A

GF-1C30A-EB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,431.86 25.0%  $      1,073.90 N/A N/A

GF-1C30B

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,313.07 25.0%  $      1,734.80 N/A N/A

GF-1C30B-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  2,544.37 25.0%  $      1,908.28 N/A N/A

GF-1C30B-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,544.37 25.0%  $      1,908.28 N/A N/A

GF-1C30B-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,671.60 25.0%  $      2,003.70 N/A N/A

GF-1C30B-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,671.60 25.0%  $      2,003.70 N/A N/A

GF-1C30C

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,584.48 25.0%  $      1,938.36 N/A N/A

GF-1C30C-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - S

EA B  $  2,842.93 25.0%  $      2,132.20 N/A N/A
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GF-1C30C-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  2,842.93 25.0%  $      2,132.20 N/A N/A

GF-1C30C-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  2,985.06 25.0%  $      2,238.80 N/A N/A

GF-1C30C-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  2,985.06 25.0%  $      2,238.80 N/A N/A

GF-1C30D-CB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Black, 6 - Slide

EA B  $  2,577.12 25.0%  $      1,932.84 N/A N/A

GF-1C30D-EB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Glacier White, 6 - Slide

EA B  $  2,705.98 25.0%  $      2,029.49 N/A N/A

GF-1C310

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
31.49'' (800 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  1,848.95 25.0%  $      1,386.71 N/A N/A

GF-1C310-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,033.85 25.0%  $      1,525.39 N/A N/A

GF-1C310-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,033.85 25.0%  $      1,525.39 N/A N/A

GF-1C310-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,135.54 25.0%  $      1,601.66 N/A N/A

GF-1C310-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,135.54 25.0%  $      1,601.66 N/A N/A

GF-1C311
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Short VED, Black, 
31.49'' (800 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H (max 

EA B  $  2,641.15 25.0%  $      1,980.86 N/A N/A

GF-1C311-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,905.27 25.0%  $      2,178.95 N/A N/A
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GF-1C311-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,905.27 25.0%  $      2,178.95 N/A N/A

GF-1C311-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,050.53 25.0%  $      2,287.90 N/A N/A

GF-1C311-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,050.53 25.0%  $      2,287.90 N/A N/A

GF-1C312
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Tall VED, Black, 
31.49'' (800 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H (max 

EA B  $  2,912.56 25.0%  $      2,184.42 N/A N/A

GF-1C312-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,203.80 25.0%  $      2,402.85 N/A N/A

GF-1C312-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,203.80 25.0%  $      2,402.85 N/A N/A

GF-1C312-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,363.99 25.0%  $      2,522.99 N/A N/A

GF-1C312-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,363.99 25.0%  $      2,522.99 N/A N/A

GF-1C313-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, Standard Top / Shock Pallet, Perforated 
Metal Front Door, Single Point Swing Handle Latch, Double Perforated 
Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,362.86 25.0%  $      2,522.15 N/A N/A

GF-1C313-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, Standard Top / Shock Pallet, Perforated 
Metal Front Door, Single Point Swing Handle Latch, Double Perforated 
Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,530.99 25.0%  $      2,648.24 N/A N/A

GF-1C31A
GlobalFrame Cabinet, 42U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,332.65 25.0%  $         999.49 N/A N/A

GF-1C31A-CA
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,465.91 25.0%  $      1,099.43 N/A N/A
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GF-1C31A-CB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,465.91 25.0%  $      1,099.43 N/A N/A

GF-1C31A-EA
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,539.21 25.0%  $      1,154.41 N/A N/A

GF-1C31A-EB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,539.21 25.0%  $      1,154.41 N/A N/A

GF-1C31B

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,406.01 25.0%  $      1,804.51 N/A N/A

GF-1C31B-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sli

EA B  $  2,646.61 25.0%  $      1,984.96 N/A N/A

GF-1C31B-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,646.61 25.0%  $      1,984.96 N/A N/A

GF-1C31B-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  2,778.94 25.0%  $      2,084.21 N/A N/A

GF-1C31B-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  2,778.94 25.0%  $      2,084.21 N/A N/A

GF-1C31C

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,677.42 25.0%  $      2,008.07 N/A N/A

GF-1C31C-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  2,945.17 25.0%  $      2,208.88 N/A N/A

GF-1C31C-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,945.17 25.0%  $      2,208.88 N/A N/A

GF-1C31C-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,092.42 25.0%  $      2,319.32 N/A N/A
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GF-1C31C-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,092.42 25.0%  $      2,319.32 N/A N/A

GF-1C31D-CB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, No Top / Shock Pallet, No Front Door, 
No Rear Door, Black, 6 - Slide

EA B  $  2,679.35 25.0%  $      2,009.51 N/A N/A

GF-1C31D-EB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, No Top / Shock Pallet, No Front Door, 
No Rear Door, Glacier White, 6 - Slide

EA B  $  2,813.33 25.0%  $      2,110.00 N/A N/A

GF-1C320

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  1,889.36 25.0%  $      1,417.02 N/A N/A

GF-1C320-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,078.30 25.0%  $      1,558.73 N/A N/A

GF-1C320-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,078.30 25.0%  $      1,558.73 N/A N/A

GF-1C320-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,182.21 25.0%  $      1,636.66 N/A N/A

GF-1C320-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,182.21 25.0%  $      1,636.66 N/A N/A

GF-1C321

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Short VED, Black, 
31.49'' (800 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  2,734.09 25.0%  $      2,050.57 N/A N/A

GF-1C321-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,007.50 25.0%  $      2,255.63 N/A N/A

GF-1C321-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,007.50 25.0%  $      2,255.63 N/A N/A
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GF-1C321-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,157.87 25.0%  $      2,368.40 N/A N/A

GF-1C321-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,157.87 25.0%  $      2,368.40 N/A N/A

GF-1C322
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Tall VED, Black, 
31.49'' (800 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H (max 

EA B  $  3,005.50 25.0%  $      2,254.13 N/A N/A

GF-1C322-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,306.04 25.0%  $      2,479.53 N/A N/A

GF-1C322-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,306.04 25.0%  $      2,479.53 N/A N/A

GF-1C322-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,471.35 25.0%  $      2,603.51 N/A N/A

GF-1C322-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,471.35 25.0%  $      2,603.51 N/A N/A

GF-1C323-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  3,465.09 25.0%  $      2,598.82 N/A N/A

GF-1C323-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  3,638.34 25.0%  $      2,728.76 N/A N/A

GF-1C32A
GlobalFrame Cabinet, 42U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,425.59 25.0%  $      1,069.19 N/A N/A

GF-1C32A-CA
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,568.15 25.0%  $      1,176.11 N/A N/A

GF-1C32A-CB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,568.15 25.0%  $      1,176.11 N/A N/A
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GF-1C32A-EA
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,646.57 25.0%  $      1,234.93 N/A N/A

GF-1C32A-EB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,646.57 25.0%  $      1,234.93 N/A N/A

GF-1C32B

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,498.95 25.0%  $      1,874.21 N/A N/A

GF-1C32B-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  2,748.85 25.0%  $      2,061.64 N/A N/A

GF-1C32B-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,748.85 25.0%  $      2,061.64 N/A N/A

GF-1C32B-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,886.29 25.0%  $      2,164.72 N/A N/A

GF-1C32B-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,886.29 25.0%  $      2,164.72 N/A N/A

GF-1C32C

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,770.35 25.0%  $      2,077.76 N/A N/A

GF-1C32C-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - S

EA B  $  3,047.40 25.0%  $      2,285.55 N/A N/A

GF-1C32C-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  3,047.40 25.0%  $      2,285.55 N/A N/A

GF-1C32C-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  3,199.77 25.0%  $      2,399.83 N/A N/A
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GF-1C32C-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  3,199.77 25.0%  $      2,399.83 N/A N/A

GF-1C32D-CB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Black, 6 - Slide

EA B  $  2,781.59 25.0%  $      2,086.19 N/A N/A

GF-1C32D-EB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Glacier White, 6 - Slide

EA B  $  2,920.67 25.0%  $      2,190.50 N/A N/A

GF-1C400

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
31.49'' (800 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  2,100.96 25.0%  $      1,575.72 N/A N/A

GF-1C400-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,100.95 25.0%  $      1,575.71 N/A N/A

GF-1C400-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,100.95 25.0%  $      1,575.71 N/A N/A

GF-1C400-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,206.01 25.0%  $      1,654.51 N/A N/A

GF-1C400-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,206.01 25.0%  $      1,654.51 N/A N/A

GF-1C401
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Short VED, Black, 31.49'' 
(800 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H (max overall)

EA B  $  2,761.84 25.0%  $      2,071.38 N/A N/A

GF-1C401-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,761.82 25.0%  $      2,071.37 N/A N/A
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GF-1C401-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,761.82 25.0%  $      2,071.37 N/A N/A

GF-1C401-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,899.91 25.0%  $      2,174.93 N/A N/A

GF-1C401-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,899.91 25.0%  $      2,174.93 N/A N/A

GF-1C402
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Tall VED, Black, 31.49'' 
(800 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H (max overall)

EA B  $  3,033.24 25.0%  $      2,274.93 N/A N/A

GF-1C402-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,033.23 25.0%  $      2,274.92 N/A N/A

GF-1C402-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,033.23 25.0%  $      2,274.92 N/A N/A

GF-1C402-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,184.90 25.0%  $      2,388.68 N/A N/A

GF-1C402-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,184.90 25.0%  $      2,388.68 N/A N/A

GF-1C403-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,212.83 25.0%  $      2,409.62 N/A N/A
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GF-1C403-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,373.48 25.0%  $      2,530.11 N/A N/A

GF-1C40A
GlobalFrame Cabinet, 42U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,423.56 25.0%  $      1,067.67 N/A N/A

GF-1C40A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,423.56 25.0%  $      1,067.67 N/A N/A

GF-1C40A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,423.56 25.0%  $      1,067.67 N/A N/A

GF-1C40A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,494.74 25.0%  $      1,121.06 N/A N/A

GF-1C40A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,494.74 25.0%  $      1,121.06 N/A N/A

GF-1C40B

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,526.69 25.0%  $      1,895.02 N/A N/A

GF-1C40B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,526.69 25.0%  $      1,895.02 N/A N/A

GF-1C40B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,526.69 25.0%  $      1,895.02 N/A N/A

GF-1C40B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,653.02 25.0%  $      1,989.77 N/A N/A
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GF-1C40B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,653.02 25.0%  $      1,989.77 N/A N/A

GF-1C40C

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,798.10 25.0%  $      2,098.58 N/A N/A

GF-1C40C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,798.10 25.0%  $      2,098.58 N/A N/A

GF-1C40C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,798.10 25.0%  $      2,098.58 N/A N/A

GF-1C40C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,938.01 25.0%  $      2,203.51 N/A N/A

GF-1C40C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,938.01 25.0%  $      2,203.51 N/A N/A

GF-1C40D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,570.47 25.0%  $      1,927.85 N/A N/A

GF-1C40D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,698.99 25.0%  $      2,024.24 N/A N/A

GF-1C410

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
31.49'' (800 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  2,228.92 25.0%  $      1,671.69 N/A N/A

GF-1C410-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,228.92 25.0%  $      1,671.69 N/A N/A
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GF-1C410-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,228.92 25.0%  $      1,671.69 N/A N/A

GF-1C410-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,340.36 25.0%  $      1,755.27 N/A N/A

GF-1C410-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,340.36 25.0%  $      1,755.27 N/A N/A

GF-1C411
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Short VED, Black, 
31.49'' (800 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H (max 

EA B  $  2,889.80 25.0%  $      2,167.35 N/A N/A

GF-1C411-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,889.80 25.0%  $      2,167.35 N/A N/A

GF-1C411-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,889.80 25.0%  $      2,167.35 N/A N/A

GF-1C411-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,034.28 25.0%  $      2,275.71 N/A N/A

GF-1C411-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,034.28 25.0%  $      2,275.71 N/A N/A

GF-1C412
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Tall VED, Black, 
31.49'' (800 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H (max 

EA B  $  3,161.20 25.0%  $      2,370.90 N/A N/A
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GF-1C412-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,161.20 25.0%  $      2,370.90 N/A N/A

GF-1C412-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,161.20 25.0%  $      2,370.90 N/A N/A

GF-1C412-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,319.25 25.0%  $      2,489.44 N/A N/A

GF-1C412-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,319.25 25.0%  $      2,489.44 N/A N/A

GF-1C413-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH,

EA B  $  3,340.81 25.0%  $      2,505.61 N/A N/A

GF-1C413-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH,

EA B  $  3,507.83 25.0%  $      2,630.87 N/A N/A

GF-1C41A
GlobalFrame Cabinet, 42U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,551.52 25.0%  $      1,163.64 N/A N/A

GF-1C41A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,551.52 25.0%  $      1,163.64 N/A N/A

GF-1C41A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,551.52 25.0%  $      1,163.64 N/A N/A

GF-1C41A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,629.11 25.0%  $      1,221.83 N/A N/A
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GF-1C41A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,629.11 25.0%  $      1,221.83 N/A N/A

GF-1C41B

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,654.65 25.0%  $      1,990.99 N/A N/A

GF-1C41B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLIDE

EA B  $  2,654.65 25.0%  $      1,990.99 N/A N/A

GF-1C41B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLIDE

EA B  $  2,654.65 25.0%  $      1,990.99 N/A N/A

GF-1C41B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 4

EA B  $  2,787.39 25.0%  $      2,090.54 N/A N/A

GF-1C41B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 6

EA B  $  2,787.39 25.0%  $      2,090.54 N/A N/A

GF-1C41C

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,926.06 25.0%  $      2,194.55 N/A N/A

GF-1C41C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,926.06 25.0%  $      2,194.55 N/A N/A

GF-1C41C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,926.06 25.0%  $      2,194.55 N/A N/A
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GF-1C41C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  3,072.36 25.0%  $      2,304.27 N/A N/A

GF-1C41C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  3,072.36 25.0%  $      2,304.27 N/A N/A

GF-1C41D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,698.43 25.0%  $      2,023.82 N/A N/A

GF-1C41D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,833.36 25.0%  $      2,125.02 N/A N/A

GF-1C420

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,356.88 25.0%  $      1,767.66 N/A N/A

GF-1C420-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,356.88 25.0%  $      1,767.66 N/A N/A

GF-1C420-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,356.88 25.0%  $      1,767.66 N/A N/A

GF-1C420-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,474.72 25.0%  $      1,856.04 N/A N/A

GF-1C420-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,474.72 25.0%  $      1,856.04 N/A N/A

GF-1C421

GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Short VED, Black, 
31.49'' (800 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H (max 
overall)

EA B  $  3,017.76 25.0%  $      2,263.32 N/A N/A
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GF-1C421-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,017.76 25.0%  $      2,263.32 N/A N/A

GF-1C421-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,017.76 25.0%  $      2,263.32 N/A N/A

GF-1C421-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,168.65 25.0%  $      2,376.49 N/A N/A

GF-1C421-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,168.65 25.0%  $      2,376.49 N/A N/A

GF-1C422
GlobalFrame Cabinet, 42U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Tall VED, Black, 
31.49'' (800 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H (max 

EA B  $  3,289.16 25.0%  $      2,466.87 N/A N/A

GF-1C422-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,289.16 25.0%  $      2,466.87 N/A N/A

GF-1C422-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,289.16 25.0%  $      2,466.87 N/A N/A

GF-1C422-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,453.62 25.0%  $      2,590.22 N/A N/A

GF-1C422-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,453.62 25.0%  $      2,590.22 N/A N/A
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GF-1C423-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,468.77 25.0%  $      2,601.58 N/A N/A

GF-1C423-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,642.20 25.0%  $      2,731.65 N/A N/A

GF-1C42A
GlobalFrame Cabinet, 42U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 
mm) H (max overall)

EA B  $  1,679.48 25.0%  $      1,259.61 N/A N/A

GF-1C42A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,679.48 25.0%  $      1,259.61 N/A N/A

GF-1C42A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,679.48 25.0%  $      1,259.61 N/A N/A

GF-1C42A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,763.46 25.0%  $      1,322.60 N/A N/A

GF-1C42A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,763.46 25.0%  $      1,322.60 N/A N/A

GF-1C42B

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  2,782.61 25.0%  $      2,086.96 N/A N/A

GF-1C42B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,782.61 25.0%  $      2,086.96 N/A N/A

GF-1C42B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,782.61 25.0%  $      2,086.96 N/A N/A
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GF-1C42B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,921.76 25.0%  $      2,191.32 N/A N/A

GF-1C42B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,921.76 25.0%  $      2,191.32 N/A N/A

GF-1C42C

GlobalFrame Cabinet, 42U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 79.27'' (2013 mm) H 
(max overall)

EA B  $  3,054.02 25.0%  $      2,290.52 N/A N/A

GF-1C42C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  3,054.02 25.0%  $      2,290.52 N/A N/A

GF-1C42C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  3,054.02 25.0%  $      2,290.52 N/A N/A

GF-1C42C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,206.73 25.0%  $      2,405.05 N/A N/A

GF-1C42C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,206.73 25.0%  $      2,405.05 N/A N/A

GF-1C42D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,826.39 25.0%  $      2,119.79 N/A N/A

GF-1C42D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,967.71 25.0%  $      2,225.78 N/A N/A
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GF-1C500-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,808.53 25.0%  $      1,356.40 N/A N/A

GF-1C500-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,808.53 25.0%  $      1,356.40 N/A N/A

GF-1C500-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,898.97 25.0%  $      1,424.23 N/A N/A

GF-1C500-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,898.97 25.0%  $      1,424.23 N/A N/A

GF-1C501-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,548.20 25.0%  $      1,911.15 N/A N/A

GF-1C501-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,548.20 25.0%  $      1,911.15 N/A N/A

GF-1C501-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,675.61 25.0%  $      2,006.71 N/A N/A

GF-1C501-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,675.61 25.0%  $      2,006.71 N/A N/A

GF-1C502-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,819.60 25.0%  $      2,114.70 N/A N/A
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GF-1C502-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,819.60 25.0%  $      2,114.70 N/A N/A

GF-1C502-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,960.58 25.0%  $      2,220.44 N/A N/A

GF-1C502-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,960.58 25.0%  $      2,220.44 N/A N/A

GF-1C503-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  2,964.19 25.0%  $      2,223.14 N/A N/A

GF-1C503-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,112.41 25.0%  $      2,334.31 N/A N/A

GF-1C50A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,239.71 25.0%  $         929.78 N/A N/A

GF-1C50A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,239.71 25.0%  $         929.78 N/A N/A

GF-1C50A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,301.69 25.0%  $         976.27 N/A N/A

GF-1C50A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,301.69 25.0%  $         976.27 N/A N/A

GF-1C50B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,313.07 25.0%  $      1,734.80 N/A N/A
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GF-1C50B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,313.07 25.0%  $      1,734.80 N/A N/A

GF-1C50B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,428.72 25.0%  $      1,821.54 N/A N/A

GF-1C50B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,428.72 25.0%  $      1,821.54 N/A N/A

GF-1C50C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,584.48 25.0%  $      1,938.36 N/A N/A

GF-1C50C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,584.48 25.0%  $      1,938.36 N/A N/A

GF-1C50C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,713.69 25.0%  $      2,035.27 N/A N/A

GF-1C50C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,713.69 25.0%  $      2,035.27 N/A N/A

GF-1C50D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,342.84 25.0%  $      1,757.13 N/A N/A

GF-1C50D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,459.99 25.0%  $      1,844.99 N/A N/A
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GF-1C510-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,848.95 25.0%  $      1,386.71 N/A N/A

GF-1C510-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,848.95 25.0%  $      1,386.71 N/A N/A

GF-1C510-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,941.40 25.0%  $      1,456.05 N/A N/A

GF-1C510-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,941.40 25.0%  $      1,456.05 N/A N/A

GF-1C511-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,641.15 25.0%  $      1,980.86 N/A N/A

GF-1C511-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,641.15 25.0%  $      1,980.86 N/A N/A

GF-1C511-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,773.21 25.0%  $      2,079.91 N/A N/A

GF-1C511-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,773.21 25.0%  $      2,079.91 N/A N/A

GF-1C512-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,912.56 25.0%  $      2,184.42 N/A N/A
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GF-1C512-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,912.56 25.0%  $      2,184.42 N/A N/A

GF-1C512-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,058.18 25.0%  $      2,293.64 N/A N/A

GF-1C512-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,058.18 25.0%  $      2,293.64 N/A N/A

GF-1C513-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH,

EA B  $  3,057.14 25.0%  $      2,292.86 N/A N/A

GF-1C513-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH,

EA B  $  3,209.99 25.0%  $      2,407.49 N/A N/A

GF-1C51A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,332.65 25.0%  $         999.49 N/A N/A

GF-1C51A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,332.65 25.0%  $         999.49 N/A N/A

GF-1C51A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,399.29 25.0%  $      1,049.47 N/A N/A

GF-1C51A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,399.29 25.0%  $      1,049.47 N/A N/A

GF-1C51B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLIDE

EA B  $  2,406.01 25.0%  $      1,804.51 N/A N/A
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GF-1C51B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLIDE

EA B  $  2,406.01 25.0%  $      1,804.51 N/A N/A

GF-1C51B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 4

EA B  $  2,526.32 25.0%  $      1,894.74 N/A N/A

GF-1C51B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 6

EA B  $  2,526.32 25.0%  $      1,894.74 N/A N/A

GF-1C51C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,677.42 25.0%  $      2,008.07 N/A N/A

GF-1C51C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,677.42 25.0%  $      2,008.07 N/A N/A

GF-1C51C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  2,811.29 25.0%  $      2,108.47 N/A N/A

GF-1C51C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  2,811.29 25.0%  $      2,108.47 N/A N/A

GF-1C51D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,435.78 25.0%  $      1,826.84 N/A N/A

GF-1C51D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,557.57 25.0%  $      1,918.18 N/A N/A
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GF-1C520-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,889.36 25.0%  $      1,417.02 N/A N/A

GF-1C520-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,889.36 25.0%  $      1,417.02 N/A N/A

GF-1C520-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,983.83 25.0%  $      1,487.87 N/A N/A

GF-1C520-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,983.83 25.0%  $      1,487.87 N/A N/A

GF-1C521-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,734.09 25.0%  $      2,050.57 N/A N/A

GF-1C521-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,734.09 25.0%  $      2,050.57 N/A N/A

GF-1C521-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,870.79 25.0%  $      2,153.09 N/A N/A

GF-1C521-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,870.79 25.0%  $      2,153.09 N/A N/A

GF-1C522-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,005.50 25.0%  $      2,254.13 N/A N/A
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GF-1C522-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,005.50 25.0%  $      2,254.13 N/A N/A

GF-1C522-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,155.78 25.0%  $      2,366.84 N/A N/A

GF-1C522-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,155.78 25.0%  $      2,366.84 N/A N/A

GF-1C523-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,150.08 25.0%  $      2,362.56 N/A N/A

GF-1C523-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,307.59 25.0%  $      2,480.69 N/A N/A

GF-1C52A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,425.59 25.0%  $      1,069.19 N/A N/A

GF-1C52A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,425.59 25.0%  $      1,069.19 N/A N/A

GF-1C52A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,496.87 25.0%  $      1,122.65 N/A N/A

GF-1C52A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,496.87 25.0%  $      1,122.65 N/A N/A

GF-1C52B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,498.95 25.0%  $      1,874.21 N/A N/A
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GF-1C52B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,498.95 25.0%  $      1,874.21 N/A N/A

GF-1C52B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,623.90 25.0%  $      1,967.93 N/A N/A

GF-1C52B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,623.90 25.0%  $      1,967.93 N/A N/A

GF-1C52C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,770.35 25.0%  $      2,077.76 N/A N/A

GF-1C52C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,770.35 25.0%  $      2,077.76 N/A N/A

GF-1C52C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,908.89 25.0%  $      2,181.67 N/A N/A

GF-1C52C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,908.89 25.0%  $      2,181.67 N/A N/A

GF-1C52D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,528.72 25.0%  $      1,896.54 N/A N/A

GF-1C52D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,655.16 25.0%  $      1,991.37 N/A N/A
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GF-1D100-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,748.33 25.0%  $      1,311.25 N/A N/A

GF-1D100-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,748.33 25.0%  $      1,311.25 N/A N/A

GF-1D100-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,835.76 25.0%  $      1,376.82 N/A N/A

GF-1D100-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,835.76 25.0%  $      1,376.82 N/A N/A

GF-1D10A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,146.28 25.0%  $         859.71 N/A N/A

GF-1D10A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,146.28 25.0%  $         859.71 N/A N/A

GF-1D10A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,203.58 25.0%  $         902.69 N/A N/A

GF-1D10A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,203.58 25.0%  $         902.69 N/A N/A

GF-1D110-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  1,829.13 25.0%  $      1,371.85 N/A N/A

GF-1D110-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  1,829.13 25.0%  $      1,371.85 N/A N/A
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GF-1D110-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  1,920.58 25.0%  $      1,440.44 N/A N/A

GF-1D110-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  1,920.58 25.0%  $      1,440.44 N/A N/A

GF-1D11A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,227.06 25.0%  $         920.30 N/A N/A

GF-1D11A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,227.06 25.0%  $         920.30 N/A N/A

GF-1D11A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,288.41 25.0%  $         966.31 N/A N/A

GF-1D11A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,288.41 25.0%  $         966.31 N/A N/A

GF-1D120-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,870.94 25.0%  $      1,403.21 N/A N/A

GF-1D120-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,870.94 25.0%  $      1,403.21 N/A N/A

GF-1D120-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,964.49 25.0%  $      1,473.37 N/A N/A

GF-1D120-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,964.49 25.0%  $      1,473.37 N/A N/A
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GF-1D12A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,281.15 25.0%  $         960.86 N/A N/A

GF-1D12A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,281.15 25.0%  $         960.86 N/A N/A

GF-1D12A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,345.21 25.0%  $      1,008.91 N/A N/A

GF-1D12A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,345.21 25.0%  $      1,008.91 N/A N/A

GF-1D200-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,784.01 25.0%  $      1,338.01 N/A N/A

GF-1D200-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,784.01 25.0%  $      1,338.01 N/A N/A

GF-1D200-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,873.21 25.0%  $      1,404.91 N/A N/A

GF-1D200-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,873.21 25.0%  $      1,404.91 N/A N/A

GF-1D20A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,169.67 25.0%  $         877.25 N/A N/A

GF-1D20A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,169.67 25.0%  $         877.25 N/A N/A

GF-1D20A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,228.15 25.0%  $         921.11 N/A N/A
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GF-1D20A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,228.15 25.0%  $         921.11 N/A N/A

GF-1D210-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,866.46 25.0%  $      1,399.85 N/A N/A

GF-1D210-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,866.46 25.0%  $      1,399.85 N/A N/A

GF-1D210-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,959.78 25.0%  $      1,469.84 N/A N/A

GF-1D210-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,959.78 25.0%  $      1,469.84 N/A N/A

GF-1D21A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,252.10 25.0%  $         939.08 N/A N/A

GF-1D21A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,252.10 25.0%  $         939.08 N/A N/A

GF-1D21A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,314.71 25.0%  $         986.03 N/A N/A

GF-1D21A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,314.71 25.0%  $         986.03 N/A N/A

GF-1D220-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,948.90 25.0%  $      1,461.68 N/A N/A
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GF-1D220-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,948.90 25.0%  $      1,461.68 N/A N/A

GF-1D220-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,046.34 25.0%  $      1,534.76 N/A N/A

GF-1D220-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,046.34 25.0%  $      1,534.76 N/A N/A

GF-1D22A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,334.53 25.0%  $      1,000.90 N/A N/A

GF-1D22A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,334.53 25.0%  $      1,000.90 N/A N/A

GF-1D22A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,401.28 25.0%  $      1,050.96 N/A N/A

GF-1D22A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,401.28 25.0%  $      1,050.96 N/A N/A

GF-1D300-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,999.01 25.0%  $      1,499.26 N/A N/A

GF-1D300-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,999.01 25.0%  $      1,499.26 N/A N/A

GF-1D300-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,098.97 25.0%  $      1,574.23 N/A N/A

GF-1D300-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,098.97 25.0%  $      1,574.23 N/A N/A
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GF-1D301-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,677.82 25.0%  $      2,008.37 N/A N/A

GF-1D301-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,677.82 25.0%  $      2,008.37 N/A N/A

GF-1D301-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,811.72 25.0%  $      2,108.79 N/A N/A

GF-1D301-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,811.72 25.0%  $      2,108.79 N/A N/A

GF-1D302-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,974.46 25.0%  $      2,230.85 N/A N/A

GF-1D302-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,974.46 25.0%  $      2,230.85 N/A N/A

GF-1D302-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,123.17 25.0%  $      2,342.38 N/A N/A

GF-1D302-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,123.17 25.0%  $      2,342.38 N/A N/A

GF-1D303-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  3,202.83 25.0%  $      2,402.12 N/A N/A

GF-1D303-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  3,362.97 25.0%  $      2,522.23 N/A N/A

GF-1D30A-CA
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,315.53 25.0%  $         986.65 N/A N/A
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GF-1D30A-CB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,315.53 25.0%  $         986.65 N/A N/A

GF-1D30A-EA
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,381.30 25.0%  $      1,035.98 N/A N/A

GF-1D30A-EB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,381.30 25.0%  $      1,035.98 N/A N/A

GF-1D30B-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  2,438.45 25.0%  $      1,828.84 N/A N/A

GF-1D30B-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,438.45 25.0%  $      1,828.84 N/A N/A

GF-1D30B-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,560.37 25.0%  $      1,920.28 N/A N/A

GF-1D30B-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,560.37 25.0%  $      1,920.28 N/A N/A

GF-1D30C-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - S

EA B  $  2,735.06 25.0%  $      2,051.30 N/A N/A

GF-1D30C-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  2,735.06 25.0%  $      2,051.30 N/A N/A

GF-1D30C-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  2,871.81 25.0%  $      2,153.86 N/A N/A

GF-1D30C-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  2,871.81 25.0%  $      2,153.86 N/A N/A

GF-1D30D-CB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Black, 6 - Slide

EA B  $  2,519.33 25.0%  $      1,889.50 N/A N/A
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GF-1D30D-EB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 0 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Glacier White, 6 - Slide

EA B  $  2,645.30 25.0%  $      1,983.98 N/A N/A

GF-1D310-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,062.73 25.0%  $      1,547.05 N/A N/A

GF-1D310-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,062.73 25.0%  $      1,547.05 N/A N/A

GF-1D310-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,165.87 25.0%  $      1,624.40 N/A N/A

GF-1D310-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,165.87 25.0%  $      1,624.40 N/A N/A

GF-1D311-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,780.06 25.0%  $      2,085.05 N/A N/A

GF-1D311-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,780.06 25.0%  $      2,085.05 N/A N/A

GF-1D311-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,919.07 25.0%  $      2,189.30 N/A N/A

GF-1D311-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,919.07 25.0%  $      2,189.30 N/A N/A

GF-1D312-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,076.69 25.0%  $      2,307.52 N/A N/A

GF-1D312-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,076.69 25.0%  $      2,307.52 N/A N/A
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GF-1D312-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,230.53 25.0%  $      2,422.90 N/A N/A

GF-1D312-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,230.53 25.0%  $      2,422.90 N/A N/A

GF-1D313-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, Standard Top / Shock Pallet, Perforated 
Metal Front Door, Single Point Swing Handle Latch, Double Perforated 
Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,305.07 25.0%  $      2,478.80 N/A N/A

GF-1D313-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, Standard Top / Shock Pallet, Perforated 
Metal Front Door, Single Point Swing Handle Latch, Double Perforated 
Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,470.31 25.0%  $      2,602.73 N/A N/A

GF-1D31A-CA
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,417.77 25.0%  $      1,063.33 N/A N/A

GF-1D31A-CB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,417.77 25.0%  $      1,063.33 N/A N/A

GF-1D31A-EA
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,488.66 25.0%  $      1,116.50 N/A N/A

GF-1D31A-EB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,488.66 25.0%  $      1,116.50 N/A N/A

GF-1D31B-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sli

EA B  $  2,540.68 25.0%  $      1,905.51 N/A N/A

GF-1D31B-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,540.68 25.0%  $      1,905.51 N/A N/A

GF-1D31B-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  2,667.71 25.0%  $      2,000.78 N/A N/A

GF-1D31B-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  2,667.71 25.0%  $      2,000.78 N/A N/A
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GF-1D31C-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  2,837.30 25.0%  $      2,127.98 N/A N/A

GF-1D31C-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,837.30 25.0%  $      2,127.98 N/A N/A

GF-1D31C-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,979.17 25.0%  $      2,234.38 N/A N/A

GF-1D31C-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,979.17 25.0%  $      2,234.38 N/A N/A

GF-1D31D-CB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, No Top / Shock Pallet, No Front Door, 
No Rear Door, Black, 6 - Slide

EA B  $  2,621.57 25.0%  $      1,966.18 N/A N/A

GF-1D31D-EB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 1 Side Panel, No Top / Shock Pallet, No Front Door, 
No Rear Door, Glacier White, 6 - Slide

EA B  $  2,752.66 25.0%  $      2,064.50 N/A N/A

GF-1D320-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,109.07 25.0%  $      1,581.80 N/A N/A

GF-1D320-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,109.07 25.0%  $      1,581.80 N/A N/A

GF-1D320-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,214.52 25.0%  $      1,660.89 N/A N/A

GF-1D320-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,214.52 25.0%  $      1,660.89 N/A N/A

GF-1D321-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,882.30 25.0%  $      2,161.73 N/A N/A
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GF-1D321-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,882.30 25.0%  $      2,161.73 N/A N/A

GF-1D321-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,026.43 25.0%  $      2,269.82 N/A N/A

GF-1D321-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,026.43 25.0%  $      2,269.82 N/A N/A

GF-1D322-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,178.92 25.0%  $      2,384.19 N/A N/A

GF-1D322-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,178.92 25.0%  $      2,384.19 N/A N/A

GF-1D322-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,337.87 25.0%  $      2,503.40 N/A N/A

GF-1D322-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,337.87 25.0%  $      2,503.40 N/A N/A

GF-1D323-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  3,407.31 25.0%  $      2,555.48 N/A N/A

GF-1D323-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  3,577.67 25.0%  $      2,683.25 N/A N/A

GF-1D32A-CA
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,520.00 25.0%  $      1,140.00 N/A N/A

GF-1D32A-CB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,520.00 25.0%  $      1,140.00 N/A N/A

GF-1D32A-EA
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,595.99 25.0%  $      1,196.99 N/A N/A
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GF-1D32A-EB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,595.99 25.0%  $      1,196.99 N/A N/A

GF-1D32B-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  2,642.92 25.0%  $      1,982.19 N/A N/A

GF-1D32B-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,642.92 25.0%  $      1,982.19 N/A N/A

GF-1D32B-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,775.06 25.0%  $      2,081.30 N/A N/A

GF-1D32B-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,775.06 25.0%  $      2,081.30 N/A N/A

GF-1D32C-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - S

EA B  $  2,939.54 25.0%  $      2,204.66 N/A N/A

GF-1D32C-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  2,939.54 25.0%  $      2,204.66 N/A N/A

GF-1D32C-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  3,086.52 25.0%  $      2,314.89 N/A N/A

GF-1D32C-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 42 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  3,086.52 25.0%  $      2,314.89 N/A N/A

GF-1D32D-CB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Black, 6 - Slide

EA B  $  2,723.81 25.0%  $      2,042.86 N/A N/A

GF-1D32D-EB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 42 RMU H, 2 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Glacier White, 6 - Slide

EA B  $  2,860.01 25.0%  $      2,145.01 N/A N/A

2736 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

GF-1D400-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,022.15 25.0%  $      1,516.61 N/A N/A

GF-1D400-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,022.15 25.0%  $      1,516.61 N/A N/A

GF-1D400-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,123.27 25.0%  $      1,592.45 N/A N/A

GF-1D400-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,123.27 25.0%  $      1,592.45 N/A N/A

GF-1D401-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,648.01 25.0%  $      1,986.01 N/A N/A

GF-1D401-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,648.01 25.0%  $      1,986.01 N/A N/A

GF-1D401-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,780.42 25.0%  $      2,085.32 N/A N/A

GF-1D401-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,780.42 25.0%  $      2,085.32 N/A N/A

GF-1D402-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,917.66 25.0%  $      2,188.25 N/A N/A
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GF-1D402-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,917.66 25.0%  $      2,188.25 N/A N/A

GF-1D402-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,063.55 25.0%  $      2,297.66 N/A N/A

GF-1D402-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,063.55 25.0%  $      2,297.66 N/A N/A

GF-1D403-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,160.30 25.0%  $      2,370.23 N/A N/A

GF-1D403-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,318.32 25.0%  $      2,488.74 N/A N/A

GF-1D40A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,379.79 25.0%  $      1,034.84 N/A N/A

GF-1D40A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,379.79 25.0%  $      1,034.84 N/A N/A

GF-1D40A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,448.77 25.0%  $      1,086.58 N/A N/A

GF-1D40A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,448.77 25.0%  $      1,086.58 N/A N/A

GF-1D40B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,430.39 25.0%  $      1,822.79 N/A N/A
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GF-1D40B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,430.39 25.0%  $      1,822.79 N/A N/A

GF-1D40B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,551.90 25.0%  $      1,913.93 N/A N/A

GF-1D40B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,551.90 25.0%  $      1,913.93 N/A N/A

GF-1D40C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,700.04 25.0%  $      2,025.03 N/A N/A

GF-1D40C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,700.04 25.0%  $      2,025.03 N/A N/A

GF-1D40C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,835.04 25.0%  $      2,126.28 N/A N/A

GF-1D40C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,835.04 25.0%  $      2,126.28 N/A N/A

GF-1D40D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,517.94 25.0%  $      1,888.46 N/A N/A

GF-1D40D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,643.84 25.0%  $      1,982.88 N/A N/A
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GF-1D410-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,150.13 25.0%  $      1,612.60 N/A N/A

GF-1D410-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,150.13 25.0%  $      1,612.60 N/A N/A

GF-1D410-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,257.62 25.0%  $      1,693.22 N/A N/A

GF-1D410-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,257.62 25.0%  $      1,693.22 N/A N/A

GF-1D411-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,775.98 25.0%  $      2,081.99 N/A N/A

GF-1D411-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,775.98 25.0%  $      2,081.99 N/A N/A

GF-1D411-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,914.77 25.0%  $      2,186.08 N/A N/A

GF-1D411-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,914.77 25.0%  $      2,186.08 N/A N/A

GF-1D412-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,045.64 25.0%  $      2,284.23 N/A N/A
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GF-1D412-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,045.64 25.0%  $      2,284.23 N/A N/A

GF-1D412-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,197.90 25.0%  $      2,398.43 N/A N/A

GF-1D412-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,197.90 25.0%  $      2,398.43 N/A N/A

GF-1D413-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH,

EA B  $  3,288.28 25.0%  $      2,466.21 N/A N/A

GF-1D413-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH,

EA B  $  3,452.68 25.0%  $      2,589.51 N/A N/A

GF-1D41A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,507.75 25.0%  $      1,130.81 N/A N/A

GF-1D41A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,507.75 25.0%  $      1,130.81 N/A N/A

GF-1D41A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,583.14 25.0%  $      1,187.36 N/A N/A

GF-1D41A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,583.14 25.0%  $      1,187.36 N/A N/A

GF-1D41B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLIDE

EA B  $  2,558.35 25.0%  $      1,918.76 N/A N/A
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GF-1D41B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLIDE

EA B  $  2,558.35 25.0%  $      1,918.76 N/A N/A

GF-1D41B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 4

EA B  $  2,686.27 25.0%  $      2,014.70 N/A N/A

GF-1D41B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 6

EA B  $  2,686.27 25.0%  $      2,014.70 N/A N/A

GF-1D41C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,828.00 25.0%  $      2,121.00 N/A N/A

GF-1D41C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,828.00 25.0%  $      2,121.00 N/A N/A

GF-1D41C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  2,969.41 25.0%  $      2,227.06 N/A N/A

GF-1D41C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  2,969.41 25.0%  $      2,227.06 N/A N/A

GF-1D41D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,645.90 25.0%  $      1,984.43 N/A N/A

GF-1D41D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,778.19 25.0%  $      2,083.64 N/A N/A
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GF-1D420-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,278.09 25.0%  $      1,708.57 N/A N/A

GF-1D420-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,278.09 25.0%  $      1,708.57 N/A N/A

GF-1D420-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,391.99 25.0%  $      1,793.99 N/A N/A

GF-1D420-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,391.99 25.0%  $      1,793.99 N/A N/A

GF-1D421-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,903.94 25.0%  $      2,177.96 N/A N/A

GF-1D421-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,903.94 25.0%  $      2,177.96 N/A N/A

GF-1D421-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,049.14 25.0%  $      2,286.86 N/A N/A

GF-1D421-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,049.14 25.0%  $      2,286.86 N/A N/A

GF-1D422-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,173.59 25.0%  $      2,380.19 N/A N/A
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GF-1D422-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,173.59 25.0%  $      2,380.19 N/A N/A

GF-1D422-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,332.27 25.0%  $      2,499.20 N/A N/A

GF-1D422-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,332.27 25.0%  $      2,499.20 N/A N/A

GF-1D423-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,416.24 25.0%  $      2,562.18 N/A N/A

GF-1D423-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,587.05 25.0%  $      2,690.29 N/A N/A

GF-1D42A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,635.71 25.0%  $      1,226.78 N/A N/A

GF-1D42A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,635.71 25.0%  $      1,226.78 N/A N/A

GF-1D42A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,717.49 25.0%  $      1,288.12 N/A N/A

GF-1D42A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,717.49 25.0%  $      1,288.12 N/A N/A

GF-1D42B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,686.31 25.0%  $      2,014.73 N/A N/A
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GF-1D42B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,686.31 25.0%  $      2,014.73 N/A N/A

GF-1D42B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,820.62 25.0%  $      2,115.47 N/A N/A

GF-1D42B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,820.62 25.0%  $      2,115.47 N/A N/A

GF-1D42C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,955.96 25.0%  $      2,216.97 N/A N/A

GF-1D42C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,955.96 25.0%  $      2,216.97 N/A N/A

GF-1D42C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,103.78 25.0%  $      2,327.84 N/A N/A

GF-1D42C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,103.78 25.0%  $      2,327.84 N/A N/A

GF-1D42D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,773.86 25.0%  $      2,080.40 N/A N/A

GF-1D42D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,912.56 25.0%  $      2,184.42 N/A N/A
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GF-1D500-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,817.28 25.0%  $      1,362.96 N/A N/A

GF-1D500-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,817.28 25.0%  $      1,362.96 N/A N/A

GF-1D500-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,908.15 25.0%  $      1,431.11 N/A N/A

GF-1D500-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,908.15 25.0%  $      1,431.11 N/A N/A

GF-1D501-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,434.38 25.0%  $      1,825.79 N/A N/A

GF-1D501-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,434.38 25.0%  $      1,825.79 N/A N/A

GF-1D501-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,556.10 25.0%  $      1,917.08 N/A N/A

GF-1D501-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,556.10 25.0%  $      1,917.08 N/A N/A

GF-1D502-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,704.04 25.0%  $      2,028.03 N/A N/A
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GF-1D502-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,704.04 25.0%  $      2,028.03 N/A N/A

GF-1D502-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,839.26 25.0%  $      2,129.45 N/A N/A

GF-1D502-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,839.26 25.0%  $      2,129.45 N/A N/A

GF-1D503-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  2,911.66 25.0%  $      2,183.75 N/A N/A

GF-1D503-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,057.25 25.0%  $      2,292.94 N/A N/A

GF-1D50A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,195.93 25.0%  $         896.95 N/A N/A

GF-1D50A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,195.93 25.0%  $         896.95 N/A N/A

GF-1D50A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,255.72 25.0%  $         941.79 N/A N/A

GF-1D50A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,255.72 25.0%  $         941.79 N/A N/A

GF-1D50B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,216.77 25.0%  $      1,662.58 N/A N/A
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GF-1D50B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,216.77 25.0%  $      1,662.58 N/A N/A

GF-1D50B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,327.61 25.0%  $      1,745.71 N/A N/A

GF-1D50B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,327.61 25.0%  $      1,745.71 N/A N/A

GF-1D50C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,486.42 25.0%  $      1,864.82 N/A N/A

GF-1D50C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,486.42 25.0%  $      1,864.82 N/A N/A

GF-1D50C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,610.74 25.0%  $      1,958.06 N/A N/A

GF-1D50C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,610.74 25.0%  $      1,958.06 N/A N/A

GF-1D50D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,290.31 25.0%  $      1,717.73 N/A N/A

GF-1D50D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 0 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,404.82 25.0%  $      1,803.62 N/A N/A
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GF-1D510-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,875.22 25.0%  $      1,406.42 N/A N/A

GF-1D510-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,875.22 25.0%  $      1,406.42 N/A N/A

GF-1D510-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,968.97 25.0%  $      1,476.73 N/A N/A

GF-1D510-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,968.97 25.0%  $      1,476.73 N/A N/A

GF-1D511-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,527.34 25.0%  $      1,895.51 N/A N/A

GF-1D511-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,527.34 25.0%  $      1,895.51 N/A N/A

GF-1D511-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,653.70 25.0%  $      1,990.28 N/A N/A

GF-1D511-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,653.70 25.0%  $      1,990.28 N/A N/A

GF-1D512-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,796.99 25.0%  $      2,097.74 N/A N/A
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GF-1D512-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,796.99 25.0%  $      2,097.74 N/A N/A

GF-1D512-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,936.84 25.0%  $      2,202.63 N/A N/A

GF-1D512-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,936.84 25.0%  $      2,202.63 N/A N/A

GF-1D513-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH,

EA B  $  3,004.61 25.0%  $      2,253.46 N/A N/A

GF-1D513-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH,

EA B  $  3,154.84 25.0%  $      2,366.13 N/A N/A

GF-1D51A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,288.87 25.0%  $         966.65 N/A N/A

GF-1D51A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,288.87 25.0%  $         966.65 N/A N/A

GF-1D51A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,353.32 25.0%  $      1,014.99 N/A N/A

GF-1D51A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,353.32 25.0%  $      1,014.99 N/A N/A

GF-1D51B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLIDE

EA B  $  2,309.71 25.0%  $      1,732.28 N/A N/A
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GF-1D51B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLIDE

EA B  $  2,309.71 25.0%  $      1,732.28 N/A N/A

GF-1D51B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 4

EA B  $  2,425.20 25.0%  $      1,818.90 N/A N/A

GF-1D51B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 6

EA B  $  2,425.20 25.0%  $      1,818.90 N/A N/A

GF-1D51C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,579.36 25.0%  $      1,934.52 N/A N/A

GF-1D51C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,579.36 25.0%  $      1,934.52 N/A N/A

GF-1D51C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  2,708.34 25.0%  $      2,031.26 N/A N/A

GF-1D51C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  2,708.34 25.0%  $      2,031.26 N/A N/A

GF-1D51D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,383.25 25.0%  $      1,787.44 N/A N/A

GF-1D51D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 1 SIDE PANEL, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,502.42 25.0%  $      1,876.82 N/A N/A
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GF-1D520-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,917.35 25.0%  $      1,438.01 N/A N/A

GF-1D520-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,917.35 25.0%  $      1,438.01 N/A N/A

GF-1D520-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,013.21 25.0%  $      1,509.91 N/A N/A

GF-1D520-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,013.21 25.0%  $      1,509.91 N/A N/A

GF-1D521-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,620.28 25.0%  $      1,965.21 N/A N/A

GF-1D521-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,620.28 25.0%  $      1,965.21 N/A N/A

GF-1D521-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,751.30 25.0%  $      2,063.48 N/A N/A

GF-1D521-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,751.30 25.0%  $      2,063.48 N/A N/A

GF-1D522-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,889.93 25.0%  $      2,167.45 N/A N/A

2752 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

GF-1D522-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,889.93 25.0%  $      2,167.45 N/A N/A

GF-1D522-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,034.43 25.0%  $      2,275.82 N/A N/A

GF-1D522-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,034.43 25.0%  $      2,275.82 N/A N/A

GF-1D523-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,097.55 25.0%  $      2,323.16 N/A N/A

GF-1D523-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,252.42 25.0%  $      2,439.32 N/A N/A

GF-1D52A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,381.81 25.0%  $      1,036.36 N/A N/A

GF-1D52A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,381.81 25.0%  $      1,036.36 N/A N/A

GF-1D52A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,450.92 25.0%  $      1,088.19 N/A N/A

GF-1D52A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,450.92 25.0%  $      1,088.19 N/A N/A

GF-1D52B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,402.64 25.0%  $      1,801.98 N/A N/A
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GF-1D52B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,402.64 25.0%  $      1,801.98 N/A N/A

GF-1D52B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,522.78 25.0%  $      1,892.09 N/A N/A

GF-1D52B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,522.78 25.0%  $      1,892.09 N/A N/A

GF-1D52C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,672.30 25.0%  $      2,004.23 N/A N/A

GF-1D52C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,672.30 25.0%  $      2,004.23 N/A N/A

GF-1D52C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,805.92 25.0%  $      2,104.44 N/A N/A

GF-1D52C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,805.92 25.0%  $      2,104.44 N/A N/A

GF-1D52D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,476.19 25.0%  $      1,857.14 N/A N/A

GF-1D52D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 42 RMU H, 2 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,600.00 25.0%  $      1,950.00 N/A N/A
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GF-2A100-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,484.78 25.0%  $      1,113.59 N/A N/A

GF-2A100-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,484.78 25.0%  $      1,113.59 N/A N/A

GF-2A100-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,559.04 25.0%  $      1,169.28 N/A N/A

GF-2A100-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,559.04 25.0%  $      1,169.28 N/A N/A

GF-2A10A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $     947.22 25.0%  $         710.42 N/A N/A

GF-2A10A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $     947.22 25.0%  $         710.42 N/A N/A

GF-2A10A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $     994.59 25.0%  $         745.94 N/A N/A

GF-2A10A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $     994.59 25.0%  $         745.94 N/A N/A

GF-2A110-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  1,575.73 25.0%  $      1,181.80 N/A N/A

GF-2A110-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  1,575.73 25.0%  $      1,181.80 N/A N/A
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GF-2A110-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  1,654.53 25.0%  $      1,240.90 N/A N/A

GF-2A110-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  1,654.53 25.0%  $      1,240.90 N/A N/A

GF-2A11A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,038.17 25.0%  $         778.63 N/A N/A

GF-2A11A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,038.17 25.0%  $         778.63 N/A N/A

GF-2A11A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,090.07 25.0%  $         817.55 N/A N/A

GF-2A11A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,090.07 25.0%  $         817.55 N/A N/A

GF-2A120-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,632.66 25.0%  $      1,224.50 N/A N/A

GF-2A120-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,632.66 25.0%  $      1,224.50 N/A N/A

GF-2A120-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,714.30 25.0%  $      1,285.73 N/A N/A

GF-2A120-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,714.30 25.0%  $      1,285.73 N/A N/A
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GF-2A12A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,106.07 25.0%  $         829.55 N/A N/A

GF-2A12A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,106.07 25.0%  $         829.55 N/A N/A

GF-2A12A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,161.37 25.0%  $         871.03 N/A N/A

GF-2A12A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,161.37 25.0%  $         871.03 N/A N/A

GF-2A200

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
23.62'' (600 mm) W x 40.31'' (1024 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  1,515.09 25.0%  $      1,136.32 N/A N/A

GF-2A200-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,515.09 25.0%  $      1,136.32 N/A N/A

GF-2A200-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,515.09 25.0%  $      1,136.32 N/A N/A

GF-2A200-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,590.84 25.0%  $      1,193.13 N/A N/A

GF-2A200-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,590.84 25.0%  $      1,193.13 N/A N/A

GF-2A20A
GlobalFrame Cabinet, 45U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 40.31'' (1024 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $     966.55 25.0%  $         724.91 N/A N/A

GF-2A20A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $     966.55 25.0%  $         724.91 N/A N/A
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GF-2A20A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $     966.55 25.0%  $         724.91 N/A N/A

GF-2A20A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,014.88 25.0%  $         761.16 N/A N/A

GF-2A20A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,014.88 25.0%  $         761.16 N/A N/A

GF-2A210

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
23.62'' (600 mm) W x 40.31'' (1024 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  1,607.89 25.0%  $      1,205.92 N/A N/A

GF-2A210-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,607.89 25.0%  $      1,205.92 N/A N/A

GF-2A210-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,607.89 25.0%  $      1,205.92 N/A N/A

GF-2A210-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,688.29 25.0%  $      1,266.22 N/A N/A

GF-2A210-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,688.29 25.0%  $      1,266.22 N/A N/A

GF-2A21A
GlobalFrame Cabinet, 45U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 40.31'' (1024 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,059.36 25.0%  $         794.52 N/A N/A

GF-2A21A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,059.36 25.0%  $         794.52 N/A N/A

GF-2A21A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,059.36 25.0%  $         794.52 N/A N/A
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GF-2A21A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,112.33 25.0%  $         834.25 N/A N/A

GF-2A21A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,112.33 25.0%  $         834.25 N/A N/A

GF-2A220

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 23.62'' (600 mm) W x 40.31'' (1024 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  1,700.70 25.0%  $      1,275.53 N/A N/A

GF-2A220-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,700.70 25.0%  $      1,275.53 N/A N/A

GF-2A220-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,700.70 25.0%  $      1,275.53 N/A N/A

GF-2A220-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,785.73 25.0%  $      1,339.30 N/A N/A

GF-2A220-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,785.73 25.0%  $      1,339.30 N/A N/A

GF-2A22A
GlobalFrame Cabinet, 45U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 40.31'' (1024 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,152.16 25.0%  $         864.12 N/A N/A

GF-2A22A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,152.16 25.0%  $         864.12 N/A N/A

GF-2A22A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,152.16 25.0%  $         864.12 N/A N/A

GF-2A22A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,209.77 25.0%  $         907.33 N/A N/A
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GF-2A22A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,209.77 25.0%  $         907.33 N/A N/A

GF-2A300

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
23.62'' (600 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  1,546.61 25.0%  $      1,159.96 N/A N/A

GF-2A300-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,546.61 25.0%  $      1,159.96 N/A N/A

GF-2A300-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,546.61 25.0%  $      1,159.96 N/A N/A

GF-2A300-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,623.94 25.0%  $      1,217.96 N/A N/A

GF-2A300-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,623.94 25.0%  $      1,217.96 N/A N/A

GF-2A301
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Short VED, Black, 23.62'' 
(600 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H (max overall)

EA B  $  2,171.24 25.0%  $      1,628.43 N/A N/A

GF-2A301-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,171.24 25.0%  $      1,628.43 N/A N/A

GF-2A301-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,171.24 25.0%  $      1,628.43 N/A N/A

GF-2A301-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,279.80 25.0%  $      1,709.85 N/A N/A

GF-2A301-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,279.80 25.0%  $      1,709.85 N/A N/A
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GF-2A302
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Tall VED, Black, 23.62'' 
(600 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H (max overall)

EA B  $  2,440.89 25.0%  $      1,830.67 N/A N/A

GF-2A302-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,440.89 25.0%  $      1,830.67 N/A N/A

GF-2A302-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,440.89 25.0%  $      1,830.67 N/A N/A

GF-2A302-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,562.94 25.0%  $      1,922.21 N/A N/A

GF-2A302-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,562.94 25.0%  $      1,922.21 N/A N/A

GF-2A303

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Shock 
Pallet, Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  2,597.21 25.0%  $      1,947.91 N/A N/A

GF-2A303-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  2,597.21 25.0%  $      1,947.91 N/A N/A

GF-2A303-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  2,727.07 25.0%  $      2,045.30 N/A N/A

GF-2A30A
GlobalFrame Cabinet, 45U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $     992.82 25.0%  $         744.62 N/A N/A

GF-2A30A-CA
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $     992.82 25.0%  $         744.62 N/A N/A

GF-2A30A-CB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $     992.82 25.0%  $         744.62 N/A N/A

GF-2A30A-EA
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,042.46 25.0%  $         781.85 N/A N/A
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GF-2A30A-EB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,042.46 25.0%  $         781.85 N/A N/A

GF-2A30B

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  1,978.63 25.0%  $      1,483.97 N/A N/A

GF-2A30B-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  1,978.63 25.0%  $      1,483.97 N/A N/A

GF-2A30B-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  1,978.63 25.0%  $      1,483.97 N/A N/A

GF-2A30B-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,077.57 25.0%  $      1,558.18 N/A N/A

GF-2A30B-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,077.57 25.0%  $      1,558.18 N/A N/A

GF-2A30C

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,248.28 25.0%  $      1,686.21 N/A N/A

GF-2A30C-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - S

EA B  $  2,248.28 25.0%  $      1,686.21 N/A N/A

GF-2A30C-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  2,248.28 25.0%  $      1,686.21 N/A N/A

GF-2A30C-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  2,360.71 25.0%  $      1,770.53 N/A N/A

GF-2A30C-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  2,360.71 25.0%  $      1,770.53 N/A N/A
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GF-2A30D
GlobalFrame Cabinet, 45U, No Doors, No Side Panels, No Top Panel, 
Casters, Shock Pallet, Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 
84.52'' (2146 mm) H (max overall)

EA B  $  2,043.42 25.0%  $      1,532.57 N/A N/A

GF-2A30D-CB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Black, 6 - Slide

EA B  $  2,043.42 25.0%  $      1,532.57 N/A N/A

GF-2A30D-EB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Glacier White, 6 - Slide

EA B  $  2,145.59 25.0%  $      1,609.19 N/A N/A

GF-2A310

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
23.62'' (600 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  1,649.92 25.0%  $      1,237.44 N/A N/A

GF-2A310-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  1,649.92 25.0%  $      1,237.44 N/A N/A

GF-2A310-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  1,649.92 25.0%  $      1,237.44 N/A N/A

GF-2A310-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  1,732.42 25.0%  $      1,299.32 N/A N/A

GF-2A310-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  1,732.42 25.0%  $      1,299.32 N/A N/A

GF-2A311
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Short VED, Black, 
23.62'' (600 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H (max 

EA B  $  2,274.55 25.0%  $      1,705.91 N/A N/A

GF-2A311-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,274.55 25.0%  $      1,705.91 N/A N/A

GF-2A311-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,274.55 25.0%  $      1,705.91 N/A N/A

GF-2A311-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,388.28 25.0%  $      1,791.21 N/A N/A
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GF-2A311-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,388.28 25.0%  $      1,791.21 N/A N/A

GF-2A312
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Tall VED, Black, 
23.62'' (600 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H (max 

EA B  $  2,544.20 25.0%  $      1,908.15 N/A N/A

GF-2A312-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,544.20 25.0%  $      1,908.15 N/A N/A

GF-2A312-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,544.20 25.0%  $      1,908.15 N/A N/A

GF-2A312-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,671.41 25.0%  $      2,003.56 N/A N/A

GF-2A312-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,671.41 25.0%  $      2,003.56 N/A N/A

GF-2A313

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Shock 
Pallet, Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  2,700.52 25.0%  $      2,025.39 N/A N/A

GF-2A313-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, Standard Top / Shock Pallet, Perforated 
Metal Front Door, Single Point Swing Handle Latch, Double Perforated 
Metal Rear Door, Two Point Swing Handle Latc

EA B  $  2,700.52 25.0%  $      2,025.39 N/A N/A

GF-2A313-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, Standard Top / Shock Pallet, Perforated 
Metal Front Door, Single Point Swing Handle Latch, Double Perforated 
Metal Rear Door, Two Point Swing Handle Latc

EA B  $  2,835.55 25.0%  $      2,126.66 N/A N/A

GF-2A31A
GlobalFrame Cabinet, 45U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,096.13 25.0%  $         822.10 N/A N/A

GF-2A31A-CA
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,096.13 25.0%  $         822.10 N/A N/A

GF-2A31A-CB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,096.13 25.0%  $         822.10 N/A N/A
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GF-2A31A-EA
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,150.93 25.0%  $         863.20 N/A N/A

GF-2A31A-EB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,150.93 25.0%  $         863.20 N/A N/A

GF-2A31B

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,081.94 25.0%  $      1,561.46 N/A N/A

GF-2A31B-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sli

EA B  $  2,081.94 25.0%  $      1,561.46 N/A N/A

GF-2A31B-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,081.94 25.0%  $      1,561.46 N/A N/A

GF-2A31B-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  2,186.03 25.0%  $      1,639.52 N/A N/A

GF-2A31B-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  2,186.03 25.0%  $      1,639.52 N/A N/A

GF-2A31C

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,351.59 25.0%  $      1,763.69 N/A N/A

GF-2A31C-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  2,351.59 25.0%  $      1,763.69 N/A N/A

GF-2A31C-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,351.59 25.0%  $      1,763.69 N/A N/A

GF-2A31C-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,469.17 25.0%  $      1,851.88 N/A N/A
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GF-2A31C-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,469.17 25.0%  $      1,851.88 N/A N/A

GF-2A31D
GlobalFrame Cabinet, 45U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Shock Pallet, Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 
84.52'' (2146 mm) H (max overall)

EA B  $  2,146.73 25.0%  $      1,610.05 N/A N/A

GF-2A31D-CB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, No Top / Shock Pallet, No Front Door, 
No Rear Door, Black, 6 - Slide

EA B  $  2,146.73 25.0%  $      1,610.05 N/A N/A

GF-2A31D-EB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, No Top / Shock Pallet, No Front Door, 
No Rear Door, Glacier White, 6 - Slide

EA B  $  2,254.06 25.0%  $      1,690.55 N/A N/A

GF-2A320

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  1,753.23 25.0%  $      1,314.92 N/A N/A

GF-2A320-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,753.23 25.0%  $      1,314.92 N/A N/A

GF-2A320-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,753.23 25.0%  $      1,314.92 N/A N/A

GF-2A320-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,840.90 25.0%  $      1,380.68 N/A N/A

GF-2A320-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,840.90 25.0%  $      1,380.68 N/A N/A

GF-2A321

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Short VED, Black, 
23.62'' (600 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  2,377.86 25.0%  $      1,783.40 N/A N/A

GF-2A321-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,377.86 25.0%  $      1,783.40 N/A N/A

GF-2A321-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,377.86 25.0%  $      1,783.40 N/A N/A
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GF-2A321-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,496.76 25.0%  $      1,872.57 N/A N/A

GF-2A321-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,496.76 25.0%  $      1,872.57 N/A N/A

GF-2A322
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Tall VED, Black, 
23.62'' (600 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H (max 

EA B  $  2,647.51 25.0%  $      1,985.63 N/A N/A

GF-2A322-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,647.51 25.0%  $      1,985.63 N/A N/A

GF-2A322-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,647.51 25.0%  $      1,985.63 N/A N/A

GF-2A322-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,779.89 25.0%  $      2,084.92 N/A N/A

GF-2A322-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,779.89 25.0%  $      2,084.92 N/A N/A

GF-2A323

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Shock Pallet, Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 84.52'' 
(2146 mm) H (max overall)

EA B  $  2,803.83 25.0%  $      2,102.87 N/A N/A

GF-2A323-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  2,803.83 25.0%  $      2,102.87 N/A N/A

GF-2A323-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  2,944.03 25.0%  $      2,208.02 N/A N/A

GF-2A32A
GlobalFrame Cabinet, 45U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,199.44 25.0%  $         899.58 N/A N/A

GF-2A32A-CA
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,199.44 25.0%  $         899.58 N/A N/A
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GF-2A32A-CB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,199.44 25.0%  $         899.58 N/A N/A

GF-2A32A-EA
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,259.41 25.0%  $         944.56 N/A N/A

GF-2A32A-EB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,259.41 25.0%  $         944.56 N/A N/A

GF-2A32B

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,185.25 25.0%  $      1,638.94 N/A N/A

GF-2A32B-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  2,185.25 25.0%  $      1,638.94 N/A N/A

GF-2A32B-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,185.25 25.0%  $      1,638.94 N/A N/A

GF-2A32B-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,294.51 25.0%  $      1,720.88 N/A N/A

GF-2A32B-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,294.51 25.0%  $      1,720.88 N/A N/A

GF-2A32C

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,454.90 25.0%  $      1,841.18 N/A N/A

GF-2A32C-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - S

EA B  $  2,454.90 25.0%  $      1,841.18 N/A N/A

GF-2A32C-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  2,454.90 25.0%  $      1,841.18 N/A N/A

GF-2A32C-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  2,577.64 25.0%  $      1,933.23 N/A N/A
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GF-2A32C-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  2,577.64 25.0%  $      1,933.23 N/A N/A

GF-2A32D
GlobalFrame Cabinet, 45U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Shock Pallet, Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 
84.52'' (2146 mm) H (max overall)

EA B  $  2,250.04 25.0%  $      1,687.53 N/A N/A

GF-2A32D-CB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Black, 6 - Slide

EA B  $  2,250.04 25.0%  $      1,687.53 N/A N/A

GF-2A32D-EB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Glacier White, 6 - Slide

EA B  $  2,362.54 25.0%  $      1,771.91 N/A N/A

GF-2A400

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
23.62'' (600 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  1,747.97 25.0%  $      1,310.98 N/A N/A

GF-2A400-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,747.97 25.0%  $      1,310.98 N/A N/A

GF-2A400-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,747.97 25.0%  $      1,310.98 N/A N/A

GF-2A400-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,835.37 25.0%  $      1,376.53 N/A N/A

GF-2A400-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,835.37 25.0%  $      1,376.53 N/A N/A

GF-2A401
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Short VED, Black, 23.62'' 
(600 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H (max overall)

EA B  $  2,372.61 25.0%  $      1,779.46 N/A N/A

GF-2A401-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,372.61 25.0%  $      1,779.46 N/A N/A
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GF-2A401-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,372.61 25.0%  $      1,779.46 N/A N/A

GF-2A401-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,491.23 25.0%  $      1,868.42 N/A N/A

GF-2A401-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,491.23 25.0%  $      1,868.42 N/A N/A

GF-2A402
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Tall VED, Black, 23.62'' 
(600 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H (max overall)

EA B  $  2,651.01 25.0%  $      1,988.26 N/A N/A

GF-2A402-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,651.01 25.0%  $      1,988.26 N/A N/A

GF-2A402-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,651.01 25.0%  $      1,988.26 N/A N/A

GF-2A402-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,783.56 25.0%  $      2,087.67 N/A N/A

GF-2A402-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,783.56 25.0%  $      2,087.67 N/A N/A

GF-2A403

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Shock 
Pallet, Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  2,842.35 25.0%  $      2,131.76 N/A N/A
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GF-2A403-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  2,842.35 25.0%  $      2,131.76 N/A N/A

GF-2A403-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  2,984.47 25.0%  $      2,238.35 N/A N/A

GF-2A40A
GlobalFrame Cabinet, 45U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,176.67 25.0%  $         882.50 N/A N/A

GF-2A40A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,176.67 25.0%  $         882.50 N/A N/A

GF-2A40A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,176.67 25.0%  $         882.50 N/A N/A

GF-2A40A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,235.51 25.0%  $         926.63 N/A N/A

GF-2A40A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,235.51 25.0%  $         926.63 N/A N/A

GF-2A40B

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,180.00 25.0%  $      1,635.00 N/A N/A

GF-2A40B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,180.00 25.0%  $      1,635.00 N/A N/A

GF-2A40B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,180.00 25.0%  $      1,635.00 N/A N/A
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GF-2A40B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,289.00 25.0%  $      1,716.75 N/A N/A

GF-2A40B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,289.00 25.0%  $      1,716.75 N/A N/A

GF-2A40C

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,458.40 25.0%  $      1,843.80 N/A N/A

GF-2A40C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,458.40 25.0%  $      1,843.80 N/A N/A

GF-2A40C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,458.40 25.0%  $      1,843.80 N/A N/A

GF-2A40C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,581.33 25.0%  $      1,936.00 N/A N/A

GF-2A40C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,581.33 25.0%  $      1,936.00 N/A N/A

GF-2A40D
GlobalFrame Cabinet, 45U, No Doors, No Side Panels, No Top Panel, 
Casters, Shock Pallet, Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 
84.52'' (2146 mm) H (max overall)

EA B  $  2,271.05 25.0%  $      1,703.29 N/A N/A

GF-2A40D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,271.05 25.0%  $      1,703.29 N/A N/A

GF-2A40D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,384.61 25.0%  $      1,788.46 N/A N/A
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GF-2A410

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
23.62'' (600 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  1,886.30 25.0%  $      1,414.73 N/A N/A

GF-2A410-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,886.30 25.0%  $      1,414.73 N/A N/A

GF-2A410-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,886.30 25.0%  $      1,414.73 N/A N/A

GF-2A410-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,980.62 25.0%  $      1,485.47 N/A N/A

GF-2A410-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,980.62 25.0%  $      1,485.47 N/A N/A

GF-2A411
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Short VED, Black, 
23.62'' (600 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H (max 

EA B  $  2,510.93 25.0%  $      1,883.20 N/A N/A

GF-2A411-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,510.93 25.0%  $      1,883.20 N/A N/A

GF-2A411-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,510.93 25.0%  $      1,883.20 N/A N/A

GF-2A411-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,636.48 25.0%  $      1,977.36 N/A N/A
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GF-2A411-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,636.48 25.0%  $      1,977.36 N/A N/A

GF-2A412
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Tall VED, Black, 
23.62'' (600 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H (max 

EA B  $  2,789.34 25.0%  $      2,092.01 N/A N/A

GF-2A412-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,789.34 25.0%  $      2,092.01 N/A N/A

GF-2A412-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,789.34 25.0%  $      2,092.01 N/A N/A

GF-2A412-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,928.81 25.0%  $      2,196.61 N/A N/A

GF-2A412-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,928.81 25.0%  $      2,196.61 N/A N/A

GF-2A413

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Shock 
Pallet, Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  2,980.68 25.0%  $      2,235.51 N/A N/A

GF-2A413-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH,

EA B  $  2,980.68 25.0%  $      2,235.51 N/A N/A

GF-2A413-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH,

EA B  $  3,129.72 25.0%  $      2,347.29 N/A N/A

GF-2A41A
GlobalFrame Cabinet, 45U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,315.00 25.0%  $         986.25 N/A N/A
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GF-2A41A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,315.00 25.0%  $         986.25 N/A N/A

GF-2A41A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,315.00 25.0%  $         986.25 N/A N/A

GF-2A41A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,380.76 25.0%  $      1,035.57 N/A N/A

GF-2A41A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,380.76 25.0%  $      1,035.57 N/A N/A

GF-2A41B

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,318.32 25.0%  $      1,738.74 N/A N/A

GF-2A41B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLIDE

EA B  $  2,318.32 25.0%  $      1,738.74 N/A N/A

GF-2A41B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLIDE

EA B  $  2,318.32 25.0%  $      1,738.74 N/A N/A

GF-2A41B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 4

EA B  $  2,434.25 25.0%  $      1,825.69 N/A N/A

GF-2A41B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 6

EA B  $  2,434.25 25.0%  $      1,825.69 N/A N/A

GF-2A41C

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,596.73 25.0%  $      1,947.55 N/A N/A
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GF-2A41C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,596.73 25.0%  $      1,947.55 N/A N/A

GF-2A41C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,596.73 25.0%  $      1,947.55 N/A N/A

GF-2A41C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  2,726.56 25.0%  $      2,044.92 N/A N/A

GF-2A41C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  2,726.56 25.0%  $      2,044.92 N/A N/A

GF-2A41D
GlobalFrame Cabinet, 45U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Shock Pallet, Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 
84.52'' (2146 mm) H (max overall)

EA B  $  2,409.38 25.0%  $      1,807.04 N/A N/A

GF-2A41D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,409.38 25.0%  $      1,807.04 N/A N/A

GF-2A41D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,529.84 25.0%  $      1,897.38 N/A N/A

GF-2A420

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,024.63 25.0%  $      1,518.47 N/A N/A

GF-2A420-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,024.63 25.0%  $      1,518.47 N/A N/A

GF-2A420-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,024.63 25.0%  $      1,518.47 N/A N/A

2776 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

GF-2A420-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,125.87 25.0%  $      1,594.40 N/A N/A

GF-2A420-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,125.87 25.0%  $      1,594.40 N/A N/A

GF-2A421

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Short VED, Black, 
23.62'' (600 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  2,649.26 25.0%  $      1,986.95 N/A N/A

GF-2A421-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,649.26 25.0%  $      1,986.95 N/A N/A

GF-2A421-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,649.26 25.0%  $      1,986.95 N/A N/A

GF-2A421-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,781.73 25.0%  $      2,086.30 N/A N/A

GF-2A421-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,781.73 25.0%  $      2,086.30 N/A N/A

GF-2A422
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Tall VED, Black, 
23.62'' (600 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H (max 

EA B  $  2,927.67 25.0%  $      2,195.75 N/A N/A

GF-2A422-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,927.67 25.0%  $      2,195.75 N/A N/A
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GF-2A422-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,927.67 25.0%  $      2,195.75 N/A N/A

GF-2A422-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,074.06 25.0%  $      2,305.55 N/A N/A

GF-2A422-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,074.06 25.0%  $      2,305.55 N/A N/A

GF-2A423

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Shock Pallet, Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 84.52'' 
(2146 mm) H (max overall)

EA B  $  3,119.01 25.0%  $      2,339.26 N/A N/A

GF-2A423-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,119.01 25.0%  $      2,339.26 N/A N/A

GF-2A423-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,274.97 25.0%  $      2,456.23 N/A N/A

GF-2A42A
GlobalFrame Cabinet, 45U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,453.33 25.0%  $      1,090.00 N/A N/A

GF-2A42A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,453.33 25.0%  $      1,090.00 N/A N/A

GF-2A42A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,453.33 25.0%  $      1,090.00 N/A N/A

GF-2A42A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,526.01 25.0%  $      1,144.51 N/A N/A
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GF-2A42A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,526.01 25.0%  $      1,144.51 N/A N/A

GF-2A42B

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,456.65 25.0%  $      1,842.49 N/A N/A

GF-2A42B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,456.65 25.0%  $      1,842.49 N/A N/A

GF-2A42B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,456.65 25.0%  $      1,842.49 N/A N/A

GF-2A42B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,579.48 25.0%  $      1,934.61 N/A N/A

GF-2A42B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,579.48 25.0%  $      1,934.61 N/A N/A

GF-2A42C

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,735.06 25.0%  $      2,051.30 N/A N/A

GF-2A42C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,735.06 25.0%  $      2,051.30 N/A N/A

GF-2A42C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,735.06 25.0%  $      2,051.30 N/A N/A
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GF-2A42C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,871.81 25.0%  $      2,153.86 N/A N/A

GF-2A42C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,871.81 25.0%  $      2,153.86 N/A N/A

GF-2A42D
GlobalFrame Cabinet, 45U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Shock Pallet, Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 
84.52'' (2146 mm) H (max overall)

EA B  $  2,547.71 25.0%  $      1,910.78 N/A N/A

GF-2A42D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,547.71 25.0%  $      1,910.78 N/A N/A

GF-2A42D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,675.09 25.0%  $      2,006.32 N/A N/A

GF-2A500-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,546.61 25.0%  $      1,159.96 N/A N/A

GF-2A500-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,546.61 25.0%  $      1,159.96 N/A N/A

GF-2A500-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,623.94 25.0%  $      1,217.96 N/A N/A

GF-2A500-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,623.94 25.0%  $      1,217.96 N/A N/A

GF-2A501-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,171.24 25.0%  $      1,628.43 N/A N/A
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GF-2A501-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,171.24 25.0%  $      1,628.43 N/A N/A

GF-2A501-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,279.80 25.0%  $      1,709.85 N/A N/A

GF-2A501-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,279.80 25.0%  $      1,709.85 N/A N/A

GF-2A502-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,440.89 25.0%  $      1,830.67 N/A N/A

GF-2A502-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,440.89 25.0%  $      1,830.67 N/A N/A

GF-2A502-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,562.94 25.0%  $      1,922.21 N/A N/A

GF-2A502-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,562.94 25.0%  $      1,922.21 N/A N/A

GF-2A503-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  2,597.21 25.0%  $      1,947.91 N/A N/A

GF-2A503-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  2,727.07 25.0%  $      2,045.30 N/A N/A
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GF-2A50A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $     992.82 25.0%  $         744.62 N/A N/A

GF-2A50A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $     992.82 25.0%  $         744.62 N/A N/A

GF-2A50A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,042.46 25.0%  $         781.85 N/A N/A

GF-2A50A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,042.46 25.0%  $         781.85 N/A N/A

GF-2A50B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  1,978.63 25.0%  $      1,483.97 N/A N/A

GF-2A50B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  1,978.63 25.0%  $      1,483.97 N/A N/A

GF-2A50B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,077.57 25.0%  $      1,558.18 N/A N/A

GF-2A50B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,077.57 25.0%  $      1,558.18 N/A N/A

GF-2A50C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,248.28 25.0%  $      1,686.21 N/A N/A

GF-2A50C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,248.28 25.0%  $      1,686.21 N/A N/A
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GF-2A50C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,360.71 25.0%  $      1,770.53 N/A N/A

GF-2A50C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,360.71 25.0%  $      1,770.53 N/A N/A

GF-2A50D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,043.42 25.0%  $      1,532.57 N/A N/A

GF-2A50D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,145.59 25.0%  $      1,609.19 N/A N/A

GF-2A510-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,649.92 25.0%  $      1,237.44 N/A N/A

GF-2A510-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,649.92 25.0%  $      1,237.44 N/A N/A

GF-2A510-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,732.42 25.0%  $      1,299.32 N/A N/A

GF-2A510-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,732.42 25.0%  $      1,299.32 N/A N/A

GF-2A511-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,274.55 25.0%  $      1,705.91 N/A N/A
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GF-2A511-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,274.55 25.0%  $      1,705.91 N/A N/A

GF-2A511-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,388.28 25.0%  $      1,791.21 N/A N/A

GF-2A511-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,388.28 25.0%  $      1,791.21 N/A N/A

GF-2A512-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,544.20 25.0%  $      1,908.15 N/A N/A

GF-2A512-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,544.20 25.0%  $      1,908.15 N/A N/A

GF-2A512-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,671.41 25.0%  $      2,003.56 N/A N/A

GF-2A512-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,671.41 25.0%  $      2,003.56 N/A N/A

GF-2A513-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH,

EA B  $  2,700.52 25.0%  $      2,025.39 N/A N/A

GF-2A513-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH,

EA B  $  2,835.55 25.0%  $      2,126.66 N/A N/A
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GF-2A51A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,096.13 25.0%  $         822.10 N/A N/A

GF-2A51A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,096.13 25.0%  $         822.10 N/A N/A

GF-2A51A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,150.93 25.0%  $         863.20 N/A N/A

GF-2A51A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,150.93 25.0%  $         863.20 N/A N/A

GF-2A51B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLIDE

EA B  $  2,081.94 25.0%  $      1,561.46 N/A N/A

GF-2A51B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLIDE

EA B  $  2,081.94 25.0%  $      1,561.46 N/A N/A

GF-2A51B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 4

EA B  $  2,186.03 25.0%  $      1,639.52 N/A N/A

GF-2A51B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 6

EA B  $  2,186.03 25.0%  $      1,639.52 N/A N/A

GF-2A51C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,351.59 25.0%  $      1,763.69 N/A N/A

GF-2A51C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,351.59 25.0%  $      1,763.69 N/A N/A
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GF-2A51C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  2,469.17 25.0%  $      1,851.88 N/A N/A

GF-2A51C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  2,469.17 25.0%  $      1,851.88 N/A N/A

GF-2A51D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,146.73 25.0%  $      1,610.05 N/A N/A

GF-2A51D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,254.06 25.0%  $      1,690.55 N/A N/A

GF-2A520-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,753.23 25.0%  $      1,314.92 N/A N/A

GF-2A520-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,753.23 25.0%  $      1,314.92 N/A N/A

GF-2A520-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,840.90 25.0%  $      1,380.68 N/A N/A

GF-2A520-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,840.90 25.0%  $      1,380.68 N/A N/A

GF-2A521-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,377.86 25.0%  $      1,783.40 N/A N/A
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GF-2A521-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,377.86 25.0%  $      1,783.40 N/A N/A

GF-2A521-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,496.76 25.0%  $      1,872.57 N/A N/A

GF-2A521-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,496.76 25.0%  $      1,872.57 N/A N/A

GF-2A522-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,647.51 25.0%  $      1,985.63 N/A N/A

GF-2A522-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,647.51 25.0%  $      1,985.63 N/A N/A

GF-2A522-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,779.89 25.0%  $      2,084.92 N/A N/A

GF-2A522-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,779.89 25.0%  $      2,084.92 N/A N/A

GF-2A523-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  2,803.83 25.0%  $      2,102.87 N/A N/A

GF-2A523-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  2,944.03 25.0%  $      2,208.02 N/A N/A
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GF-2A52A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,199.44 25.0%  $         899.58 N/A N/A

GF-2A52A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,199.44 25.0%  $         899.58 N/A N/A

GF-2A52A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,259.41 25.0%  $         944.56 N/A N/A

GF-2A52A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,259.41 25.0%  $         944.56 N/A N/A

GF-2A52B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,185.25 25.0%  $      1,638.94 N/A N/A

GF-2A52B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,185.25 25.0%  $      1,638.94 N/A N/A

GF-2A52B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,294.51 25.0%  $      1,720.88 N/A N/A

GF-2A52B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,294.51 25.0%  $      1,720.88 N/A N/A

GF-2A52C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,454.90 25.0%  $      1,841.18 N/A N/A

GF-2A52C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,454.90 25.0%  $      1,841.18 N/A N/A
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GF-2A52C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,577.64 25.0%  $      1,933.23 N/A N/A

GF-2A52C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,577.64 25.0%  $      1,933.23 N/A N/A

GF-2A52D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,250.04 25.0%  $      1,687.53 N/A N/A

GF-2A52D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,362.54 25.0%  $      1,771.91 N/A N/A

GF-2B200

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
29.53'' (750 mm) W x 40.31'' (1024 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  1,881.05 25.0%  $      1,410.79 N/A N/A

GF-2B20A
GlobalFrame Cabinet, 45U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 40.31'' (1024 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,246.71 25.0%  $         935.03 N/A N/A

GF-2B210

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
29.53'' (750 mm) W x 40.31'' (1024 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  1,973.85 25.0%  $      1,480.39 N/A N/A

GF-2B21A
GlobalFrame Cabinet, 45U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 40.31'' (1024 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,339.52 25.0%  $      1,004.64 N/A N/A

GF-2B220

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 29.53'' (750 mm) W x 40.31'' (1024 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,066.66 25.0%  $      1,550.00 N/A N/A

GF-2B22A
GlobalFrame Cabinet, 45U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 40.31'' (1024 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,432.32 25.0%  $      1,074.24 N/A N/A

GF-2B300

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
29.53'' (750 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  1,914.32 25.0%  $      1,435.74 N/A N/A
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GF-2B300-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,914.32 25.0%  $      1,435.74 N/A N/A

GF-2B300-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,010.03 25.0%  $      1,507.52 N/A N/A

GF-2B301
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Short VED, Black, 29.53'' 
(750 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H (max overall)

EA B  $  2,538.95 25.0%  $      1,904.21 N/A N/A

GF-2B301-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,538.95 25.0%  $      1,904.21 N/A N/A

GF-2B301-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,665.91 25.0%  $      1,999.43 N/A N/A

GF-2B302
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Tall VED, Black, 29.53'' 
(750 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H (max overall)

EA B  $  2,808.60 25.0%  $      2,106.45 N/A N/A

GF-2B302-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,808.60 25.0%  $      2,106.45 N/A N/A

GF-2B302-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,949.04 25.0%  $      2,211.78 N/A N/A

GF-2B303

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Shock 
Pallet, Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  3,008.69 25.0%  $      2,256.52 N/A N/A

GF-2B303-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  3,008.69 25.0%  $      2,256.52 N/A N/A

GF-2B303-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  3,159.13 25.0%  $      2,369.35 N/A N/A

GF-2B30A
GlobalFrame Cabinet, 45U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,272.98 25.0%  $         954.74 N/A N/A
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GF-2B30A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,272.98 25.0%  $         954.74 N/A N/A

GF-2B30A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,336.63 25.0%  $      1,002.47 N/A N/A

GF-2B30B

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,311.32 25.0%  $      1,733.49 N/A N/A

GF-2B30B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,311.32 25.0%  $      1,733.49 N/A N/A

GF-2B30B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,426.89 25.0%  $      1,820.17 N/A N/A

GF-2B30C

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,580.97 25.0%  $      1,935.73 N/A N/A

GF-2B30C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  2,580.97 25.0%  $      1,935.73 N/A N/A

GF-2B30C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  2,710.02 25.0%  $      2,032.52 N/A N/A

GF-2B30D
GlobalFrame Cabinet, 45U, No Doors, No Side Panels, No Top Panel, 
Casters, Shock Pallet, Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 
84.52'' (2146 mm) H (max overall)

EA B  $  2,367.35 25.0%  $      1,775.51 N/A N/A

GF-2B30D-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Black, 6 - Slide

EA B  $  2,367.35 25.0%  $      1,775.51 N/A N/A

GF-2B30D-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Glacier White, 6 - Slide

EA B  $  2,485.72 25.0%  $      1,864.29 N/A N/A

GF-2B310

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
29.53'' (750 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  2,017.63 25.0%  $      1,513.22 N/A N/A
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GF-2B310-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,017.63 25.0%  $      1,513.22 N/A N/A

GF-2B310-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,118.51 25.0%  $      1,588.88 N/A N/A

GF-2B311
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Short VED, Black, 
29.53'' (750 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H (max 

EA B  $  2,642.26 25.0%  $      1,981.70 N/A N/A

GF-2B311-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,642.26 25.0%  $      1,981.70 N/A N/A

GF-2B311-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,774.37 25.0%  $      2,080.78 N/A N/A

GF-2B312
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Tall VED, Black, 
29.53'' (750 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H (max 

EA B  $  2,911.91 25.0%  $      2,183.93 N/A N/A

GF-2B312-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,911.91 25.0%  $      2,183.93 N/A N/A

GF-2B312-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,057.50 25.0%  $      2,293.13 N/A N/A

GF-2B313

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Shock 
Pallet, Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  3,112.00 25.0%  $      2,334.00 N/A N/A

GF-2B313-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, Standard Top / Shock Pallet, Perforated 
Metal Front Door, Single Point Swing Handle Latch, Double Perforated 
Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,112.00 25.0%  $      2,334.00 N/A N/A

GF-2B313-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, Standard Top / Shock Pallet, Perforated 
Metal Front Door, Single Point Swing Handle Latch, Double Perforated 
Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,267.60 25.0%  $      2,450.70 N/A N/A

GF-2B31A
GlobalFrame Cabinet, 45U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,376.29 25.0%  $      1,032.22 N/A N/A
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GF-2B31A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,376.29 25.0%  $      1,032.22 N/A N/A

GF-2B31A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,445.10 25.0%  $      1,083.83 N/A N/A

GF-2B31B

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,414.63 25.0%  $      1,810.97 N/A N/A

GF-2B31B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,414.63 25.0%  $      1,810.97 N/A N/A

GF-2B31B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  2,535.36 25.0%  $      1,901.52 N/A N/A

GF-2B31C

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,684.28 25.0%  $      2,013.21 N/A N/A

GF-2B31C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,684.28 25.0%  $      2,013.21 N/A N/A

GF-2B31C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,818.50 25.0%  $      2,113.88 N/A N/A

GF-2B31D
GlobalFrame Cabinet, 45U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Shock Pallet, Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 
84.52'' (2146 mm) H (max overall)

EA B  $  2,470.66 25.0%  $      1,853.00 N/A N/A

GF-2B31D-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, No Top / Shock Pallet, No Front Door, 
No Rear Door, Black, 6 - Slide

EA B  $  2,470.66 25.0%  $      1,853.00 N/A N/A

GF-2B31D-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, No Top / Shock Pallet, No Front Door, 
No Rear Door, Glacier White, 6 - Slide

EA B  $  2,594.20 25.0%  $      1,945.65 N/A N/A

GF-2B320

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,120.94 25.0%  $      1,590.71 N/A N/A
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GF-2B320-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,120.94 25.0%  $      1,590.71 N/A N/A

GF-2B320-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,226.98 25.0%  $      1,670.24 N/A N/A

GF-2B321

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Short VED, Black, 
29.53'' (750 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  2,745.57 25.0%  $      2,059.18 N/A N/A

GF-2B321-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,745.57 25.0%  $      2,059.18 N/A N/A

GF-2B321-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,882.84 25.0%  $      2,162.13 N/A N/A

GF-2B322
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Tall VED, Black, 
29.53'' (750 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H (max 

EA B  $  3,015.22 25.0%  $      2,261.42 N/A N/A

GF-2B322-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,015.22 25.0%  $      2,261.42 N/A N/A

GF-2B322-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,165.98 25.0%  $      2,374.49 N/A N/A

GF-2B323

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Shock Pallet, Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 84.52'' 
(2146 mm) H (max overall)

EA B  $  3,215.31 25.0%  $      2,411.48 N/A N/A

GF-2B323-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  3,215.31 25.0%  $      2,411.48 N/A N/A

GF-2B323-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  3,376.08 25.0%  $      2,532.06 N/A N/A
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GF-2B32A
GlobalFrame Cabinet, 45U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,479.60 25.0%  $      1,109.70 N/A N/A

GF-2B32A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,479.60 25.0%  $      1,109.70 N/A N/A

GF-2B32A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,553.58 25.0%  $      1,165.19 N/A N/A

GF-2B32B

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,517.94 25.0%  $      1,888.46 N/A N/A

GF-2B32B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,517.94 25.0%  $      1,888.46 N/A N/A

GF-2B32B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,643.84 25.0%  $      1,982.88 N/A N/A

GF-2B32C

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,787.59 25.0%  $      2,090.69 N/A N/A

GF-2B32C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  2,787.59 25.0%  $      2,090.69 N/A N/A

GF-2B32C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  2,926.98 25.0%  $      2,195.24 N/A N/A

GF-2B32D
GlobalFrame Cabinet, 45U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Shock Pallet, Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 
84.52'' (2146 mm) H (max overall)

EA B  $  2,573.97 25.0%  $      1,930.48 N/A N/A

GF-2B32D-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Black, 6 - Slide

EA B  $  2,573.97 25.0%  $      1,930.48 N/A N/A

GF-2B32D-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Glacier White, 6 - Slide

EA B  $  2,702.68 25.0%  $      2,027.01 N/A N/A
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GF-2B400

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
29.53'' (750 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  2,119.19 25.0%  $      1,589.39 N/A N/A

GF-2B400-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 45 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,119.19 25.0%  $      1,589.39 N/A N/A

GF-2B400-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 45 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,225.15 25.0%  $      1,668.86 N/A N/A

GF-2B401
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Short VED, Black, 29.53'' 
(750 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H (max overall)

EA B  $  2,752.57 25.0%  $      2,064.43 N/A N/A

GF-2B401-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,752.57 25.0%  $      2,064.43 N/A N/A

GF-2B401-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,890.20 25.0%  $      2,167.65 N/A N/A

GF-2B402
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Tall VED, Black, 29.53'' 
(750 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H (max overall)

EA B  $  3,022.23 25.0%  $      2,266.67 N/A N/A

GF-2B402-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,022.23 25.0%  $      2,266.67 N/A N/A

GF-2B402-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,173.34 25.0%  $      2,380.01 N/A N/A

GF-2B403

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Shock 
Pallet, Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  3,257.34 25.0%  $      2,443.01 N/A N/A

GF-2B403-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 45 RMU H, 0 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,257.34 25.0%  $      2,443.01 N/A N/A
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GF-2B403-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 45 RMU H, 0 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,420.20 25.0%  $      2,565.15 N/A N/A

GF-2B40A
GlobalFrame Cabinet, 45U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,456.83 25.0%  $      1,092.62 N/A N/A

GF-2B40A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 45 RMU H, 0 Side Panels, No Top / Standard Pallet, No 
Front Door, No Rear Door, Black, 6 - Slide

EA B  $  1,456.83 25.0%  $      1,092.62 N/A N/A

GF-2B40A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 45 RMU H, 0 Side Panels, No Top / Standard Pallet, No 
Front Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,529.68 25.0%  $      1,147.26 N/A N/A

GF-2B40B

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,524.94 25.0%  $      1,893.71 N/A N/A

GF-2B40B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,524.94 25.0%  $      1,893.71 N/A N/A

GF-2B40B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White,

EA B  $  2,651.18 25.0%  $      1,988.39 N/A N/A

GF-2B40C

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,794.60 25.0%  $      2,095.95 N/A N/A

GF-2B40C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,794.60 25.0%  $      2,095.95 N/A N/A

GF-2B40C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White

EA B  $  2,934.32 25.0%  $      2,200.74 N/A N/A

GF-2B40D
GlobalFrame Cabinet, 45U, No Doors, No Side Panels, No Top Panel, 
Casters, Shock Pallet, Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 
84.52'' (2146 mm) H (max overall)

EA B  $  2,594.98 25.0%  $      1,946.24 N/A N/A

GF-2B40D-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 45 RMU H, 0 Side Panels, No Top / Shock Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  2,594.98 25.0%  $      1,946.24 N/A N/A
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GF-2B40D-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 45 RMU H, 0 Side Panels, No Top / Shock Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  2,724.73 25.0%  $      2,043.55 N/A N/A

GF-2B410

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
29.53'' (750 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  2,257.52 25.0%  $      1,693.14 N/A N/A

GF-2B410-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 45 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle La

EA B  $  2,257.52 25.0%  $      1,693.14 N/A N/A

GF-2B410-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 45 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle La

EA B  $  2,370.40 25.0%  $      1,777.80 N/A N/A

GF-2B411
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Short VED, Black, 
29.53'' (750 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H (max 

EA B  $  2,890.90 25.0%  $      2,168.18 N/A N/A

GF-2B411-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door, S

EA B  $  2,890.90 25.0%  $      2,168.18 N/A N/A

GF-2B411-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door, S

EA B  $  3,035.45 25.0%  $      2,276.59 N/A N/A

GF-2B412
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Tall VED, Black, 
29.53'' (750 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H (max 

EA B  $  3,160.56 25.0%  $      2,370.42 N/A N/A

GF-2B412-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,160.56 25.0%  $      2,370.42 N/A N/A

GF-2B412-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,318.59 25.0%  $      2,488.94 N/A N/A

GF-2B413

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Shock 
Pallet, Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  3,395.67 25.0%  $      2,546.75 N/A N/A

GF-2B413-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 45 RMU H, 1 Side Panel, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Latch

EA B  $  3,395.67 25.0%  $      2,546.75 N/A N/A
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GF-2B413-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 45 RMU H, 1 Side Panel, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Latch

EA B  $  3,565.44 25.0%  $      2,674.08 N/A N/A

GF-2B41A
GlobalFrame Cabinet, 45U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,595.16 25.0%  $      1,196.37 N/A N/A

GF-2B41A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 45 RMU H, 1 Side Panel, No Top / Standard Pallet, No 
Front Door, No Rear Door, Black, 6 - Slide

EA B  $  1,595.16 25.0%  $      1,196.37 N/A N/A

GF-2B41A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 45 RMU H, 1 Side Panel, No Top / Standard Pallet, No 
Front Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,674.93 25.0%  $      1,256.20 N/A N/A

GF-2B41B

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,663.27 25.0%  $      1,997.45 N/A N/A

GF-2B41B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Slid

EA B  $  2,663.27 25.0%  $      1,997.45 N/A N/A

GF-2B41B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White,

EA B  $  2,796.43 25.0%  $      2,097.32 N/A N/A

GF-2B41C

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,932.93 25.0%  $      2,199.70 N/A N/A

GF-2B41C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,932.93 25.0%  $      2,199.70 N/A N/A

GF-2B41C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White,

EA B  $  3,079.57 25.0%  $      2,309.68 N/A N/A

GF-2B41D
GlobalFrame Cabinet, 45U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Shock Pallet, Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 
84.52'' (2146 mm) H (max overall)

EA B  $  2,733.31 25.0%  $      2,049.98 N/A N/A

GF-2B41D-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 45 RMU H, 1 Side Panel, No Top / Shock Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  2,733.31 25.0%  $      2,049.98 N/A N/A
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GF-2B41D-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 45 RMU H, 1 Side Panel, No Top / Shock Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  2,869.97 25.0%  $      2,152.48 N/A N/A

GF-2B420

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,395.84 25.0%  $      1,796.88 N/A N/A

GF-2B420-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 45 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,395.84 25.0%  $      1,796.88 N/A N/A

GF-2B420-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 45 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,515.64 25.0%  $      1,886.73 N/A N/A

GF-2B421

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Short VED, Black, 
29.53'' (750 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  3,029.23 25.0%  $      2,271.92 N/A N/A

GF-2B421-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,029.23 25.0%  $      2,271.92 N/A N/A

GF-2B421-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,180.70 25.0%  $      2,385.53 N/A N/A

GF-2B422
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Tall VED, Black, 
29.53'' (750 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H (max 

EA B  $  3,298.88 25.0%  $      2,474.16 N/A N/A

GF-2B422-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,298.88 25.0%  $      2,474.16 N/A N/A

GF-2B422-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,463.84 25.0%  $      2,597.88 N/A N/A

GF-2B423

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Shock Pallet, Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 84.52'' 
(2146 mm) H (max overall)

EA B  $  3,533.99 25.0%  $      2,650.49 N/A N/A
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GF-2B423-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 45 RMU H, 2 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,533.99 25.0%  $      2,650.49 N/A N/A

GF-2B423-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 45 RMU H, 2 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,710.69 25.0%  $      2,783.02 N/A N/A

GF-2B42A
GlobalFrame Cabinet, 45U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,733.49 25.0%  $      1,300.12 N/A N/A

GF-2B42A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 45 RMU H, 2 Side Panels, No Top / Standard Pallet, No 
Front Door, No Rear Door, Black, 6 - Slide

EA B  $  1,733.49 25.0%  $      1,300.12 N/A N/A

GF-2B42A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 45 RMU H, 2 Side Panels, No Top / Standard Pallet, No 
Front Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,820.17 25.0%  $      1,365.13 N/A N/A

GF-2B42B

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,801.60 25.0%  $      2,101.20 N/A N/A

GF-2B42B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,801.60 25.0%  $      2,101.20 N/A N/A

GF-2B42B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White,

EA B  $  2,941.68 25.0%  $      2,206.26 N/A N/A

GF-2B42C

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  3,071.25 25.0%  $      2,303.44 N/A N/A

GF-2B42C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  3,071.25 25.0%  $      2,303.44 N/A N/A

GF-2B42C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White

EA B  $  3,224.82 25.0%  $      2,418.62 N/A N/A

GF-2B42D
GlobalFrame Cabinet, 45U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Shock Pallet, Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 
84.52'' (2146 mm) H (max overall)

EA B  $  2,871.64 25.0%  $      2,153.73 N/A N/A
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GF-2B42D-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 45 RMU H, 2 Side Panels, No Top / Shock Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  2,871.64 25.0%  $      2,153.73 N/A N/A

GF-2B42D-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 45 RMU H, 2 Side Panels, No Top / Shock Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  3,015.22 25.0%  $      2,261.42 N/A N/A

GF-2B500-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 45 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  1,914.32 25.0%  $      1,435.74 N/A N/A

GF-2B500-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 45 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,010.03 25.0%  $      1,507.52 N/A N/A

GF-2B501-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,538.95 25.0%  $      1,904.21 N/A N/A

GF-2B501-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,665.91 25.0%  $      1,999.43 N/A N/A

GF-2B502-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,808.60 25.0%  $      2,106.45 N/A N/A

GF-2B502-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,949.04 25.0%  $      2,211.78 N/A N/A

GF-2B503-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 45 RMU H, 0 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,008.69 25.0%  $      2,256.52 N/A N/A

GF-2B503-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 45 RMU H, 0 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,159.13 25.0%  $      2,369.35 N/A N/A

GF-2B50A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 45 RMU H, 0 Side Panels, No Top / Standard Pallet, No 
Front Door, No Rear Door, Black, 6 - Slide

EA B  $  1,272.98 25.0%  $         954.74 N/A N/A

GF-2B50A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 45 RMU H, 0 Side Panels, No Top / Standard Pallet, No 
Front Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,336.63 25.0%  $      1,002.47 N/A N/A
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GF-2B50B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,311.32 25.0%  $      1,733.49 N/A N/A

GF-2B50B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White,

EA B  $  2,426.89 25.0%  $      1,820.17 N/A N/A

GF-2B50C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,580.97 25.0%  $      1,935.73 N/A N/A

GF-2B50C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White

EA B  $  2,710.02 25.0%  $      2,032.52 N/A N/A

GF-2B50D-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 45 RMU H, 0 Side Panels, No Top / Shock Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  2,367.35 25.0%  $      1,775.51 N/A N/A

GF-2B50D-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 45 RMU H, 0 Side Panels, No Top / Shock Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  2,485.72 25.0%  $      1,864.29 N/A N/A

GF-2B510-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 45 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle La

EA B  $  2,017.63 25.0%  $      1,513.22 N/A N/A

GF-2B510-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 45 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle La

EA B  $  2,118.51 25.0%  $      1,588.88 N/A N/A

GF-2B511-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door, S

EA B  $  2,642.26 25.0%  $      1,981.70 N/A N/A

GF-2B511-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door, S

EA B  $  2,774.37 25.0%  $      2,080.78 N/A N/A

GF-2B512-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,911.91 25.0%  $      2,183.93 N/A N/A
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GF-2B512-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,057.50 25.0%  $      2,293.13 N/A N/A

GF-2B513-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 45 RMU H, 1 Side Panel, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Latch

EA B  $  3,112.00 25.0%  $      2,334.00 N/A N/A

GF-2B513-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 45 RMU H, 1 Side Panel, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Latch

EA B  $  3,267.60 25.0%  $      2,450.70 N/A N/A

GF-2B51A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 45 RMU H, 1 Side Panel, No Top / Standard Pallet, No 
Front Door, No Rear Door, Black, 6 - Slide

EA B  $  1,376.29 25.0%  $      1,032.22 N/A N/A

GF-2B51A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 45 RMU H, 1 Side Panel, No Top / Standard Pallet, No 
Front Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,445.10 25.0%  $      1,083.83 N/A N/A

GF-2B51B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Slid

EA B  $  2,414.63 25.0%  $      1,810.97 N/A N/A

GF-2B51B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White,

EA B  $  2,535.36 25.0%  $      1,901.52 N/A N/A

GF-2B51C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,684.28 25.0%  $      2,013.21 N/A N/A

GF-2B51C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White,

EA B  $  2,818.50 25.0%  $      2,113.88 N/A N/A

GF-2B51D-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 45 RMU H, 1 Side Panel, No Top / Shock Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  2,470.66 25.0%  $      1,853.00 N/A N/A

GF-2B51D-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 45 RMU H, 1 Side Panel, No Top / Shock Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  2,594.20 25.0%  $      1,945.65 N/A N/A

GF-2B520-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 45 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,120.94 25.0%  $      1,590.71 N/A N/A
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GF-2B520-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 45 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,226.98 25.0%  $      1,670.24 N/A N/A

GF-2B521-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,745.57 25.0%  $      2,059.18 N/A N/A

GF-2B521-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,882.84 25.0%  $      2,162.13 N/A N/A

GF-2B522-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,015.22 25.0%  $      2,261.42 N/A N/A

GF-2B522-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,165.98 25.0%  $      2,374.49 N/A N/A

GF-2B523-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 45 RMU H, 2 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,215.31 25.0%  $      2,411.48 N/A N/A

GF-2B523-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 45 RMU H, 2 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,376.08 25.0%  $      2,532.06 N/A N/A

GF-2B52A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 45 RMU H, 2 Side Panels, No Top / Standard Pallet, No 
Front Door, No Rear Door, Black, 6 - Slide

EA B  $  1,479.60 25.0%  $      1,109.70 N/A N/A

GF-2B52A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 45 RMU H, 2 Side Panels, No Top / Standard Pallet, No 
Front Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,553.58 25.0%  $      1,165.19 N/A N/A

GF-2B52B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,517.94 25.0%  $      1,888.46 N/A N/A

GF-2B52B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White,

EA B  $  2,643.84 25.0%  $      1,982.88 N/A N/A
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GF-2B52C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,787.59 25.0%  $      2,090.69 N/A N/A

GF-2B52C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White

EA B  $  2,926.98 25.0%  $      2,195.24 N/A N/A

GF-2B52D-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 45 RMU H, 2 Side Panels, No Top / Shock Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  2,573.97 25.0%  $      1,930.48 N/A N/A

GF-2B52D-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 45 RMU H, 2 Side Panels, No Top / Shock Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  2,702.68 25.0%  $      2,027.01 N/A N/A

GF-2C100

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
31.49'' (800 mm) W x 32.71'' (831 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  1,840.78 25.0%  $      1,380.59 N/A N/A

GF-2C100-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,840.78 25.0%  $      1,380.59 N/A N/A

GF-2C100-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,840.78 25.0%  $      1,380.59 N/A N/A

GF-2C100-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,932.82 25.0%  $      1,449.62 N/A N/A

GF-2C100-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,932.82 25.0%  $      1,449.62 N/A N/A

GF-2C10A
GlobalFrame Cabinet, 45U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 32.71'' (831 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,185.43 25.0%  $         889.07 N/A N/A

GF-2C10A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,185.43 25.0%  $         889.07 N/A N/A
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GF-2C10A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,185.43 25.0%  $         889.07 N/A N/A

GF-2C10A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,244.71 25.0%  $         933.53 N/A N/A

GF-2C10A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,244.71 25.0%  $         933.53 N/A N/A

GF-2C110

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
31.49'' (800 mm) W x 32.71'' (831 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  1,912.57 25.0%  $      1,434.43 N/A N/A

GF-2C110-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  1,912.57 25.0%  $      1,434.43 N/A N/A

GF-2C110-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  1,912.57 25.0%  $      1,434.43 N/A N/A

GF-2C110-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  2,008.19 25.0%  $      1,506.14 N/A N/A

GF-2C110-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  2,008.19 25.0%  $      1,506.14 N/A N/A

GF-2C11A
GlobalFrame Cabinet, 45U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 32.71'' (831 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,257.22 25.0%  $         942.92 N/A N/A

GF-2C11A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,257.22 25.0%  $         942.92 N/A N/A

GF-2C11A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,257.22 25.0%  $         942.92 N/A N/A
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GF-2C11A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,320.08 25.0%  $         990.06 N/A N/A

GF-2C11A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,320.08 25.0%  $         990.06 N/A N/A

GF-2C120

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 31.49'' (800 mm) W x 32.71'' (831 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  1,984.36 25.0%  $      1,488.27 N/A N/A

GF-2C120-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,984.36 25.0%  $      1,488.27 N/A N/A

GF-2C120-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,984.36 25.0%  $      1,488.27 N/A N/A

GF-2C120-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,083.57 25.0%  $      1,562.68 N/A N/A

GF-2C120-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,083.57 25.0%  $      1,562.68 N/A N/A

GF-2C12A
GlobalFrame Cabinet, 45U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 32.71'' (831 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,329.01 25.0%  $         996.76 N/A N/A

GF-2C12A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,329.01 25.0%  $         996.76 N/A N/A

GF-2C12A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,329.01 25.0%  $         996.76 N/A N/A

GF-2C12A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,395.46 25.0%  $      1,046.60 N/A N/A
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GF-2C12A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,395.46 25.0%  $      1,046.60 N/A N/A

GF-2C200

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
31.49'' (800 mm) W x 40.31'' (1024 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  1,977.36 25.0%  $      1,483.02 N/A N/A

GF-2C200-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,977.36 25.0%  $      1,483.02 N/A N/A

GF-2C200-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,977.36 25.0%  $      1,483.02 N/A N/A

GF-2C200-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,076.23 25.0%  $      1,557.17 N/A N/A

GF-2C200-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,076.23 25.0%  $      1,557.17 N/A N/A

GF-2C20A
GlobalFrame Cabinet, 45U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 40.31'' (1024 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,308.00 25.0%  $         981.00 N/A N/A

GF-2C20A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,308.00 25.0%  $         981.00 N/A N/A

GF-2C20A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,308.00 25.0%  $         981.00 N/A N/A

GF-2C20A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,373.40 25.0%  $      1,030.05 N/A N/A

GF-2C20A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,373.40 25.0%  $      1,030.05 N/A N/A
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GF-2C210

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
31.49'' (800 mm) W x 40.31'' (1024 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  2,070.16 25.0%  $      1,552.62 N/A N/A

GF-2C210-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,070.16 25.0%  $      1,552.62 N/A N/A

GF-2C210-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,070.16 25.0%  $      1,552.62 N/A N/A

GF-2C210-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,173.67 25.0%  $      1,630.25 N/A N/A

GF-2C210-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,173.67 25.0%  $      1,630.25 N/A N/A

GF-2C21A
GlobalFrame Cabinet, 45U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 40.31'' (1024 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,400.80 25.0%  $      1,050.60 N/A N/A

GF-2C21A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,400.80 25.0%  $      1,050.60 N/A N/A

GF-2C21A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,400.80 25.0%  $      1,050.60 N/A N/A

GF-2C21A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,470.84 25.0%  $      1,103.13 N/A N/A

GF-2C21A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,470.84 25.0%  $      1,103.13 N/A N/A

GF-2C220

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 31.49'' (800 mm) W x 40.31'' (1024 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,162.96 25.0%  $      1,622.22 N/A N/A
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GF-2C220-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,162.96 25.0%  $      1,622.22 N/A N/A

GF-2C220-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,162.96 25.0%  $      1,622.22 N/A N/A

GF-2C220-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

GF-2C220-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

GF-2C22A
GlobalFrame Cabinet, 45U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 40.31'' (1024 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,493.60 25.0%  $      1,120.20 N/A N/A

GF-2C22A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,493.60 25.0%  $      1,120.20 N/A N/A

GF-2C22A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,493.60 25.0%  $      1,120.20 N/A N/A

GF-2C22A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,568.28 25.0%  $      1,176.21 N/A N/A

GF-2C22A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,568.28 25.0%  $      1,176.21 N/A N/A

GF-2C300

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
31.49'' (800 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  2,010.62 25.0%  $      1,507.97 N/A N/A

GF-2C300-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,211.68 25.0%  $      1,658.76 N/A N/A
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GF-2C300-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,211.68 25.0%  $      1,658.76 N/A N/A

GF-2C300-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,322.27 25.0%  $      1,741.70 N/A N/A

GF-2C300-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,322.27 25.0%  $      1,741.70 N/A N/A

GF-2C301
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Short VED, Black, 31.49'' 
(800 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H (max overall)

EA B  $  2,670.28 25.0%  $      2,002.71 N/A N/A

GF-2C301-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,937.31 25.0%  $      2,202.98 N/A N/A

GF-2C301-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,937.31 25.0%  $      2,202.98 N/A N/A

GF-2C301-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,084.17 25.0%  $      2,313.13 N/A N/A

GF-2C301-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,084.17 25.0%  $      2,313.13 N/A N/A

GF-2C302
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Tall VED, Black, 31.49'' 
(800 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H (max overall)

EA B  $  2,941.68 25.0%  $      2,206.26 N/A N/A

GF-2C302-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,235.85 25.0%  $      2,426.89 N/A N/A

GF-2C302-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,235.85 25.0%  $      2,426.89 N/A N/A
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GF-2C302-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,397.64 25.0%  $      2,548.23 N/A N/A

GF-2C302-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,397.64 25.0%  $      2,548.23 N/A N/A

GF-2C303-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  3,367.34 25.0%  $      2,525.51 N/A N/A

GF-2C303-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  3,535.71 25.0%  $      2,651.78 N/A N/A

GF-2C30A
GlobalFrame Cabinet, 45U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,334.26 25.0%  $      1,000.70 N/A N/A

GF-2C30A-CA
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,467.70 25.0%  $      1,100.78 N/A N/A

GF-2C30A-CB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,467.70 25.0%  $      1,100.78 N/A N/A

GF-2C30A-EA
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,541.07 25.0%  $      1,155.80 N/A N/A

GF-2C30A-EB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,541.07 25.0%  $      1,155.80 N/A N/A

GF-2C30B

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,425.14 25.0%  $      1,818.86 N/A N/A

GF-2C30B-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  2,667.66 25.0%  $      2,000.75 N/A N/A

GF-2C30B-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,667.66 25.0%  $      2,000.75 N/A N/A
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GF-2C30B-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,801.04 25.0%  $      2,100.78 N/A N/A

GF-2C30B-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,801.04 25.0%  $      2,100.78 N/A N/A

GF-2C30C

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,696.54 25.0%  $      2,022.41 N/A N/A

GF-2C30C-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - S

EA B  $  2,966.19 25.0%  $      2,224.64 N/A N/A

GF-2C30C-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  2,966.19 25.0%  $      2,224.64 N/A N/A

GF-2C30C-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  3,114.50 25.0%  $      2,335.88 N/A N/A

GF-2C30C-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  3,114.50 25.0%  $      2,335.88 N/A N/A

GF-2C30D-CB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Black, 6 - Slide

EA B  $  2,661.88 25.0%  $      1,996.41 N/A N/A

GF-2C30D-EB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Glacier White, 6 - Slide

EA B  $  2,794.97 25.0%  $      2,096.23 N/A N/A

GF-2C310

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
31.49'' (800 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  2,113.93 25.0%  $      1,585.45 N/A N/A

GF-2C310-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,325.33 25.0%  $      1,744.00 N/A N/A
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GF-2C310-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,325.33 25.0%  $      1,744.00 N/A N/A

GF-2C310-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,441.59 25.0%  $      1,831.19 N/A N/A

GF-2C310-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,441.59 25.0%  $      1,831.19 N/A N/A

GF-2C311
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Short VED, Black, 
31.49'' (800 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H (max 

EA B  $  2,773.58 25.0%  $      2,080.19 N/A N/A

GF-2C311-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,050.94 25.0%  $      2,288.21 N/A N/A

GF-2C311-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,050.94 25.0%  $      2,288.21 N/A N/A

GF-2C311-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,203.50 25.0%  $      2,402.63 N/A N/A

GF-2C311-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,203.50 25.0%  $      2,402.63 N/A N/A

GF-2C312
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Tall VED, Black, 
31.49'' (800 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H (max 

EA B  $  3,044.99 25.0%  $      2,283.74 N/A N/A

GF-2C312-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,349.49 25.0%  $      2,512.12 N/A N/A

GF-2C312-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,349.49 25.0%  $      2,512.12 N/A N/A
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GF-2C312-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,516.96 25.0%  $      2,637.72 N/A N/A

GF-2C312-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,516.96 25.0%  $      2,637.72 N/A N/A

GF-2C313-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, Standard Top / Shock Pallet, Perforated 
Metal Front Door, Single Point Swing Handle Latch, Double Perforated 
Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,480.99 25.0%  $      2,610.74 N/A N/A

GF-2C313-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, Standard Top / Shock Pallet, Perforated 
Metal Front Door, Single Point Swing Handle Latch, Double Perforated 
Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,655.03 25.0%  $      2,741.27 N/A N/A

GF-2C31A
GlobalFrame Cabinet, 45U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,437.57 25.0%  $      1,078.18 N/A N/A

GF-2C31A-CA
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,581.32 25.0%  $      1,185.99 N/A N/A

GF-2C31A-CB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,581.32 25.0%  $      1,185.99 N/A N/A

GF-2C31A-EA
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,660.39 25.0%  $      1,245.29 N/A N/A

GF-2C31A-EB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,660.39 25.0%  $      1,245.29 N/A N/A

GF-2C31B

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,528.44 25.0%  $      1,896.33 N/A N/A

GF-2C31B-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sli

EA B  $  2,781.29 25.0%  $      2,085.97 N/A N/A

GF-2C31B-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,781.29 25.0%  $      2,085.97 N/A N/A
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GF-2C31B-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  2,920.35 25.0%  $      2,190.26 N/A N/A

GF-2C31B-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  2,920.35 25.0%  $      2,190.26 N/A N/A

GF-2C31C

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,799.85 25.0%  $      2,099.89 N/A N/A

GF-2C31C-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  3,079.84 25.0%  $      2,309.88 N/A N/A

GF-2C31C-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  3,079.84 25.0%  $      2,309.88 N/A N/A

GF-2C31C-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,233.83 25.0%  $      2,425.37 N/A N/A

GF-2C31C-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,233.83 25.0%  $      2,425.37 N/A N/A

GF-2C31D-CB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, No Top / Shock Pallet, No Front Door, 
No Rear Door, Black, 6 - Slide

EA B  $  2,775.51 25.0%  $      2,081.63 N/A N/A

GF-2C31D-EB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, No Top / Shock Pallet, No Front Door, 
No Rear Door, Glacier White, 6 - Slide

EA B  $  2,914.29 25.0%  $      2,185.72 N/A N/A

GF-2C320

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,217.24 25.0%  $      1,662.93 N/A N/A

GF-2C320-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,438.97 25.0%  $      1,829.23 N/A N/A
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GF-2C320-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,438.97 25.0%  $      1,829.23 N/A N/A

GF-2C320-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,560.91 25.0%  $      1,920.68 N/A N/A

GF-2C320-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,560.91 25.0%  $      1,920.68 N/A N/A

GF-2C321

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Short VED, Black, 
31.49'' (800 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  2,876.89 25.0%  $      2,157.67 N/A N/A

GF-2C321-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,164.58 25.0%  $      2,373.44 N/A N/A

GF-2C321-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,164.58 25.0%  $      2,373.44 N/A N/A

GF-2C321-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,322.80 25.0%  $      2,492.10 N/A N/A

GF-2C321-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,322.80 25.0%  $      2,492.10 N/A N/A

GF-2C322
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Tall VED, Black, 
31.49'' (800 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H (max 

EA B  $  3,148.30 25.0%  $      2,361.23 N/A N/A

GF-2C322-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,463.12 25.0%  $      2,597.34 N/A N/A

GF-2C322-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,463.12 25.0%  $      2,597.34 N/A N/A
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GF-2C322-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,636.28 25.0%  $      2,727.21 N/A N/A

GF-2C322-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,636.28 25.0%  $      2,727.21 N/A N/A

GF-2C323-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  3,594.63 25.0%  $      2,695.97 N/A N/A

GF-2C323-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  3,774.36 25.0%  $      2,830.77 N/A N/A

GF-2C32A
GlobalFrame Cabinet, 45U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,540.88 25.0%  $      1,155.66 N/A N/A

GF-2C32A-CA
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,694.97 25.0%  $      1,271.23 N/A N/A

GF-2C32A-CB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,694.97 25.0%  $      1,271.23 N/A N/A

GF-2C32A-EA
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,779.71 25.0%  $      1,334.78 N/A N/A

GF-2C32A-EB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,779.71 25.0%  $      1,334.78 N/A N/A

GF-2C32B

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,631.75 25.0%  $      1,973.81 N/A N/A

GF-2C32B-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  2,894.93 25.0%  $      2,171.20 N/A N/A

GF-2C32B-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,894.93 25.0%  $      2,171.20 N/A N/A
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GF-2C32B-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,039.67 25.0%  $      2,279.75 N/A N/A

GF-2C32B-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,039.67 25.0%  $      2,279.75 N/A N/A

GF-2C32C

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,903.16 25.0%  $      2,177.37 N/A N/A

GF-2C32C-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - S

EA B  $  3,193.47 25.0%  $      2,395.10 N/A N/A

GF-2C32C-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  3,193.47 25.0%  $      2,395.10 N/A N/A

GF-2C32C-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  3,353.15 25.0%  $      2,514.86 N/A N/A

GF-2C32C-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  3,353.15 25.0%  $      2,514.86 N/A N/A

GF-2C32D-CB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Black, 6 - Slide

EA B  $  2,889.15 25.0%  $      2,166.86 N/A N/A

GF-2C32D-EB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Glacier White, 6 - Slide

EA B  $  3,033.62 25.0%  $      2,275.22 N/A N/A

GF-2C400

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
31.49'' (800 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  2,206.74 25.0%  $      1,655.06 N/A N/A

GF-2C400-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,206.74 25.0%  $      1,655.06 N/A N/A
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GF-2C400-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,206.74 25.0%  $      1,655.06 N/A N/A

GF-2C400-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,317.07 25.0%  $      1,737.80 N/A N/A

GF-2C400-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,317.07 25.0%  $      1,737.80 N/A N/A

GF-2C401
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Short VED, Black, 31.49'' 
(800 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H (max overall)

EA B  $  2,875.14 25.0%  $      2,156.36 N/A N/A

GF-2C401-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,875.14 25.0%  $      2,156.36 N/A N/A

GF-2C401-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,875.14 25.0%  $      2,156.36 N/A N/A

GF-2C401-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,018.89 25.0%  $      2,264.17 N/A N/A

GF-2C401-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,018.89 25.0%  $      2,264.17 N/A N/A

GF-2C402
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Tall VED, Black, 31.49'' 
(800 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H (max overall)

EA B  $  3,146.55 25.0%  $      2,359.91 N/A N/A
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GF-2C402-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,146.55 25.0%  $      2,359.91 N/A N/A

GF-2C402-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,146.55 25.0%  $      2,359.91 N/A N/A

GF-2C402-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,303.88 25.0%  $      2,477.91 N/A N/A

GF-2C402-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,303.88 25.0%  $      2,477.91 N/A N/A

GF-2C403-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,309.87 25.0%  $      2,482.40 N/A N/A

GF-2C403-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,475.36 25.0%  $      2,606.52 N/A N/A

GF-2C40A
GlobalFrame Cabinet, 45U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,509.36 25.0%  $      1,132.02 N/A N/A

GF-2C40A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,509.36 25.0%  $      1,132.02 N/A N/A

GF-2C40A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,509.36 25.0%  $      1,132.02 N/A N/A

GF-2C40A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,584.83 25.0%  $      1,188.62 N/A N/A
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GF-2C40A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,584.83 25.0%  $      1,188.62 N/A N/A

GF-2C40B

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,630.00 25.0%  $      1,972.50 N/A N/A

GF-2C40B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,630.00 25.0%  $      1,972.50 N/A N/A

GF-2C40B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,630.00 25.0%  $      1,972.50 N/A N/A

GF-2C40B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,761.50 25.0%  $      2,071.13 N/A N/A

GF-2C40B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,761.50 25.0%  $      2,071.13 N/A N/A

GF-2C40C

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,901.41 25.0%  $      2,176.06 N/A N/A

GF-2C40C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,901.41 25.0%  $      2,176.06 N/A N/A

GF-2C40C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,901.41 25.0%  $      2,176.06 N/A N/A
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GF-2C40C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,046.49 25.0%  $      2,284.87 N/A N/A

GF-2C40C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,046.49 25.0%  $      2,284.87 N/A N/A

GF-2C40D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,647.51 25.0%  $      1,985.63 N/A N/A

GF-2C40D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,779.89 25.0%  $      2,084.92 N/A N/A

GF-2C410

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
31.49'' (800 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  2,345.07 25.0%  $      1,758.80 N/A N/A

GF-2C410-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,345.07 25.0%  $      1,758.80 N/A N/A

GF-2C410-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,345.07 25.0%  $      1,758.80 N/A N/A

GF-2C410-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,462.31 25.0%  $      1,846.73 N/A N/A

GF-2C410-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,462.31 25.0%  $      1,846.73 N/A N/A

GF-2C411
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Short VED, Black, 
31.49'' (800 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H (max 

EA B  $  3,013.47 25.0%  $      2,260.10 N/A N/A
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GF-2C411-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,013.47 25.0%  $      2,260.10 N/A N/A

GF-2C411-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,013.47 25.0%  $      2,260.10 N/A N/A

GF-2C411-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,164.14 25.0%  $      2,373.11 N/A N/A

GF-2C411-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,164.14 25.0%  $      2,373.11 N/A N/A

GF-2C412
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Tall VED, Black, 
31.49'' (800 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H (max 

EA B  $  3,284.88 25.0%  $      2,463.66 N/A N/A

GF-2C412-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,284.88 25.0%  $      2,463.66 N/A N/A

GF-2C412-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,284.88 25.0%  $      2,463.66 N/A N/A

GF-2C412-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,449.11 25.0%  $      2,586.83 N/A N/A

GF-2C412-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,449.11 25.0%  $      2,586.83 N/A N/A
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GF-2C413-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH,

EA B  $  3,448.20 25.0%  $      2,586.15 N/A N/A

GF-2C413-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH,

EA B  $  3,620.61 25.0%  $      2,715.46 N/A N/A

GF-2C41A
GlobalFrame Cabinet, 45U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,647.69 25.0%  $      1,235.77 N/A N/A

GF-2C41A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,647.69 25.0%  $      1,235.77 N/A N/A

GF-2C41A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,647.69 25.0%  $      1,235.77 N/A N/A

GF-2C41A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,730.07 25.0%  $      1,297.55 N/A N/A

GF-2C41A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,730.07 25.0%  $      1,297.55 N/A N/A

GF-2C41B

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,768.33 25.0%  $      2,076.25 N/A N/A

GF-2C41B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLIDE

EA B  $  2,768.33 25.0%  $      2,076.25 N/A N/A

GF-2C41B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLIDE

EA B  $  2,768.33 25.0%  $      2,076.25 N/A N/A
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GF-2C41B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 4

EA B  $  2,906.75 25.0%  $      2,180.06 N/A N/A

GF-2C41B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 6

EA B  $  2,906.75 25.0%  $      2,180.06 N/A N/A

GF-2C41C

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  3,039.74 25.0%  $      2,279.81 N/A N/A

GF-2C41C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLID

EA B  $  3,039.74 25.0%  $      2,279.81 N/A N/A

GF-2C41C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLID

EA B  $  3,039.74 25.0%  $      2,279.81 N/A N/A

GF-2C41C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  3,191.72 25.0%  $      2,393.79 N/A N/A

GF-2C41C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  3,191.72 25.0%  $      2,393.79 N/A N/A

GF-2C41D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,785.84 25.0%  $      2,089.38 N/A N/A

GF-2C41D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,925.14 25.0%  $      2,193.86 N/A N/A

GF-2C420

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,483.39 25.0%  $      1,862.54 N/A N/A
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GF-2C420-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,483.39 25.0%  $      1,862.54 N/A N/A

GF-2C420-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,483.39 25.0%  $      1,862.54 N/A N/A

GF-2C420-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,607.56 25.0%  $      1,955.67 N/A N/A

GF-2C420-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,607.56 25.0%  $      1,955.67 N/A N/A

GF-2C421

GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Short VED, Black, 
31.49'' (800 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H (max 
overall)

EA B  $  3,151.80 25.0%  $      2,363.85 N/A N/A

GF-2C421-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,151.80 25.0%  $      2,363.85 N/A N/A

GF-2C421-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,151.80 25.0%  $      2,363.85 N/A N/A

GF-2C421-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,309.39 25.0%  $      2,482.04 N/A N/A

GF-2C421-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,309.39 25.0%  $      2,482.04 N/A N/A
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GF-2C422
GlobalFrame Cabinet, 45U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Tall VED, Black, 
31.49'' (800 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H (max 

EA B  $  3,423.21 25.0%  $      2,567.41 N/A N/A

GF-2C422-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,423.21 25.0%  $      2,567.41 N/A N/A

GF-2C422-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,423.21 25.0%  $      2,567.41 N/A N/A

GF-2C422-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,594.36 25.0%  $      2,695.77 N/A N/A

GF-2C422-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,594.36 25.0%  $      2,695.77 N/A N/A

GF-2C423-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,586.52 25.0%  $      2,689.89 N/A N/A

GF-2C423-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,765.86 25.0%  $      2,824.40 N/A N/A

GF-2C42A
GlobalFrame Cabinet, 45U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 
mm) H (max overall)

EA B  $  1,786.02 25.0%  $      1,339.52 N/A N/A

GF-2C42A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,786.02 25.0%  $      1,339.52 N/A N/A

GF-2C42A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,786.02 25.0%  $      1,339.52 N/A N/A
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GF-2C42A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,875.32 25.0%  $      1,406.49 N/A N/A

GF-2C42A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,875.32 25.0%  $      1,406.49 N/A N/A

GF-2C42B

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  2,906.66 25.0%  $      2,180.00 N/A N/A

GF-2C42B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,906.66 25.0%  $      2,180.00 N/A N/A

GF-2C42B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,906.66 25.0%  $      2,180.00 N/A N/A

GF-2C42B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,051.99 25.0%  $      2,288.99 N/A N/A

GF-2C42B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,051.99 25.0%  $      2,288.99 N/A N/A

GF-2C42C

GlobalFrame Cabinet, 45U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 84.52'' (2146 mm) H 
(max overall)

EA B  $  3,178.07 25.0%  $      2,383.55 N/A N/A

GF-2C42C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  3,178.07 25.0%  $      2,383.55 N/A N/A
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GF-2C42C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  3,178.07 25.0%  $      2,383.55 N/A N/A

GF-2C42C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,336.96 25.0%  $      2,502.72 N/A N/A

GF-2C42C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,336.96 25.0%  $      2,502.72 N/A N/A

GF-2C42D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,924.17 25.0%  $      2,193.13 N/A N/A

GF-2C42D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  3,070.39 25.0%  $      2,302.79 N/A N/A

GF-2C500-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,010.62 25.0%  $      1,507.97 N/A N/A

GF-2C500-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,010.62 25.0%  $      1,507.97 N/A N/A

GF-2C500-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,111.16 25.0%  $      1,583.37 N/A N/A

GF-2C500-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,111.16 25.0%  $      1,583.37 N/A N/A
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GF-2C501-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,670.28 25.0%  $      2,002.71 N/A N/A

GF-2C501-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,670.28 25.0%  $      2,002.71 N/A N/A

GF-2C501-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,803.79 25.0%  $      2,102.84 N/A N/A

GF-2C501-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,803.79 25.0%  $      2,102.84 N/A N/A

GF-2C502-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,941.68 25.0%  $      2,206.26 N/A N/A

GF-2C502-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,941.68 25.0%  $      2,206.26 N/A N/A

GF-2C502-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,088.76 25.0%  $      2,316.57 N/A N/A

GF-2C502-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,088.76 25.0%  $      2,316.57 N/A N/A

GF-2C503-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,061.22 25.0%  $      2,295.92 N/A N/A
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GF-2C503-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,214.29 25.0%  $      2,410.72 N/A N/A

GF-2C50A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,334.26 25.0%  $      1,000.70 N/A N/A

GF-2C50A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,334.26 25.0%  $      1,000.70 N/A N/A

GF-2C50A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,400.97 25.0%  $      1,050.73 N/A N/A

GF-2C50A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,400.97 25.0%  $      1,050.73 N/A N/A

GF-2C50B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,425.14 25.0%  $      1,818.86 N/A N/A

GF-2C50B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,425.14 25.0%  $      1,818.86 N/A N/A

GF-2C50B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,546.40 25.0%  $      1,909.80 N/A N/A

GF-2C50B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,546.40 25.0%  $      1,909.80 N/A N/A

GF-2C50C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,696.54 25.0%  $      2,022.41 N/A N/A
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GF-2C50C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,696.54 25.0%  $      2,022.41 N/A N/A

GF-2C50C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,831.37 25.0%  $      2,123.53 N/A N/A

GF-2C50C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,831.37 25.0%  $      2,123.53 N/A N/A

GF-2C50D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,419.88 25.0%  $      1,814.91 N/A N/A

GF-2C50D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,540.87 25.0%  $      1,905.65 N/A N/A

GF-2C510-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,113.93 25.0%  $      1,585.45 N/A N/A

GF-2C510-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,113.93 25.0%  $      1,585.45 N/A N/A

GF-2C510-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,219.62 25.0%  $      1,664.72 N/A N/A

GF-2C510-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,219.62 25.0%  $      1,664.72 N/A N/A
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GF-2C511-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,773.58 25.0%  $      2,080.19 N/A N/A

GF-2C511-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,773.58 25.0%  $      2,080.19 N/A N/A

GF-2C511-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,912.27 25.0%  $      2,184.20 N/A N/A

GF-2C511-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,912.27 25.0%  $      2,184.20 N/A N/A

GF-2C512-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,044.99 25.0%  $      2,283.74 N/A N/A

GF-2C512-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,044.99 25.0%  $      2,283.74 N/A N/A

GF-2C512-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,197.24 25.0%  $      2,397.93 N/A N/A

GF-2C512-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,197.24 25.0%  $      2,397.93 N/A N/A

GF-2C513-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH,

EA B  $  3,164.53 25.0%  $      2,373.40 N/A N/A
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GF-2C513-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH,

EA B  $  3,322.75 25.0%  $      2,492.06 N/A N/A

GF-2C51A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,437.57 25.0%  $      1,078.18 N/A N/A

GF-2C51A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,437.57 25.0%  $      1,078.18 N/A N/A

GF-2C51A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,509.45 25.0%  $      1,132.09 N/A N/A

GF-2C51A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,509.45 25.0%  $      1,132.09 N/A N/A

GF-2C51B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLIDE

EA B  $  2,528.44 25.0%  $      1,896.33 N/A N/A

GF-2C51B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLIDE

EA B  $  2,528.44 25.0%  $      1,896.33 N/A N/A

GF-2C51B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 4

EA B  $  2,654.87 25.0%  $      1,991.15 N/A N/A

GF-2C51B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 6

EA B  $  2,654.87 25.0%  $      1,991.15 N/A N/A

GF-2C51C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,799.85 25.0%  $      2,099.89 N/A N/A
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GF-2C51C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,799.85 25.0%  $      2,099.89 N/A N/A

GF-2C51C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  2,939.84 25.0%  $      2,204.88 N/A N/A

GF-2C51C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  2,939.84 25.0%  $      2,204.88 N/A N/A

GF-2C51D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A

GF-2C51D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

GF-2C520-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,217.24 25.0%  $      1,662.93 N/A N/A

GF-2C520-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,217.24 25.0%  $      1,662.93 N/A N/A

GF-2C520-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,328.10 25.0%  $      1,746.08 N/A N/A

GF-2C520-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,328.10 25.0%  $      1,746.08 N/A N/A
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GF-2C521-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,876.89 25.0%  $      2,157.67 N/A N/A

GF-2C521-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,876.89 25.0%  $      2,157.67 N/A N/A

GF-2C521-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,020.73 25.0%  $      2,265.55 N/A N/A

GF-2C521-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,020.73 25.0%  $      2,265.55 N/A N/A

GF-2C522-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,148.30 25.0%  $      2,361.23 N/A N/A

GF-2C522-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,148.30 25.0%  $      2,361.23 N/A N/A

GF-2C522-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,305.72 25.0%  $      2,479.29 N/A N/A

GF-2C522-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,305.72 25.0%  $      2,479.29 N/A N/A

GF-2C523-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,267.84 25.0%  $      2,450.88 N/A N/A
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GF-2C523-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,431.23 25.0%  $      2,573.42 N/A N/A

GF-2C52A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,540.88 25.0%  $      1,155.66 N/A N/A

GF-2C52A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,540.88 25.0%  $      1,155.66 N/A N/A

GF-2C52A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,617.92 25.0%  $      1,213.44 N/A N/A

GF-2C52A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,617.92 25.0%  $      1,213.44 N/A N/A

GF-2C52B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,631.75 25.0%  $      1,973.81 N/A N/A

GF-2C52B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,631.75 25.0%  $      1,973.81 N/A N/A

GF-2C52B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,763.33 25.0%  $      2,072.50 N/A N/A

GF-2C52B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,763.33 25.0%  $      2,072.50 N/A N/A

GF-2C52C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,903.16 25.0%  $      2,177.37 N/A N/A
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GF-2C52C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,903.16 25.0%  $      2,177.37 N/A N/A

GF-2C52C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,048.32 25.0%  $      2,286.24 N/A N/A

GF-2C52C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,048.32 25.0%  $      2,286.24 N/A N/A

GF-2C52D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,626.50 25.0%  $      1,969.88 N/A N/A

GF-2C52D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,757.83 25.0%  $      2,068.37 N/A N/A

GF-2D100-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,843.43 25.0%  $      1,382.57 N/A N/A

GF-2D100-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,843.43 25.0%  $      1,382.57 N/A N/A

GF-2D100-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,935.60 25.0%  $      1,451.70 N/A N/A

GF-2D100-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,935.60 25.0%  $      1,451.70 N/A N/A

GF-2D10A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,221.77 25.0%  $         916.33 N/A N/A
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GF-2D10A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,221.77 25.0%  $         916.33 N/A N/A

GF-2D10A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,282.87 25.0%  $         962.15 N/A N/A

GF-2D10A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,282.87 25.0%  $         962.15 N/A N/A

GF-2D110-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  1,934.38 25.0%  $      1,450.79 N/A N/A

GF-2D110-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  1,934.38 25.0%  $      1,450.79 N/A N/A

GF-2D110-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  2,031.09 25.0%  $      1,523.32 N/A N/A

GF-2D110-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  2,031.09 25.0%  $      1,523.32 N/A N/A

GF-2D11A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,312.72 25.0%  $         984.54 N/A N/A

GF-2D11A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,312.72 25.0%  $         984.54 N/A N/A

GF-2D11A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,378.36 25.0%  $      1,033.77 N/A N/A

GF-2D11A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,378.36 25.0%  $      1,033.77 N/A N/A
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GF-2D120-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,983.99 25.0%  $      1,487.99 N/A N/A

GF-2D120-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,983.99 25.0%  $      1,487.99 N/A N/A

GF-2D120-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,083.20 25.0%  $      1,562.40 N/A N/A

GF-2D120-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,083.20 25.0%  $      1,562.40 N/A N/A

GF-2D12A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,375.03 25.0%  $      1,031.27 N/A N/A

GF-2D12A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,375.03 25.0%  $      1,031.27 N/A N/A

GF-2D12A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,443.78 25.0%  $      1,082.84 N/A N/A

GF-2D12A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,443.78 25.0%  $      1,082.84 N/A N/A

GF-2D200-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,881.05 25.0%  $      1,410.79 N/A N/A

GF-2D200-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,881.05 25.0%  $      1,410.79 N/A N/A

2842 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

GF-2D200-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,975.09 25.0%  $      1,481.32 N/A N/A

GF-2D200-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,975.09 25.0%  $      1,481.32 N/A N/A

GF-2D20A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,246.71 25.0%  $         935.03 N/A N/A

GF-2D20A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,246.71 25.0%  $         935.03 N/A N/A

GF-2D20A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,309.05 25.0%  $         981.79 N/A N/A

GF-2D20A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,309.05 25.0%  $         981.79 N/A N/A

GF-2D210-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,973.85 25.0%  $      1,480.39 N/A N/A

GF-2D210-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,973.85 25.0%  $      1,480.39 N/A N/A

GF-2D210-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,072.54 25.0%  $      1,554.41 N/A N/A

GF-2D210-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,072.54 25.0%  $      1,554.41 N/A N/A
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GF-2D21A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,339.52 25.0%  $      1,004.64 N/A N/A

GF-2D21A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,339.52 25.0%  $      1,004.64 N/A N/A

GF-2D21A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,406.50 25.0%  $      1,054.88 N/A N/A

GF-2D21A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,406.50 25.0%  $      1,054.88 N/A N/A

GF-2D220-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,066.66 25.0%  $      1,550.00 N/A N/A

GF-2D220-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,066.66 25.0%  $      1,550.00 N/A N/A

GF-2D220-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,169.98 25.0%  $      1,627.49 N/A N/A

GF-2D220-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,169.98 25.0%  $      1,627.49 N/A N/A

GF-2D22A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,432.32 25.0%  $      1,074.24 N/A N/A

GF-2D22A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,432.32 25.0%  $      1,074.24 N/A N/A

GF-2D22A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,503.94 25.0%  $      1,127.96 N/A N/A
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GF-2D22A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,503.94 25.0%  $      1,127.96 N/A N/A

GF-2D300-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,105.76 25.0%  $      1,579.32 N/A N/A

GF-2D300-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,105.76 25.0%  $      1,579.32 N/A N/A

GF-2D300-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,211.04 25.0%  $      1,658.28 N/A N/A

GF-2D300-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,211.04 25.0%  $      1,658.28 N/A N/A

GF-2D301-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,792.85 25.0%  $      2,094.64 N/A N/A

GF-2D301-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,792.85 25.0%  $      2,094.64 N/A N/A

GF-2D301-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,932.48 25.0%  $      2,199.36 N/A N/A

GF-2D301-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,932.48 25.0%  $      2,199.36 N/A N/A

GF-2D302-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,089.46 25.0%  $      2,317.10 N/A N/A

GF-2D302-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,089.46 25.0%  $      2,317.10 N/A N/A
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GF-2D302-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,243.94 25.0%  $      2,432.96 N/A N/A

GF-2D302-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,243.94 25.0%  $      2,432.96 N/A N/A

GF-2D303-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  3,309.56 25.0%  $      2,482.17 N/A N/A

GF-2D303-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  3,475.04 25.0%  $      2,606.28 N/A N/A

GF-2D30A-CA
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,400.27 25.0%  $      1,050.20 N/A N/A

GF-2D30A-CB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,400.27 25.0%  $      1,050.20 N/A N/A

GF-2D30A-EA
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,470.30 25.0%  $      1,102.73 N/A N/A

GF-2D30A-EB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,470.30 25.0%  $      1,102.73 N/A N/A

GF-2D30B-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  2,542.45 25.0%  $      1,906.84 N/A N/A

GF-2D30B-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,542.45 25.0%  $      1,906.84 N/A N/A

GF-2D30B-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,669.58 25.0%  $      2,002.19 N/A N/A

GF-2D30B-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,669.58 25.0%  $      2,002.19 N/A N/A
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GF-2D30C-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - S

EA B  $  2,839.07 25.0%  $      2,129.30 N/A N/A

GF-2D30C-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  2,839.07 25.0%  $      2,129.30 N/A N/A

GF-2D30C-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  2,981.02 25.0%  $      2,235.77 N/A N/A

GF-2D30C-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  2,981.02 25.0%  $      2,235.77 N/A N/A

GF-2D30D-CB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Black, 6 - Slide

EA B  $  2,604.09 25.0%  $      1,953.07 N/A N/A

GF-2D30D-EB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 0 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Glacier White, 6 - Slide

EA B  $  2,734.30 25.0%  $      2,050.73 N/A N/A

GF-2D310-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,219.38 25.0%  $      1,664.54 N/A N/A

GF-2D310-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,219.38 25.0%  $      1,664.54 N/A N/A

GF-2D310-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,330.36 25.0%  $      1,747.77 N/A N/A

GF-2D310-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,330.36 25.0%  $      1,747.77 N/A N/A

GF-2D311-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,906.49 25.0%  $      2,179.87 N/A N/A
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GF-2D311-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,906.49 25.0%  $      2,179.87 N/A N/A

GF-2D311-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,051.81 25.0%  $      2,288.86 N/A N/A

GF-2D311-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,051.81 25.0%  $      2,288.86 N/A N/A

GF-2D312-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,203.11 25.0%  $      2,402.33 N/A N/A

GF-2D312-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,203.11 25.0%  $      2,402.33 N/A N/A

GF-2D312-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,363.26 25.0%  $      2,522.45 N/A N/A

GF-2D312-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,363.26 25.0%  $      2,522.45 N/A N/A

GF-2D313-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, Standard Top / Shock Pallet, Perforated 
Metal Front Door, Single Point Swing Handle Latch, Double Perforated 
Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,423.21 25.0%  $      2,567.41 N/A N/A

GF-2D313-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, Standard Top / Shock Pallet, Perforated 
Metal Front Door, Single Point Swing Handle Latch, Double Perforated 
Metal Rear Door, Two Point Swing Handle Latc

EA B  $  3,594.36 25.0%  $      2,695.77 N/A N/A

GF-2D31A-CA
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,513.92 25.0%  $      1,135.44 N/A N/A

GF-2D31A-CB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,513.92 25.0%  $      1,135.44 N/A N/A

GF-2D31A-EA
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,589.60 25.0%  $      1,192.20 N/A N/A
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GF-2D31A-EB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,589.60 25.0%  $      1,192.20 N/A N/A

GF-2D31B-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sli

EA B  $  2,656.10 25.0%  $      1,992.08 N/A N/A

GF-2D31B-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,656.10 25.0%  $      1,992.08 N/A N/A

GF-2D31B-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  2,788.90 25.0%  $      2,091.68 N/A N/A

GF-2D31B-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  2,788.90 25.0%  $      2,091.68 N/A N/A

GF-2D31C-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  2,952.71 25.0%  $      2,214.53 N/A N/A

GF-2D31C-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,952.71 25.0%  $      2,214.53 N/A N/A

GF-2D31C-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,100.34 25.0%  $      2,325.26 N/A N/A

GF-2D31C-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,100.34 25.0%  $      2,325.26 N/A N/A

GF-2D31D-CB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, No Top / Shock Pallet, No Front Door, 
No Rear Door, Black, 6 - Slide

EA B  $  2,717.72 25.0%  $      2,038.29 N/A N/A

GF-2D31D-EB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 1 Side Panel, No Top / Shock Pallet, No Front Door, 
No Rear Door, Glacier White, 6 - Slide

EA B  $  2,853.62 25.0%  $      2,140.22 N/A N/A

GF-2D320-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,333.03 25.0%  $      1,749.77 N/A N/A
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GF-2D320-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,333.03 25.0%  $      1,749.77 N/A N/A

GF-2D320-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,449.68 25.0%  $      1,837.26 N/A N/A

GF-2D320-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,449.68 25.0%  $      1,837.26 N/A N/A

GF-2D321-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,020.12 25.0%  $      2,265.09 N/A N/A

GF-2D321-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,020.12 25.0%  $      2,265.09 N/A N/A

GF-2D321-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,171.13 25.0%  $      2,378.35 N/A N/A

GF-2D321-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,171.13 25.0%  $      2,378.35 N/A N/A

GF-2D322-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,316.75 25.0%  $      2,487.56 N/A N/A

GF-2D322-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,316.75 25.0%  $      2,487.56 N/A N/A

GF-2D322-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,482.59 25.0%  $      2,611.94 N/A N/A

GF-2D322-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,482.59 25.0%  $      2,611.94 N/A N/A
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GF-2D323-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  3,536.85 25.0%  $      2,652.64 N/A N/A

GF-2D323-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, Standard Top / Shock Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle Lat

EA B  $  3,713.68 25.0%  $      2,785.26 N/A N/A

GF-2D32A-CA
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,627.56 25.0%  $      1,220.67 N/A N/A

GF-2D32A-CB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,627.56 25.0%  $      1,220.67 N/A N/A

GF-2D32A-EA
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,708.93 25.0%  $      1,281.70 N/A N/A

GF-2D32A-EB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,708.93 25.0%  $      1,281.70 N/A N/A

GF-2D32B-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  2,769.73 25.0%  $      2,077.30 N/A N/A

GF-2D32B-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,769.73 25.0%  $      2,077.30 N/A N/A

GF-2D32B-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,908.22 25.0%  $      2,181.17 N/A N/A

GF-2D32B-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,908.22 25.0%  $      2,181.17 N/A N/A

GF-2D32C-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - S

EA B  $  3,066.36 25.0%  $      2,299.77 N/A N/A

GF-2D32C-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  3,066.36 25.0%  $      2,299.77 N/A N/A
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GF-2D32C-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  3,219.66 25.0%  $      2,414.75 N/A N/A

GF-2D32C-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 45 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  3,219.66 25.0%  $      2,414.75 N/A N/A

GF-2D32D-CB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Black, 6 - Slide

EA B  $  2,831.37 25.0%  $      2,123.53 N/A N/A

GF-2D32D-EB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 45 RMU H, 2 Side Panels, No Top / Shock Pallet, No Front Door, 
No Rear Door, Glacier White, 6 - Slide

EA B  $  2,972.94 25.0%  $      2,229.71 N/A N/A

GF-2D400-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,119.19 25.0%  $      1,589.39 N/A N/A

GF-2D400-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,119.19 25.0%  $      1,589.39 N/A N/A

GF-2D400-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,225.15 25.0%  $      1,668.86 N/A N/A

GF-2D400-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,225.15 25.0%  $      1,668.86 N/A N/A

GF-2D401-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,752.57 25.0%  $      2,064.43 N/A N/A

GF-2D401-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,752.57 25.0%  $      2,064.43 N/A N/A
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GF-2D401-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,890.20 25.0%  $      2,167.65 N/A N/A

GF-2D401-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,890.20 25.0%  $      2,167.65 N/A N/A

GF-2D402-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,022.23 25.0%  $      2,266.67 N/A N/A

GF-2D402-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,022.23 25.0%  $      2,266.67 N/A N/A

GF-2D402-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,173.34 25.0%  $      2,380.01 N/A N/A

GF-2D402-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,173.34 25.0%  $      2,380.01 N/A N/A

GF-2D403-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,257.34 25.0%  $      2,443.01 N/A N/A

GF-2D403-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,420.20 25.0%  $      2,565.15 N/A N/A

GF-2D40A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,456.83 25.0%  $      1,092.62 N/A N/A
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GF-2D40A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,456.83 25.0%  $      1,092.62 N/A N/A

GF-2D40A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,529.68 25.0%  $      1,147.26 N/A N/A

GF-2D40A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,529.68 25.0%  $      1,147.26 N/A N/A

GF-2D40B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,524.94 25.0%  $      1,893.71 N/A N/A

GF-2D40B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,524.94 25.0%  $      1,893.71 N/A N/A

GF-2D40B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,651.18 25.0%  $      1,988.39 N/A N/A

GF-2D40B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,651.18 25.0%  $      1,988.39 N/A N/A

GF-2D40C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,794.60 25.0%  $      2,095.95 N/A N/A

GF-2D40C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,794.60 25.0%  $      2,095.95 N/A N/A
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GF-2D40C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,934.32 25.0%  $      2,200.74 N/A N/A

GF-2D40C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,934.32 25.0%  $      2,200.74 N/A N/A

GF-2D40D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,594.98 25.0%  $      1,946.24 N/A N/A

GF-2D40D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,724.73 25.0%  $      2,043.55 N/A N/A

GF-2D410-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,257.52 25.0%  $      1,693.14 N/A N/A

GF-2D410-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,257.52 25.0%  $      1,693.14 N/A N/A

GF-2D410-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,370.40 25.0%  $      1,777.80 N/A N/A

GF-2D410-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,370.40 25.0%  $      1,777.80 N/A N/A

GF-2D411-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,890.90 25.0%  $      2,168.18 N/A N/A

2855 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

GF-2D411-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,890.90 25.0%  $      2,168.18 N/A N/A

GF-2D411-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,035.45 25.0%  $      2,276.59 N/A N/A

GF-2D411-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,035.45 25.0%  $      2,276.59 N/A N/A

GF-2D412-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,160.56 25.0%  $      2,370.42 N/A N/A

GF-2D412-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,160.56 25.0%  $      2,370.42 N/A N/A

GF-2D412-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,318.59 25.0%  $      2,488.94 N/A N/A

GF-2D412-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,318.59 25.0%  $      2,488.94 N/A N/A

GF-2D413-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH,

EA B  $  3,395.67 25.0%  $      2,546.75 N/A N/A

GF-2D413-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH,

EA B  $  3,565.44 25.0%  $      2,674.08 N/A N/A
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GF-2D41A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,595.16 25.0%  $      1,196.37 N/A N/A

GF-2D41A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,595.16 25.0%  $      1,196.37 N/A N/A

GF-2D41A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,674.93 25.0%  $      1,256.20 N/A N/A

GF-2D41A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,674.93 25.0%  $      1,256.20 N/A N/A

GF-2D41B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLIDE

EA B  $  2,663.27 25.0%  $      1,997.45 N/A N/A

GF-2D41B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLIDE

EA B  $  2,663.27 25.0%  $      1,997.45 N/A N/A

GF-2D41B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 4

EA B  $  2,796.43 25.0%  $      2,097.32 N/A N/A

GF-2D41B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 6

EA B  $  2,796.43 25.0%  $      2,097.32 N/A N/A

GF-2D41C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,932.93 25.0%  $      2,199.70 N/A N/A

GF-2D41C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,932.93 25.0%  $      2,199.70 N/A N/A
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GF-2D41C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  3,079.57 25.0%  $      2,309.68 N/A N/A

GF-2D41C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  3,079.57 25.0%  $      2,309.68 N/A N/A

GF-2D41D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,733.31 25.0%  $      2,049.98 N/A N/A

GF-2D41D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,869.97 25.0%  $      2,152.48 N/A N/A

GF-2D420-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,395.84 25.0%  $      1,796.88 N/A N/A

GF-2D420-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,395.84 25.0%  $      1,796.88 N/A N/A

GF-2D420-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,515.64 25.0%  $      1,886.73 N/A N/A

GF-2D420-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,515.64 25.0%  $      1,886.73 N/A N/A

GF-2D421-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,029.23 25.0%  $      2,271.92 N/A N/A
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GF-2D421-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,029.23 25.0%  $      2,271.92 N/A N/A

GF-2D421-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,180.70 25.0%  $      2,385.53 N/A N/A

GF-2D421-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,180.70 25.0%  $      2,385.53 N/A N/A

GF-2D422-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,298.88 25.0%  $      2,474.16 N/A N/A

GF-2D422-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,298.88 25.0%  $      2,474.16 N/A N/A

GF-2D422-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,463.84 25.0%  $      2,597.88 N/A N/A

GF-2D422-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,463.84 25.0%  $      2,597.88 N/A N/A

GF-2D423-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,533.99 25.0%  $      2,650.49 N/A N/A

GF-2D423-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,710.69 25.0%  $      2,783.02 N/A N/A
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GF-2D42A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,733.49 25.0%  $      1,300.12 N/A N/A

GF-2D42A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,733.49 25.0%  $      1,300.12 N/A N/A

GF-2D42A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,820.17 25.0%  $      1,365.13 N/A N/A

GF-2D42A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,820.17 25.0%  $      1,365.13 N/A N/A

GF-2D42B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,801.60 25.0%  $      2,101.20 N/A N/A

GF-2D42B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,801.60 25.0%  $      2,101.20 N/A N/A

GF-2D42B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,941.68 25.0%  $      2,206.26 N/A N/A

GF-2D42B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,941.68 25.0%  $      2,206.26 N/A N/A

GF-2D42C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  3,071.25 25.0%  $      2,303.44 N/A N/A

GF-2D42C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  3,071.25 25.0%  $      2,303.44 N/A N/A
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GF-2D42C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,224.82 25.0%  $      2,418.62 N/A N/A

GF-2D42C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,224.82 25.0%  $      2,418.62 N/A N/A

GF-2D42D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,871.64 25.0%  $      2,153.73 N/A N/A

GF-2D42D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  3,015.22 25.0%  $      2,261.42 N/A N/A

GF-2D500-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,914.32 25.0%  $      1,435.74 N/A N/A

GF-2D500-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,914.32 25.0%  $      1,435.74 N/A N/A

GF-2D500-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,010.03 25.0%  $      1,507.52 N/A N/A

GF-2D500-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,010.03 25.0%  $      1,507.52 N/A N/A

GF-2D501-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,538.95 25.0%  $      1,904.21 N/A N/A
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GF-2D501-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,538.95 25.0%  $      1,904.21 N/A N/A

GF-2D501-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,665.91 25.0%  $      1,999.43 N/A N/A

GF-2D501-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,665.91 25.0%  $      1,999.43 N/A N/A

GF-2D502-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,808.60 25.0%  $      2,106.45 N/A N/A

GF-2D502-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,808.60 25.0%  $      2,106.45 N/A N/A

GF-2D502-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,949.04 25.0%  $      2,211.78 N/A N/A

GF-2D502-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,949.04 25.0%  $      2,211.78 N/A N/A

GF-2D503-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,008.69 25.0%  $      2,256.52 N/A N/A

GF-2D503-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,159.13 25.0%  $      2,369.35 N/A N/A
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GF-2D50A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,272.98 25.0%  $         954.74 N/A N/A

GF-2D50A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,272.98 25.0%  $         954.74 N/A N/A

GF-2D50A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,336.63 25.0%  $      1,002.47 N/A N/A

GF-2D50A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,336.63 25.0%  $      1,002.47 N/A N/A

GF-2D50B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,311.32 25.0%  $      1,733.49 N/A N/A

GF-2D50B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,311.32 25.0%  $      1,733.49 N/A N/A

GF-2D50B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,426.89 25.0%  $      1,820.17 N/A N/A

GF-2D50B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,426.89 25.0%  $      1,820.17 N/A N/A

GF-2D50C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,580.97 25.0%  $      1,935.73 N/A N/A

GF-2D50C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,580.97 25.0%  $      1,935.73 N/A N/A
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GF-2D50C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,710.02 25.0%  $      2,032.52 N/A N/A

GF-2D50C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,710.02 25.0%  $      2,032.52 N/A N/A

GF-2D50D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,367.35 25.0%  $      1,775.51 N/A N/A

GF-2D50D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 0 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,485.72 25.0%  $      1,864.29 N/A N/A

GF-2D510-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,017.63 25.0%  $      1,513.22 N/A N/A

GF-2D510-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,017.63 25.0%  $      1,513.22 N/A N/A

GF-2D510-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,118.51 25.0%  $      1,588.88 N/A N/A

GF-2D510-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,118.51 25.0%  $      1,588.88 N/A N/A

GF-2D511-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,642.26 25.0%  $      1,981.70 N/A N/A
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GF-2D511-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,642.26 25.0%  $      1,981.70 N/A N/A

GF-2D511-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,774.37 25.0%  $      2,080.78 N/A N/A

GF-2D511-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,774.37 25.0%  $      2,080.78 N/A N/A

GF-2D512-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,911.91 25.0%  $      2,183.93 N/A N/A

GF-2D512-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,911.91 25.0%  $      2,183.93 N/A N/A

GF-2D512-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,057.50 25.0%  $      2,293.13 N/A N/A

GF-2D512-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,057.50 25.0%  $      2,293.13 N/A N/A

GF-2D513-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH,

EA B  $  3,112.00 25.0%  $      2,334.00 N/A N/A

GF-2D513-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH,

EA B  $  3,267.60 25.0%  $      2,450.70 N/A N/A
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GF-2D51A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,376.29 25.0%  $      1,032.22 N/A N/A

GF-2D51A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,376.29 25.0%  $      1,032.22 N/A N/A

GF-2D51A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,445.10 25.0%  $      1,083.83 N/A N/A

GF-2D51A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,445.10 25.0%  $      1,083.83 N/A N/A

GF-2D51B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLIDE

EA B  $  2,414.63 25.0%  $      1,810.97 N/A N/A

GF-2D51B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLIDE

EA B  $  2,414.63 25.0%  $      1,810.97 N/A N/A

GF-2D51B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 4

EA B  $  2,535.36 25.0%  $      1,901.52 N/A N/A

GF-2D51B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 6

EA B  $  2,535.36 25.0%  $      1,901.52 N/A N/A

GF-2D51C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,684.28 25.0%  $      2,013.21 N/A N/A

GF-2D51C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,684.28 25.0%  $      2,013.21 N/A N/A
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GF-2D51C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  2,818.50 25.0%  $      2,113.88 N/A N/A

GF-2D51C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  2,818.50 25.0%  $      2,113.88 N/A N/A

GF-2D51D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,470.66 25.0%  $      1,853.00 N/A N/A

GF-2D51D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 1 SIDE PANEL, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,594.20 25.0%  $      1,945.65 N/A N/A

GF-2D520-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,120.94 25.0%  $      1,590.71 N/A N/A

GF-2D520-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,120.94 25.0%  $      1,590.71 N/A N/A

GF-2D520-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,226.98 25.0%  $      1,670.24 N/A N/A

GF-2D520-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,226.98 25.0%  $      1,670.24 N/A N/A

GF-2D521-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,745.57 25.0%  $      2,059.18 N/A N/A
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GF-2D521-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,745.57 25.0%  $      2,059.18 N/A N/A

GF-2D521-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,882.84 25.0%  $      2,162.13 N/A N/A

GF-2D521-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,882.84 25.0%  $      2,162.13 N/A N/A

GF-2D522-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,015.22 25.0%  $      2,261.42 N/A N/A

GF-2D522-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,015.22 25.0%  $      2,261.42 N/A N/A

GF-2D522-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,165.98 25.0%  $      2,374.49 N/A N/A

GF-2D522-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,165.98 25.0%  $      2,374.49 N/A N/A

GF-2D523-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,215.31 25.0%  $      2,411.48 N/A N/A

GF-2D523-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, STANDARD TOP / 
SHOCK PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATCH

EA B  $  3,376.08 25.0%  $      2,532.06 N/A N/A
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GF-2D52A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,479.60 25.0%  $      1,109.70 N/A N/A

GF-2D52A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,479.60 25.0%  $      1,109.70 N/A N/A

GF-2D52A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,553.58 25.0%  $      1,165.19 N/A N/A

GF-2D52A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,553.58 25.0%  $      1,165.19 N/A N/A

GF-2D52B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,517.94 25.0%  $      1,888.46 N/A N/A

GF-2D52B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,517.94 25.0%  $      1,888.46 N/A N/A

GF-2D52B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,643.84 25.0%  $      1,982.88 N/A N/A

GF-2D52B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,643.84 25.0%  $      1,982.88 N/A N/A

GF-2D52C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,787.59 25.0%  $      2,090.69 N/A N/A

GF-2D52C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,787.59 25.0%  $      2,090.69 N/A N/A
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GF-2D52C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,926.98 25.0%  $      2,195.24 N/A N/A

GF-2D52C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,926.98 25.0%  $      2,195.24 N/A N/A

GF-2D52D-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,573.97 25.0%  $      1,930.48 N/A N/A

GF-2D52D-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 45 RMU H, 2 SIDE PANELS, NO TOP / SHOCK 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,702.68 25.0%  $      2,027.01 N/A N/A

GF-3A100-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,769.65 25.0%  $      1,327.24 N/A N/A

GF-3A100-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,769.65 25.0%  $      1,327.24 N/A N/A

GF-3A100-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,858.12 25.0%  $      1,393.59 N/A N/A

GF-3A100-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,858.12 25.0%  $      1,393.59 N/A N/A

GF-3A10A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,154.86 25.0%  $         866.15 N/A N/A

GF-3A10A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,154.86 25.0%  $         866.15 N/A N/A
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GF-3A10A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,212.59 25.0%  $         909.44 N/A N/A

GF-3A10A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,212.59 25.0%  $         909.44 N/A N/A

GF-3A110-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  1,888.04 25.0%  $      1,416.03 N/A N/A

GF-3A110-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  1,888.04 25.0%  $      1,416.03 N/A N/A

GF-3A110-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  1,982.44 25.0%  $      1,486.83 N/A N/A

GF-3A110-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  1,982.44 25.0%  $      1,486.83 N/A N/A

GF-3A11A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,273.25 25.0%  $         954.94 N/A N/A

GF-3A11A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,273.25 25.0%  $         954.94 N/A N/A

GF-3A11A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,336.91 25.0%  $      1,002.68 N/A N/A

GF-3A11A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,336.91 25.0%  $      1,002.68 N/A N/A

2871 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

GF-3A120-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,965.51 25.0%  $      1,474.13 N/A N/A

GF-3A120-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,965.51 25.0%  $      1,474.13 N/A N/A

GF-3A120-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,063.77 25.0%  $      1,547.83 N/A N/A

GF-3A120-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,063.77 25.0%  $      1,547.83 N/A N/A

GF-3A12A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,363.26 25.0%  $      1,022.45 N/A N/A

GF-3A12A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,363.26 25.0%  $      1,022.45 N/A N/A

GF-3A12A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,431.42 25.0%  $      1,073.57 N/A N/A

GF-3A12A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,431.42 25.0%  $      1,073.57 N/A N/A

GF-3A200

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
23.62'' (600 mm) W x 40.31'' (1024 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  1,805.76 25.0%  $      1,354.32 N/A N/A

GF-3A200-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,805.76 25.0%  $      1,354.32 N/A N/A
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GF-3A200-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,805.76 25.0%  $      1,354.32 N/A N/A

GF-3A200-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,896.04 25.0%  $      1,422.03 N/A N/A

GF-3A200-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,896.04 25.0%  $      1,422.03 N/A N/A

GF-3A20A
GlobalFrame Cabinet, 48U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 40.31'' (1024 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,178.42 25.0%  $         883.82 N/A N/A

GF-3A20A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,178.42 25.0%  $         883.82 N/A N/A

GF-3A20A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,178.42 25.0%  $         883.82 N/A N/A

GF-3A20A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,237.35 25.0%  $         928.01 N/A N/A

GF-3A20A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,237.35 25.0%  $         928.01 N/A N/A

GF-3A210

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
23.62'' (600 mm) W x 40.31'' (1024 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  1,926.58 25.0%  $      1,444.94 N/A N/A

GF-3A210-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,926.58 25.0%  $      1,444.94 N/A N/A
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GF-3A210-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,926.58 25.0%  $      1,444.94 N/A N/A

GF-3A210-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,022.90 25.0%  $      1,517.18 N/A N/A

GF-3A210-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,022.90 25.0%  $      1,517.18 N/A N/A

GF-3A21A
GlobalFrame Cabinet, 48U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 40.31'' (1024 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,299.24 25.0%  $         974.43 N/A N/A

GF-3A21A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,299.24 25.0%  $         974.43 N/A N/A

GF-3A21A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,299.24 25.0%  $         974.43 N/A N/A

GF-3A21A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,364.20 25.0%  $      1,023.15 N/A N/A

GF-3A21A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,364.20 25.0%  $      1,023.15 N/A N/A

GF-3A220

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 23.62'' (600 mm) W x 40.31'' (1024 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,047.40 25.0%  $      1,535.55 N/A N/A

GF-3A220-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,047.40 25.0%  $      1,535.55 N/A N/A
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GF-3A220-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,047.40 25.0%  $      1,535.55 N/A N/A

GF-3A220-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,149.77 25.0%  $      1,612.33 N/A N/A

GF-3A220-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,149.77 25.0%  $      1,612.33 N/A N/A

GF-3A22A
GlobalFrame Cabinet, 48U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 40.31'' (1024 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,420.06 25.0%  $      1,065.05 N/A N/A

GF-3A22A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,420.06 25.0%  $      1,065.05 N/A N/A

GF-3A22A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,420.06 25.0%  $      1,065.05 N/A N/A

GF-3A22A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,491.07 25.0%  $      1,118.30 N/A N/A

GF-3A22A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,491.07 25.0%  $      1,118.30 N/A N/A

GF-3A300

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
23.62'' (600 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  1,837.28 25.0%  $      1,377.96 N/A N/A

GF-3A300-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,837.28 25.0%  $      1,377.96 N/A N/A

GF-3A300-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,837.28 25.0%  $      1,377.96 N/A N/A
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GF-3A300-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,929.14 25.0%  $      1,446.86 N/A N/A

GF-3A300-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,929.14 25.0%  $      1,446.86 N/A N/A

GF-3A301
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Short VED, Black, 23.62'' 
(600 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H (max overall)

EA B  $  2,461.91 25.0%  $      1,846.43 N/A N/A

GF-3A301-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,461.91 25.0%  $      1,846.43 N/A N/A

GF-3A301-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,461.91 25.0%  $      1,846.43 N/A N/A

GF-3A301-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,585.00 25.0%  $      1,938.75 N/A N/A

GF-3A301-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,585.00 25.0%  $      1,938.75 N/A N/A

GF-3A302
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Tall VED, Black, 23.62'' 
(600 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H (max overall)

EA B  $  2,731.56 25.0%  $      2,048.67 N/A N/A

GF-3A302-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,731.56 25.0%  $      2,048.67 N/A N/A

GF-3A302-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,731.56 25.0%  $      2,048.67 N/A N/A

GF-3A302-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,868.14 25.0%  $      2,151.11 N/A N/A
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GF-3A302-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,868.14 25.0%  $      2,151.11 N/A N/A

GF-3A30A
GlobalFrame Cabinet, 48U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,204.69 25.0%  $         903.52 N/A N/A

GF-3A30A-CA
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,204.69 25.0%  $         903.52 N/A N/A

GF-3A30A-CB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,204.69 25.0%  $         903.52 N/A N/A

GF-3A30A-EA
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,264.92 25.0%  $         948.69 N/A N/A

GF-3A30A-EB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,264.92 25.0%  $         948.69 N/A N/A

GF-3A30B

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,225.52 25.0%  $      1,669.14 N/A N/A

GF-3A30B-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  2,225.52 25.0%  $      1,669.14 N/A N/A

GF-3A30B-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,225.52 25.0%  $      1,669.14 N/A N/A

GF-3A30B-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,336.80 25.0%  $      1,752.60 N/A N/A

GF-3A30B-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,336.80 25.0%  $      1,752.60 N/A N/A

GF-3A30C

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,495.18 25.0%  $      1,871.39 N/A N/A

2877 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

GF-3A30C-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - S

EA B  $  2,495.18 25.0%  $      1,871.39 N/A N/A

GF-3A30C-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  2,495.18 25.0%  $      1,871.39 N/A N/A

GF-3A30C-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  2,619.94 25.0%  $      1,964.96 N/A N/A

GF-3A30C-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  2,619.94 25.0%  $      1,964.96 N/A N/A

GF-3A310

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
23.62'' (600 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  1,881.05 25.0%  $      1,410.79 N/A N/A

GF-3A310-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  1,881.05 25.0%  $      1,410.79 N/A N/A

GF-3A310-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  1,881.05 25.0%  $      1,410.79 N/A N/A

GF-3A310-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  1,975.09 25.0%  $      1,481.32 N/A N/A

GF-3A310-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  1,975.09 25.0%  $      1,481.32 N/A N/A

GF-3A311
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Short VED, Black, 
23.62'' (600 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H (max 

EA B  $  2,593.23 25.0%  $      1,944.92 N/A N/A

GF-3A311-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,593.23 25.0%  $      1,944.92 N/A N/A
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GF-3A311-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,593.23 25.0%  $      1,944.92 N/A N/A

GF-3A311-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,722.89 25.0%  $      2,042.17 N/A N/A

GF-3A311-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,722.89 25.0%  $      2,042.17 N/A N/A

GF-3A312
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Tall VED, Black, 
23.62'' (600 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H (max 

EA B  $  2,862.89 25.0%  $      2,147.17 N/A N/A

GF-3A312-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,862.89 25.0%  $      2,147.17 N/A N/A

GF-3A312-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,862.89 25.0%  $      2,147.17 N/A N/A

GF-3A312-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,006.03 25.0%  $      2,254.52 N/A N/A

GF-3A312-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,006.03 25.0%  $      2,254.52 N/A N/A

GF-3A31A
GlobalFrame Cabinet, 48U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,336.01 25.0%  $      1,002.01 N/A N/A

GF-3A31A-CA
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,336.01 25.0%  $      1,002.01 N/A N/A

GF-3A31A-CB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,336.01 25.0%  $      1,002.01 N/A N/A

GF-3A31A-EA
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,402.81 25.0%  $      1,052.11 N/A N/A
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GF-3A31A-EB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,402.81 25.0%  $      1,052.11 N/A N/A

GF-3A31B

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,356.85 25.0%  $      1,767.64 N/A N/A

GF-3A31B-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sli

EA B  $  2,356.85 25.0%  $      1,767.64 N/A N/A

GF-3A31B-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,356.85 25.0%  $      1,767.64 N/A N/A

GF-3A31B-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  2,474.69 25.0%  $      1,856.02 N/A N/A

GF-3A31B-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  2,474.69 25.0%  $      1,856.02 N/A N/A

GF-3A31C

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,626.50 25.0%  $      1,969.88 N/A N/A

GF-3A31C-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  2,626.50 25.0%  $      1,969.88 N/A N/A

GF-3A31C-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,626.50 25.0%  $      1,969.88 N/A N/A

GF-3A31C-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,757.83 25.0%  $      2,068.37 N/A N/A

GF-3A31C-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,757.83 25.0%  $      2,068.37 N/A N/A
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GF-3A320

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  1,917.35 25.0%  $      1,438.01 N/A N/A

GF-3A320-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,917.35 25.0%  $      1,438.01 N/A N/A

GF-3A320-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  1,917.35 25.0%  $      1,438.01 N/A N/A

GF-3A320-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,013.21 25.0%  $      1,509.91 N/A N/A

GF-3A320-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,013.21 25.0%  $      1,509.91 N/A N/A

GF-3A321

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Short VED, Black, 
23.62'' (600 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  2,724.56 25.0%  $      2,043.42 N/A N/A

GF-3A321-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,724.56 25.0%  $      2,043.42 N/A N/A

GF-3A321-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,724.56 25.0%  $      2,043.42 N/A N/A

GF-3A321-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,860.78 25.0%  $      2,145.59 N/A N/A

GF-3A321-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,860.78 25.0%  $      2,145.59 N/A N/A

GF-3A322
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Tall VED, Black, 
23.62'' (600 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H (max 

EA B  $  2,994.21 25.0%  $      2,245.66 N/A N/A
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GF-3A322-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,994.21 25.0%  $      2,245.66 N/A N/A

GF-3A322-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  2,994.21 25.0%  $      2,245.66 N/A N/A

GF-3A322-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,143.93 25.0%  $      2,357.95 N/A N/A

GF-3A322-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,143.93 25.0%  $      2,357.95 N/A N/A

GF-3A32A
GlobalFrame Cabinet, 48U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,467.34 25.0%  $      1,100.51 N/A N/A

GF-3A32A-CA
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,467.34 25.0%  $      1,100.51 N/A N/A

GF-3A32A-CB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,467.34 25.0%  $      1,100.51 N/A N/A

GF-3A32A-EA
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,540.71 25.0%  $      1,155.53 N/A N/A

GF-3A32A-EB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,540.71 25.0%  $      1,155.53 N/A N/A

GF-3A32B

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,488.17 25.0%  $      1,866.13 N/A N/A

GF-3A32B-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  2,488.17 25.0%  $      1,866.13 N/A N/A

GF-3A32B-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,488.17 25.0%  $      1,866.13 N/A N/A
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GF-3A32B-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,612.58 25.0%  $      1,959.44 N/A N/A

GF-3A32B-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,612.58 25.0%  $      1,959.44 N/A N/A

GF-3A32C

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 23.62'' (600 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,757.83 25.0%  $      2,068.37 N/A N/A

GF-3A32C-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - S

EA B  $  2,757.83 25.0%  $      2,068.37 N/A N/A

GF-3A32C-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  2,757.83 25.0%  $      2,068.37 N/A N/A

GF-3A32C-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  2,895.71 25.0%  $      2,171.78 N/A N/A

GF-3A32C-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  2,895.71 25.0%  $      2,171.78 N/A N/A

GF-3A400

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
23.62'' (600 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  2,038.64 25.0%  $      1,528.98 N/A N/A

GF-3A400-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,038.64 25.0%  $      1,528.98 N/A N/A

GF-3A400-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,038.64 25.0%  $      1,528.98 N/A N/A
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GF-3A400-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,140.57 25.0%  $      1,605.43 N/A N/A

GF-3A400-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,140.57 25.0%  $      1,605.43 N/A N/A

GF-3A401
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Short VED, Black, 23.62'' 
(600 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H (max overall)

EA B  $  2,663.27 25.0%  $      1,997.45 N/A N/A

GF-3A401-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,663.27 25.0%  $      1,997.45 N/A N/A

GF-3A401-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,663.27 25.0%  $      1,997.45 N/A N/A

GF-3A401-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,796.43 25.0%  $      2,097.32 N/A N/A

GF-3A401-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,796.43 25.0%  $      2,097.32 N/A N/A

GF-3A402
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Tall VED, Black, 23.62'' 
(600 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H (max overall)

EA B  $  2,941.68 25.0%  $      2,206.26 N/A N/A

GF-3A402-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,941.68 25.0%  $      2,206.26 N/A N/A
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GF-3A402-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,941.68 25.0%  $      2,206.26 N/A N/A

GF-3A402-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,088.76 25.0%  $      2,316.57 N/A N/A

GF-3A402-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,088.76 25.0%  $      2,316.57 N/A N/A

GF-3A40A
GlobalFrame Cabinet, 48U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,388.54 25.0%  $      1,041.41 N/A N/A

GF-3A40A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,388.54 25.0%  $      1,041.41 N/A N/A

GF-3A40A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,388.54 25.0%  $      1,041.41 N/A N/A

GF-3A40A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,457.97 25.0%  $      1,093.48 N/A N/A

GF-3A40A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,457.97 25.0%  $      1,093.48 N/A N/A

GF-3A40B

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,426.89 25.0%  $      1,820.17 N/A N/A

GF-3A40B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,426.89 25.0%  $      1,820.17 N/A N/A
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GF-3A40B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,426.89 25.0%  $      1,820.17 N/A N/A

GF-3A40B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,548.23 25.0%  $      1,911.17 N/A N/A

GF-3A40B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,548.23 25.0%  $      1,911.17 N/A N/A

GF-3A40C

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,705.30 25.0%  $      2,028.98 N/A N/A

GF-3A40C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,705.30 25.0%  $      2,028.98 N/A N/A

GF-3A40C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,705.30 25.0%  $      2,028.98 N/A N/A

GF-3A40C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,840.56 25.0%  $      2,130.42 N/A N/A

GF-3A40C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,840.56 25.0%  $      2,130.42 N/A N/A

GF-3A410

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
23.62'' (600 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  2,204.99 25.0%  $      1,653.74 N/A N/A
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GF-3A410-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,204.99 25.0%  $      1,653.74 N/A N/A

GF-3A410-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,204.99 25.0%  $      1,653.74 N/A N/A

GF-3A410-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,315.23 25.0%  $      1,736.42 N/A N/A

GF-3A410-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,315.23 25.0%  $      1,736.42 N/A N/A

GF-3A411
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Short VED, Black, 
23.62'' (600 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H (max 

EA B  $  2,829.62 25.0%  $      2,122.22 N/A N/A

GF-3A411-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,829.62 25.0%  $      2,122.22 N/A N/A

GF-3A411-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,829.62 25.0%  $      2,122.22 N/A N/A

GF-3A411-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,971.09 25.0%  $      2,228.32 N/A N/A

GF-3A411-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,971.09 25.0%  $      2,228.32 N/A N/A
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GF-3A412
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Tall VED, Black, 
23.62'' (600 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H (max 

EA B  $  3,108.03 25.0%  $      2,331.02 N/A N/A

GF-3A412-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,108.03 25.0%  $      2,331.02 N/A N/A

GF-3A412-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,108.03 25.0%  $      2,331.02 N/A N/A

GF-3A412-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,263.42 25.0%  $      2,447.57 N/A N/A

GF-3A412-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,263.42 25.0%  $      2,447.57 N/A N/A

GF-3A41A
GlobalFrame Cabinet, 48U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,554.89 25.0%  $      1,166.17 N/A N/A

GF-3A41A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,554.89 25.0%  $      1,166.17 N/A N/A

GF-3A41A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,554.89 25.0%  $      1,166.17 N/A N/A

GF-3A41A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,632.63 25.0%  $      1,224.47 N/A N/A

GF-3A41A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,632.63 25.0%  $      1,224.47 N/A N/A

GF-3A41B

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,593.23 25.0%  $      1,944.92 N/A N/A
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GF-3A41B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLIDE

EA B  $  2,593.23 25.0%  $      1,944.92 N/A N/A

GF-3A41B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLIDE

EA B  $  2,593.23 25.0%  $      1,944.92 N/A N/A

GF-3A41B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 4

EA B  $  2,722.89 25.0%  $      2,042.17 N/A N/A

GF-3A41B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 6

EA B  $  2,722.89 25.0%  $      2,042.17 N/A N/A

GF-3A41C

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,871.64 25.0%  $      2,153.73 N/A N/A

GF-3A41C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,871.64 25.0%  $      2,153.73 N/A N/A

GF-3A41C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,871.64 25.0%  $      2,153.73 N/A N/A

GF-3A41C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  3,015.22 25.0%  $      2,261.42 N/A N/A

GF-3A41C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  3,015.22 25.0%  $      2,261.42 N/A N/A
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GF-3A420

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,371.33 25.0%  $      1,778.50 N/A N/A

GF-3A420-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,371.33 25.0%  $      1,778.50 N/A N/A

GF-3A420-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,371.33 25.0%  $      1,778.50 N/A N/A

GF-3A420-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,489.89 25.0%  $      1,867.42 N/A N/A

GF-3A420-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,489.89 25.0%  $      1,867.42 N/A N/A

GF-3A421

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Short VED, Black, 
23.62'' (600 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  2,995.96 25.0%  $      2,246.97 N/A N/A

GF-3A421-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,995.96 25.0%  $      2,246.97 N/A N/A

GF-3A421-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,995.96 25.0%  $      2,246.97 N/A N/A

GF-3A421-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,145.77 25.0%  $      2,359.33 N/A N/A
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GF-3A421-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,145.77 25.0%  $      2,359.33 N/A N/A

GF-3A422
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Tall VED, Black, 
23.62'' (600 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H (max 

EA B  $  3,274.37 25.0%  $      2,455.78 N/A N/A

GF-3A422-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,274.37 25.0%  $      2,455.78 N/A N/A

GF-3A422-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,274.37 25.0%  $      2,455.78 N/A N/A

GF-3A422-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,438.10 25.0%  $      2,578.58 N/A N/A

GF-3A422-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,438.10 25.0%  $      2,578.58 N/A N/A

GF-3A42A
GlobalFrame Cabinet, 48U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,721.23 25.0%  $      1,290.92 N/A N/A

GF-3A42A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,721.23 25.0%  $      1,290.92 N/A N/A

GF-3A42A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,721.23 25.0%  $      1,290.92 N/A N/A

GF-3A42A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,807.29 25.0%  $      1,355.47 N/A N/A

GF-3A42A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,807.29 25.0%  $      1,355.47 N/A N/A
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GF-3A42B

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,759.58 25.0%  $      2,069.69 N/A N/A

GF-3A42B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,759.58 25.0%  $      2,069.69 N/A N/A

GF-3A42B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,759.58 25.0%  $      2,069.69 N/A N/A

GF-3A42B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,897.55 25.0%  $      2,173.16 N/A N/A

GF-3A42B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,897.55 25.0%  $      2,173.16 N/A N/A

GF-3A42C

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 23.62'' (600 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  3,037.99 25.0%  $      2,278.49 N/A N/A

GF-3A42C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  3,037.99 25.0%  $      2,278.49 N/A N/A

GF-3A42C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  3,037.99 25.0%  $      2,278.49 N/A N/A

GF-3A42C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,189.88 25.0%  $      2,392.41 N/A N/A
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GF-3A42C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,189.88 25.0%  $      2,392.41 N/A N/A

GF-3A500-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,837.28 25.0%  $      1,377.96 N/A N/A

GF-3A500-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,837.28 25.0%  $      1,377.96 N/A N/A

GF-3A500-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,929.14 25.0%  $      1,446.86 N/A N/A

GF-3A500-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,929.14 25.0%  $      1,446.86 N/A N/A

GF-3A501-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,461.91 25.0%  $      1,846.43 N/A N/A

GF-3A501-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,461.91 25.0%  $      1,846.43 N/A N/A

GF-3A501-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,585.00 25.0%  $      1,938.75 N/A N/A

GF-3A501-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,585.00 25.0%  $      1,938.75 N/A N/A
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GF-3A502-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,731.56 25.0%  $      2,048.67 N/A N/A

GF-3A502-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,731.56 25.0%  $      2,048.67 N/A N/A

GF-3A502-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,868.14 25.0%  $      2,151.11 N/A N/A

GF-3A502-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,868.14 25.0%  $      2,151.11 N/A N/A

GF-3A50A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,204.69 25.0%  $         903.52 N/A N/A

GF-3A50A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,204.69 25.0%  $         903.52 N/A N/A

GF-3A50A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,264.92 25.0%  $         948.69 N/A N/A

GF-3A50A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,264.92 25.0%  $         948.69 N/A N/A

GF-3A50B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,225.52 25.0%  $      1,669.14 N/A N/A

GF-3A50B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,225.52 25.0%  $      1,669.14 N/A N/A
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GF-3A50B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,336.80 25.0%  $      1,752.60 N/A N/A

GF-3A50B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,336.80 25.0%  $      1,752.60 N/A N/A

GF-3A50C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,495.18 25.0%  $      1,871.39 N/A N/A

GF-3A50C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,495.18 25.0%  $      1,871.39 N/A N/A

GF-3A50C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,619.94 25.0%  $      1,964.96 N/A N/A

GF-3A50C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,619.94 25.0%  $      1,964.96 N/A N/A

GF-3A510-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,881.05 25.0%  $      1,410.79 N/A N/A

GF-3A510-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,881.05 25.0%  $      1,410.79 N/A N/A

GF-3A510-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,975.09 25.0%  $      1,481.32 N/A N/A
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GF-3A510-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  1,975.09 25.0%  $      1,481.32 N/A N/A

GF-3A511-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,593.23 25.0%  $      1,944.92 N/A N/A

GF-3A511-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,593.23 25.0%  $      1,944.92 N/A N/A

GF-3A511-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,722.89 25.0%  $      2,042.17 N/A N/A

GF-3A511-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,722.89 25.0%  $      2,042.17 N/A N/A

GF-3A512-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,862.89 25.0%  $      2,147.17 N/A N/A

GF-3A512-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,862.89 25.0%  $      2,147.17 N/A N/A

GF-3A512-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,006.03 25.0%  $      2,254.52 N/A N/A

GF-3A512-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,006.03 25.0%  $      2,254.52 N/A N/A
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GF-3A51A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,336.01 25.0%  $      1,002.01 N/A N/A

GF-3A51A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,336.01 25.0%  $      1,002.01 N/A N/A

GF-3A51A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,402.81 25.0%  $      1,052.11 N/A N/A

GF-3A51A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,402.81 25.0%  $      1,052.11 N/A N/A

GF-3A51B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLIDE

EA B  $  2,356.85 25.0%  $      1,767.64 N/A N/A

GF-3A51B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLIDE

EA B  $  2,356.85 25.0%  $      1,767.64 N/A N/A

GF-3A51B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 4

EA B  $  2,474.69 25.0%  $      1,856.02 N/A N/A

GF-3A51B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 6

EA B  $  2,474.69 25.0%  $      1,856.02 N/A N/A

GF-3A51C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,626.50 25.0%  $      1,969.88 N/A N/A

GF-3A51C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,626.50 25.0%  $      1,969.88 N/A N/A
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GF-3A51C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  2,757.83 25.0%  $      2,068.37 N/A N/A

GF-3A51C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  2,757.83 25.0%  $      2,068.37 N/A N/A

GF-3A520-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,917.35 25.0%  $      1,438.01 N/A N/A

GF-3A520-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  1,917.35 25.0%  $      1,438.01 N/A N/A

GF-3A520-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,013.21 25.0%  $      1,509.91 N/A N/A

GF-3A520-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,013.21 25.0%  $      1,509.91 N/A N/A

GF-3A521-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,724.56 25.0%  $      2,043.42 N/A N/A

GF-3A521-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,724.56 25.0%  $      2,043.42 N/A N/A

GF-3A521-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,860.78 25.0%  $      2,145.59 N/A N/A
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GF-3A521-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,860.78 25.0%  $      2,145.59 N/A N/A

GF-3A522-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,994.21 25.0%  $      2,245.66 N/A N/A

GF-3A522-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  2,994.21 25.0%  $      2,245.66 N/A N/A

GF-3A522-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,143.93 25.0%  $      2,357.95 N/A N/A

GF-3A522-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,143.93 25.0%  $      2,357.95 N/A N/A

GF-3A52A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,467.34 25.0%  $      1,100.51 N/A N/A

GF-3A52A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,467.34 25.0%  $      1,100.51 N/A N/A

GF-3A52A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,540.71 25.0%  $      1,155.53 N/A N/A

GF-3A52A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,540.71 25.0%  $      1,155.53 N/A N/A

GF-3A52B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,488.17 25.0%  $      1,866.13 N/A N/A

2899 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

GF-3A52B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,488.17 25.0%  $      1,866.13 N/A N/A

GF-3A52B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,612.58 25.0%  $      1,959.44 N/A N/A

GF-3A52B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,612.58 25.0%  $      1,959.44 N/A N/A

GF-3A52C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,757.83 25.0%  $      2,068.37 N/A N/A

GF-3A52C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,757.83 25.0%  $      2,068.37 N/A N/A

GF-3A52C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,895.71 25.0%  $      2,171.78 N/A N/A

GF-3A52C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,895.71 25.0%  $      2,171.78 N/A N/A

GF-3B200

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
29.53'' (750 mm) W x 40.31'' (1024 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  2,176.97 25.0%  $      1,632.73 N/A N/A

GF-3B20A
GlobalFrame Cabinet, 48U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 40.31'' (1024 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,467.34 25.0%  $      1,100.51 N/A N/A
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GF-3B210

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
29.53'' (750 mm) W x 40.31'' (1024 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  2,297.79 25.0%  $      1,723.34 N/A N/A

GF-3B21A
GlobalFrame Cabinet, 48U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 40.31'' (1024 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,588.16 25.0%  $      1,191.12 N/A N/A

GF-3B220

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 29.53'' (750 mm) W x 40.31'' (1024 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,418.61 25.0%  $      1,813.96 N/A N/A

GF-3B22A
GlobalFrame Cabinet, 48U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 40.31'' (1024 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,708.98 25.0%  $      1,281.74 N/A N/A

GF-3B300

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
29.53'' (750 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  2,210.24 25.0%  $      1,657.68 N/A N/A

GF-3B300-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,210.24 25.0%  $      1,657.68 N/A N/A

GF-3B300-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,320.76 25.0%  $      1,740.57 N/A N/A

GF-3B301
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Short VED, Black, 29.53'' 
(750 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H (max overall)

EA B  $  2,834.87 25.0%  $      2,126.15 N/A N/A

GF-3B301-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,834.87 25.0%  $      2,126.15 N/A N/A

GF-3B301-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,976.62 25.0%  $      2,232.47 N/A N/A

GF-3B302
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Tall VED, Black, 29.53'' 
(750 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H (max overall)

EA B  $  3,104.52 25.0%  $      2,328.39 N/A N/A

GF-3B302-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,104.52 25.0%  $      2,328.39 N/A N/A
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GF-3B302-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,259.75 25.0%  $      2,444.81 N/A N/A

GF-3B30A
GlobalFrame Cabinet, 48U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,493.60 25.0%  $      1,120.20 N/A N/A

GF-3B30A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,493.60 25.0%  $      1,120.20 N/A N/A

GF-3B30A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,568.28 25.0%  $      1,176.21 N/A N/A

GF-3B30B

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,566.97 25.0%  $      1,925.23 N/A N/A

GF-3B30B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,566.97 25.0%  $      1,925.23 N/A N/A

GF-3B30B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,695.32 25.0%  $      2,021.49 N/A N/A

GF-3B30C

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,836.62 25.0%  $      2,127.47 N/A N/A

GF-3B30C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  2,836.62 25.0%  $      2,127.47 N/A N/A

GF-3B30C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  2,978.45 25.0%  $      2,233.84 N/A N/A

GF-3B310

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
29.53'' (750 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  2,341.56 25.0%  $      1,756.17 N/A N/A

GF-3B310-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,341.56 25.0%  $      1,756.17 N/A N/A
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GF-3B310-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,458.64 25.0%  $      1,843.98 N/A N/A

GF-3B311
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Short VED, Black, 
29.53'' (750 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H (max 

EA B  $  2,966.19 25.0%  $      2,224.64 N/A N/A

GF-3B311-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,966.19 25.0%  $      2,224.64 N/A N/A

GF-3B311-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,114.50 25.0%  $      2,335.88 N/A N/A

GF-3B312
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Tall VED, Black, 
29.53'' (750 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H (max 

EA B  $  3,235.85 25.0%  $      2,426.89 N/A N/A

GF-3B312-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,235.85 25.0%  $      2,426.89 N/A N/A

GF-3B312-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,397.64 25.0%  $      2,548.23 N/A N/A

GF-3B31A
GlobalFrame Cabinet, 48U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,624.93 25.0%  $      1,218.70 N/A N/A

GF-3B31A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,624.93 25.0%  $      1,218.70 N/A N/A

GF-3B31A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,706.17 25.0%  $      1,279.63 N/A N/A

GF-3B31B

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,698.29 25.0%  $      2,023.72 N/A N/A

GF-3B31B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,698.29 25.0%  $      2,023.72 N/A N/A
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GF-3B31B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  2,833.20 25.0%  $      2,124.90 N/A N/A

GF-3B31C

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,967.95 25.0%  $      2,225.96 N/A N/A

GF-3B31C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,967.95 25.0%  $      2,225.96 N/A N/A

GF-3B31C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,116.34 25.0%  $      2,337.26 N/A N/A

GF-3B320

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,472.89 25.0%  $      1,854.67 N/A N/A

GF-3B320-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,472.89 25.0%  $      1,854.67 N/A N/A

GF-3B320-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,596.53 25.0%  $      1,947.40 N/A N/A

GF-3B321

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Short VED, Black, 
29.53'' (750 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  3,097.52 25.0%  $      2,323.14 N/A N/A

GF-3B321-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,097.52 25.0%  $      2,323.14 N/A N/A

GF-3B321-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,252.39 25.0%  $      2,439.29 N/A N/A

GF-3B322
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Tall VED, Black, 
29.53'' (750 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H (max 

EA B  $  3,367.17 25.0%  $      2,525.38 N/A N/A
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GF-3B322-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,367.17 25.0%  $      2,525.38 N/A N/A

GF-3B322-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,535.52 25.0%  $      2,651.64 N/A N/A

GF-3B32A
GlobalFrame Cabinet, 48U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,756.25 25.0%  $      1,317.19 N/A N/A

GF-3B32A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,756.25 25.0%  $      1,317.19 N/A N/A

GF-3B32A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,844.06 25.0%  $      1,383.05 N/A N/A

GF-3B32B

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,829.62 25.0%  $      2,122.22 N/A N/A

GF-3B32B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,829.62 25.0%  $      2,122.22 N/A N/A

GF-3B32B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,971.09 25.0%  $      2,228.32 N/A N/A

GF-3B32C

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 29.53'' (750 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  3,099.27 25.0%  $      2,324.45 N/A N/A

GF-3B32C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  3,099.27 25.0%  $      2,324.45 N/A N/A

GF-3B32C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  3,254.24 25.0%  $      2,440.68 N/A N/A

GF-3B400

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
29.53'' (750 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  2,394.09 25.0%  $      1,795.57 N/A N/A
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GF-3B400-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 48 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,394.09 25.0%  $      1,795.57 N/A N/A

GF-3B400-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 48 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,513.79 25.0%  $      1,885.34 N/A N/A

GF-3B401
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Short VED, Black, 29.53'' 
(750 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H (max overall)

EA B  $  3,027.48 25.0%  $      2,270.61 N/A N/A

GF-3B401-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,027.48 25.0%  $      2,270.61 N/A N/A

GF-3B401-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,178.85 25.0%  $      2,384.14 N/A N/A

GF-3B402
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Tall VED, Black, 29.53'' 
(750 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H (max overall)

EA B  $  3,297.13 25.0%  $      2,472.85 N/A N/A

GF-3B402-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,297.13 25.0%  $      2,472.85 N/A N/A

GF-3B402-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,461.98 25.0%  $      2,596.49 N/A N/A

GF-3B40A
GlobalFrame Cabinet, 48U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,656.45 25.0%  $      1,242.34 N/A N/A

GF-3B40A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 48 RMU H, 0 Side Panels, No Top / Standard Pallet, No 
Front Door, No Rear Door, Black, 6 - Slide

EA B  $  1,656.45 25.0%  $      1,242.34 N/A N/A

GF-3B40A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 48 RMU H, 0 Side Panels, No Top / Standard Pallet, No 
Front Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,739.27 25.0%  $      1,304.45 N/A N/A

GF-3B40B

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,759.58 25.0%  $      2,069.69 N/A N/A
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GF-3B40B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,759.58 25.0%  $      2,069.69 N/A N/A

GF-3B40B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White,

EA B  $  2,897.55 25.0%  $      2,173.16 N/A N/A

GF-3B40C

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  3,029.23 25.0%  $      2,271.92 N/A N/A

GF-3B40C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  3,029.23 25.0%  $      2,271.92 N/A N/A

GF-3B40C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White

EA B  $  3,180.70 25.0%  $      2,385.53 N/A N/A

GF-3B410

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
29.53'' (750 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  2,560.44 25.0%  $      1,920.33 N/A N/A

GF-3B410-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 48 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle La

EA B  $  2,560.44 25.0%  $      1,920.33 N/A N/A

GF-3B410-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 48 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle La

EA B  $  2,688.47 25.0%  $      2,016.35 N/A N/A

GF-3B411
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Short VED, Black, 
29.53'' (750 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H (max 

EA B  $  3,193.82 25.0%  $      2,395.37 N/A N/A

GF-3B411-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door, S

EA B  $  3,193.82 25.0%  $      2,395.37 N/A N/A

GF-3B411-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door, S

EA B  $  3,353.52 25.0%  $      2,515.14 N/A N/A
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GF-3B412
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Tall VED, Black, 
29.53'' (750 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H (max 

EA B  $  3,463.48 25.0%  $      2,597.61 N/A N/A

GF-3B412-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,463.48 25.0%  $      2,597.61 N/A N/A

GF-3B412-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,636.66 25.0%  $      2,727.50 N/A N/A

GF-3B41A
GlobalFrame Cabinet, 48U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,822.79 25.0%  $      1,367.09 N/A N/A

GF-3B41A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 48 RMU H, 1 Side Panel, No Top / Standard Pallet, No 
Front Door, No Rear Door, Black, 6 - Slide

EA B  $  1,822.79 25.0%  $      1,367.09 N/A N/A

GF-3B41A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 48 RMU H, 1 Side Panel, No Top / Standard Pallet, No 
Front Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,913.93 25.0%  $      1,435.45 N/A N/A

GF-3B41B

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,925.92 25.0%  $      2,194.44 N/A N/A

GF-3B41B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Slid

EA B  $  2,925.92 25.0%  $      2,194.44 N/A N/A

GF-3B41B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White,

EA B  $  3,072.22 25.0%  $      2,304.17 N/A N/A

GF-3B41C

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  3,195.58 25.0%  $      2,396.69 N/A N/A

GF-3B41C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  3,195.58 25.0%  $      2,396.69 N/A N/A

GF-3B41C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White,

EA B  $  3,355.36 25.0%  $      2,516.52 N/A N/A
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GF-3B420

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,726.78 25.0%  $      2,045.09 N/A N/A

GF-3B420-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 48 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,726.78 25.0%  $      2,045.09 N/A N/A

GF-3B420-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 48 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,863.12 25.0%  $      2,147.34 N/A N/A

GF-3B421

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Short VED, Black, 
29.53'' (750 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  3,360.17 25.0%  $      2,520.13 N/A N/A

GF-3B421-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,360.17 25.0%  $      2,520.13 N/A N/A

GF-3B421-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,528.18 25.0%  $      2,646.14 N/A N/A

GF-3B422
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Tall VED, Black, 
29.53'' (750 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H (max 

EA B  $  3,629.82 25.0%  $      2,722.37 N/A N/A

GF-3B422-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,629.82 25.0%  $      2,722.37 N/A N/A

GF-3B422-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,811.32 25.0%  $      2,858.49 N/A N/A

GF-3B42A
GlobalFrame Cabinet, 48U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,989.14 25.0%  $      1,491.86 N/A N/A

GF-3B42A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 48 RMU H, 2 Side Panels, No Top / Standard Pallet, No 
Front Door, No Rear Door, Black, 6 - Slide

EA B  $  1,989.14 25.0%  $      1,491.86 N/A N/A

GF-3B42A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
(1200mm) D X 48 RMU H, 2 Side Panels, No Top / Standard Pallet, No 
Front Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  2,088.59 25.0%  $      1,566.44 N/A N/A
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GF-3B42B

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  3,092.27 25.0%  $      2,319.20 N/A N/A

GF-3B42B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  3,092.27 25.0%  $      2,319.20 N/A N/A

GF-3B42B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White,

EA B  $  3,246.88 25.0%  $      2,435.16 N/A N/A

GF-3B42C

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 29.53'' (750 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  3,361.92 25.0%  $      2,521.44 N/A N/A

GF-3B42C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  3,361.92 25.0%  $      2,521.44 N/A N/A

GF-3B42C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 47.2" 
�(1200mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White

EA B  $  3,530.02 25.0%  $      2,647.52 N/A N/A

GF-3B500-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 48 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,210.24 25.0%  $      1,657.68 N/A N/A

GF-3B500-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 48 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,320.76 25.0%  $      1,740.57 N/A N/A

GF-3B501-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,834.87 25.0%  $      2,126.15 N/A N/A

GF-3B501-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  2,976.62 25.0%  $      2,232.47 N/A N/A

GF-3B502-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,104.52 25.0%  $      2,328.39 N/A N/A

2910 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

GF-3B502-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,259.75 25.0%  $      2,444.81 N/A N/A

GF-3B50A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 48 RMU H, 0 Side Panels, No Top / Standard Pallet, No 
Front Door, No Rear Door, Black, 6 - Slide

EA B  $  1,493.60 25.0%  $      1,120.20 N/A N/A

GF-3B50A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 48 RMU H, 0 Side Panels, No Top / Standard Pallet, No 
Front Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,568.28 25.0%  $      1,176.21 N/A N/A

GF-3B50B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,566.97 25.0%  $      1,925.23 N/A N/A

GF-3B50B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White,

EA B  $  2,695.32 25.0%  $      2,021.49 N/A N/A

GF-3B50C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,836.62 25.0%  $      2,127.47 N/A N/A

GF-3B50C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White

EA B  $  2,978.45 25.0%  $      2,233.84 N/A N/A

GF-3B510-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 48 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle La

EA B  $  2,341.56 25.0%  $      1,756.17 N/A N/A

GF-3B510-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 48 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle La

EA B  $  2,458.64 25.0%  $      1,843.98 N/A N/A

GF-3B511-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door, S

EA B  $  2,966.19 25.0%  $      2,224.64 N/A N/A

GF-3B511-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door, S

EA B  $  3,114.50 25.0%  $      2,335.88 N/A N/A
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GF-3B512-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,235.85 25.0%  $      2,426.89 N/A N/A

GF-3B512-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,397.64 25.0%  $      2,548.23 N/A N/A

GF-3B51A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 48 RMU H, 1 Side Panel, No Top / Standard Pallet, No 
Front Door, No Rear Door, Black, 6 - Slide

EA B  $  1,624.93 25.0%  $      1,218.70 N/A N/A

GF-3B51A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 48 RMU H, 1 Side Panel, No Top / Standard Pallet, No 
Front Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,706.17 25.0%  $      1,279.63 N/A N/A

GF-3B51B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Slid

EA B  $  2,698.29 25.0%  $      2,023.72 N/A N/A

GF-3B51B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White,

EA B  $  2,833.20 25.0%  $      2,124.90 N/A N/A

GF-3B51C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,967.95 25.0%  $      2,225.96 N/A N/A

GF-3B51C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White,

EA B  $  3,116.34 25.0%  $      2,337.26 N/A N/A

GF-3B520-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 48 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,472.89 25.0%  $      1,854.67 N/A N/A

GF-3B520-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 48 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,596.53 25.0%  $      1,947.40 N/A N/A

GF-3B521-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,097.52 25.0%  $      2,323.14 N/A N/A
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GF-3B521-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,252.39 25.0%  $      2,439.29 N/A N/A

GF-3B522-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,367.17 25.0%  $      2,525.38 N/A N/A

GF-3B522-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,535.52 25.0%  $      2,651.64 N/A N/A

GF-3B52A-CB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 48 RMU H, 2 Side Panels, No Top / Standard Pallet, No 
Front Door, No Rear Door, Black, 6 - Slide

EA B  $  1,756.25 25.0%  $      1,317.19 N/A N/A

GF-3B52A-EB
GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
(1100mm) D X 48 RMU H, 2 Side Panels, No Top / Standard Pallet, No 
Front Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,844.06 25.0%  $      1,383.05 N/A N/A

GF-3B52B-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,829.62 25.0%  $      2,122.22 N/A N/A

GF-3B52B-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  

(508-863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White,

EA B  $  2,971.09 25.0%  $      2,228.32 N/A N/A

GF-3B52C-CB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  3,099.27 25.0%  $      2,324.45 N/A N/A

GF-3B52C-EB

GF-Series GlobalFrame Cabinet System, 29.5" (750 mm) W X 43.3" 
�(1100mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  

(863-1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear 
Door, Single Point Swing Handle Latch, Glacier White

EA B  $  3,254.24 25.0%  $      2,440.68 N/A N/A

GF-3C100

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
31.49'' (800 mm) W x 32.71'' (831 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  2,131.44 25.0%  $      1,598.58 N/A N/A

GF-3C100-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,131.44 25.0%  $      1,598.58 N/A N/A
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GF-3C100-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,131.44 25.0%  $      1,598.58 N/A N/A

GF-3C100-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,238.02 25.0%  $      1,678.52 N/A N/A

GF-3C100-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,238.02 25.0%  $      1,678.52 N/A N/A

GF-3C10A
GlobalFrame Cabinet, 48U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 32.71'' (831 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,397.30 25.0%  $      1,047.98 N/A N/A

GF-3C10A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,397.30 25.0%  $      1,047.98 N/A N/A

GF-3C10A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,397.30 25.0%  $      1,047.98 N/A N/A

GF-3C10A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,467.17 25.0%  $      1,100.38 N/A N/A

GF-3C10A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,467.17 25.0%  $      1,100.38 N/A N/A

GF-3C110

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
31.49'' (800 mm) W x 32.71'' (831 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  2,231.25 25.0%  $      1,673.44 N/A N/A

GF-3C110-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  2,231.25 25.0%  $      1,673.44 N/A N/A
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GF-3C110-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  2,231.25 25.0%  $      1,673.44 N/A N/A

GF-3C110-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  2,342.80 25.0%  $      1,757.10 N/A N/A

GF-3C110-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  2,342.80 25.0%  $      1,757.10 N/A N/A

GF-3C11A
GlobalFrame Cabinet, 48U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 32.71'' (831 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,497.11 25.0%  $      1,122.83 N/A N/A

GF-3C11A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,497.11 25.0%  $      1,122.83 N/A N/A

GF-3C11A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,497.11 25.0%  $      1,122.83 N/A N/A

GF-3C11A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,571.96 25.0%  $      1,178.97 N/A N/A

GF-3C11A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,571.96 25.0%  $      1,178.97 N/A N/A

GF-3C120

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 31.49'' (800 mm) W x 32.71'' (831 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,331.06 25.0%  $      1,748.30 N/A N/A

GF-3C120-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,331.06 25.0%  $      1,748.30 N/A N/A
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GF-3C120-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,331.06 25.0%  $      1,748.30 N/A N/A

GF-3C120-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,447.61 25.0%  $      1,835.71 N/A N/A

GF-3C120-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,447.61 25.0%  $      1,835.71 N/A N/A

GF-3C12A
GlobalFrame Cabinet, 48U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 32.71'' (831 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,596.91 25.0%  $      1,197.68 N/A N/A

GF-3C12A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,596.91 25.0%  $      1,197.68 N/A N/A

GF-3C12A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,596.91 25.0%  $      1,197.68 N/A N/A

GF-3C12A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,676.76 25.0%  $      1,257.57 N/A N/A

GF-3C12A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,676.76 25.0%  $      1,257.57 N/A N/A

GF-3C200

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
31.49'' (800 mm) W x 40.31'' (1024 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  2,276.78 25.0%  $      1,707.59 N/A N/A

GF-3C200-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,276.78 25.0%  $      1,707.59 N/A N/A
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GF-3C200-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,276.78 25.0%  $      1,707.59 N/A N/A

GF-3C200-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,390.61 25.0%  $      1,792.96 N/A N/A

GF-3C200-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,390.61 25.0%  $      1,792.96 N/A N/A

GF-3C20A
GlobalFrame Cabinet, 48U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 40.31'' (1024 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,528.62 25.0%  $      1,146.47 N/A N/A

GF-3C20A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,528.62 25.0%  $      1,146.47 N/A N/A

GF-3C20A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,528.62 25.0%  $      1,146.47 N/A N/A

GF-3C20A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,605.06 25.0%  $      1,203.80 N/A N/A

GF-3C20A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,605.06 25.0%  $      1,203.80 N/A N/A

GF-3C210

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
31.49'' (800 mm) W x 40.31'' (1024 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  2,397.60 25.0%  $      1,798.20 N/A N/A

GF-3C210-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,397.60 25.0%  $      1,798.20 N/A N/A
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GF-3C210-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,397.60 25.0%  $      1,798.20 N/A N/A

GF-3C210-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,517.48 25.0%  $      1,888.11 N/A N/A

GF-3C210-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,517.48 25.0%  $      1,888.11 N/A N/A

GF-3C21A
GlobalFrame Cabinet, 48U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 40.31'' (1024 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,649.44 25.0%  $      1,237.08 N/A N/A

GF-3C21A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,649.44 25.0%  $      1,237.08 N/A N/A

GF-3C21A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,649.44 25.0%  $      1,237.08 N/A N/A

GF-3C21A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,731.91 25.0%  $      1,298.93 N/A N/A

GF-3C21A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,731.91 25.0%  $      1,298.93 N/A N/A

GF-3C220

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 31.49'' (800 mm) W x 40.31'' (1024 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,518.41 25.0%  $      1,888.81 N/A N/A

GF-3C220-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,518.41 25.0%  $      1,888.81 N/A N/A
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GF-3C220-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,518.41 25.0%  $      1,888.81 N/A N/A

GF-3C220-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,644.33 25.0%  $      1,983.25 N/A N/A

GF-3C220-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,644.33 25.0%  $      1,983.25 N/A N/A

GF-3C22A
GlobalFrame Cabinet, 48U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 40.31'' (1024 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,770.26 25.0%  $      1,327.70 N/A N/A

GF-3C22A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,770.26 25.0%  $      1,327.70 N/A N/A

GF-3C22A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,770.26 25.0%  $      1,327.70 N/A N/A

GF-3C22A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,858.78 25.0%  $      1,394.09 N/A N/A

GF-3C22A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,858.78 25.0%  $      1,394.09 N/A N/A

GF-3C300

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
31.49'' (800 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  2,310.05 25.0%  $      1,732.54 N/A N/A

GF-3C300-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,541.04 25.0%  $      1,905.78 N/A N/A

GF-3C300-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,541.04 25.0%  $      1,905.78 N/A N/A
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GF-3C300-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,668.10 25.0%  $      2,001.08 N/A N/A

GF-3C300-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,668.10 25.0%  $      2,001.08 N/A N/A

GF-3C301
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Short VED, Black, 31.49'' 
(800 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H (max overall)

EA B  $  2,969.70 25.0%  $      2,227.28 N/A N/A

GF-3C301-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,266.67 25.0%  $      2,450.00 N/A N/A

GF-3C301-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,266.67 25.0%  $      2,450.00 N/A N/A

GF-3C301-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,430.01 25.0%  $      2,572.51 N/A N/A

GF-3C301-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,430.01 25.0%  $      2,572.51 N/A N/A

GF-3C302
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Tall VED, Black, 31.49'' 
(800 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H (max overall)

EA B  $  3,241.10 25.0%  $      2,430.83 N/A N/A

GF-3C302-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,565.21 25.0%  $      2,673.91 N/A N/A

GF-3C302-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,565.21 25.0%  $      2,673.91 N/A N/A

GF-3C302-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,743.47 25.0%  $      2,807.60 N/A N/A

2920 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

GF-3C302-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,743.47 25.0%  $      2,807.60 N/A N/A

GF-3C30A
GlobalFrame Cabinet, 48U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,554.89 25.0%  $      1,166.17 N/A N/A

GF-3C30A-CA
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,710.37 25.0%  $      1,282.78 N/A N/A

GF-3C30A-CB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,710.37 25.0%  $      1,282.78 N/A N/A

GF-3C30A-EA
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,795.90 25.0%  $      1,346.93 N/A N/A

GF-3C30A-EB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,795.90 25.0%  $      1,346.93 N/A N/A

GF-3C30B

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,723.28 25.0%  $      2,042.46 N/A N/A

GF-3C30B-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  2,995.60 25.0%  $      2,246.70 N/A N/A

GF-3C30B-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,995.60 25.0%  $      2,246.70 N/A N/A

GF-3C30B-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,145.39 25.0%  $      2,359.04 N/A N/A

GF-3C30B-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,145.39 25.0%  $      2,359.04 N/A N/A

GF-3C30C

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,952.19 25.0%  $      2,214.14 N/A N/A
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GF-3C30C-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - S

EA B  $  3,247.41 25.0%  $      2,435.56 N/A N/A

GF-3C30C-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  3,247.41 25.0%  $      2,435.56 N/A N/A

GF-3C30C-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  3,409.78 25.0%  $      2,557.34 N/A N/A

GF-3C30C-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  3,409.78 25.0%  $      2,557.34 N/A N/A

GF-3C310

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
31.49'' (800 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  2,441.37 25.0%  $      1,831.03 N/A N/A

GF-3C310-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,685.51 25.0%  $      2,014.13 N/A N/A

GF-3C310-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,685.51 25.0%  $      2,014.13 N/A N/A

GF-3C310-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,819.79 25.0%  $      2,114.84 N/A N/A

GF-3C310-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,819.79 25.0%  $      2,114.84 N/A N/A

GF-3C311
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Short VED, Black, 
31.49'' (800 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H (max 

EA B  $  3,101.02 25.0%  $      2,325.77 N/A N/A

GF-3C311-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,411.12 25.0%  $      2,558.34 N/A N/A
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GF-3C311-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,411.12 25.0%  $      2,558.34 N/A N/A

GF-3C311-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,581.68 25.0%  $      2,686.26 N/A N/A

GF-3C311-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,581.68 25.0%  $      2,686.26 N/A N/A

GF-3C312
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Tall VED, Black, 
31.49'' (800 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H (max 

EA B  $  3,372.43 25.0%  $      2,529.32 N/A N/A

GF-3C312-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,709.67 25.0%  $      2,782.25 N/A N/A

GF-3C312-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,709.67 25.0%  $      2,782.25 N/A N/A

GF-3C312-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,895.16 25.0%  $      2,921.37 N/A N/A

GF-3C312-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,895.16 25.0%  $      2,921.37 N/A N/A

GF-3C31A
GlobalFrame Cabinet, 48U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,686.21 25.0%  $      1,264.66 N/A N/A

GF-3C31A-CA
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,854.84 25.0%  $      1,391.13 N/A N/A

GF-3C31A-CB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,854.84 25.0%  $      1,391.13 N/A N/A

GF-3C31A-EA
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,947.57 25.0%  $      1,460.68 N/A N/A
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GF-3C31A-EB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,947.57 25.0%  $      1,460.68 N/A N/A

GF-3C31B

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,854.61 25.0%  $      2,140.96 N/A N/A

GF-3C31B-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sli

EA B  $  3,140.07 25.0%  $      2,355.05 N/A N/A

GF-3C31B-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  3,140.07 25.0%  $      2,355.05 N/A N/A

GF-3C31B-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  3,297.07 25.0%  $      2,472.80 N/A N/A

GF-3C31B-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  3,297.07 25.0%  $      2,472.80 N/A N/A

GF-3C31C

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  3,083.51 25.0%  $      2,312.63 N/A N/A

GF-3C31C-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  3,391.86 25.0%  $      2,543.90 N/A N/A

GF-3C31C-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  3,391.86 25.0%  $      2,543.90 N/A N/A

GF-3C31C-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,561.45 25.0%  $      2,671.09 N/A N/A

GF-3C31C-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,561.45 25.0%  $      2,671.09 N/A N/A
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GF-3C320

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,572.70 25.0%  $      1,929.53 N/A N/A

GF-3C320-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,829.96 25.0%  $      2,122.47 N/A N/A

GF-3C320-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,829.96 25.0%  $      2,122.47 N/A N/A

GF-3C320-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,971.46 25.0%  $      2,228.60 N/A N/A

GF-3C320-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,971.46 25.0%  $      2,228.60 N/A N/A

GF-3C321

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Short VED, Black, 
31.49'' (800 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  3,232.35 25.0%  $      2,424.26 N/A N/A

GF-3C321-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,555.58 25.0%  $      2,666.69 N/A N/A

GF-3C321-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,555.58 25.0%  $      2,666.69 N/A N/A

GF-3C321-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,733.35 25.0%  $      2,800.01 N/A N/A

GF-3C321-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,733.35 25.0%  $      2,800.01 N/A N/A

GF-3C322
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Tall VED, Black, 
31.49'' (800 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H (max 

EA B  $  3,503.75 25.0%  $      2,627.81 N/A N/A
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GF-3C322-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,854.12 25.0%  $      2,890.59 N/A N/A

GF-3C322-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,854.12 25.0%  $      2,890.59 N/A N/A

GF-3C322-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  4,046.83 25.0%  $      3,035.12 N/A N/A

GF-3C322-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  4,046.83 25.0%  $      3,035.12 N/A N/A

GF-3C32A
GlobalFrame Cabinet, 48U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,817.54 25.0%  $      1,363.16 N/A N/A

GF-3C32A-CA
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,999.29 25.0%  $      1,499.47 N/A N/A

GF-3C32A-CB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,999.29 25.0%  $      1,499.47 N/A N/A

GF-3C32A-EA
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  2,099.26 25.0%  $      1,574.45 N/A N/A

GF-3C32A-EB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  2,099.26 25.0%  $      1,574.45 N/A N/A

GF-3C32B

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,985.93 25.0%  $      2,239.45 N/A N/A

GF-3C32B-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  3,284.52 25.0%  $      2,463.39 N/A N/A

GF-3C32B-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  3,284.52 25.0%  $      2,463.39 N/A N/A
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GF-3C32B-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,448.76 25.0%  $      2,586.57 N/A N/A

GF-3C32B-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,448.76 25.0%  $      2,586.57 N/A N/A

GF-3C32C

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 31.49'' (800 mm) W x 42.28'' (1074 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  3,214.84 25.0%  $      2,411.13 N/A N/A

GF-3C32C-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - S

EA B  $  3,536.32 25.0%  $      2,652.24 N/A N/A

GF-3C32C-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  3,536.32 25.0%  $      2,652.24 N/A N/A

GF-3C32C-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  3,713.14 25.0%  $      2,784.86 N/A N/A

GF-3C32C-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  3,713.14 25.0%  $      2,784.86 N/A N/A

GF-3C400

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, No Side Panels, Universal Top Panel, Casters, Black, 
31.49'' (800 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  2,497.40 25.0%  $      1,873.05 N/A N/A

GF-3C400-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,497.40 25.0%  $      1,873.05 N/A N/A

GF-3C400-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,497.40 25.0%  $      1,873.05 N/A N/A
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GF-3C400-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,622.27 25.0%  $      1,966.70 N/A N/A

GF-3C400-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,622.27 25.0%  $      1,966.70 N/A N/A

GF-3C401
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Short VED, Black, 31.49'' 
(800 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H (max overall)

EA B  $  3,165.81 25.0%  $      2,374.36 N/A N/A

GF-3C401-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,165.81 25.0%  $      2,374.36 N/A N/A

GF-3C401-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,165.81 25.0%  $      2,374.36 N/A N/A

GF-3C401-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,324.10 25.0%  $      2,493.08 N/A N/A

GF-3C401-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,324.10 25.0%  $      2,493.08 N/A N/A

GF-3C402
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, No Side Panels, VED Top Panel, Casters, Tall VED, Black, 31.49'' 
(800 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H (max overall)

EA B  $  3,437.21 25.0%  $      2,577.91 N/A N/A

GF-3C402-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,437.21 25.0%  $      2,577.91 N/A N/A
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GF-3C402-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,437.21 25.0%  $      2,577.91 N/A N/A

GF-3C402-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,609.07 25.0%  $      2,706.80 N/A N/A

GF-3C402-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,609.07 25.0%  $      2,706.80 N/A N/A

GF-3C40A
GlobalFrame Cabinet, 48U, No Doors, No Side Panels, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,721.23 25.0%  $      1,290.92 N/A N/A

GF-3C40A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,721.23 25.0%  $      1,290.92 N/A N/A

GF-3C40A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,721.23 25.0%  $      1,290.92 N/A N/A

GF-3C40A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,807.29 25.0%  $      1,355.47 N/A N/A

GF-3C40A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,807.29 25.0%  $      1,355.47 N/A N/A

GF-3C40B

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,919.39 25.0%  $      2,189.54 N/A N/A

GF-3C40B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,919.39 25.0%  $      2,189.54 N/A N/A
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GF-3C40B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,919.39 25.0%  $      2,189.54 N/A N/A

GF-3C40B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,065.36 25.0%  $      2,299.02 N/A N/A

GF-3C40B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,065.36 25.0%  $      2,299.02 N/A N/A

GF-3C40C

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, No Side 
Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  3,148.30 25.0%  $      2,361.23 N/A N/A

GF-3C40C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  3,148.30 25.0%  $      2,361.23 N/A N/A

GF-3C40C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  3,148.30 25.0%  $      2,361.23 N/A N/A

GF-3C40C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,305.72 25.0%  $      2,479.29 N/A N/A

GF-3C40C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,305.72 25.0%  $      2,479.29 N/A N/A

GF-3C410

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, One (1) Side Panel, Universal Top Panel, Casters, Black, 
31.49'' (800 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  2,663.75 25.0%  $      1,997.81 N/A N/A
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GF-3C410-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,663.75 25.0%  $      1,997.81 N/A N/A

GF-3C410-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,663.75 25.0%  $      1,997.81 N/A N/A

GF-3C410-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,796.94 25.0%  $      2,097.71 N/A N/A

GF-3C410-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,796.94 25.0%  $      2,097.71 N/A N/A

GF-3C411
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Short VED, Black, 
31.49'' (800 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H (max 

EA B  $  3,332.15 25.0%  $      2,499.11 N/A N/A

GF-3C411-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,332.15 25.0%  $      2,499.11 N/A N/A

GF-3C411-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,332.15 25.0%  $      2,499.11 N/A N/A

GF-3C411-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,498.75 25.0%  $      2,624.06 N/A N/A

GF-3C411-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,498.75 25.0%  $      2,624.06 N/A N/A
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GF-3C412
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, One (1) Side Panel, VED Top Panel, Casters, Tall VED, Black, 
31.49'' (800 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H (max 

EA B  $  3,603.56 25.0%  $      2,702.67 N/A N/A

GF-3C412-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,603.56 25.0%  $      2,702.67 N/A N/A

GF-3C412-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,603.56 25.0%  $      2,702.67 N/A N/A

GF-3C412-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,783.74 25.0%  $      2,837.81 N/A N/A

GF-3C412-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,783.74 25.0%  $      2,837.81 N/A N/A

GF-3C41A
GlobalFrame Cabinet, 48U, No Doors, One (1) Side Panel, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  1,887.58 25.0%  $      1,415.69 N/A N/A

GF-3C41A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,887.58 25.0%  $      1,415.69 N/A N/A

GF-3C41A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,887.58 25.0%  $      1,415.69 N/A N/A

GF-3C41A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,981.96 25.0%  $      1,486.47 N/A N/A

GF-3C41A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,981.96 25.0%  $      1,486.47 N/A N/A

GF-3C41B

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  3,085.74 25.0%  $      2,314.31 N/A N/A
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GF-3C41B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLIDE

EA B  $  3,085.74 25.0%  $      2,314.31 N/A N/A

GF-3C41B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLIDE

EA B  $  3,085.74 25.0%  $      2,314.31 N/A N/A

GF-3C41B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 4

EA B  $  3,240.03 25.0%  $      2,430.02 N/A N/A

GF-3C41B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 6

EA B  $  3,240.03 25.0%  $      2,430.02 N/A N/A

GF-3C41C

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, One (1) 
Side Panel, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  3,314.64 25.0%  $      2,485.98 N/A N/A

GF-3C41C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLID

EA B  $  3,314.64 25.0%  $      2,485.98 N/A N/A

GF-3C41C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLID

EA B  $  3,314.64 25.0%  $      2,485.98 N/A N/A

GF-3C41C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  3,480.38 25.0%  $      2,610.29 N/A N/A

GF-3C41C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  3,480.38 25.0%  $      2,610.29 N/A N/A
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GF-3C420

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Double Perforated 
Metal Rear Doors, Two (2) Side Panels, Universal Top Panel, Casters, 
Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  2,830.09 25.0%  $      2,122.57 N/A N/A

GF-3C420-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,830.09 25.0%  $      2,122.57 N/A N/A

GF-3C420-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,830.09 25.0%  $      2,122.57 N/A N/A

GF-3C420-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,971.60 25.0%  $      2,228.70 N/A N/A

GF-3C420-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,971.60 25.0%  $      2,228.70 N/A N/A

GF-3C421

GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Short VED, Black, 
31.49'' (800 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H (max 
overall)

EA B  $  3,498.50 25.0%  $      2,623.88 N/A N/A

GF-3C421-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,498.50 25.0%  $      2,623.88 N/A N/A

GF-3C421-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,498.50 25.0%  $      2,623.88 N/A N/A

GF-3C421-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,673.43 25.0%  $      2,755.07 N/A N/A
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GF-3C421-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,673.43 25.0%  $      2,755.07 N/A N/A

GF-3C422
GlobalFrame Cabinet, 48U, Perforated Metal Front Door, Solid Metal Rear 
Door, Two (2) Side Panels, VED Top Panel, Casters, Tall VED, Black, 
31.49'' (800 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H (max 

EA B  $  3,769.90 25.0%  $      2,827.43 N/A N/A

GF-3C422-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,769.90 25.0%  $      2,827.43 N/A N/A

GF-3C422-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,769.90 25.0%  $      2,827.43 N/A N/A

GF-3C422-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,958.40 25.0%  $      2,968.80 N/A N/A

GF-3C422-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,958.40 25.0%  $      2,968.80 N/A N/A

GF-3C42A
GlobalFrame Cabinet, 48U, No Doors, Two (2) Side Panels, No Top Panel, 
Casters, Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 
mm) H (max overall)

EA B  $  2,053.92 25.0%  $      1,540.44 N/A N/A

GF-3C42A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  2,053.92 25.0%  $      1,540.44 N/A N/A

GF-3C42A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  2,053.92 25.0%  $      1,540.44 N/A N/A

GF-3C42A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  2,156.62 25.0%  $      1,617.47 N/A N/A

GF-3C42A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  2,156.62 25.0%  $      1,617.47 N/A N/A
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GF-3C42B

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Short Vertical ExH (max overall)aust Duct 20"-34" (508-863), 
Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  3,252.08 25.0%  $      2,439.06 N/A N/A

GF-3C42B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  3,252.08 25.0%  $      2,439.06 N/A N/A

GF-3C42B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  3,252.08 25.0%  $      2,439.06 N/A N/A

GF-3C42B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,414.69 25.0%  $      2,561.02 N/A N/A

GF-3C42B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,414.69 25.0%  $      2,561.02 N/A N/A

GF-3C42C

GlobalFrame Cabinet, 48U, No Front Door, Solid Metal Rear Door, Two (2) 
Side Panels, Tall Vertical ExH (max overall)aust Duct 34"-60" (863-1523), 
Black, 31.49'' (800 mm) W x 48.39'' (1229 mm) D x 89.77'' (2280 mm) H 
(max overall)

EA B  $  3,480.99 25.0%  $      2,610.74 N/A N/A

GF-3C42C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  3,480.99 25.0%  $      2,610.74 N/A N/A

GF-3C42C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  3,480.99 25.0%  $      2,610.74 N/A N/A

GF-3C42C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,655.03 25.0%  $      2,741.27 N/A N/A
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GF-3C42C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,655.03 25.0%  $      2,741.27 N/A N/A

GF-3C500-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,310.05 25.0%  $      1,732.54 N/A N/A

GF-3C500-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,310.05 25.0%  $      1,732.54 N/A N/A

GF-3C500-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,425.54 25.0%  $      1,819.16 N/A N/A

GF-3C500-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,425.54 25.0%  $      1,819.16 N/A N/A

GF-3C501-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,969.70 25.0%  $      2,227.28 N/A N/A

GF-3C501-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,969.70 25.0%  $      2,227.28 N/A N/A

GF-3C501-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,118.17 25.0%  $      2,338.63 N/A N/A

GF-3C501-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,118.17 25.0%  $      2,338.63 N/A N/A
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GF-3C502-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,241.10 25.0%  $      2,430.83 N/A N/A

GF-3C502-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,241.10 25.0%  $      2,430.83 N/A N/A

GF-3C502-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,403.16 25.0%  $      2,552.37 N/A N/A

GF-3C502-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,403.16 25.0%  $      2,552.37 N/A N/A

GF-3C50A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,554.89 25.0%  $      1,166.17 N/A N/A

GF-3C50A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,554.89 25.0%  $      1,166.17 N/A N/A

GF-3C50A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,632.63 25.0%  $      1,224.47 N/A N/A

GF-3C50A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,632.63 25.0%  $      1,224.47 N/A N/A

GF-3C50B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,723.28 25.0%  $      2,042.46 N/A N/A

GF-3C50B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,723.28 25.0%  $      2,042.46 N/A N/A
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GF-3C50B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,859.45 25.0%  $      2,144.59 N/A N/A

GF-3C50B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,859.45 25.0%  $      2,144.59 N/A N/A

GF-3C50C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,952.19 25.0%  $      2,214.14 N/A N/A

GF-3C50C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,952.19 25.0%  $      2,214.14 N/A N/A

GF-3C50C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,099.80 25.0%  $      2,324.85 N/A N/A

GF-3C50C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,099.80 25.0%  $      2,324.85 N/A N/A

GF-3C510-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,441.37 25.0%  $      1,831.03 N/A N/A

GF-3C510-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,441.37 25.0%  $      1,831.03 N/A N/A

GF-3C510-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,563.43 25.0%  $      1,922.57 N/A N/A
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GF-3C510-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,563.43 25.0%  $      1,922.57 N/A N/A

GF-3C511-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,101.02 25.0%  $      2,325.77 N/A N/A

GF-3C511-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,101.02 25.0%  $      2,325.77 N/A N/A

GF-3C511-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,256.08 25.0%  $      2,442.06 N/A N/A

GF-3C511-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,256.08 25.0%  $      2,442.06 N/A N/A

GF-3C512-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,372.43 25.0%  $      2,529.32 N/A N/A

GF-3C512-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,372.43 25.0%  $      2,529.32 N/A N/A

GF-3C512-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,541.05 25.0%  $      2,655.79 N/A N/A

GF-3C512-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,541.05 25.0%  $      2,655.79 N/A N/A
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GF-3C51A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,686.21 25.0%  $      1,264.66 N/A N/A

GF-3C51A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,686.21 25.0%  $      1,264.66 N/A N/A

GF-3C51A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,770.52 25.0%  $      1,327.89 N/A N/A

GF-3C51A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,770.52 25.0%  $      1,327.89 N/A N/A

GF-3C51B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLIDE

EA B  $  2,854.61 25.0%  $      2,140.96 N/A N/A

GF-3C51B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLIDE

EA B  $  2,854.61 25.0%  $      2,140.96 N/A N/A

GF-3C51B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 4

EA B  $  2,997.34 25.0%  $      2,248.01 N/A N/A

GF-3C51B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 6

EA B  $  2,997.34 25.0%  $      2,248.01 N/A N/A

GF-3C51C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLID

EA B  $  3,083.51 25.0%  $      2,312.63 N/A N/A

GF-3C51C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLID

EA B  $  3,083.51 25.0%  $      2,312.63 N/A N/A
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GF-3C51C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  3,237.68 25.0%  $      2,428.26 N/A N/A

GF-3C51C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  3,237.68 25.0%  $      2,428.26 N/A N/A

GF-3C520-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,572.70 25.0%  $      1,929.53 N/A N/A

GF-3C520-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,572.70 25.0%  $      1,929.53 N/A N/A

GF-3C520-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,701.33 25.0%  $      2,026.00 N/A N/A

GF-3C520-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,701.33 25.0%  $      2,026.00 N/A N/A

GF-3C521-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,232.35 25.0%  $      2,424.26 N/A N/A

GF-3C521-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,232.35 25.0%  $      2,424.26 N/A N/A

GF-3C521-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,393.97 25.0%  $      2,545.48 N/A N/A
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GF-3C521-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,393.97 25.0%  $      2,545.48 N/A N/A

GF-3C522-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,503.75 25.0%  $      2,627.81 N/A N/A

GF-3C522-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,503.75 25.0%  $      2,627.81 N/A N/A

GF-3C522-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,678.94 25.0%  $      2,759.21 N/A N/A

GF-3C522-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,678.94 25.0%  $      2,759.21 N/A N/A

GF-3C52A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,817.54 25.0%  $      1,363.16 N/A N/A

GF-3C52A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,817.54 25.0%  $      1,363.16 N/A N/A

GF-3C52A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,908.42 25.0%  $      1,431.32 N/A N/A

GF-3C52A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,908.42 25.0%  $      1,431.32 N/A N/A

GF-3C52B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,985.93 25.0%  $      2,239.45 N/A N/A
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GF-3C52B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,985.93 25.0%  $      2,239.45 N/A N/A

GF-3C52B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,135.23 25.0%  $      2,351.42 N/A N/A

GF-3C52B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,135.23 25.0%  $      2,351.42 N/A N/A

GF-3C52C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  3,214.84 25.0%  $      2,411.13 N/A N/A

GF-3C52C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  3,214.84 25.0%  $      2,411.13 N/A N/A

GF-3C52C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,375.57 25.0%  $      2,531.68 N/A N/A

GF-3C52C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,375.57 25.0%  $      2,531.68 N/A N/A

GF-3D100-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,133.43 25.0%  $      1,600.07 N/A N/A

GF-3D100-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,133.43 25.0%  $      1,600.07 N/A N/A
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GF-3D100-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,240.11 25.0%  $      1,680.08 N/A N/A

GF-3D100-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,240.11 25.0%  $      1,680.08 N/A N/A

GF-3D10A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,438.00 25.0%  $      1,078.50 N/A N/A

GF-3D10A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,438.00 25.0%  $      1,078.50 N/A N/A

GF-3D10A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,509.89 25.0%  $      1,132.42 N/A N/A

GF-3D10A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,509.89 25.0%  $      1,132.42 N/A N/A

GF-3D110-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  2,251.84 25.0%  $      1,688.88 N/A N/A

GF-3D110-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  2,251.84 25.0%  $      1,688.88 N/A N/A

GF-3D110-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  2,364.43 25.0%  $      1,773.32 N/A N/A

GF-3D110-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  2,364.43 25.0%  $      1,773.32 N/A N/A
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GF-3D11A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,556.40 25.0%  $      1,167.30 N/A N/A

GF-3D11A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,556.40 25.0%  $      1,167.30 N/A N/A

GF-3D11A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,634.21 25.0%  $      1,225.66 N/A N/A

GF-3D11A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,634.21 25.0%  $      1,225.66 N/A N/A

GF-3D120-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,321.86 25.0%  $      1,741.40 N/A N/A

GF-3D120-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,321.86 25.0%  $      1,741.40 N/A N/A

GF-3D120-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,437.95 25.0%  $      1,828.46 N/A N/A

GF-3D120-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,437.95 25.0%  $      1,828.46 N/A N/A

GF-3D12A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,640.62 25.0%  $      1,230.47 N/A N/A

GF-3D12A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,640.62 25.0%  $      1,230.47 N/A N/A

GF-3D12A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,722.64 25.0%  $      1,291.98 N/A N/A
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GF-3D12A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,722.64 25.0%  $      1,291.98 N/A N/A

GF-3D200-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,176.97 25.0%  $      1,632.73 N/A N/A

GF-3D200-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,176.97 25.0%  $      1,632.73 N/A N/A

GF-3D200-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,285.82 25.0%  $      1,714.37 N/A N/A

GF-3D200-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,285.82 25.0%  $      1,714.37 N/A N/A

GF-3D20A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,467.34 25.0%  $      1,100.51 N/A N/A

GF-3D20A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,467.34 25.0%  $      1,100.51 N/A N/A

GF-3D20A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,540.71 25.0%  $      1,155.53 N/A N/A

GF-3D20A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,540.71 25.0%  $      1,155.53 N/A N/A

GF-3D210-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,297.79 25.0%  $      1,723.34 N/A N/A
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GF-3D210-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,297.79 25.0%  $      1,723.34 N/A N/A

GF-3D210-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,412.67 25.0%  $      1,809.50 N/A N/A

GF-3D210-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,412.67 25.0%  $      1,809.50 N/A N/A

GF-3D21A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,588.16 25.0%  $      1,191.12 N/A N/A

GF-3D21A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,588.16 25.0%  $      1,191.12 N/A N/A

GF-3D21A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,667.56 25.0%  $      1,250.67 N/A N/A

GF-3D21A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,667.56 25.0%  $      1,250.67 N/A N/A

GF-3D220-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,418.61 25.0%  $      1,813.96 N/A N/A

GF-3D220-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,418.61 25.0%  $      1,813.96 N/A N/A

GF-3D220-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,539.55 25.0%  $      1,904.66 N/A N/A
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GF-3D220-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,539.55 25.0%  $      1,904.66 N/A N/A

GF-3D22A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,708.98 25.0%  $      1,281.74 N/A N/A

GF-3D22A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,708.98 25.0%  $      1,281.74 N/A N/A

GF-3D22A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,794.42 25.0%  $      1,345.82 N/A N/A

GF-3D22A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,794.42 25.0%  $      1,345.82 N/A N/A

GF-3D300-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,431.26 25.0%  $      1,823.45 N/A N/A

GF-3D300-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,431.26 25.0%  $      1,823.45 N/A N/A

GF-3D300-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,552.82 25.0%  $      1,914.62 N/A N/A

GF-3D300-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,552.82 25.0%  $      1,914.62 N/A N/A

GF-3D301-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,118.36 25.0%  $      2,338.77 N/A N/A

GF-3D301-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,118.36 25.0%  $      2,338.77 N/A N/A
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GF-3D301-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,274.27 25.0%  $      2,455.70 N/A N/A

GF-3D301-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,274.27 25.0%  $      2,455.70 N/A N/A

GF-3D302-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,414.98 25.0%  $      2,561.24 N/A N/A

GF-3D302-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,414.98 25.0%  $      2,561.24 N/A N/A

GF-3D302-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,585.73 25.0%  $      2,689.30 N/A N/A

GF-3D302-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,585.73 25.0%  $      2,689.30 N/A N/A

GF-3D30A-CA
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,642.97 25.0%  $      1,232.23 N/A N/A

GF-3D30A-CB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,642.97 25.0%  $      1,232.23 N/A N/A

GF-3D30A-EA
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,725.11 25.0%  $      1,293.83 N/A N/A

GF-3D30A-EB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,725.11 25.0%  $      1,293.83 N/A N/A

GF-3D30B-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  2,823.67 25.0%  $      2,117.75 N/A N/A

GF-3D30B-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,823.67 25.0%  $      2,117.75 N/A N/A
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GF-3D30B-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,964.85 25.0%  $      2,223.64 N/A N/A

GF-3D30B-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  2,964.85 25.0%  $      2,223.64 N/A N/A

GF-3D30C-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - S

EA B  $  3,120.28 25.0%  $      2,340.21 N/A N/A

GF-3D30C-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  3,120.28 25.0%  $      2,340.21 N/A N/A

GF-3D30C-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  3,276.29 25.0%  $      2,457.22 N/A N/A

GF-3D30C-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  3,276.29 25.0%  $      2,457.22 N/A N/A

GF-3D310-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,575.72 25.0%  $      1,931.79 N/A N/A

GF-3D310-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,575.72 25.0%  $      1,931.79 N/A N/A

GF-3D310-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,704.50 25.0%  $      2,028.38 N/A N/A

GF-3D310-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,704.50 25.0%  $      2,028.38 N/A N/A

GF-3D311-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,262.81 25.0%  $      2,447.11 N/A N/A
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GF-3D311-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,262.81 25.0%  $      2,447.11 N/A N/A

GF-3D311-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,425.96 25.0%  $      2,569.47 N/A N/A

GF-3D311-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,425.96 25.0%  $      2,569.47 N/A N/A

GF-3D312-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,559.43 25.0%  $      2,669.57 N/A N/A

GF-3D312-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,559.43 25.0%  $      2,669.57 N/A N/A

GF-3D312-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,737.40 25.0%  $      2,803.05 N/A N/A

GF-3D312-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,737.40 25.0%  $      2,803.05 N/A N/A

GF-3D31A-CA
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,787.41 25.0%  $      1,340.56 N/A N/A

GF-3D31A-CB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,787.41 25.0%  $      1,340.56 N/A N/A

GF-3D31A-EA
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,876.80 25.0%  $      1,407.60 N/A N/A

GF-3D31A-EB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,876.80 25.0%  $      1,407.60 N/A N/A

GF-3D31B-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sli

EA B  $  2,968.12 25.0%  $      2,226.09 N/A N/A
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GF-3D31B-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  2,968.12 25.0%  $      2,226.09 N/A N/A

GF-3D31B-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  3,116.53 25.0%  $      2,337.40 N/A N/A

GF-3D31B-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  3,116.53 25.0%  $      2,337.40 N/A N/A

GF-3D31C-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  3,264.75 25.0%  $      2,448.56 N/A N/A

GF-3D31C-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  3,264.75 25.0%  $      2,448.56 N/A N/A

GF-3D31C-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,427.98 25.0%  $      2,570.99 N/A N/A

GF-3D31C-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,427.98 25.0%  $      2,570.99 N/A N/A

GF-3D320-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,720.17 25.0%  $      2,040.13 N/A N/A

GF-3D320-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,720.17 25.0%  $      2,040.13 N/A N/A

GF-3D320-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,856.19 25.0%  $      2,142.14 N/A N/A

GF-3D320-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,856.19 25.0%  $      2,142.14 N/A N/A
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GF-3D321-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,407.28 25.0%  $      2,555.46 N/A N/A

GF-3D321-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,407.28 25.0%  $      2,555.46 N/A N/A

GF-3D321-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,577.63 25.0%  $      2,683.22 N/A N/A

GF-3D321-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,577.63 25.0%  $      2,683.22 N/A N/A

GF-3D322-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,703.89 25.0%  $      2,777.92 N/A N/A

GF-3D322-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,703.89 25.0%  $      2,777.92 N/A N/A

GF-3D322-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,889.09 25.0%  $      2,916.82 N/A N/A

GF-3D322-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,889.09 25.0%  $      2,916.82 N/A N/A

GF-3D32A-CA
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,931.88 25.0%  $      1,448.91 N/A N/A

GF-3D32A-CB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,931.88 25.0%  $      1,448.91 N/A N/A

GF-3D32A-EA
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  2,028.47 25.0%  $      1,521.35 N/A N/A

GF-3D32A-EB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 48 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  2,028.47 25.0%  $      1,521.35 N/A N/A
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GF-3D32B-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  3,112.58 25.0%  $      2,334.44 N/A N/A

GF-3D32B-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  3,112.58 25.0%  $      2,334.44 N/A N/A

GF-3D32B-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,268.20 25.0%  $      2,451.15 N/A N/A

GF-3D32B-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,268.20 25.0%  $      2,451.15 N/A N/A

GF-3D32C-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - S

EA B  $  3,409.20 25.0%  $      2,556.90 N/A N/A

GF-3D32C-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  3,409.20 25.0%  $      2,556.90 N/A N/A

GF-3D32C-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  3,579.66 25.0%  $      2,684.75 N/A N/A

GF-3D32C-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 48 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  3,579.66 25.0%  $      2,684.75 N/A N/A

GF-3D400-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,394.09 25.0%  $      1,795.57 N/A N/A

GF-3D400-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,394.09 25.0%  $      1,795.57 N/A N/A
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GF-3D400-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,513.79 25.0%  $      1,885.34 N/A N/A

GF-3D400-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,513.79 25.0%  $      1,885.34 N/A N/A

GF-3D401-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,027.48 25.0%  $      2,270.61 N/A N/A

GF-3D401-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,027.48 25.0%  $      2,270.61 N/A N/A

GF-3D401-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,178.85 25.0%  $      2,384.14 N/A N/A

GF-3D401-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,178.85 25.0%  $      2,384.14 N/A N/A

GF-3D402-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,297.13 25.0%  $      2,472.85 N/A N/A

GF-3D402-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,297.13 25.0%  $      2,472.85 N/A N/A

GF-3D402-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,461.98 25.0%  $      2,596.49 N/A N/A
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GF-3D402-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,461.98 25.0%  $      2,596.49 N/A N/A

GF-3D40A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,656.45 25.0%  $      1,242.34 N/A N/A

GF-3D40A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,656.45 25.0%  $      1,242.34 N/A N/A

GF-3D40A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,739.27 25.0%  $      1,304.45 N/A N/A

GF-3D40A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,739.27 25.0%  $      1,304.45 N/A N/A

GF-3D40B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,759.58 25.0%  $      2,069.69 N/A N/A

GF-3D40B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,759.58 25.0%  $      2,069.69 N/A N/A

GF-3D40B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,897.55 25.0%  $      2,173.16 N/A N/A

GF-3D40B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,897.55 25.0%  $      2,173.16 N/A N/A

GF-3D40C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  3,029.23 25.0%  $      2,271.92 N/A N/A
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GF-3D40C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  3,029.23 25.0%  $      2,271.92 N/A N/A

GF-3D40C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,180.70 25.0%  $      2,385.53 N/A N/A

GF-3D40C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,180.70 25.0%  $      2,385.53 N/A N/A

GF-3D410-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,560.44 25.0%  $      1,920.33 N/A N/A

GF-3D410-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,560.44 25.0%  $      1,920.33 N/A N/A

GF-3D410-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,688.47 25.0%  $      2,016.35 N/A N/A

GF-3D410-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,688.47 25.0%  $      2,016.35 N/A N/A

GF-3D411-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,193.82 25.0%  $      2,395.37 N/A N/A

GF-3D411-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,193.82 25.0%  $      2,395.37 N/A N/A
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GF-3D411-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,353.52 25.0%  $      2,515.14 N/A N/A

GF-3D411-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,353.52 25.0%  $      2,515.14 N/A N/A

GF-3D412-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,463.48 25.0%  $      2,597.61 N/A N/A

GF-3D412-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,463.48 25.0%  $      2,597.61 N/A N/A

GF-3D412-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,636.66 25.0%  $      2,727.50 N/A N/A

GF-3D412-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,636.66 25.0%  $      2,727.50 N/A N/A

GF-3D41A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,822.79 25.0%  $      1,367.09 N/A N/A

GF-3D41A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,822.79 25.0%  $      1,367.09 N/A N/A

GF-3D41A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,913.93 25.0%  $      1,435.45 N/A N/A

GF-3D41A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,913.93 25.0%  $      1,435.45 N/A N/A
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GF-3D41B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLIDE

EA B  $  2,925.92 25.0%  $      2,194.44 N/A N/A

GF-3D41B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLIDE

EA B  $  2,925.92 25.0%  $      2,194.44 N/A N/A

GF-3D41B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 4

EA B  $  3,072.22 25.0%  $      2,304.17 N/A N/A

GF-3D41B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 6

EA B  $  3,072.22 25.0%  $      2,304.17 N/A N/A

GF-3D41C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLID

EA B  $  3,195.58 25.0%  $      2,396.69 N/A N/A

GF-3D41C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLID

EA B  $  3,195.58 25.0%  $      2,396.69 N/A N/A

GF-3D41C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  3,355.36 25.0%  $      2,516.52 N/A N/A

GF-3D41C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  3,355.36 25.0%  $      2,516.52 N/A N/A

GF-3D420-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,726.78 25.0%  $      2,045.09 N/A N/A
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GF-3D420-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,726.78 25.0%  $      2,045.09 N/A N/A

GF-3D420-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,863.12 25.0%  $      2,147.34 N/A N/A

GF-3D420-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,863.12 25.0%  $      2,147.34 N/A N/A

GF-3D421-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,360.17 25.0%  $      2,520.13 N/A N/A

GF-3D421-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,360.17 25.0%  $      2,520.13 N/A N/A

GF-3D421-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,528.18 25.0%  $      2,646.14 N/A N/A

GF-3D421-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,528.18 25.0%  $      2,646.14 N/A N/A

GF-3D422-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,629.82 25.0%  $      2,722.37 N/A N/A

GF-3D422-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,629.82 25.0%  $      2,722.37 N/A N/A
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GF-3D422-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,811.32 25.0%  $      2,858.49 N/A N/A

GF-3D422-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,811.32 25.0%  $      2,858.49 N/A N/A

GF-3D42A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,989.14 25.0%  $      1,491.86 N/A N/A

GF-3D42A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,989.14 25.0%  $      1,491.86 N/A N/A

GF-3D42A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  2,088.59 25.0%  $      1,566.44 N/A N/A

GF-3D42A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  2,088.59 25.0%  $      1,566.44 N/A N/A

GF-3D42B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  3,092.27 25.0%  $      2,319.20 N/A N/A

GF-3D42B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  3,092.27 25.0%  $      2,319.20 N/A N/A

GF-3D42B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,246.88 25.0%  $      2,435.16 N/A N/A

GF-3D42B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,246.88 25.0%  $      2,435.16 N/A N/A
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GF-3D42C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  3,361.92 25.0%  $      2,521.44 N/A N/A

GF-3D42C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  3,361.92 25.0%  $      2,521.44 N/A N/A

GF-3D42C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,530.02 25.0%  $      2,647.52 N/A N/A

GF-3D42C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,530.02 25.0%  $      2,647.52 N/A N/A

GF-3D500-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,210.24 25.0%  $      1,657.68 N/A N/A

GF-3D500-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,210.24 25.0%  $      1,657.68 N/A N/A

GF-3D500-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,320.76 25.0%  $      1,740.57 N/A N/A

GF-3D500-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,320.76 25.0%  $      1,740.57 N/A N/A

GF-3D501-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,834.87 25.0%  $      2,126.15 N/A N/A
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GF-3D501-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,834.87 25.0%  $      2,126.15 N/A N/A

GF-3D501-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,976.62 25.0%  $      2,232.47 N/A N/A

GF-3D501-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  2,976.62 25.0%  $      2,232.47 N/A N/A

GF-3D502-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,104.52 25.0%  $      2,328.39 N/A N/A

GF-3D502-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,104.52 25.0%  $      2,328.39 N/A N/A

GF-3D502-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,259.75 25.0%  $      2,444.81 N/A N/A

GF-3D502-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,259.75 25.0%  $      2,444.81 N/A N/A

GF-3D50A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,493.60 25.0%  $      1,120.20 N/A N/A

GF-3D50A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,493.60 25.0%  $      1,120.20 N/A N/A

GF-3D50A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,568.28 25.0%  $      1,176.21 N/A N/A
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GF-3D50A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,568.28 25.0%  $      1,176.21 N/A N/A

GF-3D50B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,566.97 25.0%  $      1,925.23 N/A N/A

GF-3D50B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,566.97 25.0%  $      1,925.23 N/A N/A

GF-3D50B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,695.32 25.0%  $      2,021.49 N/A N/A

GF-3D50B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,695.32 25.0%  $      2,021.49 N/A N/A

GF-3D50C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  2,836.62 25.0%  $      2,127.47 N/A N/A

GF-3D50C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  2,836.62 25.0%  $      2,127.47 N/A N/A

GF-3D50C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,978.45 25.0%  $      2,233.84 N/A N/A

GF-3D50C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,978.45 25.0%  $      2,233.84 N/A N/A
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GF-3D510-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,341.56 25.0%  $      1,756.17 N/A N/A

GF-3D510-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,341.56 25.0%  $      1,756.17 N/A N/A

GF-3D510-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,458.64 25.0%  $      1,843.98 N/A N/A

GF-3D510-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,458.64 25.0%  $      1,843.98 N/A N/A

GF-3D511-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,966.19 25.0%  $      2,224.64 N/A N/A

GF-3D511-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  2,966.19 25.0%  $      2,224.64 N/A N/A

GF-3D511-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,114.50 25.0%  $      2,335.88 N/A N/A

GF-3D511-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,114.50 25.0%  $      2,335.88 N/A N/A

GF-3D512-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,235.85 25.0%  $      2,426.89 N/A N/A
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GF-3D512-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,235.85 25.0%  $      2,426.89 N/A N/A

GF-3D512-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,397.64 25.0%  $      2,548.23 N/A N/A

GF-3D512-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,397.64 25.0%  $      2,548.23 N/A N/A

GF-3D51A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,624.93 25.0%  $      1,218.70 N/A N/A

GF-3D51A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,624.93 25.0%  $      1,218.70 N/A N/A

GF-3D51A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,706.17 25.0%  $      1,279.63 N/A N/A

GF-3D51A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,706.17 25.0%  $      1,279.63 N/A N/A

GF-3D51B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLIDE

EA B  $  2,698.29 25.0%  $      2,023.72 N/A N/A

GF-3D51B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLIDE

EA B  $  2,698.29 25.0%  $      2,023.72 N/A N/A

GF-3D51B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 4

EA B  $  2,833.20 25.0%  $      2,124.90 N/A N/A
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GF-3D51B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 6

EA B  $  2,833.20 25.0%  $      2,124.90 N/A N/A

GF-3D51C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,967.95 25.0%  $      2,225.96 N/A N/A

GF-3D51C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,967.95 25.0%  $      2,225.96 N/A N/A

GF-3D51C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  3,116.34 25.0%  $      2,337.26 N/A N/A

GF-3D51C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  3,116.34 25.0%  $      2,337.26 N/A N/A

GF-3D520-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,472.89 25.0%  $      1,854.67 N/A N/A

GF-3D520-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,472.89 25.0%  $      1,854.67 N/A N/A

GF-3D520-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,596.53 25.0%  $      1,947.40 N/A N/A

GF-3D520-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,596.53 25.0%  $      1,947.40 N/A N/A
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GF-3D521-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,097.52 25.0%  $      2,323.14 N/A N/A

GF-3D521-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,097.52 25.0%  $      2,323.14 N/A N/A

GF-3D521-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,252.39 25.0%  $      2,439.29 N/A N/A

GF-3D521-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,252.39 25.0%  $      2,439.29 N/A N/A

GF-3D522-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,367.17 25.0%  $      2,525.38 N/A N/A

GF-3D522-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,367.17 25.0%  $      2,525.38 N/A N/A

GF-3D522-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,535.52 25.0%  $      2,651.64 N/A N/A

GF-3D522-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,535.52 25.0%  $      2,651.64 N/A N/A

GF-3D52A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,756.25 25.0%  $      1,317.19 N/A N/A
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GF-3D52A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,756.25 25.0%  $      1,317.19 N/A N/A

GF-3D52A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,844.06 25.0%  $      1,383.05 N/A N/A

GF-3D52A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,844.06 25.0%  $      1,383.05 N/A N/A

GF-3D52B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,829.62 25.0%  $      2,122.22 N/A N/A

GF-3D52B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,829.62 25.0%  $      2,122.22 N/A N/A

GF-3D52B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,971.09 25.0%  $      2,228.32 N/A N/A

GF-3D52B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  2,971.09 25.0%  $      2,228.32 N/A N/A

GF-3D52C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  3,099.27 25.0%  $      2,324.45 N/A N/A

GF-3D52C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  3,099.27 25.0%  $      2,324.45 N/A N/A
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GF-3D52C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,254.24 25.0%  $      2,440.68 N/A N/A

GF-3D52C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 48 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,254.24 25.0%  $      2,440.68 N/A N/A

GF-4A100-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,347.48 25.0%  $      1,760.61 N/A N/A

GF-4A100-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,347.48 25.0%  $      1,760.61 N/A N/A

GF-4A100-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,559.66 25.0%  $      1,919.75 N/A N/A

GF-4A100-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,559.66 25.0%  $      1,919.75 N/A N/A

GF-4A10A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,531.96 25.0%  $      1,148.97 N/A N/A

GF-4A10A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,531.96 25.0%  $      1,148.97 N/A N/A

GF-4A10A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,670.42 25.0%  $      1,252.82 N/A N/A

GF-4A10A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,670.42 25.0%  $      1,252.82 N/A N/A
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GF-4A110-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  2,504.54 25.0%  $      1,878.41 N/A N/A

GF-4A110-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  2,504.54 25.0%  $      1,878.41 N/A N/A

GF-4A110-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  2,730.91 25.0%  $      2,048.18 N/A N/A

GF-4A110-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  2,730.91 25.0%  $      2,048.18 N/A N/A

GF-4A11A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,689.02 25.0%  $      1,266.77 N/A N/A

GF-4A11A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,689.02 25.0%  $      1,266.77 N/A N/A

GF-4A11A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,841.68 25.0%  $      1,381.26 N/A N/A

GF-4A11A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,841.68 25.0%  $      1,381.26 N/A N/A

GF-4A120-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,661.61 25.0%  $      1,996.21 N/A N/A

GF-4A120-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,661.61 25.0%  $      1,996.21 N/A N/A
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GF-4A120-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,902.19 25.0%  $      2,176.64 N/A N/A

GF-4A120-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,902.19 25.0%  $      2,176.64 N/A N/A

GF-4A12A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,846.08 25.0%  $      1,384.56 N/A N/A

GF-4A12A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,846.08 25.0%  $      1,384.56 N/A N/A

GF-4A12A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  2,012.94 25.0%  $      1,509.71 N/A N/A

GF-4A12A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
31.5" (800mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,012.94 25.0%  $      1,509.71 N/A N/A

GF-4A200-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,347.48 25.0%  $      1,760.61 N/A N/A

GF-4A200-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,347.48 25.0%  $      1,760.61 N/A N/A

GF-4A200-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,559.66 25.0%  $      1,919.75 N/A N/A

GF-4A200-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,559.66 25.0%  $      1,919.75 N/A N/A
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GF-4A20A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,531.96 25.0%  $      1,148.97 N/A N/A

GF-4A20A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,531.96 25.0%  $      1,148.97 N/A N/A

GF-4A20A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,670.42 25.0%  $      1,252.82 N/A N/A

GF-4A20A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,670.42 25.0%  $      1,252.82 N/A N/A

GF-4A210-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,504.54 25.0%  $      1,878.41 N/A N/A

GF-4A210-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,504.54 25.0%  $      1,878.41 N/A N/A

GF-4A210-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,730.91 25.0%  $      2,048.18 N/A N/A

GF-4A210-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,730.91 25.0%  $      2,048.18 N/A N/A

GF-4A21A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,689.02 25.0%  $      1,266.77 N/A N/A

GF-4A21A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,689.02 25.0%  $      1,266.77 N/A N/A

GF-4A21A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,841.68 25.0%  $      1,381.26 N/A N/A
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GF-4A21A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,841.68 25.0%  $      1,381.26 N/A N/A

GF-4A220-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,661.61 25.0%  $      1,996.21 N/A N/A

GF-4A220-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,661.61 25.0%  $      1,996.21 N/A N/A

GF-4A220-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,902.19 25.0%  $      2,176.64 N/A N/A

GF-4A220-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,902.19 25.0%  $      2,176.64 N/A N/A

GF-4A22A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,846.08 25.0%  $      1,384.56 N/A N/A

GF-4A22A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,846.08 25.0%  $      1,384.56 N/A N/A

GF-4A22A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  2,012.94 25.0%  $      1,509.71 N/A N/A

GF-4A22A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
39.4" (1000mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  2,012.94 25.0%  $      1,509.71 N/A N/A

GF-4A300-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,388.45 25.0%  $      1,791.34 N/A N/A
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GF-4A300-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,388.45 25.0%  $      1,791.34 N/A N/A

GF-4A300-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,604.33 25.0%  $      1,953.25 N/A N/A

GF-4A300-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,604.33 25.0%  $      1,953.25 N/A N/A

GF-4A301-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,200.47 25.0%  $      2,400.35 N/A N/A

GF-4A301-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,200.47 25.0%  $      2,400.35 N/A N/A

GF-4A301-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,489.76 25.0%  $      2,617.32 N/A N/A

GF-4A301-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,489.76 25.0%  $      2,617.32 N/A N/A

GF-4A302-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,551.03 25.0%  $      2,663.27 N/A N/A

GF-4A302-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,551.03 25.0%  $      2,663.27 N/A N/A

GF-4A302-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,871.99 25.0%  $      2,903.99 N/A N/A

GF-4A302-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,871.99 25.0%  $      2,903.99 N/A N/A
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GF-4A30A-CA
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,566.09 25.0%  $      1,174.57 N/A N/A

GF-4A30A-CB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,566.09 25.0%  $      1,174.57 N/A N/A

GF-4A30A-EA
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,707.65 25.0%  $      1,280.74 N/A N/A

GF-4A30A-EB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,707.65 25.0%  $      1,280.74 N/A N/A

GF-4A30B-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  2,893.18 25.0%  $      2,169.89 N/A N/A

GF-4A30B-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  2,893.18 25.0%  $      2,169.89 N/A N/A

GF-4A30B-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,154.67 25.0%  $      2,366.00 N/A N/A

GF-4A30B-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,154.67 25.0%  $      2,366.00 N/A N/A

GF-4A30C-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - S

EA B  $  3,243.74 25.0%  $      2,432.81 N/A N/A

GF-4A30C-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  3,243.74 25.0%  $      2,432.81 N/A N/A

GF-4A30C-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  3,536.92 25.0%  $      2,652.69 N/A N/A

GF-4A30C-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  3,536.92 25.0%  $      2,652.69 N/A N/A
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GF-4A310-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,445.37 25.0%  $      1,834.03 N/A N/A

GF-4A310-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,445.37 25.0%  $      1,834.03 N/A N/A

GF-4A310-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,666.38 25.0%  $      1,999.79 N/A N/A

GF-4A310-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  2,666.38 25.0%  $      1,999.79 N/A N/A

GF-4A311-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,371.20 25.0%  $      2,528.40 N/A N/A

GF-4A311-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,371.20 25.0%  $      2,528.40 N/A N/A

GF-4A311-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,675.91 25.0%  $      2,756.93 N/A N/A

GF-4A311-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,675.91 25.0%  $      2,756.93 N/A N/A

GF-4A312-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,721.76 25.0%  $      2,791.32 N/A N/A

GF-4A312-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,721.76 25.0%  $      2,791.32 N/A N/A

GF-4A312-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,058.14 25.0%  $      3,043.61 N/A N/A
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GF-4A312-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,058.14 25.0%  $      3,043.61 N/A N/A

GF-4A31A-CA
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,736.82 25.0%  $      1,302.62 N/A N/A

GF-4A31A-CB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,736.82 25.0%  $      1,302.62 N/A N/A

GF-4A31A-EA
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  1,893.80 25.0%  $      1,420.35 N/A N/A

GF-4A31A-EB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  1,893.80 25.0%  $      1,420.35 N/A N/A

GF-4A31B-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sli

EA B  $  3,063.89 25.0%  $      2,297.92 N/A N/A

GF-4A31B-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  3,063.89 25.0%  $      2,297.92 N/A N/A

GF-4A31B-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  3,340.82 25.0%  $      2,505.62 N/A N/A

GF-4A31B-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  3,340.82 25.0%  $      2,505.62 N/A N/A

GF-4A31C-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  3,414.45 25.0%  $      2,560.84 N/A N/A

GF-4A31C-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  3,414.45 25.0%  $      2,560.84 N/A N/A

GF-4A31C-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,723.07 25.0%  $      2,792.30 N/A N/A
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GF-4A31C-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,723.07 25.0%  $      2,792.30 N/A N/A

GF-4A320-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,492.56 25.0%  $      1,869.42 N/A N/A

GF-4A320-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,492.56 25.0%  $      1,869.42 N/A N/A

GF-4A320-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,717.84 25.0%  $      2,038.38 N/A N/A

GF-4A320-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  2,717.84 25.0%  $      2,038.38 N/A N/A

GF-4A321-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,541.92 25.0%  $      2,656.44 N/A N/A

GF-4A321-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,541.92 25.0%  $      2,656.44 N/A N/A

GF-4A321-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,862.06 25.0%  $      2,896.55 N/A N/A

GF-4A321-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  3,862.06 25.0%  $      2,896.55 N/A N/A

GF-4A322-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,892.47 25.0%  $      2,919.35 N/A N/A

GF-4A322-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  3,892.47 25.0%  $      2,919.35 N/A N/A
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GF-4A322-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  4,244.29 25.0%  $      3,183.22 N/A N/A

GF-4A322-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  4,244.29 25.0%  $      3,183.22 N/A N/A

GF-4A32A-CA
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  1,907.54 25.0%  $      1,430.66 N/A N/A

GF-4A32A-CB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  1,907.54 25.0%  $      1,430.66 N/A N/A

GF-4A32A-EA
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  2,079.95 25.0%  $      1,559.96 N/A N/A

GF-4A32A-EB
GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  2,079.95 25.0%  $      1,559.96 N/A N/A

GF-4A32B-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  3,234.62 25.0%  $      2,425.97 N/A N/A

GF-4A32B-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  3,234.62 25.0%  $      2,425.97 N/A N/A

GF-4A32B-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,526.99 25.0%  $      2,645.24 N/A N/A

GF-4A32B-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,526.99 25.0%  $      2,645.24 N/A N/A

GF-4A32C-CA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - S

EA B  $  3,585.18 25.0%  $      2,688.89 N/A N/A

GF-4A32C-CB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  3,585.18 25.0%  $      2,688.89 N/A N/A
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GF-4A32C-EA

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  3,909.22 25.0%  $      2,931.92 N/A N/A

GF-4A32C-EB

GF-Series GlobalFrame Cabinet System, 23.6" (600 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  3,909.22 25.0%  $      2,931.92 N/A N/A

GF-4A400-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,650.23 25.0%  $      1,987.67 N/A N/A

GF-4A400-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,650.23 25.0%  $      1,987.67 N/A N/A

GF-4A400-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,889.78 25.0%  $      2,167.34 N/A N/A

GF-4A400-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,889.78 25.0%  $      2,167.34 N/A N/A

GF-4A401-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,462.25 25.0%  $      2,596.69 N/A N/A

GF-4A401-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,462.25 25.0%  $      2,596.69 N/A N/A

GF-4A401-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,775.19 25.0%  $      2,831.39 N/A N/A
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GF-4A401-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,775.19 25.0%  $      2,831.39 N/A N/A

GF-4A402-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,824.18 25.0%  $      2,868.14 N/A N/A

GF-4A402-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,824.18 25.0%  $      2,868.14 N/A N/A

GF-4A402-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,169.83 25.0%  $      3,127.37 N/A N/A

GF-4A402-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,169.83 25.0%  $      3,127.37 N/A N/A

GF-4A40A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,805.11 25.0%  $      1,353.83 N/A N/A

GF-4A40A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,805.11 25.0%  $      1,353.83 N/A N/A

GF-4A40A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,968.26 25.0%  $      1,476.20 N/A N/A

GF-4A40A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,968.26 25.0%  $      1,476.20 N/A N/A

GF-4A40B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  3,154.95 25.0%  $      2,366.21 N/A N/A
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GF-4A40B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  3,154.95 25.0%  $      2,366.21 N/A N/A

GF-4A40B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,440.10 25.0%  $      2,580.08 N/A N/A

GF-4A40B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,440.10 25.0%  $      2,580.08 N/A N/A

GF-4A40C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  3,516.89 25.0%  $      2,637.67 N/A N/A

GF-4A40C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  3,516.89 25.0%  $      2,637.67 N/A N/A

GF-4A40C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,834.76 25.0%  $      2,876.07 N/A N/A

GF-4A40C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,834.76 25.0%  $      2,876.07 N/A N/A

GF-4A410-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,866.47 25.0%  $      2,149.85 N/A N/A

GF-4A410-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,866.47 25.0%  $      2,149.85 N/A N/A
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GF-4A410-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,125.57 25.0%  $      2,344.18 N/A N/A

GF-4A410-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,125.57 25.0%  $      2,344.18 N/A N/A

GF-4A411-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,678.49 25.0%  $      2,758.87 N/A N/A

GF-4A411-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,678.49 25.0%  $      2,758.87 N/A N/A

GF-4A411-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  4,010.98 25.0%  $      3,008.24 N/A N/A

GF-4A411-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  4,010.98 25.0%  $      3,008.24 N/A N/A

GF-4A412-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,040.44 25.0%  $      3,030.33 N/A N/A

GF-4A412-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,040.44 25.0%  $      3,030.33 N/A N/A

GF-4A412-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,405.62 25.0%  $      3,304.22 N/A N/A
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GF-4A412-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,405.62 25.0%  $      3,304.22 N/A N/A

GF-4A41A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  2,021.35 25.0%  $      1,516.01 N/A N/A

GF-4A41A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,021.35 25.0%  $      1,516.01 N/A N/A

GF-4A41A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  2,204.05 25.0%  $      1,653.04 N/A N/A

GF-4A41A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,204.05 25.0%  $      1,653.04 N/A N/A

GF-4A41B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLIDE

EA B  $  3,371.20 25.0%  $      2,528.40 N/A N/A

GF-4A41B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLIDE

EA B  $  3,371.20 25.0%  $      2,528.40 N/A N/A

GF-4A41B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 4

EA B  $  3,675.91 25.0%  $      2,756.93 N/A N/A

GF-4A41B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 6

EA B  $  3,675.91 25.0%  $      2,756.93 N/A N/A

GF-4A41C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLID

EA B  $  3,733.13 25.0%  $      2,799.85 N/A N/A
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GF-4A41C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLID

EA B  $  3,733.13 25.0%  $      2,799.85 N/A N/A

GF-4A41C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  4,070.55 25.0%  $      3,052.91 N/A N/A

GF-4A41C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  4,070.55 25.0%  $      3,052.91 N/A N/A

GF-4A420-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,082.73 25.0%  $      2,312.05 N/A N/A

GF-4A420-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,082.73 25.0%  $      2,312.05 N/A N/A

GF-4A420-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,361.36 25.0%  $      2,521.02 N/A N/A

GF-4A420-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,361.36 25.0%  $      2,521.02 N/A N/A

GF-4A421-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,894.75 25.0%  $      2,921.06 N/A N/A

GF-4A421-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,894.75 25.0%  $      2,921.06 N/A N/A
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GF-4A421-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,246.77 25.0%  $      3,185.08 N/A N/A

GF-4A421-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,246.77 25.0%  $      3,185.08 N/A N/A

GF-4A422-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,256.68 25.0%  $      3,192.51 N/A N/A

GF-4A422-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,256.68 25.0%  $      3,192.51 N/A N/A

GF-4A422-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,641.43 25.0%  $      3,481.07 N/A N/A

GF-4A422-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,641.43 25.0%  $      3,481.07 N/A N/A

GF-4A42A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  2,237.61 25.0%  $      1,678.21 N/A N/A

GF-4A42A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  2,237.61 25.0%  $      1,678.21 N/A N/A

GF-4A42A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  2,439.84 25.0%  $      1,829.88 N/A N/A

GF-4A42A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  2,439.84 25.0%  $      1,829.88 N/A N/A
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GF-4A42B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  3,587.44 25.0%  $      2,690.58 N/A N/A

GF-4A42B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  3,587.44 25.0%  $      2,690.58 N/A N/A

GF-4A42B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,911.70 25.0%  $      2,933.78 N/A N/A

GF-4A42B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,911.70 25.0%  $      2,933.78 N/A N/A

GF-4A42C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  3,949.39 25.0%  $      2,962.04 N/A N/A

GF-4A42C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  3,949.39 25.0%  $      2,962.04 N/A N/A

GF-4A42C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  4,306.34 25.0%  $      3,229.76 N/A N/A

GF-4A42C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  4,306.34 25.0%  $      3,229.76 N/A N/A

GF-4A500-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,388.45 25.0%  $      1,791.34 N/A N/A

2989 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

GF-4A500-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,388.45 25.0%  $      1,791.34 N/A N/A

GF-4A500-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,604.33 25.0%  $      1,953.25 N/A N/A

GF-4A500-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,604.33 25.0%  $      1,953.25 N/A N/A

GF-4A501-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,200.47 25.0%  $      2,400.35 N/A N/A

GF-4A501-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,200.47 25.0%  $      2,400.35 N/A N/A

GF-4A501-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,489.76 25.0%  $      2,617.32 N/A N/A

GF-4A501-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,489.76 25.0%  $      2,617.32 N/A N/A

GF-4A502-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,551.03 25.0%  $      2,663.27 N/A N/A

GF-4A502-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,551.03 25.0%  $      2,663.27 N/A N/A
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GF-4A502-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,871.99 25.0%  $      2,903.99 N/A N/A

GF-4A502-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,871.99 25.0%  $      2,903.99 N/A N/A

GF-4A50A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,566.09 25.0%  $      1,174.57 N/A N/A

GF-4A50A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,566.09 25.0%  $      1,174.57 N/A N/A

GF-4A50A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  1,707.65 25.0%  $      1,280.74 N/A N/A

GF-4A50A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  1,707.65 25.0%  $      1,280.74 N/A N/A

GF-4A50B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  2,893.18 25.0%  $      2,169.89 N/A N/A

GF-4A50B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  2,893.18 25.0%  $      2,169.89 N/A N/A

GF-4A50B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,154.67 25.0%  $      2,366.00 N/A N/A

GF-4A50B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,154.67 25.0%  $      2,366.00 N/A N/A

2991 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

GF-4A50C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  3,243.74 25.0%  $      2,432.81 N/A N/A

GF-4A50C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  3,243.74 25.0%  $      2,432.81 N/A N/A

GF-4A50C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,536.92 25.0%  $      2,652.69 N/A N/A

GF-4A50C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,536.92 25.0%  $      2,652.69 N/A N/A

GF-4A510-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,445.37 25.0%  $      1,834.03 N/A N/A

GF-4A510-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,445.37 25.0%  $      1,834.03 N/A N/A

GF-4A510-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,666.38 25.0%  $      1,999.79 N/A N/A

GF-4A510-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,666.38 25.0%  $      1,999.79 N/A N/A

GF-4A511-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,371.20 25.0%  $      2,528.40 N/A N/A
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GF-4A511-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,371.20 25.0%  $      2,528.40 N/A N/A

GF-4A511-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,675.91 25.0%  $      2,756.93 N/A N/A

GF-4A511-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,675.91 25.0%  $      2,756.93 N/A N/A

GF-4A512-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,721.76 25.0%  $      2,791.32 N/A N/A

GF-4A512-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,721.76 25.0%  $      2,791.32 N/A N/A

GF-4A512-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,058.14 25.0%  $      3,043.61 N/A N/A

GF-4A512-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,058.14 25.0%  $      3,043.61 N/A N/A

GF-4A51A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,736.82 25.0%  $      1,302.62 N/A N/A

GF-4A51A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,736.82 25.0%  $      1,302.62 N/A N/A

GF-4A51A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  1,893.80 25.0%  $      1,420.35 N/A N/A
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GF-4A51A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  1,893.80 25.0%  $      1,420.35 N/A N/A

GF-4A51B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLIDE

EA B  $  3,063.89 25.0%  $      2,297.92 N/A N/A

GF-4A51B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLIDE

EA B  $  3,063.89 25.0%  $      2,297.92 N/A N/A

GF-4A51B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 4

EA B  $  3,340.82 25.0%  $      2,505.62 N/A N/A

GF-4A51B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 6

EA B  $  3,340.82 25.0%  $      2,505.62 N/A N/A

GF-4A51C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLID

EA B  $  3,414.45 25.0%  $      2,560.84 N/A N/A

GF-4A51C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLID

EA B  $  3,414.45 25.0%  $      2,560.84 N/A N/A

GF-4A51C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  3,723.07 25.0%  $      2,792.30 N/A N/A

GF-4A51C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  3,723.07 25.0%  $      2,792.30 N/A N/A
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GF-4A520-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,492.56 25.0%  $      1,869.42 N/A N/A

GF-4A520-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,492.56 25.0%  $      1,869.42 N/A N/A

GF-4A520-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,717.84 25.0%  $      2,038.38 N/A N/A

GF-4A520-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,717.84 25.0%  $      2,038.38 N/A N/A

GF-4A521-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,541.92 25.0%  $      2,656.44 N/A N/A

GF-4A521-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,541.92 25.0%  $      2,656.44 N/A N/A

GF-4A521-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,862.06 25.0%  $      2,896.55 N/A N/A

GF-4A521-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,862.06 25.0%  $      2,896.55 N/A N/A

GF-4A522-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,892.47 25.0%  $      2,919.35 N/A N/A
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GF-4A522-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  3,892.47 25.0%  $      2,919.35 N/A N/A

GF-4A522-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,244.29 25.0%  $      3,183.22 N/A N/A

GF-4A522-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,244.29 25.0%  $      3,183.22 N/A N/A

GF-4A52A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,907.54 25.0%  $      1,430.66 N/A N/A

GF-4A52A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,907.54 25.0%  $      1,430.66 N/A N/A

GF-4A52A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  2,079.95 25.0%  $      1,559.96 N/A N/A

GF-4A52A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  2,079.95 25.0%  $      1,559.96 N/A N/A

GF-4A52B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  3,234.62 25.0%  $      2,425.97 N/A N/A

GF-4A52B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  3,234.62 25.0%  $      2,425.97 N/A N/A

GF-4A52B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,526.99 25.0%  $      2,645.24 N/A N/A

2996 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

GF-4A52B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,526.99 25.0%  $      2,645.24 N/A N/A

GF-4A52C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  3,585.18 25.0%  $      2,688.89 N/A N/A

GF-4A52C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  3,585.18 25.0%  $      2,688.89 N/A N/A

GF-4A52C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,909.22 25.0%  $      2,931.92 N/A N/A

GF-4A52C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 23.6" (600mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,909.22 25.0%  $      2,931.92 N/A N/A

GF-4C100-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,959.80 25.0%  $      2,219.85 N/A N/A

GF-4C100-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,959.80 25.0%  $      2,219.85 N/A N/A

GF-4C100-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,155.61 25.0%  $      2,366.71 N/A N/A

GF-4C100-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,155.61 25.0%  $      2,366.71 N/A N/A
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GF-4C10A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,987.22 25.0%  $      1,490.42 N/A N/A

GF-4C10A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,987.22 25.0%  $      1,490.42 N/A N/A

GF-4C10A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  2,118.68 25.0%  $      1,589.01 N/A N/A

GF-4C10A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,118.68 25.0%  $      1,589.01 N/A N/A

GF-4C110-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  3,116.87 25.0%  $      2,337.65 N/A N/A

GF-4C110-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  3,116.87 25.0%  $      2,337.65 N/A N/A

GF-4C110-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  3,323.06 25.0%  $      2,492.30 N/A N/A

GF-4C110-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  3,323.06 25.0%  $      2,492.30 N/A N/A

GF-4C11A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  2,144.28 25.0%  $      1,608.21 N/A N/A

GF-4C11A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,144.28 25.0%  $      1,608.21 N/A N/A

GF-4C11A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  2,286.13 25.0%  $      1,714.60 N/A N/A
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GF-4C11A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,286.13 25.0%  $      1,714.60 N/A N/A

GF-4C120-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,273.95 25.0%  $      2,455.46 N/A N/A

GF-4C120-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,273.95 25.0%  $      2,455.46 N/A N/A

GF-4C120-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,490.53 25.0%  $      2,617.90 N/A N/A

GF-4C120-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,490.53 25.0%  $      2,617.90 N/A N/A

GF-4C12A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  2,301.34 25.0%  $      1,726.01 N/A N/A

GF-4C12A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,301.34 25.0%  $      1,726.01 N/A N/A

GF-4C12A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  2,453.58 25.0%  $      1,840.19 N/A N/A

GF-4C12A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
31.5" (800mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,453.58 25.0%  $      1,840.19 N/A N/A

GF-4C200-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,959.80 25.0%  $      2,219.85 N/A N/A
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GF-4C200-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,959.80 25.0%  $      2,219.85 N/A N/A

GF-4C200-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,155.61 25.0%  $      2,366.71 N/A N/A

GF-4C200-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,155.61 25.0%  $      2,366.71 N/A N/A

GF-4C20A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,987.22 25.0%  $      1,490.42 N/A N/A

GF-4C20A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,987.22 25.0%  $      1,490.42 N/A N/A

GF-4C20A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  2,118.68 25.0%  $      1,589.01 N/A N/A

GF-4C20A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  2,118.68 25.0%  $      1,589.01 N/A N/A

GF-4C210-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,116.87 25.0%  $      2,337.65 N/A N/A

GF-4C210-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,116.87 25.0%  $      2,337.65 N/A N/A

GF-4C210-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,323.06 25.0%  $      2,492.30 N/A N/A
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GF-4C210-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,323.06 25.0%  $      2,492.30 N/A N/A

GF-4C21A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  2,144.28 25.0%  $      1,608.21 N/A N/A

GF-4C21A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,144.28 25.0%  $      1,608.21 N/A N/A

GF-4C21A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  2,286.13 25.0%  $      1,714.60 N/A N/A

GF-4C21A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,286.13 25.0%  $      1,714.60 N/A N/A

GF-4C220-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,273.95 25.0%  $      2,455.46 N/A N/A

GF-4C220-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,273.95 25.0%  $      2,455.46 N/A N/A

GF-4C220-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,490.53 25.0%  $      2,617.90 N/A N/A

GF-4C220-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,490.53 25.0%  $      2,617.90 N/A N/A

GF-4C22A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  2,301.34 25.0%  $      1,726.01 N/A N/A

GF-4C22A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  2,301.34 25.0%  $      1,726.01 N/A N/A
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GF-4C22A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  2,453.58 25.0%  $      1,840.19 N/A N/A

GF-4C22A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
39.4" (1000mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  2,453.58 25.0%  $      1,840.19 N/A N/A

GF-4C300-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  3,303.36 25.0%  $      2,477.52 N/A N/A

GF-4C300-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  3,303.36 25.0%  $      2,477.52 N/A N/A

GF-4C300-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  3,521.89 25.0%  $      2,641.42 N/A N/A

GF-4C300-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  3,521.89 25.0%  $      2,641.42 N/A N/A

GF-4C301-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,246.67 25.0%  $      3,185.00 N/A N/A

GF-4C301-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,246.67 25.0%  $      3,185.00 N/A N/A

GF-4C301-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,527.59 25.0%  $      3,395.69 N/A N/A

GF-4C301-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,527.59 25.0%  $      3,395.69 N/A N/A

GF-4C302-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  4,634.78 25.0%  $      3,476.09 N/A N/A
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GF-4C302-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  4,634.78 25.0%  $      3,476.09 N/A N/A

GF-4C302-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  4,941.39 25.0%  $      3,706.04 N/A N/A

GF-4C302-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  4,941.39 25.0%  $      3,706.04 N/A N/A

GF-4C30A-CA
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  2,223.50 25.0%  $      1,667.63 N/A N/A

GF-4C30A-CB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  2,223.50 25.0%  $      1,667.63 N/A N/A

GF-4C30A-EA
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  2,370.58 25.0%  $      1,777.94 N/A N/A

GF-4C30A-EB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  2,370.58 25.0%  $      1,777.94 N/A N/A

GF-4C30B-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  3,894.29 25.0%  $      2,920.72 N/A N/A

GF-4C30B-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  3,894.29 25.0%  $      2,920.72 N/A N/A

GF-4C30B-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  4,151.91 25.0%  $      3,113.93 N/A N/A

GF-4C30B-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  4,151.91 25.0%  $      3,113.93 N/A N/A

GF-4C30C-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - S

EA B  $  4,221.63 25.0%  $      3,166.22 N/A N/A
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GF-4C30C-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  4,221.63 25.0%  $      3,166.22 N/A N/A

GF-4C30C-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  4,500.90 25.0%  $      3,375.68 N/A N/A

GF-4C30C-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  4,500.90 25.0%  $      3,375.68 N/A N/A

GF-4C310-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  3,491.15 25.0%  $      2,618.36 N/A N/A

GF-4C310-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  3,491.15 25.0%  $      2,618.36 N/A N/A

GF-4C310-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  3,722.12 25.0%  $      2,791.59 N/A N/A

GF-4C310-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  3,722.12 25.0%  $      2,791.59 N/A N/A

GF-4C311-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,434.47 25.0%  $      3,325.85 N/A N/A

GF-4C311-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,434.47 25.0%  $      3,325.85 N/A N/A

GF-4C311-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,727.82 25.0%  $      3,545.87 N/A N/A

GF-4C311-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,727.82 25.0%  $      3,545.87 N/A N/A
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GF-4C312-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,822.58 25.0%  $      3,616.94 N/A N/A

GF-4C312-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,822.58 25.0%  $      3,616.94 N/A N/A

GF-4C312-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  5,141.60 25.0%  $      3,856.20 N/A N/A

GF-4C312-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  5,141.60 25.0%  $      3,856.20 N/A N/A

GF-4C31A-CA
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  2,411.28 25.0%  $      1,808.46 N/A N/A

GF-4C31A-CB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  2,411.28 25.0%  $      1,808.46 N/A N/A

GF-4C31A-EA
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  2,570.81 25.0%  $      1,928.11 N/A N/A

GF-4C31A-EB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  2,570.81 25.0%  $      1,928.11 N/A N/A

GF-4C31B-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sli

EA B  $  4,082.09 25.0%  $      3,061.57 N/A N/A

GF-4C31B-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  4,082.09 25.0%  $      3,061.57 N/A N/A

GF-4C31B-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  4,352.14 25.0%  $      3,264.11 N/A N/A

GF-4C31B-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  4,352.14 25.0%  $      3,264.11 N/A N/A
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GF-4C31C-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  4,409.43 25.0%  $      3,307.07 N/A N/A

GF-4C31C-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  4,409.43 25.0%  $      3,307.07 N/A N/A

GF-4C31C-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  4,701.13 25.0%  $      3,525.85 N/A N/A

GF-4C31C-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  4,701.13 25.0%  $      3,525.85 N/A N/A

GF-4C320-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  3,678.95 25.0%  $      2,759.21 N/A N/A

GF-4C320-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  3,678.95 25.0%  $      2,759.21 N/A N/A

GF-4C320-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  3,922.33 25.0%  $      2,941.75 N/A N/A

GF-4C320-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  3,922.33 25.0%  $      2,941.75 N/A N/A

GF-4C321-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,622.25 25.0%  $      3,466.69 N/A N/A

GF-4C321-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,622.25 25.0%  $      3,466.69 N/A N/A

GF-4C321-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,928.03 25.0%  $      3,696.02 N/A N/A
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GF-4C321-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,928.03 25.0%  $      3,696.02 N/A N/A

GF-4C322-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  5,010.36 25.0%  $      3,757.77 N/A N/A

GF-4C322-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  5,010.36 25.0%  $      3,757.77 N/A N/A

GF-4C322-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  5,341.83 25.0%  $      4,006.37 N/A N/A

GF-4C322-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  5,341.83 25.0%  $      4,006.37 N/A N/A

GF-4C32A-CA
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  2,599.08 25.0%  $      1,949.31 N/A N/A

GF-4C32A-CB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  2,599.08 25.0%  $      1,949.31 N/A N/A

GF-4C32A-EA
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  2,771.02 25.0%  $      2,078.27 N/A N/A

GF-4C32A-EB
GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  2,771.02 25.0%  $      2,078.27 N/A N/A

GF-4C32B-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  4,269.87 25.0%  $      3,202.40 N/A N/A

GF-4C32B-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  4,269.87 25.0%  $      3,202.40 N/A N/A

GF-4C32B-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  4,552.35 25.0%  $      3,414.26 N/A N/A
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GF-4C32B-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  4,552.35 25.0%  $      3,414.26 N/A N/A

GF-4C32C-CA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - S

EA B  $  4,597.21 25.0%  $      3,447.91 N/A N/A

GF-4C32C-CB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  4,597.21 25.0%  $      3,447.91 N/A N/A

GF-4C32C-EA

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  4,901.34 25.0%  $      3,676.01 N/A N/A

GF-4C32C-EB

GF-Series GlobalFrame Cabinet System, 31.5" (800 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  4,901.34 25.0%  $      3,676.01 N/A N/A

GF-4C400-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,246.63 25.0%  $      2,434.97 N/A N/A

GF-4C400-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,246.63 25.0%  $      2,434.97 N/A N/A

GF-4C400-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,461.40 25.0%  $      2,596.05 N/A N/A

GF-4C400-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,461.40 25.0%  $      2,596.05 N/A N/A

GF-4C401-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,115.55 25.0%  $      3,086.66 N/A N/A
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GF-4C401-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,115.55 25.0%  $      3,086.66 N/A N/A

GF-4C401-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,387.80 25.0%  $      3,290.85 N/A N/A

GF-4C401-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,387.80 25.0%  $      3,290.85 N/A N/A

GF-4C402-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,468.38 25.0%  $      3,351.29 N/A N/A

GF-4C402-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,468.38 25.0%  $      3,351.29 N/A N/A

GF-4C402-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,763.98 25.0%  $      3,572.99 N/A N/A

GF-4C402-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,763.98 25.0%  $      3,572.99 N/A N/A

GF-4C40A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  2,237.61 25.0%  $      1,678.21 N/A N/A

GF-4C40A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  2,237.61 25.0%  $      1,678.21 N/A N/A

GF-4C40A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  2,385.63 25.0%  $      1,789.22 N/A N/A
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GF-4C40A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  2,385.63 25.0%  $      1,789.22 N/A N/A

GF-4C40B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  3,795.22 25.0%  $      2,846.42 N/A N/A

GF-4C40B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  3,795.22 25.0%  $      2,846.42 N/A N/A

GF-4C40B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  4,046.27 25.0%  $      3,034.70 N/A N/A

GF-4C40B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  4,046.27 25.0%  $      3,034.70 N/A N/A

GF-4C40C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  4,092.78 25.0%  $      3,069.59 N/A N/A

GF-4C40C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  4,092.78 25.0%  $      3,069.59 N/A N/A

GF-4C40C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  4,363.54 25.0%  $      3,272.66 N/A N/A

GF-4C40C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  4,363.54 25.0%  $      3,272.66 N/A N/A
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GF-4C410-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,462.87 25.0%  $      2,597.15 N/A N/A

GF-4C410-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,462.87 25.0%  $      2,597.15 N/A N/A

GF-4C410-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,691.96 25.0%  $      2,768.97 N/A N/A

GF-4C410-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,691.96 25.0%  $      2,768.97 N/A N/A

GF-4C411-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  4,331.80 25.0%  $      3,248.85 N/A N/A

GF-4C411-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  4,331.80 25.0%  $      3,248.85 N/A N/A

GF-4C411-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  4,618.36 25.0%  $      3,463.77 N/A N/A

GF-4C411-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  4,618.36 25.0%  $      3,463.77 N/A N/A

GF-4C412-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,684.62 25.0%  $      3,513.47 N/A N/A
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GF-4C412-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,684.62 25.0%  $      3,513.47 N/A N/A

GF-4C412-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,994.53 25.0%  $      3,745.90 N/A N/A

GF-4C412-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,994.53 25.0%  $      3,745.90 N/A N/A

GF-4C41A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  2,453.85 25.0%  $      1,840.39 N/A N/A

GF-4C41A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,453.85 25.0%  $      1,840.39 N/A N/A

GF-4C41A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  2,616.18 25.0%  $      1,962.14 N/A N/A

GF-4C41A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,616.18 25.0%  $      1,962.14 N/A N/A

GF-4C41B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLIDE

EA B  $  4,011.46 25.0%  $      3,008.60 N/A N/A

GF-4C41B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLIDE

EA B  $  4,011.46 25.0%  $      3,008.60 N/A N/A

GF-4C41B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 4

EA B  $  4,276.83 25.0%  $      3,207.62 N/A N/A
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GF-4C41B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 6

EA B  $  4,276.83 25.0%  $      3,207.62 N/A N/A

GF-4C41C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLID

EA B  $  4,309.04 25.0%  $      3,231.78 N/A N/A

GF-4C41C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLID

EA B  $  4,309.04 25.0%  $      3,231.78 N/A N/A

GF-4C41C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  4,594.10 25.0%  $      3,445.58 N/A N/A

GF-4C41C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  4,594.10 25.0%  $      3,445.58 N/A N/A

GF-4C420-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,679.12 25.0%  $      2,759.34 N/A N/A

GF-4C420-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,679.12 25.0%  $      2,759.34 N/A N/A

GF-4C420-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,922.51 25.0%  $      2,941.88 N/A N/A

GF-4C420-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,922.51 25.0%  $      2,941.88 N/A N/A
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GF-4C421-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,548.04 25.0%  $      3,411.03 N/A N/A

GF-4C421-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,548.04 25.0%  $      3,411.03 N/A N/A

GF-4C421-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,848.91 25.0%  $      3,636.68 N/A N/A

GF-4C421-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,848.91 25.0%  $      3,636.68 N/A N/A

GF-4C422-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,900.88 25.0%  $      3,675.66 N/A N/A

GF-4C422-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,900.88 25.0%  $      3,675.66 N/A N/A

GF-4C422-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  5,225.09 25.0%  $      3,918.82 N/A N/A

GF-4C422-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  5,225.09 25.0%  $      3,918.82 N/A N/A

GF-4C42A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  2,670.11 25.0%  $      2,002.58 N/A N/A
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GF-4C42A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  2,670.11 25.0%  $      2,002.58 N/A N/A

GF-4C42A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  2,846.74 25.0%  $      2,135.06 N/A N/A

GF-4C42A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  2,846.74 25.0%  $      2,135.06 N/A N/A

GF-4C42B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  4,227.71 25.0%  $      3,170.78 N/A N/A

GF-4C42B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  4,227.71 25.0%  $      3,170.78 N/A N/A

GF-4C42B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  4,507.38 25.0%  $      3,380.54 N/A N/A

GF-4C42B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  4,507.38 25.0%  $      3,380.54 N/A N/A

GF-4C42C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  4,525.28 25.0%  $      3,393.96 N/A N/A

GF-4C42C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  4,525.28 25.0%  $      3,393.96 N/A N/A
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GF-4C42C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  4,824.65 25.0%  $      3,618.49 N/A N/A

GF-4C42C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  4,824.65 25.0%  $      3,618.49 N/A N/A

GF-4C500-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,003.05 25.0%  $      2,252.29 N/A N/A

GF-4C500-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,003.05 25.0%  $      2,252.29 N/A N/A

GF-4C500-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,201.73 25.0%  $      2,401.30 N/A N/A

GF-4C500-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,201.73 25.0%  $      2,401.30 N/A N/A

GF-4C501-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,860.60 25.0%  $      2,895.45 N/A N/A

GF-4C501-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,860.60 25.0%  $      2,895.45 N/A N/A

GF-4C501-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,116.01 25.0%  $      3,087.01 N/A N/A
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GF-4C501-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,116.01 25.0%  $      3,087.01 N/A N/A

GF-4C502-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,213.43 25.0%  $      3,160.07 N/A N/A

GF-4C502-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,213.43 25.0%  $      3,160.07 N/A N/A

GF-4C502-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,492.17 25.0%  $      3,369.13 N/A N/A

GF-4C502-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,492.17 25.0%  $      3,369.13 N/A N/A

GF-4C50A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  2,021.35 25.0%  $      1,516.01 N/A N/A

GF-4C50A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  2,021.35 25.0%  $      1,516.01 N/A N/A

GF-4C50A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  2,155.07 25.0%  $      1,616.30 N/A N/A

GF-4C50A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  2,155.07 25.0%  $      1,616.30 N/A N/A

GF-4C50B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  3,540.27 25.0%  $      2,655.20 N/A N/A

3017 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

GF-4C50B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  3,540.27 25.0%  $      2,655.20 N/A N/A

GF-4C50B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,774.46 25.0%  $      2,830.85 N/A N/A

GF-4C50B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,774.46 25.0%  $      2,830.85 N/A N/A

GF-4C50C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  3,837.84 25.0%  $      2,878.38 N/A N/A

GF-4C50C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  3,837.84 25.0%  $      2,878.38 N/A N/A

GF-4C50C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  4,091.73 25.0%  $      3,068.80 N/A N/A

GF-4C50C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  4,091.73 25.0%  $      3,068.80 N/A N/A

GF-4C510-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,173.78 25.0%  $      2,380.34 N/A N/A

GF-4C510-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,173.78 25.0%  $      2,380.34 N/A N/A
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GF-4C510-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,383.73 25.0%  $      2,537.80 N/A N/A

GF-4C510-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,383.73 25.0%  $      2,537.80 N/A N/A

GF-4C511-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  4,031.33 25.0%  $      3,023.50 N/A N/A

GF-4C511-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  4,031.33 25.0%  $      3,023.50 N/A N/A

GF-4C511-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  4,298.01 25.0%  $      3,223.51 N/A N/A

GF-4C511-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  4,298.01 25.0%  $      3,223.51 N/A N/A

GF-4C512-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,384.15 25.0%  $      3,288.11 N/A N/A

GF-4C512-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,384.15 25.0%  $      3,288.11 N/A N/A

GF-4C512-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,674.18 25.0%  $      3,505.64 N/A N/A

3019 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

GF-4C512-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,674.18 25.0%  $      3,505.64 N/A N/A

GF-4C51A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  2,192.08 25.0%  $      1,644.06 N/A N/A

GF-4C51A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,192.08 25.0%  $      1,644.06 N/A N/A

GF-4C51A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  2,337.09 25.0%  $      1,752.82 N/A N/A

GF-4C51A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,337.09 25.0%  $      1,752.82 N/A N/A

GF-4C51B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLIDE

EA B  $  3,710.98 25.0%  $      2,783.24 N/A N/A

GF-4C51B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLIDE

EA B  $  3,710.98 25.0%  $      2,783.24 N/A N/A

GF-4C51B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 4

EA B  $  3,956.48 25.0%  $      2,967.36 N/A N/A

GF-4C51B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 6

EA B  $  3,956.48 25.0%  $      2,967.36 N/A N/A

GF-4C51C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLID

EA B  $  4,008.57 25.0%  $      3,006.43 N/A N/A
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GF-4C51C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLID

EA B  $  4,008.57 25.0%  $      3,006.43 N/A N/A

GF-4C51C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  4,273.75 25.0%  $      3,205.31 N/A N/A

GF-4C51C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  4,273.75 25.0%  $      3,205.31 N/A N/A

GF-4C520-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,344.50 25.0%  $      2,508.38 N/A N/A

GF-4C520-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,344.50 25.0%  $      2,508.38 N/A N/A

GF-4C520-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,565.75 25.0%  $      2,674.31 N/A N/A

GF-4C520-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,565.75 25.0%  $      2,674.31 N/A N/A

GF-4C521-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,202.04 25.0%  $      3,151.53 N/A N/A

GF-4C521-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,202.04 25.0%  $      3,151.53 N/A N/A
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GF-4C521-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,480.03 25.0%  $      3,360.02 N/A N/A

GF-4C521-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,480.03 25.0%  $      3,360.02 N/A N/A

GF-4C522-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,554.88 25.0%  $      3,416.16 N/A N/A

GF-4C522-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,554.88 25.0%  $      3,416.16 N/A N/A

GF-4C522-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,856.20 25.0%  $      3,642.15 N/A N/A

GF-4C522-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,856.20 25.0%  $      3,642.15 N/A N/A

GF-4C52A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  2,362.80 25.0%  $      1,772.10 N/A N/A

GF-4C52A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  2,362.80 25.0%  $      1,772.10 N/A N/A

GF-4C52A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  2,519.11 25.0%  $      1,889.33 N/A N/A

GF-4C52A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  2,519.11 25.0%  $      1,889.33 N/A N/A
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GF-4C52B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  3,881.71 25.0%  $      2,911.28 N/A N/A

GF-4C52B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  3,881.71 25.0%  $      2,911.28 N/A N/A

GF-4C52B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  4,138.50 25.0%  $      3,103.88 N/A N/A

GF-4C52B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  4,138.50 25.0%  $      3,103.88 N/A N/A

GF-4C52C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  4,179.28 25.0%  $      3,134.46 N/A N/A

GF-4C52C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  4,179.28 25.0%  $      3,134.46 N/A N/A

GF-4C52C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  4,455.77 25.0%  $      3,341.83 N/A N/A

GF-4C52C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 31.5" (800mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  4,455.77 25.0%  $      3,341.83 N/A N/A

GF-4D100-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,830.06 25.0%  $      2,122.55 N/A N/A
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GF-4D100-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,830.06 25.0%  $      2,122.55 N/A N/A

GF-4D100-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,971.57 25.0%  $      2,228.68 N/A N/A

GF-4D100-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,971.57 25.0%  $      2,228.68 N/A N/A

GF-4D10A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  1,907.54 25.0%  $      1,430.66 N/A N/A

GF-4D10A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  1,907.54 25.0%  $      1,430.66 N/A N/A

GF-4D10A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  2,002.92 25.0%  $      1,502.19 N/A N/A

GF-4D10A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,002.92 25.0%  $      1,502.19 N/A N/A

GF-4D110-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  2,987.12 25.0%  $      2,240.34 N/A N/A

GF-4D110-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  2,987.12 25.0%  $      2,240.34 N/A N/A

GF-4D110-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  3,136.48 25.0%  $      2,352.36 N/A N/A
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GF-4D110-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LATC

EA B  $  3,136.48 25.0%  $      2,352.36 N/A N/A

GF-4D11A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  2,064.60 25.0%  $      1,548.45 N/A N/A

GF-4D11A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,064.60 25.0%  $      1,548.45 N/A N/A

GF-4D11A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  2,167.84 25.0%  $      1,625.88 N/A N/A

GF-4D11A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,167.84 25.0%  $      1,625.88 N/A N/A

GF-4D120-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,144.18 25.0%  $      2,358.14 N/A N/A

GF-4D120-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,144.18 25.0%  $      2,358.14 N/A N/A

GF-4D120-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,301.40 25.0%  $      2,476.05 N/A N/A

GF-4D120-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,301.40 25.0%  $      2,476.05 N/A N/A

GF-4D12A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  2,221.66 25.0%  $      1,666.25 N/A N/A

GF-4D12A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,221.66 25.0%  $      1,666.25 N/A N/A
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GF-4D12A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  2,332.76 25.0%  $      1,749.57 N/A N/A

GF-4D12A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
31.5" (800mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,332.76 25.0%  $      1,749.57 N/A N/A

GF-4D200-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,830.06 25.0%  $      2,122.55 N/A N/A

GF-4D200-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,830.06 25.0%  $      2,122.55 N/A N/A

GF-4D200-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,971.57 25.0%  $      2,228.68 N/A N/A

GF-4D200-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,971.57 25.0%  $      2,228.68 N/A N/A

GF-4D20A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,907.54 25.0%  $      1,430.66 N/A N/A

GF-4D20A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,907.54 25.0%  $      1,430.66 N/A N/A

GF-4D20A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  2,002.92 25.0%  $      1,502.19 N/A N/A

GF-4D20A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  2,002.92 25.0%  $      1,502.19 N/A N/A
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GF-4D210-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,987.12 25.0%  $      2,240.34 N/A N/A

GF-4D210-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  2,987.12 25.0%  $      2,240.34 N/A N/A

GF-4D210-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,136.48 25.0%  $      2,352.36 N/A N/A

GF-4D210-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,136.48 25.0%  $      2,352.36 N/A N/A

GF-4D21A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  2,064.60 25.0%  $      1,548.45 N/A N/A

GF-4D21A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,064.60 25.0%  $      1,548.45 N/A N/A

GF-4D21A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  2,167.84 25.0%  $      1,625.88 N/A N/A

GF-4D21A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,167.84 25.0%  $      1,625.88 N/A N/A

GF-4D220-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,144.18 25.0%  $      2,358.14 N/A N/A

GF-4D220-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,144.18 25.0%  $      2,358.14 N/A N/A
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GF-4D220-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,301.40 25.0%  $      2,476.05 N/A N/A

GF-4D220-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,301.40 25.0%  $      2,476.05 N/A N/A

GF-4D22A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  2,221.66 25.0%  $      1,666.25 N/A N/A

GF-4D22A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  2,221.66 25.0%  $      1,666.25 N/A N/A

GF-4D22A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  2,332.76 25.0%  $      1,749.57 N/A N/A

GF-4D22A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
39.4" (1000mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  2,332.76 25.0%  $      1,749.57 N/A N/A

GF-4D300-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  3,160.64 25.0%  $      2,370.48 N/A N/A

GF-4D300-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  3,160.64 25.0%  $      2,370.48 N/A N/A

GF-4D300-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  3,318.67 25.0%  $      2,489.00 N/A N/A

GF-4D300-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 0 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  3,318.67 25.0%  $      2,489.00 N/A N/A

GF-4D301-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,053.87 25.0%  $      3,040.40 N/A N/A
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GF-4D301-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,053.87 25.0%  $      3,040.40 N/A N/A

GF-4D301-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,256.56 25.0%  $      3,192.42 N/A N/A

GF-4D301-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,256.56 25.0%  $      3,192.42 N/A N/A

GF-4D302-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  4,439.47 25.0%  $      3,329.60 N/A N/A

GF-4D302-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  4,439.47 25.0%  $      3,329.60 N/A N/A

GF-4D302-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  4,661.43 25.0%  $      3,496.07 N/A N/A

GF-4D302-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  4,661.43 25.0%  $      3,496.07 N/A N/A

GF-4D30A-CA
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  2,135.85 25.0%  $      1,601.89 N/A N/A

GF-4D30A-CB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  2,135.85 25.0%  $      1,601.89 N/A N/A

GF-4D30A-EA
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  2,242.64 25.0%  $      1,681.98 N/A N/A

GF-4D30A-EB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 0 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  2,242.64 25.0%  $      1,681.98 N/A N/A

GF-4D30B-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  3,670.76 25.0%  $      2,753.07 N/A N/A
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GF-4D30B-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  3,670.76 25.0%  $      2,753.07 N/A N/A

GF-4D30B-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,854.29 25.0%  $      2,890.72 N/A N/A

GF-4D30B-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  3,854.29 25.0%  $      2,890.72 N/A N/A

GF-4D30C-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - S

EA B  $  4,056.37 25.0%  $      3,042.28 N/A N/A

GF-4D30C-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  4,056.37 25.0%  $      3,042.28 N/A N/A

GF-4D30C-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  4,259.18 25.0%  $      3,194.39 N/A N/A

GF-4D30C-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 0 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  4,259.18 25.0%  $      3,194.39 N/A N/A

GF-4D310-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  3,348.44 25.0%  $      2,511.33 N/A N/A

GF-4D310-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  3,348.44 25.0%  $      2,511.33 N/A N/A

GF-4D310-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  3,515.86 25.0%  $      2,636.90 N/A N/A

GF-4D310-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 1 Side Panel, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle L

EA B  $  3,515.86 25.0%  $      2,636.90 N/A N/A
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GF-4D311-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,241.65 25.0%  $      3,181.24 N/A N/A

GF-4D311-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,241.65 25.0%  $      3,181.24 N/A N/A

GF-4D311-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,453.75 25.0%  $      3,340.31 N/A N/A

GF-4D311-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,453.75 25.0%  $      3,340.31 N/A N/A

GF-4D312-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,627.26 25.0%  $      3,470.45 N/A N/A

GF-4D312-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,627.26 25.0%  $      3,470.45 N/A N/A

GF-4D312-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,858.63 25.0%  $      3,643.97 N/A N/A

GF-4D312-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,858.63 25.0%  $      3,643.97 N/A N/A

GF-4D31A-CA
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  2,323.65 25.0%  $      1,742.74 N/A N/A

GF-4D31A-CB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  2,323.65 25.0%  $      1,742.74 N/A N/A

GF-4D31A-EA
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  2,439.82 25.0%  $      1,829.87 N/A N/A

GF-4D31A-EB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 1 Side Panel, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  2,439.82 25.0%  $      1,829.87 N/A N/A
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GF-4D31B-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sli

EA B  $  3,858.56 25.0%  $      2,893.92 N/A N/A

GF-4D31B-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sli

EA B  $  3,858.56 25.0%  $      2,893.92 N/A N/A

GF-4D31B-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  4,051.49 25.0%  $      3,038.62 N/A N/A

GF-4D31B-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White,

EA B  $  4,051.49 25.0%  $      3,038.62 N/A N/A

GF-4D31C-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  4,244.17 25.0%  $      3,183.13 N/A N/A

GF-4D31C-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  4,244.17 25.0%  $      3,183.13 N/A N/A

GF-4D31C-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  4,456.36 25.0%  $      3,342.27 N/A N/A

GF-4D31C-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 1 Side Panel, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  4,456.36 25.0%  $      3,342.27 N/A N/A

GF-4D320-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  3,536.22 25.0%  $      2,652.17 N/A N/A

GF-4D320-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  3,536.22 25.0%  $      2,652.17 N/A N/A

GF-4D320-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  3,713.04 25.0%  $      2,784.78 N/A N/A
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GF-4D320-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 2 Side Panels, Standard Top / Standard Pallet, 
Perforated Metal Front Door, Single Point Swing Handle Latch, Double 
Perforated Metal Rear Door, Two Point Swing Handle

EA B  $  3,713.04 25.0%  $      2,784.78 N/A N/A

GF-4D321-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,429.45 25.0%  $      3,322.09 N/A N/A

GF-4D321-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,429.45 25.0%  $      3,322.09 N/A N/A

GF-4D321-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,650.93 25.0%  $      3,488.20 N/A N/A

GF-4D321-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, Perforated Metal Front Door, Single Point Swing 
Handle Latch, Single Solid Metal Rear Door,

EA B  $  4,650.93 25.0%  $      3,488.20 N/A N/A

GF-4D322-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  4,815.06 25.0%  $      3,611.30 N/A N/A

GF-4D322-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  4,815.06 25.0%  $      3,611.30 N/A N/A

GF-4D322-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  5,055.82 25.0%  $      3,791.87 N/A N/A

GF-4D322-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, Perforated Metal Front Door, Single Point 
Swing Handle Latch, Single Solid Metal Rear Door

EA B  $  5,055.82 25.0%  $      3,791.87 N/A N/A

GF-4D32A-CA
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 4 - Slide

EA B  $  2,511.44 25.0%  $      1,883.58 N/A N/A

GF-4D32A-CB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Black, 6 - Slide

EA B  $  2,511.44 25.0%  $      1,883.58 N/A N/A

GF-4D32A-EA
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 4 - Slide

EA B  $  2,637.01 25.0%  $      1,977.76 N/A N/A
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GF-4D32A-EB
GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
mm) D X 52 RMU H, 2 Side Panels, No Top / Standard Pallet, No Front 
Door, No Rear Door, Glacier White, 6 - Slide

EA B  $  2,637.01 25.0%  $      1,977.76 N/A N/A

GF-4D32B-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - Sl

EA B  $  4,046.36 25.0%  $      3,034.77 N/A N/A

GF-4D32B-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - Sl

EA B  $  4,046.36 25.0%  $      3,034.77 N/A N/A

GF-4D32B-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  4,248.67 25.0%  $      3,186.50 N/A N/A

GF-4D32B-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 20-34  (508-

863 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier White

EA B  $  4,248.67 25.0%  $      3,186.50 N/A N/A

GF-4D32C-CA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 4 - S

EA B  $  4,431.95 25.0%  $      3,323.96 N/A N/A

GF-4D32C-CB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Black, 6 - S

EA B  $  4,431.95 25.0%  $      3,323.96 N/A N/A

GF-4D32C-EA

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  4,653.55 25.0%  $      3,490.16 N/A N/A

GF-4D32C-EB

GF-Series GlobalFrame Cabinet System, 27.6" (700 mm) W X 41.3" (1050 
�mm) D X 52 RMU H, 2 Side Panels, Vertical Exhaust Duct 34-60  (863-

1523 mm) / Standard Pallet, No Front Door, Single Solid Metal Rear Door, 
Single Point Swing Handle Latch, Glacier Whit

EA B  $  4,653.55 25.0%  $      3,490.16 N/A N/A

GF-4D400-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,112.33 25.0%  $      2,334.25 N/A N/A

GF-4D400-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,112.33 25.0%  $      2,334.25 N/A N/A
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GF-4D400-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,267.94 25.0%  $      2,450.96 N/A N/A

GF-4D400-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,267.94 25.0%  $      2,450.96 N/A N/A

GF-4D401-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,935.72 25.0%  $      2,951.79 N/A N/A

GF-4D401-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,935.72 25.0%  $      2,951.79 N/A N/A

GF-4D401-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,132.51 25.0%  $      3,099.38 N/A N/A

GF-4D401-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,132.51 25.0%  $      3,099.38 N/A N/A

GF-4D402-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,286.28 25.0%  $      3,214.71 N/A N/A

GF-4D402-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,286.28 25.0%  $      3,214.71 N/A N/A

GF-4D402-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,500.58 25.0%  $      3,375.44 N/A N/A
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GF-4D402-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,500.58 25.0%  $      3,375.44 N/A N/A

GF-4D40A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  2,153.37 25.0%  $      1,615.03 N/A N/A

GF-4D40A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  2,153.37 25.0%  $      1,615.03 N/A N/A

GF-4D40A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  2,261.05 25.0%  $      1,695.79 N/A N/A

GF-4D40A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  2,261.05 25.0%  $      1,695.79 N/A N/A

GF-4D40B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  3,587.44 25.0%  $      2,690.58 N/A N/A

GF-4D40B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  3,587.44 25.0%  $      2,690.58 N/A N/A

GF-4D40B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,766.83 25.0%  $      2,825.12 N/A N/A

GF-4D40B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,766.83 25.0%  $      2,825.12 N/A N/A

GF-4D40C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  3,938.00 25.0%  $      2,953.50 N/A N/A
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GF-4D40C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  3,938.00 25.0%  $      2,953.50 N/A N/A

GF-4D40C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  4,134.89 25.0%  $      3,101.17 N/A N/A

GF-4D40C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  4,134.89 25.0%  $      3,101.17 N/A N/A

GF-4D410-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,328.57 25.0%  $      2,496.43 N/A N/A

GF-4D410-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,328.57 25.0%  $      2,496.43 N/A N/A

GF-4D410-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,495.00 25.0%  $      2,621.25 N/A N/A

GF-4D410-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,495.00 25.0%  $      2,621.25 N/A N/A

GF-4D411-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  4,151.98 25.0%  $      3,113.99 N/A N/A

GF-4D411-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  4,151.98 25.0%  $      3,113.99 N/A N/A

3037 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

GF-4D411-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  4,359.57 25.0%  $      3,269.68 N/A N/A

GF-4D411-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  4,359.57 25.0%  $      3,269.68 N/A N/A

GF-4D412-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,502.52 25.0%  $      3,376.89 N/A N/A

GF-4D412-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,502.52 25.0%  $      3,376.89 N/A N/A

GF-4D412-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,727.65 25.0%  $      3,545.74 N/A N/A

GF-4D412-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,727.65 25.0%  $      3,545.74 N/A N/A

GF-4D41A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  2,369.63 25.0%  $      1,777.22 N/A N/A

GF-4D41A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,369.63 25.0%  $      1,777.22 N/A N/A

GF-4D41A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  2,488.10 25.0%  $      1,866.08 N/A N/A

GF-4D41A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,488.10 25.0%  $      1,866.08 N/A N/A

3038 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

GF-4D41B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLIDE

EA B  $  3,803.70 25.0%  $      2,852.78 N/A N/A

GF-4D41B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLIDE

EA B  $  3,803.70 25.0%  $      2,852.78 N/A N/A

GF-4D41B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 4

EA B  $  3,993.88 25.0%  $      2,995.41 N/A N/A

GF-4D41B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 6

EA B  $  3,993.88 25.0%  $      2,995.41 N/A N/A

GF-4D41C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLID

EA B  $  4,154.26 25.0%  $      3,115.70 N/A N/A

GF-4D41C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLID

EA B  $  4,154.26 25.0%  $      3,115.70 N/A N/A

GF-4D41C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  4,361.96 25.0%  $      3,271.47 N/A N/A

GF-4D41C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  4,361.96 25.0%  $      3,271.47 N/A N/A

GF-4D420-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,544.82 25.0%  $      2,658.62 N/A N/A
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GF-4D420-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,544.82 25.0%  $      2,658.62 N/A N/A

GF-4D420-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,722.07 25.0%  $      2,791.55 N/A N/A

GF-4D420-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,722.07 25.0%  $      2,791.55 N/A N/A

GF-4D421-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,368.22 25.0%  $      3,276.17 N/A N/A

GF-4D421-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,368.22 25.0%  $      3,276.17 N/A N/A

GF-4D421-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,586.63 25.0%  $      3,439.97 N/A N/A

GF-4D421-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,586.63 25.0%  $      3,439.97 N/A N/A

GF-4D422-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,718.78 25.0%  $      3,539.09 N/A N/A

GF-4D422-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,718.78 25.0%  $      3,539.09 N/A N/A
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GF-4D422-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,954.70 25.0%  $      3,716.03 N/A N/A

GF-4D422-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,954.70 25.0%  $      3,716.03 N/A N/A

GF-4D42A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  2,585.87 25.0%  $      1,939.40 N/A N/A

GF-4D42A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  2,585.87 25.0%  $      1,939.40 N/A N/A

GF-4D42A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  2,715.17 25.0%  $      2,036.38 N/A N/A

GF-4D42A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  2,715.17 25.0%  $      2,036.38 N/A N/A

GF-4D42B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  4,019.94 25.0%  $      3,014.96 N/A N/A

GF-4D42B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  4,019.94 25.0%  $      3,014.96 N/A N/A

GF-4D42B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  4,220.95 25.0%  $      3,165.71 N/A N/A

GF-4D42B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  4,220.95 25.0%  $      3,165.71 N/A N/A
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GF-4D42C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  4,370.50 25.0%  $      3,277.88 N/A N/A

GF-4D42C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  4,370.50 25.0%  $      3,277.88 N/A N/A

GF-4D42C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  4,589.01 25.0%  $      3,441.76 N/A N/A

GF-4D42C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
47.2" (1200mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  4,589.01 25.0%  $      3,441.76 N/A N/A

GF-4D500-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,873.31 25.0%  $      2,154.98 N/A N/A

GF-4D500-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  2,873.31 25.0%  $      2,154.98 N/A N/A

GF-4D500-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,016.97 25.0%  $      2,262.73 N/A N/A

GF-4D500-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,016.97 25.0%  $      2,262.73 N/A N/A

GF-4D501-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,685.33 25.0%  $      2,764.00 N/A N/A
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GF-4D501-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,685.33 25.0%  $      2,764.00 N/A N/A

GF-4D501-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,869.59 25.0%  $      2,902.19 N/A N/A

GF-4D501-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  3,869.59 25.0%  $      2,902.19 N/A N/A

GF-4D502-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,035.89 25.0%  $      3,026.92 N/A N/A

GF-4D502-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,035.89 25.0%  $      3,026.92 N/A N/A

GF-4D502-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,237.68 25.0%  $      3,178.26 N/A N/A

GF-4D502-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,237.68 25.0%  $      3,178.26 N/A N/A

GF-4D50A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  1,941.69 25.0%  $      1,456.27 N/A N/A

GF-4D50A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  1,941.69 25.0%  $      1,456.27 N/A N/A

GF-4D50A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  2,038.78 25.0%  $      1,529.09 N/A N/A
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GF-4D50A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  2,038.78 25.0%  $      1,529.09 N/A N/A

GF-4D50B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  3,337.05 25.0%  $      2,502.79 N/A N/A

GF-4D50B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  3,337.05 25.0%  $      2,502.79 N/A N/A

GF-4D50B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,503.90 25.0%  $      2,627.93 N/A N/A

GF-4D50B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,503.90 25.0%  $      2,627.93 N/A N/A

GF-4D50C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  3,687.61 25.0%  $      2,765.71 N/A N/A

GF-4D50C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  3,687.61 25.0%  $      2,765.71 N/A N/A

GF-4D50C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,871.99 25.0%  $      2,903.99 N/A N/A

GF-4D50C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 0 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,871.99 25.0%  $      2,903.99 N/A N/A
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GF-4D510-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,044.04 25.0%  $      2,283.03 N/A N/A

GF-4D510-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,044.04 25.0%  $      2,283.03 N/A N/A

GF-4D510-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,196.24 25.0%  $      2,397.18 N/A N/A

GF-4D510-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LAT

EA B  $  3,196.24 25.0%  $      2,397.18 N/A N/A

GF-4D511-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,856.06 25.0%  $      2,892.05 N/A N/A

GF-4D511-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  3,856.06 25.0%  $      2,892.05 N/A N/A

GF-4D511-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  4,048.86 25.0%  $      3,036.65 N/A N/A

GF-4D511-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, SI

EA B  $  4,048.86 25.0%  $      3,036.65 N/A N/A

GF-4D512-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,206.60 25.0%  $      3,154.95 N/A N/A
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GF-4D512-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,206.60 25.0%  $      3,154.95 N/A N/A

GF-4D512-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,416.94 25.0%  $      3,312.71 N/A N/A

GF-4D512-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, PERFORATED 
METAL FRONT DOOR, SINGLE POINT SWING HANDLE LATCH, 
SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,416.94 25.0%  $      3,312.71 N/A N/A

GF-4D51A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 - SLIDE

EA B  $  2,112.40 25.0%  $      1,584.30 N/A N/A

GF-4D51A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 - SLIDE

EA B  $  2,112.40 25.0%  $      1,584.30 N/A N/A

GF-4D51A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 4 - 
SLIDE

EA B  $  2,218.02 25.0%  $      1,663.52 N/A N/A

GF-4D51A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, NO TOP / STANDARD 
PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER WHITE, 6 - 
SLIDE

EA B  $  2,218.02 25.0%  $      1,663.52 N/A N/A

GF-4D51B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLIDE

EA B  $  3,507.78 25.0%  $      2,630.84 N/A N/A

GF-4D51B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLIDE

EA B  $  3,507.78 25.0%  $      2,630.84 N/A N/A

GF-4D51B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 4

EA B  $  3,683.17 25.0%  $      2,762.38 N/A N/A
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GF-4D51B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE, 6

EA B  $  3,683.17 25.0%  $      2,762.38 N/A N/A

GF-4D51C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 4 - SLID

EA B  $  3,858.34 25.0%  $      2,893.76 N/A N/A

GF-4D51C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, BLACK, 6 - SLID

EA B  $  3,858.34 25.0%  $      2,893.76 N/A N/A

GF-4D51C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  4,051.25 25.0%  $      3,038.44 N/A N/A

GF-4D51C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 1 SIDE PANEL, VERTICAL EXHAUST 

�DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO FRONT 
DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT SWING 
HANDLE LATCH, GLACIER WHITE,

EA B  $  4,051.25 25.0%  $      3,038.44 N/A N/A

GF-4D520-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,214.75 25.0%  $      2,411.06 N/A N/A

GF-4D520-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,214.75 25.0%  $      2,411.06 N/A N/A

GF-4D520-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,375.49 25.0%  $      2,531.62 N/A N/A

GF-4D520-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, STANDARD TOP / 
STANDARD PALLET, PERFORATED METAL FRONT DOOR, SINGLE 
POINT SWING HANDLE LATCH, DOUBLE PERFORATED METAL 
REAR DOOR, TWO POINT SWING HANDLE LA

EA B  $  3,375.49 25.0%  $      2,531.62 N/A N/A
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GF-4D521-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,026.77 25.0%  $      3,020.08 N/A N/A

GF-4D521-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,026.77 25.0%  $      3,020.08 N/A N/A

GF-4D521-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,228.12 25.0%  $      3,171.09 N/A N/A

GF-4D521-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR, S

EA B  $  4,228.12 25.0%  $      3,171.09 N/A N/A

GF-4D522-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,377.33 25.0%  $      3,283.00 N/A N/A

GF-4D522-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,377.33 25.0%  $      3,283.00 N/A N/A

GF-4D522-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,596.19 25.0%  $      3,447.14 N/A N/A

GF-4D522-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, 
PERFORATED METAL FRONT DOOR, SINGLE POINT SWING 
HANDLE LATCH, SINGLE SOLID METAL REAR DOOR,

EA B  $  4,596.19 25.0%  $      3,447.14 N/A N/A

GF-4D52A-CA
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 4 

EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A
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GF-4D52A-CB
GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, BLACK, 6 

EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

GF-4D52A-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 4 - SLIDE

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

GF-4D52A-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, NO TOP / 
STANDARD PALLET, NO FRONT DOOR, NO REAR DOOR, GLACIER 
WHITE, 6 - SLIDE

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

GF-4D52B-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLID

EA B  $  3,678.49 25.0%  $      2,758.87 N/A N/A

GF-4D52B-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLID

EA B  $  3,678.49 25.0%  $      2,758.87 N/A N/A

GF-4D52B-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,862.43 25.0%  $      2,896.82 N/A N/A

GF-4D52B-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 20-34  (508-863 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  3,862.43 25.0%  $      2,896.82 N/A N/A

GF-4D52C-CA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 4 - SLI

EA B  $  4,029.05 25.0%  $      3,021.79 N/A N/A

GF-4D52C-CB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, BLACK, 6 - SLI

EA B  $  4,029.05 25.0%  $      3,021.79 N/A N/A
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GF-4D52C-EA

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  4,230.50 25.0%  $      3,172.88 N/A N/A

GF-4D52C-EB

GF-SERIES GLOBALFRAME CABINET SYSTEM, 27.6" (700mm) W x 
43.3" (1100mm) D x 52 RMU H, 2 SIDE PANELS, VERTICAL 

�EXHAUST DUCT 34-60  (863-1523 mm) / STANDARD PALLET, NO 
FRONT DOOR, SINGLE SOLID METAL REAR DOOR, SINGLE POINT 
SWING HANDLE LATCH, GLACIER WHITE,

EA B  $  4,230.50 25.0%  $      3,172.88 N/A N/A

GT-1A200 GT-Series GlobalFrame Cabinet, Black, 23.6'' (600 mm) W x 40.3'' (1024 
mm) D x 79.3'' (2013 mm) H EA B  $  1,256.35 25.0%  $         942.26 N/A N/A

GT-1A220 GT-Series GlobalFrame Cabinet, Black, 23.6'' (600 mm) W x 40.3'' (1024 
mm) D x 79.3'' (2013 mm) H EA B  $  1,422.70 25.0%  $      1,067.03 N/A N/A

GT-1A400 GT-Series GlobalFrame Cabinet, Black, 23.6'' (600 mm) W x 48.4'' (1229 
mm) D x 79.3'' (2013 mm) H EA B  $  1,471.72 25.0%  $      1,103.79 N/A N/A

GT-1A420 GT-Series GlobalFrame Cabinet, Black, 23.6'' (600 mm) W x 48.4'' (1229 
mm) D x 79.3'' (2013 mm) H EA B  $  1,667.84 25.0%  $      1,250.88 N/A N/A

GT-1C200 GT-Series GlobalFrame Cabinet, Black, 31.5'' (800 mm) W x 40.3'' (1024 
mm) D x 79.3'' (2013 mm) H EA B  $  1,431.45 25.0%  $      1,073.59 N/A N/A

GT-1C220 GT-Series GlobalFrame Cabinet, Black, 31.5'' (800 mm) W x 40.3'' (1024 
mm) D x 79.3'' (2013 mm) H EA B  $  1,597.80 25.0%  $      1,198.35 N/A N/A

GT-1C400 GT-Series GlobalFrame Cabinet, Black, 31.5'' (800 mm) W x 48.4'' (1229 
mm) D x 79.3'' (2013 mm) H EA B  $  1,655.58 25.0%  $      1,241.69 N/A N/A

GT-1C420 GT-Series GlobalFrame Cabinet, Black, 31.5'' (800 mm) W x 48.4'' (1229 
mm) D x 79.3'' (2013 mm) H EA B  $  1,851.69 25.0%  $      1,388.77 N/A N/A

HXLOCK100 LOCK SET,WL,85AH04 EA B  $       13.77 25.0%  $           10.33 N/A N/A
HX-LOCK-205 LOCK,SPL KEY CODE EA B  $       52.45 25.0%  $           39.34 N/A N/A

IDF-A6142-711

DistributionFrame, 23.6" (600 mm) W x 39.4" (1000 mm) D x 80" (2032 
mm) H, 42 RMU, Square Punched Rails, 2 Side Panels, Single Perforated 
Metal Front Door, Single Perforated Metal Rear Door, Single Point Slide 
Latches, Vented Top Panel, Partially Assembl

EA B  $     938.98 25.0%  $         704.24 N/A N/A

IDF-A6142-712

DistributionFrame, 23.6" (600 mm) W x 39.4" (1000 mm) D x 80" (2032 
mm) H, 42 RMU, Square Punched Rails, 2 Side Panels, Single Perforated 
Metal Front Door, Single Perforated Metal Rear Door, Single Point Slide 
Latches, Vented Top Panel, Fully Assembled,

EA B  $     951.01 25.0%  $         713.26 N/A N/A

IDF-A6142-721

DistributionFrame, 23.6" (600 mm) W x 39.4" (1000 mm) D x 80" (2032 
mm) H, 42 RMU, Square Punched Rails, 2 Side Panels, Single Tempered 
Glass Front Door, Single Perforated Metal Rear Door, Single Point Slide 
Latches, Vented Top Panel, Partially Assembled

EA B  $  1,047.10 25.0%  $         785.33 N/A N/A

IDF-A6142-722

DistributionFrame, 23.6" (600 mm) W x 39.4" (1000 mm) D x 80" (2032 
mm) H, 42 RMU, Square Punched Rails, 2 Side Panels, Single Tempered 
Glass Front Door, Single Perforated Metal Rear Door, Single Point Slide 
Latches, Vented Top Panel, Fully Assembled, Bl

EA B  $  1,059.39 25.0%  $         794.54 N/A N/A
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IDF-A6642-711

DistributionFrame, 23.6" (600 mm) W x 23.6" (600 mm) D x 80" (2032 
mm) H, 42 RMU, Square Punched Rails, 2 Side Panels, Single Perforated 
Metal Front Door, Single Perforated Metal Rear Door, Single Point Slide 
Latches, Vented Top Panel, Partially Assemble

EA B  $     787.61 25.0%  $         590.71 N/A N/A

IDF-A6642-712
DistributionFrame, 23.6" (600mm) W x 23.6" (600mm) D x 42 RMU H, 2 
Side Panels, Single Perforated Metal Front Door, Single Perforated Metal 
Rear Door, Single Point Slide Latches, Fully Assembled, Black

EA B  $     798.93 25.0%  $         599.20 N/A N/A

IDF-A6642-721

DistributionFrame, 23.6" (600 mm) W x 23.6" (600 mm) D x 80" (2032 
mm) H, 42 RMU, Square Punched Rails, 2 Side Panels, Single Tempered 
Glass Front Door, Single Perforated Metal Rear Door, Single Point Slide 
Latches, Vented Top Panel, Partially Assembled

EA B  $     895.63 25.0%  $         671.72 N/A N/A

IDF-A6642-722

DistributionFrame, 23.6" (600 mm) W x 23.6" (600 mm) D x 80" (2032 
mm) H, 42 RMU, Square Punched Rails, 2 Side Panels, Single Tempered 
Glass Front Door, Single Perforated Metal Rear Door, Single Point Slide 
Latches, Vented Top Panel, Fully Assembled, Bla

EA B  $     907.32 25.0%  $         680.49 N/A N/A

IDF-A6827-711

DistributionFrame, 23.6" (600 mm) W x 31.5" (800 mm) D x 54" (1372 
mm) H, 27 RMU, Square Punched Rails, 2 Side Panels, Single Perforated 
Metal Front Door, Single Perforated Metal Rear Door, Single Point Slide 
Latches, Vented Top Panel, Partially Assemble

EA B  $     633.44 25.0%  $         475.08 N/A N/A

IDF-A6827-712

DistributionFrame, 23.6" (600 mm) W x 31.5" (800 mm) D x 54" (1372 
mm) H, 27 RMU, Square Punched Rails, 2 Side Panels, Single Perforated 
Metal Front Door, Single Perforated Metal Rear Door, Single Point Slide 
Latches, Vented Top Panel, Fully Assembled, B

EA B  $     644.76 25.0%  $         483.57 N/A N/A

IDF-A6827-721

DistributionFrame, 23.6" (600 mm) W x 31.5" (800 mm) D x 54" (1372 
mm) H, 27 RMU, Square Punched Rails, 2 Side Panels, Single Tempered 
Glass Front Door, Single Perforated Metal Rear Door, Single Point Slide 
Latches, Vented Top Panel, Partially Assembled

EA B  $     714.44 25.0%  $         535.83 N/A N/A

IDF-A6827-722

DistributionFrame, 23.6" (600 mm) W x 31.5" (800 mm) D x 54" (1372 
mm) H, 27 RMU, Square Punched Rails, 2 Side Panels, Single Tempered 
Glass Front Door, Single Perforated Metal Rear Door, Single Point Slide 
Latches, Vented Top Panel, Fully Assembled, Bla

EA B  $     726.04 25.0%  $         544.53 N/A N/A

IDF-A6842-711

DistributionFrame, 23.6" (600 mm) W x 31.5" (800 mm) D x 80" (2032 
mm) H, 42 RMU, Square Punched Rails, 2 Side Panels, Single Tempered 
Glass Front Door, Single Perforated Metal Rear Door, Single Point Slide 
Latches, Vented Top Panel, Partially Assembled

EA B  $     795.24 25.0%  $         596.43 N/A N/A

IDF-A6842-712
DistributionFrame, 23.6" (600mm) W x 31.5" (800mm) D x 42 RMU H, 2 
Side Panels, Single Perforated Metal Front Door, Single Perforated Metal 
Rear Door, Single Point Slide Latches, Fully Assembled, Black

EA B  $     805.94 25.0%  $         604.46 N/A N/A

IDF-A6842-721

DistributionFrame, 23.6" (600 mm) W x 31.5" (800 mm) D x 80" (2032 
mm) H, 42 RMU, Square Punched Rails, 2 Side Panels, Single Tempered 
Glass Front Door, Single Perforated Metal Rear Door, Single Point Slide 
Latches, Vented Top Panel, Partially Assembled

EA B  $     903.24 25.0%  $         677.43 N/A N/A
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IDF-A6842-722

DistributionFrame, 23.6" (600 mm) W x 31.5" (800 mm) D x 80" (2032 
mm) H, 42 RMU, Square Punched Rails, 2 Side Panels, Single Tempered 
Glass Front Door, Single Perforated Metal Rear Door, Single Point Slide 
Latches, Vented Top Panel, Fully Assembled, Bla

EA B  $     914.33 25.0%  $         685.75 N/A N/A

IDF-A8142-711

DistributionFrame, 31.5" (800 mm) W x 39.4" (1000 mm) D x 80" (2032 
mm) H, 42 RMU, Square Punched Rails, 2 Side Panels, Single Perforated 
Metal Front Door, Single Perforated Metal Rear Door, Single Point Slide 
Latches, Vented Top Panel, Partially Assembl

EA B  $     954.57 25.0%  $         715.93 N/A N/A

IDF-A8142-712

DistributionFrame, 31.5" (800 mm) W x 39.4" (1000 mm) D x 80" (2032 
mm) H, 42 RMU, Square Punched Rails, 2 Side Panels, Single Perforated 
Metal Front Door, Single Perforated Metal Rear Door, Single Point Slide 
Latches, Vented Top Panel, Fully Assembled,

EA B  $     965.46 25.0%  $         724.10 N/A N/A

IDF-A8142-721

DistributionFrame, 31.5" (800 mm) W x 39.4" (1000 mm) D x 80" (2032 
mm) H, 42 RMU, Square Punched Rails, 2 Side Panels, Single Tempered 
Glass Front Door, Single Perforated Metal Rear Door, Single Point Slide 
Latches, Vented Top Panel, Partially Assembled

EA B  $  1,115.12 25.0%  $         836.34 N/A N/A

IDF-A8142-722

DistributionFrame, 31.5" (800 mm) W x 39.4" (1000 mm) D x 80" (2032 
mm) H, 42 RMU, Square Punched Rails, 2 Side Panels, Single Tempered 
Glass Front Door, Single Perforated Metal Rear Door, Single Point Slide 
Latches, Vented Top Panel, Fully Assembled, Bl

EA B  $  1,126.81 25.0%  $         845.11 N/A N/A

IDF-A8842-711

DistributionFrame, 31.5" (800 mm) W x 31.5" (800 mm) D x 80" (2032 
mm) H, 42 RMU, Square Punched Rails, 2 Side Panels, Single Perforated 
Metal Front Door, Single Perforated Metal Rear Door, Single Point Slide 
Latches, Vented Top Panel, Partially Assemble

EA B  $     808.50 25.0%  $         606.38 N/A N/A

IDF-A8842-712
DistributionFrame, 31.5" (800mm) W x 31.5" (800mm) D x 42 RMU H, 2 
Side Panels, Single Perforated Metal Front Door, Single Perforated Metal 
Rear Door, Single Point Slide Latches, Fully Assembled, Black

EA B  $     818.19 25.0%  $         613.64 N/A N/A

IDF-A8842-721

DistributionFrame, 31.5" (800 mm) W x 31.5" (800 mm) D x 80" (2032 
mm) H, 42 RMU, Square Punched Rails, 2 Side Panels, Single Tempered 
Glass Front Door, Single Perforated Metal Rear Door, Single Point Slide 
Latches, Vented Top Panel, Partially Assembled

EA B  $     968.92 25.0%  $         726.69 N/A N/A

IDF-A8842-722

DistributionFrame, 31.5" (800 mm) W x 31.5" (800 mm) D x 80" (2032 
mm) H, 42 RMU, Square Punched Rails, 2 Side Panels, Single Tempered 
Glass Front Door, Single Perforated Metal Rear Door, Single Point Slide 
Latches, Vented Top Panel, Fully Assembled, Bla

EA B  $     979.54 25.0%  $         734.66 N/A N/A

KEY333 KEYS,SPARE,ENCL,333,HBL EA B  $         4.61 25.0%  $             3.46 N/A N/A
KEY3344 KEYS,SPARE,ENCL,3344,HBL EA B  $         4.61 25.0%  $             3.46 N/A N/A
LOCK-SPECIAL LOCK, SPECIAL KEY CODE EA B  $       91.94 25.0%  $           68.96 N/A N/A

M1020-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A

M1020-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A
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M1020-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M1020-111
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M1020-112
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M1020-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A

M1020-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M1020-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M1020-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A

M1020-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M1020-132

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M1020-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A

M1020-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M1020-142
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M1020-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A

M1020-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A

M1020-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

M1020-203 M-Series MegaFrame Cabinet; White EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M1020-211
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A
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M1020-212
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M1020-213 M-Series MegaFrame Cabinet; White EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A

M1020-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M1020-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M1020-223 M-Series MegaFrame Cabinet; White EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A

M1020-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M1020-232

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M1020-233 M-Series MegaFrame Cabinet; White EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A

M1020-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M1020-242
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M1020-243 M-Series MegaFrame Cabinet; White EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A

M1020-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,911.00 25.0%  $      1,433.25 N/A N/A

M1020-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,055.05 25.0%  $      1,541.29 N/A N/A

M1020-703 M-Series MegaFrame Cabinet; Black EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

M1020-711
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

M1020-712
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

M1020-713 M-Series MegaFrame Cabinet; Black EA B  $  3,555.52 25.0%  $      2,666.64 N/A N/A
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M1020-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

M1020-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

M1020-723 M-Series MegaFrame Cabinet; Black EA B  $  3,543.50 25.0%  $      2,657.63 N/A N/A

M1020-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M1020-732

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

M1020-733 M-Series MegaFrame Cabinet; Black EA B  $  3,663.53 25.0%  $      2,747.65 N/A N/A

M1020-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A

M1020-742
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

M1020-743 M-Series MegaFrame Cabinet; Black EA B  $  3,639.53 25.0%  $      2,729.65 N/A N/A

M1021-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A

M1021-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A

M1021-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M1021-111
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M1021-112
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A

M1021-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M1021-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M1021-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A
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M1021-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M1021-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M1021-132
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

M1021-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,430.79 25.0%  $      2,573.09 N/A N/A

M1021-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M1021-142
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M1021-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M1021-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A

M1021-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A

M1021-203 M-Series MegaFrame Cabinet; White EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M1021-211
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M1021-212
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A

M1021-213 M-Series MegaFrame Cabinet; White EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M1021-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M1021-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M1021-223 M-Series MegaFrame Cabinet; White EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M1021-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A
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M1021-232
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

M1021-233 M-Series MegaFrame Cabinet; White EA B  $  3,430.79 25.0%  $      2,573.09 N/A N/A

M1021-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M1021-242
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M1021-243 M-Series MegaFrame Cabinet; White EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M1021-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,514.85 25.0%  $      1,136.14 N/A N/A

M1021-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,658.91 25.0%  $      1,244.18 N/A N/A

M1021-703 M-Series MegaFrame Cabinet; Black EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A

M1021-711
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A

M1021-712
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,259.11 25.0%  $      1,694.33 N/A N/A

M1021-713 M-Series MegaFrame Cabinet; Black EA B  $  3,159.38 25.0%  $      2,369.54 N/A N/A

M1021-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M1021-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A

M1021-723 M-Series MegaFrame Cabinet; Black EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A

M1021-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M1021-732
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A

M1021-733 M-Series MegaFrame Cabinet; Black EA B  $  3,267.40 25.0%  $      2,450.55 N/A N/A
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M1021-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A

M1021-742
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M1021-743 M-Series MegaFrame Cabinet; Black EA B  $  3,243.41 25.0%  $      2,432.56 N/A N/A

M1022-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,506.01 25.0%  $      1,129.51 N/A N/A

M1022-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A

M1022-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M1022-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,506.01 25.0%  $      1,129.51 N/A N/A

M1022-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A

M1022-203 M-Series MegaFrame Cabinet; White EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M1022-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,434.27 25.0%  $      1,075.70 N/A N/A

M1022-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,514.85 25.0%  $      1,136.14 N/A N/A

M1022-703 M-Series MegaFrame Cabinet; Black EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

M1023-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A

M1023-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

M1023-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M1023-111

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M1023-112

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
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M1023-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A

M1023-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M1023-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M1023-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A

M1023-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M1023-132

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M1023-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A

M1023-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M1023-142

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M1023-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A

M1023-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A

M1023-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

M1023-203 M-Series MegaFrame Cabinet; White EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M1023-211

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M1023-212

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M1023-213 M-Series MegaFrame Cabinet; White EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A
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M1023-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M1023-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M1023-223 M-Series MegaFrame Cabinet; White EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A

M1023-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M1023-232

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M1023-233 M-Series MegaFrame Cabinet; White EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A

M1023-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M1023-242

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M1023-243 M-Series MegaFrame Cabinet; White EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A

M1023-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,911.00 25.0%  $      1,433.25 N/A N/A

M1023-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,055.05 25.0%  $      1,541.29 N/A N/A

M1023-703 M-Series MegaFrame Cabinet; Black EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

M1023-711

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

M1023-712

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

M1023-713 M-Series MegaFrame Cabinet; Black EA B  $  3,555.52 25.0%  $      2,666.64 N/A N/A

M1023-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A
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M1023-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

M1023-723 M-Series MegaFrame Cabinet; Black EA B  $  3,543.50 25.0%  $      2,657.63 N/A N/A

M1023-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M1023-732

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

M1023-733 M-Series MegaFrame Cabinet; Black EA B  $  3,663.53 25.0%  $      2,747.65 N/A N/A

M1023-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A

M1023-742

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

M1023-743 M-Series MegaFrame Cabinet; Black EA B  $  3,639.53 25.0%  $      2,729.65 N/A N/A

M1024-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A

M1024-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A

M1024-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M1024-111

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M1024-112

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A

M1024-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M1024-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M1024-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A
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M1024-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M1024-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M1024-132

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

M1024-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,430.79 25.0%  $      2,573.09 N/A N/A

M1024-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M1024-142

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M1024-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M1024-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A

M1024-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A

M1024-203 M-Series MegaFrame Cabinet; White EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M1024-211

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M1024-212

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A

M1024-213 M-Series MegaFrame Cabinet; White EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M1024-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M1024-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M1024-223 M-Series MegaFrame Cabinet; White EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A
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M1024-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M1024-232

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

M1024-233 M-Series MegaFrame Cabinet; White EA B  $  3,430.79 25.0%  $      2,573.09 N/A N/A

M1024-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M1024-242

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M1024-243 M-Series MegaFrame Cabinet; White EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M1024-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,514.85 25.0%  $      1,136.14 N/A N/A

M1024-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,658.91 25.0%  $      1,244.18 N/A N/A

M1024-703 M-Series MegaFrame Cabinet; Black EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A

M1024-711

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A

M1024-712

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,259.11 25.0%  $      1,694.33 N/A N/A

M1024-713 M-Series MegaFrame Cabinet; Black EA B  $  3,159.38 25.0%  $      2,369.54 N/A N/A

M1024-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M1024-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A

M1024-723 M-Series MegaFrame Cabinet; Black EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A
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M1024-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M1024-732

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A

M1024-733 M-Series MegaFrame Cabinet; Black EA B  $  3,267.40 25.0%  $      2,450.55 N/A N/A

M1024-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A

M1024-742

M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M1024-743 M-Series MegaFrame Cabinet; Black EA B  $  3,243.41 25.0%  $      2,432.56 N/A N/A

M1025-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,506.01 25.0%  $      1,129.51 N/A N/A

M1025-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A

M1025-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M1025-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,506.01 25.0%  $      1,129.51 N/A N/A

M1025-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A

M1025-203 M-Series MegaFrame Cabinet; White EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M1025-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,434.27 25.0%  $      1,075.70 N/A N/A

M1025-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 24"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,514.85 25.0%  $      1,136.14 N/A N/A

M1025-703 M-Series MegaFrame Cabinet; Black EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A
M102A-101 M-Series MegaFrame Cabinet; Gray EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A
M102A-102 M-Series MegaFrame Cabinet; Gray EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A
M102A-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A
M102A-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A
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M102A-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
M102A-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A
M102A-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M102A-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M102A-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A
M102A-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A
M102A-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A
M102A-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A
M102A-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M102A-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M102A-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A
M102A-201 M-Series MegaFrame Cabinet; Gray EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A
M102A-202 M-Series MegaFrame Cabinet; White EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A
M102A-203 M-Series MegaFrame Cabinet; White EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A
M102A-211 M-Series MegaFrame Cabinet; White EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A
M102A-212 M-Series MegaFrame Cabinet; White EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
M102A-213 M-Series MegaFrame Cabinet; White EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A
M102A-221 M-Series MegaFrame Cabinet; White EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M102A-222 M-Series MegaFrame Cabinet; White EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M102A-223 M-Series MegaFrame Cabinet; White EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A
M102A-231 M-Series MegaFrame Cabinet; White EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A
M102A-232 M-Series MegaFrame Cabinet; White EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A
M102A-233 M-Series MegaFrame Cabinet; White EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A
M102A-241 M-Series MegaFrame Cabinet; White EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M102A-242 M-Series MegaFrame Cabinet; White EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M102A-243 M-Series MegaFrame Cabinet; White EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A
M102A-701 M-Series MegaFrame Cabinet; Black EA B  $  1,911.00 25.0%  $      1,433.25 N/A N/A
M102A-702 M-Series MegaFrame Cabinet; Black EA B  $  2,055.05 25.0%  $      1,541.29 N/A N/A
M102A-703 M-Series MegaFrame Cabinet; Black EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A
M102A-711 M-Series MegaFrame Cabinet; Black EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A
M102A-712 M-Series MegaFrame Cabinet; Black EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A
M102A-713 M-Series MegaFrame Cabinet; Black EA B  $  3,555.52 25.0%  $      2,666.64 N/A N/A
M102A-721 M-Series MegaFrame Cabinet; Black EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A
M102A-722 M-Series MegaFrame Cabinet; Black EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A
M102A-723 M-Series MegaFrame Cabinet; Black EA B  $  3,543.50 25.0%  $      2,657.63 N/A N/A
M102A-731 M-Series MegaFrame Cabinet; Black EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A
M102A-732 M-Series MegaFrame Cabinet; Black EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A
M102A-733 M-Series MegaFrame Cabinet; Black EA B  $  3,663.53 25.0%  $      2,747.65 N/A N/A
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M102A-741 M-Series MegaFrame Cabinet; Black EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A
M102A-742 M-Series MegaFrame Cabinet; Black EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A
M102A-743 M-Series MegaFrame Cabinet; Black EA B  $  3,639.53 25.0%  $      2,729.65 N/A N/A
M102B-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A
M102B-102 M-Series MegaFrame Cabinet; Gray EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A
M102B-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
M102B-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A
M102B-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
M102B-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A
M102B-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A
M102B-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A
M102B-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A
M102B-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A
M102B-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A
M102B-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,430.79 25.0%  $      2,573.09 N/A N/A
M102B-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
M102B-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M102B-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A
M102B-201 M-Series MegaFrame Cabinet; White EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A
M102B-202 M-Series MegaFrame Cabinet; White EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A
M102B-203 M-Series MegaFrame Cabinet; White EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
M102B-211 M-Series MegaFrame Cabinet; White EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A
M102B-212 M-Series MegaFrame Cabinet; White EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
M102B-213 M-Series MegaFrame Cabinet; White EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A
M102B-221 M-Series MegaFrame Cabinet; White EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A
M102B-222 M-Series MegaFrame Cabinet; White EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A
M102B-223 M-Series MegaFrame Cabinet; White EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A
M102B-231 M-Series MegaFrame Cabinet; White EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A
M102B-232 M-Series MegaFrame Cabinet; White EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A
M102B-233 M-Series MegaFrame Cabinet; White EA B  $  3,430.79 25.0%  $      2,573.09 N/A N/A
M102B-241 M-Series MegaFrame Cabinet; White EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
M102B-242 M-Series MegaFrame Cabinet; White EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M102B-243 M-Series MegaFrame Cabinet; White EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A
M102B-701 M-Series MegaFrame Cabinet; Black EA B  $  1,514.85 25.0%  $      1,136.14 N/A N/A
M102B-702 M-Series MegaFrame Cabinet; Black EA B  $  1,658.91 25.0%  $      1,244.18 N/A N/A
M102B-703 M-Series MegaFrame Cabinet; Black EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A
M102B-711 M-Series MegaFrame Cabinet; Black EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A
M102B-712 M-Series MegaFrame Cabinet; Black EA B  $  2,259.11 25.0%  $      1,694.33 N/A N/A
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M102B-713 M-Series MegaFrame Cabinet; Black EA B  $  3,159.38 25.0%  $      2,369.54 N/A N/A
M102B-721 M-Series MegaFrame Cabinet; Black EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A
M102B-722 M-Series MegaFrame Cabinet; Black EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A
M102B-723 M-Series MegaFrame Cabinet; Black EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A
M102B-731 M-Series MegaFrame Cabinet; Black EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A
M102B-732 M-Series MegaFrame Cabinet; Black EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A
M102B-733 M-Series MegaFrame Cabinet; Black EA B  $  3,267.40 25.0%  $      2,450.55 N/A N/A
M102B-741 M-Series MegaFrame Cabinet; Black EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A
M102B-742 M-Series MegaFrame Cabinet; Black EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A
M102B-743 M-Series MegaFrame Cabinet; Black EA B  $  3,243.41 25.0%  $      2,432.56 N/A N/A
M102C-101 M-Series MegaFrame (Frame Only); Gray EA B  $  1,506.01 25.0%  $      1,129.51 N/A N/A
M102C-102 M-Series MegaFrame (Frame Only); Gray EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A
M102C-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M102C-201 M-Series MegaFrame (Frame Only); Gray EA B  $  1,506.01 25.0%  $      1,129.51 N/A N/A
M102C-202 M-Series MegaFrame (Frame Only); Gray EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A
M102C-203 M-Series MegaFrame (Frame Only); Gray EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M102C-701 M-Series MegaFrame (Frame Only); Gray EA B  $  1,434.27 25.0%  $      1,075.70 N/A N/A
M102C-702 M-Series MegaFrame (Frame Only); Gray EA B  $  1,514.85 25.0%  $      1,136.14 N/A N/A
M102C-703 M-Series MegaFrame (Frame Only); Gray EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A
M102D-101 M-Series MegaFrame Cabinet; Gray EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A
M102D-102 M-Series MegaFrame Cabinet; Gray EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A
M102D-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A
M102D-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A
M102D-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
M102D-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A
M102D-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M102D-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M102D-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A
M102D-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A
M102D-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A
M102D-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A
M102D-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M102D-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M102D-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A
M102D-201 M-Series MegaFrame Cabinet; White EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A
M102D-202 M-Series MegaFrame Cabinet; White EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A
M102D-203 M-Series MegaFrame Cabinet; White EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A
M102D-211 M-Series MegaFrame Cabinet; White EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A
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M102D-212 M-Series MegaFrame Cabinet; White EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
M102D-213 M-Series MegaFrame Cabinet; White EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A
M102D-221 M-Series MegaFrame Cabinet; White EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M102D-222 M-Series MegaFrame Cabinet; White EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M102D-223 M-Series MegaFrame Cabinet; White EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A
M102D-231 M-Series MegaFrame Cabinet; White EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A
M102D-232 M-Series MegaFrame Cabinet; White EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A
M102D-233 M-Series MegaFrame Cabinet; White EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A
M102D-241 M-Series MegaFrame Cabinet; White EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M102D-242 M-Series MegaFrame Cabinet; White EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M102D-243 M-Series MegaFrame Cabinet; White EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A
M102D-701 M-Series MegaFrame Cabinet; Black EA B  $  1,911.00 25.0%  $      1,433.25 N/A N/A
M102D-702 M-Series MegaFrame Cabinet; Black EA B  $  2,055.05 25.0%  $      1,541.29 N/A N/A
M102D-703 M-Series MegaFrame Cabinet; Black EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A
M102D-711 M-Series MegaFrame Cabinet; Black EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A
M102D-712 M-Series MegaFrame Cabinet; Black EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A
M102D-713 M-Series MegaFrame Cabinet; Black EA B  $  3,555.52 25.0%  $      2,666.64 N/A N/A
M102D-721 M-Series MegaFrame Cabinet; Black EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A
M102D-722 M-Series MegaFrame Cabinet; Black EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A
M102D-723 M-Series MegaFrame Cabinet; Black EA B  $  3,543.50 25.0%  $      2,657.63 N/A N/A
M102D-731 M-Series MegaFrame Cabinet; Black EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A
M102D-732 M-Series MegaFrame Cabinet; Black EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A
M102D-733 M-Series MegaFrame Cabinet; Black EA B  $  3,663.53 25.0%  $      2,747.65 N/A N/A
M102D-741 M-Series MegaFrame Cabinet; Black EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A
M102D-742 M-Series MegaFrame Cabinet; Black EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A
M102D-743 M-Series MegaFrame Cabinet; Black EA B  $  3,639.53 25.0%  $      2,729.65 N/A N/A
M102E-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A
M102E-102 M-Series MegaFrame Cabinet; Gray EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A
M102E-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
M102E-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A
M102E-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
M102E-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A
M102E-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A
M102E-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A
M102E-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A
M102E-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A
M102E-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A
M102E-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,430.79 25.0%  $      2,573.09 N/A N/A
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M102E-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
M102E-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M102E-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A
M102E-201 M-Series MegaFrame Cabinet; White EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A
M102E-202 M-Series MegaFrame Cabinet; White EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A
M102E-203 M-Series MegaFrame Cabinet; White EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
M102E-211 M-Series MegaFrame Cabinet; White EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A
M102E-212 M-Series MegaFrame Cabinet; White EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
M102E-213 M-Series MegaFrame Cabinet; White EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A
M102E-221 M-Series MegaFrame Cabinet; White EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A
M102E-222 M-Series MegaFrame Cabinet; White EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A
M102E-223 M-Series MegaFrame Cabinet; White EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A
M102E-231 M-Series MegaFrame Cabinet; White EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A
M102E-232 M-Series MegaFrame Cabinet; White EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A
M102E-233 M-Series MegaFrame Cabinet; White EA B  $  3,430.79 25.0%  $      2,573.09 N/A N/A
M102E-241 M-Series MegaFrame Cabinet; White EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
M102E-242 M-Series MegaFrame Cabinet; White EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M102E-243 M-Series MegaFrame Cabinet; White EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A
M102E-701 M-Series MegaFrame Cabinet; Black EA B  $  1,514.85 25.0%  $      1,136.14 N/A N/A
M102E-702 M-Series MegaFrame Cabinet; Black EA B  $  1,658.91 25.0%  $      1,244.18 N/A N/A
M102E-703 M-Series MegaFrame Cabinet; Black EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A
M102E-711 M-Series MegaFrame Cabinet; Black EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A
M102E-712 M-Series MegaFrame Cabinet; Black EA B  $  2,259.11 25.0%  $      1,694.33 N/A N/A
M102E-713 M-Series MegaFrame Cabinet; Black EA B  $  3,159.38 25.0%  $      2,369.54 N/A N/A
M102E-721 M-Series MegaFrame Cabinet; Black EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A
M102E-722 M-Series MegaFrame Cabinet; Black EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A
M102E-723 M-Series MegaFrame Cabinet; Black EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A
M102E-731 M-Series MegaFrame Cabinet; Black EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A
M102E-732 M-Series MegaFrame Cabinet; Black EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A
M102E-733 M-Series MegaFrame Cabinet; Black EA B  $  3,267.40 25.0%  $      2,450.55 N/A N/A
M102E-741 M-Series MegaFrame Cabinet; Black EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A
M102E-742 M-Series MegaFrame Cabinet; Black EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A
M102E-743 M-Series MegaFrame Cabinet; Black EA B  $  3,243.41 25.0%  $      2,432.56 N/A N/A
M102F-101 M-Series MegaFrame (Frame Only); Gray EA B  $  1,506.01 25.0%  $      1,129.51 N/A N/A
M102F-102 M-Series MegaFrame (Frame Only); Gray EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A
M102F-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M102F-201 M-Series MegaFrame (Frame Only); Gray EA B  $  1,506.01 25.0%  $      1,129.51 N/A N/A
M102F-202 M-Series MegaFrame (Frame Only); Gray EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A
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M102F-203 M-Series MegaFrame (Frame Only); Gray EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M102F-701 M-Series MegaFrame (Frame Only); Gray EA B  $  1,434.27 25.0%  $      1,075.70 N/A N/A
M102F-702 M-Series MegaFrame (Frame Only); Gray EA B  $  1,514.85 25.0%  $      1,136.14 N/A N/A
M102F-703 M-Series MegaFrame (Frame Only); Gray EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A
M102G-101 M-Series MegaFrame Cabinet; Gray EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A
M102G-102 M-Series MegaFrame Cabinet; Gray EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A
M102G-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A
M102G-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A
M102G-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
M102G-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A
M102G-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M102G-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M102G-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A
M102G-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A
M102G-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A
M102G-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A
M102G-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M102G-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M102G-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A
M102G-201 M-Series MegaFrame Cabinet; White EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A
M102G-202 M-Series MegaFrame Cabinet; White EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A
M102G-203 M-Series MegaFrame Cabinet; White EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A
M102G-211 M-Series MegaFrame Cabinet; White EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A
M102G-212 M-Series MegaFrame Cabinet; White EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
M102G-213 M-Series MegaFrame Cabinet; White EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A
M102G-221 M-Series MegaFrame Cabinet; White EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M102G-222 M-Series MegaFrame Cabinet; White EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M102G-223 M-Series MegaFrame Cabinet; White EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A
M102G-231 M-Series MegaFrame Cabinet; White EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A
M102G-232 M-Series MegaFrame Cabinet; White EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A
M102G-233 M-Series MegaFrame Cabinet; White EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A
M102G-241 M-Series MegaFrame Cabinet; White EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M102G-242 M-Series MegaFrame Cabinet; White EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M102G-243 M-Series MegaFrame Cabinet; White EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A
M102G-701 M-Series MegaFrame Cabinet; Black EA B  $  1,911.00 25.0%  $      1,433.25 N/A N/A
M102G-702 M-Series MegaFrame Cabinet; Black EA B  $  2,055.05 25.0%  $      1,541.29 N/A N/A
M102G-703 M-Series MegaFrame Cabinet; Black EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A
M102G-711 M-Series MegaFrame Cabinet; Black EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A
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M102G-712 M-Series MegaFrame Cabinet; Black EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A
M102G-713 M-Series MegaFrame Cabinet; Black EA B  $  3,555.52 25.0%  $      2,666.64 N/A N/A
M102G-721 M-Series MegaFrame Cabinet; Black EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A
M102G-722 M-Series MegaFrame Cabinet; Black EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A
M102G-723 M-Series MegaFrame Cabinet; Black EA B  $  3,543.50 25.0%  $      2,657.63 N/A N/A
M102G-731 M-Series MegaFrame Cabinet; Black EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A
M102G-732 M-Series MegaFrame Cabinet; Black EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A
M102G-733 M-Series MegaFrame Cabinet; Black EA B  $  3,663.53 25.0%  $      2,747.65 N/A N/A
M102G-741 M-Series MegaFrame Cabinet; Black EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A
M102G-742 M-Series MegaFrame Cabinet; Black EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A
M102G-743 M-Series MegaFrame Cabinet; Black EA B  $  3,639.53 25.0%  $      2,729.65 N/A N/A
M102H-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A
M102H-102 M-Series MegaFrame Cabinet; Gray EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A
M102H-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
M102H-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A
M102H-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
M102H-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A
M102H-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A
M102H-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A
M102H-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A
M102H-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A
M102H-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A
M102H-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,430.79 25.0%  $      2,573.09 N/A N/A
M102H-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
M102H-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M102H-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A
M102H-201 M-Series MegaFrame Cabinet; White EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A
M102H-202 M-Series MegaFrame Cabinet; White EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A
M102H-203 M-Series MegaFrame Cabinet; White EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
M102H-211 M-Series MegaFrame Cabinet; White EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A
M102H-212 M-Series MegaFrame Cabinet; White EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
M102H-213 M-Series MegaFrame Cabinet; White EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A
M102H-221 M-Series MegaFrame Cabinet; White EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A
M102H-222 M-Series MegaFrame Cabinet; White EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A
M102H-223 M-Series MegaFrame Cabinet; White EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A
M102H-231 M-Series MegaFrame Cabinet; White EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A
M102H-232 M-Series MegaFrame Cabinet; White EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A
M102H-233 M-Series MegaFrame Cabinet; White EA B  $  3,430.79 25.0%  $      2,573.09 N/A N/A
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M102H-241 M-Series MegaFrame Cabinet; White EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
M102H-242 M-Series MegaFrame Cabinet; White EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M102H-243 M-Series MegaFrame Cabinet; White EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A
M102H-701 M-Series MegaFrame Cabinet; Black EA B  $  1,514.85 25.0%  $      1,136.14 N/A N/A
M102H-702 M-Series MegaFrame Cabinet; Black EA B  $  1,658.91 25.0%  $      1,244.18 N/A N/A
M102H-703 M-Series MegaFrame Cabinet; Black EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A
M102H-711 M-Series MegaFrame Cabinet; Black EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A
M102H-712 M-Series MegaFrame Cabinet; Black EA B  $  2,259.11 25.0%  $      1,694.33 N/A N/A
M102H-713 M-Series MegaFrame Cabinet; Black EA B  $  3,159.38 25.0%  $      2,369.54 N/A N/A
M102H-721 M-Series MegaFrame Cabinet; Black EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A
M102H-722 M-Series MegaFrame Cabinet; Black EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A
M102H-723 M-Series MegaFrame Cabinet; Black EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A
M102H-731 M-Series MegaFrame Cabinet; Black EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A
M102H-732 M-Series MegaFrame Cabinet; Black EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A
M102H-733 M-Series MegaFrame Cabinet; Black EA B  $  3,267.40 25.0%  $      2,450.55 N/A N/A
M102H-741 M-Series MegaFrame Cabinet; Black EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A
M102H-742 M-Series MegaFrame Cabinet; Black EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A
M102H-743 M-Series MegaFrame Cabinet; Black EA B  $  3,243.41 25.0%  $      2,432.56 N/A N/A
M102J-101 M-Series MegaFrame (Frame Only); Gray EA B  $  1,506.01 25.0%  $      1,129.51 N/A N/A
M102J-102 M-Series MegaFrame (Frame Only); Gray EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A
M102J-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M102J-201 M-Series MegaFrame (Frame Only); White EA B  $  1,506.01 25.0%  $      1,129.51 N/A N/A
M102J-202 M-Series MegaFrame (Frame Only); White EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A
M102J-203 M-Series MegaFrame (Frame Only); White EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M102J-701 M-Series MegaFrame (Frame Only); Black EA B  $  1,434.27 25.0%  $      1,075.70 N/A N/A
M102J-702 M-Series MegaFrame (Frame Only); Black EA B  $  1,514.85 25.0%  $      1,136.14 N/A N/A
M102J-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

M1030-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1030-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M1030-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M1030-111
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M1030-112
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A
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M1030-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,960.15 25.0%  $      2,970.11 N/A N/A

M1030-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M1030-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M1030-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,947.54 25.0%  $      2,960.66 N/A N/A

M1030-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M1030-132

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M1030-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,073.59 25.0%  $      3,055.19 N/A N/A

M1030-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M1030-142
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M1030-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M1030-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1030-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M1030-203 M-Series MegaFrame Cabinet; White EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M1030-211
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M1030-212
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A

M1030-213 M-Series MegaFrame Cabinet; White EA B  $  3,960.15 25.0%  $      2,970.11 N/A N/A

M1030-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
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M1030-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M1030-223 M-Series MegaFrame Cabinet; White EA B  $  3,947.54 25.0%  $      2,960.66 N/A N/A

M1030-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M1030-232

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M1030-233 M-Series MegaFrame Cabinet; White EA B  $  4,073.59 25.0%  $      3,055.19 N/A N/A

M1030-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M1030-242
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M1030-243 M-Series MegaFrame Cabinet; White EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M1030-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

M1030-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

M1030-703 M-Series MegaFrame Cabinet; Black EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A

M1030-711
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A

M1030-712
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,871.30 25.0%  $      2,153.48 N/A N/A

M1030-713 M-Series MegaFrame Cabinet; Black EA B  $  3,771.57 25.0%  $      2,828.68 N/A N/A

M1030-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A

M1030-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

M1030-723 M-Series MegaFrame Cabinet; Black EA B  $  3,759.57 25.0%  $      2,819.68 N/A N/A
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M1030-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A

M1030-732

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

M1030-733 M-Series MegaFrame Cabinet; Black EA B  $  3,879.60 25.0%  $      2,909.70 N/A N/A

M1030-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M1030-742
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

M1030-743 M-Series MegaFrame Cabinet; Black EA B  $  3,855.58 25.0%  $      2,891.69 N/A N/A

M1031-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A

M1031-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M1031-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M1031-111
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A

M1031-112
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M1031-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A

M1031-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M1031-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M1031-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A

M1031-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A
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M1031-132
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M1031-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,657.67 25.0%  $      2,743.25 N/A N/A

M1031-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M1031-142
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M1031-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,632.46 25.0%  $      2,724.35 N/A N/A

M1031-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A

M1031-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M1031-203 M-Series MegaFrame Cabinet; White EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M1031-211
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A

M1031-212
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M1031-213 M-Series MegaFrame Cabinet; White EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A

M1031-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M1031-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M1031-223 M-Series MegaFrame Cabinet; White EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A

M1031-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

M1031-232
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M1031-233 M-Series MegaFrame Cabinet; White EA B  $  3,657.67 25.0%  $      2,743.25 N/A N/A
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M1031-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M1031-242
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M1031-243 M-Series MegaFrame Cabinet; White EA B  $  3,632.46 25.0%  $      2,724.35 N/A N/A

M1031-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,730.94 25.0%  $      1,298.21 N/A N/A

M1031-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,874.96 25.0%  $      1,406.22 N/A N/A

M1031-703 M-Series MegaFrame Cabinet; Black EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M1031-711
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,331.13 25.0%  $      1,748.35 N/A N/A

M1031-712
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A

M1031-713 M-Series MegaFrame Cabinet; Black EA B  $  3,375.44 25.0%  $      2,531.58 N/A N/A

M1031-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

M1031-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

M1031-723 M-Series MegaFrame Cabinet; Black EA B  $  3,363.47 25.0%  $      2,522.60 N/A N/A

M1031-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A

M1031-732
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A

M1031-733 M-Series MegaFrame Cabinet; Black EA B  $  3,483.49 25.0%  $      2,612.62 N/A N/A

M1031-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

M1031-742
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A
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M1031-743 M-Series MegaFrame Cabinet; Black EA B  $  3,459.47 25.0%  $      2,594.60 N/A N/A

M1032-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,743.38 25.0%  $      1,307.54 N/A N/A

M1032-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A

M1032-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M1032-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,743.38 25.0%  $      1,307.54 N/A N/A

M1032-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A

M1032-203 M-Series MegaFrame Cabinet; White EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M1032-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,660.37 25.0%  $      1,245.28 N/A N/A

M1032-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,730.94 25.0%  $      1,298.21 N/A N/A

M1032-703 M-Series MegaFrame Cabinet; Black EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

M1033-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1033-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M1033-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M1033-111

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M1033-112

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A

M1033-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,960.15 25.0%  $      2,970.11 N/A N/A

M1033-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M1033-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A
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M1033-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,947.54 25.0%  $      2,960.66 N/A N/A

M1033-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M1033-132

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M1033-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,073.59 25.0%  $      3,055.19 N/A N/A

M1033-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M1033-142

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M1033-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M1033-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1033-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M1033-203 M-Series MegaFrame Cabinet; White EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M1033-211

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M1033-212

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A

M1033-213 M-Series MegaFrame Cabinet; White EA B  $  3,960.15 25.0%  $      2,970.11 N/A N/A

M1033-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M1033-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M1033-223 M-Series MegaFrame Cabinet; White EA B  $  3,947.54 25.0%  $      2,960.66 N/A N/A
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M1033-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M1033-232

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M1033-233 M-Series MegaFrame Cabinet; White EA B  $  4,073.59 25.0%  $      3,055.19 N/A N/A

M1033-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M1033-242

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M1033-243 M-Series MegaFrame Cabinet; White EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M1033-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

M1033-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

M1033-703 M-Series MegaFrame Cabinet; Black EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A

M1033-711

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A

M1033-712

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,871.30 25.0%  $      2,153.48 N/A N/A

M1033-713 M-Series MegaFrame Cabinet; Black EA B  $  3,771.57 25.0%  $      2,828.68 N/A N/A

M1033-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A

M1033-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

M1033-723 M-Series MegaFrame Cabinet; Black EA B  $  3,759.57 25.0%  $      2,819.68 N/A N/A
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M1033-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A

M1033-732

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

M1033-733 M-Series MegaFrame Cabinet; Black EA B  $  3,879.60 25.0%  $      2,909.70 N/A N/A

M1033-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M1033-742

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

M1033-743 M-Series MegaFrame Cabinet; Black EA B  $  3,855.58 25.0%  $      2,891.69 N/A N/A

M1034-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A

M1034-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M1034-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M1034-111

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A

M1034-112

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M1034-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A

M1034-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M1034-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M1034-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A
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M1034-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

M1034-132

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M1034-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,657.67 25.0%  $      2,743.25 N/A N/A

M1034-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M1034-142

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M1034-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,632.46 25.0%  $      2,724.35 N/A N/A

M1034-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A

M1034-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M1034-203 M-Series MegaFrame Cabinet; White EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M1034-211

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A

M1034-212

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M1034-213 M-Series MegaFrame Cabinet; White EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A

M1034-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M1034-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M1034-223 M-Series MegaFrame Cabinet; White EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A
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M1034-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

M1034-232

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M1034-233 M-Series MegaFrame Cabinet; White EA B  $  3,657.67 25.0%  $      2,743.25 N/A N/A

M1034-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M1034-242

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M1034-243 M-Series MegaFrame Cabinet; White EA B  $  3,632.46 25.0%  $      2,724.35 N/A N/A

M1034-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,730.94 25.0%  $      1,298.21 N/A N/A

M1034-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,874.96 25.0%  $      1,406.22 N/A N/A

M1034-703 M-Series MegaFrame Cabinet; Black EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M1034-711

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,331.13 25.0%  $      1,748.35 N/A N/A

M1034-712

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A

M1034-713 M-Series MegaFrame Cabinet; Black EA B  $  3,375.44 25.0%  $      2,531.58 N/A N/A

M1034-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

M1034-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

M1034-723 M-Series MegaFrame Cabinet; Black EA B  $  3,363.47 25.0%  $      2,522.60 N/A N/A
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M1034-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A

M1034-732

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A

M1034-733 M-Series MegaFrame Cabinet; Black EA B  $  3,483.49 25.0%  $      2,612.62 N/A N/A

M1034-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

M1034-742

M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A

M1034-743 M-Series MegaFrame Cabinet; Black EA B  $  3,459.47 25.0%  $      2,594.60 N/A N/A

M1035-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,743.38 25.0%  $      1,307.54 N/A N/A

M1035-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A

M1035-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M1035-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,743.38 25.0%  $      1,307.54 N/A N/A

M1035-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A

M1035-203 M-Series MegaFrame Cabinet; White EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M1035-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,660.37 25.0%  $      1,245.28 N/A N/A

M1035-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,730.94 25.0%  $      1,298.21 N/A N/A

M1035-703 M-Series MegaFrame Cabinet; Black EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A
M103A-101 M-Series MegaFrame Cabinet; Gray EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
M103A-102 M-Series MegaFrame Cabinet; Gray EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M103A-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A
M103A-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
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M103A-112 M-Series MegaFrame Cabinet; Gray EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A
M103A-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,960.15 25.0%  $      2,970.11 N/A N/A
M103A-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M103A-122 M-Series MegaFrame Cabinet; Gray EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A
M103A-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,947.54 25.0%  $      2,960.66 N/A N/A
M103A-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A
M103A-132 M-Series MegaFrame Cabinet; Gray EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A
M103A-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,073.59 25.0%  $      3,055.19 N/A N/A
M103A-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M103A-142 M-Series MegaFrame Cabinet; Gray EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A
M103A-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A
M103A-201 M-Series MegaFrame Cabinet; White EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
M103A-202 M-Series MegaFrame Cabinet; White EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M103A-203 M-Series MegaFrame Cabinet; White EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A
M103A-211 M-Series MegaFrame Cabinet; White EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
M103A-212 M-Series MegaFrame Cabinet; White EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A
M103A-213 M-Series MegaFrame Cabinet; White EA B  $  3,960.15 25.0%  $      2,970.11 N/A N/A
M103A-221 M-Series MegaFrame Cabinet; White EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M103A-222 M-Series MegaFrame Cabinet; White EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A
M103A-223 M-Series MegaFrame Cabinet; White EA B  $  3,947.54 25.0%  $      2,960.66 N/A N/A
M103A-231 M-Series MegaFrame Cabinet; White EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A
M103A-232 M-Series MegaFrame Cabinet; White EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A
M103A-233 M-Series MegaFrame Cabinet; White EA B  $  4,073.59 25.0%  $      3,055.19 N/A N/A
M103A-241 M-Series MegaFrame Cabinet; White EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M103A-242 M-Series MegaFrame Cabinet; White EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A
M103A-243 M-Series MegaFrame Cabinet; White EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A
M103A-701 M-Series MegaFrame Cabinet; Black EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A
M103A-702 M-Series MegaFrame Cabinet; Black EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A
M103A-703 M-Series MegaFrame Cabinet; Black EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A
M103A-711 M-Series MegaFrame Cabinet; Black EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A
M103A-712 M-Series MegaFrame Cabinet; Black EA B  $  2,871.30 25.0%  $      2,153.48 N/A N/A
M103A-713 M-Series MegaFrame Cabinet; Black EA B  $  3,771.57 25.0%  $      2,828.68 N/A N/A
M103A-721 M-Series MegaFrame Cabinet; Black EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A
M103A-722 M-Series MegaFrame Cabinet; Black EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A
M103A-723 M-Series MegaFrame Cabinet; Black EA B  $  3,759.57 25.0%  $      2,819.68 N/A N/A
M103A-731 M-Series MegaFrame Cabinet; Black EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A
M103A-732 M-Series MegaFrame Cabinet; Black EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A
M103A-733 M-Series MegaFrame Cabinet; Black EA B  $  3,879.60 25.0%  $      2,909.70 N/A N/A
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M103A-741 M-Series MegaFrame Cabinet; Black EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A
M103A-742 M-Series MegaFrame Cabinet; Black EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A
M103A-743 M-Series MegaFrame Cabinet; Black EA B  $  3,855.58 25.0%  $      2,891.69 N/A N/A
M103B-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A
M103B-102 M-Series MegaFrame Cabinet; Gray EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A
M103B-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A
M103B-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A
M103B-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
M103B-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A
M103B-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A
M103B-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A
M103B-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A
M103B-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A
M103B-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
M103B-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,657.67 25.0%  $      2,743.25 N/A N/A
M103B-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M103B-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
M103B-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,632.46 25.0%  $      2,724.35 N/A N/A
M103B-201 M-Series MegaFrame Cabinet; White EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A
M103B-202 M-Series MegaFrame Cabinet; White EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A
M103B-203 M-Series MegaFrame Cabinet; White EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A
M103B-211 M-Series MegaFrame Cabinet; White EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A
M103B-212 M-Series MegaFrame Cabinet; White EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
M103B-213 M-Series MegaFrame Cabinet; White EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A
M103B-221 M-Series MegaFrame Cabinet; White EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A
M103B-222 M-Series MegaFrame Cabinet; White EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A
M103B-223 M-Series MegaFrame Cabinet; White EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A
M103B-231 M-Series MegaFrame Cabinet; White EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A
M103B-232 M-Series MegaFrame Cabinet; White EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
M103B-233 M-Series MegaFrame Cabinet; White EA B  $  3,657.67 25.0%  $      2,743.25 N/A N/A
M103B-241 M-Series MegaFrame Cabinet; White EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M103B-242 M-Series MegaFrame Cabinet; White EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
M103B-243 M-Series MegaFrame Cabinet; White EA B  $  3,632.46 25.0%  $      2,724.35 N/A N/A
M103B-701 M-Series MegaFrame Cabinet; Black EA B  $  1,730.94 25.0%  $      1,298.21 N/A N/A
M103B-702 M-Series MegaFrame Cabinet; Black EA B  $  1,874.96 25.0%  $      1,406.22 N/A N/A
M103B-703 M-Series MegaFrame Cabinet; Black EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A
M103B-711 M-Series MegaFrame Cabinet; Black EA B  $  2,331.13 25.0%  $      1,748.35 N/A N/A
M103B-712 M-Series MegaFrame Cabinet; Black EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A
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M103B-713 M-Series MegaFrame Cabinet; Black EA B  $  3,375.44 25.0%  $      2,531.58 N/A N/A
M103B-721 M-Series MegaFrame Cabinet; Black EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A
M103B-722 M-Series MegaFrame Cabinet; Black EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A
M103B-723 M-Series MegaFrame Cabinet; Black EA B  $  3,363.47 25.0%  $      2,522.60 N/A N/A
M103B-731 M-Series MegaFrame Cabinet; Black EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A
M103B-732 M-Series MegaFrame Cabinet; Black EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A
M103B-733 M-Series MegaFrame Cabinet; Black EA B  $  3,483.49 25.0%  $      2,612.62 N/A N/A
M103B-741 M-Series MegaFrame Cabinet; Black EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A
M103B-742 M-Series MegaFrame Cabinet; Black EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A
M103B-743 M-Series MegaFrame Cabinet; Black EA B  $  3,459.47 25.0%  $      2,594.60 N/A N/A
M103C-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,743.38 25.0%  $      1,307.54 N/A N/A
M103C-102 M-Series MegaFrame (Frame Only); Gray EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A
M103C-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
M103C-201 M-Series MegaFrame (Frame Only); White EA B  $  1,743.38 25.0%  $      1,307.54 N/A N/A
M103C-202 M-Series MegaFrame (Frame Only); White EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A
M103C-203 M-Series MegaFrame (Frame Only); White EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
M103C-701 M-Series MegaFrame Cabinet; Black EA B  $  1,660.37 25.0%  $      1,245.28 N/A N/A
M103C-702 M-Series MegaFrame (Frame Only); Black EA B  $  1,730.94 25.0%  $      1,298.21 N/A N/A
M103C-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A
M103D-101 M-Series MegaFrame Cabinet; Gray EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
M103D-102 M-Series MegaFrame Cabinet; Gray EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M103D-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A
M103D-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
M103D-112 M-Series MegaFrame Cabinet; Gray EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A
M103D-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,960.15 25.0%  $      2,970.11 N/A N/A
M103D-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M103D-122 M-Series MegaFrame Cabinet; Gray EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A
M103D-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,947.54 25.0%  $      2,960.66 N/A N/A
M103D-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A
M103D-132 M-Series MegaFrame Cabinet; Gray EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A
M103D-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,073.59 25.0%  $      3,055.19 N/A N/A
M103D-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M103D-142 M-Series MegaFrame Cabinet; Gray EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A
M103D-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A
M103D-201 M-Series MegaFrame Cabinet; White EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
M103D-202 M-Series MegaFrame Cabinet; White EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M103D-203 M-Series MegaFrame Cabinet; White EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A
M103D-211 M-Series MegaFrame Cabinet; White EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
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M103D-212 M-Series MegaFrame Cabinet; White EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A
M103D-213 M-Series MegaFrame Cabinet; White EA B  $  3,960.15 25.0%  $      2,970.11 N/A N/A
M103D-221 M-Series MegaFrame Cabinet; White EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M103D-222 M-Series MegaFrame Cabinet; White EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A
M103D-223 M-Series MegaFrame Cabinet; White EA B  $  3,947.54 25.0%  $      2,960.66 N/A N/A
M103D-231 M-Series MegaFrame Cabinet; White EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A
M103D-232 M-Series MegaFrame Cabinet; White EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A
M103D-233 M-Series MegaFrame Cabinet; White EA B  $  4,073.59 25.0%  $      3,055.19 N/A N/A
M103D-241 M-Series MegaFrame Cabinet; White EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M103D-242 M-Series MegaFrame Cabinet; White EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A
M103D-243 M-Series MegaFrame Cabinet; White EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A
M103D-701 M-Series MegaFrame Cabinet; Black EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A
M103D-702 M-Series MegaFrame Cabinet; Black EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A
M103D-703 M-Series MegaFrame Cabinet; Black EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A
M103D-711 M-Series MegaFrame Cabinet; Black EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A
M103D-712 M-Series MegaFrame Cabinet; Black EA B  $  2,871.30 25.0%  $      2,153.48 N/A N/A
M103D-713 M-Series MegaFrame Cabinet; Black EA B  $  3,771.57 25.0%  $      2,828.68 N/A N/A
M103D-721 M-Series MegaFrame Cabinet; Black EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A
M103D-722 M-Series MegaFrame Cabinet; Black EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A
M103D-723 M-Series MegaFrame Cabinet; Black EA B  $  3,759.57 25.0%  $      2,819.68 N/A N/A
M103D-731 M-Series MegaFrame Cabinet; Black EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A
M103D-732 M-Series MegaFrame Cabinet; Black EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A
M103D-733 M-Series MegaFrame Cabinet; Black EA B  $  3,879.60 25.0%  $      2,909.70 N/A N/A
M103D-741 M-Series MegaFrame Cabinet; Black EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A
M103D-742 M-Series MegaFrame Cabinet; Black EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A
M103D-743 M-Series MegaFrame Cabinet; Black EA B  $  3,855.58 25.0%  $      2,891.69 N/A N/A
M103E-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A
M103E-102 M-Series MegaFrame Cabinet; Gray EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A
M103E-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A
M103E-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A
M103E-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
M103E-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A
M103E-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A
M103E-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A
M103E-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A
M103E-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A
M103E-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
M103E-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,657.67 25.0%  $      2,743.25 N/A N/A
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M103E-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M103E-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
M103E-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,632.46 25.0%  $      2,724.35 N/A N/A
M103E-201 M-Series MegaFrame Cabinet; White EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A
M103E-202 M-Series MegaFrame Cabinet; White EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A
M103E-203 M-Series MegaFrame Cabinet; White EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A
M103E-211 M-Series MegaFrame Cabinet; White EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A
M103E-212 M-Series MegaFrame Cabinet; White EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
M103E-213 M-Series MegaFrame Cabinet; White EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A
M103E-221 M-Series MegaFrame Cabinet; White EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A
M103E-222 M-Series MegaFrame Cabinet; White EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A
M103E-223 M-Series MegaFrame Cabinet; White EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A
M103E-231 M-Series MegaFrame Cabinet; White EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A
M103E-232 M-Series MegaFrame Cabinet; White EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
M103E-233 M-Series MegaFrame Cabinet; White EA B  $  3,657.67 25.0%  $      2,743.25 N/A N/A
M103E-241 M-Series MegaFrame Cabinet; White EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M103E-242 M-Series MegaFrame Cabinet; White EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
M103E-243 M-Series MegaFrame Cabinet; White EA B  $  3,632.46 25.0%  $      2,724.35 N/A N/A
M103E-701 M-Series MegaFrame Cabinet; Black EA B  $  1,730.94 25.0%  $      1,298.21 N/A N/A
M103E-702 M-Series MegaFrame Cabinet; Black EA B  $  1,874.96 25.0%  $      1,406.22 N/A N/A
M103E-703 M-Series MegaFrame Cabinet; Black EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A
M103E-711 M-Series MegaFrame Cabinet; Black EA B  $  2,331.13 25.0%  $      1,748.35 N/A N/A
M103E-712 M-Series MegaFrame Cabinet; Black EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A
M103E-713 M-Series MegaFrame Cabinet; Black EA B  $  3,375.44 25.0%  $      2,531.58 N/A N/A
M103E-721 M-Series MegaFrame Cabinet; Black EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A
M103E-722 M-Series MegaFrame Cabinet; Black EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A
M103E-723 M-Series MegaFrame Cabinet; Black EA B  $  3,363.47 25.0%  $      2,522.60 N/A N/A
M103E-731 M-Series MegaFrame Cabinet; Black EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A
M103E-732 M-Series MegaFrame Cabinet; Black EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A
M103E-733 M-Series MegaFrame Cabinet; Black EA B  $  3,483.49 25.0%  $      2,612.62 N/A N/A
M103E-741 M-Series MegaFrame Cabinet; Black EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A
M103E-742 M-Series MegaFrame Cabinet; Black EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A
M103E-743 M-Series MegaFrame Cabinet; Black EA B  $  3,459.47 25.0%  $      2,594.60 N/A N/A
M103F-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,743.38 25.0%  $      1,307.54 N/A N/A
M103F-102 M-Series MegaFrame (Frame Only); Gray EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A
M103F-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
M103F-201 M-Series MegaFrame (Frame Only); White EA B  $  1,743.38 25.0%  $      1,307.54 N/A N/A
M103F-202 M-Series MegaFrame (Frame Only); White EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A
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M103F-203 M-Series MegaFrame (Frame Only); White EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
M103F-701 M-Series MegaFrame Cabinet; Black EA B  $  1,660.37 25.0%  $      1,245.28 N/A N/A
M103F-702 M-Series MegaFrame (Frame Only); Black EA B  $  1,730.94 25.0%  $      1,298.21 N/A N/A
M103F-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A
M103G-101 M-Series MegaFrame Cabinet; Gray EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
M103G-102 M-Series MegaFrame Cabinet; Gray EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M103G-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A
M103G-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
M103G-112 M-Series MegaFrame Cabinet; Gray EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A
M103G-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,960.15 25.0%  $      2,970.11 N/A N/A
M103G-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M103G-122 M-Series MegaFrame Cabinet; Gray EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A
M103G-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,947.54 25.0%  $      2,960.66 N/A N/A
M103G-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A
M103G-132 M-Series MegaFrame Cabinet; Gray EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A
M103G-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,073.59 25.0%  $      3,055.19 N/A N/A
M103G-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M103G-142 M-Series MegaFrame Cabinet; Gray EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A
M103G-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A
M103G-201 M-Series MegaFrame Cabinet; White EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
M103G-202 M-Series MegaFrame Cabinet; White EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M103G-203 M-Series MegaFrame Cabinet; White EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A
M103G-211 M-Series MegaFrame Cabinet; White EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
M103G-212 M-Series MegaFrame Cabinet; White EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A
M103G-213 M-Series MegaFrame Cabinet; White EA B  $  3,960.15 25.0%  $      2,970.11 N/A N/A
M103G-221 M-Series MegaFrame Cabinet; White EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M103G-222 M-Series MegaFrame Cabinet; White EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A
M103G-223 M-Series MegaFrame Cabinet; White EA B  $  3,947.54 25.0%  $      2,960.66 N/A N/A
M103G-231 M-Series MegaFrame Cabinet; White EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A
M103G-232 M-Series MegaFrame Cabinet; White EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A
M103G-233 M-Series MegaFrame Cabinet; White EA B  $  4,073.59 25.0%  $      3,055.19 N/A N/A
M103G-241 M-Series MegaFrame Cabinet; White EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M103G-242 M-Series MegaFrame Cabinet; White EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A
M103G-243 M-Series MegaFrame Cabinet; White EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A
M103G-701 M-Series MegaFrame Cabinet; Black EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A
M103G-702 M-Series MegaFrame Cabinet; Black EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A
M103G-703 M-Series MegaFrame Cabinet; Black EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A
M103G-711 M-Series MegaFrame Cabinet; Black EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A

3090 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M103G-712 M-Series MegaFrame Cabinet; Black EA B  $  2,871.30 25.0%  $      2,153.48 N/A N/A
M103G-713 M-Series MegaFrame Cabinet; Black EA B  $  3,771.57 25.0%  $      2,828.68 N/A N/A
M103G-721 M-Series MegaFrame Cabinet; Black EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A
M103G-722 M-Series MegaFrame Cabinet; Black EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A
M103G-723 M-Series MegaFrame Cabinet; Black EA B  $  3,759.57 25.0%  $      2,819.68 N/A N/A
M103G-731 M-Series MegaFrame Cabinet; Black EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A
M103G-732 M-Series MegaFrame Cabinet; Black EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A
M103G-733 M-Series MegaFrame Cabinet; Black EA B  $  3,879.60 25.0%  $      2,909.70 N/A N/A
M103G-741 M-Series MegaFrame Cabinet; Black EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A
M103G-742 M-Series MegaFrame Cabinet; Black EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A
M103G-743 M-Series MegaFrame Cabinet; Black EA B  $  3,855.58 25.0%  $      2,891.69 N/A N/A
M103H-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A
M103H-102 M-Series MegaFrame Cabinet; Gray EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A
M103H-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A
M103H-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A
M103H-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
M103H-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A
M103H-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A
M103H-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A
M103H-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A
M103H-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A
M103H-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
M103H-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,657.67 25.0%  $      2,743.25 N/A N/A
M103H-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M103H-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
M103H-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,632.46 25.0%  $      2,724.35 N/A N/A
M103H-201 M-Series MegaFrame Cabinet; White EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A
M103H-202 M-Series MegaFrame Cabinet; White EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A
M103H-203 M-Series MegaFrame Cabinet; White EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A
M103H-211 M-Series MegaFrame Cabinet; White EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A
M103H-212 M-Series MegaFrame Cabinet; White EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
M103H-213 M-Series MegaFrame Cabinet; White EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A
M103H-221 M-Series MegaFrame Cabinet; White EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A
M103H-222 M-Series MegaFrame Cabinet; White EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A
M103H-223 M-Series MegaFrame Cabinet; White EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A
M103H-231 M-Series MegaFrame Cabinet; White EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A
M103H-232 M-Series MegaFrame Cabinet; White EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
M103H-233 M-Series MegaFrame Cabinet; White EA B  $  3,657.67 25.0%  $      2,743.25 N/A N/A
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M103H-241 M-Series MegaFrame Cabinet; White EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M103H-242 M-Series MegaFrame Cabinet; White EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
M103H-243 M-Series MegaFrame Cabinet; White EA B  $  3,632.46 25.0%  $      2,724.35 N/A N/A
M103H-701 M-Series MegaFrame Cabinet; Black EA B  $  1,730.94 25.0%  $      1,298.21 N/A N/A
M103H-702 M-Series MegaFrame Cabinet; Black EA B  $  1,874.96 25.0%  $      1,406.22 N/A N/A
M103H-703 M-Series MegaFrame Cabinet; Black EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A
M103H-711 M-Series MegaFrame Cabinet; Black EA B  $  2,331.13 25.0%  $      1,748.35 N/A N/A
M103H-712 M-Series MegaFrame Cabinet; Black EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A
M103H-713 M-Series MegaFrame Cabinet; Black EA B  $  3,375.44 25.0%  $      2,531.58 N/A N/A
M103H-721 M-Series MegaFrame Cabinet; Black EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A
M103H-722 M-Series MegaFrame Cabinet; Black EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A
M103H-723 M-Series MegaFrame Cabinet; Black EA B  $  3,363.47 25.0%  $      2,522.60 N/A N/A
M103H-731 M-Series MegaFrame Cabinet; Black EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A
M103H-732 M-Series MegaFrame Cabinet; Black EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A
M103H-733 M-Series MegaFrame Cabinet; Black EA B  $  3,483.49 25.0%  $      2,612.62 N/A N/A
M103H-741 M-Series MegaFrame Cabinet; Black EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A
M103H-742 M-Series MegaFrame Cabinet; Black EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A
M103H-743 M-Series MegaFrame Cabinet; Black EA B  $  3,459.47 25.0%  $      2,594.60 N/A N/A
M103J-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,743.38 25.0%  $      1,307.54 N/A N/A
M103J-102 M-Series MegaFrame (Frame Only); Gray EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A
M103J-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
M103J-201 M-Series MegaFrame (Frame Only); White EA B  $  1,743.38 25.0%  $      1,307.54 N/A N/A
M103J-202 M-Series MegaFrame (Frame Only); White EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A
M103J-203 M-Series MegaFrame (Frame Only); White EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
M103J-701 M-Series MegaFrame Cabinet; Black EA B  $  1,660.37 25.0%  $      1,245.28 N/A N/A
M103J-702 M-Series MegaFrame (Frame Only); Black EA B  $  1,730.94 25.0%  $      1,298.21 N/A N/A
M103J-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

M1040-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M1040-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M1040-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,682.88 25.0%  $      2,762.16 N/A N/A

M1040-111
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M1040-112
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A
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M1040-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M1040-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M1040-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M1040-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,300.44 25.0%  $      3,225.33 N/A N/A

M1040-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M1040-132

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M1040-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,426.49 25.0%  $      3,319.87 N/A N/A

M1040-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M1040-142
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A

M1040-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,401.30 25.0%  $      3,300.98 N/A N/A

M1040-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M1040-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M1040-203 M-Series MegaFrame Cabinet; White EA B  $  3,682.88 25.0%  $      2,762.16 N/A N/A

M1040-211
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M1040-212
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M1040-213 M-Series MegaFrame Cabinet; White EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M1040-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A
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M1040-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M1040-223 M-Series MegaFrame Cabinet; White EA B  $  4,300.44 25.0%  $      3,225.33 N/A N/A

M1040-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M1040-232

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M1040-233 M-Series MegaFrame Cabinet; White EA B  $  4,426.49 25.0%  $      3,319.87 N/A N/A

M1040-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M1040-242
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A

M1040-243 M-Series MegaFrame Cabinet; White EA B  $  4,401.30 25.0%  $      3,300.98 N/A N/A

M1040-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

M1040-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

M1040-703 M-Series MegaFrame Cabinet; Black EA B  $  3,507.47 25.0%  $      2,630.60 N/A N/A

M1040-711
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,063.35 25.0%  $      2,297.51 N/A N/A

M1040-712
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,207.39 25.0%  $      2,405.54 N/A N/A

M1040-713 M-Series MegaFrame Cabinet; Black EA B  $  4,107.68 25.0%  $      3,080.76 N/A N/A

M1040-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M1040-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,195.39 25.0%  $      2,396.54 N/A N/A

M1040-723 M-Series MegaFrame Cabinet; Black EA B  $  4,095.66 25.0%  $      3,071.75 N/A N/A
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M1040-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A

M1040-732

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,315.41 25.0%  $      2,486.56 N/A N/A

M1040-733 M-Series MegaFrame Cabinet; Black EA B  $  4,215.71 25.0%  $      3,161.78 N/A N/A

M1040-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A

M1040-742
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,291.44 25.0%  $      2,468.58 N/A N/A

M1040-743 M-Series MegaFrame Cabinet; Black EA B  $  4,191.71 25.0%  $      3,143.78 N/A N/A

M1041-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M1041-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M1041-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M1041-111
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M1041-112
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M1041-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M1041-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M1041-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M1041-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A

M1041-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A
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M1041-132
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M1041-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,010.56 25.0%  $      3,007.92 N/A N/A

M1041-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M1041-142
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M1041-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A

M1041-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M1041-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M1041-203 M-Series MegaFrame Cabinet; White EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M1041-211
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M1041-212
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M1041-213 M-Series MegaFrame Cabinet; White EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M1041-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M1041-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M1041-223 M-Series MegaFrame Cabinet; White EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A

M1041-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M1041-232
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M1041-233 M-Series MegaFrame Cabinet; White EA B  $  4,010.56 25.0%  $      3,007.92 N/A N/A
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M1041-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M1041-242
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M1041-243 M-Series MegaFrame Cabinet; White EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A

M1041-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

M1041-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A

M1041-703 M-Series MegaFrame Cabinet; Black EA B  $  3,111.37 25.0%  $      2,333.53 N/A N/A

M1041-711
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M1041-712
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M1041-713 M-Series MegaFrame Cabinet; Black EA B  $  3,711.58 25.0%  $      2,783.69 N/A N/A

M1041-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

M1041-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A

M1041-723 M-Series MegaFrame Cabinet; Black EA B  $  3,699.52 25.0%  $      2,774.64 N/A N/A

M1041-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M1041-732
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,919.31 25.0%  $      2,189.48 N/A N/A

M1041-733 M-Series MegaFrame Cabinet; Black EA B  $  3,819.59 25.0%  $      2,864.69 N/A N/A

M1041-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

M1041-742
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A
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M1041-743 M-Series MegaFrame Cabinet; Black EA B  $  3,795.57 25.0%  $      2,846.68 N/A N/A

M1042-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,112.62 25.0%  $      1,584.47 N/A N/A

M1042-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M1042-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M1042-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,112.62 25.0%  $      1,584.47 N/A N/A

M1042-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M1042-203 M-Series MegaFrame Cabinet; White EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M1042-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,012.04 25.0%  $      1,509.03 N/A N/A

M1042-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

M1042-703 M-Series MegaFrame Cabinet; Black EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A

M1043-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M1043-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M1043-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,682.88 25.0%  $      2,762.16 N/A N/A

M1043-111

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M1043-112

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M1043-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M1043-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M1043-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A
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M1043-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,300.44 25.0%  $      3,225.33 N/A N/A

M1043-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M1043-132

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M1043-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,426.49 25.0%  $      3,319.87 N/A N/A

M1043-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M1043-142

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A

M1043-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,401.30 25.0%  $      3,300.98 N/A N/A

M1043-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M1043-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M1043-203 M-Series MegaFrame Cabinet; White EA B  $  3,682.88 25.0%  $      2,762.16 N/A N/A

M1043-211

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M1043-212

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M1043-213 M-Series MegaFrame Cabinet; White EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M1043-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M1043-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M1043-223 M-Series MegaFrame Cabinet; White EA B  $  4,300.44 25.0%  $      3,225.33 N/A N/A

3099 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M1043-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M1043-232

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M1043-233 M-Series MegaFrame Cabinet; White EA B  $  4,426.49 25.0%  $      3,319.87 N/A N/A

M1043-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M1043-242

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A

M1043-243 M-Series MegaFrame Cabinet; White EA B  $  4,401.30 25.0%  $      3,300.98 N/A N/A

M1043-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

M1043-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

M1043-703 M-Series MegaFrame Cabinet; Black EA B  $  3,507.47 25.0%  $      2,630.60 N/A N/A

M1043-711

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,063.35 25.0%  $      2,297.51 N/A N/A

M1043-712

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,207.39 25.0%  $      2,405.54 N/A N/A

M1043-713 M-Series MegaFrame Cabinet; Black EA B  $  4,107.68 25.0%  $      3,080.76 N/A N/A

M1043-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M1043-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,195.39 25.0%  $      2,396.54 N/A N/A

M1043-723 M-Series MegaFrame Cabinet; Black EA B  $  4,095.66 25.0%  $      3,071.75 N/A N/A
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M1043-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A

M1043-732

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,315.41 25.0%  $      2,486.56 N/A N/A

M1043-733 M-Series MegaFrame Cabinet; Black EA B  $  4,215.71 25.0%  $      3,161.78 N/A N/A

M1043-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A

M1043-742

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,291.44 25.0%  $      2,468.58 N/A N/A

M1043-743 M-Series MegaFrame Cabinet; Black EA B  $  4,191.71 25.0%  $      3,143.78 N/A N/A

M1044-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M1044-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M1044-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M1044-111

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M1044-112

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M1044-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M1044-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M1044-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M1044-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A
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M1044-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M1044-132

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M1044-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,010.56 25.0%  $      3,007.92 N/A N/A

M1044-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M1044-142

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M1044-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A

M1044-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M1044-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M1044-203 M-Series MegaFrame Cabinet; White EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M1044-211

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M1044-212

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M1044-213 M-Series MegaFrame Cabinet; White EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M1044-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M1044-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M1044-223 M-Series MegaFrame Cabinet; White EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A
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M1044-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M1044-232

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M1044-233 M-Series MegaFrame Cabinet; White EA B  $  4,010.56 25.0%  $      3,007.92 N/A N/A

M1044-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M1044-242

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M1044-243 M-Series MegaFrame Cabinet; White EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A

M1044-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

M1044-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A

M1044-703 M-Series MegaFrame Cabinet; Black EA B  $  3,111.37 25.0%  $      2,333.53 N/A N/A

M1044-711

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M1044-712

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M1044-713 M-Series MegaFrame Cabinet; Black EA B  $  3,711.58 25.0%  $      2,783.69 N/A N/A

M1044-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

M1044-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A

M1044-723 M-Series MegaFrame Cabinet; Black EA B  $  3,699.52 25.0%  $      2,774.64 N/A N/A
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M1044-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M1044-732

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,919.31 25.0%  $      2,189.48 N/A N/A

M1044-733 M-Series MegaFrame Cabinet; Black EA B  $  3,819.59 25.0%  $      2,864.69 N/A N/A

M1044-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

M1044-742

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

M1044-743 M-Series MegaFrame Cabinet; Black EA B  $  3,795.57 25.0%  $      2,846.68 N/A N/A

M1045-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,112.62 25.0%  $      1,584.47 N/A N/A

M1045-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M1045-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M1045-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,112.62 25.0%  $      1,584.47 N/A N/A

M1045-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M1045-203 M-Series MegaFrame Cabinet; White EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M1045-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,012.04 25.0%  $      1,509.03 N/A N/A

M1045-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

M1045-703 M-Series MegaFrame Cabinet; Black EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A

M104A-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A
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M104A-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M104A-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,682.88 25.0%  $      2,762.16 N/A N/A

M104A-111
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M104A-112
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M104A-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M104A-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M104A-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M104A-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,300.44 25.0%  $      3,225.33 N/A N/A

M104A-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M104A-132
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M104A-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,426.49 25.0%  $      3,319.87 N/A N/A

M104A-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M104A-142
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A

M104A-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,401.30 25.0%  $      3,300.98 N/A N/A

M104A-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M104A-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M104A-203 M-Series MegaFrame Cabinet; White EA B  $  3,682.88 25.0%  $      2,762.16 N/A N/A

M104A-211
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A
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M104A-212
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M104A-213 M-Series MegaFrame Cabinet; White EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M104A-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M104A-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M104A-223 M-Series MegaFrame Cabinet; White EA B  $  4,300.44 25.0%  $      3,225.33 N/A N/A

M104A-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M104A-232
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M104A-233 M-Series MegaFrame Cabinet; White EA B  $  4,426.49 25.0%  $      3,319.87 N/A N/A

M104A-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M104A-242
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A

M104A-243 M-Series MegaFrame Cabinet; White EA B  $  4,401.30 25.0%  $      3,300.98 N/A N/A

M104A-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

M104A-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

M104A-703 M-Series MegaFrame Cabinet; Black EA B  $  3,507.47 25.0%  $      2,630.60 N/A N/A

M104A-711
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,063.35 25.0%  $      2,297.51 N/A N/A

M104A-712
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,207.39 25.0%  $      2,405.54 N/A N/A

M104A-713 M-Series MegaFrame Cabinet; Black EA B  $  4,107.68 25.0%  $      3,080.76 N/A N/A

M104A-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A
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M104A-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,195.39 25.0%  $      2,396.54 N/A N/A

M104A-723 M-Series MegaFrame Cabinet; Black EA B  $  4,095.66 25.0%  $      3,071.75 N/A N/A

M104A-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A

M104A-732
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,315.41 25.0%  $      2,486.56 N/A N/A

M104A-733 M-Series MegaFrame Cabinet; Black EA B  $  4,215.71 25.0%  $      3,161.78 N/A N/A

M104A-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A

M104A-742
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,291.44 25.0%  $      2,468.58 N/A N/A

M104A-743 M-Series MegaFrame Cabinet; Black EA B  $  4,191.71 25.0%  $      3,143.78 N/A N/A

M104B-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M104B-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M104B-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M104B-111
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M104B-112
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M104B-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M104B-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M104B-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M104B-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A
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M104B-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M104B-132
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M104B-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,010.56 25.0%  $      3,007.92 N/A N/A

M104B-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M104B-142
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M104B-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A

M104B-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M104B-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M104B-203 M-Series MegaFrame Cabinet; White EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M104B-211
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M104B-212
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M104B-213 M-Series MegaFrame Cabinet; White EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M104B-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M104B-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M104B-223 M-Series MegaFrame Cabinet; White EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A

M104B-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M104B-232
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A
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M104B-233 M-Series MegaFrame Cabinet; White EA B  $  4,010.56 25.0%  $      3,007.92 N/A N/A

M104B-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M104B-242
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M104B-243 M-Series MegaFrame Cabinet; White EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A

M104B-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

M104B-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A

M104B-703 M-Series MegaFrame Cabinet; Black EA B  $  3,111.37 25.0%  $      2,333.53 N/A N/A

M104B-711
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M104B-712
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M104B-713 M-Series MegaFrame Cabinet; Black EA B  $  3,711.58 25.0%  $      2,783.69 N/A N/A

M104B-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

M104B-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A

M104B-723 M-Series MegaFrame Cabinet; Black EA B  $  3,699.52 25.0%  $      2,774.64 N/A N/A

M104B-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M104B-732
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,919.31 25.0%  $      2,189.48 N/A N/A

M104B-733 M-Series MegaFrame Cabinet; Black EA B  $  3,819.59 25.0%  $      2,864.69 N/A N/A

M104B-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A
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M104B-742
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

M104B-743 M-Series MegaFrame Cabinet; Black EA B  $  3,795.57 25.0%  $      2,846.68 N/A N/A

M104C-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,112.62 25.0%  $      1,584.47 N/A N/A

M104C-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M104C-103 M-Series MegaFrame (Frame Only); Gray EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M104C-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,112.62 25.0%  $      1,584.47 N/A N/A

M104C-202 M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A
M104C-203 M-Series MegaFrame (Frame Only); White EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M104C-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,012.04 25.0%  $      1,509.03 N/A N/A

M104C-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

M104C-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A

M104D-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M104D-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M104D-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,682.88 25.0%  $      2,762.16 N/A N/A

M104D-111
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M104D-112
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M104D-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M104D-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M104D-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M104D-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,300.44 25.0%  $      3,225.33 N/A N/A
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M104D-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M104D-132
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M104D-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,426.49 25.0%  $      3,319.87 N/A N/A

M104D-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M104D-142
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A

M104D-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,401.30 25.0%  $      3,300.98 N/A N/A

M104D-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M104D-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M104D-203 M-Series MegaFrame Cabinet; White EA B  $  3,682.88 25.0%  $      2,762.16 N/A N/A

M104D-211
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M104D-212
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M104D-213 M-Series MegaFrame Cabinet; White EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M104D-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M104D-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M104D-223 M-Series MegaFrame Cabinet; White EA B  $  4,300.44 25.0%  $      3,225.33 N/A N/A

M104D-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M104D-232
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A
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M104D-233 M-Series MegaFrame Cabinet; White EA B  $  4,426.49 25.0%  $      3,319.87 N/A N/A

M104D-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M104D-242
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A

M104D-243 M-Series MegaFrame Cabinet; White EA B  $  4,401.30 25.0%  $      3,300.98 N/A N/A

M104D-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

M104D-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

M104D-703 M-Series MegaFrame Cabinet; Black EA B  $  3,507.47 25.0%  $      2,630.60 N/A N/A

M104D-711
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,063.35 25.0%  $      2,297.51 N/A N/A

M104D-712
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,207.39 25.0%  $      2,405.54 N/A N/A

M104D-713 M-Series MegaFrame Cabinet; Black EA B  $  4,107.68 25.0%  $      3,080.76 N/A N/A

M104D-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M104D-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,195.39 25.0%  $      2,396.54 N/A N/A

M104D-723 M-Series MegaFrame Cabinet; Black EA B  $  4,095.66 25.0%  $      3,071.75 N/A N/A

M104D-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A

M104D-732
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,315.41 25.0%  $      2,486.56 N/A N/A

M104D-733 M-Series MegaFrame Cabinet; Black EA B  $  4,215.71 25.0%  $      3,161.78 N/A N/A

M104D-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A
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M104D-742
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,291.44 25.0%  $      2,468.58 N/A N/A

M104D-743 M-Series MegaFrame Cabinet; Black EA B  $  4,191.71 25.0%  $      3,143.78 N/A N/A

M104E-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M104E-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M104E-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M104E-111
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M104E-112
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M104E-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M104E-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M104E-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M104E-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A

M104E-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M104E-132
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M104E-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,010.56 25.0%  $      3,007.92 N/A N/A

M104E-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M104E-142
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M104E-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A

M104E-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A
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M104E-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M104E-203 M-Series MegaFrame Cabinet; White EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M104E-211
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M104E-212
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M104E-213 M-Series MegaFrame Cabinet; White EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M104E-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M104E-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M104E-223 M-Series MegaFrame Cabinet; White EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A

M104E-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M104E-232
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M104E-233 M-Series MegaFrame Cabinet; White EA B  $  4,010.56 25.0%  $      3,007.92 N/A N/A

M104E-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M104E-242
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M104E-243 M-Series MegaFrame Cabinet; White EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A

M104E-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

M104E-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A

M104E-703 M-Series MegaFrame Cabinet; Black EA B  $  3,111.37 25.0%  $      2,333.53 N/A N/A

M104E-711
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A
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M104E-712
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M104E-713 M-Series MegaFrame Cabinet; Black EA B  $  3,711.58 25.0%  $      2,783.69 N/A N/A

M104E-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

M104E-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A

M104E-723 M-Series MegaFrame Cabinet; Black EA B  $  3,699.52 25.0%  $      2,774.64 N/A N/A

M104E-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M104E-732
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,919.31 25.0%  $      2,189.48 N/A N/A

M104E-733 M-Series MegaFrame Cabinet; Black EA B  $  3,819.59 25.0%  $      2,864.69 N/A N/A

M104E-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

M104E-742
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

M104E-743 M-Series MegaFrame Cabinet; Black EA B  $  3,795.57 25.0%  $      2,846.68 N/A N/A

M104F-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,112.62 25.0%  $      1,584.47 N/A N/A

M104F-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M104F-103 M-Series MegaFrame (Frame Only); Gray EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M104F-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,112.62 25.0%  $      1,584.47 N/A N/A

M104F-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M104F-203 M-Series MegaFrame (Frame Only); White EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M104F-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,012.04 25.0%  $      1,509.03 N/A N/A
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M104F-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

M104F-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A

M104G-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M104G-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M104G-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,682.88 25.0%  $      2,762.16 N/A N/A

M104G-111
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M104G-112
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M104G-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M104G-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M104G-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M104G-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,300.44 25.0%  $      3,225.33 N/A N/A

M104G-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M104G-132

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M104G-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,426.49 25.0%  $      3,319.87 N/A N/A

M104G-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M104G-142
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A

M104G-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,401.30 25.0%  $      3,300.98 N/A N/A
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M104G-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M104G-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M104G-203 M-Series MegaFrame Cabinet; White EA B  $  3,682.88 25.0%  $      2,762.16 N/A N/A

M104G-211
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M104G-212
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M104G-213 M-Series MegaFrame Cabinet; White EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M104G-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M104G-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M104G-223 M-Series MegaFrame Cabinet; White EA B  $  4,300.44 25.0%  $      3,225.33 N/A N/A

M104G-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M104G-232

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M104G-233 M-Series MegaFrame Cabinet; White EA B  $  4,426.49 25.0%  $      3,319.87 N/A N/A

M104G-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M104G-242
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A

M104G-243 M-Series MegaFrame Cabinet; White EA B  $  4,401.30 25.0%  $      3,300.98 N/A N/A

M104G-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

M104G-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A
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M104G-703 M-Series MegaFrame Cabinet; Black EA B  $  3,507.47 25.0%  $      2,630.60 N/A N/A

M104G-711
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,063.35 25.0%  $      2,297.51 N/A N/A

M104G-712
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,207.39 25.0%  $      2,405.54 N/A N/A

M104G-713 M-Series MegaFrame Cabinet; Black EA B  $  4,107.68 25.0%  $      3,080.76 N/A N/A

M104G-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M104G-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,195.39 25.0%  $      2,396.54 N/A N/A

M104G-723 M-Series MegaFrame Cabinet; Black EA B  $  4,095.66 25.0%  $      3,071.75 N/A N/A

M104G-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A

M104G-732

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,315.41 25.0%  $      2,486.56 N/A N/A

M104G-733 M-Series MegaFrame Cabinet; Black EA B  $  4,215.71 25.0%  $      3,161.78 N/A N/A

M104G-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A

M104G-742
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,291.44 25.0%  $      2,468.58 N/A N/A

M104G-743 M-Series MegaFrame Cabinet; Black EA B  $  4,191.71 25.0%  $      3,143.78 N/A N/A

M104H-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M104H-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M104H-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M104H-111
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
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M104H-112
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M104H-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M104H-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M104H-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M104H-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A

M104H-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M104H-132
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M104H-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,010.56 25.0%  $      3,007.92 N/A N/A

M104H-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M104H-142
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M104H-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A

M104H-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M104H-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M104H-203 M-Series MegaFrame Cabinet; White EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M104H-211
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M104H-212
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M104H-213 M-Series MegaFrame Cabinet; White EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M104H-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
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M104H-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M104H-223 M-Series MegaFrame Cabinet; White EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A

M104H-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M104H-232
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M104H-233 M-Series MegaFrame Cabinet; White EA B  $  4,010.56 25.0%  $      3,007.92 N/A N/A

M104H-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M104H-242
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M104H-243 M-Series MegaFrame Cabinet; White EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A

M104H-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

M104H-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A

M104H-703 M-Series MegaFrame Cabinet; Black EA B  $  3,111.37 25.0%  $      2,333.53 N/A N/A

M104H-711
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M104H-712
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M104H-713 M-Series MegaFrame Cabinet; Black EA B  $  3,711.58 25.0%  $      2,783.69 N/A N/A

M104H-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

M104H-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A

M104H-723 M-Series MegaFrame Cabinet; Black EA B  $  3,699.52 25.0%  $      2,774.64 N/A N/A
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M104H-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M104H-732
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,919.31 25.0%  $      2,189.48 N/A N/A

M104H-733 M-Series MegaFrame Cabinet; Black EA B  $  3,819.59 25.0%  $      2,864.69 N/A N/A

M104H-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

M104H-742
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

M104H-743 M-Series MegaFrame Cabinet; Black EA B  $  3,795.57 25.0%  $      2,846.68 N/A N/A

M104J-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,112.62 25.0%  $      1,584.47 N/A N/A

M104J-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M104J-103 M-Series MegaFrame (Frame Only); Gray EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M104J-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,112.62 25.0%  $      1,584.47 N/A N/A

M104J-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M104J-203 M-Series MegaFrame (Frame Only); White EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M104J-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,012.04 25.0%  $      1,509.03 N/A N/A

M104J-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

M104J-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A

M1050-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M1050-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M1050-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A
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M1050-111
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M1050-112
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M1050-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,187.03 25.0%  $      3,140.27 N/A N/A

M1050-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M1050-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M1050-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,174.40 25.0%  $      3,130.80 N/A N/A

M1050-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M1050-132

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M1050-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,300.44 25.0%  $      3,225.33 N/A N/A

M1050-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M1050-142
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M1050-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M1050-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M1050-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M1050-203 M-Series MegaFrame Cabinet; White EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A

M1050-211
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M1050-212
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A
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M1050-213 M-Series MegaFrame Cabinet; White EA B  $  4,187.03 25.0%  $      3,140.27 N/A N/A

M1050-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M1050-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M1050-223 M-Series MegaFrame Cabinet; White EA B  $  4,174.40 25.0%  $      3,130.80 N/A N/A

M1050-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M1050-232

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M1050-233 M-Series MegaFrame Cabinet; White EA B  $  4,300.44 25.0%  $      3,225.33 N/A N/A

M1050-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M1050-242
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M1050-243 M-Series MegaFrame Cabinet; White EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M1050-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M1050-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

M1050-703 M-Series MegaFrame Cabinet; Black EA B  $  3,387.45 25.0%  $      2,540.59 N/A N/A

M1050-711
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,943.33 25.0%  $      2,207.50 N/A N/A

M1050-712
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,087.39 25.0%  $      2,315.54 N/A N/A

M1050-713 M-Series MegaFrame Cabinet; Black EA B  $  3,987.64 25.0%  $      2,990.73 N/A N/A

M1050-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A
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M1050-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

M1050-723 M-Series MegaFrame Cabinet; Black EA B  $  3,975.65 25.0%  $      2,981.74 N/A N/A

M1050-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M1050-732

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,195.39 25.0%  $      2,396.54 N/A N/A

M1050-733 M-Series MegaFrame Cabinet; Black EA B  $  4,095.66 25.0%  $      3,071.75 N/A N/A

M1050-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

M1050-742
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A

M1050-743 M-Series MegaFrame Cabinet; Black EA B  $  4,071.67 25.0%  $      3,053.75 N/A N/A

M1051-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M1051-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,195.62 25.0%  $      1,646.72 N/A N/A

M1051-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A

M1051-111
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M1051-112
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M1051-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M1051-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M1051-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M1051-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,758.50 25.0%  $      2,818.88 N/A N/A
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M1051-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M1051-132
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M1051-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A

M1051-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M1051-142
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M1051-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M1051-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M1051-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,195.62 25.0%  $      1,646.72 N/A N/A

M1051-203 M-Series MegaFrame Cabinet; White EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A

M1051-211
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M1051-212
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M1051-213 M-Series MegaFrame Cabinet; White EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M1051-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M1051-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M1051-223 M-Series MegaFrame Cabinet; White EA B  $  3,758.50 25.0%  $      2,818.88 N/A N/A

M1051-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M1051-232
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A
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M1051-233 M-Series MegaFrame Cabinet; White EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A

M1051-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M1051-242
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M1051-243 M-Series MegaFrame Cabinet; White EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M1051-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,947.01 25.0%  $      1,460.26 N/A N/A

M1051-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,091.07 25.0%  $      1,568.30 N/A N/A

M1051-703 M-Series MegaFrame Cabinet; Black EA B  $  2,991.34 25.0%  $      2,243.51 N/A N/A

M1051-711
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

M1051-712
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

M1051-713 M-Series MegaFrame Cabinet; Black EA B  $  3,591.52 25.0%  $      2,693.64 N/A N/A

M1051-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

M1051-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

M1051-723 M-Series MegaFrame Cabinet; Black EA B  $  3,579.52 25.0%  $      2,684.64 N/A N/A

M1051-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

M1051-732
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A

M1051-733 M-Series MegaFrame Cabinet; Black EA B  $  3,699.52 25.0%  $      2,774.64 N/A N/A

M1051-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A
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M1051-742
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M1051-743 M-Series MegaFrame Cabinet; Black EA B  $  3,675.52 25.0%  $      2,756.64 N/A N/A

M1052-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,980.76 25.0%  $      1,485.57 N/A N/A

M1052-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M1052-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M1052-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,980.76 25.0%  $      1,485.57 N/A N/A

M1052-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M1052-203 M-Series MegaFrame Cabinet; White EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M1052-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,886.44 25.0%  $      1,414.83 N/A N/A

M1052-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,947.01 25.0%  $      1,460.26 N/A N/A

M1052-703 M-Series MegaFrame Cabinet; Black EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A

M1053-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M1053-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M1053-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A

M1053-111

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M1053-112

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M1053-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,187.03 25.0%  $      3,140.27 N/A N/A

M1053-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A
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M1053-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M1053-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,174.40 25.0%  $      3,130.80 N/A N/A

M1053-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M1053-132

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M1053-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,300.44 25.0%  $      3,225.33 N/A N/A

M1053-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M1053-142

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M1053-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M1053-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M1053-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M1053-203 M-Series MegaFrame Cabinet; White EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A

M1053-211

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M1053-212

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M1053-213 M-Series MegaFrame Cabinet; White EA B  $  4,187.03 25.0%  $      3,140.27 N/A N/A

M1053-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M1053-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

3128 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M1053-223 M-Series MegaFrame Cabinet; White EA B  $  4,174.40 25.0%  $      3,130.80 N/A N/A

M1053-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M1053-232

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M1053-233 M-Series MegaFrame Cabinet; White EA B  $  4,300.44 25.0%  $      3,225.33 N/A N/A

M1053-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M1053-242

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M1053-243 M-Series MegaFrame Cabinet; White EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M1053-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M1053-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

M1053-703 M-Series MegaFrame Cabinet; Black EA B  $  3,387.45 25.0%  $      2,540.59 N/A N/A

M1053-711

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,943.33 25.0%  $      2,207.50 N/A N/A

M1053-712

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,087.39 25.0%  $      2,315.54 N/A N/A

M1053-713 M-Series MegaFrame Cabinet; Black EA B  $  3,987.64 25.0%  $      2,990.73 N/A N/A

M1053-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

M1053-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

M1053-723 M-Series MegaFrame Cabinet; Black EA B  $  3,975.65 25.0%  $      2,981.74 N/A N/A
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M1053-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M1053-732

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,195.39 25.0%  $      2,396.54 N/A N/A

M1053-733 M-Series MegaFrame Cabinet; Black EA B  $  4,095.66 25.0%  $      3,071.75 N/A N/A

M1053-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

M1053-742

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A

M1053-743 M-Series MegaFrame Cabinet; Black EA B  $  4,071.67 25.0%  $      3,053.75 N/A N/A

M1054-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M1054-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,195.62 25.0%  $      1,646.72 N/A N/A

M1054-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A

M1054-111

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M1054-112

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M1054-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M1054-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M1054-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M1054-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,758.50 25.0%  $      2,818.88 N/A N/A
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M1054-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M1054-132

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M1054-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A

M1054-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M1054-142

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M1054-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M1054-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M1054-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,195.62 25.0%  $      1,646.72 N/A N/A

M1054-203 M-Series MegaFrame Cabinet; White EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A

M1054-211

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M1054-212

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M1054-213 M-Series MegaFrame Cabinet; White EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M1054-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M1054-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M1054-223 M-Series MegaFrame Cabinet; White EA B  $  3,758.50 25.0%  $      2,818.88 N/A N/A
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M1054-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M1054-232

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M1054-233 M-Series MegaFrame Cabinet; White EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A

M1054-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M1054-242

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M1054-243 M-Series MegaFrame Cabinet; White EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M1054-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,947.01 25.0%  $      1,460.26 N/A N/A

M1054-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,091.07 25.0%  $      1,568.30 N/A N/A

M1054-703 M-Series MegaFrame Cabinet; Black EA B  $  2,991.34 25.0%  $      2,243.51 N/A N/A

M1054-711

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

M1054-712

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

M1054-713 M-Series MegaFrame Cabinet; Black EA B  $  3,591.52 25.0%  $      2,693.64 N/A N/A

M1054-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

M1054-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

M1054-723 M-Series MegaFrame Cabinet; Black EA B  $  3,579.52 25.0%  $      2,684.64 N/A N/A
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M1054-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

M1054-732

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A

M1054-733 M-Series MegaFrame Cabinet; Black EA B  $  3,699.52 25.0%  $      2,774.64 N/A N/A

M1054-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

M1054-742

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M1054-743 M-Series MegaFrame Cabinet; Black EA B  $  3,675.52 25.0%  $      2,756.64 N/A N/A

M1055-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,980.76 25.0%  $      1,485.57 N/A N/A

M1055-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M1055-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M1055-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,980.76 25.0%  $      1,485.57 N/A N/A

M1055-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M1055-203 M-Series MegaFrame Cabinet; White EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M1055-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,886.44 25.0%  $      1,414.83 N/A N/A

M1055-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,947.01 25.0%  $      1,460.26 N/A N/A

M1055-703 M-Series MegaFrame Cabinet; Black EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A

M105A-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
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M105A-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M105A-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A

M105A-111
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M105A-112
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M105A-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,187.03 25.0%  $      3,140.27 N/A N/A

M105A-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M105A-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M105A-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,174.40 25.0%  $      3,130.80 N/A N/A

M105A-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M105A-132
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M105A-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,300.44 25.0%  $      3,225.33 N/A N/A

M105A-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M105A-142
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M105A-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M105A-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M105A-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M105A-203 M-Series MegaFrame Cabinet; White EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A

M105A-211
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A
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M105A-212
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M105A-213 M-Series MegaFrame Cabinet; White EA B  $  4,187.03 25.0%  $      3,140.27 N/A N/A

M105A-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M105A-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M105A-223 M-Series MegaFrame Cabinet; White EA B  $  4,174.40 25.0%  $      3,130.80 N/A N/A

M105A-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M105A-232
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M105A-233 M-Series MegaFrame Cabinet; White EA B  $  4,300.44 25.0%  $      3,225.33 N/A N/A

M105A-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M105A-242
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M105A-243 M-Series MegaFrame Cabinet; White EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M105A-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M105A-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

M105A-703 M-Series MegaFrame Cabinet; Black EA B  $  3,387.45 25.0%  $      2,540.59 N/A N/A

M105A-711
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,943.33 25.0%  $      2,207.50 N/A N/A

M105A-712
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,087.39 25.0%  $      2,315.54 N/A N/A

M105A-713 M-Series MegaFrame Cabinet; Black EA B  $  3,987.64 25.0%  $      2,990.73 N/A N/A

M105A-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A
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M105A-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

M105A-723 M-Series MegaFrame Cabinet; Black EA B  $  3,975.65 25.0%  $      2,981.74 N/A N/A

M105A-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M105A-732
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,195.39 25.0%  $      2,396.54 N/A N/A

M105A-733 M-Series MegaFrame Cabinet; Black EA B  $  4,095.66 25.0%  $      3,071.75 N/A N/A

M105A-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

M105A-742
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A

M105A-743 M-Series MegaFrame Cabinet; Black EA B  $  4,071.67 25.0%  $      3,053.75 N/A N/A

M105B-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M105B-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,195.62 25.0%  $      1,646.72 N/A N/A

M105B-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A

M105B-111
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M105B-112
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M105B-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M105B-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M105B-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M105B-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,758.50 25.0%  $      2,818.88 N/A N/A
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M105B-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M105B-132
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M105B-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A

M105B-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M105B-142
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M105B-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M105B-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M105B-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,195.62 25.0%  $      1,646.72 N/A N/A

M105B-203 M-Series MegaFrame Cabinet; White EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A

M105B-211
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M105B-212
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M105B-213 M-Series MegaFrame Cabinet; White EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M105B-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M105B-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M105B-223 M-Series MegaFrame Cabinet; White EA B  $  3,758.50 25.0%  $      2,818.88 N/A N/A

M105B-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M105B-232
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A
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M105B-233 M-Series MegaFrame Cabinet; White EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A

M105B-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M105B-242
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M105B-243 M-Series MegaFrame Cabinet; White EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M105B-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,947.01 25.0%  $      1,460.26 N/A N/A

M105B-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,091.07 25.0%  $      1,568.30 N/A N/A

M105B-703 M-Series MegaFrame Cabinet; Black EA B  $  2,991.34 25.0%  $      2,243.51 N/A N/A

M105B-711
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

M105B-712
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

M105B-713 M-Series MegaFrame Cabinet; Black EA B  $  3,591.52 25.0%  $      2,693.64 N/A N/A

M105B-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

M105B-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

M105B-723 M-Series MegaFrame Cabinet; Black EA B  $  3,579.52 25.0%  $      2,684.64 N/A N/A

M105B-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

M105B-732
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A

M105B-733 M-Series MegaFrame Cabinet; Black EA B  $  3,699.52 25.0%  $      2,774.64 N/A N/A

M105B-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A
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M105B-742
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M105B-743 M-Series MegaFrame Cabinet; Black EA B  $  3,675.52 25.0%  $      2,756.64 N/A N/A

M105C-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,980.76 25.0%  $      1,485.57 N/A N/A

M105C-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M105C-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M105C-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,980.76 25.0%  $      1,485.57 N/A N/A

M105C-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M105C-203 M-Series MegaFrame (Frame Only); White EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M105C-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,886.44 25.0%  $      1,414.83 N/A N/A

M105C-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,947.01 25.0%  $      1,460.26 N/A N/A

M105C-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A

M105D-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M105D-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M105D-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A

M105D-111
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M105D-112
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M105D-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,187.03 25.0%  $      3,140.27 N/A N/A

M105D-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A
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M105D-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M105D-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,174.40 25.0%  $      3,130.80 N/A N/A

M105D-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M105D-132
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M105D-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,300.44 25.0%  $      3,225.33 N/A N/A

M105D-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M105D-142
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M105D-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M105D-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M105D-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M105D-203 M-Series MegaFrame Cabinet; White EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A

M105D-211
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M105D-212
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M105D-213 M-Series MegaFrame Cabinet; White EA B  $  4,187.03 25.0%  $      3,140.27 N/A N/A

M105D-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M105D-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M105D-223 M-Series MegaFrame Cabinet; White EA B  $  4,174.40 25.0%  $      3,130.80 N/A N/A
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M105D-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M105D-232
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M105D-233 M-Series MegaFrame Cabinet; White EA B  $  4,300.44 25.0%  $      3,225.33 N/A N/A

M105D-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M105D-242
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M105D-243 M-Series MegaFrame Cabinet; White EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M105D-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M105D-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

M105D-703 M-Series MegaFrame Cabinet; Black EA B  $  3,387.45 25.0%  $      2,540.59 N/A N/A

M105D-711
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,943.33 25.0%  $      2,207.50 N/A N/A

M105D-712
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,087.39 25.0%  $      2,315.54 N/A N/A

M105D-713 M-Series MegaFrame Cabinet; Black EA B  $  3,987.64 25.0%  $      2,990.73 N/A N/A

M105D-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

M105D-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

M105D-723 M-Series MegaFrame Cabinet; Black EA B  $  3,975.65 25.0%  $      2,981.74 N/A N/A

M105D-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M105D-732
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,195.39 25.0%  $      2,396.54 N/A N/A
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M105D-733 M-Series MegaFrame Cabinet; Black EA B  $  4,095.66 25.0%  $      3,071.75 N/A N/A

M105D-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

M105D-742
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A

M105D-743 M-Series MegaFrame Cabinet; Black EA B  $  4,071.67 25.0%  $      3,053.75 N/A N/A

M105E-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M105E-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,195.62 25.0%  $      1,646.72 N/A N/A

M105E-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A

M105E-111
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M105E-112
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M105E-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M105E-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M105E-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M105E-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,758.50 25.0%  $      2,818.88 N/A N/A

M105E-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M105E-132
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M105E-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A

M105E-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
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M105E-142
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M105E-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M105E-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M105E-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,195.62 25.0%  $      1,646.72 N/A N/A

M105E-203 M-Series MegaFrame Cabinet; White EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A

M105E-211
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M105E-212
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M105E-213 M-Series MegaFrame Cabinet; White EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M105E-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M105E-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M105E-223 M-Series MegaFrame Cabinet; White EA B  $  3,758.50 25.0%  $      2,818.88 N/A N/A

M105E-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M105E-232
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M105E-233 M-Series MegaFrame Cabinet; White EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A

M105E-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M105E-242
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M105E-243 M-Series MegaFrame Cabinet; White EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M105E-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,947.01 25.0%  $      1,460.26 N/A N/A
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M105E-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,091.07 25.0%  $      1,568.30 N/A N/A

M105E-703 M-Series MegaFrame Cabinet; Black EA B  $  2,991.34 25.0%  $      2,243.51 N/A N/A

M105E-711
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

M105E-712
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

M105E-713 M-Series MegaFrame Cabinet; Black EA B  $  3,591.52 25.0%  $      2,693.64 N/A N/A

M105E-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

M105E-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

M105E-723 M-Series MegaFrame Cabinet; Black EA B  $  3,579.52 25.0%  $      2,684.64 N/A N/A

M105E-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

M105E-732
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A

M105E-733 M-Series MegaFrame Cabinet; Black EA B  $  3,699.52 25.0%  $      2,774.64 N/A N/A

M105E-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

M105E-742
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M105E-743 M-Series MegaFrame Cabinet; Black EA B  $  3,675.52 25.0%  $      2,756.64 N/A N/A

M105F-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,980.76 25.0%  $      1,485.57 N/A N/A

M105F-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M105F-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M105F-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,980.76 25.0%  $      1,485.57 N/A N/A
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M105F-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M105F-203 M-Series MegaFrame (Frame Only); White EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M105F-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,886.44 25.0%  $      1,414.83 N/A N/A

M105F-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,947.01 25.0%  $      1,460.26 N/A N/A

M105F-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A

M105G-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M105G-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M105G-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A

M105G-111
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M105G-112
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M105G-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,187.03 25.0%  $      3,140.27 N/A N/A

M105G-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M105G-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M105G-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,174.40 25.0%  $      3,130.80 N/A N/A

M105G-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M105G-132

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M105G-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,300.44 25.0%  $      3,225.33 N/A N/A
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M105G-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M105G-142
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M105G-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M105G-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M105G-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M105G-203 M-Series MegaFrame Cabinet; White EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A

M105G-211
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M105G-212
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M105G-213 M-Series MegaFrame Cabinet; White EA B  $  4,187.03 25.0%  $      3,140.27 N/A N/A

M105G-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M105G-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M105G-223 M-Series MegaFrame Cabinet; White EA B  $  4,174.40 25.0%  $      3,130.80 N/A N/A

M105G-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M105G-232

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M105G-233 M-Series MegaFrame Cabinet; White EA B  $  4,300.44 25.0%  $      3,225.33 N/A N/A

M105G-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A
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M105G-242
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M105G-243 M-Series MegaFrame Cabinet; White EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M105G-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M105G-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

M105G-703 M-Series MegaFrame Cabinet; Black EA B  $  3,387.45 25.0%  $      2,540.59 N/A N/A

M105G-711
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,943.33 25.0%  $      2,207.50 N/A N/A

M105G-712
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,087.39 25.0%  $      2,315.54 N/A N/A

M105G-713 M-Series MegaFrame Cabinet; Black EA B  $  3,987.64 25.0%  $      2,990.73 N/A N/A

M105G-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

M105G-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

M105G-723 M-Series MegaFrame Cabinet; Black EA B  $  3,975.65 25.0%  $      2,981.74 N/A N/A

M105G-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M105G-732

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,195.39 25.0%  $      2,396.54 N/A N/A

M105G-733 M-Series MegaFrame Cabinet; Black EA B  $  4,095.66 25.0%  $      3,071.75 N/A N/A

M105G-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

M105G-742
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A

M105G-743 M-Series MegaFrame Cabinet; Black EA B  $  4,071.67 25.0%  $      3,053.75 N/A N/A

3147 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M105H-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M105H-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,195.62 25.0%  $      1,646.72 N/A N/A

M105H-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A

M105H-111
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M105H-112
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M105H-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M105H-121
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M105H-122
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M105H-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,758.50 25.0%  $      2,818.88 N/A N/A

M105H-131

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M105H-132
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M105H-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A

M105H-141

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M105H-142
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M105H-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M105H-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M105H-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,195.62 25.0%  $      1,646.72 N/A N/A

M105H-203 M-Series MegaFrame Cabinet; White EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A
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M105H-211
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M105H-212
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M105H-213 M-Series MegaFrame Cabinet; White EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M105H-221
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M105H-222
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M105H-223 M-Series MegaFrame Cabinet; White EA B  $  3,758.50 25.0%  $      2,818.88 N/A N/A

M105H-231

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M105H-232
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M105H-233 M-Series MegaFrame Cabinet; White EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A

M105H-241

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M105H-242
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M105H-243 M-Series MegaFrame Cabinet; White EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M105H-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,947.01 25.0%  $      1,460.26 N/A N/A

M105H-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,091.07 25.0%  $      1,568.30 N/A N/A

M105H-703 M-Series MegaFrame Cabinet; Black EA B  $  2,991.34 25.0%  $      2,243.51 N/A N/A

M105H-711
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

M105H-712
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

M105H-713 M-Series MegaFrame Cabinet; Black EA B  $  3,591.52 25.0%  $      2,693.64 N/A N/A
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M105H-721
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

M105H-722
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

M105H-723 M-Series MegaFrame Cabinet; Black EA B  $  3,579.52 25.0%  $      2,684.64 N/A N/A

M105H-731

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

M105H-732
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A

M105H-733 M-Series MegaFrame Cabinet; Black EA B  $  3,699.52 25.0%  $      2,774.64 N/A N/A

M105H-741

M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

M105H-742
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M105H-743 M-Series MegaFrame Cabinet; Black EA B  $  3,675.52 25.0%  $      2,756.64 N/A N/A

M105J-101
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,980.76 25.0%  $      1,485.57 N/A N/A

M105J-102
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M105J-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M105J-201
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,980.76 25.0%  $      1,485.57 N/A N/A

M105J-202
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M105J-203 M-Series MegaFrame (Frame Only); White EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M105J-701
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,886.44 25.0%  $      1,414.83 N/A N/A

M105J-702
M-Series MegaFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,947.01 25.0%  $      1,460.26 N/A N/A

M105J-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A
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M1120-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,930.91 25.0%  $      1,448.18 N/A N/A

M1120-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

M1120-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M1120-111
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

M1120-112
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M1120-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,657.67 25.0%  $      2,743.25 N/A N/A

M1120-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M1120-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M1120-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M1120-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M1120-132

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M1120-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M1120-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

M1120-142
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M1120-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A

M1120-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,930.91 25.0%  $      1,448.18 N/A N/A

M1120-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A
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M1120-203 M-Series MegaFrame Cabinet; White EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M1120-211
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

M1120-212
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M1120-213 M-Series MegaFrame Cabinet; White EA B  $  3,657.67 25.0%  $      2,743.25 N/A N/A

M1120-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M1120-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M1120-223 M-Series MegaFrame Cabinet; White EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M1120-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M1120-232

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M1120-233 M-Series MegaFrame Cabinet; White EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M1120-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

M1120-242
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M1120-243 M-Series MegaFrame Cabinet; White EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A

M1120-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,838.98 25.0%  $      1,379.24 N/A N/A

M1120-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,983.03 25.0%  $      1,487.27 N/A N/A

M1120-703 M-Series MegaFrame Cabinet; Black EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

M1120-711
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A
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M1120-712
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A

M1120-713 M-Series MegaFrame Cabinet; Black EA B  $  3,483.49 25.0%  $      2,612.62 N/A N/A

M1120-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

M1120-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

M1120-723 M-Series MegaFrame Cabinet; Black EA B  $  3,471.47 25.0%  $      2,603.60 N/A N/A

M1120-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

M1120-732

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

M1120-733 M-Series MegaFrame Cabinet; Black EA B  $  3,591.52 25.0%  $      2,693.64 N/A N/A

M1120-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A

M1120-742
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M1120-743 M-Series MegaFrame Cabinet; Black EA B  $  3,567.50 25.0%  $      2,675.63 N/A N/A

M1121-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,515.01 25.0%  $      1,136.26 N/A N/A

M1121-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M1121-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M1121-111
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,145.20 25.0%  $      1,608.90 N/A N/A

M1121-112
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A

M1121-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A
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M1121-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M1121-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

M1121-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M1121-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

M1121-132
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

M1121-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M1121-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1121-142
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M1121-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M1121-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,515.01 25.0%  $      1,136.26 N/A N/A

M1121-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M1121-203 M-Series MegaFrame Cabinet; White EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M1121-211
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,145.20 25.0%  $      1,608.90 N/A N/A

M1121-212
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A

M1121-213 M-Series MegaFrame Cabinet; White EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M1121-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M1121-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

M1121-223 M-Series MegaFrame Cabinet; White EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A
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M1121-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

M1121-232
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

M1121-233 M-Series MegaFrame Cabinet; White EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M1121-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1121-242
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M1121-243 M-Series MegaFrame Cabinet; White EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M1121-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,442.86 25.0%  $      1,082.15 N/A N/A

M1121-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,586.90 25.0%  $      1,190.18 N/A N/A

M1121-703 M-Series MegaFrame Cabinet; Black EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

M1121-711
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,043.04 25.0%  $      1,532.28 N/A N/A

M1121-712
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,187.07 25.0%  $      1,640.30 N/A N/A

M1121-713 M-Series MegaFrame Cabinet; Black EA B  $  3,087.39 25.0%  $      2,315.54 N/A N/A

M1121-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,031.04 25.0%  $      1,523.28 N/A N/A

M1121-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,175.08 25.0%  $      1,631.31 N/A N/A

M1121-723 M-Series MegaFrame Cabinet; Black EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

M1121-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

M1121-732
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A
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M1121-733 M-Series MegaFrame Cabinet; Black EA B  $  3,195.39 25.0%  $      2,396.54 N/A N/A

M1121-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

M1121-742
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

M1121-743 M-Series MegaFrame Cabinet; Black EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A

M1122-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,426.88 25.0%  $      1,070.16 N/A N/A

M1122-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,515.01 25.0%  $      1,136.26 N/A N/A

M1122-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M1122-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,426.88 25.0%  $      1,070.16 N/A N/A

M1122-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,515.01 25.0%  $      1,136.26 N/A N/A

M1122-203 M-Series MegaFrame Cabinet; White EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M1122-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,358.93 25.0%  $      1,019.20 N/A N/A

M1122-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,442.86 25.0%  $      1,082.15 N/A N/A

M1122-703 M-Series MegaFrame Cabinet; Black EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M1123-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,930.91 25.0%  $      1,448.18 N/A N/A

M1123-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

M1123-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M1123-111

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A
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M1123-112

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M1123-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,657.67 25.0%  $      2,743.25 N/A N/A

M1123-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M1123-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M1123-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M1123-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M1123-132

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M1123-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M1123-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

M1123-142

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M1123-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A

M1123-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,930.91 25.0%  $      1,448.18 N/A N/A

M1123-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

M1123-203 M-Series MegaFrame Cabinet; White EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M1123-211

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A
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M1123-212

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M1123-213 M-Series MegaFrame Cabinet; White EA B  $  3,657.67 25.0%  $      2,743.25 N/A N/A

M1123-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M1123-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M1123-223 M-Series MegaFrame Cabinet; White EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M1123-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M1123-232

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M1123-233 M-Series MegaFrame Cabinet; White EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M1123-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

M1123-242

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M1123-243 M-Series MegaFrame Cabinet; White EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A

M1123-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,838.98 25.0%  $      1,379.24 N/A N/A

M1123-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,983.03 25.0%  $      1,487.27 N/A N/A

M1123-703 M-Series MegaFrame Cabinet; Black EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

M1123-711

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A
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M1123-712

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A

M1123-713 M-Series MegaFrame Cabinet; Black EA B  $  3,483.49 25.0%  $      2,612.62 N/A N/A

M1123-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

M1123-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

M1123-723 M-Series MegaFrame Cabinet; Black EA B  $  3,471.47 25.0%  $      2,603.60 N/A N/A

M1123-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

M1123-732

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

M1123-733 M-Series MegaFrame Cabinet; Black EA B  $  3,591.52 25.0%  $      2,693.64 N/A N/A

M1123-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A

M1123-742

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M1123-743 M-Series MegaFrame Cabinet; Black EA B  $  3,567.50 25.0%  $      2,675.63 N/A N/A

M1124-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,515.01 25.0%  $      1,136.26 N/A N/A

M1124-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M1124-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M1124-111

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,145.20 25.0%  $      1,608.90 N/A N/A
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M1124-112

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A

M1124-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M1124-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M1124-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

M1124-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M1124-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

M1124-132

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

M1124-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M1124-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1124-142

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M1124-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M1124-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,515.01 25.0%  $      1,136.26 N/A N/A

M1124-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M1124-203 M-Series MegaFrame Cabinet; White EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M1124-211

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,145.20 25.0%  $      1,608.90 N/A N/A
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M1124-212

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A

M1124-213 M-Series MegaFrame Cabinet; White EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M1124-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M1124-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

M1124-223 M-Series MegaFrame Cabinet; White EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M1124-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

M1124-232

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

M1124-233 M-Series MegaFrame Cabinet; White EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M1124-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1124-242

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M1124-243 M-Series MegaFrame Cabinet; White EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M1124-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,442.86 25.0%  $      1,082.15 N/A N/A

M1124-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,586.90 25.0%  $      1,190.18 N/A N/A

M1124-703 M-Series MegaFrame Cabinet; Black EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

M1124-711

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,043.04 25.0%  $      1,532.28 N/A N/A
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M1124-712

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,187.07 25.0%  $      1,640.30 N/A N/A

M1124-713 M-Series MegaFrame Cabinet; Black EA B  $  3,087.39 25.0%  $      2,315.54 N/A N/A

M1124-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,031.04 25.0%  $      1,523.28 N/A N/A

M1124-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,175.08 25.0%  $      1,631.31 N/A N/A

M1124-723 M-Series MegaFrame Cabinet; Black EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

M1124-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

M1124-732

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

M1124-733 M-Series MegaFrame Cabinet; Black EA B  $  3,195.39 25.0%  $      2,396.54 N/A N/A

M1124-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

M1124-742

M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

M1124-743 M-Series MegaFrame Cabinet; Black EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A

M1125-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,426.88 25.0%  $      1,070.16 N/A N/A

M1125-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,515.01 25.0%  $      1,136.26 N/A N/A

M1125-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M1125-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,426.88 25.0%  $      1,070.16 N/A N/A

M1125-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,515.01 25.0%  $      1,136.26 N/A N/A

M1125-203 M-Series MegaFrame Cabinet; White EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

3162 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M1125-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,358.93 25.0%  $      1,019.20 N/A N/A

M1125-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 24"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,442.86 25.0%  $      1,082.15 N/A N/A

M1125-703 M-Series MegaFrame Cabinet; Black EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A
M112A-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,930.91 25.0%  $      1,448.18 N/A N/A
M112A-102 M-Series MegaFrame Cabinet; Gray EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A
M112A-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
M112A-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A
M112A-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
M112A-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,657.67 25.0%  $      2,743.25 N/A N/A
M112A-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M112A-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M112A-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A
M112A-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A
M112A-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A
M112A-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A
M112A-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
M112A-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M112A-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A
M112A-201 M-Series MegaFrame Cabinet; White EA B  $  1,930.91 25.0%  $      1,448.18 N/A N/A
M112A-202 M-Series MegaFrame Cabinet; White EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A
M112A-203 M-Series MegaFrame Cabinet; White EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
M112A-211 M-Series MegaFrame Cabinet; White EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A
M112A-212 M-Series MegaFrame Cabinet; White EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
M112A-213 M-Series MegaFrame Cabinet; White EA B  $  3,657.67 25.0%  $      2,743.25 N/A N/A
M112A-221 M-Series MegaFrame Cabinet; White EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M112A-222 M-Series MegaFrame Cabinet; White EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M112A-223 M-Series MegaFrame Cabinet; White EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A
M112A-231 M-Series MegaFrame Cabinet; White EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A
M112A-232 M-Series MegaFrame Cabinet; White EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A
M112A-233 M-Series MegaFrame Cabinet; White EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A
M112A-241 M-Series MegaFrame Cabinet; White EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
M112A-242 M-Series MegaFrame Cabinet; White EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M112A-243 M-Series MegaFrame Cabinet; White EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A
M112A-701 M-Series MegaFrame Cabinet; Black EA B  $  1,838.98 25.0%  $      1,379.24 N/A N/A
M112A-702 M-Series MegaFrame Cabinet; Black EA B  $  1,983.03 25.0%  $      1,487.27 N/A N/A
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M112A-703 M-Series MegaFrame Cabinet; Black EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A
M112A-711 M-Series MegaFrame Cabinet; Black EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A
M112A-712 M-Series MegaFrame Cabinet; Black EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A
M112A-713 M-Series MegaFrame Cabinet; Black EA B  $  3,483.49 25.0%  $      2,612.62 N/A N/A
M112A-721 M-Series MegaFrame Cabinet; Black EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A
M112A-722 M-Series MegaFrame Cabinet; Black EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A
M112A-723 M-Series MegaFrame Cabinet; Black EA B  $  3,471.47 25.0%  $      2,603.60 N/A N/A
M112A-731 M-Series MegaFrame Cabinet; Black EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A
M112A-732 M-Series MegaFrame Cabinet; Black EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A
M112A-733 M-Series MegaFrame Cabinet; Black EA B  $  3,591.52 25.0%  $      2,693.64 N/A N/A
M112A-741 M-Series MegaFrame Cabinet; Black EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A
M112A-742 M-Series MegaFrame Cabinet; Black EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A
M112A-743 M-Series MegaFrame Cabinet; Black EA B  $  3,567.50 25.0%  $      2,675.63 N/A N/A
M112B-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,515.01 25.0%  $      1,136.26 N/A N/A
M112B-102 M-Series MegaFrame Cabinet; Gray EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A
M112B-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M112B-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,145.20 25.0%  $      1,608.90 N/A N/A
M112B-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A
M112B-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A
M112B-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A
M112B-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A
M112B-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A
M112B-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A
M112B-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A
M112B-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A
M112B-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
M112B-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M112B-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A
M112B-201 M-Series MegaFrame Cabinet; White EA B  $  1,515.01 25.0%  $      1,136.26 N/A N/A
M112B-202 M-Series MegaFrame Cabinet; White EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A
M112B-203 M-Series MegaFrame Cabinet; White EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M112B-211 M-Series MegaFrame Cabinet; White EA B  $  2,145.20 25.0%  $      1,608.90 N/A N/A
M112B-212 M-Series MegaFrame Cabinet; White EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A
M112B-213 M-Series MegaFrame Cabinet; White EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A
M112B-221 M-Series MegaFrame Cabinet; White EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A
M112B-222 M-Series MegaFrame Cabinet; White EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A
M112B-223 M-Series MegaFrame Cabinet; White EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A
M112B-231 M-Series MegaFrame Cabinet; White EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A
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M112B-232 M-Series MegaFrame Cabinet; White EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A
M112B-233 M-Series MegaFrame Cabinet; White EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A
M112B-241 M-Series MegaFrame Cabinet; White EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
M112B-242 M-Series MegaFrame Cabinet; White EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M112B-243 M-Series MegaFrame Cabinet; White EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A
M112B-701 M-Series MegaFrame Cabinet; Black EA B  $  1,442.86 25.0%  $      1,082.15 N/A N/A
M112B-702 M-Series MegaFrame Cabinet; Black EA B  $  1,586.90 25.0%  $      1,190.18 N/A N/A
M112B-703 M-Series MegaFrame Cabinet; Black EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A
M112B-711 M-Series MegaFrame Cabinet; Black EA B  $  2,043.04 25.0%  $      1,532.28 N/A N/A
M112B-712 M-Series MegaFrame Cabinet; Black EA B  $  2,187.07 25.0%  $      1,640.30 N/A N/A
M112B-713 M-Series MegaFrame Cabinet; Black EA B  $  3,087.39 25.0%  $      2,315.54 N/A N/A
M112B-721 M-Series MegaFrame Cabinet; Black EA B  $  2,031.04 25.0%  $      1,523.28 N/A N/A
M112B-722 M-Series MegaFrame Cabinet; Black EA B  $  2,175.08 25.0%  $      1,631.31 N/A N/A
M112B-723 M-Series MegaFrame Cabinet; Black EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A
M112B-731 M-Series MegaFrame Cabinet; Black EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A
M112B-732 M-Series MegaFrame Cabinet; Black EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A
M112B-733 M-Series MegaFrame Cabinet; Black EA B  $  3,195.39 25.0%  $      2,396.54 N/A N/A
M112B-741 M-Series MegaFrame Cabinet; Black EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A
M112B-742 M-Series MegaFrame Cabinet; Black EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A
M112B-743 M-Series MegaFrame Cabinet; Black EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A
M112C-101 M-Series MegaFrame (Frame Only); Gray EA B  $  1,426.88 25.0%  $      1,070.16 N/A N/A
M112C-102 M-Series MegaFrame (Frame Only); Gray EA B  $  1,515.01 25.0%  $      1,136.26 N/A N/A
M112C-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M112C-201 M-Series MegaFrame (Frame Only); White EA B  $  1,426.88 25.0%  $      1,070.16 N/A N/A
M112C-202 M-Series MegaFrame (Frame Only); White EA B  $  1,515.01 25.0%  $      1,136.26 N/A N/A
M112C-203 M-Series MegaFrame (Frame Only); White EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M112C-701 M-Series MegaFrame (Frame Only); Black EA B  $  1,358.93 25.0%  $      1,019.20 N/A N/A
M112C-702 M-Series MegaFrame (Frame Only); Black EA B  $  1,442.86 25.0%  $      1,082.15 N/A N/A
M112C-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A
M112D-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,930.91 25.0%  $      1,448.18 N/A N/A
M112D-102 M-Series MegaFrame Cabinet; Gray EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A
M112D-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
M112D-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A
M112D-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
M112D-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,657.67 25.0%  $      2,743.25 N/A N/A
M112D-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M112D-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M112D-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A
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M112D-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A
M112D-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A
M112D-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A
M112D-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
M112D-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M112D-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A
M112D-201 M-Series MegaFrame Cabinet; White EA B  $  1,930.91 25.0%  $      1,448.18 N/A N/A
M112D-202 M-Series MegaFrame Cabinet; White EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A
M112D-203 M-Series MegaFrame Cabinet; White EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
M112D-211 M-Series MegaFrame Cabinet; White EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A
M112D-212 M-Series MegaFrame Cabinet; White EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
M112D-213 M-Series MegaFrame Cabinet; White EA B  $  3,657.67 25.0%  $      2,743.25 N/A N/A
M112D-221 M-Series MegaFrame Cabinet; White EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M112D-222 M-Series MegaFrame Cabinet; White EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M112D-223 M-Series MegaFrame Cabinet; White EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A
M112D-231 M-Series MegaFrame Cabinet; White EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A
M112D-232 M-Series MegaFrame Cabinet; White EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A
M112D-233 M-Series MegaFrame Cabinet; White EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A
M112D-241 M-Series MegaFrame Cabinet; White EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
M112D-242 M-Series MegaFrame Cabinet; White EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M112D-243 M-Series MegaFrame Cabinet; White EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A
M112D-701 M-Series MegaFrame Cabinet; Black EA B  $  1,838.98 25.0%  $      1,379.24 N/A N/A
M112D-702 M-Series MegaFrame Cabinet; Black EA B  $  1,983.03 25.0%  $      1,487.27 N/A N/A
M112D-703 M-Series MegaFrame Cabinet; Black EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A
M112D-711 M-Series MegaFrame Cabinet; Black EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A
M112D-712 M-Series MegaFrame Cabinet; Black EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A
M112D-713 M-Series MegaFrame Cabinet; Black EA B  $  3,483.49 25.0%  $      2,612.62 N/A N/A
M112D-721 M-Series MegaFrame Cabinet; Black EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A
M112D-722 M-Series MegaFrame Cabinet; Black EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A
M112D-723 M-Series MegaFrame Cabinet; Black EA B  $  3,471.47 25.0%  $      2,603.60 N/A N/A
M112D-731 M-Series MegaFrame Cabinet; Black EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A
M112D-732 M-Series MegaFrame Cabinet; Black EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A
M112D-733 M-Series MegaFrame Cabinet; Black EA B  $  3,591.52 25.0%  $      2,693.64 N/A N/A
M112D-741 M-Series MegaFrame Cabinet; Black EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A
M112D-742 M-Series MegaFrame Cabinet; Black EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A
M112D-743 M-Series MegaFrame Cabinet; Black EA B  $  3,567.50 25.0%  $      2,675.63 N/A N/A
M112E-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,515.01 25.0%  $      1,136.26 N/A N/A
M112E-102 M-Series MegaFrame Cabinet; Gray EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A
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M112E-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M112E-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,145.20 25.0%  $      1,608.90 N/A N/A
M112E-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A
M112E-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A
M112E-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A
M112E-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A
M112E-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A
M112E-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A
M112E-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A
M112E-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A
M112E-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
M112E-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M112E-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A
M112E-201 M-Series MegaFrame Cabinet; White EA B  $  1,515.01 25.0%  $      1,136.26 N/A N/A
M112E-202 M-Series MegaFrame Cabinet; White EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A
M112E-203 M-Series MegaFrame Cabinet; White EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M112E-211 M-Series MegaFrame Cabinet; White EA B  $  2,145.20 25.0%  $      1,608.90 N/A N/A
M112E-212 M-Series MegaFrame Cabinet; White EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A
M112E-213 M-Series MegaFrame Cabinet; White EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A
M112E-221 M-Series MegaFrame Cabinet; White EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A
M112E-222 M-Series MegaFrame Cabinet; White EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A
M112E-223 M-Series MegaFrame Cabinet; White EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A
M112E-231 M-Series MegaFrame Cabinet; White EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A
M112E-232 M-Series MegaFrame Cabinet; White EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A
M112E-233 M-Series MegaFrame Cabinet; White EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A
M112E-241 M-Series MegaFrame Cabinet; White EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
M112E-242 M-Series MegaFrame Cabinet; White EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M112E-243 M-Series MegaFrame Cabinet; White EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A
M112E-701 M-Series MegaFrame Cabinet; Black EA B  $  1,442.86 25.0%  $      1,082.15 N/A N/A
M112E-702 M-Series MegaFrame Cabinet; Black EA B  $  1,586.90 25.0%  $      1,190.18 N/A N/A
M112E-703 M-Series MegaFrame Cabinet; Black EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A
M112E-711 M-Series MegaFrame Cabinet; Black EA B  $  2,043.04 25.0%  $      1,532.28 N/A N/A
M112E-712 M-Series MegaFrame Cabinet; Black EA B  $  2,187.07 25.0%  $      1,640.30 N/A N/A
M112E-713 M-Series MegaFrame Cabinet; Black EA B  $  3,087.39 25.0%  $      2,315.54 N/A N/A
M112E-721 M-Series MegaFrame Cabinet; Black EA B  $  2,031.04 25.0%  $      1,523.28 N/A N/A
M112E-722 M-Series MegaFrame Cabinet; Black EA B  $  2,175.08 25.0%  $      1,631.31 N/A N/A
M112E-723 M-Series MegaFrame Cabinet; Black EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A
M112E-731 M-Series MegaFrame Cabinet; Black EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A
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M112E-732 M-Series MegaFrame Cabinet; Black EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A
M112E-733 M-Series MegaFrame Cabinet; Black EA B  $  3,195.39 25.0%  $      2,396.54 N/A N/A
M112E-741 M-Series MegaFrame Cabinet; Black EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A
M112E-742 M-Series MegaFrame Cabinet; Black EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A
M112E-743 M-Series MegaFrame Cabinet; Black EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A
M112F-101 M-Series MegaFrame (Frame Only); Gray EA B  $  1,426.88 25.0%  $      1,070.16 N/A N/A
M112F-102 M-Series MegaFrame (Frame Only); Gray EA B  $  1,515.01 25.0%  $      1,136.26 N/A N/A
M112F-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M112F-201 M-Series MegaFrame (Frame Only); White EA B  $  1,426.88 25.0%  $      1,070.16 N/A N/A
M112F-202 M-Series MegaFrame (Frame Only); White EA B  $  1,515.01 25.0%  $      1,136.26 N/A N/A
M112F-203 M-Series MegaFrame (Frame Only); White EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M112F-701 M-Series MegaFrame (Frame Only); Black EA B  $  1,358.93 25.0%  $      1,019.20 N/A N/A
M112F-702 M-Series MegaFrame (Frame Only); Black EA B  $  1,442.86 25.0%  $      1,082.15 N/A N/A
M112F-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A
M112G-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,930.91 25.0%  $      1,448.18 N/A N/A
M112G-102 M-Series MegaFrame Cabinet; Gray EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A
M112G-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
M112G-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A
M112G-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
M112G-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,657.67 25.0%  $      2,743.25 N/A N/A
M112G-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M112G-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M112G-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A
M112G-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A
M112G-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A
M112G-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A
M112G-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
M112G-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M112G-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A
M112G-201 M-Series MegaFrame Cabinet; White EA B  $  1,930.91 25.0%  $      1,448.18 N/A N/A
M112G-202 M-Series MegaFrame Cabinet; White EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A
M112G-203 M-Series MegaFrame Cabinet; White EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
M112G-211 M-Series MegaFrame Cabinet; White EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A
M112G-212 M-Series MegaFrame Cabinet; White EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
M112G-213 M-Series MegaFrame Cabinet; White EA B  $  3,657.67 25.0%  $      2,743.25 N/A N/A
M112G-221 M-Series MegaFrame Cabinet; White EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M112G-222 M-Series MegaFrame Cabinet; White EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M112G-223 M-Series MegaFrame Cabinet; White EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A
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M112G-231 M-Series MegaFrame Cabinet; White EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A
M112G-232 M-Series MegaFrame Cabinet; White EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A
M112G-233 M-Series MegaFrame Cabinet; White EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A
M112G-241 M-Series MegaFrame Cabinet; White EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
M112G-242 M-Series MegaFrame Cabinet; White EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M112G-243 M-Series MegaFrame Cabinet; White EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A
M112G-701 M-Series MegaFrame Cabinet; Black EA B  $  1,838.98 25.0%  $      1,379.24 N/A N/A
M112G-702 M-Series MegaFrame Cabinet; Black EA B  $  1,983.03 25.0%  $      1,487.27 N/A N/A
M112G-703 M-Series MegaFrame Cabinet; Black EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A
M112G-711 M-Series MegaFrame Cabinet; Black EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A
M112G-712 M-Series MegaFrame Cabinet; Black EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A
M112G-713 M-Series MegaFrame Cabinet; Black EA B  $  3,483.49 25.0%  $      2,612.62 N/A N/A
M112G-721 M-Series MegaFrame Cabinet; Black EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A
M112G-722 M-Series MegaFrame Cabinet; Black EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A
M112G-723 M-Series MegaFrame Cabinet; Black EA B  $  3,471.47 25.0%  $      2,603.60 N/A N/A
M112G-731 M-Series MegaFrame Cabinet; Black EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A
M112G-732 M-Series MegaFrame Cabinet; Black EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A
M112G-733 M-Series MegaFrame Cabinet; Black EA B  $  3,591.52 25.0%  $      2,693.64 N/A N/A
M112G-741 M-Series MegaFrame Cabinet; Black EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A
M112G-742 M-Series MegaFrame Cabinet; Black EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A
M112G-743 M-Series MegaFrame Cabinet; Black EA B  $  3,567.50 25.0%  $      2,675.63 N/A N/A
M112H-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,515.01 25.0%  $      1,136.26 N/A N/A
M112H-102 M-Series MegaFrame Cabinet; Gray EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A
M112H-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M112H-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,145.20 25.0%  $      1,608.90 N/A N/A
M112H-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A
M112H-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A
M112H-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A
M112H-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A
M112H-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A
M112H-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A
M112H-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A
M112H-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A
M112H-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
M112H-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M112H-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A
M112H-201 M-Series MegaFrame Cabinet; White EA B  $  1,515.01 25.0%  $      1,136.26 N/A N/A
M112H-202 M-Series MegaFrame Cabinet; White EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A
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M112H-203 M-Series MegaFrame Cabinet; White EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M112H-211 M-Series MegaFrame Cabinet; White EA B  $  2,145.20 25.0%  $      1,608.90 N/A N/A
M112H-212 M-Series MegaFrame Cabinet; White EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A
M112H-213 M-Series MegaFrame Cabinet; White EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A
M112H-221 M-Series MegaFrame Cabinet; White EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A
M112H-222 M-Series MegaFrame Cabinet; White EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A
M112H-223 M-Series MegaFrame Cabinet; White EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A
M112H-231 M-Series MegaFrame Cabinet; White EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A
M112H-232 M-Series MegaFrame Cabinet; White EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A
M112H-233 M-Series MegaFrame Cabinet; White EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A
M112H-241 M-Series MegaFrame Cabinet; White EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
M112H-242 M-Series MegaFrame Cabinet; White EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M112H-243 M-Series MegaFrame Cabinet; White EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A
M112H-701 M-Series MegaFrame Cabinet; Black EA B  $  1,442.86 25.0%  $      1,082.15 N/A N/A
M112H-702 M-Series MegaFrame Cabinet; Black EA B  $  1,586.90 25.0%  $      1,190.18 N/A N/A
M112H-703 M-Series MegaFrame Cabinet; Black EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A
M112H-711 M-Series MegaFrame Cabinet; Black EA B  $  2,043.04 25.0%  $      1,532.28 N/A N/A
M112H-712 M-Series MegaFrame Cabinet; Black EA B  $  2,187.07 25.0%  $      1,640.30 N/A N/A
M112H-713 M-Series MegaFrame Cabinet; Black EA B  $  3,087.39 25.0%  $      2,315.54 N/A N/A
M112H-721 M-Series MegaFrame Cabinet; Black EA B  $  2,031.04 25.0%  $      1,523.28 N/A N/A
M112H-722 M-Series MegaFrame Cabinet; Black EA B  $  2,175.08 25.0%  $      1,631.31 N/A N/A
M112H-723 M-Series MegaFrame Cabinet; Black EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A
M112H-731 M-Series MegaFrame Cabinet; Black EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A
M112H-732 M-Series MegaFrame Cabinet; Black EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A
M112H-733 M-Series MegaFrame Cabinet; Black EA B  $  3,195.39 25.0%  $      2,396.54 N/A N/A
M112H-741 M-Series MegaFrame Cabinet; Black EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A
M112H-742 M-Series MegaFrame Cabinet; Black EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A
M112H-743 M-Series MegaFrame Cabinet; Black EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A
M112J-101 M-Series MegaFrame (Frame Only); Gray EA B  $  1,426.88 25.0%  $      1,070.16 N/A N/A
M112J-102 M-Series MegaFrame (Frame Only); Gray EA B  $  1,515.01 25.0%  $      1,136.26 N/A N/A
M112J-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M112J-201 M-Series MegaFrame (Frame Only); White EA B  $  1,426.88 25.0%  $      1,070.16 N/A N/A
M112J-202 M-Series MegaFrame (Frame Only); White EA B  $  1,515.01 25.0%  $      1,136.26 N/A N/A
M112J-203 M-Series MegaFrame (Frame Only); White EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M112J-701 M-Series MegaFrame (Frame Only); Black EA B  $  1,358.93 25.0%  $      1,019.20 N/A N/A
M112J-702 M-Series MegaFrame (Frame Only); Black EA B  $  1,442.86 25.0%  $      1,082.15 N/A N/A
M112J-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A
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M1130-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

M1130-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M1130-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M1130-111
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M1130-112
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M1130-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A

M1130-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M1130-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M1130-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,871.92 25.0%  $      2,903.94 N/A N/A

M1130-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M1130-132

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M1130-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,997.98 25.0%  $      2,998.49 N/A N/A

M1130-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M1130-142
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M1130-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M1130-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

M1130-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
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M1130-203 M-Series MegaFrame Cabinet; White EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M1130-211
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M1130-212
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M1130-213 M-Series MegaFrame Cabinet; White EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A

M1130-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M1130-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M1130-223 M-Series MegaFrame Cabinet; White EA B  $  3,871.92 25.0%  $      2,903.94 N/A N/A

M1130-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M1130-232

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M1130-233 M-Series MegaFrame Cabinet; White EA B  $  3,997.98 25.0%  $      2,998.49 N/A N/A

M1130-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M1130-242
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M1130-243 M-Series MegaFrame Cabinet; White EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M1130-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,055.05 25.0%  $      1,541.29 N/A N/A

M1130-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A

M1130-703 M-Series MegaFrame Cabinet; Black EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A

M1130-711
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A
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M1130-712
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A

M1130-713 M-Series MegaFrame Cabinet; Black EA B  $  3,699.52 25.0%  $      2,774.64 N/A N/A

M1130-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

M1130-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M1130-723 M-Series MegaFrame Cabinet; Black EA B  $  3,687.54 25.0%  $      2,765.66 N/A N/A

M1130-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

M1130-732

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

M1130-733 M-Series MegaFrame Cabinet; Black EA B  $  3,807.59 25.0%  $      2,855.69 N/A N/A

M1130-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

M1130-742
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

M1130-743 M-Series MegaFrame Cabinet; Black EA B  $  3,783.59 25.0%  $      2,837.69 N/A N/A

M1131-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A

M1131-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A

M1131-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M1131-111
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A

M1131-112
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

M1131-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A
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M1131-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M1131-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

M1131-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A

M1131-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

M1131-132
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M1131-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,582.04 25.0%  $      2,686.53 N/A N/A

M1131-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M1131-142
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M1131-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A

M1131-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A

M1131-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A

M1131-203 M-Series MegaFrame Cabinet; White EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M1131-211
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A

M1131-212
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

M1131-213 M-Series MegaFrame Cabinet; White EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M1131-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M1131-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

M1131-223 M-Series MegaFrame Cabinet; White EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A
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M1131-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

M1131-232
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M1131-233 M-Series MegaFrame Cabinet; White EA B  $  3,582.04 25.0%  $      2,686.53 N/A N/A

M1131-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M1131-242
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M1131-243 M-Series MegaFrame Cabinet; White EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A

M1131-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,658.91 25.0%  $      1,244.18 N/A N/A

M1131-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,802.95 25.0%  $      1,352.21 N/A N/A

M1131-703 M-Series MegaFrame Cabinet; Black EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M1131-711
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,259.11 25.0%  $      1,694.33 N/A N/A

M1131-712
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,403.15 25.0%  $      1,802.36 N/A N/A

M1131-713 M-Series MegaFrame Cabinet; Black EA B  $  3,303.44 25.0%  $      2,477.58 N/A N/A

M1131-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A

M1131-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

M1131-723 M-Series MegaFrame Cabinet; Black EA B  $  3,291.44 25.0%  $      2,468.58 N/A N/A

M1131-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A

M1131-732
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A
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M1131-733 M-Series MegaFrame Cabinet; Black EA B  $  3,411.46 25.0%  $      2,558.60 N/A N/A

M1131-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M1131-742
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

M1131-743 M-Series MegaFrame Cabinet; Black EA B  $  3,387.45 25.0%  $      2,540.59 N/A N/A

M1132-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,664.25 25.0%  $      1,248.19 N/A N/A

M1132-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A

M1132-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M1132-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,664.25 25.0%  $      1,248.19 N/A N/A

M1132-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A

M1132-203 M-Series MegaFrame Cabinet; White EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M1132-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,585.01 25.0%  $      1,188.76 N/A N/A

M1132-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,658.91 25.0%  $      1,244.18 N/A N/A

M1132-703 M-Series MegaFrame Cabinet; Black EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A

M1133-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

M1133-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M1133-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M1133-111

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
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M1133-112

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M1133-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A

M1133-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M1133-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M1133-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,871.92 25.0%  $      2,903.94 N/A N/A

M1133-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M1133-132

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M1133-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,997.98 25.0%  $      2,998.49 N/A N/A

M1133-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M1133-142

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M1133-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M1133-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

M1133-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M1133-203 M-Series MegaFrame Cabinet; White EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M1133-211

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
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M1133-212

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M1133-213 M-Series MegaFrame Cabinet; White EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A

M1133-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M1133-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M1133-223 M-Series MegaFrame Cabinet; White EA B  $  3,871.92 25.0%  $      2,903.94 N/A N/A

M1133-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M1133-232

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M1133-233 M-Series MegaFrame Cabinet; White EA B  $  3,997.98 25.0%  $      2,998.49 N/A N/A

M1133-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M1133-242

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M1133-243 M-Series MegaFrame Cabinet; White EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M1133-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,055.05 25.0%  $      1,541.29 N/A N/A

M1133-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A

M1133-703 M-Series MegaFrame Cabinet; Black EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A

M1133-711

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A
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M1133-712

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A

M1133-713 M-Series MegaFrame Cabinet; Black EA B  $  3,699.52 25.0%  $      2,774.64 N/A N/A

M1133-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

M1133-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M1133-723 M-Series MegaFrame Cabinet; Black EA B  $  3,687.54 25.0%  $      2,765.66 N/A N/A

M1133-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

M1133-732

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

M1133-733 M-Series MegaFrame Cabinet; Black EA B  $  3,807.59 25.0%  $      2,855.69 N/A N/A

M1133-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

M1133-742

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

M1133-743 M-Series MegaFrame Cabinet; Black EA B  $  3,783.59 25.0%  $      2,837.69 N/A N/A

M1134-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A

M1134-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A

M1134-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M1134-111

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
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M1134-112

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

M1134-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M1134-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M1134-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

M1134-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A

M1134-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

M1134-132

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M1134-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,582.04 25.0%  $      2,686.53 N/A N/A

M1134-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M1134-142

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M1134-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A

M1134-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A

M1134-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A

M1134-203 M-Series MegaFrame Cabinet; White EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M1134-211

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
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M1134-212

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

M1134-213 M-Series MegaFrame Cabinet; White EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M1134-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M1134-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

M1134-223 M-Series MegaFrame Cabinet; White EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A

M1134-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

M1134-232

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M1134-233 M-Series MegaFrame Cabinet; White EA B  $  3,582.04 25.0%  $      2,686.53 N/A N/A

M1134-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M1134-242

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M1134-243 M-Series MegaFrame Cabinet; White EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A

M1134-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,658.91 25.0%  $      1,244.18 N/A N/A

M1134-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,802.95 25.0%  $      1,352.21 N/A N/A

M1134-703 M-Series MegaFrame Cabinet; Black EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M1134-711

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,259.11 25.0%  $      1,694.33 N/A N/A

3181 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M1134-712

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,403.15 25.0%  $      1,802.36 N/A N/A

M1134-713 M-Series MegaFrame Cabinet; Black EA B  $  3,303.44 25.0%  $      2,477.58 N/A N/A

M1134-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A

M1134-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

M1134-723 M-Series MegaFrame Cabinet; Black EA B  $  3,291.44 25.0%  $      2,468.58 N/A N/A

M1134-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A

M1134-732

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

M1134-733 M-Series MegaFrame Cabinet; Black EA B  $  3,411.46 25.0%  $      2,558.60 N/A N/A

M1134-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M1134-742

M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

M1134-743 M-Series MegaFrame Cabinet; Black EA B  $  3,387.45 25.0%  $      2,540.59 N/A N/A

M1135-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,664.25 25.0%  $      1,248.19 N/A N/A

M1135-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A

M1135-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M1135-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,664.25 25.0%  $      1,248.19 N/A N/A

M1135-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A

M1135-203 M-Series MegaFrame Cabinet; White EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
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M1135-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,585.01 25.0%  $      1,188.76 N/A N/A

M1135-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,658.91 25.0%  $      1,244.18 N/A N/A

M1135-703 M-Series MegaFrame Cabinet; Black EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A
M113A-101 M-Series MegaFrame Cabinet; Gray EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A
M113A-102 M-Series MegaFrame Cabinet; Gray EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
M113A-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A
M113A-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
M113A-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A
M113A-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A
M113A-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M113A-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A
M113A-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,871.92 25.0%  $      2,903.94 N/A N/A
M113A-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A
M113A-132 M-Series MegaFrame Cabinet; Gray EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A
M113A-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,997.98 25.0%  $      2,998.49 N/A N/A
M113A-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M113A-142 M-Series MegaFrame Cabinet; Gray EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
M113A-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A
M113A-201 M-Series MegaFrame Cabinet; White EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A
M113A-202 M-Series MegaFrame Cabinet; White EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
M113A-203 M-Series MegaFrame Cabinet; White EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A
M113A-211 M-Series MegaFrame Cabinet; White EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
M113A-212 M-Series MegaFrame Cabinet; White EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A
M113A-213 M-Series MegaFrame Cabinet; White EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A
M113A-221 M-Series MegaFrame Cabinet; White EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M113A-222 M-Series MegaFrame Cabinet; White EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A
M113A-223 M-Series MegaFrame Cabinet; White EA B  $  3,871.92 25.0%  $      2,903.94 N/A N/A
M113A-231 M-Series MegaFrame Cabinet; White EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A
M113A-232 M-Series MegaFrame Cabinet; White EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A
M113A-233 M-Series MegaFrame Cabinet; White EA B  $  3,997.98 25.0%  $      2,998.49 N/A N/A
M113A-241 M-Series MegaFrame Cabinet; White EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M113A-242 M-Series MegaFrame Cabinet; White EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
M113A-243 M-Series MegaFrame Cabinet; White EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A
M113A-701 M-Series MegaFrame Cabinet; Black EA B  $  2,055.05 25.0%  $      1,541.29 N/A N/A
M113A-702 M-Series MegaFrame Cabinet; Black EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A

3183 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M113A-703 M-Series MegaFrame Cabinet; Black EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A
M113A-711 M-Series MegaFrame Cabinet; Black EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A
M113A-712 M-Series MegaFrame Cabinet; Black EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A
M113A-713 M-Series MegaFrame Cabinet; Black EA B  $  3,699.52 25.0%  $      2,774.64 N/A N/A
M113A-721 M-Series MegaFrame Cabinet; Black EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A
M113A-722 M-Series MegaFrame Cabinet; Black EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A
M113A-723 M-Series MegaFrame Cabinet; Black EA B  $  3,687.54 25.0%  $      2,765.66 N/A N/A
M113A-731 M-Series MegaFrame Cabinet; Black EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A
M113A-732 M-Series MegaFrame Cabinet; Black EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A
M113A-733 M-Series MegaFrame Cabinet; Black EA B  $  3,807.59 25.0%  $      2,855.69 N/A N/A
M113A-741 M-Series MegaFrame Cabinet; Black EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A
M113A-742 M-Series MegaFrame Cabinet; Black EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A
M113A-743 M-Series MegaFrame Cabinet; Black EA B  $  3,783.59 25.0%  $      2,837.69 N/A N/A
M113B-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A
M113B-102 M-Series MegaFrame Cabinet; Gray EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A
M113B-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A
M113B-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
M113B-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A
M113B-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A
M113B-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A
M113B-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A
M113B-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A
M113B-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A
M113B-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A
M113B-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,582.04 25.0%  $      2,686.53 N/A N/A
M113B-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M113B-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M113B-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A
M113B-201 M-Series MegaFrame Cabinet; White EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A
M113B-202 M-Series MegaFrame Cabinet; White EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A
M113B-203 M-Series MegaFrame Cabinet; White EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A
M113B-211 M-Series MegaFrame Cabinet; White EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
M113B-212 M-Series MegaFrame Cabinet; White EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A
M113B-213 M-Series MegaFrame Cabinet; White EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A
M113B-221 M-Series MegaFrame Cabinet; White EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A
M113B-222 M-Series MegaFrame Cabinet; White EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A
M113B-223 M-Series MegaFrame Cabinet; White EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A
M113B-231 M-Series MegaFrame Cabinet; White EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A
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M113B-232 M-Series MegaFrame Cabinet; White EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A
M113B-233 M-Series MegaFrame Cabinet; White EA B  $  3,582.04 25.0%  $      2,686.53 N/A N/A
M113B-241 M-Series MegaFrame Cabinet; White EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M113B-242 M-Series MegaFrame Cabinet; White EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M113B-243 M-Series MegaFrame Cabinet; White EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A
M113B-701 M-Series MegaFrame Cabinet; Black EA B  $  1,658.91 25.0%  $      1,244.18 N/A N/A
M113B-702 M-Series MegaFrame Cabinet; Black EA B  $  1,802.95 25.0%  $      1,352.21 N/A N/A
M113B-703 M-Series MegaFrame Cabinet; Black EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A
M113B-711 M-Series MegaFrame Cabinet; Black EA B  $  2,259.11 25.0%  $      1,694.33 N/A N/A
M113B-712 M-Series MegaFrame Cabinet; Black EA B  $  2,403.15 25.0%  $      1,802.36 N/A N/A
M113B-713 M-Series MegaFrame Cabinet; Black EA B  $  3,303.44 25.0%  $      2,477.58 N/A N/A
M113B-721 M-Series MegaFrame Cabinet; Black EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A
M113B-722 M-Series MegaFrame Cabinet; Black EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A
M113B-723 M-Series MegaFrame Cabinet; Black EA B  $  3,291.44 25.0%  $      2,468.58 N/A N/A
M113B-731 M-Series MegaFrame Cabinet; Black EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A
M113B-732 M-Series MegaFrame Cabinet; Black EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A
M113B-733 M-Series MegaFrame Cabinet; Black EA B  $  3,411.46 25.0%  $      2,558.60 N/A N/A
M113B-741 M-Series MegaFrame Cabinet; Black EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A
M113B-742 M-Series MegaFrame Cabinet; Black EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A
M113B-743 M-Series MegaFrame Cabinet; Black EA B  $  3,387.45 25.0%  $      2,540.59 N/A N/A
M113C-101 M-Series MegaFrame (Frame Only); Gray EA B  $  1,664.25 25.0%  $      1,248.19 N/A N/A
M113C-102 M-Series MegaFrame (Frame Only); Gray EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A
M113C-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
M113C-201 M-Series MegaFrame (Frame Only); White EA B  $  1,664.25 25.0%  $      1,248.19 N/A N/A
M113C-202 M-Series MegaFrame (Frame Only); White EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A
M113C-203 M-Series MegaFrame (Frame Only); White EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
M113C-701 M-Series MegaFrame (Frame Only); Black EA B  $  1,585.01 25.0%  $      1,188.76 N/A N/A
M113C-702 M-Series MegaFrame (Frame Only); Black EA B  $  1,658.91 25.0%  $      1,244.18 N/A N/A
M113C-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A
M113D-101 M-Series MegaFrame Cabinet; Gray EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A
M113D-102 M-Series MegaFrame Cabinet; Gray EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
M113D-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A
M113D-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
M113D-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A
M113D-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A
M113D-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M113D-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A
M113D-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,871.92 25.0%  $      2,903.94 N/A N/A
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M113D-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A
M113D-132 M-Series MegaFrame Cabinet; Gray EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A
M113D-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,997.98 25.0%  $      2,998.49 N/A N/A
M113D-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M113D-142 M-Series MegaFrame Cabinet; Gray EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
M113D-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A
M113D-201 M-Series MegaFrame Cabinet; White EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A
M113D-202 M-Series MegaFrame Cabinet; White EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
M113D-203 M-Series MegaFrame Cabinet; White EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A
M113D-211 M-Series MegaFrame Cabinet; White EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
M113D-212 M-Series MegaFrame Cabinet; White EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A
M113D-213 M-Series MegaFrame Cabinet; White EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A
M113D-221 M-Series MegaFrame Cabinet; White EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M113D-222 M-Series MegaFrame Cabinet; White EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A
M113D-223 M-Series MegaFrame Cabinet; White EA B  $  3,871.92 25.0%  $      2,903.94 N/A N/A
M113D-231 M-Series MegaFrame Cabinet; White EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A
M113D-232 M-Series MegaFrame Cabinet; White EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A
M113D-233 M-Series MegaFrame Cabinet; White EA B  $  3,997.98 25.0%  $      2,998.49 N/A N/A
M113D-241 M-Series MegaFrame Cabinet; White EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M113D-242 M-Series MegaFrame Cabinet; White EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
M113D-243 M-Series MegaFrame Cabinet; White EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A
M113D-701 M-Series MegaFrame Cabinet; Black EA B  $  2,055.05 25.0%  $      1,541.29 N/A N/A
M113D-702 M-Series MegaFrame Cabinet; Black EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A
M113D-703 M-Series MegaFrame Cabinet; Black EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A
M113D-711 M-Series MegaFrame Cabinet; Black EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A
M113D-712 M-Series MegaFrame Cabinet; Black EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A
M113D-713 M-Series MegaFrame Cabinet; Black EA B  $  3,699.52 25.0%  $      2,774.64 N/A N/A
M113D-721 M-Series MegaFrame Cabinet; Black EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A
M113D-722 M-Series MegaFrame Cabinet; Black EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A
M113D-723 M-Series MegaFrame Cabinet; Black EA B  $  3,687.54 25.0%  $      2,765.66 N/A N/A
M113D-731 M-Series MegaFrame Cabinet; Black EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A
M113D-732 M-Series MegaFrame Cabinet; Black EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A
M113D-733 M-Series MegaFrame Cabinet; Black EA B  $  3,807.59 25.0%  $      2,855.69 N/A N/A
M113D-741 M-Series MegaFrame Cabinet; Black EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A
M113D-742 M-Series MegaFrame Cabinet; Black EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A
M113D-743 M-Series MegaFrame Cabinet; Black EA B  $  3,783.59 25.0%  $      2,837.69 N/A N/A
M113E-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A
M113E-102 M-Series MegaFrame Cabinet; Gray EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A
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M113E-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A
M113E-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
M113E-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A
M113E-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A
M113E-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A
M113E-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A
M113E-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A
M113E-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A
M113E-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A
M113E-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,582.04 25.0%  $      2,686.53 N/A N/A
M113E-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M113E-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M113E-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A
M113E-201 M-Series MegaFrame Cabinet; White EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A
M113E-202 M-Series MegaFrame Cabinet; White EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A
M113E-203 M-Series MegaFrame Cabinet; White EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A
M113E-211 M-Series MegaFrame Cabinet; White EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
M113E-212 M-Series MegaFrame Cabinet; White EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A
M113E-213 M-Series MegaFrame Cabinet; White EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A
M113E-221 M-Series MegaFrame Cabinet; White EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A
M113E-222 M-Series MegaFrame Cabinet; White EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A
M113E-223 M-Series MegaFrame Cabinet; White EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A
M113E-231 M-Series MegaFrame Cabinet; White EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A
M113E-232 M-Series MegaFrame Cabinet; White EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A
M113E-233 M-Series MegaFrame Cabinet; White EA B  $  3,582.04 25.0%  $      2,686.53 N/A N/A
M113E-241 M-Series MegaFrame Cabinet; White EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M113E-242 M-Series MegaFrame Cabinet; White EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M113E-243 M-Series MegaFrame Cabinet; White EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A
M113E-701 M-Series MegaFrame Cabinet; Black EA B  $  1,658.91 25.0%  $      1,244.18 N/A N/A
M113E-702 M-Series MegaFrame Cabinet; Black EA B  $  1,802.95 25.0%  $      1,352.21 N/A N/A
M113E-703 M-Series MegaFrame Cabinet; Black EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A
M113E-711 M-Series MegaFrame Cabinet; Black EA B  $  2,259.11 25.0%  $      1,694.33 N/A N/A
M113E-712 M-Series MegaFrame Cabinet; Black EA B  $  2,403.15 25.0%  $      1,802.36 N/A N/A
M113E-713 M-Series MegaFrame Cabinet; Black EA B  $  3,303.44 25.0%  $      2,477.58 N/A N/A
M113E-721 M-Series MegaFrame Cabinet; Black EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A
M113E-722 M-Series MegaFrame Cabinet; Black EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A
M113E-723 M-Series MegaFrame Cabinet; Black EA B  $  3,291.44 25.0%  $      2,468.58 N/A N/A
M113E-731 M-Series MegaFrame Cabinet; Black EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A
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M113E-732 M-Series MegaFrame Cabinet; Black EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A
M113E-733 M-Series MegaFrame Cabinet; Black EA B  $  3,411.46 25.0%  $      2,558.60 N/A N/A
M113E-741 M-Series MegaFrame Cabinet; Black EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A
M113E-742 M-Series MegaFrame Cabinet; Black EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A
M113E-743 M-Series MegaFrame Cabinet; Black EA B  $  3,387.45 25.0%  $      2,540.59 N/A N/A
M113F-101 M-Series MegaFrame (Frame Only); Gray EA B  $  1,664.25 25.0%  $      1,248.19 N/A N/A
M113F-102 M-Series MegaFrame (Frame Only); Gray EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A
M113F-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
M113F-201 M-Series MegaFrame (Frame Only); White EA B  $  1,664.25 25.0%  $      1,248.19 N/A N/A
M113F-202 M-Series MegaFrame (Frame Only); White EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A
M113F-203 M-Series MegaFrame (Frame Only); White EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
M113F-701 M-Series MegaFrame (Frame Only); Black EA B  $  1,585.01 25.0%  $      1,188.76 N/A N/A
M113F-702 M-Series MegaFrame (Frame Only); Black EA B  $  1,658.91 25.0%  $      1,244.18 N/A N/A
M113F-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A
M113G-101 M-Series MegaFrame Cabinet; Gray EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A
M113G-102 M-Series MegaFrame Cabinet; Gray EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
M113G-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A
M113G-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
M113G-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A
M113G-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A
M113G-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M113G-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A
M113G-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,871.92 25.0%  $      2,903.94 N/A N/A
M113G-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A
M113G-132 M-Series MegaFrame Cabinet; Gray EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A
M113G-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,997.98 25.0%  $      2,998.49 N/A N/A
M113G-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M113G-142 M-Series MegaFrame Cabinet; Gray EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
M113G-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A
M113G-201 M-Series MegaFrame Cabinet; White EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A
M113G-202 M-Series MegaFrame Cabinet; White EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
M113G-203 M-Series MegaFrame Cabinet; White EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A
M113G-211 M-Series MegaFrame Cabinet; White EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
M113G-212 M-Series MegaFrame Cabinet; White EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A
M113G-213 M-Series MegaFrame Cabinet; White EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A
M113G-221 M-Series MegaFrame Cabinet; White EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M113G-222 M-Series MegaFrame Cabinet; White EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A
M113G-223 M-Series MegaFrame Cabinet; White EA B  $  3,871.92 25.0%  $      2,903.94 N/A N/A

3188 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M113G-231 M-Series MegaFrame Cabinet; White EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A
M113G-232 M-Series MegaFrame Cabinet; White EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A
M113G-233 M-Series MegaFrame Cabinet; White EA B  $  3,997.98 25.0%  $      2,998.49 N/A N/A
M113G-241 M-Series MegaFrame Cabinet; White EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M113G-242 M-Series MegaFrame Cabinet; White EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
M113G-243 M-Series MegaFrame Cabinet; White EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A
M113G-701 M-Series MegaFrame Cabinet; Black EA B  $  2,055.05 25.0%  $      1,541.29 N/A N/A
M113G-702 M-Series MegaFrame Cabinet; Black EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A
M113G-703 M-Series MegaFrame Cabinet; Black EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A
M113G-711 M-Series MegaFrame Cabinet; Black EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A
M113G-712 M-Series MegaFrame Cabinet; Black EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A
M113G-713 M-Series MegaFrame Cabinet; Black EA B  $  3,699.52 25.0%  $      2,774.64 N/A N/A
M113G-721 M-Series MegaFrame Cabinet; Black EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A
M113G-722 M-Series MegaFrame Cabinet; Black EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A
M113G-723 M-Series MegaFrame Cabinet; Black EA B  $  3,687.54 25.0%  $      2,765.66 N/A N/A
M113G-731 M-Series MegaFrame Cabinet; Black EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A
M113G-732 M-Series MegaFrame Cabinet; Black EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A
M113G-733 M-Series MegaFrame Cabinet; Black EA B  $  3,807.59 25.0%  $      2,855.69 N/A N/A
M113G-741 M-Series MegaFrame Cabinet; Black EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A
M113G-742 M-Series MegaFrame Cabinet; Black EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A
M113G-743 M-Series MegaFrame Cabinet; Black EA B  $  3,783.59 25.0%  $      2,837.69 N/A N/A
M113H-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A
M113H-102 M-Series MegaFrame Cabinet; Gray EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A
M113H-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A
M113H-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
M113H-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A
M113H-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A
M113H-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A
M113H-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A
M113H-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A
M113H-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A
M113H-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A
M113H-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,582.04 25.0%  $      2,686.53 N/A N/A
M113H-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M113H-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M113H-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A
M113H-201 M-Series MegaFrame Cabinet; White EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A
M113H-202 M-Series MegaFrame Cabinet; White EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A
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M113H-203 M-Series MegaFrame Cabinet; White EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A
M113H-211 M-Series MegaFrame Cabinet; White EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
M113H-212 M-Series MegaFrame Cabinet; White EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A
M113H-213 M-Series MegaFrame Cabinet; White EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A
M113H-221 M-Series MegaFrame Cabinet; White EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A
M113H-222 M-Series MegaFrame Cabinet; White EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A
M113H-223 M-Series MegaFrame Cabinet; White EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A
M113H-231 M-Series MegaFrame Cabinet; White EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A
M113H-232 M-Series MegaFrame Cabinet; White EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A
M113H-233 M-Series MegaFrame Cabinet; White EA B  $  3,582.04 25.0%  $      2,686.53 N/A N/A
M113H-241 M-Series MegaFrame Cabinet; White EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M113H-242 M-Series MegaFrame Cabinet; White EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M113H-243 M-Series MegaFrame Cabinet; White EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A
M113H-701 M-Series MegaFrame Cabinet; Black EA B  $  1,658.91 25.0%  $      1,244.18 N/A N/A
M113H-702 M-Series MegaFrame Cabinet; Black EA B  $  1,802.95 25.0%  $      1,352.21 N/A N/A
M113H-703 M-Series MegaFrame Cabinet; Black EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A
M113H-711 M-Series MegaFrame Cabinet; Black EA B  $  2,259.11 25.0%  $      1,694.33 N/A N/A
M113H-712 M-Series MegaFrame Cabinet; Black EA B  $  2,403.15 25.0%  $      1,802.36 N/A N/A
M113H-713 M-Series MegaFrame Cabinet; Black EA B  $  3,303.44 25.0%  $      2,477.58 N/A N/A
M113H-721 M-Series MegaFrame Cabinet; Black EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A
M113H-722 M-Series MegaFrame Cabinet; Black EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A
M113H-723 M-Series MegaFrame Cabinet; Black EA B  $  3,291.44 25.0%  $      2,468.58 N/A N/A
M113H-731 M-Series MegaFrame Cabinet; Black EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A
M113H-732 M-Series MegaFrame Cabinet; Black EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A
M113H-733 M-Series MegaFrame Cabinet; Black EA B  $  3,411.46 25.0%  $      2,558.60 N/A N/A
M113H-741 M-Series MegaFrame Cabinet; Black EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A
M113H-742 M-Series MegaFrame Cabinet; Black EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A
M113H-743 M-Series MegaFrame Cabinet; Black EA B  $  3,387.45 25.0%  $      2,540.59 N/A N/A
M113J-101 M-Series MegaFrame (Frame Only); Gray EA B  $  1,664.25 25.0%  $      1,248.19 N/A N/A
M113J-102 M-Series MegaFrame (Frame Only); Gray EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A
M113J-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
M113J-201 M-Series MegaFrame (Frame Only); White EA B  $  1,664.25 25.0%  $      1,248.19 N/A N/A
M113J-202 M-Series MegaFrame (Frame Only); White EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A
M113J-203 M-Series MegaFrame (Frame Only); White EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
M113J-701 M-Series MegaFrame (Frame Only); Black EA B  $  1,585.01 25.0%  $      1,188.76 N/A N/A
M113J-702 M-Series MegaFrame (Frame Only); Black EA B  $  1,658.91 25.0%  $      1,244.18 N/A N/A
M113J-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A
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M1140-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

M1140-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M1140-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,607.21 25.0%  $      2,705.41 N/A N/A

M1140-111
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A

M1140-112
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M1140-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,237.42 25.0%  $      3,178.07 N/A N/A

M1140-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M1140-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M1140-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,224.82 25.0%  $      3,168.62 N/A N/A

M1140-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M1140-132

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M1140-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,350.88 25.0%  $      3,263.16 N/A N/A

M1140-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M1140-142
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M1140-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,325.68 25.0%  $      3,244.26 N/A N/A

M1140-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

M1140-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A
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M1140-203 M-Series MegaFrame Cabinet; White EA B  $  3,607.21 25.0%  $      2,705.41 N/A N/A

M1140-211
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A

M1140-212
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M1140-213 M-Series MegaFrame Cabinet; White EA B  $  4,237.42 25.0%  $      3,178.07 N/A N/A

M1140-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M1140-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M1140-223 M-Series MegaFrame Cabinet; White EA B  $  4,224.82 25.0%  $      3,168.62 N/A N/A

M1140-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M1140-232

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M1140-233 M-Series MegaFrame Cabinet; White EA B  $  4,350.88 25.0%  $      3,263.16 N/A N/A

M1140-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M1140-242
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M1140-243 M-Series MegaFrame Cabinet; White EA B  $  4,325.68 25.0%  $      3,244.26 N/A N/A

M1140-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

M1140-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

M1140-703 M-Series MegaFrame Cabinet; Black EA B  $  3,435.46 25.0%  $      2,576.60 N/A N/A

M1140-711
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,991.34 25.0%  $      2,243.51 N/A N/A
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M1140-712
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,135.38 25.0%  $      2,351.54 N/A N/A

M1140-713 M-Series MegaFrame Cabinet; Black EA B  $  4,035.63 25.0%  $      3,026.72 N/A N/A

M1140-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

M1140-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A

M1140-723 M-Series MegaFrame Cabinet; Black EA B  $  4,023.66 25.0%  $      3,017.75 N/A N/A

M1140-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A

M1140-732

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,243.41 25.0%  $      2,432.56 N/A N/A

M1140-733 M-Series MegaFrame Cabinet; Black EA B  $  4,143.70 25.0%  $      3,107.78 N/A N/A

M1140-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

M1140-742
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,219.41 25.0%  $      2,414.56 N/A N/A

M1140-743 M-Series MegaFrame Cabinet; Black EA B  $  4,119.66 25.0%  $      3,089.75 N/A N/A

M1141-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M1141-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

M1141-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M1141-111
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M1141-112
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M1141-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A
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M1141-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M1141-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M1141-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M1141-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M1141-132
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M1141-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A

M1141-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M1141-142
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M1141-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A

M1141-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M1141-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

M1141-203 M-Series MegaFrame Cabinet; White EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M1141-211
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M1141-212
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M1141-213 M-Series MegaFrame Cabinet; White EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A

M1141-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M1141-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M1141-223 M-Series MegaFrame Cabinet; White EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A
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M1141-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M1141-232
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M1141-233 M-Series MegaFrame Cabinet; White EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A

M1141-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M1141-242
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M1141-243 M-Series MegaFrame Cabinet; White EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A

M1141-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

M1141-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A

M1141-703 M-Series MegaFrame Cabinet; Black EA B  $  3,039.33 25.0%  $      2,279.50 N/A N/A

M1141-711
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A

M1141-712
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

M1141-713 M-Series MegaFrame Cabinet; Black EA B  $  3,639.53 25.0%  $      2,729.65 N/A N/A

M1141-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A

M1141-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A

M1141-723 M-Series MegaFrame Cabinet; Black EA B  $  3,627.53 25.0%  $      2,720.65 N/A N/A

M1141-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M1141-732
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A
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M1141-733 M-Series MegaFrame Cabinet; Black EA B  $  3,747.58 25.0%  $      2,810.69 N/A N/A

M1141-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

M1141-742
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

M1141-743 M-Series MegaFrame Cabinet; Black EA B  $  3,723.58 25.0%  $      2,792.69 N/A N/A

M1142-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,033.52 25.0%  $      1,525.14 N/A N/A

M1142-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M1142-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M1142-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,033.52 25.0%  $      1,525.14 N/A N/A

M1142-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M1142-203 M-Series MegaFrame Cabinet; White EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M1142-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,936.67 25.0%  $      1,452.50 N/A N/A

M1142-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

M1142-703 M-Series MegaFrame Cabinet; Black EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

M1143-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

M1143-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M1143-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,607.21 25.0%  $      2,705.41 N/A N/A

M1143-111

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A
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M1143-112

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M1143-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,237.42 25.0%  $      3,178.07 N/A N/A

M1143-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M1143-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M1143-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,224.82 25.0%  $      3,168.62 N/A N/A

M1143-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M1143-132

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M1143-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,350.88 25.0%  $      3,263.16 N/A N/A

M1143-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M1143-142

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M1143-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,325.68 25.0%  $      3,244.26 N/A N/A

M1143-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

M1143-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M1143-203 M-Series MegaFrame Cabinet; White EA B  $  3,607.21 25.0%  $      2,705.41 N/A N/A

M1143-211

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A
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M1143-212

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M1143-213 M-Series MegaFrame Cabinet; White EA B  $  4,237.42 25.0%  $      3,178.07 N/A N/A

M1143-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M1143-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M1143-223 M-Series MegaFrame Cabinet; White EA B  $  4,224.82 25.0%  $      3,168.62 N/A N/A

M1143-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M1143-232

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M1143-233 M-Series MegaFrame Cabinet; White EA B  $  4,350.88 25.0%  $      3,263.16 N/A N/A

M1143-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M1143-242

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M1143-243 M-Series MegaFrame Cabinet; White EA B  $  4,325.68 25.0%  $      3,244.26 N/A N/A

M1143-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

M1143-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

M1143-703 M-Series MegaFrame Cabinet; Black EA B  $  3,435.46 25.0%  $      2,576.60 N/A N/A

M1143-711

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,991.34 25.0%  $      2,243.51 N/A N/A

3198 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M1143-712

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,135.38 25.0%  $      2,351.54 N/A N/A

M1143-713 M-Series MegaFrame Cabinet; Black EA B  $  4,035.63 25.0%  $      3,026.72 N/A N/A

M1143-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

M1143-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A

M1143-723 M-Series MegaFrame Cabinet; Black EA B  $  4,023.66 25.0%  $      3,017.75 N/A N/A

M1143-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A

M1143-732

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,243.41 25.0%  $      2,432.56 N/A N/A

M1143-733 M-Series MegaFrame Cabinet; Black EA B  $  4,143.70 25.0%  $      3,107.78 N/A N/A

M1143-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

M1143-742

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,219.41 25.0%  $      2,414.56 N/A N/A

M1143-743 M-Series MegaFrame Cabinet; Black EA B  $  4,119.66 25.0%  $      3,089.75 N/A N/A

M1144-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M1144-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

M1144-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M1144-111

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

3199 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M1144-112

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M1144-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A

M1144-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M1144-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M1144-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M1144-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M1144-132

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M1144-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A

M1144-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M1144-142

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M1144-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A

M1144-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M1144-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

M1144-203 M-Series MegaFrame Cabinet; White EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M1144-211

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
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M1144-212

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M1144-213 M-Series MegaFrame Cabinet; White EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A

M1144-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M1144-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M1144-223 M-Series MegaFrame Cabinet; White EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M1144-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M1144-232

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M1144-233 M-Series MegaFrame Cabinet; White EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A

M1144-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M1144-242

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M1144-243 M-Series MegaFrame Cabinet; White EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A

M1144-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

M1144-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A

M1144-703 M-Series MegaFrame Cabinet; Black EA B  $  3,039.33 25.0%  $      2,279.50 N/A N/A

M1144-711

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A
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M1144-712

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

M1144-713 M-Series MegaFrame Cabinet; Black EA B  $  3,639.53 25.0%  $      2,729.65 N/A N/A

M1144-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A

M1144-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A

M1144-723 M-Series MegaFrame Cabinet; Black EA B  $  3,627.53 25.0%  $      2,720.65 N/A N/A

M1144-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M1144-732

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A

M1144-733 M-Series MegaFrame Cabinet; Black EA B  $  3,747.58 25.0%  $      2,810.69 N/A N/A

M1144-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

M1144-742

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

M1144-743 M-Series MegaFrame Cabinet; Black EA B  $  3,723.58 25.0%  $      2,792.69 N/A N/A

M1145-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,033.52 25.0%  $      1,525.14 N/A N/A

M1145-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M1145-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M1145-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,033.52 25.0%  $      1,525.14 N/A N/A

M1145-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M1145-203 M-Series MegaFrame Cabinet; White EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A
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M1145-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,936.67 25.0%  $      1,452.50 N/A N/A

M1145-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

M1145-703 M-Series MegaFrame Cabinet; Black EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

M114A-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

M114A-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M114A-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,607.21 25.0%  $      2,705.41 N/A N/A

M114A-111
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A

M114A-112
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M114A-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,237.42 25.0%  $      3,178.07 N/A N/A

M114A-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M114A-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M114A-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,224.82 25.0%  $      3,168.62 N/A N/A

M114A-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M114A-132
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M114A-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,350.88 25.0%  $      3,263.16 N/A N/A

M114A-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M114A-142
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M114A-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,325.68 25.0%  $      3,244.26 N/A N/A
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M114A-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

M114A-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M114A-203 M-Series MegaFrame Cabinet; White EA B  $  3,607.21 25.0%  $      2,705.41 N/A N/A

M114A-211
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A

M114A-212
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M114A-213 M-Series MegaFrame Cabinet; White EA B  $  4,237.42 25.0%  $      3,178.07 N/A N/A

M114A-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M114A-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M114A-223 M-Series MegaFrame Cabinet; White EA B  $  4,224.82 25.0%  $      3,168.62 N/A N/A

M114A-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M114A-232
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M114A-233 M-Series MegaFrame Cabinet; White EA B  $  4,350.88 25.0%  $      3,263.16 N/A N/A

M114A-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M114A-242
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M114A-243 M-Series MegaFrame Cabinet; White EA B  $  4,325.68 25.0%  $      3,244.26 N/A N/A

M114A-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

M114A-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

M114A-703 M-Series MegaFrame Cabinet; Black EA B  $  3,435.46 25.0%  $      2,576.60 N/A N/A
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M114A-711
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,991.34 25.0%  $      2,243.51 N/A N/A

M114A-712
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,135.38 25.0%  $      2,351.54 N/A N/A

M114A-713 M-Series MegaFrame Cabinet; Black EA B  $  4,035.63 25.0%  $      3,026.72 N/A N/A

M114A-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

M114A-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A

M114A-723 M-Series MegaFrame Cabinet; Black EA B  $  4,023.66 25.0%  $      3,017.75 N/A N/A

M114A-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A

M114A-732
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,243.41 25.0%  $      2,432.56 N/A N/A

M114A-733 M-Series MegaFrame Cabinet; Black EA B  $  4,143.70 25.0%  $      3,107.78 N/A N/A

M114A-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

M114A-742
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,219.41 25.0%  $      2,414.56 N/A N/A

M114A-743 M-Series MegaFrame Cabinet; Black EA B  $  4,119.66 25.0%  $      3,089.75 N/A N/A

M114B-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M114B-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

M114B-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M114B-111
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M114B-112
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M114B-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A
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M114B-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M114B-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M114B-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M114B-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M114B-132
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M114B-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A

M114B-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M114B-142
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M114B-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A

M114B-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M114B-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

M114B-203 M-Series MegaFrame Cabinet; White EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M114B-211
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M114B-212
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M114B-213 M-Series MegaFrame Cabinet; White EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A

M114B-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M114B-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M114B-223 M-Series MegaFrame Cabinet; White EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A
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M114B-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M114B-232
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M114B-233 M-Series MegaFrame Cabinet; White EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A

M114B-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M114B-242
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M114B-243 M-Series MegaFrame Cabinet; White EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A

M114B-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

M114B-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A

M114B-703 M-Series MegaFrame Cabinet; Black EA B  $  3,039.33 25.0%  $      2,279.50 N/A N/A

M114B-711
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A

M114B-712
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

M114B-713 M-Series MegaFrame Cabinet; Black EA B  $  3,639.53 25.0%  $      2,729.65 N/A N/A

M114B-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A

M114B-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A

M114B-723 M-Series MegaFrame Cabinet; Black EA B  $  3,627.53 25.0%  $      2,720.65 N/A N/A

M114B-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M114B-732
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A
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M114B-733 M-Series MegaFrame Cabinet; Black EA B  $  3,747.58 25.0%  $      2,810.69 N/A N/A

M114B-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

M114B-742
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

M114B-743 M-Series MegaFrame Cabinet; Black EA B  $  3,723.58 25.0%  $      2,792.69 N/A N/A

M114C-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,033.52 25.0%  $      1,525.14 N/A N/A

M114C-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M114C-103 M-Series MegaFrame (Frame Only); Gray EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M114C-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,033.52 25.0%  $      1,525.14 N/A N/A

M114C-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M114C-203 M-Series MegaFrame (Frame Only); White EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M114C-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,936.67 25.0%  $      1,452.50 N/A N/A

M114C-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

M114C-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

M114D-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

M114D-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M114D-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,607.21 25.0%  $      2,705.41 N/A N/A

M114D-111
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A

M114D-112
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M114D-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,237.42 25.0%  $      3,178.07 N/A N/A
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M114D-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M114D-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M114D-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,224.82 25.0%  $      3,168.62 N/A N/A

M114D-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M114D-132
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M114D-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,350.88 25.0%  $      3,263.16 N/A N/A

M114D-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M114D-142
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M114D-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,325.68 25.0%  $      3,244.26 N/A N/A

M114D-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

M114D-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M114D-203 M-Series MegaFrame Cabinet; White EA B  $  3,607.21 25.0%  $      2,705.41 N/A N/A

M114D-211
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A

M114D-212
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M114D-213 M-Series MegaFrame Cabinet; White EA B  $  4,237.42 25.0%  $      3,178.07 N/A N/A

M114D-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M114D-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M114D-223 M-Series MegaFrame Cabinet; White EA B  $  4,224.82 25.0%  $      3,168.62 N/A N/A
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M114D-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M114D-232
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M114D-233 M-Series MegaFrame Cabinet; White EA B  $  4,350.88 25.0%  $      3,263.16 N/A N/A

M114D-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M114D-242
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M114D-243 M-Series MegaFrame Cabinet; White EA B  $  4,325.68 25.0%  $      3,244.26 N/A N/A

M114D-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

M114D-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

M114D-703 M-Series MegaFrame Cabinet; Black EA B  $  3,435.46 25.0%  $      2,576.60 N/A N/A

M114D-711
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,991.34 25.0%  $      2,243.51 N/A N/A

M114D-712
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,135.38 25.0%  $      2,351.54 N/A N/A

M114D-713 M-Series MegaFrame Cabinet; Black EA B  $  4,035.63 25.0%  $      3,026.72 N/A N/A

M114D-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

M114D-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A

M114D-723 M-Series MegaFrame Cabinet; Black EA B  $  4,023.66 25.0%  $      3,017.75 N/A N/A

M114D-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A

M114D-732
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,243.41 25.0%  $      2,432.56 N/A N/A
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M114D-733 M-Series MegaFrame Cabinet; Black EA B  $  4,143.70 25.0%  $      3,107.78 N/A N/A

M114D-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

M114D-742
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,219.41 25.0%  $      2,414.56 N/A N/A

M114D-743 M-Series MegaFrame Cabinet; Black EA B  $  4,119.66 25.0%  $      3,089.75 N/A N/A

M114E-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M114E-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

M114E-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M114E-111
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M114E-112
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M114E-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A

M114E-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M114E-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M114E-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M114E-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M114E-132
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M114E-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A

M114E-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A
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M114E-142
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M114E-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A

M114E-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M114E-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

M114E-203 M-Series MegaFrame Cabinet; White EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M114E-211
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M114E-212
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M114E-213 M-Series MegaFrame Cabinet; White EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A

M114E-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M114E-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M114E-223 M-Series MegaFrame Cabinet; White EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M114E-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M114E-232
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M114E-233 M-Series MegaFrame Cabinet; White EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A

M114E-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M114E-242
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M114E-243 M-Series MegaFrame Cabinet; White EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A

M114E-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A
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M114E-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A

M114E-703 M-Series MegaFrame Cabinet; Black EA B  $  3,039.33 25.0%  $      2,279.50 N/A N/A

M114E-711
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A

M114E-712
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

M114E-713 M-Series MegaFrame Cabinet; Black EA B  $  3,639.53 25.0%  $      2,729.65 N/A N/A

M114E-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A

M114E-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A

M114E-723 M-Series MegaFrame Cabinet; Black EA B  $  3,627.53 25.0%  $      2,720.65 N/A N/A

M114E-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M114E-732
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A

M114E-733 M-Series MegaFrame Cabinet; Black EA B  $  3,747.58 25.0%  $      2,810.69 N/A N/A

M114E-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

M114E-742
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

M114E-743 M-Series MegaFrame Cabinet; Black EA B  $  3,723.58 25.0%  $      2,792.69 N/A N/A

M114F-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,033.52 25.0%  $      1,525.14 N/A N/A

M114F-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M114F-103 M-Series MegaFrame (Frame Only); Gray EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M114F-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,033.52 25.0%  $      1,525.14 N/A N/A
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M114F-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M114F-203 M-Series MegaFrame (Frame Only); White EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M114F-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,936.67 25.0%  $      1,452.50 N/A N/A

M114F-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

M114F-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

M114G-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

M114G-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M114G-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,607.21 25.0%  $      2,705.41 N/A N/A

M114G-111
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A

M114G-112
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M114G-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,237.42 25.0%  $      3,178.07 N/A N/A

M114G-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M114G-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M114G-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,224.82 25.0%  $      3,168.62 N/A N/A

M114G-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M114G-132

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M114G-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,350.88 25.0%  $      3,263.16 N/A N/A
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M114G-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M114G-142
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M114G-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,325.68 25.0%  $      3,244.26 N/A N/A

M114G-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

M114G-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M114G-203 M-Series MegaFrame Cabinet; White EA B  $  3,607.21 25.0%  $      2,705.41 N/A N/A

M114G-211
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A

M114G-212
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M114G-213 M-Series MegaFrame Cabinet; White EA B  $  4,237.42 25.0%  $      3,178.07 N/A N/A

M114G-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M114G-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M114G-223 M-Series MegaFrame Cabinet; White EA B  $  4,224.82 25.0%  $      3,168.62 N/A N/A

M114G-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M114G-232

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M114G-233 M-Series MegaFrame Cabinet; White EA B  $  4,350.88 25.0%  $      3,263.16 N/A N/A

M114G-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A
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M114G-242
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M114G-243 M-Series MegaFrame Cabinet; White EA B  $  4,325.68 25.0%  $      3,244.26 N/A N/A

M114G-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

M114G-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

M114G-703 M-Series MegaFrame Cabinet; Black EA B  $  3,435.46 25.0%  $      2,576.60 N/A N/A

M114G-711
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,991.34 25.0%  $      2,243.51 N/A N/A

M114G-712
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,135.38 25.0%  $      2,351.54 N/A N/A

M114G-713 M-Series MegaFrame Cabinet; Black EA B  $  4,035.63 25.0%  $      3,026.72 N/A N/A

M114G-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

M114G-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A

M114G-723 M-Series MegaFrame Cabinet; Black EA B  $  4,023.66 25.0%  $      3,017.75 N/A N/A

M114G-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A

M114G-732

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,243.41 25.0%  $      2,432.56 N/A N/A

M114G-733 M-Series MegaFrame Cabinet; Black EA B  $  4,143.70 25.0%  $      3,107.78 N/A N/A

M114G-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

M114G-742
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,219.41 25.0%  $      2,414.56 N/A N/A

M114G-743 M-Series MegaFrame Cabinet; Black EA B  $  4,119.66 25.0%  $      3,089.75 N/A N/A
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M114H-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M114H-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

M114H-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M114H-111
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M114H-112
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M114H-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A

M114H-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M114H-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M114H-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M114H-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M114H-132
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M114H-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A

M114H-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M114H-142
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M114H-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A

M114H-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M114H-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

M114H-203 M-Series MegaFrame Cabinet; White EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A
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M114H-211
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M114H-212
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M114H-213 M-Series MegaFrame Cabinet; White EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A

M114H-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M114H-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M114H-223 M-Series MegaFrame Cabinet; White EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M114H-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M114H-232
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M114H-233 M-Series MegaFrame Cabinet; White EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A

M114H-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M114H-242
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M114H-243 M-Series MegaFrame Cabinet; White EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A

M114H-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

M114H-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A

M114H-703 M-Series MegaFrame Cabinet; Black EA B  $  3,039.33 25.0%  $      2,279.50 N/A N/A

M114H-711
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A

M114H-712
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

M114H-713 M-Series MegaFrame Cabinet; Black EA B  $  3,639.53 25.0%  $      2,729.65 N/A N/A
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M114H-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A

M114H-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A

M114H-723 M-Series MegaFrame Cabinet; Black EA B  $  3,627.53 25.0%  $      2,720.65 N/A N/A

M114H-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M114H-732
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A

M114H-733 M-Series MegaFrame Cabinet; Black EA B  $  3,747.58 25.0%  $      2,810.69 N/A N/A

M114H-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

M114H-742
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

M114H-743 M-Series MegaFrame Cabinet; Black EA B  $  3,723.58 25.0%  $      2,792.69 N/A N/A

M114J-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,033.52 25.0%  $      1,525.14 N/A N/A

M114J-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M114J-103 M-Series MegaFrame (Frame Only); Gray EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M114J-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,033.52 25.0%  $      1,525.14 N/A N/A

M114J-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M114J-203 M-Series MegaFrame (Frame Only); White EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M114J-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,936.67 25.0%  $      1,452.50 N/A N/A

M114J-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

M114J-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A
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M1150-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M1150-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M1150-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M1150-111
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A

M1150-112
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M1150-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,111.40 25.0%  $      3,083.55 N/A N/A

M1150-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M1150-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M1150-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,098.79 25.0%  $      3,074.09 N/A N/A

M1150-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M1150-132

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M1150-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,224.82 25.0%  $      3,168.62 N/A N/A

M1150-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M1150-142
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M1150-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,199.63 25.0%  $      3,149.72 N/A N/A

M1150-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M1150-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

3220 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M1150-203 M-Series MegaFrame Cabinet; White EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M1150-211
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A

M1150-212
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M1150-213 M-Series MegaFrame Cabinet; White EA B  $  4,111.40 25.0%  $      3,083.55 N/A N/A

M1150-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M1150-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M1150-223 M-Series MegaFrame Cabinet; White EA B  $  4,098.79 25.0%  $      3,074.09 N/A N/A

M1150-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M1150-232

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M1150-233 M-Series MegaFrame Cabinet; White EA B  $  4,224.82 25.0%  $      3,168.62 N/A N/A

M1150-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M1150-242
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M1150-243 M-Series MegaFrame Cabinet; White EA B  $  4,199.63 25.0%  $      3,149.72 N/A N/A

M1150-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

M1150-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

M1150-703 M-Series MegaFrame Cabinet; Black EA B  $  3,315.41 25.0%  $      2,486.56 N/A N/A

M1150-711
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,871.30 25.0%  $      2,153.48 N/A N/A
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M1150-712
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,015.32 25.0%  $      2,261.49 N/A N/A

M1150-713 M-Series MegaFrame Cabinet; Black EA B  $  3,915.61 25.0%  $      2,936.71 N/A N/A

M1150-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

M1150-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

M1150-723 M-Series MegaFrame Cabinet; Black EA B  $  3,903.61 25.0%  $      2,927.71 N/A N/A

M1150-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

M1150-732

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A

M1150-733 M-Series MegaFrame Cabinet; Black EA B  $  4,023.66 25.0%  $      3,017.75 N/A N/A

M1150-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

M1150-742
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A

M1150-743 M-Series MegaFrame Cabinet; Black EA B  $  3,999.64 25.0%  $      2,999.73 N/A N/A

M1151-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M1151-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,119.99 25.0%  $      1,589.99 N/A N/A

M1151-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M1151-111
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M1151-112
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M1151-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A
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M1151-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M1151-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M1151-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,682.88 25.0%  $      2,762.16 N/A N/A

M1151-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M1151-132
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M1151-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M1151-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M1151-142
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M1151-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,783.71 25.0%  $      2,837.78 N/A N/A

M1151-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M1151-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,119.99 25.0%  $      1,589.99 N/A N/A

M1151-203 M-Series MegaFrame Cabinet; White EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M1151-211
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M1151-212
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M1151-213 M-Series MegaFrame Cabinet; White EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M1151-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M1151-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M1151-223 M-Series MegaFrame Cabinet; White EA B  $  3,682.88 25.0%  $      2,762.16 N/A N/A
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M1151-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M1151-232
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M1151-233 M-Series MegaFrame Cabinet; White EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M1151-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M1151-242
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M1151-243 M-Series MegaFrame Cabinet; White EA B  $  3,783.71 25.0%  $      2,837.78 N/A N/A

M1151-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,874.96 25.0%  $      1,406.22 N/A N/A

M1151-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,019.02 25.0%  $      1,514.27 N/A N/A

M1151-703 M-Series MegaFrame Cabinet; Black EA B  $  2,919.31 25.0%  $      2,189.48 N/A N/A

M1151-711
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A

M1151-712
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M1151-713 M-Series MegaFrame Cabinet; Black EA B  $  3,519.51 25.0%  $      2,639.63 N/A N/A

M1151-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

M1151-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

M1151-723 M-Series MegaFrame Cabinet; Black EA B  $  3,507.47 25.0%  $      2,630.60 N/A N/A

M1151-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A

M1151-732
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A
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M1151-733 M-Series MegaFrame Cabinet; Black EA B  $  3,627.53 25.0%  $      2,720.65 N/A N/A

M1151-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A

M1151-742
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M1151-743 M-Series MegaFrame Cabinet; Black EA B  $  3,603.52 25.0%  $      2,702.64 N/A N/A

M1152-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,901.62 25.0%  $      1,426.22 N/A N/A

M1152-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M1152-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M1152-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,901.62 25.0%  $      1,426.22 N/A N/A

M1152-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M1152-203 M-Series MegaFrame Cabinet; White EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M1152-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,811.06 25.0%  $      1,358.30 N/A N/A

M1152-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,874.96 25.0%  $      1,406.22 N/A N/A

M1152-703 M-Series MegaFrame Cabinet; Black EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M1153-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M1153-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M1153-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M1153-111

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A
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M1153-112

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M1153-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,111.40 25.0%  $      3,083.55 N/A N/A

M1153-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M1153-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M1153-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,098.79 25.0%  $      3,074.09 N/A N/A

M1153-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M1153-132

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M1153-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,224.82 25.0%  $      3,168.62 N/A N/A

M1153-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M1153-142

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M1153-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,199.63 25.0%  $      3,149.72 N/A N/A

M1153-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M1153-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M1153-203 M-Series MegaFrame Cabinet; White EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M1153-211

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A
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M1153-212

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M1153-213 M-Series MegaFrame Cabinet; White EA B  $  4,111.40 25.0%  $      3,083.55 N/A N/A

M1153-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M1153-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M1153-223 M-Series MegaFrame Cabinet; White EA B  $  4,098.79 25.0%  $      3,074.09 N/A N/A

M1153-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M1153-232

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M1153-233 M-Series MegaFrame Cabinet; White EA B  $  4,224.82 25.0%  $      3,168.62 N/A N/A

M1153-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M1153-242

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M1153-243 M-Series MegaFrame Cabinet; White EA B  $  4,199.63 25.0%  $      3,149.72 N/A N/A

M1153-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

M1153-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

M1153-703 M-Series MegaFrame Cabinet; Black EA B  $  3,315.41 25.0%  $      2,486.56 N/A N/A

M1153-711

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,871.30 25.0%  $      2,153.48 N/A N/A
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M1153-712

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,015.32 25.0%  $      2,261.49 N/A N/A

M1153-713 M-Series MegaFrame Cabinet; Black EA B  $  3,915.61 25.0%  $      2,936.71 N/A N/A

M1153-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

M1153-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

M1153-723 M-Series MegaFrame Cabinet; Black EA B  $  3,903.61 25.0%  $      2,927.71 N/A N/A

M1153-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

M1153-732

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A

M1153-733 M-Series MegaFrame Cabinet; Black EA B  $  4,023.66 25.0%  $      3,017.75 N/A N/A

M1153-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

M1153-742

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A

M1153-743 M-Series MegaFrame Cabinet; Black EA B  $  3,999.64 25.0%  $      2,999.73 N/A N/A

M1154-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M1154-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,119.99 25.0%  $      1,589.99 N/A N/A

M1154-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M1154-111

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
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M1154-112

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M1154-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M1154-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M1154-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M1154-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,682.88 25.0%  $      2,762.16 N/A N/A

M1154-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M1154-132

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M1154-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M1154-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M1154-142

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M1154-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,783.71 25.0%  $      2,837.78 N/A N/A

M1154-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M1154-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,119.99 25.0%  $      1,589.99 N/A N/A

M1154-203 M-Series MegaFrame Cabinet; White EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M1154-211

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
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M1154-212

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M1154-213 M-Series MegaFrame Cabinet; White EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M1154-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M1154-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M1154-223 M-Series MegaFrame Cabinet; White EA B  $  3,682.88 25.0%  $      2,762.16 N/A N/A

M1154-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M1154-232

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M1154-233 M-Series MegaFrame Cabinet; White EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M1154-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M1154-242

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M1154-243 M-Series MegaFrame Cabinet; White EA B  $  3,783.71 25.0%  $      2,837.78 N/A N/A

M1154-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,874.96 25.0%  $      1,406.22 N/A N/A

M1154-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,019.02 25.0%  $      1,514.27 N/A N/A

M1154-703 M-Series MegaFrame Cabinet; Black EA B  $  2,919.31 25.0%  $      2,189.48 N/A N/A

M1154-711

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A
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M1154-712

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M1154-713 M-Series MegaFrame Cabinet; Black EA B  $  3,519.51 25.0%  $      2,639.63 N/A N/A

M1154-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

M1154-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

M1154-723 M-Series MegaFrame Cabinet; Black EA B  $  3,507.47 25.0%  $      2,630.60 N/A N/A

M1154-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A

M1154-732

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A

M1154-733 M-Series MegaFrame Cabinet; Black EA B  $  3,627.53 25.0%  $      2,720.65 N/A N/A

M1154-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A

M1154-742

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M1154-743 M-Series MegaFrame Cabinet; Black EA B  $  3,603.52 25.0%  $      2,702.64 N/A N/A

M1155-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,901.62 25.0%  $      1,426.22 N/A N/A

M1155-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M1155-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M1155-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,901.62 25.0%  $      1,426.22 N/A N/A

M1155-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M1155-203 M-Series MegaFrame Cabinet; White EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A
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M1155-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,811.06 25.0%  $      1,358.30 N/A N/A

M1155-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,874.96 25.0%  $      1,406.22 N/A N/A

M1155-703 M-Series MegaFrame Cabinet; Black EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M115A-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M115A-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M115A-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M115A-111
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A

M115A-112
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M115A-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,111.40 25.0%  $      3,083.55 N/A N/A

M115A-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M115A-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M115A-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,098.79 25.0%  $      3,074.09 N/A N/A

M115A-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M115A-132
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M115A-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,224.82 25.0%  $      3,168.62 N/A N/A

M115A-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M115A-142
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M115A-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,199.63 25.0%  $      3,149.72 N/A N/A
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M115A-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M115A-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M115A-203 M-Series MegaFrame Cabinet; White EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M115A-211
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A

M115A-212
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M115A-213 M-Series MegaFrame Cabinet; White EA B  $  4,111.40 25.0%  $      3,083.55 N/A N/A

M115A-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M115A-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M115A-223 M-Series MegaFrame Cabinet; White EA B  $  4,098.79 25.0%  $      3,074.09 N/A N/A

M115A-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M115A-232
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M115A-233 M-Series MegaFrame Cabinet; White EA B  $  4,224.82 25.0%  $      3,168.62 N/A N/A

M115A-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M115A-242
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M115A-243 M-Series MegaFrame Cabinet; White EA B  $  4,199.63 25.0%  $      3,149.72 N/A N/A

M115A-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

M115A-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

M115A-703 M-Series MegaFrame Cabinet; Black EA B  $  3,315.41 25.0%  $      2,486.56 N/A N/A
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M115A-711
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,871.30 25.0%  $      2,153.48 N/A N/A

M115A-712
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,015.32 25.0%  $      2,261.49 N/A N/A

M115A-713 M-Series MegaFrame Cabinet; Black EA B  $  3,915.61 25.0%  $      2,936.71 N/A N/A

M115A-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

M115A-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

M115A-723 M-Series MegaFrame Cabinet; Black EA B  $  3,903.61 25.0%  $      2,927.71 N/A N/A

M115A-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

M115A-732
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A

M115A-733 M-Series MegaFrame Cabinet; Black EA B  $  4,023.66 25.0%  $      3,017.75 N/A N/A

M115A-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

M115A-742
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A

M115A-743 M-Series MegaFrame Cabinet; Black EA B  $  3,999.64 25.0%  $      2,999.73 N/A N/A

M115B-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M115B-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,119.99 25.0%  $      1,589.99 N/A N/A

M115B-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M115B-111
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M115B-112
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M115B-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A
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M115B-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M115B-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M115B-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,682.88 25.0%  $      2,762.16 N/A N/A

M115B-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M115B-132
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M115B-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M115B-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M115B-142
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M115B-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,783.71 25.0%  $      2,837.78 N/A N/A

M115B-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M115B-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,119.99 25.0%  $      1,589.99 N/A N/A

M115B-203 M-Series MegaFrame Cabinet; White EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M115B-211
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M115B-212
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M115B-213 M-Series MegaFrame Cabinet; White EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M115B-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M115B-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M115B-223 M-Series MegaFrame Cabinet; White EA B  $  3,682.88 25.0%  $      2,762.16 N/A N/A
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M115B-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M115B-232
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M115B-233 M-Series MegaFrame Cabinet; White EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M115B-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M115B-242
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M115B-243 M-Series MegaFrame Cabinet; White EA B  $  3,783.71 25.0%  $      2,837.78 N/A N/A

M115B-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,874.96 25.0%  $      1,406.22 N/A N/A

M115B-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,019.02 25.0%  $      1,514.27 N/A N/A

M115B-703 M-Series MegaFrame Cabinet; Black EA B  $  2,919.31 25.0%  $      2,189.48 N/A N/A

M115B-711
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A

M115B-712
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M115B-713 M-Series MegaFrame Cabinet; Black EA B  $  3,519.51 25.0%  $      2,639.63 N/A N/A

M115B-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

M115B-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

M115B-723 M-Series MegaFrame Cabinet; Black EA B  $  3,507.47 25.0%  $      2,630.60 N/A N/A

M115B-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A

M115B-732
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A
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M115B-733 M-Series MegaFrame Cabinet; Black EA B  $  3,627.53 25.0%  $      2,720.65 N/A N/A

M115B-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A

M115B-742
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M115B-743 M-Series MegaFrame Cabinet; Black EA B  $  3,603.52 25.0%  $      2,702.64 N/A N/A

M115C-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,901.62 25.0%  $      1,426.22 N/A N/A

M115C-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M115C-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M115C-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,901.62 25.0%  $      1,426.22 N/A N/A

M115C-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M115C-203 M-Series MegaFrame (Frame Only); White EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M115C-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,811.06 25.0%  $      1,358.30 N/A N/A

M115C-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,874.96 25.0%  $      1,406.22 N/A N/A

M115C-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M115D-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M115D-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M115D-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M115D-111
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A

M115D-112
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M115D-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,111.40 25.0%  $      3,083.55 N/A N/A

3237 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M115D-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M115D-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M115D-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,098.79 25.0%  $      3,074.09 N/A N/A

M115D-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M115D-132
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M115D-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,224.82 25.0%  $      3,168.62 N/A N/A

M115D-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M115D-142
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M115D-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,199.63 25.0%  $      3,149.72 N/A N/A

M115D-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M115D-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M115D-203 M-Series MegaFrame Cabinet; White EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M115D-211
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A

M115D-212
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M115D-213 M-Series MegaFrame Cabinet; White EA B  $  4,111.40 25.0%  $      3,083.55 N/A N/A

M115D-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M115D-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M115D-223 M-Series MegaFrame Cabinet; White EA B  $  4,098.79 25.0%  $      3,074.09 N/A N/A
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M115D-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M115D-232
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M115D-233 M-Series MegaFrame Cabinet; White EA B  $  4,224.82 25.0%  $      3,168.62 N/A N/A

M115D-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M115D-242
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M115D-243 M-Series MegaFrame Cabinet; White EA B  $  4,199.63 25.0%  $      3,149.72 N/A N/A

M115D-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

M115D-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

M115D-703 M-Series MegaFrame Cabinet; Black EA B  $  3,315.41 25.0%  $      2,486.56 N/A N/A

M115D-711
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,871.30 25.0%  $      2,153.48 N/A N/A

M115D-712
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,015.32 25.0%  $      2,261.49 N/A N/A

M115D-713 M-Series MegaFrame Cabinet; Black EA B  $  3,915.61 25.0%  $      2,936.71 N/A N/A

M115D-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

M115D-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

M115D-723 M-Series MegaFrame Cabinet; Black EA B  $  3,903.61 25.0%  $      2,927.71 N/A N/A

M115D-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

M115D-732
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A
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M115D-733 M-Series MegaFrame Cabinet; Black EA B  $  4,023.66 25.0%  $      3,017.75 N/A N/A

M115D-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

M115D-742
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A

M115D-743 M-Series MegaFrame Cabinet; Black EA B  $  3,999.64 25.0%  $      2,999.73 N/A N/A

M115E-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M115E-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,119.99 25.0%  $      1,589.99 N/A N/A

M115E-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M115E-111
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M115E-112
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M115E-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M115E-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M115E-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M115E-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,682.88 25.0%  $      2,762.16 N/A N/A

M115E-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M115E-132
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M115E-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M115E-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
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M115E-142
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M115E-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,783.71 25.0%  $      2,837.78 N/A N/A

M115E-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M115E-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,119.99 25.0%  $      1,589.99 N/A N/A

M115E-203 M-Series MegaFrame Cabinet; White EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M115E-211
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M115E-212
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M115E-213 M-Series MegaFrame Cabinet; White EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M115E-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M115E-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M115E-223 M-Series MegaFrame Cabinet; White EA B  $  3,682.88 25.0%  $      2,762.16 N/A N/A

M115E-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M115E-232
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M115E-233 M-Series MegaFrame Cabinet; White EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M115E-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M115E-242
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M115E-243 M-Series MegaFrame Cabinet; White EA B  $  3,783.71 25.0%  $      2,837.78 N/A N/A

M115E-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,874.96 25.0%  $      1,406.22 N/A N/A
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M115E-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,019.02 25.0%  $      1,514.27 N/A N/A

M115E-703 M-Series MegaFrame Cabinet; Black EA B  $  2,919.31 25.0%  $      2,189.48 N/A N/A

M115E-711
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A

M115E-712
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M115E-713 M-Series MegaFrame Cabinet; Black EA B  $  3,519.51 25.0%  $      2,639.63 N/A N/A

M115E-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

M115E-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

M115E-723 M-Series MegaFrame Cabinet; Black EA B  $  3,507.47 25.0%  $      2,630.60 N/A N/A

M115E-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A

M115E-732
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A

M115E-733 M-Series MegaFrame Cabinet; Black EA B  $  3,627.53 25.0%  $      2,720.65 N/A N/A

M115E-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A

M115E-742
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M115E-743 M-Series MegaFrame Cabinet; Black EA B  $  3,603.52 25.0%  $      2,702.64 N/A N/A

M115F-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,901.62 25.0%  $      1,426.22 N/A N/A

M115F-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M115F-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M115F-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,901.62 25.0%  $      1,426.22 N/A N/A
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M115F-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M115F-203 M-Series MegaFrame (Frame Only); White EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M115F-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,811.06 25.0%  $      1,358.30 N/A N/A

M115F-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,874.96 25.0%  $      1,406.22 N/A N/A

M115F-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M115G-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M115G-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M115G-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M115G-111
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A

M115G-112
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M115G-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,111.40 25.0%  $      3,083.55 N/A N/A

M115G-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M115G-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M115G-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,098.79 25.0%  $      3,074.09 N/A N/A

M115G-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M115G-132

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M115G-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,224.82 25.0%  $      3,168.62 N/A N/A

3243 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M115G-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M115G-142
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M115G-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,199.63 25.0%  $      3,149.72 N/A N/A

M115G-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M115G-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M115G-203 M-Series MegaFrame Cabinet; White EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M115G-211
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A

M115G-212
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M115G-213 M-Series MegaFrame Cabinet; White EA B  $  4,111.40 25.0%  $      3,083.55 N/A N/A

M115G-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M115G-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M115G-223 M-Series MegaFrame Cabinet; White EA B  $  4,098.79 25.0%  $      3,074.09 N/A N/A

M115G-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M115G-232

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M115G-233 M-Series MegaFrame Cabinet; White EA B  $  4,224.82 25.0%  $      3,168.62 N/A N/A

M115G-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

3244 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M115G-242
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M115G-243 M-Series MegaFrame Cabinet; White EA B  $  4,199.63 25.0%  $      3,149.72 N/A N/A

M115G-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

M115G-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

M115G-703 M-Series MegaFrame Cabinet; Black EA B  $  3,315.41 25.0%  $      2,486.56 N/A N/A

M115G-711
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,871.30 25.0%  $      2,153.48 N/A N/A

M115G-712
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,015.32 25.0%  $      2,261.49 N/A N/A

M115G-713 M-Series MegaFrame Cabinet; Black EA B  $  3,915.61 25.0%  $      2,936.71 N/A N/A

M115G-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

M115G-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

M115G-723 M-Series MegaFrame Cabinet; Black EA B  $  3,903.61 25.0%  $      2,927.71 N/A N/A

M115G-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

M115G-732

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A

M115G-733 M-Series MegaFrame Cabinet; Black EA B  $  4,023.66 25.0%  $      3,017.75 N/A N/A

M115G-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

M115G-742
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A

M115G-743 M-Series MegaFrame Cabinet; Black EA B  $  3,999.64 25.0%  $      2,999.73 N/A N/A
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M115H-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M115H-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,119.99 25.0%  $      1,589.99 N/A N/A

M115H-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M115H-111
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M115H-112
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M115H-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M115H-121
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M115H-122
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M115H-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,682.88 25.0%  $      2,762.16 N/A N/A

M115H-131

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M115H-132
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M115H-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M115H-141

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M115H-142
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M115H-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,783.71 25.0%  $      2,837.78 N/A N/A

M115H-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M115H-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,119.99 25.0%  $      1,589.99 N/A N/A

M115H-203 M-Series MegaFrame Cabinet; White EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A
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M115H-211
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M115H-212
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M115H-213 M-Series MegaFrame Cabinet; White EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M115H-221
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M115H-222
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M115H-223 M-Series MegaFrame Cabinet; White EA B  $  3,682.88 25.0%  $      2,762.16 N/A N/A

M115H-231

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M115H-232
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M115H-233 M-Series MegaFrame Cabinet; White EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M115H-241

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M115H-242
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M115H-243 M-Series MegaFrame Cabinet; White EA B  $  3,783.71 25.0%  $      2,837.78 N/A N/A

M115H-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,874.96 25.0%  $      1,406.22 N/A N/A

M115H-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,019.02 25.0%  $      1,514.27 N/A N/A

M115H-703 M-Series MegaFrame Cabinet; Black EA B  $  2,919.31 25.0%  $      2,189.48 N/A N/A

M115H-711
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A

M115H-712
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M115H-713 M-Series MegaFrame Cabinet; Black EA B  $  3,519.51 25.0%  $      2,639.63 N/A N/A
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M115H-721
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

M115H-722
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

M115H-723 M-Series MegaFrame Cabinet; Black EA B  $  3,507.47 25.0%  $      2,630.60 N/A N/A

M115H-731

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A

M115H-732
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A

M115H-733 M-Series MegaFrame Cabinet; Black EA B  $  3,627.53 25.0%  $      2,720.65 N/A N/A

M115H-741

M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A

M115H-742
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M115H-743 M-Series MegaFrame Cabinet; Black EA B  $  3,603.52 25.0%  $      2,702.64 N/A N/A

M115J-101
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,901.62 25.0%  $      1,426.22 N/A N/A

M115J-102
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M115J-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M115J-201
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,901.62 25.0%  $      1,426.22 N/A N/A

M115J-202
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M115J-203 M-Series MegaFrame (Frame Only); White EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M115J-701
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,811.06 25.0%  $      1,358.30 N/A N/A

M115J-702
M-Series MegaFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,874.96 25.0%  $      1,406.22 N/A N/A

M115J-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A
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M1220-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,855.30 25.0%  $      1,391.48 N/A N/A

M1220-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A

M1220-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M1220-111
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

M1220-112
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M1220-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,582.04 25.0%  $      2,686.53 N/A N/A

M1220-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M1220-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M1220-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M1220-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M1220-132

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M1220-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M1220-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

M1220-142
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M1220-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,670.25 25.0%  $      2,752.69 N/A N/A

M1220-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,855.30 25.0%  $      1,391.48 N/A N/A

M1220-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A
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M1220-203 M-Series MegaFrame Cabinet; White EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M1220-211
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

M1220-212
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M1220-213 M-Series MegaFrame Cabinet; White EA B  $  3,582.04 25.0%  $      2,686.53 N/A N/A

M1220-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M1220-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M1220-223 M-Series MegaFrame Cabinet; White EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M1220-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M1220-232

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M1220-233 M-Series MegaFrame Cabinet; White EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M1220-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

M1220-242
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M1220-243 M-Series MegaFrame Cabinet; White EA B  $  3,670.25 25.0%  $      2,752.69 N/A N/A

M1220-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,766.93 25.0%  $      1,325.20 N/A N/A

M1220-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,911.00 25.0%  $      1,433.25 N/A N/A

M1220-703 M-Series MegaFrame Cabinet; Black EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M1220-711
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A
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M1220-712
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

M1220-713 M-Series MegaFrame Cabinet; Black EA B  $  3,411.46 25.0%  $      2,558.60 N/A N/A

M1220-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

M1220-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

M1220-723 M-Series MegaFrame Cabinet; Black EA B  $  3,399.46 25.0%  $      2,549.60 N/A N/A

M1220-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A

M1220-732

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M1220-733 M-Series MegaFrame Cabinet; Black EA B  $  3,519.51 25.0%  $      2,639.63 N/A N/A

M1220-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,451.18 25.0%  $      1,838.39 N/A N/A

M1220-742
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A

M1220-743 M-Series MegaFrame Cabinet; Black EA B  $  3,495.47 25.0%  $      2,621.60 N/A N/A

M1221-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,439.37 25.0%  $      1,079.53 N/A N/A

M1221-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A

M1221-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M1221-111
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A

M1221-112
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M1221-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A
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M1221-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M1221-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M1221-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M1221-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M1221-132
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M1221-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M1221-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

M1221-142
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M1221-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M1221-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,439.37 25.0%  $      1,079.53 N/A N/A

M1221-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A

M1221-203 M-Series MegaFrame Cabinet; White EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M1221-211
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A

M1221-212
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M1221-213 M-Series MegaFrame Cabinet; White EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M1221-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M1221-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M1221-223 M-Series MegaFrame Cabinet; White EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A
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M1221-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M1221-232
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M1221-233 M-Series MegaFrame Cabinet; White EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M1221-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

M1221-242
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M1221-243 M-Series MegaFrame Cabinet; White EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M1221-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,370.83 25.0%  $      1,028.12 N/A N/A

M1221-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,514.85 25.0%  $      1,136.14 N/A N/A

M1221-703 M-Series MegaFrame Cabinet; Black EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

M1221-711
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  1,971.01 25.0%  $      1,478.26 N/A N/A

M1221-712
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A

M1221-713 M-Series MegaFrame Cabinet; Black EA B  $  3,015.32 25.0%  $      2,261.49 N/A N/A

M1221-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,959.00 25.0%  $      1,469.25 N/A N/A

M1221-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M1221-723 M-Series MegaFrame Cabinet; Black EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

M1221-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

M1221-732
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A
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M1221-733 M-Series MegaFrame Cabinet; Black EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A

M1221-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,055.05 25.0%  $      1,541.29 N/A N/A

M1221-742
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A

M1221-743 M-Series MegaFrame Cabinet; Black EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A

M1222-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,347.74 25.0%  $      1,010.81 N/A N/A

M1222-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,439.37 25.0%  $      1,079.53 N/A N/A

M1222-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M1222-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,347.74 25.0%  $      1,010.81 N/A N/A

M1222-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,439.37 25.0%  $      1,079.53 N/A N/A

M1222-203 M-Series MegaFrame Cabinet; White EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M1222-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,283.57 25.0%  $         962.68 N/A N/A

M1222-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,370.83 25.0%  $      1,028.12 N/A N/A

M1222-703 M-Series MegaFrame Cabinet; Black EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

M1223-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,855.30 25.0%  $      1,391.48 N/A N/A

M1223-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A

M1223-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M1223-111

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A
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M1223-112

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M1223-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,582.04 25.0%  $      2,686.53 N/A N/A

M1223-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M1223-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M1223-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M1223-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M1223-132

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M1223-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M1223-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

M1223-142

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M1223-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,670.25 25.0%  $      2,752.69 N/A N/A

M1223-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,855.30 25.0%  $      1,391.48 N/A N/A

M1223-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A

M1223-203 M-Series MegaFrame Cabinet; White EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M1223-211

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A
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M1223-212

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M1223-213 M-Series MegaFrame Cabinet; White EA B  $  3,582.04 25.0%  $      2,686.53 N/A N/A

M1223-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M1223-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M1223-223 M-Series MegaFrame Cabinet; White EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M1223-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M1223-232

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M1223-233 M-Series MegaFrame Cabinet; White EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M1223-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

M1223-242

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M1223-243 M-Series MegaFrame Cabinet; White EA B  $  3,670.25 25.0%  $      2,752.69 N/A N/A

M1223-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,766.93 25.0%  $      1,325.20 N/A N/A

M1223-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,911.00 25.0%  $      1,433.25 N/A N/A

M1223-703 M-Series MegaFrame Cabinet; Black EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M1223-711

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A
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M1223-712

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

M1223-713 M-Series MegaFrame Cabinet; Black EA B  $  3,411.46 25.0%  $      2,558.60 N/A N/A

M1223-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

M1223-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

M1223-723 M-Series MegaFrame Cabinet; Black EA B  $  3,399.46 25.0%  $      2,549.60 N/A N/A

M1223-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A

M1223-732

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M1223-733 M-Series MegaFrame Cabinet; Black EA B  $  3,519.51 25.0%  $      2,639.63 N/A N/A

M1223-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,451.18 25.0%  $      1,838.39 N/A N/A

M1223-742

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A

M1223-743 M-Series MegaFrame Cabinet; Black EA B  $  3,495.47 25.0%  $      2,621.60 N/A N/A

M1224-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,439.37 25.0%  $      1,079.53 N/A N/A

M1224-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A

M1224-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M1224-111

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A
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M1224-112

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M1224-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M1224-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M1224-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M1224-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M1224-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M1224-132

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M1224-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M1224-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

M1224-142

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M1224-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M1224-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,439.37 25.0%  $      1,079.53 N/A N/A

M1224-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A

M1224-203 M-Series MegaFrame Cabinet; White EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M1224-211

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A
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M1224-212

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M1224-213 M-Series MegaFrame Cabinet; White EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M1224-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M1224-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M1224-223 M-Series MegaFrame Cabinet; White EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M1224-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M1224-232

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M1224-233 M-Series MegaFrame Cabinet; White EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M1224-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A

M1224-242

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M1224-243 M-Series MegaFrame Cabinet; White EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M1224-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,370.83 25.0%  $      1,028.12 N/A N/A

M1224-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,514.85 25.0%  $      1,136.14 N/A N/A

M1224-703 M-Series MegaFrame Cabinet; Black EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

M1224-711

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  1,971.01 25.0%  $      1,478.26 N/A N/A
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M1224-712

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A

M1224-713 M-Series MegaFrame Cabinet; Black EA B  $  3,015.32 25.0%  $      2,261.49 N/A N/A

M1224-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,959.00 25.0%  $      1,469.25 N/A N/A

M1224-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M1224-723 M-Series MegaFrame Cabinet; Black EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

M1224-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

M1224-732

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M1224-733 M-Series MegaFrame Cabinet; Black EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A

M1224-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,055.05 25.0%  $      1,541.29 N/A N/A

M1224-742

M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A

M1224-743 M-Series MegaFrame Cabinet; Black EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A

M1225-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,347.74 25.0%  $      1,010.81 N/A N/A

M1225-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,439.37 25.0%  $      1,079.53 N/A N/A

M1225-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M1225-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,347.74 25.0%  $      1,010.81 N/A N/A

M1225-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,439.37 25.0%  $      1,079.53 N/A N/A

M1225-203 M-Series MegaFrame Cabinet; White EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
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M1225-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,283.57 25.0%  $         962.68 N/A N/A

M1225-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 24"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,370.83 25.0%  $      1,028.12 N/A N/A

M1225-703 M-Series MegaFrame Cabinet; Black EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A
M122A-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,855.30 25.0%  $      1,391.48 N/A N/A
M122A-102 M-Series MegaFrame Cabinet; Gray EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A
M122A-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M122A-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A
M122A-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A
M122A-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,582.04 25.0%  $      2,686.53 N/A N/A
M122A-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
M122A-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M122A-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A
M122A-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
M122A-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A
M122A-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A
M122A-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A
M122A-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M122A-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,670.25 25.0%  $      2,752.69 N/A N/A
M122A-201 M-Series MegaFrame Cabinet; White EA B  $  1,855.30 25.0%  $      1,391.48 N/A N/A
M122A-202 M-Series MegaFrame Cabinet; White EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A
M122A-203 M-Series MegaFrame Cabinet; White EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M122A-211 M-Series MegaFrame Cabinet; White EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A
M122A-212 M-Series MegaFrame Cabinet; White EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A
M122A-213 M-Series MegaFrame Cabinet; White EA B  $  3,582.04 25.0%  $      2,686.53 N/A N/A
M122A-221 M-Series MegaFrame Cabinet; White EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
M122A-222 M-Series MegaFrame Cabinet; White EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M122A-223 M-Series MegaFrame Cabinet; White EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A
M122A-231 M-Series MegaFrame Cabinet; White EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
M122A-232 M-Series MegaFrame Cabinet; White EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A
M122A-233 M-Series MegaFrame Cabinet; White EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A
M122A-241 M-Series MegaFrame Cabinet; White EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A
M122A-242 M-Series MegaFrame Cabinet; White EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M122A-243 M-Series MegaFrame Cabinet; White EA B  $  3,670.25 25.0%  $      2,752.69 N/A N/A
M122A-701 M-Series MegaFrame Cabinet; Black EA B  $  1,766.93 25.0%  $      1,325.20 N/A N/A
M122A-702 M-Series MegaFrame Cabinet; Black EA B  $  1,911.00 25.0%  $      1,433.25 N/A N/A
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M122A-703 M-Series MegaFrame Cabinet; Black EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A
M122A-711 M-Series MegaFrame Cabinet; Black EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A
M122A-712 M-Series MegaFrame Cabinet; Black EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A
M122A-713 M-Series MegaFrame Cabinet; Black EA B  $  3,411.46 25.0%  $      2,558.60 N/A N/A
M122A-721 M-Series MegaFrame Cabinet; Black EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A
M122A-722 M-Series MegaFrame Cabinet; Black EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A
M122A-723 M-Series MegaFrame Cabinet; Black EA B  $  3,399.46 25.0%  $      2,549.60 N/A N/A
M122A-731 M-Series MegaFrame Cabinet; Black EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A
M122A-732 M-Series MegaFrame Cabinet; Black EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A
M122A-733 M-Series MegaFrame Cabinet; Black EA B  $  3,519.51 25.0%  $      2,639.63 N/A N/A
M122A-741 M-Series MegaFrame Cabinet; Black EA B  $  2,451.18 25.0%  $      1,838.39 N/A N/A
M122A-742 M-Series MegaFrame Cabinet; Black EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A
M122A-743 M-Series MegaFrame Cabinet; Black EA B  $  3,495.47 25.0%  $      2,621.60 N/A N/A
M122B-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,439.37 25.0%  $      1,079.53 N/A N/A
M122B-102 M-Series MegaFrame Cabinet; Gray EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A
M122B-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M122B-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A
M122B-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A
M122B-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A
M122B-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A
M122B-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A
M122B-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A
M122B-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A
M122B-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A
M122B-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A
M122B-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A
M122B-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
M122B-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A
M122B-201 M-Series MegaFrame Cabinet; White EA B  $  1,439.37 25.0%  $      1,079.53 N/A N/A
M122B-202 M-Series MegaFrame Cabinet; White EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A
M122B-203 M-Series MegaFrame Cabinet; White EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M122B-211 M-Series MegaFrame Cabinet; White EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A
M122B-212 M-Series MegaFrame Cabinet; White EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A
M122B-213 M-Series MegaFrame Cabinet; White EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A
M122B-221 M-Series MegaFrame Cabinet; White EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A
M122B-222 M-Series MegaFrame Cabinet; White EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A
M122B-223 M-Series MegaFrame Cabinet; White EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A
M122B-231 M-Series MegaFrame Cabinet; White EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A
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M122B-232 M-Series MegaFrame Cabinet; White EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A
M122B-233 M-Series MegaFrame Cabinet; White EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A
M122B-241 M-Series MegaFrame Cabinet; White EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A
M122B-242 M-Series MegaFrame Cabinet; White EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
M122B-243 M-Series MegaFrame Cabinet; White EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A
M122B-701 M-Series MegaFrame Cabinet; Black EA B  $  1,370.83 25.0%  $      1,028.12 N/A N/A
M122B-702 M-Series MegaFrame Cabinet; Black EA B  $  1,514.85 25.0%  $      1,136.14 N/A N/A
M122B-703 M-Series MegaFrame Cabinet; Black EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A
M122B-711 M-Series MegaFrame Cabinet; Black EA B  $  1,971.01 25.0%  $      1,478.26 N/A N/A
M122B-712 M-Series MegaFrame Cabinet; Black EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A
M122B-713 M-Series MegaFrame Cabinet; Black EA B  $  3,015.32 25.0%  $      2,261.49 N/A N/A
M122B-721 M-Series MegaFrame Cabinet; Black EA B  $  1,959.00 25.0%  $      1,469.25 N/A N/A
M122B-722 M-Series MegaFrame Cabinet; Black EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A
M122B-723 M-Series MegaFrame Cabinet; Black EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A
M122B-731 M-Series MegaFrame Cabinet; Black EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A
M122B-732 M-Series MegaFrame Cabinet; Black EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A
M122B-733 M-Series MegaFrame Cabinet; Black EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A
M122B-741 M-Series MegaFrame Cabinet; Black EA B  $  2,055.05 25.0%  $      1,541.29 N/A N/A
M122B-742 M-Series MegaFrame Cabinet; Black EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A
M122B-743 M-Series MegaFrame Cabinet; Black EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A
M122C-101 M-Series MegaFrame (Frame Only); Gray EA B  $  1,347.74 25.0%  $      1,010.81 N/A N/A
M122C-102 M-Series MegaFrame (Frame Only); Gray EA B  $  1,439.37 25.0%  $      1,079.53 N/A N/A
M122C-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M122C-201 M-Series MegaFrame (Frame Only); White EA B  $  1,347.74 25.0%  $      1,010.81 N/A N/A
M122C-202 M-Series MegaFrame (Frame Only); White EA B  $  1,439.37 25.0%  $      1,079.53 N/A N/A
M122C-203 M-Series MegaFrame (Frame Only); White EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M122C-701 M-Series MegaFrame (Frame Only); Black EA B  $  1,283.57 25.0%  $         962.68 N/A N/A
M122C-702 M-Series MegaFrame (Frame Only); Black EA B  $  1,370.83 25.0%  $      1,028.12 N/A N/A
M122C-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A
M122D-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,855.30 25.0%  $      1,391.48 N/A N/A
M122D-102 M-Series MegaFrame Cabinet; Gray EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A
M122D-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M122D-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A
M122D-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A
M122D-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,582.04 25.0%  $      2,686.53 N/A N/A
M122D-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
M122D-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M122D-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A
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M122D-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
M122D-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A
M122D-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A
M122D-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A
M122D-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M122D-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,670.25 25.0%  $      2,752.69 N/A N/A
M122D-201 M-Series MegaFrame Cabinet; White EA B  $  1,855.30 25.0%  $      1,391.48 N/A N/A
M122D-202 M-Series MegaFrame Cabinet; White EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A
M122D-203 M-Series MegaFrame Cabinet; White EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M122D-211 M-Series MegaFrame Cabinet; White EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A
M122D-212 M-Series MegaFrame Cabinet; White EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A
M122D-213 M-Series MegaFrame Cabinet; White EA B  $  3,582.04 25.0%  $      2,686.53 N/A N/A
M122D-221 M-Series MegaFrame Cabinet; White EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
M122D-222 M-Series MegaFrame Cabinet; White EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M122D-223 M-Series MegaFrame Cabinet; White EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A
M122D-231 M-Series MegaFrame Cabinet; White EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
M122D-232 M-Series MegaFrame Cabinet; White EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A
M122D-233 M-Series MegaFrame Cabinet; White EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A
M122D-241 M-Series MegaFrame Cabinet; White EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A
M122D-242 M-Series MegaFrame Cabinet; White EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M122D-243 M-Series MegaFrame Cabinet; White EA B  $  3,670.25 25.0%  $      2,752.69 N/A N/A
M122D-701 M-Series MegaFrame Cabinet; Black EA B  $  1,766.93 25.0%  $      1,325.20 N/A N/A
M122D-702 M-Series MegaFrame Cabinet; Black EA B  $  1,911.00 25.0%  $      1,433.25 N/A N/A
M122D-703 M-Series MegaFrame Cabinet; Black EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A
M122D-711 M-Series MegaFrame Cabinet; Black EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A
M122D-712 M-Series MegaFrame Cabinet; Black EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A
M122D-713 M-Series MegaFrame Cabinet; Black EA B  $  3,411.46 25.0%  $      2,558.60 N/A N/A
M122D-721 M-Series MegaFrame Cabinet; Black EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A
M122D-722 M-Series MegaFrame Cabinet; Black EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A
M122D-723 M-Series MegaFrame Cabinet; Black EA B  $  3,399.46 25.0%  $      2,549.60 N/A N/A
M122D-731 M-Series MegaFrame Cabinet; Black EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A
M122D-732 M-Series MegaFrame Cabinet; Black EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A
M122D-733 M-Series MegaFrame Cabinet; Black EA B  $  3,519.51 25.0%  $      2,639.63 N/A N/A
M122D-741 M-Series MegaFrame Cabinet; Black EA B  $  2,451.18 25.0%  $      1,838.39 N/A N/A
M122D-742 M-Series MegaFrame Cabinet; Black EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A
M122D-743 M-Series MegaFrame Cabinet; Black EA B  $  3,495.47 25.0%  $      2,621.60 N/A N/A
M122E-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,439.37 25.0%  $      1,079.53 N/A N/A
M122E-102 M-Series MegaFrame Cabinet; Gray EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A
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M122E-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M122E-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A
M122E-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A
M122E-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A
M122E-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A
M122E-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A
M122E-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A
M122E-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A
M122E-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A
M122E-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A
M122E-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A
M122E-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
M122E-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A
M122E-201 M-Series MegaFrame Cabinet; White EA B  $  1,439.37 25.0%  $      1,079.53 N/A N/A
M122E-202 M-Series MegaFrame Cabinet; White EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A
M122E-203 M-Series MegaFrame Cabinet; White EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M122E-211 M-Series MegaFrame Cabinet; White EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A
M122E-212 M-Series MegaFrame Cabinet; White EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A
M122E-213 M-Series MegaFrame Cabinet; White EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A
M122E-221 M-Series MegaFrame Cabinet; White EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A
M122E-222 M-Series MegaFrame Cabinet; White EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A
M122E-223 M-Series MegaFrame Cabinet; White EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A
M122E-231 M-Series MegaFrame Cabinet; White EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A
M122E-232 M-Series MegaFrame Cabinet; White EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A
M122E-233 M-Series MegaFrame Cabinet; White EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A
M122E-241 M-Series MegaFrame Cabinet; White EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A
M122E-242 M-Series MegaFrame Cabinet; White EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
M122E-243 M-Series MegaFrame Cabinet; White EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A
M122E-701 M-Series MegaFrame Cabinet; Black EA B  $  1,370.83 25.0%  $      1,028.12 N/A N/A
M122E-702 M-Series MegaFrame Cabinet; Black EA B  $  1,514.85 25.0%  $      1,136.14 N/A N/A
M122E-703 M-Series MegaFrame Cabinet; Black EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A
M122E-711 M-Series MegaFrame Cabinet; Black EA B  $  1,971.01 25.0%  $      1,478.26 N/A N/A
M122E-712 M-Series MegaFrame Cabinet; Black EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A
M122E-713 M-Series MegaFrame Cabinet; Black EA B  $  3,015.32 25.0%  $      2,261.49 N/A N/A
M122E-721 M-Series MegaFrame Cabinet; Black EA B  $  1,959.00 25.0%  $      1,469.25 N/A N/A
M122E-722 M-Series MegaFrame Cabinet; Black EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A
M122E-723 M-Series MegaFrame Cabinet; Black EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A
M122E-731 M-Series MegaFrame Cabinet; Black EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A
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M122E-732 M-Series MegaFrame Cabinet; Black EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A
M122E-733 M-Series MegaFrame Cabinet; Black EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A
M122E-741 M-Series MegaFrame Cabinet; Black EA B  $  2,055.05 25.0%  $      1,541.29 N/A N/A
M122E-742 M-Series MegaFrame Cabinet; Black EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A
M122E-743 M-Series MegaFrame Cabinet; Black EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A
M122F-101 M-Series MegaFrame (Frame Only); Gray EA B  $  1,347.74 25.0%  $      1,010.81 N/A N/A
M122F-102 M-Series MegaFrame (Frame Only); Gray EA B  $  1,439.37 25.0%  $      1,079.53 N/A N/A
M122F-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M122F-201 M-Series MegaFrame (Frame Only); White EA B  $  1,347.74 25.0%  $      1,010.81 N/A N/A
M122F-202 M-Series MegaFrame (Frame Only); White EA B  $  1,439.37 25.0%  $      1,079.53 N/A N/A
M122F-203 M-Series MegaFrame (Frame Only); White EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M122F-701 M-Series MegaFrame (Frame Only); Black EA B  $  1,283.57 25.0%  $         962.68 N/A N/A
M122F-702 M-Series MegaFrame (Frame Only); Black EA B  $  1,370.83 25.0%  $      1,028.12 N/A N/A
M122F-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A
M122G-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,855.30 25.0%  $      1,391.48 N/A N/A
M122G-102 M-Series MegaFrame Cabinet; Gray EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A
M122G-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M122G-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A
M122G-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A
M122G-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,582.04 25.0%  $      2,686.53 N/A N/A
M122G-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
M122G-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M122G-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A
M122G-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
M122G-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A
M122G-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A
M122G-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A
M122G-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M122G-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,670.25 25.0%  $      2,752.69 N/A N/A
M122G-201 M-Series MegaFrame Cabinet; White EA B  $  1,855.30 25.0%  $      1,391.48 N/A N/A
M122G-202 M-Series MegaFrame Cabinet; White EA B  $  2,006.54 25.0%  $      1,504.91 N/A N/A
M122G-203 M-Series MegaFrame Cabinet; White EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M122G-211 M-Series MegaFrame Cabinet; White EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A
M122G-212 M-Series MegaFrame Cabinet; White EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A
M122G-213 M-Series MegaFrame Cabinet; White EA B  $  3,582.04 25.0%  $      2,686.53 N/A N/A
M122G-221 M-Series MegaFrame Cabinet; White EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
M122G-222 M-Series MegaFrame Cabinet; White EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M122G-223 M-Series MegaFrame Cabinet; White EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A
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M122G-231 M-Series MegaFrame Cabinet; White EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
M122G-232 M-Series MegaFrame Cabinet; White EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A
M122G-233 M-Series MegaFrame Cabinet; White EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A
M122G-241 M-Series MegaFrame Cabinet; White EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A
M122G-242 M-Series MegaFrame Cabinet; White EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M122G-243 M-Series MegaFrame Cabinet; White EA B  $  3,670.25 25.0%  $      2,752.69 N/A N/A
M122G-701 M-Series MegaFrame Cabinet; Black EA B  $  1,766.93 25.0%  $      1,325.20 N/A N/A
M122G-702 M-Series MegaFrame Cabinet; Black EA B  $  1,911.00 25.0%  $      1,433.25 N/A N/A
M122G-703 M-Series MegaFrame Cabinet; Black EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A
M122G-711 M-Series MegaFrame Cabinet; Black EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A
M122G-712 M-Series MegaFrame Cabinet; Black EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A
M122G-713 M-Series MegaFrame Cabinet; Black EA B  $  3,411.46 25.0%  $      2,558.60 N/A N/A
M122G-721 M-Series MegaFrame Cabinet; Black EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A
M122G-722 M-Series MegaFrame Cabinet; Black EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A
M122G-723 M-Series MegaFrame Cabinet; Black EA B  $  3,399.46 25.0%  $      2,549.60 N/A N/A
M122G-731 M-Series MegaFrame Cabinet; Black EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A
M122G-732 M-Series MegaFrame Cabinet; Black EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A
M122G-733 M-Series MegaFrame Cabinet; Black EA B  $  3,519.51 25.0%  $      2,639.63 N/A N/A
M122G-741 M-Series MegaFrame Cabinet; Black EA B  $  2,451.18 25.0%  $      1,838.39 N/A N/A
M122G-742 M-Series MegaFrame Cabinet; Black EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A
M122G-743 M-Series MegaFrame Cabinet; Black EA B  $  3,495.47 25.0%  $      2,621.60 N/A N/A
M122H-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,439.37 25.0%  $      1,079.53 N/A N/A
M122H-102 M-Series MegaFrame Cabinet; Gray EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A
M122H-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M122H-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A
M122H-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A
M122H-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A
M122H-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A
M122H-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A
M122H-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A
M122H-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A
M122H-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A
M122H-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A
M122H-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A
M122H-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
M122H-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A
M122H-201 M-Series MegaFrame Cabinet; White EA B  $  1,439.37 25.0%  $      1,079.53 N/A N/A
M122H-202 M-Series MegaFrame Cabinet; White EA B  $  1,590.61 25.0%  $      1,192.96 N/A N/A
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M122H-203 M-Series MegaFrame Cabinet; White EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M122H-211 M-Series MegaFrame Cabinet; White EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A
M122H-212 M-Series MegaFrame Cabinet; White EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A
M122H-213 M-Series MegaFrame Cabinet; White EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A
M122H-221 M-Series MegaFrame Cabinet; White EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A
M122H-222 M-Series MegaFrame Cabinet; White EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A
M122H-223 M-Series MegaFrame Cabinet; White EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A
M122H-231 M-Series MegaFrame Cabinet; White EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A
M122H-232 M-Series MegaFrame Cabinet; White EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A
M122H-233 M-Series MegaFrame Cabinet; White EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A
M122H-241 M-Series MegaFrame Cabinet; White EA B  $  2,157.79 25.0%  $      1,618.34 N/A N/A
M122H-242 M-Series MegaFrame Cabinet; White EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
M122H-243 M-Series MegaFrame Cabinet; White EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A
M122H-701 M-Series MegaFrame Cabinet; Black EA B  $  1,370.83 25.0%  $      1,028.12 N/A N/A
M122H-702 M-Series MegaFrame Cabinet; Black EA B  $  1,514.85 25.0%  $      1,136.14 N/A N/A
M122H-703 M-Series MegaFrame Cabinet; Black EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A
M122H-711 M-Series MegaFrame Cabinet; Black EA B  $  1,971.01 25.0%  $      1,478.26 N/A N/A
M122H-712 M-Series MegaFrame Cabinet; Black EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A
M122H-713 M-Series MegaFrame Cabinet; Black EA B  $  3,015.32 25.0%  $      2,261.49 N/A N/A
M122H-721 M-Series MegaFrame Cabinet; Black EA B  $  1,959.00 25.0%  $      1,469.25 N/A N/A
M122H-722 M-Series MegaFrame Cabinet; Black EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A
M122H-723 M-Series MegaFrame Cabinet; Black EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A
M122H-731 M-Series MegaFrame Cabinet; Black EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A
M122H-732 M-Series MegaFrame Cabinet; Black EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A
M122H-733 M-Series MegaFrame Cabinet; Black EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A
M122H-741 M-Series MegaFrame Cabinet; Black EA B  $  2,055.05 25.0%  $      1,541.29 N/A N/A
M122H-742 M-Series MegaFrame Cabinet; Black EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A
M122H-743 M-Series MegaFrame Cabinet; Black EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A
M122J-101 M-Series MegaFrame (Frame Only); Gray EA B  $  1,347.74 25.0%  $      1,010.81 N/A N/A
M122J-102 M-Series MegaFrame (Frame Only); Gray EA B  $  1,439.37 25.0%  $      1,079.53 N/A N/A
M122J-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M122J-201 M-Series MegaFrame (Frame Only); White EA B  $  1,347.74 25.0%  $      1,010.81 N/A N/A
M122J-202 M-Series MegaFrame (Frame Only); White EA B  $  1,439.37 25.0%  $      1,079.53 N/A N/A
M122J-203 M-Series MegaFrame (Frame Only); White EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M122J-701 M-Series MegaFrame (Frame Only); Black EA B  $  1,283.57 25.0%  $         962.68 N/A N/A
M122J-702 M-Series MegaFrame (Frame Only); Black EA B  $  1,370.83 25.0%  $      1,028.12 N/A N/A
M122J-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A
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M1230-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

M1230-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1230-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M1230-111
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M1230-112
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M1230-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M1230-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M1230-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M1230-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,796.29 25.0%  $      2,847.22 N/A N/A

M1230-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M1230-132

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M1230-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,922.34 25.0%  $      2,941.76 N/A N/A

M1230-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M1230-142
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M1230-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M1230-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

M1230-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
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M1230-203 M-Series MegaFrame Cabinet; White EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M1230-211
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M1230-212
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M1230-213 M-Series MegaFrame Cabinet; White EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M1230-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M1230-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M1230-223 M-Series MegaFrame Cabinet; White EA B  $  3,796.29 25.0%  $      2,847.22 N/A N/A

M1230-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M1230-232

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M1230-233 M-Series MegaFrame Cabinet; White EA B  $  3,922.34 25.0%  $      2,941.76 N/A N/A

M1230-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M1230-242
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M1230-243 M-Series MegaFrame Cabinet; White EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M1230-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,983.03 25.0%  $      1,487.27 N/A N/A

M1230-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

M1230-703 M-Series MegaFrame Cabinet; Black EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

M1230-711
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A
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M1230-712
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A

M1230-713 M-Series MegaFrame Cabinet; Black EA B  $  3,627.53 25.0%  $      2,720.65 N/A N/A

M1230-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

M1230-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A

M1230-723 M-Series MegaFrame Cabinet; Black EA B  $  3,615.51 25.0%  $      2,711.63 N/A N/A

M1230-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

M1230-732

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A

M1230-733 M-Series MegaFrame Cabinet; Black EA B  $  3,735.55 25.0%  $      2,801.66 N/A N/A

M1230-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M1230-742
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M1230-743 M-Series MegaFrame Cabinet; Black EA B  $  3,711.58 25.0%  $      2,783.69 N/A N/A

M1231-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M1231-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A

M1231-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M1231-111
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A

M1231-112
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A

M1231-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A
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M1231-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

M1231-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M1231-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M1231-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

M1231-132
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

M1231-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,506.42 25.0%  $      2,629.82 N/A N/A

M1231-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M1231-142
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M1231-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M1231-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M1231-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A

M1231-203 M-Series MegaFrame Cabinet; White EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M1231-211
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A

M1231-212
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A

M1231-213 M-Series MegaFrame Cabinet; White EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A

M1231-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

M1231-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M1231-223 M-Series MegaFrame Cabinet; White EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A
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M1231-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

M1231-232
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

M1231-233 M-Series MegaFrame Cabinet; White EA B  $  3,506.42 25.0%  $      2,629.82 N/A N/A

M1231-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M1231-242
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M1231-243 M-Series MegaFrame Cabinet; White EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M1231-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,586.90 25.0%  $      1,190.18 N/A N/A

M1231-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,730.94 25.0%  $      1,298.21 N/A N/A

M1231-703 M-Series MegaFrame Cabinet; Black EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

M1231-711
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,187.07 25.0%  $      1,640.30 N/A N/A

M1231-712
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,331.13 25.0%  $      1,748.35 N/A N/A

M1231-713 M-Series MegaFrame Cabinet; Black EA B  $  3,231.39 25.0%  $      2,423.54 N/A N/A

M1231-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,175.08 25.0%  $      1,631.31 N/A N/A

M1231-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

M1231-723 M-Series MegaFrame Cabinet; Black EA B  $  3,219.41 25.0%  $      2,414.56 N/A N/A

M1231-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

M1231-732
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A

3273 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M1231-733 M-Series MegaFrame Cabinet; Black EA B  $  3,339.43 25.0%  $      2,504.57 N/A N/A

M1231-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

M1231-742
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

M1231-743 M-Series MegaFrame Cabinet; Black EA B  $  3,315.41 25.0%  $      2,486.56 N/A N/A

M1232-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,585.13 25.0%  $      1,188.85 N/A N/A

M1232-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M1232-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M1232-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,585.13 25.0%  $      1,188.85 N/A N/A

M1232-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M1232-203 M-Series MegaFrame Cabinet; White EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M1232-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,509.63 25.0%  $      1,132.22 N/A N/A

M1232-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,586.90 25.0%  $      1,190.18 N/A N/A

M1232-703 M-Series MegaFrame Cabinet; Black EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

M1233-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

M1233-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1233-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M1233-111

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
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M1233-112

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M1233-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M1233-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M1233-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M1233-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,796.29 25.0%  $      2,847.22 N/A N/A

M1233-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M1233-132

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M1233-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,922.34 25.0%  $      2,941.76 N/A N/A

M1233-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M1233-142

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M1233-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M1233-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

M1233-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1233-203 M-Series MegaFrame Cabinet; White EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M1233-211

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
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M1233-212

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M1233-213 M-Series MegaFrame Cabinet; White EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M1233-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M1233-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M1233-223 M-Series MegaFrame Cabinet; White EA B  $  3,796.29 25.0%  $      2,847.22 N/A N/A

M1233-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M1233-232

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M1233-233 M-Series MegaFrame Cabinet; White EA B  $  3,922.34 25.0%  $      2,941.76 N/A N/A

M1233-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M1233-242

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M1233-243 M-Series MegaFrame Cabinet; White EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M1233-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,983.03 25.0%  $      1,487.27 N/A N/A

M1233-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

M1233-703 M-Series MegaFrame Cabinet; Black EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

M1233-711

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A
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M1233-712

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A

M1233-713 M-Series MegaFrame Cabinet; Black EA B  $  3,627.53 25.0%  $      2,720.65 N/A N/A

M1233-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

M1233-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A

M1233-723 M-Series MegaFrame Cabinet; Black EA B  $  3,615.51 25.0%  $      2,711.63 N/A N/A

M1233-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

M1233-732

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A

M1233-733 M-Series MegaFrame Cabinet; Black EA B  $  3,735.55 25.0%  $      2,801.66 N/A N/A

M1233-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M1233-742

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M1233-743 M-Series MegaFrame Cabinet; Black EA B  $  3,711.58 25.0%  $      2,783.69 N/A N/A

M1234-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M1234-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A

M1234-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M1234-111

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A
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M1234-112

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A

M1234-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A

M1234-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

M1234-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M1234-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M1234-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

M1234-132

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

M1234-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,506.42 25.0%  $      2,629.82 N/A N/A

M1234-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M1234-142

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M1234-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M1234-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M1234-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A

M1234-203 M-Series MegaFrame Cabinet; White EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M1234-211

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A
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M1234-212

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A

M1234-213 M-Series MegaFrame Cabinet; White EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A

M1234-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

M1234-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M1234-223 M-Series MegaFrame Cabinet; White EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M1234-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

M1234-232

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

M1234-233 M-Series MegaFrame Cabinet; White EA B  $  3,506.42 25.0%  $      2,629.82 N/A N/A

M1234-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M1234-242

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M1234-243 M-Series MegaFrame Cabinet; White EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M1234-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,586.90 25.0%  $      1,190.18 N/A N/A

M1234-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,730.94 25.0%  $      1,298.21 N/A N/A

M1234-703 M-Series MegaFrame Cabinet; Black EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

M1234-711

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,187.07 25.0%  $      1,640.30 N/A N/A
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M1234-712

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,331.13 25.0%  $      1,748.35 N/A N/A

M1234-713 M-Series MegaFrame Cabinet; Black EA B  $  3,231.39 25.0%  $      2,423.54 N/A N/A

M1234-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,175.08 25.0%  $      1,631.31 N/A N/A

M1234-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

M1234-723 M-Series MegaFrame Cabinet; Black EA B  $  3,219.41 25.0%  $      2,414.56 N/A N/A

M1234-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

M1234-732

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A

M1234-733 M-Series MegaFrame Cabinet; Black EA B  $  3,339.43 25.0%  $      2,504.57 N/A N/A

M1234-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

M1234-742

M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

M1234-743 M-Series MegaFrame Cabinet; Black EA B  $  3,315.41 25.0%  $      2,486.56 N/A N/A

M1235-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,585.13 25.0%  $      1,188.85 N/A N/A

M1235-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M1235-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M1235-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,585.13 25.0%  $      1,188.85 N/A N/A

M1235-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M1235-203 M-Series MegaFrame Cabinet; White EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
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M1235-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,509.63 25.0%  $      1,132.22 N/A N/A

M1235-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,586.90 25.0%  $      1,190.18 N/A N/A

M1235-703 M-Series MegaFrame Cabinet; Black EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A
M123A-101 M-Series MegaFrame Cabinet; Gray EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A
M123A-102 M-Series MegaFrame Cabinet; Gray EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
M123A-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A
M123A-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
M123A-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
M123A-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A
M123A-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M123A-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M123A-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,796.29 25.0%  $      2,847.22 N/A N/A
M123A-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A
M123A-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A
M123A-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,922.34 25.0%  $      2,941.76 N/A N/A
M123A-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M123A-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M123A-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A
M123A-201 M-Series MegaFrame Cabinet; White EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A
M123A-202 M-Series MegaFrame Cabinet; White EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
M123A-203 M-Series MegaFrame Cabinet; White EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A
M123A-211 M-Series MegaFrame Cabinet; White EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
M123A-212 M-Series MegaFrame Cabinet; White EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
M123A-213 M-Series MegaFrame Cabinet; White EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A
M123A-221 M-Series MegaFrame Cabinet; White EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M123A-222 M-Series MegaFrame Cabinet; White EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M123A-223 M-Series MegaFrame Cabinet; White EA B  $  3,796.29 25.0%  $      2,847.22 N/A N/A
M123A-231 M-Series MegaFrame Cabinet; White EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A
M123A-232 M-Series MegaFrame Cabinet; White EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A
M123A-233 M-Series MegaFrame Cabinet; White EA B  $  3,922.34 25.0%  $      2,941.76 N/A N/A
M123A-241 M-Series MegaFrame Cabinet; White EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M123A-242 M-Series MegaFrame Cabinet; White EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M123A-243 M-Series MegaFrame Cabinet; White EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A
M123A-701 M-Series MegaFrame Cabinet; Black EA B  $  1,983.03 25.0%  $      1,487.27 N/A N/A
M123A-702 M-Series MegaFrame Cabinet; Black EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A
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M123A-703 M-Series MegaFrame Cabinet; Black EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A
M123A-711 M-Series MegaFrame Cabinet; Black EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A
M123A-712 M-Series MegaFrame Cabinet; Black EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A
M123A-713 M-Series MegaFrame Cabinet; Black EA B  $  3,627.53 25.0%  $      2,720.65 N/A N/A
M123A-721 M-Series MegaFrame Cabinet; Black EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A
M123A-722 M-Series MegaFrame Cabinet; Black EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A
M123A-723 M-Series MegaFrame Cabinet; Black EA B  $  3,615.51 25.0%  $      2,711.63 N/A N/A
M123A-731 M-Series MegaFrame Cabinet; Black EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A
M123A-732 M-Series MegaFrame Cabinet; Black EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A
M123A-733 M-Series MegaFrame Cabinet; Black EA B  $  3,735.55 25.0%  $      2,801.66 N/A N/A
M123A-741 M-Series MegaFrame Cabinet; Black EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A
M123A-742 M-Series MegaFrame Cabinet; Black EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A
M123A-743 M-Series MegaFrame Cabinet; Black EA B  $  3,711.58 25.0%  $      2,783.69 N/A N/A
M123B-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A
M123B-102 M-Series MegaFrame Cabinet; Gray EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A
M123B-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
M123B-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A
M123B-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A
M123B-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A
M123B-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A
M123B-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A
M123B-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A
M123B-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A
M123B-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A
M123B-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,506.42 25.0%  $      2,629.82 N/A N/A
M123B-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M123B-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M123B-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A
M123B-201 M-Series MegaFrame Cabinet; White EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A
M123B-202 M-Series MegaFrame Cabinet; White EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A
M123B-203 M-Series MegaFrame Cabinet; White EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
M123B-211 M-Series MegaFrame Cabinet; White EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A
M123B-212 M-Series MegaFrame Cabinet; White EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A
M123B-213 M-Series MegaFrame Cabinet; White EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A
M123B-221 M-Series MegaFrame Cabinet; White EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A
M123B-222 M-Series MegaFrame Cabinet; White EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A
M123B-223 M-Series MegaFrame Cabinet; White EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A
M123B-231 M-Series MegaFrame Cabinet; White EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

3282 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M123B-232 M-Series MegaFrame Cabinet; White EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A
M123B-233 M-Series MegaFrame Cabinet; White EA B  $  3,506.42 25.0%  $      2,629.82 N/A N/A
M123B-241 M-Series MegaFrame Cabinet; White EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M123B-242 M-Series MegaFrame Cabinet; White EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M123B-243 M-Series MegaFrame Cabinet; White EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A
M123B-701 M-Series MegaFrame Cabinet; Black EA B  $  1,586.90 25.0%  $      1,190.18 N/A N/A
M123B-702 M-Series MegaFrame Cabinet; Black EA B  $  1,730.94 25.0%  $      1,298.21 N/A N/A
M123B-703 M-Series MegaFrame Cabinet; Black EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A
M123B-711 M-Series MegaFrame Cabinet; Black EA B  $  2,187.07 25.0%  $      1,640.30 N/A N/A
M123B-712 M-Series MegaFrame Cabinet; Black EA B  $  2,331.13 25.0%  $      1,748.35 N/A N/A
M123B-713 M-Series MegaFrame Cabinet; Black EA B  $  3,231.39 25.0%  $      2,423.54 N/A N/A
M123B-721 M-Series MegaFrame Cabinet; Black EA B  $  2,175.08 25.0%  $      1,631.31 N/A N/A
M123B-722 M-Series MegaFrame Cabinet; Black EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A
M123B-723 M-Series MegaFrame Cabinet; Black EA B  $  3,219.41 25.0%  $      2,414.56 N/A N/A
M123B-731 M-Series MegaFrame Cabinet; Black EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A
M123B-732 M-Series MegaFrame Cabinet; Black EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A
M123B-733 M-Series MegaFrame Cabinet; Black EA B  $  3,339.43 25.0%  $      2,504.57 N/A N/A
M123B-741 M-Series MegaFrame Cabinet; Black EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A
M123B-742 M-Series MegaFrame Cabinet; Black EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A
M123B-743 M-Series MegaFrame Cabinet; Black EA B  $  3,315.41 25.0%  $      2,486.56 N/A N/A
M123C-101 M-Series MegaFrame (Frame Only); Gray EA B  $  1,585.13 25.0%  $      1,188.85 N/A N/A
M123C-102 M-Series MegaFrame (Frame Only); Gray EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A
M123C-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M123C-201 M-Series MegaFrame (Frame Only); White EA B  $  1,585.13 25.0%  $      1,188.85 N/A N/A
M123C-202 M-Series MegaFrame (Frame Only); White EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A
M123C-203 M-Series MegaFrame (Frame Only); White EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M123C-701 M-Series MegaFrame (Frame Only); Black EA B  $  1,509.63 25.0%  $      1,132.22 N/A N/A
M123C-702 M-Series MegaFrame (Frame Only); Black EA B  $  1,586.90 25.0%  $      1,190.18 N/A N/A
M123C-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A
M123D-101 M-Series MegaFrame Cabinet; Gray EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A
M123D-102 M-Series MegaFrame Cabinet; Gray EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
M123D-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A
M123D-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
M123D-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
M123D-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A
M123D-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M123D-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M123D-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,796.29 25.0%  $      2,847.22 N/A N/A
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M123D-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A
M123D-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A
M123D-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,922.34 25.0%  $      2,941.76 N/A N/A
M123D-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M123D-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M123D-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A
M123D-201 M-Series MegaFrame Cabinet; White EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A
M123D-202 M-Series MegaFrame Cabinet; White EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
M123D-203 M-Series MegaFrame Cabinet; White EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A
M123D-211 M-Series MegaFrame Cabinet; White EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
M123D-212 M-Series MegaFrame Cabinet; White EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
M123D-213 M-Series MegaFrame Cabinet; White EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A
M123D-221 M-Series MegaFrame Cabinet; White EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M123D-222 M-Series MegaFrame Cabinet; White EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M123D-223 M-Series MegaFrame Cabinet; White EA B  $  3,796.29 25.0%  $      2,847.22 N/A N/A
M123D-231 M-Series MegaFrame Cabinet; White EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A
M123D-232 M-Series MegaFrame Cabinet; White EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A
M123D-233 M-Series MegaFrame Cabinet; White EA B  $  3,922.34 25.0%  $      2,941.76 N/A N/A
M123D-241 M-Series MegaFrame Cabinet; White EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M123D-242 M-Series MegaFrame Cabinet; White EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M123D-243 M-Series MegaFrame Cabinet; White EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A
M123D-701 M-Series MegaFrame Cabinet; Black EA B  $  1,983.03 25.0%  $      1,487.27 N/A N/A
M123D-702 M-Series MegaFrame Cabinet; Black EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A
M123D-703 M-Series MegaFrame Cabinet; Black EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A
M123D-711 M-Series MegaFrame Cabinet; Black EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A
M123D-712 M-Series MegaFrame Cabinet; Black EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A
M123D-713 M-Series MegaFrame Cabinet; Black EA B  $  3,627.53 25.0%  $      2,720.65 N/A N/A
M123D-721 M-Series MegaFrame Cabinet; Black EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A
M123D-722 M-Series MegaFrame Cabinet; Black EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A
M123D-723 M-Series MegaFrame Cabinet; Black EA B  $  3,615.51 25.0%  $      2,711.63 N/A N/A
M123D-731 M-Series MegaFrame Cabinet; Black EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A
M123D-732 M-Series MegaFrame Cabinet; Black EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A
M123D-733 M-Series MegaFrame Cabinet; Black EA B  $  3,735.55 25.0%  $      2,801.66 N/A N/A
M123D-741 M-Series MegaFrame Cabinet; Black EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A
M123D-742 M-Series MegaFrame Cabinet; Black EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A
M123D-743 M-Series MegaFrame Cabinet; Black EA B  $  3,711.58 25.0%  $      2,783.69 N/A N/A
M123E-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A
M123E-102 M-Series MegaFrame Cabinet; Gray EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A
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M123E-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
M123E-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A
M123E-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A
M123E-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A
M123E-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A
M123E-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A
M123E-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A
M123E-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A
M123E-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A
M123E-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,506.42 25.0%  $      2,629.82 N/A N/A
M123E-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M123E-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M123E-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A
M123E-201 M-Series MegaFrame Cabinet; White EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A
M123E-202 M-Series MegaFrame Cabinet; White EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A
M123E-203 M-Series MegaFrame Cabinet; White EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
M123E-211 M-Series MegaFrame Cabinet; White EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A
M123E-212 M-Series MegaFrame Cabinet; White EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A
M123E-213 M-Series MegaFrame Cabinet; White EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A
M123E-221 M-Series MegaFrame Cabinet; White EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A
M123E-222 M-Series MegaFrame Cabinet; White EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A
M123E-223 M-Series MegaFrame Cabinet; White EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A
M123E-231 M-Series MegaFrame Cabinet; White EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A
M123E-232 M-Series MegaFrame Cabinet; White EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A
M123E-233 M-Series MegaFrame Cabinet; White EA B  $  3,506.42 25.0%  $      2,629.82 N/A N/A
M123E-241 M-Series MegaFrame Cabinet; White EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M123E-242 M-Series MegaFrame Cabinet; White EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M123E-243 M-Series MegaFrame Cabinet; White EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A
M123E-701 M-Series MegaFrame Cabinet; Black EA B  $  1,586.90 25.0%  $      1,190.18 N/A N/A
M123E-702 M-Series MegaFrame Cabinet; Black EA B  $  1,730.94 25.0%  $      1,298.21 N/A N/A
M123E-703 M-Series MegaFrame Cabinet; Black EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A
M123E-711 M-Series MegaFrame Cabinet; Black EA B  $  2,187.07 25.0%  $      1,640.30 N/A N/A
M123E-712 M-Series MegaFrame Cabinet; Black EA B  $  2,331.13 25.0%  $      1,748.35 N/A N/A
M123E-713 M-Series MegaFrame Cabinet; Black EA B  $  3,231.39 25.0%  $      2,423.54 N/A N/A
M123E-721 M-Series MegaFrame Cabinet; Black EA B  $  2,175.08 25.0%  $      1,631.31 N/A N/A
M123E-722 M-Series MegaFrame Cabinet; Black EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A
M123E-723 M-Series MegaFrame Cabinet; Black EA B  $  3,219.41 25.0%  $      2,414.56 N/A N/A
M123E-731 M-Series MegaFrame Cabinet; Black EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A
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M123E-732 M-Series MegaFrame Cabinet; Black EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A
M123E-733 M-Series MegaFrame Cabinet; Black EA B  $  3,339.43 25.0%  $      2,504.57 N/A N/A
M123E-741 M-Series MegaFrame Cabinet; Black EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A
M123E-742 M-Series MegaFrame Cabinet; Black EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A
M123E-743 M-Series MegaFrame Cabinet; Black EA B  $  3,315.41 25.0%  $      2,486.56 N/A N/A
M123F-101 M-Series MegaFrame (Frame Only); Gray EA B  $  1,585.13 25.0%  $      1,188.85 N/A N/A
M123F-102 M-Series MegaFrame (Frame Only); Gray EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A
M123F-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M123F-201 M-Series MegaFrame (Frame Only); White EA B  $  1,585.13 25.0%  $      1,188.85 N/A N/A
M123F-202 M-Series MegaFrame (Frame Only); White EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A
M123F-203 M-Series MegaFrame (Frame Only); White EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M123F-701 M-Series MegaFrame (Frame Only); Black EA B  $  1,509.63 25.0%  $      1,132.22 N/A N/A
M123F-702 M-Series MegaFrame (Frame Only); Black EA B  $  1,586.90 25.0%  $      1,190.18 N/A N/A
M123F-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A
M123G-101 M-Series MegaFrame Cabinet; Gray EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A
M123G-102 M-Series MegaFrame Cabinet; Gray EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
M123G-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A
M123G-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
M123G-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
M123G-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A
M123G-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M123G-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M123G-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,796.29 25.0%  $      2,847.22 N/A N/A
M123G-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A
M123G-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A
M123G-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,922.34 25.0%  $      2,941.76 N/A N/A
M123G-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M123G-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M123G-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A
M123G-201 M-Series MegaFrame Cabinet; White EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A
M123G-202 M-Series MegaFrame Cabinet; White EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
M123G-203 M-Series MegaFrame Cabinet; White EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A
M123G-211 M-Series MegaFrame Cabinet; White EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
M123G-212 M-Series MegaFrame Cabinet; White EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
M123G-213 M-Series MegaFrame Cabinet; White EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A
M123G-221 M-Series MegaFrame Cabinet; White EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M123G-222 M-Series MegaFrame Cabinet; White EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M123G-223 M-Series MegaFrame Cabinet; White EA B  $  3,796.29 25.0%  $      2,847.22 N/A N/A
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M123G-231 M-Series MegaFrame Cabinet; White EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A
M123G-232 M-Series MegaFrame Cabinet; White EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A
M123G-233 M-Series MegaFrame Cabinet; White EA B  $  3,922.34 25.0%  $      2,941.76 N/A N/A
M123G-241 M-Series MegaFrame Cabinet; White EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M123G-242 M-Series MegaFrame Cabinet; White EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M123G-243 M-Series MegaFrame Cabinet; White EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A
M123G-701 M-Series MegaFrame Cabinet; Black EA B  $  1,983.03 25.0%  $      1,487.27 N/A N/A
M123G-702 M-Series MegaFrame Cabinet; Black EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A
M123G-703 M-Series MegaFrame Cabinet; Black EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A
M123G-711 M-Series MegaFrame Cabinet; Black EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A
M123G-712 M-Series MegaFrame Cabinet; Black EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A
M123G-713 M-Series MegaFrame Cabinet; Black EA B  $  3,627.53 25.0%  $      2,720.65 N/A N/A
M123G-721 M-Series MegaFrame Cabinet; Black EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A
M123G-722 M-Series MegaFrame Cabinet; Black EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A
M123G-723 M-Series MegaFrame Cabinet; Black EA B  $  3,615.51 25.0%  $      2,711.63 N/A N/A
M123G-731 M-Series MegaFrame Cabinet; Black EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A
M123G-732 M-Series MegaFrame Cabinet; Black EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A
M123G-733 M-Series MegaFrame Cabinet; Black EA B  $  3,735.55 25.0%  $      2,801.66 N/A N/A
M123G-741 M-Series MegaFrame Cabinet; Black EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A
M123G-742 M-Series MegaFrame Cabinet; Black EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A
M123G-743 M-Series MegaFrame Cabinet; Black EA B  $  3,711.58 25.0%  $      2,783.69 N/A N/A
M123H-101 M-Series MegaFrame Cabinet; Gray EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A
M123H-102 M-Series MegaFrame Cabinet; Gray EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A
M123H-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
M123H-111 M-Series MegaFrame Cabinet; Gray EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A
M123H-112 M-Series MegaFrame Cabinet; Gray EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A
M123H-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A
M123H-121 M-Series MegaFrame Cabinet; Gray EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A
M123H-122 M-Series MegaFrame Cabinet; Gray EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A
M123H-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A
M123H-131 M-Series MegaFrame Cabinet; Gray EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A
M123H-132 M-Series MegaFrame Cabinet; Gray EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A
M123H-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,506.42 25.0%  $      2,629.82 N/A N/A
M123H-141 M-Series MegaFrame Cabinet; Gray EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M123H-142 M-Series MegaFrame Cabinet; Gray EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M123H-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A
M123H-201 M-Series MegaFrame Cabinet; White EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A
M123H-202 M-Series MegaFrame Cabinet; White EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A
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M123H-203 M-Series MegaFrame Cabinet; White EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
M123H-211 M-Series MegaFrame Cabinet; White EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A
M123H-212 M-Series MegaFrame Cabinet; White EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A
M123H-213 M-Series MegaFrame Cabinet; White EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A
M123H-221 M-Series MegaFrame Cabinet; White EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A
M123H-222 M-Series MegaFrame Cabinet; White EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A
M123H-223 M-Series MegaFrame Cabinet; White EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A
M123H-231 M-Series MegaFrame Cabinet; White EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A
M123H-232 M-Series MegaFrame Cabinet; White EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A
M123H-233 M-Series MegaFrame Cabinet; White EA B  $  3,506.42 25.0%  $      2,629.82 N/A N/A
M123H-241 M-Series MegaFrame Cabinet; White EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M123H-242 M-Series MegaFrame Cabinet; White EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M123H-243 M-Series MegaFrame Cabinet; White EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A
M123H-701 M-Series MegaFrame Cabinet; Black EA B  $  1,586.90 25.0%  $      1,190.18 N/A N/A
M123H-702 M-Series MegaFrame Cabinet; Black EA B  $  1,730.94 25.0%  $      1,298.21 N/A N/A
M123H-703 M-Series MegaFrame Cabinet; Black EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A
M123H-711 M-Series MegaFrame Cabinet; Black EA B  $  2,187.07 25.0%  $      1,640.30 N/A N/A
M123H-712 M-Series MegaFrame Cabinet; Black EA B  $  2,331.13 25.0%  $      1,748.35 N/A N/A
M123H-713 M-Series MegaFrame Cabinet; Black EA B  $  3,231.39 25.0%  $      2,423.54 N/A N/A
M123H-721 M-Series MegaFrame Cabinet; Black EA B  $  2,175.08 25.0%  $      1,631.31 N/A N/A
M123H-722 M-Series MegaFrame Cabinet; Black EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A
M123H-723 M-Series MegaFrame Cabinet; Black EA B  $  3,219.41 25.0%  $      2,414.56 N/A N/A
M123H-731 M-Series MegaFrame Cabinet; Black EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A
M123H-732 M-Series MegaFrame Cabinet; Black EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A
M123H-733 M-Series MegaFrame Cabinet; Black EA B  $  3,339.43 25.0%  $      2,504.57 N/A N/A
M123H-741 M-Series MegaFrame Cabinet; Black EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A
M123H-742 M-Series MegaFrame Cabinet; Black EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A
M123H-743 M-Series MegaFrame Cabinet; Black EA B  $  3,315.41 25.0%  $      2,486.56 N/A N/A
M123J-101 M-Series MegaFrame (Frame Only); Gray EA B  $  1,585.13 25.0%  $      1,188.85 N/A N/A
M123J-102 M-Series MegaFrame (Frame Only); Gray EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A
M123J-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M123J-201 M-Series MegaFrame (Frame Only); White EA B  $  1,585.13 25.0%  $      1,188.85 N/A N/A
M123J-202 M-Series MegaFrame (Frame Only); White EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A
M123J-203 M-Series MegaFrame (Frame Only); White EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M123J-701 M-Series MegaFrame (Frame Only); Black EA B  $  1,509.63 25.0%  $      1,132.22 N/A N/A
M123J-702 M-Series MegaFrame (Frame Only); Black EA B  $  1,586.90 25.0%  $      1,190.18 N/A N/A
M123J-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A
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M1240-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M1240-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M1240-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A

M1240-111
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M1240-112
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M1240-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,161.82 25.0%  $      3,121.37 N/A N/A

M1240-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M1240-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M1240-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M1240-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M1240-132

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M1240-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M1240-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M1240-142
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M1240-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,250.05 25.0%  $      3,187.54 N/A N/A

M1240-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M1240-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A
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M1240-203 M-Series MegaFrame Cabinet; White EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A

M1240-211
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M1240-212
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M1240-213 M-Series MegaFrame Cabinet; White EA B  $  4,161.82 25.0%  $      3,121.37 N/A N/A

M1240-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M1240-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M1240-223 M-Series MegaFrame Cabinet; White EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M1240-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M1240-232

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M1240-233 M-Series MegaFrame Cabinet; White EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M1240-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M1240-242
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M1240-243 M-Series MegaFrame Cabinet; White EA B  $  4,250.05 25.0%  $      3,187.54 N/A N/A

M1240-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

M1240-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

M1240-703 M-Series MegaFrame Cabinet; Black EA B  $  3,363.47 25.0%  $      2,522.60 N/A N/A

M1240-711
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,919.31 25.0%  $      2,189.48 N/A N/A
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M1240-712
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,063.35 25.0%  $      2,297.51 N/A N/A

M1240-713 M-Series MegaFrame Cabinet; Black EA B  $  3,963.64 25.0%  $      2,972.73 N/A N/A

M1240-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

M1240-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M1240-723 M-Series MegaFrame Cabinet; Black EA B  $  3,951.63 25.0%  $      2,963.72 N/A N/A

M1240-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

M1240-732

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A

M1240-733 M-Series MegaFrame Cabinet; Black EA B  $  4,071.67 25.0%  $      3,053.75 N/A N/A

M1240-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

M1240-742
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A

M1240-743 M-Series MegaFrame Cabinet; Black EA B  $  4,047.65 25.0%  $      3,035.74 N/A N/A

M1241-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

M1241-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M1241-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M1241-111
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

M1241-112
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M1241-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A
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M1241-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M1241-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M1241-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A

M1241-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M1241-132
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M1241-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M1241-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M1241-142
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M1241-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,834.13 25.0%  $      2,875.60 N/A N/A

M1241-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

M1241-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M1241-203 M-Series MegaFrame Cabinet; White EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M1241-211
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

M1241-212
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M1241-213 M-Series MegaFrame Cabinet; White EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A

M1241-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M1241-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M1241-223 M-Series MegaFrame Cabinet; White EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A
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M1241-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M1241-232
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M1241-233 M-Series MegaFrame Cabinet; White EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M1241-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M1241-242
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M1241-243 M-Series MegaFrame Cabinet; White EA B  $  3,834.13 25.0%  $      2,875.60 N/A N/A

M1241-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,923.01 25.0%  $      1,442.26 N/A N/A

M1241-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

M1241-703 M-Series MegaFrame Cabinet; Black EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A

M1241-711
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A

M1241-712
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M1241-713 M-Series MegaFrame Cabinet; Black EA B  $  3,567.50 25.0%  $      2,675.63 N/A N/A

M1241-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

M1241-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

M1241-723 M-Series MegaFrame Cabinet; Black EA B  $  3,555.52 25.0%  $      2,666.64 N/A N/A

M1241-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

M1241-732
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A
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M1241-733 M-Series MegaFrame Cabinet; Black EA B  $  3,675.52 25.0%  $      2,756.64 N/A N/A

M1241-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

M1241-742
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

M1241-743 M-Series MegaFrame Cabinet; Black EA B  $  3,651.53 25.0%  $      2,738.65 N/A N/A

M1242-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,954.37 25.0%  $      1,465.78 N/A N/A

M1242-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

M1242-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M1242-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,954.37 25.0%  $      1,465.78 N/A N/A

M1242-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

M1242-203 M-Series MegaFrame Cabinet; White EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M1242-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,861.31 25.0%  $      1,395.98 N/A N/A

M1242-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,923.01 25.0%  $      1,442.26 N/A N/A

M1242-703 M-Series MegaFrame Cabinet; Black EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

M1243-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M1243-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M1243-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A

M1243-111

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A
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M1243-112

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M1243-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,161.82 25.0%  $      3,121.37 N/A N/A

M1243-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M1243-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M1243-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M1243-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M1243-132

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M1243-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M1243-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M1243-142

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M1243-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,250.05 25.0%  $      3,187.54 N/A N/A

M1243-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M1243-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M1243-203 M-Series MegaFrame Cabinet; White EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A

M1243-211

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A
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M1243-212

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M1243-213 M-Series MegaFrame Cabinet; White EA B  $  4,161.82 25.0%  $      3,121.37 N/A N/A

M1243-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M1243-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M1243-223 M-Series MegaFrame Cabinet; White EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M1243-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M1243-232

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M1243-233 M-Series MegaFrame Cabinet; White EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M1243-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M1243-242

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M1243-243 M-Series MegaFrame Cabinet; White EA B  $  4,250.05 25.0%  $      3,187.54 N/A N/A

M1243-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

M1243-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

M1243-703 M-Series MegaFrame Cabinet; Black EA B  $  3,363.47 25.0%  $      2,522.60 N/A N/A

M1243-711

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,919.31 25.0%  $      2,189.48 N/A N/A
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M1243-712

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,063.35 25.0%  $      2,297.51 N/A N/A

M1243-713 M-Series MegaFrame Cabinet; Black EA B  $  3,963.64 25.0%  $      2,972.73 N/A N/A

M1243-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

M1243-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M1243-723 M-Series MegaFrame Cabinet; Black EA B  $  3,951.63 25.0%  $      2,963.72 N/A N/A

M1243-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

M1243-732

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A

M1243-733 M-Series MegaFrame Cabinet; Black EA B  $  4,071.67 25.0%  $      3,053.75 N/A N/A

M1243-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

M1243-742

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A

M1243-743 M-Series MegaFrame Cabinet; Black EA B  $  4,047.65 25.0%  $      3,035.74 N/A N/A

M1244-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

M1244-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M1244-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M1244-111

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

3297 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M1244-112

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M1244-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A

M1244-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M1244-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M1244-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A

M1244-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M1244-132

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M1244-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M1244-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M1244-142

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M1244-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,834.13 25.0%  $      2,875.60 N/A N/A

M1244-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

M1244-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M1244-203 M-Series MegaFrame Cabinet; White EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M1244-211

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
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M1244-212

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M1244-213 M-Series MegaFrame Cabinet; White EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A

M1244-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M1244-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M1244-223 M-Series MegaFrame Cabinet; White EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A

M1244-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M1244-232

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M1244-233 M-Series MegaFrame Cabinet; White EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M1244-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M1244-242

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M1244-243 M-Series MegaFrame Cabinet; White EA B  $  3,834.13 25.0%  $      2,875.60 N/A N/A

M1244-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,923.01 25.0%  $      1,442.26 N/A N/A

M1244-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

M1244-703 M-Series MegaFrame Cabinet; Black EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A

M1244-711

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A
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M1244-712

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M1244-713 M-Series MegaFrame Cabinet; Black EA B  $  3,567.50 25.0%  $      2,675.63 N/A N/A

M1244-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

M1244-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

M1244-723 M-Series MegaFrame Cabinet; Black EA B  $  3,555.52 25.0%  $      2,666.64 N/A N/A

M1244-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

M1244-732

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M1244-733 M-Series MegaFrame Cabinet; Black EA B  $  3,675.52 25.0%  $      2,756.64 N/A N/A

M1244-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

M1244-742

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

M1244-743 M-Series MegaFrame Cabinet; Black EA B  $  3,651.53 25.0%  $      2,738.65 N/A N/A

M1245-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,954.37 25.0%  $      1,465.78 N/A N/A

M1245-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

M1245-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M1245-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,954.37 25.0%  $      1,465.78 N/A N/A

M1245-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

M1245-203 M-Series MegaFrame Cabinet; White EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A
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M1245-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,861.31 25.0%  $      1,395.98 N/A N/A

M1245-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,923.01 25.0%  $      1,442.26 N/A N/A

M1245-703 M-Series MegaFrame Cabinet; Black EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

M124A-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M124A-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M124A-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A

M124A-111
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M124A-112
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M124A-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,161.82 25.0%  $      3,121.37 N/A N/A

M124A-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M124A-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M124A-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M124A-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M124A-132
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M124A-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M124A-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M124A-142
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M124A-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,250.05 25.0%  $      3,187.54 N/A N/A
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M124A-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M124A-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M124A-203 M-Series MegaFrame Cabinet; White EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A

M124A-211
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M124A-212
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M124A-213 M-Series MegaFrame Cabinet; White EA B  $  4,161.82 25.0%  $      3,121.37 N/A N/A

M124A-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M124A-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M124A-223 M-Series MegaFrame Cabinet; White EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M124A-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M124A-232
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M124A-233 M-Series MegaFrame Cabinet; White EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M124A-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M124A-242
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M124A-243 M-Series MegaFrame Cabinet; White EA B  $  4,250.05 25.0%  $      3,187.54 N/A N/A

M124A-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

M124A-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

M124A-703 M-Series MegaFrame Cabinet; Black EA B  $  3,363.47 25.0%  $      2,522.60 N/A N/A
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M124A-711
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,919.31 25.0%  $      2,189.48 N/A N/A

M124A-712
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,063.35 25.0%  $      2,297.51 N/A N/A

M124A-713 M-Series MegaFrame Cabinet; Black EA B  $  3,963.64 25.0%  $      2,972.73 N/A N/A

M124A-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

M124A-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M124A-723 M-Series MegaFrame Cabinet; Black EA B  $  3,951.63 25.0%  $      2,963.72 N/A N/A

M124A-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

M124A-732
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A

M124A-733 M-Series MegaFrame Cabinet; Black EA B  $  4,071.67 25.0%  $      3,053.75 N/A N/A

M124A-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

M124A-742
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A

M124A-743 M-Series MegaFrame Cabinet; Black EA B  $  4,047.65 25.0%  $      3,035.74 N/A N/A

M124B-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

M124B-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M124B-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M124B-111
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

M124B-112
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M124B-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A
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M124B-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M124B-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M124B-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A

M124B-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M124B-132
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M124B-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M124B-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M124B-142
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M124B-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,834.13 25.0%  $      2,875.60 N/A N/A

M124B-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

M124B-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M124B-203 M-Series MegaFrame Cabinet; White EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M124B-211
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

M124B-212
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M124B-213 M-Series MegaFrame Cabinet; White EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A

M124B-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M124B-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M124B-223 M-Series MegaFrame Cabinet; White EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A
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M124B-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M124B-232
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M124B-233 M-Series MegaFrame Cabinet; White EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M124B-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M124B-242
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M124B-243 M-Series MegaFrame Cabinet; White EA B  $  3,834.13 25.0%  $      2,875.60 N/A N/A

M124B-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,923.01 25.0%  $      1,442.26 N/A N/A

M124B-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

M124B-703 M-Series MegaFrame Cabinet; Black EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A

M124B-711
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A

M124B-712
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M124B-713 M-Series MegaFrame Cabinet; Black EA B  $  3,567.50 25.0%  $      2,675.63 N/A N/A

M124B-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

M124B-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

M124B-723 M-Series MegaFrame Cabinet; Black EA B  $  3,555.52 25.0%  $      2,666.64 N/A N/A

M124B-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

M124B-732
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A
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M124B-733 M-Series MegaFrame Cabinet; Black EA B  $  3,675.52 25.0%  $      2,756.64 N/A N/A

M124B-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

M124B-742
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

M124B-743 M-Series MegaFrame Cabinet; Black EA B  $  3,651.53 25.0%  $      2,738.65 N/A N/A

M124C-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,954.37 25.0%  $      1,465.78 N/A N/A

M124C-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

M124C-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M124C-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,954.37 25.0%  $      1,465.78 N/A N/A

M124C-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

M124C-203 M-Series MegaFrame (Frame Only); White EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M124C-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,861.31 25.0%  $      1,395.98 N/A N/A

M124C-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,923.01 25.0%  $      1,442.26 N/A N/A

M124C-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

M124D-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M124D-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M124D-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A

M124D-111
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M124D-112
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M124D-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,161.82 25.0%  $      3,121.37 N/A N/A
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M124D-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M124D-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M124D-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M124D-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M124D-132
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M124D-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M124D-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M124D-142
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M124D-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,250.05 25.0%  $      3,187.54 N/A N/A

M124D-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M124D-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M124D-203 M-Series MegaFrame Cabinet; White EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A

M124D-211
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M124D-212
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M124D-213 M-Series MegaFrame Cabinet; White EA B  $  4,161.82 25.0%  $      3,121.37 N/A N/A

M124D-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M124D-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M124D-223 M-Series MegaFrame Cabinet; White EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A
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M124D-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M124D-232
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M124D-233 M-Series MegaFrame Cabinet; White EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M124D-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M124D-242
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M124D-243 M-Series MegaFrame Cabinet; White EA B  $  4,250.05 25.0%  $      3,187.54 N/A N/A

M124D-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

M124D-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

M124D-703 M-Series MegaFrame Cabinet; Black EA B  $  3,363.47 25.0%  $      2,522.60 N/A N/A

M124D-711
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,919.31 25.0%  $      2,189.48 N/A N/A

M124D-712
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,063.35 25.0%  $      2,297.51 N/A N/A

M124D-713 M-Series MegaFrame Cabinet; Black EA B  $  3,963.64 25.0%  $      2,972.73 N/A N/A

M124D-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

M124D-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M124D-723 M-Series MegaFrame Cabinet; Black EA B  $  3,951.63 25.0%  $      2,963.72 N/A N/A

M124D-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

M124D-732
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A
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M124D-733 M-Series MegaFrame Cabinet; Black EA B  $  4,071.67 25.0%  $      3,053.75 N/A N/A

M124D-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

M124D-742
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A

M124D-743 M-Series MegaFrame Cabinet; Black EA B  $  4,047.65 25.0%  $      3,035.74 N/A N/A

M124E-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

M124E-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M124E-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M124E-111
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

M124E-112
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M124E-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A

M124E-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M124E-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M124E-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A

M124E-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M124E-132
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M124E-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M124E-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A
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M124E-142
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M124E-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,834.13 25.0%  $      2,875.60 N/A N/A

M124E-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

M124E-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M124E-203 M-Series MegaFrame Cabinet; White EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M124E-211
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

M124E-212
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M124E-213 M-Series MegaFrame Cabinet; White EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A

M124E-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M124E-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M124E-223 M-Series MegaFrame Cabinet; White EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A

M124E-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M124E-232
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M124E-233 M-Series MegaFrame Cabinet; White EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M124E-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M124E-242
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M124E-243 M-Series MegaFrame Cabinet; White EA B  $  3,834.13 25.0%  $      2,875.60 N/A N/A

M124E-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,923.01 25.0%  $      1,442.26 N/A N/A
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M124E-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

M124E-703 M-Series MegaFrame Cabinet; Black EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A

M124E-711
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A

M124E-712
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M124E-713 M-Series MegaFrame Cabinet; Black EA B  $  3,567.50 25.0%  $      2,675.63 N/A N/A

M124E-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

M124E-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

M124E-723 M-Series MegaFrame Cabinet; Black EA B  $  3,555.52 25.0%  $      2,666.64 N/A N/A

M124E-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

M124E-732
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M124E-733 M-Series MegaFrame Cabinet; Black EA B  $  3,675.52 25.0%  $      2,756.64 N/A N/A

M124E-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

M124E-742
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

M124E-743 M-Series MegaFrame Cabinet; Black EA B  $  3,651.53 25.0%  $      2,738.65 N/A N/A

M124F-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,954.37 25.0%  $      1,465.78 N/A N/A

M124F-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

M124F-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M124F-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,954.37 25.0%  $      1,465.78 N/A N/A
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M124F-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

M124F-203 M-Series MegaFrame (Frame Only); White EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M124F-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,861.31 25.0%  $      1,395.98 N/A N/A

M124F-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,923.01 25.0%  $      1,442.26 N/A N/A

M124F-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

M124G-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M124G-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M124G-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A

M124G-111
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M124G-112
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M124G-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,161.82 25.0%  $      3,121.37 N/A N/A

M124G-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M124G-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M124G-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M124G-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M124G-132

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M124G-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A
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M124G-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M124G-142
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M124G-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,250.05 25.0%  $      3,187.54 N/A N/A

M124G-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M124G-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M124G-203 M-Series MegaFrame Cabinet; White EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A

M124G-211
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M124G-212
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M124G-213 M-Series MegaFrame Cabinet; White EA B  $  4,161.82 25.0%  $      3,121.37 N/A N/A

M124G-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M124G-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M124G-223 M-Series MegaFrame Cabinet; White EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M124G-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M124G-232

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M124G-233 M-Series MegaFrame Cabinet; White EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M124G-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A
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M124G-242
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M124G-243 M-Series MegaFrame Cabinet; White EA B  $  4,250.05 25.0%  $      3,187.54 N/A N/A

M124G-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

M124G-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

M124G-703 M-Series MegaFrame Cabinet; Black EA B  $  3,363.47 25.0%  $      2,522.60 N/A N/A

M124G-711
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,919.31 25.0%  $      2,189.48 N/A N/A

M124G-712
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,063.35 25.0%  $      2,297.51 N/A N/A

M124G-713 M-Series MegaFrame Cabinet; Black EA B  $  3,963.64 25.0%  $      2,972.73 N/A N/A

M124G-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

M124G-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M124G-723 M-Series MegaFrame Cabinet; Black EA B  $  3,951.63 25.0%  $      2,963.72 N/A N/A

M124G-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

M124G-732

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A

M124G-733 M-Series MegaFrame Cabinet; Black EA B  $  4,071.67 25.0%  $      3,053.75 N/A N/A

M124G-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

M124G-742
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A

M124G-743 M-Series MegaFrame Cabinet; Black EA B  $  4,047.65 25.0%  $      3,035.74 N/A N/A

3314 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M124H-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

M124H-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M124H-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M124H-111
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

M124H-112
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M124H-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A

M124H-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M124H-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M124H-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A

M124H-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M124H-132
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M124H-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M124H-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M124H-142
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M124H-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,834.13 25.0%  $      2,875.60 N/A N/A

M124H-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

M124H-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M124H-203 M-Series MegaFrame Cabinet; White EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A
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M124H-211
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

M124H-212
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M124H-213 M-Series MegaFrame Cabinet; White EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A

M124H-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M124H-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M124H-223 M-Series MegaFrame Cabinet; White EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A

M124H-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M124H-232
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M124H-233 M-Series MegaFrame Cabinet; White EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M124H-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M124H-242
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M124H-243 M-Series MegaFrame Cabinet; White EA B  $  3,834.13 25.0%  $      2,875.60 N/A N/A

M124H-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,923.01 25.0%  $      1,442.26 N/A N/A

M124H-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

M124H-703 M-Series MegaFrame Cabinet; Black EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A

M124H-711
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A

M124H-712
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M124H-713 M-Series MegaFrame Cabinet; Black EA B  $  3,567.50 25.0%  $      2,675.63 N/A N/A
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M124H-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

M124H-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

M124H-723 M-Series MegaFrame Cabinet; Black EA B  $  3,555.52 25.0%  $      2,666.64 N/A N/A

M124H-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

M124H-732
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M124H-733 M-Series MegaFrame Cabinet; Black EA B  $  3,675.52 25.0%  $      2,756.64 N/A N/A

M124H-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

M124H-742
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

M124H-743 M-Series MegaFrame Cabinet; Black EA B  $  3,651.53 25.0%  $      2,738.65 N/A N/A

M124J-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,954.37 25.0%  $      1,465.78 N/A N/A

M124J-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

M124J-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M124J-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,954.37 25.0%  $      1,465.78 N/A N/A

M124J-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

M124J-203 M-Series MegaFrame Cabinet; White EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M124J-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,861.31 25.0%  $      1,395.98 N/A N/A

M124J-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 39"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,923.01 25.0%  $      1,442.26 N/A N/A

M124J-703 M-Series MegaFrame Cabinet; Black EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A
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M1250-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M1250-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M1250-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M1250-111
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M1250-112
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M1250-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,035.80 25.0%  $      3,026.85 N/A N/A

M1250-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M1250-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M1250-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M1250-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M1250-132

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M1250-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M1250-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M1250-142
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M1250-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,124.01 25.0%  $      3,093.01 N/A N/A

M1250-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M1250-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
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M1250-203 M-Series MegaFrame Cabinet; White EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M1250-211
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M1250-212
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M1250-213 M-Series MegaFrame Cabinet; White EA B  $  4,035.80 25.0%  $      3,026.85 N/A N/A

M1250-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M1250-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M1250-223 M-Series MegaFrame Cabinet; White EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M1250-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M1250-232

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M1250-233 M-Series MegaFrame Cabinet; White EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M1250-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M1250-242
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M1250-243 M-Series MegaFrame Cabinet; White EA B  $  4,124.01 25.0%  $      3,093.01 N/A N/A

M1250-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A

M1250-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M1250-703 M-Series MegaFrame Cabinet; Black EA B  $  3,243.41 25.0%  $      2,432.56 N/A N/A

M1250-711
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A
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M1250-712
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,943.33 25.0%  $      2,207.50 N/A N/A

M1250-713 M-Series MegaFrame Cabinet; Black EA B  $  3,843.60 25.0%  $      2,882.70 N/A N/A

M1250-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M1250-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

M1250-723 M-Series MegaFrame Cabinet; Black EA B  $  3,831.60 25.0%  $      2,873.70 N/A N/A

M1250-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

M1250-732

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M1250-733 M-Series MegaFrame Cabinet; Black EA B  $  3,951.63 25.0%  $      2,963.72 N/A N/A

M1250-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

M1250-742
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

M1250-743 M-Series MegaFrame Cabinet; Black EA B  $  3,927.61 25.0%  $      2,945.71 N/A N/A

M1251-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A

M1251-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M1251-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M1251-111
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

M1251-112
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M1251-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A
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M1251-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

M1251-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M1251-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,607.21 25.0%  $      2,705.41 N/A N/A

M1251-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M1251-132
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M1251-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A

M1251-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M1251-142
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M1251-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,708.07 25.0%  $      2,781.05 N/A N/A

M1251-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A

M1251-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M1251-203 M-Series MegaFrame Cabinet; White EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M1251-211
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

M1251-212
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M1251-213 M-Series MegaFrame Cabinet; White EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A

M1251-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

M1251-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M1251-223 M-Series MegaFrame Cabinet; White EA B  $  3,607.21 25.0%  $      2,705.41 N/A N/A
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M1251-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M1251-232
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M1251-233 M-Series MegaFrame Cabinet; White EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A

M1251-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M1251-242
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M1251-243 M-Series MegaFrame Cabinet; White EA B  $  3,708.07 25.0%  $      2,781.05 N/A N/A

M1251-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,802.95 25.0%  $      1,352.21 N/A N/A

M1251-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,947.01 25.0%  $      1,460.26 N/A N/A

M1251-703 M-Series MegaFrame Cabinet; Black EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A

M1251-711
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,403.15 25.0%  $      1,802.36 N/A N/A

M1251-712
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

M1251-713 M-Series MegaFrame Cabinet; Black EA B  $  3,447.48 25.0%  $      2,585.61 N/A N/A

M1251-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

M1251-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

M1251-723 M-Series MegaFrame Cabinet; Black EA B  $  3,435.46 25.0%  $      2,576.60 N/A N/A

M1251-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

M1251-732
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A
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M1251-733 M-Series MegaFrame Cabinet; Black EA B  $  3,555.52 25.0%  $      2,666.64 N/A N/A

M1251-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

M1251-742
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

M1251-743 M-Series MegaFrame Cabinet; Black EA B  $  3,531.51 25.0%  $      2,648.63 N/A N/A

M1252-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,822.52 25.0%  $      1,366.89 N/A N/A

M1252-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A

M1252-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M1252-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,822.52 25.0%  $      1,366.89 N/A N/A

M1252-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A

M1252-203 M-Series MegaFrame Cabinet; White EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M1252-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,735.73 25.0%  $      1,301.80 N/A N/A

M1252-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,802.95 25.0%  $      1,352.21 N/A N/A

M1252-703 M-Series MegaFrame Cabinet; Black EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M1253-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M1253-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M1253-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M1253-111

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A
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M1253-112

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M1253-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,035.80 25.0%  $      3,026.85 N/A N/A

M1253-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M1253-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M1253-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M1253-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M1253-132

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M1253-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M1253-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M1253-142

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M1253-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,124.01 25.0%  $      3,093.01 N/A N/A

M1253-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M1253-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M1253-203 M-Series MegaFrame Cabinet; White EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M1253-211

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A
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M1253-212

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M1253-213 M-Series MegaFrame Cabinet; White EA B  $  4,035.80 25.0%  $      3,026.85 N/A N/A

M1253-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M1253-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M1253-223 M-Series MegaFrame Cabinet; White EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M1253-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M1253-232

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M1253-233 M-Series MegaFrame Cabinet; White EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M1253-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M1253-242

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M1253-243 M-Series MegaFrame Cabinet; White EA B  $  4,124.01 25.0%  $      3,093.01 N/A N/A

M1253-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A

M1253-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M1253-703 M-Series MegaFrame Cabinet; Black EA B  $  3,243.41 25.0%  $      2,432.56 N/A N/A

M1253-711

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A
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M1253-712

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,943.33 25.0%  $      2,207.50 N/A N/A

M1253-713 M-Series MegaFrame Cabinet; Black EA B  $  3,843.60 25.0%  $      2,882.70 N/A N/A

M1253-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M1253-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

M1253-723 M-Series MegaFrame Cabinet; Black EA B  $  3,831.60 25.0%  $      2,873.70 N/A N/A

M1253-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

M1253-732

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M1253-733 M-Series MegaFrame Cabinet; Black EA B  $  3,951.63 25.0%  $      2,963.72 N/A N/A

M1253-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

M1253-742

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

M1253-743 M-Series MegaFrame Cabinet; Black EA B  $  3,927.61 25.0%  $      2,945.71 N/A N/A

M1254-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A

M1254-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M1254-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M1254-111

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A
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M1254-112

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M1254-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A

M1254-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

M1254-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M1254-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,607.21 25.0%  $      2,705.41 N/A N/A

M1254-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M1254-132

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M1254-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A

M1254-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M1254-142

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M1254-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,708.07 25.0%  $      2,781.05 N/A N/A

M1254-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A

M1254-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M1254-203 M-Series MegaFrame Cabinet; White EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M1254-211

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A
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M1254-212

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M1254-213 M-Series MegaFrame Cabinet; White EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A

M1254-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

M1254-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M1254-223 M-Series MegaFrame Cabinet; White EA B  $  3,607.21 25.0%  $      2,705.41 N/A N/A

M1254-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M1254-232

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M1254-233 M-Series MegaFrame Cabinet; White EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A

M1254-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M1254-242

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M1254-243 M-Series MegaFrame Cabinet; White EA B  $  3,708.07 25.0%  $      2,781.05 N/A N/A

M1254-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,802.95 25.0%  $      1,352.21 N/A N/A

M1254-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,947.01 25.0%  $      1,460.26 N/A N/A

M1254-703 M-Series MegaFrame Cabinet; Black EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A

M1254-711

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,403.15 25.0%  $      1,802.36 N/A N/A
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M1254-712

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

M1254-713 M-Series MegaFrame Cabinet; Black EA B  $  3,447.48 25.0%  $      2,585.61 N/A N/A

M1254-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

M1254-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

M1254-723 M-Series MegaFrame Cabinet; Black EA B  $  3,435.46 25.0%  $      2,576.60 N/A N/A

M1254-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

M1254-732

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

M1254-733 M-Series MegaFrame Cabinet; Black EA B  $  3,555.52 25.0%  $      2,666.64 N/A N/A

M1254-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

M1254-742

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

M1254-743 M-Series MegaFrame Cabinet; Black EA B  $  3,531.51 25.0%  $      2,648.63 N/A N/A

M1255-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,822.52 25.0%  $      1,366.89 N/A N/A

M1255-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A

M1255-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M1255-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,822.52 25.0%  $      1,366.89 N/A N/A

M1255-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A

M1255-203 M-Series MegaFrame Cabinet; White EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A
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M1255-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,735.73 25.0%  $      1,301.80 N/A N/A

M1255-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,802.95 25.0%  $      1,352.21 N/A N/A

M1255-703 M-Series MegaFrame Cabinet; Black EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M125A-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M125A-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M125A-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M125A-111
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M125A-112
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M125A-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,035.80 25.0%  $      3,026.85 N/A N/A

M125A-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M125A-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M125A-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M125A-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M125A-132
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M125A-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M125A-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M125A-142
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M125A-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,124.01 25.0%  $      3,093.01 N/A N/A
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M125A-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M125A-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M125A-203 M-Series MegaFrame Cabinet; White EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M125A-211
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M125A-212
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M125A-213 M-Series MegaFrame Cabinet; White EA B  $  4,035.80 25.0%  $      3,026.85 N/A N/A

M125A-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M125A-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M125A-223 M-Series MegaFrame Cabinet; White EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M125A-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M125A-232
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M125A-233 M-Series MegaFrame Cabinet; White EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M125A-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M125A-242
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M125A-243 M-Series MegaFrame Cabinet; White EA B  $  4,124.01 25.0%  $      3,093.01 N/A N/A

M125A-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A

M125A-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M125A-703 M-Series MegaFrame Cabinet; Black EA B  $  3,243.41 25.0%  $      2,432.56 N/A N/A
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M125A-711
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A

M125A-712
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,943.33 25.0%  $      2,207.50 N/A N/A

M125A-713 M-Series MegaFrame Cabinet; Black EA B  $  3,843.60 25.0%  $      2,882.70 N/A N/A

M125A-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M125A-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

M125A-723 M-Series MegaFrame Cabinet; Black EA B  $  3,831.60 25.0%  $      2,873.70 N/A N/A

M125A-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

M125A-732
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M125A-733 M-Series MegaFrame Cabinet; Black EA B  $  3,951.63 25.0%  $      2,963.72 N/A N/A

M125A-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

M125A-742
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

M125A-743 M-Series MegaFrame Cabinet; Black EA B  $  3,927.61 25.0%  $      2,945.71 N/A N/A

M125B-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A

M125B-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M125B-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M125B-111
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

M125B-112
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M125B-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A
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M125B-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

M125B-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M125B-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,607.21 25.0%  $      2,705.41 N/A N/A

M125B-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M125B-132
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M125B-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A

M125B-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M125B-142
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M125B-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,708.07 25.0%  $      2,781.05 N/A N/A

M125B-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A

M125B-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M125B-203 M-Series MegaFrame Cabinet; White EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M125B-211
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

M125B-212
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M125B-213 M-Series MegaFrame Cabinet; White EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A

M125B-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

M125B-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M125B-223 M-Series MegaFrame Cabinet; White EA B  $  3,607.21 25.0%  $      2,705.41 N/A N/A
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M125B-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M125B-232
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M125B-233 M-Series MegaFrame Cabinet; White EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A

M125B-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M125B-242
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M125B-243 M-Series MegaFrame Cabinet; White EA B  $  3,708.07 25.0%  $      2,781.05 N/A N/A

M125B-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,802.95 25.0%  $      1,352.21 N/A N/A

M125B-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,947.01 25.0%  $      1,460.26 N/A N/A

M125B-703 M-Series MegaFrame Cabinet; Black EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A

M125B-711
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,403.15 25.0%  $      1,802.36 N/A N/A

M125B-712
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

M125B-713 M-Series MegaFrame Cabinet; Black EA B  $  3,447.48 25.0%  $      2,585.61 N/A N/A

M125B-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

M125B-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

M125B-723 M-Series MegaFrame Cabinet; Black EA B  $  3,435.46 25.0%  $      2,576.60 N/A N/A

M125B-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

M125B-732
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A
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M125B-733 M-Series MegaFrame Cabinet; Black EA B  $  3,555.52 25.0%  $      2,666.64 N/A N/A

M125B-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

M125B-742
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

M125B-743 M-Series MegaFrame Cabinet; Black EA B  $  3,531.51 25.0%  $      2,648.63 N/A N/A

M125C-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,822.52 25.0%  $      1,366.89 N/A N/A

M125C-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A

M125C-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M125C-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,822.52 25.0%  $      1,366.89 N/A N/A

M125C-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A

M125C-203 M-Series MegaFrame (Frame Only); White EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M125C-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,735.73 25.0%  $      1,301.80 N/A N/A

M125C-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,802.95 25.0%  $      1,352.21 N/A N/A

M125C-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M125D-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M125D-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M125D-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M125D-111
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M125D-112
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M125D-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,035.80 25.0%  $      3,026.85 N/A N/A
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M125D-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M125D-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M125D-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M125D-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M125D-132
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M125D-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M125D-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M125D-142
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M125D-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,124.01 25.0%  $      3,093.01 N/A N/A

M125D-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M125D-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M125D-203 M-Series MegaFrame Cabinet; White EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M125D-211
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M125D-212
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M125D-213 M-Series MegaFrame Cabinet; White EA B  $  4,035.80 25.0%  $      3,026.85 N/A N/A

M125D-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M125D-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M125D-223 M-Series MegaFrame Cabinet; White EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A
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M125D-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M125D-232
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M125D-233 M-Series MegaFrame Cabinet; White EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M125D-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M125D-242
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M125D-243 M-Series MegaFrame Cabinet; White EA B  $  4,124.01 25.0%  $      3,093.01 N/A N/A

M125D-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A

M125D-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M125D-703 M-Series MegaFrame Cabinet; Black EA B  $  3,243.41 25.0%  $      2,432.56 N/A N/A

M125D-711
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A

M125D-712
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,943.33 25.0%  $      2,207.50 N/A N/A

M125D-713 M-Series MegaFrame Cabinet; Black EA B  $  3,843.60 25.0%  $      2,882.70 N/A N/A

M125D-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M125D-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

M125D-723 M-Series MegaFrame Cabinet; Black EA B  $  3,831.60 25.0%  $      2,873.70 N/A N/A

M125D-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

M125D-732
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A
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M125D-733 M-Series MegaFrame Cabinet; Black EA B  $  3,951.63 25.0%  $      2,963.72 N/A N/A

M125D-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

M125D-742
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

M125D-743 M-Series MegaFrame Cabinet; Black EA B  $  3,927.61 25.0%  $      2,945.71 N/A N/A

M125E-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A

M125E-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M125E-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M125E-111
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

M125E-112
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M125E-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A

M125E-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

M125E-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M125E-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,607.21 25.0%  $      2,705.41 N/A N/A

M125E-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M125E-132
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M125E-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A

M125E-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
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M125E-142
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M125E-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,708.07 25.0%  $      2,781.05 N/A N/A

M125E-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A

M125E-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M125E-203 M-Series MegaFrame Cabinet; White EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M125E-211
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

M125E-212
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M125E-213 M-Series MegaFrame Cabinet; White EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A

M125E-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

M125E-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M125E-223 M-Series MegaFrame Cabinet; White EA B  $  3,607.21 25.0%  $      2,705.41 N/A N/A

M125E-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M125E-232
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M125E-233 M-Series MegaFrame Cabinet; White EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A

M125E-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M125E-242
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M125E-243 M-Series MegaFrame Cabinet; White EA B  $  3,708.07 25.0%  $      2,781.05 N/A N/A

M125E-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,802.95 25.0%  $      1,352.21 N/A N/A
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M125E-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,947.01 25.0%  $      1,460.26 N/A N/A

M125E-703 M-Series MegaFrame Cabinet; Black EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A

M125E-711
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,403.15 25.0%  $      1,802.36 N/A N/A

M125E-712
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

M125E-713 M-Series MegaFrame Cabinet; Black EA B  $  3,447.48 25.0%  $      2,585.61 N/A N/A

M125E-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

M125E-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

M125E-723 M-Series MegaFrame Cabinet; Black EA B  $  3,435.46 25.0%  $      2,576.60 N/A N/A

M125E-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

M125E-732
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

M125E-733 M-Series MegaFrame Cabinet; Black EA B  $  3,555.52 25.0%  $      2,666.64 N/A N/A

M125E-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

M125E-742
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

M125E-743 M-Series MegaFrame Cabinet; Black EA B  $  3,531.51 25.0%  $      2,648.63 N/A N/A

M125F-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,822.52 25.0%  $      1,366.89 N/A N/A

M125F-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A

M125F-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M125F-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,822.52 25.0%  $      1,366.89 N/A N/A
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M125F-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A

M125F-203 M-Series MegaFrame (Frame Only); White EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M125F-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,735.73 25.0%  $      1,301.80 N/A N/A

M125F-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,802.95 25.0%  $      1,352.21 N/A N/A

M125F-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M125G-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M125G-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M125G-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M125G-111
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M125G-112
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M125G-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,035.80 25.0%  $      3,026.85 N/A N/A

M125G-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M125G-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M125G-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M125G-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M125G-132

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M125G-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A
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M125G-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M125G-142
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M125G-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,124.01 25.0%  $      3,093.01 N/A N/A

M125G-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M125G-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M125G-203 M-Series MegaFrame Cabinet; White EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M125G-211
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M125G-212
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M125G-213 M-Series MegaFrame Cabinet; White EA B  $  4,035.80 25.0%  $      3,026.85 N/A N/A

M125G-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M125G-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M125G-223 M-Series MegaFrame Cabinet; White EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M125G-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M125G-232

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M125G-233 M-Series MegaFrame Cabinet; White EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M125G-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

3342 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M125G-242
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M125G-243 M-Series MegaFrame Cabinet; White EA B  $  4,124.01 25.0%  $      3,093.01 N/A N/A

M125G-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A

M125G-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M125G-703 M-Series MegaFrame Cabinet; Black EA B  $  3,243.41 25.0%  $      2,432.56 N/A N/A

M125G-711
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A

M125G-712
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,943.33 25.0%  $      2,207.50 N/A N/A

M125G-713 M-Series MegaFrame Cabinet; Black EA B  $  3,843.60 25.0%  $      2,882.70 N/A N/A

M125G-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M125G-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

M125G-723 M-Series MegaFrame Cabinet; Black EA B  $  3,831.60 25.0%  $      2,873.70 N/A N/A

M125G-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

M125G-732

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M125G-733 M-Series MegaFrame Cabinet; Black EA B  $  3,951.63 25.0%  $      2,963.72 N/A N/A

M125G-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

M125G-742
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

M125G-743 M-Series MegaFrame Cabinet; Black EA B  $  3,927.61 25.0%  $      2,945.71 N/A N/A
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M125H-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A

M125H-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M125H-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M125H-111
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

M125H-112
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M125H-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A

M125H-121
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

M125H-122
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M125H-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,607.21 25.0%  $      2,705.41 N/A N/A

M125H-131

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M125H-132
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M125H-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A

M125H-141

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M125H-142
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M125H-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,708.07 25.0%  $      2,781.05 N/A N/A

M125H-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A

M125H-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,044.34 25.0%  $      1,533.26 N/A N/A

M125H-203 M-Series MegaFrame Cabinet; White EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A
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M125H-211
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

M125H-212
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M125H-213 M-Series MegaFrame Cabinet; White EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A

M125H-221
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,510.71 25.0%  $      1,883.03 N/A N/A

M125H-222
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,661.95 25.0%  $      1,996.46 N/A N/A

M125H-223 M-Series MegaFrame Cabinet; White EA B  $  3,607.21 25.0%  $      2,705.41 N/A N/A

M125H-231

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M125H-232
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M125H-233 M-Series MegaFrame Cabinet; White EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A

M125H-241

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M125H-242
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M125H-243 M-Series MegaFrame Cabinet; White EA B  $  3,708.07 25.0%  $      2,781.05 N/A N/A

M125H-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,802.95 25.0%  $      1,352.21 N/A N/A

M125H-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,947.01 25.0%  $      1,460.26 N/A N/A

M125H-703 M-Series MegaFrame Cabinet; Black EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A

M125H-711
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,403.15 25.0%  $      1,802.36 N/A N/A

M125H-712
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

M125H-713 M-Series MegaFrame Cabinet; Black EA B  $  3,447.48 25.0%  $      2,585.61 N/A N/A
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M125H-721
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,391.14 25.0%  $      1,793.36 N/A N/A

M125H-722
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,535.19 25.0%  $      1,901.39 N/A N/A

M125H-723 M-Series MegaFrame Cabinet; Black EA B  $  3,435.46 25.0%  $      2,576.60 N/A N/A

M125H-731

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

M125H-732
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

M125H-733 M-Series MegaFrame Cabinet; Black EA B  $  3,555.52 25.0%  $      2,666.64 N/A N/A

M125H-741

M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

M125H-742
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

M125H-743 M-Series MegaFrame Cabinet; Black EA B  $  3,531.51 25.0%  $      2,648.63 N/A N/A

M125J-101
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,822.52 25.0%  $      1,366.89 N/A N/A

M125J-102
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A

M125J-103 M-Series MegaFrame (Frame Only); Gray EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M125J-201
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,822.52 25.0%  $      1,366.89 N/A N/A

M125J-202
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,893.10 25.0%  $      1,419.83 N/A N/A

M125J-203 M-Series MegaFrame (Frame Only); White EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M125J-701
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,735.73 25.0%  $      1,301.80 N/A N/A

M125J-702
M-Series MegaFrame Cabinet; 19"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,802.95 25.0%  $      1,352.21 N/A N/A

M125J-703 M-Series MegaFrame (Frame Only); Black EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A
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M1520-101
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A

M1520-102
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A

M1520-111
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,119.99 25.0%  $      1,589.99 N/A N/A

M1520-112
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,119.99 25.0%  $      1,589.99 N/A N/A

M1520-121
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

M1520-122
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

M1520-131
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1520-132
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1520-141
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M1520-142
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M1520-201
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A

M1520-202
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A

M1520-211
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,119.99 25.0%  $      1,589.99 N/A N/A

M1520-212
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,119.99 25.0%  $      1,589.99 N/A N/A

M1520-221
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A
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M1520-222
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

M1520-231

M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1520-232
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1520-241

M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M1520-242
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M1520-701
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,598.88 25.0%  $      1,199.16 N/A N/A

M1520-702
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,598.88 25.0%  $      1,199.16 N/A N/A

M1520-711
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,019.02 25.0%  $      1,514.27 N/A N/A

M1520-712
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,019.02 25.0%  $      1,514.27 N/A N/A

M1520-721
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A

M1520-722
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A

M1520-731
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

M1520-732
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

M1520-741
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A
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M1520-742
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M1521-101
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,426.76 25.0%  $      1,070.07 N/A N/A

M1521-102
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,426.76 25.0%  $      1,070.07 N/A N/A

M1521-111
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,867.89 25.0%  $      1,400.92 N/A N/A

M1521-112
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,867.89 25.0%  $      1,400.92 N/A N/A

M1521-121
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,855.30 25.0%  $      1,391.48 N/A N/A

M1521-122
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,855.30 25.0%  $      1,391.48 N/A N/A

M1521-131
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M1521-132
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M1521-141
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

M1521-142
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

M1521-201
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,426.76 25.0%  $      1,070.07 N/A N/A

M1521-202
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,426.76 25.0%  $      1,070.07 N/A N/A

M1521-211
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,867.89 25.0%  $      1,400.92 N/A N/A

M1521-212
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,867.89 25.0%  $      1,400.92 N/A N/A
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M1521-221
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,855.30 25.0%  $      1,391.48 N/A N/A

M1521-222
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,855.30 25.0%  $      1,391.48 N/A N/A

M1521-231

M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M1521-232
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M1521-241

M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

M1521-242
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

M1521-701
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,358.83 25.0%  $      1,019.12 N/A N/A

M1521-702
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,358.83 25.0%  $      1,019.12 N/A N/A

M1521-711
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,778.97 25.0%  $      1,334.23 N/A N/A

M1521-712
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,778.97 25.0%  $      1,334.23 N/A N/A

M1521-721
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,766.93 25.0%  $      1,325.20 N/A N/A

M1521-722
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,766.93 25.0%  $      1,325.20 N/A N/A

M1521-731
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A

M1521-732
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A
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M1521-741
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  1,863.00 25.0%  $      1,397.25 N/A N/A

M1521-742
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  1,863.00 25.0%  $      1,397.25 N/A N/A

M1522-101
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,300.72 25.0%  $         975.54 N/A N/A

M1522-102
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,300.72 25.0%  $         975.54 N/A N/A

M1522-201
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,300.72 25.0%  $         975.54 N/A N/A

M1522-202
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,300.72 25.0%  $         975.54 N/A N/A

M1522-701
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,238.79 25.0%  $         929.09 N/A N/A

M1522-702
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,238.79 25.0%  $         929.09 N/A N/A

M1523-101
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A

M1523-102
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A

M1523-111
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,119.99 25.0%  $      1,589.99 N/A N/A

M1523-112
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,119.99 25.0%  $      1,589.99 N/A N/A

M1523-121
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

M1523-122
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A
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M1523-131

M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1523-132
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1523-141

M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M1523-142
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M1523-201
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A

M1523-202
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A

M1523-211
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,119.99 25.0%  $      1,589.99 N/A N/A

M1523-212
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,119.99 25.0%  $      1,589.99 N/A N/A

M1523-221
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

M1523-222
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

M1523-231

M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1523-232

M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1523-241

M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A
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M1523-242

M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M1523-701
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,598.88 25.0%  $      1,199.16 N/A N/A

M1523-702
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,598.88 25.0%  $      1,199.16 N/A N/A

M1523-711
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,019.02 25.0%  $      1,514.27 N/A N/A

M1523-712
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,019.02 25.0%  $      1,514.27 N/A N/A

M1523-721
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A

M1523-722
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A

M1523-731

M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

M1523-732
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

M1523-741

M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M1523-742
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M1524-101
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,426.76 25.0%  $      1,070.07 N/A N/A

M1524-102
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,426.76 25.0%  $      1,070.07 N/A N/A

M1524-111
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  1,867.89 25.0%  $      1,400.92 N/A N/A
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M1524-112
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,867.89 25.0%  $      1,400.92 N/A N/A

M1524-121
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,855.30 25.0%  $      1,391.48 N/A N/A

M1524-122
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,855.30 25.0%  $      1,391.48 N/A N/A

M1524-131

M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M1524-132
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M1524-141
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

M1524-142
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

M1524-201
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,426.76 25.0%  $      1,070.07 N/A N/A

M1524-202
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,426.76 25.0%  $      1,070.07 N/A N/A

M1524-211
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  1,867.89 25.0%  $      1,400.92 N/A N/A

M1524-212
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,867.89 25.0%  $      1,400.92 N/A N/A

M1524-221
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,855.30 25.0%  $      1,391.48 N/A N/A

M1524-222
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,855.30 25.0%  $      1,391.48 N/A N/A

M1524-231

M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A
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M1524-232

M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M1524-241

M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

M1524-242
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,956.12 25.0%  $      1,467.09 N/A N/A

M1524-701
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,358.83 25.0%  $      1,019.12 N/A N/A

M1524-702
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,358.83 25.0%  $      1,019.12 N/A N/A

M1524-711
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  1,778.97 25.0%  $      1,334.23 N/A N/A

M1524-712
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,778.97 25.0%  $      1,334.23 N/A N/A

M1524-721
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,766.93 25.0%  $      1,325.20 N/A N/A

M1524-722
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,766.93 25.0%  $      1,325.20 N/A N/A

M1524-731

M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A

M1524-732
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A

M1524-741
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  1,863.00 25.0%  $      1,397.25 N/A N/A

M1524-742
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,863.00 25.0%  $      1,397.25 N/A N/A

M1525-101
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,300.72 25.0%  $         975.54 N/A N/A
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M1525-102
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,300.72 25.0%  $         975.54 N/A N/A

M1525-201
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,300.72 25.0%  $         975.54 N/A N/A

M1525-202
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,300.72 25.0%  $         975.54 N/A N/A

M1525-701
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,238.79 25.0%  $         929.09 N/A N/A

M1525-702
M-Series MegaFrame Cabinet; 19"W x 48"H x 24"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,238.79 25.0%  $         929.09 N/A N/A

M1530-101
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,792.28 25.0%  $      1,344.21 N/A N/A

M1530-102
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,792.28 25.0%  $      1,344.21 N/A N/A

M1530-111
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1530-112
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1530-121
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M1530-122
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M1530-131
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M1530-132
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M1530-141
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M1530-142
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A
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M1530-201
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,792.28 25.0%  $      1,344.21 N/A N/A

M1530-202
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,792.28 25.0%  $      1,344.21 N/A N/A

M1530-211
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1530-212
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1530-221
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M1530-222
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M1530-231

M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M1530-232
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M1530-241

M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M1530-242
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M1530-701
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,706.92 25.0%  $      1,280.19 N/A N/A

M1530-702
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,706.92 25.0%  $      1,280.19 N/A N/A

M1530-711
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

M1530-712
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A
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M1530-721
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A

M1530-722
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A

M1530-731
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,235.06 25.0%  $      1,676.30 N/A N/A

M1530-732
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,235.06 25.0%  $      1,676.30 N/A N/A

M1530-741
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A

M1530-742
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A

M1531-101
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

M1531-102
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

M1531-111
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M1531-112
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M1531-121
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M1531-122
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M1531-131
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M1531-132
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M1531-141
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A
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M1531-142
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A

M1531-201
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

M1531-202
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

M1531-211
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M1531-212
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M1531-221
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M1531-222
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M1531-231

M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M1531-232
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M1531-241

M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A

M1531-242
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A

M1531-701
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

M1531-702
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

M1531-711
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A
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M1531-712
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A

M1531-721
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,874.96 25.0%  $      1,406.22 N/A N/A

M1531-722
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,874.96 25.0%  $      1,406.22 N/A N/A

M1531-731
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

M1531-732
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

M1531-741
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  1,971.01 25.0%  $      1,478.26 N/A N/A

M1531-742
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  1,971.01 25.0%  $      1,478.26 N/A N/A

M1532-101
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,414.16 25.0%  $      1,060.62 N/A N/A

M1532-102
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,414.16 25.0%  $      1,060.62 N/A N/A

M1532-201
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,414.16 25.0%  $      1,060.62 N/A N/A

M1532-202
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,414.16 25.0%  $      1,060.62 N/A N/A

M1532-701
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,346.79 25.0%  $      1,010.09 N/A N/A

M1532-702
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,346.79 25.0%  $      1,010.09 N/A N/A

M1533-101
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,792.28 25.0%  $      1,344.21 N/A N/A

M1533-102
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,792.28 25.0%  $      1,344.21 N/A N/A
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M1533-111
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1533-112
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1533-121
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M1533-122
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M1533-131

M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M1533-132
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M1533-141

M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M1533-142
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M1533-201
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,792.28 25.0%  $      1,344.21 N/A N/A

M1533-202
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,792.28 25.0%  $      1,344.21 N/A N/A

M1533-211
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1533-212
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M1533-221
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M1533-222
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A
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M1533-231

M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M1533-232

M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M1533-241

M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M1533-242

M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M1533-701
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,706.92 25.0%  $      1,280.19 N/A N/A

M1533-702
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,706.92 25.0%  $      1,280.19 N/A N/A

M1533-711
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

M1533-712
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

M1533-721
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A

M1533-722
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A

M1533-731

M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,235.06 25.0%  $      1,676.30 N/A N/A

M1533-732
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,235.06 25.0%  $      1,676.30 N/A N/A

M1533-741

M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A
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M1533-742
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A

M1534-101
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

M1534-102
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

M1534-111
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M1534-112
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M1534-121
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M1534-122
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M1534-131

M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M1534-132
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M1534-141
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A

M1534-142
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A

M1534-201
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

M1534-202
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

M1534-211
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A
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M1534-212
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M1534-221
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M1534-222
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,968.70 25.0%  $      1,476.53 N/A N/A

M1534-231

M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M1534-232

M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M1534-241

M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A

M1534-242
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,069.58 25.0%  $      1,552.19 N/A N/A

M1534-701
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

M1534-702
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

M1534-711
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A

M1534-712
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A

M1534-721
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,874.96 25.0%  $      1,406.22 N/A N/A

M1534-722
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,874.96 25.0%  $      1,406.22 N/A N/A
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M1534-731

M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

M1534-732
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

M1534-741
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  1,971.01 25.0%  $      1,478.26 N/A N/A

M1534-742
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,971.01 25.0%  $      1,478.26 N/A N/A

M1535-101
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,414.16 25.0%  $      1,060.62 N/A N/A

M1535-102
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,414.16 25.0%  $      1,060.62 N/A N/A

M1535-201
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,414.16 25.0%  $      1,060.62 N/A N/A

M1535-202
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,414.16 25.0%  $      1,060.62 N/A N/A

M1535-701
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,346.79 25.0%  $      1,010.09 N/A N/A

M1535-702
M-Series MegaFrame Cabinet; 19"W x 48"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,346.79 25.0%  $      1,010.09 N/A N/A

M1550-101
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A

M1550-102
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A

M1550-111
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M1550-112
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A
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M1550-121
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M1550-122
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M1550-131
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M1550-132
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M1550-141
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M1550-142
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M1550-201
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A

M1550-202
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A

M1550-211
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M1550-212
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M1550-221
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M1550-222
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M1550-231

M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M1550-232
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
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M1550-241

M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M1550-242
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M1550-701
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,814.95 25.0%  $      1,361.21 N/A N/A

M1550-702
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,814.95 25.0%  $      1,361.21 N/A N/A

M1550-711
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,235.06 25.0%  $      1,676.30 N/A N/A

M1550-712
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,235.06 25.0%  $      1,676.30 N/A N/A

M1550-721
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M1550-722
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M1550-731
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M1550-732
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M1550-741
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

M1550-742
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

M1551-101
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,653.62 25.0%  $      1,240.22 N/A N/A

M1551-102
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,653.62 25.0%  $      1,240.22 N/A N/A
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M1551-111
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M1551-112
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M1551-121
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

M1551-122
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

M1551-131
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M1551-132
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M1551-141
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M1551-142
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M1551-201
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,653.62 25.0%  $      1,240.22 N/A N/A

M1551-202
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,653.62 25.0%  $      1,240.22 N/A N/A

M1551-211
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M1551-212
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M1551-221
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

M1551-222
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A
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M1551-231

M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M1551-232
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M1551-241

M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M1551-242
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M1551-701
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,574.86 25.0%  $      1,181.15 N/A N/A

M1551-702
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,574.86 25.0%  $      1,181.15 N/A N/A

M1551-711
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

M1551-712
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

M1551-721
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,983.03 25.0%  $      1,487.27 N/A N/A

M1551-722
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,983.03 25.0%  $      1,487.27 N/A N/A

M1551-731
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M1551-732
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M1551-741
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

M1551-742
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A
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M1552-101
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,527.57 25.0%  $      1,145.68 N/A N/A

M1552-102
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,527.57 25.0%  $      1,145.68 N/A N/A

M1552-201
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,527.57 25.0%  $      1,145.68 N/A N/A

M1552-202
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,527.57 25.0%  $      1,145.68 N/A N/A

M1552-701
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,454.86 25.0%  $      1,091.15 N/A N/A

M1552-702
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,454.86 25.0%  $      1,091.15 N/A N/A

M1553-101
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A

M1553-102
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A

M1553-111
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M1553-112
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M1553-121
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M1553-122
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M1553-131

M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M1553-132
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
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M1553-141

M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M1553-142
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M1553-201
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A

M1553-202
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A

M1553-211
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M1553-212
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M1553-221
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M1553-222
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M1553-231

M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M1553-232

M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M1553-241

M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M1553-242

M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A

M1553-701
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,814.95 25.0%  $      1,361.21 N/A N/A
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M1553-702
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,814.95 25.0%  $      1,361.21 N/A N/A

M1553-711
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,235.06 25.0%  $      1,676.30 N/A N/A

M1553-712
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,235.06 25.0%  $      1,676.30 N/A N/A

M1553-721
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M1553-722
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M1553-731

M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M1553-732
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M1553-741

M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

M1553-742
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A

M1554-101
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,653.62 25.0%  $      1,240.22 N/A N/A

M1554-102
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,653.62 25.0%  $      1,240.22 N/A N/A

M1554-111
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M1554-112
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M1554-121
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

3372 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M1554-122
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

M1554-131

M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M1554-132
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M1554-141
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M1554-142
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M1554-201
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,653.62 25.0%  $      1,240.22 N/A N/A

M1554-202
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,653.62 25.0%  $      1,240.22 N/A N/A

M1554-211
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M1554-212
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M1554-221
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

M1554-222
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

M1554-231

M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M1554-232

M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A
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M1554-241

M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M1554-242
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M1554-701
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,574.86 25.0%  $      1,181.15 N/A N/A

M1554-702
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,574.86 25.0%  $      1,181.15 N/A N/A

M1554-711
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

M1554-712
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

M1554-721
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,983.03 25.0%  $      1,487.27 N/A N/A

M1554-722
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,983.03 25.0%  $      1,487.27 N/A N/A

M1554-731

M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M1554-732
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M1554-741
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

M1554-742
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

M1555-101
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,527.57 25.0%  $      1,145.68 N/A N/A

M1555-102
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,527.57 25.0%  $      1,145.68 N/A N/A
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M1555-201
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,527.57 25.0%  $      1,145.68 N/A N/A

M1555-202
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,527.57 25.0%  $      1,145.68 N/A N/A

M1555-701
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,454.86 25.0%  $      1,091.15 N/A N/A

M1555-702
M-Series MegaFrame Cabinet; 19"W x 48"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,454.86 25.0%  $      1,091.15 N/A N/A

M1910-102
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,325.93 25.0%  $         994.45 N/A N/A

M1910-112
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,578.03 25.0%  $      1,183.52 N/A N/A

M1910-122
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,565.43 25.0%  $      1,174.07 N/A N/A

M1910-132
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

M1910-142
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M1910-202
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,325.93 25.0%  $         994.45 N/A N/A

M1910-212
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,578.03 25.0%  $      1,183.52 N/A N/A

M1910-222
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,565.43 25.0%  $      1,174.07 N/A N/A

M1910-232
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

M1910-242
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M1910-702
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,262.81 25.0%  $         947.11 N/A N/A
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M1910-712
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,502.87 25.0%  $      1,127.15 N/A N/A

M1910-722
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,490.87 25.0%  $      1,118.15 N/A N/A

M1910-732
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,610.90 25.0%  $      1,208.18 N/A N/A

M1910-742
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  1,586.90 25.0%  $      1,190.18 N/A N/A

M1913-102
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,325.93 25.0%  $         994.45 N/A N/A

M1913-112
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,578.03 25.0%  $      1,183.52 N/A N/A

M1913-122
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,565.43 25.0%  $      1,174.07 N/A N/A

M1913-132
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

M1913-142
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M1913-202
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,325.93 25.0%  $         994.45 N/A N/A

M1913-212
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,578.03 25.0%  $      1,183.52 N/A N/A

M1913-222
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,565.43 25.0%  $      1,174.07 N/A N/A

M1913-232

M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,691.45 25.0%  $      1,268.59 N/A N/A

M1913-242

M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A
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M1913-702
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,262.81 25.0%  $         947.11 N/A N/A

M1913-712
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,502.87 25.0%  $      1,127.15 N/A N/A

M1913-722
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,490.87 25.0%  $      1,118.15 N/A N/A

M1913-732
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,610.90 25.0%  $      1,208.18 N/A N/A

M1913-742
M-Series MegaFrame Cabinet; 19"W x 28"H x 14"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,586.90 25.0%  $      1,190.18 N/A N/A

M1920-102
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,376.34 25.0%  $      1,032.26 N/A N/A

M1920-112
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,628.43 25.0%  $      1,221.32 N/A N/A

M1920-122
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

M1920-132
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A

M1920-142
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  1,716.64 25.0%  $      1,287.48 N/A N/A

M1920-202
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,376.34 25.0%  $      1,032.26 N/A N/A

M1920-212
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,628.43 25.0%  $      1,221.32 N/A N/A

M1920-222
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

M1920-232
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A

M1920-242
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  1,716.64 25.0%  $      1,287.48 N/A N/A
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M1920-702
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,310.80 25.0%  $         983.10 N/A N/A

M1920-712
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,550.89 25.0%  $      1,163.17 N/A N/A

M1920-722
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,538.87 25.0%  $      1,154.15 N/A N/A

M1920-732
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,658.91 25.0%  $      1,244.18 N/A N/A

M1920-742
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  1,634.91 25.0%  $      1,226.18 N/A N/A

M1923-102
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,376.34 25.0%  $      1,032.26 N/A N/A

M1923-112
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,628.43 25.0%  $      1,221.32 N/A N/A

M1923-122
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

M1923-132
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A

M1923-142
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,716.64 25.0%  $      1,287.48 N/A N/A

M1923-202
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,376.34 25.0%  $      1,032.26 N/A N/A

M1923-212
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,628.43 25.0%  $      1,221.32 N/A N/A

M1923-222
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,615.80 25.0%  $      1,211.85 N/A N/A

M1923-232

M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,741.85 25.0%  $      1,306.39 N/A N/A
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M1923-242

M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,716.64 25.0%  $      1,287.48 N/A N/A

M1923-702
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,310.80 25.0%  $         983.10 N/A N/A

M1923-712
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,550.89 25.0%  $      1,163.17 N/A N/A

M1923-722
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,538.87 25.0%  $      1,154.15 N/A N/A

M1923-732
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,658.91 25.0%  $      1,244.18 N/A N/A

M1923-742
M-Series MegaFrame Cabinet; 19"W x 28"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,634.91 25.0%  $      1,226.18 N/A N/A

M1930-102
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,477.20 25.0%  $      1,107.90 N/A N/A

M1930-112
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,729.26 25.0%  $      1,296.95 N/A N/A

M1930-122
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,716.64 25.0%  $      1,287.48 N/A N/A

M1930-132
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

M1930-142
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A

M1930-202
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,477.20 25.0%  $      1,107.90 N/A N/A

M1930-212
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,729.26 25.0%  $      1,296.95 N/A N/A

M1930-222
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,716.64 25.0%  $      1,287.48 N/A N/A
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M1930-232
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

M1930-242
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A

M1930-702
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,406.82 25.0%  $      1,055.12 N/A N/A

M1930-712
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,646.93 25.0%  $      1,235.20 N/A N/A

M1930-722
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,634.91 25.0%  $      1,226.18 N/A N/A

M1930-732
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,754.94 25.0%  $      1,316.21 N/A N/A

M1930-742
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  1,730.94 25.0%  $      1,298.21 N/A N/A

M1933-102
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,477.20 25.0%  $      1,107.90 N/A N/A

M1933-112
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,729.26 25.0%  $      1,296.95 N/A N/A

M1933-122
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,716.64 25.0%  $      1,287.48 N/A N/A

M1933-132
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

M1933-142
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A

M1933-202
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,477.20 25.0%  $      1,107.90 N/A N/A

M1933-212
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,729.26 25.0%  $      1,296.95 N/A N/A

M1933-222
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,716.64 25.0%  $      1,287.48 N/A N/A
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M1933-232

M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,842.70 25.0%  $      1,382.03 N/A N/A

M1933-242

M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A

M1933-702
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,406.82 25.0%  $      1,055.12 N/A N/A

M1933-712
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,646.93 25.0%  $      1,235.20 N/A N/A

M1933-722
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,634.91 25.0%  $      1,226.18 N/A N/A

M1933-732
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,754.94 25.0%  $      1,316.21 N/A N/A

M1933-742
M-Series MegaFrame Cabinet; 19"W x 28"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,730.94 25.0%  $      1,298.21 N/A N/A

M2020-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M2020-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M2020-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M2020-111
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M2020-112
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M2020-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M2020-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M2020-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M2020-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A
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M2020-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M2020-132

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M2020-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,010.56 25.0%  $      3,007.92 N/A N/A

M2020-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M2020-142
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M2020-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A

M2020-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M2020-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M2020-203 M-Series MegaFrame Cabinet; White EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M2020-211
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M2020-212
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M2020-213 M-Series MegaFrame Cabinet; White EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M2020-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M2020-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M2020-223 M-Series MegaFrame Cabinet; White EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A

M2020-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A
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M2020-232

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M2020-233 M-Series MegaFrame Cabinet; White EA B  $  4,010.56 25.0%  $      3,007.92 N/A N/A

M2020-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M2020-242
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M2020-243 M-Series MegaFrame Cabinet; White EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A

M2020-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

M2020-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A

M2020-703 M-Series MegaFrame Cabinet; Black EA B  $  3,111.37 25.0%  $      2,333.53 N/A N/A

M2020-711
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M2020-712
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M2020-713 M-Series MegaFrame Cabinet; Black EA B  $  3,711.58 25.0%  $      2,783.69 N/A N/A

M2020-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

M2020-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A

M2020-723 M-Series MegaFrame Cabinet; Black EA B  $  3,699.52 25.0%  $      2,774.64 N/A N/A

M2020-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M2020-732

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,919.31 25.0%  $      2,189.48 N/A N/A

M2020-733 M-Series MegaFrame Cabinet; Black EA B  $  3,819.59 25.0%  $      2,864.69 N/A N/A
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M2020-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

M2020-742
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

M2020-743 M-Series MegaFrame Cabinet; Black EA B  $  3,795.57 25.0%  $      2,846.68 N/A N/A

M2021-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A

M2021-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A

M2021-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M2021-111
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M2021-112
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M2021-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M2021-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A

M2021-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

M2021-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M2021-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A

M2021-132
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

M2021-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,594.65 25.0%  $      2,695.99 N/A N/A

M2021-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2021-142
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
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M2021-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M2021-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A

M2021-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A

M2021-203 M-Series MegaFrame Cabinet; White EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M2021-211
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M2021-212
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M2021-213 M-Series MegaFrame Cabinet; White EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M2021-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A

M2021-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

M2021-223 M-Series MegaFrame Cabinet; White EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M2021-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A

M2021-232
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

M2021-233 M-Series MegaFrame Cabinet; White EA B  $  3,594.65 25.0%  $      2,695.99 N/A N/A

M2021-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2021-242
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M2021-243 M-Series MegaFrame Cabinet; White EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M2021-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,670.93 25.0%  $      1,253.20 N/A N/A

M2021-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,814.95 25.0%  $      1,361.21 N/A N/A
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M2021-703 M-Series MegaFrame Cabinet; Black EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A

M2021-711
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

M2021-712
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

M2021-713 M-Series MegaFrame Cabinet; Black EA B  $  3,315.41 25.0%  $      2,486.56 N/A N/A

M2021-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,259.11 25.0%  $      1,694.33 N/A N/A

M2021-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,403.15 25.0%  $      1,802.36 N/A N/A

M2021-723 M-Series MegaFrame Cabinet; Black EA B  $  3,303.44 25.0%  $      2,477.58 N/A N/A

M2021-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,379.13 25.0%  $      1,784.35 N/A N/A

M2021-732
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A

M2021-733 M-Series MegaFrame Cabinet; Black EA B  $  3,423.46 25.0%  $      2,567.60 N/A N/A

M2021-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

M2021-742
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

M2021-743 M-Series MegaFrame Cabinet; Black EA B  $  3,399.46 25.0%  $      2,549.60 N/A N/A

M2022-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,677.46 25.0%  $      1,258.10 N/A N/A

M2022-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A

M2022-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M2022-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,677.46 25.0%  $      1,258.10 N/A N/A

M2022-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A
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M2022-203 M-Series MegaFrame Cabinet; White EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M2022-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,597.58 25.0%  $      1,198.19 N/A N/A

M2022-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,670.93 25.0%  $      1,253.20 N/A N/A

M2022-703 M-Series MegaFrame Cabinet; Black EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

M2023-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M2023-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M2023-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M2023-111

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M2023-112

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M2023-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M2023-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M2023-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M2023-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A

M2023-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M2023-132

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M2023-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,010.56 25.0%  $      3,007.92 N/A N/A

M2023-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A
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M2023-142

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M2023-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A

M2023-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M2023-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M2023-203 M-Series MegaFrame Cabinet; White EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M2023-211

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M2023-212

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M2023-213 M-Series MegaFrame Cabinet; White EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M2023-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M2023-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M2023-223 M-Series MegaFrame Cabinet; White EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A

M2023-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M2023-232

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M2023-233 M-Series MegaFrame Cabinet; White EA B  $  4,010.56 25.0%  $      3,007.92 N/A N/A

M2023-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A
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M2023-242

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M2023-243 M-Series MegaFrame Cabinet; White EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A

M2023-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

M2023-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A

M2023-703 M-Series MegaFrame Cabinet; Black EA B  $  3,111.37 25.0%  $      2,333.53 N/A N/A

M2023-711

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M2023-712

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M2023-713 M-Series MegaFrame Cabinet; Black EA B  $  3,711.58 25.0%  $      2,783.69 N/A N/A

M2023-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

M2023-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A

M2023-723 M-Series MegaFrame Cabinet; Black EA B  $  3,699.52 25.0%  $      2,774.64 N/A N/A

M2023-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M2023-732

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,919.31 25.0%  $      2,189.48 N/A N/A

M2023-733 M-Series MegaFrame Cabinet; Black EA B  $  3,819.59 25.0%  $      2,864.69 N/A N/A

M2023-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A
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M2023-742

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

M2023-743 M-Series MegaFrame Cabinet; Black EA B  $  3,795.57 25.0%  $      2,846.68 N/A N/A

M2024-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A

M2024-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A

M2024-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M2024-111

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M2024-112

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M2024-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M2024-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A

M2024-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

M2024-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M2024-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A

M2024-132

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

M2024-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,594.65 25.0%  $      2,695.99 N/A N/A

M2024-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
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M2024-142

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M2024-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M2024-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A

M2024-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A

M2024-203 M-Series MegaFrame Cabinet; White EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M2024-211

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M2024-212

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M2024-213 M-Series MegaFrame Cabinet; White EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A

M2024-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A

M2024-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

M2024-223 M-Series MegaFrame Cabinet; White EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M2024-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A

M2024-232

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

M2024-233 M-Series MegaFrame Cabinet; White EA B  $  3,594.65 25.0%  $      2,695.99 N/A N/A

M2024-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
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M2024-242

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M2024-243 M-Series MegaFrame Cabinet; White EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M2024-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,670.93 25.0%  $      1,253.20 N/A N/A

M2024-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,814.95 25.0%  $      1,361.21 N/A N/A

M2024-703 M-Series MegaFrame Cabinet; Black EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A

M2024-711

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

M2024-712

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

M2024-713 M-Series MegaFrame Cabinet; Black EA B  $  3,315.41 25.0%  $      2,486.56 N/A N/A

M2024-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,259.11 25.0%  $      1,694.33 N/A N/A

M2024-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,403.15 25.0%  $      1,802.36 N/A N/A

M2024-723 M-Series MegaFrame Cabinet; Black EA B  $  3,303.44 25.0%  $      2,477.58 N/A N/A

M2024-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,379.13 25.0%  $      1,784.35 N/A N/A

M2024-732

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A

M2024-733 M-Series MegaFrame Cabinet; Black EA B  $  3,423.46 25.0%  $      2,567.60 N/A N/A

M2024-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A
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M2024-742

M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

M2024-743 M-Series MegaFrame Cabinet; Black EA B  $  3,399.46 25.0%  $      2,549.60 N/A N/A

M2025-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,677.46 25.0%  $      1,258.10 N/A N/A

M2025-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A

M2025-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M2025-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,677.46 25.0%  $      1,258.10 N/A N/A

M2025-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A

M2025-203 M-Series MegaFrame Cabinet; White EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M2025-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,597.58 25.0%  $      1,198.19 N/A N/A

M2025-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 24"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,670.93 25.0%  $      1,253.20 N/A N/A

M2025-703 M-Series MegaFrame Cabinet; Black EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A
M202A-101 M-Series MegaFrame Cabinet EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A
M202A-102 M-Series MegaFrame Cabinet EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A
M202A-103 M-Series MegaFrame Cabinet EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A
M202A-111 M-Series MegaFrame Cabinet EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M202A-112 M-Series MegaFrame Cabinet EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M202A-113 M-Series MegaFrame Cabinet EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A
M202A-121 M-Series MegaFrame Cabinet EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
M202A-122 M-Series MegaFrame Cabinet EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A
M202A-123 M-Series MegaFrame Cabinet EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A
M202A-131 M-Series MegaFrame Cabinet EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A
M202A-132 M-Series MegaFrame Cabinet EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A
M202A-133 M-Series MegaFrame Cabinet EA B  $  4,010.56 25.0%  $      3,007.92 N/A N/A
M202A-141 M-Series MegaFrame Cabinet EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A
M202A-142 M-Series MegaFrame Cabinet EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A
M202A-143 M-Series MegaFrame Cabinet EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A
M202A-201 M-Series MegaFrame Cabinet EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A
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M202A-202 M-Series MegaFrame Cabinet EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A
M202A-203 M-Series MegaFrame Cabinet EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A
M202A-211 M-Series MegaFrame Cabinet EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M202A-212 M-Series MegaFrame Cabinet EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M202A-213 M-Series MegaFrame Cabinet EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A
M202A-221 M-Series MegaFrame Cabinet EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
M202A-222 M-Series MegaFrame Cabinet EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A
M202A-223 M-Series MegaFrame Cabinet EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A
M202A-231 M-Series MegaFrame Cabinet EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A
M202A-232 M-Series MegaFrame Cabinet EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A
M202A-233 M-Series MegaFrame Cabinet EA B  $  4,010.56 25.0%  $      3,007.92 N/A N/A
M202A-241 M-Series MegaFrame Cabinet EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A
M202A-242 M-Series MegaFrame Cabinet EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A
M202A-243 M-Series MegaFrame Cabinet EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A
M202A-701 M-Series MegaFrame Cabinet EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A
M202A-702 M-Series MegaFrame Cabinet EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A
M202A-703 M-Series MegaFrame Cabinet EA B  $  3,111.37 25.0%  $      2,333.53 N/A N/A
M202A-711 M-Series MegaFrame Cabinet EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A
M202A-712 M-Series MegaFrame Cabinet EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A
M202A-713 M-Series MegaFrame Cabinet EA B  $  3,711.58 25.0%  $      2,783.69 N/A N/A
M202A-721 M-Series MegaFrame Cabinet EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A
M202A-722 M-Series MegaFrame Cabinet EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A
M202A-723 M-Series MegaFrame Cabinet EA B  $  3,699.52 25.0%  $      2,774.64 N/A N/A
M202A-731 M-Series MegaFrame Cabinet EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A
M202A-732 M-Series MegaFrame Cabinet EA B  $  2,919.31 25.0%  $      2,189.48 N/A N/A
M202A-733 M-Series MegaFrame Cabinet EA B  $  3,819.59 25.0%  $      2,864.69 N/A N/A
M202A-741 M-Series MegaFrame Cabinet EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A
M202A-742 M-Series MegaFrame Cabinet EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A
M202A-743 M-Series MegaFrame Cabinet EA B  $  3,795.57 25.0%  $      2,846.68 N/A N/A
M202B-101 M-Series MegaFrame Cabinet EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A
M202B-102 M-Series MegaFrame Cabinet EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A
M202B-103 M-Series MegaFrame Cabinet EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M202B-111 M-Series MegaFrame Cabinet EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M202B-112 M-Series MegaFrame Cabinet EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M202B-113 M-Series MegaFrame Cabinet EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A
M202B-121 M-Series MegaFrame Cabinet EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
M202B-122 M-Series MegaFrame Cabinet EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A
M202B-123 M-Series MegaFrame Cabinet EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A
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M202B-131 M-Series MegaFrame Cabinet EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A
M202B-132 M-Series MegaFrame Cabinet EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
M202B-133 M-Series MegaFrame Cabinet EA B  $  3,594.65 25.0%  $      2,695.99 N/A N/A
M202B-141 M-Series MegaFrame Cabinet EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
M202B-142 M-Series MegaFrame Cabinet EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M202B-143 M-Series MegaFrame Cabinet EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A
M202B-201 M-Series MegaFrame Cabinet EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A
M202B-202 M-Series MegaFrame Cabinet EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A
M202B-203 M-Series MegaFrame Cabinet EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M202B-211 M-Series MegaFrame Cabinet EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M202B-212 M-Series MegaFrame Cabinet EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M202B-213 M-Series MegaFrame Cabinet EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A
M202B-221 M-Series MegaFrame Cabinet EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
M202B-222 M-Series MegaFrame Cabinet EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A
M202B-223 M-Series MegaFrame Cabinet EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A
M202B-231 M-Series MegaFrame Cabinet EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A
M202B-232 M-Series MegaFrame Cabinet EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
M202B-233 M-Series MegaFrame Cabinet EA B  $  3,594.65 25.0%  $      2,695.99 N/A N/A
M202B-241 M-Series MegaFrame Cabinet EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
M202B-242 M-Series MegaFrame Cabinet EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M202B-243 M-Series MegaFrame Cabinet EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A
M202B-701 M-Series MegaFrame Cabinet EA B  $  1,670.93 25.0%  $      1,253.20 N/A N/A
M202B-702 M-Series MegaFrame Cabinet EA B  $  1,814.95 25.0%  $      1,361.21 N/A N/A
M202B-703 M-Series MegaFrame Cabinet EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A
M202B-711 M-Series MegaFrame Cabinet EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A
M202B-712 M-Series MegaFrame Cabinet EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A
M202B-713 M-Series MegaFrame Cabinet EA B  $  3,315.41 25.0%  $      2,486.56 N/A N/A
M202B-721 M-Series MegaFrame Cabinet EA B  $  2,259.11 25.0%  $      1,694.33 N/A N/A
M202B-722 M-Series MegaFrame Cabinet EA B  $  2,403.15 25.0%  $      1,802.36 N/A N/A
M202B-723 M-Series MegaFrame Cabinet EA B  $  3,303.44 25.0%  $      2,477.58 N/A N/A
M202B-731 M-Series MegaFrame Cabinet EA B  $  2,379.13 25.0%  $      1,784.35 N/A N/A
M202B-732 M-Series MegaFrame Cabinet EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A
M202B-733 M-Series MegaFrame Cabinet EA B  $  3,423.46 25.0%  $      2,567.60 N/A N/A
M202B-741 M-Series MegaFrame Cabinet EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A
M202B-742 M-Series MegaFrame Cabinet EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A
M202B-743 M-Series MegaFrame Cabinet EA B  $  3,399.46 25.0%  $      2,549.60 N/A N/A
M202C-101 M-Series MegaFrame (Frame Only) EA B  $  1,677.46 25.0%  $      1,258.10 N/A N/A
M202C-102 M-Series MegaFrame (Frame Only) EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A
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M202C-103 M-Series MegaFrame (Frame Only) EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M202C-201 M-Series MegaFrame (Frame Only) EA B  $  1,677.46 25.0%  $      1,258.10 N/A N/A
M202C-202 M-Series MegaFrame (Frame Only) EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A
M202C-203 M-Series MegaFrame (Frame Only) EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M202C-701 M-Series MegaFrame (Frame Only) EA B  $  1,597.58 25.0%  $      1,198.19 N/A N/A
M202C-702 M-Series MegaFrame (Frame Only) EA B  $  1,670.93 25.0%  $      1,253.20 N/A N/A
M202C-703 M-Series MegaFrame (Frame Only) EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A
M202D-101 M-Series MegaFrame Cabinet EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A
M202D-102 M-Series MegaFrame Cabinet EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A
M202D-103 M-Series MegaFrame Cabinet EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A
M202D-111 M-Series MegaFrame Cabinet EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M202D-112 M-Series MegaFrame Cabinet EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M202D-113 M-Series MegaFrame Cabinet EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A
M202D-121 M-Series MegaFrame Cabinet EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
M202D-122 M-Series MegaFrame Cabinet EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A
M202D-123 M-Series MegaFrame Cabinet EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A
M202D-131 M-Series MegaFrame Cabinet EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A
M202D-132 M-Series MegaFrame Cabinet EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A
M202D-133 M-Series MegaFrame Cabinet EA B  $  4,010.56 25.0%  $      3,007.92 N/A N/A
M202D-141 M-Series MegaFrame Cabinet EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A
M202D-142 M-Series MegaFrame Cabinet EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A
M202D-143 M-Series MegaFrame Cabinet EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A
M202D-201 M-Series MegaFrame Cabinet EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A
M202D-202 M-Series MegaFrame Cabinet EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A
M202D-203 M-Series MegaFrame Cabinet EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A
M202D-211 M-Series MegaFrame Cabinet EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M202D-212 M-Series MegaFrame Cabinet EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M202D-213 M-Series MegaFrame Cabinet EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A
M202D-221 M-Series MegaFrame Cabinet EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
M202D-222 M-Series MegaFrame Cabinet EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A
M202D-223 M-Series MegaFrame Cabinet EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A
M202D-231 M-Series MegaFrame Cabinet EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A
M202D-232 M-Series MegaFrame Cabinet EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A
M202D-233 M-Series MegaFrame Cabinet EA B  $  4,010.56 25.0%  $      3,007.92 N/A N/A
M202D-241 M-Series MegaFrame Cabinet EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A
M202D-242 M-Series MegaFrame Cabinet EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A
M202D-243 M-Series MegaFrame Cabinet EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A
M202D-701 M-Series MegaFrame Cabinet EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A
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M202D-702 M-Series MegaFrame Cabinet EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A
M202D-703 M-Series MegaFrame Cabinet EA B  $  3,111.37 25.0%  $      2,333.53 N/A N/A
M202D-711 M-Series MegaFrame Cabinet EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A
M202D-712 M-Series MegaFrame Cabinet EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A
M202D-713 M-Series MegaFrame Cabinet EA B  $  3,711.58 25.0%  $      2,783.69 N/A N/A
M202D-721 M-Series MegaFrame Cabinet EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A
M202D-722 M-Series MegaFrame Cabinet EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A
M202D-723 M-Series MegaFrame Cabinet EA B  $  3,699.52 25.0%  $      2,774.64 N/A N/A
M202D-731 M-Series MegaFrame Cabinet EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A
M202D-732 M-Series MegaFrame Cabinet EA B  $  2,919.31 25.0%  $      2,189.48 N/A N/A
M202D-733 M-Series MegaFrame Cabinet EA B  $  3,819.59 25.0%  $      2,864.69 N/A N/A
M202D-741 M-Series MegaFrame Cabinet EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A
M202D-742 M-Series MegaFrame Cabinet EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A
M202D-743 M-Series MegaFrame Cabinet EA B  $  3,795.57 25.0%  $      2,846.68 N/A N/A
M202E-101 M-Series MegaFrame Cabinet EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A
M202E-102 M-Series MegaFrame Cabinet EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A
M202E-103 M-Series MegaFrame Cabinet EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M202E-111 M-Series MegaFrame Cabinet EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M202E-112 M-Series MegaFrame Cabinet EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M202E-113 M-Series MegaFrame Cabinet EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A
M202E-121 M-Series MegaFrame Cabinet EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
M202E-122 M-Series MegaFrame Cabinet EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A
M202E-123 M-Series MegaFrame Cabinet EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A
M202E-131 M-Series MegaFrame Cabinet EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A
M202E-132 M-Series MegaFrame Cabinet EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
M202E-133 M-Series MegaFrame Cabinet EA B  $  3,594.65 25.0%  $      2,695.99 N/A N/A
M202E-141 M-Series MegaFrame Cabinet EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
M202E-142 M-Series MegaFrame Cabinet EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M202E-143 M-Series MegaFrame Cabinet EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A
M202E-201 M-Series MegaFrame Cabinet EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A
M202E-202 M-Series MegaFrame Cabinet EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A
M202E-203 M-Series MegaFrame Cabinet EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M202E-211 M-Series MegaFrame Cabinet EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M202E-212 M-Series MegaFrame Cabinet EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M202E-213 M-Series MegaFrame Cabinet EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A
M202E-221 M-Series MegaFrame Cabinet EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
M202E-222 M-Series MegaFrame Cabinet EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A
M202E-223 M-Series MegaFrame Cabinet EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A
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M202E-231 M-Series MegaFrame Cabinet EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A
M202E-232 M-Series MegaFrame Cabinet EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
M202E-233 M-Series MegaFrame Cabinet EA B  $  3,594.65 25.0%  $      2,695.99 N/A N/A
M202E-241 M-Series MegaFrame Cabinet EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
M202E-242 M-Series MegaFrame Cabinet EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M202E-243 M-Series MegaFrame Cabinet EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A
M202E-701 M-Series MegaFrame Cabinet EA B  $  1,670.93 25.0%  $      1,253.20 N/A N/A
M202E-702 M-Series MegaFrame Cabinet EA B  $  1,814.95 25.0%  $      1,361.21 N/A N/A
M202E-703 M-Series MegaFrame Cabinet EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A
M202E-711 M-Series MegaFrame Cabinet EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A
M202E-712 M-Series MegaFrame Cabinet EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A
M202E-713 M-Series MegaFrame Cabinet EA B  $  3,315.41 25.0%  $      2,486.56 N/A N/A
M202E-721 M-Series MegaFrame Cabinet EA B  $  2,259.11 25.0%  $      1,694.33 N/A N/A
M202E-722 M-Series MegaFrame Cabinet EA B  $  2,403.15 25.0%  $      1,802.36 N/A N/A
M202E-723 M-Series MegaFrame Cabinet EA B  $  3,303.44 25.0%  $      2,477.58 N/A N/A
M202E-731 M-Series MegaFrame Cabinet EA B  $  2,379.13 25.0%  $      1,784.35 N/A N/A
M202E-732 M-Series MegaFrame Cabinet EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A
M202E-733 M-Series MegaFrame Cabinet EA B  $  3,423.46 25.0%  $      2,567.60 N/A N/A
M202E-741 M-Series MegaFrame Cabinet EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A
M202E-742 M-Series MegaFrame Cabinet EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A
M202E-743 M-Series MegaFrame Cabinet EA B  $  3,399.46 25.0%  $      2,549.60 N/A N/A
M202F-101 M-Series MegaFrame (Frame Only) EA B  $  1,677.46 25.0%  $      1,258.10 N/A N/A
M202F-102 M-Series MegaFrame (Frame Only) EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A
M202F-103 M-Series MegaFrame (Frame Only) EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M202F-201 M-Series MegaFrame (Frame Only) EA B  $  1,677.46 25.0%  $      1,258.10 N/A N/A
M202F-202 M-Series MegaFrame (Frame Only) EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A
M202F-203 M-Series MegaFrame (Frame Only) EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M202F-701 M-Series MegaFrame (Frame Only) EA B  $  1,597.58 25.0%  $      1,198.19 N/A N/A
M202F-702 M-Series MegaFrame (Frame Only) EA B  $  1,670.93 25.0%  $      1,253.20 N/A N/A
M202F-703 M-Series MegaFrame (Frame Only) EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A
M202G-101 M-Series MegaFrame Cabinet EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A
M202G-102 M-Series MegaFrame Cabinet EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A
M202G-103 M-Series MegaFrame Cabinet EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A
M202G-111 M-Series MegaFrame Cabinet EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M202G-112 M-Series MegaFrame Cabinet EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M202G-113 M-Series MegaFrame Cabinet EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A
M202G-121 M-Series MegaFrame Cabinet EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
M202G-122 M-Series MegaFrame Cabinet EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A
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M202G-123 M-Series MegaFrame Cabinet EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A
M202G-131 M-Series MegaFrame Cabinet EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A
M202G-132 M-Series MegaFrame Cabinet EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A
M202G-133 M-Series MegaFrame Cabinet EA B  $  4,010.56 25.0%  $      3,007.92 N/A N/A
M202G-141 M-Series MegaFrame Cabinet EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A
M202G-142 M-Series MegaFrame Cabinet EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A
M202G-143 M-Series MegaFrame Cabinet EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A
M202G-201 M-Series MegaFrame Cabinet EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A
M202G-202 M-Series MegaFrame Cabinet EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A
M202G-203 M-Series MegaFrame Cabinet EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A
M202G-211 M-Series MegaFrame Cabinet EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M202G-212 M-Series MegaFrame Cabinet EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M202G-213 M-Series MegaFrame Cabinet EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A
M202G-221 M-Series MegaFrame Cabinet EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
M202G-222 M-Series MegaFrame Cabinet EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A
M202G-223 M-Series MegaFrame Cabinet EA B  $  3,884.52 25.0%  $      2,913.39 N/A N/A
M202G-231 M-Series MegaFrame Cabinet EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A
M202G-232 M-Series MegaFrame Cabinet EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A
M202G-233 M-Series MegaFrame Cabinet EA B  $  4,010.56 25.0%  $      3,007.92 N/A N/A
M202G-241 M-Series MegaFrame Cabinet EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A
M202G-242 M-Series MegaFrame Cabinet EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A
M202G-243 M-Series MegaFrame Cabinet EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A
M202G-701 M-Series MegaFrame Cabinet EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A
M202G-702 M-Series MegaFrame Cabinet EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A
M202G-703 M-Series MegaFrame Cabinet EA B  $  3,111.37 25.0%  $      2,333.53 N/A N/A
M202G-711 M-Series MegaFrame Cabinet EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A
M202G-712 M-Series MegaFrame Cabinet EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A
M202G-713 M-Series MegaFrame Cabinet EA B  $  3,711.58 25.0%  $      2,783.69 N/A N/A
M202G-721 M-Series MegaFrame Cabinet EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A
M202G-722 M-Series MegaFrame Cabinet EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A
M202G-723 M-Series MegaFrame Cabinet EA B  $  3,699.52 25.0%  $      2,774.64 N/A N/A
M202G-731 M-Series MegaFrame Cabinet EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A
M202G-732 M-Series MegaFrame Cabinet EA B  $  2,919.31 25.0%  $      2,189.48 N/A N/A
M202G-733 M-Series MegaFrame Cabinet EA B  $  3,819.59 25.0%  $      2,864.69 N/A N/A
M202G-741 M-Series MegaFrame Cabinet EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A
M202G-742 M-Series MegaFrame Cabinet EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A
M202G-743 M-Series MegaFrame Cabinet EA B  $  3,795.57 25.0%  $      2,846.68 N/A N/A
M202H-101 M-Series MegaFrame Cabinet EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A
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M202H-102 M-Series MegaFrame Cabinet EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A
M202H-103 M-Series MegaFrame Cabinet EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M202H-111 M-Series MegaFrame Cabinet EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M202H-112 M-Series MegaFrame Cabinet EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M202H-113 M-Series MegaFrame Cabinet EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A
M202H-121 M-Series MegaFrame Cabinet EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
M202H-122 M-Series MegaFrame Cabinet EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A
M202H-123 M-Series MegaFrame Cabinet EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A
M202H-131 M-Series MegaFrame Cabinet EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A
M202H-132 M-Series MegaFrame Cabinet EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
M202H-133 M-Series MegaFrame Cabinet EA B  $  3,594.65 25.0%  $      2,695.99 N/A N/A
M202H-141 M-Series MegaFrame Cabinet EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
M202H-142 M-Series MegaFrame Cabinet EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M202H-143 M-Series MegaFrame Cabinet EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A
M202H-201 M-Series MegaFrame Cabinet EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A
M202H-202 M-Series MegaFrame Cabinet EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A
M202H-203 M-Series MegaFrame Cabinet EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M202H-211 M-Series MegaFrame Cabinet EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M202H-212 M-Series MegaFrame Cabinet EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M202H-213 M-Series MegaFrame Cabinet EA B  $  3,481.19 25.0%  $      2,610.89 N/A N/A
M202H-221 M-Series MegaFrame Cabinet EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
M202H-222 M-Series MegaFrame Cabinet EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A
M202H-223 M-Series MegaFrame Cabinet EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A
M202H-231 M-Series MegaFrame Cabinet EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A
M202H-232 M-Series MegaFrame Cabinet EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
M202H-233 M-Series MegaFrame Cabinet EA B  $  3,594.65 25.0%  $      2,695.99 N/A N/A
M202H-241 M-Series MegaFrame Cabinet EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
M202H-242 M-Series MegaFrame Cabinet EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M202H-243 M-Series MegaFrame Cabinet EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A
M202H-701 M-Series MegaFrame Cabinet EA B  $  1,670.93 25.0%  $      1,253.20 N/A N/A
M202H-702 M-Series MegaFrame Cabinet EA B  $  1,814.95 25.0%  $      1,361.21 N/A N/A
M202H-703 M-Series MegaFrame Cabinet EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A
M202H-711 M-Series MegaFrame Cabinet EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A
M202H-712 M-Series MegaFrame Cabinet EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A
M202H-713 M-Series MegaFrame Cabinet EA B  $  3,315.41 25.0%  $      2,486.56 N/A N/A
M202H-721 M-Series MegaFrame Cabinet EA B  $  2,259.11 25.0%  $      1,694.33 N/A N/A
M202H-722 M-Series MegaFrame Cabinet EA B  $  2,403.15 25.0%  $      1,802.36 N/A N/A
M202H-723 M-Series MegaFrame Cabinet EA B  $  3,303.44 25.0%  $      2,477.58 N/A N/A
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M202H-731 M-Series MegaFrame Cabinet EA B  $  2,379.13 25.0%  $      1,784.35 N/A N/A
M202H-732 M-Series MegaFrame Cabinet EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A
M202H-733 M-Series MegaFrame Cabinet EA B  $  3,423.46 25.0%  $      2,567.60 N/A N/A
M202H-741 M-Series MegaFrame Cabinet EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A
M202H-742 M-Series MegaFrame Cabinet EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A
M202H-743 M-Series MegaFrame Cabinet EA B  $  3,399.46 25.0%  $      2,549.60 N/A N/A
M202J-101 M-Series MegaFrame Cabinet EA B  $  1,677.46 25.0%  $      1,258.10 N/A N/A
M202J-102 M-Series MegaFrame Cabinet EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A
M202J-103 M-Series MegaFrame Cabinet EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M202J-201 M-Series MegaFrame Cabinet EA B  $  1,677.46 25.0%  $      1,258.10 N/A N/A
M202J-202 M-Series MegaFrame Cabinet EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A
M202J-203 M-Series MegaFrame Cabinet EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M202J-701 M-Series MegaFrame Cabinet EA B  $  1,597.58 25.0%  $      1,198.19 N/A N/A
M202J-702 M-Series MegaFrame Cabinet EA B  $  1,670.93 25.0%  $      1,253.20 N/A N/A
M202J-703 M-Series MegaFrame Cabinet EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

M2030-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

M2030-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M2030-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M2030-111
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M2030-112
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M2030-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,124.01 25.0%  $      3,093.01 N/A N/A

M2030-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A

M2030-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M2030-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,111.40 25.0%  $      3,083.55 N/A N/A

M2030-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A
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M2030-132

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M2030-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,237.42 25.0%  $      3,178.07 N/A N/A

M2030-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M2030-142
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M2030-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,212.23 25.0%  $      3,159.17 N/A N/A

M2030-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

M2030-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M2030-203 M-Series MegaFrame Cabinet; White EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M2030-211
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M2030-212
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M2030-213 M-Series MegaFrame Cabinet; White EA B  $  4,124.01 25.0%  $      3,093.01 N/A N/A

M2030-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A

M2030-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M2030-223 M-Series MegaFrame Cabinet; White EA B  $  4,111.40 25.0%  $      3,083.55 N/A N/A

M2030-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A

M2030-232

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M2030-233 M-Series MegaFrame Cabinet; White EA B  $  4,237.42 25.0%  $      3,178.07 N/A N/A
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M2030-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M2030-242
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M2030-243 M-Series MegaFrame Cabinet; White EA B  $  4,212.23 25.0%  $      3,159.17 N/A N/A

M2030-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

M2030-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

M2030-703 M-Series MegaFrame Cabinet; Black EA B  $  3,327.44 25.0%  $      2,495.58 N/A N/A

M2030-711
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

M2030-712
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

M2030-713 M-Series MegaFrame Cabinet; Black EA B  $  3,927.61 25.0%  $      2,945.71 N/A N/A

M2030-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,871.30 25.0%  $      2,153.48 N/A N/A

M2030-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,015.32 25.0%  $      2,261.49 N/A N/A

M2030-723 M-Series MegaFrame Cabinet; Black EA B  $  3,915.61 25.0%  $      2,936.71 N/A N/A

M2030-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,991.34 25.0%  $      2,243.51 N/A N/A

M2030-732

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,135.38 25.0%  $      2,351.54 N/A N/A

M2030-733 M-Series MegaFrame Cabinet; Black EA B  $  4,035.63 25.0%  $      3,026.72 N/A N/A

M2030-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A
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M2030-742
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,111.37 25.0%  $      2,333.53 N/A N/A

M2030-743 M-Series MegaFrame Cabinet; Black EA B  $  4,011.66 25.0%  $      3,008.75 N/A N/A

M2031-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M2031-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M2031-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M2031-111
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M2031-112
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M2031-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,708.07 25.0%  $      2,781.05 N/A N/A

M2031-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M2031-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M2031-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M2031-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M2031-132
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M2031-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A

M2031-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M2031-142
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M2031-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,796.29 25.0%  $      2,847.22 N/A N/A

M2031-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A
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M2031-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M2031-203 M-Series MegaFrame Cabinet; White EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M2031-211
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M2031-212
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M2031-213 M-Series MegaFrame Cabinet; White EA B  $  3,708.07 25.0%  $      2,781.05 N/A N/A

M2031-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M2031-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M2031-223 M-Series MegaFrame Cabinet; White EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M2031-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M2031-232
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M2031-233 M-Series MegaFrame Cabinet; White EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A

M2031-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M2031-242
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M2031-243 M-Series MegaFrame Cabinet; White EA B  $  3,796.29 25.0%  $      2,847.22 N/A N/A

M2031-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A

M2031-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,031.04 25.0%  $      1,523.28 N/A N/A

M2031-703 M-Series MegaFrame Cabinet; Black EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

M2031-711
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A
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M2031-712
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

M2031-713 M-Series MegaFrame Cabinet; Black EA B  $  3,531.51 25.0%  $      2,648.63 N/A N/A

M2031-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A

M2031-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M2031-723 M-Series MegaFrame Cabinet; Black EA B  $  3,519.51 25.0%  $      2,639.63 N/A N/A

M2031-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A

M2031-732
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

M2031-733 M-Series MegaFrame Cabinet; Black EA B  $  3,639.53 25.0%  $      2,729.65 N/A N/A

M2031-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

M2031-742
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A

M2031-743 M-Series MegaFrame Cabinet; Black EA B  $  3,615.51 25.0%  $      2,711.63 N/A N/A

M2032-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,914.83 25.0%  $      1,436.12 N/A N/A

M2032-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M2032-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M2032-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,914.83 25.0%  $      1,436.12 N/A N/A

M2032-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M2032-203 M-Series MegaFrame Cabinet; White EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M2032-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,823.62 25.0%  $      1,367.72 N/A N/A
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M2032-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A

M2032-703 M-Series MegaFrame Cabinet; Black EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M2033-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

M2033-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M2033-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M2033-111

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M2033-112

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M2033-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,124.01 25.0%  $      3,093.01 N/A N/A

M2033-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A

M2033-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M2033-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,111.40 25.0%  $      3,083.55 N/A N/A

M2033-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A

M2033-132

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M2033-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,237.42 25.0%  $      3,178.07 N/A N/A

M2033-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M2033-142

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A
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M2033-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,212.23 25.0%  $      3,159.17 N/A N/A

M2033-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

M2033-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M2033-203 M-Series MegaFrame Cabinet; White EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M2033-211

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M2033-212

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M2033-213 M-Series MegaFrame Cabinet; White EA B  $  4,124.01 25.0%  $      3,093.01 N/A N/A

M2033-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A

M2033-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M2033-223 M-Series MegaFrame Cabinet; White EA B  $  4,111.40 25.0%  $      3,083.55 N/A N/A

M2033-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A

M2033-232

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M2033-233 M-Series MegaFrame Cabinet; White EA B  $  4,237.42 25.0%  $      3,178.07 N/A N/A

M2033-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M2033-242

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M2033-243 M-Series MegaFrame Cabinet; White EA B  $  4,212.23 25.0%  $      3,159.17 N/A N/A
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M2033-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

M2033-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

M2033-703 M-Series MegaFrame Cabinet; Black EA B  $  3,327.44 25.0%  $      2,495.58 N/A N/A

M2033-711

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

M2033-712

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

M2033-713 M-Series MegaFrame Cabinet; Black EA B  $  3,927.61 25.0%  $      2,945.71 N/A N/A

M2033-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,871.30 25.0%  $      2,153.48 N/A N/A

M2033-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,015.32 25.0%  $      2,261.49 N/A N/A

M2033-723 M-Series MegaFrame Cabinet; Black EA B  $  3,915.61 25.0%  $      2,936.71 N/A N/A

M2033-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,991.34 25.0%  $      2,243.51 N/A N/A

M2033-732

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,135.38 25.0%  $      2,351.54 N/A N/A

M2033-733 M-Series MegaFrame Cabinet; Black EA B  $  4,035.63 25.0%  $      3,026.72 N/A N/A

M2033-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A

M2033-742

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,111.37 25.0%  $      2,333.53 N/A N/A

M2033-743 M-Series MegaFrame Cabinet; Black EA B  $  4,011.66 25.0%  $      3,008.75 N/A N/A

M2034-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A
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M2034-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M2034-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M2034-111

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M2034-112

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M2034-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,708.07 25.0%  $      2,781.05 N/A N/A

M2034-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M2034-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M2034-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M2034-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M2034-132

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M2034-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A

M2034-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M2034-142

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M2034-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,796.29 25.0%  $      2,847.22 N/A N/A

M2034-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M2034-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A
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M2034-203 M-Series MegaFrame Cabinet; White EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M2034-211

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M2034-212

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M2034-213 M-Series MegaFrame Cabinet; White EA B  $  3,708.07 25.0%  $      2,781.05 N/A N/A

M2034-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M2034-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M2034-223 M-Series MegaFrame Cabinet; White EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M2034-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M2034-232

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M2034-233 M-Series MegaFrame Cabinet; White EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A

M2034-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M2034-242

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M2034-243 M-Series MegaFrame Cabinet; White EA B  $  3,796.29 25.0%  $      2,847.22 N/A N/A

M2034-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A

M2034-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,031.04 25.0%  $      1,523.28 N/A N/A

M2034-703 M-Series MegaFrame Cabinet; Black EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A
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M2034-711

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

M2034-712

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

M2034-713 M-Series MegaFrame Cabinet; Black EA B  $  3,531.51 25.0%  $      2,648.63 N/A N/A

M2034-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A

M2034-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M2034-723 M-Series MegaFrame Cabinet; Black EA B  $  3,519.51 25.0%  $      2,639.63 N/A N/A

M2034-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A

M2034-732

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

M2034-733 M-Series MegaFrame Cabinet; Black EA B  $  3,639.53 25.0%  $      2,729.65 N/A N/A

M2034-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

M2034-742

M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A

M2034-743 M-Series MegaFrame Cabinet; Black EA B  $  3,615.51 25.0%  $      2,711.63 N/A N/A

M2035-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,914.83 25.0%  $      1,436.12 N/A N/A

M2035-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M2035-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M2035-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,914.83 25.0%  $      1,436.12 N/A N/A
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M2035-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M2035-203 M-Series MegaFrame Cabinet; White EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M2035-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,823.62 25.0%  $      1,367.72 N/A N/A

M2035-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A

M2035-703 M-Series MegaFrame Cabinet; Black EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A
M203A-101 M-Series MegaFrame Cabinet EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A
M203A-102 M-Series MegaFrame Cabinet EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M203A-103 M-Series MegaFrame Cabinet EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A
M203A-111 M-Series MegaFrame Cabinet EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
M203A-112 M-Series MegaFrame Cabinet EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A
M203A-113 M-Series MegaFrame Cabinet EA B  $  4,124.01 25.0%  $      3,093.01 N/A N/A
M203A-121 M-Series MegaFrame Cabinet EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A
M203A-122 M-Series MegaFrame Cabinet EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A
M203A-123 M-Series MegaFrame Cabinet EA B  $  4,111.40 25.0%  $      3,083.55 N/A N/A
M203A-131 M-Series MegaFrame Cabinet EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A
M203A-132 M-Series MegaFrame Cabinet EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A
M203A-133 M-Series MegaFrame Cabinet EA B  $  4,237.42 25.0%  $      3,178.07 N/A N/A
M203A-141 M-Series MegaFrame Cabinet EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A
M203A-142 M-Series MegaFrame Cabinet EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A
M203A-143 M-Series MegaFrame Cabinet EA B  $  4,212.23 25.0%  $      3,159.17 N/A N/A
M203A-201 M-Series MegaFrame Cabinet EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A
M203A-202 M-Series MegaFrame Cabinet EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M203A-203 M-Series MegaFrame Cabinet EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A
M203A-211 M-Series MegaFrame Cabinet EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
M203A-212 M-Series MegaFrame Cabinet EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A
M203A-213 M-Series MegaFrame Cabinet EA B  $  4,124.01 25.0%  $      3,093.01 N/A N/A
M203A-221 M-Series MegaFrame Cabinet EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A
M203A-222 M-Series MegaFrame Cabinet EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A
M203A-223 M-Series MegaFrame Cabinet EA B  $  4,111.40 25.0%  $      3,083.55 N/A N/A
M203A-231 M-Series MegaFrame Cabinet EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A
M203A-232 M-Series MegaFrame Cabinet EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A
M203A-233 M-Series MegaFrame Cabinet EA B  $  4,237.42 25.0%  $      3,178.07 N/A N/A
M203A-241 M-Series MegaFrame Cabinet EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A
M203A-242 M-Series MegaFrame Cabinet EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A
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M203A-243 M-Series MegaFrame Cabinet EA B  $  4,212.23 25.0%  $      3,159.17 N/A N/A
M203A-701 M-Series MegaFrame Cabinet EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A
M203A-702 M-Series MegaFrame Cabinet EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A
M203A-703 M-Series MegaFrame Cabinet EA B  $  3,327.44 25.0%  $      2,495.58 N/A N/A
M203A-711 M-Series MegaFrame Cabinet EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A
M203A-712 M-Series MegaFrame Cabinet EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A
M203A-713 M-Series MegaFrame Cabinet EA B  $  3,927.61 25.0%  $      2,945.71 N/A N/A
M203A-721 M-Series MegaFrame Cabinet EA B  $  2,871.30 25.0%  $      2,153.48 N/A N/A
M203A-722 M-Series MegaFrame Cabinet EA B  $  3,015.32 25.0%  $      2,261.49 N/A N/A
M203A-723 M-Series MegaFrame Cabinet EA B  $  3,915.61 25.0%  $      2,936.71 N/A N/A
M203A-731 M-Series MegaFrame Cabinet EA B  $  2,991.34 25.0%  $      2,243.51 N/A N/A
M203A-732 M-Series MegaFrame Cabinet EA B  $  3,135.38 25.0%  $      2,351.54 N/A N/A
M203A-733 M-Series MegaFrame Cabinet EA B  $  4,035.63 25.0%  $      3,026.72 N/A N/A
M203A-741 M-Series MegaFrame Cabinet EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A
M203A-742 M-Series MegaFrame Cabinet EA B  $  3,111.37 25.0%  $      2,333.53 N/A N/A
M203A-743 M-Series MegaFrame Cabinet EA B  $  4,011.66 25.0%  $      3,008.75 N/A N/A
M203B-101 M-Series MegaFrame Cabinet EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A
M203B-102 M-Series MegaFrame Cabinet EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A
M203B-103 M-Series MegaFrame Cabinet EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A
M203B-111 M-Series MegaFrame Cabinet EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M203B-112 M-Series MegaFrame Cabinet EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
M203B-113 M-Series MegaFrame Cabinet EA B  $  3,708.07 25.0%  $      2,781.05 N/A N/A
M203B-121 M-Series MegaFrame Cabinet EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
M203B-122 M-Series MegaFrame Cabinet EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A
M203B-123 M-Series MegaFrame Cabinet EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A
M203B-131 M-Series MegaFrame Cabinet EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M203B-132 M-Series MegaFrame Cabinet EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M203B-133 M-Series MegaFrame Cabinet EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A
M203B-141 M-Series MegaFrame Cabinet EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M203B-142 M-Series MegaFrame Cabinet EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M203B-143 M-Series MegaFrame Cabinet EA B  $  3,796.29 25.0%  $      2,847.22 N/A N/A
M203B-201 M-Series MegaFrame Cabinet EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A
M203B-202 M-Series MegaFrame Cabinet EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A
M203B-203 M-Series MegaFrame Cabinet EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A
M203B-211 M-Series MegaFrame Cabinet EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M203B-212 M-Series MegaFrame Cabinet EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
M203B-213 M-Series MegaFrame Cabinet EA B  $  3,708.07 25.0%  $      2,781.05 N/A N/A
M203B-221 M-Series MegaFrame Cabinet EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
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M203B-222 M-Series MegaFrame Cabinet EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A
M203B-223 M-Series MegaFrame Cabinet EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A
M203B-231 M-Series MegaFrame Cabinet EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M203B-232 M-Series MegaFrame Cabinet EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M203B-233 M-Series MegaFrame Cabinet EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A
M203B-241 M-Series MegaFrame Cabinet EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M203B-242 M-Series MegaFrame Cabinet EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M203B-243 M-Series MegaFrame Cabinet EA B  $  3,796.29 25.0%  $      2,847.22 N/A N/A
M203B-701 M-Series MegaFrame Cabinet EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A
M203B-702 M-Series MegaFrame Cabinet EA B  $  2,031.04 25.0%  $      1,523.28 N/A N/A
M203B-703 M-Series MegaFrame Cabinet EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A
M203B-711 M-Series MegaFrame Cabinet EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A
M203B-712 M-Series MegaFrame Cabinet EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A
M203B-713 M-Series MegaFrame Cabinet EA B  $  3,531.51 25.0%  $      2,648.63 N/A N/A
M203B-721 M-Series MegaFrame Cabinet EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A
M203B-722 M-Series MegaFrame Cabinet EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A
M203B-723 M-Series MegaFrame Cabinet EA B  $  3,519.51 25.0%  $      2,639.63 N/A N/A
M203B-731 M-Series MegaFrame Cabinet EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A
M203B-732 M-Series MegaFrame Cabinet EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A
M203B-733 M-Series MegaFrame Cabinet EA B  $  3,639.53 25.0%  $      2,729.65 N/A N/A
M203B-741 M-Series MegaFrame Cabinet EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A
M203B-742 M-Series MegaFrame Cabinet EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A
M203B-743 M-Series MegaFrame Cabinet EA B  $  3,615.51 25.0%  $      2,711.63 N/A N/A
M203C-101 M-Series MegaFrame Cabinet EA B  $  1,914.83 25.0%  $      1,436.12 N/A N/A
M203C-102 M-Series MegaFrame Cabinet EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A
M203C-103 M-Series MegaFrame Cabinet EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A
M203C-201 M-Series MegaFrame Cabinet EA B  $  1,914.83 25.0%  $      1,436.12 N/A N/A
M203C-202 M-Series MegaFrame Cabinet EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A
M203C-203 M-Series MegaFrame Cabinet EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A
M203C-701 M-Series MegaFrame Cabinet EA B  $  1,823.62 25.0%  $      1,367.72 N/A N/A
M203C-702 M-Series MegaFrame Cabinet; Black EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A
M203C-703 M-Series MegaFrame Cabinet EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A
M203D-101 M-Series MegaFrame Cabinet EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A
M203D-102 M-Series MegaFrame Cabinet EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M203D-103 M-Series MegaFrame Cabinet EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A
M203D-111 M-Series MegaFrame Cabinet EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
M203D-112 M-Series MegaFrame Cabinet EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A
M203D-113 M-Series MegaFrame Cabinet EA B  $  4,124.01 25.0%  $      3,093.01 N/A N/A
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M203D-121 M-Series MegaFrame Cabinet EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A
M203D-122 M-Series MegaFrame Cabinet EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A
M203D-123 M-Series MegaFrame Cabinet EA B  $  4,111.40 25.0%  $      3,083.55 N/A N/A
M203D-131 M-Series MegaFrame Cabinet EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A
M203D-132 M-Series MegaFrame Cabinet EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A
M203D-133 M-Series MegaFrame Cabinet EA B  $  4,237.42 25.0%  $      3,178.07 N/A N/A
M203D-141 M-Series MegaFrame Cabinet EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A
M203D-142 M-Series MegaFrame Cabinet EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A
M203D-143 M-Series MegaFrame Cabinet EA B  $  4,212.23 25.0%  $      3,159.17 N/A N/A
M203D-201 M-Series MegaFrame Cabinet EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A
M203D-202 M-Series MegaFrame Cabinet EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M203D-203 M-Series MegaFrame Cabinet EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A
M203D-211 M-Series MegaFrame Cabinet EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
M203D-212 M-Series MegaFrame Cabinet EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A
M203D-213 M-Series MegaFrame Cabinet EA B  $  4,124.01 25.0%  $      3,093.01 N/A N/A
M203D-221 M-Series MegaFrame Cabinet EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A
M203D-222 M-Series MegaFrame Cabinet EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A
M203D-223 M-Series MegaFrame Cabinet EA B  $  4,111.40 25.0%  $      3,083.55 N/A N/A
M203D-231 M-Series MegaFrame Cabinet EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A
M203D-232 M-Series MegaFrame Cabinet EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A
M203D-233 M-Series MegaFrame Cabinet EA B  $  4,237.42 25.0%  $      3,178.07 N/A N/A
M203D-241 M-Series MegaFrame Cabinet EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A
M203D-242 M-Series MegaFrame Cabinet EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A
M203D-243 M-Series MegaFrame Cabinet EA B  $  4,212.23 25.0%  $      3,159.17 N/A N/A
M203D-701 M-Series MegaFrame Cabinet EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A
M203D-702 M-Series MegaFrame Cabinet EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A
M203D-703 M-Series MegaFrame Cabinet EA B  $  3,327.44 25.0%  $      2,495.58 N/A N/A
M203D-711 M-Series MegaFrame Cabinet EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A
M203D-712 M-Series MegaFrame Cabinet EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A
M203D-713 M-Series MegaFrame Cabinet EA B  $  3,927.61 25.0%  $      2,945.71 N/A N/A
M203D-721 M-Series MegaFrame Cabinet EA B  $  2,871.30 25.0%  $      2,153.48 N/A N/A
M203D-722 M-Series MegaFrame Cabinet EA B  $  3,015.32 25.0%  $      2,261.49 N/A N/A
M203D-723 M-Series MegaFrame Cabinet EA B  $  3,915.61 25.0%  $      2,936.71 N/A N/A
M203D-731 M-Series MegaFrame Cabinet EA B  $  2,991.34 25.0%  $      2,243.51 N/A N/A
M203D-732 M-Series MegaFrame Cabinet EA B  $  3,135.38 25.0%  $      2,351.54 N/A N/A
M203D-733 M-Series MegaFrame Cabinet EA B  $  4,035.63 25.0%  $      3,026.72 N/A N/A
M203D-741 M-Series MegaFrame Cabinet EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A
M203D-742 M-Series MegaFrame Cabinet EA B  $  3,111.37 25.0%  $      2,333.53 N/A N/A
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M203D-743 M-Series MegaFrame Cabinet EA B  $  4,011.66 25.0%  $      3,008.75 N/A N/A
M203E-101 M-Series MegaFrame Cabinet EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A
M203E-102 M-Series MegaFrame Cabinet EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A
M203E-103 M-Series MegaFrame Cabinet EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A
M203E-111 M-Series MegaFrame Cabinet EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M203E-112 M-Series MegaFrame Cabinet EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
M203E-113 M-Series MegaFrame Cabinet EA B  $  3,708.07 25.0%  $      2,781.05 N/A N/A
M203E-121 M-Series MegaFrame Cabinet EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
M203E-122 M-Series MegaFrame Cabinet EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A
M203E-123 M-Series MegaFrame Cabinet EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A
M203E-131 M-Series MegaFrame Cabinet EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M203E-132 M-Series MegaFrame Cabinet EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M203E-133 M-Series MegaFrame Cabinet EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A
M203E-141 M-Series MegaFrame Cabinet EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M203E-142 M-Series MegaFrame Cabinet EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M203E-143 M-Series MegaFrame Cabinet EA B  $  3,796.29 25.0%  $      2,847.22 N/A N/A
M203E-201 M-Series MegaFrame Cabinet EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A
M203E-202 M-Series MegaFrame Cabinet EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A
M203E-203 M-Series MegaFrame Cabinet EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A
M203E-211 M-Series MegaFrame Cabinet EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M203E-212 M-Series MegaFrame Cabinet EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
M203E-213 M-Series MegaFrame Cabinet EA B  $  3,708.07 25.0%  $      2,781.05 N/A N/A
M203E-221 M-Series MegaFrame Cabinet EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
M203E-222 M-Series MegaFrame Cabinet EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A
M203E-223 M-Series MegaFrame Cabinet EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A
M203E-231 M-Series MegaFrame Cabinet EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M203E-232 M-Series MegaFrame Cabinet EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M203E-233 M-Series MegaFrame Cabinet EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A
M203E-241 M-Series MegaFrame Cabinet EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M203E-242 M-Series MegaFrame Cabinet EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M203E-243 M-Series MegaFrame Cabinet EA B  $  3,796.29 25.0%  $      2,847.22 N/A N/A
M203E-701 M-Series MegaFrame Cabinet EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A
M203E-702 M-Series MegaFrame Cabinet EA B  $  2,031.04 25.0%  $      1,523.28 N/A N/A
M203E-703 M-Series MegaFrame Cabinet EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A
M203E-711 M-Series MegaFrame Cabinet EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A
M203E-712 M-Series MegaFrame Cabinet EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A
M203E-713 M-Series MegaFrame Cabinet EA B  $  3,531.51 25.0%  $      2,648.63 N/A N/A
M203E-721 M-Series MegaFrame Cabinet EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A
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M203E-722 M-Series MegaFrame Cabinet EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A
M203E-723 M-Series MegaFrame Cabinet EA B  $  3,519.51 25.0%  $      2,639.63 N/A N/A
M203E-731 M-Series MegaFrame Cabinet EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A
M203E-732 M-Series MegaFrame Cabinet EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A
M203E-733 M-Series MegaFrame Cabinet EA B  $  3,639.53 25.0%  $      2,729.65 N/A N/A
M203E-741 M-Series MegaFrame Cabinet EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A
M203E-742 M-Series MegaFrame Cabinet EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A
M203E-743 M-Series MegaFrame Cabinet EA B  $  3,615.51 25.0%  $      2,711.63 N/A N/A
M203F-101 M-Series MegaFrame Cabinet EA B  $  1,914.83 25.0%  $      1,436.12 N/A N/A
M203F-102 M-Series MegaFrame Cabinet EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A
M203F-103 M-Series MegaFrame Cabinet EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A
M203F-201 M-Series MegaFrame Cabinet EA B  $  1,914.83 25.0%  $      1,436.12 N/A N/A
M203F-202 M-Series MegaFrame Cabinet EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A
M203F-203 M-Series MegaFrame Cabinet EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A
M203F-701 M-Series MegaFrame Cabinet EA B  $  1,823.62 25.0%  $      1,367.72 N/A N/A
M203F-702 M-Series MegaFrame Cabinet; Black EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A
M203F-703 M-Series MegaFrame Cabinet EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A
M203G-101 M-Series MegaFrame Cabinet EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A
M203G-102 M-Series MegaFrame Cabinet EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M203G-103 M-Series MegaFrame Cabinet EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A
M203G-111 M-Series MegaFrame Cabinet EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
M203G-112 M-Series MegaFrame Cabinet EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A
M203G-113 M-Series MegaFrame Cabinet EA B  $  4,124.01 25.0%  $      3,093.01 N/A N/A
M203G-121 M-Series MegaFrame Cabinet EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A
M203G-122 M-Series MegaFrame Cabinet EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A
M203G-123 M-Series MegaFrame Cabinet EA B  $  4,111.40 25.0%  $      3,083.55 N/A N/A
M203G-131 M-Series MegaFrame Cabinet EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A
M203G-132 M-Series MegaFrame Cabinet EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A
M203G-133 M-Series MegaFrame Cabinet EA B  $  4,237.42 25.0%  $      3,178.07 N/A N/A
M203G-141 M-Series MegaFrame Cabinet EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A
M203G-142 M-Series MegaFrame Cabinet EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A
M203G-143 M-Series MegaFrame Cabinet EA B  $  4,212.23 25.0%  $      3,159.17 N/A N/A
M203G-201 M-Series MegaFrame Cabinet EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A
M203G-202 M-Series MegaFrame Cabinet EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M203G-203 M-Series MegaFrame Cabinet EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A
M203G-211 M-Series MegaFrame Cabinet EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
M203G-212 M-Series MegaFrame Cabinet EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A
M203G-213 M-Series MegaFrame Cabinet EA B  $  4,124.01 25.0%  $      3,093.01 N/A N/A
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M203G-221 M-Series MegaFrame Cabinet EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A
M203G-222 M-Series MegaFrame Cabinet EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A
M203G-223 M-Series MegaFrame Cabinet EA B  $  4,111.40 25.0%  $      3,083.55 N/A N/A
M203G-231 M-Series MegaFrame Cabinet EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A
M203G-232 M-Series MegaFrame Cabinet EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A
M203G-233 M-Series MegaFrame Cabinet EA B  $  4,237.42 25.0%  $      3,178.07 N/A N/A
M203G-241 M-Series MegaFrame Cabinet EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A
M203G-242 M-Series MegaFrame Cabinet EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A
M203G-243 M-Series MegaFrame Cabinet EA B  $  4,212.23 25.0%  $      3,159.17 N/A N/A
M203G-701 M-Series MegaFrame Cabinet EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A
M203G-702 M-Series MegaFrame Cabinet EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A
M203G-703 M-Series MegaFrame Cabinet EA B  $  3,327.44 25.0%  $      2,495.58 N/A N/A
M203G-711 M-Series MegaFrame Cabinet EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A
M203G-712 M-Series MegaFrame Cabinet EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A
M203G-713 M-Series MegaFrame Cabinet EA B  $  3,927.61 25.0%  $      2,945.71 N/A N/A
M203G-721 M-Series MegaFrame Cabinet EA B  $  2,871.30 25.0%  $      2,153.48 N/A N/A
M203G-722 M-Series MegaFrame Cabinet EA B  $  3,015.32 25.0%  $      2,261.49 N/A N/A
M203G-723 M-Series MegaFrame Cabinet EA B  $  3,915.61 25.0%  $      2,936.71 N/A N/A
M203G-731 M-Series MegaFrame Cabinet EA B  $  2,991.34 25.0%  $      2,243.51 N/A N/A
M203G-732 M-Series MegaFrame Cabinet EA B  $  3,135.38 25.0%  $      2,351.54 N/A N/A
M203G-733 M-Series MegaFrame Cabinet EA B  $  4,035.63 25.0%  $      3,026.72 N/A N/A
M203G-741 M-Series MegaFrame Cabinet EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A
M203G-742 M-Series MegaFrame Cabinet EA B  $  3,111.37 25.0%  $      2,333.53 N/A N/A
M203G-743 M-Series MegaFrame Cabinet EA B  $  4,011.66 25.0%  $      3,008.75 N/A N/A
M203H-101 M-Series MegaFrame Cabinet EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A
M203H-102 M-Series MegaFrame Cabinet EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A
M203H-103 M-Series MegaFrame Cabinet EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A
M203H-111 M-Series MegaFrame Cabinet EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M203H-112 M-Series MegaFrame Cabinet EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
M203H-113 M-Series MegaFrame Cabinet EA B  $  3,708.07 25.0%  $      2,781.05 N/A N/A
M203H-121 M-Series MegaFrame Cabinet EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
M203H-122 M-Series MegaFrame Cabinet EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A
M203H-123 M-Series MegaFrame Cabinet EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A
M203H-131 M-Series MegaFrame Cabinet EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M203H-132 M-Series MegaFrame Cabinet EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M203H-133 M-Series MegaFrame Cabinet EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A
M203H-141 M-Series MegaFrame Cabinet EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M203H-142 M-Series MegaFrame Cabinet EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
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M203H-143 M-Series MegaFrame Cabinet EA B  $  3,796.29 25.0%  $      2,847.22 N/A N/A
M203H-201 M-Series MegaFrame Cabinet EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A
M203H-202 M-Series MegaFrame Cabinet EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A
M203H-203 M-Series MegaFrame Cabinet EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A
M203H-211 M-Series MegaFrame Cabinet EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M203H-212 M-Series MegaFrame Cabinet EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
M203H-213 M-Series MegaFrame Cabinet EA B  $  3,708.07 25.0%  $      2,781.05 N/A N/A
M203H-221 M-Series MegaFrame Cabinet EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
M203H-222 M-Series MegaFrame Cabinet EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A
M203H-223 M-Series MegaFrame Cabinet EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A
M203H-231 M-Series MegaFrame Cabinet EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M203H-232 M-Series MegaFrame Cabinet EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M203H-233 M-Series MegaFrame Cabinet EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A
M203H-241 M-Series MegaFrame Cabinet EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M203H-242 M-Series MegaFrame Cabinet EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M203H-243 M-Series MegaFrame Cabinet EA B  $  3,796.29 25.0%  $      2,847.22 N/A N/A
M203H-701 M-Series MegaFrame Cabinet EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A
M203H-702 M-Series MegaFrame Cabinet EA B  $  2,031.04 25.0%  $      1,523.28 N/A N/A
M203H-703 M-Series MegaFrame Cabinet EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A
M203H-711 M-Series MegaFrame Cabinet EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A
M203H-712 M-Series MegaFrame Cabinet EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A
M203H-713 M-Series MegaFrame Cabinet EA B  $  3,531.51 25.0%  $      2,648.63 N/A N/A
M203H-721 M-Series MegaFrame Cabinet EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A
M203H-722 M-Series MegaFrame Cabinet EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A
M203H-723 M-Series MegaFrame Cabinet EA B  $  3,519.51 25.0%  $      2,639.63 N/A N/A
M203H-731 M-Series MegaFrame Cabinet EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A
M203H-732 M-Series MegaFrame Cabinet EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A
M203H-733 M-Series MegaFrame Cabinet EA B  $  3,639.53 25.0%  $      2,729.65 N/A N/A
M203H-741 M-Series MegaFrame Cabinet EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A
M203H-742 M-Series MegaFrame Cabinet EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A
M203H-743 M-Series MegaFrame Cabinet EA B  $  3,615.51 25.0%  $      2,711.63 N/A N/A
M203J-101 M-Series MegaFrame Cabinet EA B  $  1,914.83 25.0%  $      1,436.12 N/A N/A
M203J-102 M-Series MegaFrame Cabinet EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A
M203J-103 M-Series MegaFrame Cabinet EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A
M203J-201 M-Series MegaFrame Cabinet EA B  $  1,914.83 25.0%  $      1,436.12 N/A N/A
M203J-202 M-Series MegaFrame Cabinet EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A
M203J-203 M-Series MegaFrame Cabinet EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A
M203J-701 M-Series MegaFrame Cabinet EA B  $  1,823.62 25.0%  $      1,367.72 N/A N/A
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M203J-702 M-Series MegaFrame Cabinet; Black EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A
M203J-703 M-Series MegaFrame Cabinet EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M2040-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M2040-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M2040-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A

M2040-111
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M2040-112
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A

M2040-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,476.92 25.0%  $      3,357.69 N/A N/A

M2040-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M2040-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A

M2040-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,464.32 25.0%  $      3,348.24 N/A N/A

M2040-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M2040-132

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M2040-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,590.36 25.0%  $      3,442.77 N/A N/A

M2040-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M2040-142
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A

M2040-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,565.13 25.0%  $      3,423.85 N/A N/A

M2040-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A
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M2040-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M2040-203 M-Series MegaFrame Cabinet; White EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A

M2040-211
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M2040-212
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A

M2040-213 M-Series MegaFrame Cabinet; White EA B  $  4,476.92 25.0%  $      3,357.69 N/A N/A

M2040-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M2040-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A

M2040-223 M-Series MegaFrame Cabinet; White EA B  $  4,464.32 25.0%  $      3,348.24 N/A N/A

M2040-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M2040-232

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M2040-233 M-Series MegaFrame Cabinet; White EA B  $  4,590.36 25.0%  $      3,442.77 N/A N/A

M2040-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M2040-242
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A

M2040-243 M-Series MegaFrame Cabinet; White EA B  $  4,565.13 25.0%  $      3,423.85 N/A N/A

M2040-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M2040-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

M2040-703 M-Series MegaFrame Cabinet; Black EA B  $  3,663.53 25.0%  $      2,747.65 N/A N/A
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M2040-711
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,219.41 25.0%  $      2,414.56 N/A N/A

M2040-712
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,363.47 25.0%  $      2,522.60 N/A N/A

M2040-713 M-Series MegaFrame Cabinet; Black EA B  $  4,263.72 25.0%  $      3,197.79 N/A N/A

M2040-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,207.39 25.0%  $      2,405.54 N/A N/A

M2040-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,351.45 25.0%  $      2,513.59 N/A N/A

M2040-723 M-Series MegaFrame Cabinet; Black EA B  $  4,251.73 25.0%  $      3,188.80 N/A N/A

M2040-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,327.44 25.0%  $      2,495.58 N/A N/A

M2040-732

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,471.47 25.0%  $      2,603.60 N/A N/A

M2040-733 M-Series MegaFrame Cabinet; Black EA B  $  4,371.77 25.0%  $      3,278.83 N/A N/A

M2040-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,303.44 25.0%  $      2,477.58 N/A N/A

M2040-742
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,447.48 25.0%  $      2,585.61 N/A N/A

M2040-743 M-Series MegaFrame Cabinet; Black EA B  $  4,347.75 25.0%  $      3,260.81 N/A N/A

M2041-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2041-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

M2041-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,430.79 25.0%  $      2,573.09 N/A N/A

M2041-111
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M2041-112
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A
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M2041-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,060.98 25.0%  $      3,045.74 N/A N/A

M2041-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M2041-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M2041-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M2041-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M2041-132
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M2041-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,174.40 25.0%  $      3,130.80 N/A N/A

M2041-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M2041-142
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M2041-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M2041-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2041-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

M2041-203 M-Series MegaFrame Cabinet; White EA B  $  3,430.79 25.0%  $      2,573.09 N/A N/A

M2041-211
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M2041-212
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M2041-213 M-Series MegaFrame Cabinet; White EA B  $  4,060.98 25.0%  $      3,045.74 N/A N/A

M2041-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M2041-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A
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M2041-223 M-Series MegaFrame Cabinet; White EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M2041-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M2041-232
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M2041-233 M-Series MegaFrame Cabinet; White EA B  $  4,174.40 25.0%  $      3,130.80 N/A N/A

M2041-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M2041-242
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M2041-243 M-Series MegaFrame Cabinet; White EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M2041-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M2041-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A

M2041-703 M-Series MegaFrame Cabinet; Black EA B  $  3,267.40 25.0%  $      2,450.55 N/A N/A

M2041-711
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

M2041-712
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A

M2041-713 M-Series MegaFrame Cabinet; Black EA B  $  3,867.59 25.0%  $      2,900.69 N/A N/A

M2041-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M2041-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

M2041-723 M-Series MegaFrame Cabinet; Black EA B  $  3,855.58 25.0%  $      2,891.69 N/A N/A

M2041-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A
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M2041-732
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

M2041-733 M-Series MegaFrame Cabinet; Black EA B  $  3,975.65 25.0%  $      2,981.74 N/A N/A

M2041-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

M2041-742
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M2041-743 M-Series MegaFrame Cabinet; Black EA B  $  3,951.63 25.0%  $      2,963.72 N/A N/A

M2042-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,284.07 25.0%  $      1,713.05 N/A N/A

M2042-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2042-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M2042-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,284.07 25.0%  $      1,713.05 N/A N/A

M2042-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2042-203 M-Series MegaFrame Cabinet; White EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M2042-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,175.30 25.0%  $      1,631.48 N/A N/A

M2042-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M2042-703 M-Series MegaFrame Cabinet; Black EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A

M2043-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M2043-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M2043-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A

M2043-111

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A
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M2043-112

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A

M2043-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,476.92 25.0%  $      3,357.69 N/A N/A

M2043-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M2043-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A

M2043-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,464.32 25.0%  $      3,348.24 N/A N/A

M2043-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M2043-132

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M2043-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,590.36 25.0%  $      3,442.77 N/A N/A

M2043-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M2043-142

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A

M2043-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,565.13 25.0%  $      3,423.85 N/A N/A

M2043-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M2043-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M2043-203 M-Series MegaFrame Cabinet; White EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A

M2043-211

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A
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M2043-212

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A

M2043-213 M-Series MegaFrame Cabinet; White EA B  $  4,476.92 25.0%  $      3,357.69 N/A N/A

M2043-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M2043-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A

M2043-223 M-Series MegaFrame Cabinet; White EA B  $  4,464.32 25.0%  $      3,348.24 N/A N/A

M2043-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M2043-232

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M2043-233 M-Series MegaFrame Cabinet; White EA B  $  4,590.36 25.0%  $      3,442.77 N/A N/A

M2043-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M2043-242

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A

M2043-243 M-Series MegaFrame Cabinet; White EA B  $  4,565.13 25.0%  $      3,423.85 N/A N/A

M2043-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M2043-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

M2043-703 M-Series MegaFrame Cabinet; Black EA B  $  3,663.53 25.0%  $      2,747.65 N/A N/A

M2043-711

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,219.41 25.0%  $      2,414.56 N/A N/A
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M2043-712

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,363.47 25.0%  $      2,522.60 N/A N/A

M2043-713 M-Series MegaFrame Cabinet; Black EA B  $  4,263.72 25.0%  $      3,197.79 N/A N/A

M2043-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,207.39 25.0%  $      2,405.54 N/A N/A

M2043-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,351.45 25.0%  $      2,513.59 N/A N/A

M2043-723 M-Series MegaFrame Cabinet; Black EA B  $  4,251.73 25.0%  $      3,188.80 N/A N/A

M2043-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,327.44 25.0%  $      2,495.58 N/A N/A

M2043-732

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,471.47 25.0%  $      2,603.60 N/A N/A

M2043-733 M-Series MegaFrame Cabinet; Black EA B  $  4,371.77 25.0%  $      3,278.83 N/A N/A

M2043-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,303.44 25.0%  $      2,477.58 N/A N/A

M2043-742

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,447.48 25.0%  $      2,585.61 N/A N/A

M2043-743 M-Series MegaFrame Cabinet; Black EA B  $  4,347.75 25.0%  $      3,260.81 N/A N/A

M2044-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2044-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

M2044-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,430.79 25.0%  $      2,573.09 N/A N/A

M2044-111

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A
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M2044-112

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M2044-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,060.98 25.0%  $      3,045.74 N/A N/A

M2044-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M2044-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M2044-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M2044-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M2044-132

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M2044-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,174.40 25.0%  $      3,130.80 N/A N/A

M2044-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M2044-142

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M2044-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M2044-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2044-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

M2044-203 M-Series MegaFrame Cabinet; White EA B  $  3,430.79 25.0%  $      2,573.09 N/A N/A

M2044-211

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A
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M2044-212

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M2044-213 M-Series MegaFrame Cabinet; White EA B  $  4,060.98 25.0%  $      3,045.74 N/A N/A

M2044-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M2044-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M2044-223 M-Series MegaFrame Cabinet; White EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M2044-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M2044-232

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M2044-233 M-Series MegaFrame Cabinet; White EA B  $  4,174.40 25.0%  $      3,130.80 N/A N/A

M2044-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M2044-242

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M2044-243 M-Series MegaFrame Cabinet; White EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M2044-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M2044-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A

M2044-703 M-Series MegaFrame Cabinet; Black EA B  $  3,267.40 25.0%  $      2,450.55 N/A N/A

M2044-711

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A
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M2044-712

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A

M2044-713 M-Series MegaFrame Cabinet; Black EA B  $  3,867.59 25.0%  $      2,900.69 N/A N/A

M2044-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M2044-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

M2044-723 M-Series MegaFrame Cabinet; Black EA B  $  3,855.58 25.0%  $      2,891.69 N/A N/A

M2044-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

M2044-732

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

M2044-733 M-Series MegaFrame Cabinet; Black EA B  $  3,975.65 25.0%  $      2,981.74 N/A N/A

M2044-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

M2044-742

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M2044-743 M-Series MegaFrame Cabinet; Black EA B  $  3,951.63 25.0%  $      2,963.72 N/A N/A

M2045-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,284.07 25.0%  $      1,713.05 N/A N/A

M2045-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2045-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M2045-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,284.07 25.0%  $      1,713.05 N/A N/A

M2045-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2045-203 M-Series MegaFrame Cabinet; White EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A
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M2045-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,175.30 25.0%  $      1,631.48 N/A N/A

M2045-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M2045-703 M-Series MegaFrame Cabinet; Black EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A

M204A-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M204A-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M204A-103 M-Series MegaFrame Cabinet EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A

M204A-111
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M204A-112
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A

M204A-113 M-Series MegaFrame Cabinet EA B  $  4,476.92 25.0%  $      3,357.69 N/A N/A

M204A-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M204A-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A

M204A-123 M-Series MegaFrame Cabinet EA B  $  4,464.32 25.0%  $      3,348.24 N/A N/A

M204A-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M204A-132
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M204A-133 M-Series MegaFrame Cabinet EA B  $  4,590.36 25.0%  $      3,442.77 N/A N/A

M204A-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M204A-142
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A

M204A-143 M-Series MegaFrame Cabinet EA B  $  4,565.13 25.0%  $      3,423.85 N/A N/A
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M204A-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M204A-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M204A-203 M-Series MegaFrame Cabinet EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A

M204A-211
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M204A-212
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A

M204A-213 M-Series MegaFrame Cabinet EA B  $  4,476.92 25.0%  $      3,357.69 N/A N/A

M204A-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M204A-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A

M204A-223 M-Series MegaFrame Cabinet EA B  $  4,464.32 25.0%  $      3,348.24 N/A N/A

M204A-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M204A-232
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M204A-233 M-Series MegaFrame Cabinet EA B  $  4,590.36 25.0%  $      3,442.77 N/A N/A

M204A-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M204A-242
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A

M204A-243 M-Series MegaFrame Cabinet EA B  $  4,565.13 25.0%  $      3,423.85 N/A N/A

M204A-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M204A-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

M204A-703 M-Series MegaFrame Cabinet EA B  $  3,663.53 25.0%  $      2,747.65 N/A N/A
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M204A-711
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,219.41 25.0%  $      2,414.56 N/A N/A

M204A-712
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,363.47 25.0%  $      2,522.60 N/A N/A

M204A-713 M-Series MegaFrame Cabinet EA B  $  4,263.72 25.0%  $      3,197.79 N/A N/A

M204A-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,207.39 25.0%  $      2,405.54 N/A N/A

M204A-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,351.45 25.0%  $      2,513.59 N/A N/A

M204A-723 M-Series MegaFrame Cabinet EA B  $  4,251.73 25.0%  $      3,188.80 N/A N/A

M204A-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,327.44 25.0%  $      2,495.58 N/A N/A

M204A-732
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,471.47 25.0%  $      2,603.60 N/A N/A

M204A-733 M-Series MegaFrame Cabinet EA B  $  4,371.77 25.0%  $      3,278.83 N/A N/A

M204A-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,303.44 25.0%  $      2,477.58 N/A N/A

M204A-742
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,447.48 25.0%  $      2,585.61 N/A N/A

M204A-743 M-Series MegaFrame Cabinet EA B  $  4,347.75 25.0%  $      3,260.81 N/A N/A

M204B-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M204B-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

M204B-103 M-Series MegaFrame Cabinet EA B  $  3,430.79 25.0%  $      2,573.09 N/A N/A

M204B-111
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M204B-112
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M204B-113 M-Series MegaFrame Cabinet EA B  $  4,060.98 25.0%  $      3,045.74 N/A N/A
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M204B-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M204B-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M204B-123 M-Series MegaFrame Cabinet EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M204B-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M204B-132
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M204B-133 M-Series MegaFrame Cabinet EA B  $  4,174.40 25.0%  $      3,130.80 N/A N/A

M204B-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M204B-142
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M204B-143 M-Series MegaFrame Cabinet EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M204B-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M204B-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

M204B-203 M-Series MegaFrame Cabinet EA B  $  3,430.79 25.0%  $      2,573.09 N/A N/A

M204B-211
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M204B-212
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M204B-213 M-Series MegaFrame Cabinet EA B  $  4,060.98 25.0%  $      3,045.74 N/A N/A

M204B-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M204B-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M204B-223 M-Series MegaFrame Cabinet EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A
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M204B-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M204B-232
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M204B-233 M-Series MegaFrame Cabinet EA B  $  4,174.40 25.0%  $      3,130.80 N/A N/A

M204B-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M204B-242
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M204B-243 M-Series MegaFrame Cabinet EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M204B-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M204B-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A

M204B-703 M-Series MegaFrame Cabinet EA B  $  3,267.40 25.0%  $      2,450.55 N/A N/A

M204B-711
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

M204B-712
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A

M204B-713 M-Series MegaFrame Cabinet EA B  $  3,867.59 25.0%  $      2,900.69 N/A N/A

M204B-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M204B-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

M204B-723 M-Series MegaFrame Cabinet EA B  $  3,855.58 25.0%  $      2,891.69 N/A N/A

M204B-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

M204B-732
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A
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M204B-733 M-Series MegaFrame Cabinet EA B  $  3,975.65 25.0%  $      2,981.74 N/A N/A

M204B-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

M204B-742
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M204B-743 M-Series MegaFrame Cabinet EA B  $  3,951.63 25.0%  $      2,963.72 N/A N/A

M204C-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,284.07 25.0%  $      1,713.05 N/A N/A

M204C-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M204C-103 M-Series MegaFrame Cabinet EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M204C-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,284.07 25.0%  $      1,713.05 N/A N/A

M204C-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M204C-203 M-Series MegaFrame Cabinet EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M204C-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,175.30 25.0%  $      1,631.48 N/A N/A

M204C-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M204C-703 M-Series MegaFrame Cabinet EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A

M204D-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M204D-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M204D-103 M-Series MegaFrame Cabinet EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A

M204D-111
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M204D-112
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A

M204D-113 M-Series MegaFrame Cabinet EA B  $  4,476.92 25.0%  $      3,357.69 N/A N/A
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M204D-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M204D-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A

M204D-123 M-Series MegaFrame Cabinet EA B  $  4,464.32 25.0%  $      3,348.24 N/A N/A

M204D-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M204D-132
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M204D-133 M-Series MegaFrame Cabinet EA B  $  4,590.36 25.0%  $      3,442.77 N/A N/A

M204D-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M204D-142
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A

M204D-143 M-Series MegaFrame Cabinet EA B  $  4,565.13 25.0%  $      3,423.85 N/A N/A

M204D-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M204D-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M204D-203 M-Series MegaFrame Cabinet EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A

M204D-211
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M204D-212
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A

M204D-213 M-Series MegaFrame Cabinet EA B  $  4,476.92 25.0%  $      3,357.69 N/A N/A

M204D-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M204D-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A

M204D-223 M-Series MegaFrame Cabinet EA B  $  4,464.32 25.0%  $      3,348.24 N/A N/A
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M204D-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M204D-232
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M204D-233 M-Series MegaFrame Cabinet EA B  $  4,590.36 25.0%  $      3,442.77 N/A N/A

M204D-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M204D-242
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A

M204D-243 M-Series MegaFrame Cabinet EA B  $  4,565.13 25.0%  $      3,423.85 N/A N/A

M204D-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M204D-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

M204D-703 M-Series MegaFrame Cabinet EA B  $  3,663.53 25.0%  $      2,747.65 N/A N/A

M204D-711
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,219.41 25.0%  $      2,414.56 N/A N/A

M204D-712
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,363.47 25.0%  $      2,522.60 N/A N/A

M204D-713 M-Series MegaFrame Cabinet EA B  $  4,263.72 25.0%  $      3,197.79 N/A N/A

M204D-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,207.39 25.0%  $      2,405.54 N/A N/A

M204D-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,351.45 25.0%  $      2,513.59 N/A N/A

M204D-723 M-Series MegaFrame Cabinet EA B  $  4,251.73 25.0%  $      3,188.80 N/A N/A

M204D-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,327.44 25.0%  $      2,495.58 N/A N/A

M204D-732
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,471.47 25.0%  $      2,603.60 N/A N/A
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M204D-733 M-Series MegaFrame Cabinet EA B  $  4,371.77 25.0%  $      3,278.83 N/A N/A

M204D-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,303.44 25.0%  $      2,477.58 N/A N/A

M204D-742
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,447.48 25.0%  $      2,585.61 N/A N/A

M204D-743 M-Series MegaFrame Cabinet EA B  $  4,347.75 25.0%  $      3,260.81 N/A N/A

M204E-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M204E-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

M204E-103 M-Series MegaFrame Cabinet EA B  $  3,430.79 25.0%  $      2,573.09 N/A N/A

M204E-111
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M204E-112
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M204E-113 M-Series MegaFrame Cabinet EA B  $  4,060.98 25.0%  $      3,045.74 N/A N/A

M204E-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M204E-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M204E-123 M-Series MegaFrame Cabinet EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M204E-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M204E-132
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M204E-133 M-Series MegaFrame Cabinet EA B  $  4,174.40 25.0%  $      3,130.80 N/A N/A

M204E-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A
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M204E-142
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M204E-143 M-Series MegaFrame Cabinet EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M204E-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M204E-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

M204E-203 M-Series MegaFrame Cabinet EA B  $  3,430.79 25.0%  $      2,573.09 N/A N/A

M204E-211
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M204E-212
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M204E-213 M-Series MegaFrame Cabinet EA B  $  4,060.98 25.0%  $      3,045.74 N/A N/A

M204E-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M204E-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M204E-223 M-Series MegaFrame Cabinet EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M204E-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M204E-232
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M204E-233 M-Series MegaFrame Cabinet EA B  $  4,174.40 25.0%  $      3,130.80 N/A N/A

M204E-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M204E-242
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M204E-243 M-Series MegaFrame Cabinet EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M204E-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

3442 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M204E-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A

M204E-703 M-Series MegaFrame Cabinet EA B  $  3,267.40 25.0%  $      2,450.55 N/A N/A

M204E-711
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

M204E-712
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A

M204E-713 M-Series MegaFrame Cabinet EA B  $  3,867.59 25.0%  $      2,900.69 N/A N/A

M204E-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M204E-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

M204E-723 M-Series MegaFrame Cabinet EA B  $  3,855.58 25.0%  $      2,891.69 N/A N/A

M204E-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

M204E-732
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

M204E-733 M-Series MegaFrame Cabinet EA B  $  3,975.65 25.0%  $      2,981.74 N/A N/A

M204E-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

M204E-742
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M204E-743 M-Series MegaFrame Cabinet EA B  $  3,951.63 25.0%  $      2,963.72 N/A N/A

M204F-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,284.07 25.0%  $      1,713.05 N/A N/A

M204F-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M204F-103 M-Series MegaFrame Cabinet EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M204F-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,284.07 25.0%  $      1,713.05 N/A N/A
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M204F-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M204F-203 M-Series MegaFrame Cabinet EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M204F-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,175.30 25.0%  $      1,631.48 N/A N/A

M204F-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M204F-703 M-Series MegaFrame Cabinet EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A

M204G-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M204G-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M204G-103 M-Series MegaFrame Cabinet EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A

M204G-111
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M204G-112
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A

M204G-113 M-Series MegaFrame Cabinet EA B  $  4,476.92 25.0%  $      3,357.69 N/A N/A

M204G-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M204G-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A

M204G-123 M-Series MegaFrame Cabinet EA B  $  4,464.32 25.0%  $      3,348.24 N/A N/A

M204G-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M204G-132

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M204G-133 M-Series MegaFrame Cabinet EA B  $  4,590.36 25.0%  $      3,442.77 N/A N/A
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M204G-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M204G-142
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A

M204G-143 M-Series MegaFrame Cabinet EA B  $  4,565.13 25.0%  $      3,423.85 N/A N/A

M204G-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M204G-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M204G-203 M-Series MegaFrame Cabinet EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A

M204G-211
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M204G-212
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,531.61 25.0%  $      2,648.71 N/A N/A

M204G-213 M-Series MegaFrame Cabinet EA B  $  4,476.92 25.0%  $      3,357.69 N/A N/A

M204G-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M204G-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A

M204G-223 M-Series MegaFrame Cabinet EA B  $  4,464.32 25.0%  $      3,348.24 N/A N/A

M204G-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M204G-232

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M204G-233 M-Series MegaFrame Cabinet EA B  $  4,590.36 25.0%  $      3,442.77 N/A N/A

M204G-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A
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M204G-242
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A

M204G-243 M-Series MegaFrame Cabinet EA B  $  4,565.13 25.0%  $      3,423.85 N/A N/A

M204G-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M204G-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

M204G-703 M-Series MegaFrame Cabinet EA B  $  3,663.53 25.0%  $      2,747.65 N/A N/A

M204G-711
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,219.41 25.0%  $      2,414.56 N/A N/A

M204G-712
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,363.47 25.0%  $      2,522.60 N/A N/A

M204G-713 M-Series MegaFrame Cabinet EA B  $  4,263.72 25.0%  $      3,197.79 N/A N/A

M204G-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,207.39 25.0%  $      2,405.54 N/A N/A

M204G-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,351.45 25.0%  $      2,513.59 N/A N/A

M204G-723 M-Series MegaFrame Cabinet EA B  $  4,251.73 25.0%  $      3,188.80 N/A N/A

M204G-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,327.44 25.0%  $      2,495.58 N/A N/A

M204G-732

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,471.47 25.0%  $      2,603.60 N/A N/A

M204G-733 M-Series MegaFrame Cabinet EA B  $  4,371.77 25.0%  $      3,278.83 N/A N/A

M204G-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,303.44 25.0%  $      2,477.58 N/A N/A

M204G-742
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,447.48 25.0%  $      2,585.61 N/A N/A

M204G-743 M-Series MegaFrame Cabinet EA B  $  4,347.75 25.0%  $      3,260.81 N/A N/A
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M204H-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M204H-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

M204H-103 M-Series MegaFrame Cabinet EA B  $  3,430.79 25.0%  $      2,573.09 N/A N/A

M204H-111
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M204H-112
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M204H-113 M-Series MegaFrame Cabinet EA B  $  4,060.98 25.0%  $      3,045.74 N/A N/A

M204H-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M204H-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M204H-123 M-Series MegaFrame Cabinet EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M204H-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M204H-132
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M204H-133 M-Series MegaFrame Cabinet EA B  $  4,174.40 25.0%  $      3,130.80 N/A N/A

M204H-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M204H-142
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M204H-143 M-Series MegaFrame Cabinet EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M204H-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M204H-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,485.50 25.0%  $      1,864.13 N/A N/A

M204H-203 M-Series MegaFrame Cabinet EA B  $  3,430.79 25.0%  $      2,573.09 N/A N/A
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M204H-211
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M204H-212
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M204H-213 M-Series MegaFrame Cabinet EA B  $  4,060.98 25.0%  $      3,045.74 N/A N/A

M204H-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M204H-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M204H-223 M-Series MegaFrame Cabinet EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M204H-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M204H-232
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M204H-233 M-Series MegaFrame Cabinet EA B  $  4,174.40 25.0%  $      3,130.80 N/A N/A

M204H-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M204H-242
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M204H-243 M-Series MegaFrame Cabinet EA B  $  4,149.21 25.0%  $      3,111.91 N/A N/A

M204H-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M204H-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,367.15 25.0%  $      1,775.36 N/A N/A

M204H-703 M-Series MegaFrame Cabinet EA B  $  3,267.40 25.0%  $      2,450.55 N/A N/A

M204H-711
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

M204H-712
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A

M204H-713 M-Series MegaFrame Cabinet EA B  $  3,867.59 25.0%  $      2,900.69 N/A N/A
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M204H-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M204H-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

M204H-723 M-Series MegaFrame Cabinet EA B  $  3,855.58 25.0%  $      2,891.69 N/A N/A

M204H-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

M204H-732
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

M204H-733 M-Series MegaFrame Cabinet EA B  $  3,975.65 25.0%  $      2,981.74 N/A N/A

M204H-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

M204H-742
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M204H-743 M-Series MegaFrame Cabinet EA B  $  3,951.63 25.0%  $      2,963.72 N/A N/A

M204J-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,284.07 25.0%  $      1,713.05 N/A N/A

M204J-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M204J-103 M-Series MegaFrame Cabinet EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M204J-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,284.07 25.0%  $      1,713.05 N/A N/A

M204J-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M204J-203 M-Series MegaFrame Cabinet EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M204J-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,175.30 25.0%  $      1,631.48 N/A N/A

M204J-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 39"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M204J-703 M-Series MegaFrame Cabinet EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A
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M2050-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M2050-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M2050-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A

M2050-111
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M2050-112
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M2050-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,350.88 25.0%  $      3,263.16 N/A N/A

M2050-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M2050-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A

M2050-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,338.28 25.0%  $      3,253.71 N/A N/A

M2050-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M2050-132

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A

M2050-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,464.32 25.0%  $      3,348.24 N/A N/A

M2050-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M2050-142
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M2050-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,439.11 25.0%  $      3,329.33 N/A N/A

M2050-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M2050-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
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M2050-203 M-Series MegaFrame Cabinet; White EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A

M2050-211
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M2050-212
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M2050-213 M-Series MegaFrame Cabinet; White EA B  $  4,350.88 25.0%  $      3,263.16 N/A N/A

M2050-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M2050-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A

M2050-223 M-Series MegaFrame Cabinet; White EA B  $  4,338.28 25.0%  $      3,253.71 N/A N/A

M2050-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M2050-232

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A

M2050-233 M-Series MegaFrame Cabinet; White EA B  $  4,464.32 25.0%  $      3,348.24 N/A N/A

M2050-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M2050-242
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M2050-243 M-Series MegaFrame Cabinet; White EA B  $  4,439.11 25.0%  $      3,329.33 N/A N/A

M2050-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

M2050-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

M2050-703 M-Series MegaFrame Cabinet; Black EA B  $  3,543.50 25.0%  $      2,657.63 N/A N/A

M2050-711
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A
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M2050-712
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,243.41 25.0%  $      2,432.56 N/A N/A

M2050-713 M-Series MegaFrame Cabinet; Black EA B  $  4,143.70 25.0%  $      3,107.78 N/A N/A

M2050-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,087.39 25.0%  $      2,315.54 N/A N/A

M2050-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,231.39 25.0%  $      2,423.54 N/A N/A

M2050-723 M-Series MegaFrame Cabinet; Black EA B  $  4,131.70 25.0%  $      3,098.78 N/A N/A

M2050-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,207.39 25.0%  $      2,405.54 N/A N/A

M2050-732

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,351.45 25.0%  $      2,513.59 N/A N/A

M2050-733 M-Series MegaFrame Cabinet; Black EA B  $  4,251.73 25.0%  $      3,188.80 N/A N/A

M2050-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,183.39 25.0%  $      2,387.54 N/A N/A

M2050-742
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,327.44 25.0%  $      2,495.58 N/A N/A

M2050-743 M-Series MegaFrame Cabinet; Black EA B  $  4,227.70 25.0%  $      3,170.78 N/A N/A

M2051-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M2051-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M2051-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M2051-111
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M2051-112
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M2051-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A
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M2051-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M2051-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M2051-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,922.34 25.0%  $      2,941.76 N/A N/A

M2051-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M2051-132
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M2051-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M2051-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M2051-142
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M2051-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M2051-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M2051-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M2051-203 M-Series MegaFrame Cabinet; White EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M2051-211
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M2051-212
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M2051-213 M-Series MegaFrame Cabinet; White EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A

M2051-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M2051-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M2051-223 M-Series MegaFrame Cabinet; White EA B  $  3,922.34 25.0%  $      2,941.76 N/A N/A

3453 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M2051-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M2051-232
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M2051-233 M-Series MegaFrame Cabinet; White EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M2051-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M2051-242
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M2051-243 M-Series MegaFrame Cabinet; White EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M2051-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M2051-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A

M2051-703 M-Series MegaFrame Cabinet; Black EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A

M2051-711
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M2051-712
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A

M2051-713 M-Series MegaFrame Cabinet; Black EA B  $  3,747.58 25.0%  $      2,810.69 N/A N/A

M2051-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

M2051-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A

M2051-723 M-Series MegaFrame Cabinet; Black EA B  $  3,735.55 25.0%  $      2,801.66 N/A N/A

M2051-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M2051-732
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A
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M2051-733 M-Series MegaFrame Cabinet; Black EA B  $  3,855.58 25.0%  $      2,891.69 N/A N/A

M2051-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M2051-742
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

M2051-743 M-Series MegaFrame Cabinet; Black EA B  $  3,831.60 25.0%  $      2,873.70 N/A N/A

M2052-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,152.18 25.0%  $      1,614.14 N/A N/A

M2052-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M2052-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M2052-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,152.18 25.0%  $      1,614.14 N/A N/A

M2052-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M2052-203 M-Series MegaFrame Cabinet; White EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M2052-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,049.71 25.0%  $      1,537.28 N/A N/A

M2052-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M2052-703 M-Series MegaFrame Cabinet; Black EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

M2053-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M2053-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M2053-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A

M2053-111

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A
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M2053-112

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M2053-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,350.88 25.0%  $      3,263.16 N/A N/A

M2053-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M2053-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A

M2053-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,338.28 25.0%  $      3,253.71 N/A N/A

M2053-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M2053-132

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A

M2053-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,464.32 25.0%  $      3,348.24 N/A N/A

M2053-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M2053-142

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M2053-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,439.11 25.0%  $      3,329.33 N/A N/A

M2053-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M2053-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M2053-203 M-Series MegaFrame Cabinet; White EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A

M2053-211

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A
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M2053-212

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M2053-213 M-Series MegaFrame Cabinet; White EA B  $  4,350.88 25.0%  $      3,263.16 N/A N/A

M2053-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M2053-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A

M2053-223 M-Series MegaFrame Cabinet; White EA B  $  4,338.28 25.0%  $      3,253.71 N/A N/A

M2053-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M2053-232

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A

M2053-233 M-Series MegaFrame Cabinet; White EA B  $  4,464.32 25.0%  $      3,348.24 N/A N/A

M2053-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M2053-242

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M2053-243 M-Series MegaFrame Cabinet; White EA B  $  4,439.11 25.0%  $      3,329.33 N/A N/A

M2053-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

M2053-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

M2053-703 M-Series MegaFrame Cabinet; Black EA B  $  3,543.50 25.0%  $      2,657.63 N/A N/A

M2053-711

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A
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M2053-712

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,243.41 25.0%  $      2,432.56 N/A N/A

M2053-713 M-Series MegaFrame Cabinet; Black EA B  $  4,143.70 25.0%  $      3,107.78 N/A N/A

M2053-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,087.39 25.0%  $      2,315.54 N/A N/A

M2053-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,231.39 25.0%  $      2,423.54 N/A N/A

M2053-723 M-Series MegaFrame Cabinet; Black EA B  $  4,131.70 25.0%  $      3,098.78 N/A N/A

M2053-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,207.39 25.0%  $      2,405.54 N/A N/A

M2053-732

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,351.45 25.0%  $      2,513.59 N/A N/A

M2053-733 M-Series MegaFrame Cabinet; Black EA B  $  4,251.73 25.0%  $      3,188.80 N/A N/A

M2053-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,183.39 25.0%  $      2,387.54 N/A N/A

M2053-742

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,327.44 25.0%  $      2,495.58 N/A N/A

M2053-743 M-Series MegaFrame Cabinet; Black EA B  $  4,227.70 25.0%  $      3,170.78 N/A N/A

M2054-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M2054-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M2054-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M2054-111

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A
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M2054-112

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M2054-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A

M2054-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M2054-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M2054-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,922.34 25.0%  $      2,941.76 N/A N/A

M2054-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M2054-132

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M2054-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M2054-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M2054-142

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M2054-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M2054-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M2054-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M2054-203 M-Series MegaFrame Cabinet; White EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M2054-211

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A
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M2054-212

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M2054-213 M-Series MegaFrame Cabinet; White EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A

M2054-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M2054-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M2054-223 M-Series MegaFrame Cabinet; White EA B  $  3,922.34 25.0%  $      2,941.76 N/A N/A

M2054-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M2054-232

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M2054-233 M-Series MegaFrame Cabinet; White EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M2054-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M2054-242

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M2054-243 M-Series MegaFrame Cabinet; White EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M2054-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M2054-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A

M2054-703 M-Series MegaFrame Cabinet; Black EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A

M2054-711

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A
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M2054-712

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A

M2054-713 M-Series MegaFrame Cabinet; Black EA B  $  3,747.58 25.0%  $      2,810.69 N/A N/A

M2054-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

M2054-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A

M2054-723 M-Series MegaFrame Cabinet; Black EA B  $  3,735.55 25.0%  $      2,801.66 N/A N/A

M2054-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M2054-732

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

M2054-733 M-Series MegaFrame Cabinet; Black EA B  $  3,855.58 25.0%  $      2,891.69 N/A N/A

M2054-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M2054-742

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

M2054-743 M-Series MegaFrame Cabinet; Black EA B  $  3,831.60 25.0%  $      2,873.70 N/A N/A

M2055-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,152.18 25.0%  $      1,614.14 N/A N/A

M2055-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M2055-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M2055-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,152.18 25.0%  $      1,614.14 N/A N/A

M2055-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M2055-203 M-Series MegaFrame Cabinet; White EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

3461 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M2055-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,049.71 25.0%  $      1,537.28 N/A N/A

M2055-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M2055-703 M-Series MegaFrame Cabinet; Black EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

M205A-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M205A-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M205A-103 M-Series MegaFrame Cabinet EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A

M205A-111
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M205A-112
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M205A-113 M-Series MegaFrame Cabinet EA B  $  4,350.88 25.0%  $      3,263.16 N/A N/A

M205A-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M205A-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A

M205A-123 M-Series MegaFrame Cabinet EA B  $  4,338.28 25.0%  $      3,253.71 N/A N/A

M205A-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M205A-132
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A

M205A-133 M-Series MegaFrame Cabinet EA B  $  4,464.32 25.0%  $      3,348.24 N/A N/A

M205A-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M205A-142
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M205A-143 M-Series MegaFrame Cabinet EA B  $  4,439.11 25.0%  $      3,329.33 N/A N/A
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M205A-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M205A-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M205A-203 M-Series MegaFrame Cabinet EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A

M205A-211
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M205A-212
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M205A-213 M-Series MegaFrame Cabinet EA B  $  4,350.88 25.0%  $      3,263.16 N/A N/A

M205A-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M205A-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A

M205A-223 M-Series MegaFrame Cabinet EA B  $  4,338.28 25.0%  $      3,253.71 N/A N/A

M205A-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M205A-232
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A

M205A-233 M-Series MegaFrame Cabinet EA B  $  4,464.32 25.0%  $      3,348.24 N/A N/A

M205A-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M205A-242
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M205A-243 M-Series MegaFrame Cabinet EA B  $  4,439.11 25.0%  $      3,329.33 N/A N/A

M205A-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

M205A-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

M205A-703 M-Series MegaFrame Cabinet EA B  $  3,543.50 25.0%  $      2,657.63 N/A N/A
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M205A-711
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A

M205A-712
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,243.41 25.0%  $      2,432.56 N/A N/A

M205A-713 M-Series MegaFrame Cabinet EA B  $  4,143.70 25.0%  $      3,107.78 N/A N/A

M205A-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,087.39 25.0%  $      2,315.54 N/A N/A

M205A-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,231.39 25.0%  $      2,423.54 N/A N/A

M205A-723 M-Series MegaFrame Cabinet EA B  $  4,131.70 25.0%  $      3,098.78 N/A N/A

M205A-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,207.39 25.0%  $      2,405.54 N/A N/A

M205A-732
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,351.45 25.0%  $      2,513.59 N/A N/A

M205A-733 M-Series MegaFrame Cabinet EA B  $  4,251.73 25.0%  $      3,188.80 N/A N/A

M205A-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,183.39 25.0%  $      2,387.54 N/A N/A

M205A-742
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,327.44 25.0%  $      2,495.58 N/A N/A

M205A-743 M-Series MegaFrame Cabinet EA B  $  4,227.70 25.0%  $      3,170.78 N/A N/A

M205B-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M205B-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M205B-103 M-Series MegaFrame Cabinet EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M205B-111
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M205B-112
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M205B-113 M-Series MegaFrame Cabinet EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A
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M205B-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M205B-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M205B-123 M-Series MegaFrame Cabinet EA B  $  3,922.34 25.0%  $      2,941.76 N/A N/A

M205B-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M205B-132
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M205B-133 M-Series MegaFrame Cabinet EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M205B-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M205B-142
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M205B-143 M-Series MegaFrame Cabinet EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M205B-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M205B-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M205B-203 M-Series MegaFrame Cabinet EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M205B-211
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M205B-212
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M205B-213 M-Series MegaFrame Cabinet EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A

M205B-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M205B-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M205B-223 M-Series MegaFrame Cabinet EA B  $  3,922.34 25.0%  $      2,941.76 N/A N/A
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M205B-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M205B-232
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M205B-233 M-Series MegaFrame Cabinet EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M205B-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M205B-242
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M205B-243 M-Series MegaFrame Cabinet EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M205B-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M205B-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A

M205B-703 M-Series MegaFrame Cabinet EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A

M205B-711
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M205B-712
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A

M205B-713 M-Series MegaFrame Cabinet EA B  $  3,747.58 25.0%  $      2,810.69 N/A N/A

M205B-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

M205B-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A

M205B-723 M-Series MegaFrame Cabinet EA B  $  3,735.55 25.0%  $      2,801.66 N/A N/A

M205B-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M205B-732
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A
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M205B-733 M-Series MegaFrame Cabinet EA B  $  3,855.58 25.0%  $      2,891.69 N/A N/A

M205B-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M205B-742
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

M205B-743 M-Series MegaFrame Cabinet EA B  $  3,831.60 25.0%  $      2,873.70 N/A N/A

M205C-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,152.18 25.0%  $      1,614.14 N/A N/A

M205C-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M205C-103 M-Series MegaFrame Cabinet EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M205C-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,152.18 25.0%  $      1,614.14 N/A N/A

M205C-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M205C-203 M-Series MegaFrame Cabinet EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M205C-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,049.71 25.0%  $      1,537.28 N/A N/A

M205C-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M205C-703 M-Series MegaFrame Cabinet EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

M205D-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M205D-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M205D-103 M-Series MegaFrame Cabinet EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A

M205D-111
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M205D-112
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M205D-113 M-Series MegaFrame Cabinet EA B  $  4,350.88 25.0%  $      3,263.16 N/A N/A
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M205D-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M205D-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A

M205D-123 M-Series MegaFrame Cabinet EA B  $  4,338.28 25.0%  $      3,253.71 N/A N/A

M205D-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M205D-132
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A

M205D-133 M-Series MegaFrame Cabinet EA B  $  4,464.32 25.0%  $      3,348.24 N/A N/A

M205D-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M205D-142
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M205D-143 M-Series MegaFrame Cabinet EA B  $  4,439.11 25.0%  $      3,329.33 N/A N/A

M205D-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M205D-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M205D-203 M-Series MegaFrame Cabinet EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A

M205D-211
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M205D-212
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M205D-213 M-Series MegaFrame Cabinet EA B  $  4,350.88 25.0%  $      3,263.16 N/A N/A

M205D-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M205D-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A

M205D-223 M-Series MegaFrame Cabinet EA B  $  4,338.28 25.0%  $      3,253.71 N/A N/A
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M205D-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M205D-232
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A

M205D-233 M-Series MegaFrame Cabinet EA B  $  4,464.32 25.0%  $      3,348.24 N/A N/A

M205D-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M205D-242
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M205D-243 M-Series MegaFrame Cabinet EA B  $  4,439.11 25.0%  $      3,329.33 N/A N/A

M205D-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

M205D-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

M205D-703 M-Series MegaFrame Cabinet EA B  $  3,543.50 25.0%  $      2,657.63 N/A N/A

M205D-711
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A

M205D-712
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,243.41 25.0%  $      2,432.56 N/A N/A

M205D-713 M-Series MegaFrame Cabinet EA B  $  4,143.70 25.0%  $      3,107.78 N/A N/A

M205D-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,087.39 25.0%  $      2,315.54 N/A N/A

M205D-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,231.39 25.0%  $      2,423.54 N/A N/A

M205D-723 M-Series MegaFrame Cabinet EA B  $  4,131.70 25.0%  $      3,098.78 N/A N/A

M205D-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,207.39 25.0%  $      2,405.54 N/A N/A

M205D-732
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,351.45 25.0%  $      2,513.59 N/A N/A
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M205D-733 M-Series MegaFrame Cabinet EA B  $  4,251.73 25.0%  $      3,188.80 N/A N/A

M205D-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,183.39 25.0%  $      2,387.54 N/A N/A

M205D-742
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,327.44 25.0%  $      2,495.58 N/A N/A

M205D-743 M-Series MegaFrame Cabinet EA B  $  4,227.70 25.0%  $      3,170.78 N/A N/A

M205E-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M205E-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M205E-103 M-Series MegaFrame Cabinet EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M205E-111
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M205E-112
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M205E-113 M-Series MegaFrame Cabinet EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A

M205E-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M205E-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M205E-123 M-Series MegaFrame Cabinet EA B  $  3,922.34 25.0%  $      2,941.76 N/A N/A

M205E-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M205E-132
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M205E-133 M-Series MegaFrame Cabinet EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M205E-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A
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M205E-142
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M205E-143 M-Series MegaFrame Cabinet EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M205E-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M205E-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M205E-203 M-Series MegaFrame Cabinet EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M205E-211
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M205E-212
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M205E-213 M-Series MegaFrame Cabinet EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A

M205E-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M205E-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M205E-223 M-Series MegaFrame Cabinet EA B  $  3,922.34 25.0%  $      2,941.76 N/A N/A

M205E-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M205E-232
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M205E-233 M-Series MegaFrame Cabinet EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M205E-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M205E-242
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M205E-243 M-Series MegaFrame Cabinet EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M205E-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A
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M205E-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A

M205E-703 M-Series MegaFrame Cabinet EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A

M205E-711
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M205E-712
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A

M205E-713 M-Series MegaFrame Cabinet EA B  $  3,747.58 25.0%  $      2,810.69 N/A N/A

M205E-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

M205E-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A

M205E-723 M-Series MegaFrame Cabinet EA B  $  3,735.55 25.0%  $      2,801.66 N/A N/A

M205E-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M205E-732
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

M205E-733 M-Series MegaFrame Cabinet EA B  $  3,855.58 25.0%  $      2,891.69 N/A N/A

M205E-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M205E-742
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

M205E-743 M-Series MegaFrame Cabinet EA B  $  3,831.60 25.0%  $      2,873.70 N/A N/A

M205F-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,152.18 25.0%  $      1,614.14 N/A N/A

M205F-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M205F-103 M-Series MegaFrame Cabinet EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M205F-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,152.18 25.0%  $      1,614.14 N/A N/A
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M205F-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M205F-203 M-Series MegaFrame Cabinet EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M205F-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,049.71 25.0%  $      1,537.28 N/A N/A

M205F-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M205F-703 M-Series MegaFrame Cabinet EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

M205G-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M205G-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M205G-103 M-Series MegaFrame Cabinet EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A

M205G-111
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M205G-112
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M205G-113 M-Series MegaFrame Cabinet EA B  $  4,350.88 25.0%  $      3,263.16 N/A N/A

M205G-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M205G-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A

M205G-123 M-Series MegaFrame Cabinet EA B  $  4,338.28 25.0%  $      3,253.71 N/A N/A

M205G-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M205G-132

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A

M205G-133 M-Series MegaFrame Cabinet EA B  $  4,464.32 25.0%  $      3,348.24 N/A N/A
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M205G-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M205G-142
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M205G-143 M-Series MegaFrame Cabinet EA B  $  4,439.11 25.0%  $      3,329.33 N/A N/A

M205G-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M205G-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M205G-203 M-Series MegaFrame Cabinet EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A

M205G-211
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M205G-212
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M205G-213 M-Series MegaFrame Cabinet EA B  $  4,350.88 25.0%  $      3,263.16 N/A N/A

M205G-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M205G-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A

M205G-223 M-Series MegaFrame Cabinet EA B  $  4,338.28 25.0%  $      3,253.71 N/A N/A

M205G-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M205G-232

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A

M205G-233 M-Series MegaFrame Cabinet EA B  $  4,464.32 25.0%  $      3,348.24 N/A N/A

M205G-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A
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M205G-242
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M205G-243 M-Series MegaFrame Cabinet EA B  $  4,439.11 25.0%  $      3,329.33 N/A N/A

M205G-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

M205G-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

M205G-703 M-Series MegaFrame Cabinet EA B  $  3,543.50 25.0%  $      2,657.63 N/A N/A

M205G-711
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A

M205G-712
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,243.41 25.0%  $      2,432.56 N/A N/A

M205G-713 M-Series MegaFrame Cabinet EA B  $  4,143.70 25.0%  $      3,107.78 N/A N/A

M205G-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,087.39 25.0%  $      2,315.54 N/A N/A

M205G-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,231.39 25.0%  $      2,423.54 N/A N/A

M205G-723 M-Series MegaFrame Cabinet EA B  $  4,131.70 25.0%  $      3,098.78 N/A N/A

M205G-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,207.39 25.0%  $      2,405.54 N/A N/A

M205G-732

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,351.45 25.0%  $      2,513.59 N/A N/A

M205G-733 M-Series MegaFrame Cabinet EA B  $  4,251.73 25.0%  $      3,188.80 N/A N/A

M205G-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,183.39 25.0%  $      2,387.54 N/A N/A

M205G-742
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,327.44 25.0%  $      2,495.58 N/A N/A

M205G-743 M-Series MegaFrame Cabinet EA B  $  4,227.70 25.0%  $      3,170.78 N/A N/A
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M205H-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M205H-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M205H-103 M-Series MegaFrame Cabinet EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M205H-111
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M205H-112
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M205H-113 M-Series MegaFrame Cabinet EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A

M205H-121
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M205H-122
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M205H-123 M-Series MegaFrame Cabinet EA B  $  3,922.34 25.0%  $      2,941.76 N/A N/A

M205H-131

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M205H-132
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M205H-133 M-Series MegaFrame Cabinet EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M205H-141

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M205H-142
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M205H-143 M-Series MegaFrame Cabinet EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M205H-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M205H-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M205H-203 M-Series MegaFrame Cabinet EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A
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M205H-211
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M205H-212
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M205H-213 M-Series MegaFrame Cabinet EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A

M205H-221
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M205H-222
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M205H-223 M-Series MegaFrame Cabinet EA B  $  3,922.34 25.0%  $      2,941.76 N/A N/A

M205H-231

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M205H-232
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M205H-233 M-Series MegaFrame Cabinet EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M205H-241

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M205H-242
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M205H-243 M-Series MegaFrame Cabinet EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M205H-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M205H-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A

M205H-703 M-Series MegaFrame Cabinet EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A

M205H-711
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M205H-712
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A

M205H-713 M-Series MegaFrame Cabinet EA B  $  3,747.58 25.0%  $      2,810.69 N/A N/A
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M205H-721
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

M205H-722
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A

M205H-723 M-Series MegaFrame Cabinet EA B  $  3,735.55 25.0%  $      2,801.66 N/A N/A

M205H-731

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M205H-732
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

M205H-733 M-Series MegaFrame Cabinet EA B  $  3,855.58 25.0%  $      2,891.69 N/A N/A

M205H-741

M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M205H-742
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

M205H-743 M-Series MegaFrame Cabinet EA B  $  3,831.60 25.0%  $      2,873.70 N/A N/A

M205J-101
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,152.18 25.0%  $      1,614.14 N/A N/A

M205J-102
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M205J-103 M-Series MegaFrame Cabinet EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M205J-201
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,152.18 25.0%  $      1,614.14 N/A N/A

M205J-202
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M205J-203 M-Series MegaFrame Cabinet EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M205J-701
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,049.71 25.0%  $      1,537.28 N/A N/A

M205J-702
M-Series MegaFrame Cabinet; 23"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M205J-703 M-Series MegaFrame Cabinet EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A
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M2120-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M2120-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

M2120-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M2120-111
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M2120-112
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M2120-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A

M2120-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M2120-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M2120-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M2120-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M2120-132

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M2120-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A

M2120-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M2120-142
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M2120-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A

M2120-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M2120-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A
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M2120-203 M-Series MegaFrame Cabinet; White EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M2120-211
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M2120-212
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M2120-213 M-Series MegaFrame Cabinet; White EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A

M2120-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M2120-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M2120-223 M-Series MegaFrame Cabinet; White EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M2120-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M2120-232

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M2120-233 M-Series MegaFrame Cabinet; White EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A

M2120-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M2120-242
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M2120-243 M-Series MegaFrame Cabinet; White EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A

M2120-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

M2120-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A

M2120-703 M-Series MegaFrame Cabinet; Black EA B  $  3,039.33 25.0%  $      2,279.50 N/A N/A

M2120-711
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A
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M2120-712
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

M2120-713 M-Series MegaFrame Cabinet; Black EA B  $  3,639.53 25.0%  $      2,729.65 N/A N/A

M2120-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A

M2120-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A

M2120-723 M-Series MegaFrame Cabinet; Black EA B  $  3,627.53 25.0%  $      2,720.65 N/A N/A

M2120-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M2120-732

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A

M2120-733 M-Series MegaFrame Cabinet; Black EA B  $  3,747.58 25.0%  $      2,810.69 N/A N/A

M2120-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

M2120-742
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

M2120-743 M-Series MegaFrame Cabinet; Black EA B  $  3,723.58 25.0%  $      2,792.69 N/A N/A

M2121-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A

M2121-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A

M2121-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M2121-111
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M2121-112
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M2121-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A
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M2121-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A

M2121-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A

M2121-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A

M2121-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,422.47 25.0%  $      1,816.85 N/A N/A

M2121-132
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

M2121-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A

M2121-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

M2121-142
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M2121-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M2121-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A

M2121-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A

M2121-203 M-Series MegaFrame Cabinet; White EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M2121-211
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M2121-212
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M2121-213 M-Series MegaFrame Cabinet; White EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M2121-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A

M2121-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A

M2121-223 M-Series MegaFrame Cabinet; White EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A
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M2121-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,422.47 25.0%  $      1,816.85 N/A N/A

M2121-232
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

M2121-233 M-Series MegaFrame Cabinet; White EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A

M2121-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

M2121-242
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M2121-243 M-Series MegaFrame Cabinet; White EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M2121-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,598.88 25.0%  $      1,199.16 N/A N/A

M2121-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,742.94 25.0%  $      1,307.21 N/A N/A

M2121-703 M-Series MegaFrame Cabinet; Black EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

M2121-711
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A

M2121-712
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M2121-713 M-Series MegaFrame Cabinet; Black EA B  $  3,243.41 25.0%  $      2,432.56 N/A N/A

M2121-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,187.07 25.0%  $      1,640.30 N/A N/A

M2121-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,331.13 25.0%  $      1,748.35 N/A N/A

M2121-723 M-Series MegaFrame Cabinet; Black EA B  $  3,231.39 25.0%  $      2,423.54 N/A N/A

M2121-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,307.12 25.0%  $      1,730.34 N/A N/A

M2121-732
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,451.18 25.0%  $      1,838.39 N/A N/A
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M2121-733 M-Series MegaFrame Cabinet; Black EA B  $  3,351.45 25.0%  $      2,513.59 N/A N/A

M2121-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

M2121-742
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

M2121-743 M-Series MegaFrame Cabinet; Black EA B  $  3,327.44 25.0%  $      2,495.58 N/A N/A

M2122-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,598.31 25.0%  $      1,198.73 N/A N/A

M2122-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A

M2122-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M2122-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,598.31 25.0%  $      1,198.73 N/A N/A

M2122-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A

M2122-203 M-Series MegaFrame Cabinet; White EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M2122-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,522.20 25.0%  $      1,141.65 N/A N/A

M2122-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,598.88 25.0%  $      1,199.16 N/A N/A

M2122-703 M-Series MegaFrame Cabinet; Black EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

M2123-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M2123-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

M2123-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M2123-111

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
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M2123-112

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M2123-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A

M2123-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M2123-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M2123-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M2123-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M2123-132

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M2123-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A

M2123-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M2123-142

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M2123-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A

M2123-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M2123-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

M2123-203 M-Series MegaFrame Cabinet; White EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M2123-211

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
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M2123-212

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M2123-213 M-Series MegaFrame Cabinet; White EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A

M2123-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A

M2123-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M2123-223 M-Series MegaFrame Cabinet; White EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A

M2123-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M2123-232

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M2123-233 M-Series MegaFrame Cabinet; White EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A

M2123-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M2123-242

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M2123-243 M-Series MegaFrame Cabinet; White EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A

M2123-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

M2123-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A

M2123-703 M-Series MegaFrame Cabinet; Black EA B  $  3,039.33 25.0%  $      2,279.50 N/A N/A

M2123-711

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A
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M2123-712

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

M2123-713 M-Series MegaFrame Cabinet; Black EA B  $  3,639.53 25.0%  $      2,729.65 N/A N/A

M2123-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A

M2123-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A

M2123-723 M-Series MegaFrame Cabinet; Black EA B  $  3,627.53 25.0%  $      2,720.65 N/A N/A

M2123-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M2123-732

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A

M2123-733 M-Series MegaFrame Cabinet; Black EA B  $  3,747.58 25.0%  $      2,810.69 N/A N/A

M2123-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

M2123-742

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

M2123-743 M-Series MegaFrame Cabinet; Black EA B  $  3,723.58 25.0%  $      2,792.69 N/A N/A

M2124-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A

M2124-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A

M2124-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M2124-111

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
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M2124-112

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M2124-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M2124-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A

M2124-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A

M2124-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A

M2124-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,422.47 25.0%  $      1,816.85 N/A N/A

M2124-132

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

M2124-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A

M2124-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

M2124-142

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M2124-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M2124-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A

M2124-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A

M2124-203 M-Series MegaFrame Cabinet; White EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M2124-211

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
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M2124-212

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M2124-213 M-Series MegaFrame Cabinet; White EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A

M2124-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A

M2124-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A

M2124-223 M-Series MegaFrame Cabinet; White EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A

M2124-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,422.47 25.0%  $      1,816.85 N/A N/A

M2124-232

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

M2124-233 M-Series MegaFrame Cabinet; White EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A

M2124-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

M2124-242

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M2124-243 M-Series MegaFrame Cabinet; White EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M2124-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,598.88 25.0%  $      1,199.16 N/A N/A

M2124-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,742.94 25.0%  $      1,307.21 N/A N/A

M2124-703 M-Series MegaFrame Cabinet; Black EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

M2124-711

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A
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M2124-712

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M2124-713 M-Series MegaFrame Cabinet; Black EA B  $  3,243.41 25.0%  $      2,432.56 N/A N/A

M2124-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,187.07 25.0%  $      1,640.30 N/A N/A

M2124-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,331.13 25.0%  $      1,748.35 N/A N/A

M2124-723 M-Series MegaFrame Cabinet; Black EA B  $  3,231.39 25.0%  $      2,423.54 N/A N/A

M2124-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,307.12 25.0%  $      1,730.34 N/A N/A

M2124-732

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,451.18 25.0%  $      1,838.39 N/A N/A

M2124-733 M-Series MegaFrame Cabinet; Black EA B  $  3,351.45 25.0%  $      2,513.59 N/A N/A

M2124-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

M2124-742

M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

M2124-743 M-Series MegaFrame Cabinet; Black EA B  $  3,327.44 25.0%  $      2,495.58 N/A N/A

M2125-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,598.31 25.0%  $      1,198.73 N/A N/A

M2125-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A

M2125-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M2125-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,598.31 25.0%  $      1,198.73 N/A N/A

M2125-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A

M2125-203 M-Series MegaFrame Cabinet; White EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
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M2125-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,522.20 25.0%  $      1,141.65 N/A N/A

M2125-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 24"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,598.88 25.0%  $      1,199.16 N/A N/A

M2125-703 M-Series MegaFrame Cabinet; Black EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A
M212A-101 M-Series MegaFrame Cabinet EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A
M212A-102 M-Series MegaFrame Cabinet EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A
M212A-103 M-Series MegaFrame Cabinet EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A
M212A-111 M-Series MegaFrame Cabinet EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M212A-112 M-Series MegaFrame Cabinet EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M212A-113 M-Series MegaFrame Cabinet EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A
M212A-121 M-Series MegaFrame Cabinet EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
M212A-122 M-Series MegaFrame Cabinet EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
M212A-123 M-Series MegaFrame Cabinet EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A
M212A-131 M-Series MegaFrame Cabinet EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A
M212A-132 M-Series MegaFrame Cabinet EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A
M212A-133 M-Series MegaFrame Cabinet EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A
M212A-141 M-Series MegaFrame Cabinet EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A
M212A-142 M-Series MegaFrame Cabinet EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A
M212A-143 M-Series MegaFrame Cabinet EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A
M212A-201 M-Series MegaFrame Cabinet EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A
M212A-202 M-Series MegaFrame Cabinet EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A
M212A-203 M-Series MegaFrame Cabinet EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A
M212A-211 M-Series MegaFrame Cabinet EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M212A-212 M-Series MegaFrame Cabinet EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M212A-213 M-Series MegaFrame Cabinet EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A
M212A-221 M-Series MegaFrame Cabinet EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
M212A-222 M-Series MegaFrame Cabinet EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
M212A-223 M-Series MegaFrame Cabinet EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A
M212A-231 M-Series MegaFrame Cabinet EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A
M212A-232 M-Series MegaFrame Cabinet EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A
M212A-233 M-Series MegaFrame Cabinet EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A
M212A-241 M-Series MegaFrame Cabinet EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A
M212A-242 M-Series MegaFrame Cabinet EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A
M212A-243 M-Series MegaFrame Cabinet EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A
M212A-701 M-Series MegaFrame Cabinet EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A
M212A-702 M-Series MegaFrame Cabinet EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A
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M212A-703 M-Series MegaFrame Cabinet EA B  $  3,039.33 25.0%  $      2,279.50 N/A N/A
M212A-711 M-Series MegaFrame Cabinet EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A
M212A-712 M-Series MegaFrame Cabinet EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A
M212A-713 M-Series MegaFrame Cabinet EA B  $  3,639.53 25.0%  $      2,729.65 N/A N/A
M212A-721 M-Series MegaFrame Cabinet EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A
M212A-722 M-Series MegaFrame Cabinet EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A
M212A-723 M-Series MegaFrame Cabinet EA B  $  3,627.53 25.0%  $      2,720.65 N/A N/A
M212A-731 M-Series MegaFrame Cabinet EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A
M212A-732 M-Series MegaFrame Cabinet EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A
M212A-733 M-Series MegaFrame Cabinet EA B  $  3,747.58 25.0%  $      2,810.69 N/A N/A
M212A-741 M-Series MegaFrame Cabinet EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A
M212A-742 M-Series MegaFrame Cabinet EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A
M212A-743 M-Series MegaFrame Cabinet EA B  $  3,723.58 25.0%  $      2,792.69 N/A N/A
M212B-101 M-Series MegaFrame Cabinet EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A
M212B-102 M-Series MegaFrame Cabinet EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A
M212B-103 M-Series MegaFrame Cabinet EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M212B-111 M-Series MegaFrame Cabinet EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
M212B-112 M-Series MegaFrame Cabinet EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M212B-113 M-Series MegaFrame Cabinet EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A
M212B-121 M-Series MegaFrame Cabinet EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A
M212B-122 M-Series MegaFrame Cabinet EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A
M212B-123 M-Series MegaFrame Cabinet EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A
M212B-131 M-Series MegaFrame Cabinet EA B  $  2,422.47 25.0%  $      1,816.85 N/A N/A
M212B-132 M-Series MegaFrame Cabinet EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A
M212B-133 M-Series MegaFrame Cabinet EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A
M212B-141 M-Series MegaFrame Cabinet EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A
M212B-142 M-Series MegaFrame Cabinet EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M212B-143 M-Series MegaFrame Cabinet EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A
M212B-201 M-Series MegaFrame Cabinet EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A
M212B-202 M-Series MegaFrame Cabinet EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A
M212B-203 M-Series MegaFrame Cabinet EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M212B-211 M-Series MegaFrame Cabinet EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
M212B-212 M-Series MegaFrame Cabinet EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M212B-213 M-Series MegaFrame Cabinet EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A
M212B-221 M-Series MegaFrame Cabinet EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A
M212B-222 M-Series MegaFrame Cabinet EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A
M212B-223 M-Series MegaFrame Cabinet EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A
M212B-231 M-Series MegaFrame Cabinet EA B  $  2,422.47 25.0%  $      1,816.85 N/A N/A
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M212B-232 M-Series MegaFrame Cabinet EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A
M212B-233 M-Series MegaFrame Cabinet EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A
M212B-241 M-Series MegaFrame Cabinet EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A
M212B-242 M-Series MegaFrame Cabinet EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M212B-243 M-Series MegaFrame Cabinet EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A
M212B-701 M-Series MegaFrame Cabinet EA B  $  1,598.88 25.0%  $      1,199.16 N/A N/A
M212B-702 M-Series MegaFrame Cabinet EA B  $  1,742.94 25.0%  $      1,307.21 N/A N/A
M212B-703 M-Series MegaFrame Cabinet EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A
M212B-711 M-Series MegaFrame Cabinet EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A
M212B-712 M-Series MegaFrame Cabinet EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A
M212B-713 M-Series MegaFrame Cabinet EA B  $  3,243.41 25.0%  $      2,432.56 N/A N/A
M212B-721 M-Series MegaFrame Cabinet EA B  $  2,187.07 25.0%  $      1,640.30 N/A N/A
M212B-722 M-Series MegaFrame Cabinet EA B  $  2,331.13 25.0%  $      1,748.35 N/A N/A
M212B-723 M-Series MegaFrame Cabinet EA B  $  3,231.39 25.0%  $      2,423.54 N/A N/A
M212B-731 M-Series MegaFrame Cabinet EA B  $  2,307.12 25.0%  $      1,730.34 N/A N/A
M212B-732 M-Series MegaFrame Cabinet EA B  $  2,451.18 25.0%  $      1,838.39 N/A N/A
M212B-733 M-Series MegaFrame Cabinet EA B  $  3,351.45 25.0%  $      2,513.59 N/A N/A
M212B-741 M-Series MegaFrame Cabinet EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A
M212B-742 M-Series MegaFrame Cabinet EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A
M212B-743 M-Series MegaFrame Cabinet EA B  $  3,327.44 25.0%  $      2,495.58 N/A N/A
M212C-101 M-Series MegaFrame Cabinet EA B  $  1,598.31 25.0%  $      1,198.73 N/A N/A
M212C-102 M-Series MegaFrame Cabinet EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A
M212C-103 M-Series MegaFrame Cabinet EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M212C-201 M-Series MegaFrame Cabinet EA B  $  1,598.31 25.0%  $      1,198.73 N/A N/A
M212C-202 M-Series MegaFrame Cabinet EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A
M212C-203 M-Series MegaFrame Cabinet EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M212C-701 M-Series MegaFrame Cabinet EA B  $  1,522.20 25.0%  $      1,141.65 N/A N/A
M212C-702 M-Series MegaFrame Cabinet EA B  $  1,598.88 25.0%  $      1,199.16 N/A N/A
M212C-703 M-Series MegaFrame Cabinet EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A
M212D-101 M-Series MegaFrame Cabinet EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A
M212D-102 M-Series MegaFrame Cabinet EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A
M212D-103 M-Series MegaFrame Cabinet EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A
M212D-111 M-Series MegaFrame Cabinet EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M212D-112 M-Series MegaFrame Cabinet EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M212D-113 M-Series MegaFrame Cabinet EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A
M212D-121 M-Series MegaFrame Cabinet EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
M212D-122 M-Series MegaFrame Cabinet EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
M212D-123 M-Series MegaFrame Cabinet EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A
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M212D-131 M-Series MegaFrame Cabinet EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A
M212D-132 M-Series MegaFrame Cabinet EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A
M212D-133 M-Series MegaFrame Cabinet EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A
M212D-141 M-Series MegaFrame Cabinet EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A
M212D-142 M-Series MegaFrame Cabinet EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A
M212D-143 M-Series MegaFrame Cabinet EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A
M212D-201 M-Series MegaFrame Cabinet EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A
M212D-202 M-Series MegaFrame Cabinet EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A
M212D-203 M-Series MegaFrame Cabinet EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A
M212D-211 M-Series MegaFrame Cabinet EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M212D-212 M-Series MegaFrame Cabinet EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M212D-213 M-Series MegaFrame Cabinet EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A
M212D-221 M-Series MegaFrame Cabinet EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
M212D-222 M-Series MegaFrame Cabinet EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
M212D-223 M-Series MegaFrame Cabinet EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A
M212D-231 M-Series MegaFrame Cabinet EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A
M212D-232 M-Series MegaFrame Cabinet EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A
M212D-233 M-Series MegaFrame Cabinet EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A
M212D-241 M-Series MegaFrame Cabinet EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A
M212D-242 M-Series MegaFrame Cabinet EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A
M212D-243 M-Series MegaFrame Cabinet EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A
M212D-701 M-Series MegaFrame Cabinet EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A
M212D-702 M-Series MegaFrame Cabinet EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A
M212D-703 M-Series MegaFrame Cabinet EA B  $  3,039.33 25.0%  $      2,279.50 N/A N/A
M212D-711 M-Series MegaFrame Cabinet EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A
M212D-712 M-Series MegaFrame Cabinet EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A
M212D-713 M-Series MegaFrame Cabinet EA B  $  3,639.53 25.0%  $      2,729.65 N/A N/A
M212D-721 M-Series MegaFrame Cabinet EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A
M212D-722 M-Series MegaFrame Cabinet EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A
M212D-723 M-Series MegaFrame Cabinet EA B  $  3,627.53 25.0%  $      2,720.65 N/A N/A
M212D-731 M-Series MegaFrame Cabinet EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A
M212D-732 M-Series MegaFrame Cabinet EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A
M212D-733 M-Series MegaFrame Cabinet EA B  $  3,747.58 25.0%  $      2,810.69 N/A N/A
M212D-741 M-Series MegaFrame Cabinet EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A
M212D-742 M-Series MegaFrame Cabinet EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A
M212D-743 M-Series MegaFrame Cabinet EA B  $  3,723.58 25.0%  $      2,792.69 N/A N/A
M212E-101 M-Series MegaFrame Cabinet EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A
M212E-102 M-Series MegaFrame Cabinet EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A
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M212E-103 M-Series MegaFrame Cabinet EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M212E-111 M-Series MegaFrame Cabinet EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
M212E-112 M-Series MegaFrame Cabinet EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M212E-113 M-Series MegaFrame Cabinet EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A
M212E-121 M-Series MegaFrame Cabinet EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A
M212E-122 M-Series MegaFrame Cabinet EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A
M212E-123 M-Series MegaFrame Cabinet EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A
M212E-131 M-Series MegaFrame Cabinet EA B  $  2,422.47 25.0%  $      1,816.85 N/A N/A
M212E-132 M-Series MegaFrame Cabinet EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A
M212E-133 M-Series MegaFrame Cabinet EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A
M212E-141 M-Series MegaFrame Cabinet EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A
M212E-142 M-Series MegaFrame Cabinet EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M212E-143 M-Series MegaFrame Cabinet EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A
M212E-201 M-Series MegaFrame Cabinet EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A
M212E-202 M-Series MegaFrame Cabinet EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A
M212E-203 M-Series MegaFrame Cabinet EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M212E-211 M-Series MegaFrame Cabinet EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
M212E-212 M-Series MegaFrame Cabinet EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M212E-213 M-Series MegaFrame Cabinet EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A
M212E-221 M-Series MegaFrame Cabinet EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A
M212E-222 M-Series MegaFrame Cabinet EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A
M212E-223 M-Series MegaFrame Cabinet EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A
M212E-231 M-Series MegaFrame Cabinet EA B  $  2,422.47 25.0%  $      1,816.85 N/A N/A
M212E-232 M-Series MegaFrame Cabinet EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A
M212E-233 M-Series MegaFrame Cabinet EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A
M212E-241 M-Series MegaFrame Cabinet EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A
M212E-242 M-Series MegaFrame Cabinet EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M212E-243 M-Series MegaFrame Cabinet EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A
M212E-701 M-Series MegaFrame Cabinet EA B  $  1,598.88 25.0%  $      1,199.16 N/A N/A
M212E-702 M-Series MegaFrame Cabinet EA B  $  1,742.94 25.0%  $      1,307.21 N/A N/A
M212E-703 M-Series MegaFrame Cabinet EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A
M212E-711 M-Series MegaFrame Cabinet EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A
M212E-712 M-Series MegaFrame Cabinet EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A
M212E-713 M-Series MegaFrame Cabinet EA B  $  3,243.41 25.0%  $      2,432.56 N/A N/A
M212E-721 M-Series MegaFrame Cabinet EA B  $  2,187.07 25.0%  $      1,640.30 N/A N/A
M212E-722 M-Series MegaFrame Cabinet EA B  $  2,331.13 25.0%  $      1,748.35 N/A N/A
M212E-723 M-Series MegaFrame Cabinet EA B  $  3,231.39 25.0%  $      2,423.54 N/A N/A
M212E-731 M-Series MegaFrame Cabinet EA B  $  2,307.12 25.0%  $      1,730.34 N/A N/A
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M212E-732 M-Series MegaFrame Cabinet EA B  $  2,451.18 25.0%  $      1,838.39 N/A N/A
M212E-733 M-Series MegaFrame Cabinet EA B  $  3,351.45 25.0%  $      2,513.59 N/A N/A
M212E-741 M-Series MegaFrame Cabinet EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A
M212E-742 M-Series MegaFrame Cabinet EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A
M212E-743 M-Series MegaFrame Cabinet EA B  $  3,327.44 25.0%  $      2,495.58 N/A N/A
M212F-101 M-Series MegaFrame Cabinet EA B  $  1,598.31 25.0%  $      1,198.73 N/A N/A
M212F-102 M-Series MegaFrame Cabinet EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A
M212F-103 M-Series MegaFrame Cabinet EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M212F-201 M-Series MegaFrame Cabinet EA B  $  1,598.31 25.0%  $      1,198.73 N/A N/A
M212F-202 M-Series MegaFrame Cabinet EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A
M212F-203 M-Series MegaFrame Cabinet EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M212F-701 M-Series MegaFrame Cabinet EA B  $  1,522.20 25.0%  $      1,141.65 N/A N/A
M212F-702 M-Series MegaFrame Cabinet EA B  $  1,598.88 25.0%  $      1,199.16 N/A N/A
M212F-703 M-Series MegaFrame Cabinet EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A
M212G-101 M-Series MegaFrame Cabinet EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A
M212G-102 M-Series MegaFrame Cabinet EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A
M212G-103 M-Series MegaFrame Cabinet EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A
M212G-111 M-Series MegaFrame Cabinet EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M212G-112 M-Series MegaFrame Cabinet EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M212G-113 M-Series MegaFrame Cabinet EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A
M212G-121 M-Series MegaFrame Cabinet EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
M212G-122 M-Series MegaFrame Cabinet EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
M212G-123 M-Series MegaFrame Cabinet EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A
M212G-131 M-Series MegaFrame Cabinet EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A
M212G-132 M-Series MegaFrame Cabinet EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A
M212G-133 M-Series MegaFrame Cabinet EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A
M212G-141 M-Series MegaFrame Cabinet EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A
M212G-142 M-Series MegaFrame Cabinet EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A
M212G-143 M-Series MegaFrame Cabinet EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A
M212G-201 M-Series MegaFrame Cabinet EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A
M212G-202 M-Series MegaFrame Cabinet EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A
M212G-203 M-Series MegaFrame Cabinet EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A
M212G-211 M-Series MegaFrame Cabinet EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M212G-212 M-Series MegaFrame Cabinet EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M212G-213 M-Series MegaFrame Cabinet EA B  $  3,821.52 25.0%  $      2,866.14 N/A N/A
M212G-221 M-Series MegaFrame Cabinet EA B  $  2,712.37 25.0%  $      2,034.28 N/A N/A
M212G-222 M-Series MegaFrame Cabinet EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
M212G-223 M-Series MegaFrame Cabinet EA B  $  3,808.88 25.0%  $      2,856.66 N/A N/A
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M212G-231 M-Series MegaFrame Cabinet EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A
M212G-232 M-Series MegaFrame Cabinet EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A
M212G-233 M-Series MegaFrame Cabinet EA B  $  3,934.94 25.0%  $      2,951.21 N/A N/A
M212G-241 M-Series MegaFrame Cabinet EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A
M212G-242 M-Series MegaFrame Cabinet EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A
M212G-243 M-Series MegaFrame Cabinet EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A
M212G-701 M-Series MegaFrame Cabinet EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A
M212G-702 M-Series MegaFrame Cabinet EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A
M212G-703 M-Series MegaFrame Cabinet EA B  $  3,039.33 25.0%  $      2,279.50 N/A N/A
M212G-711 M-Series MegaFrame Cabinet EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A
M212G-712 M-Series MegaFrame Cabinet EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A
M212G-713 M-Series MegaFrame Cabinet EA B  $  3,639.53 25.0%  $      2,729.65 N/A N/A
M212G-721 M-Series MegaFrame Cabinet EA B  $  2,583.20 25.0%  $      1,937.40 N/A N/A
M212G-722 M-Series MegaFrame Cabinet EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A
M212G-723 M-Series MegaFrame Cabinet EA B  $  3,627.53 25.0%  $      2,720.65 N/A N/A
M212G-731 M-Series MegaFrame Cabinet EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A
M212G-732 M-Series MegaFrame Cabinet EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A
M212G-733 M-Series MegaFrame Cabinet EA B  $  3,747.58 25.0%  $      2,810.69 N/A N/A
M212G-741 M-Series MegaFrame Cabinet EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A
M212G-742 M-Series MegaFrame Cabinet EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A
M212G-743 M-Series MegaFrame Cabinet EA B  $  3,723.58 25.0%  $      2,792.69 N/A N/A
M212H-101 M-Series MegaFrame Cabinet EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A
M212H-102 M-Series MegaFrame Cabinet EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A
M212H-103 M-Series MegaFrame Cabinet EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M212H-111 M-Series MegaFrame Cabinet EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
M212H-112 M-Series MegaFrame Cabinet EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M212H-113 M-Series MegaFrame Cabinet EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A
M212H-121 M-Series MegaFrame Cabinet EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A
M212H-122 M-Series MegaFrame Cabinet EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A
M212H-123 M-Series MegaFrame Cabinet EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A
M212H-131 M-Series MegaFrame Cabinet EA B  $  2,422.47 25.0%  $      1,816.85 N/A N/A
M212H-132 M-Series MegaFrame Cabinet EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A
M212H-133 M-Series MegaFrame Cabinet EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A
M212H-141 M-Series MegaFrame Cabinet EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A
M212H-142 M-Series MegaFrame Cabinet EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M212H-143 M-Series MegaFrame Cabinet EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A
M212H-201 M-Series MegaFrame Cabinet EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A
M212H-202 M-Series MegaFrame Cabinet EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A
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M212H-203 M-Series MegaFrame Cabinet EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M212H-211 M-Series MegaFrame Cabinet EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A
M212H-212 M-Series MegaFrame Cabinet EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M212H-213 M-Series MegaFrame Cabinet EA B  $  3,405.61 25.0%  $      2,554.21 N/A N/A
M212H-221 M-Series MegaFrame Cabinet EA B  $  2,296.41 25.0%  $      1,722.31 N/A N/A
M212H-222 M-Series MegaFrame Cabinet EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A
M212H-223 M-Series MegaFrame Cabinet EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A
M212H-231 M-Series MegaFrame Cabinet EA B  $  2,422.47 25.0%  $      1,816.85 N/A N/A
M212H-232 M-Series MegaFrame Cabinet EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A
M212H-233 M-Series MegaFrame Cabinet EA B  $  3,519.02 25.0%  $      2,639.27 N/A N/A
M212H-241 M-Series MegaFrame Cabinet EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A
M212H-242 M-Series MegaFrame Cabinet EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M212H-243 M-Series MegaFrame Cabinet EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A
M212H-701 M-Series MegaFrame Cabinet EA B  $  1,598.88 25.0%  $      1,199.16 N/A N/A
M212H-702 M-Series MegaFrame Cabinet EA B  $  1,742.94 25.0%  $      1,307.21 N/A N/A
M212H-703 M-Series MegaFrame Cabinet EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A
M212H-711 M-Series MegaFrame Cabinet EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A
M212H-712 M-Series MegaFrame Cabinet EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A
M212H-713 M-Series MegaFrame Cabinet EA B  $  3,243.41 25.0%  $      2,432.56 N/A N/A
M212H-721 M-Series MegaFrame Cabinet EA B  $  2,187.07 25.0%  $      1,640.30 N/A N/A
M212H-722 M-Series MegaFrame Cabinet EA B  $  2,331.13 25.0%  $      1,748.35 N/A N/A
M212H-723 M-Series MegaFrame Cabinet EA B  $  3,231.39 25.0%  $      2,423.54 N/A N/A
M212H-731 M-Series MegaFrame Cabinet EA B  $  2,307.12 25.0%  $      1,730.34 N/A N/A
M212H-732 M-Series MegaFrame Cabinet EA B  $  2,451.18 25.0%  $      1,838.39 N/A N/A
M212H-733 M-Series MegaFrame Cabinet EA B  $  3,351.45 25.0%  $      2,513.59 N/A N/A
M212H-741 M-Series MegaFrame Cabinet EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A
M212H-742 M-Series MegaFrame Cabinet EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A
M212H-743 M-Series MegaFrame Cabinet EA B  $  3,327.44 25.0%  $      2,495.58 N/A N/A
M212J-101 M-Series MegaFrame Cabinet EA B  $  1,598.31 25.0%  $      1,198.73 N/A N/A
M212J-102 M-Series MegaFrame Cabinet EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A
M212J-103 M-Series MegaFrame Cabinet EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M212J-201 M-Series MegaFrame Cabinet EA B  $  1,598.31 25.0%  $      1,198.73 N/A N/A
M212J-202 M-Series MegaFrame Cabinet EA B  $  1,678.84 25.0%  $      1,259.13 N/A N/A
M212J-203 M-Series MegaFrame Cabinet EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M212J-701 M-Series MegaFrame Cabinet EA B  $  1,522.20 25.0%  $      1,141.65 N/A N/A
M212J-702 M-Series MegaFrame Cabinet EA B  $  1,598.88 25.0%  $      1,199.16 N/A N/A
M212J-703 M-Series MegaFrame Cabinet EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A
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M2130-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M2130-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2130-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M2130-111
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M2130-112
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M2130-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M2130-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M2130-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M2130-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,035.80 25.0%  $      3,026.85 N/A N/A

M2130-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M2130-132

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M2130-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,161.82 25.0%  $      3,121.37 N/A N/A

M2130-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M2130-142
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M2130-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,136.59 25.0%  $      3,102.44 N/A N/A

M2130-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M2130-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
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M2130-203 M-Series MegaFrame Cabinet; White EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M2130-211
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M2130-212
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M2130-213 M-Series MegaFrame Cabinet; White EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M2130-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M2130-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M2130-223 M-Series MegaFrame Cabinet; White EA B  $  4,035.80 25.0%  $      3,026.85 N/A N/A

M2130-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M2130-232

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M2130-233 M-Series MegaFrame Cabinet; White EA B  $  4,161.82 25.0%  $      3,121.37 N/A N/A

M2130-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M2130-242
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M2130-243 M-Series MegaFrame Cabinet; White EA B  $  4,136.59 25.0%  $      3,102.44 N/A N/A

M2130-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A

M2130-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

M2130-703 M-Series MegaFrame Cabinet; Black EA B  $  3,255.42 25.0%  $      2,441.57 N/A N/A

M2130-711
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A
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M2130-712
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

M2130-713 M-Series MegaFrame Cabinet; Black EA B  $  3,855.58 25.0%  $      2,891.69 N/A N/A

M2130-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A

M2130-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,943.33 25.0%  $      2,207.50 N/A N/A

M2130-723 M-Series MegaFrame Cabinet; Black EA B  $  3,843.60 25.0%  $      2,882.70 N/A N/A

M2130-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,919.31 25.0%  $      2,189.48 N/A N/A

M2130-732

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,063.35 25.0%  $      2,297.51 N/A N/A

M2130-733 M-Series MegaFrame Cabinet; Black EA B  $  3,963.64 25.0%  $      2,972.73 N/A N/A

M2130-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

M2130-742
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,039.33 25.0%  $      2,279.50 N/A N/A

M2130-743 M-Series MegaFrame Cabinet; Black EA B  $  3,939.65 25.0%  $      2,954.74 N/A N/A

M2131-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A

M2131-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M2131-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M2131-111
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M2131-112
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M2131-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,632.46 25.0%  $      2,724.35 N/A N/A
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M2131-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

M2131-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M2131-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A

M2131-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

M2131-132
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M2131-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A

M2131-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M2131-142
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M2131-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A

M2131-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A

M2131-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M2131-203 M-Series MegaFrame Cabinet; White EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M2131-211
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A

M2131-212
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M2131-213 M-Series MegaFrame Cabinet; White EA B  $  3,632.46 25.0%  $      2,724.35 N/A N/A

M2131-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

M2131-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M2131-223 M-Series MegaFrame Cabinet; White EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A
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M2131-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

M2131-232
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M2131-233 M-Series MegaFrame Cabinet; White EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A

M2131-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M2131-242
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M2131-243 M-Series MegaFrame Cabinet; White EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A

M2131-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,814.95 25.0%  $      1,361.21 N/A N/A

M2131-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,959.00 25.0%  $      1,469.25 N/A N/A

M2131-703 M-Series MegaFrame Cabinet; Black EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

M2131-711
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A

M2131-712
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A

M2131-713 M-Series MegaFrame Cabinet; Black EA B  $  3,459.47 25.0%  $      2,594.60 N/A N/A

M2131-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,403.15 25.0%  $      1,802.36 N/A N/A

M2131-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

M2131-723 M-Series MegaFrame Cabinet; Black EA B  $  3,447.48 25.0%  $      2,585.61 N/A N/A

M2131-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A

M2131-732
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A
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M2131-733 M-Series MegaFrame Cabinet; Black EA B  $  3,567.50 25.0%  $      2,675.63 N/A N/A

M2131-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

M2131-742
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

M2131-743 M-Series MegaFrame Cabinet; Black EA B  $  3,543.50 25.0%  $      2,657.63 N/A N/A

M2132-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,835.68 25.0%  $      1,376.76 N/A N/A

M2132-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A

M2132-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M2132-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,835.68 25.0%  $      1,376.76 N/A N/A

M2132-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A

M2132-203 M-Series MegaFrame Cabinet; White EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M2132-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,748.26 25.0%  $      1,311.20 N/A N/A

M2132-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,814.95 25.0%  $      1,361.21 N/A N/A

M2132-703 M-Series MegaFrame Cabinet; Black EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A

M2133-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M2133-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2133-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M2133-111

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
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M2133-112

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M2133-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M2133-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M2133-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M2133-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,035.80 25.0%  $      3,026.85 N/A N/A

M2133-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M2133-132

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M2133-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,161.82 25.0%  $      3,121.37 N/A N/A

M2133-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M2133-142

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M2133-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,136.59 25.0%  $      3,102.44 N/A N/A

M2133-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M2133-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2133-203 M-Series MegaFrame Cabinet; White EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M2133-211

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
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M2133-212

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M2133-213 M-Series MegaFrame Cabinet; White EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A

M2133-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A

M2133-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M2133-223 M-Series MegaFrame Cabinet; White EA B  $  4,035.80 25.0%  $      3,026.85 N/A N/A

M2133-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A

M2133-232

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M2133-233 M-Series MegaFrame Cabinet; White EA B  $  4,161.82 25.0%  $      3,121.37 N/A N/A

M2133-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M2133-242

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M2133-243 M-Series MegaFrame Cabinet; White EA B  $  4,136.59 25.0%  $      3,102.44 N/A N/A

M2133-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A

M2133-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

M2133-703 M-Series MegaFrame Cabinet; Black EA B  $  3,255.42 25.0%  $      2,441.57 N/A N/A

M2133-711

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A
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M2133-712

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

M2133-713 M-Series MegaFrame Cabinet; Black EA B  $  3,855.58 25.0%  $      2,891.69 N/A N/A

M2133-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A

M2133-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,943.33 25.0%  $      2,207.50 N/A N/A

M2133-723 M-Series MegaFrame Cabinet; Black EA B  $  3,843.60 25.0%  $      2,882.70 N/A N/A

M2133-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,919.31 25.0%  $      2,189.48 N/A N/A

M2133-732

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,063.35 25.0%  $      2,297.51 N/A N/A

M2133-733 M-Series MegaFrame Cabinet; Black EA B  $  3,963.64 25.0%  $      2,972.73 N/A N/A

M2133-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

M2133-742

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,039.33 25.0%  $      2,279.50 N/A N/A

M2133-743 M-Series MegaFrame Cabinet; Black EA B  $  3,939.65 25.0%  $      2,954.74 N/A N/A

M2134-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A

M2134-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M2134-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M2134-111

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
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M2134-112

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M2134-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,632.46 25.0%  $      2,724.35 N/A N/A

M2134-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

M2134-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M2134-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A

M2134-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

M2134-132

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M2134-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A

M2134-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M2134-142

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M2134-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A

M2134-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A

M2134-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M2134-203 M-Series MegaFrame Cabinet; White EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M2134-211

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
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M2134-212

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M2134-213 M-Series MegaFrame Cabinet; White EA B  $  3,632.46 25.0%  $      2,724.35 N/A N/A

M2134-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A

M2134-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M2134-223 M-Series MegaFrame Cabinet; White EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A

M2134-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

M2134-232

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M2134-233 M-Series MegaFrame Cabinet; White EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A

M2134-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M2134-242

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M2134-243 M-Series MegaFrame Cabinet; White EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A

M2134-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,814.95 25.0%  $      1,361.21 N/A N/A

M2134-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,959.00 25.0%  $      1,469.25 N/A N/A

M2134-703 M-Series MegaFrame Cabinet; Black EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

M2134-711

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A
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M2134-712

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A

M2134-713 M-Series MegaFrame Cabinet; Black EA B  $  3,459.47 25.0%  $      2,594.60 N/A N/A

M2134-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,403.15 25.0%  $      1,802.36 N/A N/A

M2134-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

M2134-723 M-Series MegaFrame Cabinet; Black EA B  $  3,447.48 25.0%  $      2,585.61 N/A N/A

M2134-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A

M2134-732

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M2134-733 M-Series MegaFrame Cabinet; Black EA B  $  3,567.50 25.0%  $      2,675.63 N/A N/A

M2134-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

M2134-742

M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

M2134-743 M-Series MegaFrame Cabinet; Black EA B  $  3,543.50 25.0%  $      2,657.63 N/A N/A

M2135-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,835.68 25.0%  $      1,376.76 N/A N/A

M2135-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A

M2135-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M2135-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,835.68 25.0%  $      1,376.76 N/A N/A

M2135-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A

M2135-203 M-Series MegaFrame Cabinet; White EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
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M2135-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,748.26 25.0%  $      1,311.20 N/A N/A

M2135-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,814.95 25.0%  $      1,361.21 N/A N/A

M2135-703 M-Series MegaFrame Cabinet; Black EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A
M213A-101 M-Series MegaFrame Cabinet EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A
M213A-102 M-Series MegaFrame Cabinet EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
M213A-103 M-Series MegaFrame Cabinet EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A
M213A-111 M-Series MegaFrame Cabinet EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M213A-112 M-Series MegaFrame Cabinet EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A
M213A-113 M-Series MegaFrame Cabinet EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A
M213A-121 M-Series MegaFrame Cabinet EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A
M213A-122 M-Series MegaFrame Cabinet EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A
M213A-123 M-Series MegaFrame Cabinet EA B  $  4,035.80 25.0%  $      3,026.85 N/A N/A
M213A-131 M-Series MegaFrame Cabinet EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A
M213A-132 M-Series MegaFrame Cabinet EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A
M213A-133 M-Series MegaFrame Cabinet EA B  $  4,161.82 25.0%  $      3,121.37 N/A N/A
M213A-141 M-Series MegaFrame Cabinet EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A
M213A-142 M-Series MegaFrame Cabinet EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A
M213A-143 M-Series MegaFrame Cabinet EA B  $  4,136.59 25.0%  $      3,102.44 N/A N/A
M213A-201 M-Series MegaFrame Cabinet EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A
M213A-202 M-Series MegaFrame Cabinet EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
M213A-203 M-Series MegaFrame Cabinet EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A
M213A-211 M-Series MegaFrame Cabinet EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M213A-212 M-Series MegaFrame Cabinet EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A
M213A-213 M-Series MegaFrame Cabinet EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A
M213A-221 M-Series MegaFrame Cabinet EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A
M213A-222 M-Series MegaFrame Cabinet EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A
M213A-223 M-Series MegaFrame Cabinet EA B  $  4,035.80 25.0%  $      3,026.85 N/A N/A
M213A-231 M-Series MegaFrame Cabinet EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A
M213A-232 M-Series MegaFrame Cabinet EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A
M213A-233 M-Series MegaFrame Cabinet EA B  $  4,161.82 25.0%  $      3,121.37 N/A N/A
M213A-241 M-Series MegaFrame Cabinet EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A
M213A-242 M-Series MegaFrame Cabinet EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A
M213A-243 M-Series MegaFrame Cabinet EA B  $  4,136.59 25.0%  $      3,102.44 N/A N/A
M213A-701 M-Series MegaFrame Cabinet EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A
M213A-702 M-Series MegaFrame Cabinet EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A
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M213A-703 M-Series MegaFrame Cabinet EA B  $  3,255.42 25.0%  $      2,441.57 N/A N/A
M213A-711 M-Series MegaFrame Cabinet EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A
M213A-712 M-Series MegaFrame Cabinet EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A
M213A-713 M-Series MegaFrame Cabinet EA B  $  3,855.58 25.0%  $      2,891.69 N/A N/A
M213A-721 M-Series MegaFrame Cabinet EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A
M213A-722 M-Series MegaFrame Cabinet EA B  $  2,943.33 25.0%  $      2,207.50 N/A N/A
M213A-723 M-Series MegaFrame Cabinet EA B  $  3,843.60 25.0%  $      2,882.70 N/A N/A
M213A-731 M-Series MegaFrame Cabinet EA B  $  2,919.31 25.0%  $      2,189.48 N/A N/A
M213A-732 M-Series MegaFrame Cabinet EA B  $  3,063.35 25.0%  $      2,297.51 N/A N/A
M213A-733 M-Series MegaFrame Cabinet EA B  $  3,963.64 25.0%  $      2,972.73 N/A N/A
M213A-741 M-Series MegaFrame Cabinet EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A
M213A-742 M-Series MegaFrame Cabinet EA B  $  3,039.33 25.0%  $      2,279.50 N/A N/A
M213A-743 M-Series MegaFrame Cabinet EA B  $  3,939.65 25.0%  $      2,954.74 N/A N/A
M213B-101 M-Series MegaFrame Cabinet EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A
M213B-102 M-Series MegaFrame Cabinet EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A
M213B-103 M-Series MegaFrame Cabinet EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A
M213B-111 M-Series MegaFrame Cabinet EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M213B-112 M-Series MegaFrame Cabinet EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
M213B-113 M-Series MegaFrame Cabinet EA B  $  3,632.46 25.0%  $      2,724.35 N/A N/A
M213B-121 M-Series MegaFrame Cabinet EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A
M213B-122 M-Series MegaFrame Cabinet EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A
M213B-123 M-Series MegaFrame Cabinet EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A
M213B-131 M-Series MegaFrame Cabinet EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
M213B-132 M-Series MegaFrame Cabinet EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M213B-133 M-Series MegaFrame Cabinet EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A
M213B-141 M-Series MegaFrame Cabinet EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M213B-142 M-Series MegaFrame Cabinet EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M213B-143 M-Series MegaFrame Cabinet EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A
M213B-201 M-Series MegaFrame Cabinet EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A
M213B-202 M-Series MegaFrame Cabinet EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A
M213B-203 M-Series MegaFrame Cabinet EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A
M213B-211 M-Series MegaFrame Cabinet EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M213B-212 M-Series MegaFrame Cabinet EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
M213B-213 M-Series MegaFrame Cabinet EA B  $  3,632.46 25.0%  $      2,724.35 N/A N/A
M213B-221 M-Series MegaFrame Cabinet EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A
M213B-222 M-Series MegaFrame Cabinet EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A
M213B-223 M-Series MegaFrame Cabinet EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A
M213B-231 M-Series MegaFrame Cabinet EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
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M213B-232 M-Series MegaFrame Cabinet EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M213B-233 M-Series MegaFrame Cabinet EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A
M213B-241 M-Series MegaFrame Cabinet EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M213B-242 M-Series MegaFrame Cabinet EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M213B-243 M-Series MegaFrame Cabinet EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A
M213B-701 M-Series MegaFrame Cabinet EA B  $  1,814.95 25.0%  $      1,361.21 N/A N/A
M213B-702 M-Series MegaFrame Cabinet EA B  $  1,959.00 25.0%  $      1,469.25 N/A N/A
M213B-703 M-Series MegaFrame Cabinet EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A
M213B-711 M-Series MegaFrame Cabinet EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A
M213B-712 M-Series MegaFrame Cabinet EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A
M213B-713 M-Series MegaFrame Cabinet EA B  $  3,459.47 25.0%  $      2,594.60 N/A N/A
M213B-721 M-Series MegaFrame Cabinet EA B  $  2,403.15 25.0%  $      1,802.36 N/A N/A
M213B-722 M-Series MegaFrame Cabinet EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A
M213B-723 M-Series MegaFrame Cabinet EA B  $  3,447.48 25.0%  $      2,585.61 N/A N/A
M213B-731 M-Series MegaFrame Cabinet EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A
M213B-732 M-Series MegaFrame Cabinet EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A
M213B-733 M-Series MegaFrame Cabinet EA B  $  3,567.50 25.0%  $      2,675.63 N/A N/A
M213B-741 M-Series MegaFrame Cabinet EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A
M213B-742 M-Series MegaFrame Cabinet EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A
M213B-743 M-Series MegaFrame Cabinet EA B  $  3,543.50 25.0%  $      2,657.63 N/A N/A
M213C-101 M-Series MegaFrame Cabinet EA B  $  1,835.68 25.0%  $      1,376.76 N/A N/A
M213C-102 M-Series MegaFrame Cabinet EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A
M213C-103 M-Series MegaFrame Cabinet EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M213C-201 M-Series MegaFrame Cabinet EA B  $  1,835.68 25.0%  $      1,376.76 N/A N/A
M213C-202 M-Series MegaFrame Cabinet EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A
M213C-203 M-Series MegaFrame Cabinet EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M213C-701 M-Series MegaFrame Cabinet EA B  $  1,748.26 25.0%  $      1,311.20 N/A N/A
M213C-702 M-Series MegaFrame Cabinet EA B  $  1,814.95 25.0%  $      1,361.21 N/A N/A
M213C-703 M-Series MegaFrame Cabinet EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A
M213D-101 M-Series MegaFrame Cabinet EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A
M213D-102 M-Series MegaFrame Cabinet EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
M213D-103 M-Series MegaFrame Cabinet EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A
M213D-111 M-Series MegaFrame Cabinet EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M213D-112 M-Series MegaFrame Cabinet EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A
M213D-113 M-Series MegaFrame Cabinet EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A
M213D-121 M-Series MegaFrame Cabinet EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A
M213D-122 M-Series MegaFrame Cabinet EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A
M213D-123 M-Series MegaFrame Cabinet EA B  $  4,035.80 25.0%  $      3,026.85 N/A N/A
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M213D-131 M-Series MegaFrame Cabinet EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A
M213D-132 M-Series MegaFrame Cabinet EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A
M213D-133 M-Series MegaFrame Cabinet EA B  $  4,161.82 25.0%  $      3,121.37 N/A N/A
M213D-141 M-Series MegaFrame Cabinet EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A
M213D-142 M-Series MegaFrame Cabinet EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A
M213D-143 M-Series MegaFrame Cabinet EA B  $  4,136.59 25.0%  $      3,102.44 N/A N/A
M213D-201 M-Series MegaFrame Cabinet EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A
M213D-202 M-Series MegaFrame Cabinet EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
M213D-203 M-Series MegaFrame Cabinet EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A
M213D-211 M-Series MegaFrame Cabinet EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M213D-212 M-Series MegaFrame Cabinet EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A
M213D-213 M-Series MegaFrame Cabinet EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A
M213D-221 M-Series MegaFrame Cabinet EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A
M213D-222 M-Series MegaFrame Cabinet EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A
M213D-223 M-Series MegaFrame Cabinet EA B  $  4,035.80 25.0%  $      3,026.85 N/A N/A
M213D-231 M-Series MegaFrame Cabinet EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A
M213D-232 M-Series MegaFrame Cabinet EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A
M213D-233 M-Series MegaFrame Cabinet EA B  $  4,161.82 25.0%  $      3,121.37 N/A N/A
M213D-241 M-Series MegaFrame Cabinet EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A
M213D-242 M-Series MegaFrame Cabinet EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A
M213D-243 M-Series MegaFrame Cabinet EA B  $  4,136.59 25.0%  $      3,102.44 N/A N/A
M213D-701 M-Series MegaFrame Cabinet EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A
M213D-702 M-Series MegaFrame Cabinet EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A
M213D-703 M-Series MegaFrame Cabinet EA B  $  3,255.42 25.0%  $      2,441.57 N/A N/A
M213D-711 M-Series MegaFrame Cabinet EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A
M213D-712 M-Series MegaFrame Cabinet EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A
M213D-713 M-Series MegaFrame Cabinet EA B  $  3,855.58 25.0%  $      2,891.69 N/A N/A
M213D-721 M-Series MegaFrame Cabinet EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A
M213D-722 M-Series MegaFrame Cabinet EA B  $  2,943.33 25.0%  $      2,207.50 N/A N/A
M213D-723 M-Series MegaFrame Cabinet EA B  $  3,843.60 25.0%  $      2,882.70 N/A N/A
M213D-731 M-Series MegaFrame Cabinet EA B  $  2,919.31 25.0%  $      2,189.48 N/A N/A
M213D-732 M-Series MegaFrame Cabinet EA B  $  3,063.35 25.0%  $      2,297.51 N/A N/A
M213D-733 M-Series MegaFrame Cabinet EA B  $  3,963.64 25.0%  $      2,972.73 N/A N/A
M213D-741 M-Series MegaFrame Cabinet EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A
M213D-742 M-Series MegaFrame Cabinet EA B  $  3,039.33 25.0%  $      2,279.50 N/A N/A
M213D-743 M-Series MegaFrame Cabinet EA B  $  3,939.65 25.0%  $      2,954.74 N/A N/A
M213E-101 M-Series MegaFrame Cabinet EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A
M213E-102 M-Series MegaFrame Cabinet EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A
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M213E-103 M-Series MegaFrame Cabinet EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A
M213E-111 M-Series MegaFrame Cabinet EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M213E-112 M-Series MegaFrame Cabinet EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
M213E-113 M-Series MegaFrame Cabinet EA B  $  3,632.46 25.0%  $      2,724.35 N/A N/A
M213E-121 M-Series MegaFrame Cabinet EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A
M213E-122 M-Series MegaFrame Cabinet EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A
M213E-123 M-Series MegaFrame Cabinet EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A
M213E-131 M-Series MegaFrame Cabinet EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
M213E-132 M-Series MegaFrame Cabinet EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M213E-133 M-Series MegaFrame Cabinet EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A
M213E-141 M-Series MegaFrame Cabinet EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M213E-142 M-Series MegaFrame Cabinet EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M213E-143 M-Series MegaFrame Cabinet EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A
M213E-201 M-Series MegaFrame Cabinet EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A
M213E-202 M-Series MegaFrame Cabinet EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A
M213E-203 M-Series MegaFrame Cabinet EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A
M213E-211 M-Series MegaFrame Cabinet EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M213E-212 M-Series MegaFrame Cabinet EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
M213E-213 M-Series MegaFrame Cabinet EA B  $  3,632.46 25.0%  $      2,724.35 N/A N/A
M213E-221 M-Series MegaFrame Cabinet EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A
M213E-222 M-Series MegaFrame Cabinet EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A
M213E-223 M-Series MegaFrame Cabinet EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A
M213E-231 M-Series MegaFrame Cabinet EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
M213E-232 M-Series MegaFrame Cabinet EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M213E-233 M-Series MegaFrame Cabinet EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A
M213E-241 M-Series MegaFrame Cabinet EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M213E-242 M-Series MegaFrame Cabinet EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M213E-243 M-Series MegaFrame Cabinet EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A
M213E-701 M-Series MegaFrame Cabinet EA B  $  1,814.95 25.0%  $      1,361.21 N/A N/A
M213E-702 M-Series MegaFrame Cabinet EA B  $  1,959.00 25.0%  $      1,469.25 N/A N/A
M213E-703 M-Series MegaFrame Cabinet EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A
M213E-711 M-Series MegaFrame Cabinet EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A
M213E-712 M-Series MegaFrame Cabinet EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A
M213E-713 M-Series MegaFrame Cabinet EA B  $  3,459.47 25.0%  $      2,594.60 N/A N/A
M213E-721 M-Series MegaFrame Cabinet EA B  $  2,403.15 25.0%  $      1,802.36 N/A N/A
M213E-722 M-Series MegaFrame Cabinet EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A
M213E-723 M-Series MegaFrame Cabinet EA B  $  3,447.48 25.0%  $      2,585.61 N/A N/A
M213E-731 M-Series MegaFrame Cabinet EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A
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M213E-732 M-Series MegaFrame Cabinet EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A
M213E-733 M-Series MegaFrame Cabinet EA B  $  3,567.50 25.0%  $      2,675.63 N/A N/A
M213E-741 M-Series MegaFrame Cabinet EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A
M213E-742 M-Series MegaFrame Cabinet EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A
M213E-743 M-Series MegaFrame Cabinet EA B  $  3,543.50 25.0%  $      2,657.63 N/A N/A
M213F-101 M-Series MegaFrame Cabinet EA B  $  1,835.68 25.0%  $      1,376.76 N/A N/A
M213F-102 M-Series MegaFrame Cabinet EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A
M213F-103 M-Series MegaFrame Cabinet EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M213F-201 M-Series MegaFrame Cabinet EA B  $  1,835.68 25.0%  $      1,376.76 N/A N/A
M213F-202 M-Series MegaFrame Cabinet EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A
M213F-203 M-Series MegaFrame Cabinet EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M213F-701 M-Series MegaFrame Cabinet EA B  $  1,748.26 25.0%  $      1,311.20 N/A N/A
M213F-702 M-Series MegaFrame Cabinet EA B  $  1,814.95 25.0%  $      1,361.21 N/A N/A
M213F-703 M-Series MegaFrame Cabinet EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A
M213G-101 M-Series MegaFrame Cabinet EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A
M213G-102 M-Series MegaFrame Cabinet EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
M213G-103 M-Series MegaFrame Cabinet EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A
M213G-111 M-Series MegaFrame Cabinet EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M213G-112 M-Series MegaFrame Cabinet EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A
M213G-113 M-Series MegaFrame Cabinet EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A
M213G-121 M-Series MegaFrame Cabinet EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A
M213G-122 M-Series MegaFrame Cabinet EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A
M213G-123 M-Series MegaFrame Cabinet EA B  $  4,035.80 25.0%  $      3,026.85 N/A N/A
M213G-131 M-Series MegaFrame Cabinet EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A
M213G-132 M-Series MegaFrame Cabinet EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A
M213G-133 M-Series MegaFrame Cabinet EA B  $  4,161.82 25.0%  $      3,121.37 N/A N/A
M213G-141 M-Series MegaFrame Cabinet EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A
M213G-142 M-Series MegaFrame Cabinet EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A
M213G-143 M-Series MegaFrame Cabinet EA B  $  4,136.59 25.0%  $      3,102.44 N/A N/A
M213G-201 M-Series MegaFrame Cabinet EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A
M213G-202 M-Series MegaFrame Cabinet EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
M213G-203 M-Series MegaFrame Cabinet EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A
M213G-211 M-Series MegaFrame Cabinet EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A
M213G-212 M-Series MegaFrame Cabinet EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A
M213G-213 M-Series MegaFrame Cabinet EA B  $  4,048.36 25.0%  $      3,036.27 N/A N/A
M213G-221 M-Series MegaFrame Cabinet EA B  $  2,939.23 25.0%  $      2,204.42 N/A N/A
M213G-222 M-Series MegaFrame Cabinet EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A
M213G-223 M-Series MegaFrame Cabinet EA B  $  4,035.80 25.0%  $      3,026.85 N/A N/A
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M213G-231 M-Series MegaFrame Cabinet EA B  $  3,065.29 25.0%  $      2,298.97 N/A N/A
M213G-232 M-Series MegaFrame Cabinet EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A
M213G-233 M-Series MegaFrame Cabinet EA B  $  4,161.82 25.0%  $      3,121.37 N/A N/A
M213G-241 M-Series MegaFrame Cabinet EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A
M213G-242 M-Series MegaFrame Cabinet EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A
M213G-243 M-Series MegaFrame Cabinet EA B  $  4,136.59 25.0%  $      3,102.44 N/A N/A
M213G-701 M-Series MegaFrame Cabinet EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A
M213G-702 M-Series MegaFrame Cabinet EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A
M213G-703 M-Series MegaFrame Cabinet EA B  $  3,255.42 25.0%  $      2,441.57 N/A N/A
M213G-711 M-Series MegaFrame Cabinet EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A
M213G-712 M-Series MegaFrame Cabinet EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A
M213G-713 M-Series MegaFrame Cabinet EA B  $  3,855.58 25.0%  $      2,891.69 N/A N/A
M213G-721 M-Series MegaFrame Cabinet EA B  $  2,799.27 25.0%  $      2,099.45 N/A N/A
M213G-722 M-Series MegaFrame Cabinet EA B  $  2,943.33 25.0%  $      2,207.50 N/A N/A
M213G-723 M-Series MegaFrame Cabinet EA B  $  3,843.60 25.0%  $      2,882.70 N/A N/A
M213G-731 M-Series MegaFrame Cabinet EA B  $  2,919.31 25.0%  $      2,189.48 N/A N/A
M213G-732 M-Series MegaFrame Cabinet EA B  $  3,063.35 25.0%  $      2,297.51 N/A N/A
M213G-733 M-Series MegaFrame Cabinet EA B  $  3,963.64 25.0%  $      2,972.73 N/A N/A
M213G-741 M-Series MegaFrame Cabinet EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A
M213G-742 M-Series MegaFrame Cabinet EA B  $  3,039.33 25.0%  $      2,279.50 N/A N/A
M213G-743 M-Series MegaFrame Cabinet EA B  $  3,939.65 25.0%  $      2,954.74 N/A N/A
M213H-101 M-Series MegaFrame Cabinet EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A
M213H-102 M-Series MegaFrame Cabinet EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A
M213H-103 M-Series MegaFrame Cabinet EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A
M213H-111 M-Series MegaFrame Cabinet EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M213H-112 M-Series MegaFrame Cabinet EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
M213H-113 M-Series MegaFrame Cabinet EA B  $  3,632.46 25.0%  $      2,724.35 N/A N/A
M213H-121 M-Series MegaFrame Cabinet EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A
M213H-122 M-Series MegaFrame Cabinet EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A
M213H-123 M-Series MegaFrame Cabinet EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A
M213H-131 M-Series MegaFrame Cabinet EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
M213H-132 M-Series MegaFrame Cabinet EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M213H-133 M-Series MegaFrame Cabinet EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A
M213H-141 M-Series MegaFrame Cabinet EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M213H-142 M-Series MegaFrame Cabinet EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M213H-143 M-Series MegaFrame Cabinet EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A
M213H-201 M-Series MegaFrame Cabinet EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A
M213H-202 M-Series MegaFrame Cabinet EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A
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M213H-203 M-Series MegaFrame Cabinet EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A
M213H-211 M-Series MegaFrame Cabinet EA B  $  2,535.89 25.0%  $      1,901.92 N/A N/A
M213H-212 M-Series MegaFrame Cabinet EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
M213H-213 M-Series MegaFrame Cabinet EA B  $  3,632.46 25.0%  $      2,724.35 N/A N/A
M213H-221 M-Series MegaFrame Cabinet EA B  $  2,523.31 25.0%  $      1,892.48 N/A N/A
M213H-222 M-Series MegaFrame Cabinet EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A
M213H-223 M-Series MegaFrame Cabinet EA B  $  3,619.84 25.0%  $      2,714.88 N/A N/A
M213H-231 M-Series MegaFrame Cabinet EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
M213H-232 M-Series MegaFrame Cabinet EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M213H-233 M-Series MegaFrame Cabinet EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A
M213H-241 M-Series MegaFrame Cabinet EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
M213H-242 M-Series MegaFrame Cabinet EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M213H-243 M-Series MegaFrame Cabinet EA B  $  3,720.69 25.0%  $      2,790.52 N/A N/A
M213H-701 M-Series MegaFrame Cabinet EA B  $  1,814.95 25.0%  $      1,361.21 N/A N/A
M213H-702 M-Series MegaFrame Cabinet EA B  $  1,959.00 25.0%  $      1,469.25 N/A N/A
M213H-703 M-Series MegaFrame Cabinet EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A
M213H-711 M-Series MegaFrame Cabinet EA B  $  2,415.14 25.0%  $      1,811.36 N/A N/A
M213H-712 M-Series MegaFrame Cabinet EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A
M213H-713 M-Series MegaFrame Cabinet EA B  $  3,459.47 25.0%  $      2,594.60 N/A N/A
M213H-721 M-Series MegaFrame Cabinet EA B  $  2,403.15 25.0%  $      1,802.36 N/A N/A
M213H-722 M-Series MegaFrame Cabinet EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A
M213H-723 M-Series MegaFrame Cabinet EA B  $  3,447.48 25.0%  $      2,585.61 N/A N/A
M213H-731 M-Series MegaFrame Cabinet EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A
M213H-732 M-Series MegaFrame Cabinet EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A
M213H-733 M-Series MegaFrame Cabinet EA B  $  3,567.50 25.0%  $      2,675.63 N/A N/A
M213H-741 M-Series MegaFrame Cabinet EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A
M213H-742 M-Series MegaFrame Cabinet EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A
M213H-743 M-Series MegaFrame Cabinet EA B  $  3,543.50 25.0%  $      2,657.63 N/A N/A
M213J-101 M-Series MegaFrame Cabinet EA B  $  1,835.68 25.0%  $      1,376.76 N/A N/A
M213J-102 M-Series MegaFrame Cabinet EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A
M213J-103 M-Series MegaFrame Cabinet EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M213J-201 M-Series MegaFrame Cabinet EA B  $  1,835.68 25.0%  $      1,376.76 N/A N/A
M213J-202 M-Series MegaFrame Cabinet EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A
M213J-203 M-Series MegaFrame Cabinet EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
M213J-701 M-Series MegaFrame Cabinet EA B  $  1,748.26 25.0%  $      1,311.20 N/A N/A
M213J-702 M-Series MegaFrame Cabinet EA B  $  1,814.95 25.0%  $      1,361.21 N/A N/A
M213J-703 M-Series MegaFrame Cabinet EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A
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M2140-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M2140-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M2140-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M2140-111
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M2140-112
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A

M2140-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,401.30 25.0%  $      3,300.98 N/A N/A

M2140-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M2140-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A

M2140-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,388.67 25.0%  $      3,291.50 N/A N/A

M2140-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M2140-132

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M2140-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,514.72 25.0%  $      3,386.04 N/A N/A

M2140-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A

M2140-142
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A

M2140-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,489.50 25.0%  $      3,367.13 N/A N/A

M2140-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M2140-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A
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M2140-203 M-Series MegaFrame Cabinet; White EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M2140-211
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M2140-212
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A

M2140-213 M-Series MegaFrame Cabinet; White EA B  $  4,401.30 25.0%  $      3,300.98 N/A N/A

M2140-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M2140-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A

M2140-223 M-Series MegaFrame Cabinet; White EA B  $  4,388.67 25.0%  $      3,291.50 N/A N/A

M2140-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M2140-232

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M2140-233 M-Series MegaFrame Cabinet; White EA B  $  4,514.72 25.0%  $      3,386.04 N/A N/A

M2140-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A

M2140-242
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A

M2140-243 M-Series MegaFrame Cabinet; White EA B  $  4,489.50 25.0%  $      3,367.13 N/A N/A

M2140-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

M2140-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

M2140-703 M-Series MegaFrame Cabinet; Black EA B  $  3,591.52 25.0%  $      2,693.64 N/A N/A

M2140-711
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A
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M2140-712
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,291.44 25.0%  $      2,468.58 N/A N/A

M2140-713 M-Series MegaFrame Cabinet; Black EA B  $  4,191.71 25.0%  $      3,143.78 N/A N/A

M2140-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,135.38 25.0%  $      2,351.54 N/A N/A

M2140-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,279.40 25.0%  $      2,459.55 N/A N/A

M2140-723 M-Series MegaFrame Cabinet; Black EA B  $  4,179.71 25.0%  $      3,134.78 N/A N/A

M2140-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,255.42 25.0%  $      2,441.57 N/A N/A

M2140-732

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,399.46 25.0%  $      2,549.60 N/A N/A

M2140-733 M-Series MegaFrame Cabinet; Black EA B  $  4,299.74 25.0%  $      3,224.81 N/A N/A

M2140-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,231.39 25.0%  $      2,423.54 N/A N/A

M2140-742
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,375.44 25.0%  $      2,531.58 N/A N/A

M2140-743 M-Series MegaFrame Cabinet; Black EA B  $  4,275.72 25.0%  $      3,206.79 N/A N/A

M2141-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

M2141-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

M2141-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M2141-111
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M2141-112
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M2141-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A
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M2141-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M2141-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M2141-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M2141-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M2141-132
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M2141-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,098.79 25.0%  $      3,074.09 N/A N/A

M2141-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M2141-142
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M2141-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,073.59 25.0%  $      3,055.19 N/A N/A

M2141-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

M2141-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

M2141-203 M-Series MegaFrame Cabinet; White EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M2141-211
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M2141-212
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M2141-213 M-Series MegaFrame Cabinet; White EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A

M2141-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M2141-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M2141-223 M-Series MegaFrame Cabinet; White EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A
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M2141-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M2141-232
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M2141-233 M-Series MegaFrame Cabinet; White EA B  $  4,098.79 25.0%  $      3,074.09 N/A N/A

M2141-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M2141-242
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M2141-243 M-Series MegaFrame Cabinet; White EA B  $  4,073.59 25.0%  $      3,055.19 N/A N/A

M2141-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

M2141-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

M2141-703 M-Series MegaFrame Cabinet; Black EA B  $  3,195.39 25.0%  $      2,396.54 N/A N/A

M2141-711
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

M2141-712
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

M2141-713 M-Series MegaFrame Cabinet; Black EA B  $  3,795.57 25.0%  $      2,846.68 N/A N/A

M2141-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

M2141-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

M2141-723 M-Series MegaFrame Cabinet; Black EA B  $  3,783.59 25.0%  $      2,837.69 N/A N/A

M2141-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

M2141-732
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A
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M2141-733 M-Series MegaFrame Cabinet; Black EA B  $  3,903.61 25.0%  $      2,927.71 N/A N/A

M2141-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A

M2141-742
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

M2141-743 M-Series MegaFrame Cabinet; Black EA B  $  3,879.60 25.0%  $      2,909.70 N/A N/A

M2142-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,204.95 25.0%  $      1,653.71 N/A N/A

M2142-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

M2142-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M2142-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,204.95 25.0%  $      1,653.71 N/A N/A

M2142-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

M2142-203 M-Series MegaFrame Cabinet; White EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M2142-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,099.94 25.0%  $      1,574.96 N/A N/A

M2142-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

M2142-703 M-Series MegaFrame Cabinet; Black EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M2143-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M2143-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M2143-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M2143-111

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A
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M2143-112

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A

M2143-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,401.30 25.0%  $      3,300.98 N/A N/A

M2143-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M2143-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A

M2143-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,388.67 25.0%  $      3,291.50 N/A N/A

M2143-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M2143-132

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M2143-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,514.72 25.0%  $      3,386.04 N/A N/A

M2143-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A

M2143-142

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A

M2143-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,489.50 25.0%  $      3,367.13 N/A N/A

M2143-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M2143-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M2143-203 M-Series MegaFrame Cabinet; White EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M2143-211

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A
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M2143-212

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A

M2143-213 M-Series MegaFrame Cabinet; White EA B  $  4,401.30 25.0%  $      3,300.98 N/A N/A

M2143-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M2143-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A

M2143-223 M-Series MegaFrame Cabinet; White EA B  $  4,388.67 25.0%  $      3,291.50 N/A N/A

M2143-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M2143-232

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M2143-233 M-Series MegaFrame Cabinet; White EA B  $  4,514.72 25.0%  $      3,386.04 N/A N/A

M2143-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A

M2143-242

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A

M2143-243 M-Series MegaFrame Cabinet; White EA B  $  4,489.50 25.0%  $      3,367.13 N/A N/A

M2143-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

M2143-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

M2143-703 M-Series MegaFrame Cabinet; Black EA B  $  3,591.52 25.0%  $      2,693.64 N/A N/A

M2143-711

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A
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M2143-712

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,291.44 25.0%  $      2,468.58 N/A N/A

M2143-713 M-Series MegaFrame Cabinet; Black EA B  $  4,191.71 25.0%  $      3,143.78 N/A N/A

M2143-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,135.38 25.0%  $      2,351.54 N/A N/A

M2143-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,279.40 25.0%  $      2,459.55 N/A N/A

M2143-723 M-Series MegaFrame Cabinet; Black EA B  $  4,179.71 25.0%  $      3,134.78 N/A N/A

M2143-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,255.42 25.0%  $      2,441.57 N/A N/A

M2143-732

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,399.46 25.0%  $      2,549.60 N/A N/A

M2143-733 M-Series MegaFrame Cabinet; Black EA B  $  4,299.74 25.0%  $      3,224.81 N/A N/A

M2143-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,231.39 25.0%  $      2,423.54 N/A N/A

M2143-742

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,375.44 25.0%  $      2,531.58 N/A N/A

M2143-743 M-Series MegaFrame Cabinet; Black EA B  $  4,275.72 25.0%  $      3,206.79 N/A N/A

M2144-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

M2144-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

M2144-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M2144-111

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A
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M2144-112

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M2144-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A

M2144-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M2144-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M2144-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M2144-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M2144-132

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M2144-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,098.79 25.0%  $      3,074.09 N/A N/A

M2144-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M2144-142

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M2144-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,073.59 25.0%  $      3,055.19 N/A N/A

M2144-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

M2144-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

M2144-203 M-Series MegaFrame Cabinet; White EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M2144-211

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

3528 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M2144-212

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M2144-213 M-Series MegaFrame Cabinet; White EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A

M2144-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M2144-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M2144-223 M-Series MegaFrame Cabinet; White EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M2144-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M2144-232

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M2144-233 M-Series MegaFrame Cabinet; White EA B  $  4,098.79 25.0%  $      3,074.09 N/A N/A

M2144-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M2144-242

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M2144-243 M-Series MegaFrame Cabinet; White EA B  $  4,073.59 25.0%  $      3,055.19 N/A N/A

M2144-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

M2144-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

M2144-703 M-Series MegaFrame Cabinet; Black EA B  $  3,195.39 25.0%  $      2,396.54 N/A N/A

M2144-711

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A
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M2144-712

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

M2144-713 M-Series MegaFrame Cabinet; Black EA B  $  3,795.57 25.0%  $      2,846.68 N/A N/A

M2144-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

M2144-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

M2144-723 M-Series MegaFrame Cabinet; Black EA B  $  3,783.59 25.0%  $      2,837.69 N/A N/A

M2144-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

M2144-732

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

M2144-733 M-Series MegaFrame Cabinet; Black EA B  $  3,903.61 25.0%  $      2,927.71 N/A N/A

M2144-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A

M2144-742

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

M2144-743 M-Series MegaFrame Cabinet; Black EA B  $  3,879.60 25.0%  $      2,909.70 N/A N/A

M2145-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,204.95 25.0%  $      1,653.71 N/A N/A

M2145-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

M2145-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M2145-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,204.95 25.0%  $      1,653.71 N/A N/A

M2145-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

M2145-203 M-Series MegaFrame Cabinet; White EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A
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M2145-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,099.94 25.0%  $      1,574.96 N/A N/A

M2145-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

M2145-703 M-Series MegaFrame Cabinet; Black EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M214A-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M214A-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M214A-103 M-Series MegaFrame Cabinet EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M214A-111
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M214A-112
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A

M214A-113 M-Series MegaFrame Cabinet EA B  $  4,401.30 25.0%  $      3,300.98 N/A N/A

M214A-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M214A-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A

M214A-123 M-Series MegaFrame Cabinet EA B  $  4,388.67 25.0%  $      3,291.50 N/A N/A

M214A-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M214A-132
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M214A-133 M-Series MegaFrame Cabinet EA B  $  4,514.72 25.0%  $      3,386.04 N/A N/A

M214A-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A

M214A-142
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A

M214A-143 M-Series MegaFrame Cabinet EA B  $  4,489.50 25.0%  $      3,367.13 N/A N/A
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M214A-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M214A-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M214A-203 M-Series MegaFrame Cabinet EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M214A-211
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M214A-212
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A

M214A-213 M-Series MegaFrame Cabinet EA B  $  4,401.30 25.0%  $      3,300.98 N/A N/A

M214A-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M214A-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A

M214A-223 M-Series MegaFrame Cabinet EA B  $  4,388.67 25.0%  $      3,291.50 N/A N/A

M214A-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M214A-232
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M214A-233 M-Series MegaFrame Cabinet EA B  $  4,514.72 25.0%  $      3,386.04 N/A N/A

M214A-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A

M214A-242
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A

M214A-243 M-Series MegaFrame Cabinet EA B  $  4,489.50 25.0%  $      3,367.13 N/A N/A

M214A-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

M214A-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

M214A-703 M-Series MegaFrame Cabinet EA B  $  3,591.52 25.0%  $      2,693.64 N/A N/A
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M214A-711
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A

M214A-712
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,291.44 25.0%  $      2,468.58 N/A N/A

M214A-713 M-Series MegaFrame Cabinet EA B  $  4,191.71 25.0%  $      3,143.78 N/A N/A

M214A-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,135.38 25.0%  $      2,351.54 N/A N/A

M214A-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,279.40 25.0%  $      2,459.55 N/A N/A

M214A-723 M-Series MegaFrame Cabinet EA B  $  4,179.71 25.0%  $      3,134.78 N/A N/A

M214A-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,255.42 25.0%  $      2,441.57 N/A N/A

M214A-732
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,399.46 25.0%  $      2,549.60 N/A N/A

M214A-733 M-Series MegaFrame Cabinet EA B  $  4,299.74 25.0%  $      3,224.81 N/A N/A

M214A-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,231.39 25.0%  $      2,423.54 N/A N/A

M214A-742
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,375.44 25.0%  $      2,531.58 N/A N/A

M214A-743 M-Series MegaFrame Cabinet EA B  $  4,275.72 25.0%  $      3,206.79 N/A N/A

M214B-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

M214B-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

M214B-103 M-Series MegaFrame Cabinet EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M214B-111
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M214B-112
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M214B-113 M-Series MegaFrame Cabinet EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A
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M214B-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M214B-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M214B-123 M-Series MegaFrame Cabinet EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M214B-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M214B-132
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M214B-133 M-Series MegaFrame Cabinet EA B  $  4,098.79 25.0%  $      3,074.09 N/A N/A

M214B-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M214B-142
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M214B-143 M-Series MegaFrame Cabinet EA B  $  4,073.59 25.0%  $      3,055.19 N/A N/A

M214B-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

M214B-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

M214B-203 M-Series MegaFrame Cabinet EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M214B-211
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M214B-212
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M214B-213 M-Series MegaFrame Cabinet EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A

M214B-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M214B-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M214B-223 M-Series MegaFrame Cabinet EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A
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M214B-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M214B-232
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M214B-233 M-Series MegaFrame Cabinet EA B  $  4,098.79 25.0%  $      3,074.09 N/A N/A

M214B-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M214B-242
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M214B-243 M-Series MegaFrame Cabinet EA B  $  4,073.59 25.0%  $      3,055.19 N/A N/A

M214B-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

M214B-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

M214B-703 M-Series MegaFrame Cabinet EA B  $  3,195.39 25.0%  $      2,396.54 N/A N/A

M214B-711
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

M214B-712
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

M214B-713 M-Series MegaFrame Cabinet EA B  $  3,795.57 25.0%  $      2,846.68 N/A N/A

M214B-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

M214B-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

M214B-723 M-Series MegaFrame Cabinet EA B  $  3,783.59 25.0%  $      2,837.69 N/A N/A

M214B-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

M214B-732
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A
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M214B-733 M-Series MegaFrame Cabinet EA B  $  3,903.61 25.0%  $      2,927.71 N/A N/A

M214B-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A

M214B-742
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

M214B-743 M-Series MegaFrame Cabinet EA B  $  3,879.60 25.0%  $      2,909.70 N/A N/A

M214C-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,204.95 25.0%  $      1,653.71 N/A N/A

M214C-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

M214C-103 M-Series MegaFrame Cabinet EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M214C-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,204.95 25.0%  $      1,653.71 N/A N/A

M214C-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

M214C-203 M-Series MegaFrame Cabinet EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M214C-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,099.94 25.0%  $      1,574.96 N/A N/A

M214C-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

M214C-703 M-Series MegaFrame Cabinet EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M214D-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M214D-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M214D-103 M-Series MegaFrame Cabinet EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M214D-111
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M214D-112
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A

M214D-113 M-Series MegaFrame Cabinet EA B  $  4,401.30 25.0%  $      3,300.98 N/A N/A
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M214D-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M214D-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A

M214D-123 M-Series MegaFrame Cabinet EA B  $  4,388.67 25.0%  $      3,291.50 N/A N/A

M214D-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M214D-132
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M214D-133 M-Series MegaFrame Cabinet EA B  $  4,514.72 25.0%  $      3,386.04 N/A N/A

M214D-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A

M214D-142
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A

M214D-143 M-Series MegaFrame Cabinet EA B  $  4,489.50 25.0%  $      3,367.13 N/A N/A

M214D-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M214D-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M214D-203 M-Series MegaFrame Cabinet EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M214D-211
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M214D-212
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A

M214D-213 M-Series MegaFrame Cabinet EA B  $  4,401.30 25.0%  $      3,300.98 N/A N/A

M214D-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M214D-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A

M214D-223 M-Series MegaFrame Cabinet EA B  $  4,388.67 25.0%  $      3,291.50 N/A N/A
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M214D-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M214D-232
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M214D-233 M-Series MegaFrame Cabinet EA B  $  4,514.72 25.0%  $      3,386.04 N/A N/A

M214D-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A

M214D-242
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A

M214D-243 M-Series MegaFrame Cabinet EA B  $  4,489.50 25.0%  $      3,367.13 N/A N/A

M214D-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

M214D-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

M214D-703 M-Series MegaFrame Cabinet EA B  $  3,591.52 25.0%  $      2,693.64 N/A N/A

M214D-711
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A

M214D-712
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,291.44 25.0%  $      2,468.58 N/A N/A

M214D-713 M-Series MegaFrame Cabinet EA B  $  4,191.71 25.0%  $      3,143.78 N/A N/A

M214D-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,135.38 25.0%  $      2,351.54 N/A N/A

M214D-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,279.40 25.0%  $      2,459.55 N/A N/A

M214D-723 M-Series MegaFrame Cabinet EA B  $  4,179.71 25.0%  $      3,134.78 N/A N/A

M214D-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,255.42 25.0%  $      2,441.57 N/A N/A

M214D-732
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,399.46 25.0%  $      2,549.60 N/A N/A
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M214D-733 M-Series MegaFrame Cabinet EA B  $  4,299.74 25.0%  $      3,224.81 N/A N/A

M214D-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,231.39 25.0%  $      2,423.54 N/A N/A

M214D-742
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,375.44 25.0%  $      2,531.58 N/A N/A

M214D-743 M-Series MegaFrame Cabinet EA B  $  4,275.72 25.0%  $      3,206.79 N/A N/A

M214E-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

M214E-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

M214E-103 M-Series MegaFrame Cabinet EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M214E-111
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M214E-112
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M214E-113 M-Series MegaFrame Cabinet EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A

M214E-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M214E-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M214E-123 M-Series MegaFrame Cabinet EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M214E-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M214E-132
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M214E-133 M-Series MegaFrame Cabinet EA B  $  4,098.79 25.0%  $      3,074.09 N/A N/A

M214E-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A
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M214E-142
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M214E-143 M-Series MegaFrame Cabinet EA B  $  4,073.59 25.0%  $      3,055.19 N/A N/A

M214E-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

M214E-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

M214E-203 M-Series MegaFrame Cabinet EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M214E-211
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M214E-212
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M214E-213 M-Series MegaFrame Cabinet EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A

M214E-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M214E-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M214E-223 M-Series MegaFrame Cabinet EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M214E-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M214E-232
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M214E-233 M-Series MegaFrame Cabinet EA B  $  4,098.79 25.0%  $      3,074.09 N/A N/A

M214E-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M214E-242
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M214E-243 M-Series MegaFrame Cabinet EA B  $  4,073.59 25.0%  $      3,055.19 N/A N/A

M214E-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A
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M214E-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

M214E-703 M-Series MegaFrame Cabinet EA B  $  3,195.39 25.0%  $      2,396.54 N/A N/A

M214E-711
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

M214E-712
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

M214E-713 M-Series MegaFrame Cabinet EA B  $  3,795.57 25.0%  $      2,846.68 N/A N/A

M214E-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

M214E-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

M214E-723 M-Series MegaFrame Cabinet EA B  $  3,783.59 25.0%  $      2,837.69 N/A N/A

M214E-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

M214E-732
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

M214E-733 M-Series MegaFrame Cabinet EA B  $  3,903.61 25.0%  $      2,927.71 N/A N/A

M214E-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A

M214E-742
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

M214E-743 M-Series MegaFrame Cabinet EA B  $  3,879.60 25.0%  $      2,909.70 N/A N/A

M214F-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,204.95 25.0%  $      1,653.71 N/A N/A

M214F-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

M214F-103 M-Series MegaFrame Cabinet EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M214F-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,204.95 25.0%  $      1,653.71 N/A N/A
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M214F-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

M214F-203 M-Series MegaFrame Cabinet EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M214F-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,099.94 25.0%  $      1,574.96 N/A N/A

M214F-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

M214F-703 M-Series MegaFrame Cabinet EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A

M214G-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M214G-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M214G-103 M-Series MegaFrame Cabinet EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M214G-111
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M214G-112
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A

M214G-113 M-Series MegaFrame Cabinet EA B  $  4,401.30 25.0%  $      3,300.98 N/A N/A

M214G-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M214G-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A

M214G-123 M-Series MegaFrame Cabinet EA B  $  4,388.67 25.0%  $      3,291.50 N/A N/A

M214G-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M214G-132

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M214G-133 M-Series MegaFrame Cabinet EA B  $  4,514.72 25.0%  $      3,386.04 N/A N/A
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M214G-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A

M214G-142
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A

M214G-143 M-Series MegaFrame Cabinet EA B  $  4,489.50 25.0%  $      3,367.13 N/A N/A

M214G-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M214G-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M214G-203 M-Series MegaFrame Cabinet EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M214G-211
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,304.73 25.0%  $      2,478.55 N/A N/A

M214G-212
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,455.98 25.0%  $      2,591.99 N/A N/A

M214G-213 M-Series MegaFrame Cabinet EA B  $  4,401.30 25.0%  $      3,300.98 N/A N/A

M214G-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M214G-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A

M214G-223 M-Series MegaFrame Cabinet EA B  $  4,388.67 25.0%  $      3,291.50 N/A N/A

M214G-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M214G-232

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M214G-233 M-Series MegaFrame Cabinet EA B  $  4,514.72 25.0%  $      3,386.04 N/A N/A

M214G-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,392.96 25.0%  $      2,544.72 N/A N/A
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M214G-242
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A

M214G-243 M-Series MegaFrame Cabinet EA B  $  4,489.50 25.0%  $      3,367.13 N/A N/A

M214G-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

M214G-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

M214G-703 M-Series MegaFrame Cabinet EA B  $  3,591.52 25.0%  $      2,693.64 N/A N/A

M214G-711
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,147.36 25.0%  $      2,360.52 N/A N/A

M214G-712
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,291.44 25.0%  $      2,468.58 N/A N/A

M214G-713 M-Series MegaFrame Cabinet EA B  $  4,191.71 25.0%  $      3,143.78 N/A N/A

M214G-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,135.38 25.0%  $      2,351.54 N/A N/A

M214G-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,279.40 25.0%  $      2,459.55 N/A N/A

M214G-723 M-Series MegaFrame Cabinet EA B  $  4,179.71 25.0%  $      3,134.78 N/A N/A

M214G-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,255.42 25.0%  $      2,441.57 N/A N/A

M214G-732

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,399.46 25.0%  $      2,549.60 N/A N/A

M214G-733 M-Series MegaFrame Cabinet EA B  $  4,299.74 25.0%  $      3,224.81 N/A N/A

M214G-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,231.39 25.0%  $      2,423.54 N/A N/A

M214G-742
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,375.44 25.0%  $      2,531.58 N/A N/A

M214G-743 M-Series MegaFrame Cabinet EA B  $  4,275.72 25.0%  $      3,206.79 N/A N/A
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M214H-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

M214H-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

M214H-103 M-Series MegaFrame Cabinet EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A

M214H-111
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M214H-112
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M214H-113 M-Series MegaFrame Cabinet EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A

M214H-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M214H-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M214H-123 M-Series MegaFrame Cabinet EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M214H-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M214H-132
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M214H-133 M-Series MegaFrame Cabinet EA B  $  4,098.79 25.0%  $      3,074.09 N/A N/A

M214H-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M214H-142
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M214H-143 M-Series MegaFrame Cabinet EA B  $  4,073.59 25.0%  $      3,055.19 N/A N/A

M214H-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

M214H-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,409.87 25.0%  $      1,807.40 N/A N/A

M214H-203 M-Series MegaFrame Cabinet EA B  $  3,355.15 25.0%  $      2,516.36 N/A N/A
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M214H-211
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M214H-212
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,040.06 25.0%  $      2,280.05 N/A N/A

M214H-213 M-Series MegaFrame Cabinet EA B  $  3,985.34 25.0%  $      2,989.01 N/A N/A

M214H-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M214H-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M214H-223 M-Series MegaFrame Cabinet EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M214H-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M214H-232
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M214H-233 M-Series MegaFrame Cabinet EA B  $  4,098.79 25.0%  $      3,074.09 N/A N/A

M214H-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,977.04 25.0%  $      2,232.78 N/A N/A

M214H-242
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M214H-243 M-Series MegaFrame Cabinet EA B  $  4,073.59 25.0%  $      3,055.19 N/A N/A

M214H-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

M214H-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,295.10 25.0%  $      1,721.33 N/A N/A

M214H-703 M-Series MegaFrame Cabinet EA B  $  3,195.39 25.0%  $      2,396.54 N/A N/A

M214H-711
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

M214H-712
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,895.32 25.0%  $      2,171.49 N/A N/A

M214H-713 M-Series MegaFrame Cabinet EA B  $  3,795.57 25.0%  $      2,846.68 N/A N/A
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M214H-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

M214H-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

M214H-723 M-Series MegaFrame Cabinet EA B  $  3,783.59 25.0%  $      2,837.69 N/A N/A

M214H-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

M214H-732
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

M214H-733 M-Series MegaFrame Cabinet EA B  $  3,903.61 25.0%  $      2,927.71 N/A N/A

M214H-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,835.28 25.0%  $      2,126.46 N/A N/A

M214H-742
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

M214H-743 M-Series MegaFrame Cabinet EA B  $  3,879.60 25.0%  $      2,909.70 N/A N/A

M214J-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,204.95 25.0%  $      1,653.71 N/A N/A

M214J-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

M214J-103 M-Series MegaFrame Cabinet EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M214J-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,204.95 25.0%  $      1,653.71 N/A N/A

M214J-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,258.64 25.0%  $      1,693.98 N/A N/A

M214J-203 M-Series MegaFrame Cabinet EA B  $  3,203.92 25.0%  $      2,402.94 N/A N/A

M214J-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,099.94 25.0%  $      1,574.96 N/A N/A

M214J-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 39"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,151.06 25.0%  $      1,613.30 N/A N/A

M214J-703 M-Series MegaFrame Cabinet EA B  $  3,051.35 25.0%  $      2,288.51 N/A N/A
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M2150-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M2150-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M2150-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M2150-111
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M2150-112
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M2150-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M2150-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M2150-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M2150-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,262.65 25.0%  $      3,196.99 N/A N/A

M2150-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M2150-132

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A

M2150-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,388.67 25.0%  $      3,291.50 N/A N/A

M2150-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M2150-142
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M2150-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,363.48 25.0%  $      3,272.61 N/A N/A

M2150-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M2150-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
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M2150-203 M-Series MegaFrame Cabinet; White EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M2150-211
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M2150-212
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M2150-213 M-Series MegaFrame Cabinet; White EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M2150-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M2150-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M2150-223 M-Series MegaFrame Cabinet; White EA B  $  4,262.65 25.0%  $      3,196.99 N/A N/A

M2150-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M2150-232

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A

M2150-233 M-Series MegaFrame Cabinet; White EA B  $  4,388.67 25.0%  $      3,291.50 N/A N/A

M2150-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M2150-242
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M2150-243 M-Series MegaFrame Cabinet; White EA B  $  4,363.48 25.0%  $      3,272.61 N/A N/A

M2150-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

M2150-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

M2150-703 M-Series MegaFrame Cabinet; Black EA B  $  3,471.47 25.0%  $      2,603.60 N/A N/A

M2150-711
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A
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M2150-712
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A

M2150-713 M-Series MegaFrame Cabinet; Black EA B  $  4,071.67 25.0%  $      3,053.75 N/A N/A

M2150-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,015.32 25.0%  $      2,261.49 N/A N/A

M2150-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,159.38 25.0%  $      2,369.54 N/A N/A

M2150-723 M-Series MegaFrame Cabinet; Black EA B  $  4,059.65 25.0%  $      3,044.74 N/A N/A

M2150-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,135.38 25.0%  $      2,351.54 N/A N/A

M2150-732

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,279.40 25.0%  $      2,459.55 N/A N/A

M2150-733 M-Series MegaFrame Cabinet; Black EA B  $  4,179.71 25.0%  $      3,134.78 N/A N/A

M2150-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,111.37 25.0%  $      2,333.53 N/A N/A

M2150-742
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,255.42 25.0%  $      2,441.57 N/A N/A

M2150-743 M-Series MegaFrame Cabinet; Black EA B  $  4,155.68 25.0%  $      3,116.76 N/A N/A

M2151-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M2151-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

M2151-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M2151-111
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M2151-112
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M2151-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A
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M2151-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M2151-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M2151-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A

M2151-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M2151-132
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M2151-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M2151-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M2151-142
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M2151-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,947.54 25.0%  $      2,960.66 N/A N/A

M2151-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M2151-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

M2151-203 M-Series MegaFrame Cabinet; White EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M2151-211
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M2151-212
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M2151-213 M-Series MegaFrame Cabinet; White EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M2151-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M2151-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M2151-223 M-Series MegaFrame Cabinet; White EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A
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M2151-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M2151-232
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M2151-233 M-Series MegaFrame Cabinet; White EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M2151-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M2151-242
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M2151-243 M-Series MegaFrame Cabinet; White EA B  $  3,947.54 25.0%  $      2,960.66 N/A N/A

M2151-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,031.04 25.0%  $      1,523.28 N/A N/A

M2151-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,175.08 25.0%  $      1,631.31 N/A N/A

M2151-703 M-Series MegaFrame Cabinet; Black EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

M2151-711
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

M2151-712
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M2151-713 M-Series MegaFrame Cabinet; Black EA B  $  3,675.52 25.0%  $      2,756.64 N/A N/A

M2151-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M2151-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

M2151-723 M-Series MegaFrame Cabinet; Black EA B  $  3,663.53 25.0%  $      2,747.65 N/A N/A

M2151-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

M2151-732
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A
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M2151-733 M-Series MegaFrame Cabinet; Black EA B  $  3,783.59 25.0%  $      2,837.69 N/A N/A

M2151-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A

M2151-742
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

M2151-743 M-Series MegaFrame Cabinet; Black EA B  $  3,759.57 25.0%  $      2,819.68 N/A N/A

M2152-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,073.07 25.0%  $      1,554.80 N/A N/A

M2152-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M2152-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M2152-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,073.07 25.0%  $      1,554.80 N/A N/A

M2152-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M2152-203 M-Series MegaFrame Cabinet; White EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M2152-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,974.35 25.0%  $      1,480.76 N/A N/A

M2152-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,031.04 25.0%  $      1,523.28 N/A N/A

M2152-703 M-Series MegaFrame Cabinet; Black EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

M2153-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M2153-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M2153-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M2153-111

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

3553 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M2153-112

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M2153-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M2153-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M2153-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M2153-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,262.65 25.0%  $      3,196.99 N/A N/A

M2153-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M2153-132

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A

M2153-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,388.67 25.0%  $      3,291.50 N/A N/A

M2153-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M2153-142

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M2153-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,363.48 25.0%  $      3,272.61 N/A N/A

M2153-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M2153-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M2153-203 M-Series MegaFrame Cabinet; White EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M2153-211

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A
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M2153-212

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M2153-213 M-Series MegaFrame Cabinet; White EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M2153-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M2153-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M2153-223 M-Series MegaFrame Cabinet; White EA B  $  4,262.65 25.0%  $      3,196.99 N/A N/A

M2153-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M2153-232

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A

M2153-233 M-Series MegaFrame Cabinet; White EA B  $  4,388.67 25.0%  $      3,291.50 N/A N/A

M2153-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M2153-242

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M2153-243 M-Series MegaFrame Cabinet; White EA B  $  4,363.48 25.0%  $      3,272.61 N/A N/A

M2153-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

M2153-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

M2153-703 M-Series MegaFrame Cabinet; Black EA B  $  3,471.47 25.0%  $      2,603.60 N/A N/A

M2153-711

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A
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M2153-712

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A

M2153-713 M-Series MegaFrame Cabinet; Black EA B  $  4,071.67 25.0%  $      3,053.75 N/A N/A

M2153-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,015.32 25.0%  $      2,261.49 N/A N/A

M2153-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,159.38 25.0%  $      2,369.54 N/A N/A

M2153-723 M-Series MegaFrame Cabinet; Black EA B  $  4,059.65 25.0%  $      3,044.74 N/A N/A

M2153-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,135.38 25.0%  $      2,351.54 N/A N/A

M2153-732

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,279.40 25.0%  $      2,459.55 N/A N/A

M2153-733 M-Series MegaFrame Cabinet; Black EA B  $  4,179.71 25.0%  $      3,134.78 N/A N/A

M2153-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,111.37 25.0%  $      2,333.53 N/A N/A

M2153-742

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,255.42 25.0%  $      2,441.57 N/A N/A

M2153-743 M-Series MegaFrame Cabinet; Black EA B  $  4,155.68 25.0%  $      3,116.76 N/A N/A

M2154-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M2154-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

M2154-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M2154-111

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
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M2154-112

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M2154-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M2154-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M2154-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M2154-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A

M2154-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M2154-132

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M2154-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M2154-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M2154-142

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M2154-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,947.54 25.0%  $      2,960.66 N/A N/A

M2154-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M2154-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

M2154-203 M-Series MegaFrame Cabinet; White EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M2154-211

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
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M2154-212

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M2154-213 M-Series MegaFrame Cabinet; White EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M2154-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M2154-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M2154-223 M-Series MegaFrame Cabinet; White EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A

M2154-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M2154-232

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M2154-233 M-Series MegaFrame Cabinet; White EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M2154-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M2154-242

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M2154-243 M-Series MegaFrame Cabinet; White EA B  $  3,947.54 25.0%  $      2,960.66 N/A N/A

M2154-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,031.04 25.0%  $      1,523.28 N/A N/A

M2154-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,175.08 25.0%  $      1,631.31 N/A N/A

M2154-703 M-Series MegaFrame Cabinet; Black EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

M2154-711

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A
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M2154-712

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M2154-713 M-Series MegaFrame Cabinet; Black EA B  $  3,675.52 25.0%  $      2,756.64 N/A N/A

M2154-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M2154-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

M2154-723 M-Series MegaFrame Cabinet; Black EA B  $  3,663.53 25.0%  $      2,747.65 N/A N/A

M2154-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

M2154-732

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

M2154-733 M-Series MegaFrame Cabinet; Black EA B  $  3,783.59 25.0%  $      2,837.69 N/A N/A

M2154-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A

M2154-742

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

M2154-743 M-Series MegaFrame Cabinet; Black EA B  $  3,759.57 25.0%  $      2,819.68 N/A N/A

M2155-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,073.07 25.0%  $      1,554.80 N/A N/A

M2155-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M2155-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M2155-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,073.07 25.0%  $      1,554.80 N/A N/A

M2155-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M2155-203 M-Series MegaFrame Cabinet; White EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A
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M2155-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,974.35 25.0%  $      1,480.76 N/A N/A

M2155-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,031.04 25.0%  $      1,523.28 N/A N/A

M2155-703 M-Series MegaFrame Cabinet; Black EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

M215A-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M215A-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M215A-103 M-Series MegaFrame Cabinet EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M215A-111
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M215A-112
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M215A-113 M-Series MegaFrame Cabinet EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M215A-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M215A-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M215A-123 M-Series MegaFrame Cabinet EA B  $  4,262.65 25.0%  $      3,196.99 N/A N/A

M215A-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M215A-132
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A

M215A-133 M-Series MegaFrame Cabinet EA B  $  4,388.67 25.0%  $      3,291.50 N/A N/A

M215A-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M215A-142
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M215A-143 M-Series MegaFrame Cabinet EA B  $  4,363.48 25.0%  $      3,272.61 N/A N/A
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M215A-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M215A-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M215A-203 M-Series MegaFrame Cabinet EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M215A-211
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M215A-212
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M215A-213 M-Series MegaFrame Cabinet EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M215A-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M215A-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M215A-223 M-Series MegaFrame Cabinet EA B  $  4,262.65 25.0%  $      3,196.99 N/A N/A

M215A-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M215A-232
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A

M215A-233 M-Series MegaFrame Cabinet EA B  $  4,388.67 25.0%  $      3,291.50 N/A N/A

M215A-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M215A-242
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M215A-243 M-Series MegaFrame Cabinet EA B  $  4,363.48 25.0%  $      3,272.61 N/A N/A

M215A-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

M215A-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

M215A-703 M-Series MegaFrame Cabinet EA B  $  3,471.47 25.0%  $      2,603.60 N/A N/A
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M215A-711
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

M215A-712
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A

M215A-713 M-Series MegaFrame Cabinet EA B  $  4,071.67 25.0%  $      3,053.75 N/A N/A

M215A-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,015.32 25.0%  $      2,261.49 N/A N/A

M215A-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,159.38 25.0%  $      2,369.54 N/A N/A

M215A-723 M-Series MegaFrame Cabinet EA B  $  4,059.65 25.0%  $      3,044.74 N/A N/A

M215A-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,135.38 25.0%  $      2,351.54 N/A N/A

M215A-732
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,279.40 25.0%  $      2,459.55 N/A N/A

M215A-733 M-Series MegaFrame Cabinet EA B  $  4,179.71 25.0%  $      3,134.78 N/A N/A

M215A-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,111.37 25.0%  $      2,333.53 N/A N/A

M215A-742
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,255.42 25.0%  $      2,441.57 N/A N/A

M215A-743 M-Series MegaFrame Cabinet EA B  $  4,155.68 25.0%  $      3,116.76 N/A N/A

M215B-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M215B-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

M215B-103 M-Series MegaFrame Cabinet EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M215B-111
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M215B-112
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M215B-113 M-Series MegaFrame Cabinet EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A
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M215B-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M215B-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M215B-123 M-Series MegaFrame Cabinet EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A

M215B-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M215B-132
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M215B-133 M-Series MegaFrame Cabinet EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M215B-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M215B-142
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M215B-143 M-Series MegaFrame Cabinet EA B  $  3,947.54 25.0%  $      2,960.66 N/A N/A

M215B-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M215B-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

M215B-203 M-Series MegaFrame Cabinet EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M215B-211
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M215B-212
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M215B-213 M-Series MegaFrame Cabinet EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M215B-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M215B-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M215B-223 M-Series MegaFrame Cabinet EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A
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M215B-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M215B-232
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M215B-233 M-Series MegaFrame Cabinet EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M215B-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M215B-242
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M215B-243 M-Series MegaFrame Cabinet EA B  $  3,947.54 25.0%  $      2,960.66 N/A N/A

M215B-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,031.04 25.0%  $      1,523.28 N/A N/A

M215B-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,175.08 25.0%  $      1,631.31 N/A N/A

M215B-703 M-Series MegaFrame Cabinet EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

M215B-711
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

M215B-712
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M215B-713 M-Series MegaFrame Cabinet EA B  $  3,675.52 25.0%  $      2,756.64 N/A N/A

M215B-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M215B-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

M215B-723 M-Series MegaFrame Cabinet EA B  $  3,663.53 25.0%  $      2,747.65 N/A N/A

M215B-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

M215B-732
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A
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M215B-733 M-Series MegaFrame Cabinet EA B  $  3,783.59 25.0%  $      2,837.69 N/A N/A

M215B-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A

M215B-742
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

M215B-743 M-Series MegaFrame Cabinet EA B  $  3,759.57 25.0%  $      2,819.68 N/A N/A

M215C-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,073.07 25.0%  $      1,554.80 N/A N/A

M215C-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M215C-103 M-Series MegaFrame Cabinet EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M215C-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,073.07 25.0%  $      1,554.80 N/A N/A

M215C-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M215C-203 M-Series MegaFrame Cabinet EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M215C-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,974.35 25.0%  $      1,480.76 N/A N/A

M215C-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,031.04 25.0%  $      1,523.28 N/A N/A

M215C-703 M-Series MegaFrame Cabinet EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

M215D-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M215D-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M215D-103 M-Series MegaFrame Cabinet EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M215D-111
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M215D-112
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M215D-113 M-Series MegaFrame Cabinet EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A
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M215D-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M215D-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M215D-123 M-Series MegaFrame Cabinet EA B  $  4,262.65 25.0%  $      3,196.99 N/A N/A

M215D-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M215D-132
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A

M215D-133 M-Series MegaFrame Cabinet EA B  $  4,388.67 25.0%  $      3,291.50 N/A N/A

M215D-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M215D-142
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M215D-143 M-Series MegaFrame Cabinet EA B  $  4,363.48 25.0%  $      3,272.61 N/A N/A

M215D-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M215D-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M215D-203 M-Series MegaFrame Cabinet EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M215D-211
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M215D-212
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M215D-213 M-Series MegaFrame Cabinet EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M215D-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M215D-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M215D-223 M-Series MegaFrame Cabinet EA B  $  4,262.65 25.0%  $      3,196.99 N/A N/A
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M215D-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M215D-232
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A

M215D-233 M-Series MegaFrame Cabinet EA B  $  4,388.67 25.0%  $      3,291.50 N/A N/A

M215D-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M215D-242
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M215D-243 M-Series MegaFrame Cabinet EA B  $  4,363.48 25.0%  $      3,272.61 N/A N/A

M215D-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

M215D-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

M215D-703 M-Series MegaFrame Cabinet EA B  $  3,471.47 25.0%  $      2,603.60 N/A N/A

M215D-711
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

M215D-712
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A

M215D-713 M-Series MegaFrame Cabinet EA B  $  4,071.67 25.0%  $      3,053.75 N/A N/A

M215D-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,015.32 25.0%  $      2,261.49 N/A N/A

M215D-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,159.38 25.0%  $      2,369.54 N/A N/A

M215D-723 M-Series MegaFrame Cabinet EA B  $  4,059.65 25.0%  $      3,044.74 N/A N/A

M215D-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,135.38 25.0%  $      2,351.54 N/A N/A

M215D-732
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,279.40 25.0%  $      2,459.55 N/A N/A
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M215D-733 M-Series MegaFrame Cabinet EA B  $  4,179.71 25.0%  $      3,134.78 N/A N/A

M215D-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,111.37 25.0%  $      2,333.53 N/A N/A

M215D-742
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,255.42 25.0%  $      2,441.57 N/A N/A

M215D-743 M-Series MegaFrame Cabinet EA B  $  4,155.68 25.0%  $      3,116.76 N/A N/A

M215E-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M215E-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

M215E-103 M-Series MegaFrame Cabinet EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M215E-111
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M215E-112
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M215E-113 M-Series MegaFrame Cabinet EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M215E-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M215E-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M215E-123 M-Series MegaFrame Cabinet EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A

M215E-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M215E-132
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M215E-133 M-Series MegaFrame Cabinet EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M215E-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A
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M215E-142
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M215E-143 M-Series MegaFrame Cabinet EA B  $  3,947.54 25.0%  $      2,960.66 N/A N/A

M215E-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M215E-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

M215E-203 M-Series MegaFrame Cabinet EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M215E-211
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M215E-212
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M215E-213 M-Series MegaFrame Cabinet EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M215E-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M215E-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M215E-223 M-Series MegaFrame Cabinet EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A

M215E-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M215E-232
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M215E-233 M-Series MegaFrame Cabinet EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M215E-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M215E-242
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M215E-243 M-Series MegaFrame Cabinet EA B  $  3,947.54 25.0%  $      2,960.66 N/A N/A

M215E-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,031.04 25.0%  $      1,523.28 N/A N/A
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M215E-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,175.08 25.0%  $      1,631.31 N/A N/A

M215E-703 M-Series MegaFrame Cabinet EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

M215E-711
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

M215E-712
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M215E-713 M-Series MegaFrame Cabinet EA B  $  3,675.52 25.0%  $      2,756.64 N/A N/A

M215E-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M215E-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

M215E-723 M-Series MegaFrame Cabinet EA B  $  3,663.53 25.0%  $      2,747.65 N/A N/A

M215E-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

M215E-732
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

M215E-733 M-Series MegaFrame Cabinet EA B  $  3,783.59 25.0%  $      2,837.69 N/A N/A

M215E-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A

M215E-742
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

M215E-743 M-Series MegaFrame Cabinet EA B  $  3,759.57 25.0%  $      2,819.68 N/A N/A

M215F-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,073.07 25.0%  $      1,554.80 N/A N/A

M215F-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M215F-103 M-Series MegaFrame Cabinet EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M215F-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,073.07 25.0%  $      1,554.80 N/A N/A
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M215F-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M215F-203 M-Series MegaFrame Cabinet EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M215F-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,974.35 25.0%  $      1,480.76 N/A N/A

M215F-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,031.04 25.0%  $      1,523.28 N/A N/A

M215F-703 M-Series MegaFrame Cabinet EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

M215G-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M215G-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M215G-103 M-Series MegaFrame Cabinet EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M215G-111
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M215G-112
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M215G-113 M-Series MegaFrame Cabinet EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M215G-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M215G-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M215G-123 M-Series MegaFrame Cabinet EA B  $  4,262.65 25.0%  $      3,196.99 N/A N/A

M215G-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M215G-132

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A

M215G-133 M-Series MegaFrame Cabinet EA B  $  4,388.67 25.0%  $      3,291.50 N/A N/A
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M215G-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A

M215G-142
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M215G-143 M-Series MegaFrame Cabinet EA B  $  4,363.48 25.0%  $      3,272.61 N/A N/A

M215G-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M215G-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M215G-203 M-Series MegaFrame Cabinet EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M215G-211
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,178.69 25.0%  $      2,384.02 N/A N/A

M215G-212
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M215G-213 M-Series MegaFrame Cabinet EA B  $  4,275.26 25.0%  $      3,206.45 N/A N/A

M215G-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,166.08 25.0%  $      2,374.56 N/A N/A

M215G-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M215G-223 M-Series MegaFrame Cabinet EA B  $  4,262.65 25.0%  $      3,196.99 N/A N/A

M215G-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,292.12 25.0%  $      2,469.09 N/A N/A

M215G-232

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A

M215G-233 M-Series MegaFrame Cabinet EA B  $  4,388.67 25.0%  $      3,291.50 N/A N/A

M215G-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,266.94 25.0%  $      2,450.21 N/A N/A
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M215G-242
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M215G-243 M-Series MegaFrame Cabinet EA B  $  4,363.48 25.0%  $      3,272.61 N/A N/A

M215G-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

M215G-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

M215G-703 M-Series MegaFrame Cabinet EA B  $  3,471.47 25.0%  $      2,603.60 N/A N/A

M215G-711
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,027.34 25.0%  $      2,270.51 N/A N/A

M215G-712
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A

M215G-713 M-Series MegaFrame Cabinet EA B  $  4,071.67 25.0%  $      3,053.75 N/A N/A

M215G-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,015.32 25.0%  $      2,261.49 N/A N/A

M215G-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,159.38 25.0%  $      2,369.54 N/A N/A

M215G-723 M-Series MegaFrame Cabinet EA B  $  4,059.65 25.0%  $      3,044.74 N/A N/A

M215G-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,135.38 25.0%  $      2,351.54 N/A N/A

M215G-732

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,279.40 25.0%  $      2,459.55 N/A N/A

M215G-733 M-Series MegaFrame Cabinet EA B  $  4,179.71 25.0%  $      3,134.78 N/A N/A

M215G-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,111.37 25.0%  $      2,333.53 N/A N/A

M215G-742
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,255.42 25.0%  $      2,441.57 N/A N/A

M215G-743 M-Series MegaFrame Cabinet EA B  $  4,155.68 25.0%  $      3,116.76 N/A N/A
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M215H-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M215H-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

M215H-103 M-Series MegaFrame Cabinet EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M215H-111
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M215H-112
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M215H-113 M-Series MegaFrame Cabinet EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M215H-121
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M215H-122
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M215H-123 M-Series MegaFrame Cabinet EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A

M215H-131

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M215H-132
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M215H-133 M-Series MegaFrame Cabinet EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M215H-141

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M215H-142
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M215H-143 M-Series MegaFrame Cabinet EA B  $  3,947.54 25.0%  $      2,960.66 N/A N/A

M215H-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M215H-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,283.83 25.0%  $      1,712.87 N/A N/A

M215H-203 M-Series MegaFrame Cabinet EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A
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M215H-211
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M215H-212
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M215H-213 M-Series MegaFrame Cabinet EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M215H-221
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M215H-222
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M215H-223 M-Series MegaFrame Cabinet EA B  $  3,846.74 25.0%  $      2,885.06 N/A N/A

M215H-231

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M215H-232
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M215H-233 M-Series MegaFrame Cabinet EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M215H-241

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,851.00 25.0%  $      2,138.25 N/A N/A

M215H-242
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M215H-243 M-Series MegaFrame Cabinet EA B  $  3,947.54 25.0%  $      2,960.66 N/A N/A

M215H-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,031.04 25.0%  $      1,523.28 N/A N/A

M215H-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,175.08 25.0%  $      1,631.31 N/A N/A

M215H-703 M-Series MegaFrame Cabinet EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

M215H-711
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

M215H-712
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M215H-713 M-Series MegaFrame Cabinet EA B  $  3,675.52 25.0%  $      2,756.64 N/A N/A
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M215H-721
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M215H-722
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

M215H-723 M-Series MegaFrame Cabinet EA B  $  3,663.53 25.0%  $      2,747.65 N/A N/A

M215H-731

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

M215H-732
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

M215H-733 M-Series MegaFrame Cabinet EA B  $  3,783.59 25.0%  $      2,837.69 N/A N/A

M215H-741

M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,715.24 25.0%  $      2,036.43 N/A N/A

M215H-742
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

M215H-743 M-Series MegaFrame Cabinet EA B  $  3,759.57 25.0%  $      2,819.68 N/A N/A

M215J-101
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,073.07 25.0%  $      1,554.80 N/A N/A

M215J-102
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M215J-103 M-Series MegaFrame Cabinet EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M215J-201
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,073.07 25.0%  $      1,554.80 N/A N/A

M215J-202
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,132.58 25.0%  $      1,599.44 N/A N/A

M215J-203 M-Series MegaFrame Cabinet EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M215J-701
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,974.35 25.0%  $      1,480.76 N/A N/A

M215J-702
M-Series MegaFrame Cabinet; 23"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,031.04 25.0%  $      1,523.28 N/A N/A

M215J-703 M-Series MegaFrame Cabinet EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A
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M2220-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

M2220-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M2220-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M2220-111
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

M2220-112
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M2220-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A

M2220-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M2220-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M2220-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A

M2220-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M2220-132

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M2220-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M2220-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M2220-142
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M2220-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,834.13 25.0%  $      2,875.60 N/A N/A

M2220-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

M2220-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A
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M2220-203 M-Series MegaFrame Cabinet; White EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M2220-211
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A

M2220-212
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M2220-213 M-Series MegaFrame Cabinet; White EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A

M2220-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M2220-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M2220-223 M-Series MegaFrame Cabinet; White EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A

M2220-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M2220-232

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M2220-233 M-Series MegaFrame Cabinet; White EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M2220-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M2220-242
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M2220-243 M-Series MegaFrame Cabinet; White EA B  $  3,834.13 25.0%  $      2,875.60 N/A N/A

M2220-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,923.01 25.0%  $      1,442.26 N/A N/A

M2220-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

M2220-703 M-Series MegaFrame Cabinet; Black EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A

M2220-711
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A
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M2220-712
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M2220-713 M-Series MegaFrame Cabinet; Black EA B  $  3,567.50 25.0%  $      2,675.63 N/A N/A

M2220-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

M2220-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

M2220-723 M-Series MegaFrame Cabinet; Black EA B  $  3,555.52 25.0%  $      2,666.64 N/A N/A

M2220-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

M2220-732

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M2220-733 M-Series MegaFrame Cabinet; Black EA B  $  3,675.52 25.0%  $      2,756.64 N/A N/A

M2220-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

M2220-742
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

M2220-743 M-Series MegaFrame Cabinet; Black EA B  $  3,651.53 25.0%  $      2,738.65 N/A N/A

M2221-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,603.22 25.0%  $      1,202.42 N/A N/A

M2221-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A

M2221-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M2221-111
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M2221-112
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M2221-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A
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M2221-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M2221-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A

M2221-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M2221-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M2221-132
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A

M2221-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A

M2221-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M2221-142
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2221-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M2221-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,603.22 25.0%  $      1,202.42 N/A N/A

M2221-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A

M2221-203 M-Series MegaFrame Cabinet; White EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M2221-211
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M2221-212
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M2221-213 M-Series MegaFrame Cabinet; White EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M2221-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M2221-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A

M2221-223 M-Series MegaFrame Cabinet; White EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A
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M2221-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M2221-232
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A

M2221-233 M-Series MegaFrame Cabinet; White EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A

M2221-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M2221-242
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2221-243 M-Series MegaFrame Cabinet; White EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M2221-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,526.87 25.0%  $      1,145.15 N/A N/A

M2221-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,670.93 25.0%  $      1,253.20 N/A N/A

M2221-703 M-Series MegaFrame Cabinet; Black EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

M2221-711
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

M2221-712
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

M2221-713 M-Series MegaFrame Cabinet; Black EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A

M2221-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A

M2221-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,259.11 25.0%  $      1,694.33 N/A N/A

M2221-723 M-Series MegaFrame Cabinet; Black EA B  $  3,159.38 25.0%  $      2,369.54 N/A N/A

M2221-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,235.06 25.0%  $      1,676.30 N/A N/A

M2221-732
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,379.13 25.0%  $      1,784.35 N/A N/A
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M2221-733 M-Series MegaFrame Cabinet; Black EA B  $  3,279.40 25.0%  $      2,459.55 N/A N/A

M2221-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A

M2221-742
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

M2221-743 M-Series MegaFrame Cabinet; Black EA B  $  3,255.42 25.0%  $      2,441.57 N/A N/A

M2222-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,519.19 25.0%  $      1,139.39 N/A N/A

M2222-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,603.22 25.0%  $      1,202.42 N/A N/A

M2222-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M2222-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,519.19 25.0%  $      1,139.39 N/A N/A

M2222-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,603.22 25.0%  $      1,202.42 N/A N/A

M2222-203 M-Series MegaFrame Cabinet; White EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M2222-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,446.84 25.0%  $      1,085.13 N/A N/A

M2222-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,526.87 25.0%  $      1,145.15 N/A N/A

M2222-703 M-Series MegaFrame Cabinet; Black EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

M2223-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

M2223-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M2223-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M2223-111

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
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M2223-112

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M2223-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A

M2223-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M2223-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M2223-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A

M2223-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M2223-132

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M2223-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M2223-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M2223-142

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M2223-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,834.13 25.0%  $      2,875.60 N/A N/A

M2223-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A

M2223-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A

M2223-203 M-Series MegaFrame Cabinet; White EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M2223-211

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
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M2223-212

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M2223-213 M-Series MegaFrame Cabinet; White EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A

M2223-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A

M2223-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A

M2223-223 M-Series MegaFrame Cabinet; White EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A

M2223-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A

M2223-232

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A

M2223-233 M-Series MegaFrame Cabinet; White EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A

M2223-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A

M2223-242

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A

M2223-243 M-Series MegaFrame Cabinet; White EA B  $  3,834.13 25.0%  $      2,875.60 N/A N/A

M2223-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,923.01 25.0%  $      1,442.26 N/A N/A

M2223-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A

M2223-703 M-Series MegaFrame Cabinet; Black EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A

M2223-711

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A
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M2223-712

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M2223-713 M-Series MegaFrame Cabinet; Black EA B  $  3,567.50 25.0%  $      2,675.63 N/A N/A

M2223-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A

M2223-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A

M2223-723 M-Series MegaFrame Cabinet; Black EA B  $  3,555.52 25.0%  $      2,666.64 N/A N/A

M2223-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A

M2223-732

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A

M2223-733 M-Series MegaFrame Cabinet; Black EA B  $  3,675.52 25.0%  $      2,756.64 N/A N/A

M2223-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A

M2223-742

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A

M2223-743 M-Series MegaFrame Cabinet; Black EA B  $  3,651.53 25.0%  $      2,738.65 N/A N/A

M2224-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,603.22 25.0%  $      1,202.42 N/A N/A

M2224-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A

M2224-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M2224-111

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
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M2224-112

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M2224-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M2224-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M2224-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A

M2224-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M2224-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M2224-132

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A

M2224-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A

M2224-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M2224-142

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2224-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M2224-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,603.22 25.0%  $      1,202.42 N/A N/A

M2224-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A

M2224-203 M-Series MegaFrame Cabinet; White EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M2224-211

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
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M2224-212

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A

M2224-213 M-Series MegaFrame Cabinet; White EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A

M2224-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M2224-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A

M2224-223 M-Series MegaFrame Cabinet; White EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M2224-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M2224-232

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A

M2224-233 M-Series MegaFrame Cabinet; White EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A

M2224-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A

M2224-242

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2224-243 M-Series MegaFrame Cabinet; White EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A

M2224-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,526.87 25.0%  $      1,145.15 N/A N/A

M2224-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,670.93 25.0%  $      1,253.20 N/A N/A

M2224-703 M-Series MegaFrame Cabinet; Black EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

M2224-711

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A
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M2224-712

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A

M2224-713 M-Series MegaFrame Cabinet; Black EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A

M2224-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A

M2224-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,259.11 25.0%  $      1,694.33 N/A N/A

M2224-723 M-Series MegaFrame Cabinet; Black EA B  $  3,159.38 25.0%  $      2,369.54 N/A N/A

M2224-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,235.06 25.0%  $      1,676.30 N/A N/A

M2224-732

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,379.13 25.0%  $      1,784.35 N/A N/A

M2224-733 M-Series MegaFrame Cabinet; Black EA B  $  3,279.40 25.0%  $      2,459.55 N/A N/A

M2224-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A

M2224-742

M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

M2224-743 M-Series MegaFrame Cabinet; Black EA B  $  3,255.42 25.0%  $      2,441.57 N/A N/A

M2225-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,519.19 25.0%  $      1,139.39 N/A N/A

M2225-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,603.22 25.0%  $      1,202.42 N/A N/A

M2225-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M2225-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,519.19 25.0%  $      1,139.39 N/A N/A

M2225-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,603.22 25.0%  $      1,202.42 N/A N/A

M2225-203 M-Series MegaFrame Cabinet; White EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
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M2225-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,446.84 25.0%  $      1,085.13 N/A N/A

M2225-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 24"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,526.87 25.0%  $      1,145.15 N/A N/A

M2225-703 M-Series MegaFrame Cabinet; Black EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A
M222A-101 M-Series MegaFrame Cabinet EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A
M222A-102 M-Series MegaFrame Cabinet EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A
M222A-103 M-Series MegaFrame Cabinet EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A
M222A-111 M-Series MegaFrame Cabinet EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
M222A-112 M-Series MegaFrame Cabinet EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M222A-113 M-Series MegaFrame Cabinet EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A
M222A-121 M-Series MegaFrame Cabinet EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A
M222A-122 M-Series MegaFrame Cabinet EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
M222A-123 M-Series MegaFrame Cabinet EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A
M222A-131 M-Series MegaFrame Cabinet EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
M222A-132 M-Series MegaFrame Cabinet EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A
M222A-133 M-Series MegaFrame Cabinet EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A
M222A-141 M-Series MegaFrame Cabinet EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A
M222A-142 M-Series MegaFrame Cabinet EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A
M222A-143 M-Series MegaFrame Cabinet EA B  $  3,834.13 25.0%  $      2,875.60 N/A N/A
M222A-201 M-Series MegaFrame Cabinet EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A
M222A-202 M-Series MegaFrame Cabinet EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A
M222A-203 M-Series MegaFrame Cabinet EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A
M222A-211 M-Series MegaFrame Cabinet EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
M222A-212 M-Series MegaFrame Cabinet EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M222A-213 M-Series MegaFrame Cabinet EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A
M222A-221 M-Series MegaFrame Cabinet EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A
M222A-222 M-Series MegaFrame Cabinet EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
M222A-223 M-Series MegaFrame Cabinet EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A
M222A-231 M-Series MegaFrame Cabinet EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
M222A-232 M-Series MegaFrame Cabinet EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A
M222A-233 M-Series MegaFrame Cabinet EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A
M222A-241 M-Series MegaFrame Cabinet EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A
M222A-242 M-Series MegaFrame Cabinet EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A
M222A-243 M-Series MegaFrame Cabinet EA B  $  3,834.13 25.0%  $      2,875.60 N/A N/A
M222A-701 M-Series MegaFrame Cabinet EA B  $  1,923.01 25.0%  $      1,442.26 N/A N/A
M222A-702 M-Series MegaFrame Cabinet EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A
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M222A-703 M-Series MegaFrame Cabinet EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A
M222A-711 M-Series MegaFrame Cabinet EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A
M222A-712 M-Series MegaFrame Cabinet EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A
M222A-713 M-Series MegaFrame Cabinet EA B  $  3,567.50 25.0%  $      2,675.63 N/A N/A
M222A-721 M-Series MegaFrame Cabinet EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A
M222A-722 M-Series MegaFrame Cabinet EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A
M222A-723 M-Series MegaFrame Cabinet EA B  $  3,555.52 25.0%  $      2,666.64 N/A N/A
M222A-731 M-Series MegaFrame Cabinet EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A
M222A-732 M-Series MegaFrame Cabinet EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A
M222A-733 M-Series MegaFrame Cabinet EA B  $  3,675.52 25.0%  $      2,756.64 N/A N/A
M222A-741 M-Series MegaFrame Cabinet EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A
M222A-742 M-Series MegaFrame Cabinet EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A
M222A-743 M-Series MegaFrame Cabinet EA B  $  3,651.53 25.0%  $      2,738.65 N/A N/A
M222B-101 M-Series MegaFrame Cabinet EA B  $  1,603.22 25.0%  $      1,202.42 N/A N/A
M222B-102 M-Series MegaFrame Cabinet EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A
M222B-103 M-Series MegaFrame Cabinet EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M222B-111 M-Series MegaFrame Cabinet EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
M222B-112 M-Series MegaFrame Cabinet EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M222B-113 M-Series MegaFrame Cabinet EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A
M222B-121 M-Series MegaFrame Cabinet EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A
M222B-122 M-Series MegaFrame Cabinet EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
M222B-123 M-Series MegaFrame Cabinet EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A
M222B-131 M-Series MegaFrame Cabinet EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A
M222B-132 M-Series MegaFrame Cabinet EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A
M222B-133 M-Series MegaFrame Cabinet EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A
M222B-141 M-Series MegaFrame Cabinet EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A
M222B-142 M-Series MegaFrame Cabinet EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
M222B-143 M-Series MegaFrame Cabinet EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A
M222B-201 M-Series MegaFrame Cabinet EA B  $  1,603.22 25.0%  $      1,202.42 N/A N/A
M222B-202 M-Series MegaFrame Cabinet EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A
M222B-203 M-Series MegaFrame Cabinet EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M222B-211 M-Series MegaFrame Cabinet EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
M222B-212 M-Series MegaFrame Cabinet EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M222B-213 M-Series MegaFrame Cabinet EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A
M222B-221 M-Series MegaFrame Cabinet EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A
M222B-222 M-Series MegaFrame Cabinet EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
M222B-223 M-Series MegaFrame Cabinet EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A
M222B-231 M-Series MegaFrame Cabinet EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A
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M222B-232 M-Series MegaFrame Cabinet EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A
M222B-233 M-Series MegaFrame Cabinet EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A
M222B-241 M-Series MegaFrame Cabinet EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A
M222B-242 M-Series MegaFrame Cabinet EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
M222B-243 M-Series MegaFrame Cabinet EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A
M222B-701 M-Series MegaFrame Cabinet EA B  $  1,526.87 25.0%  $      1,145.15 N/A N/A
M222B-702 M-Series MegaFrame Cabinet EA B  $  1,670.93 25.0%  $      1,253.20 N/A N/A
M222B-703 M-Series MegaFrame Cabinet EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A
M222B-711 M-Series MegaFrame Cabinet EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A
M222B-712 M-Series MegaFrame Cabinet EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A
M222B-713 M-Series MegaFrame Cabinet EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A
M222B-721 M-Series MegaFrame Cabinet EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A
M222B-722 M-Series MegaFrame Cabinet EA B  $  2,259.11 25.0%  $      1,694.33 N/A N/A
M222B-723 M-Series MegaFrame Cabinet EA B  $  3,159.38 25.0%  $      2,369.54 N/A N/A
M222B-731 M-Series MegaFrame Cabinet EA B  $  2,235.06 25.0%  $      1,676.30 N/A N/A
M222B-732 M-Series MegaFrame Cabinet EA B  $  2,379.13 25.0%  $      1,784.35 N/A N/A
M222B-733 M-Series MegaFrame Cabinet EA B  $  3,279.40 25.0%  $      2,459.55 N/A N/A
M222B-741 M-Series MegaFrame Cabinet EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A
M222B-742 M-Series MegaFrame Cabinet EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A
M222B-743 M-Series MegaFrame Cabinet EA B  $  3,255.42 25.0%  $      2,441.57 N/A N/A
M222C-101 M-Series MegaFrame Cabinet EA B  $  1,519.19 25.0%  $      1,139.39 N/A N/A
M222C-102 M-Series MegaFrame Cabinet EA B  $  1,603.22 25.0%  $      1,202.42 N/A N/A
M222C-103 M-Series MegaFrame Cabinet EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M222C-201 M-Series MegaFrame Cabinet EA B  $  1,519.19 25.0%  $      1,139.39 N/A N/A
M222C-202 M-Series MegaFrame Cabinet EA B  $  1,603.22 25.0%  $      1,202.42 N/A N/A
M222C-203 M-Series MegaFrame Cabinet EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M222C-701 M-Series MegaFrame Cabinet EA B  $  1,446.84 25.0%  $      1,085.13 N/A N/A
M222C-702 M-Series MegaFrame Cabinet EA B  $  1,526.87 25.0%  $      1,145.15 N/A N/A
M222C-703 M-Series MegaFrame Cabinet EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A
M222D-101 M-Series MegaFrame Cabinet EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A
M222D-102 M-Series MegaFrame Cabinet EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A
M222D-103 M-Series MegaFrame Cabinet EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A
M222D-111 M-Series MegaFrame Cabinet EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
M222D-112 M-Series MegaFrame Cabinet EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M222D-113 M-Series MegaFrame Cabinet EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A
M222D-121 M-Series MegaFrame Cabinet EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A
M222D-122 M-Series MegaFrame Cabinet EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
M222D-123 M-Series MegaFrame Cabinet EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A
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M222D-131 M-Series MegaFrame Cabinet EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
M222D-132 M-Series MegaFrame Cabinet EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A
M222D-133 M-Series MegaFrame Cabinet EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A
M222D-141 M-Series MegaFrame Cabinet EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A
M222D-142 M-Series MegaFrame Cabinet EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A
M222D-143 M-Series MegaFrame Cabinet EA B  $  3,834.13 25.0%  $      2,875.60 N/A N/A
M222D-201 M-Series MegaFrame Cabinet EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A
M222D-202 M-Series MegaFrame Cabinet EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A
M222D-203 M-Series MegaFrame Cabinet EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A
M222D-211 M-Series MegaFrame Cabinet EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
M222D-212 M-Series MegaFrame Cabinet EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M222D-213 M-Series MegaFrame Cabinet EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A
M222D-221 M-Series MegaFrame Cabinet EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A
M222D-222 M-Series MegaFrame Cabinet EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
M222D-223 M-Series MegaFrame Cabinet EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A
M222D-231 M-Series MegaFrame Cabinet EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
M222D-232 M-Series MegaFrame Cabinet EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A
M222D-233 M-Series MegaFrame Cabinet EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A
M222D-241 M-Series MegaFrame Cabinet EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A
M222D-242 M-Series MegaFrame Cabinet EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A
M222D-243 M-Series MegaFrame Cabinet EA B  $  3,834.13 25.0%  $      2,875.60 N/A N/A
M222D-701 M-Series MegaFrame Cabinet EA B  $  1,923.01 25.0%  $      1,442.26 N/A N/A
M222D-702 M-Series MegaFrame Cabinet EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A
M222D-703 M-Series MegaFrame Cabinet EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A
M222D-711 M-Series MegaFrame Cabinet EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A
M222D-712 M-Series MegaFrame Cabinet EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A
M222D-713 M-Series MegaFrame Cabinet EA B  $  3,567.50 25.0%  $      2,675.63 N/A N/A
M222D-721 M-Series MegaFrame Cabinet EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A
M222D-722 M-Series MegaFrame Cabinet EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A
M222D-723 M-Series MegaFrame Cabinet EA B  $  3,555.52 25.0%  $      2,666.64 N/A N/A
M222D-731 M-Series MegaFrame Cabinet EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A
M222D-732 M-Series MegaFrame Cabinet EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A
M222D-733 M-Series MegaFrame Cabinet EA B  $  3,675.52 25.0%  $      2,756.64 N/A N/A
M222D-741 M-Series MegaFrame Cabinet EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A
M222D-742 M-Series MegaFrame Cabinet EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A
M222D-743 M-Series MegaFrame Cabinet EA B  $  3,651.53 25.0%  $      2,738.65 N/A N/A
M222E-101 M-Series MegaFrame Cabinet EA B  $  1,603.22 25.0%  $      1,202.42 N/A N/A
M222E-102 M-Series MegaFrame Cabinet EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A
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M222E-103 M-Series MegaFrame Cabinet EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M222E-111 M-Series MegaFrame Cabinet EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
M222E-112 M-Series MegaFrame Cabinet EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M222E-113 M-Series MegaFrame Cabinet EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A
M222E-121 M-Series MegaFrame Cabinet EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A
M222E-122 M-Series MegaFrame Cabinet EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
M222E-123 M-Series MegaFrame Cabinet EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A
M222E-131 M-Series MegaFrame Cabinet EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A
M222E-132 M-Series MegaFrame Cabinet EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A
M222E-133 M-Series MegaFrame Cabinet EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A
M222E-141 M-Series MegaFrame Cabinet EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A
M222E-142 M-Series MegaFrame Cabinet EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
M222E-143 M-Series MegaFrame Cabinet EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A
M222E-201 M-Series MegaFrame Cabinet EA B  $  1,603.22 25.0%  $      1,202.42 N/A N/A
M222E-202 M-Series MegaFrame Cabinet EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A
M222E-203 M-Series MegaFrame Cabinet EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M222E-211 M-Series MegaFrame Cabinet EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
M222E-212 M-Series MegaFrame Cabinet EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M222E-213 M-Series MegaFrame Cabinet EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A
M222E-221 M-Series MegaFrame Cabinet EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A
M222E-222 M-Series MegaFrame Cabinet EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
M222E-223 M-Series MegaFrame Cabinet EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A
M222E-231 M-Series MegaFrame Cabinet EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A
M222E-232 M-Series MegaFrame Cabinet EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A
M222E-233 M-Series MegaFrame Cabinet EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A
M222E-241 M-Series MegaFrame Cabinet EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A
M222E-242 M-Series MegaFrame Cabinet EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
M222E-243 M-Series MegaFrame Cabinet EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A
M222E-701 M-Series MegaFrame Cabinet EA B  $  1,526.87 25.0%  $      1,145.15 N/A N/A
M222E-702 M-Series MegaFrame Cabinet EA B  $  1,670.93 25.0%  $      1,253.20 N/A N/A
M222E-703 M-Series MegaFrame Cabinet EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A
M222E-711 M-Series MegaFrame Cabinet EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A
M222E-712 M-Series MegaFrame Cabinet EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A
M222E-713 M-Series MegaFrame Cabinet EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A
M222E-721 M-Series MegaFrame Cabinet EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A
M222E-722 M-Series MegaFrame Cabinet EA B  $  2,259.11 25.0%  $      1,694.33 N/A N/A
M222E-723 M-Series MegaFrame Cabinet EA B  $  3,159.38 25.0%  $      2,369.54 N/A N/A
M222E-731 M-Series MegaFrame Cabinet EA B  $  2,235.06 25.0%  $      1,676.30 N/A N/A
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M222E-732 M-Series MegaFrame Cabinet EA B  $  2,379.13 25.0%  $      1,784.35 N/A N/A
M222E-733 M-Series MegaFrame Cabinet EA B  $  3,279.40 25.0%  $      2,459.55 N/A N/A
M222E-741 M-Series MegaFrame Cabinet EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A
M222E-742 M-Series MegaFrame Cabinet EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A
M222E-743 M-Series MegaFrame Cabinet EA B  $  3,255.42 25.0%  $      2,441.57 N/A N/A
M222F-101 M-Series MegaFrame Cabinet EA B  $  1,519.19 25.0%  $      1,139.39 N/A N/A
M222F-102 M-Series MegaFrame Cabinet EA B  $  1,603.22 25.0%  $      1,202.42 N/A N/A
M222F-103 M-Series MegaFrame Cabinet EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M222F-201 M-Series MegaFrame Cabinet EA B  $  1,519.19 25.0%  $      1,139.39 N/A N/A
M222F-202 M-Series MegaFrame Cabinet EA B  $  1,603.22 25.0%  $      1,202.42 N/A N/A
M222F-203 M-Series MegaFrame Cabinet EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M222F-701 M-Series MegaFrame Cabinet EA B  $  1,446.84 25.0%  $      1,085.13 N/A N/A
M222F-702 M-Series MegaFrame Cabinet EA B  $  1,526.87 25.0%  $      1,145.15 N/A N/A
M222F-703 M-Series MegaFrame Cabinet EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A
M222G-101 M-Series MegaFrame Cabinet EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A
M222G-102 M-Series MegaFrame Cabinet EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A
M222G-103 M-Series MegaFrame Cabinet EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A
M222G-111 M-Series MegaFrame Cabinet EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
M222G-112 M-Series MegaFrame Cabinet EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M222G-113 M-Series MegaFrame Cabinet EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A
M222G-121 M-Series MegaFrame Cabinet EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A
M222G-122 M-Series MegaFrame Cabinet EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
M222G-123 M-Series MegaFrame Cabinet EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A
M222G-131 M-Series MegaFrame Cabinet EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
M222G-132 M-Series MegaFrame Cabinet EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A
M222G-133 M-Series MegaFrame Cabinet EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A
M222G-141 M-Series MegaFrame Cabinet EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A
M222G-142 M-Series MegaFrame Cabinet EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A
M222G-143 M-Series MegaFrame Cabinet EA B  $  3,834.13 25.0%  $      2,875.60 N/A N/A
M222G-201 M-Series MegaFrame Cabinet EA B  $  2,019.14 25.0%  $      1,514.36 N/A N/A
M222G-202 M-Series MegaFrame Cabinet EA B  $  2,170.39 25.0%  $      1,627.79 N/A N/A
M222G-203 M-Series MegaFrame Cabinet EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A
M222G-211 M-Series MegaFrame Cabinet EA B  $  2,649.35 25.0%  $      1,987.01 N/A N/A
M222G-212 M-Series MegaFrame Cabinet EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A
M222G-213 M-Series MegaFrame Cabinet EA B  $  3,745.88 25.0%  $      2,809.41 N/A N/A
M222G-221 M-Series MegaFrame Cabinet EA B  $  2,636.75 25.0%  $      1,977.56 N/A N/A
M222G-222 M-Series MegaFrame Cabinet EA B  $  2,787.98 25.0%  $      2,090.99 N/A N/A
M222G-223 M-Series MegaFrame Cabinet EA B  $  3,733.25 25.0%  $      2,799.94 N/A N/A
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M222G-231 M-Series MegaFrame Cabinet EA B  $  2,762.81 25.0%  $      2,072.11 N/A N/A
M222G-232 M-Series MegaFrame Cabinet EA B  $  2,914.04 25.0%  $      2,185.53 N/A N/A
M222G-233 M-Series MegaFrame Cabinet EA B  $  3,859.31 25.0%  $      2,894.48 N/A N/A
M222G-241 M-Series MegaFrame Cabinet EA B  $  2,737.56 25.0%  $      2,053.17 N/A N/A
M222G-242 M-Series MegaFrame Cabinet EA B  $  2,888.79 25.0%  $      2,166.59 N/A N/A
M222G-243 M-Series MegaFrame Cabinet EA B  $  3,834.13 25.0%  $      2,875.60 N/A N/A
M222G-701 M-Series MegaFrame Cabinet EA B  $  1,923.01 25.0%  $      1,442.26 N/A N/A
M222G-702 M-Series MegaFrame Cabinet EA B  $  2,067.03 25.0%  $      1,550.27 N/A N/A
M222G-703 M-Series MegaFrame Cabinet EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A
M222G-711 M-Series MegaFrame Cabinet EA B  $  2,523.19 25.0%  $      1,892.39 N/A N/A
M222G-712 M-Series MegaFrame Cabinet EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A
M222G-713 M-Series MegaFrame Cabinet EA B  $  3,567.50 25.0%  $      2,675.63 N/A N/A
M222G-721 M-Series MegaFrame Cabinet EA B  $  2,511.19 25.0%  $      1,883.39 N/A N/A
M222G-722 M-Series MegaFrame Cabinet EA B  $  2,655.20 25.0%  $      1,991.40 N/A N/A
M222G-723 M-Series MegaFrame Cabinet EA B  $  3,555.52 25.0%  $      2,666.64 N/A N/A
M222G-731 M-Series MegaFrame Cabinet EA B  $  2,631.23 25.0%  $      1,973.42 N/A N/A
M222G-732 M-Series MegaFrame Cabinet EA B  $  2,775.25 25.0%  $      2,081.44 N/A N/A
M222G-733 M-Series MegaFrame Cabinet EA B  $  3,675.52 25.0%  $      2,756.64 N/A N/A
M222G-741 M-Series MegaFrame Cabinet EA B  $  2,607.21 25.0%  $      1,955.41 N/A N/A
M222G-742 M-Series MegaFrame Cabinet EA B  $  2,751.26 25.0%  $      2,063.45 N/A N/A
M222G-743 M-Series MegaFrame Cabinet EA B  $  3,651.53 25.0%  $      2,738.65 N/A N/A
M222H-101 M-Series MegaFrame Cabinet EA B  $  1,603.22 25.0%  $      1,202.42 N/A N/A
M222H-102 M-Series MegaFrame Cabinet EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A
M222H-103 M-Series MegaFrame Cabinet EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M222H-111 M-Series MegaFrame Cabinet EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
M222H-112 M-Series MegaFrame Cabinet EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M222H-113 M-Series MegaFrame Cabinet EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A
M222H-121 M-Series MegaFrame Cabinet EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A
M222H-122 M-Series MegaFrame Cabinet EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
M222H-123 M-Series MegaFrame Cabinet EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A
M222H-131 M-Series MegaFrame Cabinet EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A
M222H-132 M-Series MegaFrame Cabinet EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A
M222H-133 M-Series MegaFrame Cabinet EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A
M222H-141 M-Series MegaFrame Cabinet EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A
M222H-142 M-Series MegaFrame Cabinet EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
M222H-143 M-Series MegaFrame Cabinet EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A
M222H-201 M-Series MegaFrame Cabinet EA B  $  1,603.22 25.0%  $      1,202.42 N/A N/A
M222H-202 M-Series MegaFrame Cabinet EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A
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M222H-203 M-Series MegaFrame Cabinet EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M222H-211 M-Series MegaFrame Cabinet EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
M222H-212 M-Series MegaFrame Cabinet EA B  $  2,384.66 25.0%  $      1,788.50 N/A N/A
M222H-213 M-Series MegaFrame Cabinet EA B  $  3,329.96 25.0%  $      2,497.47 N/A N/A
M222H-221 M-Series MegaFrame Cabinet EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A
M222H-222 M-Series MegaFrame Cabinet EA B  $  2,372.04 25.0%  $      1,779.03 N/A N/A
M222H-223 M-Series MegaFrame Cabinet EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A
M222H-231 M-Series MegaFrame Cabinet EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A
M222H-232 M-Series MegaFrame Cabinet EA B  $  2,498.10 25.0%  $      1,873.58 N/A N/A
M222H-233 M-Series MegaFrame Cabinet EA B  $  3,443.40 25.0%  $      2,582.55 N/A N/A
M222H-241 M-Series MegaFrame Cabinet EA B  $  2,321.66 25.0%  $      1,741.25 N/A N/A
M222H-242 M-Series MegaFrame Cabinet EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
M222H-243 M-Series MegaFrame Cabinet EA B  $  3,418.17 25.0%  $      2,563.63 N/A N/A
M222H-701 M-Series MegaFrame Cabinet EA B  $  1,526.87 25.0%  $      1,145.15 N/A N/A
M222H-702 M-Series MegaFrame Cabinet EA B  $  1,670.93 25.0%  $      1,253.20 N/A N/A
M222H-703 M-Series MegaFrame Cabinet EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A
M222H-711 M-Series MegaFrame Cabinet EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A
M222H-712 M-Series MegaFrame Cabinet EA B  $  2,271.12 25.0%  $      1,703.34 N/A N/A
M222H-713 M-Series MegaFrame Cabinet EA B  $  3,171.40 25.0%  $      2,378.55 N/A N/A
M222H-721 M-Series MegaFrame Cabinet EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A
M222H-722 M-Series MegaFrame Cabinet EA B  $  2,259.11 25.0%  $      1,694.33 N/A N/A
M222H-723 M-Series MegaFrame Cabinet EA B  $  3,159.38 25.0%  $      2,369.54 N/A N/A
M222H-731 M-Series MegaFrame Cabinet EA B  $  2,235.06 25.0%  $      1,676.30 N/A N/A
M222H-732 M-Series MegaFrame Cabinet EA B  $  2,379.13 25.0%  $      1,784.35 N/A N/A
M222H-733 M-Series MegaFrame Cabinet EA B  $  3,279.40 25.0%  $      2,459.55 N/A N/A
M222H-741 M-Series MegaFrame Cabinet EA B  $  2,211.09 25.0%  $      1,658.32 N/A N/A
M222H-742 M-Series MegaFrame Cabinet EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A
M222H-743 M-Series MegaFrame Cabinet EA B  $  3,255.42 25.0%  $      2,441.57 N/A N/A
M222J-101 M-Series MegaFrame Cabinet EA B  $  1,519.19 25.0%  $      1,139.39 N/A N/A
M222J-102 M-Series MegaFrame Cabinet EA B  $  1,603.22 25.0%  $      1,202.42 N/A N/A
M222J-103 M-Series MegaFrame Cabinet EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M222J-201 M-Series MegaFrame Cabinet EA B  $  1,519.19 25.0%  $      1,139.39 N/A N/A
M222J-202 M-Series MegaFrame Cabinet EA B  $  1,603.22 25.0%  $      1,202.42 N/A N/A
M222J-203 M-Series MegaFrame Cabinet EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M222J-701 M-Series MegaFrame Cabinet EA B  $  1,446.84 25.0%  $      1,085.13 N/A N/A
M222J-702 M-Series MegaFrame Cabinet EA B  $  1,526.87 25.0%  $      1,145.15 N/A N/A
M222J-703 M-Series MegaFrame Cabinet EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A
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M2230-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

M2230-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

M2230-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M2230-111
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M2230-112
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M2230-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M2230-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M2230-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A

M2230-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,960.15 25.0%  $      2,970.11 N/A N/A

M2230-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M2230-132

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A

M2230-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,086.21 25.0%  $      3,064.66 N/A N/A

M2230-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M2230-142
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M2230-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,060.98 25.0%  $      3,045.74 N/A N/A

M2230-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

M2230-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A
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M2230-203 M-Series MegaFrame Cabinet; White EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M2230-211
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A

M2230-212
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M2230-213 M-Series MegaFrame Cabinet; White EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M2230-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M2230-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A

M2230-223 M-Series MegaFrame Cabinet; White EA B  $  3,960.15 25.0%  $      2,970.11 N/A N/A

M2230-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M2230-232

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A

M2230-233 M-Series MegaFrame Cabinet; White EA B  $  4,086.21 25.0%  $      3,064.66 N/A N/A

M2230-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M2230-242
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M2230-243 M-Series MegaFrame Cabinet; White EA B  $  4,060.98 25.0%  $      3,045.74 N/A N/A

M2230-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A

M2230-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

M2230-703 M-Series MegaFrame Cabinet; Black EA B  $  3,183.39 25.0%  $      2,387.54 N/A N/A

M2230-711
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A

3598 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M2230-712
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

M2230-713 M-Series MegaFrame Cabinet; Black EA B  $  3,783.59 25.0%  $      2,837.69 N/A N/A

M2230-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A

M2230-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,871.30 25.0%  $      2,153.48 N/A N/A

M2230-723 M-Series MegaFrame Cabinet; Black EA B  $  3,771.57 25.0%  $      2,828.68 N/A N/A

M2230-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A

M2230-732

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,991.34 25.0%  $      2,243.51 N/A N/A

M2230-733 M-Series MegaFrame Cabinet; Black EA B  $  3,891.61 25.0%  $      2,918.71 N/A N/A

M2230-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

M2230-742
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A

M2230-743 M-Series MegaFrame Cabinet; Black EA B  $  3,867.59 25.0%  $      2,900.69 N/A N/A

M2231-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A

M2231-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M2231-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M2231-111
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M2231-112
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M2231-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A
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M2231-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A

M2231-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M2231-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A

M2231-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

M2231-132
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M2231-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,670.25 25.0%  $      2,752.69 N/A N/A

M2231-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M2231-142
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M2231-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M2231-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A

M2231-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M2231-203 M-Series MegaFrame Cabinet; White EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M2231-211
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M2231-212
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M2231-213 M-Series MegaFrame Cabinet; White EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A

M2231-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A

M2231-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M2231-223 M-Series MegaFrame Cabinet; White EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A
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M2231-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

M2231-232
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M2231-233 M-Series MegaFrame Cabinet; White EA B  $  3,670.25 25.0%  $      2,752.69 N/A N/A

M2231-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M2231-242
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M2231-243 M-Series MegaFrame Cabinet; White EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M2231-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,742.94 25.0%  $      1,307.21 N/A N/A

M2231-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A

M2231-703 M-Series MegaFrame Cabinet; Black EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M2231-711
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M2231-712
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

M2231-713 M-Series MegaFrame Cabinet; Black EA B  $  3,387.45 25.0%  $      2,540.59 N/A N/A

M2231-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,331.13 25.0%  $      1,748.35 N/A N/A

M2231-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A

M2231-723 M-Series MegaFrame Cabinet; Black EA B  $  3,375.44 25.0%  $      2,531.58 N/A N/A

M2231-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,451.18 25.0%  $      1,838.39 N/A N/A

M2231-732
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A
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M2231-733 M-Series MegaFrame Cabinet; Black EA B  $  3,495.47 25.0%  $      2,621.60 N/A N/A

M2231-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

M2231-742
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

M2231-743 M-Series MegaFrame Cabinet; Black EA B  $  3,471.47 25.0%  $      2,603.60 N/A N/A

M2232-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,756.56 25.0%  $      1,317.42 N/A N/A

M2232-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A

M2232-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M2232-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,756.56 25.0%  $      1,317.42 N/A N/A

M2232-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A

M2232-203 M-Series MegaFrame Cabinet; White EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M2232-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,672.92 25.0%  $      1,254.69 N/A N/A

M2232-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,742.94 25.0%  $      1,307.21 N/A N/A

M2232-703 M-Series MegaFrame Cabinet; Black EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

M2233-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

M2233-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

M2233-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M2233-111

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
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M2233-112

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M2233-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M2233-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M2233-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A

M2233-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,960.15 25.0%  $      2,970.11 N/A N/A

M2233-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M2233-132

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A

M2233-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,086.21 25.0%  $      3,064.66 N/A N/A

M2233-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M2233-142

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M2233-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,060.98 25.0%  $      3,045.74 N/A N/A

M2233-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

M2233-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A

M2233-203 M-Series MegaFrame Cabinet; White EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M2233-211

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
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M2233-212

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A

M2233-213 M-Series MegaFrame Cabinet; White EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A

M2233-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A

M2233-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A

M2233-223 M-Series MegaFrame Cabinet; White EA B  $  3,960.15 25.0%  $      2,970.11 N/A N/A

M2233-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A

M2233-232

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A

M2233-233 M-Series MegaFrame Cabinet; White EA B  $  4,086.21 25.0%  $      3,064.66 N/A N/A

M2233-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M2233-242

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A

M2233-243 M-Series MegaFrame Cabinet; White EA B  $  4,060.98 25.0%  $      3,045.74 N/A N/A

M2233-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A

M2233-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

M2233-703 M-Series MegaFrame Cabinet; Black EA B  $  3,183.39 25.0%  $      2,387.54 N/A N/A

M2233-711

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A
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M2233-712

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A

M2233-713 M-Series MegaFrame Cabinet; Black EA B  $  3,783.59 25.0%  $      2,837.69 N/A N/A

M2233-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A

M2233-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,871.30 25.0%  $      2,153.48 N/A N/A

M2233-723 M-Series MegaFrame Cabinet; Black EA B  $  3,771.57 25.0%  $      2,828.68 N/A N/A

M2233-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A

M2233-732

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,991.34 25.0%  $      2,243.51 N/A N/A

M2233-733 M-Series MegaFrame Cabinet; Black EA B  $  3,891.61 25.0%  $      2,918.71 N/A N/A

M2233-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

M2233-742

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A

M2233-743 M-Series MegaFrame Cabinet; Black EA B  $  3,867.59 25.0%  $      2,900.69 N/A N/A

M2234-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A

M2234-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M2234-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M2234-111

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
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M2234-112

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M2234-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A

M2234-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A

M2234-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M2234-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A

M2234-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

M2234-132

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M2234-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,670.25 25.0%  $      2,752.69 N/A N/A

M2234-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M2234-142

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M2234-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M2234-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A

M2234-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M2234-203 M-Series MegaFrame Cabinet; White EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M2234-211

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
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M2234-212

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A

M2234-213 M-Series MegaFrame Cabinet; White EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A

M2234-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A

M2234-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M2234-223 M-Series MegaFrame Cabinet; White EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A

M2234-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A

M2234-232

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A

M2234-233 M-Series MegaFrame Cabinet; White EA B  $  3,670.25 25.0%  $      2,752.69 N/A N/A

M2234-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A

M2234-242

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A

M2234-243 M-Series MegaFrame Cabinet; White EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A

M2234-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,742.94 25.0%  $      1,307.21 N/A N/A

M2234-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A

M2234-703 M-Series MegaFrame Cabinet; Black EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M2234-711

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A
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M2234-712

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A

M2234-713 M-Series MegaFrame Cabinet; Black EA B  $  3,387.45 25.0%  $      2,540.59 N/A N/A

M2234-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,331.13 25.0%  $      1,748.35 N/A N/A

M2234-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A

M2234-723 M-Series MegaFrame Cabinet; Black EA B  $  3,375.44 25.0%  $      2,531.58 N/A N/A

M2234-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,451.18 25.0%  $      1,838.39 N/A N/A

M2234-732

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A

M2234-733 M-Series MegaFrame Cabinet; Black EA B  $  3,495.47 25.0%  $      2,621.60 N/A N/A

M2234-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A

M2234-742

M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A

M2234-743 M-Series MegaFrame Cabinet; Black EA B  $  3,471.47 25.0%  $      2,603.60 N/A N/A

M2235-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,756.56 25.0%  $      1,317.42 N/A N/A

M2235-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A

M2235-103 M-Series MegaFrame Cabinet; Gray EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M2235-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,756.56 25.0%  $      1,317.42 N/A N/A

M2235-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A

M2235-203 M-Series MegaFrame Cabinet; White EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
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M2235-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,672.92 25.0%  $      1,254.69 N/A N/A

M2235-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,742.94 25.0%  $      1,307.21 N/A N/A

M2235-703 M-Series MegaFrame Cabinet; Black EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A
M223A-101 M-Series MegaFrame Cabinet EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A
M223A-102 M-Series MegaFrame Cabinet EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A
M223A-103 M-Series MegaFrame Cabinet EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A
M223A-111 M-Series MegaFrame Cabinet EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M223A-112 M-Series MegaFrame Cabinet EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
M223A-113 M-Series MegaFrame Cabinet EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A
M223A-121 M-Series MegaFrame Cabinet EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
M223A-122 M-Series MegaFrame Cabinet EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A
M223A-123 M-Series MegaFrame Cabinet EA B  $  3,960.15 25.0%  $      2,970.11 N/A N/A
M223A-131 M-Series MegaFrame Cabinet EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A
M223A-132 M-Series MegaFrame Cabinet EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A
M223A-133 M-Series MegaFrame Cabinet EA B  $  4,086.21 25.0%  $      3,064.66 N/A N/A
M223A-141 M-Series MegaFrame Cabinet EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A
M223A-142 M-Series MegaFrame Cabinet EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A
M223A-143 M-Series MegaFrame Cabinet EA B  $  4,060.98 25.0%  $      3,045.74 N/A N/A
M223A-201 M-Series MegaFrame Cabinet EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A
M223A-202 M-Series MegaFrame Cabinet EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A
M223A-203 M-Series MegaFrame Cabinet EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A
M223A-211 M-Series MegaFrame Cabinet EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M223A-212 M-Series MegaFrame Cabinet EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
M223A-213 M-Series MegaFrame Cabinet EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A
M223A-221 M-Series MegaFrame Cabinet EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
M223A-222 M-Series MegaFrame Cabinet EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A
M223A-223 M-Series MegaFrame Cabinet EA B  $  3,960.15 25.0%  $      2,970.11 N/A N/A
M223A-231 M-Series MegaFrame Cabinet EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A
M223A-232 M-Series MegaFrame Cabinet EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A
M223A-233 M-Series MegaFrame Cabinet EA B  $  4,086.21 25.0%  $      3,064.66 N/A N/A
M223A-241 M-Series MegaFrame Cabinet EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A
M223A-242 M-Series MegaFrame Cabinet EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A
M223A-243 M-Series MegaFrame Cabinet EA B  $  4,060.98 25.0%  $      3,045.74 N/A N/A
M223A-701 M-Series MegaFrame Cabinet EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A
M223A-702 M-Series MegaFrame Cabinet EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A
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M223A-703 M-Series MegaFrame Cabinet EA B  $  3,183.39 25.0%  $      2,387.54 N/A N/A
M223A-711 M-Series MegaFrame Cabinet EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A
M223A-712 M-Series MegaFrame Cabinet EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A
M223A-713 M-Series MegaFrame Cabinet EA B  $  3,783.59 25.0%  $      2,837.69 N/A N/A
M223A-721 M-Series MegaFrame Cabinet EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A
M223A-722 M-Series MegaFrame Cabinet EA B  $  2,871.30 25.0%  $      2,153.48 N/A N/A
M223A-723 M-Series MegaFrame Cabinet EA B  $  3,771.57 25.0%  $      2,828.68 N/A N/A
M223A-731 M-Series MegaFrame Cabinet EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A
M223A-732 M-Series MegaFrame Cabinet EA B  $  2,991.34 25.0%  $      2,243.51 N/A N/A
M223A-733 M-Series MegaFrame Cabinet EA B  $  3,891.61 25.0%  $      2,918.71 N/A N/A
M223A-741 M-Series MegaFrame Cabinet EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A
M223A-742 M-Series MegaFrame Cabinet EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A
M223A-743 M-Series MegaFrame Cabinet EA B  $  3,867.59 25.0%  $      2,900.69 N/A N/A
M223B-101 M-Series MegaFrame Cabinet EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A
M223B-102 M-Series MegaFrame Cabinet EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A
M223B-103 M-Series MegaFrame Cabinet EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A
M223B-111 M-Series MegaFrame Cabinet EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M223B-112 M-Series MegaFrame Cabinet EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M223B-113 M-Series MegaFrame Cabinet EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A
M223B-121 M-Series MegaFrame Cabinet EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A
M223B-122 M-Series MegaFrame Cabinet EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
M223B-123 M-Series MegaFrame Cabinet EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A
M223B-131 M-Series MegaFrame Cabinet EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A
M223B-132 M-Series MegaFrame Cabinet EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M223B-133 M-Series MegaFrame Cabinet EA B  $  3,670.25 25.0%  $      2,752.69 N/A N/A
M223B-141 M-Series MegaFrame Cabinet EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M223B-142 M-Series MegaFrame Cabinet EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M223B-143 M-Series MegaFrame Cabinet EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A
M223B-201 M-Series MegaFrame Cabinet EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A
M223B-202 M-Series MegaFrame Cabinet EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A
M223B-203 M-Series MegaFrame Cabinet EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A
M223B-211 M-Series MegaFrame Cabinet EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M223B-212 M-Series MegaFrame Cabinet EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M223B-213 M-Series MegaFrame Cabinet EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A
M223B-221 M-Series MegaFrame Cabinet EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A
M223B-222 M-Series MegaFrame Cabinet EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
M223B-223 M-Series MegaFrame Cabinet EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A
M223B-231 M-Series MegaFrame Cabinet EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A
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M223B-232 M-Series MegaFrame Cabinet EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M223B-233 M-Series MegaFrame Cabinet EA B  $  3,670.25 25.0%  $      2,752.69 N/A N/A
M223B-241 M-Series MegaFrame Cabinet EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M223B-242 M-Series MegaFrame Cabinet EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M223B-243 M-Series MegaFrame Cabinet EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A
M223B-701 M-Series MegaFrame Cabinet EA B  $  1,742.94 25.0%  $      1,307.21 N/A N/A
M223B-702 M-Series MegaFrame Cabinet EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A
M223B-703 M-Series MegaFrame Cabinet EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A
M223B-711 M-Series MegaFrame Cabinet EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A
M223B-712 M-Series MegaFrame Cabinet EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A
M223B-713 M-Series MegaFrame Cabinet EA B  $  3,387.45 25.0%  $      2,540.59 N/A N/A
M223B-721 M-Series MegaFrame Cabinet EA B  $  2,331.13 25.0%  $      1,748.35 N/A N/A
M223B-722 M-Series MegaFrame Cabinet EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A
M223B-723 M-Series MegaFrame Cabinet EA B  $  3,375.44 25.0%  $      2,531.58 N/A N/A
M223B-731 M-Series MegaFrame Cabinet EA B  $  2,451.18 25.0%  $      1,838.39 N/A N/A
M223B-732 M-Series MegaFrame Cabinet EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A
M223B-733 M-Series MegaFrame Cabinet EA B  $  3,495.47 25.0%  $      2,621.60 N/A N/A
M223B-741 M-Series MegaFrame Cabinet EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A
M223B-742 M-Series MegaFrame Cabinet EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A
M223B-743 M-Series MegaFrame Cabinet EA B  $  3,471.47 25.0%  $      2,603.60 N/A N/A
M223C-101 M-Series MegaFrame Cabinet EA B  $  1,756.56 25.0%  $      1,317.42 N/A N/A
M223C-102 M-Series MegaFrame Cabinet EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A
M223C-103 M-Series MegaFrame Cabinet EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M223C-201 M-Series MegaFrame Cabinet EA B  $  1,756.56 25.0%  $      1,317.42 N/A N/A
M223C-202 M-Series MegaFrame Cabinet EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A
M223C-203 M-Series MegaFrame Cabinet EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M223C-701 M-Series MegaFrame Cabinet EA B  $  1,672.92 25.0%  $      1,254.69 N/A N/A
M223C-702 M-Series MegaFrame Cabinet EA B  $  1,742.94 25.0%  $      1,307.21 N/A N/A
M223C-703 M-Series MegaFrame Cabinet EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A
M223D-101 M-Series MegaFrame Cabinet EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A
M223D-102 M-Series MegaFrame Cabinet EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A
M223D-103 M-Series MegaFrame Cabinet EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A
M223D-111 M-Series MegaFrame Cabinet EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M223D-112 M-Series MegaFrame Cabinet EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
M223D-113 M-Series MegaFrame Cabinet EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A
M223D-121 M-Series MegaFrame Cabinet EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
M223D-122 M-Series MegaFrame Cabinet EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A
M223D-123 M-Series MegaFrame Cabinet EA B  $  3,960.15 25.0%  $      2,970.11 N/A N/A
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M223D-131 M-Series MegaFrame Cabinet EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A
M223D-132 M-Series MegaFrame Cabinet EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A
M223D-133 M-Series MegaFrame Cabinet EA B  $  4,086.21 25.0%  $      3,064.66 N/A N/A
M223D-141 M-Series MegaFrame Cabinet EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A
M223D-142 M-Series MegaFrame Cabinet EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A
M223D-143 M-Series MegaFrame Cabinet EA B  $  4,060.98 25.0%  $      3,045.74 N/A N/A
M223D-201 M-Series MegaFrame Cabinet EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A
M223D-202 M-Series MegaFrame Cabinet EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A
M223D-203 M-Series MegaFrame Cabinet EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A
M223D-211 M-Series MegaFrame Cabinet EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M223D-212 M-Series MegaFrame Cabinet EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
M223D-213 M-Series MegaFrame Cabinet EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A
M223D-221 M-Series MegaFrame Cabinet EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
M223D-222 M-Series MegaFrame Cabinet EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A
M223D-223 M-Series MegaFrame Cabinet EA B  $  3,960.15 25.0%  $      2,970.11 N/A N/A
M223D-231 M-Series MegaFrame Cabinet EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A
M223D-232 M-Series MegaFrame Cabinet EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A
M223D-233 M-Series MegaFrame Cabinet EA B  $  4,086.21 25.0%  $      3,064.66 N/A N/A
M223D-241 M-Series MegaFrame Cabinet EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A
M223D-242 M-Series MegaFrame Cabinet EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A
M223D-243 M-Series MegaFrame Cabinet EA B  $  4,060.98 25.0%  $      3,045.74 N/A N/A
M223D-701 M-Series MegaFrame Cabinet EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A
M223D-702 M-Series MegaFrame Cabinet EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A
M223D-703 M-Series MegaFrame Cabinet EA B  $  3,183.39 25.0%  $      2,387.54 N/A N/A
M223D-711 M-Series MegaFrame Cabinet EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A
M223D-712 M-Series MegaFrame Cabinet EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A
M223D-713 M-Series MegaFrame Cabinet EA B  $  3,783.59 25.0%  $      2,837.69 N/A N/A
M223D-721 M-Series MegaFrame Cabinet EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A
M223D-722 M-Series MegaFrame Cabinet EA B  $  2,871.30 25.0%  $      2,153.48 N/A N/A
M223D-723 M-Series MegaFrame Cabinet EA B  $  3,771.57 25.0%  $      2,828.68 N/A N/A
M223D-731 M-Series MegaFrame Cabinet EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A
M223D-732 M-Series MegaFrame Cabinet EA B  $  2,991.34 25.0%  $      2,243.51 N/A N/A
M223D-733 M-Series MegaFrame Cabinet EA B  $  3,891.61 25.0%  $      2,918.71 N/A N/A
M223D-741 M-Series MegaFrame Cabinet EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A
M223D-742 M-Series MegaFrame Cabinet EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A
M223D-743 M-Series MegaFrame Cabinet EA B  $  3,867.59 25.0%  $      2,900.69 N/A N/A
M223E-101 M-Series MegaFrame Cabinet EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A
M223E-102 M-Series MegaFrame Cabinet EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A
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M223E-103 M-Series MegaFrame Cabinet EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A
M223E-111 M-Series MegaFrame Cabinet EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M223E-112 M-Series MegaFrame Cabinet EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M223E-113 M-Series MegaFrame Cabinet EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A
M223E-121 M-Series MegaFrame Cabinet EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A
M223E-122 M-Series MegaFrame Cabinet EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
M223E-123 M-Series MegaFrame Cabinet EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A
M223E-131 M-Series MegaFrame Cabinet EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A
M223E-132 M-Series MegaFrame Cabinet EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M223E-133 M-Series MegaFrame Cabinet EA B  $  3,670.25 25.0%  $      2,752.69 N/A N/A
M223E-141 M-Series MegaFrame Cabinet EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M223E-142 M-Series MegaFrame Cabinet EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M223E-143 M-Series MegaFrame Cabinet EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A
M223E-201 M-Series MegaFrame Cabinet EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A
M223E-202 M-Series MegaFrame Cabinet EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A
M223E-203 M-Series MegaFrame Cabinet EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A
M223E-211 M-Series MegaFrame Cabinet EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M223E-212 M-Series MegaFrame Cabinet EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M223E-213 M-Series MegaFrame Cabinet EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A
M223E-221 M-Series MegaFrame Cabinet EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A
M223E-222 M-Series MegaFrame Cabinet EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
M223E-223 M-Series MegaFrame Cabinet EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A
M223E-231 M-Series MegaFrame Cabinet EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A
M223E-232 M-Series MegaFrame Cabinet EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M223E-233 M-Series MegaFrame Cabinet EA B  $  3,670.25 25.0%  $      2,752.69 N/A N/A
M223E-241 M-Series MegaFrame Cabinet EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M223E-242 M-Series MegaFrame Cabinet EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M223E-243 M-Series MegaFrame Cabinet EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A
M223E-701 M-Series MegaFrame Cabinet EA B  $  1,742.94 25.0%  $      1,307.21 N/A N/A
M223E-702 M-Series MegaFrame Cabinet EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A
M223E-703 M-Series MegaFrame Cabinet EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A
M223E-711 M-Series MegaFrame Cabinet EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A
M223E-712 M-Series MegaFrame Cabinet EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A
M223E-713 M-Series MegaFrame Cabinet EA B  $  3,387.45 25.0%  $      2,540.59 N/A N/A
M223E-721 M-Series MegaFrame Cabinet EA B  $  2,331.13 25.0%  $      1,748.35 N/A N/A
M223E-722 M-Series MegaFrame Cabinet EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A
M223E-723 M-Series MegaFrame Cabinet EA B  $  3,375.44 25.0%  $      2,531.58 N/A N/A
M223E-731 M-Series MegaFrame Cabinet EA B  $  2,451.18 25.0%  $      1,838.39 N/A N/A
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M223E-732 M-Series MegaFrame Cabinet EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A
M223E-733 M-Series MegaFrame Cabinet EA B  $  3,495.47 25.0%  $      2,621.60 N/A N/A
M223E-741 M-Series MegaFrame Cabinet EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A
M223E-742 M-Series MegaFrame Cabinet EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A
M223E-743 M-Series MegaFrame Cabinet EA B  $  3,471.47 25.0%  $      2,603.60 N/A N/A
M223F-101 M-Series MegaFrame Cabinet EA B  $  1,756.56 25.0%  $      1,317.42 N/A N/A
M223F-102 M-Series MegaFrame Cabinet EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A
M223F-103 M-Series MegaFrame Cabinet EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M223F-201 M-Series MegaFrame Cabinet EA B  $  1,756.56 25.0%  $      1,317.42 N/A N/A
M223F-202 M-Series MegaFrame Cabinet EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A
M223F-203 M-Series MegaFrame Cabinet EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M223F-701 M-Series MegaFrame Cabinet EA B  $  1,672.92 25.0%  $      1,254.69 N/A N/A
M223F-702 M-Series MegaFrame Cabinet EA B  $  1,742.94 25.0%  $      1,307.21 N/A N/A
M223F-703 M-Series MegaFrame Cabinet EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A
M223G-101 M-Series MegaFrame Cabinet EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A
M223G-102 M-Series MegaFrame Cabinet EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A
M223G-103 M-Series MegaFrame Cabinet EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A
M223G-111 M-Series MegaFrame Cabinet EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M223G-112 M-Series MegaFrame Cabinet EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
M223G-113 M-Series MegaFrame Cabinet EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A
M223G-121 M-Series MegaFrame Cabinet EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
M223G-122 M-Series MegaFrame Cabinet EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A
M223G-123 M-Series MegaFrame Cabinet EA B  $  3,960.15 25.0%  $      2,970.11 N/A N/A
M223G-131 M-Series MegaFrame Cabinet EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A
M223G-132 M-Series MegaFrame Cabinet EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A
M223G-133 M-Series MegaFrame Cabinet EA B  $  4,086.21 25.0%  $      3,064.66 N/A N/A
M223G-141 M-Series MegaFrame Cabinet EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A
M223G-142 M-Series MegaFrame Cabinet EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A
M223G-143 M-Series MegaFrame Cabinet EA B  $  4,060.98 25.0%  $      3,045.74 N/A N/A
M223G-201 M-Series MegaFrame Cabinet EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A
M223G-202 M-Series MegaFrame Cabinet EA B  $  2,397.29 25.0%  $      1,797.97 N/A N/A
M223G-203 M-Series MegaFrame Cabinet EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A
M223G-211 M-Series MegaFrame Cabinet EA B  $  2,876.21 25.0%  $      2,157.16 N/A N/A
M223G-212 M-Series MegaFrame Cabinet EA B  $  3,027.46 25.0%  $      2,270.60 N/A N/A
M223G-213 M-Series MegaFrame Cabinet EA B  $  3,972.76 25.0%  $      2,979.57 N/A N/A
M223G-221 M-Series MegaFrame Cabinet EA B  $  2,863.60 25.0%  $      2,147.70 N/A N/A
M223G-222 M-Series MegaFrame Cabinet EA B  $  3,014.85 25.0%  $      2,261.14 N/A N/A
M223G-223 M-Series MegaFrame Cabinet EA B  $  3,960.15 25.0%  $      2,970.11 N/A N/A
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M223G-231 M-Series MegaFrame Cabinet EA B  $  2,989.65 25.0%  $      2,242.24 N/A N/A
M223G-232 M-Series MegaFrame Cabinet EA B  $  3,140.89 25.0%  $      2,355.67 N/A N/A
M223G-233 M-Series MegaFrame Cabinet EA B  $  4,086.21 25.0%  $      3,064.66 N/A N/A
M223G-241 M-Series MegaFrame Cabinet EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A
M223G-242 M-Series MegaFrame Cabinet EA B  $  3,115.69 25.0%  $      2,336.77 N/A N/A
M223G-243 M-Series MegaFrame Cabinet EA B  $  4,060.98 25.0%  $      3,045.74 N/A N/A
M223G-701 M-Series MegaFrame Cabinet EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A
M223G-702 M-Series MegaFrame Cabinet EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A
M223G-703 M-Series MegaFrame Cabinet EA B  $  3,183.39 25.0%  $      2,387.54 N/A N/A
M223G-711 M-Series MegaFrame Cabinet EA B  $  2,739.24 25.0%  $      2,054.43 N/A N/A
M223G-712 M-Series MegaFrame Cabinet EA B  $  2,883.30 25.0%  $      2,162.48 N/A N/A
M223G-713 M-Series MegaFrame Cabinet EA B  $  3,783.59 25.0%  $      2,837.69 N/A N/A
M223G-721 M-Series MegaFrame Cabinet EA B  $  2,727.26 25.0%  $      2,045.45 N/A N/A
M223G-722 M-Series MegaFrame Cabinet EA B  $  2,871.30 25.0%  $      2,153.48 N/A N/A
M223G-723 M-Series MegaFrame Cabinet EA B  $  3,771.57 25.0%  $      2,828.68 N/A N/A
M223G-731 M-Series MegaFrame Cabinet EA B  $  2,847.26 25.0%  $      2,135.45 N/A N/A
M223G-732 M-Series MegaFrame Cabinet EA B  $  2,991.34 25.0%  $      2,243.51 N/A N/A
M223G-733 M-Series MegaFrame Cabinet EA B  $  3,891.61 25.0%  $      2,918.71 N/A N/A
M223G-741 M-Series MegaFrame Cabinet EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A
M223G-742 M-Series MegaFrame Cabinet EA B  $  2,967.32 25.0%  $      2,225.49 N/A N/A
M223G-743 M-Series MegaFrame Cabinet EA B  $  3,867.59 25.0%  $      2,900.69 N/A N/A
M223H-101 M-Series MegaFrame Cabinet EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A
M223H-102 M-Series MegaFrame Cabinet EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A
M223H-103 M-Series MegaFrame Cabinet EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A
M223H-111 M-Series MegaFrame Cabinet EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M223H-112 M-Series MegaFrame Cabinet EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M223H-113 M-Series MegaFrame Cabinet EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A
M223H-121 M-Series MegaFrame Cabinet EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A
M223H-122 M-Series MegaFrame Cabinet EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
M223H-123 M-Series MegaFrame Cabinet EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A
M223H-131 M-Series MegaFrame Cabinet EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A
M223H-132 M-Series MegaFrame Cabinet EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M223H-133 M-Series MegaFrame Cabinet EA B  $  3,670.25 25.0%  $      2,752.69 N/A N/A
M223H-141 M-Series MegaFrame Cabinet EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M223H-142 M-Series MegaFrame Cabinet EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M223H-143 M-Series MegaFrame Cabinet EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A
M223H-201 M-Series MegaFrame Cabinet EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A
M223H-202 M-Series MegaFrame Cabinet EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A
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M223H-203 M-Series MegaFrame Cabinet EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A
M223H-211 M-Series MegaFrame Cabinet EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A
M223H-212 M-Series MegaFrame Cabinet EA B  $  2,611.51 25.0%  $      1,958.63 N/A N/A
M223H-213 M-Series MegaFrame Cabinet EA B  $  3,556.83 25.0%  $      2,667.62 N/A N/A
M223H-221 M-Series MegaFrame Cabinet EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A
M223H-222 M-Series MegaFrame Cabinet EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A
M223H-223 M-Series MegaFrame Cabinet EA B  $  3,544.21 25.0%  $      2,658.16 N/A N/A
M223H-231 M-Series MegaFrame Cabinet EA B  $  2,573.73 25.0%  $      1,930.30 N/A N/A
M223H-232 M-Series MegaFrame Cabinet EA B  $  2,724.95 25.0%  $      2,043.71 N/A N/A
M223H-233 M-Series MegaFrame Cabinet EA B  $  3,670.25 25.0%  $      2,752.69 N/A N/A
M223H-241 M-Series MegaFrame Cabinet EA B  $  2,548.50 25.0%  $      1,911.38 N/A N/A
M223H-242 M-Series MegaFrame Cabinet EA B  $  2,699.77 25.0%  $      2,024.83 N/A N/A
M223H-243 M-Series MegaFrame Cabinet EA B  $  3,645.06 25.0%  $      2,733.80 N/A N/A
M223H-701 M-Series MegaFrame Cabinet EA B  $  1,742.94 25.0%  $      1,307.21 N/A N/A
M223H-702 M-Series MegaFrame Cabinet EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A
M223H-703 M-Series MegaFrame Cabinet EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A
M223H-711 M-Series MegaFrame Cabinet EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A
M223H-712 M-Series MegaFrame Cabinet EA B  $  2,487.17 25.0%  $      1,865.38 N/A N/A
M223H-713 M-Series MegaFrame Cabinet EA B  $  3,387.45 25.0%  $      2,540.59 N/A N/A
M223H-721 M-Series MegaFrame Cabinet EA B  $  2,331.13 25.0%  $      1,748.35 N/A N/A
M223H-722 M-Series MegaFrame Cabinet EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A
M223H-723 M-Series MegaFrame Cabinet EA B  $  3,375.44 25.0%  $      2,531.58 N/A N/A
M223H-731 M-Series MegaFrame Cabinet EA B  $  2,451.18 25.0%  $      1,838.39 N/A N/A
M223H-732 M-Series MegaFrame Cabinet EA B  $  2,595.19 25.0%  $      1,946.39 N/A N/A
M223H-733 M-Series MegaFrame Cabinet EA B  $  3,495.47 25.0%  $      2,621.60 N/A N/A
M223H-741 M-Series MegaFrame Cabinet EA B  $  2,427.12 25.0%  $      1,820.34 N/A N/A
M223H-742 M-Series MegaFrame Cabinet EA B  $  2,571.20 25.0%  $      1,928.40 N/A N/A
M223H-743 M-Series MegaFrame Cabinet EA B  $  3,471.47 25.0%  $      2,603.60 N/A N/A
M223J-101 M-Series MegaFrame Cabinet EA B  $  1,756.56 25.0%  $      1,317.42 N/A N/A
M223J-102 M-Series MegaFrame Cabinet EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A
M223J-103 M-Series MegaFrame Cabinet EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M223J-201 M-Series MegaFrame Cabinet EA B  $  1,756.56 25.0%  $      1,317.42 N/A N/A
M223J-202 M-Series MegaFrame Cabinet EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A
M223J-203 M-Series MegaFrame Cabinet EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
M223J-701 M-Series MegaFrame Cabinet EA B  $  1,672.92 25.0%  $      1,254.69 N/A N/A
M223J-702 M-Series MegaFrame Cabinet EA B  $  1,742.94 25.0%  $      1,307.21 N/A N/A
M223J-703 M-Series MegaFrame Cabinet EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A
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M2240-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M2240-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M2240-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M2240-111
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M2240-112
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M2240-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,325.68 25.0%  $      3,244.26 N/A N/A

M2240-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M2240-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M2240-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M2240-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M2240-132

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M2240-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,439.11 25.0%  $      3,329.33 N/A N/A

M2240-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M2240-142
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M2240-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,413.90 25.0%  $      3,310.43 N/A N/A

M2240-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M2240-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A
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M2240-203 M-Series MegaFrame Cabinet; White EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M2240-211
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M2240-212
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M2240-213 M-Series MegaFrame Cabinet; White EA B  $  4,325.68 25.0%  $      3,244.26 N/A N/A

M2240-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M2240-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M2240-223 M-Series MegaFrame Cabinet; White EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M2240-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M2240-232

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M2240-233 M-Series MegaFrame Cabinet; White EA B  $  4,439.11 25.0%  $      3,329.33 N/A N/A

M2240-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M2240-242
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M2240-243 M-Series MegaFrame Cabinet; White EA B  $  4,413.90 25.0%  $      3,310.43 N/A N/A

M2240-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A

M2240-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M2240-703 M-Series MegaFrame Cabinet; Black EA B  $  3,519.51 25.0%  $      2,639.63 N/A N/A

M2240-711
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A
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M2240-712
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,219.41 25.0%  $      2,414.56 N/A N/A

M2240-713 M-Series MegaFrame Cabinet; Black EA B  $  4,119.66 25.0%  $      3,089.75 N/A N/A

M2240-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,063.35 25.0%  $      2,297.51 N/A N/A

M2240-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,207.39 25.0%  $      2,405.54 N/A N/A

M2240-723 M-Series MegaFrame Cabinet; Black EA B  $  4,107.68 25.0%  $      3,080.76 N/A N/A

M2240-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,183.39 25.0%  $      2,387.54 N/A N/A

M2240-732

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,327.44 25.0%  $      2,495.58 N/A N/A

M2240-733 M-Series MegaFrame Cabinet; Black EA B  $  4,227.70 25.0%  $      3,170.78 N/A N/A

M2240-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,159.38 25.0%  $      2,369.54 N/A N/A

M2240-742
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,303.44 25.0%  $      2,477.58 N/A N/A

M2240-743 M-Series MegaFrame Cabinet; Black EA B  $  4,203.73 25.0%  $      3,152.80 N/A N/A

M2241-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M2241-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2241-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M2241-111
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M2241-112
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M2241-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A

3619 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M2241-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M2241-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M2241-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M2241-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M2241-132
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M2241-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M2241-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M2241-142
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M2241-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,997.98 25.0%  $      2,998.49 N/A N/A

M2241-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M2241-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2241-203 M-Series MegaFrame Cabinet; White EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M2241-211
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M2241-212
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M2241-213 M-Series MegaFrame Cabinet; White EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A

M2241-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M2241-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M2241-223 M-Series MegaFrame Cabinet; White EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A
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M2241-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M2241-232
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M2241-233 M-Series MegaFrame Cabinet; White EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M2241-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M2241-242
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M2241-243 M-Series MegaFrame Cabinet; White EA B  $  3,997.98 25.0%  $      2,998.49 N/A N/A

M2241-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

M2241-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M2241-703 M-Series MegaFrame Cabinet; Black EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A

M2241-711
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

M2241-712
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

M2241-713 M-Series MegaFrame Cabinet; Black EA B  $  3,723.58 25.0%  $      2,792.69 N/A N/A

M2241-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M2241-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M2241-723 M-Series MegaFrame Cabinet; Black EA B  $  3,711.58 25.0%  $      2,783.69 N/A N/A

M2241-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M2241-732
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A
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M2241-733 M-Series MegaFrame Cabinet; Black EA B  $  3,831.60 25.0%  $      2,873.70 N/A N/A

M2241-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

M2241-742
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

M2241-743 M-Series MegaFrame Cabinet; Black EA B  $  3,807.59 25.0%  $      2,855.69 N/A N/A

M2242-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,125.80 25.0%  $      1,594.35 N/A N/A

M2242-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M2242-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M2242-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,125.80 25.0%  $      1,594.35 N/A N/A

M2242-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M2242-203 M-Series MegaFrame Cabinet; White EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M2242-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,024.58 25.0%  $      1,518.44 N/A N/A

M2242-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

M2242-703 M-Series MegaFrame Cabinet; Black EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

M2243-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M2243-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M2243-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M2243-111

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A
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M2243-112

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M2243-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,325.68 25.0%  $      3,244.26 N/A N/A

M2243-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M2243-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M2243-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M2243-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M2243-132

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M2243-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,439.11 25.0%  $      3,329.33 N/A N/A

M2243-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M2243-142

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M2243-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,413.90 25.0%  $      3,310.43 N/A N/A

M2243-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M2243-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M2243-203 M-Series MegaFrame Cabinet; White EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M2243-211

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A
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M2243-212

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M2243-213 M-Series MegaFrame Cabinet; White EA B  $  4,325.68 25.0%  $      3,244.26 N/A N/A

M2243-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M2243-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M2243-223 M-Series MegaFrame Cabinet; White EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M2243-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M2243-232

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M2243-233 M-Series MegaFrame Cabinet; White EA B  $  4,439.11 25.0%  $      3,329.33 N/A N/A

M2243-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M2243-242

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M2243-243 M-Series MegaFrame Cabinet; White EA B  $  4,413.90 25.0%  $      3,310.43 N/A N/A

M2243-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A

M2243-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M2243-703 M-Series MegaFrame Cabinet; Black EA B  $  3,519.51 25.0%  $      2,639.63 N/A N/A

M2243-711

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A
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M2243-712

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,219.41 25.0%  $      2,414.56 N/A N/A

M2243-713 M-Series MegaFrame Cabinet; Black EA B  $  4,119.66 25.0%  $      3,089.75 N/A N/A

M2243-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,063.35 25.0%  $      2,297.51 N/A N/A

M2243-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,207.39 25.0%  $      2,405.54 N/A N/A

M2243-723 M-Series MegaFrame Cabinet; Black EA B  $  4,107.68 25.0%  $      3,080.76 N/A N/A

M2243-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,183.39 25.0%  $      2,387.54 N/A N/A

M2243-732

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,327.44 25.0%  $      2,495.58 N/A N/A

M2243-733 M-Series MegaFrame Cabinet; Black EA B  $  4,227.70 25.0%  $      3,170.78 N/A N/A

M2243-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,159.38 25.0%  $      2,369.54 N/A N/A

M2243-742

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,303.44 25.0%  $      2,477.58 N/A N/A

M2243-743 M-Series MegaFrame Cabinet; Black EA B  $  4,203.73 25.0%  $      3,152.80 N/A N/A

M2244-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M2244-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2244-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M2244-111

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A
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M2244-112

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M2244-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A

M2244-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M2244-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M2244-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M2244-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M2244-132

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M2244-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M2244-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M2244-142

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M2244-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,997.98 25.0%  $      2,998.49 N/A N/A

M2244-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M2244-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2244-203 M-Series MegaFrame Cabinet; White EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M2244-211

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A
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M2244-212

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M2244-213 M-Series MegaFrame Cabinet; White EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A

M2244-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M2244-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M2244-223 M-Series MegaFrame Cabinet; White EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M2244-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M2244-232

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M2244-233 M-Series MegaFrame Cabinet; White EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M2244-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M2244-242

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M2244-243 M-Series MegaFrame Cabinet; White EA B  $  3,997.98 25.0%  $      2,998.49 N/A N/A

M2244-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

M2244-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M2244-703 M-Series MegaFrame Cabinet; Black EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A

M2244-711

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

3627 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M2244-712

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

M2244-713 M-Series MegaFrame Cabinet; Black EA B  $  3,723.58 25.0%  $      2,792.69 N/A N/A

M2244-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M2244-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M2244-723 M-Series MegaFrame Cabinet; Black EA B  $  3,711.58 25.0%  $      2,783.69 N/A N/A

M2244-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M2244-732

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

M2244-733 M-Series MegaFrame Cabinet; Black EA B  $  3,831.60 25.0%  $      2,873.70 N/A N/A

M2244-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

M2244-742

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

M2244-743 M-Series MegaFrame Cabinet; Black EA B  $  3,807.59 25.0%  $      2,855.69 N/A N/A

M2245-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,125.80 25.0%  $      1,594.35 N/A N/A

M2245-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M2245-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M2245-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,125.80 25.0%  $      1,594.35 N/A N/A

M2245-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M2245-203 M-Series MegaFrame Cabinet; White EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A
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M2245-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,024.58 25.0%  $      1,518.44 N/A N/A

M2245-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

M2245-703 M-Series MegaFrame Cabinet; Black EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

M224A-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M224A-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M224A-103 M-Series MegaFrame Cabinet EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M224A-111
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M224A-112
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M224A-113 M-Series MegaFrame Cabinet EA B  $  4,325.68 25.0%  $      3,244.26 N/A N/A

M224A-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M224A-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M224A-123 M-Series MegaFrame Cabinet EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M224A-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M224A-132
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M224A-133 M-Series MegaFrame Cabinet EA B  $  4,439.11 25.0%  $      3,329.33 N/A N/A

M224A-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M224A-142
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M224A-143 M-Series MegaFrame Cabinet EA B  $  4,413.90 25.0%  $      3,310.43 N/A N/A
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M224A-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M224A-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M224A-203 M-Series MegaFrame Cabinet EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M224A-211
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M224A-212
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M224A-213 M-Series MegaFrame Cabinet EA B  $  4,325.68 25.0%  $      3,244.26 N/A N/A

M224A-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M224A-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M224A-223 M-Series MegaFrame Cabinet EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M224A-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M224A-232
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M224A-233 M-Series MegaFrame Cabinet EA B  $  4,439.11 25.0%  $      3,329.33 N/A N/A

M224A-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M224A-242
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M224A-243 M-Series MegaFrame Cabinet EA B  $  4,413.90 25.0%  $      3,310.43 N/A N/A

M224A-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A

M224A-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M224A-703 M-Series MegaFrame Cabinet EA B  $  3,519.51 25.0%  $      2,639.63 N/A N/A
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M224A-711
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

M224A-712
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,219.41 25.0%  $      2,414.56 N/A N/A

M224A-713 M-Series MegaFrame Cabinet EA B  $  4,119.66 25.0%  $      3,089.75 N/A N/A

M224A-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,063.35 25.0%  $      2,297.51 N/A N/A

M224A-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,207.39 25.0%  $      2,405.54 N/A N/A

M224A-723 M-Series MegaFrame Cabinet EA B  $  4,107.68 25.0%  $      3,080.76 N/A N/A

M224A-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,183.39 25.0%  $      2,387.54 N/A N/A

M224A-732
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,327.44 25.0%  $      2,495.58 N/A N/A

M224A-733 M-Series MegaFrame Cabinet EA B  $  4,227.70 25.0%  $      3,170.78 N/A N/A

M224A-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,159.38 25.0%  $      2,369.54 N/A N/A

M224A-742
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,303.44 25.0%  $      2,477.58 N/A N/A

M224A-743 M-Series MegaFrame Cabinet EA B  $  4,203.73 25.0%  $      3,152.80 N/A N/A

M224B-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M224B-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M224B-103 M-Series MegaFrame Cabinet EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M224B-111
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M224B-112
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M224B-113 M-Series MegaFrame Cabinet EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A
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M224B-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M224B-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M224B-123 M-Series MegaFrame Cabinet EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M224B-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M224B-132
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M224B-133 M-Series MegaFrame Cabinet EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M224B-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M224B-142
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M224B-143 M-Series MegaFrame Cabinet EA B  $  3,997.98 25.0%  $      2,998.49 N/A N/A

M224B-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M224B-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M224B-203 M-Series MegaFrame Cabinet EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M224B-211
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M224B-212
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M224B-213 M-Series MegaFrame Cabinet EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A

M224B-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M224B-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M224B-223 M-Series MegaFrame Cabinet EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A
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M224B-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M224B-232
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M224B-233 M-Series MegaFrame Cabinet EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M224B-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M224B-242
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M224B-243 M-Series MegaFrame Cabinet EA B  $  3,997.98 25.0%  $      2,998.49 N/A N/A

M224B-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

M224B-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M224B-703 M-Series MegaFrame Cabinet EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A

M224B-711
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

M224B-712
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

M224B-713 M-Series MegaFrame Cabinet EA B  $  3,723.58 25.0%  $      2,792.69 N/A N/A

M224B-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M224B-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M224B-723 M-Series MegaFrame Cabinet EA B  $  3,711.58 25.0%  $      2,783.69 N/A N/A

M224B-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M224B-732
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A
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M224B-733 M-Series MegaFrame Cabinet EA B  $  3,831.60 25.0%  $      2,873.70 N/A N/A

M224B-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

M224B-742
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

M224B-743 M-Series MegaFrame Cabinet EA B  $  3,807.59 25.0%  $      2,855.69 N/A N/A

M224C-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,125.80 25.0%  $      1,594.35 N/A N/A

M224C-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M224C-103 M-Series MegaFrame Cabinet EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M224C-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,125.80 25.0%  $      1,594.35 N/A N/A

M224C-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M224C-203 M-Series MegaFrame Cabinet EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M224C-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,024.58 25.0%  $      1,518.44 N/A N/A

M224C-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

M224C-703 M-Series MegaFrame Cabinet EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

M224D-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M224D-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M224D-103 M-Series MegaFrame Cabinet EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M224D-111
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M224D-112
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M224D-113 M-Series MegaFrame Cabinet EA B  $  4,325.68 25.0%  $      3,244.26 N/A N/A
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M224D-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M224D-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M224D-123 M-Series MegaFrame Cabinet EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M224D-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M224D-132
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M224D-133 M-Series MegaFrame Cabinet EA B  $  4,439.11 25.0%  $      3,329.33 N/A N/A

M224D-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M224D-142
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M224D-143 M-Series MegaFrame Cabinet EA B  $  4,413.90 25.0%  $      3,310.43 N/A N/A

M224D-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M224D-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M224D-203 M-Series MegaFrame Cabinet EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M224D-211
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M224D-212
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M224D-213 M-Series MegaFrame Cabinet EA B  $  4,325.68 25.0%  $      3,244.26 N/A N/A

M224D-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M224D-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M224D-223 M-Series MegaFrame Cabinet EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A
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M224D-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M224D-232
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M224D-233 M-Series MegaFrame Cabinet EA B  $  4,439.11 25.0%  $      3,329.33 N/A N/A

M224D-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M224D-242
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M224D-243 M-Series MegaFrame Cabinet EA B  $  4,413.90 25.0%  $      3,310.43 N/A N/A

M224D-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A

M224D-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M224D-703 M-Series MegaFrame Cabinet EA B  $  3,519.51 25.0%  $      2,639.63 N/A N/A

M224D-711
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

M224D-712
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,219.41 25.0%  $      2,414.56 N/A N/A

M224D-713 M-Series MegaFrame Cabinet EA B  $  4,119.66 25.0%  $      3,089.75 N/A N/A

M224D-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,063.35 25.0%  $      2,297.51 N/A N/A

M224D-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,207.39 25.0%  $      2,405.54 N/A N/A

M224D-723 M-Series MegaFrame Cabinet EA B  $  4,107.68 25.0%  $      3,080.76 N/A N/A

M224D-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,183.39 25.0%  $      2,387.54 N/A N/A

M224D-732
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,327.44 25.0%  $      2,495.58 N/A N/A
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M224D-733 M-Series MegaFrame Cabinet EA B  $  4,227.70 25.0%  $      3,170.78 N/A N/A

M224D-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,159.38 25.0%  $      2,369.54 N/A N/A

M224D-742
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,303.44 25.0%  $      2,477.58 N/A N/A

M224D-743 M-Series MegaFrame Cabinet EA B  $  4,203.73 25.0%  $      3,152.80 N/A N/A

M224E-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M224E-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M224E-103 M-Series MegaFrame Cabinet EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M224E-111
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M224E-112
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M224E-113 M-Series MegaFrame Cabinet EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A

M224E-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M224E-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M224E-123 M-Series MegaFrame Cabinet EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M224E-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M224E-132
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M224E-133 M-Series MegaFrame Cabinet EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M224E-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A
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M224E-142
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M224E-143 M-Series MegaFrame Cabinet EA B  $  3,997.98 25.0%  $      2,998.49 N/A N/A

M224E-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M224E-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M224E-203 M-Series MegaFrame Cabinet EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M224E-211
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M224E-212
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M224E-213 M-Series MegaFrame Cabinet EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A

M224E-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M224E-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M224E-223 M-Series MegaFrame Cabinet EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M224E-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M224E-232
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M224E-233 M-Series MegaFrame Cabinet EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M224E-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M224E-242
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M224E-243 M-Series MegaFrame Cabinet EA B  $  3,997.98 25.0%  $      2,998.49 N/A N/A

M224E-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A
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M224E-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M224E-703 M-Series MegaFrame Cabinet EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A

M224E-711
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

M224E-712
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

M224E-713 M-Series MegaFrame Cabinet EA B  $  3,723.58 25.0%  $      2,792.69 N/A N/A

M224E-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M224E-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M224E-723 M-Series MegaFrame Cabinet EA B  $  3,711.58 25.0%  $      2,783.69 N/A N/A

M224E-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M224E-732
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

M224E-733 M-Series MegaFrame Cabinet EA B  $  3,831.60 25.0%  $      2,873.70 N/A N/A

M224E-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

M224E-742
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

M224E-743 M-Series MegaFrame Cabinet EA B  $  3,807.59 25.0%  $      2,855.69 N/A N/A

M224F-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,125.80 25.0%  $      1,594.35 N/A N/A

M224F-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M224F-103 M-Series MegaFrame Cabinet EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M224F-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,125.80 25.0%  $      1,594.35 N/A N/A
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M224F-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M224F-203 M-Series MegaFrame Cabinet EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M224F-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,024.58 25.0%  $      1,518.44 N/A N/A

M224F-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

M224F-703 M-Series MegaFrame Cabinet EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A

M224G-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M224G-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M224G-103 M-Series MegaFrame Cabinet EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M224G-111
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M224G-112
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M224G-113 M-Series MegaFrame Cabinet EA B  $  4,325.68 25.0%  $      3,244.26 N/A N/A

M224G-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M224G-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M224G-123 M-Series MegaFrame Cabinet EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M224G-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M224G-132

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M224G-133 M-Series MegaFrame Cabinet EA B  $  4,439.11 25.0%  $      3,329.33 N/A N/A
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M224G-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A

M224G-142
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M224G-143 M-Series MegaFrame Cabinet EA B  $  4,413.90 25.0%  $      3,310.43 N/A N/A

M224G-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,598.93 25.0%  $      1,949.20 N/A N/A

M224G-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,750.18 25.0%  $      2,062.64 N/A N/A

M224G-203 M-Series MegaFrame Cabinet EA B  $  3,695.46 25.0%  $      2,771.60 N/A N/A

M224G-211
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,229.10 25.0%  $      2,421.83 N/A N/A

M224G-212
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,380.37 25.0%  $      2,535.28 N/A N/A

M224G-213 M-Series MegaFrame Cabinet EA B  $  4,325.68 25.0%  $      3,244.26 N/A N/A

M224G-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M224G-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M224G-223 M-Series MegaFrame Cabinet EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M224G-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M224G-232

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,493.81 25.0%  $      2,620.36 N/A N/A

M224G-233 M-Series MegaFrame Cabinet EA B  $  4,439.11 25.0%  $      3,329.33 N/A N/A

M224G-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,317.36 25.0%  $      2,488.02 N/A N/A
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M224G-242
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,468.61 25.0%  $      2,601.46 N/A N/A

M224G-243 M-Series MegaFrame Cabinet EA B  $  4,413.90 25.0%  $      3,310.43 N/A N/A

M224G-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,475.18 25.0%  $      1,856.39 N/A N/A

M224G-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,619.19 25.0%  $      1,964.39 N/A N/A

M224G-703 M-Series MegaFrame Cabinet EA B  $  3,519.51 25.0%  $      2,639.63 N/A N/A

M224G-711
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,075.33 25.0%  $      2,306.50 N/A N/A

M224G-712
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,219.41 25.0%  $      2,414.56 N/A N/A

M224G-713 M-Series MegaFrame Cabinet EA B  $  4,119.66 25.0%  $      3,089.75 N/A N/A

M224G-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,063.35 25.0%  $      2,297.51 N/A N/A

M224G-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,207.39 25.0%  $      2,405.54 N/A N/A

M224G-723 M-Series MegaFrame Cabinet EA B  $  4,107.68 25.0%  $      3,080.76 N/A N/A

M224G-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,183.39 25.0%  $      2,387.54 N/A N/A

M224G-732

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,327.44 25.0%  $      2,495.58 N/A N/A

M224G-733 M-Series MegaFrame Cabinet EA B  $  4,227.70 25.0%  $      3,170.78 N/A N/A

M224G-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,159.38 25.0%  $      2,369.54 N/A N/A

M224G-742
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,303.44 25.0%  $      2,477.58 N/A N/A

M224G-743 M-Series MegaFrame Cabinet EA B  $  4,203.73 25.0%  $      3,152.80 N/A N/A
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M224H-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M224H-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M224H-103 M-Series MegaFrame Cabinet EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A

M224H-111
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M224H-112
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M224H-113 M-Series MegaFrame Cabinet EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A

M224H-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M224H-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M224H-123 M-Series MegaFrame Cabinet EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M224H-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M224H-132
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M224H-133 M-Series MegaFrame Cabinet EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M224H-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M224H-142
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M224H-143 M-Series MegaFrame Cabinet EA B  $  3,997.98 25.0%  $      2,998.49 N/A N/A

M224H-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M224H-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M224H-203 M-Series MegaFrame Cabinet EA B  $  3,279.56 25.0%  $      2,459.67 N/A N/A
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M224H-211
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,813.19 25.0%  $      2,109.89 N/A N/A

M224H-212
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,964.44 25.0%  $      2,223.33 N/A N/A

M224H-213 M-Series MegaFrame Cabinet EA B  $  3,909.76 25.0%  $      2,932.32 N/A N/A

M224H-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M224H-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M224H-223 M-Series MegaFrame Cabinet EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M224H-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M224H-232
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,077.88 25.0%  $      2,308.41 N/A N/A

M224H-233 M-Series MegaFrame Cabinet EA B  $  4,023.17 25.0%  $      3,017.38 N/A N/A

M224H-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,901.44 25.0%  $      2,176.08 N/A N/A

M224H-242
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,052.66 25.0%  $      2,289.50 N/A N/A

M224H-243 M-Series MegaFrame Cabinet EA B  $  3,997.98 25.0%  $      2,998.49 N/A N/A

M224H-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

M224H-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M224H-703 M-Series MegaFrame Cabinet EA B  $  3,123.38 25.0%  $      2,342.54 N/A N/A

M224H-711
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,679.23 25.0%  $      2,009.42 N/A N/A

M224H-712
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,823.28 25.0%  $      2,117.46 N/A N/A

M224H-713 M-Series MegaFrame Cabinet EA B  $  3,723.58 25.0%  $      2,792.69 N/A N/A
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M224H-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M224H-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M224H-723 M-Series MegaFrame Cabinet EA B  $  3,711.58 25.0%  $      2,783.69 N/A N/A

M224H-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M224H-732
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,931.31 25.0%  $      2,198.48 N/A N/A

M224H-733 M-Series MegaFrame Cabinet EA B  $  3,831.60 25.0%  $      2,873.70 N/A N/A

M224H-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,763.27 25.0%  $      2,072.45 N/A N/A

M224H-742
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,907.31 25.0%  $      2,180.48 N/A N/A

M224H-743 M-Series MegaFrame Cabinet EA B  $  3,807.59 25.0%  $      2,855.69 N/A N/A

M224J-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,125.80 25.0%  $      1,594.35 N/A N/A

M224J-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M224J-103 M-Series MegaFrame Cabinet EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M224J-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,125.80 25.0%  $      1,594.35 N/A N/A

M224J-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,182.99 25.0%  $      1,637.24 N/A N/A

M224J-203 M-Series MegaFrame Cabinet EA B  $  3,128.29 25.0%  $      2,346.22 N/A N/A

M224J-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,024.58 25.0%  $      1,518.44 N/A N/A

M224J-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 39"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,079.05 25.0%  $      1,559.29 N/A N/A

M224J-703 M-Series MegaFrame Cabinet EA B  $  2,979.34 25.0%  $      2,234.51 N/A N/A
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M2250-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2250-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M2250-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M2250-111
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M2250-112
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M2250-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,199.63 25.0%  $      3,149.72 N/A N/A

M2250-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M2250-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M2250-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,187.03 25.0%  $      3,140.27 N/A N/A

M2250-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M2250-132

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M2250-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M2250-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M2250-142
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M2250-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,287.84 25.0%  $      3,215.88 N/A N/A

M2250-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2250-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A
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M2250-203 M-Series MegaFrame Cabinet; White EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M2250-211
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M2250-212
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M2250-213 M-Series MegaFrame Cabinet; White EA B  $  4,199.63 25.0%  $      3,149.72 N/A N/A

M2250-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M2250-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M2250-223 M-Series MegaFrame Cabinet; White EA B  $  4,187.03 25.0%  $      3,140.27 N/A N/A

M2250-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M2250-232

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M2250-233 M-Series MegaFrame Cabinet; White EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M2250-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M2250-242
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M2250-243 M-Series MegaFrame Cabinet; White EA B  $  4,287.84 25.0%  $      3,215.88 N/A N/A

M2250-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

M2250-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

M2250-703 M-Series MegaFrame Cabinet; Black EA B  $  3,399.46 25.0%  $      2,549.60 N/A N/A

M2250-711
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A
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M2250-712
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A

M2250-713 M-Series MegaFrame Cabinet; Black EA B  $  3,999.64 25.0%  $      2,999.73 N/A N/A

M2250-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,943.33 25.0%  $      2,207.50 N/A N/A

M2250-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,087.39 25.0%  $      2,315.54 N/A N/A

M2250-723 M-Series MegaFrame Cabinet; Black EA B  $  3,987.64 25.0%  $      2,990.73 N/A N/A

M2250-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,063.35 25.0%  $      2,297.51 N/A N/A

M2250-732

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,207.39 25.0%  $      2,405.54 N/A N/A

M2250-733 M-Series MegaFrame Cabinet; Black EA B  $  4,107.68 25.0%  $      3,080.76 N/A N/A

M2250-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,039.33 25.0%  $      2,279.50 N/A N/A

M2250-742
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,183.39 25.0%  $      2,387.54 N/A N/A

M2250-743 M-Series MegaFrame Cabinet; Black EA B  $  4,083.67 25.0%  $      3,062.75 N/A N/A

M2251-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M2251-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M2251-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M2251-111
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M2251-112
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M2251-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,783.71 25.0%  $      2,837.78 N/A N/A
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M2251-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M2251-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M2251-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M2251-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M2251-132
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M2251-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M2251-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M2251-142
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M2251-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,871.92 25.0%  $      2,903.94 N/A N/A

M2251-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M2251-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M2251-203 M-Series MegaFrame Cabinet; White EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M2251-211
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M2251-212
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M2251-213 M-Series MegaFrame Cabinet; White EA B  $  3,783.71 25.0%  $      2,837.78 N/A N/A

M2251-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M2251-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M2251-223 M-Series MegaFrame Cabinet; White EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A
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M2251-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M2251-232
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M2251-233 M-Series MegaFrame Cabinet; White EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M2251-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M2251-242
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M2251-243 M-Series MegaFrame Cabinet; White EA B  $  3,871.92 25.0%  $      2,903.94 N/A N/A

M2251-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,959.00 25.0%  $      1,469.25 N/A N/A

M2251-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M2251-703 M-Series MegaFrame Cabinet; Black EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

M2251-711
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A

M2251-712
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M2251-713 M-Series MegaFrame Cabinet; Black EA B  $  3,603.52 25.0%  $      2,702.64 N/A N/A

M2251-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

M2251-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

M2251-723 M-Series MegaFrame Cabinet; Black EA B  $  3,591.52 25.0%  $      2,693.64 N/A N/A

M2251-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M2251-732
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A
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M2251-733 M-Series MegaFrame Cabinet; Black EA B  $  3,711.58 25.0%  $      2,783.69 N/A N/A

M2251-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

M2251-742
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M2251-743 M-Series MegaFrame Cabinet; Black EA B  $  3,687.54 25.0%  $      2,765.66 N/A N/A

M2252-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

M2252-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M2252-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M2252-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

M2252-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M2252-203 M-Series MegaFrame Cabinet; White EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M2252-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,899.00 25.0%  $      1,424.25 N/A N/A

M2252-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,959.00 25.0%  $      1,469.25 N/A N/A

M2252-703 M-Series MegaFrame Cabinet; Black EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

M2253-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2253-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M2253-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M2253-111

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A
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M2253-112

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M2253-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,199.63 25.0%  $      3,149.72 N/A N/A

M2253-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M2253-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M2253-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,187.03 25.0%  $      3,140.27 N/A N/A

M2253-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M2253-132

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M2253-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M2253-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M2253-142

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M2253-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,287.84 25.0%  $      3,215.88 N/A N/A

M2253-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2253-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M2253-203 M-Series MegaFrame Cabinet; White EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M2253-211

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A
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M2253-212

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M2253-213 M-Series MegaFrame Cabinet; White EA B  $  4,199.63 25.0%  $      3,149.72 N/A N/A

M2253-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M2253-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M2253-223 M-Series MegaFrame Cabinet; White EA B  $  4,187.03 25.0%  $      3,140.27 N/A N/A

M2253-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M2253-232

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M2253-233 M-Series MegaFrame Cabinet; White EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M2253-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M2253-242

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M2253-243 M-Series MegaFrame Cabinet; White EA B  $  4,287.84 25.0%  $      3,215.88 N/A N/A

M2253-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

M2253-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

M2253-703 M-Series MegaFrame Cabinet; Black EA B  $  3,399.46 25.0%  $      2,549.60 N/A N/A

M2253-711

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A
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M2253-712

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A

M2253-713 M-Series MegaFrame Cabinet; Black EA B  $  3,999.64 25.0%  $      2,999.73 N/A N/A

M2253-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,943.33 25.0%  $      2,207.50 N/A N/A

M2253-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,087.39 25.0%  $      2,315.54 N/A N/A

M2253-723 M-Series MegaFrame Cabinet; Black EA B  $  3,987.64 25.0%  $      2,990.73 N/A N/A

M2253-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,063.35 25.0%  $      2,297.51 N/A N/A

M2253-732

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,207.39 25.0%  $      2,405.54 N/A N/A

M2253-733 M-Series MegaFrame Cabinet; Black EA B  $  4,107.68 25.0%  $      3,080.76 N/A N/A

M2253-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,039.33 25.0%  $      2,279.50 N/A N/A

M2253-742

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  3,183.39 25.0%  $      2,387.54 N/A N/A

M2253-743 M-Series MegaFrame Cabinet; Black EA B  $  4,083.67 25.0%  $      3,062.75 N/A N/A

M2254-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M2254-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M2254-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M2254-111

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
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M2254-112

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M2254-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,783.71 25.0%  $      2,837.78 N/A N/A

M2254-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M2254-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M2254-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M2254-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M2254-132

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M2254-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M2254-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M2254-142

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M2254-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,871.92 25.0%  $      2,903.94 N/A N/A

M2254-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M2254-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M2254-203 M-Series MegaFrame Cabinet; White EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M2254-211

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A
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M2254-212

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M2254-213 M-Series MegaFrame Cabinet; White EA B  $  3,783.71 25.0%  $      2,837.78 N/A N/A

M2254-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M2254-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M2254-223 M-Series MegaFrame Cabinet; White EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M2254-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M2254-232

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M2254-233 M-Series MegaFrame Cabinet; White EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M2254-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M2254-242

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M2254-243 M-Series MegaFrame Cabinet; White EA B  $  3,871.92 25.0%  $      2,903.94 N/A N/A

M2254-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,959.00 25.0%  $      1,469.25 N/A N/A

M2254-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M2254-703 M-Series MegaFrame Cabinet; Black EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

M2254-711

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A
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M2254-712

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M2254-713 M-Series MegaFrame Cabinet; Black EA B  $  3,603.52 25.0%  $      2,702.64 N/A N/A

M2254-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

M2254-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

M2254-723 M-Series MegaFrame Cabinet; Black EA B  $  3,591.52 25.0%  $      2,693.64 N/A N/A

M2254-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M2254-732

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M2254-733 M-Series MegaFrame Cabinet; Black EA B  $  3,711.58 25.0%  $      2,783.69 N/A N/A

M2254-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

M2254-742

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M2254-743 M-Series MegaFrame Cabinet; Black EA B  $  3,687.54 25.0%  $      2,765.66 N/A N/A

M2255-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

M2255-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M2255-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M2255-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

M2255-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M2255-203 M-Series MegaFrame Cabinet; White EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A
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M2255-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,899.00 25.0%  $      1,424.25 N/A N/A

M2255-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,959.00 25.0%  $      1,469.25 N/A N/A

M2255-703 M-Series MegaFrame Cabinet; Black EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

M225A-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M225A-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M225A-103 M-Series MegaFrame Cabinet EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M225A-111
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M225A-112
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M225A-113 M-Series MegaFrame Cabinet EA B  $  4,199.63 25.0%  $      3,149.72 N/A N/A

M225A-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M225A-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M225A-123 M-Series MegaFrame Cabinet EA B  $  4,187.03 25.0%  $      3,140.27 N/A N/A

M225A-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M225A-132
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M225A-133 M-Series MegaFrame Cabinet EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M225A-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M225A-142
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M225A-143 M-Series MegaFrame Cabinet EA B  $  4,287.84 25.0%  $      3,215.88 N/A N/A
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M225A-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M225A-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M225A-203 M-Series MegaFrame Cabinet EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M225A-211
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M225A-212
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M225A-213 M-Series MegaFrame Cabinet EA B  $  4,199.63 25.0%  $      3,149.72 N/A N/A

M225A-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M225A-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M225A-223 M-Series MegaFrame Cabinet EA B  $  4,187.03 25.0%  $      3,140.27 N/A N/A

M225A-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M225A-232
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M225A-233 M-Series MegaFrame Cabinet EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M225A-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M225A-242
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M225A-243 M-Series MegaFrame Cabinet EA B  $  4,287.84 25.0%  $      3,215.88 N/A N/A

M225A-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

M225A-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

M225A-703 M-Series MegaFrame Cabinet EA B  $  3,399.46 25.0%  $      2,549.60 N/A N/A
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M225A-711
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

M225A-712
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A

M225A-713 M-Series MegaFrame Cabinet EA B  $  3,999.64 25.0%  $      2,999.73 N/A N/A

M225A-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,943.33 25.0%  $      2,207.50 N/A N/A

M225A-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,087.39 25.0%  $      2,315.54 N/A N/A

M225A-723 M-Series MegaFrame Cabinet EA B  $  3,987.64 25.0%  $      2,990.73 N/A N/A

M225A-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,063.35 25.0%  $      2,297.51 N/A N/A

M225A-732
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,207.39 25.0%  $      2,405.54 N/A N/A

M225A-733 M-Series MegaFrame Cabinet EA B  $  4,107.68 25.0%  $      3,080.76 N/A N/A

M225A-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  3,039.33 25.0%  $      2,279.50 N/A N/A

M225A-742
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  3,183.39 25.0%  $      2,387.54 N/A N/A

M225A-743 M-Series MegaFrame Cabinet EA B  $  4,083.67 25.0%  $      3,062.75 N/A N/A

M225B-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M225B-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M225B-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M225B-111
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M225B-112
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M225B-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,783.71 25.0%  $      2,837.78 N/A N/A
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M225B-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M225B-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M225B-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M225B-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M225B-132
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M225B-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M225B-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M225B-142
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M225B-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,871.92 25.0%  $      2,903.94 N/A N/A

M225B-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M225B-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M225B-203 M-Series MegaFrame Cabinet; White EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M225B-211
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M225B-212
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M225B-213 M-Series MegaFrame Cabinet; White EA B  $  3,783.71 25.0%  $      2,837.78 N/A N/A

M225B-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M225B-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M225B-223 M-Series MegaFrame Cabinet; White EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A
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M225B-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M225B-232
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M225B-233 M-Series MegaFrame Cabinet; White EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M225B-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M225B-242
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M225B-243 M-Series MegaFrame Cabinet; White EA B  $  3,871.92 25.0%  $      2,903.94 N/A N/A

M225B-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,959.00 25.0%  $      1,469.25 N/A N/A

M225B-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M225B-703 M-Series MegaFrame Cabinet; Black EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

M225B-711
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A

M225B-712
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M225B-713 M-Series MegaFrame Cabinet; Black EA B  $  3,603.52 25.0%  $      2,702.64 N/A N/A

M225B-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

M225B-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

M225B-723 M-Series MegaFrame Cabinet; Black EA B  $  3,591.52 25.0%  $      2,693.64 N/A N/A

M225B-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M225B-732
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A
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M225B-733 M-Series MegaFrame Cabinet; Black EA B  $  3,711.58 25.0%  $      2,783.69 N/A N/A

M225B-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

M225B-742
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - HP(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M225B-743 M-Series MegaFrame Cabinet; Black EA B  $  3,687.54 25.0%  $      2,765.66 N/A N/A

M225C-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

M225C-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M225C-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M225C-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

M225C-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M225C-203 M-Series MegaFrame Cabinet; White EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M225C-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,899.00 25.0%  $      1,424.25 N/A N/A

M225C-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - HP(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,959.00 25.0%  $      1,469.25 N/A N/A

M225C-703 M-Series MegaFrame Cabinet; Black EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

M225D-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M225D-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M225D-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M225D-111
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M225D-112
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M225D-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,199.63 25.0%  $      3,149.72 N/A N/A

3663 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M225D-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M225D-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M225D-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,187.03 25.0%  $      3,140.27 N/A N/A

M225D-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M225D-132
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M225D-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M225D-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M225D-142
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M225D-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,287.84 25.0%  $      3,215.88 N/A N/A

M225D-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M225D-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M225D-203 M-Series MegaFrame Cabinet; White EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M225D-211
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M225D-212
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M225D-213 M-Series MegaFrame Cabinet; White EA B  $  4,199.63 25.0%  $      3,149.72 N/A N/A

M225D-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M225D-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M225D-223 M-Series MegaFrame Cabinet; White EA B  $  4,187.03 25.0%  $      3,140.27 N/A N/A
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M225D-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M225D-232
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M225D-233 M-Series MegaFrame Cabinet; White EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M225D-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M225D-242
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M225D-243 M-Series MegaFrame Cabinet; White EA B  $  4,287.84 25.0%  $      3,215.88 N/A N/A

M225D-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

M225D-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

M225D-703 M-Series MegaFrame Cabinet; Black EA B  $  3,399.46 25.0%  $      2,549.60 N/A N/A

M225D-711
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

M225D-712
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A

M225D-713 M-Series MegaFrame Cabinet; Black EA B  $  3,999.64 25.0%  $      2,999.73 N/A N/A

M225D-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,943.33 25.0%  $      2,207.50 N/A N/A

M225D-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,087.39 25.0%  $      2,315.54 N/A N/A

M225D-723 M-Series MegaFrame Cabinet; Black EA B  $  3,987.64 25.0%  $      2,990.73 N/A N/A

M225D-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,063.35 25.0%  $      2,297.51 N/A N/A

M225D-732
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  3,207.39 25.0%  $      2,405.54 N/A N/A
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M225D-733 M-Series MegaFrame Cabinet; Black EA B  $  4,107.68 25.0%  $      3,080.76 N/A N/A

M225D-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,039.33 25.0%  $      2,279.50 N/A N/A

M225D-742
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,183.39 25.0%  $      2,387.54 N/A N/A

M225D-743 M-Series MegaFrame Cabinet; Black EA B  $  4,083.67 25.0%  $      3,062.75 N/A N/A

M225E-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M225E-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M225E-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M225E-111
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M225E-112
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M225E-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,783.71 25.0%  $      2,837.78 N/A N/A

M225E-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M225E-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M225E-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M225E-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M225E-132
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M225E-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M225E-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A
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M225E-142
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M225E-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,871.92 25.0%  $      2,903.94 N/A N/A

M225E-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M225E-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M225E-203 M-Series MegaFrame Cabinet; White EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M225E-211
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M225E-212
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M225E-213 M-Series MegaFrame Cabinet; White EA B  $  3,783.71 25.0%  $      2,837.78 N/A N/A

M225E-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M225E-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M225E-223 M-Series MegaFrame Cabinet; White EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M225E-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M225E-232
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M225E-233 M-Series MegaFrame Cabinet; White EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M225E-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M225E-242
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M225E-243 M-Series MegaFrame Cabinet; White EA B  $  3,871.92 25.0%  $      2,903.94 N/A N/A

M225E-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,959.00 25.0%  $      1,469.25 N/A N/A
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M225E-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M225E-703 M-Series MegaFrame Cabinet; Black EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

M225E-711
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A

M225E-712
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M225E-713 M-Series MegaFrame Cabinet; Black EA B  $  3,603.52 25.0%  $      2,702.64 N/A N/A

M225E-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

M225E-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

M225E-723 M-Series MegaFrame Cabinet; Black EA B  $  3,591.52 25.0%  $      2,693.64 N/A N/A

M225E-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M225E-732
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M225E-733 M-Series MegaFrame Cabinet; Black EA B  $  3,711.58 25.0%  $      2,783.69 N/A N/A

M225E-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

M225E-742
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Sun(R) Style; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M225E-743 M-Series MegaFrame Cabinet; Black EA B  $  3,687.54 25.0%  $      2,765.66 N/A N/A

M225F-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

M225F-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M225F-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M225F-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A
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M225F-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M225F-203 M-Series MegaFrame Cabinet; White EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M225F-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,899.00 25.0%  $      1,424.25 N/A N/A

M225F-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - Sun(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,959.00 25.0%  $      1,469.25 N/A N/A

M225F-703 M-Series MegaFrame Cabinet; Black EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A

M225G-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M225G-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M225G-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M225G-111
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M225G-112
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M225G-113 M-Series MegaFrame Cabinet; Gray EA B  $  4,199.63 25.0%  $      3,149.72 N/A N/A

M225G-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M225G-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M225G-123 M-Series MegaFrame Cabinet; Gray EA B  $  4,187.03 25.0%  $      3,140.27 N/A N/A

M225G-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M225G-132

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M225G-133 M-Series MegaFrame Cabinet; Gray EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A
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M225G-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A

M225G-142
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M225G-143 M-Series MegaFrame Cabinet; Gray EA B  $  4,287.84 25.0%  $      3,215.88 N/A N/A

M225G-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M225G-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,624.14 25.0%  $      1,968.11 N/A N/A

M225G-203 M-Series MegaFrame Cabinet; White EA B  $  3,569.44 25.0%  $      2,677.08 N/A N/A

M225G-211
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  3,103.08 25.0%  $      2,327.31 N/A N/A

M225G-212
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,254.34 25.0%  $      2,440.76 N/A N/A

M225G-213 M-Series MegaFrame Cabinet; White EA B  $  4,199.63 25.0%  $      3,149.72 N/A N/A

M225G-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  3,090.48 25.0%  $      2,317.86 N/A N/A

M225G-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,241.73 25.0%  $      2,431.30 N/A N/A

M225G-223 M-Series MegaFrame Cabinet; White EA B  $  4,187.03 25.0%  $      3,140.27 N/A N/A

M225G-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,216.52 25.0%  $      2,412.39 N/A N/A

M225G-232

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,367.75 25.0%  $      2,525.81 N/A N/A

M225G-233 M-Series MegaFrame Cabinet; White EA B  $  4,313.05 25.0%  $      3,234.79 N/A N/A

M225G-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,191.33 25.0%  $      2,393.50 N/A N/A
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M225G-242
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,342.57 25.0%  $      2,506.93 N/A N/A

M225G-243 M-Series MegaFrame Cabinet; White EA B  $  4,287.84 25.0%  $      3,215.88 N/A N/A

M225G-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

M225G-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,499.19 25.0%  $      1,874.39 N/A N/A

M225G-703 M-Series MegaFrame Cabinet; Black EA B  $  3,399.46 25.0%  $      2,549.60 N/A N/A

M225G-711
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,955.30 25.0%  $      2,216.48 N/A N/A

M225G-712
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  3,099.37 25.0%  $      2,324.53 N/A N/A

M225G-713 M-Series MegaFrame Cabinet; Black EA B  $  3,999.64 25.0%  $      2,999.73 N/A N/A

M225G-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,943.33 25.0%  $      2,207.50 N/A N/A

M225G-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  3,087.39 25.0%  $      2,315.54 N/A N/A

M225G-723 M-Series MegaFrame Cabinet; Black EA B  $  3,987.64 25.0%  $      2,990.73 N/A N/A

M225G-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,063.35 25.0%  $      2,297.51 N/A N/A

M225G-732

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  3,207.39 25.0%  $      2,405.54 N/A N/A

M225G-733 M-Series MegaFrame Cabinet; Black EA B  $  4,107.68 25.0%  $      3,080.76 N/A N/A

M225G-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  3,039.33 25.0%  $      2,279.50 N/A N/A

M225G-742
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  3,183.39 25.0%  $      2,387.54 N/A N/A

M225G-743 M-Series MegaFrame Cabinet; Black EA B  $  4,083.67 25.0%  $      3,062.75 N/A N/A
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M225H-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M225H-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M225H-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A

M225H-111
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M225H-112
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M225H-113 M-Series MegaFrame Cabinet; Gray EA B  $  3,783.71 25.0%  $      2,837.78 N/A N/A

M225H-121
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M225H-122
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M225H-123 M-Series MegaFrame Cabinet; Gray EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M225H-131

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M225H-132
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M225H-133 M-Series MegaFrame Cabinet; Gray EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M225H-141

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M225H-142
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M225H-143 M-Series MegaFrame Cabinet; Gray EA B  $  3,871.92 25.0%  $      2,903.94 N/A N/A

M225H-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M225H-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M225H-203 M-Series MegaFrame Cabinet; White EA B  $  3,153.52 25.0%  $      2,365.14 N/A N/A
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M225H-211
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,687.16 25.0%  $      2,015.37 N/A N/A

M225H-212
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,838.42 25.0%  $      2,128.82 N/A N/A

M225H-213 M-Series MegaFrame Cabinet; White EA B  $  3,783.71 25.0%  $      2,837.78 N/A N/A

M225H-221
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,674.54 25.0%  $      2,005.91 N/A N/A

M225H-222
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,825.81 25.0%  $      2,119.36 N/A N/A

M225H-223 M-Series MegaFrame Cabinet; White EA B  $  3,771.09 25.0%  $      2,828.32 N/A N/A

M225H-231

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,800.58 25.0%  $      2,100.44 N/A N/A

M225H-232
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,951.83 25.0%  $      2,213.87 N/A N/A

M225H-233 M-Series MegaFrame Cabinet; White EA B  $  3,897.13 25.0%  $      2,922.85 N/A N/A

M225H-241

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,775.39 25.0%  $      2,081.54 N/A N/A

M225H-242
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,926.62 25.0%  $      2,194.97 N/A N/A

M225H-243 M-Series MegaFrame Cabinet; White EA B  $  3,871.92 25.0%  $      2,903.94 N/A N/A

M225H-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,959.00 25.0%  $      1,469.25 N/A N/A

M225H-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M225H-703 M-Series MegaFrame Cabinet; Black EA B  $  3,003.34 25.0%  $      2,252.51 N/A N/A

M225H-711
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,559.20 25.0%  $      1,919.40 N/A N/A

M225H-712
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,703.27 25.0%  $      2,027.45 N/A N/A

M225H-713 M-Series MegaFrame Cabinet; Black EA B  $  3,603.52 25.0%  $      2,702.64 N/A N/A
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M225H-721
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,547.18 25.0%  $      1,910.39 N/A N/A

M225H-722
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,691.24 25.0%  $      2,018.43 N/A N/A

M225H-723 M-Series MegaFrame Cabinet; Black EA B  $  3,591.52 25.0%  $      2,693.64 N/A N/A

M225H-731

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,667.25 25.0%  $      2,000.44 N/A N/A

M225H-732
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,811.27 25.0%  $      2,108.45 N/A N/A

M225H-733 M-Series MegaFrame Cabinet; Black EA B  $  3,711.58 25.0%  $      2,783.69 N/A N/A

M225H-741

M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,643.23 25.0%  $      1,982.42 N/A N/A

M225H-742
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
Vented; Rail Type - IBM(R) Style; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,787.25 25.0%  $      2,090.44 N/A N/A

M225H-743 M-Series MegaFrame Cabinet; Black EA B  $  3,687.54 25.0%  $      2,765.66 N/A N/A

M225J-101
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

M225J-102
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Gray; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M225J-103 M-Series MegaFrame Cabinet; Gray EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M225J-201
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

M225J-202
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; White; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,056.97 25.0%  $      1,542.73 N/A N/A

M225J-203 M-Series MegaFrame Cabinet; White EA B  $  3,002.27 25.0%  $      2,251.70 N/A N/A

M225J-701
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,899.00 25.0%  $      1,424.25 N/A N/A

M225J-702
M-Series MegaFrame Cabinet; 23"W x 72"H x 36"D; Black; Top Panel - 
None; Rail Type - IBM(R) Style; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,959.00 25.0%  $      1,469.25 N/A N/A

M225J-703 M-Series MegaFrame Cabinet; Black EA B  $  2,859.30 25.0%  $      2,144.48 N/A N/A
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M2520-101
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A

M2520-102
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A

M2520-111
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

M2520-112
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

M2520-121
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M2520-122
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M2520-131
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M2520-132
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M2520-141
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2520-142
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2520-201
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A

M2520-202
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A

M2520-211
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

M2520-212
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

M2520-221
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
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M2520-222
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M2520-231

M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M2520-232
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M2520-241

M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2520-242
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2520-701
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,718.94 25.0%  $      1,289.21 N/A N/A

M2520-702
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,718.94 25.0%  $      1,289.21 N/A N/A

M2520-711
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A

M2520-712
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A

M2520-721
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

M2520-722
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

M2520-731
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A

M2520-732
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A

M2520-741
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A
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M2520-742
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M2521-101
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,552.80 25.0%  $      1,164.60 N/A N/A

M2521-102
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,552.80 25.0%  $      1,164.60 N/A N/A

M2521-111
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

M2521-112
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

M2521-121
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M2521-122
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M2521-131
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

M2521-132
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

M2521-141
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

M2521-142
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

M2521-201
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,552.80 25.0%  $      1,164.60 N/A N/A

M2521-202
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,552.80 25.0%  $      1,164.60 N/A N/A

M2521-211
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

M2521-212
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A
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M2521-221
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M2521-222
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M2521-231

M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

M2521-232
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

M2521-241

M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

M2521-242
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

M2521-701
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,478.86 25.0%  $      1,109.15 N/A N/A

M2521-702
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,478.86 25.0%  $      1,109.15 N/A N/A

M2521-711
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,899.00 25.0%  $      1,424.25 N/A N/A

M2521-712
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,899.00 25.0%  $      1,424.25 N/A N/A

M2521-721
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A

M2521-722
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A

M2521-731
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A

M2521-732
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A
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M2521-741
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  1,983.03 25.0%  $      1,487.27 N/A N/A

M2521-742
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  1,983.03 25.0%  $      1,487.27 N/A N/A

M2522-101
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,426.76 25.0%  $      1,070.07 N/A N/A

M2522-102
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,426.76 25.0%  $      1,070.07 N/A N/A

M2522-201
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,426.76 25.0%  $      1,070.07 N/A N/A

M2522-202
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,426.76 25.0%  $      1,070.07 N/A N/A

M2522-701
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,358.83 25.0%  $      1,019.12 N/A N/A

M2522-702
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,358.83 25.0%  $      1,019.12 N/A N/A

M2523-101
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A

M2523-102
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A

M2523-111
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

M2523-112
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

M2523-121
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M2523-122
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A
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M2523-131

M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M2523-132
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M2523-141

M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2523-142
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2523-201
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A

M2523-202
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A

M2523-211
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

M2523-212
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,246.01 25.0%  $      1,684.51 N/A N/A

M2523-221
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M2523-222
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,233.43 25.0%  $      1,675.07 N/A N/A

M2523-231

M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M2523-232

M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M2523-241

M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A
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M2523-242

M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2523-701
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,718.94 25.0%  $      1,289.21 N/A N/A

M2523-702
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,718.94 25.0%  $      1,289.21 N/A N/A

M2523-711
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A

M2523-712
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,139.08 25.0%  $      1,604.31 N/A N/A

M2523-721
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

M2523-722
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,127.06 25.0%  $      1,595.30 N/A N/A

M2523-731

M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A

M2523-732
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A

M2523-741

M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M2523-742
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M2524-101
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,552.80 25.0%  $      1,164.60 N/A N/A

M2524-102
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,552.80 25.0%  $      1,164.60 N/A N/A

M2524-111
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A
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M2524-112
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

M2524-121
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M2524-122
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M2524-131

M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

M2524-132
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

M2524-141
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

M2524-142
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

M2524-201
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,552.80 25.0%  $      1,164.60 N/A N/A

M2524-202
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,552.80 25.0%  $      1,164.60 N/A N/A

M2524-211
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

M2524-212
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,993.95 25.0%  $      1,495.46 N/A N/A

M2524-221
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M2524-222
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,981.35 25.0%  $      1,486.01 N/A N/A

M2524-231

M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A
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M2524-232

M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

M2524-241

M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

M2524-242
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,082.18 25.0%  $      1,561.64 N/A N/A

M2524-701
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,478.86 25.0%  $      1,109.15 N/A N/A

M2524-702
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,478.86 25.0%  $      1,109.15 N/A N/A

M2524-711
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  1,899.00 25.0%  $      1,424.25 N/A N/A

M2524-712
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,899.00 25.0%  $      1,424.25 N/A N/A

M2524-721
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A

M2524-722
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,886.98 25.0%  $      1,415.24 N/A N/A

M2524-731

M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A

M2524-732
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A

M2524-741
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  1,983.03 25.0%  $      1,487.27 N/A N/A

M2524-742
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,983.03 25.0%  $      1,487.27 N/A N/A

M2525-101
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,426.76 25.0%  $      1,070.07 N/A N/A
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M2525-102
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,426.76 25.0%  $      1,070.07 N/A N/A

M2525-201
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,426.76 25.0%  $      1,070.07 N/A N/A

M2525-202
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,426.76 25.0%  $      1,070.07 N/A N/A

M2525-701
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,358.83 25.0%  $      1,019.12 N/A N/A

M2525-702
M-Series MegaFrame Cabinet; 23"W x 48"H x 24"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,358.83 25.0%  $      1,019.12 N/A N/A

M2530-101
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

M2530-102
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

M2530-111
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M2530-112
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M2530-121
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M2530-122
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M2530-131
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2530-132
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2530-141
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A

M2530-142
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A
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M2530-201
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

M2530-202
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

M2530-211
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M2530-212
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M2530-221
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M2530-222
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M2530-231

M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2530-232
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2530-241

M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A

M2530-242
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A

M2530-701
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,826.97 25.0%  $      1,370.23 N/A N/A

M2530-702
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,826.97 25.0%  $      1,370.23 N/A N/A

M2530-711
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A

M2530-712
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A
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M2530-721
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,235.06 25.0%  $      1,676.30 N/A N/A

M2530-722
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,235.06 25.0%  $      1,676.30 N/A N/A

M2530-731
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

M2530-732
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

M2530-741
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,331.13 25.0%  $      1,748.35 N/A N/A

M2530-742
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,331.13 25.0%  $      1,748.35 N/A N/A

M2531-101
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M2531-102
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M2531-111
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

M2531-112
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

M2531-121
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M2531-122
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M2531-131
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M2531-132
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M2531-141
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,195.62 25.0%  $      1,646.72 N/A N/A

3686 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M2531-142
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,195.62 25.0%  $      1,646.72 N/A N/A

M2531-201
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M2531-202
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M2531-211
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

M2531-212
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

M2531-221
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M2531-222
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M2531-231

M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M2531-232
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M2531-241

M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,195.62 25.0%  $      1,646.72 N/A N/A

M2531-242
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,195.62 25.0%  $      1,646.72 N/A N/A

M2531-701
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,586.90 25.0%  $      1,190.18 N/A N/A

M2531-702
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,586.90 25.0%  $      1,190.18 N/A N/A

M2531-711
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A
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M2531-712
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A

M2531-721
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

M2531-722
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

M2531-731
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A

M2531-732
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A

M2531-741
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,091.07 25.0%  $      1,568.30 N/A N/A

M2531-742
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,091.07 25.0%  $      1,568.30 N/A N/A

M2532-101
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

M2532-102
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

M2532-201
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

M2532-202
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

M2532-701
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

M2532-702
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

M2533-101
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

M2533-102
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A
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M2533-111
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M2533-112
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M2533-121
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M2533-122
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M2533-131

M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2533-132
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2533-141

M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A

M2533-142
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A

M2533-201
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

M2533-202
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,918.33 25.0%  $      1,438.75 N/A N/A

M2533-211
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M2533-212
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,359.45 25.0%  $      1,769.59 N/A N/A

M2533-221
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A

M2533-222
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,346.85 25.0%  $      1,760.14 N/A N/A
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M2533-231

M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2533-232

M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2533-241

M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A

M2533-242

M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,447.68 25.0%  $      1,835.76 N/A N/A

M2533-701
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,826.97 25.0%  $      1,370.23 N/A N/A

M2533-702
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,826.97 25.0%  $      1,370.23 N/A N/A

M2533-711
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A

M2533-712
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,247.11 25.0%  $      1,685.33 N/A N/A

M2533-721
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,235.06 25.0%  $      1,676.30 N/A N/A

M2533-722
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,235.06 25.0%  $      1,676.30 N/A N/A

M2533-731

M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

M2533-732
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

M2533-741

M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,331.13 25.0%  $      1,748.35 N/A N/A
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M2533-742
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,331.13 25.0%  $      1,748.35 N/A N/A

M2534-101
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M2534-102
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M2534-111
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

M2534-112
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

M2534-121
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M2534-122
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M2534-131

M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M2534-132
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M2534-141
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,195.62 25.0%  $      1,646.72 N/A N/A

M2534-142
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,195.62 25.0%  $      1,646.72 N/A N/A

M2534-201
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M2534-202
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M2534-211
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A
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M2534-212
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,107.37 25.0%  $      1,580.53 N/A N/A

M2534-221
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M2534-222
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

M2534-231

M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M2534-232

M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M2534-241

M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,195.62 25.0%  $      1,646.72 N/A N/A

M2534-242
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,195.62 25.0%  $      1,646.72 N/A N/A

M2534-701
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,586.90 25.0%  $      1,190.18 N/A N/A

M2534-702
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,586.90 25.0%  $      1,190.18 N/A N/A

M2534-711
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A

M2534-712
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,007.00 25.0%  $      1,505.25 N/A N/A

M2534-721
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A

M2534-722
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,995.00 25.0%  $      1,496.25 N/A N/A
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M2534-731

M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A

M2534-732
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A

M2534-741
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,091.07 25.0%  $      1,568.30 N/A N/A

M2534-742
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,091.07 25.0%  $      1,568.30 N/A N/A

M2535-101
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

M2535-102
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

M2535-201
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

M2535-202
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,540.18 25.0%  $      1,155.14 N/A N/A

M2535-701
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

M2535-702
M-Series MegaFrame Cabinet; 23"W x 48"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,466.85 25.0%  $      1,100.14 N/A N/A

M2550-101
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

M2550-102
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

M2550-111
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2550-112
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A
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M2550-121
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M2550-122
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M2550-131
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M2550-132
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M2550-141
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

M2550-142
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

M2550-201
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

M2550-202
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

M2550-211
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2550-212
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2550-221
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M2550-222
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M2550-231

M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M2550-232
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A
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M2550-241

M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

M2550-242
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

M2550-701
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,934.99 25.0%  $      1,451.24 N/A N/A

M2550-702
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,934.99 25.0%  $      1,451.24 N/A N/A

M2550-711
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

M2550-712
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

M2550-721
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M2550-722
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M2550-731
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

M2550-732
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

M2550-741
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A

M2550-742
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A

M2551-101
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,779.66 25.0%  $      1,334.75 N/A N/A

M2551-102
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,779.66 25.0%  $      1,334.75 N/A N/A
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M2551-111
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M2551-112
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M2551-121
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M2551-122
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M2551-131
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2551-132
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2551-141
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M2551-142
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M2551-201
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,779.66 25.0%  $      1,334.75 N/A N/A

M2551-202
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,779.66 25.0%  $      1,334.75 N/A N/A

M2551-211
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M2551-212
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M2551-221
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M2551-222
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A
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M2551-231

M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2551-232
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2551-241

M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 
Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M2551-242
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M2551-701
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,694.92 25.0%  $      1,271.19 N/A N/A

M2551-702
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,694.92 25.0%  $      1,271.19 N/A N/A

M2551-711
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A

M2551-712
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A

M2551-721
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M2551-722
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M2551-731
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M2551-732
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M2551-741
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Partially Assembled (Knocked 

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A

M2551-742
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A
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M2552-101
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,653.62 25.0%  $      1,240.22 N/A N/A

M2552-102
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,653.62 25.0%  $      1,240.22 N/A N/A

M2552-201
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,653.62 25.0%  $      1,240.22 N/A N/A

M2552-202
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,653.62 25.0%  $      1,240.22 N/A N/A

M2552-701
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,574.86 25.0%  $      1,181.15 N/A N/A

M2552-702
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,574.86 25.0%  $      1,181.15 N/A N/A

M2553-101
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

M2553-102
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

M2553-111
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2553-112
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2553-121
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M2553-122
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M2553-131

M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M2553-132
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A
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M2553-141

M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

M2553-142
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

M2553-201
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

M2553-202
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  2,031.74 25.0%  $      1,523.81 N/A N/A

M2553-211
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2553-212
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,472.87 25.0%  $      1,854.65 N/A N/A

M2553-221
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M2553-222
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,460.27 25.0%  $      1,845.20 N/A N/A

M2553-231

M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M2553-232

M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,586.33 25.0%  $      1,939.75 N/A N/A

M2553-241

M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

M2553-242

M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,561.14 25.0%  $      1,920.86 N/A N/A

M2553-701
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,934.99 25.0%  $      1,451.24 N/A N/A
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M2553-702
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,934.99 25.0%  $      1,451.24 N/A N/A

M2553-711
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

M2553-712
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,355.11 25.0%  $      1,766.33 N/A N/A

M2553-721
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M2553-722
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,343.14 25.0%  $      1,757.36 N/A N/A

M2553-731

M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

M2553-732
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,463.16 25.0%  $      1,847.37 N/A N/A

M2553-741

M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A

M2553-742
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,439.16 25.0%  $      1,829.37 N/A N/A

M2554-101
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,779.66 25.0%  $      1,334.75 N/A N/A

M2554-102
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,779.66 25.0%  $      1,334.75 N/A N/A

M2554-111
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M2554-112
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M2554-121
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A
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M2554-122
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M2554-131

M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2554-132
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2554-141
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M2554-142
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M2554-201
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,779.66 25.0%  $      1,334.75 N/A N/A

M2554-202
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,779.66 25.0%  $      1,334.75 N/A N/A

M2554-211
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M2554-212
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,220.80 25.0%  $      1,665.60 N/A N/A

M2554-221
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M2554-222
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,208.20 25.0%  $      1,656.15 N/A N/A

M2554-231

M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A

M2554-232

M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,334.25 25.0%  $      1,750.69 N/A N/A
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M2554-241

M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M2554-242
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,309.04 25.0%  $      1,731.78 N/A N/A

M2554-701
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,694.92 25.0%  $      1,271.19 N/A N/A

M2554-702
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,694.92 25.0%  $      1,271.19 N/A N/A

M2554-711
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Partially Assembled 

EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A

M2554-712
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,115.06 25.0%  $      1,586.30 N/A N/A

M2554-721
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Partially Assembled (Knocked Down)

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M2554-722
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  2,103.05 25.0%  $      1,577.29 N/A N/A

M2554-731

M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Partially Assembled 
(Knocked Down)

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M2554-732
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,223.09 25.0%  $      1,667.32 N/A N/A

M2554-741
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Partially Assembled 

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A

M2554-742
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,199.07 25.0%  $      1,649.30 N/A N/A

M2555-101
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,653.62 25.0%  $      1,240.22 N/A N/A

M2555-102
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,653.62 25.0%  $      1,240.22 N/A N/A
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M2555-201
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,653.62 25.0%  $      1,240.22 N/A N/A

M2555-202
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,653.62 25.0%  $      1,240.22 N/A N/A

M2555-701
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Partially Assembled (Knocked Down)

EA B  $  1,574.86 25.0%  $      1,181.15 N/A N/A

M2555-702
M-Series MegaFrame Cabinet; 23"W x 48"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,574.86 25.0%  $      1,181.15 N/A N/A

M2910-102
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,414.16 25.0%  $      1,060.62 N/A N/A

M2910-112
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M2910-122
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,653.62 25.0%  $      1,240.22 N/A N/A

M2910-132
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,779.66 25.0%  $      1,334.75 N/A N/A

M2910-142
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A

M2910-202
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,414.16 25.0%  $      1,060.62 N/A N/A

M2910-212
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M2910-222
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,653.62 25.0%  $      1,240.22 N/A N/A

M2910-232
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,779.66 25.0%  $      1,334.75 N/A N/A

M2910-242
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A

M2910-702
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,346.79 25.0%  $      1,010.09 N/A N/A
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M2910-712
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,586.90 25.0%  $      1,190.18 N/A N/A

M2910-722
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,574.86 25.0%  $      1,181.15 N/A N/A

M2910-732
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,694.92 25.0%  $      1,271.19 N/A N/A

M2910-742
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  1,670.93 25.0%  $      1,253.20 N/A N/A

M2913-102
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,414.16 25.0%  $      1,060.62 N/A N/A

M2913-112
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M2913-122
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,653.62 25.0%  $      1,240.22 N/A N/A

M2913-132
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,779.66 25.0%  $      1,334.75 N/A N/A

M2913-142
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A

M2913-202
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,414.16 25.0%  $      1,060.62 N/A N/A

M2913-212
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,666.24 25.0%  $      1,249.68 N/A N/A

M2913-222
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,653.62 25.0%  $      1,240.22 N/A N/A

M2913-232

M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,779.66 25.0%  $      1,334.75 N/A N/A

M2913-242

M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,754.47 25.0%  $      1,315.85 N/A N/A
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M2913-702
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,346.79 25.0%  $      1,010.09 N/A N/A

M2913-712
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,586.90 25.0%  $      1,190.18 N/A N/A

M2913-722
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,574.86 25.0%  $      1,181.15 N/A N/A

M2913-732
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,694.92 25.0%  $      1,271.19 N/A N/A

M2913-742
M-Series MegaFrame Cabinet; 23"W x 28"H x 14"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,670.93 25.0%  $      1,253.20 N/A N/A

M2920-102
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

M2920-112
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,716.64 25.0%  $      1,287.48 N/A N/A

M2920-122
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,704.06 25.0%  $      1,278.05 N/A N/A

M2920-132
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A

M2920-142
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A

M2920-202
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

M2920-212
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,716.64 25.0%  $      1,287.48 N/A N/A

M2920-222
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,704.06 25.0%  $      1,278.05 N/A N/A

M2920-232
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A

M2920-242
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A
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M2920-702
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,394.83 25.0%  $      1,046.12 N/A N/A

M2920-712
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,634.91 25.0%  $      1,226.18 N/A N/A

M2920-722
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,622.94 25.0%  $      1,217.21 N/A N/A

M2920-732
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,742.94 25.0%  $      1,307.21 N/A N/A

M2920-742
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  1,718.94 25.0%  $      1,289.21 N/A N/A

M2923-102
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

M2923-112
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,716.64 25.0%  $      1,287.48 N/A N/A

M2923-122
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,704.06 25.0%  $      1,278.05 N/A N/A

M2923-132
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A

M2923-142
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A

M2923-202
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,464.55 25.0%  $      1,098.41 N/A N/A

M2923-212
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,716.64 25.0%  $      1,287.48 N/A N/A

M2923-222
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,704.06 25.0%  $      1,278.05 N/A N/A

M2923-232

M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,830.12 25.0%  $      1,372.59 N/A N/A
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M2923-242

M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A

M2923-702
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,394.83 25.0%  $      1,046.12 N/A N/A

M2923-712
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,634.91 25.0%  $      1,226.18 N/A N/A

M2923-722
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,622.94 25.0%  $      1,217.21 N/A N/A

M2923-732
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,742.94 25.0%  $      1,307.21 N/A N/A

M2923-742
M-Series MegaFrame Cabinet; 23"W x 28"H x 24"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,718.94 25.0%  $      1,289.21 N/A N/A

M2930-102
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,565.43 25.0%  $      1,174.07 N/A N/A

M2930-112
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A

M2930-122
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A

M2930-132
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,930.91 25.0%  $      1,448.18 N/A N/A

M2930-142
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A

M2930-202
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,565.43 25.0%  $      1,174.07 N/A N/A

M2930-212
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A

M2930-222
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A
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M2930-232
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,930.91 25.0%  $      1,448.18 N/A N/A

M2930-242
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; White; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A

M2930-702
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,490.87 25.0%  $      1,118.15 N/A N/A

M2930-712
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Plexiglass 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,730.94 25.0%  $      1,298.21 N/A N/A

M2930-722
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,718.94 25.0%  $      1,289.21 N/A N/A

M2930-732
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,838.98 25.0%  $      1,379.24 N/A N/A

M2930-742
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated Metal 
Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable Carton

EA B  $  1,814.95 25.0%  $      1,361.21 N/A N/A

M2933-102
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,565.43 25.0%  $      1,174.07 N/A N/A

M2933-112
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A

M2933-122
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A

M2933-132
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,930.91 25.0%  $      1,448.18 N/A N/A

M2933-142
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; Gray; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A

M2933-202
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,565.43 25.0%  $      1,174.07 N/A N/A

M2933-212
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,817.49 25.0%  $      1,363.12 N/A N/A

M2933-222
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,804.89 25.0%  $      1,353.67 N/A N/A
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M2933-232

M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,930.91 25.0%  $      1,448.18 N/A N/A

M2933-242

M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; White; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,905.72 25.0%  $      1,429.29 N/A N/A

M2933-702
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - No Door; 
Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,490.87 25.0%  $      1,118.15 N/A N/A

M2933-712
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,730.94 25.0%  $      1,298.21 N/A N/A

M2933-722
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Solid Metal 
Door; Rear Door - Solid Metal Door; Assembled, Non-reusable Carton

EA B  $  1,718.94 25.0%  $      1,289.21 N/A N/A

M2933-732
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,838.98 25.0%  $      1,379.24 N/A N/A

M2933-742
M-Series MegaFrame Cabinet; 23"W x 28"H x 30"D; Black; Top Panel - 
Solid; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,814.95 25.0%  $      1,361.21 N/A N/A

NC6N-113E-C42-1 N-Series Terframe Gen 3 Network Cabinet EA B  $  5,952.30 25.0%  $      4,464.23 N/A N/A

NF4M-113C-C42 N-Series Network TeraFrame Cabinet, 45UX800X1075,SS Rails, PM/DPM, 
Two Point Swing Handle Latches, Two Solid Side Panels, Black EA B  $  5,648.76 25.0%  $      4,236.57 N/A N/A

P1-1A1A5

Vertical (0U) PDU,Basic, C20 Inlet, Single Phase, 110-125V, 20A, (24) 5-
20R Outlets,110-125,1 x 2P 20A Hydraulic Magnetic Breakers, No Surge 
Protection, Toolless Mounting Buttons,No Additional Brackets, 70.5 in 
(1791 mm) L x 2.2 in (56 mm) H x 2.2 in (56

EA B  $     481.53 25.0%  $         361.15 N/A N/A

P1-1A1E3

Vertical (0U) PDU,Basic, C20 Inlet, Single Phase, 125-240V, 20A, (24) 
C13 (6) C19 Outlets,125-240V,1 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Toolless Mounting Buttons,No Additional Brackets, 
70.5 in (1791 mm) L x 2.2 in (56 mm) H x 2.2

EA B  $     446.51 25.0%  $         334.88 N/A N/A

P1-1C0A5

Vertical (0U) PDU,Basic, L5-20 Plug, Single Phase, 110-125V, 20A, (24) 5-
20R Outlets,110-125,1 x 2P 20A Hydraulic Magnetic Breakers, No Surge 
Protection, Toolless Mounting Buttons,No Additional Brackets, 70.5 in 
(1791 mm) L x 2.2 in (56 mm) H x 2.2 in (5

EA B  $     481.53 25.0%  $         361.15 N/A N/A

P1-1D0A5

Vertical (0U) PDU,Basic, L5-30 Plug, Single Phase, 110-125V, 30A, (24) 5-
20R Outlets,110-125,2 x 2P 20A Hydraulic Magnetic Breakers, No Surge 
Protection, Toolless Mounting Buttons,No Additional Brackets, 70.5 in 
(1791 mm) L x 2.2 in (56 mm) H x 2.2 in (5

EA B  $     604.10 25.0%  $         453.08 N/A N/A
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P1-1D0B5

Vertical (0U) PDU,Basic, L5-30 Plug, Single Phase, 110-125V, 30A, (36) 5-
20R Outlets,110-125,2 x 2P 20A Hydraulic Magnetic Breakers, No Surge 
Protection, Toolless Mounting Buttons,No Additional Brackets, 70.5 in 
(1791 mm) L x 2.2 in (56 mm) H x 2.2 in (5

EA B  $     681.14 25.0%  $         510.86 N/A N/A

P1-1E0E3

Vertical (0U) PDU,Basic, L6-20 Plug, Single Phase, 200-240V, 20A, (24) 
C13 (6) C19 Outlets,200-240,1 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Toolless Mounting Buttons,No Additional Brackets, 70.5 
in (1791 mm) L x 2.2 in (56 mm) H x 2.2

EA B  $     446.51 25.0%  $         334.88 N/A N/A

P1-1F0B1

Vertical (0U) PDU,Basic, L6-30 Plug, Single Phase, 200-240V, 30A, (36) 
C13 Outlets,200-240,2 x 2P 20A Hydraulic Magnetic Breakers, No Surge 
Protection, Toolless Mounting Buttons,No Additional Brackets, 70.5 in 
(1791 mm) L x 2.2 in (56 mm) H x 2.2 in (56

EA B  $     534.06 25.0%  $         400.55 N/A N/A

P1-1F0E3

Vertical (0U) PDU,Basic, L6-30 Plug, Single Phase, 200-240V, 30A, (24) 
C13 (6) C19 Outlets,200-240,2 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Toolless Mounting Buttons,No Additional Brackets, 70.5 
in (1791 mm) L x 2.2 in (56 mm) H x 2.2

EA B  $     481.53 25.0%  $         361.15 N/A N/A

P1-1F0G3

Vertical (0U) PDU,Basic, L6-30 Plug, Single Phase, 200-240V, 30A, (30) 
C13 (6) C19 Outlets,200-240,2 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Toolless Mounting Buttons,No Additional Brackets, 70.5 
in (1791 mm) L x 2.2 in (56 mm) H x 2.2

EA B  $     534.06 25.0%  $         400.55 N/A N/A

P1-1G0E3

Vertical (0U) PDU,Basic, IEC 16A 2P+E Plug, Single Phase, 200-240V, 
16A ,(24) C13 (6) C19 Outlets,200-240,1 x 2P 16A Hydraulic Magnetic 
Breakers, No Surge Protection, Toolless Mounting Buttons,No Additional 
Brackets, 70.5 in (1791 mm) L x 2.2 in (56 mm)

EA B  $     446.51 25.0%  $         334.88 N/A N/A

P1-1H0B1

Vertical (0U) PDU,Basic, IEC 32A 2P+E Plug, Single Phase, 200-240V, 
32A ,(36) C13 Outlets,200-240,2 x 2P 16A Hydraulic Magnetic Breakers, 
No Surge Protection, Toolless Mounting Buttons,No Additional Brackets, 
70.5 in (1791 mm) L x 2.2 in (56 mm) H x 2.2

EA B  $     604.10 25.0%  $         453.08 N/A N/A

P1-1H0E3

Vertical (0U) PDU,Basic, IEC 32A 2P+E Plug, Single Phase, 200-240V, 
32A ,(24) C13 (6) C19 Outlets,200-240,2 x 2P 16A Hydraulic Magnetic 
Breakers, No Surge Protection, Toolless Mounting Buttons,No Additional 
Brackets, 70.5 in (1791 mm) L x 2.2 in (56 mm)

EA B  $     534.06 25.0%  $         400.55 N/A N/A

P1-1H0G3

Vertical (0U) PDU,Basic, IEC 32A 2P+E Plug, Single Phase, 200-240V, 
32A , (30) C13 (6) C19 Outlets,200-240,2 x 2P 16A Hydraulic Magnetic 
Breakers, No Surge Protection, Toolless Mounting Buttons,No Additional 
Brackets, 70.5 in (1791 mm) L x 2.2 in (56 mm)

EA B  $     604.10 25.0%  $         453.08 N/A N/A

P1-1J0K4

Vertical (0U) PDU,Basic, L14-20 Plug, Single Phase, 120/240V, 20A , (24) 
C13 (6) C19 (6) 5-20R Outlets, 120/240V,1 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Toolless Mounting Buttons,No Additional 
Brackets, 70.5 in (1791 mm) L x 2.2 in (

EA B  $     534.06 25.0%  $         400.55 N/A N/A

P1-1K0K4

Vertical (0U) PDU,Basic, L14-30 Plug, Single Phase, 120/240V, 30A , (24) 
C13 (6) C19 (6) 5-20R Outlets, 120/240V,2 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Toolless Mounting Buttons,No Additional 
Brackets, 70.5 in (1791 mm) L x 2.2 in (

EA B  $     604.10 25.0%  $         453.08 N/A N/A
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P1-1L0B1

Vertical (0U) PDU,Basic, L15-20 Plug, Three Phase Delta, 208V, 20A,(36) 
C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No Surge 
Protection, Toolless Mounting Buttons,No Additional Brackets, 70.5 in 
(1791 mm) L x 2.2 in (56 mm) H x 2.2 in (56 mm

EA B  $     604.10 25.0%  $         453.08 N/A N/A

P1-1L0G3

Vertical (0U) PDU,Basic, L15-20 Plug, Three Phase Delta, 208V, 20A, (30) 
C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Toolless Mounting Buttons,No Additional Brackets, 70.5 
in (1791 mm) L x 2.2 in (56 mm) H x 2.2

EA B  $     604.10 25.0%  $         453.08 N/A N/A

P1-1M0B1

Vertical (0U) PDU,Basic, L15-30 Plug, Three Phase Delta, 208V, 30A,(36) 
C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No Surge 
Protection, Toolless Mounting Buttons,No Additional Brackets, 70.5 in 
(1791 mm) L x 2.2 in (56 mm) H x 2.2 in (56 mm

EA B  $     716.16 25.0%  $         537.12 N/A N/A

P1-1M0G3

Vertical (0U) PDU,Basic, L15-30 Plug, Three Phase Delta, 208V, 30A, (30) 
C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Toolless Mounting Buttons,No Additional Brackets, 70.5 
in (1791 mm) L x 2.2 in (56 mm) H x 2.2

EA B  $     716.16 25.0%  $         537.12 N/A N/A

P1-1N0B1

Vertical (0U) PDU,Basic, L21-20 Plug, Three Phase WYE, 208V, 20A,(36) 
C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No Surge 
Protection, Toolless Mounting Buttons,No Additional Brackets, 70.5 in 
(1791 mm) L x 2.2 in (56 mm) H x 2.2 in (56 mm)

EA B  $     604.10 25.0%  $         453.08 N/A N/A

P1-1N0B5

Vertical (0U) PDU,Basic, L21-20 Plug, Three Phase WYE, 120/208V, 
20A,(36) 5-20R Outlets,120V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Toolless Mounting Buttons,No Additional Brackets, 70.5 
in (1791 mm) L x 2.2 in (56 mm) H x 2.2 in (5

EA B  $     663.63 25.0%  $         497.72 N/A N/A

P1-1N0G3

Vertical (0U) PDU,Basic, L21-20 Plug, Three Phase WYE, 208V, 20A, (30) 
C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Toolless Mounting Buttons,No Additional Brackets, 70.5 
in (1791 mm) L x 2.2 in (56 mm) H x 2.2 in

EA B  $     604.10 25.0%  $         453.08 N/A N/A

P1-1N0K4

Vertical (0U) PDU,Basic, L21-20 Plug, Three Phase WYE, 120/208V, 20A, 
(24) C13 (6) C19 (6) 5-20R Outlets,120/208V,3 x 2P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Toolless Mounting Buttons,No 
Additional Brackets, 70.5 in (1791 mm) L x 2.2 in

EA B  $     663.63 25.0%  $         497.72 N/A N/A

P1-1N0L4

Vertical (0U) PDU,Basic, L21-20 Plug, Three Phase WYE, 120/208V, 20A, 
(24) C13 (9) C19 (3) 5-20R Outlets,120/208V,3 x 2P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Toolless Mounting Buttons,No 
Additional Brackets, 70.5 in (1791 mm) L x 2.2 in

EA B  $     663.63 25.0%  $         497.72 N/A N/A

P1-1P0B1

Vertical (0U) PDU,Basic, L21-30 Plug, Three Phase WYE, 208V, 30A,(36) 
C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No Surge 
Protection, Toolless Mounting Buttons,No Additional Brackets, 70.5 in 
(1791 mm) L x 2.2 in (56 mm) H x 2.2 in (56 mm)

EA B  $     716.16 25.0%  $         537.12 N/A N/A

P1-1P0B5

Vertical (0U) PDU,Basic, L21-30 Plug, Three Phase WYE, 120/208V, 
30A,(36) 5-20R Outlets,120V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Toolless Mounting Buttons,No Additional Brackets, 70.5 
in (1791 mm) L x 2.2 in (56 mm) H x 2.2 in (5

EA B  $     786.20 25.0%  $         589.65 N/A N/A
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P1-1P0G3

Vertical (0U) PDU,Basic, L21-30 Plug, Three Phase WYE, 208V, 30A, (30) 
C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Toolless Mounting Buttons,No Additional Brackets, 70.5 
in (1791 mm) L x 2.2 in (56 mm) H x 2.2 in

EA B  $     716.16 25.0%  $         537.12 N/A N/A

P1-1P0K4

Vertical (0U) PDU,Basic, L21-30 Plug, Three Phase WYE, 120/208V, 30A, 
(24) C13 (6) C19 (6) 5-20R Outlets,120/208V,3 x 2P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Toolless Mounting Buttons,No 
Additional Brackets, 70.5 in (1791 mm) L x 2.2 in

EA B  $     786.20 25.0%  $         589.65 N/A N/A

P1-1P0L4

Vertical (0U) PDU,Basic, L21-30 Plug, Three Phase WYE, 120/208V, 30A, 
(24) C13 (9) C19 (3) 5-20R Outlets,120/208V,3 x 2P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Toolless Mounting Buttons,No 
Additional Brackets, 70.5 in (1791 mm) L x 2.2 in

EA B  $     786.20 25.0%  $         589.65 N/A N/A

P1-1Q0B1

Vertical (0U) PDU,Basic, L22-20 Plug, Three Phase WYE, 380-415V, 
20A,(36) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Toolless Mounting Buttons,No Additional Brackets, 70.5 
in (1791 mm) L x 2.2 in (56 mm) H x 2.2 in (56

EA B  $  1,146.91 25.0%  $         860.18 N/A N/A

P1-1Q0G3

Vertical (0U) PDU,Basic, L22-20 Plug, Three Phase WYE, 380-415V, 20A, 
(30) C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Toolless Mounting Buttons,No Additional Brackets, 
70.5 in (1791 mm) L x 2.2 in (56 mm) H x 2.

EA B  $  1,146.91 25.0%  $         860.18 N/A N/A

P1-1T0B1
Vertical (0U) PDU,Basic, CS8365C Plug, Three Phase Delta, 208V, 
50A,(36) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Toolless Mounting Buttons,No Additional Brackets

EA B  $     961.30 25.0%  $         720.98 N/A N/A

P1-1T0F3
Vertical (0U) PDU,Basic, CS8365C Plug, Three Phase Delta, 208V, 
50A,(24) C13 (12) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Toolless Mounting Buttons,No Additional 

EA B  $  1,048.85 25.0%  $         786.64 N/A N/A

P1-1T0G3
Vertical (0U) PDU,Basic, CS8365C Plug, Three Phase Delta, 208V, 50A, 
(30) C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Toolless Mounting Buttons,No Additional Brackets

EA B  $     961.30 25.0%  $         720.98 N/A N/A

P1-1W0B1

Vertical (0U) PDU,Basic, IEC 16A 4P+E Plug, Three Phase WYE, 380-
415V, 16A,(36) C13 Outlets,230/240V,3 x 2P 16A Hydraulic Magnetic 
Breakers, No Surge Protection, Toolless Mounting Buttons,No Additional 
Brackets, 70.5 in (1791 mm) L x 2.2 in (56 mm) H x 2

EA B  $  1,146.91 25.0%  $         860.18 N/A N/A

P1-1W0G3

Vertical (0U) PDU,Basic, IEC 16A 4P+E Plug, Three Phase WYE, 380-
415V, 16A, (30) C13 (6) C19 Outlets,230/240V,3 x 2P 16A Hydraulic 
Magnetic Breakers, No Surge Protection, Toolless Mounting Buttons,No 
Additional Brackets, 70.5 in (1791 mm) L x 2.2 in (56

EA B  $  1,146.91 25.0%  $         860.18 N/A N/A

P1-2R0F3

Vertical (0U) PDU, Basic, L22-30 Plug, Three Phase WYE, 380-415V, 
30A, (24) C13 (12) C19 Outlets, 200-240V, 6 x 1P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Toolless Mounting Buttons, No Additional 
Brackets, 72 in (1829 mm) L x 2.2 in (56 mm)

EA B  $  1,322.01 25.0%  $         991.51 N/A N/A

P1-2R0H3

Vertical (0U) PDU, Basic, L22-30 Plug, Three Phase WYE, 380-415V, 
30A, (36) C13 (6) C19 Outlets, 200-240V, 6 x 1P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Toolless Mounting Buttons, No Additional 
Brackets, 72 in (1829 mm) L x 2.2 in (56 mm)

EA B  $  1,322.01 25.0%  $         991.51 N/A N/A
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P1-2Y0F3

Vertical (0U) PDU, Basic, IEC 32A 4P+E Plug, Three Phase WYE, 380-
415V, 32A, (24) C13 (12) C19 Outlets, 200-240V, 6 x 1P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Toolless Mounting Buttons, No 
Additional Brackets, 72 in (1829 mm) L x 2.2 in (

EA B  $  1,322.01 25.0%  $         991.51 N/A N/A

P1-2Y0H3

Vertical (0U) PDU, Basic, IEC 32A 4P+E Plug, Three Phase WYE, 380-
415V, 32A,(36) C13 (6) C19 Outlets, 200-240V, 6 x 1P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Toolless Mounting Buttons, No 
Additional Brackets, 72 in (1829 mm) L x 2.2 in (56

EA B  $  1,322.01 25.0%  $         991.51 N/A N/A

P3-1A1A5

Vertical (0U) PDU,Monitored, C20 Inlet, Single Phase, 110-125V, 20A,(24) 
5-20R Outlets,110-125,1 x 2P 20A Hydraulic Magnetic Breakers, No Surge 
Protection, Graphical Local Display, Ethernet, IP and Serial Monitoring, 
USB, PDU Linking (IP Consolidation) a

EA B  $     873.75 25.0%  $         655.31 N/A N/A

P3-1A1B5

Vertical (0U) PDU,Monitored, C20 Inlet, Single Phase, 110-125V, 20A,(36) 
5-20R Outlets,110-125,1 x 2P 20A Hydraulic Magnetic Breakers, No Surge 
Protection, Graphical Local Display, Ethernet, IP and Serial Monitoring, 
USB, PDU Linking (IP Consolidation) a

EA B  $     961.30 25.0%  $         720.98 N/A N/A

P3-1A1E3

Vertical (0U) PDU,Monitored, C20 Inlet, Single Phase, 125-240V, 20A,(24) 
C13 (6) C19 Outlets,125-240V,1 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolida

EA B  $     838.73 25.0%  $         629.05 N/A N/A

P3-1C0A5

Vertical (0U) PDU,Monitored, L5-20 Plug, Single Phase, 110-125V, 
20A,(24) 5-20R Outlets,110-125,1 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation)

EA B  $     838.73 25.0%  $         629.05 N/A N/A

P3-1C0B5

Vertical (0U) PDU,Monitored, L5-20 Plug, Single Phase, 110-125V, 
20A,(36) 5-20R Outlets,110-125,1 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation)

EA B  $     891.26 25.0%  $         668.45 N/A N/A

P3-1D0A5

Vertical (0U) PDU,Monitored, L5-30 Plug, Single Phase, 110-125V, 
30A,(24) 5-20R Outlets,110-125,2 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation)

EA B  $     891.26 25.0%  $         668.45 N/A N/A

P3-1D0B5

Vertical (0U) PDU,Monitored, L5-30 Plug, Single Phase, 110-125V, 
30A,(36) 5-20R Outlets,110-125,2 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation)

EA B  $     961.30 25.0%  $         720.98 N/A N/A

P3-1E0E3

Vertical (0U) PDU,Monitored, L6-20 Plug, Single Phase, 200-240V, 
20A,(24) C13 (6) C19 Outlets,200-240,1 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolida

EA B  $     838.73 25.0%  $         629.05 N/A N/A

P3-1F0B1

Vertical (0U) PDU,Monitored, L6-30 Plug, Single Phase, 200-240V, 
30A,(36) C13 Outlets,200-240,2 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation) an

EA B  $     961.30 25.0%  $         720.98 N/A N/A
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P3-1F0E3

Vertical (0U) PDU,Monitored, L6-30 Plug, Single Phase, 200-240V, 
30A,(24) C13 (6) C19 Outlets,200-240,2 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolida

EA B  $     891.26 25.0%  $         668.45 N/A N/A

P3-1F0G3

Vertical (0U) PDU,Monitored, L6-30 Plug, Single Phase, 200-240V, 30A, 
(30) C13 (6) C19 Outlets,200-240,2 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolid

EA B  $     961.30 25.0%  $         720.98 N/A N/A

P3-1G0E3

Vertical (0U) PDU,Monitored, IEC 16A 2P+E Plug, Single Phase, 200-
240V, 16A,(24) C13 (6) C19 Outlets,200-240,1 x 2P 16A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking (IP Co

EA B  $     838.73 25.0%  $         629.05 N/A N/A

P3-1H0B1

Vertical (0U) PDU,Monitored, IEC 32A 2P+E Plug, Single Phase, 200-
240V, 32A,(36) C13 Outlets,200-240,2 x 2P 16A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolidat

EA B  $     961.30 25.0%  $         720.98 N/A N/A

P3-1H0E3

Vertical (0U) PDU,Monitored, IEC 32A 2P+E Plug, Single Phase, 200-
240V, 32A,(24) C13 (6) C19 Outlets,200-240,2 x 2P 16A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking (IP Co

EA B  $     891.26 25.0%  $         668.45 N/A N/A

P3-1H0G3

Vertical (0U) PDU,Monitored, IEC 32A 2P+E Plug, Single Phase, 200-
240V, 32A, (30) C13 (6) C19 Outlets,200-240,2 x 2P 16A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking (IP C

EA B  $     961.30 25.0%  $         720.98 N/A N/A

P3-1J0K4

Vertical (0U) PDU,Monitored, L14-20 Plug, Single Phase, 120/240V, 20A, 
(24) C13 (6) C19 (6) 5-20R Outlets, 120/240V,1 x 2P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking

EA B  $  1,013.83 25.0%  $         760.37 N/A N/A

P3-1K0K4

Vertical (0U) PDU,Monitored, L14-30 Plug, Single Phase, 120/240V, 30A, 
(24) C13 (6) C19 (6) 5-20R Outlets, 120/240V,2 x 2P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking

EA B  $  1,164.42 25.0%  $         873.32 N/A N/A

P3-1L0B1

Vertical (0U) PDU,Monitored, L15-20 Plug, Three Phase Delta, 208V, 
20A,(36) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation) and

EA B  $  1,031.34 25.0%  $         773.51 N/A N/A

P3-1L0G3

Vertical (0U) PDU,Monitored, L15-20 Plug, Three Phase Delta, 208V, 20A, 
(30) C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolida

EA B  $  1,031.34 25.0%  $         773.51 N/A N/A

P3-1M0B1

Vertical (0U) PDU,Monitored, L15-30 Plug, Three Phase Delta, 208V, 
30A,(36) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation) and

EA B  $  1,427.07 25.0%  $      1,070.30 N/A N/A
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P3-1M0F3

Vertical (0U) PDU, Monitored, L15-30P, Three Phase Delta, 208V, 30A 
,(24) C13 (12) C19 Outlets, 208V, 3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolida

EA B  $  1,504.11 25.0%  $      1,128.08 N/A N/A

P3-1M0G3

Vertical (0U) PDU,Monitored, L15-30 Plug, Three Phase Delta, 208V, 30A, 
(30) C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolida

EA B  $  1,427.07 25.0%  $      1,070.30 N/A N/A

P3-1N0B1

Vertical (0U) PDU,Monitored, L21-20 Plug, Three Phase WYE, 208V, 
20A,(36) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation) and E

EA B  $  1,031.34 25.0%  $         773.51 N/A N/A

P3-1N0B5

Vertical (0U) PDU,Monitored, L21-20 Plug, Three Phase WYE, 120/208V, 
20A,(36) 5-20R Outlets,120V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation)

EA B  $  1,031.34 25.0%  $         773.51 N/A N/A

P3-1N0G3

Vertical (0U) PDU,Monitored, L21-20 Plug, Three Phase WYE, 208V, 
20A, (30) C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolidati

EA B  $  1,031.34 25.0%  $         773.51 N/A N/A

P3-1N0K4

Vertical (0U) PDU,Monitored, L21-20 Plug, Three Phase WYE, 120/208V, 
20A, (24) C13 (6) C19 (6) 5-20R Outlets,120/208V,3 x 2P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linki

EA B  $  1,031.34 25.0%  $         773.51 N/A N/A

P3-1N0L4

Vertical (0U) PDU,Monitored, L21-20 Plug, Three Phase WYE, 120/208V, 
20A, (24) C13 (9) C19 (3) 5-20R Outlets,120/208V,3 x 2P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linki

EA B  $  1,031.34 25.0%  $         773.51 N/A N/A

P3-1P0B1

Vertical (0U) PDU,Monitored, L21-30 Plug, Three Phase WYE, 208V, 
30A,(36) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation) and E

EA B  $  1,427.07 25.0%  $      1,070.30 N/A N/A

P3-1P0B5

Vertical (0U) PDU,Monitored, L21-30 Plug, Three Phase WYE, 120/208V, 
30A,(36) 5-20R Outlets,120V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation)

EA B  $  1,504.11 25.0%  $      1,128.08 N/A N/A

P3-1P0F3

Vertical (0U) PDU, Monitored, L21-30P, Three Phase WYE, 120/208V, 
30A ,(24) C13 (12) C19 Outlets, 208V, 3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consoli

EA B  $  1,504.11 25.0%  $      1,128.08 N/A N/A

P3-1P0G3

Vertical (0U) PDU,Monitored, L21-30 Plug, Three Phase WYE, 208V, 
30A, (30) C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolidati

EA B  $  1,427.07 25.0%  $      1,070.30 N/A N/A
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P3-1P0K4

Vertical (0U) PDU,Monitored, L21-30 Plug, Three Phase WYE, 120/208V, 
30A, (24) C13 (6) C19 (6) 5-20R Outlets,120/208V,3 x 2P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linki

EA B  $  1,504.11 25.0%  $      1,128.08 N/A N/A

P3-1P0L4

Vertical (0U) PDU,Monitored, L21-30 Plug, Three Phase WYE, 120/208V, 
30A, (24) C13 (9) C19 (3) 5-20R Outlets,120/208V,3 x 2P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linki

EA B  $  1,504.11 25.0%  $      1,128.08 N/A N/A

P3-1Q0B1

Vertical (0U) PDU,Monitored, L22-20 Plug, Three Phase WYE, 380-415V, 
20A,(36) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation) a

EA B  $  1,976.88 25.0%  $      1,482.66 N/A N/A

P3-1Q0F3

Vertical (0U) PDU, Monitored, L22-20P, Three Phase WYE, 380-415V, 
20A,(24) C13 (12) C19 Outlets,200-240V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consol

EA B  $  1,976.88 25.0%  $      1,482.66 N/A N/A

P3-1Q0G3

Vertical (0U) PDU,Monitored, L22-20 Plug, Three Phase WYE, 380-415V, 
20A, (30) C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consoli

EA B  $  1,976.88 25.0%  $      1,482.66 N/A N/A

P3-1T0B1

Vertical (0U) PDU,Monitored, CS8365C Plug, Three Phase Delta, 208V, 
50A,(36) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation) an

EA B  $  1,714.23 25.0%  $      1,285.67 N/A N/A

P3-1T0F3

Vertical (0U) PDU,Monitored, CS8365C Plug, Three Phase Delta, 208V, 
50A,(24) C13 (12) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolid

EA B  $  1,714.23 25.0%  $      1,285.67 N/A N/A

P3-1T0G3

Vertical (0U) PDU,Monitored, CS8365C Plug, Three Phase Delta, 208V, 
50A, (30) C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolid

EA B  $  1,714.23 25.0%  $      1,285.67 N/A N/A

P3-1W0B1

Vertical (0U) PDU,Monitored, IEC 16A 4P+E Plug, Three Phase WYE, 380-
415V, 16A,(36) C13 Outlets,230/240V,3 x 2P 16A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consol

EA B  $  1,976.88 25.0%  $      1,482.66 N/A N/A

P3-1W0F3

Vertical (0U) PDU, Monitored, IEC16A, Three Phase WYE, 380-415V, 
16A, (24) C13 (12) C19 Outlets, 200-240V ,3 x 2P 16A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Cons

EA B  $  1,976.88 25.0%  $      1,482.66 N/A N/A

P3-1W0G3

Vertical (0U) PDU,Monitored, IEC 16A 4P+E Plug, Three Phase WYE, 380-
415V, 16A, (30) C13 (6) C19 Outlets,230/240V,3 x 2P 16A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking (

EA B  $  1,976.88 25.0%  $      1,482.66 N/A N/A
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P3-2R0F3

Vertical (0U) PDU, Monitored, L22-30 Plug, Three Phase WYE, 380-415V, 
30A, (24) C13 (12) C19 Outlets, 200-240V, 6 x 1P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP

EA B  $  2,151.98 25.0%  $      1,613.99 N/A N/A

P3-2R0H3

Vertical (0U) PDU, Monitored, L22-30 Plug, Three Phase WYE, 380-415V, 
30A, (36) C13 (6) C19 Outlets, 200-240V, 6 x 1P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP

EA B  $  2,151.98 25.0%  $      1,613.99 N/A N/A

P3-2Y0F3

Vertical (0U) PDU, Monitored, IEC 32A 4P+E Plug, Three Phase WYE, 
380-415V, 32A, (24) C13 (12) C19 Outlets, 200-240V, 6 x 1P 20A 
Hydraulic Magnetic Breakers, No Surge Protection, Graphical Local 
Display, Ethernet, IP and Serial Monitoring, USB, PDU Linki

EA B  $  2,151.98 25.0%  $      1,613.99 N/A N/A

P3-2Y0H3

Vertical (0U) PDU, Monitored, IEC 32A 4P+E Plug, Three Phase WYE, 
380-415V, 32A, (36) C13 (6) C19 Outlets, 200-240V, 6 x 1P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linkin

EA B  $  2,151.98 25.0%  $      1,613.99 N/A N/A

P3-3U0H3

Vertical (0U) PDU, Monitored, CS8365C Plug, Three Phase Delta, 208V, 
50A, (36) C13 (6) C19 Outlets, 208V,6 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consol

EA B  $  2,250.04 25.0%  $      1,687.53 N/A N/A

P3-3U0V3

Vertical (0U) PDU, Monitored, CS8365C Plug, Three Phase Delta, 208V, 
50A, (12) C13 (18) C19 Outlets, 208V,6 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Conso

EA B  $  2,074.94 25.0%  $      1,556.21 N/A N/A

P3-3V0H3

Vertical (0U) PDU, Monitored, IEC 60A 3P+E Plug, Three Phase Delta, 
208V, 60A, (36) C13 (6) C19 Outlets, 208V,6 x 2P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking (IP C

EA B  $  2,932.93 25.0%  $      2,199.70 N/A N/A

P3-3V0V3

Vertical (0U) PDU, Monitored, IEC 60A 3P+E Plug, Three Phase Delta, 
208V, 60A, (12) C13 (18) C19 Outlets, 208V,6 x 2P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking (IP

EA B  $  2,757.83 25.0%  $      2,068.37 N/A N/A

P4-1A1A1

Vertical (0U) PDU,Monitored PRO, C20 Inlet, Single Phase, 125-240V, 
20A,(24) C13 Outlets,125-240V,1 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation

EA B  $  1,521.62 25.0%  $      1,141.22 N/A N/A

P4-1A1A5

Vertical (0U) PDU,Monitored PRO, C20 Inlet, Single Phase, 110-125V, 
20A,(24) 5-20R Outlets,110-125,1 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidatio

EA B  $  1,556.64 25.0%  $      1,167.48 N/A N/A

P4-1A1C3

Vertical (0U) PDU,Monitored PRO, C20 Inlet, Single Phase, 125-240V, 
20A,(18) C13 (6) C19 Outlets,125-240V,1 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Conso

EA B  $  1,521.62 25.0%  $      1,141.22 N/A N/A
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P4-1C0A5

Vertical (0U) PDU,Monitored PRO, L5-20 Plug, Single Phase, 110-125V, 
20A,(24) 5-20R Outlets,110-125,1 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidati

EA B  $  1,556.64 25.0%  $      1,167.48 N/A N/A

P4-1D0A5

Vertical (0U) PDU,Monitored PRO, L5-30 Plug, Single Phase, 110-125V, 
30A,(24) 5-20R Outlets,110-125,2 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidati

EA B  $  1,609.17 25.0%  $      1,206.88 N/A N/A

P4-1E0A1

Vertical (0U) PDU,Monitored PRO, L6-20 Plug, Single Phase, 200-240V, 
20A,(24) C13 Outlets,200-240,1 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation

EA B  $  1,521.62 25.0%  $      1,141.22 N/A N/A

P4-1E0C3

Vertical (0U) PDU,Monitored PRO, L6-20 Plug, Single Phase, 200-240V, 
20A,(18) C13 (6) C19 Outlets,200-240,1 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Conso

EA B  $  1,521.62 25.0%  $      1,141.22 N/A N/A

P4-1F0A1

Vertical (0U) PDU,Monitored PRO, L6-30 Plug, Single Phase, 200-240V, 
30A,(24) C13 Outlets,200-240,2 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation

EA B  $  1,609.17 25.0%  $      1,206.88 N/A N/A

P4-1F0B1

Vertical (0U) PDU,Monitored PRO, L6-30 Plug, Single Phase, 200-240V, 
30A,(36) C13 Outlets,200-240,2 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation

EA B  $  1,679.21 25.0%  $      1,259.41 N/A N/A

P4-1F0C3

Vertical (0U) PDU,Monitored PRO, L6-30 Plug, Single Phase, 200-240V, 
30A,(18) C13 (6) C19 Outlets,200-240,2 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Conso

EA B  $  1,609.17 25.0%  $      1,206.88 N/A N/A

P4-1F0G3

Vertical (0U) PDU,Monitored PRO, L6-30 Plug, Single Phase, 200-240V, 
30A, (30) C13 (6) C19 Outlets,200-240,2 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Cons

EA B  $  1,679.21 25.0%  $      1,259.41 N/A N/A

P4-1G0A1

Vertical (0U) PDU,Monitored PRO, IEC 16A 2P+E Plug, Single Phase, 200-
240V, 16A,(24) C13 Outlets,200-240,1 x 2P 16A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consol

EA B  $  1,556.64 25.0%  $      1,167.48 N/A N/A

P4-1G0C3

Vertical (0U) PDU,Monitored PRO, IEC 16A 2P+E Plug, Single Phase, 200-
240V, 16A,(18) C13 (6) C19 Outlets,200-240,1 x 2P 16A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking (I

EA B  $  1,556.64 25.0%  $      1,167.48 N/A N/A

P4-1H0A1

Vertical (0U) PDU,Monitored PRO, IEC 32A 2P+E Plug, Single Phase, 200-
240V, 32A,(24) C13 Outlets,200-240,2 x 2P 16A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consol

EA B  $  1,609.17 25.0%  $      1,206.88 N/A N/A
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P4-1H0B1

Vertical (0U) PDU,Monitored PRO, IEC 32A 2P+E Plug, Single Phase, 200-
240V, 32A,(36) C13 Outlets,200-240,2 x 2P 16A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consol

EA B  $  1,679.21 25.0%  $      1,259.41 N/A N/A

P4-1H0C3

Vertical (0U) PDU,Monitored PRO, IEC 32A 2P+E Plug, Single Phase, 200-
240V, 32A,(18) C13 (6) C19 Outlets,200-240,2 x 2P 16A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking (I

EA B  $  1,609.17 25.0%  $      1,206.88 N/A N/A

P4-1H0G3

Vertical (0U) PDU,Monitored PRO, IEC 32A 2P+E Plug, Single Phase, 200-
240V, 32A, (30) C13 (6) C19 Outlets,200-240,2 x 2P 16A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking (

EA B  $  1,679.21 25.0%  $      1,259.41 N/A N/A

P4-1L0B1

Vertical (0U) PDU,Monitored PRO, L15-20 Plug, Three Phase Delta, 208V, 
20A,(36) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation)

EA B  $  1,784.27 25.0%  $      1,338.20 N/A N/A

P4-1L0G3

Vertical (0U) PDU,Monitored PRO, L15-20 Plug, Three Phase Delta, 208V, 
20A, (30) C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Conso

EA B  $  1,784.27 25.0%  $      1,338.20 N/A N/A

P4-1M0B1

Vertical (0U) PDU,Monitored PRO, L15-30 Plug, Three Phase Delta, 208V, 
30A,(36) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation)

EA B  $  2,116.96 25.0%  $      1,587.72 N/A N/A

P4-1M0F3

Vertical (0U) PDU,Monitored PRO, L15-30 Plug, Three Phase Delta, 208V, 
30A,(24) C13 (12) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Conso

EA B  $  2,116.96 25.0%  $      1,587.72 N/A N/A

P4-1M0G3

Vertical (0U) PDU,Monitored PRO, L15-30 Plug, Three Phase Delta, 208V, 
30A, (30) C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Conso

EA B  $  2,116.96 25.0%  $      1,587.72 N/A N/A

P4-1N0A5

Vertical (0U) PDU,Monitored PRO, L21-20 Plug, Three Phase WYE, 
208V, 20A,(24) 5-20R Outlets,120V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolidation)

EA B  $  1,609.17 25.0%  $      1,206.88 N/A N/A

P4-1N0B1

Vertical (0U) PDU,Monitored PRO, L21-20 Plug, Three Phase WYE, 
208V, 20A,(36) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolidation) a

EA B  $  1,784.27 25.0%  $      1,338.20 N/A N/A

P4-1N0G3

Vertical (0U) PDU,Monitored PRO, L21-20 Plug, Three Phase WYE, 
208V, 20A, (30) C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consoli

EA B  $  1,784.27 25.0%  $      1,338.20 N/A N/A
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P4-1P0A5

Vertical (0U) PDU,Monitored PRO, L21-30 Plug, Three Phase WYE, 
208V, 30A,(24) 5-20R Outlets,120V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolidation)

EA B  $  2,116.96 25.0%  $      1,587.72 N/A N/A

P4-1P0B1

Vertical (0U) PDU,Monitored PRO, L21-30 Plug, Three Phase WYE, 
208V, 30A,(36) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolidation) a

EA B  $  2,116.96 25.0%  $      1,587.72 N/A N/A

P4-1P0F3

Vertical (0U) PDU,Monitored PRO, L21-30 Plug, Three Phase WYE, 
208V, 30A,(24) C13 (12) C19 Outlets,208V,3 x 2P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking (IP Consoli

EA B  $  2,116.96 25.0%  $      1,587.72 N/A N/A

P4-1P0G3

Vertical (0U) PDU,Monitored PRO, L21-30 Plug, Three Phase WYE, 
208V, 30A, (30) C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consoli

EA B  $  2,116.96 25.0%  $      1,587.72 N/A N/A

P4-1Q0B1

Vertical (0U) PDU,Monitored PRO, L22-20 Plug, Three Phase WYE, 380-
415V, 20A,(36) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolidatio

EA B  $  2,509.18 25.0%  $      1,881.89 N/A N/A

P4-1Q0G3

Vertical (0U) PDU,Monitored PRO, L22-20 Plug, Three Phase WYE, 380-
415V, 20A, (30) C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Con

EA B  $  2,509.18 25.0%  $      1,881.89 N/A N/A

P4-1T0B1

Vertical (0U) PDU,Monitored PRO, CS8365C Plug, Three Phase Delta, 
208V, 50A,(36) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolidation

EA B  $  2,327.08 25.0%  $      1,745.31 N/A N/A

P4-1T0F3

Vertical (0U) PDU,Monitored PRO, CS8365C Plug, Three Phase Delta, 
208V, 50A,(24) C13 (12) C19 Outlets,208V,3 x 2P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking (IP Cons

EA B  $  2,327.08 25.0%  $      1,745.31 N/A N/A

P4-1W0B1

Vertical (0U) PDU,Monitored PRO, IEC 16A 4P+E Plug, Three Phase 
WYE, 380-415V, 16A,(36) C13 Outlets,230/240V,3 x 2P 16A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking (IP Co

EA B  $  2,509.18 25.0%  $      1,881.89 N/A N/A

P4-1W0G3

Vertical (0U) PDU,Monitored PRO, IEC 16A 4P+E Plug, Three Phase 
WYE, 380-415V, 16A, (30) C13 (6) C19 Outlets,230/240V,3 x 2P 16A 
Hydraulic Magnetic Breakers, No Surge Protection, Graphical Local 
Display, Ethernet, IP and Serial Monitoring, USB, PDU Linki

EA B  $  2,509.18 25.0%  $      1,881.89 N/A N/A

P4-2R0F3

Vertical (0U) PDU, Monitored PRO, L22-30 Plug, Three Phase WYE, 380-
415V, 30A, (24) C13 (12) C19 Outlets, 200-240V, 6 x 1P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking

EA B  $  2,684.28 25.0%  $      2,013.21 N/A N/A
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P4-2R0H3

Vertical (0U) PDU, Monitored PRO, L22-30 Plug, Three Phase WYE, 380-
415V, 30A, (36) C13 (6) C19 Outlets, 200-240V, 6 x 1P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking

EA B  $  2,684.28 25.0%  $      2,013.21 N/A N/A

P4-2Y0F3

Vertical (0U) PDU, Monitored PRO, IEC 32A 4P+E Plug, Three Phase 
WYE, 380-415V, 32A, (24) C13 (12) C19 Outlets, 200-240V, 6 x 1P 20A 
Hydraulic Magnetic Breakers, No Surge Protection, Graphical Local 
Display, Ethernet, IP and Serial Monitoring, USB, PDU L

EA B  $  2,684.28 25.0%  $      2,013.21 N/A N/A

P4-2Y0H3

Vertical (0U) PDU, Monitored PRO, IEC 32A 4P+E Plug, Three Phase 
WYE, 380-415V, 32A, (36) C13 (6) C19 Outlets, 200-240V, 6 x 1P 20A 
Hydraulic Magnetic Breakers, No Surge Protection, Graphical Local 
Display, Ethernet, IP and Serial Monitoring, USB, PDU Li

EA B  $  2,684.28 25.0%  $      2,013.21 N/A N/A

P4-3U0H3

Vertical (0U) PDU, Monitored PRO, CS8365C Plug, Three Phase Delta, 
208V, 50A, (36) C13 (6) C19 Outlets, 208V, 6 x 2P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking (IP C

EA B  $  2,950.44 25.0%  $      2,212.83 N/A N/A

P4-3U0V3

Vertical (0U) PDU, Monitored PRO, CS8365C Plug, Three Phase Delta, 
208V, 50A, (12) C13 (18) C19 Outlets, 208V, 6 x 2P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking (IP

EA B  $  2,775.34 25.0%  $      2,081.51 N/A N/A

P4-3V0H3

Vertical (0U) PDU, Monitored PRO, IEC 60A 3P+E Plug, Three Phase 
Delta, 208V, 60A, (36) C13 (6) C19 Outlets, 208V, 6 x 2P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking

EA B  $  3,458.23 25.0%  $      2,593.67 N/A N/A

P4-3V0V3

Vertical (0U) PDU, Monitored PRO, IEC 60A 3P+E Plug, Three Phase 
Delta, 208V, 60A, (12) C13 (18) C19 Outlets, 208V, 6 x 2P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking

EA B  $  3,283.13 25.0%  $      2,462.35 N/A N/A

P5-1A1A1

Vertical (0U) PDU,Switched, C20 Inlet, Single Phase, 125-240V, 20A,(24) 
C13 Outlets,125-240V,1 x 2P 20A Hydraulic Magnetic Breakers, No Surge 
Protection, Graphical Local Display, Ethernet, IP and Serial Monitoring, 
USB, PDU Linking (IP Consolidation) and

EA B  $  1,427.07 25.0%  $      1,070.30 N/A N/A

P5-1A1A5

Vertical (0U) PDU,Switched, C20 Inlet, Single Phase, 110-125V, 20A,(24) 
5-20R Outlets,110-125,1 x 2P 20A Hydraulic Magnetic Breakers, No Surge 
Protection, Graphical Local Display, Ethernet, IP and Serial Monitoring, 
USB, PDU Linking (IP Consolidation) an

EA B  $  1,504.11 25.0%  $      1,128.08 N/A N/A

P5-1A1C3

Vertical (0U) PDU,Switched, C20 Inlet, Single Phase, 125-240V, 20A,(18) 
C13 (6) C19 Outlets,125-240V,1 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidat

EA B  $  1,427.07 25.0%  $      1,070.30 N/A N/A

P5-1C0A5

Vertical (0U) PDU,Switched, L5-20 Plug, Single Phase, 110-125V, 
20A,(24) 5-20R Outlets,110-125,1 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation) a

EA B  $  1,504.11 25.0%  $      1,128.08 N/A N/A
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P5-1D0A5

Vertical (0U) PDU,Switched, L5-30 Plug, Single Phase, 110-125V, 
30A,(24) 5-20R Outlets,110-125,2 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation) a

EA B  $  1,539.13 25.0%  $      1,154.35 N/A N/A

P5-1E0A1

Vertical (0U) PDU,Switched, L6-20 Plug, Single Phase, 200-240V, 
20A,(24) C13 Outlets,200-240,1 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation) and

EA B  $  1,427.07 25.0%  $      1,070.30 N/A N/A

P5-1E0C3

Vertical (0U) PDU,Switched, L6-20 Plug, Single Phase, 200-240V, 
20A,(18) C13 (6) C19 Outlets,200-240,1 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolidat

EA B  $  1,427.07 25.0%  $      1,070.30 N/A N/A

P5-1F0A1

Vertical (0U) PDU,Switched, L6-30 Plug, Single Phase, 200-240V, 
30A,(24) C13 Outlets,200-240,2 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation) and

EA B  $  1,539.13 25.0%  $      1,154.35 N/A N/A

P5-1F0C3

Vertical (0U) PDU,Switched, L6-30 Plug, Single Phase, 200-240V, 
30A,(18) C13 (6) C19 Outlets,200-240,2 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolidat

EA B  $  1,539.13 25.0%  $      1,154.35 N/A N/A

P5-1G0A1

Vertical (0U) PDU,Switched, IEC 16A 2P+E Plug, Single Phase, 200-240V, 
16A,(24) C13 Outlets,200-240,1 x 2P 16A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidati

EA B  $  1,504.11 25.0%  $      1,128.08 N/A N/A

P5-1G0C3

Vertical (0U) PDU,Switched, IEC 16A 2P+E Plug, Single Phase, 200-240V, 
16A,(18) C13 (6) C19 Outlets,200-240,1 x 2P 16A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Con

EA B  $  1,504.11 25.0%  $      1,128.08 N/A N/A

P5-1H0A1

Vertical (0U) PDU,Switched, IEC 32A 2P+E Plug, Single Phase, 200-240V, 
32A,(24) C13 Outlets,200-240,2 x 2P 16A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidati

EA B  $  1,574.15 25.0%  $      1,180.61 N/A N/A

P5-1H0C3

Vertical (0U) PDU,Switched, IEC 32A 2P+E Plug, Single Phase, 200-240V, 
32A,(18) C13 (6) C19 Outlets,200-240,2 x 2P 16A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Con

EA B  $  1,574.15 25.0%  $      1,180.61 N/A N/A

P5-1L0A1

Vertical (0U) PDU,Switched, L15-20 Plug, Three Phase Delta, 208V, 
20A,(24) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation) and

EA B  $  1,696.72 25.0%  $      1,272.54 N/A N/A

P5-1L0C3

Vertical (0U) PDU,Switched, L15-20 Plug, Three Phase Delta, 208V, 
20A,(18) C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolidati

EA B  $  1,696.72 25.0%  $      1,272.54 N/A N/A
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P5-1M0A1

Vertical (0U) PDU,Switched, L15-30 Plug, Three Phase Delta, 208V, 
30A,(24) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation) and

EA B  $  2,064.43 25.0%  $      1,548.32 N/A N/A

P5-1M0C3

Vertical (0U) PDU,Switched, L15-30 Plug, Three Phase Delta, 208V, 
30A,(18) C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolidati

EA B  $  2,064.43 25.0%  $      1,548.32 N/A N/A

P5-1N0A1

Vertical (0U) PDU,Switched, L21-20 Plug, Three Phase WYE, 208V, 
20A,(24) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation) and En

EA B  $  1,696.72 25.0%  $      1,272.54 N/A N/A

P5-1N0A5

Vertical (0U) PDU,Switched, L21-20 Plug, Three Phase WYE, 208V, 
20A,(24) 5-20R Outlets,120V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation) and

EA B  $  1,784.27 25.0%  $      1,338.20 N/A N/A

P5-1N0C3

Vertical (0U) PDU,Switched, L21-20 Plug, Three Phase WYE, 208V, 
20A,(18) C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolidation

EA B  $  1,696.72 25.0%  $      1,272.54 N/A N/A

P5-1P0A1

Vertical (0U) PDU,Switched, L21-30 Plug, Three Phase WYE, 208V, 
30A,(24) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation) and En

EA B  $  2,064.43 25.0%  $      1,548.32 N/A N/A

P5-1P0A5

Vertical (0U) PDU,Switched, L21-30 Plug, Three Phase WYE, 208V, 
30A,(24) 5-20R Outlets,120V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation) and

EA B  $  2,151.98 25.0%  $      1,613.99 N/A N/A

P5-1P0C3

Vertical (0U) PDU,Switched, L21-30 Plug, Three Phase WYE, 208V, 
30A,(18) C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolidation

EA B  $  2,064.43 25.0%  $      1,548.32 N/A N/A

P5-1Q0A1

Vertical (0U) PDU,Switched, L22-20 Plug, Three Phase WYE, 380-415V, 
20A,(24) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation) an

EA B  $  2,509.18 25.0%  $      1,881.89 N/A N/A

P5-1Q0C3

Vertical (0U) PDU,Switched, L22-20 Plug, Three Phase WYE, 380-415V, 
20A,(18) C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolida

EA B  $  2,509.18 25.0%  $      1,881.89 N/A N/A

P5-1T0A1

Vertical (0U) PDU,Switched, CS8365C Plug, Three Phase Delta, 208V, 
50A,(24) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation) and

EA B  $  2,327.08 25.0%  $      1,745.31 N/A N/A
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P5-1T0C3

Vertical (0U) PDU,Switched, CS8365C Plug, Three Phase Delta, 208V, 
50A,(18) C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolidat

EA B  $  2,327.08 25.0%  $      1,745.31 N/A N/A

P5-1W0A1

Vertical (0U) PDU,Switched, IEC 16A 4P+E Plug, Three Phase WYE, 380-
415V, 16A,(24) C13 Outlets,230/240V,3 x 2P 16A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consoli

EA B  $  2,509.18 25.0%  $      1,881.89 N/A N/A

P5-1W0C3

Vertical (0U) PDU,Switched, IEC 16A 4P+E Plug, Three Phase WYE, 380-
415V, 16A,(18) C13 (6) C19 Outlets,230/240V,3 x 2P 16A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking (IP

EA B  $  2,509.18 25.0%  $      1,881.89 N/A N/A

P5-2R0M3

Vertical (0U) PDU, Switched, L22-30 Plug, Three Phase WYE, 380-415V, 
30A, (12) C13 (12) C19 Outlets,200-240V,6 x 1P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Co

EA B  $  2,684.28 25.0%  $      2,013.21 N/A N/A

P5-2Y0M3

Vertical (0U) PDU, Switched PRO, IEC 32A 4P+E Plug, Three Phase 
WYE, 380-415V, 32A, (12) C13 (12) C19 Outlets, 200-240V, 6 x 1P 20A 
Hydraulic Magnetic Breakers, No Surge Protection, Graphical Local 
Display, Ethernet, IP and Serial Monitoring, USB, PDU Li

EA B  $  2,684.28 25.0%  $      2,013.21 N/A N/A

P5-3U0M3

Vertical (0U) PDU, Switched, CS8365C Plug, Three Phase Delta, 208V, 
50A,(12) C13 (12) C19 Outlets, 208V, 6 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consol

EA B  $  2,775.34 25.0%  $      2,081.51 N/A N/A

P5-3V0M3

Vertical (0U) PDU, Switched, IEC 60A 3P+E Plug, Three Phase Delta, 
208V, 60A,(12) C13 (12) C19 Outlets, 208V, 6 x 2P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking (IP C

EA B  $  3,283.13 25.0%  $      2,462.35 N/A N/A

P6-1A1A1

Vertical (0U) PDU,Switched PRO, C20 Inlet, Single Phase, 125-240V, 
20A,(24) C13 Outlets,125-240V,1 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation)

EA B  $  2,064.43 25.0%  $      1,548.32 N/A N/A

P6-1A1A5

Vertical (0U) PDU,Switched PRO, C20 Inlet, Single Phase, 110-125V, 
20A,(24) 5-20R Outlets,110-125,1 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation

EA B  $  2,064.43 25.0%  $      1,548.32 N/A N/A

P6-1A1C3

Vertical (0U) PDU,Switched PRO, C20 Inlet, Single Phase, 125-240V, 
20A,(18) C13 (6) C19 Outlets,125-240V,1 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consol

EA B  $  2,064.43 25.0%  $      1,548.32 N/A N/A

P6-1C0A5

Vertical (0U) PDU,Switched PRO, L5-20 Plug, Single Phase, 110-125V, 
20A,(24) 5-20R Outlets,110-125,1 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidatio

EA B  $  2,064.43 25.0%  $      1,548.32 N/A N/A
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P6-1D0A5

Vertical (0U) PDU,Switched PRO, L5-30 Plug, Single Phase, 110-125V, 
30A,(24) 5-20R Outlets,110-125,2 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidatio

EA B  $  2,151.98 25.0%  $      1,613.99 N/A N/A

P6-1E0A1

Vertical (0U) PDU,Switched PRO, L6-20 Plug, Single Phase, 200-240V, 
20A,(24) C13 Outlets,200-240,1 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation)

EA B  $  2,064.43 25.0%  $      1,548.32 N/A N/A

P6-1E0C3

Vertical (0U) PDU,Switched PRO, L6-20 Plug, Single Phase, 200-240V, 
20A,(18) C13 (6) C19 Outlets,200-240,1 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consol

EA B  $  2,064.43 25.0%  $      1,548.32 N/A N/A

P6-1F0A1

Vertical (0U) PDU,Switched PRO, L6-30 Plug, Single Phase, 200-240V, 
30A,(24) C13 Outlets,200-240,2 x 2P 20A Hydraulic Magnetic Breakers, 
No Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation)

EA B  $  2,151.98 25.0%  $      1,613.99 N/A N/A

P6-1F0C3

Vertical (0U) PDU,Switched PRO, L6-30 Plug, Single Phase, 200-240V, 
30A,(18) C13 (6) C19 Outlets,200-240,2 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consol

EA B  $  2,151.98 25.0%  $      1,613.99 N/A N/A

P6-1G0A1

Vertical (0U) PDU,Switched PRO, IEC 16A 2P+E Plug, Single Phase, 200-
240V, 16A,(24) C13 Outlets,200-240,1 x 2P 16A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consoli

EA B  $  2,064.43 25.0%  $      1,548.32 N/A N/A

P6-1G0C3

Vertical (0U) PDU,Switched PRO, IEC 16A 2P+E Plug, Single Phase, 200-
240V, 16A,(18) C13 (6) C19 Outlets,200-240,1 x 2P 16A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking (IP

EA B  $  2,064.43 25.0%  $      1,548.32 N/A N/A

P6-1H0A1

Vertical (0U) PDU,Switched PRO, IEC 32A 2P+E Plug, Single Phase, 200-
240V, 32A,(24) C13 Outlets,200-240,2 x 2P 16A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consoli

EA B  $  2,151.98 25.0%  $      1,613.99 N/A N/A

P6-1H0C3

Vertical (0U) PDU,Switched PRO, IEC 32A 2P+E Plug, Single Phase, 200-
240V, 32A,(18) C13 (6) C19 Outlets,200-240,2 x 2P 16A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking (IP

EA B  $  2,151.98 25.0%  $      1,613.99 N/A N/A

P6-1L0A1

Vertical (0U) PDU,Switched PRO, L15-20 Plug, Three Phase Delta, 208V, 
20A,(24) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation)

EA B  $  2,151.98 25.0%  $      1,613.99 N/A N/A

P6-1L0C3

Vertical (0U) PDU,Switched PRO, L15-20 Plug, Three Phase Delta, 208V, 
20A,(18) C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consoli

EA B  $  2,151.98 25.0%  $      1,613.99 N/A N/A
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P6-1M0A1

Vertical (0U) PDU,Switched PRO, L15-30 Plug, Three Phase Delta, 208V, 
30A,(24) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation)

EA B  $  2,509.18 25.0%  $      1,881.89 N/A N/A

P6-1M0C3

Vertical (0U) PDU,Switched PRO, L15-30 Plug, Three Phase Delta, 208V, 
30A,(18) C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consoli

EA B  $  2,509.18 25.0%  $      1,881.89 N/A N/A

P6-1N0A1

Vertical (0U) PDU,Switched PRO, L21-20 Plug, Three Phase WYE, 208V, 
20A,(24) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation) an

EA B  $  2,151.98 25.0%  $      1,613.99 N/A N/A

P6-1N0A5

Vertical (0U) PDU,Switched PRO, L21-20 Plug, Three Phase WYE, 208V, 
20A,(24) 5-20R Outlets,120V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation)

EA B  $  2,151.98 25.0%  $      1,613.99 N/A N/A

P6-1N0C3

Vertical (0U) PDU,Switched PRO, L21-20 Plug, Three Phase WYE, 208V, 
20A,(18) C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolida

EA B  $  2,151.98 25.0%  $      1,613.99 N/A N/A

P6-1P0A1

Vertical (0U) PDU,Switched PRO, L21-30 Plug, Three Phase WYE, 208V, 
30A,(24) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation) an

EA B  $  2,509.18 25.0%  $      1,881.89 N/A N/A

P6-1P0A5

Vertical (0U) PDU,Switched PRO, L21-30 Plug, Three Phase WYE, 208V, 
30A,(24) 5-20R Outlets,120V,3 x 2P 20A Hydraulic Magnetic Breakers, No 
Surge Protection, Graphical Local Display, Ethernet, IP and Serial 
Monitoring, USB, PDU Linking (IP Consolidation)

EA B  $  2,509.18 25.0%  $      1,881.89 N/A N/A

P6-1P0C3

Vertical (0U) PDU,Switched PRO, L21-30 Plug, Three Phase WYE, 208V, 
30A,(18) C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolida

EA B  $  2,509.18 25.0%  $      1,881.89 N/A N/A

P6-1Q0A1

Vertical (0U) PDU,Switched PRO, L22-20 Plug, Three Phase WYE, 380-
415V, 20A,(24) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolidation

EA B  $  2,869.89 25.0%  $      2,152.42 N/A N/A

P6-1Q0C3

Vertical (0U) PDU,Switched PRO, L22-20 Plug, Three Phase WYE, 380-
415V, 20A,(18) C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Conso

EA B  $  2,869.89 25.0%  $      2,152.42 N/A N/A

P6-1T0A1

Vertical (0U) PDU,Switched PRO, CS8365C Plug, Three Phase Delta, 
208V, 50A,(24) C13 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consolidation)

EA B  $  2,869.89 25.0%  $      2,152.42 N/A N/A
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P6-1T0C3

Vertical (0U) PDU,Switched PRO, CS8365C Plug, Three Phase Delta, 
208V, 50A,(18) C13 (6) C19 Outlets,208V,3 x 2P 20A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Consol

EA B  $  2,869.89 25.0%  $      2,152.42 N/A N/A

P6-1W0A1

Vertical (0U) PDU,Switched PRO, IEC 16A 4P+E Plug, Three Phase WYE, 
380-415V, 16A,(24) C13 Outlets,230/240V,3 x 2P 16A Hydraulic Magnetic 
Breakers, No Surge Protection, Graphical Local Display, Ethernet, IP and 
Serial Monitoring, USB, PDU Linking (IP Con

EA B  $  2,869.89 25.0%  $      2,152.42 N/A N/A

P6-1W0C3

Vertical (0U) PDU,Switched PRO, IEC 16A 4P+E Plug, Three Phase WYE, 
380-415V, 16A,(18) C13 (6) C19 Outlets,230/240V,3 x 2P 16A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking

EA B  $  2,869.89 25.0%  $      2,152.42 N/A N/A

P6-2R0M3

Vertical (0U) PDU, Switched PRO, L22-30 Plug, Three Phase WYE, 380-
415V, 30A, (12) C13 (12) C19 Outlets, 200-240V, 6 x 1P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking

EA B  $  3,037.99 25.0%  $      2,278.49 N/A N/A

P6-2Y0M3

Vertical (0U) PDU, Switched PRO, IEC 16A 4P+E Plug, Three Phase 
WYE, 380-415V, 16A,(12) C13 (12) C19 Outlets, 200-240V,6 x 1P 16A 
Hydraulic Magnetic Breakers, No Surge Protection, Graphical Local 
Display, Ethernet, IP and Serial Monitoring, USB, PDU Link

EA B  $  3,037.99 25.0%  $      2,278.49 N/A N/A

P6-3U0M3

Vertical (0U) PDU, Switched PRO, CS8365C Plug, Three Phase Delta, 
208V, 50A,(12) C13 (12) C19 Outlets, 208V, 6 x 2P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking (IP Co

EA B  $  3,125.54 25.0%  $      2,344.16 N/A N/A

P6-3V0M3

Vertical (0U) PDU, Switched PRO, IEC 60A 3P+E Plug, Three Phase 
Delta, 208V, 60A,(12) C13 (12) C19 Outlets, 208V, 6 x 2P 20A Hydraulic 
Magnetic Breakers, No Surge Protection, Graphical Local Display, Ethernet, 
IP and Serial Monitoring, USB, PDU Linking (

EA B  $  3,633.33 25.0%  $      2,725.00 N/A N/A

PGWCM22 ENCL,CLG,WB,24X24X12,HLCM EA B  $     525.83 25.0%  $         394.37 N/A N/A
PGWCM22PP ENCL,CLG,PP,24X24X12,HLCM EA B  $     619.60 25.0%  $         464.70 N/A N/A
PGWCM24 ENCL,CLG,WB,24X48X10,HLCM EA B  $     744.62 25.0%  $         558.47 N/A N/A
PGWCM24PP ENCL,CLG,PP,24X48X10,HLCM EA B  $     799.77 25.0%  $         599.83 N/A N/A
PGWFM06 ENCL,FL,25X25X6,HLCM EA B  $     353.01 25.0%  $         264.76 N/A N/A
PGWFM08 ENCL,FL,25X25X7,HLCM EA B  $     353.01 25.0%  $         264.76 N/A N/A
PGWFM14 ENCL,FL,24X24X12,HLCM EA B  $     555.24 25.0%  $         416.43 N/A N/A
PGWPM20 ENCL,BC,14X20X6,HLCM EA B  $     198.56 25.0%  $         148.92 N/A N/A
RF-BRACKET Raised Floor Mounting Bracket; Gray EA B  $       96.48 25.0%  $           72.36 N/A N/A
RF-NOW-SEC-LID LID, SECURITY, RAISED FLOOR ENCLOSURE, AATK EA B  $       82.76 25.0%  $           62.07 N/A N/A
RF-SEC-LID LID, SECURITY, RAISED FLOOR ENCLOSURE, AAT EA B  $     125.43 25.0%  $           94.07 N/A N/A
SPARE KEYS Spare Key EA B  $       20.47 25.0%  $           15.35 N/A N/A
SPAREKEYS KEYS,SPARE,ENCL,AAT EA B  $       20.47 25.0%  $           15.35 N/A N/A
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T1030-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,958.30 25.0%  $      1,468.73 N/A N/A

T1030-114 T-Series SteelFrame Cabinet EA B  $  2,345.93 25.0%  $      1,759.45 N/A N/A

T1030-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,088.54 25.0%  $      1,566.41 N/A N/A

T1030-134 T-Series SteelFrame Cabinet EA B  $  2,476.17 25.0%  $      1,857.13 N/A N/A

T1030-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,014.13 25.0%  $      1,510.60 N/A N/A

T1030-144 T-Series SteelFrame Cabinet EA B  $  2,401.76 25.0%  $      1,801.32 N/A N/A
T1030-152 CAB,T1X30X84,TAP,PM/DPM,G EA B  $  2,130.41 25.0%  $      1,597.81 N/A N/A

T1030-212
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,958.30 25.0%  $      1,468.73 N/A N/A

T1030-214 T-Series SteelFrame Cabinet EA B  $  2,345.93 25.0%  $      1,759.45 N/A N/A

T1030-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,088.54 25.0%  $      1,566.41 N/A N/A

T1030-234 T-Series SteelFrame Cabinet EA B  $  2,476.17 25.0%  $      1,857.13 N/A N/A

T1030-242
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,014.13 25.0%  $      1,510.60 N/A N/A

T1030-244 T-Series SteelFrame Cabinet EA B  $  2,401.76 25.0%  $      1,801.32 N/A N/A
T1030-252 CAB,T1X30X84,TAP,PM/DPM,W EA B  $  2,130.41 25.0%  $      1,597.81 N/A N/A

T1030-712
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,865.04 25.0%  $      1,398.78 N/A N/A

T1030-714 T-Series SteelFrame Cabinet EA B  $  2,252.69 25.0%  $      1,689.52 N/A N/A

T1030-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,989.09 25.0%  $      1,491.82 N/A N/A

T1030-734 T-Series SteelFrame Cabinet EA B  $  2,376.72 25.0%  $      1,782.54 N/A N/A
T1030-742 CAB,T1X30X84,TAP,CPM/FPM,BK EA B  $  1,918.20 25.0%  $      1,438.65 N/A N/A
T1030-744 T-Series SteelFrame Cabinet EA B  $  2,305.85 25.0%  $      1,729.39 N/A N/A
T1030-752 CAB,T1X30X84,TAP,PM/DPM,B EA B  $  2,028.95 25.0%  $      1,521.71 N/A N/A

T1031-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,707.12 25.0%  $      1,280.34 N/A N/A

T1031-114 T-Series SteelFrame Cabinet EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A
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T1031-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,837.36 25.0%  $      1,378.02 N/A N/A

T1031-134 T-Series SteelFrame Cabinet EA B  $  2,224.99 25.0%  $      1,668.74 N/A N/A

T1031-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,762.93 25.0%  $      1,322.20 N/A N/A

T1031-144 T-Series SteelFrame Cabinet EA B  $  2,150.57 25.0%  $      1,612.93 N/A N/A
T1031-152 CAB,T1X30X84,TAP,PM/DPM,G EA B  $  1,879.23 25.0%  $      1,409.42 N/A N/A

T1031-212
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,707.12 25.0%  $      1,280.34 N/A N/A

T1031-214 T-Series SteelFrame Cabinet EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

T1031-232
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,837.36 25.0%  $      1,378.02 N/A N/A

T1031-234 T-Series SteelFrame Cabinet EA B  $  2,224.99 25.0%  $      1,668.74 N/A N/A

T1031-242
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,762.93 25.0%  $      1,322.20 N/A N/A

T1031-244 T-Series SteelFrame Cabinet EA B  $  2,150.57 25.0%  $      1,612.93 N/A N/A
T1031-252 CAB,T1X30X84,TAP,PM/DPM,W EA B  $  1,879.23 25.0%  $      1,409.42 N/A N/A

T1031-712
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,625.83 25.0%  $      1,219.37 N/A N/A

T1031-714 T-Series SteelFrame Cabinet EA B  $  2,013.46 25.0%  $      1,510.10 N/A N/A

T1031-732
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,749.86 25.0%  $      1,312.40 N/A N/A

T1031-734 T-Series SteelFrame Cabinet EA B  $  2,137.50 25.0%  $      1,603.13 N/A N/A

T1031-742
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,678.99 25.0%  $      1,259.24 N/A N/A

T1031-744 T-Series SteelFrame Cabinet EA B  $  2,066.62 25.0%  $      1,549.97 N/A N/A
T1031-752 CAB,T1X30X84,TAP,PM/DPM,B EA B  $  1,789.73 25.0%  $      1,342.30 N/A N/A

T1032-102
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,046.61 25.0%  $         784.96 N/A N/A

T1032-202
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,046.61 25.0%  $         784.96 N/A N/A

T1032-702 FRAME,T1X30X84,TAP,BK EA B  $     996.76 25.0%  $         747.57 N/A N/A

3729 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

T1033-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,958.30 25.0%  $      1,468.73 N/A N/A

T1033-114 T-Series SteelFrame Cabinet EA B  $  2,039.93 25.0%  $      1,529.95 N/A N/A

T1033-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,088.54 25.0%  $      1,566.41 N/A N/A

T1033-134 T-Series SteelFrame Cabinet EA B  $  2,476.17 25.0%  $      1,857.13 N/A N/A

T1033-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,014.13 25.0%  $      1,510.60 N/A N/A

T1033-144 T-Series SteelFrame Cabinet EA B  $  2,401.76 25.0%  $      1,801.32 N/A N/A
T1033-152 CAB,T1X30X84,MM,PM/DPM,GY EA B  $  2,130.41 25.0%  $      1,597.81 N/A N/A

T1033-212

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,958.30 25.0%  $      1,468.73 N/A N/A

T1033-214 T-Series SteelFrame Cabinet EA B  $  2,345.93 25.0%  $      1,759.45 N/A N/A

T1033-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,088.54 25.0%  $      1,566.41 N/A N/A

T1033-234 T-Series SteelFrame Cabinet EA B  $  2,476.17 25.0%  $      1,857.13 N/A N/A

T1033-242

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,014.13 25.0%  $      1,510.60 N/A N/A

T1033-244 T-Series SteelFrame Cabinet EA B  $  2,401.76 25.0%  $      1,801.32 N/A N/A
T1033-252 CAB,T1X30X84,MM,PM/DPM,WH EA B  $  2,130.41 25.0%  $      1,597.81 N/A N/A

T1033-712

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,865.04 25.0%  $      1,398.78 N/A N/A

T1033-714 T-Series SteelFrame Cabinet EA B  $  2,252.69 25.0%  $      1,689.52 N/A N/A

T1033-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,989.09 25.0%  $      1,491.82 N/A N/A

T1033-734 T-Series SteelFrame Cabinet EA B  $  2,376.72 25.0%  $      1,782.54 N/A N/A

T1033-742

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,918.20 25.0%  $      1,438.65 N/A N/A
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T1033-744 T-Series SteelFrame Cabinet EA B  $  2,305.85 25.0%  $      1,729.39 N/A N/A
T1033-752 CAB,T1X30X84,MM,PM/DPM,BK EA B  $  2,028.95 25.0%  $      1,521.71 N/A N/A

T1034-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,707.12 25.0%  $      1,280.34 N/A N/A

T1034-114 T-Series SteelFrame Cabinet EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

T1034-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,837.36 25.0%  $      1,378.02 N/A N/A

T1034-134 T-Series SteelFrame Cabinet EA B  $  2,224.99 25.0%  $      1,668.74 N/A N/A

T1034-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,762.93 25.0%  $      1,322.20 N/A N/A

T1034-144 T-Series SteelFrame Cabinet EA B  $  2,150.57 25.0%  $      1,612.93 N/A N/A
T1034-152 CAB,T1X30X84,MM,PM/DPM,GY EA B  $  1,879.23 25.0%  $      1,409.42 N/A N/A

T1034-212

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,707.12 25.0%  $      1,280.34 N/A N/A

T1034-214 T-Series SteelFrame Cabinet EA B  $  2,094.76 25.0%  $      1,571.07 N/A N/A

T1034-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,837.36 25.0%  $      1,378.02 N/A N/A

T1034-234 T-Series SteelFrame Cabinet EA B  $  2,224.99 25.0%  $      1,668.74 N/A N/A

T1034-242

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,762.93 25.0%  $      1,322.20 N/A N/A

T1034-244 T-Series SteelFrame Cabinet EA B  $  2,150.57 25.0%  $      1,612.93 N/A N/A
T1034-252 CAB,T1X30X84,MM,PM/DPM,WH EA B  $  1,879.23 25.0%  $      1,409.42 N/A N/A

T1034-712

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,625.83 25.0%  $      1,219.37 N/A N/A

T1034-714 T-Series SteelFrame Cabinet EA B  $  2,013.46 25.0%  $      1,510.10 N/A N/A

T1034-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,749.86 25.0%  $      1,312.40 N/A N/A

T1034-734 T-Series SteelFrame Cabinet EA B  $  2,137.50 25.0%  $      1,603.13 N/A N/A

3731 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

T1034-742

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,678.99 25.0%  $      1,259.24 N/A N/A

T1034-744 T-Series SteelFrame Cabinet EA B  $  2,066.62 25.0%  $      1,549.97 N/A N/A
T1034-752 CAB,T1X30X84,MM,PM/DPM,BK EA B  $  1,789.73 25.0%  $      1,342.30 N/A N/A

T1035-102
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,046.61 25.0%  $         784.96 N/A N/A

T1035-202
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,046.61 25.0%  $         784.96 N/A N/A

T1035-702
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $     996.76 25.0%  $         747.57 N/A N/A

T1036-112 CAB,T1X30X84,TAP,SP/SM,GY EA B  $  1,809.45 25.0%  $      1,357.09 N/A N/A
T1036-132 CAB,T1X30X84,TAP,VP/PM,GY EA B  $  1,939.70 25.0%  $      1,454.78 N/A N/A
T1036-142 CAB,T1X30X84,TAP,PM/PM,GY EA B  $  1,865.27 25.0%  $      1,398.95 N/A N/A
T1036-152 CAB,T1X30X84,TAP,PM/DPM,G EA B  $  1,981.55 25.0%  $      1,486.16 N/A N/A
T1036-212 CAB,T1X30X84,TAP,SP/SM,WH EA B  $  1,809.45 25.0%  $      1,357.09 N/A N/A
T1036-232 CAB,T1X30X84,TAP,VP/PM,WH EA B  $  1,939.70 25.0%  $      1,454.78 N/A N/A
T1036-242 CAB,T1X30X84,TAP,PM/PM,WH EA B  $  1,865.27 25.0%  $      1,398.95 N/A N/A
T1036-252 CAB,T1X30X84,TAP,PM/DPM,W EA B  $  1,981.55 25.0%  $      1,486.16 N/A N/A
T1036-712 CAB,T1X30X84,TAP,SP/SM,BK EA B  $  1,723.29 25.0%  $      1,292.47 N/A N/A
T1036-732 CAB,T1X30X84,TAP,VP/PM,BK EA B  $  1,847.32 25.0%  $      1,385.49 N/A N/A
T1036-742 CAB,T1X30X84,TAP,PM/PM,BK EA B  $  1,776.45 25.0%  $      1,332.34 N/A N/A
T1036-752 CAB,T1X30X84,TAP,PM/DPM,B EA B  $  1,887.19 25.0%  $      1,415.39 N/A N/A
T1037-112 CAB,T1X30X84,MM,SP/SM,GY EA B  $  1,809.45 25.0%  $      1,357.09 N/A N/A
T1037-132 CAB,T1X30X84,MM,VP/PM,GY EA B  $  1,939.70 25.0%  $      1,454.78 N/A N/A
T1037-142 CAB,T1X30X84,MM,PM/PM,GY EA B  $  1,865.27 25.0%  $      1,398.95 N/A N/A
T1037-152 CAB,T1X30X84,MM,PM/DPM,GY EA B  $  1,981.55 25.0%  $      1,486.16 N/A N/A
T1037-212 CAB,T1X30X84,MM,SP/SM,WH EA B  $  1,809.45 25.0%  $      1,357.09 N/A N/A
T1037-232 CAB,T1X30X84,MM,VP/PM,WH EA B  $  1,939.70 25.0%  $      1,454.78 N/A N/A
T1037-242 CAB,T1X30X84,MM,PM/PM,WH EA B  $  1,865.27 25.0%  $      1,398.95 N/A N/A
T1037-252 CAB,T1X30X84,MM,PM/DPM,WH EA B  $  1,981.55 25.0%  $      1,486.16 N/A N/A
T1037-712 CAB,T1X30X84,MM,SP/SM,BK EA B  $  1,723.29 25.0%  $      1,292.47 N/A N/A
T1037-732 CAB,T1X30X84,MM,VP/PM,BK EA B  $  1,847.32 25.0%  $      1,385.49 N/A N/A
T1037-742 CAB,T1X30X84,MM,PM/PM,BK EA B  $  1,776.45 25.0%  $      1,332.34 N/A N/A
T1037-752 CAB,T1X30X84,MM,PM/DPM,BK EA B  $  1,887.19 25.0%  $      1,415.39 N/A N/A
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T1040-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,167.62 25.0%  $      1,625.72 N/A N/A

T1040-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,297.86 25.0%  $      1,723.40 N/A N/A

T1040-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 

EA B  $  2,223.43 25.0%  $      1,667.57 N/A N/A

T1040-152 CAB,T1X39X84,TAP,PM/DPM,G EA B  $  2,339.74 25.0%  $      1,754.81 N/A N/A

T1040-212

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,167.62 25.0%  $      1,625.72 N/A N/A

T1040-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,297.86 25.0%  $      1,723.40 N/A N/A

T1040-242

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,223.43 25.0%  $      1,667.57 N/A N/A

T1040-252 CAB,T1X39X84,TAP,PM/DPM,W EA B  $  2,339.74 25.0%  $      1,754.81 N/A N/A

T1040-712

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,064.40 25.0%  $      1,548.30 N/A N/A

T1040-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,188.43 25.0%  $      1,641.32 N/A N/A

T1040-742

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,117.55 25.0%  $      1,588.16 N/A N/A

T1040-752 CAB,T1X39X84,TAP,PM/DPM,B EA B  $  2,228.31 25.0%  $      1,671.23 N/A N/A

T1041-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,916.43 25.0%  $      1,437.32 N/A N/A

T1041-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,046.68 25.0%  $      1,535.01 N/A N/A

T1041-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 

EA B  $  1,972.26 25.0%  $      1,479.20 N/A N/A
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T1041-152 CAB,T1X39X84,TAP,PM/DPM,G EA B  $  2,088.54 25.0%  $      1,566.41 N/A N/A

T1041-212

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,916.43 25.0%  $      1,437.32 N/A N/A

T1041-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,046.68 25.0%  $      1,535.01 N/A N/A

T1041-242

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  1,972.26 25.0%  $      1,479.20 N/A N/A

T1041-252 CAB,T1X39X84,TAP,PM/DPM,W EA B  $  2,088.54 25.0%  $      1,566.41 N/A N/A

T1041-712

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,825.17 25.0%  $      1,368.88 N/A N/A

T1041-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,949.22 25.0%  $      1,461.92 N/A N/A

T1041-742

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  1,878.33 25.0%  $      1,408.75 N/A N/A

T1041-752 CAB,T1X39X84,TAP,PM/DPM,B EA B  $  1,989.09 25.0%  $      1,491.82 N/A N/A

T1042-102
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Side Panels - No - No; Front Door - No 
Door; Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,255.93 25.0%  $         941.95 N/A N/A

T1042-202
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Side Panels - No - No; Front Door - No 
Door; Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,255.93 25.0%  $         941.95 N/A N/A

T1042-702
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Side Panels - No - No; Front Door - No 
Door; Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,196.10 25.0%  $         897.08 N/A N/A

T1043-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,167.62 25.0%  $      1,625.72 N/A N/A

T1043-132

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - 
Vented Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,297.86 25.0%  $      1,723.40 N/A N/A
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T1043-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 

EA B  $  2,223.43 25.0%  $      1,667.57 N/A N/A

T1043-152 CAB,T1X39X84,MM,PM/DPM,GY EA B  $  2,339.74 25.0%  $      1,754.81 N/A N/A

T1043-212

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,167.62 25.0%  $      1,625.72 N/A N/A

T1043-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - 
Vented Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,297.86 25.0%  $      1,723.40 N/A N/A

T1043-242

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,223.43 25.0%  $      1,667.57 N/A N/A

T1043-252 CAB,T1X39X84,MM,PM/DPM,WH EA B  $  2,339.74 25.0%  $      1,754.81 N/A N/A

T1043-712

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,064.40 25.0%  $      1,548.30 N/A N/A

T1043-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - 
Vented Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,188.43 25.0%  $      1,641.32 N/A N/A

T1043-742

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,117.55 25.0%  $      1,588.16 N/A N/A

T1043-752 CAB,T1X39X84,MM,PM/DPM,BK EA B  $  2,228.31 25.0%  $      1,671.23 N/A N/A

T1044-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,916.43 25.0%  $      1,437.32 N/A N/A

T1044-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,046.68 25.0%  $      1,535.01 N/A N/A

T1044-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 

EA B  $  1,972.26 25.0%  $      1,479.20 N/A N/A

T1044-152 CAB,T1X39X84,MM,PM/DPM,GY EA B  $  2,088.54 25.0%  $      1,566.41 N/A N/A

T1044-212

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,916.43 25.0%  $      1,437.32 N/A N/A
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T1044-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,046.68 25.0%  $      1,535.01 N/A N/A

T1044-242

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  1,972.26 25.0%  $      1,479.20 N/A N/A

T1044-252 CAB,T1X39X84,MM,PM/DPM,WH EA B  $  2,088.54 25.0%  $      1,566.41 N/A N/A

T1044-712

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,825.17 25.0%  $      1,368.88 N/A N/A

T1044-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,949.22 25.0%  $      1,461.92 N/A N/A

T1044-742

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  1,878.33 25.0%  $      1,408.75 N/A N/A

T1044-752 CAB,T1X39X84,MM,PM/DPM,BK EA B  $  1,989.09 25.0%  $      1,491.82 N/A N/A

T1045-102
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Side Panels - No - No; Front Door - No 
Door; Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,255.93 25.0%  $         941.95 N/A N/A

T1045-202
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
None; Rail Type - Square Punched; Side Panels - No - No; Front Door - No 
Door; Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,255.93 25.0%  $         941.95 N/A N/A

T1045-702
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
None; Rail Type - Square Punched; Side Panels - No - No; Front Door - No 
Door; Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,196.10 25.0%  $         897.08 N/A N/A

T1046-112 CAB,T1X39X84,TAP,SP/SM,GY EA B  $  2,018.77 25.0%  $      1,514.08 N/A N/A
T1046-132 CAB,T1X39X84,TAP,VP/PM,GY EA B  $  2,149.00 25.0%  $      1,611.75 N/A N/A
T1046-142 CAB,T1X39X84,TAP,PM/PM,GY EA B  $  2,074.58 25.0%  $      1,555.94 N/A N/A
T1046-152 CAB,T1X39X84,TAP,PM/DPM,G EA B  $  2,190.89 25.0%  $      1,643.17 N/A N/A
T1046-212 CAB,T1X39X84,TAP,SP/SM,WH EA B  $  2,018.77 25.0%  $      1,514.08 N/A N/A
T1046-232 CAB,T1X39X84,TAP,VP/PM,WH EA B  $  2,149.00 25.0%  $      1,611.75 N/A N/A
T1046-242 CAB,T1X39X84,TAP,PM/PM,WH EA B  $  2,074.58 25.0%  $      1,555.94 N/A N/A
T1046-252 CAB,T1X39X84,TAP,PM/DPM,W EA B  $  2,190.89 25.0%  $      1,643.17 N/A N/A
T1046-712 CAB,T1X39X84,TAP,SP/SM,BK EA B  $  1,922.63 25.0%  $      1,441.97 N/A N/A
T1046-732 CAB,T1X39X84,TAP,VP/PM,BK EA B  $  2,046.68 25.0%  $      1,535.01 N/A N/A
T1046-742 CAB,T1X39X84,TAP,PM/PM,BK EA B  $  1,975.79 25.0%  $      1,481.84 N/A N/A
T1046-752 CAB,T1X39X84,TAP,PM/DPM,B EA B  $  2,086.55 25.0%  $      1,564.91 N/A N/A
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T1047-112 CAB,T1X39X84,MM,SP/SM,GY EA B  $  2,018.77 25.0%  $      1,514.08 N/A N/A
T1047-132 CAB,T1X39X84,MM,VP/PM,GY EA B  $  2,149.00 25.0%  $      1,611.75 N/A N/A
T1047-142 CAB,T1X39X84,MM,PM/PM,GY EA B  $  2,074.58 25.0%  $      1,555.94 N/A N/A
T1047-152 CAB,T1X39X84,MM,PM/DPM,GY EA B  $  2,190.89 25.0%  $      1,643.17 N/A N/A
T1047-212 CAB,T1X39X84,MM,SP/SM,WH EA B  $  2,018.77 25.0%  $      1,514.08 N/A N/A
T1047-232 CAB,T1X39X84,MM,VP/PM,WH EA B  $  2,149.00 25.0%  $      1,611.75 N/A N/A
T1047-242 CAB,T1X39X84,MM,PM/PM,WH EA B  $  2,074.58 25.0%  $      1,555.94 N/A N/A
T1047-252 CAB,T1X39X84,MM,PM/DPM,WH EA B  $  2,190.89 25.0%  $      1,643.17 N/A N/A
T1047-712 CAB,T1X39X84,MM,SP/SM,BK EA B  $  1,922.63 25.0%  $      1,441.97 N/A N/A
T1047-732 CAB,T1X39X84,MM,VP/PM,BK EA B  $  2,046.68 25.0%  $      1,535.01 N/A N/A
T1047-742 CAB,T1X39X84,MM,PM/PM,BK EA B  $  1,975.79 25.0%  $      1,481.84 N/A N/A
T1047-752 CAB,T1X39X84,MM,PM/DPM,BK EA B  $  2,086.55 25.0%  $      1,564.91 N/A N/A
T104A-162 T1X39X84,VED,MM,PM/SM,GY EA B  $  2,864.91 25.0%  $      2,148.68 N/A N/A
T104A-262 T1X39X84,VED,MM,PM/SM,WH EA B  $  2,864.91 25.0%  $      2,148.68 N/A N/A
T104A-762 T1X39X84,VED,MM,PM/SM,BK EA B  $  2,728.50 25.0%  $      2,046.38 N/A N/A
T104B-162 T1X39X84,VED,MM,PM/SM,GY EA B  $  2,729.61 25.0%  $      2,047.21 N/A N/A
T104B-262 T1X39X84,VED,MM,PM/SM,WH EA B  $  2,729.61 25.0%  $      2,047.21 N/A N/A
T104B-762 T1X39X84,VED,MM,PM/SM,BK EA B  $  2,599.62 25.0%  $      1,949.72 N/A N/A
T104C-162 T1X39X84,VED,MM,PM/SM,GY EA B  $  2,636.56 25.0%  $      1,977.42 N/A N/A
T104C-262 T1X39X84,VED,MM,PM/SM,WH EA B  $  2,636.56 25.0%  $      1,977.42 N/A N/A
T104C-762 T1X39X84,VED,MM,PM/SM,BK EA B  $  2,511.02 25.0%  $      1,883.27 N/A N/A
T104D-162 T1X39X84,VED,MM,PM/SM,GY EA B  $  3,097.50 25.0%  $      2,323.13 N/A N/A
T104D-262 T1X39X84,VED,MM,PM/SM,WH EA B  $  3,097.50 25.0%  $      2,323.13 N/A N/A
T104D-762 T1X39X84,VED,MM,PM/SM,BK EA B  $  2,949.99 25.0%  $      2,212.49 N/A N/A
T104E-162 T1X39X84,VED,MM,PM/SM,GY EA B  $  2,962.18 25.0%  $      2,221.64 N/A N/A
T104E-262 T1X39X84,VED,MM,PM/SM,WH EA B  $  2,962.18 25.0%  $      2,221.64 N/A N/A
T104E-762 T1X39X84,VED,MM,PM/SM,BK EA B  $  2,821.12 25.0%  $      2,115.84 N/A N/A
T104F-162 T1X39X84,VED,MM,PM/SM,GY EA B  $  2,869.16 25.0%  $      2,151.87 N/A N/A
T104F-262 T1X39X84,VED,MM,PM/SM,WH EA B  $  2,869.16 25.0%  $      2,151.87 N/A N/A
T104F-762 T1X39X84,VED,MM,PM/SM,BK EA B  $  2,732.53 25.0%  $      2,049.40 N/A N/A

T1050-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,062.95 25.0%  $      1,547.21 N/A N/A

T1050-114 T-Series SteelFrame Cabinet EA B  $  2,450.58 25.0%  $      1,837.94 N/A N/A

T1050-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,193.20 25.0%  $      1,644.90 N/A N/A

T1050-134 T-Series SteelFrame Cabinet EA B  $  2,580.82 25.0%  $      1,935.62 N/A N/A
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T1050-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,118.76 25.0%  $      1,589.07 N/A N/A

T1050-144 T-Series SteelFrame Cabinet EA B  $  2,506.40 25.0%  $      1,879.80 N/A N/A
T1050-152 CAB,T1X36X84,TAP,PM/DPM,G EA B  $  2,235.06 25.0%  $      1,676.30 N/A N/A

T1050-212
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,062.95 25.0%  $      1,547.21 N/A N/A

T1050-214 T-Series SteelFrame Cabinet EA B  $  2,450.58 25.0%  $      1,837.94 N/A N/A

T1050-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,193.20 25.0%  $      1,644.90 N/A N/A

T1050-234 T-Series SteelFrame Cabinet EA B  $  2,580.82 25.0%  $      1,935.62 N/A N/A

T1050-242
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,118.76 25.0%  $      1,589.07 N/A N/A

T1050-244 T-Series SteelFrame Cabinet EA B  $  2,506.40 25.0%  $      1,879.80 N/A N/A
T1050-252 CAB,T1X36X84,TAP,PM/DPM,W EA B  $  2,235.06 25.0%  $      1,676.30 N/A N/A

T1050-712
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,964.72 25.0%  $      1,473.54 N/A N/A

T1050-714 T-Series SteelFrame Cabinet EA B  $  2,352.34 25.0%  $      1,764.26 N/A N/A

T1050-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,088.77 25.0%  $      1,566.58 N/A N/A

T1050-734 T-Series SteelFrame Cabinet EA B  $  2,476.39 25.0%  $      1,857.29 N/A N/A

T1050-742
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,017.88 25.0%  $      1,513.41 N/A N/A

T1050-744 T-Series SteelFrame Cabinet EA B  $  2,405.50 25.0%  $      1,804.13 N/A N/A
T1050-752 CAB,T1X36X84,TAP,PM/DPM,B EA B  $  2,128.64 25.0%  $      1,596.48 N/A N/A

T1051-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,811.76 25.0%  $      1,358.82 N/A N/A

T1051-114 T-Series SteelFrame Cabinet EA B  $  2,199.39 25.0%  $      1,649.54 N/A N/A

T1051-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,942.01 25.0%  $      1,456.51 N/A N/A

T1051-134 T-Series SteelFrame Cabinet EA B  $  2,329.63 25.0%  $      1,747.22 N/A N/A
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T1051-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,867.59 25.0%  $      1,400.69 N/A N/A

T1051-144 T-Series SteelFrame Cabinet EA B  $  2,255.22 25.0%  $      1,691.42 N/A N/A
T1051-152 CAB,T1X36X84,TAP,PM/DPM,G EA B  $  1,983.88 25.0%  $      1,487.91 N/A N/A

T1051-212
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,811.76 25.0%  $      1,358.82 N/A N/A

T1051-214 T-Series SteelFrame Cabinet EA B  $  2,199.39 25.0%  $      1,649.54 N/A N/A

T1051-232
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,942.01 25.0%  $      1,456.51 N/A N/A

T1051-234 T-Series SteelFrame Cabinet EA B  $  2,329.63 25.0%  $      1,747.22 N/A N/A

T1051-242
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,867.59 25.0%  $      1,400.69 N/A N/A

T1051-244 T-Series SteelFrame Cabinet EA B  $  2,255.22 25.0%  $      1,691.42 N/A N/A
T1051-252 CAB,T1X36X84,TAP,PM/DPM,W EA B  $  1,983.88 25.0%  $      1,487.91 N/A N/A

T1051-712
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,725.50 25.0%  $      1,294.13 N/A N/A

T1051-714 T-Series SteelFrame Cabinet EA B  $  2,113.12 25.0%  $      1,584.84 N/A N/A

T1051-732
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,849.55 25.0%  $      1,387.16 N/A N/A

T1051-734 T-Series SteelFrame Cabinet EA B  $  2,237.17 25.0%  $      1,677.88 N/A N/A

T1051-742
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,778.66 25.0%  $      1,334.00 N/A N/A

T1051-744 T-Series SteelFrame Cabinet EA B  $  2,166.29 25.0%  $      1,624.72 N/A N/A
T1051-752 CAB,T1X36X84,TAP,PM/DPM,B EA B  $  1,889.41 25.0%  $      1,417.06 N/A N/A

T1052-102
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,151.24 25.0%  $         863.43 N/A N/A

T1052-202
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,151.24 25.0%  $         863.43 N/A N/A

T1052-702
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,096.45 25.0%  $         822.34 N/A N/A

T1053-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,062.95 25.0%  $      1,547.21 N/A N/A
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T1053-114 T-Series SteelFrame Cabinet EA B  $  2,450.58 25.0%  $      1,837.94 N/A N/A

T1053-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,193.20 25.0%  $      1,644.90 N/A N/A

T1053-134 T-Series SteelFrame Cabinet EA B  $  2,580.82 25.0%  $      1,935.62 N/A N/A

T1053-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,118.76 25.0%  $      1,589.07 N/A N/A

T1053-144 T-Series SteelFrame Cabinet EA B  $  2,506.40 25.0%  $      1,879.80 N/A N/A
T1053-152 CAB,T1X36X84,MM,PM/DPM,GY EA B  $  2,235.06 25.0%  $      1,676.30 N/A N/A

T1053-212

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,062.95 25.0%  $      1,547.21 N/A N/A

T1053-214 T-Series SteelFrame Cabinet EA B  $  2,450.58 25.0%  $      1,837.94 N/A N/A

T1053-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,193.20 25.0%  $      1,644.90 N/A N/A

T1053-234 T-Series SteelFrame Cabinet EA B  $  2,580.82 25.0%  $      1,935.62 N/A N/A

T1053-242

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,118.76 25.0%  $      1,589.07 N/A N/A

T1053-244 T-Series SteelFrame Cabinet EA B  $  2,506.40 25.0%  $      1,879.80 N/A N/A
T1053-252 CAB,T1X36X84,MM,PM/DPM,WH EA B  $  2,235.06 25.0%  $      1,676.30 N/A N/A

T1053-712

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,964.72 25.0%  $      1,473.54 N/A N/A

T1053-714 T-Series SteelFrame Cabinet EA B  $  2,352.34 25.0%  $      1,764.26 N/A N/A

T1053-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,088.77 25.0%  $      1,566.58 N/A N/A

T1053-734 T-Series SteelFrame Cabinet EA B  $  2,476.39 25.0%  $      1,857.29 N/A N/A

T1053-742

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,017.88 25.0%  $      1,513.41 N/A N/A

T1053-744 T-Series SteelFrame Cabinet EA B  $  2,405.50 25.0%  $      1,804.13 N/A N/A
T1053-752 CAB,T1X36X84,MM,PM/DPM,BK EA B  $  2,128.64 25.0%  $      1,596.48 N/A N/A
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T1054-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,811.76 25.0%  $      1,358.82 N/A N/A

T1054-114 T-Series SteelFrame Cabinet EA B  $  2,199.39 25.0%  $      1,649.54 N/A N/A

T1054-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,942.01 25.0%  $      1,456.51 N/A N/A

T1054-134 T-Series SteelFrame Cabinet EA B  $  2,329.63 25.0%  $      1,747.22 N/A N/A

T1054-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,867.59 25.0%  $      1,400.69 N/A N/A

T1054-144 T-Series SteelFrame Cabinet EA B  $  2,255.22 25.0%  $      1,691.42 N/A N/A
T1054-152 CAB,T1X36X84,MM,PM/DPM,GY EA B  $  1,983.88 25.0%  $      1,487.91 N/A N/A

T1054-212

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,811.76 25.0%  $      1,358.82 N/A N/A

T1054-214 T-Series SteelFrame Cabinet EA B  $  2,199.39 25.0%  $      1,649.54 N/A N/A

T1054-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,942.01 25.0%  $      1,456.51 N/A N/A

T1054-234 T-Series SteelFrame Cabinet EA B  $  2,329.63 25.0%  $      1,747.22 N/A N/A

T1054-242

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,867.59 25.0%  $      1,400.69 N/A N/A

T1054-244 T-Series SteelFrame Cabinet EA B  $  2,255.22 25.0%  $      1,691.42 N/A N/A
T1054-252 CAB,T1X36X84,MM,PM/DPM,WH EA B  $  1,983.88 25.0%  $      1,487.91 N/A N/A

T1054-712

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,725.50 25.0%  $      1,294.13 N/A N/A

T1054-714 T-Series SteelFrame Cabinet EA B  $  2,113.12 25.0%  $      1,584.84 N/A N/A

T1054-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,849.55 25.0%  $      1,387.16 N/A N/A

T1054-734 T-Series SteelFrame Cabinet EA B  $  2,237.17 25.0%  $      1,677.88 N/A N/A

T1054-742

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,778.66 25.0%  $      1,334.00 N/A N/A
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T1054-744 T-Series SteelFrame Cabinet EA B  $  2,166.29 25.0%  $      1,624.72 N/A N/A
T1054-752 CAB,T1X36X84,MM,PM/DPM,BK EA B  $  1,889.41 25.0%  $      1,417.06 N/A N/A

T1055-102
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,151.24 25.0%  $         863.43 N/A N/A

T1055-202
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,151.24 25.0%  $         863.43 N/A N/A

T1055-702
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,096.45 25.0%  $         822.34 N/A N/A

T1056-112 CAB,T1X36X84,TAP,SP/SM,GY EA B  $  1,914.10 25.0%  $      1,435.58 N/A N/A
T1056-132 CAB,T1X36X84,TAP,VP/PM,GY EA B  $  2,044.35 25.0%  $      1,533.26 N/A N/A
T1056-142 CAB,T1X36X84,TAP,PM/PM,GY EA B  $  1,969.93 25.0%  $      1,477.45 N/A N/A
T1056-152 CAB,T1X36X84,TAP,PM/DPM,G EA B  $  2,086.21 25.0%  $      1,564.66 N/A N/A
T1056-212 CAB,T1X36X84,TAP,SP/SM,WH EA B  $  1,914.10 25.0%  $      1,435.58 N/A N/A
T1056-232 CAB,T1X36X84,TAP,VP/PM,WH EA B  $  2,044.35 25.0%  $      1,533.26 N/A N/A
T1056-242 CAB,T1X36X84,TAP,PM/PM,WH EA B  $  1,969.93 25.0%  $      1,477.45 N/A N/A
T1056-252 CAB,T1X36X84,TAP,PM/DPM,W EA B  $  2,086.21 25.0%  $      1,564.66 N/A N/A
T1056-712 CAB,T1X36X84,TAP,SP/SM,BK EA B  $  1,822.96 25.0%  $      1,367.22 N/A N/A
T1056-732 CAB,T1X36X84,TAP,VP/PM,BK EA B  $  1,947.01 25.0%  $      1,460.26 N/A N/A
T1056-742 CAB,T1X36X84,TAP,PM/PM,BK EA B  $  1,876.12 25.0%  $      1,407.09 N/A N/A
T1056-752 CAB,T1X36X84,TAP,PM/DPM,B EA B  $  1,986.88 25.0%  $      1,490.16 N/A N/A
T1057-112 CAB,T1X36X84,MM,SP/SM,GY EA B  $  1,914.10 25.0%  $      1,435.58 N/A N/A
T1057-132 CAB,T1X36X84,MM,VP/PM,GY EA B  $  2,044.35 25.0%  $      1,533.26 N/A N/A
T1057-142 CAB,T1X36X84,MM,PM/PM,GY EA B  $  1,969.93 25.0%  $      1,477.45 N/A N/A
T1057-152 CAB,T1X36X84,MM,PM/DPM,GY EA B  $  2,086.21 25.0%  $      1,564.66 N/A N/A
T1057-212 CAB,T1X36X84,MM,SP/SM,WH EA B  $  1,914.10 25.0%  $      1,435.58 N/A N/A
T1057-232 CAB,T1X36X84,MM,VP/PM,WH EA B  $  2,044.35 25.0%  $      1,533.26 N/A N/A
T1057-242 CAB,T1X36X84,MM,PM/PM,WH EA B  $  1,969.93 25.0%  $      1,477.45 N/A N/A
T1057-252 CAB,T1X36X84,MM,PM/DPM,WH EA B  $  2,086.21 25.0%  $      1,564.66 N/A N/A
T1057-712 CAB,T1X36X84,MM,SP/SM,BK EA B  $  1,822.96 25.0%  $      1,367.22 N/A N/A
T1057-732 CAB,T1X36X84,MM,VP/PM,BK EA B  $  1,947.01 25.0%  $      1,460.26 N/A N/A
T1057-742 CAB,T1X36X84,MM,PM/PM,BK EA B  $  1,876.12 25.0%  $      1,407.09 N/A N/A
T1057-752 CAB,T1X36X84,MM,PM/DPM,BK EA B  $  1,986.88 25.0%  $      1,490.16 N/A N/A

T1060-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,911.79 25.0%  $      1,433.84 N/A N/A

T1060-114 T-Series SteelFrame Cabinet EA B  $  2,299.42 25.0%  $      1,724.57 N/A N/A
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T1060-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,042.04 25.0%  $      1,531.53 N/A N/A

T1060-134 T-Series SteelFrame Cabinet EA B  $  2,429.66 25.0%  $      1,822.25 N/A N/A

T1060-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,967.61 25.0%  $      1,475.71 N/A N/A

T1060-144 T-Series SteelFrame Cabinet EA B  $  2,355.23 25.0%  $      1,766.42 N/A N/A
T1060-152 CAB,T1X22X84,TAP,PM/DPM,G EA B  $  2,083.88 25.0%  $      1,562.91 N/A N/A

T1060-212
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,911.79 25.0%  $      1,433.84 N/A N/A

T1060-214 T-Series SteelFrame Cabinet EA B  $  2,299.42 25.0%  $      1,724.57 N/A N/A

T1060-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,042.04 25.0%  $      1,531.53 N/A N/A

T1060-234 T-Series SteelFrame Cabinet EA B  $  2,429.66 25.0%  $      1,822.25 N/A N/A

T1060-242
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,967.61 25.0%  $      1,475.71 N/A N/A

T1060-244 T-Series SteelFrame Cabinet EA B  $  2,355.23 25.0%  $      1,766.42 N/A N/A
T1060-252 CAB,T1X22X84,TAP,PM/DPM,W EA B  $  2,083.88 25.0%  $      1,562.91 N/A N/A

T1060-712
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,820.73 25.0%  $      1,365.55 N/A N/A

T1060-714 T-Series SteelFrame Cabinet EA B  $  2,208.39 25.0%  $      1,656.29 N/A N/A

T1060-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,944.78 25.0%  $      1,458.59 N/A N/A

T1060-734 T-Series SteelFrame Cabinet EA B  $  2,332.42 25.0%  $      1,749.32 N/A N/A

T1060-742
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,873.91 25.0%  $      1,405.43 N/A N/A

T1060-744 T-Series SteelFrame Cabinet EA B  $  2,261.54 25.0%  $      1,696.16 N/A N/A
T1060-752 CAB,T1X22X84,TAP,PM/DPM,B EA B  $  1,984.65 25.0%  $      1,488.49 N/A N/A

T1061-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,660.61 25.0%  $      1,245.46 N/A N/A

T1061-114 T-Series SteelFrame Cabinet EA B  $  2,048.23 25.0%  $      1,536.17 N/A N/A
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T1061-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,790.85 25.0%  $      1,343.14 N/A N/A

T1061-134 T-Series SteelFrame Cabinet EA B  $  2,178.47 25.0%  $      1,633.85 N/A N/A

T1061-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,716.42 25.0%  $      1,287.32 N/A N/A

T1061-144 T-Series SteelFrame Cabinet EA B  $  2,104.06 25.0%  $      1,578.05 N/A N/A
T1061-152 CAB,T1X22X84,TAP,PM/DPM,G EA B  $  1,832.70 25.0%  $      1,374.53 N/A N/A

T1061-212
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,660.61 25.0%  $      1,245.46 N/A N/A

T1061-214 T-Series SteelFrame Cabinet EA B  $  2,048.23 25.0%  $      1,536.17 N/A N/A

T1061-232
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,790.85 25.0%  $      1,343.14 N/A N/A

T1061-234 T-Series SteelFrame Cabinet EA B  $  2,178.47 25.0%  $      1,633.85 N/A N/A

T1061-242
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,716.42 25.0%  $      1,287.32 N/A N/A

T1061-244 T-Series SteelFrame Cabinet EA B  $  2,104.06 25.0%  $      1,578.05 N/A N/A
T1061-252 CAB,T1X22X84,TAP,PM/DPM,W EA B  $  1,832.70 25.0%  $      1,374.53 N/A N/A

T1061-712
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,581.53 25.0%  $      1,186.15 N/A N/A

T1061-714 T-Series SteelFrame Cabinet EA B  $  1,969.16 25.0%  $      1,476.87 N/A N/A

T1061-732
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,705.56 25.0%  $      1,279.17 N/A N/A

T1061-734 T-Series SteelFrame Cabinet EA B  $  2,093.19 25.0%  $      1,569.89 N/A N/A

T1061-742
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,634.69 25.0%  $      1,226.02 N/A N/A

T1061-744 T-Series SteelFrame Cabinet EA B  $  2,022.32 25.0%  $      1,516.74 N/A N/A
T1061-752 CAB,T1X22X84,TAP,PM/DPM,B EA B  $  1,745.42 25.0%  $      1,309.07 N/A N/A

T1062-102
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,000.08 25.0%  $         750.06 N/A N/A

T1062-202
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,000.08 25.0%  $         750.06 N/A N/A
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T1062-702
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $     952.46 25.0%  $         714.35 N/A N/A

T1063-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,911.79 25.0%  $      1,433.84 N/A N/A

T1063-114 T-Series SteelFrame Cabinet EA B  $  2,299.42 25.0%  $      1,724.57 N/A N/A

T1063-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,042.04 25.0%  $      1,531.53 N/A N/A

T1063-134 T-Series SteelFrame Cabinet EA B  $  2,429.66 25.0%  $      1,822.25 N/A N/A

T1063-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,967.61 25.0%  $      1,475.71 N/A N/A

T1063-144 T-Series SteelFrame Cabinet EA B  $  2,355.23 25.0%  $      1,766.42 N/A N/A
T1063-152 CAB,T1X22X84,MM,PM/DPM,GY EA B  $  2,083.88 25.0%  $      1,562.91 N/A N/A

T1063-212

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,911.79 25.0%  $      1,433.84 N/A N/A

T1063-214 T-Series SteelFrame Cabinet EA B  $  2,299.42 25.0%  $      1,724.57 N/A N/A

T1063-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,042.04 25.0%  $      1,531.53 N/A N/A

T1063-234 T-Series SteelFrame Cabinet EA B  $  2,429.66 25.0%  $      1,822.25 N/A N/A

T1063-242

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,967.61 25.0%  $      1,475.71 N/A N/A

T1063-244 T-Series SteelFrame Cabinet EA B  $  2,355.23 25.0%  $      1,766.42 N/A N/A
T1063-252 CAB,T1X22X84,MM,PM/DPM,WH EA B  $  2,083.88 25.0%  $      1,562.91 N/A N/A

T1063-712

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,820.73 25.0%  $      1,365.55 N/A N/A

T1063-714 T-Series SteelFrame Cabinet EA B  $  2,208.39 25.0%  $      1,656.29 N/A N/A

T1063-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,944.78 25.0%  $      1,458.59 N/A N/A

T1063-734 T-Series SteelFrame Cabinet EA B  $  2,332.42 25.0%  $      1,749.32 N/A N/A
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T1063-742

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,873.91 25.0%  $      1,405.43 N/A N/A

T1063-744 T-Series SteelFrame Cabinet EA B  $  2,261.54 25.0%  $      1,696.16 N/A N/A
T1063-752 CAB,T1X22X84,MM,PM/DPM,BK EA B  $  1,984.65 25.0%  $      1,488.49 N/A N/A

T1064-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,660.61 25.0%  $      1,245.46 N/A N/A

T1064-114 T-Series SteelFrame Cabinet EA B  $  2,048.23 25.0%  $      1,536.17 N/A N/A

T1064-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,790.85 25.0%  $      1,343.14 N/A N/A

T1064-134 T-Series SteelFrame Cabinet EA B  $  2,178.47 25.0%  $      1,633.85 N/A N/A

T1064-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,716.42 25.0%  $      1,287.32 N/A N/A

T1064-144 T-Series SteelFrame Cabinet EA B  $  2,104.06 25.0%  $      1,578.05 N/A N/A
T1064-152 CAB,T1X22X84,MM,PM/DPM,GY EA B  $  1,832.70 25.0%  $      1,374.53 N/A N/A

T1064-212

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,660.61 25.0%  $      1,245.46 N/A N/A

T1064-214 T-Series SteelFrame Cabinet EA B  $  2,048.23 25.0%  $      1,536.17 N/A N/A

T1064-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,790.85 25.0%  $      1,343.14 N/A N/A

T1064-234 T-Series SteelFrame Cabinet EA B  $  2,178.47 25.0%  $      1,633.85 N/A N/A

T1064-242

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,716.42 25.0%  $      1,287.32 N/A N/A

T1064-244 T-Series SteelFrame Cabinet EA B  $  2,104.06 25.0%  $      1,578.05 N/A N/A
T1064-252 CAB,T1X22X84,MM,PM/DPM,WH EA B  $  1,832.70 25.0%  $      1,374.53 N/A N/A

T1064-712

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,581.53 25.0%  $      1,186.15 N/A N/A

T1064-714 T-Series SteelFrame Cabinet EA B  $  1,969.16 25.0%  $      1,476.87 N/A N/A
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T1064-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,705.56 25.0%  $      1,279.17 N/A N/A

T1064-734 T-Series SteelFrame Cabinet EA B  $  2,093.19 25.0%  $      1,569.89 N/A N/A

T1064-742

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,634.69 25.0%  $      1,226.02 N/A N/A

T1064-744 T-Series SteelFrame Cabinet EA B  $  2,022.32 25.0%  $      1,516.74 N/A N/A
T1064-752 CAB,T1X22X84,MM,PM/DPM,BK EA B  $  1,745.42 25.0%  $      1,309.07 N/A N/A

T1065-102
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,000.08 25.0%  $         750.06 N/A N/A

T1065-202
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,000.08 25.0%  $         750.06 N/A N/A

T1065-702
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $     952.46 25.0%  $         714.35 N/A N/A

T1066-112 CAB,T1X22X84,TAP,SP/SM,GY EA B  $  1,762.93 25.0%  $      1,322.20 N/A N/A
T1066-132 CAB,T1X22X84,TAP,VP/PM,GY EA B  $  1,893.19 25.0%  $      1,419.89 N/A N/A
T1066-142 CAB,T1X22X84,TAP,PM/PM,GY EA B  $  1,818.76 25.0%  $      1,364.07 N/A N/A
T1066-152 CAB,T1X22X84,TAP,PM/DPM,G EA B  $  1,935.03 25.0%  $      1,451.27 N/A N/A
T1066-212 CAB,T1X22X84,TAP,SP/SM,WH EA B  $  1,762.93 25.0%  $      1,322.20 N/A N/A
T1066-232 CAB,T1X22X84,TAP,VP/PM,WH EA B  $  1,893.19 25.0%  $      1,419.89 N/A N/A
T1066-242 CAB,T1X22X84,TAP,PM/PM,WH EA B  $  1,818.76 25.0%  $      1,364.07 N/A N/A
T1066-252 CAB,T1X22X84,TAP,PM/DPM,W EA B  $  1,935.03 25.0%  $      1,451.27 N/A N/A
T1066-712 CAB,T1X22X84,TAP,SP/SM,BK EA B  $  1,678.99 25.0%  $      1,259.24 N/A N/A
T1066-732 CAB,T1X22X84,TAP,VP/PM,BK EA B  $  1,803.02 25.0%  $      1,352.27 N/A N/A
T1066-742 CAB,T1X22X84,TAP,PM/PM,BK EA B  $  1,732.15 25.0%  $      1,299.11 N/A N/A
T1066-752 CAB,T1X22X84,TAP,PM/DPM,B EA B  $  1,842.89 25.0%  $      1,382.17 N/A N/A
T1067-112 CAB,T1X22X84,MM,SP/SM,GY EA B  $  1,762.93 25.0%  $      1,322.20 N/A N/A
T1067-132 CAB,T1X22X84,MM,VP/PM,GY EA B  $  1,893.19 25.0%  $      1,419.89 N/A N/A
T1067-142 CAB,T1X22X84,MM,PM/PM,GY EA B  $  1,818.76 25.0%  $      1,364.07 N/A N/A
T1067-152 CAB,T1X22X84,MM,PM/DPM,GY EA B  $  1,935.03 25.0%  $      1,451.27 N/A N/A
T1067-212 CAB,T1X22X84,MM,SP/SM,WH EA B  $  1,762.93 25.0%  $      1,322.20 N/A N/A
T1067-232 CAB,T1X22X84,MM,VP/PM,WH EA B  $  1,893.19 25.0%  $      1,419.89 N/A N/A
T1067-242 CAB,T1X22X84,MM,PM/PM,WH EA B  $  1,818.76 25.0%  $      1,364.07 N/A N/A
T1067-252 CAB,T1X22X84,MM,PM/DPM,WH EA B  $  1,935.03 25.0%  $      1,451.27 N/A N/A
T1067-712 CAB,T1X22X84,MM,SP/SM,BK EA B  $  1,678.99 25.0%  $      1,259.24 N/A N/A
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T1067-732 CAB,T1X22X84,MM,VP/PM,BK EA B  $  1,803.02 25.0%  $      1,352.27 N/A N/A
T1067-742 CAB,T1X22X84,MM,PM/PM,BK EA B  $  1,732.15 25.0%  $      1,299.11 N/A N/A
T1067-752 CAB,T1X22X84,MM,PM/DPM,BK EA B  $  1,842.89 25.0%  $      1,382.17 N/A N/A
T1070-112 CAB,T1X44X84,TAP,SP/SM,GY EA B  $  2,353.68 25.0%  $      1,765.26 N/A N/A
T1070-132 CAB,T1X44X84,TAP,VP/PM,GY EA B  $  2,483.92 25.0%  $      1,862.94 N/A N/A
T1070-142 CAB,T1X44X84,TAP,PM/PM,GY EA B  $  2,409.50 25.0%  $      1,807.13 N/A N/A
T1070-152 CAB,T1X44X84,TAP,PM/DPM,G EA B  $  2,525.79 25.0%  $      1,894.34 N/A N/A
T1070-212 CAB,T1X44X84,TAP,SP/SM,WH EA B  $  2,353.68 25.0%  $      1,765.26 N/A N/A
T1070-232 CAB,T1X44X84,TAP,VP/PM,WH EA B  $  2,483.92 25.0%  $      1,862.94 N/A N/A
T1070-242 CAB,T1X44X84,TAP,PM/PM,WH EA B  $  2,409.50 25.0%  $      1,807.13 N/A N/A
T1070-252 CAB,T1X44X84,TAP,PM/DPM,W EA B  $  2,525.79 25.0%  $      1,894.34 N/A N/A
T1070-712 CAB,T1X44X84,TAP,SP/SM,BK EA B  $  2,241.60 25.0%  $      1,681.20 N/A N/A
T1070-732 CAB,T1X44X84,TAP,VP/PM,BK EA B  $  2,365.64 25.0%  $      1,774.23 N/A N/A
T1070-742 CAB,T1X44X84,TAP,PM/PM,BK EA B  $  2,294.76 25.0%  $      1,721.07 N/A N/A
T1070-752 CAB,T1X44X84,TAP,PM/DPM,B EA B  $  2,405.50 25.0%  $      1,804.13 N/A N/A
T1071-112 CAB,T1X44X84,TAP,SP/SM,GY EA B  $  2,102.49 25.0%  $      1,576.87 N/A N/A
T1071-132 CAB,T1X44X84,TAP,VP/PM,GY EA B  $  2,232.73 25.0%  $      1,674.55 N/A N/A
T1071-142 CAB,T1X44X84,TAP,PM/PM,GY EA B  $  2,158.32 25.0%  $      1,618.74 N/A N/A
T1071-152 CAB,T1X44X84,TAP,PM/DPM,G EA B  $  2,274.60 25.0%  $      1,705.95 N/A N/A
T1071-212 CAB,T1X44X84,TAP,SP/SM,WH EA B  $  2,102.49 25.0%  $      1,576.87 N/A N/A
T1071-232 CAB,T1X44X84,TAP,VP/PM,WH EA B  $  2,232.73 25.0%  $      1,674.55 N/A N/A
T1071-242 CAB,T1X44X84,TAP,PM/PM,WH EA B  $  2,158.32 25.0%  $      1,618.74 N/A N/A
T1071-252 CAB,T1X44X84,TAP,PM/DPM,W EA B  $  2,274.60 25.0%  $      1,705.95 N/A N/A
T1071-712 CAB,T1X44X84,TAP,SP/SM,BK EA B  $  2,002.38 25.0%  $      1,501.79 N/A N/A
T1071-732 CAB,T1X44X84,TAP,VP/PM,BK EA B  $  2,126.41 25.0%  $      1,594.81 N/A N/A
T1071-742 CAB,T1X44X84,TAP,PM/PM,BK EA B  $  2,055.54 25.0%  $      1,541.66 N/A N/A
T1071-752 CAB,T1X44X84,TAP,PM/DPM,B EA B  $  2,166.29 25.0%  $      1,624.72 N/A N/A
T1072-102 FRAME,T1X44X84,TAP,GY EA B  $  1,441.99 25.0%  $      1,081.49 N/A N/A
T1072-202 FRAME,T1X44X84,TAP,WH EA B  $  1,441.99 25.0%  $      1,081.49 N/A N/A
T1072-702 FRAME,T1X44X84,TAP,BK EA B  $  1,373.31 25.0%  $      1,029.98 N/A N/A
T1073-112 CAB,T1X44X84,MM,SP/SM,GY EA B  $  2,353.68 25.0%  $      1,765.26 N/A N/A
T1073-132 CAB,T1X44X84,MM,VP/PM,GY EA B  $  2,483.92 25.0%  $      1,862.94 N/A N/A
T1073-142 CAB,T1X44X84,MM,PM/PM,GY EA B  $  2,409.50 25.0%  $      1,807.13 N/A N/A
T1073-152 CAB,T1X44X84,MM,PM/DPM,GY EA B  $  2,525.79 25.0%  $      1,894.34 N/A N/A
T1073-212 CAB,T1X44X84,MM,SP/SM,WH EA B  $  2,353.68 25.0%  $      1,765.26 N/A N/A
T1073-232 CAB,T1X44X84,MM,VP/PM,WH EA B  $  2,483.92 25.0%  $      1,862.94 N/A N/A
T1073-242 CAB,T1X44X84,MM,PM/PM,WH EA B  $  2,409.50 25.0%  $      1,807.13 N/A N/A
T1073-252 CAB,T1X44X84,MM,PM/DPM,WH EA B  $  2,525.79 25.0%  $      1,894.34 N/A N/A
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T1073-712 CAB,T1X44X84,MM,SP/SM,BK EA B  $  2,241.60 25.0%  $      1,681.20 N/A N/A
T1073-732 CAB,T1X44X84,MM,VP/PM,BK EA B  $  2,365.64 25.0%  $      1,774.23 N/A N/A
T1073-742 CAB,T1X44X84,MM,PM/PM,BK EA B  $  2,294.76 25.0%  $      1,721.07 N/A N/A
T1073-752 CAB,T1X44X84,MM,PM/DPM,BK EA B  $  2,405.50 25.0%  $      1,804.13 N/A N/A
T1074-112 CAB,T1X44X84,MM,SP/SM,GY EA B  $  2,102.49 25.0%  $      1,576.87 N/A N/A
T1074-132 CAB,T1X44X84,MM,VP/PM,GY EA B  $  2,232.73 25.0%  $      1,674.55 N/A N/A
T1074-142 CAB,T1X44X84,MM,PM/PM,GY EA B  $  2,158.32 25.0%  $      1,618.74 N/A N/A
T1074-152 CAB,T1X44X84,MM,PM/DPM,GY EA B  $  2,274.60 25.0%  $      1,705.95 N/A N/A
T1074-212 CAB,T1X44X84,MM,SP/SM,WH EA B  $  2,102.49 25.0%  $      1,576.87 N/A N/A
T1074-232 CAB,T1X44X84,MM,VP/PM,WH EA B  $  2,232.73 25.0%  $      1,674.55 N/A N/A
T1074-242 CAB,T1X44X84,MM,PM/PM,WH EA B  $  2,158.32 25.0%  $      1,618.74 N/A N/A
T1074-252 CAB,T1X44X84,MM,PM/DPM,WH EA B  $  2,274.60 25.0%  $      1,705.95 N/A N/A
T1074-712 CAB,T1X44X84,MM,SP/SM,BK EA B  $  2,002.38 25.0%  $      1,501.79 N/A N/A
T1074-732 CAB,T1X44X84,MM,VP/PM,BK EA B  $  2,126.41 25.0%  $      1,594.81 N/A N/A
T1074-742 CAB,T1X44X84,MM,PM/PM,BK EA B  $  2,055.54 25.0%  $      1,541.66 N/A N/A
T1074-752 CAB,T1X44X84,MM,PM/DPM,BK EA B  $  2,166.29 25.0%  $      1,624.72 N/A N/A
T1075-102 FRAME,T1X44X84,MM,GY EA B  $  1,441.99 25.0%  $      1,081.49 N/A N/A
T1075-202 FRAME,T1X44X84,MM,WH EA B  $  1,441.99 25.0%  $      1,081.49 N/A N/A
T1075-702 FRAME,T1X44X84,MM,BK EA B  $  1,373.31 25.0%  $      1,029.98 N/A N/A
T1076-112 CAB,T1X44X84,TAP,SP/SM,GY EA B  $  2,204.83 25.0%  $      1,653.62 N/A N/A
T1076-132 CAB,T1X44X84,TAP,VP/PM,GY EA B  $  2,335.07 25.0%  $      1,751.30 N/A N/A
T1076-142 CAB,T1X44X84,TAP,PM/PM,GY EA B  $  2,260.64 25.0%  $      1,695.48 N/A N/A
T1076-152 CAB,T1X44X84,TAP,PM/DPM,G EA B  $  2,376.94 25.0%  $      1,782.71 N/A N/A
T1076-212 CAB,T1X44X84,TAP,SP/SM,WH EA B  $  2,204.83 25.0%  $      1,653.62 N/A N/A
T1076-232 CAB,T1X44X84,TAP,VP/PM,WH EA B  $  2,335.07 25.0%  $      1,751.30 N/A N/A
T1076-242 CAB,T1X44X84,TAP,PM/PM,WH EA B  $  2,260.64 25.0%  $      1,695.48 N/A N/A
T1076-252 CAB,T1X44X84,TAP,PM/DPM,W EA B  $  2,376.94 25.0%  $      1,782.71 N/A N/A
T1076-712 CAB,T1X44X84,TAP,SP/SM,BK EA B  $  2,099.84 25.0%  $      1,574.88 N/A N/A
T1076-732 CAB,T1X44X84,TAP,VP/PM,BK EA B  $  2,223.87 25.0%  $      1,667.90 N/A N/A
T1076-742 CAB,T1X44X84,TAP,PM/PM,BK EA B  $  2,153.00 25.0%  $      1,614.75 N/A N/A
T1076-752 CAB,T1X44X84,TAP,PM/DPM,B EA B  $  2,263.74 25.0%  $      1,697.81 N/A N/A
T1077-112 CAB,T1X44X84,MM,SP/SM,GY EA B  $  2,204.83 25.0%  $      1,653.62 N/A N/A
T1077-132 CAB,T1X44X84,MM,VP/PM,GY EA B  $  2,335.07 25.0%  $      1,751.30 N/A N/A
T1077-142 CAB,T1X44X84,MM,PM/PM,GY EA B  $  2,260.64 25.0%  $      1,695.48 N/A N/A
T1077-152 CAB,T1X44X84,MM,PM/DPM,GY EA B  $  2,376.94 25.0%  $      1,782.71 N/A N/A
T1077-212 CAB,T1X44X84,MM,SP/SM,WH EA B  $  2,204.83 25.0%  $      1,653.62 N/A N/A
T1077-232 CAB,T1X44X84,MM,VP/PM,WH EA B  $  2,335.07 25.0%  $      1,751.30 N/A N/A
T1077-242 CAB,T1X44X84,MM,PM/PM,WH EA B  $  2,260.64 25.0%  $      1,695.48 N/A N/A
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T1077-252 CAB,T1X44X84,MM,PM/DPM,WH EA B  $  2,376.94 25.0%  $      1,782.71 N/A N/A
T1077-712 CAB,T1X44X84,MM,SP/SM,BK EA B  $  2,099.84 25.0%  $      1,574.88 N/A N/A
T1077-732 CAB,T1X44X84,MM,VP/PM,BK EA B  $  2,223.87 25.0%  $      1,667.90 N/A N/A
T1077-742 CAB,T1X44X84,MM,PM/PM,BK EA B  $  2,153.00 25.0%  $      1,614.75 N/A N/A
T1077-752 CAB,T1X44X84,MM,PM/DPM,BK EA B  $  2,263.74 25.0%  $      1,697.81 N/A N/A
T107A-162 T1X44X84,VED,MM,PM/SM,GY EA B  $  3,034.06 25.0%  $      2,275.55 N/A N/A
T107A-262 T1X44X84,VED,MM,PM/SM,WH EA B  $  3,034.06 25.0%  $      2,275.55 N/A N/A
T107A-762 T1X44X84,VED,MM,PM/SM,BK EA B  $  2,889.59 25.0%  $      2,167.19 N/A N/A
T107B-162 T1X44X84,VED,MM,PM/SM,GY EA B  $  2,898.74 25.0%  $      2,174.06 N/A N/A
T107B-262 T1X44X84,VED,MM,PM/SM,WH EA B  $  2,898.74 25.0%  $      2,174.06 N/A N/A
T107B-762 T1X44X84,VED,MM,PM/SM,BK EA B  $  2,760.72 25.0%  $      2,070.54 N/A N/A
T107C-162 T1X44X84,VED,MM,PM/SM,GY EA B  $  2,805.71 25.0%  $      2,104.28 N/A N/A
T107C-262 T1X44X84,VED,MM,PM/SM,WH EA B  $  2,805.71 25.0%  $      2,104.28 N/A N/A
T107C-762 T1X44X84,VED,MM,PM/SM,BK EA B  $  2,672.11 25.0%  $      2,004.08 N/A N/A
T107D-162 T1X44X84,VED,MM,PM/SM,GY EA B  $  3,266.65 25.0%  $      2,449.99 N/A N/A
T107D-262 T1X44X84,VED,MM,PM/SM,WH EA B  $  3,266.65 25.0%  $      2,449.99 N/A N/A
T107D-762 T1X44X84,VED,MM,PM/SM,BK EA B  $  3,111.09 25.0%  $      2,333.32 N/A N/A
T107E-162 T1X44X84,VED,MM,PM/SM,GY EA B  $  3,131.33 25.0%  $      2,348.50 N/A N/A
T107E-262 T1X44X84,VED,MM,PM/SM,WH EA B  $  3,131.33 25.0%  $      2,348.50 N/A N/A
T107E-762 T1X44X84,VED,MM,PM/SM,BK EA B  $  2,982.21 25.0%  $      2,236.66 N/A N/A
T107F-162 T1X44X84,VED,MM,PM/SM,GY EA B  $  3,038.31 25.0%  $      2,278.73 N/A N/A
T107F-262 T1X44X84,VED,MM,PM/SM,WH EA B  $  3,038.31 25.0%  $      2,278.73 N/A N/A
T107F-762 T1X44X84,VED,MM,PM/SM,BK EA B  $  2,893.62 25.0%  $      2,170.22 N/A N/A

T1130-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,911.79 25.0%  $      1,433.84 N/A N/A

T1130-114 T-Series SteelFrame Cabinet EA B  $  2,299.42 25.0%  $      1,724.57 N/A N/A

T1130-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,042.04 25.0%  $      1,531.53 N/A N/A

T1130-134 T-Series SteelFrame Cabinet EA B  $  2,429.66 25.0%  $      1,822.25 N/A N/A

T1130-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,967.61 25.0%  $      1,475.71 N/A N/A

T1130-144 T-Series SteelFrame Cabinet EA B  $  2,355.23 25.0%  $      1,766.42 N/A N/A
T1130-152 CAB,T1X30X78,TAP,PM/DPM,G EA B  $  2,083.88 25.0%  $      1,562.91 N/A N/A

T1130-212
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,911.79 25.0%  $      1,433.84 N/A N/A

T1130-214 T-Series SteelFrame Cabinet EA B  $  2,299.42 25.0%  $      1,724.57 N/A N/A
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T1130-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,042.04 25.0%  $      1,531.53 N/A N/A

T1130-234 T-Series SteelFrame Cabinet EA B  $  2,429.66 25.0%  $      1,822.25 N/A N/A

T1130-242
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,967.61 25.0%  $      1,475.71 N/A N/A

T1130-244 T-Series SteelFrame Cabinet EA B  $  2,355.23 25.0%  $      1,766.42 N/A N/A
T1130-252 CAB,T1X30X78,TAP,PM/DPM,W EA B  $  2,083.88 25.0%  $      1,562.91 N/A N/A

T1130-712
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,820.73 25.0%  $      1,365.55 N/A N/A

T1130-714 T-Series SteelFrame Cabinet EA B  $  2,208.39 25.0%  $      1,656.29 N/A N/A

T1130-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,944.78 25.0%  $      1,458.59 N/A N/A

T1130-734 T-Series SteelFrame Cabinet EA B  $  2,332.42 25.0%  $      1,749.32 N/A N/A

T1130-742
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,873.91 25.0%  $      1,405.43 N/A N/A

T1130-744 T-Series SteelFrame Cabinet EA B  $  2,261.54 25.0%  $      1,696.16 N/A N/A
T1130-752 CAB,T1X30X78,TAP,PM/DPM,B EA B  $  1,984.65 25.0%  $      1,488.49 N/A N/A

T1131-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,660.61 25.0%  $      1,245.46 N/A N/A

T1131-114 T-Series SteelFrame Cabinet EA B  $  2,048.23 25.0%  $      1,536.17 N/A N/A

T1131-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,790.85 25.0%  $      1,343.14 N/A N/A

T1131-134 T-Series SteelFrame Cabinet EA B  $  2,178.47 25.0%  $      1,633.85 N/A N/A

T1131-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,716.42 25.0%  $      1,287.32 N/A N/A

T1131-144 T-Series SteelFrame Cabinet EA B  $  2,104.06 25.0%  $      1,578.05 N/A N/A
T1131-152 CAB,T1X30X78,TAP,PM/DPM,G EA B  $  1,832.70 25.0%  $      1,374.53 N/A N/A

T1131-212
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,660.61 25.0%  $      1,245.46 N/A N/A

T1131-214 T-Series SteelFrame Cabinet EA B  $  2,048.23 25.0%  $      1,536.17 N/A N/A

3751 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

T1131-232
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,790.85 25.0%  $      1,343.14 N/A N/A

T1131-234 T-Series SteelFrame Cabinet EA B  $  2,178.47 25.0%  $      1,633.85 N/A N/A

T1131-242
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,716.42 25.0%  $      1,287.32 N/A N/A

T1131-244 T-Series SteelFrame Cabinet EA B  $  2,104.06 25.0%  $      1,578.05 N/A N/A
T1131-252 CAB,T1X30X78,TAP,PM/DPM,W EA B  $  1,832.70 25.0%  $      1,374.53 N/A N/A

T1131-712
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,581.53 25.0%  $      1,186.15 N/A N/A

T1131-714 T-Series SteelFrame Cabinet EA B  $  1,969.16 25.0%  $      1,476.87 N/A N/A

T1131-732
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,705.56 25.0%  $      1,279.17 N/A N/A

T1131-734 T-Series SteelFrame Cabinet EA B  $  2,093.19 25.0%  $      1,569.89 N/A N/A

T1131-742
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,634.69 25.0%  $      1,226.02 N/A N/A

T1131-744 T-Series SteelFrame Cabinet EA B  $  2,022.32 25.0%  $      1,516.74 N/A N/A
T1131-752 CAB,T1X30X78,TAP,PM/DPM,B EA B  $  1,745.42 25.0%  $      1,309.07 N/A N/A

T1132-102
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,000.08 25.0%  $         750.06 N/A N/A

T1132-202
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,000.08 25.0%  $         750.06 N/A N/A

T1132-702
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $     952.46 25.0%  $         714.35 N/A N/A

T1133-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,911.79 25.0%  $      1,433.84 N/A N/A

T1133-114 T-Series SteelFrame Cabinet EA B  $  2,299.42 25.0%  $      1,724.57 N/A N/A

T1133-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,042.04 25.0%  $      1,531.53 N/A N/A

T1133-134 T-Series SteelFrame Cabinet EA B  $  2,429.66 25.0%  $      1,822.25 N/A N/A

T1133-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,967.61 25.0%  $      1,475.71 N/A N/A

T1133-144 T-Series SteelFrame Cabinet EA B  $  2,355.23 25.0%  $      1,766.42 N/A N/A
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T1133-152 CAB,T1X30X78,MM,PM/DPM,GY EA B  $  2,083.88 25.0%  $      1,562.91 N/A N/A

T1133-212

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,911.79 25.0%  $      1,433.84 N/A N/A

T1133-214 T-Series SteelFrame Cabinet EA B  $  2,299.42 25.0%  $      1,724.57 N/A N/A

T1133-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,042.04 25.0%  $      1,531.53 N/A N/A

T1133-234 T-Series SteelFrame Cabinet EA B  $  2,429.66 25.0%  $      1,822.25 N/A N/A

T1133-242

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,967.61 25.0%  $      1,475.71 N/A N/A

T1133-244 T-Series SteelFrame Cabinet EA B  $  2,355.23 25.0%  $      1,766.42 N/A N/A
T1133-252 CAB,T1X30X78,MM,PM/DPM,WH EA B  $  2,083.88 25.0%  $      1,562.91 N/A N/A

T1133-712

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,820.73 25.0%  $      1,365.55 N/A N/A

T1133-714 T-Series SteelFrame Cabinet EA B  $  2,208.39 25.0%  $      1,656.29 N/A N/A

T1133-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,944.78 25.0%  $      1,458.59 N/A N/A

T1133-734 T-Series SteelFrame Cabinet EA B  $  2,332.42 25.0%  $      1,749.32 N/A N/A

T1133-742

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,873.91 25.0%  $      1,405.43 N/A N/A

T1133-744 T-Series SteelFrame Cabinet EA B  $  2,261.54 25.0%  $      1,696.16 N/A N/A
T1133-752 CAB,T1X30X78,MM,PM/DPM,BK EA B  $  1,984.65 25.0%  $      1,488.49 N/A N/A

T1134-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,660.61 25.0%  $      1,245.46 N/A N/A

T1134-114 T-Series SteelFrame Cabinet EA B  $  2,048.23 25.0%  $      1,536.17 N/A N/A

T1134-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,790.85 25.0%  $      1,343.14 N/A N/A

T1134-134 T-Series SteelFrame Cabinet EA B  $  2,178.47 25.0%  $      1,633.85 N/A N/A
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T1134-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,716.42 25.0%  $      1,287.32 N/A N/A

T1134-144 T-Series SteelFrame Cabinet EA B  $  2,104.06 25.0%  $      1,578.05 N/A N/A
T1134-152 CAB,T1X30X78,MM,PM/DPM,GY EA B  $  1,832.70 25.0%  $      1,374.53 N/A N/A

T1134-212

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,660.61 25.0%  $      1,245.46 N/A N/A

T1134-214 T-Series SteelFrame Cabinet EA B  $  2,048.23 25.0%  $      1,536.17 N/A N/A

T1134-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,790.85 25.0%  $      1,343.14 N/A N/A

T1134-234 T-Series SteelFrame Cabinet EA B  $  2,178.47 25.0%  $      1,633.85 N/A N/A

T1134-242

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,716.42 25.0%  $      1,287.32 N/A N/A

T1134-244 T-Series SteelFrame Cabinet EA B  $  2,104.06 25.0%  $      1,578.05 N/A N/A
T1134-252 CAB,T1X30X78,MM,PM/DPM,WH EA B  $  1,832.70 25.0%  $      1,374.53 N/A N/A

T1134-712

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,581.53 25.0%  $      1,186.15 N/A N/A

T1134-714 T-Series SteelFrame Cabinet EA B  $  1,969.16 25.0%  $      1,476.87 N/A N/A

T1134-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,705.56 25.0%  $      1,279.17 N/A N/A

T1134-734 T-Series SteelFrame Cabinet EA B  $  2,093.19 25.0%  $      1,569.89 N/A N/A

T1134-742

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,634.69 25.0%  $      1,226.02 N/A N/A

T1134-744 T-Series SteelFrame Cabinet EA B  $  2,022.32 25.0%  $      1,516.74 N/A N/A
T1134-752 CAB,T1X30X78,MM,PM/DPM,BK EA B  $  1,745.42 25.0%  $      1,309.07 N/A N/A

T1135-102
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,000.08 25.0%  $         750.06 N/A N/A

T1135-202
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,000.08 25.0%  $         750.06 N/A N/A
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T1135-702
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $     952.46 25.0%  $         714.35 N/A N/A

T1136-112 CAB,T1X30X78,TAP,SP/SM,GY EA B  $  1,762.93 25.0%  $      1,322.20 N/A N/A
T1136-132 CAB,T1X30X78,TAP,VP/PM,GY EA B  $  1,893.19 25.0%  $      1,419.89 N/A N/A
T1136-142 CAB,T1X30X78,TAP,PM/PM,GY EA B  $  1,818.76 25.0%  $      1,364.07 N/A N/A
T1136-152 CAB,T1X30X78,TAP,PM/DPM,G EA B  $  1,935.03 25.0%  $      1,451.27 N/A N/A
T1136-212 CAB,T1X30X78,TAP,SP/SM,WH EA B  $  1,762.93 25.0%  $      1,322.20 N/A N/A
T1136-232 CAB,T1X30X78,TAP,VP/PM,WH EA B  $  1,893.19 25.0%  $      1,419.89 N/A N/A
T1136-242 CAB,T1X30X78,TAP,PM/PM,WH EA B  $  1,818.76 25.0%  $      1,364.07 N/A N/A
T1136-252 CAB,T1X30X78,TAP,PM/DPM,W EA B  $  1,935.03 25.0%  $      1,451.27 N/A N/A
T1136-712 CAB,T1X30X78,TAP,SP/SM,BK EA B  $  1,678.99 25.0%  $      1,259.24 N/A N/A
T1136-732 CAB,T1X30X78,TAP,VP/PM,BK EA B  $  1,803.02 25.0%  $      1,352.27 N/A N/A
T1136-742 CAB,T1X30X78,TAP,PM/PM,BK EA B  $  1,732.15 25.0%  $      1,299.11 N/A N/A
T1136-752 CAB,T1X30X78,TAP,PM/DPM,B EA B  $  1,842.89 25.0%  $      1,382.17 N/A N/A
T1137-112 CAB,T1X30X78,MM,SP/SM,GY EA B  $  1,762.93 25.0%  $      1,322.20 N/A N/A
T1137-132 CAB,T1X30X78,MM,VP/PM,GY EA B  $  1,893.19 25.0%  $      1,419.89 N/A N/A
T1137-142 CAB,T1X30X78,MM,PM/PM,GY EA B  $  1,818.76 25.0%  $      1,364.07 N/A N/A
T1137-152 CAB,T1X30X78,MM,PM/DPM,GY EA B  $  1,935.03 25.0%  $      1,451.27 N/A N/A
T1137-212 CAB,T1X30X78,MM,SP/SM,WH EA B  $  1,762.93 25.0%  $      1,322.20 N/A N/A
T1137-232 CAB,T1X30X78,MM,VP/PM,WH EA B  $  1,893.19 25.0%  $      1,419.89 N/A N/A
T1137-242 CAB,T1X30X78,MM,PM/PM,WH EA B  $  1,818.76 25.0%  $      1,364.07 N/A N/A
T1137-252 CAB,T1X30X78,MM,PM/DPM,WH EA B  $  1,935.03 25.0%  $      1,451.27 N/A N/A
T1137-712 CAB,T1X30X78,MM,SP/SM,BK EA B  $  1,678.99 25.0%  $      1,259.24 N/A N/A
T1137-732 CAB,T1X30X78,MM,VP/PM,BK EA B  $  1,803.02 25.0%  $      1,352.27 N/A N/A
T1137-742 CAB,T1X30X78,MM,PM/PM,BK EA B  $  1,732.15 25.0%  $      1,299.11 N/A N/A
T1137-752 CAB,T1X30X78,MM,PM/DPM,BK EA B  $  1,842.89 25.0%  $      1,382.17 N/A N/A

T1140-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,121.09 25.0%  $      1,590.82 N/A N/A

T1140-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,251.34 25.0%  $      1,688.51 N/A N/A

T1140-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 

EA B  $  2,176.92 25.0%  $      1,632.69 N/A N/A

T1140-152 CAB,T1X39X78,TAP,PM/DPM,G EA B  $  2,293.22 25.0%  $      1,719.92 N/A N/A

T1140-212

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,121.09 25.0%  $      1,590.82 N/A N/A
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T1140-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,251.34 25.0%  $      1,688.51 N/A N/A

T1140-242

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,176.92 25.0%  $      1,632.69 N/A N/A

T1140-252 CAB,T1X39X78,TAP,PM/DPM,W EA B  $  2,293.22 25.0%  $      1,719.92 N/A N/A

T1140-712

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,020.09 25.0%  $      1,515.07 N/A N/A

T1140-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,144.14 25.0%  $      1,608.11 N/A N/A

T1140-742

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,073.25 25.0%  $      1,554.94 N/A N/A

T1140-752 CAB,T1X39X78,TAP,PM/DPM,B EA B  $  2,184.01 25.0%  $      1,638.01 N/A N/A

T1141-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,869.92 25.0%  $      1,402.44 N/A N/A

T1141-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,000.17 25.0%  $      1,500.13 N/A N/A

T1141-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 

EA B  $  1,925.73 25.0%  $      1,444.30 N/A N/A

T1141-152 CAB,T1X39X78,TAP,PM/DPM,G EA B  $  2,042.04 25.0%  $      1,531.53 N/A N/A

T1141-212

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,869.92 25.0%  $      1,402.44 N/A N/A

T1141-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,000.17 25.0%  $      1,500.13 N/A N/A

T1141-242

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  1,925.73 25.0%  $      1,444.30 N/A N/A
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T1141-252 CAB,T1X39X78,TAP,PM/DPM,W EA B  $  2,042.04 25.0%  $      1,531.53 N/A N/A

T1141-712

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,780.87 25.0%  $      1,335.65 N/A N/A

T1141-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,904.92 25.0%  $      1,428.69 N/A N/A

T1141-742

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  1,834.03 25.0%  $      1,375.52 N/A N/A

T1141-752 CAB,T1X39X78,TAP,PM/DPM,B EA B  $  1,944.78 25.0%  $      1,458.59 N/A N/A

T1142-102
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Side Panels - No - No; Front Door - No 
Door; Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,209.40 25.0%  $         907.05 N/A N/A

T1142-202
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Side Panels - No - No; Front Door - No 
Door; Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,209.40 25.0%  $         907.05 N/A N/A

T1142-702
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Side Panels - No - No; Front Door - No 
Door; Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,151.80 25.0%  $         863.85 N/A N/A

T1143-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,121.09 25.0%  $      1,590.82 N/A N/A

T1143-132

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - 
Vented Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,251.34 25.0%  $      1,688.51 N/A N/A

T1143-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 

EA B  $  2,176.92 25.0%  $      1,632.69 N/A N/A

T1143-152 CAB,T1X39X78,MM,PM/DPM,GY EA B  $  2,293.22 25.0%  $      1,719.92 N/A N/A

T1143-212

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,121.09 25.0%  $      1,590.82 N/A N/A

T1143-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - 
Vented Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,251.34 25.0%  $      1,688.51 N/A N/A
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T1143-242

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,176.92 25.0%  $      1,632.69 N/A N/A

T1143-252 CAB,T1X39X78,MM,PM/DPM,WH EA B  $  2,293.22 25.0%  $      1,719.92 N/A N/A

T1143-712

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,020.09 25.0%  $      1,515.07 N/A N/A

T1143-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - 
Vented Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,144.14 25.0%  $      1,608.11 N/A N/A

T1143-742 CAB,T1X39X78,MM,CPM/FPM,BK EA B  $  2,073.25 25.0%  $      1,554.94 N/A N/A
T1143-752 CAB,T1X39X78,MM,PM/DPM,BK EA B  $  1,971.37 25.0%  $      1,478.53 N/A N/A

T1144-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,869.92 25.0%  $      1,402.44 N/A N/A

T1144-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,000.17 25.0%  $      1,500.13 N/A N/A

T1144-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 

EA B  $  1,925.73 25.0%  $      1,444.30 N/A N/A

T1144-152 CAB,T1X39X78,MM,PM/DPM,GY EA B  $  2,042.04 25.0%  $      1,531.53 N/A N/A

T1144-212

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,869.92 25.0%  $      1,402.44 N/A N/A

T1144-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,000.17 25.0%  $      1,500.13 N/A N/A

T1144-242

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  1,925.73 25.0%  $      1,444.30 N/A N/A

T1144-252 CAB,T1X39X78,MM,PM/DPM,WH EA B  $  2,042.04 25.0%  $      1,531.53 N/A N/A

T1144-712

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,780.87 25.0%  $      1,335.65 N/A N/A
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T1144-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,904.92 25.0%  $      1,428.69 N/A N/A

T1144-742

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  1,834.03 25.0%  $      1,375.52 N/A N/A

T1144-752 CAB,T1X39X78,MM,PM/DPM,BK EA B  $  1,944.78 25.0%  $      1,458.59 N/A N/A

T1145-102
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Side Panels - No - No; Front Door - No 
Door; Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,209.40 25.0%  $         907.05 N/A N/A

T1145-202
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
None; Rail Type - Square Punched; Side Panels - No - No; Front Door - No 
Door; Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,209.40 25.0%  $         907.05 N/A N/A

T1145-702
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
None; Rail Type - Square Punched; Side Panels - No - No; Front Door - No 
Door; Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,151.80 25.0%  $         863.85 N/A N/A

T1146-112 CAB,T1X39X78,TAP,SP/SM,GY EA B  $  1,972.26 25.0%  $      1,479.20 N/A N/A
T1146-132 CAB,T1X39X78,TAP,VP/PM,GY EA B  $  2,102.49 25.0%  $      1,576.87 N/A N/A
T1146-142 CAB,T1X39X78,TAP,PM/PM,GY EA B  $  2,028.07 25.0%  $      1,521.05 N/A N/A
T1146-152 CAB,T1X39X78,TAP,PM/DPM,G EA B  $  2,144.36 25.0%  $      1,608.27 N/A N/A
T1146-212 CAB,T1X39X78,TAP,SP/SM,WH EA B  $  1,972.26 25.0%  $      1,479.20 N/A N/A
T1146-232 CAB,T1X39X78,TAP,VP/PM,WH EA B  $  2,102.49 25.0%  $      1,576.87 N/A N/A
T1146-242 CAB,T1X39X78,TAP,PM/PM,WH EA B  $  2,028.07 25.0%  $      1,521.05 N/A N/A
T1146-252 CAB,T1X39X78,TAP,PM/DPM,W EA B  $  2,144.36 25.0%  $      1,608.27 N/A N/A
T1146-712 CAB,T1X39X78,TAP,SP/SM,BK EA B  $  1,878.33 25.0%  $      1,408.75 N/A N/A
T1146-732 CAB,T1X39X78,TAP,VP/PM,BK EA B  $  2,002.38 25.0%  $      1,501.79 N/A N/A
T1146-742 CAB,T1X39X78,TAP,PM/PM,BK EA B  $  1,931.49 25.0%  $      1,448.62 N/A N/A
T1146-752 CAB,T1X39X78,TAP,PM/DPM,B EA B  $  2,042.24 25.0%  $      1,531.68 N/A N/A
T1147-112 CAB,T1X39X78,MM,SP/SM,GY EA B  $  1,972.26 25.0%  $      1,479.20 N/A N/A
T1147-132 CAB,T1X39X78,MM,VP/PM,GY EA B  $  2,102.49 25.0%  $      1,576.87 N/A N/A
T1147-142 CAB,T1X39X78,MM,PM/PM,GY EA B  $  2,028.07 25.0%  $      1,521.05 N/A N/A
T1147-152 CAB,T1X39X78,MM,PM/DPM,GY EA B  $  2,144.36 25.0%  $      1,608.27 N/A N/A
T1147-212 CAB,T1X39X78,MM,SP/SM,WH EA B  $  1,972.26 25.0%  $      1,479.20 N/A N/A
T1147-232 CAB,T1X39X78,MM,VP/PM,WH EA B  $  2,102.49 25.0%  $      1,576.87 N/A N/A
T1147-242 CAB,T1X39X78,MM,PM/PM,WH EA B  $  2,028.07 25.0%  $      1,521.05 N/A N/A
T1147-252 CAB,T1X39X78,MM,PM/DPM,WH EA B  $  2,144.36 25.0%  $      1,608.27 N/A N/A
T1147-712 CAB,T1X39X78,MM,SP/SM,BK EA B  $  1,878.33 25.0%  $      1,408.75 N/A N/A
T1147-732 CAB,T1X39X78,MM,VP/PM,BK EA B  $  2,002.38 25.0%  $      1,501.79 N/A N/A
T1147-742 CAB,T1X39X78,MM,PM/PM,BK EA B  $  1,931.49 25.0%  $      1,448.62 N/A N/A
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T1147-752 CAB,T1X39X78,MM,PM/DPM,BK EA B  $  2,042.24 25.0%  $      1,531.68 N/A N/A
T114A-162 T1X39X78,VED,MM,PM/SM,GY EA B  $  2,822.63 25.0%  $      2,116.97 N/A N/A
T114A-262 T1X39X78,VED,MM,PM/SM,WH EA B  $  2,822.63 25.0%  $      2,116.97 N/A N/A
T114A-762 T1X39X78,VED,MM,PM/SM,BK EA B  $  2,688.23 25.0%  $      2,016.17 N/A N/A
T114B-162 T1X39X78,VED,MM,PM/SM,GY EA B  $  2,687.31 25.0%  $      2,015.48 N/A N/A
T114B-262 T1X39X78,VED,MM,PM/SM,WH EA B  $  2,687.31 25.0%  $      2,015.48 N/A N/A
T114B-762 T1X39X78,VED,MM,PM/SM,BK EA B  $  2,559.35 25.0%  $      1,919.51 N/A N/A
T114C-162 T1X39X78,VED,MM,PM/SM,GY EA B  $  2,594.29 25.0%  $      1,945.72 N/A N/A
T114C-262 T1X39X78,VED,MM,PM/SM,WH EA B  $  2,594.29 25.0%  $      1,945.72 N/A N/A
T114C-762 T1X39X78,VED,MM,PM/SM,BK EA B  $  2,470.75 25.0%  $      1,853.06 N/A N/A
T114D-162 T1X39X78,VED,MM,PM/SM,GY EA B  $  3,055.22 25.0%  $      2,291.42 N/A N/A
T114D-262 T1X39X78,VED,MM,PM/SM,WH EA B  $  3,055.22 25.0%  $      2,291.42 N/A N/A
T114D-762 T1X39X78,VED,MM,PM/SM,BK EA B  $  2,909.72 25.0%  $      2,182.29 N/A N/A
T114E-162 T1X39X78,VED,MM,PM/SM,GY EA B  $  2,919.90 25.0%  $      2,189.93 N/A N/A
T114E-262 T1X39X78,VED,MM,PM/SM,WH EA B  $  2,919.90 25.0%  $      2,189.93 N/A N/A
T114E-762 T1X39X78,VED,MM,PM/SM,BK EA B  $  2,780.84 25.0%  $      2,085.63 N/A N/A
T114F-162 T1X39X78,VED,MM,PM/SM,GY EA B  $  2,826.86 25.0%  $      2,120.15 N/A N/A
T114F-262 T1X39X78,VED,MM,PM/SM,WH EA B  $  2,826.86 25.0%  $      2,120.15 N/A N/A
T114F-762 T1X39X78,VED,MM,PM/SM,BK EA B  $  2,692.26 25.0%  $      2,019.20 N/A N/A

T1150-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,016.44 25.0%  $      1,512.33 N/A N/A

T1150-114 T-Series SteelFrame Cabinet EA B  $  2,404.07 25.0%  $      1,803.05 N/A N/A

T1150-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,146.68 25.0%  $      1,610.01 N/A N/A

T1150-134 T-Series SteelFrame Cabinet EA B  $  2,534.31 25.0%  $      1,900.73 N/A N/A

T1150-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,072.25 25.0%  $      1,554.19 N/A N/A

T1150-144 T-Series SteelFrame Cabinet EA B  $  2,459.88 25.0%  $      1,844.91 N/A N/A
T1150-152 CAB,T1X36X78,TAP,PM/DPM,G EA B  $  2,188.56 25.0%  $      1,641.42 N/A N/A

T1150-212
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,016.44 25.0%  $      1,512.33 N/A N/A

T1150-214 T-Series SteelFrame Cabinet EA B  $  2,404.07 25.0%  $      1,803.05 N/A N/A

T1150-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,146.68 25.0%  $      1,610.01 N/A N/A

T1150-234 T-Series SteelFrame Cabinet EA B  $  2,534.31 25.0%  $      1,900.73 N/A N/A
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T1150-242
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,072.25 25.0%  $      1,554.19 N/A N/A

T1150-244 T-Series SteelFrame Cabinet EA B  $  2,459.88 25.0%  $      1,844.91 N/A N/A
T1150-252 CAB,T1X36X78,TAP,PM/DPM,W EA B  $  2,188.56 25.0%  $      1,641.42 N/A N/A

T1150-712
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,920.42 25.0%  $      1,440.32 N/A N/A

T1150-714 T-Series SteelFrame Cabinet EA B  $  2,308.04 25.0%  $      1,731.03 N/A N/A

T1150-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,044.47 25.0%  $      1,533.35 N/A N/A

T1150-734 T-Series SteelFrame Cabinet EA B  $  2,432.09 25.0%  $      1,824.07 N/A N/A

T1150-742
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,973.58 25.0%  $      1,480.19 N/A N/A

T1150-744 T-Series SteelFrame Cabinet EA B  $  2,361.20 25.0%  $      1,770.90 N/A N/A
T1150-752 CAB,T1X36X78,TAP,PM/DPM,B EA B  $  2,084.34 25.0%  $      1,563.26 N/A N/A

T1151-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,765.25 25.0%  $      1,323.94 N/A N/A

T1151-114 T-Series SteelFrame Cabinet EA B  $  2,152.88 25.0%  $      1,614.66 N/A N/A

T1151-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,895.50 25.0%  $      1,421.63 N/A N/A

T1151-134 T-Series SteelFrame Cabinet EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

T1151-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,821.07 25.0%  $      1,365.80 N/A N/A

T1151-144 T-Series SteelFrame Cabinet EA B  $  2,208.69 25.0%  $      1,656.52 N/A N/A
T1151-152 CAB,T1X36X78,TAP,PM/DPM,G EA B  $  1,937.37 25.0%  $      1,453.03 N/A N/A

T1151-212
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,765.25 25.0%  $      1,323.94 N/A N/A

T1151-214 T-Series SteelFrame Cabinet EA B  $  2,152.88 25.0%  $      1,614.66 N/A N/A

T1151-232
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,895.50 25.0%  $      1,421.63 N/A N/A

T1151-234 T-Series SteelFrame Cabinet EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

T1151-242
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,821.07 25.0%  $      1,365.80 N/A N/A
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T1151-244 T-Series SteelFrame Cabinet EA B  $  2,208.69 25.0%  $      1,656.52 N/A N/A
T1151-252 CAB,T1X36X78,TAP,PM/DPM,W EA B  $  1,937.37 25.0%  $      1,453.03 N/A N/A

T1151-712
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,681.20 25.0%  $      1,260.90 N/A N/A

T1151-714 T-Series SteelFrame Cabinet EA B  $  2,068.83 25.0%  $      1,551.62 N/A N/A

T1151-732
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,805.25 25.0%  $      1,353.94 N/A N/A

T1151-734 T-Series SteelFrame Cabinet EA B  $  2,192.86 25.0%  $      1,644.65 N/A N/A

T1151-742
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,734.37 25.0%  $      1,300.78 N/A N/A

T1151-744 T-Series SteelFrame Cabinet EA B  $  2,121.99 25.0%  $      1,591.49 N/A N/A
T1151-752 CAB,T1X36X78,TAP,PM/DPM,B EA B  $  1,845.11 25.0%  $      1,383.83 N/A N/A

T1152-102
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,104.75 25.0%  $         828.56 N/A N/A

T1152-202
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,104.75 25.0%  $         828.56 N/A N/A

T1152-702
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,052.15 25.0%  $         789.11 N/A N/A

T1153-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,016.44 25.0%  $      1,512.33 N/A N/A

T1153-114 T-Series SteelFrame Cabinet EA B  $  2,404.07 25.0%  $      1,803.05 N/A N/A

T1153-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,146.68 25.0%  $      1,610.01 N/A N/A

T1153-134 T-Series SteelFrame Cabinet EA B  $  2,534.31 25.0%  $      1,900.73 N/A N/A

T1153-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,072.25 25.0%  $      1,554.19 N/A N/A

T1153-144 T-Series SteelFrame Cabinet EA B  $  2,459.88 25.0%  $      1,844.91 N/A N/A
T1153-152 CAB,T1X36X78,MM,PM/DPM,GY EA B  $  2,188.56 25.0%  $      1,641.42 N/A N/A

T1153-212

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,016.44 25.0%  $      1,512.33 N/A N/A

T1153-214 T-Series SteelFrame Cabinet EA B  $  2,404.07 25.0%  $      1,803.05 N/A N/A
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T1153-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,146.68 25.0%  $      1,610.01 N/A N/A

T1153-234 T-Series SteelFrame Cabinet EA B  $  2,534.31 25.0%  $      1,900.73 N/A N/A

T1153-242

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,072.25 25.0%  $      1,554.19 N/A N/A

T1153-244 T-Series SteelFrame Cabinet EA B  $  2,459.88 25.0%  $      1,844.91 N/A N/A
T1153-252 CAB,T1X36X78,MM,PM/DPM,WH EA B  $  2,188.56 25.0%  $      1,641.42 N/A N/A

T1153-712

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,920.42 25.0%  $      1,440.32 N/A N/A

T1153-714 T-Series SteelFrame Cabinet EA B  $  2,308.04 25.0%  $      1,731.03 N/A N/A

T1153-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,044.47 25.0%  $      1,533.35 N/A N/A

T1153-734 T-Series SteelFrame Cabinet EA B  $  2,432.09 25.0%  $      1,824.07 N/A N/A

T1153-742

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,973.58 25.0%  $      1,480.19 N/A N/A

T1153-744 T-Series SteelFrame Cabinet EA B  $  2,361.20 25.0%  $      1,770.90 N/A N/A
T1153-752 CAB,T1X36X78,MM,PM/DPM,BK EA B  $  2,084.34 25.0%  $      1,563.26 N/A N/A

T1154-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,765.25 25.0%  $      1,323.94 N/A N/A

T1154-114 T-Series SteelFrame Cabinet EA B  $  2,152.88 25.0%  $      1,614.66 N/A N/A

T1154-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,895.50 25.0%  $      1,421.63 N/A N/A

T1154-134 T-Series SteelFrame Cabinet EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

T1154-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,821.07 25.0%  $      1,365.80 N/A N/A

T1154-144 T-Series SteelFrame Cabinet EA B  $  2,208.69 25.0%  $      1,656.52 N/A N/A
T1154-152 CAB,T1X36X78,MM,PM/DPM,GY EA B  $  1,937.37 25.0%  $      1,453.03 N/A N/A
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T1154-212

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,765.25 25.0%  $      1,323.94 N/A N/A

T1154-214 T-Series SteelFrame Cabinet EA B  $  2,152.88 25.0%  $      1,614.66 N/A N/A

T1154-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,895.50 25.0%  $      1,421.63 N/A N/A

T1154-234 T-Series SteelFrame Cabinet EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

T1154-242

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,821.07 25.0%  $      1,365.80 N/A N/A

T1154-244 T-Series SteelFrame Cabinet EA B  $  2,208.69 25.0%  $      1,656.52 N/A N/A
T1154-252 CAB,T1X36X78,MM,PM/DPM,WH EA B  $  1,937.37 25.0%  $      1,453.03 N/A N/A

T1154-712

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,681.20 25.0%  $      1,260.90 N/A N/A

T1154-714 T-Series SteelFrame Cabinet EA B  $  2,068.83 25.0%  $      1,551.62 N/A N/A

T1154-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,805.25 25.0%  $      1,353.94 N/A N/A

T1154-734 T-Series SteelFrame Cabinet EA B  $  2,192.86 25.0%  $      1,644.65 N/A N/A

T1154-742

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,734.37 25.0%  $      1,300.78 N/A N/A

T1154-744 T-Series SteelFrame Cabinet EA B  $  2,121.99 25.0%  $      1,591.49 N/A N/A
T1154-752 CAB,T1X36X78,MM,PM/DPM,BK EA B  $  1,845.11 25.0%  $      1,383.83 N/A N/A

T1155-102
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,104.75 25.0%  $         828.56 N/A N/A

T1155-202
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,104.75 25.0%  $         828.56 N/A N/A

T1155-702
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,052.15 25.0%  $         789.11 N/A N/A

T1156-112 CAB,T1X36X78,TAP,SP/SM,GY EA B  $  1,867.59 25.0%  $      1,400.69 N/A N/A
T1156-132 CAB,T1X36X78,TAP,VP/PM,GY EA B  $  1,997.82 25.0%  $      1,498.37 N/A N/A
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T1156-142 CAB,T1X36X78,TAP,PM/PM,GY EA B  $  1,923.40 25.0%  $      1,442.55 N/A N/A
T1156-152 CAB,T1X36X78,TAP,PM/DPM,G EA B  $  2,039.71 25.0%  $      1,529.78 N/A N/A
T1156-212 CAB,T1X36X78,TAP,SP/SM,WH EA B  $  1,867.59 25.0%  $      1,400.69 N/A N/A
T1156-232 CAB,T1X36X78,TAP,VP/PM,WH EA B  $  1,997.82 25.0%  $      1,498.37 N/A N/A
T1156-242 CAB,T1X36X78,TAP,PM/PM,WH EA B  $  1,923.40 25.0%  $      1,442.55 N/A N/A
T1156-252 CAB,T1X36X78,TAP,PM/DPM,W EA B  $  2,039.71 25.0%  $      1,529.78 N/A N/A
T1156-712 CAB,T1X36X78,TAP,SP/SM,BK EA B  $  1,778.66 25.0%  $      1,334.00 N/A N/A
T1156-732 CAB,T1X36X78,TAP,VP/PM,BK EA B  $  1,902.71 25.0%  $      1,427.03 N/A N/A
T1156-742 CAB,T1X36X78,TAP,PM/PM,BK EA B  $  1,831.82 25.0%  $      1,373.87 N/A N/A
T1156-752 CAB,T1X36X78,TAP,PM/DPM,B EA B  $  1,942.57 25.0%  $      1,456.93 N/A N/A
T1157-112 CAB,T1X36X78,MM,SP/SM,GY EA B  $  1,867.59 25.0%  $      1,400.69 N/A N/A
T1157-132 CAB,T1X36X78,MM,VP/PM,GY EA B  $  1,997.82 25.0%  $      1,498.37 N/A N/A
T1157-142 CAB,T1X36X78,MM,PM/PM,GY EA B  $  1,923.40 25.0%  $      1,442.55 N/A N/A
T1157-152 CAB,T1X36X78,MM,PM/DPM,GY EA B  $  2,039.71 25.0%  $      1,529.78 N/A N/A
T1157-212 CAB,T1X36X78,MM,SP/SM,WH EA B  $  1,867.59 25.0%  $      1,400.69 N/A N/A
T1157-232 CAB,T1X36X78,MM,VP/PM,WH EA B  $  1,997.82 25.0%  $      1,498.37 N/A N/A
T1157-242 CAB,T1X36X78,MM,PM/PM,WH EA B  $  1,923.40 25.0%  $      1,442.55 N/A N/A
T1157-252 CAB,T1X36X78,MM,PM/DPM,WH EA B  $  2,039.71 25.0%  $      1,529.78 N/A N/A
T1157-712 CAB,T1X36X78,MM,SP/SM,BK EA B  $  1,778.66 25.0%  $      1,334.00 N/A N/A
T1157-732 CAB,T1X36X78,MM,VP/PM,BK EA B  $  1,902.71 25.0%  $      1,427.03 N/A N/A
T1157-742 CAB,T1X36X78,MM,PM/PM,BK EA B  $  1,831.82 25.0%  $      1,373.87 N/A N/A
T1157-752 CAB,T1X36X78,MM,PM/DPM,BK EA B  $  1,942.57 25.0%  $      1,456.93 N/A N/A

T1160-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,865.27 25.0%  $      1,398.95 N/A N/A

T1160-114 T-Series SteelFrame Cabinet EA B  $  2,252.91 25.0%  $      1,689.68 N/A N/A

T1160-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,995.51 25.0%  $      1,496.63 N/A N/A

T1160-134 T-Series SteelFrame Cabinet EA B  $  2,383.15 25.0%  $      1,787.36 N/A N/A

T1160-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,921.09 25.0%  $      1,440.82 N/A N/A

T1160-144 T-Series SteelFrame Cabinet EA B  $  2,308.74 25.0%  $      1,731.56 N/A N/A
T1160-152 CAB,T1X22X78,TAP,PM/DPM,G EA B  $  2,037.38 25.0%  $      1,528.04 N/A N/A

T1160-212
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,865.27 25.0%  $      1,398.95 N/A N/A

T1160-214 T-Series SteelFrame Cabinet EA B  $  2,252.91 25.0%  $      1,689.68 N/A N/A
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T1160-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,995.51 25.0%  $      1,496.63 N/A N/A

T1160-234 T-Series SteelFrame Cabinet EA B  $  2,383.15 25.0%  $      1,787.36 N/A N/A

T1160-242
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,921.09 25.0%  $      1,440.82 N/A N/A

T1160-244 T-Series SteelFrame Cabinet EA B  $  2,308.74 25.0%  $      1,731.56 N/A N/A
T1160-252 CAB,T1X22X78,TAP,PM/DPM,W EA B  $  2,037.38 25.0%  $      1,528.04 N/A N/A

T1160-712
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,776.45 25.0%  $      1,332.34 N/A N/A

T1160-714 T-Series SteelFrame Cabinet EA B  $  2,164.08 25.0%  $      1,623.06 N/A N/A

T1160-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,900.48 25.0%  $      1,425.36 N/A N/A

T1160-734 T-Series SteelFrame Cabinet EA B  $  2,288.12 25.0%  $      1,716.09 N/A N/A

T1160-742
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,829.61 25.0%  $      1,372.21 N/A N/A

T1160-744 T-Series SteelFrame Cabinet EA B  $  2,217.24 25.0%  $      1,662.93 N/A N/A
T1160-752 CAB,T1X22X78,TAP,PM/DPM,B EA B  $  1,940.35 25.0%  $      1,455.26 N/A N/A

T1161-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,614.08 25.0%  $      1,210.56 N/A N/A

T1161-114 T-Series SteelFrame Cabinet EA B  $  2,001.73 25.0%  $      1,501.30 N/A N/A

T1161-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,744.34 25.0%  $      1,308.26 N/A N/A

T1161-134 T-Series SteelFrame Cabinet EA B  $  2,131.97 25.0%  $      1,598.98 N/A N/A

T1161-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,669.91 25.0%  $      1,252.43 N/A N/A

T1161-144 T-Series SteelFrame Cabinet EA B  $  2,057.53 25.0%  $      1,543.15 N/A N/A
T1161-152 CAB,T1X22X78,TAP,PM/DPM,G EA B  $  1,786.19 25.0%  $      1,339.64 N/A N/A

T1161-212
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,614.08 25.0%  $      1,210.56 N/A N/A

T1161-214 T-Series SteelFrame Cabinet EA B  $  2,001.73 25.0%  $      1,501.30 N/A N/A
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T1161-232
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,744.34 25.0%  $      1,308.26 N/A N/A

T1161-234 T-Series SteelFrame Cabinet EA B  $  2,131.97 25.0%  $      1,598.98 N/A N/A

T1161-242
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,669.91 25.0%  $      1,252.43 N/A N/A

T1161-244 T-Series SteelFrame Cabinet EA B  $  2,057.53 25.0%  $      1,543.15 N/A N/A
T1161-252 CAB,T1X22X78,TAP,PM/DPM,W EA B  $  1,786.19 25.0%  $      1,339.64 N/A N/A

T1161-712
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,537.23 25.0%  $      1,152.92 N/A N/A

T1161-714 T-Series SteelFrame Cabinet EA B  $  1,924.86 25.0%  $      1,443.65 N/A N/A

T1161-732
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,661.26 25.0%  $      1,245.95 N/A N/A

T1161-734 T-Series SteelFrame Cabinet EA B  $  2,048.89 25.0%  $      1,536.67 N/A N/A

T1161-742
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,590.38 25.0%  $      1,192.79 N/A N/A

T1161-744 T-Series SteelFrame Cabinet EA B  $  1,978.02 25.0%  $      1,483.52 N/A N/A
T1161-752 CAB,T1X22X78,TAP,PM/DPM,B EA B  $  1,701.14 25.0%  $      1,275.86 N/A N/A

T1162-102
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $     953.58 25.0%  $         715.19 N/A N/A

T1162-202
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $     953.58 25.0%  $         715.19 N/A N/A

T1162-702
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $     908.16 25.0%  $         681.12 N/A N/A

T1163-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,865.27 25.0%  $      1,398.95 N/A N/A

T1163-114 T-Series SteelFrame Cabinet EA B  $  2,252.91 25.0%  $      1,689.68 N/A N/A

T1163-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,995.51 25.0%  $      1,496.63 N/A N/A

T1163-134 T-Series SteelFrame Cabinet EA B  $  2,383.15 25.0%  $      1,787.36 N/A N/A

T1163-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,921.09 25.0%  $      1,440.82 N/A N/A

T1163-144 T-Series SteelFrame Cabinet EA B  $  2,308.74 25.0%  $      1,731.56 N/A N/A
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T1163-152 CAB,T1X22X78,MM,PM/DPM,GY EA B  $  2,037.38 25.0%  $      1,528.04 N/A N/A

T1163-212

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,865.27 25.0%  $      1,398.95 N/A N/A

T1163-214 T-Series SteelFrame Cabinet EA B  $  2,252.91 25.0%  $      1,689.68 N/A N/A

T1163-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,995.51 25.0%  $      1,496.63 N/A N/A

T1163-234 T-Series SteelFrame Cabinet EA B  $  2,383.15 25.0%  $      1,787.36 N/A N/A

T1163-242

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,921.09 25.0%  $      1,440.82 N/A N/A

T1163-244 T-Series SteelFrame Cabinet EA B  $  2,308.74 25.0%  $      1,731.56 N/A N/A
T1163-252 CAB,T1X22X78,MM,PM/DPM,WH EA B  $  2,037.38 25.0%  $      1,528.04 N/A N/A

T1163-712

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,776.45 25.0%  $      1,332.34 N/A N/A

T1163-714 T-Series SteelFrame Cabinet EA B  $  2,164.08 25.0%  $      1,623.06 N/A N/A

T1163-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,900.48 25.0%  $      1,425.36 N/A N/A

T1163-734 T-Series SteelFrame Cabinet EA B  $  2,288.12 25.0%  $      1,716.09 N/A N/A

T1163-742

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,829.61 25.0%  $      1,372.21 N/A N/A

T1163-744 T-Series SteelFrame Cabinet EA B  $  2,217.24 25.0%  $      1,662.93 N/A N/A
T1163-752 CAB,T1X22X78,MM,PM/DPM,BK EA B  $  1,940.35 25.0%  $      1,455.26 N/A N/A

T1164-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,614.08 25.0%  $      1,210.56 N/A N/A

T1164-114 T-Series SteelFrame Cabinet EA B  $  2,001.73 25.0%  $      1,501.30 N/A N/A

T1164-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,744.34 25.0%  $      1,308.26 N/A N/A

T1164-134 T-Series SteelFrame Cabinet EA B  $  2,131.97 25.0%  $      1,598.98 N/A N/A
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T1164-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,669.91 25.0%  $      1,252.43 N/A N/A

T1164-144 T-Series SteelFrame Cabinet EA B  $  2,057.53 25.0%  $      1,543.15 N/A N/A
T1164-152 CAB,T1X22X78,MM,PM/DPM,GY EA B  $  1,786.19 25.0%  $      1,339.64 N/A N/A

T1164-212

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,614.08 25.0%  $      1,210.56 N/A N/A

T1164-214 T-Series SteelFrame Cabinet EA B  $  2,001.73 25.0%  $      1,501.30 N/A N/A

T1164-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,744.34 25.0%  $      1,308.26 N/A N/A

T1164-234 T-Series SteelFrame Cabinet EA B  $  2,131.97 25.0%  $      1,598.98 N/A N/A

T1164-242

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,669.91 25.0%  $      1,252.43 N/A N/A

T1164-244 T-Series SteelFrame Cabinet EA B  $  2,057.53 25.0%  $      1,543.15 N/A N/A
T1164-252 CAB,T1X22X78,MM,PM/DPM,WH EA B  $  1,786.19 25.0%  $      1,339.64 N/A N/A

T1164-712

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,537.23 25.0%  $      1,152.92 N/A N/A

T1164-714 T-Series SteelFrame Cabinet EA B  $  1,924.86 25.0%  $      1,443.65 N/A N/A

T1164-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,661.26 25.0%  $      1,245.95 N/A N/A

T1164-734 T-Series SteelFrame Cabinet EA B  $  2,048.89 25.0%  $      1,536.67 N/A N/A

T1164-742

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,590.38 25.0%  $      1,192.79 N/A N/A

T1164-744 T-Series SteelFrame Cabinet EA B  $  1,978.02 25.0%  $      1,483.52 N/A N/A
T1164-752 CAB,T1X22X78,MM,PM/DPM,BK EA B  $  1,701.14 25.0%  $      1,275.86 N/A N/A

T1165-102
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $     953.58 25.0%  $         715.19 N/A N/A

T1165-202
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $     953.58 25.0%  $         715.19 N/A N/A
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T1165-702
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $     908.16 25.0%  $         681.12 N/A N/A

T1166-112 CAB,T1X22X78,TAP,SP/SM,GY EA B  $  1,716.42 25.0%  $      1,287.32 N/A N/A
T1166-132 CAB,T1X22X78,TAP,VP/PM,GY EA B  $  1,846.68 25.0%  $      1,385.01 N/A N/A
T1166-142 CAB,T1X22X78,TAP,PM/PM,GY EA B  $  1,772.23 25.0%  $      1,329.17 N/A N/A
T1166-152 CAB,T1X22X78,TAP,PM/DPM,G EA B  $  1,888.53 25.0%  $      1,416.40 N/A N/A
T1166-212 CAB,T1X22X78,TAP,SP/SM,WH EA B  $  1,716.42 25.0%  $      1,287.32 N/A N/A
T1166-232 CAB,T1X22X78,TAP,VP/PM,WH EA B  $  1,846.68 25.0%  $      1,385.01 N/A N/A
T1166-242 CAB,T1X22X78,TAP,PM/PM,WH EA B  $  1,772.23 25.0%  $      1,329.17 N/A N/A
T1166-252 CAB,T1X22X78,TAP,PM/DPM,W EA B  $  1,888.53 25.0%  $      1,416.40 N/A N/A
T1166-712 CAB,T1X22X78,TAP,SP/SM,BK EA B  $  1,634.69 25.0%  $      1,226.02 N/A N/A
T1166-732 CAB,T1X22X78,TAP,VP/PM,BK EA B  $  1,758.72 25.0%  $      1,319.04 N/A N/A
T1166-742 CAB,T1X22X78,TAP,PM/PM,BK EA B  $  1,687.85 25.0%  $      1,265.89 N/A N/A
T1166-752 CAB,T1X22X78,TAP,PM/DPM,B EA B  $  1,798.60 25.0%  $      1,348.95 N/A N/A
T1167-112 CAB,T1X22X78,MM,SP/SM,GY EA B  $  1,716.42 25.0%  $      1,287.32 N/A N/A
T1167-132 CAB,T1X22X78,MM,VP/PM,GY EA B  $  1,846.68 25.0%  $      1,385.01 N/A N/A
T1167-142 CAB,T1X22X78,MM,PM/PM,GY EA B  $  1,772.23 25.0%  $      1,329.17 N/A N/A
T1167-152 CAB,T1X22X78,MM,PM/DPM,GY EA B  $  1,888.53 25.0%  $      1,416.40 N/A N/A
T1167-212 CAB,T1X22X78,MM,SP/SM,WH EA B  $  1,716.42 25.0%  $      1,287.32 N/A N/A
T1167-232 CAB,T1X22X78,MM,VP/PM,WH EA B  $  1,846.68 25.0%  $      1,385.01 N/A N/A
T1167-242 CAB,T1X22X78,MM,PM/PM,WH EA B  $  1,772.23 25.0%  $      1,329.17 N/A N/A
T1167-252 CAB,T1X22X78,MM,PM/DPM,WH EA B  $  1,888.53 25.0%  $      1,416.40 N/A N/A
T1167-712 CAB,T1X22X78,MM,SP/SM,BK EA B  $  1,634.69 25.0%  $      1,226.02 N/A N/A
T1167-732 CAB,T1X22X78,MM,VP/PM,BK EA B  $  1,758.72 25.0%  $      1,319.04 N/A N/A
T1167-742 CAB,T1X22X78,MM,PM/PM,BK EA B  $  1,687.85 25.0%  $      1,265.89 N/A N/A
T1167-752 CAB,T1X22X78,MM,PM/DPM,BK EA B  $  1,798.60 25.0%  $      1,348.95 N/A N/A
T1170-112 CAB,T1X44X78,TAP,SP/SM,GY EA B  $  2,307.16 25.0%  $      1,730.37 N/A N/A
T1170-132 CAB,T1X44X78,TAP,VP/PM,GY EA B  $  2,437.41 25.0%  $      1,828.06 N/A N/A
T1170-142 CAB,T1X44X78,TAP,PM/PM,GY EA B  $  2,362.98 25.0%  $      1,772.24 N/A N/A
T1170-152 CAB,T1X44X78,TAP,PM/DPM,G EA B  $  2,479.28 25.0%  $      1,859.46 N/A N/A
T1170-212 CAB,T1X44X78,TAP,SP/SM,WH EA B  $  2,307.16 25.0%  $      1,730.37 N/A N/A
T1170-232 CAB,T1X44X78,TAP,VP/PM,WH EA B  $  2,437.41 25.0%  $      1,828.06 N/A N/A
T1170-242 CAB,T1X44X78,TAP,PM/PM,WH EA B  $  2,362.98 25.0%  $      1,772.24 N/A N/A
T1170-252 CAB,T1X44X78,TAP,PM/DPM,W EA B  $  2,479.28 25.0%  $      1,859.46 N/A N/A
T1170-712 CAB,T1X44X78,TAP,SP/SM,BK EA B  $  2,197.30 25.0%  $      1,647.98 N/A N/A
T1170-732 CAB,T1X44X78,TAP,VP/PM,BK EA B  $  2,321.33 25.0%  $      1,741.00 N/A N/A
T1170-742 CAB,T1X44X78,TAP,PM/PM,BK EA B  $  2,250.46 25.0%  $      1,687.85 N/A N/A
T1170-752 CAB,T1X44X78,TAP,PM/DPM,B EA B  $  2,361.20 25.0%  $      1,770.90 N/A N/A
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T1171-112 CAB,T1X44X78,TAP,SP/SM,GY EA B  $  2,055.98 25.0%  $      1,541.99 N/A N/A
T1171-132 CAB,T1X44X78,TAP,VP/PM,GY EA B  $  2,186.23 25.0%  $      1,639.67 N/A N/A
T1171-142 CAB,T1X44X78,TAP,PM/PM,GY EA B  $  2,111.79 25.0%  $      1,583.84 N/A N/A
T1171-152 CAB,T1X44X78,TAP,PM/DPM,G EA B  $  2,228.09 25.0%  $      1,671.07 N/A N/A
T1171-212 CAB,T1X44X78,TAP,SP/SM,WH EA B  $  2,055.98 25.0%  $      1,541.99 N/A N/A
T1171-232 CAB,T1X44X78,TAP,VP/PM,WH EA B  $  2,186.23 25.0%  $      1,639.67 N/A N/A
T1171-242 CAB,T1X44X78,TAP,PM/PM,WH EA B  $  2,111.79 25.0%  $      1,583.84 N/A N/A
T1171-252 CAB,T1X44X78,TAP,PM/DPM,W EA B  $  2,228.09 25.0%  $      1,671.07 N/A N/A
T1171-712 CAB,T1X44X78,TAP,SP/SM,BK EA B  $  1,958.08 25.0%  $      1,468.56 N/A N/A
T1171-732 CAB,T1X44X78,TAP,VP/PM,BK EA B  $  2,082.11 25.0%  $      1,561.58 N/A N/A
T1171-742 CAB,T1X44X78,TAP,PM/PM,BK EA B  $  2,011.24 25.0%  $      1,508.43 N/A N/A
T1171-752 CAB,T1X44X78,TAP,PM/DPM,B EA B  $  2,121.99 25.0%  $      1,591.49 N/A N/A
T1172-102 FRAME,T1X44X78,TAP,GY EA B  $  1,395.46 25.0%  $      1,046.60 N/A N/A
T1172-202 FRAME,T1X44X78,TAP,WH EA B  $  1,395.46 25.0%  $      1,046.60 N/A N/A
T1172-702 FRAME,T1X44X78,TAP,BK EA B  $  1,329.01 25.0%  $         996.76 N/A N/A
T1173-112 CAB,T1X44X78,MM,SP/SM,GY EA B  $  2,307.16 25.0%  $      1,730.37 N/A N/A
T1173-132 CAB,T1X44X78,MM,VP/PM,GY EA B  $  2,437.41 25.0%  $      1,828.06 N/A N/A
T1173-142 CAB,T1X44X78,MM,PM/PM,GY EA B  $  2,362.98 25.0%  $      1,772.24 N/A N/A
T1173-152 CAB,T1X44X78,MM,PM/DPM,GY EA B  $  2,479.28 25.0%  $      1,859.46 N/A N/A
T1173-212 CAB,T1X44X78,MM,SP/SM,WH EA B  $  2,307.16 25.0%  $      1,730.37 N/A N/A
T1173-232 CAB,T1X44X78,MM,VP/PM,WH EA B  $  2,437.41 25.0%  $      1,828.06 N/A N/A
T1173-242 CAB,T1X44X78,MM,PM/PM,WH EA B  $  2,362.98 25.0%  $      1,772.24 N/A N/A
T1173-252 CAB,T1X44X78,MM,PM/DPM,WH EA B  $  2,479.28 25.0%  $      1,859.46 N/A N/A
T1173-712 CAB,T1X44X78,MM,SP/SM,BK EA B  $  2,197.30 25.0%  $      1,647.98 N/A N/A
T1173-732 CAB,T1X44X78,MM,VP/PM,BK EA B  $  2,321.33 25.0%  $      1,741.00 N/A N/A
T1173-742 CAB,T1X44X78,MM,PM/PM,BK EA B  $  2,250.46 25.0%  $      1,687.85 N/A N/A
T1173-752 CAB,T1X44X78,MM,PM/DPM,BK EA B  $  2,228.31 25.0%  $      1,671.23 N/A N/A
T1174-112 CAB,T1X44X78,MM,SP/SM,GY EA B  $  2,055.98 25.0%  $      1,541.99 N/A N/A
T1174-132 CAB,T1X44X78,MM,VP/PM,GY EA B  $  2,186.23 25.0%  $      1,639.67 N/A N/A
T1174-142 CAB,T1X44X78,MM,PM/PM,GY EA B  $  2,111.79 25.0%  $      1,583.84 N/A N/A
T1174-152 CAB,T1X44X78,MM,PM/DPM,GY EA B  $  2,228.09 25.0%  $      1,671.07 N/A N/A
T1174-212 CAB,T1X44X78,MM,SP/SM,WH EA B  $  2,055.98 25.0%  $      1,541.99 N/A N/A
T1174-232 CAB,T1X44X78,MM,VP/PM,WH EA B  $  2,186.23 25.0%  $      1,639.67 N/A N/A
T1174-242 CAB,T1X44X78,MM,PM/PM,WH EA B  $  2,111.79 25.0%  $      1,583.84 N/A N/A
T1174-252 CAB,T1X44X78,MM,PM/DPM,WH EA B  $  2,228.09 25.0%  $      1,671.07 N/A N/A
T1174-712 CAB,T1X44X78,MM,SP/SM,BK EA B  $  1,958.08 25.0%  $      1,468.56 N/A N/A
T1174-732 CAB,T1X44X78,MM,VP/PM,BK EA B  $  2,082.11 25.0%  $      1,561.58 N/A N/A
T1174-742 CAB,T1X44X78,MM,PM/PM,BK EA B  $  2,011.24 25.0%  $      1,508.43 N/A N/A
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T1174-752 CAB,T1X44X78,MM,PM/DPM,BK EA B  $  2,121.99 25.0%  $      1,591.49 N/A N/A
T1175-102 FRAME,T1X44X78,MM,GY EA B  $  1,395.46 25.0%  $      1,046.60 N/A N/A
T1175-202 FRAME,T1X44X78,MM,WH EA B  $  1,395.46 25.0%  $      1,046.60 N/A N/A
T1175-702 FRAME,T1X44X78,MM,BK EA B  $  1,329.01 25.0%  $         996.76 N/A N/A
T1176-112 CAB,T1X44X78,TAP,SP/SM,GY EA B  $  2,158.32 25.0%  $      1,618.74 N/A N/A
T1176-132 CAB,T1X44X78,TAP,VP/PM,GY EA B  $  2,288.56 25.0%  $      1,716.42 N/A N/A
T1176-142 CAB,T1X44X78,TAP,PM/PM,GY EA B  $  2,214.11 25.0%  $      1,660.58 N/A N/A
T1176-152 CAB,T1X44X78,TAP,PM/DPM,G EA B  $  2,330.43 25.0%  $      1,747.82 N/A N/A
T1176-212 CAB,T1X44X78,TAP,SP/SM,WH EA B  $  2,158.32 25.0%  $      1,618.74 N/A N/A
T1176-232 CAB,T1X44X78,TAP,VP/PM,WH EA B  $  2,288.56 25.0%  $      1,716.42 N/A N/A
T1176-242 CAB,T1X44X78,TAP,PM/PM,WH EA B  $  2,214.11 25.0%  $      1,660.58 N/A N/A
T1176-252 CAB,T1X44X78,TAP,PM/DPM,W EA B  $  2,330.43 25.0%  $      1,747.82 N/A N/A
T1176-712 CAB,T1X44X78,TAP,SP/SM,BK EA B  $  2,055.54 25.0%  $      1,541.66 N/A N/A
T1176-732 CAB,T1X44X78,TAP,VP/PM,BK EA B  $  2,179.57 25.0%  $      1,634.68 N/A N/A
T1176-742 CAB,T1X44X78,TAP,PM/PM,BK EA B  $  2,108.70 25.0%  $      1,581.53 N/A N/A
T1176-752 CAB,T1X44X78,TAP,PM/DPM,B EA B  $  2,219.45 25.0%  $      1,664.59 N/A N/A
T1177-112 CAB,T1X44X78,MM,SP/SM,GY EA B  $  2,158.32 25.0%  $      1,618.74 N/A N/A
T1177-132 CAB,T1X44X78,MM,VP/PM,GY EA B  $  2,288.56 25.0%  $      1,716.42 N/A N/A
T1177-142 CAB,T1X44X78,MM,PM/PM,GY EA B  $  2,214.11 25.0%  $      1,660.58 N/A N/A
T1177-152 CAB,T1X44X78,MM,PM/DPM,GY EA B  $  2,330.43 25.0%  $      1,747.82 N/A N/A
T1177-212 CAB,T1X44X78,MM,SP/SM,WH EA B  $  2,158.32 25.0%  $      1,618.74 N/A N/A
T1177-232 CAB,T1X44X78,MM,VP/PM,WH EA B  $  2,288.56 25.0%  $      1,716.42 N/A N/A
T1177-242 CAB,T1X44X78,MM,PM/PM,WH EA B  $  2,214.11 25.0%  $      1,660.58 N/A N/A
T1177-252 CAB,T1X44X78,MM,PM/DPM,WH EA B  $  2,330.43 25.0%  $      1,747.82 N/A N/A
T1177-712 CAB,T1X44X78,MM,SP/SM,BK EA B  $  2,055.54 25.0%  $      1,541.66 N/A N/A
T1177-732 CAB,T1X44X78,MM,VP/PM,BK EA B  $  2,179.57 25.0%  $      1,634.68 N/A N/A
T1177-742 CAB,T1X44X78,MM,PM/PM,BK EA B  $  2,108.70 25.0%  $      1,581.53 N/A N/A
T1177-752 CAB,T1X44X78,MM,PM/DPM,BK EA B  $  2,219.45 25.0%  $      1,664.59 N/A N/A
T117A-162 T1X44X78,VED,MM,PM/SM,GY EA B  $  2,991.78 25.0%  $      2,243.84 N/A N/A
T117A-262 T1X44X78,VED,MM,PM/SM,WH EA B  $  2,991.78 25.0%  $      2,243.84 N/A N/A
T117A-762 T1X44X78,VED,MM,PM/SM,BK EA B  $  2,849.32 25.0%  $      2,136.99 N/A N/A
T117B-162 T1X44X78,VED,MM,PM/SM,GY EA B  $  2,856.46 25.0%  $      2,142.35 N/A N/A
T117B-262 T1X44X78,VED,MM,PM/SM,WH EA B  $  2,856.46 25.0%  $      2,142.35 N/A N/A
T117B-762 T1X44X78,VED,MM,PM/SM,BK EA B  $  2,720.44 25.0%  $      2,040.33 N/A N/A
T117C-162 T1X44X78,VED,MM,PM/SM,GY EA B  $  2,763.44 25.0%  $      2,072.58 N/A N/A
T117C-262 T1X44X78,VED,MM,PM/SM,WH EA B  $  2,763.44 25.0%  $      2,072.58 N/A N/A
T117C-762 T1X44X78,VED,MM,PM/SM,BK EA B  $  2,631.84 25.0%  $      1,973.88 N/A N/A
T117D-162 T1X44X78,VED,MM,PM/SM,GY EA B  $  3,224.36 25.0%  $      2,418.27 N/A N/A
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T117D-262 T1X44X78,VED,MM,PM/SM,WH EA B  $  3,224.36 25.0%  $      2,418.27 N/A N/A
T117D-762 T1X44X78,VED,MM,PM/SM,BK EA B  $  3,070.81 25.0%  $      2,303.11 N/A N/A
T117E-162 T1X44X78,VED,MM,PM/SM,GY EA B  $  3,089.04 25.0%  $      2,316.78 N/A N/A
T117E-262 T1X44X78,VED,MM,PM/SM,WH EA B  $  3,089.04 25.0%  $      2,316.78 N/A N/A
T117E-762 T1X44X78,VED,MM,PM/SM,BK EA B  $  2,941.94 25.0%  $      2,206.46 N/A N/A
T117F-162 T1X44X78,VED,MM,PM/SM,GY EA B  $  2,996.01 25.0%  $      2,247.01 N/A N/A
T117F-262 T1X44X78,VED,MM,PM/SM,WH EA B  $  2,996.01 25.0%  $      2,247.01 N/A N/A
T117F-762 T1X44X78,VED,MM,PM/SM,BK EA B  $  2,853.35 25.0%  $      2,140.01 N/A N/A

T2030-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,062.95 25.0%  $      1,547.21 N/A N/A

T2030-114 T-Series SteelFrame Cabinet EA B  $  2,450.58 25.0%  $      1,837.94 N/A N/A

T2030-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,193.20 25.0%  $      1,644.90 N/A N/A

T2030-134 T-Series SteelFrame Cabinet EA B  $  2,580.82 25.0%  $      1,935.62 N/A N/A

T2030-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,118.76 25.0%  $      1,589.07 N/A N/A

T2030-144 T-Series SteelFrame Cabinet EA B  $  2,506.40 25.0%  $      1,879.80 N/A N/A
T2030-152 CAB,T2X30X84,TAP,PM/DPM,G EA B  $  2,235.06 25.0%  $      1,676.30 N/A N/A

T2030-212
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,062.95 25.0%  $      1,547.21 N/A N/A

T2030-214 T-Series SteelFrame Cabinet EA B  $  2,450.58 25.0%  $      1,837.94 N/A N/A

T2030-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,193.20 25.0%  $      1,644.90 N/A N/A

T2030-234 T-Series SteelFrame Cabinet EA B  $  2,580.82 25.0%  $      1,935.62 N/A N/A

T2030-242
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,118.76 25.0%  $      1,589.07 N/A N/A

T2030-244 T-Series SteelFrame Cabinet EA B  $  2,506.40 25.0%  $      1,879.80 N/A N/A
T2030-252 CAB,T2X30X84,TAP,PM/DPM,W EA B  $  2,235.06 25.0%  $      1,676.30 N/A N/A

T2030-712
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,964.72 25.0%  $      1,473.54 N/A N/A

T2030-714 T-Series SteelFrame Cabinet EA B  $  2,352.34 25.0%  $      1,764.26 N/A N/A
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T2030-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,088.77 25.0%  $      1,566.58 N/A N/A

T2030-734 T-Series SteelFrame Cabinet EA B  $  2,476.39 25.0%  $      1,857.29 N/A N/A

T2030-742
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,017.88 25.0%  $      1,513.41 N/A N/A

T2030-744 T-Series SteelFrame Cabinet EA B  $  2,405.50 25.0%  $      1,804.13 N/A N/A
T2030-752 CAB,T2X30X84,TAP,PM/DPM,B EA B  $  2,128.64 25.0%  $      1,596.48 N/A N/A

T2031-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,811.76 25.0%  $      1,358.82 N/A N/A

T2031-114 T-Series SteelFrame Cabinet EA B  $  2,199.39 25.0%  $      1,649.54 N/A N/A

T2031-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,942.01 25.0%  $      1,456.51 N/A N/A

T2031-134 T-Series SteelFrame Cabinet EA B  $  2,329.63 25.0%  $      1,747.22 N/A N/A

T2031-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,867.59 25.0%  $      1,400.69 N/A N/A

T2031-144 T-Series SteelFrame Cabinet EA B  $  2,255.22 25.0%  $      1,691.42 N/A N/A
T2031-152 CAB,T2X30X84,TAP,PM/DPM,G EA B  $  1,983.88 25.0%  $      1,487.91 N/A N/A

T2031-212
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,811.76 25.0%  $      1,358.82 N/A N/A

T2031-214 T-Series SteelFrame Cabinet EA B  $  2,199.39 25.0%  $      1,649.54 N/A N/A

T2031-232
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,942.01 25.0%  $      1,456.51 N/A N/A

T2031-234 T-Series SteelFrame Cabinet EA B  $  2,329.63 25.0%  $      1,747.22 N/A N/A

T2031-242
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,867.59 25.0%  $      1,400.69 N/A N/A

T2031-244 T-Series SteelFrame Cabinet EA B  $  2,255.22 25.0%  $      1,691.42 N/A N/A
T2031-252 CAB,T2X30X84,TAP,PM/DPM,W EA B  $  1,983.88 25.0%  $      1,487.91 N/A N/A

T2031-712
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,725.50 25.0%  $      1,294.13 N/A N/A

T2031-714 T-Series SteelFrame Cabinet EA B  $  2,113.12 25.0%  $      1,584.84 N/A N/A

T2031-732
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,849.55 25.0%  $      1,387.16 N/A N/A
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T2031-734 T-Series SteelFrame Cabinet EA B  $  2,237.17 25.0%  $      1,677.88 N/A N/A

T2031-742
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,778.66 25.0%  $      1,334.00 N/A N/A

T2031-744 T-Series SteelFrame Cabinet EA B  $  2,166.29 25.0%  $      1,624.72 N/A N/A
T2031-752 CAB,T2X30X84,TAP,PM/DPM,B EA B  $  1,889.41 25.0%  $      1,417.06 N/A N/A

T2032-102
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,151.24 25.0%  $         863.43 N/A N/A

T2032-202
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,151.24 25.0%  $         863.43 N/A N/A

T2032-702
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,096.45 25.0%  $         822.34 N/A N/A

T2033-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,062.95 25.0%  $      1,547.21 N/A N/A

T2033-114 T-Series SteelFrame Cabinet EA B  $  2,450.58 25.0%  $      1,837.94 N/A N/A

T2033-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,193.20 25.0%  $      1,644.90 N/A N/A

T2033-134 T-Series SteelFrame Cabinet EA B  $  2,580.82 25.0%  $      1,935.62 N/A N/A

T2033-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,118.76 25.0%  $      1,589.07 N/A N/A

T2033-144 T-Series SteelFrame Cabinet EA B  $  2,506.40 25.0%  $      1,879.80 N/A N/A
T2033-152 CAB,T2X30X84,MM,PM/DPM,GY EA B  $  2,235.06 25.0%  $      1,676.30 N/A N/A

T2033-212

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,062.95 25.0%  $      1,547.21 N/A N/A

T2033-214 T-Series SteelFrame Cabinet EA B  $  2,450.58 25.0%  $      1,837.94 N/A N/A

T2033-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,193.20 25.0%  $      1,644.90 N/A N/A

T2033-234 T-Series SteelFrame Cabinet EA B  $  2,580.82 25.0%  $      1,935.62 N/A N/A

T2033-242

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,118.76 25.0%  $      1,589.07 N/A N/A

T2033-244 T-Series SteelFrame Cabinet EA B  $  2,506.40 25.0%  $      1,879.80 N/A N/A
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T2033-252 CAB,T2X30X84,MM,PM/DPM,WH EA B  $  2,235.06 25.0%  $      1,676.30 N/A N/A

T2033-712

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,964.72 25.0%  $      1,473.54 N/A N/A

T2033-714 T-Series SteelFrame Cabinet EA B  $  2,352.34 25.0%  $      1,764.26 N/A N/A

T2033-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,088.77 25.0%  $      1,566.58 N/A N/A

T2033-734 T-Series SteelFrame Cabinet EA B  $  2,476.39 25.0%  $      1,857.29 N/A N/A

T2033-742

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,017.88 25.0%  $      1,513.41 N/A N/A

T2033-744 T-Series SteelFrame Cabinet EA B  $  2,405.50 25.0%  $      1,804.13 N/A N/A
T2033-752 CAB,T2X30X84,MM,PM/DPM,BK EA B  $  2,128.64 25.0%  $      1,596.48 N/A N/A

T2034-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,811.76 25.0%  $      1,358.82 N/A N/A

T2034-114 T-Series SteelFrame Cabinet EA B  $  2,199.39 25.0%  $      1,649.54 N/A N/A

T2034-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,942.01 25.0%  $      1,456.51 N/A N/A

T2034-134 T-Series SteelFrame Cabinet EA B  $  2,329.63 25.0%  $      1,747.22 N/A N/A

T2034-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,867.59 25.0%  $      1,400.69 N/A N/A

T2034-144 T-Series SteelFrame Cabinet EA B  $  2,255.22 25.0%  $      1,691.42 N/A N/A
T2034-152 CAB,T2X30X84,MM,PM/DPM,GY EA B  $  1,983.88 25.0%  $      1,487.91 N/A N/A

T2034-212

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,811.76 25.0%  $      1,358.82 N/A N/A

T2034-214 T-Series SteelFrame Cabinet EA B  $  2,199.39 25.0%  $      1,649.54 N/A N/A

T2034-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,942.01 25.0%  $      1,456.51 N/A N/A

T2034-234 T-Series SteelFrame Cabinet EA B  $  2,329.63 25.0%  $      1,747.22 N/A N/A
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T2034-242

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,867.59 25.0%  $      1,400.69 N/A N/A

T2034-244 T-Series SteelFrame Cabinet EA B  $  2,255.22 25.0%  $      1,691.42 N/A N/A
T2034-252 CAB,T2X30X84,MM,PM/DPM,WH EA B  $  1,983.88 25.0%  $      1,487.91 N/A N/A

T2034-712

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,725.50 25.0%  $      1,294.13 N/A N/A

T2034-714 T-Series SteelFrame Cabinet EA B  $  2,113.12 25.0%  $      1,584.84 N/A N/A

T2034-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,849.55 25.0%  $      1,387.16 N/A N/A

T2034-734 T-Series SteelFrame Cabinet EA B  $  2,237.17 25.0%  $      1,677.88 N/A N/A

T2034-742

T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,778.66 25.0%  $      1,334.00 N/A N/A

T2034-744 T-Series SteelFrame Cabinet EA B  $  2,166.29 25.0%  $      1,624.72 N/A N/A
T2034-752 CAB,T2X30X84,MM,PM/DPM,BK EA B  $  1,889.41 25.0%  $      1,417.06 N/A N/A

T2035-102
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,151.24 25.0%  $         863.43 N/A N/A

T2035-202
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,151.24 25.0%  $         863.43 N/A N/A

T2035-702
T-Series SteelFrame Cabinet; 19"W x 84"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,096.45 25.0%  $         822.34 N/A N/A

T2036-112 CAB,T2X30X84,TAP,SP/SM,GY EA B  $  1,914.10 25.0%  $      1,435.58 N/A N/A
T2036-132 CAB,T2X30X84,TAP,VP/PM,GY EA B  $  2,044.35 25.0%  $      1,533.26 N/A N/A
T2036-142 CAB,T2X30X84,TAP,PM/PM,GY EA B  $  1,969.93 25.0%  $      1,477.45 N/A N/A
T2036-152 CAB,T2X30X84,TAP,PM/DPM,G EA B  $  2,086.21 25.0%  $      1,564.66 N/A N/A
T2036-212 CAB,T2X30X84,TAP,SP/SM,WH EA B  $  1,914.10 25.0%  $      1,435.58 N/A N/A
T2036-232 CAB,T2X30X84,TAP,VP/PM,WH EA B  $  2,044.35 25.0%  $      1,533.26 N/A N/A
T2036-242 CAB,T2X30X84,TAP,PM/PM,WH EA B  $  1,969.93 25.0%  $      1,477.45 N/A N/A
T2036-252 CAB,T2X30X84,TAP,PM/DPM,W EA B  $  2,086.21 25.0%  $      1,564.66 N/A N/A
T2036-712 CAB,T2X30X84,TAP,SP/SM,BK EA B  $  1,822.96 25.0%  $      1,367.22 N/A N/A
T2036-732 CAB,T2X30X84,TAP,VP/PM,BK EA B  $  1,947.01 25.0%  $      1,460.26 N/A N/A
T2036-742 CAB,T2X30X84,TAP,PM/PM,BK EA B  $  1,876.12 25.0%  $      1,407.09 N/A N/A
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T2036-752 CAB,T2X30X84,TAP,PM/DPM,B EA B  $  1,986.88 25.0%  $      1,490.16 N/A N/A
T2037-112 CAB,T2X30X84,MM,SP/SM,GY EA B  $  1,914.10 25.0%  $      1,435.58 N/A N/A
T2037-132 CAB,T2X30X84,MM,VP/PM,GY EA B  $  2,044.35 25.0%  $      1,533.26 N/A N/A
T2037-142 CAB,T2X30X84,MM,PM/PM,GY EA B  $  1,969.93 25.0%  $      1,477.45 N/A N/A
T2037-152 CAB,T2X30X84,MM,PM/DPM,GY EA B  $  2,086.21 25.0%  $      1,564.66 N/A N/A
T2037-212 CAB,T2X30X84,MM,SP/SM,WH EA B  $  1,914.10 25.0%  $      1,435.58 N/A N/A
T2037-232 CAB,T2X30X84,MM,VP/PM,WH EA B  $  2,044.35 25.0%  $      1,533.26 N/A N/A
T2037-242 CAB,T2X30X84,MM,PM/PM,WH EA B  $  1,969.93 25.0%  $      1,477.45 N/A N/A
T2037-252 CAB,T2X30X84,MM,PM/DPM,WH EA B  $  2,086.21 25.0%  $      1,564.66 N/A N/A
T2037-712 CAB,T2X30X84,MM,SP/SM,BK EA B  $  1,822.96 25.0%  $      1,367.22 N/A N/A
T2037-732 CAB,T2X30X84,MM,VP/PM,BK EA B  $  1,947.01 25.0%  $      1,460.26 N/A N/A
T2037-742 CAB,T2X30X84,MM,PM/PM,BK EA B  $  1,876.12 25.0%  $      1,407.09 N/A N/A
T2037-752 CAB,T2X30X84,MM,PM/DPM,BK EA B  $  1,986.88 25.0%  $      1,490.16 N/A N/A

T2040-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,272.27 25.0%  $      1,704.20 N/A N/A

T2040-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,402.53 25.0%  $      1,801.90 N/A N/A

T2040-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 

EA B  $  2,328.10 25.0%  $      1,746.08 N/A N/A

T2040-152 CAB,T2X39X84,TAP,PM/DPM,G EA B  $  2,444.38 25.0%  $      1,833.29 N/A N/A

T2040-212

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,272.27 25.0%  $      1,704.20 N/A N/A

T2040-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,402.53 25.0%  $      1,801.90 N/A N/A

T2040-242

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,328.10 25.0%  $      1,746.08 N/A N/A

T2040-252 CAB,T2X39X84,TAP,PM/DPM,W EA B  $  2,444.38 25.0%  $      1,833.29 N/A N/A

T2040-712

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,164.08 25.0%  $      1,623.06 N/A N/A
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T2040-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,288.12 25.0%  $      1,716.09 N/A N/A

T2040-742

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,217.24 25.0%  $      1,662.93 N/A N/A

T2040-752 CAB,T2X39X84,TAP,PM/DPM,B EA B  $  2,328.00 25.0%  $      1,746.00 N/A N/A

T2041-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,021.10 25.0%  $      1,515.83 N/A N/A

T2041-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,151.33 25.0%  $      1,613.50 N/A N/A

T2041-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 

EA B  $  2,076.91 25.0%  $      1,557.68 N/A N/A

T2041-152 CAB,T2X39X84,TAP,PM/DPM,G EA B  $  2,193.20 25.0%  $      1,644.90 N/A N/A

T2041-212

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,021.10 25.0%  $      1,515.83 N/A N/A

T2041-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,151.33 25.0%  $      1,613.50 N/A N/A

T2041-242

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,076.91 25.0%  $      1,557.68 N/A N/A

T2041-252 CAB,T2X39X84,TAP,PM/DPM,W EA B  $  2,193.20 25.0%  $      1,644.90 N/A N/A

T2041-712

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,924.86 25.0%  $      1,443.65 N/A N/A

T2041-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,048.89 25.0%  $      1,536.67 N/A N/A

T2041-742

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  1,978.02 25.0%  $      1,483.52 N/A N/A
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T2041-752 CAB,T2X39X84,TAP,PM/DPM,B EA B  $  2,088.77 25.0%  $      1,566.58 N/A N/A

T2042-102
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Side Panels - No - No; Front Door - No 
Door; Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,360.58 25.0%  $      1,020.44 N/A N/A

T2042-202
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Side Panels - No - No; Front Door - No 
Door; Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,360.58 25.0%  $      1,020.44 N/A N/A

T2042-702
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Side Panels - No - No; Front Door - No 
Door; Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,295.79 25.0%  $         971.84 N/A N/A

T2043-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,272.27 25.0%  $      1,704.20 N/A N/A

T2043-132

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - 
Vented Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,402.53 25.0%  $      1,801.90 N/A N/A

T2043-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 

EA B  $  2,328.10 25.0%  $      1,746.08 N/A N/A

T2043-152 CAB,T2X39X84,MM,PM/DPM,GY EA B  $  2,444.38 25.0%  $      1,833.29 N/A N/A

T2043-212

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,272.27 25.0%  $      1,704.20 N/A N/A

T2043-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - 
Vented Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,402.53 25.0%  $      1,801.90 N/A N/A

T2043-242

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,328.10 25.0%  $      1,746.08 N/A N/A

T2043-252 CAB,T2X39X84,MM,PM/DPM,WH EA B  $  2,444.38 25.0%  $      1,833.29 N/A N/A

T2043-712

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,164.08 25.0%  $      1,623.06 N/A N/A

T2043-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - 
Vented Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,288.12 25.0%  $      1,716.09 N/A N/A
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T2043-742

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,217.24 25.0%  $      1,662.93 N/A N/A

T2043-752 CAB,T2X39X84,MM,PM/DPM,BK EA B  $  2,328.00 25.0%  $      1,746.00 N/A N/A

T2044-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,021.10 25.0%  $      1,515.83 N/A N/A

T2044-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,151.33 25.0%  $      1,613.50 N/A N/A

T2044-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 

EA B  $  2,076.91 25.0%  $      1,557.68 N/A N/A

T2044-152 CAB,T2X39X84,MM,PM/DPM,GY EA B  $  2,193.20 25.0%  $      1,644.90 N/A N/A

T2044-212

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,021.10 25.0%  $      1,515.83 N/A N/A

T2044-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,151.33 25.0%  $      1,613.50 N/A N/A

T2044-242

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,076.91 25.0%  $      1,557.68 N/A N/A

T2044-252 CAB,T2X39X84,MM,PM/DPM,WH EA B  $  2,193.20 25.0%  $      1,644.90 N/A N/A

T2044-712

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,924.86 25.0%  $      1,443.65 N/A N/A

T2044-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,048.89 25.0%  $      1,536.67 N/A N/A

T2044-742

T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  1,978.02 25.0%  $      1,483.52 N/A N/A

T2044-752 CAB,T2X39X84,MM,PM/DPM,BK EA B  $  2,088.77 25.0%  $      1,566.58 N/A N/A

T2045-102
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Side Panels - No - No; Front Door - No 
Door; Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,360.58 25.0%  $      1,020.44 N/A N/A
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T2045-202
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; White; Top Panel - 
None; Rail Type - Square Punched; Side Panels - No - No; Front Door - No 
Door; Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,360.58 25.0%  $      1,020.44 N/A N/A

T2045-702
T-Series SteelFrame Cabinet; 19"W x 84"H x 39"D; Black; Top Panel - 
None; Rail Type - Square Punched; Side Panels - No - No; Front Door - No 
Door; Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,295.79 25.0%  $         971.84 N/A N/A

T2046-112 CAB,T2X39X84,TAP,SP/SM,GY EA B  $  2,123.44 25.0%  $      1,592.58 N/A N/A
T2046-132 CAB,T2X39X84,TAP,VP/PM,GY EA B  $  2,253.67 25.0%  $      1,690.25 N/A N/A
T2046-142 CAB,T2X39X84,TAP,PM/PM,GY EA B  $  2,179.25 25.0%  $      1,634.44 N/A N/A
T2046-152 CAB,T2X39X84,TAP,PM/DPM,G EA B  $  2,295.53 25.0%  $      1,721.65 N/A N/A
T2046-212 CAB,T2X39X84,TAP,SP/SM,WH EA B  $  2,123.44 25.0%  $      1,592.58 N/A N/A
T2046-232 CAB,T2X39X84,TAP,VP/PM,WH EA B  $  2,253.67 25.0%  $      1,690.25 N/A N/A
T2046-242 CAB,T2X39X84,TAP,PM/PM,WH EA B  $  2,179.25 25.0%  $      1,634.44 N/A N/A
T2046-252 CAB,T2X39X84,TAP,PM/DPM,W EA B  $  2,295.53 25.0%  $      1,721.65 N/A N/A
T2046-712 CAB,T2X39X84,TAP,SP/SM,BK EA B  $  2,022.32 25.0%  $      1,516.74 N/A N/A
T2046-732 CAB,T2X39X84,TAP,VP/PM,BK EA B  $  2,146.35 25.0%  $      1,609.76 N/A N/A
T2046-742 CAB,T2X39X84,TAP,PM/PM,BK EA B  $  2,075.48 25.0%  $      1,556.61 N/A N/A
T2046-752 CAB,T2X39X84,TAP,PM/DPM,B EA B  $  2,186.23 25.0%  $      1,639.67 N/A N/A
T2047-112 CAB,T2X39X84,MM,SP/SM,GY EA B  $  2,123.44 25.0%  $      1,592.58 N/A N/A
T2047-132 CAB,T2X39X84,MM,VP/PM,GY EA B  $  2,253.67 25.0%  $      1,690.25 N/A N/A
T2047-142 CAB,T2X39X84,MM,PM/PM,GY EA B  $  2,179.25 25.0%  $      1,634.44 N/A N/A
T2047-152 CAB,T2X39X84,MM,PM/DPM,GY EA B  $  2,295.53 25.0%  $      1,721.65 N/A N/A
T2047-212 CAB,T2X39X84,MM,SP/SM,WH EA B  $  2,123.44 25.0%  $      1,592.58 N/A N/A
T2047-232 CAB,T2X39X84,MM,VP/PM,WH EA B  $  2,253.67 25.0%  $      1,690.25 N/A N/A
T2047-242 CAB,T2X39X84,MM,PM/PM,WH EA B  $  2,179.25 25.0%  $      1,634.44 N/A N/A
T2047-252 CAB,T2X39X84,MM,PM/DPM,WH EA B  $  2,295.53 25.0%  $      1,721.65 N/A N/A
T2047-712 CAB,T2X39X84,MM,SP/SM,BK EA B  $  2,022.32 25.0%  $      1,516.74 N/A N/A
T2047-732 CAB,T2X39X84,MM,VP/PM,BK EA B  $  2,146.35 25.0%  $      1,609.76 N/A N/A
T2047-742 CAB,T2X39X84,MM,PM/PM,BK EA B  $  2,075.48 25.0%  $      1,556.61 N/A N/A
T2047-752 CAB,T2X39X84,MM,PM/DPM,BK EA B  $  2,186.23 25.0%  $      1,639.67 N/A N/A
T204A-162 T2X39X84,VED,MM,PM/SM,GY EA B  $  2,960.07 25.0%  $      2,220.05 N/A N/A
T204A-262 T2X39X84,VED,MM,PM/SM,WH EA B  $  2,960.07 25.0%  $      2,220.05 N/A N/A
T204A-762 T2X39X84,VED,MM,PM/SM,BK EA B  $  2,819.11 25.0%  $      2,114.33 N/A N/A
T204B-162 T2X39X84,VED,MM,PM/SM,GY EA B  $  2,824.75 25.0%  $      2,118.56 N/A N/A
T204B-262 T2X39X84,VED,MM,PM/SM,WH EA B  $  2,824.75 25.0%  $      2,118.56 N/A N/A
T204B-762 T2X39X84,VED,MM,PM/SM,BK EA B  $  2,690.23 25.0%  $      2,017.67 N/A N/A
T204C-162 T2X39X84,VED,MM,PM/SM,GY EA B  $  2,731.71 25.0%  $      2,048.78 N/A N/A
T204C-262 T2X39X84,VED,MM,PM/SM,WH EA B  $  2,731.71 25.0%  $      2,048.78 N/A N/A
T204C-762 T2X39X84,VED,MM,PM/SM,BK EA B  $  2,601.63 25.0%  $      1,951.22 N/A N/A

3782 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

T204D-162 T2X39X84,VED,MM,PM/SM,GY EA B  $  3,192.65 25.0%  $      2,394.49 N/A N/A
T204D-262 T2X39X84,VED,MM,PM/SM,WH EA B  $  3,192.65 25.0%  $      2,394.49 N/A N/A
T204D-762 T2X39X84,VED,MM,PM/SM,BK EA B  $  3,040.62 25.0%  $      2,280.47 N/A N/A
T204E-162 T2X39X84,VED,MM,PM/SM,GY EA B  $  3,057.33 25.0%  $      2,293.00 N/A N/A
T204E-262 T2X39X84,VED,MM,PM/SM,WH EA B  $  3,057.33 25.0%  $      2,293.00 N/A N/A
T204E-762 T2X39X84,VED,MM,PM/SM,BK EA B  $  2,911.74 25.0%  $      2,183.81 N/A N/A
T204F-162 T2X39X84,VED,MM,PM/SM,GY EA B  $  2,964.31 25.0%  $      2,223.23 N/A N/A
T204F-262 T2X39X84,VED,MM,PM/SM,WH EA B  $  2,964.31 25.0%  $      2,223.23 N/A N/A
T204F-762 T2X39X84,VED,MM,PM/SM,BK EA B  $  2,823.14 25.0%  $      2,117.36 N/A N/A

T2050-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,167.62 25.0%  $      1,625.72 N/A N/A

T2050-114 T-Series SteelFrame Cabinet EA B  $  2,555.24 25.0%  $      1,916.43 N/A N/A

T2050-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,297.86 25.0%  $      1,723.40 N/A N/A

T2050-134 T-Series SteelFrame Cabinet EA B  $  2,685.49 25.0%  $      2,014.12 N/A N/A

T2050-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,223.43 25.0%  $      1,667.57 N/A N/A

T2050-144 T-Series SteelFrame Cabinet EA B  $  2,611.06 25.0%  $      1,958.30 N/A N/A
T2050-152 CAB,T2X36X84,TAP,PM/DPM,G EA B  $  2,339.74 25.0%  $      1,754.81 N/A N/A

T2050-212
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,167.62 25.0%  $      1,625.72 N/A N/A

T2050-214 T-Series SteelFrame Cabinet EA B  $  2,555.24 25.0%  $      1,916.43 N/A N/A

T2050-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,297.86 25.0%  $      1,723.40 N/A N/A

T2050-234 T-Series SteelFrame Cabinet EA B  $  2,685.49 25.0%  $      2,014.12 N/A N/A

T2050-242
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,223.43 25.0%  $      1,667.57 N/A N/A

T2050-244 T-Series SteelFrame Cabinet EA B  $  2,611.06 25.0%  $      1,958.30 N/A N/A
T2050-252 CAB,T2X36X84,TAP,PM/DPM,W EA B  $  2,339.74 25.0%  $      1,754.81 N/A N/A

T2050-712
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,064.40 25.0%  $      1,548.30 N/A N/A

T2050-714 T-Series SteelFrame Cabinet EA B  $  2,452.03 25.0%  $      1,839.02 N/A N/A
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T2050-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,188.43 25.0%  $      1,641.32 N/A N/A

T2050-734 T-Series SteelFrame Cabinet EA B  $  2,576.08 25.0%  $      1,932.06 N/A N/A

T2050-742
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,117.55 25.0%  $      1,588.16 N/A N/A

T2050-744 T-Series SteelFrame Cabinet EA B  $  2,505.19 25.0%  $      1,878.89 N/A N/A
T2050-752 CAB,T2X36X84,TAP,PM/DPM,B EA B  $  2,228.31 25.0%  $      1,671.23 N/A N/A

T2051-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,916.43 25.0%  $      1,437.32 N/A N/A

T2051-114 T-Series SteelFrame Cabinet EA B  $  2,304.06 25.0%  $      1,728.05 N/A N/A

T2051-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,046.68 25.0%  $      1,535.01 N/A N/A

T2051-134 T-Series SteelFrame Cabinet EA B  $  2,434.32 25.0%  $      1,825.74 N/A N/A

T2051-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,972.26 25.0%  $      1,479.20 N/A N/A

T2051-144 T-Series SteelFrame Cabinet EA B  $  2,359.87 25.0%  $      1,769.90 N/A N/A
T2051-152 CAB,T2X36X84,TAP,PM/DPM,G EA B  $  2,088.54 25.0%  $      1,566.41 N/A N/A

T2051-212
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,916.43 25.0%  $      1,437.32 N/A N/A

T2051-214 T-Series SteelFrame Cabinet EA B  $  2,304.06 25.0%  $      1,728.05 N/A N/A

T2051-232
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,046.68 25.0%  $      1,535.01 N/A N/A

T2051-234 T-Series SteelFrame Cabinet EA B  $  2,434.32 25.0%  $      1,825.74 N/A N/A

T2051-242
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,972.26 25.0%  $      1,479.20 N/A N/A

T2051-244 T-Series SteelFrame Cabinet EA B  $  2,359.87 25.0%  $      1,769.90 N/A N/A
T2051-252 CAB,T2X36X84,TAP,PM/DPM,W EA B  $  2,088.54 25.0%  $      1,566.41 N/A N/A

T2051-712
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,825.17 25.0%  $      1,368.88 N/A N/A

T2051-714 T-Series SteelFrame Cabinet EA B  $  2,212.81 25.0%  $      1,659.61 N/A N/A

T2051-732
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,949.22 25.0%  $      1,461.92 N/A N/A
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T2051-734 T-Series SteelFrame Cabinet EA B  $  2,336.85 25.0%  $      1,752.64 N/A N/A

T2051-742
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,878.33 25.0%  $      1,408.75 N/A N/A

T2051-744 T-Series SteelFrame Cabinet EA B  $  2,265.96 25.0%  $      1,699.47 N/A N/A
T2051-752 CAB,T2X36X84,TAP,PM/DPM,B EA B  $  1,989.09 25.0%  $      1,491.82 N/A N/A

T2052-102
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,255.93 25.0%  $         941.95 N/A N/A

T2052-202
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,255.93 25.0%  $         941.95 N/A N/A

T2052-702
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,196.10 25.0%  $         897.08 N/A N/A

T2053-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,167.62 25.0%  $      1,625.72 N/A N/A

T2053-114 T-Series SteelFrame Cabinet EA B  $  2,555.24 25.0%  $      1,916.43 N/A N/A

T2053-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,297.86 25.0%  $      1,723.40 N/A N/A

T2053-134 T-Series SteelFrame Cabinet EA B  $  2,685.49 25.0%  $      2,014.12 N/A N/A

T2053-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,223.43 25.0%  $      1,667.57 N/A N/A

T2053-144 T-Series SteelFrame Cabinet EA B  $  2,611.06 25.0%  $      1,958.30 N/A N/A
T2053-152 CAB,T2X36X84,MM,PM/DPM,GY EA B  $  2,339.74 25.0%  $      1,754.81 N/A N/A

T2053-212

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,167.62 25.0%  $      1,625.72 N/A N/A

T2053-214 T-Series SteelFrame Cabinet EA B  $  2,555.24 25.0%  $      1,916.43 N/A N/A

T2053-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,297.86 25.0%  $      1,723.40 N/A N/A

T2053-234 T-Series SteelFrame Cabinet EA B  $  2,685.49 25.0%  $      2,014.12 N/A N/A

T2053-242

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,223.43 25.0%  $      1,667.57 N/A N/A

T2053-244 T-Series SteelFrame Cabinet EA B  $  2,611.06 25.0%  $      1,958.30 N/A N/A
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T2053-252 CAB,T2X36X84,MM,PM/DPM,WH EA B  $  2,339.74 25.0%  $      1,754.81 N/A N/A

T2053-712

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,190.35 25.0%  $      1,642.76 N/A N/A

T2053-714 T-Series SteelFrame Cabinet EA B  $  2,452.03 25.0%  $      1,839.02 N/A N/A

T2053-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,188.43 25.0%  $      1,641.32 N/A N/A

T2053-734 T-Series SteelFrame Cabinet EA B  $  2,576.08 25.0%  $      1,932.06 N/A N/A

T2053-742

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,117.55 25.0%  $      1,588.16 N/A N/A

T2053-744 T-Series SteelFrame Cabinet EA B  $  2,505.19 25.0%  $      1,878.89 N/A N/A
T2053-752 CAB,T2X36X84,MM,PM/DPM,BK EA B  $  2,228.31 25.0%  $      1,671.23 N/A N/A

T2054-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,916.43 25.0%  $      1,437.32 N/A N/A

T2054-114 T-Series SteelFrame Cabinet EA B  $  2,304.06 25.0%  $      1,728.05 N/A N/A

T2054-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,046.68 25.0%  $      1,535.01 N/A N/A

T2054-134 T-Series SteelFrame Cabinet EA B  $  2,434.32 25.0%  $      1,825.74 N/A N/A

T2054-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,972.26 25.0%  $      1,479.20 N/A N/A

T2054-144 T-Series SteelFrame Cabinet EA B  $  2,359.87 25.0%  $      1,769.90 N/A N/A
T2054-152 CAB,T2X36X84,MM,PM/DPM,GY EA B  $  2,088.54 25.0%  $      1,566.41 N/A N/A

T2054-212

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,916.43 25.0%  $      1,437.32 N/A N/A

T2054-214 T-Series SteelFrame Cabinet EA B  $  2,304.06 25.0%  $      1,728.05 N/A N/A

T2054-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,046.68 25.0%  $      1,535.01 N/A N/A

T2054-234 T-Series SteelFrame Cabinet EA B  $  2,434.32 25.0%  $      1,825.74 N/A N/A

3786 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

T2054-242

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,972.26 25.0%  $      1,479.20 N/A N/A

T2054-244 T-Series SteelFrame Cabinet EA B  $  2,359.87 25.0%  $      1,769.90 N/A N/A
T2054-252 CAB,T2X36X84,MM,PM/DPM,WH EA B  $  2,088.54 25.0%  $      1,566.41 N/A N/A

T2054-712

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,825.17 25.0%  $      1,368.88 N/A N/A

T2054-714 T-Series SteelFrame Cabinet EA B  $  2,212.81 25.0%  $      1,659.61 N/A N/A

T2054-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,949.22 25.0%  $      1,461.92 N/A N/A

T2054-734 T-Series SteelFrame Cabinet EA B  $  2,336.85 25.0%  $      1,752.64 N/A N/A

T2054-742

T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,878.33 25.0%  $      1,408.75 N/A N/A

T2054-744 T-Series SteelFrame Cabinet EA B  $  2,265.96 25.0%  $      1,699.47 N/A N/A
T2054-752 CAB,T2X36X84,MM,PM/DPM,BK EA B  $  1,989.09 25.0%  $      1,491.82 N/A N/A

T2055-102
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,255.93 25.0%  $         941.95 N/A N/A

T2055-202
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,255.93 25.0%  $         941.95 N/A N/A

T2055-702
T-Series SteelFrame Cabinet; 19"W x 84"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,196.10 25.0%  $         897.08 N/A N/A

T2056-112 CAB,T2X36X84,TAP,SP/SM,GY EA B  $  2,018.77 25.0%  $      1,514.08 N/A N/A
T2056-132 CAB,T2X36X84,TAP,VP/PM,GY EA B  $  2,149.00 25.0%  $      1,611.75 N/A N/A
T2056-142 CAB,T2X36X84,TAP,PM/PM,GY EA B  $  2,074.58 25.0%  $      1,555.94 N/A N/A
T2056-152 CAB,T2X36X84,TAP,PM/DPM,G EA B  $  2,190.89 25.0%  $      1,643.17 N/A N/A
T2056-212 CAB,T2X36X84,TAP,SP/SM,WH EA B  $  2,018.77 25.0%  $      1,514.08 N/A N/A
T2056-232 CAB,T2X36X84,TAP,VP/PM,WH EA B  $  2,149.00 25.0%  $      1,611.75 N/A N/A
T2056-242 CAB,T2X36X84,TAP,PM/PM,WH EA B  $  2,074.58 25.0%  $      1,555.94 N/A N/A
T2056-252 CAB,T2X36X84,TAP,PM/DPM,W EA B  $  2,190.89 25.0%  $      1,643.17 N/A N/A
T2056-712 CAB,T2X36X84,TAP,SP/SM,BK EA B  $  1,922.63 25.0%  $      1,441.97 N/A N/A
T2056-732 CAB,T2X36X84,TAP,VP/PM,BK EA B  $  2,046.68 25.0%  $      1,535.01 N/A N/A
T2056-742 CAB,T2X36X84,TAP,PM/PM,BK EA B  $  1,975.79 25.0%  $      1,481.84 N/A N/A
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T2056-752 CAB,T2X36X84,TAP,PM/DPM,B EA B  $  2,086.55 25.0%  $      1,564.91 N/A N/A
T2057-112 CAB,T2X36X84,MM,SP/SM,GY EA B  $  2,018.77 25.0%  $      1,514.08 N/A N/A
T2057-132 CAB,T2X36X84,MM,VP/PM,GY EA B  $  2,149.00 25.0%  $      1,611.75 N/A N/A
T2057-142 CAB,T2X36X84,MM,PM/PM,GY EA B  $  2,074.58 25.0%  $      1,555.94 N/A N/A
T2057-152 CAB,T2X36X84,MM,PM/DPM,GY EA B  $  2,190.89 25.0%  $      1,643.17 N/A N/A
T2057-212 CAB,T2X36X84,MM,SP/SM,WH EA B  $  2,018.77 25.0%  $      1,514.08 N/A N/A
T2057-232 CAB,T2X36X84,MM,VP/PM,WH EA B  $  2,149.00 25.0%  $      1,611.75 N/A N/A
T2057-242 CAB,T2X36X84,MM,PM/PM,WH EA B  $  2,074.58 25.0%  $      1,555.94 N/A N/A
T2057-252 CAB,T2X36X84,MM,PM/DPM,WH EA B  $  2,190.89 25.0%  $      1,643.17 N/A N/A
T2057-712 CAB,T2X36X84,MM,SP/SM,BK EA B  $  1,922.63 25.0%  $      1,441.97 N/A N/A
T2057-732 CAB,T2X36X84,MM,VP/PM,BK EA B  $  2,046.68 25.0%  $      1,535.01 N/A N/A
T2057-742 CAB,T2X36X84,MM,PM/PM,BK EA B  $  1,975.79 25.0%  $      1,481.84 N/A N/A
T2057-752 CAB,T2X36X84,MM,PM/DPM,BK EA B  $  2,086.55 25.0%  $      1,564.91 N/A N/A

T2060-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,016.44 25.0%  $      1,512.33 N/A N/A

T2060-114 T-Series SteelFrame Cabinet EA B  $  2,404.07 25.0%  $      1,803.05 N/A N/A

T2060-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,146.68 25.0%  $      1,610.01 N/A N/A

T2060-134 T-Series SteelFrame Cabinet EA B  $  2,534.31 25.0%  $      1,900.73 N/A N/A

T2060-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,072.25 25.0%  $      1,554.19 N/A N/A

T2060-144 T-Series SteelFrame Cabinet EA B  $  2,459.88 25.0%  $      1,844.91 N/A N/A
T2060-152 CAB,T2X22X84,TAP,PM/DPM,G EA B  $  2,188.56 25.0%  $      1,641.42 N/A N/A

T2060-212
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,016.44 25.0%  $      1,512.33 N/A N/A

T2060-214 T-Series SteelFrame Cabinet EA B  $  2,404.07 25.0%  $      1,803.05 N/A N/A

T2060-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,146.68 25.0%  $      1,610.01 N/A N/A

T2060-234 T-Series SteelFrame Cabinet EA B  $  2,534.31 25.0%  $      1,900.73 N/A N/A

T2060-242
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,072.25 25.0%  $      1,554.19 N/A N/A

T2060-244 T-Series SteelFrame Cabinet EA B  $  2,459.88 25.0%  $      1,844.91 N/A N/A
T2060-252 CAB,T2X22X84,TAP,PM/DPM,W EA B  $  2,188.56 25.0%  $      1,641.42 N/A N/A
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T2060-712
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,920.42 25.0%  $      1,440.32 N/A N/A

T2060-714 T-Series SteelFrame Cabinet EA B  $  2,308.04 25.0%  $      1,731.03 N/A N/A

T2060-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,044.47 25.0%  $      1,533.35 N/A N/A

T2060-734 T-Series SteelFrame Cabinet EA B  $  2,432.09 25.0%  $      1,824.07 N/A N/A

T2060-742
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,973.58 25.0%  $      1,480.19 N/A N/A

T2060-744 T-Series SteelFrame Cabinet EA B  $  2,361.20 25.0%  $      1,770.90 N/A N/A
T2060-752 CAB,T2X22X84,TAP,PM/DPM,B EA B  $  2,084.34 25.0%  $      1,563.26 N/A N/A

T2061-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,765.25 25.0%  $      1,323.94 N/A N/A

T2061-114 T-Series SteelFrame Cabinet EA B  $  2,152.88 25.0%  $      1,614.66 N/A N/A

T2061-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,895.50 25.0%  $      1,421.63 N/A N/A

T2061-134 T-Series SteelFrame Cabinet EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

T2061-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,821.07 25.0%  $      1,365.80 N/A N/A

T2061-144 T-Series SteelFrame Cabinet EA B  $  2,208.69 25.0%  $      1,656.52 N/A N/A
T2061-152 CAB,T2X22X84,TAP,PM/DPM,G EA B  $  1,937.37 25.0%  $      1,453.03 N/A N/A

T2061-212
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,765.25 25.0%  $      1,323.94 N/A N/A

T2061-214 T-Series SteelFrame Cabinet EA B  $  2,152.88 25.0%  $      1,614.66 N/A N/A

T2061-232
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,895.50 25.0%  $      1,421.63 N/A N/A

T2061-234 T-Series SteelFrame Cabinet EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

T2061-242
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,821.07 25.0%  $      1,365.80 N/A N/A

T2061-244 T-Series SteelFrame Cabinet EA B  $  2,208.69 25.0%  $      1,656.52 N/A N/A
T2061-252 CAB,T2X22X84,TAP,PM/DPM,W EA B  $  1,937.37 25.0%  $      1,453.03 N/A N/A

T2061-712
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,681.20 25.0%  $      1,260.90 N/A N/A
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T2061-714 T-Series SteelFrame Cabinet EA B  $  2,068.83 25.0%  $      1,551.62 N/A N/A

T2061-732
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,805.25 25.0%  $      1,353.94 N/A N/A

T2061-734 T-Series SteelFrame Cabinet EA B  $  2,192.86 25.0%  $      1,644.65 N/A N/A

T2061-742
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,734.37 25.0%  $      1,300.78 N/A N/A

T2061-744 T-Series SteelFrame Cabinet EA B  $  2,121.99 25.0%  $      1,591.49 N/A N/A
T2061-752 CAB,T2X22X84,TAP,PM/DPM,B EA B  $  1,845.11 25.0%  $      1,383.83 N/A N/A

T2062-102
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,104.75 25.0%  $         828.56 N/A N/A

T2062-202
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,104.75 25.0%  $         828.56 N/A N/A

T2062-702
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,052.15 25.0%  $         789.11 N/A N/A

T2063-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,016.44 25.0%  $      1,512.33 N/A N/A

T2063-114 T-Series SteelFrame Cabinet EA B  $  2,404.07 25.0%  $      1,803.05 N/A N/A

T2063-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,146.68 25.0%  $      1,610.01 N/A N/A

T2063-134 T-Series SteelFrame Cabinet EA B  $  2,534.31 25.0%  $      1,900.73 N/A N/A

T2063-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,072.25 25.0%  $      1,554.19 N/A N/A

T2063-144 T-Series SteelFrame Cabinet EA B  $  2,459.88 25.0%  $      1,844.91 N/A N/A
T2063-152 CAB,T2X22X84,MM,PM/DPM,GY EA B  $  2,188.56 25.0%  $      1,641.42 N/A N/A

T2063-212

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,016.44 25.0%  $      1,512.33 N/A N/A

T2063-214 T-Series SteelFrame Cabinet EA B  $  2,404.07 25.0%  $      1,803.05 N/A N/A

T2063-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,146.68 25.0%  $      1,610.01 N/A N/A

T2063-234 T-Series SteelFrame Cabinet EA B  $  2,534.31 25.0%  $      1,900.73 N/A N/A
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T2063-242

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,072.25 25.0%  $      1,554.19 N/A N/A

T2063-244 T-Series SteelFrame Cabinet EA B  $  2,459.88 25.0%  $      1,844.91 N/A N/A
T2063-252 CAB,T2X22X84,MM,PM/DPM,WH EA B  $  2,188.56 25.0%  $      1,641.42 N/A N/A

T2063-712

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,920.42 25.0%  $      1,440.32 N/A N/A

T2063-714 T-Series SteelFrame Cabinet EA B  $  2,308.04 25.0%  $      1,731.03 N/A N/A

T2063-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,044.47 25.0%  $      1,533.35 N/A N/A

T2063-734 T-Series SteelFrame Cabinet EA B  $  2,432.09 25.0%  $      1,824.07 N/A N/A

T2063-742

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,973.58 25.0%  $      1,480.19 N/A N/A

T2063-744 T-Series SteelFrame Cabinet EA B  $  2,361.20 25.0%  $      1,770.90 N/A N/A
T2063-752 CAB,T2X22X84,MM,PM/DPM,BK EA B  $  2,084.34 25.0%  $      1,563.26 N/A N/A

T2064-112
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,765.25 25.0%  $      1,323.94 N/A N/A

T2064-114 T-Series SteelFrame Cabinet EA B  $  2,152.88 25.0%  $      1,614.66 N/A N/A

T2064-132
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,895.50 25.0%  $      1,421.63 N/A N/A

T2064-134 T-Series SteelFrame Cabinet EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

T2064-142
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,821.07 25.0%  $      1,365.80 N/A N/A

T2064-144 T-Series SteelFrame Cabinet EA B  $  2,208.69 25.0%  $      1,656.52 N/A N/A
T2064-152 CAB,T2X22X84,MM,PM/DPM,GY EA B  $  1,937.37 25.0%  $      1,453.03 N/A N/A

T2064-212

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,765.25 25.0%  $      1,323.94 N/A N/A

T2064-214 T-Series SteelFrame Cabinet EA B  $  2,152.88 25.0%  $      1,614.66 N/A N/A
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T2064-232

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,895.50 25.0%  $      1,421.63 N/A N/A

T2064-234 T-Series SteelFrame Cabinet EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

T2064-242

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,821.07 25.0%  $      1,365.80 N/A N/A

T2064-244 T-Series SteelFrame Cabinet EA B  $  2,208.69 25.0%  $      1,656.52 N/A N/A
T2064-252 CAB,T2X22X84,MM,PM/DPM,WH EA B  $  1,937.37 25.0%  $      1,453.03 N/A N/A

T2064-712

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,681.20 25.0%  $      1,260.90 N/A N/A

T2064-714 T-Series SteelFrame Cabinet EA B  $  2,068.83 25.0%  $      1,551.62 N/A N/A

T2064-732

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,805.25 25.0%  $      1,353.94 N/A N/A

T2064-734 T-Series SteelFrame Cabinet EA B  $  2,192.86 25.0%  $      1,644.65 N/A N/A

T2064-742

T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,734.37 25.0%  $      1,300.78 N/A N/A

T2064-744 T-Series SteelFrame Cabinet EA B  $  2,121.99 25.0%  $      1,591.49 N/A N/A
T2064-752 CAB,T2X22X84,MM,PM/DPM,BK EA B  $  1,845.11 25.0%  $      1,383.83 N/A N/A

T2065-102
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,104.75 25.0%  $         828.56 N/A N/A

T2065-202
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,104.75 25.0%  $         828.56 N/A N/A

T2065-702
T-Series SteelFrame Cabinet; 19"W x 84"H x 22"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,052.15 25.0%  $         789.11 N/A N/A

T2066-112 CAB,T2X22X84,TAP,SP/SM,GY EA B  $  1,867.59 25.0%  $      1,400.69 N/A N/A
T2066-132 CAB,T2X22X84,TAP,VP/PM,GY EA B  $  1,997.82 25.0%  $      1,498.37 N/A N/A
T2066-142 CAB,T2X22X84,TAP,PM/PM,GY EA B  $  1,923.40 25.0%  $      1,442.55 N/A N/A
T2066-152 CAB,T2X22X84,TAP,PM/DPM,G EA B  $  2,039.71 25.0%  $      1,529.78 N/A N/A
T2066-212 CAB,T2X22X84,TAP,SP/SM,WH EA B  $  1,867.59 25.0%  $      1,400.69 N/A N/A
T2066-232 CAB,T2X22X84,TAP,VP/PM,WH EA B  $  1,997.82 25.0%  $      1,498.37 N/A N/A
T2066-242 CAB,T2X22X84,TAP,PM/PM,WH EA B  $  1,923.40 25.0%  $      1,442.55 N/A N/A

3792 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

T2066-252 CAB,T2X22X84,TAP,PM/DPM,W EA B  $  2,039.71 25.0%  $      1,529.78 N/A N/A
T2066-712 CAB,T2X22X84,TAP,SP/SM,BK EA B  $  1,778.66 25.0%  $      1,334.00 N/A N/A
T2066-732 CAB,T2X22X84,TAP,VP/PM,BK EA B  $  1,902.71 25.0%  $      1,427.03 N/A N/A
T2066-742 CAB,T2X22X84,TAP,PM/PM,BK EA B  $  1,831.82 25.0%  $      1,373.87 N/A N/A
T2066-752 CAB,T2X22X84,TAP,PM/DPM,B EA B  $  1,942.57 25.0%  $      1,456.93 N/A N/A
T2067-112 CAB,T2X22X84,MM,SP/SM,GY EA B  $  1,867.59 25.0%  $      1,400.69 N/A N/A
T2067-132 CAB,T2X22X84,MM,VP/PM,GY EA B  $  1,997.82 25.0%  $      1,498.37 N/A N/A
T2067-142 CAB,T2X22X84,MM,PM/PM,GY EA B  $  1,923.40 25.0%  $      1,442.55 N/A N/A
T2067-152 CAB,T2X22X84,MM,PM/DPM,GY EA B  $  2,039.71 25.0%  $      1,529.78 N/A N/A
T2067-212 CAB,T2X22X84,MM,SP/SM,WH EA B  $  1,867.59 25.0%  $      1,400.69 N/A N/A
T2067-232 CAB,T2X22X84,MM,VP/PM,WH EA B  $  1,997.82 25.0%  $      1,498.37 N/A N/A
T2067-242 CAB,T2X22X84,MM,PM/PM,WH EA B  $  1,923.40 25.0%  $      1,442.55 N/A N/A
T2067-252 CAB,T2X22X84,MM,PM/DPM,WH EA B  $  2,039.71 25.0%  $      1,529.78 N/A N/A
T2067-712 CAB,T2X22X84,MM,SP/SM,BK EA B  $  1,778.66 25.0%  $      1,334.00 N/A N/A
T2067-732 CAB,T2X22X84,MM,VP/PM,BK EA B  $  1,902.71 25.0%  $      1,427.03 N/A N/A
T2067-742 CAB,T2X22X84,MM,PM/PM,BK EA B  $  1,831.82 25.0%  $      1,373.87 N/A N/A
T2067-752 CAB,T2X22X84,MM,PM/DPM,BK EA B  $  1,942.57 25.0%  $      1,456.93 N/A N/A
T2070-112 CAB,T2X44X84,TAP,SP/SM,GY EA B  $  2,458.34 25.0%  $      1,843.76 N/A N/A
T2070-132 CAB,T2X44X84,TAP,VP/PM,GY EA B  $  2,588.59 25.0%  $      1,941.44 N/A N/A
T2070-142 CAB,T2X44X84,TAP,PM/PM,GY EA B  $  2,514.16 25.0%  $      1,885.62 N/A N/A
T2070-152 CAB,T2X44X84,TAP,PM/DPM,G EA B  $  2,630.44 25.0%  $      1,972.83 N/A N/A
T2070-212 CAB,T2X44X84,TAP,SP/SM,WH EA B  $  2,458.34 25.0%  $      1,843.76 N/A N/A
T2070-232 CAB,T2X44X84,TAP,VP/PM,WH EA B  $  2,588.59 25.0%  $      1,941.44 N/A N/A
T2070-242 CAB,T2X44X84,TAP,PM/PM,WH EA B  $  2,514.16 25.0%  $      1,885.62 N/A N/A
T2070-252 CAB,T2X44X84,TAP,PM/DPM,W EA B  $  2,630.44 25.0%  $      1,972.83 N/A N/A
T2070-712 CAB,T2X44X84,TAP,SP/SM,BK EA B  $  2,341.27 25.0%  $      1,755.95 N/A N/A
T2070-732 CAB,T2X44X84,TAP,VP/PM,BK EA B  $  2,465.32 25.0%  $      1,848.99 N/A N/A
T2070-742 CAB,T2X44X84,TAP,PM/PM,BK EA B  $  2,394.43 25.0%  $      1,795.82 N/A N/A
T2070-752 CAB,T2X44X84,TAP,PM/DPM,B EA B  $  2,505.19 25.0%  $      1,878.89 N/A N/A
T2071-112 CAB,T2X44X84,TAP,SP/SM,GY EA B  $  2,207.16 25.0%  $      1,655.37 N/A N/A
T2071-132 CAB,T2X44X84,TAP,VP/PM,GY EA B  $  2,337.40 25.0%  $      1,753.05 N/A N/A
T2071-142 CAB,T2X44X84,TAP,PM/PM,GY EA B  $  2,262.97 25.0%  $      1,697.23 N/A N/A
T2071-152 CAB,T2X44X84,TAP,PM/DPM,G EA B  $  2,379.25 25.0%  $      1,784.44 N/A N/A
T2071-212 CAB,T2X44X84,TAP,SP/SM,WH EA B  $  2,207.16 25.0%  $      1,655.37 N/A N/A
T2071-232 CAB,T2X44X84,TAP,VP/PM,WH EA B  $  2,337.40 25.0%  $      1,753.05 N/A N/A
T2071-242 CAB,T2X44X84,TAP,PM/PM,WH EA B  $  2,262.97 25.0%  $      1,697.23 N/A N/A
T2071-252 CAB,T2X44X84,TAP,PM/DPM,W EA B  $  2,379.25 25.0%  $      1,784.44 N/A N/A
T2071-712 CAB,T2X44X84,TAP,SP/SM,BK EA B  $  2,102.05 25.0%  $      1,576.54 N/A N/A
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T2071-732 CAB,T2X44X84,TAP,VP/PM,BK EA B  $  2,226.10 25.0%  $      1,669.58 N/A N/A
T2071-742 CAB,T2X44X84,TAP,PM/PM,BK EA B  $  2,155.23 25.0%  $      1,616.42 N/A N/A
T2071-752 CAB,T2X44X84,TAP,PM/DPM,B EA B  $  2,265.96 25.0%  $      1,699.47 N/A N/A
T2072-102 FRAME,T2X44X84,TAP,GY EA B  $  1,546.64 25.0%  $      1,159.98 N/A N/A
T2072-202 FRAME,T2X44X84,TAP,WH EA B  $  1,546.64 25.0%  $      1,159.98 N/A N/A
T2072-702 FRAME,T2X44X84,TAP,BK EA B  $  1,473.00 25.0%  $      1,104.75 N/A N/A
T2073-112 CAB,T2X44X84,MM,SP/SM,GY EA B  $  2,458.34 25.0%  $      1,843.76 N/A N/A
T2073-132 CAB,T2X44X84,MM,VP/PM,GY EA B  $  2,588.59 25.0%  $      1,941.44 N/A N/A
T2073-142 CAB,T2X44X84,MM,PM/PM,GY EA B  $  2,514.16 25.0%  $      1,885.62 N/A N/A
T2073-152 CAB,T2X44X84,MM,PM/DPM,GY EA B  $  2,630.44 25.0%  $      1,972.83 N/A N/A
T2073-212 CAB,T2X44X84,MM,SP/SM,WH EA B  $  2,458.34 25.0%  $      1,843.76 N/A N/A
T2073-232 CAB,T2X44X84,MM,VP/PM,WH EA B  $  2,588.59 25.0%  $      1,941.44 N/A N/A
T2073-242 CAB,T2X44X84,MM,PM/PM,WH EA B  $  2,514.16 25.0%  $      1,885.62 N/A N/A
T2073-252 CAB,T2X44X84,MM,PM/DPM,WH EA B  $  2,630.44 25.0%  $      1,972.83 N/A N/A
T2073-712 CAB,T2X44X84,MM,SP/SM,BK EA B  $  2,341.27 25.0%  $      1,755.95 N/A N/A
T2073-732 CAB,T2X44X84,MM,VP/PM,BK EA B  $  2,465.32 25.0%  $      1,848.99 N/A N/A
T2073-742 CAB,T2X44X84,MM,PM/PM,BK EA B  $  2,394.43 25.0%  $      1,795.82 N/A N/A
T2073-752 CAB,T2X44X84,MM,PM/DPM,BK EA B  $  2,505.19 25.0%  $      1,878.89 N/A N/A
T2074-112 CAB,T2X44X84,MM,SP/SM,GY EA B  $  2,207.16 25.0%  $      1,655.37 N/A N/A
T2074-132 CAB,T2X44X84,MM,VP/PM,GY EA B  $  2,337.40 25.0%  $      1,753.05 N/A N/A
T2074-142 CAB,T2X44X84,MM,PM/PM,GY EA B  $  2,262.97 25.0%  $      1,697.23 N/A N/A
T2074-152 CAB,T2X44X84,MM,PM/DPM,GY EA B  $  2,379.25 25.0%  $      1,784.44 N/A N/A
T2074-212 CAB,T2X44X84,MM,SP/SM,WH EA B  $  2,207.16 25.0%  $      1,655.37 N/A N/A
T2074-232 CAB,T2X44X84,MM,VP/PM,WH EA B  $  2,337.40 25.0%  $      1,753.05 N/A N/A
T2074-242 CAB,T2X44X84,MM,PM/PM,WH EA B  $  2,262.97 25.0%  $      1,697.23 N/A N/A
T2074-252 CAB,T2X44X84,MM,PM/DPM,WH EA B  $  2,379.25 25.0%  $      1,784.44 N/A N/A
T2074-712 CAB,T2X44X84,MM,SP/SM,BK EA B  $  2,102.05 25.0%  $      1,576.54 N/A N/A
T2074-732 CAB,T2X44X84,MM,VP/PM,BK EA B  $  2,226.10 25.0%  $      1,669.58 N/A N/A
T2074-742 CAB,T2X44X84,MM,PM/PM,BK EA B  $  2,155.23 25.0%  $      1,616.42 N/A N/A
T2074-752 CAB,T2X44X84,MM,PM/DPM,BK EA B  $  2,265.96 25.0%  $      1,699.47 N/A N/A
T2075-102 FRAME,T2X44X84,MM,GY EA B  $  1,546.64 25.0%  $      1,159.98 N/A N/A
T2075-202 FRAME,T2X44X84,MM,WH EA B  $  1,546.64 25.0%  $      1,159.98 N/A N/A
T2075-702 FRAME,T2X44X84,MM,BK EA B  $  1,473.00 25.0%  $      1,104.75 N/A N/A
T2076-112 CAB,T2X44X84,TAP,SP/SM,GY EA B  $  2,309.50 25.0%  $      1,732.13 N/A N/A
T2076-132 CAB,T2X44X84,TAP,VP/PM,GY EA B  $  2,439.74 25.0%  $      1,829.81 N/A N/A
T2076-142 CAB,T2X44X84,TAP,PM/PM,GY EA B  $  2,365.30 25.0%  $      1,773.98 N/A N/A
T2076-152 CAB,T2X44X84,TAP,PM/DPM,G EA B  $  2,481.59 25.0%  $      1,861.19 N/A N/A
T2076-212 CAB,T2X44X84,TAP,SP/SM,WH EA B  $  2,309.50 25.0%  $      1,732.13 N/A N/A
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T2076-232 CAB,T2X44X84,TAP,VP/PM,WH EA B  $  2,439.74 25.0%  $      1,829.81 N/A N/A
T2076-242 CAB,T2X44X84,TAP,PM/PM,WH EA B  $  2,365.30 25.0%  $      1,773.98 N/A N/A
T2076-252 CAB,T2X44X84,TAP,PM/DPM,W EA B  $  2,481.59 25.0%  $      1,861.19 N/A N/A
T2076-712 CAB,T2X44X84,TAP,SP/SM,BK EA B  $  2,199.51 25.0%  $      1,649.63 N/A N/A
T2076-732 CAB,T2X44X84,TAP,VP/PM,BK EA B  $  2,323.56 25.0%  $      1,742.67 N/A N/A
T2076-742 CAB,T2X44X84,TAP,PM/PM,BK EA B  $  2,252.69 25.0%  $      1,689.52 N/A N/A
T2076-752 CAB,T2X44X84,TAP,PM/DPM,B EA B  $  2,363.43 25.0%  $      1,772.57 N/A N/A
T2077-112 CAB,T2X44X84,MM,SP/SM,GY EA B  $  2,309.50 25.0%  $      1,732.13 N/A N/A
T2077-132 CAB,T2X44X84,MM,VP/PM,GY EA B  $  2,439.74 25.0%  $      1,829.81 N/A N/A
T2077-142 CAB,T2X44X84,MM,PM/PM,GY EA B  $  2,365.30 25.0%  $      1,773.98 N/A N/A
T2077-152 CAB,T2X44X84,MM,PM/DPM,GY EA B  $  2,481.59 25.0%  $      1,861.19 N/A N/A
T2077-212 CAB,T2X44X84,MM,SP/SM,WH EA B  $  2,309.50 25.0%  $      1,732.13 N/A N/A
T2077-232 CAB,T2X44X84,MM,VP/PM,WH EA B  $  2,439.74 25.0%  $      1,829.81 N/A N/A
T2077-242 CAB,T2X44X84,MM,PM/PM,WH EA B  $  2,365.30 25.0%  $      1,773.98 N/A N/A
T2077-252 CAB,T2X44X84,MM,PM/DPM,WH EA B  $  2,481.59 25.0%  $      1,861.19 N/A N/A
T2077-712 CAB,T2X44X84,MM,SP/SM,BK EA B  $  2,199.51 25.0%  $      1,649.63 N/A N/A
T2077-732 CAB,T2X44X84,MM,VP/PM,BK EA B  $  2,323.56 25.0%  $      1,742.67 N/A N/A
T2077-742 CAB,T2X44X84,MM,PM/PM,BK EA B  $  2,252.69 25.0%  $      1,689.52 N/A N/A
T2077-752 CAB,T2X44X84,MM,PM/DPM,BK EA B  $  2,363.43 25.0%  $      1,772.57 N/A N/A
T207A-162 T2X44X84,VED,MM,PM/SM,GY EA B  $  3,129.21 25.0%  $      2,346.91 N/A N/A
T207A-262 T2X44X84,VED,MM,PM/SM,WH EA B  $  3,129.21 25.0%  $      2,346.91 N/A N/A
T207A-762 T2X44X84,VED,MM,PM/SM,BK EA B  $  2,980.20 25.0%  $      2,235.15 N/A N/A
T207B-162 T2X44X84,VED,MM,PM/SM,GY EA B  $  2,993.89 25.0%  $      2,245.42 N/A N/A
T207B-262 T2X44X84,VED,MM,PM/SM,WH EA B  $  2,993.89 25.0%  $      2,245.42 N/A N/A
T207B-762 T2X44X84,VED,MM,PM/SM,BK EA B  $  2,851.33 25.0%  $      2,138.50 N/A N/A
T207C-162 T2X44X84,VED,MM,PM/SM,GY EA B  $  2,900.86 25.0%  $      2,175.65 N/A N/A
T207C-262 T2X44X84,VED,MM,PM/SM,WH EA B  $  2,900.86 25.0%  $      2,175.65 N/A N/A
T207C-762 T2X44X84,VED,MM,PM/SM,BK EA B  $  2,762.72 25.0%  $      2,072.04 N/A N/A
T207D-162 T2X44X84,VED,MM,PM/SM,GY EA B  $  3,361.80 25.0%  $      2,521.35 N/A N/A
T207D-262 T2X44X84,VED,MM,PM/SM,WH EA B  $  3,361.80 25.0%  $      2,521.35 N/A N/A
T207D-762 T2X44X84,VED,MM,PM/SM,BK EA B  $  3,201.71 25.0%  $      2,401.28 N/A N/A
T207E-162 T2X44X84,VED,MM,PM/SM,GY EA B  $  3,226.48 25.0%  $      2,419.86 N/A N/A
T207E-262 T2X44X84,VED,MM,PM/SM,WH EA B  $  3,226.48 25.0%  $      2,419.86 N/A N/A
T207E-762 T2X44X84,VED,MM,PM/SM,BK EA B  $  3,072.84 25.0%  $      2,304.63 N/A N/A
T207F-162 T2X44X84,VED,MM,PM/SM,GY EA B  $  3,133.46 25.0%  $      2,350.10 N/A N/A
T207F-262 T2X44X84,VED,MM,PM/SM,WH EA B  $  3,133.46 25.0%  $      2,350.10 N/A N/A
T207F-762 T2X44X84,VED,MM,PM/SM,BK EA B  $  2,984.23 25.0%  $      2,238.17 N/A N/A
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T2130-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,016.44 25.0%  $      1,512.33 N/A N/A

T2130-114 T-Series SteelFrame Cabinet EA B  $  2,404.07 25.0%  $      1,803.05 N/A N/A

T2130-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,146.68 25.0%  $      1,610.01 N/A N/A

T2130-134 T-Series SteelFrame Cabinet EA B  $  2,534.31 25.0%  $      1,900.73 N/A N/A

T2130-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,072.25 25.0%  $      1,554.19 N/A N/A

T2130-144 T-Series SteelFrame Cabinet EA B  $  2,459.88 25.0%  $      1,844.91 N/A N/A
T2130-152 CAB,T2X30X78,TAP,PM/DPM,G EA B  $  2,188.56 25.0%  $      1,641.42 N/A N/A

T2130-212
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,016.44 25.0%  $      1,512.33 N/A N/A

T2130-214 T-Series SteelFrame Cabinet EA B  $  2,404.07 25.0%  $      1,803.05 N/A N/A

T2130-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,146.68 25.0%  $      1,610.01 N/A N/A

T2130-234 T-Series SteelFrame Cabinet EA B  $  2,534.31 25.0%  $      1,900.73 N/A N/A

T2130-242
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,072.25 25.0%  $      1,554.19 N/A N/A

T2130-244 T-Series SteelFrame Cabinet EA B  $  2,459.88 25.0%  $      1,844.91 N/A N/A
T2130-252 CAB,T2X30X78,TAP,PM/DPM,W EA B  $  2,188.56 25.0%  $      1,641.42 N/A N/A

T2130-712
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,920.42 25.0%  $      1,440.32 N/A N/A

T2130-714 T-Series SteelFrame Cabinet EA B  $  2,308.04 25.0%  $      1,731.03 N/A N/A

T2130-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,044.47 25.0%  $      1,533.35 N/A N/A

T2130-734 T-Series SteelFrame Cabinet EA B  $  2,432.09 25.0%  $      1,824.07 N/A N/A

T2130-742
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,973.58 25.0%  $      1,480.19 N/A N/A

T2130-744 T-Series SteelFrame Cabinet EA B  $  2,361.20 25.0%  $      1,770.90 N/A N/A
T2130-752 CAB,T2X30X78,TAP,PM/DPM,B EA B  $  2,084.34 25.0%  $      1,563.26 N/A N/A
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T2131-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,765.25 25.0%  $      1,323.94 N/A N/A

T2131-114 T-Series SteelFrame Cabinet EA B  $  2,152.88 25.0%  $      1,614.66 N/A N/A

T2131-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,895.50 25.0%  $      1,421.63 N/A N/A

T2131-134 T-Series SteelFrame Cabinet EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

T2131-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,821.07 25.0%  $      1,365.80 N/A N/A

T2131-144 T-Series SteelFrame Cabinet EA B  $  2,208.69 25.0%  $      1,656.52 N/A N/A
T2131-152 CAB,T2X30X78,TAP,PM/DPM,G EA B  $  1,937.37 25.0%  $      1,453.03 N/A N/A

T2131-212
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,765.25 25.0%  $      1,323.94 N/A N/A

T2131-214 T-Series SteelFrame Cabinet EA B  $  2,152.88 25.0%  $      1,614.66 N/A N/A

T2131-232
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,895.50 25.0%  $      1,421.63 N/A N/A

T2131-234 T-Series SteelFrame Cabinet EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

T2131-242
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,821.07 25.0%  $      1,365.80 N/A N/A

T2131-244 T-Series SteelFrame Cabinet EA B  $  2,208.69 25.0%  $      1,656.52 N/A N/A
T2131-252 CAB,T2X30X78,TAP,PM/DPM,W EA B  $  1,937.37 25.0%  $      1,453.03 N/A N/A

T2131-712
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,681.20 25.0%  $      1,260.90 N/A N/A

T2131-714 T-Series SteelFrame Cabinet EA B  $  2,068.83 25.0%  $      1,551.62 N/A N/A

T2131-732
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,805.25 25.0%  $      1,353.94 N/A N/A

T2131-734 T-Series SteelFrame Cabinet EA B  $  2,192.86 25.0%  $      1,644.65 N/A N/A

T2131-742
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,734.37 25.0%  $      1,300.78 N/A N/A

T2131-744 T-Series SteelFrame Cabinet EA B  $  2,121.99 25.0%  $      1,591.49 N/A N/A
T2131-752 CAB,T2X30X78,TAP,PM/DPM,B EA B  $  1,845.11 25.0%  $      1,383.83 N/A N/A

T2132-102
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,104.75 25.0%  $         828.56 N/A N/A
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T2132-202
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,104.75 25.0%  $         828.56 N/A N/A

T2132-702
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,052.15 25.0%  $         789.11 N/A N/A

T2133-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,016.44 25.0%  $      1,512.33 N/A N/A

T2133-114 T-Series SteelFrame Cabinet EA B  $  2,404.07 25.0%  $      1,803.05 N/A N/A

T2133-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,146.68 25.0%  $      1,610.01 N/A N/A

T2133-134 T-Series SteelFrame Cabinet EA B  $  2,534.31 25.0%  $      1,900.73 N/A N/A

T2133-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,072.25 25.0%  $      1,554.19 N/A N/A

T2133-144 T-Series SteelFrame Cabinet EA B  $  2,459.88 25.0%  $      1,844.91 N/A N/A
T2133-152 CAB,T2X30X78,MM,PM/DPM,GY EA B  $  2,188.56 25.0%  $      1,641.42 N/A N/A

T2133-212

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,016.44 25.0%  $      1,512.33 N/A N/A

T2133-214 T-Series SteelFrame Cabinet EA B  $  2,404.07 25.0%  $      1,803.05 N/A N/A

T2133-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,146.68 25.0%  $      1,610.01 N/A N/A

T2133-234 T-Series SteelFrame Cabinet EA B  $  2,534.31 25.0%  $      1,900.73 N/A N/A

T2133-242

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,072.25 25.0%  $      1,554.19 N/A N/A

T2133-244 T-Series SteelFrame Cabinet EA B  $  2,459.88 25.0%  $      1,844.91 N/A N/A
T2133-252 CAB,T2X30X78,MM,PM/DPM,WH EA B  $  2,188.56 25.0%  $      1,641.42 N/A N/A

T2133-712

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,920.42 25.0%  $      1,440.32 N/A N/A

T2133-714 T-Series SteelFrame Cabinet EA B  $  2,308.04 25.0%  $      1,731.03 N/A N/A

T2133-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,044.47 25.0%  $      1,533.35 N/A N/A
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T2133-734 T-Series SteelFrame Cabinet EA B  $  2,432.09 25.0%  $      1,824.07 N/A N/A

T2133-742

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,973.58 25.0%  $      1,480.19 N/A N/A

T2133-744 T-Series SteelFrame Cabinet EA B  $  2,361.20 25.0%  $      1,770.90 N/A N/A
T2133-752 CAB,T2X30X78,MM,PM/DPM,BK EA B  $  2,084.34 25.0%  $      1,563.26 N/A N/A

T2134-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,765.25 25.0%  $      1,323.94 N/A N/A

T2134-114 T-Series SteelFrame Cabinet EA B  $  2,152.88 25.0%  $      1,614.66 N/A N/A

T2134-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,895.50 25.0%  $      1,421.63 N/A N/A

T2134-134 T-Series SteelFrame Cabinet EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

T2134-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,821.07 25.0%  $      1,365.80 N/A N/A

T2134-144 T-Series SteelFrame Cabinet EA B  $  2,208.69 25.0%  $      1,656.52 N/A N/A
T2134-152 CAB,T2X30X78,MM,PM/DPM,GY EA B  $  1,937.37 25.0%  $      1,453.03 N/A N/A

T2134-212

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,765.25 25.0%  $      1,323.94 N/A N/A

T2134-214 T-Series SteelFrame Cabinet EA B  $  2,152.88 25.0%  $      1,614.66 N/A N/A

T2134-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,895.50 25.0%  $      1,421.63 N/A N/A

T2134-234 T-Series SteelFrame Cabinet EA B  $  2,283.13 25.0%  $      1,712.35 N/A N/A

T2134-242

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,821.07 25.0%  $      1,365.80 N/A N/A

T2134-244 T-Series SteelFrame Cabinet EA B  $  2,208.69 25.0%  $      1,656.52 N/A N/A
T2134-252 CAB,T2X30X78,MM,PM/DPM,WH EA B  $  1,937.37 25.0%  $      1,453.03 N/A N/A

T2134-712

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,681.20 25.0%  $      1,260.90 N/A N/A

T2134-714 T-Series SteelFrame Cabinet EA B  $  2,068.83 25.0%  $      1,551.62 N/A N/A
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T2134-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,805.25 25.0%  $      1,353.94 N/A N/A

T2134-734 T-Series SteelFrame Cabinet EA B  $  2,192.86 25.0%  $      1,644.65 N/A N/A

T2134-742

T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,734.37 25.0%  $      1,300.78 N/A N/A

T2134-744 T-Series SteelFrame Cabinet EA B  $  2,121.99 25.0%  $      1,591.49 N/A N/A
T2134-752 CAB,T2X30X78,MM,PM/DPM,BK EA B  $  1,845.11 25.0%  $      1,383.83 N/A N/A

T2135-102
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,104.75 25.0%  $         828.56 N/A N/A

T2135-202
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,104.75 25.0%  $         828.56 N/A N/A

T2135-702
T-Series SteelFrame Cabinet; 19"W x 78"H x 30"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,052.15 25.0%  $         789.11 N/A N/A

T2136-112 CAB,T2X30X78,TAP,SP/SM,GY EA B  $  1,867.59 25.0%  $      1,400.69 N/A N/A
T2136-132 CAB,T2X30X78,TAP,VP/PM,GY EA B  $  1,997.82 25.0%  $      1,498.37 N/A N/A
T2136-142 CAB,T2X30X78,TAP,PM/PM,GY EA B  $  1,923.40 25.0%  $      1,442.55 N/A N/A
T2136-152 CAB,T2X30X78,TAP,PM/DPM,G EA B  $  2,039.71 25.0%  $      1,529.78 N/A N/A
T2136-212 CAB,T2X30X78,TAP,SP/SM,WH EA B  $  1,867.59 25.0%  $      1,400.69 N/A N/A
T2136-232 CAB,T2X30X78,TAP,VP/PM,WH EA B  $  1,997.82 25.0%  $      1,498.37 N/A N/A
T2136-242 CAB,T2X30X78,TAP,PM/PM,WH EA B  $  1,923.40 25.0%  $      1,442.55 N/A N/A
T2136-252 CAB,T2X30X78,TAP,PM/DPM,W EA B  $  2,039.71 25.0%  $      1,529.78 N/A N/A
T2136-712 CAB,T2X30X78,TAP,SP/SM,BK EA B  $  1,778.66 25.0%  $      1,334.00 N/A N/A
T2136-732 CAB,T2X30X78,TAP,VP/PM,BK EA B  $  1,902.71 25.0%  $      1,427.03 N/A N/A
T2136-742 CAB,T2X30X78,TAP,PM/PM,BK EA B  $  1,831.82 25.0%  $      1,373.87 N/A N/A
T2136-752 CAB,T2X30X78,TAP,PM/DPM,B EA B  $  1,942.57 25.0%  $      1,456.93 N/A N/A
T2137-112 CAB,T2X30X78,MM,SP/SM,GY EA B  $  1,867.59 25.0%  $      1,400.69 N/A N/A
T2137-132 CAB,T2X30X78,MM,VP/PM,GY EA B  $  1,997.82 25.0%  $      1,498.37 N/A N/A
T2137-142 CAB,T2X30X78,MM,PM/PM,GY EA B  $  1,923.40 25.0%  $      1,442.55 N/A N/A
T2137-152 CAB,T2X30X78,MM,PM/DPM,GY EA B  $  2,039.71 25.0%  $      1,529.78 N/A N/A
T2137-212 CAB,T2X30X78,MM,SP/SM,WH EA B  $  1,867.59 25.0%  $      1,400.69 N/A N/A
T2137-232 CAB,T2X30X78,MM,VP/PM,WH EA B  $  1,997.82 25.0%  $      1,498.37 N/A N/A
T2137-242 CAB,T2X30X78,MM,PM/PM,WH EA B  $  1,923.40 25.0%  $      1,442.55 N/A N/A
T2137-252 CAB,T2X30X78,MM,PM/DPM,WH EA B  $  2,039.71 25.0%  $      1,529.78 N/A N/A
T2137-712 CAB,T2X30X78,MM,SP/SM,BK EA B  $  1,778.66 25.0%  $      1,334.00 N/A N/A

3800 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

T2137-732 CAB,T2X30X78,MM,VP/PM,BK EA B  $  1,902.71 25.0%  $      1,427.03 N/A N/A
T2137-742 CAB,T2X30X78,MM,PM/PM,BK EA B  $  1,831.82 25.0%  $      1,373.87 N/A N/A
T2137-752 CAB,T2X30X78,MM,PM/DPM,BK EA B  $  1,942.57 25.0%  $      1,456.93 N/A N/A

T2140-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,225.76 25.0%  $      1,669.32 N/A N/A

T2140-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,356.01 25.0%  $      1,767.01 N/A N/A

T2140-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 

EA B  $  2,281.59 25.0%  $      1,711.19 N/A N/A

T2140-152 CAB,T2X39X78,TAP,PM/DPM,G EA B  $  2,397.85 25.0%  $      1,798.39 N/A N/A

T2140-212

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,225.76 25.0%  $      1,669.32 N/A N/A

T2140-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,356.01 25.0%  $      1,767.01 N/A N/A

T2140-242

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,281.59 25.0%  $      1,711.19 N/A N/A

T2140-252 CAB,T2X39X78,TAP,PM/DPM,W EA B  $  2,397.85 25.0%  $      1,798.39 N/A N/A

T2140-712

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,119.78 25.0%  $      1,589.84 N/A N/A

T2140-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,243.81 25.0%  $      1,682.86 N/A N/A

T2140-742

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,172.94 25.0%  $      1,629.71 N/A N/A

T2140-752 CAB,T2X39X78,TAP,PM/DPM,B EA B  $  2,283.70 25.0%  $      1,712.78 N/A N/A

T2141-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,974.58 25.0%  $      1,480.94 N/A N/A
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T2141-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,104.82 25.0%  $      1,578.62 N/A N/A

T2141-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 

EA B  $  2,030.41 25.0%  $      1,522.81 N/A N/A

T2141-152 CAB,T2X39X78,TAP,PM/DPM,G EA B  $  2,146.68 25.0%  $      1,610.01 N/A N/A

T2141-212

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,974.58 25.0%  $      1,480.94 N/A N/A

T2141-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,104.82 25.0%  $      1,578.62 N/A N/A

T2141-242

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,030.41 25.0%  $      1,522.81 N/A N/A

T2141-252 CAB,T2X39X78,TAP,PM/DPM,W EA B  $  2,146.68 25.0%  $      1,610.01 N/A N/A

T2141-712

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,880.56 25.0%  $      1,410.42 N/A N/A

T2141-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,004.59 25.0%  $      1,503.44 N/A N/A

T2141-742

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Side Panels - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  1,933.72 25.0%  $      1,450.29 N/A N/A

T2141-752 CAB,T2X39X78,TAP,PM/DPM,B EA B  $  2,044.47 25.0%  $      1,533.35 N/A N/A

T2142-102
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Side Panels - No - No; Front Door - No 
Door; Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,314.05 25.0%  $         985.54 N/A N/A

T2142-202
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Side Panels - No - No; Front Door - No 
Door; Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,314.05 25.0%  $         985.54 N/A N/A

T2142-702
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Side Panels - No - No; Front Door - No 
Door; Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,251.49 25.0%  $         938.62 N/A N/A

T2143-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,225.76 25.0%  $      1,669.32 N/A N/A
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T2143-132

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - 
Vented Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,356.01 25.0%  $      1,767.01 N/A N/A

T2143-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 

EA B  $  2,281.59 25.0%  $      1,711.19 N/A N/A

T2143-152 CAB,T2X39X78,MM,PM/DPM,GY EA B  $  2,397.85 25.0%  $      1,798.39 N/A N/A

T2143-212

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,225.76 25.0%  $      1,669.32 N/A N/A

T2143-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - 
Vented Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,356.01 25.0%  $      1,767.01 N/A N/A

T2143-242

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,281.59 25.0%  $      1,711.19 N/A N/A

T2143-252 CAB,T2X39X78,MM,PM/DPM,WH EA B  $  2,397.85 25.0%  $      1,798.39 N/A N/A

T2143-712

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,119.78 25.0%  $      1,589.84 N/A N/A

T2143-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - 
Vented Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,243.81 25.0%  $      1,682.86 N/A N/A

T2143-742

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - Yes; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,172.94 25.0%  $      1,629.71 N/A N/A

T2143-752 CAB,T2X39X78,MM,PM/DPM,BK EA B  $  2,283.70 25.0%  $      1,712.78 N/A N/A

T2144-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,974.58 25.0%  $      1,480.94 N/A N/A

T2144-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,104.82 25.0%  $      1,578.62 N/A N/A

T2144-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 

EA B  $  2,030.41 25.0%  $      1,522.81 N/A N/A

T2144-152 CAB,T2X39X78,MM,PM/DPM,GY EA B  $  2,146.68 25.0%  $      1,610.01 N/A N/A
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T2144-212

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,974.58 25.0%  $      1,480.94 N/A N/A

T2144-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,104.82 25.0%  $      1,578.62 N/A N/A

T2144-242

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  2,030.41 25.0%  $      1,522.81 N/A N/A

T2144-252 CAB,T2X39X78,MM,PM/DPM,WH EA B  $  2,146.68 25.0%  $      1,610.01 N/A N/A

T2144-712

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,880.56 25.0%  $      1,410.42 N/A N/A

T2144-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,004.59 25.0%  $      1,503.44 N/A N/A

T2144-742

T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Side Panels - No; Front Door - 
Perforated Metal Door; Rear Door - Perforated Metal Door; Assembled, 
Non-reusable Carton

EA B  $  1,933.72 25.0%  $      1,450.29 N/A N/A

T2144-752 CAB,T2X39X78,MM,PM/DPM,BK EA B  $  2,044.47 25.0%  $      1,533.35 N/A N/A

T2145-102
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Side Panels - No - No; Front Door - No 
Door; Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,314.05 25.0%  $         985.54 N/A N/A

T2145-202
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; White; Top Panel - 
None; Rail Type - Square Punched; Side Panels - No - No; Front Door - No 
Door; Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,314.05 25.0%  $         985.54 N/A N/A

T2145-702
T-Series SteelFrame Cabinet; 19"W x 78"H x 39"D; Black; Top Panel - 
None; Rail Type - Square Punched; Side Panels - No - No; Front Door - No 
Door; Rear Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,251.49 25.0%  $         938.62 N/A N/A

T2146-112 CAB,T2X39X78,TAP,SP/SM,GY EA B  $  2,076.91 25.0%  $      1,557.68 N/A N/A
T2146-132 CAB,T2X39X78,TAP,VP/PM,GY EA B  $  2,207.16 25.0%  $      1,655.37 N/A N/A
T2146-142 CAB,T2X39X78,TAP,PM/PM,GY EA B  $  2,132.74 25.0%  $      1,599.56 N/A N/A
T2146-152 CAB,T2X39X78,TAP,PM/DPM,G EA B  $  2,249.02 25.0%  $      1,686.77 N/A N/A
T2146-212 CAB,T2X39X78,TAP,SP/SM,WH EA B  $  2,076.91 25.0%  $      1,557.68 N/A N/A
T2146-232 CAB,T2X39X78,TAP,VP/PM,WH EA B  $  2,207.16 25.0%  $      1,655.37 N/A N/A
T2146-242 CAB,T2X39X78,TAP,PM/PM,WH EA B  $  2,132.74 25.0%  $      1,599.56 N/A N/A
T2146-252 CAB,T2X39X78,TAP,PM/DPM,W EA B  $  2,249.02 25.0%  $      1,686.77 N/A N/A
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T2146-712 CAB,T2X39X78,TAP,SP/SM,BK EA B  $  1,978.02 25.0%  $      1,483.52 N/A N/A
T2146-732 CAB,T2X39X78,TAP,VP/PM,BK EA B  $  2,102.05 25.0%  $      1,576.54 N/A N/A
T2146-742 CAB,T2X39X78,TAP,PM/PM,BK EA B  $  2,031.18 25.0%  $      1,523.39 N/A N/A
T2146-752 CAB,T2X39X78,TAP,PM/DPM,B EA B  $  2,141.93 25.0%  $      1,606.45 N/A N/A
T2147-112 CAB,T2X39X78,MM,SP/SM,GY EA B  $  2,076.91 25.0%  $      1,557.68 N/A N/A
T2147-132 CAB,T2X39X78,MM,VP/PM,GY EA B  $  2,207.16 25.0%  $      1,655.37 N/A N/A
T2147-142 CAB,T2X39X78,MM,PM/PM,GY EA B  $  2,132.74 25.0%  $      1,599.56 N/A N/A
T2147-152 CAB,T2X39X78,MM,PM/DPM,GY EA B  $  2,249.02 25.0%  $      1,686.77 N/A N/A
T2147-212 CAB,T2X39X78,MM,SP/SM,WH EA B  $  2,076.91 25.0%  $      1,557.68 N/A N/A
T2147-232 CAB,T2X39X78,MM,VP/PM,WH EA B  $  2,207.16 25.0%  $      1,655.37 N/A N/A
T2147-242 CAB,T2X39X78,MM,PM/PM,WH EA B  $  2,132.74 25.0%  $      1,599.56 N/A N/A
T2147-252 CAB,T2X39X78,MM,PM/DPM,WH EA B  $  2,249.02 25.0%  $      1,686.77 N/A N/A
T2147-712 CAB,T2X39X78,MM,SP/SM,BK EA B  $  1,978.02 25.0%  $      1,483.52 N/A N/A
T2147-732 CAB,T2X39X78,MM,VP/PM,BK EA B  $  2,102.05 25.0%  $      1,576.54 N/A N/A
T2147-742 CAB,T2X39X78,MM,PM/PM,BK EA B  $  2,031.18 25.0%  $      1,523.39 N/A N/A
T2147-752 CAB,T2X39X78,MM,PM/DPM,BK EA B  $  2,141.93 25.0%  $      1,606.45 N/A N/A
T214A-162 T2X39X78,VED,MM,PM/SM,GY EA B  $  2,917.78 25.0%  $      2,188.34 N/A N/A
T214A-262 T2X39X78,VED,MM,PM/SM,WH EA B  $  2,917.78 25.0%  $      2,188.34 N/A N/A
T214A-762 T2X39X78,VED,MM,PM/SM,BK EA B  $  2,778.84 25.0%  $      2,084.13 N/A N/A
T214B-162 T2X39X78,VED,MM,PM/SM,GY EA B  $  2,782.46 25.0%  $      2,086.85 N/A N/A
T214B-262 T2X39X78,VED,MM,PM/SM,WH EA B  $  2,782.46 25.0%  $      2,086.85 N/A N/A
T214B-762 T2X39X78,VED,MM,PM/SM,BK EA B  $  2,649.96 25.0%  $      1,987.47 N/A N/A
T214C-162 T2X39X78,VED,MM,PM/SM,GY EA B  $  2,689.43 25.0%  $      2,017.07 N/A N/A
T214C-262 T2X39X78,VED,MM,PM/SM,WH EA B  $  2,689.43 25.0%  $      2,017.07 N/A N/A
T214C-762 T2X39X78,VED,MM,PM/SM,BK EA B  $  2,561.36 25.0%  $      1,921.02 N/A N/A
T214D-162 T2X39X78,VED,MM,PM/SM,GY EA B  $  3,150.37 25.0%  $      2,362.78 N/A N/A
T214D-262 T2X39X78,VED,MM,PM/SM,WH EA B  $  3,150.37 25.0%  $      2,362.78 N/A N/A
T214D-762 T2X39X78,VED,MM,PM/SM,BK EA B  $  3,000.35 25.0%  $      2,250.26 N/A N/A
T214E-162 T2X39X78,VED,MM,PM/SM,GY EA B  $  3,015.05 25.0%  $      2,261.29 N/A N/A
T214E-262 T2X39X78,VED,MM,PM/SM,WH EA B  $  3,015.05 25.0%  $      2,261.29 N/A N/A
T214E-762 T2X39X78,VED,MM,PM/SM,BK EA B  $  2,871.47 25.0%  $      2,153.60 N/A N/A
T214F-162 T2X39X78,VED,MM,PM/SM,GY EA B  $  2,922.01 25.0%  $      2,191.51 N/A N/A
T214F-262 T2X39X78,VED,MM,PM/SM,WH EA B  $  2,922.01 25.0%  $      2,191.51 N/A N/A
T214F-762 T2X39X78,VED,MM,PM/SM,BK EA B  $  2,782.87 25.0%  $      2,087.15 N/A N/A

T2150-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,121.09 25.0%  $      1,590.82 N/A N/A

T2150-114 T-Series SteelFrame Cabinet EA B  $  2,508.72 25.0%  $      1,881.54 N/A N/A
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T2150-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,251.34 25.0%  $      1,688.51 N/A N/A

T2150-134 T-Series SteelFrame Cabinet EA B  $  2,638.96 25.0%  $      1,979.22 N/A N/A

T2150-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,176.92 25.0%  $      1,632.69 N/A N/A

T2150-144 T-Series SteelFrame Cabinet EA B  $  2,564.55 25.0%  $      1,923.41 N/A N/A
T2150-152 CAB,T2X36X78,TAP,PM/DPM,G EA B  $  2,293.22 25.0%  $      1,719.92 N/A N/A

T2150-212
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,121.09 25.0%  $      1,590.82 N/A N/A

T2150-214 T-Series SteelFrame Cabinet EA B  $  2,508.72 25.0%  $      1,881.54 N/A N/A

T2150-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,251.34 25.0%  $      1,688.51 N/A N/A

T2150-234 T-Series SteelFrame Cabinet EA B  $  2,638.96 25.0%  $      1,979.22 N/A N/A

T2150-242
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,176.92 25.0%  $      1,632.69 N/A N/A

T2150-244 T-Series SteelFrame Cabinet EA B  $  2,564.55 25.0%  $      1,923.41 N/A N/A
T2150-252 CAB,T2X36X78,TAP,PM/DPM,W EA B  $  2,293.22 25.0%  $      1,719.92 N/A N/A

T2150-712
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,020.09 25.0%  $      1,515.07 N/A N/A

T2150-714 T-Series SteelFrame Cabinet EA B  $  2,407.73 25.0%  $      1,805.80 N/A N/A

T2150-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,144.14 25.0%  $      1,608.11 N/A N/A

T2150-734 T-Series SteelFrame Cabinet EA B  $  2,531.78 25.0%  $      1,898.84 N/A N/A

T2150-742
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,073.25 25.0%  $      1,554.94 N/A N/A

T2150-744 T-Series SteelFrame Cabinet EA B  $  2,460.89 25.0%  $      1,845.67 N/A N/A
T2150-752 CAB,T2X36X78,TAP,PM/DPM,B EA B  $  2,184.01 25.0%  $      1,638.01 N/A N/A

T2151-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,869.92 25.0%  $      1,402.44 N/A N/A

T2151-114 T-Series SteelFrame Cabinet EA B  $  2,257.55 25.0%  $      1,693.16 N/A N/A
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T2151-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,000.17 25.0%  $      1,500.13 N/A N/A

T2151-134 T-Series SteelFrame Cabinet EA B  $  2,387.79 25.0%  $      1,790.84 N/A N/A

T2151-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,925.73 25.0%  $      1,444.30 N/A N/A

T2151-144 T-Series SteelFrame Cabinet EA B  $  2,313.38 25.0%  $      1,735.04 N/A N/A
T2151-152 CAB,T2X36X78,TAP,PM/DPM,G EA B  $  2,042.04 25.0%  $      1,531.53 N/A N/A

T2151-212
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,869.92 25.0%  $      1,402.44 N/A N/A

T2151-214 T-Series SteelFrame Cabinet EA B  $  2,257.55 25.0%  $      1,693.16 N/A N/A

T2151-232
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,000.17 25.0%  $      1,500.13 N/A N/A

T2151-234 T-Series SteelFrame Cabinet EA B  $  2,387.79 25.0%  $      1,790.84 N/A N/A

T2151-242
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,925.73 25.0%  $      1,444.30 N/A N/A

T2151-244 T-Series SteelFrame Cabinet EA B  $  2,313.38 25.0%  $      1,735.04 N/A N/A
T2151-252 CAB,T2X36X78,TAP,PM/DPM,W EA B  $  2,042.04 25.0%  $      1,531.53 N/A N/A

T2151-712
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,780.87 25.0%  $      1,335.65 N/A N/A

T2151-714 T-Series SteelFrame Cabinet EA B  $  2,168.50 25.0%  $      1,626.38 N/A N/A

T2151-732
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,904.92 25.0%  $      1,428.69 N/A N/A

T2151-734 T-Series SteelFrame Cabinet EA B  $  2,292.55 25.0%  $      1,719.41 N/A N/A

T2151-742
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,834.03 25.0%  $      1,375.52 N/A N/A

T2151-744 T-Series SteelFrame Cabinet EA B  $  2,221.66 25.0%  $      1,666.25 N/A N/A
T2151-752 CAB,T2X36X78,TAP,PM/DPM,B EA B  $  1,944.78 25.0%  $      1,458.59 N/A N/A

T2152-102
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,209.40 25.0%  $         907.05 N/A N/A

T2152-202
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,209.40 25.0%  $         907.05 N/A N/A
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T2152-702
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,151.80 25.0%  $         863.85 N/A N/A

T2153-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  2,121.09 25.0%  $      1,590.82 N/A N/A

T2153-114 T-Series SteelFrame Cabinet EA B  $  2,508.72 25.0%  $      1,881.54 N/A N/A

T2153-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,251.34 25.0%  $      1,688.51 N/A N/A

T2153-134 T-Series SteelFrame Cabinet EA B  $  2,638.96 25.0%  $      1,979.22 N/A N/A

T2153-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,176.92 25.0%  $      1,632.69 N/A N/A

T2153-144 T-Series SteelFrame Cabinet EA B  $  2,564.55 25.0%  $      1,923.41 N/A N/A
T2153-152 CAB,T2X36X78,MM,PM/DPM,GY EA B  $  2,293.22 25.0%  $      1,719.92 N/A N/A

T2153-212

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,121.09 25.0%  $      1,590.82 N/A N/A

T2153-214 T-Series SteelFrame Cabinet EA B  $  2,508.72 25.0%  $      1,881.54 N/A N/A

T2153-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,251.34 25.0%  $      1,688.51 N/A N/A

T2153-234 T-Series SteelFrame Cabinet EA B  $  2,638.96 25.0%  $      1,979.22 N/A N/A

T2153-242

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,176.92 25.0%  $      1,632.69 N/A N/A

T2153-244 T-Series SteelFrame Cabinet EA B  $  2,564.55 25.0%  $      1,923.41 N/A N/A
T2153-252 CAB,T2X36X78,MM,PM/DPM,WH EA B  $  2,293.22 25.0%  $      1,719.92 N/A N/A

T2153-712

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,020.09 25.0%  $      1,515.07 N/A N/A

T2153-714 T-Series SteelFrame Cabinet EA B  $  2,407.73 25.0%  $      1,805.80 N/A N/A

T2153-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,144.14 25.0%  $      1,608.11 N/A N/A

T2153-734 T-Series SteelFrame Cabinet EA B  $  2,531.78 25.0%  $      1,898.84 N/A N/A
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T2153-742

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,073.25 25.0%  $      1,554.94 N/A N/A

T2153-744 T-Series SteelFrame Cabinet EA B  $  2,460.89 25.0%  $      1,845.67 N/A N/A
T2153-752 CAB,T2X36X78,MM,PM/DPM,BK EA B  $  2,184.01 25.0%  $      1,638.01 N/A N/A

T2154-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,869.92 25.0%  $      1,402.44 N/A N/A

T2154-114 T-Series SteelFrame Cabinet EA B  $  2,257.55 25.0%  $      1,693.16 N/A N/A

T2154-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,000.17 25.0%  $      1,500.13 N/A N/A

T2154-134 T-Series SteelFrame Cabinet EA B  $  2,387.79 25.0%  $      1,790.84 N/A N/A

T2154-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,925.73 25.0%  $      1,444.30 N/A N/A

T2154-144 T-Series SteelFrame Cabinet EA B  $  2,313.38 25.0%  $      1,735.04 N/A N/A
T2154-152 CAB,T2X36X78,MM,PM/DPM,GY EA B  $  2,042.04 25.0%  $      1,531.53 N/A N/A

T2154-212

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,869.92 25.0%  $      1,402.44 N/A N/A

T2154-214 T-Series SteelFrame Cabinet EA B  $  2,257.55 25.0%  $      1,693.16 N/A N/A

T2154-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,000.17 25.0%  $      1,500.13 N/A N/A

T2154-234 T-Series SteelFrame Cabinet EA B  $  2,387.79 25.0%  $      1,790.84 N/A N/A

T2154-242

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,925.73 25.0%  $      1,444.30 N/A N/A

T2154-244 T-Series SteelFrame Cabinet EA B  $  2,313.38 25.0%  $      1,735.04 N/A N/A
T2154-252 CAB,T2X36X78,MM,PM/DPM,WH EA B  $  2,042.04 25.0%  $      1,531.53 N/A N/A

T2154-712

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,780.87 25.0%  $      1,335.65 N/A N/A

T2154-714 T-Series SteelFrame Cabinet EA B  $  2,168.50 25.0%  $      1,626.38 N/A N/A
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T2154-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,904.92 25.0%  $      1,428.69 N/A N/A

T2154-734 T-Series SteelFrame Cabinet EA B  $  2,292.55 25.0%  $      1,719.41 N/A N/A

T2154-742

T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,834.03 25.0%  $      1,375.52 N/A N/A

T2154-744 T-Series SteelFrame Cabinet EA B  $  2,221.66 25.0%  $      1,666.25 N/A N/A
T2154-752 CAB,T2X36X78,MM,PM/DPM,BK EA B  $  1,944.78 25.0%  $      1,458.59 N/A N/A

T2155-102
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,209.40 25.0%  $         907.05 N/A N/A

T2155-202
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,209.40 25.0%  $         907.05 N/A N/A

T2155-702
T-Series SteelFrame Cabinet; 19"W x 78"H x 36"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,151.80 25.0%  $         863.85 N/A N/A

T2156-112 CAB,T2X36X78,TAP,SP/SM,GY EA B  $  1,972.26 25.0%  $      1,479.20 N/A N/A
T2156-132 CAB,T2X36X78,TAP,VP/PM,GY EA B  $  2,102.49 25.0%  $      1,576.87 N/A N/A
T2156-142 CAB,T2X36X78,TAP,PM/PM,GY EA B  $  2,028.07 25.0%  $      1,521.05 N/A N/A
T2156-152 CAB,T2X36X78,TAP,PM/DPM,G EA B  $  2,144.36 25.0%  $      1,608.27 N/A N/A
T2156-212 CAB,T2X36X78,TAP,SP/SM,WH EA B  $  1,972.26 25.0%  $      1,479.20 N/A N/A
T2156-232 CAB,T2X36X78,TAP,VP/PM,WH EA B  $  2,102.49 25.0%  $      1,576.87 N/A N/A
T2156-242 CAB,T2X36X78,TAP,PM/PM,WH EA B  $  2,028.07 25.0%  $      1,521.05 N/A N/A
T2156-252 CAB,T2X36X78,TAP,PM/DPM,W EA B  $  2,144.36 25.0%  $      1,608.27 N/A N/A
T2156-712 CAB,T2X36X78,TAP,SP/SM,BK EA B  $  1,878.33 25.0%  $      1,408.75 N/A N/A
T2156-732 CAB,T2X36X78,TAP,VP/PM,BK EA B  $  2,002.38 25.0%  $      1,501.79 N/A N/A
T2156-742 CAB,T2X36X78,TAP,PM/PM,BK EA B  $  1,931.49 25.0%  $      1,448.62 N/A N/A
T2156-752 CAB,T2X36X78,TAP,PM/DPM,B EA B  $  2,042.24 25.0%  $      1,531.68 N/A N/A
T2157-112 CAB,T2X36X78,MM,SP/SM,GY EA B  $  1,972.26 25.0%  $      1,479.20 N/A N/A
T2157-132 CAB,T2X36X78,MM,VP/PM,GY EA B  $  2,102.49 25.0%  $      1,576.87 N/A N/A
T2157-142 CAB,T2X36X78,MM,PM/PM,GY EA B  $  2,028.07 25.0%  $      1,521.05 N/A N/A
T2157-152 CAB,T2X36X78,MM,PM/DPM,GY EA B  $  2,144.36 25.0%  $      1,608.27 N/A N/A
T2157-212 CAB,T2X36X78,MM,SP/SM,WH EA B  $  1,972.26 25.0%  $      1,479.20 N/A N/A
T2157-232 CAB,T2X36X78,MM,VP/PM,WH EA B  $  2,102.49 25.0%  $      1,576.87 N/A N/A
T2157-242 CAB,T2X36X78,MM,PM/PM,WH EA B  $  2,028.07 25.0%  $      1,521.05 N/A N/A
T2157-252 CAB,T2X36X78,MM,PM/DPM,WH EA B  $  2,144.36 25.0%  $      1,608.27 N/A N/A
T2157-712 CAB,T2X36X78,MM,SP/SM,BK EA B  $  1,878.33 25.0%  $      1,408.75 N/A N/A
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T2157-732 CAB,T2X36X78,MM,VP/PM,BK EA B  $  2,002.38 25.0%  $      1,501.79 N/A N/A
T2157-742 CAB,T2X36X78,MM,PM/PM,BK EA B  $  1,931.49 25.0%  $      1,448.62 N/A N/A
T2157-752 CAB,T2X36X78,MM,PM/DPM,BK EA B  $  2,042.24 25.0%  $      1,531.68 N/A N/A

T2160-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,969.93 25.0%  $      1,477.45 N/A N/A

T2160-114 T-Series SteelFrame Cabinet EA B  $  2,357.54 25.0%  $      1,768.16 N/A N/A

T2160-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,100.16 25.0%  $      1,575.12 N/A N/A

T2160-134 T-Series SteelFrame Cabinet EA B  $  2,487.78 25.0%  $      1,865.84 N/A N/A

T2160-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,025.74 25.0%  $      1,519.31 N/A N/A

T2160-144 T-Series SteelFrame Cabinet EA B  $  2,413.37 25.0%  $      1,810.03 N/A N/A
T2160-152 CAB,T2X22X78,TAP,PM/DPM,G EA B  $  2,142.03 25.0%  $      1,606.52 N/A N/A

T2160-212
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,969.93 25.0%  $      1,477.45 N/A N/A

T2160-214 T-Series SteelFrame Cabinet EA B  $  2,357.54 25.0%  $      1,768.16 N/A N/A

T2160-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,100.16 25.0%  $      1,575.12 N/A N/A

T2160-234 T-Series SteelFrame Cabinet EA B  $  2,487.78 25.0%  $      1,865.84 N/A N/A

T2160-242
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,025.74 25.0%  $      1,519.31 N/A N/A

T2160-244 T-Series SteelFrame Cabinet EA B  $  2,413.37 25.0%  $      1,810.03 N/A N/A
T2160-252 CAB,T2X22X78,TAP,PM/DPM,W EA B  $  2,142.03 25.0%  $      1,606.52 N/A N/A

T2160-712
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,876.12 25.0%  $      1,407.09 N/A N/A

T2160-714 T-Series SteelFrame Cabinet EA B  $  2,263.74 25.0%  $      1,697.81 N/A N/A

T2160-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,000.17 25.0%  $      1,500.13 N/A N/A

T2160-734 T-Series SteelFrame Cabinet EA B  $  2,387.79 25.0%  $      1,790.84 N/A N/A

T2160-742
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,929.28 25.0%  $      1,446.96 N/A N/A

T2160-744 T-Series SteelFrame Cabinet EA B  $  2,316.91 25.0%  $      1,737.68 N/A N/A

3811 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

T2160-752 CAB,T2X22X78,TAP,PM/DPM,B EA B  $  2,040.03 25.0%  $      1,530.02 N/A N/A

T2161-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,718.73 25.0%  $      1,289.05 N/A N/A

T2161-114 T-Series SteelFrame Cabinet EA B  $  2,106.37 25.0%  $      1,579.78 N/A N/A

T2161-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,848.99 25.0%  $      1,386.74 N/A N/A

T2161-134 T-Series SteelFrame Cabinet EA B  $  2,236.61 25.0%  $      1,677.46 N/A N/A

T2161-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,774.55 25.0%  $      1,330.91 N/A N/A

T2161-144 T-Series SteelFrame Cabinet EA B  $  2,162.18 25.0%  $      1,621.64 N/A N/A
T2161-152 CAB,T2X22X78,TAP,PM/DPM,G EA B  $  1,890.86 25.0%  $      1,418.15 N/A N/A

T2161-212
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,718.73 25.0%  $      1,289.05 N/A N/A

T2161-214 T-Series SteelFrame Cabinet EA B  $  2,106.37 25.0%  $      1,579.78 N/A N/A

T2161-232
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,848.99 25.0%  $      1,386.74 N/A N/A

T2161-234 T-Series SteelFrame Cabinet EA B  $  2,236.61 25.0%  $      1,677.46 N/A N/A

T2161-242
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,774.55 25.0%  $      1,330.91 N/A N/A

T2161-244 T-Series SteelFrame Cabinet EA B  $  2,162.18 25.0%  $      1,621.64 N/A N/A
T2161-252 CAB,T2X22X78,TAP,PM/DPM,W EA B  $  1,890.86 25.0%  $      1,418.15 N/A N/A

T2161-712
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,636.91 25.0%  $      1,227.68 N/A N/A

T2161-714 T-Series SteelFrame Cabinet EA B  $  2,024.53 25.0%  $      1,518.40 N/A N/A

T2161-732
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,760.95 25.0%  $      1,320.71 N/A N/A

T2161-734 T-Series SteelFrame Cabinet EA B  $  2,148.56 25.0%  $      1,611.42 N/A N/A

T2161-742
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Tapped 12-24; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,690.07 25.0%  $      1,267.55 N/A N/A

T2161-744 T-Series SteelFrame Cabinet EA B  $  2,077.69 25.0%  $      1,558.27 N/A N/A
T2161-752 CAB,T2X22X78,TAP,PM/DPM,B EA B  $  1,800.81 25.0%  $      1,350.61 N/A N/A

T2162-102
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,058.22 25.0%  $         793.67 N/A N/A
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T2162-202
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,058.22 25.0%  $         793.67 N/A N/A

T2162-702
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
None; Rail Type - Tapped 12-24; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,007.85 25.0%  $         755.89 N/A N/A

T2163-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,969.93 25.0%  $      1,477.45 N/A N/A

T2163-114 T-Series SteelFrame Cabinet EA B  $  2,357.54 25.0%  $      1,768.16 N/A N/A

T2163-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  2,100.16 25.0%  $      1,575.12 N/A N/A

T2163-134 T-Series SteelFrame Cabinet EA B  $  2,487.78 25.0%  $      1,865.84 N/A N/A

T2163-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  2,025.74 25.0%  $      1,519.31 N/A N/A

T2163-144 T-Series SteelFrame Cabinet EA B  $  2,413.37 25.0%  $      1,810.03 N/A N/A
T2163-152 CAB,T2X22X78,MM,PM/DPM,GY EA B  $  2,142.03 25.0%  $      1,606.52 N/A N/A

T2163-212

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,969.93 25.0%  $      1,477.45 N/A N/A

T2163-214 T-Series SteelFrame Cabinet EA B  $  2,357.54 25.0%  $      1,768.16 N/A N/A

T2163-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,100.16 25.0%  $      1,575.12 N/A N/A

T2163-234 T-Series SteelFrame Cabinet EA B  $  2,487.78 25.0%  $      1,865.84 N/A N/A

T2163-242

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  2,025.74 25.0%  $      1,519.31 N/A N/A

T2163-244 T-Series SteelFrame Cabinet EA B  $  2,413.37 25.0%  $      1,810.03 N/A N/A
T2163-252 CAB,T2X22X78,MM,PM/DPM,WH EA B  $  2,142.03 25.0%  $      1,606.52 N/A N/A

T2163-712

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,876.12 25.0%  $      1,407.09 N/A N/A

T2163-714 T-Series SteelFrame Cabinet EA B  $  2,263.74 25.0%  $      1,697.81 N/A N/A

T2163-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  2,000.17 25.0%  $      1,500.13 N/A N/A
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T2163-734 T-Series SteelFrame Cabinet EA B  $  2,387.79 25.0%  $      1,790.84 N/A N/A

T2163-742

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - Yes; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,929.28 25.0%  $      1,446.96 N/A N/A

T2163-744 T-Series SteelFrame Cabinet EA B  $  2,316.91 25.0%  $      1,737.68 N/A N/A
T2163-752 CAB,T2X22X78,MM,PM/DPM,BK EA B  $  2,040.03 25.0%  $      1,530.02 N/A N/A

T2164-112
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 

EA B  $  1,718.73 25.0%  $      1,289.05 N/A N/A

T2164-114 T-Series SteelFrame Cabinet EA B  $  2,106.37 25.0%  $      1,579.78 N/A N/A

T2164-132
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-

EA B  $  1,848.99 25.0%  $      1,386.74 N/A N/A

T2164-134 T-Series SteelFrame Cabinet EA B  $  2,236.61 25.0%  $      1,677.46 N/A N/A

T2164-142
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 

EA B  $  1,774.55 25.0%  $      1,330.91 N/A N/A

T2164-144 T-Series SteelFrame Cabinet EA B  $  2,162.18 25.0%  $      1,621.64 N/A N/A
T2164-152 CAB,T2X22X78,MM,PM/DPM,GY EA B  $  1,890.86 25.0%  $      1,418.15 N/A N/A

T2164-212

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,718.73 25.0%  $      1,289.05 N/A N/A

T2164-214 T-Series SteelFrame Cabinet EA B  $  2,106.37 25.0%  $      1,579.78 N/A N/A

T2164-232

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,848.99 25.0%  $      1,386.74 N/A N/A

T2164-234 T-Series SteelFrame Cabinet EA B  $  2,236.61 25.0%  $      1,677.46 N/A N/A

T2164-242

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,774.55 25.0%  $      1,330.91 N/A N/A

T2164-244 T-Series SteelFrame Cabinet EA B  $  2,162.18 25.0%  $      1,621.64 N/A N/A
T2164-252 CAB,T2X22X78,MM,PM/DPM,WH EA B  $  1,890.86 25.0%  $      1,418.15 N/A N/A

T2164-712

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Solid 
Plexiglass Door; Rear Door - Solid Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,636.91 25.0%  $      1,227.68 N/A N/A

T2164-714 T-Series SteelFrame Cabinet EA B  $  2,024.53 25.0%  $      1,518.40 N/A N/A
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T2164-732

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Vented 
Plexiglass Door; Rear Door - Perforated Metal Door; Assembled, Non-
reusable Carton

EA B  $  1,760.95 25.0%  $      1,320.71 N/A N/A

T2164-734 T-Series SteelFrame Cabinet EA B  $  2,148.56 25.0%  $      1,611.42 N/A N/A

T2164-742

T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
Vented; Rail Type - Square Punched; Sides - No; Front Door - Perforated 
Metal Door; Rear Door - Perforated Metal Door; Assembled, Non-reusable 
Carton

EA B  $  1,690.07 25.0%  $      1,267.55 N/A N/A

T2164-744 T-Series SteelFrame Cabinet EA B  $  2,077.69 25.0%  $      1,558.27 N/A N/A
T2164-752 CAB,T2X22X78,MM,PM/DPM,BK EA B  $  1,800.81 25.0%  $      1,350.61 N/A N/A

T2165-102
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Gray; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,058.22 25.0%  $         793.67 N/A N/A

T2165-202
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; White; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,058.22 25.0%  $         793.67 N/A N/A

T2165-702
T-Series SteelFrame Cabinet; 19"W x 78"H x 22"D; Black; Top Panel - 
None; Rail Type - Square Punched; Sides - No; Front Door - No Door; Rear 
Door - No Door; Assembled, Non-reusable Carton

EA B  $  1,007.85 25.0%  $         755.89 N/A N/A

T2166-112 CAB,T2X22X78,TAP,SP/SM,GY EA B  $  1,821.07 25.0%  $      1,365.80 N/A N/A
T2166-132 CAB,T2X22X78,TAP,VP/PM,GY EA B  $  1,951.31 25.0%  $      1,463.48 N/A N/A
T2166-142 CAB,T2X22X78,TAP,PM/PM,GY EA B  $  1,876.90 25.0%  $      1,407.68 N/A N/A
T2166-152 CAB,T2X22X78,TAP,PM/DPM,G EA B  $  1,993.18 25.0%  $      1,494.89 N/A N/A
T2166-212 CAB,T2X22X78,TAP,SP/SM,WH EA B  $  1,821.07 25.0%  $      1,365.80 N/A N/A
T2166-232 CAB,T2X22X78,TAP,VP/PM,WH EA B  $  1,951.31 25.0%  $      1,463.48 N/A N/A
T2166-242 CAB,T2X22X78,TAP,PM/PM,WH EA B  $  1,876.90 25.0%  $      1,407.68 N/A N/A
T2166-252 CAB,T2X22X78,TAP,PM/DPM,W EA B  $  1,993.18 25.0%  $      1,494.89 N/A N/A
T2166-712 CAB,T2X22X78,TAP,SP/SM,BK EA B  $  1,734.37 25.0%  $      1,300.78 N/A N/A
T2166-732 CAB,T2X22X78,TAP,VP/PM,BK EA B  $  1,858.41 25.0%  $      1,393.81 N/A N/A
T2166-742 CAB,T2X22X78,TAP,PM/PM,BK EA B  $  1,787.53 25.0%  $      1,340.65 N/A N/A
T2166-752 CAB,T2X22X78,TAP,PM/DPM,B EA B  $  1,898.27 25.0%  $      1,423.70 N/A N/A
T2167-112 CAB,T2X22X78,MM,SP/SM,GY EA B  $  1,821.07 25.0%  $      1,365.80 N/A N/A
T2167-132 CAB,T2X22X78,MM,VP/PM,GY EA B  $  1,951.31 25.0%  $      1,463.48 N/A N/A
T2167-142 CAB,T2X22X78,MM,PM/PM,GY EA B  $  1,876.90 25.0%  $      1,407.68 N/A N/A
T2167-152 CAB,T2X22X78,MM,PM/DPM,GY EA B  $  1,993.18 25.0%  $      1,494.89 N/A N/A
T2167-212 CAB,T2X22X78,MM,SP/SM,WH EA B  $  1,821.07 25.0%  $      1,365.80 N/A N/A
T2167-232 CAB,T2X22X78,MM,VP/PM,WH EA B  $  1,951.31 25.0%  $      1,463.48 N/A N/A
T2167-242 CAB,T2X22X78,MM,PM/PM,WH EA B  $  1,876.90 25.0%  $      1,407.68 N/A N/A
T2167-252 CAB,T2X22X78,MM,PM/DPM,WH EA B  $  1,993.18 25.0%  $      1,494.89 N/A N/A
T2167-712 CAB,T2X22X78,MM,SP/SM,BK EA B  $  1,734.37 25.0%  $      1,300.78 N/A N/A
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T2167-732 CAB,T2X22X78,MM,VP/PM,BK EA B  $  1,858.41 25.0%  $      1,393.81 N/A N/A
T2167-742 CAB,T2X22X78,MM,PM/PM,BK EA B  $  1,787.53 25.0%  $      1,340.65 N/A N/A
T2167-752 CAB,T2X22X78,MM,PM/DPM,BK EA B  $  1,898.27 25.0%  $      1,423.70 N/A N/A
T2170-112 CAB,T2X44X78,TAP,SP/SM,GY EA B  $  2,411.82 25.0%  $      1,808.87 N/A N/A
T2170-132 CAB,T2X44X78,TAP,VP/PM,GY EA B  $  2,542.06 25.0%  $      1,906.55 N/A N/A
T2170-142 CAB,T2X44X78,TAP,PM/PM,GY EA B  $  2,467.65 25.0%  $      1,850.74 N/A N/A
T2170-152 CAB,T2X44X78,TAP,PM/DPM,G EA B  $  2,583.92 25.0%  $      1,937.94 N/A N/A
T2170-212 CAB,T2X44X78,TAP,SP/SM,WH EA B  $  2,411.82 25.0%  $      1,808.87 N/A N/A
T2170-232 CAB,T2X44X78,TAP,VP/PM,WH EA B  $  2,542.06 25.0%  $      1,906.55 N/A N/A
T2170-242 CAB,T2X44X78,TAP,PM/PM,WH EA B  $  2,467.65 25.0%  $      1,850.74 N/A N/A
T2170-252 CAB,T2X44X78,TAP,PM/DPM,W EA B  $  2,583.92 25.0%  $      1,937.94 N/A N/A
T2170-712 CAB,T2X44X78,TAP,SP/SM,BK EA B  $  2,296.97 25.0%  $      1,722.73 N/A N/A
T2170-732 CAB,T2X44X78,TAP,VP/PM,BK EA B  $  2,421.02 25.0%  $      1,815.77 N/A N/A
T2170-742 CAB,T2X44X78,TAP,PM/PM,BK EA B  $  2,350.15 25.0%  $      1,762.61 N/A N/A
T2170-752 CAB,T2X44X78,TAP,PM/DPM,B EA B  $  2,460.89 25.0%  $      1,845.67 N/A N/A
T2171-112 CAB,T2X44X78,TAP,SP/SM,GY EA B  $  2,160.65 25.0%  $      1,620.49 N/A N/A
T2171-132 CAB,T2X44X78,TAP,VP/PM,GY EA B  $  2,290.89 25.0%  $      1,718.17 N/A N/A
T2171-142 CAB,T2X44X78,TAP,PM/PM,GY EA B  $  2,216.46 25.0%  $      1,662.35 N/A N/A
T2171-152 CAB,T2X44X78,TAP,PM/DPM,G EA B  $  2,332.74 25.0%  $      1,749.56 N/A N/A
T2171-212 CAB,T2X44X78,TAP,SP/SM,WH EA B  $  2,160.65 25.0%  $      1,620.49 N/A N/A
T2171-232 CAB,T2X44X78,TAP,VP/PM,WH EA B  $  2,290.89 25.0%  $      1,718.17 N/A N/A
T2171-242 CAB,T2X44X78,TAP,PM/PM,WH EA B  $  2,216.46 25.0%  $      1,662.35 N/A N/A
T2171-252 CAB,T2X44X78,TAP,PM/DPM,W EA B  $  2,332.74 25.0%  $      1,749.56 N/A N/A
T2171-712 CAB,T2X44X78,TAP,SP/SM,BK EA B  $  2,057.77 25.0%  $      1,543.33 N/A N/A
T2171-732 CAB,T2X44X78,TAP,VP/PM,BK EA B  $  2,181.80 25.0%  $      1,636.35 N/A N/A
T2171-742 CAB,T2X44X78,TAP,PM/PM,BK EA B  $  2,110.92 25.0%  $      1,583.19 N/A N/A
T2171-752 CAB,T2X44X78,TAP,PM/DPM,B EA B  $  2,221.66 25.0%  $      1,666.25 N/A N/A
T2172-102 FRAME,T2X44X78,TAP,GY EA B  $  1,500.11 25.0%  $      1,125.08 N/A N/A
T2172-202 FRAME,T2X44X78,TAP,WH EA B  $  1,500.11 25.0%  $      1,125.08 N/A N/A
T2172-702 FRAME,T2X44X78,TAP,BK EA B  $  1,428.70 25.0%  $      1,071.53 N/A N/A
T2173-112 CAB,T2X44X78,MM,SP/SM,GY EA B  $  2,411.82 25.0%  $      1,808.87 N/A N/A
T2173-132 CAB,T2X44X78,MM,VP/PM,GY EA B  $  2,542.06 25.0%  $      1,906.55 N/A N/A
T2173-142 CAB,T2X44X78,MM,PM/PM,GY EA B  $  2,467.65 25.0%  $      1,850.74 N/A N/A
T2173-152 CAB,T2X44X78,MM,PM/DPM,GY EA B  $  2,583.92 25.0%  $      1,937.94 N/A N/A
T2173-212 CAB,T2X44X78,MM,SP/SM,WH EA B  $  2,411.82 25.0%  $      1,808.87 N/A N/A
T2173-232 CAB,T2X44X78,MM,VP/PM,WH EA B  $  2,542.06 25.0%  $      1,906.55 N/A N/A
T2173-242 CAB,T2X44X78,MM,PM/PM,WH EA B  $  2,467.65 25.0%  $      1,850.74 N/A N/A
T2173-252 CAB,T2X44X78,MM,PM/DPM,WH EA B  $  2,583.92 25.0%  $      1,937.94 N/A N/A
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T2173-712 CAB,T2X44X78,MM,SP/SM,BK EA B  $  2,296.97 25.0%  $      1,722.73 N/A N/A
T2173-732 CAB,T2X44X78,MM,VP/PM,BK EA B  $  2,421.02 25.0%  $      1,815.77 N/A N/A
T2173-742 CAB,T2X44X78,MM,PM/PM,BK EA B  $  2,350.15 25.0%  $      1,762.61 N/A N/A
T2173-752 CAB,T2X44X78,MM,PM/DPM,BK EA B  $  2,460.89 25.0%  $      1,845.67 N/A N/A
T2174-112 CAB,T2X44X78,MM,SP/SM,GY EA B  $  2,160.65 25.0%  $      1,620.49 N/A N/A
T2174-132 CAB,T2X44X78,MM,VP/PM,GY EA B  $  2,290.89 25.0%  $      1,718.17 N/A N/A
T2174-142 CAB,T2X44X78,MM,PM/PM,GY EA B  $  2,216.46 25.0%  $      1,662.35 N/A N/A
T2174-152 CAB,T2X44X78,MM,PM/DPM,GY EA B  $  2,332.74 25.0%  $      1,749.56 N/A N/A
T2174-212 CAB,T2X44X78,MM,SP/SM,WH EA B  $  2,160.65 25.0%  $      1,620.49 N/A N/A
T2174-232 CAB,T2X44X78,MM,VP/PM,WH EA B  $  2,290.89 25.0%  $      1,718.17 N/A N/A
T2174-242 CAB,T2X44X78,MM,PM/PM,WH EA B  $  2,216.46 25.0%  $      1,662.35 N/A N/A
T2174-252 CAB,T2X44X78,MM,PM/DPM,WH EA B  $  2,332.74 25.0%  $      1,749.56 N/A N/A
T2174-712 CAB,T2X44X78,MM,SP/SM,BK EA B  $  2,057.77 25.0%  $      1,543.33 N/A N/A
T2174-732 CAB,T2X44X78,MM,VP/PM,BK EA B  $  2,181.80 25.0%  $      1,636.35 N/A N/A
T2174-742 CAB,T2X44X78,MM,PM/PM,BK EA B  $  2,110.92 25.0%  $      1,583.19 N/A N/A
T2174-752 CAB,T2X44X78,MM,PM/DPM,BK EA B  $  2,221.66 25.0%  $      1,666.25 N/A N/A
T2175-102 FRAME,T2X44X78,MM,GY EA B  $  1,500.11 25.0%  $      1,125.08 N/A N/A
T2175-202 FRAME,T2X44X78,MM,WH EA B  $  1,500.11 25.0%  $      1,125.08 N/A N/A
T2175-702 FRAME,T2X44X78,MM,BK EA B  $  1,428.70 25.0%  $      1,071.53 N/A N/A
T2176-112 CAB,T2X44X78,TAP,SP/SM,GY EA B  $  2,262.97 25.0%  $      1,697.23 N/A N/A
T2176-132 CAB,T2X44X78,TAP,VP/PM,GY EA B  $  2,393.21 25.0%  $      1,794.91 N/A N/A
T2176-142 CAB,T2X44X78,TAP,PM/PM,GY EA B  $  2,318.80 25.0%  $      1,739.10 N/A N/A
T2176-152 CAB,T2X44X78,TAP,PM/DPM,G EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A
T2176-212 CAB,T2X44X78,TAP,SP/SM,WH EA B  $  2,262.97 25.0%  $      1,697.23 N/A N/A
T2176-232 CAB,T2X44X78,TAP,VP/PM,WH EA B  $  2,393.21 25.0%  $      1,794.91 N/A N/A
T2176-242 CAB,T2X44X78,TAP,PM/PM,WH EA B  $  2,318.80 25.0%  $      1,739.10 N/A N/A
T2176-252 CAB,T2X44X78,TAP,PM/DPM,W EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A
T2176-712 CAB,T2X44X78,TAP,SP/SM,BK EA B  $  2,155.23 25.0%  $      1,616.42 N/A N/A
T2176-732 CAB,T2X44X78,TAP,VP/PM,BK EA B  $  2,279.26 25.0%  $      1,709.45 N/A N/A
T2176-742 CAB,T2X44X78,TAP,PM/PM,BK EA B  $  2,208.39 25.0%  $      1,656.29 N/A N/A
T2176-752 CAB,T2X44X78,TAP,PM/DPM,B EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A
T2177-112 CAB,T2X44X78,MM,SP/SM,GY EA B  $  2,262.97 25.0%  $      1,697.23 N/A N/A
T2177-132 CAB,T2X44X78,MM,VP/PM,GY EA B  $  2,393.21 25.0%  $      1,794.91 N/A N/A
T2177-142 CAB,T2X44X78,MM,PM/PM,GY EA B  $  2,318.80 25.0%  $      1,739.10 N/A N/A
T2177-152 CAB,T2X44X78,MM,PM/DPM,GY EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A
T2177-212 CAB,T2X44X78,MM,SP/SM,WH EA B  $  2,262.97 25.0%  $      1,697.23 N/A N/A
T2177-232 CAB,T2X44X78,MM,VP/PM,WH EA B  $  2,393.21 25.0%  $      1,794.91 N/A N/A
T2177-242 CAB,T2X44X78,MM,PM/PM,WH EA B  $  2,318.80 25.0%  $      1,739.10 N/A N/A
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T2177-252 CAB,T2X44X78,MM,PM/DPM,WH EA B  $  2,435.08 25.0%  $      1,826.31 N/A N/A
T2177-712 CAB,T2X44X78,MM,SP/SM,BK EA B  $  2,155.23 25.0%  $      1,616.42 N/A N/A
T2177-732 CAB,T2X44X78,MM,VP/PM,BK EA B  $  2,279.26 25.0%  $      1,709.45 N/A N/A
T2177-742 CAB,T2X44X78,MM,PM/PM,BK EA B  $  2,208.39 25.0%  $      1,656.29 N/A N/A
T2177-752 CAB,T2X44X78,MM,PM/DPM,BK EA B  $  2,319.12 25.0%  $      1,739.34 N/A N/A
T217A-162 T2X44X78,VED,MM,PM/SM,GY EA B  $  3,086.93 25.0%  $      2,315.20 N/A N/A
T217A-262 T2X44X78,VED,MM,PM/SM,WH EA B  $  3,086.93 25.0%  $      2,315.20 N/A N/A
T217A-762 T2X44X78,VED,MM,PM/SM,BK EA B  $  2,939.93 25.0%  $      2,204.95 N/A N/A
T217B-162 T2X44X78,VED,MM,PM/SM,GY EA B  $  2,951.61 25.0%  $      2,213.71 N/A N/A
T217B-262 T2X44X78,VED,MM,PM/SM,WH EA B  $  2,951.61 25.0%  $      2,213.71 N/A N/A
T217B-762 T2X44X78,VED,MM,PM/SM,BK EA B  $  2,811.05 25.0%  $      2,108.29 N/A N/A
T217C-162 T2X44X78,VED,MM,PM/SM,GY EA B  $  2,858.58 25.0%  $      2,143.94 N/A N/A
T217C-262 T2X44X78,VED,MM,PM/SM,WH EA B  $  2,858.58 25.0%  $      2,143.94 N/A N/A
T217C-762 T2X44X78,VED,MM,PM/SM,BK EA B  $  2,722.45 25.0%  $      2,041.84 N/A N/A
T217D-162 T2X44X78,VED,MM,PM/SM,GY EA B  $  3,319.51 25.0%  $      2,489.63 N/A N/A
T217D-262 T2X44X78,VED,MM,PM/SM,WH EA B  $  3,319.51 25.0%  $      2,489.63 N/A N/A
T217D-762 T2X44X78,VED,MM,PM/SM,BK EA B  $  3,161.44 25.0%  $      2,371.08 N/A N/A
T217E-162 T2X44X78,VED,MM,PM/SM,GY EA B  $  3,184.20 25.0%  $      2,388.15 N/A N/A
T217E-262 T2X44X78,VED,MM,PM/SM,WH EA B  $  3,184.20 25.0%  $      2,388.15 N/A N/A
T217E-762 T2X44X78,VED,MM,PM/SM,BK EA B  $  3,032.56 25.0%  $      2,274.42 N/A N/A
T217F-162 T2X44X78,VED,MM,PM/SM,GY EA B  $  3,091.16 25.0%  $      2,318.37 N/A N/A
T217F-262 T2X44X78,VED,MM,PM/SM,WH EA B  $  3,091.16 25.0%  $      2,318.37 N/A N/A
T217F-762 T2X44X78,VED,MM,PM/SM,BK EA B  $  2,943.96 25.0%  $      2,207.97 N/A N/A

WA064-CAP Ceiling Enclosure for Wireless Access Points/Bridges; 10"W x "H x 4"D; 
White EA B  $     250.05 25.0%  $         187.54 N/A N/A

WA064-CAP-ARUBA ENCL,CLG,WL,10X12X4,ARUBA EA B  $     285.96 25.0%  $         214.47 N/A N/A

WA064-WAP Wall Enclosure for Wireless Access Points/Bridges; 11.25"W x 9.5"H x 
3.38"D; Textured Beige EA B  $     189.45 25.0%  $         142.09 N/A N/A

WA064-WAP-SPCL-RFQ10 ENCL,WALL,8X11X3,NO CAP EA B  $     178.72 25.0%  $         134.04 N/A N/A
WA064-WAP-SPCL-RFQ100 ENCL,WALL,8X11X3,NO CAP EA B  $     178.72 25.0%  $         134.04 N/A N/A
WBC1 ENCL,CLG,10X12X4,HBL EA B  $     130.54 25.0%  $           97.91 N/A N/A
WBW1BK ENCL,WALL,8X11X3,BK,HBL EA B  $       90.08 25.0%  $           67.56 N/A N/A
WBW1OW ENCL,WALL,8X11X3,WH,HBL EA B  $       90.08 25.0%  $           67.56 N/A N/A

Z4-11N-1000-C00
Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, No Top Panel, Fully Assembled, Black

EA B  $  2,553.49 25.0%  $      1,915.12 N/A N/A

Z4-11N-1000-C10
Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, Standard Top Panel, Fully Assembled, Black

EA B  $  2,651.71 25.0%  $      1,988.78 N/A N/A
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Z4-11N-1000-C12
Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 2 Side Panels, Standard Top Panel, Fully Assembled, Black

EA B  $  3,258.53 25.0%  $      2,443.90 N/A N/A

Z4-11N-1000-E00
Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, No Top Panel, Fully Assembled, Glacier White

EA B  $  2,681.16 25.0%  $      2,010.87 N/A N/A

Z4-11N-1000-E10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, Standard Top Panel, Fully Assembled, Glacier 
White

EA B  $  2,784.31 25.0%  $      2,088.23 N/A N/A

Z4-11N-1000-E12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 2 Side Panels, Standard Top Panel, Fully Assembled, Glacier 
White

EA B  $  3,421.45 25.0%  $      2,566.09 N/A N/A

Z4-11N-103C-C10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  3,249.45 25.0%  $      2,437.09 N/A N/A

Z4-11N-103C-C12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  3,856.26 25.0%  $      2,892.20 N/A N/A

Z4-11N-103C-E10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  3,411.92 25.0%  $      2,558.94 N/A N/A

Z4-11N-103C-E12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  4,049.08 25.0%  $      3,036.81 N/A N/A

Z4-11N-103E-C10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  3,429.92 25.0%  $      2,572.44 N/A N/A

Z4-11N-103E-C12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  4,036.74 25.0%  $      3,027.56 N/A N/A

Z4-11N-103E-E10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  3,601.42 25.0%  $      2,701.07 N/A N/A

3819 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

Z4-11N-103E-E12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  4,238.58 25.0%  $      3,178.94 N/A N/A

Z4-11N-113C-C10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 0 Side Panels, Standard

EA B  $  3,520.92 25.0%  $      2,640.69 N/A N/A

Z4-11N-113C-C12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 2 Side Panels, Standard

EA B  $  4,127.74 25.0%  $      3,095.81 N/A N/A

Z4-11N-113C-E10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 0 Side Panels, Standard

EA B  $  3,696.97 25.0%  $      2,772.73 N/A N/A

Z4-11N-113C-E12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 2 Side Panels, Standard

EA B  $  4,334.12 25.0%  $      3,250.59 N/A N/A

Z4-11N-113E-C10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 0 Side Panel

EA B  $  3,838.74 25.0%  $      2,879.06 N/A N/A

Z4-11N-113E-C12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 2 Side Panel

EA B  $  4,445.53 25.0%  $      3,334.15 N/A N/A

Z4-11N-113E-E10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 0 Side Panel

EA B  $  4,030.67 25.0%  $      3,023.00 N/A N/A

Z4-11N-113E-E12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 2 Side Panel

EA B  $  4,667.83 25.0%  $      3,500.87 N/A N/A

Z4-11U-1000-C00
Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, No Top Panel, Fully Assembled, Black

EA B  $  2,737.58 25.0%  $      2,053.19 N/A N/A

Z4-11U-1000-C10
Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, Standard Top Panel, Fully Assembled, Black

EA B  $  2,846.84 25.0%  $      2,135.13 N/A N/A

Z4-11U-1000-C12
Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 2 Side Panels, Standard Top Panel, Fully Assembled, Black

EA B  $  3,505.49 25.0%  $      2,629.12 N/A N/A
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Z4-11U-1000-E00
Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, No Top Panel, Fully Assembled, Glacier White

EA B  $  2,874.46 25.0%  $      2,155.85 N/A N/A

Z4-11U-1000-E10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, Standard Top Panel, Fully Assembled, Glacier 
White

EA B  $  2,989.18 25.0%  $      2,241.89 N/A N/A

Z4-11U-1000-E12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 2 Side Panels, Standard Top Panel, Fully Assembled, Glacier 
White

EA B  $  3,680.76 25.0%  $      2,760.57 N/A N/A

Z4-11U-103C-C10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  3,444.57 25.0%  $      2,583.43 N/A N/A

Z4-11U-103C-C12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  4,103.22 25.0%  $      3,077.42 N/A N/A

Z4-11U-103C-E10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  3,616.80 25.0%  $      2,712.60 N/A N/A

Z4-11U-103C-E12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  4,308.38 25.0%  $      3,231.29 N/A N/A

Z4-11U-103E-C10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  3,625.05 25.0%  $      2,718.79 N/A N/A

Z4-11U-103E-C12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  4,283.69 25.0%  $      3,212.77 N/A N/A

Z4-11U-103E-E10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  3,806.30 25.0%  $      2,854.73 N/A N/A

Z4-11U-103E-E12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  4,497.88 25.0%  $      3,373.41 N/A N/A
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Z4-11U-113C-C10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 0 Side Panels, Standard

EA B  $  3,716.05 25.0%  $      2,787.04 N/A N/A

Z4-11U-113C-C12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 2 Side Panels, Standard

EA B  $  4,374.70 25.0%  $      3,281.03 N/A N/A

Z4-11U-113C-E10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 0 Side Panels, Standard

EA B  $  3,901.86 25.0%  $      2,926.40 N/A N/A

Z4-11U-113C-E12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 2 Side Panels, Standard

EA B  $  4,593.42 25.0%  $      3,445.07 N/A N/A

Z4-11U-113E-C10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 0 Side Panel

EA B  $  4,033.86 25.0%  $      3,025.40 N/A N/A

Z4-11U-113E-C12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 2 Side Panel

EA B  $  4,692.49 25.0%  $      3,519.37 N/A N/A

Z4-11U-113E-E10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 0 Side Panel

EA B  $  4,235.55 25.0%  $      3,176.66 N/A N/A

Z4-11U-113E-E12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 2 Side Panel

EA B  $  4,927.13 25.0%  $      3,695.35 N/A N/A

Z4-12N-1000-C00
Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, No Top Panel, Fully Assembled, Black

EA B  $  3,027.94 25.0%  $      2,270.96 N/A N/A

Z4-12N-1000-C10
Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, Standard Top Panel, Fully Assembled, Black

EA B  $  3,159.67 25.0%  $      2,369.75 N/A N/A

Z4-12N-1000-C12
Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 2 Side Panels, Standard Top Panel, Fully Assembled, Black

EA B  $  3,766.49 25.0%  $      2,824.87 N/A N/A

Z4-12N-1000-E00
Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, No Top Panel, Fully Assembled, Glacier White

EA B  $  3,179.32 25.0%  $      2,384.49 N/A N/A
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Z4-12N-1000-E10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, Standard Top Panel, Fully Assembled, Glacier 
White

EA B  $  3,317.67 25.0%  $      2,488.25 N/A N/A

Z4-12N-1000-E12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 2 Side Panels, Standard Top Panel, Fully Assembled, Glacier 
White

EA B  $  3,954.81 25.0%  $      2,966.11 N/A N/A

Z4-12N-103C-C10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  3,781.28 25.0%  $      2,835.96 N/A N/A

Z4-12N-103C-C12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  4,388.09 25.0%  $      3,291.07 N/A N/A

Z4-12N-103C-E10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  3,970.33 25.0%  $      2,977.75 N/A N/A

Z4-12N-103C-E12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  4,607.49 25.0%  $      3,455.62 N/A N/A

Z4-12N-103E-C10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  3,961.75 25.0%  $      2,971.31 N/A N/A

Z4-12N-103E-C12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  4,568.56 25.0%  $      3,426.42 N/A N/A

Z4-12N-103E-E10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  4,159.83 25.0%  $      3,119.87 N/A N/A

Z4-12N-103E-E12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  4,796.99 25.0%  $      3,597.74 N/A N/A

Z4-12N-113C-C10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 0 Side Panels, Standard

EA B  $  4,115.79 25.0%  $      3,086.84 N/A N/A
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Z4-12N-113C-C12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 2 Side Panels, Standard

EA B  $  4,722.60 25.0%  $      3,541.95 N/A N/A

Z4-12N-113C-E10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 0 Side Panels, Standard

EA B  $  4,321.57 25.0%  $      3,241.18 N/A N/A

Z4-12N-113C-E12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 2 Side Panels, Standard

EA B  $  4,958.73 25.0%  $      3,719.05 N/A N/A

Z4-12N-113E-C10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 0 Side Panel

EA B  $  4,433.60 25.0%  $      3,325.20 N/A N/A

Z4-12N-113E-C12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 2 Side Panel

EA B  $  5,040.42 25.0%  $      3,780.32 N/A N/A

Z4-12N-113E-E10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 0 Side Panel

EA B  $  4,655.28 25.0%  $      3,491.46 N/A N/A

Z4-12N-113E-E12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 2 Side Panel

EA B  $  5,292.42 25.0%  $      3,969.32 N/A N/A

Z4-12U-1000-C00
Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, No Top Panel, Fully Assembled, Black

EA B  $  3,230.44 25.0%  $      2,422.83 N/A N/A

Z4-12U-1000-C10
Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, Standard Top Panel, Fully Assembled, Black

EA B  $  3,375.42 25.0%  $      2,531.57 N/A N/A

Z4-12U-1000-C12
Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 2 Side Panels, Standard Top Panel, Fully Assembled, Black

EA B  $  4,034.07 25.0%  $      3,025.55 N/A N/A

Z4-12U-1000-E00
Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, No Top Panel, Fully Assembled, Glacier White

EA B  $  3,391.96 25.0%  $      2,543.97 N/A N/A

Z4-12U-1000-E10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, Standard Top Panel, Fully Assembled, Glacier 
White

EA B  $  3,544.19 25.0%  $      2,658.14 N/A N/A

3824 of 9702



NW Infrastructure CPI

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

CPI Chatsworth                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

Z4-12U-1000-E12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 2 Side Panels, Standard Top Panel, Fully Assembled, Glacier 
White

EA B  $  4,235.77 25.0%  $      3,176.83 N/A N/A

Z4-12U-103C-C10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  3,997.02 25.0%  $      2,997.77 N/A N/A

Z4-12U-103C-C12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  4,655.65 25.0%  $      3,491.74 N/A N/A

Z4-12U-103C-E10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  4,196.88 25.0%  $      3,147.66 N/A N/A

Z4-12U-103C-E12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  4,888.44 25.0%  $      3,666.33 N/A N/A

Z4-12U-103E-C10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  4,177.50 25.0%  $      3,133.13 N/A N/A

Z4-12U-103E-C12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  4,836.13 25.0%  $      3,627.10 N/A N/A

Z4-12U-103E-E10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  4,386.36 25.0%  $      3,289.77 N/A N/A

Z4-12U-103E-E12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  5,077.93 25.0%  $      3,808.45 N/A N/A

Z4-12U-113C-C10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 0 Side Panels, Standard

EA B  $  4,331.53 25.0%  $      3,248.65 N/A N/A

Z4-12U-113C-C12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 2 Side Panels, Standard

EA B  $  4,990.16 25.0%  $      3,742.62 N/A N/A
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Z4-12U-113C-E10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 0 Side Panels, Standard

EA B  $  4,548.11 25.0%  $      3,411.08 N/A N/A

Z4-12U-113C-E12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 2 Side Panels, Standard

EA B  $  5,239.67 25.0%  $      3,929.75 N/A N/A

Z4-12U-113E-C10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 0 Side Panel

EA B  $  4,649.33 25.0%  $      3,487.00 N/A N/A

Z4-12U-113E-C12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 2 Side Panel

EA B  $  5,307.98 25.0%  $      3,980.99 N/A N/A

Z4-12U-113E-E10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 0 Side Panel

EA B  $  4,881.81 25.0%  $      3,661.36 N/A N/A

Z4-12U-113E-E12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 78.71 
(1999 mm) H, 40U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 2 Side Panel

EA B  $  5,573.38 25.0%  $      4,180.04 N/A N/A

Z4-21N-1000-C00
Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, No Top Panel, Fully Assembled, Black

EA B  $  2,701.91 25.0%  $      2,026.43 N/A N/A

Z4-21N-1000-C10
Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, Standard Top Panel, Fully Assembled, Black

EA B  $  2,800.16 25.0%  $      2,100.12 N/A N/A

Z4-21N-1000-C12
Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 2 Side Panels, Standard Top Panel, Fully Assembled, Black

EA B  $  3,456.07 25.0%  $      2,592.05 N/A N/A

Z4-21N-1000-E00
Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, No Top Panel, Fully Assembled, Glacier White

EA B  $  2,837.01 25.0%  $      2,127.76 N/A N/A

Z4-21N-1000-E10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, Standard Top Panel, Fully Assembled, Glacier 
White

EA B  $  2,940.15 25.0%  $      2,205.11 N/A N/A

Z4-21N-1000-E12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 2 Side Panels, Standard Top Panel, Fully Assembled, Glacier 
White

EA B  $  3,628.85 25.0%  $      2,721.64 N/A N/A
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Z4-21N-103C-C10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 83.95" 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  3,455.27 25.0%  $      2,591.45 N/A N/A

Z4-21N-103C-C12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 83.95" 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  4,111.18 25.0%  $      3,083.39 N/A N/A

Z4-21N-103C-E10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 83.95" 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  3,628.02 25.0%  $      2,721.02 N/A N/A

Z4-21N-103C-E12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 83.95" 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  4,316.73 25.0%  $      3,237.55 N/A N/A

Z4-21N-103E-C10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 83.95" 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  3,678.70 25.0%  $      2,759.03 N/A N/A

Z4-21N-103E-C12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 83.95" 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  4,334.61 25.0%  $      3,250.96 N/A N/A

Z4-21N-103E-E10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 83.95" 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier Whit

EA B  $  3,862.64 25.0%  $      2,896.98 N/A N/A

Z4-21N-103E-E12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 83.95" 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier Whit

EA B  $  4,551.34 25.0%  $      3,413.51 N/A N/A

Z4-21N-113C-C10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 0 Side Panels, Standard

EA B  $  3,738.73 25.0%  $      2,804.05 N/A N/A

Z4-21N-113C-C12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 83.95" 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 2 Side Panels, Standard

EA B  $  4,394.64 25.0%  $      3,295.98 N/A N/A

Z4-21N-113C-E10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 0 Side Panels, Standard

EA B  $  3,925.67 25.0%  $      2,944.25 N/A N/A
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Z4-21N-113C-E12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 83.95" 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 2 Side Panels, Standard

EA B  $  4,614.38 25.0%  $      3,460.79 N/A N/A

Z4-21N-113E-C10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 0 Side Panel

EA B  $  4,099.52 25.0%  $      3,074.64 N/A N/A

Z4-21N-113E-C12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 83.95" 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 2 Side Pane

EA B  $  4,755.43 25.0%  $      3,566.57 N/A N/A

Z4-21N-113E-E10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 0 Side Panel

EA B  $  4,304.49 25.0%  $      3,228.37 N/A N/A

Z4-21N-113E-E12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 41.3" (1050 mm) D x 83.95" 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 2 Side Pane

EA B  $  4,993.19 25.0%  $      3,744.89 N/A N/A

Z4-21U-1000-C00
Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, No Top Panel, Fully Assembled, Black

EA B  $  2,895.70 25.0%  $      2,171.78 N/A N/A

Z4-21U-1000-C10
Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, Standard Top Panel, Fully Assembled, Black

EA B  $  3,004.97 25.0%  $      2,253.73 N/A N/A

Z4-21U-1000-C12
Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 2 Side Panels, Standard Top Panel, Fully Assembled, Black

EA B  $  3,716.93 25.0%  $      2,787.70 N/A N/A

Z4-21U-1000-E00
Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, No Top Panel, Fully Assembled, Glacier White

EA B  $  3,040.48 25.0%  $      2,280.36 N/A N/A

Z4-21U-1000-E10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, Standard Top Panel, Fully Assembled, Glacier 
White

EA B  $  3,155.22 25.0%  $      2,366.42 N/A N/A

Z4-21U-1000-E12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 2 Side Panels, Standard Top Panel, Fully Assembled, Glacier 
White

EA B  $  3,902.78 25.0%  $      2,927.09 N/A N/A

Z4-21U-103C-C10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  3,660.08 25.0%  $      2,745.06 N/A N/A
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Z4-21U-103C-C12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  4,372.04 25.0%  $      3,279.03 N/A N/A

Z4-21U-103C-E10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  3,843.07 25.0%  $      2,882.30 N/A N/A

Z4-21U-103C-E12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  4,590.65 25.0%  $      3,442.99 N/A N/A

Z4-21U-103E-C10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  3,883.51 25.0%  $      2,912.63 N/A N/A

Z4-21U-103E-C12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  4,595.49 25.0%  $      3,446.62 N/A N/A

Z4-21U-103E-E10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  4,077.69 25.0%  $      3,058.27 N/A N/A

Z4-21U-103E-E12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  4,825.26 25.0%  $      3,618.95 N/A N/A

Z4-21U-113C-C10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 0 Side Panels, Standard

EA B  $  3,943.54 25.0%  $      2,957.66 N/A N/A

Z4-21U-113C-C12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 2 Side Panels, Standard

EA B  $  4,655.52 25.0%  $      3,491.64 N/A N/A

Z4-21U-113C-E10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 0 Side Panels, Standard

EA B  $  4,140.72 25.0%  $      3,105.54 N/A N/A

Z4-21U-113C-E12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 2 Side Panels, Standard

EA B  $  4,888.30 25.0%  $      3,666.23 N/A N/A
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Z4-21U-113E-C10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 0 Side Panel

EA B  $  4,304.33 25.0%  $      3,228.25 N/A N/A

Z4-21U-113E-C12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 2 Side Panel

EA B  $  5,016.29 25.0%  $      3,762.22 N/A N/A

Z4-21U-113E-E10

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 0 Side Panel

EA B  $  4,519.54 25.0%  $      3,389.66 N/A N/A

Z4-21U-113E-E12

Z4 Series SeismicFrame, 23.6" (600 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 2 Side Panel

EA B  $  5,267.11 25.0%  $      3,950.33 N/A N/A

Z4-22N-1000-C00
Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, No Top Panel, Fully Assembled, Black

EA B  $  3,208.68 25.0%  $      2,406.51 N/A N/A

Z4-22N-1000-C10
Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, Standard Top Panel, Fully Assembled, Black

EA B  $  3,340.43 25.0%  $      2,505.32 N/A N/A

Z4-22N-1000-C12
Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 2 Side Panels, Standard Top Panel, Fully Assembled, Black

EA B  $  3,996.34 25.0%  $      2,997.26 N/A N/A

Z4-22N-1000-E00
Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, No Top Panel, Fully Assembled, Glacier White

EA B  $  3,369.13 25.0%  $      2,526.85 N/A N/A

Z4-22N-1000-E10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, Standard Top Panel, Fully Assembled, Glacier 
White

EA B  $  3,507.46 25.0%  $      2,630.60 N/A N/A

Z4-22N-1000-E12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 2 Side Panels, Standard Top Panel, Fully Assembled, Glacier 
White

EA B  $  4,196.16 25.0%  $      3,147.12 N/A N/A

Z4-22N-103C-C10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 83.95" 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  4,021.61 25.0%  $      3,016.21 N/A N/A

Z4-22N-103C-C12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 83.95" 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  4,677.52 25.0%  $      3,508.14 N/A N/A
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Z4-22N-103C-E10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 83.95" 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  4,222.68 25.0%  $      3,167.01 N/A N/A

Z4-22N-103C-E12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 83.95" 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  4,911.39 25.0%  $      3,683.54 N/A N/A

Z4-22N-103E-C10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 83.95" 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  4,245.04 25.0%  $      3,183.78 N/A N/A

Z4-22N-103E-C12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 83.95" 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  4,900.95 25.0%  $      3,675.71 N/A N/A

Z4-22N-103E-E10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 83.95" 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier Whit

EA B  $  4,457.30 25.0%  $      3,342.98 N/A N/A

Z4-22N-103E-E12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 83.95" 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier Whit

EA B  $  5,146.00 25.0%  $      3,859.50 N/A N/A

Z4-22N-113C-C10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 0 Side Panels, Standard

EA B  $  4,368.12 25.0%  $      3,276.09 N/A N/A

Z4-22N-113C-C12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 83.95" 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Two Point Keyed Latch, Double 
Perforated Metal Rear Doors, Keyed Latches, 2 Side P

EA B  $  5,024.03 25.0%  $      3,768.02 N/A N/A

Z4-22N-113C-E10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 0 Side Panels, Standard

EA B  $  4,586.52 25.0%  $      3,439.89 N/A N/A

Z4-22N-113C-E12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 83.95" 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Two Point Keyed Latch, Double 
Perforated Metal Rear Doors, Keyed Latches, 2 Side P

EA B  $  5,275.22 25.0%  $      3,956.42 N/A N/A

Z4-22N-113E-C10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 0 Side Panel

EA B  $  4,728.89 25.0%  $      3,546.67 N/A N/A
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Z4-22N-113E-C12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 83.95" 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 2 Side Pane

EA B  $  5,384.80 25.0%  $      4,038.60 N/A N/A

Z4-22N-113E-E10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 0 Side Panel

EA B  $  4,965.33 25.0%  $      3,724.00 N/A N/A

Z4-22N-113E-E12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 41.3" (1050 mm) D x 83.95" 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 2 Side Pane

EA B  $  5,654.03 25.0%  $      4,240.52 N/A N/A

Z4-22U-1000-C00
Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, No Top Panel, Fully Assembled, Black

EA B  $  3,421.85 25.0%  $      2,566.39 N/A N/A

Z4-22U-1000-C10
Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, Standard Top Panel, Fully Assembled, Black

EA B  $  3,566.84 25.0%  $      2,675.13 N/A N/A

Z4-22U-1000-C12
Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 2 Side Panels, Standard Top Panel, Fully Assembled, Black

EA B  $  4,278.80 25.0%  $      3,209.10 N/A N/A

Z4-22U-1000-E00
Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, No Top Panel, Fully Assembled, Glacier White

EA B  $  3,592.93 25.0%  $      2,694.70 N/A N/A

Z4-22U-1000-E10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 0 Side Panels, Standard Top Panel, Fully Assembled, Glacier 
White

EA B  $  3,745.17 25.0%  $      2,808.88 N/A N/A

Z4-22U-1000-E12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, No Rear Doors, 
No Latches, 2 Side Panels, Standard Top Panel, Fully Assembled, Glacier 
White

EA B  $  4,492.74 25.0%  $      3,369.56 N/A N/A

Z4-22U-103C-C10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  4,247.99 25.0%  $      3,185.99 N/A N/A

Z4-22U-103C-C12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  4,959.97 25.0%  $      3,719.98 N/A N/A

Z4-22U-103C-E10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  4,460.39 25.0%  $      3,345.29 N/A N/A
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Z4-22U-103C-E12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Keyed Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  5,207.97 25.0%  $      3,905.98 N/A N/A

Z4-22U-103E-C10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  4,471.44 25.0%  $      3,353.58 N/A N/A

Z4-22U-103E-C12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Black

EA B  $  5,183.42 25.0%  $      3,887.57 N/A N/A

Z4-22U-103E-E10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 0 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  4,695.01 25.0%  $      3,521.26 N/A N/A

Z4-22U-103E-E12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, No Front Door, Double 
Perforated Metal Rear Doors, Two Point Combination Latch, 2 Side Panels, 
Standard Top Panel, Fully Assembled, Glacier White

EA B  $  5,442.58 25.0%  $      4,081.94 N/A N/A

Z4-22U-113C-C10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 0 Side Panels, Standard

EA B  $  4,594.51 25.0%  $      3,445.88 N/A N/A

Z4-22U-113C-C12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 2 Side Panels, Standard

EA B  $  5,306.48 25.0%  $      3,979.86 N/A N/A

Z4-22U-113C-E10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 0 Side Panels, Standard

EA B  $  4,824.23 25.0%  $      3,618.17 N/A N/A

Z4-22U-113C-E12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Keyed Latch, Double Perforated Metal Rear Doors, Two 
Point Keyed Latch, 2 Side Panels, Standard

EA B  $  5,571.80 25.0%  $      4,178.85 N/A N/A

Z4-22U-113E-C10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 0 Side Panel

EA B  $  4,955.28 25.0%  $      3,716.46 N/A N/A

Z4-22U-113E-C12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 2 Side Panel

EA B  $  5,667.26 25.0%  $      4,250.45 N/A N/A
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Z4-22U-113E-E10

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 0 Side Panel

EA B  $  5,203.05 25.0%  $      3,902.29 N/A N/A

Z4-22U-113E-E12

Z4 Series SeismicFrame, 31.5" (800 mm) W x 47.3" (1200 mm) D x 83.95 
(2132 mm) H, 43U, Square Punched Rails, Single Perforated Metal Front 
Door, Single Point Combination Latch, Double Perforated Metal Rear 
Doors, Two Point Combination Latch, 2 Side Panel

EA B  $  5,950.61 25.0%  $      4,462.96 N/A N/A

ZAFB4U6 ENCL,FL,25X25X6,HBL EA B  $     299.68 25.0%  $         224.76 N/A N/A
ZAFB8U8 ENCL,FL,25X25X7,HBL EA B  $     310.71 25.0%  $         233.03 N/A N/A
ZAFBC LID,RL,ENCL,HBL EA B  $       38.61 25.0%  $           28.96 N/A N/A
ZCB5UP ENCL,CLG,PP,24X24X12,HBL EA B  $     588.34 25.0%  $         441.26 N/A N/A
ZCB7UA ENCL,CLG,AC,24X24X12,HBL EA B  $     737.26 25.0%  $         552.95 N/A N/A
ZCBLKIT LOCK,KIT,ENCL,HBL EA B  $       45.97 25.0%  $           34.48 N/A N/A
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66033 Cable 10ft DB9 - DB9 (compatible with AS/400 model 9406) (for use with 
103006828) EA  $         100.00 20.0%  $         80.00 N/A N/A

66925 IPM - Silver EA  $         999.00 20.0%  $       799.20 N/A N/A
1014018 Relay Interface Card – BD (AS/400 Compatible) EA  $         146.00 20.0%  $       116.80 N/A N/A

1018460 Relay Interface Card – X-Slot (AS/400 Compatible) (for use with 
5115,5125,9140,9155,BladeUPS,9315,9390,9395) EA  $         146.00 20.0%  $       116.80 N/A N/A

05147063 Expansion Chassis - Provides additional X-Slots via RS-232 DB9.  (Includes 
Modbus Card). EA  $      1,658.00 20.0%  $    1,326.40 N/A N/A

103001040 9390 output sync control box, 208 Vac EA  $    11,336.00 20.0%  $    9,068.80 N/A N/A
103001041 9390 output sync control box, 480 Vac EA  $      7,072.00 20.0%  $    5,657.60 N/A N/A
103002939 PW9355 Remote EPO Switch EA  $         472.00 20.0%  $       377.60 N/A N/A

103003055

Industrial Relay and Display Drive Card X-Slot (for use with 9155, 9355, 
BladeUPS,9390). Provides (4) Form-C Relay contacts  (5A @ 250V) for UPS 
integration into security and alarm systems. Also provides signal information 
for the Remote Monitor Display Panel (part number 103002687-001)

EA  $         335.00 20.0%  $       268.00 N/A N/A

103003876 UPS/ battery cabinet/ IDC side panel kit EA  $         738.00 20.0%  $       590.40 N/A N/A
103004136 12-slot rack external battery enclosure: black EA  $      2,486.00 20.0%  $    1,988.80 N/A N/A
103004137 12-slot rack external battery enclosure w/AC charger option: black EA  $      3,135.00 20.0%  $    2,508.00 N/A N/A
103004179 9390 UPS/IDC seismic mounting kit 4 EA  $         718.00 20.0%  $       574.40 N/A N/A
103004221 Relay Interface Module "RIM II" 2 EA  $      1,092.00 20.0%  $       873.60 N/A N/A
103004222 Supervisory Contact Module "SCM II" 2 EA  $      1,206.00 20.0%  $       964.80 N/A N/A
103004223 Remote Monitor Panel "RMP II" 2 EA  $      1,113.00 20.0%  $       890.40 N/A N/A

103004336 HotSync CAN Bridge Card, (used for paralleling units and/or RMP II/RIM 
II/SCM II interface) 3 EA  $         530.00 20.0%  $       424.00 N/A N/A

103004868 PW9355 20 & 30 kVA 4 String Line & Match Extended Battery Cabinet EA  $    13,392.00 20.0%  $  10,713.60 N/A N/A
103004896 Zone 4 Seismic Kit (UPS Cabinet only) EA  $         546.00 20.0%  $       436.80 N/A N/A
103005183 PW9355 20 & 30 kVA 2 String Line & Match Extended Battery Cabinet EA  $      8,775.00 20.0%  $    7,020.00 N/A N/A
103005775 Environmental Rack Monitor, 120V AC 2-pin power input1 EA  $         399.00 20.0%  $       319.20 N/A N/A
103005779 Environmental Rack Monitor Smoke Detector/Alarm (220V, IEC C-13)   EA  $         139.00 20.0%  $       111.20 N/A N/A
103005780 Environmental Rack Monitor Water Leak Detector, 3ft EA  $         139.00 20.0%  $       111.20 N/A N/A
103005781 Environmental Rack Monitor Door Contact Sensor EA  $           29.00 20.0%  $         23.20 N/A N/A
103005782 Environmental Rack Monitor Vibration Sensor EA  $           35.00 20.0%  $         28.00 N/A N/A
103005783 Environmental Rack Monitor Power Supply, 120V AC EA  $           22.00 20.0%  $         17.60 N/A N/A
103005822 TH-Module (Black), individual EA  $           89.00 20.0%  $         71.20 N/A N/A
103005890 Environmental Rack Monitor Smoke Detector/Alarm (110V, 5-15) EA  $         139.00 20.0%  $       111.20 N/A N/A
103005894 Environmental Rack Monitor Water Leak Detector, 12ft EA  $         249.00 20.0%  $       199.20 N/A N/A

103005895 Environmental Rack Monitor Power Supply, C13/C14 adapter cable, 100-
250V AC, 50/60Hz EA  $           39.00 20.0%  $         31.20 N/A N/A

103005912 Environmental Rack Monitor, C13/C14, 100-250V AC, 50/60Hz 3-pin power 
input EA  $         399.00 20.0%  $       319.20 N/A N/A

103006226 RPM wall-mount bracket kit EA  $         205.00 20.0%  $       164.00 N/A N/A
103006244 REPO switch, wall-mount EA  $         426.00 20.0%  $       340.80 N/A N/A

3835 of 9702



NW Infrastructure Eaton

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solution s
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Eaton                 
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

103007312 Rail Kit Option for 3 & 6 slot rackmount EA  $         310.00 20.0%  $       248.00 N/A N/A
152601526 Battery cabinet to battery cabinet interconnect cables (IBC-L cabinet) EA  $           73.00 20.0%  $         58.40 N/A N/A
152601664 Battery cabinet to battery cabinet interconnect cables (IBC-S cabinet) EA  $           73.00 20.0%  $         58.40 N/A N/A
0005N2XX-11000UC Onsite UPS PM 7x24, Second Unit EA  $         777.00 20.0%  $       621.60 N/A N/A
0005N2XX-18000UC Onsite UPS PM 7x24, Second Unit EA  $         854.00 20.0%  $       683.20 N/A N/A
0005N2XX-6009UC Onsite UPS PM 7x24, Second Unit EA  $         736.00 20.0%  $       588.80 N/A N/A
0005NXXX-11000UC Onsite UPS PM 7x24, First Unit EA  $      1,110.00 20.0%  $       888.00 N/A N/A
0005NXXX-18000UC Onsite UPS PM 7x24, First Unit EA  $      1,220.00 20.0%  $       976.00 N/A N/A
0005NXXX-6009UC Onsite UPS PM 7x24, First Unit EA  $      1,053.00 20.0%  $       842.40 N/A N/A
001-0819-1 Mounting Bracket Right EA  $           19.00 20.0%  $         15.20 N/A N/A
001-0819-2 Mounting Bracket Left EA  $           19.00 20.0%  $         15.20 N/A N/A
001-1393-1 Mounting Bracket Adjustable Black - RoHS Compliant EA  $             6.00 20.0%  $           4.80 N/A N/A
001-1928-1 Side Mounting Bracket EA  $           26.00 20.0%  $         20.80 N/A N/A
001-1995-1 Bracket EA  $           31.00 20.0%  $         24.80 N/A N/A
010-0020 10 ft IEC320-C14 to IEC320-C13 Jumper Cable EA  $           17.00 20.0%  $         13.60 N/A N/A
010-0021 7 ft IEC320-C14 to IEC320-C13 Jumper Cable EA  $           14.00 20.0%  $         11.20 N/A N/A
010-0024 15 ft IEC320-C14 to IEC320-C13 Jumper Cable EA  $           20.00 20.0%  $         16.00 N/A N/A
010-0025 8 ft IEC320-C14 to IEC320-C13 Jumper Cable EA  $           15.00 20.0%  $         12.00 N/A N/A
010-0026 8 ft C19 TO Bare Wire Cable EA  $           16.00 20.0%  $         12.80 N/A N/A
010-0027 6 ft IEC320-C14 to IEC320-C13 Jumper Cable EA  $           13.00 20.0%  $         10.40 N/A N/A
010-0028 4 ft IEC320-C14 to IEC320-C13 Jumper Cable EA  $           11.00 20.0%  $           8.80 N/A N/A
010-0029 2 ft IEC320-C14 to IEC320-C13 Jumper Cable EA  $             9.00 20.0%  $           7.20 N/A N/A
010-0032 1 ft IEC320-C14 to 5-15R Adapter Cable EA  $           15.00 20.0%  $         12.00 N/A N/A
010-0034 8 ft IEC320-C19 to Bare Wire Adapter Cable EA  $           32.00 20.0%  $         25.60 N/A N/A
010-0322 C19 Receptacle Connector EA  $           14.00 20.0%  $         11.20 N/A N/A
010-9332 8 ft IEC320-C13 to 5-15P Jumper Cable EA  $           16.00 20.0%  $         12.80 N/A N/A
010-9334 8 ft IEC320-C19 to 5-15P Adapter Cable EA  $           21.00 20.0%  $         16.80 N/A N/A
010-9335 8 ft IEC320-C19 to 5-20P Adapter Cable EA  $           27.00 20.0%  $         21.60 N/A N/A
010-9336 8 ft IEC320-C19 to 6-15P Adapter Cable EA  $           32.00 20.0%  $         25.60 N/A N/A
010-9337 8 ft IEC320-C19 to 6-20P Adapter Cable EA  $           32.00 20.0%  $         25.60 N/A N/A
010-9338 8 ft IEC320-C19 to L5-15P Adapter Cable EA  $           37.00 20.0%  $         29.60 N/A N/A
010-9339 8 ft IEC320-C19 to L5-20P Adapter Cable EA  $           27.00 20.0%  $         21.60 N/A N/A
010-9341 8 ft IEC320-C19 to L6-20P Adapter Cable EA  $           32.00 20.0%  $         25.60 N/A N/A
010-9342 8 ft IEC320-C19 to IEC320-C20 Adapter Cable EA  $           32.00 20.0%  $         25.60 N/A N/A
010-9343 8 ft SCHUCKO to IEC320-C19 Adapter Cable EA  $           30.00 20.0%  $         24.00 N/A N/A
010-9345 8 ft AS/NZS 3112 to IEC320-C19 Adapter Cable EA  $           35.00 20.0%  $         28.00 N/A N/A
010-9351 8 ft British to IEC320-C19 Adapter Cable EA  $           27.00 20.0%  $         21.60 N/A N/A
010-9365 8 ft IEC320-C14 to IEC320-C19 Jumper Cable EA  $           33.00 20.0%  $         26.40 N/A N/A
035-0113 C13 Outlet Cap EA  $             3.00 20.0%  $           2.40 N/A N/A
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0660C030AAAAAAAI 3-slot enclosure (3 kVA max.), Hardwired Input/Output EA  $      2,049.00 20.0%  $    1,639.20 N/A N/A
0660C060AAAAAAAI 6-slot enclosure (3, 6 or 9 kVA), Hardwired Input/Output EA  $      2,355.00 20.0%  $    1,884.00 N/A N/A
0660C090AAAAAAAI 9-slot enclosure (3, 6, 9, 12, 15 or 18 kVA), Hardwired Input/Output EA  $      2,620.00 20.0%  $    2,096.00 N/A N/A
0660C092AAAAAAAI 9-slot rack enclosure EA  $      2,930.00 20.0%  $    2,344.00 N/A N/A
0660C120AAAAAAAI 12-slot enclosure (3, 6, 9, 12, 15 or 18 kVA), Hardwired Input/Output EA  $      2,916.00 20.0%  $    2,332.80 N/A N/A
0660C122AAAAAAAI 12-slot rack enclosure EA  $      3,216.00 20.0%  $    2,572.80 N/A N/A
103002510-5501 (obsolete) ModBus Communication Card EA  $         661.00 20.0%  $       528.80 N/A N/A

103002687-001 Remote Monitor Display Panel (Requires Industrial Relay and Display Drive 
Card Part Number 103003055) EA  $         335.00 20.0%  $       268.00 N/A N/A

103004192-5501 PW9X55 10-15 kVA 2-High Line & Match Extended Battery Module, 64 
Batteries EA  $      6,099.00 20.0%  $    4,879.20 N/A N/A

103004193-5501 PW9X55 10-15 kVA 3-High Line & Match Extended Battery Module, 96 
Batteries EA  $      8,702.00 20.0%  $    6,961.60 N/A N/A

103004194-5501 Seismic kit, Rated Zone 4, UL tested, performance rating based on NEBS GR-
63-CORE Standard Vibration Test EA  $      2,023.00 20.0%  $    1,618.40 N/A N/A

103004347-5501 Cable 75 ft (compatible with AS/400 model 9406) (for use with 1014018 or 
1018460) EA  $         104.00 20.0%  $         83.20 N/A N/A

103004349-5501 Cable 25 ft (compatible with AS/400 model 9406) (for use with 1014018 or 
1018460) EA  $           62.00 20.0%  $         49.60 N/A N/A

103004741-5591 Relay Card - Contacts (DB25) & RS232 (DB9) - Xslot.  Includes 30 ft cable 
DB25 - DB9. (compatible with AS/400 model 9406) EA  $         314.00 20.0%  $       251.20 N/A N/A

103005425-5591 Modbus Card - Xslot EA  $         661.00 20.0%  $       528.80 N/A N/A
103005747-6591 Eaton BladeUPS 3U EBM EA  $      1,745.00 20.0%  $    1,396.00 N/A N/A
103006348-001 BladeUPS 3 Ft EBM Extension Cable EA  $         250.00 20.0%  $       200.00 N/A N/A
103007018-5591 Two-post rack mounting rail kit EA  $         109.00 20.0%  $         87.20 N/A N/A
103007415-5208 BladeUPS Maintenance Bypass Module, 208V EA  $      6,000.00 20.0%  $    4,800.00 N/A N/A
103007415-5400 BladeUPS Maintenance Bypass Module, 400V EA  $      6,000.00 20.0%  $    4,800.00 N/A N/A
103007569-5591 BladeUPS 60 kW Universal Wireway EA  $      1,200.00 20.0%  $       960.00 N/A N/A
103007571-5591 BladeUPS 60 kW Bus Bar, Bottom Entry EA  $      3,600.00 20.0%  $    2,880.00 N/A N/A
103007573-5591 BladeUPS 60 kW Bus Bar, Top Entry EA  $      3,600.00 20.0%  $    2,880.00 N/A N/A
103007828-5591 BladeUPS 48 kW BusBar, Top Entry EA  $      3,000.00 20.0%  $    2,400.00 N/A N/A
103007830-5591 BladeUPS 48 kW BusBar, Bottom Entry EA  $      3,000.00 20.0%  $    2,400.00 N/A N/A
103008064-5591 Power Xpert Gateway Communication PDP Card EA  $         950.00 20.0%  $       760.00 N/A N/A
10FE Tower: 10–18 kVA, Battery Pack EA  $    15,718.00 20.0%  $  12,574.40 N/A N/A
10ME Tower: 1.4–3.1 kVA, Battery Pack EA  $      7,082.00 20.0%  $    5,665.60 N/A N/A
116750222-001 ConnectUPS-BD Web/SNMP Card (for use with 9130, 9170+) EA  $         335.00 20.0%  $       268.00 N/A N/A

116750223-001 ConnectUPS-E Web/SNMP Adapter (for use with legacy Powerware 9150 
and 9305 UPSs) EA  $         493.00 20.0%  $       394.40 N/A N/A

116750224-001 Environmental Monitoring Probe EA  $         220.00 20.0%  $       176.00 N/A N/A
116750225-001 Ethernet SNMP/HTTP Adapter (for use with FERRUPS) EA  $         349.00 20.0%  $       279.20 N/A N/A
11FE Tower: 10–18 kVA, Battery Pack EA  $    17,429.00 20.0%  $  13,943.20 N/A N/A
11ME Tower: 1.4–3.1 kVA, Battery Pack EA  $      7,844.00 20.0%  $    6,275.20 N/A N/A
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124100017-001 9155 Parallel Tie Cabinet EA  $      1,719.00 20.0%  $    1,375.20 N/A N/A

124100020-001 PW9355 Wall Mount Parallel Tie Cabinet, 2-Breaker MBP
(225A Bus, 200A Neutral, (1) 225A MBP, & (4) 80A MOBs) EA  $      1,705.00 20.0%  $    1,364.00 N/A N/A

124100020-002 PW9355 Wall Mount Parallel Tie Cabinet With MIS Breaker
(225A MBP, 225A MIS, & (4) 80A MOBs) EA  $      4,049.00 20.0%  $    3,239.20 N/A N/A

124100026-001 PW9355 30 kVA Wall-mount Parallel Tie Cabinet 2-Breaker MBP (400A 
Bus, 200A Neutral, (1) 350A MBP, & 4 110A MIS) EA  $      3,166.00 20.0%  $    2,532.80 N/A N/A

124100026-002 PW9355 30 kVA Wall Mount Parallel Tie Cabinet With MIS Breaker (350A 
MBP, 350A MIS, & (4) 110A MOBs) EA  $      7,324.00 20.0%  $    5,859.20 N/A N/A

124100027-001 PW9355 15 kVA 3-breaker Maintenance Bypass Panel 
(100A Bus, 200A Neutral, & 60A MBP, MIB, MIS) EA  $      3,588.00 20.0%  $    2,870.40 N/A N/A

124100027-002
PW9355 15 kVA 3-breaker Maintenance Bypass Panel 
with integral 120 KA TVSS (100A Bus, 200A Neutral, 
& 60A MBP, MIB, MIS)

EA  $      6,810.00 20.0%  $    5,448.00 N/A N/A

124100027-003 PW9355 15 kVA 3-breaker Maintenance Bypass Panel with 36-Pole 
Distribution Provisions (Cutler-Hammer GHB 65 kAIC) EA  $      4,004.00 20.0%  $    3,203.20 N/A N/A

124100027-004 PW9355 15 kVA 3-breaker Maintenance Bypass Panel with 36-Pole 
Distribution Provisions & Integrated TVSS (Cutler-Hammer GHB 65 kAIC) EA  $      7,384.00 20.0%  $    5,907.20 N/A N/A

124100027-006 PW9355 15 kVA 3-breaker Maintenance Bypass Panel with 36-Pole 
Distribution Provisions (Cutler-Hammer GHBW 65 kAIC) EA  $      4,004.00 20.0%  $    3,203.20 N/A N/A

124100027-007 PW9355 15 kVA 3-breaker Maintenance Bypass Panel with 36-Pole 
Distribution Provisions (Cutler-Hammer BAB 10 kAIC) EA  $      4,004.00 20.0%  $    3,203.20 N/A N/A

124100027-008 PW9355 15 kVA 3-breaker Maintenance Bypass Panel with 36-Pole 
Distribution Provisions & Integrated TVSS (Cutler-Hammer GBHW 22 EA  $      7,384.00 20.0%  $    5,907.20 N/A N/A

124100027-009 PW9355 15 kVA 3-breaker Maintenance Bypass Panel with 36-Pole 
Distribution Provisions & Integrated TVSS (Cutler-Hammer BAB 10 kAIC) EA  $      7,384.00 20.0%  $    5,907.20 N/A N/A

124100028-001 PW9355 20 & 30 kVA 3-breaker Maintenance Bypass Panel (225A Bus, 
225A Neutral, & 110A MBP, 125A MIB, 110A MIS) EA  $      4,095.00 20.0%  $    3,276.00 N/A N/A

124100028-002 PW9355 20 & 30 kVA 3-breaker Maintenance Bypass Panel with integral 
120 KA TVSS  (225A Bus, 225A Neutral, & 110A MBP, 125A MIB, 110A EA  $      7,775.00 20.0%  $    6,220.00 N/A N/A

124100028-003 PW9355 20 & 30kVA 3-Breaker Maintenance Bypass Panel with 36-pole 
Distribution Provisions (Cutler-Hammer GHB 65 kAIC) EA  $      4,723.00 20.0%  $    3,778.40 N/A N/A

124100028-004 PW9355 20 & 30 kVA 3-Breaker Maintenance Bypass Panel with 36-pole 
Distribution Provisions & Integrated TVSS (Cutler-Hammer GHB 65 kAIC) EA  $      8,135.00 20.0%  $    6,508.00 N/A N/A

124100028-006
PW9355 20 & 30kVA 3-Breaker Maintenance Bypass Panel with 36-pole 
Distribution Provisions (Cutler-Hammer GBHW 22 kAIC)(Cutler-Hammer 
GHB 65 kAIC)

EA  $      4,723.00 20.0%  $    3,778.40 N/A N/A

124100028-007 PW9355 20 & 30kVA 3-Breaker Maintenance Bypass Panel with 36-pole 
Distribution Provisions (Cutler-Hammer BAB 10 kAIC) EA  $      4,723.00 20.0%  $    3,778.40 N/A N/A

124100028-008 PW9355 20 & 30 kVA 3-Breaker Maintenance Bypass Panel with 36-pole 
Distribution Provisions & Integrated TVSS (Cutler-Hammer GBHW 22 EA  $      8,135.00 20.0%  $    6,508.00 N/A N/A

124100028-009 PW9355 20 & 30 kVA 3-Breaker Maintenance Bypass Panel with 36-pole 
Distribution Provisions & Integrated TVSS (Cutler-Hammer BAB 10 kAIC) EA  $      8,135.00 20.0%  $    6,508.00 N/A N/A

124100029-014 PDU for 60 kVA (No XFMR) BladeUPS – 2 panels – 208:208V EA  $    19,900.00 20.0%  $  15,920.00 N/A N/A
12FE Tower: 10–18 kVA, Battery Pack EA  $    23,407.00 20.0%  $  18,725.60 N/A N/A
12ME Tower: 1.4–3.1 kVA, Battery Pack EA  $    10,436.00 20.0%  $    8,348.80 N/A N/A
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13FE Tower: 10–18 kVA, Battery Pack EA  $    29,848.00 20.0%  $  23,878.40 N/A N/A
13ME Tower: 1.4–3.1 kVA, Battery Pack EA  $    12,740.00 20.0%  $  10,192.00 N/A N/A
14FE Tower: 10–18 kVA, Battery Pack EA  $    34,658.00 20.0%  $  27,726.40 N/A N/A
14ME Tower: 1.4–3.1 kVA, Battery Pack EA  $    15,636.00 20.0%  $  12,508.80 N/A N/A
15FE Tower: 10–18 kVA, Battery Pack EA  $    50,346.00 20.0%  $  40,276.80 N/A N/A
15ME Tower: 1.4–3.1 kVA, Battery Pack EA  $    21,143.00 20.0%  $  16,914.40 N/A N/A
16FE Tower: 10–18 kVA, Battery Pack EA  $      9,716.00 20.0%  $    7,772.80 N/A N/A
17FE Tower: 10–18 kVA, Battery Pack EA  $    14,916.00 20.0%  $  11,932.80 N/A N/A
18FE Tower: 10–18 kVA, Battery Pack EA  $    16,043.00 20.0%  $  12,834.40 N/A N/A
19FE Tower: 10–18 kVA, Battery Pack EA  $    22,488.00 20.0%  $  17,990.40 N/A N/A
1FE Tower: 4.3–7 kVA, Battery Pack EA  $      5,089.00 20.0%  $    4,071.20 N/A N/A
1RE Rackmount: 2.1–7 kVA, Battery Pack EA  $      4,883.00 20.0%  $    3,906.40 N/A N/A
20FE Tower: 10–18 kVA, Battery Pack EA  $    29,555.00 20.0%  $  23,644.00 N/A N/A
21FE Tower: 10–18 kVA, Battery Pack EA  $    33,690.00 20.0%  $  26,952.00 N/A N/A
22FE Tower: 10–18 kVA, Battery Pack EA  $    50,374.00 20.0%  $  40,299.20 N/A N/A
2FE Tower: 4.3–7 kVA, Battery Pack EA  $      7,128.00 20.0%  $    5,702.40 N/A N/A
2RE Rackmount: 2.1–7 kVA, Battery Pack EA  $      8,474.00 20.0%  $    6,779.20 N/A N/A
3FE Tower: 4.3–7 kVA, Battery Pack EA  $      7,900.00 20.0%  $    6,320.00 N/A N/A
3S350 3S 350 120V EA  $           88.00 20.0%  $         70.40 N/A N/A
3S550 3S 550 120V EA  $         110.00 20.0%  $         88.00 N/A N/A
3S750 3S 750 120V EA  $         159.00 20.0%  $       127.20 N/A N/A
3SW5Y-0750UC Ext Warranty-5YR UPS Adv Exchg, New Product EA  $           23.00 20.0%  $         18.40 N/A N/A
4FE Tower: 4.3–7 kVA, Battery Pack EA  $    10,531.00 20.0%  $    8,424.80 N/A N/A
5FE Tower: 4.3–7 kVA, Battery Pack EA  $    12,871.00 20.0%  $  10,296.80 N/A N/A
5P1000 5P 1000 VA 120V Tower EA  $         699.00 20.0%  $       559.20 N/A N/A
5P1000R 5P 1000 VA 120V Rackmount 1U EA  $         840.00 20.0%  $       672.00 N/A N/A
5P1500 5P 1500 VA 120V Tower EA  $         869.00 20.0%  $       695.20 N/A N/A
5P1500R 5P 1500 VA 120V Rackmount 1U EA  $      1,064.00 20.0%  $       851.20 N/A N/A
5P1500RT 5P 1500VA 120V Rack / Tower 2U EA  $      1,134.00 20.0%  $       907.20 N/A N/A
5P1550G 5P 1550 VA 208V Tower EA  $         943.00 20.0%  $       754.40 N/A N/A
5P1550GR 5P 1550 VA 208V Rackmount 1U EA  $      1,156.00 20.0%  $       924.80 N/A N/A
5P2200RT 5P 2200VA 120V Rack / Tower 2U EA  $      1,732.00 20.0%  $    1,385.60 N/A N/A
5P3000 5P 3000VA 120V Tower EA  $      1,696.00 20.0%  $    1,356.80 N/A N/A
5P3000RT 5P 3000VA 120V Rack / Tower 2U EA  $      2,074.00 20.0%  $    1,659.20 N/A N/A
5P550R 5P 550 VA 120V Rackmount 1U EA  $         441.00 20.0%  $       352.80 N/A N/A
5P750 5P 750 VA 120V Tower EA  $         495.00 20.0%  $       396.00 N/A N/A
5P750R 5P 750 VA 120V Rackmount 1U EA  $         660.00 20.0%  $       528.00 N/A N/A
5P850G 5P 850 VA 208V Tower EA  $         537.00 20.0%  $       429.60 N/A N/A
5P850GR 5P 850 VA 208V Rackmount 1U EA  $         716.00 20.0%  $       572.80 N/A N/A
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5PX1000RT 5PX 1000VA 120V Rack / Tower 2U EA  $         970.00 20.0%  $       776.00 N/A N/A
5PX1500iRT 5PX 1500VA 208/230V Rack / Tower 2U EA  $      1,433.00 20.0%  $    1,146.40 N/A N/A
5PX1500RT 5PX 1500VA 120V Rack / Tower 2U EA  $      1,269.00 20.0%  $    1,015.20 N/A N/A
5PX1500RTN 5PX 1500 VA with Network Card-MS EA  $      1,622.00 20.0%  $    1,297.60 N/A N/A
5PX2200iRT 5PX 2200VA 208/230V Rack / Tower 2U EA  $      2,423.00 20.0%  $    1,938.40 N/A N/A
5PX2200RT 5PX 2200VA 120V Rack / Tower 2U EA  $      2,102.00 20.0%  $    1,681.60 N/A N/A
5PX2200RTN 5PX 2200 VA with Network Card-MS EA  $      2,461.00 20.0%  $    1,968.80 N/A N/A
5PX3000iRT2U 5PX 3000VA 208/230V Rack / Tower 2U EA  $      2,809.00 20.0%  $    2,247.20 N/A N/A
5PX3000iRTN 5PX 3000 VA with Network Card-MS EA  $      3,130.00 20.0%  $    2,504.00 N/A N/A
5PX3000RT2U 5PX 3000VA 120V Rack / Tower 2U EA  $      2,479.00 20.0%  $    1,983.20 N/A N/A
5PX3000RT3U 5PX 3000VA 120V Rack / Tower 3U EA  $      2,578.00 20.0%  $    2,062.40 N/A N/A
5PX3000RTN 5PX 3000 VA with Network Card-MS EA  $      2,800.00 20.0%  $    2,240.00 N/A N/A
5PXEBM48RT 5PX 48V EBM Rack / Tower 2U EA  $         808.00 20.0%  $       646.40 N/A N/A
5PXEBM72RT2U 5PX 72V EBM Rack / Tower 2U EA  $      1,186.00 20.0%  $       948.80 N/A N/A
5PXEBM72RT3U 5PX 72V EBM Rack / Tower 3U, short depth EA  $      1,186.00 20.0%  $       948.80 N/A N/A
5S1000LCD 5S 1000 with LCD 120V EA  $         230.00 20.0%  $       184.00 N/A N/A
5S1500G 5S 1500 208 or 230V EA  $         388.00 20.0%  $       310.40 N/A N/A
5S1500LCD 5S 1500 with LCD 120V EA  $         337.00 20.0%  $       269.60 N/A N/A
5S550 5S 550 120V EA  $         161.00 20.0%  $       128.80 N/A N/A
5S700 5S 700 120V EA  $         179.00 20.0%  $       143.20 N/A N/A
5S700G 5S 700 208 or 230V EA  $         217.00 20.0%  $       173.60 N/A N/A
5S700LCD 5S 700 with LCD 120V EA  $         189.00 20.0%  $       151.20 N/A N/A
5SC1000 5SC 1000 120V EA  $         470.00 20.0%  $       376.00 N/A N/A
5SC1500 5SC 1500 120V EA  $         605.00 20.0%  $       484.00 N/A N/A
5SC1500G 5SC 1500G 208 or 230V EA  $         696.00 20.0%  $       556.80 N/A N/A
5SC500 5SC 500 120V EA  $         285.00 20.0%  $       228.00 N/A N/A
5SC500G 5SC 500G 208 or 230V EA  $         328.00 20.0%  $       262.40 N/A N/A
5SC750 5SC 750 120 V EA  $         410.00 20.0%  $       328.00 N/A N/A
5SC750G 5SC 750G 208 or 230V EA  $         472.00 20.0%  $       377.60 N/A N/A
5SW5Y-0950UC Ext Warranty-5YR UPS Adv Exchg, New Product EA  $           63.00 20.0%  $         50.40 N/A N/A
5SW5Y-1400UC Ext Warranty-5YR UPS Adv Exchg, New Product EA  $         130.00 20.0%  $       104.00 N/A N/A
5SW5Y-1750BC Ext Warranty-5YR EBM Adv Exchg, New Product EA  $         412.00 20.0%  $       329.60 N/A N/A
5SW5Y-1750UC Ext Warranty-5YR UPS Adv Exchg, New Product EA  $         169.00 20.0%  $       135.20 N/A N/A
5SW5Y-2500UC Ext Warranty-5YR UPS Adv Exchg, New Product EA  $         352.00 20.0%  $       281.60 N/A N/A
5SW5Y-3000BC Ext Warranty-5YR EBM Adv Exchg, New Product EA  $         645.00 20.0%  $       516.00 N/A N/A
5SW5Y-3000UC Ext Warranty-5YR UPS Adv Exchg, New Product EA  $         405.00 20.0%  $       324.00 N/A N/A
6FE Tower: 4.3–7 kVA, Battery Pack EA  $    15,493.00 20.0%  $  12,394.40 N/A N/A
7FE Tower: 4.3–7 kVA, Battery Pack EA  $    21,397.00 20.0%  $  17,117.60 N/A N/A
8FE Tower: 10–18 kVA, Battery Pack EA  $      7,833.00 20.0%  $    6,266.40 N/A N/A
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8ME Tower: 1.4–3.1 kVA, Battery Pack EA  $      3,773.00 20.0%  $    3,018.40 N/A N/A
9EA02GG05001003 20 kVA UPS Single Feed with Internal Batteries EA  $    21,800.00 20.0%  $  17,440.00 N/A N/A
9EA02GG05002003 20 kVA UPS Dual Feed with Internal Batteries EA  $    21,900.00 20.0%  $  17,520.00 N/A N/A
9EA02GG05021003 20 kVA UPS Single Feed with Internal Batteries & MS Network Card EA  $    22,050.00 20.0%  $  17,640.00 N/A N/A
9EA02GG05022003 20 kVA UPS DualFeed with Internal Batteries & MS Network Card EA  $    22,150.00 20.0%  $  17,720.00 N/A N/A
9EA02GG05031003 20 kVA UPS Single Feed with Internal Batteries & Network/MS ModBus 

Card EA  $    22,150.00 20.0%  $  17,720.00 N/A N/A
9EA02GG05032003 20 kVA UPS Dual Feed with Internal Batteries & MS Network/ModBus Card EA  $    22,250.00 20.0%  $  17,800.00 N/A N/A
9EA03GG05001003 30 kVA UPS Single Feed with Internal Batteries EA  $    23,500.00 20.0%  $  18,800.00 N/A N/A
9EA03GG05002003 30 kVA UPS Dual Feed with Internal Batteries EA  $    23,600.00 20.0%  $  18,880.00 N/A N/A
9EA03GG05021003 30 kVA UPS Single Feed with Internal Batteries & MS Network Card EA  $    23,750.00 20.0%  $  19,000.00 N/A N/A
9EA03GG05022003 30 kVA UPS Dual Feed with Internal Batteries & MS Network Card EA  $    23,850.00 20.0%  $  19,080.00 N/A N/A
9EA03GG05031003 30 kVA UPS Single Feed with Internal Batteries & MS Network/ModBus 

Card EA  $    23,850.00 20.0%  $  19,080.00 N/A N/A
9EA03GG05032003 30 kVA UPS Dual Feed with Internal Batteries & MS Network/ModBus Card EA  $    23,950.00 20.0%  $  19,160.00 N/A N/A
9EB04GG05001003 40 kVA UPS Single Feed with Internal Batteries EA  $    38,500.00 20.0%  $  30,800.00 N/A N/A
9EB04GG05002003 40 kVA UPS Dual Feed with Internal Batteries EA  $    38,600.00 20.0%  $  30,880.00 N/A N/A
9EB04GG05021003 40 kVA UPS Single Feed with Internal Batteries & MS Network Card EA  $    38,750.00 20.0%  $  31,000.00 N/A N/A
9EB04GG05022003 40 kVA UPS DualFeed with Internal Batteries & MS Network Card EA  $    38,850.00 20.0%  $  31,080.00 N/A N/A
9EB04GG05031003 40 kVA UPS Single Feed with Internal Batteries & Network/MS ModBus 

Card EA  $    38,850.00 20.0%  $  31,080.00 N/A N/A
9EB04GG05032003 40 kVA UPS Dual Feed with Internal Batteries & MS Network/ModBus Card EA  $    38,950.00 20.0%  $  31,160.00 N/A N/A
9EB06GG05001003 60 kVA UPS Single Feed with Internal Batteries EA  $    43,000.00 20.0%  $  34,400.00 N/A N/A
9EB06GG05002003 60 kVA UPS Dual Feed with Internal Batteries EA  $    43,100.00 20.0%  $  34,480.00 N/A N/A
9EB06GG05021003 60 kVA UPS Single Feed with Internal Batteries & MS Network Card EA  $    43,250.00 20.0%  $  34,600.00 N/A N/A
9EB06GG05022003 60 kVA UPS Dual Feed with Internal Batteries & MS Network Card EA  $    43,350.00 20.0%  $  34,680.00 N/A N/A
9EB06GG05031003 60 kVA UPS Single Feed with Internal Batteries & MS Network/ModBus 

Card EA  $    43,350.00 20.0%  $  34,680.00 N/A N/A
9EB06GG05032003 60 kVA UPS Dual Feed with Internal Batteries & MS Network/ModBus Card EA  $    43,450.00 20.0%  $  34,760.00 N/A N/A
9EF02GG03001003 20 kVA UPS Single Feed with Internal Batteries EA  $    20,400.00 20.0%  $  16,320.00 N/A N/A
9EF02GG03002003 20 kVA UPS Dual Feed with Internal Batteries EA  $    20,500.00 20.0%  $  16,400.00 N/A N/A
9EF02GG03021003 20 kVA UPS Single Feed with Internal Batteries & MS Network Card EA  $    20,650.00 20.0%  $  16,520.00 N/A N/A
9EF02GG03022003 20 kVA UPS DualFeed with Internal Batteries & MS Network Card EA  $    20,750.00 20.0%  $  16,600.00 N/A N/A
9EF02GG03031003 20 kVA UPS Single Feed with Internal Batteries & MS Network/ModBus 

Card EA  $    20,750.00 20.0%  $  16,600.00 N/A N/A
9EF02GG03032003 20 kVA UPS Dual Feed with Internal Batteries & MS Network/ModBus Card EA  $    20,850.00 20.0%  $  16,680.00 N/A N/A
9EG04GG03001003 40 kVA UPS Single Feed with Internal Batteries EA  $    36,000.00 20.0%  $  28,800.00 N/A N/A
9EG04GG03002003 40 kVA UPS Dual Feed with Internal Batteries EA  $    36,100.00 20.0%  $  28,880.00 N/A N/A
9EG04GG03021003 40 kVA UPS Single Feed with Internal Batteries & MS Network Card EA  $    36,250.00 20.0%  $  29,000.00 N/A N/A
9EG04GG03022003 40 kVA UPS DualFeed with Internal Batteries & MS Network Card EA  $    36,350.00 20.0%  $  29,080.00 N/A N/A
9EG04GG03031003 40 kVA UPS Single Feed with Internal Batteries & MS Network/ModBus 

Card EA  $    36,350.00 20.0%  $  29,080.00 N/A N/A
9EG04GG03032003 40 kVA UPS Dual Feed with Internal Batteries & MS Network/ModBus Card EA  $    36,450.00 20.0%  $  29,160.00 N/A N/A
9EZAAB000000000 93E 20-30 kVA Extended Battery Cabinet EA  $    10,300.00 20.0%  $    8,240.00 N/A N/A
9EZAAC000000000 93E 20-30 kVA Extended Battery Cabinet EA  $    13,500.00 20.0%  $  10,800.00 N/A N/A
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9EZABB000000000 93E 40-60 kVA Extended Battery Cabinet EA  $    20,000.00 20.0%  $  16,000.00 N/A N/A
9EZABC000000000 93E 40-60 kVA Extended Battery Cabinet EA  $    26,000.00 20.0%  $  20,800.00 N/A N/A
9EZBA1000000000 93E 20-30 kVA IAC-B - Maintenance Bypass for Single Feed Units (full 

width) EA  $      7,100.00 20.0%  $    5,680.00 N/A N/A
9EZBA2000000000 93E 20-30 kVA IAC-B - Maintenance Bypass for Dual Feed Units  (full 

width) EA  $      7,300.00 20.0%  $    5,840.00 N/A N/A
9EZBB1000000000 93E 40-60 kVA IAC-B - Maintenance Bypass for Single Feed Units (full 

width) EA  $      9,500.00 20.0%  $    7,600.00 N/A N/A
9EZBB2000000000 93E 40-60 kVA IAC-B - Maintenance Bypass for Dual Feed Units  (full 

width) EA  $      9,900.00 20.0%  $    7,920.00 N/A N/A

9EZCA0100000000 93E 20-30 kVA IAC-TB - Tie/Bypass for 1+1 Redundant with Maintenance 
Bypass EA  $      9,800.00 20.0%  $    7,840.00 N/A N/A

9EZCA0200000000 93E 20-30 kVA IAC-TB - Tie/Bypass for 2+0 Capacity with Maintenance 
Bypass EA  $    10,500.00 20.0%  $    8,400.00 N/A N/A

9EZCB0100000000 93E 40-60 kVA IAC-TB - Tie/Bypass for 1+1 Redundant with Maintenance 
Bypass EA  $    13,000.00 20.0%  $  10,400.00 N/A N/A

9EZCB0200000000 93E 40-60 kVA IAC-TB - Tie/Bypass for 2+0 Capacity with Maintenance 
Bypass EA  $    15,000.00 20.0%  $  12,000.00 N/A N/A

9EZDA0000000000 93E 20-30 kVA IAC-D - W/42-pole Dist Panelboard and No Subfeed 
Breakers EA  $      8,000.00 20.0%  $    6,400.00 N/A N/A

9EZDAA000000000 93E 20-30 kVA IAC-D - W/42-pole Dist Panelboard, 1-125A Subfeed BRKR EA  $      8,500.00 20.0%  $    6,800.00 N/A N/A
9EZDAAA00000000 93E 20-30 kVA IAC-D - W/42-pole Dist Panelboard, 2-125A Subfeed BRKR EA  $      9,000.00 20.0%  $    7,200.00 N/A N/A
9EZDAAAA0000000 93E 20-30 kVA IAC-D - W/42-pole Dist Panelboard, 3-125A Subfeed BRKR EA  $      9,500.00 20.0%  $    7,600.00 N/A N/A

9EZDB0000000000 93E 40-60 kVA IAC-D - W/42-pole Dist Panelboard and No Subfeed 
Breakers5 EA  $      8,500.00 20.0%  $    6,800.00 N/A N/A

9EZDBA000000000 93E 40-60 kVA IAC-D - W/42-pole Dist Panelboard, 1-250A Subfeed 
BRKR5 EA  $      9,100.00 20.0%  $    7,280.00 N/A N/A

9EZDBAA00000000 93E 40-60 kVA IAC-D - W/42-pole Dist Panelboard, 2-250A Subfeed BRKR EA  $      9,700.00 20.0%  $    7,760.00 N/A N/A
9EZDBAAA0000000 93E 40-60 kVA IAC-D - W/42-pole Dist Panelboard, 3-250A Subfeed 

BRKR5 EA  $    10,300.00 20.0%  $    8,240.00 N/A N/A
9EZEA0400000000 93E 20-30 kVA IAC-T - Tie for up to 3+1 Redundant system EA  $    11,000.00 20.0%  $    8,800.00 N/A N/A
9EZEB0400000000 93E 40-60 kVA IAC-T - Tie for up to 3+1 Redundant system EA  $    16,000.00 20.0%  $  12,800.00 N/A N/A
9EZFAA000000000 93E 20-30 kVA IAC - 480V input transformer, Single Transformer EA  $      7,400.00 20.0%  $    5,920.00 N/A N/A
9EZFAB000000000 93E 20-30 kVA IAC - 480V input, 480V output, Dual Transformers EA  $      9,900.00 20.0%  $    7,920.00 N/A N/A
9EZFBA000000000 93E 40-60 kVA ITC - 480V input transformer, Single Transformer EA  $    11,400.00 20.0%  $    9,120.00 N/A N/A
9EZFBB000000000 93E 40-60 kVA ITC - 480V input, 480V output, Dual Transformers EA  $    14,400.00 20.0%  $  11,520.00 N/A N/A
9EZHA1010000000 93E 20-30 kVA SIAC-B  - Slim line Bypass for Single Feed Units (right) EA  $      3,600.00 20.0%  $    2,880.00 N/A N/A
9EZHA1020000000 93E 20-30 kVA SIAC-B  - Slim line Bypass for Single Feed Units (left) EA  $      3,600.00 20.0%  $    2,880.00 N/A N/A
9EZHA2010000000 93E 20-30 kVA SIAC-B  - Slim line Bypass for Dual Feed Units (right) EA  $      4,000.00 20.0%  $    3,200.00 N/A N/A
9EZHA2020000000 93E 20-30 kVA SIAC-B  - Slim line Bypass for Dual Feed Units (left) EA  $      4,000.00 20.0%  $    3,200.00 N/A N/A
9EZHB1010000000 93E 40-60 kVA SIAC-B  - Slim line Bypass for Single Feed Units (right) EA  $      4,900.00 20.0%  $    3,920.00 N/A N/A
9EZHB1020000000 93E 40-60 kVA SIAC-B  - Slim line Bypass for Single Feed Units (left) EA  $      4,900.00 20.0%  $    3,920.00 N/A N/A
9EZHB2010000000 93E 40-60 kVA SIAC-B  - Slim line Bypass for Dual Feed Units (right) EA  $      5,500.00 20.0%  $    4,400.00 N/A N/A
9EZHB2020000000 93E 40-60 kVA SIAC-B  - Slim line Bypass for Dual Feed Units (left) EA  $      5,500.00 20.0%  $    4,400.00 N/A N/A
9FE Tower: 10–18 kVA, Battery Pack EA  $    10,323.00 20.0%  $    8,258.40 N/A N/A
9ME Tower: 1.4–3.1 kVA, Battery Pack EA  $      4,120.00 20.0%  $    3,296.00 N/A N/A
9PA02D0000A00R2 93PM 20 kW UPS EA  $    30,835.00 20.0%  $  24,668.00 N/A N/A
9PA02D2000A00R2 93PM 20 kW UPS with internal batteries, 3 strings EA  $    33,996.00 20.0%  $  27,196.80 N/A N/A
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9PA02D4000A00R2 93PM 20 kW UPS with internal batteries, 4 strings EA  $    35,050.00 20.0%  $  28,040.00 N/A N/A
9PA02D6000A00R2 93PM 20 kW UPS with internal batteries, 5 strings EA  $    36,104.00 20.0%  $  28,883.20 N/A N/A
9PA03D0000A00R2 93PM 30 kW UPS EA  $    32,427.00 20.0%  $  25,941.60 N/A N/A
9PA03D2000A00R2 93PM 30 kW UPS with internal batteries, 3 strings EA  $    35,589.00 20.0%  $  28,471.20 N/A N/A
9PA03D4000A00R2 93PM 30 kW UPS with internal batteries, 4 strings EA  $    36,643.00 20.0%  $  29,314.40 N/A N/A
9PA03D6000A00R2 93PM 30 kW UPS with internal batteries, 5 strings EA  $    37,696.00 20.0%  $  30,156.80 N/A N/A
9PA04D0000A00R2 93PM 40 kW UPS EA  $    34,013.00 20.0%  $  27,210.40 N/A N/A
9PA04D2000A00R2 93PM 40 kW UPS with internal batteries, 3 strings EA  $    37,175.00 20.0%  $  29,740.00 N/A N/A
9PA04D4000A00R2 93PM 40 kW UPS with internal batteries, 4 strings EA  $    38,228.00 20.0%  $  30,582.40 N/A N/A
9PA04D6000A00R2 93PM 40 kW UPS with internal batteries, 5 strings EA  $    39,282.00 20.0%  $  31,425.60 N/A N/A
9PA05D0000A00R2 93PM 50 kW UPS EA  $    36,365.00 20.0%  $  29,092.00 N/A N/A
9PA05D2000A00R2 93PM 50 kW UPS with internal batteries, 3 strings EA  $    39,527.00 20.0%  $  31,621.60 N/A N/A
9PA05D4000A00R2 93PM 50 kW UPS with internal batteries, 4 strings EA  $    40,580.00 20.0%  $  32,464.00 N/A N/A
9PA05D6000A00R2 93PM 50 kW UPS with internal batteries, 5 strings EA  $    41,634.00 20.0%  $  33,307.20 N/A N/A
9PC02D0000A00R2 93PM 20 kW UPS, N+1 internal redundancy EA  $    37,542.00 20.0%  $  30,033.60 N/A N/A
9PC02D2000A00R2 93PM 20 kW UPS, N+1 internal redundancy with internal batteries, 3 strings EA  $    40,703.00 20.0%  $  32,562.40 N/A N/A
9PC03D0000A00R2 93PM 30 kW UPS, N+1 internal redundancy EA  $    39,134.00 20.0%  $  31,307.20 N/A N/A
9PC03D2000A00R2 93PM 30 kW UPS, N+1 internal redundancy with internal batteries, 3 strings EA  $    42,296.00 20.0%  $  33,836.80 N/A N/A
9PC04D0000A00R2 93PM 40 kW UPS, N+1 internal redundancy EA  $    40,820.00 20.0%  $  32,656.00 N/A N/A
9PC04D2000A00R2 93PM 40 kW UPS, N+1 internal redundancy with internal batteries, 3 strings EA  $    43,881.00 20.0%  $  35,104.80 N/A N/A
9PC05D0000A00R2 93PM 50 kW UPS, N+1 internal redundancy EA  $    43,072.00 20.0%  $  34,457.60 N/A N/A
9PC05D2000A00R2 93PM 50 kW UPS, N+1 internal redundancy with internal batteries, 3 strings EA  $    46,233.00 20.0%  $  36,986.40 N/A N/A
9PX10KSP 10kVA 9PX Split-phase UPS EA  $    10,710.00 20.0%  $    8,568.00 N/A N/A
9PX11K 11 kVA  9PX UPS power module, 11 kVA EBM and 11 kVA MBP EA  $      8,515.00 20.0%  $    6,812.00 N/A N/A
9PX11KHW 11 kVA  9PX UPS power module and 11 kVA EBM EA  $      8,249.00 20.0%  $    6,599.20 N/A N/A
9PX11KPM 9PX 11 kVA power module EA  $      7,199.00 20.0%  $    5,759.20 N/A N/A
9PX11KTF11 11 kVA  9PX UPS power module, 11 kVA EBM and 10 kW Transformer EA  $    10,959.00 20.0%  $    8,767.20 N/A N/A

9PX11KTF5 11 kVA  9PX UPS power module, 11 kVA EBM, 11 kVA MBP and 5 kVA 
Transformer EA  $    10,363.00 20.0%  $    8,290.40 N/A N/A

9PX5K 5 kVA 9PX UPS EA  $      5,509.00 20.0%  $    4,407.20 N/A N/A
9PX5KP1 5 kVA 9PX UPS and 6 kVA PPDM EA  $      6,525.00 20.0%  $    5,220.00 N/A N/A
9PX5KP2 5 kVA 9PX UPS and 6 kVA PPDM EA  $      6,525.00 20.0%  $    5,220.00 N/A N/A
9PX5KTF5 5 kVA 9PX UPS and 5 kVA Transformer EA  $      6,443.00 20.0%  $    5,154.40 N/A N/A
9PX6K 6 kVA 9PX UPS  EA  $      6,089.00 20.0%  $    4,871.20 N/A N/A
9PX6KG 6 kVA 9PX UPS Global EA  $      6,089.00 20.0%  $    4,871.20 N/A N/A
9PX6KP1 6 kVA 9PX UPS and 6 kVA PPDM EA  $      7,181.00 20.0%  $    5,744.80 N/A N/A
9PX6KP2 6 kVA 9PX UPS and 6 kVA PPDM EA  $      7,181.00 20.0%  $    5,744.80 N/A N/A
9PX6KSP Eaton 6kVA 9PX Split-Phase UPS EA  $      6,820.00 20.0%  $    5,456.00 N/A N/A
9PX6KTF5 6 kVA 9PX UPS and 5 kVA Transformer EA  $      7,089.00 20.0%  $    5,671.20 N/A N/A
9PX8K 8 kVA  9PX UPS power module, 11 kVA EBM and 11 kVA MBP EA  $      7,851.00 20.0%  $    6,280.80 N/A N/A
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9PX8KHW 8 kVA  9PX UPS power module and 11 kVA EBM EA  $      7,319.00 20.0%  $    5,855.20 N/A N/A
9PX8KPM 9PX 8 kVA power module EA  $      5,695.00 20.0%  $    4,556.00 N/A N/A
9PX8KSP 8kVA 9PX Split-phase UPS EA  $      8,470.00 20.0%  $    6,776.00 N/A N/A

9PX8KTF5 8 kVA  9PX UPS power module, 11 kVA EBM, 11 kVA MBP and 5 kVA 
Transformer EA  $      8,828.00 20.0%  $    7,062.40 N/A N/A

9PXEBM180RT 5/6 kVA EBM (add up to 4 EBMs) EA  $      1,535.00 20.0%  $    1,228.00 N/A N/A
9PXEBM240RT 8/11 kVA EBM (add up to 5 EBMs) EA  $      1,529.00 20.0%  $    1,223.20 N/A N/A
9PXEBM240SP 6K SP EBM (add up to 4 EBMs), Use with 9PX6KSP UPS EA  $      1,555.00 20.0%  $    1,244.00 N/A N/A
9PXEBM360SP 8/10K EBM (add up to 4 EBMs) Use with 9PX8KSP, 9PX10KSP UPS EA  $      1,555.00 20.0%  $    1,244.00 N/A N/A
9PXPPDM1 9PX PowerPass Distribution Module (plug-and-play) EA  $      1,252.00 20.0%  $    1,001.60 N/A N/A
9PXPPDM2 9PX PowerPass Distribution Module (Hardwired) EA  $      1,252.00 20.0%  $    1,001.60 N/A N/A
9PXTFMR11 9PX 10 kW stepdown transformer EA  $      3,200.00 20.0%  $    2,560.00 N/A N/A
9PXTFMR5 9PX 5 kVA stepdown transformer EA  $      1,097.00 20.0%  $       877.60 N/A N/A
9PZBBAY08010000 IBC-S, one battery string EA  $    13,668.00 20.0%  $  10,934.40 N/A N/A
9PZBBAY08012000 IBC-S, two battery strings EA  $    16,581.00 20.0%  $  13,264.80 N/A N/A
9PZBBAY08013000 IBC-S, three battery strings EA  $    19,494.00 20.0%  $  15,595.20 N/A N/A

9PZD2S100000001 IAC-Distribution, K-13 iso output transformer with 250A adjustable 
distribution breaker EA  $    10,809.00 20.0%  $    8,647.20 N/A N/A

9PZD2SB10000001 IAC-Distribution, K-13 iso output transformer with (1) 42-pole distribution 
panel & (1) 250A adjustable distribution breaker EA  $    12,868.00 20.0%  $  10,294.40 N/A N/A

9PZD2SBB0000001 IAC-Distribution, K-13 iso output transformer with (2) 42-pole distribution 
panels EA  $    13,815.00 20.0%  $  11,052.00 N/A N/A

9PZD4S100000001 IAC-Distribution, K-13 TP1 iso output transformer with 250A adjustable 
distribution breaker EA  $    11,550.00 20.0%  $    9,240.00 N/A N/A

9PZD4SB10000001 IAC-Distribution, K-13 TP1 iso output transformer with (1) 42-pole 
distribution panel & (1) 250A adjustable distribution breaker EA  $    13,609.00 20.0%  $  10,887.20 N/A N/A

9PZD4SBB0000001 IAC-Distribution, K-13 TP1 iso output transformer with (2) 42-pole 
distribution panels EA  $    14,556.00 20.0%  $  11,644.80 N/A N/A

9PZMBA200000000 IAC-Tie, (2) MOBs for 1+1 parallel redundant with 3-breaker maintenance 
bypass EA  $      9,206.00 20.0%  $    7,364.80 N/A N/A

9PZMBB200000000 IAC-Tie, (2) MOBs for 2+0 parallel capacity with 3-breaker maintenance 
bypass EA  $      9,625.00 20.0%  $    7,700.00 N/A N/A

9PZMBC200000000 IAC-Tie, (3) MOBs for 2+1 parallel redundant with 3-breaker maintenance 
bypass EA  $      9,984.00 20.0%  $    7,987.20 N/A N/A

9PZMBD200000000 IAC-Tie, (3) MOBs for 3+0 parallel capacity with 3-breaker maintenance 
bypass EA  $    13,280.00 20.0%  $  10,624.00 N/A N/A

9PZMBE200000000 IAC-Tie, (4) MOBs for 3+1 parallel redundant with 3-breaker maintenance 
bypass EA  $    13,640.00 20.0%  $  10,912.00 N/A N/A

9PZMBF200000000 IAC-Tie, (4) MOBs for 4+0 parallel redundant with 3-breaker maintenance 
bypass EA  $    13,853.00 20.0%  $  11,082.40 N/A N/A

9PZN1S100000001 IAC-Distribution, 208V system input autotransformer, K13 iso output 
transformer with (1) 250A adjustable distribution breaker EA  $    17,253.00 20.0%  $  13,802.40 N/A N/A

9PZN1SB00000001 IAC-Distribution, 208V system input autotransformer, K13 iso output 
transformer with (1) 42-pole distribution panel EA  $    18,200.00 20.0%  $  14,560.00 N/A N/A
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9SW3Y-0700UC Ext Warranty-3YR UPS Adv Exchg, New Product EA  $         117.00 20.0%  $         93.60 N/A N/A
9SW3Y-1000UC Ext Warranty-3YR UPS Adv Exchg, New Product EA  $         151.00 20.0%  $       120.80 N/A N/A
9SW3Y-11000UC Ext Warranty-3YR UPS Adv Exchg, New Product EA  $         885.00 20.0%  $       708.00 N/A N/A
9SW3Y-1500UC Ext Warranty-3YR UPS Adv Exchg, New Product EA  $         193.00 20.0%  $       154.40 N/A N/A
9SW3Y-18000BC Ext Warranty-3YR EBM Adv Exchg, New Product EA  $         417.00 20.0%  $       333.60 N/A N/A
9SW3Y-18000UC Ext Warranty-3YR UPS Adv Exchg, New Product EA  $      1,265.00 20.0%  $    1,012.00 N/A N/A
9SW3Y-2200UC Ext Warranty-3YR UPS Adv Exchg, New Product EA  $         257.00 20.0%  $       205.60 N/A N/A
9SW3Y-2500UC Ext Warranty-3YR UPS Adv Exchg, New Product EA  $         341.00 20.0%  $       272.80 N/A N/A
9SW3Y-3000BC Ext Warranty-3YR EBM Adv Exchg, New Product EA  $         208.00 20.0%  $       166.40 N/A N/A
9SW3Y-3000UC Ext Warranty-3YR UPS Adv Exchg, New Product EA  $         429.00 20.0%  $       343.20 N/A N/A
9SW3Y-6000UC Ext Warranty-3YR UPS Adv Exchg, New Product EA  $         658.00 20.0%  $       526.40 N/A N/A
9SW5Y-0700UC Ext Warranty-5YR UPS Adv Exchg, New Product EA  $         282.00 20.0%  $       225.60 N/A N/A
9SW5Y-1000UC Ext Warranty-5YR UPS Adv Exchg, New Product EA  $         362.00 20.0%  $       289.60 N/A N/A
9SW5Y-11000UC Ext Warranty-5YR UPS Adv Exchg, New Product EA  $      2,130.00 20.0%  $    1,704.00 N/A N/A
9SW5Y-1500UC Ext Warranty-5YR UPS Adv Exchg, New Product EA  $         463.00 20.0%  $       370.40 N/A N/A
9SW5Y-18000BC Ext Warranty-5YR EBM Adv Exchg, New Product EA  $      1,042.00 20.0%  $       833.60 N/A N/A
9SW5Y-18000UC Ext Warranty-5YR UPS Adv Exchg, New Product EA  $      2,703.00 20.0%  $    2,162.40 N/A N/A
9SW5Y-2200UC Ext Warranty-5YR UPS Adv Exchg, New Product EA  $         617.00 20.0%  $       493.60 N/A N/A
9SW5Y-2500UC Ext Warranty-5YR UPS Adv Exchg, New Product EA  $         819.00 20.0%  $       655.20 N/A N/A
9SW5Y-3000BC Ext Warranty-5YR EBM Adv Exchg, New Product EA  $         521.00 20.0%  $       416.80 N/A N/A
9SW5Y-3000UC Ext Warranty-5YR UPS Adv Exchg, New Product EA  $      1,033.00 20.0%  $       826.40 N/A N/A
9SW5Y-6000UC Ext Warranty-5YR UPS Adv Exchg, New Product EA  $      1,580.00 20.0%  $    1,264.00 N/A N/A
AS00NXXX-11000UC Scheduled UPS Assembly Service 7x24 EA  $         834.00 20.0%  $       667.20 N/A N/A
AS00NXXX-18000UC Scheduled UPS Assembly Service 7x24 EA  $         834.00 20.0%  $       667.20 N/A N/A
AS00NXXX-6009UC Scheduled UPS Assembly Service 7x24 EA  $         510.00 20.0%  $       408.00 N/A N/A

ASY-0525 External battery connection option (matching cabinet for hot-swap battery 
modules) EA  $         275.00 20.0%  $       220.00 N/A N/A

ASY-0527 Caster option for 3- & 6-slot enclosure EA  $         210.00 20.0%  $       168.00 N/A N/A
ASY-0529 Battery Module (two required per slot/string) EA  $         402.00 20.0%  $       321.60 N/A N/A
ASY-0547 Rack Kit (3- & 6-slot non-isolated enclosure only) EA  $         170.00 20.0%  $       136.00 N/A N/A
ASY-0548 Floor Anchoring kit EA  $           70.00 20.0%  $         56.00 N/A N/A
ASY-0612 6-slot external battery enclosure: black EA  $      1,550.00 20.0%  $    1,240.00 N/A N/A

ASY-0673 Split-phase Power Module (100/200, 120/208, 127/220, 110/220, 120/240V 
In & Out) EA  $      2,070.00 20.0%  $    1,656.00 N/A N/A

ASY-0674 Universal Power Module (208-240V In & Out)   EA  $      1,952.00 20.0%  $    1,561.60 N/A N/A
ASY-0675 Optional 20 Amp Charger Module (same form factor as 3 kVA power 

modules) EA  $      2,858.00 20.0%  $    2,286.40 N/A N/A
ASY-0737 9-slot external battery enclosure: black EA  $      1,975.00 20.0%  $    1,580.00 N/A N/A
ASY-0738 12-slot external battery enclosure: black EA  $      2,695.00 20.0%  $    2,156.00 N/A N/A
ASY-0739 12-slot enclosure w/AC for charger option: black EA  $      2,975.00 20.0%  $    2,380.00 N/A N/A
B111AC010113001 Front Only - 2 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    10,170.00 20.0%  $    8,136.00 N/A N/A
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B111AC012113001 Front Only - 2 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    12,220.00 20.0%  $    9,776.00 N/A N/A
B111AC020113001 Front Only - 2 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    13,270.00 20.0%  $  10,616.00 N/A N/A
B111AC022113001 Front Only - 2 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    15,320.00 20.0%  $  12,256.00 N/A N/A
B111AC030113001 Front Only - 2 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    13,720.00 20.0%  $  10,976.00 N/A N/A
B111AC032113001 Front Only - 2 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    15,770.00 20.0%  $  12,616.00 N/A N/A
B111ACC10213001 Front & Back - 4 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    16,790.00 20.0%  $  13,432.00 N/A N/A
B111ACC12213001 Front & Back - 4 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    20,890.00 20.0%  $  16,712.00 N/A N/A
B111ACC20213001 Front & Back - 4 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    20,790.00 20.0%  $  16,632.00 N/A N/A
B111ACC22213001 Front & Back - 4 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    24,890.00 20.0%  $  19,912.00 N/A N/A
B111ACC30213001 Front & Back - 4 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    21,790.00 20.0%  $  17,432.00 N/A N/A
B111ACC32213001 Front & Back - 4 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    25,890.00 20.0%  $  20,712.00 N/A N/A
B111BC010103001 Front Only - 2 x 42-pole Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    11,145.00 20.0%  $    8,916.00 N/A N/A
B111BC020103001 Front Only - 2 x 42-pole Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    14,245.00 20.0%  $  11,396.00 N/A N/A
B111BC030103001 Front Only - 2 x 42-pole Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    14,695.00 20.0%  $  11,756.00 N/A N/A
B111BCC10203001 Front & Back - 4 x 42-pole Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    19,015.00 20.0%  $  15,212.00 N/A N/A
B111BCC20203001 Front & Back - 4 x 42-pole Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    23,015.00 20.0%  $  18,412.00 N/A N/A
B111BCC30203001 Front & Back - 4 x 42-pole Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    24,015.00 20.0%  $  19,212.00 N/A N/A
B121AC010113001 Front Only - 2 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    10,805.00 20.0%  $    8,644.00 N/A N/A
B121AC020113001 Front Only - 2 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    13,905.00 20.0%  $  11,124.00 N/A N/A
B121AC030113001 Front Only - 2 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    14,355.00 20.0%  $  11,484.00 N/A N/A
B131ACC10113001 Front & Back - 4 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    13,690.00 20.0%  $  10,952.00 N/A N/A
B131ACC20113001 Front & Back - 4 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    19,890.00 20.0%  $  15,912.00 N/A N/A
B131ACC30113001 Front & Back - 4 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    20,890.00 20.0%  $  16,712.00 N/A N/A
B131BAA10103001 Front & Back - 2 x 42-pole Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    12,915.00 20.0%  $  10,332.00 N/A N/A
B131BAA20103001 Front & Back - 2 x 42-pole Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    16,015.00 20.0%  $  12,812.00 N/A N/A
B131BAA30103001 Front & Back - 2 x 42-pole Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    16,465.00 20.0%  $  13,172.00 N/A N/A
B141ACC10213001 Front & Back - 4 x 42-pole Panels - 208/120V 225A  Bolt-on Cutler-Hammer EA  $    17,860.00 20.0%  $  14,288.00 N/A N/A
B141ACC20213001 Front & Back - 4 x 42-pole Panels - 208/120V 225A  Bolt-on Cutler-Hammer EA  $    21,860.00 20.0%  $  17,488.00 N/A N/A
B141ACC30213001 Front & Back - 4 x 42-pole Panels - 208/120V 225A  Bolt-on Cutler-Hammer EA  $    22,860.00 20.0%  $  18,288.00 N/A N/A
B141BAA10203001 Front & Back - 2 x 42-pole Panels - 208/120V 400A  Bolt-on Cutler-Hammer EA  $    17,085.00 20.0%  $  13,668.00 N/A N/A
B141BAA20203001 Front & Back - 2 x 42-pole Panels - 208/120V 400A  Bolt-on Cutler-Hammer EA  $    17,985.00 20.0%  $  14,388.00 N/A N/A
B141BAA30203001 Front & Back - 2 x 42-pole Panels - 208/120V 400A  Bolt-on Cutler-Hammer EA  $    18,435.00 20.0%  $  14,748.00 N/A N/A
B211AC010113001 Front Only - 2 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    12,595.00 20.0%  $  10,076.00 N/A N/A
B211AC012113001 Front Only - 2 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    14,645.00 20.0%  $  11,716.00 N/A N/A
B211AC020113001 Front Only - 2 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    15,695.00 20.0%  $  12,556.00 N/A N/A
B211AC022113001 Front Only - 2 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    17,745.00 20.0%  $  14,196.00 N/A N/A
B211AC030113001 Front Only - 2 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    16,145.00 20.0%  $  12,916.00 N/A N/A
B211AC032113001 Front Only - 2 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    18,195.00 20.0%  $  14,556.00 N/A N/A
B211ACC10213001 Front & Back - 4 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    19,215.00 20.0%  $  15,372.00 N/A N/A
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B211ACC12213001 Front & Back - 4 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    23,315.00 20.0%  $  18,652.00 N/A N/A
B211ACC20213001 Front & Back - 4 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    23,215.00 20.0%  $  18,572.00 N/A N/A
B211ACC22213001 Front & Back - 4 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    27,315.00 20.0%  $  21,852.00 N/A N/A
B211ACC30213001 Front & Back - 4 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    24,115.00 20.0%  $  19,292.00 N/A N/A
B211ACC32213001 Front & Back - 4 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    28,215.00 20.0%  $  22,572.00 N/A N/A
B211BC010103001 Front Only - 2 x 42-pole Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    13,445.00 20.0%  $  10,756.00 N/A N/A
B211BC020103001 Front Only - 2 x 42-pole Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    16,545.00 20.0%  $  13,236.00 N/A N/A
B211BC030103001 Front Only - 2 x 42-pole Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    16,995.00 20.0%  $  13,596.00 N/A N/A
B211BCC10203001 Front & Back - 4 x 42-pole Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    21,315.00 20.0%  $  17,052.00 N/A N/A
B211BCC20203001 Front & Back - 4 x 42-pole Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    25,315.00 20.0%  $  20,252.00 N/A N/A
B211BCC30203001 Front & Back - 4 x 42-pole Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    26,215.00 20.0%  $  20,972.00 N/A N/A
B221AC010113001 Front Only - 2 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    13,230.00 20.0%  $  10,584.00 N/A N/A
B221AC020113001 Front Only - 2 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    16,330.00 20.0%  $  13,064.00 N/A N/A
B221AC030113001 Front Only - 2 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    16,780.00 20.0%  $  13,424.00 N/A N/A
B231ACC10113001 Front & Back - 4 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    16,115.00 20.0%  $  12,892.00 N/A N/A
B231ACC20113001 Front & Back - 4 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    22,315.00 20.0%  $  17,852.00 N/A N/A
B231ACC30113001 Front & Back - 4 x 42-pole Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    23,215.00 20.0%  $  18,572.00 N/A N/A
B231BAA10103001 Front & Back - 2 x 42-pole Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    15,215.00 20.0%  $  12,172.00 N/A N/A
B231BAA20103001 Front & Back - 2 x 42-pole Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    18,315.00 20.0%  $  14,652.00 N/A N/A
B231BAA30103001 Front & Back - 2 x 42-pole Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    18,765.00 20.0%  $  15,012.00 N/A N/A
B241ACC10213001 Front & Back - 4 x 42-pole Panels - 208/120V 225A  Bolt-on Cutler-Hammer EA  $    20,285.00 20.0%  $  16,228.00 N/A N/A
B241ACC20213001 Front & Back - 4 x 42-pole Panels - 208/120V 225A  Bolt-on Cutler-Hammer EA  $    24,285.00 20.0%  $  19,428.00 N/A N/A
B241ACC30213001 Front & Back - 4 x 42-pole Panels - 208/120V 225A  Bolt-on Cutler-Hammer EA  $    25,185.00 20.0%  $  20,148.00 N/A N/A
B241BAA10203001 Front & Back - 2 x 42-pole Panels - 208/120V 400A  Bolt-on Cutler-Hammer EA  $    19,385.00 20.0%  $  15,508.00 N/A N/A
B241BAA20203001 Front & Back - 2 x 42-pole Panels - 208/120V 400A  Bolt-on Cutler-Hammer EA  $    20,285.00 20.0%  $  16,228.00 N/A N/A
B241BAA30203001 Front & Back - 2 x 42-pole Panels - 208/120V 400A  Bolt-on Cutler-Hammer EA  $    20,735.00 20.0%  $  16,588.00 N/A N/A
BINTSYS Battery integration system  - vertical mounting platform with wheels EA  $         535.00 20.0%  $       428.00 N/A N/A
BPE01MBB1A BPE01 Make-Before-Break Maintenance Bypass Switch EA  $         631.00 20.0%  $       504.80 N/A N/A
BPE02BBM1A BPE02 Break-Before-Make Maintenance Bypass Switch EA  $         865.00 20.0%  $       692.00 N/A N/A
BPE02MBB1A BPE02 Make-Before-Break Maintenance Bypass Switch EA  $         865.00 20.0%  $       692.00 N/A N/A
BPE04BBM1A BPE04 Break-Before-Make Maintenance Bypass Switch EA  $      1,034.00 20.0%  $       827.20 N/A N/A
BPE04MBB1A BPE04 Make-Before-Break Maintenance Bypass Switch EA  $      1,144.00 20.0%  $       915.20 N/A N/A
BPE05BBM1A BPE05 Break-Before-Make Maintenance Bypass Switch EA  $      1,274.00 20.0%  $    1,019.20 N/A N/A
BPE05MBB1A BPE05 Make-Before-Break Maintenance Bypass Switch EA  $      1,430.00 20.0%  $    1,144.00 N/A N/A
BPE14MBB1A 6-slot enclosure (Make-Before-Break) EA  $      1,385.00 20.0%  $    1,108.00 N/A N/A
BPE20BBM1A 9- & 12-slot enclosure (Break-Before-Make) EA  $      1,556.00 20.0%  $    1,244.80 N/A N/A
BPE20MBB1A Wall-mounted Maintenance Bypass Module EA  $      1,790.00 20.0%  $    1,432.00 N/A N/A
CAA-0006 Caster Assy EA  $         189.00 20.0%  $       151.20 N/A N/A
CBL139 Splitter Cable L14-30P to (2) L6-30R (4ft/2ft) EA  $         158.00 20.0%  $       126.40 N/A N/A
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CBL143 Splitter Cable L14-30P to (2) L5-30R (4ft/2ft) EA  $         158.00 20.0%  $       126.40 N/A N/A
CBL146 30 ft Power Cord Assembly 10/3 SOOW 2" Pigtails EA  $         138.00 20.0%  $       110.40 N/A N/A
CBL147 Cable Assembly High Volt Cover, 15 ft 10/3 SOOW, L6-30P EA  $         147.00 20.0%  $       117.60 N/A N/A
CBL148 Splitter Cable L14-20P to (2) L5-20R (4ft/2ft) EA  $         169.00 20.0%  $       135.20 N/A N/A
CBL149 Splitter Cable L21-30P to (3) L5-30R (4ft/2ft/1ft) EA  $         157.00 20.0%  $       125.60 N/A N/A
CBL150 Splitter Cable L21-20P to (3) L5-20R (4ft/2ft/1ft) EA  $         229.00 20.0%  $       183.20 N/A N/A

CBLADAPT180 Adapter cable from Eaton 9135/MX/EX RT UPS or EBM to 5/6 kVA 9PX 
UPS models EA  $         132.00 20.0%  $       105.60 N/A N/A

CBLADAPT240 Adapter cable from Eaton EX RT UPS or EBM to 8/11 kVA 9PX UPS 
models EA  $         132.00 20.0%  $       105.60 N/A N/A

CHSPCABLE Quick Connect design—add additional telephone and AC protection 
modules; protects two quad shield cables EA  $         315.00 20.0%  $       252.00 N/A N/A

CHSPT1-208Y SPD Type 1 CHSP Service Entrance Surge Protection - Three-phase wye EA  $      1,384.00 20.0%  $    1,107.20 N/A N/A
CHSPT1MAX SPD Type 1 CHSP Service Entrance Surge Protection - Max EA  $      1,046.00 20.0%  $       836.80 N/A N/A
CHSPT1MICRO SPD Type 1 CHSP Service Entrance Surge Protection - Micro EA  $         706.00 20.0%  $       564.80 N/A N/A
CHSPT1ULTRA SPD Type 1 CHSP Service Entrance Surge Protection - Ultra EA  $      1,384.00 20.0%  $    1,107.20 N/A N/A

CHSPT23PACK 3-Pack: CHSPT2ULTRA+CHSPTELE+CHSPCABLE; Surge protection for 
AC power, telephone and cable - see individual product features EA  $      1,118.00 20.0%  $       894.40 N/A N/A

CHSPT2MAX SPD Type 2 CHSP Service Entrance Surge Protection - Max EA  $         559.00 20.0%  $       447.20 N/A N/A
CHSPT2MICRO SPD Type 2 CHSP Service Entrance Surge Protection - Micro EA  $         350.00 20.0%  $       280.00 N/A N/A
CHSPT2ULTRA SPD Type 2 CHSP Service Entrance Surge Protection - Ultra EA  $      1,051.00 20.0%  $       840.80 N/A N/A

CHSPTELE Quick Connect design—add additional AC and cable protection modules; 
protects two four telephone lines EA  $         336.00 20.0%  $       268.80 N/A N/A

eAM001 L6-30P, (20) C13, (4) C19 EA  $      1,030.00 20.0%  $       824.00 N/A N/A
eAM002 L21-20P, (21) C13, (3) C19 EA  $      1,030.00 20.0%  $       824.00 N/A N/A
eAM003 CS8365, (21) C13, (3) C19 EA  $      1,420.00 20.0%  $    1,136.00 N/A N/A
eAM004 L21-30P, (21) C13, (3) C19 EA  $      1,420.00 20.0%  $    1,136.00 N/A N/A
eAM005 IEC60309 460P9, (12) C13, (12) C19 EA  $      2,240.00 20.0%  $    1,792.00 N/A N/A
eAM008 C20 (L6-20 cord included), (20) C13, (4) C19 EA  $         920.00 20.0%  $       736.00 N/A N/A
EAUS192U1605 Eaton 19" Utility Shelf, 2 post mounting, 50 lbs EA  $         131.00 20.0%  $       104.80 N/A N/A
EB871XXX-11000BC 1YR Flex EBM Onsite Service, 7x24 8hr Response 7-11kVA EA  $         618.00 20.0%  $       494.40 N/A N/A
EB871XXX-18000BC 1YR Flex EBM Onsite Service, 7x24 8hr Response 11-18kVA EA  $      2,031.00 20.0%  $    1,624.80 N/A N/A
EB871XXX-7000BC 1YR Flex EBM Onsite Service, 7x24 8hr Response 1-7000VA EA  $         352.00 20.0%  $       281.60 N/A N/A
EB873XXX-11000BC 3YR Flex EBM Onsite Service, 7x24 8hr Response 7-11kVA EA  $      1,732.00 20.0%  $    1,385.60 N/A N/A
EB873XXX-18000BC 3YR Flex EBM Onsite Service, 7x24 8hr Response 11-18kVA EA  $      5,687.00 20.0%  $    4,549.60 N/A N/A
EB873XXX-7000BC 3YR Flex EBM Onsite Service, 7x24 8hr Response 1-7000VA EA  $         880.00 20.0%  $       704.00 N/A N/A
EBA300-06 CS8365, (24) C13, (4) C19, (2) L6-30P EA  $      1,190.00 20.0%  $       952.00 N/A N/A
EBA301-10 L15-20P, (30) C13, (6) C19 EA  $         553.00 20.0%  $       442.40 N/A N/A
EBA302-10 L21-20P, (30) C13, (6) C19 EA  $         510.00 20.0%  $       408.00 N/A N/A
EBA303-10 L15-30P, (30) C13, (6) C19 EA  $         808.00 20.0%  $       646.40 N/A N/A
EBA304-10 L21-30P, (30) C13, (6) C19 EA  $         808.00 20.0%  $       646.40 N/A N/A
EBA305-06 CS8365, (30) C13, (6) C19 EA  $         876.00 20.0%  $       700.80 N/A N/A
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EBA306-06 CS8365, (21) C13, (12) C19 EA  $      1,190.00 20.0%  $       952.00 N/A N/A
EBA307-06 IEC60309 460P9, (21) C13, (12) C19 EA  $      1,258.00 20.0%  $    1,006.40 N/A N/A
EBA308-10 L21-20P, (21) 5-20R, (6) L6-20R EA  $         430.00 20.0%  $       344.00 N/A N/A
EBA309-10 L21-20P, (39) 5-20R EA  $         430.00 20.0%  $       344.00 N/A N/A
EBA310-10 L21-30P, (30) C13, (6) C19, (1) 5-20R EA  $         638.00 20.0%  $       510.40 N/A N/A
EBA311-10 L15-20P, (42) C13 EA  $         553.00 20.0%  $       442.40 N/A N/A
EBA312-10 L21-20P, (42) C13 EA  $         553.00 20.0%  $       442.40 N/A N/A
EBA313-10 L15-30P, (42) C13 EA  $         765.00 20.0%  $       612.00 N/A N/A
EBA314-10 L21-30P, (42) C13 EA  $         765.00 20.0%  $       612.00 N/A N/A
EBA315-10 CS8365, (42) C13 EA  $      1,020.00 20.0%  $       816.00 N/A N/A
EBMCBL180 9PX 5/6 kVA 6ft EBM extension cable EA  $         156.00 20.0%  $       124.80 N/A N/A
EBMCBL240 9PX 8/11 kVA 6ft EBM extension cable EA  $         167.00 20.0%  $       133.60 N/A N/A
EBMCBL240SP 9PX EBM Cable Extension 6kVA Split-Phase, 6ft EA  $         350.00 20.0%  $       280.00 N/A N/A
EBMCBL360SP 9PX EBM Cable Extension 8/10kVA Split-Phase, 6ft EA  $         350.00 20.0%  $       280.00 N/A N/A
EBN71XXX-11000BC 1YR Flex EBM Onsite Service, 7x24 Next Day Response 7-11KVA EA  $         495.00 20.0%  $       396.00 N/A N/A
EBN71XXX-18000BC 1YR Flex EBM Onsite Service, 7x24 Next Day Response 11-18KVA EA  $      1,625.00 20.0%  $    1,300.00 N/A N/A
EBN71XXX-7000BC 1YR Flex EBM Onsite Service, 7x24 Next Day Response 1-7KVA EA  $         282.00 20.0%  $       225.60 N/A N/A
EBN73XXX-11000BC 3YR Flex EBM Onsite Service, 7x24 Next Day Response 7-11KVA EA  $      1,385.00 20.0%  $    1,108.00 N/A N/A
EBN73XXX-7000BC 3YR Flex EBM Onsite Service, 7x24 Next Day Response 1-7KVA EA  $         704.00 20.0%  $       563.20 N/A N/A
EBPS10F Tower: 10–18 kVA, Battery Pack EA  $      5,641.00 20.0%  $    4,512.80 N/A N/A
EBPS12F Tower: 10–18 kVA, Battery Pack EA  $      7,787.00 20.0%  $    6,229.60 N/A N/A
EBPS18F Tower: 10–18 kVA, Battery Pack EA  $      7,787.00 20.0%  $    6,229.60 N/A N/A
EBPS4.3R Rackmount: 2.1–7 kVA, Battery Pack EA  $      4,798.00 20.0%  $    3,838.40 N/A N/A
ECLL1800-PER ECLIPSE Personal 120V 1800W (6) 5-15R EA  $         240.00 20.0%  $       192.00 N/A N/A
ECLL1800-PRO ECLIPSE Pro 120V 1800W (8) 5-15R EA  $         450.00 20.0%  $       360.00 N/A N/A
ECLL1800-PROTEL ECLIPSE ProTel 1800W (8) 5-15R EA  $         490.00 20.0%  $       392.00 N/A N/A
EFLXI3000R-PDU1UIEC C20, (12) C13, (1) C19 EA  $         157.00 20.0%  $       125.60 N/A N/A
EFLXL1500R-PDU1U 5-15P, (12) 5-15R EA  $           94.00 20.0%  $         75.20 N/A N/A
EFLXL2000R-PDU1U 5-20P, (12) 5-20R EA  $         104.00 20.0%  $         83.20 N/A N/A
EFLXL2000R-PDU1UL 5-20P, (5) L5-20R EA  $         136.00 20.0%  $       108.80 N/A N/A
EHBPL1500R-PDU1U 5-15P, (6) 5-15R EA  $         242.00 20.0%  $       193.60 N/A N/A
EHBPL2000R-PDU1U 5-20P, (6) 5-15R EA  $         289.00 20.0%  $       231.20 N/A N/A
EHBPL3000R-PDU1U L5-30P, (5) 5-20R EA  $         420.00 20.0%  $       336.00 N/A N/A
eMA006 L21-20P, (21) C13, (3) C19 EA  $      1,300.00 20.0%  $    1,040.00 N/A N/A
eMA011 L21-30P, (21) C13, (3) C19 EA  $      1,570.00 20.0%  $    1,256.00 N/A N/A
eMA012 C20 (L6-20 cord included), (20) C13, (4) C19 EA  $      1,020.00 20.0%  $       816.00 N/A N/A
eMA013 IEC309 16A, (12) C13, (12) C19 EA  $      1,720.00 20.0%  $    1,376.00 N/A N/A
eMA014 IEC309 32A, (12) C13, (12) C19 EA  $      2,160.00 20.0%  $    1,728.00 N/A N/A
EMA108-10 Eaton G3 Managed ePDU EA  $      1,239.00 20.0%  $       991.20 N/A N/A
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EMI100-10 5-15P, (24) 5-15R EA  $         561.00 20.0%  $       448.80 N/A N/A
EMI101-10 5-20P/L5-20P*, (24) 5-20R EA  $         600.00 20.0%  $       480.00 N/A N/A
EMI102-10 L5-30P, (30) 5-20R EA  $         667.00 20.0%  $       533.60 N/A N/A
EMI103-10 C20 (L6-20 cord included), (18) C13, (2) C19 EA  $         614.00 20.0%  $       491.20 N/A N/A
EMI104-10 L6-30P, (36) C13, (6) C19 EA  $         799.00 20.0%  $       639.20 N/A N/A
EMI300-06 CS8365, (24) C13, (4) C19, (2) L6-30R EA  $      1,445.00 20.0%  $    1,156.00 N/A N/A
EMI301-10 L15-20P, (30) C13, (6) C19 EA  $         850.00 20.0%  $       680.00 N/A N/A
EMI302-10 L21-20P, (30) C13, (6) C19 EA  $         850.00 20.0%  $       680.00 N/A N/A
EMI303-10 L15-30P, (30) C13, (6) C19 EA  $      1,224.00 20.0%  $       979.20 N/A N/A
EMI304-10 L21-30P, (30) C13, (6) C19 EA  $      1,224.00 20.0%  $       979.20 N/A N/A
EMI305-06 CS8365, (30) C13, (6) C19 EA  $      1,349.00 20.0%  $    1,079.20 N/A N/A
EMI308-10 L21-20P, (21) 5-20R, (6) L6-20R EA  $         697.00 20.0%  $       557.60 N/A N/A
EMI309-10 L21-20P, (39) 5-20R EA  $         697.00 20.0%  $       557.60 N/A N/A
EMI310-10 L21-30P, (30) C13, (6) C19, (1) 5-20R EA  $      1,243.00 20.0%  $       994.40 N/A N/A
EMI311-10 L15-20P, (42) C13 EA  $         850.00 20.0%  $       680.00 N/A N/A
EMI312-10 L21-20P, (42) C13 EA  $         850.00 20.0%  $       680.00 N/A N/A
EMI313-10 L15-30P, (42) C13 EA  $      1,224.00 20.0%  $       979.20 N/A N/A
EMI314-10 L21-30P, (42) C13 EA  $      1,224.00 20.0%  $       979.20 N/A N/A
EMI315-10 CS8365, (42) C13 EA  $      1,475.00 20.0%  $    1,180.00 N/A N/A
EMI316-06 CS8365, (9) C13, (12) C19 EA  $      1,408.00 20.0%  $    1,126.40 N/A N/A
EMI317-06 IEC60309 460P9, (9) C13, (12) C19 EA  $      1,615.00 20.0%  $    1,292.00 N/A N/A
EMI318-10 L21-20P, (30) C13, (6) C19, (3) 5-20R EA  $         850.00 20.0%  $       680.00 N/A N/A
EMP001 Environmental Monitoring Probes for AM and MA EA  $         220.00 20.0%  $       176.00 N/A N/A
ePBZ71 5-20P/L5-20P*, (30) 5-20R EA  $         279.00 20.0%  $       223.20 N/A N/A
ePBZ72 5-20P/L5-20P*, (18) 5-20R EA  $         209.00 20.0%  $       167.20 N/A N/A
ePBZ73 5-15P, (18) 5-15R EA  $         149.00 20.0%  $       119.20 N/A N/A
ePBZ74 5-20P/L5-20P*, (14) 5-20R EA  $         169.00 20.0%  $       135.20 N/A N/A
ePBZ75 5-15P, (14) 5-15R EA  $         119.00 20.0%  $         95.20 N/A N/A
ePBZ77 L5-20P/5-20P, (24) 5-20R EA  $         219.00 20.0%  $       175.20 N/A N/A
ePBZ78 L5-30P, (20) 5-20R EA  $         259.00 20.0%  $       207.20 N/A N/A
ePBZ79 L6-30P, (16) C13, (4) C19 EA  $         259.00 20.0%  $       207.20 N/A N/A
ePBZ80 L6-30P, (30) C13, (6) C19 EA  $         299.00 20.0%  $       239.20 N/A N/A
ePBZ82 L5-20P/5-20P*, (12) 5-20R EA  $         148.00 20.0%  $       118.40 N/A N/A
ePBZ83 5-15P, (12) 5-15R EA  $           99.00 20.0%  $         79.20 N/A N/A
ePBZ84 L5-30P, (10) 5-20R EA  $         226.00 20.0%  $       180.80 N/A N/A
ePBZ85 5-20P, (12) 5-20R EA  $         119.00 20.0%  $         95.20 N/A N/A
ePBZ86 5-15P, (12) 5-15R EA  $           99.00 20.0%  $         79.20 N/A N/A
ePBZ88 C20, (10) C13, (2) C19 EA  $         129.00 20.0%  $       103.20 N/A N/A
ePBZ89 C14, (16) C13 EA  $           99.00 20.0%  $         79.20 N/A N/A
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ePBZ90 L5-30P, (24) 5-20R EA  $         269.00 20.0%  $       215.20 N/A N/A
ePBZ91 L6-30P, (10) C13 EA  $         209.00 20.0%  $       167.20 N/A N/A
ePBZ92 L6-30P, (20) C13, (4) C19 EA  $         279.00 20.0%  $       223.20 N/A N/A
ePBZ93 L6-20P, (20) C13, (4) C19 EA  $         229.00 20.0%  $       183.20 N/A N/A
ePBZ94 L6-30P, (6) C19 EA  $         229.00 20.0%  $       183.20 N/A N/A
ePBZ95 L6-20P, (12) C13, (1) C19 EA  $         129.00 20.0%  $       103.20 N/A N/A
ePBZ96 L5-20P, (24) 5-20R EA  $         199.00 20.0%  $       159.20 N/A N/A
ePBZ97 5-20P, (24) 5-20R EA  $         149.00 20.0%  $       119.20 N/A N/A
ePBZ98 5-15P, (18) 5-15R EA  $           99.00 20.0%  $         79.20 N/A N/A
ePBZ99 L5-20P, (12) 5-20R EA  $         119.00 20.0%  $         95.20 N/A N/A
EPPDMG3000R-2U-1 PPDM1-HV-US-P2 3 kVA EA  $      1,018.00 20.0%  $       814.40 N/A N/A
EPPDMG3000R-2U-HW PPDM1-HV-US-HW 3 kVA (ROHS) EA  $      1,018.00 20.0%  $       814.40 N/A N/A
EPPDML3000R-2U-4 PPDM2-LV-US-P1 3 kVA EA  $         814.00 20.0%  $       651.20 N/A N/A
EPPDML3000R-2U-HW PPDM2-LV-US-HW 3 kVA (ROHS) EA  $         814.00 20.0%  $       651.20 N/A N/A
ESW5Y-0001-0400C ePDU Custom, 5-Year-Total Warranty (ePDU) EA  $           81.00 20.0%  $         64.80 N/A N/A
ESW5Y-0001-0400P ePDU Top Sellers, 5-Year-Total Warranty (ePDU) EA  $           64.00 20.0%  $         51.20 N/A N/A
ESW5Y-0001-0400S ePDU Build To Order, Specialty, 5-Year-Total Warranty (ePDU) EA  $           81.00 20.0%  $         64.80 N/A N/A
ESW5Y-0401-1000C ePDU Custom, 5-Year-Total Warranty (ePDU) EA  $         201.00 20.0%  $       160.80 N/A N/A
ESW5Y-0401-1000P ePDU Top Sellers, 5-Year-Total Warranty (ePDU) EA  $         161.00 20.0%  $       128.80 N/A N/A
ESW5Y-0401-1000S ePDU Build To Order, Specialty, 5-Year-Total Warranty (ePDU) EA  $         201.00 20.0%  $       160.80 N/A N/A
ESW5Y-1001-2000C ePDU Custom, 5-Year-Total Warranty (ePDU) EA  $         402.00 20.0%  $       321.60 N/A N/A
ESW5Y-1001-2000P ePDU Top Sellers, 5-Year-Total Warranty (ePDU) EA  $         321.00 20.0%  $       256.80 N/A N/A
ESW5Y-1001-2000S ePDU Build To Order, Specialty, 5-Year-Total Warranty (ePDU) EA  $         402.00 20.0%  $       321.60 N/A N/A
ESW5Y-2001-5000C ePDU Custom, 5-Year-Total Warranty (ePDU) EA  $      1,004.00 20.0%  $       803.20 N/A N/A
ESW5Y-2001-5000P ePDU Top Sellers, 5-Year-Total Warranty (ePDU) EA  $         804.00 20.0%  $       643.20 N/A N/A
ESW5Y-2001-5000S ePDU Build To Order, Specialty, 5-Year-Total Warranty (ePDU) EA  $      1,004.00 20.0%  $       803.20 N/A N/A
ETN-1032CAGE20 Eaton Cage Nut #10-32 Hardware Kit (Qty-20) EA  $           20.00 20.0%  $         16.00 N/A N/A
ETN-6509CVK42 Cisco 6509 Conversion Kit for S-Series Racks 42U x 30" W EA  $         955.00 20.0%  $       764.00 N/A N/A
ETN-6509CVK48 Cisco 6509 Conversion Kit for S-Series Racks 48U x 30" W EA  $         995.00 20.0%  $       796.00 N/A N/A
ETN-6513CVK42 Cisco 6513 Conversion Kit for S-Series Racks 42U x 30" W EA  $         955.00 20.0%  $       764.00 N/A N/A
ETN-6513CVK48 Cisco 6513 Conversion Kit for S-Series Racks 48U x 30" W EA  $         995.00 20.0%  $       796.00 N/A N/A
ETN-ACC2442TP S-Series Top Panel 24W x 42D EA  $         272.00 20.0%  $       217.60 N/A N/A
ETN-ACC2448TP S-Series Top Panel 24W x 48D EA  $         310.00 20.0%  $       248.00 N/A N/A
ETN-ACC3042TP S-Series Top Panel 30W x 42D EA  $         290.00 20.0%  $       232.00 N/A N/A
ETN-ACC3048TP S-Series Top Panel 30W x 48D EA  $         334.00 20.0%  $       267.20 N/A N/A
ETN-ACC4224FD S-Series Front Door 42U x 24W EA  $         357.00 20.0%  $       285.60 N/A N/A
ETN-ACC4224RD S-Series Rear Door Split 42U x 24W EA  $         647.00 20.0%  $       517.60 N/A N/A
ETN-ACC4224RL S-Series Rails 42U x 24W EA  $         344.00 20.0%  $       275.20 N/A N/A
ETN-ACC4230FD S-Series Front Door 42U x 30W EA  $         382.00 20.0%  $       305.60 N/A N/A
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ETN-ACC4230RD S-Series Rear Door Split 42U x 30W EA  $         660.00 20.0%  $       528.00 N/A N/A
ETN-ACC4230RL S-Series Reducer Rails 42U x 30W EA  $         455.00 20.0%  $       364.00 N/A N/A
ETN-ACC4242DP S-Series Divider Panel 42U x 42D w/Pass-Thru (Qty-1) EA  $         236.00 20.0%  $       188.80 N/A N/A
ETN-ACC4242SP S-Series Side Panel 42U x 42D (Qty-1) EA  $         473.00 20.0%  $       378.40 N/A N/A
ETN-ACC4248DP S-Series Divider Panel 42U x 48D w/Pass-Thru (Qty-1) EA  $         263.00 20.0%  $       210.40 N/A N/A
ETN-ACC4248SP S-Series Side Panel 42U x 48D (Qty-1) EA  $         630.00 20.0%  $       504.00 N/A N/A
ETN-ACC42VBP S-Series Vertical Blanking Panels 42U x 30W EA  $         174.00 20.0%  $       139.20 N/A N/A
ETN-ACC4824FD S-Series Front Door 48U x 24W EA  $         387.00 20.0%  $       309.60 N/A N/A
ETN-ACC4824RD S-Series Rear Door Split 48U x 24W EA  $         680.00 20.0%  $       544.00 N/A N/A
ETN-ACC4824RL S-Series Rails 48U x 24W EA  $         375.00 20.0%  $       300.00 N/A N/A
ETN-ACC4830FD S-Series Front Door 48U x 30W EA  $         413.00 20.0%  $       330.40 N/A N/A
ETN-ACC4830RD S-Series Rear Door Split 48U x 30W EA  $         745.00 20.0%  $       596.00 N/A N/A
ETN-ACC4830RL S-Series Reducer Rails 48U x 30W EA  $         495.00 20.0%  $       396.00 N/A N/A
ETN-ACC4842DP S-Series Divider Panel 48U x 42D w/Pass-Thru (Qty-1) EA  $         263.00 20.0%  $       210.40 N/A N/A
ETN-ACC4842SP S-Series Side Panel 48U x 42D (Qty-1) EA  $         525.00 20.0%  $       420.00 N/A N/A
ETN-ACC4848DP S-Series Divider Panel 48U x 48D w/Pass-Thru (Qty-1) EA  $         289.00 20.0%  $       231.20 N/A N/A
ETN-ACC4848SP S-Series Side Panel 48U x 48D (Qty-1) EA  $         500.00 20.0%  $       400.00 N/A N/A
ETN-ACC48VBP S-Series Vertical Blanking Panels 48U x 30W EA  $         188.00 20.0%  $       150.40 N/A N/A
ETN-ACCJCSTR40 S Series Caster Kit - Qty 4 - for 42" Deep cabinet EA  $         236.00 20.0%  $       188.80 N/A N/A
ETN-ACCJCSTR45 S Series Caster Kit - Qty 4 - for 48" Deep cabinet EA  $         265.00 20.0%  $       212.00 N/A N/A
ETN-BLADERACK4B S-Series Rack with 48kW BladeUPS Parallel bar Bottom w/wireway EA  $      5,800.00 20.0%  $    4,640.00 N/A N/A
ETN-BLADERACK4T S-Series Rack with 48kW BladeUPS Parallel bar Top w/wireway EA  $      5,800.00 20.0%  $    4,640.00 N/A N/A
ETN-BLADERACK6B S-Series Rack with 60kW BladeUPS Parallel bar Bottom w/wireway EA  $      6,400.00 20.0%  $    5,120.00 N/A N/A
ETN-BLADERACK6T S-Series Rack with 60kW BladeUPS Parallel bar Top w/wireway EA  $      6,400.00 20.0%  $    5,120.00 N/A N/A
ETN-BX45V11 Eaton Velcro Strap 11"L, (Qty-50) EA  $           74.00 20.0%  $         59.20 N/A N/A
ETN-BX45V8 Eaton Velcro Strap 8"L, (Qty-50) EA  $           63.00 20.0%  $         50.40 N/A N/A
ETN-CHASBKT2032 Eaton Chassis Support Brackets Adj 19" (20"-32") 400 lbs. EA  $         325.00 20.0%  $       260.00 N/A N/A
ETN-CMBPBRSH1U Eaton Cable Pass-Thru Panel 1U w/Brush EA  $           78.00 20.0%  $         62.40 N/A N/A
ETN-CMBPBRSH2U Eaton Cable Pass-Thru Panel 2U w/Brush EA  $           55.00 20.0%  $         44.00 N/A N/A
ETN-CMDRNR031U Eaton Cable D-Ring Kit 1U (Qty-4) EA  $           30.00 20.0%  $         24.00 N/A N/A
ETN-CMDRNR032U Eaton Cable D-Ring Kit 2U (Qty-4) EA  $           31.50 20.0%  $         25.20 N/A N/A
ETN-CMFD19041U Eaton PatchLink Horizontal Cable Manager 1U EA  $         128.00 20.0%  $       102.40 N/A N/A
ETN-CMFD19042U Eaton PatchLink Horizontal Cable Manager 2U EA  $         149.00 20.0%  $       119.20 N/A N/A
ETN-CMFP19032U Eaton Upper Transition Tray 2U x 3.5"D EA  $         110.00 20.0%  $         88.00 N/A N/A
ETN-CMFP19052U Eaton Upper Transition Tray 2U x 5.0"D EA  $         115.00 20.0%  $         92.00 N/A N/A
ETN-CMHD19242U High Density Cable Organizer, w/rear transition tray 24" cabinet EA  $         445.00 20.0%  $       356.00 N/A N/A
ETN-CMHD19302U High Density Cable Organizer, w/rear transition tray 30" cabinet EA  $         468.00 20.0%  $       374.40 N/A N/A
ETN-CMLT19032U Eaton Lower Transition Tray 2U x 3.5"D EA  $         142.00 20.0%  $       113.60 N/A N/A
ETN-CMLT19052U Eaton Lower Transition Tray 2U x 5.0"D EA  $         147.00 20.0%  $       117.60 N/A N/A
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ETN-CMPD19031U Eaton Horizontal Ring Manager 1U EA  $           48.00 20.0%  $         38.40 N/A N/A
ETN-CMPD19032U Eaton Horizontal Ring Manager 2U EA  $           50.00 20.0%  $         40.00 N/A N/A
ETN-CMRB19022U Eaton Cable Strain Relief Bar 2"D EA  $           79.00 20.0%  $         63.20 N/A N/A
ETN-CMRB19042U Eaton Cable Strain Relief Bar 4"D EA  $           82.00 20.0%  $         65.60 N/A N/A
ETN-CMRB19062U Eaton Cable Strain Relief Bar 6"D EA  $           86.00 20.0%  $         68.80 N/A N/A
ETN-CMRB19082U Eaton Cable Strain Relief Bar 8"D EA  $           89.00 20.0%  $         71.20 N/A N/A
ETN-CMTUNR02 Eaton Fiber Spool 2.5"H EA  $           58.00 20.0%  $         46.40 N/A N/A
ETN-CMTUNR05 Eaton Fiber Spool 5"H EA  $           63.00 20.0%  $         50.40 N/A N/A
ETN-CMVBCKL Eaton Velcro Buckle Strap 9"L, (Qty-10) EA  $           85.00 20.0%  $         68.00 N/A N/A
ETN-CMVBCKL12 Eaton Velcro Buckle Strap 12"L, (Qty-10) EA  $           88.00 20.0%  $         70.40 N/A N/A
ETN-ENC422442S Eaton Rack 42Ux24x42 w/doors/top/divider/castors EA  $      2,645.00 20.0%  $    2,116.00 N/A N/A
ETN-ENC422442SB Eaton Rack 42Ux24x42 w/doors/sides/top/leveler/castors EA  $      3,145.00 20.0%  $    2,516.00 N/A N/A
ETN-ENC422442SC Eaton Rack 42Ux24x 42 w/doors/sides/top (no castors) EA  $      2,925.00 20.0%  $    2,340.00 N/A N/A
ETN-ENC422442SD Eaton Rack 42Ux24x 42 w/doors/top (no sides/divider/castors) EA  $      2,350.00 20.0%  $    1,880.00 N/A N/A
ETN-ENC422442SE Eaton Rack 42Ux24x40 4 post (no sides/doors/divide/castors) EA  $      1,545.00 20.0%  $    1,236.00 N/A N/A
ETN-ENC422442SL Eaton Rack 42Ux24x 42 w/doors/sides/top/castors/combo lock EA  $      3,640.00 20.0%  $    2,912.00 N/A N/A
ETN-ENC422448S Eaton Rack 42Ux24x48 w/doors/top/divider/castors   EA  $      3,310.00 20.0%  $    2,648.00 N/A N/A
ETN-ENC423042S Eaton Rack 42Ux30x42 w/doors/top/divider/castors EA  $      3,410.00 20.0%  $    2,728.00 N/A N/A
ETN-ENC423042SC Eaton Rack 42Ux30x 42 w/doors/sides/top (no castors) EA  $      3,695.00 20.0%  $    2,956.00 N/A N/A
ETN-ENC423042SD Eaton Rack 42Ux30x 42 w/doors/top (no sides/divider/castors) EA  $      2,925.00 20.0%  $    2,340.00 N/A N/A
ETN-ENC423048S Eaton Rack 42Ux30x48 w/doors/top/divider/castors EA  $      3,910.00 20.0%  $    3,128.00 N/A N/A
ETN-ENC482442S Eaton Rack 48Ux24x42 w/doors/top/divider/castors EA  $      3,050.00 20.0%  $    2,440.00 N/A N/A
ETN-ENC482448S Eaton Rack 48Ux24x48 w/doors/top/divider/castors EA  $      3,690.00 20.0%  $    2,952.00 N/A N/A
ETN-ENC483042S Eaton Rack 48Ux30x42 w/doors/top/divider/castors EA  $      3,640.00 20.0%  $    2,912.00 N/A N/A
ETN-ENC483048S Eaton Rack 48Ux30x48 w/doors/top/divider/castors  EA  $      4,075.00 20.0%  $    3,260.00 N/A N/A
ETN-ENCRMP30 Eaton Standard-Duty Ramp for 30"W Racks (S-Series) EA  $           55.00 20.0%  $         44.00 N/A N/A
ETN-ENZ422440S Eaton Rack Seismic 42Ux24x42 w/drs/divider/lace (no castors)1 EA  $      4,400.00 20.0%  $    3,520.00 N/A N/A
ETN-ENZ422440SB Eaton Rack Seismic 42Ux24x42 w/drs/sides/lace (no castors)1 EA  $      4,800.00 20.0%  $    3,840.00 N/A N/A
ETN-ENZ423040S Eaton Rack Seismic 42Ux30x42 w/drs/divider/lace (no castors)1 EA  $      4,600.00 20.0%  $    3,680.00 N/A N/A
ETN-ENZ423040SB Eaton Rack Seismic 42Ux30x42 w/drs/sides/lace (no castors)1 EA  $      5,200.00 20.0%  $    4,160.00 N/A N/A
ETN-ETC422442S Eaton Chimney Rack 42Ux24x42 w/doors/top/divider/castors EA  $      2,730.00 20.0%  $    2,184.00 N/A N/A
ETN-ETC422442SB Eaton Chimney Rack 42Ux24x42 w/doors/top/sides/castors EA  $      3,200.00 20.0%  $    2,560.00 N/A N/A
ETN-ETC422448S Eaton Chimney Rack 42Ux24x48 w/doors/top/divider/castors EA  $      3,465.00 20.0%  $    2,772.00 N/A N/A
ETN-ETC422448SB Eaton Chimney Rack 42Ux24x48 w/doors/top/sides/castors EA  $      4,045.00 20.0%  $    3,236.00 N/A N/A
ETN-ETC423042S Eaton Chimney Rack 42Ux30x42 w/doors/top/divider/castors EA  $      3,465.00 20.0%  $    2,772.00 N/A N/A
ETN-ETC423042SB Eaton Chimney Rack 42Ux30x42 w/doors/top/sides/castors EA  $      4,045.00 20.0%  $    3,236.00 N/A N/A
ETN-ETC423048S Eaton Chimney Rack 42Ux30x48 w/doors/top/divider/castors EA  $      3,935.00 20.0%  $    3,148.00 N/A N/A
ETN-ETC423048SB Eaton Chimney Rack 42Ux30x48 w/doors/top/sides/castors EA  $      4,515.00 20.0%  $    3,612.00 N/A N/A
ETN-EXTTC1219 Telescopic Chimney for rack to ceiling heights of 12 to 19 in EA  $         336.00 20.0%  $       268.80 N/A N/A
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ETN-EXTTC1728 Telescopic Chimney for rack to ceiling heights of 17 to 28 in EA  $         399.00 20.0%  $       319.20 N/A N/A
ETN-EXTTC2645 Telescopic Chimney for rack to ceiling heights of 26 to 45 in EA  $         462.00 20.0%  $       369.60 N/A N/A
ETN-EXTTC4376 Telescopic Chimney for rack to ceiling heights of 43 to 76 in EA  $         525.00 20.0%  $       420.00 N/A N/A
ETN-FLRGR118 Eaton Floor Grommet, 11"W x 8.25"D (Qty-1) EA  $         100.00 20.0%  $         80.00 N/A N/A
ETN-FLRGR11810 Eaton Floor Grommet, 11"W x 8.25"D (Qty-10) EA  $         945.00 20.0%  $       756.00 N/A N/A
ETN-FLRGR76 Eaton Floor Grommet, 7.5"W x 6.5"D (Qty-1) EA  $           90.00 20.0%  $         72.00 N/A N/A
ETN-FLRGR7610 Eaton Floor Grommet, 7.5"W x 6.5"D (Qty-10) EA  $         840.00 20.0%  $       672.00 N/A N/A
ETN-FS19201U20 Eaton Shelf Fixed 19" 1U x 20"D 200lbs EA  $         137.00 20.0%  $       109.60 N/A N/A
ETN-FS19201U40 Eaton Shelf Fixed 19" 1U x 20"D 400lbs EA  $         152.00 20.0%  $       121.60 N/A N/A
ETN-FS19241U20 Eaton Shelf Fixed 19" 1U x 24"D 200lbs EA  $         142.00 20.0%  $       113.60 N/A N/A
ETN-FS19241U40 Eaton Shelf Fixed 19" 1U x 24"D 400lbs EA  $         163.00 20.0%  $       130.40 N/A N/A
ETN-FS19281U20 Eaton Shelf Fixed 19" 1U x 28"D 200lbs EA  $         147.00 20.0%  $       117.60 N/A N/A
ETN-FS19281U40 Eaton Shelf Fixed 19" 1U x 28"D 400lbs EA  $         168.00 20.0%  $       134.40 N/A N/A
ETN-JANCHOR1 Eaton S-Series Floor Anchor Brackets (S-Series) EA  $         189.00 20.0%  $       151.20 N/A N/A
ETN-JCMT24PP Eaton S-Series Data Cable Partition Panel 24" Pass-Thru EA  $           84.00 20.0%  $         67.20 N/A N/A
ETN-JCMT24PT Eaton S-Series Power Cable Trough 24" EA  $         158.00 20.0%  $       126.40 N/A N/A
ETN-JCMT24SP Eaton S-Series Data Cable Partition Panel 24" Solid EA  $           79.00 20.0%  $         63.20 N/A N/A
ETN-JCMT30PP Eaton S-Series Data Cable Partition Panel 30" Pass-Thru EA  $           89.00 20.0%  $         71.20 N/A N/A
ETN-JCMT30PT Eaton S-Series Power Cable Trough 30" EA  $         179.00 20.0%  $       143.20 N/A N/A
ETN-JCMT30SP Eaton S-Series Data Cable Partition Panel 30" Solid EA  $           84.00 20.0%  $         67.20 N/A N/A
ETN-JCMTLDRPD Eaton S-Series Ladder Rack Bracket Perpendicular EA  $         100.00 20.0%  $         80.00 N/A N/A
ETN-JCMTLDRPR Eaton S-Series Ladder Rack Bracket Parallel EA  $           79.00 20.0%  $         63.20 N/A N/A
ETN-JFT12440 Top fan tray kit (4 fans) for S-Series 24" x 42", 120VAC EA  $         331.00 20.0%  $       264.80 N/A N/A
ETN-JFT12445 Top fan tray kit (4 fans) for S-Series 24" x 48", 120VAC EA  $         368.00 20.0%  $       294.40 N/A N/A
ETN-JFT13040 Top fan tray kit (4 fans) for S-Series 30" x 42", 120VAC EA  $         352.00 20.0%  $       281.60 N/A N/A
ETN-JFT13045 Top fan tray kit (4 fans) for S-Series 30" x 48", 120VAC EA  $         384.00 20.0%  $       307.20 N/A N/A
ETN-LACEB42U03 Eaton S-Series Lacing Bar 42U x 3"W EA  $           69.00 20.0%  $         55.20 N/A N/A
ETN-LACEB42U08 Eaton S-Series Lacing Bar 42U x 8"W EA  $           90.00 20.0%  $         72.00 N/A N/A
ETN-LACEB42U12 Eaton S-Series Lacing Bar 42U x 12"W EA  $         110.00 20.0%  $         88.00 N/A N/A
ETN-LACEB48U03 Eaton S-Series Lacing Bar 48U x 3"W EA  $           79.00 20.0%  $         63.20 N/A N/A
ETN-LACEB48U08 Eaton S-Series Lacing Bar 48U x 8"W EA  $         100.00 20.0%  $         80.00 N/A N/A
ETN-LACEB48U12 Eaton S-Series Lacing Bar 48U x 12"W EA  $         126.00 20.0%  $       100.80 N/A N/A
ETN-LAD1006B Eaton S-Series Cable Ladder Rack 6"W x 10'L BLK EA  $         237.00 20.0%  $       189.60 N/A N/A
ETN-LAD1012B Eaton S-Series Cable Ladder Rack 12"W x 10'L BLK EA  $         263.00 20.0%  $       210.40 N/A N/A
ETN-M6CAGE20 Eaton Cage Nut M6 Hardware Kit (Qty-20) EA  $           20.00 20.0%  $         16.00 N/A N/A
ETN-PBP1U10 Eaton Blanking Panel 19" Tool-less Plastic 1U (Qty-10) EA  $           75.00 20.0%  $         60.00 N/A N/A
ETN-PBP1U100 Eaton Blanking Panel 19" Tool-less Plastic 1U (Qty-100) EA  $         475.00 20.0%  $       380.00 N/A N/A
ETN-PBP2U10 Eaton Blanking Panel 19" Tool-less Plastic 2U (Qty-10) EA  $           90.00 20.0%  $         72.00 N/A N/A
ETN-PBP2U100 Eaton Blanking Panel 19" Tool-less Plastic 2U (Qty-100) EA  $         750.00 20.0%  $       600.00 N/A N/A
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ETN-PBP8U10 Eaton Blanking Panel 19" Tool-less Plastic 8U (Qty-10) EA  $         250.00 20.0%  $       200.00 N/A N/A
ETN-PBP8U100 Eaton Blanking Panel 19" Tool-less Plastic 8U (Qty-100) EA  $      1,900.00 20.0%  $    1,520.00 N/A N/A
ETN-PDUBRCKTW Eaton S-Series PDU Mounting Brackets EA  $           47.00 20.0%  $         37.60 N/A N/A
ETN-PWRBAR42U Eaton S-Series Power Mounting Bar 42U x 9"W EA  $         131.00 20.0%  $       104.80 N/A N/A
ETN-PWRBAR48U Eaton S-Series Power Mounting Bar 48U x 9"W EA  $         136.00 20.0%  $       108.80 N/A N/A
ETN-RS19241U10 Eaton Shelf Roll-Out 19" 1U x 24"D 100lbs EA  $         415.00 20.0%  $       332.00 N/A N/A
ETN-RS19242U20 Eaton Shelf Roll-Out 19" 2U x 24"D 200lbs EA  $         446.00 20.0%  $       356.80 N/A N/A
ETN-RS19281U10 Eaton Shelf Roll-Out 19" 1U x 28"D 100lbs EA  $         425.00 20.0%  $       340.00 N/A N/A
ETN-RS19282U20 Eaton Shelf Roll-Out 19" 2U x 28"D 200lbs EA  $         455.00 20.0%  $       364.00 N/A N/A
ETN-STLDRING Eaton Cable D-Ring Kit, Plastic, (Qty-4) EA  $         100.00 20.0%  $         80.00 N/A N/A
ETN-VS2302440 Eaton SME Enclosure 30U 24 40 with Doors, Sides, Top, Casters EA  $      2,520.00 20.0%  $    2,016.00 N/A N/A
ETN-VS2362440 Eaton SME Enclosure 36U 24 40 with Doors, Sides, Top, Casters EA  $      2,730.00 20.0%  $    2,184.00 N/A N/A
FA000AA0A0A0A0A FE 500VA EA  $      2,055.00 20.0%  $    1,644.00 N/A N/A
FA000BB2A0A0A0A FE 500VA EA  $      2,014.00 20.0%  $    1,611.20 N/A N/A
FA010BB2A0A0A0A FE 500VA EA  $      2,084.00 20.0%  $    1,667.20 N/A N/A
FA020BB2A0A0A0A FE 500VA EA  $      2,233.00 20.0%  $    1,786.40 N/A N/A
FB000AA0A0A0A0A FE 700VA EA  $      2,306.00 20.0%  $    1,844.80 N/A N/A
FB000BB2A0A0A0A FE 700VA EA  $      2,264.00 20.0%  $    1,811.20 N/A N/A
FB020BB2A0A0A0A FE 700VA EA  $      2,471.00 20.0%  $    1,976.80 N/A N/A
FB040BB2A0A0A0A FE 700VA EA  $      2,158.00 20.0%  $    1,726.40 N/A N/A
FC000AA0A0A0A0A FE 850VA EA  $      2,568.00 20.0%  $    2,054.40 N/A N/A
FC000BB2A0A0A0A FE 850VA EA  $      2,527.00 20.0%  $    2,021.60 N/A N/A
FC010BB2A0A0A0A FE 850VA EA  $      2,641.00 20.0%  $    2,112.80 N/A N/A
FD000AA0A0A0A0A FE1.15 kVA EA  $      3,491.00 20.0%  $    2,792.80 N/A N/A
FD000BB3A0A0A0A FE1.15 kVA EA  $      3,449.00 20.0%  $    2,759.20 N/A N/A
FD010BB3A0A0A0A FE1.15 kVA EA  $      3,745.00 20.0%  $    2,996.00 N/A N/A
FD020BB3A0A0A0A FE1.15 kVA EA  $      3,843.00 20.0%  $    3,074.40 N/A N/A
FE000AA0A0A0A0A FE1.4 kVA EA  $      3,793.00 20.0%  $    3,034.40 N/A N/A
FE000BB3A0A0A0A FE1.4 kVA EA  $      3,751.00 20.0%  $    3,000.80 N/A N/A
FE010BB3A0A0A0A FE1.4 kVA EA  $      4,019.00 20.0%  $    3,215.20 N/A N/A
FF000CC3A0A0A0B FE1.8 kVA EA  $      5,379.00 20.0%  $    4,303.20 N/A N/A
FF010AA0A0A0A0B FE1.8 kVA EA  $      5,941.00 20.0%  $    4,752.80 N/A N/A
FF010CC3A0A0A0B FE1.8 kVA EA  $      5,899.00 20.0%  $    4,719.20 N/A N/A
FG000AA0A0A0A0B FE2.1 kVA EA  $      5,990.00 20.0%  $    4,792.00 N/A N/A
FG000CC3A0A0A0B FE2.1 kVA EA  $      5,948.00 20.0%  $    4,758.40 N/A N/A
FG010AA0A0A0A0B FE2.1 kVA EA  $      6,501.00 20.0%  $    5,200.80 N/A N/A
FG010CC3A0A0A0B FE2.1 kVA EA  $      6,460.00 20.0%  $    5,168.00 N/A N/A
FH000AA0A0A0A0B FE3.1 kVA EA  $      7,515.00 20.0%  $    6,012.00 N/A N/A
FH000JC3A0A0A0B FE3.1 kVA EA  $      7,473.00 20.0%  $    5,978.40 N/A N/A
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FH010AA0A0A0A0B FE3.1 kVA EA  $      7,974.00 20.0%  $    6,379.20 N/A N/A
FH010JC3A0A0A0B FE3.1 kVA EA  $      7,933.00 20.0%  $    6,346.40 N/A N/A
FI000AA0A0A0A0B FE4.3 kVA EA  $    11,125.00 20.0%  $    8,900.00 N/A N/A
FI100AA0A0A0A0B FE4.3 kVA EA  $    10,846.00 20.0%  $    8,676.80 N/A N/A
FI300AA0A0A0A0B FE4.3 kVA EA  $    10,846.00 20.0%  $    8,676.80 N/A N/A
FJ000AA0A0A0A0B FE5.3 kVA EA  $    12,643.00 20.0%  $  10,114.40 N/A N/A
FJ100AA0A0A0A0B FE5.3 kVA EA  $    12,364.00 20.0%  $    9,891.20 N/A N/A
FJ300AA0A0A0A0B FE5.3 kVA EA  $    12,364.00 20.0%  $    9,891.20 N/A N/A
FK000AA0A0A0A0B FE7 kVA EA  $    15,916.00 20.0%  $  12,732.80 N/A N/A
FK100AA0A0A0A0B FE7 kVA EA  $    15,638.00 20.0%  $  12,510.40 N/A N/A
FK300AA0A0A0A0B FE7 kVA EA  $    15,638.00 20.0%  $  12,510.40 N/A N/A
FL140AA0A0A0A0B FE10 kVA EA  $    17,110.00 20.0%  $  13,688.00 N/A N/A
FL340AA0A0A0A0B FE10 kVA EA  $    17,110.00 20.0%  $  13,688.00 N/A N/A
FL871XXX-11000UC 1YR Flex UPS Onsite Service, 7x24 8hr Response 6-11kVA EA  $      1,169.00 20.0%  $       935.20 N/A N/A
FL871XXX-18000UC 1YR Flex UPS Onsite Service, 7x24 8hr Response 11-18kVA EA  $      1,387.00 20.0%  $    1,109.60 N/A N/A
FL871XXX-2509UC 1YR Flex UPS Onsite Service, 7x24 8hr Response 2500VA EA  $         569.00 20.0%  $       455.20 N/A N/A
FL871XXX-6009UC 1YR Flex UPS Onsite Service, 7x24 8hr Response 2.5-6kVA EA  $         894.00 20.0%  $       715.20 N/A N/A
FL873XXX-11000UC 3YR Flex UPS Onsite Service, 7x24 8hr Response 6-11kVA EA  $      2,571.00 20.0%  $    2,056.80 N/A N/A
FL873XXX-18000UC 3YR Flex UPS Onsite Service, 7x24 8hr Response 11-18kVA EA  $      3,053.00 20.0%  $    2,442.40 N/A N/A
FL873XXX-2509UC 3YR Flex UPS Onsite Service, 7x24 8hr Response 2500VA EA  $      1,251.00 20.0%  $    1,000.80 N/A N/A
FL873XXX-6009UC 3YR Flex UPS Onsite Service, 7x24 8hr Response 2.5-6kVA EA  $      1,967.00 20.0%  $    1,573.60 N/A N/A
FLN71XXX-11000UC 1YR Flex UPS Onsite Service, 7x24 Next Day Response 6-11KVA EA  $         935.00 20.0%  $       748.00 N/A N/A
FLN71XXX-18000UC 1YR Flex UPS Onsite Service, 7x24 Next Day Response 11-18KVA EA  $      1,110.00 20.0%  $       888.00 N/A N/A
FLN71XXX-2509UC 1YR Flex UPS Onsite Service, 7x24 Next Day Response 2500VA EA  $         455.00 20.0%  $       364.00 N/A N/A
FLN71XXX-6009UC 1YR Flex UPS Onsite Service, 7x24 Next Day Response 2.5-6KVA EA  $         715.00 20.0%  $       572.00 N/A N/A
FLN73XXX-11000UC 3YR Flex UPS Onsite Service, 7x24 Next Day Response 6-11KVA EA  $      2,057.00 20.0%  $    1,645.60 N/A N/A
FLN73XXX-18000UC 3YR Flex UPS Onsite Service, 7x24 Next Day Response 11-18KVA EA  $      2,442.00 20.0%  $    1,953.60 N/A N/A
FLN73XXX-2509UC 3YR Flex UPS Onsite Service, 7x24 Next Day Response 2500VA EA  $      1,001.00 20.0%  $       800.80 N/A N/A
FLN73XXX-6009UC 3YR Flex UPS Onsite Service, 7x24 Next Day Response 2.5-6KVA EA  $      1,573.00 20.0%  $    1,258.40 N/A N/A
FM140AA0A0A0A0B FE12.5 kVA EA  $    18,269.00 20.0%  $  14,615.20 N/A N/A
FM340AA0A0A0A0B FE12.5 kVA EA  $    18,269.00 20.0%  $  14,615.20 N/A N/A
FN140AA0A0A0A0B FE18 kVA EA  $    23,501.00 20.0%  $  18,800.80 N/A N/A
FN340AA0A0A0A0B FE18 kVA EA  $    23,501.00 20.0%  $  18,800.80 N/A N/A
INT-0035 Serial CheckUPS Cable DB25M to DB9F EA  $           63.00 20.0%  $         50.40 N/A N/A
IPK-0001 IBM AS/400 Kit Standard Cable Kit EA  $         124.00 20.0%  $         99.20 N/A N/A
K40811000000000 PW9155 8 kVA 32 Battery (2-high) EA  $    10,658.00 20.0%  $    8,526.40 N/A N/A
K40812000000000 PW9155 8 kVA 64 Battery (3-high) EA  $    12,674.00 20.0%  $  10,139.20 N/A N/A
K40813000000000 PW9155 8 kVA 32 Battery w/Trans. Mod. (3-high) EA  $    14,655.00 20.0%  $  11,724.00 N/A N/A
K41011000000000 PW9155 10 kVA 32 Battery (2-high) EA  $    12,227.00 20.0%  $    9,781.60 N/A N/A
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K41012000000000 PW9155 10 kVA 64 Battery (3-high) EA  $    14,567.00 20.0%  $  11,653.60 N/A N/A
K41012000000000, BH-
10KEL2081P-100, (2) 
103004193-5501, (2) BH-
EBM96EL-600, BH-KBT001-
200

Eaton Emergency Lighting Single-phase 7 kW 277V UPS System EA  $    46,467.00 20.0%  $  37,173.60 N/A N/A

K41013000000000 PW9155 10 kVA 32 Battery w/Trans. Mod. (3-high) EA  $    16,752.00 20.0%  $  13,401.60 N/A N/A
K41211000000000 PW9155 12 kVA 32 Battery (2-high) EA  $    12,858.00 20.0%  $  10,286.40 N/A N/A
K41212000000000 PW9155 12 kVA 64 Battery (3-high) EA  $    15,220.00 20.0%  $  12,176.00 N/A N/A
K41213000000000 PW9155 12 kVA 32 Battery w/Trans. Mod. (3-high) EA  $    17,318.00 20.0%  $  13,854.40 N/A N/A
K41511000000000 PW9155 15 kVA 32 Battery (2-high) EA  $    13,971.00 20.0%  $  11,176.80 N/A N/A
K41512000000000 PW9155 15 kVA 64 Battery (3-high) EA  $    16,632.00 20.0%  $  13,305.60 N/A N/A
K41513000000000 PW9155 15 kVA 32 Battery w/Trans. Mod. (3-high) EA  $    18,808.00 20.0%  $  15,046.40 N/A N/A
K41513000000000, BH-
10KEL2083P-100, (2) 
103004193-5501, (2) BH-
EBM96EL-600

Eaton Emergency Lighting Three-phase 8.5 kW 208V UPS System EA  $    40,958.00 20.0%  $  32,766.40 N/A N/A

K41513000000000, BH-
15KEL2081P-100, (2) 
103004193-5501, (2) BH-
EBM96EL-600, BH-KBT001-
200

Eaton Emergency Lighting Single-phase 9 kW 277V UPS System EA  $    48,940.00 20.0%  $  39,152.00 N/A N/A

KA1011100000010 PW9355 10 kVA with 32-Battery (2-high) EA  $    16,375.00 20.0%  $  13,100.00 N/A N/A
KA1011200000010 PW9355 10 kVA with 32-Battery (2-high) EA  $    16,375.00 20.0%  $  13,100.00 N/A N/A
KA1012100000010 PW9355 10 kVA with 64-Battery (3-high) EA  $    18,230.00 20.0%  $  14,584.00 N/A N/A
KA1012200000010 PW9355 10 kVA with 64-Battery (3-high) EA  $    18,230.00 20.0%  $  14,584.00 N/A N/A

KA1013400000010 PW9355 10 kVA with 32-Battery and input
isolation transformer (3-high) EA  $    20,865.00 20.0%  $  16,692.00 N/A N/A

KA1013600000010 PW9355 10 kVA with 32-Battery and input
isolation transformer (3-high) EA  $    20,865.00 20.0%  $  16,692.00 N/A N/A

KA1511100000010 PW9355 15 kVA with 32-Battery (2-high) EA  $    17,788.00 20.0%  $  14,230.40 N/A N/A
KA1511200000010 PW9355 15 kVA with 32-Battery (2-high) EA  $    17,788.00 20.0%  $  14,230.40 N/A N/A
KA1512100000010 PW9355 15 kVA with 64-Battery (3-high) EA  $    19,687.00 20.0%  $  15,749.60 N/A N/A
KA1512100000010, BH-
15KEL2083P-100, (3) 
103004193-5501, (3) BH-
EBM96EL-600

Eaton Emergency Lighting Three-phase 13 kW 208V UPS System EA  $    52,447.00 20.0%  $  41,957.60 N/A N/A

KA1512200000010 PW9355 15 kVA with 64-Battery (3-high) EA  $    19,687.00 20.0%  $  15,749.60 N/A N/A

KA1513400000010 PW9355 15 kVA with 32-Battery and input
isolation transformer (3-high) EA  $    22,015.00 20.0%  $  17,612.00 N/A N/A

KA1513600000010 PW9355 15 kVA with 32-Battery and input
isolation transformer (3-high) EA  $    22,015.00 20.0%  $  17,612.00 N/A N/A

KB2013100000010 PW9355 20 kVA with Internal Batteries 208/208 EA  $    24,393.00 20.0%  $  19,514.40 N/A N/A
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KB2013100000010, BH-
20KEL2083P-100, (2) 
103004868, (2) BH-EBC72EL-
600

Eaton Emergency Lighting Three-phase 18 kW 208V UPS System EA  $    58,694.00 20.0%  $  46,955.20 N/A N/A

KB2013100000010, BH-
20KEL2083P-100, (2) 
103004868, (2) BH-EBC72EL-
600, KBT004200000010, BH-
KBT004-200

Eaton Emergency Lighting Three-phase 18 kW 480V UPS System EA  $    72,191.00 20.0%  $  57,752.80 N/A N/A

KB2013200000010 PW9355 20 kVA with Internal Batteries 220/220 EA  $    24,393.00 20.0%  $  19,514.40 N/A N/A
KB3013100000010 PW9355 30 kVA with Internal Batteries 208/208 EA  $    25,565.00 20.0%  $  20,452.00 N/A N/A
KB3013100000010, BH-
30KEL2083P-100, (3) 
103004868, (3) BH-EBC72EL-
600

Eaton Emergency Lighting Three-phase 27 kW 208V UPS System EA  $    75,097.00 20.0%  $  60,077.60 N/A N/A

KB3013100000010, BH-
30KEL208SF-100, (2) 
103004868, (2) BH-EBC72EL-
600

Eaton Emergency Lighting Three-phase 24 kW 208V UPS System EA  $    60,238.00 20.0%  $  48,190.40 N/A N/A

KB3013100000010, BH-
30KEL208SF-100, (2) 
103004868, (2) BH-EBC72EL-
600, KBT004200000010, BH-
KBT004-200

Eaton Emergency Lighting Three-phase 24 kW 480V UPS System EA  $    73,735.00 20.0%  $  58,988.00 N/A N/A

KB3013100000010, BH-
30KEL208SF-100, (3) 
103004868, (3) BH-EBC72EL-
600, KBT004200000010, BH-
KBT004-200

Eaton Emergency Lighting Three-phase 27 kW 480V UPS System EA  $    88,594.00 20.0%  $  70,875.20 N/A N/A

KB3013200000010 PW9355 30 kVA with Internal Batteries 220/220 EA  $    25,565.00 20.0%  $  20,452.00 N/A N/A
KBLT01 Plug Restraint Cable Tray for AM and MA units EA  $           83.00 20.0%  $         66.40 N/A N/A
KBT000000000010 Option Cabinet, Containing Maintenance Bypass, with No Transformer EA  $      2,845.00 20.0%  $    2,276.00 N/A N/A
KBT001100000010 PW9355 Input Isolation options Cab EA  $      5,624.00 20.0%  $    4,499.20 N/A N/A
KBT001200000010 PW9355 Input Isolation options Cab EA  $      5,624.00 20.0%  $    4,499.20 N/A N/A
KBT001300000010 PW9355 Input Isolation options Cab EA  $      5,624.00 20.0%  $    4,499.20 N/A N/A
KBT002100000010 PW9355 Output Isolation options Cab EA  $      5,624.00 20.0%  $    4,499.20 N/A N/A
KBT002200000010 PW9355 Input Isolation options Cab EA  $      5,624.00 20.0%  $    4,499.20 N/A N/A
KBT002300000010 PW9355 Output Isolation options Cab EA  $      5,624.00 20.0%  $    4,499.20 N/A N/A
KBT004200000010 PW9355 Input Isolation options Cab EA  $    11,248.00 20.0%  $    8,998.40 N/A N/A
M1BAAX0X1XXXXXX 93E 20-30 kVA Wall Mount Maintenance Bypass Panel EA  $      5,400.00 20.0%  $    4,320.00 N/A N/A
M1BFFX0X1XXXXXX 93E 40-60 kVA Wall Mount Maintenance Bypass Panel EA  $      8,000.00 20.0%  $    6,400.00 N/A N/A
M1BI0X0X1XXXXXX 93E 20-30 90 kVA Wall Mount Maintenance Bypass Panel EA  $      8,000.00 20.0%  $    6,400.00 N/A N/A
M1BN0X0X1XXXXXX 93E 40-60 180 kVA Wall Mount Maintenance Bypass Panel EA  $    15,500.00 20.0%  $  12,400.00 N/A N/A
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M90BEA1XXX Maintenance bypass, 208/208V, three-breaker 10 kAIC (225A 
MIS/MBP/BIB) EA  $      4,503.00 20.0%  $    3,602.40 N/A N/A

M90BEE1XXX Maintenance bypass, 480/480V, three-breaker 10 kAIC (100A 
MIS/MBP/BIB) EA  $      3,359.00 20.0%  $    2,687.20 N/A N/A

M90BFA1XXX Maintenance bypass, 208/208V, three-breaker 35 kAIC (175A 
MIS/MBP/BIB) EA  $      4,295.00 20.0%  $    3,436.00 N/A N/A

M90BFE1XXX Maintenance bypass, 480/480V, three-breaker 35 kAIC (70A MIS/MBP/BIB) EA  $      4,087.00 20.0%  $    3,269.60 N/A N/A
M90BGA1XXX Maintenance bypass, 208/208V, three-breaker 65 kAIC (175A 

MIS/MBP/BIB) EA  $      4,711.00 20.0%  $    3,768.80 N/A N/A
M90BGE1XXX Maintenance bypass, 480/480V, three-breaker 65 kAIC (70A MIS/MBP/BIB) EA  $      4,503.00 20.0%  $    3,602.40 N/A N/A

M9EZGA110000000 93E 20-30 kVA Wall Mount Maintenance Bypass Panel With 36 Pole 
Distribution EA  $      5,800.00 20.0%  $    4,640.00 N/A N/A

M9EZGA310000000 93E 20-30 90 kVA Wall Mount Maintenance Bypass Panel With 36 Pole 
Distribution EA  $      9,000.00 20.0%  $    7,200.00 N/A N/A

M9EZGB110000000 93E 40-60 kVA Wall Mount Maintenance Bypass Panel With 36 Pole 
Distribution EA  $      9,000.00 20.0%  $    7,200.00 N/A N/A

M9EZGB310000000 93E 40-60 180 kVA Wall Mount Maintenance Bypass Panel With 36 Pole 
Distribution EA  $    16,500.00 20.0%  $  13,200.00 N/A N/A

MBP11K208 Rear-mount 3U, 208V maintenance bypass  for 8/11 kVA 9PX UPS models. EA  $         950.00 20.0%  $       760.00 N/A N/A
MBP6K208 Rear-mount 3U, 208V maintenance bypass for 5 and 6 kVA 9PX UPS 

models EA  $         595.00 20.0%  $       476.00 N/A N/A
MODBUS-MS Network and MODBUS Card - MS (for use with 5PX, MX, EX RT, 93E, 

9130) EA  $         335.00 20.0%  $       268.00 N/A N/A

Network-MS Network Web/SNMP Card - MS (for use with Evolution, 5130, 5P, 5PX, 
9130, 9135, EX RT, 93E) EA  $         279.00 20.0%  $       223.20 N/A N/A

PD1120004010001 Front only - 2 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    16,340.00 20.0%  $  13,072.00 N/A N/A
PD1120032010001 Front only - 2 Panels - 208/120V 225A  Bolt-on Cutler-Hammer EA  $    15,140.00 20.0%  $  12,112.00 N/A N/A
PD1120033010011 Front only - 2 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    18,240.00 20.0%  $  14,592.00 N/A N/A
PD1120102011001 Front only - 2 Panels - 208/120V 225A  Bolt-on Cutler-Hammer EA  $    13,590.00 20.0%  $  10,872.00 N/A N/A
PD1120103011001 Front only - 2 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    16,440.00 20.0%  $  13,152.00 N/A N/A
PD1122002031001 Front & Back - 4 Panels - 208/120V 225A  Bolt-on Cutler-Hammer EA  $    18,630.00 20.0%  $  14,904.00 N/A N/A
PD1122003031001 Front & Back - 4 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    22,620.00 20.0%  $  18,096.00 N/A N/A
PD1122004030001 Front & Back - 4 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    22,690.00 20.0%  $  18,152.00 N/A N/A
PD1122182030001 Front & Back - 4 Panels - 208/120V 225A  Bolt-on Cutler-Hammer EA  $    23,580.00 20.0%  $  18,864.00 N/A N/A
PD1122183030001 Front & Back - 4 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    27,570.00 20.0%  $  22,056.00 N/A N/A
PD1140004010001 Front only - 2 Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    19,100.00 20.0%  $  15,280.00 N/A N/A
PD1144104030001 Front & Back - 4 Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    27,410.00 20.0%  $  21,928.00 N/A N/A
PD1200002011011 Front only - 2 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    15,590.00 20.0%  $  12,472.00 N/A N/A
PD1220004011001 Front only - 2 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    18,590.00 20.0%  $  14,872.00 N/A N/A
PD1222002031011 Front & Back - 4 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    20,630.00 20.0%  $  16,504.00 N/A N/A
PD1222102010001 Front & Back - 4 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    20,380.00 20.0%  $  16,304.00 N/A N/A
PD1222103030001 Front & Back - 4 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    24,370.00 20.0%  $  19,496.00 N/A N/A
PD1222104030001 Front & Back - 4 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    24,690.00 20.0%  $  19,752.00 N/A N/A
PD1244003030011 Front & Back - 4 Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    24,620.00 20.0%  $  19,696.00 N/A N/A
PD1244102030001 Front & Back - 4 Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    25,100.00 20.0%  $  20,080.00 N/A N/A
PD1244103030001 Front & Back - 4 Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    29,090.00 20.0%  $  23,272.00 N/A N/A
PD1244103030011 Front & Back - 4 Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    29,340.00 20.0%  $  23,472.00 N/A N/A
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PD1244104030001 Front & Back - 4 Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    29,410.00 20.0%  $  23,528.00 N/A N/A
PD1244104030011 Front & Back - 4 Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    29,660.00 20.0%  $  23,728.00 N/A N/A
PD1322002031001 Front & Back - 4 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    22,630.00 20.0%  $  18,104.00 N/A N/A
PD1322003030001 Front & Back - 4 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    26,370.00 20.0%  $  21,096.00 N/A N/A
PD1322004031001 Front & Back - 4 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    26,940.00 20.0%  $  21,552.00 N/A N/A
PD1322102030001 Front & Back - 4 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    22,380.00 20.0%  $  17,904.00 N/A N/A
PD1322103031001 Front & Back - 4 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    29,940.00 20.0%  $  23,952.00 N/A N/A
PD1322104030001 Front & Back - 4 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    26,690.00 20.0%  $  21,352.00 N/A N/A
PD1344003031001 Front & Back - 4 Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    31,090.00 20.0%  $  24,872.00 N/A N/A
PD1344004031001 Front & Back - 4 Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    31,660.00 20.0%  $  25,328.00 N/A N/A
PD1344102031001 Front & Back - 4 Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    27,350.00 20.0%  $  21,880.00 N/A N/A
PD1344103031001 Front & Back - 4 Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    31,340.00 20.0%  $  25,072.00 N/A N/A
PD1344104030001 Front & Back - 4 Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    31,410.00 20.0%  $  25,128.00 N/A N/A
PD1420003011001 Front only - 2 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    18,940.00 20.0%  $  15,152.00 N/A N/A
PD1420003012001 Front only - 2 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    18,840.00 20.0%  $  15,072.00 N/A N/A
PD1420004011001 Front only - 2 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    19,090.00 20.0%  $  15,272.00 N/A N/A
PD1420004012001 Front only - 2 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    18,990.00 20.0%  $  15,192.00 N/A N/A
PD1420102010001 Front only - 2 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    15,840.00 20.0%  $  12,672.00 N/A N/A
PD1422002030001 Front & Back - 4 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    20,880.00 20.0%  $  16,704.00 N/A N/A
PD1722102030001 Front & Back - 4 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    25,380.00 20.0%  $  20,304.00 N/A N/A
PD1722103031001 Front & Back - 4 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    29,370.00 20.0%  $  23,496.00 N/A N/A
PD1722104031001 Front & Back - 4 Panels - 208/120V 225A Bolt-on Cutler-Hammer EA  $    29,690.00 20.0%  $  23,752.00 N/A N/A
PD1744102030001 Front & Back - 4 Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    30,100.00 20.0%  $  24,080.00 N/A N/A
PD1744103030001 Front & Back - 4 Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    34,090.00 20.0%  $  27,272.00 N/A N/A
PD1744104030001 Front & Back - 4 Panels - 208/120V 400A Bolt-on Cutler-Hammer EA  $    34,410.00 20.0%  $  27,528.00 N/A N/A
PSPD050208Y1K Basic Diagnostics, 208/120 Wye Three-phase (4W + G), 'K' Option EA  $         870.00 20.0%  $       696.00 N/A N/A
PSPD050208Y1M  Basic Diagnostics, 208/120 Wye Three-phase (4W + G), 'M' Option EA  $      1,363.00 20.0%  $    1,090.40 N/A N/A
PSPD050208Y2K Standard Diagnostics, 208/120 Wye Three-phase (4W + G), 'K' Option EA  $         910.00 20.0%  $       728.00 N/A N/A
PSPD050208Y2M  Standard Diagnostics, 208/120 Wye Three-phase (4W + G), 'M' Option EA  $      1,409.00 20.0%  $    1,127.20 N/A N/A

PSPD050208Y3K Standard with Surge Counter Diagnostics, 208/120 Wye Three-phase (4W + 
G), 'K' Option EA  $      1,089.00 20.0%  $       871.20 N/A N/A

PSPD050208Y3M  Standard with Surge Counter Diagnostics, 208/120 Wye Three-phase (4W + 
G), 'M' Option EA  $      1,586.00 20.0%  $    1,268.80 N/A N/A

PSPD050240D1K Basic Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      1,048.00 20.0%  $       838.40 N/A N/A
PSPD050240D1M Basic Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      1,539.00 20.0%  $    1,231.20 N/A N/A
PSPD050240D2K Standard Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      1,089.00 20.0%  $       871.20 N/A N/A
PSPD050240D2M Standard Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      1,586.00 20.0%  $    1,268.80 N/A N/A
PSPD050240D3K Standard with Surge Counter Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      1,280.00 20.0%  $    1,024.00 N/A N/A
PSPD050240D3M Standard with Surge Counter Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      1,771.00 20.0%  $    1,416.80 N/A N/A
PSPD050240S1K Basic Diagnostics, 120/240 Single Split-phase (3W + G), 'K' Option EA  $         952.00 20.0%  $       761.60 N/A N/A
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PSPD050240S1M Basic Diagnostics, 120/240 Single Split-phase (3W + G), 'M' Option EA  $      1,450.00 20.0%  $    1,160.00 N/A N/A
PSPD050240S2K Standard Diagnostics, 120/240 Single Split-phase (3W + G), 'K' Option EA  $      1,006.00 20.0%  $       804.80 N/A N/A
PSPD050240S2M Standard Diagnostics, 120/240 Single Split-phase (3W + G), 'M' Option EA  $      1,498.00 20.0%  $    1,198.40 N/A N/A

PSPD050240S3K Standard with Surge Counter Diagnostics, 120/240 Single Split-phase (3W + 
G), 'K' Option EA  $      1,184.00 20.0%  $       947.20 N/A N/A

PSPD050240S3M Standard with Surge Counter Diagnostics, 120/240 Single Split-phase (3W + 
G), 'M' Option EA  $      1,683.00 20.0%  $    1,346.40 N/A N/A

PSPD050400Y1K Basic Diagnostics, 400/230 Wye Three-phase (4W + G), 'K' Option EA  $      1,048.00 20.0%  $       838.40 N/A N/A
PSPD050400Y1M Basic Diagnostics, 400/230 Wye Three-phase (4W + G), 'M' Option EA  $      1,539.00 20.0%  $    1,231.20 N/A N/A
PSPD050400Y2K Standard Diagnostics, 400/230 Wye Three-phase (4W + G), 'K' Option EA  $      1,089.00 20.0%  $       871.20 N/A N/A
PSPD050400Y2M Standard Diagnostics, 400/230 Wye Three-phase (4W + G), 'M' Option EA  $      1,586.00 20.0%  $    1,268.80 N/A N/A

PSPD050400Y3K Standard with Surge Counter Diagnostics, 400/230 Wye Three-phase (4W + 
G), 'K' Option EA  $      1,280.00 20.0%  $    1,024.00 N/A N/A

PSPD050400Y3M Standard with Surge Counter Diagnostics, 400/230 Wye Three-phase (4W + 
G), 'M' Option EA  $      1,771.00 20.0%  $    1,416.80 N/A N/A

PSPD050480D1K Basic Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      1,048.00 20.0%  $       838.40 N/A N/A
PSPD050480D1M Basic Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      1,539.00 20.0%  $    1,231.20 N/A N/A
PSPD050480D2K Standard Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      1,089.00 20.0%  $       871.20 N/A N/A
PSPD050480D2M Standard Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      1,586.00 20.0%  $    1,268.80 N/A N/A
PSPD050480D3K Standard with Surge Counter Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      1,280.00 20.0%  $    1,024.00 N/A N/A
PSPD050480D3M Standard with Surge Counter Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      1,771.00 20.0%  $    1,416.80 N/A N/A
PSPD050480Y1K Basic Diagnostics, 480/277 Wye Three-phase (4W + G), 'K' Option EA  $      1,048.00 20.0%  $       838.40 N/A N/A
PSPD050480Y1M Basic Diagnostics, 480/277 Wye Three-phase (4W + G), 'M' Option EA  $      1,539.00 20.0%  $    1,231.20 N/A N/A
PSPD050480Y2K Standard Diagnostics, 480/277 Wye Three-phase (4W + G), 'K' Option EA  $      1,089.00 20.0%  $       871.20 N/A N/A
PSPD050480Y2M Standard Diagnostics, 480/277 Wye Three-phase (4W + G), 'M' Option EA  $      1,586.00 20.0%  $    1,268.80 N/A N/A

PSPD050480Y3K Standard with Surge Counter Diagnostics, 480/277 Wye Three-phase (4W + 
G), 'K' Option EA  $      1,280.00 20.0%  $    1,024.00 N/A N/A

PSPD050480Y3M Standard with Surge Counter Diagnostics, 480/277 Wye Three-phase (4W + 
G), 'M' Option EA  $      1,771.00 20.0%  $    1,416.80 N/A N/A

PSPD080208Y1K Basic Diagnostics, 208/120 Wye Three-phase (4W + G), 'K' Option EA  $      1,148.00 20.0%  $       918.40 N/A N/A
PSPD080208Y1M Basic Diagnostics, 208/120 Wye Three-phase (4W + G), 'M' Option EA  $      1,562.00 20.0%  $    1,249.60 N/A N/A
PSPD080208Y2K Standard Diagnostics, 208/120 Wye Three-phase (4W + G), 'K' Option EA  $      1,211.00 20.0%  $       968.80 N/A N/A
PSPD080208Y2M Standard Diagnostics, 208/120 Wye Three-phase (4W + G), 'M' Option EA  $      1,624.00 20.0%  $    1,299.20 N/A N/A

PSPD080208Y3K Standard with Surge Counter Diagnostics, 208/120 Wye Three-phase (4W + 
G), 'K' Option EA  $      1,462.00 20.0%  $    1,169.60 N/A N/A

PSPD080208Y3M Standard with Surge Counter Diagnostics, 208/120 Wye Three-phase (4W + 
G), 'M' Option EA  $      1,876.00 20.0%  $    1,500.80 N/A N/A

PSPD080240D1K Basic Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      1,387.00 20.0%  $    1,109.60 N/A N/A
PSPD080240D1M Basic Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      1,800.00 20.0%  $    1,440.00 N/A N/A
PSPD080240D2K Standard Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      1,336.00 20.0%  $    1,068.80 N/A N/A
PSPD080240D2M Standard Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      1,876.00 20.0%  $    1,500.80 N/A N/A
PSPD080240D3K Standard with Surge Counter Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      1,712.00 20.0%  $    1,369.60 N/A N/A
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PSPD080240D3M Standard with Surge Counter Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      2,126.00 20.0%  $    1,700.80 N/A N/A
PSPD080240S1K Basic Diagnostics, 120/240 Single Split-phase (3W + G), 'K' Option EA  $      1,267.00 20.0%  $    1,013.60 N/A N/A
PSPD080240S1M Basic Diagnostics, 120/240 Single Split-phase (3W + G), 'M' Option EA  $      1,681.00 20.0%  $    1,344.80 N/A N/A
PSPD080240S2K Standard Diagnostics, 120/240 Single Split-phase (3W + G), 'K' Option EA  $      1,336.00 20.0%  $    1,068.80 N/A N/A
PSPD080240S2M Standard Diagnostics, 120/240 Single Split-phase (3W + G), 'M' Option EA  $      1,751.00 20.0%  $    1,400.80 N/A N/A

PSPD080240S3K Standard with Surge Counter Diagnostics, 120/240 Single Split-phase (3W + 
G), 'K' Option EA  $      1,587.00 20.0%  $    1,269.60 N/A N/A

PSPD080240S3M Standard with Surge Counter Diagnostics, 120/240 Single Split-phase (3W + 
G), 'M' Option EA  $      2,001.00 20.0%  $    1,600.80 N/A N/A

PSPD080400Y1K Basic Diagnostics, 400/230 Wye Three-phase (4W + G), 'K' Option EA  $      1,392.00 20.0%  $    1,113.60 N/A N/A
PSPD080400Y1M Basic Diagnostics, 400/230 Wye Three-phase (4W + G), 'M' Option EA  $      1,806.00 20.0%  $    1,444.80 N/A N/A
PSPD080400Y2K Standard Diagnostics, 400/230 Wye Three-phase (4W + G), 'K' Option EA  $      1,462.00 20.0%  $    1,169.60 N/A N/A
PSPD080400Y2M Standard Diagnostics, 400/230 Wye Three-phase (4W + G), 'M' Option EA  $      1,876.00 20.0%  $    1,500.80 N/A N/A

PSPD080400Y3K Standard with Surge Counter Diagnostics, 400/230 Wye Three-phase (4W + 
G), 'K' Option EA  $      1,712.00 20.0%  $    1,369.60 N/A N/A

PSPD080400Y3M Standard with Surge Counter Diagnostics, 400/230 Wye Three-phase (4W + 
G), 'M' Option EA  $      2,126.00 20.0%  $    1,700.80 N/A N/A

PSPD080480D1K Basic Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      1,392.00 20.0%  $    1,113.60 N/A N/A
PSPD080480D1M Basic Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      1,806.00 20.0%  $    1,444.80 N/A N/A
PSPD080480D2K Standard Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      1,462.00 20.0%  $    1,169.60 N/A N/A
PSPD080480D2M Standard Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      1,876.00 20.0%  $    1,500.80 N/A N/A
PSPD080480D3K Standard with Surge Counter Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      1,712.00 20.0%  $    1,369.60 N/A N/A
PSPD080480D3M Standard with Surge Counter Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      2,126.00 20.0%  $    1,700.80 N/A N/A
PSPD080480Y1K Basic Diagnostics, 480/277 Wye Three-phase (4W + G), 'K' Option EA  $      1,392.00 20.0%  $    1,113.60 N/A N/A
PSPD080480Y1M Basic Diagnostics, 480/277 Wye Three-phase (4W + G), 'M' Option EA  $      1,806.00 20.0%  $    1,444.80 N/A N/A
PSPD080480Y2K Standard Diagnostics, 480/277 Wye Three-phase (4W + G), 'K' Option EA  $      1,462.00 20.0%  $    1,169.60 N/A N/A
PSPD080480Y2M Standard Diagnostics, 480/277 Wye Three-phase (4W + G), 'M' Option EA  $      1,876.00 20.0%  $    1,500.80 N/A N/A

PSPD080480Y3K Standard with Surge Counter Diagnostics, 480/277 Wye Three-phase (4W + 
G), 'K' Option EA  $      1,712.00 20.0%  $    1,369.60 N/A N/A

PSPD080480Y3M Standard with Surge Counter Diagnostics, 480/277 Wye Three-phase (4W + 
G), 'M' Option EA  $      2,126.00 20.0%  $    1,700.80 N/A N/A

PSPD100208Y1K Basic Diagnostics, 208/120 Wye Three-phase (4W + G), 'K' Option EA  $      1,271.00 20.0%  $    1,016.80 N/A N/A
PSPD100208Y1M  Basic Diagnostics, 208/120 Wye Three-phase (4W + G), 'M' Option EA  $      1,671.00 20.0%  $    1,336.80 N/A N/A
PSPD100208Y2K Standard Diagnostics, 208/120 Wye Three-phase (4W + G), 'K' Option EA  $      1,371.00 20.0%  $    1,096.80 N/A N/A
PSPD100208Y2M  Standard Diagnostics, 208/120 Wye Three-phase (4W + G), 'M' Option EA  $      1,771.00 20.0%  $    1,416.80 N/A N/A

PSPD100208Y3K Standard with Surge Counter Diagnostics, 208/120 Wye Three-phase (4W + 
G), 'K' Option EA  $      1,651.00 20.0%  $    1,320.80 N/A N/A

PSPD100208Y3M  Standard with Surge Counter Diagnostics, 208/120 Wye Three-phase (4W + 
G), 'M' Option EA  $      2,051.00 20.0%  $    1,640.80 N/A N/A

PSPD100240D1K Basic Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      1,521.00 20.0%  $    1,216.80 N/A N/A
PSPD100240D1M Basic Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      1,921.00 20.0%  $    1,536.80 N/A N/A
PSPD100240D2K Standard Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      1,646.00 20.0%  $    1,316.80 N/A N/A

3862 of 9702



NW Infrastructure Eaton

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solution s
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Eaton                 
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

PSPD100240D2M Standard Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      2,046.00 20.0%  $    1,636.80 N/A N/A
PSPD100240D3K Standard with Surge Counter Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      1,927.00 20.0%  $    1,541.60 N/A N/A
PSPD100240D3M Standard with Surge Counter Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      2,327.00 20.0%  $    1,861.60 N/A N/A
PSPD100240S1K Basic Diagnostics, 120/240 Single Split-phase (3W + G), 'K' Option EA  $      1,396.00 20.0%  $    1,116.80 N/A N/A
PSPD100240S1M Basic Diagnostics, 120/240 Single Split-phase (3W + G), 'M' Option EA  $      1,796.00 20.0%  $    1,436.80 N/A N/A
PSPD100240S2K Standard Diagnostics, 120/240 Single Split-phase (3W + G), 'K' Option EA  $      1,509.00 20.0%  $    1,207.20 N/A N/A
PSPD100240S2M Standard Diagnostics, 120/240 Single Split-phase (3W + G), 'M' Option EA  $      1,909.00 20.0%  $    1,527.20 N/A N/A

PSPD100240S3K Standard with Surge Counter Diagnostics, 120/240 Single Split-phase (3W + 
G), 'K' Option EA  $      1,791.00 20.0%  $    1,432.80 N/A N/A

PSPD100240S3M Standard with Surge Counter Diagnostics, 120/240 Single Split-phase (3W + 
G), 'M' Option EA  $      2,191.00 20.0%  $    1,752.80 N/A N/A

PSPD100400Y1K Basic Diagnostics, 400/230 Wye Three-phase (4W + G), 'K' Option EA  $      1,521.00 20.0%  $    1,216.80 N/A N/A
PSPD100400Y1M Basic Diagnostics, 400/230 Wye Three-phase (4W + G), 'M' Option EA  $      1,921.00 20.0%  $    1,536.80 N/A N/A
PSPD100400Y2K Standard Diagnostics, 400/230 Wye Three-phase (4W + G), 'K' Option EA  $      1,646.00 20.0%  $    1,316.80 N/A N/A
PSPD100400Y2M Standard Diagnostics, 400/230 Wye Three-phase (4W + G), 'M' Option EA  $      2,046.00 20.0%  $    1,636.80 N/A N/A

PSPD100400Y3K Standard with Surge Counter Diagnostics, 400/230 Wye Three-phase (4W + 
G), 'K' Option EA  $      1,927.00 20.0%  $    1,541.60 N/A N/A

PSPD100400Y3M Standard with Surge Counter Diagnostics, 400/230 Wye Three-phase (4W + 
G), 'M' Option EA  $      2,327.00 20.0%  $    1,861.60 N/A N/A

PSPD100480D1K Basic Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      1,521.00 20.0%  $    1,216.80 N/A N/A
PSPD100480D1M Basic Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      1,921.00 20.0%  $    1,536.80 N/A N/A
PSPD100480D2K Standard Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      1,646.00 20.0%  $    1,316.80 N/A N/A
PSPD100480D2M Standard Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      2,046.00 20.0%  $    1,636.80 N/A N/A
PSPD100480D3K Standard with Surge Counter Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      1,927.00 20.0%  $    1,541.60 N/A N/A
PSPD100480D3M Standard with Surge Counter Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      2,327.00 20.0%  $    1,861.60 N/A N/A
PSPD100480Y1K Basic Diagnostics, 480/277 Wye Three-phase (4W + G), 'K' Option EA  $      1,521.00 20.0%  $    1,216.80 N/A N/A
PSPD100480Y1M Basic Diagnostics, 480/277 Wye Three-phase (4W + G), 'M' Option EA  $      1,921.00 20.0%  $    1,536.80 N/A N/A
PSPD100480Y2K Standard Diagnostics, 480/277 Wye Three-phase (4W + G), 'K' Option EA  $      1,646.00 20.0%  $    1,316.80 N/A N/A
PSPD100480Y2M Standard Diagnostics, 480/277 Wye Three-phase (4W + G), 'M' Option EA  $      2,046.00 20.0%  $    1,636.80 N/A N/A

PSPD100480Y3K Standard with Surge Counter Diagnostics, 480/277 Wye Three-phase (4W + 
G), 'K' Option EA  $      1,927.00 20.0%  $    1,541.60 N/A N/A

PSPD100480Y3M Standard with Surge Counter Diagnostics, 480/277 Wye Three-phase (4W + 
G), 'M' Option EA  $      2,327.00 20.0%  $    1,861.60 N/A N/A

PSPD120208Y1K Basic Diagnostics, 208/120 Wye Three-phase (4W + G), 'K' Option EA  $      1,590.00 20.0%  $    1,272.00 N/A N/A
PSPD120208Y1M Basic Diagnostics, 208/120 Wye Three-phase (4W + G), 'M' Option EA  $      2,111.00 20.0%  $    1,688.80 N/A N/A
PSPD120208Y2K Standard Diagnostics, 208/120 Wye Three-phase (4W + G), 'K' Option EA  $      1,720.00 20.0%  $    1,376.00 N/A N/A
PSPD120208Y2M Standard Diagnostics, 208/120 Wye Three-phase (4W + G), 'M' Option EA  $      2,242.00 20.0%  $    1,793.60 N/A N/A

PSPD120208Y3K Standard with Surge Counter Diagnostics, 208/120 Wye Three-phase (4W + 
G), 'K' Option EA  $      2,013.00 20.0%  $    1,610.40 N/A N/A

PSPD120208Y3M Standard with Surge Counter Diagnostics, 208/120 Wye Three-phase (4W + 
G), 'M' Option EA  $      2,534.00 20.0%  $    2,027.20 N/A N/A

PSPD120240D1K Basic Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      1,908.00 20.0%  $    1,526.40 N/A N/A
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PSPD120240D1M Basic Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      2,431.00 20.0%  $    1,944.80 N/A N/A
PSPD120240D2K Standard Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      2,064.00 20.0%  $    1,651.20 N/A N/A
PSPD120240D2M Standard Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      2,588.00 20.0%  $    2,070.40 N/A N/A
PSPD120240D3K Standard with Surge Counter Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      2,359.00 20.0%  $    1,887.20 N/A N/A
PSPD120240D3M Standard with Surge Counter Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      2,882.00 20.0%  $    2,305.60 N/A N/A
PSPD120240S1K Basic Diagnostics, 120/240 Single Split-phase (3W + G), 'K' Option EA  $      1,746.00 20.0%  $    1,396.80 N/A N/A
PSPD120240S1M Basic Diagnostics, 120/240 Single Split-phase (3W + G), 'M' Option EA  $      2,268.00 20.0%  $    1,814.40 N/A N/A
PSPD120240S2K Standard Diagnostics, 120/240 Single Split-phase (3W + G), 'K' Option EA  $      1,889.00 20.0%  $    1,511.20 N/A N/A
PSPD120240S2M Standard Diagnostics, 120/240 Single Split-phase (3W + G), 'M' Option EA  $      2,412.00 20.0%  $    1,929.60 N/A N/A

PSPD120240S3K Standard with Surge Counter Diagnostics, 120/240 Single Split-phase (3W + 
G), 'K' Option EA  $      2,183.00 20.0%  $    1,746.40 N/A N/A

PSPD120240S3M Standard with Surge Counter Diagnostics, 120/240 Single Split-phase (3W + 
G), 'M' Option EA  $      2,704.00 20.0%  $    2,163.20 N/A N/A

PSPD120400Y1K Basic Diagnostics, 400/230 Wye Three-phase (4W + G), 'K' Option EA  $      1,908.00 20.0%  $    1,526.40 N/A N/A
PSPD120400Y1M Basic Diagnostics, 400/230 Wye Three-phase (4W + G), 'M' Option EA  $      2,431.00 20.0%  $    1,944.80 N/A N/A
PSPD120400Y2K Standard Diagnostics, 400/230 Wye Three-phase (4W + G), 'K' Option EA  $      2,064.00 20.0%  $    1,651.20 N/A N/A
PSPD120400Y2M Standard Diagnostics, 400/230 Wye Three-phase (4W + G), 'M' Option EA  $      2,588.00 20.0%  $    2,070.40 N/A N/A

PSPD120400Y3K Standard with Surge Counter Diagnostics, 400/230 Wye Three-phase (4W + 
G), 'K' Option EA  $      2,359.00 20.0%  $    1,887.20 N/A N/A

PSPD120400Y3M Standard with Surge Counter Diagnostics, 400/230 Wye Three-phase (4W + 
G), 'M' Option EA  $      2,882.00 20.0%  $    2,305.60 N/A N/A

PSPD120480D1K Basic Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      1,908.00 20.0%  $    1,526.40 N/A N/A
PSPD120480D1M Basic Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      2,431.00 20.0%  $    1,944.80 N/A N/A
PSPD120480D2K Standard Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      2,064.00 20.0%  $    1,651.20 N/A N/A
PSPD120480D2M Standard Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      2,588.00 20.0%  $    2,070.40 N/A N/A
PSPD120480D3K Standard with Surge Counter Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      2,359.00 20.0%  $    1,887.20 N/A N/A
PSPD120480D3M Standard with Surge Counter Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      2,882.00 20.0%  $    2,305.60 N/A N/A
PSPD120480Y1K Basic Diagnostics, 480/277 Wye Three-phase (4W + G), 'K' Option EA  $      1,908.00 20.0%  $    1,526.40 N/A N/A
PSPD120480Y1M Basic Diagnostics, 480/277 Wye Three-phase (4W + G), 'M' Option EA  $      2,431.00 20.0%  $    1,944.80 N/A N/A
PSPD120480Y2K Standard Diagnostics, 480/277 Wye Three-phase (4W + G), 'K' Option EA  $      2,064.00 20.0%  $    1,651.20 N/A N/A
PSPD120480Y2M Standard Diagnostics, 480/277 Wye Three-phase (4W + G), 'M' Option EA  $      2,588.00 20.0%  $    2,070.40 N/A N/A

PSPD120480Y3K Standard with Surge Counter Diagnostics, 480/277 Wye Three-phase (4W + 
G), 'K' Option EA  $      2,359.00 20.0%  $    1,887.20 N/A N/A

PSPD120480Y3M Standard with Surge Counter Diagnostics, 480/277 Wye Three-phase (4W + 
G), 'M' Option EA  $      2,882.00 20.0%  $    2,305.60 N/A N/A

PSPD160208Y1K Basic Diagnostics, 208/120 Wye Three-phase (4W + G), 'K' Option EA  $      2,066.00 20.0%  $    1,652.80 N/A N/A
PSPD160208Y1M Basic Diagnostics, 208/120 Wye Three-phase (4W + G), 'M' Option EA  $      2,700.00 20.0%  $    2,160.00 N/A N/A
PSPD160208Y2K Standard Diagnostics, 208/120 Wye Three-phase (4W + G), 'K' Option EA  $      2,230.00 20.0%  $    1,784.00 N/A N/A
PSPD160208Y2M Standard Diagnostics, 208/120 Wye Three-phase (4W + G), 'M' Option EA  $      2,865.00 20.0%  $    2,292.00 N/A N/A

PSPD160208Y3K Standard with Surge Counter Diagnostics, 208/120 Wye Three-phase (4W + 
G), 'K' Option EA  $      2,515.00 20.0%  $    2,012.00 N/A N/A
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PSPD160208Y3M Standard with Surge Counter Diagnostics, 208/120 Wye Three-phase (4W + 
G), 'M' Option EA  $      3,151.00 20.0%  $    2,520.80 N/A N/A

PSPD160240D1K Basic Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      2,478.00 20.0%  $    1,982.40 N/A N/A
PSPD160240D1M Basic Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      3,112.00 20.0%  $    2,489.60 N/A N/A
PSPD160240D2K Standard Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      2,675.00 20.0%  $    2,140.00 N/A N/A
PSPD160240D2M Standard Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      3,309.00 20.0%  $    2,647.20 N/A N/A
PSPD160240D3K Standard with Surge Counter Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      2,960.00 20.0%  $    2,368.00 N/A N/A
PSPD160240D3M Standard with Surge Counter Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      3,595.00 20.0%  $    2,876.00 N/A N/A
PSPD160240S1K Basic Diagnostics, 120/240 Single Split-phase (3W + G), 'K' Option EA  $      2,269.00 20.0%  $    1,815.20 N/A N/A
PSPD160240S1M Basic Diagnostics, 120/240 Single Split-phase (3W + G), 'M' Option EA  $      2,902.00 20.0%  $    2,321.60 N/A N/A
PSPD160240S2K Standard Diagnostics, 120/240 Single Split-phase (3W + G), 'K' Option EA  $      2,453.00 20.0%  $    1,962.40 N/A N/A
PSPD160240S2M Standard Diagnostics, 120/240 Single Split-phase (3W + G), 'M' Option EA  $      3,086.00 20.0%  $    2,468.80 N/A N/A

PSPD160240S3K Standard with Surge Counter Diagnostics, 120/240 Single Split-phase (3W + 
G), 'K' Option EA  $      2,738.00 20.0%  $    2,190.40 N/A N/A

PSPD160240S3M Standard with Surge Counter Diagnostics, 120/240 Single Split-phase (3W + 
G), 'M' Option EA  $      3,373.00 20.0%  $    2,698.40 N/A N/A

PSPD160400Y1K Basic Diagnostics, 400/230 Wye Three-phase (4W + G), 'K' Option EA  $      2,478.00 20.0%  $    1,982.40 N/A N/A
PSPD160400Y1M Basic Diagnostics, 400/230 Wye Three-phase (4W + G), 'M' Option EA  $      3,112.00 20.0%  $    2,489.60 N/A N/A
PSPD160400Y2K Standard Diagnostics, 400/230 Wye Three-phase (4W + G), 'K' Option EA  $      2,675.00 20.0%  $    2,140.00 N/A N/A
PSPD160400Y2M Standard Diagnostics, 400/230 Wye Three-phase (4W + G), 'M' Option EA  $      3,309.00 20.0%  $    2,647.20 N/A N/A

PSPD160400Y3K Standard with Surge Counter Diagnostics, 400/230 Wye Three-phase (4W + 
G), 'K' Option EA  $      2,960.00 20.0%  $    2,368.00 N/A N/A

PSPD160400Y3M Standard with Surge Counter Diagnostics, 400/230 Wye Three-phase (4W + 
G), 'M' Option EA  $      3,595.00 20.0%  $    2,876.00 N/A N/A

PSPD160480D1K Basic Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      2,478.00 20.0%  $    1,982.40 N/A N/A
PSPD160480D1M Basic Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      3,112.00 20.0%  $    2,489.60 N/A N/A
PSPD160480D2K Standard Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      2,675.00 20.0%  $    2,140.00 N/A N/A
PSPD160480D2M Standard Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      3,309.00 20.0%  $    2,647.20 N/A N/A
PSPD160480D3K Standard with Surge Counter Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      2,960.00 20.0%  $    2,368.00 N/A N/A
PSPD160480D3M Standard with Surge Counter Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      3,595.00 20.0%  $    2,876.00 N/A N/A
PSPD160480Y1K Basic Diagnostics, 480/277 Wye Three-phase (4W + G), 'K' Option EA  $      2,478.00 20.0%  $    1,982.40 N/A N/A
PSPD160480Y1M Basic Diagnostics, 480/277 Wye Three-phase (4W + G), 'M' Option EA  $      3,112.00 20.0%  $    2,489.60 N/A N/A
PSPD160480Y2K Standard Diagnostics, 480/277 Wye Three-phase (4W + G), 'K' Option EA  $      2,675.00 20.0%  $    2,140.00 N/A N/A
PSPD160480Y2M Standard Diagnostics, 480/277 Wye Three-phase (4W + G), 'M' Option EA  $      3,309.00 20.0%  $    2,647.20 N/A N/A

PSPD160480Y3K Standard with Surge Counter Diagnostics, 480/277 Wye Three-phase (4W + 
G), 'K' Option EA  $      2,960.00 20.0%  $    2,368.00 N/A N/A

PSPD160480Y3M Standard with Surge Counter Diagnostics, 480/277 Wye Three-phase (4W + 
G), 'M' Option EA  $      3,595.00 20.0%  $    2,876.00 N/A N/A

PSPD200208Y1K Basic Diagnostics, 208/120 Wye Three-phase (4W + G), 'K' Option EA  $      2,642.00 20.0%  $    2,113.60 N/A N/A
PSPD200208Y1M Basic Diagnostics, 208/120 Wye Three-phase (4W + G), 'M' Option EA  $      3,487.00 20.0%  $    2,789.60 N/A N/A
PSPD200208Y2K Standard Diagnostics, 208/120 Wye Three-phase (4W + G), 'K' Option EA  $      2,857.00 20.0%  $    2,285.60 N/A N/A
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PSPD200208Y2M Standard Diagnostics, 208/120 Wye Three-phase (4W + G), 'M' Option EA  $      3,702.00 20.0%  $    2,961.60 N/A N/A

PSPD200208Y3K Standard with Surge Counter Diagnostics, 208/120 Wye Three-phase (4W + 
G), 'K' Option EA  $      3,150.00 20.0%  $    2,520.00 N/A N/A

PSPD200208Y3M Standard with Surge Counter Diagnostics, 208/120 Wye Three-phase (4W + 
G), 'M' Option EA  $      3,995.00 20.0%  $    3,196.00 N/A N/A

PSPD200240D1K Basic Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      3,168.00 20.0%  $    2,534.40 N/A N/A
PSPD200240D1M Basic Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      4,014.00 20.0%  $    3,211.20 N/A N/A
PSPD200240D2K Standard Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      3,429.00 20.0%  $    2,743.20 N/A N/A
PSPD200240D2M Standard Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      4,275.00 20.0%  $    3,420.00 N/A N/A
PSPD200240D3K Standard with Surge Counter Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      3,721.00 20.0%  $    2,976.80 N/A N/A
PSPD200240D3M Standard with Surge Counter Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      4,567.00 20.0%  $    3,653.60 N/A N/A
PSPD200240S1K Basic Diagnostics, 120/240 Single Split-phase (3W + G), 'K' Option EA  $      2,909.00 20.0%  $    2,327.20 N/A N/A
PSPD200240S1M Basic Diagnostics, 120/240 Single Split-phase (3W + G), 'M' Option EA  $      3,755.00 20.0%  $    3,004.00 N/A N/A
PSPD200240S2K Standard Diagnostics, 120/240 Single Split-phase (3W + G), 'K' Option EA  $      3,142.00 20.0%  $    2,513.60 N/A N/A
PSPD200240S2M Standard Diagnostics, 120/240 Single Split-phase (3W + G), 'M' Option EA  $      3,987.00 20.0%  $    3,189.60 N/A N/A

PSPD200240S3K Standard with Surge Counter Diagnostics, 120/240 Single Split-phase (3W + 
G), 'K' Option EA  $      3,435.00 20.0%  $    2,748.00 N/A N/A

PSPD200240S3M Standard with Surge Counter Diagnostics, 120/240 Single Split-phase (3W + 
G), 'M' Option EA  $      4,280.00 20.0%  $    3,424.00 N/A N/A

PSPD200400Y1K Basic Diagnostics, 400/230 Wye Three-phase (4W + G), 'K' Option EA  $      3,168.00 20.0%  $    2,534.40 N/A N/A
PSPD200400Y1M Basic Diagnostics, 400/230 Wye Three-phase (4W + G), 'M' Option EA  $      4,014.00 20.0%  $    3,211.20 N/A N/A
PSPD200400Y2K Standard Diagnostics, 400/230 Wye Three-phase (4W + G), 'K' Option EA  $      3,429.00 20.0%  $    2,743.20 N/A N/A
PSPD200400Y2M Standard Diagnostics, 400/230 Wye Three-phase (4W + G), 'M' Option EA  $      4,275.00 20.0%  $    3,420.00 N/A N/A

PSPD200400Y3K Standard with Surge Counter Diagnostics, 400/230 Wye Three-phase (4W + 
G), 'K' Option EA  $      3,721.00 20.0%  $    2,976.80 N/A N/A

PSPD200400Y3M Standard with Surge Counter Diagnostics, 400/230 Wye Three-phase (4W + 
G), 'M' Option EA  $      4,567.00 20.0%  $    3,653.60 N/A N/A

PSPD200480D1K Basic Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      3,168.00 20.0%  $    2,534.40 N/A N/A
PSPD200480D1M Basic Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      4,014.00 20.0%  $    3,211.20 N/A N/A
PSPD200480D2K Standard Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      3,429.00 20.0%  $    2,743.20 N/A N/A
PSPD200480D2M Standard Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      4,275.00 20.0%  $    3,420.00 N/A N/A
PSPD200480D3K Standard with Surge Counter Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      3,721.00 20.0%  $    2,976.80 N/A N/A
PSPD200480D3M Standard with Surge Counter Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      4,567.00 20.0%  $    3,653.60 N/A N/A
PSPD200480Y1K Basic Diagnostics, 480/277 Wye Three-phase (4W + G), 'K' Option EA  $      3,168.00 20.0%  $    2,534.40 N/A N/A
PSPD200480Y1M Basic Diagnostics, 480/277 Wye Three-phase (4W + G), 'M' Option EA  $      4,014.00 20.0%  $    3,211.20 N/A N/A
PSPD200480Y2K Standard Diagnostics, 480/277 Wye Three-phase (4W + G), 'K' Option EA  $      3,429.00 20.0%  $    2,743.20 N/A N/A
PSPD200480Y2M Standard Diagnostics, 480/277 Wye Three-phase (4W + G), 'M' Option EA  $      4,275.00 20.0%  $    3,420.00 N/A N/A

PSPD200480Y3K Standard with Surge Counter Diagnostics, 480/277 Wye Three-phase (4W + 
G), 'K' Option EA  $      3,721.00 20.0%  $    2,976.80 N/A N/A

PSPD200480Y3M Standard with Surge Counter Diagnostics, 480/277 Wye Three-phase (4W + 
G), 'M' Option EA  $      4,567.00 20.0%  $    3,653.60 N/A N/A

PSPD250208Y1K Basic Diagnostics, 208/120 Wye Three-phase (4W + G), 'K' Option EA  $      3,384.00 20.0%  $    2,707.20 N/A N/A
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PSPD250208Y1M Basic Diagnostics, 208/120 Wye Three-phase (4W + G), 'M' Option EA  $      4,383.00 20.0%  $    3,506.40 N/A N/A
PSPD250208Y2K Standard Diagnostics, 208/120 Wye Three-phase (4W + G), 'K' Option EA  $      3,658.00 20.0%  $    2,926.40 N/A N/A
PSPD250208Y2M Standard Diagnostics, 208/120 Wye Three-phase (4W + G), 'M' Option EA  $      4,656.00 20.0%  $    3,724.80 N/A N/A

PSPD250208Y3K Standard with Surge Counter Diagnostics, 208/120 Wye Three-phase (4W + 
G), 'K' Option EA  $      3,956.00 20.0%  $    3,164.80 N/A N/A

PSPD250208Y3M Standard with Surge Counter Diagnostics, 208/120 Wye Three-phase (4W + 
G), 'M' Option EA  $      4,954.00 20.0%  $    3,963.20 N/A N/A

PSPD250240D1K Basic Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      4,064.00 20.0%  $    3,251.20 N/A N/A
PSPD250240D1M Basic Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      5,065.00 20.0%  $    4,052.00 N/A N/A
PSPD250240D2K Standard Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      4,388.00 20.0%  $    3,510.40 N/A N/A
PSPD250240D2M Standard Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      5,390.00 20.0%  $    4,312.00 N/A N/A
PSPD250240D3K Standard with Surge Counter Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      4,688.00 20.0%  $    3,750.40 N/A N/A
PSPD250240D3M Standard with Surge Counter Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      5,690.00 20.0%  $    4,552.00 N/A N/A
PSPD250240S1K Basic Diagnostics, 120/240 Single Split-phase (3W + G), 'K' Option EA  $      3,724.00 20.0%  $    2,979.20 N/A N/A
PSPD250240S1M Basic Diagnostics, 120/240 Single Split-phase (3W + G), 'M' Option EA  $      4,723.00 20.0%  $    3,778.40 N/A N/A
PSPD250240S2K Standard Diagnostics, 120/240 Single Split-phase (3W + G), 'K' Option EA  $      4,022.00 20.0%  $    3,217.60 N/A N/A
PSPD250240S2M Standard Diagnostics, 120/240 Single Split-phase (3W + G), 'M' Option EA  $      5,025.00 20.0%  $    4,020.00 N/A N/A

PSPD250240S3K Standard with Surge Counter Diagnostics, 120/240 Single Split-phase (3W + 
G), 'K' Option EA  $      4,323.00 20.0%  $    3,458.40 N/A N/A

PSPD250240S3M Standard with Surge Counter Diagnostics, 120/240 Single Split-phase (3W + 
G), 'M' Option EA  $      5,320.00 20.0%  $    4,256.00 N/A N/A

PSPD250400Y1K Basic Diagnostics, 400/230 Wye Three-phase (4W + G), 'K' Option EA  $      4,064.00 20.0%  $    3,251.20 N/A N/A
PSPD250400Y1M Basic Diagnostics, 400/230 Wye Three-phase (4W + G), 'M' Option EA  $      5,065.00 20.0%  $    4,052.00 N/A N/A
PSPD250400Y2K Standard Diagnostics, 400/230 Wye Three-phase (4W + G), 'K' Option EA  $      4,388.00 20.0%  $    3,510.40 N/A N/A
PSPD250400Y2M Standard Diagnostics, 400/230 Wye Three-phase (4W + G), 'M' Option EA  $      5,390.00 20.0%  $    4,312.00 N/A N/A

PSPD250400Y3K Standard with Surge Counter Diagnostics, 400/230 Wye Three-phase (4W + 
G), 'K' Option EA  $      4,688.00 20.0%  $    3,750.40 N/A N/A

PSPD250400Y3M Standard with Surge Counter Diagnostics, 400/230 Wye Three-phase (4W + 
G), 'M' Option EA  $      5,690.00 20.0%  $    4,552.00 N/A N/A

PSPD250480D1K Basic Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      4,064.00 20.0%  $    3,251.20 N/A N/A
PSPD250480D1M Basic Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      5,065.00 20.0%  $    4,052.00 N/A N/A
PSPD250480D2K Standard Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      4,388.00 20.0%  $    3,510.40 N/A N/A
PSPD250480D2M Standard Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      5,390.00 20.0%  $    4,312.00 N/A N/A
PSPD250480D3K Standard with Surge Counter Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      4,688.00 20.0%  $    3,750.40 N/A N/A
PSPD250480D3M Standard with Surge Counter Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      5,690.00 20.0%  $    4,552.00 N/A N/A
PSPD250480Y1K Basic Diagnostics, 480/277 Wye Three-phase (4W + G), 'K' Option EA  $      4,064.00 20.0%  $    3,251.20 N/A N/A
PSPD250480Y1M Basic Diagnostics, 480/277 Wye Three-phase (4W + G), 'M' Option EA  $      5,065.00 20.0%  $    4,052.00 N/A N/A
PSPD250480Y2K Standard Diagnostics, 480/277 Wye Three-phase (4W + G), 'K' Option EA  $      4,388.00 20.0%  $    3,510.40 N/A N/A
PSPD250480Y2M Standard Diagnostics, 480/277 Wye Three-phase (4W + G), 'M' Option EA  $      5,390.00 20.0%  $    4,312.00 N/A N/A

PSPD250480Y3K Standard with Surge Counter Diagnostics, 480/277 Wye Three-phase (4W + 
G), 'K' Option EA  $      4,688.00 20.0%  $    3,750.40 N/A N/A
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PSPD250480Y3M Standard with Surge Counter Diagnostics, 480/277 Wye Three-phase (4W + 
G), 'M' Option EA  $      5,690.00 20.0%  $    4,552.00 N/A N/A

PSPD300208Y1K Basic Diagnostics, 208/120 Wye Three-phase (4W + G), 'K' Option EA  $      4,055.00 20.0%  $    3,244.00 N/A N/A
PSPD300208Y1M Basic Diagnostics, 208/120 Wye Three-phase (4W + G), 'M' Option EA  $      5,120.00 20.0%  $    4,096.00 N/A N/A
PSPD300208Y2K Standard Diagnostics, 208/120 Wye Three-phase (4W + G), 'K' Option EA  $      4,383.00 20.0%  $    3,506.40 N/A N/A
PSPD300208Y2M Standard Diagnostics, 208/120 Wye Three-phase (4W + G), 'M' Option EA  $      5,450.00 20.0%  $    4,360.00 N/A N/A

PSPD300208Y3K Standard with Surge Counter Diagnostics, 208/120 Wye Three-phase (4W + 
G), 'K' Option EA  $      4,682.00 20.0%  $    3,745.60 N/A N/A

PSPD300208Y3M Standard with Surge Counter Diagnostics, 208/120 Wye Three-phase (4W + 
G), 'M' Option EA  $      5,750.00 20.0%  $    4,600.00 N/A N/A

PSPD300240D1K Basic Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      4,868.00 20.0%  $    3,894.40 N/A N/A
PSPD300240D1M Basic Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      5,935.00 20.0%  $    4,748.00 N/A N/A
PSPD300240D2K Standard Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      5,265.00 20.0%  $    4,212.00 N/A N/A
PSPD300240D2M Standard Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      6,330.00 20.0%  $    5,064.00 N/A N/A
PSPD300240D3K Standard with Surge Counter Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      5,560.00 20.0%  $    4,448.00 N/A N/A
PSPD300240D3M Standard with Surge Counter Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      6,630.00 20.0%  $    5,304.00 N/A N/A
PSPD300240S1K Basic Diagnostics, 120/240 Single Split-phase (3W + G), 'K' Option EA  $      4,462.00 20.0%  $    3,569.60 N/A N/A
PSPD300240S1M Basic Diagnostics, 120/240 Single Split-phase (3W + G), 'M' Option EA  $      5,530.00 20.0%  $    4,424.00 N/A N/A
PSPD300240S2K Standard Diagnostics, 120/240 Single Split-phase (3W + G), 'K' Option EA  $      4,822.00 20.0%  $    3,857.60 N/A N/A
PSPD300240S2M Standard Diagnostics, 120/240 Single Split-phase (3W + G), 'M' Option EA  $      5,890.00 20.0%  $    4,712.00 N/A N/A

PSPD300240S3K Standard with Surge Counter Diagnostics, 120/240 Single Split-phase (3W + 
G), 'K' Option EA  $      5,120.00 20.0%  $    4,096.00 N/A N/A

PSPD300240S3M Standard with Surge Counter Diagnostics, 120/240 Single Split-phase (3W + 
G), 'M' Option EA  $      6,195.00 20.0%  $    4,956.00 N/A N/A

PSPD300400Y1K Basic Diagnostics, 400/230 Wye Three-phase (4W + G), 'K' Option EA  $      4,868.00 20.0%  $    3,894.40 N/A N/A
PSPD300400Y1M Basic Diagnostics, 400/230 Wye Three-phase (4W + G), 'M' Option EA  $      5,935.00 20.0%  $    4,748.00 N/A N/A
PSPD300400Y2K Standard Diagnostics, 400/230 Wye Three-phase (4W + G), 'K' Option EA  $      5,265.00 20.0%  $    4,212.00 N/A N/A
PSPD300400Y2M Standard Diagnostics, 400/230 Wye Three-phase (4W + G), 'M' Option EA  $      6,330.00 20.0%  $    5,064.00 N/A N/A

PSPD300400Y3K Standard with Surge Counter Diagnostics, 400/230 Wye Three-phase (4W + 
G), 'K' Option EA  $      5,560.00 20.0%  $    4,448.00 N/A N/A

PSPD300400Y3M Standard with Surge Counter Diagnostics, 400/230 Wye Three-phase (4W + 
G), 'M' Option EA  $      6,630.00 20.0%  $    5,304.00 N/A N/A

PSPD300480D1K Basic Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      4,868.00 20.0%  $    3,894.40 N/A N/A
PSPD300480D1M Basic Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      5,935.00 20.0%  $    4,748.00 N/A N/A
PSPD300480D2K Standard Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      5,265.00 20.0%  $    4,212.00 N/A N/A
PSPD300480D2M Standard Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      6,330.00 20.0%  $    5,064.00 N/A N/A
PSPD300480D3K Standard with Surge Counter Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      5,560.00 20.0%  $    4,448.00 N/A N/A
PSPD300480D3M Standard with Surge Counter Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      6,630.00 20.0%  $    5,304.00 N/A N/A
PSPD300480Y1K Basic Diagnostics, 480/277 Wye Three-phase (4W + G), 'K' Option EA  $      4,868.00 20.0%  $    3,894.40 N/A N/A
PSPD300480Y1M Basic Diagnostics, 480/277 Wye Three-phase (4W + G), 'M' Option EA  $      5,935.00 20.0%  $    4,748.00 N/A N/A
PSPD300480Y2K Standard Diagnostics, 480/277 Wye Three-phase (4W + G), 'K' Option EA  $      5,265.00 20.0%  $    4,212.00 N/A N/A

3868 of 9702



NW Infrastructure Eaton

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solution s
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Eaton                 
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

PSPD300480Y2M Standard Diagnostics, 480/277 Wye Three-phase (4W + G), 'M' Option EA  $      6,330.00 20.0%  $    5,064.00 N/A N/A

PSPD300480Y3K Standard with Surge Counter Diagnostics, 480/277 Wye Three-phase (4W + 
G), 'K' Option EA  $      5,560.00 20.0%  $    4,448.00 N/A N/A

PSPD300480Y3M Standard with Surge Counter Diagnostics, 480/277 Wye Three-phase (4W + 
G), 'M' Option EA  $      6,630.00 20.0%  $    5,304.00 N/A N/A

PSPD400208Y1K Basic Diagnostics, 208/120 Wye Three-phase (4W + G), 'K' Option EA  $      5,410.00 20.0%  $    4,328.00 N/A N/A
PSPD400208Y1M Basic Diagnostics, 208/120 Wye Three-phase (4W + G), 'M' Option EA  $      6,550.00 20.0%  $    5,240.00 N/A N/A
PSPD400208Y2K Standard Diagnostics, 208/120 Wye Three-phase (4W + G), 'K' Option EA  $      5,850.00 20.0%  $    4,680.00 N/A N/A
PSPD400208Y2M Standard Diagnostics, 208/120 Wye Three-phase (4W + G), 'M' Option EA  $      6,990.00 20.0%  $    5,592.00 N/A N/A

PSPD400208Y3K Standard with Surge Counter Diagnostics, 208/120 Wye Three-phase (4W + 
G), 'K' Option EA  $      6,150.00 20.0%  $    4,920.00 N/A N/A

PSPD400208Y3M Standard with Surge Counter Diagnostics, 208/120 Wye Three-phase (4W + 
G), 'M' Option EA  $      7,290.00 20.0%  $    5,832.00 N/A N/A

PSPD400240D1K Basic Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      6,500.00 20.0%  $    5,200.00 N/A N/A
PSPD400240D1M Basic Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      7,635.00 20.0%  $    6,108.00 N/A N/A
PSPD400240D2K Standard Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      7,030.00 20.0%  $    5,624.00 N/A N/A
PSPD400240D2M Standard Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      8,160.00 20.0%  $    6,528.00 N/A N/A
PSPD400240D3K Standard with Surge Counter Diagnostics, 240 Delta (3W + G), 'K' Option EA  $      7,325.00 20.0%  $    5,860.00 N/A N/A
PSPD400240D3M Standard with Surge Counter Diagnostics, 240 Delta (3W + G), 'M' Option EA  $      8,460.00 20.0%  $    6,768.00 N/A N/A
PSPD400240S1K Basic Diagnostics, 120/240 Single Split-phase (3W + G), 'K' Option EA  $      5,950.00 20.0%  $    4,760.00 N/A N/A
PSPD400240S1M Basic Diagnostics, 120/240 Single Split-phase (3W + G), 'M' Option EA  $      7,085.00 20.0%  $    5,668.00 N/A N/A
PSPD400240S2K Standard Diagnostics, 120/240 Single Split-phase (3W + G), 'K' Option EA  $      6,440.00 20.0%  $    5,152.00 N/A N/A
PSPD400240S2M Standard Diagnostics, 120/240 Single Split-phase (3W + G), 'M' Option EA  $      7,570.00 20.0%  $    6,056.00 N/A N/A

PSPD400240S3K Standard with Surge Counter Diagnostics, 120/240 Single Split-phase (3W + 
G), 'K' Option EA  $      6,740.00 20.0%  $    5,392.00 N/A N/A

PSPD400240S3M Standard with Surge Counter Diagnostics, 120/240 Single Split-phase (3W + 
G), 'M' Option EA  $      7,875.00 20.0%  $    6,300.00 N/A N/A

PSPD400400Y1K Basic Diagnostics, 400/230 Wye Three-phase (4W + G), 'K' Option EA  $      6,500.00 20.0%  $    5,200.00 N/A N/A
PSPD400400Y1M Basic Diagnostics, 400/230 Wye Three-phase (4W + G), 'M' Option EA  $      7,635.00 20.0%  $    6,108.00 N/A N/A
PSPD400400Y2K Standard Diagnostics, 400/230 Wye Three-phase (4W + G), 'K' Option EA  $      7,030.00 20.0%  $    5,624.00 N/A N/A
PSPD400400Y2M Standard Diagnostics, 400/230 Wye Three-phase (4W + G), 'M' Option EA  $      8,160.00 20.0%  $    6,528.00 N/A N/A

PSPD400400Y3K Standard with Surge Counter Diagnostics, 400/230 Wye Three-phase (4W + 
G), 'K' Option EA  $      7,325.00 20.0%  $    5,860.00 N/A N/A

PSPD400400Y3M Standard with Surge Counter Diagnostics, 400/230 Wye Three-phase (4W + 
G), 'M' Option EA  $      8,460.00 20.0%  $    6,768.00 N/A N/A

PSPD400480D1K Basic Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      6,500.00 20.0%  $    5,200.00 N/A N/A
PSPD400480D1M Basic Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      7,635.00 20.0%  $    6,108.00 N/A N/A
PSPD400480D2K Standard Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      7,030.00 20.0%  $    5,624.00 N/A N/A
PSPD400480D2M Standard Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      8,160.00 20.0%  $    6,528.00 N/A N/A
PSPD400480D3K Standard with Surge Counter Diagnostics, 480 Delta (3W + G), 'K' Option EA  $      7,325.00 20.0%  $    5,860.00 N/A N/A
PSPD400480D3M Standard with Surge Counter Diagnostics, 480 Delta (3W + G), 'M' Option EA  $      8,460.00 20.0%  $    6,768.00 N/A N/A
PSPD400480Y1K Basic Diagnostics, 480/277 Wye Three-phase (4W + G), 'K' Option EA  $      6,500.00 20.0%  $    5,200.00 N/A N/A
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PSPD400480Y1M Basic Diagnostics, 480/277 Wye Three-phase (4W + G), 'M' Option EA  $      7,635.00 20.0%  $    6,108.00 N/A N/A
PSPD400480Y2K Standard Diagnostics, 480/277 Wye Three-phase (4W + G), 'K' Option EA  $      7,030.00 20.0%  $    5,624.00 N/A N/A
PSPD400480Y2M Standard Diagnostics, 480/277 Wye Three-phase (4W + G), 'M' Option EA  $      8,160.00 20.0%  $    6,528.00 N/A N/A

PSPD400480Y3K Standard with Surge Counter Diagnostics, 480/277 Wye Three-phase (4W + 
G), 'K' Option EA  $      7,325.00 20.0%  $    5,860.00 N/A N/A

PSPD400480Y3M Standard with Surge Counter Diagnostics, 480/277 Wye Three-phase (4W + 
G), 'M' Option EA  $      8,460.00 20.0%  $    6,768.00 N/A N/A

PSPV050208Y2K 120/208 Wye (4W+G) EA  $         726.00 20.0%  $       580.80 N/A N/A
PSPV050240D2K 240 Delta (3W+G) EA  $         726.00 20.0%  $       580.80 N/A N/A
PSPV050240S2K 120/240 Split Phase (3W+G) EA  $         726.00 20.0%  $       580.80 N/A N/A
PSPV050400D2K 400 Delta (3W+G) EA  $         726.00 20.0%  $       580.80 N/A N/A
PSPV050400Y2K 230/400 Wye (4W+G) EA  $         726.00 20.0%  $       580.80 N/A N/A
PSPV050480D2K 400 Delta (3W+G) EA  $         726.00 20.0%  $       580.80 N/A N/A
PSPV050480Y2K 277/480 Wye (4W+G) EA  $         726.00 20.0%  $       580.80 N/A N/A
PSPV080208Y2K 120/208 Wye (4W+G) EA  $      1,103.00 20.0%  $       882.40 N/A N/A
PSPV080240D2K 240 Delta (3W+G) EA  $      1,103.00 20.0%  $       882.40 N/A N/A
PSPV080240S2K 120/240 Split Phase (3W+G) EA  $         816.00 20.0%  $       652.80 N/A N/A
PSPV080400D2K 400 Delta (3W+G) EA  $      1,103.00 20.0%  $       882.40 N/A N/A
PSPV080400Y2K 230/400 Wye (4W+G) EA  $      1,103.00 20.0%  $       882.40 N/A N/A
PSPV080480D2K 400 Delta (3W+G) EA  $      1,103.00 20.0%  $       882.40 N/A N/A
PSPV080480Y2K 277/480 Wye (4W+G) EA  $      1,103.00 20.0%  $       882.40 N/A N/A
PSPV100208Y2K 120/208 Wye (4W+G) EA  $      1,320.00 20.0%  $    1,056.00 N/A N/A
PSPV100240D2K 240 Delta (3W+G) EA  $      1,320.00 20.0%  $    1,056.00 N/A N/A
PSPV100240S2K 120/240 Split Phase (3W+G) EA  $         969.00 20.0%  $       775.20 N/A N/A
PSPV100400D2K 400 Delta (3W+G) EA  $      1,320.00 20.0%  $    1,056.00 N/A N/A
PSPV100400Y2K 230/400 Wye (4W+G) EA  $      1,320.00 20.0%  $    1,056.00 N/A N/A
PSPV100480D2K 400 Delta (3W+G) EA  $      1,320.00 20.0%  $    1,056.00 N/A N/A
PSPV100480Y2K 277/480 Wye (4W+G) EA  $      1,320.00 20.0%  $    1,056.00 N/A N/A
PSPV120208Y2K 120/208 Wye (4W+G) EA  $      1,484.00 20.0%  $    1,187.20 N/A N/A
PSPV120240D2K 240 Delta (3W+G) EA  $      1,484.00 20.0%  $    1,187.20 N/A N/A
PSPV120240S2K 120/240 Split Phase (3W+G) EA  $      1,140.00 20.0%  $       912.00 N/A N/A
PSPV120400D2K 400 Delta (3W+G) EA  $      1,484.00 20.0%  $    1,187.20 N/A N/A
PSPV120400Y2K 230/400 Wye (4W+G) EA  $      1,484.00 20.0%  $    1,187.20 N/A N/A
PSPV120480D2K 400 Delta (3W+G) EA  $      1,484.00 20.0%  $    1,187.20 N/A N/A
PSPV120480Y2K 277/480 Wye (4W+G) EA  $      1,484.00 20.0%  $    1,187.20 N/A N/A
PSPV160208Y2K 120/208 Wye (4W+G) EA  $      1,919.00 20.0%  $    1,535.20 N/A N/A
PSPV160240D2K 240 Delta (3W+G) EA  $      1,919.00 20.0%  $    1,535.20 N/A N/A
PSPV160240S2K 120/240 Split Phase (3W+G) EA  $      1,490.00 20.0%  $    1,192.00 N/A N/A
PSPV160400D2K 400 Delta (3W+G) EA  $      1,919.00 20.0%  $    1,535.20 N/A N/A
PSPV160400Y2K 230/400 Wye (4W+G) EA  $      1,919.00 20.0%  $    1,535.20 N/A N/A
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PSPV160480D2K 400 Delta (3W+G) EA  $      1,919.00 20.0%  $    1,535.20 N/A N/A
PSPV160480Y2K 277/480 Wye (4W+G) EA  $      1,919.00 20.0%  $    1,535.20 N/A N/A
PSPV200208Y2K 120/208 Wye (4W+G) EA  $      2,384.00 20.0%  $    1,907.20 N/A N/A
PSPV200240D2K 240 Delta (3W+G) EA  $      2,384.00 20.0%  $    1,907.20 N/A N/A
PSPV200240S2K 120/240 Split Phase (3W+G) EA  $      1,919.00 20.0%  $    1,535.20 N/A N/A
PSPV200400D2K 400 Delta (3W+G) EA  $      2,384.00 20.0%  $    1,907.20 N/A N/A
PSPV200400Y2K 230/400 Wye (4W+G) EA  $      2,384.00 20.0%  $    1,907.20 N/A N/A
PSPV200480D2K 400 Delta (3W+G) EA  $      2,384.00 20.0%  $    1,907.20 N/A N/A
PSPV200480Y2K 277/480 Wye (4W+G) EA  $      2,384.00 20.0%  $    1,907.20 N/A N/A
PTE06056BAS402A PDU with bypass w/ 2 subfeed breakers EA  $    25,270.00 20.0%  $  20,216.00 N/A N/A
PTE06056BAS403A PDU with bypass w/ 3 subfeed breakers EA  $    26,760.00 20.0%  $  21,408.00 N/A N/A
PTE06056BAS404A PDU with bypass w/ 4 subfeed breakers EA  $    28,410.00 20.0%  $  22,728.00 N/A N/A
PTE06056BAS40LL PDU with bypass w/ full rated output lugs EA  $    22,820.00 20.0%  $  18,256.00 N/A N/A
PTE06056BAS4100 PDU with bypass w/ 1 42 pole panelboard EA  $    22,730.00 20.0%  $  18,184.00 N/A N/A
PTE06056BAS412A PDU with bypass w/ 1 42 pole panelboard, 2 subfeed breakers EA  $    23,540.00 20.0%  $  18,832.00 N/A N/A
PTE06056BAS413A PDU with bypass w/ 1 42 pole panelboard, 3 subfeed breakers EA  $    27,130.00 20.0%  $  21,704.00 N/A N/A
PTE06056BAS414A PDU with bypass w/ 1 42 pole panelboard, 4 subfeed breakers EA  $    28,750.00 20.0%  $  23,000.00 N/A N/A
PTE06056BAS41LL PDU with bypass w/ 1 42 pole panelboard, full rated output lugs EA  $    23,420.00 20.0%  $  18,736.00 N/A N/A
PTE06056BAS42LL PDU with bypass w/ 2 42 pole panelboard, full rated output lugs EA  $    23,890.00 20.0%  $  19,112.00 N/A N/A
PULSI1000R-XL2U 230V RT2U 1 kVA EA  $      1,182.00 20.0%  $       945.60 N/A N/A
PULSI1000T 230V TWR 1 kVA EA  $      1,028.00 20.0%  $       822.40 N/A N/A
PULSI1500R-XL2U 230V RT2U 1.5 kVA EA  $      1,680.00 20.0%  $    1,344.00 N/A N/A
PULSL1000R-XL2U 120V RT2U 1 kVA EA  $      1,122.00 20.0%  $       897.60 N/A N/A
PULSL1000T 120V TWR 1 kVA EA  $         969.00 20.0%  $       775.20 N/A N/A
PULSL1500R-EBM 120/230V RT EBM 1-1.5 kVA EA  $         818.00 20.0%  $       654.40 N/A N/A
PULSL1500R-XL2U 120V RT2U 1.5 kVA EA  $      1,489.00 20.0%  $    1,191.20 N/A N/A
PULSL1500T 120V TWR 1.5 kVA EA  $      1,306.00 20.0%  $    1,044.80 N/A N/A
PULSL1500T-EBM 120/230V TWR EBM 1–1.5 kVA EA  $         709.00 20.0%  $       567.20 N/A N/A
PULSL700T 120V TWR 0.7 kVA EA  $         806.00 20.0%  $       644.80 N/A N/A
PULSMI2200-XL2U 230V RT2U 2.2 kVA EA  $      2,221.00 20.0%  $    1,776.80 N/A N/A
PULSMI2200-XL3U 230V RT3U 2.2 kVA EA  $      2,221.00 20.0%  $    1,776.80 N/A N/A
PULSMI3000-EBM 120/230V RT EBM 2–3 kVA EA  $      1,024.00 20.0%  $       819.20 N/A N/A
PULSMI3000-XL2U 230V RT2U 3 kVA EA  $      3,002.00 20.0%  $    2,401.60 N/A N/A
PULSMI3000-XL3U 230V RT3U 3 kVA EA  $      3,002.00 20.0%  $    2,401.60 N/A N/A
PULSML2200-XL2U 120V RT2U 2.2 kVA EA  $      2,162.00 20.0%  $    1,729.60 N/A N/A
PULSML2200-XL3U 120V RT3U 2.2 kVA EA  $      2,162.00 20.0%  $    1,729.60 N/A N/A
PULSML3000-XL2U 120V RT2U 3 kVA EA  $      2,703.00 20.0%  $    2,162.40 N/A N/A
PULSML3000-XL3U 120V RT3U 3 kVA EA  $      2,703.00 20.0%  $    2,162.40 N/A N/A
PULSM-RAIL 2U/3U Four-post rail kit EA  $         109.00 20.0%  $         87.20 N/A N/A
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PULSTS1400R-1U (2) 5-15P, (6) 5-15R EA  $         300.00 20.0%  $       240.00 N/A N/A
PULSTS16AMPR-1U (2) C20, (6) C13, (1) C19 EA  $         310.00 20.0%  $       248.00 N/A N/A
PW101BA1U140 5-15P, (12) 5-15R EA  $         253.00 20.0%  $       202.40 N/A N/A
PW101MI1U221 5-15P, (12) 5-15R EA  $         434.00 20.0%  $       347.20 N/A N/A
PW101MI1U403 5-15P, (12) 5-20R EA  $         480.00 20.0%  $       384.00 N/A N/A
PW101SW0U224 5-15P, (16) 5-15R EA  $      1,229.00 20.0%  $       983.20 N/A N/A
PW102BA1U158 5-20P, (12) 5-20R EA  $         256.00 20.0%  $       204.80 N/A N/A
PW102BA1U159 L5-20P, (12) 5-20R EA  $         266.00 20.0%  $       212.80 N/A N/A
PW102MI1U160 L5-20P, (12) 5-20R EA  $         493.00 20.0%  $       394.40 N/A N/A
PW102SW0U150 L5-20P, (8) 5-15R EA  $         949.00 20.0%  $       759.20 N/A N/A
PW102SW0U151 L5-20P, (24) 5-15R EA  $      1,399.00 20.0%  $    1,119.20 N/A N/A
PW103BA0U237 L6-20P, (24) C13, (4) C19 EA  $         524.00 20.0%  $       419.20 N/A N/A
PW103BA0U257 L5-30P, (24) 5-20R EA  $         474.00 20.0%  $       379.20 N/A N/A
PW103BA1U190 L5-30P, (12) 5-20R EA  $         279.00 20.0%  $       223.20 N/A N/A
PW103BA1U191 L6-20P, (12) C13 EA  $         335.00 20.0%  $       268.00 N/A N/A
PW103BA1U405 C20, (16) C13 EA  $         241.00 20.0%  $       192.80 N/A N/A
PW103BA1U406 L6-30P, (16) C13 EA  $         418.00 20.0%  $       334.40 N/A N/A
PW103MI1U161 L5-30P, (12) 5-20 R EA  $         556.00 20.0%  $       444.80 N/A N/A
PW103MI1U162 L6-20P, (12) C13 EA  $         516.00 20.0%  $       412.80 N/A N/A
PW103SW0U153 L6-20P, (24) C13 EA  $      1,399.00 20.0%  $    1,119.20 N/A N/A
PW103SW2U413 C20, (8) C13 EA  $         787.00 20.0%  $       629.60 N/A N/A
PW103SW2U414 C20, (8) 5-15R EA  $         787.00 20.0%  $       629.60 N/A N/A
PW105BA0U239 L6-30P, (24) C13, (4) C19 EA  $         536.00 20.0%  $       428.80 N/A N/A
PW105BA0U412 L14-30P, (12) 5-15R EA  $         349.00 20.0%  $       279.20 N/A N/A
PW105BA0U421 Eaton Basic ePDU EA  $         599.00 20.0%  $       479.20 N/A N/A
PW105BA1U163 L6-30P, (12) C13 EA  $         387.00 20.0%  $       309.60 N/A N/A
PW105BA1U192 L6-30 P, (8) C13, (4) C19 EA  $         414.00 20.0%  $       331.20 N/A N/A
PW105BA1U404 L14-30P, (12) 5-15R EA  $         469.00 20.0%  $       375.20 N/A N/A
PW105BA2U420 L6-30P, (4) L6-20R EA  $         579.00 20.0%  $       463.20 N/A N/A
PW105BA2U422 L14-30P, (4) L6-20R EA  $         649.00 20.0%  $       519.20 N/A N/A
PW105MI1U164 L6-30P, (12) C13 EA  $         682.00 20.0%  $       545.60 N/A N/A
PW105MI1U165 L6-30P, (6) C13, (4) C19 EA  $         629.00 20.0%  $       503.20 N/A N/A
PW105MI2U402 L6-30P, (20) C13 EA  $         734.00 20.0%  $       587.20 N/A N/A
PW105SW2U223 L6-30P, (20) C13 EA  $      1,469.00 20.0%  $    1,175.20 N/A N/A
PW105SW2U415 L6-30P, (20) C13, (4) C19 EA  $      1,469.00 20.0%  $    1,175.20 N/A N/A
PW12S12K PW9170 12KVA UPS STD BDL 12 SLOT HW IN/OUT EA  $    14,292.00 20.0%  $  11,433.60 N/A N/A
PW12S12K-PD PW9170 12KVA UPS STD BDL 12 SLOT HW IN RECEPT OUT EA  $    14,844.00 20.0%  $  11,875.20 N/A N/A
PW12S15K PW9170 15KVA UPS STD BDL 12 SLOT HW IN/OUT EA  $    17,136.00 20.0%  $  13,708.80 N/A N/A
PW12S15K-PD PW9170P 12 SLOT HW BLACK_KIT EA  $    17,688.00 20.0%  $  14,150.40 N/A N/A
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PW12S18K PW9170 18KVA UPS STD BDL 12 SLOT HW IN/OUT EA  $    19,980.00 20.0%  $  15,984.00 N/A N/A
PW12S18K-PD PW9170 12 SLOT, 18KW, NON-ISO, HRDWR EA  $    20,532.00 20.0%  $  16,425.60 N/A N/A
PW12S9K PW9170 9KVA UPS STD BDL_12 SLOT HW EA  $    11,448.00 20.0%  $    9,158.40 N/A N/A
PW12S9K-PD PW9170P 12 SLOT PW KIT EA  $    12,000.00 20.0%  $    9,600.00 N/A N/A
PW306SW0U155 L21-20P, (24) 5-15R EA  $      1,399.00 20.0%  $    1,119.20 N/A N/A
PW309BA0U409 L21-30P, (24) 5-20R EA  $         879.00 20.0%  $       703.20 N/A N/A
PW314BA1U193 CS8365, (6) C19 EA  $         729.00 20.0%  $       583.20 N/A N/A
PW317MI2U141 IEC30960 460P9W, (12) C19 EA  $      1,417.00 20.0%  $    1,133.60 N/A N/A
PW317SW0U400 IEC 60309P 3P + PE , (18) C13, (6) C19 EA  $      2,309.00 20.0%  $    1,847.20 N/A N/A
PW3S3K PW9170 3KVA UPS STD BDL 3 SLOT HDWD IN/OUT EA  $      5,103.00 20.0%  $    4,082.40 N/A N/A
PW3S3K-LPD 3 SLOT, 3KW, NON-ISO, LINE COR EA  $      5,467.00 20.0%  $    4,373.60 N/A N/A
PW6S3K PW9170 3KVA UPS STD BDL 6 SLOT HW IN/ OUT EA  $      5,409.00 20.0%  $    4,327.20 N/A N/A
PW6S3K-LPD PW9170 3KVA UPS STD BDL 6 SLOT LCORD IN RECPS EA  $      5,972.00 20.0%  $    4,777.60 N/A N/A
PW6S3K-PD PW9170 3KVA UPS STD BDL 6 SLOT HW IN RECPS EA  $      5,823.00 20.0%  $    4,658.40 N/A N/A
PW6S6K PW9170 6KVA UPS STD BDL  6SLOT HW I/O EA  $      8,253.00 20.0%  $    6,602.40 N/A N/A
PW6S6K-LPD PW9170 6KVA UPS STD BDL 6 SLOT LC/RECPS EA  $      8,815.00 20.0%  $    7,052.00 N/A N/A
PW6S6K-PD PW9170 6KVA UPS STD BDL 6 SLOT HW IN RECPS EA  $      8,667.00 20.0%  $    6,933.60 N/A N/A
PW6S9K 6 SLOT, 9KW, NON-ISO,HRDWR IN/OUT EA  $    11,097.00 20.0%  $    8,877.60 N/A N/A
PW6S9K-PD PW9170 6KVA UPS STD BDL 9 SLOT HW IN RECPS EA  $    11,511.00 20.0%  $    9,208.80 N/A N/A
PW9130G2000T-XL PW9130 2000G TOWER EA  $      2,133.00 20.0%  $    1,706.40 N/A N/A
PW9130G2000T-XLEU PW9130 2000G EU TOWER EA  $      2,133.00 20.0%  $    1,706.40 N/A N/A
PW9130G3000R-XL2U 9130 3000G RACK EA  $      3,523.00 20.0%  $    2,818.40 N/A N/A
PW9130G3000R-XL2UEU 9130 3000G EU RACK EA  $      3,523.00 20.0%  $    2,818.40 N/A N/A
PW9130G3000T-XL PW9130 3000G TOWER EA  $      3,322.00 20.0%  $    2,657.60 N/A N/A
PW9130G3000T-XLEU PW9130 3000G EU TOWER EA  $      3,322.00 20.0%  $    2,657.60 N/A N/A
PW9130i1000R-XL2U 9130 1000 230V RACK EA  $      1,301.00 20.0%  $    1,040.80 N/A N/A
PW9130i1000T-XL PW9130 1000 230V TOWER EA  $      1,092.00 20.0%  $       873.60 N/A N/A
PW9130i1500R-XL2U 9130 1500 230V RACK EA  $      1,862.00 20.0%  $    1,489.60 N/A N/A
PW9130i1500T-XL PW9130 1500 230V TOWER EA  $      1,652.00 20.0%  $    1,321.60 N/A N/A
PW9130i2000R-XL2U 9130 2000 230V RACK EA  $      2,208.00 20.0%  $    1,766.40 N/A N/A
PW9130i2000T-XL PW9130 2000 230V TOWER EA  $      2,132.00 20.0%  $    1,705.60 N/A N/A
PW9130i3000R-XL2U 9130 3000 230V RACK EA  $      3,523.00 20.0%  $    2,818.40 N/A N/A
PW9130i3000R-XL2US 9130 3000 VA 230V TAA Rack 2U EA  $      3,921.00 20.0%  $    3,136.80 N/A N/A
PW9130i3000T-XL PW9130 3000 230V TOWER EA  $      3,241.00 20.0%  $    2,592.80 N/A N/A
PW9130i700T PW9130 700 230V TOWER EA  $         937.00 20.0%  $       749.60 N/A N/A
PW9130L1000R-XL2U 9130 1000 120V RACK EA  $      1,272.00 20.0%  $    1,017.60 N/A N/A
PW9130L1000T-XL PW9130 1000 120V TOWER EA  $      1,202.00 20.0%  $       961.60 N/A N/A
PW9130L1500R-XL2U 9130 1500 120V RACK EA  $      1,831.00 20.0%  $    1,464.80 N/A N/A
PW9130L1500R-XL2UN 9130 1500 120V RACK with Network Card-MS EA  $      2,180.00 20.0%  $    1,744.00 N/A N/A
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PW9130L1500R-XL2US 9130 1500 VA 120V TAA Rack 2U EA  $      1,967.00 20.0%  $    1,573.60 N/A N/A
PW9130L1500T-XL PW9130 1500 120V TOWER EA  $      1,657.00 20.0%  $    1,325.60 N/A N/A
PW9130L2000R-XL2U 9130 2000 120V RACK EA  $      2,178.00 20.0%  $    1,742.40 N/A N/A
PW9130L2000R-XL2UN 9130 2000 120V RACK with Network Card-MS EA  $      2,512.00 20.0%  $    2,009.60 N/A N/A
PW9130L2000R-XL2US 9130 2000 VA 120V TAA Rack 2U EA  $      2,468.00 20.0%  $    1,974.40 N/A N/A
PW9130L2000T-XL PW9130 2000 120V TOWER EA  $      2,102.00 20.0%  $    1,681.60 N/A N/A
PW9130L2500R-XL2U 9130 2500 120V RACK EA  $      2,689.00 20.0%  $    2,151.20 N/A N/A
PW9130L3000R-XL2U 9130 3000 120V RACK EA  $      3,562.00 20.0%  $    2,849.60 N/A N/A
PW9130L3000R-XL2UN 9130 3000 120V RACK with Network Card-MS EA  $      3,910.00 20.0%  $    3,128.00 N/A N/A
PW9130L3000R-XL2US 9130 3000 VA 120V TAA Rack 2U EA  $      3,921.00 20.0%  $    3,136.80 N/A N/A
PW9130L3000T-XL PW9130 3000 120V TOWER EA  $      3,292.00 20.0%  $    2,633.60 N/A N/A
PW9130L700R-XL2U 9130 700 120V RACK EA  $         989.00 20.0%  $       791.20 N/A N/A
PW9130L700R-XL2US 9130 700 VA 120V TAA Rack 2U EA  $      1,124.00 20.0%  $       899.20 N/A N/A
PW9130L700T PW9130 700 120V TOWER EA  $         931.00 20.0%  $       744.80 N/A N/A
PW9130N1000R-EBM2U PW9130 700/1000 EBM Rack EA  $         737.00 20.0%  $       589.60 N/A N/A
PW9130N1000R-EBM2US 9130 700/1000 EBM TAA Rack 2U EA  $         857.00 20.0%  $       685.60 N/A N/A
PW9130N1000T-EBM Eaton 9130 1000 Tower EBM EA  $         610.00 20.0%  $       488.00 N/A N/A
PW9130N1500R-EBM2U PW9130 1500 EBM Rack EA  $         737.00 20.0%  $       589.60 N/A N/A
PW9130N1500R-EBM2US 9130 1500 EBM TAA Rack 2U EA  $         857.00 20.0%  $       685.60 N/A N/A
PW9130N1500T-EBM Eaton 9130 1500 Tower EBM EA  $         769.00 20.0%  $       615.20 N/A N/A
PW9130N3000R-EBM2U PW9130 2000/2500/3000 EBM Rack EA  $         868.00 20.0%  $       694.40 N/A N/A
PW9130N3000R-EBM2US PW9130 2000/2500/3000 EBM TAA Rack 2U EA  $      1,006.00 20.0%  $       804.80 N/A N/A
PW9130N3000T-EBM Eaton 9130 2000/3000 EBM Tower EA  $         879.00 20.0%  $       703.20 N/A N/A
PW9S9K PW9170 9KVA UPS STD BDLE9 SLOT HW IN/OUT EA  $    11,152.00 20.0%  $    8,921.60 N/A N/A
PW9S9K-PD PW9170 9KVA UPS STD BDL 9 SLOT HW IN RECEPTS EA  $    11,566.00 20.0%  $    9,252.80 N/A N/A
PWATSL520004 (2) L5-20P, (8) 5-20R EA  $         734.00 20.0%  $       587.20 N/A N/A
PWATSL530005 (2) L5-30P, (8) 5-20R EA  $         787.00 20.0%  $       629.60 N/A N/A
PWATSL530007 (2) L5-30P, (1) L5-30R EA  $         787.00 20.0%  $       629.60 N/A N/A
PWATSL630006 (2) L6-30P, (12) C13 EA  $         839.00 20.0%  $       671.20 N/A N/A
PWATSL630008 (2) L6-30P, (1) L6-30R EA  $         787.00 20.0%  $       629.60 N/A N/A
PWATSS515002 (2) 5-15P, (8) 5-15R EA  $         629.00 20.0%  $       503.20 N/A N/A
PWATSS520003 (2) 5-20P, (8) 5-20 R EA  $         682.00 20.0%  $       545.60 N/A N/A
PWATSSC20001 (2) C20, (8) C13, (1) C19 EA  $         629.00 20.0%  $       503.20 N/A N/A
PXGXPDP Power Xpert Gateway PDP Card EA  $         950.00 20.0%  $       760.00 N/A N/A

PXGXUPS Power Xpert Gateway UPS Card (for use with 9x55 and BladeUPS 
9315,9390,9395) EA  $         450.00 20.0%  $       360.00 N/A N/A

RC000AA0A0A0A0A Model FES1.4 (1.4 kVA/1 kW) hardwired EA  $      7,230.00 20.0%  $    5,784.00 N/A N/A
RC000BB2A0A0A0A Model FES1.4 (1.4 kVA/1 kW) EA  $      7,354.00 20.0%  $    5,883.20 N/A N/A
RCK-0007 Handheld Remote and Keypad (FE, FES, FER models only) EA  $         402.00 20.0%  $       321.60 N/A N/A
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RELAY-MS Relay Card - MS (new card name and part number replacing style #s 
103006828 and 66104) EA  $         100.00 20.0%  $         80.00 N/A N/A

RH000AA0A0A0A0B Model FER2.1 (2.1 kVA/1.5 kW) hardwired EA  $      8,206.00 20.0%  $    6,564.80 N/A N/A
RH000CC3A0A0A0B Model FER2.1 (2.1 kVA/1.5 kW) EA  $      8,424.00 20.0%  $    6,739.20 N/A N/A
RI000AA0A0A0A0B Model FER3.1 (3.1 kVA/2.2 kW) hardwired EA  $      9,002.00 20.0%  $    7,201.60 N/A N/A
RI000JB3A0A0A0B Model FER3.1 (3.1 kVA/2.2 kW) EA  $      9,264.00 20.0%  $    7,411.20 N/A N/A
RK140AA0A0A0A0B Model FER7 HW 240V (7 kVA/5 kW) EA  $    17,077.00 20.0%  $  13,661.60 N/A N/A
RK2PA 2-post rail kit (optional) 1U (All Models except 5P550G) EA  $         109.00 20.0%  $         87.20 N/A N/A
RK2PC 2-post rack mounting rail kit, works with 9PX6K UPS ONLY EA  $         109.00 20.0%  $         87.20 N/A N/A
RK340AA0A0A0A0B Model FER7 HW 240V (7 kVA/5 kW) hardwired EA  $    17,077.00 20.0%  $  13,661.60 N/A N/A
SB3010 Fixed ePDU support bracket EA  $           37.00 20.0%  $         29.60 N/A N/A
SB3011 Adjustable ePDU support bracket EA  $         112.00 20.0%  $         89.60 N/A N/A
SB55608419U6FB Two Post Rack with six-inch uprights (unassembled) EA  $         485.00 20.0%  $       388.00 N/A N/A
SB556084XUFB Two Post Rack with three-inch uprights (unassembled) EA  $         205.00 20.0%  $       164.00 N/A N/A
SB57163D084FB Double-sided 84-inch cabling section EA  $         559.00 20.0%  $       447.20 N/A N/A
SB57163S084FB Single-sided 84-inch cabling section EA  $         503.00 20.0%  $       402.40 N/A N/A
SB571BUSHINGKIT Bushing kit EA  $           25.00 20.0%  $         20.00 N/A N/A
SB571GROMMETKIT Grommet kit EA  $           27.00 20.0%  $         21.60 N/A N/A
SB588A Anchor Kit (Four anchors and hardware)   EA  $           33.00 20.0%  $         26.40 N/A N/A
SB596S19103SFB Steel double-sided shelf for three-inch uprights EA  $         148.00 20.0%  $       118.40 N/A N/A
SB596S19106SFB Steel double-sided shelf for six-inch uprights EA  $         149.00 20.0%  $       119.20 N/A N/A
SB708193025FB Wall-mounted swing gate rack (13U) EA  $         512.00 20.0%  $       409.60 N/A N/A
SB747S1915SFB Steel, 15-inch deep single vented shelf EA  $         101.00 20.0%  $         80.80 N/A N/A
SB747V1915SFB Steel, 15-inch deep, single vented shelf EA  $         109.00 20.0%  $         87.20 N/A N/A
SB81319TT6FB Top transition tray, 1 ½ inch high EA  $         180.00 20.0%  $       144.00 N/A N/A
SB81319UT6FB Upper transition tray EA  $         180.00 20.0%  $       144.00 N/A N/A
SB838084CFB Four-post adjustable rack (45U) EA  $         910.00 20.0%  $       728.00 N/A N/A
SB85219084FB Two Post Seismic Relay Rack EA  $      1,383.00 20.0%  $    1,106.40 N/A N/A
SB86083D084FB Double-sided cable manager for Two Post Rack EA  $         863.00 20.0%  $       690.40 N/A N/A
SB86083S084FB Single-sided cable manager for Two Post Rack EA  $         650.00 20.0%  $       520.00 N/A N/A
SB860FSFB Cable manager finger bracket EA  $           32.00 20.0%  $         25.60 N/A N/A
SB860FSKFB Replacement finger section, 11U, includes hardware EA  $           24.00 20.0%  $         19.20 N/A N/A
SB87019S1FB 1U horizontal cable manager EA  $           80.00 20.0%  $         64.00 N/A N/A
SB87019S2FB 2U horizontal cable manager EA  $           82.00 20.0%  $         65.60 N/A N/A
SB87019S3FB 3U horizontal cable manager EA  $         121.00 20.0%  $         96.80 N/A N/A

SC240RT 240V supercharger module to add up to 12 EBMs to 8 /11 kVA 9PX UPS 
models. Includes 4-post rail kit EA  $         799.00 20.0%  $       639.20 N/A N/A

SENSOR-T1-10 Sensor with 1 Temperature Probe EA  $           79.00 20.0%  $         63.20 N/A N/A
SENSOR-T1H1-10 Sensor with 1 Temperature Probe 1 Humidity Probe EA  $           99.00 20.0%  $         79.20 N/A N/A
SENSOR-T2-10 Sensor with 2 Temperature Probes EA  $         169.00 20.0%  $       135.20 N/A N/A
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SENSOR-T2H1-10 Sensor with 2 Temperature Probes 1 Humidity Probe EA  $         179.00 20.0%  $       143.20 N/A N/A
SU052XXX-11000UC Onsite 1P UPS Startup 7x24, Second Unit EA  $         652.00 20.0%  $       521.60 N/A N/A
SU052XXX-18000UC Onsite 1P UPS Startup 7x24, Second Unit EA  $         749.00 20.0%  $       599.20 N/A N/A
SU052XXX-6009UC Onsite 1P UPS Startup 7x24, Second Unit EA  $         526.00 20.0%  $       420.80 N/A N/A
SU05NXXX-11000UC Onsite 1P UPS Startup 7x24, First Unit EA  $      1,303.00 20.0%  $    1,042.40 N/A N/A
SU05NXXX-18000UC Onsite 1P UPS Startup 7x24, First Unit EA  $      1,497.00 20.0%  $    1,197.60 N/A N/A
SU05NXXX-6009UC Onsite 1P UPS Startup 7x24, First Unit EA  $      1,053.00 20.0%  $       842.40 N/A N/A
SUB-HRDWARE-017 VPC Bracket - Standard, Offset EA  $           12.00 20.0%  $           9.60 N/A N/A
SUB-HRDWARE-032 Mounting Bracket EA  $             5.00 20.0%  $           4.00 N/A N/A
SUB-HRDWARE-038 Tool-less Mounting Kit EA  $             3.00 20.0%  $           2.40 N/A N/A
SUB-PWRCORD-908 8 ft L6-30R to L6-30P Adapter Cable EA  $           56.00 20.0%  $         44.80 N/A N/A
T04112000000001 IDC with MBS and main output breaker EA  $      7,392.00 20.0%  $    5,913.60 N/A N/A

T04112040000021 IDC with three-breaker MBS and 42-pole
distribution panel EA  $      9,451.00 20.0%  $    7,560.80 N/A N/A

T04112041000021 IDC with three-breaker MBS, 42-pole
distribution panel and (1) sub-feed breaker EA  $    10,355.00 20.0%  $    8,284.00 N/A N/A

T04112044000021 IDC with three-breaker MBS and (2) 42-pole
distribution panels EA  $    11,510.00 20.0%  $    9,208.00 N/A N/A

T04112200000021 IDC with MBS, K-13 isolation transformer EA  $      9,431.00 20.0%  $    7,544.80 N/A N/A
T04152200000021 IDC with MBS, K-13 isolation transformer EA  $    10,103.00 20.0%  $    8,082.40 N/A N/A
T100H-0500 PWR SUPPRESS T100 HW 500 VA EA  $         851.00 20.0%  $       680.80 N/A N/A
T100H-0750 PWR SUPPRESS T100 HW 750 VA EA  $         898.00 20.0%  $       718.40 N/A N/A
T100H-1000 PWR SUPPRESS T100 HW 1000 VA EA  $         914.00 20.0%  $       731.20 N/A N/A
T100H-1800 PWR SUPPRESS T100 HW 1800 VA EA  $      1,073.00 20.0%  $       858.40 N/A N/A
T100H-2500 PWR SUPPRESS T100 HW 2500 VA EA  $      1,324.00 20.0%  $    1,059.20 N/A N/A
T100H-5000 PWR SUPPRESS T100 HW 5000 VA EA  $      1,929.00 20.0%  $    1,543.20 N/A N/A
T100H-5001 PWR SUPPRESS T100 HW V 5000 VA EA  $      2,334.00 20.0%  $    1,867.20 N/A N/A
T100H-7500 PWR SUPPRESS T100 HW 7500 VA EA  $      2,341.00 20.0%  $    1,872.80 N/A N/A
T100H-7501 PWR SUPPRESS T100 HW 7500 VA EA  $      2,833.00 20.0%  $    2,266.40 N/A N/A
T100R-0500 PWR SUPPRESS T100 RCPT 500 VA EA  $         833.00 20.0%  $       666.40 N/A N/A
T100R-0750 PWR SUPPRESS T100 RCPT 750 VA EA  $         890.00 20.0%  $       712.00 N/A N/A
T100R-1000 PWR SUPPRESS T100 RCPT 1000 VA EA  $         903.00 20.0%  $       722.40 N/A N/A
T100R-1800 PWR SUPPRESS T100 RCPT 1800 VA EA  $      1,196.00 20.0%  $       956.80 N/A N/A
T100R-2400 PWR SUPPRESS T100 RCPT 2400 VA EA  $      1,356.00 20.0%  $    1,084.80 N/A N/A
T7H208-15K PWR SUPPRESS T7 208/208V 15 kVA EA  $    10,770.00 20.0%  $    8,616.00 N/A N/A
T7H208-30K PWR SUPPRESS T7 208/208V 30 kVA EA  $    11,000.00 20.0%  $    8,800.00 N/A N/A
T7H208-50K PWR SUPPRESS T7 208/208V 50 kVA EA  $    12,810.00 20.0%  $  10,248.00 N/A N/A
T7H208-75K PWR SUPPRESS T7 208/208V 75 kVA EA  $    15,150.00 20.0%  $  12,120.00 N/A N/A
T7H480-125K PWR SUPPRESS T7 480/208V 125 kVA EA  $    21,100.00 20.0%  $  16,880.00 N/A N/A
T7H480-150K PWR SUPPRESS T7 480/208V 150 kVA EA  $    22,540.00 20.0%  $  18,032.00 N/A N/A
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T7H480-15K PWR SUPPRESS T7 480/208V 15 kVA EA  $    12,110.00 20.0%  $    9,688.00 N/A N/A
T7H480-225K PWR SUPPRESS T7 480/208V 225 kVA EA  $    26,510.00 20.0%  $  21,208.00 N/A N/A
T7H480-30K PWR SUPPRESS T7 480/208V 30 kVA EA  $    11,720.00 20.0%  $    9,376.00 N/A N/A
T7H480-50K PWR SUPPRESS T7 480/208V 50 kVA EA  $    12,990.00 20.0%  $  10,392.00 N/A N/A
T7H480-75K PWR SUPPRESS T7 480/208V 75 kVA EA  $    16,160.00 20.0%  $  12,928.00 N/A N/A
T800F-05000 PWRSURE 800 FLR/HW 5 kVA EA  $      5,615.00 20.0%  $    4,492.00 N/A N/A
T800F-08000 PWRSURE 800 FLR/HW 8 kVA EA  $      6,780.00 20.0%  $    5,424.00 N/A N/A
T800F-10000 PWRSURE 800 FLR/HW 10 kVA EA  $      7,610.00 20.0%  $    6,088.00 N/A N/A
T800F-15000 PWRSURE 800 FLR/HW 15 kVA EA  $    11,820.00 20.0%  $    9,456.00 N/A N/A
T800F-20000 PWRSURE 800 FLR/HW 20 kVA EA  $    14,305.00 20.0%  $  11,444.00 N/A N/A
T800F-25000 PWRSURE 800 FLR/HW 25 kVA EA  $    16,335.00 20.0%  $  13,068.00 N/A N/A
T800P-00500 PWRSURE 800 PNL/HW 500 VA EA  $      1,107.00 20.0%  $       885.60 N/A N/A
T800P-00750 PWRSURE 800 PNL/HW 750 VA EA  $      1,433.00 20.0%  $    1,146.40 N/A N/A
T800P-01000 PWRSURE 800 PNL/HW 1 kVA EA  $      1,421.00 20.0%  $    1,136.80 N/A N/A
T800P-01500 PWRSURE 800 PNL/HW 1.5 kVA EA  $      2,048.00 20.0%  $    1,638.40 N/A N/A
T800P-02000 PWRSURE 800 PNL/HW 2 kVA EA  $      1,979.00 20.0%  $    1,583.20 N/A N/A
T800P-03000 PWRSURE 800 PNL/HW 3 kVA EA  $      3,070.00 20.0%  $    2,456.00 N/A N/A
T800P-05000 PWRSURE 800 PNL/HW 5 kVA EA  $      5,510.00 20.0%  $    4,408.00 N/A N/A
T800P-08000 PWRSURE 800 PNL/HW 8 kVA EA  $      6,785.00 20.0%  $    5,428.00 N/A N/A
T800P-10000 PWRSURE 800 PNL/HW 10 kVA EA  $      8,285.00 20.0%  $    6,628.00 N/A N/A
T800R-00500 PWRSURE 800 OFC/RCPT 500 VA EA  $         923.00 20.0%  $       738.40 N/A N/A
T800R-00700 PWRSURE 800 OFC/RCPT 700 VA EA  $      1,259.00 20.0%  $    1,007.20 N/A N/A
T800R-00850 PWRSURE 800 OFC/RCPT 800 VA EA  $      1,298.00 20.0%  $    1,038.40 N/A N/A
T800R-01000 PWRSURE 800 OFC/RCPT 1 kVA EA  $      1,378.00 20.0%  $    1,102.40 N/A N/A
T800R-01600 PWRSURE 800 OFC/RCPT 1.6 kVA EA  $      1,728.00 20.0%  $    1,382.40 N/A N/A
T800R-02100 PWRSURE 800 OFC/RCPT 2.1 kVA EA  $      1,890.00 20.0%  $    1,512.00 N/A N/A
T800R-02500 PWRSURE 800 OFC/RCPT 2.5 kVA EA  $      1,982.00 20.0%  $    1,585.60 N/A N/A
T800R-03500 PWRSURE 800 OFC/RCPT 3.5 kVA EA  $      2,376.00 20.0%  $    1,900.80 N/A N/A
T800R-03501 PWRSURE 800 OFC/RCPT 3.5 kVA EA  $      2,512.00 20.0%  $    2,009.60 N/A N/A
TA04A1001150010 9390IT 40 kVA UPS with internal batteries EA  $    38,540.00 20.0%  $  30,832.00 N/A N/A

TA04A1001153010 9390IT 40 kVA UPS with internal batteries and integrated three-breaker  
maintenance bypass sidecar (175A BIB, MBP, & MIS breakers) EA  $    43,090.00 20.0%  $  34,472.00 N/A N/A

TA04A1001159010 9390IT 40 kVA UPS with internal batteries and two-system parallel tie 
sidecar (with output system load breaker) EA  $    43,090.00 20.0%  $  34,472.00 N/A N/A

TA04A100115K010
9390IT 40 kVA UPS with internal batteries and integrated IT distribution. 
Includes 12 / L6-30 receptacles with three breaker maintenance bypass (BIB, 
MBP, & MIS breakers)

EA  $    48,722.00 20.0%  $  38,977.60 N/A N/A

TA04A100115P010
9390IT 40 kVA UPS with internal batteries and integrated IT distribution. 
Includes 6 / L21-30 receptacles with three breaker maintenance bypass (BIB, 
MBP, & MIS breakers)

EA  $    46,599.00 20.0%  $  37,279.20 N/A N/A
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TA04A100115R010
9390IT 40 kVA UPS with internal batteries and integrated IT distribution. 
Includes 4 / IEC309-60 receptacles with three breaker maintenance bypass 
(BIB, MBP, & MIS breakers) 

EA  $    49,604.00 20.0%  $  39,683.20 N/A N/A

TA04A1001180010 9390IT 40 kVA extended-run UPS module (no internal batteries) EA  $    35,152.00 20.0%  $  28,121.60 N/A N/A

TA04A1001183010 9390IT 40 kVA extended-run UPS module and integrated three-breaker 
maintenance bypass sidecar (175A BIB, MBP, & MIS breakers) EA  $    39,702.00 20.0%  $  31,761.60 N/A N/A

TA04A1001189010 9390IT 40 kVA with internal batteries and two-system parallel tie sidecar 
(with output system load breaker and no internal batteries) EA  $    39,702.00 20.0%  $  31,761.60 N/A N/A

TA04A100118K010
9390IT 40 kVA extended-run UPS module with integrated IT distribution. 
Includes 12 / L6-30 receptacles with three breaker maintenance bypass (BIB, 
MBP, & MIS breakers)

EA  $    37,123.00 20.0%  $  29,698.40 N/A N/A

TA04A100118P010
9390IT 40 kVA extended-run UPS module with integrated IT distribution. 
Includes 6 / L21-30 receptacles with three breaker maintenance bypass (BIB, 
MBP, & MIS breakers)

EA  $    35,000.00 20.0%  $  28,000.00 N/A N/A

TA04A100118R010
9390IT 40 kVA extended-run UPS module with integrated IT distribution. 
Includes 4 / IEC309-60 receptacles with three breaker maintenance bypass 
(BIB, MBP, & MIS breakers)

EA  $    38,004.00 20.0%  $  30,403.20 N/A N/A

TB08A100118P010
9390IT 80 kVA extended-run UPS module with integrated IT distribution. 
Includes 12 / L21-30 receptacles with three breaker maintenance bypass 
(BIB, MBP, & MIS breakers)

EA  $    60,570.00 20.0%  $  48,456.00 N/A N/A

TB08A100118R010
9390IT 80 kVA extended-run UPS module with integrated IT distribution. 
Includes 6 / IEC309-60 receptacles with three breaker maintenance bypass 
(BIB, MBP, & MIS breakers) 

EA  $    64,238.00 20.0%  $  51,390.40 N/A N/A

TBL-010K-6 PWRSURE 700 208/208V 10 kVA EA  $    16,855.00 20.0%  $  13,484.00 N/A N/A
TBL-015K-6 PWRSURE 700 208/208V 15 kVA EA  $    18,240.00 20.0%  $  14,592.00 N/A N/A
TBL-025K-6 PWRSURE 700 208/208V 25 kVA EA  $    26,305.00 20.0%  $  21,044.00 N/A N/A
TBL-030K-6 PWRSURE 700 208/208V 30 kVA EA  $    22,780.00 20.0%  $  18,224.00 N/A N/A
TBL-045K-6 PWRSURE 700 208/208V 45 kVA EA  $    28,385.00 20.0%  $  22,708.00 N/A N/A
TBL-050K-6 PWRSURE 700 208/208V 50 kVA EA  $    34,620.00 20.0%  $  27,696.00 N/A N/A
TBL-075K-6 PWRSURE 700 208/208V 75 kVA EA  $    39,099.00 20.0%  $  31,279.20 N/A N/A
TBL-100K-6 PWRSURE 700 208/208V 100 kVA EA  $    52,820.00 20.0%  $  42,256.00 N/A N/A
TBL-125K-6 PWRSURE 700 208/208V 125 kVA EA  $    59,690.00 20.0%  $  47,752.00 N/A N/A
TBL-150K-6 PWRSURE 700 208/208V 150 kVA EA  $    71,025.00 20.0%  $  56,820.00 N/A N/A
TBL-225K-6 PWRSURE 700 208/208V 225 kVA EA  $  109,780.00 20.0%  $  87,824.00 N/A N/A
TBL-300K-6 PWRSURE 700 208/208V 300 kVA EA  $  130,805.00 20.0%  $104,644.00 N/A N/A
TCL-010K-6 PWRSURE 700 240/208V 10 kVA EA  $    16,960.00 20.0%  $  13,568.00 N/A N/A
TCL-015K-6 PWRSURE 700 240/208V 15 kVA EA  $    18,240.00 20.0%  $  14,592.00 N/A N/A
TCL-030K-6 PWRSURE 700 240/208V 30 kVA EA  $    22,080.00 20.0%  $  17,664.00 N/A N/A
TCL-045K-6 PWRSURE 700 240/208V 45 kVA EA  $    33,410.00 20.0%  $  26,728.00 N/A N/A
TCL-050K-6 PWRSURE 700 240/208V 50 kVA EA  $    29,205.00 20.0%  $  23,364.00 N/A N/A
TCL-075K-6 PWRSURE 700 240/208V 75 kVA EA  $    42,190.00 20.0%  $  33,752.00 N/A N/A
TCL-100K-6 PWRSURE 700 240/208V 100 kVA EA  $    54,820.00 20.0%  $  43,856.00 N/A N/A
TDL-010K-6 PWRSURE 700 480/208V 10 kVA EA  $    18,675.00 20.0%  $  14,940.00 N/A N/A
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TDL-015K-6 PWRSURE 700 480/208V 15 kVA EA  $    20,660.00 20.0%  $  16,528.00 N/A N/A
TDL-025K-6 PWRSURE 700 480/208V 25 kVA EA  $    22,190.00 20.0%  $  17,752.00 N/A N/A
TDL-030K-6 PWRSURE 700 480/208V 30 kVA EA  $    23,150.00 20.0%  $  18,520.00 N/A N/A
TDL-045K-6 PWRSURE 700 480/208V 45 kVA EA  $    30,275.00 20.0%  $  24,220.00 N/A N/A
TDL-050K-6 PWRSURE 700 480/208V 50 kVA EA  $    30,455.00 20.0%  $  24,364.00 N/A N/A
TDL-075K-6 PWRSURE 700 480/208V 75 kVA EA  $    45,400.00 20.0%  $  36,320.00 N/A N/A
TDL-100K-6 PWRSURE 700 480/208V 100 kVA EA  $    49,260.00 20.0%  $  39,408.00 N/A N/A
TDL-125K-6 PWRSURE 700 480/208V 125 kVA EA  $    48,990.00 20.0%  $  39,192.00 N/A N/A
TDL-150K-6 PWRSURE 700 480/208V 150 kVA EA  $    54,685.00 20.0%  $  43,748.00 N/A N/A
TDL-225K-6 PWRSURE 700 480/208V 225 kVA EA  $    95,835.00 20.0%  $  76,668.00 N/A N/A
TDL-300K-6 PWRSURE 700 480/208V 300 kVA  EA  $  101,480.00 20.0%  $  81,184.00 N/A N/A
TDN-010K-6 PWRSURE 700 480/480V 10 kVA EA  $    17,250.00 20.0%  $  13,800.00 N/A N/A
TDN-025K-6 PWRSURE 700 480/480V 25 kVA EA  $    24,315.00 20.0%  $  19,452.00 N/A N/A
TDN-030K-6 PWRSURE 700 480/480V 30 kVA EA  $    24,255.00 20.0%  $  19,404.00 N/A N/A
TDN-045K-6 PWRSURE 700 480/480V 45 kVA EA  $    31,175.00 20.0%  $  24,940.00 N/A N/A
TDN-075K-6 PWRSURE 700 480/480V 75 kVA EA  $    36,660.00 20.0%  $  29,328.00 N/A N/A
TDN-100K-6 PWRSURE 700 480/480V 100 kVA EA  $    48,236.00 20.0%  $  38,588.80 N/A N/A
TDN-125K-6 PWRSURE 700 480/480V 125 kVA EA  $    49,575.00 20.0%  $  39,660.00 N/A N/A
TDN-150K-6 PWRSURE 700 480/480V 150 kVA EA  $    59,880.00 20.0%  $  47,904.00 N/A N/A
TDN-225K-6 PWRSURE 700 480/480V 225 kVA EA  $    87,890.00 20.0%  $  70,312.00 N/A N/A
TDN-300K-6 PWRSURE 700 480/480V 300 kVA EA  $  107,890.00 20.0%  $  86,312.00 N/A N/A

TE04A400118P010
9390IT 40 kVA extended-run UPS module with integrated IT distribution. 
Includes 4 / L22-30 receptacles with three breaker maintenance bypass (BIB, 
MBP, & MIS breakers) 

EA  $    47,780.00 20.0%  $  38,224.00 N/A N/A

TE04A400118R010
9390IT 40 kVA extended-run UPS module with integrated IT distribution. 
Includes 2 / IEC309-60 receptacles with three breaker maintenance bypass 
(BIB, MBP, & MIS breakers) 

EA  $    48,273.00 20.0%  $  38,618.40 N/A N/A

TEL-010K-6 PWRSURE 700 600/208V 10 kVA EA  $    17,565.00 20.0%  $  14,052.00 N/A N/A
TEL-015K-6 PWRSURE 700 600/208V 15 kVA EA  $    18,870.00 20.0%  $  15,096.00 N/A N/A
TEL-025K-6 PWRSURE 700 600/208V 25 kVA EA  $    22,870.00 20.0%  $  18,296.00 N/A N/A
TEL-030K-6 PWRSURE 700 600/208V 30 kVA EA  $    23,070.00 20.0%  $  18,456.00 N/A N/A
TEL-045K-6 PWRSURE 700 600/208V 45 kVA EA  $    30,530.00 20.0%  $  24,424.00 N/A N/A
TEL-050K-6 PWRSURE 700 600/208V 50 kVA EA  $    31,065.00 20.0%  $  24,852.00 N/A N/A
TEL-075K-6 PWRSURE 700 600/208V 75 kVA EA  $    47,475.00 20.0%  $  37,980.00 N/A N/A
TEL-100K-6 PWRSURE 700 600/208V 100 kVA EA  $    56,425.00 20.0%  $  45,140.00 N/A N/A
TEL-125K-6 PWRSURE 700 600/208V 125 kVA EA  $    51,335.00 20.0%  $  41,068.00 N/A N/A
TEL-150K-6 PWRSURE 700 600/208V 150 kVA EA  $    69,560.00 20.0%  $  55,648.00 N/A N/A
TEL-225K-6 PWRSURE 700 600/208V 225 kVA EA  $    95,835.00 20.0%  $  76,668.00 N/A N/A
TEL-300K-6 PWRSURE 700 600/208V 300 kVA EA  $  107,755.00 20.0%  $  86,204.00 N/A N/A
TEN-010K-6 PWRSURE 700 600/480V 10 kVA EA  $    17,250.00 20.0%  $  13,800.00 N/A N/A
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TEN-015K-6 PWRSURE 700 600/480V 15 kVA EA  $    19,405.00 20.0%  $  15,524.00 N/A N/A
TEN-025K-6 PWRSURE 700 600/480V 25 kVA EA  $    21,385.00 20.0%  $  17,108.00 N/A N/A
TEN-030K-6 PWRSURE 700 600/480V 30 kVA EA  $    24,000.00 20.0%  $  19,200.00 N/A N/A
TEN-045K-6 PWRSURE 700 600/480V 45 kVA EA  $    27,425.00 20.0%  $  21,940.00 N/A N/A
TEN-075K-6 PWRSURE 700 600/480V 75 kVA EA  $    43,675.00 20.0%  $  34,940.00 N/A N/A
TEN-100K-6 PWRSURE 700 600/480V 100 kVA EA  $    51,285.00 20.0%  $  41,028.00 N/A N/A
TEN-125K-6 PWRSURE 700 600/480V 125 kVA EA  $    53,040.00 20.0%  $  42,432.00 N/A N/A
TEN-150K-6 PWRSURE 700 600/480V 150 kVA EA  $    62,945.00 20.0%  $  50,356.00 N/A N/A
TEN-225K-6 PWRSURE 700 600/480V 225 kVA EA  $    90,880.00 20.0%  $  72,704.00 N/A N/A
TEN-300k-6 PWRSURE 700 600/480V 300 kVA EA  $  103,190.00 20.0%  $  82,552.00 N/A N/A

TF08A400118P010
9390IT 80 kVA extended-run UPS module with integrated IT distribution. 
Includes 6 / L22-30 receptacles with three breaker maintenance bypass (BIB, 
MBP, & MIS breakers)

EA  $    62,917.00 20.0%  $  50,333.60 N/A N/A

TF08A400118R010
9390IT 80 kVA extended-run UPS module with integrated IT distribution. 
Includes 4 / IEC309-60 receptacles with three breaker maintenance bypass 
(BIB, MBP, & MIS breakers) 

EA  $    64,881.00 20.0%  $  51,904.80 N/A N/A

TG12A400118P010
9390IT 120 kVA extended-run UPS module with integrated IT distribution. 
Includes 9 / L22-30 receptacles with three breaker maintenance bypass (BIB, 
MBP, & MIS breakers)

EA  $    70,658.00 20.0%  $  56,526.40 N/A N/A

TH16A400118R010
9390IT 160 kVA extended-run UPS module with integrated IT distribution. 
Includes 6 / IEC309-60 receptacles with three breaker maintenance bypass 
(BIB, MBP, & MIS breakers) 

EA  $    76,174.00 20.0%  $  60,939.20 N/A N/A

TL0403E33111100 40 kVA Extended-run battery cabinet, Base Runtime 49 min EA  $    21,292.00 20.0%  $  17,033.60 N/A N/A
TL0803E33111100 80 kVA Extended-run battery cabinet, Base Runtime 18 min EA  $    21,702.00 20.0%  $  17,361.60 N/A N/A
TL0803E50111100 80 kVA Extended-run battery cabinet, Base Runtime 33 min EA  $    26,662.00 20.0%  $  21,329.60 N/A N/A
TL1203E28111100 120 kVA Extended-run battery cabinet, Base Runtime 7 min EA  $    19,797.00 20.0%  $  15,837.60 N/A N/A
TL1203E28211100 120 kVA Extended-run battery cabinet, Base Runtime 24 min EA  $    39,118.00 20.0%  $  31,294.40 N/A N/A
TL1203E50211100 120 kVA Extended-run battery cabinet, Base Runtime 45 min EA  $    52,843.00 20.0%  $  42,274.40 N/A N/A
TL1603E33211100 160 kVA Extended-run battery cabinet, Base Runtime 18 min EA  $    43,125.00 20.0%  $  34,500.00 N/A N/A
TL1603E39111100 160 kVA Extended-run battery cabinet, Base Runtime 6.6 min EA  $    23,418.00 20.0%  $  18,734.40 N/A N/A
TL1603E50211100 160 kVA Extended-run battery cabinet, Base Runtime 33 min EA  $    53,043.00 20.0%  $  42,434.40 N/A N/A

TP0442111100010
Parallel tie maintenance bypass cabinet,
(4) UPS modules 120 kVA N+1, 160 kVA
capacity (150A MOBs, 600A MIS, 600A MBP)

EA  $    13,656.00 20.0%  $  10,924.80 N/A N/A

TP0442211100010
Parallel tie maintenance bypass cabinet, (4)
UPS modules 120 kVA N+1, 160 kVA capacity
(70A MOBs, 250A MIS, 250A MBP)

EA  $      6,989.00 20.0%  $    5,591.20 N/A N/A

TS0403E20111100 40 kVA Extended-run battery cabinet, Base Runtime 26 min EA  $    15,323.00 20.0%  $  12,258.40 N/A N/A
TS0803E20111100 80 kVA Extended-run battery cabinet, Base Runtime 7.6 min EA  $    15,699.00 20.0%  $  12,559.20 N/A N/A
V70BG1-N-SL-009 Eaton Basic ePDU EA  $         540.00 20.0%  $       432.00 N/A N/A
V70BG1-N-SL-109 Eaton Basic ePDU EA  $      1,154.00 20.0%  $       923.20 N/A N/A
VLWM2425PB Dual hinge wall-mount cabinet (12U) – Plexiglas door EA  $      1,112.00 20.0%  $       889.60 N/A N/A
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VLWM2425SB Dual hinge wall-mount cabinet (12U) – solid door EA  $      1,077.00 20.0%  $       861.60 N/A N/A
W100055INT Sealed Battery Preventive Maintenance, Any Time EA  $         482.00 20.0%  $       385.60 N/A N/A
W100055S036 Sealed Battery Preventive Maintenance, Any Time EA  $         404.00 20.0%  $       323.20 N/A N/A
W100055S072 Sealed Battery Preventive Maintenance, Any Time EA  $         727.00 20.0%  $       581.60 N/A N/A
W100055XXX-0010 UPS Preventive Maintenance, After Hours (7x24) EA  $         652.00 20.0%  $       521.60 N/A N/A
W100055XXX-0015 UPS Preventive Maintenance, After Hours (7x24) EA  $         610.00 20.0%  $       488.00 N/A N/A
W100065XXX-0010 UPS Preventive Maintenance, Business Hours (5x8) EA  $         497.00 20.0%  $       397.60 N/A N/A
W100065XXX-0015 UPS Preventive Maintenance, Business Hours (5x8) EA  $         500.00 20.0%  $       400.00 N/A N/A
W1FL475EXX-0010 Flex:  4 Hr Rsp, 7x24 Cvg, Enotify Only EA  $         891.00 20.0%  $       712.80 N/A N/A
W1FL475EXX-0015 Flex:  4 Hr Rsp, 7x24 Cvg, Enotify Only EA  $      1,002.00 20.0%  $       801.60 N/A N/A
W1FL475XXX-0010 Flex:  4 Hr Rsp, 7x24 Cvg Only EA  $         776.00 20.0%  $       620.80 N/A N/A
W1FL475XXX-0015 Flex:  4 Hr Rsp, 7x24 Cvg Only EA  $         887.00 20.0%  $       709.60 N/A N/A
W1FL875EXX-0010 Flex:  8 Hr Rsp, 7x24 Cvg, Enotify Only EA  $         736.00 20.0%  $       588.80 N/A N/A
W1FL875EXX-0015 Flex:  8 Hr Rsp, 7x24 Cvg, Enotify Only EA  $         825.00 20.0%  $       660.00 N/A N/A
W1FL875XXX-0010 Flex:  8 Hr Rsp, 7x24 Cvg Only EA  $         621.00 20.0%  $       496.80 N/A N/A
W1FL875XXX-0015 Flex:  8 Hr Rsp, 7x24 Cvg Only EA  $         710.00 20.0%  $       568.00 N/A N/A
W1FLN75EXX-0010 Flex: Next Day Rsp, 7x24 Cvg, Enotify Only EA  $         606.00 20.0%  $       484.80 N/A N/A
W1FLN75EXX-0015 Flex: Next Day Rsp, 7x24 Cvg, Enotify Only EA  $         675.00 20.0%  $       540.00 N/A N/A
W1FLN75XXX-0010 Flex: Next Day Rsp, 7x24 Cvg Only EA  $         492.00 20.0%  $       393.60 N/A N/A
W1FLN75XXX-0015 Flex: Next Day Rsp, 7x24 Cvg Only EA  $         561.00 20.0%  $       448.80 N/A N/A
W1PT425EDX-0010 Powertrust Service Plan 4 Hr EA  $      1,465.00 20.0%  $    1,172.00 N/A N/A
W1PT425EDX-0015 Powertrust Service Plan 4 Hr EA  $      1,590.00 20.0%  $    1,272.00 N/A N/A
W1PT825EDX-0010 Powertrust Service Plan 8 Hr EA  $      1,309.00 20.0%  $    1,047.20 N/A N/A
W1PT825EDX-0015 Powertrust Service Plan 8 Hr EA  $      1,413.00 20.0%  $    1,130.40 N/A N/A
W1PVN35EXX-0010 Powertrust Value Service Plan EA  $      1,003.00 20.0%  $       802.40 N/A N/A
W1PVN35EXX-0015 Powertrust Value Service Plan EA  $      1,063.00 20.0%  $       850.40 N/A N/A
W200055INT Sealed Battery Preventive Maintenance, Any Time EA  $         965.00 20.0%  $       772.00 N/A N/A
W200055PSX-0010 Pre Site Survey, After Hours (7x24) EA  $      1,110.00 20.0%  $       888.00 N/A N/A
W200055PSX-0015 Pre Site Survey, After Hours (7x24) EA  $      1,110.00 20.0%  $       888.00 N/A N/A
W200055S036 Sealed Battery Preventive Maintenance, Any Time EA  $         808.00 20.0%  $       646.40 N/A N/A
W200055S072 Sealed Battery Preventive Maintenance, Any Time EA  $      1,455.00 20.0%  $    1,164.00 N/A N/A
W200055XXX-0010 UPS Preventive Maintenance, After Hours (7x24) EA  $      1,303.00 20.0%  $    1,042.40 N/A N/A
W200055XXX-0015 UPS Preventive Maintenance, After Hours (7x24) EA  $      1,220.00 20.0%  $       976.00 N/A N/A
W200065XXX-0010 UPS Preventive Maintenance, Business Hours (5x8) EA  $         992.00 20.0%  $       793.60 N/A N/A
W200065XXX-0015 UPS Preventive Maintenance, Business Hours (5x8) EA  $         999.00 20.0%  $       799.20 N/A N/A
W2AS005000-0010 Scheduled Assembly Service 7x24 EA  $         510.00 20.0%  $       408.00 N/A N/A
W2AS005000-0015 Scheduled Assembly Service 7x24 EA  $         834.00 20.0%  $       667.20 N/A N/A
W2BL075AXX 2 Year Battery Labor Coverage Adder, 9155 EA  $         334.00 20.0%  $       267.20 N/A N/A
W2FB075XXX-EB64 Full Battery Coverage EBM 64, 9155 EA  $         909.00 20.0%  $       727.20 N/A N/A
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W2FB075XXX-EB96 Full Battery Coverage EBM 96, 9155 EA  $      1,248.00 20.0%  $       998.40 N/A N/A
W2FB075XXX-IN32 Full Battery Coverage Internal, 9155 EA  $         588.00 20.0%  $       470.40 N/A N/A
W2FB075XXX-IN64 Full Battery Coverage Internal, 9155 EA  $         828.00 20.0%  $       662.40 N/A N/A
W2FL475EXX-0010 Flex:  4 Hr Rsp, 7x24 Cvg, Enotify Only EA  $      1,782.00 20.0%  $    1,425.60 N/A N/A
W2FL475EXX-0015 Flex:  4 Hr Rsp, 7x24 Cvg, Enotify Only EA  $      2,004.00 20.0%  $    1,603.20 N/A N/A
W2FL475XXX-0010 Flex:  4 Hr Rsp, 7x24 Cvg Only EA  $      1,552.00 20.0%  $    1,241.60 N/A N/A
W2FL475XXX-0015 Flex:  4 Hr Rsp, 7x24 Cvg Only EA  $      1,775.00 20.0%  $    1,420.00 N/A N/A
W2FL875EXX-0010 Flex:  8 Hr Rsp, 7x24 Cvg, Enotify Only EA  $      1,471.00 20.0%  $    1,176.80 N/A N/A
W2FL875EXX-0015 Flex:  8 Hr Rsp, 7x24 Cvg, Enotify Only EA  $      1,650.00 20.0%  $    1,320.00 N/A N/A
W2FL875XXX-0010 Flex:  8 Hr Rsp, 7x24 Cvg Only EA  $      1,241.00 20.0%  $       992.80 N/A N/A
W2FL875XXX-0015 Flex:  8 Hr Rsp, 7x24 Cvg Only EA  $      1,421.00 20.0%  $    1,136.80 N/A N/A
W2FLN75EXX-0010 Flex: Next Day Rsp, 7x24 Cvg, Enotify Only EA  $      1,212.00 20.0%  $       969.60 N/A N/A
W2FLN75EXX-0015 Flex: Next Day Rsp, 7x24 Cvg, Enotify Only EA  $      1,351.00 20.0%  $    1,080.80 N/A N/A
W2FLN75XXX-0010 Flex: Next Day Rsp, 7x24 Cvg Only EA  $         982.00 20.0%  $       785.60 N/A N/A
W2FLN75XXX-0015 Flex: Next Day Rsp, 7x24 Cvg Only EA  $      1,121.00 20.0%  $       896.80 N/A N/A
W2PT425EDX-0010 Powertrust Service Plan 4 Hr EA  $      2,930.00 20.0%  $    2,344.00 N/A N/A
W2PT425EDX-0015 Powertrust Service Plan 4 Hr EA  $      3,180.00 20.0%  $    2,544.00 N/A N/A
W2PT825EDX-0010 Powertrust Service Plan 8 Hr EA  $      2,620.00 20.0%  $    2,096.00 N/A N/A
W2PT825EDX-0015 Powertrust Service Plan 8 Hr EA  $      2,826.00 20.0%  $    2,260.80 N/A N/A
W2PVN35EXX-0010 Powertrust Value Service Plan EA  $      2,007.00 20.0%  $    1,605.60 N/A N/A
W2PVN35EXX-0015 Powertrust Value Service Plan EA  $      2,125.00 20.0%  $    1,700.00 N/A N/A
W2SU053XXX-0010 Start Up, After Hours (7x24), Second Unit, 9155 EA  $         652.00 20.0%  $       521.60 N/A N/A
W2SU053XXX-0015 Start Up, After Hours (7x24), Second Unit, 9155 EA  $         749.00 20.0%  $       599.20 N/A N/A
W2SU055XXX-0010 Start Up, After Hours (7x24), First Unit, 9155 EA  $      1,303.00 20.0%  $    1,042.40 N/A N/A
W2SU055XXX-0015 Start Up, After Hours (7x24), First Unit, 9155 EA  $      1,497.00 20.0%  $    1,197.60 N/A N/A
W2SU063XXX-0010 Start Up, Business Hours (5x8), Second Unit, 9155 EA  $         541.00 20.0%  $       432.80 N/A N/A
W2SU063XXX-0015 Start Up, Business Hours (5x8), Second Unit, 9155 EA  $         610.00 20.0%  $       488.00 N/A N/A
W2SU065XXX-0010 Start Up, Business Hours (5x8), First Unit, 9155 EA  $      1,081.00 20.0%  $       864.80 N/A N/A
W2SU065XXX-0015 Start Up, Business Hours (5x8), First Unit, 9155 EA  $      1,220.00 20.0%  $       976.00 N/A N/A
W2UP055XXX-0010 Upgrade From 5x8 To 7x24 Startup 10kVA, 9155 EA  $         221.00 20.0%  $       176.80 N/A N/A
W2UP055XXX-0015 Upgrade From 5x8 To 7x24 Startup 15kVA, 9155 EA  $         277.00 20.0%  $       221.60 N/A N/A
WU872XXX-11000BC 2YR Onsite Upgrd To Factory Warr 7x24 8hr Resp 7-11kVA EA  $         562.00 20.0%  $       449.60 N/A N/A
WU872XXX-11000UC 2YR Onsite Upgrd To Factory Warr 7x24 8hr Resp 6-11kVA EA  $      1,462.00 20.0%  $    1,169.60 N/A N/A
WU872XXX-18000BC 2YR Onsite Upgrd To Factory Warr 7x24 8hr Resp 11-18kVA EA  $         677.00 20.0%  $       541.60 N/A N/A
WU872XXX-18000UC 2YR Onsite Upgrd To Factory Warr 7x24 8hr Resp 11-18kVA EA  $      1,734.00 20.0%  $    1,387.20 N/A N/A
WU872XXX-2509UC 2YR Onsite Upgrd To Factory Warr 7x24 8hr Resp 1-2500VA EA  $         710.00 20.0%  $       568.00 N/A N/A
WU872XXX-6009UC 2YR Onsite Upgrd To Factory Warr 7x24 8hr Resp 2.5-6kVA EA  $      1,117.00 20.0%  $       893.60 N/A N/A
WU872XXX-7000BC 2YR Onsite Upgrd To Factory Warr 7x24 8hr Resp 1-7000VA EA  $         440.00 20.0%  $       352.00 N/A N/A
WUN72XXX-11000BC 2YR Onsite Upgrd To Factory Warr 7x24 Next Day Resp 7-11kVA EA  $         450.00 20.0%  $       360.00 N/A N/A
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WUN72XXX-11000UC 2YR Onsite Upgrd To Factory Warr 7x24 Next Day Resp 6-11kVA EA  $      1,169.00 20.0%  $       935.20 N/A N/A
WUN72XXX-18000BC 2YR Onsite Upgrd To Factory Warr 7x24 Next Day Resp 11-18kVA EA  $         542.00 20.0%  $       433.60 N/A N/A
WUN72XXX-18000UC 2YR Onsite Upgrd To Factory Warr 7x24 Next Day Resp 11-18kVA EA  $      1,387.00 20.0%  $    1,109.60 N/A N/A
WUN72XXX-2509UC 2YR Onsite Upgrd To Factory Warr 7x24 Next Day Resp 1-2500VA EA  $         568.00 20.0%  $       454.40 N/A N/A
WUN72XXX-6009UC 2YR Onsite Upgrd To Factory Warr 7x24 Next Day Resp 2.5-6kVA EA  $         894.00 20.0%  $       715.20 N/A N/A
WUN72XXX-7000BC 2YR Onsite Upgrd To Factory Warr 7x24 Next Day Resp 1-7000VA EA  $         352.00 20.0%  $       281.60 N/A N/A
XXXXNEXX-11000UC Enotify Remote Monitoring Per Year EA  $         230.00 20.0%  $       184.00 N/A N/A
XXXXNEXX-18000UC Enotify Remote Monitoring Per Year EA  $         409.00 20.0%  $       327.20 N/A N/A
XXXXNEXX-6009UC Enotify Remote Monitoring Per Year EA  $         230.00 20.0%  $       184.00 N/A N/A
Y03100044100000 RPM TOPSELLERS EA  $      2,410.00 20.0%  $    1,928.00 N/A N/A
Y03100077100000 RPM TOPSELLERS EA  $      2,240.00 20.0%  $    1,792.00 N/A N/A
Y03113011100000 RPM TOPSELLERS EA  $      2,790.00 20.0%  $    2,232.00 N/A N/A
Y03113017100000 RPM TOPSELLERS EA  $      2,565.00 20.0%  $    2,052.00 N/A N/A
Y03113022100000 RPM TOPSELLERS EA  $      2,880.00 20.0%  $    2,304.00 N/A N/A
Y03113027100000 RPM TOPSELLERS EA  $      2,610.00 20.0%  $    2,088.00 N/A N/A
Y03113047100000 RPM TOPSELLERS EA  $      2,425.00 20.0%  $    1,940.00 N/A N/A
Y03113055100000 RPM TOPSELLERS EA  $      2,390.00 20.0%  $    1,912.00 N/A N/A
Y03114022100000 RPM TOPSELLERS EA  $      2,955.00 20.0%  $    2,364.00 N/A N/A
Y031220AA300000 RPM TOPSELLERS EA  $      3,705.00 20.0%  $    2,964.00 N/A N/A
Y032000CC300000 RPM TOPSELLERS EA  $      3,275.00 20.0%  $    2,620.00 N/A N/A
Y032420CD100000 RPM TOPSELLERS EA  $      2,245.00 20.0%  $    1,796.00 N/A N/A
Y032440CD100000 RPM TOPSELLERS EA  $      2,405.00 20.0%  $    1,924.00 N/A N/A
ZC0517700100000 BladeUPS 5kW 208V w/NEMA L21-20P in/L21-20R out, 2 Int batt string EA  $      7,500.00 20.0%  $    6,000.00 N/A N/A
ZC0517700110000 BladeUPS 5kW 208V w/NEMA L21-20P in/L21-20R out, 1 Int batt string EA  $      6,900.00 20.0%  $    5,520.00 N/A N/A

ZC0517708100000 BladeUPS 5kW 208V w/NEMA L21-20P in/L21-20R out, 2 Int batt string 
w/PXGX SNMP/ModBus EA  $      7,950.00 20.0%  $    6,360.00 N/A N/A

ZC0517708110000 BladeUPS 5kW 208V w/NEMA L21-20P in/L21-20R out, 1 Int batt string 
w/PXGX SNMP/ModBus EA  $      7,350.00 20.0%  $    5,880.00 N/A N/A

ZC0811100100000 BladeUPS 8 kW 208V w/ NEMA L21-30P in/ L21-30R out EA  $      8,350.00 20.0%  $    6,680.00 N/A N/A

ZC0811108100000 BladeUPS 8 kW 208V w/ NEMA L21-30P in/ L21-30R out w/Power Xpert 
SNMP/Modbus EA  $      8,800.00 20.0%  $    7,040.00 N/A N/A

ZC1212000100000 BladeUPS 12 kW 208V w/60A 5W in/RPM ONLY EA  $    11,300.00 20.0%  $    9,040.00 N/A N/A

ZC1212008100000 BladeUPS 12 kW 208V w/60A 5W in/RPM ONLY w/Power Xpert 
SNMP/ModBus EA  $    12,345.00 20.0%  $    9,876.00 N/A N/A

ZC1212200100000 BladeUPS 12 kW 208V w/60A 5W in/5W out EA  $    11,500.00 20.0%  $    9,200.00 N/A N/A
ZC1212208100000 BladeUPS 12 kW 208V w/60A 5W in/5W out w/Power Xpert 

SNMP/ModBus EA  $    11,950.00 20.0%  $    9,560.00 N/A N/A
ZC1212600100000 BladeUPS 12 kW 208V w/60A 5W in/4W out EA  $    11,500.00 20.0%  $    9,200.00 N/A N/A
ZC1212608100000 BladeUPS 12 kW 208V w/60A 5W in/4W out w/Power Xpert 

SNMP/ModBus EA  $    11,950.00 20.0%  $    9,560.00 N/A N/A
ZC121P060100000 BladeUPS 12 kW 208V w/parallel cord EA  $    11,500.00 20.0%  $    9,200.00 N/A N/A
ZC121P068100000 BladeUPS 12 kW 208V w/parallel cord w/Power Xpert SNMP/ModBus EA  $    11,950.00 20.0%  $    9,560.00 N/A N/A
ZC1224000100000 BladeUPS 12kW 400V w/IEC 309-32A 5W in/ RPM ONLY out EA  $    11,300.00 20.0%  $    9,040.00 N/A N/A
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ZC1224008100000 BladeUPS 12kW 400V w/IEC 309-32A 5W in/ RPM ONLY out w/PXGX 
SNMP/ModBus EA  $    11,750.00 20.0%  $    9,400.00 N/A N/A

ZC1224400100000 BladeUPS 12kW 400V w/IEC 309-32A 5W in/5W out EA  $    11,500.00 20.0%  $    9,200.00 N/A N/A

ZC1224408100000 BladeUPS 12kW 400V w/IEC 309-32A 5W in/5W out w/PXGX 
SNMP/ModBus EA  $    11,950.00 20.0%  $    9,560.00 N/A N/A

ZC122P060100000 BladeUPS 12kW 400V w/parallel cord EA  $    11,500.00 20.0%  $    9,200.00 N/A N/A
ZC122P068100000 BladeUPS 12kW 400V w/parallel cord w/PXGX SNMP/ModBus EA  $    11,950.00 20.0%  $    9,560.00 N/A N/A
ZP21110XXXXX000 BladeUPS Pre-Assembled Bottom Entry in Eaton 42U Rack 12 kW, 208V EA  $    17,000.00 20.0%  $  13,600.00 N/A N/A

ZP21115XXXXX000 BladeUPS Pre-Assembled Bottom Entry in Eaton 42U Rack 12 kW, 208V 
w/(1) Power Xpert SNMP/ModBus EA  $    17,450.00 20.0%  $  13,960.00 N/A N/A

ZP212100XXXX000 BladeUPS Pre-Assembled Bottom Entry in Eaton 42U Rack 24 kW, 208V EA  $    28,000.00 20.0%  $  22,400.00 N/A N/A

ZP212150XXXX000 BladeUPS Pre-Assembled Bottom Entry in Eaton 42U Rack 24 kW, 208V 
w/(1) Power Xpert SNMP/ModBus EA  $    28,450.00 20.0%  $  22,760.00 N/A N/A

ZP2131000XXX000 BladeUPS Pre-Assembled Bottom Entry in Eaton 42U Rack 36 kW, 208V EA  $    38,000.00 20.0%  $  30,400.00 N/A N/A

ZP2131500XXX000 BladeUPS Pre-Assembled Bottom Entry in Eaton 42U Rack 36 kW, 208V 
w/(1) Power Xpert SNMP/ModBus EA  $    38,450.00 20.0%  $  30,760.00 N/A N/A

ZP21410000XX000 BladeUPS Pre-Assembled Bottom Entry in Eaton 42U Rack 48 kW, 208V EA  $    46,500.00 20.0%  $  37,200.00 N/A N/A

ZP21415000XX000 BladeUPS Pre-Assembled Bottom Entry in Eaton 42U Rack 48 kW, 208V 
w/(1) Power Xpert SNMP/ModBus EA  $    46,950.00 20.0%  $  37,560.00 N/A N/A

ZP215100000X000 BladeUPS Pre-Assembled Bottom Entry in Eaton 42U Rack 60 kW, 208V EA  $    58,000.00 20.0%  $  46,400.00 N/A N/A

ZP215150000X000 BladeUPS Pre-Assembled Bottom Entry in Eaton 42U Rack 60 kW, 208V 
w/(1) Power Xpert SNMP/ModBus EA  $    58,950.00 20.0%  $  47,160.00 N/A N/A

ZP2161000000000 BladeUPS Pre-Assembled Bottom Entry in Eaton 42U Rack 60 kW N+1, 
208V EA  $    70,000.00 20.0%  $  56,000.00 N/A N/A

ZP2161500000000 BladeUPS Pre-Assembled Bottom Entry in Eaton 42U Rack 60 kW N+1, 
208V w/(1) Power Xpert SNMP/ModBus EA  $    70,450.00 20.0%  $  56,360.00 N/A N/A

ZP22110XXXXX000 BladeUPS Pre-Assembled Top Entry in Eaton 42U Rack 12 kW, 208V EA  $    17,000.00 20.0%  $  13,600.00 N/A N/A

ZP22115XXXXX000 BladeUPS Pre-Assembled Top Entry in Eaton 42U Rack 12 kW, 208V w/(1) 
Power Xpert SNMP/ModBus EA  $    17,450.00 20.0%  $  13,960.00 N/A N/A

ZP222100XXXX000 BladeUPS Pre-Assembled Top Entry in Eaton 42U Rack 24 kW, 208V EA  $    28,000.00 20.0%  $  22,400.00 N/A N/A

ZP222150XXXX000 BladeUPS Pre-Assembled Top Entry in Eaton 42U Rack 24 kW, 208V w/(1) 
Power Xpert SNMP/ModBus EA  $    28,450.00 20.0%  $  22,760.00 N/A N/A

ZP2231000XXX000 BladeUPS Pre-Assembled Top Entry in Eaton 42U Rack 36 kW, 208V EA  $    38,000.00 20.0%  $  30,400.00 N/A N/A

ZP2231500XXX000 BladeUPS Pre-Assembled Top Entry in Eaton 42U Rack 36 kW, 208V w/(1) 
Power Xpert SNMP/ModBus EA  $    38,450.00 20.0%  $  30,760.00 N/A N/A

ZP22410000XX000 BladeUPS Pre-Assembled Top Entry in Eaton 42U Rack 48 kW, 208V EA  $    46,500.00 20.0%  $  37,200.00 N/A N/A

ZP22415000XX000 BladeUPS Pre-Assembled Top Entry in Eaton 42U Rack 48 kW, 208V w/(1) 
Power Xpert SNMP/ModBus EA  $    46,950.00 20.0%  $  37,560.00 N/A N/A

ZP225100000X000 BladeUPS Pre-Assembled Top Entry in Eaton 42U Rack 60 kW, 208V EA  $    58,000.00 20.0%  $  46,400.00 N/A N/A

ZP225150000X000 BladeUPS Pre-Assembled Top Entry in Eaton 42U Rack 60 kW, 208V w/(1) 
Power Xpert SNMP/ModBus EA  $    58,950.00 20.0%  $  47,160.00 N/A N/A

ZP2261000000000 BladeUPS Pre-Assembled Top Entry in Eaton 42U Rack 60 kW N+1, 208V EA  $    70,000.00 20.0%  $  56,000.00 N/A N/A

ZP2261500000000 BladeUPS Pre-Assembled Top Entry in Eaton 42U Rack 60 kW N+1, 208V 
w/(1) Power Xpert SNMP/ModBus EA  $    70,450.00 20.0%  $  56,360.00 N/A N/A
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ZP23110XXXXX000 BladeUPS Pre-Assembled Bottom Entry in Eaton 42U Rack 12 kW, 208V. 
System capable of expansion to maximum of 48kW. EA  $    16,000.00 20.0%  $  12,800.00 N/A N/A

ZP23115XXXXX000
BladeUPS Pre-Assembled Bottom Entry in Eaton 42U Rack 12 kW, 208V 
w/(1) Power Xpert SNMP/ModBus. System capable of expansion to 
maximum of 48kW.

EA  $    16,450.00 20.0%  $  13,160.00 N/A N/A

ZP232100XXXX000 BladeUPS Pre-Assembled Bottom Entry in Eaton 42U Rack 24 kW, 208V. 
System capable of expansion to maximum of 48kW. EA  $    27,000.00 20.0%  $  21,600.00 N/A N/A

ZP232150XXXX000
BladeUPS Pre-Assembled Bottom Entry in Eaton 42U Rack 24 kW, 208V 
w/(1) Power Xpert SNMP/ModBus. System capable of expansion to 
maximum of 48kW.

EA  $    27,450.00 20.0%  $  21,960.00 N/A N/A

ZP2331000XXX000 BladeUPS Pre-Assembled Bottom Entry in Eaton 42U Rack 36 kW, 208V. 
System capable of expansion to maximum of 48kW. EA  $    37,000.00 20.0%  $  29,600.00 N/A N/A

ZP2331500XXX000
BladeUPS Pre-Assembled Bottom Entry in Eaton 42U Rack 36 kW, 208V 
w/(1) Power Xpert SNMP/ModBus. System capable of expansion to 
maximum of 48kW.

EA  $    37,450.00 20.0%  $  29,960.00 N/A N/A

ZP23410000XX000 BladeUPS Pre-Assembled Bottom Entry in Eaton 42U Rack 48 kW, 208V. 
System capable of expansion to maximum of 48kW. EA  $    45,500.00 20.0%  $  36,400.00 N/A N/A

ZP23415000XX000
BladeUPS Pre-Assembled Bottom Entry in Eaton 42U Rack 48 kW, 208V 
w/(1) Power Xpert SNMP/ModBus. System capable of expansion to 
maximum of 48kW.

EA  $    45,950.00 20.0%  $  36,760.00 N/A N/A

ZP24110XXXXX000 BladeUPS Pre-Assembled Top Entry in Eaton 42U Rack 12 kW, 208V. 
System capable of expansion to maximum of 48kW. EA  $    16,000.00 20.0%  $  12,800.00 N/A N/A

ZP24115XXXXX000
BladeUPS Pre-Assembled Top Entry in Eaton 42U Rack 12 kW, 208V w/(1) 
Power Xpert SNMP/ModBus. System capable of expansion to maximum of 
48kW.

EA  $    16,450.00 20.0%  $  13,160.00 N/A N/A

ZP242100XXXX000 BladeUPS Pre-Assembled Top Entry in Eaton 42U Rack 24 kW, 208V. 
System capable of expansion to maximum of 48kW. EA  $    28,595.00 20.0%  $  22,876.00 N/A N/A

ZP242150XXXX000
BladeUPS Pre-Assembled Top Entry in Eaton 42U Rack 24 kW, 208V w/(1) 
Power Xpert SNMP/ModBus. System capable of expansion to maximum of 
48kW.

EA  $    27,450.00 20.0%  $  21,960.00 N/A N/A

ZP2431000XXX000 BladeUPS Pre-Assembled Top Entry in Eaton 42U Rack 36 kW, 208V. 
System capable of expansion to maximum of 48kW. EA  $    37,000.00 20.0%  $  29,600.00 N/A N/A

ZP2431500XXX000
BladeUPS Pre-Assembled Top Entry in Eaton 42U Rack 36 kW, 208V w/(1) 
Power Xpert SNMP/ModBus. System capable of expansion to maximum of 
48kW.

EA  $    37,450.00 20.0%  $  29,960.00 N/A N/A

ZP24410000XX000 BladeUPS Pre-Assembled Top Entry in Eaton 42U Rack 48 kW, 208V. 
System capable of expansion to maximum of 48kW. EA  $    45,500.00 20.0%  $  36,400.00 N/A N/A

ZP24415000XX000
BladeUPS Pre-Assembled Top Entry in Eaton 42U Rack 48 kW, 208V w/(1) 
Power Xpert SNMP/ModBus. System capable of expansion to maximum of 
48kW.

EA  $    45,950.00 20.0%  $  36,760.00 N/A N/A
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8985  10 foot serial DB9 male to Female Cable ea  $             6.00 30.0%  $         4.20 N/A N/A
14740 10 Foot USB Male to Female ea  $             6.50 30.0%  $         4.55 N/A N/A
04801-Lgth 1m 04801-Length SC-SC 62.5/125 1m EA  $           48.80 30.0%  $       34.16 N/A N/A
04801-Lgth 2m 04801-Length SC-SC 62.5/125 2m EA  $           50.80 30.0%  $       35.56 N/A N/A
04801-Lgth 3m 04801-Length SC-SC 62.5/125 3m EA  $           52.70 30.0%  $       36.89 N/A N/A
04801-Lgth 4m 04801-Length SC-SC 62.5/125 4m EA  $           55.30 30.0%  $       38.71 N/A N/A
04801-Lgth 5m 04801-Length SC-SC 62.5/125 5m EA  $           57.30 30.0%  $       40.11 N/A N/A
04816-Lgth 1m 04816-Length ST-SC 62.5/125 1m EA  $           43.00 30.0%  $       30.10 N/A N/A
04816-Lgth 2m 04816-Length ST-SC 62.5/125 2m EA  $           45.00 30.0%  $       31.50 N/A N/A
04816-Lgth 3m 04816-Length ST-SC 62.5/125 3m EA  $           47.00 30.0%  $       32.90 N/A N/A
04816-Lgth 4m 04816-Length ST-SC 62.5/125 4m EA  $           49.50 30.0%  $       34.65 N/A N/A
04816-Lgth 5m 04816-Length ST-SC 62.5/125 5m EA  $           51.50 30.0%  $       36.05 N/A N/A
05935-25 25 Foot Null Modem Cable DB9  F to F ea  $           17.00 30.0%  $       11.90 N/A N/A
06533-Lgth 10' 06533-Length Cat3 25pr Telco F/F PVC 10' EA  $           38.00 30.0%  $       26.60 N/A N/A
06533-Lgth 15' 06533-Length Cat3 25pr Telco F/F PVC 15' EA  $           45.00 30.0%  $       31.50 N/A N/A
06533-Lgth 25' 06533-Length Cat3 25pr Telco F/F PVC 25' EA  $           56.00 30.0%  $       39.20 N/A N/A
06533-Lgth 5' 06533-Length Cat3 25pr Telco F/F PVC 5' EA  $           31.00 30.0%  $       21.70 N/A N/A
06533-Lgth 50' 06533-Length Cat3 25pr Telco F/F PVC 50' EA  $           91.00 30.0%  $       63.70 N/A N/A
06541-Lgth 10' 06541-Length Cat3 25pr Telco M/F PVC 10' EA  $           38.00 30.0%  $       26.60 N/A N/A
06541-Lgth 15' 06541-Length Cat3 25pr Telco M/F PVC 15' EA  $           45.00 30.0%  $       31.50 N/A N/A
06541-Lgth 25' 06541-Length Cat3 25pr Telco M/F PVC 25' EA  $           56.00 30.0%  $       39.20 N/A N/A
06541-Lgth 5' 06541-Length Cat3 25pr Telco M/F PVC 5' EA  $           31.00 30.0%  $       21.70 N/A N/A
06541-Lgth 50' 06541-Length Cat3 25pr Telco M/F PVC 50' EA  $           91.00 30.0%  $       63.70 N/A N/A
06548-Lgth 10' 06548-Length Cat3 25pr Telco F/X PVC 10' EA  $           27.50 30.0%  $       19.25 N/A N/A
06548-Lgth 15' 06548-Length Cat3 25pr Telco F/X PVC 15' EA  $           34.25 30.0%  $       23.98 N/A N/A
06548-Lgth 25' 06548-Length Cat3 25pr Telco F/X PVC 25' EA  $           48.00 30.0%  $       33.60 N/A N/A
06548-Lgth 5' 06548-Length Cat3 25pr Telco F/X PVC 5' EA  $           19.25 30.0%  $       13.48 N/A N/A
06548-Lgth 50' 06548-Length Cat3 25pr Telco F/X PVC 50' EA  $           82.00 30.0%  $       57.40 N/A N/A
06556- Lgth 10' 06556- Length Cat3 25pr Telco M/M PVC 10' EA  $           38.00 30.0%  $       26.60 N/A N/A
06556- Lgth 15' 06556- Length Cat3 25pr Telco M/M PVC 15' EA  $           45.00 30.0%  $       31.50 N/A N/A
06556- Lgth 25' 06556- Length Cat3 25pr Telco M/M PVC 25' EA  $           56.00 30.0%  $       39.20 N/A N/A
06556- Lgth 5' 06556- Length Cat3 25pr Telco M/M PVC 5' EA  $           31.00 30.0%  $       21.70 N/A N/A
06556- Lgth 50' 06556- Length Cat3 25pr Telco M/M PVC 50' EA  $           91.00 30.0%  $       63.70 N/A N/A
06565-Lgth 10' 06565-Length Cat3 25pr Telco M/X PVC 10' EA  $           27.50 30.0%  $       19.25 N/A N/A
06565-Lgth 15' 06565-Length Cat3 25pr Telco M/X PVC 15' EA  $           34.25 30.0%  $       23.98 N/A N/A
06565-Lgth 25' 06565-Length Cat3 25pr Telco M/X PVC 25' EA  $           48.00 30.0%  $       33.60 N/A N/A
06565-Lgth 5' 06565-Length Cat3 25pr Telco M/X PVC 5' EA  $           19.25 30.0%  $       13.48 N/A N/A
06565-Lgth 50' 06565-Length Cat3 25pr Telco M/X PVC 50' EA  $           82.00 30.0%  $       57.40 N/A N/A
06570-Lgth 10' 06570-Length Cat5 25pr Telco M/X PVC 10' EA  $           85.00 30.0%  $       59.50 N/A N/A
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06570-Lgth 15' 06570-Length Cat5 25pr Telco M/X PVC 15' EA  $           99.00 30.0%  $       69.30 N/A N/A
06570-Lgth 25' 06570-Length Cat5 25pr Telco M/X PVC 25' EA  $         119.00 30.0%  $       83.30 N/A N/A
06570-Lgth 5' 06570-Length Cat5 25pr Telco M/X PVC 5' EA  $           69.00 30.0%  $       48.30 N/A N/A
06570-Lgth 50' 06570-Length Cat5 25pr Telco M/X PVC 50' EA  $         182.00 30.0%  $     127.40 N/A N/A
09948-Lgth  3' 09948-Length Grey C5E Lanmark 350  3' EA  $             4.50 30.0%  $         3.15 N/A N/A
09948-Lgth 10' 09948-Length Grey C5E Lanmark 350 10' EA  $             6.75 30.0%  $         4.73 N/A N/A
09948-Lgth 12' 09948-Length Grey C5E Lanmark 350 12' EA  $             8.25 30.0%  $         5.78 N/A N/A
09948-Lgth 15' 09948-Length Grey C5E Lanmark 350 15' EA  $             9.95 30.0%  $         6.97 N/A N/A
09948-Lgth 20' 09948-Length Grey C5E Lanmark 350 20' EA  $           11.95 30.0%  $         8.37 N/A N/A
09948-Lgth 25' 09948-Length Grey C5E Lanmark 350 25' EA  $           13.95 30.0%  $         9.77 N/A N/A
09948-Lgth 5' 09948-Length Grey C5E Lanmark 350 5' EA  $             5.00 30.0%  $         3.50 N/A N/A
09948-Lgth 7' 09948-Length Grey C5E Lanmark 350 7' EA  $             5.50 30.0%  $         3.85 N/A N/A
10413- Length 10' 10413- Length Cat5 25pr Telco M/M PVC 10' EA  $         125.00 30.0%  $       87.50 N/A N/A
10413- Length 15' 10413- Length Cat5 25pr Telco M/M PVC 15' EA  $         135.00 30.0%  $       94.50 N/A N/A
10413- Length 25' 10413- Length Cat5 25pr Telco M/M PVC 25' EA  $         157.00 30.0%  $     109.90 N/A N/A
10413- Length 5' 10413- Length Cat5 25pr Telco M/M PVC 5' EA  $         115.00 30.0%  $       80.50 N/A N/A
10413- Length 50' 10413- Length Cat5 25pr Telco M/M PVC 50' EA  $         218.00 30.0%  $     152.60 N/A N/A
10505-Length 10' 10505-Length Cat5 25pr Telco F/F PVC 10' EA  $         125.00 30.0%  $       87.50 N/A N/A
10505-Length 15' 10505-Length Cat5 25pr Telco F/F PVC 15' EA  $         135.00 30.0%  $       94.50 N/A N/A
10505-Length 25' 10505-Length Cat5 25pr Telco F/F PVC 25' EA  $         157.00 30.0%  $     109.90 N/A N/A
10505-Length 5' 10505-Length Cat5 25pr Telco F/F PVC 5' EA  $         115.00 30.0%  $       80.50 N/A N/A
10505-Length 50' 10505-Length Cat5 25pr Telco F/F PVC 50' EA  $         218.00 30.0%  $     152.60 N/A N/A
10609-Length 10' 10609-Length Cat5 25pr Telco M/F PVC 10' EA  $         125.00 30.0%  $       87.50 N/A N/A
10609-Length 15' 10609-Length Cat5 25pr Telco M/F PVC 15' EA  $         135.00 30.0%  $       94.50 N/A N/A
10609-Length 25' 10609-Length Cat5 25pr Telco M/F PVC 25' EA  $         157.00 30.0%  $     109.90 N/A N/A
10609-Length 5' 10609-Length Cat5 25pr Telco M/F PVC 5' EA  $         115.00 30.0%  $       80.50 N/A N/A
10609-Length 50' 10609-Length Cat5 25pr Telco M/F PVC 50' EA  $         218.00 30.0%  $     152.60 N/A N/A
10708-Length 10' 10708-Length Cat5 25pr Telco F/X PVC 10' EA  $           85.00 30.0%  $       59.50 N/A N/A
10708-Length 15' 10708-Length Cat5 25pr Telco F/X PVC 15' EA  $           99.00 30.0%  $       69.30 N/A N/A
10708-Length 25' 10708-Length Cat5 25pr Telco F/X PVC 25' EA  $         119.00 30.0%  $       83.30 N/A N/A
10708-Length 5' 10708-Length Cat5 25pr Telco F/X PVC 5' EA  $           69.00 30.0%  $       48.30 N/A N/A
10708-Length 50' 10708-Length Cat5 25pr Telco F/X PVC 50' EA  $         182.00 30.0%  $     127.40 N/A N/A
13189-Length  10' 13189-Length Blue C6 Lanmark 1K  10' EA  $           11.25 30.0%  $         7.88 N/A N/A
13189-Length  12' 13189-Length Blue C6 Lanmark 1K  12' EA  $           12.00 30.0%  $         8.40 N/A N/A
13189-Length  15' 13189-Length Blue C6 Lanmark 1K  15' EA  $           13.00 30.0%  $         9.10 N/A N/A
13189-Length  20' 13189-Length Blue C6 Lanmark 1K  20' EA  $           15.95 30.0%  $       11.17 N/A N/A
13189-Length  25' 13189-Length Blue C6 Lanmark 1K  25' EA  $           18.50 30.0%  $       12.95 N/A N/A
13189-Length  5' 13189-Length Blue C6 Lanmark 1K  5' EA  $             8.50 30.0%  $         5.95 N/A N/A
13189-Length  7' 13189-Length Blue C6 Lanmark 1K  7' EA  $             9.75 30.0%  $         6.83 N/A N/A

3887 of 9702



NW Infrastructure Ekris

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solution s
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Ekris                 
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

13189-Length 3' 13189-Length Blue C6 Lanmark 1K 3' EA  $             7.25 30.0%  $         5.08 N/A N/A
13931-Length 1m 13931-Length LC-LC 62.5/125 1m EA  $           61.70 30.0%  $       43.19 N/A N/A
13931-Length 2m 13931-Length LC-LC 62.5/125 2m EA  $           64.20 30.0%  $       44.94 N/A N/A
13931-Length 3m 13931-Length LC-LC 62.5/125 3m EA  $           66.70 30.0%  $       46.69 N/A N/A
13931-Length 4m 13931-Length LC-LC 62.5/125 4m EA  $           70.00 30.0%  $       49.00 N/A N/A
13931-Length 5m 13931-Length LC-LC 62.5/125 5m EA  $           72.50 30.0%  $       50.75 N/A N/A
14452-Length 1m 14452-Length LC-SC 62.5/125 1m EA  $           55.60 30.0%  $       38.92 N/A N/A
14452-Length 2m 14452-Length LC-SC 62.5/125 2m EA  $           58.10 30.0%  $       40.67 N/A N/A
14452-Length 3m 14452-Length LC-SC 62.5/125 3m EA  $           60.60 30.0%  $       42.42 N/A N/A
14452-Length 4m 14452-Length LC-SC 62.5/125 4m EA  $           62.90 30.0%  $       44.03 N/A N/A
14452-Length 5m 14452-Length LC-SC 62.5/125 5m EA  $           66.40 30.0%  $       46.48 N/A N/A
15083-Length 1m 15083-Length LC-LC 10G Aqua 1m EA  $           58.50 30.0%  $       40.95 N/A N/A
15083-Length 2m 15083-Length LC-LC 10G Aqua 2m EA  $           61.25 30.0%  $       42.88 N/A N/A
15083-Length 3m 15083-Length LC-LC 10G Aqua 3m EA  $           64.00 30.0%  $       44.80 N/A N/A
15083-Length 4m 15083-Length LC-LC 10G Aqua 4m EA  $           65.95 30.0%  $       46.17 N/A N/A
15083-Length 5m 15083-Length LC-LC 10G Aqua 5m EA  $           67.95 30.0%  $       47.57 N/A N/A
15085-Length 1m 15085-Length LC-SC 10G Aqua 1m EA  $           53.30 30.0%  $       37.31 N/A N/A
15085-Length 2m 15085-Length LC-SC 10G Aqua 2m EA  $           54.70 30.0%  $       38.29 N/A N/A
15085-Length 3m 15085-Length LC-SC 10G Aqua 3m EA  $           56.00 30.0%  $       39.20 N/A N/A
15085-Length 4m 15085-Length LC-SC 10G Aqua 4m EA  $           57.80 30.0%  $       40.46 N/A N/A
15085-Length 5m 15085-Length LC-SC 10G Aqua 5m EA  $           59.10 30.0%  $       41.37 N/A N/A
88246-25 25 Foot Cat5e Orange Crossover Cable ea  $           12.50 30.0%  $         8.75 N/A N/A
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bjo081611-06 1 1/4" id smoothwall duct with tape paralleled blue, EA B  $       42,600.18 34.0%  $      28,116.12 N/A N/A
ICE 050 21 17 02 1/2" Endocor HDPE Innerduct with Polyester Tape FT B  $              75.00 34.0%  $             49.50 N/A N/A
ICE 050 22 17 02 1/2" Endocor HDPE Innerduct with Polyester Tape FT B  $              75.00 34.0%  $             49.50 N/A N/A
ICE 050 39 17 02 1/2" Endocor HDPE Innerduct with Polyester Tape FT B  $              75.00 34.0%  $             49.50 N/A N/A
ICE 050 41 17 02 1/2" Endocor HDPE Innerduct with Polyester Tape FT B  $              75.00 34.0%  $             49.50 N/A N/A
ICE 075 21 21 02 3/4" Endocor HDPE Innerduct with PP rope FT B  $              80.00 34.0%  $             52.80 N/A N/A
ICE 075 22 21 02 3/4" Endocor HDPE Innerduct with PP rope FT B  $              80.00 34.0%  $             52.80 N/A N/A
ICE 075 39 21 02 3/4" Endocor HDPE Innerduct with PP rope FT B  $              80.00 34.0%  $             52.80 N/A N/A
ICE 075 41 21 02 3/4" Endocor HDPE Innerduct with PP rope FT B  $              80.00 34.0%  $             52.80 N/A N/A
ICE 100 21 21 02 1" Endocor HDPE Innerduct with PP rope FT B  $              85.00 34.0%  $             56.10 N/A N/A
ICE 100 22 21 02 1" Endocor HDPE Innerduct with PP rope FT B  $              85.00 34.0%  $             56.10 N/A N/A
ICE 100 32 21 02 1" Endocor HDPE Innerduct with PP rope FT B  $              85.00 34.0%  $             56.10 N/A N/A
ICE 100 39 21 02 1" Endocor HDPE Innerduct with PP rope FT B  $              85.00 34.0%  $             56.10 N/A N/A
ICE 100 41 21 02 1" Endocor HDPE Innerduct with PP rope FT B  $              85.00 34.0%  $             56.10 N/A N/A
ICE 125 21 21 02 1-1/4" Endocor HDPE Innerduct with PP rope FT B  $              95.00 34.0%  $             62.70 N/A N/A
ICE 125 22 21 02 1-1/4" Endocor HDPE Innerduct with PP rope FT B  $              95.00 34.0%  $             62.70 N/A N/A
ICE 125 32 21 02 1-1/4" Endocor HDPE Innerduct with PP rope FT B  $              95.00 34.0%  $             62.70 N/A N/A
ICE 125 39 21 02 1-1/4" Endocor HDPE Innerduct with PP rope FT B  $              95.00 34.0%  $             62.70 N/A N/A
ICE 125 41 21 02 1-1/4" Endocor HDPE Innerduct with PP rope FT B  $              95.00 34.0%  $             62.70 N/A N/A
ICE 150 32 21 02 1-1/2" Endocor HDPE Innerduct with PP rope FT B  $            125.00 34.0%  $             82.50 N/A N/A
ICE 150 39 21 02 1-1/2" Endocor HDPE Innerduct with PP rope FT B  $            125.00 34.0%  $             82.50 N/A N/A
ICE 150 41 21 02 1-1/2" Endocor HDPE Innerduct with PP rope FT B  $            125.00 34.0%  $             82.50 N/A N/A
ICE 159 22 21 02 1-1/2" Endocor HDPE Innerduct with PP rope FT B  $            125.00 34.0%  $             82.50 N/A N/A
ICE 200 22 21 02 2" Endocor HDPE Innerduct with PP rope FT B  $            150.00 34.0%  $             99.00 N/A N/A
ICE 200 32 21 02 2" Endocor HDPE Innerduct with PP rope FT B  $            150.00 34.0%  $             99.00 N/A N/A
ICE 200 39 21 02 2" Endocor HDPE Innerduct with PP rope FT B  $            150.00 34.0%  $             99.00 N/A N/A
ICE 200 41 21 02 2" Endocor HDPE Innerduct with PP rope FT B  $            150.00 34.0%  $             99.00 N/A N/A
IPR 050 22 17 02 1/2" Endocor Plenum Raceway with Polyester Tape FT B  $                1.90 34.0%  $               1.25 N/A N/A
IPR 050 22 17 07 1/2" Endocor Plenum Raceway with Polyester Tape FT B  $                1.90 34.0%  $               1.25 N/A N/A
IPR 050 41 17 02 1/2" Endocor Plenum Raceway with Polyester Tape FT B  $                1.90 34.0%  $               1.25 N/A N/A
IPR 050 41 17 07 1/2" Endocor Plenum Raceway with Polyester Tape FT B  $                1.90 34.0%  $               1.25 N/A N/A
IPR 075 22 17 02 3/4" Endocor Plenum Raceway with Polyester Tape FT B  $                2.27 34.0%  $               1.50 N/A N/A
IPR 075 22 17 07 3/4" Endocor Plenum Raceway with Polyester Tape FT B  $                2.27 34.0%  $               1.50 N/A N/A
IPR 075 41 17 02 3/4" Endocor Plenum Raceway with Polyester Tape FT B  $                2.27 34.0%  $               1.50 N/A N/A
IPR 075 41 17 07 3/4" Endocor Plenum Raceway with Polyester Tape FT B  $                2.27 34.0%  $               1.50 N/A N/A
IPR 100 22 17 02 1" Endocor Plenum Raceway with Polyester Tape FT B  $                2.70 34.0%  $               1.78 N/A N/A
IPR 100 22 17 07 1" Endocor Plenum Raceway with Polyester Tape FT B  $                2.70 34.0%  $               1.78 N/A N/A
IPR 100 24 17 02 1" Endocor Plenum Raceway with Polyester Tape FT B  $                2.70 34.0%  $               1.78 N/A N/A
IPR 100 24 17 07 1" Endocor Plenum Raceway with Polyester Tape FT B  $                2.70 34.0%  $               1.78 N/A N/A
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IPR 100 25 17 02 1" Endocor Plenum Raceway with Polyester Tape FT B  $                2.70 34.0%  $               1.78 N/A N/A
IPR 100 25 17 07 1" Endocor Plenum Raceway with Polyester Tape FT B  $                2.70 34.0%  $               1.78 N/A N/A
IPR 100 41 17 02 1" Endocor Plenum Raceway with Polyester Tape FT B  $                2.70 34.0%  $               1.78 N/A N/A
IPR 100 41 17 07 1" Endocor Plenum Raceway with Polyester Tape FT B  $                2.70 34.0%  $               1.78 N/A N/A
IRI 075 22 17 02 3/4" Endocor Riser Raceway with Polyester Tape FT B  $                0.70 34.0%  $               0.46 N/A N/A
IRI 075 22 17 07 3/4" Endocor Riser Raceway with Polyester Tape FT B  $                0.70 34.0%  $               0.46 N/A N/A
IRI 075 41 17 02 3/4" Endocor Riser Raceway with Polyester Tape FT B  $                0.70 34.0%  $               0.46 N/A N/A
IRI 075 41 17 07 3/4" Endocor Riser Raceway with Polyester Tape FT B  $                0.70 34.0%  $               0.46 N/A N/A
IRI 150 24 17 02 1-1/2" Endocor Riser Raceway with Polyester Tape FT B  $                1.45 34.0%  $               0.96 N/A N/A
IRI 150 24 17 07 1-1/2" Endocor Riser Raceway with Polyester Tape FT B  $                1.45 34.0%  $               0.96 N/A N/A
IRI 150 25 17 02 1-1/2" Endocor Riser Raceway with Polyester Tape FT B  $                1.45 34.0%  $               0.96 N/A N/A
IRI 150 25 17 07 1-1/2" Endocor Riser Raceway with Polyester Tape FT B  $                1.45 34.0%  $               0.96 N/A N/A
IRI 200 24 17 02 2" Endocor Riser Raceway with Polyester Tape FT B  $                1.80 34.0%  $               1.19 N/A N/A
IRI 200 24 17 07 2" Endocor Riser Raceway with Polyester Tape FT B  $                1.80 34.0%  $               1.19 N/A N/A
IRI 200 25  1702 2" Endocor Riser Raceway with Polyester Tape FT B  $                1.80 34.0%  $               1.19 N/A N/A
IRI 200 25  1707 2" Endocor Riser Raceway with Polyester Tape FT B  $                1.80 34.0%  $               1.19 N/A N/A
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122 122 Series Z Purlin Clip, 1/4" Hole, 1/16" Max Flange CE  B  $              54.96 10.00%  $             49.46 N/A N/A
123 �123 Series Z Purlin Clip, 1/4" Hole, 0.06" 0.1" Flange CE  B  $              54.96 10.00%  $             49.46 N/A N/A
350 Screw-On Box Support, 4", 4 11/16" Box CE  B  $              67.01 10.00%  $             60.31 N/A N/A
449 MC/AC Cable to Metal Stud Clip, 14-2 to 12-3 MC/AC CE  B  $              68.88 10.00%  $             61.99 N/A N/A
459 �Through Stud Cable/Conduit Clip, 0.433" 0.535" OD, 14-2 to 12-3 MC/AC CE  B  $            111.60 10.00%  $           100.44 N/A N/A
512 T-Grid Box Hanger, 24" T-Grid Span CE  B  $            734.72 10.00%  $           661.25 N/A N/A
515 Lay-In and Troffer Support Clip, Straight Lip CE  B  $              45.21 10.00%  $             40.69 N/A N/A
520 Suspension Bar for Lightolier Calculite, 24" T-Grid Span CE  B  $         1,311.62 10.00%  $        1,180.46 N/A N/A
528 �Adjustable Box and Conduit Support, 4 1/4" 7 1/4" CE  B  $            202.87 10.00%  $           182.58 N/A N/A
530 HANGER,BAR,HI-HAT LGHT FIXTRE CE  B  $            414.12 10.00%  $           372.71 N/A N/A
708 Push Install Rod/Wire Hanger, 1/4" Rod, #8 Wire CE  B  $              35.33 10.00%  $             31.80 N/A N/A
740 740 Pipe Sleeve Positioner CE  B  $              61.52 10.00%  $             55.37 N/A N/A
760 Retrofit Far-Side Box Support, 2 1/2", 3 1/2", 4", 6" Wall Depth CE  B  $            105.60 10.00%  $             95.04 N/A N/A
766 Adjustable Far-Side Box Support, 2 1/2", 3 1/2", 4" Wall Depth CE  B  $              44.10 10.00%  $             39.69 N/A N/A
770 Jack Chain, Plain, 100' CE  B  $              57.07 10.00%  $             51.36 N/A N/A
771 S Hook, Steel, Plain, 0.12" dia CE  B  $              15.78 10.00%  $             14.20 N/A N/A
781 Anti-Rattle Support CE  B  $              39.32 10.00%  $             35.39 N/A N/A
51212 T-Grid Box Hanger, 12" T-Grid Span CE  B  $            917.44 10.00%  $           825.70 N/A N/A
51220 T-Grid Box Hanger, 20" T-Grid Span CE  B  $            917.44 10.00%  $           825.70 N/A N/A
51230 T-Grid Box Hanger, 30" T-Grid Span CE  B  $            917.89 10.00%  $           826.10 N/A N/A
70824 �H-708 Rod/Wire to Flange Clip, 1/8" 1/4" Flange, 1/4" Rod, #8 Wire CE  B  $            113.68 10.00%  $           102.31 N/A N/A
70858 �H-708 Rod/Wire to Flange Clip, 5/16" 1/2" Flange, 1/4" Rod, #8 Wire CE  B  $            113.68 10.00%  $           102.31 N/A N/A
122708 �122-708 Rod/Wire to Z Purlin Clip, 1/4" Rod, #8 Wire, 1/16" 1/4" Flange CE  B  $            116.37 10.00%  $           104.73 N/A N/A
389001 �CADDY® SUPERKLIP, 0.438" 0.563" OD, 3/8" Copper Tube CE  B  $            160.68 10.00%  $           144.61 N/A N/A
389002 �CADDY® SUPERKLIP, 0.563" 0.688" OD, 1/2" Copper Tube CE  B  $            164.41 10.00%  $           147.97 N/A N/A

389003 �CADDY® SUPERKLIP, 0.688" 0.75" OD, 3/8" Rigid, 3/8" Pipe, 5/8" 
Copper Tube CE  B  $            180.26 10.00%  $           162.23 N/A N/A

389004 �CADDY® SUPERKLIP, 0.75" 0.875" OD, 1/2" Rigid, 1/2" Pipe CE  B  $            202.53 10.00%  $           182.28 N/A N/A
389005 �CADDY® SUPERKLIP, 0.875" 0.969" OD, 3/4" Copper Tube CE  B  $            222.08 10.00%  $           199.87 N/A N/A
389006 �CADDY® SUPERKLIP, 0.969" 1.094" OD, 3/4" Rigid, 3/4" Pipe CE  B  $            292.41 10.00%  $           263.17 N/A N/A
389007 �CADDY® SUPERKLIP, 1.094" 1.219" OD, 1" Copper Tube CE  B  $            353.10 10.00%  $           317.79 N/A N/A

389008 �CADDY® SUPERKLIP, 1.219" 1.406" OD, 1" Rigid, 1" Pipe, 1 1/4" Copper 
Tube CE  B  $            382.79 10.00%  $           344.51 N/A N/A

389009 �CADDY® SUPERKLIP, 1.406" 1.563" OD, 1 1/4" Copper Tube CE  B  $            421.06 10.00%  $           378.95 N/A N/A

389011 �CADDY® SUPERKLIP, 1.563" 1.719" OD, 1 1/4" Rigid, 1 1/4" Pipe, 1 1/2" 
Copper Tube CE  B  $            506.08 10.00%  $           455.47 N/A N/A

389012 �CADDY® SUPERKLIP, 1.844" 2" OD, 1 1/2" Rigid, 1 1/2" Pipe CE  B  $            646.72 10.00%  $           582.05 N/A N/A
389013 �CADDY® SUPERKLIP, 2" 2.188" OD, 2" Copper Tube CE  B  $            726.20 10.00%  $           653.58 N/A N/A
389014 �CADDY® SUPERKLIP, 2.313" 2.5" OD, 2" Rigid, 2" Pipe CE  B  $            888.64 10.00%  $           799.78 N/A N/A
389015 CADDY® SUPERKLIP BP1 Base Plate for Two Clips, 3/16" Hole CE  B  $            411.72 10.00%  $           370.55 N/A N/A
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389017 �CADDY® SUPERKLIP, 0.307" 0.374" OD, 1/4" Copper Tube CE  B  $            102.20 10.00%  $             91.98 N/A N/A
389018 �CADDY® SUPERKLIP, 0.374" 0.465" OD, 1/4" Copper Tube CE  B  $              92.10 10.00%  $             82.89 N/A N/A
389069 CADDY® SUPERKLIP IN Insert Nut, 1/4" Rod CE  B  $              39.11 10.00%  $             35.20 N/A N/A
389071 CADDY® SUPERKLIP CA Concrete Attachment, 3/16" Hole CE  B  $            409.98 10.00%  $           368.98 N/A N/A

454001 �CADDY® SUPERFIX 454 Standard Duty, 0.472" 0.551" OD, 1/4" Pipe, 
3/8" Copper Tube CE  B  $            318.08 10.00%  $           286.27 N/A N/A

454002 �CADDY® SUPERFIX 454 Standard Duty, 0.591" 0.748" OD, 3/8" Pipe, 
1/2" Copper Tube CE  B  $            318.08 10.00%  $           286.27 N/A N/A

454003 �CADDY® SUPERFIX 454 Standard Duty, 0.75" 0.828" OD, 5/8" Copper 
Tube CE  B  $            318.08 10.00%  $           286.27 N/A N/A

454004 �CADDY® SUPERFIX 454 Standard Duty, 0.827" 0.906" OD, 1/2" Pipe, 
3/4" Copper Tube CE  B  $            338.81 10.00%  $           304.93 N/A N/A

454005 �CADDY® SUPERFIX 454 Standard Duty, 1.024" 1.102" OD, 3/4" Pipe, 1" 
Copper Tube CE  B  $            360.97 10.00%  $           324.87 N/A N/A

454006 �CADDY® SUPERFIX 454 Standard Duty, 1.26" 1.378" OD, 1" Pipe, 1 1/4" 
Copper Tube CE  B  $            378.95 10.00%  $           341.06 N/A N/A

454007 �CADDY® SUPERFIX 454 Standard Duty, 1.575" 1.693" OD, 1 1/4" Pipe, 1 
1/2" Copper Tube CE  B  $            470.21 10.00%  $           423.19 N/A N/A

454008 �CADDY® SUPERFIX 454 Standard Duty, 1.89" 2.047" OD, 1 1/2" Pipe CE  B  $            601.56 10.00%  $           541.40 N/A N/A
454009 �CADDY® SUPERFIX 454 Standard Duty, 2.125" 2.283" OD, 2" Copper 

Tube CE  B  $            661.73 10.00%  $           595.56 N/A N/A
454010 �CADDY® SUPERFIX 454 Standard Duty, 2.244" 2.402" OD, 2" Pipe CE  B  $            812.45 10.00%  $           731.21 N/A N/A

454011 �CADDY® SUPERFIX 454 Standard Duty, 2.48" 2.638" OD, 2 1/2" Copper 
Tube CE  B  $            812.45 10.00%  $           731.21 N/A N/A

454012 �CADDY® SUPERFIX 454 Standard Duty, 2.744" 2.874" OD, 2 1/2" Pipe CE  B  $         1,628.45 10.00%  $        1,465.61 N/A N/A
454013 �CADDY® SUPERFIX 454 Standard Duty, 2.906" 3.156" OD, 3" Copper 

Tube CE  B  $         2,204.41 10.00%  $        1,983.97 N/A N/A
454014 �CADDY® SUPERFIX 454 Standard Duty, 3.268" 3.583" OD, 3" Pipe CE  B  $         2,204.41 10.00%  $        1,983.97 N/A N/A

454015 �CADDY® SUPERFIX 454 Standard Duty, 3.625" 3.937" OD, 3 1/2" Copper 
Tube CE  B  $         2,204.41 10.00%  $        1,983.97 N/A N/A

454016 �CADDY® SUPERFIX 454 Standard Duty, 3.976" 4.173" OD, 3 1/2" Pipe, 
4" Copper Tube CE  B  $         2,579.86 10.00%  $        2,321.87 N/A N/A

454017 �CADDY® SUPERFIX 454 Standard Duty, 4.252" 4.488" OD, 4" Pipe CE  B  $         2,579.86 10.00%  $        2,321.87 N/A N/A
708912 �H-708 Rod/Wire to Flange Clip, 9/16" 3/4" Flange, 1/4" Rod, #8 Wire CE  B  $            145.79 10.00%  $           131.21 N/A N/A
1190150 119 Strut Mounted Insulation Shield, 1 1/2" Shield CE  B  $            373.41 10.00%  $           336.07 N/A N/A
1190200 119 Strut Mounted Insulation Shield, 2" Shield CE  B  $            417.01 10.00%  $           375.31 N/A N/A
1190250 119 Strut Mounted Insulation Shield, 2 1/2" Shield CE  B  $            464.90 10.00%  $           418.41 N/A N/A
1190300 119 Strut Mounted Insulation Shield, 3" Shield CE  B  $            525.49 10.00%  $           472.94 N/A N/A
1190350 119 Strut Mounted Insulation Shield, 3 1/2" Shield CE  B  $            598.08 10.00%  $           538.27 N/A N/A
1190400 119 Strut Mounted Insulation Shield, 4" Shield CE  B  $            647.14 10.00%  $           582.43 N/A N/A
1190500 119 Strut Mounted Insulation Shield, 5" Shield CE  B  $            765.89 10.00%  $           689.30 N/A N/A
1190600 119 Strut Mounted Insulation Shield, 6" Shield CE  B  $            883.05 10.00%  $           794.75 N/A N/A
1190800 119 Strut Mounted Insulation Shield, 8" Shield CE  B  $         1,142.28 10.00%  $        1,028.05 N/A N/A
1191000 119 Strut Mounted Insulation Shield, 10" Shield CE  B  $         1,161.70 10.00%  $        1,045.53 N/A N/A
1191200 119 Strut Mounted Insulation Shield, 12" Shield CE  B  $         1,318.44 10.00%  $        1,186.60 N/A N/A
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126005010 126 Insulation Block for Hot Piping, 1" Insulation, 1/2" Pipe CE  B  $         2,289.17 10.00%  $        2,060.25 N/A N/A
126007510 126 Insulation Block for Hot Piping, 1" Insulation, 3/4" Pipe CE  B  $         2,363.44 10.00%  $        2,127.10 N/A N/A
126007515 126 Insulation Block for Hot Piping, 1 1/2" Insulation, 3/4" Pipe CE  B  $         1,977.05 10.00%  $        1,779.35 N/A N/A
126007520 126 Insulation Block for Hot Piping, 2" Insulation, 3/4" Pipe CE  B  $         2,721.77 10.00%  $        2,449.59 N/A N/A
126007525 126 Insulation Block for Hot Piping, 2 1/2" Insulation, 3/4" Pipe CE  B  $         6,586.91 10.00%  $        5,928.22 N/A N/A
126008710 126 Insulation Block for Hot Piping, 1" Insulation, 7/8" Pipe CE  B  $         2,367.87 10.00%  $        2,131.08 N/A N/A
126010010 126 Insulation Block for Hot Piping, 1" Insulation, 1" Pipe CE  B  $         2,431.08 10.00%  $        2,187.97 N/A N/A
126010015 126 Insulation Block for Hot Piping, 1 1/2" Insulation, 1" Pipe CE  B  $         2,047.97 10.00%  $        1,843.17 N/A N/A
126010020 126 Insulation Block for Hot Piping, 2" Insulation, 1" Pipe CE  B  $         4,202.31 10.00%  $        3,782.08 N/A N/A
126010025 126 Insulation Block for Hot Piping, 2 1/2" Insulation, 1" Pipe CE  B  $         6,840.40 10.00%  $        6,156.36 N/A N/A
126011210 126 Insulation Block for Hot Piping, 1" Insulation, 1 1/8" Pipe CE  B  $         2,426.41 10.00%  $        2,183.77 N/A N/A
126012510 126 Insulation Block for Hot Piping, 1" Insulation, 1 1/4" Pipe CE  B  $         2,545.13 10.00%  $        2,290.62 N/A N/A
126012515 126 Insulation Block for Hot Piping, 1 1/2" Insulation, 1 1/4" Pipe CE  B  $         3,190.78 10.00%  $        2,871.70 N/A N/A
126012520 126 Insulation Block for Hot Piping, 2" Insulation, 1 1/4" Pipe CE  B  $         3,916.77 10.00%  $        3,525.09 N/A N/A
126012525 126 Insulation Block for Hot Piping, 2 1/2" Insulation, 1 1/4" Pipe CE  B  $         7,106.08 10.00%  $        6,395.47 N/A N/A
126013710 126 Insulation Block for Hot Piping, 1" Insulation, 1 3/8" Pipe CE  B  $         2,550.01 10.00%  $        2,295.01 N/A N/A
126015010 126 Insulation Block for Hot Piping, 1" Insulation, 1 1/2" Pipe CE  B  $         2,634.58 10.00%  $        2,371.12 N/A N/A
126015015 126 Insulation Block for Hot Piping, 1 1/2" Insulation, 1 1/2" Pipe CE  B  $         3,317.93 10.00%  $        2,986.14 N/A N/A
126015020 126 Insulation Block for Hot Piping, 2" Insulation, 1 1/2" Pipe CE  B  $         4,191.92 10.00%  $        3,772.73 N/A N/A
126015025 126 Insulation Block for Hot Piping, 2 1/2" Insulation, 1 1/2" Pipe CE  B  $         7,469.76 10.00%  $        6,722.78 N/A N/A
126020010 126 Insulation Block for Hot Piping, 1" Insulation, 2" Pipe CE  B  $         3,857.02 10.00%  $        3,471.32 N/A N/A
126020015 126 Insulation Block for Hot Piping, 1 1/2" Insulation, 2" Pipe CE  B  $         3,326.13 10.00%  $        2,993.52 N/A N/A
126020020 126 Insulation Block for Hot Piping, 2" Insulation, 2" Pipe CE  B  $         6,279.78 10.00%  $        5,651.80 N/A N/A
126020025 126 Insulation Block for Hot Piping, 2 1/2" Insulation, 2" Pipe CE  B  $       11,311.54 10.00%  $      10,180.39 N/A N/A
126025010 126 Insulation Block for Hot Piping, 1" Insulation, 2 1/2" Pipe CE  B  $         4,234.72 10.00%  $        3,811.25 N/A N/A
126025015 126 Insulation Block for Hot Piping, 1 1/2" Insulation, 2 1/2" Pipe CE  B  $         5,839.55 10.00%  $        5,255.60 N/A N/A
126025020 126 Insulation Block for Hot Piping, 2" Insulation, 2 1/2" Pipe CE  B  $         8,505.88 10.00%  $        7,655.29 N/A N/A
126025025 126 Insulation Block for Hot Piping, 2 1/2" Insulation, 2 1/2" Pipe CE  B  $         8,679.50 10.00%  $        7,811.55 N/A N/A
126025030 126 Insulation Block for Hot Piping, 3" Insulation, 2 1/2" Pipe CE  B  $       19,280.50 10.00%  $      17,352.45 N/A N/A
126030010 126 Insulation Block for Hot Piping, 1" Insulation, 3" Pipe CE  B  $         4,106.36 10.00%  $        3,695.72 N/A N/A
126030015 126 Insulation Block for Hot Piping, 1 1/2" Insulation, 3" Pipe CE  B  $         6,092.03 10.00%  $        5,482.83 N/A N/A
126030020 126 Insulation Block for Hot Piping, 2" Insulation, 3" Pipe CE  B  $         8,992.01 10.00%  $        8,092.81 N/A N/A
126030030 126 Insulation Block for Hot Piping, 3" Insulation, 3" Pipe CE  B  $       20,326.78 10.00%  $      18,294.10 N/A N/A
126040010 126 Insulation Block for Hot Piping, 1" Insulation, 4" Pipe CE  B  $         4,545.45 10.00%  $        4,090.91 N/A N/A
126040015 126 Insulation Block for Hot Piping, 1 1/2" Insulation, 4" Pipe CE  B  $         6,972.68 10.00%  $        6,275.41 N/A N/A
126040020 126 Insulation Block for Hot Piping, 2" Insulation, 4" Pipe CE  B  $       10,091.62 10.00%  $        9,082.46 N/A N/A
126040030 126 Insulation Block for Hot Piping, 3" Insulation, 4" Pipe CE  B  $       25,516.89 10.00%  $      22,965.20 N/A N/A
126050015 126 Insulation Block for Hot Piping, 1 1/2" Insulation, 5" Pipe CE  B  $         5,177.55 10.00%  $        4,659.80 N/A N/A
126060010 126 Insulation Block for Hot Piping, 1" Insulation, 6" Pipe CE  B  $         7,322.11 10.00%  $        6,589.90 N/A N/A
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126060015 126 Insulation Block for Hot Piping, 1 1/2" Insulation, 6" Pipe CE  B  $         8,767.01 10.00%  $        7,890.31 N/A N/A
126060020 126 Insulation Block for Hot Piping, 2" Insulation, 6" Pipe CE  B  $       13,667.67 10.00%  $      12,300.90 N/A N/A
126080010 126 Insulation Block for Hot Piping, 1" Insulation, 8" Pipe CE  B  $       16,051.40 10.00%  $      14,446.26 N/A N/A
126080015 126 Insulation Block for Hot Piping, 1 1/2" Insulation, 8" Pipe CE  B  $         9,787.71 10.00%  $        8,808.94 N/A N/A
126080020 126 Insulation Block for Hot Piping, 2" Insulation, 8" Pipe CE  B  $       25,685.60 10.00%  $      23,117.04 N/A N/A
126100020 126 Insulation Block for Hot Piping, 2" Insulation, 10" Pipe CE  B  $       29,942.25 10.00%  $      26,948.03 N/A N/A
128003705 128 Insulation Block, 1/2" Insulation, 3/8" Pipe, 1/2" Copper Tube CE  B  $         1,118.43 10.00%  $        1,006.59 N/A N/A
128003710 128 Insulation Block, 1" Insulation, 3/8" Pipe, 1/2" Copper Tube CE  B  $         1,302.06 10.00%  $        1,171.85 N/A N/A
128003715 128 Insulation Block, 1 1/2" Insulation, 3/8" Pipe, 1/2" Copper Tube CE  B  $         2,316.74 10.00%  $        2,085.07 N/A N/A
128003720 128 Insulation Block, 2" Insulation, 3/8" Pipe, 1/2" Copper Tube CE  B  $         3,554.48 10.00%  $        3,199.03 N/A N/A
128005005 128 Insulation Block, 1/2" Insulation, 1/2" Pipe, 3/4" Copper Tube CE  B  $         1,317.63 10.00%  $        1,185.87 N/A N/A
128005010 128 Insulation Block, 1" Insulation, 1/2" Pipe, 3/4" Copper Tube CE  B  $         1,536.54 10.00%  $        1,382.89 N/A N/A
128005015 128 Insulation Block, 1 1/2" Insulation, 1/2" Pipe, 3/4" Copper Tube CE  B  $         2,353.05 10.00%  $        2,117.75 N/A N/A
128005020 128 Insulation Block, 2" Insulation, 1/2" Pipe, 3/4" Copper Tube CE  B  $         3,610.50 10.00%  $        3,249.45 N/A N/A
128007505 128 Insulation Block, 1/2" Insulation, 3/4" Pipe, 1" Copper Tube CE  B  $         1,136.06 10.00%  $        1,022.45 N/A N/A
128007510 128 Insulation Block, 1" Insulation, 3/4" Pipe, 1" Copper Tube CE  B  $         1,322.81 10.00%  $        1,190.53 N/A N/A
128007515 128 Insulation Block, 1 1/2" Insulation, 3/4" Pipe, 1" Copper Tube CE  B  $         2,353.05 10.00%  $        2,117.75 N/A N/A
128007520 128 Insulation Block, 2" Insulation, 3/4" Pipe, 1" Copper Tube CE  B  $         3,610.50 10.00%  $        3,249.45 N/A N/A
128010005 128 Insulation Block, 1/2" Insulation, 1" Pipe, 1 1/4" Copper Tube CE  B  $         1,565.59 10.00%  $        1,409.03 N/A N/A
128010010 128 Insulation Block, 1" Insulation, 1" Pipe, 1 1/4" Copper Tube CE  B  $         1,841.56 10.00%  $        1,657.40 N/A N/A
128010015 128 Insulation Block, 1 1/2" Insulation, 1" Pipe, 1 1/4" Copper Tube CE  B  $         2,896.70 10.00%  $        2,607.03 N/A N/A
128010020 128 Insulation Block, 2" Insulation, 1" Pipe, 1 1/4" Copper Tube CE  B  $         4,397.96 10.00%  $        3,958.16 N/A N/A
128012505 128 Insulation Block, 1/2" Insulation, 1 1/4" Pipe, 1 1/2" Copper Tube CE  B  $         1,598.79 10.00%  $        1,438.91 N/A N/A
128012510 128 Insulation Block, 1" Insulation, 1 1/4" Pipe, 1 1/2" Copper Tube CE  B  $         1,866.46 10.00%  $        1,679.81 N/A N/A
128012515 128 Insulation Block, 1 1/2" Insulation, 1 1/4" Pipe, 1 1/2" Copper Tube CE  B  $         3,472.51 10.00%  $        3,125.26 N/A N/A
128012520 128 Insulation Block, 2" Insulation, 1 1/4" Pipe, 1 1/2" Copper Tube CE  B  $         4,438.43 10.00%  $        3,994.59 N/A N/A
128015005 128 Insulation Block, 1/2" Insulation, 1 1/2" Pipe, 2" Copper Tube CE  B  $         1,963.99 10.00%  $        1,767.59 N/A N/A
128015010 128 Insulation Block, 1" Insulation, 1 1/2" Pipe, 2" Copper Tube CE  B  $         2,295.99 10.00%  $        2,066.39 N/A N/A
128015015 128 Insulation Block, 1 1/2" Insulation, 1 1/2" Pipe, 2" Copper Tube CE  B  $         3,505.71 10.00%  $        3,155.14 N/A N/A
128015020 128 Insulation Block, 2" Insulation, 1 1/2" Pipe, 2" Copper Tube CE  B  $         6,020.61 10.00%  $        5,418.55 N/A N/A
128020010 128 Insulation Block, 1" Insulation, 2" Pipe, 2 1/2" Copper Tube CE  B  $         2,977.63 10.00%  $        2,679.87 N/A N/A
128020015 128 Insulation Block, 1 1/2" Insulation, 2" Pipe, 2 1/2" Copper Tube CE  B  $         4,625.18 10.00%  $        4,162.66 N/A N/A
128020020 128 Insulation Block, 2" Insulation, 2" Pipe, 2 1/2" Copper Tube CE  B  $         6,588.13 10.00%  $        5,929.32 N/A N/A
128025010 128 Insulation Block, 1" Insulation, 2 1/2" Pipe, 3" Copper Tube CE  B  $         3,051.29 10.00%  $        2,746.16 N/A N/A
128025015 128 Insulation Block, 1 1/2" Insulation, 2 1/2" Pipe, 3" Copper Tube CE  B  $         5,312.00 10.00%  $        4,780.80 N/A N/A
128025020 128 Insulation Block, 2" Insulation, 2 1/2" Pipe, 3" Copper Tube CE  B  $         7,484.53 10.00%  $        6,736.08 N/A N/A
128030010 128 Insulation Block, 1" Insulation, 3" Pipe CE  B  $         3,275.39 10.00%  $        2,947.85 N/A N/A
128030015 128 Insulation Block, 1 1/2" Insulation, 3" Pipe CE  B  $         5,255.98 10.00%  $        4,730.38 N/A N/A
128030020 128 Insulation Block, 2" Insulation, 3" Pipe CE  B  $         6,685.65 10.00%  $        6,017.09 N/A N/A
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128040010 128 Insulation Block, 1" Insulation, 4" Pipe, 4" Copper Tube CE  B  $         4,249.60 10.00%  $        3,824.64 N/A N/A
128040015 128 Insulation Block, 1 1/2" Insulation, 4" Pipe, 4" Copper Tube CE  B  $         6,174.16 10.00%  $        5,556.74 N/A N/A
128050010 128 Insulation Block, 1" Insulation, 5" Pipe CE  B  $         5,031.88 10.00%  $        4,528.69 N/A N/A
005275150PL Hammer-On Nail Plate, 2 3/4" x 1 1/2" CE  B  $              40.82 10.00%  $             36.74 N/A N/A
005325275PL Hammer-On Nail Plate, 3 1/4" x 2 3/4" CE  B  $              60.75 10.00%  $             54.68 N/A N/A
005550150PL Hammer-On Nail Plate, 5 1/2" x 1 1/2" CE  B  $              57.38 10.0%  $             51.64 N/A N/A
0070037EG One Hole Strap for Pipe and Conduit, 0.675" OD, 3/8" Rigid, 3/8" Pipe CE  B  $            146.25 10.00%  $           131.63 N/A N/A
0070050EG One Hole Strap for Pipe and Conduit, 0.84" OD, 1/2" Rigid, 1/2" Pipe CE  B  $            162.49 10.00%  $           146.24 N/A N/A
0070075EG One Hole Strap for Pipe and Conduit, 1.05" OD, 3/4" Rigid, 3/4" Pipe CE  B  $            183.26 10.00%  $           164.93 N/A N/A
0070100EG One Hole Strap for Pipe and Conduit, 1.315" OD, 1" Rigid, 1" Pipe CE  B  $            399.36 10.00%  $           359.42 N/A N/A
0070125EG One Hole Strap for Pipe and Conduit, 1.66" OD, 1 1/4" Rigid, 1 1/4" Pipe CE  B  $            572.21 10.00%  $           514.99 N/A N/A
0070150EG One Hole Strap for Pipe and Conduit, 1.9" OD, 1 1/2" Rigid, 1 1/2" Pipe CE  B  $            637.95 10.00%  $           574.16 N/A N/A
0070200EG One Hole Strap for Pipe and Conduit, 2.375" OD, 2" Rigid, 2" Pipe CE  B  $         1,004.38 10.00%  $           903.94 N/A N/A
0080025EG Two Hole Pipe Strap, 1/4" Pipe, 0.54" OD CE  B  $              67.44 10.00%  $             60.70 N/A N/A
0080037CP Two Hole Copper Pipe Strap, 3/8" Copper Tube, 1/2" OD CE  B  $              97.65 10.00%  $             87.89 N/A N/A
0080037EG Two Hole Pipe Strap, 3/8" Pipe, 0.675" OD CE  B  $              67.44 10.00%  $             60.70 N/A N/A
0080050CP Two Hole Copper Pipe Strap, 1/2" Copper Tube, 5/8" OD CE  B  $              97.65 10.00%  $             87.89 N/A N/A
0080050EG Two Hole Pipe Strap, 1/2" Pipe, 0.84" OD CE  B  $              67.44 10.00%  $             60.70 N/A N/A
0080075CP Two Hole Copper Pipe Strap, 3/4" Copper Tube, 7/8" OD CE  B  $            108.92 10.00%  $             98.03 N/A N/A
0080075EG Two Hole Pipe Strap, 3/4" Pipe, 1.05" OD CE  B  $              84.04 10.00%  $             75.64 N/A N/A
0080100CP Two Hole Copper Pipe Strap, 1" Copper Tube, 1 1/8" OD CE  B  $            195.32 10.00%  $           175.79 N/A N/A
0080100EG Two Hole Pipe Strap, 1" Pipe, 1.315" OD CE  B  $            140.03 10.00%  $           126.03 N/A N/A
0080125CP Two Hole Copper Pipe Strap, 1 1/4" Copper Tube, 1 3/8" OD CE  B  $            281.79 10.00%  $           253.61 N/A N/A
0080125EG Two Hole Pipe Strap, 1 1/4" Pipe, 1.66" OD CE  B  $            203.97 10.00%  $           183.57 N/A N/A
0080150CP Two Hole Copper Pipe Strap, 1 1/2" Copper Tube, 1 5/8" OD CE  B  $            335.42 10.00%  $           301.88 N/A N/A
0080150EG Two Hole Pipe Strap, 1 1/2" Pipe, 1.9" OD CE  B  $            301.88 10.00%  $           271.69 N/A N/A
0080200CP Two Hole Copper Pipe Strap, 2" Copper Tube, 2 1/8" OD CE  B  $            368.25 10.00%  $           331.43 N/A N/A
0080200EG Two Hole Pipe Strap, 2" Pipe, 2.375" OD CE  B  $            335.42 10.00%  $           301.88 N/A N/A
0080250EG Two Hole Pipe Strap, 2 1/2" Pipe, 2.875" OD CE  B  $            432.18 10.00%  $           388.96 N/A N/A
0080300EG Two Hole Pipe Strap, 3" Pipe, 3.5" OD CE  B  $            561.86 10.00%  $           505.67 N/A N/A
0080400EG Two Hole Pipe Strap, 4" Pipe, 4.5" OD CE  B  $            730.41 10.00%  $           657.37 N/A N/A
0097524EG 009 Perforated Strap, 3/4" x 10' x 24 GA, 9/32" Hole CE  B  $              95.45 10.00%  $             85.91 N/A N/A
0100025EG Hex Nut, Steel, EG, 1/4" Rod CE  B  $              40.48 10.00%  $             36.43 N/A N/A
0100025PL Hex Nut, Steel, Plain, 1/4" Rod CE  B  $              31.37 10.00%  $             28.23 N/A N/A
0100037EG Hex Nut, Steel, EG, 3/8" Rod CE  B  $              98.01 10.00%  $             88.21 N/A N/A
0100037PL Hex Nut, Steel, Plain, 3/8" Rod CE  B  $              49.69 10.00%  $             44.72 N/A N/A
0100050EG Hex Nut, Steel, EG, 1/2" Rod CE  B  $            138.52 10.00%  $           124.67 N/A N/A
0100050PL Hex Nut, Steel, Plain, 1/2" Rod CE  B  $              90.17 10.00%  $             81.15 N/A N/A
0100062EG Hex Nut, Steel, EG, 5/8" Rod CE  B  $            294.04 10.00%  $           264.64 N/A N/A

3895 of 9702



NW Infrastructure Erico

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Erico                  
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

0100062PL Hex Nut, Steel, Plain, 5/8" Rod CE  B  $            188.17 10.00%  $           169.35 N/A N/A
0100075EG Hex Nut, Steel, EG, 3/4" Rod CE  B  $            432.53 10.00%  $           389.28 N/A N/A
0100075PL Hex Nut, Steel, Plain, 3/4" Rod CE  B  $            253.55 10.00%  $           228.20 N/A N/A
0100087EG Hex Nut, Steel, EG, 7/8" Rod CE  B  $            547.54 10.00%  $           492.79 N/A N/A
0100087PL Hex Nut, Steel, Plain, 7/8" Rod CE  B  $            424.71 10.00%  $           382.24 N/A N/A
010H0037EG Heavy Duty Hex Nut, EG, 3/8" Rod CE  B  $              90.17 10.00%  $             81.15 N/A N/A
010H0037PL Heavy Duty Hex Nut, Plain, 3/8" Rod CE  B  $              82.33 10.00%  $             74.10 N/A N/A
010H0050EG Heavy Duty Hex Nut, EG, 1/2" Rod CE  B  $            180.35 10.00%  $           162.32 N/A N/A
010H0050PL Heavy Duty Hex Nut, Plain, 1/2" Rod CE  B  $            147.65 10.00%  $           132.89 N/A N/A
010H0062EG Heavy Duty Hex Nut, EG, 5/8" Rod CE  B  $            311.01 10.00%  $           279.91 N/A N/A
010H0075EG Heavy Duty Hex Nut, EG, 3/4" Rod CE  B  $            482.21 10.00%  $           433.99 N/A N/A
010H0075PL Heavy Duty Hex Nut, Plain, 3/4" Rod CE  B  $            399.88 10.00%  $           359.89 N/A N/A
010H0087EG Heavy Duty Hex Nut, EG, 7/8" Rod CE  B  $            759.24 10.00%  $           683.32 N/A N/A
0110025EG Flat Washer, Steel, EG, 5/16" Hole CE  B  $              19.17 10.00%  $             17.25 N/A N/A
0110025PL Flat Washer, Steel, Plain, 5/16" Hole CE  B  $              18.03 10.00%  $             16.23 N/A N/A
0110037EG Flat Washer, Steel, EG, 7/16" Hole CE  B  $              32.66 10.00%  $             29.39 N/A N/A
0110037PL Flat Washer, Steel, Plain, 7/16" Hole CE  B  $              24.83 10.00%  $             22.35 N/A N/A
0110050EG Flat Washer, Steel, EG, 9/16" Hole CE  B  $              57.49 10.00%  $             51.74 N/A N/A
0110050PL Flat Washer, Steel, Plain, 9/16" Hole CE  B  $              34.19 10.00%  $             30.77 N/A N/A
0110062EG Flat Washer, Steel, EG, 11/16" Hole CE  B  $            122.84 10.00%  $           110.56 N/A N/A
0110062PL Flat Washer, Steel, Plain, 11/16" Hole CE  B  $              90.17 10.00%  $             81.15 N/A N/A
0110075EG Flat Washer, Steel, EG, 13/16" Hole CE  B  $            180.35 10.00%  $           162.32 N/A N/A
0110075PL Flat Washer, Steel, Plain, 13/16" Hole CE  B  $            122.84 10.00%  $           110.56 N/A N/A
0110087EG Flat Washer, Steel, EG, 15/16" Hole CE  B  $            253.55 10.00%  $           228.20 N/A N/A
0120025EG Large Washer, 5/16" Hole, 1 1/16" dia CE  B  $              90.17 10.00%  $             81.15 N/A N/A
0120037EG Large Washer, 7/16" Hole, 1 1/2" dia CE  B  $              90.17 10.00%  $             81.15 N/A N/A
0120050EG Large Washer, 9/16" Hole, 2" dia CE  B  $              98.01 10.00%  $             88.21 N/A N/A
0250025EG EM-HEX Rod Coupler, 1/4" Rod CE  B  $            155.18 10.00%  $           139.66 N/A N/A
0250037EG EM-HEX Rod Coupler, 3/8" Rod CE  B  $            172.74 10.00%  $           155.47 N/A N/A
0250050EG EM-HEX Rod Coupler, 1/2" Rod CE  B  $            262.53 10.00%  $           236.28 N/A N/A
0250062EG EM-HEX Rod Coupler, 5/8" Rod CE  B  $            525.39 10.00%  $           472.85 N/A N/A
0250075EG EM-HEX Rod Coupler, 3/4" Rod CE  B  $            857.78 10.00%  $           772.00 N/A N/A
0250087EG EM-HEX Rod Coupler, 7/8" Rod CE  B  $            904.96 10.00%  $           814.46 N/A N/A
025R3725EG 25R Hex Rod Reducer, 3/8" Rod 1, 1/4" Rod 2 CE  B  $            356.31 10.00%  $           320.68 N/A N/A
025R5037EG 25R Hex Rod Reducer, 1/2" Rod 1, 3/8" Rod 2 CE  B  $            414.72 10.00%  $           373.25 N/A N/A
025R6250EG 25R Hex Rod Reducer, 5/8" Rod 1, 1/2" Rod 2 CE  B  $            578.24 10.00%  $           520.42 N/A N/A
0260037PL 26 Beam Clamp Extension Piece, 3/8" Rod CE  B  $            655.51 10.00%  $           589.96 N/A N/A
0260050PL 26 Beam Clamp Extension Piece, 1/2" Rod CE  B  $         1,014.58 10.00%  $           913.12 N/A N/A
0260062PL 26 Beam Clamp Extension Piece, 5/8" Rod CE  B  $         1,317.26 10.00%  $        1,185.53 N/A N/A
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0260075PL 26 Beam Clamp Extension Piece, 3/4" Rod CE  B  $         1,928.84 10.00%  $        1,735.96 N/A N/A
0260087PL 26 Beam Clamp Extension Piece, 7/8" Rod CE  B  $         2,587.45 10.00%  $        2,328.71 N/A N/A
034SL0600EG 34SL Retrofit Retainer Strap, 6" CE  B  $            154.20 10.00%  $           138.78 N/A N/A
034SL0800EG 34SL Retrofit Retainer Strap, 8" CE  B  $            179.30 10.00%  $           161.37 N/A N/A
034SL1000EG 34SL Retrofit Retainer Strap, 10" CE  B  $            207.96 10.00%  $           187.16 N/A N/A
034SL1200EG 34SL Retrofit Retainer Strap, 12" CE  B  $            229.53 10.00%  $           206.58 N/A N/A
034SL1400EG 34SL Retrofit Retainer Strap, 14" CE  B  $            247.41 10.00%  $           222.67 N/A N/A
0350037PL 35 Heavy Duty Eye Nut, 3/8" Rod CE  B  $         2,624.05 10.00%  $        2,361.65 N/A N/A
0350050PL 35 Heavy Duty Eye Nut, 1/2" Rod CE  B  $         2,624.05 10.00%  $        2,361.65 N/A N/A
0350062PL 35 Heavy Duty Eye Nut, 5/8" Rod CE  B  $         2,624.05 10.00%  $        2,361.65 N/A N/A
0350075PL 35 Heavy Duty Eye Nut, 3/4" Rod CE  B  $         2,624.05 10.00%  $        2,361.65 N/A N/A
0350087PL 35 Heavy Duty Eye Nut, 7/8" Rod CE  B  $         5,279.51 10.00%  $        4,751.56 N/A N/A
035RS0600EG 35RS Two Hole Retainer Strap, 6" CE  B  $            178.57 10.00%  $           160.71 N/A N/A
035RS0800EG 35RS Two Hole Retainer Strap, 8" CE  B  $            190.62 10.00%  $           171.56 N/A N/A
035RS1000EG 35RS Two Hole Retainer Strap, 10" CE  B  $            238.10 10.00%  $           214.29 N/A N/A
035RS1200EG 35RS Two Hole Retainer Strap, 12" CE  B  $            246.03 10.00%  $           221.43 N/A N/A
035RS1400EG 35RS Two Hole Retainer Strap, 14" CE  B  $            293.65 10.00%  $           264.29 N/A N/A
035RS1600EG 35RS Two Hole Retainer Strap, 16" CE  B  $            301.59 10.00%  $           271.43 N/A N/A
035RS1800EG 35RS Two Hole Retainer Strap, 18" CE  B  $            337.56 10.00%  $           303.80 N/A N/A
0370037EG �37 Steel Eye Socket Rod Hanger, 3/8" Rod, 3/4" 4" Pipe CE  B  $            239.05 10.00%  $           215.15 N/A N/A
0370050EG �37 Steel Eye Socket Rod Hanger, 1/2" Rod, 2 1/2" 6" Pipe CE  B  $            290.99 10.00%  $           261.89 N/A N/A
0380037EG 38 Offset Steel Eye Socket Rod Hanger, 3/8" Rod CE  B  $            234.17 10.00%  $           210.75 N/A N/A
0403706PL 40 Eye Rod, 3/8" Rod, 6" CE  B  $         1,495.96 10.00%  $        1,346.36 N/A N/A
0403708PL 40 Eye Rod, 3/8" Rod, 8" CE  B  $         1,495.96 10.00%  $        1,346.36 N/A N/A
0413704PL 41 Coach Screw, 3/8" Rod, 4" CE  B  $            115.02 10.00%  $           103.52 N/A N/A
0413706PL 41 Coach Screw, 3/8" Rod, 6" CE  B  $            119.49 10.00%  $           107.54 N/A N/A
0413708PL 41 Coach Screw, 3/8" Rod, 8" CE  B  $            166.60 10.00%  $           149.94 N/A N/A
0413710PL 41 Coach Screw, 3/8" Rod, 10" CE  B  $            225.13 10.00%  $           202.62 N/A N/A
0413712PL 41 Coach Screw, 3/8" Rod, 12" CE  B  $            258.87 10.00%  $           232.98 N/A N/A
0415004PL 41 Coach Screw, 1/2" Rod, 4" CE  B  $            251.93 10.00%  $           226.74 N/A N/A
0415006PL 41 Coach Screw, 1/2" Rod, 6" CE  B  $            254.35 10.00%  $           228.92 N/A N/A
0415008PL 41 Coach Screw, 1/2" Rod, 8" CE  B  $            265.79 10.00%  $           239.21 N/A N/A
0415010PL 41 Coach Screw, 1/2" Rod, 10" CE  B  $            317.34 10.00%  $           285.61 N/A N/A
0415012PL 41 Coach Screw, 1/2" Rod, 12" CE  B  $         1,834.66 10.00%  $        1,651.19 N/A N/A
0422515EG 42 Hex Head Lag Screw, 1/4" Screw, 1 1/2" Screw Length CE  B  $              47.29 10.00%  $             42.56 N/A N/A
0422520EG 42 Hex Head Lag Screw, 1/4" Screw, 2" Screw Length CE  B  $              51.95 10.00%  $             46.76 N/A N/A
0423710EG 42 Hex Head Lag Screw, 3/8" Screw, 1" Screw Length CE  B  $            268.97 10.00%  $           242.07 N/A N/A
0423715EG 42 Hex Head Lag Screw, 3/8" Screw, 1 1/2" Screw Length CE  B  $              53.79 10.00%  $             48.41 N/A N/A
0423720EG 42 Hex Head Lag Screw, 3/8" Screw, 2" Screw Length CE  B  $            316.18 10.00%  $           284.56 N/A N/A
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0423725EG 42 Hex Head Lag Screw, 3/8" Screw, 2 1/2" Screw Length CE  B  $            329.25 10.00%  $           296.33 N/A N/A
0423730EG 42 Hex Head Lag Screw, 3/8" Screw, 3" Screw Length CE  B  $            412.04 10.00%  $           370.84 N/A N/A
0423740EG 42 Hex Head Lag Screw, 3/8" Screw, 4" Screw Length CE  B  $              96.33 10.00%  $             86.70 N/A N/A
0425015EG 42 Hex Head Lag Screw, 1/2" Screw, 1 1/2" Screw Length CE  B  $              94.07 10.00%  $             84.66 N/A N/A
0425020EG 42 Hex Head Lag Screw, 1/2" Screw, 2" Screw Length CE  B  $              94.07 10.00%  $             84.66 N/A N/A
0425025EG 42 Hex Head Lag Screw, 1/2" Screw, 2 1/2" Screw Length CE  B  $            108.39 10.00%  $             97.55 N/A N/A
0425030EG 42 Hex Head Lag Screw, 1/2" Screw, 3" Screw Length CE  B  $            131.69 10.00%  $           118.52 N/A N/A
0425040EG 42 Hex Head Lag Screw, 1/2" Screw, 4" Screw Length CE  B  $            141.12 10.00%  $           127.01 N/A N/A
0431402EG 43 Wood Drive Screw, #14 Screw, 2" Screw Length CE  B  $            336.73 10.00%  $           303.06 N/A N/A
0431602EG 43 Wood Drive Screw, #16 Screw, 2" Screw Length CE  B  $            390.57 10.00%  $           351.51 N/A N/A
0470025PL 47 Eye Nut, 1/4" Rod CE  B  $            287.49 10.00%  $           258.74 N/A N/A
0470037PL 47 Eye Nut, 3/8" Rod CE  B  $            301.88 10.00%  $           271.69 N/A N/A
0470050PL 47 Eye Nut, 1/2" Rod CE  B  $            362.26 10.00%  $           326.03 N/A N/A
0470062PL 47 Eye Nut, 5/8" Rod CE  B  $            713.00 10.00%  $           641.70 N/A N/A
0470075PL 47 Eye Nut, 3/4" Rod CE  B  $         1,161.50 10.00%  $        1,045.35 N/A N/A
0470087PL 47 Eye Nut, 7/8" Rod CE  B  $         1,796.87 10.00%  $        1,617.18 N/A N/A
0502506EG Threaded Rod, Steel, EG, 1/4" Rod, 6' CE  B  $            273.13 10.00%  $           245.82 N/A N/A
0502506PL Threaded Rod, Steel, Plain, 1/4" Rod, 6' CE  B  $            151.89 10.00%  $           136.70 N/A N/A
0502510PL Threaded Rod, Steel, Plain, 1/4" Rod, 10' CE  B  $            171.22 10.00%  $           154.10 N/A N/A
0502512EG Threaded Rod, Steel, EG, 1/4" Rod, 12' CE  B  $              59.45 10.00%  $             53.51 N/A N/A
0502512PL Threaded Rod, Steel, Plain, 1/4" Rod, 12' CE  B  $            171.22 10.00%  $           154.10 N/A N/A
0503706EG Threaded Rod, Steel, EG, 3/8" Rod, 6' CE  B  $            566.23 10.00%  $           509.61 N/A N/A
0503706PL Threaded Rod, Steel, Plain, 3/8" Rod, 6' CE  B  $            516.27 10.00%  $           464.64 N/A N/A
0503712EG Threaded Rod, Steel, EG, 3/8" Rod, 12' CE  B  $            110.08 10.00%  $             99.07 N/A N/A
0503712PL Threaded Rod, Steel, Plain, 3/8" Rod, 12' CE  B  $         1,032.52 10.00%  $           929.27 N/A N/A
0505006EG Threaded Rod, Steel, EG, 1/2" Rod, 6' CE  B  $         1,039.18 10.00%  $           935.26 N/A N/A
0505006PL Threaded Rod, Steel, Plain, 1/2" Rod, 6' CE  B  $            925.94 10.00%  $           833.35 N/A N/A
0505012EG Threaded Rod, Steel, EG, 1/2" Rod, 12' CE  B  $            207.46 10.00%  $           186.71 N/A N/A
0505012PL Threaded Rod, Steel, Plain, 1/2" Rod, 12' CE  B  $            351.64 10.00%  $           316.48 N/A N/A
0506206EG Threaded Rod, Steel, EG, 5/8" Rod, 6' CE  B  $         1,731.96 10.00%  $        1,558.76 N/A N/A
0506206PL Threaded Rod, Steel, Plain, 5/8" Rod, 6' CE  B  $         1,502.14 10.00%  $        1,351.93 N/A N/A
0506210PL Threaded Rod, Steel, Plain, 5/8" Rod, 10' CE  B  $         3,225.22 10.00%  $        2,902.70 N/A N/A
0506212EG Threaded Rod, Steel, EG, 5/8" Rod, 12' CE  B  $         3,463.91 10.00%  $        3,117.52 N/A N/A
0506212PL Threaded Rod, Steel, Plain, 5/8" Rod, 12' CE  B  $         3,870.25 10.00%  $        3,483.23 N/A N/A
0507506EG Threaded Rod, Steel, EG, 3/4" Rod, 6' CE  B  $         2,934.33 10.00%  $        2,640.90 N/A N/A
0507506PL Threaded Rod, Steel, Plain, 3/4" Rod, 6' CE  B  $         1,348.20 10.00%  $        1,213.38 N/A N/A
0507510PL Threaded Rod, Steel, Plain, 3/4" Rod, 10' CE  B  $         1,348.20 10.00%  $        1,213.38 N/A N/A
0507512EG Threaded Rod, Steel, EG, 3/4" Rod, 12' CE  B  $         6,120.45 10.00%  $        5,508.41 N/A N/A
0507512PL Threaded Rod, Steel, Plain, 3/4" Rod, 12' CE  B  $         1,348.20 10.00%  $        1,213.38 N/A N/A
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0508706EG Threaded Rod, Steel, EG, 7/8" Rod, 6' CE  B  $         4,369.52 10.00%  $        3,932.57 N/A N/A
0508706PL Threaded Rod, Steel, Plain, 7/8" Rod, 6' CE  B  $         3,891.57 10.00%  $        3,502.41 N/A N/A
0508710PL Threaded Rod, Steel, Plain, 7/8" Rod, 10' CE  B  $         1,685.26 10.00%  $        1,516.73 N/A N/A
0508712EG Threaded Rod, Steel, EG, 7/8" Rod, 12' CE  B  $            203.12 10.00%  $           182.81 N/A N/A
0508712PL Threaded Rod, Steel, Plain, 7/8" Rod, 12' CE  B  $         1,786.43 10.00%  $        1,607.79 N/A N/A
0513702PL Threaded Stud, Plain, 3/8" Rod, 2" CE  B  $            256.17 10.00%  $           230.55 N/A N/A
0513703PL Threaded Stud, Plain, 3/8" Rod, 3" CE  B  $            282.85 10.00%  $           254.57 N/A N/A
0513704PL Threaded Stud, Plain, 3/8" Rod, 4" CE  B  $            319.75 10.00%  $           287.78 N/A N/A
0513705PL Threaded Stud, Plain, 3/8" Rod, 5" CE  B  $            370.96 10.00%  $           333.86 N/A N/A
0513706PL Threaded Stud, Plain, 3/8" Rod, 6" CE  B  $            436.56 10.00%  $           392.90 N/A N/A
080750450PL 80 Tie Bolt, 13/16" dia, 3/4" Screw, 4 1/2" Screw Length CE  B  $         1,186.86 10.00%  $        1,068.17 N/A N/A
1000125FL #100 Loop 1-1/4" Felt Lined CE  B  $            372.33 10.00%  $           335.10 N/A N/A
1000200FL #100 Loop 2" Felt Lined CE  B  $            403.86 10.00%  $           363.47 N/A N/A
1000250EG 100 Heavy Duty Loop Hanger, 2 1/2" Pipe, 2.875" OD, 1/2" Rod CE  B  $            814.89 10.00%  $           733.40 N/A N/A
1000300EG 100 Heavy Duty Loop Hanger, 3" Pipe, 3.5" OD, 1/2" Rod CE  B  $            891.29 10.00%  $           802.16 N/A N/A
1000300FL #100 Loop 3" Felt Lined CE  B  $         1,508.00 10.00%  $        1,357.20 N/A N/A
1000350EG 100 Heavy Duty Loop Hanger, 3 1/2" Pipe, 4" OD, 1/2" Rod CE  B  $         1,108.85 10.00%  $           997.97 N/A N/A
1000400EG 100 Heavy Duty Loop Hanger, 4" Pipe, 4.5" OD, 5/8" Rod CE  B  $         1,318.91 10.00%  $        1,187.02 N/A N/A
1000400FL #100 Loop 4" Felt Lined CE  B  $         2,323.83 10.00%  $        2,091.45 N/A N/A
1000500EG 100 Heavy Duty Loop Hanger, 5" Pipe, 5.563" OD, 5/8" Rod CE  B  $         1,447.30 10.00%  $        1,302.57 N/A N/A
1000600EG 100 Heavy Duty Loop Hanger, 6" Pipe, 6.625" OD, 3/4" Rod CE  B  $         2,217.61 10.00%  $        1,995.85 N/A N/A
1000800EG 100 Heavy Duty Loop Hanger, 8" Pipe, 8.625" OD, 7/8" Rod CE  B  $         3,268.07 10.00%  $        2,941.26 N/A N/A
100A0050EGP100 Insert Nut for Loop Hanger, 100, 101, 115, 116 Series, 1/2" Rod CE  B  $            208.39 10.00%  $           187.55 N/A N/A
100N0037EGSP100 Insert Nut for Loop Hanger, 101, 115, 116 Series, 3/8" Rod CE  B  $              60.70 10.00%  $             54.63 N/A N/A
1010050CP 101 Loop Hanger for Copper Tube, 1/2" Pipe, 5/8" OD, 3/8" Rod CE  B  $            191.17 10.00%  $           172.05 N/A N/A
1010075CP 101 Loop Hanger for Copper Tube, 3/4" Pipe, 7/8" OD, 3/8" Rod CE  B  $            191.17 10.00%  $           172.05 N/A N/A
1010100CP 101 Loop Hanger for Copper Tube, 1" Pipe, 1 1/8" OD, 3/8" Rod CE  B  $            191.17 10.00%  $           172.05 N/A N/A
1010125CP 101 Loop Hanger for Copper Tube, 1 1/4" Pipe, 1 3/8" OD, 3/8" Rod CE  B  $            191.17 10.00%  $           172.05 N/A N/A
1010150CP 101 Loop Hanger for Copper Tube, 1 1/2" Pipe, 1 5/8" OD, 3/8" Rod CE  B  $            206.31 10.00%  $           185.68 N/A N/A
1010200CP 101 Loop Hanger for Copper Tube, 2" Pipe, 2 1/8" OD, 3/8" Rod CE  B  $            208.24 10.00%  $           187.42 N/A N/A
1010250CP 101 Loop Hanger for Copper Tube, 2 1/2" Pipe, 2 5/8" OD, 1/2" Rod CE  B  $            546.20 10.00%  $           491.58 N/A N/A
1010300CP 101 Loop Hanger for Copper Tube, 3" Pipe, 3 1/8" OD, 1/2" Rod CE  B  $            674.83 10.00%  $           607.35 N/A N/A
1010350CP 101 Loop Hanger for Copper Tube, 3 1/2" Pipe, 3 5/8" OD, 1/2" Rod CE  B  $            728.27 10.00%  $           655.44 N/A N/A
1010400CP 101 Loop Hanger for Copper Tube, 4" Pipe, 4 1/8" OD, 5/8" Rod CE  B  $            886.91 10.00%  $           798.22 N/A N/A
1010500CP 101 Loop Hanger for Copper Tube, 5" Pipe, 5 1/8" OD, 5/8" Rod CE  B  $         1,335.53 10.00%  $        1,201.98 N/A N/A
1010600CP 101 Loop Hanger for Copper Tube, 6" Pipe, 6 1/8" OD, 3/4" Rod CE  B  $         1,731.77 10.00%  $        1,558.59 N/A N/A
1020050VC 102 Loop Hanger, PVC Coated, 1/2" Pipe, 0.84" OD, 3/8" Rod CE  B  $            596.15 10.00%  $           536.54 N/A N/A
1020075VC 102 Loop Hanger, PVC Coated, 3/4" Pipe, 1.05" OD, 3/8" Rod CE  B  $            541.95 10.00%  $           487.76 N/A N/A
1020100VC 102 Loop Hanger, PVC Coated, 1" Pipe, 1.315" OD, 3/8" Rod CE  B  $            576.20 10.00%  $           518.58 N/A N/A
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1020125VC 102 Loop Hanger, PVC Coated, 1 1/4" Pipe, 1.66" OD, 3/8" Rod CE  B  $            595.46 10.00%  $           535.91 N/A N/A
1020150VC 102 Loop Hanger, PVC Coated, 1 1/2" Pipe, 1.9" OD, 3/8" Rod CE  B  $            675.82 10.00%  $           608.24 N/A N/A
1020200VC 102 Loop Hanger, PVC Coated, 2" Pipe, 2.375" OD, 3/8" Rod CE  B  $            763.63 10.00%  $           687.27 N/A N/A
1020250VC 102 Loop Hanger, PVC Coated, 2 1/2" Pipe, 2.875" OD, 1/2" Rod CE  B  $            985.32 10.00%  $           886.79 N/A N/A
1020300VC 102 Loop Hanger, PVC Coated, 3" Pipe, 3.5" OD, 1/2" Rod CE  B  $         1,305.50 10.00%  $        1,174.95 N/A N/A
1020350VC 102 Loop Hanger, PVC Coated, 3 1/2" Pipe, 4" OD, 1/2" Rod CE  B  $         1,475.81 10.00%  $        1,328.23 N/A N/A
1020400VC 102 Loop Hanger, PVC Coated, 4" Pipe, 4.5" OD, 5/8" Rod CE  B  $         3,441.03 10.00%  $        3,096.93 N/A N/A
1020500VC 102 Loop Hanger, PVC Coated, 5" Pipe, 5.563" OD, 5/8" Rod CE  B  $         3,768.80 10.00%  $        3,391.92 N/A N/A
1020600VC 102 Loop Hanger, PVC Coated, 6" Pipe, 6.625" OD, 3/4" Rod CE  B  $         4,198.25 10.00%  $        3,778.43 N/A N/A
1020800VC 102 Loop Hanger, PVC Coated, 8" Pipe, 8.625" OD, 7/8" Rod CE  B  $         4,905.09 10.00%  $        4,414.58 N/A N/A

102A0050VC 102A Loop Hanger for Copper Tube, PVC Coated, 1/2" Pipe, 5/8" OD, 3/8" 
Rod CE  B  $            473.18 10.00%  $           425.86 N/A N/A

102A0075VC 102A Loop Hanger for Copper Tube, PVC Coated, 3/4" Pipe, 7/8" OD, 3/8" 
Rod CE  B  $            473.18 10.00%  $           425.86 N/A N/A

102A0100VC 102A Loop Hanger for Copper Tube, PVC Coated, 1" Pipe, 1 1/8" OD, 3/8" 
Rod CE  B  $            473.18 10.00%  $           425.86 N/A N/A

102A0125VC 102A Loop Hanger for Copper Tube, PVC Coated, 1 1/4" Pipe, 1 3/8" OD, 
3/8" Rod CE  B  $            489.61 10.00%  $           440.65 N/A N/A

102A0150VC 102A Loop Hanger for Copper Tube, PVC Coated, 1 1/2" Pipe, 1 5/8" OD, 
3/8" Rod CE  B  $            584.19 10.00%  $           525.77 N/A N/A

102A0200VC 102A Loop Hanger for Copper Tube, PVC Coated, 2" Pipe, 2 1/8" OD, 3/8" 
Rod CE  B  $            657.76 10.00%  $           591.98 N/A N/A

102A0250VC 102A Loop Hanger for Copper Tube, PVC Coated, 2 1/2" Pipe, 2 5/8" OD, 
3/8" Rod CE  B  $            981.40 10.00%  $           883.26 N/A N/A

102A0300VC 102A Loop Hanger for Copper Tube, PVC Coated, 3" Pipe, 3 1/8" OD, 1/2" 
Rod CE  B  $         1,190.53 10.00%  $        1,071.48 N/A N/A

102A0350VC 102A Loop Hanger for Copper Tube, PVC Coated, 3 1/2" Pipe, 3 5/8" OD, 
1/2" Rod CE  B  $         1,254.80 10.00%  $        1,129.32 N/A N/A

102A0400VC 102A Loop Hanger for Copper Tube, PVC Coated, 4" Pipe, 4 1/8" OD, 1/2" 
Rod CE  B  $         1,592.47 10.00%  $        1,433.22 N/A N/A

102A0500VC 102A Loop Hanger for Copper Tube, PVC Coated, 5" Pipe, 5 1/8" OD, 5/8" 
Rod CE  B  $         2,761.95 10.00%  $        2,485.76 N/A N/A

102A0600VC 102A Loop Hanger for Copper Tube, PVC Coated, 6" Pipe, 6 1/8" OD, 3/4" 
Rod CE  B  $         3,606.69 10.00%  $        3,246.02 N/A N/A

1030150EG 103 Loop Hanger with Insulation Shield, 1 1/2" Shield, 1.9" OD, 3/8" Rod CE  B  $         1,376.51 10.00%  $        1,238.86 N/A N/A
1030200EG 103 Loop Hanger with Insulation Shield, 2" Shield, 2.37" OD, 3/8" Rod CE  B  $         1,435.74 10.00%  $        1,292.17 N/A N/A
1030250EG 103 Loop Hanger with Insulation Shield, 2 1/2" Shield, 3.12" OD, 1/2" Rod CE  B  $         2,359.15 10.00%  $        2,123.24 N/A N/A
1030300EG 103 Loop Hanger with Insulation Shield, 3" Shield, 3.62" OD, 1/2" Rod CE  B  $         2,174.95 10.00%  $        1,957.46 N/A N/A
1030350EG 103 Loop Hanger with Insulation Shield, 3 1/2" Shield, 4" OD, 1/2" Rod CE  B  $         2,606.27 10.00%  $        2,345.64 N/A N/A
1030400EG 103 Loop Hanger with Insulation Shield, 4" Shield, 4.5" OD, 5/8" Rod CE  B  $         2,883.96 10.00%  $        2,595.56 N/A N/A
1030500EG 103 Loop Hanger with Insulation Shield, 5" Shield, 5.56" OD, 5/8" Rod CE  B  $         3,815.55 10.00%  $        3,434.00 N/A N/A
1030600EG 103 Loop Hanger with Insulation Shield, 6" Shield, 6.62" OD, 3/4" Rod CE  B  $         7,377.12 10.00%  $        6,639.41 N/A N/A
1040100EG �104 Loop Hanger for Plastic Pipe, 1/2" 2" Pipe, 3/8" Rod CE  B  $            560.31 10.00%  $           504.28 N/A N/A
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1040200EG �104 Loop Hanger for Plastic Pipe, 2 1/2" 4" Pipe, 1/2" Rod CE  B  $         1,203.88 10.00%  $        1,083.49 N/A N/A
1050050S4 105 Stainless Steel Loop Hanger, S304, 1/2" Pipe, 0.675" OD, 3/8" Rod CE  B  $         1,417.36 10.00%  $        1,275.62 N/A N/A
1050075S4 105 Stainless Steel Loop Hanger, S304, 3/4" Pipe, 1.05" OD, 3/8" Rod CE  B  $         1,448.10 10.00%  $        1,303.29 N/A N/A
1050100S4 105 Stainless Steel Loop Hanger, S304, 1" Pipe, 1.315" OD, 3/8" Rod CE  B  $         1,623.65 10.00%  $        1,461.29 N/A N/A
1050125S4 105 Stainless Steel Loop Hanger, S304, 1 1/4" Pipe, 1.66" OD, 3/8" Rod CE  B  $         1,768.37 10.00%  $        1,591.53 N/A N/A
1050150S4 105 Stainless Steel Loop Hanger, S304, 1 1/2" Pipe, 1.9" OD, 3/8" Rod CE  B  $         2,268.23 10.00%  $        2,041.41 N/A N/A
1050200S4 105 Stainless Steel Loop Hanger, S304, 2" Pipe, 2.375" OD, 3/8" Rod CE  B  $         2,628.84 10.00%  $        2,365.96 N/A N/A
1050200S6 105 Stainless Steel Loop Hanger, S316, 2" Pipe, 2.375" OD, 3/8" Rod CE  B  $         2,891.72 10.00%  $        2,602.55 N/A N/A
1050250S4 105 Stainless Steel Loop Hanger, S304, 2 1/2" Pipe, 2.875" OD, 1/2" Rod CE  B  $         3,984.36 10.00%  $        3,585.92 N/A N/A
1050300S4 105 Stainless Steel Loop Hanger, S304, 3" Pipe, 3.5" OD, 1/2" Rod CE  B  $         4,838.77 10.00%  $        4,354.89 N/A N/A
1050300S6 105 Stainless Steel Loop Hanger, S316, 3" Pipe, 3.5" OD, 1/2" Rod CE  B  $         5,806.51 10.00%  $        5,225.86 N/A N/A
1050350S4 105 Stainless Steel Loop Hanger, S304, 3 1/2" Pipe, 4" OD, 1/2" Rod CE  B  $         7,289.10 10.00%  $        6,560.19 N/A N/A
1050400S4 105 Stainless Steel Loop Hanger, S304, 4" Pipe, 4.5" OD, 5/8" Rod CE  B  $         8,099.01 10.00%  $        7,289.11 N/A N/A
1050400S6 105 Stainless Steel Loop Hanger, S316, 4" Pipe, 4.5" OD, 5/8" Rod CE  B  $         6,967.82 10.00%  $        6,271.04 N/A N/A
1050500S4 105 Stainless Steel Loop Hanger, S304, 5" Pipe, 5.563" OD, 5/8" Rod CE  B  $         9,201.82 10.00%  $        8,281.64 N/A N/A
1050600S4 105 Stainless Steel Loop Hanger, S304, 6" Pipe, 6.625" OD, 3/4" Rod CE  B  $       13,747.45 10.00%  $      12,372.71 N/A N/A
1050600S6 105 Stainless Steel Loop Hanger, S316, 6" Pipe, 6.625" OD, 3/4" Rod CE  B  $       13,238.84 10.00%  $      11,914.96 N/A N/A
1050800S4 105 Stainless Steel Loop Hanger, S304, 8" Pipe, 8.625" OD, 3/4" Rod CE  B  $       16,852.08 10.00%  $      15,166.87 N/A N/A
1070075EG 107 Wraparound Strap for CPVC Pipe, 3/4" Pipe, 1.05" OD CE  B  $            164.30 10.00%  $           147.87 N/A N/A
1070100EG 107 Wraparound Strap for CPVC Pipe, 1" Pipe, 1.315" OD CE  B  $            169.85 10.00%  $           152.87 N/A N/A
1070125EG 107 Wraparound Strap for CPVC Pipe, 1 1/4" Pipe, 1.66" OD CE  B  $            180.93 10.00%  $           162.84 N/A N/A
1070150EG 107 Wraparound Strap for CPVC Pipe, 1 1/2" Pipe, 1.9" OD CE  B  $            189.84 10.00%  $           170.86 N/A N/A
1070200EG 107 Wraparound Strap for CPVC Pipe, 2" Pipe, 2.375" OD CE  B  $            214.29 10.00%  $           192.86 N/A N/A
1080075EG 108 Two Hole Strap for CPVC Pipe, 3/4" Pipe, 1.05" OD CE  B  $            180.93 10.00%  $           162.84 N/A N/A
1080100EG 108 Two Hole Strap for CPVC Pipe, 1" Pipe, 1.315" OD CE  B  $            187.63 10.00%  $           168.87 N/A N/A
1080125EG 108 Two Hole Strap for CPVC Pipe, 1 1/4" Pipe, 1.66" OD CE  B  $            194.28 10.00%  $           174.85 N/A N/A
1080150EG 108 Two Hole Strap for CPVC Pipe, 1 1/2" Pipe, 1.9" OD CE  B  $            204.25 10.00%  $           183.83 N/A N/A
1080200EG 108 Two Hole Strap for CPVC Pipe, 2" Pipe, 2.375" OD CE  B  $            228.68 10.00%  $           205.81 N/A N/A
1090075EG 109 Side Mount Strap for CPVC Pipe, 3/4" Pipe, 1.05" OD CE  B  $            230.89 10.00%  $           207.80 N/A N/A
1090100EG 109 Side Mount Strap for CPVC Pipe, 1" Pipe, 1.315" OD CE  B  $            238.68 10.00%  $           214.81 N/A N/A
1090125EG 109 Side Mount Strap for CPVC Pipe, 1 1/4" Pipe, 1.66" OD CE  B  $            249.77 10.00%  $           224.79 N/A N/A
1090150EG 109 Side Mount Strap for CPVC Pipe, 1 1/2" Pipe, 1.9" OD CE  B  $            271.96 10.00%  $           244.76 N/A N/A
1090200EG 109 Side Mount Strap for CPVC Pipe, 2" Pipe, 2.375" OD CE  B  $            304.15 10.00%  $           273.74 N/A N/A
1120300EG 112 Loop Hanger with Flared Edges, 3" Pipe, 3.5" OD, 3/8" Rod CE  B  $            324.48 10.00%  $           292.03 N/A N/A
1120500EG 112 Loop Hanger with Flared Edges, 5" Pipe, 5.563" OD, 1/2" Rod CE  B  $            857.45 10.00%  $           771.71 N/A N/A
1120800EG 112 Loop Hanger with Flared Edges, 8" Pipe, 8.625" OD, 1/2" Rod CE  B  $         1,392.08 10.00%  $        1,252.87 N/A N/A
1150050EG 115 Standard Duty Loop Hanger, 1/2" Pipe, 0.84" OD, 3/8" Rod CE  B  $            113.47 10.00%  $           102.12 N/A N/A
1150050FL 115FL Standard Duty Loop Hanger, Felt Lined, 1/2" Pipe, 0.84" OD, 3/8" 

Rod CE  B  $            354.72 10.00%  $           319.25 N/A N/A
1150075EG 115 Standard Duty Loop Hanger, 3/4" Pipe, 1.05" OD, 3/8" Rod CE  B  $            123.78 10.00%  $           111.40 N/A N/A
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1150075FL 115FL Standard Duty Loop Hanger, Felt Lined, 3/4" Pipe, 1.05" OD, 3/8" 
Rod CE  B  $            372.99 10.00%  $           335.69 N/A N/A

1150100EG 115 Standard Duty Loop Hanger, 1" Pipe, 1.315" OD, 3/8" Rod CE  B  $            123.78 10.00%  $           111.40 N/A N/A
1150100FL 115FL Standard Duty Loop Hanger, Felt Lined, 1" Pipe, 1.315" OD, 3/8" Rod CE  B  $            373.25 10.00%  $           335.93 N/A N/A
1150125EG 115 Standard Duty Loop Hanger, 1 1/4" Pipe, 1.66" OD, 3/8" Rod CE  B  $            132.98 10.00%  $           119.68 N/A N/A
1150125FL 115FL Standard Duty Loop Hanger, Felt Lined, 1 1/4" Pipe, 1.66" OD, 3/8" 

Rod CE  B  $            374.80 10.00%  $           337.32 N/A N/A
1150150EG 115 Standard Duty Loop Hanger, 1 1/2" Pipe, 1.9" OD, 3/8" Rod CE  B  $            132.98 10.00%  $           119.68 N/A N/A
1150150FL 115FL Standard Duty Loop Hanger, Felt Lined, 1 1/2" Pipe, 1.9" OD, 3/8" 

Rod CE  B  $            394.76 10.00%  $           355.28 N/A N/A
1150200EG 115 Standard Duty Loop Hanger, 2" Pipe, 2.375" OD, 3/8" Rod CE  B  $            142.14 10.00%  $           127.93 N/A N/A
1150200FL 115FL Standard Duty Loop Hanger, Felt Lined, 2" Pipe, 2.375" OD, 3/8" Rod CE  B  $            406.53 10.00%  $           365.88 N/A N/A
1150250EG 115 Standard Duty Loop Hanger, 2 1/2" Pipe, 2.875" OD, 3/8" Rod CE  B  $            239.26 10.00%  $           215.33 N/A N/A

1150250FL 115FL Standard Duty Loop Hanger, Felt Lined, 2 1/2" Pipe, 2.875" OD, 3/8" 
Rod CE  B  $            718.39 10.00%  $           646.55 N/A N/A

1150300EG 115 Standard Duty Loop Hanger, 3" Pipe, 3.5" OD, 3/8" Rod CE  B  $            265.60 10.00%  $           239.04 N/A N/A
1150300FL 115FL Standard Duty Loop Hanger, Felt Lined, 3" Pipe, 3.5" OD, 3/8" Rod CE  B  $            746.36 10.00%  $           671.72 N/A N/A
1150350EG 115 Standard Duty Loop Hanger, 3 1/2" Pipe, 4" OD, 3/8" Rod CE  B  $            350.38 10.00%  $           315.34 N/A N/A
1150400EG 115 Standard Duty Loop Hanger, 4" Pipe, 4.5" OD, 3/8" Rod CE  B  $            327.34 10.00%  $           294.61 N/A N/A
1150400FL 115FL Standard Duty Loop Hanger, Felt Lined, 4" Pipe, 4.5" OD, 3/8" Rod CE  B  $         1,207.84 10.00%  $        1,087.06 N/A N/A
1150500EG 115 Standard Duty Loop Hanger, 5" Pipe, 5.563" OD, 1/2" Rod CE  B  $            801.46 10.00%  $           721.31 N/A N/A
1150600EG 115 Standard Duty Loop Hanger, 6" Pipe, 6.625" OD, 1/2" Rod CE  B  $            865.09 10.00%  $           778.58 N/A N/A
1150800EG 115 Standard Duty Loop Hanger, 8" Pipe, 8.625" OD, 1/2" Rod CE  B  $         1,096.15 10.00%  $           986.54 N/A N/A
1224TI �122-Ti/T Rod to Z Purlin Clip, 1/4" Hole, Threaded, 1/16" 1/4" Flange CE  B  $            122.40 10.00%  $           110.16 N/A N/A
1226A �122-6A Rod to Z Purlin Clip, 3/8" Rod, 1/16" 1/4" Flange CE  B  $            122.31 10.00%  $           110.08 N/A N/A
1226T �122-Ti/T Rod to Z Purlin Clip, 3/8" Hole, Plain, 1/16" 1/4" Flange CE  B  $            118.42 10.00%  $           106.58 N/A N/A
1226TI �122-Ti/T Rod to Z Purlin Clip, 3/8" Hole, Threaded, 1/16" 1/4" Flange CE  B  $            122.40 10.00%  $           110.16 N/A N/A
12312P �123-P Conduit to Z Purlin Clip, 3/4" EMT, 1/2" Rigid, 0.06" 0.1" Flange CE  B  $            125.53 10.00%  $           112.98 N/A N/A
12316M �123-M Conduit to Z Purlin Clip, Spring Steel, 1" EMT, 0.06" 0.1" Flange CE  B  $            140.56 10.00%  $           126.50 N/A N/A
12316P �123-P Conduit to Z Purlin Clip, 1" EMT, 3/4" Rigid, 0.06" 0.1" Flange CE  B  $            137.28 10.00%  $           123.55 N/A N/A
12320M �123-M Conduit to Z Purlin Clip, Spring Steel, 1 1/4" EMT, 0.06" 0.1" 

Flange CE  B  $            166.32 10.00%  $           149.69 N/A N/A

1236M 123-M Conduit to Z Purlin Clip, Spring Steel, 14-2 to 12-3 MC/AC, 
�0.06" 0.1" Flange CE  B  $            135.30 10.00%  $           121.77 N/A N/A

123812M �123-M Conduit to Z Purlin Clip, Spring Steel, 1/2", 3/4" EMT, 0.06" 0.1" 
Flange CE  B  $            123.35 10.00%  $           111.02 N/A N/A

1238P �123-P Conduit to Z Purlin Clip, 1/2" EMT, 0.06" 0.1" Flange CE  B  $            125.53 10.00%  $           112.98 N/A N/A
1250150EG 125 Insulation Shield, 1 1/2" Shield CE  B  $         1,304.84 10.00%  $        1,174.36 N/A N/A
1250200EG 125 Insulation Shield, 2" Shield CE  B  $         1,304.84 10.00%  $        1,174.36 N/A N/A
1250250EG 125 Insulation Shield, 2 1/2" Shield CE  B  $         1,479.40 10.00%  $        1,331.46 N/A N/A
1250300EG 125 Insulation Shield, 3" Shield CE  B  $         1,620.68 10.00%  $        1,458.61 N/A N/A
1250350EG 125 Insulation Shield, 3 1/2" Shield CE  B  $         1,712.16 10.00%  $        1,540.94 N/A N/A
1250400EG 125 Insulation Shield, 4" Shield CE  B  $         1,786.97 10.00%  $        1,608.27 N/A N/A
1250450EG 125 Insulation Shield, 4 1/2" Shield CE  B  $         1,870.02 10.00%  $        1,683.02 N/A N/A

3902 of 9702



NW Infrastructure Erico

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Erico                  
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

1250500EG 125 Insulation Shield, 5" Shield CE  B  $         1,969.77 10.00%  $        1,772.79 N/A N/A
1250600EG 125 Insulation Shield, 6" Shield CE  B  $         2,185.90 10.00%  $        1,967.31 N/A N/A
1250700EG 125 Insulation Shield, 7" Shield CE  B  $         2,352.11 10.00%  $        2,116.90 N/A N/A
1250800EG 125 Insulation Shield, 8" Shield CE  B  $         2,576.53 10.00%  $        2,318.88 N/A N/A
1250900EG 125 Insulation Shield, 9" Shield CE  B  $         4,355.12 10.00%  $        3,919.61 N/A N/A
1251000EG 125 Insulation Shield, 10" Shield CE  B  $         4,355.12 10.00%  $        3,919.61 N/A N/A
1251100EG 125 Insulation Shield, 11" Shield CE  B  $         8,773.36 10.00%  $        7,896.02 N/A N/A
1251200EG 125 Insulation Shield, 12" Shield CE  B  $         9,210.96 10.00%  $        8,289.86 N/A N/A
1251400EG 125 Insulation Shield, 14" Shield CE  B  $       10,230.63 10.00%  $        9,207.57 N/A N/A
1251600EG 125 Insulation Shield, 16" Shield CE  B  $       11,237.53 10.00%  $      10,113.78 N/A N/A
1251800EG 125 Insulation Shield, 18" Shield CE  B  $       19,857.32 10.00%  $      17,871.59 N/A N/A
1252000EG 125 Insulation Shield, 20" Shield CE  B  $       25,100.95 10.00%  $      22,590.86 N/A N/A
1252400EG 125 Insulation Shield, 24" Shield CE  B  $       32,969.48 10.00%  $      29,672.53 N/A N/A
126005005CT 126 Insulation Block for Hot Copper Tubing, 1/2" Insulation, 1/2" Copper 

Tube CE  B  $         2,311.38 10.00%  $        2,080.24 N/A N/A
126005010CT 126 Insulation Block for Hot Copper Tubing, 1" Insulation, 1/2" Copper Tube CE  B  $         2,289.17 10.00%  $        2,060.25 N/A N/A

126005015CT 126 Insulation Block for Hot Copper Tubing, 1 1/2" Insulation, 1/2" Copper 
Tube CE  B  $         2,969.95 10.00%  $        2,672.96 N/A N/A

126007505CT 126 Insulation Block for Hot Copper Tubing, 1/2" Insulation, 3/4" Copper 
Tube CE  B  $         2,375.81 10.00%  $        2,138.23 N/A N/A

126007510CT 126 Insulation Block for Hot Copper Tubing, 1" Insulation, 3/4" Copper Tube CE  B  $         2,520.75 10.00%  $        2,268.68 N/A N/A

126007515CT 126 Insulation Block for Hot Copper Tubing, 1 1/2" Insulation, 3/4" Copper 
Tube CE  B  $         3,190.31 10.00%  $        2,871.28 N/A N/A

126008710CT 126 Insulation Block for Hot Copper Tubing, 1" Insulation, 7/8" Copper Tube CE  B  $         2,362.20 10.00%  $        2,125.98 N/A N/A

126008715CT 126 Insulation Block for Hot Copper Tubing, 1 1/2" Insulation, 7/8" Copper 
Tube CE  B  $         2,994.23 10.00%  $        2,694.81 N/A N/A

126010005CT 126 Insulation Block for Hot Copper Tubing, 1/2" Insulation, 1" Copper Tube CE  B  $         2,520.77 10.00%  $        2,268.69 N/A N/A
126010010CT 126 Insulation Block for Hot Copper Tubing, 1" Insulation, 1" Copper Tube CE  B  $         2,426.41 10.00%  $        2,183.77 N/A N/A
126010015CT 126 Insulation Block for Hot Copper Tubing, 1 1/2" Insulation, 1" Copper 

Tube CE  B  $         3,178.80 10.00%  $        2,860.92 N/A N/A
126011210CT 126 Insulation Block for Hot Copper Tubing, 1" Insulation, 1 1/8" Copper 

Tube CE  B  $         2,420.61 10.00%  $        2,178.55 N/A N/A

126011215CT 126 Insulation Block for Hot Copper Tubing, 1 1/2" Insulation, 1 1/8" Copper 
Tube CE  B  $         3,180.35 10.00%  $        2,862.32 N/A N/A

126012510CT 126 Insulation Block for Hot Copper Tubing, 1" Insulation, 1 1/4" Copper 
Tube CE  B  $         2,550.01 10.00%  $        2,295.01 N/A N/A

126012515CT 126 Insulation Block for Hot Copper Tubing, 1 1/2" Insulation, 1 1/4" Copper 
Tube CE  B  $         3,261.60 10.00%  $        2,935.44 N/A N/A

126015010CT 126 Insulation Block for Hot Copper Tubing, 1" Insulation, 1 1/2" Copper 
Tube CE  B  $         2,634.58 10.00%  $        2,371.12 N/A N/A

126015015CT 126 Insulation Block for Hot Copper Tubing, 1 1/2" Insulation, 1 1/2" Copper 
Tube CE  B  $         3,314.69 10.00%  $        2,983.22 N/A N/A

126015020CT 126 Insulation Block for Hot Copper Tubing, 2" Insulation, 1 1/2" Copper 
Tube CE  B  $         4,823.13 10.00%  $        4,340.82 N/A N/A

126016210CT 126 Insulation Block for Hot Copper Tubing, 1" Insulation, 1 5/8" Copper 
Tube CE  B  $         2,628.28 10.00%  $        2,365.45 N/A N/A

126016215CT 126 Insulation Block for Hot Copper Tubing, 1 1/2" Insulation, 1 5/8" Copper 
Tube CE  B  $         3,317.93 10.00%  $        2,986.14 N/A N/A

126020005CT 126 Insulation Block for Hot Copper Tubing, 1/2" Insulation, 2" Copper Tube CE  B  $         3,989.55 10.00%  $        3,590.60 N/A N/A
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126020010CT 126 Insulation Block for Hot Copper Tubing, 1" Insulation, 2" Copper Tube CE  B  $         3,857.54 10.00%  $        3,471.79 N/A N/A
126020015CT 126 Insulation Block for Hot Copper Tubing, 1 1/2" Insulation, 2" Copper 

Tube CE  B  $         5,876.94 10.00%  $        5,289.25 N/A N/A
126020020CT 126 Insulation Block for Hot Copper Tubing, 2" Insulation, 2" Copper Tube CE  B  $         7,226.60 10.00%  $        6,503.94 N/A N/A
126021210CT 126 Insulation Block for Hot Copper Tubing, 1" Insulation, 2 1/8" Copper 

Tube CE  B  $         4,497.27 10.00%  $        4,047.54 N/A N/A

126021215CT 126 Insulation Block for Hot Copper Tubing, 1 1/2" Insulation, 2 1/8" Copper 
Tube CE  B  $         5,065.91 10.00%  $        4,559.32 N/A N/A

126025010CT 126 Insulation Block for Hot Copper Tubing, 1" Insulation, 2 1/2" Copper 
Tube CE  B  $         4,234.72 10.00%  $        3,811.25 N/A N/A

126025015CT 126 Insulation Block for Hot Copper Tubing, 1 1/2" Insulation, 2 1/2" Copper 
Tube CE  B  $         5,842.79 10.00%  $        5,258.51 N/A N/A

126030010CT 126 Insulation Block for Hot Copper Tubing, 1" Insulation, 3" Copper Tube CE  B  $         4,722.72 10.00%  $        4,250.45 N/A N/A
126030015CT 126 Insulation Block for Hot Copper Tubing, 1 1/2" Insulation, 3" Copper 

Tube CE  B  $         6,093.65 10.00%  $        5,484.29 N/A N/A
126030020CT 126 Insulation Block for Hot Copper Tubing, 2" Insulation, 3" Copper Tube CE  B  $         7,781.75 10.00%  $        7,003.58 N/A N/A
126040010CT 126 Insulation Block for Hot Copper Tubing, 1" Insulation, 4" Copper Tube CE  B  $         5,750.34 10.00%  $        5,175.31 N/A N/A
126040015CT 126 Insulation Block for Hot Copper Tubing, 1 1/2" Insulation, 4" Copper 

Tube CE  B  $         6,935.27 10.00%  $        6,241.74 N/A N/A
126040020CT 126 Insulation Block for Hot Copper Tubing, 2" Insulation, 4" Copper Tube CE  B  $         6,020.82 10.00%  $        5,418.74 N/A N/A
12D15L Lathers Channel Conduit Clip, 3/4" EMT, 1 1/2" Channel CE  B  $              39.31 10.00%  $             35.38 N/A N/A
12P Push In Conduit Clamp, 3/4" EMT, 9/32" Hole, Plain CE  B  $              41.76 10.00%  $             37.58 N/A N/A

12P12P Push In Conduit to Conduit Clamp, 3/4" EMT1, 3/4" EMT2, 1/2" Rigid1, 
1/2" Rigid2 CE  B  $            107.60 10.00%  $             96.84 N/A N/A

12P16P Push In Conduit to Conduit Clamp, 3/4" EMT1, 1" EMT2, 1/2" Rigid1, 3/4" 
Rigid2 CE  B  $            115.31 10.00%  $           103.78 N/A N/A

12P24 �EM-P Conduit to Flange Clip, 3/4" EMT, 1/2" Rigid, 1/8" 1/4" Flange CE  B  $            147.28 10.00%  $           132.55 N/A N/A
12P24SM �H-PSM Conduit to Flange Clip, Side Mount, 3/4" EMT, 1/8" 1/4" Flange CE  B  $            117.58 10.00%  $           105.82 N/A N/A
12P4I Push In Conduit Clamp, 3/4" EMT, 1/4" Hole, Threaded CE  B  $              41.76 10.00%  $             37.58 N/A N/A
12P58 �EM-P Conduit to Flange Clip, 3/4" EMT, 1/2" Rigid, 5/16" 1/2" Flange CE  B  $            159.25 10.00%  $           143.33 N/A N/A
12P58SM �H-PSM Conduit to Flange Clip, Side Mount, 3/4" EMT, 5/16" 1/2" Flange CE  B  $            127.05 10.00%  $           114.35 N/A N/A
12P912 �EM-P Conduit to Flange Clip, 3/4" EMT, 1/2" Rigid, 9/16" 3/4" Flange CE  B  $            194.66 10.00%  $           175.19 N/A N/A
12P912SM �H-PSM Conduit to Flange Clip, Side Mount, 3/4" EMT, 9/16" 3/4" Flange CE  B  $            164.45 10.00%  $           148.01 N/A N/A
12PATA PATA Conduit to T-Grid Clip, Top Mount, 3/4" EMT CE  B  $            118.41 10.00%  $           106.57 N/A N/A
12PATS PATS Conduit to T-Grid Clip, Side Mount, 3/4" EMT CE  B  $            118.41 10.00%  $           106.57 N/A N/A
12PF MF-P Conduit to Stud Attachment, 3/4" EMT, 0.922" OD CE  B  $            150.05 10.00%  $           135.05 N/A N/A
1351206EG �Yook Hanger, 1" 1 1/4" Pipe CE  B  $            434.70 10.00%  $           391.23 N/A N/A
1352006EG �Yook Hanger, 1 1/2" 2" Pipe CE  B  $            530.60 10.00%  $           477.54 N/A N/A
1353008EG �Yook Hanger, 2 1/2" 3" Pipe CE  B  $            578.40 10.00%  $           520.56 N/A N/A
1354008EG �Yook Hanger, 3 1/2" 4" Pipe CE  B  $            830.00 10.00%  $           747.00 N/A N/A
1450037EG 145 Spring Toggle, 3/8" Rod CE  B  $              68.59 10.00%  $             61.73 N/A N/A
1450050EG 145 Spring Toggle, 1/2" Rod CE  B  $            272.28 10.00%  $           245.05 N/A N/A
150M0050EG 150M Standard U-Bolt, Steel, EG, 1/2" Pipe, 0.84" OD, 1/4" Rod CE  B  $            332.24 10.00%  $           299.02 N/A N/A
150M0050PL 150M Standard U-Bolt, Steel, Plain, 1/2" Pipe, 0.84" OD, 1/4" Rod CE  B  $            287.84 10.00%  $           259.06 N/A N/A
150M0050S4 150M Standard U-Bolt, S304, 1/2" Pipe, 0.84" OD, 1/4" Rod CE  B  $            722.76 10.00%  $           650.48 N/A N/A
150M0075EG 150M Standard U-Bolt, Steel, EG, 3/4" Pipe, 1.05" OD, 1/4" Rod CE  B  $            338.38 10.00%  $           304.54 N/A N/A
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150M0075HD 150M Standard U-Bolt, Steel, HD, 3/4" Pipe, 1.05" OD, 1/4" Rod CE  B  $            305.03 10.00%  $           274.53 N/A N/A
150M0075PL 150M Standard U-Bolt, Steel, Plain, 3/4" Pipe, 1.05" OD, 1/4" Rod CE  B  $            291.15 10.00%  $           262.04 N/A N/A
150M0075S4 150M Standard U-Bolt, S304, 3/4" Pipe, 1.05" OD, 1/4" Rod CE  B  $            722.76 10.00%  $           650.48 N/A N/A
150M0100EG 150M Standard U-Bolt, Steel, EG, 1" Pipe, 1.315" OD, 1/4" Rod CE  B  $            350.66 10.00%  $           315.59 N/A N/A
150M0100HD 150M Standard U-Bolt, Steel, HD, 1" Pipe, 1.315" OD, 1/4" Rod CE  B  $            345.49 10.00%  $           310.94 N/A N/A
150M0100PL 150M Standard U-Bolt, Steel, Plain, 1" Pipe, 1.315" OD, 1/4" Rod CE  B  $            293.54 10.00%  $           264.19 N/A N/A
150M0100S4 150M Standard U-Bolt, S304, 1" Pipe, 1.315" OD, 1/4" Rod CE  B  $            939.59 10.00%  $           845.63 N/A N/A
150M0125EG 150M Standard U-Bolt, Steel, EG, 1 1/4" Pipe, 1.66" OD, 3/8" Rod CE  B  $            431.41 10.00%  $           388.27 N/A N/A
150M0125HD 150M Standard U-Bolt, Steel, HD, 1 1/4" Pipe, 1.66" OD, 3/8" Rod CE  B  $            788.85 10.00%  $           709.97 N/A N/A
150M0125PL 150M Standard U-Bolt, Steel, Plain, 1 1/4" Pipe, 1.66" OD, 3/8" Rod CE  B  $            352.04 10.00%  $           316.84 N/A N/A
150M0125S4 150M Standard U-Bolt, S304, 1 1/4" Pipe, 1.66" OD, 3/8" Rod CE  B  $         1,507.68 10.00%  $        1,356.91 N/A N/A
150M0150EG 150M Standard U-Bolt, Steel, EG, 1 1/2" Pipe, 1.9" OD, 3/8" Rod CE  B  $            459.83 10.00%  $           413.85 N/A N/A
150M0150HD 150M Standard U-Bolt, Steel, HD, 1 1/2" Pipe, 1.9" OD, 3/8" Rod CE  B  $            788.84 10.00%  $           709.96 N/A N/A
150M0150PL 150M Standard U-Bolt, Steel, Plain, 1 1/2" Pipe, 1.9" OD, 3/8" Rod CE  B  $            375.25 10.00%  $           337.73 N/A N/A
150M0150S4 150M Standard U-Bolt, S304, 1 1/2" Pipe, 1.9" OD, 3/8" Rod CE  B  $         1,599.06 10.00%  $        1,439.15 N/A N/A
150M0200EG 150M Standard U-Bolt, Steel, EG, 2" Pipe, 2.375" OD, 3/8" Rod CE  B  $            492.47 10.00%  $           443.22 N/A N/A
150M0200HD 150M Standard U-Bolt, Steel, HD, 2" Pipe, 2.375" OD, 3/8" Rod CE  B  $         1,254.63 10.00%  $        1,129.17 N/A N/A
150M0200PL 150M Standard U-Bolt, Steel, Plain, 2" Pipe, 2.375" OD, 3/8" Rod CE  B  $            406.04 10.00%  $           365.44 N/A N/A
150M0200S4 150M Standard U-Bolt, S304, 2" Pipe, 2.375" OD, 3/8" Rod CE  B  $         1,632.03 10.00%  $        1,468.83 N/A N/A
150M0250EG 150M Standard U-Bolt, Steel, EG, 2 1/2" Pipe, 2.875" OD, 1/2" Rod CE  B  $            762.83 10.00%  $           686.55 N/A N/A
150M0250HD 150M Standard U-Bolt, Steel, HD, 2 1/2" Pipe, 2.875" OD, 1/2" Rod CE  B  $         1,481.31 10.00%  $        1,333.18 N/A N/A
150M0250PL 150M Standard U-Bolt, Steel, Plain, 2 1/2" Pipe, 2.875" OD, 1/2" Rod CE  B  $            676.75 10.00%  $           609.08 N/A N/A
150M0250S4 150M Standard U-Bolt, S304, 2 1/2" Pipe, 2.875" OD, 1/2" Rod CE  B  $         1,958.44 10.00%  $        1,762.60 N/A N/A
150M0300EG 150M Standard U-Bolt, Steel, EG, 3" Pipe, 3.5" OD, 1/2" Rod CE  B  $            885.90 10.00%  $           797.31 N/A N/A
150M0300HD 150M Standard U-Bolt, Steel, HD, 3" Pipe, 3.5" OD, 1/2" Rod CE  B  $         1,481.31 10.00%  $        1,333.18 N/A N/A
150M0300PL 150M Standard U-Bolt, Steel, Plain, 3" Pipe, 3.5" OD, 1/2" Rod CE  B  $            713.60 10.00%  $           642.24 N/A N/A
150M0300S4 150M Standard U-Bolt, S304, 3" Pipe, 3.5" OD, 1/2" Rod CE  B  $         3,709.74 10.00%  $        3,338.77 N/A N/A
150M0400EG 150M Standard U-Bolt, Steel, EG, 4" Pipe, 4.5" OD, 1/2" Rod CE  B  $            965.85 10.00%  $           869.27 N/A N/A
150M0400HD 150M Standard U-Bolt, Steel, HD, 4" Pipe, 4.5" OD, 1/2" Rod CE  B  $         1,629.45 10.00%  $        1,466.51 N/A N/A
150M0400PL 150M Standard U-Bolt, Steel, Plain, 4" Pipe, 4.5" OD, 1/2" Rod CE  B  $            762.83 10.00%  $           686.55 N/A N/A
150M0400S4 150M Standard U-Bolt, S304, 4" Pipe, 4.5" OD, 1/2" Rod CE  B  $         4,249.48 10.00%  $        3,824.53 N/A N/A
150M0500EG 150M Standard U-Bolt, Steel, EG, 5" Pipe, 5.563" OD, 1/2" Rod CE  B  $         1,205.80 10.00%  $        1,085.22 N/A N/A
150M0500HD 150M Standard U-Bolt, Steel, HD, 5" Pipe, 5.563" OD, 1/2" Rod CE  B  $         1,792.39 10.00%  $        1,613.15 N/A N/A
150M0500PL 150M Standard U-Bolt, Steel, Plain, 5" Pipe, 5.563" OD, 1/2" Rod CE  B  $         1,575.07 10.00%  $        1,417.56 N/A N/A
150M0500S4 150M Standard U-Bolt, S304, 5" Pipe, 5.563" OD, 1/2" Rod CE  B  $         6,374.20 10.00%  $        5,736.78 N/A N/A
150M0600EG 150M Standard U-Bolt, Steel, EG, 6" Pipe, 6.625" OD, 5/8" Rod CE  B  $         2,267.92 10.00%  $        2,041.13 N/A N/A
150M0600HD 150M Standard U-Bolt, Steel, HD, 6" Pipe, 6.625" OD, 5/8" Rod CE  B  $         4,804.55 10.00%  $        4,324.10 N/A N/A
150M0600PL 150M Standard U-Bolt, Steel, Plain, 6" Pipe, 6.625" OD, 5/8" Rod CE  B  $         1,575.07 10.00%  $        1,417.56 N/A N/A
150M0600S4 150M Standard U-Bolt, S304, 6" Pipe, 6.625" OD, 5/8" Rod CE  B  $       10,639.04 10.00%  $        9,575.14 N/A N/A
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150M0800EG 150M Standard U-Bolt, Steel, EG, 8" Pipe, 8.625" OD, 5/8" Rod CE  B  $         2,475.08 10.00%  $        2,227.57 N/A N/A
150M0800HD 150M Standard U-Bolt, Steel, HD, 8" Pipe, 8.625" OD, 5/8" Rod CE  B  $         4,804.55 10.00%  $        4,324.10 N/A N/A
150M0800PL 150M Standard U-Bolt, Steel, Plain, 8" Pipe, 8.625" OD, 5/8" Rod CE  B  $         1,927.43 10.00%  $        1,734.69 N/A N/A
150M0800S4 150M Standard U-Bolt, S304, 8" Pipe, 8.625" OD, 5/8" Rod CE  B  $       14,597.98 10.00%  $      13,138.18 N/A N/A
150M1000EG 150M Standard U-Bolt, Steel, EG, 10" Pipe, 10.75" OD, 3/4" Rod CE  B  $         4,173.27 10.00%  $        3,755.94 N/A N/A
150M1000HD 150M Standard U-Bolt, Steel, HD, 10" Pipe, 10.75" OD, 3/4" Rod CE  B  $         5,285.00 10.00%  $        4,756.50 N/A N/A
150M1000PL 150M Standard U-Bolt, Steel, Plain, 10" Pipe, 10.75" OD, 3/4" Rod CE  B  $         3,421.18 10.00%  $        3,079.06 N/A N/A
150M1000S4 150M Standard U-Bolt, S304, 10" Pipe, 10.75" OD, 3/4" Rod CE  B  $       39,658.31 10.00%  $      35,692.48 N/A N/A
150M1200EG 150M Standard U-Bolt, Steel, EG, 12" Pipe, 12.75" OD, 7/8" Rod CE  B  $         6,236.54 10.00%  $        5,612.89 N/A N/A
150M1200HD 150M Standard U-Bolt, Steel, HD, 12" Pipe, 12.75" OD, 7/8" Rod CE  B  $       12,388.88 10.00%  $      11,149.99 N/A N/A
150M1200PL 150M Standard U-Bolt, Steel, Plain, 12" Pipe, 12.75" OD, 7/8" Rod CE  B  $         4,716.66 10.00%  $        4,244.99 N/A N/A
150M1200S4 150M Standard U-Bolt, S304, 12" Pipe, 12.75" OD, 7/8" Rod CE  B  $       40,163.35 10.00%  $      36,147.02 N/A N/A
150M1400EG 150M Standard U-Bolt, Steel, EG, 14" Pipe, 14" OD, 7/8" Rod CE  B  $         8,483.46 10.00%  $        7,635.11 N/A N/A
150M1400HD 150M Standard U-Bolt, Steel, HD, 14" Pipe, 14" OD, 7/8" Rod CE  B  $       20,336.04 10.00%  $      18,302.44 N/A N/A
150M1400PL 150M Standard U-Bolt, Steel, Plain, 14" Pipe, 14" OD, 7/8" Rod CE  B  $         5,727.42 10.00%  $        5,154.68 N/A N/A
150M1400S4 150M Standard U-Bolt, S304, 14" Pipe, 14" OD, 7/8" Rod CE  B  $       44,179.69 10.00%  $      39,761.72 N/A N/A
150M1600EG 150M Standard U-Bolt, Steel, EG, 16" Pipe, 16" OD, 7/8" Rod CE  B  $       10,070.69 10.00%  $        9,063.62 N/A N/A
150M1600HD 150M Standard U-Bolt, Steel, HD, 16" Pipe, 16" OD, 7/8" Rod CE  B  $       20,335.48 10.00%  $      18,301.93 N/A N/A
150M1600PL 150M Standard U-Bolt, Steel, Plain, 16" Pipe, 16" OD, 7/8" Rod CE  B  $         6,637.90 10.00%  $        5,974.11 N/A N/A
150M1600S4 150M Standard U-Bolt, S304, 16" Pipe, 16" OD, 7/8" Rod CE  B  $       44,179.69 10.00%  $      39,761.72 N/A N/A
150M1800EG 150M Standard U-Bolt, Steel, EG, 18" Pipe, 18" OD, 1" Rod CE  B  $       14,450.83 10.00%  $      13,005.75 N/A N/A
150M1800PL 150M Standard U-Bolt, Steel, Plain, 18" Pipe, 18" OD, 1" Rod CE  B  $         9,892.29 10.00%  $        8,903.06 N/A N/A
1616M Snap Close Conduit to Conduit Clamp, 1" EMT1, 1" EMT2 CE  B  $            138.09 10.00%  $           124.28 N/A N/A
1620M Snap Close Conduit to Conduit Clamp, 1" EMT1, 1 1/4" EMT2 CE  B  $            164.23 10.00%  $           147.81 N/A N/A
1624M Snap Close Conduit to Conduit Clamp, 1" EMT1, 1 1/2" EMT2 CE  B  $            167.54 10.00%  $           150.79 N/A N/A
1632M Snap Close Conduit to Conduit Clamp, 1" EMT1, 2" EMT2 CE  B  $            175.01 10.00%  $           157.51 N/A N/A
166M Snap Close Conduit to Conduit Clamp, 1" EMT1, 3/8" EMT2 CE  B  $            120.79 10.00%  $           108.71 N/A N/A
16812M Snap Close Conduit to Conduit Clamp, 1" EMT1, 1/2", 3/4" EMT2 CE  B  $            123.44 10.00%  $           111.10 N/A N/A
16D15L Lathers Channel Conduit Clip, 1" EMT, 1 1/2" Channel CE  B  $              43.32 10.00%  $             38.99 N/A N/A

16M Snap Close Conduit/Pipe Clamp, Spring Steel, 1" EMT, 1" Rigid/Pipe, 9/32" 
Hole, Plain CE  B  $              53.80 10.00%  $             48.42 N/A N/A

16M24 EM-M Conduit/Pipe to Flange Clip, Spring Steel, CADDY® ARMOUR, 1" 
�EMT, 1" Rigid/Pipe, 1/8" 1/4" Flange CE  B  $            171.88 10.00%  $           154.69 N/A N/A

16M24SM H-MSM Conduit/Pipe to Flange Clip, Side Mount, Spring Steel, CADDY® 
�ARMOUR, 1" EMT, 1/8" 1/4" Flange CE  B  $            139.44 10.00%  $           125.50 N/A N/A

16M4I Snap Close Conduit/Pipe Clamp, Spring Steel, 1" EMT, 1" Rigid/Pipe, 1/4" 
Hole, Threaded CE  B  $              53.61 10.00%  $             48.25 N/A N/A

16M58 EM-M Conduit/Pipe to Flange Clip, Spring Steel, CADDY® ARMOUR, 1" 
�EMT, 1" Rigid/Pipe, 5/16" 1/2" Flange CE  B  $            171.88 10.00%  $           154.69 N/A N/A

16M58SM H-MSM Conduit/Pipe to Flange Clip, Side Mount, Spring Steel, CADDY® 
�ARMOUR, 1" EMT, 5/16" 1/2" Flange CE  B  $            139.44 10.00%  $           125.50 N/A N/A
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16M912 EM-M Conduit/Pipe to Flange Clip, Spring Steel, CADDY® ARMOUR, 1" 
�EMT, 1" Rigid/Pipe, 9/16" 3/4" Flange CE  B  $            215.61 10.00%  $           194.05 N/A N/A

16M912SM H-MSM Conduit/Pipe to Flange Clip, Side Mount, Spring Steel, CADDY® 
�ARMOUR, 1" EMT, 9/16" 3/4" Flange CE  B  $            183.81 10.00%  $           165.43 N/A N/A

16MATA MATA Conduit to T-Grid Clip, 1" EMT CE  B  $            138.33 10.00%  $           124.50 N/A N/A
16MATS MATS Conduit to T-Grid Clip, 1" EMT CE  B  $            138.33 10.00%  $           124.50 N/A N/A
16MB18 B18-Z Box/Conduit Hanger with Rod/Wire Clip, 1" EMT, 1/4" Rod, #12 

Wire CE  B  $            465.43 10.00%  $           418.89 N/A N/A
16MB1824 �B18-EM Box/Conduit Hanger with Flange Clip, 1" EMT, 1/8" 1/4" Flange CE  B  $            483.48 10.00%  $           435.13 N/A N/A

16MB1824CO B18-CO-EM Box/Multiple Conduit Hanger with Flange Clip, 1" EMT, 
�1/8" 1/4" Flange CE  B  $            769.44 10.00%  $           692.50 N/A N/A

16MB1858 �B18-EM Box/Conduit Hanger with Flange Clip, 1" EMT, 5/16" 1/2" Flange CE  B  $            488.11 10.00%  $           439.30 N/A N/A

16MB1858CO B18-CO-EM Box/Multiple Conduit Hanger with Flange Clip, 1" EMT, 
�5/16" 1/2" Flange CE  B  $            771.28 10.00%  $           694.15 N/A N/A

16MB186 B18-Z Box/Conduit Hanger with Rod/Wire Clip, 1" EMT, 3/8" Rod CE  B  $            466.82 10.00%  $           420.14 N/A N/A

16MB186CO B18-CO-Z Box/Multiple Conduit Hanger with Rod/Wire Clip, 1" EMT, 3/8" 
Rod CE  B  $            763.27 10.00%  $           686.94 N/A N/A

16MB18A B18 Combination Box/Conduit Hanger, 1" EMT, 1/4" Hole, Plain CE  B  $            408.50 10.00%  $           367.65 N/A N/A
16MB18ACO B18-CO Box/Multiple Conduit Hanger, 1" EMT, 1/4" Hole, Plain CE  B  $            521.69 10.00%  $           469.52 N/A N/A

16MB18CO B18-CO-Z Box/Multiple Conduit Hanger with Rod/Wire Clip, 1" EMT, 1/4" 
Rod, #12 Wire CE  B  $            795.37 10.00%  $           715.83 N/A N/A

16MB18CPNAM B18-CPNAM Box/Conduit to Deck Angle Bracket, 1" EMT CE  B  $            576.40 10.00%  $           518.76 N/A N/A
16MB18TDH B18-TDH Box/Conduit with Deck Hanger, 1" EMT CE  B  $            597.36 10.00%  $           537.62 N/A N/A
16MCPNAM M-CPNAM Conduit to Deck Angle Bracket, 1" EMT CE  B  $            251.52 10.00%  $           226.37 N/A N/A
16MF MF-M Conduit to Stud Attachment, 1" EMT CE  B  $            166.87 10.00%  $           150.18 N/A N/A
16MTDH M-TDH Conduit to Deck Hanger, 1" EMT CE  B  $            324.88 10.00%  $           292.39 N/A N/A
16P Push In Conduit Clamp, 1" EMT, 9/32" Hole, Plain CE  B  $              48.12 10.00%  $             43.31 N/A N/A

16P16P Push In Conduit to Conduit Clamp, 1" EMT1, 1" EMT2, 3/4" Rigid1, 3/4" 
Rigid2 CE  B  $            122.21 10.00%  $           109.99 N/A N/A

16P24 �EM-P Conduit to Flange Clip, 1" EMT, 3/4" Rigid, 1/8" 1/4" Flange CE  B  $            162.24 10.00%  $           146.02 N/A N/A
16P24SM �H-PSM Conduit to Flange Clip, Side Mount, 1" EMT, 1/8" 1/4" Flange CE  B  $            130.16 10.00%  $           117.14 N/A N/A
16P4I Push In Conduit Clamp, 1" EMT, 1/4" Hole, Threaded CE  B  $              48.12 10.00%  $             43.31 N/A N/A
16P58 �EM-P Conduit to Flange Clip, 1" EMT, 3/4" Rigid, 5/16" 1/2" Flange CE  B  $            162.24 10.00%  $           146.02 N/A N/A
16P58SM �H-PSM Conduit to Flange Clip, Side Mount, 1" EMT, 5/16" 1/2" Flange CE  B  $            130.16 10.00%  $           117.14 N/A N/A
16P912 �EM-P Conduit to Flange Clip, 1" EMT, 3/4" Rigid, 9/16" 3/4" Flange CE  B  $            194.12 10.00%  $           174.71 N/A N/A
16P912SM �H-PSM Conduit to Flange Clip, Side Mount, 1" EMT, 9/16" 3/4" Flange CE  B  $            165.05 10.00%  $           148.55 N/A N/A
16PATA PATA Conduit to T-Grid Clip, Top Mount, 1" EMT CE  B  $            129.69 10.00%  $           116.72 N/A N/A
16PATS PATS Conduit to T-Grid Clip, Side Mount, 1" EMT CE  B  $            129.69 10.00%  $           116.72 N/A N/A
16PF MF-P Conduit to Stud Attachment, 1" EMT, 1.163" OD CE  B  $            157.51 10.00%  $           141.76 N/A N/A
2000037EG C-Clamp, Steel, EG, 3/8" Rod, 3/4" Max Flange CE  B  $            467.37 10.00%  $           420.63 N/A N/A
2000037PL C-Clamp, Steel, Plain, 3/8" Rod, 3/4" Max Flange CE  B  $            398.75 10.00%  $           358.88 N/A N/A
2000037S4 C-Clamp, S304, 3/8" Rod, 3/4" Max Flange CE  B  $         5,774.08 10.00%  $        5,196.67 N/A N/A
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200RS375 C-Clamp for Strut and Rod, 3/8" Rod, 5/8" Max Flange CE  B  $         1,336.23 10.00%  $        1,202.61 N/A N/A
200RS500 C-Clamp for Strut and Rod, 1/2" Rod, 5/8" Max Flange CE  B  $         3,875.06 10.00%  $        3,487.55 N/A N/A
20D15L Lathers Channel Conduit Clip, 1 1/4" EMT, 1 1/2" Channel CE  B  $              52.15 10.00%  $             46.94 N/A N/A

20M Snap Close Conduit/Pipe Clamp, Spring Steel, 1 1/4" EMT, 1 1/4" 
Rigid/Pipe, 9/32" Hole, Plain CE  B  $              81.71 10.00%  $             73.54 N/A N/A

20M24 EM-M Conduit/Pipe to Flange Clip, Spring Steel, CADDY® ARMOUR, 1 
�1/4" EMT, 1 1/4" Rigid/Pipe, 1/8" 1/4" Flange CE  B  $            205.25 10.00%  $           184.73 N/A N/A

20M24SM H-MSM Conduit/Pipe to Flange Clip, Side Mount, Spring Steel, CADDY® 
�ARMOUR, 1 1/4" EMT, 1/8" 1/4" Flange CE  B  $            170.90 10.00%  $           153.81 N/A N/A

20M4I Snap Close Conduit/Pipe Clamp, Spring Steel, 1 1/4" EMT, 1 1/4" 
Rigid/Pipe, 1/4" Hole, Threaded CE  B  $              81.71 10.00%  $             73.54 N/A N/A

20M58 EM-M Conduit/Pipe to Flange Clip, Spring Steel, CADDY® ARMOUR, 1 
�1/4" EMT, 1 1/4" Rigid/Pipe, 5/16" 1/2" Flange CE  B  $            205.25 10.00%  $           184.73 N/A N/A

20M58SM H-MSM Conduit/Pipe to Flange Clip, Side Mount, Spring Steel, CADDY® 
�ARMOUR, 1 1/4" EMT, 5/16" 1/2" Flange CE  B  $            170.90 10.00%  $           153.81 N/A N/A

20M912 EM-M Conduit/Pipe to Flange Clip, Spring Steel, CADDY® ARMOUR, 1 
�1/4" EMT, 1 1/4" Rigid/Pipe, 9/16" 3/4" Flange CE  B  $            231.06 10.00%  $           207.95 N/A N/A

20M912SM H-MSM Conduit/Pipe to Flange Clip, Side Mount, Spring Steel, CADDY® 
�ARMOUR, 1 1/4" EMT, 9/16" 3/4" Flange CE  B  $            199.19 10.00%  $           179.27 N/A N/A

20MCPNAM M-CPNAM Conduit to Deck Angle Bracket, 1 1/4" EMT CE  B  $            267.24 10.00%  $           240.52 N/A N/A
20MF MF-M Conduit to Stud Attachment, 1 1/4" EMT CE  B  $            191.09 10.00%  $           171.98 N/A N/A
20MTDH M-TDH Conduit to Deck Hanger, 1 1/4" EMT CE  B  $            335.36 10.00%  $           301.82 N/A N/A

24M Snap Close Conduit/Pipe Clamp, Spring Steel, 1 1/2" EMT, 1 1/2" 
Rigid/Pipe, 9/32" Hole, Plain CE  B  $              85.15 10.00%  $             76.64 N/A N/A

24M24 EM-M Conduit/Pipe to Flange Clip, Spring Steel, CADDY® ARMOUR, 1 
�1/2" EMT, 1 1/2" Rigid/Pipe, 1/8" 1/4" Flange CE  B  $            213.35 10.00%  $           192.02 N/A N/A

24M24SM H-MSM Conduit/Pipe to Flange Clip, Side Mount, Spring Steel, CADDY® 
�ARMOUR, 1 1/2" EMT, 1/8" 1/4" Flange CE  B  $            178.46 10.00%  $           160.61 N/A N/A

24M4I Snap Close Conduit/Pipe Clamp, Spring Steel, 1 1/2" EMT, 1 1/2" 
Rigid/Pipe, 1/4" Hole, Threaded CE  B  $              85.15 10.00%  $             76.64 N/A N/A

24M58 EM-M Conduit/Pipe to Flange Clip, Spring Steel, CADDY® ARMOUR, 1 
�1/2" EMT, 1 1/2" Rigid/Pipe, 5/16" 1/2" Flange CE  B  $            213.35 10.00%  $           192.02 N/A N/A

24M58SM H-MSM Conduit/Pipe to Flange Clip, Side Mount, Spring Steel, CADDY® 
�ARMOUR, 1 1/2" EMT, 5/16" 1/2" Flange CE  B  $            178.46 10.00%  $           160.61 N/A N/A

24M912 EM-M Conduit/Pipe to Flange Clip, Spring Steel, CADDY® ARMOUR, 1 
�1/2" EMT, 1 1/2" Rigid/Pipe, 9/16" 3/4" Flange CE  B  $            239.04 10.00%  $           215.14 N/A N/A

24M912SM H-MSM Conduit/Pipe to Flange Clip, Side Mount, Spring Steel, CADDY® 
�ARMOUR, 1 1/2" EMT, 9/16" 3/4" Flange CE  B  $            207.71 10.00%  $           186.94 N/A N/A

24MCPNAM M-CPNAM Conduit to Deck Angle Bracket, 1 1/2" EMT CE  B  $            277.72 10.00%  $           249.95 N/A N/A
24MTDH M-TDH Conduit to Deck Hanger, 1 1/2" EMT CE  B  $            340.60 10.00%  $           306.54 N/A N/A
2B15LS Lathers Channel to Rod/Wire Clip, Side Mount, 1 1/2" Channel, #8 Wire CE  B  $              70.97 10.00%  $             63.87 N/A N/A
2BR12 Plain Bridle Ring, 3/4" dia, #8 Wire CE  B  $              34.98 10.00%  $             31.48 N/A N/A
2BR20 Plain Bridle Ring, 1 1/4" dia, #8 Wire CE  B  $              43.82 10.00%  $             39.44 N/A N/A
2BR32 Plain Bridle Ring, 2" dia, #8 Wire CE  B  $              62.49 10.00%  $             56.24 N/A N/A
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2BR8 Plain Bridle Ring, 1/2" dia, #8 Wire CE  B  $              32.82 10.00%  $             29.54 N/A N/A
2BRT12 Threaded Bridle Ring, 3/4" dia, #10 Screw, Metal CE  B  $              92.59 10.00%  $             83.33 N/A N/A
2BRT20 Threaded Bridle Ring, 1 1/4" dia, #10 Screw, Metal CE  B  $            111.82 10.00%  $           100.64 N/A N/A
2BRT32 Threaded Bridle Ring, 2" dia, #10 Screw, Metal CE  B  $            123.95 10.00%  $           111.56 N/A N/A
2BRT8 Threaded Bridle Ring, 1/2" dia, #10 Screw, Metal CE  B  $              84.28 10.00%  $             75.85 N/A N/A
2EBN Fixture Support from Plain Rod/Wire, #8 Wire CE  B  $              18.78 10.00%  $             16.90 N/A N/A
2FMP28 �Multi-Purpose Clip for Bridle Rings, 1/8" 1/2" Flange, 1/4", #10 Wire CE  B  $            130.28 10.00%  $           117.25 N/A N/A

2G9 Twist Clip for Track Lighting, CADDY® ARMOUR, 9/16" T-Grid, 7/16" 
Screw Length, Pal Nut CE  B  $              93.75 10.00%  $             84.38 N/A N/A

2G9S10 Twist Clip for Track Lighting, CADDY® ARMOUR, 9/16" T-Grid, 5/8" 
Screw Length, Pal Nut CE  B  $              93.75 10.00%  $             84.38 N/A N/A

2G9S10WB Twist Clip for Track Lighting, Painted, White, 9/16" T-Grid, 5/8" Screw 
Length, Brass Barrel Nut CE  B  $              90.26 10.00%  $             81.23 N/A N/A

2G9S10WHWB Twist Clip for Track Lighting, Painted, White, 9/16" T-Grid, 5/8" Screw 
Length, Brass Barrel Nut CE  B  $            113.12 10.00%  $           101.81 N/A N/A

2G9WB Twist Clip for Track Lighting, CADDY® ARMOUR, 9/16" T-Grid, 7/16" 
Screw Length, Brass Barrel Nut CE  B  $              93.75 10.00%  $             84.38 N/A N/A

2H4 Hammer-On Flange Clip, Side Mount, Spring Steel, CADDY® ARMOUR, 
�3/32" 9/64" Flange CE  B  $              49.62 10.00%  $             44.66 N/A N/A

3000037EG 300 Universal Beam Clamp, EG, 3/8" Rod, 13/16" Max Flange CE  B  $            387.77 10.00%  $           348.99 N/A N/A
3000037PL 300 Universal Beam Clamp, Plain, 3/8" Rod, 13/16" Max Flange CE  B  $            325.49 10.00%  $           292.94 N/A N/A
3000050EG 300 Universal Beam Clamp, EG, 1/2" Rod, 13/16" Max Flange CE  B  $            686.30 10.00%  $           617.67 N/A N/A
3000050PL 300 Universal Beam Clamp, Plain, 1/2" Rod, 13/16" Max Flange CE  B  $            407.14 10.00%  $           366.43 N/A N/A
3000062EG 300 Universal Beam Clamp, EG, 5/8" Rod, 13/16" Max Flange CE  B  $            788.18 10.00%  $           709.36 N/A N/A
3000062PL 300 Universal Beam Clamp, Plain, 5/8" Rod, 13/16" Max Flange CE  B  $            565.42 10.00%  $           508.88 N/A N/A
3000075EG 300 Universal Beam Clamp, EG, 3/4" Rod, 13/16" Max Flange CE  B  $         1,155.98 10.00%  $        1,040.38 N/A N/A
3000075PL 300 Universal Beam Clamp, Plain, 3/4" Rod, 13/16" Max Flange CE  B  $            922.14 10.00%  $           829.93 N/A N/A
3000087EG 300 Universal Beam Clamp, EG, 7/8" Rod, 13/16" Max Flange CE  B  $         1,444.98 10.00%  $        1,300.48 N/A N/A
3000087PL 300 Universal Beam Clamp, Plain, 7/8" Rod, 13/16" Max Flange CE  B  $         1,059.64 10.00%  $           953.68 N/A N/A
300C3706EG 300C Standard Retainer Strap, 3/8" Rod, 6" CE  B  $            309.02 10.00%  $           278.12 N/A N/A
300C3708EG 300C Standard Retainer Strap, 3/8" Rod, 8" CE  B  $            344.34 10.00%  $           309.91 N/A N/A
300C3710EG 300C Standard Retainer Strap, 3/8" Rod, 10" CE  B  $            396.49 10.00%  $           356.84 N/A N/A
300C3712EG 300C Standard Retainer Strap, 3/8" Rod, 12" CE  B  $            493.87 10.00%  $           444.48 N/A N/A
300C3714EG 300C Standard Retainer Strap, 3/8" Rod, 14" CE  B  $            493.87 10.00%  $           444.48 N/A N/A
300C3716EG 300C Standard Retainer Strap, 3/8" Rod, 16" CE  B  $            731.26 10.00%  $           658.13 N/A N/A
300C3718EG 300C Standard Retainer Strap, 3/8" Rod, 18" CE  B  $            753.26 10.00%  $           677.93 N/A N/A
300C5008EG 300C Standard Retainer Strap, 1/2" Rod, 8" CE  B  $            344.34 10.00%  $           309.91 N/A N/A
300C5010EG 300C Standard Retainer Strap, 1/2" Rod, 10" CE  B  $            396.49 10.00%  $           356.84 N/A N/A
300C5012EG 300C Standard Retainer Strap, 1/2" Rod, 12" CE  B  $            493.87 10.00%  $           444.48 N/A N/A
300C5014EG 300C Standard Retainer Strap, 1/2" Rod, 14" CE  B  $            493.87 10.00%  $           444.48 N/A N/A
300C5016EG 300C Standard Retainer Strap, 1/2" Rod, 16" CE  B  $            493.87 10.00%  $           444.48 N/A N/A
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300C6206EG 300C Standard Retainer Strap, 5/8" Rod, 6" CE  B  $            425.38 10.00%  $           382.84 N/A N/A
300C6208EG 300C Standard Retainer Strap, 5/8" Rod, 8" CE  B  $            468.18 10.00%  $           421.36 N/A N/A
300C6210EG 300C Standard Retainer Strap, 5/8" Rod, 10" CE  B  $            498.99 10.00%  $           449.09 N/A N/A
300C6212EG 300C Standard Retainer Strap, 5/8" Rod, 12" CE  B  $            670.58 10.00%  $           603.52 N/A N/A
300C6214EG 300C Standard Retainer Strap, 5/8" Rod, 14" CE  B  $            741.14 10.00%  $           667.03 N/A N/A
300C7506EG 300C Standard Retainer Strap, 3/4" Rod, 6" CE  B  $            480.22 10.00%  $           432.20 N/A N/A
300C7508EG 300C Standard Retainer Strap, 3/4" Rod, 8" CE  B  $            541.34 10.00%  $           487.21 N/A N/A
300C7510EG 300C Standard Retainer Strap, 3/4" Rod, 10" CE  B  $            589.98 10.00%  $           530.98 N/A N/A
300C7514EG 300C Standard Retainer Strap, 3/4" Rod, 14" CE  B  $            677.22 10.00%  $           609.50 N/A N/A
300C8706EG 300C Standard Retainer Strap, 7/8" Rod, 6" CE  B  $            633.71 10.00%  $           570.34 N/A N/A
300C8708EG 300C Standard Retainer Strap, 7/8" Rod, 8" CE  B  $            730.33 10.00%  $           657.30 N/A N/A
300C8714EG 300C Standard Retainer Strap, 7/8" Rod, 14" CE  B  $         1,454.81 10.00%  $        1,309.33 N/A N/A
304B2 Snap-On Nail Plate, 3 1/8" x 1 1/2" CE  B  $              51.05 10.00%  $             45.95 N/A N/A
3050037S4 305 Stainless Steel Beam Clamp, Top Mount, 3/8" Rod, 5/8" Max Flange CE  B  $         2,308.44 10.00%  $        2,077.60 N/A N/A
3050050S4 305 Stainless Steel Beam Clamp, Top Mount, 1/2" Rod, 5/8" Max Flange CE  B  $         3,991.21 10.00%  $        3,592.09 N/A N/A
3100037EG 310 Universal Beam Clamp, Thick Flange, EG, 3/8" Rod, 1 1/4" Max Flange CE  B  $            518.69 10.00%  $           466.82 N/A N/A
3100037PL 310 Universal Beam Clamp, Thick Flange, Plain, 3/8" Rod, 1 1/4" Max 

Flange CE  B  $            461.11 10.00%  $           415.00 N/A N/A
3100050EG 310 Universal Beam Clamp, Thick Flange, EG, 1/2" Rod, 1 1/4" Max Flange CE  B  $            858.22 10.00%  $           772.40 N/A N/A
3100050PL 310 Universal Beam Clamp, Thick Flange, Plain, 1/2" Rod, 1 1/4" Max 

Flange CE  B  $            627.63 10.00%  $           564.87 N/A N/A
3150037EG 315 Malleable Iron Purlin Clamp, EG, 3/8" Rod, 1" Max Flange CE  B  $         2,244.24 10.00%  $        2,019.82 N/A N/A
3150037PL 315 Malleable Iron Purlin Clamp, Plain, 3/8" Rod, 1" Max Flange CE  B  $         2,203.76 10.00%  $        1,983.38 N/A N/A
320L0037PL 320L Welded Beam Attachment, 3/8" Rod CE  B  $         2,193.53 10.00%  $        1,974.18 N/A N/A
320L0050PL 320L Welded Beam Attachment, 1/2" Rod CE  B  $         2,193.53 10.00%  $        1,974.18 N/A N/A
320L0062PL 320L Welded Beam Attachment, 5/8" Rod CE  B  $         2,299.56 10.00%  $        2,069.60 N/A N/A
320L0075PL 320L Welded Beam Attachment, 3/4" Rod CE  B  $         2,834.54 10.00%  $        2,551.09 N/A N/A
320L0087PL 320L Welded Beam Attachment, 7/8" Rod CE  B  $         3,993.39 10.00%  $        3,594.05 N/A N/A
320L0100PL 320L Welded Beam Attachment, 1" Rod CE  B  $         5,194.38 10.00%  $        4,674.94 N/A N/A
320L0125PL 320L Welded Beam Attachment, 1 1/4" Rod CE  B  $       14,539.50 10.00%  $      13,085.55 N/A N/A
320L0150PL 320L Welded Beam Attachment, 1 1/2" Rod CE  B  $       24,810.52 10.00%  $      22,329.47 N/A N/A
320W0037PL 320W Welded Beam Attachment, 3/8" Rod CE  B  $         2,658.34 10.00%  $        2,392.51 N/A N/A
320W0050PL 320W Welded Beam Attachment, 1/2" Rod CE  B  $         2,829.58 10.00%  $        2,546.62 N/A N/A
320W0062PL 320W Welded Beam Attachment, 5/8" Rod CE  B  $         3,009.00 10.00%  $        2,708.10 N/A N/A
320W0075PL 320W Welded Beam Attachment, 3/4" Rod CE  B  $         4,175.08 10.00%  $        3,757.57 N/A N/A
320W0087PL 320W Welded Beam Attachment, 7/8" Rod CE  B  $         5,944.20 10.00%  $        5,349.78 N/A N/A
320W0100PL 320W Welded Beam Attachment, 1" Rod CE  B  $         9,345.63 10.00%  $        8,411.07 N/A N/A
3250037EG 325 Steel Side Beam Attachment, EG, 7/16" Hole CE  B  $            425.84 10.00%  $           383.26 N/A N/A
3250037PL 325 Steel Side Beam Attachment, Plain, 7/16" Hole CE  B  $            374.46 10.00%  $           337.01 N/A N/A
3250050EG 325 Steel Side Beam Attachment, EG, 9/16" Hole CE  B  $            465.10 10.00%  $           418.59 N/A N/A
3250050PL 325 Steel Side Beam Attachment, Plain, 9/16" Hole CE  B  $            419.77 10.00%  $           377.79 N/A N/A
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3250062EG 325 Steel Side Beam Attachment, EG, 11/16" Hole CE  B  $         1,367.16 10.00%  $        1,230.44 N/A N/A
3250062PL 325 Steel Side Beam Attachment, Plain, 11/16" Hole CE  B  $         1,010.00 10.00%  $           909.00 N/A N/A
3250075EG 325 Steel Side Beam Attachment, EG, 13/16" Hole CE  B  $         2,322.41 10.00%  $        2,090.17 N/A N/A
3250075PL 325 Steel Side Beam Attachment, Plain, 13/16" Hole CE  B  $         1,493.64 10.00%  $        1,344.28 N/A N/A
3250087EG 325 Steel Side Beam Attachment, EG, 15/16" Hole CE  B  $         2,496.71 10.00%  $        2,247.04 N/A N/A
3250087PL 325 Steel Side Beam Attachment, Plain, 15/16" Hole CE  B  $         2,557.97 10.00%  $        2,302.17 N/A N/A
3250100EG 325 Steel Side Beam Attachment, EG, 1 1/16" Hole CE  B  $         1,037.50 10.00%  $           933.75 N/A N/A
3250100PL 325 Steel Side Beam Attachment, Plain, 1 1/16" Hole CE  B  $         2,828.13 10.00%  $        2,545.32 N/A N/A
3260037EG 326 Universal Steel Side Beam Attachment, EG CE  B  $            458.62 10.00%  $           412.76 N/A N/A
3260037PL 326 Universal Steel Side Beam Attachment, Plain CE  B  $            335.57 10.00%  $           302.01 N/A N/A
3270037EG 327 Malleable Iron Side Beam Attachment, EG, 3/8" Rod CE  B  $            600.74 10.00%  $           540.67 N/A N/A
3270037PL 327 Malleable Iron Side Beam Attachment, Plain, 3/8" Rod CE  B  $            235.95 10.00%  $           212.36 N/A N/A
3270050EG 327 Malleable Iron Side Beam Attachment, EG, 1/2" Rod CE  B  $            992.84 10.00%  $           893.56 N/A N/A
3270050PL 327 Malleable Iron Side Beam Attachment, Plain, 1/2" Rod CE  B  $            487.08 10.00%  $           438.37 N/A N/A
3280037EG 328 Threaded Steel Side Beam Attachment, EG, 3/8" Rod CE  B  $            881.88 10.00%  $           793.69 N/A N/A
3280037PL 328 Threaded Steel Side Beam Attachment, Plain, 3/8" Rod CE  B  $            597.27 10.00%  $           537.54 N/A N/A
3280050PL 328 Threaded Steel Side Beam Attachment, Plain, 1/2" Rod CE  B  $            757.38 10.00%  $           681.64 N/A N/A
3290037EG 329 Side Beam Attachment, 3/8" Rod CE  B  $            274.94 10.00%  $           247.45 N/A N/A

32M Snap Close Conduit/Pipe Clamp, Spring Steel, 2" EMT, 2" Rigid/Pipe, 9/32" 
Hole, Plain CE  B  $              97.67 10.00%  $             87.90 N/A N/A

32M24 EM-M Conduit/Pipe to Flange Clip, Spring Steel, CADDY® ARMOUR, 2" 
�EMT, 2" Rigid/Pipe, 1/8" 1/4" Flange CE  B  $            231.06 10.00%  $           207.95 N/A N/A

32M24SM H-MSM Conduit/Pipe to Flange Clip, Side Mount, Spring Steel, CADDY® 
�ARMOUR, 2" EMT, 1/8" 1/4" Flange CE  B  $            195.74 10.00%  $           176.17 N/A N/A

32M4I Snap Close Conduit/Pipe Clamp, Spring Steel, 2" EMT, 2" Rigid/Pipe, 1/4" 
Hole, Threaded CE  B  $              96.80 10.00%  $             87.12 N/A N/A

32M58 EM-M Conduit/Pipe to Flange Clip, Spring Steel, CADDY® ARMOUR, 2" 
�EMT, 2" Rigid/Pipe, 5/16" 1/2" Flange CE  B  $            220.71 10.00%  $           198.64 N/A N/A

32M58SM H-MSM Conduit/Pipe to Flange Clip, Side Mount, Spring Steel, CADDY® 
�ARMOUR, 2" EMT, 5/16" 1/2" Flange CE  B  $            186.65 10.00%  $           167.99 N/A N/A

32M912 EM-M Conduit/Pipe to Flange Clip, Spring Steel, CADDY® ARMOUR, 2" 
�EMT, 2" Rigid/Pipe, 9/16" 3/4" Flange CE  B  $            247.06 10.00%  $           222.35 N/A N/A

32M912SM H-MSM Conduit/Pipe to Flange Clip, Side Mount, Spring Steel, CADDY® 
�ARMOUR, 2" EMT, 9/16" 3/4" Flange CE  B  $            214.86 10.00%  $           193.37 N/A N/A

345R0037EG #345R  Drop in Anchor 3/8" EG CE  B  $            548.85 10.00%  $           493.97 N/A N/A
345R0050EG #345R Drop in Anchor 1/2" EG CE  B  $            940.89 10.00%  $           846.80 N/A N/A
345R0062EG #345R Drop in Anchor 5/8" EG CE  B  $            969.96 10.00%  $           872.96 N/A N/A
3480100PL 348 Light Duty Welded Wall Bracket, 1/2" Rod, 9" CE  B  $         8,786.48 10.00%  $        7,907.83 N/A N/A
3480200PL 348 Light Duty Welded Wall Bracket, 1/2" Rod, 13" CE  B  $       12,580.16 10.00%  $      11,322.14 N/A N/A
3480300PL 348 Light Duty Welded Wall Bracket, 1/2" Rod, 19" CE  B  $       17,264.75 10.00%  $      15,538.28 N/A N/A
35012P 350-P Conduit to Stud Attachment, 3/4" EMT, 0.922" OD CE  B  $            122.18 10.00%  $           109.96 N/A N/A
35016M 350-M Conduit to Stud Attachment, 1" EMT, 1.163" OD CE  B  $            132.16 10.00%  $           118.94 N/A N/A
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35016P 350-P Conduit to Stud Attachment, 1" EMT, 1.163" OD CE  B  $            128.58 10.00%  $           115.72 N/A N/A
350812M 350-M Conduit to Stud Attachment, 1/2", 3/4" EMT, 0.922" OD CE  B  $            118.73 10.00%  $           106.86 N/A N/A
3508P 350-P Conduit to Stud Attachment, 1/2" EMT, 0.706" OD CE  B  $            117.23 10.00%  $           105.51 N/A N/A
3520100PL 352 Standard Duty Welded Wall Bracket, 18" CE  B  $       40,876.93 10.00%  $      36,789.24 N/A N/A
3520200PL 352 Standard Duty Welded Wall Bracket, 24" CE  B  $       48,569.49 10.00%  $      43,712.54 N/A N/A
3520300PL 352 Standard Duty Welded Wall Bracket, 30" CE  B  $       64,241.83 10.00%  $      57,817.65 N/A N/A
3530100PL 353 Heavy Duty Welded Wall Bracket, 18" CE  B  $       53,886.76 10.00%  $      48,498.08 N/A N/A
3530200PL 353 Heavy Duty Welded Wall Bracket, 24" CE  B  $       75,380.94 10.00%  $      67,842.85 N/A N/A
3530300PL 353 Heavy Duty Welded Wall Bracket, 30" CE  B  $       88,949.66 10.00%  $      80,054.69 N/A N/A
3530400PL 353 Heavy Duty Welded Wall Bracket, 36" CE  B  $     101,579.11 10.00%  $      91,421.20 N/A N/A
3550000EG 355 Concrete Insert, EG CE  B  $            330.94 10.00%  $           297.85 N/A N/A
3550000PL 355 Concrete Insert, Plain CE  B  $            197.34 10.00%  $           177.61 N/A N/A
355N0025EG 355N Insert Nut for 355 Concrete Insert, EG, 1/4" Rod CE  B  $            100.55 10.00%  $             90.50 N/A N/A
355N0037EG 355N Insert Nut for 355 Concrete Insert, EG, 3/8" Rod CE  B  $            109.05 10.00%  $             98.15 N/A N/A
355N0037PL 355N Insert Nut for 355 Concrete Insert, Plain, 3/8" Rod CE  B  $            102.44 10.00%  $             92.20 N/A N/A
355N0050EG 355N Insert Nut for 355 Concrete Insert, EG, 1/2" Rod CE  B  $            123.93 10.00%  $           111.54 N/A N/A
355N0050PL 355N Insert Nut for 355 Concrete Insert, Plain, 1/2" Rod CE  B  $            118.95 10.00%  $           107.06 N/A N/A
355N0062EG 355N Insert Nut for 355 Concrete Insert, EG, 5/8" Rod CE  B  $            147.06 10.00%  $           132.35 N/A N/A
355N0062PL 355N Insert Nut for 355 Concrete Insert, Plain, 5/8" Rod CE  B  $            125.68 10.00%  $           113.11 N/A N/A
355N0075EG 355N Insert Nut for 355 Concrete Insert, EG, 3/4" Rod CE  B  $            237.93 10.00%  $           214.14 N/A N/A
355N0075PL 355N Insert Nut for 355 Concrete Insert, Plain, 3/4" Rod CE  B  $            228.93 10.00%  $           206.04 N/A N/A
355N0087EG 355N Insert Nut for 355 Concrete Insert, EG, 7/8" Rod CE  B  $            987.41 10.00%  $           888.67 N/A N/A
355N0087PL 355N Insert Nut for 355 Concrete Insert, Plain, 7/8" Rod CE  B  $            280.13 10.00%  $           252.12 N/A N/A
3600000EG 360 Adjustable Center-Load Beam Clamp, EG CE  B  $         1,376.76 10.00%  $        1,239.08 N/A N/A
3600000PL 360 Adjustable Center-Load Beam Clamp, Plain CE  B  $         1,257.97 10.00%  $        1,132.17 N/A N/A
3600037PL 360 Adjustable Center-Load Beam Clamp Kit, 3/8" Rod, 2" Max Pipe CE  B  $         2,666.26 10.00%  $        2,399.63 N/A N/A
3600050PL 360 Adjustable Center-Load Beam Clamp Kit, 1/2" Rod, 3 1/2" Max Pipe CE  B  $         3,120.62 10.00%  $        2,808.56 N/A N/A
3600062PL 360 Adjustable Center-Load Beam Clamp Kit, 5/8" Rod, 5" Max Pipe CE  B  $         2,923.86 10.00%  $        2,631.47 N/A N/A
3600075PL 360 Adjustable Center-Load Beam Clamp Kit, 3/4" Rod, 6" Max Pipe CE  B  $         2,901.70 10.00%  $        2,611.53 N/A N/A
3600087PL 360 Adjustable Center-Load Beam Clamp Kit, 7/8" Rod, 12" Max Pipe CE  B  $         4,337.30 10.00%  $        3,903.57 N/A N/A
3630037PL 363 Adjustable Center-Load Beam Clamp with J-Bolt, 3/8" Rod CE  B  $         2,944.32 10.00%  $        2,649.89 N/A N/A
3630050PL 363 Adjustable Center-Load Beam Clamp with J-Bolt, 1/2" Rod CE  B  $         7,781.33 10.00%  $        7,003.20 N/A N/A
3630062PL 363 Adjustable Center-Load Beam Clamp with J-Bolt, 5/8" Rod CE  B  $         4,408.01 10.00%  $        3,967.21 N/A N/A
3630075PL 363 Adjustable Center-Load Beam Clamp with J-Bolt, 3/4" Rod CE  B  $         4,595.36 10.00%  $        4,135.82 N/A N/A
3650037CP 365 Steel Wall or Ceiling Plate, CP, 3/8" Rod CE  B  $            415.74 10.00%  $           374.17 N/A N/A
3650037EG 365 Steel Wall or Ceiling Plate, EG, 3/8" Rod CE  B  $            336.27 10.00%  $           302.64 N/A N/A
3650037PL 365 Steel Wall or Ceiling Plate, Plain, 3/8" Rod CE  B  $            214.01 10.00%  $           192.61 N/A N/A
365M0037CP 365M Malleable Iron Wall or Ceiling Plate, CP, 3/8" Rod CE  B  $            595.18 10.00%  $           535.66 N/A N/A
365M0037EG 365M Malleable Iron Wall or Ceiling Plate, EG, 3/8" Rod CE  B  $            472.97 10.00%  $           425.67 N/A N/A
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365M0037PL 365M Malleable Iron Wall or Ceiling Plate, Plain, 3/8" Rod CE  B  $            378.37 10.00%  $           340.53 N/A N/A
365M0050CP 365M Malleable Iron Wall or Ceiling Plate, CP, 1/2" Rod CE  B  $            713.03 10.00%  $           641.73 N/A N/A
365M0050EG 365M Malleable Iron Wall or Ceiling Plate, EG, 1/2" Rod CE  B  $            596.61 10.00%  $           536.95 N/A N/A
365M0050PL 365M Malleable Iron Wall or Ceiling Plate, Plain, 1/2" Rod CE  B  $            436.56 10.00%  $           392.90 N/A N/A
370A0037PL 370A Single Concrete Insert Plate and Rod, 3/8" Rod CE  B  $         1,141.57 10.00%  $        1,027.41 N/A N/A
370A0050PL 370A Single Concrete Insert Plate and Rod, 1/2" Rod CE  B  $         1,422.62 10.00%  $        1,280.36 N/A N/A
370A0062PL 370A Single Concrete Insert Plate and Rod, 5/8" Rod CE  B  $         1,850.68 10.00%  $        1,665.61 N/A N/A
370A0075PL 370A Double Concrete Insert Plate and Rod, 3/4" Rod CE  B  $         5,188.85 10.00%  $        4,669.97 N/A N/A
370A0087PL 370A Double Concrete Insert Plate and Rod, 7/8" Rod CE  B  $         5,361.80 10.00%  $        4,825.62 N/A N/A
3TW 3TW Fastener for SOSR Series, #10 Screw CE  B  $              51.36 10.00%  $             46.22 N/A N/A
4000050PL 400 Clevis Hanger, Plain, 1/2" Pipe, 0.84" OD, 3/8" Rod CE  B  $            484.85 10.00%  $           436.37 N/A N/A
4000075PL 400 Clevis Hanger, Plain, 3/4" Pipe, 1.05" OD, 3/8" Rod CE  B  $            581.83 10.00%  $           523.65 N/A N/A
4000100PL 400 Clevis Hanger, Plain, 1" Pipe, 1.315" OD, 3/8" Rod CE  B  $            599.28 10.00%  $           539.35 N/A N/A
4000125PL 400 Clevis Hanger, Plain, 1 1/4" Pipe, 1.66" OD, 3/8" Rod CE  B  $            617.26 10.00%  $           555.53 N/A N/A
4000150PL 400 Clevis Hanger, Plain, 1 1/2" Pipe, 1.9" OD, 3/8" Rod CE  B  $            635.78 10.00%  $           572.20 N/A N/A
4000200PL 400 Clevis Hanger, Plain, 2" Pipe, 2.375" OD, 3/8" Rod CE  B  $            654.85 10.00%  $           589.37 N/A N/A
4000250PL 400 Clevis Hanger, Plain, 2 1/2" Pipe, 2.875" OD, 1/2" Rod CE  B  $            674.50 10.00%  $           607.05 N/A N/A
4000300PL 400 Clevis Hanger, Plain, 3" Pipe, 3.5" OD, 1/2" Rod CE  B  $         1,006.42 10.00%  $           905.78 N/A N/A
4000400PL 400 Clevis Hanger, Plain, 4" Pipe, 4.5" OD, 5/8" Rod CE  B  $         1,111.85 10.00%  $        1,000.67 N/A N/A
4000500PL 400 Clevis Hanger, Plain, 5" Pipe, 5.563" OD, 5/8" Rod CE  B  $         1,271.98 10.00%  $        1,144.78 N/A N/A
4000600PL 400 Clevis Hanger, Plain, 6" Pipe, 6.625" OD, 3/4" Rod CE  B  $         1,434.50 10.00%  $        1,291.05 N/A N/A
4000800PL 400 Clevis Hanger, Plain, 8" Pipe, 8.625" OD, 3/4" Rod CE  B  $         2,365.55 10.00%  $        2,129.00 N/A N/A
4001000PL 400 Clevis Hanger, Plain, 10" Pipe, 10.75" OD, 7/8" Rod CE  B  $         4,223.43 10.00%  $        3,801.09 N/A N/A
4001200PL 400 Clevis Hanger, Plain, 12" Pipe, 12.75" OD, 7/8" Rod CE  B  $         5,319.12 10.00%  $        4,787.21 N/A N/A
4010050EG 401 Clevis Hanger, EG, PG, 1/2" Pipe, 0.84" OD, 3/8" Rod CE  B  $            230.38 10.00%  $           207.34 N/A N/A
4010050FL #401 EG Clevis 1/2", Felt Lined CE  B  $            656.91 10.00%  $           591.22 N/A N/A
4010050HD 401 Clevis Hanger, HD, 1/2" Pipe, 0.84" OD, 3/8" Rod CE  B  $            552.88 10.00%  $           497.59 N/A N/A
4010075EG 401 Clevis Hanger, EG, PG, 3/4" Pipe, 1.05" OD, 3/8" Rod CE  B  $            230.38 10.00%  $           207.34 N/A N/A
4010075HD 401 Clevis Hanger, HD, 3/4" Pipe, 1.05" OD, 3/8" Rod CE  B  $            552.88 10.00%  $           497.59 N/A N/A
4010100EG 401 Clevis Hanger, EG, PG, 1" Pipe, 1.315" OD, 3/8" Rod CE  B  $            243.96 10.00%  $           219.56 N/A N/A
4010100HD 401 Clevis Hanger, HD, 1" Pipe, 1.315" OD, 3/8" Rod CE  B  $            585.45 10.00%  $           526.91 N/A N/A
4010125EG 401 Clevis Hanger, EG, PG, 1 1/4" Pipe, 1.66" OD, 3/8" Rod CE  B  $            277.81 10.00%  $           250.03 N/A N/A
4010125HD 401 Clevis Hanger, HD, 1 1/4" Pipe, 1.66" OD, 3/8" Rod CE  B  $            666.74 10.00%  $           600.07 N/A N/A
4010150EG 401 Clevis Hanger, EG, PG, 1 1/2" Pipe, 1.9" OD, 3/8" Rod CE  B  $            304.91 10.00%  $           274.42 N/A N/A
4010150HD 401 Clevis Hanger, HD, 1 1/2" Pipe, 1.9" OD, 3/8" Rod CE  B  $            731.78 10.00%  $           658.60 N/A N/A
4010200EG 401 Clevis Hanger, EG, PG, 2" Pipe, 2.375" OD, 3/8" Rod CE  B  $            366.99 10.00%  $           330.29 N/A N/A
4010200FL #401 EG Clevis 2"  Felt Lined CE  B  $            804.05 10.00%  $           723.65 N/A N/A
4010200HD 401 Clevis Hanger, HD, 2" Pipe, 2.375" OD, 3/8" Rod CE  B  $            880.78 10.00%  $           792.70 N/A N/A
4010250EG 401 Clevis Hanger, EG, PG, 2 1/2" Pipe, 2.875" OD, 1/2" Rod CE  B  $            594.57 10.00%  $           535.11 N/A N/A
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4010250FL #401 EG Clevis 2-1/2"  Felt Lined CE  B  $         1,141.09 10.00%  $        1,026.98 N/A N/A
4010250HD 401 Clevis Hanger, HD, 2 1/2" Pipe, 2.875" OD, 1/2" Rod CE  B  $         1,426.99 10.00%  $        1,284.29 N/A N/A
4010300EG 401 Clevis Hanger, EG, PG, 3" Pipe, 3.5" OD, 1/2" Rod CE  B  $            748.69 10.00%  $           673.82 N/A N/A
4010300HD 401 Clevis Hanger, HD, 3" Pipe, 3.5" OD, 1/2" Rod CE  B  $         1,796.85 10.00%  $        1,617.17 N/A N/A
4010350EG 401 Clevis Hanger, EG, PG, 3 1/2" Pipe, 4" OD, 1/2" Rod CE  B  $            725.01 10.00%  $           652.51 N/A N/A
4010400EG 401 Clevis Hanger, EG, PG, 4" Pipe, 4.5" OD, 5/8" Rod CE  B  $            902.86 10.00%  $           812.57 N/A N/A
4010400FL #401 EG Clevis 4" Felt Lined CE  B  $         1,967.92 10.00%  $        1,771.13 N/A N/A
4010400HD 401 Clevis Hanger, HD, 4" Pipe, 4.5" OD, 5/8" Rod CE  B  $         2,166.85 10.00%  $        1,950.17 N/A N/A
4010500EG 401 Clevis Hanger, EG, PG, 5" Pipe, 5.563" OD, 5/8" Rod CE  B  $         1,247.87 10.00%  $        1,123.08 N/A N/A
4010500HD 401 Clevis Hanger, HD, 5" Pipe, 5.563" OD, 5/8" Rod CE  B  $         2,994.87 10.00%  $        2,695.38 N/A N/A
4010600EG 401 Clevis Hanger, EG, PG, 6" Pipe, 6.625" OD, 3/4" Rod CE  B  $         1,578.07 10.00%  $        1,420.26 N/A N/A
4010600FL #401 EG Clevis 6" Felt Lined CE  B  $         4,327.52 10.00%  $        3,894.77 N/A N/A
4010600HD 401 Clevis Hanger, HD, 6" Pipe, 6.625" OD, 3/4" Rod CE  B  $         3,718.49 10.00%  $        3,346.64 N/A N/A
4010800EG 401 Clevis Hanger, EG, PG, 8" Pipe, 8.625" OD, 3/4" Rod CE  B  $         2,553.30 10.00%  $        2,297.97 N/A N/A
4010800HD 401 Clevis Hanger, HD, 8" Pipe, 8.625" OD, 3/4" Rod CE  B  $         6,127.90 10.00%  $        5,515.11 N/A N/A
4011000EG 401 Clevis Hanger, EG, PG, 10" Pipe, 10.75" OD, 7/8" Rod CE  B  $         4,561.18 10.00%  $        4,105.06 N/A N/A
4011000HD 401 Clevis Hanger, HD, 10" Pipe, 10.75" OD, 7/8" Rod CE  B  $       10,946.84 10.00%  $        9,852.16 N/A N/A
4011200EG 401 Clevis Hanger, EG, PG, 12" Pipe, 12.75" OD, 7/8" Rod CE  B  $         5,739.00 10.00%  $        5,165.10 N/A N/A
4011200HD 401 Clevis Hanger, HD, 12" Pipe, 12.75" OD, 7/8" Rod CE  B  $       13,773.60 10.00%  $      12,396.24 N/A N/A
4011400EG 401 Clevis Hanger, EG, PG, 14" Pipe, 14" OD, 1" Rod CE  B  $         7,519.95 10.00%  $        6,767.96 N/A N/A
4011600EG 401 Clevis Hanger, EG, PG, 16" Pipe, 16" OD, 1" Rod CE  B  $       10,204.15 10.00%  $        9,183.74 N/A N/A
4011800EG 401 Clevis Hanger, EG, PG, 18" Pipe, 18" OD, 1 1/8" Rod CE  B  $       12,670.52 10.00%  $      11,403.47 N/A N/A
4012000EG 401 Clevis Hanger, EG, PG, 20" Pipe, 20" OD, 1 1/4" Rod CE  B  $       26,628.41 10.00%  $      23,965.57 N/A N/A
4012400EG 401 Clevis Hanger, EG, PG, 24" Pipe, 24" OD, 1 1/4" Rod CE  B  $       47,036.75 10.00%  $      42,333.08 N/A N/A

4020050CP 402 Clevis Hanger for Copper Tube, Light Duty, 1/2" Pipe, 0.625" OD, 3/8" 
Rod CE  B  $            320.42 10.00%  $           288.38 N/A N/A

4020075CP 402 Clevis Hanger for Copper Tube, Light Duty, 3/4" Pipe, 0.745" OD, 3/8" 
Rod CE  B  $            320.42 10.00%  $           288.38 N/A N/A

4020100CP 402 Clevis Hanger for Copper Tube, Light Duty, 1" Pipe, 1.125" OD, 3/8" 
Rod CE  B  $            320.42 10.00%  $           288.38 N/A N/A

4020125CP 402 Clevis Hanger for Copper Tube, Light Duty, 1 1/4" Pipe, 1.375" OD, 
3/8" Rod CE  B  $            357.51 10.00%  $           321.76 N/A N/A

4020150CP 402 Clevis Hanger for Copper Tube, Light Duty, 1 1/2" Pipe, 1.625" OD, 
3/8" Rod CE  B  $            369.72 10.00%  $           332.75 N/A N/A

4020200CP 402 Clevis Hanger for Copper Tube, Light Duty, 2" Pipe, 2.125" OD, 3/8" 
Rod CE  B  $            425.22 10.00%  $           382.70 N/A N/A

4020250CP 402 Clevis Hanger for Copper Tube, Light Duty, 2 1/2" Pipe, 2.625" OD, 
1/2" Rod CE  B  $            862.80 10.00%  $           776.52 N/A N/A

4020300CP 402 Clevis Hanger for Copper Tube, Light Duty, 3" Pipe, 3.125" OD, 1/2" 
Rod CE  B  $            972.10 10.00%  $           874.89 N/A N/A

4020350CP 402 Clevis Hanger for Copper Tube, Light Duty, 3 1/2" Pipe, 3.625" OD, 
1/2" Rod CE  B  $         1,004.51 10.00%  $           904.06 N/A N/A

4020400CP 402 Clevis Hanger for Copper Tube, Light Duty, 4" Pipe, 4.125" OD, 1/2" 
Rod CE  B  $         1,007.94 10.00%  $           907.15 N/A N/A

4020500CP 402 Clevis Hanger for Copper Tube, Light Duty, 5" Pipe, 5.125" OD, 1/2" 
Rod CE  B  $         1,899.62 10.00%  $        1,709.66 N/A N/A
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4020600CP 402 Clevis Hanger for Copper Tube, Light Duty, 6" Pipe, 6.125" OD, 5/8" 
Rod CE  B  $         1,940.11 10.00%  $        1,746.10 N/A N/A

4020800CP 402 Clevis Hanger for Copper Tube, Light Duty, 8" Pipe, 8.125" OD, 3/4" 
Rod CE  B  $         4,846.64 10.00%  $        4,361.98 N/A N/A

4030150EG 403 Clevis Hanger with Insulation Shield, 1 1/2" Shield, 1.9" OD, 3/8" Rod CE  B  $         3,321.22 10.00%  $        2,989.10 N/A N/A
4030200EG 403 Clevis Hanger with Insulation Shield, 2" Shield, 2.375" OD, 3/8" Rod CE  B  $         3,455.86 10.00%  $        3,110.27 N/A N/A
4030250EG 403 Clevis Hanger with Insulation Shield, 2 1/2" Shield, 2.875" OD, 3/8" 

Rod CE  B  $         3,793.34 10.00%  $        3,414.01 N/A N/A
4030300EG 403 Clevis Hanger with Insulation Shield, 3" Shield, 3.5" OD, 1/2" Rod CE  B  $         3,927.98 10.00%  $        3,535.18 N/A N/A
4030350EG 403 Clevis Hanger with Insulation Shield, 3 1/2" Shield, 4" OD, 1/2" Rod CE  B  $         5,015.90 10.00%  $        4,514.31 N/A N/A
4030400EG 403 Clevis Hanger with Insulation Shield, 4" Shield, 4.5" OD, 5/8" Rod CE  B  $         5,015.90 10.00%  $        4,514.31 N/A N/A
4030500EG 403 Clevis Hanger with Insulation Shield, 5" Shield, 5.563" OD, 5/8" Rod CE  B  $         6,216.94 10.00%  $        5,595.25 N/A N/A
4030600EG 403 Clevis Hanger with Insulation Shield, 6" Shield, 6.625" OD, 3/4" Rod CE  B  $         7,383.83 10.00%  $        6,645.45 N/A N/A
4030800EG 403 Clevis Hanger with Insulation Shield, 8" Shield, 8.625" OD, 3/4" Rod CE  B  $       11,803.71 10.00%  $      10,623.34 N/A N/A
4031000EG 403 Clevis Hanger with Insulation Shield, 10" Shield, 10.75" OD, 7/8" Rod CE  B  $       19,602.19 10.00%  $      17,641.97 N/A N/A
4031200EG 403 Clevis Hanger with Insulation Shield, 12" Shield, 12.75" OD, 7/8" Rod CE  B  $       23,406.30 10.00%  $      21,065.67 N/A N/A
4050300PL 405 Clevis Hanger for Cast Iron Pipe, 3" Pipe, 3.96" OD, 1/2" Rod CE  B  $         3,857.36 10.00%  $        3,471.62 N/A N/A
4050400PL 405 Clevis Hanger for Cast Iron Pipe, 4" Pipe, 4.8" OD, 5/8" Rod CE  B  $         3,857.36 10.00%  $        3,471.62 N/A N/A
4050600PL 405 Clevis Hanger for Cast Iron Pipe, 6" Pipe, 6.9" OD, 3/4" Rod CE  B  $         5,873.28 10.00%  $        5,285.95 N/A N/A
4050800PL 405 Clevis Hanger for Cast Iron Pipe, 8" Pipe, 9.05" OD, 7/8" Rod CE  B  $         8,053.74 10.00%  $        7,248.37 N/A N/A
4051000PL 405 Clevis Hanger for Cast Iron Pipe, 10" Pipe, 11.1" OD, 7/8" Rod CE  B  $       17,453.62 10.00%  $      15,708.26 N/A N/A
4051200PL 405 Clevis Hanger for Cast Iron Pipe, 12" Pipe, 13.2" OD, 7/8" Rod CE  B  $       29,532.57 10.00%  $      26,579.31 N/A N/A
4051400PL 405 Clevis Hanger for Cast Iron Pipe, 14" Pipe, 15.3" OD, 1" Rod CE  B  $       29,532.57 10.00%  $      26,579.31 N/A N/A
4060050S4 406 Clevis Hanger, Stainless Steel, 1/2" Pipe, 0.84" OD, 3/8" Rod CE  B  $         1,790.90 10.00%  $        1,611.81 N/A N/A
4060075S4 406 Clevis Hanger, Stainless Steel, 3/4" Pipe, 1.05" OD, 3/8" Rod CE  B  $         1,885.16 10.00%  $        1,696.64 N/A N/A
4060100S4 406 Clevis Hanger, Stainless Steel, 1" Pipe, 1.315" OD, 3/8" Rod CE  B  $         1,934.93 10.00%  $        1,741.44 N/A N/A
4060125S4 406 Clevis Hanger, Stainless Steel, 1 1/4" Pipe, 1.66" OD, 3/8" Rod CE  B  $         2,225.14 10.00%  $        2,002.63 N/A N/A
4060150S4 406 Clevis Hanger, Stainless Steel, 1 1/2" Pipe, 1.9" OD, 3/8" Rod CE  B  $         2,440.74 10.00%  $        2,196.67 N/A N/A
4060200S4 406 Clevis Hanger, Stainless Steel, 2" Pipe, 2.375" OD, 3/8" Rod CE  B  $         2,490.51 10.00%  $        2,241.46 N/A N/A
4060250S4 406 Clevis Hanger, Stainless Steel, 2 1/2" Pipe, 2.875" OD, 1/2" Rod CE  B  $         6,313.31 10.00%  $        5,681.98 N/A N/A
4060300S4 406 Clevis Hanger, Stainless Steel, 3" Pipe, 3.5" OD, 1/2" Rod CE  B  $         6,686.48 10.00%  $        6,017.83 N/A N/A
4060350S4 406 Clevis Hanger, Stainless Steel, 3 1/2" Pipe, 4" OD, 1/2" Rod CE  B  $         9,019.42 10.00%  $        8,117.48 N/A N/A
4060400S4 406 Clevis Hanger, Stainless Steel, 4" Pipe, 4.5" OD, 5/8" Rod CE  B  $         9,268.20 10.00%  $        8,341.38 N/A N/A
4060500S4 406 Clevis Hanger, Stainless Steel, 5" Pipe, 5.563" OD, 5/8" Rod CE  B  $       12,612.80 10.00%  $      11,351.52 N/A N/A
4060600S4 406 Clevis Hanger, Stainless Steel, 6" Pipe, 6.625" OD, 3/4" Rod CE  B  $       16,858.53 10.00%  $      15,172.68 N/A N/A
4060800S4 406 Clevis Hanger, Stainless Steel, 8" Pipe, 8.625" OD, 3/4" Rod CE  B  $       21,742.05 10.00%  $      19,567.85 N/A N/A
4061000S4 406 Clevis Hanger, Stainless Steel, 10" Pipe, 10.75" OD, 7/8" Rod CE  B  $       43,882.76 10.00%  $      39,494.48 N/A N/A
4061200S4 406 Clevis Hanger, Stainless Steel, 12" Pipe, 12.75" OD, 7/8" Rod CE  B  $       48,358.73 10.00%  $      43,522.86 N/A N/A
4100050EG 410 Clevis Hanger, Light Duty, 1/2" Pipe, 0.84" OD, 3/8" Rod CE  B  $            207.09 10.00%  $           186.38 N/A N/A
4100075EG 410 Clevis Hanger, Light Duty, 3/4" Pipe, 1.05" OD, 3/8" Rod CE  B  $            220.94 10.00%  $           198.85 N/A N/A
4100100EG 410 Clevis Hanger, Light Duty, 1" Pipe, 1.315" OD, 3/8" Rod CE  B  $            234.69 10.00%  $           211.22 N/A N/A
4100125EG 410 Clevis Hanger, Light Duty, 1 1/4" Pipe, 1.66" OD, 3/8" Rod CE  B  $            241.60 10.00%  $           217.44 N/A N/A

3915 of 9702



NW Infrastructure Erico

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Erico                  
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

4100150EG 410 Clevis Hanger, Light Duty, 1 1/2" Pipe, 1.9" OD, 3/8" Rod CE  B  $            259.54 10.00%  $           233.59 N/A N/A
4100200EG 410 Clevis Hanger, Light Duty, 2" Pipe, 2.375" OD, 3/8" Rod CE  B  $            265.06 10.00%  $           238.55 N/A N/A
4100250EG 410 Clevis Hanger, Light Duty, 2 1/2" Pipe, 2.875" OD, 1/2" Rod CE  B  $            469.39 10.00%  $           422.45 N/A N/A
4100300EG 410 Clevis Hanger, Light Duty, 3" Pipe, 3.5" OD, 1/2" Rod CE  B  $            538.43 10.00%  $           484.59 N/A N/A
4100350EG 410 Clevis Hanger, Light Duty, 3 1/2" Pipe, 4" OD, 1/2" Rod CE  B  $            586.75 10.00%  $           528.08 N/A N/A
4100400EG 410 Clevis Hanger, Light Duty, 4" Pipe, 4.5" OD, 5/8" Rod CE  B  $            704.09 10.00%  $           633.68 N/A N/A
4100500EG 410 Clevis Hanger, Light Duty, 5" Pipe, 5.563" OD, 5/8" Rod CE  B  $         1,328.45 10.00%  $        1,195.61 N/A N/A
4100600EG 410 Clevis Hanger, Light Duty, 6" Pipe, 6.625" OD, 3/4" Rod CE  B  $         1,503.80 10.00%  $        1,353.42 N/A N/A
4100800EG 410 Clevis Hanger, Light Duty, 8" Pipe, 8.625" OD, 3/4" Rod CE  B  $         2,834.00 10.00%  $        2,550.60 N/A N/A
4180050EG 418 J-Hanger, 1/2" Pipe, 3/8" Rod CE  B  $            388.55 10.00%  $           349.70 N/A N/A
4180050FL 418FL Felt-Lined J-Hanger, 1/2" Pipe, 0.84" OD, 3/8" Rod CE  B  $            937.98 10.00%  $           844.18 N/A N/A
4180075EG 418 J-Hanger, 3/4" Pipe, 3/8" Rod CE  B  $            424.81 10.00%  $           382.33 N/A N/A
4180075FL 418FL Felt-Lined J-Hanger, 3/4" Pipe, 1.05" OD, 3/8" Rod CE  B  $            937.98 10.00%  $           844.18 N/A N/A
4180100EG 418 J-Hanger, 1" Pipe, 3/8" Rod CE  B  $            424.81 10.00%  $           382.33 N/A N/A
4180100FL 418FL Felt-Lined J-Hanger, 1" Pipe, 1.315" OD, 3/8" Rod CE  B  $            937.98 10.00%  $           844.18 N/A N/A
4180125EG 418 J-Hanger, 1 1/4" Pipe, 3/8" Rod CE  B  $            424.81 10.00%  $           382.33 N/A N/A
4180125FL 418FL Felt-Lined J-Hanger, 1 1/4" Pipe, 1.66" OD, 3/8" Rod CE  B  $            996.86 10.00%  $           897.17 N/A N/A
4180150EG 418 J-Hanger, 1 1/2" Pipe, 3/8" Rod CE  B  $            525.77 10.00%  $           473.19 N/A N/A
4180150FL 418FL Felt-Lined J-Hanger, 1 1/2" Pipe, 1.9" OD, 3/8" Rod CE  B  $         1,080.98 10.00%  $           972.88 N/A N/A
4180200EG 418 J-Hanger, 2" Pipe, 3/8" Rod CE  B  $            614.10 10.00%  $           552.69 N/A N/A
4180200FL 418FL Felt-Lined J-Hanger, 2" Pipe, 2.375" OD, 3/8" Rod CE  B  $         1,165.09 10.00%  $        1,048.58 N/A N/A
4180250EG 418 J-Hanger, 2 1/2" Pipe, 1/2" Rod CE  B  $         1,144.07 10.00%  $        1,029.66 N/A N/A
4180250FL 418FL Felt-Lined J-Hanger, 2 1/2" Pipe, 2.875" OD, 1/2" Rod CE  B  $         2,124.08 10.00%  $        1,911.67 N/A N/A
4180300EG 418 J-Hanger, 3" Pipe, 1/2" Rod CE  B  $         1,177.73 10.00%  $        1,059.96 N/A N/A
4180300FL 418FL Felt-Lined J-Hanger, 3" Pipe, 3.5" OD, 1/2" Rod CE  B  $         2,300.75 10.00%  $        2,070.68 N/A N/A
4180350EG 418 J-Hanger, 3 1/2" Pipe, 1/2" Rod CE  B  $         1,370.37 10.00%  $        1,233.33 N/A N/A
4180400EG 418 J-Hanger, 4" Pipe, 5/8" Rod CE  B  $         1,522.64 10.00%  $        1,370.38 N/A N/A
4180400FL 418FL Felt-Lined J-Hanger, 4" Pipe, 4.5" OD, 5/8" Rod CE  B  $         3,066.25 10.00%  $        2,759.63 N/A N/A
4180500EG 418 J-Hanger, 5" Pipe, 5/8" Rod CE  B  $         2,077.83 10.00%  $        1,870.05 N/A N/A
4180600EG 418 J-Hanger, 6" Pipe, 3/4" Rod CE  B  $         2,750.81 10.00%  $        2,475.73 N/A N/A
4180800EG 418 J-Hanger, 8" Pipe, 3/4" Rod CE  B  $         4,597.27 10.00%  $        4,137.54 N/A N/A
4200050EP 420 Clevis Hanger, Epoxy Coated, 1/2" Pipe, 0.84" OD, 3/8" Rod CE  B  $         1,183.33 10.00%  $        1,065.00 N/A N/A
4200075EP 420 Clevis Hanger, Epoxy Coated, 3/4" Pipe, 1.05" OD, 3/8" Rod CE  B  $         1,183.33 10.00%  $        1,065.00 N/A N/A
4200100EP 420 Clevis Hanger, Epoxy Coated, 1" Pipe, 1.315" OD, 3/8" Rod CE  B  $         1,212.55 10.00%  $        1,091.30 N/A N/A
4200125EP 420 Clevis Hanger, Epoxy Coated, 1 1/4" Pipe, 1.66" OD, 3/8" Rod CE  B  $         1,280.25 10.00%  $        1,152.23 N/A N/A
4200150EP 420 Clevis Hanger, Epoxy Coated, 1 1/2" Pipe, 1.9" OD, 3/8" Rod CE  B  $         1,375.68 10.00%  $        1,238.11 N/A N/A
4200200EP 420 Clevis Hanger, Epoxy Coated, 2" Pipe, 2.375" OD, 3/8" Rod CE  B  $         1,394.10 10.00%  $        1,254.69 N/A N/A
4200250EP 420 Clevis Hanger, Epoxy Coated, 2 1/2" Pipe, 2.875" OD, 1/2" Rod CE  B  $         1,981.92 10.00%  $        1,783.73 N/A N/A
4200300EP 420 Clevis Hanger, Epoxy Coated, 3" Pipe, 3.5" OD, 1/2" Rod CE  B  $         2,086.58 10.00%  $        1,877.92 N/A N/A
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4200400EP 420 Clevis Hanger, Epoxy Coated, 4" Pipe, 4.5" OD, 5/8" Rod CE  B  $         2,337.38 10.00%  $        2,103.64 N/A N/A
4200500EP 420 Clevis Hanger, Epoxy Coated, 5" Pipe, 5.563" OD, 5/8" Rod CE  B  $         5,367.27 10.00%  $        4,830.54 N/A N/A
4200600EP 420 Clevis Hanger, Epoxy Coated, 6" Pipe, 6.625" OD, 3/4" Rod CE  B  $         8,741.80 10.00%  $        7,867.62 N/A N/A
4200800EP 420 Clevis Hanger, Epoxy Coated, 8" Pipe, 8.625" OD, 3/4" Rod CE  B  $         9,544.77 10.00%  $        8,590.29 N/A N/A
4270050EG 427 CADDY® SLOT LOCK Clevis Hanger, 1/2" Pipe, 0.84" OD, 3/8" Rod CE  B  $            231.36 10.00%  $           208.22 N/A N/A
4270075EG 427 CADDY® SLOT LOCK Clevis Hanger, 3/4" Pipe, 1.05" OD, 3/8" Rod CE  B  $            231.36 10.00%  $           208.22 N/A N/A
4270100EG 427 CADDY® SLOT LOCK Clevis Hanger, 1" Pipe, 1.315" OD, 3/8" Rod CE  B  $            245.89 10.00%  $           221.30 N/A N/A
4270125EG 427 CADDY® SLOT LOCK Clevis Hanger, 1 1/4" Pipe, 1.66" OD, 3/8" Rod CE  B  $            279.09 10.00%  $           251.18 N/A N/A
4270150EG 427 CADDY® SLOT LOCK Clevis Hanger, 1 1/2" Pipe, 1.9" OD, 3/8" Rod CE  B  $            305.03 10.00%  $           274.53 N/A N/A
4270200EG 427 CADDY® SLOT LOCK Clevis Hanger, 2" Pipe, 2.375" OD, 3/8" Rod CE  B  $            363.13 10.00%  $           326.82 N/A N/A
4270250EG 427 CADDY® SLOT LOCK Clevis Hanger, 2 1/2" Pipe, 2.875" OD, 1/2" 

Rod CE  B  $            549.88 10.00%  $           494.89 N/A N/A
4270300EG 427 CADDY® SLOT LOCK Clevis Hanger, 3" Pipe, 3.5" OD, 1/2" Rod CE  B  $            693.05 10.00%  $           623.75 N/A N/A
4270400EG 427 CADDY® SLOT LOCK Clevis Hanger, 4" Pipe, 4.5" OD, 5/8" Rod CE  B  $            893.29 10.00%  $           803.96 N/A N/A
4270500EG 427 CADDY® SLOT LOCK Clevis Hanger, 5" Pipe, 5.563" OD, 5/8" Rod CE  B  $         1,165.11 10.00%  $        1,048.60 N/A N/A
4270600EG 427 CADDY® SLOT LOCK Clevis Hanger, 6" Pipe, 6.625" OD, 3/4" Rod CE  B  $         1,909.00 10.00%  $        1,718.10 N/A N/A
4270800EG 427 CADDY® SLOT LOCK Clevis Hanger, 8" Pipe, 8.625" OD, 3/4" Rod CE  B  $         2,569.89 10.00%  $        2,312.90 N/A N/A

4290050EG CADDY® MACROFIX PLUS NI EZ with Easy Closure, 1/2" Pipe, 
�0.787" 0.84" OD, 3/8" Rod CE  B  $            189.94 10.00%  $           170.95 N/A N/A

4290075EG CADDY® MACROFIX PLUS NI EZ with Easy Closure, 3/4" Pipe, 
�0.984" 1.059" OD, 3/8" Rod CE  B  $            215.77 10.00%  $           194.19 N/A N/A

4290100EG CADDY® MACROFIX PLUS NI EZ with Easy Closure, 1" Pipe, 
�1.26" 1.327" OD, 3/8" Rod CE  B  $            230.23 10.00%  $           207.21 N/A N/A

4290125EG CADDY® MACROFIX PLUS NI EZ with Easy Closure, 1 1/4" Pipe, 
�1.575" 1.669" OD, 3/8" Rod CE  B  $            255.76 10.00%  $           230.18 N/A N/A

4290150EG CADDY® MACROFIX PLUS NI EZ with Easy Closure, 1 1/2" Pipe, 
�1.9" 1.969" OD, 3/8" Rod CE  B  $            312.65 10.00%  $           281.39 N/A N/A

4290200EG CADDY® MACROFIX PLUS NI EZ with Easy Closure, 2" Pipe, 
�2.374" 2.48" OD, 3/8" Rod CE  B  $            340.45 10.00%  $           306.41 N/A N/A

4290250EG CADDY® MACROFIX PLUS NI EZ with Easy Closure, 2 1/2" Pipe, 
�2.875" 2.996" OD, 3/8" Rod CE  B  $            379.43 10.00%  $           341.49 N/A N/A

4290300EG CADDY® MACROFIX PLUS NI EZ with Easy Closure, 3" Pipe, 
�3.5" 3.543" OD, 3/8" Rod CE  B  $            416.61 10.00%  $           374.95 N/A N/A

4290350EG CADDY® MACROFIX PLUS NI EZ with Easy Closure, 3 1/2" Pipe, 
�4" 4.106" OD, 3/8" Rod CE  B  $            575.06 10.00%  $           517.55 N/A N/A

4290400EG CADDY® MACROFIX PLUS NI EZ with Easy Closure, 4" Pipe, 
�4.331" 4.5" OD, 3/8" Rod CE  B  $            612.55 10.00%  $           551.30 N/A N/A

4290500EG CADDY® MACROFIX PLUS NI EZ with Easy Closure, 5" Pipe, 
�5.5" 5.563" OD, 3/8" Rod CE  B  $            648.89 10.00%  $           584.00 N/A N/A

4300050EG CADDY® MACROFIX PLUS LF Low-Friction, 0.787" OD, 1/2" Pipe, 20 
mm Plastic Pipe CE  B  $            307.50 10.00%  $           276.75 N/A N/A

4300075EG CADDY® MACROFIX PLUS LF Low-Friction, 0.984" OD, 3/4" Pipe, 25 
mm Plastic Pipe CE  B  $            320.49 10.00%  $           288.44 N/A N/A

4300100EG CADDY® MACROFIX PLUS LF Low-Friction, 1.26" OD, 1" Pipe, 32 mm 
Plastic Pipe CE  B  $            341.99 10.00%  $           307.79 N/A N/A
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4300125EG CADDY® MACROFIX PLUS LF Low-Friction, 1.575" OD, 1 1/4" Pipe, 40 
mm Plastic Pipe CE  B  $            379.87 10.00%  $           341.88 N/A N/A

4300150EG CADDY® MACROFIX PLUS LF Low-Friction, 1.902" OD, 1 1/2" Pipe, 50 
mm Plastic Pipe CE  B  $            464.41 10.00%  $           417.97 N/A N/A

4300200EG CADDY® MACROFIX PLUS LF Low-Friction, 2.374" OD, 2" Pipe, 63 mm 
Plastic Pipe CE  B  $            505.66 10.00%  $           455.09 N/A N/A

4300250EG CADDY® MACROFIX PLUS LF Low-Friction, 2.874" OD, 2 1/2" Pipe, 75 
mm Plastic Pipe CE  B  $            563.57 10.00%  $           507.21 N/A N/A

4300300EG CADDY® MACROFIX PLUS LF Low-Friction, 3.5" OD, 3" Pipe, 90 mm 
Plastic Pipe CE  B  $            778.13 10.00%  $           700.32 N/A N/A

4300350EG CADDY® MACROFIX PLUS LF Low-Friction, 4" OD, 3 1/2" Pipe, 110 mm 
Plastic Pipe CE  B  $            854.05 10.00%  $           768.65 N/A N/A

4300400EG CADDY® MACROFIX PLUS LF Low-Friction, 4.331" OD, 4" Pipe, 125 
mm Plastic Pipe CE  B  $            909.76 10.00%  $           818.78 N/A N/A

4300500EG CADDY® MACROFIX PLUS LF Low-Friction, 5.512" OD, 5" Pipe CE  B  $         1,040.77 10.00%  $           936.69 N/A N/A
4500050PL Standard Duty Pipe Clamp, 1/2" Pipe, 0.84" OD CE  B  $         1,105.10 10.00%  $           994.59 N/A N/A
4500075PL Standard Duty Pipe Clamp, 3/4" Pipe, 1.05" OD CE  B  $         1,105.10 10.00%  $           994.59 N/A N/A
4500100PL Standard Duty Pipe Clamp, 1" Pipe, 1.315" OD CE  B  $         1,119.71 10.00%  $        1,007.74 N/A N/A
4500125PL Standard Duty Pipe Clamp, 1 1/4" Pipe, 1.66" OD CE  B  $         1,251.13 10.00%  $        1,126.02 N/A N/A
4500150PL Standard Duty Pipe Clamp, 1 1/2" Pipe, 1.9" OD CE  B  $         1,275.48 10.00%  $        1,147.93 N/A N/A
4500200PL Standard Duty Pipe Clamp, 2" Pipe, 2.375" OD CE  B  $         1,280.35 10.00%  $        1,152.32 N/A N/A
4500250PL Standard Duty Pipe Clamp, 2 1/2" Pipe, 2.875" OD CE  B  $         1,572.44 10.00%  $        1,415.20 N/A N/A
4500300PL Standard Duty Pipe Clamp, 3" Pipe, 3.5" OD CE  B  $         1,733.09 10.00%  $        1,559.78 N/A N/A
4500350PL Standard Duty Pipe Clamp, 3 1/2" Pipe, 4" OD CE  B  $         1,806.10 10.00%  $        1,625.49 N/A N/A
4500400PL Standard Duty Pipe Clamp, 4" Pipe, 4.5" OD CE  B  $         1,806.10 10.00%  $        1,625.49 N/A N/A
4500500PL Standard Duty Pipe Clamp, 5" Pipe, 5.563" OD CE  B  $         3,513.05 10.00%  $        3,161.75 N/A N/A
4500600PL Standard Duty Pipe Clamp, 6" Pipe, 6.625" OD CE  B  $         3,802.05 10.00%  $        3,421.85 N/A N/A
4500800PL Standard Duty Pipe Clamp, 8" Pipe, 8.625" OD CE  B  $         4,527.42 10.00%  $        4,074.68 N/A N/A
4501000PL Standard Duty Pipe Clamp, 10" Pipe, 10.75" OD CE  B  $       12,491.76 10.00%  $      11,242.58 N/A N/A
4501200PL Standard Duty Pipe Clamp, 12" Pipe, 12.75" OD CE  B  $       13,699.09 10.00%  $      12,329.18 N/A N/A
4501400PL Standard Duty Pipe Clamp, 14" Pipe, 14" OD CE  B  $       20,431.76 10.00%  $      18,388.58 N/A N/A
4501600PL Standard Duty Pipe Clamp, 16" Pipe, 16" OD CE  B  $       22,242.76 10.00%  $      20,018.48 N/A N/A
4501800PL Standard Duty Pipe Clamp, 18" Pipe, 18" OD CE  B  $       38,857.81 10.00%  $      34,972.03 N/A N/A
4502000PL Standard Duty Pipe Clamp, 20" Pipe, 20" OD CE  B  $       49,777.16 10.00%  $      44,799.44 N/A N/A
4502400PL Standard Duty Pipe Clamp, 24" Pipe, 24" OD CE  B  $       63,093.90 10.00%  $      56,784.51 N/A N/A
4503000PL Standard Duty Pipe Clamp, 30" Pipe, 30" OD CE  B  $     117,056.43 10.00%  $    105,350.79 N/A N/A
4520050PL Double Bolt Pipe Clamp, 1/2" Pipe, 0.84" OD CE  B  $         3,830.67 10.00%  $        3,447.60 N/A N/A
4520075PL Double Bolt Pipe Clamp, 3/4" Pipe, 1.05" OD CE  B  $         3,830.67 10.00%  $        3,447.60 N/A N/A
4520100PL Double Bolt Pipe Clamp, 1" Pipe, 1.315" OD CE  B  $         3,830.67 10.00%  $        3,447.60 N/A N/A
4520125PL Double Bolt Pipe Clamp, 1 1/4" Pipe, 1.66" OD CE  B  $         3,830.67 10.00%  $        3,447.60 N/A N/A
4520150PL Double Bolt Pipe Clamp, 1 1/2" Pipe, 1.9" OD CE  B  $         3,830.67 10.00%  $        3,447.60 N/A N/A
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4520200PL Double Bolt Pipe Clamp, 2" Pipe, 2.375" OD CE  B  $         3,912.94 10.00%  $        3,521.65 N/A N/A
4520250PL Double Bolt Pipe Clamp, 2 1/2" Pipe, 2.875" OD CE  B  $         4,068.40 10.00%  $        3,661.56 N/A N/A
4520300PL Double Bolt Pipe Clamp, 3" Pipe, 3.5" OD CE  B  $         4,360.94 10.00%  $        3,924.85 N/A N/A
4520400PL Double Bolt Pipe Clamp, 4" Pipe, 4.5" OD CE  B  $         7,953.89 10.00%  $        7,158.50 N/A N/A
4520500PL Double Bolt Pipe Clamp, 5" Pipe, 5.563" OD CE  B  $         8,667.03 10.00%  $        7,800.33 N/A N/A
4520600PL Double Bolt Pipe Clamp, 6" Pipe, 6.625" OD CE  B  $       13,402.79 10.00%  $      12,062.51 N/A N/A
4520800PL Double Bolt Pipe Clamp, 8" Pipe, 8.625" OD CE  B  $       15,130.74 10.00%  $      13,617.67 N/A N/A
4521000PL Double Bolt Pipe Clamp, 10" Pipe, 10.75" OD CE  B  $       20,497.31 10.00%  $      18,447.58 N/A N/A
4521200PL Double Bolt Pipe Clamp, 12" Pipe, 12.75" OD CE  B  $       23,770.29 10.00%  $      21,393.26 N/A N/A
4521400PL Double Bolt Pipe Clamp, 14" Pipe, 14" OD CE  B  $       49,771.31 10.00%  $      44,794.18 N/A N/A
4521600PL Double Bolt Pipe Clamp, 16" Pipe, 16" OD CE  B  $       56,728.69 10.00%  $      51,055.82 N/A N/A
4521800PL Double Bolt Pipe Clamp, 18" Pipe, 18" OD CE  B  $       60,413.11 10.00%  $      54,371.80 N/A N/A
4522000PL Double Bolt Pipe Clamp, 20" Pipe, 20" OD CE  B  $       81,513.75 10.00%  $      73,362.38 N/A N/A
4522400PL Double Bolt Pipe Clamp, 24" Pipe, 24" OD CE  B  $     119,198.82 10.00%  $    107,278.94 N/A N/A
4550037EG 455 Malleable Split Ring Hanger, EG, 3/8" Pipe, 0.675" OD, 3/8" Rod CE  B  $            348.13 10.00%  $           313.32 N/A N/A
4550037PL 455 Malleable Split Ring Hanger, Plain, 3/8" Pipe, 0.675" OD, 3/8" Rod CE  B  $            299.53 10.00%  $           269.58 N/A N/A
4550050EG 455 Malleable Split Ring Hanger, EG, 1/2" Pipe, 0.84" OD, 3/8" Rod CE  B  $            398.16 10.00%  $           358.34 N/A N/A
4550050PL 455 Malleable Split Ring Hanger, Plain, 1/2" Pipe, 0.84" OD, 3/8" Rod CE  B  $            303.04 10.00%  $           272.74 N/A N/A
4550075EG 455 Malleable Split Ring Hanger, EG, 3/4" Pipe, 1.05" OD, 3/8" Rod CE  B  $            407.34 10.00%  $           366.61 N/A N/A
4550075PL 455 Malleable Split Ring Hanger, Plain, 3/4" Pipe, 1.05" OD, 3/8" Rod CE  B  $            331.23 10.00%  $           298.11 N/A N/A
4550100EG 455 Malleable Split Ring Hanger, EG, 1" Pipe, 1.315" OD, 3/8" Rod CE  B  $            412.26 10.00%  $           371.03 N/A N/A
4550100PL 455 Malleable Split Ring Hanger, Plain, 1" Pipe, 1.315" OD, 3/8" Rod CE  B  $            345.29 10.00%  $           310.76 N/A N/A
4550125EG 455 Malleable Split Ring Hanger, EG, 1 1/4" Pipe, 1.66" OD, 3/8" Rod CE  B  $            556.72 10.00%  $           501.05 N/A N/A
4550125PL 455 Malleable Split Ring Hanger, Plain, 1 1/4" Pipe, 1.66" OD, 3/8" Rod CE  B  $            426.38 10.00%  $           383.74 N/A N/A
4550150EG 455 Malleable Split Ring Hanger, EG, 1 1/2" Pipe, 1.9" OD, 3/8" Rod CE  B  $            715.27 10.00%  $           643.74 N/A N/A
4550150PL 455 Malleable Split Ring Hanger, Plain, 1 1/2" Pipe, 1.9" OD, 3/8" Rod CE  B  $            613.08 10.00%  $           551.77 N/A N/A
4550200EG 455 Malleable Split Ring Hanger, EG, 2" Pipe, 2.375" OD, 3/8" Rod CE  B  $            958.41 10.00%  $           862.57 N/A N/A
4550200PL 455 Malleable Split Ring Hanger, Plain, 2" Pipe, 2.375" OD, 3/8" Rod CE  B  $            828.00 10.00%  $           745.20 N/A N/A
4550250EG 455 Malleable Split Ring Hanger, EG, 2 1/2" Pipe, 2.875" OD, 1/2" Rod CE  B  $         1,889.30 10.00%  $        1,700.37 N/A N/A
4550250PL 455 Malleable Split Ring Hanger, Plain, 2 1/2" Pipe, 2.875" OD, 1/2" Rod CE  B  $            993.60 10.00%  $           894.24 N/A N/A
4550300EG 455 Malleable Split Ring Hanger, EG, 3" Pipe, 3.5" OD, 1/2" Rod CE  B  $         2,246.59 10.00%  $        2,021.93 N/A N/A
4550300PL 455 Malleable Split Ring Hanger, Plain, 3" Pipe, 3.5" OD, 1/2" Rod CE  B  $         1,192.33 10.00%  $        1,073.10 N/A N/A
4550400EG 455 Malleable Split Ring Hanger, EG, 4" Pipe, 4.5" OD, 1/2" Rod CE  B  $         2,629.22 10.00%  $        2,366.30 N/A N/A
4550400PL 455 Malleable Split Ring Hanger, Plain, 4" Pipe, 4.5" OD, 1/2" Rod CE  B  $         2,043.65 10.00%  $        1,839.29 N/A N/A

4560037CP 456 Malleable Split Ring Hanger for Copper Tube, 3/8" Pipe, 0.675" OD, 
3/8" Rod CE  B  $            324.15 10.00%  $           291.74 N/A N/A

4560050CP 456 Malleable Split Ring Hanger for Copper Tube, 1/2" Pipe, 0.84" OD, 3/8" 
Rod CE  B  $            324.15 10.00%  $           291.74 N/A N/A

4560075CP 456 Malleable Split Ring Hanger for Copper Tube, 3/4" Pipe, 1.05" OD, 3/8" 
Rod CE  B  $            345.29 10.00%  $           310.76 N/A N/A
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4560100CP 456 Malleable Split Ring Hanger for Copper Tube, 1" Pipe, 1.315" OD, 3/8" 
Rod CE  B  $            367.89 10.00%  $           331.10 N/A N/A

4560125CP 456 Malleable Split Ring Hanger for Copper Tube, 1 1/4" Pipe, 1.66" OD, 
3/8" Rod CE  B  $            386.19 10.00%  $           347.57 N/A N/A

4560150CP 456 Malleable Split Ring Hanger for Copper Tube, 1 1/2" Pipe, 1.9" OD, 3/8" 
Rod CE  B  $            479.19 10.00%  $           431.27 N/A N/A

4560200CP 456 Malleable Split Ring Hanger for Copper Tube, 2" Pipe, 2.375" OD, 3/8" 
Rod CE  B  $            701.86 10.00%  $           631.67 N/A N/A

4560250CP 456 Malleable Split Ring Hanger for Copper Tube, 2 1/2" Pipe, 2.875" OD, 
1/2" Rod CE  B  $         1,090.61 10.00%  $           981.55 N/A N/A

4560300CP 456 Malleable Split Ring Hanger for Copper Tube, 3" Pipe, 3.5" OD, 1/2" 
Rod CE  B  $         2,726.53 10.00%  $        2,453.88 N/A N/A

4560400CP 456 Malleable Split Ring Hanger for Copper Tube, 4" Pipe, 4.5" OD, 1/2" 
Rod CE  B  $         4,074.26 10.00%  $        3,666.83 N/A N/A

4ACS Conduit/Box to T-Grid Support, 1/4" Hole, Threaded CE  B  $              63.88 10.00%  $             57.49 N/A N/A
4B15L Lathers Channel to Rod Clip, Center Mount, 1 1/2' Channel, 1/4" Rod CE  B  $              69.55 10.00%  $             62.60 N/A N/A
4B15LS Lathers Channel to Rod/Wire Clip, Side Mount, 1 1/2" Channel, 1/4" Rod CE  B  $              62.25 10.00%  $             56.03 N/A N/A
4B2LS Lathers Channel to Rod/Wire Clip, Side Mount, 2" Channel, 1/4" Rod CE  B  $              85.38 10.00%  $             76.84 N/A N/A
4BRT20 Threaded Bridle Ring, 1 1/4" dia, 1/4" Screw, Metal CE  B  $            130.96 10.00%  $           117.86 N/A N/A
4BRT20WS Threaded Bridle Ring, 1 1/4" dia, 1/4" Screw, Wood CE  B  $            126.90 10.00%  $           114.21 N/A N/A
4BRT32 Threaded Bridle Ring, 2" dia, 1/4" Screw, Metal CE  B  $            139.38 10.00%  $           125.44 N/A N/A
4BRT32WS Threaded Bridle Ring, 2" dia, 1/4" Screw, Wood CE  B  $            135.47 10.00%  $           121.92 N/A N/A
4BRT64 Threaded Bridle Ring, 4" dia, 1/4" Screw, Metal CE  B  $            193.54 10.00%  $           174.19 N/A N/A
4EBN Fixture Support from Plain Rod/Wire, 1/4" Rod CE  B  $              18.78 10.00%  $             16.90 N/A N/A

4G16 Twist Clip with Wing Nut, CADDY® ARMOUR, 15/16" T-Grid, 9/16" 
Screw Length CE  B  $              91.10 10.00%  $             81.99 N/A N/A

4G16.375 Twist Clip with Wing Nut, CADDY® ARMOUR, 15/16" T-Grid, 3/8" Screw 
Length CE  B  $              96.42 10.00%  $             86.78 N/A N/A

4G16.5LN Twist Clip with Wing Nut, CADDY® ARMOUR, 15/16" T-Grid, 1/2" Screw 
Length CE  B  $            144.90 10.00%  $           130.41 N/A N/A

4G161 Twist Clip with Wing Nut, CADDY® ARMOUR, 15/16" T-Grid, 1" Screw 
Length CE  B  $            113.96 10.00%  $           102.56 N/A N/A

4G1615 Twist Clip with Wing Nut, CADDY® ARMOUR, 15/16" T-Grid, 1 1/2" 
Screw Length CE  B  $            122.23 10.00%  $           110.01 N/A N/A

4G161WH Twist Clip with Wing Nut, Painted, 15/16" T-Grid, 1" Screw Length CE  B  $            116.73 10.00%  $           105.06 N/A N/A

4G162 Twist Clip with Wing Nut, CADDY® ARMOUR, 15/16" T-Grid, 2" Screw 
Length CE  B  $            156.13 10.00%  $           140.52 N/A N/A

4G162WH Twist Clip with Wing Nut, Painted, 15/16" T-Grid, 2" Screw Length CE  B  $            189.79 10.00%  $           170.81 N/A N/A

4G163 Twist Clip with Wing Nut, CADDY® ARMOUR, 15/16" T-Grid, 3" Screw 
Length CE  B  $            156.13 10.00%  $           140.52 N/A N/A

4G16BP Twist Clip with Wing Nut, CADDY® ARMOUR, 15/16" T-Grid, 9/16" 
Screw Length CE  B  $            519.72 10.00%  $           467.75 N/A N/A

4G16H 4G16H Twist Clip with Plain Hole, Spring Steel, CADDY® ARMOUR, 
Gray, 1/4" Hole, 1/16" Max Flange, 15/16" T-Grid CE  B  $              74.56 10.00%  $             67.10 N/A N/A

4G16HWH 4G16H Twist Clip with Plain Hole, Steel, Painted, White, 1/4" Hole, 1/16" 
Max Flange, 15/16" T-Grid CE  B  $              74.60 10.00%  $             67.14 N/A N/A
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4G16LN Twist Clip with Wing Nut, CADDY® ARMOUR, 15/16" T-Grid, 9/16" 
Screw Length CE  B  $              80.31 10.00%  $             72.28 N/A N/A

4G16LS Twist Clip with Wing Nut, CADDY® ARMOUR, 15/16" T-Grid CE  B  $              72.87 10.00%  $             65.58 N/A N/A
4G16WH Twist Clip with Wing Nut, Painted, 15/16" T-Grid, 9/16" Screw Length CE  B  $            114.75 10.00%  $           103.28 N/A N/A

4G24 Twist Clip with Wing Nut, CADDY® ARMOUR, 1 1/2" T-Grid, 5/8" Screw 
Length CE  B  $            110.84 10.00%  $             99.76 N/A N/A

4G8 Twist Clip for Track Lighting, CADDY® ARMOUR, 15/16" T-Grid, 5/8" 
Screw Length, Pal Nut CE  B  $              93.75 10.00%  $             84.38 N/A N/A

4G8A Twist Clip for Track Lighting, CADDY® ARMOUR, 15/16" T-Grid CE  B  $              58.24 10.00%  $             52.42 N/A N/A

4G8S7 Twist Clip for Track Lighting, CADDY® ARMOUR, 15/16" T-Grid, 7/16" 
Screw Length, Pal Nut CE  B  $              94.70 10.00%  $             85.23 N/A N/A

4G8S7WB Twist Clip for Track Lighting, CADDY® ARMOUR, 15/16" T-Grid, 7/16" 
Screw Length, Brass Barrel Nut CE  B  $            105.06 10.00%  $             94.55 N/A N/A

4G8S7WH Twist Clip for Track Lighting, Painted, White, 15/16" T-Grid, 7/16" Screw 
Length, Pal Nut CE  B  $            104.66 10.00%  $             94.19 N/A N/A

4G8WB Twist Clip for Track Lighting, CADDY® ARMOUR, 15/16" T-Grid, 5/8" 
Screw Length, Brass Barrel Nut CE  B  $              93.75 10.00%  $             84.38 N/A N/A

4G8WH Twist Clip for Track Lighting, Painted, White, 15/16" T-Grid, 5/8" Screw 
Length, Pal Nut CE  B  $            104.66 10.00%  $             94.19 N/A N/A

4G8WHWB Twist Clip for Track Lighting, Painted, White, 15/16" T-Grid, 5/8" Screw 
Length, Brass Barrel Nut CE  B  $            104.66 10.00%  $             94.19 N/A N/A

4G9 Twist Clip with Wing Nut, CADDY® ARMOUR, 9/16" T-Grid, 5/8" Screw 
Length CE  B  $              93.75 10.00%  $             84.38 N/A N/A

4G9.375 Twist Clip with Wing Nut, CADDY® ARMOUR, 9/16" T-Grid, 3/8" Screw 
Length CE  B  $              99.23 10.00%  $             89.31 N/A N/A

4G9.5LN Twist Clip with Wing Nut, CADDY® ARMOUR, 9/16" T-Grid, 1/2" Screw 
Length CE  B  $            140.41 10.00%  $           126.37 N/A N/A

4G915 Twist Clip with Wing Nut, CADDY® ARMOUR, 9/16" T-Grid, 1 1/2" Screw 
Length CE  B  $            111.98 10.00%  $           100.78 N/A N/A

4G9LN 4G9 Less washer CE  B  $              77.21 10.00%  $             69.49 N/A N/A
4G9LS Twist Clip with Wing Nut, CADDY® ARMOUR, 9/16" T-Grid CE  B  $              68.41 10.00%  $             61.57 N/A N/A

4H24 Hammer-On Flange Clip, Side Mount, Spring Steel, CADDY® ARMOUR, 
�1/8" 1/4" Flange CE  B  $              56.39 10.00%  $             50.75 N/A N/A

4H2477036 Jack Chain, CADDY® ARMOUR, 3', w/Flange Clip CE  B  $            384.83 10.00%  $           346.35 N/A N/A
4H24SS �Hammer-On Flange Clip, Side Mount, S301, 1/8" 1/4" Flange CE  B  $            150.94 10.00%  $           135.85 N/A N/A

4H58 Hammer-On Flange Clip, Side Mount, Spring Steel, CADDY® ARMOUR, 
�5/16" 1/2" Flange CE  B  $              61.63 10.00%  $             55.47 N/A N/A

4H58SS �Hammer-On Flange Clip, Side Mount, S301, 5/16" 1/2" Flange CE  B  $            153.88 10.00%  $           138.49 N/A N/A

4H912 Hammer-On Flange Clip, Side Mount, Spring Steel, CADDY® ARMOUR, 
�9/16" 3/4" Flange CE  B  $              91.27 10.00%  $             82.14 N/A N/A

4H912SS �Hammer-On Flange Clip, Side Mount, S301, 9/16" 3/4" Flange CE  B  $            232.52 10.00%  $           209.27 N/A N/A
4J2438 Bulb Tee Clip, 3/16" Max Flange CE  B  $            117.23 10.00%  $           105.51 N/A N/A
4J2438S Bulb Tee Clip, 3/16" Max Flange, 1/4" Screw CE  B  $            148.83 10.00%  $           133.95 N/A N/A
4LCB Lathers Channel Box Mount, 5/8" Max Flange Width, 3/4", 1 1/2", 2" 

Channel CE  B  $              70.19 10.00%  $             63.17 N/A N/A
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4NJ2438 Bulb Tee Clip, 3/16" Max Flange, 1/4" Nut CE  B  $            169.20 10.00%  $           152.28 N/A N/A
4TGS Twist Clip for Recessed T-Grid, 1/4" Hole CE  B  $              28.08 10.00%  $             25.27 N/A N/A
4TI Thread Install Rod Hanger, 1/4" Hole 1, Threaded, 1/4" Hole 2, Plain CE  B  $              37.55 10.00%  $             33.80 N/A N/A
4TI24 �H-Ti/T Rod to Flange Clip, 1/4" Hole, Threaded, 1/8" 1/4" Flange CE  B  $            117.56 10.00%  $           105.80 N/A N/A
4TI58 �H-Ti/T Rod to Flange Clip, 1/4" Hole, Threaded, 5/16" 1/2" Flange CE  B  $            117.56 10.00%  $           105.80 N/A N/A
4TI912 �H-Ti/T Rod to Flange Clip, 1/4" Hole, Threaded, 9/16" 3/4" Flange CE  B  $            156.37 10.00%  $           140.73 N/A N/A
4TIAFAB3 Thread Install Rod Hanger with Pin Driven Angle Bracket, 1/4" Hole, 

Threaded CE  B  $              96.93 10.00%  $             87.24 N/A N/A

4TIB Thread Install Rod Hanger with Angle Bracket, PG, 1/4" Hole 1, Plain, 1/4" 
Hole 2, Threaded CE  B  $              92.40 10.00%  $             83.16 N/A N/A

4TIO Thread Install Rod Hanger with Offset Bracket, 1/4" Hole, Threaded CE  B  $              92.40 10.00%  $             83.16 N/A N/A
4TW Threaded Rod Hanger from Bar Joist, 1/4" Rod, Threaded CE  B  $              31.69 10.00%  $             28.52 N/A N/A
4WN Wing Nut for Twist Clips, 1/4" Hole, Threaded CE  B  $              25.19 10.00%  $             22.67 N/A N/A
4Z34 Multi-Function Clip, 1/4" Rod, #12 Wire CE  B  $              41.10 10.00%  $             36.99 N/A N/A

4Z3412P Push In Conduit to Rod/Wire Clip, 3/4" EMT, 1/2" Rigid, 1/4" Rod, #12 
�Wire, 1/8" 3/8" Flange CE  B  $            116.33 10.00%  $           104.70 N/A N/A

4Z3416M Snap Close Conduit to Rod/Wire Clip, Spring Steel, 1" EMT, 1/4" Rod, #12 
Wire CE  B  $            127.44 10.00%  $           114.70 N/A N/A

4Z3416P Push In Conduit to Rod/Wire Clip, 1" EMT, 3/4" Rigid, 1/4" Rod, #12 Wire, 
�1/8" 3/8" Flange CE  B  $            123.54 10.00%  $           111.19 N/A N/A

4Z346M Snap Close Conduit to Rod/Wire Clip, Spring Steel, 14-2 to 12-3 MC/AC, 
1/4" Rod, #12 Wire CE  B  $            100.33 10.00%  $             90.30 N/A N/A

4Z34812M Snap Close Conduit to Rod/Wire Clip, Spring Steel, 1/2", 3/4" EMT, 1/4" 
Rod, #12 Wire CE  B  $            112.84 10.00%  $           101.56 N/A N/A

4Z348P �Push In Conduit to Rod/Wire Clip, 1/2" EMT, 1/4" Rod, #12 Wire, 1/8" 3/8" 
Flange CE  B  $            111.38 10.00%  $           100.24 N/A N/A

4Z34BP Multi-Function Clip, 1/4" Rod, #12 Wire CE  B  $            473.70 10.00%  $           426.33 N/A N/A
4Z4S Multi-Function Clip, 1/4" Rod, #12 Wire, 1/4" Screw CE  B  $              77.96 10.00%  $             70.16 N/A N/A
5100050EG 510 CADDY® EZ RISER, Steel, EG, 1/2" Pipe, 0.84" OD CE  B  $            724.91 10.00%  $           652.42 N/A N/A
5100050HD 510 CADDY® EZ RISER, Steel, HD, 1/2" Pipe, 0.84" OD CE  B  $         1,714.13 10.00%  $        1,542.72 N/A N/A
5100050S4 510 CADDY® EZ RISER, S304, 1/2" Pipe, 0.84" OD CE  B  $         8,081.97 10.00%  $        7,273.77 N/A N/A
5100075EG 510 CADDY® EZ RISER, Steel, EG, 3/4" Pipe, 1.05" OD CE  B  $            785.31 10.00%  $           706.78 N/A N/A
5100075S4 510 CADDY® EZ RISER, S304, 3/4" Pipe, 1.05" OD CE  B  $         8,846.69 10.00%  $        7,962.02 N/A N/A
5100100EG 510 CADDY® EZ RISER, Steel, EG, 1" Pipe, 1.315" OD CE  B  $            792.76 10.00%  $           713.48 N/A N/A
5100100HD 510 CADDY® EZ RISER, Steel, HD, 1" Pipe, 1.315" OD CE  B  $         2,185.98 10.00%  $        1,967.38 N/A N/A
5100100S4 510 CADDY® EZ RISER, S304, 1" Pipe, 1.315" OD CE  B  $         9,773.56 10.00%  $        8,796.20 N/A N/A
5100125EG 510 CADDY® EZ RISER, Steel, EG, 1 1/4" Pipe, 1.66" OD CE  B  $            963.15 10.00%  $           866.84 N/A N/A
5100125HD 510 CADDY® EZ RISER, Steel, HD, 1 1/4" Pipe, 1.66" OD CE  B  $         2,383.19 10.00%  $        2,144.87 N/A N/A
5100125S4 510 CADDY® EZ RISER, S304, 1 1/4" Pipe, 1.66" OD CE  B  $       10,841.89 10.00%  $        9,757.70 N/A N/A
5100150EG 510 CADDY® EZ RISER, Steel, EG, 1 1/2" Pipe, 1.9" OD CE  B  $         1,015.04 10.00%  $           913.54 N/A N/A
5100150HD 510 CADDY® EZ RISER, Steel, HD, 1 1/2" Pipe, 1.9" OD CE  B  $         2,461.83 10.00%  $        2,215.65 N/A N/A
5100150S4 510 CADDY® EZ RISER, S304, 1 1/2" Pipe, 1.9" OD CE  B  $       11,455.23 10.00%  $      10,309.71 N/A N/A
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5100200EG 510 CADDY® EZ RISER, Steel, EG, 2" Pipe, 2.375" OD CE  B  $         1,063.89 10.00%  $           957.50 N/A N/A
5100200HD 510 CADDY® EZ RISER, Steel, HD, 2" Pipe, 2.375" OD CE  B  $         2,617.87 10.00%  $        2,356.08 N/A N/A
5100200S4 510 CADDY® EZ RISER, S304, 2" Pipe, 2.375" OD CE  B  $       14,017.32 10.00%  $      12,615.59 N/A N/A
5100250EG 510 CADDY® EZ RISER, Steel, EG, 2 1/2" Pipe, 2.875" OD CE  B  $         1,126.19 10.00%  $        1,013.57 N/A N/A
5100250HD 510 CADDY® EZ RISER, Steel, HD, 2 1/2" Pipe, 2.875" OD CE  B  $         2,894.47 10.00%  $        2,605.02 N/A N/A
5100250S4 510 CADDY® EZ RISER, S304, 2 1/2" Pipe, 2.875" OD CE  B  $       14,096.46 10.00%  $      12,686.81 N/A N/A
5100300EG 510 CADDY® EZ RISER, Steel, EG, 3" Pipe, 3.5" OD CE  B  $         1,222.53 10.00%  $        1,100.28 N/A N/A
5100300HD 510 CADDY® EZ RISER, Steel, HD, 3" Pipe, 3.5" OD CE  B  $         3,312.30 10.00%  $        2,981.07 N/A N/A
5100300S4 510 CADDY® EZ RISER, S304, 3" Pipe, 3.5" OD CE  B  $       14,828.47 10.00%  $      13,345.62 N/A N/A
5100350EG 510 CADDY® EZ RISER, Steel, EG, 3 1/2" Pipe, 4" OD CE  B  $         1,388.33 10.00%  $        1,249.50 N/A N/A
5100400EG 510 CADDY® EZ RISER, Steel, EG, 4" Pipe, 4.5" OD CE  B  $         1,659.61 10.00%  $        1,493.65 N/A N/A
5100400HD 510 CADDY® EZ RISER, Steel, HD, 4" Pipe, 4.5" OD CE  B  $         4,112.06 10.00%  $        3,700.85 N/A N/A
5100400S4 510 CADDY® EZ RISER, S304, 4" Pipe, 4.5" OD CE  B  $       18,290.77 10.00%  $      16,461.69 N/A N/A
5100500EG 510 CADDY® EZ RISER, Steel, EG, 5" Pipe, 5.563" OD CE  B  $         2,141.17 10.00%  $        1,927.05 N/A N/A
5100500HD 510 CADDY® EZ RISER, Steel, HD, 5" Pipe, 5.563" OD CE  B  $         6,762.72 10.00%  $        6,086.45 N/A N/A
5100500S4 510 CADDY® EZ RISER, S304, 5" Pipe, 5.563" OD CE  B  $       25,571.46 10.00%  $      23,014.31 N/A N/A
5100600EG 510 CADDY® EZ RISER, Steel, EG, 6" Pipe, 6.625" OD CE  B  $         2,760.65 10.00%  $        2,484.59 N/A N/A
5100600HD 510 CADDY® EZ RISER, Steel, HD, 6" Pipe, 6.625" OD CE  B  $         8,098.40 10.00%  $        7,288.56 N/A N/A
5100600S4 510 CADDY® EZ RISER, S304, 6" Pipe, 6.625" OD CE  B  $       24,809.74 10.00%  $      22,328.77 N/A N/A
5100800EG 510 CADDY® EZ RISER, Steel, EG, 8" Pipe, 8.625" OD CE  B  $         5,522.67 10.00%  $        4,970.40 N/A N/A
5100800HD 510 CADDY® EZ RISER, Steel, HD, 8" Pipe, 8.625" OD CE  B  $         7,532.46 10.00%  $        6,779.21 N/A N/A
5100800S4 510 CADDY® EZ RISER, S304, 8" Pipe, 8.625" OD CE  B  $       47,383.85 10.00%  $      42,645.47 N/A N/A
5101000EG 510 CADDY® EZ RISER, Steel, EG, 10" Pipe, 10.75" OD CE  B  $         7,532.46 10.00%  $        6,779.21 N/A N/A
5101000S4 510 CADDY® EZ RISER, S304, 10" Pipe, 10.75" OD CE  B  $       55,248.18 10.00%  $      49,723.36 N/A N/A
5101200EG 510 CADDY® EZ RISER, Steel, EG, 12" Pipe, 12.75" OD CE  B  $       10,767.70 10.00%  $        9,690.93 N/A N/A
5101400EG 510 CADDY® EZ RISER, Steel, EG, 14" Pipe, 14" OD CE  B  $       12,016.00 10.00%  $      10,814.40 N/A N/A
5101600EG 510 CADDY® EZ RISER, Steel, EG, 16" Pipe, 16" OD CE  B  $       27,439.56 10.00%  $      24,695.60 N/A N/A
5101800EG 510 CADDY® EZ RISER, Steel, EG, 18" Pipe, 18" OD CE  B  $       31,399.26 10.00%  $      28,259.33 N/A N/A
5102000EG 510 CADDY® EZ RISER, Steel, EG, 20" Pipe, 20" OD CE  B  $       38,280.40 10.00%  $      34,452.36 N/A N/A
5102400EG 510 CADDY® EZ RISER, Steel, EG, 24" Pipe, 24" OD CE  B  $       44,401.64 10.00%  $      39,961.48 N/A N/A
510HD Mounting Clip for Heavy Duty T-Grid Box Hanger, CADDY® ARMOUR CE  B  $              44.52 10.00%  $             40.07 N/A N/A
5110050CP 511 CADDY® EZ RISER for Copper Tube, 1/2" Pipe, 5/8" OD CE  B  $            975.25 10.00%  $           877.73 N/A N/A
5110075CP 511 CADDY® EZ RISER for Copper Tube, 3/4" Pipe, 7/8" OD CE  B  $            975.25 10.00%  $           877.73 N/A N/A
5110100CP 511 CADDY® EZ RISER for Copper Tube, 1" Pipe, 1 1/8" OD CE  B  $            975.24 10.00%  $           877.72 N/A N/A
5110125CP 511 CADDY® EZ RISER for Copper Tube, 1 1/4" Pipe, 1 3/8" OD CE  B  $         1,009.30 10.00%  $           908.37 N/A N/A
5110150CP 511 CADDY® EZ RISER for Copper Tube, 1 1/2" Pipe, 1 5/8" OD CE  B  $         1,225.61 10.00%  $        1,103.05 N/A N/A
5110200CP 511 CADDY® EZ RISER for Copper Tube, 2" Pipe, 2 1/8" OD CE  B  $         1,297.69 10.00%  $        1,167.92 N/A N/A
5110250CP 511 CADDY® EZ RISER for Copper Tube, 2 1/2" Pipe, 2 5/8" OD CE  B  $         1,527.11 10.00%  $        1,374.40 N/A N/A
5110300CP 511 CADDY® EZ RISER for Copper Tube, 3" Pipe, 3 1/8" OD CE  B  $         1,769.63 10.00%  $        1,592.67 N/A N/A
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5110400CP 511 CADDY® EZ RISER for Copper Tube, 4" Pipe, 4 1/8" OD CE  B  $         2,372.59 10.00%  $        2,135.33 N/A N/A
5110500CP 511 CADDY® EZ RISER for Copper Tube, 5" Pipe, 5 1/8" OD CE  B  $         3,083.01 10.00%  $        2,774.71 N/A N/A
5110600CP 511 CADDY® EZ RISER for Copper Tube, 6" Pipe, 6 1/8" OD CE  B  $         3,665.01 10.00%  $        3,298.51 N/A N/A
5120100EG 512 CADDY® EZ RISER for Close Quarters, 1" Pipe, 1.315" OD CE  B  $            637.25 10.00%  $           573.53 N/A N/A
5120125EG 512 CADDY® EZ RISER for Close Quarters, 1 1/4" Pipe, 1.66" OD CE  B  $            774.24 10.00%  $           696.82 N/A N/A
5120150EG 512 CADDY® EZ RISER for Close Quarters, 1 1/2" Pipe, 1.9" OD CE  B  $            815.94 10.00%  $           734.35 N/A N/A
5120200EG 512 CADDY® EZ RISER for Close Quarters, 2" Pipe, 2.375" OD CE  B  $            855.20 10.00%  $           769.68 N/A N/A
5120250EG 512 CADDY® EZ RISER for Close Quarters, 2 1/2" Pipe, 2.875" OD CE  B  $            905.27 10.00%  $           814.74 N/A N/A
5120300EG 512 CADDY® EZ RISER for Close Quarters, 3" Pipe, 3.5" OD CE  B  $            982.71 10.00%  $           884.44 N/A N/A
5120400EG 512 CADDY® EZ RISER for Close Quarters, 4" Pipe, 4.5" OD CE  B  $         1,238.76 10.00%  $        1,114.88 N/A N/A
5120500EG 512 CADDY® EZ RISER for Close Quarters, 5" Pipe, 5.563" OD CE  B  $         1,721.19 10.00%  $        1,549.07 N/A N/A
5120600EG 512 CADDY® EZ RISER for Close Quarters, 6" Pipe, 6.625" OD CE  B  $         2,060.65 10.00%  $        1,854.59 N/A N/A
51220A Adjustable T-Grid Box Hanger, 20" T-Grid Span CE  B  $         1,498.30 10.00%  $        1,348.47 N/A N/A
512A Adjustable T-Grid Box Hanger, 24" T-Grid Span CE  B  $         1,186.20 10.00%  $        1,067.58 N/A N/A
512HD Heavy Duty T-Grid Box Hanger, Mounting Clip CE  B  $            629.73 10.00%  $           566.76 N/A N/A
512HDBP Heavy Duty T-Grid Box Hanger, Mounting Clip CE  B  $         1,380.20 10.00%  $        1,242.18 N/A N/A
512HDEEP Heavy Duty T-Grid Box Hanger, Mounting Clip, Extension Bracket CE  B  $            886.22 10.00%  $           797.60 N/A N/A
512HDFM35 Fan/Fixture Mount, 35 lb Working Load CE  B  $         2,331.59 10.00%  $        2,098.43 N/A N/A
512HDFM70 Fan/Fixture Mount, 70 lb Working Load CE  B  $         3,616.12 10.00%  $        3,254.51 N/A N/A
512HDXT Extension Bracket for Heavy Duty T-Grid Box Hanger, 3 5/8" CE  B  $            286.05 10.00%  $           257.45 N/A N/A
512MM T-Grid Box Hanger, 23 5/8" T-Grid Span CE  B  $            734.72 10.00%  $           661.25 N/A N/A
515A Lay-In and Troffer Support Clip, Straight/Upturned Lip CE  B  $              44.89 10.00%  $             40.40 N/A N/A
517A Light Fixture Suspension Bar for T-Grid, Standard 5/8" x 1/4" Replacement 

Bar CE  B  $            878.69 10.00%  $           790.82 N/A N/A
517B Light Fixture Suspension Bar for T-Grid, Narrow 1/2" x 1/8" Replacement 

Bar CE  B  $            878.69 10.00%  $           790.82 N/A N/A
517C Light Fixture Suspension Bar for T-Grid, Wide 3/4" x 1/8" Replacement Bar CE  B  $            878.69 10.00%  $           790.82 N/A N/A

517FCA Light Fixture Suspension Bar for Hat Channel, Standard 5/8" x 1/4" 
Replacement Bar CE  B  $            878.69 10.00%  $           790.82 N/A N/A

517FCB Light Fixture Suspension Bar for Hat Channel, Narrow 1/2" x 1/8" 
Replacement Bar CE  B  $            878.69 10.00%  $           790.82 N/A N/A

517FCC Light Fixture Suspension Bar for Hat Channel, Wide 3/4" x 1/8" Replacement 
Bar CE  B  $            838.44 10.00%  $           754.60 N/A N/A

5180050PL 518 Riser Clamp, 1/2" Pipe, 0.84" OD CE  B  $            797.41 10.00%  $           717.67 N/A N/A
5180075PL 518 Riser Clamp, 3/4" Pipe, 1.05" OD CE  B  $            863.85 10.00%  $           777.47 N/A N/A
5180100PL 518 Riser Clamp, 1" Pipe, 1.315" OD CE  B  $            872.04 10.00%  $           784.84 N/A N/A
5180125PL 518 Riser Clamp, 1 1/4" Pipe, 1.66" OD CE  B  $         1,059.46 10.00%  $           953.51 N/A N/A
5180150PL 518 Riser Clamp, 1 1/2" Pipe, 1.9" OD CE  B  $         1,116.54 10.00%  $        1,004.89 N/A N/A
5180200PL 518 Riser Clamp, 2" Pipe, 2.375" OD CE  B  $         1,170.29 10.00%  $        1,053.26 N/A N/A
5180250PL 518 Riser Clamp, 2 1/2" Pipe, 2.875" OD CE  B  $         1,238.81 10.00%  $        1,114.93 N/A N/A
5180300PL 518 Riser Clamp, 3" Pipe, 3.5" OD CE  B  $         1,344.78 10.00%  $        1,210.30 N/A N/A
5180350PL 518 Riser Clamp, 3 1/2" Pipe, 4" OD CE  B  $         1,527.16 10.00%  $        1,374.44 N/A N/A
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5180400PL 518 Riser Clamp, 4" Pipe, 4.5" OD CE  B  $         1,825.56 10.00%  $        1,643.00 N/A N/A
5180500PL 518 Riser Clamp, 5" Pipe, 5.563" OD CE  B  $         2,355.28 10.00%  $        2,119.75 N/A N/A
5180600PL 518 Riser Clamp, 6" Pipe, 6.625" OD CE  B  $         3,036.72 10.00%  $        2,733.05 N/A N/A
5180800PL 518 Riser Clamp, 8" Pipe, 8.625" OD CE  B  $         6,074.95 10.00%  $        5,467.46 N/A N/A
5181000PL 518 Riser Clamp, 10" Pipe, 10.75" OD CE  B  $       11,844.47 10.00%  $      10,660.02 N/A N/A
5190050CP 519 Riser Clamp for Copper Pipe, 1/2" Pipe, 5/8" OD CE  B  $         1,072.78 10.00%  $           965.50 N/A N/A
5190075CP 519 Riser Clamp for Copper Pipe, 3/4" Pipe, 7/8" OD CE  B  $         1,072.78 10.00%  $           965.50 N/A N/A
5190100CP 519 Riser Clamp for Copper Pipe, 1" Pipe, 1 1/8" OD CE  B  $         1,072.76 10.00%  $           965.48 N/A N/A
5190125CP 519 Riser Clamp for Copper Pipe, 1 1/4" Pipe, 1 3/8" OD CE  B  $         1,110.24 10.00%  $           999.22 N/A N/A
5190150CP 519 Riser Clamp for Copper Pipe, 1 1/2" Pipe, 1 5/8" OD CE  B  $         1,348.16 10.00%  $        1,213.34 N/A N/A
5190200CP 519 Riser Clamp for Copper Pipe, 2" Pipe, 2 1/8" OD CE  B  $         1,427.47 10.00%  $        1,284.72 N/A N/A
5190250CP 519 Riser Clamp for Copper Pipe, 2 1/2" Pipe, 2 5/8" OD CE  B  $         1,679.81 10.00%  $        1,511.83 N/A N/A
5190300CP 519 Riser Clamp for Copper Pipe, 3" Pipe, 3 1/8" OD CE  B  $         1,946.59 10.00%  $        1,751.93 N/A N/A
5190400CP 519 Riser Clamp for Copper Pipe, 4" Pipe, 4 1/8" OD CE  B  $         2,609.84 10.00%  $        2,348.86 N/A N/A
5190500CP 519 Riser Clamp for Copper Pipe, 5" Pipe, 5 1/8" OD CE  B  $         3,391.31 10.00%  $        3,052.18 N/A N/A
5190600CP 519 Riser Clamp for Copper Pipe, 6" Pipe, 6 1/8" OD CE  B  $         4,031.53 10.00%  $        3,628.38 N/A N/A
5200050EP 520 CADDY® EZ RISER, Epoxy Coated, 1/2" Pipe, 0.84" OD CE  B  $         2,645.70 10.00%  $        2,381.13 N/A N/A
5200075EP 520 CADDY® EZ RISER, Epoxy Coated, 3/4" Pipe, 1.05" OD CE  B  $         2,666.76 10.00%  $        2,400.08 N/A N/A
5200100EP 520 CADDY® EZ RISER, Epoxy Coated, 1" Pipe, 1.315" OD CE  B  $         2,717.04 10.00%  $        2,445.34 N/A N/A
5200125EP 520 CADDY® EZ RISER, Epoxy Coated, 1 1/4" Pipe, 1.66" OD CE  B  $         3,508.65 10.00%  $        3,157.79 N/A N/A
5200150EP 520 CADDY® EZ RISER, Epoxy Coated, 1 1/2" Pipe, 1.9" OD CE  B  $         3,528.14 10.00%  $        3,175.33 N/A N/A
5200200EP 520 CADDY® EZ RISER, Epoxy Coated, 2" Pipe, 2.375" OD CE  B  $         3,640.08 10.00%  $        3,276.07 N/A N/A
5200250EP 520 CADDY® EZ RISER, Epoxy Coated, 2 1/2" Pipe, 2.875" OD CE  B  $         4,207.79 10.00%  $        3,787.01 N/A N/A
5200300EP 520 CADDY® EZ RISER, Epoxy Coated, 3" Pipe, 3.5" OD CE  B  $         4,816.09 10.00%  $        4,334.48 N/A N/A
5200400EP 520 CADDY® EZ RISER, Epoxy Coated, 4" Pipe, 4.5" OD CE  B  $         6,509.60 10.00%  $        5,858.64 N/A N/A
5200500EP 520 CADDY® EZ RISER, Epoxy Coated, 5" Pipe, 5.563" OD CE  B  $         8,404.27 10.00%  $        7,563.84 N/A N/A
5200600EP 520 CADDY® EZ RISER, Epoxy Coated, 6" Pipe, 6.625" OD CE  B  $         9,894.98 10.00%  $        8,905.48 N/A N/A
52812P T-Grid Rivet to Hanger Assembly, 3/4" EMT CE  B  $            287.72 10.00%  $           258.95 N/A N/A
52816P T-Grid Rivet to Hanger Assembly, 1" EMT CE  B  $            294.92 10.00%  $           265.43 N/A N/A
5288P T-Grid Rivet to Hanger Assembly, 1/2' EMT CE  B  $            282.07 10.00%  $           253.86 N/A N/A
6050250HD 605 Two-Rod Roller Hanger, 2 1/2" Pipe, 1/2" Rod CE  B  $         3,787.57 10.00%  $        3,408.81 N/A N/A
6050300HD 605 Two-Rod Roller Hanger, 3" Pipe, 1/2" Rod CE  B  $         3,787.57 10.00%  $        3,408.81 N/A N/A
6050350HD 605 Two-Rod Roller Hanger, 3 1/2" Pipe, 1/2" Rod CE  B  $         3,607.68 10.00%  $        3,246.91 N/A N/A
6050400HD 605 Two-Rod Roller Hanger, 4" Pipe, 5/8" Rod CE  B  $         4,037.17 10.00%  $        3,633.45 N/A N/A
6050500HD 605 Two-Rod Roller Hanger, 5" Pipe, 5/8" Rod CE  B  $         4,477.59 10.00%  $        4,029.83 N/A N/A
6050600HD 605 Two-Rod Roller Hanger, 6" Pipe, 3/4" Rod CE  B  $         6,532.17 10.00%  $        5,878.95 N/A N/A
6050800HD 605 Two-Rod Roller Hanger, 8" Pipe, 7/8" Rod CE  B  $         9,538.88 10.00%  $        8,584.99 N/A N/A
6051000HD 605 Two-Rod Roller Hanger, 10" Pipe, 7/8" Rod CE  B  $       10,650.85 10.00%  $        9,585.77 N/A N/A
6051200HD 605 Two-Rod Roller Hanger, 12" Pipe, 7/8" Rod CE  B  $       15,436.73 10.00%  $      13,893.06 N/A N/A
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6051400HD 605 Two-Rod Roller Hanger, 14" Pipe, 1" Rod CE  B  $       24,091.57 10.00%  $      21,682.41 N/A N/A
6051600HD 605 Two-Rod Roller Hanger, 16" Pipe, 1" Rod CE  B  $       32,726.84 10.00%  $      29,454.16 N/A N/A
6051800HD 605 Two-Rod Roller Hanger, 18" Pipe, 1" Rod CE  B  $       35,171.31 10.00%  $      31,654.18 N/A N/A
6052000HD 605 Two-Rod Roller Hanger, 20" Pipe, 1 1/4" Rod CE  B  $       50,601.19 10.00%  $      45,541.07 N/A N/A
6052400HD 605 Two-Rod Roller Hanger, 24" Pipe, 1 1/2" Rod CE  B  $       79,959.77 10.00%  $      71,963.79 N/A N/A
6053000HD 605 Two-Rod Roller Hanger, 30" Pipe, 1 1/2" Rod CE  B  $     120,081.18 10.00%  $    108,073.06 N/A N/A
6100250HD 610 One-Rod Roller Hanger, 2 1/2" Pipe, 1/2" Rod CE  B  $         2,445.05 10.00%  $        2,200.55 N/A N/A
6100300HD 610 One-Rod Roller Hanger, 3" Pipe, 1/2" Rod CE  B  $         2,492.23 10.00%  $        2,243.01 N/A N/A
6100350HD 610 One-Rod Roller Hanger, 3 1/2" Pipe, 1/2" Rod CE  B  $         2,791.13 10.00%  $        2,512.02 N/A N/A
6100400HD 610 One-Rod Roller Hanger, 4" Pipe, 5/8" Rod CE  B  $         2,831.03 10.00%  $        2,547.93 N/A N/A
6100500HD 610 One-Rod Roller Hanger, 5" Pipe, 5/8" Rod CE  B  $         4,063.73 10.00%  $        3,657.36 N/A N/A
6100600HD 610 One-Rod Roller Hanger, 6" Pipe, 3/4" Rod CE  B  $         5,908.20 10.00%  $        5,317.38 N/A N/A
6100800HD 610 One-Rod Roller Hanger, 8" Pipe, 7/8" Rod CE  B  $         8,085.96 10.00%  $        7,277.36 N/A N/A
6101000HD 610 One-Rod Roller Hanger, 10" Pipe, 7/8" Rod CE  B  $         9,874.55 10.00%  $        8,887.10 N/A N/A
6101200HD 610 One-Rod Roller Hanger, 12" Pipe, 7/8" Rod CE  B  $       14,921.87 10.00%  $      13,429.68 N/A N/A
6101400HD 610 One-Rod Roller Hanger, 14" Pipe, 1" Rod CE  B  $       28,822.79 10.00%  $      25,940.51 N/A N/A
6101600HD 610 One-Rod Roller Hanger, 16" Pipe, 1" Rod CE  B  $       36,233.21 10.00%  $      32,609.89 N/A N/A
6101800HD 610 One-Rod Roller Hanger, 18" Pipe, 1" Rod CE  B  $       40,693.72 10.00%  $      36,624.35 N/A N/A
6102000HD 610 One-Rod Roller Hanger, 20" Pipe, 1 1/4" Rod CE  B  $       62,629.84 10.00%  $      56,366.86 N/A N/A
6102400HD 610 One-Rod Roller Hanger, 24" Pipe, 1 1/4" Rod CE  B  $       68,810.33 10.00%  $      61,929.30 N/A N/A
6150250HD 615 Pipe Roller Chair, 2 1/2" Pipe CE  B  $         3,721.89 10.00%  $        3,349.70 N/A N/A
6150300HD 615 Pipe Roller Chair, 3" Pipe CE  B  $         3,768.03 10.00%  $        3,391.23 N/A N/A
6150350HD 615 Pipe Roller Chair, 3 1/2" Pipe CE  B  $         4,384.19 10.00%  $        3,945.77 N/A N/A
6150400HD 615 Pipe Roller Chair, 4" Pipe CE  B  $         5,436.76 10.00%  $        4,893.08 N/A N/A
6150500HD 615 Pipe Roller Chair, 5" Pipe CE  B  $         5,905.83 10.00%  $        5,315.25 N/A N/A
6150600HD 615 Pipe Roller Chair, 6" Pipe CE  B  $         8,235.89 10.00%  $        7,412.30 N/A N/A
6150800HD 615 Pipe Roller Chair, 8" Pipe CE  B  $       11,127.25 10.00%  $      10,014.53 N/A N/A
6151000HD 615 Pipe Roller Chair, 10" Pipe CE  B  $       13,957.16 10.00%  $      12,561.44 N/A N/A
6151200HD 615 Pipe Roller Chair, 12" Pipe CE  B  $       20,316.68 10.00%  $      18,285.01 N/A N/A
6151400HD 615 Pipe Roller Chair, 14" Pipe CE  B  $       21,316.38 10.00%  $      19,184.74 N/A N/A
6151600HD 615 Pipe Roller Chair, 16" Pipe CE  B  $       26,468.57 10.00%  $      23,821.71 N/A N/A
6151800HD 615 Pipe Roller Chair, 18" Pipe CE  B  $       33,937.77 10.00%  $      30,543.99 N/A N/A
6152000HD 615 Pipe Roller Chair, 20" Pipe CE  B  $       47,585.01 10.00%  $      42,826.51 N/A N/A
6152400HD 615 Pipe Roller Chair, 24" Pipe CE  B  $     141,707.46 10.00%  $    127,536.71 N/A N/A
6170350HD �617 Pipe Roller with Steel Frame, 2" 3 1/2" Pipe CE  B  $         9,359.62 10.00%  $        8,423.66 N/A N/A
6170600HD �617 Pipe Roller with Steel Frame, 4" 6" Pipe CE  B  $       13,225.40 10.00%  $      11,902.86 N/A N/A
6171000HD �617 Pipe Roller with Steel Frame, 8" 10" Pipe CE  B  $       20,824.27 10.00%  $      18,741.84 N/A N/A
6171400HD �617 Pipe Roller with Steel Frame, 12" 14" Pipe CE  B  $       34,964.77 10.00%  $      31,468.29 N/A N/A
6172000HD �617 Pipe Roller with Steel Frame, 16" 20" Pipe CE  B  $       48,545.44 10.00%  $      43,690.90 N/A N/A
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6172400HD �617 Pipe Roller with Steel Frame, 22" 24" Pipe CE  B  $       58,922.17 10.00%  $      53,029.95 N/A N/A
6173000HD �617 Pipe Roller with Steel Frame, 26" 30" Pipe CE  B  $     110,478.00 10.00%  $      99,430.20 N/A N/A
6190350HD �619 Adjustable Pipe Roller with Steel Frame, 2" 3 1/2" Pipe CE  B  $       26,926.09 10.00%  $      24,233.48 N/A N/A
6190600HD �619 Adjustable Pipe Roller with Steel Frame, 4" 6" Pipe CE  B  $       33,367.22 10.00%  $      30,030.50 N/A N/A
6191000HD �619 Adjustable Pipe Roller with Steel Frame, 8" 10" Pipe CE  B  $       55,298.93 10.00%  $      49,769.04 N/A N/A
6191400HD �619 Adjustable Pipe Roller with Steel Frame, 12" 14" Pipe CE  B  $       77,231.99 10.00%  $      69,508.79 N/A N/A
6192000HD �619 Adjustable Pipe Roller with Steel Frame, 16" 20" Pipe CE  B  $       93,423.53 10.00%  $      84,081.18 N/A N/A
6192400HD �619 Adjustable Pipe Roller with Steel Frame, 22" 24" Pipe CE  B  $     127,017.50 10.00%  $    114,315.75 N/A N/A
6193000HD �619 Adjustable Pipe Roller with Steel Frame, 26" 30" Pipe CE  B  $     254,611.23 10.00%  $    229,150.11 N/A N/A
6300150PL �630 Pipe Saddle for 1" Insulation, 3/4" 1 1/2" Pipe CE  B  $         2,531.28 10.00%  $        2,278.15 N/A N/A
6300350PL �630 Pipe Saddle for 1" Insulation, 2" 3 1/2" Pipe CE  B  $         3,348.14 10.00%  $        3,013.33 N/A N/A
6300500PL �630 Pipe Saddle for 1" Insulation, 4" 5" Pipe CE  B  $         4,218.79 10.00%  $        3,796.91 N/A N/A
6300600PL 630 Pipe Saddle for 1" Insulation, 6" Pipe CE  B  $         4,896.09 10.00%  $        4,406.48 N/A N/A
6300800PL 630 Pipe Saddle for 1" Insulation, 8" Pipe CE  B  $         5,017.67 10.00%  $        4,515.90 N/A N/A
6310150PL �631 Pipe Saddle for 1 1/2" Insulation, 1 1/4" 1 1/2" Pipe CE  B  $         3,159.64 10.00%  $        2,843.68 N/A N/A
6310350PL �631 Pipe Saddle for 1 1/2" Insulation, 2" 3 1/2" Pipe CE  B  $         3,734.08 10.00%  $        3,360.67 N/A N/A
6310500PL �631 Pipe Saddle for 1 1/2" Insulation, 4" 5" Pipe CE  B  $         4,102.15 10.00%  $        3,691.94 N/A N/A
6310800PL �631 Pipe Saddle for 1 1/2" Insulation, 6" 8" Pipe CE  B  $         5,879.39 10.00%  $        5,291.45 N/A N/A
6311000PL 631 Pipe Saddle for 1 1/2" Insulation, 10" Pipe CE  B  $         7,396.37 10.00%  $        6,656.73 N/A N/A
6311200PL 631 Pipe Saddle for 1 1/2" Insulation, 12" Pipe CE  B  $       10,816.34 10.00%  $        9,734.71 N/A N/A
6311400PL 631 Pipe Saddle for 1 1/2" Insulation, 14" Pipe CE  B  $       10,816.34 10.00%  $        9,734.71 N/A N/A
6311600PL 631 Pipe Saddle for 1 1/2" Insulation, 16" Pipe CE  B  $       14,658.12 10.00%  $      13,192.31 N/A N/A
6311800PL 631 Pipe Saddle for 1 1/2" Insulation, 18" Pipe CE  B  $       15,744.20 10.00%  $      14,169.78 N/A N/A
6312000PL 631 Pipe Saddle for 1 1/2" Insulation, 20" Pipe CE  B  $       18,185.77 10.00%  $      16,367.19 N/A N/A
6312400PL 631 Pipe Saddle for 1 1/2" Insulation, 24" Pipe CE  B  $       20,932.45 10.00%  $      18,839.21 N/A N/A
6320150PL �632 Pipe Saddle for 2" Insulation, 3/4" 1 1/2" Pipe CE  B  $         3,285.29 10.00%  $        2,956.76 N/A N/A
6320350PL �632 Pipe Saddle for 2" Insulation, 2" 3 1/2" Pipe CE  B  $         4,218.79 10.00%  $        3,796.91 N/A N/A
6320500PL �632 Pipe Saddle for 2" Insulation, 4" 5" Pipe CE  B  $         4,559.90 10.00%  $        4,103.91 N/A N/A
6320800PL �632 Pipe Saddle for 2" Insulation, 6" 8" Pipe CE  B  $         6,534.63 10.00%  $        5,881.17 N/A N/A
6321000PL 632 Pipe Saddle for 2" Insulation, 10" Pipe CE  B  $         8,204.22 10.00%  $        7,383.80 N/A N/A
6321200PL 632 Pipe Saddle for 2" Insulation, 12" Pipe CE  B  $       12,153.78 10.00%  $      10,938.40 N/A N/A
6321400PL 632 Pipe Saddle for 2" Insulation, 14" Pipe CE  B  $       12,153.78 10.00%  $      10,938.40 N/A N/A
6321600PL 632 Pipe Saddle for 2" Insulation, 16" Pipe CE  B  $       17,018.88 10.00%  $      15,316.99 N/A N/A
6321800PL 632 Pipe Saddle for 2" Insulation, 18" Pipe CE  B  $       17,018.88 10.00%  $      15,316.99 N/A N/A
6322000PL 632 Pipe Saddle for 2" Insulation, 20" Pipe CE  B  $       18,903.84 10.00%  $      17,013.46 N/A N/A
6322400PL 632 Pipe Saddle for 2" Insulation, 24" Pipe CE  B  $       22,108.32 10.00%  $      19,897.49 N/A N/A
6330150PL �633 Pipe Saddle for 2 1/2" Insulation, 1 1/4" 1 1/2" Pipe CE  B  $         3,784.99 10.00%  $        3,406.49 N/A N/A
6330200PL 633 Pipe Saddle for 2 1/2" Insulation, 2" Pipe CE  B  $         3,784.99 10.00%  $        3,406.49 N/A N/A
6330250PL 633 Pipe Saddle for 2 1/2" Insulation, 2 1/2" Pipe CE  B  $         4,072.98 10.00%  $        3,665.68 N/A N/A
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6330300PL 633 Pipe Saddle for 2 1/2" Insulation, 3" Pipe CE  B  $         4,072.98 10.00%  $        3,665.68 N/A N/A
6330350PL 633 Pipe Saddle for 2 1/2" Insulation, 3 1/2" Pipe CE  B  $         4,426.75 10.00%  $        3,984.08 N/A N/A
6330500PL �633 Pipe Saddle for 2 1/2" Insulation, 4" 5" Pipe CE  B  $         4,426.75 10.00%  $        3,984.08 N/A N/A
6330800PL �633 Pipe Saddle for 2 1/2" Insulation, 6" 8" Pipe CE  B  $       13,510.64 10.00%  $      12,159.58 N/A N/A
6331000PL 633 Pipe Saddle for 2 1/2" Insulation, 10" Pipe CE  B  $         9,034.53 10.00%  $        8,131.08 N/A N/A
6331600PL 633 Pipe Saddle for 2 1/2" Insulation, 16" Pipe CE  B  $       17,789.30 10.00%  $      16,010.37 N/A N/A
6331800PL 633 Pipe Saddle for 2 1/2" Insulation, 18" Pipe CE  B  $       19,031.78 10.00%  $      17,128.60 N/A N/A
6332000PL 633 Pipe Saddle for 2 1/2" Insulation, 20" Pipe CE  B  $       19,031.78 10.00%  $      17,128.60 N/A N/A
6332400PL 633 Pipe Saddle for 2 1/2" Insulation, 24" Pipe CE  B  $       21,796.43 10.00%  $      19,616.79 N/A N/A
6340200PL 634 Pipe Saddle for 3" Insulation, 2" Pipe CE  B  $         5,038.95 10.00%  $        4,535.06 N/A N/A
6340250PL 634 Pipe Saddle for 3" Insulation, 2 1/2" Pipe CE  B  $         5,038.95 10.00%  $        4,535.06 N/A N/A
6340300PL 634 Pipe Saddle for 3" Insulation, 3" Pipe CE  B  $         5,310.45 10.00%  $        4,779.41 N/A N/A
6340350PL 634 Pipe Saddle for 3" Insulation, 3 1/2" Pipe CE  B  $         5,310.45 10.00%  $        4,779.41 N/A N/A
6340500PL �634 Pipe Saddle for 3" Insulation, 4" 5" Pipe CE  B  $         5,310.45 10.00%  $        4,779.41 N/A N/A
6340800PL �634 Pipe Saddle for 3" Insulation, 6" 8" Pipe CE  B  $         8,466.78 10.00%  $        7,620.10 N/A N/A
6341000PL 634 Pipe Saddle for 3" Insulation, 10" Pipe CE  B  $         9,404.81 10.00%  $        8,464.33 N/A N/A
6341200PL 634 Pipe Saddle for 3" Insulation, 12" Pipe CE  B  $       13,780.22 10.00%  $      12,402.20 N/A N/A
6341400PL 634 Pipe Saddle for 3" Insulation, 14" Pipe CE  B  $       13,780.22 10.00%  $      12,402.20 N/A N/A
6341600PL 634 Pipe Saddle for 3" Insulation, 16" Pipe CE  B  $       19,328.01 10.00%  $      17,395.21 N/A N/A
6341800PL 634 Pipe Saddle for 3" Insulation, 18" Pipe CE  B  $       19,328.01 10.00%  $      17,395.21 N/A N/A
6342000PL 634 Pipe Saddle for 3" Insulation, 20" Pipe CE  B  $       19,953.30 10.00%  $      17,957.97 N/A N/A
6342400PL 634 Pipe Saddle for 3" Insulation, 24" Pipe CE  B  $       26,247.88 10.00%  $      23,623.09 N/A N/A
6350400PL 635 Pipe Saddle for 4" Insulation, 4" Pipe CE  B  $         6,574.33 10.00%  $        5,916.90 N/A N/A
6350500PL 635 Pipe Saddle for 4" Insulation, 5" Pipe CE  B  $         6,574.33 10.00%  $        5,916.90 N/A N/A
6350800PL �635 Pipe Saddle for 4" Insulation, 6" 8" Pipe CE  B  $       10,655.50 10.00%  $        9,589.95 N/A N/A
6351000PL 635 Pipe Saddle for 4" Insulation, 10" Pipe CE  B  $       11,628.86 10.00%  $      10,465.97 N/A N/A
6351200PL 635 Pipe Saddle for 4" Insulation, 12" Pipe CE  B  $       15,793.18 10.00%  $      14,213.86 N/A N/A
6351600PL 635 Pipe Saddle for 4" Insulation, 16" Pipe CE  B  $       22,899.02 10.00%  $      20,609.12 N/A N/A
6351800PL 635 Pipe Saddle for 4" Insulation, 18" Pipe CE  B  $       22,899.02 10.00%  $      20,609.12 N/A N/A
6352000PL 635 Pipe Saddle for 4" Insulation, 20" Pipe CE  B  $       34,517.19 10.00%  $      31,065.47 N/A N/A
6352400PL 635 Pipe Saddle for 4" Insulation, 24" Pipe CE  B  $       37,117.28 10.00%  $      33,405.55 N/A N/A
6A Push Install Rod Hanger, 3/8" Rod CE  B  $              37.25 10.00%  $             33.53 N/A N/A
6A24 �H-6A Rod to Flange Clip, 1/8" 1/4" Flange, 3/8" Rod CE  B  $            121.74 10.00%  $           109.57 N/A N/A
6A58 �H-6A Rod to Flange Clip, 5/16" 1/2" Flange, 3/8" Rod CE  B  $            121.74 10.00%  $           109.57 N/A N/A
6A912 �H-6A Rod to Flange Clip, 9/16" 3/4" Flange, 3/8" Rod CE  B  $            148.45 10.00%  $           133.61 N/A N/A

6AB Push Install Rod Hanger with Angle Bracket, PG, CADDY® ARMOUR, 3/8" 
Rod, 1/4" Hole CE  B  $              90.08 10.00%  $             81.07 N/A N/A

6AFAB3 Push Install Rod Hanger with Pin Driven Angle Bracket, 3/8" Rod CE  B  $              93.91 10.00%  $             84.52 N/A N/A
6AO Push Install Rod Hanger with Offset Bracket, 3/8" Rod CE  B  $              90.08 10.00%  $             81.07 N/A N/A
6EBN Fixture Support from Plain Rod/Wire, 3/8" Rod CE  B  $              26.01 10.00%  $             23.41 N/A N/A
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6M Snap Close Conduit/Pipe Clamp, Spring Steel, 3/8" Flexible, 14-2 to 12-3 
MC/AC, 9/32" Hole, Plain CE  B  $              42.29 10.00%  $             38.06 N/A N/A

6M24 EM-M Conduit/Pipe to Flange Clip, Spring Steel, CADDY® ARMOUR, 14-
�2 to 12-3 MC/AC, 1/8" 1/4" Flange CE  B  $            176.51 10.00%  $           158.86 N/A N/A

6M24SM H-MSM Conduit/Pipe to Flange Clip, Side Mount, Spring Steel, CADDY® 
�ARMOUR, 3/8" EMT, 14-2 to 12-3 MC/AC, 1/8" 1/4" Flange CE  B  $            141.26 10.00%  $           127.13 N/A N/A

6M4I Snap Close Conduit/Pipe Clamp, Spring Steel, 3/8" Flexible, 14-2 to 12-3 
MC/AC, 1/4" Hole, Threaded CE  B  $              47.84 10.00%  $             43.06 N/A N/A

6M58 EM-M Conduit/Pipe to Flange Clip, Spring Steel, CADDY® ARMOUR, 14-
�2 to 12-3 MC/AC, 5/16" 1/2" Flange CE  B  $            176.51 10.00%  $           158.86 N/A N/A

6M58SM H-MSM Conduit/Pipe to Flange Clip, Side Mount, Spring Steel, CADDY® 
�ARMOUR, 3/8" EMT, 14-2 to 12-3 MC/AC, 5/16" 1/2" Flange CE  B  $            141.26 10.00%  $           127.13 N/A N/A

6M912 EM-M Conduit/Pipe to Flange Clip, Spring Steel, CADDY® ARMOUR, 14-
�2 to 12-3 MC/AC, 9/16" 3/4" Flange CE  B  $            191.72 10.00%  $           172.55 N/A N/A

6M912SM H-MSM Conduit/Pipe to Flange Clip, Side Mount, Spring Steel, CADDY® 
�ARMOUR, 3/8" EMT, 14-2 to 12-3 MC/AC, 9/16" 3/4" Flange CE  B  $            160.47 10.00%  $           144.42 N/A N/A

6MATA MATA Conduit to T-Grid Clip, 3/8" EMT, 14-2 to 12-3 MC/AC CE  B  $            137.19 10.00%  $           123.47 N/A N/A
6MATS MATS Conduit to T-Grid Clip, 3/8" EMT, 14-2 to 12-3 MC/AC CE  B  $            137.19 10.00%  $           123.47 N/A N/A

6MB18 B18-Z Box/Conduit Hanger with Rod/Wire Clip, 3/8" EMT, 1/4" Rod, #12 
Wire CE  B  $            457.24 10.00%  $           411.52 N/A N/A

6MB1824 �B18-EM Box/Conduit Hanger with Flange Clip, 3/8" EMT, 1/8" 1/4" Flange CE  B  $            473.96 10.00%  $           426.56 N/A N/A

6MB1824CO B18-CO-EM Box/Multiple Conduit Hanger with Flange Clip, 3/8" EMT, 14-2 
�to 12-3 MC/AC, 1/8" 1/4" Flange CE  B  $            669.27 10.00%  $           602.34 N/A N/A

6MB1858 �B18-EM Box/Conduit Hanger with Flange Clip, 3/8" EMT, 5/16" 1/2" 
Flange CE  B  $            477.40 10.00%  $           429.66 N/A N/A

6MB1858CO B18-CO-EM Box/Multiple Conduit Hanger with Flange Clip, 3/8" EMT, 14-2 
�to 12-3 MC/AC, 5/16" 1/2" Flange CE  B  $            637.70 10.00%  $           573.93 N/A N/A

6MB186 B18-Z Box/Conduit Hanger with Rod/Wire Clip, 3/8" EMT, 3/8" Rod CE  B  $            457.24 10.00%  $           411.52 N/A N/A

6MB186CO B18-CO-Z Box/Multiple Conduit Hanger with Rod/Wire Clip, 3/8" EMT, 14-
2 to 12-3 MC/AC, 3/8" Rod CE  B  $            661.20 10.00%  $           595.08 N/A N/A

6MB18A B18 Combination Box/Conduit Hanger, 3/8" EMT, 1/4" Hole, Plain CE  B  $            321.95 10.00%  $           289.76 N/A N/A
6MB18ACO B18-CO Box/Multiple Conduit Hanger, 3/8" EMT, 1/4" Hole, Plain CE  B  $            507.44 10.00%  $           456.70 N/A N/A

6MB18CO B18-CO-Z Box/Multiple Conduit Hanger with Rod/Wire Clip, 3/8" EMT, 14-
2 to 12-3 MC/AC, 1/4" Rod, #12 Wire CE  B  $            653.92 10.00%  $           588.53 N/A N/A

6MB18CPNAM B18-CPNAM Box/Conduit to Deck Angle Bracket, 3/8" EMT, 14-2 to 12-3 
MC/AC CE  B  $            497.80 10.00%  $           448.02 N/A N/A

6MB18TDH B18-TDH Box/Conduit with Deck Hanger, 3/8" EMT CE  B  $            576.40 10.00%  $           518.76 N/A N/A
6MCPNAM M-CPNAM Conduit to Deck Angle Bracket, 3/8" EMT CE  B  $            230.56 10.00%  $           207.50 N/A N/A
6MF MF-M Conduit to Stud Attachment, 3/8" EMT CE  B  $            160.86 10.00%  $           144.77 N/A N/A
6MTDH M-TDH Conduit to Deck Hanger, 3/8" EMT CE  B  $            314.40 10.00%  $           282.96 N/A N/A
6NJ2438 Bulb Tee Clip, 3/16" Max Flange, 3/8" Nut CE  B  $            177.43 10.00%  $           159.69 N/A N/A
6T Thread Install Rod Hanger, 3/8" Hole 1, Plain, 1/4" Hole 2, Plain CE  B  $              33.67 10.00%  $             30.30 N/A N/A
6TA24 �H-Ti/T Rod to Flange Clip, 3/8" Hole, Plain, 1/8" 1/4" Flange CE  B  $            121.44 10.00%  $           109.30 N/A N/A
6TA58 �H-Ti/T Rod to Flange Clip, 3/8" Hole, Plain, 5/16" 1/2" Flange CE  B  $            115.92 10.00%  $           104.33 N/A N/A
6TA912 �H-Ti/T Rod to Flange Clip, 3/8" Hole, Plain, 9/16" 3/4" Flange CE  B  $            148.83 10.00%  $           133.95 N/A N/A
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6TAFAB3 Thread Install Rod Hanger with Pin Driven Angle Bracket, 3/8" Hole, Plain CE  B  $              89.78 10.00%  $             80.80 N/A N/A

6TB Thread Install Rod Hanger with Angle Bracket, PG, 1/4" Hole 1, Plain, 3/8" 
Hole 2, Plain CE  B  $              86.09 10.00%  $             77.48 N/A N/A

6TI Thread Install Rod Hanger, 3/8" Hole 1, Threaded, 1/4" Hole 2, Plain CE  B  $              37.55 10.00%  $             33.80 N/A N/A
6TI24 �H-Ti/T Rod to Flange Clip, 3/8" Hole, Threaded, 1/8" 1/4" Flange CE  B  $            123.54 10.00%  $           111.19 N/A N/A
6TI58 �H-Ti/T Rod to Flange Clip, 3/8" Hole, Threaded, 5/16" 1/2" Flange CE  B  $            123.54 10.00%  $           111.19 N/A N/A
6TI912 �H-Ti/T Rod to Flange Clip, 3/8" Hole, Threaded, 9/16" 3/4" Flange CE  B  $            156.37 10.00%  $           140.73 N/A N/A
6TIAFAB3 Thread Install Rod Hanger with Pin Driven Angle Bracket, 3/8" Hole, 

Threaded CE  B  $              96.93 10.00%  $             87.24 N/A N/A

6TIB Thread Install Rod Hanger with Angle Bracket, PG, 1/4" Hole 1, Plain, 3/8" 
Hole 2, Threaded CE  B  $              93.23 10.00%  $             83.91 N/A N/A

6TIO Thread Install Rod Hanger with Offset Bracket, 3/8" Hole, Threaded CE  B  $              93.23 10.00%  $             83.91 N/A N/A
6TO Thread Install Rod Hanger with Offset Bracket, 3/8" Hole, Plain CE  B  $              86.09 10.00%  $             77.48 N/A N/A
6W Threaded Rod Hanger from Bar Joist, 3/8" Rod, Plain CE  B  $              33.59 10.00%  $             30.23 N/A N/A
6Z34 Multi-Function Clip, 3/8" Rod CE  B  $              41.10 10.00%  $             36.99 N/A N/A

6Z3412P Push In Conduit to Rod/Wire Clip, 3/4" EMT, 1/2" Rigid, 3/8" Rod, 
�3/8" 7/16" Flange CE  B  $            116.33 10.00%  $           104.70 N/A N/A

6Z3416M Snap Close Conduit to Rod/Wire Clip, Spring Steel, 1" EMT, 3/8" Rod CE  B  $            127.44 10.00%  $           114.70 N/A N/A

6Z3416P Push In Conduit to Rod/Wire Clip, 1" EMT, 3/4" Rigid, 3/8" Rod, 
�3/8" 7/16" Flange CE  B  $            123.54 10.00%  $           111.19 N/A N/A

6Z34812M Snap Close Conduit to Rod/Wire Clip, Spring Steel, 1/2", 3/4" EMT, 3/8" 
Rod CE  B  $            112.84 10.00%  $           101.56 N/A N/A

6Z348P �Push In Conduit to Rod/Wire Clip, 1/2" EMT, 3/8" Rod, 3/8" 7/16" Flange CE  B  $            111.38 10.00%  $           100.24 N/A N/A
6Z4S Multi-Function Clip, 3/8" Rod, 1/4" Screw CE  B  $              77.96 10.00%  $             70.16 N/A N/A
7000050PL 700 Offset Pipe Clamp, Steel, Plain, 1/2" Pipe, 0.84" OD CE  B  $         6,442.66 10.00%  $        5,798.39 N/A N/A
7000075PL 700 Offset Pipe Clamp, Steel, Plain, 3/4" Pipe, 1.05" OD CE  B  $         7,028.35 10.00%  $        6,325.52 N/A N/A
7000100PL 700 Offset Pipe Clamp, Steel, Plain, 1" Pipe, 1.315" OD CE  B  $         7,028.35 10.00%  $        6,325.52 N/A N/A
7000100S4 700 Offset Pipe Clamp, S304, 1" Pipe, 1.315" OD CE  B  $         3,128.06 10.00%  $        2,815.25 N/A N/A
7000125PL 700 Offset Pipe Clamp, Steel, Plain, 1 1/4" Pipe, 1.66" OD CE  B  $         7,073.20 10.00%  $        6,365.88 N/A N/A
7000150PL 700 Offset Pipe Clamp, Steel, Plain, 1 1/2" Pipe, 1.9" OD CE  B  $         7,252.78 10.00%  $        6,527.50 N/A N/A
7000200PL 700 Offset Pipe Clamp, Steel, Plain, 2" Pipe, 2.375" OD CE  B  $         7,486.13 10.00%  $        6,737.52 N/A N/A
7000250PL 700 Offset Pipe Clamp, Steel, Plain, 2 1/2" Pipe, 2.875" OD CE  B  $         7,620.76 10.00%  $        6,858.68 N/A N/A
7000250S4 700 Offset Pipe Clamp, S304, 2 1/2" Pipe, 2.875" OD CE  B  $         8,578.05 10.00%  $        7,720.25 N/A N/A
7000300PL 700 Offset Pipe Clamp, Steel, Plain, 3" Pipe, 3.5" OD CE  B  $         5,666.77 10.00%  $        5,100.09 N/A N/A
7000300S4 700 Offset Pipe Clamp, S304, 3" Pipe, 3.5" OD CE  B  $       17,902.06 10.00%  $      16,111.85 N/A N/A
7000400PL 700 Offset Pipe Clamp, Steel, Plain, 4" Pipe, 4.5" OD CE  B  $         8,859.51 10.00%  $        7,973.56 N/A N/A
7000500PL 700 Offset Pipe Clamp, Steel, Plain, 5" Pipe, 5.563" OD CE  B  $         9,640.47 10.00%  $        8,676.42 N/A N/A
7000600PL 700 Offset Pipe Clamp, Steel, Plain, 6" Pipe, 6.625" OD CE  B  $       11,965.23 10.00%  $      10,768.71 N/A N/A
7000800PL 700 Offset Pipe Clamp, Steel, Plain, 8" Pipe, 8.625" OD CE  B  $       13,060.36 10.00%  $      11,754.32 N/A N/A
708AB Push Install Rod/Wire Hanger with Angle Bracket, 1/4" Rod, #8 Wire CE  B  $              84.43 10.00%  $             75.99 N/A N/A

708AFAB3 Push Install Rod/Wire Hanger with Pin Driven Angle Bracket, 1/4" Rod, #8 
Wire CE  B  $              88.12 10.00%  $             79.31 N/A N/A

708AO Push Install Rod/Wire Hanger with Offset Bracket, 1/4" Rod, #8 Wire CE  B  $              84.43 10.00%  $             75.99 N/A N/A
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7210250PL 721 Pipe Support with U-Bolt, 2 1/2" Pipe CE  B  $       12,999.82 10.00%  $      11,699.84 N/A N/A
7210300PL 721 Pipe Support with U-Bolt, 3" Pipe CE  B  $       14,415.47 10.00%  $      12,973.92 N/A N/A
7210400PL 721 Pipe Support with U-Bolt, 4" Pipe CE  B  $       21,127.97 10.00%  $      19,015.17 N/A N/A
7210500PL 721 Pipe Support with U-Bolt, 5" Pipe CE  B  $       21,958.94 10.00%  $      19,763.05 N/A N/A
7210600PL 721 Pipe Support with U-Bolt, 6" Pipe CE  B  $       22,803.64 10.00%  $      20,523.28 N/A N/A
7210800PL 721 Pipe Support with U-Bolt, 8" Pipe CE  B  $       29,166.27 10.00%  $      26,249.64 N/A N/A
7211000PL 721 Pipe Support with U-Bolt, 10" Pipe CE  B  $       39,561.74 10.00%  $      35,605.57 N/A N/A
7211200PL 721 Pipe Support with U-Bolt, 12" Pipe CE  B  $       48,441.71 10.00%  $      43,597.54 N/A N/A
7211400PL 721 Pipe Support with U-Bolt, 14" Pipe CE  B  $       88,476.12 10.00%  $      79,628.51 N/A N/A
7211600PL 721 Pipe Support with U-Bolt, 16" Pipe CE  B  $       96,872.70 10.00%  $      87,185.43 N/A N/A
7211800PL 721 Pipe Support with U-Bolt, 18" Pipe CE  B  $     101,716.34 10.00%  $      91,544.71 N/A N/A
7212000PL 721 Pipe Support with U-Bolt, 20" Pipe CE  B  $     106,802.16 10.00%  $      96,121.94 N/A N/A
7212400PL 721 Pipe Support with U-Bolt, 24" Pipe CE  B  $     112,142.26 10.00%  $    100,928.03 N/A N/A
7220250PL 722 Adjustable Pipe Support, 2 1/2" Pipe CE  B  $         6,660.59 10.00%  $        5,994.53 N/A N/A
7220300PL 722 Adjustable Pipe Support, 3" Pipe CE  B  $         6,770.68 10.00%  $        6,093.61 N/A N/A
7220400PL 722 Adjustable Pipe Support, 4" Pipe CE  B  $         6,896.31 10.00%  $        6,206.68 N/A N/A
7220600PL 722 Adjustable Pipe Support, 6" Pipe CE  B  $         7,469.30 10.00%  $        6,722.37 N/A N/A
7220800PL 722 Adjustable Pipe Support, 8" Pipe CE  B  $         9,543.67 10.00%  $        8,589.30 N/A N/A
7221000PL 722 Adjustable Pipe Support, 10" Pipe CE  B  $       11,747.66 10.00%  $      10,572.89 N/A N/A
7221200PL 722 Adjustable Pipe Support, 12" Pipe CE  B  $       19,971.03 10.00%  $      17,973.93 N/A N/A
7230250PL 723 Adjustable Pipe Support Assembly, 2 1/2" Pipe CE  B  $       32,482.52 10.00%  $      29,234.27 N/A N/A
7230300PL 723 Adjustable Pipe Support Assembly, 3" Pipe CE  B  $       32,928.41 10.00%  $      29,635.57 N/A N/A
7230400PL 723 Adjustable Pipe Support Assembly, 4" Pipe CE  B  $       42,900.74 10.00%  $      38,610.67 N/A N/A
7230600PL 723 Adjustable Pipe Support Assembly, 6" Pipe CE  B  $       44,247.88 10.00%  $      39,823.09 N/A N/A
7230800PL 723 Adjustable Pipe Support Assembly, 8" Pipe CE  B  $       46,932.74 10.00%  $      42,239.47 N/A N/A
7231000PL 723 Adjustable Pipe Support Assembly, 10" Pipe CE  B  $       33,629.00 10.00%  $      30,266.10 N/A N/A
7231200PL 723 Adjustable Pipe Support Assembly, 12" Pipe CE  B  $       34,885.20 10.00%  $      31,396.68 N/A N/A
7231400PL 723 Adjustable Pipe Support Assembly, 14" Pipe CE  B  $       42,132.28 10.00%  $      37,919.05 N/A N/A
7231600PL 723 Adjustable Pipe Support Assembly, 16" Pipe CE  B  $       69,294.27 10.00%  $      62,364.84 N/A N/A
7231800PL 723 Adjustable Pipe Support Assembly, 18" Pipe CE  B  $       64,261.24 10.00%  $      57,835.12 N/A N/A
7232000PL 723 Adjustable Pipe Support Assembly, 20" Pipe CE  B  $       87,065.31 10.00%  $      78,358.78 N/A N/A
7232400PL 723 Adjustable Pipe Support Assembly, 24" Pipe CE  B  $     111,315.46 10.00%  $    100,183.91 N/A N/A
7240250PL 724 Adjustable Pipe Support Assembly with U-Bolt, 2 1/2" Pipe CE  B  $       39,263.51 10.00%  $      35,337.16 N/A N/A
7240300PL 724 Adjustable Pipe Support Assembly with U-Bolt, 3" Pipe CE  B  $       40,454.94 10.00%  $      36,409.45 N/A N/A
7240400PL 724 Adjustable Pipe Support Assembly with U-Bolt, 4" Pipe CE  B  $       60,532.58 10.00%  $      54,479.32 N/A N/A
7240600PL 724 Adjustable Pipe Support Assembly with U-Bolt, 6" Pipe CE  B  $       62,405.39 10.00%  $      56,164.85 N/A N/A
7240800PL 724 Adjustable Pipe Support Assembly with U-Bolt, 8" Pipe CE  B  $       69,523.22 10.00%  $      62,570.90 N/A N/A
7241000PL 724 Adjustable Pipe Support Assembly with U-Bolt, 10" Pipe CE  B  $       81,157.97 10.00%  $      73,042.17 N/A N/A
7241200PL 724 Adjustable Pipe Support Assembly with U-Bolt, 12" Pipe CE  B  $       91,092.53 10.00%  $      81,983.28 N/A N/A
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7241400PL 724 Adjustable Pipe Support Assembly with U-Bolt, 14" Pipe CE  B  $     137,531.43 10.00%  $    123,783.36 N/A N/A
7241600PL 724 Adjustable Pipe Support Assembly with U-Bolt, 16" Pipe CE  B  $     101,263.31 10.00%  $      91,136.98 N/A N/A
7241800PL 724 Adjustable Pipe Support Assembly with U-Bolt, 18" Pipe CE  B  $     204,475.46 10.00%  $    184,027.91 N/A N/A
7242000PL 724 Adjustable Pipe Support Assembly with U-Bolt, 20" Pipe CE  B  $     214,895.73 10.00%  $    193,406.16 N/A N/A
7242400PL 724 Adjustable Pipe Support Assembly with U-Bolt, 24" Pipe CE  B  $     247,895.06 10.00%  $    223,105.55 N/A N/A
766A Adjustable Far-Side Box Support, Back Mount, 2 1/2", 3 1/2", 4", 6" Wall 

Depth CE  B  $              43.43 10.00%  $             39.09 N/A N/A
766PM Adjustable Far-Side Box Support, Plastic, 1 1/2" Box Depth CE  B  $              52.75 10.00%  $             47.48 N/A N/A
766PMD Adjustable Far-Side Box Support, Plastic, 2 1/8" Box Depth CE  B  $              52.75 10.00%  $             47.48 N/A N/A
800037050EP 800 Extended Pipe Stay, 3/8" Pipe, 1/2" Copper Tube, 0.685" OD CE  B  $            340.70 10.00%  $           306.63 N/A N/A
800050075EP 800 Extended Pipe Stay, 1/2" Pipe, 3/4" Copper Tube, 0.921" OD CE  B  $            340.70 10.00%  $           306.63 N/A N/A
800075100EP 800 Extended Pipe Stay, 3/4" Pipe, 1" Copper Tube, 1.165" OD CE  B  $            425.86 10.00%  $           383.27 N/A N/A
800100125EP 800 Extended Pipe Stay, 1" Pipe, 1 1/4" Copper Tube, 1.417" OD CE  B  $            425.86 10.00%  $           383.27 N/A N/A
801000200EP 801 Standard Pipe Stay, 2.205" OD, 2" Copper Tube CE  B  $            480.06 10.00%  $           432.05 N/A N/A
801037050EP 801 Standard Pipe Stay, 0.685" OD, 3/8" Pipe, 1/2" Copper Tube CE  B  $            309.74 10.00%  $           278.77 N/A N/A
801050075EP 801 Standard Pipe Stay, 0.921" OD, 1/2" Pipe, 3/4" Copper Tube CE  B  $            309.74 10.00%  $           278.77 N/A N/A
801075100EP 801 Standard Pipe Stay, 1.165" OD, 3/4" Pipe, 1" Copper Tube CE  B  $            363.93 10.00%  $           327.54 N/A N/A
801100125EP 801 Standard Pipe Stay, 1.417" OD, 1" Pipe, 1 1/4" Copper Tube CE  B  $            363.93 10.00%  $           327.54 N/A N/A
801125150EP 801 Standard Pipe Stay, 1.732" OD, 1 1/4" Pipe, 1 1/2" Copper Tube CE  B  $            480.06 10.00%  $           432.05 N/A N/A
801150000EP 801 Standard Pipe Stay, 1.953" OD, 1 1/2" Pipe CE  B  $            480.06 10.00%  $           432.05 N/A N/A
801200000EP 801 Standard Pipe Stay, 2.433" OD, 2" Pipe CE  B  $            480.06 10.00%  $           432.05 N/A N/A
802037050EP 802 Double Pipe Stay, 3/8" Pipe, 1/2" Copper Tube, 0.685" OD1, 1.496" 

OD2 CE  B  $            489.37 10.00%  $           440.43 N/A N/A
802050075EP 802 Double Pipe Stay, 1/2" Pipe, 3/4" Copper Tube, 0.921" OD1, 1.496" 

OD2 CE  B  $            489.37 10.00%  $           440.43 N/A N/A
802075100EP 802 Double Pipe Stay, 3/4" Pipe, 1" Copper Tube, 1.165" OD1, 1.968" OD2 CE  B  $            489.37 10.00%  $           440.43 N/A N/A

812M Snap Close Conduit/Pipe Clamp, Spring Steel, 1/2", 3/4" EMT, 1/2", 3/4" 
Rigid/Pipe, 9/32" Hole, Plain CE  B  $              39.68 10.00%  $             35.71 N/A N/A

812M24 EM-M Conduit/Pipe to Flange Clip, Spring Steel, CADDY® ARMOUR, 
�1/2", 3/4" EMT, 1/2", 3/4" Rigid/Pipe, 1/8" 1/4" Flange CE  B  $            143.76 10.00%  $           129.38 N/A N/A

812M24BP EM-M Conduit/Pipe to Flange Clip, Spring Steel, CADDY® ARMOUR, 
�1/2", 3/4" EMT, 1/2", 3/4" Rigid/Pipe, 1/8" 1/4" Flange CE  B  $            821.46 10.00%  $           739.31 N/A N/A

812M24SM H-MSM Conduit/Pipe to Flange Clip, Side Mount, Spring Steel, CADDY® 
�ARMOUR, 1/2", 3/4" EMT, 1/8" 1/4" Flange CE  B  $            114.51 10.00%  $           103.06 N/A N/A

812M4I Snap Close Conduit/Pipe Clamp, Spring Steel, 1/2", 3/4" EMT, 1/2", 3/4" 
Rigid/Pipe, 1/4" Hole, Threaded CE  B  $              41.64 10.00%  $             37.48 N/A N/A

812M58 EM-M Conduit/Pipe to Flange Clip, Spring Steel, CADDY® ARMOUR, 1/2" 
�EMT, 1/2" Rigid/Pipe, 5/16" 1/2" Flange CE  B  $            156.85 10.00%  $           141.17 N/A N/A

812M58SM H-MSM Conduit/Pipe to Flange Clip, Side Mount, Spring Steel, CADDY® 
�ARMOUR, 1/2", 3/4" EMT, 5/16" 1/2" Flange CE  B  $            124.99 10.00%  $           112.49 N/A N/A

812M6MB18CO B18-CO-Z Box/Multiple Conduit Hanger with Rod/Wire Clip, 1/2", 3/4" 
EMT, 14-2 to 12-3 MC/AC, 1/4" Rod, #12 Wire CE  B  $            896.71 10.00%  $           807.04 N/A N/A

812M912 EM-M Conduit/Pipe to Flange Clip, Spring Steel, CADDY® ARMOUR, 1/2" 
�EMT, 1/2" Rigid/Pipe, 9/16" 3/4" Flange CE  B  $            189.34 10.00%  $           170.41 N/A N/A
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812M912SM H-MSM Conduit/Pipe to Flange Clip, Side Mount, Spring Steel, CADDY® 
�ARMOUR, 1/2", 3/4" EMT, 9/16" 3/4" Flange CE  B  $            165.51 10.00%  $           148.96 N/A N/A

812MATA MATA Conduit to T-Grid Clip, 1/2", 3/4" EMT CE  B  $            123.44 10.00%  $           111.10 N/A N/A
812MATS MATS Conduit to T-Grid Clip, 1/2", 3/4" EMT CE  B  $            123.44 10.00%  $           111.10 N/A N/A

812MB18 B18-Z Box/Conduit Hanger with Rod/Wire Clip, 1/2", 3/4" EMT, 1/4" Rod, 
#12 Wire CE  B  $            453.51 10.00%  $           408.16 N/A N/A

812MB1824 �B18-EM Box/Conduit Hanger with Flange Clip, 1/2", 3/4" EMT, 1/8" 1/4" 
Flange CE  B  $            471.54 10.00%  $           424.39 N/A N/A

812MB1824CO B18-CO-EM Box/Multiple Conduit Hanger with Flange Clip, 1/2", 3/4" 
�EMT, 1/8" 1/4" Flange CE  B  $            601.91 10.00%  $           541.72 N/A N/A

812MB1858 �B18-EM Box/Conduit Hanger with Flange Clip, 1/2", 3/4" EMT, 5/16" 1/2" 
Flange CE  B  $            474.46 10.00%  $           427.01 N/A N/A

812MB1858CO B18-CO-EM Box/Multiple Conduit Hanger with Flange Clip, 1/2", 3/4" 
�EMT, 5/16" 1/2" Flange CE  B  $            576.30 10.00%  $           518.67 N/A N/A

812MB186 B18-Z Box/Conduit Hanger with Rod/Wire Clip, 1/2", 3/4" EMT, 3/8" Rod CE  B  $            454.84 10.00%  $           409.36 N/A N/A

812MB186CO B18-CO-Z Box/Multiple Conduit Hanger with Rod/Wire Clip, 1/2", 3/4" 
EMT, 3/8" Rod CE  B  $            595.42 10.00%  $           535.88 N/A N/A

812MB18A B18 Combination Box/Conduit Hanger, 1/2", 3/4" EMT, 1/4" Hole, Plain CE  B  $            396.67 10.00%  $           357.00 N/A N/A
812MB18ACO B18-CO Box/Multiple Conduit Hanger, 1/2", 3/4" EMT, 1/4" Hole, Plain CE  B  $            515.21 10.00%  $           463.69 N/A N/A

812MB18CO B18-CO-Z Box/Multiple Conduit Hanger with Rod/Wire Clip, 1/2", 3/4" 
EMT, 1/4" Rod, #12 Wire CE  B  $            665.22 10.00%  $           598.70 N/A N/A

812MB18CPNAM B18-CPNAM Box/Conduit to Deck Angle Bracket, 1/2", 3/4" EMT CE  B  $            550.20 10.00%  $           495.18 N/A N/A
812MB18S B18 Combination Box/Conduit Hanger, 1/2", 3/4" EMT, w/Screw CE  B  $            453.82 10.00%  $           408.44 N/A N/A
812MB18SCO B18-CO Box/Multiple Conduit Hanger, 1/2", 3/4" EMT, w/Screw CE  B  $            514.08 10.00%  $           462.67 N/A N/A
812MB18TDH B18-TDH Box/Conduit with Deck Hanger, 1/2", 3/4" EMT CE  B  $            586.88 10.00%  $           528.19 N/A N/A
812MCPNAM M-CPNAM Conduit to Deck Angle Bracket, 1/2", 3/4" EMT CE  B  $            241.04 10.00%  $           216.94 N/A N/A
812MF MF-M Conduit to Stud Attachment, 1/2", 3/4" EMT CE  B  $            143.58 10.00%  $           129.22 N/A N/A
812MTDH M-TDH Conduit to Deck Hanger, 1/2", 3/4" EMT CE  B  $            319.64 10.00%  $           287.68 N/A N/A
8D15L Lathers Channel Conduit Clip, 1/2" EMT, 1 1/2" Channel CE  B  $              35.83 10.00%  $             32.25 N/A N/A
8P Push In Conduit Clamp, 1/2" EMT, 9/32" Hole, Plain CE  B  $              36.81 10.00%  $             33.13 N/A N/A
8P12P Push In Conduit to Conduit Clamp, 1/2" EMT1, 3/4" EMT2, 1/2" Rigid2 CE  B  $            105.52 10.00%  $             94.97 N/A N/A
8P16P Push In Conduit to Conduit Clamp, 1/2" EMT1, 1" EMT2, 3/4" Rigid2 CE  B  $            110.27 10.00%  $             99.24 N/A N/A
8P24 �EM-P Conduit to Flange Clip, 1/2" EMT, 1/8" 1/4" Flange CE  B  $            143.23 10.00%  $           128.91 N/A N/A
8P24SM �H-PSM Conduit to Flange Clip, Side Mount, 1/2" EMT, 1/8" 1/4" Flange CE  B  $            116.34 10.00%  $           104.71 N/A N/A
8P4I Push In Conduit Clamp, 1/2" EMT, 1/4" Hole, Threaded CE  B  $              36.81 10.00%  $             33.13 N/A N/A
8P58 �EM-P Conduit to Flange Clip, 1/2" EMT, 5/16" 1/2" Flange CE  B  $            150.49 10.00%  $           135.44 N/A N/A
8P58SM �H-PSM Conduit to Flange Clip, Side Mount, 1/2" EMT, 5/16" 1/2" Flange CE  B  $            122.35 10.00%  $           110.12 N/A N/A
8P8P Push In Conduit to Conduit Clamp, 1/2" EMT1, 1/2" EMT2 CE  B  $            103.29 10.00%  $             92.96 N/A N/A
8P912 �EM-P Conduit to Flange Clip, 1/2" EMT, 9/16" 3/4" Flange CE  B  $            180.74 10.00%  $           162.67 N/A N/A
8P912SM �H-PSM Conduit to Flange Clip, Side Mount, 1/2" EMT, 9/16" 3/4" Flange CE  B  $            158.31 10.00%  $           142.48 N/A N/A
8PATA PATA Conduit to T-Grid Clip, Top Mount, 1/2" EMT CE  B  $            114.27 10.00%  $           102.84 N/A N/A
8PATS PATS Conduit to T-Grid Clip, Side Mount, 1/2" EMT CE  B  $            114.27 10.00%  $           102.84 N/A N/A
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8PF MF-P Conduit to Stud Attachment, 1/2" EMT, 0.706" OD CE  B  $            150.37 10.00%  $           135.33 N/A N/A
A1B1624 CADDY® ALL-IN-ONE Between-Stud Bracket CE  B  $            400.00 10.00%  $           360.00 N/A N/A
A1B1624SP250 CADDY® ALL-IN-ONE Between-Stud Bracket CE  B  $            375.00 10.00%  $           337.50 N/A N/A

A1BA1G CADDY® ALL-IN-ONE Between-Stud With Integral Mud Ring, 1 Gang, 
w/Ground, 5/8" Drywall, 3 5/8" CE  B  $         1,000.00 10.00%  $           900.00 N/A N/A

A1BA1GS CADDY® ALL-IN-ONE Between-Stud With Integral Mud Ring, 1 Gang, 
w/Ground, 5/8" Drywall, 2 1/2" CE  B  $         1,000.00 10.00%  $           900.00 N/A N/A

A1BA2G CADDY® ALL-IN-ONE Between-Stud With Integral Mud Ring, 2 Gang, 
w/Ground, 5/8" Drywall, 3 5/8" CE  B  $         1,050.00 10.00%  $           945.00 N/A N/A

A1BA2GS CADDY® ALL-IN-ONE Between-Stud With Integral Mud Ring, 2 Gang, 
w/Ground, 5/8" Drywall, 2 1/2" CE  B  $         1,050.00 10.00%  $           945.00 N/A N/A

A1BD0N CADDY® ALL-IN-ONE, Between Stud Mount, A1D BOX, BETWEEN 
STUD MOUNT, NO MUD RING, NO GRD CE  B  $            850.00 10.0%  $           765.00 N/A N/A

A1BF0G CADDY® ALL-IN-ONE Between-Stud Without Mud Ring, Single Box, 
w/Ground, 3 5/8" CE  B  $            900.00 10.00%  $           810.00 N/A N/A

A1BF0GD0N CADDY® ALL-IN-ONE Between-Stud Without Mud Ring, Multi-Box, 3 
5/8" CE  B  $         1,350.00 10.00%  $        1,215.00 N/A N/A

A1BF0GD0NS CADDY® ALL-IN-ONE Between-Stud Without Mud Ring, Multi-Box, 2 
1/2" CE  B  $         1,350.00 10.00%  $        1,215.00 N/A N/A

A1BF0GD0NTC CADDY® ALL-IN-ONE Between-Stud Without Mud Ring, Multi-Box, 3 
5/8" CE  B  $         1,673.00 10.0%  $        1,505.70 N/A N/A

A1BF0GS CADDY® ALL-IN-ONE Between-Stud Without Mud Ring, Single Box, 
w/Ground, 2 1/2" CE  B  $            900.00 10.00%  $           810.00 N/A N/A

A1BF1G CADDY® ALL-IN-ONE Between-Stud With Removable Mud Ring, Single 
Box, 1 Gang, w/Ground, 5/8" Drywall, 3 5/8" CE  B  $         1,000.00 10.00%  $           900.00 N/A N/A

A1BF1GD1N CADDY® ALL-IN-ONE Between-Stud With Removable Mud Ring, Multi-
Box, 1 Gang, w/Ground, 1 Gang, No Ground, 5/8" Drywall, 3 5/8" CE  B  $         1,600.00 10.00%  $        1,440.00 N/A N/A

A1BF1GD1NS CADDY® ALL-IN-ONE Between-Stud With Removable Mud Ring, Multi-
Box, 1 Gang, w/Ground, 1 Gang, No Ground, 5/8" Drywall, 2 1/2" CE  B  $         1,600.00 10.00%  $        1,440.00 N/A N/A

A1BF1GF1N CADDY® ALL-IN-ONE, Between Stud Mount, A1F 1-Gang Box, A1F 1-
Gang Box No GRD, 3-5/8 Depth, 5/8 Drywall CE  B  $         1,600.00 10.00%  $        1,440.00 N/A N/A

A1BF1GS CADDY® ALL-IN-ONE Between-Stud With Removable Mud Ring, Single 
Box, 1 Gang, w/Ground, 5/8" Drywall, 2 1/2" CE  B  $         1,000.00 10.00%  $           900.00 N/A N/A

A1BF2G CADDY® ALL-IN-ONE Between-Stud With Removable Mud Ring, Single 
Box, 2 Gang, w/Ground, 5/8" Drywall, 3 5/8" CE  B  $         1,050.00 10.00%  $           945.00 N/A N/A

A1BF2GD1N CADDY® ALL-IN-ONE Between-Stud With Removable Mud Ring, Multi-
Box, 2 Gang, w/Ground, 1 Gang, No Ground, 5/8" Drywall, 3 5/8" CE  B  $         1,650.00 10.00%  $        1,485.00 N/A N/A

A1BF2GD1NS CADDY® ALL-IN-ONE Between-Stud With Removable Mud Ring, Multi-
Box, 2 Gang, w/Ground, 1 Gang, No Ground, 5/8" Drywall, 2 1/2" CE  B  $         1,650.00 10.00%  $        1,485.00 N/A N/A

A1BF2GS CADDY® ALL-IN-ONE Between-Stud With Removable Mud Ring, Single 
Box, 2 Gang, w/Ground, 5/8" Drywall, 2 1/2" CE  B  $         1,050.00 10.00%  $           945.00 N/A N/A

A1BF3G CADDY® ALL-IN-ONE Between-Stud With Removable Mud Ring, Single 
Box, 1 Gang, w/Ground, 1 1/4" Drywall, 3 5/8" CE  B  $         1,100.00 10.00%  $           990.00 N/A N/A

A1BF3GF3N CADDY® ALL-IN-ONE, Between Stud Mount, A1F 1-Gang Box, A1F 1-
Gang Box No GRD, 3-5/8 Depth, 1-1/4 Drywall CE  B  $         1,850.00 10.0%  $        1,665.00 N/A N/A

A1BF4G CADDY® ALL-IN-ONE Between-Stud With Removable Mud Ring, Single 
Box, 2 Gang, w/Ground, 1 1/4" Drywall, 3 5/8" CE  B  $         1,150.00 10.00%  $        1,035.00 N/A N/A

A1F1218 CADDY® ALL-IN-ONE Floor-Mounted Bracket CE  B  $            650.00 10.00%  $           585.00 N/A N/A
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A1FA1G CADDY® ALL-IN-ONE Floor-Mounted With Integral Mud Ring, 1 Gang, 
w/Ground, 5/8" Drywall, 3 5/8" CE  B  $         1,250.00 10.00%  $        1,125.00 N/A N/A

A1FA1GS CADDY® ALL-IN-ONE Floor-Mounted With Integral Mud Ring, 1 Gang, 
w/Ground, 5/8" Drywall, 2 1/2" CE  B  $         1,250.00 10.00%  $        1,125.00 N/A N/A

A1FA2G CADDY® ALL-IN-ONE Floor-Mounted With Integral Mud Ring, 2 Gang, 
w/Ground, 5/8" Drywall, 3 5/8" CE  B  $         1,200.00 10.00%  $        1,080.00 N/A N/A

A1FA2GS CADDY® ALL-IN-ONE Floor-Mounted With Integral Mud Ring, 2 Gang, 
w/Ground, 5/8" Drywall, 2 1/2" CE  B  $         1,200.00 10.00%  $        1,080.00 N/A N/A

A1FF0G CADDY® ALL-IN-ONE Floor-Mounted Without Mud Ring, w/Ground, 3 
5/8" CE  B  $         1,150.00 10.00%  $        1,035.00 N/A N/A

A1FF0GS CADDY® ALL-IN-ONE Floor-Mounted Without Mud Ring, w/Ground, 2 
1/2" CE  B  $         1,150.00 10.00%  $        1,035.00 N/A N/A

A1FF1G CADDY® ALL-IN-ONE Floor-Mounted With Removable Mud Ring, 1 
Gang, w/Ground, 5/8" Drywall, 3 5/8" CE  B  $         1,250.00 10.00%  $        1,125.00 N/A N/A

A1FF1GS CADDY® ALL-IN-ONE Floor-Mounted With Removable Mud Ring, 1 
Gang, w/Ground, 5/8" Drywall, 2 1/2" CE  B  $         1,250.00 10.00%  $        1,125.00 N/A N/A

A1FF2G CADDY® ALL-IN-ONE Floor-Mounted With Removable Mud Ring, 2 
Gang, w/Ground, 5/8" Drywall, 3 5/8" CE  B  $         1,300.00 10.00%  $        1,170.00 N/A N/A

A1FF2GS CADDY® ALL-IN-ONE Floor-Mounted With Removable Mud Ring, 2 
Gang, w/Ground, 5/8" Drywall, 2 1/2" CE  B  $         1,300.00 10.00%  $        1,170.00 N/A N/A

A1FF3G CADDY® ALL-IN-ONE Floor-Mounted With Removable Mud Ring, 1 
Gang, w/Ground, 1 1/4" Drywall, 3 5/8" CE  B  $         1,350.00 10.00%  $        1,215.00 N/A N/A

A1FF4G CADDY® ALL-IN-ONE Floor-Mounted With Removable Mud Ring, 2 
Gang, w/Ground, 1 1/4" Drywall, 3 5/8" CE  B  $         1,400.00 10.00%  $        1,260.00 N/A N/A

A1SA1G CADDY® ALL-IN-ONE Stud-Mounted With Integral Mud Ring, 1 Gang, 
w/Ground, 5/8" Drywall, 3 5/8" CE  B  $            700.00 10.00%  $           630.00 N/A N/A

A1SA1GBUSP250 CADDY® ALL-IN-ONE Stud-Mounted With Integral Mud Ring, 1 Gang, 
w/Ground, 5/8" Drywall, 3 5/8" CE  B  $            674.89 10.00%  $           607.40 N/A N/A

A1SA1GS CADDY® ALL-IN-ONE Stud-Mounted With Integral Mud Ring, 1 Gang, 
w/Ground, 5/8" Drywall, 2 1/2" CE  B  $            700.00 10.00%  $           630.00 N/A N/A

A1SA1GSBUSP250 CADDY® ALL-IN-ONE Stud-Mounted With Integral Mud Ring, 1 Gang, 
w/Ground, 5/8" Drywall, 2 1/2" CE  B  $            674.89 10.00%  $           607.40 N/A N/A

A1SA1GSP250 CADDY® ALL-IN-ONE Stud-Mounted With Integral Mud Ring, 1 Gang, 
w/Ground, 5/8" Drywall, 3 5/8" CE  B  $            674.89 10.00%  $           607.40 N/A N/A

A1SA1N CADDY® ALL-IN-ONE Stud-Mounted With Integral Mud Ring, 1 Gang, 
No Ground, 5/8" Drywall, 3 5/8" CE  B  $            650.00 10.00%  $           585.00 N/A N/A

A1SA1NS CADDY® ALL-IN-ONE Stud-Mounted With Integral Mud Ring, 1 Gang, 
No Ground, 5/8" Drywall, 2 1/2" CE  B  $            650.00 10.00%  $           585.00 N/A N/A

A1SA2G CADDY® ALL-IN-ONE Stud-Mounted With Integral Mud Ring, 2 Gang, 
w/Ground, 5/8" Drywall, 3 5/8" CE  B  $            750.00 10.00%  $           675.00 N/A N/A

A1SA2GS CADDY® ALL-IN-ONE Stud-Mounted With Integral Mud Ring, 2 Gang, 
w/Ground, 5/8" Drywall, 2 1/2" CE  B  $            750.00 10.00%  $           675.00 N/A N/A

A1SA2N CADDY® ALL-IN-ONE Stud-Mounted With Integral Mud Ring, 2 Gang, 
No Ground, 5/8" Drywall, 3 5/8" CE  B  $            700.00 10.00%  $           630.00 N/A N/A

A1SD0G CADDY® ALL-IN-ONE, Stud Mount, A1D Box No Mud Ring, 3-5/8" 
Depth CE  B  $            600.00 10.0%  $           540.00 N/A N/A

A1SD0N CADDY® ALL-IN-ONE Stud-Mounted Without Mud Ring, No Ground, 3 
5/8" CE  B  $            550.00 10.00%  $           495.00 N/A N/A

A1SD0NS CADDY® ALL-IN-ONE Stud-Mounted Without Mud Ring, No Ground, 2 
1/2" CE  B  $            550.00 10.00%  $           495.00 N/A N/A
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A1SD0NTC CADDY® ALL-IN-ONE Stud-Mounted Without Mud Ring, No Ground, 3 
5/8" CE  B  $            675.00 10.0%  $           607.50 N/A N/A

A1SD1N CADDY® ALL-IN-ONE Stud-Mounted With Removable Mud Ring, 1 Gang, 
No Ground, 5/8" Drywall, 3 5/8" CE  B  $            650.00 10.00%  $           585.00 N/A N/A

A1SD1NS CADDY® ALL-IN-ONE Stud-Mounted With Removable Mud Ring, 1 Gang, 
No Ground, 5/8" Drywall, 2 1/2" CE  B  $            650.00 10.00%  $           585.00 N/A N/A

A1SF0G CADDY® ALL-IN-ONE Stud-Mounted Without Mud Ring, w/Ground, 3 
5/8" CE  B  $            600.00 10.00%  $           540.00 N/A N/A

A1SF0GBUSP250 CADDY® ALL-IN-ONE Stud-Mounted Without Mud Ring, w/Ground, 3 
5/8" CE  B  $            575.00 10.00%  $           517.50 N/A N/A

A1SF0GS CADDY® ALL-IN-ONE Stud-Mounted Without Mud Ring, w/Ground, 2 
1/2" CE  B  $            600.00 10.00%  $           540.00 N/A N/A

A1SF0GSBUSP250 CADDY® ALL-IN-ONE Stud-Mounted Without Mud Ring, w/Ground, 2 
1/2" CE  B  $            575.00 10.00%  $           517.50 N/A N/A

A1SF0GSP250 CADDY® ALL-IN-ONE Stud-Mounted Without Mud Ring, w/Ground, 3 
5/8" CE  B  $            575.00 10.00%  $           517.50 N/A N/A

A1SF0N CADDY® ALL-IN-ONE Stud-Mounted Without Mud Ring, No Ground, 3 
5/8" CE  B  $            550.00 10.00%  $           495.00 N/A N/A

A1SF0NS BOX,STUD,MOUNT OPEN BACK  NO MUD RING NO GRD, SHORT 
BKPL CE  B  $            550.00 10.0%  $           495.00 N/A N/A

A1SF1G CADDY® ALL-IN-ONE Stud-Mounted With Removable Mud Ring, 1 Gang, 
w/Ground, 5/8" Drywall, 3 5/8" CE  B  $            700.00 10.00%  $           630.00 N/A N/A

A1SF1GBUSP250 CADDY® ALL-IN-ONE Stud-Mounted With Removable Mud Ring, 1 Gang, 
w/Ground, 5/8" Drywall, 3 5/8" CE  B  $            674.89 10.00%  $           607.40 N/A N/A

A1SF1GS CADDY® ALL-IN-ONE Stud-Mounted With Removable Mud Ring, 1 Gang, 
w/Ground, 5/8" Drywall, 2 1/2" CE  B  $            700.00 10.00%  $           630.00 N/A N/A

A1SF1GSBUSP250 CADDY® ALL-IN-ONE Stud-Mounted With Removable Mud Ring, 1 Gang, 
w/Ground, 5/8" Drywall, 2 1/2" CE  B  $            674.89 10.00%  $           607.40 N/A N/A

A1SF1GSP250 CADDY® ALL-IN-ONE Stud-Mounted With Removable Mud Ring, 1 Gang, 
w/Ground, 5/8" Drywall, 3 5/8" CE  B  $            674.89 10.00%  $           607.40 N/A N/A

A1SF2G CADDY® ALL-IN-ONE Stud-Mounted With Removable Mud Ring, 2 Gang, 
w/Ground, 5/8" Drywall, 3 5/8" CE  B  $            750.00 10.00%  $           675.00 N/A N/A

A1SF2GS CADDY® ALL-IN-ONE Stud-Mounted With Removable Mud Ring, 2 Gang, 
w/Ground, 5/8" Drywall, 2 1/2" CE  B  $            750.00 10.00%  $           675.00 N/A N/A

A1SF3G CADDY® ALL-IN-ONE Stud-Mounted With Removable Mud Ring, 1 Gang, 
w/Ground, 1 1/4" Drywall, 3 5/8" CE  B  $            800.00 10.00%  $           720.00 N/A N/A

A1SF4G CADDY® ALL-IN-ONE Stud-Mounted With Removable Mud Ring, 2 Gang, 
w/Ground, 1 1/4" Drywall, 3 5/8" CE  B  $            850.00 10.00%  $           765.00 N/A N/A

A3308AP100 A33 Screw, #10 Screw, 1" Screw Length CE  B  $              18.99 10.00%  $             17.09 N/A N/A
AB Angle Bracket, Steel, PG, 1/4" Hole 1, 1/4" Hole 2 CE  B  $              32.53 10.00%  $             29.28 N/A N/A
AB375 Angle Bracket, Steel, PG, 1/4" Hole 1, 3/8" Hole 2 CE  B  $              32.53 10.00%  $             29.28 N/A N/A
ADK421 ADK Strut End Cap, Blue CE  B  $            117.42 10.00%  $           105.68 N/A N/A
ADK421GN STRUT END CAP, GREEN CE  B  $            117.42 10.00%  $           105.68 N/A N/A
ADK421GY STRUT END CAP, GRAY CE  B  $            117.42 10.00%  $           105.68 N/A N/A
ADK421RD ADK Strut End Cap, Red CE  B  $            117.42 10.00%  $           105.68 N/A N/A
AF14 �AF Series Z Purlin Clip, 1/4" Hole, 1/16" 1/4" Flange CE  B  $              50.43 10.00%  $             45.39 N/A N/A
AF144TI �AF-Ti/T Rod to Z Purlin Clip, 1/4" Hole, Threaded, 1/16" 1/4" Flange CE  B  $            114.20 10.00%  $           102.78 N/A N/A
AF146A �AF-6A Rod to Z-Purlin Clip, 3/8" Rod, 1/16" 1/4" Flange CE  B  $            114.20 10.00%  $           102.78 N/A N/A
AF146T �AF-Ti/T Rod to Z Purlin Clip, 3/8" Hole, Plain, 1/16" 1/4" Flange CE  B  $            111.17 10.00%  $           100.05 N/A N/A
AF146TI �AF-Ti/T Rod to Z Purlin Clip, 3/8" Hole, Threaded, 1/16" 1/4" Flange CE  B  $            114.20 10.00%  $           102.78 N/A N/A
AF14708 �AF-708 Rod/Wire to Z Purlin Clip, 1/4" Rod, #8 Wire, 1/16" 1/4" Flange CE  B  $            112.96 10.00%  $           101.66 N/A N/A
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AFAB3 Pin Driven Angle Bracket, 3/16" Hole CE  B  $              93.53 10.00%  $             84.18 N/A N/A
AFAB4 Pin Driven Angle Bracket, 1/4" Hole CE  B  $              93.53 10.00%  $             84.18 N/A N/A
AFAB6 Pin Driven Angle Bracket, 3/8" Hole CE  B  $              93.53 10.00%  $             84.18 N/A N/A
AO Offset Bracket, 1/4" Hole CE  B  $              32.53 10.00%  $             29.28 N/A N/A
AOL12P Push-In Metal Deck Conduit Clamp, 3/4" EMT, 1/2" Rigid CE  B  $            131.53 10.00%  $           118.38 N/A N/A
AOL16P Push-In Metal Deck Conduit Clamp, 1" EMT, 3/4" Rigid CE  B  $            135.51 10.00%  $           121.96 N/A N/A
AOL812M Snap Close Metal Deck Conduit Clamp, 1/2", 3/4" EMT, 1/2", 3/4" Rigid CE  B  $            115.80 10.00%  $           104.22 N/A N/A
AOL8P Push-In Metal Deck Conduit Clamp, 1/2" EMT CE  B  $            129.93 10.00%  $           116.94 N/A N/A

AR812 �Through Stud Cable/Conduit Clip, 0.7" 0.925" OD, 1/2", 3/4" EMT, 1/2" 
Rigid, 5/8", 3/4" Copper Tube CE  B  $              83.76 10.00%  $             75.38 N/A N/A

ATA4I T-Grid Clip, Top Mount, 1/4" Hole, Threaded CE  B  $              57.54 10.00%  $             51.79 N/A N/A
ATS4I T-Grid Clip, Side Mount, 1/4" Hole, Threaded CE  B  $              57.54 10.00%  $             51.79 N/A N/A
B18SBT18 B18-SBT Box/Multiple Conduit Hanger, 1/4" Hole CE  B  $            316.12 10.00%  $           284.51 N/A N/A

B18SBT184Z B18-SBT-Z Box/Multiple Conduit Hanger with Rod/Wire Clip, 1/4" Rod, 
#12 Wire CE  B  $            405.47 10.00%  $           364.92 N/A N/A

B18SBT18CPNAM B18-SBT-CPNAM Box/Multiple Conduit with Deck Angle Bracket CE  B  $            628.80 10.00%  $           565.92 N/A N/A
B18SBT18TDH B18-SBT-TDH Box/Multiple Conduit with Deck Hanger CE  B  $            733.60 10.00%  $           660.24 N/A N/A
BC BC Beam Clamp, 1/4" Rod, 7/16" Hole, 1/2" Max Flange CE  B  $            102.58 10.00%  $             92.32 N/A N/A
BC090900EG BC09 Retainer Strap for BC13/14 Series, 9" CE  B  $            614.01 10.00%  $           552.61 N/A N/A
BC091200EG BC09 Retainer Strap for BC13/14 Series, 12" CE  B  $            616.85 10.00%  $           555.17 N/A N/A
BC091500EG BC09 Retainer Strap for BC13/14 Series, 15" CE  B  $            656.82 10.00%  $           591.14 N/A N/A
BC100000EG BC10 Multi-Function Beam Clamp, 3/8", 1/2" Rod, 3/4" Max Flange CE  B  $            860.49 10.00%  $           774.44 N/A N/A
BC101500EG BC10 Beam Clamp with BC15 Swivel, 3/8", 1/2" Rod, 3/4" Max Flange CE  B  $         1,941.87 10.00%  $        1,747.68 N/A N/A

BC110000EG BC11/BC12 Multi-Function Clamp with J-Bolt, 3/8", 1/2" Rod, 3/4" Max 
Flange CE  B  $         3,377.16 10.00%  $        3,039.44 N/A N/A

BC120000EG BC11/BC12 Multi-Function Clamp with J-Bolt, 3/8", 1/2" Rod, 3/4" Max 
Flange CE  B  $         3,439.42 10.00%  $        3,095.48 N/A N/A

BC12P BC-P Conduit to Beam Clamp, 3/4" EMT, 1/2" Rigid, 1/2" Max Flange CE  B  $            186.02 10.00%  $           167.42 N/A N/A
BC12PSM BC-PSM Conduit to Beam Clamp, 3/4" EMT, 1/2" Max Flange CE  B  $            186.02 10.00%  $           167.42 N/A N/A
BC130025EG BC13 Welded Beam Clamp, Standard Duty, 1/4" Rod, 7/8" Max Flange CE  B  $         2,517.39 10.00%  $        2,265.65 N/A N/A
BC130037EG BC13 Welded Beam Clamp, Standard Duty, 3/8" Rod, 7/8" Max Flange CE  B  $         2,362.49 10.00%  $        2,126.24 N/A N/A
BC130050EG BC13 Welded Beam Clamp, Standard Duty, 1/2" Rod, 7/8" Max Flange CE  B  $         3,747.19 10.00%  $        3,372.47 N/A N/A
BC130062EG BC13 Welded Beam Clamp, Standard Duty, 5/8" Rod, 7/8" Max Flange CE  B  $         4,880.60 10.00%  $        4,392.54 N/A N/A
BC140037EG BC14 Welded Beam Clamp, Heavy Duty, 3/8" Rod, 1 5/8" Max Flange CE  B  $         3,928.47 10.00%  $        3,535.62 N/A N/A
BC140050EG BC14 Welded Beam Clamp, Heavy Duty, 1/2" Rod, 1 5/8" Max Flange CE  B  $         4,615.42 10.00%  $        4,153.88 N/A N/A
BC140062EG BC14 Welded Beam Clamp, Heavy Duty, 5/8" Rod, 1 5/8" Max Flange CE  B  $         5,778.07 10.00%  $        5,200.26 N/A N/A
BC16A000EG Strut Beam Clamp with Bolt, Window Shape, EG, A, CC Strut CE  B  $         1,925.05 10.00%  $        1,732.55 N/A N/A
BC16M BC-M Conduit to Beam Clamp, 1" EMT, 1/2" Max Flange CE  B  $            201.35 10.00%  $           181.22 N/A N/A
BC16MSM BC-MSM Conduit to Beam Clamp, Side Mount, 1" EMT, 1/2" Max Flange CE  B  $            201.35 10.00%  $           181.22 N/A N/A
BC16P BC-P Conduit to Beam Clamp, 1" EMT, 3/4" Rigid, 1/2" Max Flange CE  B  $            193.62 10.00%  $           174.26 N/A N/A
BC16PSM BC-PSM Conduit to Beam Clamp, 1" EMT, 1/2" Max Flange CE  B  $            193.62 10.00%  $           174.26 N/A N/A
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BC17A000EG Strut Beam Clamp with U-Bolt, Steel, EG, A, C Strut CE  B  $            995.79 10.00%  $           896.21 N/A N/A
BC17D000EG Strut Beam Clamp with U-Bolt, Steel, EG, AA, D, E Strut CE  B  $         1,213.08 10.00%  $        1,091.77 N/A N/A
BC180037EG Internal Strut Beam Clamp with Bolt, Steel, EG, 3/8" Screw CE  B  $         1,294.55 10.00%  $        1,165.10 N/A N/A
BC180050EG Internal Strut Beam Clamp with Bolt, Steel, EG, 1/2" Screw CE  B  $         1,394.01 10.00%  $        1,254.61 N/A N/A
BC200 BC200/BC400 Beam Clamp, 1/2" Max Flange, 1/4" Rod CE  B  $            298.29 10.00%  $           268.46 N/A N/A
BC200000EG Strut Beam Clip, Steel, EG, 1/2" Flange, 9/16" Hole CE  B  $            505.09 10.00%  $           454.58 N/A N/A
BC200CD0B BC200-CD Conduit to Beam Clamp, 1/2" EMT, 1/2" Rigid, 1/2" Max Flange CE  B  $            181.57 10.00%  $           163.41 N/A N/A
BC200CD1B BC200-CD Conduit to Beam Clamp, 3/4" EMT, 3/4" Rigid, 1/2" Max Flange CE  B  $            188.70 10.00%  $           169.83 N/A N/A
BC200CD2.5B BC200-CD Conduit to Beam Clamp, 1 1/4" EMT, 1/2" Max Flange CE  B  $            203.98 10.00%  $           183.58 N/A N/A
BC200CD2B BC200-CD Conduit to Beam Clamp, 1" EMT, 1" Rigid, 1/2" Max Flange CE  B  $            203.98 10.00%  $           183.58 N/A N/A

BC200CD3B BC200-CD Conduit to Beam Clamp, 1 1/2" EMT, 1 1/4" Rigid, 1/2" Max 
Flange CE  B  $            216.31 10.00%  $           194.68 N/A N/A

BC200CD4B BC200-CD Conduit to Beam Clamp, 1 1/2" Rigid, 1/2" Max Flange CE  B  $            237.22 10.00%  $           213.50 N/A N/A
BC200CD5B BC200-CD Conduit to Beam Clamp, 2" EMT, 2" Rigid, 1/2" Max Flange CE  B  $            265.97 10.00%  $           239.37 N/A N/A
BC20M BC-M Conduit to Beam Clamp, 1 1/4" EMT, 1/2" Max Flange CE  B  $            227.62 10.00%  $           204.86 N/A N/A
BC20MSM BC-MSM Conduit to Beam Clamp, Side Mount, 1 1/4" EMT, 1/2" Max 

Flange CE  B  $            227.62 10.00%  $           204.86 N/A N/A
BC210000EG Strut Beam Clamp with Bolt, 1" Flange, 9/16" Hole CE  B  $         1,810.51 10.00%  $        1,629.46 N/A N/A
BC23A000EG BC23 Internal Strut Beam Clamp, A Strut CE  B  $         3,811.65 10.00%  $        3,430.49 N/A N/A
BC24M BC-M Conduit to Beam Clamp, 1 1/2" EMT, 1/2" Max Flange CE  B  $            231.24 10.00%  $           208.12 N/A N/A
BC24MSM BC-MSM Conduit to Beam Clamp, Side Mount, 1 1/2" EMT, 1/2" Max 

Flange CE  B  $            231.24 10.00%  $           208.12 N/A N/A
BC260025EG BC26 Universal Beam Clamp with Tapped Hole, 1/4" Rod, 1/4" Hole, 

Threaded CE  B  $            312.99 10.00%  $           281.69 N/A N/A
BC32M BC-M Conduit to Beam Clamp, 2" EMT, 1/2" Max Flange CE  B  $            239.03 10.00%  $           215.13 N/A N/A
BC32MSM BC-MSM Conduit to Beam Clamp, Side Mount, 2" EMT, 1/2" Max Flange CE  B  $            239.03 10.00%  $           215.13 N/A N/A
BC400 BC200/BC400 Beam Clamp, 3/4" Max Flange, 3/8" Rod CE  B  $            849.83 10.00%  $           764.85 N/A N/A
BC812M BC-M Conduit to Beam Clamp, 1/2", 3/4" EMT, 1/2" Max Flange CE  B  $            185.16 10.00%  $           166.64 N/A N/A

BC812MSM BC-MSM Conduit to Beam Clamp, Side Mount, 1/2", 3/4" EMT, 1/2" Max 
Flange CE  B  $            185.16 10.00%  $           166.64 N/A N/A

BC8P BC-P Conduit to Beam Clamp, 1/2" EMT, 1/2" Max Flange CE  B  $            181.37 10.00%  $           163.23 N/A N/A
BC8PSM BC-PSM Conduit to Beam Clamp, 1/2" EMT, 1/2" Max Flange CE  B  $            181.37 10.00%  $           163.23 N/A N/A
BCBP Beam clamp thru 1/2" flange CE  B  $         1,182.98 10.00%  $        1,064.68 N/A N/A
BH0050CP BH Bell Hanger Pipe Clamp, 1/2" Pipe, 0.84" OD CE  B  $            167.87 10.00%  $           151.08 N/A N/A
BH0075CP BH Bell Hanger Pipe Clamp, 3/4" Pipe, 1.05" OD CE  B  $            178.71 10.00%  $           160.84 N/A N/A
BH0100CP BH Bell Hanger Pipe Clamp, 1" Pipe, 1.315" OD CE  B  $            186.08 10.00%  $           167.47 N/A N/A
BHA Screw Gun Bracket, 24" Stud Spacing, 1 1/2" Box Depth CE  B  $            443.64 10.00%  $           399.28 N/A N/A
BHC Box Mounting Clip for Screw Gun Bracket CE  B  $              44.08 10.00%  $             39.67 N/A N/A
BHR Retainer Clip for Screw Gun Bracket CE  B  $              65.28 10.00%  $             58.75 N/A N/A

C2416SM H-MSMR Conduit to Flange Clip with Retainer, Side Mount, 1" EMT, 
� �1.18" 1.37" OD, 1/8" 1/4" Flange CE  B  $            405.77 10.00%  $           365.19 N/A N/A

C24812SM H-MSMR Conduit to Flange Clip with Retainer, Side Mount, 1/2", 3/4" EMT, 
� �0.706" 0.922" OD, 1/8" 1/4" Flange CE  B  $            394.20 10.00%  $           354.78 N/A N/A

C4TI24 �H-Ti/TR Rod to Flange Clip with Retainer, 1/4" Rod, 1/8" 1/4" Flange CE  B  $            399.46 10.00%  $           359.51 N/A N/A

3938 of 9702



NW Infrastructure Erico

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Erico                  
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

C4TI58 �H-Ti/TR Rod to Flange Clip with Retainer, 1/4" Rod, 5/16" 1/2" Flange CE  B  $            433.90 10.00%  $           390.51 N/A N/A
C4TI912 �H-Ti/TR Rod to Flange Clip with Retainer, 1/4" Rod, 9/16" 3/4" Flange CE  B  $            418.62 10.00%  $           376.76 N/A N/A

C5816SM H-MSMR Conduit to Flange Clip with Retainer, Side Mount, 1" EMT, 
� �1.18" 1.37" OD, 5/16" 1/2" Flange CE  B  $            440.20 10.00%  $           396.18 N/A N/A

C58812SM H-MSMR Conduit to Flange Clip with Retainer, Side Mount, 1/2", 3/4" EMT, 
� �0.706" 0.922" OD, 5/16" 1/2" Flange CE  B  $            435.32 10.00%  $           391.79 N/A N/A

C6TI24 �H-Ti/TR Rod to Flange Clip with Retainer, 3/8" Rod, 1/8" 1/4" Flange CE  B  $            392.37 10.00%  $           353.13 N/A N/A
C6TI58 �H-Ti/TR Rod to Flange Clip with Retainer, 3/8" Rod, 5/16" 1/2" Flange CE  B  $            433.47 10.00%  $           390.12 N/A N/A
C6TI912 �H-Ti/TR Rod to Flange Clip with Retainer, 3/8" Rod, 9/16" 3/4" Flange CE  B  $            438.18 10.00%  $           394.36 N/A N/A

C91216SM H-MSMR Conduit to Flange Clip with Retainer, Side Mount, 1" EMT, 
� �1.18" 1.37" OD, 9/16" 3/4" Flange CE  B  $            445.14 10.00%  $           400.63 N/A N/A

C912812SM H-MSMR Conduit to Flange Clip with Retainer, Side Mount, 1/2", 3/4" EMT, 
� �0.706" 0.922" OD, 9/16" 3/4" Flange CE  B  $            440.12 10.00%  $           396.11 N/A N/A

CA0025EG Drop-In Anchor, Steel, EG, 1/4" Hole, 1" CE  B  $            171.50 10.00%  $           154.35 N/A N/A
CA0037EG Drop-In Anchor, Steel, EG, 3/8" Hole, 1 9/16" CE  B  $            240.77 10.00%  $           216.69 N/A N/A
CA0050EG Drop-In Anchor, Steel, EG, 1/2" Hole, 2" CE  B  $            452.09 10.00%  $           406.88 N/A N/A
CAT100CM CADDY® CAT CM Double J-Hook CE  B  $            440.45 10.00%  $           396.41 N/A N/A
CAT12 CADDY® CABLECAT J-Hook, Steel, PG, 3/4" dia CE  B  $            145.39 10.00%  $           130.85 N/A N/A

CAT1224 CADDY® CABLECAT J-Hook with Hammer-On Flange Clip, Swivel, Steel, 
�Spring Steel, 3/4" dia, 1/8" 1/4" Flange CE  B  $            348.44 10.00%  $           313.60 N/A N/A

CAT1224SM CADDY® CABLECAT J-Hook with Hammer-On Flange Clip, Steel, Spring 
�Steel, 3/4" dia, 1/8" 1/4" Flange CE  B  $            253.34 10.00%  $           228.01 N/A N/A

CAT124Z34 �CADDY® CABLECAT J-Hook with Rod/Wire Clip, 3/4" dia, 1/8" 3/8" 
�Flange, 1/4" Rod, #12 #8 Wire CE  B  $            238.07 10.00%  $           214.26 N/A N/A

CAT1258 CADDY® CABLECAT J-Hook with Hammer-On Flange Clip, Swivel, Steel, 
�Spring Steel, 3/4" dia, 5/16" 1/2" Flange CE  B  $            365.56 10.00%  $           329.00 N/A N/A

CAT1258SM CADDY® CABLECAT J-Hook with Hammer-On Flange Clip, Steel, Spring 
�Steel, 3/4" dia, 5/16" 1/2" Flange CE  B  $            256.83 10.00%  $           231.15 N/A N/A

CAT126Z34 �CADDY® CABLECAT J-Hook with Rod/Wire Clip, 3/4" dia, 3/8" 7/16" 
Flange, 3/8" Rod CE  B  $            238.07 10.00%  $           214.26 N/A N/A

CAT12912 CADDY® CABLECAT J-Hook with Hammer-On Flange Clip, Swivel, Steel, 
�Spring Steel, 3/4" dia, 9/16" 3/4" Flange CE  B  $            404.09 10.00%  $           363.68 N/A N/A

CAT12912SM CADDY® CABLECAT J-Hook with Hammer-On Flange Clip, Steel, Spring 
�Steel, 3/4" dia, 9/16" 3/4" Flange CE  B  $            284.34 10.00%  $           255.91 N/A N/A

CAT12AB CADDY® CABLECAT J-Hook with Angle Bracket, 3/4" dia, 1/4" Hole CE  B  $            230.88 10.00%  $           207.79 N/A N/A

CAT12AF14 CADDY® CABLECAT J-Hook with Z Purlin Clip, Steel, Spring Steel, 3/4" 
�dia, 1/16" 1/4" Flange CE  B  $            246.60 10.00%  $           221.94 N/A N/A

CAT12AFAB3 CADDY® CABLECAT J-Hook with Pin Driven Angle Bracket, 3/4" dia, 
3/16" Hole CE  B  $            234.59 10.00%  $           211.13 N/A N/A

CAT12BC CADDY® CABLECAT J-Hook with BC Beam Clamp, Steel, 3/4" dia, 
�1/8" 1/2" Flange CE  B  $            301.95 10.00%  $           271.76 N/A N/A

CAT12BC200 CADDY® CABLECAT J-Hook with BC200 Beam Clamp, 3/4" dia, 
�1/8" 1/2" Flange CE  B  $            356.65 10.00%  $           320.99 N/A N/A
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CAT12BC200B CADDY® CABLECAT J-Hook with BC200 Beam Clamp, Swivel, 3/4" dia, 
�1/8" 1/2" Flange CE  B  $            424.91 10.00%  $           382.42 N/A N/A

CAT12BCB CADDY® CABLECAT J-Hook with BC Beam Clamp, Swivel, 3/4" dia, 
�1/8" 1/2" Flange CE  B  $            370.16 10.00%  $           333.14 N/A N/A

CAT12CD1B CADDY® CABLECAT J-Hook with Pedestal Clamp, 3/4" dia, 3/4" Square, 
7/8"-1 1/8" Round Pedestal CE  B  $            228.35 10.00%  $           205.52 N/A N/A

CAT12TS CADDY® CABLECAT J-Hook with T-Grid Clip, 3/4" dia CE  B  $            364.24 10.00%  $           327.82 N/A N/A
CAT12VF14 �CADDY® CABLECAT J-Hook with C Purlin Clip, 3/4" dia, 1/16" 1/4" 

Flange CE  B  $            246.60 10.00%  $           221.94 N/A N/A
CAT16HP CADDY® CAT HP J-Hook, PG, 1" dia CE  B  $            200.50 10.00%  $           180.45 N/A N/A
CAT16HP123 �CADDY® CAT HP J-Hook with Z Purlin Clip, Swivel, 1" dia, 0.06" 0.1" 

Flange CE  B  $            246.60 10.00%  $           221.94 N/A N/A

CAT16HP24 CADDY® CAT HP J-Hook with Hammer-On Flange Clip, Swivel, 1" dia, 
�1/8" 1/4" Flange CE  B  $            348.44 10.00%  $           313.60 N/A N/A

CAT16HP24SM �CADDY® CAT HP J-Hook with Hammer-On Flange Clip, 1" dia, 1/8" 1/4" 
Flange CE  B  $            253.34 10.00%  $           228.01 N/A N/A

CAT16HP4Z34 CADDY® CAT HP J-Hook with Multi-Function Clip, 1" dia, 1/4" Rod, 
�#12 #8 Wire CE  B  $            238.07 10.00%  $           214.26 N/A N/A

CAT16HP58 CADDY® CAT HP J-Hook with Hammer-On Flange Clip, Swivel, 1" dia, 
�5/16" 1/2" Flange CE  B  $            365.56 10.00%  $           329.00 N/A N/A

CAT16HP58SM �CADDY® CAT HP J-Hook with Hammer-On Flange Clip, 1" dia, 5/16" 1/2" 
Flange CE  B  $            256.83 10.00%  $           231.15 N/A N/A

CAT16HP6Z34 CADDY® CAT HP J-Hook with Multi-Function Clip, 1" dia, 3/8" Rod CE  B  $            238.07 10.00%  $           214.26 N/A N/A

CAT16HP912 CADDY® CAT HP J-Hook with Hammer-On Flange Clip, Swivel, 1" dia, 
�1/2" 3/4" Flange CE  B  $            404.09 10.00%  $           363.68 N/A N/A

CAT16HP912SM �CADDY® CAT HP J-Hook with Hammer-On Flange Clip, 1" dia, 1/2" 3/4" 
Flange CE  B  $            284.34 10.00%  $           255.91 N/A N/A

CAT16HPAB CADDY® CAT HP J-Hook with Angle Bracket, 1" dia, 1/4" Hole CE  B  $            230.88 10.00%  $           207.79 N/A N/A
CAT16HPAF14 �CADDY® CAT HP J-Hook with Z Purlin Clip, 1" dia, 1/16" 1/4" Flange CE  B  $            246.60 10.00%  $           221.94 N/A N/A
CAT16HPAFAB3 CADDY® CAT HP J-Hook with Pin Driven Angle Bracket, 1" dia, 3/16" 

Hole CE  B  $            234.59 10.00%  $           211.13 N/A N/A
CAT16HPBA CADDY® CAT HP J-Hook, PG, Painted, Black, 1" dia CE  B  $            260.65 10.00%  $           234.59 N/A N/A
CAT16HPBC CADDY® CAT HP J-Hook with BC Beam Clamp, 1" dia, 1/2" Max Flange CE  B  $            301.95 10.00%  $           271.76 N/A N/A
CAT16HPBC200 CADDY® CAT HP J-Hook with BC200 Beam Clamp, 1" dia, 1/2" Max 

Flange CE  B  $            356.65 10.00%  $           320.99 N/A N/A

CAT16HPBC200B CADDY® CAT HP J-Hook with BC200 Beam Clamp, Swivel, 1" dia, 1/2" 
Max Flange CE  B  $            424.91 10.00%  $           382.42 N/A N/A

CAT16HPBC26 CADDY® CAT HP J-Hook with BC26 Cast Beam Clamp, 1" dia, 15/16" 
Max Flange CE  B  $            366.00 10.0%  $           329.40 N/A N/A

CAT16HPBCB CADDY® CAT HP J-Hook with BC Beam Clamp, Swivel, 1" dia, 1/2" Max 
Flange CE  B  $            370.16 10.00%  $           333.14 N/A N/A

CAT16HPBU CADDY® CAT HP J-Hook, PG, Painted, Blue, 1" dia CE  B  $            260.65 10.00%  $           234.59 N/A N/A

CAT16HPCD1B CADDY® CAT HP J-Hook with Pedestal Clamp, 1" dia, 3/4" Square, 7/8"-1 
1/8" Round Pedestal CE  B  $            228.35 10.00%  $           205.52 N/A N/A

CAT16HPESC CADDY® CAT HP J-Hook with Strut Attachment Clip, 1" dia CE  B  $            301.95 10.00%  $           271.76 N/A N/A
CAT16HPGR CADDY® CAT HP J-Hook, PG, Painted, Green, 1" dia CE  B  $            260.65 10.00%  $           234.59 N/A N/A
CAT16HPOR CADDY® CAT HP J-Hook, PG, Painted, Orange, 1" dia CE  B  $            260.65 10.00%  $           234.59 N/A N/A
CAT16HPRD CADDY® CAT HP J-Hook, PG, Painted, Red, 1" dia CE  B  $            260.65 10.00%  $           234.59 N/A N/A
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CAT16HPTS CADDY® CAT HP J-Hook with T-Grid Clip, 1" dia CE  B  $            245.49 10.00%  $           220.94 N/A N/A
CAT16HPVF14 �CADDY® CAT HP J-Hook with C Purlin Clip, 1" dia, 1/16" 1/4" Flange CE  B  $            246.60 10.00%  $           221.94 N/A N/A
CAT16HPWH CADDY® CAT HP J-Hook, PG, Painted, White, 1" dia CE  B  $            260.65 10.00%  $           234.59 N/A N/A
CAT16HPYL CADDY® CAT HP J-Hook, PG, Painted, Yellow, 1" dia CE  B  $            260.65 10.00%  $           234.59 N/A N/A
CAT200CM CADDY® CAT CM U-Hook, Strut Mount, 8" CE  B  $            495.23 10.00%  $           445.71 N/A N/A
CAT200CMLN CADDY® CAT CM U-Hook, 8" CE  B  $            470.03 10.00%  $           423.03 N/A N/A
CAT21 CADDY® CABLECAT J-Hook, Steel, PG, 1 5/16" dia CE  B  $            250.50 10.00%  $           225.45 N/A N/A

CAT2124 CADDY® CABLECAT J-Hook with Hammer-On Flange Clip, Swivel, Steel, 
�Spring Steel, 1 5/16" dia, 1/8" 1/4" Flange CE  B  $            454.31 10.00%  $           408.88 N/A N/A

CAT2124SM CADDY® CABLECAT J-Hook with Hammer-On Flange Clip, Steel, Spring 
�Steel, 1 5/16" dia, 1/8" 1/4" Flange CE  B  $            350.75 10.00%  $           315.68 N/A N/A

CAT214Z34 �CADDY® CABLECAT J-Hook with Rod/Wire Clip, 1 5/16" dia, 1/8" 3/8" 
�Flange, 1/4" Rod, #12 #8 Wire CE  B  $            337.38 10.00%  $           303.64 N/A N/A

CAT2158 CADDY® CABLECAT J-Hook with Hammer-On Flange Clip, Swivel, Steel, 
�Spring Steel, 1 5/16" dia, 5/16" 1/2" Flange CE  B  $            465.05 10.00%  $           418.55 N/A N/A

CAT2158SM CADDY® CABLECAT J-Hook with Hammer-On Flange Clip, Steel, Spring 
�Steel, 1 5/16" dia, 5/16" 1/2" Flange CE  B  $            356.36 10.00%  $           320.72 N/A N/A

CAT216Z34 �CADDY® CABLECAT J-Hook with Rod/Wire Clip, 1 5/16" dia, 3/8" 7/16" 
Flange, 3/8" Rod CE  B  $            337.38 10.00%  $           303.64 N/A N/A

CAT21912 CADDY® CABLECAT J-Hook with Hammer-On Flange Clip, Swivel, Steel, 
�Spring Steel, 1 5/16" dia, 9/16" 3/4" Flange CE  B  $            503.65 10.00%  $           453.29 N/A N/A

CAT21912SM CADDY® CABLECAT J-Hook with Hammer-On Flange Clip, Steel, Spring 
�Steel, 1 5/16" dia, 9/16" 3/4" Flange CE  B  $            383.66 10.00%  $           345.29 N/A N/A

CAT21AB CADDY® CABLECAT J-Hook with Angle Bracket, 1 5/16" dia, 1/4" Hole CE  B  $            330.39 10.00%  $           297.35 N/A N/A

CAT21AF14 CADDY® CABLECAT J-Hook with Z Purlin Clip, Steel, Spring Steel, 1 
�5/16" dia, 1/16" 1/4" Flange CE  B  $            346.11 10.00%  $           311.50 N/A N/A

CAT21AFAB3 CADDY® CABLECAT J-Hook with Pin Driven Angle Bracket, 1 5/16" dia, 
3/16" Hole CE  B  $            391.70 10.00%  $           352.53 N/A N/A

CAT21AFAB4 CADDY® CABLECAT J-Hook with Pin Driven Angle Bracket, 1 5/16" dia, 
1/4" Hole CE  B  $            391.70 10.00%  $           352.53 N/A N/A

CAT21AFAB6 CADDY® CABLECAT J-Hook with Pin Driven Angle Bracket, 1 5/16" dia, 
3/8" Hole CE  B  $            391.70 10.00%  $           352.53 N/A N/A

CAT21BC CADDY® CABLECAT J-Hook with BC Beam Clamp, Steel, 1 5/16" dia, 
�1/8" 1/2" Flange CE  B  $            401.50 10.00%  $           361.35 N/A N/A

CAT21BC200 CADDY® CABLECAT J-Hook with BC200 Beam Clamp, 1 5/16" dia, 
�1/8" 1/2" Flange CE  B  $            456.61 10.00%  $           410.95 N/A N/A

CAT21BC200B CADDY® CABLECAT J-Hook with BC200 Beam Clamp, Swivel, 1 5/16" 
�dia, 1/8" 1/2" Flange CE  B  $            524.83 10.00%  $           472.35 N/A N/A

CAT21BCB CADDY® CABLECAT J-Hook with BC Beam Clamp, Swivel, 1 5/16" dia, 
�1/8" 1/2" Flange CE  B  $            469.70 10.00%  $           422.73 N/A N/A

CAT21CD1B CADDY® CABLECAT J-Hook with Pedestal Clamp, 1 5/16" dia, 3/4" 
Square, 7/8"-1 1/8" Round Pedestal CE  B  $            327.88 10.00%  $           295.09 N/A N/A

CAT21HP CADDY® CAT HP J-Hook, PG, 1 5/16" dia CE  B  $            248.88 10.00%  $           223.99 N/A N/A

CAT21HP123 CADDY® CAT HP J-Hook with Z Purlin Clip, Swivel, 1 5/16" dia, 
�0.06" 0.1" Flange CE  B  $            352.83 10.0%  $           317.55 N/A N/A
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CAT21HP24 CADDY® CAT HP J-Hook with Hammer-On Flange Clip, Swivel, 1 5/16" 
�dia, 1/8" 1/4" Flange CE  B  $            454.31 10.00%  $           408.88 N/A N/A

CAT21HP24SM CADDY® CAT HP J-Hook with Hammer-On Flange Clip, 1 5/16" dia, 
�1/8" 1/4" Flange CE  B  $            350.75 10.00%  $           315.68 N/A N/A

CAT21HP4Z34 CADDY® CAT HP J-Hook with Multi-Function Clip, 1 5/16" dia, 1/4" Rod, 
�#12 #8 Wire CE  B  $            337.38 10.00%  $           303.64 N/A N/A

CAT21HP58 CADDY® CAT HP J-Hook with Hammer-On Flange Clip, Swivel, 1 5/16" 
�dia, 5/16" 1/2" Flange CE  B  $            465.05 10.00%  $           418.55 N/A N/A

CAT21HP58SM CADDY® CAT HP J-Hook with Hammer-On Flange Clip, 1 5/16" dia, 
�5/16" 1/2" Flange CE  B  $            356.36 10.00%  $           320.72 N/A N/A

CAT21HP6Z34 CADDY® CAT HP J-Hook with Multi-Function Clip, 1 5/16" dia, 3/8" Rod CE  B  $            337.38 10.00%  $           303.64 N/A N/A

CAT21HP912 CADDY® CAT HP J-Hook with Hammer-On Flange Clip, Swivel, 1 5/16" 
�dia, 1/2" 3/4" Flange CE  B  $            503.65 10.00%  $           453.29 N/A N/A

CAT21HP912SM CADDY® CAT HP J-Hook with Hammer-On Flange Clip, 1 5/16" dia, 
�1/2" 3/4" Flange CE  B  $            383.66 10.00%  $           345.29 N/A N/A

CAT21HPAB CADDY® CAT HP J-Hook with Angle Bracket, 1 5/16" dia, 1/4" Hole CE  B  $            330.39 10.00%  $           297.35 N/A N/A
CAT21HPAF14 �CADDY® CAT HP J-Hook with Z Purlin Clip, 1 5/16" dia, 1/16" 1/4" 

Flange CE  B  $            346.11 10.00%  $           311.50 N/A N/A

CAT21HPAFAB3 CADDY® CAT HP J-Hook with Pin Driven Angle Bracket, 1 5/16" dia, 
3/16" Hole CE  B  $            391.70 10.00%  $           352.53 N/A N/A

CAT21HPAFAB4 CADDY® CAT HP J-Hook with Pin Driven Angle Bracket, 1 5/16" dia, 1/4" 
Hole CE  B  $            391.70 10.00%  $           352.53 N/A N/A

CAT21HPAFAB6 CADDY® CAT HP J-Hook with Pin Driven Angle Bracket, 1 5/16" dia, 3/8" 
Hole CE  B  $            391.70 10.00%  $           352.53 N/A N/A

CAT21HPBA CADDY® CAT HP J-Hook, PG, Painted, Black, 1 5/16" dia CE  B  $            311.10 10.00%  $           279.99 N/A N/A
CAT21HPBC CADDY® CAT HP J-Hook with BC Beam Clamp, 1 5/16" dia, 1/2" Max 

Flange CE  B  $            401.50 10.00%  $           361.35 N/A N/A

CAT21HPBC200 CADDY® CAT HP J-Hook with BC200 Beam Clamp, 1 5/16" dia, 1/2" Max 
Flange CE  B  $            456.61 10.00%  $           410.95 N/A N/A

CAT21HPBC200B CADDY® CAT HP J-Hook with BC200 Beam Clamp, Swivel, 1 5/16" dia, 
1/2" Max Flange CE  B  $            524.83 10.00%  $           472.35 N/A N/A

CAT21HPBC26 CADDY® CAT HP J-Hook with BC26 Cast Beam Clamp, 1 5/16" dia, 
15/16" Max Flange CE  B  $            469.00 10.0%  $           422.10 N/A N/A

CAT21HPBCB CADDY® CAT HP J-Hook with BC Beam Clamp, Swivel, 1 5/16" dia, 1/2" 
Max Flange CE  B  $            469.70 10.00%  $           422.73 N/A N/A

CAT21HPBU CADDY® CAT HP J-Hook, PG, Painted, Blue, 1 5/16" dia CE  B  $            311.10 10.00%  $           279.99 N/A N/A

CAT21HPCD1B CADDY® CAT HP J-Hook with Pedestal Clamp, 1 5/16" dia, 3/4" Square, 
7/8"-1 1/8" Round Pedestal CE  B  $            327.88 10.00%  $           295.09 N/A N/A

CAT21HPESC CADDY® CAT HP J-Hook with Strut Attachment Clip, 1 5/16" dia CE  B  $            346.11 10.00%  $           311.50 N/A N/A
CAT21HPGR CADDY® CAT HP J-Hook, PG, Painted, Green, 1 5/16" dia CE  B  $            311.10 10.00%  $           279.99 N/A N/A
CAT21HPOR CADDY® CAT HP J-Hook, PG, Painted, Orange, 1 5/16" dia CE  B  $            311.10 10.00%  $           279.99 N/A N/A
CAT21HPRD CADDY® CAT HP J-Hook, PG, Painted, Red, 1 5/16" dia CE  B  $            311.10 10.00%  $           279.99 N/A N/A
CAT21HPVF14 �CADDY® CAT HP J-Hook with C Purlin Clip, 1 5/16" dia, 1/16" 1/4" 

Flange CE  B  $            346.11 10.00%  $           311.50 N/A N/A
CAT21HPWH CADDY® CAT HP J-Hook, PG, Painted, White, 1 5/16" dia CE  B  $            311.10 10.00%  $           279.99 N/A N/A
CAT21HPYL CADDY® CAT HP J-Hook, PG, Painted, Yellow, 1 5/16" dia CE  B  $            311.10 10.00%  $           279.99 N/A N/A
CAT21SS CADDY® CABLECAT J-Hook, S304, Plain, 1 5/16" dia CE  B  $            410.61 10.00%  $           369.55 N/A N/A
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CAT21VF14 �CADDY® CABLECAT J-Hook with C Purlin Clip, 1 5/16" dia, 1/16" 1/4" 
Flange CE  B  $            346.11 10.00%  $           311.50 N/A N/A

CAT300CM CADDY® CAT CM U-Hook, Strut Mount, 12" CE  B  $            535.52 10.00%  $           481.97 N/A N/A
CAT300CMLN CADDY® CAT CM U-Hook, 12" CE  B  $            510.33 10.00%  $           459.30 N/A N/A
CAT32 CADDY® CABLECAT J-Hook, Steel, PG, 2" dia CE  B  $            302.60 10.00%  $           272.34 N/A N/A

CAT3224 CADDY® CABLECAT J-Hook with Hammer-On Flange Clip, Swivel, Steel, 
�Spring Steel, 2" dia, 1/8" 1/4" Flange CE  B  $            512.70 10.00%  $           461.43 N/A N/A

CAT3224SM CADDY® CABLECAT J-Hook with Hammer-On Flange Clip, Steel, Spring 
�Steel, 2" dia, 1/8" 1/4" Flange CE  B  $            400.72 10.00%  $           360.65 N/A N/A

CAT324Z34 �CADDY® CABLECAT J-Hook with Rod/Wire Clip, 2" dia, 1/8" 3/8" 
�Flange, 1/4" Rod, #12 #8 Wire CE  B  $            389.23 10.00%  $           350.31 N/A N/A

CAT32528 CLIP,CABLE,TO TEE GRID CE  B  $            569.46 10.00%  $           512.51 N/A N/A

CAT3258 CADDY® CABLECAT J-Hook with Hammer-On Flange Clip, Swivel, Steel, 
�Spring Steel, 2" dia, 5/16" 1/2" Flange CE  B  $            517.13 10.00%  $           465.42 N/A N/A

CAT3258SM CADDY® CABLECAT J-Hook with Hammer-On Flange Clip, Steel, Spring 
�Steel, 2" dia, 5/16" 1/2" Flange CE  B  $            408.42 10.00%  $           367.58 N/A N/A

CAT326Z34 �CADDY® CABLECAT J-Hook with Rod/Wire Clip, 2" dia, 3/8" 7/16" 
Flange, 3/8" Rod CE  B  $            389.23 10.00%  $           350.31 N/A N/A

CAT32912 CADDY® CABLECAT J-Hook with Hammer-On Flange Clip, Swivel, Steel, 
�Spring Steel, 2" dia, 9/16" 3/4" Flange CE  B  $            555.70 10.00%  $           500.13 N/A N/A

CAT32912SM CADDY® CABLECAT J-Hook with Hammer-On Flange Clip, Steel, Spring 
�Steel, 2" dia, 9/16" 3/4" Flange CE  B  $            435.74 10.00%  $           392.17 N/A N/A

CAT32AB CADDY® CABLECAT J-Hook with Angle Bracket, 2" dia, 1/4" Hole CE  B  $            382.48 10.00%  $           344.23 N/A N/A

CAT32AF14 CADDY® CABLECAT J-Hook with Z Purlin Clip, Steel, Spring Steel, 2" 
�dia, 1/16" 1/4" Flange CE  B  $            398.20 10.00%  $           358.38 N/A N/A

CAT32AFAB3 CADDY® CABLECAT J-Hook with Pin Driven Angle Bracket, 2" dia, 3/16" 
Hole CE  B  $            443.81 10.00%  $           399.43 N/A N/A

CAT32AFAB4 CADDY® CABLECAT J-Hook with Pin Driven Angle Bracket, 2" dia, 1/4" 
Hole CE  B  $            443.81 10.00%  $           399.43 N/A N/A

CAT32AFAB6 CADDY® CABLECAT J-Hook with Pin Driven Angle Bracket, 2" dia, 3/8" 
Hole CE  B  $            443.81 10.00%  $           399.43 N/A N/A

CAT32BC CADDY® CABLECAT J-Hook with BC Beam Clamp, Steel, 2" dia, 
�1/8" 1/2" Flange CE  B  $            453.55 10.00%  $           408.20 N/A N/A

CAT32BC200 �CADDY® CABLECAT J-Hook with BC200 Beam Clamp, 2" dia, 1/8" 1/2" 
Flange CE  B  $            509.12 10.00%  $           458.21 N/A N/A

CAT32BC200B CADDY® CABLECAT J-Hook with BC200 Beam Clamp, Swivel, 2" dia, 
�1/8" 1/2" Flange CE  B  $            577.30 10.00%  $           519.57 N/A N/A

CAT32BCB CADDY® CABLECAT J-Hook with BC Beam Clamp, Swivel, 2" dia, 
�1/8" 1/2" Flange CE  B  $            521.77 10.00%  $           469.59 N/A N/A

CAT32CD1B CADDY® CABLECAT J-Hook with Pedestal Clamp, 2" dia, 3/4" Square, 
7/8"-1 1/8" Round Pedestal CE  B  $            379.97 10.00%  $           341.97 N/A N/A

CAT32HP CADDY® CAT HP J-Hook, PG, 2" dia CE  B  $            300.64 10.00%  $           270.58 N/A N/A
CAT32HP123 �CADDY® CAT HP J-Hook with Z Purlin Clip, Swivel, 2" dia, 0.06" 0.1" 

Flange CE  B  $            398.20 10.00%  $           358.38 N/A N/A

CAT32HP24 CADDY® CAT HP J-Hook with Hammer-On Flange Clip, Swivel, 2" dia, 
�1/8" 1/4" Flange CE  B  $            512.70 10.00%  $           461.43 N/A N/A
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CAT32HP24SM �CADDY® CAT HP J-Hook with Hammer-On Flange Clip, 2" dia, 1/8" 1/4" 
Flange CE  B  $            400.72 10.00%  $           360.65 N/A N/A

CAT32HP4Z34 CADDY® CAT HP J-Hook with Multi-Function Clip, 2" dia, 1/4" Rod, 
�#12 #8 Wire CE  B  $            389.23 10.00%  $           350.31 N/A N/A

CAT32HP58 CADDY® CAT HP J-Hook with Hammer-On Flange Clip, Swivel, 2" dia, 
�5/16" 1/2" Flange CE  B  $            517.13 10.00%  $           465.42 N/A N/A

CAT32HP58SM �CADDY® CAT HP J-Hook with Hammer-On Flange Clip, 2" dia, 5/16" 1/2" 
Flange CE  B  $            408.42 10.00%  $           367.58 N/A N/A

CAT32HP6Z34 CADDY® CAT HP J-Hook with Multi-Function Clip, 2" dia, 3/8" Rod CE  B  $            389.23 10.00%  $           350.31 N/A N/A

CAT32HP912 CADDY® CAT HP J-Hook with Hammer-On Flange Clip, Swivel, 2" dia, 
�1/2" 3/4" Flange CE  B  $            555.70 10.00%  $           500.13 N/A N/A

CAT32HP912SM �CADDY® CAT HP J-Hook with Hammer-On Flange Clip, 2" dia, 1/2" 3/4" 
Flange CE  B  $            435.74 10.00%  $           392.17 N/A N/A

CAT32HPAB CADDY® CAT HP J-Hook with Angle Bracket, 2" dia, 1/4" Hole CE  B  $            382.48 10.00%  $           344.23 N/A N/A
CAT32HPAF14 �CADDY® CAT HP J-Hook with Z Purlin Clip, 2" dia, 1/16" 1/4" Flange CE  B  $            398.20 10.00%  $           358.38 N/A N/A
CAT32HPAFAB3 CADDY® CAT HP J-Hook with Pin Driven Angle Bracket, 2" dia, 3/16" 

Hole CE  B  $            443.81 10.00%  $           399.43 N/A N/A
CAT32HPAFAB4 CADDY® CAT HP J-Hook with Pin Driven Angle Bracket, 2" dia, 1/4" Hole CE  B  $            443.81 10.00%  $           399.43 N/A N/A
CAT32HPAFAB6 CADDY® CAT HP J-Hook with Pin Driven Angle Bracket, 2" dia, 3/8" Hole CE  B  $            443.81 10.00%  $           399.43 N/A N/A
CAT32HPBA CADDY® CAT HP J-Hook, PG, Painted, Black, 2" dia CE  B  $            375.80 10.00%  $           338.22 N/A N/A
CAT32HPBC CADDY® CAT HP J-Hook with BC Beam Clamp, 2" dia, 1/2" Max Flange CE  B  $            453.55 10.00%  $           408.20 N/A N/A
CAT32HPBC200 CADDY® CAT HP J-Hook with BC200 Beam Clamp, 2" dia, 1/2" Max 

Flange CE  B  $            509.12 10.00%  $           458.21 N/A N/A

CAT32HPBC200B CADDY® CAT HP J-Hook with BC200 Beam Clamp, Swivel, 2" dia, 1/2" 
Max Flange CE  B  $            577.30 10.00%  $           519.57 N/A N/A

CAT32HPBC26 CADDY® CAT HP J-Hook with BC26 Cast Beam Clamp, 2" dia, 15/16" 
Max Flange CE  B  $            523.00 10.0%  $           470.70 N/A N/A

CAT32HPBCB CADDY® CAT HP J-Hook with BC Beam Clamp, Swivel, 2" dia, 1/2" Max 
Flange CE  B  $            521.77 10.00%  $           469.59 N/A N/A

CAT32HPBU CADDY® CAT HP J-Hook, PG, Painted, Blue, 2" dia CE  B  $            375.80 10.00%  $           338.22 N/A N/A

CAT32HPCD1B CADDY® CAT HP J-Hook with Pedestal Clamp, 2" dia, 3/4" Square, 7/8"-1 
1/8" Round Pedestal CE  B  $            379.97 10.00%  $           341.97 N/A N/A

CAT32HPDCM2 CADDY® CAT HP J-Hook Tree, Ceiling Mount, Double Sided, 2" dia, 2 
Tier CE  B  $         1,820.00 10.00%  $        1,638.00 N/A N/A

CAT32HPDCM3 CADDY® CAT HP J-Hook Tree, Ceiling Mount, Double Sided, 2" dia, 3 
Tier CE  B  $         2,407.00 10.00%  $        2,166.30 N/A N/A

CAT32HPDCM4 CADDY® CAT HP J-Hook Tree, Ceiling Mount, Double Sided, 2" dia, 4 
Tier CE  B  $         2,780.00 10.00%  $        2,502.00 N/A N/A

CAT32HPDFM2 CADDY® CAT HP J-Hook Tree, Flange Mount, Double Sided, 2" dia, 2 Tier CE  B  $         2,050.00 10.00%  $        1,845.00 N/A N/A
CAT32HPDFM3 CADDY® CAT HP J-Hook Tree, Flange Mount, Double Sided, 2" dia, 3 Tier CE  B  $         2,823.00 10.00%  $        2,540.70 N/A N/A
CAT32HPDFM4 CADDY® CAT HP J-Hook Tree, Flange Mount, Double Sided, 2" dia, 4 Tier CE  B  $         3,197.00 10.00%  $        2,877.30 N/A N/A
CAT32HPESC CADDY® CAT HP J-Hook with Strut Attachment Clip, 2" dia CE  B  $            398.20 10.00%  $           358.38 N/A N/A
CAT32HPGR CADDY® CAT HP J-Hook, PG, Painted, Green, 2" dia CE  B  $            375.80 10.00%  $           338.22 N/A N/A
CAT32HPOR CADDY® CAT HP J-Hook, PG, Painted, Orange, 2" dia CE  B  $            375.80 10.00%  $           338.22 N/A N/A
CAT32HPRD CADDY® CAT HP J-Hook, PG, Painted, Red, 2" dia CE  B  $            375.80 10.00%  $           338.22 N/A N/A
CAT32HPSCM2 CADDY® CAT HP J-Hook Tree, Ceiling Mount, Single Sided, 2" dia, 2 Tier CE  B  $         1,457.00 10.00%  $        1,311.30 N/A N/A
CAT32HPSCM3 CADDY® CAT HP J-Hook Tree, Ceiling Mount, Single Sided, 2" dia, 3 Tier CE  B  $         1,923.00 10.00%  $        1,730.70 N/A N/A
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CAT32HPSCM4 CADDY® CAT HP J-Hook Tree, Ceiling Mount, Single Sided, 2" dia, 4 Tier CE  B  $         2,133.00 10.00%  $        1,919.70 N/A N/A
CAT32HPSFM2 CADDY® CAT HP J-Hook Tree, Flange Mount, Single Sided, 2" dia, 2 Tier CE  B  $         1,551.00 10.00%  $        1,395.90 N/A N/A
CAT32HPSFM3 CADDY® CAT HP J-Hook Tree, Flange Mount, Single Sided, 2" dia, 3 Tier CE  B  $         1,917.00 10.00%  $        1,725.30 N/A N/A
CAT32HPSFM4 CADDY® CAT HP J-Hook Tree, Flange Mount, Single Sided, 2" dia, 4 Tier CE  B  $         2,318.00 10.00%  $        2,086.20 N/A N/A
CAT32HPSWM2 CADDY® CAT HP J-Hook Tree, Wall Mount, 2" dia, 2 Tier CE  B  $         1,178.00 10.00%  $        1,060.20 N/A N/A
CAT32HPSWM3 CADDY® CAT HP J-Hook Tree, Wall Mount, 2" dia, 3 Tier CE  B  $         1,543.00 10.00%  $        1,388.70 N/A N/A
CAT32HPSWM4 CADDY® CAT HP J-Hook Tree, Wall Mount, 2" dia, 4 Tier CE  B  $         1,994.00 10.00%  $        1,794.60 N/A N/A
CAT32HPVF14 �CADDY® CAT HP J-Hook with C Purlin Clip, 2" dia, 1/16" 1/4" Flange CE  B  $            398.20 10.00%  $           358.38 N/A N/A
CAT32HPWH CADDY® CAT HP J-Hook, PG, Painted, White, 2" dia CE  B  $            375.80 10.00%  $           338.22 N/A N/A
CAT32HPYL CADDY® CAT HP J-Hook, PG, Painted, Yellow, 2" dia CE  B  $            375.80 10.00%  $           338.22 N/A N/A
CAT32PLR CADDY® CABLECAT Cable Puller, 2" dia CE  B  $         1,755.00 10.00%  $        1,579.50 N/A N/A
CAT32SS CADDY® CABLECAT J-Hook, S304, Plain, 2" dia CE  B  $            467.85 10.00%  $           421.07 N/A N/A
CAT32VF14 �CADDY® CABLECAT J-Hook with C Purlin Clip, 2" dia, 1/16" 1/4" Flange CE  B  $            398.20 10.00%  $           358.38 N/A N/A
CAT425 CADDY® CAT 425 Adjustable Cable Support, 4", 6" dia, 1/4" Hole CE  B  $         1,452.52 10.00%  $        1,307.27 N/A N/A

CAT42524SM CADDY® CAT 425 Adjustable Cable Support with Flange Clip, 4", 6" dia, 
�1/8" 1/4" Flange CE  B  $         1,491.41 10.00%  $        1,342.27 N/A N/A

CAT42558SM CADDY® CAT 425 Adjustable Cable Support with Flange Clip, 4", 6" dia, 
�5/16" 1/2" Flange CE  B  $         1,493.50 10.00%  $        1,344.15 N/A N/A

CAT425912SM CADDY® CAT 425 Adjustable Cable Support with Flange Clip, 4", 6" dia, 
�9/16" 3/4" Flange CE  B  $         1,497.30 10.00%  $        1,347.57 N/A N/A

CAT425A6 CADDY® CAT 425 Adjustable Cable Support, 4", 6" dia, 3/8" Hole CE  B  $         1,452.52 10.00%  $        1,307.27 N/A N/A

CAT425AF14 CADDY® CAT 425 Adjustable Cable Support with Z Purlin Clip, 4", 6" dia, 
�1/16" 1/4" Flange CE  B  $         1,503.11 10.00%  $        1,352.80 N/A N/A

CAT425BC CADDY® CAT 425 Adjustable Cable Support with BC Beam Clamp, Steel, 
4", 6" dia, 1/2" Max Flange CE  B  $         1,546.65 10.00%  $        1,391.99 N/A N/A

CAT425BC200 CADDY® CAT 425 Adjustable Cable Support with BC200 Beam Clamp, 4", 
�6" dia, 1/8" 1/2" Flange CE  B  $         1,625.83 10.00%  $        1,463.25 N/A N/A

CAT425VF14 CADDY® CAT 425 Adjustable Cable Support with C Purlin Clip, CADDY® 
�ARMOUR, EG, 4", 6" dia, 1/16" 1/4" Flange CE  B  $         1,505.65 10.00%  $        1,355.09 N/A N/A

CAT425WM CADDY® CAT 425 Wall Mount Adjustable Cable Support, 4", 6" dia CE  B  $         1,452.52 10.00%  $        1,307.27 N/A N/A
CAT425WMCD1B CADDY® CAT 425 Adjustable Cable Support with Pedestal Clamp, 4", 6" 

dia CE  B  $         1,521.57 10.00%  $        1,369.41 N/A N/A
CAT48HP CADDY® CAT HP J-Hook, PG, 3" dia CE  B  $            502.24 10.00%  $           452.02 N/A N/A
CAT48HP123 �CADDY® CAT HP J-Hook with Z Purlin Clip, Swivel, 3" dia, 0.06" 0.1" 

Flange CE  B  $            529.61 10.00%  $           476.65 N/A N/A

CAT48HP24 CADDY® CAT HP J-Hook with Hammer-On Flange Clip, Swivel, 3" dia, 
�1/8" 1/4" Flange CE  B  $            681.89 10.00%  $           613.70 N/A N/A

CAT48HP24SM �CADDY® CAT HP J-Hook with Hammer-On Flange Clip, 3" dia, 1/8" 1/4" 
Flange CE  B  $            532.96 10.00%  $           479.66 N/A N/A

CAT48HP58 CADDY® CAT HP J-Hook with Hammer-On Flange Clip, Swivel, 3" dia, 
�5/16" 1/2" Flange CE  B  $            687.78 10.00%  $           619.00 N/A N/A

CAT48HP58SM �CADDY® CAT HP J-Hook with Hammer-On Flange Clip, 3" dia, 5/16" 1/2" 
Flange CE  B  $            543.20 10.00%  $           488.88 N/A N/A

CAT48HP912 CADDY® CAT HP J-Hook with Hammer-On Flange Clip, Swivel, 3" dia, 
�1/2" 3/4" Flange CE  B  $            739.08 10.00%  $           665.17 N/A N/A

3945 of 9702



NW Infrastructure Erico

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Erico                  
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

CAT48HP912SM �CADDY® CAT HP J-Hook with Hammer-On Flange Clip, 3" dia, 1/2" 3/4" 
Flange CE  B  $            579.53 10.00%  $           521.58 N/A N/A

CAT48HPAB CADDY® CAT HP J-Hook with Angle Bracket, 3" dia, 1/4" Hole CE  B  $            508.70 10.00%  $           457.83 N/A N/A
CAT48HPAF14 �CADDY® CAT HP J-Hook with Z Purlin Clip, 3" dia, 1/16" 1/4" Flange CE  B  $            529.61 10.00%  $           476.65 N/A N/A
CAT48HPAFAB3 CADDY® CAT HP J-Hook with Pin Driven Angle Bracket, 3" dia, 3/16" 

Hole CE  B  $            590.27 10.00%  $           531.24 N/A N/A
CAT48HPAFAB4 CADDY® CAT HP J-Hook with Pin Driven Angle Bracket, 3" dia, 1/4" Hole CE  B  $            590.27 10.00%  $           531.24 N/A N/A
CAT48HPAFAB6 CADDY® CAT HP J-Hook with Pin Driven Angle Bracket, 3" dia, 3/8" Hole CE  B  $            590.27 10.00%  $           531.24 N/A N/A
CAT48HPBA CADDY® CAT HP J-Hook, PG, Painted, Black, 3" dia CE  B  $            602.70 10.00%  $           542.43 N/A N/A
CAT48HPBC CADDY® CAT HP J-Hook with BC Beam Clamp, 3" dia, 1/2" Max Flange CE  B  $            603.22 10.00%  $           542.90 N/A N/A
CAT48HPBC200 CADDY® CAT HP J-Hook with BC200 Beam Clamp, 3" dia, 1/2" Max 

Flange CE  B  $            677.13 10.00%  $           609.42 N/A N/A

CAT48HPBC200B CADDY® CAT HP J-Hook with BC200 Beam Clamp, Swivel, 3" dia, 1/2" 
Max Flange CE  B  $            767.81 10.00%  $           691.03 N/A N/A

CAT48HPBC26 CADDY® CAT HP J-Hook with BC26 Cast Beam Clamp, 3" dia, 15/16" 
Max Flange CE  B  $            695.00 10.0%  $           625.50 N/A N/A

CAT48HPBCB CADDY® CAT HP J-Hook with BC Beam Clamp, Swivel, 3" dia, 1/2" Max 
Flange CE  B  $            693.95 10.00%  $           624.56 N/A N/A

CAT48HPBU CADDY® CAT HP J-Hook, PG, Painted, Blue, 3" dia CE  B  $            602.70 10.00%  $           542.43 N/A N/A

CAT48HPCD1B CADDY® CAT HP J-Hook with Pedestal Clamp, 3" dia, 3/4" Square, 7/8"-1 
1/8" Round Pedestal CE  B  $            505.36 10.00%  $           454.82 N/A N/A

CAT48HPGR CADDY® CAT HP J-Hook, PG, Painted, Green, 3" dia CE  B  $            602.70 10.00%  $           542.43 N/A N/A
CAT48HPOR CADDY® CAT HP J-Hook, PG, Painted, Orange, 3" dia CE  B  $            602.70 10.00%  $           542.43 N/A N/A
CAT48HPRD CADDY® CAT HP J-Hook, PG, Painted, Red, 3" dia CE  B  $            602.70 10.00%  $           542.43 N/A N/A
CAT48HPVF14 �CADDY® CAT HP J-Hook with C Purlin Clip, 3" dia, 1/16" 1/4" Flange CE  B  $            529.61 10.00%  $           476.65 N/A N/A
CAT48HPWH CADDY® CAT HP J-Hook, PG, Painted, White, 3" dia CE  B  $            602.70 10.00%  $           542.43 N/A N/A
CAT48HPYL CADDY® CAT HP J-Hook, PG, Painted, Yellow, 3" dia CE  B  $            602.70 10.00%  $           542.43 N/A N/A
CAT600R CADDY® CAT 600R Strut Mount Vertical Cable Support CE  B  $         2,920.00 10.00%  $        2,628.00 N/A N/A
CAT600RKIT CADDY® CAT 600R Strut Mount Vertical Cable Support, 18" Strut CE  B  $       11,676.00 10.00%  $      10,508.40 N/A N/A
CAT600WM CADDY® CAT 600WM Wall Mount Vertical Cable Support CE  B  $         2,920.00 10.00%  $        2,628.00 N/A N/A
CAT64 CADDY® CABLECAT J-Hook, Steel, PG, 4" dia CE  B  $            573.88 10.00%  $           516.49 N/A N/A

CAT6424 CADDY® CABLECAT J-Hook with Hammer-On Flange Clip, Swivel, Steel, 
�4" dia, 1/8" 1/4" Flange CE  B  $            783.98 10.00%  $           705.58 N/A N/A

CAT6424SM CADDY® CABLECAT J-Hook with Hammer-On Flange Clip, Steel, 4" dia, 
�1/8" 1/4" Flange CE  B  $            672.00 10.00%  $           604.80 N/A N/A

CAT6458 CADDY® CABLECAT J-Hook with Hammer-On Flange Clip, Swivel, Steel, 
�4" dia, 5/16" 1/2" Flange CE  B  $            788.42 10.00%  $           709.58 N/A N/A

CAT6458SM CADDY® CABLECAT J-Hook with Hammer-On Flange Clip, Steel, 4" dia, 
�5/16" 1/2" Flange CE  B  $            679.72 10.00%  $           611.75 N/A N/A

CAT64912 CADDY® CABLECAT J-Hook with Hammer-On Flange Clip, Swivel, Steel, 
�4" dia, 9/16" 3/4" Flange CE  B  $            827.01 10.00%  $           744.31 N/A N/A

CAT64912SM CADDY® CABLECAT J-Hook with Hammer-On Flange Clip, Steel, 4" dia, 
�9/16" 3/4" Flange CE  B  $            707.02 10.00%  $           636.32 N/A N/A

CAT64AB CADDY® CABLECAT J-Hook with Angle Bracket, 4" dia, 1/4" Hole CE  B  $            653.78 10.00%  $           588.40 N/A N/A
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CAT64AF14 �CADDY® CABLECAT J-Hook with Z Purlin Clip, Steel, 4" dia, 1/16" 1/4" 
Flange CE  B  $            669.51 10.00%  $           602.56 N/A N/A

CAT64AFAB3 CADDY® CABLECAT J-Hook with Pin Driven Angle Bracket, 4" dia, 3/16" 
Hole CE  B  $            715.11 10.00%  $           643.60 N/A N/A

CAT64AFAB4 CADDY® CABLECAT J-Hook with Pin Driven Angle Bracket, 4" dia, 1/4" 
Hole CE  B  $            715.11 10.00%  $           643.60 N/A N/A

CAT64AFAB6 CADDY® CABLECAT J-Hook with Pin Driven Angle Bracket, 4" dia, 3/8" 
Hole CE  B  $            715.11 10.00%  $           643.60 N/A N/A

CAT64BC CADDY® CABLECAT J-Hook with BC Beam Clamp, Steel, 4" dia, 
�1/8" 1/2" Flange CE  B  $            724.83 10.00%  $           652.35 N/A N/A

CAT64BC200 �CADDY® CABLECAT J-Hook with BC200 Beam Clamp, 4" dia, 1/8" 1/2" 
Flange CE  B  $            796.72 10.00%  $           717.05 N/A N/A

CAT64BC200B CADDY® CABLECAT J-Hook with BC200 Beam Clamp, Swivel, 4" dia, 
�1/8" 1/2" Flange CE  B  $            867.81 10.00%  $           781.03 N/A N/A

CAT64BCB CADDY® CABLECAT J-Hook with BC Beam Clamp, Swivel, 4" dia, 
�1/8" 1/2" Flange CE  B  $            793.03 10.00%  $           713.73 N/A N/A

CAT64CD1B CADDY® CABLECAT J-Hook with Pedestal Clamp, 4" dia, 3/4" Square, 
7/8"-1 1/8" Round Pedestal CE  B  $            650.17 10.00%  $           585.15 N/A N/A

CAT64HP CADDY® CAT HP J-Hook, PG, 4" dia CE  B  $            572.68 10.00%  $           515.41 N/A N/A
CAT64HP123 �CADDY® CAT HP J-Hook with Z Purlin Clip, Swivel, 4" dia, 0.06" 0.1" 

Flange CE  B  $            669.51 10.00%  $           602.56 N/A N/A

CAT64HP24 CADDY® CAT HP J-Hook with Hammer-On Flange Clip, Swivel, 4" dia, 
�1/8" 1/4" Flange CE  B  $            783.98 10.00%  $           705.58 N/A N/A

CAT64HP24SM �CADDY® CAT HP J-Hook with Hammer-On Flange Clip, 4" dia, 1/8" 1/4" 
Flange CE  B  $            672.00 10.00%  $           604.80 N/A N/A

CAT64HP58 CADDY® CAT HP J-Hook with Hammer-On Flange Clip, Swivel, 4" dia, 
�5/16" 1/2" Flange CE  B  $            788.42 10.00%  $           709.58 N/A N/A

CAT64HP58SM �CADDY® CAT HP J-Hook with Hammer-On Flange Clip, 4" dia, 5/16" 1/2" 
Flange CE  B  $            679.72 10.00%  $           611.75 N/A N/A

CAT64HP912 CADDY® CAT HP J-Hook with Hammer-On Flange Clip, Swivel, 4" dia, 
�1/2" 3/4" Flange CE  B  $            827.01 10.00%  $           744.31 N/A N/A

CAT64HP912SM �CADDY® CAT HP J-Hook with Hammer-On Flange Clip, 4" dia, 1/2" 3/4" 
Flange CE  B  $            707.02 10.00%  $           636.32 N/A N/A

CAT64HPAB CADDY® CAT HP J-Hook with Angle Bracket, 4" dia, 1/4" Hole CE  B  $            653.78 10.00%  $           588.40 N/A N/A
CAT64HPAF14 �CADDY® CAT HP J-Hook with Z Purlin Clip, 4" dia, 1/16" 1/4" Flange CE  B  $            669.51 10.00%  $           602.56 N/A N/A
CAT64HPAFAB3 CADDY® CAT HP J-Hook with Pin Driven Angle Bracket, 4" dia, 3/16" 

Hole CE  B  $            715.11 10.00%  $           643.60 N/A N/A
CAT64HPAFAB4 CADDY® CAT HP J-Hook with Pin Driven Angle Bracket, 4" dia, 1/4" Hole CE  B  $            715.11 10.00%  $           643.60 N/A N/A
CAT64HPAFAB6 CADDY® CAT HP J-Hook with Pin Driven Angle Bracket, 4" dia, 3/8" Hole CE  B  $            715.11 10.00%  $           643.60 N/A N/A
CAT64HPBA CADDY® CAT HP J-Hook, PG, Painted, Black, 4" dia CE  B  $            658.60 10.00%  $           592.74 N/A N/A
CAT64HPBC CADDY® CAT HP J-Hook with BC Beam Clamp, 4" dia, 1/2" Max Flange CE  B  $            724.83 10.00%  $           652.35 N/A N/A
CAT64HPBC200 CADDY® CAT HP J-Hook with BC200 Beam Clamp, 4" dia, 1/2" Max 

Flange CE  B  $            796.72 10.00%  $           717.05 N/A N/A

CAT64HPBC200B CADDY® CAT HP J-Hook with BC200 Beam Clamp, Swivel, 4" dia, 1/2" 
Max Flange CE  B  $            867.81 10.00%  $           781.03 N/A N/A

CAT64HPBC26 CADDY® CAT HP J-Hook with BC26 Cast Beam Clamp, 4" dia, 15/16" 
Max Flange CE  B  $            818.00 10.0%  $           736.20 N/A N/A
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CAT64HPBCB CADDY® CAT HP J-Hook with BC Beam Clamp, Swivel, 4" dia, 1/2" Max 
Flange CE  B  $            793.03 10.00%  $           713.73 N/A N/A

CAT64HPBU CADDY® CAT HP J-Hook, PG, Painted, Blue, 4" dia CE  B  $            658.60 10.00%  $           592.74 N/A N/A

CAT64HPCD1B CADDY® CAT HP J-Hook with Pedestal Clamp, 4" dia, 3/4" Square, 7/8"-1 
1/8" Round Pedestal CE  B  $            650.17 10.00%  $           585.15 N/A N/A

CAT64HPDCM2 CADDY® CAT HP J-Hook Tree, Ceiling Mount, Double Sided, 4" dia, 2 
Tier CE  B  $         2,527.00 10.00%  $        2,274.30 N/A N/A

CAT64HPDCM3 CADDY® CAT HP J-Hook Tree, Ceiling Mount, Double Sided, 4" dia, 3 
Tier CE  B  $         3,127.00 10.00%  $        2,814.30 N/A N/A

CAT64HPDCM4 CADDY® CAT HP J-Hook Tree, Ceiling Mount, Double Sided, 4" dia, 4 
Tier CE  B  $         3,680.00 10.00%  $        3,312.00 N/A N/A

CAT64HPDFM2 CADDY® CAT HP J-Hook Tree, Flange Mount, Double Sided, 4" dia, 2 Tier CE  B  $         2,757.00 10.00%  $        2,481.30 N/A N/A
CAT64HPDFM3 CADDY® CAT HP J-Hook Tree, Flange Mount, Double Sided, 4" dia, 3 Tier CE  B  $         3,543.00 10.00%  $        3,188.70 N/A N/A
CAT64HPDFM4 CADDY® CAT HP J-Hook Tree, Flange Mount, Double Sided, 4" dia, 4 Tier CE  B  $         4,097.00 10.00%  $        3,687.30 N/A N/A
CAT64HPGR CADDY® CAT HP J-Hook, PG, Painted, Green, 4" dia CE  B  $            658.60 10.00%  $           592.74 N/A N/A
CAT64HPOR CADDY® CAT HP J-Hook, PG, Painted, Orange, 4" dia CE  B  $            658.60 10.00%  $           592.74 N/A N/A
CAT64HPRD CADDY® CAT HP J-Hook, PG, Painted, Red, 4" dia CE  B  $            658.60 10.00%  $           592.74 N/A N/A
CAT64HPSCM2 CADDY® CAT HP J-Hook Tree, Ceiling Mount, Single Sided, 4" dia, 2 Tier CE  B  $         1,697.00 10.00%  $        1,527.30 N/A N/A
CAT64HPSCM3 CADDY® CAT HP J-Hook Tree, Ceiling Mount, Single Sided, 4" dia, 3 Tier CE  B  $         2,250.00 10.00%  $        2,025.00 N/A N/A
CAT64HPSCM4 CADDY® CAT HP J-Hook Tree, Ceiling Mount, Single Sided, 4" dia, 4 Tier CE  B  $         2,547.00 10.00%  $        2,292.30 N/A N/A
CAT64HPSFM2 CADDY® CAT HP J-Hook Tree, Flange Mount, Single Sided, 4" dia, 2 Tier CE  B  $         2,220.00 10.00%  $        1,998.00 N/A N/A
CAT64HPSFM3 CADDY® CAT HP J-Hook Tree, Flange Mount, Single Sided, 4" dia, 3 Tier CE  B  $         2,613.00 10.00%  $        2,351.70 N/A N/A
CAT64HPSFM4 CADDY® CAT HP J-Hook Tree, Flange Mount, Single Sided, 4" dia, 4 Tier CE  B  $         2,917.00 10.00%  $        2,625.30 N/A N/A
CAT64HPSWM2 CADDY® CAT HP J-Hook Tree, Wall Mount, 4" dia, 2 Tier CE  B  $         1,737.00 10.00%  $        1,563.30 N/A N/A
CAT64HPSWM3 CADDY® CAT HP J-Hook Tree, Wall Mount, 4" dia, 3 Tier CE  B  $         2,360.00 10.00%  $        2,124.00 N/A N/A
CAT64HPSWM4 CADDY® CAT HP J-Hook Tree, Wall Mount, 4" dia, 4 Tier CE  B  $         3,058.00 10.00%  $        2,752.20 N/A N/A
CAT64HPVF14 �CADDY® CAT HP J-Hook with C Purlin Clip, 4" dia, 1/16" 1/4" Flange CE  B  $            669.51 10.00%  $           602.56 N/A N/A
CAT64HPWH CADDY® CAT HP J-Hook, PG, Painted, White, 4" dia CE  B  $            658.60 10.00%  $           592.74 N/A N/A
CAT64HPYL CADDY® CAT HP J-Hook, PG, Painted, Yellow, 4" dia CE  B  $            658.60 10.00%  $           592.74 N/A N/A
CAT64PLR CADDY® CABLECAT Cable Puller, 4" dia CE  B  $         2,197.00 10.00%  $        1,977.30 N/A N/A
CAT64SS CADDY® CABLECAT J-Hook, S304, Plain, 4" dia CE  B  $            731.19 10.00%  $           658.07 N/A N/A
CAT64VF14 �CADDY® CABLECAT J-Hook with C Purlin Clip, 4" dia, 1/16" 1/4" Flange CE  B  $            669.51 10.00%  $           602.56 N/A N/A
CATCR50 CADDY® CAT CR50 Low-Voltage Cable Retainer, 2" dia CE  B  $              75.01 10.00%  $             67.51 N/A N/A
CATHBA CADDY® CAT HP Extended Angle Bracket, 1/4" Hole CE  B  $            141.48 10.00%  $           127.33 N/A N/A
CATHBA3 CADDY® CAT HP Extended Angle Bracket, 3/16" Hole CE  B  $            141.48 10.00%  $           127.33 N/A N/A
CATHBA6 CADDY® CAT HP Extended Angle Bracket, 3/8" Hole CE  B  $            141.48 10.00%  $           127.33 N/A N/A
CATHBA8 CADDY® CAT HP Extended Angle Bracket, 1/2" Hole CE  B  $            141.48 10.00%  $           127.33 N/A N/A
CATHP123 �CADDY® CAT HP J-Hook Clip to Z Purlin Clip, Swivel, 0.06" 0.1" Flange CE  B  $            107.41 10.00%  $             96.67 N/A N/A

CATHP24 CADDY® CAT HP J-Hook Clip to Hammer-On Flange Clip, Swivel, 
�1/8" 1/4" Flange CE  B  $            208.12 10.00%  $           187.31 N/A N/A

CATHP24SM �CADDY® CAT HP J-Hook Clip to Hammer-On Flange Clip, 1/8" 1/4" 
Flange CE  B  $              97.20 10.00%  $             87.48 N/A N/A

CATHP4Z34 �CADDY® CAT HP J-Hook Clip to Rod/Wire Clip, 1/4" Rod, #12 #8 Wire CE  B  $            100.97 10.00%  $             90.87 N/A N/A

CATHP58 CADDY® CAT HP J-Hook Clip to Hammer-On Flange Clip, Swivel, 
�5/16" 1/2" Flange CE  B  $            212.51 10.00%  $           191.26 N/A N/A
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CATHP58SM �CADDY® CAT HP J-Hook Clip to Hammer-On Flange Clip, 5/16" 1/2" 
Flange CE  B  $            104.85 10.00%  $             94.37 N/A N/A

CATHP6Z34 CADDY® CAT HP J-Hook Clip to Rod/Wire Clip, 3/8" Rod CE  B  $            133.19 10.00%  $           119.87 N/A N/A

CATHP912 CADDY® CAT HP J-Hook Clip to Hammer-On Flange Clip, Swivel, 
�1/2" 3/4" Flange CE  B  $            250.76 10.00%  $           225.68 N/A N/A

CATHP912SM �CADDY® CAT HP J-Hook Clip to Hammer-On Flange Clip, 1/2" 3/4" 
Flange CE  B  $            132.23 10.00%  $           119.01 N/A N/A

CATHPA4 CADDY® CAT HP J-Hook Angle Bracket, 1/4" Hole CE  B  $              66.46 10.00%  $             59.81 N/A N/A
CATHPA6 CADDY® CAT HP J-Hook Angle Bracket, 3/8" Hole CE  B  $              66.46 10.00%  $             59.81 N/A N/A
CATHPAF14 �CADDY® CAT HP J-Hook Clip to Z Purlin Clip, 1/16" 1/4" Flange CE  B  $            107.41 10.00%  $             96.67 N/A N/A
CATHPAN CADDY® CAT HP J-Hook Angle Bracket, 3/16" Hole CE  B  $              66.46 10.00%  $             59.81 N/A N/A
CATHPBC �CADDY® CAT HP J-Hook Clip to BC Beam Clamp, 1/8" 1/2" Flange CE  B  $            155.36 10.00%  $           139.82 N/A N/A
CATHPBC200 �CADDY® CAT HP J-Hook Clip to BC200 Beam Clamp, 1/8" 5/8" Flange CE  B  $            204.59 10.00%  $           184.13 N/A N/A

CATHPBC200B �CADDY® CAT HP J-Hook Clip to BC200 Beam Clamp, Swivel, 1/8" 5/8" 
Flange CE  B  $            272.13 10.00%  $           244.92 N/A N/A

CATHPBC26 CADDY® CAT HP J-Hook Clip to BC26 Cast Beam Clamp, 5/16" Max 
Flange CE  B  $            210.00 10.0%  $           189.00 N/A N/A

CATHPBCB �CADDY® CAT HP J-Hook Clip to BC Beam Clamp, Swivel, 1/8" 1/2" 
Flange CE  B  $            217.11 10.00%  $           195.40 N/A N/A

CATHPCD0B CADDY® CAT HP J-Hook Clip to Pedestal Clamp, 3/4" Round Pedestal CE  B  $            126.77 10.00%  $           114.09 N/A N/A

CATHPCD1B CADDY® CAT HP J-Hook Clip to Pedestal Clamp, 3/4" Square, 7/8"-1 1/8" 
Round Pedestal CE  B  $            130.40 10.00%  $           117.36 N/A N/A

CATHPCD2.5B CADDY® CAT HP J-Hook Clip to Pedestal Clamp, 1" Square Pedestal CE  B  $            135.62 10.00%  $           122.06 N/A N/A
CATHPCD2B CADDY® CAT HP J-Hook Clip to Pedestal Clamp, 7/8" Square Pedestal CE  B  $            133.54 10.00%  $           120.19 N/A N/A
CATHPCD3B CADDY® CAT HP J-Hook Clip to Pedestal Clamp, 1 1/2" Round Pedestal CE  B  $            145.00 10.00%  $           130.50 N/A N/A
CATHPESC CADDY® CAT HP J-Hook Clip to Strut Clip CE  B  $            115.53 10.00%  $           103.98 N/A N/A
CATHPPLR CADDY® CAT HP Cable Puller Kit CE  B  $         1,734.00 10.00%  $        1,560.60 N/A N/A
CATHPS4 CADDY® CAT HP J-Hook Straight Bracket, 1/4" Hole CE  B  $              51.00 10.00%  $             45.90 N/A N/A
CATHPTM CADDY® CAT HP J-Hook Tree Mount Bracket CE  B  $              77.40 10.00%  $             69.66 N/A N/A
CATHPVF14 �CADDY® CAT HP J-Hook Clip to C Purlin Clip, 1/16" 1/4" Flange CE  B  $            112.55 10.00%  $           101.30 N/A N/A
CATKITA CADDY® CABLECAT Cable Support Kit, 2" dia CE  B  $         8,719.00 10.00%  $        7,847.10 N/A N/A
CATKITB �CADDY® CABLECAT Cable Support Kit, 1 5/16" 2" dia CE  B  $       11,208.00 10.00%  $      10,087.20 N/A N/A
CATKITC CADDY® CABLECAT Cable Support Kit, 1 5/16" dia CE  B  $       10,628.00 10.00%  $        9,565.20 N/A N/A
CATMTH CADDY® Mille-Tie, General Use, Black CE  B  $            158.14 10.00%  $           142.33 N/A N/A
CATMTLS CADDY® Mille-Tie, Low-Smoke/Halogen Free, Yellow CE  B  $              24.58 10.00%  $             22.12 N/A N/A
CATMTP CADDY® Mille-Tie, Plenum, Red CE  B  $              54.83 10.00%  $             49.35 N/A N/A
CATRL200CM CADDY® CAT CM Roller, 8" CE  B  $            431.15 10.00%  $           388.04 N/A N/A
CATRL300CM CADDY® CAT CM Roller, 12" CE  B  $            478.09 10.00%  $           430.28 N/A N/A
CATRT200CM CADDY® CAT CM Wire Retainer, 9.525" CE  B  $              88.14 10.00%  $             79.33 N/A N/A
CATRT300CM CADDY® CAT CM Wire Retainer, 13.5" CE  B  $              95.51 10.00%  $             85.96 N/A N/A
CATTBCM CADDY® CAT CM Protection Tube, 5/8" dia CE  B  $            261.31 10.00%  $           235.18 N/A N/A
CATTS CADDY® CABLECAT T-Grid Clip for J-Hooks CE  B  $            175.21 10.00%  $           157.69 N/A N/A
CATWMCM CADDY® CAT CM Wall Bracket, 8" CE  B  $         1,705.35 10.00%  $        1,534.82 N/A N/A
CCC0025 CADDY® CUSHION CLAMP Insulated Strut Clamp for Pipe/Tube, 1/4" 

OD CE  B  $            509.97 10.00%  $           458.97 N/A N/A
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CCC0037 CADDY® CUSHION CLAMP Insulated Strut Clamp for Pipe/Tube, 3/8" 
OD, 1/4" Copper Tube CE  B  $            513.62 10.00%  $           462.26 N/A N/A

CCC0050 CADDY® CUSHION CLAMP Insulated Strut Clamp for Pipe/Tube, 1/2" 
OD, 3/8" Copper Tube, 1/4" Pipe CE  B  $            517.27 10.00%  $           465.54 N/A N/A

CCC0062 CADDY® CUSHION CLAMP Insulated Strut Clamp for Pipe/Tube, 5/8" 
OD, 1/2" Copper Tube, 3/8" Pipe CE  B  $            521.52 10.00%  $           469.37 N/A N/A

CCC0075 CADDY® CUSHION CLAMP Insulated Strut Clamp for Pipe/Tube, 3/4" 
OD, 5/8" Copper Tube CE  B  $            522.97 10.00%  $           470.67 N/A N/A

CCC0087 CADDY® CUSHION CLAMP Insulated Strut Clamp for Pipe/Tube, 7/8" 
OD, 3/4" Copper Tube, 1/2" Pipe CE  B  $            586.12 10.00%  $           527.51 N/A N/A

CCC0100 CADDY® CUSHION CLAMP Insulated Strut Clamp for Pipe/Tube, 1" OD, 
3/4" Pipe CE  B  $            668.45 10.00%  $           601.61 N/A N/A

CCC0112 CADDY® CUSHION CLAMP Insulated Strut Clamp for Pipe/Tube, 1 1/8" 
OD, 1" Copper Tube CE  B  $            706.18 10.00%  $           635.56 N/A N/A

CCC0125 CADDY® CUSHION CLAMP Insulated Strut Clamp for Pipe/Tube, 1 1/4" 
OD, 1" Pipe CE  B  $            799.71 10.00%  $           719.74 N/A N/A

CCC0137 CADDY® CUSHION CLAMP Insulated Strut Clamp for Pipe/Tube, 1 3/8" 
OD, 1 1/4" Copper Tube CE  B  $            835.95 10.00%  $           752.36 N/A N/A

CCC0150 CADDY® CUSHION CLAMP Insulated Strut Clamp for Pipe/Tube, 1 1/2" 
OD CE  B  $            920.46 10.00%  $           828.41 N/A N/A

CCC0162 CADDY® CUSHION CLAMP Insulated Strut Clamp for Pipe/Tube, 1 5/8" 
OD, 1 1/2" Copper Tube, 1 1/4" Pipe CE  B  $         1,101.51 10.00%  $           991.36 N/A N/A

CCC0187 CADDY® CUSHION CLAMP Insulated Strut Clamp for Pipe/Tube, 1 7/8" 
OD, 1 1/2" Pipe CE  B  $         1,861.07 10.00%  $        1,674.96 N/A N/A

CCC0212 CADDY® CUSHION CLAMP Insulated Strut Clamp for Pipe/Tube, 2 1/8" 
OD, 2" Copper Tube CE  B  $         2,037.06 10.00%  $        1,833.35 N/A N/A

CCC0237 CADDY® CUSHION CLAMP Insulated Strut Clamp for Pipe/Tube, 2 3/8" 
OD, 2" Pipe CE  B  $         2,325.26 10.00%  $        2,092.73 N/A N/A

CCC0262 CADDY® CUSHION CLAMP Insulated Strut Clamp for Pipe/Tube, 2 5/8" 
OD, 2 1/2" Copper Tube CE  B  $         2,361.58 10.00%  $        2,125.42 N/A N/A

CCC0312 CADDY® CUSHION CLAMP Insulated Strut Clamp for Pipe/Tube, 3 1/8" 
OD, 3" Copper Tube CE  B  $         3,242.77 10.00%  $        2,918.49 N/A N/A

CCC0412 CADDY® CUSHION CLAMP Insulated Strut Clamp for Pipe/Tube, 4 1/8" 
OD, 4" Copper Tube CE  B  $         6,168.31 10.00%  $        5,551.48 N/A N/A

CCC0450 CADDY® CUSHION CLAMP Insulated Strut Clamp for Pipe/Tube, 4 1/2" 
OD, 4" Pipe CE  B  $         7,458.01 10.00%  $        6,712.21 N/A N/A

CCS812 Multiple Conduit Support, 1/2", 3/4" EMT, 1/2" Rigid CE  B  $            102.67 10.00%  $             92.40 N/A N/A
CD0B Bolt Close Conduit/Pipe Clamp, Steel, 1/2" EMT, 1/2" Rigid/Pipe, 1/4" Hole CE  B  $              37.15 10.00%  $             33.44 N/A N/A
CD0B37 Bolt Close Conduit/Pipe Clamp, Steel, 1/2" EMT, 1/2" Rigid/Pipe, 3/8" Hole CE  B  $              37.15 10.00%  $             33.44 N/A N/A
CD0B37CP Bolt Close Pipe Clamp for Copper Tube, 1/2" Copper Tube, 3/8" Hole CE  B  $              57.36 10.00%  $             51.62 N/A N/A
CD0BBP Bolt Close Conduit/Pipe Clamp, Steel, 1/2" EMT, 1/2" Rigid/Pipe, 1/4" Hole CE  B  $            220.00 10.00%  $           198.00 N/A N/A
CD0BCP Bolt Close Pipe Clamp for Copper Tube, 1/2" Copper Tube, 1/4" Hole CE  B  $              57.36 10.00%  $             51.62 N/A N/A
CD0BCPNAM CD-CPNAM Conduit/Pipe to Deck Angle Bracket, 1/2" EMT, 1/2" 

Rigid/Pipe CE  B  $            235.00 10.00%  $           211.50 N/A N/A
CD0BSS Bolt Close Conduit/Pipe Clamp, S302, 1/2" EMT, 1/2" Rigid/Pipe, 1/4" Hole CE  B  $            250.21 10.00%  $           225.19 N/A N/A
CD0BTDH CD-TDH Conduit/Pipe to Deck Hanger, 1/2" EMT, 1/2" Rigid/Pipe CE  B  $            315.00 10.00%  $           283.50 N/A N/A
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CD1B Bolt Close Conduit/Pipe Clamp, Steel, 3/4" EMT, 3/4" Rigid/Pipe, 1/4" Hole CE  B  $              42.92 10.00%  $             38.63 N/A N/A
CD1B37 Bolt Close Conduit/Pipe Clamp, Steel, 3/4" EMT, 3/4" Rigid/Pipe, 3/8" Hole CE  B  $              42.92 10.00%  $             38.63 N/A N/A
CD1B37CP Bolt Close Pipe Clamp for Copper Tube, 3/4" Copper Tube, 3/8" Hole CE  B  $              61.15 10.00%  $             55.04 N/A N/A
CD1BBP Bolt Close Conduit/Pipe Clamp, Steel, 3/4" EMT, 3/4" Rigid/Pipe, 1/4" Hole CE  B  $            253.00 10.00%  $           227.70 N/A N/A
CD1BCP Bolt Close Pipe Clamp for Copper Tube, 3/4" Copper Tube, 1/4" Hole CE  B  $              61.15 10.00%  $             55.04 N/A N/A
CD1BCPNAM CD-CPNAM Conduit/Pipe to Deck Angle Bracket, 3/4" EMT, 3/4" 

Rigid/Pipe CE  B  $            240.00 10.00%  $           216.00 N/A N/A
CD1BSS Bolt Close Conduit/Pipe Clamp, S302, 3/4" EMT, 3/4" Rigid/Pipe, 1/4" Hole CE  B  $            246.93 10.00%  $           222.24 N/A N/A
CD1BTDH CD-TDH Conduit/Pipe to Deck Hanger, 3/4" EMT, 3/4" Rigid/Pipe CE  B  $            320.00 10.00%  $           288.00 N/A N/A
CD2.5B Bolt Close Conduit/Pipe Clamp, Steel, 1 1/4" EMT, 1/4" Hole CE  B  $              65.72 10.00%  $             59.15 N/A N/A
CD2.5B37 Bolt Close Conduit/Pipe Clamp, Steel, 1 1/4" EMT, 1/4" Hole CE  B  $              65.72 10.00%  $             59.15 N/A N/A
CD2.5B37CP Bolt Close Pipe Clamp for Copper Tube, 1 1/4" Copper Tube, 3/8" Hole CE  B  $              86.18 10.00%  $             77.56 N/A N/A
CD2.5BCP Bolt Close Pipe Clamp for Copper Tube, 1 1/4" Copper Tube, 1/4" Hole CE  B  $              86.18 10.00%  $             77.56 N/A N/A
CD2.5BCPNAM CD-CPNAM Conduit/Pipe to Deck Angle Bracket, 1 1/4" EMT CE  B  $            255.00 10.00%  $           229.50 N/A N/A
CD2.5BSS Bolt Close Conduit/Pipe Clamp, S302, 1 1/4" EMT, 1/4" Hole CE  B  $            286.87 10.00%  $           258.18 N/A N/A
CD2.5BTDH CD-TDH Conduit/Pipe to Deck Hanger, 1 1/4" EMT CE  B  $            340.00 10.00%  $           306.00 N/A N/A
CD2B Bolt Close Conduit/Pipe Clamp, Steel, 1" EMT, 1" Rigid/Pipe, 1/4" Hole CE  B  $              55.68 10.00%  $             50.11 N/A N/A
CD2B37 Bolt Close Conduit/Pipe Clamp, Steel, 1" EMT, 1" Rigid/Pipe, 3/8" Hole CE  B  $              55.68 10.00%  $             50.11 N/A N/A
CD2B37CP Bolt Close Pipe Clamp for Copper Tube, 1" Copper Tube, 3/8" Hole CE  B  $              62.28 10.00%  $             56.05 N/A N/A
CD2BCP Bolt Close Pipe Clamp for Copper Tube, 1" Copper Tube, 1/4" Hole CE  B  $              62.28 10.00%  $             56.05 N/A N/A
CD2BCPNAM CD-CPNAM Conduit/Pipe to Deck Angle Bracket, 1" EMT, 1" Rigid/Pipe CE  B  $            250.00 10.00%  $           225.00 N/A N/A
CD2BSS Bolt Close Conduit/Pipe Clamp, S302, 1" EMT, 1" Rigid/Pipe, 1/4" Hole CE  B  $            292.29 10.00%  $           263.06 N/A N/A
CD2BTDH CD-TDH Conduit/Pipe to Deck Hanger, 1" EMT, 1" Rigid/Pipe CE  B  $            330.00 10.00%  $           297.00 N/A N/A

CD3B Bolt Close Conduit/Pipe Clamp, Steel, 1 1/2" EMT, 1 1/4" Rigid/Pipe, 1/4" 
Hole CE  B  $              65.72 10.00%  $             59.15 N/A N/A

CD3B37 Bolt Close Conduit/Pipe Clamp, Steel, 1 1/2" EMT, 1 1/4" Rigid/Pipe, 3/8" 
Hole CE  B  $              65.72 10.00%  $             59.15 N/A N/A

CD3B37CP Bolt Close Pipe Clamp for Copper Tube, 1 1/2" Copper Tube, 3/8" Hole CE  B  $              86.18 10.00%  $             77.56 N/A N/A
CD3BCP Bolt Close Pipe Clamp for Copper Tube, 1 1/2" Copper Tube, 1/4" Hole CE  B  $              86.18 10.00%  $             77.56 N/A N/A

CD3BSS Bolt Close Conduit/Pipe Clamp, S302, 1 1/2" EMT, 1 1/4" Rigid/Pipe, 1/4" 
Hole CE  B  $            299.59 10.00%  $           269.63 N/A N/A

CD4B Bolt Close Conduit/Pipe Clamp, Steel, 1 1/2" Rigid/Pipe, 5/16" Hole CE  B  $              80.42 10.00%  $             72.38 N/A N/A
CD4B37 Bolt Close Conduit/Pipe Clamp, Steel, 1 1/2" Rigid/Pipe, 3/8" Hole CE  B  $              80.42 10.00%  $             72.38 N/A N/A
CD4BSS Bolt Close Conduit/Pipe Clamp, S302, 1 1/2" Rigid/Pipe, 5/16" Hole CE  B  $            519.81 10.00%  $           467.83 N/A N/A
CD5B Bolt Close Conduit/Pipe Clamp, Steel, 2" EMT, 2" Rigid/Pipe, 5/16" Hole CE  B  $            107.76 10.00%  $             96.98 N/A N/A
CD5B37 Bolt Close Conduit/Pipe Clamp, Steel, 2" EMT, 2" Rigid/Pipe, 3/8" Hole CE  B  $            107.76 10.00%  $             96.98 N/A N/A
CD5B37CP Bolt Close Pipe Clamp for Copper Tube, 2" Copper Tube, 3/8" Hole CE  B  $            139.88 10.00%  $           125.89 N/A N/A
CD5BCP Bolt Close Pipe Clamp for Copper Tube, 2" Copper Tube, 5/16" Hole CE  B  $            116.03 10.00%  $           104.43 N/A N/A
CD5BSS Bolt Close Conduit/Pipe Clamp, S302, 2" EMT, 2" Rigid/Pipe, 5/16" Hole CE  B  $            614.90 10.00%  $           553.41 N/A N/A

CD6B Bolt Close Conduit/Pipe Clamp, Steel, 2 1/2" EMT, 2 1/2" Rigid/Pipe, 5/16" 
Hole CE  B  $            159.32 10.00%  $           143.39 N/A N/A
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CD6BSS Bolt Close Conduit/Pipe Clamp, S302, 2 1/2" EMT, 2 1/2" Rigid/Pipe, 5/16" 
Hole CE  B  $            820.43 10.00%  $           738.39 N/A N/A

CD7B Bolt Close Conduit/Pipe Clamp, Steel, 3" EMT, 3" Rigid/Pipe, 5/16" Hole CE  B  $            180.00 10.00%  $           162.00 N/A N/A
CD7BSS Bolt Close Conduit/Pipe Clamp, S302, 3" EMT, 3" Rigid/Pipe, 5/16" Hole CE  B  $            914.76 10.00%  $           823.28 N/A N/A

CD8B Bolt Close Conduit/Pipe Clamp, Steel, 3 1/2" EMT, 3 1/2" Rigid/Pipe, 5/16" 
Hole CE  B  $            227.06 10.00%  $           204.35 N/A N/A

CD8BSS Bolt Close Conduit/Pipe Clamp, S302, 3 1/2" EMT, 3 1/2" Rigid/Pipe, 5/16" 
Hole CE  B  $            977.95 10.00%  $           880.16 N/A N/A

CD9B Bolt Close Conduit/Pipe Clamp, Steel, 4" EMT, 4" Rigid/Pipe, 5/16" Hole CE  B  $            270.79 10.00%  $           243.71 N/A N/A
CD9BSS Bolt Close Conduit/Pipe Clamp, S302, 4" EMT, 4" Rigid/Pipe, 5/16" Hole CE  B  $         1,128.53 10.00%  $        1,015.68 N/A N/A
CER4 MC/AC and Non-Metallic Sheathed Cable Support CE  B  $              67.42 10.00%  $             60.68 N/A N/A
CFEB05 Concrete Fixing Eyebolt Screw, 0.256" Hole, H6 Screw CE  B  $            148.82 10.00%  $           133.94 N/A N/A
CG4 Cable Gripper CE  B  $              37.33 10.00%  $             33.60 N/A N/A
CG4BP Cable Gripper CE  B  $            932.00 10.00%  $           838.80 N/A N/A
CHB Mounting Clip for T-Grid Box Hanger CE  B  $              44.08 10.00%  $             39.67 N/A N/A
CJ6 "Colorado Jim" Cable Support CE  B  $              68.73 10.00%  $             61.86 N/A N/A
CJ6S "Colorado Jim" Cable Support with Standoff CE  B  $              68.73 10.00%  $             61.86 N/A N/A
CL100000EG Strut Channel Cover, Steel, EG, 10' CE  B  $            435.80 10.00%  $           392.22 N/A N/A
CL100000PS Strut Channel Cover, Polystyrene, 10' CE  B  $            350.18 10.00%  $           315.16 N/A N/A
CM2416M �EM-MR Conduit to Flange Clip with Retainer, 1" EMT, 1/8" 1/4" Flange CE  B  $            423.33 10.00%  $           381.00 N/A N/A

CM24812M �EM-MR Conduit to Flange Clip with Retainer, 1/2", 3/4" EMT, 1/8" 1/4" 
Flange CE  B  $            418.19 10.00%  $           376.37 N/A N/A

CM24S �Hammer-On Flange Clip, Bottom Mount with Retainer, 1/8" 1/4" Flange CE  B  $            390.59 10.00%  $           351.53 N/A N/A
CM5816M �EM-MR Conduit to Flange Clip with Retainer, 1" EMT, 5/16" 1/2" Flange CE  B  $            460.87 10.00%  $           414.78 N/A N/A

CM58812M �EM-MR Conduit to Flange Clip with Retainer, 1/2", 3/4" EMT, 5/16" 1/2" 
Flange CE  B  $            455.83 10.00%  $           410.25 N/A N/A

CM58S �Hammer-On Flange Clip, Bottom Mount with Retainer, 5/16" 1/2" Flange CE  B  $            433.38 10.00%  $           390.04 N/A N/A
CM91216M �EM-MR Conduit to Flange Clip with Retainer, 1" EMT, 9/16" 3/4" Flange CE  B  $            481.30 10.00%  $           433.17 N/A N/A

CM912812M �EM-MR Conduit to Flange Clip with Retainer, 1/2", 3/4" EMT, 9/16" 3/4" 
Flange CE  B  $            476.37 10.00%  $           428.73 N/A N/A

CM912S �Hammer-On Flange Clip, Bottom Mount with Retainer, 9/16" 3/4" Flange CE  B  $            447.80 10.00%  $           403.02 N/A N/A
CNB12P Push In Conduit Clamp with Nail Bracket, 3/4" EMT CE  B  $            118.79 10.00%  $           106.91 N/A N/A
CNB812M Snap Close Conduit Clamp with Nail Bracket, 1/2", 3/4" EMT CE  B  $            109.92 10.00%  $             98.93 N/A N/A
CNB8P Push In Conduit Clamp with Nail Bracket, 1/2" EMT CE  B  $            115.86 10.00%  $           104.27 N/A N/A
CONB122000PG Strut Channel Concrete Insert, 20' x 1 5/8" x 12 GA CE  B  $         1,059.43 10.00%  $           953.49 N/A N/A
COPC0025CP COPC Single Piece Strut Clamp for Copper Tube, 1/4" Copper Tube, 3/8" 

OD CE  B  $            436.67 10.00%  $           393.00 N/A N/A
COPC0037CP COPC Single Piece Strut Clamp for Copper Tube, 3/8" Copper Tube, 1/2" 

OD CE  B  $            376.72 10.00%  $           339.05 N/A N/A
COPC0050CP COPC Single Piece Strut Clamp for Copper Tube, 1/2" Copper Tube, 5/8" 

OD CE  B  $            359.91 10.00%  $           323.92 N/A N/A
COPC0075CP COPC Single Piece Strut Clamp for Copper Tube, 3/4" Copper Tube, 7/8" 

OD CE  B  $            400.45 10.00%  $           360.41 N/A N/A
COPC0100CP COPC Single Piece Strut Clamp for Copper Tube, 1" Copper Tube, 1 1/8" 

OD CE  B  $            443.89 10.00%  $           399.50 N/A N/A
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COPC0125CP COPC Single Piece Strut Clamp for Copper Tube, 1 1/4" Copper Tube, 1 3/8" 
OD CE  B  $            511.06 10.00%  $           459.95 N/A N/A

COPC0150CP COPC Single Piece Strut Clamp for Copper Tube, 1 1/2" Copper Tube, 1 5/8" 
OD CE  B  $            532.66 10.00%  $           479.39 N/A N/A

COPC0200CP COPC Single Piece Strut Clamp for Copper Tube, 2" Copper Tube, 2 1/8" 
OD CE  B  $            722.21 10.00%  $           649.99 N/A N/A

COPC0250CP COPC Single Piece Strut Clamp for Copper Tube, 2 1/2" Copper Tube, 2 5/8" 
OD CE  B  $            803.82 10.00%  $           723.44 N/A N/A

COPC0300CP COPC Single Piece Strut Clamp for Copper Tube, 3" Copper Tube, 3 1/8" 
OD CE  B  $            880.57 10.00%  $           792.51 N/A N/A

COPC0350CP CLAMP,TUBING,3 1/2IN,FOR CU CE  B  $         1,094.14 10.00%  $           984.73 N/A N/A
COPC0400CP COPC Single Piece Strut Clamp for Copper Tube, 4" Copper Tube, 4 1/8" 

OD CE  B  $         1,221.30 10.00%  $        1,099.17 N/A N/A
COPC0500CP COPC Single Piece Strut Clamp for Copper Tube, 5" Copper Tube, 5 1/8" 

OD CE  B  $         1,645.99 10.00%  $        1,481.39 N/A N/A
COPC0600CP COPC Single Piece Strut Clamp for Copper Tube, 6" Copper Tube, 6 1/8" 

OD CE  B  $         2,324.46 10.00%  $        2,092.01 N/A N/A
COPCG0050CP COPCG Strut Clamp for Copper Tube, 1/2" Copper Tube, 5/8" OD CE  B  $            250.99 10.00%  $           225.89 N/A N/A
COPCG0075CP COPCG Strut Clamp for Copper Tube, 3/4" Copper Tube, 7/8" OD CE  B  $            256.39 10.00%  $           230.75 N/A N/A
COPCG0100CP COPCG Strut Clamp for Copper Tube, 1" Copper Tube, 1 1/8" OD CE  B  $            270.12 10.00%  $           243.11 N/A N/A
COPCG0125CP COPCG Strut Clamp for Copper Tube, 1 1/4" Copper Tube, 1 3/8" OD CE  B  $            298.34 10.00%  $           268.51 N/A N/A
COPCG0150CP COPCG Strut Clamp for Copper Tube, 1 1/2" Copper Tube, 1 5/8" OD CE  B  $            322.97 10.00%  $           290.67 N/A N/A
COPCG0200CP COPCG Strut Clamp for Copper Tube, 2" Copper Tube, 2 1/8" OD CE  B  $            433.70 10.00%  $           390.33 N/A N/A
COPCG0250CP CLAMP,TUBING,COPPER,2 1/2IN GLOBAL CE  B  $            534.84 10.00%  $           481.36 N/A N/A
COPCG0300CP CLAMP,TUBING,COPPER,3 IN GLOBAL CE  B  $            611.17 10.00%  $           550.05 N/A N/A
COPCG0400CP CLAMP,TUBING,COPPER,4 IN GLOBAL CE  B  $            772.63 10.00%  $           695.37 N/A N/A
COPCG0500CP CLAMP,TUBING,COPPER,5 IN GLOBAL CE  B  $         1,266.67 10.00%  $        1,140.00 N/A N/A
CPNAM Standoff Deck Angle Bracket, 1 1/2" CE  B  $            217.46 10.00%  $           195.71 N/A N/A
CPR21 MSP20 Body spare part kit CE  B  $       14,372.00 10.00%  $      12,934.80 N/A N/A
CPR22 MSP20 Lever spare part kit CE  B  $         9,935.04 10.00%  $        8,941.54 N/A N/A
CPR23 MSP20 H linkage spare part kit CE  B  $         4,613.30 10.00%  $        4,151.97 N/A N/A
CPR24 MSP20 Die spare part kit CE  B  $         5,889.76 10.00%  $        5,300.78 N/A N/A
CPR25 MSP20 Cutter spare part kit CE  B  $         8,895.42 10.00%  $        8,005.88 N/A N/A
CPR28 MSP20 Punch replacement part kit CE  B  $         1,764.83 10.00%  $        1,588.35 N/A N/A
CPR29 MSP20 Grip spare part kit CE  B  $            334.00 10.00%  $           300.60 N/A N/A
CRLA37EG CADDY® ROD LOCK Anchor Screw, 3/8" Rod, 2 7/8" x 1 1/4" x 7/8" CE  B  $            280.00 10.00%  $           252.00 N/A N/A
CRLB37EG �CADDY® ROD LOCK Beam Clamp, 3/8" Rod, 1/8" 3/8" Flange CE  B  $            385.00 10.00%  $           346.50 N/A N/A
CRLB50EG �CADDY® ROD LOCK Beam Clamp, Thick Flange, 1/2" Rod, 3/8" 3/4" 

Flange CE  B  $            899.00 10.00%  $           809.10 N/A N/A
CRLD37BEG CADDY® ROD LOCK Bottom-Mount Duct Bracket, 3/8" Rod CE  B  $            899.00 10.00%  $           809.10 N/A N/A
CRLD37BNEG CADDY® ROD LOCK Bottom-Mount Duct Bracket, Narrow, 3/8" Rod CE  B  $            799.00 10.00%  $           719.10 N/A N/A
CRLD37TEG CADDY® ROD LOCK Top-Mount Duct Bracket, 3/8" Rod CE  B  $            950.00 10.00%  $           855.00 N/A N/A
CRLL37EG CADDY® ROD LOCK L-Bracket, 3/8" Rod CE  B  $            749.00 10.00%  $           674.10 N/A N/A
CRLM37EG ANCHOR, PRE-SET,METAL DECKING,ROD LOCK,3/8IN CE  B  $            475.00 10.0%  $           427.50 N/A N/A
CRLM50EG ANCHOR, PRE-SET, METAL DECKING, ROD LOCK,1/2IN CE  B  $            500.00 10.0%  $           450.00 N/A N/A
CRLN37EG CADDY® ROD LOCK Nut, 3/8" Rod CE  B  $            399.00 10.00%  $           359.10 N/A N/A
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CRLP137L14 CADDY® ROD LOCK Strut, Perforated, C Strut, 3/8" Rod, 16" CE  B  $         1,500.00 10.0%  $        1,350.00 N/A N/A
CRLP137L14BA STRUT,3/8IN ROD LOCK,14IN BETWEEN 2 RODS,C14,BLACK CE  B  $         1,610.00 10.0%  $        1,449.00 N/A N/A
CRLP137L18 CADDY® ROD LOCK Strut, Perforated, C Strut, 3/8" Rod, 20" CE  B  $         1,560.00 10.0%  $        1,404.00 N/A N/A
CRLP137L18BA STRUT,3/8IN ROD LOCK,18IN BETWEEN 2 RODS,C14,BLACK CE  B  $         1,700.00 10.0%  $        1,530.00 N/A N/A
CRLP137L22 CADDY® ROD LOCK Strut, Perforated, C Strut, 3/8" Rod, 24" CE  B  $         1,630.00 10.0%  $        1,467.00 N/A N/A
CRLP137L22BA STRUT,3/8IN ROD LOCK,22IN BETWEEN 2 RODS,C14,BLACK CE  B  $         1,790.00 10.0%  $        1,611.00 N/A N/A
CRLP137L26 CADDY® ROD LOCK Strut, Perforated, C Strut, 3/8" Rod, 28" CE  B  $         1,700.00 10.0%  $        1,530.00 N/A N/A
CRLP137L26BA STRUT,3/8IN ROD LOCK,26IN BETWEEN 2 RODS,C14,BLACK CE  B  $         1,875.00 10.0%  $        1,687.50 N/A N/A
CRLP137L38 CADDY® ROD LOCK Strut, Perforated, C Strut, 3/8" Rod, 40" CE  B  $         1,900.00 10.0%  $        1,710.00 N/A N/A
CRLP137L38BA STRUT,3/8IN ROD LOCK,38IN BETWEEN 2 RODS,C14,BLACK CE  B  $         2,140.00 10.0%  $        1,926.00 N/A N/A
CRLP150L14 1/2IN ROD LOCK STRUT,C14, 14IN LONG CE  B  $         1,800.00 10.0%  $        1,620.00 N/A N/A
CRLP150L18 1/2IN ROD LOCK STRUTC14, 18IN LONG CE  B  $         1,860.00 10.0%  $        1,674.00 N/A N/A
CRLP150L22 1/2IN ROD LOCK STRUTC14, 22IN LONG CE  B  $         1,930.00 10.0%  $        1,737.00 N/A N/A
CRLP150L26 1/2IN ROD LOCK STRUTC14, 26IN LONG CE  B  $         2,000.00 10.0%  $        1,800.00 N/A N/A
CRLP150L38 1/2IN ROD LOCK STRUTC14, 38IN LONG CE  B  $         2,200.00 10.0%  $        1,980.00 N/A N/A
CRLP237L14 CADDY® ROD LOCK Strut, Perforated, A Strut, 3/8" Rod, 16" CE  B  $         1,600.00 10.0%  $        1,440.00 N/A N/A
CRLP237L14BA STRUT,3/8IN ROD LOCK,14IN BETWEEN 2 RODS,A12,BLACK CE  B  $         1,710.00 10.0%  $        1,539.00 N/A N/A
CRLP237L18 CADDY® ROD LOCK Strut, Perforated, A Strut, 3/8" Rod, 20" CE  B  $         1,660.00 10.0%  $        1,494.00 N/A N/A
CRLP237L18BA STRUT,3/8IN ROD LOCK,18IN BETWEEN 2 RODS,A12,BLACK CE  B  $         1,800.00 10.0%  $        1,620.00 N/A N/A
CRLP237L22 CADDY® ROD LOCK Strut, Perforated, A Strut, 3/8" Rod, 24" CE  B  $         1,730.00 10.0%  $        1,557.00 N/A N/A
CRLP237L22BA STRUT,3/8IN ROD LOCK,22IN BETWEEN 2 RODS,A12,BLACK CE  B  $         1,890.00 10.0%  $        1,701.00 N/A N/A
CRLP237L26 CADDY® ROD LOCK Strut, Perforated, A Strut, 3/8" Rod, 28" CE  B  $         1,800.00 10.0%  $        1,620.00 N/A N/A
CRLP237L26BA STRUT,3/8IN ROD LOCK,26INBETWEEN 2 RODS,A12,BLACK CE  B  $         1,975.00 10.0%  $        1,777.50 N/A N/A
CRLP237L38 CADDY® ROD LOCK Strut, Perforated, A Strut, 3/8" Rod, 40" CE  B  $         2,000.00 10.0%  $        1,800.00 N/A N/A
CRLP237L38BA STRUT,3/8IN ROD LOCK,38IN BETWEEN 2 RODS,A12,BLACK CE  B  $         2,240.00 10.0%  $        2,016.00 N/A N/A
CRLP237L50 CADDY® ROD LOCK Strut, Perforated, A Strut, 3/8" Rod, 52" CE  B  $         2,250.00 10.0%  $        2,025.00 N/A N/A
CRLP237L50BA STRUT,3/8IN ROD LOCK,50INBETWEEN 2 RODS,A12,BLACK CE  B  $         2,500.00 10.0%  $        2,250.00 N/A N/A
CRLS37EG CADDY® ROD LOCK Channel Nut, 3/8" Rod CE  B  $            350.00 10.00%  $           315.00 N/A N/A
CRLSEB37EG ROD LOCK STRUT END BRACKET 3/8 IN EG CE  B  $            460.00 10.0%  $           414.00 N/A N/A
CRLSS37EG ROD LOCK SHORT STEM STRUT NUT 3/8 IN EG CE  B  $            465.00 10.0%  $           418.50 N/A N/A
CRLW37EG CADDY® ROD LOCK Plywood Form Preset Anchor, 3/8" Rod CE  B  $            425.00 10.00%  $           382.50 N/A N/A
CRLW50EG CADDY® ROD LOCK Plywood Form Preset Anchor, 1/2" Rod CE  B  $            450.00 10.00%  $           405.00 N/A N/A
CS16 CS812 Cable/Conduit to Stud Attachment, 1" EMT, 2 1/8" Box Depth CE  B  $              50.35 10.00%  $             45.32 N/A N/A
CS812 CS812 Cable/Conduit to Stud Attachment, 1/2", 3/4" EMT, 1 1/2" Box Depth CE  B  $              47.33 10.00%  $             42.60 N/A N/A
CS812D CS812 Cable/Conduit to Stud Attachment, 1/2", 3/4" EMT, 2 1/8" Box Depth CE  B  $              49.97 10.00%  $             44.97 N/A N/A
CSB12B00L10 Loop Attachment Kit, #12 Brace CE  B  $         2,469.25 10.00%  $        2,222.33 N/A N/A
CSB12BD38L10 Stake Eye Kit, #12 Brace, 7/16" Hole CE  B  $         2,656.25 10.00%  $        2,390.63 N/A N/A
CSB12BD50L10 Stake Eye Kit, #12 Brace, 9/16" Hole CE  B  $         2,702.15 10.00%  $        2,431.94 N/A N/A
CSB12CBL Cable Spool, #12 Brace CE  B  $       18,416.95 10.00%  $      16,575.26 N/A N/A
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CSB12SBHS Manual Swaging Tool, #12 Brace CE  B  $       18,007.25 10.00%  $      16,206.53 N/A N/A
CSB12SLVB Crimping Sleeve, #12 Brace CE  B  $              42.10 10.00%  $             37.89 N/A N/A
CSB18B00L10 Loop Attachment Kit, #18 Brace CE  B  $         2,833.05 10.00%  $        2,549.75 N/A N/A
CSB18BD38L10 Stake Eye Kit, #18 Brace, 7/16" Hole CE  B  $         3,038.75 10.00%  $        2,734.88 N/A N/A
CSB18BD50L10 Stake Eye Kit, #18 Brace, 9/16" Hole CE  B  $         3,081.25 10.00%  $        2,773.13 N/A N/A
CSB18CBL Cable Spool, #18 Brace CE  B  $       22,460.40 10.00%  $      20,214.36 N/A N/A
CSB18SLVB Crimping Sleeve, #18 Brace CE  B  $              88.03 10.00%  $             79.23 N/A N/A
CSB3346SB Multi-Size Manual Swaging Tool, #12, #18, #36 Brace CE  B  $       29,333.50 10.00%  $      26,400.15 N/A N/A
CSB36BD38L10 Stake Eye Kit, #36 Brace, 7/16" Hole CE  B  $         5,533.50 10.00%  $        4,980.15 N/A N/A
CSB36BD50L10 Stake Eye Kit, #36 Brace, 9/16" Hole CE  B  $         6,709.05 10.00%  $        6,038.15 N/A N/A
CSB36CBL Cable Spool, #36 Brace CE  B  $       39,054.10 10.00%  $      35,148.69 N/A N/A
CSB36SLVB Crimping Sleeve, #36 Brace CE  B  $            239.67 10.00%  $           215.70 N/A N/A
CSB48 Manual Swaging Tool, #48 Brace CE  B  $       52,504.50 10.00%  $      47,254.05 N/A N/A
CSB48CBL Cable Spool, #48 Brace CE  B  $       77,596.50 10.00%  $      69,836.85 N/A N/A
CSB48SLVB Crimping Sleeve, #48 Brace CE  B  $            347.71 10.00%  $           312.94 N/A N/A
CSBBARJEG �Bar Joist Attachment, EG, 1/4" 1/2" Flange CE  B  $         1,704.15 10.00%  $        1,533.74 N/A N/A
CSBBARJHD �Bar Joist Attachment, HD, 1/4" 1/2" Flange CE  B  $         2,130.45 10.00%  $        1,917.41 N/A N/A
CSBBARJSB50EG Shear Bolt, Bar Joist Attachment CE  B  $            198.39 10.00%  $           178.55 N/A N/A
CSBBC075EG �I-Beam Attachment, 1/4" 3/4" Flange CE  B  $         1,177.05 10.00%  $        1,059.35 N/A N/A
CSBBRP0100EG Branch Line Restraint Pipe Attachment, 1" Pipe CE  B  $            166.95 10.00%  $           150.26 N/A N/A
CSBBRP0125EG Branch Line Restraint Pipe Attachment, 1 1/4" Pipe CE  B  $            181.65 10.00%  $           163.49 N/A N/A
CSBBRP0150EG Branch Line Restraint Pipe Attachment, 1 1/2" Pipe CE  B  $            184.80 10.00%  $           166.32 N/A N/A
CSBBRP0200EG Branch Line Restraint Pipe Attachment, 2" Pipe CE  B  $            197.40 10.00%  $           177.66 N/A N/A
CSBBRS1EG Branch Line Restraint Structure Attachment to Steel, 3/8", 1/2" Rod CE  B  $            282.45 10.00%  $           254.21 N/A N/A
CSBBRS2EG Branch Line Restraint Structure Attachment to Wood/Concrete, 3/8", 1/2" 

Rod CE  B  $            282.45 10.00%  $           254.21 N/A N/A
CSBBRS3EG Branch Line Restraint Structure Attachment to Threaded Hole, 3/8", 1/2" Rod CE  B  $            255.15 10.00%  $           229.64 N/A N/A
CSBC9 Cable Cutter, #12, #18, #36, #48 Brace CE  B  $       22,684.80 10.00%  $      20,416.32 N/A N/A
CSBCAB030037EG Wedge Expansion Anchor Bolt, 3/8" Screw, 3" CE  B  $              76.61 10.00%  $             68.95 N/A N/A
CSBCAB037550EG Wedge Expansion Anchor Bolt, 1/2" Screw, 3 3/4" CE  B  $            142.43 10.00%  $           128.19 N/A N/A
CSBCAB045050EG Wedge Expansion Anchor Bolt, 1/2" Screw, 4 1/2" CE  B  $            152.14 10.00%  $           136.93 N/A N/A
CSBCAB047562EG Wedge Expansion Anchor Bolt, 5/8" Screw, 4 3/4" CE  B  $            256.80 10.00%  $           231.12 N/A N/A
CSBCAB055050EG Wedge Expansion Anchor Bolt, 1/2" Screw, 5 1/2" CE  B  $            166.17 10.00%  $           149.55 N/A N/A
CSBCAB055075EG Wedge Expansion Anchor Bolt, 3/4" Screw, 5 1/2" CE  B  $            402.47 10.00%  $           362.22 N/A N/A
CSBCAB060062EG Wedge Expansion Anchor Bolt, 5/8" Screw, 6" CE  B  $            287.01 10.00%  $           258.31 N/A N/A
CSBCAB062575EG Wedge Expansion Anchor Bolt, 3/4" Screw, 6 1/4" CE  B  $            426.21 10.00%  $           383.59 N/A N/A
CSBCAB070075EG Wedge Expansion Anchor Bolt, 3/4" Screw, 7" CE  B  $            447.79 10.00%  $           403.01 N/A N/A
CSBCAB085075EG Wedge Expansion Anchor Bolt, 3/4" Screw, 8 1/2" CE  B  $            514.68 10.00%  $           463.21 N/A N/A
CSBCAS025037EG Concrete Anchor Screw, 3/8" Screw, 2 1/2" Screw Length, 3/8" Drill Bit CE  B  $              72.29 10.00%  $             65.06 N/A N/A
CSBCAS030050EG Concrete Anchor Screw, 1/2" Screw, 3" Screw Length, 1/2" Drill Bit CE  B  $            140.27 10.00%  $           126.24 N/A N/A
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CSBCAS040050EG Concrete Anchor Screw, 1/2" Screw, 4" Screw Length, 1/2" Drill Bit CE  B  $            239.54 10.00%  $           215.59 N/A N/A
CSBCAS040062EG Concrete Anchor Screw, 5/8" Screw, 4" Screw Length, 5/8" Drill Bit CE  B  $            335.57 10.00%  $           302.01 N/A N/A
CSBCAS050050EG Concrete Anchor Screw, 1/2" Screw, 5" Screw Length, 1/2" Drill Bit CE  B  $            253.57 10.00%  $           228.21 N/A N/A
CSBCAS050062EG Concrete Anchor Screw, 5/8" Screw, 5" Screw Length, 5/8" Drill Bit CE  B  $            394.91 10.00%  $           355.42 N/A N/A
CSBCAS050075EG Concrete Anchor Screw, 3/4" Screw, 5" Screw Length, 3/4" Drill Bit CE  B  $            501.74 10.00%  $           451.57 N/A N/A
CSBCASDB060037 Screw Drill Bit, 3/8" Drill Bit CE  B  $            817.55 10.00%  $           735.80 N/A N/A
CSBCASDB060050 Screw Drill Bit, 1/2" Drill Bit CE  B  $            880.84 10.00%  $           792.76 N/A N/A
CSBCASDB080062 Screw Drill Bit, 5/8" Drill Bit CE  B  $         1,946.35 10.00%  $        1,751.72 N/A N/A
CSBCASDB080075 Screw Drill Bit, 3/4" Drill Bit CE  B  $         2,573.00 10.00%  $        2,315.70 N/A N/A
CSBCASDB100050 Screw Drill Bit, 1/2" Drill Bit CE  B  $         1,591.53 10.00%  $        1,432.38 N/A N/A
CSBCASDB120062 Screw Drill Bit, 5/8" Drill Bit CE  B  $         2,472.36 10.00%  $        2,225.12 N/A N/A
CSBDI23 Die Set for Battery Powered Swaging Tool, #12 Brace CE  B  $       39,746.00 10.00%  $      35,771.40 N/A N/A
CSBDI24 Die Set for Battery Powered Swaging Tool, #18 Brace CE  B  $       39,746.00 10.00%  $      35,771.40 N/A N/A
CSBDI26 Die Set for Battery Powered Swaging Tool, #36 Brace CE  B  $       39,746.00 10.00%  $      35,771.40 N/A N/A
CSBDI28 Die Set for Battery Powered Swaging Tool, #48 Brace CE  B  $       39,746.00 10.00%  $      35,771.40 N/A N/A
CSBEZU0100EG Easy Universal Sway Brace, 1" Pipe CE  B  $            999.60 10.00%  $           899.64 N/A N/A
CSBEZU0125EG Easy Universal Sway Brace, 1 1/4" Pipe CE  B  $         1,021.65 10.00%  $           919.49 N/A N/A
CSBEZU0150EG Easy Universal Sway Brace, 1 1/2" Pipe CE  B  $         1,050.00 10.00%  $           945.00 N/A N/A
CSBEZU0200EG Easy Universal Sway Brace, 2" Pipe CE  B  $         1,126.65 10.00%  $        1,013.99 N/A N/A
CSBEZU0250EG Easy Universal Sway Brace, 2 1/2" Pipe CE  B  $         1,158.15 10.00%  $        1,042.34 N/A N/A
CSBEZU0300EG Easy Universal Sway Brace, 3" Pipe CE  B  $         1,330.35 10.00%  $        1,197.32 N/A N/A
CSBEZU0400EG Easy Universal Sway Brace, 4" Pipe CE  B  $         1,383.90 10.00%  $        1,245.51 N/A N/A
CSBEZU0500EG Easy Universal Sway Brace, 5" Pipe CE  B  $         1,791.30 10.00%  $        1,612.17 N/A N/A
CSBEZU0600EG Easy Universal Sway Brace, 6" Pipe CE  B  $         2,363.55 10.00%  $        2,127.20 N/A N/A
CSBHS02 Battery Powered Swaging Tool, #12, #18, #36, #48 Brace CE  B  $     429,722.60 10.00%  $    386,750.34 N/A N/A
CSBIB075085EG � �Adjustable I-Beam Attachment, EG, 1/4" 3/4" Flange, 4" 8 1/2" CE  B  $         4,715.55 10.00%  $        4,244.00 N/A N/A
CSBIB075085HD � �Adjustable I-Beam Attachment, HD, 1/4" 3/4" Flange, 4" 8 1/2" CE  B  $         5,894.70 10.00%  $        5,305.23 N/A N/A
CSBIB075145EG � �Adjustable I-Beam Attachment, EG, 1/4" 3/4" Flange, 8 1/2" 14 1/2" CE  B  $         5,099.85 10.00%  $        4,589.87 N/A N/A
CSBIB075145HD � �Adjustable I-Beam Attachment, HD, 1/4" 3/4" Flange, 8 1/2" 14 1/2" CE  B  $         6,374.55 10.00%  $        5,737.10 N/A N/A
CSBIB125180EG � �Adjustable I-Beam Attachment, EG, 3/4" 1 1/4" Flange, 4" 18" CE  B  $         5,822.25 10.00%  $        5,240.03 N/A N/A
CSBIB125180HD � �Adjustable I-Beam Attachment, HD, 3/4" 1 1/4" Flange, 4" 18" CE  B  $         7,277.55 10.00%  $        6,549.80 N/A N/A
CSBIBSB50EG Shear Bolt, I-Beam Attachment CE  B  $            199.50 10.00%  $           179.55 N/A N/A
CSBIBSN37EG Shear Nut, Adjustable I-Beam Attachment CE  B  $            169.26 10.00%  $           152.33 N/A N/A
CSBMA050050EG Multi Attachment, 9/16" Hole 1, 9/16" Hole 2 CE  B  $            950.25 10.00%  $           855.23 N/A N/A
CSBMA050075EG Multi Attachment, 13/16" Hole 1, 9/16" Hole 2 CE  B  $            950.25 10.00%  $           855.23 N/A N/A
CSBNPC12 No Pry Clip, #12, #18, #36 Brace CE  B  $            703.80 10.00%  $           633.42 N/A N/A
CSBQG0250EG Quick Grip Lateral Sway Brace, 2 1/2" Pipe CE  B  $         1,033.20 10.00%  $           929.88 N/A N/A
CSBQG0300EG Quick Grip Lateral Sway Brace, 3" Pipe CE  B  $         1,051.05 10.00%  $           945.95 N/A N/A
CSBQG0400EG Quick Grip Lateral Sway Brace, 4" Pipe CE  B  $         1,269.45 10.00%  $        1,142.51 N/A N/A
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CSBQG0500EG Quick Grip Lateral Sway Brace, 5" Pipe CE  B  $         1,640.10 10.00%  $        1,476.09 N/A N/A
CSBQG0600EG Quick Grip Lateral Sway Brace, 6" Pipe CE  B  $         1,769.25 10.00%  $        1,592.33 N/A N/A
CSBQG0800EG Quick Grip Lateral Sway Brace, 8" Pipe CE  B  $         1,885.80 10.00%  $        1,697.22 N/A N/A
CSBQIKCL0100EG Quick Grip Jr. Lateral Sway Brace, 1" Pipe CE  B  $            998.55 10.00%  $           898.70 N/A N/A
CSBQIKCL0125EG Quick Grip Jr. Lateral Sway Brace, 1 1/4" Pipe CE  B  $            998.55 10.00%  $           898.70 N/A N/A
CSBQIKCL0150EG Quick Grip Jr. Lateral Sway Brace, 1 1/2" Pipe CE  B  $            998.55 10.00%  $           898.70 N/A N/A
CSBQIKCL0200EG Quick Grip Jr. Lateral Sway Brace, 2" Pipe CE  B  $            998.55 10.00%  $           898.70 N/A N/A
CSBQIKCLSN37EG Shear Nut, Quick Grip Jr. Lateral Sway Brace CE  B  $            169.26 10.00%  $           152.33 N/A N/A
CSBRS1 Pipe Rod Stiffener, 1" Brace Pipe, 3/8", 1/2", 5/8" Rod CE  B  $            517.65 10.00%  $           465.89 N/A N/A
CSBRS37EG Strut Rod Stiffener, A Type, 3/8", 1/2", 5/8", 3/4" Rod CE  B  $            140.43 10.00%  $           126.39 N/A N/A
CSBSH00375EG Strut Seismic Hinge, 9/16" Hole 1, 7/16" Hole 2 CE  B  $            627.52 10.00%  $           564.77 N/A N/A
CSBSH00500EG Strut Seismic Hinge, 9/16" Hole 1, 9/16" Hole 2 CE  B  $            627.52 10.00%  $           564.77 N/A N/A
CSBSH00625EG Strut Seismic Hinge, 9/16" Hole 1, 11/16" Hole 2 CE  B  $            627.52 10.00%  $           564.77 N/A N/A
CSBSH00750EG Strut Seismic Hinge, 9/16" Hole 1, 13/16" Hole 2 CE  B  $            627.52 10.00%  $           564.77 N/A N/A
CSBSTU0100EG Standard Universal Sway Brace, EG, 1" Pipe CE  B  $            870.45 10.00%  $           783.41 N/A N/A
CSBSTU0100HD Standard Universal Sway Brace, HD, 1" Pipe CE  B  $         1,087.80 10.00%  $           979.02 N/A N/A
CSBSTU0125EG Standard Universal Sway Brace, EG, 1 1/4" Pipe CE  B  $         1,145.55 10.00%  $        1,031.00 N/A N/A
CSBSTU0125HD Standard Universal Sway Brace, HD, 1 1/4" Pipe CE  B  $         1,432.20 10.00%  $        1,288.98 N/A N/A
CSBSTU0150EG Standard Universal Sway Brace, EG, 1 1/2" Pipe CE  B  $         1,200.15 10.00%  $        1,080.14 N/A N/A
CSBSTU0150HD Standard Universal Sway Brace, HD, 1 1/2" Pipe CE  B  $         1,500.45 10.00%  $        1,350.41 N/A N/A
CSBSTU0200EG Standard Universal Sway Brace, EG, 2" Pipe CE  B  $         1,200.15 10.00%  $        1,080.14 N/A N/A
CSBSTU0200HD Standard Universal Sway Brace, HD, 2" Pipe CE  B  $         1,500.45 10.00%  $        1,350.41 N/A N/A
CSBSTU0250EG Standard Universal Sway Brace, EG, 2 1/2" Pipe CE  B  $         1,212.75 10.00%  $        1,091.48 N/A N/A
CSBSTU0250HD Standard Universal Sway Brace, HD, 2 1/2" Pipe CE  B  $         1,516.20 10.00%  $        1,364.58 N/A N/A
CSBSTU0300EG Standard Universal Sway Brace, EG, 3" Pipe CE  B  $         1,394.40 10.00%  $        1,254.96 N/A N/A
CSBSTU0300HD Standard Universal Sway Brace, HD, 3" Pipe CE  B  $         1,743.00 10.00%  $        1,568.70 N/A N/A
CSBSTU0400EG Standard Universal Sway Brace, EG, 4" Pipe CE  B  $         1,450.05 10.00%  $        1,305.05 N/A N/A
CSBSTU0400HD Standard Universal Sway Brace, HD, 4" Pipe CE  B  $         1,812.30 10.00%  $        1,631.07 N/A N/A
CSBSTU0500EG Standard Universal Sway Brace, EG, 5" Pipe CE  B  $         1,876.35 10.00%  $        1,688.72 N/A N/A
CSBSTU0500HD Standard Universal Sway Brace, HD, 5" Pipe CE  B  $         2,345.70 10.00%  $        2,111.13 N/A N/A
CSBSTU0600EG Standard Universal Sway Brace, EG, 6" Pipe CE  B  $         2,475.90 10.00%  $        2,228.31 N/A N/A
CSBSTU0600HD Standard Universal Sway Brace, HD, 6" Pipe CE  B  $         3,095.40 10.00%  $        2,785.86 N/A N/A
CSBSTU0800EG Standard Universal Sway Brace, EG, 8" Pipe CE  B  $         2,786.70 10.00%  $        2,508.03 N/A N/A
CSBSTU0800HD Standard Universal Sway Brace, HD, 8" Pipe CE  B  $         3,483.90 10.00%  $        3,135.51 N/A N/A
CSBSTU1000EG Standard Universal Sway Brace, EG, 10" Pipe CE  B  $         4,484.55 10.00%  $        4,036.10 N/A N/A
CSBSTU1000HD Standard Universal Sway Brace, HD, 10" Pipe CE  B  $         5,605.95 10.00%  $        5,045.36 N/A N/A
CSBUNIV050EG Universal Structural Attachment, EG, 9/16" Hole CE  B  $            863.10 10.00%  $           776.79 N/A N/A
CSBUNIV050HD Universal Structural Attachment, HD, 9/16" Hole CE  B  $         1,079.40 10.00%  $           971.46 N/A N/A
CSBUNIV075EG Universal Structural Attachment, EG, 13/16" Hole CE  B  $         1,209.60 10.00%  $        1,088.64 N/A N/A
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CSBUNIVSB62EG Shear Bolt, Universal Structural Attachment, Universal Sway Brace CE  B  $            216.30 10.00%  $           194.67 N/A N/A
CSBURC12 Universal Restraint Clip, #12, #18, #36 Brace, 9/16" Hole CE  B  $            396.10 10.00%  $           356.49 N/A N/A
CSBURC38 Universal Restraint Clip, #12, #18, #36 Brace, 7/16" Hole CE  B  $            396.10 10.00%  $           356.49 N/A N/A
CSBURC4812 Universal Restraint Clip, #48 Brace, 9/16" Hole CE  B  $         1,359.15 10.00%  $        1,223.24 N/A N/A
CSBURC4834 Universal Restraint Clip, #48 Brace, 13/16" Hole CE  B  $         2,046.80 10.00%  $        1,842.12 N/A N/A
CSBURC4858 Universal Restraint Clip, #48 Brace, 11/16" Hole CE  B  $         2,046.80 10.00%  $        1,842.12 N/A N/A
CSBURC58 Universal Restraint Clip, #12, #18, #36 Brace, 11/16" Hole CE  B  $            740.35 10.00%  $           666.32 N/A N/A
CSBURCR12 Universal Restraint Clip, Retrofit, #12, #18 Brace, 1/2" Rod CE  B  $            396.10 10.00%  $           356.49 N/A N/A
CSBURCR38 Universal Restraint Clip, Retrofit, #12, #18 Brace, 3/8" Rod CE  B  $            396.10 10.00%  $           356.49 N/A N/A
CSBURCR58 Universal Restraint Clip, Retrofit, #12, #18 Brace, 5/8" Rod CE  B  $         1,326.00 10.00%  $        1,193.40 N/A N/A
DBM2 DBM2 Snap-On Double Box Support, 1/4" Hole CE  B  $            153.24 10.00%  $           137.92 N/A N/A
DH2 Cellular Floor Deck Hanger CE  B  $              86.91 10.00%  $             78.22 N/A N/A
DH4TI Cellular Floor Deck Hanger for Threaded Rod, 1/4" Hole, Threaded CE  B  $            124.46 10.00%  $           112.01 N/A N/A
DH6A Cellular Floor Deck Hanger for Plain Rod, 3/8" Rod CE  B  $            121.45 10.00%  $           109.31 N/A N/A
DH6T Cellular Floor Deck Hanger for Threaded Rod, 3/8" Hole, Plain CE  B  $            125.56 10.00%  $           113.00 N/A N/A
DH6TI Cellular Floor Deck Hanger for Threaded Rod, 3/8" Hole, Threaded CE  B  $            124.46 10.00%  $           112.01 N/A N/A
DH708 Cellular Floor Deck Hanger for Plain Rod/Wire, 1/4" Rod, #8 Wire CE  B  $            119.91 10.00%  $           107.92 N/A N/A
DSB �DSB Old Work Box Mount, 1/4" 1 1/4" Drywall CE  B  $              36.60 10.00%  $             32.94 N/A N/A
DSI2A �DSI Old Work Box Mount, 1/4" 1 1/2" Drywall CE  B  $              50.16 10.00%  $             45.14 N/A N/A
DSI2ABP �DSI Old Work Box Mount, 1/4" 1 1/2" Drywall CE  B  $            495.70 10.00%  $           446.13 N/A N/A
EC311 Electrical Drop Wire Securing Clip, #8 Wire CE  B  $            111.89 10.00%  $           100.70 N/A N/A
EC3114Z34 Electrical Drop Wire/Rod Securing Clip, 1/4" Rod, #8 Wire CE  B  $            175.13 10.00%  $           157.62 N/A N/A
EC3116Z34 Electrical Drop Wire/Rod Securing Clip, 3/8" Rod CE  B  $            175.13 10.00%  $           157.62 N/A N/A
EC311P Plastic Electrical Drop Wire Securing Clip, 1/4" Hole CE  B  $              96.84 10.00%  $             87.16 N/A N/A
EMTC0050EG EMTC Strut Clamp for EMT Conduit, 1/2" EMT, 0.706" OD CE  B  $            219.10 10.00%  $           197.19 N/A N/A
EMTC0075EG EMTC Strut Clamp for EMT Conduit, 3/4" EMT, 0.922" OD CE  B  $            219.08 10.00%  $           197.17 N/A N/A
EMTC0100EG EMTC Strut Clamp for EMT Conduit, 1" EMT, 1.163" OD CE  B  $            243.18 10.00%  $           218.86 N/A N/A
EMTC0125EG EMTC Strut Clamp for EMT Conduit, 1 1/4" EMT, 1.51" OD CE  B  $            286.49 10.00%  $           257.84 N/A N/A
EMTC0150EG EMTC Strut Clamp for EMT Conduit, 1 1/2" EMT, 1.74" OD CE  B  $            450.14 10.00%  $           405.13 N/A N/A
EMTC0200EG EMTC Strut Clamp for EMT Conduit, 2" EMT, 2.197" OD CE  B  $            486.17 10.00%  $           437.55 N/A N/A
ENDCA120EG ENDC Strut End Cap, A Strut CE  B  $            189.74 10.00%  $           170.77 N/A N/A
EPS0050EG One Hole Strap for EMT Conduit, 1/2" EMT CE  B  $              75.89 10.00%  $             68.30 N/A N/A
EPS0075EG One Hole Strap for EMT Conduit, 3/4" EMT CE  B  $              78.00 10.00%  $             70.20 N/A N/A
EPS0100EG One Hole Strap for EMT Conduit, 1" EMT CE  B  $              82.21 10.00%  $             73.99 N/A N/A
EPS0125EG One Hole Strap for EMT Conduit, 1 1/4" EMT CE  B  $            199.80 10.00%  $           179.82 N/A N/A
EPS0150EG One Hole Strap for EMT Conduit, 1 1/2" EMT CE  B  $            274.51 10.00%  $           247.06 N/A N/A
EPS0200EG One Hole Strap for EMT Conduit, 2" EMT CE  B  $            355.08 10.00%  $           319.57 N/A N/A
ESC12P ESC-P Conduit to Strut Clip, 3/4" EMT, 3/4" Rigid/Pipe CE  B  $            125.53 10.00%  $           112.98 N/A N/A
ESC4 ESC Strut Attachment Clip, 3/8" Flange, 1/4" Hole, Plain CE  B  $              50.44 10.00%  $             45.40 N/A N/A
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ESC6M ESC-M Conduit to Strut Clip, 3/8" EMT, 3/8" Rigid/Pipe, 14-2 to 10-4 
MC/AC, 5/16" Flexible CE  B  $            135.30 10.00%  $           121.77 N/A N/A

ESC812M ESC-M Conduit to Strut Clip, 1/2", 3/4" Rigid/Pipe CE  B  $            122.83 10.00%  $           110.55 N/A N/A
ESC8P Easy strut clip 1/2" conduit CE  B  $            119.78 10.00%  $           107.80 N/A N/A
ESG1 Easy Snap Grommet, 1.315" OD CE  B  $              29.54 10.00%  $             26.59 N/A N/A
ESG1BP Easy Snap Grommet, 1.315" OD CE  B  $            844.69 10.00%  $           760.22 N/A N/A
ESG1M Easy Snap Grommet, 1.315" OD CE  B  $              20.06 10.00%  $             18.05 N/A N/A

ESGFP Easy Snap Grommet for Factory Punched Holes, 1" Max Copper Tube, 1/2", 
3/4", 1" EMT, 1/2", 3/4", 1" Rigid/Pipe CE  B  $              43.55 10.00%  $             39.20 N/A N/A

ESGP Easy Snap Grommet with Anti-Rattle Protection, 1" Max Copper Tube, 1/2", 
3/4" EMT, 1/2", 3/4" Rigid/Pipe CE  B  $              29.54 10.00%  $             26.59 N/A N/A

ET0050HD ET Edge Type Pipe and Conduit Clamp, 1/2" Rigid, 1/2" Pipe, 3/4" Max 
Flange CE  B  $         2,005.67 10.00%  $        1,805.10 N/A N/A

ET0075HD ET Edge Type Pipe and Conduit Clamp, 3/4" Rigid, 3/4" Pipe, 3/4" Max 
Flange CE  B  $         2,090.07 10.00%  $        1,881.06 N/A N/A

ET0100HD ET Edge Type Pipe and Conduit Clamp, 1" Rigid, 1" Pipe, 3/4" Max Flange CE  B  $         2,429.12 10.00%  $        2,186.21 N/A N/A

ET0125HD ET Edge Type Pipe and Conduit Clamp, 1 1/4" Rigid, 1 1/4" Pipe, 3/4" Max 
Flange CE  B  $         2,864.02 10.00%  $        2,577.62 N/A N/A

ET0150HD ET Edge Type Pipe and Conduit Clamp, 1 1/2" Rigid, 1 1/2" Pipe, 3/4" Max 
Flange CE  B  $         3,161.56 10.00%  $        2,845.40 N/A N/A

ET0200HD ET Edge Type Pipe and Conduit Clamp, 2" Rigid, 2" Pipe, 3/4" Max Flange CE  B  $         3,863.28 10.00%  $        3,476.95 N/A N/A

ET0250HD ET Edge Type Pipe and Conduit Clamp, 2 1/2" Rigid, 2 1/2" Pipe, 3/4" Max 
Flange CE  B  $         4,585.75 10.00%  $        4,127.18 N/A N/A

ET0300HD ET Edge Type Pipe and Conduit Clamp, 3" Rigid, 3" Pipe, 3/4" Max Flange CE  B  $         5,415.75 10.00%  $        4,874.18 N/A N/A
F090000EG Two Hole Flat Bracket, Steel, EG, 3 1/2" CE  B  $            476.09 10.00%  $           428.48 N/A N/A
F130000EG Square Channel Washer, Steel, EG, 5/16" Rod, 3/8" Hole CE  B  $            190.46 10.00%  $           171.41 N/A N/A
F140000EG Square Channel Washer, Steel, EG, 3/8" Rod, 7/16" Hole CE  B  $            215.97 10.00%  $           194.37 N/A N/A
F150000EG Square Channel Washer, Steel, EG, 1/2" Rod, 9/16" Hole CE  B  $            215.97 10.00%  $           194.37 N/A N/A
F160000EG Square Channel Washer, Steel, EG, 5/8" Rod, 11/16" Hole CE  B  $            261.20 10.00%  $           235.08 N/A N/A
F170000EG Square Channel Washer, Steel, EG, 3/4" Rod, 13/16" Hole CE  B  $            359.19 10.00%  $           323.27 N/A N/A
F180000EG Square Channel Washer, Steel, EG, 7/8" Rod, 15/16" Hole CE  B  $            401.58 10.00%  $           361.42 N/A N/A
F200000EG Three Hole Flat Bracket, Steel, EG, 5 3/8" CE  B  $            610.57 10.00%  $           549.51 N/A N/A
F220000EG Two Hole Flat Bracket, Steel, EG, 3 1/4" CE  B  $            644.58 10.00%  $           580.12 N/A N/A
F230000EG Four Hole Flat Bracket, Steel, EG, 7 1/4" CE  B  $            806.52 10.00%  $           725.87 N/A N/A
F250000EG Four Hole Flat Tee Plate, Steel, EG, 5 3/8" x 3 1/2" CE  B  $         1,927.67 10.00%  $        1,734.90 N/A N/A
F360000EG Three Hole Flat Corner Bracket, Steel, EG, 3 1/2" x 3 1/2" CE  B  $            813.04 10.00%  $           731.74 N/A N/A
F370000EG Four Hole Flat Corner Bracket, 3 1/2" x 5 3/8" CE  B  $         1,515.03 10.00%  $        1,363.53 N/A N/A
FB12P FB-P Through Stud Conduit Clamp, 3/4" EMT CE  B  $            118.12 10.00%  $           106.31 N/A N/A
FB6M FB-M Through Stud Cable/Conduit Clamp, 3/8" EMT, 14-2 to 12-3 MC/AC CE  B  $            111.59 10.00%  $           100.43 N/A N/A
FB812M FB-M Through Stud Cable/Conduit Clamp, 1/2", 3/4" EMT, 1/2", 3/4" Rigid CE  B  $            108.25 10.00%  $             97.43 N/A N/A
FB8P FB-P Through Stud Conduit Clamp, 1/2" EMT CE  B  $            101.95 10.00%  $             91.76 N/A N/A
FBS12 Footed Box Support, 12" Above Floor CE  B  $            218.16 10.00%  $           196.34 N/A N/A
FBS16 Footed Box Support, 16" Above Floor CE  B  $            291.02 10.00%  $           261.92 N/A N/A
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FBS18 Footed Box Support, 18" Above Floor CE  B  $            319.98 10.00%  $           287.98 N/A N/A
FMBS18 FMBS18 Floor Mounted Box Support, 18 1/2" Above Floor CE  B  $            521.07 10.00%  $           468.96 N/A N/A
FMBS1824 FMBS1824 Floor Mounted Box Support CE  B  $            898.14 10.00%  $           808.33 N/A N/A
FMSBC1 Fixture Mount Stabilizer Clip CE  B  $              34.50 10.00%  $             31.05 N/A N/A

FXC20 �Cable Support to Stud, 7/16" 9/16" OD, 14-2 to 12-3 MC/AC, 14-2 to 12-3 
NM CE  B  $              56.14 10.00%  $             50.53 N/A N/A

H23 Electrical Box Bracket to Stud, 2 1/2", 3 1/2" Wall Depth CE  B  $            146.28 10.00%  $           131.65 N/A N/A
H4 Electrical Box Bracket to Stud, 4" Wall Depth CE  B  $            157.04 10.00%  $           141.34 N/A N/A
H6 Electrical Box Bracket to Stud, 6" Wall Depth CE  B  $            192.22 10.00%  $           173.00 N/A N/A
HFRMHDW CADDY® PYRAMID H-Frame Hardware Kit CE  B  $         1,667.00 10.0%  $        1,500.30 N/A N/A
HMZE215 HangerMate Hex Drive Socket CE  B  $         3,231.81 10.00%  $        2,908.63 N/A N/A
HMZE220 HangerMate Drive Sleeve CE  B  $         3,952.88 10.00%  $        3,557.59 N/A N/A
HMZE240 HangerMate Drill Bit Adaptor CE  B  $         2,456.80 10.00%  $        2,211.12 N/A N/A
HMZE340 HangerMate Tanged Drill Bit for Hammer Drills, 1/4" Drill Bit CE  B  $            840.38 10.00%  $           756.34 N/A N/A
HMZE350 HangerMate SDS Drill Bit for Hammer Drills, 1/4" Drill Bit CE  B  $         2,473.40 10.00%  $        2,226.06 N/A N/A
HMZE380 HangerMate SDS Drill Bit for Hammer Drills, 3/8" Drill Bit CE  B  $         2,650.81 10.00%  $        2,385.73 N/A N/A
HMZG160 �HangerMate Vertical Mount Screw for Steel, 1/4" Rod, 0.06" 0.25" Flange CE  B  $            146.35 10.00%  $           131.72 N/A N/A

HMZG315 HangerMate Vertical Mount Screw for Wood, 1/4" Rod, 5/16" Screw, 2 1/4" 
Screw Length CE  B  $            181.85 10.00%  $           163.67 N/A N/A

HMZG365 HangerMate Vertical Mount Screw for Concrete, 1/4" Rod, 5/16" Screw, 2 
1/4" Screw Length CE  B  $            186.49 10.00%  $           167.84 N/A N/A

HMZG470 �HangerMate Vertical Mount Screw for Steel, 3/8" Rod, 0.06" 0.25" Flange CE  B  $            141.18 10.00%  $           127.06 N/A N/A

HMZG471 HangerMate Vertical Mount Screw for Steel with Lock Nut, 3/8" Rod, 
�0.06" 0.25" Flange CE  B  $            162.94 10.00%  $           146.65 N/A N/A

HMZG650 HangerMate Vertical Mount Screw for Wood, 3/8" Rod, 5/16" Screw, 2 1/4" 
Screw Length CE  B  $            172.17 10.00%  $           154.95 N/A N/A

HMZG730 HangerMate Vertical Mount Screw for Concrete, 3/8" Rod, 5/16" Screw, 2 
1/4" Screw Length CE  B  $            162.81 10.00%  $           146.53 N/A N/A

HMZH455 �HangerMate Horizontal Mount Screw for Steel, 3/8" Rod, 0.06" 0.125" 
Flange CE  B  $            201.17 10.00%  $           181.05 N/A N/A

HMZH475 �HangerMate Horizontal Mount Screw for Steel, 3/8" Rod, 0.06" 0.25" 
Flange CE  B  $            201.17 10.00%  $           181.05 N/A N/A

HMZH476 HangerMate Horizontal Mount Screw for Steel with Lock Nut, 3/8" Rod, 
�0.06" 0.25" Flange CE  B  $            240.83 10.00%  $           216.75 N/A N/A

HMZH665 HangerMate Horizontal Mount Screw for Wood, 3/8" Rod, 5/16" Screw, 2 
1/4" Screw Length CE  B  $            195.99 10.00%  $           176.39 N/A N/A

HMZH735 For 3/8-16 rod, 5/16X2-1/4" HangerMate anchor CE  B  $            195.85 10.00%  $           176.27 N/A N/A

HRL15A �Lathers Channel to Rod/Wire/Strap Clip, 1 1/2' Channel, 1/8" 3/16" Flange, 
3/16", 1/4" Rod, #8 Wire CE  B  $              85.64 10.00%  $             77.08 N/A N/A

HS3 Electrical Switch Bracket, 2 1/2", 3 1/2" Wall Depth CE  B  $            141.50 10.00%  $           127.35 N/A N/A
HSCR3707EG Hex Head Bolt, Steel, EG, 3/8" Screw, 3/4" Screw Length CE  B  $            286.51 10.00%  $           257.86 N/A N/A
HSCR3710EG Hex Head Bolt, Steel, EG, 3/8" Screw, 1" Screw Length CE  B  $            301.65 10.00%  $           271.49 N/A N/A
HSCR3712EG Hex Head Bolt, Steel, EG, 3/8" Screw, 1 1/4" Screw Length CE  B  $              78.40 10.00%  $             70.56 N/A N/A
HSCR3715EG Hex Head Bolt, Steel, EG, 3/8" Screw, 1 1/2" Screw Length CE  B  $              87.46 10.00%  $             78.71 N/A N/A
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HSCR3720EG Hex Head Bolt, Steel, EG, 3/8" Screw, 2" Screw Length CE  B  $            108.54 10.00%  $             97.69 N/A N/A
HSCR5010EG Hex Head Bolt, Steel, EG, 1/2" Screw, 1" Screw Length CE  B  $            120.59 10.00%  $           108.53 N/A N/A
HSCR5012EG Hex Head Bolt, Steel, EG, 1/2" Screw, 1 1/4" Screw Length CE  B  $            123.65 10.00%  $           111.29 N/A N/A
HSCR5015EG Hex Head Bolt, Steel, EG, 1/2" Screw, 1 1/2" Screw Length CE  B  $            144.74 10.00%  $           130.27 N/A N/A
HSCR5020EG Hex Head Bolt, Steel, EG, 1/2" Screw, 2" Screw Length CE  B  $            189.96 10.00%  $           170.96 N/A N/A

IDS Independent Support Clip, 15/16" T-Grid, 5/8" Screw Length, Washer-Wing 
Nut CE  B  $            120.93 10.00%  $           108.84 N/A N/A

IDS15 Independent Support Clip, 15/16" T-Grid, 1 1/2" Screw Length, Washer-
Wing Nut CE  B  $            142.43 10.00%  $           128.19 N/A N/A

IDS2 Independent Support Clip, 15/16" T-Grid, 2" Screw Length, Washer-Wing 
Nut CE  B  $            173.58 10.00%  $           156.22 N/A N/A

IDS9 Independent Support Clip, 9/16" T-Grid, 5/8" Screw Length, Washer-Wing 
Nut CE  B  $            146.11 10.00%  $           131.50 N/A N/A

IDS915 Independent Support Clip, 9/16" T-Grid, 1 1/2" Screw Length, Washer-Wing 
Nut CE  B  $            136.39 10.00%  $           122.75 N/A N/A

IDS95 Independent Support Clip, 9/16" T-Grid, 5/8" Screw Length, Washer-Wing 
Nut CE  B  $            146.11 10.00%  $           131.50 N/A N/A

IDS95LN Independent Support Clip, 9/16", 15/16" T-Grid, 5/8" Screw Length CE  B  $            117.55 10.00%  $           105.80 N/A N/A

IDS95T Independent Support Clip, 9/16" T-Grid, 9/16" Screw Length, Pal Nut, 
Washer-Wing Nut CE  B  $            149.00 10.00%  $           134.10 N/A N/A

IDS95TWB Independent Support Clip, 9/16", 15/16" T-Grid, 9/16" Screw Length, Brass 
Barrel Nut CE  B  $            149.00 10.00%  $           134.10 N/A N/A

IDS9LN Independent Support Clip, 9/16" T-Grid, 5/8" Screw Length CE  B  $            115.76 10.00%  $           104.18 N/A N/A
IDS9T Independent Support Clip, 9/16" T-Grid, 9/16" Screw Length, Pal Nut CE  B  $            149.00 10.00%  $           134.10 N/A N/A
IDS9TWB Independent Support Clip, 9/16" T-Grid, 9/16" Screw Length, Brass Barrel 

Nut CE  B  $            149.00 10.00%  $           134.10 N/A N/A
IDSLN Independent Support Clip, 15/16" T-Grid, 5/8" Screw Length CE  B  $              91.29 10.00%  $             82.16 N/A N/A
IDST Independent Support Clip, 15/16" T-Grid, 9/16" Screw Length, Pal Nut CE  B  $            123.82 10.00%  $           111.44 N/A N/A
IDSTWB Independent Support Clip, 15/16" T-Grid, 9/16" Screw Length, Brass Barrel 

Nut CE  B  $            123.82 10.00%  $           111.44 N/A N/A
INC8T5 INC8 Internal Strut Beam Clamp, A Strut CE  B  $            926.19 10.00%  $           833.57 N/A N/A
ISSP375 Strut Trapeze Attachment Plate, 3/8" Rod CE  B  $         1,074.72 10.00%  $           967.25 N/A N/A
ISSPK Strut Trapeze Attachment Kit, 3/8" Rod CE  B  $         3,313.51 10.00%  $        2,982.16 N/A N/A
J1A35 Adjustable Far-Side Box Support, Spring Steel, 3 1/2" Max Stud CE  B  $            107.45 10.00%  $             96.71 N/A N/A
K12 Cable/Conduit Clip, 1/2", 3/4", 1" EMT, 1/2", 3/4" Rigid CE  B  $              40.25 10.00%  $             36.23 N/A N/A
K12BP Cable/Conduit Clip, 1/2", 3/4", 1" EMT, 1/2", 3/4" Rigid CE  B  $            465.31 10.00%  $           418.78 N/A N/A
K16 Cable/Conduit Clip, 3/4", 1" EMT, 1/2", 3/4" Rigid CE  B  $              48.73 10.00%  $             43.86 N/A N/A
K20 Cable/Conduit Clip, 1", 1 1/4" EMT, 3/4", 1" Rigid CE  B  $              71.20 10.00%  $             64.08 N/A N/A
K8 Cable/Conduit Clip, 1/2" EMT, 1/2" Rigid, 12-3 MC/AC CE  B  $              37.00 10.00%  $             33.30 N/A N/A
KA25H0150EG Strut Cantilever Arm Type A, Slotted, Steel, EG, 6" x 1 5/8" x 1 5/8" x 0.098" CE  B  $         2,660.83 10.00%  $        2,394.75 N/A N/A

KA25H0300EG Strut Cantilever Arm Type A, Slotted, Steel, EG, 11 7/8" x 1 5/8" x 1 5/8" x 
0.098" CE  B  $         3,118.61 10.00%  $        2,806.75 N/A N/A

KA25H0450EG Strut Cantilever Arm Type A, Slotted, Steel, EG, 17 3/4" x 1 5/8" x 1 5/8" x 
0.098" CE  B  $         3,576.39 10.00%  $        3,218.75 N/A N/A

KA25H0600EG Strut Cantilever Arm Type A, Slotted, Steel, EG, 23 5/8" x 1 5/8" x 1 5/8" x 
0.098" CE  B  $         4,034.17 10.00%  $        3,630.75 N/A N/A

KBT �Wire Basket Tray Clip, 3/16" 5/16" Wire CE  B  $              41.92 10.00%  $             37.73 N/A N/A
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KX Cable/Conduit Clip, 14-2 to 12-3 MC/AC CE  B  $              41.83 10.00%  $             37.65 N/A N/A
KXBP Cable/Conduit Clip, 14-2 to 12-3 MC/AC CE  B  $            463.00 10.00%  $           416.70 N/A N/A
L100000EG 1-1 Hole Angle Bracket, Steel, EG, 2 1/4" x 1 5/8" CE  B  $            354.82 10.00%  $           319.34 N/A N/A
L110000EG 1-1 Hole Angle Bracket, Steel, EG, 2" x 1 7/8" CE  B  $            354.82 10.00%  $           319.34 N/A N/A
L110000S4 1-1 Hole Angle Bracket, S304, 2" x 1 7/8" CE  B  $         2,032.45 10.00%  $        1,829.21 N/A N/A
L120300EG 1-1 Hole Unequal Long Angle Bracket, 3" x 1 7/8" CE  B  $            876.97 10.00%  $           789.27 N/A N/A
L180000EG 1-2 Hole Corner Angle Bracket, EG, 3 1/2" x 2 1/2" CE  B  $            738.25 10.00%  $           664.43 N/A N/A
L190000EG 1-2 Hole Corner Short Angle Bracket, Steel, EG, 3 7/8" x 1 7/8" CE  B  $            738.25 10.00%  $           664.43 N/A N/A
L200000EG 1-2 Hole Corner Short Angle Bracket, Steel, EG, 4 1/8" x 1 5/8" CE  B  $            738.25 10.00%  $           664.43 N/A N/A
L220000EG 2-2 Hole Corner Angle Bracket, Steel, EG, 4 1/8" x 3 1/2" CE  B  $            697.64 10.00%  $           627.88 N/A N/A
L23U0000EG 3-3-1 Hole Corner Gusset, 4 1/8" x 4 1/8" CE  B  $         2,496.53 10.00%  $        2,246.88 N/A N/A
L441200EG 2 Hole 45° Angle Brace, EG, 12" x 10 1/2" CE  B  $         3,039.48 10.00%  $        2,735.53 N/A N/A
L441600EG 2 Hole 45° Angle Brace, EG, 16" x 13 5/16" CE  B  $         3,504.75 10.00%  $        3,154.28 N/A N/A
L460450EG 1-1 Hole Open Corner Angle Bracket, EG, 3 5/32" x 2 1/4" CE  B  $            978.72 10.00%  $           880.85 N/A N/A
L470300EG 1-1 Hole Closed Corner Angle Bracket, EG, 30° Angle, 3 1/2" x 2 1/2" CE  B  $            978.72 10.00%  $           880.85 N/A N/A
L470450EG 1-1 Hole Closed Corner Angle Bracket, EG, 45° Angle, 3 1/2" x 2 1/2" CE  B  $            978.72 10.00%  $           880.85 N/A N/A
LA0025EG Flanged Drop-in Anchor, 1/4" Hole CE  B  $            195.40 10.00%  $           175.86 N/A N/A
LA0037EG Flanged Drop-in Anchor, 3/8" Hole CE  B  $            273.79 10.00%  $           246.41 N/A N/A
LA0050EG Flanged Drop-in Anchor, 1/2" Hole CE  B  $            514.56 10.00%  $           463.10 N/A N/A
LCSB12 Support Box from Lathers Channel, 3/4", 1 1/2", 2" Channel CE  B  $            311.25 10.00%  $           280.13 N/A N/A
LFC Fluorescent Light Fixture Hanger, Side Mount CE  B  $              69.42 10.00%  $             62.48 N/A N/A
LFC90 Fluorescent Light Fixture Hanger, Top Mount CE  B  $              69.42 10.00%  $             62.48 N/A N/A
LI1 �CADDY® LINIAN Low-Voltage Cable Clip, 1/4" 5/16" OD, Red CE  B  $              75.73 10.00%  $             68.16 N/A N/A
LI1B �CADDY® LINIAN Low-Voltage Cable Clip, 1/4" 5/16" OD, Black CE  B  $              70.99 10.00%  $             63.89 N/A N/A
LI1W �CADDY® LINIAN Low-Voltage Cable Clip, 1/4" 5/16" OD, White CE  B  $              70.99 10.00%  $             63.89 N/A N/A
LI2 �CADDY® LINIAN Low-Voltage Cable Clip, 3/8" 7/16" OD, Red CE  B  $              75.73 10.00%  $             68.16 N/A N/A
LI2B �CADDY® LINIAN Low-Voltage Cable Clip, 3/8" 7/16" OD, Black CE  B  $              70.99 10.00%  $             63.89 N/A N/A
LI2W �CADDY® LINIAN Low-Voltage Cable Clip, 3/8" 7/16" OD, White CE  B  $              70.99 10.00%  $             63.89 N/A N/A
LTGH �Lathers Channel to T-Grid Clip, 1 1/2' Channel, 1/2" 5/8" Flange CE  B  $              94.89 10.00%  $             85.40 N/A N/A

M24 Hammer-On Flange Clip, Bottom Mount, Spring Steel, CADDY® 
�ARMOUR, 1/8" 1/4" Flange CE  B  $              80.13 10.00%  $             72.12 N/A N/A

M24S Hammer-On Flange Clip, Bottom Mount with Stud, Spring Steel, CADDY® 
�ARMOUR, 1/8" 1/4" Flange CE  B  $              94.36 10.00%  $             84.92 N/A N/A

M58 Hammer-On Flange Clip, Bottom Mount, Spring Steel, CADDY® 
�ARMOUR, 5/16" 1/2" Flange CE  B  $              84.83 10.00%  $             76.35 N/A N/A

M58S Hammer-On Flange Clip, Bottom Mount with Stud, Spring Steel, CADDY® 
�ARMOUR, 5/16" 1/2" Flange CE  B  $            105.06 10.00%  $             94.55 N/A N/A

M912 Hammer-On Flange Clip, Bottom Mount, Spring Steel, CADDY® 
�ARMOUR, 9/16" 3/4" Flange CE  B  $            125.82 10.00%  $           113.24 N/A N/A

M912S Hammer-On Flange Clip, Bottom Mount with Stud, Spring Steel, CADDY® 
�ARMOUR, 9/16" 3/4" Flange CE  B  $            148.71 10.00%  $           133.84 N/A N/A
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MAC2 MC/AC Cable to Stud Clip, 14-4 to 10-3 MC/AC, 1/8" Max Flange CE  B  $              46.76 10.00%  $             42.08 N/A N/A
MAC2123 �MC/AC Cable to Z Purlin Clip, 14-4 to 10-3 MC/AC, 0.06" 0.1" Flange CE  B  $            118.51 10.00%  $           106.66 N/A N/A

MAC224 MC/AC Cable to Flange Clip, Bottom Mount, 14-4 to 10-3 MC/AC, 
�1/8" 1/4" Flange CE  B  $            139.89 10.00%  $           125.90 N/A N/A

MAC224SM �MC/AC Cable to Flange Clip, Side Mount, 14-4 to 10-3 MC/AC, 1/8" 1/4" 
Flange CE  B  $            118.95 10.00%  $           107.06 N/A N/A

MAC24Z34 MC/AC Cable to Rod/Wire Clip, 14-4 to 10-3 MC/AC, 1/4" Rod, #12 Wire CE  B  $            110.84 10.00%  $             99.76 N/A N/A

MAC258 MC/AC Cable to Flange Clip, Bottom Mount, 14-4 to 10-3 MC/AC, 
�5/16" 1/2" Flange CE  B  $            144.43 10.00%  $           129.99 N/A N/A

MAC258SM �MC/AC Cable to Flange Clip, Side Mount, 14-4 to 10-3 MC/AC, 5/16" 1/2" 
Flange CE  B  $            118.95 10.00%  $           107.06 N/A N/A

MAC26Z34 MC/AC Cable to Rod/Wire Clip, 14-4 to 10-3 MC/AC, 3/8" Rod CE  B  $            110.84 10.00%  $             99.76 N/A N/A

MAC2912 MC/AC Cable to Flange Clip, Bottom Mount, 14-4 to 10-3 MC/AC, 
�9/16" 3/4" Flange CE  B  $            167.66 10.00%  $           150.89 N/A N/A

MAC2912SM �MC/AC Cable to Flange Clip, Side Mount, 14-4 to 10-3 MC/AC, 9/16" 3/4" 
Flange CE  B  $            146.59 10.00%  $           131.93 N/A N/A

MAC2AO Snap-In Support - Offset bracket CE  B  $              91.71 10.00%  $             82.54 N/A N/A
MAC2ATA MC/AC Cable to T-Grid Clip, 14-4 to 10-3 MC/AC CE  B  $            109.25 10.00%  $             98.33 N/A N/A
MAC2BC �MC/AC Cable to Beam Clamp, 14-4 to 10-3 MC/AC, 1/8" 1/2" Flange CE  B  $            165.20 10.00%  $           148.68 N/A N/A
MAC2FB MC/AC Cable Through-Stud Clip, 14-4 to 10-3 MC/AC CE  B  $              91.71 10.00%  $             82.54 N/A N/A
MAC2T MC/AC Double Cable to Stud Clip, 14-4 to 10-3 MC/AC CE  B  $              65.57 10.00%  $             59.01 N/A N/A
MAC2VF14 �MC/AC Cable to C Purlin Clip, 14-4 to 10-3 MC/AC, 1/16" 1/4" Flange CE  B  $            118.51 10.00%  $           106.66 N/A N/A
MCS100 MC/AC Cable Support Bracket, 14-3 to 8-3 MC/AC, 8 Capacity CE  B  $            244.70 10.00%  $           220.23 N/A N/A

MCS10024 MC/AC Cable Support Bracket with Flange Clip, 14-3 to 8-3 MC/AC, 8 
�Capacity, 1/8" 1/4" Flange CE  B  $            361.61 10.00%  $           325.45 N/A N/A

MCS1004Z MC/AC Cable Support Bracket with Rod/Wire Clip, 14-3 to 8-3 MC/AC, 8 
Capacity, 1/4" Rod, #8 Wire CE  B  $            317.55 10.00%  $           285.80 N/A N/A

MCS10058 MC/AC Cable Support Bracket with Flange Clip, 14-3 to 8-3 MC/AC, 8 
�Capacity, 5/16" 1/2" Flange CE  B  $            361.61 10.00%  $           325.45 N/A N/A

MCS1006Z MC/AC Cable Support Bracket with Rod/Wire Clip, 14-3 to 8-3 MC/AC, 8 
Capacity, 3/8" Rod CE  B  $            317.55 10.00%  $           285.80 N/A N/A

MCS100912 MC/AC Cable Support Bracket with Flange Clip, 14-3 to 8-3 MC/AC, 8 
�Capacity, 9/16" 3/4" Flange CE  B  $            414.16 10.00%  $           372.74 N/A N/A

MCS100AF14 MC/AC Cable Support Bracket with Z Purlin Clip, 14-3 to 8-3 MC/AC, 8 
�Capacity, 1/16" 1/4" Flange CE  B  $            328.44 10.00%  $           295.60 N/A N/A

MCS100BC MC/AC Cable Support Bracket with Spring Steel Beam Clamp, 14-3 to 8-3 
�MC/AC, 8 Capacity, 1/8" 1/2" Flange CE  B  $            388.98 10.00%  $           350.08 N/A N/A

MCS100BC200 MC/AC Cable Support Bracket with Beam Clamp, 14-3 to 8-3 MC/AC, 8 
�Capacity, 1/8" 5/8" Flange CE  B  $            398.22 10.00%  $           358.40 N/A N/A

MCS100VF14 MC/AC Cable Support Bracket with C Purlin Clip, 14-3 to 8-3 MC/AC, 8 
�Capacity, 1/16" 1/4" Flange CE  B  $            328.44 10.00%  $           295.60 N/A N/A

MCS101 MC/AC Cable Support Bracket, 10-3 to 8-3 MC/AC, 7 Capacity CE  B  $            244.70 10.00%  $           220.23 N/A N/A

MCS10124 MC/AC Cable Support Bracket with Flange Clip, 10-3 to 8-3 MC/AC, 7 
�Capacity, 1/8" 1/4" Flange CE  B  $            361.61 10.00%  $           325.45 N/A N/A
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MCS1014Z MC/AC Cable Support Bracket with Rod/Wire Clip, 10-3 to 8-3 MC/AC, 7 
Capacity, 1/4" Rod, #8 Wire CE  B  $            317.55 10.00%  $           285.80 N/A N/A

MCS10158 MC/AC Cable Support Bracket with Flange Clip, 10-3 to 8-3 MC/AC, 7 
�Capacity, 5/16" 1/2" Flange CE  B  $            361.61 10.00%  $           325.45 N/A N/A

MCS1016Z MC/AC Cable Support Bracket with Rod/Wire Clip, 10-3 to 8-3 MC/AC, 7 
Capacity, 3/8" Rod CE  B  $            317.55 10.00%  $           285.80 N/A N/A

MCS101912 MC/AC Cable Support Bracket with Flange Clip, 10-3 to 8-3 MC/AC, 7 
�Capacity, 9/16" 3/4" Flange CE  B  $            414.16 10.00%  $           372.74 N/A N/A

MCS101AF14 MC/AC Cable Support Bracket with Z Purlin Clip, 10-3 to 8-3 MC/AC, 7 
�Capacity, 1/16" 1/4" Flange CE  B  $            328.44 10.00%  $           295.60 N/A N/A

MCS101BC MC/AC Cable Support Bracket with Spring Steel Beam Clamp, 10-3 to 8-3 
�MC/AC, 7 Capacity, 1/8" 1/2" Flange CE  B  $            388.98 10.00%  $           350.08 N/A N/A

MCS101BC200 MC/AC Cable Support Bracket with Beam Clamp, 10-3 to 8-3 MC/AC, 7 
�Capacity, 1/8" 5/8" Flange CE  B  $            398.22 10.00%  $           358.40 N/A N/A

MCS101VF14 MC/AC Cable Support Bracket with C Purlin Clip, 10-3 to 8-3 MC/AC, 7 
�Capacity, 1/16" 1/4" Flange CE  B  $            328.44 10.00%  $           295.60 N/A N/A

MCS50 MC/AC Cable Support Bracket, 14-3 to 8-3 MC/AC, 4 Capacity CE  B  $            126.89 10.00%  $           114.20 N/A N/A

MCS5024 MC/AC Cable Support Bracket with Flange Clip, 14-3 to 8-3 MC/AC, 4 
�Capacity, 1/8" 1/4" Flange CE  B  $            234.72 10.00%  $           211.25 N/A N/A

MCS504Z MC/AC Cable Support Bracket with Rod/Wire Clip, 14-3 to 8-3 MC/AC, 4 
Capacity, 1/4" Rod, #8 Wire CE  B  $            190.67 10.00%  $           171.60 N/A N/A

MCS5058 MC/AC Cable Support Bracket with Flange Clip, 14-3 to 8-3 MC/AC, 4 
�Capacity, 5/16" 1/2" Flange CE  B  $            234.72 10.00%  $           211.25 N/A N/A

MCS506Z MC/AC Cable Support Bracket with Rod/Wire Clip, 14-3 to 8-3 MC/AC, 4 
Capacity, 3/8" Rod CE  B  $            190.67 10.00%  $           171.60 N/A N/A

MCS50912 MC/AC Cable Support Bracket with Flange Clip, 14-3 to 8-3 MC/AC, 4 
�Capacity, 9/16" 3/4" Flange CE  B  $            287.30 10.00%  $           258.57 N/A N/A

MCS50AF14 MC/AC Cable Support Bracket with Z Purlin Clip, 14-3 to 8-3 MC/AC, 4 
�Capacity, 1/16" 1/4" Flange CE  B  $            201.55 10.00%  $           181.40 N/A N/A

MCS50BC MC/AC Cable Support Bracket with Spring Steel Beam Clamp, 14-3 to 8-3 
�MC/AC, 4 Capacity, 1/8" 1/2" Flange CE  B  $            262.09 10.00%  $           235.88 N/A N/A

MCS50BC200 MC/AC Cable Support Bracket with Beam Clamp, 14-3 to 8-3 MC/AC, 4 
�Capacity, 1/8" 5/8" Flange CE  B  $            271.34 10.00%  $           244.21 N/A N/A

MCS50VF14 MC/AC Cable Support Bracket with C Purlin Clip, 14-3 to 8-3 MC/AC, 4 
�Capacity, 1/16" 1/4" Flange CE  B  $            201.55 10.00%  $           181.40 N/A N/A

MEB1 "Mounts Electrical Boxes" Bracket, 2 1/2", 3 1/2", 4" Wall Depth CE  B  $            126.71 10.00%  $           114.04 N/A N/A
MF250 Fixed Depth Snap-On Box Support, 1/4" Drywall CE  B  $            166.96 10.00%  $           150.26 N/A N/A
MF375 Fixed Depth Snap-On Box Support, 3/8" Drywall CE  B  $            166.96 10.00%  $           150.26 N/A N/A
MF500 Fixed Depth Snap-On Box Support, 1/2" Drywall CE  B  $            166.96 10.00%  $           150.26 N/A N/A
MF625 Fixed Depth Snap-On Box Support, 5/8" Drywall CE  B  $            166.96 10.00%  $           150.26 N/A N/A
MF750 Fixed Depth Snap-On Box Support, 3/4" Drywall CE  B  $            166.96 10.00%  $           150.26 N/A N/A
MFA4I Clip-On Strut Nut, 1/4" Hole, Threaded CE  B  $              38.01 10.00%  $             34.21 N/A N/A
MFA625 Clip-On Strut Nut, 1/4" Hole, w/Screw, 5/8" Screw Length CE  B  $              59.70 10.00%  $             53.73 N/A N/A
MFI MFI Snap-On Box Support, 1/4" Hole CE  B  $              98.57 10.00%  $             88.71 N/A N/A
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MFO Fixed Depth Snap-On Box Support CE  B  $            213.25 10.00%  $           191.93 N/A N/A
MFS � �Adjustable Depth Snap-On Box Support, 1 3/8" 1 1/2" x 1/4" 3/4" CE  B  $            221.01 10.00%  $           198.91 N/A N/A
MP1 Low Voltage Mounting Plate, 1 Gang CE  B  $            144.26 10.00%  $           129.83 N/A N/A
MP1P Plastic Low Voltage Mounting Plate, 1 Gang CE  B  $            121.70 10.00%  $           109.53 N/A N/A
MP1S Low Voltage Mounting Plate for New Construction, 1 Gang CE  B  $            124.93 10.00%  $           112.44 N/A N/A
MP1SCB Box Eliminator Conduit Support with Mounting Plate, 1 Gang CE  B  $            240.00 10.00%  $           216.00 N/A N/A
MP1WWM Within Wall Mounting Plate CE  B  $            126.30 10.00%  $           113.67 N/A N/A
MP2 Low Voltage Mounting Plate, 2 Gang CE  B  $            167.65 10.00%  $           150.89 N/A N/A
MP2S Low Voltage Mounting Plate for New Construction, 2 Gang CE  B  $            201.62 10.00%  $           181.46 N/A N/A
MP2SCB Box Eliminator Conduit Support with Mounting Plate, 2 Gang CE  B  $            312.00 10.00%  $           280.80 N/A N/A
MP34P Plastic Low Voltage Mounting Plate, 3, 4 Gang CE  B  $         1,111.10 10.00%  $           999.99 N/A N/A
MPAL2 Plastic Low Voltage Mounting Plate, 2 Gang CE  B  $            357.19 10.00%  $           321.47 N/A N/A
MPCB1220 Box Eliminator Conduit Support CE  B  $              90.00 10.00%  $             81.00 N/A N/A
MPLS Low Voltage Mounting Plate with Screws, 1 Gang CE  B  $            162.86 10.00%  $           146.57 N/A N/A
MPLS2 Low Voltage Mounting Plate with Screws, 2 Gang CE  B  $            216.58 10.00%  $           194.92 N/A N/A
MPVTI Versatile Thread Impression CE  B  $              58.52 10.00%  $             52.67 N/A N/A
MSF MSF Snap-On Box Support CE  B  $              89.04 10.00%  $             80.14 N/A N/A
MSP20 Metal Stud Punch for Easy Snap Grommet CE  B  $       41,541.67 10.00%  $      37,387.50 N/A N/A
MSR122 Hanger-strap CE  B  $            138.35 10.00%  $           124.52 N/A N/A
MSR24 �MSR 90° Hammer-On Strap Hanger, 1/8" 1/4" Flange, 1 1/4" Max Strap CE  B  $            390.39 10.00%  $           351.35 N/A N/A
MSR58 �MSR 90° Hammer-On Strap Hanger, 5/16" 1/2" Flange, 1 1/4" Max Strap CE  B  $            390.39 10.00%  $           351.35 N/A N/A
MSR912 �MSR 90° Hammer-On Strap Hanger, 9/16" 3/4" Flange, 1 1/4" Max Strap CE  B  $            479.15 10.00%  $           431.24 N/A N/A
MSRAF14 �MSRAF Hammer-On Strap Hanger, 1/16" 1/4" Flange, 1 1/4" Max Strap CE  B  $            127.69 10.00%  $           114.92 N/A N/A
MSRBC200 �90° Screw-On Strap Hanger, 1 1/4" Max Strap, 1/8" 5/8" Flange CE  B  $            273.49 10.00%  $           246.14 N/A N/A
MSRVF14 Strap Hanger Clip CE  B  $            132.39 10.00%  $           119.15 N/A N/A
MSS122 MSS122 Hammer-On Strap Hanger, 1/16" Max Flange, 1 1/4" Max Strap CE  B  $            134.23 10.00%  $           120.81 N/A N/A
MSS24 �MSS Inline Hammer-On Strap Hanger, 1/8" 1/4" Flange, 1 1/4" Max Strap CE  B  $            378.94 10.00%  $           341.05 N/A N/A
MSS58 �MSS Inline Hammer-On Strap Hanger, 5/16" 1/2" Flange, 1 1/4" Max Strap CE  B  $            378.94 10.00%  $           341.05 N/A N/A
MSS912 �MSS Inline Hammer-On Strap Hanger, 9/16" 3/4" Flange, 1 1/4" Max Strap CE  B  $            467.94 10.00%  $           421.15 N/A N/A
MSSAB Strap Hanger Clip CE  B  $            111.24 10.00%  $           100.12 N/A N/A
MSSAF14 Strap Hanger Clip CE  B  $            123.99 10.00%  $           111.59 N/A N/A
MSSAFAB3 Strap Hanger Clip, 1 1/4" Max Strap, 3/16" Hole CE  B  $            102.31 10.00%  $             92.08 N/A N/A
MSSBC200 �Inline Screw-On Strap Hanger, 1 1/4" Max Strap, 1/8" 5/8" Flange CE  B  $            269.57 10.00%  $           242.61 N/A N/A

MSSVF14 Strap Hanger Clip- 1/16"-1/4" vertical flange for wrap wire- S hooks- bolting 
straps CE  B  $            129.88 10.00%  $           116.89 N/A N/A

NUT0025EG Strut Nut without Spring, Steel, EG, 1/4" Rod CE  B  $            203.56 10.00%  $           183.20 N/A N/A
NUT0037EG Strut Nut without Spring, Steel, EG, 3/8" Rod CE  B  $            189.05 10.00%  $           170.15 N/A N/A
NUT0037S6 Strut Nut without Spring, S316, 3/8" Rod CE  B  $         1,136.03 10.0%  $        1,022.43 N/A N/A
NUT0050EG Strut Nut without Spring, Steel, EG, 1/2" Rod CE  B  $            247.23 10.00%  $           222.51 N/A N/A
NUT0050S6 Strut Nut without Spring, S316, 1/2" Rod CE  B  $         1,166.12 10.0%  $        1,049.51 N/A N/A
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NUT0062EG Strut Nut without Spring, Steel, EG, 5/8" Rod CE  B  $            398.44 10.00%  $           358.60 N/A N/A
NUT0075EG Strut Nut without Spring, Steel, EG, 3/4" Rod CE  B  $            468.24 10.00%  $           421.42 N/A N/A
OD0050EG OD Strut Clamp for Pipe/Tube, EG, 1/2" OD CE  B  $            336.07 10.00%  $           302.46 N/A N/A
OD0062EG OD Strut Clamp for Pipe/Tube, EG, 5/8" OD CE  B  $            339.14 10.00%  $           305.23 N/A N/A
OD0075EG OD Strut Clamp for Pipe/Tube, EG, 3/4" OD CE  B  $            302.78 10.00%  $           272.50 N/A N/A
OD0087EG OD Strut Clamp for Pipe/Tube, EG, 7/8" OD CE  B  $            238.90 10.00%  $           215.01 N/A N/A
OD0100EG OD Strut Clamp for Pipe/Tube, EG, 1" OD CE  B  $            244.47 10.00%  $           220.02 N/A N/A
OD0112EG OD Strut Clamp for Pipe/Tube, EG, 1 1/8" OD CE  B  $            433.99 10.00%  $           390.59 N/A N/A
OD0125EG OD Strut Clamp for Pipe/Tube, EG, 1 1/4" OD CE  B  $            445.11 10.00%  $           400.60 N/A N/A
OD0137EG OD Strut Clamp for Pipe/Tube, EG, 1 3/8" OD CE  B  $            280.61 10.00%  $           252.55 N/A N/A
OD0150EG OD Strut Clamp for Pipe/Tube, EG, 1 1/2" OD CE  B  $            466.26 10.00%  $           419.63 N/A N/A
OD0162EG OD Strut Clamp for Pipe/Tube, EG, 1 5/8" OD CE  B  $            475.36 10.00%  $           427.82 N/A N/A
OD0175EG OD Strut Clamp for Pipe/Tube, EG, 1 3/4" OD CE  B  $            320.96 10.0%  $           288.86 N/A N/A
OD0187EG OD Strut Clamp for Pipe/Tube, EG, 1 7/8" OD CE  B  $            615.67 10.00%  $           554.10 N/A N/A
OD0200EG OD Strut Clamp for Pipe/Tube, EG, 2" OD CE  B  $            375.02 10.00%  $           337.52 N/A N/A
OD0212EG OD Strut Clamp for Pipe/Tube, EG, 2 1/8" OD CE  B  $            635.83 10.00%  $           572.25 N/A N/A
OD0225EG OD Strut Clamp for Pipe/Tube, EG, 2 1/4" OD CE  B  $            660.09 10.00%  $           594.08 N/A N/A
OD0237EG OD Strut Clamp for Pipe/Tube, EG, 2 3/8" OD CE  B  $            411.10 10.00%  $           369.99 N/A N/A
OD0250EG OD Strut Clamp for Pipe/Tube, EG, 2 1/2" OD CE  B  $            687.32 10.00%  $           618.59 N/A N/A
OD0262EG OD Strut Clamp for Pipe/Tube, EG, 2 5/8" OD CE  B  $            699.44 10.00%  $           629.50 N/A N/A
OD0287EG OD Strut Clamp for Pipe/Tube, EG, 2 7/8" OD CE  B  $            461.14 10.00%  $           415.03 N/A N/A
OD0300EG OD Strut Clamp for Pipe/Tube, EG, 3" OD CE  B  $            759.99 10.00%  $           683.99 N/A N/A
OD0312EG OD Strut Clamp for Pipe/Tube, EG, 3 1/8" OD CE  B  $            772.08 10.00%  $           694.87 N/A N/A
OD0337EG OD Strut Clamp for Pipe/Tube, EG, 3 3/8" OD CE  B  $            811.46 10.00%  $           730.31 N/A N/A
OD0350EG OD Strut Clamp for Pipe/Tube, EG, 3 1/2" OD CE  B  $            504.66 10.00%  $           454.19 N/A N/A
OD0362EG OD Strut Clamp for Pipe/Tube, EG, 3 5/8" OD CE  B  $            841.75 10.00%  $           757.58 N/A N/A
OD0387EG OD Strut Clamp for Pipe/Tube, EG, 3 7/8" OD CE  B  $         1,038.55 10.00%  $           934.70 N/A N/A
OD0400EG OD Strut Clamp for Pipe/Tube, EG, 4" OD CE  B  $            608.38 10.00%  $           547.54 N/A N/A
OD0412EG OD Strut Clamp for Pipe/Tube, EG, 4 1/8" OD CE  B  $         1,171.76 10.00%  $        1,054.58 N/A N/A
OD0437EG OD Strut Clamp for Pipe/Tube, EG, 4 3/8" OD CE  B  $         1,253.53 10.00%  $        1,128.18 N/A N/A
OD0450EG OD Strut Clamp for Pipe/Tube, EG, 4 1/2" OD CE  B  $            661.11 10.00%  $           595.00 N/A N/A
OD0462EG OD Strut Clamp for Pipe/Tube, EG, 4 5/8" OD CE  B  $         1,283.81 10.00%  $        1,155.43 N/A N/A
OD0500EG OD Strut Clamp for Pipe/Tube, EG, 5" OD CE  B  $         1,341.30 10.00%  $        1,207.17 N/A N/A
OD0512EG OD Strut Clamp for Pipe/Tube, EG, 5 1/8" OD CE  B  $         1,362.49 10.00%  $        1,226.24 N/A N/A
OD0550EG OD Strut Clamp for Pipe/Tube, EG, 5 1/2" OD CE  B  $         1,432.18 10.00%  $        1,288.96 N/A N/A
OD0575EG OD Strut Clamp for Pipe/Tube, EG, 5 3/4" OD CE  B  $         1,716.78 10.00%  $        1,545.10 N/A N/A
OD0600EG OD Strut Clamp for Pipe/Tube, EG, 6" OD CE  B  $         1,765.20 10.00%  $        1,588.68 N/A N/A
OD0625EG OD Strut Clamp for Pipe/Tube, EG, 6 1/4" OD CE  B  $         1,828.82 10.00%  $        1,645.94 N/A N/A
OD0637EG OD Strut Clamp for Pipe/Tube, EG, 6 3/8" OD CE  B  $         1,843.94 10.00%  $        1,659.55 N/A N/A
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OD0650EG OD Strut Clamp for Pipe/Tube, EG, 6 1/2" OD CE  B  $         2,113.38 10.00%  $        1,902.04 N/A N/A
OD0662EG OD Strut Clamp for Pipe/Tube, EG, 6 5/8" OD CE  B  $         1,200.01 10.00%  $        1,080.01 N/A N/A
OD0675EG OD Strut Clamp for Pipe/Tube, EG, 6 3/4" OD CE  B  $         2,167.91 10.00%  $        1,951.12 N/A N/A
OD0687EG OD Strut Clamp for Pipe/Tube, EG, 6 7/8" OD CE  B  $         2,195.16 10.00%  $        1,975.64 N/A N/A
OD0700EG OD Strut Clamp for Pipe/Tube, EG, 7" OD CE  B  $         2,234.52 10.00%  $        2,011.07 N/A N/A
OD0750EG OD Strut Clamp for Pipe/Tube, EG, 7 1/2" OD CE  B  $         2,373.80 10.00%  $        2,136.42 N/A N/A
OD0762EG OD Strut Clamp for Pipe/Tube, EG, 7 5/8" OD CE  B  $         2,391.99 10.00%  $        2,152.79 N/A N/A
OD0775EG OD Strut Clamp for Pipe/Tube, EG, 7 3/4" OD CE  B  $         2,440.43 10.00%  $        2,196.39 N/A N/A
OD0800EG OD Strut Clamp for Pipe/Tube, EG, 8" OD CE  B  $         2,503.97 10.00%  $        2,253.57 N/A N/A
OD0837EG OD Strut Clamp for Pipe/Tube, EG, 8 3/8" OD CE  B  $         2,649.30 10.00%  $        2,384.37 N/A N/A
OD0850EG OD Strut Clamp for Pipe/Tube, EG, 8 1/2" OD CE  B  $         2,682.62 10.00%  $        2,414.36 N/A N/A
OD0862EG OD Strut Clamp for Pipe/Tube, EG, 8 5/8" OD CE  B  $         1,725.00 10.00%  $        1,552.50 N/A N/A
P110000EG 45° Post Base for Strut Type A, EG, 6" x 6" x 3 1/2" CE  B  $         5,818.41 10.00%  $        5,236.57 N/A N/A
P130000EG 45° Post Base for Strut Type AA, EG, 6" x 3 1/2" CE  B  $         8,169.21 10.00%  $        7,352.29 N/A N/A
PAR0037HD PAR Parallel Pipe and Conduit Clamp, 3/8" Pipe, 3/4" Max Flange CE  B  $         1,958.76 10.00%  $        1,762.88 N/A N/A
PAR0050HD PAR Parallel Pipe and Conduit Clamp, 1/2" Pipe, 3/4" Max Flange CE  B  $         2,102.94 10.00%  $        1,892.65 N/A N/A
PAR0075HD PAR Parallel Pipe and Conduit Clamp, 3/4" Pipe, 3/4" Max Flange CE  B  $         2,285.04 10.00%  $        2,056.54 N/A N/A
PAR0100HD PAR Parallel Pipe and Conduit Clamp, 1" Pipe, 3/4" Max Flange CE  B  $         2,475.43 10.00%  $        2,227.89 N/A N/A
PAR0125HD PAR Parallel Pipe and Conduit Clamp, 1 1/4" Pipe, 3/4" Max Flange CE  B  $         3,032.25 10.00%  $        2,729.03 N/A N/A
PAR0150HD PAR Parallel Pipe and Conduit Clamp, 1 1/2" Pipe, 3/4" Max Flange CE  B  $         3,416.80 10.00%  $        3,075.12 N/A N/A
PAR0200HD PAR Parallel Pipe and Conduit Clamp, 2" Pipe, 3/4" Max Flange CE  B  $         4,415.25 10.00%  $        3,973.73 N/A N/A
PAR0250HD PAR Parallel Pipe and Conduit Clamp, 2 1/2" Pipe, 3/4" Max Flange CE  B  $         5,548.09 10.00%  $        4,993.28 N/A N/A
PAR0300HD PAR Parallel Pipe and Conduit Clamp, 3" Pipe, 3/4" Max Flange CE  B  $         5,936.46 10.00%  $        5,342.81 N/A N/A
PAR0350HD PAR Parallel Pipe and Conduit Clamp, 3 1/2" Pipe, 3/4" Max Flange CE  B  $         6,380.31 10.00%  $        5,742.28 N/A N/A
PAR0400HD PAR Parallel Pipe and Conduit Clamp, 4" Pipe, 3/4" Max Flange CE  B  $         6,657.71 10.00%  $        5,991.94 N/A N/A
PBU10 CADDY® PYRAMID Universal Support, 10" x 4" CE  B  $         1,897.00 10.00%  $        1,707.30 N/A N/A
PBU16 CADDY® PYRAMID Universal Support, 16" x 4" CE  B  $         3,798.00 10.00%  $        3,418.20 N/A N/A
PBU6 CADDY® PYRAMID Universal Support, 5 1/2" x 4" CE  B  $         1,498.00 10.00%  $        1,348.20 N/A N/A
PCB36 CADDY® PYRAMID Crossover Bridge CE  B  $       48,275.00 10.0%  $      43,447.50 N/A N/A
PCB36H20 CADDY® PYRAMID Crossover Bridge Turn Kit, 62" CE  B  $       51,833.00 10.0%  $      46,649.70 N/A N/A
PCB36H30 CADDY® PYRAMID Crossover Bridge Turn Kit, 72" CE  B  $       51,833.00 10.0%  $      46,649.70 N/A N/A
PCB36H40 CADDY® PYRAMID Crossover Bridge Turn Kit, 82" CE  B  $       51,833.00 10.0%  $      46,649.70 N/A N/A
PCB36H50 CADDY® PYRAMID Crossover Bridge Turn Kit, 92" CE  B  $       51,833.00 10.0%  $      46,649.70 N/A N/A
PCB36H60 CADDY® PYRAMID Crossover Bridge Turn Kit, 102" CE  B  $       51,833.00 10.0%  $      46,649.70 N/A N/A
PCGK CADDY® PYRAMID Crossover Guardrail Kit CE  B  $       20,098.00 10.0%  $      18,088.20 N/A N/A
PCL50S2 CADDY® PYRAMID Crossover Ladders, 50°, 62" CE  B  $     100,701.00 10.0%  $      90,630.90 N/A N/A
PCL50S3 CADDY® PYRAMID Crossover Ladders, 50°, 72" CE  B  $     141,047.00 10.0%  $    126,942.30 N/A N/A
PCL50S4 CADDY® PYRAMID Crossover Ladders, 50°, 82" CE  B  $     166,690.00 10.0%  $    150,021.00 N/A N/A
PCL50S5 CADDY® PYRAMID Crossover Ladders, 50°, 92" CE  B  $     185,208.00 10.0%  $    166,687.20 N/A N/A
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PCL50S6 CADDY® PYRAMID Crossover Ladders, 50°, 102" CE  B  $     203,794.00 10.0%  $    183,414.60 N/A N/A
PCL90S2 CADDY® PYRAMID Crossover Ladders, 90°, 62" CE  B  $       92,226.00 10.0%  $      83,003.40 N/A N/A
PCL90S3 CADDY® PYRAMID Crossover Ladders, 90°, 72" CE  B  $     101,298.00 10.0%  $      91,168.20 N/A N/A
PCL90S4 CADDY® PYRAMID Crossover Ladders, 90°, 82" CE  B  $     118,033.00 10.0%  $    106,229.70 N/A N/A
PCL90S5 CADDY® PYRAMID Crossover Ladders, 90°, 92" CE  B  $     123,748.00 10.0%  $    111,373.20 N/A N/A
PCL90S6 CADDY® PYRAMID Crossover Ladders, 90°, 102" CE  B  $     135,137.00 10.0%  $    121,623.30 N/A N/A
PCP36 CADDY® PYRAMID Crossover Platform CE  B  $     161,869.00 10.0%  $    145,682.10 N/A N/A

PCS1 � �Cable/Conduit to Wire Clip, 14-2 to 10-3 MC/AC, 0.45" 0.6" OD, #8 #12 
Wire CE  B  $              48.76 10.00%  $             43.88 N/A N/A

PCS2 Cable/Conduit to Wire Clip, 1/2", 3/4" EMT, 10-3 to 6-3 MC/AC, 
� �0.601" 0.9" OD, #8 #12 Wire CE  B  $              52.12 10.00%  $             46.91 N/A N/A

PCT20 CADDY® PYRAMID Crossover Support Towers, 40" CE  B  $       23,148.00 10.0%  $      20,833.20 N/A N/A
PCT30 CADDY® PYRAMID Crossover Support Towers, 50" CE  B  $       24,630.00 10.0%  $      22,167.00 N/A N/A
PCT40 CADDY® PYRAMID Crossover Support Towers, 60" CE  B  $       25,680.00 10.0%  $      23,112.00 N/A N/A
PCT50 CADDY® PYRAMID Crossover Support Towers, 70" CE  B  $       26,751.00 10.0%  $      24,075.90 N/A N/A
PCT60 CADDY® PYRAMID Crossover Support Towers, 80" CE  B  $       27,840.00 10.0%  $      25,056.00 N/A N/A
PEB CADDY® PYRAMID Equipment Support Post Base CE  B  $         9,325.00 10.00%  $        8,392.50 N/A N/A
PEC CADDY® PYRAMID Equipment Support Clamp CE  B  $            597.00 10.00%  $           537.30 N/A N/A
PEH31 CADDY® PYRAMID Equipment Support Height Extension CE  B  $         7,000.00 10.0%  $        6,300.00 N/A N/A
PEK4B CADDY® PYRAMID Equipment Support Kit, 12" x 4 pc Post Base CE  B  $       68,755.00 10.00%  $      61,879.50 N/A N/A
PEK6B CADDY® PYRAMID Equipment Support Kit, 12" x 6 pc Post Base CE  B  $       91,797.00 10.00%  $      82,617.30 N/A N/A
PEKEF CADDY® PYRAMID Equipment Support Frame Extension Kit CE  B  $       49,183.00 10.0%  $      44,264.70 N/A N/A

PFB1624 � �Telescoping Plumbing Prefab Bracket, 15 3/4" 25" Stud Spacing, 1 1/8" 4 
�1/2" OD1, 0.375" 1.05" OD2 CE  B  $         1,804.28 10.0%  $        1,623.85 N/A N/A

PFBC �Plumbing Prefab Bracket Clamp, 0.375" 1.05" OD CE  B  $            202.50 10.0%  $           182.25 N/A N/A
PFBNB � �Plumbing Prefab Bracket, 1 1/8" 4 1/2" OD1, 0.375" 1.05" OD2 CE  B  $         1,613.25 10.0%  $        1,451.93 N/A N/A
PH4 PH Multi-Purpose Purlin Clamp, 1/4" Rod, 1/4" Max Flange CE  B  $            759.87 10.00%  $           683.88 N/A N/A
PH6 PH Multi-Purpose Purlin Clamp, 3/8" Rod, 1/4" Max Flange CE  B  $            759.87 10.00%  $           683.88 N/A N/A
PH6FP PH Multi-Purpose Purlin Clamp, 3/8" Rod, 1/4" Max Flange CE  B  $            796.05 10.00%  $           716.45 N/A N/A
PHB CADDY® PYRAMID H-Frame Post Base, Foam CE  B  $         6,240.00 10.00%  $        5,616.00 N/A N/A
PHBR CADDY® PYRAMID H-Frame Post Base, Rubber CE  B  $         7,280.00 10.00%  $        6,552.00 N/A N/A
PHK CADDY® PYRAMID H-Frame Kit, Foam CE  B  $       13,000.00 10.00%  $      11,700.00 N/A N/A
PHKR CADDY® PYRAMID H-Frame Kit, Rubber CE  B  $       15,600.00 10.00%  $      14,040.00 N/A N/A
PHSW4 PHSW Multi-Purpose Purlin Clamp with Swivel, 1/4" Rod, 1/4" Max Flange CE  B  $         1,470.76 10.00%  $        1,323.68 N/A N/A
PHSW6 PHSW Multi-Purpose Purlin Clamp with Swivel, 3/8" Rod, 1/4" Max Flange CE  B  $         1,470.76 10.00%  $        1,323.68 N/A N/A
PHSW6FP PHSW Multi-Purpose Purlin Clamp with Swivel, 3/8" Rod, 1/4" Max Flange CE  B  $         1,500.19 10.00%  $        1,350.17 N/A N/A
PPRPS25H4 CADDY® PYRAMID 25 Pipe and Conduit Support, Plastic, 4 7/16" CE  B  $         1,150.70 10.00%  $        1,035.63 N/A N/A
PPRPS25H6 CADDY® PYRAMID 25 Pipe and Conduit Support, Plastic, 6 7/16" CE  B  $         1,414.80 10.00%  $        1,273.32 N/A N/A
PRA3H12 �CADDY® PYRAMID RL Adjustable Roller Support, 3" Max Pipe, 6" 12" CE  B  $         4,397.00 10.00%  $        3,957.30 N/A N/A
PRA6H16 CADDY® PYRAMID RL Adjustable Roller Support, 6" Max Pipe, 6 

�1/2" 16" CE  B  $         5,497.00 10.00%  $        4,947.30 N/A N/A
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PRF2 CADDY® PYRAMID RL Fixed Roller Support, 2" Max Pipe CE  B  $         1,998.00 10.00%  $        1,798.20 N/A N/A
PRF3 CADDY® PYRAMID RL Fixed Roller Support, 3" Max Pipe CE  B  $         2,697.00 10.00%  $        2,427.30 N/A N/A
PRF6 CADDY® PYRAMID RL Fixed Roller Support, 6" Max Pipe CE  B  $         4,397.00 10.00%  $        3,957.30 N/A N/A
PRS2 Retainer Strap, 2" Max Pipe CE  B  $            329.00 10.00%  $           296.10 N/A N/A
PRS3 Retainer Strap, 3" Max Pipe CE  B  $            399.00 10.00%  $           359.10 N/A N/A
PRS6 Retainer Strap, 6" Max Pipe CE  B  $            599.00 10.00%  $           539.10 N/A N/A
PSA10CH13 �CADDY® PYRAMID ST Adjustable Strut Support, 10" x 6" 13" CE  B  $         4,156.88 10.00%  $        3,741.19 N/A N/A
PSA16AH18 �CADDY® PYRAMID ST Adjustable Strut Support, 16" x 7" 18" CE  B  $         5,196.88 10.00%  $        4,677.19 N/A N/A
PSB24A CADDY® PYRAMID ST Bridge Assembly, 24" CE  B  $         5,720.00 10.00%  $        5,148.00 N/A N/A
PSB30A CADDY® PYRAMID ST Bridge Assembly, 30" CE  B  $         6,084.00 10.00%  $        5,475.60 N/A N/A
PSB36A CADDY® PYRAMID ST Bridge Assembly, 36" CE  B  $         6,448.00 10.00%  $        5,803.20 N/A N/A
PSB42A CADDY® PYRAMID ST Bridge Assembly, 42" CE  B  $         7,280.00 10.00%  $        6,552.00 N/A N/A
PSB48A CADDY® PYRAMID ST Bridge Assembly, 48" CE  B  $         7,644.00 10.00%  $        6,879.60 N/A N/A
PSB60A CADDY® PYRAMID ST Bridge Assembly, 60" CE  B  $         8,372.00 10.00%  $        7,534.80 N/A N/A
PSF10C CADDY® PYRAMID ST Fixed Strut Support, 10" x 4.8" CE  B  $         2,076.88 10.00%  $        1,869.19 N/A N/A
PSF10D CADDY® PYRAMID ST Fixed Strut Support, 10" x 6.4" CE  B  $         2,538.64 10.00%  $        2,284.78 N/A N/A
PSF16C CADDY® PYRAMID ST Fixed Strut Support, 16" x 4.8" CE  B  $         4,053.92 10.00%  $        3,648.53 N/A N/A
PSF16D CADDY® PYRAMID ST Fixed Strut Support, 16" x 6.4" CE  B  $         4,988.88 10.00%  $        4,489.99 N/A N/A
PSF6C CADDY® PYRAMID ST Fixed Strut Support, 6" x 4.8" CE  B  $         1,556.88 10.00%  $        1,401.19 N/A N/A

PT16 Twist Clip with Wing Nut, CADDY® ARMOUR, 15/16" T-Grid, 3/4" Screw 
Length CE  B  $            106.36 10.00%  $             95.72 N/A N/A

PT16FP Twist Clip with Wing Nut, CADDY® ARMOUR, Felt-Lined, 15/16" T-Grid, 
3/4" Screw Length CE  B  $            132.93 10.00%  $           119.64 N/A N/A

PT16LN Twist Clip with Wing Nut, CADDY® ARMOUR, 15/16" T-Grid, 3/4" Screw 
Length CE  B  $              87.85 10.00%  $             79.07 N/A N/A

PT16SPCR Plastic Spacer for PT16 Twist Clip, 15/16" T-Grid CE  B  $              34.24 10.00%  $             30.82 N/A N/A
PTF10 CADDY® PYRAMID Tool Free Kit, 10" Base, Two 2" Clamp CE  B  $         1,499.00 10.0%  $        1,349.10 N/A N/A
PTF16 CADDY® PYRAMID Tool Free Kit, 16" Base, Three 2" Clamp CE  B  $         2,999.00 10.0%  $        2,699.10 N/A N/A
PTF1C CADDY® PYRAMID Tool Free Clamp, 3/8"-1" CE  B  $            165.00 10.0%  $           148.50 N/A N/A
PTF2C CADDY® PYRAMID Tool Free Clamp, 1"-2" CE  B  $            180.00 10.0%  $           162.00 N/A N/A
PTF6 CADDY® PYRAMID Tool Free Kit, 6" Base, One 1" Clamp CE  B  $            949.00 10.0%  $           854.10 N/A N/A

RA0037HD RA Right Angle Pipe and Conduit Clamp, 3/8" Rigid, 3/8" Pipe, 3/4" Max 
Flange CE  B  $         1,296.88 10.00%  $        1,167.19 N/A N/A

RA0050HD RA Right Angle Pipe and Conduit Clamp, 1/2" Rigid, 1/2" Pipe, 3/4" Max 
Flange CE  B  $         1,435.99 10.00%  $        1,292.39 N/A N/A

RA0075HD RA Right Angle Pipe and Conduit Clamp, 3/4" Rigid, 3/4" Pipe, 3/4" Max 
Flange CE  B  $         1,496.66 10.00%  $        1,346.99 N/A N/A

RA0100HD RA Right Angle Pipe and Conduit Clamp, 1" Rigid, 1" Pipe, 3/4" Max Flange CE  B  $         1,640.86 10.00%  $        1,476.77 N/A N/A

RA0125HD RA Right Angle Pipe and Conduit Clamp, 1 1/4" Rigid, 1 1/4" Pipe, 3/4" Max 
Flange CE  B  $         1,817.13 10.00%  $        1,635.42 N/A N/A

RA0150HD RA Right Angle Pipe and Conduit Clamp, 1 1/2" Rigid, 1 1/2" Pipe, 3/4" Max 
Flange CE  B  $         2,082.63 10.00%  $        1,874.37 N/A N/A
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RA0200HD RA Right Angle Pipe and Conduit Clamp, 2" Rigid, 2" Pipe, 3/4" Max Flange CE  B  $         2,992.17 10.00%  $        2,692.95 N/A N/A

RA0250HD RA Right Angle Pipe and Conduit Clamp, 2 1/2" Rigid, 2 1/2" Pipe, 3/4" Max 
Flange CE  B  $         3,768.20 10.00%  $        3,391.38 N/A N/A

RA0300HD RA Right Angle Pipe and Conduit Clamp, 3" Rigid, 3" Pipe, 3/4" Max Flange CE  B  $         4,076.17 10.00%  $        3,668.55 N/A N/A

RA0350HD RA Right Angle Pipe and Conduit Clamp, 3 1/2" Rigid, 3 1/2" Pipe, 3/4" Max 
Flange CE  B  $         5,205.02 10.00%  $        4,684.52 N/A N/A

RA0400HD RA Right Angle Pipe and Conduit Clamp, 4" Rigid, 4" Pipe, 3/4" Max Flange CE  B  $         5,691.69 10.00%  $        5,122.52 N/A N/A
RAWL3758 Spike Anchor, 3/8" Rod, 1/4" Drill Bit CE  B  $         1,147.45 10.00%  $        1,032.71 N/A N/A
RBS16 Rigid Box Support, 3 Box CE  B  $            322.28 10.00%  $           290.05 N/A N/A
RBS24 Rigid Box Support, 4 Box CE  B  $            433.82 10.00%  $           390.44 N/A N/A
RET16B50 CADDY® CAT HP Wire Retainer, 1" dia CE  B  $            664.19 10.00%  $           597.77 N/A N/A
RET21B50 CADDY® CAT HP Wire Retainer, 1 5/16" dia CE  B  $            730.64 10.0%  $           657.58 N/A N/A
RET32B50 CADDY® CAT HP Wire Retainer, 2" dia CE  B  $            737.92 10.00%  $           664.13 N/A N/A
RET48B25 CADDY® CAT HP Wire Retainer, 3" dia CE  B  $            400.00 10.00%  $           360.00 N/A N/A
RET64B25 CADDY® CAT HP Wire Retainer, 4" dia CE  B  $            425.00 10.00%  $           382.50 N/A N/A
RGC Signal Reference Grid Wire Clamp CE  B  $            116.82 10.00%  $           105.14 N/A N/A

RIGD0037EG RIGD Single Piece Strut Clamp for Pipe/Rigid Conduit, Steel, EG, 3/8" Pipe, 
0.675" OD CE  B  $            314.33 10.00%  $           282.90 N/A N/A

RIGD0050EG RIGD Single Piece Strut Clamp for Pipe/Rigid Conduit, Steel, EG, 1/2" Pipe, 
0.84" OD CE  B  $            369.80 10.00%  $           332.82 N/A N/A

RIGD0050S4 RIGD Single Piece Strut Clamp for Pipe/Rigid Conduit, S304, 1/2" Pipe, 
0.84" OD CE  B  $         1,517.04 10.00%  $        1,365.34 N/A N/A

RIGD0075EG RIGD Single Piece Strut Clamp for Pipe/Rigid Conduit, Steel, EG, 3/4" Pipe, 
1.05" OD CE  B  $            435.06 10.00%  $           391.55 N/A N/A

RIGD0075S4 RIGD Single Piece Strut Clamp for Pipe/Rigid Conduit, S304, 3/4" Pipe, 
1.05" OD CE  B  $         1,668.73 10.00%  $        1,501.86 N/A N/A

RIGD0100EG RIGD Single Piece Strut Clamp for Pipe/Rigid Conduit, Steel, EG, 1" Pipe, 
1.315" OD CE  B  $            456.82 10.00%  $           411.14 N/A N/A

RIGD0100S4 RIGD Single Piece Strut Clamp for Pipe/Rigid Conduit, S304, 1" Pipe, 
1.315" OD CE  B  $         1,835.60 10.00%  $        1,652.04 N/A N/A

RIGD0125EG RIGD Single Piece Strut Clamp for Pipe/Rigid Conduit, Steel, EG, 1 1/4" 
Pipe, 1.66" OD CE  B  $            479.65 10.00%  $           431.69 N/A N/A

RIGD0125S4 RIGD Single Piece Strut Clamp for Pipe/Rigid Conduit, S304, 1 1/4" Pipe, 
1.66" OD CE  B  $         2,019.17 10.00%  $        1,817.25 N/A N/A

RIGD0150EG RIGD Single Piece Strut Clamp for Pipe/Rigid Conduit, Steel, EG, 1 1/2" 
Pipe, 1.9" OD CE  B  $            503.64 10.00%  $           453.28 N/A N/A

RIGD0150S4 RIGD Single Piece Strut Clamp for Pipe/Rigid Conduit, S304, 1 1/2" Pipe, 
1.9" OD CE  B  $         2,322.04 10.00%  $        2,089.84 N/A N/A

RIGD0200EG RIGD Single Piece Strut Clamp for Pipe/Rigid Conduit, Steel, EG, 2" Pipe, 
2.375" OD CE  B  $            528.81 10.00%  $           475.93 N/A N/A

RIGD0200S4 RIGD Single Piece Strut Clamp for Pipe/Rigid Conduit, S304, 2" Pipe, 
2.375" OD CE  B  $         2,670.35 10.00%  $        2,403.32 N/A N/A

RIGD0250EG RIGD Single Piece Strut Clamp for Pipe/Rigid Conduit, Steel, EG, 2 1/2" 
Pipe, 2.875" OD CE  B  $            555.26 10.00%  $           499.73 N/A N/A
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RIGD0250S4 RIGD Single Piece Strut Clamp for Pipe/Rigid Conduit, S304, 2 1/2" Pipe, 
2.875" OD CE  B  $         3,070.90 10.00%  $        2,763.81 N/A N/A

RIGD0300EG RIGD Single Piece Strut Clamp for Pipe/Rigid Conduit, Steel, EG, 3" Pipe, 
3.5" OD CE  B  $            583.02 10.00%  $           524.72 N/A N/A

RIGD0300S4 RIGD Single Piece Strut Clamp for Pipe/Rigid Conduit, S304, 3" Pipe, 3.5" 
OD CE  B  $         3,531.54 10.00%  $        3,178.39 N/A N/A

RIGD0350EG RIGD Single Piece Strut Clamp for Pipe/Rigid Conduit, Steel, EG, 3 1/2" 
Pipe, 4" OD CE  B  $            728.78 10.00%  $           655.90 N/A N/A

RIGD0400EG RIGD Single Piece Strut Clamp for Pipe/Rigid Conduit, Steel, EG, 4" Pipe, 
4.5" OD CE  B  $            874.53 10.00%  $           787.08 N/A N/A

RIGD0400S4 RIGD Single Piece Strut Clamp for Pipe/Rigid Conduit, S304, 4" Pipe, 4.5" 
OD CE  B  $         4,061.27 10.00%  $        3,655.14 N/A N/A

RIGD0500EG RIGD Single Piece Strut Clamp for Pipe/Rigid Conduit, Steel, EG, 5" Pipe, 
5.563" OD CE  B  $         1,093.16 10.00%  $           983.84 N/A N/A

RIGD0600EG RIGD Single Piece Strut Clamp for Pipe/Rigid Conduit, Steel, EG, 6" Pipe, 
6.625" OD CE  B  $         1,366.46 10.00%  $        1,229.81 N/A N/A

RIGD0800EG RIGD Single Piece Strut Clamp for Pipe/Rigid Conduit, Steel, EG, 8" Pipe, 
8.625" OD CE  B  $         1,708.07 10.00%  $        1,537.26 N/A N/A

RIGD1000EG RIGD Single Piece Strut Clamp for Pipe/Rigid Conduit, Steel, EG CE  B  $         2,135.09 10.00%  $        1,921.58 N/A N/A
RIGD1200EG RIGD Single Piece Strut Clamp for Pipe/Rigid Conduit, Steel, EG CE  B  $         2,668.85 10.00%  $        2,401.97 N/A N/A
RIGDG0050EG RIGDG Strut Clamp for Pipe/Rigid Conduit, 1/2" Pipe, 0.84" OD CE  B  $            182.84 10.00%  $           164.56 N/A N/A
RIGDG0075EG RIGDG Strut Clamp for Pipe/Rigid Conduit, 3/4" Pipe, 1.05" OD CE  B  $            185.60 10.00%  $           167.04 N/A N/A
RIGDG0100EG RIGDG Strut Clamp for Pipe/Rigid Conduit, 1" Pipe, 1.315" OD CE  B  $            190.10 10.00%  $           171.09 N/A N/A
RIGDG0125EG RIGDG Strut Clamp for Pipe/Rigid Conduit, 1 1/4" Pipe, 1.66" OD CE  B  $            215.40 10.00%  $           193.86 N/A N/A
RIGDG0150EG RIGDG Strut Clamp for Pipe/Rigid Conduit, 1 1/2" Pipe, 1.9" OD CE  B  $            229.55 10.00%  $           206.60 N/A N/A
RIGDG0200EG RIGDG Strut Clamp for Pipe/Rigid Conduit, 2" Pipe, 2.375" OD CE  B  $            277.88 10.00%  $           250.09 N/A N/A
RIGDG0250EG RIGDG Strut Clamp for Pipe/Rigid Conduit, 2 1/2" Pipe, 2.875" OD CE  B  $            419.49 10.00%  $           377.54 N/A N/A
RIGDG0300EG RIGDG Strut Clamp for Pipe/Rigid Conduit, 3" Pipe, 3.5" OD CE  B  $            490.53 10.00%  $           441.48 N/A N/A
RIGDG0400EG RIGDG Strut Clamp for Pipe/Rigid Conduit, 4" Pipe, 4.5" OD CE  B  $            555.19 10.00%  $           499.67 N/A N/A
RIGDG0500EG CLAMP,STRUT,RIGID PIPE,  GLOBAL,5 IN CE  B  $            924.58 10.00%  $           832.12 N/A N/A
RIGDG0600EG RIGDG Strut Clamp for Pipe/Rigid Conduit, 6" Pipe, 6.625" OD CE  B  $         1,117.60 10.00%  $        1,005.84 N/A N/A
RLC Device Leveler and Retainer CE  B  $              38.36 10.00%  $             34.52 N/A N/A
RLCBP Device Leveler and Retainer CE  B  $            435.97 10.00%  $           392.37 N/A N/A
RMX NM Cable Clip, 14-2, 12-2 NM, 0.495" Max OD CE  B  $              30.83 10.00%  $             27.75 N/A N/A
RMX24 �NM Cable to Flange Clip, 14-2, 12-2 NM, 0.495" Max OD, 1/8" 1/4" Flange CE  B  $            111.01 10.00%  $             99.91 N/A N/A
RMX4Z34 NM Cable to Rod/Wire Clip, 14-2, 12-2 NM, 1/4" Rod, #12 Wire CE  B  $              96.38 10.00%  $             86.74 N/A N/A
RMX58 �NM Cable to Flange Clip, 14-2, 12-2 NM, 0.495" Max OD, 5/16" 1/2" 

Flange CE  B  $            111.01 10.00%  $             99.91 N/A N/A
RMX6Z34 NM Cable to Rod/Wire Clip, 14-2, 12-2 NM, 3/8" Rod CE  B  $              96.38 10.00%  $             86.74 N/A N/A
RMX912 �NM Cable to Flange Clip, 14-2, 12-2 NM, 0.495" Max OD, 9/16" 3/4" 

Flange CE  B  $            139.73 10.00%  $           125.76 N/A N/A
RMXAB NM Cable with Angle Bracket, 14-2, 12-2 NM, 0.495" Max OD CE  B  $              83.20 10.00%  $             74.88 N/A N/A

RMXAF14 �NM Cable to Z Purlin Clip, 14-2, 12-2 NM, 0.495" Max OD, 1/16" 1/4" 
Flange CE  B  $              98.74 10.00%  $             88.87 N/A N/A

RMXAO NM Cable with Offset Bracket, 14-2, 12-2 NM, 0.495" Max OD CE  B  $              83.20 10.00%  $             74.88 N/A N/A
RMXATS NM Cable to T-Grid Clip, 14-2, 12-2 NM CE  B  $            106.97 10.00%  $             96.27 N/A N/A
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RMXBC NM Cable to Beam Clamp, 14-2, 12-2 NM, 0.495" Max OD, 1/2" Max 
Flange CE  B  $            158.45 10.00%  $           142.61 N/A N/A

RMXDH2 NM Cable to Deck Hanger, 14-2, 12-2 NM CE  B  $            113.27 10.00%  $           101.94 N/A N/A
RMXVF14 �NM Cable to C Purlin Clip, 14-2, 12-2 NM, 1/16" 1/4" Flange CE  B  $            103.48 10.00%  $             93.13 N/A N/A
ROL10000EG Strut Trolley, One Axle CE  B  $         5,233.11 10.00%  $        4,709.80 N/A N/A
ROL11000EG Strut Trolley, Two Axles CE  B  $         7,539.11 10.00%  $        6,785.20 N/A N/A
ROL12000EG �ROL12 Strut Mounted Roller, 1" 4" Pipe CE  B  $         5,661.67 10.00%  $        5,095.50 N/A N/A
ROL13034EG ROL13 Strut Mounted Roller, 4" Pipe CE  B  $         7,622.68 10.00%  $        6,860.41 N/A N/A
ROL13046EG �ROL13 Strut Mounted Roller, 5" 6" Pipe CE  B  $         7,689.10 10.00%  $        6,920.19 N/A N/A
ROL13068EG ROL13 Strut Mounted Roller, 8" Pipe CE  B  $         7,763.77 10.00%  $        6,987.39 N/A N/A
ROL14000EG �ROL14 Strut Mounted Roller, 6" 16" Pipe CE  B  $       17,454.54 10.00%  $      15,709.09 N/A N/A
ROL15000EG �ROL15 Strut Mounted Roller, 18" 24" Pipe CE  B  $       23,675.71 10.00%  $      21,308.14 N/A N/A
RPS360400 CADDY® PYRAMID, Fixed Strut 4H, 10L, HD, 1000LB CE  B  $         2,076.88 10.00%  $        1,869.19 N/A N/A
RPS360401 CADDY® PYRAMID, Fixed Strut 6.4H, 10L,HD,1000LB CE  B  $         2,538.64 10.00%  $        2,284.78 N/A N/A
RPS360402 CADDY® PYRAMID, Adj Strut 12H, 10L,HD,1000LB CE  B  $         4,156.88 10.00%  $        3,741.19 N/A N/A
RPS360403 CADDY® PYRAMID, Fixed Strut 4H, 16L,HD, 1500LB CE  B  $         4,052.88 10.00%  $        3,647.59 N/A N/A
RPS360404 CADDY® PYRAMID, Fixed Strut 6.4H, 16L,HD,1500LB CE  B  $         4,988.88 10.00%  $        4,489.99 N/A N/A
RPS360405 CADDY® PYRAMID, Adj Strut 17H, 16L,HD,1500LB CE  B  $         5,196.88 10.00%  $        4,677.19 N/A N/A
RPS360406 CADDY® PYRAMID, Fixed Roller 3IN Max Pipe, 5.5H, HD CE  B  $         4,197.00 10.00%  $        3,777.30 N/A N/A
RPS360407 CADDY® PYRAMID, Adj Roller 3IN Max Pipe, 12H, HD CE  B  $         4,397.00 10.00%  $        3,957.30 N/A N/A
RPS360408 CADDY® PYRAMID, Fixed Roller 6IN Max Pipe, 5.5H, HD CE  B  $         5,297.00 10.00%  $        4,767.30 N/A N/A
RPS360409 CADDY® PYRAMID, Adj Roller 6IN Max Pipe, 16H, HD CE  B  $         5,497.00 10.00%  $        4,947.30 N/A N/A

RPS360410 CADDY® PYRAMID Rubber mat for CADDY® PYRAMID ST and RL 
Series, 9" X 13.5" CE  B  $         1,354.00 10.00%  $        1,218.60 N/A N/A

RPS360411 CADDY® PYRAMID Rubber mat for CADDY® PYRAMID ST and RL 
Series, 9" X 19.5" CE  B  $         1,875.00 10.00%  $        1,687.50 N/A N/A

RPS360412 CADDY® PYRAMID Pipe Retainer Straps, 3/4" to 3" Pipe CE  B  $            399.00 10.00%  $           359.10 N/A N/A
RPS360413 CADDY® PYRAMID Pipe Retainer straps, 3 1/2" to 6" Pipe CE  B  $            599.00 10.00%  $           539.10 N/A N/A
RPS360414 CADDY® PYRAMID BRIDGE SUPPORT, Fixed Strut 5H, 24L, HD, 

2000LB CE  B  $         5,500.00 10.00%  $        4,950.00 N/A N/A
RPS360415 CADDY® PYRAMID BRIDGE SUPPORT, Fixed Strut 5H, 30L, HD,  

2000LB CE  B  $         5,850.00 10.00%  $        5,265.00 N/A N/A
RPS360417 CADDY® PYRAMID BRIDGE SUPPORT, Fixed Strut 5H, 36L, HD,  

2000LB CE  B  $         6,750.00 10.00%  $        6,075.00 N/A N/A
RPS360418 CADDY® PYRAMID BRIDGE SUPPORT, Fixed Strut 5H, 42L, HD,  

2000LB CE  B  $         7,000.00 10.00%  $        6,300.00 N/A N/A
RPS360419 CADDY® PYRAMID BRIDGE SUPPORT, Fixed Strut 5H, 48L, HD,  

2000LB CE  B  $         7,350.00 10.00%  $        6,615.00 N/A N/A
RPS360420 CADDY® PYRAMID RPS H-Frame Kit, Foam Rooftop Interface CE  B  $       12,500.00 10.00%  $      11,250.00 N/A N/A
RPS360421 CADDY® PYRAMID RPS H-Frame Kit, Rubber Rooftop Interface CE  B  $       15,000.00 10.00%  $      13,500.00 N/A N/A
RPS360422 CADDY® PYRAMID  Post Base, Foam Rooftop Interface CE  B  $         6,000.00 10.00%  $        5,400.00 N/A N/A
RPS360423 CADDY® PYRAMID  Post Base, Rubber Rooftop Interface CE  B  $         7,000.00 10.00%  $        6,300.00 N/A N/A
RPS360425 � � �CADDY® PYRAMID Height Adjustable Support Base  12  x 12 CE  B  $         9,325.00 10.00%  $        8,392.50 N/A N/A
RPS360426 �CADDY® PYRAMID Equipment Support System  2 Units CE  B  $       68,755.00 10.00%  $      61,879.50 N/A N/A
RPS360427 �CADDY® PYRAMID Equipment Support System  2 Units CE  B  $       91,797.00 10.00%  $      82,617.30 N/A N/A
RPS360428 CADDY® PYRAMID Condenser Clamp CE  B  $            597.00 10.00%  $           537.30 N/A N/A
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RPS50AHGP Cable Tray Support for Air Handling Spaces, 2 5/16" x 10 1/2" x 3 5/16" CE  B  $         2,838.68 10.00%  $        2,554.81 N/A N/A
RPS50H4EG CADDY® PYRAMID 50 Foam-Based Support, EG, 4" CE  B  $         2,243.59 10.00%  $        2,019.23 N/A N/A
RPS50H4HD CADDY® PYRAMID 50 Foam-Based Support, HD, 4" CE  B  $         2,521.04 10.00%  $        2,268.94 N/A N/A
RPS50H6EG CADDY® PYRAMID 50 Foam-Based Support, EG, 6" CE  B  $         2,743.22 10.00%  $        2,468.90 N/A N/A
RPS50H6HD CADDY® PYRAMID 50 Foam-Based Support, HD, 6" CE  B  $         2,632.18 10.00%  $        2,368.96 N/A N/A

RPSE1H24 CADDY® PYRAMID EZ Rubber-Based Support, 1" Rigid/Pipe, 1.315" OD, 
�1 3/4" 4" CE  B  $         2,044.50 10.00%  $        1,840.05 N/A N/A

RPSE1H57 CADDY® PYRAMID EZ Rubber-Based Support, 1" Rigid/Pipe, 1.315" OD, 
�5" 7" CE  B  $         2,262.00 10.00%  $        2,035.80 N/A N/A

RPSE2H46 CADDY® PYRAMID EZ Rubber-Based Support, 2" Rigid/Pipe, 2.37" OD, 
�4" 6" CE  B  $         2,436.00 10.00%  $        2,192.40 N/A N/A

RPSE4H46 CADDY® PYRAMID EZ Rubber-Based Support, 4" Rigid/Pipe, 4.5" OD, 
�4" 6" CE  B  $         5,583.66 10.00%  $        5,025.29 N/A N/A

S102438BP50 Mounting Clip Screw for T-Grid Box Hanger, #10 Screw CE  B  $                7.82 10.00%  $               7.04 N/A N/A
S31199P100 Combi Dome Screw, EG, 1/4" Screw, 9/16" Screw Length CE  B  $              19.59 10.00%  $             17.63 N/A N/A
S3575BP100 Combi Dome Screw, Black Oxide, 1/4" Screw, 1/4" Screw Length CE  B  $                9.69 10.00%  $               8.72 N/A N/A
S3575BP50 Combi Dome Screw, Black Oxide, 1/4" Screw, 1/4" Screw Length CE  B  $              11.57 10.00%  $             10.41 N/A N/A
S3575DP100 Combi Dome Screw, Black Oxide, 1/4" Screw, 3/4" Screw Length CE  B  $              11.78 10.00%  $             10.60 N/A N/A
SAA1400EG SAA Slotted Framing Angle, Equal Leg, 10' CE  B  $            677.99 10.00%  $           610.19 N/A N/A
SAD1400EG SAD Slotted Framing Angle, Unequal Leg, 10' CE  B  $            906.65 10.00%  $           815.99 N/A N/A
SBC037 SBC Stamped Beam Clamp, Top Mount, 3/8" Rod, 3/4" Max Flange CE  B  $            309.55 10.00%  $           278.60 N/A N/A
SBT18 SBT Multiple Conduit Mounting Plate CE  B  $            133.36 10.00%  $           120.02 N/A N/A
SBT1824 �SBT-H Multiple Conduit Mounting Plate with Flange Clip, 1/8" 1/4" Flange CE  B  $            234.43 10.00%  $           210.99 N/A N/A

SBT1824SM �SBT-HSM Multiple Conduit Mounting Plate with Flange Clip, 1/8" 1/4" 
Flange CE  B  $            212.01 10.00%  $           190.81 N/A N/A

SBT184Z34 SBT-Z Multiple Conduit Mounting Plate with Rod/Wire Clip, 1/4" Rod, #12 
Wire CE  B  $            198.06 10.00%  $           178.25 N/A N/A

SBT1858 �SBT-H Multiple Conduit Mounting Plate with Flange Clip, 5/16" 1/2" 
Flange CE  B  $            238.87 10.00%  $           214.98 N/A N/A

SBT1858SM �SBT-HSM Multiple Conduit Mounting Plate with Flange Clip, 5/16" 1/2" 
Flange CE  B  $            216.95 10.00%  $           195.26 N/A N/A

SBT186Z34 SBT-Z Multiple Conduit Mounting Plate with Rod/Wire Clip, 3/8" Rod CE  B  $            198.06 10.00%  $           178.25 N/A N/A
SBT18912 �SBT-H Multiple Conduit Mounting Plate with Flange Clip, 9/16" 3/4" 

Flange CE  B  $            274.77 10.00%  $           247.29 N/A N/A

SBT18912SM �SBT-HSM Multiple Conduit Mounting Plate with Flange Clip, 9/16" 3/4" 
Flange CE  B  $            233.70 10.00%  $           210.33 N/A N/A

SBT18BC SBT-BC Multiple Conduit Mounting Plate with Beam Clamp, 1/2" Max 
Flange CE  B  $            256.83 10.00%  $           231.15 N/A N/A

SBT18BC200 �SBT-BC200 Multiple Conduit Mounting Plate with Beam Clamp, 1/8" 5/8" 
Flange CE  B  $            264.42 10.00%  $           237.98 N/A N/A

SBT18KIT1 Multi-run conduit mounting plate -Kit for beam applications BC200, SBT18, 
S3575BP50 CE  B  $       24,700.80 10.00%  $      22,230.72 N/A N/A

SBT18TDH SBT-TDH Multiple Conduit Mounting Plate with Deck Hanger CE  B  $            382.52 10.00%  $           344.27 N/A N/A
SC2A � �Cable Snap Clip, 1/16" 3/16" Flange, 0.218" 0.281" OD CE  B  $              44.09 10.00%  $             39.68 N/A N/A
SC2B � �Cable Snap Clip, 1/16" 3/16" Flange, 0.312" 0.375" OD CE  B  $              45.61 10.00%  $             41.05 N/A N/A
SC2C � �Cable Snap Clip, 1/16" 3/16" Flange, 0.375" 0.437" OD CE  B  $              47.12 10.00%  $             42.41 N/A N/A
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SC2D � �Cable Snap Clip, 1/16" 3/16" Flange, 0.468" 0.562" OD CE  B  $              48.40 10.00%  $             43.56 N/A N/A
SC2E � �Cable Snap Clip, 1/16" 3/16" Flange, 0.5" 0.718" OD CE  B  $              51.65 10.00%  $             46.49 N/A N/A
SC2F � �Cable Snap Clip, 1/16" 3/16" Flange, 0.75" 0.937" OD CE  B  $              55.22 10.00%  $             49.70 N/A N/A
SC2G � �Cable Snap Clip, 1/16" 3/16" Flange, 0.968" 1.25" OD CE  B  $              62.57 10.00%  $             56.31 N/A N/A
SC4A � �Cable Snap Clip, 3/16" 9/32" Flange, 0.218" 0.281" OD CE  B  $              44.09 10.00%  $             39.68 N/A N/A
SC4B � �Cable Snap Clip, 3/16" 9/32" Flange, 0.312" 0.375" OD CE  B  $              45.61 10.00%  $             41.05 N/A N/A
SC4C � �Cable Snap Clip, 3/16" 9/32" Flange, 0.375" 0.437" OD CE  B  $              47.12 10.00%  $             42.41 N/A N/A
SC4D � �Cable Snap Clip, 3/16" 9/32" Flange, 0.468" 0.562" OD CE  B  $              48.40 10.00%  $             43.56 N/A N/A
SC4E � �Cable Snap Clip, 3/16" 9/32" Flange, 0.5" 0.718" OD CE  B  $              51.65 10.00%  $             46.49 N/A N/A
SC4F � �Cable Snap Clip, 3/16" 9/32" Flange, 0.75" 0.937" OD CE  B  $              55.22 10.00%  $             49.70 N/A N/A
SC4G � �Cable Snap Clip, 3/16" 9/32" Flange, 0.968" 1.25" OD CE  B  $              62.57 10.00%  $             56.31 N/A N/A
SC8A � �Cable Snap Clip, 5/16" 1/2" Flange, 0.218" 0.281" OD CE  B  $              44.09 10.00%  $             39.68 N/A N/A
SC8B � �Cable Snap Clip, 5/16" 1/2" Flange, 0.312" 0.375" OD CE  B  $              45.61 10.00%  $             41.05 N/A N/A
SC8C � �Cable Snap Clip, 5/16" 1/2" Flange, 0.375" 0.437" OD CE  B  $              47.12 10.00%  $             42.41 N/A N/A
SC8D � �Cable Snap Clip, 5/16" 1/2" Flange, 0.468" 0.562" OD CE  B  $              48.40 10.00%  $             43.56 N/A N/A
SC8E � �Cable Snap Clip, 5/16" 1/2" Flange, 0.5" 0.718" OD CE  B  $              51.65 10.00%  $             46.49 N/A N/A
SC8F � �Cable Snap Clip, 5/16" 1/2" Flange, 0.75" 0.937" OD CE  B  $              55.22 10.00%  $             49.70 N/A N/A
SC8G � �Cable Snap Clip, 5/16" 1/2" Flange, 0.968" 1.25" OD CE  B  $              62.57 10.00%  $             56.31 N/A N/A
SCH12 SCH1 Single Piece Strut Clamp for Conduit, 3/4" EMT, 1/2" Rigid/Pipe CE  B  $              96.26 10.00%  $             86.63 N/A N/A

SCH12B �SCH2 Single Piece Strut Clamp for Cable/Conduit, 0.57" 0.92" OD, 3/4" 
EMT, 1/2" Rigid/Pipe CE  B  $            141.40 10.00%  $           127.26 N/A N/A

SCH16 SCH1 Single Piece Strut Clamp for Conduit, 1" EMT, 3/4" Rigid/Pipe CE  B  $            114.24 10.00%  $           102.82 N/A N/A

SCH16B �SCH2 Single Piece Strut Clamp for Cable/Conduit, 0.72" 1.16" OD, 1" 
EMT, 3/4" Rigid/Pipe CE  B  $            141.40 10.00%  $           127.26 N/A N/A

SCH20 SCH1 Single Piece Strut Clamp for Conduit, 1 1/4" EMT, 1" Rigid/Pipe CE  B  $            128.15 10.00%  $           115.34 N/A N/A

SCH20B �SCH2 Single Piece Strut Clamp for Cable/Conduit, 1" 1.51" OD, 1 1/4" 
EMT, 1" Rigid/Pipe CE  B  $            144.51 10.00%  $           130.06 N/A N/A

SCH24B �SCH2 Single Piece Strut Clamp for Cable/Conduit, 1.25" 1.74" OD, 1 1/2" 
EMT, 1 1/4" Rigid/Pipe CE  B  $            153.40 10.00%  $           138.06 N/A N/A

SCH32B �SCH2 Single Piece Strut Clamp for Cable/Conduit, 1.74" 2.2" OD, 2" EMT, 
1 1/2" Rigid/Pipe CE  B  $            167.39 10.00%  $           150.65 N/A N/A

SCH40B �SCH2 Single Piece Strut Clamp for Cable/Conduit, 2" 2.38" OD, 2" 
Rigid/Pipe CE  B  $            246.45 10.00%  $           221.81 N/A N/A

SCH48B �SCH2 Single Piece Strut Clamp for Cable/Conduit, 2.38" 2.88" OD, 2 1/2" 
EMT, 2 1/2" Rigid/Pipe CE  B  $            281.75 10.00%  $           253.58 N/A N/A

SCH56B �SCH2 Single Piece Strut Clamp for Cable/Conduit, 2.72" 3.5" OD, 3" EMT, 
3" Rigid/Pipe CE  B  $            358.79 10.00%  $           322.91 N/A N/A

SCH64B �SCH2 Single Piece Strut Clamp for Cable/Conduit, 3.25" 4" OD, 3 1/2" 
EMT, 3 1/2" Rigid/Pipe CE  B  $            419.16 10.00%  $           377.24 N/A N/A

SCH6B �SCH2 Single Piece Strut Clamp for Cable/Conduit, 0.1" 0.63" OD CE  B  $            133.03 10.00%  $           119.73 N/A N/A

SCH72B �SCH2 Single Piece Strut Clamp for Cable/Conduit, 3.85" 4.5" OD, 4" EMT, 
4" Rigid/Pipe CE  B  $            498.11 10.00%  $           448.30 N/A N/A
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SCH8 SCH1 Single Piece Strut Clamp for Conduit, 1/2" EMT CE  B  $              92.09 10.00%  $             82.88 N/A N/A
SCH8B �SCH2 Single Piece Strut Clamp for Cable/Conduit, 0.34" 0.71" OD, 1/2" 

EMT CE  B  $            144.57 10.00%  $           130.11 N/A N/A
SCMKB Security Camera to Beam Mounting Kit, Spring Steel CE  B  $         1,889.00 10.00%  $        1,700.10 N/A N/A
SCMKC Security Camera Between T-Grid Mounting Kit, Steel, PG CE  B  $         1,087.00 10.00%  $           978.30 N/A N/A
SCMKT Security Camera to T-Grid Mounting Kit, Spring Steel CE  B  $         2,442.00 10.00%  $        2,197.80 N/A N/A
SCMKW Security Camera to Wall Mounting Kit, PG CE  B  $         3,572.00 10.00%  $        3,214.80 N/A N/A
SCSOL1A � �Solar Snap Clip, 1/16" 5/64" Flange, 0.196" 0.275" OD CE  B  $              43.18 10.00%  $             38.86 N/A N/A
SCT02 Triangular Wall Bracket, Four/Three Hole, 9.45" x 12.4" CE  B  $       16,951.00 10.0%  $      15,255.90 N/A N/A
SCT03 Triangular Wall Bracket, Four/Two Hole, 13.78" x 21.65" CE  B  $       10,561.00 10.0%  $        9,504.90 N/A N/A
SFCLT Seismic Lighting Fixture Clamp, One Standard Tapered 2' x 4' Fixture CE  B  $            963.90 10.00%  $           867.51 N/A N/A
SFCLTCF Seismic Lighting Fixture Clamp, One 2' x 2' Fixture CE  B  $            481.95 10.00%  $           433.76 N/A N/A

SFCLTCFS Seismic Lighting Fixture Clamp, Reinforcement of T-Bar Main Runner/Cross 
Runner Connections CE  B  $            481.95 10.00%  $           433.76 N/A N/A

SFCLTE � �Seismic Lighting Fixture Clamp, Two Standard Tapered 2  x 4  Fixtures 
End-to-End CE  B  $            963.90 10.00%  $           867.51 N/A N/A

SFCLTS � �Seismic Lighting Fixture Clamp, Two Standard Tapered 2  x 4  Fixtures 
Side-by-Side CE  B  $            963.90 10.00%  $           867.51 N/A N/A

SGB16A Screw Gun Bracket, 16" Stud Spacing, 1 1/2", 2 1/8" Box Depth CE  B  $            300.53 10.00%  $           270.48 N/A N/A
SGB24A Screw Gun Bracket, 24" Stud Spacing, 1 1/2", 2 1/8" Box Depth CE  B  $            404.05 10.00%  $           363.65 N/A N/A
SK125I SK Single Piece Strut Clamp for Conduit, Steel, EG, 3/4" EMT, 3/4" 

Rigid/Pipe CE  B  $            111.60 10.00%  $           100.44 N/A N/A
SK125IBP Strut Clamp- 3/4" EMT or 3/4" rigid to strut blister pack CE  B  $            609.00 10.00%  $           548.10 N/A N/A

SK12ALA SK Single Piece Strut Clamp for Conduit, Aluminum, 3/4" EMT, 3/4" 
Rigid/Pipe CE  B  $            195.98 10.00%  $           176.38 N/A N/A

SK165I SK Single Piece Strut Clamp for Conduit, Steel, EG, 1" EMT, 1" Rigid/Pipe CE  B  $            116.91 10.00%  $           105.22 N/A N/A
SK16ALA SK Single Piece Strut Clamp for Conduit, Aluminum, 1" EMT, 1" Rigid/Pipe CE  B  $            204.27 10.00%  $           183.84 N/A N/A

SK205I SK Single Piece Strut Clamp for Conduit, Steel, EG, 1 1/4" EMT, 1 1/4" 
Rigid/Pipe CE  B  $            122.89 10.00%  $           110.60 N/A N/A

SK20ALA SK Single Piece Strut Clamp for Conduit, Aluminum, 1 1/4" EMT, 1 1/4" 
Rigid/Pipe CE  B  $            218.33 10.00%  $           196.50 N/A N/A

SK245I SK Single Piece Strut Clamp for Conduit, Steel, EG, 1 1/2" EMT, 1 1/2" 
Rigid/Pipe CE  B  $            151.99 10.00%  $           136.79 N/A N/A

SK24ALA SK Single Piece Strut Clamp for Conduit, Aluminum, 1 1/2" EMT, 1 1/2" 
Rigid/Pipe CE  B  $            225.39 10.00%  $           202.85 N/A N/A

SK325I SK Single Piece Strut Clamp for Conduit, Steel, EG, 2" EMT, 2" Rigid/Pipe CE  B  $            161.67 10.00%  $           145.50 N/A N/A
SK32ALA SK Single Piece Strut Clamp for Conduit, Aluminum, 2" EMT, 2" Rigid/Pipe CE  B  $            240.05 10.00%  $           216.05 N/A N/A

SK405I SK Single Piece Strut Clamp for Conduit, Steel, EG, 2 1/2" EMT, 2 1/2" 
Rigid/Pipe CE  B  $            230.60 10.00%  $           207.54 N/A N/A

SK485I SK Single Piece Strut Clamp for Conduit, Steel, EG, 3" EMT, 3" Rigid/Pipe CE  B  $            252.82 10.00%  $           227.54 N/A N/A

SK565I SK Single Piece Strut Clamp for Conduit, Steel, EG, 3 1/2" EMT, 3 1/2" 
Rigid/Pipe CE  B  $            270.89 10.00%  $           243.80 N/A N/A

SK645I SK Single Piece Strut Clamp for Conduit, Steel, EG, 4" EMT, 4" Rigid/Pipe CE  B  $            285.94 10.00%  $           257.35 N/A N/A
SK85I SK Single Piece Strut Clamp for Conduit, Steel, EG, 1/2" EMT, 1/2" 

Rigid/Pipe CE  B  $            106.93 10.00%  $             96.24 N/A N/A
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SK85IBP Strut Clamp- -2pc MLD STL 1/2" EMT/RGD blist pk CE  B  $            589.00 10.00%  $           530.10 N/A N/A

SK8ALA SK Single Piece Strut Clamp for Conduit, Aluminum, 1/2" EMT, 1/2" 
Rigid/Pipe CE  B  $            189.21 10.00%  $           170.29 N/A N/A

SL1214 �MC/AC Cable Clip, 0.468" 0.562" OD CE  B  $              30.77 10.00%  $             27.69 N/A N/A
SL1518 �MC/AC Cable Clip, 0.5" 0.718" OD CE  B  $              30.77 10.00%  $             27.69 N/A N/A
SLADCP Air Duct Corner Protector CE  B  $            107.62 10.00%  $             96.86 N/A N/A
SLADS Air Duct Support Attachment CE  B  $            206.28 10.00%  $           185.65 N/A N/A
SLAFAB3 Angle Bracket With Oblong Hole, 3/16" Hole CE  B  $              87.56 10.00%  $             78.80 N/A N/A
SLC15L1000SP Wire Spool, 1.5 mm Wire, 1,000' CE  B  $         8,174.40 10.00%  $        7,356.96 N/A N/A
SLC15L50MSP Wire Spool, 1.5 mm Wire, 164' CE  B  $         2,444.00 10.00%  $        2,199.60 N/A N/A
SLC2L1000SP Wire Spool, 2 mm Wire, 1,000' CE  B  $         8,346.00 10.00%  $        7,511.40 N/A N/A
SLC3L1000SP Wire Spool, 3 mm Wire, 1,000' CE  B  $       14,248.00 10.00%  $      12,823.20 N/A N/A
SLD15L10S CADDY® SPEED LINK LD with Hook, S304, 1.5 mm Wire, 32.8' Length CE  B  $         1,554.80 10.00%  $        1,399.32 N/A N/A
SLD15L2S CADDY® SPEED LINK LD with Hook, S304, 1.5 mm Wire, 6.6' Length CE  B  $            850.72 10.00%  $           765.65 N/A N/A
SLD15L5S CADDY® SPEED LINK LD with Hook, S304, 1.5 mm Wire, 16.4' Length CE  B  $         1,092.00 10.00%  $           982.80 N/A N/A

SLD15QT250 CADDY® SPEED LINK Quad-Toggle with Eyelet Extension, 1.5 mm Wire, 
9.8" Y-Length CE  B  $            898.56 10.00%  $           808.70 N/A N/A

SLD15Y200 CADDY® SPEED LINK Y-Toggle with Eyelet Extension, 1.5 mm Wire, 
7.8" Y-Length CE  B  $            329.68 10.00%  $           296.71 N/A N/A

SLD15Y300 CADDY® SPEED LINK Y-Toggle with Eyelet Extension, 1.5 mm Wire, 
11.8" Y-Length CE  B  $            336.96 10.00%  $           303.26 N/A N/A

SLD15Y500 CADDY® SPEED LINK Y-Toggle with Eyelet Extension, 1.5 mm Wire, 
19.6" Y-Length CE  B  $            361.92 10.00%  $           325.73 N/A N/A

SLD15Y500R2 CADDY® SPEED LINK Y-Toggle with Eyelet Extension, 1.5 mm Wire, 
19.6" Y-Length PK  B  $            832.00 10.0%  $           748.80 N/A N/A

SLD15Y800 CADDY® SPEED LINK Y-Toggle with Eyelet Extension, 1.5 mm Wire, 
31.4" Y-Length CE  B  $            379.60 10.00%  $           341.64 N/A N/A

SLD15Y800R2 CADDY® SPEED LINK Y-Toggle with Eyelet Extension, 1.5 mm Wire, 
31.4" Y-Length PK  B  $            873.60 10.0%  $           786.24 N/A N/A

SLD2Y300 CADDY® SPEED LINK Y-Toggle with Eyelet Extension, 2 mm Wire, 11.8" 
Y-Length CE  B  $            264.16 10.00%  $           237.74 N/A N/A

SLD2Y300L050H CADDY® SPEED LINK Y-Toggle with Hook Extension, 2 mm Wire, 2" 
Length, 11.8" Y-Length CE  B  $            425.36 10.00%  $           382.82 N/A N/A

SLD2Y500 CADDY® SPEED LINK Y-Toggle with Eyelet Extension, 2 mm Wire, 19.6" 
Y-Length CE  B  $            392.08 10.00%  $           352.87 N/A N/A

SLD2YH500 CADDY® SPEED LINK Y-Hook with Eyelet Extension, 2 mm Wire, 19.6" 
Y-Length CE  B  $            546.00 10.00%  $           491.40 N/A N/A

SLD2YH800 CADDY® SPEED LINK Y-Hook with Eyelet Extension, 2 mm Wire, 31.4" 
Y-Length CE  B  $            578.24 10.00%  $           520.42 N/A N/A

SLD3YH500 CADDY® SPEED LINK Y-Hook with Eyelet Extension, 3 mm Wire, 19.6" 
Y-Length CE  B  $            610.48 10.00%  $           549.43 N/A N/A

SLD3YH800 CADDY® SPEED LINK Y-Hook with Eyelet Extension, 3 mm Wire, 31.4" 
Y-Length CE  B  $            674.96 10.00%  $           607.46 N/A N/A

SLEB250 Eye Screw, 1/4" Screw CE  B  $              44.72 10.00%  $             40.25 N/A N/A
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SLEBWS Eye Screw, H6 Screw CE  B  $              37.04 10.00%  $             33.34 N/A N/A
SLICK250 CADDY® SLICK NUT, 1/4" Hole, Threaded CE  B  $            187.05 10.00%  $           168.35 N/A N/A
SLICK375 CADDY® SLICK NUT, 3/8" Hole, Threaded CE  B  $            187.05 10.00%  $           168.35 N/A N/A
SLICK500 CADDY® SLICK NUT, 1/2" Hole, Threaded CE  B  $            216.88 10.00%  $           195.19 N/A N/A
SLJR200 CADDY® SPEED LINK LD Locking Device, 1.5 mm Wire CE  B  $            421.20 10.00%  $           379.08 N/A N/A
SLK15L1 CADDY® SPEED LINK SLK with Hook, 1.5 mm Wire, 3.3' Length CE  B  $            512.72 10.00%  $           461.45 N/A N/A
SLK15L10 CADDY® SPEED LINK SLK with Hook, 1.5 mm Wire, 32.8' Length CE  B  $         1,036.88 10.00%  $           933.19 N/A N/A
SLK15L10LP CADDY® SPEED LINK SLK with Loop, 1.5 mm Wire, 32.8' Length CE  B  $         1,036.88 10.00%  $           933.19 N/A N/A
SLK15L10LPR2 CADDY® SPEED LINK SLK with Loop, 1.5 mm Wire, 32.8' Length PK  B  $         2,384.72 10.0%  $        2,146.25 N/A N/A
SLK15L10R2 CADDY® SPEED LINK SLK with Hook, 1.5 mm Wire, 32.8' Length PK  B  $         2,384.72 10.0%  $        2,146.25 N/A N/A
SLK15L10T CADDY® SPEED LINK SLK with Toggle, 1.5 mm Wire, 32.8' Length CE  B  $         1,036.88 10.00%  $           933.19 N/A N/A
SLK15L10TR2 CADDY® SPEED LINK SLK with Toggle, 1.5 mm Wire, 32.8' Length PK  B  $         2,384.72 10.0%  $        2,146.25 N/A N/A
SLK15L1AB CADDY® SPEED LINK SLK with Angle Bracket, 1.5 mm Wire, 3.3' Length CE  B  $            512.72 10.00%  $           461.45 N/A N/A
SLK15L1LP CADDY® SPEED LINK SLK with Loop, 1.5 mm Wire, 3.3' Length CE  B  $            512.72 10.00%  $           461.45 N/A N/A
SLK15L1LPR2 CADDY® SPEED LINK SLK with Loop, 1.5 mm Wire, 3.3' Length PK  B  $         1,179.36 10.0%  $        1,061.42 N/A N/A
SLK15L1R2 CADDY® SPEED LINK SLK with Hook, 1.5 mm Wire, 3.3' Length PK  B  $         1,179.36 10.0%  $        1,061.42 N/A N/A

SLK15L1SF CADDY® SPEED LINK SLK with Shot-Fire Bracket, 1.5 mm Wire, 3.3' 
Length CE  B  $            512.72 10.00%  $           461.45 N/A N/A

SLK15L1T CADDY® SPEED LINK SLK with Toggle, 1.5 mm Wire, 3.3' Length CE  B  $            512.72 10.00%  $           461.45 N/A N/A
SLK15L1TR2 CADDY® SPEED LINK SLK with Toggle, 1.5 mm Wire, 3.3' Length PK  B  $         1,179.36 10.0%  $        1,061.42 N/A N/A
SLK15L2 CADDY® SPEED LINK SLK with Hook, 1.5 mm Wire, 6.6' Length CE  B  $            566.80 10.00%  $           510.12 N/A N/A
SLK15L2AB CADDY® SPEED LINK SLK with Angle Bracket, 1.5 mm Wire, 6.6' Length CE  B  $            566.80 10.00%  $           510.12 N/A N/A
SLK15L2LP CADDY® SPEED LINK SLK with Loop, 1.5 mm Wire, 6.6' Length CE  B  $            566.80 10.00%  $           510.12 N/A N/A
SLK15L2LPR2 CADDY® SPEED LINK SLK with Loop, 1.5 mm Wire, 6.6' Length PK  B  $         1,304.16 10.0%  $        1,173.74 N/A N/A
SLK15L2R2 CADDY® SPEED LINK SLK with Hook, 1.5 mm Wire, 6.6' Length PK  B  $         1,304.16 10.0%  $        1,173.74 N/A N/A

SLK15L2SE250 CADDY® SPEED LINK SLK with Threaded Stud End, 1.5 mm Wire, 6.6' 
Length, 1/4" Rod CE  B  $            566.80 10.00%  $           510.12 N/A N/A

SLK15L2SF CADDY® SPEED LINK SLK with Shot-Fire Bracket, 1.5 mm Wire, 6.6' 
Length CE  B  $            566.80 10.00%  $           510.12 N/A N/A

SLK15L2T CADDY® SPEED LINK SLK with Toggle, 1.5 mm Wire, 6.6' Length CE  B  $            566.80 10.00%  $           510.12 N/A N/A
SLK15L2TR2 CADDY® SPEED LINK SLK with Toggle, 1.5 mm Wire, 6.6' Length PK  B  $         1,304.16 10.0%  $        1,173.74 N/A N/A
SLK15L3 CADDY® SPEED LINK SLK with Hook, 1.5 mm Wire, 9.9' Length CE  B  $            619.84 10.00%  $           557.86 N/A N/A

SLK15L34H24 CADDY® SPEED LINK SLK with Hammer-On Flange Clip, 1.5 mm Wire, 
�9.9' Length, 1/8" 1/4" Flange CE  B  $            619.84 10.00%  $           557.86 N/A N/A

SLK15L34H58 CADDY® SPEED LINK SLK with Hammer-On Flange Clip, 1.5 mm Wire, 
�9.9' Length, 5/16" 1/2" Flange CE  B  $            619.84 10.00%  $           557.86 N/A N/A

SLK15L3AB CADDY® SPEED LINK SLK with Angle Bracket, 1.5 mm Wire, 9.9' Length CE  B  $            619.84 10.00%  $           557.86 N/A N/A
SLK15L3DH CADDY® SPEED LINK SLK with Decking Hook, 1.5 mm Wire, 9.9' Length CE  B  $            619.84 10.00%  $           557.86 N/A N/A
SLK15L3LP CADDY® SPEED LINK SLK with Loop, 1.5 mm Wire, 9.9' Length CE  B  $            619.84 10.00%  $           557.86 N/A N/A
SLK15L3LPR2 CADDY® SPEED LINK SLK with Loop, 1.5 mm Wire, 9.9' Length PK  B  $         1,425.84 10.0%  $        1,283.26 N/A N/A
SLK15L3R2 CADDY® SPEED LINK SLK with Hook, 1.5 mm Wire, 9.9' Length PK  B  $         1,425.84 10.0%  $        1,283.26 N/A N/A
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SLK15L3SE250 CADDY® SPEED LINK SLK with Threaded Stud End, 1.5 mm Wire, 9.9' 
Length, 1/4" Rod CE  B  $            619.84 10.00%  $           557.86 N/A N/A

SLK15L3SF CADDY® SPEED LINK SLK with Shot-Fire Bracket, 1.5 mm Wire, 9.9' 
Length CE  B  $            619.84 10.00%  $           557.86 N/A N/A

SLK15L3T CADDY® SPEED LINK SLK with Toggle, 1.5 mm Wire, 9.9' Length CE  B  $            619.84 10.00%  $           557.86 N/A N/A
SLK15L3TR2 CADDY® SPEED LINK SLK with Toggle, 1.5 mm Wire, 9.9' Length PK  B  $         1,425.84 10.0%  $        1,283.26 N/A N/A
SLK15L5 CADDY® SPEED LINK SLK with Hook, 1.5 mm Wire, 16.4' Length CE  B  $            728.00 10.00%  $           655.20 N/A N/A
SLK15L5AB CADDY® SPEED LINK SLK with Angle Bracket, 1.5 mm Wire, 16.4' 

Length CE  B  $            728.00 10.00%  $           655.20 N/A N/A
SLK15L5DH CADDY® SPEED LINK SLK with Decking Hook, 1.5 mm Wire, 16.4' 

Length CE  B  $            728.00 10.00%  $           655.20 N/A N/A
SLK15L5LP CADDY® SPEED LINK SLK with Loop, 1.5 mm Wire, 16.4' Length CE  B  $            728.00 10.00%  $           655.20 N/A N/A
SLK15L5LPR2 CADDY® SPEED LINK SLK with Loop, 1.5 mm Wire, 16.4' Length PK  B  $         1,674.40 10.0%  $        1,506.96 N/A N/A
SLK15L5R2 CADDY® SPEED LINK SLK with Hook, 1.5 mm Wire, 16.4' Length PK  B  $         1,674.40 10.0%  $        1,506.96 N/A N/A

SLK15L5SE250 CADDY® SPEED LINK SLK with Threaded Stud End, 1.5 mm Wire, 16.4' 
Length, 1/4" Rod CE  B  $            728.00 10.00%  $           655.20 N/A N/A

SLK15L5SF CADDY® SPEED LINK SLK with Shot-Fire Bracket, 1.5 mm Wire, 16.4' 
Length CE  B  $            728.00 10.00%  $           655.20 N/A N/A

SLK15L5T CADDY® SPEED LINK SLK with Toggle, 1.5 mm Wire, 16.4' Length CE  B  $            728.00 10.00%  $           655.20 N/A N/A
SLK15L5TR2 CADDY® SPEED LINK SLK with Toggle, 1.5 mm Wire, 16.4' Length PK  B  $         1,674.40 10.0%  $        1,506.96 N/A N/A
SLK15L7 CADDY® SPEED LINK SLK with Hook, 1.5 mm Wire, 22.9' Length CE  B  $            835.12 10.00%  $           751.61 N/A N/A
SLK15L7LP CADDY® SPEED LINK SLK with Loop, 1.5 mm Wire, 22.9' Length CE  B  $            835.12 10.00%  $           751.61 N/A N/A
SLK15L7T CADDY® SPEED LINK SLK with Toggle, 1.5 mm Wire, 22.9' Length CE  B  $            835.12 10.00%  $           751.61 N/A N/A

SLK15Y300L3 CADDY® SPEED LINK SLK with Y-Toggle, 1.5 mm Wire, 9.9' Length, 
11.8" Y-Length CE  B  $            810.16 10.00%  $           729.14 N/A N/A

SLK15Y300L3R2 CADDY® SPEED LINK SLK with Y-Toggle, 1.5 mm Wire, 9.9' Length, 
11.8" Y-Length PK  B  $         1,863.68 10.0%  $        1,677.31 N/A N/A

SLK15Y300L5 CADDY® SPEED LINK SLK with Y-Toggle, 1.5 mm Wire, 16.4' Length, 
11.8" Y-Length CE  B  $            910.00 10.00%  $           819.00 N/A N/A

SLK15Y500L3 CADDY® SPEED LINK SLK with Y-Toggle, 1.5 mm Wire, 9.9' Length, 
19.6" Y-Length CE  B  $            826.80 10.00%  $           744.12 N/A N/A

SLK15Y500L3R2 CADDY® SPEED LINK SLK with Y-Toggle, 1.5 mm Wire, 9.9' Length, 
19.6" Y-Length PK  B  $         1,902.16 10.0%  $        1,711.94 N/A N/A

SLK2C200 �CADDY® SPEED LINK SLK Locking Device, 1.5 2 mm Wire CE  B  $            457.60 10.00%  $           411.84 N/A N/A

SLK2C50 CADDY® SPEED LINK Keyless Locking device for 1.5  & 2mm wire - 50 
Pieces pack CE  B  $            480.00 10.0%  $           432.00 N/A N/A

SLK2L1 CADDY® SPEED LINK SLK with Hook, 2 mm Wire, 3.3' Length CE  B  $            630.24 10.00%  $           567.22 N/A N/A
SLK2L10 CADDY® SPEED LINK SLK with Hook, 2 mm Wire, 32.8' Length CE  B  $         1,500.72 10.00%  $        1,350.65 N/A N/A
SLK2L10LP CADDY® SPEED LINK SLK with Loop, 2 mm Wire, 32.8' Length CE  B  $         1,500.72 10.00%  $        1,350.65 N/A N/A
SLK2L10LPR2 CADDY® SPEED LINK SLK with Loop, 2 mm Wire, 32.8' Length PK  B  $         3,451.76 10.0%  $        3,106.58 N/A N/A
SLK2L10R2 CADDY® SPEED LINK SLK with Hook, 2 mm Wire, 32.8' Length PK  B  $         3,451.76 10.0%  $        3,106.58 N/A N/A
SLK2L1LP CADDY® SPEED LINK SLK with Loop, 2 mm Wire, 3.3' Length CE  B  $            630.24 10.00%  $           567.22 N/A N/A
SLK2L1LPR2 CADDY® SPEED LINK SLK with Loop, 2 mm Wire, 3.3' Length PK  B  $         1,449.76 10.0%  $        1,304.78 N/A N/A
SLK2L1R2 CADDY® SPEED LINK SLK with Hook, 2 mm Wire, 3.3' Length PK  B  $         1,449.76 10.0%  $        1,304.78 N/A N/A
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SLK2L2 CADDY® SPEED LINK SLK with Hook, 2 mm Wire, 6.6' Length CE  B  $            728.00 10.00%  $           655.20 N/A N/A
SLK2L2AB CADDY® SPEED LINK SLK with Angle Bracket, 2 mm Wire, 6.6' Length CE  B  $            728.00 10.00%  $           655.20 N/A N/A
SLK2L2LP CADDY® SPEED LINK SLK with Loop, 2 mm Wire, 6.6' Length CE  B  $            728.00 10.00%  $           655.20 N/A N/A
SLK2L2LPR2 CADDY® SPEED LINK SLK with Loop, 2 mm Wire, 6.6' Length PK  B  $         1,674.40 10.0%  $        1,506.96 N/A N/A
SLK2L2R2 CADDY® SPEED LINK SLK with Hook, 2 mm Wire, 6.6' Length PK  B  $         1,674.40 10.0%  $        1,506.96 N/A N/A

SLK2L2SE250 CADDY® SPEED LINK SLK with Threaded Stud End, 2 mm Wire, 6.6' 
Length, 1/4" Rod CE  B  $            728.00 10.00%  $           655.20 N/A N/A

SLK2L2SF CADDY® SPEED LINK SLK with Shot-Fire Bracket, 2 mm Wire, 6.6' 
Length CE  B  $            728.00 10.00%  $           655.20 N/A N/A

SLK2L3 CADDY® SPEED LINK SLK with Hook, 2 mm Wire, 9.9' Length CE  B  $            824.72 10.00%  $           742.25 N/A N/A

SLK2L34H24 CADDY® SPEED LINK SLK with Hammer-On Flange Clip, 2 mm Wire, 
�9.9' Length, 1/8" 1/4" Flange CE  B  $            824.72 10.00%  $           742.25 N/A N/A

SLK2L34H58 CADDY® SPEED LINK SLK with Hammer-On Flange Clip, 2 mm Wire, 
�9.9' Length, 5/16" 1/2" Flange CE  B  $            824.72 10.00%  $           742.25 N/A N/A

SLK2L3AB CADDY® SPEED LINK SLK with Angle Bracket, 2 mm Wire, 9.9' Length CE  B  $            824.72 10.00%  $           742.25 N/A N/A
SLK2L3DH CADDY® SPEED LINK SLK with Decking Hook, 2 mm Wire, 9.9' Length CE  B  $            824.72 10.00%  $           742.25 N/A N/A
SLK2L3LP CADDY® SPEED LINK SLK with Loop, 2 mm Wire, 9.9' Length CE  B  $            824.72 10.00%  $           742.25 N/A N/A
SLK2L3LPR2 CADDY® SPEED LINK SLK with Loop, 2 mm Wire, 9.9' Length PK  B  $         1,896.96 10.0%  $        1,707.26 N/A N/A
SLK2L3R2 CADDY® SPEED LINK SLK with Hook, 2 mm Wire, 9.9' Length PK  B  $         1,896.96 10.0%  $        1,707.26 N/A N/A

SLK2L3SE250 CADDY® SPEED LINK SLK with Threaded Stud End, 2 mm Wire, 9.9' 
Length, 1/4" Rod CE  B  $            824.72 10.00%  $           742.25 N/A N/A

SLK2L3SF CADDY® SPEED LINK SLK with Shot-Fire Bracket, 2 mm Wire, 9.9' 
Length CE  B  $            824.72 10.00%  $           742.25 N/A N/A

SLK2L5 CADDY® SPEED LINK SLK with Hook, 2 mm Wire, 16.4' Length CE  B  $         1,033.76 10.00%  $           930.38 N/A N/A
SLK2L5AB CADDY® SPEED LINK SLK with Angle Bracket, 2 mm Wire, 16.4' Length CE  B  $         1,033.76 10.00%  $           930.38 N/A N/A
SLK2L5DH CADDY® SPEED LINK SLK with Decking Hook, 2 mm Wire, 16.4' Length CE  B  $         1,033.76 10.00%  $           930.38 N/A N/A
SLK2L5LP CADDY® SPEED LINK SLK with Loop, 2 mm Wire, 16.4' Length CE  B  $         1,033.76 10.00%  $           930.38 N/A N/A
SLK2L5LPR2 CADDY® SPEED LINK SLK with Loop, 2 mm Wire, 16.4' Length PK  B  $         2,377.44 10.0%  $        2,139.70 N/A N/A
SLK2L5R2 CADDY® SPEED LINK SLK with Hook, 2 mm Wire, 16.4' Length PK  B  $         2,377.44 10.0%  $        2,139.70 N/A N/A

SLK2L5SE250 CADDY® SPEED LINK SLK with Threaded Stud End, 2 mm Wire, 16.4' 
Length, 1/4" Rod CE  B  $         1,033.76 10.00%  $           930.38 N/A N/A

SLK2L5SF CADDY® SPEED LINK SLK with Shot-Fire Bracket, 2 mm Wire, 16.4' 
Length CE  B  $         1,033.76 10.00%  $           930.38 N/A N/A

SLK2L7 CADDY® SPEED LINK SLK with Hook, 2 mm Wire, 22.9' Length CE  B  $         1,092.00 10.00%  $           982.80 N/A N/A
SLK2L7DH CADDY® SPEED LINK SLK with Decking Hook, 2 mm Wire, 22.9' Length CE  B  $         1,092.00 10.00%  $           982.80 N/A N/A
SLK2L7LP CADDY® SPEED LINK SLK with Loop, 2 mm Wire, 22.9' Length CE  B  $         1,092.00 10.00%  $           982.80 N/A N/A

SLK2Y300L10 CADDY® SPEED LINK SLK with Y-Toggle, 2 mm Wire, 32.8' Length, 
11.8" Y-Length CE  B  $         1,432.08 10.00%  $        1,288.87 N/A N/A

SLK2Y300L2 CADDY® SPEED LINK SLK with Y-Toggle, 2 mm Wire, 6.6' Length, 11.8" 
Y-Length CE  B  $            865.28 10.00%  $           778.75 N/A N/A

SLK2Y300L3 CADDY® SPEED LINK SLK with Y-Toggle, 2 mm Wire, 9.9' Length, 11.8" 
Y-Length CE  B  $            954.72 10.00%  $           859.25 N/A N/A

SLK2Y300L5 CADDY® SPEED LINK SLK with Y-Toggle, 2 mm Wire, 16.4' Length, 
11.8" Y-Length CE  B  $         1,072.24 10.00%  $           965.02 N/A N/A
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SLK2Y300L7 CADDY® SPEED LINK SLK with Y-Toggle, 2 mm Wire, 22.9' Length, 
11.8" Y-Length CE  B  $         1,201.20 10.00%  $        1,081.08 N/A N/A

SLK2Y500L3 CADDY® SPEED LINK SLK with Y-Toggle, 2 mm Wire, 9.9' Length, 19.6" 
Y-Length CE  B  $            866.32 10.00%  $           779.69 N/A N/A

SLK2YH500L2 CADDY® SPEED LINK SLK with Y-Hook, 6.6' Length, 19.6" Y-Length CE  B  $            970.32 10.00%  $           873.29 N/A N/A
SLK2YH500L2R2 CADDY® SPEED LINK SLK with Y-Hook, 6.6' Length, 19.6" Y-Length PK  B  $         2,231.84 10.0%  $        2,008.66 N/A N/A
SLK2YH500L3 CADDY® SPEED LINK SLK with Y-Hook, 9.9' Length, 19.6" Y-Length CE  B  $         1,104.48 10.00%  $           994.03 N/A N/A
SLK2YH500L3R2 CADDY® SPEED LINK SLK with Y-Hook, 9.9' Length, 19.6" Y-Length PK  B  $         2,540.72 10.0%  $        2,286.65 N/A N/A
SLK2YH500L7 CADDY® SPEED LINK SLK with Y-Hook, 22.3' Length, 19.6" Y-Length CE  B  $         1,404.00 10.00%  $        1,263.60 N/A N/A
SLK2YH500L7R2 CADDY® SPEED LINK SLK with Y-Hook, 22.3' Length, 19.6" Y-Length PK  B  $         3,229.20 10.0%  $        2,906.28 N/A N/A

SLK3C200 CADDY® SPEED LINK Keyless Locking device for 3mm wire - 200 Pieces 
pack CE  B  $            549.00 10.0%  $           494.10 N/A N/A

SLK3L1 Keyless CADDY® SPEED LINK Wire System with hook, 3mm wire 3.3' 
long CE  B  $            806.00 10.0%  $           725.40 N/A N/A

SLK3L10 Keyless CADDY® SPEED LINK Wire System with hook, 3mm wire 32.8' 
long CE  B  $         1,780.00 10.0%  $        1,602.00 N/A N/A

SLK3L10AB Keyless CADDY® SPEED LINK Wire System with angle bracket, 3mm wire 
32.8' long CE  B  $         1,780.00 10.0%  $        1,602.00 N/A N/A

SLK3L10LP Keyless CADDY® SPEED LINK Wire System with loop, 3mm wire X 32.8' 
long CE  B  $         1,780.00 10.0%  $        1,602.00 N/A N/A

SLK3L10R2 Keyless CADDY® SPEED LINK Wire System with hook, 3mm wire 32.8' 
long - two pack PK  B  $         4,096.00 10.0%  $        3,686.40 N/A N/A

SLK3L10SE375 Keyless CADDY® SPEED LINK Wire System with stud end 3/8", 3mm wire 
X 32.8' long CE  B  $         1,780.00 10.0%  $        1,602.00 N/A N/A

SLK3L10WA6 Keyless CADDY® SPEED LINK Wire System with Wedge Anchor, 3mm 
wire 32.8' long CE  B  $         1,780.00 10.0%  $        1,602.00 N/A N/A

SLK3L1AB Keyless CADDY® SPEED LINK Wire System with angle bracket, 3mm wire 
3.3' long CE  B  $            806.00 10.0%  $           725.40 N/A N/A

SLK3L1LP Keyless CADDY® SPEED LINK Wire System with loop, 3mm wire X 3.3' 
long CE  B  $            806.00 10.0%  $           725.40 N/A N/A

SLK3L1R2 Keyless CADDY® SPEED LINK Wire System with hook, 3mm wire 3.3' 
long - two pack PK  B  $         1,854.00 10.0%  $        1,668.60 N/A N/A

SLK3L1SE375 Keyless CADDY® SPEED LINK Wire System with stud end 3/8", 3mm wire 
X 3.3' long CE  B  $            806.00 10.0%  $           725.40 N/A N/A

SLK3L1WA6 Keyless CADDY® SPEED LINK Wire System with Wedge Anchor, 3mm 
wire 3.3' long CE  B  $            806.00 10.0%  $           725.40 N/A N/A

SLK3L2 Keyless CADDY® SPEED LINK Wire System with hook, 3mm wire 6.6' 
long CE  B  $            907.00 10.0%  $           816.30 N/A N/A

SLK3L2AB Keyless CADDY® SPEED LINK Wire System with angle bracket, 3mm wire 
6.6' long CE  B  $            907.00 10.0%  $           816.30 N/A N/A

SLK3L2LP Keyless CADDY® SPEED LINK Wire System with loop, 3mm wire X 6.6' 
long CE  B  $            907.00 10.0%  $           816.30 N/A N/A

SLK3L2R2 Keyless CADDY® SPEED LINK Wire System with hook, 3mm wire 6.6' 
long - two pack PK  B  $         2,086.00 10.0%  $        1,877.40 N/A N/A

SLK3L2SE375 Keyless CADDY® SPEED LINK Wire System with stud end 3/8", 3mm wire 
X 6.6' long CE  B  $            907.00 10.0%  $           816.30 N/A N/A

SLK3L2WA6 Keyless CADDY® SPEED LINK Wire System with Wedge Anchor, 3mm 
wire 6.6' long CE  B  $            907.00 10.0%  $           816.30 N/A N/A
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SLK3L3 Keyless CADDY® SPEED LINK Wire System with hook, 3mm wire 9.9' 
long CE  B  $         1,000.00 10.0%  $           900.00 N/A N/A

SLK3L3AB Keyless CADDY® SPEED LINK Wire System with angle bracket, 3mm wire 
9.9' long CE  B  $         1,000.00 10.0%  $           900.00 N/A N/A

SLK3L3LP Keyless CADDY® SPEED LINK Wire System with loop, 3mm wire X 9.9' 
long CE  B  $         1,000.00 10.0%  $           900.00 N/A N/A

SLK3L3R2 Keyless CADDY® SPEED LINK Wire System with hook, 3mm wire 9.9' 
long - two pack PK  B  $         2,302.00 10.0%  $        2,071.80 N/A N/A

SLK3L3SE375 Keyless CADDY® SPEED LINK Wire System with stud end 3/8", 3mm wire 
X 9.9' long CE  B  $         1,000.00 10.0%  $           900.00 N/A N/A

SLK3L3WA6 Keyless CADDY® SPEED LINK Wire System with Wedge Anchor, 3mm 
wire 9.9' long CE  B  $         1,000.00 10.0%  $           900.00 N/A N/A

SLK3L5 Keyless CADDY® SPEED LINK Wire System with hook, 3mm wire 16.4' 
long CE  B  $         1,234.00 10.0%  $        1,110.60 N/A N/A

SLK3L5AB Keyless CADDY® SPEED LINK Wire System with angle bracket, 3mm wire 
16.4' long CE  B  $         1,234.00 10.0%  $        1,110.60 N/A N/A

SLK3L5LP Keyless CADDY® SPEED LINK Wire System with loop, 3mm wire X 16.4' 
long CE  B  $         1,234.00 10.0%  $        1,110.60 N/A N/A

SLK3L5R2 Keyless CADDY® SPEED LINK Wire System with hook, 3mm wire 16.4' 
long - two pack PK  B  $         2,839.00 10.0%  $        2,555.10 N/A N/A

SLK3L5SE375 Keyless CADDY® SPEED LINK Wire System with stud end 3/8", 3mm wire 
X 16.4' long CE  B  $         1,234.00 10.0%  $        1,110.60 N/A N/A

SLK3L5WA6 Keyless CADDY® SPEED LINK Wire System with Wedge Anchor, 3mm 
wire 16.4' long CE  B  $         1,234.00 10.0%  $        1,110.60 N/A N/A

SLK3L7 Keyless CADDY® SPEED LINK Wire System with hook, 3mm wire 22.9' 
long CE  B  $         1,381.00 10.0%  $        1,242.90 N/A N/A

SLK3L7AB Keyless CADDY® SPEED LINK Wire System with angle bracket, 3mm wire 
22.9' long CE  B  $         1,381.00 10.0%  $        1,242.90 N/A N/A

SLK3L7LP Keyless CADDY® SPEED LINK Wire System with loop, 3mm wire X 22.3' 
long CE  B  $         1,381.00 10.0%  $        1,242.90 N/A N/A

SLK3L7SE375 Keyless CADDY® SPEED LINK Wire System with stud end 3/8", 3mm wire 
X 22.9' long CE  B  $         1,381.00 10.0%  $        1,242.90 N/A N/A

SLK3L7WA6 Keyless CADDY® SPEED LINK Wire System with Wedge Anchor, 3mm 
wire 22.9' long CE  B  $         1,381.00 10.0%  $        1,242.90 N/A N/A

SLLC250 Light Duty Light Fixture Eyelet, 5/16" dia CE  B  $              69.95 10.00%  $             62.96 N/A N/A
SLWC Wire Rope Cutter CE  B  $         8,112.00 10.00%  $        7,300.80 N/A N/A
SMS8 SMS8 Self-Drilling and Tapping Screw, #8 Screw, 1/2" Screw Length CE  B  $                4.67 10.00%  $               4.20 N/A N/A
SN25 SN Series Nut, 1/4" Rod CE  B  $            205.00 10.00%  $           184.50 N/A N/A
SN37 SN Series Nut, 3/8" Rod CE  B  $            250.00 10.00%  $           225.00 N/A N/A
SN50 SN Series Nut, 1/2" Rod CE  B  $            300.00 10.00%  $           270.00 N/A N/A
SOSR075 SOSR Stand Off Two Hole Strap for CPVC Pipe, 3/4" Pipe CE  B  $            239.99 10.00%  $           215.99 N/A N/A
SOSR075B10 SOSR Stand Off Two Hole Strap for CPVC Pipe, 3/4" Pipe CE  B  $         2,763.90 10.00%  $        2,487.51 N/A N/A
SOSR100 SOSR Stand Off Two Hole Strap for CPVC Pipe, 1" Pipe CE  B  $            247.23 10.00%  $           222.51 N/A N/A
SOSR100B10 SOSR Stand Off Two Hole Strap for CPVC Pipe, 1" Pipe CE  B  $         2,797.10 10.00%  $        2,517.39 N/A N/A
SOSR125 SOSR Stand Off Two Hole Strap for CPVC Pipe, 1 1/4" Pipe CE  B  $            261.80 10.00%  $           235.62 N/A N/A
SOSR125B10 SOSR Stand Off Two Hole Strap for CPVC Pipe, 1 1/4" Pipe CE  B  $         3,237.00 10.00%  $        2,913.30 N/A N/A
SOSR150 SOSR Stand Off Two Hole Strap for CPVC Pipe, 1 1/2" Pipe CE  B  $            286.47 10.00%  $           257.82 N/A N/A
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SOSR150B10 SOSR Stand Off Two Hole Strap for CPVC Pipe, 1 1/2" Pipe CE  B  $         3,807.63 10.00%  $        3,426.87 N/A N/A
SOSR200 SOSR Stand Off Two Hole Strap for CPVC Pipe, 2" Pipe CE  B  $            305.42 10.00%  $           274.88 N/A N/A
SOSR200B10 SOSR Stand Off Two Hole Strap for CPVC Pipe, 2" Pipe CE  B  $         3,807.63 10.00%  $        3,426.87 N/A N/A
SPRA0025EG Strut Nut with Spring, Channel Type A, Steel, EG, 1/4" Rod CE  B  $            218.12 10.00%  $           196.31 N/A N/A
SPRA0037EG Strut Nut with Spring, Channel Type A, Steel, EG, 3/8" Rod CE  B  $            250.10 10.00%  $           225.09 N/A N/A
SPRA0050EG Strut Nut with Spring, Channel Type A, Steel, EG, 1/2" Rod CE  B  $            255.95 10.00%  $           230.36 N/A N/A
SPRA0062EG Strut Nut with Spring, Channel Type A, Steel, EG, 5/8" Rod CE  B  $            523.49 10.00%  $           471.14 N/A N/A
SPRC0025EG Strut Nut with Spring, Channel Type C, Steel, EG, 1/4" Rod CE  B  $            215.23 10.00%  $           193.71 N/A N/A
SPRC0037EG Strut Nut with Spring, Channel Type C, Steel, EG, 3/8" Rod CE  B  $            241.36 10.00%  $           217.22 N/A N/A
SR6 �Surge Restraint, 1/2" 2" Pipe CE  B  $            187.91 10.00%  $           169.12 N/A N/A
STCB6 Strut and Rod Beam Clamp, EG, 3/8" Rod, 2" Max Flange CE  B  $         1,856.50 10.00%  $        1,670.85 N/A N/A
STR20125HD Two Pipe Strap for Strut, 1 1/4" Pipe, 1.66" OD CE  B  $            855.30 10.00%  $           769.77 N/A N/A
STR20150HD Two Pipe Strap for Strut, 1 1/2" Pipe, 1.9" OD CE  B  $         1,053.30 10.00%  $           947.97 N/A N/A
STR20200HD Two Pipe Strap for Strut, 2" Pipe, 2.375" OD CE  B  $         1,850.07 10.00%  $        1,665.06 N/A N/A
STR20250HD Two Pipe Strap for Strut, 2 1/2" Pipe, 2.875" OD CE  B  $         1,530.95 10.00%  $        1,377.86 N/A N/A
STR20300HD Two Pipe Strap for Strut, 3" Pipe, 3.5" OD CE  B  $         1,910.40 10.00%  $        1,719.36 N/A N/A
STR20350HD Two Pipe Strap for Strut, 3 1/2" Pipe, 4" OD CE  B  $         2,278.86 10.00%  $        2,050.97 N/A N/A
STR20400HD Two Pipe Strap for Strut, 4" Pipe, 4.5" OD CE  B  $         2,477.51 10.00%  $        2,229.76 N/A N/A
STR20500HD Two Pipe Strap for Strut, 5" Pipe, 5.563" OD CE  B  $         3,105.75 10.00%  $        2,795.18 N/A N/A
STR20600HD Two Pipe Strap for Strut, 6" Pipe, 6.625" OD CE  B  $         3,947.01 10.00%  $        3,552.31 N/A N/A
STS Strut to Strut Connector CE  B  $            419.79 10.00%  $           377.81 N/A N/A
SWFF0037EG SWFF Swivel Female-Female, 3/8" Rod CE  B  $         2,160.39 10.00%  $        1,944.35 N/A N/A
SWFF0050EG SWFF Swivel Female-Female, 1/2" Rod CE  B  $         2,423.42 10.00%  $        2,181.08 N/A N/A
SWMF0037EG SWMF Swivel Male-Female, 3/8" Rod CE  B  $         1,915.14 10.00%  $        1,723.63 N/A N/A
SWMF0050EG SWMF Swivel Male-Female, 1/2" Rod CE  B  $         1,995.97 10.00%  $        1,796.37 N/A N/A
TDH TDH Trapezoidal Deck Hanger CE  B  $            366.19 10.00%  $           329.57 N/A N/A
TDHP2 TDHP Trapezoidal Deck Hole Punch CE  B  $       33,455.13 10.00%  $      30,109.62 N/A N/A
TDHP2PR10 Replacement Die for TDHP Trapezoidal Deck Hole Punch CE  B  $         3,488.05 10.00%  $        3,139.25 N/A N/A
TDHT4 TDHT Trapezoidal Deck Hanger with Nut, 1/4" Rod CE  B  $            435.99 10.00%  $           392.39 N/A N/A
TDHT6 TDHT Trapezoidal Deck Hanger with Nut, 3/8" Rod CE  B  $            435.99 10.00%  $           392.39 N/A N/A
TEB23 Universal Electrical Box Bracket, 2 1/2", 3 1/2" Wall Depth CE  B  $            156.95 10.00%  $           141.26 N/A N/A
TEB4 Universal Electrical Box Bracket, 4" Wall Depth CE  B  $            163.49 10.00%  $           147.14 N/A N/A
TEB6XT Far-Side Box Support Extension, 6" Wall Depth CE  B  $              48.89 10.00%  $             44.00 N/A N/A
TEBS1624 Electrical Box Mounting Strap, 24" Max Stud Spacing CE  B  $            182.35 10.00%  $           164.12 N/A N/A
TGE T-Grid Perimeter Clip CE  B  $              51.25 10.00%  $             46.13 N/A N/A
TPC112 �TPC Tube and Pipe Clamp, 3/8" 1 1/8" OD CE  B  $            131.00 10.00%  $           117.90 N/A N/A
TPC238 �TPC Tube and Pipe Clamp, 5/8" 2 3/8" OD CE  B  $            235.80 10.00%  $           212.22 N/A N/A

TRC062 CADDY® SWIFT CLIP Threaded Rod Attachment, 5/8" OD, 1/2" Copper 
Tube, 3/8" Rod CE  B  $            455.79 10.00%  $           410.21 N/A N/A
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TRC075 CADDY® SWIFT CLIP Threaded Rod Attachment, 3/4" OD, 5/8" Copper 
Tube, 3/8" Rod CE  B  $            476.52 10.00%  $           428.87 N/A N/A

TRC087 CADDY® SWIFT CLIP Threaded Rod Attachment, 7/8" OD, 3/4" Copper 
Tube, 1/2" Pipe, 3/8" Rod CE  B  $            476.52 10.00%  $           428.87 N/A N/A

TRC100 CADDY® SWIFT CLIP Threaded Rod Attachment, 1" OD, 3/4" Pipe, 3/8" 
Rod CE  B  $            497.24 10.00%  $           447.52 N/A N/A

TRC112 CADDY® SWIFT CLIP Threaded Rod Attachment, 1 1/8" OD, 1" Copper 
Tube, 3/8" Rod CE  B  $            507.59 10.00%  $           456.83 N/A N/A

TRC125 CADDY® SWIFT CLIP Threaded Rod Attachment, 1 1/4" OD, 1" Pipe, 3/8" 
Rod CE  B  $            528.32 10.00%  $           475.49 N/A N/A

TRC137 CADDY® SWIFT CLIP Threaded Rod Attachment, 1 3/8" OD, 1 1/4" 
Copper Tube, 3/8" Rod CE  B  $            538.67 10.00%  $           484.80 N/A N/A

TRC150 CADDY® SWIFT CLIP Threaded Rod Attachment, 1 1/2" OD, 3/8" Rod CE  B  $            580.10 10.00%  $           522.09 N/A N/A

TRC162 CADDY® SWIFT CLIP Threaded Rod Attachment, 1 5/8" OD, 1 1/2" 
Copper Tube, 3/8" Rod CE  B  $            611.18 10.00%  $           550.06 N/A N/A

TRC200 CADDY® SWIFT CLIP Threaded Rod Attachment, 2" OD, 3/8" Rod CE  B  $            662.98 10.00%  $           596.68 N/A N/A

TRC212 CADDY® SWIFT CLIP Threaded Rod Attachment, 2 1/8" OD, 2" Copper 
Tube, 3/8" Rod CE  B  $            714.74 10.00%  $           643.27 N/A N/A

TSGB16 �Telescoping Screw Gun Box Bracket, 11" 18" Stud Spacing, 1 1/2", 2 1/8" 
Box Depth CE  B  $            266.27 10.00%  $           239.64 N/A N/A

TSGB16112 �Tube and Pipe Clamp Kit, 11" 18" Stud Spacing CE  B  $            979.90 10.00%  $           881.91 N/A N/A

TSGB1624 �Telescoping Screw Gun Box Bracket, 15 3/4" 25" Stud Spacing, 1 1/2", 2 
1/8", 2 1/2" Box Depth CE  B  $            305.49 10.00%  $           274.94 N/A N/A

TSGB16BP �Telescoping Screw Gun Box Bracket, 11" 18" Stud Spacing, 1 1/2", 2 1/8" 
Box Depth CE  B  $            609.94 10.00%  $           548.95 N/A N/A

TSGB24 �Telescoping Screw Gun Box Bracket, 17" 26" Stud Spacing, 1 1/2", 2 1/8", 
2 1/2" Box Depth CE  B  $            355.08 10.00%  $           319.57 N/A N/A

TSGB24112 �Tube and Pipe Clamp Kit, 17" 26" Stud Spacing CE  B  $         1,135.13 10.00%  $        1,021.62 N/A N/A
TSGLDR1 CADDY® GLIDER Electrical Box Attachment, #10 Hole CE  B  $            134.67 10.00%  $           121.20 N/A N/A
TSM0037 CADDY® SWIFT CLIP Strut Clamp for Tube/Pipe, 3/8" OD, 1/4" Copper 

Tube CE  B  $            512.94 10.00%  $           461.65 N/A N/A
TSM0050 CADDY® SWIFT CLIP Strut Clamp for Tube/Pipe, 1/2" OD, 3/8" Copper 

Tube CE  B  $            512.94 10.00%  $           461.65 N/A N/A
TSM0062 CADDY® SWIFT CLIP Strut Clamp for Tube/Pipe, 5/8" OD, 1/2" Copper 

Tube CE  B  $            512.94 10.00%  $           461.65 N/A N/A
TSM0075 CADDY® SWIFT CLIP Strut Clamp for Tube/Pipe, 3/4" OD, 5/8" Copper 

Tube CE  B  $            590.19 10.00%  $           531.17 N/A N/A

TSM0087 CADDY® SWIFT CLIP Strut Clamp for Tube/Pipe, 7/8" OD, 3/4" Copper 
Tube, 1/2" Pipe CE  B  $            663.32 10.00%  $           596.99 N/A N/A

TSM0112 CADDY® SWIFT CLIP Strut Clamp for Tube/Pipe, 1 1/8" OD, 1" Copper 
Tube CE  B  $            809.58 10.00%  $           728.62 N/A N/A

TSM0137 CADDY® SWIFT CLIP Strut Clamp for Tube/Pipe, 1 3/8" OD, 1 1/4" 
Copper Tube CE  B  $            896.10 10.00%  $           806.49 N/A N/A

TSM0162 CADDY® SWIFT CLIP Strut Clamp for Tube/Pipe, 1 5/8" OD, 1 1/2" 
Copper Tube CE  B  $         1,022.79 10.00%  $           920.51 N/A N/A

TSMI0062 CADDY® SWIFT CLIP Strut Clamp for Insulated Tube/Pipe, 5/8" OD, 1/2" 
Copper Tube CE  B  $            398.61 10.00%  $           358.75 N/A N/A

TSMI0075 CADDY® SWIFT CLIP Strut Clamp for Insulated Tube/Pipe, 3/4" OD, 5/8" 
Copper Tube CE  B  $            461.44 10.00%  $           415.30 N/A N/A
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TSMI0087 CADDY® SWIFT CLIP Strut Clamp for Insulated Tube/Pipe, 7/8" OD, 3/4" 
Copper Tube, 1/2" Pipe CE  B  $            491.31 10.00%  $           442.18 N/A N/A

TSMI0100 CADDY® SWIFT CLIP Strut Clamp for Insulated Tube/Pipe, 1" OD, 3/4" 
Pipe CE  B  $            554.14 10.00%  $           498.73 N/A N/A

TSMI0112 CADDY® SWIFT CLIP Strut Clamp for Insulated Tube/Pipe, 1 1/8" OD, 1" 
Copper Tube CE  B  $            613.88 10.00%  $           552.49 N/A N/A

TSMI0125 CADDY® SWIFT CLIP Strut Clamp for Insulated Tube/Pipe, 1 1/4" OD, 1" 
Pipe CE  B  $            735.42 10.00%  $           661.88 N/A N/A

TSMI0137 CADDY® SWIFT CLIP Strut Clamp for Insulated Tube/Pipe, 1 3/8" OD, 1 
1/4" Copper Tube CE  B  $            735.42 10.00%  $           661.88 N/A N/A

TSMI0150 CADDY® SWIFT CLIP Strut Clamp for Insulated Tube/Pipe, 1 1/2" OD CE  B  $            735.42 10.00%  $           661.88 N/A N/A

TSMI0162 CADDY® SWIFT CLIP Strut Clamp for Insulated Tube/Pipe, 1 5/8" OD, 1 
1/2" Copper Tube CE  B  $            860.05 10.00%  $           774.05 N/A N/A

TSMI0200 CADDY® SWIFT CLIP Strut Clamp for Insulated Tube/Pipe, 2" OD CE  B  $            897.13 10.00%  $           807.42 N/A N/A

TSMI0212 CADDY® SWIFT CLIP Strut Clamp for Insulated Tube/Pipe, 2 1/8" OD, 2" 
Copper Tube CE  B  $            955.84 10.00%  $           860.26 N/A N/A

TSNT0025EG Strut Nut with Top Spring, EG, 1/4" Rod CE  B  $            317.03 10.00%  $           285.33 N/A N/A
TSNT0037EG Strut Nut with Top Spring, EG, 3/8" Rod CE  B  $            349.00 10.00%  $           314.10 N/A N/A
TSNT0050EG Strut Nut with Top Spring, EG, 1/2" Rod CE  B  $            378.05 10.00%  $           340.25 N/A N/A
TSR20038 Telescoping Strut Replacement, 3/8" Rod CE  B  $            771.47 10.00%  $           694.32 N/A N/A
TSR20038RL CADDY® ROD LOCK Telescoping Strut Replacement, 3/8" Rod CE  B  $         1,599.00 10.00%  $        1,439.10 N/A N/A
TSRBS1625 �Telescoping Rigid Box Support, 16" 24" Stud Spacing CE  B  $            435.97 10.00%  $           392.37 N/A N/A
U10A0000HD U-Shaped Bracket for Strut Type A CE  B  $         1,048.00 10.0%  $           943.20 N/A N/A
U24A0000EG Four Hole External Coupler, EG, A Strut CE  B  $         2,451.53 10.00%  $        2,206.38 N/A N/A

UPCJ CADDY® CAT HP J-Hook Clip to Universal Pedestal Clamp, 7/8"-2" 
Round, 7/8"-2" Square Pedestal CE  B  $         1,952.00 10.00%  $        1,756.80 N/A N/A

USC006EG USC Universal Strut Clamp for Pipe/Conduit, EG, 0.25" OD CE  B  $              93.63 10.00%  $             84.27 N/A N/A
USC010BR USC Universal Strut Clamp for Copper Tube, 0.38" OD, 1/4" Copper Tube CE  B  $            149.25 10.00%  $           134.33 N/A N/A
USC010EG USC Universal Strut Clamp for Pipe/Conduit, EG, 0.38" OD CE  B  $              96.00 10.00%  $             86.40 N/A N/A

USC013BR �USC Universal Strut Clamp for Copper Tube, 0.5" 0.54" OD, 3/8" Copper 
Tube CE  B  $            154.94 10.00%  $           139.45 N/A N/A

USC013EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 0.5" 0.54" OD CE  B  $              98.70 10.00%  $             88.83 N/A N/A

USC016BR �USC Universal Strut Clamp for Copper Tube, 0.58" 0.63" OD, 1/2" Copper 
Tube CE  B  $            159.06 10.00%  $           143.15 N/A N/A

USC016EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 0.58" 0.63" OD, 3/8" 
EMT CE  B  $            100.81 10.00%  $             90.73 N/A N/A

USC016HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 0.58" 0.63" OD, 3/8" 
EMT CE  B  $            111.83 10.00%  $           100.65 N/A N/A

USC017EG USC Universal Strut Clamp for Pipe/Conduit, EG, 0.68" OD, 3/8" Pipe CE  B  $            100.81 10.00%  $             90.73 N/A N/A
USC017HD USC Universal Strut Clamp for Pipe/Conduit, HD, 0.68" OD, 3/8" Pipe CE  B  $            111.83 10.00%  $           100.65 N/A N/A

USC020BR �USC Universal Strut Clamp for Copper Tube, 0.71" 0.79" OD, 5/8" Copper 
Tube CE  B  $            167.92 10.00%  $           151.13 N/A N/A

USC020EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 0.71" 0.79" OD, 1/2" 
EMT CE  B  $            103.69 10.00%  $             93.32 N/A N/A

USC020HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 0.71" 0.79" OD, 1/2" 
EMT CE  B  $            115.60 10.00%  $           104.04 N/A N/A

USC021EG USC Universal Strut Clamp for Pipe/Conduit, EG, 0.84" OD, 1/2" Pipe CE  B  $            103.69 10.00%  $             93.32 N/A N/A
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USC021HD USC Universal Strut Clamp for Pipe/Conduit, HD, 0.84" OD, 1/2" Pipe CE  B  $            115.60 10.00%  $           104.04 N/A N/A

USC022BR �USC Universal Strut Clamp for Copper Tube, 0.85" 0.88" OD, 3/4" Copper 
Tube CE  B  $            176.75 10.00%  $           159.08 N/A N/A

USC022EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 0.85" 0.88" OD CE  B  $            107.94 10.00%  $             97.15 N/A N/A
USC022HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 0.85" 0.88" OD CE  B  $            120.64 10.00%  $           108.58 N/A N/A
USC025BR USC Universal Strut Clamp for Copper Tube, 0.92" OD CE  B  $            184.24 10.00%  $           165.82 N/A N/A
USC025EG USC Universal Strut Clamp for Pipe/Conduit, EG, 0.92" OD, 3/4" EMT CE  B  $            112.17 10.00%  $           100.95 N/A N/A
USC025HD USC Universal Strut Clamp for Pipe/Conduit, HD, 0.92" OD, 3/4" EMT CE  B  $            124.97 10.00%  $           112.47 N/A N/A
USC026EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 1" 1.06" OD, 3/4" Pipe CE  B  $            112.17 10.00%  $           100.95 N/A N/A
USC026HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 1" 1.06" OD, 3/4" Pipe CE  B  $            124.97 10.00%  $           112.47 N/A N/A
USC028BR �USC Universal Strut Clamp for Copper Tube, 1.1" 1.14" OD, 1" Copper 

Tube CE  B  $            191.71 10.00%  $           172.54 N/A N/A
USC028EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 1.1" 1.14" OD CE  B  $            114.74 10.00%  $           103.27 N/A N/A
USC028HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 1.1" 1.14" OD CE  B  $            128.13 10.00%  $           115.32 N/A N/A
USC031BR �USC Universal Strut Clamp for Copper Tube, 1.16" 1.25" OD CE  B  $            203.94 10.00%  $           183.55 N/A N/A
USC031EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 1.16" 1.25" OD, 1" EMT CE  B  $            117.29 10.00%  $           105.56 N/A N/A
USC031HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 1.16" 1.25" OD, 1" EMT CE  B  $            131.43 10.00%  $           118.29 N/A N/A
USC033EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 1.29" 1.32" OD, 1" Pipe CE  B  $            117.29 10.00%  $           105.56 N/A N/A
USC033HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 1.29" 1.32" OD, 1" Pipe CE  B  $            131.43 10.00%  $           118.29 N/A N/A

USC036BR �USC Universal Strut Clamp for Copper Tube, 1.33" 1.5" OD, 1 1/4" Copper 
Tube CE  B  $            216.17 10.00%  $           194.55 N/A N/A

USC036EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 1.33" 1.5" OD CE  B  $            119.82 10.00%  $           107.84 N/A N/A
USC036HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 1.33" 1.5" OD CE  B  $            160.92 10.00%  $           144.83 N/A N/A
USC040BR �USC Universal Strut Clamp for Copper Tube, 1.51" 1.6" OD CE  B  $            242.02 10.00%  $           217.82 N/A N/A
USC040EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 1.51" 1.6" OD, 1 1/4" 

EMT CE  B  $            122.36 10.00%  $           110.12 N/A N/A
USC040HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 1.51" 1.6" OD, 1 1/4" 

EMT CE  B  $            140.05 10.00%  $           126.05 N/A N/A

USC042BR �USC Universal Strut Clamp for Copper Tube, 1.63" 1.67" OD, 1 1/2" 
Copper Tube CE  B  $            242.02 10.00%  $           217.82 N/A N/A

USC042EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 1.63" 1.67" OD, 1 1/4" 
Pipe CE  B  $            122.36 10.00%  $           110.12 N/A N/A

USC042HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 1.63" 1.67" OD, 1 1/4" 
Pipe CE  B  $            140.05 10.00%  $           126.05 N/A N/A

USC046EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 1.69" 1.77" OD, 1 1/2" 
EMT CE  B  $            183.55 10.00%  $           165.20 N/A N/A

USC046HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 1.69" 1.77" OD, 1 1/2" 
EMT CE  B  $            211.25 10.00%  $           190.13 N/A N/A

USC048EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 1.87" 1.9" OD, 1 1/2" 
Pipe CE  B  $            183.55 10.00%  $           165.20 N/A N/A

USC048HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 1.87" 1.9" OD, 1 1/2" 
Pipe CE  B  $            211.25 10.00%  $           190.13 N/A N/A

USC053BR �USC Universal Strut Clamp for Copper Tube, 1.98" 2.11" OD CE  B  $            289.61 10.00%  $           260.65 N/A N/A
USC053EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 1.98" 2.11" OD CE  B  $            189.52 10.00%  $           170.57 N/A N/A
USC053HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 1.98" 2.11" OD CE  B  $            220.70 10.00%  $           198.63 N/A N/A
USC054BR �USC Universal Strut Clamp for Copper Tube, 2.12" 2.17" OD, 2" Copper 

Tube CE  B  $            289.61 10.00%  $           260.65 N/A N/A
USC054EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 2.12" 2.17" OD CE  B  $            189.52 10.00%  $           170.57 N/A N/A
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USC058EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 2.2" 2.25" OD, 2" EMT CE  B  $            195.46 10.00%  $           175.91 N/A N/A
USC058HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 2.2" 2.25" OD, 2" EMT CE  B  $            228.42 10.00%  $           205.58 N/A N/A
USC060EG USC Universal Strut Clamp for Pipe/Conduit, EG, 2.37" OD, 2" Pipe CE  B  $            195.46 10.00%  $           175.91 N/A N/A
USC060HD USC Universal Strut Clamp for Pipe/Conduit, HD, 2.37" OD, 2" Pipe CE  B  $            228.42 10.00%  $           205.58 N/A N/A
USC063BR �USC Universal Strut Clamp for Copper Tube, 2.45" 2.54" OD CE  B  $            334.47 10.00%  $           301.02 N/A N/A
USC063EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 2.45" 2.54" OD CE  B  $            197.04 10.00%  $           177.34 N/A N/A

USC068BR �USC Universal Strut Clamp for Copper Tube, 2.6" 2.72" OD, 2 1/2" Copper 
Tube CE  B  $            379.32 10.00%  $           341.39 N/A N/A

USC068EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 2.6" 2.72" OD CE  B  $            198.58 10.00%  $           178.72 N/A N/A
USC068HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 2.6" 2.72" OD CE  B  $            233.47 10.00%  $           210.12 N/A N/A

USC073EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 2.75" 2.88" OD, 2 1/2" 
Pipe, 2 1/2" EMT CE  B  $            200.16 10.00%  $           180.14 N/A N/A

USC073HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 2.75" 2.88" OD, 2 1/2" 
Pipe, 2 1/2" EMT CE  B  $            235.77 10.00%  $           212.19 N/A N/A

USC076EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 2.96" 3" OD CE  B  $            200.16 10.00%  $           180.14 N/A N/A
USC080BR �USC Universal Strut Clamp for Copper Tube, 3.04" 3.25" OD, 3" Copper 

Tube CE  B  $            392.91 10.00%  $           353.62 N/A N/A
USC080EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 3.04" 3.25" OD CE  B  $            209.61 10.00%  $           188.65 N/A N/A
USC080HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 3.04" 3.25" OD CE  B  $            247.72 10.00%  $           222.95 N/A N/A

USC086EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 3.31" 3.5" OD, 3" Pipe, 
3" EMT CE  B  $            219.05 10.00%  $           197.15 N/A N/A

USC086HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 3.31" 3.5" OD, 3" Pipe, 
3" EMT CE  B  $            258.94 10.00%  $           233.05 N/A N/A

USC093EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 3.54" 3.75" OD CE  B  $            237.00 10.00%  $           213.30 N/A N/A
USC093HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 3.54" 3.75" OD CE  B  $            279.85 10.00%  $           251.87 N/A N/A
USC101BR �USC Universal Strut Clamp for Copper Tube, 3.87" 4.04" OD CE  B  $            484.03 10.00%  $           435.63 N/A N/A

USC101EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 3.87" 4.04" OD, 3 1/2" 
Pipe, 3 1/2" EMT CE  B  $            261.21 10.00%  $           235.09 N/A N/A

USC101HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 3.87" 4.04" OD, 3 1/2" 
Pipe, 3 1/2" EMT CE  B  $            309.69 10.00%  $           278.72 N/A N/A

USC107BR �USC Universal Strut Clamp for Copper Tube, 4.1" 4.33" OD, 4" Copper 
Tube CE  B  $            575.12 10.00%  $           517.61 N/A N/A

USC107EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 4.1" 4.33" OD CE  B  $            272.88 10.00%  $           245.59 N/A N/A
USC107HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 4.1" 4.33" OD CE  B  $            324.32 10.00%  $           291.89 N/A N/A

USC113EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 4.37" 4.54" OD, 4" Pipe, 
4" EMT CE  B  $            290.80 10.00%  $           261.72 N/A N/A

USC113HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 4.37" 4.54" OD, 4" Pipe, 
4" EMT CE  B  $            346.18 10.00%  $           311.56 N/A N/A

USC121EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 4.63" 4.87" OD CE  B  $            306.87 10.00%  $           276.18 N/A N/A
USC129BR �USC Universal Strut Clamp for Copper Tube, 5" 5.13" OD, 5" Copper Tube CE  B  $            598.22 10.00%  $           538.40 N/A N/A
USC129EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 5" 5.13" OD CE  B  $            322.91 10.00%  $           290.62 N/A N/A
USC129HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 5" 5.13" OD CE  B  $            385.35 10.00%  $           346.82 N/A N/A
USC135EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 5.25" 5.37" OD CE  B  $            338.97 10.00%  $           305.07 N/A N/A
USC143EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 5.5" 5.75" OD, 5" Pipe CE  B  $            355.01 10.00%  $           319.51 N/A N/A
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USC143HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 5.5" 5.75" OD, 5" Pipe CE  B  $            428.45 10.00%  $           385.61 N/A N/A
USC152BR �USC Universal Strut Clamp for Copper Tube, 5.87" 6.1" OD CE  B  $            768.72 10.00%  $           691.85 N/A N/A
USC152EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 5.87" 6.1" OD CE  B  $            368.30 10.00%  $           331.47 N/A N/A
USC152HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 5.87" 6.1" OD CE  B  $            467.59 10.00%  $           420.83 N/A N/A
USC159BR �USC Universal Strut Clamp for Copper Tube, 6.13" 6.38" OD, 6" Copper 

Tube CE  B  $            783.42 10.00%  $           705.08 N/A N/A
USC159EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 6.13" 6.38" OD CE  B  $            381.54 10.00%  $           343.39 N/A N/A
USC159HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 6.13" 6.38" OD CE  B  $            478.64 10.00%  $           430.78 N/A N/A
USC168EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 6.5" 6.75" OD, 6" Pipe CE  B  $            396.55 10.00%  $           356.90 N/A N/A
USC168HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 6.5" 6.75" OD, 6" Pipe CE  B  $            494.85 10.00%  $           445.37 N/A N/A
USC178EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 6.87" 7.13" OD CE  B  $            531.10 10.00%  $           477.99 N/A N/A
USC191EG USC Universal Strut Clamp for Pipe/Conduit, EG, 7.5" OD CE  B  $            552.01 10.00%  $           496.81 N/A N/A
USC200EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 7.75" 8" OD CE  B  $            568.32 10.00%  $           511.49 N/A N/A
USC208BR �USC Universal Strut Clamp for Copper Tube, 8.04" 8.37" OD CE  B  $            930.37 10.00%  $           837.33 N/A N/A
USC208EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 8.04" 8.37" OD CE  B  $            589.26 10.00%  $           530.33 N/A N/A
USC208HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 8.04" 8.37" OD CE  B  $            709.95 10.00%  $           638.96 N/A N/A
USC218EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 8.5" 8.63" OD, 8" Pipe CE  B  $            604.10 10.00%  $           543.69 N/A N/A
USC218HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 8.5" 8.63" OD, 8" Pipe CE  B  $            729.11 10.00%  $           656.20 N/A N/A
USC228EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 8.86" 9.1" OD CE  B  $            621.53 10.00%  $           559.38 N/A N/A
USC228HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 8.86" 9.1" OD CE  B  $            751.52 10.00%  $           676.37 N/A N/A
USC254EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 9.84" 10.13" OD CE  B  $            677.64 10.00%  $           609.88 N/A N/A
USC254HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 9.84" 10.13" OD CE  B  $            819.67 10.00%  $           737.70 N/A N/A
USC277EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 10.7" 11.02" OD, 10" 

Pipe CE  B  $            715.30 10.00%  $           643.77 N/A N/A
USC277HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 10.7" 11.02" OD, 10" 

Pipe CE  B  $            868.19 10.00%  $           781.37 N/A N/A
USC311EG �USC Universal Strut Clamp for Pipe/Conduit, EG, 12" 12.48" OD CE  B  $            772.98 10.00%  $           695.68 N/A N/A
USC311HD �USC Universal Strut Clamp for Pipe/Conduit, HD, 12" 12.48" OD CE  B  $            942.24 10.00%  $           848.02 N/A N/A
USC324EG USC Universal Strut Clamp for Pipe/Conduit, EG, 12.75" OD, 12" Pipe CE  B  $            793.75 10.00%  $           714.38 N/A N/A
USC324HD USC Universal Strut Clamp for Pipe/Conduit, HD, 12.75" OD, 12" Pipe CE  B  $            968.99 10.00%  $           872.09 N/A N/A
USC400EG USC Universal Strut Clamp for Pipe/Conduit, EG, 15.75" OD CE  B  $            919.14 10.00%  $           827.23 N/A N/A
VAFT VAFT Installation Tool for Purlin Clips, Installation Tool CE  B  $         6,867.54 10.00%  $        6,180.79 N/A N/A
VAFTR VAFT Installation Tool for Purlin Clips, Replacement Parts CE  B  $         2,287.78 10.00%  $        2,059.00 N/A N/A
VF14 �VF Series C Purlin Clip, 1/16" 1/4" Flange, 1/4" Hole CE  B  $              50.43 10.00%  $             45.39 N/A N/A
VF144TI �VF-Ti/T Rod to C-Purlin Clip, 1/4" Hole, Threaded, 1/16" 1/4" Flange CE  B  $            114.20 10.00%  $           102.78 N/A N/A
VF146A �VF-6A Rod to C-Purlin Clip, 3/8" Rod, 1/16" 1/4" Flange CE  B  $            114.20 10.00%  $           102.78 N/A N/A
VF146T �VF-Ti/T Rod to C-Purlin Clip, 3/8" Hole, Plain, 1/16" 1/4" Flange CE  B  $            111.17 10.00%  $           100.05 N/A N/A
VF146TI �VF-Ti/T Rod to C-Purlin Clip, 3/8" Hole, Threaded, 1/16" 1/4" Flange CE  B  $            114.20 10.00%  $           102.78 N/A N/A
VF14708 �VF-708 Rod/Wire to C Purlin Clip, 1/4" Rod, #8 Wire, 1/16" 1/4" Flange CE  B  $            112.96 10.00%  $           101.66 N/A N/A
VS200000 Sound Insulation Rubber for Strut Pipe Clamps, 20' CE  B  $         1,876.50 10.00%  $        1,688.85 N/A N/A
VTR#11000 Continuous Support for 104 Loops, 1/2" to 2" Pipe CE  B  $            525.78 10.00%  $           473.20 N/A N/A
VTR#21000 Continuous Support for 104 Loops, 2 1/2" to 4" Pipe CE  B  $            810.30 10.00%  $           729.27 N/A N/A
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W170000EG Eight Hole Double Corner Connector, 3-Way, EG, 1 5/8" x 5 1/2" x 4" CE  B  $         2,587.59 10.00%  $        2,328.83 N/A N/A
W190000EG Six Hole Corner Connector, 3-Way, 1 5/8" x 5 7/16" x 2" CE  B  $         2,326.37 10.00%  $        2,093.73 N/A N/A
W200000EG Nine Hole Corner Connector, 3-Way, EG, 3 1/2" x 5 7/16" x 3 3/4" CE  B  $         2,685.52 10.00%  $        2,416.97 N/A N/A
WC812 Wall Mount Conduit Clip, 1/2", 3/4" EMT, 1/4" Hole CE  B  $              35.96 10.00%  $             32.36 N/A N/A
WMX3 WMX Cable Hanger, 1 1/8" Dia CE  B  $              37.76 10.00%  $             33.98 N/A N/A
WMX6 WMX Cable Hanger, 1 3/4" Dia CE  B  $              58.86 10.00%  $             52.97 N/A N/A
WMX6BP WMX Cable Hanger, 1 3/4" Dia CE  B  $            642.00 10.00%  $           577.80 N/A N/A
WMX6SF WMX Cable Hanger with Shot-Fire Bracket, 1 3/4" dia CE  B  $            182.35 10.00%  $           164.12 N/A N/A
ZGA512 Rectangular Post Base Plate, 3.94" x 6.3" x 3.15" CE  B  $         2,272.87 10.00%  $        2,045.58 N/A N/A
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FM POE-LOW Low Voltage POE Injector 12-24V DC EA  $            125.00 10.0%  $          112.50 N/A N/A

FM_DEMOKIT Demo Kit composed of two FM1200V-HW. Only available to Certified 
Silver and Gold Partners EA  $            840.00 10.0%  $          756.00 N/A N/A

FM1200V-02 Enable 2.5Mbit/s ethernet throughput  in FM1200V Devices EA  $            140.00 10.0%  $          126.00 N/A N/A
FM1200V-05 Enable 5Mbit/s ethernet throughput  in FM1200V Devices EA  $            440.00 10.0%  $          396.00 N/A N/A
FM1200V-10 Enable 10Mbit/s ethernet throughput  in FM1200V Devices EA  $            740.00 10.0%  $          666.00 N/A N/A
FM1200V-30 Enable 30Mbit/s ethernet throughput  in FM1200V Devices EA  $         1,040.00 10.0%  $          936.00 N/A N/A
FM1200V-60 Enable 60Mbit/s ethernet throughput  in FM1200V Devices EA  $         1,340.00 10.0%  $       1,206.00 N/A N/A

FM1200V-HW
Fluidmesh 1200 VOLO, single MIMO radio device, 1 Mbit/s Ethernet 
Throughput, 4.9-5.8 GHz with integrated panel antennas. Two (2) Ethernet 
Ports. Includes passive PoE injector and AC 90-240V Power Supply.

EA  $            560.00 10.0%  $          504.00 N/A N/A

FM1200V-UN Enable UNLIMITED ethernet throughput (100 Mbit/sec)  in FM1200V 
Devices EA  $         1,740.00 10.0%  $       1,566.00 N/A N/A

FM1200V-UPG-0205 Upgrade ethernet throughput from 2.5Mbit/s to 5Mbit/s for FM1200V EA  $            300.00 10.0%  $          270.00 N/A N/A
FM1200V-UPG-0210 Upgrade ethernet throughput from 2.5Mbit/s to 10Mbit/s for FM1200V EA  $            600.00 10.0%  $          540.00 N/A N/A
FM1200V-UPG-0230 Upgrade ethernet throughput from 2.5Mbit/s to 30Mbit/s for FM1200V EA  $            900.00 10.0%  $          810.00 N/A N/A
FM1200V-UPG-0260 Upgrade ethernet throughput from 2.5Mbit/s to 60Mbit/s for FM1200V EA  $         1,200.00 10.0%  $       1,080.00 N/A N/A

FM1200V-UPG-02UN Upgrade ethernet throughput from 2.5Mbit/s to Unlimited (100 Mbit/sec) for 
FM1200V EA  $         1,600.00 10.0%  $       1,440.00 N/A N/A

FM1200V-UPG-0510 Upgrade ethernet throughput from 5Mbit/s to 10Mbit/s for FM1200V EA  $            300.00 10.0%  $          270.00 N/A N/A
FM1200V-UPG-0530 Upgrade ethernet throughput from 5Mbit/s to 30Mbit/s for FM1200V EA  $            600.00 10.0%  $          540.00 N/A N/A
FM1200V-UPG-0560 Upgrade ethernet throughput from 5Mbit/s to 60Mbit/s for FM1200V EA  $            900.00 10.0%  $          810.00 N/A N/A

FM1200V-UPG-05UN Upgrade ethernet throughput from 5 Mbit/s to Unlimited (100 Mbit/sec) for 
FM1200V EA  $         1,300.00 10.0%  $       1,170.00 N/A N/A

FM1200V-UPG-1030 Upgrade ethernet throughput from 10Mbit/s to 30Mbit/s for FM1200V EA  $            300.00 10.0%  $          270.00 N/A N/A
FM1200V-UPG-1060 Upgrade ethernet throughput from 10Mbit/s to 60Mbit/s for FM1200V EA  $            600.00 10.0%  $          540.00 N/A N/A

FM1200V-UPG-10UN Upgrade ethernet throughput from 10Mbit/s to Unlimited (100 Mbit/sec) for 
FM1200V EA  $         1,000.00 10.0%  $          900.00 N/A N/A

FM1200V-UPG-3060 Upgrade ethernet throughput from 30Mbit/s to 60Mbit/s for FM1200V EA  $            300.00 10.0%  $          270.00 N/A N/A

FM1200V-UPG-30UN Upgrade ethernet throughput from 30Mbit/s to Unlimited (100 Mbit/sec) for 
FM1200V EA  $            700.00 10.0%  $          630.00 N/A N/A

FM1200V-UPG-60UN Upgrade ethernet throughput from 60Mbit/s to Unlimited (100 Mbit/sec) for 
FM1200V EA  $            400.00 10.0%  $          360.00 N/A N/A

FM3100ENDO-CABLE-SMA2N-1FT N to SMA Cable for FM3100 ENDO - Length 1 Foot EA  $            399.00 10.0%  $          359.10 N/A N/A
FM3100ENDO-CABLE-SMA2N-3FT N to SMA Cable for FM3100 ENDO - Length 3 Feet EA  $            450.00 10.0%  $          405.00 N/A N/A
FM3100ENDO-CABLE-SMA2N-5FT N to SMA Cable for FM3100 ENDO - Length 5 Feet EA  $            509.00 10.0%  $          458.10 N/A N/A

FM3100ENDO-DISH-29 29 dBi 2x2 MIMO Dish Antenna for FM3100ENDO. Diameter 2 ft. Radome 
and Cables Included. Dish mounting kit and radio mount included. EA  $         1,749.00 10.0%  $       1,574.10 N/A N/A
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FM3100ENDO-OMNI-12 12 dBi 2x2 MIMO Omnidirectional Antenna for FM3100 ENDO. 
Dimensions: 3.3 Inches (Diameter) x 23.6 in (Length). Mounting kit EA  $            479.00 10.0%  $          431.10 N/A N/A

FM3100ENDO-SHARK-10DBI 10dBi 2x2 MIMO Sharkfin Antenna for Rail and Transportation 
Applications EA  $         1,599.00 10.0%  $       1,439.10 N/A N/A

FM3100ENDO-YAGI-17 17dBi 2x2 MIMO Directional Trackside Antenna. Dimensions 
13.58x4.57x2.56 in. Cables Included EA  $            479.00 10.0%  $          431.10 N/A N/A

FM3100M-30 Enable 30 Mbit/s ethernet throughput  in FM3100M-ENDO Devices EA  $            400.00 10.0%  $          360.00 N/A N/A
FM3100M-60 Enable 60 Mbit/s ethernet throughput  in FM3100M-ENDO Devices EA  $            800.00 10.0%  $          720.00 N/A N/A

FM3100M-ENDO

Fluidmesh 3100 ENDO, single-radio 2x2 MIMO wireless mesh router 
operating at 4.9-5.8 GHz. 10 Mbit/s Ethernet Throughput. Includes passive 
PoE injector and AC 90-240V Power Supply. One (1) Ethernet Port. Two 
(2) RP-SMA antenna ports. Requires external ant

EA  $         1,500.00 10.0%  $       1,350.00 N/A N/A

FM3100M-HW
Fluidmesh 3100 MITO, single MIMO radio device, 10 Mbit/s Ethernet 
Throughput, 4.9-5.8 GHz with integrated 90 degree sector antennas. One (1) 
Ethernet Port. Includes passive PoE injector and AC 90-240V Power 

EA  $         1,500.00 10.0%  $       1,350.00 N/A N/A

FM3100M-UN Enable UNLIMITED ethernet throughput (100 Mbit/sec)  in FM3100M-
ENDO Devices EA  $         1,200.00 10.0%  $       1,080.00 N/A N/A

FM3100M-UPG-3060 Upgrade ethernet throughput from 30Mbit/s to 60Mbit/s for FM3100M - 
ENDO EA  $            400.00 10.0%  $          360.00 N/A N/A

FM3100M-UPG-30UN Upgrade ethernet throughput from 30Mbit/s to Unlimited (100 Mbit/sec) for 
FM3100M - ENDO EA  $            800.00 10.0%  $          720.00 N/A N/A

FM3100M-UPG-60UN Upgrade ethernet throughput from 60Mbit/s to Unlimited (100 Mbit/sec) for 
FM3100M - ENDO EA  $            400.00 10.0%  $          360.00 N/A N/A

FM-AES-128
AES Plug-in. Enables AES 128-bit hardware-based encryption on one 
Fluidmesh product. One plug-in is required for each hardware device where 
encryption is desired.

EA  $            300.00 10.0%  $          270.00 N/A N/A

FM-CABLE-N2N-1FT N-male to N-male Coax Cable 1 foot EA  $            210.00 10.0%  $          189.00 N/A N/A
FM-CABLE-N2N-3FT N-male to N-male Coax Cable 3 feet EA  $            220.00 10.0%  $          198.00 N/A N/A
FM-CABLE-N2N-5FT N-male to N-male Coax Cable 5 feet EA  $            230.00 10.0%  $          207.00 N/A N/A
FM-DOME Live Tracking System for FM3100 ENDO for Long Range Mobility EA  $       84,000.00 10.0%  $     75,600.00 N/A N/A

FM-EEW-3Y
Limited Warranty Extension to 3 Years and Enhanced Warranty including 
Advanced Replacement. The plan is valid for one product and it must be 
associated to the product serial number prior physical installation on-site.

EA  $            105.00 10.0%  $            94.50 N/A N/A

FM-EEW-5Y
Limited Warranty Extension to 5 Years and Enhanced Warranty including 
Advanced Replacement. The plan is valid for one product and it must be 
associated to the product serial number prior physical installation on-site.

EA  $            185.00 10.0%  $          166.50 N/A N/A

FM-EMP EMP Protector EA  $            379.00 10.0%  $          341.10 N/A N/A
FM-ENDO-MOUNT Backplate Mount for FM3100M-ENDO EA  $              52.00 10.0%  $            46.80 N/A N/A

FM-EW-2Y
Limited Warranty Extension for additional 2 Year after the standard 2-year 
warranty expiration. The plan is valid for one product and it must be 
associated to the product serial number before the standard warranty expires.

EA  $            210.00 10.0%  $          189.00 N/A N/A
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FM-GIGA Activate Virtual Gigabit Feature on VOLO Radios. Also compatible with 
legacy FM1100 MITO. EA  $            450.00 10.0%  $          405.00 N/A N/A

FM-MOB Fluidity Plug-in. Enables fast roaming. Compatible with Fluidmesh VOLO, 
MITO, and ENDO Series EA  $         1,900.00 10.0%  $       1,710.00 N/A N/A

FM-POE-INL In-line POE Converter from 802.3af to Fluidmesh POE 24V DC EA  $            125.00 10.0%  $          112.50 N/A N/A
FM-POE-STD Standard 90-240V AC to 24V DC POE Power Injector EA  $              85.00 10.0%  $            76.50 N/A N/A
FM-POW-SPLIT 2.0 - 6.0 GHz Power Splitter EA  $            520.00 10.0%  $          468.00 N/A N/A
FM-SHARKMOUNT Mount for 2 Shark Fin Antennas at 45 degrees EA  $         1,600.00 10.0%  $       1,440.00 N/A N/A
FM-SURGE RJ45 In-line Surge Suppressor EA  $            189.00 10.0%  $          170.10 N/A N/A

FM-VLAN
VLAN Plug-in. Enables port-based and MAC address-based VLANs on one 
Fluidmesh product. All Fluidmesh hardware devices in a network must have 
a plug-in for VLAN to operate.

EA  $            150.00 10.0%  $          135.00 N/A N/A

FM-WMOUNT 2in. Wall Mount for FM1200 Volo and FM3100 MITO EA  $              54.00 10.0%  $            48.60 N/A N/A
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1010 Integral Grommet (1010) - Desi EA  B  $           79.00 7.00%  $         73.47 N/A N/A
2020 Surface Mount Large Grommet. D EA  B  $           89.00 7.00%  $         82.77 N/A N/A
2030 Surface Mount Large Grommet. D EA  B  $         104.00 7.00%  $         96.72 N/A N/A
2040 Surface Mount XLarge Grommet. EA  B  $         114.00 7.00%  $       106.02 N/A N/A
3030 Integral Grommet (1010) - Desi EA  B  $           82.00 7.00%  $         76.26 N/A N/A
6035 Power Cord, 5-15P to C13  conn EA  B  $           12.00 7.00%  $         11.16 N/A N/A
6036 Power Cord, C13 to C14  connec EA  B  $           14.00 7.00%  $         13.02 N/A N/A
7201 7201 - C13 IEC Lock to Male C1 EA  B  $             6.72 7.00%  $           6.25 N/A N/A
7202 7202 - C13 IEC Lock to Male C1 EA  B  $             6.72 7.00%  $           6.25 N/A N/A
7203 7203 - C19 IEC Lock to Male C2 EA  B  $           11.94 7.00%  $         11.10 N/A N/A
7204 7204 - C19 IEC Lock to Male C2 EA  B  $           11.94 7.00%  $         11.10 N/A N/A
7205 7205 - C13 IEC Lock to Male C1 EA  B  $             8.21 7.00%  $           7.64 N/A N/A
7206 7206 - C13 IEC Lock to Male C1 EA  B  $             8.21 7.00%  $           7.64 N/A N/A
7207 7207 - C13 IEC Lock to Male C1 EA  B  $           10.82 7.00%  $         10.06 N/A N/A
7208 7208 - C13 IEC Lock to Male C1 EA  B  $           10.82 7.00%  $         10.06 N/A N/A
7209 7209 - C19 IEC Lock to Male C2 EA  B  $           16.04 7.00%  $         14.92 N/A N/A
7210 7210 - C19 IEC Lock to Male C2 EA  B  $           16.04 7.00%  $         14.92 N/A N/A
7211 7211 - C19 IEC Lock to Male C2 EA  B  $           21.27 7.00%  $         19.78 N/A N/A
7212 7212 - C19 IEC Lock to Male C2 EA  B  $           21.27 7.00%  $         19.78 N/A N/A
7237 Acrycell Sealing Tape .5 in. D EA  B  $           47.00 7.00%  $         43.71 N/A N/A
7238 Acrycell Sealing Tape 1 in. De EA  B  $           58.00 7.00%  $         53.94 N/A N/A
7239 Acrycell Sealing Tape 2 in. De EA  B  $           72.00 7.00%  $         66.96 N/A N/A
7246 7246 - C13 IEC to C20 14 AWG 5 EA  B  $           14.93 7.00%  $         13.88 N/A N/A
7349 7349 - IEC Cord Set, 5ft6in 16 EA  B  $           15.52 7.00%  $         14.43 N/A N/A
7759 7759 IEC C13 Retaining Clip EA  B  $             0.84 7.00%  $           0.78 N/A N/A
7899 7899 - 39in Vertical Bracket EA  B  $           10.43 7.00%  $           9.70 N/A N/A
7900 7900 - 66in Vertical Bracket EA  B  $           13.85 7.00%  $         12.88 N/A N/A
7938 7938 (PAIR) -19in Horizontal/P EA  B  $             7.87 7.00%  $           7.32 N/A N/A
7940 7940 - 48in Vertical Bracket EA  B  $           11.81 7.00%  $         10.98 N/A N/A
8068 8068 - IEC Cord Set, 20in 18/3 EA  B  $             5.97 7.00%  $           5.55 N/A N/A
8124 8124 - IEC Cord Set 8ft 2in 12 EA  B  $           38.06 7.00%  $         35.40 N/A N/A
8125 8125 - IEC Cord Set, 8ft2in 12 EA  B  $           38.43 7.00%  $         35.74 N/A N/A
8126 8126 - IEC Cord Set, 8ft 2in 1 EA  B  $           36.84 7.00%  $         34.26 N/A N/A
8127 8127 - IEC Cord Set, 8ft2in 12 EA  B  $           37.24 7.00%  $         34.63 N/A N/A
8128 8128 - IEC Cord Set, 9ft 9in 1 EA  B  $           34.33 7.00%  $         31.93 N/A N/A
8129 8129 - IEC Cord Set, 3ft 3in 1 EA  B  $             6.34 7.00%  $           5.90 N/A N/A
8153 8153 - 70in Vertical Bracket EA  B  $           20.13 7.00%  $         18.72 N/A N/A
8175 8175 - IEC Cord Set, 6ft 12/3 EA  B  $           29.79 7.00%  $         27.70 N/A N/A
8702 8702- 10 pack, J Clips EA  B  $           14.00 7.00%  $         13.02 N/A N/A
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8703 8703- 25 Pack, J Clips EA  B  $           29.00 7.00%  $         26.97 N/A N/A
8704 10ft Water Detection Cable wit EA  B  $         190.00 7.00%  $       176.70 N/A N/A
8705 40ft Water Detection Cable wit EA  B  $         340.00 7.00%  $       316.20 N/A N/A
8706 10ft Leak Detection Cable EA  B  $         150.00 7.00%  $       139.50 N/A N/A
8707 25ft Leak Detection Cable EA  B  $         225.00 7.00%  $       209.25 N/A N/A
8708 50ft Leak Detection Cable EA  B  $         350.00 7.00%  $       325.50 N/A N/A
8709 100ft Leak Detection Cable EA  B  $         600.00 7.00%  $       558.00 N/A N/A
8710 10ft Non Sensing Cable EA  B  $           65.00 7.00%  $         60.45 N/A N/A
8711 25ft Non Sensing Cable EA  B  $           75.00 7.00%  $         69.75 N/A N/A
8712 50ft Non Sensing Cable EA  B  $         100.00 7.00%  $         93.00 N/A N/A
8713 100ft Non Sensing Cable EA  B  $         130.00 7.00%  $       120.90 N/A N/A
8714 Power Supply, Length: 6ft EA  B  $           31.00 7.00%  $         28.83 N/A N/A
8715 50ft Wire - Connection of 8700 EA  B  $           31.00 7.00%  $         28.83 N/A N/A
8917 8917 - 72in Vertical Bracket EA  B  $           28.34 7.00%  $         26.36 N/A N/A
8954 8954 C19 IEC Retaining Clip EA  B  $             1.04 7.00%  $           0.97 N/A N/A
9091 9091 PLUG SHIELD C13 - IEC Plu EA  B  $             2.81 7.00%  $           2.61 N/A N/A
9092 9092 PLUG SHEILD C19 - IEC Plu EA  B  $             2.81 7.00%  $           2.61 N/A N/A
9093 9093 PLUG SHIELD REMOVAL TOOL EA  B  $             5.12 7.00%  $           4.76 N/A N/A
10009 Self adhesive temperature stri EA  B  $             3.38 7.00%  $           3.14 N/A N/A
10012 3 in. Extended Brush. Designed EA  B  $           94.00 7.00%  $         87.42 N/A N/A
10013 6 in. Extended Brush. Designed EA  B  $           99.00 7.00%  $         92.07 N/A N/A
10031 Blanking Panel (Black) - 1U. D EA  B  $             5.00 7.00%  $           4.65 N/A N/A
10033 Blanking Panel (Black) - 2U. D EA  B  $             9.40 7.00%  $           8.74 N/A N/A
10035 Blanking Panel (Black) with Te EA  B  $           13.50 7.00%  $         12.56 N/A N/A
10038 Blanking Panel (Black) with Te EA  B  $           16.00 7.00%  $         14.88 N/A N/A
10077 Mini Grommet. Smaller size 6 i EA  B  $           44.00 7.00%  $         40.92 N/A N/A
10097 3 in. Extended Brush. Designed EA  B  $         146.25 7.00%  $       136.01 N/A N/A
10098 6 in. Extended Brush. Designed EA  B  $         185.00 7.00%  $       172.05 N/A N/A
10112 Pass Through Blanking Panel - EA  B  $           45.00 7.00%  $         41.85 N/A N/A
10113 Pass Through Blanking Panel - EA  B  $           59.00 7.00%  $         54.87 N/A N/A
10114 Blanking Panel (WHITE) - 1U. D EA  B  $             5.00 7.00%  $           4.65 N/A N/A
10115 Blanking Panel (WHITE) - 2U. D EA  B  $             9.40 7.00%  $           8.74 N/A N/A
10132 Rack Airflow Management Kit Ex EA  B  $           35.00 7.00%  $         32.55 N/A N/A
10134 Rack Airflow Management Kit Ex EA  B  $           35.00 7.00%  $         32.55 N/A N/A
10139 Rack Airflow Management Kit Se EA  B  $         202.50 7.00%  $       188.33 N/A N/A
10140 Rack Airflow Management Kit Se EA  B  $         241.88 7.00%  $       224.95 N/A N/A
10141 Rack Airflow Management Kit Se EA  B  $         320.62 7.00%  $       298.18 N/A N/A
10143 Full Rack Kit (No Blanking Pan EA  B  $         149.95 7.00%  $       139.45 N/A N/A
10144 Full Rack Kit (No Blanking Pan EA  B  $         139.95 7.00%  $       130.15 N/A N/A
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20100 Wave Grommet. Designed to seal EA  B  $           84.00 7.00%  $         78.12 N/A N/A
20101 Safety cover for Wave grommet EA  B  $           10.00 7.00%  $           9.30 N/A N/A
31238 31238 - Cable Management Kit, EA  B  $           12.97 7.00%  $         12.06 N/A N/A
31239 31239 - Cable Management Kit, EA  B  $           28.13 7.00%  $         26.16 N/A N/A
31240 31240 - Cable Management Kit, EA  B  $         145.12 7.00%  $       134.96 N/A N/A
40001 KoldLok®  Round 4 in. Floor Gr EA  B  $           35.00 7.00%  $         32.55 N/A N/A
40002 Round 4 in. Rack Mount Grommet EA  B  $           35.00 7.00%  $         32.55 N/A N/A
40003 KoldLok Round 6 in. Floor Grom EA  B  $           45.00 7.00%  $         41.85 N/A N/A
81003 Under Rack Panel. Designed to EA  B  $           18.00 7.00%  $         16.74 N/A N/A
81004 Under Rack Panel. Designed to EA  B  $           25.00 7.00%  $         23.25 N/A N/A
1UBP 1UBP - 1U Blanking Panel EA  B  $             6.64 7.00%  $           6.18 N/A N/A
1UBP-10 1UBP-10 - 1U Blanking Panels, EA  B  $           50.75 7.00%  $         47.20 N/A N/A
1UBP-5 1UBP-5 - 1U Blanking Panels, 5 EA  B  $           25.85 7.00%  $         24.04 N/A N/A
1UBPSKO 1UBPSKO - 1U Blanking Panels w EA  B  $           13.36 7.00%  $         12.42 N/A N/A
1UBPSKO-10 1UBPSKO-10 - 1U Blanking Panel EA  B  $         105.13 7.00%  $         97.77 N/A N/A
1UBPSKO-5 1UBPSKO-5 - 1U Blanking Panel EA  B  $           52.75 7.00%  $         49.06 N/A N/A
23-RM 23-RM (PAIR) - 23in Conversion EA  B  $           11.84 7.00%  $         11.01 N/A N/A
2JBAN483-102C13DTL21 2JBAN483-102C13DTL21 - Non-Sur EA  B  $         790.99 7.00%  $       735.62 N/A N/A
2JBAN483-152C13DTL21 2JBAN483-152C13DTL21 - Non-Sur EA  B  $         818.19 7.00%  $       760.92 N/A N/A
2JR200-102D20DST5 2JR200-102D20DST5 - Non-Surge, EA  B  $         385.75 7.00%  $       358.75 N/A N/A
2JR200-102D20DTL5 2JR200-102D20DTL5 - Non-Surge, EA  B  $         395.31 7.00%  $       367.64 N/A N/A
2JR200-152D20DST5 2JR200-152D20DST5 - Non-Surge, EA  B  $         400.46 7.00%  $       372.43 N/A N/A
2JR200-152D20DTL5 2JR200-152D20DTL5 - Non-Surge, EA  B  $         407.81 7.00%  $       379.26 N/A N/A
2JRA200-102D20DST5 2JRA200-102D20DST5 - Non-Surge EA  B  $         658.25 7.00%  $       612.17 N/A N/A
2JRA200-102D20DTL5 2JRA200-102D20DTL5 - Non-Surge EA  B  $         667.81 7.00%  $       621.06 N/A N/A
2JRA200-152D20DST5 2JRA200-152D20DST5 - Non-Surge EA  B  $         672.96 7.00%  $       625.85 N/A N/A
2JRA200-152D20DTL5 2JRA200-152D20DTL5 - Non-Surge EA  B  $         680.31 7.00%  $       632.69 N/A N/A
2JRAN062-102L20ST5 2JRAN062-102L20ST5 - Non-Surge EA  B  $         429.84 7.00%  $       399.75 N/A N/A
2JRAN062-102L20TL5 2JRAN062-102L20TL5 - Non-Surge EA  B  $         434.62 7.00%  $       404.20 N/A N/A
2JRAN062-152L20ST5 2JRAN062-152L20ST5 - Non-Surge EA  B  $         437.19 7.00%  $       406.59 N/A N/A
2JRAN062-152L20TL5 2JRAN062-152L20TL5 - Non-Surge EA  B  $         440.87 7.00%  $       410.01 N/A N/A
2JRAN202-102D20DST5 2JRAN202-102D20DST5 - Non-Surg EA  B  $         603.91 7.00%  $       561.64 N/A N/A
2JRAN202-102D20DTL5 2JRAN202-102D20DTL5 - Non-Surg EA  B  $         613.47 7.00%  $       570.53 N/A N/A
2JRAN202-152D20DST5 2JRAN202-152D20DST5 - Non-Surg EA  B  $         618.62 7.00%  $       575.32 N/A N/A
2JRAN202-152D20DTL5 2JRAN202-152D20DTL5 - Non-Surg EA  B  $         625.97 7.00%  $       582.15 N/A N/A
2JRC200-102D20DST5 2JRC200-102D20DST5 - Non-Surge EA  B  $         658.25 7.00%  $       612.17 N/A N/A
2JRC200-102D20DTL5 2JRC200-102D20DTL5 - Non-Surge EA  B  $         667.81 7.00%  $       621.06 N/A N/A
2JRC200-152D20DST5 2JRC200-152D20DST5 - Non-Surge EA  B  $         672.96 7.00%  $       625.85 N/A N/A
2JRC200-152D20DTL5 2JRC200-152D20DTL5 - Non-Surge EA  B  $         680.31 7.00%  $       632.69 N/A N/A
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2JRCN062-102L20ST5 2JRCN062-102L20ST5 - Non-Surge EA  B  $         429.84 7.00%  $       399.75 N/A N/A
2JRCN062-102L20TL5 2JRCN062-102L20TL5 - Non-Surge EA  B  $         434.62 7.00%  $       404.20 N/A N/A
2JRCN062-152L20ST5 2JRCN062-152L20ST5 - Non-Surge EA  B  $         437.19 7.00%  $       406.59 N/A N/A
2JRCN062-152L20TL5 2JRCN062-152L20TL5 - Non-Surge EA  B  $         440.87 7.00%  $       410.01 N/A N/A
2JRCN202-102D20DST5 2JRCN202-102D20DST5 - Non-Surg EA  B  $         603.91 7.00%  $       561.64 N/A N/A
2JRCN202-102D20DTL5 2JRCN202-102D20DTL5 - Non-Surg EA  B  $         613.47 7.00%  $       570.53 N/A N/A
2JRCN202-152D20DST5 2JRCN202-152D20DST5 - Non-Surg EA  B  $         618.62 7.00%  $       575.32 N/A N/A
2JRCN202-152D20DTL5 2JRCN202-152D20DTL5 - Non-Surg EA  B  $         625.97 7.00%  $       582.15 N/A N/A
2JRDN202-102D20ST5 2JRDN202-102D20ST5 - Satellite EA  B  $         425.18 7.00%  $       395.42 N/A N/A
2JRDN202-102D20TL5 2JRDN202-102D20TL5 - Satellite EA  B  $         429.96 7.00%  $       399.86 N/A N/A
2JRDN202-152D20ST5 2JRDN202-152D20ST5 - Satellite EA  B  $         432.53 7.00%  $       402.25 N/A N/A
2JRDN202-152D20TL5 2JRDN202-152D20TL5 - Satellite EA  B  $         436.21 7.00%  $       405.68 N/A N/A
2JRMN202-102D20ST5 2JRMN202-102D20ST5 - Current M EA  B  $         425.18 7.00%  $       395.42 N/A N/A
2JRMN202-102D20TL5 2JRMN202-102D20TL5 - Current M EA  B  $         429.96 7.00%  $       399.86 N/A N/A
2JRMN202-152D20ST5 2JRMN202-152D20ST5 - Current M EA  B  $         432.53 7.00%  $       402.25 N/A N/A
2JRMN202-152D20TL5 2JRMN202-152D20TL5 - Current M EA  B  $         436.21 7.00%  $       405.68 N/A N/A
2JRN062-102L20ST5 2JRN062-102L20ST5 - Non-Surge, EA  B  $         293.19 7.00%  $       272.67 N/A N/A
2JRN062-102L20TL5 2JRN062-102L20TL5 - Non-Surge, EA  B  $         298.04 7.00%  $       277.18 N/A N/A
2JRN062-152L20ST5 2JRN062-152L20ST5 - Non-Surge, EA  B  $         300.66 7.00%  $       279.61 N/A N/A
2JRN062-152L20TL5 2JRN062-152L20TL5 - Non-Surge, EA  B  $         304.39 7.00%  $       283.08 N/A N/A
2JRN202-102D20DST5 2JRN202-102D20DST5 - Non-Surge EA  B  $         332.49 7.00%  $       309.22 N/A N/A
2JRN202-102D20DTL5 2JRN202-102D20DTL5 - Non-Surge EA  B  $         342.04 7.00%  $       318.10 N/A N/A
2JRN202-152D20DST5 2JRN202-152D20DST5 - Non-Surge EA  B  $         347.19 7.00%  $       322.89 N/A N/A
2JRN202-152D20DTL5 2JRN202-152D20DTL5 - Non-Surge EA  B  $         354.54 7.00%  $       329.72 N/A N/A
2LMR-XXXHW15-XXHW15 2LMR-XXXHW15-XXHW15 - Current EA  B  $         595.71 7.00%  $       554.01 N/A N/A
2LMR-XXXHW21-XXHW21 2LMR-XXXHW21-XXHW21 - Current EA  B  $         691.90 7.00%  $       643.47 N/A N/A
2LMR-XXXHW56-XXHW56 2LMR-XXXHW56-XXHW56 - Current EA  B  $         693.44 7.00%  $       644.90 N/A N/A
2LMR-XXXHW5-XXHW5 2LMR-XXXHW5-XXHW5 - Current Mo EA  B  $         493.32 7.00%  $       458.79 N/A N/A
2LMR-XXXHW6-XXHW6 2LMR-XXXHW6-XXHW6 - Current Mo EA  B  $         494.87 7.00%  $       460.23 N/A N/A
2RCMW483-103MI1PS56-OD-IP67 2RCMW483-103MI1PS56-OD-IP67 - EA  B  $      2,197.59 7.00%  $    2,043.76 N/A N/A
2RCMW483-103MI1TL22-OD 2RCMW483-103MI1TL22-OD - Switc EA  B  $      1,930.94 7.00%  $    1,795.77 N/A N/A
2RCMW483-153MI1PS56-OD-IP67 2RCMW483-153MI1PS56-OD-IP67 - EA  B  $      2,223.30 7.00%  $    2,067.67 N/A N/A
2RCMW483-153MI1TL22-OD 2RCMW483-153MI1TL22-OD - Switc EA  B  $      1,956.66 7.00%  $    1,819.69 N/A N/A
2RCUW483-103MI1PS56-OD-IP67 2RCUW483-103MI1PS56-OD-IP67 - EA  B  $      2,890.13 7.00%  $    2,687.82 N/A N/A
2RCUW483-103MI1TL22-OD 2RCUW483-103MI1TL22-OD - Switc EA  B  $      2,622.16 7.00%  $    2,438.61 N/A N/A
2RCUW483-153MI1PS56-OD-IP67 2RCUW483-153MI1PS56-OD-IP67 - EA  B  $      2,915.84 7.00%  $    2,711.73 N/A N/A
2RCUW483-153MI1TL22-OD 2RCUW483-153MI1TL22-OD - Switc EA  B  $      2,647.87 7.00%  $    2,462.52 N/A N/A
2UBP 2UBP - 2U Blanking Panel EA  B  $             8.72 7.00%  $           8.11 N/A N/A
2UBP-10 2UBP-10 - 2U Blanking Panel, 1 EA  B  $           71.49 7.00%  $         66.49 N/A N/A
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2UBP-5 2UBP-5 - 2U Blanking Panel, 5 EA  B  $           36.22 7.00%  $         33.68 N/A N/A
2URS 2URS - 2U Rack shelf, Front mo EA  B  $           38.75 7.00%  $         36.04 N/A N/A
2VHVBAN488-102C13DTL21 2VHVBAN488-102C13DTL21 - Non-S EA  B  $         790.99 7.00%  $       735.62 N/A N/A
2VHVBAN488-152C13DTL21 2VHVBAN488-152C13DTL21 - Non-S EA  B  $         818.19 7.00%  $       760.92 N/A N/A
2VHVBN488-102C13DTL21 2VHVBN488-102C13DTL21 - Non-Su EA  B  $         456.37 7.00%  $       424.42 N/A N/A
2VHVBN488-152C13DTL21 2VHVBN488-152C13DTL21 - Non-Su EA  B  $         483.57 7.00%  $       449.72 N/A N/A
2VHVLAN162-102C13ST6 2VHVLAN162-102C13ST6 - Non-Sur EA  B  $         340.72 7.00%  $       316.87 N/A N/A
2VHVLAN162-102C13TL6 2VHVLAN162-102C13TL6 - Non-Sur EA  B  $         342.19 7.00%  $       318.24 N/A N/A
2VHVLAN162-152C13ST6 2VHVLAN162-152C13ST6 - Non-Sur EA  B  $         343.66 7.00%  $       319.60 N/A N/A
2VHVLAN162-152C13TL6 2VHVLAN162-152C13TL6 - Non-Sur EA  B  $         371.60 7.00%  $       345.59 N/A N/A
2VHVLCN162-102C13ST6 2VHVLCN162-102C13ST6 - Non-Sur EA  B  $         340.72 7.00%  $       316.87 N/A N/A
2VHVLCN162-102C13TL6 2VHVLCN162-102C13TL6 - Non-Sur EA  B  $         342.19 7.00%  $       318.24 N/A N/A
2VHVLCN162-152C13ST6 2VHVLCN162-152C13ST6 - Non-Sur EA  B  $         343.66 7.00%  $       319.60 N/A N/A
2VHVLCN162-152C13TL6 2VHVLCN162-152C13TL6 - Non-Sur EA  B  $         371.60 7.00%  $       345.59 N/A N/A
2VHVLN162-102C13ST6 2VHVLN162-102C13ST6 - Non-Surg EA  B  $         180.49 7.00%  $       167.86 N/A N/A
2VHVLN162-102C13TL6 2VHVLN162-102C13TL6 - Non-Surg EA  B  $         181.99 7.00%  $       169.25 N/A N/A
2VHVLN162-152C13ST6 2VHVLN162-152C13ST6 - Non-Surg EA  B  $         183.48 7.00%  $       170.64 N/A N/A
2VHVLN162-152C13TL6 2VHVLN162-152C13TL6 - Non-Surg EA  B  $         211.84 7.00%  $       197.01 N/A N/A
2VHVR200-102D20DST6 2VHVR200-102D20DST6 - Non-Surg EA  B  $         467.19 7.00%  $       434.49 N/A N/A
2VHVR200-102D20DTL6 2VHVR200-102D20DTL6 - Non-Surg EA  B  $         470.13 7.00%  $       437.22 N/A N/A
2VHVR200-152D20DST6 2VHVR200-152D20DST6 - Non-Surg EA  B  $         473.07 7.00%  $       439.96 N/A N/A
2VHVR200-152D20DTL6 2VHVR200-152D20DTL6 - Non-Surg EA  B  $         528.96 7.00%  $       491.93 N/A N/A
2VHVRA200-102D20DST6 2VHVRA200-102D20DST6 - Non-Sur EA  B  $         738.21 7.00%  $       686.54 N/A N/A
2VHVRA200-102D20DTL6 2VHVRA200-102D20DTL6 - Non-Sur EA  B  $         741.15 7.00%  $       689.27 N/A N/A
2VHVRA200-152D20DST6 2VHVRA200-152D20DST6 - Non-Sur EA  B  $         744.09 7.00%  $       692.00 N/A N/A
2VHVRA200-152D20DTL6 2VHVRA200-152D20DTL6 - Non-Sur EA  B  $         799.97 7.00%  $       743.97 N/A N/A
2VHVRAN062-102L20ST6 2VHVRAN062-102L20ST6 - Non-Sur EA  B  $         502.81 7.00%  $       467.61 N/A N/A
2VHVRAN062-102L20TL6 2VHVRAN062-102L20TL6 - Non-Sur EA  B  $         504.28 7.00%  $       468.98 N/A N/A
2VHVRAN062-152L20ST6 2VHVRAN062-152L20ST6 - Non-Sur EA  B  $         505.75 7.00%  $       470.35 N/A N/A
2VHVRAN062-152L20TL6 2VHVRAN062-152L20TL6 - Non-Sur EA  B  $         533.69 7.00%  $       496.33 N/A N/A
2VHVRAN202-102D20DST6 2VHVRAN202-102D20DST6 - Non-Su EA  B  $         636.96 7.00%  $       592.37 N/A N/A
2VHVRAN202-102D20DTL6 2VHVRAN202-102D20DTL6 - Non-Su EA  B  $         639.90 7.00%  $       595.11 N/A N/A
2VHVRAN202-152D20DST6 2VHVRAN202-152D20DST6 - Non-Su EA  B  $         642.84 7.00%  $       597.84 N/A N/A
2VHVRAN202-152D20DTL6 2VHVRAN202-152D20DTL6 - Non-Su EA  B  $         698.72 7.00%  $       649.81 N/A N/A
2VHVRC200-102D20DST6 2VHVRC200-102D20DST6 - Non-Sur EA  B  $         738.21 7.00%  $       686.54 N/A N/A
2VHVRC200-102D20DTL6 2VHVRC200-102D20DTL6 - Non-Sur EA  B  $         741.15 7.00%  $       689.27 N/A N/A
2VHVRC200-152D20DST6 2VHVRC200-152D20DST6 - Non-Sur EA  B  $         744.09 7.00%  $       692.00 N/A N/A
2VHVRC200-152D20DTL6 2VHVRC200-152D20DTL6 - Non-Sur EA  B  $         799.97 7.00%  $       743.97 N/A N/A
2VHVRCN062-102L20ST6 2VHVRCN062-102L20ST6 - Non-Sur EA  B  $         502.81 7.00%  $       467.61 N/A N/A

3997 of 9702



NW Infrastructure Geist

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Geist                               
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

2VHVRCN062-102L20TL6 2VHVRCN062-102L20TL6 - Non-Sur EA  B  $         504.28 7.00%  $       468.98 N/A N/A
2VHVRCN062-152L20ST6 2VHVRCN062-152L20ST6 - Non-Sur EA  B  $         505.75 7.00%  $       470.35 N/A N/A
2VHVRCN062-152L20TL6 2VHVRCN062-152L20TL6 - Non-Sur EA  B  $         533.69 7.00%  $       496.33 N/A N/A
2VHVRCN202-102D20DST6 2VHVRCN202-102D20DST6 - Non-Su EA  B  $         636.96 7.00%  $       592.37 N/A N/A
2VHVRCN202-102D20DTL6 2VHVRCN202-102D20DTL6 - Non-Su EA  B  $         639.90 7.00%  $       595.11 N/A N/A
2VHVRCN202-152D20DST6 2VHVRCN202-152D20DST6 - Non-Su EA  B  $         642.84 7.00%  $       597.84 N/A N/A
2VHVRCN202-152D20DTL6 2VHVRCN202-152D20DTL6 - Non-Su EA  B  $         698.72 7.00%  $       649.81 N/A N/A
2VHVRDN202-102D20ST6 2VHVRDN202-102D20ST6 - Satelli EA  B  $         514.79 7.00%  $       478.75 N/A N/A
2VHVRDN202-102D20TL6 2VHVRDN202-102D20TL6 - Satelli EA  B  $         516.26 7.00%  $       480.12 N/A N/A
2VHVRDN202-152D20ST6 2VHVRDN202-152D20ST6 - Satelli EA  B  $         517.74 7.00%  $       481.50 N/A N/A
2VHVRDN202-152D20TL6 2VHVRDN202-152D20TL6 - Satelli EA  B  $         545.68 7.00%  $       507.48 N/A N/A
2VHVRMN202-102D20ST6 2VHVRMN202-102D20ST6 - Current EA  B  $         514.79 7.00%  $       478.75 N/A N/A
2VHVRMN202-102D20TL6 2VHVRMN202-102D20TL6 - Current EA  B  $         516.26 7.00%  $       480.12 N/A N/A
2VHVRMN202-152D20ST6 2VHVRMN202-152D20ST6 - Current EA  B  $         517.74 7.00%  $       481.50 N/A N/A
2VHVRMN202-152D20TL6 2VHVRMN202-152D20TL6 - Current EA  B  $         545.68 7.00%  $       507.48 N/A N/A
2VHVRN062-102L20ST6 2VHVRN062-102L20ST6 - Non-Surg EA  B  $         363.41 7.00%  $       337.97 N/A N/A
2VHVRN062-102L20TL6 2VHVRN062-102L20TL6 - Non-Surg EA  B  $         364.88 7.00%  $       339.34 N/A N/A
2VHVRN062-152L20ST6 2VHVRN062-152L20ST6 - Non-Surg EA  B  $         366.35 7.00%  $       340.71 N/A N/A
2VHVRN062-152L20TL6 2VHVRN062-152L20TL6 - Non-Surg EA  B  $         394.29 7.00%  $       366.69 N/A N/A
2VHVRN202-102D20DST6 2VHVRN202-102D20DST6 - Non-Sur EA  B  $         364.94 7.00%  $       339.39 N/A N/A
2VHVRN202-102D20DTL6 2VHVRN202-102D20DTL6 - Non-Sur EA  B  $         367.88 7.00%  $       342.13 N/A N/A
2VHVRN202-152D20DST6 2VHVRN202-152D20DST6 - Non-Sur EA  B  $         370.82 7.00%  $       344.86 N/A N/A
2VHVRN202-152D20DTL6 2VHVRN202-152D20DTL6 - Non-Sur EA  B  $         426.71 7.00%  $       396.84 N/A N/A
2VRELAN160-103C13TL5 2VRELAN160-103C13TL5 - Non-Sur EA  B  $         412.74 7.00%  $       383.85 N/A N/A
2VRELAN160-103C13TL6 2VRELAN160-103C13TL6 - Non-Sur EA  B  $         435.82 7.00%  $       405.31 N/A N/A
2VRELAN160-153C13TL5 2VRELAN160-153C13TL5 - Non-Sur EA  B  $         427.44 7.00%  $       397.52 N/A N/A
2VRELAN160-153C13TL6 2VRELAN160-153C13TL6 - Non-Sur EA  B  $         444.65 7.00%  $       413.52 N/A N/A
2VRELCN160-103C13TL5 2VRELCN160-103C13TL5 - Non-Sur EA  B  $         412.74 7.00%  $       383.85 N/A N/A
2VRELCN160-103C13TL6 2VRELCN160-103C13TL6 - Non-Sur EA  B  $         435.82 7.00%  $       405.31 N/A N/A
2VRELCN160-153C13TL5 2VRELCN160-153C13TL5 - Non-Sur EA  B  $         427.44 7.00%  $       397.52 N/A N/A
2VRELCN160-153C13TL6 2VRELCN160-153C13TL6 - Non-Sur EA  B  $         444.65 7.00%  $       413.52 N/A N/A
2VRELN160-103C13TL5 2VRELN160-103C13TL5 - Non-Surg EA  B  $         191.79 7.00%  $       178.36 N/A N/A
2VRELN160-103C13TL6 2VRELN160-103C13TL6 - Non-Surg EA  B  $         213.54 7.00%  $       198.59 N/A N/A
2VRELN160-153C13TL5 2VRELN160-153C13TL5 - Non-Surg EA  B  $         206.72 7.00%  $       192.25 N/A N/A
2VRELN160-153C13TL6 2VRELN160-153C13TL6 - Non-Surg EA  B  $         222.49 7.00%  $       206.92 N/A N/A
2XPB480-103C13DTL5 2XPB480-103C13DTL5 - Non-Surge EA  B  $         452.50 7.00%  $       420.83 N/A N/A
2XPB480-103C13DTL6 2XPB480-103C13DTL6 - Non-Surge EA  B  $         619.47 7.00%  $       576.11 N/A N/A
2XPB480-153C13DTL5 2XPB480-153C13DTL5 - Non-Surge EA  B  $         481.91 7.00%  $       448.18 N/A N/A
2XPB480-153C13DTL6 2XPB480-153C13DTL6 - Non-Surge EA  B  $         637.12 7.00%  $       592.52 N/A N/A
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2XPBA480-103C13DTL5 2XPBA480-103C13DTL5 - Non-Surg EA  B  $         737.12 7.00%  $       685.52 N/A N/A
2XPBA480-103C13DTL6 2XPBA480-103C13DTL6 - Non-Surg EA  B  $         879.91 7.00%  $       818.32 N/A N/A
2XPBA480-153C13DTL5 2XPBA480-153C13DTL5 - Non-Surg EA  B  $         766.53 7.00%  $       712.87 N/A N/A
2XPBA480-153C13DTL6 2XPBA480-153C13DTL6 - Non-Surg EA  B  $         897.56 7.00%  $       834.73 N/A N/A
2XPBC480-103C13DTL5 2XPBC480-103C13DTL5 - Non-Surg EA  B  $         737.12 7.00%  $       685.52 N/A N/A
2XPBC480-103C13DTL6 2XPBC480-103C13DTL6 - Non-Surg EA  B  $         879.91 7.00%  $       818.32 N/A N/A
2XPBC480-153C13DTL5 2XPBC480-153C13DTL5 - Non-Surg EA  B  $         766.53 7.00%  $       712.87 N/A N/A
2XPBC480-153C13DTL6 2XPBC480-153C13DTL6 - Non-Surg EA  B  $         897.56 7.00%  $       834.73 N/A N/A
2XPBT480-103C13DTL5 2XPBT480-103C13DTL5 - Non-Surg EA  B  $         855.38 7.00%  $       795.50 N/A N/A
2XPBT480-103C13DTL6 2XPBT480-103C13DTL6 - Non-Surg EA  B  $         998.18 7.00%  $       928.31 N/A N/A
2XPBT480-153C13DTL5 2XPBT480-153C13DTL5 - Non-Surg EA  B  $         884.79 7.00%  $       822.85 N/A N/A
2XPBT480-153C13DTL6 2XPBT480-153C13DTL6 - Non-Surg EA  B  $      1,015.82 7.00%  $       944.71 N/A N/A
2XPR060-103L20TL5 2XPR060-103L20TL5 - Non-Surge, EA  B  $         377.85 7.00%  $       351.40 N/A N/A
2XPR060-103L20TL6 2XPR060-103L20TL6 - Non-Surge, EA  B  $         469.38 7.00%  $       436.52 N/A N/A
2XPR060-153L20TL5 2XPR060-153L20TL5 - Non-Surge, EA  B  $         392.56 7.00%  $       365.08 N/A N/A
2XPR060-153L20TL6 2XPR060-153L20TL6 - Non-Surge, EA  B  $         478.21 7.00%  $       444.74 N/A N/A
2XPR183-103D20TL21-SUP 2XPR183-103D20TL21-SUP - Non-S EA  B  $         829.65 7.00%  $       771.57 N/A N/A
2XPR183-153D20TL21-SUP 2XPR183-153D20TL21-SUP - Non-S EA  B  $         888.47 7.00%  $       826.28 N/A N/A
2XPR200-103D20TL5 2XPR200-103D20TL5 - Non-Surge, EA  B  $         334.66 7.00%  $       311.23 N/A N/A
2XPR200-103D20TL6 2XPR200-103D20TL6 - Non-Surge, EA  B  $         476.81 7.00%  $       443.43 N/A N/A
2XPR200-153D20TL5 2XPR200-153D20TL5 - Non-Surge, EA  B  $         349.37 7.00%  $       324.91 N/A N/A
2XPR200-153D20TL6 2XPR200-153D20TL6 - Non-Surge, EA  B  $         485.63 7.00%  $       451.64 N/A N/A
2XPRA060-103L20TL5 2XPRA060-103L20TL5 - Non-Surge EA  B  $         517.26 7.00%  $       481.05 N/A N/A
2XPRA060-103L20TL6 2XPRA060-103L20TL6 - Non-Surge EA  B  $         608.78 7.00%  $       566.17 N/A N/A
2XPRA060-153L20TL5 2XPRA060-153L20TL5 - Non-Surge EA  B  $         531.97 7.00%  $       494.73 N/A N/A
2XPRA060-153L20TL6 2XPRA060-153L20TL6 - Non-Surge EA  B  $         617.60 7.00%  $       574.37 N/A N/A
2XPRA200-103D20TL5 2XPRA200-103D20TL5 - Non-Surge EA  B  $         474.04 7.00%  $       440.86 N/A N/A
2XPRA200-103D20TL6 2XPRA200-103D20TL6 - Non-Surge EA  B  $         609.94 7.00%  $       567.24 N/A N/A
2XPRA200-153D20TL5 2XPRA200-153D20TL5 - Non-Surge EA  B  $         488.75 7.00%  $       454.54 N/A N/A
2XPRA200-153D20TL6 2XPRA200-153D20TL6 - Non-Surge EA  B  $         618.76 7.00%  $       575.45 N/A N/A
2XPRAN062-103L30TL5 2XPRAN062-103L30TL5 - Non-Surg EA  B  $         514.24 7.00%  $       478.24 N/A N/A
2XPRAN062-103L30TL6 2XPRAN062-103L30TL6 - Non-Surg EA  B  $         539.96 7.00%  $       502.16 N/A N/A
2XPRAN062-153L30TL5 2XPRAN062-153L30TL5 - Non-Surg EA  B  $         528.94 7.00%  $       491.91 N/A N/A
2XPRAN062-153L30TL6 2XPRAN062-153L30TL6 - Non-Surg EA  B  $         548.78 7.00%  $       510.37 N/A N/A
2XPRC060-103L20TL5 2XPRC060-103L20TL5 - Non-Surge EA  B  $         517.26 7.00%  $       481.05 N/A N/A
2XPRC060-103L20TL6 2XPRC060-103L20TL6 - Non-Surge EA  B  $         608.78 7.00%  $       566.17 N/A N/A
2XPRC060-153L20TL5 2XPRC060-153L20TL5 - Non-Surge EA  B  $         531.97 7.00%  $       494.73 N/A N/A
2XPRC060-153L20TL6 2XPRC060-153L20TL6 - Non-Surge EA  B  $         617.60 7.00%  $       574.37 N/A N/A
2XPRC200-103D20TL5 2XPRC200-103D20TL5 - Non-Surge EA  B  $         474.04 7.00%  $       440.86 N/A N/A
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2XPRC200-103D20TL6 2XPRC200-103D20TL6 - Non-Surge EA  B  $         609.94 7.00%  $       567.24 N/A N/A
2XPRC200-153D20TL5 2XPRC200-153D20TL5 - Non-Surge EA  B  $         488.75 7.00%  $       454.54 N/A N/A
2XPRC200-153D20TL6 2XPRC200-153D20TL6 - Non-Surge EA  B  $         618.76 7.00%  $       575.45 N/A N/A
2XPRCN062-103L30TL5 2XPRCN062-103L30TL5 - Non-Surg EA  B  $         514.24 7.00%  $       478.24 N/A N/A
2XPRCN062-103L30TL6 2XPRCN062-103L30TL6 - Non-Surg EA  B  $         539.96 7.00%  $       502.16 N/A N/A
2XPRCN062-153L30TL5 2XPRCN062-153L30TL5 - Non-Surg EA  B  $         528.94 7.00%  $       491.91 N/A N/A
2XPRCN062-153L30TL6 2XPRCN062-153L30TL6 - Non-Surg EA  B  $         548.78 7.00%  $       510.37 N/A N/A
2XPRD200-103D20TL5 2XPRD200-103D20TL5 - Satellite EA  B  $         584.03 7.00%  $       543.15 N/A N/A
2XPRD200-103D20TL6 2XPRD200-103D20TL6 - Satellite EA  B  $         714.32 7.00%  $       664.32 N/A N/A
2XPRD200-153D20TL5 2XPRD200-153D20TL5 - Satellite EA  B  $         598.74 7.00%  $       556.83 N/A N/A
2XPRD200-153D20TL6 2XPRD200-153D20TL6 - Satellite EA  B  $         723.15 7.00%  $       672.53 N/A N/A
2XPRM200-103D20TL5 2XPRM200-103D20TL5 - Current M EA  B  $         584.03 7.00%  $       543.15 N/A N/A
2XPRM200-103D20TL6 2XPRM200-103D20TL6 - Current M EA  B  $         714.32 7.00%  $       664.32 N/A N/A
2XPRM200-153D20TL5 2XPRM200-153D20TL5 - Current M EA  B  $         598.74 7.00%  $       556.83 N/A N/A
2XPRM200-153D20TL6 2XPRM200-153D20TL6 - Current M EA  B  $         723.15 7.00%  $       672.53 N/A N/A
2XPRN062-103L30TL5 2XPRN062-103L30TL5 - Non-Surge EA  B  $         379.57 7.00%  $       353.00 N/A N/A
2XPRN062-103L30TL6 2XPRN062-103L30TL6 - Non-Surge EA  B  $         405.29 7.00%  $       376.92 N/A N/A
2XPRN062-153L30TL5 2XPRN062-153L30TL5 - Non-Surge EA  B  $         394.28 7.00%  $       366.68 N/A N/A
2XPRN062-153L30TL6 2XPRN062-153L30TL6 - Non-Surge EA  B  $         414.12 7.00%  $       385.13 N/A N/A
2XPRT060-103L20TL5 2XPRT060-103L20TL5 - Non-Surge EA  B  $         576.40 7.00%  $       536.05 N/A N/A
2XPRT060-103L20TL6 2XPRT060-103L20TL6 - Non-Surge EA  B  $         667.93 7.00%  $       621.17 N/A N/A
2XPRT060-153L20TL5 2XPRT060-153L20TL5 - Non-Surge EA  B  $         591.10 7.00%  $       549.72 N/A N/A
2XPRT060-153L20TL6 2XPRT060-153L20TL6 - Non-Surge EA  B  $         676.75 7.00%  $       629.38 N/A N/A
2XPRT200-103D20TL5 2XPRT200-103D20TL5 - Non-Surge EA  B  $         533.19 7.00%  $       495.87 N/A N/A
2XPRT200-103D20TL6 2XPRT200-103D20TL6 - Non-Surge EA  B  $         669.07 7.00%  $       622.24 N/A N/A
2XPRT200-153D20TL5 2XPRT200-153D20TL5 - Non-Surge EA  B  $         547.90 7.00%  $       509.55 N/A N/A
2XPRT200-153D20TL6 2XPRT200-153D20TL6 - Non-Surge EA  B  $         677.90 7.00%  $       630.45 N/A N/A
2XPRTN062-103L30TL5 2XPRTN062-103L30TL5 - Non-Surg EA  B  $         573.37 7.00%  $       533.23 N/A N/A
2XPRTN062-103L30TL6 2XPRTN062-103L30TL6 - Non-Surg EA  B  $         599.09 7.00%  $       557.15 N/A N/A
2XPRTN062-153L30TL5 2XPRTN062-153L30TL5 - Non-Surg EA  B  $         588.07 7.00%  $       546.91 N/A N/A
2XPRTN062-153L30TL6 2XPRTN062-153L30TL6 - Non-Surg EA  B  $         607.91 7.00%  $       565.36 N/A N/A
2ZPR128-106C19PS15-IP67 2ZPR128-106C19PS15-IP67 - Non- EA  B  $      1,214.91 7.00%  $    1,129.87 N/A N/A
2ZPR128-156C19PS15-IP67 2ZPR128-156C19PS15-IP67 - Non- EA  B  $      1,301.68 7.00%  $    1,210.56 N/A N/A
2ZPRD128-106C19PS15-IP67 2ZPRD128-106C19PS15-IP67 - Sat EA  B  $      1,461.82 7.00%  $    1,359.49 N/A N/A
2ZPRD128-156C19PS15-IP67 2ZPRD128-156C19PS15-IP67 - Sat EA  B  $      1,548.59 7.00%  $    1,440.19 N/A N/A
2ZPRM128-106C19PS15-IP67 2ZPRM128-106C19PS15-IP67 - Cur EA  B  $      1,461.82 7.00%  $    1,359.49 N/A N/A
2ZPRM128-156C19PS15-IP67 2ZPRM128-156C19PS15-IP67 - Cur EA  B  $      1,548.59 7.00%  $    1,440.19 N/A N/A
3UBP 3UBP - 3U Blanking panel EA  B  $           10.61 7.00%  $           9.87 N/A N/A
3UBP-10 3UBP-10 - 3U Blanking Panel, 1 EA  B  $           90.42 7.00%  $         84.09 N/A N/A
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3UBP-5 3UBP-5 - 3U Blanking Panel, 5 EA  B  $           45.69 7.00%  $         42.49 N/A N/A
3UCMRS 3UCMRS -3U Rack shelf, Double- EA  B  $           62.21 7.00%  $         57.86 N/A N/A
-48VDCM -48VDC Remote Battery Sensor EA  B  $           93.00 7.00%  $         86.49 N/A N/A
-48VDCPS -48VDC Power Supply EA  B  $         100.00 7.00%  $         93.00 N/A N/A
4UWR 4UWR - 4U Wall rack EA  B  $         115.19 7.00%  $       107.13 N/A N/A
5UBP 5UBP - 5U Blanking panel EA  B  $           14.81 7.00%  $         13.77 N/A N/A
5UBP-10 5UBP-10 - 5U Blanking Panel, 1 EA  B  $         121.10 7.00%  $       112.62 N/A N/A
5UBP-5 5UBP-5 - 5U Blanking Panel, 5 EA  B  $           62.22 7.00%  $         57.86 N/A N/A
7759-12 7759-12 Pack of 12 IEC C13 Ret EA  B  $             9.45 7.00%  $           8.79 N/A N/A
7938BK 7938BK - Standard Vertical Bra EA  B  $           10.37 7.00%  $           9.64 N/A N/A
8700K Interface Box & Leader Cable 1 EA  B  $         210.00 7.00%  $       195.30 N/A N/A
8954-6 8954-6 Clip Pack (6) -IEC C19 EA  B  $             6.24 7.00%  $           5.80 N/A N/A
9083C 9083C - Vertical Bracket Top C EA  B  $             1.81 7.00%  $           1.68 N/A N/A
9084C 9084C - Vertical Bracket Botto EA  B  $             1.81 7.00%  $           1.68 N/A N/A
AM AM (PAIR) - Adjustable Mount B EA  B  $             8.66 7.00%  $           8.05 N/A N/A
APD-G06 APD-G06 - GSM Auto Dialer EA  B  $         309.00 7.00%  $       287.37 N/A N/A
APD-T01 PTSN Auto-Dialer EA  B  $         169.00 7.00%  $       157.17 N/A N/A
ATR100-103I82TL6 ATR100-103I82TL6 - Transfer Sw EA  B  $         477.78 7.00%  $       444.34 N/A N/A
ATR100-103R20TL5 ATR100-103R20TL5 - Transfer Sw EA  B  $         466.91 7.00%  $       434.23 N/A N/A
ATR100-153I82TL6 ATR100-153I82TL6 - Transfer Sw EA  B  $         495.43 7.00%  $       460.75 N/A N/A
ATR100-153R20TL5 ATR100-153R20TL5 - Transfer Sw EA  B  $         496.32 7.00%  $       461.58 N/A N/A
ATRA100-103I82TL6 ATRA100-103I82TL6 - Transfer S EA  B  $         623.90 7.00%  $       580.23 N/A N/A
ATRA100-103R20TL5 ATRA100-103R20TL5 - Transfer S EA  B  $         611.13 7.00%  $       568.35 N/A N/A
ATRA100-153I82TL6 ATRA100-153I82TL6 - Transfer S EA  B  $         641.54 7.00%  $       596.63 N/A N/A
ATRA100-153R20TL5 ATRA100-153R20TL5 - Transfer S EA  B  $         640.54 7.00%  $       595.70 N/A N/A
ATRAN012-103TL6TL6 ATRAN012-103TL6TL6 - Transfer EA  B  $         622.94 7.00%  $       579.33 N/A N/A
ATRAN102-101R15ST5 ATRAN102-101R15ST5 - Transfer EA  B  $         496.25 7.00%  $       461.51 N/A N/A
ATRAN102-101R15TL5 ATRAN102-101R15TL5 - Transfer EA  B  $         505.81 7.00%  $       470.40 N/A N/A
ATRAN102-102I82ST6 ATRAN102-102I82ST6 - Transfer EA  B  $         553.10 7.00%  $       514.38 N/A N/A
ATRAN102-102I82TL6 ATRAN102-102I82TL6 - Transfer EA  B  $         556.04 7.00%  $       517.12 N/A N/A
ATRAN102-102R20ST5 ATRAN102-102R20ST5 - Transfer EA  B  $         530.21 7.00%  $       493.10 N/A N/A
ATRAN102-102R20TL5 ATRAN102-102R20TL5 - Transfer EA  B  $         539.76 7.00%  $       501.98 N/A N/A
ATRAN102-151R15ST5 ATRAN102-151R15ST5 - Transfer EA  B  $         508.01 7.00%  $       472.45 N/A N/A
ATRAN102-151R15TL5 ATRAN102-151R15TL5 - Transfer EA  B  $         510.22 7.00%  $       474.50 N/A N/A
ATRAN102-152I82ST6 ATRAN102-152I82ST6 - Transfer EA  B  $         558.99 7.00%  $       519.86 N/A N/A
ATRAN102-152I82TL6 ATRAN102-152I82TL6 - Transfer EA  B  $         614.87 7.00%  $       571.83 N/A N/A
ATRAN102-152R20ST5 ATRAN102-152R20ST5 - Transfer EA  B  $         544.91 7.00%  $       506.77 N/A N/A
ATRAN102-152R20TL5 ATRAN102-152R20TL5 - Transfer EA  B  $         552.26 7.00%  $       513.60 N/A N/A
ATRC100-103I82TL6 ATRC100-103I82TL6 - Transfer S EA  B  $         623.90 7.00%  $       580.23 N/A N/A
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ATRC100-103R20TL5 ATRC100-103R20TL5 - Transfer S EA  B  $         611.13 7.00%  $       568.35 N/A N/A
ATRC100-153I82TL6 ATRC100-153I82TL6 - Transfer S EA  B  $         641.54 7.00%  $       596.63 N/A N/A
ATRC100-153R20TL5 ATRC100-153R20TL5 - Transfer S EA  B  $         640.54 7.00%  $       595.70 N/A N/A
ATRCN012-103TL6TL6 ATRCN012-103TL6TL6 - Transfer EA  B  $         622.94 7.00%  $       579.33 N/A N/A
ATRCN102-101R15ST5 ATRCN102-101R15ST5 - Transfer EA  B  $         496.25 7.00%  $       461.51 N/A N/A
ATRCN102-101R15TL5 ATRCN102-101R15TL5 - Transfer EA  B  $         505.81 7.00%  $       470.40 N/A N/A
ATRCN102-102I82ST6 ATRCN102-102I82ST6 - Transfer EA  B  $         553.10 7.00%  $       514.38 N/A N/A
ATRCN102-102I82TL6 ATRCN102-102I82TL6 - Transfer EA  B  $         556.04 7.00%  $       517.12 N/A N/A
ATRCN102-102R20ST5 ATRCN102-102R20ST5 - Transfer EA  B  $         530.21 7.00%  $       493.10 N/A N/A
ATRCN102-102R20TL5 ATRCN102-102R20TL5 - Transfer EA  B  $         539.76 7.00%  $       501.98 N/A N/A
ATRCN102-151R15ST5 ATRCN102-151R15ST5 - Transfer EA  B  $         508.01 7.00%  $       472.45 N/A N/A
ATRCN102-151R15TL5 ATRCN102-151R15TL5 - Transfer EA  B  $         510.22 7.00%  $       474.50 N/A N/A
ATRCN102-152I82ST6 ATRCN102-152I82ST6 - Transfer EA  B  $         558.99 7.00%  $       519.86 N/A N/A
ATRCN102-152I82TL6 ATRCN102-152I82TL6 - Transfer EA  B  $         614.87 7.00%  $       571.83 N/A N/A
ATRCN102-152R20ST5 ATRCN102-152R20ST5 - Transfer EA  B  $         544.91 7.00%  $       506.77 N/A N/A
ATRCN102-152R20TL5 ATRCN102-152R20TL5 - Transfer EA  B  $         552.26 7.00%  $       513.60 N/A N/A
ATRM100-103R20TL5 ATRM100-103R20TL5 - Current Mo EA  B  $         709.56 7.00%  $       659.89 N/A N/A
ATRM100-153R20TL5 ATRM100-153R20TL5 - Current Mo EA  B  $         738.97 7.00%  $       687.24 N/A N/A
ATRMN102-102I82ST6 ATRMN102-102I82ST6 - Current M EA  B  $         648.41 7.00%  $       603.02 N/A N/A
ATRMN102-102I82TL6 ATRMN102-102I82TL6 - Current M EA  B  $         651.35 7.00%  $       605.76 N/A N/A
ATRMN102-102R20ST5 ATRMN102-102R20ST5 - Current M EA  B  $         632.41 7.00%  $       588.14 N/A N/A
ATRMN102-102R20TL5 ATRMN102-102R20TL5 - Current M EA  B  $         641.97 7.00%  $       597.03 N/A N/A
ATRMN102-152I82ST6 ATRMN102-152I82ST6 - Current M EA  B  $         654.29 7.00%  $       608.49 N/A N/A
ATRMN102-152I82TL6 ATRMN102-152I82TL6 - Current M EA  B  $         710.18 7.00%  $       660.47 N/A N/A
ATRMN102-152R20ST5 ATRMN102-152R20ST5 - Current M EA  B  $         647.12 7.00%  $       601.82 N/A N/A
ATRMN102-152R20TL5 ATRMN102-152R20TL5 - Current M EA  B  $         654.47 7.00%  $       608.66 N/A N/A
ATRN012-103TL6TL6 ATRN012-103TL6TL6 - Transfer S EA  B  $         476.97 7.00%  $       443.58 N/A N/A
ATRN102-101R15ST5 ATRN102-101R15ST5 - Transfer S EA  B  $         352.72 7.00%  $       328.03 N/A N/A
ATRN102-101R15TL5 ATRN102-101R15TL5 - Transfer S EA  B  $         362.28 7.00%  $       336.92 N/A N/A
ATRN102-102I82ST6 ATRN102-102I82ST6 - Transfer S EA  B  $         405.76 7.00%  $       377.36 N/A N/A
ATRN102-102I82TL6 ATRN102-102I82TL6 - Transfer S EA  B  $         408.71 7.00%  $       380.10 N/A N/A
ATRN102-102R20ST5 ATRN102-102R20ST5 - Transfer S EA  B  $         389.76 7.00%  $       362.48 N/A N/A
ATRN102-102R20TL5 ATRN102-102R20TL5 - Transfer S EA  B  $         399.32 7.00%  $       371.37 N/A N/A
ATRN102-151R15ST5 ATRN102-151R15ST5 - Transfer S EA  B  $         364.49 7.00%  $       338.98 N/A N/A
ATRN102-151R15TL5 ATRN102-151R15TL5 - Transfer S EA  B  $         366.69 7.00%  $       341.02 N/A N/A
ATRN102-152I82ST6 ATRN102-152I82ST6 - Transfer S EA  B  $         411.65 7.00%  $       382.83 N/A N/A
ATRN102-152I82TL6 ATRN102-152I82TL6 - Transfer S EA  B  $         467.53 7.00%  $       434.80 N/A N/A
ATRN102-152R20ST5 ATRN102-152R20ST5 - Transfer S EA  B  $         404.47 7.00%  $       376.16 N/A N/A
ATRN102-152R20TL5 ATRN102-152R20TL5 - Transfer S EA  B  $         411.82 7.00%  $       382.99 N/A N/A
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BR060-10 BR060-10 - Non-Surge, 15A, 120 EA  B  $           55.81 7.00%  $         51.90 N/A N/A
BR060-1020 BR060-1020 - Non-Surge, 20A, 1 EA  B  $           88.19 7.00%  $         82.02 N/A N/A
BR060-1020TL BR060-1020TL - Non-Surge, 20A, EA  B  $           93.04 7.00%  $         86.53 N/A N/A
BR060-1023 BR060-1023 - Non-Surge, 20A, 1 EA  B  $           89.09 7.00%  $         82.85 N/A N/A
BR060-1023TL BR060-1023TL - Non-Surge, 20A, EA  B  $           93.94 7.00%  $         87.36 N/A N/A
BR060-10TL BR060-10TL - Non-Surge, 15A, 1 EA  B  $           60.66 7.00%  $         56.41 N/A N/A
BR060-15 BR060-15 - Non-Surge, 15A, 120 EA  B  $           61.78 7.00%  $         57.46 N/A N/A
BR060-1520 BR060-1520 - Non-Surge, 20A, 1 EA  B  $           95.66 7.00%  $         88.96 N/A N/A
BR060-1520TL BR060-1520TL - Non-Surge, 20A, EA  B  $           99.39 7.00%  $         92.43 N/A N/A
BR060-1523 BR060-1523 - Non-Surge, 20A, 1 EA  B  $           96.55 7.00%  $         89.79 N/A N/A
BR060-1523TL BR060-1523TL - Non-Surge, 20A, EA  B  $         100.28 7.00%  $         93.26 N/A N/A
BR060-15TL BR060-15TL - Non-Surge, 15A, 1 EA  B  $           62.90 7.00%  $         58.50 N/A N/A
BR100-10 BR100-10 - Non-Surge, 15A, 120 EA  B  $           71.60 7.00%  $         66.59 N/A N/A
BR100-1020 BR100-1020 - Non-Surge, 20A, 1 EA  B  $         116.64 7.00%  $       108.48 N/A N/A
BR100-1020TL BR100-1020TL - Non-Surge, 20A, EA  B  $         121.49 7.00%  $       112.99 N/A N/A
BR100-1025 BR100-1025 - Non-Surge, 20A, 1 EA  B  $         116.51 7.00%  $       108.35 N/A N/A
BR100-1025TL BR100-1025TL - Non-Surge, 20A, EA  B  $         121.36 7.00%  $       112.86 N/A N/A
BR100-10TL BR100-10TL - Non-Surge, 15A, 1 EA  B  $           76.45 7.00%  $         71.10 N/A N/A
BR100-15 BR100-15 - Non-Surge, 15A, 120 EA  B  $           77.57 7.00%  $         72.14 N/A N/A
BR100-1520 BR100-1520 - Non-Surge, 20A, 1 EA  B  $         124.10 7.00%  $       115.41 N/A N/A
BR100-1520TL BR100-1520TL - Non-Surge, 20A, EA  B  $         127.84 7.00%  $       118.89 N/A N/A
BR100-1525 BR100-1525 - Non-Surge, 20A, 1 EA  B  $         123.97 7.00%  $       115.29 N/A N/A
BR100-1525TL BR100-1525TL - Non-Surge, 20A, EA  B  $         127.70 7.00%  $       118.76 N/A N/A
BR100-15TL BR100-15TL - Non-Surge, 15A, 1 EA  B  $           78.69 7.00%  $         73.18 N/A N/A
BR120-10 BR120-10  - Non-Surge, 15A, 12 EA  B  $           78.39 7.00%  $         72.90 N/A N/A
BR120-1020 BR120-1020 - Non-Surge, 20A, 1 EA  B  $         124.19 7.00%  $       115.50 N/A N/A
BR120-1020TL BR120-1020TL - Non-Surge, 20A, EA  B  $         129.04 7.00%  $       120.01 N/A N/A
BR120-1026 BR120-1026 - Non-Surge, 20A, 1 EA  B  $         128.79 7.00%  $       119.77 N/A N/A
BR120-1026TL BR120-1026TL - Non-Surge, 20A, EA  B  $         133.64 7.00%  $       124.29 N/A N/A
BR120-10TL BR120-10TL - Non-Surge, 15A, 1 EA  B  $           83.24 7.00%  $         77.41 N/A N/A
BR120-15 BR120-15 - Non-Surge, 15A, 120 EA  B  $           84.36 7.00%  $         78.45 N/A N/A
BR120-1520 BR120-1520 - Non-Surge, 20A, 1 EA  B  $         131.66 7.00%  $       122.44 N/A N/A
BR120-1520TL BR120-1520TL - Non-Surge, 20A, EA  B  $         135.39 7.00%  $       125.91 N/A N/A
BR120-1526 BR120-1526 - Non-Surge, 20A, 1 EA  B  $         136.25 7.00%  $       126.71 N/A N/A
BR120-1526TL BR120-1526TL - Non-Surge, 20A, EA  B  $         139.99 7.00%  $       130.19 N/A N/A
BR120-15TL BR120-15TL - Non-Surge, 15A, 1 EA  B  $           85.48 7.00%  $         79.50 N/A N/A
BRA100-10 BRA100-10 - Non-Surge, 15A, 12 EA  B  $         168.16 7.00%  $       156.39 N/A N/A
BRA100-1020 BRA100-1020 - Non-Surge, 20A, EA  B  $         281.42 7.00%  $       261.72 N/A N/A
BRA100-1020TL BRA100-1020TL - Non-Surge, 20A EA  B  $         286.27 7.00%  $       266.23 N/A N/A
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BRA100-1025 BRA100-1025 - Non-Surge, 20A, EA  B  $         279.87 7.00%  $       260.28 N/A N/A
BRA100-1025TL BRA100-1025TL - Non-Surge, 20A EA  B  $         284.72 7.00%  $       264.79 N/A N/A
BRA100-10TL BRA100-10TL - Non-Surge, 15A, EA  B  $         173.01 7.00%  $       160.90 N/A N/A
BRA100-15 BRA100-15 - Non-Surge, 15A, 12 EA  B  $         174.13 7.00%  $       161.94 N/A N/A
BRA100-1520 BRA100-1520 - Non-Surge, 20A, EA  B  $         288.88 7.00%  $       268.66 N/A N/A
BRA100-1520TL BRA100-1520TL - Non-Surge, 20A EA  B  $         292.61 7.00%  $       272.13 N/A N/A
BRA100-1525 BRA100-1525 - Non-Surge, 20A, EA  B  $         287.33 7.00%  $       267.22 N/A N/A
BRA100-1525TL BRA100-1525TL - Non-Surge, 20A EA  B  $         291.06 7.00%  $       270.69 N/A N/A
BRA100-15TL BRA100-15TL - Non-Surge, 15A, EA  B  $         175.25 7.00%  $       162.98 N/A N/A
BRAN100-10 BRAN100-10 - Non-Surge, 15A, 1 EA  B  $         168.16 7.00%  $       156.39 N/A N/A
BRAN100-1020 BRAN100-1020 - Non-Surge, 20A, EA  B  $         281.42 7.00%  $       261.72 N/A N/A
BRAN100-1020TL BRAN100-1020TL - Non-Surge, 20 EA  B  $         286.27 7.00%  $       266.23 N/A N/A
BRAN100-1025 BRAN100-1025 - Non-Surge, 20A, EA  B  $         279.87 7.00%  $       260.28 N/A N/A
BRAN100-1025TL BRAN100-1025TL - Non-Surge, 20 EA  B  $         284.72 7.00%  $       264.79 N/A N/A
BRAN100-10TL BRAN100-10TL - Non-Surge, 15A, EA  B  $         173.01 7.00%  $       160.90 N/A N/A
BRAN100-15 BRAN100-15 - Non-Surge, 15A, 1 EA  B  $         174.13 7.00%  $       161.94 N/A N/A
BRAN100-1520 BRAN100-1520 - Non-Surge, 20A, EA  B  $         288.88 7.00%  $       268.66 N/A N/A
BRAN100-1520TL BRAN100-1520TL - Non-Surge, 20 EA  B  $         292.61 7.00%  $       272.13 N/A N/A
BRAN100-1525 BRAN100-1525 - Non-Surge, 20A, EA  B  $         287.33 7.00%  $       267.22 N/A N/A
BRAN100-1525TL BRAN100-1525TL - Non-Surge, 20 EA  B  $         291.06 7.00%  $       270.69 N/A N/A
BRAN100-15TL BRAN100-15TL - Non-Surge, 15A, EA  B  $         175.25 7.00%  $       162.98 N/A N/A
BRC100-10 BRC100-10 - Non-Surge, 15A, 12 EA  B  $         168.16 7.00%  $       156.39 N/A N/A
BRC100-1020 BRC100-1020 - Non-Surge, 20A, EA  B  $         281.42 7.00%  $       261.72 N/A N/A
BRC100-1020TL BRC100-1020TL - Non-Surge, 20A EA  B  $         286.27 7.00%  $       266.23 N/A N/A
BRC100-1025 BRC100-1025 - Non-Surge, 20A, EA  B  $         279.87 7.00%  $       260.28 N/A N/A
BRC100-1025TL BRC100-1025TL - Non-Surge, 20A EA  B  $         284.72 7.00%  $       264.79 N/A N/A
BRC100-10TL BRC100-10TL - Non-Surge, 15A, EA  B  $         173.01 7.00%  $       160.90 N/A N/A
BRC100-15 BRC100-15 - Non-Surge, 15A, 12 EA  B  $         174.13 7.00%  $       161.94 N/A N/A
BRC100-1520 BRC100-1520 - Non-Surge, 20A, EA  B  $         288.88 7.00%  $       268.66 N/A N/A
BRC100-1520TL BRC100-1520TL - Non-Surge, 20A EA  B  $         292.61 7.00%  $       272.13 N/A N/A
BRC100-1525 BRC100-1525 - Non-Surge, 20A, EA  B  $         287.33 7.00%  $       267.22 N/A N/A
BRC100-1525TL BRC100-1525TL - Non-Surge, 20A EA  B  $         291.06 7.00%  $       270.69 N/A N/A
BRC100-15TL BRC100-15TL - Non-Surge, 15A, EA  B  $         175.25 7.00%  $       162.98 N/A N/A
BRCN100-10 BRCN100-10 - Non-Surge, 15A, 1 EA  B  $         168.16 7.00%  $       156.39 N/A N/A
BRCN100-1020 BRCN100-1020 - Non-Surge, 20A, EA  B  $         281.42 7.00%  $       261.72 N/A N/A
BRCN100-1020TL BRCN100-1020TL - Non-Surge, 20 EA  B  $         286.27 7.00%  $       266.23 N/A N/A
BRCN100-1025 BRCN100-1025 - Non-Surge, 20A, EA  B  $         279.87 7.00%  $       260.28 N/A N/A
BRCN100-1025TL BRCN100-1025TL - Non-Surge, 20 EA  B  $         284.72 7.00%  $       264.79 N/A N/A
BRCN100-10TL BRCN100-10TL - Non-Surge, 15A, EA  B  $         173.01 7.00%  $       160.90 N/A N/A
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BRCN100-15 BRCN100-15 - Non-Surge, 15A, 1 EA  B  $         174.13 7.00%  $       161.94 N/A N/A
BRCN100-1520 BRCN100-1520 - Non-Surge, 20A, EA  B  $         288.88 7.00%  $       268.66 N/A N/A
BRCN100-1520TL BRCN100-1520TL - Non-Surge, 20 EA  B  $         292.61 7.00%  $       272.13 N/A N/A
BRCN100-1525 BRCN100-1525 - Non-Surge, 20A, EA  B  $         287.33 7.00%  $       267.22 N/A N/A
BRCN100-1525TL BRCN100-1525TL - Non-Surge, 20 EA  B  $         291.06 7.00%  $       270.69 N/A N/A
BRCN100-15TL BRCN100-15TL - Non-Surge, 15A, EA  B  $         175.25 7.00%  $       162.98 N/A N/A
BRD120-1036TL BRD120-1036TL - Non-Surge, 30A EA  B  $         238.40 7.00%  $       221.71 N/A N/A
BRD120-1536TL BRD120-1536TL - Non-Surge, 30A EA  B  $         253.33 7.00%  $       235.60 N/A N/A
BRDAN080-1034TL BRDAN080-1034TL - Non-Surge, 3 EA  B  $         368.12 7.00%  $       342.35 N/A N/A
BRDAN080-1534TL BRDAN080-1534TL - Non-Surge, 3 EA  B  $         382.82 7.00%  $       356.02 N/A N/A
BRDCN080-1034TL BRDCN080-1034TL - Non-Surge, 3 EA  B  $         368.12 7.00%  $       342.35 N/A N/A
BRDCN080-1534TL BRDCN080-1534TL - Non-Surge, 3 EA  B  $         382.82 7.00%  $       356.02 N/A N/A
BRDN080-1034TL BRDN080-1034TL - Non-Surge, 30 EA  B  $         216.06 7.00%  $       200.94 N/A N/A
BRDN080-1534TL BRDN080-1534TL - Non-Surge, 30 EA  B  $         230.99 7.00%  $       214.82 N/A N/A
BRDN120-1036TL BRDN120-1036TL - Non-Surge, 30 EA  B  $         238.40 7.00%  $       221.71 N/A N/A
BRDN120-1536TL BRDN120-1536TL - Non-Surge, 30 EA  B  $         253.33 7.00%  $       235.60 N/A N/A
BRE160-0020/16 BRE160-0020/16 - Non-Surge, 20 EA  B  $         204.75 7.00%  $       190.42 N/A N/A
BREA160-0020/16 BREA160-0020/16 - Non-Surge, 2 EA  B  $         362.24 7.00%  $       336.88 N/A N/A
BREAN162-0020/16 BREAN162-0020/16 - Non-Surge, EA  B  $         295.76 7.00%  $       275.06 N/A N/A
BREC160-0020/16 BREC160-0020/16 - Non-Surge, 2 EA  B  $         362.24 7.00%  $       336.88 N/A N/A
BRECN162-0020/16 BRECN162-0020/16 - Non-Surge, EA  B  $         295.76 7.00%  $       275.06 N/A N/A
BRELAN102-0020/16 BRELAN102-0020/16 - Non-Surge, EA  B  $         290.30 7.00%  $       269.98 N/A N/A
BRELCN102-0020/16 BRELCN102-0020/16 - Non-Surge, EA  B  $         290.30 7.00%  $       269.98 N/A N/A
BRELN102-0020/16 BRELN102-0020/16 - Non-Surge, EA  B  $         106.58 7.00%  $         99.12 N/A N/A
BREN162-0020/16 BREN162-0020/16 - Non-Surge, 2 EA  B  $         135.52 7.00%  $       126.03 N/A N/A
BRF060-10 BRF060-10 - Non-Surge, 15A, 12 EA  B  $           61.03 7.00%  $         56.76 N/A N/A
BRF060-1020 BRF060-1020  - Non-Surge, 20A, EA  B  $           88.49 7.00%  $         82.30 N/A N/A
BRF060-1020TL BRF060-1020TL - Non-Surge, 20A EA  B  $           93.34 7.00%  $         86.81 N/A N/A
BRF060-1023 BRF060-1023 - Non-Surge, 20A, EA  B  $           96.85 7.00%  $         90.07 N/A N/A
BRF060-1023TL BRF060-1023TL - Non-Surge, 20A EA  B  $         101.70 7.00%  $         94.58 N/A N/A
BRF060-10TL BRF060-10TL - Non-Surge, 15A, EA  B  $           65.88 7.00%  $         61.27 N/A N/A
BRF060-15 BRF060-15 - Non-Surge, 15A, 12 EA  B  $           67.00 7.00%  $         62.31 N/A N/A
BRF060-1520 BRF060-1520 - Non-Surge, 20A, EA  B  $           95.96 7.00%  $         89.24 N/A N/A
BRF060-1520TL BRF060-1520TL - Non-Surge, 20A EA  B  $           99.69 7.00%  $         92.71 N/A N/A
BRF060-1523 BRF060-1523 - Non-Surge, 20A, EA  B  $         104.31 7.00%  $         97.01 N/A N/A
BRF060-1523TL BRF060-1523TL - Non-Surge, 20A EA  B  $         108.04 7.00%  $       100.48 N/A N/A
BRF060-15TL BRF060-15TL - Non-Surge, 15A, EA  B  $           68.12 7.00%  $         63.35 N/A N/A
BRF100-10 BRF100-10 - Non-Surge, 15A, 12 EA  B  $           89.72 7.00%  $         83.44 N/A N/A
BRF100-1020 BRF100-1020 - Non-Surge, 20A, EA  B  $         123.97 7.00%  $       115.29 N/A N/A
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BRF100-1020TL BRF100-1020TL - Non-Surge, 20A EA  B  $         128.82 7.00%  $       119.80 N/A N/A
BRF100-1025 BRF100-1025 - Non-Surge, 20A, EA  B  $         134.69 7.00%  $       125.26 N/A N/A
BRF100-1025TL BRF100-1025TL - Non-Surge, 20A EA  B  $         139.54 7.00%  $       129.77 N/A N/A
BRF100-10TL BRF100-10TL - Non-Surge, 15A, EA  B  $           94.57 7.00%  $         87.95 N/A N/A
BRF100-15 BRF100-15 - Non-Surge, 15A, 12 EA  B  $           95.69 7.00%  $         88.99 N/A N/A
BRF100-1520 BRF100-1520 - Non-Surge, 20A, EA  B  $         131.43 7.00%  $       122.23 N/A N/A
BRF100-1520TL BRF100-1520TL - Non-Surge, 20A EA  B  $         135.16 7.00%  $       125.70 N/A N/A
BRF100-1525 BRF100-1525 - Non-Surge, 20A, EA  B  $         142.15 7.00%  $       132.20 N/A N/A
BRF100-1525TL BRF100-1525TL - Non-Surge, 20A EA  B  $         145.88 7.00%  $       135.67 N/A N/A
BRF100-15TL BRF100-15TL - Non-Surge, 15A, EA  B  $           96.81 7.00%  $         90.03 N/A N/A
BRFA100-10 BRFA100-10 - Non-Surge, 15A, 1 EA  B  $         183.54 7.00%  $       170.69 N/A N/A
BRFA100-1020 BRFA100-1020 - Non-Surge, 20A, EA  B  $         287.57 7.00%  $       267.44 N/A N/A
BRFA100-1020TL BRFA100-1020TL - Non-Surge, 20 EA  B  $         292.42 7.00%  $       271.95 N/A N/A
BRFA100-1025 BRFA100-1025 - Non-Surge, 20A, EA  B  $         294.70 7.00%  $       274.07 N/A N/A
BRFA100-1025TL BRFA100-1025TL - Non-Surge, 20 EA  B  $         299.55 7.00%  $       278.58 N/A N/A
BRFA100-10TL BRFA100-10TL - Non-Surge, 15A, EA  B  $         188.39 7.00%  $       175.20 N/A N/A
BRFA100-15 BRFA100-15 - Non-Surge, 15A, 1 EA  B  $         189.51 7.00%  $       176.24 N/A N/A
BRFA100-1520 BRFA100-1520 - Non-Surge, 20A, EA  B  $         295.03 7.00%  $       274.38 N/A N/A
BRFA100-1520TL BRFA100-1520TL - Non-Surge, 20 EA  B  $         298.76 7.00%  $       277.85 N/A N/A
BRFA100-1525 BRFA100-1525 - Non-Surge, 20A, EA  B  $         302.16 7.00%  $       281.01 N/A N/A
BRFA100-1525TL BRFA100-1525TL - Non-Surge, 20 EA  B  $         305.90 7.00%  $       284.49 N/A N/A
BRFA100-15TL BRFA100-15TL - Non-Surge, 15A, EA  B  $         190.63 7.00%  $       177.29 N/A N/A
BRFAN100-10 BRFAN100-10 - Non-Surge, 15A, EA  B  $         183.54 7.00%  $       170.69 N/A N/A
BRFAN100-1020 BRFAN100-1020 - Non-Surge, 20A EA  B  $         287.57 7.00%  $       267.44 N/A N/A
BRFAN100-1020TL BRFAN100-1020TL - Non-Surge, 2 EA  B  $         292.42 7.00%  $       271.95 N/A N/A
BRFAN100-1025 BRFAN100-1025 - Non-Surge, 20A EA  B  $         294.70 7.00%  $       274.07 N/A N/A
BRFAN100-1025TL BRFAN100-1025TL - Non-Surge, 2 EA  B  $         299.55 7.00%  $       278.58 N/A N/A
BRFAN100-10TL BRFAN100-10TL - Non-Surge, 15A EA  B  $         188.39 7.00%  $       175.20 N/A N/A
BRFAN100-15 BRFAN100-15 - Non-Surge, 15A, EA  B  $         189.51 7.00%  $       176.24 N/A N/A
BRFAN100-1520 BRFAN100-1520 - Non-Surge, 20A EA  B  $         295.03 7.00%  $       274.38 N/A N/A
BRFAN100-1520TL BRFAN100-1520TL - Non-Surge, 2 EA  B  $         298.76 7.00%  $       277.85 N/A N/A
BRFAN100-1525 BRFAN100-1525 - Non-Surge, 20A EA  B  $         302.16 7.00%  $       281.01 N/A N/A
BRFAN100-1525TL BRFAN100-1525TL - Non-Surge, 2 EA  B  $         305.90 7.00%  $       284.49 N/A N/A
BRFAN100-15TL BRFAN100-15TL - Non-Surge, 15A EA  B  $         190.63 7.00%  $       177.29 N/A N/A
BRFC100-10 BRFC100-10 - Non-Surge, 15A, 1 EA  B  $         183.54 7.00%  $       170.69 N/A N/A
BRFC100-1020 BRFC100-1020 - Non-Surge, 20A, EA  B  $         287.57 7.00%  $       267.44 N/A N/A
BRFC100-1020TL BRFC100-1020TL - Non-Surge, 20 EA  B  $         292.42 7.00%  $       271.95 N/A N/A
BRFC100-1025 BRFC100-1025 - Non-Surge, 20A, EA  B  $         294.70 7.00%  $       274.07 N/A N/A
BRFC100-1025TL BRFC100-1025TL - Non-Surge, 20 EA  B  $         299.55 7.00%  $       278.58 N/A N/A
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BRFC100-10TL BRFC100-10TL - Non-Surge, 15A, EA  B  $         188.39 7.00%  $       175.20 N/A N/A
BRFC100-15 BRFC100-15 - Non-Surge, 15A, 1 EA  B  $         189.51 7.00%  $       176.24 N/A N/A
BRFC100-1520 BRFC100-1520 - Non-Surge, 20A, EA  B  $         295.03 7.00%  $       274.38 N/A N/A
BRFC100-1520TL BRFC100-1520TL - Non-Surge, 20 EA  B  $         298.76 7.00%  $       277.85 N/A N/A
BRFC100-1525 BRFC100-1525 - Non-Surge, 20A, EA  B  $         302.16 7.00%  $       281.01 N/A N/A
BRFC100-1525TL BRFC100-1525TL - Non-Surge, 20 EA  B  $         305.90 7.00%  $       284.49 N/A N/A
BRFC100-15TL BRFC100-15TL - Non-Surge, 15A, EA  B  $         190.63 7.00%  $       177.29 N/A N/A
BRFCN100-10 BRFCN100-10 - Non-Surge, 15A, EA  B  $         183.54 7.00%  $       170.69 N/A N/A
BRFCN100-1020 BRFCN100-1020 - Non-Surge, 20A EA  B  $         287.57 7.00%  $       267.44 N/A N/A
BRFCN100-1020TL BRFCN100-1020TL - Non-Surge, 2 EA  B  $         292.42 7.00%  $       271.95 N/A N/A
BRFCN100-1025 BRFCN100-1025 - Non-Surge, 20A EA  B  $         294.70 7.00%  $       274.07 N/A N/A
BRFCN100-1025TL BRFCN100-1025TL - Non-Surge, 2 EA  B  $         299.55 7.00%  $       278.58 N/A N/A
BRFCN100-10TL BRFCN100-10TL - Non-Surge, 15A EA  B  $         188.39 7.00%  $       175.20 N/A N/A
BRFCN100-15 BRFCN100-15 - Non-Surge, 15A, EA  B  $         189.51 7.00%  $       176.24 N/A N/A
BRFCN100-1520 BRFCN100-1520 - Non-Surge, 20A EA  B  $         295.03 7.00%  $       274.38 N/A N/A
BRFCN100-1520TL BRFCN100-1520TL - Non-Surge, 2 EA  B  $         298.76 7.00%  $       277.85 N/A N/A
BRFCN100-1525 BRFCN100-1525 - Non-Surge, 20A EA  B  $         302.16 7.00%  $       281.01 N/A N/A
BRFCN100-1525TL BRFCN100-1525TL - Non-Surge, 2 EA  B  $         305.90 7.00%  $       284.49 N/A N/A
BRFCN100-15TL BRFCN100-15TL - Non-Surge, 15A EA  B  $         190.63 7.00%  $       177.29 N/A N/A
BRFN060-10 BRFN060-10 - Non-Surge, 15A, 1 EA  B  $           61.03 7.00%  $         56.76 N/A N/A
BRFN060-1020 BRFN060-1020 - Non-Surge, 20A, EA  B  $           88.49 7.00%  $         82.30 N/A N/A
BRFN060-1020TL BRFN060-1020TL - Non-Surge, 20 EA  B  $           93.34 7.00%  $         86.81 N/A N/A
BRFN060-1023 BRFN060-1023 - Non-Surge, 20A, EA  B  $           96.85 7.00%  $         90.07 N/A N/A
BRFN060-1023TL BRFN060-1023TL - Non-Surge, 20 EA  B  $         101.70 7.00%  $         94.58 N/A N/A
BRFN060-10TL BRFN060-10TL - Non-Surge, 15A, EA  B  $           65.88 7.00%  $         61.27 N/A N/A
BRFN060-15 BRFN060-15 - Non-Surge, 15A, 1 EA  B  $           67.00 7.00%  $         62.31 N/A N/A
BRFN060-1520 BRFN060-1520 - Non-Surge, 20A, EA  B  $           95.96 7.00%  $         89.24 N/A N/A
BRFN060-1520TL BRFN060-1520TL - Non-Surge, 20 EA  B  $           99.69 7.00%  $         92.71 N/A N/A
BRFN060-1523 BRFN060-1523 - Non-Surge, 20A, EA  B  $         104.31 7.00%  $         97.01 N/A N/A
BRFN060-1523TL BRFN060-1523TL - Non-Surge, 20 EA  B  $         108.04 7.00%  $       100.48 N/A N/A
BRFN060-15TL BRFN060-15TL - Non-Surge, 15A, EA  B  $           68.12 7.00%  $         63.35 N/A N/A
BRFN100-10 BRFN100-10 - Non-Surge, 15A, 1 EA  B  $           89.72 7.00%  $         83.44 N/A N/A
BRFN100-1020 BRFN100-1020 - Non-Surge, 20A, EA  B  $         123.97 7.00%  $       115.29 N/A N/A
BRFN100-1020TL BRFN100-1020TL - Non-Surge, 20 EA  B  $         128.82 7.00%  $       119.80 N/A N/A
BRFN100-1025 BRFN100-1025 - Non-Surge, 20A, EA  B  $         134.69 7.00%  $       125.26 N/A N/A
BRFN100-1025TL BRFN100-1025TL - Non-Surge, 20 EA  B  $         139.54 7.00%  $       129.77 N/A N/A
BRFN100-10TL BRFN100-10TL - Non-Surge, 15A, EA  B  $           94.57 7.00%  $         87.95 N/A N/A
BRFN100-15 BRFN100-15 - Non-Surge, 15A, 1 EA  B  $           95.69 7.00%  $         88.99 N/A N/A
BRFN100-1520 BRFN100-1520 - Non-Surge, 20A, EA  B  $         131.43 7.00%  $       122.23 N/A N/A
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BRFN100-1520TL BRFN100-1520TL - Non-Surge, 20 EA  B  $         135.16 7.00%  $       125.70 N/A N/A
BRFN100-1525 BRFN100-1525 - Non-Surge, 20A, EA  B  $         142.15 7.00%  $       132.20 N/A N/A
BRFN100-1525TL BRFN100-1525TL - Non-Surge, 20 EA  B  $         145.88 7.00%  $       135.67 N/A N/A
BRFN100-15TL BRFN100-15TL - Non-Surge, 15A, EA  B  $           96.81 7.00%  $         90.03 N/A N/A
BRN060-10 BRN060-10 - Non-Surge, 15A, 12 EA  B  $           55.81 7.00%  $         51.90 N/A N/A
BRN060-1020 BRN060-1020 - Non-Surge, 20A, EA  B  $           88.19 7.00%  $         82.02 N/A N/A
BRN060-1020TL BRN060-1020TL - Non-Surge, 20A EA  B  $           93.04 7.00%  $         86.53 N/A N/A
BRN060-1023 BRN060-1023 - Non-Surge, 20A, EA  B  $           89.09 7.00%  $         82.85 N/A N/A
BRN060-1023TL BRN060-1023TL - Non-Surge, 20A EA  B  $           93.94 7.00%  $         87.36 N/A N/A
BRN060-10TL BRN060-10TL - Non-Surge, 15A, EA  B  $           60.66 7.00%  $         56.41 N/A N/A
BRN060-15 BRN060-15 - Non-Surge, 15A, 12 EA  B  $           61.78 7.00%  $         57.46 N/A N/A
BRN060-1520 BRN060-1520 - Non-Surge, 20A, EA  B  $           95.66 7.00%  $         88.96 N/A N/A
BRN060-1520TL BRN060-1520TL - Non-Surge, 20A EA  B  $           99.39 7.00%  $         92.43 N/A N/A
BRN060-1523 BRN060-1523 - Non-Surge, 20A, EA  B  $           96.55 7.00%  $         89.79 N/A N/A
BRN060-1523TL BRN060-1523TL - Non-Surge, 20A EA  B  $         100.28 7.00%  $         93.26 N/A N/A
BRN060-15TL BRN060-15TL - Non-Surge, 15A, EA  B  $           62.90 7.00%  $         58.50 N/A N/A
BRN100-10 BRN100-10 - Non-Surge, 15A, 12 EA  B  $           71.60 7.00%  $         66.59 N/A N/A
BRN100-1020 BRN100-1020 - Non-Surge, 20A, EA  B  $         116.64 7.00%  $       108.48 N/A N/A
BRN100-1020TL BRN100-1020TL - Non-Surge, 20A EA  B  $         121.49 7.00%  $       112.99 N/A N/A
BRN100-1025 BRN100-1025 - Non-Surge, 20A, EA  B  $         116.51 7.00%  $       108.35 N/A N/A
BRN100-1025TL BRN100-1025TL - Non-Surge, 20A EA  B  $         121.36 7.00%  $       112.86 N/A N/A
BRN100-10TL BRN100-10TL - Non-Surge, 15A, EA  B  $           76.45 7.00%  $         71.10 N/A N/A
BRN100-15 BRN100-15 - Non-Surge, 15A, 12 EA  B  $           77.57 7.00%  $         72.14 N/A N/A
BRN100-1520 BRN100-1520 - Non-Surge, 20A, EA  B  $         124.10 7.00%  $       115.41 N/A N/A
BRN100-1520TL BRN100-1520TL - Non-Surge, 20A EA  B  $         127.84 7.00%  $       118.89 N/A N/A
BRN100-1525 BRN100-1525 - Non-Surge, 20A, EA  B  $         123.97 7.00%  $       115.29 N/A N/A
BRN100-1525TL BRN100-1525TL - Non-Surge, 20A EA  B  $         127.70 7.00%  $       118.76 N/A N/A
BRN100-15TL BRN100-15TL - Non-Surge, 15A, EA  B  $           78.69 7.00%  $         73.18 N/A N/A
BRN120-10 BRN120-10 - Non-Surge, 15A, 12 EA  B  $           78.39 7.00%  $         72.90 N/A N/A
BRN120-1020 BRN120-1020 - Non-Surge, 20A, EA  B  $         124.19 7.00%  $       115.50 N/A N/A
BRN120-1020TL BRN120-1020TL - Non-Surge, 20A EA  B  $         129.04 7.00%  $       120.01 N/A N/A
BRN120-1026 BRN120-1026 - Non-Surge, 20A, EA  B  $         128.79 7.00%  $       119.77 N/A N/A
BRN120-1026TL BRN120-1026TL - Non-Surge, 20A EA  B  $         133.64 7.00%  $       124.29 N/A N/A
BRN120-10TL BRN120-10TL - Non-Surge, 15A, EA  B  $           83.24 7.00%  $         77.41 N/A N/A
BRN120-15 BRN120-15 - Non-Surge, 15A, 12 EA  B  $           84.36 7.00%  $         78.45 N/A N/A
BRN120-1520 BRN120-1520 - Non-Surge, 20A, EA  B  $         131.66 7.00%  $       122.44 N/A N/A
BRN120-1520TL BRN120-1520TL - Non-Surge, 20A EA  B  $         135.39 7.00%  $       125.91 N/A N/A
BRN120-1526 BRN120-1526 - Non-Surge, 20A, EA  B  $         136.25 7.00%  $       126.71 N/A N/A
BRN120-1526TL BRN120-1526TL - Non-Surge, 20A EA  B  $         139.99 7.00%  $       130.19 N/A N/A
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BRN120-15TL BRN120-15TL - Non-Surge, 15A, EA  B  $           85.48 7.00%  $         79.50 N/A N/A
BRT060-10 BRT060-10 - Non-Surge, 15A, 12 EA  B  $           59.36 7.00%  $         55.20 N/A N/A
BRT060-10TL BRT060-10TL - Non-Surge, 15A, EA  B  $           64.21 7.00%  $         59.72 N/A N/A
BRT060-15 BRT060-15 - Non-Surge, 15A, 12 EA  B  $           65.33 7.00%  $         60.76 N/A N/A
BRT060-15TL BRT060-15TL - Non-Surge, 15A, EA  B  $           66.45 7.00%  $         61.80 N/A N/A
BRTN060-10 BRTN060-10 - Non-Surge, 15A, 1 EA  B  $           59.36 7.00%  $         55.20 N/A N/A
BRTN060-10TL BRTN060-10TL - Non-Surge, 15A, EA  B  $           64.21 7.00%  $         59.72 N/A N/A
BRTN060-15 BRTN060-15 - Non-Surge, 15A, 1 EA  B  $           65.33 7.00%  $         60.76 N/A N/A
BRTN060-15TL BRTN060-15TL - Non-Surge, 15A, EA  B  $           66.45 7.00%  $         61.80 N/A N/A
BRX080-10 BRX080-10 - Non-Surge, 15A, 12 EA  B  $         100.28 7.00%  $         93.26 N/A N/A
BRX080-10TL BRX080-10TL - Non-Surge, 15A, EA  B  $         105.13 7.00%  $         97.77 N/A N/A
BRX080-15 BRX080-15 - Non-Surge, 15A, 12 EA  B  $         106.25 7.00%  $         98.81 N/A N/A
BRX080-15TL BRX080-15TL - Non-Surge, 15A, EA  B  $         107.37 7.00%  $         99.85 N/A N/A
BRXN080-10 BRXN080-10 - Non-Surge, 15A, 1 EA  B  $         100.28 7.00%  $         93.26 N/A N/A
BRXN080-10TL BRXN080-10TL - Non-Surge, 15A, EA  B  $         105.13 7.00%  $         97.77 N/A N/A
BRXN080-15 BRXN080-15 - Non-Surge, 15A, 1 EA  B  $         106.25 7.00%  $         98.81 N/A N/A
BRXN080-15TL BRXN080-15TL - Non-Surge, 15A, EA  B  $         107.37 7.00%  $         99.85 N/A N/A
CCAT-48VDCM CCAT-48VDCM, 12ft WIRE EA  B  $           60.00 7.00%  $         55.80 N/A N/A
CCAT-CITY POWER CCAT-CITY POWER, 12ft Wire EA  B  $           60.00 7.00%  $         55.80 N/A N/A
CCAT-CURRENT CCAT-CURRENT, 12ft Wire EA  B  $           60.00 7.00%  $         55.80 N/A N/A
CCAT-DIGITAL CCAT-DIGITAL, 12ft WIRE EA  B  $           60.00 7.00%  $         55.80 N/A N/A
CCAT-DOOR CCAT-DOOR, 12ft WIRE EA  B  $           60.00 7.00%  $         55.80 N/A N/A
CCAT-SMOKE ALARM CCAT-SMOKE ALARM, 12ft WIRE EA  B  $           60.00 7.00%  $         55.80 N/A N/A
CCAT-WATER CCAT-WATER, 12ft WIRE EA  B  $           60.00 7.00%  $         55.80 N/A N/A
CMB-1 CMB-1 - Cable Mount Bracket EA  B  $           39.36 7.00%  $         36.60 N/A N/A
CT 30/60/120 Current Transducer, 30, 60, 12 EA  B  $         129.00 7.00%  $       119.97 N/A N/A
DEV SERVER FULL OPEX LICENSE AND PROGRAMMING FOR DE EA  B  $         450.00 7.00%  $       418.50 N/A N/A
DEV SERVER SBS OPEX LICENSE AND PROGRAMMING FOR DE EA  B  $         275.00 7.00%  $       255.75 N/A N/A
EC00D SYSTEM EC00D SYSTEM - Heat Containmen EA  B  $         270.00 7.00%  $       251.10 N/A N/A
EC00DT SYSTEM EC00DT SYSTEM - Heat Containme EA  B  $         270.00 7.00%  $       251.10 N/A N/A
EC1001C EC Chassis 7.5" EA  B  $         176.00 7.00%  $       163.68 N/A N/A
EC1001CT EC Chassis Tall 11.5" EA  B  $         176.00 7.00%  $       163.68 N/A N/A
EC1001-FB01 EC1001-FB01 - EC Single Fan Bl EA  B  $           50.00 7.00%  $         46.50 N/A N/A
EC1001H EC Host Controller 120-208V EA  B  $         869.00 7.00%  $       808.17 N/A N/A
EC1001H-230V EC Host Controller 230V EA  B  $         955.00 7.00%  $       888.15 N/A N/A
EC1001H-SF EC1001H-SF - EC Host Single Fa EA  B  $         869.00 7.00%  $       808.17 N/A N/A
EC1001P EC Pressure Sensor & Mounting EA  B  $           68.00 7.00%  $         63.24 N/A N/A
EC1002-0007X DUCT EXTENDER 0 - 7 in EA  B  $         137.50 7.00%  $       127.88 N/A N/A
EC1002-0013X DUCT EXTENDER 0 - 13 in EA  B  $         150.00 7.00%  $       139.50 N/A N/A
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EC1002-08S EC System duct, 8 inch length EA  B  $         109.00 7.00%  $       101.37 N/A N/A
EC1002-12S EC System duct, 12 inch length EA  B  $         129.00 7.00%  $       119.97 N/A N/A
EC1002-24S EC System duct, 24 inch length EA  B  $         199.00 7.00%  $       185.07 N/A N/A
EC1002-48S EC System duct, 48 inch length EA  B  $         309.00 7.00%  $       287.37 N/A N/A
EC1002-DC1 EC System Inter-Duct Connector EA  B  $           42.00 7.00%  $         39.06 N/A N/A
EC1002-DC2 EC System Inter-Duct Connector EA  B  $           49.00 7.00%  $         45.57 N/A N/A
EC1002-DC3 EC System 20" Round Duct Adapt EA  B  $           69.00 7.00%  $         64.17 N/A N/A
EC10D EC10D Fan Cartridge EA  B  $         568.00 7.00%  $       528.24 N/A N/A
EC10D SYSTEM EC10 Containment Cooling Syste EA  B  $      2,250.00 7.00%  $    2,092.50 N/A N/A
EC10D SYSTEM 230V EC10 Containment Cooling Syste EA  B  $      2,550.00 7.00%  $    2,371.50 N/A N/A
EC10DT SYSTEM EC10 Containment Cooling Syste EA  B  $      2,250.00 7.00%  $    2,092.50 N/A N/A
EC10DT SYSTEM 230V EC10 Containment Cooling Syste EA  B  $      2,550.00 7.00%  $    2,371.50 N/A N/A
EC10R SYSTEM EC10R Containment Cooling Syst EA  B  $      2,950.00 7.00%  $    2,743.50 N/A N/A
EC10R SYSTEM 230V EC10R Containment Cooling Syst EA  B  $      3,260.00 7.00%  $    3,031.80 N/A N/A
EC10RT SYSTEM EC10RT Containment Cooling Sys EA  B  $      2,950.00 7.00%  $    2,743.50 N/A N/A
EC10RT SYSTEM 230V EC10RT Containment Cooling Sys EA  B  $      3,260.00 7.00%  $    3,031.80 N/A N/A
EC20D EC20D Fan Cartridge EA  B  $      1,068.00 7.00%  $       993.24 N/A N/A
EC20D SYSTEM EC20 Containment Cooling Syste EA  B  $      3,250.00 7.00%  $    3,022.50 N/A N/A
EC20D SYSTEM 230V EC20 Containment Cooling Syste EA  B  $      3,340.00 7.00%  $    3,106.20 N/A N/A
EC20DT SYSTEM EC20 Containment Cooling Syste EA  B  $      3,250.00 7.00%  $    3,022.50 N/A N/A
EC20DT SYSTEM 230V EC20 Containment Cooling Syste EA  B  $      3,340.00 7.00%  $    3,106.20 N/A N/A
EC20R SYSTEM EC20R Containment Cooling Syst EA  B  $      3,950.00 7.00%  $    3,673.50 N/A N/A
EC20R SYSTEM 230V EC20R Containment Cooling Syst EA  B  $      4,050.00 7.00%  $    3,766.50 N/A N/A
EC20RT SYSTEM EC20RT Containment Cooling Sys EA  B  $      3,950.00 7.00%  $    3,673.50 N/A N/A
EC20RT SYSTEM 230V EC20RT Containment Cooling Sys EA  B  $      4,050.00 7.00%  $    3,766.50 N/A N/A
EC30R EC30R Fan Cartridge EA  B  $      1,548.00 7.00%  $    1,439.64 N/A N/A
EC30R SYSTEM EC30R Containment Cooling Syst EA  B  $      4,750.00 7.00%  $    4,417.50 N/A N/A
EC30R SYSTEM 230V EC30R Containment Cooling Syst EA  B  $      4,840.00 7.00%  $    4,501.20 N/A N/A
EC30RT SYSTEM EC30R Containment Cooling Syst EA  B  $      4,750.00 7.00%  $    4,417.50 N/A N/A
EC30RT SYSTEM 230V EC30R Containment Cooling Syst EA  B  $      4,840.00 7.00%  $    4,501.20 N/A N/A
ENV GLOBAL PORTAL FULL ENVIRONET GLOBAL SOLUTION, PRO EA  B  $    12,750.00 7.00%  $  11,857.50 N/A N/A
ENV GLOBAL PORTAL SBS ENVIRONET GLOBAL SOLUTION, PRO EA  B  $      8,000.00 7.00%  $    7,440.00 N/A N/A
ENV INSTALL OPEX DAILY FACTORY INSTALLATION ONS EA  B  $         125.00 7.00%  $       116.25 N/A N/A
ENV SERVER OPEX OPTIONAL SERVER HARDWARE EA  B  $         315.00 7.00%  $       292.95 N/A N/A
ENV-10 ENVIRONET SOLUTION, NOT TO EXC EA  B  $    47,000.00 7.00%  $  43,710.00 N/A N/A
ENV10 NEW CONSTRUCTION OPEX NEW CONSTRUCTION ADDER FOR ENV EA  B  $         200.00 7.00%  $       186.00 N/A N/A
ENV-10 OPEX ENVIRONET OPEX SOLUTION, NOT T EA  B  $      2,000.00 7.00%  $    1,860.00 N/A N/A
ENV-100 ENVIRONET SOLUTION, NOT TO EXC EA  B  $  135,000.00 7.00%  $125,550.00 N/A N/A
ENV100 NEW CONSTRUCTION OPEX NEW CONSTRUCTION ADDER FOR ENV EA  B  $         560.00 7.00%  $       520.80 N/A N/A
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ENV-100 OPEX ENVIRONET OPEX SOLUTION, NOT T EA  B  $      7,250.00 7.00%  $    6,742.50 N/A N/A
ENV100-VERSION-UPGRADE 1 ENV-100 UPGRADE TO NEXT ENV VE EA  B  $    22,275.00 7.00%  $  20,715.75 N/A N/A
ENV100-VERSION-UPGRADE 2 ENV-100 UPGRADE COST IF 2 ENV EA  B  $    29,700.00 7.00%  $  27,621.00 N/A N/A
ENV100-VERSION-UPGRADE 3 ENV-100 UPGRADE COST IF 3 ENV EA  B  $    37,125.00 7.00%  $  34,526.25 N/A N/A
ENV-10HR PRIORTY PLUS 10HOUR PACKAGE; I EA  B  $      1,618.75 7.00%  $    1,505.44 N/A N/A
ENV10-VERSION-UPGRADE 1 ENV-10 UPGRADE TO NEXT ENV VER EA  B  $      7,755.00 7.00%  $    7,212.15 N/A N/A
ENV10-VERSION-UPGRADE 2 ENV-10 UPGRADE COST IF 2 ENV V EA  B  $    10,340.00 7.00%  $    9,616.20 N/A N/A
ENV10-VERSION-UPGRADE 3 ENV-10 UPGRADE COST IF 3 ENV V EA  B  $    12,925.00 7.00%  $  12,020.25 N/A N/A
ENV-150 ENVIRONET SOLUTION, NOT TO EXC EA  B  $  179,000.00 7.00%  $166,470.00 N/A N/A
ENV150 NEW CONSTRUCTION OPEX NEW CONSTRUCTION ADDER FOR ENV EA  B  $         740.00 7.00%  $       688.20 N/A N/A
ENV-150 OPEX ENVIRONET OPEX SOLUTION, NOT T EA  B  $      9,000.00 7.00%  $    8,370.00 N/A N/A
ENV150-VERSION-UPGRADE 1 ENV-150 UPGRADE TO NEXT ENV VE EA  B  $    29,535.00 7.00%  $  27,467.55 N/A N/A
ENV150-VERSION-UPGRADE 2 ENV-150 UPGRADE COST IF 2 ENV EA  B  $    39,380.00 7.00%  $  36,623.40 N/A N/A
ENV150-VERSION-UPGRADE 3 ENV-150 UPGRADE COST IF 3 ENV EA  B  $    49,225.00 7.00%  $  45,779.25 N/A N/A
ENV-30 ENVIRONET SOFTWARE, NOT TO EXC EA  B  $    69,000.00 7.00%  $  64,170.00 N/A N/A
ENV30 NEW CONSTRUCTION OPEX NEW CONSTRUCTION ADDER FOR ENV EA  B  $         290.00 7.00%  $       269.70 N/A N/A
ENV-30 OPEX ENVIRONET OPEX SOLUTION, NOT T EA  B  $      3,500.00 7.00%  $    3,255.00 N/A N/A
ENV30-VERSION-UPGRADE 1 ENV-30 UPGRADE TO NEXT ENV VER EA  B  $    11,385.00 7.00%  $  10,588.05 N/A N/A
ENV30-VERSION-UPGRADE 2 ENV-30 UPGRADE COST IF 2 ENV V EA  B  $    15,180.00 7.00%  $  14,117.40 N/A N/A
ENV30-VERSION-UPGRADE 3 ENV-30 UPGRADE COST IF 3 ENV V EA  B  $    18,975.00 7.00%  $  17,646.75 N/A N/A
ENV-60 ENVIRONET SOLUTION, NOT TO EXC EA  B  $  105,000.00 7.00%  $  97,650.00 N/A N/A
ENV60 NEW CONSTRUCTION OPEX NEW CONSTRUCTION ADDER FOR ENV EA  B  $         440.00 7.00%  $       409.20 N/A N/A
ENV-60 OPEX ENVIRONET OPEX SOLUTION, NOT T EA  B  $      5,250.00 7.00%  $    4,882.50 N/A N/A
ENV60-VERSION-UPGRADE 1 ENV-60 UPGRADE TO NEXT ENV VER EA  B  $    17,325.00 7.00%  $  16,112.25 N/A N/A
ENV60-VERSION-UPGRADE 2 ENV-60 UPGRADE COST IF 2 ENV V EA  B  $    23,100.00 7.00%  $  21,483.00 N/A N/A
ENV60-VERSION-UPGRADE 3 ENV-60 UPGRADE COST IF 3 ENV V EA  B  $    28,875.00 7.00%  $  26,853.75 N/A N/A
ENV-AS1 ENV-AS1 - Analog Input (0-20MA EA  B  $         346.67 7.00%  $       322.40 N/A N/A
ENV-AS2 ENV-AS2 - Analog Input 0-5V, 4 EA  B  $         346.67 7.00%  $       322.40 N/A N/A
ENV-DIT ENV-DIT - Digital (DI) and Tem EA  B  $         280.00 7.00%  $       260.40 N/A N/A
ENVIRONET APP-ENG 1 DAY ONSITE APPLICATION ENGIN EA  B  $      3,500.00 7.00%  $    3,255.00 N/A N/A
ENVIRONET DEV SERVER FULL LICENSE AND PROGRAMMING FOR DE EA  B  $    12,750.00 7.00%  $  11,857.50 N/A N/A
ENVIRONET DEV SERVER SBS LICENSE AND PROGRAMMING FOR DE EA  B  $      8,000.00 7.00%  $    7,440.00 N/A N/A
ENVIRONET EQUIP-PAC 1 EQUIPMENT ADDER EA  B  $      1,200.00 7.00%  $    1,116.00 N/A N/A
ENVIRONET EQUIP-PAC-10 10 EQUIPMENT ADDER PACK EA  B  $    11,500.00 7.00%  $  10,695.00 N/A N/A
ENVIRONET EQUIP-PAC-100 100 EQUIPMENT ADDER PACK EA  B  $  100,000.00 7.00%  $  93,000.00 N/A N/A
ENVIRONET EQUIP-PAC-20 20 EQUIPMENT ADDER PACK EA  B  $    22,000.00 7.00%  $  20,460.00 N/A N/A
ENVIRONET EQUIP-PAC-50 50 EQUIPMENT ADDER PACK EA  B  $    52,500.00 7.00%  $  48,825.00 N/A N/A
ENVIRONET FLOOR PLAN ADDITIONAL FLOOR PLAN EA  B  $      1,700.00 7.00%  $    1,581.00 N/A N/A
ENVIRONET HOURLY PROGRAMMING ENVIRONET HOURLY PROGRAMMING EA  B  $         215.00 7.00%  $       199.95 N/A N/A
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ENVIRONET INSTALL DAILY FACTORY INSTALLATION ONS EA  B  $      2,500.00 7.00%  $    2,325.00 N/A N/A
ENVIRONET INSTALL-REMOTE HOURLY INSTALL STARTUP & COMMI EA  B  $         215.00 7.00%  $       199.95 N/A N/A
ENVIRONET SBS LICENSE UPGRADE UPGRADE TO SUPERVISOR LICENSE EA  B  $      5,100.00 7.00%  $    4,743.00 N/A N/A
ENVIRONET SITE-ADD-NL ADDITIONAL SITE WITH ONSITE AP EA  B  $      5,750.00 7.00%  $    5,347.50 N/A N/A
ENVIRONET SITE-ADD-NL-REMOTE ADDITIONAL SITE WITH REMOTE AP EA  B  $      4,250.00 7.00%  $    3,952.50 N/A N/A
ENVIRONET SYS-REVIEW DOCUMENTED SYSTEM REVIEW EA  B  $      1,475.00 7.00%  $    1,371.75 N/A N/A
ENVIRONET TRAINING-ONSITE 1 DAY ONSITE END USER TRAINING EA  B  $      2,950.00 7.00%  $    2,743.50 N/A N/A
ENVIRONET TRAINING-REMOTE REMOTE END USER TRAINING EA  B  $         245.00 7.00%  $       227.85 N/A N/A
ENV-PR ENV-PR - Point Repeater(Mesh), EA  B  $         700.00 7.00%  $       651.00 N/A N/A
ENV-THS-2 ENV-THS - Temperature and Humi EA  B  $         285.00 7.00%  $       265.05 N/A N/A
ENV-TS ENV-THS - Temperature Sensor, EA  B  $         166.67 7.00%  $       155.00 N/A N/A
EQUIP-PAC 10 OPEX 10 EQUIPMENT ADDER PACK EA  B  $         450.00 7.00%  $       418.50 N/A N/A
EQUIP-PAC 100 OPEX 100 EQUIPMENT ADDER PACK EA  B  $      4,525.00 7.00%  $    4,208.25 N/A N/A
EQUIP-PAC 20 OPEX 20 EQUIPMENT ADDER PACK EA  B  $         925.00 7.00%  $       860.25 N/A N/A
EQUIP-PAC 50 OPEX 50 EQUIPMENT ADDER PACK EA  B  $      2,300.00 7.00%  $    2,139.00 N/A N/A
EQUIP-PAC OPEX 1 EQUIPMENT ADDER EA  B  $           50.00 7.00%  $         46.50 N/A N/A
EZB1 EZB1 (PAIR) - Offset/Side Moun EA  B  $             7.55 7.00%  $           7.02 N/A N/A
FLOOR PLANS OPEX ADDITIONAL FLOOR PLANS EA  B  $           50.00 7.00%  $         46.50 N/A N/A
FM FM (PAIR) - Flush Mount Bracke EA  B  $             5.04 7.00%  $           4.69 N/A N/A
G2RCMW483-103MI1PS56-OD-IP44 G1422 -- G2RCMW483-103MI1PS56- EA  B  $      1,978.51 7.00%  $    1,840.01 N/A N/A
G2RCUW483-103MI1PS56-OD-IP44 G1421 -- G2RCUW483-103MI1PS56- EA  B  $      2,908.69 7.00%  $    2,705.08 N/A N/A
G2VHVLCN162-102C13PS6-IP44 G1030 -- G2VHVLCN162-102C13PS6 EA  B  $         340.72 7.00%  $       316.87 N/A N/A
G2VHVLN162-102C13PS6-IP44 G1025 -- G2VHVLN162-102C13PS6- EA  B  $         180.49 7.00%  $       167.86 N/A N/A
G2XPB486-103C13DPS6-IP44 G1034 -- G2XPB486-103C13DPS6-I EA  B  $         699.00 7.00%  $       650.07 N/A N/A
G2XPBC486-103C13DPS6-IP44 G1037 -- G2XPBC486-103C13DPS6- EA  B  $         875.00 7.00%  $       813.75 N/A N/A
G2XPRM166-103IB4PS6-IP44 G1243 -- G2XPRM166-103IB4PS6-I EA  B  $         735.29 7.00%  $       683.82 N/A N/A
G60VDCM G60VDCM - 60 Volt DC Sensor EA  B  $           70.00 7.00%  $         65.10 N/A N/A
GATRCN102-102I82C20 G1221 -- GATRCN102-102I82C20 - EA  B  $         533.66 7.00%  $       496.30 N/A N/A
GATRCN102-102I82PS6-IP44 G1223 -- GATRCN102-102I82PS6-I EA  B  $         587.96 7.00%  $       546.80 N/A N/A
GATRN102-102I82C20 G1220 -- GATRN102-102I82C20 - EA  B  $         411.10 7.00%  $       382.32 N/A N/A
GATRN102-102I82PS6-IP44 G1222 -- GATRN102-102I82PS6-IP EA  B  $         462.29 7.00%  $       429.93 N/A N/A
GBB100 GBB100 - Environmental Monitor EA  B  $         279.00 7.00%  $       259.47 N/A N/A
GBB100 POE GBB100 POE- Environmental Moni EA  B  $         309.00 7.00%  $       287.37 N/A N/A
GBB100-NPS GBB100-NPS - Environmental Mon EA  B  $         274.00 7.00%  $       254.82 N/A N/A
GBB100-NPS POE GBB100-NPS POE - Environmental EA  B  $         304.00 7.00%  $       282.72 N/A N/A
GBB100-UN GBB100-UN - Environmental Moni EA  B  $         281.00 7.00%  $       261.33 N/A N/A
GBB100-UN POE GBB100-UN POE - Environmental EA  B  $         311.00 7.00%  $       289.23 N/A N/A
GBB15 GBB15 - Environmental Monitor, EA  B  $         189.00 7.00%  $       175.77 N/A N/A
GBB15 POE GBB15 POE - Environmental Moni EA  B  $         219.00 7.00%  $       203.67 N/A N/A
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GBB15-NPS GBB15-NPS - Environmental Moni EA  B  $         184.00 7.00%  $       171.12 N/A N/A
GBB15-NPS POE GBB15-NPS POE - Environmental EA  B  $         214.00 7.00%  $       199.02 N/A N/A
GBB15-UN GBB15-UN - Environmental Monit EA  B  $         196.00 7.00%  $       182.28 N/A N/A
GBB15-UN POE GBB15-UN POE - Environmental M EA  B  $         226.00 7.00%  $       210.18 N/A N/A
GBRECN162-0020/16 G1013 -- GBRECN162-0020/16 - N EA  B  $         295.76 7.00%  $       275.06 N/A N/A
GBRELCN102-0020/16 G1014 -- GBRELCN102-0020/16 - EA  B  $         290.30 7.00%  $       269.98 N/A N/A
GBRELN102-0020/16 G1009 -- GBRELN102-0020/16 - N EA  B  $         106.58 7.00%  $         99.12 N/A N/A
GBREN162-0020/16 G1010 -- GBREN162-0020/16 - No EA  B  $         135.52 7.00%  $       126.03 N/A N/A
GLCE-002C19-00C20 G1113 -- GLCE-002C19-00C20 - I EA  B  $         169.00 7.00%  $       157.17 N/A N/A
GLCL-102PS6-10PS6R-IP44 G1129 -- GLCL-102PS6-10PS6R-IP EA  B  $         339.00 7.00%  $       315.27 N/A N/A
GLCL-103PS6-10PS6R-IP44 G1131 -- GLCL-103PS6-10PS6R-IP EA  B  $         367.65 7.00%  $       341.91 N/A N/A
GLME-102PS56-10PS56S-IP44 G1119 -- GLME-102PS56-10PS56S- EA  B  $         469.00 7.00%  $       436.17 N/A N/A
GLME-102PS6-10PS6S-IP44 G1118 -- GLME-102PS6-10PS6S-IP EA  B  $         399.00 7.00%  $       371.07 N/A N/A
GLME-103PS56-10PS56S-IP44 G1121 -- GLME-103PS56-10PS56S- EA  B  $         519.00 7.00%  $       482.67 N/A N/A
GLME-103PS6-10PS6S-IP44 G1120 -- GLME-103PS6-10PS6S-IP EA  B  $         404.41 7.00%  $       376.10 N/A N/A
GRCMAN082-002P71C20-OD G1317 -- GRCMAN082-002P71C20-O EA  B  $         794.43 7.00%  $       738.82 N/A N/A
GRCMBN242-102PK3PS6-OD-IP44 G1318 -- GRCMBN242-102PK3PS6-O EA  B  $      1,127.96 7.00%  $    1,049.00 N/A N/A
GRCMBN243-102PK3PS56-OD-IP44 G1320 -- GRCMBN243-102PK3PS56- EA  B  $      1,321.97 7.00%  $    1,229.43 N/A N/A
GRCMW243-103PBBPS56-OD-IP44 G1516 -- GRCMW243-103PBBPS56-O EA  B  $      1,496.61 7.00%  $    1,391.85 N/A N/A
GRCMW243-103PH6PS56-OD-IP44 G1521 -- GRCMW243-103PH6PS56-O EA  B  $      1,481.03 7.00%  $    1,377.36 N/A N/A
GRCMW243-103PK3PS56-OD-IP44 G1324 -- GRCMW243-103PK3PS56-O EA  B  $      1,470.81 7.00%  $    1,367.85 N/A N/A
GRCMW246-103PJ4PS6-OD-IP44 G1322 -- GRCMW246-103PJ4PS6-OD EA  B  $      1,203.73 7.00%  $    1,119.47 N/A N/A
GRCOBN242-102PH6PS6-D-IP44 G1305 -- GRCOBN242-102PH6PS6-D EA  B  $      1,600.53 7.00%  $    1,488.49 N/A N/A
GRCOBN243-102PH6PS56-D-IP44 G1307 -- GRCOBN243-102PH6PS56- EA  B  $      1,601.51 7.00%  $    1,489.40 N/A N/A
GRCOW243-103PBBPS56-D-IP44 G1522 -- GRCOW243-103PBBPS56-D EA  B  $      1,830.13 7.00%  $    1,702.02 N/A N/A
GRCOW243-103PH6PS56-D-IP44 G1308 -- GRCOW243-103PH6PS56-D EA  B  $      1,808.86 7.00%  $    1,682.24 N/A N/A
GRCOW246-103PH6PS6-D-IP44 G1306 -- GRCOW246-103PH6PS6-D- EA  B  $      1,667.13 7.00%  $    1,550.43 N/A N/A
GRCP-2-100 NPS GRCP-2-100 NPS - City Power Mo EA  B  $           40.00 7.00%  $         37.20 N/A N/A
GRCP-2-100 UN GRCP-2-100 UN - City Power Mon EA  B  $           50.00 7.00%  $         46.50 N/A N/A
GRCP-2-100 US GRCP-2-100 US - City Power Mon EA  B  $           46.00 7.00%  $         42.78 N/A N/A
GRCUB166-103PB4PS6-OD-IP44 G1514 -- GRCUB166-103PB4PS6-OD EA  B  $      1,546.79 7.00%  $    1,438.51 N/A N/A
GRCUBN162-102PD2PS6-OD-IP44 G1513 -- GRCUBN162-102PD2PS6-O EA  B  $      1,414.54 7.00%  $    1,315.52 N/A N/A
GRCUBN242-102PK3PS6-OD-IP44 G1319 -- GRCUBN242-102PK3PS6-O EA  B  $      1,695.81 7.00%  $    1,577.10 N/A N/A
GRCUBN243-102PK3PS56-OD-IP44 G1321 -- GRCUBN243-102PK3PS56- EA  B  $      1,877.96 7.00%  $    1,746.50 N/A N/A
GRCUR086-103L13PS6-OD-IP44 G1315 -- GRCUR086-103L13PS6-OD EA  B  $         938.79 7.00%  $       873.07 N/A N/A
GRCURN082-002L13C20-OD G1314 --GRCURN082-002L13C20-OD EA  B  $         874.50 7.00%  $       813.29 N/A N/A
GRCUW243-103PBBPS56-OD-IP44 G1515 -- GRCUW243-103PBBPS56-O EA  B  $      2,137.29 7.00%  $    1,987.68 N/A N/A
GRCUW243-103PH6PS56-OD-IP44 G1520 -- GRCUW243-103PH6PS56-O EA  B  $      2,117.57 7.00%  $    1,969.34 N/A N/A
GRCUW243-103PK3PS56-OD-IP44 G1325 -- GRCUW243-103PK3PS56-O EA  B  $      2,092.24 7.00%  $    1,945.78 N/A N/A
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GRCUW246-103PJ4PS6-OD-IP44 G1323 -- GRCUW246-103PJ4PS6-OD EA  B  $      1,825.16 7.00%  $    1,697.40 N/A N/A
GRCXB243-103PBBPS56-D-IP44 G1523 -- GRCXB243-103PBBPS56-D EA  B  $      1,152.20 7.00%  $    1,071.55 N/A N/A
GRCXB303-103IN6PS56-D-IP44 G1283 -- GRCXB303-103IN6PS56-D EA  B  $      1,016.79 7.00%  $       945.61 N/A N/A
GRCXB306-103IN6PS6-D-IP44 G1281 -- GRCXB306-103IN6PS6-D- EA  B  $         640.00 7.00%  $       595.20 N/A N/A
GRCXBN302-102IN6PS6-D-IP44 G1280 -- GRCXBN302-102IN6PS6-D EA  B  $         673.93 7.00%  $       626.75 N/A N/A
GRCXBN303-102IN6PS56-D-IP44 G1282 -- GRCXBN303-102IN6PS56- EA  B  $         700.00 7.00%  $       651.00 N/A N/A
GRCXRN122-102C13C20-D G1279 -- GRCXRN122-102C13C20-D EA  B  $         566.79 7.00%  $       527.11 N/A N/A
GRCXW303-103PN6PS56-D-LP-IP44 G1376 -- GRCXW303-103PN6PS56-D EA  B  $      1,144.94 7.00%  $    1,064.79 N/A N/A
GRCXW306-103PN6PS6-D-LP-IP44 G1375 -- GRCXW306-103PN6PS6-D- EA  B  $         745.04 7.00%  $       692.89 N/A N/A
GRCXW426-103IZ6PS6-D-IP44 G1328 -- GRCXW426-103IZ6PS6-D- EA  B  $         642.86 7.00%  $       597.86 N/A N/A
GRS2EN022-101C13C14 G1208 -- GRS2EN022-101C13C14 - EA  B  $         226.67 7.00%  $       210.80 N/A N/A
GRS2EN022-102C13C20 G1209 -- GRS2EN022-102C13C20 - EA  B  $         228.00 7.00%  $       212.04 N/A N/A
GRS2EN022-102C13PS6-IP44 G1211 -- GRS2EN022-102C13PS6-I EA  B  $         285.33 7.00%  $       265.36 N/A N/A
GRS2EN022-102C19C20 G1210 -- GRS2EN022-102C19C20 - EA  B  $         229.33 7.00%  $       213.28 N/A N/A
GRS2EN022-102C19PS6-IP44 G1212 -- GRS2EN022-102C19PS6-I EA  B  $         286.67 7.00%  $       266.60 N/A N/A
GRSE2X16 GRSE2X16 - Climate Monitoring EA  B  $         539.00 7.00%  $       501.27 N/A N/A
GRSE2X16-48DC GRSE2X16-48DC - Climate Monito EA  B  $         687.94 7.00%  $       639.78 N/A N/A
GRSE2X16-NPS GRSE2X16-NPS - Climate Monitor EA  B  $         534.00 7.00%  $       496.62 N/A N/A
GRSE2X16-UN GRSE2X16-UN - Climate Monitori EA  B  $         541.00 7.00%  $       503.13 N/A N/A
GRSE-B GRSE-B - Climate Monitoring, U EA  B  $         439.00 7.00%  $       408.27 N/A N/A
GRSE-B-NPS GRSE-B-NPS - Climate Monitor, EA  B  $         434.00 7.00%  $       403.62 N/A N/A
GRSE-B-UN GRSE-B-UN - Climate Monitor, U EA  B  $         441.00 7.00%  $       410.13 N/A N/A
GRSMINI163 GRSMINI163 - Climate Monitorin EA  B  $         329.00 7.00%  $       305.97 N/A N/A
GRSMINI163-48DC GRSMINI163-48DC - Climate Moni EA  B  $         477.94 7.00%  $       444.48 N/A N/A
GRSMINI163-NPS GRSMINI163-NPS - Climate Monit EA  B  $         324.00 7.00%  $       301.32 N/A N/A
GRSMINI163-UN GRSMINI163-UN - Climate Monito EA  B  $         331.00 7.00%  $       307.83 N/A N/A
GRSO GRSO - Environmental Monitorin EA  B  $         579.00 7.00%  $       538.47 N/A N/A
GRSO POE GRSO POE - Environmental Monit EA  B  $         609.00 7.00%  $       566.37 N/A N/A
GRSO-NPS GRSO-NPS - Environmental Monit EA  B  $         574.00 7.00%  $       533.82 N/A N/A
GRSO-NPS POE GRSO-NPS POE - Environmental M EA  B  $         604.00 7.00%  $       561.72 N/A N/A
GRSO-UN GRSO-UN - Environmental Monito EA  B  $         581.00 7.00%  $       540.33 N/A N/A
GRSO-UN POE GRSO-UN POE - Environmental Mo EA  B  $         611.00 7.00%  $       568.23 N/A N/A
GRSSB306-103IN6PS6-IP44 G1001 -- GRSSB306-103IN6PS6-IP EA  B  $         526.16 7.00%  $       489.33 N/A N/A
GRSSBN302-102IN6PS6-IP44 G1005 -- GRSSBN302-102IN6PS6-I EA  B  $         485.32 7.00%  $       451.35 N/A N/A
GRSSRN122-002C13C20 G1016 -- GRSSRN122-002C13C20 - EA  B  $         340.45 7.00%  $       316.62 N/A N/A
GT3HD Remote Temperature x3, Humidit EA  B  $         183.55 7.00%  $       170.70 N/A N/A
GTHD Remote Temperature, Humidity a EA  B  $           85.00 7.00%  $         79.05 N/A N/A
GTSMX2 GTSMX2 (PAIR) -Single Side Mou EA  B  $           18.27 7.00%  $         16.99 N/A N/A
GVHVAMN082-102I44PS6-IP44 G1181 -- GVHVAMN082-102I44PS6- EA  B  $         391.94 7.00%  $       364.50 N/A N/A
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GVHVBCN242-102C13PS6-IP44 G1031 -- GVHVBCN242-102C13PS6- EA  B  $         364.56 7.00%  $       339.04 N/A N/A
GVHVBCN302-102IN6PS6-IP44 G1007 -- GVHVBCN302-102IN6PS6- EA  B  $         404.41 7.00%  $       376.10 N/A N/A
GVHVBDN302-102IN6PS6-IP44 G1199 -- GVHVBDN302-102IN6PS6- EA  B  $         560.18 7.00%  $       520.97 N/A N/A
GVHVBMN302-102IN6PS6-IP44 G1006 -- GVHVBMN302-102IN6PS6- EA  B  $         560.18 7.00%  $       520.97 N/A N/A
GVHVBN242-102C13PS6-IP44 G1026 -- GVHVBN242-102C13PS6-I EA  B  $         253.73 7.00%  $       235.97 N/A N/A
GVHVBN302-102IN6PS6-IP44 G1032 -- GVHVBN302-102IN6PS6-I EA  B  $         292.97 7.00%  $       272.46 N/A N/A
GVHVLCN082-102C13PS6-IP44 G1027 -- GVHVLCN082-102C13PS6- EA  B  $         308.22 7.00%  $       286.64 N/A N/A
GVHVLCN082-102I44PS6-IP44 G1028 -- GVHVLCN082-102I44PS6- EA  B  $         306.88 7.00%  $       285.40 N/A N/A
GVHVLCN102-102C13PS6-IP44 G1029 -- GVHVLCN102-102C13PS6- EA  B  $         311.25 7.00%  $       289.46 N/A N/A
GVHVLN082-102C13PS6-IP44 G1022 -- GVHVLN082-102C13PS6-I EA  B  $         142.90 7.00%  $       132.90 N/A N/A
GVHVLN082-102I44PS6-IP44 G1023 -- GVHVLN082-102I44PS6-I EA  B  $         146.34 7.00%  $       136.10 N/A N/A
GVHVLN102-102C13PS6-IP44 G1024 -- GVHVLN102-102C13PS6-I EA  B  $         150.76 7.00%  $       140.21 N/A N/A
GVRTECN202-0020/16 G1012 -- GVRTECN202-0020/16 - EA  B  $         368.15 7.00%  $       342.38 N/A N/A
GVRTEN202-0020/16 G1011 -- GVRTEN202-0020/16 - N EA  B  $         208.18 7.00%  $       193.61 N/A N/A
GW01-000E PACKET POWER GATEWAY GW01-000E EA  B  $         633.33 7.00%  $       589.00 N/A N/A
GXPAM086-103I44PS6-IP44 G1183 -- GXPAM086-103I44PS6-IP EA  B  $         463.24 7.00%  $       430.81 N/A N/A
GXPB306-103IN6PS6-IP44 G1036 -- GXPB306-103IN6PS6-IP4 EA  B  $         345.59 7.00%  $       321.40 N/A N/A
GXPB426-103IZ6PS6-LP-IP44 G1373 -- GXPB426-103IZ6PS6-LP- EA  B  $         367.65 7.00%  $       341.91 N/A N/A
GXPBC306-103IN6PS6-IP44 G1003 -- GXPBC306-103IN6PS6-IP EA  B  $         473.47 7.00%  $       440.33 N/A N/A
GXPBD306-103IN6PS6-IP44 G1201 -- GXPBD306-103IN6PS6-IP EA  B  $         477.94 7.00%  $       444.48 N/A N/A
GXPBM306-103IN6PS6-IP44 G1002 -- GXPBM306-103IN6PS6-IP EA  B  $         477.94 7.00%  $       444.48 N/A N/A
GXPBM426-103IZ6PS6-LP-IP44 G1372 -- GXPBM426-103IZ6PS6-LP EA  B  $         497.21 7.00%  $       462.41 N/A N/A
GXPR126-103C13PS6-IP44 G1033 -- GXPR126-103C13PS6-IP4 EA  B  $         268.66 7.00%  $       249.85 N/A N/A
GXPRC126-103C13PS6-IP44 G1035 -- GXPRC126-103C13PS6-IP EA  B  $         441.72 7.00%  $       410.80 N/A N/A
GYA123-103I66PS56-IP44 G1241 -- GYA123-103I66PS56-IP4 EA  B  $         619.00 7.00%  $       575.67 N/A N/A
GYAM123-103I66PS56-IP44 G1245 -- GYAM123-103I66PS56-IP EA  B  $         899.00 7.00%  $       836.07 N/A N/A
GYB303-103IN6PS56-IP44 G1140 -- GYB303-103IN6PS56-IP4 EA  B  $         629.00 7.00%  $       584.97 N/A N/A
GYB423-103IZ6PS56-LP-IP44 G1374 -- GYB423-103IZ6PS56-LP- EA  B  $         652.32 7.00%  $       606.66 N/A N/A
GYBD303-103IN6PS56-IP44 G1202 -- GYBD303-103IN6PS56-IP EA  B  $         850.76 7.00%  $       791.21 N/A N/A
GYBDN303-102IN6PS56-IP44 G1200 -- GYBDN303-102IN6PS56-I EA  B  $         628.41 7.00%  $       584.42 N/A N/A
GYBM123-103C19PS56-IP44 G1363 -- GYBM123-103C19PS56-IP EA  B  $         936.29 7.00%  $       870.75 N/A N/A
GYBM183-103I6BPS56V-IP44 G1246 -- GYBM183-103I6BPS56V-I EA  B  $         949.00 7.00%  $       882.57 N/A N/A
GYBM303-103IN6PS56-IP44 G1144 -- GYBM303-103IN6PS56-IP EA  B  $         850.76 7.00%  $       791.21 N/A N/A
GYBMN303-102IN6PS56-IP44 G1143 -- GYBMN303-102IN6PS56-I EA  B  $         628.41 7.00%  $       584.42 N/A N/A
GYBN303-102IN6PS56-IP44 G1139 -- GYBN303-102IN6PS56-IP EA  B  $         429.00 7.00%  $       398.97 N/A N/A
GYR063-103C19PS56-IP44 G1239 -- GYR063-103C19PS56-IP4 EA  B  $         589.00 7.00%  $       547.77 N/A N/A
GZP036-106C19PS6-IP44 G1044 -- GZP036-106C19PS6-IP44 EA  B  $         959.00 7.00%  $       891.87 N/A N/A
GZP096-106C19PS6-IP44 G1043 -- GZP096-106C19PS6-IP44 EA  B  $      1,039.00 7.00%  $       966.27 N/A N/A
IMD-02XV IMD-02XV - Interchangeable Mon EA  B  $         175.00 7.00%  $       162.75 N/A N/A
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JBAN200-102D20DST5 JBAN200-102D20DST5 - Non-Surge EA  B  $         513.51 7.00%  $       477.56 N/A N/A
JBAN200-102D20DTL5 JBAN200-102D20DTL5 - Non-Surge EA  B  $         523.07 7.00%  $       486.46 N/A N/A
JBAN200-152D20DST5 JBAN200-152D20DST5 - Non-Surge EA  B  $         528.22 7.00%  $       491.24 N/A N/A
JBAN200-152D20DTL5 JBAN200-152D20DTL5 - Non-Surge EA  B  $         535.57 7.00%  $       498.08 N/A N/A
JBAN243-102D20TL21 JBAN243-102D20TL21 - Non-Surge EA  B  $         526.65 7.00%  $       489.78 N/A N/A
JBAN243-152D20TL21 JBAN243-152D20TL21 - Non-Surge EA  B  $         540.25 7.00%  $       502.43 N/A N/A
JBAN303-102IN6TL21 JBAN303-102IN6TL21 - Non-Surge EA  B  $         538.22 7.00%  $       500.54 N/A N/A
JBAN303-152IN6TL21 JBAN303-152IN6TL21 - Non-Surge EA  B  $         551.82 7.00%  $       513.19 N/A N/A
JBCN200-102D20DST5 JBCN200-102D20DST5 - Non-Surge EA  B  $         513.51 7.00%  $       477.56 N/A N/A
JBCN200-102D20DTL5 JBCN200-102D20DTL5 - Non-Surge EA  B  $         523.07 7.00%  $       486.46 N/A N/A
JBCN200-152D20DST5 JBCN200-152D20DST5 - Non-Surge EA  B  $         528.22 7.00%  $       491.24 N/A N/A
JBCN200-152D20DTL5 JBCN200-152D20DTL5 - Non-Surge EA  B  $         535.57 7.00%  $       498.08 N/A N/A
JBDN242-102D20ST5 JBDN242-102D20ST5 - Satellite, EA  B  $         466.94 7.00%  $       434.25 N/A N/A
JBDN242-102D20TL5 JBDN242-102D20TL5 - Satellite, EA  B  $         471.72 7.00%  $       438.70 N/A N/A
JBDN242-152D20ST5 JBDN242-152D20ST5 - Satellite, EA  B  $         474.29 7.00%  $       441.09 N/A N/A
JBDN242-152D20TL5 JBDN242-152D20TL5 - Satellite, EA  B  $         477.97 7.00%  $       444.51 N/A N/A
JBDN243-102D20TL21 JBDN243-102D20TL21 - Satellite EA  B  $         579.18 7.00%  $       538.64 N/A N/A
JBDN243-152D20TL21 JBDN243-152D20TL21 - Satellite EA  B  $         592.78 7.00%  $       551.29 N/A N/A
JBDN302-102IN6ST5 JBDN302-102IN6ST5 - Satellite, EA  B  $         477.97 7.00%  $       444.51 N/A N/A
JBDN302-102IN6TL5 JBDN302-102IN6TL5 - Satellite, EA  B  $         482.75 7.00%  $       448.96 N/A N/A
JBDN302-152IN6ST5 JBDN302-152IN6ST5 - Satellite, EA  B  $         485.32 7.00%  $       451.35 N/A N/A
JBDN302-152IN6TL5 JBDN302-152IN6TL5 - Satellite, EA  B  $         489.00 7.00%  $       454.77 N/A N/A
JBDN303-102IN6TL21 JBDN303-102IN6TL21 - Satellite EA  B  $         629.65 7.00%  $       585.57 N/A N/A
JBDN303-152IN6TL21 JBDN303-152IN6TL21 - Satellite EA  B  $         643.25 7.00%  $       598.22 N/A N/A
JBMN242-102D20ST5 JBMN242-102D20ST5 - Current Mo EA  B  $         466.94 7.00%  $       434.25 N/A N/A
JBMN242-102D20TL5 JBMN242-102D20TL5 - Current Mo EA  B  $         471.72 7.00%  $       438.70 N/A N/A
JBMN242-152D20ST5 JBMN242-152D20ST5 - Current Mo EA  B  $         474.29 7.00%  $       441.09 N/A N/A
JBMN242-152D20TL5 JBMN242-152D20TL5 - Current Mo EA  B  $         477.97 7.00%  $       444.51 N/A N/A
JBMN243-102D20TL21 JBMN243-102D20TL21 - Current M EA  B  $         579.18 7.00%  $       538.64 N/A N/A
JBMN243-152D20TL21 JBMN243-152D20TL21 - Current M EA  B  $         592.78 7.00%  $       551.29 N/A N/A
JBMN302-102IN6ST5 JBMN302-102IN6ST5 - Current Mo EA  B  $         477.97 7.00%  $       444.51 N/A N/A
JBMN302-102IN6TL5 JBMN302-102IN6TL5 - Current Mo EA  B  $         482.75 7.00%  $       448.96 N/A N/A
JBMN302-152IN6ST5 JBMN302-152IN6ST5 - Current Mo EA  B  $         485.32 7.00%  $       451.35 N/A N/A
JBMN302-152IN6TL5 JBMN302-152IN6TL5 - Current Mo EA  B  $         489.00 7.00%  $       454.77 N/A N/A
JBMN303-102IN6TL21 JBMN303-102IN6TL21 - Current M EA  B  $         629.65 7.00%  $       585.57 N/A N/A
JBMN303-152IN6TL21 JBMN303-152IN6TL21 - Current M EA  B  $         643.25 7.00%  $       598.22 N/A N/A
JBN200-102D20DST5 JBN200-102D20DST5 - Non-Surge, EA  B  $         191.48 7.00%  $       178.08 N/A N/A
JBN200-102D20DTL5 JBN200-102D20DTL5 - Non-Surge, EA  B  $         201.18 7.00%  $       187.10 N/A N/A
JBN200-152D20DST5 JBN200-152D20DST5 - Non-Surge, EA  B  $         206.40 7.00%  $       191.95 N/A N/A
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JBN200-152D20DTL5 JBN200-152D20DTL5 - Non-Surge, EA  B  $         213.87 7.00%  $       198.90 N/A N/A
JBN242-102D20ST5 JBN242-102D20ST5 - Non-Surge, EA  B  $         263.40 7.00%  $       244.96 N/A N/A
JBN242-102D20TL5 JBN242-102D20TL5 - Non-Surge, EA  B  $         268.25 7.00%  $       249.47 N/A N/A
JBN242-152D20ST5 JBN242-152D20ST5 - Non-Surge, EA  B  $         270.87 7.00%  $       251.91 N/A N/A
JBN242-152D20TL5 JBN242-152D20TL5 - Non-Surge, EA  B  $         274.60 7.00%  $       255.38 N/A N/A
JBN243-102D20TL21 JBN243-102D20TL21 - Non-Surge, EA  B  $         359.22 7.00%  $       334.07 N/A N/A
JBN243-152D20TL21 JBN243-152D20TL21 - Non-Surge, EA  B  $         372.82 7.00%  $       346.72 N/A N/A
JBN302-102IN6ST5 JBN302-102IN6ST5 - Non-Surge, EA  B  $         277.78 7.00%  $       258.34 N/A N/A
JBN302-102IN6TL5 JBN302-102IN6TL5 - Non-Surge, EA  B  $         282.63 7.00%  $       262.85 N/A N/A
JBN302-152IN6ST5 JBN302-152IN6ST5 - Non-Surge, EA  B  $         285.24 7.00%  $       265.27 N/A N/A
JBN302-152IN6TL5 JBN302-152IN6TL5 - Non-Surge, EA  B  $         288.97 7.00%  $       268.74 N/A N/A
JBN303-102IN6TL21 JBN303-102IN6TL21 - Non-Surge, EA  B  $         380.28 7.00%  $       353.66 N/A N/A
JBN303-152IN6TL21 JBN303-152IN6TL21 - Non-Surge, EA  B  $         393.88 7.00%  $       366.31 N/A N/A
JLAN082-102I44ST5 JLAN082-102I44ST5 - Non-Surge, EA  B  $         301.00 7.00%  $       279.93 N/A N/A
JLAN082-102I44TL5 JLAN082-102I44TL5 - Non-Surge, EA  B  $         305.78 7.00%  $       284.38 N/A N/A
JLAN082-152I44ST5 JLAN082-152I44ST5 - Non-Surge, EA  B  $         308.35 7.00%  $       286.77 N/A N/A
JLAN082-152I44TL5 JLAN082-152I44TL5 - Non-Surge, EA  B  $         312.03 7.00%  $       290.19 N/A N/A
JLCN082-102I44ST5 JLCN082-102I44ST5 - Non-Surge, EA  B  $         301.00 7.00%  $       279.93 N/A N/A
JLCN082-102I44TL5 JLCN082-102I44TL5 - Non-Surge, EA  B  $         305.78 7.00%  $       284.38 N/A N/A
JLCN082-152I44ST5 JLCN082-152I44ST5 - Non-Surge, EA  B  $         308.35 7.00%  $       286.77 N/A N/A
JLCN082-152I44TL5 JLCN082-152I44TL5 - Non-Surge, EA  B  $         312.03 7.00%  $       290.19 N/A N/A
JLN082-102I44ST5 JLN082-102I44ST5 - Non-Surge, EA  B  $         136.45 7.00%  $       126.90 N/A N/A
JLN082-102I44TL5 JLN082-102I44TL5 - Non-Surge, EA  B  $         141.30 7.00%  $       131.41 N/A N/A
JLN082-152I44ST5 JLN082-152I44ST5 - Non-Surge, EA  B  $         143.91 7.00%  $       133.84 N/A N/A
JLN082-152I44TL5 JLN082-152I44TL5 - Non-Surge, EA  B  $         147.64 7.00%  $       137.31 N/A N/A
JRAN102-101D15ST5 JRAN102-101D15ST5 - Non-Surge, EA  B  $         168.16 7.00%  $       156.39 N/A N/A
JRAN102-101D15TL5 JRAN102-101D15TL5 - Non-Surge, EA  B  $         173.01 7.00%  $       160.90 N/A N/A
JRAN102-102D20ST5 JRAN102-102D20ST5 - Non-Surge, EA  B  $         279.87 7.00%  $       260.28 N/A N/A
JRAN102-102D20TL5 JRAN102-102D20TL5 - Non-Surge, EA  B  $         284.72 7.00%  $       264.79 N/A N/A
JRAN102-151D15ST5 JRAN102-151D15ST5 - Non-Surge, EA  B  $         174.13 7.00%  $       161.94 N/A N/A
JRAN102-151D15TL5 JRAN102-151D15TL5 - Non-Surge, EA  B  $         175.25 7.00%  $       162.98 N/A N/A
JRAN102-152D20ST5 JRAN102-152D20ST5 - Non-Surge, EA  B  $         287.33 7.00%  $       267.22 N/A N/A
JRAN102-152D20TL5 JRAN102-152D20TL5 - Non-Surge, EA  B  $         291.06 7.00%  $       270.69 N/A N/A
JRCN102-101D15ST5 JRCN102-101D15ST5 - Non-Surge, EA  B  $         168.16 7.00%  $       156.39 N/A N/A
JRCN102-101D15TL5 JRCN102-101D15TL5 - Non-Surge, EA  B  $         173.01 7.00%  $       160.90 N/A N/A
JRCN102-102D20ST5 JRCN102-102D20ST5 - Non-Surge, EA  B  $         279.87 7.00%  $       260.28 N/A N/A
JRCN102-102D20TL5 JRCN102-102D20TL5 - Non-Surge, EA  B  $         284.72 7.00%  $       264.79 N/A N/A
JRCN102-151D15ST5 JRCN102-151D15ST5 - Non-Surge, EA  B  $         174.13 7.00%  $       161.94 N/A N/A
JRCN102-151D15TL5 JRCN102-151D15TL5 - Non-Surge, EA  B  $         175.25 7.00%  $       162.98 N/A N/A
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JRCN102-152D20ST5 JRCN102-152D20ST5 - Non-Surge, EA  B  $         287.33 7.00%  $       267.22 N/A N/A
JRCN102-152D20TL5 JRCN102-152D20TL5 - Non-Surge, EA  B  $         291.06 7.00%  $       270.69 N/A N/A
JRN062-101D15ST5 JRN062-101D15ST5 - Non-Surge, EA  B  $           54.79 7.00%  $         50.95 N/A N/A
JRN062-101D15TL5 JRN062-101D15TL5 - Non-Surge, EA  B  $           59.64 7.00%  $         55.47 N/A N/A
JRN062-102D20ST5 JRN062-102D20ST5 - Non-Surge, EA  B  $           89.09 7.00%  $         82.85 N/A N/A
JRN062-102D20TL5 JRN062-102D20TL5 - Non-Surge, EA  B  $           93.94 7.00%  $         87.36 N/A N/A
JRN062-151D15ST5 JRN062-151D15ST5 - Non-Surge, EA  B  $           60.76 7.00%  $         56.51 N/A N/A
JRN062-151D15TL5 JRN062-151D15TL5 - Non-Surge, EA  B  $           61.88 7.00%  $         57.55 N/A N/A
JRN062-152D20ST5 JRN062-152D20ST5 - Non-Surge, EA  B  $           96.55 7.00%  $         89.79 N/A N/A
JRN062-152D20TL5 JRN062-152D20TL5 - Non-Surge, EA  B  $         100.28 7.00%  $         93.26 N/A N/A
JRN102-101D15ST5 JRN102-101D15ST5 - Non-Surge, EA  B  $           71.60 7.00%  $         66.59 N/A N/A
JRN102-101D15TL5 JRN102-101D15TL5 - Non-Surge, EA  B  $           76.45 7.00%  $         71.10 N/A N/A
JRN102-102D20ST5 JRN102-102D20ST5 - Non-Surge, EA  B  $         116.51 7.00%  $       108.35 N/A N/A
JRN102-102D20TL5 JRN102-102D20TL5 - Non-Surge, EA  B  $         121.36 7.00%  $       112.86 N/A N/A
JRN102-151D15ST5 JRN102-151D15ST5 - Non-Surge, EA  B  $           77.57 7.00%  $         72.14 N/A N/A
JRN102-151D15TL5 JRN102-151D15TL5 - Non-Surge, EA  B  $           78.69 7.00%  $         73.18 N/A N/A
JRN102-152D20ST5 JRN102-152D20ST5 - Non-Surge, EA  B  $         123.97 7.00%  $       115.29 N/A N/A
JRN102-152D20TL5 JRN102-152D20TL5 - Non-Surge, EA  B  $         127.70 7.00%  $       118.76 N/A N/A
JRN120-102D20DST5 JRN120-102D20DST5 - Non-Surge, EA  B  $         211.54 7.00%  $       196.73 N/A N/A
JRN120-102D20DTL5 JRN120-102D20DTL5 - Non-Surge, EA  B  $         221.24 7.00%  $       205.75 N/A N/A
JRN120-152D20DST5 JRN120-152D20DST5 - Non-Surge, EA  B  $         226.46 7.00%  $       210.61 N/A N/A
JRN120-152D20DTL5 JRN120-152D20DTL5 - Non-Surge, EA  B  $         233.93 7.00%  $       217.55 N/A N/A
JRN122-101D15ST5 JRN122-101D15ST5 - Non-Surge, EA  B  $           78.39 7.00%  $         72.90 N/A N/A
JRN122-101D15TL5 JRN122-101D15TL5 - Non-Surge, EA  B  $           83.24 7.00%  $         77.41 N/A N/A
JRN122-102D20ST5 JRN122-102D20ST5 - Non-Surge, EA  B  $         128.79 7.00%  $       119.77 N/A N/A
JRN122-102D20TL5 JRN122-102D20TL5 - Non-Surge, EA  B  $         133.64 7.00%  $       124.29 N/A N/A
JRN122-151D15ST5 JRN122-151D15ST5 - Non-Surge, EA  B  $           84.36 7.00%  $         78.45 N/A N/A
JRN122-151D15TL5 JRN122-151D15TL5 - Non-Surge, EA  B  $           85.48 7.00%  $         79.50 N/A N/A
JRN122-152D20ST5 JRN122-152D20ST5 - Non-Surge, EA  B  $         136.25 7.00%  $       126.71 N/A N/A
JRN122-152D20TL5 JRN122-152D20TL5 - Non-Surge, EA  B  $         139.99 7.00%  $       130.19 N/A N/A
LCE-001C13-00C14 LCE-001C13-00C14 - Inline, 15A EA  B  $         129.99 7.00%  $       120.89 N/A N/A
LCE-002C19-00C20 LCE-002C19-00C20 - Inline, 20A EA  B  $         168.79 7.00%  $       156.97 N/A N/A
LME-101ST5-10ST5S LME-101ST5-10ST5S - Current Mo EA  B  $         341.29 7.00%  $       317.40 N/A N/A
LME-101TL5-10TL5S LME-101TL5-10TL5S - Current Mo EA  B  $         356.81 7.00%  $       331.83 N/A N/A
LME-102ST5-10ST5S LME-102ST5-10ST5S - Current Mo EA  B  $         356.81 7.00%  $       331.83 N/A N/A
LME-102ST6-10ST6S LME-102ST6-10ST6S - Current Mo EA  B  $         372.32 7.00%  $       346.26 N/A N/A
LME-102TL21-10TL21S LME-102TL21-10TL21S - Current EA  B  $         496.43 7.00%  $       461.68 N/A N/A
LME-102TL5-10TL5S LME-102TL5-10TL5S - Current Mo EA  B  $         364.56 7.00%  $       339.04 N/A N/A
LME-102TL6-10TL6S LME-102TL6-10TL6S - Current Mo EA  B  $         380.07 7.00%  $       353.47 N/A N/A
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LME-103TL21-10TL21S LME-103TL21-10TL21S - Current EA  B  $         550.72 7.00%  $       512.17 N/A N/A
LME-103TL5-10TL5S LME-103TL5-10TL5S - Current Mo EA  B  $         395.59 7.00%  $       367.90 N/A N/A
LME-103TL6-10TL6S LME-103TL6-10TL6S - Current Mo EA  B  $         426.62 7.00%  $       396.76 N/A N/A
MG01X4W0-42PZ63-2PS56C2A10-S GI10009 -- MG01X4W0-42PZ63-2PS EA  B  $         832.23 7.00%  $       773.97 N/A N/A
MJBN202-101R15ST5 MJBN202-101R15ST5 - Non-Surge, EA  B  $         110.13 7.00%  $       102.42 N/A N/A
MJBN202-101R15ST5IG MJBN202-101R15ST5IG - Non-Surg EA  B  $         120.61 7.00%  $       112.17 N/A N/A
MJBN202-101R15TL5 MJBN202-101R15TL5 - Non-Surge, EA  B  $         114.99 7.00%  $       106.94 N/A N/A
MJBN202-101R15TL5IG MJBN202-101R15TL5IG - Non-Surg EA  B  $         125.46 7.00%  $       116.68 N/A N/A
MJBN202-101S15ST5 MJBN202-101S15ST5 - Non-Surge, EA  B  $         110.13 7.00%  $       102.42 N/A N/A
MJBN202-101S15ST5IG MJBN202-101S15ST5IG - Non-Surg EA  B  $         120.61 7.00%  $       112.17 N/A N/A
MJBN202-101S15TL5 MJBN202-101S15TL5 - Non-Surge, EA  B  $         114.99 7.00%  $       106.94 N/A N/A
MJBN202-101S15TL5IG MJBN202-101S15TL5IG - Non-Surg EA  B  $         125.46 7.00%  $       116.68 N/A N/A
MJBN202-102R20ST5 MJBN202-102R20ST5 - Non-Surge, EA  B  $         118.13 7.00%  $       109.86 N/A N/A
MJBN202-102R20ST5IG MJBN202-102R20ST5IG - Non-Surg EA  B  $         130.01 7.00%  $       120.91 N/A N/A
MJBN202-102R20TL5 MJBN202-102R20TL5 - Non-Surge, EA  B  $         122.99 7.00%  $       114.38 N/A N/A
MJBN202-102R20TL5IG MJBN202-102R20TL5IG - Non-Surg EA  B  $         134.87 7.00%  $       125.43 N/A N/A
MJBN202-102S20ST5 MJBN202-102S20ST5 - Non-Surge, EA  B  $         118.13 7.00%  $       109.86 N/A N/A
MJBN202-102S20ST5IG MJBN202-102S20ST5IG - Non-Surg EA  B  $         130.01 7.00%  $       120.91 N/A N/A
MJBN202-102S20TL5 MJBN202-102S20TL5 - Non-Surge, EA  B  $         122.99 7.00%  $       114.38 N/A N/A
MJBN202-102S20TL5IG MJBN202-102S20TL5IG - Non-Surg EA  B  $         134.87 7.00%  $       125.43 N/A N/A
MJBN202-151R15ST5 MJBN202-151R15ST5 - Non-Surge, EA  B  $         116.10 7.00%  $       107.97 N/A N/A
MJBN202-151R15ST5IG MJBN202-151R15ST5IG - Non-Surg EA  B  $         126.58 7.00%  $       117.72 N/A N/A
MJBN202-151R15TL5 MJBN202-151R15TL5 - Non-Surge, EA  B  $         117.22 7.00%  $       109.01 N/A N/A
MJBN202-151R15TL5IG MJBN202-151R15TL5IG - Non-Surg EA  B  $         127.70 7.00%  $       118.76 N/A N/A
MJBN202-151S15ST5 MJBN202-151S15ST5 - Non-Surge, EA  B  $         116.10 7.00%  $       107.97 N/A N/A
MJBN202-151S15ST5IG MJBN202-151S15ST5IG - Non-Surg EA  B  $         126.58 7.00%  $       117.72 N/A N/A
MJBN202-151S15TL5 MJBN202-151S15TL5 - Non-Surge, EA  B  $         117.22 7.00%  $       109.01 N/A N/A
MJBN202-151S15TL5IG MJBN202-151S15TL5IG - Non-Surg EA  B  $         127.70 7.00%  $       118.76 N/A N/A
MJBN202-152R20ST5 MJBN202-152R20ST5 - Non-Surge, EA  B  $         125.60 7.00%  $       116.81 N/A N/A
MJBN202-152R20ST5IG MJBN202-152R20ST5IG - Non-Surg EA  B  $         137.48 7.00%  $       127.86 N/A N/A
MJBN202-152R20TL5 MJBN202-152R20TL5 - Non-Surge, EA  B  $         129.33 7.00%  $       120.28 N/A N/A
MJBN202-152R20TL5IG MJBN202-152R20TL5IG - Non-Surg EA  B  $         141.21 7.00%  $       131.33 N/A N/A
MJBN202-152S20ST5 MJBN202-152S20ST5 - Non-Surge, EA  B  $         125.60 7.00%  $       116.81 N/A N/A
MJBN202-152S20ST5IG MJBN202-152S20ST5IG - Non-Surg EA  B  $         137.48 7.00%  $       127.86 N/A N/A
MJBN202-152S20TL5 MJBN202-152S20TL5 - Non-Surge, EA  B  $         129.33 7.00%  $       120.28 N/A N/A
MJBN202-152S20TL5IG MJBN202-152S20TL5IG - Non-Surg EA  B  $         141.21 7.00%  $       131.33 N/A N/A
MJCN122-101R15ST5 MJCN122-101R15ST5 - Non-Surge, EA  B  $           81.88 7.00%  $         76.15 N/A N/A
MJCN122-101R15ST5IG MJCN122-101R15ST5IG - Non-Surg EA  B  $           97.61 7.00%  $         90.78 N/A N/A
MJCN122-101R15TL5 MJCN122-101R15TL5 - Non-Surge, EA  B  $           86.73 7.00%  $         80.66 N/A N/A
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MJCN122-101R15TL5IG MJCN122-101R15TL5IG - Non-Surg EA  B  $         102.46 7.00%  $         95.29 N/A N/A
MJCN122-101S15ST5 MJCN122-101S15ST5 - Non-Surge, EA  B  $           81.88 7.00%  $         76.15 N/A N/A
MJCN122-101S15ST5IG MJCN122-101S15ST5IG - Non-Surg EA  B  $           97.61 7.00%  $         90.78 N/A N/A
MJCN122-101S15TL5 MJCN122-101S15TL5 - Non-Surge, EA  B  $           86.73 7.00%  $         80.66 N/A N/A
MJCN122-101S15TL5IG MJCN122-101S15TL5IG - Non-Surg EA  B  $         102.46 7.00%  $         95.29 N/A N/A
MJCN122-102R20ST5 MJCN122-102R20ST5 - Non-Surge, EA  B  $           88.51 7.00%  $         82.31 N/A N/A
MJCN122-102R20ST5IG MJCN122-102R20ST5IG - Non-Surg EA  B  $         104.69 7.00%  $         97.36 N/A N/A
MJCN122-102R20TL5 MJCN122-102R20TL5 - Non-Surge, EA  B  $           93.36 7.00%  $         86.82 N/A N/A
MJCN122-102R20TL5IG MJCN122-102R20TL5IG - Non-Surg EA  B  $         109.54 7.00%  $       101.87 N/A N/A
MJCN122-102S20ST5 MJCN122-102S20ST5 - Non-Surge, EA  B  $           88.51 7.00%  $         82.31 N/A N/A
MJCN122-102S20ST5IG MJCN122-102S20ST5IG - Non-Surg EA  B  $         104.69 7.00%  $         97.36 N/A N/A
MJCN122-102S20TL5 MJCN122-102S20TL5 - Non-Surge, EA  B  $           93.36 7.00%  $         86.82 N/A N/A
MJCN122-102S20TL5IG MJCN122-102S20TL5IG - Non-Surg EA  B  $         109.54 7.00%  $       101.87 N/A N/A
MJCN122-151R15ST5 MJCN122-151R15ST5 - Non-Surge, EA  B  $           87.85 7.00%  $         81.70 N/A N/A
MJCN122-151R15ST5IG MJCN122-151R15ST5IG - Non-Surg EA  B  $         103.58 7.00%  $         96.33 N/A N/A
MJCN122-151R15TL5 MJCN122-151R15TL5 - Non-Surge, EA  B  $           88.97 7.00%  $         82.74 N/A N/A
MJCN122-151R15TL5IG MJCN122-151R15TL5IG - Non-Surg EA  B  $         104.70 7.00%  $         97.37 N/A N/A
MJCN122-151S15ST5 MJCN122-151S15ST5 - Non-Surge, EA  B  $           87.85 7.00%  $         81.70 N/A N/A
MJCN122-151S15ST5IG MJCN122-151S15ST5IG - Non-Surg EA  B  $         103.58 7.00%  $         96.33 N/A N/A
MJCN122-151S15TL5 MJCN122-151S15TL5 - Non-Surge, EA  B  $           88.97 7.00%  $         82.74 N/A N/A
MJCN122-151S15TL5IG MJCN122-151S15TL5IG - Non-Surg EA  B  $         104.70 7.00%  $         97.37 N/A N/A
MJCN122-152R20ST5 MJCN122-152R20ST5 - Non-Surge, EA  B  $           95.97 7.00%  $         89.25 N/A N/A
MJCN122-152R20ST5IG MJCN122-152R20ST5IG - Non-Surg EA  B  $         112.15 7.00%  $       104.30 N/A N/A
MJCN122-152R20TL5 MJCN122-152R20TL5 - Non-Surge, EA  B  $           99.70 7.00%  $         92.72 N/A N/A
MJCN122-152R20TL5IG MJCN122-152R20TL5IG - Non-Surg EA  B  $         115.88 7.00%  $       107.77 N/A N/A
MJCN122-152S20ST5 MJCN122-152S20ST5 - Non-Surge, EA  B  $           95.97 7.00%  $         89.25 N/A N/A
MJCN122-152S20ST5IG MJCN122-152S20ST5IG - Non-Surg EA  B  $         112.15 7.00%  $       104.30 N/A N/A
MJCN122-152S20TL5 MJCN122-152S20TL5 - Non-Surge, EA  B  $           99.70 7.00%  $         92.72 N/A N/A
MJCN122-152S20TL5IG MJCN122-152S20TL5IG - Non-Surg EA  B  $         115.88 7.00%  $       107.77 N/A N/A
MN01X4B0-24D203-2ST5A0A10-S I10001 -- MN01X4B0-24D203-2ST5 EA  B  $         360.53 7.00%  $       335.29 N/A N/A
MN01X4B0-24D203-2TL5A0A10-S I10013 -- MN01X4B0-24D203-2TL5 EA  B  $         365.17 7.00%  $       339.61 N/A N/A
MN01X4B1-24D203-3TL5A0A10-S I10002 -- MN01X4B1-24D203-3TL5 EA  B  $         407.57 7.00%  $       379.04 N/A N/A
MN01X4W0-41ML59-2TL21A0A10-S I10005 -- MN01X4W0-41ML59-2TL2 EA  B  $         561.59 7.00%  $       522.28 N/A N/A
MN01X4W0-42PZ63-2TL56A0A10-S I10010 -- MN01X4W0-42PZ63-2TL5 EA  B  $         640.26 7.00%  $       595.44 N/A N/A
MN01X4W0-42PZ68-2TL21A0A10-S I10006 -- MN01X4W0-42PZ68-2TL2 EA  B  $         581.07 7.00%  $       540.40 N/A N/A
MN01X4W1-30PN63-3PS56B0A10-S I10011 -- MN01X4W1-30PN63-3PS5 EA  B  $         989.33 7.00%  $       920.08 N/A N/A
MN01X4W1-30PN63-3TL56A0A10-S I10012 -- MN01X4W1-30PN63-3TL5 EA  B  $         756.16 7.00%  $       703.23 N/A N/A
MN01X4W1-30PN68-3TL15A0A10-S I10008 -- MN01X4W1-30PN68-3TL1 EA  B  $         713.01 7.00%  $       663.10 N/A N/A
MN01X4W1-30PN68-3TL21A0A10-S I10007 -- MN01X4W1-30PN68-3TL2 EA  B  $         713.96 7.00%  $       663.98 N/A N/A
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MN01X4W1-30PN68-4CS15A0A10-S I10009 -- MN01X4W1-30PN68-4CS1 EA  B  $         884.44 7.00%  $       822.53 N/A N/A
MN01X4W1-36PT68-3PS6B0A10-S I10004 -- MN01X4W1-36PT68-3PS6 EA  B  $         666.19 7.00%  $       619.56 N/A N/A
MN01X4W1-36PT68-3TL6A0A10-S I10003 -- MN01X4W1-36PT68-3TL6 EA  B  $         606.51 7.00%  $       564.05 N/A N/A
MN02X4B0-24D203-2ST5A0A10-S I20001 -- MN02X4B0-24D203-2ST5 EA  B  $         467.67 7.00%  $       434.93 N/A N/A
MN02X4B0-24D203-2TL5A0A10-S I20013 -- MN02X4B0-24D203-2TL5 EA  B  $         472.31 7.00%  $       439.25 N/A N/A
MN02X4B1-24D203-3TL5A0A10-S I20002 -- MN02X4B1-24D203-3TL5 EA  B  $         514.71 7.00%  $       478.68 N/A N/A
MN02X4W0-41ML59-2TL21A0A10-S I20005 -- MN02X4W0-41ML59-2TL2 EA  B  $         668.73 7.00%  $       621.92 N/A N/A
MN02X4W0-42PZ63-2TL56A0A10-S I20010 -- MN02X4W0-42PZ63-2TL5 EA  B  $         747.40 7.00%  $       695.08 N/A N/A
MN02X4W0-42PZ68-2TL21A0A10-S I20006 -- MN02X4W0-42PZ68-2TL2 EA  B  $         688.21 7.00%  $       640.04 N/A N/A
MN02X4W1-30PN63-3PS56B0A10-S I20011 -- MN02X4W1-30PN63-3PS5 EA  B  $      1,096.47 7.00%  $    1,019.72 N/A N/A
MN02X4W1-30PN63-3TL56A0A10-S I20012 -- MN02X4W1-30PN63-3TL5 EA  B  $         863.29 7.00%  $       802.86 N/A N/A
MN02X4W1-30PN68-3TL15A0A10-S I20008 -- MN02X4W1-30PN68-3TL1 EA  B  $         820.16 7.00%  $       762.75 N/A N/A
MN02X4W1-30PN68-3TL21A0A10-S I20007 -- MN02X4W1-30PN68-3TL2 EA  B  $         821.10 7.00%  $       763.62 N/A N/A
MN02X4W1-30PN68-4CS15A0A10-S I20009 -- MN02X4W1-30PN68-4CS1 EA  B  $         991.57 7.00%  $       922.16 N/A N/A
MN02X4W1-36PT68-3PS6B0A10-S I20004 -- MN02X4W1-36PT68-3PS6 EA  B  $         773.33 7.00%  $       719.20 N/A N/A
MN02X4W1-36PT68-3TL6A0A10-S I20003 -- MN02X4W1-36PT68-3TL6 EA  B  $         713.66 7.00%  $       663.70 N/A N/A
MU01X2R0-18PB63-2PS56B4H10-S UI10002 -- MU01X2R0-18PB63-2PS EA  B  $         589.73 7.00%  $       548.45 N/A N/A
MU01X4B0-18PB63-2PS56B4A10-S UI10003 -- MU01X4B0-18PB63-2PS EA  B  $         623.03 7.00%  $       579.42 N/A N/A
MU01X4W0-42PZ63-2PS56B4A10-S UI10004 -- MU01X4W0-42PZ63-2PS EA  B  $         710.36 7.00%  $       660.63 N/A N/A
MU01X4W0-42PZ67-2C20A9A00-S UI10001 -- MU01X4W0-42PZ67-2C2 EA  B  $         490.63 7.00%  $       456.29 N/A N/A
MU02X2R0-18PB63-2PS56B4H10-S UI20002 -- MU02X2R0-18PB63-2PS EA  B  $         696.87 7.00%  $       648.09 N/A N/A
MU02X4B0-18PB63-2PS56B4A10-S UI20003 -- MU02X4B0-18PB63-2PS EA  B  $         730.17 7.00%  $       679.06 N/A N/A
MU02X4W0-42PZ63-2PS56B4A10-S UI20004 -- MU02X4W0-42PZ63-2PS EA  B  $         817.50 7.00%  $       760.28 N/A N/A
MU02X4W0-42PZ67-2C20A9A00-S UI20001 -- MU02X4W0-42PZ67-2C2 EA  B  $         597.77 7.00%  $       555.93 N/A N/A
NPP-1 NPP-1 - NEMA Outlet Plug EA  B  $             3.19 7.00%  $           2.97 N/A N/A
NSVA100-101R15 NSVA100-101R15 - Non-Surge, 15 EA  B  $           84.06 7.00%  $         78.18 N/A N/A
NSVA100-101R15TL NSVA100-101R15TL - Non-Surge, EA  B  $           88.91 7.00%  $         82.69 N/A N/A
NSVA100-101S15 NSVA100-101S15 - Non-Surge, 15 EA  B  $           84.06 7.00%  $         78.18 N/A N/A
NSVA100-101S15TL NSVA100-101S15TL - Non-Surge, EA  B  $           88.91 7.00%  $         82.69 N/A N/A
NSVA100-102R15 NSVA100-102R15 - Non-Surge, 20 EA  B  $           90.19 7.00%  $         83.88 N/A N/A
NSVA100-102R15TL NSVA100-102R15TL - Non-Surge, EA  B  $           95.04 7.00%  $         88.39 N/A N/A
NSVA100-102R20 NSVA100-102R20 - Non-Surge, 20 EA  B  $           93.46 7.00%  $         86.92 N/A N/A
NSVA100-102R20TL NSVA100-102R20TL - Non-Surge, EA  B  $           98.31 7.00%  $         91.43 N/A N/A
NSVA100-102S15 NSVA100-102S15 - Non-Surge, 20 EA  B  $           90.19 7.00%  $         83.88 N/A N/A
NSVA100-102S15TL NSVA100-102S15TL - Non-Surge, EA  B  $           95.04 7.00%  $         88.39 N/A N/A
NSVA100-102S20 NSVA100-102S20 - Non-Surge, 20 EA  B  $           93.46 7.00%  $         86.92 N/A N/A
NSVA100-102S20TL NSVA100-102S20TL - Non-Surge, EA  B  $           98.31 7.00%  $         91.43 N/A N/A
NSVA100-151R15 NSVA100-151R15 - Non-Surge, 15 EA  B  $           90.03 7.00%  $         83.73 N/A N/A
NSVA100-151R15TL NSVA100-151R15TL - Non-Surge, EA  B  $           91.15 7.00%  $         84.77 N/A N/A
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NSVA100-151S15 NSVA100-151S15 - Non-Surge, 15 EA  B  $           90.03 7.00%  $         83.73 N/A N/A
NSVA100-151S15TL NSVA100-151S15TL - Non-Surge, EA  B  $           91.15 7.00%  $         84.77 N/A N/A
NSVA100-152R15 NSVA100-152R15 - Non-Surge, 20 EA  B  $           97.66 7.00%  $         90.82 N/A N/A
NSVA100-152R15TL NSVA100-152R15TL - Non-Surge, EA  B  $         101.39 7.00%  $         94.29 N/A N/A
NSVA100-152R20 NSVA100-152R20 - Non-Surge, 20 EA  B  $         100.93 7.00%  $         93.86 N/A N/A
NSVA100-152R20TL NSVA100-152R20TL - Non-Surge, EA  B  $         104.66 7.00%  $         97.33 N/A N/A
NSVA100-152S15 NSVA100-152S15 - Non-Surge, 20 EA  B  $           97.66 7.00%  $         90.82 N/A N/A
NSVA100-152S15TL NSVA100-152S15TL - Non-Surge, EA  B  $         101.39 7.00%  $         94.29 N/A N/A
NSVA100-152S20 NSVA100-152S20 - Non-Surge, 20 EA  B  $         100.93 7.00%  $         93.86 N/A N/A
NSVA100-152S20TL NSVA100-152S20TL - Non-Surge, EA  B  $         104.66 7.00%  $         97.33 N/A N/A
NSVAN100-101R15 NSVAN100-101R15 - Non-Surge, 1 EA  B  $           84.06 7.00%  $         78.18 N/A N/A
NSVAN100-101R15TL NSVAN100-101R15TL - Non-Surge, EA  B  $           88.91 7.00%  $         82.69 N/A N/A
NSVAN100-101S15 NSVAN100-101S15 - Non-Surge, 1 EA  B  $           84.06 7.00%  $         78.18 N/A N/A
NSVAN100-101S15TL NSVAN100-101S15TL - Non-Surge, EA  B  $           88.91 7.00%  $         82.69 N/A N/A
NSVAN100-102R15 NSVAN100-102R15 - Non-Surge, 2 EA  B  $           90.19 7.00%  $         83.88 N/A N/A
NSVAN100-102R15TL NSVAN100-102R15TL - Non-Surge, EA  B  $           95.04 7.00%  $         88.39 N/A N/A
NSVAN100-102R20 NSVAN100-102R20 - Non-Surge, 2 EA  B  $           93.46 7.00%  $         86.92 N/A N/A
NSVAN100-102R20TL NSVAN100-102R20TL - Non-Surge, EA  B  $           98.31 7.00%  $         91.43 N/A N/A
NSVAN100-102S15 NSVAN100-102S15 - Non-Surge, 2 EA  B  $           90.19 7.00%  $         83.88 N/A N/A
NSVAN100-102S15TL NSVAN100-102S15TL - Non-Surge, EA  B  $           95.04 7.00%  $         88.39 N/A N/A
NSVAN100-102S20 NSVAN100-102S20 - Non-Surge, 2 EA  B  $           93.46 7.00%  $         86.92 N/A N/A
NSVAN100-102S20TL NSVAN100-102S20TL - Non-Surge, EA  B  $           98.31 7.00%  $         91.43 N/A N/A
NSVAN100-151R15 NSVAN100-151R15 - Non-Surge, 1 EA  B  $           90.03 7.00%  $         83.73 N/A N/A
NSVAN100-151R15TL NSVAN100-151R15TL - Non-Surge, EA  B  $           91.15 7.00%  $         84.77 N/A N/A
NSVAN100-151S15 NSVAN100-151S15 - Non-Surge, 1 EA  B  $           90.03 7.00%  $         83.73 N/A N/A
NSVAN100-151S15TL NSVAN100-151S15TL - Non-Surge, EA  B  $           91.15 7.00%  $         84.77 N/A N/A
NSVAN100-152R15 NSVAN100-152R15 - Non-Surge, 2 EA  B  $           97.66 7.00%  $         90.82 N/A N/A
NSVAN100-152R15TL NSVAN100-152R15TL - Non-Surge, EA  B  $         101.39 7.00%  $         94.29 N/A N/A
NSVAN100-152R20 NSVAN100-152R20 - Non-Surge, 2 EA  B  $         100.93 7.00%  $         93.86 N/A N/A
NSVAN100-152R20TL NSVAN100-152R20TL - Non-Surge, EA  B  $         104.66 7.00%  $         97.33 N/A N/A
NSVAN100-152S15 NSVAN100-152S15 - Non-Surge, 2 EA  B  $           97.66 7.00%  $         90.82 N/A N/A
NSVAN100-152S15TL NSVAN100-152S15TL - Non-Surge, EA  B  $         101.39 7.00%  $         94.29 N/A N/A
NSVAN100-152S20 NSVAN100-152S20 - Non-Surge, 2 EA  B  $         100.93 7.00%  $         93.86 N/A N/A
NSVAN100-152S20TL NSVAN100-152S20TL - Non-Surge, EA  B  $         104.66 7.00%  $         97.33 N/A N/A
NSVB200-101R15 NSVB200-101R15 - Non-Surge, 15 EA  B  $         128.39 7.00%  $       119.40 N/A N/A
NSVB200-101R15TL NSVB200-101R15TL - Non-Surge, EA  B  $         133.24 7.00%  $       123.91 N/A N/A
NSVB200-101S15 NSVB200-101S15 - Non-Surge, 15 EA  B  $         128.39 7.00%  $       119.40 N/A N/A
NSVB200-101S15TL NSVB200-101S15TL - Non-Surge, EA  B  $         133.24 7.00%  $       123.91 N/A N/A
NSVB200-102R15 NSVB200-102R15 - Non-Surge, 20 EA  B  $         134.03 7.00%  $       124.65 N/A N/A
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NSVB200-102R15TL NSVB200-102R15TL - Non-Surge, EA  B  $         138.88 7.00%  $       129.16 N/A N/A
NSVB200-102R20 NSVB200-102R20 - Non-Surge, 20 EA  B  $         140.10 7.00%  $       130.29 N/A N/A
NSVB200-102R20TL NSVB200-102R20TL - Non-Surge, EA  B  $         144.96 7.00%  $       134.81 N/A N/A
NSVB200-102S15 NSVB200-102S15 - Non-Surge, 20 EA  B  $         134.03 7.00%  $       124.65 N/A N/A
NSVB200-102S15TL NSVB200-102S15TL - Non-Surge, EA  B  $         138.88 7.00%  $       129.16 N/A N/A
NSVB200-102S20 NSVB200-102S20 - Non-Surge, 20 EA  B  $         140.10 7.00%  $       130.29 N/A N/A
NSVB200-102S20TL NSVB200-102S20TL - Non-Surge, EA  B  $         144.96 7.00%  $       134.81 N/A N/A
NSVB200-151R15 NSVB200-151R15 - Non-Surge, 15 EA  B  $         134.36 7.00%  $       124.95 N/A N/A
NSVB200-151R15TL NSVB200-151R15TL - Non-Surge, EA  B  $         135.48 7.00%  $       126.00 N/A N/A
NSVB200-151S15 NSVB200-151S15 - Non-Surge, 15 EA  B  $         134.36 7.00%  $       124.95 N/A N/A
NSVB200-151S15TL NSVB200-151S15TL - Non-Surge, EA  B  $         135.48 7.00%  $       126.00 N/A N/A
NSVB200-152R15 NSVB200-152R15 - Non-Surge, 20 EA  B  $         141.49 7.00%  $       131.59 N/A N/A
NSVB200-152R15TL NSVB200-152R15TL - Non-Surge, EA  B  $         145.22 7.00%  $       135.05 N/A N/A
NSVB200-152R20 NSVB200-152R20 - Non-Surge, 20 EA  B  $         147.57 7.00%  $       137.24 N/A N/A
NSVB200-152R20TL NSVB200-152R20TL - Non-Surge, EA  B  $         151.30 7.00%  $       140.71 N/A N/A
NSVB200-152S15 NSVB200-152S15 - Non-Surge, 20 EA  B  $         141.49 7.00%  $       131.59 N/A N/A
NSVB200-152S15TL NSVB200-152S15TL - Non-Surge, EA  B  $         145.22 7.00%  $       135.05 N/A N/A
NSVB200-152S20 NSVB200-152S20 - Non-Surge, 20 EA  B  $         147.57 7.00%  $       137.24 N/A N/A
NSVB200-152S20TL NSVB200-152S20TL - Non-Surge, EA  B  $         151.30 7.00%  $       140.71 N/A N/A
NSVBA200-101R15 NSVBA200-101R15 - Non-Surge, 1 EA  B  $         291.72 7.00%  $       271.30 N/A N/A
NSVBA200-101R15TL NSVBA200-101R15TL - Non-Surge, EA  B  $         296.57 7.00%  $       275.81 N/A N/A
NSVBA200-101S15 NSVBA200-101S15 - Non-Surge, 1 EA  B  $         291.72 7.00%  $       271.30 N/A N/A
NSVBA200-101S15TL NSVBA200-101S15TL - Non-Surge, EA  B  $         296.57 7.00%  $       275.81 N/A N/A
NSVBA200-102R20 NSVBA200-102R20 - Non-Surge, 2 EA  B  $         298.97 7.00%  $       278.04 N/A N/A
NSVBA200-102R20TL NSVBA200-102R20TL - Non-Surge, EA  B  $         303.75 7.00%  $       282.49 N/A N/A
NSVBA200-102S20 NSVBA200-102S20 - Non-Surge, 2 EA  B  $         298.97 7.00%  $       278.04 N/A N/A
NSVBA200-102S20TL NSVBA200-102S20TL - Non-Surge, EA  B  $         303.75 7.00%  $       282.49 N/A N/A
NSVBA200-151R15 NSVBA200-151R15 - Non-Surge, 1 EA  B  $         297.69 7.00%  $       276.85 N/A N/A
NSVBA200-151R15TL NSVBA200-151R15TL - Non-Surge, EA  B  $         298.81 7.00%  $       277.89 N/A N/A
NSVBA200-151S15 NSVBA200-151S15 - Non-Surge, 1 EA  B  $         297.69 7.00%  $       276.85 N/A N/A
NSVBA200-151S15TL NSVBA200-151S15TL - Non-Surge, EA  B  $         298.81 7.00%  $       277.89 N/A N/A
NSVBA200-152R20 NSVBA200-152R20 - Non-Surge, 2 EA  B  $         306.32 7.00%  $       284.88 N/A N/A
NSVBA200-152R20TL NSVBA200-152R20TL - Non-Surge, EA  B  $         310.00 7.00%  $       288.30 N/A N/A
NSVBA200-152S20 NSVBA200-152S20 - Non-Surge, 2 EA  B  $         306.32 7.00%  $       284.88 N/A N/A
NSVBA200-152S20TL NSVBA200-152S20TL - Non-Surge, EA  B  $         310.00 7.00%  $       288.30 N/A N/A
NSVBAN200-101R15 NSVBAN200-101R15 - Non-Surge, EA  B  $         291.72 7.00%  $       271.30 N/A N/A
NSVBAN200-101R15TL NSVBAN200-101R15TL - Non-Surge EA  B  $         296.57 7.00%  $       275.81 N/A N/A
NSVBAN200-101S15 NSVBAN200-101S15 - Non-Surge, EA  B  $         291.72 7.00%  $       271.30 N/A N/A
NSVBAN200-101S15TL NSVBAN200-101S15TL - Non-Surge EA  B  $         296.57 7.00%  $       275.81 N/A N/A
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NSVBAN200-102R20 NSVBAN200-102R20 - Non-Surge, EA  B  $         298.97 7.00%  $       278.04 N/A N/A
NSVBAN200-102R20TL NSVBAN200-102R20TL - Non-Surge EA  B  $         303.75 7.00%  $       282.49 N/A N/A
NSVBAN200-102S20 NSVBAN200-102S20 - Non-Surge, EA  B  $         298.97 7.00%  $       278.04 N/A N/A
NSVBAN200-102S20TL NSVBAN200-102S20TL - Non-Surge EA  B  $         303.75 7.00%  $       282.49 N/A N/A
NSVBAN200-151R15 NSVBAN200-151R15 - Non-Surge, EA  B  $         297.69 7.00%  $       276.85 N/A N/A
NSVBAN200-151R15TL NSVBAN200-151R15TL - Non-Surge EA  B  $         298.81 7.00%  $       277.89 N/A N/A
NSVBAN200-151S15 NSVBAN200-151S15 - Non-Surge, EA  B  $         297.69 7.00%  $       276.85 N/A N/A
NSVBAN200-151S15TL NSVBAN200-151S15TL - Non-Surge EA  B  $         298.81 7.00%  $       277.89 N/A N/A
NSVBAN200-152R20 NSVBAN200-152R20 - Non-Surge, EA  B  $         306.32 7.00%  $       284.88 N/A N/A
NSVBAN200-152R20TL NSVBAN200-152R20TL - Non-Surge EA  B  $         310.00 7.00%  $       288.30 N/A N/A
NSVBAN200-152S20 NSVBAN200-152S20 - Non-Surge, EA  B  $         306.32 7.00%  $       284.88 N/A N/A
NSVBAN200-152S20TL NSVBAN200-152S20TL - Non-Surge EA  B  $         310.00 7.00%  $       288.30 N/A N/A
NSVBC200-101R15 NSVBC200-101R15 - Non-Surge, 1 EA  B  $         291.72 7.00%  $       271.30 N/A N/A
NSVBC200-101R15TL NSVBC200-101R15TL - Non-Surge, EA  B  $         296.57 7.00%  $       275.81 N/A N/A
NSVBC200-101S15 NSVBC200-101S15 - Non-Surge, 1 EA  B  $         291.72 7.00%  $       271.30 N/A N/A
NSVBC200-101S15TL NSVBC200-101S15TL - Non-Surge, EA  B  $         296.57 7.00%  $       275.81 N/A N/A
NSVBC200-102R20 NSVBC200-102R20 - Non-Surge, 2 EA  B  $         298.97 7.00%  $       278.04 N/A N/A
NSVBC200-102R20TL NSVBC200-102R20TL - Non-Surge, EA  B  $         303.75 7.00%  $       282.49 N/A N/A
NSVBC200-102S20 NSVBC200-102S20 - Non-Surge, 2 EA  B  $         298.97 7.00%  $       278.04 N/A N/A
NSVBC200-102S20TL NSVBC200-102S20TL - Non-Surge, EA  B  $         303.75 7.00%  $       282.49 N/A N/A
NSVBC200-151R15 NSVBC200-151R15 - Non-Surge, 1 EA  B  $         297.69 7.00%  $       276.85 N/A N/A
NSVBC200-151R15TL NSVBC200-151R15TL - Non-Surge, EA  B  $         298.81 7.00%  $       277.89 N/A N/A
NSVBC200-151S15 NSVBC200-151S15 - Non-Surge, 1 EA  B  $         297.69 7.00%  $       276.85 N/A N/A
NSVBC200-151S15TL NSVBC200-151S15TL - Non-Surge, EA  B  $         298.81 7.00%  $       277.89 N/A N/A
NSVBC200-152R20 NSVBC200-152R20 - Non-Surge, 2 EA  B  $         306.32 7.00%  $       284.88 N/A N/A
NSVBC200-152R20TL NSVBC200-152R20TL - Non-Surge, EA  B  $         310.00 7.00%  $       288.30 N/A N/A
NSVBC200-152S20 NSVBC200-152S20 - Non-Surge, 2 EA  B  $         306.32 7.00%  $       284.88 N/A N/A
NSVBC200-152S20TL NSVBC200-152S20TL - Non-Surge, EA  B  $         310.00 7.00%  $       288.30 N/A N/A
NSVBCN200-101R15 NSVBCN200-101R15 - Non-Surge, EA  B  $         291.72 7.00%  $       271.30 N/A N/A
NSVBCN200-101R15TL NSVBCN200-101R15TL - Non-Surge EA  B  $         296.57 7.00%  $       275.81 N/A N/A
NSVBCN200-101S15 NSVBCN200-101S15 - Non-Surge, EA  B  $         291.72 7.00%  $       271.30 N/A N/A
NSVBCN200-101S15TL NSVBCN200-101S15TL - Non-Surge EA  B  $         296.57 7.00%  $       275.81 N/A N/A
NSVBCN200-102R20 NSVBCN200-102R20 - Non-Surge, EA  B  $         298.97 7.00%  $       278.04 N/A N/A
NSVBCN200-102R20TL NSVBCN200-102R20TL - Non-Surge EA  B  $         303.75 7.00%  $       282.49 N/A N/A
NSVBCN200-102S20 NSVBCN200-102S20 - Non-Surge, EA  B  $         298.97 7.00%  $       278.04 N/A N/A
NSVBCN200-102S20TL NSVBCN200-102S20TL - Non-Surge EA  B  $         303.75 7.00%  $       282.49 N/A N/A
NSVBCN200-151R15 NSVBCN200-151R15 - Non-Surge, EA  B  $         297.69 7.00%  $       276.85 N/A N/A
NSVBCN200-151R15TL NSVBCN200-151R15TL - Non-Surge EA  B  $         298.81 7.00%  $       277.89 N/A N/A
NSVBCN200-151S15 NSVBCN200-151S15 - Non-Surge, EA  B  $         297.69 7.00%  $       276.85 N/A N/A
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NSVBCN200-151S15TL NSVBCN200-151S15TL - Non-Surge EA  B  $         298.81 7.00%  $       277.89 N/A N/A
NSVBCN200-152R20 NSVBCN200-152R20 - Non-Surge, EA  B  $         306.32 7.00%  $       284.88 N/A N/A
NSVBCN200-152R20TL NSVBCN200-152R20TL - Non-Surge EA  B  $         310.00 7.00%  $       288.30 N/A N/A
NSVBCN200-152S20 NSVBCN200-152S20 - Non-Surge, EA  B  $         306.32 7.00%  $       284.88 N/A N/A
NSVBCN200-152S20TL NSVBCN200-152S20TL - Non-Surge EA  B  $         310.00 7.00%  $       288.30 N/A N/A
NSVBN200-101R15 NSVBN200-101R15 - Non-Surge, 1 EA  B  $         128.39 7.00%  $       119.40 N/A N/A
NSVBN200-101R15TL NSVBN200-101R15TL - Non-Surge, EA  B  $         133.24 7.00%  $       123.91 N/A N/A
NSVBN200-101S15 NSVBN200-101S15 - Non-Surge, 1 EA  B  $         128.39 7.00%  $       119.40 N/A N/A
NSVBN200-101S15TL NSVBN200-101S15TL - Non-Surge, EA  B  $         133.24 7.00%  $       123.91 N/A N/A
NSVBN200-102R15 NSVBN200-102R15 - Non-Surge, 2 EA  B  $         134.03 7.00%  $       124.65 N/A N/A
NSVBN200-102R15TL NSVBN200-102R15TL - Non-Surge, EA  B  $         138.88 7.00%  $       129.16 N/A N/A
NSVBN200-102R20 NSVBN200-102R20 - Non-Surge, 2 EA  B  $         140.10 7.00%  $       130.29 N/A N/A
NSVBN200-102R20TL NSVBN200-102R20TL - Non-Surge, EA  B  $         144.96 7.00%  $       134.81 N/A N/A
NSVBN200-102S15 NSVBN200-102S15 - Non-Surge, 2 EA  B  $         134.03 7.00%  $       124.65 N/A N/A
NSVBN200-102S15TL NSVBN200-102S15TL - Non-Surge, EA  B  $         138.88 7.00%  $       129.16 N/A N/A
NSVBN200-102S20 NSVBN200-102S20 - Non-Surge, 2 EA  B  $         140.10 7.00%  $       130.29 N/A N/A
NSVBN200-102S20TL NSVBN200-102S20TL - Non-Surge, EA  B  $         144.96 7.00%  $       134.81 N/A N/A
NSVBN200-151R15 NSVBN200-151R15 - Non-Surge, 1 EA  B  $         134.36 7.00%  $       124.95 N/A N/A
NSVBN200-151R15TL NSVBN200-151R15TL - Non-Surge, EA  B  $         135.48 7.00%  $       126.00 N/A N/A
NSVBN200-151S15 NSVBN200-151S15 - Non-Surge, 1 EA  B  $         134.36 7.00%  $       124.95 N/A N/A
NSVBN200-151S15TL NSVBN200-151S15TL - Non-Surge, EA  B  $         135.48 7.00%  $       126.00 N/A N/A
NSVBN200-152R15 NSVBN200-152R15 - Non-Surge, 2 EA  B  $         141.49 7.00%  $       131.59 N/A N/A
NSVBN200-152R15TL NSVBN200-152R15TL - Non-Surge, EA  B  $         145.22 7.00%  $       135.05 N/A N/A
NSVBN200-152R20 NSVBN200-152R20 - Non-Surge, 2 EA  B  $         147.57 7.00%  $       137.24 N/A N/A
NSVBN200-152R20TL NSVBN200-152R20TL - Non-Surge, EA  B  $         151.30 7.00%  $       140.71 N/A N/A
NSVBN200-152S15 NSVBN200-152S15 - Non-Surge, 2 EA  B  $         141.49 7.00%  $       131.59 N/A N/A
NSVBN200-152S15TL NSVBN200-152S15TL - Non-Surge, EA  B  $         145.22 7.00%  $       135.05 N/A N/A
NSVBN200-152S20 NSVBN200-152S20 - Non-Surge, 2 EA  B  $         147.57 7.00%  $       137.24 N/A N/A
NSVBN200-152S20TL NSVBN200-152S20TL - Non-Surge, EA  B  $         151.30 7.00%  $       140.71 N/A N/A
NSVC140-101R15 NSVC140-101R15 - Non-Surge, 15 EA  B  $         101.28 7.00%  $         94.19 N/A N/A
NSVC140-101R15TL NSVC140-101R15TL - Non-Surge, EA  B  $         106.13 7.00%  $         98.70 N/A N/A
NSVC140-101S15 NSVC140-101S15 - Non-Surge, 15 EA  B  $         101.28 7.00%  $         94.19 N/A N/A
NSVC140-101S15TL NSVC140-101S15TL - Non-Surge, EA  B  $         106.13 7.00%  $         98.70 N/A N/A
NSVC140-102R15 NSVC140-102R15 - Non-Surge, 20 EA  B  $         107.42 7.00%  $         99.90 N/A N/A
NSVC140-102R15TL NSVC140-102R15TL - Non-Surge, EA  B  $         112.27 7.00%  $       104.41 N/A N/A
NSVC140-102R20 NSVC140-102R20 - Non-Surge, 20 EA  B  $         111.99 7.00%  $       104.15 N/A N/A
NSVC140-102R20TL NSVC140-102R20TL - Non-Surge, EA  B  $         116.84 7.00%  $       108.66 N/A N/A
NSVC140-102S15 NSVC140-102S15 - Non-Surge, 20 EA  B  $         107.42 7.00%  $         99.90 N/A N/A
NSVC140-102S15TL NSVC140-102S15TL - Non-Surge, EA  B  $         112.27 7.00%  $       104.41 N/A N/A
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NSVC140-102S20 NSVC140-102S20 - Non-Surge, 20 EA  B  $         111.99 7.00%  $       104.15 N/A N/A
NSVC140-102S20TL NSVC140-102S20TL - Non-Surge, EA  B  $         116.84 7.00%  $       108.66 N/A N/A
NSVC140-151R15 NSVC140-151R15 - Non-Surge, 15 EA  B  $         107.25 7.00%  $         99.74 N/A N/A
NSVC140-151R15TL NSVC140-151R15TL - Non-Surge, EA  B  $         108.37 7.00%  $       100.78 N/A N/A
NSVC140-151S15 NSVC140-151S15 - Non-Surge, 15 EA  B  $         107.25 7.00%  $         99.74 N/A N/A
NSVC140-151S15TL NSVC140-151S15TL - Non-Surge, EA  B  $         108.37 7.00%  $       100.78 N/A N/A
NSVC140-152R15 NSVC140-152R15 - Non-Surge, 20 EA  B  $         114.88 7.00%  $       106.84 N/A N/A
NSVC140-152R15TL NSVC140-152R15TL - Non-Surge, EA  B  $         118.61 7.00%  $       110.31 N/A N/A
NSVC140-152R20 NSVC140-152R20 - Non-Surge, 20 EA  B  $         119.45 7.00%  $       111.09 N/A N/A
NSVC140-152R20TL NSVC140-152R20TL - Non-Surge, EA  B  $         123.18 7.00%  $       114.56 N/A N/A
NSVC140-152S15 NSVC140-152S15 - Non-Surge, 20 EA  B  $         114.88 7.00%  $       106.84 N/A N/A
NSVC140-152S15TL NSVC140-152S15TL - Non-Surge, EA  B  $         118.61 7.00%  $       110.31 N/A N/A
NSVC140-152S20 NSVC140-152S20 - Non-Surge, 20 EA  B  $         119.45 7.00%  $       111.09 N/A N/A
NSVC140-152S20TL NSVC140-152S20TL - Non-Surge, EA  B  $         123.18 7.00%  $       114.56 N/A N/A
NSVCN140-101R15 NSVCN140-101R15 - Non-Surge, 1 EA  B  $         101.28 7.00%  $         94.19 N/A N/A
NSVCN140-101R15TL NSVCN140-101R15TL - Non-Surge, EA  B  $         106.13 7.00%  $         98.70 N/A N/A
NSVCN140-101S15 NSVCN140-101S15 - Non-Surge, 1 EA  B  $         101.28 7.00%  $         94.19 N/A N/A
NSVCN140-101S15TL NSVCN140-101S15TL - Non-Surge, EA  B  $         106.13 7.00%  $         98.70 N/A N/A
NSVCN140-102R15 NSVCN140-102R15 - Non-Surge, 2 EA  B  $         107.42 7.00%  $         99.90 N/A N/A
NSVCN140-102R15TL NSVCN140-102R15TL - Non-Surge, EA  B  $         112.27 7.00%  $       104.41 N/A N/A
NSVCN140-102R20 NSVCN140-102R20 - Non-Surge, 2 EA  B  $         111.99 7.00%  $       104.15 N/A N/A
NSVCN140-102R20TL NSVCN140-102R20TL - Non-Surge, EA  B  $         116.84 7.00%  $       108.66 N/A N/A
NSVCN140-102S15 NSVCN140-102S15 - Non-Surge, 2 EA  B  $         107.42 7.00%  $         99.90 N/A N/A
NSVCN140-102S15TL NSVCN140-102S15TL - Non-Surge, EA  B  $         112.27 7.00%  $       104.41 N/A N/A
NSVCN140-102S20 NSVCN140-102S20 - Non-Surge, 2 EA  B  $         111.99 7.00%  $       104.15 N/A N/A
NSVCN140-102S20TL NSVCN140-102S20TL - Non-Surge, EA  B  $         116.84 7.00%  $       108.66 N/A N/A
NSVCN140-151R15 NSVCN140-151R15 - Non-Surge, 1 EA  B  $         107.25 7.00%  $         99.74 N/A N/A
NSVCN140-151R15TL NSVCN140-151R15TL - Non-Surge, EA  B  $         108.37 7.00%  $       100.78 N/A N/A
NSVCN140-151S15 NSVCN140-151S15 - Non-Surge, 1 EA  B  $         107.25 7.00%  $         99.74 N/A N/A
NSVCN140-151S15TL NSVCN140-151S15TL - Non-Surge, EA  B  $         108.37 7.00%  $       100.78 N/A N/A
NSVCN140-152R15 NSVCN140-152R15 - Non-Surge, 2 EA  B  $         114.88 7.00%  $       106.84 N/A N/A
NSVCN140-152R15TL NSVCN140-152R15TL - Non-Surge, EA  B  $         118.61 7.00%  $       110.31 N/A N/A
NSVCN140-152R20 NSVCN140-152R20 - Non-Surge, 2 EA  B  $         119.45 7.00%  $       111.09 N/A N/A
NSVCN140-152R20TL NSVCN140-152R20TL - Non-Surge, EA  B  $         123.18 7.00%  $       114.56 N/A N/A
NSVCN140-152S15 NSVCN140-152S15 - Non-Surge, 2 EA  B  $         114.88 7.00%  $       106.84 N/A N/A
NSVCN140-152S15TL NSVCN140-152S15TL - Non-Surge, EA  B  $         118.61 7.00%  $       110.31 N/A N/A
NSVCN140-152S20 NSVCN140-152S20 - Non-Surge, 2 EA  B  $         119.45 7.00%  $       111.09 N/A N/A
NSVCN140-152S20TL NSVCN140-152S20TL - Non-Surge, EA  B  $         123.18 7.00%  $       114.56 N/A N/A
NSVK080-101R15 NSVK080-101R15 - Non-Surge, 15 EA  B  $           82.22 7.00%  $         76.46 N/A N/A
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NSVK080-101R15TL NSVK080-101R15TL - Non-Surge, EA  B  $           87.07 7.00%  $         80.98 N/A N/A
NSVK080-101S15 NSVK080-101S15 - Non-Surge, 15 EA  B  $           82.22 7.00%  $         76.46 N/A N/A
NSVK080-101S15TL NSVK080-101S15TL - Non-Surge, EA  B  $           87.07 7.00%  $         80.98 N/A N/A
NSVK080-102R15 NSVK080-102R15 - Non-Surge, 20 EA  B  $           88.42 7.00%  $         82.23 N/A N/A
NSVK080-102R15TL NSVK080-102R15TL - Non-Surge, EA  B  $           93.27 7.00%  $         86.74 N/A N/A
NSVK080-102R20 NSVK080-102R20 - Non-Surge, 20 EA  B  $           91.34 7.00%  $         84.95 N/A N/A
NSVK080-102R20TL NSVK080-102R20TL - Non-Surge, EA  B  $           96.19 7.00%  $         89.46 N/A N/A
NSVK080-102S15 NSVK080-102S15 - Non-Surge, 20 EA  B  $           88.42 7.00%  $         82.23 N/A N/A
NSVK080-102S15TL NSVK080-102S15TL - Non-Surge, EA  B  $           93.27 7.00%  $         86.74 N/A N/A
NSVK080-102S20 NSVK080-102S20 - Non-Surge, 20 EA  B  $           91.34 7.00%  $         84.95 N/A N/A
NSVK080-102S20TL NSVK080-102S20TL - Non-Surge, EA  B  $           96.19 7.00%  $         89.46 N/A N/A
NSVK080-151R15 NSVK080-151R15 - Non-Surge, 15 EA  B  $           88.19 7.00%  $         82.02 N/A N/A
NSVK080-151R15TL NSVK080-151R15TL - Non-Surge, EA  B  $           89.31 7.00%  $         83.06 N/A N/A
NSVK080-151S15 NSVK080-151S15 - Non-Surge, 15 EA  B  $           88.19 7.00%  $         82.02 N/A N/A
NSVK080-151S15TL NSVK080-151S15TL - Non-Surge, EA  B  $           89.31 7.00%  $         83.06 N/A N/A
NSVK080-152R15 NSVK080-152R15 - Non-Surge, 20 EA  B  $           95.88 7.00%  $         89.17 N/A N/A
NSVK080-152R15TL NSVK080-152R15TL - Non-Surge, EA  B  $           99.61 7.00%  $         92.64 N/A N/A
NSVK080-152R20 NSVK080-152R20 - Non-Surge, 20 EA  B  $           98.81 7.00%  $         91.89 N/A N/A
NSVK080-152R20TL NSVK080-152R20TL - Non-Surge, EA  B  $         102.54 7.00%  $         95.36 N/A N/A
NSVK080-152S15 NSVK080-152S15 - Non-Surge, 20 EA  B  $           95.88 7.00%  $         89.17 N/A N/A
NSVK080-152S15TL NSVK080-152S15TL - Non-Surge, EA  B  $           99.61 7.00%  $         92.64 N/A N/A
NSVK080-152S20 NSVK080-152S20 - Non-Surge, 20 EA  B  $           98.81 7.00%  $         91.89 N/A N/A
NSVK080-152S20TL NSVK080-152S20TL - Non-Surge, EA  B  $         102.54 7.00%  $         95.36 N/A N/A
NSVKN080-101R15 NSVKN080-101R15 - Non-Surge, 1 EA  B  $           82.22 7.00%  $         76.46 N/A N/A
NSVKN080-101R15TL NSVKN080-101R15TL - Non-Surge, EA  B  $           87.07 7.00%  $         80.98 N/A N/A
NSVKN080-101S15 NSVKN080-101S15 - Non-Surge, 1 EA  B  $           82.22 7.00%  $         76.46 N/A N/A
NSVKN080-101S15TL NSVKN080-101S15TL - Non-Surge, EA  B  $           87.07 7.00%  $         80.98 N/A N/A
NSVKN080-102R15 NSVKN080-102R15 - Non-Surge, 2 EA  B  $           88.42 7.00%  $         82.23 N/A N/A
NSVKN080-102R15TL NSVKN080-102R15TL - Non-Surge, EA  B  $           93.27 7.00%  $         86.74 N/A N/A
NSVKN080-102R20 NSVKN080-102R20 - Non-Surge, 2 EA  B  $           91.34 7.00%  $         84.95 N/A N/A
NSVKN080-102R20TL NSVKN080-102R20TL - Non-Surge, EA  B  $           96.19 7.00%  $         89.46 N/A N/A
NSVKN080-102S15 NSVKN080-102S15 - Non-Surge, 2 EA  B  $           88.42 7.00%  $         82.23 N/A N/A
NSVKN080-102S15TL NSVKN080-102S15TL - Non-Surge, EA  B  $           93.27 7.00%  $         86.74 N/A N/A
NSVKN080-102S20 NSVKN080-102S20 - Non-Surge, 2 EA  B  $           91.34 7.00%  $         84.95 N/A N/A
NSVKN080-102S20TL NSVKN080-102S20TL - Non-Surge, EA  B  $           96.19 7.00%  $         89.46 N/A N/A
NSVKN080-151R15 NSVKN080-151R15 - Non-Surge, 1 EA  B  $           88.19 7.00%  $         82.02 N/A N/A
NSVKN080-151R15TL NSVKN080-151R15TL - Non-Surge, EA  B  $           89.31 7.00%  $         83.06 N/A N/A
NSVKN080-151S15 NSVKN080-151S15 - Non-Surge, 1 EA  B  $           88.19 7.00%  $         82.02 N/A N/A
NSVKN080-151S15TL NSVKN080-151S15TL - Non-Surge, EA  B  $           89.31 7.00%  $         83.06 N/A N/A
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NSVKN080-152R15 NSVKN080-152R15 - Non-Surge, 2 EA  B  $           95.88 7.00%  $         89.17 N/A N/A
NSVKN080-152R15TL NSVKN080-152R15TL - Non-Surge, EA  B  $           99.61 7.00%  $         92.64 N/A N/A
NSVKN080-152R20 NSVKN080-152R20 - Non-Surge, 2 EA  B  $           98.81 7.00%  $         91.89 N/A N/A
NSVKN080-152R20TL NSVKN080-152R20TL - Non-Surge, EA  B  $         102.54 7.00%  $         95.36 N/A N/A
NSVKN080-152S15 NSVKN080-152S15 - Non-Surge, 2 EA  B  $           95.88 7.00%  $         89.17 N/A N/A
NSVKN080-152S15TL NSVKN080-152S15TL - Non-Surge, EA  B  $           99.61 7.00%  $         92.64 N/A N/A
NSVKN080-152S20 NSVKN080-152S20 - Non-Surge, 2 EA  B  $           98.81 7.00%  $         91.89 N/A N/A
NSVKN080-152S20TL NSVKN080-152S20TL - Non-Surge, EA  B  $         102.54 7.00%  $         95.36 N/A N/A
NSVL080-101R15 NSVL080-101R15 - Non-Surge, 15 EA  B  $           80.45 7.00%  $         74.82 N/A N/A
NSVL080-101R15TL NSVL080-101R15TL - Non-Surge, EA  B  $           85.30 7.00%  $         79.33 N/A N/A
NSVL080-101S15 NSVL080-101S15 - Non-Surge, 15 EA  B  $           80.45 7.00%  $         74.82 N/A N/A
NSVL080-101S15TL NSVL080-101S15TL - Non-Surge, EA  B  $           85.30 7.00%  $         79.33 N/A N/A
NSVL080-102R15 NSVL080-102R15 - Non-Surge, 20 EA  B  $           86.57 7.00%  $         80.51 N/A N/A
NSVL080-102R15TL NSVL080-102R15TL - Non-Surge, EA  B  $           91.42 7.00%  $         85.02 N/A N/A
NSVL080-102R20 NSVL080-102R20 - Non-Surge, 20 EA  B  $           89.15 7.00%  $         82.91 N/A N/A
NSVL080-102R20TL NSVL080-102R20TL - Non-Surge, EA  B  $           94.00 7.00%  $         87.42 N/A N/A
NSVL080-102S15 NSVL080-102S15 - Non-Surge, 20 EA  B  $           86.57 7.00%  $         80.51 N/A N/A
NSVL080-102S15TL NSVL080-102S15TL - Non-Surge, EA  B  $           91.42 7.00%  $         85.02 N/A N/A
NSVL080-102S20 NSVL080-102S20 - Non-Surge, 20 EA  B  $           89.15 7.00%  $         82.91 N/A N/A
NSVL080-102S20TL NSVL080-102S20TL - Non-Surge, EA  B  $           94.00 7.00%  $         87.42 N/A N/A
NSVL080-151R15 NSVL080-151R15 - Non-Surge, 15 EA  B  $           86.42 7.00%  $         80.37 N/A N/A
NSVL080-151R15TL NSVL080-151R15TL - Non-Surge, EA  B  $           87.54 7.00%  $         81.41 N/A N/A
NSVL080-151S15 NSVL080-151S15 - Non-Surge, 15 EA  B  $           86.42 7.00%  $         80.37 N/A N/A
NSVL080-151S15TL NSVL080-151S15TL - Non-Surge, EA  B  $           87.54 7.00%  $         81.41 N/A N/A
NSVL080-152R15 NSVL080-152R15 - Non-Surge, 20 EA  B  $           94.03 7.00%  $         87.45 N/A N/A
NSVL080-152R15TL NSVL080-152R15TL - Non-Surge, EA  B  $           97.76 7.00%  $         90.92 N/A N/A
NSVL080-152R20 NSVL080-152R20 - Non-Surge, 20 EA  B  $           96.61 7.00%  $         89.85 N/A N/A
NSVL080-152R20TL NSVL080-152R20TL - Non-Surge, EA  B  $         100.34 7.00%  $         93.32 N/A N/A
NSVL080-152S15 NSVL080-152S15 - Non-Surge, 20 EA  B  $           94.03 7.00%  $         87.45 N/A N/A
NSVL080-152S15TL NSVL080-152S15TL - Non-Surge, EA  B  $           97.76 7.00%  $         90.92 N/A N/A
NSVL080-152S20 NSVL080-152S20 - Non-Surge, 20 EA  B  $           96.61 7.00%  $         89.85 N/A N/A
NSVL080-152S20TL NSVL080-152S20TL - Non-Surge, EA  B  $         100.34 7.00%  $         93.32 N/A N/A
NSVLN080-101R15 NSVLN080-101R15 - Non-Surge, 1 EA  B  $           80.45 7.00%  $         74.82 N/A N/A
NSVLN080-101R15TL NSVLN080-101R15TL - Non-Surge, EA  B  $           85.30 7.00%  $         79.33 N/A N/A
NSVLN080-101S15 NSVLN080-101S15 - Non-Surge, 1 EA  B  $           80.45 7.00%  $         74.82 N/A N/A
NSVLN080-101S15TL NSVLN080-101S15TL - Non-Surge, EA  B  $           85.30 7.00%  $         79.33 N/A N/A
NSVLN080-102R15 NSVLN080-102R15 - Non-Surge, 2 EA  B  $           86.57 7.00%  $         80.51 N/A N/A
NSVLN080-102R15TL NSVLN080-102R15TL - Non-Surge, EA  B  $           91.42 7.00%  $         85.02 N/A N/A
NSVLN080-102R20 NSVLN080-102R20 - Non-Surge, 2 EA  B  $           89.15 7.00%  $         82.91 N/A N/A
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NSVLN080-102R20TL NSVLN080-102R20TL - Non-Surge, EA  B  $           94.00 7.00%  $         87.42 N/A N/A
NSVLN080-102S15 NSVLN080-102S15 - Non-Surge, 2 EA  B  $           86.57 7.00%  $         80.51 N/A N/A
NSVLN080-102S15TL NSVLN080-102S15TL - Non-Surge, EA  B  $           91.42 7.00%  $         85.02 N/A N/A
NSVLN080-102S20 NSVLN080-102S20 - Non-Surge, 2 EA  B  $           89.15 7.00%  $         82.91 N/A N/A
NSVLN080-102S20TL NSVLN080-102S20TL - Non-Surge, EA  B  $           94.00 7.00%  $         87.42 N/A N/A
NSVLN080-151R15 NSVLN080-151R15 - Non-Surge, 1 EA  B  $           86.42 7.00%  $         80.37 N/A N/A
NSVLN080-151R15TL NSVLN080-151R15TL - Non-Surge, EA  B  $           87.54 7.00%  $         81.41 N/A N/A
NSVLN080-151S15 NSVLN080-151S15 - Non-Surge, 1 EA  B  $           86.42 7.00%  $         80.37 N/A N/A
NSVLN080-151S15TL NSVLN080-151S15TL - Non-Surge, EA  B  $           87.54 7.00%  $         81.41 N/A N/A
NSVLN080-152R15 NSVLN080-152R15 - Non-Surge, 2 EA  B  $           94.03 7.00%  $         87.45 N/A N/A
NSVLN080-152R15TL NSVLN080-152R15TL - Non-Surge, EA  B  $           97.76 7.00%  $         90.92 N/A N/A
NSVLN080-152R20 NSVLN080-152R20 - Non-Surge, 2 EA  B  $           96.61 7.00%  $         89.85 N/A N/A
NSVLN080-152R20TL NSVLN080-152R20TL - Non-Surge, EA  B  $         100.34 7.00%  $         93.32 N/A N/A
NSVLN080-152S15 NSVLN080-152S15 - Non-Surge, 2 EA  B  $           94.03 7.00%  $         87.45 N/A N/A
NSVLN080-152S15TL NSVLN080-152S15TL - Non-Surge, EA  B  $           97.76 7.00%  $         90.92 N/A N/A
NSVLN080-152S20 NSVLN080-152S20 - Non-Surge, 2 EA  B  $           96.61 7.00%  $         89.85 N/A N/A
NSVLN080-152S20TL NSVLN080-152S20TL - Non-Surge, EA  B  $         100.34 7.00%  $         93.32 N/A N/A
PCA003 Power Cord, 5-15P to C13  conn EA  B  $           12.00 7.00%  $         11.16 N/A N/A
PCA005 Power Cord, C13 to C14  connec EA  B  $           21.00 7.00%  $         19.53 N/A N/A
PDU-10 SUPPORT FOR 10 PDUS EA  B  $      3,000.00 7.00%  $    2,790.00 N/A N/A
PDU-10 OPEX SUPPORT FOR 10 PDUS EA  B  $           75.00 7.00%  $         69.75 N/A N/A
PDU-100 SUPPORT FOR 100 PDUS EA  B  $      9,950.00 7.00%  $    9,253.50 N/A N/A
PDU-100 OPEX SUPPORT FOR 100 PDUS EA  B  $         425.00 7.00%  $       395.25 N/A N/A
PDU-1000 SUPPORT FOR 1000 PDUS EA  B  $    32,500.00 7.00%  $  30,225.00 N/A N/A
PDU-1000 OPEX SUPPORT FOR 1000 PDUS EA  B  $      1,125.00 7.00%  $    1,046.25 N/A N/A
PDU-200 SUPPORT FOR 200 PDUS EA  B  $    11,950.00 7.00%  $  11,113.50 N/A N/A
PDU-200 OPEX SUPPORT FOR 200 PDUS EA  B  $         550.00 7.00%  $       511.50 N/A N/A
PDU-2000 SUPPORT FOR 2000 BASIC PDUS, 3 EA  B  $    49,500.00 7.00%  $  46,035.00 N/A N/A
PDU-2000 OPEX SUPPORT FOR 2000 PDUS EA  B  $      1,550.00 7.00%  $    1,441.50 N/A N/A
PDU-25 SUPPORT FOR 25 PDUS EA  B  $      4,500.00 7.00%  $    4,185.00 N/A N/A
PDU-25 OPEX SUPPORT FOR 25 PDUS EA  B  $         150.00 7.00%  $       139.50 N/A N/A
PDU-50 SUPPORT FOR 50 BASIC PDUS, 3PT EA  B  $      7,350.00 7.00%  $    6,835.50 N/A N/A
PDU-50 OPEX SUPPORT FOR 50 PDUS EA  B  $         300.00 7.00%  $       279.00 N/A N/A
PDU-500 SUPPORT FOR 500 BASIC PDUS, 3 EA  B  $    21,500.00 7.00%  $  19,995.00 N/A N/A
PDU-500 OPEX SUPPORT FOR 500 PDUS EA  B  $         750.00 7.00%  $       697.50 N/A N/A
PM PM (PAIR) - Panel Mount Bracke EA  B  $             6.81 7.00%  $           6.33 N/A N/A
RAC10-120-10 Intelligent Small-Space Coolin EA  B  $      1,950.00 7.00%  $    1,813.50 N/A N/A
RAC-D002 Duct Discharge Adaptor - Optio EA  B  $         109.00 7.00%  $       101.37 N/A N/A
RACKNET CONCENTRATOR-46 46 EXPANSION PORT GNET CONCENT EA  B  $         400.00 7.00%  $       372.00 N/A N/A
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RACKNET-10HR PRIORITY PLUS 10HOUR PACKAGE; EA  B  $      1,850.00 7.00%  $    1,720.50 N/A N/A
RACKNET-A-100 RACKNET AGGREGATOR APPLIANCE, EA  B  $      8,025.00 7.00%  $    7,463.25 N/A N/A
RACKNET-A-100-DS-REMOTE RACKNET-A-100  REMOTE DESIGN S EA  B  $      8,100.00 7.00%  $    7,533.00 N/A N/A
RACKNET-A-200 RACKNET AGGREGATOR, 200 TIER 1 EA  B  $      9,125.00 7.00%  $    8,486.25 N/A N/A
RACKNET-A-200-DS-REMOTE RACKNET-A-200  REMOTE DESIGN S EA  B  $    12,350.00 7.00%  $  11,485.50 N/A N/A
RACKNET-A-50 RACKNET AGGREGATOR APPLIANCE, EA  B  $      6,475.00 7.00%  $    6,021.75 N/A N/A
RACKNET-A-500-DS-REMOTE RACKNET-A-500  REMOTE DESIGN S EA  B  $    18,025.00 7.00%  $  16,763.25 N/A N/A
RACKNET-A-50-DS-REMOTE RACKNET-A-50  REMOTE DESIGN SE EA  B  $      4,850.00 7.00%  $    4,510.50 N/A N/A
RACKNET-AS-100 RACKNET AGGREGATOR W/SERVER FE EA  B  $      9,125.00 7.00%  $    8,486.25 N/A N/A
RACKNET-AS-200 RACKNET AGGREGATOR W/SERVER FE EA  B  $    13,375.00 7.00%  $  12,438.75 N/A N/A
RACKNET-AS-50 RACKNET AGGREGATOR W/SERVER FE EA  B  $      6,975.00 7.00%  $    6,486.75 N/A N/A
RACKNET-A-SITE RACKNET AGGREGATOR, UNLIMITED EA  B  $    10,225.00 7.00%  $    9,509.25 N/A N/A
RACKNET-AS-SITE RACKNET AGGREGATOR W/SERVER FE EA  B  $    23,100.00 7.00%  $  21,483.00 N/A N/A
RACKNET-A-STARTER RACKNET STARTER KIT FOR A RACK EA  B  $      2,650.00 7.00%  $    2,464.50 N/A N/A
RACKNET-AS-UPGRADE 100 TO 200 RACKNET-AS-UPGRADE FROM 100 TI EA  B  $      4,250.00 7.00%  $    3,952.50 N/A N/A
RACKNET-AS-UPGRADE 200 TO SITE RACKNET-AS-UPGRADE FROM 200 TI EA  B  $      9,725.00 7.00%  $    9,044.25 N/A N/A
RACKNET-AS-UPGRADE 50 TO 100 RACKNET-AS-UPGRADE FROM 50 TIE EA  B  $      2,150.00 7.00%  $    1,999.50 N/A N/A
RACKNET-A-UPGRADE 100 TO 200 RACKNET-A-UPGRADE FROM 100 TIE EA  B  $      1,100.00 7.00%  $    1,023.00 N/A N/A
RACKNET-A-UPGRADE 200 TO SITE RACKNET-A-UPGRADE FROM 200 TIE EA  B  $      1,100.00 7.00%  $    1,023.00 N/A N/A
RACKNET-A-UPGRADE 50 TO 100 RACKNET-A-UPGRADE FROM 50 TIER EA  B  $      1,550.00 7.00%  $    1,441.50 N/A N/A
RACKNET-S-100 RACKNET APPLIANCE, 100 TIER 1 EA  B  $      8,025.00 7.00%  $    7,463.25 N/A N/A
RACKNET-S-100-DS-REMOTE RACKNET-S-100 REMOTE DESIGN SE EA  B  $    15,300.00 7.00%  $  14,229.00 N/A N/A
RACKNET-S-200 RACKNET SERVER, 200 TIER 1 NOD EA  B  $    12,950.00 7.00%  $  12,043.50 N/A N/A
RACKNET-S-200-DS-REMOTE RACKNET-S-200 REMOTE DESIGN SE EA  B  $    22,050.00 7.00%  $  20,506.50 N/A N/A
RACKNET-S-25-DS TIER II REMOTE RACKNET-S REMOTE DESIGN SERVIC EA  B  $      3,775.00 7.00%  $    3,510.75 N/A N/A
RACKNET-S-50 RACKNET SERVER APPLIANCE, 50 T EA  B  $      5,375.00 7.00%  $    4,998.75 N/A N/A
RACKNET-S-500-DS-REMOTE RACKNET-S-500 REMOTE DESIGN SE EA  B  $    33,825.00 7.00%  $  31,457.25 N/A N/A
RACKNET-S-50-DS TIER II REMOTE RACKNET-S REMOTE DESIGN SERVIC EA  B  $      5,450.00 7.00%  $    5,068.50 N/A N/A
RACKNET-S-50-DS-REMOTE RACKNET-S-50 REMOTE DESIGN SRV EA  B  $      8,225.00 7.00%  $    7,649.25 N/A N/A
RACKNET-S-5-DS TIER II REMOTE RACKNET-S REMOTE DESIGN SERVIC EA  B  $      1,475.00 7.00%  $    1,371.75 N/A N/A
RACKNET-S-SITE RACKNET SERVER APPLIANCE, UNLI EA  B  $    22,050.00 7.00%  $  20,506.50 N/A N/A
RACKNET-S-STARTER RACKNET STARTER KIT FOR S, AS EA  B  $      3,825.00 7.00%  $    3,557.25 N/A N/A
RACKNET-S-UPGRADE 100 TO 200 RACKNET-S-UPGRADE FROM 100 TIE EA  B  $      4,925.00 7.00%  $    4,580.25 N/A N/A
RACKNET-S-UPGRADE 200 TO SITE RACKNET-S-UPGRADE FROM 200 TIE EA  B  $      9,100.00 7.00%  $    8,463.00 N/A N/A
RACKNET-S-UPGRADE 50 TO 100 RACKNET-S-UPGRADE FROM 50 TIER EA  B  $      2,650.00 7.00%  $    2,464.50 N/A N/A
RACKNET-T2-10 RACKNET TIER 2 EQUIPMENT ADDER EA  B  $      4,300.00 7.00%  $    3,999.00 N/A N/A
RACKNET-T2-25 RACKNET TIER 2 EQUIPMENT ADDER EA  B  $      8,100.00 7.00%  $    7,533.00 N/A N/A
RACKNET-T2-5 RACKNET TIER 2 EQUIPMENT ADDER EA  B  $      2,675.00 7.00%  $    2,487.75 N/A N/A
RACKNET-T2-50 RACKNET TIER 2 EQUIPMENT ADDER EA  B  $    10,725.00 7.00%  $    9,974.25 N/A N/A
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RACKNET-T2-SITE RACKNET TIER 2 EQUIPMENT ADDER EA  B  $    21,550.00 7.00%  $  20,041.50 N/A N/A
RACKNET-V-100 RACKNET VIRTUAL APPLIANCE, 100 EA  B  $      8,025.00 7.00%  $    7,463.25 N/A N/A
RACKNET-V-200 RACKNET VIRTUAL APPLIANCE, 200 EA  B  $    12,950.00 7.00%  $  12,043.50 N/A N/A
RACKNET-V-50 RACKNET VIRTUAL APPLIANCE, 50 EA  B  $      5,375.00 7.00%  $    4,998.75 N/A N/A
RACKNET-V-SITE RACKNET VIRTUAL APPLIANCE, SIT EA  B  $    22,050.00 7.00%  $  20,506.50 N/A N/A
RCK-LID For use with EC10, EC20, or EC EA  B  $         230.77 7.00%  $       214.62 N/A N/A
RCK-MAG-7 7 FT X 24 IN Magnetic Sheet EA  B  $           93.75 7.00%  $         87.19 N/A N/A
RCK-MAG-8 8 FT X 24 IN Magnetic Sheet EA  B  $         107.50 7.00%  $         99.98 N/A N/A
RCMB248-105PBBCS15-OD RCMB248-105PBBCS15-OD - Switch EA  B  $      1,802.90 7.00%  $    1,676.70 N/A N/A
RCMB248-105PH6CS15-OD RCMB248-105PH6CS15-OD - Switch EA  B  $      1,782.06 7.00%  $    1,657.32 N/A N/A
RCMB248-106PBBPS15-OD-IP67 RCMB248-106PBBPS15-OD-IP67 - S EA  B  $      1,883.09 7.00%  $    1,751.27 N/A N/A
RCMB248-106PH6PS15-OD-IP67 RCMB248-106PH6PS15-OD-IP67 - S EA  B  $      1,857.73 7.00%  $    1,727.69 N/A N/A
RCMB248-155PBBCS15-OD RCMB248-155PBBCS15-OD - Switch EA  B  $      1,860.04 7.00%  $    1,729.84 N/A N/A
RCMB248-155PH6CS15-OD RCMB248-155PH6CS15-OD - Switch EA  B  $      1,839.20 7.00%  $    1,710.46 N/A N/A
RCMB248-156PBBPS15-OD-IP67 RCMB248-156PBBPS15-OD-IP67 - S EA  B  $      1,967.37 7.00%  $    1,829.65 N/A N/A
RCMB248-156PH6PS15-OD-IP67 RCMB248-156PH6PS15-OD-IP67 - S EA  B  $      1,942.01 7.00%  $    1,806.07 N/A N/A
RCMBN242-102PK3ST6-OD RCMBN242-102PK3ST6-OD - Switch EA  B  $      1,025.51 7.00%  $       953.72 N/A N/A
RCMBN242-102PK3TL6-OD RCMBN242-102PK3TL6-OD - Switch EA  B  $      1,026.94 7.00%  $       955.05 N/A N/A
RCMBN242-152PK3ST6-OD RCMBN242-152PK3ST6-OD - Switch EA  B  $      1,028.37 7.00%  $       956.38 N/A N/A
RCMBN242-152PK3TL6-OD RCMBN242-152PK3TL6-OD - Switch EA  B  $      1,055.51 7.00%  $       981.62 N/A N/A
RCMBN243-102PK3PS56-OD-IP67 RCMBN243-102PK3PS56-OD-IP67 - EA  B  $      1,389.09 7.00%  $    1,291.85 N/A N/A
RCMBN243-102PK3TL22-OD RCMBN243-102PK3TL22-OD - Switc EA  B  $      1,272.61 7.00%  $    1,183.53 N/A N/A
RCMBN243-152PK3PS56-OD-IP67 RCMBN243-152PK3PS56-OD-IP67 - EA  B  $      1,411.94 7.00%  $    1,313.10 N/A N/A
RCMBN243-152PK3TL22-OD RCMBN243-152PK3TL22-OD - Switc EA  B  $      1,295.47 7.00%  $    1,204.79 N/A N/A
RCMBN248-102PK3TL21-OD RCMBN248-102PK3TL21-OD - Switc EA  B  $      1,110.81 7.00%  $    1,033.05 N/A N/A
RCMBN248-152PK3TL21-OD RCMBN248-152PK3TL21-OD - Switc EA  B  $      1,124.03 7.00%  $    1,045.35 N/A N/A
RCMDN042-002S15C20-OD-RD RCMDN042-002S15C20-OD-RD - Swi EA  B  $         536.70 7.00%  $       499.13 N/A N/A
RCMW240-103PJ4TL6-OD RCMW240-103PJ4TL6-OD - Switche EA  B  $      1,116.63 7.00%  $    1,038.47 N/A N/A
RCMW240-103S15TL5-OD RCMW240-103S15TL5-OD - Switche EA  B  $      1,213.57 7.00%  $    1,128.62 N/A N/A
RCMW240-153PJ4TL6-OD RCMW240-153PJ4TL6-OD - Switche EA  B  $      1,125.20 7.00%  $    1,046.44 N/A N/A
RCMW240-153S15TL5-OD RCMW240-153S15TL5-OD - Switche EA  B  $      1,227.86 7.00%  $    1,141.91 N/A N/A
RCMW243-103PBBPS56-OD-IP67 RCMW243-103PBBPS56-OD-IP67 - S EA  B  $      1,640.94 7.00%  $    1,526.07 N/A N/A
RCMW243-103PBBTL22-OD RCMW243-103PBBTL22-OD - Switch EA  B  $      1,453.23 7.00%  $    1,351.50 N/A N/A
RCMW243-103PH6PS56-OD-IP67 RCMW243-103PH6PS56-OD-IP67 - S EA  B  $      1,617.21 7.00%  $    1,504.01 N/A N/A
RCMW243-103PH6TL22-OD RCMW243-103PH6TL22-OD - Switch EA  B  $      1,433.19 7.00%  $    1,332.87 N/A N/A
RCMW243-103PK3PS56-OD-IP67 RCMW243-103PK3PS56-OD-IP67 - S EA  B  $      1,594.74 7.00%  $    1,483.11 N/A N/A
RCMW243-103PK3TL22-OD RCMW243-103PK3TL22-OD - Switch EA  B  $      1,413.90 7.00%  $    1,314.93 N/A N/A
RCMW243-153PBBPS56-OD-IP67 RCMW243-153PBBPS56-OD-IP67 - S EA  B  $      1,686.66 7.00%  $    1,568.59 N/A N/A
RCMW243-153PBBTL22-OD RCMW243-153PBBTL22-OD - Switch EA  B  $      1,478.94 7.00%  $    1,375.41 N/A N/A
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RCMW243-153PH6PS56-OD-IP67 RCMW243-153PH6PS56-OD-IP67 - S EA  B  $      1,662.93 7.00%  $    1,546.52 N/A N/A
RCMW243-153PH6TL22-OD RCMW243-153PH6TL22-OD - Switch EA  B  $      1,458.90 7.00%  $    1,356.78 N/A N/A
RCMW243-153PK3PS56-OD-IP67 RCMW243-153PK3PS56-OD-IP67 - S EA  B  $      1,620.46 7.00%  $    1,507.03 N/A N/A
RCMW243-153PK3TL22-OD RCMW243-153PK3TL22-OD - Switch EA  B  $      1,439.61 7.00%  $    1,338.84 N/A N/A
RCMW248-103PH6TL21-OD RCMW248-103PH6TL21-OD - Switch EA  B  $      1,233.16 7.00%  $    1,146.84 N/A N/A
RCMW248-103PK3TL15-OD RCMW248-103PK3TL15-OD - Switch EA  B  $      1,263.86 7.00%  $    1,175.39 N/A N/A
RCMW248-103PK3TL21-OD RCMW248-103PK3TL21-OD - Switch EA  B  $      1,230.86 7.00%  $    1,144.70 N/A N/A
RCMW248-105PK3CS15-35OD RCMW248-105PK3CS15-35OD - Swit EA  B  $      1,400.23 7.00%  $    1,302.21 N/A N/A
RCMW248-153PH6TL21-OD RCMW248-153PH6TL21-OD - Switch EA  B  $      1,290.30 7.00%  $    1,199.98 N/A N/A
RCMW248-153PK3TL15-OD RCMW248-153PK3TL15-OD - Switch EA  B  $      1,346.71 7.00%  $    1,252.44 N/A N/A
RCMW248-153PK3TL21-OD RCMW248-153PK3TL21-OD - Switch EA  B  $      1,288.00 7.00%  $    1,197.84 N/A N/A
RCMW248-155PK3CS15-35OD RCMW248-155PK3CS15-35OD - Swit EA  B  $      1,435.94 7.00%  $    1,335.42 N/A N/A
RCMWN242-102S15ST5-OD RCMWN242-102S15ST5-OD - Switch EA  B  $      1,173.57 7.00%  $    1,091.42 N/A N/A
RCMWN242-102S15TL5-OD RCMWN242-102S15TL5-OD - Switch EA  B  $      1,178.21 7.00%  $    1,095.74 N/A N/A
RCMWN242-152S15ST5-OD RCMWN242-152S15ST5-OD - Switch EA  B  $      1,180.71 7.00%  $    1,098.06 N/A N/A
RCMWN242-152S15TL5-OD RCMWN242-152S15TL5-OD - Switch EA  B  $      1,184.29 7.00%  $    1,101.39 N/A N/A
RCMWN243-102S15TL21-OD RCMWN243-102S15TL21-OD - Switc EA  B  $      1,245.57 7.00%  $    1,158.38 N/A N/A
RCMWN243-152S15TL21-OD RCMWN243-152S15TL21-OD - Switc EA  B  $      1,258.79 7.00%  $    1,170.67 N/A N/A
RCOB248-105PBBCS15-D RCOB248-105PBBCS15-D - Power M EA  B  $      2,010.14 7.00%  $    1,869.43 N/A N/A
RCOB248-105PH6CS15-D RCOB248-105PH6CS15-D - Power M EA  B  $      1,988.90 7.00%  $    1,849.68 N/A N/A
RCOB248-106PBBPS15-D-IP67 RCOB248-106PBBPS15-D-IP67 - Po EA  B  $      2,025.37 7.00%  $    1,883.59 N/A N/A
RCOB248-106PH6PS15-D-IP67 RCOB248-106PH6PS15-D-IP67 - Po EA  B  $      2,002.67 7.00%  $    1,862.48 N/A N/A
RCOB248-155PBBCS15-D RCOB248-155PBBCS15-D - Power M EA  B  $      2,067.29 7.00%  $    1,922.58 N/A N/A
RCOB248-155PH6CS15-D RCOB248-155PH6CS15-D - Power M EA  B  $      2,046.04 7.00%  $    1,902.82 N/A N/A
RCOB248-156PBBPS15-D-IP67 RCOB248-156PBBPS15-D-IP67 - Po EA  B  $      2,109.66 7.00%  $    1,961.98 N/A N/A
RCOB248-156PH6PS15-D-IP67 RCOB248-156PH6PS15-D-IP67 - Po EA  B  $      2,086.96 7.00%  $    1,940.87 N/A N/A
RCOBN243-102PH6TL22-D RCOBN243-102PH6TL22-D - Power EA  B  $      1,378.16 7.00%  $    1,281.69 N/A N/A
RCOBN243-152PH6TL22-D RCOBN243-152PH6TL22-D - Power EA  B  $      1,401.01 7.00%  $    1,302.94 N/A N/A
RCOBN248-102PH6TL21-D RCOBN248-102PH6TL21-D - Power EA  B  $      1,277.70 7.00%  $    1,188.26 N/A N/A
RCOBN248-152PH6TL21-D RCOBN248-152PH6TL21-D - Power EA  B  $      1,290.91 7.00%  $    1,200.55 N/A N/A
RCOW240-103PH6TL6-D RCOW240-103PH6TL6-D - Power Mo EA  B  $      1,384.54 7.00%  $    1,287.62 N/A N/A
RCOW240-153PH6TL6-D RCOW240-153PH6TL6-D - Power Mo EA  B  $      1,393.11 7.00%  $    1,295.59 N/A N/A
RCOW243-103PBBPS56-D-IP67 RCOW243-103PBBPS56-D-IP67 - Po EA  B  $      1,782.53 7.00%  $    1,657.75 N/A N/A
RCOW243-103PBBTL22-D RCOW243-103PBBTL22-D - Power M EA  B  $      1,684.91 7.00%  $    1,566.97 N/A N/A
RCOW243-103PH6PS56-D-IP67 RCOW243-103PH6PS56-D-IP67 - Po EA  B  $      1,759.29 7.00%  $    1,636.14 N/A N/A
RCOW243-153PBBPS56-D-IP67 RCOW243-153PBBPS56-D-IP67 - Po EA  B  $      1,828.24 7.00%  $    1,700.26 N/A N/A
RCOW243-153PBBTL22-D RCOW243-153PBBTL22-D - Power M EA  B  $      1,730.63 7.00%  $    1,609.49 N/A N/A
RCOW243-153PH6PS56-D-IP67 RCOW243-153PH6PS56-D-IP67 - Po EA  B  $      1,785.00 7.00%  $    1,660.05 N/A N/A
RCOW248-103PH6TL15-D RCOW248-103PH6TL15-D - Power M EA  B  $      1,431.44 7.00%  $    1,331.24 N/A N/A
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RCOW248-103PH6TL21-D RCOW248-103PH6TL21-D - Power M EA  B  $      1,402.39 7.00%  $    1,304.22 N/A N/A
RCOW248-153PH6TL15-D RCOW248-153PH6TL15-D - Power M EA  B  $      1,514.30 7.00%  $    1,408.30 N/A N/A
RCOW248-153PH6TL21-D RCOW248-153PH6TL21-D - Power M EA  B  $      1,459.53 7.00%  $    1,357.36 N/A N/A
RCUB248-105PBBCS15-OD RCUB248-105PBBCS15-OD - Switch EA  B  $      2,280.57 7.00%  $    2,120.93 N/A N/A
RCUB248-105PH6CS15-OD RCUB248-105PH6CS15-OD - Switch EA  B  $      2,230.39 7.00%  $    2,074.26 N/A N/A
RCUB248-106PBBPS15-OD-IP67 RCUB248-106PBBPS15-OD-IP67 - S EA  B  $      2,371.53 7.00%  $    2,205.52 N/A N/A
RCUB248-106PH6PS15-OD-IP67 RCUB248-106PH6PS15-OD-IP67 - S EA  B  $      2,302.50 7.00%  $    2,141.33 N/A N/A
RCUB248-155PBBCS15-OD RCUB248-155PBBCS15-OD - Switch EA  B  $      2,337.71 7.00%  $    2,174.07 N/A N/A
RCUB248-155PH6CS15-OD RCUB248-155PH6CS15-OD - Switch EA  B  $      2,287.53 7.00%  $    2,127.40 N/A N/A
RCUB248-156PBBPS15-OD-IP67 RCUB248-156PBBPS15-OD-IP67 - S EA  B  $      2,455.81 7.00%  $    2,283.90 N/A N/A
RCUB248-156PH6PS15-OD-IP67 RCUB248-156PH6PS15-OD-IP67 - S EA  B  $      2,386.79 7.00%  $    2,219.71 N/A N/A
RCUBN242-102PK3ST6-OD RCUBN242-102PK3ST6-OD - Switch EA  B  $      1,660.26 7.00%  $    1,544.04 N/A N/A
RCUBN242-102PK3TL6-OD RCUBN242-102PK3TL6-OD - Switch EA  B  $      1,661.69 7.00%  $    1,545.37 N/A N/A
RCUBN242-152PK3ST6-OD RCUBN242-152PK3ST6-OD - Switch EA  B  $      1,663.11 7.00%  $    1,546.69 N/A N/A
RCUBN242-152PK3TL6-OD RCUBN242-152PK3TL6-OD - Switch EA  B  $      1,690.26 7.00%  $    1,571.94 N/A N/A
RCUBN243-102PK3PS56-OD-IP67 RCUBN243-102PK3PS56-OD-IP67 - EA  B  $      1,832.06 7.00%  $    1,703.82 N/A N/A
RCUBN243-102PK3TL22-OD RCUBN243-102PK3TL22-OD - Switc EA  B  $      1,743.14 7.00%  $    1,621.12 N/A N/A
RCUBN243-152PK3PS56-OD-IP67 RCUBN243-152PK3PS56-OD-IP67 - EA  B  $      1,854.91 7.00%  $    1,725.07 N/A N/A
RCUBN243-152PK3TL22-OD RCUBN243-152PK3TL22-OD - Switc EA  B  $      1,766.00 7.00%  $    1,642.38 N/A N/A
RCUBN248-102PK3TL21-OD RCUBN248-102PK3TL21-OD - Switc EA  B  $      1,823.01 7.00%  $    1,695.40 N/A N/A
RCUBN248-152PK3TL21-OD RCUBN248-152PK3TL21-OD - Switc EA  B  $      1,836.23 7.00%  $    1,707.69 N/A N/A
RCUDN042-002S15C20-OD-RD RCUDN042-002S15C20-OD-RD - Swi EA  B  $         774.50 7.00%  $       720.29 N/A N/A
RCUR080-103D20TL5-OD RCUR080-103D20TL5-OD - Switche EA  B  $         776.76 7.00%  $       722.39 N/A N/A
RCUR080-153D20TL5-OD RCUR080-153D20TL5-OD - Switche EA  B  $         791.04 7.00%  $       735.67 N/A N/A
RCURN082-002L13C20-OD RCURN082-002L13C20-OD - Switch EA  B  $         806.00 7.00%  $       749.58 N/A N/A
RCURN082-101D15ST5-OD RCURN082-101D15ST5-OD - Switch EA  B  $         643.36 7.00%  $       598.32 N/A N/A
RCURN082-101D15TL5-OD RCURN082-101D15TL5-OD - Switch EA  B  $         648.00 7.00%  $       602.64 N/A N/A
RCURN082-102D20ST5-OD RCURN082-102D20ST5-OD - Switch EA  B  $         716.53 7.00%  $       666.37 N/A N/A
RCURN082-102D20TL5-OD RCURN082-102D20TL5-OD - Switch EA  B  $         721.17 7.00%  $       670.69 N/A N/A
RCURN082-102L13ST6-OD RCURN082-102L13ST6-OD - Switch EA  B  $         819.00 7.00%  $       761.67 N/A N/A
RCURN082-102L13TL6-OD RCURN082-102L13TL6-OD - Switch EA  B  $         820.43 7.00%  $       763.00 N/A N/A
RCURN082-151D15ST5-OD RCURN082-151D15ST5-OD - Switch EA  B  $         649.07 7.00%  $       603.64 N/A N/A
RCURN082-151D15TL5-OD RCURN082-151D15TL5-OD - Switch EA  B  $         650.14 7.00%  $       604.63 N/A N/A
RCURN082-152D20ST5-OD RCURN082-152D20ST5-OD - Switch EA  B  $         723.67 7.00%  $       673.01 N/A N/A
RCURN082-152D20TL5-OD RCURN082-152D20TL5-OD - Switch EA  B  $         727.24 7.00%  $       676.33 N/A N/A
RCURN082-152L13ST6-OD RCURN082-152L13ST6-OD - Switch EA  B  $         821.86 7.00%  $       764.33 N/A N/A
RCURN082-152L13TL6-OD RCURN082-152L13TL6-OD - Switch EA  B  $         849.00 7.00%  $       789.57 N/A N/A
RCUW240-103PJ4TL6-OD RCUW240-103PJ4TL6-OD - Switche EA  B  $      1,773.37 7.00%  $    1,649.23 N/A N/A
RCUW240-103S15TL5-OD RCUW240-103S15TL5-OD - Switche EA  B  $      1,737.86 7.00%  $    1,616.21 N/A N/A
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RCUW240-153PJ4TL6-OD RCUW240-153PJ4TL6-OD - Switche EA  B  $      1,781.94 7.00%  $    1,657.20 N/A N/A
RCUW240-153S15TL5-OD RCUW240-153S15TL5-OD - Switche EA  B  $      1,752.14 7.00%  $    1,629.49 N/A N/A
RCUW243-103PBBPS56-OD-IP67 RCUW243-103PBBPS56-OD-IP67 - S EA  B  $      2,085.61 7.00%  $    1,939.62 N/A N/A
RCUW243-103PBBTL22-OD RCUW243-103PBBTL22-OD - Switch EA  B  $      1,873.70 7.00%  $    1,742.54 N/A N/A
RCUW243-103PH6PS56-OD-IP67 RCUW243-103PH6PS56-OD-IP67 - S EA  B  $      2,067.14 7.00%  $    1,922.44 N/A N/A
RCUW243-103PH6TL22-OD RCUW243-103PH6TL22-OD - Switch EA  B  $      1,856.29 7.00%  $    1,726.35 N/A N/A
RCUW243-103PK3PS56-OD-IP67 RCUW243-103PK3PS56-OD-IP67 - S EA  B  $      2,049.16 7.00%  $    1,905.72 N/A N/A
RCUW243-103PK3TL22-OD RCUW243-103PK3TL22-OD - Switch EA  B  $      1,838.17 7.00%  $    1,709.50 N/A N/A
RCUW243-153PBBPS56-OD-IP67 RCUW243-153PBBPS56-OD-IP67 - S EA  B  $      2,131.33 7.00%  $    1,982.14 N/A N/A
RCUW243-153PBBTL22-OD RCUW243-153PBBTL22-OD - Switch EA  B  $      1,899.41 7.00%  $    1,766.45 N/A N/A
RCUW243-153PH6PS56-OD-IP67 RCUW243-153PH6PS56-OD-IP67 - S EA  B  $      2,112.86 7.00%  $    1,964.96 N/A N/A
RCUW243-153PH6TL22-OD RCUW243-153PH6TL22-OD - Switch EA  B  $      1,882.00 7.00%  $    1,750.26 N/A N/A
RCUW243-153PK3PS56-OD-IP67 RCUW243-153PK3PS56-OD-IP67 - S EA  B  $      2,074.87 7.00%  $    1,929.63 N/A N/A
RCUW243-153PK3TL22-OD RCUW243-153PK3TL22-OD - Switch EA  B  $      1,863.89 7.00%  $    1,733.42 N/A N/A
RCUW248-103PH6TL21-OD RCUW248-103PH6TL21-OD - Switch EA  B  $      1,965.56 7.00%  $    1,827.97 N/A N/A
RCUW248-103PK3TL15-OD RCUW248-103PK3TL15-OD - Switch EA  B  $      2,006.63 7.00%  $    1,866.17 N/A N/A
RCUW248-103PK3TL21-OD RCUW248-103PK3TL21-OD - Switch EA  B  $      1,963.26 7.00%  $    1,825.83 N/A N/A
RCUW248-105PK3CS15-35OD RCUW248-105PK3CS15-35OD - Swit EA  B  $      2,051.09 7.00%  $    1,907.51 N/A N/A
RCUW248-153PH6TL21-OD RCUW248-153PH6TL21-OD - Switch EA  B  $      2,022.70 7.00%  $    1,881.11 N/A N/A
RCUW248-153PK3TL15-OD RCUW248-153PK3TL15-OD - Switch EA  B  $      2,089.49 7.00%  $    1,943.23 N/A N/A
RCUW248-153PK3TL21-OD RCUW248-153PK3TL21-OD - Switch EA  B  $      2,020.40 7.00%  $    1,878.97 N/A N/A
RCUW248-155PK3CS15-35OD RCUW248-155PK3CS15-35OD - Swit EA  B  $      2,086.80 7.00%  $    1,940.72 N/A N/A
RCUWN242-102S15ST5-OD RCUWN242-102S15ST5-OD - Switch EA  B  $      1,676.86 7.00%  $    1,559.48 N/A N/A
RCUWN242-102S15TL5-OD RCUWN242-102S15TL5-OD - Switch EA  B  $      1,681.50 7.00%  $    1,563.80 N/A N/A
RCUWN242-152S15ST5-OD RCUWN242-152S15ST5-OD - Switch EA  B  $      1,684.00 7.00%  $    1,566.12 N/A N/A
RCUWN242-152S15TL5-OD RCUWN242-152S15TL5-OD - Switch EA  B  $      1,687.57 7.00%  $    1,569.44 N/A N/A
RCUWN243-102S15TL21-OD RCUWN243-102S15TL21-OD - Switc EA  B  $      1,740.86 7.00%  $    1,619.00 N/A N/A
RCUWN243-152S15TL21-OD RCUWN243-152S15TL21-OD - Switc EA  B  $      1,754.07 7.00%  $    1,631.29 N/A N/A
RCXB240-103D20TL5-D RCXB240-103D20TL5-D - Power Mo EA  B  $         625.83 7.00%  $       582.02 N/A N/A
RCXB240-103D20TL6-D RCXB240-103D20TL6-D - Power Mo EA  B  $         742.13 7.00%  $       690.18 N/A N/A
RCXB240-153D20TL5-D RCXB240-153D20TL5-D - Power Mo EA  B  $         640.11 7.00%  $       595.30 N/A N/A
RCXB240-153D20TL6-D RCXB240-153D20TL6-D - Power Mo EA  B  $         750.70 7.00%  $       698.15 N/A N/A
RCXB243-103D20TL21-D RCXB243-103D20TL21-D - Power M EA  B  $         775.16 7.00%  $       720.90 N/A N/A
RCXB243-103PBBPS56-D-IP67 RCXB243-103PBBPS56-D-IP67 - Po EA  B  $      1,193.06 7.00%  $    1,109.55 N/A N/A
RCXB243-103PBBTL22-D RCXB243-103PBBTL22-D - Power M EA  B  $      1,102.06 7.00%  $    1,024.92 N/A N/A
RCXB243-153D20TL21-D RCXB243-153D20TL21-D - Power M EA  B  $         832.30 7.00%  $       774.04 N/A N/A
RCXB243-153PBBPS56-D-IP67 RCXB243-153PBBPS56-D-IP67 - Po EA  B  $      1,238.77 7.00%  $    1,152.06 N/A N/A
RCXB243-153PBBTL22-D RCXB243-153PBBTL22-D - Power M EA  B  $      1,127.77 7.00%  $    1,048.83 N/A N/A
RCXB300-103IN6TL6-D RCXB300-103IN6TL6-D - Power Mo EA  B  $         636.89 7.00%  $       592.31 N/A N/A
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RCXB300-153IN6TL6-D RCXB300-153IN6TL6-D - Power Mo EA  B  $         645.46 7.00%  $       600.28 N/A N/A
RCXB308-103IN6TL15-D RCXB308-103IN6TL15-D - Power M EA  B  $         728.73 7.00%  $       677.72 N/A N/A
RCXB308-103IN6TL21-D RCXB308-103IN6TL21-D - Power M EA  B  $         754.04 7.00%  $       701.26 N/A N/A
RCXB308-153IN6TL15-D RCXB308-153IN6TL15-D - Power M EA  B  $         811.59 7.00%  $       754.78 N/A N/A
RCXB308-153IN6TL21-D RCXB308-153IN6TL21-D - Power M EA  B  $         811.19 7.00%  $       754.41 N/A N/A
RCXBN242-102D20ST5-D RCXBN242-102D20ST5-D - Power M EA  B  $         568.61 7.00%  $       528.81 N/A N/A
RCXBN242-102D20TL5-D RCXBN242-102D20TL5-D - Power M EA  B  $         573.26 7.00%  $       533.13 N/A N/A
RCXBN242-152D20ST5-D RCXBN242-152D20ST5-D - Power M EA  B  $         575.76 7.00%  $       535.46 N/A N/A
RCXBN242-152D20TL5-D RCXBN242-152D20TL5-D - Power M EA  B  $         579.33 7.00%  $       538.78 N/A N/A
RCXBN243-102D20TL21-D RCXBN243-102D20TL21-D - Power EA  B  $         641.86 7.00%  $       596.93 N/A N/A
RCXBN243-152D20TL21-D RCXBN243-152D20TL21-D - Power EA  B  $         655.07 7.00%  $       609.22 N/A N/A
RCXBN302-102IN6ST6-D RCXBN302-102IN6ST6-D - Power M EA  B  $         544.59 7.00%  $       506.47 N/A N/A
RCXBN302-102IN6TL6-D RCXBN302-102IN6TL6-D - Power M EA  B  $         546.01 7.00%  $       507.79 N/A N/A
RCXBN302-152IN6ST6-D RCXBN302-152IN6ST6-D - Power M EA  B  $         547.44 7.00%  $       509.12 N/A N/A
RCXBN302-152IN6TL6-D RCXBN302-152IN6TL6-D - Power M EA  B  $         574.59 7.00%  $       534.37 N/A N/A
RCXBN303-102IN6PS56-D-IP67 RCXBN303-102IN6PS56-D-IP67 - P EA  B  $         714.64 7.00%  $       664.62 N/A N/A
RCXBN303-102IN6TL22-D RCXBN303-102IN6TL22-D - Power EA  B  $         661.26 7.00%  $       614.97 N/A N/A
RCXBN303-152IN6PS56-D-IP67 RCXBN303-152IN6PS56-D-IP67 - P EA  B  $         737.50 7.00%  $       685.88 N/A N/A
RCXBN303-152IN6TL22-D RCXBN303-152IN6TL22-D - Power EA  B  $         684.11 7.00%  $       636.22 N/A N/A
RCXBN308-102IN6TL21-D RCXBN308-102IN6TL21-D - Power EA  B  $         621.24 7.00%  $       577.75 N/A N/A
RCXBN308-152IN6TL21-D RCXBN308-152IN6TL21-D - Power EA  B  $         634.46 7.00%  $       590.05 N/A N/A
RCXRN102-102D20ST5-D RCXRN102-102D20ST5-D - Power M EA  B  $         516.26 7.00%  $       480.12 N/A N/A
RCXRN102-102D20TL5-D RCXRN102-102D20TL5-D - Power M EA  B  $         520.90 7.00%  $       484.44 N/A N/A
RCXRN102-152D20ST5-D RCXRN102-152D20ST5-D - Power M EA  B  $         523.40 7.00%  $       486.76 N/A N/A
RCXRN102-152D20TL5-D RCXRN102-152D20TL5-D - Power M EA  B  $         526.97 7.00%  $       490.08 N/A N/A
RCXRN122-102C13C20-D RCXRN122-102C13C20-D - Power M EA  B  $         442.97 7.00%  $       411.96 N/A N/A
RCXW248-106IBBPS15-D-IP67 RCXW248-106IBBPS15-D-IP67 - Po EA  B  $      1,370.91 7.00%  $    1,274.95 N/A N/A
RCXW248-156IBBPS15-D-IP67 RCXW248-156IBBPS15-D-IP67 - Po EA  B  $      1,455.20 7.00%  $    1,353.34 N/A N/A
RCXW300-103PN6TL6-D-LP RCXW300-103PN6TL6-D-LP - Power EA  B  $         744.56 7.00%  $       692.44 N/A N/A
RCXW300-153PN6TL6-D-LP RCXW300-153PN6TL6-D-LP - Power EA  B  $         753.13 7.00%  $       700.41 N/A N/A
RCXW308-103PN6TL15-D-LP RCXW308-103PN6TL15-D-LP - Powe EA  B  $         860.34 7.00%  $       800.12 N/A N/A
RCXW308-103PN6TL21-D-LP RCXW308-103PN6TL21-D-LP - Powe EA  B  $         867.90 7.00%  $       807.15 N/A N/A
RCXW308-105IN6CS15-D RCXW308-105IN6CS15-D - Power M EA  B  $      1,145.69 7.00%  $    1,065.49 N/A N/A
RCXW308-106IN6PS15-D-IP67 RCXW308-106IN6PS15-D-IP67 - Po EA  B  $      1,375.27 7.00%  $    1,279.00 N/A N/A
RCXW308-153PN6TL15-D-LP RCXW308-153PN6TL15-D-LP - Powe EA  B  $         943.20 7.00%  $       877.18 N/A N/A
RCXW308-153PN6TL21-D-LP RCXW308-153PN6TL21-D-LP - Powe EA  B  $         925.04 7.00%  $       860.29 N/A N/A
RCXW308-155IN6CS15-D RCXW308-155IN6CS15-D - Power M EA  B  $      1,202.83 7.00%  $    1,118.63 N/A N/A
RCXW308-156IN6PS15-D-IP67 RCXW308-156IN6PS15-D-IP67 - Po EA  B  $      1,459.56 7.00%  $    1,357.39 N/A N/A
RCXW368-105IT6CS15-35D RCXW368-105IT6CS15-35D - Power EA  B  $         934.76 7.00%  $       869.33 N/A N/A
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RCXW368-155IT6CS15-35D RCXW368-155IT6CS15-35D - Power EA  B  $         970.47 7.00%  $       902.54 N/A N/A
RCXW420-103IZ6TL6-D RCXW420-103IZ6TL6-D - Power Mo EA  B  $         672.56 7.00%  $       625.48 N/A N/A
RCXW420-153IZ6TL6-D RCXW420-153IZ6TL6-D - Power Mo EA  B  $         681.13 7.00%  $       633.45 N/A N/A
RCXWN449-102MB1TL21-D RCXWN449-102MB1TL21-D - Power EA  B  $         659.69 7.00%  $       613.51 N/A N/A
RCXWN449-152MB1TL21-D RCXWN449-152MB1TL21-D - Power EA  B  $         672.90 7.00%  $       625.80 N/A N/A
RDPS Door Position Sensor, magnetic EA  B  $           15.00 7.00%  $         13.95 N/A N/A
RDPS-100 Door Position Sensor, magnetic EA  B  $           24.00 7.00%  $         22.32 N/A N/A
RDPS-50 Door Position Sensor, magnetic EA  B  $           20.00 7.00%  $         18.60 N/A N/A
REM-10 SUPPORT FOR 10 REPLICATE EQUIP EA  B  $      3,000.00 7.00%  $    2,790.00 N/A N/A
REM-10 OPEX SUPPORT FOR 10 REPLICATE EQUIP EA  B  $           75.00 7.00%  $         69.75 N/A N/A
REM-100 SUPPORT FOR 100 REPLICATE EQUI EA  B  $      9,950.00 7.00%  $    9,253.50 N/A N/A
REM-100 OPEX SUPPORT FOR 100 REPLICATE EQUI EA  B  $         425.00 7.00%  $       395.25 N/A N/A
REM-1000 SUPPORT FOR 1000 REPLICATE EQU EA  B  $    32,500.00 7.00%  $  30,225.00 N/A N/A
REM-1000 OPEX SUPPORT FOR 1000 REPLICATE EQU EA  B  $      1,125.00 7.00%  $    1,046.25 N/A N/A
REM-200 SUPPORT FOR 200 REPLICATE EQUI EA  B  $    11,950.00 7.00%  $  11,113.50 N/A N/A
REM-200 OPEX SUPPORT FOR 200 REPLICATE EQUI EA  B  $         550.00 7.00%  $       511.50 N/A N/A
REM-2000 SUPPORT FOR 2000 REPLICATE EQU EA  B  $    49,500.00 7.00%  $  46,035.00 N/A N/A
REM-2000 OPEX SUPPORT FOR 2000 REPLICATE EQU EA  B  $      1,550.00 7.00%  $    1,441.50 N/A N/A
REM-25 SUPPORT FOR 25 REPLICATE EQUIP EA  B  $      4,500.00 7.00%  $    4,185.00 N/A N/A
REM-25 OPEX SUPPORT FOR 10 REPLICATE EQUIP EA  B  $         150.00 7.00%  $       139.50 N/A N/A
REM-50 SUPPORT FOR 50 REPLICATE EQUIP EA  B  $      7,350.00 7.00%  $    6,835.50 N/A N/A
REM-50 OPEX SUPPORT FOR 50 REPLICATE EQUIP EA  B  $         300.00 7.00%  $       279.00 N/A N/A
REM-500 SUPPORT FOR 50 REPLICATE EQUIP EA  B  $    21,500.00 7.00%  $  19,995.00 N/A N/A
REM-500 OPEX SUPPORT FOR 500 REPLICATE EQUI EA  B  $         750.00 7.00%  $       697.50 N/A N/A
RS2EN022-101C13C14 RS2EN022-101C13C14 - Satellite EA  B  $         228.00 7.00%  $       212.04 N/A N/A
RS2EN022-101S15ST5 RS2EN022-101S15ST5 - Satellite EA  B  $         229.00 7.00%  $       212.97 N/A N/A
RS2EN022-101S15TL5 RS2EN022-101S15TL5 - Satellite EA  B  $         233.33 7.00%  $       217.00 N/A N/A
RS2EN022-102C13C20 RS2EN022-102C13C20 - Satellite EA  B  $         233.33 7.00%  $       217.00 N/A N/A
RS2EN022-102C19C20 RS2EN022-102C19C20 - Satellite EA  B  $         234.67 7.00%  $       218.24 N/A N/A
RS2EN022-102S15ST5 RS2EN022-102S15ST5 - Satellite EA  B  $         233.33 7.00%  $       217.00 N/A N/A
RS2EN022-102S15TL5 RS2EN022-102S15TL5 - Satellite EA  B  $         237.67 7.00%  $       221.03 N/A N/A
RS2EN022-151S15ST5 RS2EN022-151S15ST5 - Satellite EA  B  $         234.33 7.00%  $       217.93 N/A N/A
RS2EN022-151S15TL5 RS2EN022-151S15TL5 - Satellite EA  B  $         235.33 7.00%  $       218.86 N/A N/A
RS2EN022-152S15ST5 RS2EN022-152S15ST5 - Satellite EA  B  $         240.00 7.00%  $       223.20 N/A N/A
RS2EN022-152S15TL5 RS2EN022-152S15TL5 - Satellite EA  B  $         243.33 7.00%  $       226.30 N/A N/A
RSD2X8 RSD2X8 - Optional Scrolling Di EA  B  $           49.03 7.00%  $         45.60 N/A N/A
RSSB240-103D20TL5 RSSB240-103D20TL5 - Satellite, EA  B  $         515.31 7.00%  $       479.24 N/A N/A
RSSB240-103D20TL6 RSSB240-103D20TL6 - Satellite, EA  B  $         622.56 7.00%  $       578.98 N/A N/A
RSSB240-153D20TL5 RSSB240-153D20TL5 - Satellite, EA  B  $         528.64 7.00%  $       491.64 N/A N/A
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RSSB240-153D20TL6 RSSB240-153D20TL6 - Satellite, EA  B  $         630.56 7.00%  $       586.42 N/A N/A
RSSB300-103IN6TL6 RSSB300-103IN6TL6 - Satellite, EA  B  $         528.92 7.00%  $       491.90 N/A N/A
RSSB300-153IN6TL6 RSSB300-153IN6TL6 - Satellite, EA  B  $         536.92 7.00%  $       499.34 N/A N/A
RSSBN242-102D20ST5 RSSBN242-102D20ST5 - Satellite EA  B  $         460.41 7.00%  $       428.18 N/A N/A
RSSBN242-102D20TL5 RSSBN242-102D20TL5 - Satellite EA  B  $         464.75 7.00%  $       432.22 N/A N/A
RSSBN242-152D20ST5 RSSBN242-152D20ST5 - Satellite EA  B  $         467.08 7.00%  $       434.38 N/A N/A
RSSBN242-152D20TL5 RSSBN242-152D20TL5 - Satellite EA  B  $         470.41 7.00%  $       437.48 N/A N/A
RSSBN243-102D20TL21 RSSBN243-102D20TL21 - Satellit EA  B  $         532.04 7.00%  $       494.80 N/A N/A
RSSBN243-152D20TL21 RSSBN243-152D20TL21 - Satellit EA  B  $         544.37 7.00%  $       506.26 N/A N/A
RSSBN302-102IN6ST6 RSSBN302-102IN6ST6 - Satellite EA  B  $         440.81 7.00%  $       409.95 N/A N/A
RSSBN302-102IN6TL6 RSSBN302-102IN6TL6 - Satellite EA  B  $         442.15 7.00%  $       411.20 N/A N/A
RSSBN302-152IN6ST6 RSSBN302-152IN6ST6 - Satellite EA  B  $         443.48 7.00%  $       412.44 N/A N/A
RSSBN302-152IN6TL6 RSSBN302-152IN6TL6 - Satellite EA  B  $         468.81 7.00%  $       435.99 N/A N/A
RSSBN308-102IN6TL21 RSSBN308-102IN6TL21 - Satellit EA  B  $         511.63 7.00%  $       475.82 N/A N/A
RSSBN308-152IN6TL21 RSSBN308-152IN6TL21 - Satellit EA  B  $         523.96 7.00%  $       487.28 N/A N/A
RSSRN102-101D15ST5 RSSRN102-101D15ST5 - Satellite EA  B  $         376.81 7.00%  $       350.43 N/A N/A
RSSRN102-101D15TL5 RSSRN102-101D15TL5 - Satellite EA  B  $         381.15 7.00%  $       354.47 N/A N/A
RSSRN102-102D20ST5 RSSRN102-102D20ST5 - Satellite EA  B  $         396.03 7.00%  $       368.31 N/A N/A
RSSRN102-102D20TL5 RSSRN102-102D20TL5 - Satellite EA  B  $         400.36 7.00%  $       372.33 N/A N/A
RSSRN102-151D15ST5 RSSRN102-151D15ST5 - Satellite EA  B  $         382.15 7.00%  $       355.40 N/A N/A
RSSRN102-151D15TL5 RSSRN102-151D15TL5 - Satellite EA  B  $         383.15 7.00%  $       356.33 N/A N/A
RSSRN102-152D20ST5 RSSRN102-152D20ST5 - Satellite EA  B  $         402.69 7.00%  $       374.50 N/A N/A
RSSRN102-152D20TL5 RSSRN102-152D20TL5 - Satellite EA  B  $         406.03 7.00%  $       377.61 N/A N/A
RSSRN122-002C13C20 RSSRN122-002C13C20 - Satellite EA  B  $         338.40 7.00%  $       314.71 N/A N/A
RS-WI RS-Wi - Wireless Gateway EA  B  $      1,300.00 7.00%  $    1,209.00 N/A N/A
RT-1 Remote Temperature Sensor, 1ft EA  B  $           33.00 7.00%  $         30.69 N/A N/A
RT-10 Remote Temperature Sensor, 1ft EA  B  $           33.00 7.00%  $         30.69 N/A N/A
RT-100 Remote Temperature Sensor, 100 EA  B  $           64.00 7.00%  $         59.52 N/A N/A
RT-11 Remote Temperature Sensor, 1ft EA  B  $           33.00 7.00%  $         30.69 N/A N/A
RT-12 Remote Temperature Sensor, 12f EA  B  $           28.00 7.00%  $         26.04 N/A N/A
RT1200-01 RT PLENUM 47.00 X 18.84 X 4.00 EA  B  $         330.00 7.00%  $       306.90 N/A N/A
RT-13 Remote Temperature Sensor, 13f EA  B  $           35.00 7.00%  $         32.55 N/A N/A
RT-14 Remote Temperature Sensor, 13f EA  B  $           35.00 7.00%  $         32.55 N/A N/A
RT-15 Remote Temperature Sensor, 13f EA  B  $           35.00 7.00%  $         32.55 N/A N/A
RT1500-01 RT PLENUM 58.90 X 18.84 X 4.00 EA  B  $         400.00 7.00%  $       372.00 N/A N/A
RT-16 Remote Temperature Sensor, 13f EA  B  $           35.00 7.00%  $         32.55 N/A N/A
RT-17 Remote Temperature Sensor, 13f EA  B  $           35.00 7.00%  $         32.55 N/A N/A
RT-18 Remote Temperature Sensor, 13f EA  B  $           35.00 7.00%  $         32.55 N/A N/A
RT-19 Remote Temperature Sensor, 13f EA  B  $           35.00 7.00%  $         32.55 N/A N/A
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RT-2 Remote Temperature Sensor, 1ft EA  B  $           33.00 7.00%  $         30.69 N/A N/A
RT-20 Remote Temperature Sensor, 20f EA  B  $           34.00 7.00%  $         31.62 N/A N/A
RT-21 Remote Temperature Sensor, 21f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-22 Remote Temperature Sensor, 21f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-23 Remote Temperature Sensor, 21f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-24 Remote Temperature Sensor, 21f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT24-01 RT PLENUM 23.88 X 18.84 X 4.00 EA  B  $         290.00 7.00%  $       269.70 N/A N/A
RT-25 Remote Temperature Sensor, 25f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-26 Remote Temperature Sensor, 26f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-27 Remote Temperature Sensor, 26f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-28 Remote Temperature Sensor, 26f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-29 Remote Temperature Sensor, 26f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-3 Remote Temperature Sensor, 1ft EA  B  $           33.00 7.00%  $         30.69 N/A N/A
RT-30 Remote Temperature Sensor, 26f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT30-01 RT PLENUM 29.88 X 18.84 X 4.00 EA  B  $         310.00 7.00%  $       288.30 N/A N/A
RT-31 Remote Temperature Sensor, 26f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-32 Remote Temperature Sensor, 26f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-33 Remote Temperature Sensor, 26f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-34 Remote Temperature Sensor, 26f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-35 Remote Temperature Sensor, 26f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-36 Remote Temperature Sensor, 26f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-37 Remote Temperature Sensor, 26f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-38 Remote Temperature Sensor, 26f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-39 Remote Temperature Sensor, 26f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-4 Remote Temperature Sensor, 1ft EA  B  $           33.00 7.00%  $         30.69 N/A N/A
RT-40 Remote Temperature Sensor, 26f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-41 Remote Temperature Sensor, 26f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-42 Remote Temperature Sensor, 26f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-43 Remote Temperature Sensor, 26f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-44 Remote Temperature Sensor, 26f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-45 Remote Temperature Sensor, 26f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-46 Remote Temperature Sensor, 26f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-47 Remote Temperature Sensor, 26f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-48 Remote Temperature Sensor, 26f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT48-01 RT PLENUM 47.88 X 18.84 X 4.00 EA  B  $         340.00 7.00%  $       316.20 N/A N/A
RT-49 Remote Temperature Sensor, 26f EA  B  $           48.00 7.00%  $         44.64 N/A N/A
RT-5 Remote Temperature Sensor, 1ft EA  B  $           33.00 7.00%  $         30.69 N/A N/A
RT-50 Remote Temperature Sensor, 50f EA  B  $           46.00 7.00%  $         42.78 N/A N/A
RT-51 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
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RT-52 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-53 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-54 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-55 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-56 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-57 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-58 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-59 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-6 Remote Temperature Sensor, 1ft EA  B  $           33.00 7.00%  $         30.69 N/A N/A
RT-60 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT600-01 RT PLENUM 23.50 X 18.84 X 4.00 EA  B  $         240.00 7.00%  $       223.20 N/A N/A
RT60-01 RT PLENUM 59.88 X 18.84 X 4.00 EA  B  $         380.00 7.00%  $       353.40 N/A N/A
RT-61 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-62 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-63 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-64 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-65 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-66 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-67 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-68 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-69 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-7 Remote Temperature Sensor, 1ft EA  B  $           33.00 7.00%  $         30.69 N/A N/A
RT-70 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-71 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-72 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-73 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-74 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-75 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT750-01 RT PLENUM 29.40 X 18.84 X 4.00 EA  B  $         290.00 7.00%  $       269.70 N/A N/A
RT-76 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-77 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-78 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-79 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-8 Remote Temperature Sensor, 1ft EA  B  $           33.00 7.00%  $         30.69 N/A N/A
RT-80 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-81 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-82 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-83 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-84 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
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RT-85 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-86 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-87 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-88 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-89 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-9 Remote Temperature Sensor, 1ft EA  B  $           33.00 7.00%  $         30.69 N/A N/A
RT-90 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-91 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-92 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-93 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-94 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-95 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-96 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-97 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-98 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RT-99 Remote Temperature Sensor, 51f EA  B  $           60.00 7.00%  $         55.80 N/A N/A
RTAFHD3-1 Remote Temperature, Airflow, H EA  B  $         125.00 7.00%  $       116.25 N/A N/A
RTAFHD3-10 Remote Temperature, Airflow, H EA  B  $         125.00 7.00%  $       116.25 N/A N/A
RTAFHD3-100 Remote Temperature, Airflow, H EA  B  $         140.00 7.00%  $       130.20 N/A N/A
RTAFHD3-11 Remote Temperature, Airflow, H EA  B  $         125.00 7.00%  $       116.25 N/A N/A
RTAFHD3-12 Remote Temperature, Airflow, H EA  B  $         120.00 7.00%  $       111.60 N/A N/A
RTAFHD3-13 Remote Temperature, Airflow, H EA  B  $         130.00 7.00%  $       120.90 N/A N/A
RTAFHD3-14 Remote Temperature, Airflow, H EA  B  $         130.00 7.00%  $       120.90 N/A N/A
RTAFHD3-15 Remote Temperature, Airflow, H EA  B  $         130.00 7.00%  $       120.90 N/A N/A
RTAFHD3-16 Remote Temperature, Airflow, H EA  B  $         130.00 7.00%  $       120.90 N/A N/A
RTAFHD3-17 Remote Temperature, Airflow, H EA  B  $         130.00 7.00%  $       120.90 N/A N/A
RTAFHD3-18 Remote Temperature, Airflow, H EA  B  $         130.00 7.00%  $       120.90 N/A N/A
RTAFHD3-19 Remote Temperature, Airflow, H EA  B  $         130.00 7.00%  $       120.90 N/A N/A
RTAFHD3-2 Remote Temperature, Airflow, H EA  B  $         125.00 7.00%  $       116.25 N/A N/A
RTAFHD3-20 Remote Temperature, Airflow, H EA  B  $         125.00 7.00%  $       116.25 N/A N/A
RTAFHD3-21 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-22 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-23 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-24 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-25 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-26 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-27 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-28 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-29 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
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RTAFHD3-3 Remote Temperature, Airflow, H EA  B  $         125.00 7.00%  $       116.25 N/A N/A
RTAFHD3-30 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-31 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-32 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-33 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-34 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-35 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-36 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-37 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-38 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-39 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-4 Remote Temperature, Airflow, H EA  B  $         125.00 7.00%  $       116.25 N/A N/A
RTAFHD3-40 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-41 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-42 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-43 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-44 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-45 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-46 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-47 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-48 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-49 Remote Temperature, Airflow, H EA  B  $         136.00 7.00%  $       126.48 N/A N/A
RTAFHD3-5 Remote Temperature, Airflow, H EA  B  $         125.00 7.00%  $       116.25 N/A N/A
RTAFHD3-50 Remote Temperature, Airflow, H EA  B  $         130.00 7.00%  $       120.90 N/A N/A
RTAFHD3-51 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-52 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-53 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-54 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-55 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-56 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-57 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-58 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-59 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-6 Remote Temperature, Airflow, H EA  B  $         125.00 7.00%  $       116.25 N/A N/A
RTAFHD3-60 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-61 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-62 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-63 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-64 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A

4041 of 9702



NW Infrastructure Geist

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Geist                               
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

RTAFHD3-65 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-66 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-67 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-68 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-69 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-7 Remote Temperature, Airflow, H EA  B  $         125.00 7.00%  $       116.25 N/A N/A
RTAFHD3-70 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-71 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-72 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-73 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-74 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-75 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-76 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-77 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-78 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-79 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-8 Remote Temperature, Airflow, H EA  B  $         125.00 7.00%  $       116.25 N/A N/A
RTAFHD3-80 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-81 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-82 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-83 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-84 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-85 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-86 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-87 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-88 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-89 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-9 Remote Temperature, Airflow, H EA  B  $         125.00 7.00%  $       116.25 N/A N/A
RTAFHD3-90 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-91 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-92 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-93 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-94 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-95 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-96 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-97 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-98 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RTAFHD3-99 Remote Temperature, Airflow, H EA  B  $         150.00 7.00%  $       139.50 N/A N/A
RT-TP01 RT TOP PLATE 6.00 EA  B  $           40.00 7.00%  $         37.20 N/A N/A
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RWS Water Sensor, with 15ft hookup EA  B  $           42.00 7.00%  $         39.06 N/A N/A
RWS-100 Water Sensor, with 100ft hooku EA  B  $           79.00 7.00%  $         73.47 N/A N/A
SA-1 SA-1 Smoke Alarm Sensor EA  B  $           99.00 7.00%  $         92.07 N/A N/A
SA1-01001NB SwitchAir 1U - Effective cool EA  B  $         189.00 7.00%  $       175.77 N/A N/A
SA1-01002 SwitchAir 1U - Effective cool EA  B  $         189.00 7.00%  $       175.77 N/A N/A
SA1-01002L SwitchAir 1U - Effective cool EA  B  $         219.00 7.00%  $       203.67 N/A N/A
SA1-01002XLNB SwitchAir 1U Rear Air Intake F EA  B  $         378.00 7.00%  $       351.54 N/A N/A
SA1-01003LNB SwitchAir 1U Rear Air Intake F EA  B  $         349.00 7.00%  $       324.57 N/A N/A
SA1-03001 SwitchAir 3U - Effective cool EA  B  $         329.00 7.00%  $       305.97 N/A N/A
SA1-09001 SwitchAir 9U - Side Air Exhaus EA  B  $         149.00 7.00%  $       138.57 N/A N/A
SA2-002 SwitchAir 2U with LED indicato EA  B  $         449.00 7.00%  $       417.57 N/A N/A
SA2-003 SwitchAir 2U Single Side Air w EA  B  $         419.00 7.00%  $       389.67 N/A N/A
SA2-004 SwitchAir 2U Port (Front) Air EA  B  $         489.00 7.00%  $       454.77 N/A N/A
SA2-006 SwitchAir 2U Side Air Discharg EA  B  $         569.00 7.00%  $       529.17 N/A N/A
SA9120F Smoke Alarm 9120F, 120V EA  B  $           75.00 7.00%  $         69.75 N/A N/A
SA9220F Smoke Alarm 9220F, 220V EA  B  $           90.00 7.00%  $         83.70 N/A N/A
SBS LICENSE UPGRADE OPEX UPGRADE OF SUPERVISOR LICENSE EA  B  $         175.00 7.00%  $       162.75 N/A N/A
SITE ADD NL OPEX ADDITIONAL SITE WITH ONSITE AP EA  B  $         225.00 7.00%  $       209.25 N/A N/A
SITE ADD REMOTE NL OPEX ADDITIONAL SITE WITHOUT APP EN EA  B  $         175.00 7.00%  $       162.75 N/A N/A
SITE-ADD REPLICATE REMOTE REPLICATE SITE ADD WITH EA  B  $      1,750.00 7.00%  $    1,627.50 N/A N/A
SITE-ADD REPLICATE OPEX REMOTE REPLICATE SITE ADD WITH EA  B  $           75.00 7.00%  $         69.75 N/A N/A
SLB-4 SLB-4 (PAIR) - Mini L Brackets EA  B  $             6.87 7.00%  $           6.39 N/A N/A
SP064-10 SP064-10  - Surge, 15A, 120V, EA  B  $           77.73 7.00%  $         72.29 N/A N/A
SP064-1020 SP064-1020 - Surge, 20A, 120V, EA  B  $         104.07 7.00%  $         96.79 N/A N/A
SP064-1020TL SP064-1020TL - Surge, 20A, 120 EA  B  $         108.93 7.00%  $       101.30 N/A N/A
SP064-1023 SP064-1023 - Surge, 20A, 120V, EA  B  $         110.90 7.00%  $       103.14 N/A N/A
SP064-1023TL SP064-1023TL - Surge, 20A, 120 EA  B  $         115.75 7.00%  $       107.65 N/A N/A
SP064-10TL SP064-10TL - Surge, 15A, 120V, EA  B  $           82.58 7.00%  $         76.80 N/A N/A
SP064-15 SP064-15 - Surge, 15A, 120V, H EA  B  $           83.70 7.00%  $         77.84 N/A N/A
SP064-1520 SP064-1520 - Surge, 20A, 120V, EA  B  $         111.54 7.00%  $       103.73 N/A N/A
SP064-1520TL SP064-1520TL - Surge, 20A, 120 EA  B  $         115.27 7.00%  $       107.20 N/A N/A
SP064-1523 SP064-1523 - Surge, 20A, 120V, EA  B  $         118.36 7.00%  $       110.07 N/A N/A
SP064-1523TL SP064-1523TL - Surge, 20A, 120 EA  B  $         122.09 7.00%  $       113.54 N/A N/A
SP064-15TL SP064-15TL - Surge, 15A, 120V, EA  B  $           84.82 7.00%  $         78.88 N/A N/A
SP104-10 SP104-10  - Surge, 15A, 120V, EA  B  $           88.10 7.00%  $         81.93 N/A N/A
SP104-1020 SP104-1020 - Surge, 20A, 120V, EA  B  $         127.55 7.00%  $       118.62 N/A N/A
SP104-1020TL SP104-1020TL - Surge, 20A, 120 EA  B  $         132.40 7.00%  $       123.13 N/A N/A
SP104-1025 SP104-1025 - Surge, 20A, 120V, EA  B  $         131.73 7.00%  $       122.51 N/A N/A
SP104-1025TL SP104-1025TL - Surge, 20A, 120 EA  B  $         136.58 7.00%  $       127.02 N/A N/A
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SP104-10TL SP104-10TL - Surge, 15A, 120V, EA  B  $           92.96 7.00%  $         86.45 N/A N/A
SP104-15 SP104-15 - Surge, 15A, 120V, H EA  B  $           94.07 7.00%  $         87.49 N/A N/A
SP104-1520 SP104-1520 - Surge, 20A, 120V, EA  B  $         135.01 7.00%  $       125.56 N/A N/A
SP104-1520TL SP104-1520TL - Surge, 20A, 120 EA  B  $         138.75 7.00%  $       129.04 N/A N/A
SP104-1525 SP104-1525 - Surge, 20A, 120V, EA  B  $         139.19 7.00%  $       129.45 N/A N/A
SP104-1525TL SP104-1525TL - Surge, 20A, 120 EA  B  $         142.93 7.00%  $       132.92 N/A N/A
SP104-15TL SP104-15TL - Surge, 15A, 120V, EA  B  $           95.19 7.00%  $         88.53 N/A N/A
SP124-10 SP124-10  - Surge, 15A, 120V, EA  B  $           90.46 7.00%  $         84.13 N/A N/A
SP124-1020 SP124-1020 - Surge, 20A, 120V, EA  B  $         138.45 7.00%  $       128.76 N/A N/A
SP124-1020TL SP124-1020TL - Surge, 20A, 120 EA  B  $         143.30 7.00%  $       133.27 N/A N/A
SP124-1026 SP124-1026 - Surge, 20A, 120V, EA  B  $         139.30 7.00%  $       129.55 N/A N/A
SP124-1026TL SP124-1026TL - Surge, 20A, 120 EA  B  $         144.15 7.00%  $       134.06 N/A N/A
SP124-10TL SP124-10TL - Surge, 15A, 120V, EA  B  $           95.31 7.00%  $         88.64 N/A N/A
SP124-15 SP124-15 - Surge, 15A, 120V, H EA  B  $           96.43 7.00%  $         89.68 N/A N/A
SP124-1520 SP124-1520 - Surge, 20A, 120V, EA  B  $         145.91 7.00%  $       135.70 N/A N/A
SP124-1520TL SP124-1520TL - Surge, 20A, 120 EA  B  $         149.64 7.00%  $       139.17 N/A N/A
SP124-1526 SP124-1526 - Surge, 20A, 120V, EA  B  $         146.76 7.00%  $       136.49 N/A N/A
SP124-1526TL SP124-1526TL - Surge, 20A, 120 EA  B  $         150.49 7.00%  $       139.96 N/A N/A
SP124-15TL SP124-15TL - Surge, 15A, 120V, EA  B  $           97.55 7.00%  $         90.72 N/A N/A
SP-5 Five way splitter for remote s EA  B  $           10.00 7.00%  $           9.30 N/A N/A
SPA104-10 SPA104-10 - Surge, 15A, 120V, EA  B  $         194.13 7.00%  $       180.54 N/A N/A
SPA104-1020 SPA104-1020 - Surge, 20A, 120V EA  B  $         299.37 7.00%  $       278.41 N/A N/A
SPA104-1020TL SPA104-1020TL - Surge, 20A, 12 EA  B  $         304.15 7.00%  $       282.86 N/A N/A
SPA104-1025 SPA104-1025 - Surge, 20A, 120V EA  B  $         296.85 7.00%  $       276.07 N/A N/A
SPA104-1025TL SPA104-1025TL - Surge, 20A, 12 EA  B  $         301.63 7.00%  $       280.52 N/A N/A
SPA104-10TL SPA104-10TL - Surge, 15A, 120V EA  B  $         198.99 7.00%  $       185.06 N/A N/A
SPA104-15 SPA104-15 - Surge, 15A, 120V, EA  B  $         200.10 7.00%  $       186.09 N/A N/A
SPA104-1520 SPA104-1520 - Surge, 20A, 120V EA  B  $         306.72 7.00%  $       285.25 N/A N/A
SPA104-1520TL SPA104-1520TL - Surge, 20A, 12 EA  B  $         310.40 7.00%  $       288.67 N/A N/A
SPA104-1525 SPA104-1525 - Surge, 20A, 120V EA  B  $         304.21 7.00%  $       282.92 N/A N/A
SPA104-1525TL SPA104-1525TL - Surge, 20A, 12 EA  B  $         307.88 7.00%  $       286.33 N/A N/A
SPA104-15TL SPA104-15TL - Surge, 15A, 120V EA  B  $         201.22 7.00%  $       187.13 N/A N/A
SPAN104-10 SPAN104-10 - Surge, 15A, 120V, EA  B  $         194.13 7.00%  $       180.54 N/A N/A
SPAN104-1020 SPAN104-1020 - Surge, 20A, 120 EA  B  $         299.37 7.00%  $       278.41 N/A N/A
SPAN104-1020TL SPAN104-1020TL - Surge, 20A, 1 EA  B  $         304.15 7.00%  $       282.86 N/A N/A
SPAN104-1025 SPAN104-1025 - Surge, 20A, 120 EA  B  $         296.85 7.00%  $       276.07 N/A N/A
SPAN104-1025TL SPAN104-1025TL - Surge, 20A, 1 EA  B  $         301.63 7.00%  $       280.52 N/A N/A
SPAN104-10TL SPAN104-10TL - Surge, 15A, 120 EA  B  $         198.99 7.00%  $       185.06 N/A N/A
SPAN104-15 SPAN104-15 - Surge, 15A, 120V, EA  B  $         200.10 7.00%  $       186.09 N/A N/A

4044 of 9702



NW Infrastructure Geist

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Geist                               
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

SPAN104-1520 SPAN104-1520 - Surge, 20A, 120 EA  B  $         306.72 7.00%  $       285.25 N/A N/A
SPAN104-1520TL SPAN104-1520TL - Surge, 20A, 1 EA  B  $         310.40 7.00%  $       288.67 N/A N/A
SPAN104-1525 SPAN104-1525 - Surge, 20A, 120 EA  B  $         304.21 7.00%  $       282.92 N/A N/A
SPAN104-1525TL SPAN104-1525TL - Surge, 20A, 1 EA  B  $         307.88 7.00%  $       286.33 N/A N/A
SPAN104-15TL SPAN104-15TL - Surge, 15A, 120 EA  B  $         201.22 7.00%  $       187.13 N/A N/A
SPC104-10 SPC104-10 - Surge, 15A, 120V, EA  B  $         194.13 7.00%  $       180.54 N/A N/A
SPC104-1020 SPC104-1020 - Surge, 20A, 120V EA  B  $         299.37 7.00%  $       278.41 N/A N/A
SPC104-1020TL SPC104-1020TL - Surge, 20A, 12 EA  B  $         304.15 7.00%  $       282.86 N/A N/A
SPC104-1025 SPC104-1025 - Surge, 20A, 120V EA  B  $         296.85 7.00%  $       276.07 N/A N/A
SPC104-1025TL SPC104-1025TL - Surge, 20A, 12 EA  B  $         301.63 7.00%  $       280.52 N/A N/A
SPC104-10TL SPC104-10TL - Surge, 15A, 120V EA  B  $         198.99 7.00%  $       185.06 N/A N/A
SPC104-15 SPC104-15 - Surge, 15A, 120V, EA  B  $         200.10 7.00%  $       186.09 N/A N/A
SPC104-1520 SPC104-1520 - Surge, 20A, 120V EA  B  $         306.72 7.00%  $       285.25 N/A N/A
SPC104-1520TL SPC104-1520TL - Surge, 20A, 12 EA  B  $         310.40 7.00%  $       288.67 N/A N/A
SPC104-1525 SPC104-1525 - Surge, 20A, 120V EA  B  $         304.21 7.00%  $       282.92 N/A N/A
SPC104-1525TL SPC104-1525TL - Surge, 20A, 12 EA  B  $         307.88 7.00%  $       286.33 N/A N/A
SPC104-15TL SPC104-15TL - Surge, 15A, 120V EA  B  $         201.22 7.00%  $       187.13 N/A N/A
SPCN104-10 SPCN104-10 - Surge, 15A, 120V, EA  B  $         194.13 7.00%  $       180.54 N/A N/A
SPCN104-1020 SPCN104-1020 - Surge, 20A, 120 EA  B  $         299.37 7.00%  $       278.41 N/A N/A
SPCN104-1020TL SPCN104-1020TL - Surge, 20A, 1 EA  B  $         304.15 7.00%  $       282.86 N/A N/A
SPCN104-1025 SPCN104-1025 - Surge, 20A, 120 EA  B  $         296.85 7.00%  $       276.07 N/A N/A
SPCN104-1025TL SPCN104-1025TL - Surge, 20A, 1 EA  B  $         301.63 7.00%  $       280.52 N/A N/A
SPCN104-10TL SPCN104-10TL - Surge, 15A, 120 EA  B  $         198.99 7.00%  $       185.06 N/A N/A
SPCN104-15 SPCN104-15 - Surge, 15A, 120V, EA  B  $         200.10 7.00%  $       186.09 N/A N/A
SPCN104-1520 SPCN104-1520 - Surge, 20A, 120 EA  B  $         306.72 7.00%  $       285.25 N/A N/A
SPCN104-1520TL SPCN104-1520TL - Surge, 20A, 1 EA  B  $         310.40 7.00%  $       288.67 N/A N/A
SPCN104-1525 SPCN104-1525 - Surge, 20A, 120 EA  B  $         304.21 7.00%  $       282.92 N/A N/A
SPCN104-1525TL SPCN104-1525TL - Surge, 20A, 1 EA  B  $         307.88 7.00%  $       286.33 N/A N/A
SPCN104-15TL SPCN104-15TL - Surge, 15A, 120 EA  B  $         201.22 7.00%  $       187.13 N/A N/A
SPF064-10 SPF064-10 - Surge, 15A, 120V, EA  B  $           81.54 7.00%  $         75.83 N/A N/A
SPF064-1020 SPF064-1020 - Surge, 20A, 120V EA  B  $         104.36 7.00%  $         97.05 N/A N/A
SPF064-1020TL SPF064-1020TL - Surge, 20A, 12 EA  B  $         109.21 7.00%  $       101.57 N/A N/A
SPF064-1023 SPF064-1023 - Surge, 20A, 120V EA  B  $         112.10 7.00%  $       104.25 N/A N/A
SPF064-1023TL SPF064-1023TL - Surge, 20A, 12 EA  B  $         116.96 7.00%  $       108.77 N/A N/A
SPF064-10TL SPF064-10TL - Surge, 15A, 120V EA  B  $           86.39 7.00%  $         80.34 N/A N/A
SPF064-15 SPF064-15 - Surge, 15A, 120V, EA  B  $           87.51 7.00%  $         81.38 N/A N/A
SPF064-1520 SPF064-1520 - Surge, 20A, 120V EA  B  $         111.82 7.00%  $       103.99 N/A N/A
SPF064-1520TL SPF064-1520TL - Surge, 20A, 12 EA  B  $         115.55 7.00%  $       107.46 N/A N/A
SPF064-1523 SPF064-1523 - Surge, 20A, 120V EA  B  $         119.57 7.00%  $       111.20 N/A N/A
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SPF064-1523TL SPF064-1523TL - Surge, 20A, 12 EA  B  $         123.30 7.00%  $       114.67 N/A N/A
SPF064-15TL SPF064-15TL - Surge, 15A, 120V EA  B  $           88.63 7.00%  $         82.43 N/A N/A
SPF104-10 SPF104-10 - Surge, 15A, 120V, EA  B  $         101.12 7.00%  $         94.04 N/A N/A
SPF104-1020 SPF104-1020 - Surge, 20A, 120V EA  B  $         145.16 7.00%  $       135.00 N/A N/A
SPF104-1020TL SPF104-1020TL - Surge, 20A, 12 EA  B  $         150.01 7.00%  $       139.51 N/A N/A
SPF104-1025 SPF104-1025 - Surge, 20A, 120V EA  B  $         146.01 7.00%  $       135.79 N/A N/A
SPF104-1025TL SPF104-1025TL - Surge, 20A, 12 EA  B  $         150.87 7.00%  $       140.31 N/A N/A
SPF104-10TL SPF104-10TL - Surge, 15A, 120V EA  B  $         105.97 7.00%  $         98.55 N/A N/A
SPF104-15 SPF104-15 - Surge, 15A, 120V, EA  B  $         107.09 7.00%  $         99.59 N/A N/A
SPF104-1520 SPF104-1520 - Surge, 20A, 120V EA  B  $         152.63 7.00%  $       141.95 N/A N/A
SPF104-1520TL SPF104-1520TL - Surge, 20A, 12 EA  B  $         156.36 7.00%  $       145.41 N/A N/A
SPF104-1525 SPF104-1525 - Surge, 20A, 120V EA  B  $         153.48 7.00%  $       142.74 N/A N/A
SPF104-1525TL SPF104-1525TL - Surge, 20A, 12 EA  B  $         157.21 7.00%  $       146.21 N/A N/A
SPF104-15TL SPF104-15TL - Surge, 15A, 120V EA  B  $         108.21 7.00%  $       100.64 N/A N/A
SPFA104-10 SPFA104-10 - Surge, 15A, 120V, EA  B  $         201.84 7.00%  $       187.71 N/A N/A
SPFA104-1020 SPFA104-1020 - Surge, 20A, 120 EA  B  $         308.47 7.00%  $       286.88 N/A N/A
SPFA104-1020TL SPFA104-1020TL - Surge, 20A, 1 EA  B  $         313.25 7.00%  $       291.32 N/A N/A
SPFA104-1025 SPFA104-1025 - Surge, 20A, 120 EA  B  $         305.57 7.00%  $       284.18 N/A N/A
SPFA104-1025TL SPFA104-1025TL - Surge, 20A, 1 EA  B  $         310.35 7.00%  $       288.63 N/A N/A
SPFA104-10TL SPFA104-10TL - Surge, 15A, 120 EA  B  $         206.69 7.00%  $       192.22 N/A N/A
SPFA104-15 SPFA104-15 - Surge, 15A, 120V, EA  B  $         207.81 7.00%  $       193.26 N/A N/A
SPFA104-1520 SPFA104-1520 - Surge, 20A, 120 EA  B  $         315.82 7.00%  $       293.71 N/A N/A
SPFA104-1520TL SPFA104-1520TL - Surge, 20A, 1 EA  B  $         319.50 7.00%  $       297.14 N/A N/A
SPFA104-1525 SPFA104-1525 - Surge, 20A, 120 EA  B  $         312.93 7.00%  $       291.02 N/A N/A
SPFA104-1525TL SPFA104-1525TL - Surge, 20A, 1 EA  B  $         316.60 7.00%  $       294.44 N/A N/A
SPFA104-15TL SPFA104-15TL - Surge, 15A, 120 EA  B  $         208.93 7.00%  $       194.30 N/A N/A
SPFAN104-10 SPFAN104-10 - Surge, 15A, 120V EA  B  $         201.84 7.00%  $       187.71 N/A N/A
SPFAN104-1020 SPFAN104-1020 - Surge, 20A, 12 EA  B  $         308.47 7.00%  $       286.88 N/A N/A
SPFAN104-1020TL SPFAN104-1020TL - Surge, 20A, EA  B  $         313.25 7.00%  $       291.32 N/A N/A
SPFAN104-1025 SPFAN104-1025 - Surge, 20A, 12 EA  B  $         305.57 7.00%  $       284.18 N/A N/A
SPFAN104-1025TL SPFAN104-1025TL - Surge, 20A, EA  B  $         310.35 7.00%  $       288.63 N/A N/A
SPFAN104-10TL SPFAN104-10TL - Surge, 15A, 12 EA  B  $         206.69 7.00%  $       192.22 N/A N/A
SPFAN104-15 SPFAN104-15 - Surge, 15A, 120V EA  B  $         207.81 7.00%  $       193.26 N/A N/A
SPFAN104-1520 SPFAN104-1520 - Surge, 20A, 12 EA  B  $         315.82 7.00%  $       293.71 N/A N/A
SPFAN104-1520TL SPFAN104-1520TL - Surge, 20A, EA  B  $         319.50 7.00%  $       297.14 N/A N/A
SPFAN104-1525 SPFAN104-1525 - Surge, 20A, 12 EA  B  $         312.93 7.00%  $       291.02 N/A N/A
SPFAN104-1525TL SPFAN104-1525TL - Surge, 20A, EA  B  $         316.60 7.00%  $       294.44 N/A N/A
SPFAN104-15TL SPFAN104-15TL - Surge, 15A, 12 EA  B  $         208.93 7.00%  $       194.30 N/A N/A
SPFC104-10 SPFC104-10 - Surge, 15A, 120V, EA  B  $         201.84 7.00%  $       187.71 N/A N/A
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SPFC104-1020 SPFC104-1020 - Surge, 20A, 120 EA  B  $         308.47 7.00%  $       286.88 N/A N/A
SPFC104-1020TL SPFC104-1020TL - Surge, 20A, 1 EA  B  $         313.25 7.00%  $       291.32 N/A N/A
SPFC104-1025 SPFC104-1025 - Surge, 20A, 120 EA  B  $         305.57 7.00%  $       284.18 N/A N/A
SPFC104-1025TL SPFC104-1025TL - Surge, 20A, 1 EA  B  $         310.35 7.00%  $       288.63 N/A N/A
SPFC104-10TL SPFC104-10TL - Surge, 15A, 120 EA  B  $         206.69 7.00%  $       192.22 N/A N/A
SPFC104-15 SPFC104-15 - Surge, 15A, 120V, EA  B  $         207.81 7.00%  $       193.26 N/A N/A
SPFC104-1520 SPFC104-1520 - Surge, 20A, 120 EA  B  $         315.82 7.00%  $       293.71 N/A N/A
SPFC104-1520TL SPFC104-1520TL - Surge, 20A, 1 EA  B  $         319.50 7.00%  $       297.14 N/A N/A
SPFC104-1525 SPFC104-1525 - Surge, 20A, 120 EA  B  $         312.93 7.00%  $       291.02 N/A N/A
SPFC104-1525TL SPFC104-1525TL - Surge, 20A, 1 EA  B  $         316.60 7.00%  $       294.44 N/A N/A
SPFC104-15TL SPFC104-15TL - Surge, 15A, 120 EA  B  $         208.93 7.00%  $       194.30 N/A N/A
SPFCN104-10 SPFCN104-10 - Surge, 15A, 120V EA  B  $         201.84 7.00%  $       187.71 N/A N/A
SPFCN104-1020 SPFCN104-1020 - Surge, 20A, 12 EA  B  $         308.47 7.00%  $       286.88 N/A N/A
SPFCN104-1020TL SPFCN104-1020TL - Surge, 20A, EA  B  $         313.25 7.00%  $       291.32 N/A N/A
SPFCN104-1025 SPFCN104-1025 - Surge, 20A, 12 EA  B  $         305.57 7.00%  $       284.18 N/A N/A
SPFCN104-1025TL SPFCN104-1025TL - Surge, 20A, EA  B  $         310.35 7.00%  $       288.63 N/A N/A
SPFCN104-10TL SPFCN104-10TL - Surge, 15A, 12 EA  B  $         206.69 7.00%  $       192.22 N/A N/A
SPFCN104-15 SPFCN104-15 - Surge, 15A, 120V EA  B  $         207.81 7.00%  $       193.26 N/A N/A
SPFCN104-1520 SPFCN104-1520 - Surge, 20A, 12 EA  B  $         315.82 7.00%  $       293.71 N/A N/A
SPFCN104-1520TL SPFCN104-1520TL - Surge, 20A, EA  B  $         319.50 7.00%  $       297.14 N/A N/A
SPFCN104-1525 SPFCN104-1525 - Surge, 20A, 12 EA  B  $         312.93 7.00%  $       291.02 N/A N/A
SPFCN104-1525TL SPFCN104-1525TL - Surge, 20A, EA  B  $         316.60 7.00%  $       294.44 N/A N/A
SPFCN104-15TL SPFCN104-15TL - Surge, 15A, 12 EA  B  $         208.93 7.00%  $       194.30 N/A N/A
SPFN064-10 SPFN064-10 - Surge, 15A, 120V, EA  B  $           81.54 7.00%  $         75.83 N/A N/A
SPFN064-1020 SPFN064-1020 - Surge, 20A, 120 EA  B  $         104.36 7.00%  $         97.05 N/A N/A
SPFN064-1020TL SPFN064-1020TL - Surge, 20A, 1 EA  B  $         109.21 7.00%  $       101.57 N/A N/A
SPFN064-1023 SPFN064-1023 - Surge, 20A, 120 EA  B  $         112.10 7.00%  $       104.25 N/A N/A
SPFN064-1023TL SPFN064-1023TL - Surge, 20A, 1 EA  B  $         116.96 7.00%  $       108.77 N/A N/A
SPFN064-10TL SPFN064-10TL - Surge, 15A, 120 EA  B  $           86.39 7.00%  $         80.34 N/A N/A
SPFN064-15 SPFN064-15 - Surge, 15A, 120V, EA  B  $           87.51 7.00%  $         81.38 N/A N/A
SPFN064-1520 SPFN064-1520 - Surge, 20A, 120 EA  B  $         111.82 7.00%  $       103.99 N/A N/A
SPFN064-1520TL SPFN064-1520TL - Surge, 20A, 1 EA  B  $         115.55 7.00%  $       107.46 N/A N/A
SPFN064-1523 SPFN064-1523 - Surge, 20A, 120 EA  B  $         119.57 7.00%  $       111.20 N/A N/A
SPFN064-1523TL SPFN064-1523TL - Surge, 20A, 1 EA  B  $         123.30 7.00%  $       114.67 N/A N/A
SPFN064-15TL SPFN064-15TL - Surge, 15A, 120 EA  B  $           88.63 7.00%  $         82.43 N/A N/A
SPFN104-10 SPFN104-10 - Surge, 15A, 120V, EA  B  $         101.12 7.00%  $         94.04 N/A N/A
SPFN104-1020 SPFN104-1020 - Surge, 20A, 120 EA  B  $         145.16 7.00%  $       135.00 N/A N/A
SPFN104-1020TL SPFN104-1020TL - Surge, 20A, 1 EA  B  $         150.01 7.00%  $       139.51 N/A N/A
SPFN104-1025 SPFN104-1025 - Surge, 20A, 120 EA  B  $         146.01 7.00%  $       135.79 N/A N/A
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SPFN104-1025TL SPFN104-1025TL - Surge, 20A, 1 EA  B  $         150.87 7.00%  $       140.31 N/A N/A
SPFN104-10TL SPFN104-10TL - Surge, 15A, 120 EA  B  $         105.97 7.00%  $         98.55 N/A N/A
SPFN104-15 SPFN104-15 - Surge, 15A, 120V, EA  B  $         107.09 7.00%  $         99.59 N/A N/A
SPFN104-1520 SPFN104-1520 - Surge, 20A, 120 EA  B  $         152.63 7.00%  $       141.95 N/A N/A
SPFN104-1520TL SPFN104-1520TL - Surge, 20A, 1 EA  B  $         156.36 7.00%  $       145.41 N/A N/A
SPFN104-1525 SPFN104-1525 - Surge, 20A, 120 EA  B  $         153.48 7.00%  $       142.74 N/A N/A
SPFN104-1525TL SPFN104-1525TL - Surge, 20A, 1 EA  B  $         157.21 7.00%  $       146.21 N/A N/A
SPFN104-15TL SPFN104-15TL - Surge, 15A, 120 EA  B  $         108.21 7.00%  $       100.64 N/A N/A
SPN064-10 SPN064-10 - Surge, 15A, 120V, EA  B  $           77.73 7.00%  $         72.29 N/A N/A
SPN064-1020 SPN064-1020 - Surge, 20A, 120V EA  B  $         104.07 7.00%  $         96.79 N/A N/A
SPN064-1020TL SPN064-1020TL - Surge, 20A, 12 EA  B  $         108.93 7.00%  $       101.30 N/A N/A
SPN064-1023 SPN064-1023 - Surge, 20A, 120V EA  B  $         110.90 7.00%  $       103.14 N/A N/A
SPN064-1023TL SPN064-1023TL - Surge, 20A, 12 EA  B  $         115.75 7.00%  $       107.65 N/A N/A
SPN064-10TL SPN064-10TL - Surge, 15A, 120V EA  B  $           82.58 7.00%  $         76.80 N/A N/A
SPN064-15 SPN064-15 - Surge, 15A, 120V, EA  B  $           83.70 7.00%  $         77.84 N/A N/A
SPN064-1520 SPN064-1520 - Surge, 20A, 120V EA  B  $         111.54 7.00%  $       103.73 N/A N/A
SPN064-1520TL SPN064-1520TL - Surge, 20A, 12 EA  B  $         115.27 7.00%  $       107.20 N/A N/A
SPN064-1523 SPN064-1523 - Surge, 20A, 120V EA  B  $         118.36 7.00%  $       110.07 N/A N/A
SPN064-1523TL SPN064-1523TL - Surge, 20A, 12 EA  B  $         122.09 7.00%  $       113.54 N/A N/A
SPN064-15TL SPN064-15TL - Surge, 15A, 120V EA  B  $           84.82 7.00%  $         78.88 N/A N/A
SPN104-10 SPN104-10 - Surge, 15A, 120V, EA  B  $           88.10 7.00%  $         81.93 N/A N/A
SPN104-1020 SPN104-1020 - Surge, 20A, 120V EA  B  $         127.55 7.00%  $       118.62 N/A N/A
SPN104-1020TL SPN104-1020TL - Surge, 20A, 12 EA  B  $         132.40 7.00%  $       123.13 N/A N/A
SPN104-1025 SPN104-1025 - Surge, 20A, 120V EA  B  $         131.73 7.00%  $       122.51 N/A N/A
SPN104-1025TL SPN104-1025TL - Surge, 20A, 12 EA  B  $         136.58 7.00%  $       127.02 N/A N/A
SPN104-10TL SPN104-10TL - Surge, 15A, 120V EA  B  $           92.96 7.00%  $         86.45 N/A N/A
SPN104-15 SPN104-15 - Surge, 15A, 120V, EA  B  $           94.07 7.00%  $         87.49 N/A N/A
SPN104-1520 SPN104-1520 - Surge, 20A, 120V EA  B  $         135.01 7.00%  $       125.56 N/A N/A
SPN104-1520TL SPN104-1520TL - Surge, 20A, 12 EA  B  $         138.75 7.00%  $       129.04 N/A N/A
SPN104-1525 SPN104-1525 - Surge, 20A, 120V EA  B  $         139.19 7.00%  $       129.45 N/A N/A
SPN104-1525TL SPN104-1525TL - Surge, 20A, 12 EA  B  $         142.93 7.00%  $       132.92 N/A N/A
SPN104-15TL SPN104-15TL - Surge, 15A, 120V EA  B  $           95.19 7.00%  $         88.53 N/A N/A
SPN124-10 SPN124-10 - Surge, 15A, 120V, EA  B  $           90.46 7.00%  $         84.13 N/A N/A
SPN124-1020 SPN124-1020 - Surge, 20A, 120V EA  B  $         138.45 7.00%  $       128.76 N/A N/A
SPN124-1020TL SPN124-1020TL - Surge, 20A, 12 EA  B  $         143.30 7.00%  $       133.27 N/A N/A
SPN124-1026 SPN124-1026 - Surge, 20A, 120V EA  B  $         139.30 7.00%  $       129.55 N/A N/A
SPN124-1026TL SPN124-1026TL - Surge, 20A, 12 EA  B  $         144.15 7.00%  $       134.06 N/A N/A
SPN124-10TL SPN124-10TL - Surge, 15A, 120V EA  B  $           95.31 7.00%  $         88.64 N/A N/A
SPN124-15 SPN124-15 - Surge, 15A, 120V, EA  B  $           96.43 7.00%  $         89.68 N/A N/A
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SPN124-1520 SPN124-1520 - Surge, 20A, 120V EA  B  $         145.91 7.00%  $       135.70 N/A N/A
SPN124-1520TL SPN124-1520TL - Surge, 20A, 12 EA  B  $         149.64 7.00%  $       139.17 N/A N/A
SPN124-1526 SPN124-1526 - Surge, 20A, 120V EA  B  $         146.76 7.00%  $       136.49 N/A N/A
SPN124-1526TL SPN124-1526TL - Surge, 20A, 12 EA  B  $         150.49 7.00%  $       139.96 N/A N/A
SPN124-15TL SPN124-15TL - Surge, 15A, 120V EA  B  $           97.55 7.00%  $         90.72 N/A N/A
SPT064-10 SPT064-10 - Surge, 15A, 120V, EA  B  $           80.27 7.00%  $         74.65 N/A N/A
SPT064-10TL SPT064-10TL - Surge, 15A, 120V EA  B  $           85.12 7.00%  $         79.16 N/A N/A
SPT064-15 SPT064-15 - Surge, 15A, 120V, EA  B  $           86.24 7.00%  $         80.20 N/A N/A
SPT064-15TL SPT064-15TL - Surge, 15A, 120V EA  B  $           87.36 7.00%  $         81.24 N/A N/A
SPTN064-10 SPTN064-10 - Surge, 15A, 120V, EA  B  $           80.27 7.00%  $         74.65 N/A N/A
SPTN064-10TL SPTN064-10TL - Surge, 15A, 120 EA  B  $           85.12 7.00%  $         79.16 N/A N/A
SPTN064-15 SPTN064-15 - Surge, 15A, 120V, EA  B  $           86.24 7.00%  $         80.20 N/A N/A
SPTN064-15TL SPTN064-15TL - Surge, 15A, 120 EA  B  $           87.36 7.00%  $         81.24 N/A N/A
SPX084-10 SPX084-10 - Surge, 15A, 120V, EA  B  $         121.25 7.00%  $       112.76 N/A N/A
SPX084-10TL SPX084-10TL - Surge, 15A, 120V EA  B  $         126.10 7.00%  $       117.27 N/A N/A
SPX084-15 SPX084-15 - Surge, 15A, 120V, EA  B  $         127.22 7.00%  $       118.31 N/A N/A
SPX084-15TL SPX084-15TL - Surge, 15A, 120V EA  B  $         128.34 7.00%  $       119.36 N/A N/A
SPXN084-10 SPXN084-10 - Surge, 15A, 120V, EA  B  $         121.25 7.00%  $       112.76 N/A N/A
SPXN084-10TL SPXN084-10TL - Surge, 15A, 120 EA  B  $         126.10 7.00%  $       117.27 N/A N/A
SPXN084-15 SPXN084-15 - Surge, 15A, 120V, EA  B  $         127.22 7.00%  $       118.31 N/A N/A
SPXN084-15TL SPXN084-15TL - Surge, 15A, 120 EA  B  $         128.34 7.00%  $       119.36 N/A N/A
SVRA104-10 SVRA104-10 - Surge, 15A, 120V, EA  B  $           98.00 7.00%  $         91.14 N/A N/A
SVRA104-1020 SVRA104-1020 - Surge, 20A, 120 EA  B  $         127.82 7.00%  $       118.87 N/A N/A
SVRA104-1020TL SVRA104-1020TL - Surge, 20A, 1 EA  B  $         132.67 7.00%  $       123.38 N/A N/A
SVRA104-1025 SVRA104-1025 - Surge, 20A, 120 EA  B  $         141.58 7.00%  $       131.67 N/A N/A
SVRA104-1025TL SVRA104-1025TL - Surge, 20A, 1 EA  B  $         146.43 7.00%  $       136.18 N/A N/A
SVRA104-10TL SVRA104-10TL - Surge, 15A, 120 EA  B  $         102.85 7.00%  $         95.65 N/A N/A
SVRA104-15 SVRA104-15 - Surge, 15A, 120V, EA  B  $         103.97 7.00%  $         96.69 N/A N/A
SVRA104-1520 SVRA104-1520 - Surge, 20A, 120 EA  B  $         135.28 7.00%  $       125.81 N/A N/A
SVRA104-1520TL SVRA104-1520TL - Surge, 20A, 1 EA  B  $         139.01 7.00%  $       129.28 N/A N/A
SVRA104-1525 SVRA104-1525 - Surge, 20A, 120 EA  B  $         149.04 7.00%  $       138.61 N/A N/A
SVRA104-1525TL SVRA104-1525TL - Surge, 20A, 1 EA  B  $         152.78 7.00%  $       142.09 N/A N/A
SVRA104-15TL SVRA104-15TL - Surge, 15A, 120 EA  B  $         105.09 7.00%  $         97.73 N/A N/A
SVRAA104-10 SVRAA104-10 - Surge, 15A, 120V EA  B  $         254.09 7.00%  $       236.30 N/A N/A
SVRAA104-1020 SVRAA104-1020 - Surge, 20A, 12 EA  B  $         291.13 7.00%  $       270.75 N/A N/A
SVRAA104-1020TL SVRAA104-1020TL - Surge, 20A, EA  B  $         295.99 7.00%  $       275.27 N/A N/A
SVRAA104-1025 SVRAA104-1025 - Surge, 20A, 12 EA  B  $         300.41 7.00%  $       279.38 N/A N/A
SVRAA104-1025TL SVRAA104-1025TL - Surge, 20A, EA  B  $         305.19 7.00%  $       283.83 N/A N/A
SVRAA104-10TL SVRAA104-10TL - Surge, 15A, 12 EA  B  $         258.94 7.00%  $       240.81 N/A N/A
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SVRAA104-15 SVRAA104-15 - Surge, 15A, 120V EA  B  $         260.06 7.00%  $       241.86 N/A N/A
SVRAA104-1520 SVRAA104-1520 - Surge, 20A, 12 EA  B  $         298.60 7.00%  $       277.70 N/A N/A
SVRAA104-1520TL SVRAA104-1520TL - Surge, 20A, EA  B  $         302.33 7.00%  $       281.17 N/A N/A
SVRAA104-1525 SVRAA104-1525 - Surge, 20A, 12 EA  B  $         307.76 7.00%  $       286.22 N/A N/A
SVRAA104-1525TL SVRAA104-1525TL - Surge, 20A, EA  B  $         311.44 7.00%  $       289.64 N/A N/A
SVRAA104-15TL SVRAA104-15TL - Surge, 15A, 12 EA  B  $         261.18 7.00%  $       242.90 N/A N/A
SVRAAN104-10 SVRAAN104-10 - Surge, 15A, 120 EA  B  $         254.09 7.00%  $       236.30 N/A N/A
SVRAAN104-1020 SVRAAN104-1020 - Surge, 20A, 1 EA  B  $         291.13 7.00%  $       270.75 N/A N/A
SVRAAN104-1020TL SVRAAN104-1020TL - Surge, 20A, EA  B  $         295.99 7.00%  $       275.27 N/A N/A
SVRAAN104-1025 SVRAAN104-1025 - Surge, 20A, 1 EA  B  $         300.41 7.00%  $       279.38 N/A N/A
SVRAAN104-1025TL SVRAAN104-1025TL - Surge, 20A, EA  B  $         305.19 7.00%  $       283.83 N/A N/A
SVRAAN104-10TL SVRAAN104-10TL - Surge, 15A, 1 EA  B  $         258.94 7.00%  $       240.81 N/A N/A
SVRAAN104-15 SVRAAN104-15 - Surge, 15A, 120 EA  B  $         260.06 7.00%  $       241.86 N/A N/A
SVRAAN104-1520 SVRAAN104-1520 - Surge, 20A, 1 EA  B  $         298.60 7.00%  $       277.70 N/A N/A
SVRAAN104-1520TL SVRAAN104-1520TL - Surge, 20A, EA  B  $         302.33 7.00%  $       281.17 N/A N/A
SVRAAN104-1525 SVRAAN104-1525 - Surge, 20A, 1 EA  B  $         307.76 7.00%  $       286.22 N/A N/A
SVRAAN104-1525TL SVRAAN104-1525TL - Surge, 20A, EA  B  $         311.44 7.00%  $       289.64 N/A N/A
SVRAAN104-15TL SVRAAN104-15TL - Surge, 15A, 1 EA  B  $         261.18 7.00%  $       242.90 N/A N/A
SVRAC104-10 SVRAC104-10 - Surge, 15A, 120V EA  B  $         254.09 7.00%  $       236.30 N/A N/A
SVRAC104-1020 SVRAC104-1020 - Surge, 20A, 12 EA  B  $         291.13 7.00%  $       270.75 N/A N/A
SVRAC104-1020TL SVRAC104-1020TL - Surge, 20A, EA  B  $         295.99 7.00%  $       275.27 N/A N/A
SVRAC104-1025 SVRAC104-1025 - Surge, 20A, 12 EA  B  $         300.41 7.00%  $       279.38 N/A N/A
SVRAC104-1025TL SVRAC104-1025TL - Surge, 20A, EA  B  $         305.19 7.00%  $       283.83 N/A N/A
SVRAC104-10TL SVRAC104-10TL - Surge, 15A, 12 EA  B  $         258.94 7.00%  $       240.81 N/A N/A
SVRAC104-15 SVRAC104-15 - Surge, 15A, 120V EA  B  $         260.06 7.00%  $       241.86 N/A N/A
SVRAC104-1520 SVRAC104-1520 - Surge, 20A, 12 EA  B  $         298.60 7.00%  $       277.70 N/A N/A
SVRAC104-1520TL SVRAC104-1520TL - Surge, 20A, EA  B  $         302.33 7.00%  $       281.17 N/A N/A
SVRAC104-1525 SVRAC104-1525 - Surge, 20A, 12 EA  B  $         307.76 7.00%  $       286.22 N/A N/A
SVRAC104-1525TL SVRAC104-1525TL - Surge, 20A, EA  B  $         311.44 7.00%  $       289.64 N/A N/A
SVRAC104-15TL SVRAC104-15TL - Surge, 15A, 12 EA  B  $         261.18 7.00%  $       242.90 N/A N/A
SVRACN104-10 SVRACN104-10 - Surge, 15A, 120 EA  B  $         254.09 7.00%  $       236.30 N/A N/A
SVRACN104-1020 SVRACN104-1020 - Surge, 20A, 1 EA  B  $         291.13 7.00%  $       270.75 N/A N/A
SVRACN104-1020TL SVRACN104-1020TL - Surge, 20A, EA  B  $         295.99 7.00%  $       275.27 N/A N/A
SVRACN104-1025 SVRACN104-1025 - Surge, 20A, 1 EA  B  $         300.41 7.00%  $       279.38 N/A N/A
SVRACN104-1025TL SVRACN104-1025TL - Surge, 20A, EA  B  $         305.19 7.00%  $       283.83 N/A N/A
SVRACN104-10TL SVRACN104-10TL - Surge, 15A, 1 EA  B  $         258.94 7.00%  $       240.81 N/A N/A
SVRACN104-15 SVRACN104-15 - Surge, 15A, 120 EA  B  $         260.06 7.00%  $       241.86 N/A N/A
SVRACN104-1520 SVRACN104-1520 - Surge, 20A, 1 EA  B  $         298.60 7.00%  $       277.70 N/A N/A
SVRACN104-1520TL SVRACN104-1520TL - Surge, 20A, EA  B  $         302.33 7.00%  $       281.17 N/A N/A
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SVRACN104-1525 SVRACN104-1525 - Surge, 20A, 1 EA  B  $         307.76 7.00%  $       286.22 N/A N/A
SVRACN104-1525TL SVRACN104-1525TL - Surge, 20A, EA  B  $         311.44 7.00%  $       289.64 N/A N/A
SVRACN104-15TL SVRACN104-15TL - Surge, 15A, 1 EA  B  $         261.18 7.00%  $       242.90 N/A N/A
SVRAN104-10 SVRAN104-10 - Surge, 15A, 120V EA  B  $           98.00 7.00%  $         91.14 N/A N/A
SVRAN104-1020 SVRAN104-1020 - Surge, 20A, 12 EA  B  $         127.82 7.00%  $       118.87 N/A N/A
SVRAN104-1020TL SVRAN104-1020TL - Surge, 20A, EA  B  $         132.67 7.00%  $       123.38 N/A N/A
SVRAN104-1025 SVRAN104-1025 - Surge, 20A, 12 EA  B  $         141.58 7.00%  $       131.67 N/A N/A
SVRAN104-1025TL SVRAN104-1025TL - Surge, 20A, EA  B  $         146.43 7.00%  $       136.18 N/A N/A
SVRAN104-10TL SVRAN104-10TL - Surge, 15A, 12 EA  B  $         102.85 7.00%  $         95.65 N/A N/A
SVRAN104-15 SVRAN104-15 - Surge, 15A, 120V EA  B  $         103.97 7.00%  $         96.69 N/A N/A
SVRAN104-1520 SVRAN104-1520 - Surge, 20A, 12 EA  B  $         135.28 7.00%  $       125.81 N/A N/A
SVRAN104-1520TL SVRAN104-1520TL - Surge, 20A, EA  B  $         139.01 7.00%  $       129.28 N/A N/A
SVRAN104-1525 SVRAN104-1525 - Surge, 20A, 12 EA  B  $         149.04 7.00%  $       138.61 N/A N/A
SVRAN104-1525TL SVRAN104-1525TL - Surge, 20A, EA  B  $         152.78 7.00%  $       142.09 N/A N/A
SVRAN104-15TL SVRAN104-15TL - Surge, 15A, 12 EA  B  $         105.09 7.00%  $         97.73 N/A N/A
SVRB204-10 SVRB204-10 - Surge, 15A, 120V, EA  B  $         125.46 7.00%  $       116.68 N/A N/A
SVRB204-1020 SVRB204-1020 - Surge, 20A, 120 EA  B  $         179.00 7.00%  $       166.47 N/A N/A
SVRB204-1020TL SVRB204-1020TL - Surge, 20A, 1 EA  B  $         183.85 7.00%  $       170.98 N/A N/A
SVRB204-10210 SVRB204-10210 - Surge, 20A, 12 EA  B  $         176.06 7.00%  $       163.74 N/A N/A
SVRB204-10210TL SVRB204-10210TL - Surge, 20A, EA  B  $         180.91 7.00%  $       168.25 N/A N/A
SVRB204-10TL SVRB204-10TL - Surge, 15A, 120 EA  B  $         130.31 7.00%  $       121.19 N/A N/A
SVRB204-15 SVRB204-15 - Surge, 15A, 120V, EA  B  $         131.43 7.00%  $       122.23 N/A N/A
SVRB204-1520 SVRB204-1520 - Surge, 20A, 120 EA  B  $         186.46 7.00%  $       173.41 N/A N/A
SVRB204-1520TL SVRB204-1520TL - Surge, 20A, 1 EA  B  $         190.19 7.00%  $       176.88 N/A N/A
SVRB204-15210 SVRB204-15210 - Surge, 20A, 12 EA  B  $         183.52 7.00%  $       170.67 N/A N/A
SVRB204-15210TL SVRB204-15210TL - Surge, 20A, EA  B  $         187.25 7.00%  $       174.14 N/A N/A
SVRB204-15TL SVRB204-15TL - Surge, 15A, 120 EA  B  $         132.55 7.00%  $       123.27 N/A N/A
SVRBA204-10 SVRBA204-10 - Surge, 15A, 120V EA  B  $         279.49 7.00%  $       259.93 N/A N/A
SVRBA204-1020 SVRBA204-1020 - Surge, 20A, 12 EA  B  $         319.25 7.00%  $       296.90 N/A N/A
SVRBA204-1020TL SVRBA204-1020TL - Surge, 20A, EA  B  $         324.03 7.00%  $       301.35 N/A N/A
SVRBA204-10210 SVRBA204-10210 - Surge, 20A, 1 EA  B  $         329.26 7.00%  $       306.21 N/A N/A
SVRBA204-10210TL SVRBA204-10210TL - Surge, 20A, EA  B  $         334.04 7.00%  $       310.66 N/A N/A
SVRBA204-10TL SVRBA204-10TL - Surge, 15A, 12 EA  B  $         284.34 7.00%  $       264.44 N/A N/A
SVRBA204-15 SVRBA204-15 - Surge, 15A, 120V EA  B  $         285.46 7.00%  $       265.48 N/A N/A
SVRBA204-1520 SVRBA204-1520 - Surge, 20A, 12 EA  B  $         326.60 7.00%  $       303.74 N/A N/A
SVRBA204-1520TL SVRBA204-1520TL - Surge, 20A, EA  B  $         330.28 7.00%  $       307.16 N/A N/A
SVRBA204-15210 SVRBA204-15210 - Surge, 20A, 1 EA  B  $         336.62 7.00%  $       313.06 N/A N/A
SVRBA204-15210TL SVRBA204-15210TL - Surge, 20A, EA  B  $         340.29 7.00%  $       316.47 N/A N/A
SVRBA204-15TL SVRBA204-15TL - Surge, 15A, 12 EA  B  $         286.58 7.00%  $       266.52 N/A N/A
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SVRBAN204-10 SVRBAN204-10 - Surge, 15A, 120 EA  B  $         279.49 7.00%  $       259.93 N/A N/A
SVRBAN204-1020 SVRBAN204-1020 - Surge, 20A, 1 EA  B  $         319.25 7.00%  $       296.90 N/A N/A
SVRBAN204-1020TL SVRBAN204-1020TL - Surge, 20A, EA  B  $         324.03 7.00%  $       301.35 N/A N/A
SVRBAN204-10210 SVRBAN204-10210 - Surge, 20A, EA  B  $         329.26 7.00%  $       306.21 N/A N/A
SVRBAN204-10210TL SVRBAN204-10210TL - Surge, 20A EA  B  $         334.04 7.00%  $       310.66 N/A N/A
SVRBAN204-10TL SVRBAN204-10TL - Surge, 15A, 1 EA  B  $         284.34 7.00%  $       264.44 N/A N/A
SVRBAN204-15 SVRBAN204-15 - Surge, 15A, 120 EA  B  $         285.46 7.00%  $       265.48 N/A N/A
SVRBAN204-1520 SVRBAN204-1520 - Surge, 20A, 1 EA  B  $         326.60 7.00%  $       303.74 N/A N/A
SVRBAN204-1520TL SVRBAN204-1520TL - Surge, 20A, EA  B  $         330.28 7.00%  $       307.16 N/A N/A
SVRBAN204-15210 SVRBAN204-15210 - Surge, 20A, EA  B  $         336.62 7.00%  $       313.06 N/A N/A
SVRBAN204-15210TL SVRBAN204-15210TL - Surge, 20A EA  B  $         340.29 7.00%  $       316.47 N/A N/A
SVRBAN204-15TL SVRBAN204-15TL - Surge, 15A, 1 EA  B  $         286.58 7.00%  $       266.52 N/A N/A
SVRBC204-10 SVRBC204-10 - Surge, 15A, 120V EA  B  $         279.49 7.00%  $       259.93 N/A N/A
SVRBC204-1020 SVRBC204-1020 - Surge, 20A, 12 EA  B  $         319.25 7.00%  $       296.90 N/A N/A
SVRBC204-1020TL SVRBC204-1020TL - Surge, 20A, EA  B  $         324.03 7.00%  $       301.35 N/A N/A
SVRBC204-10210 SVRBC204-10210 - Surge, 20A, 1 EA  B  $         329.26 7.00%  $       306.21 N/A N/A
SVRBC204-10210TL SVRBC204-10210TL - Surge, 20A, EA  B  $         334.04 7.00%  $       310.66 N/A N/A
SVRBC204-10TL SVRBC204-10TL - Surge, 15A, 12 EA  B  $         284.34 7.00%  $       264.44 N/A N/A
SVRBC204-15 SVRBC204-15 - Surge, 15A, 120V EA  B  $         285.46 7.00%  $       265.48 N/A N/A
SVRBC204-1520 SVRBC204-1520 - Surge, 20A, 12 EA  B  $         326.60 7.00%  $       303.74 N/A N/A
SVRBC204-1520TL SVRBC204-1520TL - Surge, 20A, EA  B  $         330.28 7.00%  $       307.16 N/A N/A
SVRBC204-15210 SVRBC204-15210 - Surge, 20A, 1 EA  B  $         336.62 7.00%  $       313.06 N/A N/A
SVRBC204-15210TL SVRBC204-15210TL - Surge, 20A, EA  B  $         340.29 7.00%  $       316.47 N/A N/A
SVRBC204-15TL SVRBC204-15TL - Surge, 15A, 12 EA  B  $         286.58 7.00%  $       266.52 N/A N/A
SVRBCN204-10 SVRBCN204-10 - Surge, 15A, 120 EA  B  $         279.49 7.00%  $       259.93 N/A N/A
SVRBCN204-1020 SVRBCN204-1020 - Surge, 20A, 1 EA  B  $         319.25 7.00%  $       296.90 N/A N/A
SVRBCN204-1020TL SVRBCN204-1020TL - Surge, 20A, EA  B  $         324.03 7.00%  $       301.35 N/A N/A
SVRBCN204-10210 SVRBCN204-10210 - Surge, 20A, EA  B  $         329.26 7.00%  $       306.21 N/A N/A
SVRBCN204-10210TL SVRBCN204-10210TL - Surge, 20A EA  B  $         334.04 7.00%  $       310.66 N/A N/A
SVRBCN204-10TL SVRBCN204-10TL - Surge, 15A, 1 EA  B  $         284.34 7.00%  $       264.44 N/A N/A
SVRBCN204-15 SVRBCN204-15 - Surge, 15A, 120 EA  B  $         285.46 7.00%  $       265.48 N/A N/A
SVRBCN204-1520 SVRBCN204-1520 - Surge, 20A, 1 EA  B  $         326.60 7.00%  $       303.74 N/A N/A
SVRBCN204-1520TL SVRBCN204-1520TL - Surge, 20A, EA  B  $         330.28 7.00%  $       307.16 N/A N/A
SVRBCN204-15210 SVRBCN204-15210 - Surge, 20A, EA  B  $         336.62 7.00%  $       313.06 N/A N/A
SVRBCN204-15210TL SVRBCN204-15210TL - Surge, 20A EA  B  $         340.29 7.00%  $       316.47 N/A N/A
SVRBCN204-15TL SVRBCN204-15TL - Surge, 15A, 1 EA  B  $         286.58 7.00%  $       266.52 N/A N/A
SVRBN204-10 SVRBN204-10 - Surge, 15A, 120V EA  B  $         125.46 7.00%  $       116.68 N/A N/A
SVRBN204-1020 SVRBN204-1020 - Surge, 20A, 12 EA  B  $         179.00 7.00%  $       166.47 N/A N/A
SVRBN204-1020TL SVRBN204-1020TL - Surge, 20A, EA  B  $         183.85 7.00%  $       170.98 N/A N/A

4052 of 9702



NW Infrastructure Geist

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Geist                               
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

SVRBN204-10210 SVRBN204-10210 - Surge, 20A, 1 EA  B  $         176.06 7.00%  $       163.74 N/A N/A
SVRBN204-10210TL SVRBN204-10210TL - Surge, 20A, EA  B  $         180.91 7.00%  $       168.25 N/A N/A
SVRBN204-10TL SVRBN204-10TL - Surge, 15A, 12 EA  B  $         130.31 7.00%  $       121.19 N/A N/A
SVRBN204-15 SVRBN204-15 - Surge, 15A, 120V EA  B  $         131.43 7.00%  $       122.23 N/A N/A
SVRBN204-1520 SVRBN204-1520 - Surge, 20A, 12 EA  B  $         186.46 7.00%  $       173.41 N/A N/A
SVRBN204-1520TL SVRBN204-1520TL - Surge, 20A, EA  B  $         190.19 7.00%  $       176.88 N/A N/A
SVRBN204-15210 SVRBN204-15210 - Surge, 20A, 1 EA  B  $         183.52 7.00%  $       170.67 N/A N/A
SVRBN204-15210TL SVRBN204-15210TL - Surge, 20A, EA  B  $         187.25 7.00%  $       174.14 N/A N/A
SVRBN204-15TL SVRBN204-15TL - Surge, 15A, 12 EA  B  $         132.55 7.00%  $       123.27 N/A N/A
SVRC144-10 SVRC144-10 - Surge, 15A, 120V, EA  B  $         111.16 7.00%  $       103.38 N/A N/A
SVRC144-1020 SVRC144-1020 - Surge, 20A, 120 EA  B  $         153.90 7.00%  $       143.13 N/A N/A
SVRC144-1020TL SVRC144-1020TL - Surge, 20A, 1 EA  B  $         158.75 7.00%  $       147.64 N/A N/A
SVRC144-1027 SVRC144-1027 - Surge, 20A, 120 EA  B  $         159.72 7.00%  $       148.54 N/A N/A
SVRC144-1027TL SVRC144-1027TL - Surge, 20A, 1 EA  B  $         164.57 7.00%  $       153.05 N/A N/A
SVRC144-10TL SVRC144-10TL - Surge, 15A, 120 EA  B  $         116.01 7.00%  $       107.89 N/A N/A
SVRC144-15 SVRC144-15 - Surge, 15A, 120V, EA  B  $         117.13 7.00%  $       108.93 N/A N/A
SVRC144-1520 SVRC144-1520 - Surge, 20A, 120 EA  B  $         161.36 7.00%  $       150.06 N/A N/A
SVRC144-1520TL SVRC144-1520TL - Surge, 20A, 1 EA  B  $         165.09 7.00%  $       153.53 N/A N/A
SVRC144-1527 SVRC144-1527 - Surge, 20A, 120 EA  B  $         167.18 7.00%  $       155.48 N/A N/A
SVRC144-1527TL SVRC144-1527TL - Surge, 20A, 1 EA  B  $         170.91 7.00%  $       158.95 N/A N/A
SVRC144-15TL SVRC144-15TL - Surge, 15A, 120 EA  B  $         118.25 7.00%  $       109.97 N/A N/A
SVRCA144-10 SVRCA144-10 - Surge, 15A, 120V EA  B  $         274.49 7.00%  $       255.28 N/A N/A
SVRCA144-1020 SVRCA144-1020 - Surge, 20A, 12 EA  B  $         312.56 7.00%  $       290.68 N/A N/A
SVRCA144-1020TL SVRCA144-1020TL - Surge, 20A, EA  B  $         317.34 7.00%  $       295.13 N/A N/A
SVRCA144-1027 SVRCA144-1027 - Surge, 20A, 12 EA  B  $         318.29 7.00%  $       296.01 N/A N/A
SVRCA144-1027TL SVRCA144-1027TL - Surge, 20A, EA  B  $         323.07 7.00%  $       300.46 N/A N/A
SVRCA144-10TL SVRCA144-10TL - Surge, 15A, 12 EA  B  $         279.34 7.00%  $       259.79 N/A N/A
SVRCA144-15 SVRCA144-15 - Surge, 15A, 120V EA  B  $         280.46 7.00%  $       260.83 N/A N/A
SVRCA144-1520 SVRCA144-1520 - Surge, 20A, 12 EA  B  $         319.91 7.00%  $       297.52 N/A N/A
SVRCA144-1520TL SVRCA144-1520TL - Surge, 20A, EA  B  $         323.59 7.00%  $       300.94 N/A N/A
SVRCA144-1527 SVRCA144-1527 - Surge, 20A, 12 EA  B  $         325.65 7.00%  $       302.85 N/A N/A
SVRCA144-1527TL SVRCA144-1527TL - Surge, 20A, EA  B  $         329.32 7.00%  $       306.27 N/A N/A
SVRCA144-15TL SVRCA144-15TL - Surge, 15A, 12 EA  B  $         281.58 7.00%  $       261.87 N/A N/A
SVRCAN144-10 SVRCAN144-10 - Surge, 15A, 120 EA  B  $         274.49 7.00%  $       255.28 N/A N/A
SVRCAN144-1020 SVRCAN144-1020 - Surge, 20A, 1 EA  B  $         312.56 7.00%  $       290.68 N/A N/A
SVRCAN144-1020TL SVRCAN144-1020TL - Surge, 20A, EA  B  $         317.34 7.00%  $       295.13 N/A N/A
SVRCAN144-1027 SVRCAN144-1027 - Surge, 20A, 1 EA  B  $         318.29 7.00%  $       296.01 N/A N/A
SVRCAN144-1027TL SVRCAN144-1027TL - Surge, 20A, EA  B  $         323.07 7.00%  $       300.46 N/A N/A
SVRCAN144-10TL SVRCAN144-10TL - Surge, 15A, 1 EA  B  $         279.34 7.00%  $       259.79 N/A N/A
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SVRCAN144-15 SVRCAN144-15 - Surge, 15A, 120 EA  B  $         280.46 7.00%  $       260.83 N/A N/A
SVRCAN144-1520 SVRCAN144-1520 - Surge, 20A, 1 EA  B  $         319.91 7.00%  $       297.52 N/A N/A
SVRCAN144-1520TL SVRCAN144-1520TL - Surge, 20A, EA  B  $         323.59 7.00%  $       300.94 N/A N/A
SVRCAN144-1527 SVRCAN144-1527 - Surge, 20A, 1 EA  B  $         325.65 7.00%  $       302.85 N/A N/A
SVRCAN144-1527TL SVRCAN144-1527TL - Surge, 20A, EA  B  $         329.32 7.00%  $       306.27 N/A N/A
SVRCAN144-15TL SVRCAN144-15TL - Surge, 15A, 1 EA  B  $         281.58 7.00%  $       261.87 N/A N/A
SVRCC144-10 SVRCC144-10 - Surge, 15A, 120V EA  B  $         274.49 7.00%  $       255.28 N/A N/A
SVRCC144-1020 SVRCC144-1020 - Surge, 20A, 12 EA  B  $         312.56 7.00%  $       290.68 N/A N/A
SVRCC144-1020TL SVRCC144-1020TL - Surge, 20A, EA  B  $         317.34 7.00%  $       295.13 N/A N/A
SVRCC144-1027 SVRCC144-1027 - Surge, 20A, 12 EA  B  $         318.29 7.00%  $       296.01 N/A N/A
SVRCC144-1027TL SVRCC144-1027TL - Surge, 20A, EA  B  $         323.07 7.00%  $       300.46 N/A N/A
SVRCC144-10TL SVRCC144-10TL - Surge, 15A, 12 EA  B  $         279.34 7.00%  $       259.79 N/A N/A
SVRCC144-15 SVRCC144-15 - Surge, 15A, 120V EA  B  $         280.46 7.00%  $       260.83 N/A N/A
SVRCC144-1520 SVRCC144-1520 - Surge, 20A, 12 EA  B  $         319.91 7.00%  $       297.52 N/A N/A
SVRCC144-1520TL SVRCC144-1520TL - Surge, 20A, EA  B  $         323.59 7.00%  $       300.94 N/A N/A
SVRCC144-1527 SVRCC144-1527 - Surge, 20A, 12 EA  B  $         325.65 7.00%  $       302.85 N/A N/A
SVRCC144-1527TL SVRCC144-1527TL - Surge, 20A, EA  B  $         329.32 7.00%  $       306.27 N/A N/A
SVRCC144-15TL SVRCC144-15TL - Surge, 15A, 12 EA  B  $         281.58 7.00%  $       261.87 N/A N/A
SVRCCN144-10 SVRCCN144-10 - Surge, 15A, 120 EA  B  $         274.49 7.00%  $       255.28 N/A N/A
SVRCCN144-1020 SVRCCN144-1020 - Surge, 20A, 1 EA  B  $         312.56 7.00%  $       290.68 N/A N/A
SVRCCN144-1020TL SVRCCN144-1020TL - Surge, 20A, EA  B  $         317.34 7.00%  $       295.13 N/A N/A
SVRCCN144-1027 SVRCCN144-1027 - Surge, 20A, 1 EA  B  $         318.29 7.00%  $       296.01 N/A N/A
SVRCCN144-1027TL SVRCCN144-1027TL - Surge, 20A, EA  B  $         323.07 7.00%  $       300.46 N/A N/A
SVRCCN144-10TL SVRCCN144-10TL - Surge, 15A, 1 EA  B  $         279.34 7.00%  $       259.79 N/A N/A
SVRCCN144-15 SVRCCN144-15 - Surge, 15A, 120 EA  B  $         280.46 7.00%  $       260.83 N/A N/A
SVRCCN144-1520 SVRCCN144-1520 - Surge, 20A, 1 EA  B  $         319.91 7.00%  $       297.52 N/A N/A
SVRCCN144-1520TL SVRCCN144-1520TL - Surge, 20A, EA  B  $         323.59 7.00%  $       300.94 N/A N/A
SVRCCN144-1527 SVRCCN144-1527 - Surge, 20A, 1 EA  B  $         325.65 7.00%  $       302.85 N/A N/A
SVRCCN144-1527TL SVRCCN144-1527TL - Surge, 20A, EA  B  $         329.32 7.00%  $       306.27 N/A N/A
SVRCCN144-15TL SVRCCN144-15TL - Surge, 15A, 1 EA  B  $         281.58 7.00%  $       261.87 N/A N/A
SVRCN144-10 SVRCN144-10 - Surge, 15A, 120V EA  B  $         111.16 7.00%  $       103.38 N/A N/A
SVRCN144-1020 SVRCN144-1020 - Surge, 20A, 12 EA  B  $         153.90 7.00%  $       143.13 N/A N/A
SVRCN144-1020TL SVRCN144-1020TL - Surge, 20A, EA  B  $         158.75 7.00%  $       147.64 N/A N/A
SVRCN144-1027 SVRCN144-1027 - Surge, 20A, 12 EA  B  $         159.72 7.00%  $       148.54 N/A N/A
SVRCN144-1027TL SVRCN144-1027TL - Surge, 20A, EA  B  $         164.57 7.00%  $       153.05 N/A N/A
SVRCN144-10TL SVRCN144-10TL - Surge, 15A, 12 EA  B  $         116.01 7.00%  $       107.89 N/A N/A
SVRCN144-15 SVRCN144-15 - Surge, 15A, 120V EA  B  $         117.13 7.00%  $       108.93 N/A N/A
SVRCN144-1520 SVRCN144-1520 - Surge, 20A, 12 EA  B  $         161.36 7.00%  $       150.06 N/A N/A
SVRCN144-1520TL SVRCN144-1520TL - Surge, 20A, EA  B  $         165.09 7.00%  $       153.53 N/A N/A
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SVRCN144-1527 SVRCN144-1527 - Surge, 20A, 12 EA  B  $         167.18 7.00%  $       155.48 N/A N/A
SVRCN144-1527TL SVRCN144-1527TL - Surge, 20A, EA  B  $         170.91 7.00%  $       158.95 N/A N/A
SVRCN144-15TL SVRCN144-15TL - Surge, 15A, 12 EA  B  $         118.25 7.00%  $       109.97 N/A N/A
SVRL064-10 SVRL064-10 - Surge, 15A, 120V, EA  B  $           92.12 7.00%  $         85.67 N/A N/A
SVRL064-1020 SVRL064-1020 - Surge, 20A, 120 EA  B  $         109.34 7.00%  $       101.69 N/A N/A
SVRL064-1020TL SVRL064-1020TL - Surge, 20A, 1 EA  B  $         114.19 7.00%  $       106.20 N/A N/A
SVRL064-1023 SVRL064-1023 - Surge, 20A, 120 EA  B  $         117.52 7.00%  $       109.29 N/A N/A
SVRL064-1023TL SVRL064-1023TL - Surge, 20A, 1 EA  B  $         122.37 7.00%  $       113.80 N/A N/A
SVRL064-10TL SVRL064-10TL - Surge, 15A, 120 EA  B  $           96.97 7.00%  $         90.18 N/A N/A
SVRL064-15 SVRL064-15 - Surge, 15A, 120V, EA  B  $           98.09 7.00%  $         91.22 N/A N/A
SVRL064-1520 SVRL064-1520 - Surge, 20A, 120 EA  B  $         116.81 7.00%  $       108.63 N/A N/A
SVRL064-1520TL SVRL064-1520TL - Surge, 20A, 1 EA  B  $         120.54 7.00%  $       112.10 N/A N/A
SVRL064-1523 SVRL064-1523 - Surge, 20A, 120 EA  B  $         124.99 7.00%  $       116.24 N/A N/A
SVRL064-1523TL SVRL064-1523TL - Surge, 20A, 1 EA  B  $         128.72 7.00%  $       119.71 N/A N/A
SVRL064-15TL SVRL064-15TL - Surge, 15A, 120 EA  B  $           99.21 7.00%  $         92.27 N/A N/A
SVRLN064-10 SVRLN064-10 - Surge, 15A, 120V EA  B  $           92.12 7.00%  $         85.67 N/A N/A
SVRLN064-1020 SVRLN064-1020 - Surge, 20A, 12 EA  B  $         109.34 7.00%  $       101.69 N/A N/A
SVRLN064-1020TL SVRLN064-1020TL - Surge, 20A, EA  B  $         114.19 7.00%  $       106.20 N/A N/A
SVRLN064-1023 SVRLN064-1023 - Surge, 20A, 12 EA  B  $         117.52 7.00%  $       109.29 N/A N/A
SVRLN064-1023TL SVRLN064-1023TL - Surge, 20A, EA  B  $         122.37 7.00%  $       113.80 N/A N/A
SVRLN064-10TL SVRLN064-10TL - Surge, 15A, 12 EA  B  $           96.97 7.00%  $         90.18 N/A N/A
SVRLN064-15 SVRLN064-15 - Surge, 15A, 120V EA  B  $           98.09 7.00%  $         91.22 N/A N/A
SVRLN064-1520 SVRLN064-1520 - Surge, 20A, 12 EA  B  $         116.81 7.00%  $       108.63 N/A N/A
SVRLN064-1520TL SVRLN064-1520TL - Surge, 20A, EA  B  $         120.54 7.00%  $       112.10 N/A N/A
SVRLN064-1523 SVRLN064-1523 - Surge, 20A, 12 EA  B  $         124.99 7.00%  $       116.24 N/A N/A
SVRLN064-1523TL SVRLN064-1523TL - Surge, 20A, EA  B  $         128.72 7.00%  $       119.71 N/A N/A
SVRLN064-15TL SVRLN064-15TL - Surge, 15A, 12 EA  B  $           99.21 7.00%  $         92.27 N/A N/A
SWITCH COVER (SC) SWITCH COVER (SC) - Switch Cov EA  B  $             1.81 7.00%  $           1.68 N/A N/A
TLFL TLFL -Toolless Full Length Bra EA  B  $           31.34 7.00%  $         29.15 N/A N/A
TLMH TLMH - Toolless Mounting Hardw EA  B  $             2.91 7.00%  $           2.71 N/A N/A
URCMDN042-002L13C20-OD-RD U1001 -- URCMDN042-002L13C20-O EA  B  $         544.93 7.00%  $       506.78 N/A N/A
URCUDN042-002L13C20-OD-RD U1002 -- URCUDN042-002L13C20-O EA  B  $         706.00 7.00%  $       656.58 N/A N/A
VCB-1 VCB-1 (PAIR) - Vertical Extens EA  B  $             9.76 7.00%  $           9.08 N/A N/A
VHVADN082-102I44ST6 VHVADN082-102I44ST6 - Satellit EA  B  $         378.51 7.00%  $       352.01 N/A N/A
VHVADN082-102I44ST6-OM VHVADN082-102I44ST6-OM - Satel EA  B  $         519.06 7.00%  $       482.73 N/A N/A
VHVADN082-102I44TL6 VHVADN082-102I44TL6 - Satellit EA  B  $         379.99 7.00%  $       353.39 N/A N/A
VHVADN082-102I44TL6-OM VHVADN082-102I44TL6-OM - Satel EA  B  $         520.53 7.00%  $       484.09 N/A N/A
VHVADN082-152I44ST6 VHVADN082-152I44ST6 - Satellit EA  B  $         381.46 7.00%  $       354.76 N/A N/A
VHVADN082-152I44ST6-OM VHVADN082-152I44ST6-OM - Satel EA  B  $         522.00 7.00%  $       485.46 N/A N/A
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VHVADN082-152I44TL6 VHVADN082-152I44TL6 - Satellit EA  B  $         409.40 7.00%  $       380.74 N/A N/A
VHVADN082-152I44TL6-OM VHVADN082-152I44TL6-OM - Satel EA  B  $         549.94 7.00%  $       511.44 N/A N/A
VHVAMN082-102I44ST6 VHVAMN082-102I44ST6 - Current EA  B  $         378.51 7.00%  $       352.01 N/A N/A
VHVAMN082-102I44TL6 VHVAMN082-102I44TL6 - Current EA  B  $         379.99 7.00%  $       353.39 N/A N/A
VHVAMN082-152I44ST6 VHVAMN082-152I44ST6 - Current EA  B  $         381.46 7.00%  $       354.76 N/A N/A
VHVAMN082-152I44TL6 VHVAMN082-152I44TL6 - Current EA  B  $         409.40 7.00%  $       380.74 N/A N/A
VHVBAN202-102D20DST6 VHVBAN202-102D20DST6 - Non-Sur EA  B  $         659.87 7.00%  $       613.68 N/A N/A
VHVBAN202-102D20DTL6 VHVBAN202-102D20DTL6 - Non-Sur EA  B  $         662.81 7.00%  $       616.41 N/A N/A
VHVBAN202-102D20ST6 VHVBAN202-102D20ST6 - Non-Surg EA  B  $         461.12 7.00%  $       428.84 N/A N/A
VHVBAN202-102D20TL6 VHVBAN202-102D20TL6 - Non-Surg EA  B  $         462.59 7.00%  $       430.21 N/A N/A
VHVBAN202-152D20DST6 VHVBAN202-152D20DST6 - Non-Sur EA  B  $         665.75 7.00%  $       619.15 N/A N/A
VHVBAN202-152D20DTL6 VHVBAN202-152D20DTL6 - Non-Sur EA  B  $         721.63 7.00%  $       671.12 N/A N/A
VHVBAN202-152D20ST6 VHVBAN202-152D20ST6 - Non-Surg EA  B  $         464.06 7.00%  $       431.58 N/A N/A
VHVBAN202-152D20TL6 VHVBAN202-152D20TL6 - Non-Surg EA  B  $         492.00 7.00%  $       457.56 N/A N/A
VHVBAN242-102C13ST6 VHVBAN242-102C13ST6 - Non-Surg EA  B  $         364.56 7.00%  $       339.04 N/A N/A
VHVBAN242-102C13TL6 VHVBAN242-102C13TL6 - Non-Surg EA  B  $         366.03 7.00%  $       340.41 N/A N/A
VHVBAN242-152C13ST6 VHVBAN242-152C13ST6 - Non-Surg EA  B  $         367.50 7.00%  $       341.78 N/A N/A
VHVBAN242-152C13TL6 VHVBAN242-152C13TL6 - Non-Surg EA  B  $         395.44 7.00%  $       367.76 N/A N/A
VHVBAN248-102C13TL21 VHVBAN248-102C13TL21 - Non-Sur EA  B  $         452.65 7.00%  $       420.96 N/A N/A
VHVBAN248-102D20TL21 VHVBAN248-102D20TL21 - Non-Sur EA  B  $         617.49 7.00%  $       574.27 N/A N/A
VHVBAN248-152C13TL21 VHVBAN248-152C13TL21 - Non-Sur EA  B  $         466.25 7.00%  $       433.61 N/A N/A
VHVBAN248-152D20TL21 VHVBAN248-152D20TL21 - Non-Sur EA  B  $         631.09 7.00%  $       586.91 N/A N/A
VHVBAN308-102IN6TL21 VHVBAN308-102IN6TL21 - Non-Sur EA  B  $         539.03 7.00%  $       501.30 N/A N/A
VHVBAN308-152IN6TL21 VHVBAN308-152IN6TL21 - Non-Sur EA  B  $         552.63 7.00%  $       513.95 N/A N/A
VHVBAN309-102M11TL21 VHVBAN309-102M11TL21 - Non-Sur EA  B  $         595.71 7.00%  $       554.01 N/A N/A
VHVBAN309-152M11TL21 VHVBAN309-152M11TL21 - Non-Sur EA  B  $         609.31 7.00%  $       566.66 N/A N/A
VHVBCN202-102D20DST6 VHVBCN202-102D20DST6 - Non-Sur EA  B  $         659.87 7.00%  $       613.68 N/A N/A
VHVBCN202-102D20DTL6 VHVBCN202-102D20DTL6 - Non-Sur EA  B  $         662.81 7.00%  $       616.41 N/A N/A
VHVBCN202-102D20ST6 VHVBCN202-102D20ST6 - Non-Surg EA  B  $         461.12 7.00%  $       428.84 N/A N/A
VHVBCN202-102D20TL6 VHVBCN202-102D20TL6 - Non-Surg EA  B  $         462.59 7.00%  $       430.21 N/A N/A
VHVBCN202-152D20DST6 VHVBCN202-152D20DST6 - Non-Sur EA  B  $         665.75 7.00%  $       619.15 N/A N/A
VHVBCN202-152D20DTL6 VHVBCN202-152D20DTL6 - Non-Sur EA  B  $         721.63 7.00%  $       671.12 N/A N/A
VHVBCN202-152D20ST6 VHVBCN202-152D20ST6 - Non-Surg EA  B  $         464.06 7.00%  $       431.58 N/A N/A
VHVBCN202-152D20TL6 VHVBCN202-152D20TL6 - Non-Surg EA  B  $         492.00 7.00%  $       457.56 N/A N/A
VHVBCN242-102C13ST6 VHVBCN242-102C13ST6 - Non-Surg EA  B  $         364.56 7.00%  $       339.04 N/A N/A
VHVBCN242-102C13TL6 VHVBCN242-102C13TL6 - Non-Surg EA  B  $         366.03 7.00%  $       340.41 N/A N/A
VHVBCN242-152C13ST6 VHVBCN242-152C13ST6 - Non-Surg EA  B  $         367.50 7.00%  $       341.78 N/A N/A
VHVBCN242-152C13TL6 VHVBCN242-152C13TL6 - Non-Surg EA  B  $         395.44 7.00%  $       367.76 N/A N/A
VHVBDN242-102D20ST6 VHVBDN242-102D20ST6 - Satellit EA  B  $         559.35 7.00%  $       520.20 N/A N/A
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VHVBDN242-102D20TL6 VHVBDN242-102D20TL6 - Satellit EA  B  $         560.82 7.00%  $       521.56 N/A N/A
VHVBDN242-152D20ST6 VHVBDN242-152D20ST6 - Satellit EA  B  $         562.29 7.00%  $       522.93 N/A N/A
VHVBDN242-152D20TL6 VHVBDN242-152D20TL6 - Satellit EA  B  $         590.24 7.00%  $       548.92 N/A N/A
VHVBDN302-102IN6ST6 VHVBDN302-102IN6ST6 - Satellit EA  B  $         477.51 7.00%  $       444.08 N/A N/A
VHVBDN302-102IN6TL6 VHVBDN302-102IN6TL6 - Satellit EA  B  $         478.99 7.00%  $       445.46 N/A N/A
VHVBDN302-152IN6ST6 VHVBDN302-152IN6ST6 - Satellit EA  B  $         480.46 7.00%  $       446.83 N/A N/A
VHVBDN302-152IN6TL6 VHVBDN302-152IN6TL6 - Satellit EA  B  $         508.40 7.00%  $       472.81 N/A N/A
VHVBDN308-102IN6TL21 VHVBDN308-102IN6TL21 - Satelli EA  B  $         562.51 7.00%  $       523.13 N/A N/A
VHVBDN308-152IN6TL21 VHVBDN308-152IN6TL21 - Satelli EA  B  $         576.12 7.00%  $       535.79 N/A N/A
VHVBMN242-102D20ST6 VHVBMN242-102D20ST6 - Current EA  B  $         559.35 7.00%  $       520.20 N/A N/A
VHVBMN242-102D20TL6 VHVBMN242-102D20TL6 - Current EA  B  $         560.82 7.00%  $       521.56 N/A N/A
VHVBMN242-152D20ST6 VHVBMN242-152D20ST6 - Current EA  B  $         562.29 7.00%  $       522.93 N/A N/A
VHVBMN242-152D20TL6 VHVBMN242-152D20TL6 - Current EA  B  $         590.24 7.00%  $       548.92 N/A N/A
VHVBMN302-102IN6ST6 VHVBMN302-102IN6ST6 - Current EA  B  $         477.51 7.00%  $       444.08 N/A N/A
VHVBMN302-102IN6TL6 VHVBMN302-102IN6TL6 - Current EA  B  $         478.99 7.00%  $       445.46 N/A N/A
VHVBMN302-152IN6ST6 VHVBMN302-152IN6ST6 - Current EA  B  $         480.46 7.00%  $       446.83 N/A N/A
VHVBMN302-152IN6TL6 VHVBMN302-152IN6TL6 - Current EA  B  $         508.40 7.00%  $       472.81 N/A N/A
VHVBMN308-102IN6TL21 VHVBMN308-102IN6TL21 - Current EA  B  $         562.51 7.00%  $       523.13 N/A N/A
VHVBMN308-152IN6TL21 VHVBMN308-152IN6TL21 - Current EA  B  $         576.12 7.00%  $       535.79 N/A N/A
VHVBN202-102D20DST6 VHVBN202-102D20DST6 - Non-Surg EA  B  $         343.04 7.00%  $       319.03 N/A N/A
VHVBN202-102D20DTL6 VHVBN202-102D20DTL6 - Non-Surg EA  B  $         345.99 7.00%  $       321.77 N/A N/A
VHVBN202-102D20ST6 VHVBN202-102D20ST6 - Non-Surge EA  B  $         297.60 7.00%  $       276.77 N/A N/A
VHVBN202-102D20TL6 VHVBN202-102D20TL6 - Non-Surge EA  B  $         299.07 7.00%  $       278.14 N/A N/A
VHVBN202-152D20DST6 VHVBN202-152D20DST6 - Non-Surg EA  B  $         348.93 7.00%  $       324.50 N/A N/A
VHVBN202-152D20DTL6 VHVBN202-152D20DTL6 - Non-Surg EA  B  $         404.81 7.00%  $       376.47 N/A N/A
VHVBN202-152D20ST6 VHVBN202-152D20ST6 - Non-Surge EA  B  $         300.54 7.00%  $       279.50 N/A N/A
VHVBN202-152D20TL6 VHVBN202-152D20TL6 - Non-Surge EA  B  $         328.49 7.00%  $       305.50 N/A N/A
VHVBN242-102C13ST6 VHVBN242-102C13ST6 - Non-Surge EA  B  $         236.69 7.00%  $       220.12 N/A N/A
VHVBN242-102C13TL6 VHVBN242-102C13TL6 - Non-Surge EA  B  $         238.18 7.00%  $       221.51 N/A N/A
VHVBN242-152C13ST6 VHVBN242-152C13ST6 - Non-Surge EA  B  $         239.67 7.00%  $       222.89 N/A N/A
VHVBN242-152C13TL6 VHVBN242-152C13TL6 - Non-Surge EA  B  $         268.03 7.00%  $       249.27 N/A N/A
VHVBN248-102C13TL21 VHVBN248-102C13TL21 - Non-Surg EA  B  $         277.37 7.00%  $       257.95 N/A N/A
VHVBN248-102D20TL21 VHVBN248-102D20TL21 - Non-Surg EA  B  $         452.79 7.00%  $       421.09 N/A N/A
VHVBN248-152C13TL21 VHVBN248-152C13TL21 - Non-Surg EA  B  $         291.18 7.00%  $       270.80 N/A N/A
VHVBN248-152D20TL21 VHVBN248-152D20TL21 - Non-Surg EA  B  $         466.40 7.00%  $       433.75 N/A N/A
VHVBN302-102IN6ST6 VHVBN302-102IN6ST6 - Non-Surge EA  B  $         292.97 7.00%  $       272.46 N/A N/A
VHVBN302-102IN6TL6 VHVBN302-102IN6TL6 - Non-Surge EA  B  $         294.46 7.00%  $       273.85 N/A N/A
VHVBN302-152IN6ST6 VHVBN302-152IN6ST6 - Non-Surge EA  B  $         295.96 7.00%  $       275.24 N/A N/A
VHVBN302-152IN6TL6 VHVBN302-152IN6TL6 - Non-Surge EA  B  $         324.31 7.00%  $       301.61 N/A N/A
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VHVBN308-102IN6TL21 VHVBN308-102IN6TL21 - Non-Surg EA  B  $         371.99 7.00%  $       345.95 N/A N/A
VHVBN308-152IN6TL21 VHVBN308-152IN6TL21 - Non-Surg EA  B  $         385.59 7.00%  $       358.60 N/A N/A
VHVBN309-102M11TL21 VHVBN309-102M11TL21 - Non-Surg EA  B  $         433.78 7.00%  $       403.42 N/A N/A
VHVBN309-152M11TL21 VHVBN309-152M11TL21 - Non-Surg EA  B  $         447.38 7.00%  $       416.06 N/A N/A
VHVBN449-102MB1TL21 VHVBN449-102MB1TL21 - Non-Surg EA  B  $         411.72 7.00%  $       382.90 N/A N/A
VHVBN449-152MB1TL21 VHVBN449-152MB1TL21 - Non-Surg EA  B  $         425.32 7.00%  $       395.55 N/A N/A
VHVBPN302-102IN6ST6 VHVBPN302-102IN6ST6 - Power Mo EA  B  $         572.37 7.00%  $       532.30 N/A N/A
VHVBPN302-102IN6TL6 VHVBPN302-102IN6TL6 - Power Mo EA  B  $         573.84 7.00%  $       533.67 N/A N/A
VHVBPN302-152IN6ST6 VHVBPN302-152IN6ST6 - Power Mo EA  B  $         575.31 7.00%  $       535.04 N/A N/A
VHVBPN302-152IN6TL6 VHVBPN302-152IN6TL6 - Power Mo EA  B  $         603.25 7.00%  $       561.02 N/A N/A
VHVBPN308-102IN6TL21 VHVBPN308-102IN6TL21 - Power M EA  B  $         651.40 7.00%  $       605.80 N/A N/A
VHVBPN308-152IN6TL21 VHVBPN308-152IN6TL21 - Power M EA  B  $         665.00 7.00%  $       618.45 N/A N/A
VHVLAN082-102C13ST6 VHVLAN082-102C13ST6 - Non-Surg EA  B  $         308.22 7.00%  $       286.64 N/A N/A
VHVLAN082-102C13TL6 VHVLAN082-102C13TL6 - Non-Surg EA  B  $         309.69 7.00%  $       288.01 N/A N/A
VHVLAN082-102I44ST6 VHVLAN082-102I44ST6 - Non-Surg EA  B  $         306.88 7.00%  $       285.40 N/A N/A
VHVLAN082-102I44TL6 VHVLAN082-102I44TL6 - Non-Surg EA  B  $         308.35 7.00%  $       286.77 N/A N/A
VHVLAN082-152C13ST6 VHVLAN082-152C13ST6 - Non-Surg EA  B  $         311.16 7.00%  $       289.38 N/A N/A
VHVLAN082-152C13TL6 VHVLAN082-152C13TL6 - Non-Surg EA  B  $         339.10 7.00%  $       315.36 N/A N/A
VHVLAN082-152I44ST6 VHVLAN082-152I44ST6 - Non-Surg EA  B  $         309.82 7.00%  $       288.13 N/A N/A
VHVLAN082-152I44TL6 VHVLAN082-152I44TL6 - Non-Surg EA  B  $         337.76 7.00%  $       314.12 N/A N/A
VHVLAN102-102C13ST6 VHVLAN102-102C13ST6 - Non-Surg EA  B  $         311.25 7.00%  $       289.46 N/A N/A
VHVLAN102-102C13TL6 VHVLAN102-102C13TL6 - Non-Surg EA  B  $         312.72 7.00%  $       290.83 N/A N/A
VHVLAN102-152C13ST6 VHVLAN102-152C13ST6 - Non-Surg EA  B  $         314.19 7.00%  $       292.20 N/A N/A
VHVLAN102-152C13TL6 VHVLAN102-152C13TL6 - Non-Surg EA  B  $         342.13 7.00%  $       318.18 N/A N/A
VHVLCN082-102C13ST6 VHVLCN082-102C13ST6 - Non-Surg EA  B  $         308.22 7.00%  $       286.64 N/A N/A
VHVLCN082-102C13TL6 VHVLCN082-102C13TL6 - Non-Surg EA  B  $         309.69 7.00%  $       288.01 N/A N/A
VHVLCN082-102I44ST6 VHVLCN082-102I44ST6 - Non-Surg EA  B  $         306.88 7.00%  $       285.40 N/A N/A
VHVLCN082-102I44TL6 VHVLCN082-102I44TL6 - Non-Surg EA  B  $         308.35 7.00%  $       286.77 N/A N/A
VHVLCN082-152C13ST6 VHVLCN082-152C13ST6 - Non-Surg EA  B  $         311.16 7.00%  $       289.38 N/A N/A
VHVLCN082-152C13TL6 VHVLCN082-152C13TL6 - Non-Surg EA  B  $         339.10 7.00%  $       315.36 N/A N/A
VHVLCN082-152I44ST6 VHVLCN082-152I44ST6 - Non-Surg EA  B  $         309.82 7.00%  $       288.13 N/A N/A
VHVLCN082-152I44TL6 VHVLCN082-152I44TL6 - Non-Surg EA  B  $         337.76 7.00%  $       314.12 N/A N/A
VHVLCN102-102C13ST6 VHVLCN102-102C13ST6 - Non-Surg EA  B  $         311.25 7.00%  $       289.46 N/A N/A
VHVLCN102-102C13TL6 VHVLCN102-102C13TL6 - Non-Surg EA  B  $         312.72 7.00%  $       290.83 N/A N/A
VHVLCN102-152C13ST6 VHVLCN102-152C13ST6 - Non-Surg EA  B  $         314.19 7.00%  $       292.20 N/A N/A
VHVLCN102-152C13TL6 VHVLCN102-152C13TL6 - Non-Surg EA  B  $         342.13 7.00%  $       318.18 N/A N/A
VHVLN082-102C13ST6 VHVLN082-102C13ST6 - Non-Surge EA  B  $         142.90 7.00%  $       132.90 N/A N/A
VHVLN082-102C13TL6 VHVLN082-102C13TL6 - Non-Surge EA  B  $         144.39 7.00%  $       134.28 N/A N/A
VHVLN082-102I44ST6 VHVLN082-102I44ST6 - Non-Surge EA  B  $         146.34 7.00%  $       136.10 N/A N/A
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VHVLN082-102I44TL6 VHVLN082-102I44TL6 - Non-Surge EA  B  $         147.84 7.00%  $       137.49 N/A N/A
VHVLN082-152C13ST6 VHVLN082-152C13ST6 - Non-Surge EA  B  $         145.88 7.00%  $       135.67 N/A N/A
VHVLN082-152C13TL6 VHVLN082-152C13TL6 - Non-Surge EA  B  $         174.24 7.00%  $       162.04 N/A N/A
VHVLN082-152I44ST6 VHVLN082-152I44ST6 - Non-Surge EA  B  $         149.33 7.00%  $       138.88 N/A N/A
VHVLN082-152I44TL6 VHVLN082-152I44TL6 - Non-Surge EA  B  $         177.69 7.00%  $       165.25 N/A N/A
VHVLN102-102C13ST6 VHVLN102-102C13ST6 - Non-Surge EA  B  $         150.76 7.00%  $       140.21 N/A N/A
VHVLN102-102C13TL6 VHVLN102-102C13TL6 - Non-Surge EA  B  $         152.25 7.00%  $       141.59 N/A N/A
VHVLN102-152C13ST6 VHVLN102-152C13ST6 - Non-Surge EA  B  $         153.75 7.00%  $       142.99 N/A N/A
VHVLN102-152C13TL6 VHVLN102-152C13TL6 - Non-Surge EA  B  $         182.10 7.00%  $       169.35 N/A N/A
VHVR120-102D20ST6 VHVR120-102D20ST6 - Non-Surge, EA  B  $         268.06 7.00%  $       249.30 N/A N/A
VHVR120-102D20TL6 VHVR120-102D20TL6 - Non-Surge, EA  B  $         269.55 7.00%  $       250.68 N/A N/A
VHVR120-152D20ST6 VHVR120-152D20ST6 - Non-Surge, EA  B  $         271.04 7.00%  $       252.07 N/A N/A
VHVR120-152D20TL6 VHVR120-152D20TL6 - Non-Surge, EA  B  $         299.40 7.00%  $       278.44 N/A N/A
VHVRA120-102D20ST6 VHVRA120-102D20ST6 - Non-Surge EA  B  $         396.53 7.00%  $       368.77 N/A N/A
VHVRA120-102D20TL6 VHVRA120-102D20TL6 - Non-Surge EA  B  $         398.00 7.00%  $       370.14 N/A N/A
VHVRA120-152D20ST6 VHVRA120-152D20ST6 - Non-Surge EA  B  $         399.47 7.00%  $       371.51 N/A N/A
VHVRA120-152D20TL6 VHVRA120-152D20TL6 - Non-Surge EA  B  $         427.41 7.00%  $       397.49 N/A N/A
VHVRAN122-102D20ST6 VHVRAN122-102D20ST6 - Non-Surg EA  B  $         351.35 7.00%  $       326.76 N/A N/A
VHVRAN122-102D20TL6 VHVRAN122-102D20TL6 - Non-Surg EA  B  $         352.82 7.00%  $       328.12 N/A N/A
VHVRAN122-152D20ST6 VHVRAN122-152D20ST6 - Non-Surg EA  B  $         354.29 7.00%  $       329.49 N/A N/A
VHVRAN122-152D20TL6 VHVRAN122-152D20TL6 - Non-Surg EA  B  $         382.24 7.00%  $       355.48 N/A N/A
VHVRC120-102D20ST6 VHVRC120-102D20ST6 - Non-Surge EA  B  $         396.53 7.00%  $       368.77 N/A N/A
VHVRC120-102D20TL6 VHVRC120-102D20TL6 - Non-Surge EA  B  $         398.00 7.00%  $       370.14 N/A N/A
VHVRC120-152D20ST6 VHVRC120-152D20ST6 - Non-Surge EA  B  $         399.47 7.00%  $       371.51 N/A N/A
VHVRC120-152D20TL6 VHVRC120-152D20TL6 - Non-Surge EA  B  $         427.41 7.00%  $       397.49 N/A N/A
VHVRCN122-102D20ST6 VHVRCN122-102D20ST6 - Non-Surg EA  B  $         351.35 7.00%  $       326.76 N/A N/A
VHVRCN122-102D20TL6 VHVRCN122-102D20TL6 - Non-Surg EA  B  $         352.82 7.00%  $       328.12 N/A N/A
VHVRCN122-152D20ST6 VHVRCN122-152D20ST6 - Non-Surg EA  B  $         354.29 7.00%  $       329.49 N/A N/A
VHVRCN122-152D20TL6 VHVRCN122-152D20TL6 - Non-Surg EA  B  $         382.24 7.00%  $       355.48 N/A N/A
VHVRN122-102D20ST6 VHVRN122-102D20ST6 - Non-Surge EA  B  $         221.52 7.00%  $       206.01 N/A N/A
VHVRN122-102D20TL6 VHVRN122-102D20TL6 - Non-Surge EA  B  $         223.01 7.00%  $       207.40 N/A N/A
VHVRN122-152D20ST6 VHVRN122-152D20ST6 - Non-Surge EA  B  $         224.51 7.00%  $       208.79 N/A N/A
VHVRN122-152D20TL6 VHVRN122-152D20TL6 - Non-Surge EA  B  $         252.87 7.00%  $       235.17 N/A N/A
VHVWDN189-102M12TL21-OM VHVWDN189-102M12TL21-OM - Sate EA  B  $         804.59 7.00%  $       748.27 N/A N/A
VHVWDN189-152M12TL21-OM VHVWDN189-152M12TL21-OM - Sate EA  B  $         818.19 7.00%  $       760.92 N/A N/A
VHVWN189-102M12TL21 VHVWN189-102M12TL21 - Non-Surg EA  B  $         399.60 7.00%  $       371.63 N/A N/A
VHVWN189-152M12TL21 VHVWN189-152M12TL21 - Non-Surg EA  B  $         413.21 7.00%  $       384.29 N/A N/A
VREBAN200-103D20TL6 VREBAN200-103D20TL6 - Non-Surg EA  B  $         516.78 7.00%  $       480.61 N/A N/A
VREBAN200-153D20TL6 VREBAN200-153D20TL6 - Non-Surg EA  B  $         525.60 7.00%  $       488.81 N/A N/A
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VREBAN240-103C13TL5 VREBAN240-103C13TL5 - Non-Surg EA  B  $         425.71 7.00%  $       395.91 N/A N/A
VREBAN240-103C13TL6 VREBAN240-103C13TL6 - Non-Surg EA  B  $         497.75 7.00%  $       462.91 N/A N/A
VREBAN240-153C13TL5 VREBAN240-153C13TL5 - Non-Surg EA  B  $         440.41 7.00%  $       409.58 N/A N/A
VREBAN240-153C13TL6 VREBAN240-153C13TL6 - Non-Surg EA  B  $         506.57 7.00%  $       471.11 N/A N/A
VREBCN200-103D20TL6 VREBCN200-103D20TL6 - Non-Surg EA  B  $         516.78 7.00%  $       480.61 N/A N/A
VREBCN200-153D20TL6 VREBCN200-153D20TL6 - Non-Surg EA  B  $         525.60 7.00%  $       488.81 N/A N/A
VREBCN240-103C13TL5 VREBCN240-103C13TL5 - Non-Surg EA  B  $         425.71 7.00%  $       395.91 N/A N/A
VREBCN240-103C13TL6 VREBCN240-103C13TL6 - Non-Surg EA  B  $         497.75 7.00%  $       462.91 N/A N/A
VREBCN240-153C13TL5 VREBCN240-153C13TL5 - Non-Surg EA  B  $         440.41 7.00%  $       409.58 N/A N/A
VREBCN240-153C13TL6 VREBCN240-153C13TL6 - Non-Surg EA  B  $         506.57 7.00%  $       471.11 N/A N/A
VREBN200-103D20TL6 VREBN200-103D20TL6 - Non-Surge EA  B  $         354.87 7.00%  $       330.03 N/A N/A
VREBN200-153D20TL6 VREBN200-153D20TL6 - Non-Surge EA  B  $         363.69 7.00%  $       338.23 N/A N/A
VREBN240-103C13TL5 VREBN240-103C13TL5 - Non-Surge EA  B  $         258.43 7.00%  $       240.34 N/A N/A
VREBN240-103C13TL6 VREBN240-103C13TL6 - Non-Surge EA  B  $         277.85 7.00%  $       258.40 N/A N/A
VREBN240-153C13TL5 VREBN240-153C13TL5 - Non-Surge EA  B  $         273.36 7.00%  $       254.22 N/A N/A
VREBN240-153C13TL6 VREBN240-153C13TL6 - Non-Surge EA  B  $         286.81 7.00%  $       266.73 N/A N/A
VRELAN080-103C13TL5 VRELAN080-103C13TL5 - Non-Surg EA  B  $         337.40 7.00%  $       313.78 N/A N/A
VRELAN080-103C13TL6 VRELAN080-103C13TL6 - Non-Surg EA  B  $         348.94 7.00%  $       324.51 N/A N/A
VRELAN080-103I44TL5 VRELAN080-103I44TL5 - Non-Surg EA  B  $         310.56 7.00%  $       288.82 N/A N/A
VRELAN080-103I44TL6 VRELAN080-103I44TL6 - Non-Surg EA  B  $         314.43 7.00%  $       292.42 N/A N/A
VRELAN080-153C13TL5 VRELAN080-153C13TL5 - Non-Surg EA  B  $         352.10 7.00%  $       327.45 N/A N/A
VRELAN080-153C13TL6 VRELAN080-153C13TL6 - Non-Surg EA  B  $         357.76 7.00%  $       332.72 N/A N/A
VRELAN080-153I44TL5 VRELAN080-153I44TL5 - Non-Surg EA  B  $         325.26 7.00%  $       302.49 N/A N/A
VRELAN080-153I44TL6 VRELAN080-153I44TL6 - Non-Surg EA  B  $         323.25 7.00%  $       300.62 N/A N/A
VRELAN100-103C13TL5 VRELAN100-103C13TL5 - Non-Surg EA  B  $         343.94 7.00%  $       319.86 N/A N/A
VRELAN100-103C13TL6 VRELAN100-103C13TL6 - Non-Surg EA  B  $         364.65 7.00%  $       339.12 N/A N/A
VRELAN100-153C13TL5 VRELAN100-153C13TL5 - Non-Surg EA  B  $         358.65 7.00%  $       333.54 N/A N/A
VRELAN100-153C13TL6 VRELAN100-153C13TL6 - Non-Surg EA  B  $         373.47 7.00%  $       347.33 N/A N/A
VRELCN080-103C13TL5 VRELCN080-103C13TL5 - Non-Surg EA  B  $         337.40 7.00%  $       313.78 N/A N/A
VRELCN080-103C13TL6 VRELCN080-103C13TL6 - Non-Surg EA  B  $         348.94 7.00%  $       324.51 N/A N/A
VRELCN080-103I44TL5 VRELCN080-103I44TL5 - Non-Surg EA  B  $         310.56 7.00%  $       288.82 N/A N/A
VRELCN080-103I44TL6 VRELCN080-103I44TL6 - Non-Surg EA  B  $         314.43 7.00%  $       292.42 N/A N/A
VRELCN080-153C13TL5 VRELCN080-153C13TL5 - Non-Surg EA  B  $         352.10 7.00%  $       327.45 N/A N/A
VRELCN080-153C13TL6 VRELCN080-153C13TL6 - Non-Surg EA  B  $         357.76 7.00%  $       332.72 N/A N/A
VRELCN080-153I44TL5 VRELCN080-153I44TL5 - Non-Surg EA  B  $         325.26 7.00%  $       302.49 N/A N/A
VRELCN080-153I44TL6 VRELCN080-153I44TL6 - Non-Surg EA  B  $         323.25 7.00%  $       300.62 N/A N/A
VRELCN100-103C13TL5 VRELCN100-103C13TL5 - Non-Surg EA  B  $         343.94 7.00%  $       319.86 N/A N/A
VRELCN100-103C13TL6 VRELCN100-103C13TL6 - Non-Surg EA  B  $         364.65 7.00%  $       339.12 N/A N/A
VRELCN100-153C13TL5 VRELCN100-153C13TL5 - Non-Surg EA  B  $         358.65 7.00%  $       333.54 N/A N/A
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VRELCN100-153C13TL6 VRELCN100-153C13TL6 - Non-Surg EA  B  $         373.47 7.00%  $       347.33 N/A N/A
VRELN080-103C13TL5 VRELN080-103C13TL5 - Non-Surge EA  B  $         145.66 7.00%  $       135.46 N/A N/A
VRELN080-103C13TL6 VRELN080-103C13TL6 - Non-Surge EA  B  $         188.81 7.00%  $       175.59 N/A N/A
VRELN080-103I44TL5 VRELN080-103I44TL5 - Non-Surge EA  B  $         167.94 7.00%  $       156.18 N/A N/A
VRELN080-103I44TL6 VRELN080-103I44TL6 - Non-Surge EA  B  $         176.70 7.00%  $       164.33 N/A N/A
VRELN080-153C13TL5 VRELN080-153C13TL5 - Non-Surge EA  B  $         160.58 7.00%  $       149.34 N/A N/A
VRELN080-153C13TL6 VRELN080-153C13TL6 - Non-Surge EA  B  $         197.76 7.00%  $       183.92 N/A N/A
VRELN080-153I44TL5 VRELN080-153I44TL5 - Non-Surge EA  B  $         182.87 7.00%  $       170.07 N/A N/A
VRELN080-153I44TL6 VRELN080-153I44TL6 - Non-Surge EA  B  $         185.66 7.00%  $       172.66 N/A N/A
VRELN100-103C13TL5 VRELN100-103C13TL5 - Non-Surge EA  B  $         149.13 7.00%  $       138.69 N/A N/A
VRELN100-103C13TL6 VRELN100-103C13TL6 - Non-Surge EA  B  $         189.24 7.00%  $       175.99 N/A N/A
VRELN100-153C13TL5 VRELN100-153C13TL5 - Non-Surge EA  B  $         164.06 7.00%  $       152.58 N/A N/A
VRELN100-153C13TL6 VRELN100-153C13TL6 - Non-Surge EA  B  $         198.06 7.00%  $       184.20 N/A N/A
VRTA100-10 VRTA100-10 - Non-Surge, 15A, 1 EA  B  $           75.88 7.00%  $         70.57 N/A N/A
VRTA100-1020 VRTA100-1020 - Non-Surge, 20A, EA  B  $         114.51 7.00%  $       106.49 N/A N/A
VRTA100-1020TL VRTA100-1020TL - Non-Surge, 20 EA  B  $         119.36 7.00%  $       111.00 N/A N/A
VRTA100-1025 VRTA100-1025 - Non-Surge, 20A, EA  B  $         119.79 7.00%  $       111.40 N/A N/A
VRTA100-1025TL VRTA100-1025TL - Non-Surge, 20 EA  B  $         124.64 7.00%  $       115.92 N/A N/A
VRTA100-10TL VRTA100-10TL - Non-Surge, 15A, EA  B  $           80.73 7.00%  $         75.08 N/A N/A
VRTA100-15 VRTA100-15 - Non-Surge, 15A, 1 EA  B  $           81.85 7.00%  $         76.12 N/A N/A
VRTA100-1520 VRTA100-1520 - Non-Surge, 20A, EA  B  $         121.97 7.00%  $       113.43 N/A N/A
VRTA100-1520TL VRTA100-1520TL - Non-Surge, 20 EA  B  $         125.70 7.00%  $       116.90 N/A N/A
VRTA100-1525 VRTA100-1525 - Non-Surge, 20A, EA  B  $         127.25 7.00%  $       118.34 N/A N/A
VRTA100-1525TL VRTA100-1525TL - Non-Surge, 20 EA  B  $         130.99 7.00%  $       121.82 N/A N/A
VRTA100-15TL VRTA100-15TL - Non-Surge, 15A, EA  B  $           82.97 7.00%  $         77.16 N/A N/A
VRTAA100-10 VRTAA100-10 - Non-Surge, 15A, EA  B  $         166.36 7.00%  $       154.71 N/A N/A
VRTAA100-1020 VRTAA100-1020 - Non-Surge, 20A EA  B  $         269.36 7.00%  $       250.50 N/A N/A
VRTAA100-1020TL VRTAA100-1020TL - Non-Surge, 2 EA  B  $         274.21 7.00%  $       255.02 N/A N/A
VRTAA100-1025 VRTAA100-1025 - Non-Surge, 20A EA  B  $         283.10 7.00%  $       263.28 N/A N/A
VRTAA100-1025TL VRTAA100-1025TL - Non-Surge, 2 EA  B  $         287.96 7.00%  $       267.80 N/A N/A
VRTAA100-10TL VRTAA100-10TL - Non-Surge, 15A EA  B  $         171.21 7.00%  $       159.23 N/A N/A
VRTAA100-15 VRTAA100-15 - Non-Surge, 15A, EA  B  $         172.33 7.00%  $       160.27 N/A N/A
VRTAA100-1520 VRTAA100-1520 - Non-Surge, 20A EA  B  $         276.82 7.00%  $       257.44 N/A N/A
VRTAA100-1520TL VRTAA100-1520TL - Non-Surge, 2 EA  B  $         280.55 7.00%  $       260.91 N/A N/A
VRTAA100-1525 VRTAA100-1525 - Non-Surge, 20A EA  B  $         290.57 7.00%  $       270.23 N/A N/A
VRTAA100-1525TL VRTAA100-1525TL - Non-Surge, 2 EA  B  $         294.30 7.00%  $       273.70 N/A N/A
VRTAA100-15TL VRTAA100-15TL - Non-Surge, 15A EA  B  $         173.45 7.00%  $       161.31 N/A N/A
VRTAAN100-10 VRTAAN100-10 - Non-Surge, 15A, EA  B  $         166.36 7.00%  $       154.71 N/A N/A
VRTAAN100-1020 VRTAAN100-1020 - Non-Surge, 20 EA  B  $         269.36 7.00%  $       250.50 N/A N/A
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VRTAAN100-1020TL VRTAAN100-1020TL - Non-Surge, EA  B  $         274.21 7.00%  $       255.02 N/A N/A
VRTAAN100-1025 VRTAAN100-1025 - Non-Surge, 20 EA  B  $         283.10 7.00%  $       263.28 N/A N/A
VRTAAN100-1025TL VRTAAN100-1025TL - Non-Surge, EA  B  $         287.96 7.00%  $       267.80 N/A N/A
VRTAAN100-10TL VRTAAN100-10TL - Non-Surge, 15 EA  B  $         171.21 7.00%  $       159.23 N/A N/A
VRTAAN100-15 VRTAAN100-15 - Non-Surge, 15A, EA  B  $         172.33 7.00%  $       160.27 N/A N/A
VRTAAN100-1520 VRTAAN100-1520 - Non-Surge, 20 EA  B  $         276.82 7.00%  $       257.44 N/A N/A
VRTAAN100-1520TL VRTAAN100-1520TL - Non-Surge, EA  B  $         280.55 7.00%  $       260.91 N/A N/A
VRTAAN100-1525 VRTAAN100-1525 - Non-Surge, 20 EA  B  $         290.57 7.00%  $       270.23 N/A N/A
VRTAAN100-1525TL VRTAAN100-1525TL - Non-Surge, EA  B  $         294.30 7.00%  $       273.70 N/A N/A
VRTAAN100-15TL VRTAAN100-15TL - Non-Surge, 15 EA  B  $         173.45 7.00%  $       161.31 N/A N/A
VRTAC100-10 VRTAC100-10 - Non-Surge, 15A, EA  B  $         166.36 7.00%  $       154.71 N/A N/A
VRTAC100-1020 VRTAC100-1020 - Non-Surge, 20A EA  B  $         269.36 7.00%  $       250.50 N/A N/A
VRTAC100-1020TL VRTAC100-1020TL - Non-Surge, 2 EA  B  $         274.21 7.00%  $       255.02 N/A N/A
VRTAC100-1025 VRTAC100-1025 - Non-Surge, 20A EA  B  $         283.10 7.00%  $       263.28 N/A N/A
VRTAC100-1025TL VRTAC100-1025TL - Non-Surge, 2 EA  B  $         287.96 7.00%  $       267.80 N/A N/A
VRTAC100-10TL VRTAC100-10TL - Non-Surge, 15A EA  B  $         171.21 7.00%  $       159.23 N/A N/A
VRTAC100-15 VRTAC100-15 - Non-Surge, 15A, EA  B  $         172.33 7.00%  $       160.27 N/A N/A
VRTAC100-1520 VRTAC100-1520 - Non-Surge, 20A EA  B  $         276.82 7.00%  $       257.44 N/A N/A
VRTAC100-1520TL VRTAC100-1520TL - Non-Surge, 2 EA  B  $         280.55 7.00%  $       260.91 N/A N/A
VRTAC100-1525 VRTAC100-1525 - Non-Surge, 20A EA  B  $         290.57 7.00%  $       270.23 N/A N/A
VRTAC100-1525TL VRTAC100-1525TL - Non-Surge, 2 EA  B  $         294.30 7.00%  $       273.70 N/A N/A
VRTAC100-15TL VRTAC100-15TL - Non-Surge, 15A EA  B  $         173.45 7.00%  $       161.31 N/A N/A
VRTACN100-10 VRTACN100-10 - Non-Surge, 15A, EA  B  $         166.36 7.00%  $       154.71 N/A N/A
VRTACN100-1020 VRTACN100-1020 - Non-Surge, 20 EA  B  $         269.36 7.00%  $       250.50 N/A N/A
VRTACN100-1020TL VRTACN100-1020TL - Non-Surge, EA  B  $         274.21 7.00%  $       255.02 N/A N/A
VRTACN100-1025 VRTACN100-1025 - Non-Surge, 20 EA  B  $         283.10 7.00%  $       263.28 N/A N/A
VRTACN100-1025TL VRTACN100-1025TL - Non-Surge, EA  B  $         287.96 7.00%  $       267.80 N/A N/A
VRTACN100-10TL VRTACN100-10TL - Non-Surge, 15 EA  B  $         171.21 7.00%  $       159.23 N/A N/A
VRTACN100-15 VRTACN100-15 - Non-Surge, 15A, EA  B  $         172.33 7.00%  $       160.27 N/A N/A
VRTACN100-1520 VRTACN100-1520 - Non-Surge, 20 EA  B  $         276.82 7.00%  $       257.44 N/A N/A
VRTACN100-1520TL VRTACN100-1520TL - Non-Surge, EA  B  $         280.55 7.00%  $       260.91 N/A N/A
VRTACN100-1525 VRTACN100-1525 - Non-Surge, 20 EA  B  $         290.57 7.00%  $       270.23 N/A N/A
VRTACN100-1525TL VRTACN100-1525TL - Non-Surge, EA  B  $         294.30 7.00%  $       273.70 N/A N/A
VRTACN100-15TL VRTACN100-15TL - Non-Surge, 15 EA  B  $         173.45 7.00%  $       161.31 N/A N/A
VRTAN100-10 VRTAN100-10 - Non-Surge, 15A, EA  B  $           75.88 7.00%  $         70.57 N/A N/A
VRTAN100-1020 VRTAN100-1020 - Non-Surge, 20A EA  B  $         114.51 7.00%  $       106.49 N/A N/A
VRTAN100-1020TL VRTAN100-1020TL - Non-Surge, 2 EA  B  $         119.36 7.00%  $       111.00 N/A N/A
VRTAN100-1025 VRTAN100-1025 - Non-Surge, 20A EA  B  $         119.79 7.00%  $       111.40 N/A N/A
VRTAN100-1025TL VRTAN100-1025TL - Non-Surge, 2 EA  B  $         124.64 7.00%  $       115.92 N/A N/A
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VRTAN100-10TL VRTAN100-10TL - Non-Surge, 15A EA  B  $           80.73 7.00%  $         75.08 N/A N/A
VRTAN100-15 VRTAN100-15 - Non-Surge, 15A, EA  B  $           81.85 7.00%  $         76.12 N/A N/A
VRTAN100-1520 VRTAN100-1520 - Non-Surge, 20A EA  B  $         121.97 7.00%  $       113.43 N/A N/A
VRTAN100-1520TL VRTAN100-1520TL - Non-Surge, 2 EA  B  $         125.70 7.00%  $       116.90 N/A N/A
VRTAN100-1525 VRTAN100-1525 - Non-Surge, 20A EA  B  $         127.25 7.00%  $       118.34 N/A N/A
VRTAN100-1525TL VRTAN100-1525TL - Non-Surge, 2 EA  B  $         130.99 7.00%  $       121.82 N/A N/A
VRTAN100-15TL VRTAN100-15TL - Non-Surge, 15A EA  B  $           82.97 7.00%  $         77.16 N/A N/A
VRTB200-10 VRTB200-10 - Non-Surge, 15A, 1 EA  B  $         101.94 7.00%  $         94.80 N/A N/A
VRTB200-1020 VRTB200-1020 - Non-Surge, 20A, EA  B  $         155.49 7.00%  $       144.61 N/A N/A
VRTB200-1020TL VRTB200-1020TL - Non-Surge, 20 EA  B  $         160.34 7.00%  $       149.12 N/A N/A
VRTB200-10210 VRTB200-10210 - Non-Surge, 20A EA  B  $         154.28 7.00%  $       143.48 N/A N/A
VRTB200-10210TL VRTB200-10210TL - Non-Surge, 2 EA  B  $         159.13 7.00%  $       147.99 N/A N/A
VRTB200-10TL VRTB200-10TL - Non-Surge, 15A, EA  B  $         106.79 7.00%  $         99.31 N/A N/A
VRTB200-15 VRTB200-15 - Non-Surge, 15A, 1 EA  B  $         107.91 7.00%  $       100.36 N/A N/A
VRTB200-1520 VRTB200-1520 - Non-Surge, 20A, EA  B  $         162.96 7.00%  $       151.55 N/A N/A
VRTB200-1520TL VRTB200-1520TL - Non-Surge, 20 EA  B  $         166.69 7.00%  $       155.02 N/A N/A
VRTB200-15210 VRTB200-15210 - Non-Surge, 20A EA  B  $         161.75 7.00%  $       150.43 N/A N/A
VRTB200-15210TL VRTB200-15210TL - Non-Surge, 2 EA  B  $         165.48 7.00%  $       153.90 N/A N/A
VRTB200-15TL VRTB200-15TL - Non-Surge, 15A, EA  B  $         109.03 7.00%  $       101.40 N/A N/A
VRTBA200-10 VRTBA200-10 - Non-Surge, 15A, EA  B  $         257.70 7.00%  $       239.66 N/A N/A
VRTBA200-1020 VRTBA200-1020 - Non-Surge, 20A EA  B  $         302.76 7.00%  $       281.57 N/A N/A
VRTBA200-1020TL VRTBA200-1020TL - Non-Surge, 2 EA  B  $         307.54 7.00%  $       286.01 N/A N/A
VRTBA200-10210 VRTBA200-10210 - Non-Surge, 20 EA  B  $         308.10 7.00%  $       286.53 N/A N/A
VRTBA200-10210TL VRTBA200-10210TL - Non-Surge, EA  B  $         312.88 7.00%  $       290.98 N/A N/A
VRTBA200-10TL VRTBA200-10TL - Non-Surge, 15A EA  B  $         262.55 7.00%  $       244.17 N/A N/A
VRTBA200-15 VRTBA200-15 - Non-Surge, 15A, EA  B  $         263.67 7.00%  $       245.21 N/A N/A
VRTBA200-1520 VRTBA200-1520 - Non-Surge, 20A EA  B  $         310.12 7.00%  $       288.41 N/A N/A
VRTBA200-1520TL VRTBA200-1520TL - Non-Surge, 2 EA  B  $         313.79 7.00%  $       291.82 N/A N/A
VRTBA200-15210 VRTBA200-15210 - Non-Surge, 20 EA  B  $         315.46 7.00%  $       293.38 N/A N/A
VRTBA200-15210TL VRTBA200-15210TL - Non-Surge, EA  B  $         319.13 7.00%  $       296.79 N/A N/A
VRTBA200-15TL VRTBA200-15TL - Non-Surge, 15A EA  B  $         264.79 7.00%  $       246.25 N/A N/A
VRTBAN200-10 VRTBAN200-10 - Non-Surge, 15A, EA  B  $         257.70 7.00%  $       239.66 N/A N/A
VRTBAN200-1020 VRTBAN200-1020 - Non-Surge, 20 EA  B  $         302.76 7.00%  $       281.57 N/A N/A
VRTBAN200-1020TL VRTBAN200-1020TL - Non-Surge, EA  B  $         307.54 7.00%  $       286.01 N/A N/A
VRTBAN200-10210 VRTBAN200-10210 - Non-Surge, 2 EA  B  $         308.10 7.00%  $       286.53 N/A N/A
VRTBAN200-10210TL VRTBAN200-10210TL - Non-Surge, EA  B  $         312.88 7.00%  $       290.98 N/A N/A
VRTBAN200-10TL VRTBAN200-10TL - Non-Surge, 15 EA  B  $         262.55 7.00%  $       244.17 N/A N/A
VRTBAN200-15 VRTBAN200-15 - Non-Surge, 15A, EA  B  $         263.67 7.00%  $       245.21 N/A N/A
VRTBAN200-1520 VRTBAN200-1520 - Non-Surge, 20 EA  B  $         310.12 7.00%  $       288.41 N/A N/A
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VRTBAN200-1520TL VRTBAN200-1520TL - Non-Surge, EA  B  $         313.79 7.00%  $       291.82 N/A N/A
VRTBAN200-15210 VRTBAN200-15210 - Non-Surge, 2 EA  B  $         315.46 7.00%  $       293.38 N/A N/A
VRTBAN200-15210TL VRTBAN200-15210TL - Non-Surge, EA  B  $         319.13 7.00%  $       296.79 N/A N/A
VRTBAN200-15TL VRTBAN200-15TL - Non-Surge, 15 EA  B  $         264.79 7.00%  $       246.25 N/A N/A
VRTBC200-10 VRTBC200-10 - Non-Surge, 15A, EA  B  $         257.70 7.00%  $       239.66 N/A N/A
VRTBC200-1020 VRTBC200-1020 - Non-Surge, 20A EA  B  $         302.76 7.00%  $       281.57 N/A N/A
VRTBC200-1020TL VRTBC200-1020TL - Non-Surge, 2 EA  B  $         307.54 7.00%  $       286.01 N/A N/A
VRTBC200-10210 VRTBC200-10210 - Non-Surge, 20 EA  B  $         308.10 7.00%  $       286.53 N/A N/A
VRTBC200-10210TL VRTBC200-10210TL - Non-Surge, EA  B  $         312.88 7.00%  $       290.98 N/A N/A
VRTBC200-10TL VRTBC200-10TL - Non-Surge, 15A EA  B  $         262.55 7.00%  $       244.17 N/A N/A
VRTBC200-15 VRTBC200-15 - Non-Surge, 15A, EA  B  $         263.67 7.00%  $       245.21 N/A N/A
VRTBC200-1520 VRTBC200-1520 - Non-Surge, 20A EA  B  $         310.12 7.00%  $       288.41 N/A N/A
VRTBC200-1520TL VRTBC200-1520TL - Non-Surge, 2 EA  B  $         313.79 7.00%  $       291.82 N/A N/A
VRTBC200-15210 VRTBC200-15210 - Non-Surge, 20 EA  B  $         315.46 7.00%  $       293.38 N/A N/A
VRTBC200-15210TL VRTBC200-15210TL - Non-Surge, EA  B  $         319.13 7.00%  $       296.79 N/A N/A
VRTBC200-15TL VRTBC200-15TL - Non-Surge, 15A EA  B  $         264.79 7.00%  $       246.25 N/A N/A
VRTBCN200-10 VRTBCN200-10 - Non-Surge, 15A, EA  B  $         257.70 7.00%  $       239.66 N/A N/A
VRTBCN200-1020 VRTBCN200-1020 - Non-Surge, 20 EA  B  $         302.76 7.00%  $       281.57 N/A N/A
VRTBCN200-1020TL VRTBCN200-1020TL - Non-Surge, EA  B  $         307.54 7.00%  $       286.01 N/A N/A
VRTBCN200-10210 VRTBCN200-10210 - Non-Surge, 2 EA  B  $         308.10 7.00%  $       286.53 N/A N/A
VRTBCN200-10210TL VRTBCN200-10210TL - Non-Surge, EA  B  $         312.88 7.00%  $       290.98 N/A N/A
VRTBCN200-10TL VRTBCN200-10TL - Non-Surge, 15 EA  B  $         262.55 7.00%  $       244.17 N/A N/A
VRTBCN200-15 VRTBCN200-15 - Non-Surge, 15A, EA  B  $         263.67 7.00%  $       245.21 N/A N/A
VRTBCN200-1520 VRTBCN200-1520 - Non-Surge, 20 EA  B  $         310.12 7.00%  $       288.41 N/A N/A
VRTBCN200-1520TL VRTBCN200-1520TL - Non-Surge, EA  B  $         313.79 7.00%  $       291.82 N/A N/A
VRTBCN200-15210 VRTBCN200-15210 - Non-Surge, 2 EA  B  $         315.46 7.00%  $       293.38 N/A N/A
VRTBCN200-15210TL VRTBCN200-15210TL - Non-Surge, EA  B  $         319.13 7.00%  $       296.79 N/A N/A
VRTBCN200-15TL VRTBCN200-15TL - Non-Surge, 15 EA  B  $         264.79 7.00%  $       246.25 N/A N/A
VRTBN200-10 VRTBN200-10 - Non-Surge, 15A, EA  B  $         101.94 7.00%  $         94.80 N/A N/A
VRTBN200-1020 VRTBN200-1020 - Non-Surge, 20A EA  B  $         155.49 7.00%  $       144.61 N/A N/A
VRTBN200-1020TL VRTBN200-1020TL - Non-Surge, 2 EA  B  $         160.34 7.00%  $       149.12 N/A N/A
VRTBN200-10210 VRTBN200-10210 - Non-Surge, 20 EA  B  $         154.28 7.00%  $       143.48 N/A N/A
VRTBN200-10210TL VRTBN200-10210TL - Non-Surge, EA  B  $         159.13 7.00%  $       147.99 N/A N/A
VRTBN200-10TL VRTBN200-10TL - Non-Surge, 15A EA  B  $         106.79 7.00%  $         99.31 N/A N/A
VRTBN200-15 VRTBN200-15 - Non-Surge, 15A, EA  B  $         107.91 7.00%  $       100.36 N/A N/A
VRTBN200-1520 VRTBN200-1520 - Non-Surge, 20A EA  B  $         162.96 7.00%  $       151.55 N/A N/A
VRTBN200-1520TL VRTBN200-1520TL - Non-Surge, 2 EA  B  $         166.69 7.00%  $       155.02 N/A N/A
VRTBN200-15210 VRTBN200-15210 - Non-Surge, 20 EA  B  $         161.75 7.00%  $       150.43 N/A N/A
VRTBN200-15210TL VRTBN200-15210TL - Non-Surge, EA  B  $         165.48 7.00%  $       153.90 N/A N/A
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VRTBN200-15TL VRTBN200-15TL - Non-Surge, 15A EA  B  $         109.03 7.00%  $       101.40 N/A N/A
VRTC140-10 VRTC140-10 - Non-Surge, 15A, 1 EA  B  $           96.54 7.00%  $         89.78 N/A N/A
VRTC140-1020 VRTC140-1020 - Non-Surge, 20A, EA  B  $         142.67 7.00%  $       132.68 N/A N/A
VRTC140-1020TL VRTC140-1020TL - Non-Surge, 20 EA  B  $         147.52 7.00%  $       137.19 N/A N/A
VRTC140-1027 VRTC140-1027 - Non-Surge, 20A, EA  B  $         137.94 7.00%  $       128.28 N/A N/A
VRTC140-1027TL VRTC140-1027TL - Non-Surge, 20 EA  B  $         142.79 7.00%  $       132.79 N/A N/A
VRTC140-10TL VRTC140-10TL - Non-Surge, 15A, EA  B  $         101.39 7.00%  $         94.29 N/A N/A
VRTC140-15 VRTC140-15 - Non-Surge, 15A, 1 EA  B  $         102.51 7.00%  $         95.33 N/A N/A
VRTC140-1520 VRTC140-1520 - Non-Surge, 20A, EA  B  $         150.13 7.00%  $       139.62 N/A N/A
VRTC140-1520TL VRTC140-1520TL - Non-Surge, 20 EA  B  $         153.87 7.00%  $       143.10 N/A N/A
VRTC140-1527 VRTC140-1527 - Non-Surge, 20A, EA  B  $         145.40 7.00%  $       135.22 N/A N/A
VRTC140-1527TL VRTC140-1527TL - Non-Surge, 20 EA  B  $         149.13 7.00%  $       138.69 N/A N/A
VRTC140-15TL VRTC140-15TL - Non-Surge, 15A, EA  B  $         103.63 7.00%  $         96.38 N/A N/A
VRTCA140-10 VRTCA140-10 - Non-Surge, 15A, EA  B  $         252.72 7.00%  $       235.03 N/A N/A
VRTCA140-1020 VRTCA140-1020 - Non-Surge, 20A EA  B  $         295.43 7.00%  $       274.75 N/A N/A
VRTCA140-1020TL VRTCA140-1020TL - Non-Surge, 2 EA  B  $         300.28 7.00%  $       279.26 N/A N/A
VRTCA140-1027 VRTCA140-1027 - Non-Surge, 20A EA  B  $         296.85 7.00%  $       276.07 N/A N/A
VRTCA140-1027TL VRTCA140-1027TL - Non-Surge, 2 EA  B  $         301.63 7.00%  $       280.52 N/A N/A
VRTCA140-10TL VRTCA140-10TL - Non-Surge, 15A EA  B  $         257.57 7.00%  $       239.54 N/A N/A
VRTCA140-15 VRTCA140-15 - Non-Surge, 15A, EA  B  $         258.69 7.00%  $       240.58 N/A N/A
VRTCA140-1520 VRTCA140-1520 - Non-Surge, 20A EA  B  $         302.90 7.00%  $       281.70 N/A N/A
VRTCA140-1520TL VRTCA140-1520TL - Non-Surge, 2 EA  B  $         306.63 7.00%  $       285.17 N/A N/A
VRTCA140-1527 VRTCA140-1527 - Non-Surge, 20A EA  B  $         304.21 7.00%  $       282.92 N/A N/A
VRTCA140-1527TL VRTCA140-1527TL - Non-Surge, 2 EA  B  $         307.88 7.00%  $       286.33 N/A N/A
VRTCA140-15TL VRTCA140-15TL - Non-Surge, 15A EA  B  $         259.81 7.00%  $       241.62 N/A N/A
VRTCAN140-10 VRTCAN140-10 - Non-Surge, 15A, EA  B  $         252.72 7.00%  $       235.03 N/A N/A
VRTCAN140-1020 VRTCAN140-1020 - Non-Surge, 20 EA  B  $         295.43 7.00%  $       274.75 N/A N/A
VRTCAN140-1020TL VRTCAN140-1020TL - Non-Surge, EA  B  $         300.28 7.00%  $       279.26 N/A N/A
VRTCAN140-1027 VRTCAN140-1027 - Non-Surge, 20 EA  B  $         296.85 7.00%  $       276.07 N/A N/A
VRTCAN140-1027TL VRTCAN140-1027TL - Non-Surge, EA  B  $         301.63 7.00%  $       280.52 N/A N/A
VRTCAN140-10TL VRTCAN140-10TL - Non-Surge, 15 EA  B  $         257.57 7.00%  $       239.54 N/A N/A
VRTCAN140-15 VRTCAN140-15 - Non-Surge, 15A, EA  B  $         258.69 7.00%  $       240.58 N/A N/A
VRTCAN140-1520 VRTCAN140-1520 - Non-Surge, 20 EA  B  $         302.90 7.00%  $       281.70 N/A N/A
VRTCAN140-1520TL VRTCAN140-1520TL - Non-Surge, EA  B  $         306.63 7.00%  $       285.17 N/A N/A
VRTCAN140-1527 VRTCAN140-1527 - Non-Surge, 20 EA  B  $         304.21 7.00%  $       282.92 N/A N/A
VRTCAN140-1527TL VRTCAN140-1527TL - Non-Surge, EA  B  $         307.88 7.00%  $       286.33 N/A N/A
VRTCAN140-15TL VRTCAN140-15TL - Non-Surge, 15 EA  B  $         259.81 7.00%  $       241.62 N/A N/A
VRTCC140-10 VRTCC140-10 - Non-Surge, 15A, EA  B  $         252.72 7.00%  $       235.03 N/A N/A
VRTCC140-1020 VRTCC140-1020 - Non-Surge, 20A EA  B  $         295.43 7.00%  $       274.75 N/A N/A
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VRTCC140-1020TL VRTCC140-1020TL - Non-Surge, 2 EA  B  $         300.28 7.00%  $       279.26 N/A N/A
VRTCC140-1027 VRTCC140-1027 - Non-Surge, 20A EA  B  $         296.85 7.00%  $       276.07 N/A N/A
VRTCC140-1027TL VRTCC140-1027TL - Non-Surge, 2 EA  B  $         301.63 7.00%  $       280.52 N/A N/A
VRTCC140-10TL VRTCC140-10TL - Non-Surge, 15A EA  B  $         257.57 7.00%  $       239.54 N/A N/A
VRTCC140-15 VRTCC140-15 - Non-Surge, 15A, EA  B  $         258.69 7.00%  $       240.58 N/A N/A
VRTCC140-1520 VRTCC140-1520 - Non-Surge, 20A EA  B  $         302.90 7.00%  $       281.70 N/A N/A
VRTCC140-1520TL VRTCC140-1520TL - Non-Surge, 2 EA  B  $         306.63 7.00%  $       285.17 N/A N/A
VRTCC140-1527 VRTCC140-1527 - Non-Surge, 20A EA  B  $         304.21 7.00%  $       282.92 N/A N/A
VRTCC140-1527TL VRTCC140-1527TL - Non-Surge, 2 EA  B  $         307.88 7.00%  $       286.33 N/A N/A
VRTCC140-15TL VRTCC140-15TL - Non-Surge, 15A EA  B  $         259.81 7.00%  $       241.62 N/A N/A
VRTCCN140-10 VRTCCN140-10 - Non-Surge, 15A, EA  B  $         252.72 7.00%  $       235.03 N/A N/A
VRTCCN140-1020 VRTCCN140-1020 - Non-Surge, 20 EA  B  $         295.43 7.00%  $       274.75 N/A N/A
VRTCCN140-1020TL VRTCCN140-1020TL - Non-Surge, EA  B  $         300.28 7.00%  $       279.26 N/A N/A
VRTCCN140-1027 VRTCCN140-1027 - Non-Surge, 20 EA  B  $         296.85 7.00%  $       276.07 N/A N/A
VRTCCN140-1027TL VRTCCN140-1027TL - Non-Surge, EA  B  $         301.63 7.00%  $       280.52 N/A N/A
VRTCCN140-10TL VRTCCN140-10TL - Non-Surge, 15 EA  B  $         257.57 7.00%  $       239.54 N/A N/A
VRTCCN140-15 VRTCCN140-15 - Non-Surge, 15A, EA  B  $         258.69 7.00%  $       240.58 N/A N/A
VRTCCN140-1520 VRTCCN140-1520 - Non-Surge, 20 EA  B  $         302.90 7.00%  $       281.70 N/A N/A
VRTCCN140-1520TL VRTCCN140-1520TL - Non-Surge, EA  B  $         306.63 7.00%  $       285.17 N/A N/A
VRTCCN140-1527 VRTCCN140-1527 - Non-Surge, 20 EA  B  $         304.21 7.00%  $       282.92 N/A N/A
VRTCCN140-1527TL VRTCCN140-1527TL - Non-Surge, EA  B  $         307.88 7.00%  $       286.33 N/A N/A
VRTCCN140-15TL VRTCCN140-15TL - Non-Surge, 15 EA  B  $         259.81 7.00%  $       241.62 N/A N/A
VRTCN140-10 VRTCN140-10 - Non-Surge, 15A, EA  B  $           96.54 7.00%  $         89.78 N/A N/A
VRTCN140-1020 VRTCN140-1020 - Non-Surge, 20A EA  B  $         142.67 7.00%  $       132.68 N/A N/A
VRTCN140-1020TL VRTCN140-1020TL - Non-Surge, 2 EA  B  $         147.52 7.00%  $       137.19 N/A N/A
VRTCN140-1027 VRTCN140-1027 - Non-Surge, 20A EA  B  $         137.94 7.00%  $       128.28 N/A N/A
VRTCN140-1027TL VRTCN140-1027TL - Non-Surge, 2 EA  B  $         142.79 7.00%  $       132.79 N/A N/A
VRTCN140-10TL VRTCN140-10TL - Non-Surge, 15A EA  B  $         101.39 7.00%  $         94.29 N/A N/A
VRTCN140-15 VRTCN140-15 - Non-Surge, 15A, EA  B  $         102.51 7.00%  $         95.33 N/A N/A
VRTCN140-1520 VRTCN140-1520 - Non-Surge, 20A EA  B  $         150.13 7.00%  $       139.62 N/A N/A
VRTCN140-1520TL VRTCN140-1520TL - Non-Surge, 2 EA  B  $         153.87 7.00%  $       143.10 N/A N/A
VRTCN140-1527 VRTCN140-1527 - Non-Surge, 20A EA  B  $         145.40 7.00%  $       135.22 N/A N/A
VRTCN140-1527TL VRTCN140-1527TL - Non-Surge, 2 EA  B  $         149.13 7.00%  $       138.69 N/A N/A
VRTCN140-15TL VRTCN140-15TL - Non-Surge, 15A EA  B  $         103.63 7.00%  $         96.38 N/A N/A
VRTDAN200-10310TL VRTDAN200-10310TL - Non-Surge, EA  B  $         368.68 7.00%  $       342.87 N/A N/A
VRTDAN200-15310TL VRTDAN200-15310TL - Non-Surge, EA  B  $         383.38 7.00%  $       356.54 N/A N/A
VRTDCN200-10310TL VRTDCN200-10310TL - Non-Surge, EA  B  $         368.68 7.00%  $       342.87 N/A N/A
VRTDCN200-15310TL VRTDCN200-15310TL - Non-Surge, EA  B  $         383.38 7.00%  $       356.54 N/A N/A
VRTDN200-10310TL VRTDN200-10310TL - Non-Surge, EA  B  $         208.73 7.00%  $       194.12 N/A N/A
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VRTDN200-15310TL VRTDN200-15310TL - Non-Surge, EA  B  $         223.66 7.00%  $       208.00 N/A N/A
VRTEAN200-0020/16 VRTEAN200-0020/16 - Non-Surge, EA  B  $         380.53 7.00%  $       353.89 N/A N/A
VRTEAN202-0020/16 VRTEAN202-0020/16 - Non-Surge, EA  B  $         368.15 7.00%  $       342.38 N/A N/A
VRTECN200-0020/16 VRTECN200-0020/16 - Non-Surge, EA  B  $         380.53 7.00%  $       353.89 N/A N/A
VRTECN202-0020/16 VRTECN202-0020/16 - Non-Surge, EA  B  $         368.15 7.00%  $       342.38 N/A N/A
VRTEN200-0020/16 VRTEN200-0020/16 - Non-Surge, EA  B  $         220.72 7.00%  $       205.27 N/A N/A
VRTEN202-0020/16 VRTEN202-0020/16 - Non-Surge, EA  B  $         208.18 7.00%  $       193.61 N/A N/A
VRTL060-10 VRTL060-10 - Non-Surge, 15A, 1 EA  B  $           68.58 7.00%  $         63.78 N/A N/A
VRTL060-1020 VRTL060-1020 - Non-Surge, 20A, EA  B  $           94.57 7.00%  $         87.95 N/A N/A
VRTL060-1020TL VRTL060-1020TL - Non-Surge, 20 EA  B  $           99.42 7.00%  $         92.46 N/A N/A
VRTL060-1023 VRTL060-1023 - Non-Surge, 20A, EA  B  $           95.75 7.00%  $         89.05 N/A N/A
VRTL060-1023TL VRTL060-1023TL - Non-Surge, 20 EA  B  $         100.60 7.00%  $         93.56 N/A N/A
VRTL060-10TL VRTL060-10TL - Non-Surge, 15A, EA  B  $           73.43 7.00%  $         68.29 N/A N/A
VRTL060-15 VRTL060-15 - Non-Surge, 15A, 1 EA  B  $           74.55 7.00%  $         69.33 N/A N/A
VRTL060-1520 VRTL060-1520 - Non-Surge, 20A, EA  B  $         102.03 7.00%  $         94.89 N/A N/A
VRTL060-1520TL VRTL060-1520TL - Non-Surge, 20 EA  B  $         105.76 7.00%  $         98.36 N/A N/A
VRTL060-1523 VRTL060-1523 - Non-Surge, 20A, EA  B  $         103.21 7.00%  $         95.99 N/A N/A
VRTL060-1523TL VRTL060-1523TL - Non-Surge, 20 EA  B  $         106.94 7.00%  $         99.45 N/A N/A
VRTL060-15TL VRTL060-15TL - Non-Surge, 15A, EA  B  $           75.67 7.00%  $         70.37 N/A N/A
VRTLN060-10 VRTLN060-10 - Non-Surge, 15A, EA  B  $           68.58 7.00%  $         63.78 N/A N/A
VRTLN060-1020 VRTLN060-1020 - Non-Surge, 20A EA  B  $           94.57 7.00%  $         87.95 N/A N/A
VRTLN060-1020TL VRTLN060-1020TL - Non-Surge, 2 EA  B  $           99.42 7.00%  $         92.46 N/A N/A
VRTLN060-1023 VRTLN060-1023 - Non-Surge, 20A EA  B  $           95.75 7.00%  $         89.05 N/A N/A
VRTLN060-1023TL VRTLN060-1023TL - Non-Surge, 2 EA  B  $         100.60 7.00%  $         93.56 N/A N/A
VRTLN060-10TL VRTLN060-10TL - Non-Surge, 15A EA  B  $           73.43 7.00%  $         68.29 N/A N/A
VRTLN060-15 VRTLN060-15 - Non-Surge, 15A, EA  B  $           74.55 7.00%  $         69.33 N/A N/A
VRTLN060-1520 VRTLN060-1520 - Non-Surge, 20A EA  B  $         102.03 7.00%  $         94.89 N/A N/A
VRTLN060-1520TL VRTLN060-1520TL - Non-Surge, 2 EA  B  $         105.76 7.00%  $         98.36 N/A N/A
VRTLN060-1523 VRTLN060-1523 - Non-Surge, 20A EA  B  $         103.21 7.00%  $         95.99 N/A N/A
VRTLN060-1523TL VRTLN060-1523TL - Non-Surge, 2 EA  B  $         106.94 7.00%  $         99.45 N/A N/A
VRTLN060-15TL VRTLN060-15TL - Non-Surge, 15A EA  B  $           75.67 7.00%  $         70.37 N/A N/A
VSSA104-101R15 VSSA104-101R15 - Surge, 15A, 1 EA  B  $         100.76 7.00%  $         93.71 N/A N/A
VSSA104-101R15TL VSSA104-101R15TL - Surge, 15A, EA  B  $         105.61 7.00%  $         98.22 N/A N/A
VSSA104-101S15 VSSA104-101S15 - Surge, 15A, 1 EA  B  $         100.76 7.00%  $         93.71 N/A N/A
VSSA104-101S15TL VSSA104-101S15TL - Surge, 15A, EA  B  $         105.61 7.00%  $         98.22 N/A N/A
VSSA104-102R15 VSSA104-102R15 - Surge, 20A, 1 EA  B  $         106.88 7.00%  $         99.40 N/A N/A
VSSA104-102R15TL VSSA104-102R15TL - Surge, 20A, EA  B  $         111.73 7.00%  $       103.91 N/A N/A
VSSA104-102R20 VSSA104-102R20 - Surge, 20A, 1 EA  B  $         110.18 7.00%  $       102.47 N/A N/A
VSSA104-102R20TL VSSA104-102R20TL - Surge, 20A, EA  B  $         115.03 7.00%  $       106.98 N/A N/A
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VSSA104-102S15 VSSA104-102S15 - Surge, 20A, 1 EA  B  $         106.88 7.00%  $         99.40 N/A N/A
VSSA104-102S15TL VSSA104-102S15TL - Surge, 20A, EA  B  $         111.73 7.00%  $       103.91 N/A N/A
VSSA104-102S20 VSSA104-102S20 - Surge, 20A, 1 EA  B  $         110.18 7.00%  $       102.47 N/A N/A
VSSA104-102S20TL VSSA104-102S20TL - Surge, 20A, EA  B  $         115.03 7.00%  $       106.98 N/A N/A
VSSA104-151R15 VSSA104-151R15 - Surge, 15A, 1 EA  B  $         106.73 7.00%  $         99.26 N/A N/A
VSSA104-151R15TL VSSA104-151R15TL - Surge, 15A, EA  B  $         107.85 7.00%  $       100.30 N/A N/A
VSSA104-151S15 VSSA104-151S15 - Surge, 15A, 1 EA  B  $         106.73 7.00%  $         99.26 N/A N/A
VSSA104-151S15TL VSSA104-151S15TL - Surge, 15A, EA  B  $         107.85 7.00%  $       100.30 N/A N/A
VSSA104-152R15 VSSA104-152R15 - Surge, 20A, 1 EA  B  $         114.34 7.00%  $       106.34 N/A N/A
VSSA104-152R15TL VSSA104-152R15TL - Surge, 20A, EA  B  $         118.07 7.00%  $       109.81 N/A N/A
VSSA104-152R20 VSSA104-152R20 - Surge, 20A, 1 EA  B  $         117.64 7.00%  $       109.41 N/A N/A
VSSA104-152R20TL VSSA104-152R20TL - Surge, 20A, EA  B  $         121.37 7.00%  $       112.87 N/A N/A
VSSA104-152S15 VSSA104-152S15 - Surge, 20A, 1 EA  B  $         114.34 7.00%  $       106.34 N/A N/A
VSSA104-152S15TL VSSA104-152S15TL - Surge, 20A, EA  B  $         118.07 7.00%  $       109.81 N/A N/A
VSSA104-152S20 VSSA104-152S20 - Surge, 20A, 1 EA  B  $         117.64 7.00%  $       109.41 N/A N/A
VSSA104-152S20TL VSSA104-152S20TL - Surge, 20A, EA  B  $         121.37 7.00%  $       112.87 N/A N/A
VSSAN104-101R15 VSSAN104-101R15 - Surge, 15A, EA  B  $         100.76 7.00%  $         93.71 N/A N/A
VSSAN104-101R15TL VSSAN104-101R15TL - Surge, 15A EA  B  $         105.61 7.00%  $         98.22 N/A N/A
VSSAN104-101S15 VSSAN104-101S15 - Surge, 15A, EA  B  $         100.76 7.00%  $         93.71 N/A N/A
VSSAN104-101S15TL VSSAN104-101S15TL - Surge, 15A EA  B  $         105.61 7.00%  $         98.22 N/A N/A
VSSAN104-102R15 VSSAN104-102R15 - Surge, 20A, EA  B  $         106.88 7.00%  $         99.40 N/A N/A
VSSAN104-102R15TL VSSAN104-102R15TL - Surge, 20A EA  B  $         111.73 7.00%  $       103.91 N/A N/A
VSSAN104-102R20 VSSAN104-102R20 - Surge, 20A, EA  B  $         110.18 7.00%  $       102.47 N/A N/A
VSSAN104-102R20TL VSSAN104-102R20TL - Surge, 20A EA  B  $         115.03 7.00%  $       106.98 N/A N/A
VSSAN104-102S15 VSSAN104-102S15 - Surge, 20A, EA  B  $         106.88 7.00%  $         99.40 N/A N/A
VSSAN104-102S15TL VSSAN104-102S15TL - Surge, 20A EA  B  $         111.73 7.00%  $       103.91 N/A N/A
VSSAN104-102S20 VSSAN104-102S20 - Surge, 20A, EA  B  $         110.18 7.00%  $       102.47 N/A N/A
VSSAN104-102S20TL VSSAN104-102S20TL - Surge, 20A EA  B  $         115.03 7.00%  $       106.98 N/A N/A
VSSAN104-151R15 VSSAN104-151R15 - Surge, 15A, EA  B  $         106.73 7.00%  $         99.26 N/A N/A
VSSAN104-151R15TL VSSAN104-151R15TL - Surge, 15A EA  B  $         107.85 7.00%  $       100.30 N/A N/A
VSSAN104-151S15 VSSAN104-151S15 - Surge, 15A, EA  B  $         106.73 7.00%  $         99.26 N/A N/A
VSSAN104-151S15TL VSSAN104-151S15TL - Surge, 15A EA  B  $         107.85 7.00%  $       100.30 N/A N/A
VSSAN104-152R15 VSSAN104-152R15 - Surge, 20A, EA  B  $         114.34 7.00%  $       106.34 N/A N/A
VSSAN104-152R15TL VSSAN104-152R15TL - Surge, 20A EA  B  $         118.07 7.00%  $       109.81 N/A N/A
VSSAN104-152R20 VSSAN104-152R20 - Surge, 20A, EA  B  $         117.64 7.00%  $       109.41 N/A N/A
VSSAN104-152R20TL VSSAN104-152R20TL - Surge, 20A EA  B  $         121.37 7.00%  $       112.87 N/A N/A
VSSAN104-152S15 VSSAN104-152S15 - Surge, 20A, EA  B  $         114.34 7.00%  $       106.34 N/A N/A
VSSAN104-152S15TL VSSAN104-152S15TL - Surge, 20A EA  B  $         118.07 7.00%  $       109.81 N/A N/A
VSSAN104-152S20 VSSAN104-152S20 - Surge, 20A, EA  B  $         117.64 7.00%  $       109.41 N/A N/A
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VSSAN104-152S20TL VSSAN104-152S20TL - Surge, 20A EA  B  $         121.37 7.00%  $       112.87 N/A N/A
VSSB204-101R15 VSSB204-101R15 - Surge, 15A, 1 EA  B  $         143.87 7.00%  $       133.80 N/A N/A
VSSB204-101R15TL VSSB204-101R15TL - Surge, 15A, EA  B  $         148.72 7.00%  $       138.31 N/A N/A
VSSB204-101S15 VSSB204-101S15 - Surge, 15A, 1 EA  B  $         143.87 7.00%  $       133.80 N/A N/A
VSSB204-101S15TL VSSB204-101S15TL - Surge, 15A, EA  B  $         148.72 7.00%  $       138.31 N/A N/A
VSSB204-102R15 VSSB204-102R15 - Surge, 20A, 1 EA  B  $         149.52 7.00%  $       139.05 N/A N/A
VSSB204-102R15TL VSSB204-102R15TL - Surge, 20A, EA  B  $         154.37 7.00%  $       143.56 N/A N/A
VSSB204-102R20 VSSB204-102R20 - Surge, 20A, 1 EA  B  $         155.57 7.00%  $       144.68 N/A N/A
VSSB204-102R20TL VSSB204-102R20TL - Surge, 20A, EA  B  $         160.42 7.00%  $       149.19 N/A N/A
VSSB204-102S15 VSSB204-102S15 - Surge, 20A, 1 EA  B  $         149.52 7.00%  $       139.05 N/A N/A
VSSB204-102S15TL VSSB204-102S15TL - Surge, 20A, EA  B  $         154.37 7.00%  $       143.56 N/A N/A
VSSB204-102S20 VSSB204-102S20 - Surge, 20A, 1 EA  B  $         155.57 7.00%  $       144.68 N/A N/A
VSSB204-102S20TL VSSB204-102S20TL - Surge, 20A, EA  B  $         160.42 7.00%  $       149.19 N/A N/A
VSSB204-151R15 VSSB204-151R15 - Surge, 15A, 1 EA  B  $         149.84 7.00%  $       139.35 N/A N/A
VSSB204-151R15TL VSSB204-151R15TL - Surge, 15A, EA  B  $         150.96 7.00%  $       140.39 N/A N/A
VSSB204-151S15 VSSB204-151S15 - Surge, 15A, 1 EA  B  $         149.84 7.00%  $       139.35 N/A N/A
VSSB204-151S15TL VSSB204-151S15TL - Surge, 15A, EA  B  $         150.96 7.00%  $       140.39 N/A N/A
VSSB204-152R15 VSSB204-152R15 - Surge, 20A, 1 EA  B  $         156.99 7.00%  $       146.00 N/A N/A
VSSB204-152R15TL VSSB204-152R15TL - Surge, 20A, EA  B  $         160.72 7.00%  $       149.47 N/A N/A
VSSB204-152R20 VSSB204-152R20 - Surge, 20A, 1 EA  B  $         163.03 7.00%  $       151.62 N/A N/A
VSSB204-152R20TL VSSB204-152R20TL - Surge, 20A, EA  B  $         166.76 7.00%  $       155.09 N/A N/A
VSSB204-152S15 VSSB204-152S15 - Surge, 20A, 1 EA  B  $         156.99 7.00%  $       146.00 N/A N/A
VSSB204-152S15TL VSSB204-152S15TL - Surge, 20A, EA  B  $         160.72 7.00%  $       149.47 N/A N/A
VSSB204-152S20 VSSB204-152S20 - Surge, 20A, 1 EA  B  $         163.03 7.00%  $       151.62 N/A N/A
VSSB204-152S20TL VSSB204-152S20TL - Surge, 20A, EA  B  $         166.76 7.00%  $       155.09 N/A N/A
VSSBA204-101R15 VSSBA204-101R15 - Surge, 15A, EA  B  $         302.66 7.00%  $       281.47 N/A N/A
VSSBA204-101R15TL VSSBA204-101R15TL - Surge, 15A EA  B  $         307.44 7.00%  $       285.92 N/A N/A
VSSBA204-101S15 VSSBA204-101S15 - Surge, 15A, EA  B  $         302.66 7.00%  $       281.47 N/A N/A
VSSBA204-101S15TL VSSBA204-101S15TL - Surge, 15A EA  B  $         307.44 7.00%  $       285.92 N/A N/A
VSSBA204-102R20 VSSBA204-102R20 - Surge, 20A, EA  B  $         309.35 7.00%  $       287.70 N/A N/A
VSSBA204-102R20TL VSSBA204-102R20TL - Surge, 20A EA  B  $         314.13 7.00%  $       292.14 N/A N/A
VSSBA204-102S20 VSSBA204-102S20 - Surge, 20A, EA  B  $         309.35 7.00%  $       287.70 N/A N/A
VSSBA204-102S20TL VSSBA204-102S20TL - Surge, 20A EA  B  $         314.13 7.00%  $       292.14 N/A N/A
VSSBA204-151R15 VSSBA204-151R15 - Surge, 15A, EA  B  $         308.54 7.00%  $       286.94 N/A N/A
VSSBA204-151R15TL VSSBA204-151R15TL - Surge, 15A EA  B  $         309.65 7.00%  $       287.97 N/A N/A
VSSBA204-151S15 VSSBA204-151S15 - Surge, 15A, EA  B  $         308.54 7.00%  $       286.94 N/A N/A
VSSBA204-151S15TL VSSBA204-151S15TL - Surge, 15A EA  B  $         309.65 7.00%  $       287.97 N/A N/A
VSSBA204-152R20 VSSBA204-152R20 - Surge, 20A, EA  B  $         316.71 7.00%  $       294.54 N/A N/A
VSSBA204-152R20TL VSSBA204-152R20TL - Surge, 20A EA  B  $         320.38 7.00%  $       297.95 N/A N/A
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VSSBA204-152S20 VSSBA204-152S20 - Surge, 20A, EA  B  $         316.71 7.00%  $       294.54 N/A N/A
VSSBA204-152S20TL VSSBA204-152S20TL - Surge, 20A EA  B  $         320.38 7.00%  $       297.95 N/A N/A
VSSBAN204-101R15 VSSBAN204-101R15 - Surge, 15A, EA  B  $         302.66 7.00%  $       281.47 N/A N/A
VSSBAN204-101R15TL VSSBAN204-101R15TL - Surge, 15 EA  B  $         307.44 7.00%  $       285.92 N/A N/A
VSSBAN204-101S15 VSSBAN204-101S15 - Surge, 15A, EA  B  $         302.66 7.00%  $       281.47 N/A N/A
VSSBAN204-101S15TL VSSBAN204-101S15TL - Surge, 15 EA  B  $         307.44 7.00%  $       285.92 N/A N/A
VSSBAN204-102R20 VSSBAN204-102R20 - Surge, 20A, EA  B  $         309.35 7.00%  $       287.70 N/A N/A
VSSBAN204-102R20TL VSSBAN204-102R20TL - Surge, 20 EA  B  $         314.13 7.00%  $       292.14 N/A N/A
VSSBAN204-102S20 VSSBAN204-102S20 - Surge, 20A, EA  B  $         309.35 7.00%  $       287.70 N/A N/A
VSSBAN204-102S20TL VSSBAN204-102S20TL - Surge, 20 EA  B  $         314.13 7.00%  $       292.14 N/A N/A
VSSBAN204-151R15 VSSBAN204-151R15 - Surge, 15A, EA  B  $         308.54 7.00%  $       286.94 N/A N/A
VSSBAN204-151R15TL VSSBAN204-151R15TL - Surge, 15 EA  B  $         309.65 7.00%  $       287.97 N/A N/A
VSSBAN204-151S15 VSSBAN204-151S15 - Surge, 15A, EA  B  $         308.54 7.00%  $       286.94 N/A N/A
VSSBAN204-151S15TL VSSBAN204-151S15TL - Surge, 15 EA  B  $         309.65 7.00%  $       287.97 N/A N/A
VSSBAN204-152R20 VSSBAN204-152R20 - Surge, 20A, EA  B  $         316.71 7.00%  $       294.54 N/A N/A
VSSBAN204-152R20TL VSSBAN204-152R20TL - Surge, 20 EA  B  $         320.38 7.00%  $       297.95 N/A N/A
VSSBAN204-152S20 VSSBAN204-152S20 - Surge, 20A, EA  B  $         316.71 7.00%  $       294.54 N/A N/A
VSSBAN204-152S20TL VSSBAN204-152S20TL - Surge, 20 EA  B  $         320.38 7.00%  $       297.95 N/A N/A
VSSBC204-101R15 VSSBC204-101R15 - Surge, 15A, EA  B  $         302.66 7.00%  $       281.47 N/A N/A
VSSBC204-101R15TL VSSBC204-101R15TL - Surge, 15A EA  B  $         307.44 7.00%  $       285.92 N/A N/A
VSSBC204-101S15 VSSBC204-101S15 - Surge, 15A, EA  B  $         302.66 7.00%  $       281.47 N/A N/A
VSSBC204-101S15TL VSSBC204-101S15TL - Surge, 15A EA  B  $         307.44 7.00%  $       285.92 N/A N/A
VSSBC204-102R20 VSSBC204-102R20 - Surge, 20A, EA  B  $         309.35 7.00%  $       287.70 N/A N/A
VSSBC204-102R20TL VSSBC204-102R20TL - Surge, 20A EA  B  $         314.13 7.00%  $       292.14 N/A N/A
VSSBC204-102S20 VSSBC204-102S20 - Surge, 20A, EA  B  $         309.35 7.00%  $       287.70 N/A N/A
VSSBC204-102S20TL VSSBC204-102S20TL - Surge, 20A EA  B  $         314.13 7.00%  $       292.14 N/A N/A
VSSBC204-151R15 VSSBC204-151R15 - Surge, 15A, EA  B  $         308.54 7.00%  $       286.94 N/A N/A
VSSBC204-151R15TL VSSBC204-151R15TL - Surge, 15A EA  B  $         309.65 7.00%  $       287.97 N/A N/A
VSSBC204-151S15 VSSBC204-151S15 - Surge, 15A, EA  B  $         308.54 7.00%  $       286.94 N/A N/A
VSSBC204-151S15TL VSSBC204-151S15TL - Surge, 15A EA  B  $         309.65 7.00%  $       287.97 N/A N/A
VSSBC204-152R20 VSSBC204-152R20 - Surge, 20A, EA  B  $         316.71 7.00%  $       294.54 N/A N/A
VSSBC204-152R20TL VSSBC204-152R20TL - Surge, 20A EA  B  $         320.38 7.00%  $       297.95 N/A N/A
VSSBC204-152S20 VSSBC204-152S20 - Surge, 20A, EA  B  $         316.71 7.00%  $       294.54 N/A N/A
VSSBC204-152S20TL VSSBC204-152S20TL - Surge, 20A EA  B  $         320.38 7.00%  $       297.95 N/A N/A
VSSBCN204-101R15 VSSBCN204-101R15 - Surge, 15A, EA  B  $         302.66 7.00%  $       281.47 N/A N/A
VSSBCN204-101R15TL VSSBCN204-101R15TL - Surge, 15 EA  B  $         307.44 7.00%  $       285.92 N/A N/A
VSSBCN204-101S15 VSSBCN204-101S15 - Surge, 15A, EA  B  $         302.66 7.00%  $       281.47 N/A N/A
VSSBCN204-101S15TL VSSBCN204-101S15TL - Surge, 15 EA  B  $         307.44 7.00%  $       285.92 N/A N/A
VSSBCN204-102R20 VSSBCN204-102R20 - Surge, 20A, EA  B  $         309.35 7.00%  $       287.70 N/A N/A
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VSSBCN204-102R20TL VSSBCN204-102R20TL - Surge, 20 EA  B  $         314.13 7.00%  $       292.14 N/A N/A
VSSBCN204-102S20 VSSBCN204-102S20 - Surge, 20A, EA  B  $         309.35 7.00%  $       287.70 N/A N/A
VSSBCN204-102S20TL VSSBCN204-102S20TL - Surge, 20 EA  B  $         314.13 7.00%  $       292.14 N/A N/A
VSSBCN204-151R15 VSSBCN204-151R15 - Surge, 15A, EA  B  $         308.54 7.00%  $       286.94 N/A N/A
VSSBCN204-151R15TL VSSBCN204-151R15TL - Surge, 15 EA  B  $         309.65 7.00%  $       287.97 N/A N/A
VSSBCN204-151S15 VSSBCN204-151S15 - Surge, 15A, EA  B  $         308.54 7.00%  $       286.94 N/A N/A
VSSBCN204-151S15TL VSSBCN204-151S15TL - Surge, 15 EA  B  $         309.65 7.00%  $       287.97 N/A N/A
VSSBCN204-152R20 VSSBCN204-152R20 - Surge, 20A, EA  B  $         316.71 7.00%  $       294.54 N/A N/A
VSSBCN204-152R20TL VSSBCN204-152R20TL - Surge, 20 EA  B  $         320.38 7.00%  $       297.95 N/A N/A
VSSBCN204-152S20 VSSBCN204-152S20 - Surge, 20A, EA  B  $         316.71 7.00%  $       294.54 N/A N/A
VSSBCN204-152S20TL VSSBCN204-152S20TL - Surge, 20 EA  B  $         320.38 7.00%  $       297.95 N/A N/A
VSSBN204-101R15 VSSBN204-101R15 - Surge, 15A, EA  B  $         143.87 7.00%  $       133.80 N/A N/A
VSSBN204-101R15TL VSSBN204-101R15TL - Surge, 15A EA  B  $         148.72 7.00%  $       138.31 N/A N/A
VSSBN204-101S15 VSSBN204-101S15 - Surge, 15A, EA  B  $         143.87 7.00%  $       133.80 N/A N/A
VSSBN204-101S15TL VSSBN204-101S15TL - Surge, 15A EA  B  $         148.72 7.00%  $       138.31 N/A N/A
VSSBN204-102R15 VSSBN204-102R15 - Surge, 20A, EA  B  $         149.52 7.00%  $       139.05 N/A N/A
VSSBN204-102R15TL VSSBN204-102R15TL - Surge, 20A EA  B  $         154.37 7.00%  $       143.56 N/A N/A
VSSBN204-102R20 VSSBN204-102R20 - Surge, 20A, EA  B  $         155.57 7.00%  $       144.68 N/A N/A
VSSBN204-102R20TL VSSBN204-102R20TL - Surge, 20A EA  B  $         160.42 7.00%  $       149.19 N/A N/A
VSSBN204-102S15 VSSBN204-102S15 - Surge, 20A, EA  B  $         149.52 7.00%  $       139.05 N/A N/A
VSSBN204-102S15TL VSSBN204-102S15TL - Surge, 20A EA  B  $         154.37 7.00%  $       143.56 N/A N/A
VSSBN204-102S20 VSSBN204-102S20 - Surge, 20A, EA  B  $         155.57 7.00%  $       144.68 N/A N/A
VSSBN204-102S20TL VSSBN204-102S20TL - Surge, 20A EA  B  $         160.42 7.00%  $       149.19 N/A N/A
VSSBN204-151R15 VSSBN204-151R15 - Surge, 15A, EA  B  $         149.84 7.00%  $       139.35 N/A N/A
VSSBN204-151R15TL VSSBN204-151R15TL - Surge, 15A EA  B  $         150.96 7.00%  $       140.39 N/A N/A
VSSBN204-151S15 VSSBN204-151S15 - Surge, 15A, EA  B  $         149.84 7.00%  $       139.35 N/A N/A
VSSBN204-151S15TL VSSBN204-151S15TL - Surge, 15A EA  B  $         150.96 7.00%  $       140.39 N/A N/A
VSSBN204-152R15 VSSBN204-152R15 - Surge, 20A, EA  B  $         156.99 7.00%  $       146.00 N/A N/A
VSSBN204-152R15TL VSSBN204-152R15TL - Surge, 20A EA  B  $         160.72 7.00%  $       149.47 N/A N/A
VSSBN204-152R20 VSSBN204-152R20 - Surge, 20A, EA  B  $         163.03 7.00%  $       151.62 N/A N/A
VSSBN204-152R20TL VSSBN204-152R20TL - Surge, 20A EA  B  $         166.76 7.00%  $       155.09 N/A N/A
VSSBN204-152S15 VSSBN204-152S15 - Surge, 20A, EA  B  $         156.99 7.00%  $       146.00 N/A N/A
VSSBN204-152S15TL VSSBN204-152S15TL - Surge, 20A EA  B  $         160.72 7.00%  $       149.47 N/A N/A
VSSBN204-152S20 VSSBN204-152S20 - Surge, 20A, EA  B  $         163.03 7.00%  $       151.62 N/A N/A
VSSBN204-152S20TL VSSBN204-152S20TL - Surge, 20A EA  B  $         166.76 7.00%  $       155.09 N/A N/A
VSSC144-101R15 VSSC144-101R15 - Surge, 15A, 1 EA  B  $         109.25 7.00%  $       101.60 N/A N/A
VSSC144-101R15TL VSSC144-101R15TL - Surge, 15A, EA  B  $         114.10 7.00%  $       106.11 N/A N/A
VSSC144-101S15 VSSC144-101S15 - Surge, 15A, 1 EA  B  $         109.25 7.00%  $       101.60 N/A N/A
VSSC144-101S15TL VSSC144-101S15TL - Surge, 15A, EA  B  $         114.10 7.00%  $       106.11 N/A N/A
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VSSC144-102R15 VSSC144-102R15 - Surge, 20A, 1 EA  B  $         114.91 7.00%  $       106.87 N/A N/A
VSSC144-102R15TL VSSC144-102R15TL - Surge, 20A, EA  B  $         119.76 7.00%  $       111.38 N/A N/A
VSSC144-102R20 VSSC144-102R20 - Surge, 20A, 1 EA  B  $         119.15 7.00%  $       110.81 N/A N/A
VSSC144-102R20TL VSSC144-102R20TL - Surge, 20A, EA  B  $         124.00 7.00%  $       115.32 N/A N/A
VSSC144-102S15 VSSC144-102S15 - Surge, 20A, 1 EA  B  $         114.91 7.00%  $       106.87 N/A N/A
VSSC144-102S15TL VSSC144-102S15TL - Surge, 20A, EA  B  $         119.76 7.00%  $       111.38 N/A N/A
VSSC144-102S20 VSSC144-102S20 - Surge, 20A, 1 EA  B  $         119.15 7.00%  $       110.81 N/A N/A
VSSC144-102S20TL VSSC144-102S20TL - Surge, 20A, EA  B  $         124.00 7.00%  $       115.32 N/A N/A
VSSC144-151R15 VSSC144-151R15 - Surge, 15A, 1 EA  B  $         115.22 7.00%  $       107.15 N/A N/A
VSSC144-151R15TL VSSC144-151R15TL - Surge, 15A, EA  B  $         116.34 7.00%  $       108.20 N/A N/A
VSSC144-151S15 VSSC144-151S15 - Surge, 15A, 1 EA  B  $         115.22 7.00%  $       107.15 N/A N/A
VSSC144-151S15TL VSSC144-151S15TL - Surge, 15A, EA  B  $         116.34 7.00%  $       108.20 N/A N/A
VSSC144-152R15 VSSC144-152R15 - Surge, 20A, 1 EA  B  $         122.37 7.00%  $       113.80 N/A N/A
VSSC144-152R15TL VSSC144-152R15TL - Surge, 20A, EA  B  $         126.10 7.00%  $       117.27 N/A N/A
VSSC144-152R20 VSSC144-152R20 - Surge, 20A, 1 EA  B  $         126.61 7.00%  $       117.75 N/A N/A
VSSC144-152R20TL VSSC144-152R20TL - Surge, 20A, EA  B  $         130.34 7.00%  $       121.22 N/A N/A
VSSC144-152S15 VSSC144-152S15 - Surge, 20A, 1 EA  B  $         122.37 7.00%  $       113.80 N/A N/A
VSSC144-152S15TL VSSC144-152S15TL - Surge, 20A, EA  B  $         126.10 7.00%  $       117.27 N/A N/A
VSSC144-152S20 VSSC144-152S20 - Surge, 20A, 1 EA  B  $         126.61 7.00%  $       117.75 N/A N/A
VSSC144-152S20TL VSSC144-152S20TL - Surge, 20A, EA  B  $         130.34 7.00%  $       121.22 N/A N/A
VSSCN144-101R15 VSSCN144-101R15 - Surge, 15A, EA  B  $         109.25 7.00%  $       101.60 N/A N/A
VSSCN144-101R15TL VSSCN144-101R15TL - Surge, 15A EA  B  $         114.10 7.00%  $       106.11 N/A N/A
VSSCN144-101S15 VSSCN144-101S15 - Surge, 15A, EA  B  $         109.25 7.00%  $       101.60 N/A N/A
VSSCN144-101S15TL VSSCN144-101S15TL - Surge, 15A EA  B  $         114.10 7.00%  $       106.11 N/A N/A
VSSCN144-102R15 VSSCN144-102R15 - Surge, 20A, EA  B  $         114.91 7.00%  $       106.87 N/A N/A
VSSCN144-102R15TL VSSCN144-102R15TL - Surge, 20A EA  B  $         119.76 7.00%  $       111.38 N/A N/A
VSSCN144-102R20 VSSCN144-102R20 - Surge, 20A, EA  B  $         119.15 7.00%  $       110.81 N/A N/A
VSSCN144-102R20TL VSSCN144-102R20TL - Surge, 20A EA  B  $         124.00 7.00%  $       115.32 N/A N/A
VSSCN144-102S15 VSSCN144-102S15 - Surge, 20A, EA  B  $         114.91 7.00%  $       106.87 N/A N/A
VSSCN144-102S15TL VSSCN144-102S15TL - Surge, 20A EA  B  $         119.76 7.00%  $       111.38 N/A N/A
VSSCN144-102S20 VSSCN144-102S20 - Surge, 20A, EA  B  $         119.15 7.00%  $       110.81 N/A N/A
VSSCN144-102S20TL VSSCN144-102S20TL - Surge, 20A EA  B  $         124.00 7.00%  $       115.32 N/A N/A
VSSCN144-151R15 VSSCN144-151R15 - Surge, 15A, EA  B  $         115.22 7.00%  $       107.15 N/A N/A
VSSCN144-151R15TL VSSCN144-151R15TL - Surge, 15A EA  B  $         116.34 7.00%  $       108.20 N/A N/A
VSSCN144-151S15 VSSCN144-151S15 - Surge, 15A, EA  B  $         115.22 7.00%  $       107.15 N/A N/A
VSSCN144-151S15TL VSSCN144-151S15TL - Surge, 15A EA  B  $         116.34 7.00%  $       108.20 N/A N/A
VSSCN144-152R15 VSSCN144-152R15 - Surge, 20A, EA  B  $         122.37 7.00%  $       113.80 N/A N/A
VSSCN144-152R15TL VSSCN144-152R15TL - Surge, 20A EA  B  $         126.10 7.00%  $       117.27 N/A N/A
VSSCN144-152R20 VSSCN144-152R20 - Surge, 20A, EA  B  $         126.61 7.00%  $       117.75 N/A N/A

4072 of 9702



NW Infrastructure Geist

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Geist                               
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

VSSCN144-152R20TL VSSCN144-152R20TL - Surge, 20A EA  B  $         130.34 7.00%  $       121.22 N/A N/A
VSSCN144-152S15 VSSCN144-152S15 - Surge, 20A, EA  B  $         122.37 7.00%  $       113.80 N/A N/A
VSSCN144-152S15TL VSSCN144-152S15TL - Surge, 20A EA  B  $         126.10 7.00%  $       117.27 N/A N/A
VSSCN144-152S20 VSSCN144-152S20 - Surge, 20A, EA  B  $         126.61 7.00%  $       117.75 N/A N/A
VSSCN144-152S20TL VSSCN144-152S20TL - Surge, 20A EA  B  $         130.34 7.00%  $       121.22 N/A N/A
VSSK084-101R15 VSSK084-101R15 - Surge, 15A, 1 EA  B  $           91.45 7.00%  $         85.05 N/A N/A
VSSK084-101R15TL VSSK084-101R15TL - Surge, 15A, EA  B  $           96.30 7.00%  $         89.56 N/A N/A
VSSK084-101S15 VSSK084-101S15 - Surge, 15A, 1 EA  B  $           91.45 7.00%  $         85.05 N/A N/A
VSSK084-101S15TL VSSK084-101S15TL - Surge, 15A, EA  B  $           96.30 7.00%  $         89.56 N/A N/A
VSSK084-102R15 VSSK084-102R15 - Surge, 20A, 1 EA  B  $           97.28 7.00%  $         90.47 N/A N/A
VSSK084-102R15TL VSSK084-102R15TL - Surge, 20A, EA  B  $         102.13 7.00%  $         94.98 N/A N/A
VSSK084-102R20 VSSK084-102R20 - Surge, 20A, 1 EA  B  $           99.90 7.00%  $         92.91 N/A N/A
VSSK084-102R20TL VSSK084-102R20TL - Surge, 20A, EA  B  $         104.75 7.00%  $         97.42 N/A N/A
VSSK084-102S15 VSSK084-102S15 - Surge, 20A, 1 EA  B  $           97.28 7.00%  $         90.47 N/A N/A
VSSK084-102S15TL VSSK084-102S15TL - Surge, 20A, EA  B  $         102.13 7.00%  $         94.98 N/A N/A
VSSK084-102S20 VSSK084-102S20 - Surge, 20A, 1 EA  B  $           99.90 7.00%  $         92.91 N/A N/A
VSSK084-102S20TL VSSK084-102S20TL - Surge, 20A, EA  B  $         104.75 7.00%  $         97.42 N/A N/A
VSSK084-151R15 VSSK084-151R15 - Surge, 15A, 1 EA  B  $           97.42 7.00%  $         90.60 N/A N/A
VSSK084-151R15TL VSSK084-151R15TL - Surge, 15A, EA  B  $           98.54 7.00%  $         91.64 N/A N/A
VSSK084-151S15 VSSK084-151S15 - Surge, 15A, 1 EA  B  $           97.42 7.00%  $         90.60 N/A N/A
VSSK084-151S15TL VSSK084-151S15TL - Surge, 15A, EA  B  $           98.54 7.00%  $         91.64 N/A N/A
VSSK084-152R15 VSSK084-152R15 - Surge, 20A, 1 EA  B  $         104.75 7.00%  $         97.42 N/A N/A
VSSK084-152R15TL VSSK084-152R15TL - Surge, 20A, EA  B  $         108.48 7.00%  $       100.89 N/A N/A
VSSK084-152R20 VSSK084-152R20 - Surge, 20A, 1 EA  B  $         107.36 7.00%  $         99.84 N/A N/A
VSSK084-152R20TL VSSK084-152R20TL - Surge, 20A, EA  B  $         111.09 7.00%  $       103.31 N/A N/A
VSSK084-152S15 VSSK084-152S15 - Surge, 20A, 1 EA  B  $         104.75 7.00%  $         97.42 N/A N/A
VSSK084-152S15TL VSSK084-152S15TL - Surge, 20A, EA  B  $         108.48 7.00%  $       100.89 N/A N/A
VSSK084-152S20 VSSK084-152S20 - Surge, 20A, 1 EA  B  $         107.36 7.00%  $         99.84 N/A N/A
VSSK084-152S20TL VSSK084-152S20TL - Surge, 20A, EA  B  $         111.09 7.00%  $       103.31 N/A N/A
VSSKN084-101R15 VSSKN084-101R15 - Surge, 15A, EA  B  $           91.45 7.00%  $         85.05 N/A N/A
VSSKN084-101R15TL VSSKN084-101R15TL - Surge, 15A EA  B  $           96.30 7.00%  $         89.56 N/A N/A
VSSKN084-101S15 VSSKN084-101S15 - Surge, 15A, EA  B  $           91.45 7.00%  $         85.05 N/A N/A
VSSKN084-101S15TL VSSKN084-101S15TL - Surge, 15A EA  B  $           96.30 7.00%  $         89.56 N/A N/A
VSSKN084-102R15 VSSKN084-102R15 - Surge, 20A, EA  B  $           97.28 7.00%  $         90.47 N/A N/A
VSSKN084-102R15TL VSSKN084-102R15TL - Surge, 20A EA  B  $         102.13 7.00%  $         94.98 N/A N/A
VSSKN084-102R20 VSSKN084-102R20 - Surge, 20A, EA  B  $           99.90 7.00%  $         92.91 N/A N/A
VSSKN084-102R20TL VSSKN084-102R20TL - Surge, 20A EA  B  $         104.75 7.00%  $         97.42 N/A N/A
VSSKN084-102S15 VSSKN084-102S15 - Surge, 20A, EA  B  $           97.28 7.00%  $         90.47 N/A N/A
VSSKN084-102S15TL VSSKN084-102S15TL - Surge, 20A EA  B  $         102.13 7.00%  $         94.98 N/A N/A
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VSSKN084-102S20 VSSKN084-102S20 - Surge, 20A, EA  B  $           99.90 7.00%  $         92.91 N/A N/A
VSSKN084-102S20TL VSSKN084-102S20TL - Surge, 20A EA  B  $         104.75 7.00%  $         97.42 N/A N/A
VSSKN084-151R15 VSSKN084-151R15 - Surge, 15A, EA  B  $           97.42 7.00%  $         90.60 N/A N/A
VSSKN084-151R15TL VSSKN084-151R15TL - Surge, 15A EA  B  $           98.54 7.00%  $         91.64 N/A N/A
VSSKN084-151S15 VSSKN084-151S15 - Surge, 15A, EA  B  $           97.42 7.00%  $         90.60 N/A N/A
VSSKN084-151S15TL VSSKN084-151S15TL - Surge, 15A EA  B  $           98.54 7.00%  $         91.64 N/A N/A
VSSKN084-152R15 VSSKN084-152R15 - Surge, 20A, EA  B  $         104.75 7.00%  $         97.42 N/A N/A
VSSKN084-152R15TL VSSKN084-152R15TL - Surge, 20A EA  B  $         108.48 7.00%  $       100.89 N/A N/A
VSSKN084-152R20 VSSKN084-152R20 - Surge, 20A, EA  B  $         107.36 7.00%  $         99.84 N/A N/A
VSSKN084-152R20TL VSSKN084-152R20TL - Surge, 20A EA  B  $         111.09 7.00%  $       103.31 N/A N/A
VSSKN084-152S15 VSSKN084-152S15 - Surge, 20A, EA  B  $         104.75 7.00%  $         97.42 N/A N/A
VSSKN084-152S15TL VSSKN084-152S15TL - Surge, 20A EA  B  $         108.48 7.00%  $       100.89 N/A N/A
VSSKN084-152S20 VSSKN084-152S20 - Surge, 20A, EA  B  $         107.36 7.00%  $         99.84 N/A N/A
VSSKN084-152S20TL VSSKN084-152S20TL - Surge, 20A EA  B  $         111.09 7.00%  $       103.31 N/A N/A
VSSL084-101R15 VSSL084-101R15 - Surge, 15A, 1 EA  B  $           89.96 7.00%  $         83.66 N/A N/A
VSSL084-101R15TL VSSL084-101R15TL - Surge, 15A, EA  B  $           94.81 7.00%  $         88.17 N/A N/A
VSSL084-101S15 VSSL084-101S15 - Surge, 15A, 1 EA  B  $           89.96 7.00%  $         83.66 N/A N/A
VSSL084-101S15TL VSSL084-101S15TL - Surge, 15A, EA  B  $           94.81 7.00%  $         88.17 N/A N/A
VSSL084-102R15 VSSL084-102R15 - Surge, 20A, 1 EA  B  $           95.60 7.00%  $         88.91 N/A N/A
VSSL084-102R15TL VSSL084-102R15TL - Surge, 20A, EA  B  $         100.45 7.00%  $         93.42 N/A N/A
VSSL084-102R20 VSSL084-102R20 - Surge, 20A, 1 EA  B  $           98.04 7.00%  $         91.18 N/A N/A
VSSL084-102R20TL VSSL084-102R20TL - Surge, 20A, EA  B  $         102.90 7.00%  $         95.70 N/A N/A
VSSL084-102S15 VSSL084-102S15 - Surge, 20A, 1 EA  B  $           95.60 7.00%  $         88.91 N/A N/A
VSSL084-102S15TL VSSL084-102S15TL - Surge, 20A, EA  B  $         100.45 7.00%  $         93.42 N/A N/A
VSSL084-102S20 VSSL084-102S20 - Surge, 20A, 1 EA  B  $           98.04 7.00%  $         91.18 N/A N/A
VSSL084-102S20TL VSSL084-102S20TL - Surge, 20A, EA  B  $         102.90 7.00%  $         95.70 N/A N/A
VSSL084-151R15 VSSL084-151R15 - Surge, 15A, 1 EA  B  $           95.93 7.00%  $         89.21 N/A N/A
VSSL084-151R15TL VSSL084-151R15TL - Surge, 15A, EA  B  $           97.04 7.00%  $         90.25 N/A N/A
VSSL084-151S15 VSSL084-151S15 - Surge, 15A, 1 EA  B  $           95.93 7.00%  $         89.21 N/A N/A
VSSL084-151S15TL VSSL084-151S15TL - Surge, 15A, EA  B  $           97.04 7.00%  $         90.25 N/A N/A
VSSL084-152R15 VSSL084-152R15 - Surge, 20A, 1 EA  B  $         103.06 7.00%  $         95.85 N/A N/A
VSSL084-152R15TL VSSL084-152R15TL - Surge, 20A, EA  B  $         106.79 7.00%  $         99.31 N/A N/A
VSSL084-152R20 VSSL084-152R20 - Surge, 20A, 1 EA  B  $         105.51 7.00%  $         98.12 N/A N/A
VSSL084-152R20TL VSSL084-152R20TL - Surge, 20A, EA  B  $         109.24 7.00%  $       101.59 N/A N/A
VSSL084-152S15 VSSL084-152S15 - Surge, 20A, 1 EA  B  $         103.06 7.00%  $         95.85 N/A N/A
VSSL084-152S15TL VSSL084-152S15TL - Surge, 20A, EA  B  $         106.79 7.00%  $         99.31 N/A N/A
VSSL084-152S20 VSSL084-152S20 - Surge, 20A, 1 EA  B  $         105.51 7.00%  $         98.12 N/A N/A
VSSL084-152S20TL VSSL084-152S20TL - Surge, 20A, EA  B  $         109.24 7.00%  $       101.59 N/A N/A
VSSLN084-101R15 VSSLN084-101R15 - Surge, 15A, EA  B  $           89.96 7.00%  $         83.66 N/A N/A
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VSSLN084-101R15TL VSSLN084-101R15TL - Surge, 15A EA  B  $           94.81 7.00%  $         88.17 N/A N/A
VSSLN084-101S15 VSSLN084-101S15 - Surge, 15A, EA  B  $           89.96 7.00%  $         83.66 N/A N/A
VSSLN084-101S15TL VSSLN084-101S15TL - Surge, 15A EA  B  $           94.81 7.00%  $         88.17 N/A N/A
VSSLN084-102R15 VSSLN084-102R15 - Surge, 20A, EA  B  $           95.60 7.00%  $         88.91 N/A N/A
VSSLN084-102R15TL VSSLN084-102R15TL - Surge, 20A EA  B  $         100.45 7.00%  $         93.42 N/A N/A
VSSLN084-102R20 VSSLN084-102R20 - Surge, 20A, EA  B  $           98.04 7.00%  $         91.18 N/A N/A
VSSLN084-102R20TL VSSLN084-102R20TL - Surge, 20A EA  B  $         102.90 7.00%  $         95.70 N/A N/A
VSSLN084-102S15 VSSLN084-102S15 - Surge, 20A, EA  B  $           95.60 7.00%  $         88.91 N/A N/A
VSSLN084-102S15TL VSSLN084-102S15TL - Surge, 20A EA  B  $         100.45 7.00%  $         93.42 N/A N/A
VSSLN084-102S20 VSSLN084-102S20 - Surge, 20A, EA  B  $           98.04 7.00%  $         91.18 N/A N/A
VSSLN084-102S20TL VSSLN084-102S20TL - Surge, 20A EA  B  $         102.90 7.00%  $         95.70 N/A N/A
VSSLN084-151R15 VSSLN084-151R15 - Surge, 15A, EA  B  $           95.93 7.00%  $         89.21 N/A N/A
VSSLN084-151R15TL VSSLN084-151R15TL - Surge, 15A EA  B  $           97.04 7.00%  $         90.25 N/A N/A
VSSLN084-151S15 VSSLN084-151S15 - Surge, 15A, EA  B  $           95.93 7.00%  $         89.21 N/A N/A
VSSLN084-151S15TL VSSLN084-151S15TL - Surge, 15A EA  B  $           97.04 7.00%  $         90.25 N/A N/A
VSSLN084-152R15 VSSLN084-152R15 - Surge, 20A, EA  B  $         103.06 7.00%  $         95.85 N/A N/A
VSSLN084-152R15TL VSSLN084-152R15TL - Surge, 20A EA  B  $         106.79 7.00%  $         99.31 N/A N/A
VSSLN084-152R20 VSSLN084-152R20 - Surge, 20A, EA  B  $         105.51 7.00%  $         98.12 N/A N/A
VSSLN084-152R20TL VSSLN084-152R20TL - Surge, 20A EA  B  $         109.24 7.00%  $       101.59 N/A N/A
VSSLN084-152S15 VSSLN084-152S15 - Surge, 20A, EA  B  $         103.06 7.00%  $         95.85 N/A N/A
VSSLN084-152S15TL VSSLN084-152S15TL - Surge, 20A EA  B  $         106.79 7.00%  $         99.31 N/A N/A
VSSLN084-152S20 VSSLN084-152S20 - Surge, 20A, EA  B  $         105.51 7.00%  $         98.12 N/A N/A
VSSLN084-152S20TL VSSLN084-152S20TL - Surge, 20A EA  B  $         109.24 7.00%  $       101.59 N/A N/A
WSCK-10 1 LD300 & LC-KIT (8700K), 1 JC EA  B  $         476.00 7.00%  $       442.68 N/A N/A
WSCK-40 1 LD300 & LC-KIT (8700K), 1 JC EA  B  $         644.00 7.00%  $       598.92 N/A N/A
XB-7 XB-7 (PAIR) - Extension Bracke EA  B  $           17.70 7.00%  $         16.46 N/A N/A
XPAD080-103I44TL6 XPAD080-103I44TL6 - Satellite, EA  B  $         471.09 7.00%  $       438.11 N/A N/A
XPAD080-103I44TL6-OM XPAD080-103I44TL6-OM - Satelli EA  B  $         660.96 7.00%  $       614.69 N/A N/A
XPAD080-153I44TL6 XPAD080-153I44TL6 - Satellite, EA  B  $         479.91 7.00%  $       446.32 N/A N/A
XPAD080-153I44TL6-OM XPAD080-153I44TL6-OM - Satelli EA  B  $         669.78 7.00%  $       622.90 N/A N/A
XPAM080-103I44TL6 XPAM080-103I44TL6 - Current Mo EA  B  $         471.09 7.00%  $       438.11 N/A N/A
XPAM080-153I44TL6 XPAM080-153I44TL6 - Current Mo EA  B  $         479.91 7.00%  $       446.32 N/A N/A
XPB120-103L20TL6 XPB120-103L20TL6 - Non-Surge, EA  B  $         703.13 7.00%  $       653.91 N/A N/A
XPB120-153L20TL6 XPB120-153L20TL6 - Non-Surge, EA  B  $         711.96 7.00%  $       662.12 N/A N/A
XPB123-103L20TL21 XPB123-103L20TL21 - Non-Surge, EA  B  $         773.21 7.00%  $       719.09 N/A N/A
XPB123-153L20TL21 XPB123-153L20TL21 - Non-Surge, EA  B  $         832.03 7.00%  $       773.79 N/A N/A
XPB128-103L20TL15 XPB128-103L20TL15 - Non-Surge, EA  B  $         811.43 7.00%  $       754.63 N/A N/A
XPB128-103L20TL21 XPB128-103L20TL21 - Non-Surge, EA  B  $         808.75 7.00%  $       752.14 N/A N/A
XPB128-153L20TL15 XPB128-153L20TL15 - Non-Surge, EA  B  $         896.72 7.00%  $       833.95 N/A N/A
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XPB128-153L20TL21 XPB128-153L20TL21 - Non-Surge, EA  B  $         867.57 7.00%  $       806.84 N/A N/A
XPB240-103D20DTL5 XPB240-103D20DTL5 - Non-Surge, EA  B  $         424.12 7.00%  $       394.43 N/A N/A
XPB240-103D20TL5 XPB240-103D20TL5 - Non-Surge, EA  B  $         345.38 7.00%  $       321.20 N/A N/A
XPB240-103D20TL6 XPB240-103D20TL6 - Non-Surge, EA  B  $         506.99 7.00%  $       471.50 N/A N/A
XPB240-153D20DTL5 XPB240-153D20DTL5 - Non-Surge, EA  B  $         453.53 7.00%  $       421.78 N/A N/A
XPB240-153D20TL5 XPB240-153D20TL5 - Non-Surge, EA  B  $         360.09 7.00%  $       334.88 N/A N/A
XPB240-153D20TL6 XPB240-153D20TL6 - Non-Surge, EA  B  $         515.81 7.00%  $       479.70 N/A N/A
XPB243-103D20TL21 XPB243-103D20TL21 - Non-Surge, EA  B  $         588.24 7.00%  $       547.06 N/A N/A
XPB243-153D20TL21 XPB243-153D20TL21 - Non-Surge, EA  B  $         647.06 7.00%  $       601.77 N/A N/A
XPB248-103D20TL15 XPB248-103D20TL15 - Non-Surge, EA  B  $         779.66 7.00%  $       725.08 N/A N/A
XPB248-103D20TL21 XPB248-103D20TL21 - Non-Surge, EA  B  $         777.88 7.00%  $       723.43 N/A N/A
XPB248-153D20TL15 XPB248-153D20TL15 - Non-Surge, EA  B  $         864.96 7.00%  $       804.41 N/A N/A
XPB248-153D20TL21 XPB248-153D20TL21 - Non-Surge, EA  B  $         836.71 7.00%  $       778.14 N/A N/A
XPB300-103IN6TL5 XPB300-103IN6TL5 - Non-Surge, EA  B  $         373.41 7.00%  $       347.27 N/A N/A
XPB300-103IN6TL6 XPB300-103IN6TL6 - Non-Surge, EA  B  $         440.66 7.00%  $       409.81 N/A N/A
XPB300-153IN6TL5 XPB300-153IN6TL5 - Non-Surge, EA  B  $         388.12 7.00%  $       360.95 N/A N/A
XPB300-153IN6TL6 XPB300-153IN6TL6 - Non-Surge, EA  B  $         449.49 7.00%  $       418.03 N/A N/A
XPB303-103IN6TL21 XPB303-103IN6TL21 - Non-Surge, EA  B  $         620.28 7.00%  $       576.86 N/A N/A
XPB303-153IN6TL21 XPB303-153IN6TL21 - Non-Surge, EA  B  $         679.10 7.00%  $       631.56 N/A N/A
XPB308-103IN6TL15 XPB308-103IN6TL15 - Non-Surge, EA  B  $         615.41 7.00%  $       572.33 N/A N/A
XPB308-103IN6TL21 XPB308-103IN6TL21 - Non-Surge, EA  B  $         611.96 7.00%  $       569.12 N/A N/A
XPB308-153IN6TL15 XPB308-153IN6TL15 - Non-Surge, EA  B  $         700.71 7.00%  $       651.66 N/A N/A
XPB308-153IN6TL21 XPB308-153IN6TL21 - Non-Surge, EA  B  $         670.78 7.00%  $       623.83 N/A N/A
XPB339-103M14TL21 XPB339-103M14TL21 - Non-Surge, EA  B  $         627.94 7.00%  $       583.98 N/A N/A
XPB339-153M14TL21 XPB339-153M14TL21 - Non-Surge, EA  B  $         686.76 7.00%  $       638.69 N/A N/A
XPB420-103IZ6TL6-LP XPB420-103IZ6TL6-LP - Non-Surg EA  B  $         467.34 7.00%  $       434.63 N/A N/A
XPB420-153IZ6TL6-LP XPB420-153IZ6TL6-LP - Non-Surg EA  B  $         476.16 7.00%  $       442.83 N/A N/A
XPB449-103MB1TL21 XPB449-103MB1TL21 - Non-Surge, EA  B  $         652.46 7.00%  $       606.79 N/A N/A
XPB449-153MB1TL21 XPB449-153MB1TL21 - Non-Surge, EA  B  $         711.28 7.00%  $       661.49 N/A N/A
XPBA120-103L20TL6 XPBA120-103L20TL6 - Non-Surge, EA  B  $         849.66 7.00%  $       790.18 N/A N/A
XPBA120-153L20TL6 XPBA120-153L20TL6 - Non-Surge, EA  B  $         858.49 7.00%  $       798.40 N/A N/A
XPBA123-103L20TL21 XPBA123-103L20TL21 - Non-Surge EA  B  $         926.79 7.00%  $       861.91 N/A N/A
XPBA123-153L20TL21 XPBA123-153L20TL21 - Non-Surge EA  B  $         985.62 7.00%  $       916.63 N/A N/A
XPBA128-103L20TL15 XPBA128-103L20TL15 - Non-Surge EA  B  $         972.97 7.00%  $       904.86 N/A N/A
XPBA128-103L20TL21 XPBA128-103L20TL21 - Non-Surge EA  B  $         961.34 7.00%  $       894.05 N/A N/A
XPBA128-153L20TL15 XPBA128-153L20TL15 - Non-Surge EA  B  $      1,058.26 7.00%  $       984.18 N/A N/A
XPBA128-153L20TL21 XPBA128-153L20TL21 - Non-Surge EA  B  $      1,020.16 7.00%  $       948.75 N/A N/A
XPBA240-103D20DTL5 XPBA240-103D20DTL5 - Non-Surge EA  B  $         695.56 7.00%  $       646.87 N/A N/A
XPBA240-103D20TL5 XPBA240-103D20TL5 - Non-Surge, EA  B  $         484.79 7.00%  $       450.85 N/A N/A
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XPBA240-103D20TL6 XPBA240-103D20TL6 - Non-Surge, EA  B  $         639.81 7.00%  $       595.02 N/A N/A
XPBA240-153D20DTL5 XPBA240-153D20DTL5 - Non-Surge EA  B  $         724.97 7.00%  $       674.22 N/A N/A
XPBA240-153D20TL5 XPBA240-153D20TL5 - Non-Surge, EA  B  $         499.50 7.00%  $       464.54 N/A N/A
XPBA240-153D20TL6 XPBA240-153D20TL6 - Non-Surge, EA  B  $         648.63 7.00%  $       603.23 N/A N/A
XPBA243-103D20TL21 XPBA243-103D20TL21 - Non-Surge EA  B  $         774.19 7.00%  $       720.00 N/A N/A
XPBA243-153D20TL21 XPBA243-153D20TL21 - Non-Surge EA  B  $         833.01 7.00%  $       774.70 N/A N/A
XPBA248-103D20TL15 XPBA248-103D20TL15 - Non-Surge EA  B  $         879.15 7.00%  $       817.61 N/A N/A
XPBA248-103D20TL21 XPBA248-103D20TL21 - Non-Surge EA  B  $         879.15 7.00%  $       817.61 N/A N/A
XPBA248-153D20TL15 XPBA248-153D20TL15 - Non-Surge EA  B  $         964.44 7.00%  $       896.93 N/A N/A
XPBA248-153D20TL21 XPBA248-153D20TL21 - Non-Surge EA  B  $         937.97 7.00%  $       872.31 N/A N/A
XPBA300-103IN6TL5 XPBA300-103IN6TL5 - Non-Surge, EA  B  $         512.79 7.00%  $       476.89 N/A N/A
XPBA300-103IN6TL6 XPBA300-103IN6TL6 - Non-Surge, EA  B  $         580.07 7.00%  $       539.47 N/A N/A
XPBA300-153IN6TL5 XPBA300-153IN6TL5 - Non-Surge, EA  B  $         527.50 7.00%  $       490.58 N/A N/A
XPBA300-153IN6TL6 XPBA300-153IN6TL6 - Non-Surge, EA  B  $         588.90 7.00%  $       547.68 N/A N/A
XPBA303-103IN6TL21 XPBA303-103IN6TL21 - Non-Surge EA  B  $         770.57 7.00%  $       716.63 N/A N/A
XPBA303-153IN6TL21 XPBA303-153IN6TL21 - Non-Surge EA  B  $         829.40 7.00%  $       771.34 N/A N/A
XPBA308-103IN6TL15 XPBA308-103IN6TL15 - Non-Surge EA  B  $         703.79 7.00%  $       654.52 N/A N/A
XPBA308-103IN6TL21 XPBA308-103IN6TL21 - Non-Surge EA  B  $         698.28 7.00%  $       649.40 N/A N/A
XPBA308-153IN6TL15 XPBA308-153IN6TL15 - Non-Surge EA  B  $         789.09 7.00%  $       733.85 N/A N/A
XPBA308-153IN6TL21 XPBA308-153IN6TL21 - Non-Surge EA  B  $         757.10 7.00%  $       704.10 N/A N/A
XPBC120-103L20TL6 XPBC120-103L20TL6 - Non-Surge, EA  B  $         849.66 7.00%  $       790.18 N/A N/A
XPBC120-153L20TL6 XPBC120-153L20TL6 - Non-Surge, EA  B  $         858.49 7.00%  $       798.40 N/A N/A
XPBC240-103D20DTL5 XPBC240-103D20DTL5 - Non-Surge EA  B  $         695.56 7.00%  $       646.87 N/A N/A
XPBC240-103D20TL5 XPBC240-103D20TL5 - Non-Surge, EA  B  $         484.79 7.00%  $       450.85 N/A N/A
XPBC240-103D20TL6 XPBC240-103D20TL6 - Non-Surge, EA  B  $         639.81 7.00%  $       595.02 N/A N/A
XPBC240-153D20DTL5 XPBC240-153D20DTL5 - Non-Surge EA  B  $         724.97 7.00%  $       674.22 N/A N/A
XPBC240-153D20TL5 XPBC240-153D20TL5 - Non-Surge, EA  B  $         499.50 7.00%  $       464.54 N/A N/A
XPBC240-153D20TL6 XPBC240-153D20TL6 - Non-Surge, EA  B  $         648.63 7.00%  $       603.23 N/A N/A
XPBC300-083IN6TL6 30 AMP; 208 VOLT; C13/C19 EA  B  $         598.01 7.00%  $       556.15 N/A N/A
XPBC300-103IN6TL5 XPBC300-103IN6TL5 - Non-Surge, EA  B  $         512.79 7.00%  $       476.89 N/A N/A
XPBC300-103IN6TL6 XPBC300-103IN6TL6 - Non-Surge, EA  B  $         580.07 7.00%  $       539.47 N/A N/A
XPBC300-153IN6TL5 XPBC300-153IN6TL5 - Non-Surge, EA  B  $         527.50 7.00%  $       490.58 N/A N/A
XPBC300-153IN6TL6 XPBC300-153IN6TL6 - Non-Surge, EA  B  $         588.90 7.00%  $       547.68 N/A N/A
XPBD240-103D20TL5 XPBD240-103D20TL5 - Satellite, EA  B  $         535.91 7.00%  $       498.40 N/A N/A
XPBD240-103D20TL6 XPBD240-103D20TL6 - Satellite, EA  B  $         690.10 7.00%  $       641.79 N/A N/A
XPBD240-153D20TL5 XPBD240-153D20TL5 - Satellite, EA  B  $         550.62 7.00%  $       512.08 N/A N/A
XPBD240-153D20TL6 XPBD240-153D20TL6 - Satellite, EA  B  $         698.93 7.00%  $       650.00 N/A N/A
XPBD243-103D20TL21 XPBD243-103D20TL21 - Satellite EA  B  $         779.41 7.00%  $       724.85 N/A N/A
XPBD243-153D20TL21 XPBD243-153D20TL21 - Satellite EA  B  $         838.24 7.00%  $       779.56 N/A N/A
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XPBD248-103D20TL15 XPBD248-103D20TL15 - Satellite EA  B  $         885.03 7.00%  $       823.08 N/A N/A
XPBD248-103D20TL21 XPBD248-103D20TL21 - Satellite EA  B  $         877.75 7.00%  $       816.31 N/A N/A
XPBD248-153D20TL15 XPBD248-153D20TL15 - Satellite EA  B  $         970.32 7.00%  $       902.40 N/A N/A
XPBD248-153D20TL21 XPBD248-153D20TL21 - Satellite EA  B  $         936.57 7.00%  $       871.01 N/A N/A
XPBD300-103IN6TL5 XPBD300-103IN6TL5 - Satellite, EA  B  $         622.78 7.00%  $       579.19 N/A N/A
XPBD300-103IN6TL6 XPBD300-103IN6TL6 - Satellite, EA  B  $         631.79 7.00%  $       587.56 N/A N/A
XPBD300-153IN6TL5 XPBD300-153IN6TL5 - Satellite, EA  B  $         637.49 7.00%  $       592.87 N/A N/A
XPBD300-153IN6TL6 XPBD300-153IN6TL6 - Satellite, EA  B  $         640.62 7.00%  $       595.78 N/A N/A
XPBD303-103IN6TL21 XPBD303-103IN6TL21 - Satellite EA  B  $         809.65 7.00%  $       752.97 N/A N/A
XPBD303-153IN6TL21 XPBD303-153IN6TL21 - Satellite EA  B  $         868.47 7.00%  $       807.68 N/A N/A
XPBD308-103IN6TL15 XPBD308-103IN6TL15 - Satellite EA  B  $         708.22 7.00%  $       658.64 N/A N/A
XPBD308-103IN6TL21 XPBD308-103IN6TL21 - Satellite EA  B  $         705.82 7.00%  $       656.41 N/A N/A
XPBD308-153IN6TL15 XPBD308-153IN6TL15 - Satellite EA  B  $         793.51 7.00%  $       737.96 N/A N/A
XPBD308-153IN6TL21 XPBD308-153IN6TL21 - Satellite EA  B  $         764.65 7.00%  $       711.12 N/A N/A
XPBD339-103M14TL21 XPBD339-103M14TL21 - Satellite EA  B  $         765.76 7.00%  $       712.16 N/A N/A
XPBD339-153M14TL21 XPBD339-153M14TL21 - Satellite EA  B  $         824.59 7.00%  $       766.87 N/A N/A
XPBM240-103D20TL5 XPBM240-103D20TL5 - Current Mo EA  B  $         535.91 7.00%  $       498.40 N/A N/A
XPBM240-103D20TL6 XPBM240-103D20TL6 - Current Mo EA  B  $         690.10 7.00%  $       641.79 N/A N/A
XPBM240-153D20TL5 XPBM240-153D20TL5 - Current Mo EA  B  $         550.62 7.00%  $       512.08 N/A N/A
XPBM240-153D20TL6 XPBM240-153D20TL6 - Current Mo EA  B  $         698.93 7.00%  $       650.00 N/A N/A
XPBM243-103D20TL21 XPBM243-103D20TL21 - Current M EA  B  $         779.41 7.00%  $       724.85 N/A N/A
XPBM243-153D20TL21 XPBM243-153D20TL21 - Current M EA  B  $         838.24 7.00%  $       779.56 N/A N/A
XPBM248-103D20TL15 XPBM248-103D20TL15 - Current M EA  B  $         885.03 7.00%  $       823.08 N/A N/A
XPBM248-103D20TL21 XPBM248-103D20TL21 - Current M EA  B  $         877.75 7.00%  $       816.31 N/A N/A
XPBM248-153D20TL15 XPBM248-153D20TL15 - Current M EA  B  $         970.32 7.00%  $       902.40 N/A N/A
XPBM248-153D20TL21 XPBM248-153D20TL21 - Current M EA  B  $         936.57 7.00%  $       871.01 N/A N/A
XPBM300-103IN6TL5 XPBM300-103IN6TL5 - Current Mo EA  B  $         622.78 7.00%  $       579.19 N/A N/A
XPBM300-103IN6TL6 XPBM300-103IN6TL6 - Current Mo EA  B  $         631.79 7.00%  $       587.56 N/A N/A
XPBM300-153IN6TL5 XPBM300-153IN6TL5 - Current Mo EA  B  $         637.49 7.00%  $       592.87 N/A N/A
XPBM300-153IN6TL6 XPBM300-153IN6TL6 - Current Mo EA  B  $         640.62 7.00%  $       595.78 N/A N/A
XPBM303-103IN6TL21 XPBM303-103IN6TL21 - Current M EA  B  $         809.65 7.00%  $       752.97 N/A N/A
XPBM303-153IN6TL21 XPBM303-153IN6TL21 - Current M EA  B  $         868.47 7.00%  $       807.68 N/A N/A
XPBM308-103IN6TL15 XPBM308-103IN6TL15 - Current M EA  B  $         708.22 7.00%  $       658.64 N/A N/A
XPBM308-103IN6TL21 XPBM308-103IN6TL21 - Current M EA  B  $         705.82 7.00%  $       656.41 N/A N/A
XPBM308-153IN6TL15 XPBM308-153IN6TL15 - Current M EA  B  $         793.51 7.00%  $       737.96 N/A N/A
XPBM308-153IN6TL21 XPBM308-153IN6TL21 - Current M EA  B  $         764.65 7.00%  $       711.12 N/A N/A
XPBM339-103M14TL21 XPBM339-103M14TL21 - Current M EA  B  $         765.76 7.00%  $       712.16 N/A N/A
XPBM339-153M14TL21 XPBM339-153M14TL21 - Current M EA  B  $         824.59 7.00%  $       766.87 N/A N/A
XPBM420-103IZ6TL6-LP XPBM420-103IZ6TL6-LP - Current EA  B  $         647.97 7.00%  $       602.61 N/A N/A
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XPBM420-153IZ6TL6-LP XPBM420-153IZ6TL6-LP - Current EA  B  $         656.79 7.00%  $       610.81 N/A N/A
XPBP300-103IN6TL6 XPBP300-103IN6TL6 - Power Moni EA  B  $         720.09 7.00%  $       669.68 N/A N/A
XPBP300-153IN6TL6 XPBP300-153IN6TL6 - Power Moni EA  B  $         728.91 7.00%  $       677.89 N/A N/A
XPBP308-103IN6TL15 XPBP308-103IN6TL15 - Power Mon EA  B  $         894.82 7.00%  $       832.18 N/A N/A
XPBP308-103IN6TL21 XPBP308-103IN6TL21 - Power Mon EA  B  $         891.37 7.00%  $       828.97 N/A N/A
XPBP308-153IN6TL15 XPBP308-153IN6TL15 - Power Mon EA  B  $         980.12 7.00%  $       911.51 N/A N/A
XPBP308-153IN6TL21 XPBP308-153IN6TL21 - Power Mon EA  B  $         950.19 7.00%  $       883.68 N/A N/A
XPBT120-103L20TL6 XPBT120-103L20TL6 - Non-Surge, EA  B  $         908.79 7.00%  $       845.17 N/A N/A
XPBT120-153L20TL6 XPBT120-153L20TL6 - Non-Surge, EA  B  $         917.62 7.00%  $       853.39 N/A N/A
XPBT240-103D20DTL5 XPBT240-103D20DTL5 - Non-Surge EA  B  $         813.84 7.00%  $       756.87 N/A N/A
XPBT240-103D20TL5 XPBT240-103D20TL5 - Non-Surge, EA  B  $         543.93 7.00%  $       505.85 N/A N/A
XPBT240-103D20TL6 XPBT240-103D20TL6 - Non-Surge, EA  B  $         698.96 7.00%  $       650.03 N/A N/A
XPBT240-153D20DTL5 XPBT240-153D20DTL5 - Non-Surge EA  B  $         843.25 7.00%  $       784.22 N/A N/A
XPBT240-153D20TL5 XPBT240-153D20TL5 - Non-Surge, EA  B  $         558.63 7.00%  $       519.53 N/A N/A
XPBT240-153D20TL6 XPBT240-153D20TL6 - Non-Surge, EA  B  $         707.78 7.00%  $       658.24 N/A N/A
XPBT300-103IN6TL5 XPBT300-103IN6TL5 - Non-Surge, EA  B  $         571.94 7.00%  $       531.90 N/A N/A
XPBT300-103IN6TL6 XPBT300-103IN6TL6 - Non-Surge, EA  B  $         639.22 7.00%  $       594.47 N/A N/A
XPBT300-153IN6TL5 XPBT300-153IN6TL5 - Non-Surge, EA  B  $         586.65 7.00%  $       545.58 N/A N/A
XPBT300-153IN6TL6 XPBT300-153IN6TL6 - Non-Surge, EA  B  $         648.04 7.00%  $       602.68 N/A N/A
XPR120-103C13TL5 XPR120-103C13TL5 - Non-Surge, EA  B  $         238.67 7.00%  $       221.96 N/A N/A
XPR120-103C13TL6 XPR120-103C13TL6 - Non-Surge, EA  B  $         300.71 7.00%  $       279.66 N/A N/A
XPR120-103D20TL5 XPR120-103D20TL5 - Non-Surge, EA  B  $         254.30 7.00%  $       236.50 N/A N/A
XPR120-103D20TL6 XPR120-103D20TL6 - Non-Surge, EA  B  $         358.57 7.00%  $       333.47 N/A N/A
XPR120-153C13TL5 XPR120-153C13TL5 - Non-Surge, EA  B  $         253.60 7.00%  $       235.85 N/A N/A
XPR120-153C13TL6 XPR120-153C13TL6 - Non-Surge, EA  B  $         309.53 7.00%  $       287.86 N/A N/A
XPR120-153D20TL5 XPR120-153D20TL5 - Non-Surge, EA  B  $         269.22 7.00%  $       250.37 N/A N/A
XPR120-153D20TL6 XPR120-153D20TL6 - Non-Surge, EA  B  $         367.40 7.00%  $       341.68 N/A N/A
XPRA120-103C13TL5 XPRA120-103C13TL5 - Non-Surge, EA  B  $         375.82 7.00%  $       349.51 N/A N/A
XPRA120-103C13TL6 XPRA120-103C13TL6 - Non-Surge, EA  B  $         441.72 7.00%  $       410.80 N/A N/A
XPRA120-103D20TL5 XPRA120-103D20TL5 - Non-Surge, EA  B  $         391.29 7.00%  $       363.90 N/A N/A
XPRA120-103D20TL6 XPRA120-103D20TL6 - Non-Surge, EA  B  $         497.99 7.00%  $       463.13 N/A N/A
XPRA120-153C13TL5 XPRA120-153C13TL5 - Non-Surge, EA  B  $         390.53 7.00%  $       363.19 N/A N/A
XPRA120-153C13TL6 XPRA120-153C13TL6 - Non-Surge, EA  B  $         450.54 7.00%  $       419.00 N/A N/A
XPRA120-153D20TL5 XPRA120-153D20TL5 - Non-Surge, EA  B  $         406.00 7.00%  $       377.58 N/A N/A
XPRA120-153D20TL6 XPRA120-153D20TL6 - Non-Surge, EA  B  $         506.81 7.00%  $       471.33 N/A N/A
XPRC120-103C13TL5 XPRC120-103C13TL5 - Non-Surge, EA  B  $         375.82 7.00%  $       349.51 N/A N/A
XPRC120-103C13TL6 XPRC120-103C13TL6 - Non-Surge, EA  B  $         441.72 7.00%  $       410.80 N/A N/A
XPRC120-103D20TL5 XPRC120-103D20TL5 - Non-Surge, EA  B  $         391.29 7.00%  $       363.90 N/A N/A
XPRC120-103D20TL6 XPRC120-103D20TL6 - Non-Surge, EA  B  $         497.99 7.00%  $       463.13 N/A N/A
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XPRC120-153C13TL5 XPRC120-153C13TL5 - Non-Surge, EA  B  $         390.53 7.00%  $       363.19 N/A N/A
XPRC120-153C13TL6 XPRC120-153C13TL6 - Non-Surge, EA  B  $         450.54 7.00%  $       419.00 N/A N/A
XPRC120-153D20TL5 XPRC120-153D20TL5 - Non-Surge, EA  B  $         406.00 7.00%  $       377.58 N/A N/A
XPRC120-153D20TL6 XPRC120-153D20TL6 - Non-Surge, EA  B  $         506.81 7.00%  $       471.33 N/A N/A
XPRT120-103C13TL5 XPRT120-103C13TL5 - Non-Surge, EA  B  $         434.96 7.00%  $       404.51 N/A N/A
XPRT120-103C13TL6 XPRT120-103C13TL6 - Non-Surge, EA  B  $         500.87 7.00%  $       465.81 N/A N/A
XPRT120-103D20TL5 XPRT120-103D20TL5 - Non-Surge, EA  B  $         450.43 7.00%  $       418.90 N/A N/A
XPRT120-103D20TL6 XPRT120-103D20TL6 - Non-Surge, EA  B  $         557.13 7.00%  $       518.13 N/A N/A
XPRT120-153C13TL5 XPRT120-153C13TL5 - Non-Surge, EA  B  $         449.66 7.00%  $       418.18 N/A N/A
XPRT120-153C13TL6 XPRT120-153C13TL6 - Non-Surge, EA  B  $         509.69 7.00%  $       474.01 N/A N/A
XPRT120-153D20TL5 XPRT120-153D20TL5 - Non-Surge, EA  B  $         465.13 7.00%  $       432.57 N/A N/A
XPRT120-153D20TL6 XPRT120-153D20TL6 - Non-Surge, EA  B  $         565.96 7.00%  $       526.34 N/A N/A
XPW249-103M46TL21 XPW249-103M46TL21 - Non-Surge, EA  B  $         601.57 7.00%  $       559.46 N/A N/A
XPW249-153M46TL21 XPW249-153M46TL21 - Non-Surge, EA  B  $         660.40 7.00%  $       614.17 N/A N/A
XPWD249-103M46TL21 XPWD249-103M46TL21 - Satellite EA  B  $         745.09 7.00%  $       692.93 N/A N/A
XPWD249-103M46TL21-OM XPWD249-103M46TL21-OM - Satell EA  B  $      1,010.38 7.00%  $       939.65 N/A N/A
XPWD249-153M46TL21 XPWD249-153M46TL21 - Satellite EA  B  $         803.91 7.00%  $       747.64 N/A N/A
XPWD249-153M46TL21-OM XPWD249-153M46TL21-OM - Satell EA  B  $      1,069.21 7.00%  $       994.37 N/A N/A
XPWM249-103M46TL21 XPWM249-103M46TL21 - Current M EA  B  $         745.09 7.00%  $       692.93 N/A N/A
XPWM249-153M46TL21 XPWM249-153M46TL21 - Current M EA  B  $         803.91 7.00%  $       747.64 N/A N/A
XPWM339-103MH0TL21 XPWM339-103MH0TL21 - Current M EA  B  $         880.63 7.00%  $       818.99 N/A N/A
XPWM339-153MH0TL21 XPWM339-153MH0TL21 - Current M EA  B  $         939.46 7.00%  $       873.70 N/A N/A
XPWM428-103IZ6TL15-LP XPWM428-103IZ6TL15-LP - Curren EA  B  $         719.82 7.00%  $       669.43 N/A N/A
XPWM428-153IZ6TL15-LP XPWM428-153IZ6TL15-LP - Curren EA  B  $         805.12 7.00%  $       748.76 N/A N/A
XPWM449-103MB1TL21-LP XPWM449-103MB1TL21-LP - Curren EA  B  $         724.53 7.00%  $       673.81 N/A N/A
XPWM449-153MB1TL21-LP XPWM449-153MB1TL21-LP - Curren EA  B  $         783.35 7.00%  $       728.52 N/A N/A
YB303-103IN6PS56-IP67 YB303-103IN6PS56-IP67 - Non-Su EA  B  $         759.24 7.00%  $       706.09 N/A N/A
YB303-103IN6TL22 YB303-103IN6TL22 - Non-Surge, EA  B  $         480.91 7.00%  $       447.25 N/A N/A
YB303-153IN6PS56-IP67 YB303-153IN6PS56-IP67 - Non-Su EA  B  $         785.71 7.00%  $       730.71 N/A N/A
YB303-153IN6TL22 YB303-153IN6TL22 - Non-Surge, EA  B  $         507.38 7.00%  $       471.86 N/A N/A
YBA303-103IN6PS56-IP67 YBA303-103IN6PS56-IP67 - Non-S EA  B  $         941.66 7.00%  $       875.74 N/A N/A
YBA303-103IN6TL22 YBA303-103IN6TL22 - Non-Surge, EA  B  $         636.04 7.00%  $       591.52 N/A N/A
YBA303-153IN6PS56-IP67 YBA303-153IN6PS56-IP67 - Non-S EA  B  $         968.13 7.00%  $       900.36 N/A N/A
YBA303-153IN6TL22 YBA303-153IN6TL22 - Non-Surge, EA  B  $         662.51 7.00%  $       616.13 N/A N/A
YBAN303-102IN6PS56-IP67 YBAN303-102IN6PS56-IP67 - Non- EA  B  $         638.29 7.00%  $       593.61 N/A N/A
YBAN303-102IN6TL22 YBAN303-102IN6TL22 - Non-Surge EA  B  $         496.43 7.00%  $       461.68 N/A N/A
YBAN303-152IN6PS56-IP67 YBAN303-152IN6PS56-IP67 - Non- EA  B  $         661.82 7.00%  $       615.49 N/A N/A
YBAN303-152IN6TL22 YBAN303-152IN6TL22 - Non-Surge EA  B  $         519.96 7.00%  $       483.56 N/A N/A
YBD303-103IN6PS56-IP67 YBD303-103IN6PS56-IP67 - Satel EA  B  $      1,013.63 7.00%  $       942.68 N/A N/A
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YBD303-103IN6TL22 YBD303-103IN6TL22 - Satellite, EA  B  $         744.63 7.00%  $       692.51 N/A N/A
YBD303-153IN6PS56-IP67 YBD303-153IN6PS56-IP67 - Satel EA  B  $      1,040.10 7.00%  $       967.29 N/A N/A
YBD303-153IN6TL22 YBD303-153IN6TL22 - Satellite, EA  B  $         771.10 7.00%  $       717.12 N/A N/A
YBDN303-102IN6PS56-IP67 YBDN303-102IN6PS56-IP67 - Sate EA  B  $         732.03 7.00%  $       680.79 N/A N/A
YBDN303-102IN6TL22 YBDN303-102IN6TL22 - Satellite EA  B  $         605.01 7.00%  $       562.66 N/A N/A
YBDN303-152IN6PS56-IP67 YBDN303-152IN6PS56-IP67 - Sate EA  B  $         755.56 7.00%  $       702.67 N/A N/A
YBDN303-152IN6TL22 YBDN303-152IN6TL22 - Satellite EA  B  $         628.54 7.00%  $       584.54 N/A N/A
YBM303-103IN6PS56-IP67 YBM303-103IN6PS56-IP67 - Curre EA  B  $      1,013.63 7.00%  $       942.68 N/A N/A
YBM303-103IN6TL22 YBM303-103IN6TL22 - Current Mo EA  B  $         744.63 7.00%  $       692.51 N/A N/A
YBM303-153IN6PS56-IP67 YBM303-153IN6PS56-IP67 - Curre EA  B  $      1,040.10 7.00%  $       967.29 N/A N/A
YBM303-153IN6TL22 YBM303-153IN6TL22 - Current Mo EA  B  $         771.10 7.00%  $       717.12 N/A N/A
YBMN303-102IN6PS56-IP67 YBMN303-102IN6PS56-IP67 - Curr EA  B  $         732.03 7.00%  $       680.79 N/A N/A
YBMN303-102IN6TL22 YBMN303-102IN6TL22 - Current M EA  B  $         605.01 7.00%  $       562.66 N/A N/A
YBMN303-152IN6PS56-IP67 YBMN303-152IN6PS56-IP67 - Curr EA  B  $         755.56 7.00%  $       702.67 N/A N/A
YBMN303-152IN6TL22 YBMN303-152IN6TL22 - Current M EA  B  $         628.54 7.00%  $       584.54 N/A N/A
YBN303-102IN6PS56-IP67 YBN303-102IN6PS56-IP67 - Non-S EA  B  $         461.91 7.00%  $       429.58 N/A N/A
YBN303-102IN6TL22 YBN303-102IN6TL22 - Non-Surge, EA  B  $         338.19 7.00%  $       314.52 N/A N/A
YBN303-152IN6PS56-IP67 YBN303-152IN6PS56-IP67 - Non-S EA  B  $         485.44 7.00%  $       451.46 N/A N/A
YBN303-152IN6TL22 YBN303-152IN6TL22 - Non-Surge, EA  B  $         361.72 7.00%  $       336.40 N/A N/A
ZP030-105C19CS6 ZP030-105C19CS6 - Non-Surge, 5 EA  B  $         803.22 7.00%  $       746.99 N/A N/A
ZP030-106C19PS6-IP67 ZP030-106C19PS6-IP67 - Non-Sur EA  B  $         924.69 7.00%  $       859.96 N/A N/A
ZP030-155C19CS6 ZP030-155C19CS6 - Non-Surge, 5 EA  B  $         854.69 7.00%  $       794.86 N/A N/A
ZP030-156C19PS6-IP67 ZP030-156C19PS6-IP67 - Non-Sur EA  B  $         976.16 7.00%  $       907.83 N/A N/A
ZP090-105C19CS6 ZP090-105C19CS6 - Non-Surge, 5 EA  B  $         890.63 7.00%  $       828.29 N/A N/A
ZP090-106C19PS6-IP67 ZP090-106C19PS6-IP67 - Non-Sur EA  B  $      1,019.90 7.00%  $       948.51 N/A N/A
ZP090-155C19CS6 ZP090-155C19CS6 - Non-Surge, 5 EA  B  $         942.10 7.00%  $       876.15 N/A N/A
ZP090-156C19PS6-IP67 ZP090-156C19PS6-IP67 - Non-Sur EA  B  $      1,071.37 7.00%  $       996.37 N/A N/A
ZPB048-XXXT30HW15-BE ZPB048-XXXT30HW15-BE - Non-Sur EA  B  $         950.07 7.00%  $       883.57 N/A N/A
ZPB128-106C19PS15-IP67 ZPB128-106C19PS15-IP67 - Non-S EA  B  $      1,208.22 7.00%  $    1,123.64 N/A N/A
ZPB128-156C19PS15-IP67 ZPB128-156C19PS15-IP67 - Non-S EA  B  $      1,294.99 7.00%  $    1,204.34 N/A N/A
ZPB128-XX8C19HW15-BE ZPB128-XX8C19HW15-BE - Non-Sur EA  B  $         786.82 7.00%  $       731.74 N/A N/A
ZPB248-106IBBPS15-IP67 ZPB248-106IBBPS15-IP67 - Non-S EA  B  $      1,175.94 7.00%  $    1,093.62 N/A N/A
ZPB248-156IBBPS15-IP67 ZPB248-156IBBPS15-IP67 - Non-S EA  B  $      1,262.71 7.00%  $    1,174.32 N/A N/A
ZPB300-106IN6PS6-IP67 ZPB300-106IN6PS6-IP67 - Non-Su EA  B  $         842.24 7.00%  $       783.28 N/A N/A
ZPB300-156IN6PS6-IP67 ZPB300-156IN6PS6-IP67 - Non-Su EA  B  $         893.71 7.00%  $       831.15 N/A N/A
ZPB368-105IT6CS15-35 ZPB368-105IT6CS15-35 - Non-Sur EA  B  $         738.03 7.00%  $       686.37 N/A N/A
ZPB368-155IT6CS15-35 ZPB368-155IT6CS15-35 - Non-Sur EA  B  $         774.79 7.00%  $       720.55 N/A N/A
ZPBA300-106IN6PS6-IP67 ZPBA300-106IN6PS6-IP67 - Non-S EA  B  $      1,030.10 7.00%  $       957.99 N/A N/A
ZPBA300-156IN6PS6-IP67 ZPBA300-156IN6PS6-IP67 - Non-S EA  B  $      1,081.57 7.00%  $    1,005.86 N/A N/A
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ZPBD048-XXXT30HW15-BE-OM ZPBD048-XXXT30HW15-BE-OM - Sat EA  B  $      1,269.69 7.00%  $    1,180.81 N/A N/A
ZPBD128-106C19PS15-IP67 ZPBD128-106C19PS15-IP67 - Sate EA  B  $      1,455.13 7.00%  $    1,353.27 N/A N/A
ZPBD128-156C19PS15-IP67 ZPBD128-156C19PS15-IP67 - Sate EA  B  $      1,541.90 7.00%  $    1,433.97 N/A N/A
ZPBD128-XX8C19HW15-BE-OM ZPBD128-XX8C19HW15-BE-OM - Sat EA  B  $      1,122.74 7.00%  $    1,044.15 N/A N/A
ZPBD248-106IBBPS15-IP67 ZPBD248-106IBBPS15-IP67 - Sate EA  B  $      1,462.34 7.00%  $    1,359.98 N/A N/A
ZPBD248-156IBBPS15-IP67 ZPBD248-156IBBPS15-IP67 - Sate EA  B  $      1,549.10 7.00%  $    1,440.66 N/A N/A
ZPBD300-106IN6PS6-IP67 ZPBD300-106IN6PS6-IP67 - Satel EA  B  $      1,139.96 7.00%  $    1,060.16 N/A N/A
ZPBD300-156IN6PS6-IP67 ZPBD300-156IN6PS6-IP67 - Satel EA  B  $      1,191.43 7.00%  $    1,108.03 N/A N/A
ZPBD368-105IT6CS15-35 ZPBD368-105IT6CS15-35 - Satell EA  B  $         882.00 7.00%  $       820.26 N/A N/A
ZPBD368-155IT6CS15-35 ZPBD368-155IT6CS15-35 - Satell EA  B  $         918.76 7.00%  $       854.45 N/A N/A
ZPBM068-106L30PS15-IP67 ZPBM068-106L30PS15-IP67 - Curr EA  B  $      1,713.53 7.00%  $    1,593.58 N/A N/A
ZPBM068-156L30PS15-IP67 ZPBM068-156L30PS15-IP67 - Curr EA  B  $      1,800.29 7.00%  $    1,674.27 N/A N/A
ZPBM128-106C19PS15-IP67 ZPBM128-106C19PS15-IP67 - Curr EA  B  $      1,455.13 7.00%  $    1,353.27 N/A N/A
ZPBM128-156C19PS15-IP67 ZPBM128-156C19PS15-IP67 - Curr EA  B  $      1,541.90 7.00%  $    1,433.97 N/A N/A
ZPBM248-106IBBPS15-IP67 ZPBM248-106IBBPS15-IP67 - Curr EA  B  $      1,462.34 7.00%  $    1,359.98 N/A N/A
ZPBM248-156IBBPS15-IP67 ZPBM248-156IBBPS15-IP67 - Curr EA  B  $      1,549.10 7.00%  $    1,440.66 N/A N/A
ZPBM300-106IN6PS6-IP67 ZPBM300-106IN6PS6-IP67 - Curre EA  B  $      1,139.96 7.00%  $    1,060.16 N/A N/A
ZPBM300-156IN6PS6-IP67 ZPBM300-156IN6PS6-IP67 - Curre EA  B  $      1,191.43 7.00%  $    1,108.03 N/A N/A
ZPBM368-105IT6CS15-35 ZPBM368-105IT6CS15-35 - Curren EA  B  $         882.00 7.00%  $       820.26 N/A N/A
ZPBM368-155IT6CS15-35 ZPBM368-155IT6CS15-35 - Curren EA  B  $         918.76 7.00%  $       854.45 N/A N/A
ZPBP248-106IBBPS15-IP67 ZPBP248-106IBBPS15-IP67 - Powe EA  B  $      1,455.34 7.00%  $    1,353.47 N/A N/A
ZPBP248-156IBBPS15-IP67 ZPBP248-156IBBPS15-IP67 - Powe EA  B  $      1,506.81 7.00%  $    1,401.33 N/A N/A
ZPW428-105C13CS15-35-BE ZPW428-105C13CS15-35-BE (No La EA  B  $         822.81 7.00%  $       765.21 N/A N/A
ZPW428-155C13CS15-35-BE ZPW428-155C13CS15-35-BE (No La EA  B  $         859.57 7.00%  $       799.40 N/A N/A
ZPW458-106C13PS15-IP67 ZPW458-106C13PS15-IP67 - Non-S EA  B  $      1,309.54 7.00%  $    1,217.87 N/A N/A
ZPW458-156C13PS15-IP67 ZPW458-156C13PS15-IP67 - Non-S EA  B  $      1,396.31 7.00%  $    1,298.57 N/A N/A
ZPWM248-106PBBPS15-IP67 ZPWM248-106PBBPS15-IP67 - Curr EA  B  $      1,565.01 7.00%  $    1,455.46 N/A N/A
ZPWM248-156PBBPS15-IP67 ZPWM248-156PBBPS15-IP67 - Curr EA  B  $      1,651.78 7.00%  $    1,536.16 N/A N/A
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7202E-29 Plexiglas door for 72"H x 29"W enclosure frame EA B  $   336.00 17.0%  $         278.88 N/A N/A
7203E-29 Solid steel door for 72"H x 29"W enclosure frame EA B  $   218.00 17.0%  $         180.94 N/A N/A
7204E-29 Perimeter vented door for 72"H x 29"W enclosure frame EA B  $   218.00 17.0%  $         180.94 N/A N/A
7803E-29 Solid steel door for 78"H x 29"W enclosure frame EA B  $   226.00 17.0%  $         187.58 N/A N/A
8402E-29 Plexiglass door for 84"H x 29" W enclosure frame EA B  $   354.00 17.0%  $         293.82 N/A N/A
8403E-29 Solid steel door for 84"H x 29"W enclosure frame EA B  $   236.00 17.0%  $         195.88 N/A N/A
8404E-29 Perimeter vented steel door for 24"H x 29"W enclosure frame EA B  $   236.00 17.0%  $         195.88 N/A N/A
9103E-29 Solid steel door for 91"H x 30"W enclosure frame EA B  $   277.00 17.0%  $         229.91 N/A N/A
3002E-24 Plexiglas door for 30"H x 24"W enclosure frame EA B  $   136.00 17.0%  $         112.88 N/A N/A
3003E-24 Solid steel door for 30"H x 24"W enclosure frame EA B  $   133.00 17.0%  $         110.39 N/A N/A
3004E-24 Perimeter vented steel door for 30"H x 24"W enclosure frame EA B  $   102.00 17.0%  $           84.66 N/A N/A
4802E-24 Plexiglas door for 48"H x 24"W enclosure frame EA B  $   276.00 17.0%  $         229.08 N/A N/A
4803E-24 Solid steel door for 48"H x 24"W enclosure frame EA B  $   191.00 17.0%  $         158.53 N/A N/A
4804E-24 Perimeter vented steel door for 48"H x 24"W enclosure frame EA B  $   180.00 17.0%  $         149.40 N/A N/A
6002E-24 Plexiglas door for 60"H x 24"W enclosure frame EA B  $   298.00 17.0%  $         247.34 N/A N/A
6003E-24 Solid steel door for 60"H x 24"W enclosure frame EA B  $   200.00 17.0%  $         166.00 N/A N/A
6004E-24 Perimeter vented steel door for 60"H x 24"W enclosure frame EA B  $   191.00 17.0%  $         158.53 N/A N/A
7202E-24 Plexiglas door for 72"H x 24"W enclosure frame EA B  $   318.00 17.0%  $         263.94 N/A N/A
7203E-24 Solid steel door for 72"H x 24"W enclosure frame EA B  $   209.00 17.0%  $         173.47 N/A N/A
7204E-24 Perimeter vented door for 72"H x 24"W enclosure frame EA B  $   209.00 17.0%  $         173.47 N/A N/A
7803E-24 Solid steel door for 78"H x 24"W enclosure frame EA B  $   218.00 17.0%  $         180.94 N/A N/A
8402E-24 Plexiglas door for 84"H x 24"W enclosure frame EA B  $   345.00 17.0%  $         286.35 N/A N/A
8403E-24 Solid steel door for 84"H x 24"W enclosure frame EA B  $   227.00 17.0%  $         188.41 N/A N/A
8404E-24 Perimeter vented steel door for 24"H x 24"W enclosure frame EA B  $   227.00 17.0%  $         188.41 N/A N/A
9103E-24 Solid steel door for 91"H x 24"W enclosure frame EA B  $   270.00 17.0%  $         224.10 N/A N/A
2319 Pair recessed reducer brackets 23" to 19" (8.625"H) EA B  $     33.00 17.0%  $           27.39 N/A N/A
7215 16 position power strip w/circuit breaker, 15 AMP, 125 volts, 15 ft. cord EA B  $   112.00 17.0%  $           92.96 N/A N/A

7219 6 position power strip w/circuit breaker, 15 AMP, 125 volts, 15 ft. cord, 5-
15R & 5-15P, Rackmount EA B  $     86.00 17.0%  $           71.38 N/A N/A

1.75-FP19 1.75" H, 19" Rack mounting filler panel, 1 RMU EA B  $     10.00 17.0%  $             8.30 N/A N/A

1.75FP19BG 1.75" H, 19" Filler panel, with brush grommet to allow cable pass through, 1 
RMU EA B  $     31.00 17.0%  $           25.73 N/A N/A

1.75-FPTL19 1.75"H, 19" Rack mounting filler panel, 1 RMU EA B  $     11.00 17.0%  $             9.13 N/A N/A
14.00-FP19 14"H, 19" Rack mounting filler panel, 8 RMU EA B  $     32.00 17.0%  $           26.56 N/A N/A

14.00-FPTL19 14"H, 19" Rack mounting filler panel, 8 RMU - Tool-less mounting for M6 
cage nut rails. EA B  $     42.00 17.0%  $           34.86 N/A N/A

1984-KM Keyboard shelf with pivoting mouse tray, 19.00"W x 8.00"D EA B  $   110.00 17.0%  $           91.30 N/A N/A
1984LR Ladder rack support bracket EA B  $     66.00 17.0%  $           54.78 N/A N/A
1984ST09 Single-sided 9" deep HD relay rack shelf EA B  $     48.00 17.0%  $           39.84 N/A N/A
1984ST15 Single-sided 15" deep HD relay rack shelf EA B  $     58.00 17.0%  $           48.14 N/A N/A
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1984-VCM10 7'H x 10" D double sided vertical cable management w/ 6"W x 5"D cable 
runs EA B  $   258.00 17.0%  $         214.14 N/A N/A

1984-VCM10C One hinged cover for 1984-VCM10 EA B  $     87.00 17.0%  $           72.21 N/A N/A
2319-F Pair flushed reducer brackets, 23" to 19" (5.25"H) EA B  $     24.00 17.0%  $           19.92 N/A N/A
2319F1.75 Pair flushed reducer brackets, 23" to 19" (1.75"H) EA B  $     15.00 17.0%  $           12.45 N/A N/A
3.50-FP19 3.50" H, 19" Rack mounting filler panel, 2 RMU EA B  $     15.00 17.0%  $           12.45 N/A N/A

3.50FP19BG 3.50" H, 19" Filler panel, with brush grommet to allow cable pass through, 2 
RMU EA B  $     41.00 17.0%  $           34.03 N/A N/A

3.50-FPTL19 3.50"H, 19" Rack mounting filler panel, 2 RMU - Tool-less mounting for M6 
cage nut rails. EA B  $     17.00 17.0%  $           14.11 N/A N/A

3001E-2432 Frame with two (2) pairs of black powder coated, universal 19" mounting 
rails (M6) and package of M6 hardware, wt. cap. 300 lbs, 13 RMU EA B  $   533.00 17.0%  $         442.39 N/A N/A

3002E-M24 Mesh steel door for 30"H x 24"W enclosure frame EA B  $   164.00 17.0%  $         136.12 N/A N/A
3005-E2P Pair of EIA mounting rails to accept M6 cage nuts (19" only) EA B  $     74.00 17.0%  $           61.42 N/A N/A
3010-32ELS Pair locking lift-off solid side panels for 30"H x 32"D enclosure frame EA B  $   133.00 17.0%  $         110.39 N/A N/A
3011-32ELL Pair locking lift-off vented side panels for 30"H x 32"D enclosure frame EA B  $   182.00 17.0%  $         151.06 N/A N/A

4801E-2432 Frame with two (2) pairs of black powder coated, universal 19" mounting 
rails (M6) and package of M6 hardware, wt. cap. 600 lbs, 24 RMU EA B  $   709.00 17.0%  $         588.47 N/A N/A

4801ES-2442 Frame with two (2) pairs of black powder coated, universal 19" mounting 
rails (M6) and package of M6 hardware, wt. cap. 2000 lbs, 24 RMU EA B  $1,042.00 17.0%  $         864.86 N/A N/A

4802E-M24 Mesh steel door for 48"H x 24"W enclosure frame EA B  $   285.00 17.0%  $         236.55 N/A N/A
4802E-MC24 Mesh contour door for 48"H x 24"W enclosure frame EA B  $   348.00 17.0%  $         288.84 N/A N/A
4803E-SF24 Split fan door set for 48"H x 24"W enclosure frame EA B  $   630.00 17.0%  $         522.90 N/A N/A
4805-E2P Pair of EIA mounting rails to accept M6 cage nuts (19" only) EA B  $     73.00 17.0%  $           60.59 N/A N/A
4810-32ELS Pair locking lift-off solid side panels for 48"H x 32"D enclosure frame EA B  $   162.00 17.0%  $         134.46 N/A N/A
4810-36ELS Pair locking lift-off solid side panels for 48"H x 36"D enclosure frame EA B  $   182.00 17.0%  $         151.06 N/A N/A
4811-32ELL Pair locking lift-off vented side panels for 48"H x 32"D enclosure frame EA B  $   277.00 17.0%  $         229.91 N/A N/A
4811-36ELL Pair locking lift-off vented side panels for 48"H x 36"W enclosure frame EA B  $   287.00 17.0%  $         238.21 N/A N/A

4P108-1224-29 Four post rack 108"H, 59 RMU with #12-24 threaded mounting, 29" rail 
depth, wt. cap. 1000/1500 lbs, black finish EA B  $   550.00 17.0%  $         456.50 N/A N/A

4P1224-24 Four post rack with #12-24 threaded mounting, 24" rail depth, wt. cap. 
1000/1500 lbs EA B  $   477.00 17.0%  $         395.91 N/A N/A

4P1224-29 Four post rack with #12-24 threaded mounting, 29" rail depth, wt. cap. 
1000/1500 lbs EA B  $   481.00 17.0%  $         399.23 N/A N/A

4P1224-32 Four post rack with #12-24 threaded mounting, 32" rail depth, wt. cap. 
1000/1500 lbs EA B  $   486.00 17.0%  $         403.38 N/A N/A

4P1224-36 Four post rack with #12-24 threaded mounting, 36" rail depth, wt. cap. 
1000/1500 lbs EA B  $   499.00 17.0%  $         414.17 N/A N/A

4P36-1224-29 Four post rack 36"H, 18 RMU with #12-24 threaded mounting, 29" rail 
depth, wt. cap. 1000/1500 lbs, black finish EA B  $   379.00 17.0%  $         314.57 N/A N/A

4P48-1224-29 Four post rack 48"H, 24 RMU with #12-24 threaded mounting, 29" rail 
depth, wt. cap. 1000/1500 lbs, black finish EA B  $   482.00 17.0%  $         400.06 N/A N/A

4P60-1224-29 Four post rack 60"H, 31 RMU with #12-24 threaded mounting, 29" rail 
depth, wt. cap. 1000/1500 lbs, black finish EA B  $   485.00 17.0%  $         402.55 N/A N/A
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4P66-1224-29 Four post rack 66"H, 35 RMU with #12-24 threaded mounting, 29" rail 
depth, wt. cap. 1000/1500 lbs, black finish EA B  $   485.00 17.0%  $         402.55 N/A N/A

4P72-1224-29 Four post rack 72"H, 38 RMU with #12-24 threaded mounting, 29" rail 
depth, wt. cap. 1000/1500 lbs, black finish EA B  $   485.00 17.0%  $         402.55 N/A N/A

4P96-1224-29 Four post rack 96"H, 52 RMU with #12-24 threaded mounting, 29" rail 
depth, wt. cap. 1000/1500 lbs, black finish EA B  $   517.00 17.0%  $         429.11 N/A N/A

4PBK12 84"H Baffle kit for CMR-45U, set at 12"deep; must be used with variable 
spacer bracket EA B  $   567.00 17.0%  $         470.61 N/A N/A

4PBK16 84"H Baffle kit for CMR-45U, set at 16.25"deep; must be used with variable 
spacer bracket EA B  $   576.00 17.0%  $         478.08 N/A N/A

4PBK24-36 84"H baffle kit for 4 post racks, variable depth of 24-36"; for use when racks 
are set from 24-36"deep; must be used with variable spacer bracket kit EA B  $   648.00 17.0%  $         537.84 N/A N/A

4PBSFK24-36 Baffle support frame for 4 post racks., variable depth of 24-36"; must be used 
when baffle is needed at end of row. EA B  $   359.00 17.0%  $         297.97 N/A N/A

4PHD29 Heavy duty four post rack, 80.50"H x 20.6"W x 29"D, universal 19" 
mounting rails (M6) and M6 hardware, wt. cap. 2000 lbs, 42 RMU EA B  $   571.00 17.0%  $         473.93 N/A N/A

4PLRBV4-8 Single ladder bracket, variable height from 4-8" (increments of 1") supports 
12-24" ladder racks. EA B  $   120.00 17.0%  $           99.60 N/A N/A

4PM6-24 Four post rack with universal (M6) mounting, 24" Deep, wt. cap. 1000/1500 
lbs EA B  $   488.00 17.0%  $         405.04 N/A N/A

4PM6-29 Four post rack with universal (M6) mounting, 29" Deep, wt. cap. 1000/1500 
lbs EA B  $   493.00 17.0%  $         409.19 N/A N/A

4PM6-29-5FR
Four post rack with universal (M6) mounting, 29" Deep, wt. cap. 1000 lbs 
with one Vertical Front and Rear Cable Management, 5" Channel x 80" Long. 
Black Snap-On Covers.

EA B  $   662.00 17.0%  $         549.46 N/A N/A

4PM6-29-8FO
Four post rack with universal (M6) mounting, 29" Deep, wt. cap. 1000 lbs 
with one Vertical Front Only Cable Management, 8" Channel x 80" Long. 
Black Hinge Covers.

EA B  $   798.00 17.0%  $         662.34 N/A N/A

4PM6-29-8FR
Four post rack with universal (M6) mounting, 29" Deep, wt. cap. 1000 lbs 
with one Vertical Front and Rear Cable Management, 8" Channel x 80" Long. 
Black Hinge Covers.

EA B  $   938.00 17.0%  $         778.54 N/A N/A

4PM6-32 Four post rack with universal (M6) mounting, 32" Deep, wt. cap. 1000/1500 
lbs EA B  $   499.00 17.0%  $         414.17 N/A N/A

4PM6-36 Four post rack with universal (M6) mounting, 36" Deep, wt. cap. 1000/1500 
lbs EA B  $   511.00 17.0%  $         424.13 N/A N/A

4PSPV24-36 Rack side panel for 4 post rack, variable depth of 24-36"; helps eliminate end-
of-row hot/cold air recirculation & creates a "finished" look. EA B  $   233.00 17.0%  $         193.39 N/A N/A

5.25-FP19 5.25" H, 19" Rack mounting filler Panel, 3 RMU EA B  $     19.00 17.0%  $           15.77 N/A N/A

5.25-FPTL19 5.25"H, 19" rack mounting filler panel, 3 RMU - Tool-less mounting for M6 
cage nut rails. EA B  $     20.00 17.0%  $           16.60 N/A N/A

6001E-2432 Frame with two (2) pairs of black powder coated, universal 19" mounting 
rails (M6) and package of M6 hardware, wt. cap. 600 lbs, 31 RMU EA B  $   781.00 17.0%  $         648.23 N/A N/A

6002E-M24 Mesh door for 60"H x 24"W enclosure frame EA B  $   307.00 17.0%  $         254.81 N/A N/A
6005-E2P Pair of EIA mounting rails to accept M6 cage nuts (19" only) EA B  $     77.00 17.0%  $           63.91 N/A N/A
6010-32ELS Pair locking lift-off solid side panels for 60"H x 24"D enclosure frame EA B  $   243.00 17.0%  $         201.69 N/A N/A
6011-32ELL Pair locking lift-off vented side panels for 60"H x 24"D enclosure frame EA B  $   290.00 17.0%  $         240.70 N/A N/A
7.00-FP19 7"H, 19" rack mounting filler panel, 4 RMU EA B  $     22.00 17.0%  $           18.26 N/A N/A

7.00-FPTL19 7"H, 19" rack mounting filler panel, 4 RMU - Tool-less mounting for M6 
cage nut rails. EA B  $     24.00 17.0%  $           19.92 N/A N/A
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7201E-2432 Frame with two (2) pairs of black powder coated, universal 19" mounting 
rails (M6) and M6 hardware, wt. cap. 1500 lbs, 37 RMU EA B  $   935.00 17.0%  $         776.05 N/A N/A

7201E-2436 Frame with two (2) pairs of black powder coated, universal 19" mounting 
rails (M6) and M6 hardware, wt. cap. 1500 lbs, 37 RMU EA B  $1,104.00 17.0%  $         916.32 N/A N/A

7201E-2932 Frame with two (2) pairs of black powder coated, universal 19" mounting 
rails (M6) and M6 hardware, wt. cap. 1500 lbs, 37 RMU EA B  $1,169.00 17.0%  $         970.27 N/A N/A

7201E-2936 Frame with two (2) pairs of black powder coated, universal 19" mounting 
rails (M6) and M6 hardware, wt. cap. 1500 lbs, 37 RMU EA B  $1,316.00 17.0%  $      1,092.28 N/A N/A

7202E-24PV Perimeter vented plexiglas door for 72"H x 24"W enclosure frame EA B  $   336.00 17.0%  $         278.88 N/A N/A
7202E-24PVM Perimeter vented mesh door for 72"H x 24"W enclosure frame EA B  $   345.00 17.0%  $         286.35 N/A N/A
7202E-29PV Perimeter vented plexiglas door for 72"H x 29"W enclosure frame EA B  $   345.00 17.0%  $         286.35 N/A N/A
7202E-29PVM Perimeter vented mesh door for 72"H x 29"W enclosure frame EA B  $   354.00 17.0%  $         293.82 N/A N/A
7202E-M24 Mesh steel door for 72"H x 24"W enclosure frame EA B  $   327.00 17.0%  $         271.41 N/A N/A
7202E-M29 Mesh door for 72"H x 29"W enclosure frame EA B  $   345.00 17.0%  $         286.35 N/A N/A
7205-ES1P Pair of EIA tapped 10/32 mounting rails EA B  $     80.00 17.0%  $           66.40 N/A N/A
7205-ES2P Pair of EIA mounting rails to accept M6 cage nuts EA B  $     80.00 17.0%  $           66.40 N/A N/A

7206-14 Stationary shelf,  17.50"W x 14.00"D, 19" rack mounting, wt. cap. 80 lbs, 2 
RMU EA B  $     53.00 17.0%  $           43.99 N/A N/A

7206-BT Stationary shelf, 17.00"W x 20.75"D, 19" rack mounting, wt. cap. 300 lbs, 1 
RMU EA B  $   249.00 17.0%  $         206.67 N/A N/A

7206-DR Drawer, 16.00"W x 18.875"D, 19" rack mounting, wt. cap. 100 lbs, 4 RMU EA B  $   290.00 17.0%  $         240.70 N/A N/A

7206-EIA Stationary shelf, 17.468"W x 18.00"D, 19" rack mounting, wt. cap. 80 lbs, 2 
RMU EA B  $     55.00 17.0%  $           45.65 N/A N/A

7206-FM Stationary shelf 17.25"W x 18.00"D, 19" rack mounting, wt. cap. 60 lbs, 2 
RMU EA B  $     55.00 17.0%  $           45.65 N/A N/A

7206-FR-A18 Stationary shelf, front & rear mount adj., 18"D, wt. cap 150 lbs EA B  $     80.00 17.0%  $           66.40 N/A N/A

7206-FR-A28HD Stationary shelf, 17.50"W x 28.00"D, 19" rack mounting, wt. cap. 300 lbs, 1 
RMU EA B  $   138.00 17.0%  $         114.54 N/A N/A

7206-FR-A32HD Stationary shelf, 17.50"W x 32.00"D, 19" rack mounting, wt. cap. 300 lbs 1 
RMU (fits in 36"D enclosures) EA B  $   153.00 17.0%  $         126.99 N/A N/A

7206-FR-ADHD Stationary shelf, 17.50"W x 27.25"D, 19" rack mounting, wt. cap. 150 lbs, 1 
RMU EA B  $   102.00 17.0%  $           84.66 N/A N/A

7206-FR-AHD Stationary shelf, 17.50"W x 22.25"D, 19" rack mounting, wt. cap. 200 lbs, 1 
RMU EA B  $     87.00 17.0%  $           72.21 N/A N/A

7206-FRSLA300 Heavy Duty sliding shelf, 14.33"W x 30.00"D, 19" rack mounting, wt. cap. 
300 lbs, 2 RMU EA B  $   354.00 17.0%  $         293.82 N/A N/A

7206-FRSL-ADHD Sliding shelf, 17.50"W x 26.00"D, 19" rack mounting, wt. cap. 110 lbs, 2 
RMU EA B  $   227.00 17.0%  $         188.41 N/A N/A

7206-FRSL-AHD Sliding shelf, 17.50"W x 22.00"D, 19" rack mounting, wt. cap. 110 lbs, 2 
RMU EA B  $   178.00 17.0%  $         147.74 N/A N/A

7206-MKM Monitor/Keyboard/Mouse Shelf, 17.00"W x 24.00"D, 19" rack mounting, wt. 
cap. 200 lbs, 2 RMU EA B  $   343.00 17.0%  $         284.69 N/A N/A

7206-PKB-MT Pivoting keyboard tray, 20.625"W x 9.50"D, 19" rack mounting, 3 RMU EA B  $   281.00 17.0%  $         233.23 N/A N/A
7206-SL Sliding shelf, 16.343"W x 17.50 "D, 19" rack mounting, wt. cap. 40 lbs, 3 

RMU EA B  $   125.00 17.0%  $         103.75 N/A N/A
7208-4PHD Caster kit for the 4PHD29, wt. cap. 150 lbs EA B  $   136.00 17.0%  $         112.88 N/A N/A
7208-E Casters, set of 4 (2 locking & 2 non-locking) EA B  $     49.00 17.0%  $           40.67 N/A N/A
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7208-EALL Casters, set of 4 (all 4 locking) EA B  $     66.00 17.0%  $           54.78 N/A N/A
7208-EHD Heavy duty casters,  set of 4 (all locking) EA B  $   105.00 17.0%  $           87.15 N/A N/A
7208-EN Caster kit for EN enclosure - 1500 lbs weight capacity EA B  $   239.00 17.0%  $         198.37 N/A N/A
7208-ES Casters, set of 4 (all non-locking) EA B  $   110.00 17.0%  $           91.30 N/A N/A
7208WD Casters, (2) locking & (3) non-locking (3.625"H) EA B  $     70.00 17.0%  $           58.10 N/A N/A
7208WS Casters, (2) locking & (3) non-locking (3.625"H) EA B  $     70.00 17.0%  $           58.10 N/A N/A
7209-N Adj. levelers, 2.50" H, set of 4 EA B  $     39.00 17.0%  $           32.37 N/A N/A
7209-N4 Adj. levelers, 4.00" H, set of 4 EA B  $     66.00 17.0%  $           54.78 N/A N/A
7210-32ELS Pair locking lift-off solid side panels for 72"H x 32"D enclosure frame EA B  $   267.00 17.0%  $         221.61 N/A N/A
7210-36ELS Pair locking lift-off solid side panels for 72"H x 36"D enclosure frame EA B  $   285.00 17.0%  $         236.55 N/A N/A
7211-32ELL Pair locking lift-off vented side panels for 72"H x 32"D enclosure frame EA B  $   327.00 17.0%  $         271.41 N/A N/A
7211-36ELL Pair locking lift-off vented side panels for 72"H x 36"D enclosure frame EA B  $   336.00 17.0%  $         278.88 N/A N/A
7215-20AR 16 position power strip w/circuit breaker, 20 AMP, 125 volts, 15 ft. cord EA B  $   183.00 17.0%  $         151.89 N/A N/A
7215-20ARTLP 16 position power strip w/circuit breaker, 20 AMP, 125 volts, 15 ft. cord EA B  $   192.00 17.0%  $         159.36 N/A N/A
7215-30A 24 position power strip w/circuit breaker, 30 AMP, 125 volts, 15 ft. cord EA B  $   354.00 17.0%  $         293.82 N/A N/A
7215-EURO 12 position power strip w/circuit breaker, 250 volts, 9'10" cord EA B  $   347.00 17.0%  $         288.01 N/A N/A
7215-S 16 position power strip w/circuit breaker, 15 AMP, 125 volts, 15 ft. cord EA B  $   166.00 17.0%  $         137.78 N/A N/A
7217-04 Single fan kit w/ 75 CFM fan & cord - use with GL15WM EA B  $     55.00 17.0%  $           45.65 N/A N/A
7217FT Fan assembly w/fan guards and three 75 CFM fans, 2 RMU EA B  $   267.00 17.0%  $         221.61 N/A N/A

7217FT-230 Fan assembly w/fan guards and three 75 CFM fans, 2 RMU - 230V - does not 
include cord EA B  $   345.00 17.0%  $         286.35 N/A N/A

7217FT-3 Fan assembly w/three 75 CFM fans, fan tray adjustable front to back, 2 RMU EA B  $   372.00 17.0%  $         308.76 N/A N/A

7217FT-3-230V Fan assembly w/three 75 CFM fans, fan tray adjustable front to back, 2 RMU - 
230V - does not include cord EA B  $   448.00 17.0%  $         371.84 N/A N/A

7217FT-6 Fan tray w/six 75 CFM fans, fan tray adj. front to back, 2 RMU EA B  $   444.00 17.0%  $         368.52 N/A N/A
7217FT-6-230V Fan tray w/six 75 CFM fans, fan tray adj. front to back, 2 RMU - 230V EA B  $   522.00 17.0%  $         433.26 N/A N/A
7217FT-9 Fan tray w/nine 75 CFM fans, 2 RMU EA B  $   589.00 17.0%  $         488.87 N/A N/A
7217FT-9-230V Fan tray w/nine 75 CFM fans, 2 RMU - 230V - does not inlcude cord EA B  $   667.00 17.0%  $         553.61 N/A N/A
7217LE2 Fan kit w/three 75 CFM fans for use w/24"W contour mesh door EA B  $   200.00 17.0%  $         166.00 N/A N/A
7217LE3 Fan kit w/three 75 CFM fans for use w/29"W contour mesh door EA B  $   267.00 17.0%  $         221.61 N/A N/A
7217WS Fan assembly w/fan guards and two 75 CFM fans for Wall Mount Series EA B  $   192.00 17.0%  $         159.36 N/A N/A
7218-24 8 position power strip w/circuit breaker, 15 AMP, 125 volts, 15 ft. cord EA B  $   107.00 17.0%  $           88.81 N/A N/A

7219-20AR 6 position power strip w/circuit breaker, 20 AMP, 125 volts, 15 ft. cord, 5-
20R & 5-20P, Rackmount EA B  $   183.00 17.0%  $         151.89 N/A N/A

7219-20ARTLP 6 position power strip w/circuit breaker, 20 AMP, 125 volts, 15 ft. cord, 5-
20R & L5-20P, Rackmount EA B  $   192.00 17.0%  $         159.36 N/A N/A

7219-SR14 14 position power strip w/circuit breaker (6 front/8 back), surge supressor,  
15 AMP, 125 volts, 15 ft. cord, 5-15R & 5-15P, Rackmount EA B  $   121.00 17.0%  $         100.43 N/A N/A

72E24EXT4 4" Cabinet extension for 72"H x 24"W E-Series Enclosure EA B  $   263.00 17.0%  $         218.29 N/A N/A
72E29EXT4 4" Cabinet extension for 72"H x 29"W E-Series Enclosure EA B  $   281.00 17.0%  $         233.23 N/A N/A

4087 of 9702



NW Infrastructure Great Lakes

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter. Inc
PY64432
LOT 3
Network Infrastructure & Accessories
July 2015

Great Lakes                        
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

7801ES-2442 Frame with two (2) pairs of black powder coated, universal 19 " mounting 
rails (M6) and package of M6 hardware, wt. cap. 2000 lbs, 42 RMU EA B  $1,423.00 17.0%  $      1,181.09 N/A N/A

7801ES-2448 Frame with two (2) pairs of black powder coated, universal 19 " mounting 
rails (M6) and package of M6 hardware, wt. cap. 2000 lbs, 42 RMU EA B  $1,651.00 17.0%  $      1,370.33 N/A N/A

7801ES-3042 Frame with two (2) pairs of black powder coated, universal 19" mounting 
rails (M6) and package of M6 hardware, wt. cap. 2000 lbs, 42 RMU EA B  $1,468.00 17.0%  $      1,218.44 N/A N/A

7801ES-3048 Frame with two (2) pairs of black powder coated, universal 19" mounting 
rails (M6) and package of M6 hardware, wt. cap. 2000 lbs, 42 RMU EA B  $1,740.00 17.0%  $      1,444.20 N/A N/A

7802E-24SM Split mesh steel door for 78"H x 24"W enclosure frame EA B  $   444.00 17.0%  $         368.52 N/A N/A
7802E-29SM Split mesh steel door for 78"H x 29"W enclosure frame EA B  $   462.00 17.0%  $         383.46 N/A N/A
7802E-M24 Mesh steel door for 78"H x 24"W enclosure frame EA B  $   345.00 17.0%  $         286.35 N/A N/A
7802E-MC24 Mesh contour door for 78"H x 24"W enclosure frame EA B  $   444.00 17.0%  $         368.52 N/A N/A
7802E-MC29 Mesh contour door for 78"H x 29"W enclosure frame EA B  $   462.00 17.0%  $         383.46 N/A N/A
7803E-SF24 Split fan door set for 78"H x 24"W enclosure frame EA B  $   877.00 17.0%  $         727.91 N/A N/A
7803E-SF29 Split fan door set for 78"H x 29"W enclosure frame EA B  $   900.00 17.0%  $         747.00 N/A N/A
7803E-SS24 Solid split door set for 78"H x 24"W Frame EA B  $   362.00 17.0%  $         300.46 N/A N/A
7803E-SS29 Solid split door set for 78"H x 29"W Frame EA B  $   377.00 17.0%  $         312.91 N/A N/A
7805-ES1P Pair of EIA mounting rails tapped 10-32 (19" only) EA B  $     82.00 17.0%  $           68.06 N/A N/A
7805-ES2P Pair of EIA mounting rails to accept M6 cage nuts (19" only) EA B  $     82.00 17.0%  $           68.06 N/A N/A
7810-36ELS Pair locking lift-off side panels for 78"H x 32"D enclosure frame EA B  $   285.00 17.0%  $         236.55 N/A N/A
7811-36ELL Vented lift-off panel w/lock & finger release latches EA B  $   336.00 17.0%  $         278.88 N/A N/A
8.75-FP19 8.75"H, 19" rack mounting filler panel, 5 RMU EA B  $     26.00 17.0%  $           21.58 N/A N/A
8.75-FPTL19 8.75"H, 19" rack mounting filler panel, 5 RMU EA B  $     29.00 17.0%  $           24.07 N/A N/A

8401E-2432 Base unit with two (2) pairs of black powder coated universal 19" mounting 
rails (M6) and package of M6 hardware, wt. cap. 1500 lbs, 44 RMU EA B  $1,178.00 17.0%  $         977.74 N/A N/A

8401E-2436 Frame with two (2) pairs of black powder coated universal 19" mounting rails 
(M6) and package of M6 hardware, wt. cap. 1500 lbs, 44 RMU EA B  $1,350.00 17.0%  $      1,120.50 N/A N/A

8401E-2932 Frame with two (2) pairs of black powder coated universal 19" mounting rails 
(M6) and package of M6 hardware, wt. cap. 1500 lbs, 44 RMU EA B  $1,366.00 17.0%  $      1,133.78 N/A N/A

8401E-2936 Frame with two (2) pairs of black powder coated universal 19" mounting rails 
(M6) and package of M6 hardware, wt. cap. 1500 lbs, 44 RMU EA B  $1,611.00 17.0%  $      1,337.13 N/A N/A

8401ES-2442 Frame with two (2) pairs of black powder coated universal 19" mounting rails 
(M6) and package of M6 hardware, wt. cap. 2000 lbs, 44 RMU EA B  $1,540.00 17.0%  $      1,278.20 N/A N/A

8401ES-2448 Frame with two (2) pairs of black powder coated universal 19" mounting rails 
(M6) and package of M6 hardware, wt. cap. 2000 lbs, 44 RMU EA B  $1,788.00 17.0%  $      1,484.04 N/A N/A

8401ES-3042 Frame with two (2) pairs of black powder coated universal 19" mounting rails 
(M6) and M6 hardware, wt. cap. 2000 lbs, 44 RMU EA B  $1,676.00 17.0%  $      1,391.08 N/A N/A

8401ES-3048 Frame with two (2) pairs of black powder coated universal 19" mounting rails 
(M6) and M6 hardware, wt. cap. 2000 lbs, 44 RMU EA B  $1,892.00 17.0%  $      1,570.36 N/A N/A

8401EZ-3042 Enhanced Zone 4 enclosure 84H, 30W, 42D EA B  $2,307.00 17.0%  $      1,914.81 N/A N/A
8402E-24PV Perimeter vented plexiglas door for 84"H x 24"W enclosure frame EA B  $   354.00 17.0%  $         293.82 N/A N/A
8402E-24PVM Perimeter vented mesh door for 84"H x 24"W enclosure frame EA B  $   363.00 17.0%  $         301.29 N/A N/A
8402E-24SM Split mesh steel door for 84"H x 24"W enclosure frame EA B  $   462.00 17.0%  $         383.46 N/A N/A
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8402E-29PV Perimeter vented plexiglas door for 84"H x 29"W enclosure frame EA B  $   363.00 17.0%  $         301.29 N/A N/A
8402E-29PVM Perimeter vented mesh door for 84"H x 29"W enclosure frame EA B  $   372.00 17.0%  $         308.76 N/A N/A
8402E-29SM Split mesh steel door for 84"H x 29"W enclosure frame EA B  $   481.00 17.0%  $         399.23 N/A N/A
8402E-M24 Mesh steel door for 84"H x 24"W enclosure frame EA B  $   354.00 17.0%  $         293.82 N/A N/A
8402E-M29 Mesh steel door for 84"H x 29"W enclosure frame EA B  $   363.00 17.0%  $         301.29 N/A N/A
8402E-MC24 Mesh contour door for 84"H x 24"W enclosure frame EA B  $   471.00 17.0%  $         390.93 N/A N/A
8402E-MC29 Mesh contour door for 84"H x 29"W enclosure frame EA B  $   490.00 17.0%  $         406.70 N/A N/A
8402EZ-M30 EZ Mesh door assembly - mesh door for 84"H x 42"D seismic enclosure EA B  $   500.00 17.0%  $         415.00 N/A N/A
8403E-SF24 Split fan door set for 84"H x 24"W enclosure frame EA B  $   893.00 17.0%  $         741.19 N/A N/A
8403E-SF29 Split fan door set for 84"H x 29"W enclosure frame EA B  $   916.00 17.0%  $         760.28 N/A N/A
8403E-SS24 Solid split door set for 84"H x 24"W Frame EA B  $   377.00 17.0%  $         312.91 N/A N/A
8403E-SS29 Solid split door set for 84"H x 29"W Frame EA B  $   393.00 17.0%  $         326.19 N/A N/A
8405-ES1P Pair of EIA tapped 10/32 mounting rails EA B  $     90.00 17.0%  $           74.70 N/A N/A
8405-ES2P Pair of EIA mounting rails to accept M6 cage nuts EA B  $     90.00 17.0%  $           74.70 N/A N/A
8410-32ELS Pair locking lift-off solid side panels for 84"H x 32"D enclosure frame EA B  $   294.00 17.0%  $         244.02 N/A N/A
8410-36ELS Pair locking lift-off solid side panels for 84"H x 36"D enclosure frame EA B  $   303.00 17.0%  $         251.49 N/A N/A

8410-36EZS EZ Solid lift-off side panels, pair - side panes for 84"H x 42"D seismic 
enclosure EA B  $   339.00 17.0%  $         281.37 N/A N/A

8411-32ELL Pair locking lift-off vented side panels for 84"H x 32"D enclosure frame EA B  $   345.00 17.0%  $         286.35 N/A N/A
8411-36ELL Pair locking lift-off vented side panels for 84"H x 36"D enclosure frame EA B  $   354.00 17.0%  $         293.82 N/A N/A
84E24EXT4 4" Cabinet extension for 84"H x 24"W E-Series Enclosure EA B  $   290.00 17.0%  $         240.70 N/A N/A
84E29EXT4 4" Cabinet extension for 84"H x 29"W E-Series Enclosure EA B  $   299.00 17.0%  $         248.17 N/A N/A

9101ES-2442 Frame with two (2) pairs of black powder coated universal 19" mounting rails 
(M6) and package of M6 hardware, wt. cap. 2000 lbs, 48 RMU EA B  $1,919.00 17.0%  $      1,592.77 N/A N/A

9101ES-2448 Frame with two (2) pairs of black powder coated universal 19" mounting rails 
(M6) and package of M6 hardware, wt. cap. 2000 lbs, 48 RMU EA B  $2,168.00 17.0%  $      1,799.44 N/A N/A

9101ES-3042 Frame with two (2) pairs of black powder coated universal 19" mounting rails 
(M6) and M6 hardware, wt. cap. 2000 lbs, 48 RMU EA B  $2,056.00 17.0%  $      1,706.48 N/A N/A

9101ES-3048 Frame with two (2) pairs of black powder coated universal 19" mounting rails 
(M6) and M6 hardware, wt. cap. 2000 lbs, 48 RMU EA B  $2,271.00 17.0%  $      1,884.93 N/A N/A

9102E-24SM Split mesh steel door for 91"H x 24"W enclosure frame EA B  $   531.00 17.0%  $         440.73 N/A N/A
9102E-29SM Split mesh steel door for 91"H x 30"W enclosure frame EA B  $   562.00 17.0%  $         466.46 N/A N/A
9102E-MC24 Mesh contour door for 91"H x 24"W enclosure frame EA B  $   500.00 17.0%  $         415.00 N/A N/A
9102E-MC29 Mesh contour door for 91"H x 30"W enclosure frame EA B  $   517.00 17.0%  $         429.11 N/A N/A
9103E-SF24 Split fan door set for 91"H x 24"W enclosure frame EA B  $1,016.00 17.0%  $         843.28 N/A N/A
9103E-SF29 Split fan door set for 91"H x 30"W enclosure frame EA B  $1,039.00 17.0%  $         862.37 N/A N/A
9103E-SS24 Solid split door set for 91"H x 24"W Frame EA B  $   531.00 17.0%  $         440.73 N/A N/A
9103E-SS29 Solid split door set for 91"H x 30"W Frame EA B  $   562.00 17.0%  $         466.46 N/A N/A
9105-ES1P Pair of EIA tapped 10/32 mounting rails EA B  $   139.00 17.0%  $         115.37 N/A N/A
9105-ES2P Pair of EIA mounting rails to accept M6 cage nuts EA B  $   139.00 17.0%  $         115.37 N/A N/A
9110-36ELS Pair locking lift-off solid side panels for 91"H x 36"D enclosure frame EA B  $   354.00 17.0%  $         293.82 N/A N/A
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9111-36ELL Pair locking lift-off vented side panels for 91"H x 36"D enclosure frame EA B  $   505.00 17.0%  $         419.15 N/A N/A
ACD780ES Aisle containment door, for 78"H ES enclosures - 48" to 72" wide aisle EA B  $3,602.00 17.0%  $      2,989.66 N/A N/A
ACD840ES Aisle containment door, for 84"H ES enclosures - 48" to 72" wide aisle EA B  $3,816.00 17.0%  $      3,167.28 N/A N/A
ACD910ES Aisle containment door, for 91"H ES enclosures - 48" to 72" wide aisle EA B  $3,845.00 17.0%  $      3,191.35 N/A N/A
AK101 Seismic anchor kit, heavy duty carbon steel EA B  $   131.00 17.0%  $         108.73 N/A N/A
AM-ES Air manager assembly, 19" EIA, for 78"H & 84"H ES Server enclosures EA B  $   245.00 17.0%  $         203.35 N/A N/A
AM-FTES24 Air manager fan tray, for 24"W enclosure - 600 CFM EA B  $   466.00 17.0%  $         386.78 N/A N/A
AM-FTES30 Air manager fan tray, for 29"W enclosure - 600 CFM EA B  $   482.00 17.0%  $         400.06 N/A N/A
AM-HFES High Flow air diverter assembly - for 78"H & 84"H ES server enclosures EA B  $   270.00 17.0%  $         224.10 N/A N/A
AM-HFFTES24 High Flow air diverter fan tray for 24"W x 84"H ES enclosure with air 

diverter EA B  $   608.00 17.0%  $         504.64 N/A N/A
AM-HFFTES30 High Flow air diverter fan tray for 30"W x 84"H ES enclosure with air 

diverter EA B  $   654.00 17.0%  $         542.82 N/A N/A

AM-SES Side & Front Air manager assembly, 19" EIA, for 78"H & 84"H ES Server 
enclosures EA B  $   424.00 17.0%  $         351.92 N/A N/A

AT1 Anti-tip legs, 1", for ES Series EA B  $   145.00 17.0%  $         120.35 N/A N/A
AT2 Anti-tip legs, 2", for E-Series EA B  $   145.00 17.0%  $         120.35 N/A N/A
BGRK-24 Brush grommet rails kit - 78 & 84"high x 24"W ES enclosure EA B  $   272.00 17.0%  $         225.76 N/A N/A
BGRK-30 Brush grommet rails kit - 78 & 84"high x 30"W ES enclosure EA B  $   299.00 17.0%  $         248.17 N/A N/A
BGRK-32EN Brush grommet rails kit - 32"W EN enclosure EA B  $   410.00 17.0%  $         340.30 N/A N/A
BGRK-40EN Brush grommet rails kit - 40"W EN enclosure EA B  $   470.00 17.0%  $         390.10 N/A N/A
BGRK-91-24 Brush grommet rails kit - 91"high x 24"W ES enclosure EA B  $   307.00 17.0%  $         254.81 N/A N/A
BGRK-91-30 Brush grommet rails kit - 91"high x 30"W ES enclosure EA B  $   347.00 17.0%  $         288.01 N/A N/A
BGRK91-32EN Brush grommet rails kit - 32"W x 91"H EN enclosure EA B  $   410.00 17.0%  $         340.30 N/A N/A
BGRK91-40EN Brush grommet rails kit - 40"W x 91"H EN enclosure EA B  $   470.00 17.0%  $         390.10 N/A N/A
BGS-78 Brush grommet kit, side access - for 78"H x 42"D ES enclosures EA B  $   157.00 17.0%  $         130.31 N/A N/A
BGS-84 Brush grommet kit, side access - for 84"H x 42"D ES enclosures EA B  $   157.00 17.0%  $         130.31 N/A N/A
BGS-84-48 Brush grommet kit, side access - for 84"H x 48"D ES enclosures EA B  $   165.00 17.0%  $         136.95 N/A N/A
BGS-91 Brush grommet kit, side access - for 91"H x 42"D ES enclosures EA B  $   170.00 17.0%  $         141.10 N/A N/A
BGS-91-48 Brush grommet kit, side access - for 91"H x 48"D ES enclosures EA B  $   177.00 17.0%  $         146.91 N/A N/A
BGT Brush grommet kit, top access EA B  $     96.00 17.0%  $           79.68 N/A N/A
BPB24 Brush grommet w/rear solid panel for 24"W enclosure EA B  $   100.00 17.0%  $           83.00 N/A N/A
BPB29 Brush grommet w/rear solid panel for 29"W enclosure EA B  $   107.00 17.0%  $           88.81 N/A N/A
BPBES2442 Brush grommet bottom panel assembly for 24.00"W x 42.00"D ES enclosures EA B  $   196.00 17.0%  $         162.68 N/A N/A
BPBES2448 Brush grommet bottom panel assembly for 24.00"W x 48.00"D ES enclosures EA B  $   219.00 17.0%  $         181.77 N/A N/A
BPBES3042 Brush grommet bottom panel assembly for 30.00"W x 42.00"D ES enclosures EA B  $   268.00 17.0%  $         222.44 N/A N/A
BPBES3048 Brush grommet bottom panel assembly for 30.00"W x 48.00"D ES enclosures EA B  $   291.00 17.0%  $         241.53 N/A N/A
BP-EB Brush grommet for GL300E, GL480E, & GL600E only EA B  $     82.00 17.0%  $           68.06 N/A N/A
BP-EF Bottom panel, filtered for GL300E, GL480E, & GL600E only EA B  $   136.00 17.0%  $         112.88 N/A N/A
BP-ES Bottom panel, solid for GL300E, GL480E, & GL600E only EA B  $     71.00 17.0%  $           58.93 N/A N/A
BP-ES24B Rear bottom panel for 24"W enclosures EA B  $     51.00 17.0%  $           42.33 N/A N/A
BP-ES29B Rear bottom panel for 29"W enclosures EA B  $     58.00 17.0%  $           48.14 N/A N/A
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BPF24 Bottom panel, filtered, 13"W x 16"D w/rear solid panel for 24"W enclosure EA B  $   154.00 17.0%  $         127.82 N/A N/A
BPF29 Bottom panel, filtered, 13"W x 16"D w/rear solid panel for 29"W enclosure EA B  $   173.00 17.0%  $         143.59 N/A N/A
BPS24 Bottom panel, solid, 13"W x 16"D w/rear solid panel for 24"W enclosure EA B  $   100.00 17.0%  $           83.00 N/A N/A
BPS29 Bottom panel, solid, 13"W x 16"D w/rear solid panel for 29"W enclosure EA B  $   106.00 17.0%  $           87.98 N/A N/A
BPSES2442 Solid bottom panel assembly kit for ES2442 enclosures EA B  $   116.00 17.0%  $           96.28 N/A N/A
BPSES2448 Solid bottom panel assembly kit for ES2448 enclosures EA B  $   124.00 17.0%  $         102.92 N/A N/A
BPSES3042 Solid bottom panel assembly kit for ES3042 enclosures EA B  $   124.00 17.0%  $         102.92 N/A N/A
BPSES3048 Solid bottom panel assembly kit for ES3048 enclosures EA B  $   131.00 17.0%  $         108.73 N/A N/A
BS2-CPUBKT CPU Bracket - Adjustable EA B  $   105.00 17.0%  $           87.15 N/A N/A
BS2-TM3R "Tilt Out" Wall mount recessed mount EA B  $   498.00 17.0%  $         413.34 N/A N/A
BS2-TM3S "Tilt Out" Wall mount surface mount EA B  $   500.00 17.0%  $         415.00 N/A N/A
BS2-TPM-818 Tilt Panel Mount EA B  $   204.00 17.0%  $         169.32 N/A N/A
BS2-TPMC-818 Tilt Panel Mount Cover Kit (includes top cover & front panel) EA B  $   172.00 17.0%  $         142.76 N/A N/A
BS2-UCB3 Under Counter Box -3 RMU - 6.30"H x 21.00"W x 21.00" D EA B  $   247.00 17.0%  $         205.01 N/A N/A
BS2-UCB5 Under Counter Box -5 RMU - 9.80"H x 21.00"W x 21.00" D EA B  $   268.00 17.0%  $         222.44 N/A N/A
BS2-UCBBKT Under counter box bracket EA B  $     59.00 17.0%  $           48.97 N/A N/A
BS2-WMR-24 Wall mount rack - fixed - 48.00"H x 20.52"W x 12.18"D - 24 RMU EA B  $   309.00 17.0%  $         256.47 N/A N/A
CBB-19 Copper bus bar, 19" rack mounted (Isolated) EA B  $     92.00 17.0%  $           76.36 N/A N/A
CBB-30 Copper bus bar for GL300E enclosure EA B  $   107.00 17.0%  $           88.81 N/A N/A
CBB-48 Copper bus bar for 48" H enclosure EA B  $   131.00 17.0%  $         108.73 N/A N/A
CBB-60 Copper bus bar for 60" H & 72"H enclosures EA B  $   162.00 17.0%  $         134.46 N/A N/A
CBB-72 Copper bus bar for 78" H & 84"H enclosures EA B  $   201.00 17.0%  $         166.83 N/A N/A
CBB-78 Copper bus bar for 91" H enclosure EA B  $   201.00 17.0%  $         166.83 N/A N/A
CH-02 Three digit combination handle EA B  $     79.00 17.0%  $           65.57 N/A N/A
CH-03 Pad lock handle with key EA B  $     86.00 17.0%  $           71.38 N/A N/A
CH-04 Pad lock handle EA B  $     79.00 17.0%  $           65.57 N/A N/A
CM-01 12" Length x 3/4" Width with buckle and grommet, blue color. EA B  $       3.00 17.0%  $             2.49 N/A N/A
CM-03 Back side cable management EA B  $     16.00 17.0%  $           13.28 N/A N/A
CM-04 Interbay cable organizer, 4 horizontal rings, 2 RMU EA B  $     39.00 17.0%  $           32.37 N/A N/A
CM-05 Single-sided cable organizer, 5 horizontal rings, 1 RMU EA B  $     39.00 17.0%  $           32.37 N/A N/A
CM-06 6" L x 3/4" W w/buckle and grommet, black color, 1-10 pcs, 11-100pcs EA B  $       3.00 17.0%  $             2.49 N/A N/A
CM-07 Waterfall cable organizer, 19" rack mounting, 1 RMU EA B  $   100.00 17.0%  $           83.00 N/A N/A
CM-08 Standard front cable organizer, 4 horizontal & 4 vertical rings, 2 RMU EA B  $     58.00 17.0%  $           48.14 N/A N/A

CM-09 2-Sided cable organizer, 4 horizontal front rings & 5 horizontal rear rings, 1 
RMU EA B  $     55.00 17.0%  $           45.65 N/A N/A

CM-10 Cable management panel, 19" horizontal w/10 slots, .250" x 2.00" EA B  $     18.00 17.0%  $           14.94 N/A N/A

CM-11 Cable management ring kit, includes five rings, 3.00"W x 5.00"D - for use 
with 29"00W E & 30.00"W ES enclosures EA B  $     59.00 17.0%  $           48.97 N/A N/A

CM-13 Single cable ring EA B  $       6.00 17.0%  $             4.98 N/A N/A
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CM-14 Intra-cabinet cable management trough - to be used when two 30.00"W ES 
enclosures are networked together without side panels. EA B  $     90.00 17.0%  $           74.70 N/A N/A

CM-15 Double-sided cable organizer with plastic fingers & covers - 2 RMU EA B  $     62.00 17.0%  $           51.46 N/A N/A
CM-16 Single-sided cable organizer with plastic fingers and cover - 1 RMU EA B  $     33.00 17.0%  $           27.39 N/A N/A
CM-17 Single-sided cable organizer with plastic fingers and cover - 2 RMU EA B  $     39.00 17.0%  $           32.37 N/A N/A
CM-19 19" Utility strain relief bar EA B  $     23.00 17.0%  $           19.09 N/A N/A
CM-425 Heavy duty cable ring EA B  $     10.00 17.0%  $             8.30 N/A N/A
CM-44 4" Auxiliary ring EA B  $       8.00 17.0%  $             6.64 N/A N/A

CM-47 Cable management section, 4" deep - 7 RMU long, 78" & 84" ES rails. Rails 
will have to be recessed 4.5" EA B  $     16.00 17.0%  $           13.28 N/A N/A

CMP Cable management post, 3"H, qty. 1 EA B  $       4.00 17.0%  $             3.32 N/A N/A
CMP-8 Cable management post kit, 3"H, qty. 8 EA B  $     22.00 17.0%  $           18.26 N/A N/A

CMR-45U 19" EIA Cable management  rack, 84"H x 24"W x 12"D channels, wt. cap. 
1000, 45 RMU EA B  $   716.00 17.0%  $         594.28 N/A N/A

CMR-45U16
19" EIA Cable management  rack, 84"H x 24"W x 16.25"D channels, #12-24 
mounting, wt. cap. 2000, Features cable management "fingers" on front rails 
45 RMU

EA B  $1,064.00 17.0%  $         883.12 N/A N/A

DK1 Dust resistant kit, contains 4 cover plates, 4 fan filters & hardware (WD 
Series only) EA B  $   115.00 17.0%  $           95.45 N/A N/A

DK2 Dust resistant kit, contains 4 cover plates, 4 fan filters & hardware (WM 
Series only) EA B  $   115.00 17.0%  $           95.45 N/A N/A

E23K-32 Conversion kit to convert from 19" to 23" Mtg - for 32"D x 29"Wide E-Series EA B  $   107.00 17.0%  $           88.81 N/A N/A
E23K-36 Conversion kit to convert from 19" to 23" Mtg - for 36"D x 29"Wide E-Series EA B  $   113.00 17.0%  $           93.79 N/A N/A
ECD48 Flexible chimney kit for 48" deep ES enclosure EA B  $   739.00 17.0%  $         613.37 N/A N/A
ECDHF48 High airflow flexible chimney kit for 48" deep ES enclosure EA B  $   767.00 17.0%  $         636.61 N/A N/A

ENC-K24 Cable management rail kit - additional - for side mounting EN enclosures (qty 
24) EA B  $   370.00 17.0%  $         307.10 N/A N/A

ENSAB-11 Intake/Exhaust baffle kit for 32" & 40" wide EN enclosure - use with 6506-E 
Cisco switch EA B  $   394.00 17.0%  $         327.02 N/A N/A

ENSAB-14 Intake/Exhaust baffle kit for 32" $ 40" wide EN enclosure - use with 6509-E 
Cisco switch EA B  $   419.00 17.0%  $         347.77 N/A N/A

ENSAB-14A Intake/Exhaust baffle kit for 40"wide EN enclosure - use with 7009-E Cisco 
switch EA B  $   477.00 17.0%  $         395.91 N/A N/A

ENSAB-14D Intake/Exhaust baffle kit for 32" $ 40" wide EN enclosure - use with 9513-E 
Cisco switch EA B  $   477.00 17.0%  $         395.91 N/A N/A

ENSAB-19 Intake/Exhaust baffle kit for 32" & 40" wide EN enclosure - use with 6513-E 
Cisco switch EA B  $   471.00 17.0%  $         390.93 N/A N/A

ENSAB-25
Baffle kit for use with 28.5"D to 32"D, 14 RMU Cisco & other side-to-side 
airflow equipment; for proper airflow, this size switch & baffle must be used 
in 40"W enclosures

EA B  $   936.00 17.0%  $         776.88 N/A N/A

ENSAB-7A
Baffle kit for use with 21.8"D to 24"D, 7 RMU Cisco & other side-to-side 
airflow equipment; for proper airflow, this size switch & baffle must be used 
in 40"W enclosures

EA B  $   382.00 17.0%  $         317.06 N/A N/A
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ES23K-42 Conversion kit to convert from 19" to 23" Mtg - for 42"D & 48"D x 30"Wide 
ES-Series EA B  $   128.00 17.0%  $         106.24 N/A N/A

ESC-K12 Cable management rail kit for front or rear rails. (12 pieces, 6 per rail) for 78" 
& 84" ES rails. Rails will have to be recessed 4.5" EA B  $   185.00 17.0%  $         153.55 N/A N/A

ESF16 Equipment support frame to support switches installed on a CMR-46U16 EA B  $     53.00 17.0%  $           43.99 N/A N/A

ESF24-29 Equipment support frame to support switches installed on any 4 post rack: 
variable depth of 24-29" EA B  $   127.00 17.0%  $         105.41 N/A N/A

ESSAB-11 Intake/Exhaust baffle kit for 30"wide ES enclosure - use with 6506-E Cisco 
switch EA B  $   348.00 17.0%  $         288.84 N/A N/A

ESSAB-14 Intake/Exhaust baffle kit for 30"wide ES enclosure - use with 6509-E Cisco 
switch EA B  $   371.00 17.0%  $         307.93 N/A N/A

ESSAB-14D Intake/Exhaust baffle kit for 30"wide ES enclosure - use with 6509-E Cisco 
switch EA B  $   431.00 17.0%  $         357.73 N/A N/A

ESSAB-19 Intake/Exhaust baffle kit for 30"wide ES enclosure - use with 9513-E Cisco 
switch EA B  $   410.00 17.0%  $         340.30 N/A N/A

FFK1 Four fan filters for WM, WS and WD Wall Mount Series EA B  $     58.00 17.0%  $           48.14 N/A N/A
FFK2 Three fan filter kit for TPE-24F and TPE-29F EA B  $     41.00 17.0%  $           34.03 N/A N/A
FFKN12-A1 Fan assembly (includes filter) and exhaust filter, 230 CFM,115V EA B  $   485.00 17.0%  $         402.55 N/A N/A
FFKN12-A2 Fan assembly (includes filter) and exhaust filter, 295 CFM,115V EA B  $   524.00 17.0%  $         434.92 N/A N/A
FFKN12-A3 Fan assembly (includes filter) and exhaust filter, 368 CFM,115V EA B  $   754.00 17.0%  $         625.82 N/A N/A
FFKN12-A4 Fan assembly (includes filter) and exhaust filter, 28 CFM,115V EA B  $   245.00 17.0%  $         203.35 N/A N/A
FILTER-09 Package of five replacement filters for FFKN12-A1,2,3 fan kits EA B  $     99.00 17.0%  $           82.17 N/A N/A
FILTER-10 Package of five replacement filters for FFKN12-A4 fan kits EA B  $     55.00 17.0%  $           45.65 N/A N/A
FILTERE Filter, 1.00"H x 10.50"W x 13.50"D EA B  $     56.00 17.0%  $           46.48 N/A N/A
FMSBKT Front mount (EIA equipment) support bracket universal kit for relay racks EA B  $     35.00 17.0%  $           29.05 N/A N/A

FOAMBLOCK Foamblock Air Barrier - 6 sheets of 24" x 24" Foam, perforated in 1" x  1" 
attached blocks. EA B  $   453.00 17.0%  $         375.99 N/A N/A

FTBKT90 Fan bracket to mount the 7217FT fan at a 90 degree angle EA B  $     37.00 17.0%  $           30.71 N/A N/A
FTC101 Fan thermostat controller, UL listed, 6 ft. cord EA B  $   216.00 17.0%  $         179.28 N/A N/A
FTC103 Variable speed a/c fan controller - 120/240V EA B  $   197.00 17.0%  $         163.51 N/A N/A
G101 Networking/ganging kit, no tools required EA B  $     15.00 17.0%  $           12.45 N/A N/A
G101EN Networking/ganging kit for EN enclosures. EA B  $     18.00 17.0%  $           14.94 N/A N/A
G101EN2ES Networking/ganging kit for EN to ES enclosure EA B  $   100.00 17.0%  $           83.00 N/A N/A
G101ES Networking/ganging kit for ES enclosures, no tools required EA B  $     18.00 17.0%  $           14.94 N/A N/A
GL10000V Ice Qube AC unit, 10000 BTU, 120V, 15.1 amps EA B  $4,291.00 17.0%  $      3,561.53 N/A N/A
GL12000V Ice Qube AC unit, 12000 BTU, 120V, 19.6 amps EA B  $4,720.00 17.0%  $      3,917.60 N/A N/A
GL14000V Ice Qube AC unit, 12000 BTU, 230V, 15.0/17.1 amps EA B  $5,239.00 17.0%  $      4,348.37 N/A N/A

GL15WM 15" fixed wall mount w/ plexi door, 15.38"H x 22.25"W x 17.66"D, 7 RMU 
Wt. cap. 100 lbs EA B  $   313.00 17.0%  $         259.79 N/A N/A

GL15WMS 15" fixed wall mount w/ solid door, 15.38"H x 22.25"W x 17.66"D, 7 RMU 
Wt. cap. 100 lbs EA B  $   275.00 17.0%  $         228.25 N/A N/A

GL17000V Ice Qube AC unit, 17000 BTU, 230V, 15.2/17.1 amps EA B  $5,685.00 17.0%  $      4,718.55 N/A N/A
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GL20000V Ice Qube AC unit, 20000 BTU, 230V, 18.2/20 amps EA B  $6,300.00 17.0%  $      5,229.00 N/A N/A
GL240N12 NEMA 12 wall mount, 24"H x 24"W x 24"D, 12 RMU, Wt. cap. 150 lbs EA B  $1,265.00 17.0%  $      1,049.95 N/A N/A

GL2418WM WM Wall Mount,  24"H x 21.25"W x 18"D,  wt. cap. 150lbs, 12RMU, 
plexiglas door EA B  $   567.00 17.0%  $         470.61 N/A N/A

GL2418WMM Same as GL2418WM except mesh door EA B  $   597.00 17.0%  $         495.51 N/A N/A
GL2418WMS Same as GL2418WM except solid door EA B  $   549.00 17.0%  $         455.67 N/A N/A

GL24SR Wall Mount Swing Rack, 23.75"H x 20.75"W x 18.00"D, wt. cap. 100 lbs, 12 
RMU EA B  $   210.00 17.0%  $         174.30 N/A N/A

GL24SRD Deep swing rack, 24.00"H x 20.75"W x 24.00"D, 12 RMU, usable depth 22", 
Wt. cap. 100 lbs EA B  $   268.00 17.0%  $         222.44 N/A N/A

GL24WD WD Wall Mount, 24"H x 24"W x 32.13"D, wt. cap. 250 lbs, 11 RMU, 
plexiglass door EA B  $   950.00 17.0%  $         788.50 N/A N/A

GL24WDM Same as GL24WD except mesh door EA B  $   965.00 17.0%  $         800.95 N/A N/A
GL24WDS Same as GL24WD except solid door EA B  $   915.00 17.0%  $         759.45 N/A N/A

GL24WE WE Server Side Wall Mount, 20.51"H x 36.1"W x 24"D, wt. cap. 350 lbs, 10 
RMU EA B  $   967.00 17.0%  $         802.61 N/A N/A

GL24WM WM Wall Mount, 24"H x 21.25"W x 24.50"D, wt. cap. 150 lbs, 12 RMU, 
plexiglass door EA B  $   608.00 17.0%  $         504.64 N/A N/A

GL24WMM Same as GL24WM except mesh door EA B  $   656.00 17.0%  $         544.48 N/A N/A
GL24WMS Same as GL24WM except solid door EA B  $   600.00 17.0%  $         498.00 N/A N/A
GL24WS-MS Same as GL24WS-SS except with Mesh Front Door & Solid Sides EA B  $1,026.00 17.0%  $         851.58 N/A N/A
GL24WS-MV Same as GL24WS-SS except with Mesh Front Door & Vented Sides EA B  $1,057.00 17.0%  $         877.31 N/A N/A
GL24WS-PS Same as GL24WS-SS except with Plexi Front Door & Solid Sides EA B  $   995.00 17.0%  $         825.85 N/A N/A
GL24WS-PV Same as GL24WS-SS except with Plexi Front Door & Vented Sides EA B  $1,023.00 17.0%  $         849.09 N/A N/A

GL24WS-SS WS Wall Mount, 24"H x 24"W x 24"D, wt. cap 250 lbs, 11 RMU, solid front 
door & solid sides EA B  $   941.00 17.0%  $         781.03 N/A N/A

GL24WS-SV Same as GL24WS-SS except with Solid Front Door & Vented Sides EA B  $   981.00 17.0%  $         814.23 N/A N/A
GL2500V Ice Qube AC unit, 2500 BTU, 120V, 7.3 amps EA B  $2,680.00 17.0%  $      2,224.40 N/A N/A
GL300E-2432F Complete Enclosure with TPE-24F fan top EA B  $1,325.00 17.0%  $      1,099.75 N/A N/A
GL300E-2432F10 Complete Enclosure with TPE-24F10 fan top EA B  $1,343.00 17.0%  $      1,114.69 N/A N/A
GL300E-2432F10-NP Complete Enclosure with TPE-24F10 fan top - No Power strip EA B  $1,258.00 17.0%  $      1,044.14 N/A N/A
GL300E-2432F10-NS Complete Enclosure with TPE-24F10 fan top - No Sides EA B  $1,211.00 17.0%  $      1,005.13 N/A N/A
GL300E-2432F-NP Complete Enclosure with TPE-24F fan top - No Power strip EA B  $1,240.00 17.0%  $      1,029.20 N/A N/A
GL300E-2432F-NS Complete Enclosure with TPE-24F fan top - No Sides EA B  $1,193.00 17.0%  $         990.19 N/A N/A
GL300E-2432MS Complete Enclosure with Mesh front & rear doors and a solid top EA B  $1,179.00 17.0%  $         978.57 N/A N/A
GL300E-2432P Complete Enclosure with TPE-24P vented top EA B  $1,092.00 17.0%  $         906.36 N/A N/A
GL300E-2432P-NP Complete Enclosure with TPE-24P vented top - No Power strip EA B  $1,006.00 17.0%  $         834.98 N/A N/A
GL300E-2432P-NS Complete Enclosure with TPE-24P vented top - No Sides EA B  $   959.00 17.0%  $         795.97 N/A N/A
GL300E-2432S Complete Enclosure with TPE-24S solid top EA B  $1,090.00 17.0%  $         904.70 N/A N/A
GL300E-2432S-NP Complete Enclosure with TPE-24S solid top - No Power strip EA B  $1,004.00 17.0%  $         833.32 N/A N/A
GL300E-2432S-NS Complete Enclosure with TPE-24S solid top - No Sides EA B  $   957.00 17.0%  $         794.31 N/A N/A
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GL3500V Ice Qube AC unit, 3500 BTU, 120V, 8.2 amps EA B  $2,891.00 17.0%  $      2,399.53 N/A N/A

GL360N12 NEMA 12 Wall Mount, 36"H x 24"W x 24"D, wt. cap. 250 lbs, 19 RMU - 
can accept two FFKN12-A4 EA B  $1,489.00 17.0%  $      1,235.87 N/A N/A

GL36SR Wall Mount Swing Rack 36.00"H x 20.75"W x 18.00"D, wt. cap. 100 lbs, 19 
RMU EA B  $   229.00 17.0%  $         190.07 N/A N/A

GL36SRD Deep swing rack, 36.25"H x 20.75"W x 24.00"D, 19 RMU, usable depth 22", 
Wt. cap. 100 lbs EA B  $   291.00 17.0%  $         241.53 N/A N/A

GL36WD WD Wall Mount, 36"H x 24"W x 32.13"D, wt. cap. 300 lbs, 18 RMU, 
plexiglas door EA B  $1,037.00 17.0%  $         860.71 N/A N/A

GL36WDM Same as GL36WD except mesh door EA B  $1,068.00 17.0%  $         886.44 N/A N/A
GL36WDS Same as GL36WD except solid door EA B  $1,002.00 17.0%  $         831.66 N/A N/A

GL36WM WM Wall Mount, 36"H x 21.25"W x 24.50" D, wt. cap. 250 lbs, 19 RMU, 
plexiglas door EA B  $   768.00 17.0%  $         637.44 N/A N/A

GL36WMM Same as GL36WM except mesh door EA B  $   816.00 17.0%  $         677.28 N/A N/A
GL36WMS Same as GL36WM except solid door EA B  $   737.00 17.0%  $         611.71 N/A N/A
GL36WS-MS Same as GL36WS-SS except with Mesh Front Door & Solid Sides EA B  $1,169.00 17.0%  $         970.27 N/A N/A
GL36WS-MV Same as GL36WS-SS except with Mesh Front Door & Vented Sides EA B  $1,223.00 17.0%  $      1,015.09 N/A N/A
GL36WS-PS Same as GL36WS-SS except with Plexi Front Door & Solid Sides EA B  $1,138.00 17.0%  $         944.54 N/A N/A
GL36WS-PV Same as GL36WS-SS except with Plexi Front Door & Vented Sides EA B  $1,192.00 17.0%  $         989.36 N/A N/A

GL36WS-SS WS Wall Mount, 36"H x 24"W x 24"D, wt. cap. 300 lbs, 18 RMU, solid front 
door & solid sides EA B  $1,072.00 17.0%  $         889.76 N/A N/A

GL36WS-SV Same as GL36WS-SS except with Solid Front Door & Vented Sides EA B  $1,126.00 17.0%  $         934.58 N/A N/A
GL4500V Ice Qube AC unit, 4500 BTU, 120V, 8.6 amps EA B  $3,139.00 17.0%  $      2,605.37 N/A N/A
GL480E-2432F Complete Enclosure with TPE-24F fan top EA B  $1,768.00 17.0%  $      1,467.44 N/A N/A
GL480E-2432F10 Complete Enclosure with TPE-24F10 fan top EA B  $1,786.00 17.0%  $      1,482.38 N/A N/A
GL480E-2432F10-NP Complete Enclosure with TPE-24F10 fan top - No Power strip EA B  $1,680.00 17.0%  $      1,394.40 N/A N/A
GL480E-2432F10-NS Complete Enclosure with TPE-24F10 fan top - No Sides EA B  $1,625.00 17.0%  $      1,348.75 N/A N/A
GL480E-2432F-NP Complete Enclosure with TPE-24F fan top - No Power strip EA B  $1,662.00 17.0%  $      1,379.46 N/A N/A
GL480E-2432F-NS Complete Enclosure with TPE-24F fan top - No Sides EA B  $1,607.00 17.0%  $      1,333.81 N/A N/A
GL480E-2432MS Complete Enclosure with Mesh front & rear doors and a solid top EA B  $1,647.00 17.0%  $      1,367.01 N/A N/A
GL480E-2432P Complete Enclosure with TPE-24P vented top EA B  $1,534.00 17.0%  $      1,273.22 N/A N/A
GL480E-2432P-NP Complete Enclosure with TPE-24P vented top - No Power strip EA B  $1,428.00 17.0%  $      1,185.24 N/A N/A
GL480E-2432P-NS Complete Enclosure with TPE-24P vented top - No Sides EA B  $1,373.00 17.0%  $      1,139.59 N/A N/A
GL480E-2432S Complete Enclosure with TPE-24S solid top EA B  $1,533.00 17.0%  $      1,272.39 N/A N/A
GL480E-2432S-NP Complete Enclosure with TPE-24S solid top - No Power strip EA B  $1,426.00 17.0%  $      1,183.58 N/A N/A
GL480E-2432S-NS Complete Enclosure with TPE-24S solid top - No Sides EA B  $1,371.00 17.0%  $      1,137.93 N/A N/A

GL480ES-2442MS Complete GL480ES-2442 enclosure with solid top panel, mesh contour front 
door & rear door, solid lift-off side panels EA B  $2,019.00 17.0%  $      1,675.77 N/A N/A

GL480N12 NEMA 12 Wall Mount, 48"H x 24"W x 24"D, wt. cap. 300 lbs, 19 RMU - 
can accept three FFKN12-A4 EA B  $1,794.00 17.0%  $      1,489.02 N/A N/A

GL48SR Wall Mount Swing Rack 48.763"H x 20.562"W x 18.00"D, wt. cap. 100 lbs, 
26 RMU EA B  $   249.00 17.0%  $         206.67 N/A N/A
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GL48SRD Deep swing rack, 48.50"H x 20.75"W x 24.00"D, 26 RMU, usable depth 22", 
Wt. cap. 100 lbs EA B  $   340.00 17.0%  $         282.20 N/A N/A

GL48WD WD Wall Mount, 48"H x 24"W x 32.13"D, wt. cap. 350 lbs, 25 RMU, 
plexiglas door EA B  $1,159.00 17.0%  $         961.97 N/A N/A

GL48WDM Same as GL48WD except mesh door EA B  $1,190.00 17.0%  $         987.70 N/A N/A
GL48WDS Same as GL48WD except solid door EA B  $1,124.00 17.0%  $         932.92 N/A N/A

GL48WM WM Wall Mount, 48"H x 21.25"W x 24.50"D, wt. cap. 300 lbs, 25 RMU, 
plexiglas door EA B  $   891.00 17.0%  $         739.53 N/A N/A

GL48WMM Same as GL48WM except mesh door EA B  $   939.00 17.0%  $         779.37 N/A N/A
GL48WMS Same as GL48WM except solid door EA B  $   870.00 17.0%  $         722.10 N/A N/A
GL48WS-MS Same as GL48WS-SS except with Mesh Front Door & Solid Sides EA B  $1,367.00 17.0%  $      1,134.61 N/A N/A
GL48WS-MV Same as GL48WS-SS except with Mesh Front Door & Vented Sides EA B  $1,430.00 17.0%  $      1,186.90 N/A N/A
GL48WS-PS Same as GL48WS-SS except with Plexi Front Door & Solid Sides EA B  $1,332.00 17.0%  $      1,105.56 N/A N/A
GL48WS-PV Same as GL48WS-SS except with Plexi Front Door & Vented Sides EA B  $1,399.00 17.0%  $      1,161.17 N/A N/A

GL48WS-SS WS Wall Mount, 48"H x 24"W x 24"D, wt. cap. 350 lbs, 25 RMU, solid front 
door & solid sides EA B  $1,247.00 17.0%  $      1,035.01 N/A N/A

GL48WS-SV Same as GL48WS-SS except with solid front door & vented sides EA B  $1,314.00 17.0%  $      1,090.62 N/A N/A
GL6000V Ice Qube AC unit, 4500 BTU, 120V, 10.9 amps EA B  $3,347.00 17.0%  $      2,778.01 N/A N/A
GL600E-2432F Complete Enclosure with TPE-24F fan top EA B  $1,950.00 17.0%  $      1,618.50 N/A N/A
GL600E-2432F10 Complete Enclosure with TPE-24F10 fan top EA B  $1,968.00 17.0%  $      1,633.44 N/A N/A
GL600E-2432F10-NP Complete Enclosure with TPE-24F10 fan top - No Power strip EA B  $1,867.00 17.0%  $      1,549.61 N/A N/A
GL600E-2432F10-NS Complete Enclosure with TPE-24F10 fan top - No Sides EA B  $1,725.00 17.0%  $      1,431.75 N/A N/A
GL600E-2432F-NP Complete Enclosure with TPE-24F fan top - No Power strip EA B  $1,849.00 17.0%  $      1,534.67 N/A N/A
GL600E-2432F-NS Complete Enclosure with TPE-24F fan top - No Sides EA B  $1,707.00 17.0%  $      1,416.81 N/A N/A
GL600E-2432MS Complete Enclosure with Mesh front & rear doors and a solid top EA B  $1,839.00 17.0%  $      1,526.37 N/A N/A
GL600E-2432P Complete Enclosure with TPE-24P vented top EA B  $1,716.00 17.0%  $      1,424.28 N/A N/A
GL600E-2432P-NP Complete Enclosure with TPE-24P vented top - No Power strip EA B  $1,615.00 17.0%  $      1,340.45 N/A N/A
GL600E-2432P-NS Complete Enclosure with TPE-24P vented top - No Sides EA B  $1,473.00 17.0%  $      1,222.59 N/A N/A
GL600E-2432S Complete Enclosure with TPE-24S solid top EA B  $1,714.00 17.0%  $      1,422.62 N/A N/A
GL600E-2432S-NP Complete Enclosure with TPE-24S solid top - No Power strip EA B  $1,613.00 17.0%  $      1,338.79 N/A N/A
GL600E-2432S-NS Complete Enclosure with TPE-24S solid top - No Sides EA B  $1,471.00 17.0%  $      1,220.93 N/A N/A
GL720E-2432F Complete Enclosure with TPE-24F fan top EA B  $2,176.00 17.0%  $      1,806.08 N/A N/A
GL720E-2432F10 Complete Enclosure with TPE-24F10 fan top EA B  $2,194.00 17.0%  $      1,821.02 N/A N/A
GL720E-2432F10-NP Complete Enclosure with TPE-24F10 fan top - No Power strip EA B  $2,082.00 17.0%  $      1,728.06 N/A N/A
GL720E-2432F10-NS Complete Enclosure with TPE-24F10 fan top - No Sides EA B  $1,927.00 17.0%  $      1,599.41 N/A N/A
GL720E-2432F-NP Complete Enclosure with TPE-24F fan top - No Power strip EA B  $2,064.00 17.0%  $      1,713.12 N/A N/A
GL720E-2432F-NS Complete Enclosure with TPE-24F fan top - No Sides EA B  $1,909.00 17.0%  $      1,584.47 N/A N/A
GL720E-2432MS Complete Enclosure with Mesh front & rear doors and a solid top. EA B  $2,067.00 17.0%  $      1,715.61 N/A N/A
GL720E-2432P Complete Enclosure with TPE-24P vented top EA B  $1,942.00 17.0%  $      1,611.86 N/A N/A
GL720E-2432P-NP Complete Enclosure with TPE-24P vented top - No Power strip EA B  $1,830.00 17.0%  $      1,518.90 N/A N/A
GL720E-2432P-NS Complete Enclosure with TPE-24P vented top - No Sides EA B  $1,676.00 17.0%  $      1,391.08 N/A N/A
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GL720E-2432S Complete Enclosure with TPE-24S solid top EA B  $1,940.00 17.0%  $      1,610.20 N/A N/A
GL720E-2432S-NP Complete Enclosure with TPE-24S solid top - No Power strip EA B  $1,829.00 17.0%  $      1,518.07 N/A N/A
GL720E-2432S-NS Complete Enclosure with TPE-24S solid top - No Sides EA B  $1,674.00 17.0%  $      1,389.42 N/A N/A
GL720E-2436F Complete Enclosure with TPE-24F fan top EA B  $2,362.00 17.0%  $      1,960.46 N/A N/A
GL720E-2436F10 Complete Enclosure with TPE-24F10 fan top EA B  $2,380.00 17.0%  $      1,975.40 N/A N/A
GL720E-2436F10-NP Complete Enclosure with TPE-24F10 fan top - No Power strip EA B  $2,269.00 17.0%  $      1,883.27 N/A N/A
GL720E-2436F10-NS Complete Enclosure with TPE-24F10 fan top - No Sides EA B  $2,096.00 17.0%  $      1,739.68 N/A N/A
GL720E-2436F-NP Complete Enclosure with TPE-24F fan top - No Power strip EA B  $2,251.00 17.0%  $      1,868.33 N/A N/A
GL720E-2436F-NS Complete Enclosure with TPE-24F fan top - No Sides EA B  $2,078.00 17.0%  $      1,724.74 N/A N/A
GL720E-2436MS Complete Enclosure with Mesh front & rear doors and a solid top EA B  $2,253.00 17.0%  $      1,869.99 N/A N/A
GL720E-2436P Complete Enclosure with TPE-24P vented top EA B  $2,128.00 17.0%  $      1,766.24 N/A N/A
GL720E-2436P-NP Complete Enclosure with TPE-24P vented top - No Power strip EA B  $2,017.00 17.0%  $      1,674.11 N/A N/A
GL720E-2436P-NS Complete Enclosure with TPE-24P vented top - No Sides EA B  $1,844.00 17.0%  $      1,530.52 N/A N/A
GL720E-2436S Complete Enclosure with TPE-24S solid top EA B  $2,127.00 17.0%  $      1,765.41 N/A N/A
GL720E-2436S-NP Complete Enclosure with TPE-24S solid top - No Power strip EA B  $2,015.00 17.0%  $      1,672.45 N/A N/A
GL720E-2436S-NS Complete Enclosure with TPE-24S solid top - No Sides EA B  $1,842.00 17.0%  $      1,528.86 N/A N/A
GL720E-2932F Complete Enclosure with TPE-29F fan top EA B  $2,455.00 17.0%  $      2,037.65 N/A N/A
GL720E-2932F10 Complete Enclosure with TPE-29F10 fan top EA B  $2,473.00 17.0%  $      2,052.59 N/A N/A
GL720E-2932F10-NP Complete Enclosure with TPE-29F10 fan top - No Power strip EA B  $2,361.00 17.0%  $      1,959.63 N/A N/A
GL720E-2932F10-NS Complete Enclosure with TPE-29F10 fan top - No Sides EA B  $2,206.00 17.0%  $      1,830.98 N/A N/A
GL720E-2932F-NP Complete Enclosure with TPE-29F fan top - No Power strip EA B  $2,343.00 17.0%  $      1,944.69 N/A N/A
GL720E-2932F-NS Complete Enclosure with TPE-29F fan top - No Sides EA B  $2,188.00 17.0%  $      1,816.04 N/A N/A
GL720E-2932MS Complete Enclosure with Mesh front & rear doors and a solid top EA B  $2,358.00 17.0%  $      1,957.14 N/A N/A
GL720E-2932P Complete Enclosure with TPE-29P vented top EA B  $2,210.00 17.0%  $      1,834.30 N/A N/A
GL720E-2932P-NP Complete Enclosure with TPE-29P vented top - No Power strip EA B  $2,099.00 17.0%  $      1,742.17 N/A N/A
GL720E-2932P-NS Complete Enclosure with TPE-29P vented top - No Sides EA B  $1,944.00 17.0%  $      1,613.52 N/A N/A
GL720E-2932S Complete Enclosure with TPE-29S solid top EA B  $2,208.00 17.0%  $      1,832.64 N/A N/A
GL720E-2932S-NP Complete Enclosure with TPE-29S solid top - No Power strip EA B  $2,097.00 17.0%  $      1,740.51 N/A N/A
GL720E-2932S-NS Complete Enclosure with TPE-29S solid top - No Sides EA B  $1,942.00 17.0%  $      1,611.86 N/A N/A
GL720E-2936F Complete Enclosure with TPE-29F fan top EA B  $2,619.00 17.0%  $      2,173.77 N/A N/A
GL720E-2936F10 Complete Enclosure with TPE-29F10 fan top EA B  $2,638.00 17.0%  $      2,189.54 N/A N/A
GL720E-2936F10-NP Complete Enclosure with TPE-29F10 fan top - No Power strip EA B  $2,526.00 17.0%  $      2,096.58 N/A N/A
GL720E-2936F10-NS Complete Enclosure with TPE-29F10 fan top - No Sides EA B  $2,353.00 17.0%  $      1,952.99 N/A N/A
GL720E-2936F-NP Complete Enclosure with TPE-29F fan top - No Power strip EA B  $2,508.00 17.0%  $      2,081.64 N/A N/A
GL720E-2936F-NS Complete Enclosure with TPE-29F fan top - No Sides EA B  $2,335.00 17.0%  $      1,938.05 N/A N/A
GL720E-2936MS Complete Enclosure with Mesh front & rear doors and a solid top. EA B  $2,509.00 17.0%  $      2,082.47 N/A N/A
GL720E-2936P Complete Enclosure with TPE-29P vented top EA B  $2,375.00 17.0%  $      1,971.25 N/A N/A
GL720E-2936P-NP Complete Enclosure with TPE-29P vented top - No Power strip EA B  $2,263.00 17.0%  $      1,878.29 N/A N/A
GL720E-2936P-NS Complete Enclosure with TPE-29P vented top - No Sides EA B  $2,090.00 17.0%  $      1,734.70 N/A N/A
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GL720E-2936S Complete Enclosure with TPE-29S solid top EA B  $2,373.00 17.0%  $      1,969.59 N/A N/A
GL720E-2936S-NP Complete Enclosure with TPE-29S solid top - No Power strip EA B  $2,262.00 17.0%  $      1,877.46 N/A N/A
GL720E-2936S-NS Complete Enclosure with TPE-29S solid top - No Sides EA B  $2,089.00 17.0%  $      1,733.87 N/A N/A

GL740EN-4042SSS-NS Frame 78"h, 40"w, 42" D with dual hinge perf front door, split perf rear door, 
42 RMU, M6 rails. NO sides! EA B  $4,482.00 17.0%  $      3,720.06 N/A N/A

GL780EN-3242-FK Frame 78"h, 32"w, 42" D, 42 RMU, M6 rails. Frame only! NO sides, no front 
and or rear door! EA B  $2,820.00 17.0%  $      2,340.60 N/A N/A

GL780EN-3242MSS Frame 78"h, 32"w, 42" D with dual hinge perf front door, split perf rear door. 
Solid sides, 42 RMU, M6 rails. EA B  $5,076.00 17.0%  $      4,213.08 N/A N/A

GL780EN-3242MSS-NS Frame 78"h, 32"w, 42" D with dual hinge perf front door, split perf rear door, 
42 RMU, M6 rails. NO sides! EA B  $4,344.00 17.0%  $      3,605.52 N/A N/A

GL780EN-3248-FK Frame 78"h, 32"w, 48" D, 42 RMU, M6 rails. Frame only! NO sides, no front 
and or rear door! EA B  $2,836.00 17.0%  $      2,353.88 N/A N/A

GL780EN-3248MSS Frame 78"h, 32"w, 48" D with dual hinge perf front door, split perf rear door. 
Solid sides, 42 RMU, M6 rails. EA B  $5,122.00 17.0%  $      4,251.26 N/A N/A

GL780EN-3248MSS-NS Frame 78"h, 32"w, 48" D with dual hinge perf front door, split perf rear door, 
42 RMU, M6 rails. NO sides! EA B  $4,359.00 17.0%  $      3,617.97 N/A N/A

GL780EN-4042-FK Frame 78"h, 40"w, 42" D, 42 RMU, M6 rails. Frame only! NO sides, no front 
and or rear door! EA B  $2,851.00 17.0%  $      2,366.33 N/A N/A

GL780EN-4042SSS Frame 78"h, 40"w, 42" D with dual hinge perf front door, split perf rear door. 
Solid sides, 42 RMU, M6 rails. EA B  $5,214.00 17.0%  $      4,327.62 N/A N/A

GL780EN-4048-FK Frame 78"h, 40"w, 48" D, 42 RMU, M6 rails. Frame only! NO sides, no front 
and or rear door! EA B  $2,867.00 17.0%  $      2,379.61 N/A N/A

GL780EN-4048SSS Frame 78"h, 40"w, 48" D with dual hinge perf front door, split perf rear door. 
Solid sides, 42 RMU, M6 rails. EA B  $5,260.00 17.0%  $      4,365.80 N/A N/A

GL780EN-4048SSS-NS Frame 78"h, 40"w, 48" D with dual hinge perf front door, split perf rear door, 
42 RMU, M6 rails. NO sides! EA B  $4,497.00 17.0%  $      3,732.51 N/A N/A

GL780ENT-3242-FK Frame 78"h, 32"w, 42" D, 42 RMU, tapped #10-32 rails. Frame only! NO 
sides, no front and or rear door! EA B  $2,836.00 17.0%  $      2,353.88 N/A N/A

GL780ENT-3242MSS Frame 78"h, 32"w, 42" D with dual hinge perf front door, split perf rear door. 
Solid sides, 42 RMU, tapped #10-32 rails. EA B  $5,091.00 17.0%  $      4,225.53 N/A N/A

GL780ENT-3242MSS-NS Frame 78"h, 32"w, 42" D with dual hinge perf front door, split perf rear door, 
42 RMU, tapped #10-32 rails. NO sides! EA B  $4,297.00 17.0%  $      3,566.51 N/A N/A

GL780ENT-3248-FK Frame 78"h, 32"w, 48" D, 42 RMU, M6 rails. Frame only! NO sides, no front 
and or rear door! EA B  $2,851.00 17.0%  $      2,366.33 N/A N/A

GL780ENT-3248MSS Frame 78"h, 32"w, 48" D with dual hinge perf front door, split perf rear door. 
Solid sides, 42 RMU, tapped #10-32 rails. EA B  $5,137.00 17.0%  $      4,263.71 N/A N/A

GL780ENT-3248MSS-NS Frame 78"h, 32"w, 48" D with dual hinge perf front door, split perf rear door, 
42 RMU, tapped #10-32 rails. NO sides! EA B  $4,374.00 17.0%  $      3,630.42 N/A N/A

GL780ENT-4042-FK Frame 78"h, 40"w, 42" D, 42 RMU, tapped #10-32 rails. Frame only! NO 
sides, no front and or rear door! EA B  $2,867.00 17.0%  $      2,379.61 N/A N/A

GL780ENT-4042SSS Frame 78"h, 40"w, 42" D with dual hinge perf front door, split perf rear door. 
Solid sides, 42 RMU, tapped #10-32 rails. EA B  $5,230.00 17.0%  $      4,340.90 N/A N/A

GL780ENT-4042SSS-NS Frame 78"h, 40"w, 42" D with dual hinge perf front door, split perf rear door, 
42 RMU, tapped #10-32 rails. NO sides! EA B  $4,513.00 17.0%  $      3,745.79 N/A N/A
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GL780ENT-4048-FK Frame 78"h, 40"w, 48" D, 42 RMU, M6 rails. Frame only! NO sides, no front 
and or rear door! EA B  $2,882.00 17.0%  $      2,392.06 N/A N/A

GL780ENT-4048SSS Frame 78"h, 40"w, 48" D with dual hinge perf front door, split perf rear door. 
Solid sides, 42 RMU, tapped #10-32 rails. EA B  $5,276.00 17.0%  $      4,379.08 N/A N/A

GL780ENT-4048SSS-NS Frame 78"h, 40"w, 48" D with dual hinge perf front door, split perf rear door, 
42 RMU, tapped #10-32 rails. NO sides! EA B  $4,513.00 17.0%  $      3,745.79 N/A N/A

GL780ES-2442MS Complete GL780ES-2442 enclosure with solid top panel, mesh contour front 
door & rear door, solid lift-off side panels EA B  $2,694.00 17.0%  $      2,236.02 N/A N/A

GL780ES-2442MSFS Complete GL780ES-2442 enclosure with solid top panel, mesh contour front 
door & split fan rear door, solid lift-off side panels EA B  $3,128.00 17.0%  $      2,596.24 N/A N/A

GL780ES-2442MSS Complete GL780ES-2442 enclosure with solid top panel, mesh contour front 
door & split mesh rear door, solid lift-off side panels EA B  $2,694.00 17.0%  $      2,236.02 N/A N/A

GL780ES-2448MS Complete GL780ES-2448 enclosure with solid top panel, mesh contour front 
door & rear door, solid lift-off side panels EA B  $2,923.00 17.0%  $      2,426.09 N/A N/A

GL780ES-2448MSFS Complete GL780ES-2448 enclosure with solid top panel, mesh contour front 
door & split fan rear door, solid lift-off side panels EA B  $3,356.00 17.0%  $      2,785.48 N/A N/A

GL780ES-2448MSS Complete GL780ES-2448 enclosure with solid top panel, mesh contour front 
door & split mesh rear door, solid lift-off side panels EA B  $2,923.00 17.0%  $      2,426.09 N/A N/A

GL780ES-3042MS Complete GL780ES-3042 enclosure with solid top panel, mesh contour front 
door & rear door, solid lift-off side panels EA B  $2,776.00 17.0%  $      2,304.08 N/A N/A

GL780ES-3042MSFS Complete GL780ES-3042 enclosure with solid top panel, mesh contour front 
door & split fan rear door, solid lift-off side panels EA B  $3,214.00 17.0%  $      2,667.62 N/A N/A

GL780ES-3042MSS Complete GL780ES-3042 enclosure with solid top panel, mesh contour front 
door & split mesh rear door, solid lift-off side panels EA B  $2,776.00 17.0%  $      2,304.08 N/A N/A

GL780ES-3048MS Complete GL780ES-3048 enclosure with solid top panel, mesh contour front 
door & rear door, solid lift-off side panels EA B  $3,049.00 17.0%  $      2,530.67 N/A N/A

GL780ES-3048MSFS Complete GL780ES-3048 enclosure with solid top panel, mesh contour front 
door & split fan rear door, solid lift-off side panels EA B  $3,487.00 17.0%  $      2,894.21 N/A N/A

GL780ES-3048MSS Complete GL780ES-3048 enclosure with solid top panel, mesh contour front 
door & split mesh rear door, solid lift-off side panels EA B  $3,049.00 17.0%  $      2,530.67 N/A N/A

GL8000VHA Icequebhigh ambient A/C unit, 8000 BTU, 120V, 14.7 amps EA B  $4,500.00 17.0%  $      3,735.00 N/A N/A
GL840E-2432F Complete Enclosure with TPE-24F fan top EA B  $2,491.00 17.0%  $      2,067.53 N/A N/A
GL840E-2432F10 Complete Enclosure with TPE-24F10 fan top EA B  $2,509.00 17.0%  $      2,082.47 N/A N/A
GL840E-2432F10-NP Complete Enclosure with TPE-24F10 fan top - No Power strip EA B  $2,397.00 17.0%  $      1,989.51 N/A N/A
GL840E-2432F10-NS Complete Enclosure with TPE-24F10 fan top - No Sides EA B  $2,215.00 17.0%  $      1,838.45 N/A N/A
GL840E-2432F-NP Complete Enclosure with TPE-24F fan top - No Power strip EA B  $2,379.00 17.0%  $      1,974.57 N/A N/A
GL840E-2432F-NS Complete Enclosure with TPE-24F fan top - No Sides EA B  $2,197.00 17.0%  $      1,823.51 N/A N/A
GL840E-2432MS Complete Enclosure with Mesh front & rear doors and a solid top EA B  $2,391.00 17.0%  $      1,984.53 N/A N/A
GL840E-2432P Complete Enclosure with TPE-24P vented top EA B  $2,257.00 17.0%  $      1,873.31 N/A N/A
GL840E-2432P-NP Complete Enclosure with TPE-24P vented top - No Power strip EA B  $2,146.00 17.0%  $      1,781.18 N/A N/A
GL840E-2432P-NS Complete Enclosure with TPE-24P vented top - No Sides EA B  $1,964.00 17.0%  $      1,630.12 N/A N/A
GL840E-2432S Complete Enclosure with TPE-24S solid top EA B  $2,255.00 17.0%  $      1,871.65 N/A N/A
GL840E-2432S-NP Complete Enclosure with TPE-24S solid top - No Power strip EA B  $2,144.00 17.0%  $      1,779.52 N/A N/A
GL840E-2432S-NS Complete Enclosure with TPE-24S solid top - No Sides EA B  $1,962.00 17.0%  $      1,628.46 N/A N/A
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GL840E-2436F Complete Enclosure with TPE-24F fan top EA B  $2,672.00 17.0%  $      2,217.76 N/A N/A
GL840E-2436F-NP Complete Enclosure with TPE-24F fan top - No Power strip EA B  $2,560.00 17.0%  $      2,124.80 N/A N/A
GL840E-2436F-NS Complete Enclosure with TPE-24F fan top - No Sides EA B  $2,369.00 17.0%  $      1,966.27 N/A N/A

GL840E-2436MCP Complete Enclosure with mesh front door, mesh contour rear door & TPE-
24P vented top EA B  $2,692.00 17.0%  $      2,234.36 N/A N/A

GL840E-2436MCP-NP Complete Enclosure with mesh front door, mesh contour rear door & TPE-
24P vented top - No Power strip EA B  $2,580.00 17.0%  $      2,141.40 N/A N/A

GL840E-2436MCP-NS Complete Enclosure with mesh front door, mesh contour rear door & TPE-
24P vented top - No Sides EA B  $2,389.00 17.0%  $      1,982.87 N/A N/A

GL840E-2436MP Complete Enclosure with mesh front & rear doors and TPE-24P vented top EA B  $2,574.00 17.0%  $      2,136.42 N/A N/A

GL840E-2436MP-NP Complete Enclosure with mesh front & rear doors and TPE-24P vented top - 
No Power strip EA B  $2,463.00 17.0%  $      2,044.29 N/A N/A

GL840E-2436MP-NS Complete Enclosure with mesh front & rear doors and TPE-24P vented top - 
No Sides EA B  $2,272.00 17.0%  $      1,885.76 N/A N/A

GL840E-2436MS Complete Enclosure with Mesh front & rear doors and a solid top. EA B  $2,572.00 17.0%  $      2,134.76 N/A N/A

GL840E-2436MSP Complete Enclosure with mesh front door, split mesh rear door and TPE-24P 
vented top EA B  $2,683.00 17.0%  $      2,226.89 N/A N/A

GL840E-2436MSP-NP Complete Enclosure with mesh front door, split mesh rear door and TPE-24P 
vented top - No Power strip EA B  $2,571.00 17.0%  $      2,133.93 N/A N/A

GL840E-2436MSP-NS Complete Enclosure with mesh front door, split mesh rear door and TPE-24P 
vented top - No Sides EA B  $2,380.00 17.0%  $      1,975.40 N/A N/A

GL840E-2436P Complete Enclosure with TPE-24P vented top EA B  $2,438.00 17.0%  $      2,023.54 N/A N/A
GL840E-2436P-NP Complete Enclosure with TPE-24P vented top - No Power strip EA B  $2,327.00 17.0%  $      1,931.41 N/A N/A
GL840E-2436P-NS Complete Enclosure with TPE-24P vented top - No Sides EA B  $2,136.00 17.0%  $      1,772.88 N/A N/A
GL840E-2932F Complete Enclosure with TPE-29F fan top EA B  $2,715.00 17.0%  $      2,253.45 N/A N/A
GL840E-2932F10 Complete Enclosure with TPE-29F10 fan top EA B  $2,734.00 17.0%  $      2,269.22 N/A N/A
GL840E-2932F10-NP Complete Enclosure with TPE-29F10 fan top - No Power strip EA B  $2,622.00 17.0%  $      2,176.26 N/A N/A
GL840E-2932F10-NS Complete Enclosure with TPE-29F10 fan top - No Sides EA B  $2,440.00 17.0%  $      2,025.20 N/A N/A
GL840E-2932F-NP Complete Enclosure with TPE-29F fan top - No Power strip EA B  $2,604.00 17.0%  $      2,161.32 N/A N/A
GL840E-2932F-NS Complete Enclosure with TPE-29F fan top - No Sides EA B  $2,422.00 17.0%  $      2,010.26 N/A N/A
GL840E-2932MS Complete Enclosure with Mesh front & rear doors and a solid top EA B  $2,605.00 17.0%  $      2,162.15 N/A N/A
GL840E-2932P Complete Enclosure with TPE-29P vented top EA B  $2,471.00 17.0%  $      2,050.93 N/A N/A
GL840E-2932P-NP Complete Enclosure with TPE-29P vented top - No Power strip EA B  $2,359.00 17.0%  $      1,957.97 N/A N/A
GL840E-2932P-NS Complete Enclosure with TPE-29P vented top - No Sides EA B  $2,177.00 17.0%  $      1,806.91 N/A N/A
GL840E-2932S Complete Enclosure with TPE-29S solid top EA B  $2,469.00 17.0%  $      2,049.27 N/A N/A
GL840E-2932S-NP Complete Enclosure with TPE-29S solid top - No Power strip EA B  $2,358.00 17.0%  $      1,957.14 N/A N/A
GL840E-2932S-NS Complete Enclosure with TPE-29S solid top - No Sides EA B  $2,176.00 17.0%  $      1,806.08 N/A N/A
GL840E-2936F Complete Enclosure with TPE-29F fan top EA B  $2,969.00 17.0%  $      2,464.27 N/A N/A
GL840E-2936F10 Complete Enclosure with TPE-29F10 fan top EA B  $2,987.00 17.0%  $      2,479.21 N/A N/A
GL840E-2936F10-NP Complete Enclosure with TPE-29F10 fan top - No Power strip EA B  $2,876.00 17.0%  $      2,387.08 N/A N/A
GL840E-2936F10-NS Complete Enclosure with TPE-29F10 fan top - No Sides EA B  $2,685.00 17.0%  $      2,228.55 N/A N/A
GL840E-2936F-NP Complete Enclosure with TPE-29F fan top - No Power strip EA B  $2,858.00 17.0%  $      2,372.14 N/A N/A
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GL840E-2936F-NS Complete Enclosure with TPE-29F fan top - No Sides EA B  $2,666.00 17.0%  $      2,212.78 N/A N/A

GL840E-2936MCP Complete Enclosure with mesh front door, mesh contour door and TPE-29P 
vented top EA B  $2,987.00 17.0%  $      2,479.21 N/A N/A

GL840E-2936MCP-NP Complete Enclosure with mesh front door, mesh contour door and TPE-29P 
vented top - No Power strip EA B  $2,876.00 17.0%  $      2,387.08 N/A N/A

GL840E-2936MCP-NS Complete Enclosure with mesh front door, mesh contour door and TPE-29P 
vented top - No Sides EA B  $2,685.00 17.0%  $      2,228.55 N/A N/A

GL840E-2936MP Complete Enclosure with mesh front & rear doors and TPE-29P vented top EA B  $2,860.00 17.0%  $      2,373.80 N/A N/A

GL840E-2936MP-NP Complete Enclosure with mesh front & rear doors and TPE-29P vented top - 
No Power strip EA B  $2,749.00 17.0%  $      2,281.67 N/A N/A

GL840E-2936MP-NS Complete Enclosure with mesh front & rear doors and TPE-29P vented top - 
No Sides EA B  $2,558.00 17.0%  $      2,123.14 N/A N/A

GL840E-2936MS Complete Enclosure with Mesh front & rear doors and a solid top EA B  $2,859.00 17.0%  $      2,372.97 N/A N/A

GL840E-2936MSP Complete Enclosure with mesh front door, split mesh rear door and TPE-29P 
vented top EA B  $2,978.00 17.0%  $      2,471.74 N/A N/A

GL840E-2936MSP-NP Complete Enclosure with mesh front door, split mesh rear door and TPE-29P 
vented top - No Power strip EA B  $2,867.00 17.0%  $      2,379.61 N/A N/A

GL840E-2936MSP-NS Complete Enclosure with mesh front door, split mesh rear door and TPE-29P 
vented top EA B  $2,676.00 17.0%  $      2,221.08 N/A N/A

GL840E-2936P Complete Enclosure with TPE-29P vented top EA B  $2,724.00 17.0%  $      2,260.92 N/A N/A
GL840E-2936P-NP Complete Enclosure with TPE-29P vented top - No Power strip EA B  $2,613.00 17.0%  $      2,168.79 N/A N/A
GL840E-2936P-NS Complete Enclosure with TPE-29P vented top - No Sides EA B  $2,422.00 17.0%  $      2,010.26 N/A N/A

GL840EN-3242-FK Frame 84"h, 32"w, 42" D, 45 RMU cage nut rails. Frame only! NO sides, no 
front and or rear door! EA B  $2,882.00 17.0%  $      2,392.06 N/A N/A

GL840EN-3242MSS Frame 84"h, 32"w, 42" D with dual hinge perf front door, split perf rear door. 
Solid sides, 45 RMU cage nut rails. EA B  $5,230.00 17.0%  $      4,340.90 N/A N/A

GL840EN-3242MSS-NS Frame 84"h, 32"w, 42" D with dual hinge perf front door, split perf rear door, 
45 RMU cage nut rails. NO sides! EA B  $4,436.00 17.0%  $      3,681.88 N/A N/A

GL840EN-3248-FK Frame 84"h, 32"w, 48" D, 45 RMU cage nut rails. Frame only! NO sides, no 
front and or rear door! EA B  $2,897.00 17.0%  $      2,404.51 N/A N/A

GL840EN-3248MSS Frame 84"h, 32"w, 48" D with dual hinge perf front door, split perf rear door. 
Solid sides, 45 RMU cage nut rails. EA B  $5,245.00 17.0%  $      4,353.35 N/A N/A

GL840EN-3248MSS-NS Frame 84"h, 32"w, 48" D with dual hinge perf front door, split perf rear door, 
45 RMU cage nut rails. NO sides! EA B  $4,451.00 17.0%  $      3,694.33 N/A N/A

GL840EN-4042-FK Frame 84"h, 40"w, 42" D Frame, 45 RMU, cage nut rails. NO SIDES, NO 
split perf front and rear door, EA B  $2,913.00 17.0%  $      2,417.79 N/A N/A

GL840EN-4042SSS Frame 84"h, 40"w, 42" D with split perf front and rear door, solid sides, 45 
RMU, cage nut rails. EA B  $5,384.00 17.0%  $      4,468.72 N/A N/A

GL840EN-4042SSS-NS Frame 84"h, 40"w, 42" D with split perf front and rear door, 45 RMU, cage 
nut rails. NO SIDES EA B  $4,590.00 17.0%  $      3,809.70 N/A N/A

GL840EN-4048-FK Frame 84"h, 40"w, 48" D Frame, 45 RMU, cage nut rails. NO SIDES, NO 
split perf front and rear door, EA B  $2,928.00 17.0%  $      2,430.24 N/A N/A

GL840EN-4048SSS Frame 84"h, 40"w, 48" D with split perf front and rear door, solid sides, 45 
RMU, cage nut rails. EA B  $5,430.00 17.0%  $      4,506.90 N/A N/A
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GL840EN-4048SSS-NS Frame 84"h, 40"w, 48" D with split perf front and rear door, 45 RMU, M6 
rails. NO SIDES EA B  $4,605.00 17.0%  $      3,822.15 N/A N/A

GL840ENT-3242-FK Frame 84"h, 32"w, 42" D, 45 RMU  #10-32 tapped rails. Frame only! NO 
sides, no front and or rear door! EA B  $2,897.00 17.0%  $      2,404.51 N/A N/A

GL840ENT-3242MSS Frame 84"h, 32"w, 42" D with dual hinge perf front door, split perf rear door. 
Solid sides, 45 RMU  #10-32 tapped rails. EA B  $5,245.00 17.0%  $      4,353.35 N/A N/A

GL840ENT-3242MSS-NS Frame 84"h, 32"w, 42" D with dual hinge perf front door, split perf rear door, 
45 RMU  #10-32 tapped rails. NO sides! EA B  $4,451.00 17.0%  $      3,694.33 N/A N/A

GL840ENT-3248-FK Frame 84"h, 32"w, 48" D, 45 RMU  #10-32 tapped rails. Frame only! NO 
sides, no front and or rear door! EA B  $2,913.00 17.0%  $      2,417.79 N/A N/A

GL840ENT-3248MSS Frame 84"h, 32"w, 48" D with dual hinge perf front door, split perf rear door. 
Solid sides, 45 RMU  #10-32 tapped rails. EA B  $5,291.00 17.0%  $      4,391.53 N/A N/A

GL840ENT-3248MSS-NS Frame 84"h, 32"w, 48" D with dual hinge perf front door, split perf rear door, 
45 RMU  #10-32 tapped rails. NO sides! EA B  $4,467.00 17.0%  $      3,707.61 N/A N/A

GL840ENT-4042-FK Frame 84"h, 40"w, 42" D Frame, 45 RMU, #10-32 tapped rails. NO SIDES, 
NO split perf front and rear door, EA B  $2,928.00 17.0%  $      2,430.24 N/A N/A

GL840ENT-4042SSS Frame 84"h, 40"w, 42" D with split perf front and rear door, solid sides, 45 
RMU, #10-32 tapped railss. EA B  $5,399.00 17.0%  $      4,481.17 N/A N/A

GL840ENT-4042SSS-NS Frame 84"h, 40"w, 42" D with split perf front and rear door, 45 RMU, #10-32 
tapped rails. NO SIDES EA B  $4,605.00 17.0%  $      3,822.15 N/A N/A

GL840ENT-4048-FK Frame 84"h, 40"w, 48" D Frame, 45 RMU tapped 10-32 rails. NO SIDES, 
NO split perf front and rear door, Includes baffle kit for Cisco 7018 EA B  $2,944.00 17.0%  $      2,443.52 N/A N/A

GL840ENT-4048SSS Frame 84"h, 40"w, 48" D with split perf front and rear door, solid sides, 45 
RMU tapped 10-32 rails. Includes baffle kit for Cisco 7018 EA B  $5,445.00 17.0%  $      4,519.35 N/A N/A

GL840ENT-4048SSS-NS Frame 84"h, 40"w, 48" D with split perf front and rear door, 45 RMU tapped 
10-32 rails. NO SIDES Includes baffle kit for Cisco 7018 EA B  $4,620.00 17.0%  $      3,834.60 N/A N/A

GL840ES-2442MS Complete GL840ES-2442 enclosure with solid top panel, mesh contour front 
door & rear door, solid lift-off side panels EA B  $2,885.00 17.0%  $      2,394.55 N/A N/A

GL840ES-2442MSFS Complete GL840ES-2442 enclosure with solid top panel, mesh contour front 
door & split fan rear door, solid lift-off side panels EA B  $3,306.00 17.0%  $      2,743.98 N/A N/A

GL840ES-2442MSS Complete GL840ES-2442 enclosure with solid top panel, mesh contour front 
door & split mesh rear door, solid lift-off side panels EA B  $2,876.00 17.0%  $      2,387.08 N/A N/A

GL840ES-2448MS Complete GL840ES-2448 enclosure with solid top panel, mesh contour front 
& rear door, solid lift-off side panels EA B  $3,132.00 17.0%  $      2,599.56 N/A N/A

GL840ES-2448MSFS Complete GL840ES-2448 enclosure with solid top panel, mesh contour front 
door & split fan rear door, solid lift-off side panels EA B  $3,553.00 17.0%  $      2,948.99 N/A N/A

GL840ES-2448MSS Complete GL840ES-2448 enclosure with solid top panel, mesh contour front 
door & split mesh rear door, solid lift-off side panels EA B  $3,123.00 17.0%  $      2,592.09 N/A N/A

GL840ES-3042MS Complete GL840ES-3042 enclosure with solid top panel, mesh contour front 
& rear door, solid lift-off side panels EA B  $3,057.00 17.0%  $      2,537.31 N/A N/A

GL840ES-3042MSFS Complete GL840ES-3042 enclosure with solid top panel, mesh contour front 
door & split fan rear door, solid lift-off side panels EA B  $3,483.00 17.0%  $      2,890.89 N/A N/A

GL840ES-3042MSS Complete GL840ES-3042 enclosure with solid top panel, mesh contour front 
door & split mesh rear door, solid lift-off side panels EA B  $3,048.00 17.0%  $      2,529.84 N/A N/A

GL840ES-3048MS Complete GL840ES-3048 enclosure with solid top panel, mesh contour front 
& rear door, solid lift-off side panels EA B  $3,272.00 17.0%  $      2,715.76 N/A N/A
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GL840ES-3048MSFS Complete GL840ES-3048 enclosure with solid top panel, mesh contour front 
door & split fan rear door, solid lift-off side panels EA B  $3,698.00 17.0%  $      3,069.34 N/A N/A

GL840ES-3048MSS Complete GL840ES-3048 enclosure with solid top panel, mesh contour front 
door & split mesh rear door, solid lift-off side panels EA B  $3,263.00 17.0%  $      2,708.29 N/A N/A

GL840EZ-3042S

Seismic server enclosure - 84"H x 30"W x 42"D, Mesh front & rear doors, 
solid sides, solid top & seismic anchoring bolts. Includes two pair of 19" EIA, 
3/8" square mounting rails with RMU markings and a package of M6 cage 
nuts & screws.

EA B  $3,837.00 17.0%  $      3,184.71 N/A N/A

GL840N12-2442-SA
NEMA 12 enclosure, 84.00"H x 24.00"W x 42.00"D, 45 RMU, w/ one solid 
side & one A/C side panel "A" - Accepts GL2500V, GL3500V, GL4500V & 
GL6000V.  Weight capacity 2000 lbs

EA B  $3,285.00 17.0%  $      2,726.55 N/A N/A

GL840N12-2442-SB
NEMA 12 enclosure, 84.00"H x 24.00"W x 42.00"D, 45 RMU, w/ one solid 
side & one A/C side panel "B" - Accepts GL8000VHA, GL10000V & 
GL120000V.  Weight capacity 2000 lbs

EA B  $3,317.00 17.0%  $      2,753.11 N/A N/A

GL840N12-2442-SC
NEMA 12 enclosure, 84.00"H x 24.00"W x 42.00"D, 45 RMU, w/ one solid 
side & one A/C side panel "B" -  Accepts GL14000, GL17000V & 
GL20000V. Weight capacity 2000 lbs

EA B  $3,364.00 17.0%  $      2,792.12 N/A N/A

GL840N12-2442-SS NEMA 12 enclosure, 84.00"H x 24.00"W x 42.00"D, 45 RMU, w/ two solid 
sides. Weight capacity 2000 lbs EA B  $3,148.00 17.0%  $      2,612.84 N/A N/A

GL840N12-3042-SA
NEMA 12 enclosure, 84.00"H x 30.00"W x 42.00"D, 45 RMU, w/ one solid 
side & one A/C side panel "A" - Accepts GL2500V, GL3500V, GL4500V & 
GL6000V.  Weight capacity 2000 lbs

EA B  $3,765.00 17.0%  $      3,124.95 N/A N/A

GL840N12-3042-SB
NEMA 12 enclosure, 84.00"H x 30.00"W x 42.00"D, 45 RMU, w/ one solid 
side & one A/C side panel "B" - Accepts GL8000VHA, GL10000V & 
GL120000V.  Weight capacity 2000 lbs

EA B  $3,797.00 17.0%  $      3,151.51 N/A N/A

GL840N12-3042-SC
NEMA 12 enclosure, 84.00"H x 30.00"W x 42.00"D, 45 RMU, w/ one solid 
side & one A/C side panel "B" - Accepts GL14000, GL17000V & 
GL20000V.  Weight capacity 2000 lbs

EA B  $3,844.00 17.0%  $      3,190.52 N/A N/A

GL840N12-3042-SS NEMA 12 enclosure, 84.00"H x 30.00"W x 42.00"D, 45 RMU, w/ two solid 
sides. Weight capacity 2000 lbs EA B  $3,588.00 17.0%  $      2,978.04 N/A N/A

GL8442CL2MM Co-Lo 2 enclosure w/ mesh front & rear doors, 84.00"H, 28.00"W x 42.00"D, 
21 RMU per compartment. EA B  $3,885.00 17.0%  $      3,224.55 N/A N/A

GL8442CL2PF Co-Lo 2 enclosure w/ perimeter vented plexi front doors & solid rear doors 
with exhaust fans, 84.00"H, 28.00"W x 42.00"D, 21 RMU per compartment. EA B  $4,193.00 17.0%  $      3,480.19 N/A N/A

GL8442CL3MM Co-Lo 3 enclosure w/ mesh front & rear doors, 84.00"H, 28.00"W x 42.00"D, 
14 RMU per compartment. EA B  $4,193.00 17.0%  $      3,480.19 N/A N/A

GL8442CL3PF Co-Lo 3 enclosure w/ perimeter vented plexi front doors & solid rear doors 
with exhaust fans, 84.00"H, 28.00"W x 42.00"D, 14 RMU per compartment. EA B  $4,500.00 17.0%  $      3,735.00 N/A N/A

GL84CL2MM Co-Lo 2 enclosure w/ mesh front & rear doors, 84.00"H, 28.00"W x 36.00"D, 
21 RMU per compartment. EA B  $3,577.00 17.0%  $      2,968.91 N/A N/A

GL84CL2PF Co-Lo 2 enclosure w/ perimeter vented plexi front doors & solid rear doors 
with exhaust fans, 84.00"H, 28.00"W x 36.00"D, 21 RMU per compartment. EA B  $3,885.00 17.0%  $      3,224.55 N/A N/A

GL84CL3MM Co-Lo 3 enclosure w/ mesh front & rear doors, 84.00"H, 28.00"W x 36.00"D, 
14 RMU per compartment. EA B  $3,885.00 17.0%  $      3,224.55 N/A N/A

GL84CL3PF Co-Lo 3 enclosure w/ perimeter vented plexi front doors & solid rear doors 
with exhaust fans, 84.00"H, 28.00"W x 36.00"D, 14 RMU per compartment. EA B  $4,193.00 17.0%  $      3,480.19 N/A N/A
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GL910EN-3242-FK Frame 91"h, 32"w, 42" D, 48 RMU cage nut rails. Frame only! NO sides, no 
front and or rear door! EA B  $2,944.00 17.0%  $      2,443.52 N/A N/A

GL910EN-3242MSS Frame 91"h, 32"w, 42" D with dual hinge perf front door, split perf rear door. 
Solid sides, 48 RMU cage nut rails. EA B  $5,399.00 17.0%  $      4,481.17 N/A N/A

GL910EN-3242MSS-NS Frame 91"h, 32"w, 42" D with dual hinge perf front door, split perf rear door, 
48 RMU cage nut rails. NO sides! EA B  $4,544.00 17.0%  $      3,771.52 N/A N/A

GL910EN-3248-FK Frame 91"h, 32"w, 48" D, 48 RMU cage nut rails. Frame only! NO sides, no 
front and or rear door! EA B  $2,959.00 17.0%  $      2,455.97 N/A N/A

GL910EN-3248MSS Frame 91"h, 32"w, 48" D with dual hinge perf front door, split perf rear door. 
Solid sides, 48 RMU cage nut rails. EA B  $5,467.00 17.0%  $      4,537.61 N/A N/A

GL910EN-3248MSS-NS Frame 91"h, 32"w, 48" D with dual hinge perf front door, split perf rear door, 
48 RMU cage nut rails. NO sides! EA B  $4,559.00 17.0%  $      3,783.97 N/A N/A

GL910EN-4042-FK Frame 91"h, 40"w, 42" D Frame, 48 RMU, cage nut rails. NO SIDES, NO 
split perf front and rear door, EA B  $2,974.00 17.0%  $      2,468.42 N/A N/A

GL910EN-4042SSS Frame 91"h, 40"w, 42" D with split perf front and rear door, solid sides, 48 
RMU, cage nut rails. EA B  $5,568.00 17.0%  $      4,621.44 N/A N/A

GL910EN-4042SSS-NS Frame 91"h, 40"w, 42" D with split perf front and rear door, 48 RMU, cage 
nut rails. NO SIDES EA B  $4,713.00 17.0%  $      3,911.79 N/A N/A

GL910EN-4048-FK Frame 91"h, 40"w, 48" D Frame, 45 RMU, cage nut rails. NO SIDES, NO 
split perf front and rear door, EA B  $2,990.00 17.0%  $      2,481.70 N/A N/A

GL910EN-4048SSS Frame 91"h, 40"w, 48" D with split perf front and rear door, solid sides, 48 
RMU, cage nut rails. EA B  $5,636.00 17.0%  $      4,677.88 N/A N/A

GL910EN-4048SSS-NS Frame 91"h, 40"w, 48" D with split perf front and rear door, 48 RMU, M6 
rails. NO SIDES EA B  $4,728.00 17.0%  $      3,924.24 N/A N/A

GL910ENT-3242-FK Frame 91"h, 32"w, 42" D, 48 RMU  #10-32 tapped rails. Frame only! NO 
sides, no front and or rear door! EA B  $2,959.00 17.0%  $      2,455.97 N/A N/A

GL910ENT-3242MSS Frame 91"h, 32"w, 42" D with dual hinge perf front door, split perf rear door. 
Solid sides, 48 RMU  #10-32 tapped rails. EA B  $5,414.00 17.0%  $      4,493.62 N/A N/A

GL910ENT-3242MSS-NS Frame 91"h, 32"w, 42" D with dual hinge perf front door, split perf rear door, 
48 RMU  #10-32 tapped rails. NO sides! EA B  $4,559.00 17.0%  $      3,783.97 N/A N/A

GL910ENT-3248-FK Frame 91"h, 32"w, 48" D, 48 RMU  #10-32 tapped rails. Frame only! NO 
sides, no front and or rear door! EA B  $2,974.00 17.0%  $      2,468.42 N/A N/A

GL910ENT-3248MSS Frame 91"h, 32"w, 48" D with dual hinge perf front door, split perf rear door. 
Solid sides, 48 RMU  #10-32 tapped rails. EA B  $5,467.00 17.0%  $      4,537.61 N/A N/A

GL910ENT-3248MSS-NS Frame 91"h, 32"w, 48" D with dual hinge perf front door, split perf rear door, 
48 RMU  #10-32 tapped rails. NO sides! EA B  $4,574.00 17.0%  $      3,796.42 N/A N/A

GL910ENT-4042-FK Frame 91"h, 40"w, 42" D Frame, 48 RMU, #10-32 tapped rails. NO SIDES, 
NO split perf front and rear door, EA B  $2,990.00 17.0%  $      2,481.70 N/A N/A

GL910ENT-4042SSS Frame 91"h, 40"w, 42" D with split perf front and rear door, solid sides, 48 
RMU, #10-32 tapped railss. EA B  $5,584.00 17.0%  $      4,634.72 N/A N/A

GL910ENT-4042SSS-NS Frame 91"h, 40"w, 42" D with split perf front and rear door, 48 RMU, #10-32 
tapped rails. NO SIDES EA B  $4,728.00 17.0%  $      3,924.24 N/A N/A

GL910ENT-4048-FK Frame 91"h, 40"w, 48" D Frame, 48 RMU tapped 10-32 rails. NO SIDES, 
NO split perf front and rear door, EA B  $3,005.00 17.0%  $      2,494.15 N/A N/A

GL910ENT-4048SSS Frame 91"h, 40"w, 48" D with split perf front and rear door, solid sides, 48 
RMU tapped 10-32 rails. EA B  $5,651.00 17.0%  $      4,690.33 N/A N/A
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GL910ENT-4048SSS-NS Frame 91"h, 40"w, 48" D with split perf front and rear door, 48 RMU tapped 
10-32 rails. NO SIDES EA B  $4,744.00 17.0%  $      3,937.52 N/A N/A

GL910ES-2442MS Complete GL840ES-2442 enclosure with solid top panel, mesh contour front 
door & rear door, solid lift-off side panels EA B  $3,373.00 17.0%  $      2,799.59 N/A N/A

GL910ES-2442MSS Complete GL910ES-2442 enclosure with solid top panel, mesh contour front 
door & split mesh rear door, solid lift-off side panels EA B  $3,403.00 17.0%  $      2,824.49 N/A N/A

GL910ES-2448MS Complete GL910ES-2448 enclosure with solid top panel, mesh contour front 
& rear door, solid lift-off side panels EA B  $3,622.00 17.0%  $      3,006.26 N/A N/A

GL910ES-2448MSS Complete GL910ES-2448 enclosure with solid top panel, mesh contour front 
door & split mesh rear door, solid lift-off side panels EA B  $3,653.00 17.0%  $      3,031.99 N/A N/A

GL910ES-3042MS Complete GL910ES-3042 enclosure with solid top panel, mesh contour front 
& rear door, solid lift-off side panels EA B  $3,543.00 17.0%  $      2,940.69 N/A N/A

GL910ES-3042MSS Complete GL910ES-3042 enclosure with solid top panel, mesh contour front 
door & split mesh rear door, solid lift-off side panels EA B  $3,588.00 17.0%  $      2,978.04 N/A N/A

GL910ES-3048MS Complete GL910ES-3048 enclosure with solid top panel, mesh contour front 
& rear door, solid lift-off side panels EA B  $3,759.00 17.0%  $      3,119.97 N/A N/A

GL910ES-3048MSS Complete GL910ES-3048 enclosure with solid top panel, mesh contour front 
door & split mesh rear door, solid lift-off side panels EA B  $3,803.00 17.0%  $      3,156.49 N/A N/A

GLAL10108-001CP �Acrycell  Sealing tape .5" - 5 rolls per carton EA B  $   183.00 17.0%  $         151.89 N/A N/A
GLAL10108-002CP �Acrycell  Sealing tape  1" - 5 rolls per carton EA B  $   279.00 17.0%  $         231.57 N/A N/A
GLAL10108-003CP �Acrycell  Sealing tape  2" - 5 rolls per carton EA B  $   472.00 17.0%  $         391.76 N/A N/A
GLAL10126CP 27.5" Under Rack Panel - Case pack of 10 EA B  $   111.00 17.0%  $           92.13 N/A N/A
GLAL10127CP 31.5" Under Rack Panel - Case pack of 10 EA B  $   124.00 17.0%  $         102.92 N/A N/A
GL-EC-42-1832 Exhaust chimney for 42"D enclosure with an adjustable range of 18' to 32" EA B  $   368.00 17.0%  $         305.44 N/A N/A
GL-EC-42-3246 Exhaust chimney for 42"D enclosure with an adjustable range of 32' to 46" EA B  $   482.00 17.0%  $         400.06 N/A N/A
GL-EC-48-1832 Exhaust chimney for 48"D enclosure with an adjustable range of 18' to 32" EA B  $   408.00 17.0%  $         338.64 N/A N/A
GL-EC-48-3246 Exhaust chimney for 48"D enclosure with an adjustable range of 32' to 46" EA B  $   523.00 17.0%  $         434.09 N/A N/A
GL-ECFT42 Optional fan tray 42"D enclosure, 1200 CFM EA B  $   621.00 17.0%  $         515.43 N/A N/A
GL-ECFT48 Optional fan tray 48"D enclosure, 1200 CFM EA B  $   650.00 17.0%  $         539.50 N/A N/A

GL-ECHF-48-1832 High flow exhaust chimney for 48"D ES enclosure - 18"H - 32"H adjustable 
range EA B  $   439.00 17.0%  $         364.37 N/A N/A

GL-ECHF-48-3246 High flow exhaust chimney for 48"D ES enclosure - 32"H - 46"H adjustable 
range EA B  $   547.00 17.0%  $         454.01 N/A N/A

GL-ECHFFT48 High flow fan tray for 48"D ES chimney EA B  $   768.00 17.0%  $         637.44 N/A N/A

GL-EG Edge grommet for use around metal edge after removal of knockouts. 1/16" 
edge thickness, 5/16" edge length. Available by the foot. EA B  $       2.00 17.0%  $             1.66 N/A N/A

GLHL10009CP Temperature strip - 10 per package EA B  $     45.00 17.0%  $           37.35 N/A N/A
GLHL10031CP Universal 1 RMU Blanking Panel - case pack of ten EA B  $     52.00 17.0%  $           43.16 N/A N/A
GLHL10033CP Universal 2 RMU Blanking Panel - case pack of 5 EA B  $     47.00 17.0%  $           39.01 N/A N/A
GLHL10035CP Universal 1 RMU Blanking Panel w/ Temperature strip  - case pack of ten EA B  $   174.00 17.0%  $         144.42 N/A N/A
GLHL10038CP Universal 2 RMU Blanking Panel w/ Temperature Strip EA B  $   100.00 17.0%  $           83.00 N/A N/A
GLHL10112CP 1 RMU Pass through blanking panel (ten per carton) EA B  $   376.00 17.0%  $         312.08 N/A N/A
GLHL10113CP 2 RMU Pass through blanking panel (ten per carton) EA B  $   414.00 17.0%  $         343.62 N/A N/A
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GLHL40002CP Round 4" Rack Mount Grommet - case pack of 40 EA B  $1,693.00 17.0%  $      1,405.19 N/A N/A
GL-KEYS Set of two keys - specify key number EA B  $       9.00 17.0%  $             7.47 N/A N/A
GLKL10012CP Extended Raised Floor Grommet - 3 Inch  - case pack of ten EA B  $1,116.00 17.0%  $         926.28 N/A N/A
GLKL10013CP Extended Raised Floor Grommet - 6 Inch  - case pack of ten EA B  $1,308.00 17.0%  $      1,085.64 N/A N/A
GLKL10077CP Split mini raised floor grommet to seal opening 4.00" x 6.00" case pack of ten EA B  $   558.00 17.0%  $         463.14 N/A N/A
GLKL1010CP Intergral raised floor grommet - case pack of ten EA B  $   962.00 17.0%  $         798.46 N/A N/A
GLKL20100CP KoldLok Wave  - case pack of ten EA B  $1,077.00 17.0%  $         893.91 N/A N/A
GLKL20101CP KoldLok Wave Cover  - case pack of ten EA B  $     88.00 17.0%  $           73.04 N/A N/A

GLKL2020CP Split surface mount raised floor grommet to seal openings 10.00" x 7.25" case 
pack of ten EA B  $1,154.00 17.0%  $         957.82 N/A N/A

GLKL2030CP Split surface mount raised floor grommet to seal openings 10.00" x 9.25" case 
pack of ten EA B  $1,462.00 17.0%  $      1,213.46 N/A N/A

GLKL2040CP Split surface mount raised floor grommet to seal openings 10.00" x 13" case 
pack of ten EA B  $1,524.00 17.0%  $      1,264.92 N/A N/A

GLKL3030CP Split integral raised floor grommet to seal openings 9.25" x 6.75" case pack 
of ten EA B  $1,039.00 17.0%  $         862.37 N/A N/A

GLKL40001CP KoldLok 4" Round - case pack of ten EA B  $   424.00 17.0%  $         351.92 N/A N/A
GLKL40003CP KoldLok 6" Round - case pack of ten EA B  $   419.00 17.0%  $         347.77 N/A N/A
GL-RMUTA Package of 4 RMU labels in ascending order (1 on the bottom, 45 on the top) EA B  $     43.00 17.0%  $           35.69 N/A N/A
GL-RMUTD Package of 4 RMU labels in descending order (1 on the top, 45 on the 

bottom) EA B  $     43.00 17.0%  $           35.69 N/A N/A

GLRR-19108 2 Post rack, 108"H x 20.31"W x 14"D, wt. cap. 1500 lbs, 59 RMU, silver 
anodized finish EA B  $   193.00 17.0%  $         160.19 N/A N/A

GLRR-19108BA 2 Post rack, 108"H x 20.31"W x 14"D, wt. cap. 1500 lbs, 59 RMU, black 
anodized finish EA B  $   202.00 17.0%  $         167.66 N/A N/A

GLRR-1936 2 Post rack, 36"H x 20.31"W x 14"D, wt. cap. 1500 lbs, 18 RMU, silver 
anodized finish EA B  $   157.00 17.0%  $         130.31 N/A N/A

GLRR-1936BA 2 Post rack, 36"H x 20.31"W x 14"D, wt. cap. 1500 lbs, 18 RMU, black 
anodized finish EA B  $   161.00 17.0%  $         133.63 N/A N/A

GLRR-1948 2 Post rack, 48"H x 20.31"W x 14"D, wt. cap. 1500 lbs, 24 RMU, silver 
anodized finish EA B  $   162.00 17.0%  $         134.46 N/A N/A

GLRR-1948BA 2 Post rack, 48"H x 20.31"W x 14"D, wt. cap. 1500 lbs, 24 RMU, black 
anodized finish EA B  $   170.00 17.0%  $         141.10 N/A N/A

GLRR-1960 2 Post rack, 60"H x 20.31"W x 14"D, wt. cap. 1500 lbs, 31 RMU, silver 
anodized finish EA B  $   170.00 17.0%  $         141.10 N/A N/A

GLRR-1960BA 2 Post rack, 60"H x 20.31"W x 14"D, wt. cap. 1500 lbs, 31 RMU, black 
anodized finish EA B  $   178.00 17.0%  $         147.74 N/A N/A

GLRR-1966 2 Post rack, 66"H x 20.31"W x 14"D, wt. cap. 1500 lbs, 35 RMU, silver 
anodized finish EA B  $   170.00 17.0%  $         141.10 N/A N/A

GLRR-1966BA 2 Post rack, 66"H x 20.31"W x 14"D, wt. cap. 1500 lbs, 35 RMU, black 
anodized finish EA B  $   178.00 17.0%  $         147.74 N/A N/A

GLRR-1972 2 Post rack, 72"H x 20.31"W x 14"D, wt. cap. 1500 lbs, 38 RMU, silver 
anodized finish EA B  $   170.00 17.0%  $         141.10 N/A N/A

GLRR-1972BA 2 Post rack, 72"H x 20.31"W x 14"D, wt. cap. 1500 lbs, 38 RMU, black 
anodized finish EA B  $   178.00 17.0%  $         147.74 N/A N/A
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GLRR-1984 2 Post rack, 84"H x 20.31"W x 14"D, wt. cap. 1500 lbs, 45 RMU, silver 
anodized finish EA B  $   170.00 17.0%  $         141.10 N/A N/A

GLRR-1984BA 2 Post rack, 84"H x 20.31"W x 14"D, wt. cap. 1500 lbs, 45 RMU, black 
anodized finish EA B  $   177.00 17.0%  $         146.91 N/A N/A

GLRR-1984BA-2-5FO
2 Post rack, 84"H x 20.31"W x 14"D, wt. cap. 1500 lbs, 45 RMU, black 
anodized finish with two (2) Vertical Front Only Cable Management, 5" 
Channel x 80" Long. Black Snap-On Covers

EA B  $   410.00 17.0%  $         340.30 N/A N/A

GLRR-1984BA-2-5FR
2 Post rack, 84"H x 20.31"W x 14"D, wt. cap. 1500 lbs, 45 RMU, black 
anodized finish with two (2) Vertical Front and Rear Cable Management, 5" 
Channel x 80" Long. Black Snap-On Covers.

EA B  $   509.00 17.0%  $         422.47 N/A N/A

GLRR-1984BA-2-8FO
2 Post rack, 84"H x 20.31"W x 14"D, wt. cap. 1500 lbs, 45 RMU, black 
anodized finish with two (2) Vertical Front Only Cable Management, 8" 
Channel x 80" Long. Black Hinge Covers.

EA B  $   780.00 17.0%  $         647.40 N/A N/A

GLRR-1984BA-2-8FR
2 Post rack, 84"H x 20.31"W x 14"D, wt. cap. 1500 lbs, 45 RMU, black 
anodized finish with two (2) Vertical Front and Rear Cable Management, 8" 
Channel x 80" Long. Black Hinge Covers.

EA B  $1,060.00 17.0%  $         879.80 N/A N/A

GLRR-1984BA-5FO
2 Post rack, 84"H x 20.31"W x 14"D, wt. cap. 1500 lbs, 45 RMU, black 
anodized finish with one Vertical Front Only Cable Management, 5" Channel 
x 80" Long. Black Snap-On Covers

EA B  $   290.00 17.0%  $         240.70 N/A N/A

GLRR-1984BA-5FR
2 Post rack, 84"H x 20.31"W x 14"D, wt. cap. 1500 lbs, 45 RMU, black 
anodized finish with one Vertical Front and Rear Cable Management, 5" 
Channel x 80" Long. Black Snap-On Covers.

EA B  $   340.00 17.0%  $         282.20 N/A N/A

GLRR-1984BA-8FO
2 Post rack, 84"H x 20.31"W x 14"D, wt. cap. 1500 lbs, 45 RMU, black 
anodized finish with one Vertical Front Only Cable Management, 8" Channel 
x 80" Long. Black Hinge Covers.

EA B  $   475.00 17.0%  $         394.25 N/A N/A

GLRR-1984BA-8FR
2 Post rack, 84"H x 20.31"W x 14"D, wt. cap. 1500 lbs, 45 RMU, black 
anodized finish with one Vertical Front and Rear Cable Management, 8" 
Channel x 80" Long. Black Hinge Covers.

EA B  $   615.00 17.0%  $         510.45 N/A N/A

GLRR-1996 2 Post rack, 96"H x 20.31"W x 14"D, wt. cap. 1500 lbs, 52 RMU, silver 
anodized finish EA B  $   188.00 17.0%  $         156.04 N/A N/A

GLRR-1996BA 2 Post rack, 96"H x 20.31"W x 14"D, wt. cap. 1500 lbs, 52 RMU, black 
anodized finish EA B  $   194.00 17.0%  $         161.02 N/A N/A

GLRR-2384 2 Post rack, 84"H x 24.31"W x 14"D, wt. cap. 1500 lbs, 45 RMU, silver 
anodized finish - 23" Mtg EA B  $   187.00 17.0%  $         155.21 N/A N/A

GLRR-2384BA 2 Post rack, 84"H x 24.31"W x 14"D, wt. cap. 1500 lbs, 45 RMU, black 
anodized finish - 23" Mtg EA B  $   195.00 17.0%  $         161.85 N/A N/A

GR101 Grounding kit, 6x flat tinned braided copper straps, 53 amp capacity, #10 
terminal size EA B  $     92.00 17.0%  $           76.36 N/A N/A

GR102 Grounding kit for use with WM, WS, WD & WE wall mounts EA B  $     63.00 17.0%  $           52.29 N/A N/A
HCM-D36 Horizontal cable management, front to rear, 36"D EA B  $     48.00 17.0%  $           39.84 N/A N/A
HCM-EN42 Horizontal front to rear cable management for 42" deep EN enclosure EA B  $     96.00 17.0%  $           79.68 N/A N/A
HCM-EN48 Horizontal front to rear cable management for 48" deep EN enclosure EA B  $   105.00 17.0%  $           87.15 N/A N/A
HDW-102-50 Package of 50 Pan Head Phillips #10-32 screws x 1/2", type 23, black EA B  $     12.00 17.0%  $             9.96 N/A N/A
HDW-104-50 Package of 50 Pan Head Phillips #12-24 screws x 1/2", type 23, black EA B  $     15.00 17.0%  $           12.45 N/A N/A
HDW-105-25 Package of 25 M6 Cage Nuts w/ Screws, 12mm screw length EA B  $     26.00 17.0%  $           21.58 N/A N/A
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HDW-105-50 Package of 50 M6 Cage Nuts w/ Screws, 12mm screw length EA B  $     44.00 17.0%  $           36.52 N/A N/A
HDW-106-25 Package of 25 Cage Nuts w/ #10-32 screws EA B  $     37.00 17.0%  $           30.71 N/A N/A
HDW-106-50 Package of 50 Cage Nuts w/ #10-32 screws EA B  $     70.00 17.0%  $           58.10 N/A N/A
HLB-32 Horizontal lacing bar (32"D enclosure) EA B  $     29.00 17.0%  $           24.07 N/A N/A
HLB-36 Horizontal lacing bar (36"D enclosure) EA B  $     31.00 17.0%  $           25.73 N/A N/A
LRB-12 Single ladder rack bracket, 12"W - For ES enclosures only EA B  $     58.00 17.0%  $           48.14 N/A N/A

LRB-12A1 Single adjustable ladder rack bracket, 12"W  - supports 12.00"W ladder rack. 
Height adjustable from 6.5" to 11.5" For ES & EN enclosures. EA B  $     85.00 17.0%  $           70.55 N/A N/A

LRB-12A2 Single adjustable ladder rack bracket, 24"W -  supports 12.00"W ladder rack. 
Height adjustable from 14.0" to 24.0" For ES & EN enclosures. EA B  $   116.00 17.0%  $           96.28 N/A N/A

LRB-24 Single ladder rack bracket, 24"W  supports 18.00"W & 24.00"W ladder 
racks. For ES enclosures only EA B  $     66.00 17.0%  $           54.78 N/A N/A

LRB-24A1
Single adjustable ladder rack bracket, 24"W - supports 12.00"W, 18.00"W & 
24.00"W ladder racks. Height adjustable from 6.5" to 11.5" For ES & EN 
enclosures.

EA B  $   100.00 17.0%  $           83.00 N/A N/A

LRB-24A2
Single adjustable ladder rack bracket, 24"W - supports 12.00"W, 18.00"W & 
24.00"W ladder racks. Height adjustable from 14.0" to 24.0" For ES & EN 
enclosures.

EA B  $   147.00 17.0%  $         122.01 N/A N/A

MESH300E-24 Mesh insert for 300E plexi door EA B  $   116.00 17.0%  $           96.28 N/A N/A
MESH480E-24 Mesh insert for 480E plexi door EA B  $   116.00 17.0%  $           96.28 N/A N/A
MESH600E-24 Mesh insert for 600E plexi door EA B  $   116.00 17.0%  $           96.28 N/A N/A
MESH720E-24 Mesh insert for 720E-24 plexi door EA B  $   116.00 17.0%  $           96.28 N/A N/A
MESH720E-29 Mesh insert for 720E-29 plexi door EA B  $   116.00 17.0%  $           96.28 N/A N/A
MESH840E-24 Mesh insert for 840E-24 plexi door EA B  $   116.00 17.0%  $           96.28 N/A N/A
MESH840E-29 Mesh insert for 840E-29 plexi door EA B  $   116.00 17.0%  $           96.28 N/A N/A
OSRK offset rail kit for 78.00"H & 84.00"H x 30.00"W 42"Deep ES enclosures EA B  $   204.00 17.0%  $         169.32 N/A N/A
PDU1 PDU mounting brackets (set of 2) for zero RMU mounting EA B  $     13.00 17.0%  $           10.79 N/A N/A
PSBGLRR Vertical power strip mounting bracket kit, hardware included, for relay racks EA B  $     24.00 17.0%  $           19.92 N/A N/A

PSBGLRR-B Vertical power strip mounting bracket kit, hardware included, for relay racks - 
button mounting EA B  $     34.00 17.0%  $           28.22 N/A N/A

PSBKE Power strip mounting bracket kit, allows mounting of single PDU in rear 
corner of E-series enclosure EA B  $     55.00 17.0%  $           45.65 N/A N/A

PSBKEXT Power strip mounting bracket kit, allows mounting of single PDU in 
enclosure extension EA B  $     48.00 17.0%  $           39.84 N/A N/A

RGB-78 Tinned copper ground bus bar, 78.00"H; to be installed prior to any 
equipment; fits over existing EIA holes; recommended for use with two & EA B  $     93.00 17.0%  $           77.19 N/A N/A

SC128442 External cable manager/side car, 84"H x 12"W x 42" D for use with 84"H x 
42"D ES enclosures. EA B  $1,185.00 17.0%  $         983.55 N/A N/A

SC128448 External cable manager/side car, 84"H x 12"W x 48" D for use with 84"H x 
48"D ES enclosures. EA B  $1,230.00 17.0%  $      1,020.90 N/A N/A

SC68442 External cable manager/side car, 84"H x 6"W x 42" D for use with 84"H x 
42"D ES enclosures. EA B  $1,185.00 17.0%  $         983.55 N/A N/A

SC68448 External cable manager/side car, 84"H x 6"W x 48" D for use with 84"H x 
48"D ES enclosures. EA B  $1,208.00 17.0%  $      1,002.64 N/A N/A
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SCP8442 End panel for external cable manager; for use as an end-of row cover panel EA B  $   275.00 17.0%  $         228.25 N/A N/A

SCP8448 End panel for external cable manager; for use as an end-of row cover panel - 
use with 48"deep side cars EA B  $   399.00 17.0%  $         331.17 N/A N/A

TCT24 Top cable trough kit with hardware - 6.50"W x 4.00"D x 24"L EA B  $     98.00 17.0%  $           81.34 N/A N/A
TCT30 Top cable trough kit with hardware - 6.50"W x 4.00"D x 30"L EA B  $   111.00 17.0%  $           92.13 N/A N/A
TCT32 Top mounted cable trough for 32" W EN frame - black EA B  $   108.00 17.0%  $           89.64 N/A N/A
TCT40 Top mounted cable trough for 40" W EN frame - black EA B  $   121.00 17.0%  $         100.43 N/A N/A

TPE-242F10 Top panel & fan assembly w/two 550 CFM 10" fan & 6 ft. cord for 24"W 
base unit EA B  $   542.00 17.0%  $         449.86 N/A N/A

TPE-242F10-230 Top panel & fan assembly w/two 550 CFM 10" fan - 230V for 24"W base 
unit. Must be hard-wired by customer EA B  $   620.00 17.0%  $         514.60 N/A N/A

TPE-24F Top panel w/fan assembly 225 CFM, two 4.00" horseshoe knock-outs for 
24"W base unit EA B  $   299.00 17.0%  $         248.17 N/A N/A

TPE-24F10 Top panel & fan assembly w/550 CFM 10" fan & 6 ft. cord for 24" base unit EA B  $   318.00 17.0%  $         263.94 N/A N/A

TPE-24F10-230 Top panel & fan assembly w/550 CFM 10" fan - 230V  for 24" base unit. 
Hard-wire EA B  $   396.00 17.0%  $         328.68 N/A N/A

TPE-24F-230 Top panel w/fan assembly, 225 CFM,  two 4.00" horseshoe knock-outs for 
24"W base unit. No cord included EA B  $   377.00 17.0%  $         312.91 N/A N/A

TPE-24P Perforated top panel w/two 4.00" horseshoe knock-outs for 24"W base unit EA B  $     66.00 17.0%  $           54.78 N/A N/A
TPE-24S Solid top panel w/two 4.00" horseshoe knock-outs for 24"W base unit EA B  $     64.00 17.0%  $           53.12 N/A N/A

TPE-292F10 Top panel and fan assembly w/two 550 CFM 10" fan & 6 ft. cord for 29"W 
base unit EA B  $   560.00 17.0%  $         464.80 N/A N/A

TPE-292F10-230 Top panel & fan assembly w/two 550 CFM 10" fan - 230V for 29"W base 
unit. Must be hardwired by customer EA B  $   637.00 17.0%  $         528.71 N/A N/A

TPE-29F Top panel w/fan assembly and two 4.00" horseshoe knock-outs for 29"W 
base unit EA B  $   318.00 17.0%  $         263.94 N/A N/A

TPE-29F10 Top panel & fan assembly w/550CFM 10" fan & 6 ft. cord for 29"W base unit EA B  $   336.00 17.0%  $         278.88 N/A N/A

TPE-29F10-230 Top panel & fan assembly w/550 CFM 10" fan - 230V  for 29" base unit. Mus 
be hardwired by customer EA B  $   413.00 17.0%  $         342.79 N/A N/A

TPE-29P Perforated top panel w/ two 4.00" horseshoe knock-outs for 29"W base unit EA B  $     73.00 17.0%  $           60.59 N/A N/A
TPE-29S Solid top panel w/ two 4.00" horseshoe knock-outs for 29"W base unit EA B  $     71.00 17.0%  $           58.93 N/A N/A
TPEN-B EN top panel w/ brush grommet EA B  $   124.00 17.0%  $         102.92 N/A N/A
TPEN-F EN top panel w/fan assembly EA B  $   300.00 17.0%  $         249.00 N/A N/A
TPEN-F10 EN top panel w/ 550 CFM 10" fan EA B  $   319.00 17.0%  $         264.77 N/A N/A
TPEN-P EN perforated top panel EA B  $     65.00 17.0%  $           53.95 N/A N/A
TPES-2F10 ES top panel w/ 2 550 CFM 10" fan EA B  $   542.00 17.0%  $         449.86 N/A N/A
TPES-2F10-230 ES top panel w/ 2 550 CFM 10" fan, 230V - Must be hardwired by customer EA B  $   620.00 17.0%  $         514.60 N/A N/A
TPES-B ES top panel w/ brush grommet EA B  $   118.00 17.0%  $           97.94 N/A N/A
TPES-F ES top panel w/fan assembly EA B  $   299.00 17.0%  $         248.17 N/A N/A
TPES-F10 ES top panel w/ 550 CFM 10" fan EA B  $   318.00 17.0%  $         263.94 N/A N/A
TPES-F10-230 ES top panel w/ 550 CFM 10" fan, 230V - Must be hardwired by customer EA B  $   396.00 17.0%  $         328.68 N/A N/A
TPES-F-230 ES top panel w/fan assembly, 230V, No cord included EA B  $   377.00 17.0%  $         312.91 N/A N/A
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TPES-P ES perforated top panel EA B  $     64.00 17.0%  $           53.12 N/A N/A
TPES-S ES solid top panel EA B  $     62.00 17.0%  $           51.46 N/A N/A

VCM12-FO Vertical front cable management, 12" channel x 80"L; includes black hinged 
cover EA B  $   885.00 17.0%  $         734.55 N/A N/A

VCM12-FO-ER Vertical 5" front only cable manager; includes enhanced rack bracket mtg kit. EA B  $   885.00 17.0%  $         734.55 N/A N/A

VCM5-BKT Vertical duct bracket set - 5" channel - use when mounting duct between two 
racks EA B  $     30.00 17.0%  $           24.90 N/A N/A

VCM5-CR Cable retainer (10 in pack) - 5" channel EA B  $     20.00 17.0%  $           16.60 N/A N/A

VCM5-FO Vertical Front Only Cable Management, 5" Channel x 80" Long. Black Snap-
On Covers. EA B  $   117.00 17.0%  $           97.11 N/A N/A

VCM5-FO-ER Vertical Front Only Cable Management, 5" Channel x 80" Long. Black Snap-
On Covers; includes VCM5-BKT EA B  $   139.00 17.0%  $         115.37 N/A N/A

VCM5-FR Vertical Front and Rear Cable Management, 5" Channel x 80" Long. Black 
Snap-On Covers. EA B  $   170.00 17.0%  $         141.10 N/A N/A

VCM5-HNG Duct cover hinge kit (kit for 2 covers) - 5" channel EA B  $       8.00 17.0%  $             6.64 N/A N/A
VCM5-SL 5" Duct slack loop storage organizer (2 in kit) EA B  $     21.00 17.0%  $           17.43 N/A N/A

VCM8-BKT Vertical duct bracket set - 8" channel - use when mounting duct between two 
racks EA B  $     29.00 17.0%  $           24.07 N/A N/A

VCM8-FO Vertical Front Only Cable Management, 8" Channel x 80" Long. Black Hinge 
Covers. EA B  $   305.00 17.0%  $         253.15 N/A N/A

VCM8-FO-ER Vertical Front Only Cable Management, 8" Channel x 80" Long. Black Hinge 
Covers; includes VCM8-BKT EA B  $   319.00 17.0%  $         264.77 N/A N/A

VCM8-FR Vertical Front and Rear Cable Management, 8" Channel x 80" Long. Black 
Hinge Covers. EA B  $   445.00 17.0%  $         369.35 N/A N/A

VCM8-SL

Duct Slack Loop Organizer - 8" Channel (Qty: 2) - stores cable slack and 
maintains proper bend radius for Cat 6A applications. Designed to fit in the 
center of the channel and it can be mounted in six locations according to the 
needs of the installation.

EA B  $     23.00 17.0%  $           19.09 N/A N/A

VCM8-WR Wire Retainer - 8" Channel  (pack of 6)- mounts on the channel fingers and 
snaps into multiple positions along the fingers to secure cable bundles EA B  $     22.00 17.0%  $           18.26 N/A N/A

VCT-78 Vertical cable trough, 3"W x 3"D EA B  $   131.00 17.0%  $         108.73 N/A N/A
VCT-78C Cover for a VCT-78 - slide-on, durable black powder coat finish EA B  $     46.00 17.0%  $           38.18 N/A N/A
VCT-84 Vertical cable trough, 3"W x 3"D for 84" H ES cabinet EA B  $   136.00 17.0%  $         112.88 N/A N/A
VCT-84C Cover for a VCT-84 - slide-on, durable black powder coat finish EA B  $     47.00 17.0%  $           39.01 N/A N/A
VCT-91 Vertical cable trough, 3"W x 3"D for 91" H ES cabinet EA B  $   147.00 17.0%  $         122.01 N/A N/A
VCT-91C Cover for a VCT-91 - slide-on, durable black powder coat finish EA B  $     54.00 17.0%  $           44.82 N/A N/A

VD4P1224-2436 84"H, Variable depth 4 post rack, side rails offer variable depth 24-36" (in 1" 
increments); #12-24 mounting; 45 RMU; 1500 lb. weight capacity EA B  $   894.00 17.0%  $         742.02 N/A N/A

VD4PHD-2436
84"H x 20.5"W. Variable depth heavy duty 4 post rack, side rails offer 
variable depth 24-36" (in 1" increments); 3/8" sq. (M6) mounting; 45 RMU; 
2000 lb. weight capacity

EA B  $   793.00 17.0%  $         658.19 N/A N/A

VD4PM6-2436 84"H, Variable depth 4 post rack, side rails offer variable depth 24-36" (in 1" 
increments); 3/8" sq. (M6) mounting; 45 RMU; 1500 lb. weight capacity EA B  $   694.00 17.0%  $         576.02 N/A N/A

VLB-48 Vertical lacing bar, 48"H enclosure EA B  $     58.00 17.0%  $           48.14 N/A N/A
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VLB-4832 Vertical lacing bar kit, 48"H x 32"D enclosure EA B  $     95.00 17.0%  $           78.85 N/A N/A
VLB-4836 Vertical lacing bar, 48"H x 36"D enclosure EA B  $     98.00 17.0%  $           81.34 N/A N/A
VLB-72 Vertical lacing bar, 72"H enclosure EA B  $     64.00 17.0%  $           53.12 N/A N/A
VLB-7232 Vertical lacing bar kit, 72"H x 32"D enclosure EA B  $   100.00 17.0%  $           83.00 N/A N/A
VLB-7236 Vertical lacing bar kit, 72"H x 36"D enclosure EA B  $   104.00 17.0%  $           86.32 N/A N/A
VLB-78 Vertical lacing bar, 78"H enclosure EA B  $     66.00 17.0%  $           54.78 N/A N/A
VLB-7836 Vertical lacing bar kit, 78"H x 36"D enclosure EA B  $   107.00 17.0%  $           88.81 N/A N/A
VLB-84 Vertical lacing bar, 84"H enclosure EA B  $     68.00 17.0%  $           56.44 N/A N/A
VLB-8432 Vertical lacing bar kit, 84"H x 32"D enclosure EA B  $   107.00 17.0%  $           88.81 N/A N/A
VLB-8436 Vertical lacing bar kit, 84"H x 36"D enclosure EA B  $   111.00 17.0%  $           92.13 N/A N/A
VLB-91 Vertical lacing bar, 91"H enclosure EA B  $     76.00 17.0%  $           63.08 N/A N/A
VLB-9136 Vertical lacing bar kit, 91"H x 42"D & 48"D enclosure EA B  $   131.00 17.0%  $         108.73 N/A N/A

VSBK6-8
Variable spacer bracket kit, includes 4 brackets adjustble from 6-8" (in 1" 
increments); brackets are for use when installing a baffle and/or any 5 or 8" 
vertical cable manager between 2 racks

EA B  $     68.00 17.0%  $           56.44 N/A N/A

VSBK9-14
Variable spacer bracket kit, includes 4 brackets adjustble from 9-14" (in 1" 
increments); brackets are for use when installing a baffle and/or any 9 or 14" 
vertical cable manager between 2 racks

EA B  $     77.00 17.0%  $           63.91 N/A N/A

WR2 Wall Rack Mount Box, 4"H x 19.75"W x 21.63"D, wt. cap. 50 lbs, 2 RMU EA B  $     73.00 17.0%  $           60.59 N/A N/A
WR4 Wall Rack Mount Box, 7.5"H x 19.75"W x 21.63"D, wt. cap. 75 lbs, 4 RMU EA B  $     91.00 17.0%  $           75.53 N/A N/A
WS-22 66/110 Block Mounting panel for WS Wall Mount series EA B  $     96.00 17.0%  $           79.68 N/A N/A
ZR1 Zero PDU rail bracket kit, 1 RMU for use in 29" & 30" wide enclosures EA B  $     30.00 17.0%  $           24.90 N/A N/A
ZR2 Zero PDU rail bracket kit, 2 RMU for use in 29" & 30" wide enclosures EA B  $     33.00 17.0%  $           27.39 N/A N/A
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00042 SCREW UNIT ASSY,BB DRIVE-3/8" EA B 25.89$       10.0% 23.30$                 N/A N/A
00047 CONTACT (ES85-11) EA B 35.57$       10.0% 32.01$                 N/A N/A
88 LOAD COIL DETECTOR (88) EA B 111.39$     10.0% 100.25$               N/A N/A
00092 GROUNDING KIT FOR 6800-22 EA B 59.74$       10.0% 53.77$                 N/A N/A
00149 RETRO-FIT KIT, UT4 NOSE EA B 540.59$     10.0% 486.53$               N/A N/A
00152 PLUG W/ O-RING 3/4-16 EA B 9.08$         10.0% 8.17$                   N/A N/A
00155 DECAL KIT EA B 5.24$         10.0% 4.72$                   N/A N/A
00165 NUT-HEX 1-8 FULL EA B 2.63$         10.0% 2.37$                   N/A N/A
177 PRECISION TONE GENERATOR (177) EA B 398.09$     10.0% 358.28$               N/A N/A
00194 RETROFIT KIT CONTROL BOX (UT4) EA B 753.07$     10.0% 677.76$               N/A N/A
00195 HOOK-2" RIGID EA B 137.67$     10.0% 123.90$               N/A N/A
00228 STUD EA B 9.11$         10.0% 8.20$                   N/A N/A
229 PUNCH UNIT-CONNECTOR 9 PIN (229) EA A 780.50$     25.0% 585.38$               N/A N/A
231 PUNCH UNIT-CONNECTOR 15 PIN (231) EA A 780.50$     25.0% 585.38$               N/A N/A
234 PUNCH UNIT-CONNECTOR 37 PIN (234) EA A 842.57$     25.0% 631.93$               N/A N/A
238 PUNCH UNIT-CONNECTOR 50 PIN (238) EA A 842.57$     25.0% 631.93$               N/A N/A
00247 DECAL-IDENT (767) EA B 2.65$         10.0% 2.39$                   N/A N/A
00251 CRIMPING HEAD (PKGD) EA B 1,634.37$  10.0% 1,470.93$            N/A N/A
00291 PLUG-RELEASE EA B 170.62$     10.0% 153.56$               N/A N/A
00301 BLADE, FIXING EA B 243.28$     10.0% 218.95$               N/A N/A
00302 SPACER, BLADE EA B 39.42$       10.0% 35.48$                 N/A N/A
00303 BLADE, FRONT EA B 41.22$       10.0% 37.10$                 N/A N/A
00304 SPRING EA B 1.55$         10.0% 1.40$                   N/A N/A
311 HANDSAW, PACKAGED (POP) EA A 20.60$       25.0% 15.45$                 N/A N/A
00316 SPRING EA B 32.19$       10.0% 28.97$                 N/A N/A
00323 RING-WOBBLE PLATE EA B 90.71$       10.0% 81.64$                 N/A N/A
00332 PIVOT EA B 11.91$       10.0% 10.72$                 N/A N/A
00333 JAW, LOCKING EA B 118.36$     10.0% 106.52$               N/A N/A
00335 HUB, SPINDLE EA B 46.98$       10.0% 42.28$                 N/A N/A
00336 BLADE, MOVING EA B 200.37$     10.0% 180.33$               N/A N/A
00344 JOINTER (864) EA B 7.11$         10.0% 6.40$                   N/A N/A
00345 BUSHING (864) EA B 5.19$         10.0% 4.67$                   N/A N/A
00346 SPRING-JOINT (864) EA B 7.00$         10.0% 6.30$                   N/A N/A
00347 SPRING-PRESS (864) EA B 5.19$         10.0% 4.67$                   N/A N/A
00348 SCREW-BODY (864) EA B 5.19$         10.0% 4.67$                   N/A N/A
00349 NUT-BODY (864) EA B 5.99$         10.0% 5.39$                   N/A N/A
00350 PIN-COTTER (864) EA B 5.19$         10.0% 4.67$                   N/A N/A
00351 SCREW-HANDLE (864) EA B 6.91$         10.0% 6.22$                   N/A N/A
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00353 HOOP-LOCKING (864) EA B 5.99$         10.0% 5.39$                   N/A N/A
00354 E-RING (864) EA B 4.97$         10.0% 4.47$                   N/A N/A
00355 REPLACEMENT KIT-BLADE (864) EA B 35.60$       10.0% 32.04$                 N/A N/A
00356 SOCKET (864) EA B 6.91$         10.0% 6.22$                   N/A N/A
390 BLOWER/VACUUM,COMPACT EA B 740.52$     10.0% 666.47$               N/A N/A
392 ACCESSORY KIT, BLOWER (392) EA B 264.48$     10.0% 238.03$               N/A N/A
405 STAND-REEL (405) EA B 137.41$     10.0% 123.67$               N/A N/A
406 STAND-REEL ROPE (406) EA B 160.40$     10.0% 144.36$               N/A N/A
408 POLY PRO ROPE 3/16X250FEET EA B 36.78$       10.0% 33.10$                 N/A N/A
409 POLY PRO ROPE 3/16X600FEET EA B 61.34$       10.0% 55.21$                 N/A N/A
412 POLY PRO ROPE 1/4X250FEET EA B 42.66$       10.0% 38.39$                 N/A N/A
413 POLY PRO ROPE 1/4X600FEET EA B 73.01$       10.0% 65.71$                 N/A N/A
414 POLY PRO ROPE 1/4X1000FEET EA B 116.83$     10.0% 105.15$               N/A N/A
417 POLY PRO ROPE 3/8X250FEET EA B 91.72$       10.0% 82.55$                 N/A N/A
418 POLY PRO ROPE 3/8X600FEET EA B 178.74$     10.0% 160.87$               N/A N/A
421 POLY PRO ROPE 1/2X250FEET EA B 134.33$     10.0% 120.90$               N/A N/A
422 POLY PRO ROPE 1/2X600FEET EA B 265.17$     10.0% 238.65$               N/A N/A
00422 BAFFLE-AIR EA B 20.15$       10.0% 18.14$                 N/A N/A
430 TWINE,SPIRAL WRAP-1 PLY (430). EA B 84.05$       10.0% 75.65$                 N/A N/A
431 TWINE-2PLY X5200FT SPIRAL WRAP(431 EA B 103.45$     10.0% 93.11$                 N/A N/A
434 DISPENSER-TAPE (434) EA B 149.78$     10.0% 134.80$               N/A N/A
435 TAPE-MEASURING 3/16" POLY (21562) EA B 93.40$       10.0% 84.06$                 N/A N/A
444 FOOT SWITCH UNIT EA B 278.06$     10.0% 250.25$               N/A N/A
450 ROPE,POLY BRAID/BRAID (3/8 X 300) EA B 207.11$     10.0% 186.40$               N/A N/A
451 ROPE,POLY BRAID/BRAID (3/8 X 600) EA B 416.39$     10.0% 374.75$               N/A N/A
00451 REVERSING GEAR ASSEMBLY EA B 194.78$     10.0% 175.30$               N/A N/A
452 ROPE,POLY BRAID/BRAID (3/8 X 1200) EA B 830.59$     10.0% 747.53$               N/A N/A
00452 OUTPUT HOUSING ASSEMBLY EA B 867.00$     10.0% 780.30$               N/A N/A
00453 OUTPUT SHAFT ASSEMBLY EA B 1,377.00$  10.0% 1,239.30$            N/A N/A
00454 2ND REDUCTION PLANET ASSEMBLY EA B 765.00$     10.0% 688.50$               N/A N/A
455 ROPE,POLY BRAID/BRAID (1/2 X 300) EA B 550.46$     10.0% 495.41$               N/A N/A
00455 1ST REDUCTION PLANET ASSEMBLY EA B 535.50$     10.0% 481.95$               N/A N/A
456 ROPE, POLY BRAID/BRAID (1/2 X 600) EA B 1,098.74$  10.0% 988.87$               N/A N/A
00456 PLANET INPUT HOUSING ASSEMBLY EA B 209.99$     10.0% 188.99$               N/A N/A
00457 TWO SPEED GEARSHAFT ASSEMBLY EA B 351.39$     10.0% 316.25$               N/A N/A
00458 MOTOR MOUNT HOUSING ASSEMBLY EA B 116.87$     10.0% 105.18$               N/A N/A
459 SHEAVE,LIGHT BASE ASS'Y EA B 339.45$     10.0% 305.51$               N/A N/A
00459 SEAL & WASHER KIT EA B 128.00$     10.0% 115.20$               N/A N/A
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00460 HARDWARE KIT EA B 83.48$       10.0% 75.13$                 N/A N/A
00461 COMMUTATOR REPLACEMENT BRUSH EA B 105.74$     10.0% 95.17$                 N/A N/A
00462 PLATE,MOTOR MOUTING EA B 312.12$     10.0% 280.91$               N/A N/A
00464 FOOT SWITCH ASSEMBLY EA B 116.87$     10.0% 105.18$               N/A N/A
00465 ELECTRICAL ASSEMBLY EA B 621.69$     10.0% 559.52$               N/A N/A
00466 ARMATURE ASSEMBLY (UT10) EA B 513.96$     10.0% 462.56$               N/A N/A
467 VISE & CHAIN, PKGD EA B 665.09$     10.0% 598.58$               N/A N/A
00467 MAGNET HOUSING (UT10) EA B 254.27$     10.0% 228.84$               N/A N/A
00468 END BELL ASSEMBLY (UT10) EA B 166.46$     10.0% 149.81$               N/A N/A
468 MODULAR CABLE TESTER (468) EA B 127.23$     10.0% 114.51$               N/A N/A
00470 SHEAVE SHAFT KIT EA B 73.46$       10.0% 66.11$                 N/A N/A
00471 COUPLING HANGER KIT EA B 243.75$     10.0% 219.38$               N/A N/A
00472 PIVOT SHAFT KIT EA B 33.60$       10.0% 30.24$                 N/A N/A
00473 IDLER WHEEL KIT EA B 122.43$     10.0% 110.19$               N/A N/A
00474 BEARING KIT EA B 30.05$       10.0% 27.05$                 N/A N/A
00475 BEARING BLOCK SET EA B 58.99$       10.0% 53.09$                 N/A N/A
00476 GUARD KIT EA B 33.60$       10.0% 30.24$                 N/A N/A
00477 SWIVEL CASTER KIT EA B 56.76$       10.0% 51.08$                 N/A N/A
00478 WHEEL KIT EA B 62.33$       10.0% 56.10$                 N/A N/A
00479 ELBOW DETENT PIN KIT EA B 64.55$       10.0% 58.10$                 N/A N/A
00480 BOOM DETENT PIN KIT EA B 42.29$       10.0% 38.06$                 N/A N/A
00481 TRANSPORT HANDLE KIT EA B 47.25$       10.0% 42.53$                 N/A N/A
00482 CRANK HANDLE KIT EA B 31.16$       10.0% 28.04$                 N/A N/A
00483 SHEAVE & AXLE KIT EA B 172.52$     10.0% 155.27$               N/A N/A
00485 WORM & BEARING BLOCK KIT EA B 107.10$     10.0% 96.39$                 N/A N/A
00487 SCREW, FIXING EA B 9.05$         10.0% 8.15$                   N/A N/A
00488 PISTON, OUTER EA B 22.98$       10.0% 20.68$                 N/A N/A
489 SHOE,PLASTIC (489) EA B 27.81$       10.0% 25.03$                 N/A N/A
00491 SCREW, VALVE EA B 8.91$         10.0% 8.02$                   N/A N/A
00492 SPRING EA B 2.90$         10.0% 2.61$                   N/A N/A
00493 SHAFT-2" REAR ROLLER EA B 77.93$       10.0% 70.14$                 N/A N/A
00501 BLOWER & VACUUM UNIT EA B 1,108.25$  10.0% 997.43$               N/A N/A
501 TRACKER II-CABLE LOCATOR (501) EA B 846.30$     10.0% 761.67$               N/A N/A
503 CASTER SET (503) (OPTIONAL ON 668) EA A 173.40$     25.0% 130.05$               N/A N/A
504 GRIP UNIT-WIRE (504) EA B 127.24$     10.0% 114.52$               N/A N/A
00504 BASKET,FILTER EA B 65.49$       10.0% 58.94$                 N/A N/A
508 HICKEY,BENDING-1/2" RIGID (508) EA B 77.09$       10.0% 69.38$                 N/A N/A
512 HICKEY-BENDING 3/4" RIGID (512) EA B 80.13$       10.0% 72.12$                 N/A N/A
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516 HICKEY-BENDING 1" RIGID (516) EA B 120.54$     10.0% 108.49$               N/A N/A
00520 CASE EA B 100.45$     10.0% 90.41$                 N/A N/A
00522 TEST LEADS EA B 57.08$       10.0% 51.37$                 N/A N/A
00528 SUPPORT WELDMENT, 1-1/2" EA B 162.55$     10.0% 146.30$               N/A N/A
00543 PLATE, 1-1/2" OUTER ROLLER EA B 103.70$     10.0% 93.33$                 N/A N/A
00560 BOOM, 4 FOOT (UT8) (POP) EA B 293.83$     10.0% 264.45$               N/A N/A
00561 BOOM, 3 FOOT (UT8) (POP) EA B 216.84$     10.0% 195.16$               N/A N/A
00562 ELBOW ASSEMBLY (UT8) (POP) EA B 794.68$     10.0% 715.21$               N/A N/A
00563 ADAPTER WELDMENT, 2" (UT8) (POP) EA B 217.04$     10.0% 195.34$               N/A N/A
00564 ADAPTER WELDMENT, 2-1/2" (UT8) (POP) EA B 243.75$     10.0% 219.38$               N/A N/A
00565 ADAPTER WELDMENT, 3" (UT8) (POP) EA B 250.43$     10.0% 225.39$               N/A N/A
00566 ADAPTER WELDMENT, 3-1/2" (UT8) (POP) EA B 261.56$     10.0% 235.40$               N/A N/A
00567 ADAPTER WELDMENT, 4" (UT8) (POP) EA B 272.69$     10.0% 245.42$               N/A N/A
00569 HOOK-1/2-1-1/4" IMC/RIGID(MACHINED) EA B 385.26$     10.0% 346.73$               N/A N/A
00570 HOOK,1/2-1-1/4 PVC RIGID (MACHINED) EA B 237.00$     10.0% 213.30$               N/A N/A
00571 SHOE ASSEMBLY,IMC/RIGID (1/2-1-1/4) EA B 868.77$     10.0% 781.89$               N/A N/A
00572 SHOE UNIT-1/2-1-1/4 PVC (855) EA B 1,045.61$  10.0% 941.05$               N/A N/A
00573 SHOE UNIT-1/2-1-1/4 PVC (555) EA B 1,578.84$  10.0% 1,420.96$            N/A N/A
00574 SUPPORT UNIT ASSY, 1-1/2"-2" ROLLER EA B 1,688.64$  10.0% 1,519.78$            N/A N/A
578 CLEVIS ASSY,GRIP-KELLEMS (578) EA B 268.02$     10.0% 241.22$               N/A N/A
579 CLEVIS ASSEMBLY,GRIP KELLEMS (579) EA B 266.66$     10.0% 239.99$               N/A N/A
00579 7/32" BALL EA B 1.30$         10.0% 1.17$                   N/A N/A
00583 ADAPTER WELDMENT, 2" SCREW-ON (POP) EA B 217.04$     10.0% 195.34$               N/A N/A
00584 ADAPTER WELDMENT, 2-1/2" SCREW-ON (POP) EA B 221.49$     10.0% 199.34$               N/A N/A
00585 ADAPTER WELDMENT, 3" SCREW-ON (POP) EA B 232.62$     10.0% 209.36$               N/A N/A
00586 ADAPTER WELDMENT, 3-1/2" SCREW-ON (POP) EA B 243.75$     10.0% 219.38$               N/A N/A
00587 ADAPTER WELDMENT, 4" SCREW-ON (POP) EA B 254.88$     10.0% 229.39$               N/A N/A
00588 HANGER WELDMENT, SHORT (POP) EA B 84.00$       10.0% 75.60$                 N/A N/A
00589 HANGER WELDMENT, LONG (POP) EA B 141.75$     10.0% 127.58$               N/A N/A
00590 SCREW ON COUPLING KIT (POP) EA B 1,621.80$  10.0% 1,459.62$            N/A N/A
590 PORTA-BLOWER UNIT EA B 581.84$     10.0% 523.66$               N/A N/A
591 PORTA-BLOWER SYSTEM (591) EA B 1,057.88$  10.0% 952.09$               N/A N/A
00591 HARDWARE KIT, SHOE UNIT- 3" EA B 297.41$     10.0% 267.67$               N/A N/A
592 BLOWGUN KIT(MIGHTY MOUSER 592) EA B 528.95$     10.0% 476.06$               N/A N/A
00592 HARDWARE KIT, SHOE UNIT- 3 1/2" EA B 457.01$     10.0% 411.31$               N/A N/A
00593 HARDWARE KIT, SHOE UNIT- 1-1/2" EA B 102.74$     10.0% 92.47$                 N/A N/A
00594 HARDWARE KIT, SHOE UNIT- 2" EA B 102.74$     10.0% 92.47$                 N/A N/A
595 FISHLINE,CONDUIT-BONDED NYLON EA B 45.33$       10.0% 40.80$                 N/A N/A
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00595 HARDWARE KIT, SHOE UNIT- 4" EA B 299.42$     10.0% 269.48$               N/A N/A
00596 HARDWARE KIT, SHOE UNIT- 2 1/2" EA B 146.00$     10.0% 131.40$               N/A N/A
597 PUL GRIP KIT EA B 550.28$     10.0% 495.25$               N/A N/A
598 PUL GRIP KIT EA B 633.32$     10.0% 569.99$               N/A N/A
599 PUL GRIP KIT EA B 989.38$     10.0% 890.44$               N/A N/A
00599 ROLLER UNIT-2" EA B 158.85$     10.0% 142.97$               N/A N/A
00601 SUPPORT WELDMENT, 2" EA B 128.64$     10.0% 115.78$               N/A N/A
603 CASTER SET (603) EA A 163.20$     25.0% 122.40$               N/A N/A
604 FISHLINE,CONDUIT-NYLON EA B 40.30$       10.0% 36.27$                 N/A N/A
00604 PLATE, 2" OUTER ROLLER EA B 72.63$       10.0% 65.37$                 N/A N/A
605 FISHLINE,CONDUIT-NYLON 45 EA B 28.21$       10.0% 25.39$                 N/A N/A
606 FISHLINE,CONDUIT EA B 28.21$       10.0% 25.39$                 N/A N/A
607 FISHLINE,CONDUIT-NYLON 90 EA B 26.21$       10.0% 23.59$                 N/A N/A
608 PISTON, BOXED-1/2" EA B 5.05$         10.0% 4.55$                   N/A N/A
609 PISTON, BOXED-3/4" EA B 6.05$         10.0% 5.45$                   N/A N/A
610 PISTON, BOXED-1" EA B 7.05$         10.0% 6.35$                   N/A N/A
00610 ADAPTER WELDMENT,5" (UT8) EA B 275.91$     10.0% 248.32$               N/A N/A
611 PISTON, BOXED-1-1/4" EA B 8.06$         10.0% 7.25$                   N/A N/A
612 PISTON, BOXED-1-1/2" EA B 10.08$       10.0% 9.07$                   N/A N/A
613 PISTON,2" CONDUIT EA B 16.13$       10.0% 14.52$                 N/A N/A
614 PISTON,2-1/2" CONDUIT EA B 18.14$       10.0% 16.33$                 N/A N/A
615 PISTON,3" CONDUIT EA B 20.14$       10.0% 18.13$                 N/A N/A
616 PISTON,3-1/2" CONDUIT EA B 22.17$       10.0% 19.95$                 N/A N/A
617 PISTON,4" CONDUIT EA B 26.21$       10.0% 23.59$                 N/A N/A
618 PISTON,5" CONDUIT EA B 35.25$       10.0% 31.73$                 N/A N/A
619 PISTON,6" CONDUIT EA B 40.30$       10.0% 36.27$                 N/A N/A
621 PISTON ASSY,EMT (2-1/2) EA B 18.14$       10.0% 16.33$                 N/A N/A
00622 PUNCH-RD STAINLESS 2.50 CONDUIT BOXED EA A 381.59$     25.0% 286.19$               N/A N/A
622 PISTON ASSY,EMT (3) EA B 20.14$       10.0% 18.13$                 N/A N/A
00623 PUNCH-RD STAINLESS 3.00 CONDUIT BOXED EA A 425.18$     25.0% 318.89$               N/A N/A
623 PISTON ASSY,EMT (4) EA B 26.21$       10.0% 23.59$                 N/A N/A
00624 PUNCH-RD STAINLESS 3.50 CONDUIT BOXED EA A 468.80$     25.0% 351.60$               N/A N/A
624 GRIP-WIRE (624) EA B 402.02$     10.0% 361.82$               N/A N/A
00625 PUNCH-RD STAINLESS 4.00 CONDUIT BOXED EA A 512.41$     25.0% 384.31$               N/A N/A
00626 DIE-RD STAINLESS 2.50 COND BOXED EA A 119.92$     25.0% 89.94$                 N/A N/A
00627 DIE-RD STAINLESS 3.00 COND BOXED EA A 136.29$     25.0% 102.22$               N/A N/A
00629 DIE-RD STAINLESS 3.50 COND BOXED EA A 152.64$     25.0% 114.48$               N/A N/A
629 GRIP KIT,WIRE (629) EA B 582.06$     10.0% 523.85$               N/A N/A
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00630 DIE-RD STAINLESS 4.00 COND BOXED EA A 169.00$     25.0% 126.75$               N/A N/A
635 CUTTER KIT, HOLE-CARBIDE EA B 99.75$       10.0% 89.78$                 N/A N/A
639 SHEAVE-TWIN YOKE 3/4 (639) EA B 729.44$     10.0% 656.50$               N/A N/A
644 STAND-ROPE REEL EA B 159.21$     10.0% 143.29$               N/A N/A
646 PISTON ASSEMBLY,EMT (3-1/2) EA B 25.19$       10.0% 22.67$                 N/A N/A
00646 GEARMOTOR (UT8) EA B 3,961.28$  10.0% 3,565.15$            N/A N/A
647 SPINDLE,REEL STAND (62") EA B 316.20$     10.0% 284.58$               N/A N/A
00647 SHAFT-CENTER EA B 51.81$       10.0% 46.63$                 N/A N/A
00648 SHAFT-#1 REDUCTION EA B 37.21$       10.0% 33.49$                 N/A N/A
00649 SHAFT-#2 REDUCTION EA B 51.93$       10.0% 46.74$                 N/A N/A
650 SHEAVE-CABLE 6" HOOK TYPE (650) EA B 219.90$     10.0% 197.91$               N/A N/A
00650 SHAFT-#3 REDUCTION EA B 29.51$       10.0% 26.56$                 N/A N/A
651 SHEAVE,CABLE 12" HOOK TYPE (651) EA B 316.54$     10.0% 284.89$               N/A N/A
00651 PLATE, #1 REDUCTION HUB EA B 67.50$       10.0% 60.75$                 N/A N/A
652 SHEAVE-CABLE 18" HOOK TYPE (652) EA B 606.49$     10.0% 545.84$               N/A N/A
00652 GEAR-#1 REDUCTION PLANET EA B 103.33$     10.0% 93.00$                 N/A N/A
653 SHEAVE-CABLE 24" HOOK TYPE (653) EA B 716.41$     10.0% 644.77$               N/A N/A
00653 GEAR-#2 REDUCTION SUN EA B 132.84$     10.0% 119.56$               N/A N/A
654 STAND-ROPE REEL EA B 257.11$     10.0% 231.40$               N/A N/A
00654 GEAR-#2 REDUCTION PLANET EA B 103.33$     10.0% 93.00$                 N/A N/A
655 CUTTER KIT, HOLE-CARBIDE EA A 123.91$     25.0% 92.93$                 N/A N/A
00655 GEAR-#3 REDUCTION SUN EA B 160.43$     10.0% 144.39$               N/A N/A
656 STAND ASSY,REEL-RATCHET TYPE (656) EA B 1,170.00$  10.0% 1,053.00$            N/A N/A
00656 GEAR-#3 REDUCTION PLANET EA B 114.45$     10.0% 103.01$               N/A N/A
657 SPINDLE,REEL STAND (100") EA B 1,147.50$  10.0% 1,032.75$            N/A N/A
00657 HUB,OUTPUT EA B 794.18$     10.0% 714.76$               N/A N/A
658 SHEAVE-TRAY (658) EA B 160.19$     10.0% 144.17$               N/A N/A
00658 PLATE-OUTPUT HUB EA B 98.57$       10.0% 88.71$                 N/A N/A
659 SHEAVE-TRAY (659) EA B 188.33$     10.0% 169.50$               N/A N/A
00659 PLATE-#2 REDUCTION HUB EA B 70.03$       10.0% 63.03$                 N/A N/A
660 CUTTER KIT, HOLE-CARBIDE EA A 222.50$     25.0% 166.88$               N/A N/A
00660 HUB-#1 REDUCTION EA B 366.95$     10.0% 330.26$               N/A N/A
00661 GEAR-RING EA B 561.88$     10.0% 505.69$               N/A N/A
00662 HUB-#2 REDUCTION EA B 389.88$     10.0% 350.89$               N/A N/A
00663 MOUNT-MOTOR EA B 197.89$     10.0% 178.10$               N/A N/A
00664 MOTOR EA B 1,348.53$  10.0% 1,213.68$            N/A N/A
00665 HOUSING,BEARING EA B 886.28$     10.0% 797.65$               N/A N/A
00666 PLATE-MOTOR MOUNTING EA B 269.26$     10.0% 242.33$               N/A N/A
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668 RACK ASSY,PIPE & CONDUIT (668) EA B 969.00$     10.0% 872.10$               N/A N/A
00669 CAPACITOR EA B 126.66$     10.0% 113.99$               N/A N/A
678 CLEVIS UNIT-ROPE (678) EA B 188.15$     10.0% 169.34$               N/A N/A
683 JACKSTAND ASSY, REEL (683) EA B 453.38$     10.0% 408.04$               N/A N/A
684 SPINDLE,REEL STAND (76") EA B 431.61$     10.0% 388.45$               N/A N/A
687 STAND ASSY,TELESCOPING (687) EA B 342.45$     10.0% 308.21$               N/A N/A
691 GUN,BLOW (691) EA B 120.90$     10.0% 108.81$               N/A N/A
696 CASTER SET (696) EA A 132.60$     25.0% 99.45$                 N/A N/A
697 CASTER SET,SWIVEL (4) EA A 142.80$     25.0% 107.10$               N/A N/A
703 KIT, CASTER EA A 183.60$     25.0% 137.70$               N/A N/A
704 CUTTER,CABLE-SCISSOR (704) EA B 178.80$     10.0% 160.92$               N/A N/A
705 CUTTER ASSY,CABLE (705) EA B 185.98$     10.0% 167.38$               N/A N/A
00705 PIN KIT, PIVOT EA B 77.14$       10.0% 69.43$                 N/A N/A
706 CUTTER,CABLE-SCISSORS (706) EA B 193.53$     10.0% 174.18$               N/A N/A
00706 SEAL KIT (RK1550FT) EA B 33.71$       10.0% 30.34$                 N/A N/A
00707 RAM KIT (RK1550FT) EA B 387.47$     10.0% 348.72$               N/A N/A
709 PUNCH ASSEMBLY,STUD-METAL (709) EA A 421.82$     25.0% 316.37$               N/A N/A
710 PUNCH ASSEMBLY,STUD-METAL (710) EA A 421.82$     25.0% 316.37$               N/A N/A
713 PUNCH ASSY EA A 779.78$     25.0% 584.84$               N/A N/A
718 CUTTER ASSEMBLY,CABLE (718) EA B 88.98$       10.0% 80.08$                 N/A N/A
720 PUNCH-KEYWAY NIBBLER (720) EA A 350.73$     25.0% 263.05$               N/A N/A
722 CUTTER,HARD WIRE (POP) EA B 34.21$       10.0% 30.79$                 N/A N/A
724 PUNCH ASSY, BX STUD (724) EA A 182.08$     25.0% 136.56$               N/A N/A
727 CUTTER,CABLE (727) EA B 32.82$       10.0% 29.54$                 N/A N/A
00727 ROLLER EA B 204.88$     10.0% 184.39$               N/A N/A
00732 PIN EA B 126.65$     10.0% 113.99$               N/A N/A
00739 ATTACHMENT WELDMENT EA B 124.89$     10.0% 112.40$               N/A N/A
00741 BAR WELDMENT-TIE EA B 89.60$       10.0% 80.64$                 N/A N/A
744 PUNCH SET,HD EA A 826.94$     25.0% 620.21$               N/A N/A
00744 CAPSTAN WELDMENT EA B 477.14$     10.0% 429.43$               N/A N/A
746 RAM-HYDRAULIC KNOCKOUT EA A 860.24$     25.0% 645.18$               N/A N/A
747 RAM ASSEMBLY,HYDRAULIC (747) EA B 1,548.23$  10.0% 1,393.41$            N/A N/A
749 CUTTER ASSY, ACSR (749) EA B 121.51$     10.0% 109.36$               N/A N/A
00749 SWITCHBOX WELDMENT (08000) EA B 63.90$       10.0% 57.51$                 N/A N/A
00750 CLAMP EA B 85.19$       10.0% 76.67$                 N/A N/A
750 CUTTER,CABLE HYD (750) EA B 1,657.83$  10.0% 1,492.05$            N/A N/A
00751 RAMP-ROPE EA B 121.32$     10.0% 109.19$               N/A N/A
751 HEAD KIT-CUTTER (751) EA B 952.50$     10.0% 857.25$               N/A N/A
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755 PUMP,HAND-HYD (755) EA B 736.49$     10.0% 662.84$               N/A N/A
756 CUTTER,CABLE-RATCHET (756) EA B 696.23$     10.0% 626.61$               N/A N/A
757 CUTTER,CABLE-RATCHET (757) EA B 701.90$     10.0% 631.71$               N/A N/A
758 CUTTER,RATCHET-GUY WIRE (758) EA B 781.29$     10.0% 703.16$               N/A N/A
759 CUTTER,CABLE-RATCHET EA B 290.30$     10.0% 261.27$               N/A N/A
760 CUTTER,CABLE-COMPACT RATCHET EA B 339.23$     10.0% 305.31$               N/A N/A
761 CUTTER,CABLE-RATCHET EA B 496.68$     10.0% 447.01$               N/A N/A
00761 FRAME WELDMENT EA B 551.76$     10.0% 496.58$               N/A N/A
765 CUTTER ASSY,CABLE-COMMUNICATIONS (765) EA B 303.90$     10.0% 273.51$               N/A N/A
767 PUMP,HAND-HYD (767) EA A 567.66$     25.0% 425.75$               N/A N/A
00768 AXLE EA B 36.96$       10.0% 33.26$                 N/A N/A
00770 FRAME WELDMENT,CARRIAGE EA B 408.78$     10.0% 367.90$               N/A N/A
773 CUTTER ASSEMBLY(773) EA B 461.52$     10.0% 415.37$               N/A N/A
00773 BLOCK, PIVOT EA B 37.04$       10.0% 33.34$                 N/A N/A
774 CUTTER ASSEMBLY (774) EA B 496.68$     10.0% 447.01$               N/A N/A
776 CUTTER ASSEMBLY, ACSR (776) EA B 568.12$     10.0% 511.31$               N/A N/A
00781 COUPLING WELDMENT-2-1/2" KIT EA B 187.40$     10.0% 168.66$               N/A N/A
00782 COUPLING WELDMENT-3" EA B 212.05$     10.0% 190.85$               N/A N/A
00783 COUPLING WELDMENT 3 1/2" EA B 233.41$     10.0% 210.07$               N/A N/A
00784 COUPLING WELDMENT 4" EA B 235.57$     10.0% 212.01$               N/A N/A
00791 Boom - Long EA B 218.38$     10.0% 196.54$               N/A N/A
00793 GEARMOTOR,PULLER EA B 3,927.00$  10.0% 3,534.30$            N/A N/A
00795 SCREW-ACME EA B 55.90$       10.0% 50.31$                 N/A N/A
00796 HANDLE EA B 50.02$       10.0% 45.02$                 N/A N/A
796 BENDER ASSEMBLY,CABLE RATCHET (796) EA B 524.72$     10.0% 472.25$               N/A N/A
00799 ADAPTER WELDMENT ASSY, SCREW-ON EA B 254.24$     10.0% 228.82$               N/A N/A
800 BENDER-CABLE HYD (800) EA B 929.40$     10.0% 836.46$               N/A N/A
802 BENDER-CABLE HYD (802) EA B 1,271.79$  10.0% 1,144.61$            N/A N/A
00804 ADAPTER WELDMENT-SLIP IN 2-1/2" EA B 221.88$     10.0% 199.69$               N/A N/A
00811 ADAPTER WELDMENT - SLIP IN 3" EA B 215.12$     10.0% 193.61$               N/A N/A
00815 ADAPTER WELDMENT - SLIP IN 3 1/2" EA B 226.20$     10.0% 203.58$               N/A N/A
00820 ADAPTER WELDMENT - SLIP IN 4" EA B 237.37$     10.0% 213.63$               N/A N/A
00827 ADAPTER WELDMENT,SLIP IN- 5" EA B 303.77$     10.0% 273.39$               N/A N/A
00828 ELBOW WELDMENT-PIVOT EA B 395.85$     10.0% 356.27$               N/A N/A
830 HOLESAW KIT (830) EA A 157.68$     25.0% 118.26$               N/A N/A
00832 ELBOW WELDMENT-ADJUSTABLE EA B 456.00$     10.0% 410.40$               N/A N/A
834 HOLESAW SET EA A 226.29$     25.0% 169.72$               N/A N/A
835 HOLESAW KIT EA A 372.31$     25.0% 279.23$               N/A N/A
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00835 Boom - Short EA B 206.57$     10.0% 185.91$               N/A N/A
00838 SHAFT,SHEAVE-12" EA B 12.71$       10.0% 11.44$                 N/A N/A
00843 SHEAVE UNIT-12" EA B 316.45$     10.0% 284.81$               N/A N/A
00844 SHEAVE UNIT (18") EA B 585.59$     10.0% 527.03$               N/A N/A
00845 SHEAVE UNIT-24" EA B 893.50$     10.0% 804.15$               N/A N/A
00846 SHAFT-SHEAVE 18" EA B 98.91$       10.0% 89.02$                 N/A N/A
847 BENDER-6" PVC HEATER (847) EA B 1,926.15$  10.0% 1,733.54$            N/A N/A
848 BENDER, 6" PVC HEATER (848) EA B 2,581.02$  10.0% 2,322.92$            N/A N/A
849 HEATER ASSEMBLY-ELEC 1/2 TO 2" PVC (849) EA B 614.49$     10.0% 553.04$               N/A N/A
00850 SHAFT-SHEAVE 24" EA B 98.23$       10.0% 88.41$                 N/A N/A
851 BENDER-PVC 4" (851) EA B 1,161.31$  10.0% 1,045.18$            N/A N/A
00854 FRAME WELDMENT 12" EA B 319.05$     10.0% 287.15$               N/A N/A
00855 FRAME WELDMENT 18" EA B 443.43$     10.0% 399.09$               N/A N/A
00856 FRAME WELDMENT 24" EA B 589.38$     10.0% 530.44$               N/A N/A
857 SUPPORT,ROLLER-PVC (857) EA B 99.78$       10.0% 89.80$                 N/A N/A
00860 SHAFT,SUPPORT (1-1/2") EA B 33.22$       10.0% 29.90$                 N/A N/A
862 CUTTER, PLASTIC PIPE EA A 22.00$       25.0% 16.50$                 N/A N/A
00863 Elbow Assy EA B 1,005.84$  10.0% 905.26$               N/A N/A
864 CUTTER, PVC (864) EA B 65.78$       10.0% 59.20$                 N/A N/A
00864 Nose Assy EA B 712.62$     10.0% 641.36$               N/A N/A
865 CUTTER, 2" PVC EA B 152.82$     10.0% 137.54$               N/A N/A
00865 MOUNT ASSY-FLOOR EA B 477.35$     10.0% 429.62$               N/A N/A
866 EXPANDER ASSY (866) EA A 90.41$       25.0% 67.81$                 N/A N/A
00867 Stand Assy EA B 238.66$     10.0% 214.79$               N/A N/A
868 EXPANDER ASSY,SCREW ANCHOR 1/4-20 (868) EA A 86.11$       25.0% 64.58$                 N/A N/A
00868 ADAPTER ASSEMBLY,SCREW-ON EA B 1,261.37$  10.0% 1,135.23$            N/A N/A
870 EXPANDER ASSY,SCREW ANCHOR 3/8-16 (870) EA A 131.28$     25.0% 98.46$                 N/A N/A
00870 CARRIAGE ASSY,WHEELED EA B 1,259.05$  10.0% 1,133.15$            N/A N/A
00871 Mount Assy - Boom EA B 752.38$     10.0% 677.14$               N/A N/A
00875 CORD UNIT-POWER EA B 71.54$       10.0% 64.39$                 N/A N/A
00876 WIRE UNIT EA B 7.16$         10.0% 6.44$                   N/A N/A
00877 SCREW ASSY EA B 140.20$     10.0% 126.18$               N/A N/A
889 HOLESAW KIT,PLUMBERS (889) EA A 140.17$     25.0% 105.13$               N/A N/A
890 HOLESAW KIT,INDUSTRIAL MAINT (890) EA A 436.54$     25.0% 327.41$               N/A N/A
891 HOLESAW KIT-ELECTRICIAN/PLUMBER(891 EA A 219.02$     25.0% 164.27$               N/A N/A
909 DISPENSER,WIRE (909) EA B 1,060.80$  10.0% 954.72$               N/A N/A
910 DISPENSER ASSY,WIRE (910) EA B 2,340.00$  10.0% 2,106.00$            N/A N/A
911 CART,WIRE REEL (911) EA B 567.00$     10.0% 510.30$               N/A N/A
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916 TRANSPORTER ASSY,WIRE REEL (916) EA B 852.80$     10.0% 767.52$               N/A N/A
00920 WHEEL UNIT-IDLER EA B 277.86$     10.0% 250.07$               N/A N/A
921 QUICK CHANGE EXTENSION SYS KIT (POP) EA A 99.99$       25.0% 74.99$                 N/A N/A
00923 AXLE-1/2" ROLLER EA B 34.35$       10.0% 30.92$                 N/A N/A
00924 AXLE-3/4" ROLLER EA B 47.31$       10.0% 42.58$                 N/A N/A
00925 AXLE,ROLLER (1") EA B 34.53$       10.0% 31.08$                 N/A N/A
00926 AXLE-1-1/4" ROLLER EA B 34.19$       10.0% 30.77$                 N/A N/A
00927 ROLLER-1/2" EA B 72.58$       10.0% 65.32$                 N/A N/A
00928 ROLLER-3/4" EA B 66.74$       10.0% 60.07$                 N/A N/A
00929 ROLLER-1" EA B 76.10$       10.0% 68.49$                 N/A N/A
930 CUTTER KIT,HSS EA A 362.60$     25.0% 271.95$               N/A N/A
00930 ROLLER (1-1/4) EA B 101.32$     10.0% 91.19$                 N/A N/A
00933 SUPPORT WELDMENT,ROLLER (1/2 1-1/4) EA B 212.12$     10.0% 190.91$               N/A N/A
00934 SUPPORT UNIT,ROLLER-PVC (1/2 1-1/4) EA B 554.97$     10.0% 499.47$               N/A N/A
00936 SUPPORT UNIT-1/2-1-1/4 ROLLER (555) EA B 365.73$     10.0% 329.16$               N/A N/A
941 QUICK CHANGE D'VERSIBIT SYSTEM KIT EA A 113.20$     25.0% 84.90$                 N/A N/A
00946 SUPPT UNIT-1/2-1-1/4 PVC ROLR (555) EA B 543.84$     10.0% 489.46$               N/A N/A
946 WAND, CLEANING 10/PK EA C 37.88$       0.0% 37.88$                 N/A N/A
947 WAND, CLNG 1.25-10/PK EA C 33.26$       0.0% 33.26$                 N/A N/A
948 REELCLEANER CONN CLEANER (948) EA C 219.86$     0.0% 219.86$               N/A N/A
00949 DIE,CUTTER-U TYPE EA B 311.56$     10.0% 280.40$               N/A N/A
00960 CORD UNIT-POWER EA B 28.15$       10.0% 25.34$                 N/A N/A
00965 DISPLAY,DIGITAL EA B 1,751.44$  10.0% 1,576.30$            N/A N/A
00966 CORD-PATCH EA B 273.89$     10.0% 246.50$               N/A N/A
00967 GAUGE PACKAGE-FORCE EA B 7,598.89$  10.0% 6,839.00$            N/A N/A
00970 HOLDER (00949) EA B 12.98$       10.0% 11.68$                 N/A N/A
975 PUMP,HYD POWER (975) EA B 2,373.23$  10.0% 2,135.91$            N/A N/A
980 PUMP,HYD POWER (980) EA B 3,808.30$  10.0% 3,427.47$            N/A N/A
990 PUMP, HYDRAULIC (990) EA B 3,067.37$  10.0% 2,760.63$            N/A N/A
01015 STEM, RELEASE VALVE EA B 8.91$         10.0% 8.02$                   N/A N/A
01016 SPRING EA B 3.11$         10.0% 2.80$                   N/A N/A
01019 LEVER, RELEASE EA B 30.83$       10.0% 27.75$                 N/A N/A
1020 SOC ADAPTER, FC EA C 213.66$     0.0% 213.66$               N/A N/A
01021 SPRING EA B 3.89$         10.0% 3.50$                   N/A N/A
01028 PISTON, PUMP EA B 67.83$       10.0% 61.05$                 N/A N/A
01033 SEAL, OIL EA B 32.06$       10.0% 28.85$                 N/A N/A
01034 RING,BU (HK520) EA B 4.74$         10.0% 4.27$                   N/A N/A
01035 RING, OIL EA B 32.06$       10.0% 28.85$                 N/A N/A
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01036 MAIN BODY EA B 90.68$       10.0% 81.61$                 N/A N/A
01037 BALL, 7/32" EA B 2.34$         10.0% 2.11$                   N/A N/A
01038 SPRING EA B 1.82$         10.0% 1.64$                   N/A N/A
01040 RING,BU (HK520) EA B 6.01$         10.0% 5.41$                   N/A N/A
01043 PIN EA B 105.67$     10.0% 95.10$                 N/A N/A
01044 RING, SNAP EA B 1.71$         10.0% 1.54$                   N/A N/A
01045 HANDLE, PUMP EA B 7.76$         10.0% 6.98$                   N/A N/A
01048 GRIP, PUMP HANDLE EA B 5.45$         10.0% 4.91$                   N/A N/A
01051 DECAL KIT (GREENLEE UTILITY) EA B 43.92$       10.0% 39.53$                 N/A N/A
01055 RESERVOIR, OIL EA B 21.58$       10.0% 19.42$                 N/A N/A
01056 CAP, FILLER EA B 23.27$       10.0% 20.94$                 N/A N/A
01058 HOSE ASSY, 1/4" X 6' 3/8M&1/4M FILLED EA B 151.21$     10.0% 136.09$               N/A N/A
01059 HOSE ASSY, 1/4" X 6' 3/8M&3/8F FILLED EA B 147.63$     10.0% 132.87$               N/A N/A
01060 HANDLE, BODY EA B 36.54$       10.0% 32.89$                 N/A N/A
01062 VALVE, RELIEF EA B 67.30$       10.0% 60.57$                 N/A N/A
01065 HEAD, BODY HANDLE EA B 36.65$       10.0% 32.99$                 N/A N/A
01066 PIN EA B 1.37$         10.0% 1.23$                   N/A N/A
01068 BAND, HOLDING EA B 3.27$         10.0% 2.94$                   N/A N/A
01069 GAGE UNIT ASSY,FORCE EA B 873.03$     10.0% 785.73$               N/A N/A
01076 METER EA B 280.37$     10.0% 252.33$               N/A N/A
01078 KIT, SEAL EA B 105.28$     10.0% 94.75$                 N/A N/A
01080 KIT, RETAINING KEY (SERVICE) EA B 64.18$       10.0% 57.76$                 N/A N/A
01084 SWITCH UNIT-SELECTOR EA B 96.95$       10.0% 87.26$                 N/A N/A
01130 WASHER-PAINTED EA B 20.16$       10.0% 18.14$                 N/A N/A
01170 KIT, PAWL(760) EA B 52.34$       10.0% 47.11$                 N/A N/A
01178 KIT, PIVOT SCREW(760) EA B 28.87$       10.0% 25.98$                 N/A N/A
01179 KIT, SET SCREW(760) EA B 24.76$       10.0% 22.28$                 N/A N/A
01182 KIT, RATCHET LEVER KNOB(760) EA B 13.92$       10.0% 12.53$                 N/A N/A
01207 SPINDLE EA B 18.90$       10.0% 17.01$                 N/A N/A
01208 WHEEL-10" X3" PNEUMATIC (service only) EA B 105.00$     10.0% 94.50$                 N/A N/A
01221 CASTER-4"MOLD ON RUBBER W/LOCK EA B 105.00$     10.0% 94.50$                 N/A N/A
01224 BRACKET-RIGHT SPOOL EA B 38.76$       10.0% 34.88$                 N/A N/A
1230 BOX ASSEMBLY (1230) EA B 250.00$     10.0% 225.00$               N/A N/A
01230 RELIEF BUTTON KIT EA B 19.38$       10.0% 17.44$                 N/A N/A
01231 BRACKET,SPOOL EA B 38.76$       10.0% 34.88$                 N/A N/A
01233 BASKET-REEL EA B 126.00$     10.0% 113.40$               N/A N/A
01234 EYELET EA B 42.00$       10.0% 37.80$                 N/A N/A
01238 BRACKET-LEFT SPOOL EA B 42.00$       10.0% 37.80$                 N/A N/A
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01243 KNOB ASSEMBLY EA B 31.50$       10.0% 28.35$                 N/A N/A
01268 FRAME-PIVOT EA B 84.00$       10.0% 75.60$                 N/A N/A
01288 BLADE-HOLDER (758) EA B 111.08$     10.0% 99.97$                 N/A N/A
01290 INSERT, BLADE (758) EA B 128.96$     10.0% 116.06$               N/A N/A
01299 HANDLE-RIGHT CUTTER (758) EA B 129.34$     10.0% 116.41$               N/A N/A
01305 PCA,STANDARD PENDANT EA B 149.59$     10.0% 134.63$               N/A N/A
01306 HANDLE WELDMENT,PUSH-PAINTED (UT8) EA B 83.46$       10.0% 75.11$                 N/A N/A
01307 GEARMOTOR (UT10) EA B 4,973.51$  10.0% 4,476.16$            N/A N/A
01308 COVER, ELECTRICAL BOX EA B 38.94$       10.0% 35.05$                 N/A N/A
01309 OVERLAY, FORCE DISPLAY EA B 77.90$       10.0% 70.11$                 N/A N/A
01310 WIRE UNIT, 1/4" MONO JACK TO 2-PIN MOLEX EA B 16.68$       10.0% 15.01$                 N/A N/A
01311 CIRCUIT BREAKER EA B 55.64$       10.0% 50.08$                 N/A N/A
01312 POWER CORD UNIT (855, 555) EA B 50.07$       10.0% 45.06$                 N/A N/A
01315 LEVER ASSY,RELEASE (855GX) EA B 128.52$     10.0% 115.67$               N/A N/A
01323 ROLLER SUPPORT,IMC 1/2" - 2" (555 CLASSI EA C 1,428.00$  0.0% 1,428.00$            N/A N/A
01325 MOUNT,ELECTRICAL BOX EA B 27.83$       10.0% 25.05$                 N/A N/A
01326 CARRIAGE WELDMENT EA B 660.16$     10.0% 594.14$               N/A N/A
1332 BOX ASSY,CHEST (1332) EA B 469.20$     10.0% 422.28$               N/A N/A
01355 HOUSING,PUMP EA B 244.58$     10.0% 220.12$               N/A N/A
01397 LANYARD ASSEMBLY EA B 10.58$       10.0% 9.52$                   N/A N/A
1399 SAW,BAND-1399 9X11 EA A 9,893.98$  25.0% 7,420.49$            N/A N/A
01425 DECAL, SAFETY EA B 3.16$         10.0% 2.84$                   N/A N/A
01431 RESERVOIR,MACHINED EA B 82.01$       10.0% 73.81$                 N/A N/A
01434 BLOCK PUMP ASSEMBLY (767) EA B 430.23$     10.0% 387.21$               N/A N/A
01435 PLUNGER-PUMP EA B 45.72$       10.0% 41.15$                 N/A N/A
01436 BLADDER EA B 31.55$       10.0% 28.40$                 N/A N/A
01437 ARM WELDMENT, RIGHT EA B 131.24$     10.0% 118.12$               N/A N/A
01438 ARM WELDMENT, LEFT EA B 131.24$     10.0% 118.12$               N/A N/A
01441 PIVOT WELDMENT EA B 250.41$     10.0% 225.37$               N/A N/A
01442 SHEAVE ASSEMBLY EA B 324.35$     10.0% 291.92$               N/A N/A
01443 POWERHEAD ASSEMBLY (UT4-22) EA B 2,958.00$  10.0% 2,662.20$            N/A N/A
01444 OVERLAY (UT4) EA B 131.24$     10.0% 118.12$               N/A N/A
01445 POWER CORD UNIT EA B 41.99$       10.0% 37.79$                 N/A N/A
01449 WORM EA B 150.24$     10.0% 135.22$               N/A N/A
01450 ROLLER WELDMENT - 2" EA B 144.57$     10.0% 130.11$               N/A N/A
01487 IDLER GEAR KIT EA B 99.00$       10.0% 89.10$                 N/A N/A
01488 REDUCTION GEAR ASSEMBLY-1ST EA B 314.99$     10.0% 283.49$               N/A N/A
01490 REDUCTION GEAR ASSEMBLY-2ND EA B 154.99$     10.0% 139.49$               N/A N/A
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01493 REDUCTION GEAR ASSEMBLY-3RD EA B 274.99$     10.0% 247.49$               N/A N/A
01494 REDUCTION GEAR ASSEMBLY-4TH EA B 569.99$     10.0% 512.99$               N/A N/A
01503 GEARCASE ASSEMBLY (MOTOR SIDE) EA B 469.99$     10.0% 422.99$               N/A N/A
01504 GEARCASE ASSEMBLY (CAPSTAN SIDE) EA B 399.99$     10.0% 359.99$               N/A N/A
01507 BEARING KIT EA B 194.99$     10.0% 175.49$               N/A N/A
01509 ARMATURE MAGNET HSNG KIT (220V) (UT4-22) EA B 799.00$     10.0% 719.10$               N/A N/A
01510 PLUG UNIT EA B 104.94$     10.0% 94.45$                 N/A N/A
01511 ARMATURE MAGNET HOUSING KIT (UT4) EA B 799.00$     10.0% 719.10$               N/A N/A
01528 ROLLER KIT, 1/2" - 1-1/4" PVC EA B 535.49$     10.0% 481.94$               N/A N/A
01529 SCREW KIT, 555 CLASSIC SQUEEZE EA B 6.11$         10.0% 5.50$                   N/A N/A
01530 ROLLER KIT, 1-1/2" EMT SQUEEZE EA B 305.99$     10.0% 275.39$               N/A N/A
1531 BOX ASSY,CHEST (1531) EA B 346.80$     10.0% 312.12$               N/A N/A
01531 ROLLER KIT, 2" EMT SQUEEZE EA B 428.39$     10.0% 385.55$               N/A N/A
01532 ROLLER KIT, 1-1/2" IMC SQUEEZE EA B 305.99$     10.0% 275.39$               N/A N/A
01533 ROLLER KIT, 2" IMC SQUEEZE EA B 407.99$     10.0% 367.19$               N/A N/A
01534 POINTER KIT, IMC/RIGID/PVC/ EMT EA B 18.86$       10.0% 16.97$                 N/A N/A
01535 HOOK KIT, 1/2-1-1/4" IMC/RIGID EA B 127.49$     10.0% 114.74$               N/A N/A
01536 HOOK KIT, 1-1/2 - 2" IMC/RIGID EA B 127.49$     10.0% 114.74$               N/A N/A
01537 HOOK KIT, 1/2-1-1/4" EMT EA B 132.59$     10.0% 119.33$               N/A N/A
01538 HOOK KIT, 1-1/2 - 2" EMT EA B 142.79$     10.0% 128.51$               N/A N/A
01539 HOOK KIT, 1/2-1-1/4" PVC EA B 147.89$     10.0% 133.10$               N/A N/A
01540 HOOK KIT, 1-1/2 - 2" PVC EA B 152.99$     10.0% 137.69$               N/A N/A
01545 PIN, SHORT DETENT EA B 39.99$       10.0% 35.99$                 N/A N/A
01546 SLEEVE, SHORT DETENT EA B 49.99$       10.0% 44.99$                 N/A N/A
01547 NOSE ASSEMBLY EA B 779.99$     10.0% 701.99$               N/A N/A
01548 PIN-.749X6.75 SHEAVE (658/659) EA B 39.99$       10.0% 35.99$                 N/A N/A
01549 WIRE ASSEMBLY (GROUND) EA B 10.20$       10.0% 9.18$                   N/A N/A
01551 DECAL, ID (CLS60GL) EA B 13.18$       10.0% 11.86$                 N/A N/A
01568 DECAL,IDENTIFICATION (SDG55) EA B 11.27$       10.0% 10.14$                 N/A N/A
01592 DECAL, IDENT (7704) EA B 23.84$       10.0% 21.46$                 N/A N/A
01607 GUARD-BOTTOM EA B 33.05$       10.0% 29.75$                 N/A N/A
1616 BEARING-NEEDLE 1.00X1.31X1.00 OPEN EA B 21.66$       10.0% 19.49$                 N/A N/A
1636 BOX ASSEMBLY,CHEST (1636) EA B 520.20$     10.0% 468.18$               N/A N/A
01648 SWITCH UNIT,PENDANT EA B 459.57$     10.0% 413.61$               N/A N/A
01664 TIP, REPLACEMENT KIT (436) EA B 10.09$       10.0% 9.08$                   N/A N/A
01666 CORD,PENDANT SWITCH EA B 111.25$     10.0% 100.13$               N/A N/A
01700 SHOE GROUP, 1/2"-2" PVC RIG (854/855) EA C 3,331.56$  0.0% 3,331.56$            N/A N/A
01702 SPINDLE WELDMENT EA B 782.78$     10.0% 704.50$               N/A N/A
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01707 CONTROL UNIT-ELECTRONIC (855M2) EA B 571.48$     10.0% 514.33$               N/A N/A
01708 RECEPTACLE UNIT,STANDARD EA B 124.38$     10.0% 111.94$               N/A N/A
01711 CONTROL-PENDENT DELUXE EA B 1,505.73$  10.0% 1,355.16$            N/A N/A
01714 ARM, SUPPORT-LEFT (SERVICE) EA B 27.54$       10.0% 24.79$                 N/A N/A
01718 ARM, SUPPORT-RIGHT(SERVICE) EA B 27.54$       10.0% 24.79$                 N/A N/A
1723 BOX ASSEMBLY,CHEST (1723) EA B 297.44$     10.0% 267.70$               N/A N/A
1725 PUMP,FOOT-HYD (1725-M3) EA A 1,065.06$  25.0% 798.80$               N/A N/A
1731 DRIVER-PUNCH HYD 1/2X1 (1731) EA A 2,337.51$  25.0% 1,753.13$            N/A N/A
1732 PUNCH DRIVER ASSY,HYD KNOCKOUT (1732) EA A 4,031.44$  25.0% 3,023.58$            N/A N/A
01733 MICROCONTROLLER EA B 527.66$     10.0% 474.89$               N/A N/A
01735 DECAL-FORCE GAUGE (00967) EA B 14.21$       10.0% 12.79$                 N/A N/A
1736 RAM ASSEMBLY,HYD-27T (1736) EA B 2,188.78$  10.0% 1,969.90$            N/A N/A
1737 RAM-HYD (1737) EA B 4,335.50$  10.0% 3,901.95$            N/A N/A
1738 RAM ASSEMBLY,HYD-12 TON 7"STROKE (1738) EA B 881.60$     10.0% 793.44$               N/A N/A
01763 KIT, SEAL (HKL1230) EA B 21.84$       10.0% 19.66$                 N/A N/A
01769 ROLLPIN, .093 x 1.000 EA B 4.89$         10.0% 4.40$                   N/A N/A
01774 KEY EA B 8.91$         10.0% 8.02$                   N/A N/A
01776 WASHER EA B 2.09$         10.0% 1.88$                   N/A N/A
01777 SCREW EA B 1.50$         10.0% 1.35$                   N/A N/A
01782 RAM EA B 189.37$     10.0% 170.43$               N/A N/A
01783 PIN EA B 2.09$         10.0% 1.88$                   N/A N/A
01788 GUIDE, RAM SPRING EA B 20.61$       10.0% 18.55$                 N/A N/A
01789 SPRING EA B 30.43$       10.0% 27.39$                 N/A N/A
01790 SUPPORT, RAM SPRING EA B 18.58$       10.0% 16.72$                 N/A N/A
01792 CIRCLIP EA B 1.62$         10.0% 1.46$                   N/A N/A
01793 PIN EA B 14.57$       10.0% 13.11$                 N/A N/A
01794 PIN EA B 8.91$         10.0% 8.02$                   N/A N/A
01795 ROLLPIN, .093X.250 EA B 2.22$         10.0% 2.00$                   N/A N/A
01796 HEAD, HANDLE EA B 109.87$     10.0% 98.88$                 N/A N/A
01797 BUSHING EA B 6.47$         10.0% 5.82$                   N/A N/A
1800 BENDER,HAND-RATCHET (1800) EA B 1,617.85$  10.0% 1,456.07$            N/A N/A
01800 PIN EA B 8.08$         10.0% 7.27$                   N/A N/A
1801 BENDER,HAND-RATCHET (1801-M2) EA B 2,125.85$  10.0% 1,913.27$            N/A N/A
01801 COVER, HANDLE HEAD EA B 38.12$       10.0% 34.31$                 N/A N/A
01802 SPRING, RETURN EA B 19.42$       10.0% 17.48$                 N/A N/A
1802 TABLE,BENDING-PIPE EA B 2,294.60$  10.0% 2,065.14$            N/A N/A
01803 STUD, RELEASE EA B 11.33$       10.0% 10.20$                 N/A N/A
01804 HANDLE, PUMP EA B 118.83$     10.0% 106.95$               N/A N/A
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01805 GRIP, PLASTIC EA B 30.43$       10.0% 27.39$                 N/A N/A
01806 PISTON, INPUT EA B 84.63$       10.0% 76.17$                 N/A N/A
1810 BENDER, EMT-1/2" HAND (1810) EA B 268.64$     10.0% 241.78$               N/A N/A
1811 BENDER, OFFSET-3/4"EMT (1811) EA B 392.29$     10.0% 353.06$               N/A N/A
01812 SCREW, RELEASE VALVE EA B 10.46$       10.0% 9.41$                   N/A N/A
01813 STEM, RELEASE VALVE EA B 21.04$       10.0% 18.94$                 N/A N/A
01816 VALVE, RELIEF EA B 158.74$     10.0% 142.87$               N/A N/A
1818 BENDER,MECHANICAL (1818) EA B 7,491.93$  10.0% 6,742.74$            N/A N/A
01819 SCREW, VALVE EA B 16.17$       10.0% 14.55$                 N/A N/A
1820 TAB 1.5-2.5 EA B 1.59$         10.0% 1.43$                   N/A N/A
01820 SPRING,COMPRESSION, .186 x .218 x .716 EA B 3.67$         10.0% 3.30$                   N/A N/A
01825 MAIN BODY EA B 686.40$     10.0% 617.76$               N/A N/A
01826 SCREW, VALVE EA B 11.33$       10.0% 10.20$                 N/A N/A
01829 DECAL, ID (EK1550FTLU) EA B 11.59$       10.0% 10.43$                 N/A N/A
01840 SPRING EA B 2.68$         10.0% 2.41$                   N/A N/A
01842 SCREW EA B 2.22$         10.0% 2.00$                   N/A N/A
01844 SCREW,#10-32 x .31 SKT HD SET EA B 2.22$         10.0% 2.00$                   N/A N/A
01845 VALVE, INDUCTION EA B 23.47$       10.0% 21.12$                 N/A N/A
01846 SCREEN, OIL EA B 2.22$         10.0% 2.00$                   N/A N/A
01849 SPRING EA B 7.27$         10.0% 6.54$                   N/A N/A
01850 SCREW, VALVE EA B 16.17$       10.0% 14.55$                 N/A N/A
01851 HOLDER, SPRING EA B 8.08$         10.0% 7.27$                   N/A N/A
01852 SCREW, VALVE EA B 18.58$       10.0% 16.72$                 N/A N/A
01855 RESERVOIR, OIL EA B 61.71$       10.0% 55.54$                 N/A N/A
01856 PLUG,RESERVOIR EA B 4.06$         10.0% 3.65$                   N/A N/A
01857 HEAD, BODY HANDLE EA B 93.64$       10.0% 84.28$                 N/A N/A
01858 HANDLE, BODY EA B 118.83$     10.0% 106.95$               N/A N/A
01859 GRIP, PLASTIC EA B 29.49$       10.0% 26.54$                 N/A N/A
01860 ARM WELDMENT-LEAD EA B 50.61$       10.0% 45.55$                 N/A N/A
01861 SHAFT-TRAILING EA B 39.36$       10.0% 35.42$                 N/A N/A
01862 CONNECTOR EA B 27.50$       10.0% 24.75$                 N/A N/A
01881 DECAL, CONNECTOR COMPATIBILITY AT EA B 38.91$       10.0% 35.02$                 N/A N/A
01882 DECAL, CONNECTOR COMPATIBILITY FT EA B 13.34$       10.0% 12.01$                 N/A N/A
01886 SPRING, GAS-150# EA B 56.10$       10.0% 50.49$                 N/A N/A
1895 PROTRACTOR,LARGE EA B 32.70$       10.0% 29.43$                 N/A N/A
1903 STRIPPER,CABLE EA B 95.51$       10.0% 85.96$                 N/A N/A
1904 DRIVER,KNOCKOUT-HEAVY DUTY EA A 1,116.83$  25.0% 837.62$               N/A N/A
1905 STRIPPER-CABLE (1905) EA B 251.00$     10.0% 225.90$               N/A N/A

4126 of 9702



NW Infrastructure Greenlee

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Greenlee                        
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

01927 SEAL REPAIR KIT (HK12ID) EA B 40.02$       10.0% 36.02$                 N/A N/A
1935 STRIPPER,WIRE (1935) EA B 42.55$       10.0% 38.30$                 N/A N/A
01941 DECAL,GREENLEE GATOR EA B 7.66$         10.0% 6.89$                   N/A N/A
01942 DECAL,GREENLEE GATOR EA B 4.44$         10.0% 4.00$                   N/A N/A
01948 TRANSFORMER-UNCALIBRATED EA B 329.38$     10.0% 296.44$               N/A N/A
1969 CUTTER,MULTI CABLE (1969) POP EA B 23.25$       10.0% 20.93$                 N/A N/A
1981 CRIMPER, MANUAL (1981) EA B 437.12$     10.0% 393.41$               N/A N/A
01999 GEAR,PINION EA B 69.10$       10.0% 62.19$                 N/A N/A
02000 PIN,DRIVE EA B 1.53$         10.0% 1.38$                   N/A N/A
2007 TRACER KIT-CIRCUIT (2007) EA B 752.50$     10.0% 677.25$               N/A N/A
2010 INDICATOR-VOLTAGE (2010) EA B 153.18$     10.0% 137.86$               N/A N/A
2050 BOX ASSY,CHEST (2050) EA B 887.04$     10.0% 798.34$               N/A N/A
02053 GAUGE ASSEMBLY, FORCE EA B 631.55$     10.0% 568.40$               N/A N/A
02098 SEAL KIT EA B 37.00$       10.0% 33.30$                 N/A N/A
02110 CONTROL SWITCH EA B 27.35$       10.0% 24.62$                 N/A N/A
02114 PCB EA B 83.85$       10.0% 75.47$                 N/A N/A
02130 KIT, BLADE REPLACEMENT (K425BG) EA B 93.64$       10.0% 84.28$                 N/A N/A
02131 KIT, BLADE REPLACEMENT (K4250) EA B 93.64$       10.0% 84.28$                 N/A N/A
02137 PLATE KIT,REPLACEMENT EA B 53.71$       10.0% 48.34$                 N/A N/A
2142 CHEST ASSEMBLY (2142) EA B 571.20$     10.0% 514.08$               N/A N/A
02146 WHEEL EA B 136.50$     10.0% 122.85$               N/A N/A
02148 HANDLE KIT,ADJUSTING-REPLACEMENT EA B 61.71$       10.0% 55.54$                 N/A N/A
02149 BOLT KIT,HANDLE-REPLACEMENT EA B 31.86$       10.0% 28.67$                 N/A N/A
02150 PIN KIT,DIE-REPLACEMENT EA B 10.20$       10.0% 9.18$                   N/A N/A
02151 SCREW KIT,SET-ADJUSTING EA B 16.17$       10.0% 14.55$                 N/A N/A
02152 HANDLE KIT,REPLACEMENT EA B 93.64$       10.0% 84.28$                 N/A N/A
02153 TOGGLE EA B 9.71$         10.0% 8.74$                   N/A N/A
02180 CHARGER,220V (PKGD) EA B 293.37$     10.0% 264.03$               N/A N/A
02182 WHEEL KIT, REPLACEMENT (1" AXLE) EA B 183.75$     10.0% 165.38$               N/A N/A
2260 BOX ASSY,SLANT TOP (2260) EA B 1,244.40$  10.0% 1,119.96$            N/A N/A
02266 DIE-LOWER (1811) EA B 111.59$     10.0% 100.43$               N/A N/A
02267 DIE-UPPER (1811) EA B 107.28$     10.0% 96.55$                 N/A N/A
02292 REPAIR GROUP #1-GEARMOTOR (6800) EA B 1,298.12$  10.0% 1,168.31$            N/A N/A
02295 REPAIR GROUP #2-GEARMOTOR (6800) EA B 1,190.85$  10.0% 1,071.77$            N/A N/A
02297 REPAIR GROUP #3-GEARMOTOR (6800) EA B 909.48$     10.0% 818.53$               N/A N/A
02298 STUD-MOTOR (1/4-28X9.27" LG) EA B 16.82$       10.0% 15.14$                 N/A N/A
02369 SERVICE KIT EA B 309.85$     10.0% 278.87$               N/A N/A
02439 QUICK DETENT ASSEMBLY KIT EA B 121.90$     10.0% 109.71$               N/A N/A
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02441 DOLLY ASSEMBLY (SERVICE) EA B 275.00$     10.0% 247.50$               N/A N/A
02442 MOTOR ASSEMBLY (SERVICE) EA B 1,850.00$  10.0% 1,665.00$            N/A N/A
02444 CLAMP ASSEMBLY (SERVICE) EA B 249.10$     10.0% 224.19$               N/A N/A
02446 PIN ASSEMBLY,SPRING LOADED (SERVICE) EA B 38.15$       10.0% 34.34$                 N/A N/A
02447 NOSE HANDLE ASSEMBLY (SERVICE) EA B 316.94$     10.0% 285.25$               N/A N/A
2448 CHEST ASSY (2448) EA B 632.40$     10.0% 569.16$               N/A N/A
02448 WHEEL ASSEMBLY (SERVICE) EA B 47.70$       10.0% 42.93$                 N/A N/A
02449 CAPSTAN UNIT ASSEMBLY (SERVICE) EA B 503.50$     10.0% 453.15$               N/A N/A
02450 SPROCKET ASSEMBLY (SERVICE) EA B 121.90$     10.0% 109.71$               N/A N/A
02451 GEARMOTOR ASSEMBLY (SERVICE) EA B 1,166.00$  10.0% 1,049.40$            N/A N/A
02452 MOTOR GUARD ASSEMBLY (SERVICE) EA B 95.40$       10.0% 85.86$                 N/A N/A
02453 PAWL ASSEMBLY (SERVICE) EA B 58.30$       10.0% 52.47$                 N/A N/A
02456 NOSE ASSEMBLY (SERVICE)(G3) EA B 901.00$     10.0% 810.90$               N/A N/A
02457 SHEAVE (SERVICE)(G3) EA B 104.94$     10.0% 94.45$                 N/A N/A
02458 TUBE EXTENSION, TOP WELDMENT (SVCE)(G3) EA B 264.99$     10.0% 238.49$               N/A N/A
02459 TUBE EXTENSION, MIDDLE ASSY (SVCE)(G3) EA B 275.59$     10.0% 248.03$               N/A N/A
2460 CHEST ASSEMBLY (2460) EA B 816.00$     10.0% 734.40$               N/A N/A
02460 MOTOR ADAPTER ASSEMBLY (SERVICE)(G3) EA B 365.00$     10.0% 328.50$               N/A N/A
02461 NOSE WELDMENT (SERVICE)(G3) EA B 263.94$     10.0% 237.55$               N/A N/A
02463 DOLLY BOTTOM PLATE WELDMNT (SERVICE)(G3) EA B 215.00$     10.0% 193.50$               N/A N/A
02464 CAPSTAN (SERVICE)(G3) EA B 424.00$     10.0% 381.60$               N/A N/A
02465 HOLDING YOKE ASSEMBLY(SERVICE) EA B 458.99$     10.0% 413.09$               N/A N/A
02466 SHOTGUN SHOE ASSEMBLY(SERVICE) EA B 1,681.98$  10.0% 1,513.78$            N/A N/A
02467 ROLLER SUPPORT WELDMENT(SERVICE) EA B 407.99$     10.0% 367.19$               N/A N/A
02468 FILTER ASSEMBLY KIT (690 VAC) EA B 150.00$     10.0% 135.00$               N/A N/A
02470 MOTOR ASSEMBLY KIT (690 VAC) EA B 375.00$     10.0% 337.50$               N/A N/A
2472 BOX ASS'Y, CHEST (2472) EA B 989.40$     10.0% 890.46$               N/A N/A
02472 CATCH ASSEMBLY KIT(690 VAC) EA B 50.00$       10.0% 45.00$                 N/A N/A
02473 CASTER KIT (690VAC) EA B 60.00$       10.0% 54.00$                 N/A N/A
02474 GASKET KIT (690 VAC) EA B 50.00$       10.0% 45.00$                 N/A N/A
02475 WHEEL ASSEMBLY KIT (690 VAC) EA B 120.00$     10.0% 108.00$               N/A N/A
02478 MOTOR COVER KIT (690 VAC) EA B 80.00$       10.0% 72.00$                 N/A N/A
02479 HANDLE ASSEMBLY KIT (690VAC) EA B 80.00$       10.0% 72.00$                 N/A N/A
02483 POWER CORD ASSEMBLY KIT (690 VAC) EA B 60.00$       10.0% 54.00$                 N/A N/A
02484 POWER SWITCH ASSEMBLY KIT (690 VAC) EA B 60.00$       10.0% 54.00$                 N/A N/A
02485 WARNING DECAL KIT (690 VAC) EA B 50.00$       10.0% 45.00$                 N/A N/A
02498 PIN, HANDLE 7/32 X 3/4 EA B 16.00$       10.0% 14.40$                 N/A N/A
02499 HOOK, 1-1/2 & 2 PVC - RIGID EA B 330.20$     10.0% 297.18$               N/A N/A
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02532 CASTER HOOK KIT EA B 27.44$       10.0% 24.70$                 N/A N/A
02541 FRAME WELDMENT ASSEMBLY(SERVICE)(G3) EA B 328.59$     10.0% 295.73$               N/A N/A
02543 SHOE UNIT, 1/2" - 2" EMT (SERVICE) EA B 1,171.98$  10.0% 1,054.78$            N/A N/A
02544 SUPPORT UNIT, 1/2" - 2" EMT (SERVICE) EA B 2,038.98$  10.0% 1,835.08$            N/A N/A
02545 DRIVE PIN (SERVICE) EA B 26.32$       10.0% 23.69$                 N/A N/A
02547 SUPPORT UNIT, 1/2- 1-1/4 EMT (SERVICE) EA B 382.49$     10.0% 344.24$               N/A N/A
02548 SHOE UNIT, 1/2"- 2" IMC/RIGID (SERVICE) EA B 1,171.98$  10.0% 1,054.78$            N/A N/A
02549 SUPPORT UNIT, 1/2" - 2" (SERVICE) EA B 866.99$     10.0% 780.29$               N/A N/A
02551 SUPPORT UNIT,1/2"- 1-1/4" IMC&RIGID (SVC EA B 382.49$     10.0% 344.24$               N/A N/A
02552 FORM ROLLER UNIT, 1-1/2"- 2" EMT (SERVIC EA B 1,171.98$  10.0% 1,054.78$            N/A N/A
02553 SHOE UNIT, 1/2"- 2" PVC RIGID (SERVICE) EA B 1,222.98$  10.0% 1,100.68$            N/A N/A
02554 SUPPORT UNIT, 1/2"- 2" PVC (SERVICE) EA B 968.99$     10.0% 872.09$               N/A N/A
02559 PIVOT WELDMENT,MODULAR (UT8) EA B 300.00$     10.0% 270.00$               N/A N/A
02560 ELBOW / NOSE WELDMENT (UT8) EA B 250.00$     10.0% 225.00$               N/A N/A
02561 BOOM WELDMENT, WORM EA B 416.00$     10.0% 374.40$               N/A N/A
02566 PLATE KIT (SERVICE) EA B 61.19$       10.0% 55.07$                 N/A N/A
02567 SUPPORT UNIT, 1/2"-2" EMT (SERVICE) EA B 866.99$     10.0% 780.29$               N/A N/A
02582 LENGTH INDICATOR KIT, SHOTGUN SHOE EA B 316.19$     10.0% 284.57$               N/A N/A
02590 POINTER KIT, SHOTGUN SHOE EA B 71.39$       10.0% 64.25$                 N/A N/A
02591 PLATE KIT, HOLDING YOKE EA B 305.99$     10.0% 275.39$               N/A N/A
02600 DECAL KIT,SHOTGUN BEND ANGLE CHART(555C) EA B 5.09$         10.0% 4.58$                   N/A N/A
02601 DECAL KIT,SHOTGUN BEND ANGLE CHART(555CX EA B 5.09$         10.0% 4.58$                   N/A N/A
02602 DECAL KIT, BENDING INSTRUCTIONS (555C) EA B 17.33$       10.0% 15.60$                 N/A N/A
02622 KIT-RETROFIT CAM PLATE (855) EA B 493.62$     10.0% 444.26$               N/A N/A
02691 METER (6800-22) EA B 139.76$     10.0% 125.78$               N/A N/A
02714 TEST LEAD SET W/ CLIPS, RED/BLACK/YELLOW EA B 63.86$       10.0% 57.47$                 N/A N/A
02726 ASSEMBLY KIT, CONTROL BOARD (555DX-22) EA B 1,018.98$  10.0% 917.08$               N/A N/A
02744 BLADE, STATIONARY EA B 159.61$     10.0% 143.65$               N/A N/A
02767 GT-12A(FOR CUSTOMER IMPRINTING) EA B 21.89$       10.0% 19.70$                 N/A N/A
02800 ARBOR, QUICK CHANGE-5/16 EA A 50.80$       25.0% 38.10$                 N/A N/A
02801 ARBOR, QUICK CHANGE-7/16 EA A 61.14$       25.0% 45.86$                 N/A N/A
02803 ADAPTER, SMALL-10 PK EA A 31.24$       25.0% 23.43$                 N/A N/A
02804 ADAPTER, LARGE-3 PK EA A 31.24$       25.0% 23.43$                 N/A N/A
02805 BUSHING-5 PK EA A 10.38$       25.0% 7.79$                   N/A N/A
02839 FRAME WELDMENT, BOOM MOUNT EA B 536.59$     10.0% 482.93$               N/A N/A
02840 SHOE GROUP, PVC RIGID 1/2"-2" (854DX) EA B 2,100.00$  10.0% 1,890.00$            N/A N/A
02846 MOUNT ASS'Y,CHAIN-PKGD EA B 960.37$     10.0% 864.33$               N/A N/A
02868 CASE, PLASTIC (POP) EA B 49.70$       10.0% 44.73$                 N/A N/A
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02918 MOTOR EA B 1,508.98$  10.0% 1,358.08$            N/A N/A
02953 FASTENER KIT (EK6IDL) EA B 55.36$       10.0% 49.82$                 N/A N/A
02967 RAM KIT (EK6IDL) EA B 71.62$       10.0% 64.46$                 N/A N/A
02968 HEAD LATCH KIT (EK6IDL) EA B 127.48$     10.0% 114.73$               N/A N/A
02969 SPRING KIT (EK6IDL) EA B 35.08$       10.0% 31.57$                 N/A N/A
03000 BRACKET-CORD WRAP EA B 20.16$       10.0% 18.14$                 N/A N/A
03007 PLATE, UPPER MOUNTING (390) EA B 40.30$       10.0% 36.27$                 N/A N/A
03010 DIE, LOWER (1810) EA B 100.13$     10.0% 90.12$                 N/A N/A
03011 DIE-UPPER (1810) EA B 95.84$       10.0% 86.26$                 N/A N/A
3048 BOX ASSEMBLY,CHEST (3048) EA B 830.00$     10.0% 747.00$               N/A N/A
03048 CHARGER,12V (12VDC) EA B 245.66$     10.0% 221.09$               N/A N/A
03095 POINTER-1/2"-1-1/4" EA B 81.11$       10.0% 73.00$                 N/A N/A
03099 POINTER 1-1/2"-2" EA B 95.87$       10.0% 86.28$                 N/A N/A
03129 DECAL-ANGLE EA B 31.69$       10.0% 28.52$                 N/A N/A
03140 SCREW-TENSION SPRING (748 RAM) EA B 17.70$       10.0% 15.93$                 N/A N/A
03283 DIE SET (0,14MM-6MM) EA B 40.68$       10.0% 36.61$                 N/A N/A
03284 DIE SET (10MM-25MM) EA B 40.68$       10.0% 36.61$                 N/A N/A
03334 SPRING-TORSION .187X.280X.312 (769) EA B 15.65$       10.0% 14.09$                 N/A N/A
3360 BOX,FLAT TOP (3360) EA B 1,356.60$  10.0% 1,220.94$            N/A N/A
03421 WASHER,FLAT (.440X.687X.064 COP) EA B 5.56$         10.0% 5.00$                   N/A N/A
03427 TRIGGER, RELEASE EA B 5.56$         10.0% 5.00$                   N/A N/A
03466 DECAL-WARNING PICTORIAL (758) EA B 8.50$         10.0% 7.65$                   N/A N/A
03471 SHEAVE HARDWARE KIT EA B 192.86$     10.0% 173.57$               N/A N/A
03472 ROLLER REPLACEMENT KIT EA B 171.43$     10.0% 154.29$               N/A N/A
03473 FRAME AND PIN KIT EA B 214.29$     10.0% 192.86$               N/A N/A
03474 RATCHET KIT EA B 107.14$     10.0% 96.43$                 N/A N/A
03476 HANDLE ASSEMBLY KIT EA B 78.57$       10.0% 70.71$                 N/A N/A
03487 CASE-PLASTIC (890) EA B 65.64$       10.0% 59.08$                 N/A N/A
3548 CABINET (3548) EA B 1,723.80$  10.0% 1,551.42$            N/A N/A
03548 KIT,REPAIR CUTTERHEAD (758) EA B 361.30$     10.0% 325.17$               N/A N/A
03549 DECAL, CASE (EK425) EA B 32.22$       10.0% 29.00$                 N/A N/A
03562 CORD UNIT-POWER EA B 53.13$       10.0% 47.82$                 N/A N/A
03575 FOOT EA B 7.59$         10.0% 6.83$                   N/A N/A
03607 KIT-STEP BIT #1 & #3 (03607) EA A 137.74$     25.0% 103.31$               N/A N/A
03645 POWER GENERATION UNIT EA B 647.16$     10.0% 582.44$               N/A N/A
3648 BOX ASSEMBLY,SLANT TOP (3648) EA B 1,285.20$  10.0% 1,156.68$            N/A N/A
3660 BOX ASSY,SLANT TOP (3660) EA B 1,377.00$  10.0% 1,239.30$            N/A N/A
03661 COUPLER WELDMENT-2" EA B 231.46$     10.0% 208.31$               N/A N/A
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03703 DECAL, SPECIFICATION EA B 9.80$         10.0% 8.82$                   N/A N/A
03821 SPRING,COMP (492) (BROCK 3-1239) EA B 16.48$       10.0% 14.83$                 N/A N/A
4024 SHEAVE UNIT -24" (PKGD) EA B 1,543.44$  10.0% 1,389.10$            N/A N/A
4036 SHEAVE UNIT -36" (PKGD) EA B 1,930.91$  10.0% 1,737.82$            N/A N/A
4048 SHEAVE UNIT -48" (PKGD) EA B 2,505.12$  10.0% 2,254.61$            N/A N/A
04263 LINK-LEVER (767) EA B 43.55$       10.0% 39.20$                 N/A N/A
04287 ADAPTER CORD UNIT EA B 205.85$     10.0% 185.27$               N/A N/A
04315 ECCENTRIC (1810/1811) EA B 52.58$       10.0% 47.32$                 N/A N/A
04319 LINK, BENDER (1810/1811) EA B 22.13$       10.0% 19.92$                 N/A N/A
04320 ROLLER, BENDER (1810/1811) EA B 49.23$       10.0% 44.31$                 N/A N/A
04322 HANDLE WELDMENT & GRIP (1810/1811) EA B 77.48$       10.0% 69.73$                 N/A N/A
04323 PLATE, WEAR (1810/1811) EA B 22.53$       10.0% 20.28$                 N/A N/A
04339 LATCH KIT,REPLACEMENT (5860) EA B 142.80$     10.0% 128.52$               N/A N/A
04343 PACKING KIT (ABM) EA B 26.74$       10.0% 24.07$                 N/A N/A
4435 TAPE, MEASURING-1250# POLYESTER EA B 363.21$     10.0% 326.89$               N/A N/A
4436 TAPE, MEASURING-1800# POLYESTER EA B 415.09$     10.0% 373.58$               N/A N/A
4437 TAPE, MEASURING-2500# POLYESTER EA B 591.52$     10.0% 532.37$               N/A N/A
04598 DIE-ISO 16 (UPC) EA A 52.05$       25.0% 39.04$                 N/A N/A
04599 PUNCH-ISO 16 (UPC) EA A 160.80$     25.0% 120.60$               N/A N/A
04601 DIE-ISO 25 (UPC) EA A 55.90$       25.0% 41.93$                 N/A N/A
04602 PUNCH-ISO 25 (UPC) EA A 183.14$     25.0% 137.36$               N/A N/A
04603 DIE-ISO 32 (UPC) EA A 61.71$       25.0% 46.28$                 N/A N/A
04605 PUNCH-ISO 32 (UPC) EA A 194.68$     25.0% 146.01$               N/A N/A
04607 DIE-ISO 40 (UPC) EA A 86.72$       25.0% 65.04$                 N/A N/A
04608 PUNCH-ISO 40 (UPC) EA A 331.52$     25.0% 248.64$               N/A N/A
04609 DIE-ISO 50 (UPC) EA A 107.95$     25.0% 80.96$                 N/A N/A
04611 PUNCH-ISO 50 (UPC) EA A 356.58$     25.0% 267.44$               N/A N/A
04613 DIE-ISO 63 (UPC) EA A 107.95$     25.0% 80.96$                 N/A N/A
04614 PUNCH-ISO 63 (UPC) EA A 356.58$     25.0% 267.44$               N/A N/A
04620 DECAL-LID LINER (6805) EA B 7.64$         10.0% 6.88$                   N/A N/A
04643 TRANSFORMER-TOROIDAL EA B 922.94$     10.0% 830.65$               N/A N/A
04663 KIT-CENTER BOLT/NUT (749) EA B 15.57$       10.0% 14.01$                 N/A N/A
04781 CONTROL ASSY-POWER BOOSTER EA B 499.21$     10.0% 449.29$               N/A N/A
4848 BOX,FLAT TOP (4848) EA B 1,377.00$  10.0% 1,239.30$            N/A N/A
4860 BOX ASSY,FLAT TOP (4860) EA B 1,402.50$  10.0% 1,262.25$            N/A N/A
4872 BOX ASSY,FLAT TOP (4872) EA B 1,774.80$  10.0% 1,597.32$            N/A N/A
04884 CORD & PLUG KIT,ADAPTOR EA B 300.96$     10.0% 270.86$               N/A N/A
04916 LANYARD-PIN UNIT EA B 18.39$       10.0% 16.55$                 N/A N/A

4131 of 9702



NW Infrastructure Greenlee

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Greenlee                        
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

04926 RAM EA B 104.46$     10.0% 94.01$                 N/A N/A
05071 SWITCH UNIT, PENDANT (555CX) EA B 350.90$     10.0% 315.81$               N/A N/A
05073 SWITCH UNIT, PENDANT (555DX) REPLACEMENT EA B 417.10$     10.0% 375.39$               N/A N/A
05074 LENS, LCD PROTECTIVE (855GX) EA B 40.89$       10.0% 36.80$                 N/A N/A
05075 MOTOR, 120V (555CX/555DX/855GX) EA B 1,353.26$  10.0% 1,217.93$            N/A N/A
05076 COVER, SPRING (773) EA B 6.67$         10.0% 6.00$                   N/A N/A
05092 MOTOR W/GEAR (ES25) EA B 73.38$       10.0% 66.04$                 N/A N/A
05093 FILTER-TRANSIENT EA B 57.93$       10.0% 52.14$                 N/A N/A
05107 REPAIR GROUP #3, GEARMOTOR EA B 692.35$     10.0% 623.12$               N/A N/A
05108 HOUSING, MAGNET EA B 338.28$     10.0% 304.45$               N/A N/A
05109 ARMATURE EA B 686.72$     10.0% 618.05$               N/A N/A
5123 INDICATOR-MOTOR ROTATION (5123) EA B 360.32$     10.0% 324.29$               N/A N/A
05148 DECAL-ID EA B 3.51$         10.0% 3.16$                   N/A N/A
05156 FISHTAPE,REPLCMNT-FIBERGLASS-.187"X150' EA B 309.00$     10.0% 278.10$               N/A N/A
05157 FISHTAPE,REPLCMNT-FIBERGLASS-.187"X200' EA B 412.00$     10.0% 370.80$               N/A N/A
05158 FISHTAPE,REPLCMNT-FIBERGLASS-.187"X250' EA B 515.00$     10.0% 463.50$               N/A N/A
05163 KIT-SERVICE CHAIN GUARD (6001) EA B 162.95$     10.0% 146.66$               N/A N/A
05254 RAM, SINGLE ACTING 1.810"DIA EA B 394.66$     10.0% 355.19$               N/A N/A
05258 CYLINDER-SINGLE ACTING 1.810"DIA EA B 189.86$     10.0% 170.87$               N/A N/A
05259 CRIMPING HEAD EA B 621.34$     10.0% 559.21$               N/A N/A
05263 WASHER-STEEL 1.830"IDX2.2925"OD EA B 10.25$       10.0% 9.23$                   N/A N/A
05301 WIPER-LEATHER 1.825"IDX2.295"OD EA B 16.48$       10.0% 14.83$                 N/A N/A
05315 WASHER,LEATHER (2.295ODX1.625ID) EA B 12.27$       10.0% 11.04$                 N/A N/A
05316 PIN,DIE RELEASE EA B 97.81$       10.0% 88.03$                 N/A N/A
05317 BUTTON,RELEASE-DIE EA B 20.71$       10.0% 18.64$                 N/A N/A
05318 SHAFT,RELEASE EA B 14.21$       10.0% 12.79$                 N/A N/A
05319 PIN,RELEASE-DIE EA B 116.36$     10.0% 104.72$               N/A N/A
05320 CYLINDER-PH2 S.A. EA B 201.07$     10.0% 180.96$               N/A N/A
05329 CRIMPING HEAD (42MM) EA B 560.13$     10.0% 504.12$               N/A N/A
05332 RAM (42MM) EA B 604.09$     10.0% 543.68$               N/A N/A
05334 RETAINER,SPRING EA B 33.24$       10.0% 29.92$                 N/A N/A
05336 SPRING-EXTENSION EA B 61.88$       10.0% 55.69$                 N/A N/A
05338 RETAINER,SPRING EA B 39.71$       10.0% 35.74$                 N/A N/A
05339 CYLINDER, 42MM S.A. EA B 203.82$     10.0% 183.44$               N/A N/A
05345 CRIMPING HEAD,15T UNIVERSAL EA B 679.17$     10.0% 611.25$               N/A N/A
05347 RAM-15 TON SINGLE ACTING EA B 317.47$     10.0% 285.72$               N/A N/A
05372 C HEAD ASSEMBLY-30MM EA B 816.94$     10.0% 735.25$               N/A N/A
05373 C HEAD ASSEMBLY-42MM EA B 816.95$     10.0% 735.26$               N/A N/A
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05377 RAM ASSEMBLY - 30MM EA B 655.85$     10.0% 590.27$               N/A N/A
05378 RAM ASSEMBLY - 42MM EA B 655.85$     10.0% 590.27$               N/A N/A
05387 BOX, BLOW MOLDED (7310SB) EA B 124.70$     10.0% 112.23$               N/A N/A
05391 DECAL, IDENTIFICATION (ES20L) EA B 8.57$         10.0% 7.71$                   N/A N/A
05392 DECAL, IDENTIFICATION (ESG25L) EA B 8.51$         10.0% 7.66$                   N/A N/A
05393 DECAL, IDENTIFICATION (EK210L) EA B 7.93$         10.0% 7.14$                   N/A N/A
05394 DECAL, IDENTIFICATION (EK410L) EA B 8.57$         10.0% 7.71$                   N/A N/A
05395 DECAL, IDENTIFICATION (EK622L) EA B 8.57$         10.0% 7.71$                   N/A N/A
05396 DECAL, IDENTIFICATION (EK628L) EA B 8.57$         10.0% 7.71$                   N/A N/A
05397 DECAL, IDENTIFICATION (ETS8L) EA B 8.57$         10.0% 7.71$                   N/A N/A
05398 DECAL, IDENTIFICATION (ETS12L) EA B 8.57$         10.0% 7.71$                   N/A N/A
05399 DECAL, IDENTIFICATION (ES32L) EA B 8.57$         10.0% 7.71$                   N/A N/A
05400 DECAL, IDENTIFICATION (ES32FL) EA B 8.51$         10.0% 7.66$                   N/A N/A
05401 DECAL, IDENTIFICATION (EK425L) EA B 8.57$         10.0% 7.71$                   N/A N/A
05402 DECAL, IDENTIFICATION (ECCXL) EA B 11.36$       10.0% 10.22$                 N/A N/A
05403 DECAL, IDENTIFICATION (EK06ATL) EA B 11.36$       10.0% 10.22$                 N/A N/A
05404 DECAL, IDENTIFICATION (EK06FTL) EA B 11.36$       10.0% 10.22$                 N/A N/A
05405 DECAL, IDENTIFICATION (E12CCXL) EA B 11.36$       10.0% 10.22$                 N/A N/A
05406 DECAL, IDENTIFICATION (EK12IDL) EA B 11.23$       10.0% 10.11$                 N/A N/A
05413 DECAL, IDENTIFICATION (EK1550L) EA B 11.36$       10.0% 10.22$                 N/A N/A
05414 DECAL, IDENTIFICATION (ESG45L) EA B 11.17$       10.0% 10.05$                 N/A N/A
05415 DECAL, IDENTIFICATION (ESG50L) EA B 11.17$       10.0% 10.05$                 N/A N/A
05416 DECAL, IDENTIFICATION (ESG55L) EA B 11.17$       10.0% 10.05$                 N/A N/A
05417 DECAL, IDENTIFICATION (ESC85L) EA B 11.36$       10.0% 10.22$                 N/A N/A
05418 DECAL, IDENTIFICATION (ESC105L) EA B 11.36$       10.0% 10.22$                 N/A N/A
05419 DECAL, IDENTIFICATION (ESP710L) EA B 11.17$       10.0% 10.05$                 N/A N/A
05420 DECAL, IDENTIFICATION (LS60L) EA B 11.36$       10.0% 10.22$                 N/A N/A
05427 CYLINDER EA B 266.80$     10.0% 240.12$               N/A N/A
05429 SPRING-EXTENSION EA B 168.18$     10.0% 151.36$               N/A N/A
05431 WIPER-LEATHER EA B 12.92$       10.0% 11.63$                 N/A N/A
05432 DISC EA B 4.44$         10.0% 4.00$                   N/A N/A
05433 �SPRING ( .147 X.307 X .021) EA B 10.51$       10.0% 9.46$                   N/A N/A
05434 BUTTON-DIE RETAINING EA B 20.28$       10.0% 18.25$                 N/A N/A
05435 NUT-RETAINING EA B 40.91$       10.0% 36.82$                 N/A N/A
05467 PGU2 ASSEMBLY EA B 690.47$     10.0% 621.42$               N/A N/A
05468 CARRY CASE-METAL EA B 113.71$     10.0% 102.34$               N/A N/A
05475 DECAL-IDENTIFICATION (RK1550) EA B 12.23$       10.0% 11.01$                 N/A N/A
05476 C-HEAD ASSY (EK1240K) EA B 552.31$     10.0% 497.08$               N/A N/A
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05485 GAGE ASSEMBLY,FORCE EA B 831.36$     10.0% 748.22$               N/A N/A
05540 GEAR-MASTER SHAFT EA B 12.64$       10.0% 11.38$                 N/A N/A
05589 WHEEL EA B 169.98$     10.0% 152.98$               N/A N/A
05590 HOUSING WELDMENT-BEARING EA B 61.17$       10.0% 55.05$                 N/A N/A
05595 ARM EA B 490.35$     10.0% 441.32$               N/A N/A
05597 ARM-MOTOR MOUNT EA B 612.98$     10.0% 551.68$               N/A N/A
05599 AXLE WELDMENT-UPPER EA B 330.07$     10.0% 297.06$               N/A N/A
5600 BATTERY PACK EA B 35.62$       10.0% 32.06$                 N/A N/A
05608 AXLE WELDMENT-LOWER EA B 349.87$     10.0% 314.88$               N/A N/A
05609 SPROCKET-72T EA B 144.32$     10.0% 129.89$               N/A N/A
05611 SPROCKET-10T EA B 23.53$       10.0% 21.18$                 N/A N/A
05613 HANDLE-SHAFT EA B 94.23$       10.0% 84.81$                 N/A N/A
05620 FRAME WELDMENT EA B 1,713.55$  10.0% 1,542.20$            N/A N/A
05639 SHAFT-ARM STIFF EA B 43.71$       10.0% 39.34$                 N/A N/A
05640 ARM WELDMENT-STIFF EA B 73.02$       10.0% 65.72$                 N/A N/A
05645 ARM TEE-STIFF EA B 64.93$       10.0% 58.44$                 N/A N/A
05646 BAR-CROSS EA B 206.80$     10.0% 186.12$               N/A N/A
05647 STAND-OFF-SHORT EA B 13.37$       10.0% 12.03$                 N/A N/A
05648 RETAINER-BEARING EA B 13.37$       10.0% 12.03$                 N/A N/A
05649 DIVIDER WELDMENT EA B 186.24$     10.0% 167.62$               N/A N/A
05652 HOUSING,BEARING EA B 53.02$       10.0% 47.72$                 N/A N/A
05653 SEPARATOR WELDMENT-GROUND EA B 73.02$       10.0% 65.72$                 N/A N/A
05657 STAND-OFF-LONG EA B 15.35$       10.0% 13.82$                 N/A N/A
05658 GUARD, UPPER MOTOR (6810, 6810-22) EA B 36.23$       10.0% 32.61$                 N/A N/A
05659 GUARD, CHAIN (6810, 6810-22) EA B 90.37$       10.0% 81.33$                 N/A N/A
05660 CARRIER WELDMENT-GUARD EA B 67.07$       10.0% 60.36$                 N/A N/A
05664 BEARING-TRUST EA B 18.52$       10.0% 16.67$                 N/A N/A
05665 GUARD, INSERT (6810, 6810-22) EA B 19.19$       10.0% 17.27$                 N/A N/A
05666 GUARD, EDGE (6810, 6810-22) EA B 44.51$       10.0% 40.06$                 N/A N/A
05667 GUARD, LOWER MOTOR (6810, 6810-22) EA B 78.37$       10.0% 70.53$                 N/A N/A
05669 AXLE EA B 37.01$       10.0% 33.31$                 N/A N/A
05670 RATCHET WELDMENT-RH EA B 72.65$       10.0% 65.39$                 N/A N/A
05672 RATCHET WELDMENT-LH EA B 73.38$       10.0% 66.04$                 N/A N/A
05683 BOX, ELECTRICAL (6810, 6810-22) EA B 97.46$       10.0% 87.71$                 N/A N/A
05684 PANEL, ELECTRICAL (6810, 6810-22) EA B 66.60$       10.0% 59.94$                 N/A N/A
05685 BOX, MOTOR ELECTRICAL (6810, 6810-22) EA B 84.32$       10.0% 75.89$                 N/A N/A
5702 INDICATOR,PHASE SEQUENCE (5702) EA B 186.71$     10.0% 168.04$               N/A N/A
5708 TESTER-GFI & CIRCUIT (5708) EA B 201.22$     10.0% 181.10$               N/A N/A
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5710 TESTER-ANTENNA LAMP EA B 49.58$       10.0% 44.62$                 N/A N/A
5712 INDICATOR-NON CONTACT PHASE SEQ (5712) EA B 283.90$     10.0% 255.51$               N/A N/A
5713 HOLSTER-LEATHER(5712) EA B 87.21$       10.0% 78.49$                 N/A N/A
5715 TESTER,GAS LAMP (5715) EA B 406.34$     10.0% 365.71$               N/A N/A
5783 PROBE-PUSH ON EA B 39.87$       10.0% 35.88$                 N/A N/A
05784 SHAFT-LEAD EA B 14.29$       10.0% 12.86$                 N/A N/A
5786 CLIPS, ALLIGATOR-SMALL EA B 39.05$       10.0% 35.15$                 N/A N/A
05787 ARM WELDMENT EA B 140.31$     10.0% 126.28$               N/A N/A
05788 PLATE WELDMENT EA B 130.30$     10.0% 117.27$               N/A N/A
05791 SHAFT-FRAME EA B 64.03$       10.0% 57.63$                 N/A N/A
05807 CORD, POWER EA B 63.88$       10.0% 57.49$                 N/A N/A
05808 CORD-POWER EA B 35.68$       10.0% 32.11$                 N/A N/A
05809 POTENTIOMETER UNIT EA B 50.99$       10.0% 45.89$                 N/A N/A
05810 JACK UNIT, PHONE EA B 30.07$       10.0% 27.06$                 N/A N/A
05814 CONTROL UNIT EA B 967.24$     10.0% 870.52$               N/A N/A
05817 PIN, PISTON EA B 25.32$       10.0% 22.79$                 N/A N/A
05818 PIN, SOCKET EA B 20.06$       10.0% 18.05$                 N/A N/A
05849 CATCH EA B 44.59$       10.0% 40.13$                 N/A N/A
05850 HOSE ASSY-10' CONDUCTIVE W/M&F CON EA B 200.95$     10.0% 180.86$               N/A N/A
05851 HOSE ASSY-10' NON-COND W/M&F CONN EA B 395.59$     10.0% 356.03$               N/A N/A
5860 BOX ASSEMBLY,BIFOLD (5860) EA B 2,754.00$  10.0% 2,478.60$            N/A N/A
5880 MEGOHMMETER,500V DIG/ANA BACKLITE (5880) EA B 902.07$     10.0% 811.86$               N/A N/A
5882 MEGOHMMETER,1KV DIG/ANA LITE ALARM(5882) EA B 1,027.81$  10.0% 925.03$               N/A N/A
5883 MEGOHMMETER PROBE-REMOTE (5883) EA B 279.62$     10.0% 251.66$               N/A N/A
05930 HANDLE UNIT-CUTTER (705) EA B 44.69$       10.0% 40.22$                 N/A N/A
05932 LINK KIT (709/710) EA B 32.38$       10.0% 29.14$                 N/A N/A
05935 BLADE ASSEMBLY,MACHINED-CUTTER EA B 133.41$     10.0% 120.07$               N/A N/A
5990 MEGOHMMETER, 5KV (5990) EA B 2,861.93$  10.0% 2,575.74$            N/A N/A
06015 PIN KIT (709,710) EA B 17.22$       10.0% 15.50$                 N/A N/A
06018 I/O CTRL ASS'Y (854) EA B 529.04$     10.0% 476.14$               N/A N/A
06025 DECAL-IDENT/WARNING EA B 8.89$         10.0% 8.00$                   N/A N/A
06030 CONTOL ASSEMBLY EA B 539.68$     10.0% 485.71$               N/A N/A
6036 SHEAVE-HOOK TRIPLE (6036) EA B 1,112.71$  10.0% 1,001.44$            N/A N/A
6037 MOUNT UNIT-FLOOR EA B 396.57$     10.0% 356.91$               N/A N/A
06051 RESISTOR UNIT ASSY, MOTOR SHUNT EA B 61.23$       10.0% 55.11$                 N/A N/A
06061 SENSOR FOR 93-172 EA B 181.55$     10.0% 163.40$               N/A N/A
6072 SHEAVE ASSEMBLY,MANHOLE 12" (6072) EA B 4,027.48$  10.0% 3,624.73$            N/A N/A
06075 DECAL, IDENTIFICATION (EK06AT) EA B 7.78$         10.0% 7.00$                   N/A N/A
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06076 DECAL, IDENTIFICATION (EK06FT) EA B 32.25$       10.0% 29.03$                 N/A N/A
06077 DECAL, WARNING (EK06AT) EA B 23.24$       10.0% 20.92$                 N/A N/A
06079 DECAL,IDENTIFICATION (HK06AT) EA B 48.28$       10.0% 43.45$                 N/A N/A
06080 DECAL, IDENTIFICATION (HK06FT) EA B 21.12$       10.0% 19.01$                 N/A N/A
06081 DECAL, IDENTIFICATION (RK06AT) EA B 33.35$       10.0% 30.02$                 N/A N/A
06082 DECAL, IDENTIFICATION (RK06FT) EA B 36.68$       10.0% 33.01$                 N/A N/A
06083 COVER FOR 50060619 EA B 15.78$       10.0% 14.20$                 N/A N/A
06175 HINGE,W/HOLES (46") EA B 15.30$       10.0% 13.77$                 N/A N/A
06178 HINGE, Straight (58") With Holes EA B 27.54$       10.0% 24.79$                 N/A N/A
06182 HINGE WITH HOLES (55") EA B 24.48$       10.0% 22.03$                 N/A N/A
06183 HINGE,W/HOLES (43") EA B 18.36$       10.0% 16.52$                 N/A N/A
06186 CABLECASTER EA B 80.60$       10.0% 72.54$                 N/A N/A
06188 KIT-PULLER PINS - 6800 EA B 66.09$       10.0% 59.48$                 N/A N/A
06191 KIT-SHAFT-6800 (50008714) EA B 74.00$       10.0% 66.60$                 N/A N/A
06192 KIT-ELBOW SHAFT-6800 (50008641) EA B 74.91$       10.0% 67.42$                 N/A N/A
06193 KIT-SHAFT - 6800 (50008625) EA B 87.49$       10.0% 78.74$                 N/A N/A
06194 KIT-ELBOW PINS-6800 (50008633) EA B 105.55$     10.0% 95.00$                 N/A N/A
06195 KIT-PIVOT PINS-6800 (50008633) EA B 74.91$       10.0% 67.42$                 N/A N/A
06200 METER-CASE LIGHT EA B 65.31$       10.0% 58.78$                 N/A N/A
6204 LUG,CABLE 0.5-1.0 M4 EA B 0.15$         10.0% 0.14$                   N/A N/A
06214 DECAL,PINCH/HAZ/WARN EA B 2.80$         10.0% 2.52$                   N/A N/A
06217 SCREW-ADJUSTMENT (1980 REPL. PART) EA B 15.26$       10.0% 13.73$                 N/A N/A
06221 SCALE-PISTON (1736) EA B 83.44$       10.0% 75.10$                 N/A N/A
06259 DARTS,CABLECASTER (4 PAK) EA B 10.08$       10.0% 9.07$                   N/A N/A
06281 BEARING-THRUST EA B 8.67$         10.0% 7.80$                   N/A N/A
06283 WASHER-THRUST EA B 8.67$         10.0% 7.80$                   N/A N/A
06284 SEAL-NITRILE EA B 12.85$       10.0% 11.57$                 N/A N/A
06288 GUARD, BACK (6810, 6810-22) EA B 20.04$       10.0% 18.04$                 N/A N/A
06291 SCREW/WASHER KIT (666,694,695) EA B 18.36$       10.0% 16.52$                 N/A N/A
06300 DECAL,DIELESS CRIMPING TOOL EA B 50.59$       10.0% 45.53$                 N/A N/A
06302 HOSE UNIT ASSY,NON COND. HYD 1/4 X 3' EA B 61.82$       10.0% 55.64$                 N/A N/A
06307 DECAL,IDENTIFICATION (RK1550) EA B 10.35$       10.0% 9.32$                   N/A N/A
06397 HANDLE UNIT (765) EA B 51.92$       10.0% 46.73$                 N/A N/A
06398 HANDLE WELDMENT (6810) EA B 75.63$       10.0% 68.07$                 N/A N/A
06503 DECAL-HK1240K EA B 10.52$       10.0% 9.47$                   N/A N/A
06505 DECAL, IDENTIFICATION (EK1240) EA B 4.37$         10.0% 3.93$                   N/A N/A
06508 DECAL,WARNING (EK1240) EA B 6.37$         10.0% 5.73$                   N/A N/A
06509 DECAL-WARNING FOR EK1240K EA B 6.37$         10.0% 5.73$                   N/A N/A
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06511 764 CABLE CUTTERS (BOM ONLY) EA B 148.52$     10.0% 133.67$               N/A N/A
06555 CUTTER SET,SCISSOR (705) EA B 142.15$     10.0% 127.94$               N/A N/A
06669 RAM,SINGLE ACTING (EK1230) EA B 340.16$     10.0% 306.14$               N/A N/A
06670 RAM,SINGLE ACTING (EK1240) EA B 370.37$     10.0% 333.33$               N/A N/A
06671 RAM,SINGLE ACTING (EK1240K) EA B 178.33$     10.0% 160.50$               N/A N/A
06682 E-STOP SWICH UNIT EA B 108.02$     10.0% 97.22$                 N/A N/A
06687 TOWER WELDMENT,L.H. TRUNION Service EA B 375.94$     10.0% 338.35$               N/A N/A
06688 TOWER WELDMENT,R.H. TRUNION EA B 264.32$     10.0% 237.89$               N/A N/A
06692 END CAP EA B 24.04$       10.0% 21.64$                 N/A N/A
06708 SPRING KIT, 40MM EA B 331.28$     10.0% 298.15$               N/A N/A
06709 SPRING KIT,KEARNEY 1240KHKIT EA B 145.00$     10.0% 130.50$               N/A N/A
06727 PUNCH UNIT 12.5MM EA A 67.55$       25.0% 50.66$                 N/A N/A
06728 PUNCH,DIA 12.5MM EA A 38.27$       25.0% 28.70$                 N/A N/A
06729 DIE,DIA 12.5MM EA A 14.70$       25.0% 11.03$                 N/A N/A
06764 DECAL, IDENTIFICATION (ESG85GL) EA B 48.10$       10.0% 43.29$                 N/A N/A
06772 SCREW, CAP EA B 0.65$         10.0% 0.59$                   N/A N/A
06889 CONTROL ASSEMBLY, ELECTRONIC EA B 636.13$     10.0% 572.52$               N/A N/A
06892 PUNCH SET-ISO SLUG-BUSTER EA A 704.63$     25.0% 528.47$               N/A N/A
06907 TIMER ASSEMBLY,150MSEC EA B 124.38$     10.0% 111.94$               N/A N/A
06908 TRANSFORMER ASSEMBLY EA B 109.61$     10.0% 98.65$                 N/A N/A
06909 CORD UNIT ASSY EA B 80.88$       10.0% 72.79$                 N/A N/A
06915 TIMER ASSEMBLY,150MSEC EA B 114.43$     10.0% 102.99$               N/A N/A
06919 AXLE,SLEEVE EA B 16.70$       10.0% 15.03$                 N/A N/A
06923 HOLE SAW,ADJUSTABLE-QUICK CUTTER EA A 48.89$       25.0% 36.67$                 N/A N/A
07021 SPRING ASSY EA B 211.55$     10.0% 190.40$               N/A N/A
07023 DECAL, IDENTIFICATION (ECCX) EA B 30.54$       10.0% 27.49$                 N/A N/A
07024 DECAL,WARNING (ECCX) EA B 29.56$       10.0% 26.60$                 N/A N/A
07026 DECAL, CASE EA B 5.09$         10.0% 4.58$                   N/A N/A
07027 DECAL, UA6P EA B 5.09$         10.0% 4.58$                   N/A N/A
07063 BATTERY, NIMH-12V EA B 214.20$     10.0% 192.78$               N/A N/A
07070 DECAL,CONNECTOR COMPATABILITY EA B 71.27$       10.0% 64.14$                 N/A N/A
07071 DECAL, IDENTIFICATION (HCCX) EA B 50.59$       10.0% 45.53$                 N/A N/A
07072 DECAL, IDENTIFICATION (RCCX) EA B 32.50$       10.0% 29.25$                 N/A N/A
07075 DECAL, HCCX CASE EA B 6.90$         10.0% 6.21$                   N/A N/A
07076 DECAL, RCCX CASE EA B 32.18$       10.0% 28.96$                 N/A N/A
07087 DECAL, IDENT EA B 12.00$       10.0% 10.80$                 N/A N/A
07094 BOX, CONTROL EA B 184.78$     10.0% 166.30$               N/A N/A
07102 COVER, TOP (UT8-22, UT8-115v) EA B 101.14$     10.0% 91.03$                 N/A N/A
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07105 GUARD,SWITCH (UT8-22) EA B 74.10$       10.0% 66.69$                 N/A N/A
07113 CORD UNIT ASSY, POWER (07120) EA B 69.14$       10.0% 62.23$                 N/A N/A
07120 GAUGE UNIT ASSY, FORCE EA B 946.47$     10.0% 851.82$               N/A N/A
07160 HOOK, EMT EA B 222.62$     10.0% 200.36$               N/A N/A
07162 HOOK, RIGID EA B 222.62$     10.0% 200.36$               N/A N/A
7216 1/2 TO 2 KO SET EA A 398.08$     25.0% 298.56$               N/A N/A
07216 C-HEAD ASS'Y-30MM PVC COV EA B 1,024.05$  10.0% 921.65$               N/A N/A
07221 C-HEAD ASSEMBLY, 30MM PVC COV EA B 793.93$     10.0% 714.54$               N/A N/A
07223 C-HEAD,KEARNY -PVC COV EA B 684.62$     10.0% 616.16$               N/A N/A
07239 ARM WELDMENT, 1" EA B 136.03$     10.0% 122.43$               N/A N/A
07258 SHAFT, ECCENTRIC EA B 117.12$     10.0% 105.41$               N/A N/A
07259 ROLLER, 1" EA B 31.01$       10.0% 27.91$                 N/A N/A
07261 ROLLER, LEAD 1-1/4" EA B 36.91$       10.0% 33.22$                 N/A N/A
07262 ROLLER, TAIL 1-1/4" EA B 34.70$       10.0% 31.23$                 N/A N/A
07264 SUPPORT WELDMENT, 1-1/4" EA B 84.97$       10.0% 76.47$                 N/A N/A
07265 SHAFT, PIVOT ROLLER (1-1/2") EA B 28.51$       10.0% 25.66$                 N/A N/A
07266 SHAFT, SUPPORT 1-1/4" EA B 24.93$       10.0% 22.44$                 N/A N/A
07271 SHOE ASSEMBLY EA B 3,083.38$  10.0% 2,775.04$            N/A N/A
07275 WELDMENT, MAIN FRAME (853) EA B 1,313.03$  10.0% 1,181.73$            N/A N/A
7304 PUNCH & DIE SET,KNOCKOUT-2-1/2 X 4 EA A 1,424.19$  25.0% 1,068.14$            N/A N/A
7306 DRIVER-PUNCH HYD 1/2X2 (7306) EA A 1,657.87$  25.0% 1,243.40$            N/A N/A
7307 PUNCH SET,HYD KNOCKOUT, SC EA A 1,849.17$  25.0% 1,386.88$            N/A N/A
7308 PUNCH KIT,STAINLESS (2-1/2,3 & 4 COND) EA A 1,743.28$  25.0% 1,307.46$            N/A N/A
7310 DRIVER,PUNCH HYD 1/2X4 (7310) EA A 2,794.78$  25.0% 2,096.09$            N/A N/A
07314 NEST, SPRING-DIA 1.38 EA B 42.54$       10.0% 38.29$                 N/A N/A
07317 ROD, SPRING-DIA .375 EA B 33.05$       10.0% 29.75$                 N/A N/A
07318 RETAINER, SPRING-DIA .750 EA B 14.51$       10.0% 13.06$                 N/A N/A
07319 CAM, PIVOT-DIA 1.062 EA B 17.78$       10.0% 16.00$                 N/A N/A
07321 CAM,RETAINING EA B 44.93$       10.0% 40.44$                 N/A N/A
07322 SLEEVE-DIA .940 EA B 8.76$         10.0% 7.88$                   N/A N/A
07323 ROLLER-DIA 1.00 EA B 13.14$       10.0% 11.83$                 N/A N/A
07337 PIN, RELEASE EA B 3.82$         10.0% 3.44$                   N/A N/A
07410 LOCK ASSEMBLY, CENTER (8060 DLX) EA B 204.00$     10.0% 183.60$               N/A N/A
07449 CHANNEL ASSEMBLY (5660L) EA B 306.00$     10.0% 275.40$               N/A N/A
07464 STOP, FLIP EA B 26.32$       10.0% 23.69$                 N/A N/A
07476 SPRING, EXTENSION EA B 7.25$         10.0% 6.53$                   N/A N/A
07504 FILTER EA B 10.39$       10.0% 9.35$                   N/A N/A
7506 PUNCH SET,HYD KNOCKOUT (7506) SC EA A 2,850.40$  25.0% 2,137.80$            N/A N/A
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07508 FOOT EA B 103.82$     10.0% 93.44$                 N/A N/A
07512 PLUG, AIR VENT/FILL EA B 7.78$         10.0% 7.00$                   N/A N/A
7625 DRIVER-PUNCH HYD KO (7625) EA A 2,181.41$  25.0% 1,636.06$            N/A N/A
7646 DRIVER-PUNCH HYD (7646) EA A 1,337.82$  25.0% 1,003.37$            N/A N/A
07805 WASHER, COPPER EA B 6.26$         10.0% 5.63$                   N/A N/A
07807 VALVE, RELEASE EA B 76.04$       10.0% 68.44$                 N/A N/A
07813 PIN EA B 7.84$         10.0% 7.06$                   N/A N/A
07814 SPRING, H P EA B 6.26$         10.0% 5.63$                   N/A N/A
07819 RING, SNAP EA B 7.53$         10.0% 6.78$                   N/A N/A
07821 HANDLE EA B 35.56$       10.0% 32.00$                 N/A N/A
07825 PISTON, UPPER EA B 100.05$     10.0% 90.05$                 N/A N/A
07826 SPRING, L P EA B 13.34$       10.0% 12.01$                 N/A N/A
07827 PISTON, LOWER EA B 66.44$       10.0% 59.80$                 N/A N/A
07828 RING, SNAP EA B 7.92$         10.0% 7.13$                   N/A N/A
07829 KIT, PACKING EA B 13.73$       10.0% 12.36$                 N/A N/A
07869 CONTROL,ELECTRONIC EA B 1,245.23$  10.0% 1,120.71$            N/A N/A
07871 I/O ASSEMBLY EA B 456.22$     10.0% 410.60$               N/A N/A
07887 PENDANT CONTROL ASSEMBLY EA B 311.77$     10.0% 280.59$               N/A N/A
07912 POWERCORD ASSEMBLY EA B 84.68$       10.0% 76.21$                 N/A N/A
07915 BLADE, REPLACEMENT EA B 14.95$       10.0% 13.46$                 N/A N/A
07922 MOTOR, 230V EA B 1,076.53$  10.0% 968.88$               N/A N/A
07939 SWITCH UNIT, LOCKOUT (855) EA B 209.97$     10.0% 188.97$               N/A N/A
07973 SWITCH, DIRECTION-854 ABT UPGRADE EA B 126.42$     10.0% 113.78$               N/A N/A
07974 KIT,UPGRADE-854 DIRECTION SWITCH EA B 67.42$       10.0% 60.68$                 N/A N/A
07978 BLADE (865) EA B 96.21$       10.0% 86.59$                 N/A N/A
07982 SPRING, PRESSING (865) EA B 7.06$         10.0% 6.35$                   N/A N/A
07987 SPRING, RATCHET (865) EA B 10.09$       10.0% 9.08$                   N/A N/A
8012 SHEAVE ASSY,HOOK-12" (8012) EA B 401.74$     10.0% 361.57$               N/A N/A
8018 SHEAVE UNIT-HOOK 18" (8018) EA B 748.49$     10.0% 673.64$               N/A N/A
8024 SHEAVE ASSY, HOOK-24" (8024) EA B 1,078.80$  10.0% 970.92$               N/A N/A
08151 PCA,SELECTOR SWITCHES EA B 235.20$     10.0% 211.68$               N/A N/A
08190 BLOCK,LOCATOR (853) EA B 38.91$       10.0% 35.02$                 N/A N/A
08357 PGU3 ASSEMBLY EA B 690.86$     10.0% 621.77$               N/A N/A
08369 CLAMP, INDUCTIVE "U" EA B 167.15$     10.0% 150.44$               N/A N/A
08371 RECEIVER EA B 616.65$     10.0% 554.99$               N/A N/A
08372 GROUND ROD EA B 59.86$       10.0% 53.87$                 N/A N/A
08373 CABLE SET EA B 70.53$       10.0% 63.48$                 N/A N/A
08374 CASE, CARRY EA B 157.36$     10.0% 141.62$               N/A N/A
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08377 PUNCH,PLUMBER'S EA B 205.28$     10.0% 184.75$               N/A N/A
08379 DIE (DIA 2.625) EA B 89.26$       10.0% 80.33$                 N/A N/A
08382 STANDOFF (713) EA B 17.74$       10.0% 15.97$                 N/A N/A
08426 KIT, BOLT EA B 18.36$       10.0% 16.52$                 N/A N/A
08427 BALLSTUD REPLACEMENT KIT (13MM) EA B 25.50$       10.0% 22.95$                 N/A N/A
08428 BALLSTUD REPLACEMENT KIT(10MM) EA B 9.18$         10.0% 8.26$                   N/A N/A
08429 UNDERCARRIAGE ASSEMBLY EA B 605.54$     10.0% 544.99$               N/A N/A
08430 AXLE EA B 48.93$       10.0% 44.04$                 N/A N/A
08431 KEY,RETAINING EA B 64.26$       10.0% 57.83$                 N/A N/A
8600 CUTTER,CONDUIT (8600 PKGD) EA B 45.45$       10.0% 40.91$                 N/A N/A
9502 CADDY ASSY,HAND (9502) EA B 52.90$       10.0% 47.61$                 N/A N/A
9505 CADDY,HAND TRUCK (9505) EA B 403.20$     10.0% 362.88$               N/A N/A
9510 CADDY,DELUXE A FRAME MOBILE (9510) EA B 554.40$     10.0% 498.96$               N/A N/A
9520 CADDY,DATA (9520) EA B 148.10$     10.0% 133.29$               N/A N/A
9522 DISPENSER,CABLE-COLLAPSIBLE HANGING (PKG EA B 42.32$       10.0% 38.09$                 N/A N/A
9525 BASKET,CADDY-STUD MOUNT (9525) EA B 211.58$     10.0% 190.42$               N/A N/A
09907 BLADE,FIXED EA B 105.63$     10.0% 95.07$                 N/A N/A
09908 BLADE,MOVABLE EA B 109.11$     10.0% 98.20$                 N/A N/A
09910 PLATE,OUTER EA B 16.53$       10.0% 14.88$                 N/A N/A
09924 SPRING,RATCHET PAWL EA B 3.11$         10.0% 2.80$                   N/A N/A
10001 LEVER,HAND PUMP (767-A-M2) EA B 66.10$       10.0% 59.49$                 N/A N/A
10006 COVER,ENDBELL EA B 3.82$         10.0% 3.44$                   N/A N/A
10009 DOWEL (.312 DIAX.625) EA B 3.04$         10.0% 2.74$                   N/A N/A
10011 PLATE EA B 81.53$       10.0% 73.38$                 N/A N/A
10012 DECAL, IDENTIFICATION EA B 12.41$       10.0% 11.17$                 N/A N/A
10013 DECAL, WARNING EA B 7.95$         10.0% 7.16$                   N/A N/A
10014 FLOOR MOUNT, UT4 EA B 206.87$     10.0% 186.18$               N/A N/A
10015 UT4 BOOM KIT-LONG EA B 461.43$     10.0% 415.29$               N/A N/A
10024 HANDLE ASSY, RIGHT (SERVICE) EA B 113.08$     10.0% 101.77$               N/A N/A
10027 HANDLE UNIT-CONTROL (940 & 960) EA B 170.32$     10.0% 153.29$               N/A N/A
10035 LEG ASSEMBLY EA B 240.11$     10.0% 216.10$               N/A N/A
10036 HEAD,PULLER EA B 1,800.33$  10.0% 1,620.30$            N/A N/A
10050 KEEPER EA B 63.21$       10.0% 56.89$                 N/A N/A
10051 CASE/HANDLE KIT,REPLACEMENT 8-1/2" EA B 30.23$       10.0% 27.21$                 N/A N/A
10052 CASE/HANDLE KIT,REPLACEMENT 12" EA B 40.30$       10.0% 36.27$                 N/A N/A
10054 BLADE-AC EA B 26.99$       10.0% 24.29$                 N/A N/A
10057 CLIP,ALLIGATOR EA B 39.97$       10.0% 35.97$                 N/A N/A
10058 COUPLING KIT,HOSE - QUICK CONNECT EA B 23.80$       10.0% 21.42$                 N/A N/A
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10124 DECAL KIT (PISTOL TYPE) EA B 48.91$       10.0% 44.02$                 N/A N/A
10135 KIT,PLANETARY GEAR BOX EA B 192.90$     10.0% 173.61$               N/A N/A
10136 KIT,RING GEAR EA B 76.02$       10.0% 68.42$                 N/A N/A
10137 KIT,TRANSFER GEAR EA B 10.60$       10.0% 9.54$                   N/A N/A
10138 KIT,MOTOR & GEAR EA B 116.46$     10.0% 104.81$               N/A N/A
10164 MOUNT-MONITOR EA B 160.79$     10.0% 144.71$               N/A N/A
10184 BUSHING EA B 3.07$         10.0% 2.76$                   N/A N/A
10212 TOWER ASSEMBLY,TRUNNION-LH EA B 254.21$     10.0% 228.79$               N/A N/A
10213 CASE,HSS CUTTER EA B 34.15$       10.0% 30.74$                 N/A N/A
10215 TOWER ASSEMBLY,TRUNNION-RH EA B 203.61$     10.0% 183.25$               N/A N/A
10216 BASE & TRUNION SERVICE KIT EA B 926.11$     10.0% 833.50$               N/A N/A
10217 BASE ASSEMBLY,PAINTED EA B 568.71$     10.0% 511.84$               N/A N/A
10219 SWITCH & HARNESS ASS'Y (854 SIG.) EA B 109.32$     10.0% 98.39$                 N/A N/A
10235 WIRE UNIT ASSY, UNLOAD LOCKOUT EA B 24.70$       10.0% 22.23$                 N/A N/A
10250 CASE,SLIP-IN APPLICATORS EA B 66.42$       10.0% 59.78$                 N/A N/A
10251 CASE,THREADED APPLICATORS EA B 66.42$       10.0% 59.78$                 N/A N/A
10255 SCREW-CAP 5/16-18X1.50 HEX HD EA B 2.72$         10.0% 2.45$                   N/A N/A
10263 DECAL, LID LINER EA B 5.70$         10.0% 5.13$                   N/A N/A
10266 HOUSING KIT (ES85-11) EA B 42.24$       10.0% 38.02$                 N/A N/A
10267 GEARBOX, PLANETARY EA B 62.30$       10.0% 56.07$                 N/A N/A
10270 CORD ASSEMBLY,POWER EA B 62.44$       10.0% 56.20$                 N/A N/A
10274 YOKE,MACHINED (E12CCX) EA B 546.56$     10.0% 491.90$               N/A N/A
10330 CLAMP, INDUCTIVE EA B 117.67$     10.0% 105.90$               N/A N/A
10331 TRANSMITTER (BLL-200T) EA B 1,226.84$  10.0% 1,104.16$            N/A N/A
10342 RECEIVER (BLL-200R) EA B 624.34$     10.0% 561.91$               N/A N/A
10361 SCREW-JAM 7/16-14X.218 SKT EA B 2.94$         10.0% 2.65$                   N/A N/A
10378 PAINT, TOUCH UP-STORAGE BOX EA B 28.56$       10.0% 25.70$                 N/A N/A
10383 DRIVER ASSY,QUICKDRAW-FLEX (7704) EA A 1,089.43$  25.0% 817.07$               N/A N/A
10384 RAM (7704) EA B 190.16$     10.0% 171.14$               N/A N/A
10386 COUPLER, RAM (7704) EA B 90.76$       10.0% 81.68$                 N/A N/A
10387 RETAINER, SPRING (7704) EA B 53.57$       10.0% 48.21$                 N/A N/A
10388 RETAINER, COUPLER (7704) EA B 53.43$       10.0% 48.09$                 N/A N/A
10389 BLOCK ASSY, PUMP (7704) EA B 149.54$     10.0% 134.59$               N/A N/A
10391 CASE (7704) EA A 78.18$       25.0% 58.64$                 N/A N/A
10392 HOSE (7704) EA B 63.74$       10.0% 57.37$                 N/A N/A
10393 COVER, HOSE (7704) EA B 16.90$       10.0% 15.21$                 N/A N/A
10419 PUNCH, BX STUD (724) EA B 41.98$       10.0% 37.78$                 N/A N/A
10453 HOOK, EZ-REACH PKG. (SERV. ONLY) EA B 8.06$         10.0% 7.25$                   N/A N/A
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10462 EXPANDER KIT (10462) EA B 211.58$     10.0% 190.42$               N/A N/A
10466 HANDLE ASS'Y, C-HEAD EA B 281.71$     10.0% 253.54$               N/A N/A
10467 PIN KIT EA B 44.71$       10.0% 40.24$                 N/A N/A
10477 REPAIR KIT, HYDRAULIC (7704) EA B 76.79$       10.0% 69.11$                 N/A N/A
10497 NOSE, HOOK (PKGD) EA B 10.09$       10.0% 9.08$                   N/A N/A
10498 NOSE, BULLET (PKGD) EA B 8.06$         10.0% 7.25$                   N/A N/A
10521 LEVER, REVERSE EA B 19.93$       10.0% 17.94$                 N/A N/A
10524 LINK EA B 6.23$         10.0% 5.61$                   N/A N/A
10526 PLATE,HANDLE-STATIONARY EA B 5.33$         10.0% 4.80$                   N/A N/A
10528 PAWL,HOLDING EA B 51.95$       10.0% 46.76$                 N/A N/A
10531 PLATE, HANDLE-RIGHT EA B 18.96$       10.0% 17.06$                 N/A N/A
10533 PLATE, HANDLE-LEFT EA B 18.96$       10.0% 17.06$                 N/A N/A
10537 PAWL, SPEED EA B 18.96$       10.0% 17.06$                 N/A N/A
10550 CAGE SERVICE KIT EA B 136.77$     10.0% 123.09$               N/A N/A
10553 HANDLE ASSEMBLY(774) EA B 83.71$       10.0% 75.34$                 N/A N/A
10557 CASTER,8" W/SIDE LOCK EA B 95.19$       10.0% 85.67$                 N/A N/A
10558 PLUG, ROUND EA B 2.63$         10.0% 2.37$                   N/A N/A
10565 REPAIR KIT .175 FIBERGLASS EA B 28.00$       10.0% 25.20$                 N/A N/A
10576 HOLDER, BALL EA B 20.81$       10.0% 18.73$                 N/A N/A
10578 SCREW, SPRING-ANCHOR EA B 3.06$         10.0% 2.75$                   N/A N/A
10587 DRIVER, SPRING-CENTER EA B 138.95$     10.0% 125.06$               N/A N/A
10588 CASE,BATTERY CUTTER EA B 32.73$       10.0% 29.46$                 N/A N/A
10590 SCREW EA B 9.80$         10.0% 8.82$                   N/A N/A
10592 RAM EA B 322.14$     10.0% 289.93$               N/A N/A
10595 SCREW, SPRING-ANCHOR EA B 4.91$         10.0% 4.42$                   N/A N/A
10602 RETAINER, HOLDER EA B 205.76$     10.0% 185.18$               N/A N/A
10609 PIN EA B 6.13$         10.0% 5.52$                   N/A N/A
10611 SWITCH, RELEASE EA B 9.80$         10.0% 8.82$                   N/A N/A
10616 WIRE, CONNECT EA B 14.07$       10.0% 12.66$                 N/A N/A
10618 BOX, METAL (GREENLEE GREEN) EA B 204.62$     10.0% 184.16$               N/A N/A
10620 KIT,STUD EA B 12.24$       10.0% 11.02$                 N/A N/A
10621 KIT,PIVOT EA B 13.96$       10.0% 12.56$                 N/A N/A
10625 PIN, REVERSE LEVER EA B 8.89$         10.0% 8.00$                   N/A N/A
10626 BOLT KIT (773,774 SERVICE) EA B 20.01$       10.0% 18.01$                 N/A N/A
10630 SPRING, TORSION EA B 3.32$         10.0% 2.99$                   N/A N/A
10631 PAWL, DRIVE UNIT EA B 31.61$       10.0% 28.45$                 N/A N/A
10637 COVER,CONTROL BOX EA B 15.78$       10.0% 14.20$                 N/A N/A
10638 BASE,CONTROL BOX EA B 14.94$       10.0% 13.45$                 N/A N/A
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10639 METER EA B 157.16$     10.0% 141.44$               N/A N/A
10641 POWER SUPPLY, SWITCHING EA B 77.63$       10.0% 69.87$                 N/A N/A
10644 CAPACITOR UNIT,21 EA B 45.06$       10.0% 40.55$                 N/A N/A
10645 WIRE UNIT,Control Board to Motor Conn EA B 19.26$       10.0% 17.33$                 N/A N/A
10646 WIRE UNIT,Control Board to Motor Conn EA B 19.26$       10.0% 17.33$                 N/A N/A
10647 WIRE UNIT,Ground to Motor Connector EA B 20.09$       10.0% 18.08$                 N/A N/A
10648 WIRE UNIT,Control Board to Rectifier DC+ EA B 4.29$         10.0% 3.86$                   N/A N/A
10649 WIRE UNIT,Control Board to Rectifier DC- EA B 4.29$         10.0% 3.86$                   N/A N/A
10650 WIRE UNIT,Circuit breaker to Amp meter EA B 4.29$         10.0% 3.86$                   N/A N/A
10652 WIRE UNIT,Control Board to DC Supply & F EA B 10.04$       10.0% 9.04$                   N/A N/A
10654 BOOM WELDMENT EA B 207.09$     10.0% 186.38$               N/A N/A
10655 LEG WELDMENT EA B 142.53$     10.0% 128.28$               N/A N/A
10656 LEG WELDMENT,TELESCOPING EA B 187.61$     10.0% 168.85$               N/A N/A
10657 FOOT WELDMENT EA B 162.03$     10.0% 145.83$               N/A N/A
10661 SPRING-EXT 1.70X2.33X16.6 (1737) EA B 253.82$     10.0% 228.44$               N/A N/A
10662 RETAINER-SPRING EA B 122.17$     10.0% 109.95$               N/A N/A
10665 HANDLE KIT,MOVABLE (773 SERVICE) EA B 71.15$       10.0% 64.04$                 N/A N/A
10666 HANDLE KIT,STATIONARY (773 SERVICE) EA B 102.27$     10.0% 92.04$                 N/A N/A
10667 HEAD,CUTTER (773,774 SERVICE) EA B 347.58$     10.0% 312.82$               N/A N/A
10671 HANDLE KIT,MOVABLE (774 SERVICE) EA B 122.28$     10.0% 110.05$               N/A N/A
10672 HANDLE KIT,STATIONARY (774 SERVICE) EA B 69.55$       10.0% 62.60$                 N/A N/A
10673 BAR,CRASH EA B 42.51$       10.0% 38.26$                 N/A N/A
10674 GEAR MOTOR ASSEMBLY EA B 2,494.61$  10.0% 2,245.15$            N/A N/A
10675 HOLDER,IM EA B 23.15$       10.0% 20.84$                 N/A N/A
10676 SHAFT KIT (BOOM) EA B 147.75$     10.0% 132.98$               N/A N/A
10677 PIN KIT (BOOM) EA B 43.85$       10.0% 39.47$                 N/A N/A
10681 RECEPTACLE EA B 11.52$       10.0% 10.37$                 N/A N/A
10682 DECAL,115V DC EA B 2.86$         10.0% 2.57$                   N/A N/A
10684 NOSE WELDMENT EA B 258.58$     10.0% 232.72$               N/A N/A
10685 ARM WELDMENT,RIGHT EA B 140.21$     10.0% 126.19$               N/A N/A
10686 ARM WELDMENT,LEFT EA B 140.21$     10.0% 126.19$               N/A N/A
10692 CAM EA B 27.72$       10.0% 24.95$                 N/A N/A
10693 SCREW KIT EA B 47.51$       10.0% 42.76$                 N/A N/A
10694 PIN KIT (NOSE UNIT) EA B 27.29$       10.0% 24.56$                 N/A N/A
10695 NOSE ASSEMBLY EA B 619.61$     10.0% 557.65$               N/A N/A
10696 PIVOT WELDMENT EA B 236.88$     10.0% 213.19$               N/A N/A
10701 TUBE,TELESCOPIC EA B 297.02$     10.0% 267.32$               N/A N/A
10704 STRAIN RELIEF,HEYCO 1852 EA B 6.05$         10.0% 5.45$                   N/A N/A
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10707 SWITCH,FOOT EA B 107.21$     10.0% 96.49$                 N/A N/A
10711 CORD,POWER EA B 38.49$       10.0% 34.64$                 N/A N/A
10712 SWITCH,CIRCUIT BREAKER EA B 55.17$       10.0% 49.65$                 N/A N/A
10713 SCREW,SLOTTED-RD HD (#6-32X.250) EA B 3.03$         10.0% 2.73$                   N/A N/A
10720 SCREW-MACH #10-24X.750 RD PHILLIPS HD EA B 3.03$         10.0% 2.73$                   N/A N/A
10723 SCREW-CAP #6-32X.750 SKT BTN HD EA B 1.10$         10.0% 0.99$                   N/A N/A
10730 DECAL,ON-OFF EA B 2.86$         10.0% 2.57$                   N/A N/A
10760 DECAL,CRIMP CHART EA B 38.76$       10.0% 34.88$                 N/A N/A
10777 LID ASSY,UPPER & LOWER EA B 561.00$     10.0% 504.90$               N/A N/A
10800 PUNCH/DIE KIT, 1/2-2" CONDUIT EA A 457.44$     25.0% 343.08$               N/A N/A
10807 PUNCH UNIT ASSY, 1 7/32 (30.5MM) EA A 105.99$     25.0% 79.49$                 N/A N/A
10809 BLADE ASSY (SERVICE 773, 774) EA B 120.08$     10.0% 108.07$               N/A N/A
10810 BLADE ASSY (778 SERVICE) EA B 197.88$     10.0% 178.09$               N/A N/A
10826 PIN-.250X3.25 ADAPTER (747 5 PK) EA B 27.49$       10.0% 24.74$                 N/A N/A
10868 PIN, SPRING EA B 2.34$         10.0% 2.11$                   N/A N/A
10869 SCREW EA B 0.70$         10.0% 0.63$                   N/A N/A
10870 COVER, RING EA B 20.01$       10.0% 18.01$                 N/A N/A
10873 DIE SET,22-10 AWG,INSULATED TERMINALS EA B 113.74$     10.0% 102.37$               N/A N/A
10874 DIE SET,22-10 AWG,UNINSULATED TERMINALS EA B 117.33$     10.0% 105.60$               N/A N/A
10875 DIE SET,26-8 AWG WIRE FERRULES EA B 113.74$     10.0% 102.37$               N/A N/A
10876 DIE SET,RG58/59/62/71 EA B 118.51$     10.0% 106.66$               N/A N/A
10877 DIE SET,20-10 AWG,OPEN BARREL CONNECTORS EA B 135.27$     10.0% 121.74$               N/A N/A
10907 INDENTOR, CRIMP (1981) EA B 24.14$       10.0% 21.73$                 N/A N/A
10909 NEST, CRIMP (1981) EA B 27.35$       10.0% 24.62$                 N/A N/A
10917 SHOE-BENDING 1/2"IPS (883,880,884) EA B 82.76$       10.0% 74.48$                 N/A N/A
10918 SHOE-BENDING 3/4 IPS (883,880,884) EA B 82.76$       10.0% 74.48$                 N/A N/A
10919 SHOE-CONDUIT 1" 90-DEG (880) EA B 130.83$     10.0% 117.75$               N/A N/A
10920 SHOE-CONDUIT 1-1/4" 90-DEG (880) EA B 181.32$     10.0% 163.19$               N/A N/A
10921 SHOE-CONDUIT 1-1/2" 90-DEG (880) EA B 242.80$     10.0% 218.52$               N/A N/A
10922 SHOE-CONDUIT 2" 90-DEG (880) EA B 324.71$     10.0% 292.24$               N/A N/A
10923 90 COND SHOE 2-1/2 EA B 709.30$     10.0% 638.37$               N/A N/A
10924 90 COND SHOE 3 EA B 1,007.12$  10.0% 906.41$               N/A N/A
10925 90 COND SHOE 3-1/2 EA B 1,408.98$  10.0% 1,268.08$            N/A N/A
10939 ADAPTER-SHOE (777-C) EA B 142.84$     10.0% 128.56$               N/A N/A
10946 PIN-.334X3.75 LARGE ADAPTER (884) EA B 33.51$       10.0% 30.16$                 N/A N/A
10963 PIN-.925X4.25 2-1/2 -4 IPS SHOE EA B 93.48$       10.0% 84.13$                 N/A N/A
10991 HOUSING KIT EA B 43.35$       10.0% 39.02$                 N/A N/A
10992 HEAD,CUTTER (778 SERVICE) EA B 389.10$     10.0% 350.19$               N/A N/A
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11037 NUT, PLUG EA B 54.02$       10.0% 48.62$                 N/A N/A
11072 SADDLE-BENDER 1-1/2"EMT (TU-G8) EA B 100.58$     10.0% 90.52$                 N/A N/A
11075 SADDLE-BENDING 1-1/4"EMT (EMT-G7) EA B 62.59$       10.0% 56.33$                 N/A N/A
11089 BAR,FOLLOW-EMT (2") EA B 520.16$     10.0% 468.14$               N/A N/A
11105 HEAD,CRIMP (E12CCX) EA B 484.05$     10.0% 435.65$               N/A N/A
11107 BAR,FOLLOW-EMT (1-1/2) EA B 452.29$     10.0% 407.06$               N/A N/A
11122 PISTON (E12CCX) EA B 216.54$     10.0% 194.89$               N/A N/A
11126 BAR,FOLLOW-EMT (1-1/4) EA B 291.80$     10.0% 262.62$               N/A N/A
11132 SHOE-BENDER 2"EMT EA B 527.93$     10.0% 475.14$               N/A N/A
11145 MOUNT ASSEMBLY, BOOM EA B 965.78$     10.0% 869.20$               N/A N/A
11146 SHOE-BENDING 1-1/4"EMT EA B 261.70$     10.0% 235.53$               N/A N/A
11152 TRAY WELDMENT EA B 53.05$       10.0% 47.75$                 N/A N/A
11170 TOOL, DEBURR EA A 33.44$       25.0% 25.08$                 N/A N/A
11178 GEAR, SUN-1ST REDUCTION (6501) EA B 172.61$     10.0% 155.35$               N/A N/A
11179 GEAR, PLANET-1ST REDUCTION (6501) EA B 68.70$       10.0% 61.83$                 N/A N/A
11180 CUTTER SET (POP) EA A 27.02$       25.0% 20.27$                 N/A N/A
11194 HUB (6501) EA B 199.94$     10.0% 179.95$               N/A N/A
11195 PLATE, HUB-1ST REDUCTION (6501) EA B 61.27$       10.0% 55.14$                 N/A N/A
11196 MOTOR (6501) EA B 1,097.06$  10.0% 987.35$               N/A N/A
11197 SHAFT, CENTER (6501) EA B 71.43$       10.0% 64.29$                 N/A N/A
11198 GAUGE UNIT ASSY, FORCE (6501) EA B 659.63$     10.0% 593.67$               N/A N/A
11199 GEARMOTOR, PULLER (6501) EA B 4,163.64$  10.0% 3,747.28$            N/A N/A
11201 METER (11198) EA B 154.00$     10.0% 138.60$               N/A N/A
11251 RING,COMPRESSION-1.00X1.40X3.68 (746) EA B 7.11$         10.0% 6.40$                   N/A N/A
11253 RETAINER-SPRING EA B 33.58$       10.0% 30.22$                 N/A N/A
11254 BLADE SET (1 MOVABLE/1 STATIONARY) EA B 208.60$     10.0% 187.74$               N/A N/A
11256 BLADE SET (773, 774) EA B 208.60$     10.0% 187.74$               N/A N/A
11281 BLADE UNIT, W/BOLTS (BC14) EA B 46.03$       10.0% 41.43$                 N/A N/A
11282 ADJUSTMENT ASSEMBLY (BC14) EA B 5.94$         10.0% 5.35$                   N/A N/A
11286 WASHER-FLAT .439X.606X.439 TFL EA B 5.07$         10.0% 4.56$                   N/A N/A
11289 HOSE UNIT-3/8X6' W/C0UPLERS 2-M EA B 241.24$     10.0% 217.12$               N/A N/A
11301 BLADE UNIT, W/BOLTS (BC18) EA B 53.71$       10.0% 48.34$                 N/A N/A
11302 ADJUSTMENT ASSEMBLY (BC18) EA B 7.77$         10.0% 6.99$                   N/A N/A
11306 BLADE UNIT, W/BOLTS (BC24) EA B 75.21$       10.0% 67.69$                 N/A N/A
11307 ADJUSTMENT ASSEMBLY (BC24) EA B 12.74$       10.0% 11.47$                 N/A N/A
11309 HANDLE, RIGHT W/BOLTS (BC24) EA B 38.35$       10.0% 34.52$                 N/A N/A
11316 BLADE UNIT, W/BOLTS (BC30) EA B 103.57$     10.0% 93.21$                 N/A N/A
11317 ADJUSTMENT ASSEMBLY (BC30) EA B 14.25$       10.0% 12.83$                 N/A N/A
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11321 BLADE UNIT, W/BOLTS (BC36) EA B 130.42$     10.0% 117.38$               N/A N/A
11322 ADJUSTMENT ASSEMBLY (BC36) EA B 19.00$       10.0% 17.10$                 N/A N/A
11335 BLADE UNIT, W/BOLTS (BC42) EA B 179.63$     10.0% 161.67$               N/A N/A
11336 ADJUSTMENT ASSEMBLY (BC42) EA B 28.72$       10.0% 25.85$                 N/A N/A
11337 HANDLE, LEFT W/BOLTS (BC42) EA B 85.88$       10.0% 77.29$                 N/A N/A
11338 HANDLE, RIGHT W/BOLTS (BC42) EA B 97.32$       10.0% 87.59$                 N/A N/A
11342 BLADE UNIT, W/BOLTS (HDBC24) EA B 108.95$     10.0% 98.06$                 N/A N/A
11344 BLADE UNIT, W/BOLTS (HDBC30) EA B 153.41$     10.0% 138.07$               N/A N/A
11346 BLADE UNIT, W/BOLTS (HDBC36) EA B 176.52$     10.0% 158.87$               N/A N/A
11348 BLADE UNIT, W/BOLTS (HDBC42) EA B 216.37$     10.0% 194.73$               N/A N/A
11357 PUNCH, BUSTER-1-7/32 SC EA A 49.98$       25.0% 37.49$                 N/A N/A
11367 BLADE UNIT, W/BOLTS (HDFBC18) EA B 55.24$       10.0% 49.72$                 N/A N/A
11372 TEST LEADS, REPLACEMENT (CMT-80) EA B 26.67$       10.0% 24.00$                 N/A N/A
11374 BUTTON-TENSION (1800) EA B 27.18$       10.0% 24.46$                 N/A N/A
11375 HANDLE, LEFT W/BOLTS (HDFBC24) EA B 74.43$       10.0% 66.99$                 N/A N/A
11376 HANDLE, RIGHT W/BOLTS (HDFBC24) EA B 80.16$       10.0% 72.14$                 N/A N/A
11397 BLADE ASS'Y ( 776 SERVICE) EA B 183.27$     10.0% 164.94$               N/A N/A
11426 NOSE,WISP (PKGD) EA B 15.11$       10.0% 13.60$                 N/A N/A
11427 ROD,REPLACEMENT-3/16" X 5' GLO STIX EA B 27.21$       10.0% 24.49$                 N/A N/A
11445 DECAL, IDENT (CT-2981 PAND) EA B 26.72$       10.0% 24.05$                 N/A N/A
11460 SERVICE KIT, SCREW GUIDE EA B 82.26$       10.0% 74.03$                 N/A N/A
11657 DECAL, CENTER CRIMP EA B 23.87$       10.0% 21.48$                 N/A N/A
11662 SWITCH KIT,LOCKOUT (SERVICE) EA B 46.74$       10.0% 42.07$                 N/A N/A
11716 FOLLOWER,OIL (768) EA B 74.49$       10.0% 67.04$                 N/A N/A
11762 PAWL KIT (761) EA B 44.58$       10.0% 40.12$                 N/A N/A
11763 SCREW KIT, PIVOT (761) EA B 21.75$       10.0% 19.58$                 N/A N/A
11764 FASTENERS KIT, FRAME (761) EA B 33.44$       10.0% 30.10$                 N/A N/A
11765 KNOB KIT,LEVER-RATCHET (761) EA B 18.53$       10.0% 16.68$                 N/A N/A
11766 HANDLE KIT (761) EA B 168.14$     10.0% 151.33$               N/A N/A
11767 BLADE, FIXED (761) EA B 146.90$     10.0% 132.21$               N/A N/A
11768 BLADE, MOVABLE (761) EA B 148.67$     10.0% 133.80$               N/A N/A
11783 RING-SPLIT 1/2" (1732) EA B 129.29$     10.0% 116.36$               N/A N/A
11784 SPRING, COIL (761) EA B 3.61$         10.0% 3.25$                   N/A N/A
11789 ADAPTER-DIE 3/4-10X1.87 (1732) EA B 197.33$     10.0% 177.60$               N/A N/A
11790 ADAPTER-DIE 3/4-10X.750 (1732-M2) EA B 84.21$       10.0% 75.79$                 N/A N/A
11791 ADAPTER-DIE 3/4X3/8 (1732) EA B 139.82$     10.0% 125.84$               N/A N/A
11837 LOCK KIT,ADAPTER EA B 107.93$     10.0% 97.14$                 N/A N/A
11841 CHARGER,BATTERY-110V (FF) 14.4 EA B 82.73$       10.0% 74.46$                 N/A N/A
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11845 CASE,CABLE CUTTER EA B 40.44$       10.0% 36.40$                 N/A N/A
11851 BATTERY, 14.4V (ES85) EA B 200.12$     10.0% 180.11$               N/A N/A
11855 RACE-OUTER EA B 109.72$     10.0% 98.75$                 N/A N/A
11856 CHARGER,BATTERY-220V (FF) 14.4 EA B 82.73$       10.0% 74.46$                 N/A N/A
11862 PLUG,PLUNGER-HI PRESS (5/8-18) 1719 EA B 35.78$       10.0% 32.20$                 N/A N/A
11903 C-FRAME EA B 1,781.83$  10.0% 1,603.65$            N/A N/A
11904 SPRING-EXT .820X1.11X5.00 (1732) EA B 58.98$       10.0% 53.08$                 N/A N/A
11917 CUTTER WHEEL, REPLACEMENT (PKGD) EA B 10.29$       10.0% 9.26$                   N/A N/A
11987 BLADE KIT (ES85-11) EA B 1,389.62$  10.0% 1,250.66$            N/A N/A
12002 BOX,FORCE GAUGE (07120) EA B 82.74$       10.0% 74.47$                 N/A N/A
12062 ADAPTER W/MOLEX PLUG EA B 11.65$       10.0% 10.49$                 N/A N/A
12079 C'FRAME-PUNCH (1731-M3) EA B 805.09$     10.0% 724.58$               N/A N/A
12084 SPRING,TENSION (.820X1.11X2.68) (1731) EA B 29.70$       10.0% 26.73$                 N/A N/A
12085 DIE-RD 1.000 CONDUIT (1731) EA A 54.84$       25.0% 41.13$                 N/A N/A
12086 DIE-RD .750 CONDUIT EA A 54.84$       25.0% 41.13$                 N/A N/A
12087 DIE-RD .500 CONDUIT (1731) EA A 54.84$       25.0% 41.13$                 N/A N/A
12097 SCREW,ADAPTER 3/8-24X5/8-18X3.06 EA B 21.28$       10.0% 19.15$                 N/A N/A
12099 SCREW,ADAPTER 3/4-16X5/8-18 (1904) EA B 28.50$       10.0% 25.65$                 N/A N/A
12130 COLLAR-2.75X3.37X.960 (1732-M2) EA B 161.73$     10.0% 145.56$               N/A N/A
12185 SPACER EA B 111.51$     10.0% 100.36$               N/A N/A
12214 DECAL-CAUTION EA B 4.58$         10.0% 4.12$                   N/A N/A
12274 STRAP, CARRYING EA B 34.62$       10.0% 31.16$                 N/A N/A
12277 ANCHOR KIT DISPLAY,CONICAL-10 PAK EA A 31.23$       25.0% 23.42$                 N/A N/A
12292 IGHT HANDLE KIT (758) EA B 128.25$     10.0% 115.43$               N/A N/A
12298 BATTERY EA B 90.87$       10.0% 81.78$                 N/A N/A
12305 DIE,RD 3/4 (POP) EA A 15.70$       25.0% 11.78$                 N/A N/A
12306 PUNCH,RD 3/4 (POP) EA A 37.54$       25.0% 28.16$                 N/A N/A
12307 PUNCH UNT-3/4" (POP) EA A 61.27$       25.0% 45.95$                 N/A N/A
12308 PUNCH UNT-1-1/4" (POP) EA A 106.78$     25.0% 80.09$                 N/A N/A
12309 PUNCH,RD 1-1/4 (POP) EA A 64.67$       25.0% 48.50$                 N/A N/A
12310 DIE,RD 1-1/4 (POP) EA A 24.29$       25.0% 18.22$                 N/A N/A
12311 DIE,RD 1-1/2 (POP) EA A 32.04$       25.0% 24.03$                 N/A N/A
12312 PUNCH,RD 1-1/2 (POP) EA A 64.67$       25.0% 48.50$                 N/A N/A
12313 PUNCH UNT-1-1/2" (POP) EA A 110.51$     25.0% 82.88$                 N/A N/A
12314 DIE,RD 1-3/4 (POP) EA A 34.28$       25.0% 25.71$                 N/A N/A
12315 PUNCH,RD 1-3/4 (POP) EA A 64.67$       25.0% 48.50$                 N/A N/A
12316 PUNCH UNT-1-3/4" (POP) EA A 110.51$     25.0% 82.88$                 N/A N/A
12338 PUNCH UNT-15/16" (POP) EA A 71.02$       25.0% 53.27$                 N/A N/A
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12339 DIE,RD 15/16 (POP) EA A 15.70$       25.0% 11.78$                 N/A N/A
12340 PUNCH,RD 15/16 (POP) EA A 43.02$       25.0% 32.27$                 N/A N/A
12341 PUNCH UNT-1-1/16" (POP) EA A 71.02$       25.0% 53.27$                 N/A N/A
12342 DIE,RD 1-1/16 (POP) EA A 17.88$       25.0% 13.41$                 N/A N/A
12343 PUNCH,RD 1-1/16 (POP) EA A 43.02$       25.0% 32.27$                 N/A N/A
12347 PUNCH UNT-1-5/8" (POP) EA A 110.51$     25.0% 82.88$                 N/A N/A
12348 DIE,RD 1-5/8 (POP) EA A 34.28$       25.0% 25.71$                 N/A N/A
12349 PUNCH,RD 1-5/8 (POP) EA A 64.67$       25.0% 48.50$                 N/A N/A
12350 PUNCH UNT-1-7/8" (POP) EA A 118.82$     25.0% 89.12$                 N/A N/A
12351 PUNCH UNT-2-1/4" (POP) EA A 139.08$     25.0% 104.31$               N/A N/A
12352 DIE,RD 1-7/8 (POP) EA A 38.15$       25.0% 28.61$                 N/A N/A
12353 DIE,RD 2-1/4 (POP) EA A 58.63$       25.0% 43.97$                 N/A N/A
12354 PUNCH,RD 1-7/8 (POP) EA A 74.58$       25.0% 55.94$                 N/A N/A
12355 PUNCH,RD 2-1/4 (POP) EA A 97.50$       25.0% 73.13$                 N/A N/A
12356 PUNCH UNT-1/2" (POP) EA A 57.76$       25.0% 43.32$                 N/A N/A
12358 DIE,RD 1/2 (POP) EA A 17.75$       25.0% 13.31$                 N/A N/A
12359 DIE,RD 9/16 (POP) EA A 17.75$       25.0% 13.31$                 N/A N/A
12367 RAM EA B 200.38$     10.0% 180.34$               N/A N/A
12373 CORD,POWER EA B 55.17$       10.0% 49.65$                 N/A N/A
12419 DECAL-INSTRUCTION (1818) EA B 2.92$         10.0% 2.63$                   N/A N/A
12420 DECAL-BENDER STUB UP/OFFSET (1801) EA B 7.27$         10.0% 6.54$                   N/A N/A
12431 BLADE KIT,STATIONARY EA B 339.61$     10.0% 305.65$               N/A N/A
12436 NIPPLE, 1/2" CONDUIT EA B 4.20$         10.0% 3.78$                   N/A N/A
12437 LOCKNUT, 1/2" CONDUIT EA B 1.58$         10.0% 1.42$                   N/A N/A
12456 SPACER, .531X1.181X.010 EA B 3.16$         10.0% 2.84$                   N/A N/A
12457 DECAL, GREENLEE EA B 10.20$       10.0% 9.18$                   N/A N/A
12473 SPRING,TORSION (E12CCX) EA B 4.37$         10.0% 3.93$                   N/A N/A
12474 PIN,PIVOT (E12CCX) EA B 15.27$       10.0% 13.74$                 N/A N/A
12475 RECEPTACLE,CE APPV EA B 25.97$       10.0% 23.37$                 N/A N/A
12548 FLANGE EA B 20.24$       10.0% 18.22$                 N/A N/A
12551 COLLAR-STOP .950X1.24X.312 (1804) EA B 90.32$       10.0% 81.29$                 N/A N/A
12580 SHOE GROUP, 1/2"-2", RIGID-EMT(555CX/DX) EA C 3,812.94$  0.0% 3,812.94$            N/A N/A
12582 SHOE GROUP, 1/2"-2" PVC RIG (855GX) EA C 3,381.73$  0.0% 3,381.73$            N/A N/A
12583 ROLLER UNIT, 1-1/2"-2" EMT SGL(555CX/DX) EA B 1,227.23$  10.0% 1,104.51$            N/A N/A
12584 ROLLER UNIT, 1-1/2"-2" IMC SGL(555CX/DX) EA B 1,259.39$  10.0% 1,133.45$            N/A N/A
12586 SHOE GROUP, PVC-COATED RIGID 1/2" - 2" EA C 2,853.07$  0.0% 2,853.07$            N/A N/A
12599 COVER,SPRING (774) EA B 10.65$       10.0% 9.59$                   N/A N/A
12616 MOTOR,ELECTRIC-120V (6001) EA B 1,159.72$  10.0% 1,043.75$            N/A N/A
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12622 SCREW,SKT BTN HD (#10-24X.500) EA B 2.22$         10.0% 2.00$                   N/A N/A
12656 HOSE,EXTENSION 20 FT (ULTRA GLIDER) EA B 118.99$     10.0% 107.09$               N/A N/A
12663 HANDLE-LIFTING (1721-M4) PAINTED EA B 34.83$       10.0% 31.35$                 N/A N/A
12667 LATCH (E12CCX) EA B 299.79$     10.0% 269.81$               N/A N/A
12668 SEAL KIT EA B 97.91$       10.0% 88.12$                 N/A N/A
12669 DECAL,IDENTIFICATION EA B 36.68$       10.0% 33.01$                 N/A N/A
12670 DECAL,WARNING EA B 36.68$       10.0% 33.01$                 N/A N/A
12724 RAM EA B 213.79$     10.0% 192.41$               N/A N/A
12728 YOKE EA B 377.98$     10.0% 340.18$               N/A N/A
12746 PIN KIT,SHORT YOKE EA B 45.43$       10.0% 40.89$                 N/A N/A
12747 PIN KIT,LONG YOKE EA B 45.43$       10.0% 40.89$                 N/A N/A
12748 DOLLY ASSEMBLY (SERVICE PART) EA B 286.68$     10.0% 258.01$               N/A N/A
12749 BATTERY BOX (SERVICE PART) EA B 71.40$       10.0% 64.26$                 N/A N/A
12750 WHEEL KIT EA B 47.60$       10.0% 42.84$                 N/A N/A
12751 WHEEL CAP KIT EA B 10.28$       10.0% 9.25$                   N/A N/A
12752 HOSE KIT EA B 69.24$       10.0% 62.32$                 N/A N/A
12753 PLATE,FOLLOWER (SERVICE PART) EA B 93.03$       10.0% 83.73$                 N/A N/A
12754 LID AND CAGE KIT EA B 129.82$     10.0% 116.84$               N/A N/A
12755 LID KIT EA B 62.74$       10.0% 56.47$                 N/A N/A
12756 SIGHT GLASS KIT EA B 16.23$       10.0% 14.61$                 N/A N/A
12757 CAGE KIT EA B 74.64$       10.0% 67.18$                 N/A N/A
12758 THUMB SCREW KIT EA B 4.87$         10.0% 4.38$                   N/A N/A
12759 PRESSURE GAUGE AND FITTING KIT EA B 77.89$       10.0% 70.10$                 N/A N/A
12760 GEARBOX KIT EA B 773.49$     10.0% 696.14$               N/A N/A
12761 MOTOR GEAR KIT EA B 265.01$     10.0% 238.51$               N/A N/A
12762 PUMP SEAL KIT EA B 23.80$       10.0% 21.42$                 N/A N/A
12763 AUGER KIT EA B 97.36$       10.0% 87.62$                 N/A N/A
12764 MOTOR KIT,AC EA B 391.61$     10.0% 352.45$               N/A N/A
12765 MOTOR KIT,DC EA B 391.61$     10.0% 352.45$               N/A N/A
12766 MOTOR BRUSH KIT,AC EA B 68.16$       10.0% 61.34$                 N/A N/A
12768 CHARGER,BATTERY (SERVICE PART) EA B 156.86$     10.0% 141.17$               N/A N/A
12769 MOTOR BRUSH KIT,DC EA B 326.71$     10.0% 294.04$               N/A N/A
12770 CONTROL ASSEMBLY,DC (SERVICE PART) EA B 172.00$     10.0% 154.80$               N/A N/A
12771 CONTROL ASSEMBLY,AC (SERVICE PART) EA B 201.22$     10.0% 181.10$               N/A N/A
12772 SWITCH,FOOT (SERVICE PART) EA B 103.86$     10.0% 93.47$                 N/A N/A
12773 CORD,POWER AC (SERVICE PART) EA B 31.38$       10.0% 28.24$                 N/A N/A
12774 CORD,POWER DC (SERVICE PART) EA B 73.56$       10.0% 66.20$                 N/A N/A
12775 MOTOR RING KIT,AC EA B 91.95$       10.0% 82.76$                 N/A N/A
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12776 MOTOR RING KIT,DC EA B 62.74$       10.0% 56.47$                 N/A N/A
12777 DECAL KIT,CAUTION EA B 3.24$         10.0% 2.92$                   N/A N/A
12778 DECAL KIT,BATTERY EA B 9.74$         10.0% 8.77$                   N/A N/A
12782 BRUSH KIT,3" APPLICATOR EA B 12.98$       10.0% 11.68$                 N/A N/A
12784 BRUSH KIT,4" APPLICATOR EA B 20.55$       10.0% 18.50$                 N/A N/A
12794 HOUSING SET,ARMATURE/MAGNET-SERVICE PAR EA B 794.58$     10.0% 715.12$               N/A N/A
12849 TRANSMITTER (CS-8000) EA B 419.64$     10.0% 377.68$               N/A N/A
12850 RECEIVER (CS-8000) EA B 934.16$     10.0% 840.74$               N/A N/A
12851 CASE,CARRY (CS-8000) EA B 143.28$     10.0% 128.95$               N/A N/A
12852 PIGTAIL,AC (CS-8000) EA B 63.84$       10.0% 57.46$                 N/A N/A
12853 EXTENSION,TEST LEAD-12' EA B 49.01$       10.0% 44.11$                 N/A N/A
12854 BLOCK-CYLINDER PIVOT (800) EA B 118.17$     10.0% 106.35$               N/A N/A
12914 CROSSBAR UNIT EA B 76.42$       10.0% 68.78$                 N/A N/A
12917 GUARD-RIGHT OUTER EA B 47.51$       10.0% 42.76$                 N/A N/A
12939 CASE,CARRY EA B 85.88$       10.0% 77.29$                 N/A N/A
12944 SPACER (.410X.62X.187) EA B 3.31$         10.0% 2.98$                   N/A N/A
12959 CORD ASSEMBLY EA B 172.44$     10.0% 155.20$               N/A N/A
13114 GRIP EA B 7.14$         10.0% 6.43$                   N/A N/A
13122 DECAL, WARNING/DANGER EA B 3.05$         10.0% 2.75$                   N/A N/A
13140 LEVER UNIT (SERVICE) EA B 85.38$       10.0% 76.84$                 N/A N/A
13141 HANDLE,STEEL (SERVICE) EA B 63.30$       10.0% 56.97$                 N/A N/A
13190 PLATE (E12CCX) EA B 73.50$       10.0% 66.15$                 N/A N/A
13193 SUPPORT,PIPE EA B 380.68$     10.0% 342.61$               N/A N/A
13208 SHOE,BENDING 2-1/2" CONDUIT (777) EA B 215.91$     10.0% 194.32$               N/A N/A
13209 SHOE,BENDING 3" CONDUIT EA B 260.08$     10.0% 234.07$               N/A N/A
13210 SHOE,BENDING 3 1/2" CONDUIT EA B 331.03$     10.0% 297.93$               N/A N/A
13211 SHOE,BENDING 4" CONDUIT EA B 386.16$     10.0% 347.54$               N/A N/A
13219 SPRING-EXT 1.44X1.94X9.25 (1736) EA B 93.25$       10.0% 83.93$                 N/A N/A
13220 RETAINER-SPRING EA B 89.23$       10.0% 80.31$                 N/A N/A
13222 SHAFT-LOCKING .436X8.75 (777) EA B 22.44$       10.0% 20.20$                 N/A N/A
13223 PIN,SUPPORT-FRAME (.999X5.96) (777) EA B 68.32$       10.0% 61.49$                 N/A N/A
13227 PISTON (1736) EA B 572.63$     10.0% 515.37$               N/A N/A
13229 CYLINDER-HYD 27T (1736) EA B 958.00$     10.0% 862.20$               N/A N/A
13230 PIN UNIT-1.00X8.50 (777) EA B 291.02$     10.0% 261.92$               N/A N/A
13232 FRAME UNIT,BENDER (777) EA B 2,008.69$  10.0% 1,807.82$            N/A N/A
13252 PIN UNIT-CYL BLOCK .875X8.06 (1736) EA B 118.70$     10.0% 106.83$               N/A N/A
13261 PIN-.153X1.18 1/2 COND PILOT (1731) EA B 19.07$       10.0% 17.16$                 N/A N/A
13262 PIN-.183X1.12 3/4 COND PILOT (1731) EA B 20.08$       10.0% 18.07$                 N/A N/A
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13263 SPRING-COMP .184X.242X.815 (1731) EA B 7.97$         10.0% 7.17$                   N/A N/A
13264 PISTON (1731) EA B 327.56$     10.0% 294.80$               N/A N/A
13265 CYLINDER-HYD (1731-M3) EA B 288.12$     10.0% 259.31$               N/A N/A
13266 ADAPTER-PUNCH 1/2 CONDUIT (1732) EA B 94.88$       10.0% 85.39$                 N/A N/A
13267 ADAPTER-PUNCH 3/4-16X.685 (1731) EA B 108.12$     10.0% 97.31$                 N/A N/A
13268 ADAPTER-PUNCH 3-1/2 & 4 COND (1732) EA B 140.94$     10.0% 126.85$               N/A N/A
13269 PISTON UNIT ASSY (1731-M2) EA B 337.44$     10.0% 303.70$               N/A N/A
13270 PISTON-HYD (1732-M2) EA B 747.94$     10.0% 673.15$               N/A N/A
13271 CYLINDER-HYD (1732-M2) EA B 840.67$     10.0% 756.60$               N/A N/A
13272 PISTON UNIT-HYD (1732-M2) EA B 785.37$     10.0% 706.83$               N/A N/A
13276 ADAPTER UNIT-PUNCH 1/2"COND (1731) EA B 96.78$       10.0% 87.10$                 N/A N/A
13277 ADAPTER UNIT-PUNCH 3/4 & 1 CONDUIT EA B 117.93$     10.0% 106.14$               N/A N/A
13280 WASHER,FLAT (.445X.785X.062 COPPER) EA B 6.11$         10.0% 5.50$                   N/A N/A
13283 NUT-INJECTOR PKG 7/8-16 (767) EA B 37.42$       10.0% 33.68$                 N/A N/A
13337 SPRING-COMP .352X.648X1.75 EA B 17.66$       10.0% 15.89$                 N/A N/A
13382 BOX, METAL-STORAGE (777,782) EA B 539.80$     10.0% 485.82$               N/A N/A
13496 WASHER-FLAT .321X.460X.040 NYLON EA B 6.99$         10.0% 6.29$                   N/A N/A
13544 BLADES,REPLACEMENT (1903) EA B 44.46$       10.0% 40.01$                 N/A N/A
13545 HOOK,REPLACEMENT-SMALL EA B 17.17$       10.0% 15.45$                 N/A N/A
13546 HOOK,REPLACEMENT-LARGE EA B 18.32$       10.0% 16.49$                 N/A N/A
13577 RAM UNIT,HYD (1732-M2) EA B 1,783.23$  10.0% 1,604.91$            N/A N/A
13679 PIN UNIT-.750X6.37 SUPPORT (880) EA B 103.19$     10.0% 92.87$                 N/A N/A
13796 PACKING KIT-REPAIR (747-M3) EA B 47.64$       10.0% 42.88$                 N/A N/A
13797 PACKING KIT-REPAIR (748) EA B 25.39$       10.0% 22.85$                 N/A N/A
13799 PACKING KIT-REPAIR (1736) EA B 41.75$       10.0% 37.58$                 N/A N/A
13800 PACKING KIT-REPAIR (767-A) EA B 61.69$       10.0% 55.52$                 N/A N/A
13813 PACKING KIT,REPAIR (1731-M2) EA B 28.36$       10.0% 25.52$                 N/A N/A
13814 PACKING KIT,REPAIR (1732-M2) EA B 25.06$       10.0% 22.55$                 N/A N/A
13851 FORM ROLLER ASSY, EMT SGL (555CX/DX) EA B 1,084.68$  10.0% 976.21$               N/A N/A
13852 FORM ROLLER ASSY, IMC SGL (555CX/DX) EA B 1,116.84$  10.0% 1,005.16$            N/A N/A
13853 SUPPORT,1-1/2"-2" ROLLER EA B 369.34$     10.0% 332.41$               N/A N/A
13854 SUPPORT,1/2" - 1-1/4" ROLLER EA B 338.13$     10.0% 304.32$               N/A N/A
13855 ROLLER ASSY,1/2"-1-1/4# PVC RIG (855GX) EA B 560.37$     10.0% 504.33$               N/A N/A
13856 FORM ROLLER ASSY, IMC COMBI (555CX/DX) EA B 1,116.84$  10.0% 1,005.16$            N/A N/A
13857 FORM ROLLER ASSY, EMT COMBI (555) EA B 1,052.88$  10.0% 947.59$               N/A N/A
13858 SHOE UNIT, 1/2" - 1 1/4" COMBI EA B 1,045.60$  10.0% 941.04$               N/A N/A
13859 SHOE UNIT, 1 1/2" - 2" COMBI EA B 1,150.63$  10.0% 1,035.57$            N/A N/A
13861 ROLLER SUPPORT UNIT,1-1/2"- 2" PVC (555) EA B 502.51$     10.0% 452.26$               N/A N/A
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13862 ROLLER ASSY, EMT-IMC TAIL (555CX/DX) EA B 311.91$     10.0% 280.72$               N/A N/A
13863 CAP KIT, MOTOR EA B 31.52$       10.0% 28.37$                 N/A N/A
13864 FRONT GUARD KIT, MAIN SPROCKET EA B 74.73$       10.0% 67.26$                 N/A N/A
13865 SPROCKET KIT, GEARBOX OUTPUT EA B 90.90$       10.0% 81.81$                 N/A N/A
13866 SPROCKET KIT, MAIN EA B 668.55$     10.0% 601.70$               N/A N/A
13867 PLATE KIT, ROLLER STOP EA B 32.74$       10.0% 29.47$                 N/A N/A
13869 ADAPTER KIT, ROLLER EA B 128.31$     10.0% 115.48$               N/A N/A
13870 BASE KIT EA B 279.10$     10.0% 251.19$               N/A N/A
13871 AXLE KIT, WHEEL (555-SERIES) EA B 23.19$       10.0% 20.87$                 N/A N/A
13872 REPLACMENT KIT, WHEEL EA B 103.88$     10.0% 93.49$                 N/A N/A
13873 BOX KIT, CONTROL (555DX) EA B 1,362.89$  10.0% 1,226.60$            N/A N/A
13874 BOX KIT, CONTROL (555CX) EA B 1,058.16$  10.0% 952.34$               N/A N/A
13876 ASSEMBLY KIT, CONTROL BOARD (555DX) EA B 1,234.70$  10.0% 1,111.23$            N/A N/A
13877 ASSEMBLY KIT, CONTROL BOARD (555CX) EA B 929.96$     10.0% 836.96$               N/A N/A
13878 SCREW KIT, GROUND EA B 5.81$         10.0% 5.23$                   N/A N/A
13879 DECAL KIT (555DX) EA B 36.59$       10.0% 32.93$                 N/A N/A
13880 DECAL KIT (555CX) EA B 36.59$       10.0% 32.93$                 N/A N/A
13881 CORD KIT, POWER EA B 37.49$       10.0% 33.74$                 N/A N/A
13883 LOCK CAM EA B 14.42$       10.0% 12.98$                 N/A N/A
13884 BEARING KIT EA B 127.49$     10.0% 114.74$               N/A N/A
13886 SPROCKET KIT, #40B60 EA B 122.77$     10.0% 110.49$               N/A N/A
13887 SPROCKET KIT, #60BS14 EA B 59.02$       10.0% 53.12$                 N/A N/A
13888 GUARD KIT, REAR CHAIN EA B 51.82$       10.0% 46.64$                 N/A N/A
13889 ADJUSTMENT KIT, SQUEEZE CAM EA B 39.42$       10.0% 35.48$                 N/A N/A
13890 HANDLE KIT, REPLACEMENT EA B 105.06$     10.0% 94.55$                 N/A N/A
13891 ENCODER KIT EA B 361.38$     10.0% 325.24$               N/A N/A
13896 IDLER KIT, CHAIN EA B 86.08$       10.0% 77.47$                 N/A N/A
13897 REAR GUARD KIT, MAIN SPROCKET EA B 49.58$       10.0% 44.62$                 N/A N/A
13898 BACK GUARD KIT, REAR CHAIN EA B 53.94$       10.0% 48.55$                 N/A N/A
13899 GUARD KIT,TOP FRAME EA B 15.93$       10.0% 14.34$                 N/A N/A
13900 PEDAL, ROLLER EA B 45.68$       10.0% 41.11$                 N/A N/A
13901 LEVER ASSEMBLY, 1-1/4" - 1-1/2" SENSOR EA B 80.86$       10.0% 72.77$                 N/A N/A
13902 LEVER ASSEMBLY, 2" SENSOR (855GX) EA B 81.21$       10.0% 73.09$                 N/A N/A
13903 GUARD KIT, FRONT MAIN SPROCKET EA B 65.74$       10.0% 59.17$                 N/A N/A
13904 SPROCKET KIT, MAIN EA B 741.03$     10.0% 666.93$               N/A N/A
13905 BASE KIT (855GX) EA B 1,129.40$  10.0% 1,016.46$            N/A N/A
13906 AXLE KIT, WHEEL (855GX) EA B 23.61$       10.0% 21.25$                 N/A N/A
13907 BOX KIT, CONTROL (855GX) EA B 1,775.86$  10.0% 1,598.27$            N/A N/A

4152 of 9702



NW Infrastructure Greenlee

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Greenlee                        
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

13908 LCD KIT EA B 502.06$     10.0% 451.85$               N/A N/A
13909 ASSEMBLY KIT, CONTROL BOARD (855GX) EA B 1,497.40$  10.0% 1,347.66$            N/A N/A
13910 DECAL KIT (855GX) EA B 40.13$       10.0% 36.12$                 N/A N/A
13911 GUARD KIT, REAR CHAIN EA B 66.10$       10.0% 59.49$                 N/A N/A
13912 SPRING KIT, ROLLER EA B 46.27$       10.0% 41.64$                 N/A N/A
13913 REAR GUARD KIT, MAIN SPROCKET (855GX) EA B 48.55$       10.0% 43.70$                 N/A N/A
13914 ROLLER ASSEMBLY KIT, 1-1/4" EA B 243.16$     10.0% 218.84$               N/A N/A
13915 ROLLER ASSEMBLY KIT, 1-1/2" EA B 411.67$     10.0% 370.50$               N/A N/A
13916 ROLLER ASSEMBLY KIT, 2" EA B 583.68$     10.0% 525.31$               N/A N/A
13917 HANDLE KIT, GRIP EA B 39.87$       10.0% 35.88$                 N/A N/A
13918 ROLLER KIT, 1" EA B 185.98$     10.0% 167.38$               N/A N/A
13919 CAM KIT EA B 15.12$       10.0% 13.61$                 N/A N/A
13920 ARM KIT, ROLLER EA B 432.31$     10.0% 389.08$               N/A N/A
13921 RELEASE KIT,PIVOT EA B 341.96$     10.0% 307.76$               N/A N/A
13922 GUARD KIT, SWITCH EA B 33.51$       10.0% 30.16$                 N/A N/A
13923 STOP KIT, ROLLER EA B 60.67$       10.0% 54.60$                 N/A N/A
13924 HARDWARE KIT, ROLLER EA B 2.04$         10.0% 1.84$                   N/A N/A
13925 FUSE, 5 PACK EA B 53.39$       10.0% 48.05$                 N/A N/A
13929 CAPSTAN SERVICE KIT (UT2) EA B 92.77$       10.0% 83.49$                 N/A N/A
13934 SHOE GROUP,EMT 1/2" - 2" (555DX&CX) EA C 2,766.19$  0.0% 2,766.19$            N/A N/A
13941 RELEASE KIT (7475H) EA B 48.91$       10.0% 44.02$                 N/A N/A
13942 HANDLE KIT (7475H) EA B 64.47$       10.0% 58.02$                 N/A N/A
13943 PLUNGER KIT (7475H) EA B 91.16$       10.0% 82.04$                 N/A N/A
13944 PRESSURE RELIEF KIT (7475H) EA B 45.58$       10.0% 41.02$                 N/A N/A
13955 SHR PIN EA B 5.09$         10.0% 4.58$                   N/A N/A
14037 SPRING,COMPRESSION(.320X.600X2.00)(1810) EA B 10.31$       10.0% 9.28$                   N/A N/A
14265 COND SHOE 4 EA B 1,859.70$  10.0% 1,673.73$            N/A N/A
14279 SADDLE-BENDER 2"EMT EA B 88.54$       10.0% 79.69$                 N/A N/A
14287 SHOE-BENDING 1-1/2"EMT EA B 438.20$     10.0% 394.38$               N/A N/A
14552 PACKING KIT,REPAIR (746) EA B 29.95$       10.0% 26.96$                 N/A N/A
14722 DIE,RD .500 COND (22,4) (735) EA A 14.08$       25.0% 10.56$                 N/A N/A
14861 PLATE,PUMP EA B 173.62$     10.0% 156.26$               N/A N/A
14876 SHAFT-ECCENTRIC EA B 341.89$     10.0% 307.70$               N/A N/A
14909 BOX, METAL-STORAGE (880,882) EA B 673.86$     10.0% 606.47$               N/A N/A
15130 CYLINDER,HYD (1738) EA B 517.83$     10.0% 466.05$               N/A N/A
15131 PISTON-12 TON RAM (1738) EA B 345.98$     10.0% 311.38$               N/A N/A
15132 SPRING,EXT (.820X1.11X8.43) (1738) EA B 55.80$       10.0% 50.22$                 N/A N/A
15135 PLATE,CONNECTING-LOWER (882) EA B 394.70$     10.0% 355.23$               N/A N/A
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15136 BAR UNIT-CONNECTING UPPER (882) EA B 340.53$     10.0% 306.48$               N/A N/A
15137 BRACKET,HINGE (882) EA B 105.36$     10.0% 94.82$                 N/A N/A
15145 YOKE-BENDER (882) EA B 233.82$     10.0% 210.44$               N/A N/A
15147 STUD,ANCHOR (5/8-11X3.06)(882) EA B 38.84$       10.0% 34.96$                 N/A N/A
15149 BLOCK-CYLINDER (882-H) EA B 577.37$     10.0% 519.63$               N/A N/A
15150 PIN-.750X5.57 HINGE (882) EA B 62.76$       10.0% 56.48$                 N/A N/A
15151 PIN, PISTON (.312X3.62) (882) EA B 28.11$       10.0% 25.30$                 N/A N/A
15358 SHEAVE ASSEMBLY (649) EA B 286.98$     10.0% 258.28$               N/A N/A
15362 SHEAVE ASSEMBLY (6") EA B 120.98$     10.0% 108.88$               N/A N/A
15363 SHEAVE UNIT ASSY, PULLING 18" (652) EA B 639.30$     10.0% 575.37$               N/A N/A
15364 SHEAVE UNIT-24.00 W/BUSH (639) EA B 804.42$     10.0% 723.98$               N/A N/A
15631 RAM UNIT-HYD (1731-M3) EA B 833.67$     10.0% 750.30$               N/A N/A
15644 VALVE UNIT-CONTROL (940/960) EA B 705.64$     10.0% 635.08$               N/A N/A
15645 BLOCK, CONTROL VALVE (940/960-SA) EA B 358.40$     10.0% 322.56$               N/A N/A
15646 DIP-STICK UNIT EA B 77.81$       10.0% 70.03$                 N/A N/A
15669 SHOE,BENDING SEGMENT 5"IPS (885) EA B 748.71$     10.0% 673.84$               N/A N/A
15671 PIPE SUPP EA B 465.49$     10.0% 418.94$               N/A N/A
15695 RESERVOIR (1721) PAINTED EA B 880.26$     10.0% 792.23$               N/A N/A
15701 GASKET,RESERVOIR (960) EA B 11.68$       10.0% 10.51$                 N/A N/A
15705 SHAFT-VALVE CONTROL (960-SA) EA B 194.97$     10.0% 175.47$               N/A N/A
15708 CORD UNIT ASSY, POWER EA B 56.07$       10.0% 50.46$                 N/A N/A
15709 SHAFT,OUTPUT EA B 211.98$     10.0% 190.78$               N/A N/A
15721 CAP-END (755) EA B 113.53$     10.0% 102.18$               N/A N/A
15724 LEVER-INJECTOR (755) EA B 196.73$     10.0% 177.06$               N/A N/A
15725 PLUNGER-PRESS (755) EA B 53.78$       10.0% 48.40$                 N/A N/A
15726 LINK-LEVER (755) EA B 50.30$       10.0% 45.27$                 N/A N/A
15727 NUT-INJECTOR 1-12 (755) EA B 33.53$       10.0% 30.18$                 N/A N/A
15731 HANDLE, 3/4 PIPE 21.37 LG (755) EA B 81.88$       10.0% 73.69$                 N/A N/A
15732 BLOCK UNIT-PUMP (755) EA B 484.63$     10.0% 436.17$               N/A N/A
15735 PIN-.311X1.87 FULCRUM (755) EA B 23.57$       10.0% 21.21$                 N/A N/A
15736 WASHER, SEALING EA B 9.22$         10.0% 8.30$                   N/A N/A
15739 CHAIN-ROLLER #40 X66P LG (640) EA B 82.78$       10.0% 74.50$                 N/A N/A
15741 GUARD,CAPSTAN EA B 107.05$     10.0% 96.35$                 N/A N/A
15745 CHAIN-ROLLER #35 X68P LG (640) EA B 53.22$       10.0% 47.90$                 N/A N/A
15746 SPROCKET-#35 10T T-B 5/8-16ID (640) EA B 52.23$       10.0% 47.01$                 N/A N/A
15747 GUARD-PRIMARY DRIVE (640) EA B 227.73$     10.0% 204.96$               N/A N/A
15829 PIN UNIT-CYL BLOCK (50040715) EA B 62.41$       10.0% 56.17$                 N/A N/A
15832 DECAL-ARROW (18 DECALS/15832 SHEET) EA B 5.84$         10.0% 5.26$                   N/A N/A
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15908 SPACER UNIT EA B 52.41$       10.0% 47.17$                 N/A N/A
16135 WASHER,FLAT (.228X.311X.045) (1714) EA B 2.95$         10.0% 2.66$                   N/A N/A
16141 SPRING-COMP .194X.214X.500 (1725) EA B 14.62$       10.0% 13.16$                 N/A N/A
16250 PISTON-15 TON RAM (747) EA B 529.87$     10.0% 476.88$               N/A N/A
16251 CYLINDER-HYD (747) EA B 172.48$     10.0% 155.23$               N/A N/A
16252 BLOCK-CYLINDER (747) EA B 150.22$     10.0% 135.20$               N/A N/A
16266 PISTON-HYD (1737) EA B 2,073.13$  10.0% 1,865.82$            N/A N/A
16267 CYLINDER,HYDRAULIC (1737) EA B 2,103.75$  10.0% 1,893.38$            N/A N/A
16309 SPRING-COMP .210X.300X1.62 (640) EA B 10.65$       10.0% 9.59$                   N/A N/A
16313 WASHER, FIBER (.312X1.750X.032) EA B 7.81$         10.0% 7.03$                   N/A N/A
16416 SADDLE-BENDER 1-1/2"OD (770-TU) EA B 105.53$     10.0% 94.98$                 N/A N/A
16563 FRAME UNIT-BENDER (882) EA B 1,465.53$  10.0% 1,318.98$            N/A N/A
16608 PLUNGER-VALVE .432X.937 (1700) EA B 57.93$       10.0% 52.14$                 N/A N/A
16634 BOX,METAL (1731) EA B 153.40$     10.0% 138.06$               N/A N/A
16642 BAND-RUBBER 7.00LG .62W .062THK EA B 4.00$         10.0% 3.60$                   N/A N/A
16646 WASHER,ADAPTER-5-6" CONDUIT,2.X7X.60 EA B 10.09$       10.0% 9.08$                   N/A N/A
16741 ADAPTER,SHOE (885) EA B 647.80$     10.0% 583.02$               N/A N/A
16742 PIN-1.50X6.98 SUPPORT (885) EA B 121.37$     10.0% 109.23$               N/A N/A
16745 BLOCK,CYLINDER (1737) EA B 1,134.61$  10.0% 1,021.15$            N/A N/A
16747 PIN UNIT-SUPPORT (50167480) EA B 495.38$     10.0% 445.84$               N/A N/A
16749 SHAFT-LOCKING .500X10.37 (885) EA B 38.39$       10.0% 34.55$                 N/A N/A
16753 PIN UNIT-CYL BLOCK (50167448) EA B 150.96$     10.0% 135.86$               N/A N/A
16782 BUSHING-EXTENSION 2" (682) EA B 87.52$       10.0% 78.77$                 N/A N/A
16783 BUSHING-EXTENSION 2 1/2" (682) EA B 110.94$     10.0% 99.85$                 N/A N/A
16784 BUSHING-EXTENSION 3" (682) EA B 117.81$     10.0% 106.03$               N/A N/A
16785 BUSHING-EXTENSION 3-1/2" (682) EA B 156.01$     10.0% 140.41$               N/A N/A
16786 2USHING-EXTENSION 4" (682) EA B 156.01$     10.0% 140.41$               N/A N/A
16794 SPROCKET-#40 60T T-A 2.25ID (640) EA B 140.20$     10.0% 126.18$               N/A N/A
16797 PIN UNIT-.749X7.00 SHEAVE (650) EA B 51.84$       10.0% 46.66$                 N/A N/A
16798 BEARING-BRONZE .761X1.00X1.37 FLNG EA B 13.57$       10.0% 12.21$                 N/A N/A
16799 FRAME UNIT-SHEAVE YOKE (650) EA B 234.76$     10.0% 211.28$               N/A N/A
16800 FRAME UNIT-SHEAVE YOKE (651) EA B 290.10$     10.0% 261.09$               N/A N/A
16801 FRAME UNIT-SHEAVE YOKE (652) EA B 284.13$     10.0% 255.72$               N/A N/A
16802 FRAME UNIT-SHEAVE YOKE (653) EA B 290.10$     10.0% 261.09$               N/A N/A
16854 SPREADER,LUBE-2" (16854) EA B 67.64$       10.0% 60.88$                 N/A N/A
16856 SPREADER,LUBE-2.5" (16856) EA B 78.28$       10.0% 70.45$                 N/A N/A
16857 SPREADER,LUBE-3" (16857) EA B 88.23$       10.0% 79.41$                 N/A N/A
16858 SPREADER,LUBE-3.5" (16858) EA B 108.77$     10.0% 97.89$                 N/A N/A
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16859 SPREADER,LUBE-4" (16859) EA B 123.38$     10.0% 111.04$               N/A N/A
016997 DECAL-CERTIFICATION EA B 7.16$         10.0% 6.44$                   N/A N/A
17093 PISTON,HYDRAULIC (746) EA B 227.83$     10.0% 205.05$               N/A N/A
17095 CYLINDER,HYDRAULIC (746) EA B 362.26$     10.0% 326.03$               N/A N/A
17130 PLATE-TOP EA B 130.86$     10.0% 117.77$               N/A N/A
17131 PLATE-BOTTOM EA B 119.49$     10.0% 107.54$               N/A N/A
17135 VANE-PUMP (960,940,1720) EA B 39.98$       10.0% 35.98$                 N/A N/A
17136 ROTOR EA B 122.96$     10.0% 110.66$               N/A N/A
17205 LINER-CYLINDER (1737) EA B 53.27$       10.0% 47.94$                 N/A N/A
17256 PIN UNIT-SHEAVE .750X9.00 (631/ETC) EA B 99.66$       10.0% 89.69$                 N/A N/A
17257 FRAME UNIT-YOKE EA B 305.83$     10.0% 275.25$               N/A N/A
17266 PIN UNIT-SHEAVE (50251651) EA B 104.65$     10.0% 94.19$                 N/A N/A
17299 FRAME UNIT-SHEAVE YOKE (639) SERVICE EA B 161.78$     10.0% 145.60$               N/A N/A
17323 PIN UNIT-.749X6.75 SHEAVE (658/659) EA B 95.12$       10.0% 85.61$                 N/A N/A
17324 BOLT,CARRIAGE-7/16 X 3.00 EA B 2.25$         10.0% 2.03$                   N/A N/A
17325 NUT-WING (658) EA B 2.32$         10.0% 2.09$                   N/A N/A
17327 BAR-CLAMP (658) EA B 30.66$       10.0% 27.59$                 N/A N/A
17370 SPREADER,LUBE-5" (17370) EA B 160.54$     10.0% 144.49$               N/A N/A
17453 SHAFT EA B 27.75$       10.0% 24.98$                 N/A N/A
17459 JAW,CUTTER (751) EA B 195.08$     10.0% 175.57$               N/A N/A
17460 PIN-.747X2.06 YOKE EA B 29.18$       10.0% 26.26$                 N/A N/A
17462 ROLLER-.501X.875X.496 STR (751) EA B 27.79$       10.0% 25.01$                 N/A N/A
17467 DOWEL-HOLLOW EA B 30.56$       10.0% 27.50$                 N/A N/A
17571 SPREADER,LUBE-6" (17571) EA B 185.72$     10.0% 167.15$               N/A N/A
17687 PUNCH-RD 47.0MM (1.850) (730E)(3/4"D/S) EA A 98.06$       25.0% 73.55$                 N/A N/A
17690 PUNCH-RD 60.0MM (2.362) (730E) EA A 113.84$     25.0% 85.38$                 N/A N/A
17697 PUNCH-20.4MM(.803) EA A 42.20$       25.0% 31.65$                 N/A N/A
17700 PUNCH-RD 18.6MM (.732) (730E) EA A 42.20$       25.0% 31.65$                 N/A N/A
17707 HOSE UNIT-HYD 1/4X10' 1/4-M&3/8-M EA B 166.76$     10.0% 150.08$               N/A N/A
17766 VALVE UNIT-RELIEF 225/200 (960) EA B 296.33$     10.0% 266.70$               N/A N/A
17869 YOKE-CUTTER HEAD (751) EA B 266.80$     10.0% 240.12$               N/A N/A
17904 SPACER-1.06X1.19X.560 BK (640) EA B 7.92$         10.0% 7.13$                   N/A N/A
17914 GUARD, SMALL INTERIOR (640) EA B 96.40$       10.0% 86.76$                 N/A N/A
17915 LARG GARD EA B 101.58$     10.0% 91.42$                 N/A N/A
17916 WASHER, FLAT 1.00X1.50X.031 FIBER EA B 4.53$         10.0% 4.08$                   N/A N/A
17937 SHOE UNIT ASSY, 1-1/2 - 2 RIGID EA B 1,762.82$  10.0% 1,586.54$            N/A N/A
17944 SHOE ASSEMBLY,BENDING-1/2" TO 1-1/4"EMT EA B 962.12$     10.0% 865.91$               N/A N/A
17969 HOOK-1-1/2 2" RIGID (555) EA B 415.87$     10.0% 374.28$               N/A N/A
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17974 PIVOT-(1801) EA B 67.86$       10.0% 61.07$                 N/A N/A
17979 SUPPORT UNIT ASSY,1/2 1-1/4 RIGID EA B 383.55$     10.0% 345.20$               N/A N/A
17984 SUPPORT ASSY,ROLLER 1 1/2-2R (555) EA B 345.48$     10.0% 310.93$               N/A N/A
17986 SUPPORT UNIT-1/2 TO 1-1/4 EMT (555) EA B 267.51$     10.0% 240.76$               N/A N/A
18009 CHAIN-ROLLER #60 X85P LG (555) EA B 380.80$     10.0% 342.72$               N/A N/A
18018 IDLER-CHAIN #60 (555-M3) EA B 22.44$       10.0% 20.20$                 N/A N/A
18182 RELEASE UNIT-PRESSURE EA B 46.06$       10.0% 41.45$                 N/A N/A
18194 PLATE,PUMP MOUNTING EA B 374.23$     10.0% 336.81$               N/A N/A
18195 PLUNGER, CHECK VALVE (1700) EA B 32.31$       10.0% 29.08$                 N/A N/A
18236 BLOCK UNIT-PUMP (1721) EA B 3,410.88$  10.0% 3,069.79$            N/A N/A
18237 BLOCK,PUMP EA B 1,046.45$  10.0% 941.81$               N/A N/A
18238 ADAPTER-DRIVE SHAFT .969-32X.625 EA B 164.08$     10.0% 147.67$               N/A N/A
18272 REPAIR KIT (755) EA B 57.97$       10.0% 52.17$                 N/A N/A
18280 CASTER SET EA B 122.05$     10.0% 109.85$               N/A N/A
18292 PLATE-MOTOR MOUNTING (960) PAINTED EA B 762.14$     10.0% 685.93$               N/A N/A
18331 PUNCH-RD 37.OMM (1.457) (730E) EA A 90.65$       25.0% 67.99$                 N/A N/A
18415 REPAIR KIT (915-PS) EA B 107.00$     10.0% 96.30$                 N/A N/A
18416 REPAIR KIT (940/960PS) EA B 80.99$       10.0% 72.89$                 N/A N/A
18443 ENCLOSURE-RELAY (940/960) EA B 138.47$     10.0% 124.62$               N/A N/A
18557 DIE-RD 15,2MM (.598) (1731) EA A 62.44$       25.0% 46.83$                 N/A N/A
18558 DIE-RD 18,6MM (.732) (1731) EA A 90.45$       25.0% 67.84$                 N/A N/A
18559 DIE,RD-20,4MM (.803) (1731) EA A 61.33$       25.0% 46.00$                 N/A N/A
18626 PIN UNIT, ROLLER .998X8.00 EA B 98.99$       10.0% 89.09$                 N/A N/A
18636 FOLLOW BAR-EMT 2" (1818) EA B 368.97$     10.0% 332.07$               N/A N/A
18642 FOLLOW BAR-EMT 1-1/4,1-1/2" (1818) EA B 505.34$     10.0% 454.81$               N/A N/A
18674 BAR-TIE EA B 87.43$       10.0% 78.69$                 N/A N/A
18681 ROLLER ASSY,CUSHIONED (1818) EA B 302.55$     10.0% 272.30$               N/A N/A
18690 HEAD-LEVER EA B 72.33$       10.0% 65.10$                 N/A N/A
18695 POINTER-ADJUSTABLE (1800) EA B 54.94$       10.0% 49.45$                 N/A N/A
18705 CUSHION-1.500X2.500X2.73 (1818) EA B 93.16$       10.0% 83.84$                 N/A N/A
18706 LINER-1.000X1.500X3.75 (1818-M3) EA B 87.66$       10.0% 78.89$                 N/A N/A
18772 CLIP-RETAINING HAIRPIN (1818) EA B 17.53$       10.0% 15.78$                 N/A N/A
18807 HOOK-2"RIGID (1818-M3) EA B 137.96$     10.0% 124.16$               N/A N/A
18809 HOOK-1"RIGID (1818-M3) EA B 90.41$       10.0% 81.37$                 N/A N/A
18811 HOOK-1-1/2"RIGID (1818-M3) EA B 121.07$     10.0% 108.96$               N/A N/A
18813 HOOK-1-1/4"RIGID (1818-M3) EA B 109.58$     10.0% 98.62$                 N/A N/A
18815 HOOK-3/4"RIGID (1818-M3) EA B 99.45$       10.0% 89.51$                 N/A N/A
18818 HOOK-2"EMT (1818-M3) EA B 161.30$     10.0% 145.17$               N/A N/A
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18820 HOOK-1-1/2"EMT (1818-M3) EA B 141.06$     10.0% 126.95$               N/A N/A
18822 HOOK-1-1/4"EMT (1818-M3) EA B 120.39$     10.0% 108.35$               N/A N/A
18824 HOOK-1"EMT (1818-M3) EA B 92.98$       10.0% 83.68$                 N/A N/A
18826 HOOK-3/4" EMT (1818) EA B 74.33$       10.0% 66.90$                 N/A N/A
18827 SHOE ASSEMBLY,RIGID 1/2,3/4,1" (1818) EA B 780.44$     10.0% 702.40$               N/A N/A
18828 SHOE ASSEMBLY,RIGID 1-1/4,1-1/2" (1818) EA B 1,150.90$  10.0% 1,035.81$            N/A N/A
18829 SHOE ASSEMBLY,BENDING-RIGID EA B 921.33$     10.0% 829.20$               N/A N/A
18830 SHOE UNIT ASSY,EMT 3/4,1" (1818) EA B 726.97$     10.0% 654.27$               N/A N/A
18831 SHOE ASSEMBLY,EMT 1-1/4,1-1/2" (1818) EA B 1,206.80$  10.0% 1,086.12$            N/A N/A
18832 SHOE UNIT ASSY,EMT 2" (1818) EA B 937.20$     10.0% 843.48$               N/A N/A
18835 PIN-.623X2.69 3/4 RIGID (1818) EA B 46.46$       10.0% 41.81$                 N/A N/A
18836 PIN-.623X3.06 1" RIGID (1818) EA B 46.46$       10.0% 41.81$                 N/A N/A
18837 PIN-.748X4.25 1-1/4 RIGID (1818) EA B 67.93$       10.0% 61.14$                 N/A N/A
18838 PIN-.748X4.75 1-1/2&2 RIGID (1818) EA B 67.93$       10.0% 61.14$                 N/A N/A
18839 PIN-.623X2.94 3/4"EMT HOOK (1818) EA B 69.70$       10.0% 62.73$                 N/A N/A
18840 PIN-.623X3.19 1"EMT HOOK (1818) EA B 52.64$       10.0% 47.38$                 N/A N/A
18841 PIN-.873X4.25 1-1/4"EMT HOOK (1818) EA B 58.07$       10.0% 52.26$                 N/A N/A
18842 PIN-.873X4.75 2"EMT HOOK (1818) EA B 50.36$       10.0% 45.32$                 N/A N/A
18869 BUSHING-SPCL .645X1.50X.880 (678) EA B 22.65$       10.0% 20.39$                 N/A N/A
18905 PUNCH-RD 82,0MM (3.229) EA A 308.43$     25.0% 231.32$               N/A N/A
18906 DIE-RD 82,0MM (3.229) (730E) EA A 335.76$     25.0% 251.82$               N/A N/A
19026 PIN,CLEVIS (.625X1.53) EA B 22.65$       10.0% 20.39$                 N/A N/A
19059 BUSHING-PLUNGER HI PRESS (1700) EA B 157.78$     10.0% 142.00$               N/A N/A
19060 PLUNGER-HI PRESS (1700) EA B 40.27$       10.0% 36.24$                 N/A N/A
19102 CHAIN-ROLLER #40 X5P REPAIR (555) EA B 22.76$       10.0% 20.48$                 N/A N/A
19185 YOKE WELDMENT EA B 149.51$     10.0% 134.56$               N/A N/A
19186 SHAFT (638) EA B 72.44$       10.0% 65.20$                 N/A N/A
19187 PLATE,SIDE-24" EA B 162.57$     10.0% 146.31$               N/A N/A
19188 PLATE,SIDE-36" EA B 197.41$     10.0% 177.67$               N/A N/A
19189 PLATE,SIDE-48" EA B 406.44$     10.0% 365.80$               N/A N/A
19190 SUPPORT,EDGE EA B 84.40$       10.0% 75.96$                 N/A N/A
19193 BOX, METAL (744) EA B 62.63$       10.0% 56.37$                 N/A N/A
19217 DIE PIN REPAIR KIT EA B 88.69$       10.0% 79.82$                 N/A N/A
19233 TIRE KIT UPGRADE (6810) EA B 393.44$     10.0% 354.10$               N/A N/A
19235 PLATE, OUTER (761) EA B 26.68$       10.0% 24.01$                 N/A N/A
19628 BAR-CLAMP (659) EA B 42.48$       10.0% 38.23$                 N/A N/A
19829 MOTOR & GEAR ASS'Y (ES85-11) EA B 131.68$     10.0% 118.51$               N/A N/A
19903 DECAL, IDENTIFICATION (EK1240L) EA B 11.36$       10.0% 10.22$                 N/A N/A
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20142 FRAME WELDMENT ASSY EA B 243.80$     10.0% 219.42$               N/A N/A
20147 NUT EA B 41.09$       10.0% 36.98$                 N/A N/A
20148 SHEAVE EA B 105.04$     10.0% 94.54$                 N/A N/A
20149 PIN,CLEVIS EA B 6.07$         10.0% 5.46$                   N/A N/A
20150 PIN,HITCH-LONG EA B 7.64$         10.0% 6.88$                   N/A N/A
20151 CLAMP WELDMENT ASSY EA B 223.59$     10.0% 201.23$               N/A N/A
20153 CAP,END EA B 29.02$       10.0% 26.12$                 N/A N/A
20154 WASHER,SHIM EA B 3.05$         10.0% 2.75$                   N/A N/A
20155 ELBOW WELDMENT ASSY EA B 188.65$     10.0% 169.79$               N/A N/A
20157 GEARBOX,PLANETARY (ES25) EA B 566.97$     10.0% 510.27$               N/A N/A
20161 FRAME WELDMENT ASSY EA B 359.22$     10.0% 323.30$               N/A N/A
20171 MOTOR EA B 1,076.92$  10.0% 969.23$               N/A N/A
20172 SPROCKET, DRIVER EA B 40.09$       10.0% 36.08$                 N/A N/A
20174 SPROCKET EA B 27.63$       10.0% 24.87$                 N/A N/A
20175 PAWL EA B 18.69$       10.0% 16.82$                 N/A N/A
20176 GUARD, CHAIN EA B 33.86$       10.0% 30.47$                 N/A N/A
20177 SPRING,TORSION EA B 11.06$       10.0% 9.95$                   N/A N/A
20178 SCREW,CAP-SBH (1/4-20 X 1.00) EA B 3.05$         10.0% 2.75$                   N/A N/A
20183 WASHER, FLAT (#10 X 5/8 OD) EA B 2.87$         10.0% 2.58$                   N/A N/A
20186 LEG WELDMENT ASSY EA B 136.84$     10.0% 123.16$               N/A N/A
20189 LEG WELDMENT ASSY EA B 46.22$       10.0% 41.60$                 N/A N/A
20191 WHEEL EA B 16.81$       10.0% 15.13$                 N/A N/A
20196 BOOM WELDMENT ASSY EA B 168.88$     10.0% 151.99$               N/A N/A
20199 CHAIN,ROLLER-#40 (1/2" PITCH) EA B 29.02$       10.0% 26.12$                 N/A N/A
20200 ELECTRICAL BOX ASSY EA B 342.65$     10.0% 308.39$               N/A N/A
20243 REPLACEMENT CASSETTE, STRAIGHT BLADE EA B 25.81$       10.0% 23.23$                 N/A N/A
20424 BLOCK-INTAKE EA B 69.52$       10.0% 62.57$                 N/A N/A
20477 DECAL-PARTS LIST (777) EA B 28.34$       10.0% 25.51$                 N/A N/A
20478 DECAL-LID LINER (884/885) EA B 33.74$       10.0% 30.37$                 N/A N/A
20479 DECAL-PARTS LIST (880) EA B 26.36$       10.0% 23.72$                 N/A N/A
20494 HANDLE UNIT-RATCHET DRIVER (1804) EA B 48.67$       10.0% 43.80$                 N/A N/A
20495 WRENCH,RATCHET EA B 219.77$     10.0% 197.79$               N/A N/A
20697 REPAIR KIT-PUMP EA B 620.68$     10.0% 558.61$               N/A N/A
20721 CORD UNIT-PS POWER W/ENCLOSURE (960 EA B 901.72$     10.0% 811.55$               N/A N/A
20799 CLAMP-BAR (766-M3) EA B 4.48$         10.0% 4.03$                   N/A N/A
20941 SHAFT ASSEMBLY EA B 321.88$     10.0% 289.69$               N/A N/A
20954 BLOCK-CYLINDER EA B 349.24$     10.0% 314.32$               N/A N/A
20963 DRAW STUD 3/4" X 3/8"(POP) EA B 34.16$       10.0% 30.74$                 N/A N/A
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20965 SUPPORT ARM,LEFT EA B 16.32$       10.0% 14.69$                 N/A N/A
20966 SUPPORT ARM,RIGHT EA B 16.32$       10.0% 14.69$                 N/A N/A
20968 WHEEL,8X2.5 3/4 RLR BRG EA B 26.25$       10.0% 23.63$                 N/A N/A
20969 BLADE,MOVEABLE (ES25) EA B 711.50$     10.0% 640.35$               N/A N/A
21115 PUNCH UNIT-RD 15,2MM (.598) BB EA A 66.23$       25.0% 49.67$                 N/A N/A
21140 DRIVE UNIT-KEYWAY (730-K) EA B 217.47$     10.0% 195.72$               N/A N/A
21175 SCREEN-INTAKE EA B 7.50$         10.0% 6.75$                   N/A N/A
21296 HOLDER,PUNCH (710) EA B 93.67$       10.0% 84.30$                 N/A N/A
21297 DIE,ROUND-1.368 (710) EA B 28.11$       10.0% 25.30$                 N/A N/A
21298 HANDLE,3/4 PIPE,15.87 LG (710) EA B 63.93$       10.0% 57.54$                 N/A N/A
21301 BUSHING 1.439X1.658X1.18 (710) EA B 33.92$       10.0% 30.53$                 N/A N/A
21303 WASHER, FLAT-.968X1.62X.062 BLK OX EA B 5.42$         10.0% 4.88$                   N/A N/A
21316 PUNCH-RD 15.2MM (.598) (730E) EA A 42.20$       25.0% 31.65$                 N/A N/A
21346 LEG-PIPE EA B 39.41$       10.0% 35.47$                 N/A N/A
21349 SADDLE ASSEMBLY (1802) EA B 423.72$     10.0% 381.35$               N/A N/A
21353 PAD UNIT-ADJUSTING EA B 385.08$     10.0% 346.57$               N/A N/A
21357 SUPPORT ASSEMBLY,PIPE (3/4) EA B 297.76$     10.0% 267.98$               N/A N/A
21359 SUPPORT ASSEMBLY,PIN (1" PIPE) EA B 303.66$     10.0% 273.29$               N/A N/A
21360 PIPE-SUPPORT PIN UNIT EA B 385.38$     10.0% 346.84$               N/A N/A
21362 CHAIN-ROLLER #35 X298P LG (1802) EA B 109.38$     10.0% 98.44$                 N/A N/A
21364 BRACKET-IDLER UNIT EA B 137.16$     10.0% 123.44$               N/A N/A
21366 DECAL-VENT CAUTION EA B 6.01$         10.0% 5.41$                   N/A N/A
21413 CHAIN-ROLLER #35 X94P LG (1802) EA B 59.98$       10.0% 53.98$                 N/A N/A
21489 PUNCH,RD 120MM (4.724) (730E) EA A 690.08$     25.0% 517.56$               N/A N/A
21491 DIE-RD 120,0MM (4.724) (730E) EA A 522.81$     25.0% 392.11$               N/A N/A
21541 SUPPORT ASSEMBLY,LEG EA B 551.17$     10.0% 496.05$               N/A N/A
21542 IDLER-CHAIN UNIT EA B 378.36$     10.0% 340.52$               N/A N/A
21543 BRACKET-CRANK UNIT EA B 388.13$     10.0% 349.32$               N/A N/A
21544 VISE UNIT-PIPE (1802) EA B 1,721.69$  10.0% 1,549.52$            N/A N/A
21545 BRACKET UNIT EA B 293.63$     10.0% 264.27$               N/A N/A
21557 SPRING,COMPRESSION (.970X1.24X.786)(710) EA B 6.57$         10.0% 5.91$                   N/A N/A
21765 CASE,METAL (RK1550) EA B 160.31$     10.0% 144.28$               N/A N/A
21946 SCALE-PISTON (747) EA B 98.99$       10.0% 89.09$                 N/A N/A
21947 BRACKET-SCALE (747) EA B 41.92$       10.0% 37.73$                 N/A N/A
21948 SCALE-PISTON (1737) EA B 101.21$     10.0% 91.09$                 N/A N/A
21949 BRACKET-SCALE (1737) EA B 95.30$       10.0% 85.77$                 N/A N/A
21953 BRACKET,SCALE EA B 32.43$       10.0% 29.19$                 N/A N/A
21954 SCALE-PISTON (882) EA B 92.18$       10.0% 82.96$                 N/A N/A
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21978 BLADE,STRIPPER (1905) EA B 46.69$       10.0% 42.02$                 N/A N/A
22282 HOLDER,PUNCH (709) EA B 102.84$     10.0% 92.56$                 N/A N/A
22284 SERVICE SLEEVE (709) EA B 47.21$       10.0% 42.49$                 N/A N/A
22286 DIE,ROUND-.898 (709) EA B 35.93$       10.0% 32.34$                 N/A N/A
22296 HANDLE UNIT-FIBERGLASS (706) EA B 46.04$       10.0% 41.44$                 N/A N/A
22300 GRIP-RUBBER .995X1.50X5.09 GR (706) EA B 9.33$         10.0% 8.40$                   N/A N/A
22303 BOLT, 3/8-16X1.05 HEX HD,C4140,BLK OX EA B 3.72$         10.0% 3.35$                   N/A N/A
22410 PAPER,FAN FOLD RECORDER CHART (15 PADS) EA B 303.46$     10.0% 273.11$               N/A N/A
22451 PENS, RECORDER - 5 Pack EA B 117.06$     10.0% 105.35$               N/A N/A
22508 NUT,LOCK-HEX (3/8-16) (706) EA B 3.72$         10.0% 3.35$                   N/A N/A
22515 WASHER,THRUST (.385X.560X.028) (706) EA B 1.93$         10.0% 1.74$                   N/A N/A
22578 WRENCH ASSEMBLY,RATCHET EA B 152.51$     10.0% 137.26$               N/A N/A
22579 WRENCH UNIT-L (796) EA B 121.61$     10.0% 109.45$               N/A N/A
22618 PAINT, GREEN-12-OZ CAN EA B 16.27$       10.0% 14.64$                 N/A N/A
22682 EXTENSION,WRENCH (10") EA B 22.46$       10.0% 20.21$                 N/A N/A
22726 FILTER-OIL EA B 15.26$       10.0% 13.73$                 N/A N/A
22934 BEND SHOE ASSY EA B 261.89$     10.0% 235.70$               N/A N/A
23076 CHARGER,VEHICLE 12V EA B 214.58$     10.0% 193.12$               N/A N/A
23084 SPRING-COMP .320X.480X.693 (1767) EA B 47.08$       10.0% 42.37$                 N/A N/A
23178 HANDLE/NUT UNIT-VISE CHAIN 11/16-8 EA B 107.07$     10.0% 96.36$                 N/A N/A
23258 GRIP,RUBBER (.600X1.00X4.50 GR 1804) EA B 16.18$       10.0% 14.56$                 N/A N/A
23294 CAP-SPRING .281X.250 (1725) EA B 21.17$       10.0% 19.05$                 N/A N/A
23296 WASHER,FLAT (.671X.906X.067 COP) EA B 13.18$       10.0% 11.86$                 N/A N/A
23306 NUT-RELEASE PKG 3/8-24 (1725) EA B 39.26$       10.0% 35.33$                 N/A N/A
23360 NOZZLE UNIT-ADAPTER (LINE & TAPE) EA B 120.90$     10.0% 108.81$               N/A N/A
23388 SPRING-COMP .440X.560X1.12 (434) EA B 20.16$       10.0% 18.14$                 N/A N/A
23407 C FRAME (709/710) EA B 337.72$     10.0% 303.95$               N/A N/A
23418 CHAIN-ROLLER #40 X81P LG (555) EA B 115.74$     10.0% 104.17$               N/A N/A
23422 PIN-.650X1.50 W/HEAD DRIVE (555-R) EA B 26.32$       10.0% 23.69$                 N/A N/A
23444 SPROCKET-#40 48T T-B 1.50ID (555) EA B 279.43$     10.0% 251.49$               N/A N/A
23452 WASHER-FLAT 2.50X3.00X.031 FIBER EA B 6.02$         10.0% 5.42$                   N/A N/A
23499 SHOE-BENDING 1-1/2"EMT EA B 911.04$     10.0% 819.94$               N/A N/A
23505 SHOE-BENDING 2"EMT EA B 996.78$     10.0% 897.10$               N/A N/A
23510 ROLLER-.752X2.62X2.21 1-1/2EMT (555 EA B 90.19$       10.0% 81.17$                 N/A N/A
23511 PIN-ROLLER SUPPORT .998X4.81 ((555) EA B 52.60$       10.0% 47.34$                 N/A N/A
23517 PIN-.749X4.06 ROLLER PIVOT (555) EA B 46.69$       10.0% 42.02$                 N/A N/A
23519 ROLLER,FRONT (2"EMT) (555) EA B 123.01$     10.0% 110.71$               N/A N/A
23524 PLATE-PIVOT 1-1/2"EMT & IMC (555-M3 EA B 103.03$     10.0% 92.73$                 N/A N/A
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23539 FRAME UNIT-ROLLER SUPP. (555-M3) EA B 1,550.16$  10.0% 1,395.14$            N/A N/A
23541 SUPPORT UNIT-ROLLER (EMT) EA B 1,726.38$  10.0% 1,553.74$            N/A N/A
23608 BLOCK, PUMP (IDT-12-N) EA B 902.25$     10.0% 812.03$               N/A N/A
23670 REPAIR KIT-HYD (1767) EA B 20.41$       10.0% 18.37$                 N/A N/A
23708 CAPSTAN UNIT (UT2) EA B 272.81$     10.0% 245.53$               N/A N/A
23767 WASHER-FLAT .359X.656X.031 FIBER EA B 3.66$         10.0% 3.29$                   N/A N/A
23778 WHEEL,NO-FLAT EA B 76.95$       10.0% 69.26$                 N/A N/A
23789 SPACER EA B 4.44$         10.0% 4.00$                   N/A N/A
23792 ROLLER,BACK (2"EMT) EA B 383.72$     10.0% 345.35$               N/A N/A
23793 SPACER-.782X1.00X2.21 W/HOLE (555) EA B 63.26$       10.0% 56.93$                 N/A N/A
23803 SHOE GROUP,EMT 1/2" - 2" (555CLASSIC) EA C 2,904.73$  0.0% 2,904.73$            N/A N/A
23872 LEVER (1725-M3) EA B 188.14$     10.0% 169.33$               N/A N/A
23876 SCREW-VALVE 1/2-20X.937 SLTD (1725) EA B 68.55$       10.0% 61.70$                 N/A N/A
23891 SPROCKET UNIT-#60 12T W/SHAFT (555) EA B 437.96$     10.0% 394.16$               N/A N/A
23906 SWITCH UNIT-PENDENT (555-M3) EA B 487.34$     10.0% 438.61$               N/A N/A
23909 SHOE,DRIVE (800) EA B 541.93$     10.0% 487.74$               N/A N/A
23913 LINK-SHOE (800) EA B 169.03$     10.0% 152.13$               N/A N/A
23916 CYLINDER-HYD EA B 234.85$     10.0% 211.37$               N/A N/A
23917 RAM-HYD EA B 81.07$       10.0% 72.96$                 N/A N/A
23919 PIN,RETAINING-SPRING .249X1.23(800 EA B 55.26$       10.0% 49.73$                 N/A N/A
23920 PIN-.311X3.00 LINK (800) EA B 34.06$       10.0% 30.65$                 N/A N/A
23922 PIN-.500X2.13 PIVOT (800) EA B 59.93$       10.0% 53.94$                 N/A N/A
23932 PIN-.749X3.09 1-1/2"EMT ROLLER (555 EA B 33.62$       10.0% 30.26$                 N/A N/A
23955 BOX, HYD. CABLE BENDER EA B 171.80$     10.0% 154.62$               N/A N/A
24059 SEAL EA B 4.45$         10.0% 4.01$                   N/A N/A
24398 ROLLPIN (USE 90500784) EA B 5.36$         10.0% 4.82$                   N/A N/A
24399 PLATE,INDICATING (555-M3) EA B 18.29$       10.0% 16.46$                 N/A N/A
24402 FRAME UNIT-BENDER (1800) EA B 542.79$     10.0% 488.51$               N/A N/A
24459 PUNCH-RD 32.5MM (1.280) (700-ISO) EA A 88.55$       25.0% 66.41$                 N/A N/A
24462 PUNCH-40.5MM(1.595) EA A 93.80$       25.0% 70.35$                 N/A N/A
24476 PUNCH UNIT ASSY,32.5MM BB EA A 117.60$     25.0% 88.20$                 N/A N/A
24477 PUNCH UNIT ASSY,40.5MM BB EA A 147.57$     25.0% 110.68$               N/A N/A
24482 LEVER ASSEMBLY,RATCHET (1800,1801) EA B 355.76$     10.0% 320.18$               N/A N/A
24489 PIN-.499X1.87 PIVOT (1800/1801) EA B 28.72$       10.0% 25.85$                 N/A N/A
24491 SPRING-TORSION .577X.601X.250 (1800 EA B 11.79$       10.0% 10.61$                 N/A N/A
24496 REPAIR KIT EA B 193.81$     10.0% 174.43$               N/A N/A
24520 VALVE UNIT-RELEASE (767) EA B 57.38$       10.0% 51.64$                 N/A N/A
24522 POINTER-ADJUSTABLE (1801) EA B 86.86$       10.0% 78.17$                 N/A N/A
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24523 INDICATOR ASSY, DEGREE (1801) EA B 80.05$       10.0% 72.05$                 N/A N/A
24525 HOOK,1-1/4&1-1/2"RIGID & IMC (1801) EA B 386.48$     10.0% 347.83$               N/A N/A
24530 SHOE,BENDING 1-1/4 & 1-1/2 (1801) EA B 1,336.55$  10.0% 1,202.90$            N/A N/A
24531 REPAIR KIT EA B 17.46$       10.0% 15.71$                 N/A N/A
24533 HOOK,1/2 THRU 1"RIGID & IMC (1800) EA B 340.46$     10.0% 306.41$               N/A N/A
24555 HOOK,1/2 THRU 1-1/4"EMT (555-M3) EA B 310.40$     10.0% 279.36$               N/A N/A
24565 CUTTER SET,SCISSOR (704) EA B 123.55$     10.0% 111.20$               N/A N/A
24567 HANDLE ASSEMBLY,CUTTER (704) EA B 41.07$       10.0% 36.96$                 N/A N/A
24598 CORD UNIT-ELEC #18 SJO X72"LG RETRA EA B 243.19$     10.0% 218.87$               N/A N/A
24720 ROLLER-.767X2.50X2.12 2"PIPE (1813) EA B 168.79$     10.0% 151.91$               N/A N/A
24727 ROLLER UNIT-1.00X2.50X4.00 (882) EA B 150.51$     10.0% 135.46$               N/A N/A
24751 BUTTON-TENSION (1801) EA B 44.05$       10.0% 39.65$                 N/A N/A
24765 ROLLER-.767X1.50X2.68 STR (1802) EA B 128.93$     10.0% 116.04$               N/A N/A
24779 PISTON SET-CONDUIT 1/2-4 EA B 80.60$       10.0% 72.54$                 N/A N/A
24788 ROLLER ASSY, 2"EMT EA B 697.43$     10.0% 627.69$               N/A N/A
24823 PUNCH-RD 1.000 CONDUIT (710) EA B 31.26$       10.0% 28.13$                 N/A N/A
24873 HINGE EA B 12.24$       10.0% 11.02$                 N/A N/A
24894 HINGE EA B 12.24$       10.0% 11.02$                 N/A N/A
24923 ROLLER-PIPE SUPPORT (1801) EA B 104.60$     10.0% 94.14$                 N/A N/A
24971 CHAIN-LEAF 23" 32P (466) EA B 122.15$     10.0% 109.94$               N/A N/A
24985 ROLLER-.390X.998X.625 STR (466) EA B 65.69$       10.0% 59.12$                 N/A N/A
24987 SPACER-.775X1.23X.062 BK (466) EA B 31.14$       10.0% 28.03$                 N/A N/A
25026 SEAT,CHECK-INTAKE (1/16NPTF) (1725) EA B 44.18$       10.0% 39.76$                 N/A N/A
25094 TRAY EA B 59.10$       10.0% 53.19$                 N/A N/A
25160 PIN-.749X7.00 SHEAVE (650) EA B 53.16$       10.0% 47.84$                 N/A N/A
25161 PIN-.749X8.75 SHEAVE (649) EA B 61.33$       10.0% 55.20$                 N/A N/A
25184 PIN-.250X4.15 RAM EA B 36.29$       10.0% 32.66$                 N/A N/A
25191 PLATE,CROSS FRAME EA B 2,241.30$  10.0% 2,017.17$            N/A N/A
25214 REPAIR KIT,HYD (1725-M2) EA B 103.46$     10.0% 93.11$                 N/A N/A
25263 SHOE UNIT-BENDING 1-1/2"IMC (555) EA B 876.10$     10.0% 788.49$               N/A N/A
25268 SHOE UNIT-BENDER 2"IMC (555-M3) EA B 939.04$     10.0% 845.14$               N/A N/A
25273 SUPPORT UNIT-ROLLER (IMC) EA B 1,910.65$  10.0% 1,719.59$            N/A N/A
25274 ROLLER-1-1/2 IMC EA B 204.57$     10.0% 184.11$               N/A N/A
25279 ROLLER (2" IMC) EA B 250.75$     10.0% 225.68$               N/A N/A
25521 SCREW UNIT-LUBRICATING EA B 44.57$       10.0% 40.11$                 N/A N/A
25550 HANDLE UNIT-VISE CHAIN (466) EA B 157.46$     10.0% 141.71$               N/A N/A
25553 SCREW-VISE CHAIN EA B 136.19$     10.0% 122.57$               N/A N/A
25591 PIN-STOP REPAIR UNIT EA B 46.33$       10.0% 41.70$                 N/A N/A
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25609 SPROCKET UNIT-#35 60T W/SHAFT (640) EA B 295.00$     10.0% 265.50$               N/A N/A
25617 KEY,SQUARE (.250X.760 W/.12R) (640) EA B 41.32$       10.0% 37.19$                 N/A N/A
25644 CONE-ADAPTER 1-1/4 TO 2-1/2 (627) EA B 10.09$       10.0% 9.08$                   N/A N/A
25645 CONE-ADAPTER 3 TO 4 (627) EA B 25.19$       10.0% 22.67$                 N/A N/A
25646 CONE-ADAPTER 1/2 TO 1 (627) EA B 25.19$       10.0% 22.67$                 N/A N/A
25651 FRAME-TRAY (658) EA B 42.51$       10.0% 38.26$                 N/A N/A
25652 FRAME-TRAY (659) EA B 117.58$     10.0% 105.82$               N/A N/A
25676 CHANNEL,SHEAVE FRAME (671) EA B 1,064.08$  10.0% 957.67$               N/A N/A
25702 GEAR SET (KEY17,18,&19) EA B 472.41$     10.0% 425.17$               N/A N/A
25703 HDW (KEY 3,4,7,11,12,15&24) EA B 71.78$       10.0% 64.60$                 N/A N/A
25704 GEAR CASE (KEY10&21) EA B 472.41$     10.0% 425.17$               N/A N/A
25705 END BELL,MOTOR FRAME (KEY1&6) EA B 208.41$     10.0% 187.57$               N/A N/A
25706 ROLLER CLUTCH,WASHER (KEY22&23) EA B 76.42$       10.0% 68.78$                 N/A N/A
25707 SEAL KIT,GASKET (KEY16,25&9) EA B 62.54$       10.0% 56.29$                 N/A N/A
25708 ARMATURE & FIELD (KEY 2&8) EA B 461.41$     10.0% 415.27$               N/A N/A
25709 BRUSH & CAP (KEY13&14) EA B 61.37$       10.0% 55.23$                 N/A N/A
25747 DECAL, KIT (IN-LINE PINCH) EA B 39.32$       10.0% 35.39$                 N/A N/A
25748 DECAL KIT (IN-LINE CUT) EA B 46.99$       10.0% 42.29$                 N/A N/A
25766 ADAPTER, CHARGER 18V LI TO 12V NI EA B 114.74$     10.0% 103.27$               N/A N/A
25867 TUBE-FLARED ALUM .312X5.00 (627) EA B 30.23$       10.0% 27.21$                 N/A N/A
25870 RING,MOTOR ASSEMBLY - 120V DC EA B 77.93$       10.0% 70.14$                 N/A N/A
25896 WASHER-FLAT 1.28X1.75X.125 FIBER EA B 6.06$         10.0% 5.45$                   N/A N/A
26297 SHOE,BENDER 2-1/2"EMT/IMC/IPS(881) EA B 1,408.98$  10.0% 1,268.08$            N/A N/A
26300 SHOE,BENDER 3"EMT/IMC/IPS (881) EA B 1,644.47$  10.0% 1,480.02$            N/A N/A
26306 PIN-1.24X5.80 YOKE (881) EA B 153.57$     10.0% 138.21$               N/A N/A
26309 BAR UNIT-CONNECTING (881CT) EA B 829.07$     10.0% 746.16$               N/A N/A
26325 FRAME UNIT EA B 750.28$     10.0% 675.25$               N/A N/A
26327 ROLLER UNIT-IMC BACK EA B 676.95$     10.0% 609.26$               N/A N/A
26330 SHOE GROUP, 1-1/2"-2" IMC (555/555C) EA C 2,647.07$  0.0% 2,647.07$            N/A N/A
26349 CLIP-SPRING (881) EA B 42.77$       10.0% 38.49$                 N/A N/A
26364 BAR,REINFORCEMENT-2-1/2 (881) EA B 526.73$     10.0% 474.06$               N/A N/A
26366 BAR UNIT,FOLLOW-2-1/2" (881CT) EA B 1,339.07$  10.0% 1,205.16$            N/A N/A
26430 PIN-.242X.750 CHAIN (466) EA B 22.67$       10.0% 20.40$                 N/A N/A
26536 PUNCH-KEYWAY .188 AND .125 EA B 132.18$     10.0% 118.96$               N/A N/A
26538 DIE-KEY .130 & .195 DOUBLE (720) EA B 61.44$       10.0% 55.30$                 N/A N/A
26539 HANDLE,METAL (720) EA B 39.92$       10.0% 35.93$                 N/A N/A
26540 LINK (720) EA B 11.30$       10.0% 10.17$                 N/A N/A
26541 PIN-.249X1.64 PIVOT (720) EA B 23.34$       10.0% 21.01$                 N/A N/A
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26542 PIN-.249X1.35 HANDLE (720) EA B 13.78$       10.0% 12.40$                 N/A N/A
26580 SADDLE UNIT,BENDER 2-1/2" (881CT) EA B 263.86$     10.0% 237.47$               N/A N/A
26584 SADDLE UNIT, BENDER 3" (881CT) EA B 267.05$     10.0% 240.35$               N/A N/A
26588 SADDLE UNIT,BENDER 3-1/2" (881) EA B 271.65$     10.0% 244.49$               N/A N/A
26594 SADDLE UNIT ASSY,BENDER-4" (881CT) EA B 274.72$     10.0% 247.25$               N/A N/A
26598 DECAL-BENDER RAM TRAVEL (881) EA B 8.83$         10.0% 7.95$                   N/A N/A
26599 DECAL,PARTS LIST (881) EA B 24.10$       10.0% 21.69$                 N/A N/A
26601 DECAL-BENDER OFFSET EA B 14.99$       10.0% 13.49$                 N/A N/A
26602 DECAL-BENDER 90 DEG STUB EA B 16.21$       10.0% 14.59$                 N/A N/A
26624 PIN UNIT-1.25X8.62 SADDLE (881) EA B 95.30$       10.0% 85.77$                 N/A N/A
26628 BUSHING-SPCL 1.50X1.87X1.13 (881) EA B 89.62$       10.0% 80.66$                 N/A N/A
27060 ENDPLATE-ROLLER (881 & 885T) EA B 116.66$     10.0% 104.99$               N/A N/A
27316 TABLE-VISE CHAIN EA B 367.44$     10.0% 330.70$               N/A N/A
27335 BOX ASSEMBLY,STEEL EA B 300.85$     10.0% 270.77$               N/A N/A
27364 ROLLER UNIT ASSY, BENDER (881) EA B 1,542.10$  10.0% 1,387.89$            N/A N/A
27365 PIN, ROLLER-2.50 X 11.0 (881) EA B 249.16$     10.0% 224.24$               N/A N/A
27372 SPOOL-.656X1.50X1.87 (467) EA B 26.90$       10.0% 24.21$                 N/A N/A
27381 PIN UNIT-1.13X10.2 CYL BLOCK (881) EA B 119.04$     10.0% 107.14$               N/A N/A
27416 RAM-HYD 40-TON EA B 3,798.12$  10.0% 3,418.31$            N/A N/A
27417 BLOCK-CYLINDER (881) EA B 868.95$     10.0% 782.06$               N/A N/A
27554 SHOE GROUP 2-1/2" EA B 2,112.71$  10.0% 1,901.44$            N/A N/A
27555 SHOE GROUP 3" EA B 3,050.67$  10.0% 2,745.60$            N/A N/A
27575 PLATE-BASE (1201) EA B 165.62$     10.0% 149.06$               N/A N/A
27576 LEG-FIXED (1201) EA B 139.12$     10.0% 125.21$               N/A N/A
27588 PIN/LANYARD UNIT EA B 19.46$       10.0% 17.51$                 N/A N/A
27589 ROLLER EA B 60.70$       10.0% 54.63$                 N/A N/A
27590 CAPSTAN EA B 169.32$     10.0% 152.39$               N/A N/A
27591 LEVER,SWITCH EA B 52.37$       10.0% 47.13$                 N/A N/A
27592 CAM, SWITCH LEVER EA B 50.66$       10.0% 45.59$                 N/A N/A
27594 BUSHING EA B 22.50$       10.0% 20.25$                 N/A N/A
27751 WIRE UNIT,ELEC (14 GA X 8.12 LG) (849) EA B 23.63$       10.0% 21.27$                 N/A N/A
27752 WIRE UNIT,ELEC (14 GA X11.75 LG) (849) EA B 28.60$       10.0% 25.74$                 N/A N/A
27753 WIRE UNIT,ELEC (14 GA X 12.87 LG) (849) EA B 28.60$       10.0% 25.74$                 N/A N/A
27761 INSULATION,TOP EA B 17.74$       10.0% 15.97$                 N/A N/A
27762 INSULATION, BACK EA B 10.40$       10.0% 9.36$                   N/A N/A
27763 CONTROL BOX ASSEMBLY (849) EA B 168.45$     10.0% 151.61$               N/A N/A
27764 COVER-SWITCH BOX (849) EA B 57.21$       10.0% 51.49$                 N/A N/A
27766 REFLECTOR,COVER (849) EA B 78.87$       10.0% 70.98$                 N/A N/A
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27771 REFLECTOR,HOUSING EA B 87.95$       10.0% 79.16$                 N/A N/A
27773 COVER UNIT-BENDER (849) EA B 80.03$       10.0% 72.03$                 N/A N/A
27806 CORD UNIT,POWER (14/3 SJ X15 LG) (849) EA B 39.99$       10.0% 35.99$                 N/A N/A
27811 HEATER-115V 1700W 15A (849) EA B 155.54$     10.0% 139.99$               N/A N/A
27831 SCREW UNIT,VISE CHAIN-24" EA B 243.61$     10.0% 219.25$               N/A N/A
27832 CHAIN UNIT,VISE-24" (442/443/649) EA B 297.48$     10.0% 267.73$               N/A N/A
27833 SCREW UNIT,VISE CHAIN-36" EA B 175.08$     10.0% 157.57$               N/A N/A
27834 CHAIN UNIT,VISE-36" (640) EA B 206.87$     10.0% 186.18$               N/A N/A
27983 ROLLER-CUSHIONED (555-M3) EA B 399.05$     10.0% 359.15$               N/A N/A
27994 VISE UNIT-BENCH EA B 655.07$     10.0% 589.56$               N/A N/A
28008 SHOE GROUP, RIGID 1/2" - 2" (555 SERIES) EA C 2,122.37$  0.0% 2,122.37$            N/A N/A
28154 PUNCH, 1/2" CONDUIT (744) SC EA A 144.58$     25.0% 108.44$               N/A N/A
28155 DIE-RD .500 COND (744) SC EA A 32.26$       25.0% 24.20$                 N/A N/A
28156 PUNCH, 3/4 COND (744) SC EA A 164.64$     25.0% 123.48$               N/A N/A
28157 DIE-RD .750 COND (744) SC EA A 40.47$       25.0% 30.35$                 N/A N/A
28158 PUNCH, 1" CONDUIT (744) SC EA A 185.05$     25.0% 138.79$               N/A N/A
28159 DIE-RD 1.000 COND (744) SC EA A 43.34$       25.0% 32.51$                 N/A N/A
28160 PUNCH, 1-1/4" CONDUIT (744) SC EA A 198.52$     25.0% 148.89$               N/A N/A
28161 DIE-RD 1.250 COND (744) SC EA A 47.17$       25.0% 35.38$                 N/A N/A
28162 PUNCH, 1-1/2"COND (744) SC EA A 281.42$     25.0% 211.07$               N/A N/A
28163 DIE,RD 1.500 CONDUIT (744) SC EA A 88.62$       25.0% 66.47$                 N/A N/A
28165 PUNCH, 2 COND (744) SC EA A 366.25$     25.0% 274.69$               N/A N/A
28166 DIE,RD 2.000 IPS (744) SC EA A 109.88$     25.0% 82.41$                 N/A N/A
28170 HOOK UNIT-"J" W/NUT (2018-S) EA B 35.74$       10.0% 32.17$                 N/A N/A
28260 REEL ASSEMBLY EA B 151.99$     10.0% 136.79$               N/A N/A
28265 GEAR ASSEMBLY PICK-OFF EA B 54.44$       10.0% 49.00$                 N/A N/A
28268 BUSHING-VALLEY #2652-09 (766) EA B 7.21$         10.0% 6.49$                   N/A N/A
28269 FRAME EA B 49.37$       10.0% 44.43$                 N/A N/A
28270 PINION GEAR EA B 10.04$       10.0% 9.04$                   N/A N/A
28271 BEARING-VALLEY #2680-03 EA B 15.87$       10.0% 14.28$                 N/A N/A
28273 PIN-HAIR VALLEY #2863-03 (766-M4) EA B 5.76$         10.0% 5.18$                   N/A N/A
28274 BUSHING-VALLEY #2679-09 (766) EA B 8.63$         10.0% 7.77$                   N/A N/A
28277 WINCH LOCK EA B 7.17$         10.0% 6.45$                   N/A N/A
28278 SPRING-VALLEY #0660-00 (766-M4) EA B 26.92$       10.0% 24.23$                 N/A N/A
28280 HANDLE UNIT-VALLEY #2707-11 (766-M4 EA B 51.01$       10.0% 45.91$                 N/A N/A
28285 REFLECTOR,HOUSING-TOP EA B 70.20$       10.0% 63.18$                 N/A N/A
28332 SPACER-.259X.375X.642 BK (720) EA B 7.10$         10.0% 6.39$                   N/A N/A
28334 ROLLER (1.00X2.50X2.68) (555-I) EA B 94.80$       10.0% 85.32$                 N/A N/A
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28338 CONVERSION KIT CARTRIDGE FILTER EA B 100.76$     10.0% 90.68$                 N/A N/A
28341 FILTER-CARTRIDGE EA B 75.56$       10.0% 68.00$                 N/A N/A
28885 MOUNTING UNIT-BENDER EA B 882.20$     10.0% 793.98$               N/A N/A
28893 CARRIAGE UNIT EA B 299.87$     10.0% 269.88$               N/A N/A
28898 ROD-TIE 1.000X8.812 W/1/2-13 (1813) EA B 108.14$     10.0% 97.33$                 N/A N/A
29003 JAW-VISE (466,467) EA B 31.75$       10.0% 28.58$                 N/A N/A
29014 FITTING UNIT-COUPLING EA B 209.57$     10.0% 188.61$               N/A N/A
29348 REPAIR KIT FOR 1738 HYD RAM EA B 28.40$       10.0% 25.56$                 N/A N/A
29420 STOP, BALL (1725) EA B 40.24$       10.0% 36.22$                 N/A N/A
29451 STUD-DRAW 7/16" (744,7307) EA A 86.60$       25.0% 64.95$                 N/A N/A
29452 PISTON SHAFT FOR 744 EA A 86.60$       25.0% 64.95$                 N/A N/A
29463 SADDLE-2" RIGID/IMC (882-C) EA B 97.06$       10.0% 87.35$                 N/A N/A
29464 SADDLE-1-1/2" RIGID/IMC (882-C) EA B 88.54$       10.0% 79.69$                 N/A N/A
29465 SADDLE-1-1/4" RIGID/IMC (882-C) EA B 116.55$     10.0% 104.90$               N/A N/A
29466 SHOE-2" RIGID/IMC (882-C) EA B 472.86$     10.0% 425.57$               N/A N/A
29468 BAR,FOLLOW-2" RIGID/IMC (882-C) EA B 387.47$     10.0% 348.72$               N/A N/A
29470 SHOE-1-1/2" RIGID/IMC (882-C) EA B 397.22$     10.0% 357.50$               N/A N/A
29472 BAR,FOLLOW-1-1/2" RIGID/IMC (882-C) EA B 339.25$     10.0% 305.33$               N/A N/A
29474 SHOE-BENDER 1 1/4"RIG & IMC (882-CB EA B 393.98$     10.0% 354.58$               N/A N/A
29477 BAR,FOLLOW-1-1/4" (882-C) EA B 308.96$     10.0% 278.06$               N/A N/A
29504 PAWL-RATCHET (1800) EA B 88.23$       10.0% 79.41$                 N/A N/A
29505 LEVER UNIT-RATCHET (1801) EA B 566.98$     10.0% 510.28$               N/A N/A
29529 BOX UNIT-METAL (7307) EA B 81.94$       10.0% 73.75$                 N/A N/A
29600 PIN-.874X7.37 SHEAVE (6018) EA B 47.69$       10.0% 42.92$                 N/A N/A
29616 SHEAVE UNIT-12.00 W/BUSH (6012) EA B 279.66$     10.0% 251.69$               N/A N/A
29626 CHAIN-LINK #12 X24"LG SINGLE JACK EA B 20.36$       10.0% 18.32$                 N/A N/A
29630 HANDLE ASSY,VISE CHAIN (6001) EA B 71.32$       10.0% 64.19$                 N/A N/A
29631 CHAIN ASSY,VISE- 36" EA B 320.36$     10.0% 288.32$               N/A N/A
29638 POSITIONER CASTING-CHAIN (6001) EA B 60.39$       10.0% 54.35$                 N/A N/A
29664 FOOT EA B 46.58$       10.0% 41.92$                 N/A N/A
29669 WASHER-THRUST 1.12X2.00X.062 (6001) EA B 9.43$         10.0% 8.49$                   N/A N/A
29675 GUARD-INNER LEFT (6001) EA B 71.74$       10.0% 64.57$                 N/A N/A
29683 WASHER, FLAT-FIBER (1.40 X2.00 X.12) EA B 6.04$         10.0% 5.44$                   N/A N/A
29684 WASHER-FLAT 1.39X2.00X.031 FIBER EA B 4.72$         10.0% 4.25$                   N/A N/A
29686 WASHER-FLAT 1.14X2.00X.125 FIBER EA B 7.56$         10.0% 6.80$                   N/A N/A
29695 WIRE UNIT-ELEC 14GA X4.25LG GR(6001 EA B 7.12$         10.0% 6.41$                   N/A N/A
29697 WIRE UNIT-ELEC 14GA X2.25LG BK(6001 EA B 11.39$       10.0% 10.25$                 N/A N/A
29698 CORD UNIT-ELEC POWER (6001-M2) EA B 144.69$     10.0% 130.22$               N/A N/A
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29708 GUARD-SWITCH EA B 26.63$       10.0% 23.97$                 N/A N/A
29710 CORD UNIT-EXTENSION 14/3 SJ X214"LG EA B 245.50$     10.0% 220.95$               N/A N/A
29792 HANDLE, METAL TUBE (6001) EA B 100.20$     10.0% 90.18$                 N/A N/A
29793 NAMEPLATE EA B 6.08$         10.0% 5.47$                   N/A N/A
29800 ARM UNIT,EXTENSION RH (6085) EA B 80.18$       10.0% 72.16$                 N/A N/A
29801 ARM UNIT-LH EXTENSION (FOR 6085) EA B 203.00$     10.0% 182.70$               N/A N/A
29803 PIN-.874X9.18 SHEAVE (685) EA B 69.78$       10.0% 62.80$                 N/A N/A
29824 PIN-.874X8.75 W/2-HOLES (6049) EA B 52.55$       10.0% 47.30$                 N/A N/A
29825 CHAIN UNIT,VISE-24" (2001) EA B 343.74$     10.0% 309.37$               N/A N/A
29936 DECAL, CAPSTAN ROTATION EA B 7.56$         10.0% 6.80$                   N/A N/A
29937 PIN, .620X5.00 SADDLE (882) EA B 49.25$       10.0% 44.33$                 N/A N/A
29938 WASHER-FLAT .687X2.00X.125 EA B 12.15$       10.0% 10.94$                 N/A N/A
29940 DECAL-BENDER RAM TRAVEL (882) EA B 4.42$         10.0% 3.98$                   N/A N/A
30005 BIT,STEP #5 (PKGD) EA A 70.85$       25.0% 53.14$                 N/A N/A
30008 BIT, K/S STEP #8 (PKGD) EA A 108.72$     25.0% 81.54$                 N/A N/A
30009 CASE, PLASTIC (830Q) EA A 24.34$       25.0% 18.26$                 N/A N/A
30095 CHAIN-ROLLER #60 X50P LG (6001) EA B 220.15$     10.0% 198.14$               N/A N/A
30098 COUNTERSHAFT (6001) EA B 462.61$     10.0% 416.35$               N/A N/A
30102 PAWL-RATCHET EA B 68.58$       10.0% 61.72$                 N/A N/A
30103 GUARD-OUTER LEFT (6001) EA B 132.90$     10.0% 119.61$               N/A N/A
30105 GUARD, RIGHT (6001) EA B 36.41$       10.0% 32.77$                 N/A N/A
30116 SPROCKET-#40 8T T-B .523ID (6001) EA B 131.65$     10.0% 118.49$               N/A N/A
30117 CHAIN-ROLLER #40 X56P LG (6001) EA B 74.43$       10.0% 66.99$                 N/A N/A
30119 FRAME ASSY (6001) EA B 1,640.80$  10.0% 1,476.72$            N/A N/A
30121 ADJUSTER-CHAIN ECC (6001) EA B 96.23$       10.0% 86.61$                 N/A N/A
30123 IDLER-CHAIN (6001) EA B 21.24$       10.0% 19.12$                 N/A N/A
30124 SPROCKET-#40 47T 1.25ID T-B (6001) EA B 333.11$     10.0% 299.80$               N/A N/A
30128 SCREEN-MOTOR (6001) EA B 58.89$       10.0% 53.00$                 N/A N/A
30142 CHAIN UNIT,VISE-24" (6085/685) EA B 279.18$     10.0% 251.26$               N/A N/A
30146 PIN-.305X.870 VALVE (1725) EA B 61.06$       10.0% 54.95$                 N/A N/A
30194 FRAME UNIT-SHEAVE 5" (441-5) EA B 696.19$     10.0% 626.57$               N/A N/A
30197 PLATE-FRONT COVER (555-M3) EA B 271.77$     10.0% 244.59$               N/A N/A
30206 CASE-PLASTIC (7646/7306) EA B 134.64$     10.0% 121.18$               N/A N/A
30221 BALL/NUT-SQUARE (1904) EA B 268.38$     10.0% 241.54$               N/A N/A
30223 HUB, INPUT (1904) EA B 167.85$     10.0% 151.07$               N/A N/A
30224 WASHER-FLAT .468X1.37X.250 W/C'SINK EA B 30.66$       10.0% 27.59$                 N/A N/A
30225 HANDLE UNIT (1904) EA B 45.72$       10.0% 41.15$                 N/A N/A
30227 SCREW, ADAPTER 7/16X5/8 EA A 42.71$       25.0% 32.03$                 N/A N/A
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30228 BOX, HD KO DRIVER EA A 135.06$     25.0% 101.30$               N/A N/A
30236 CASE CRRY EA B 46.03$       10.0% 41.43$                 N/A N/A
30241 FOLLOWER,RESERVOIR (767-A-M2) EA B 41.19$       10.0% 37.07$                 N/A N/A
30242 PACKING KIT,REPAIR (767) EA B 38.17$       10.0% 34.35$                 N/A N/A
30249 WASHER-THRUST 1.12X2.09X.250 (1904) EA B 75.81$       10.0% 68.23$                 N/A N/A
30291 HANDLE UNIT-METAL W/GRIP (656) EA B 85.60$       10.0% 77.04$                 N/A N/A
30295 RATCHET HEAD,PAINTED EA B 193.80$     10.0% 174.42$               N/A N/A
30296 PAWL-REEL STAND (656) EA B 74.57$       10.0% 67.11$                 N/A N/A
30307 KNOB-.250X1.00X.750 (656) EA B 32.34$       10.0% 29.11$                 N/A N/A
30309 YOKE, BENDER (881CT) EA B 872.71$     10.0% 785.44$               N/A N/A
30392 DECAL-WARNING DAMP EA B 7.55$         10.0% 6.80$                   N/A N/A
30400 BALL-.156 GR-25 E52100 (1904) EA B 1.30$         10.0% 1.17$                   N/A N/A
30442 CLSED MESH PULL 33-01-011 GRIP EA B 170.32$     10.0% 153.29$               N/A N/A
30460 CLSED MESH PULL 33-01-024 GRIP EA B 199.86$     10.0% 179.87$               N/A N/A
30462 CLSED MESH PULL 33-01-026 GRIP EA B 240.66$     10.0% 216.59$               N/A N/A
30464 CLSED MESH PULL 33-01-028 GRIP EA B 336.36$     10.0% 302.72$               N/A N/A
30466 CLSED MESH PULL 33-01-030 GRIP EA B 447.55$     10.0% 402.80$               N/A N/A
30468 CLSED MESH PULL 33-01-039 GRIP EA B 631.90$     10.0% 568.71$               N/A N/A
30470 CLSED MESH PULL 33-01-047 GRIP EA B 657.25$     10.0% 591.53$               N/A N/A
30474 MULTPL STR PULL 33-02-016 GRIP EA B 184.36$     10.0% 165.92$               N/A N/A
30476 MULTPL STR PULL 33-02-018 GRIP EA B 229.40$     10.0% 206.46$               N/A N/A
30478 MULTPL STR PULL 33-02-020 GRIP EA B 257.57$     10.0% 231.81$               N/A N/A
30480 MULTPL STR PULL 33-02-022 GRIP EA B 301.19$     10.0% 271.07$               N/A N/A
30482 MULTPL STR PULL 33-02-024 GRIP EA B 357.45$     10.0% 321.71$               N/A N/A
30484 MULTPL STR PULL 33-02-026 GRIP EA B 401.10$     10.0% 360.99$               N/A N/A
30486 MULTPL STR PULL 33-02-028 GRIP EA B 541.82$     10.0% 487.64$               N/A N/A
30502 MULTPL STR PULL 33-02-066 GRIP EA B 647.39$     10.0% 582.65$               N/A N/A
30504 MULTPL STR PULL 33-02-097 GRIP EA B 654.43$     10.0% 588.99$               N/A N/A
30506 MULTPL STR PULL 33-02-1030 GRIP EA B 691.03$     10.0% 621.93$               N/A N/A
30508 MULTPL STR PULL 33-02-1031 GRIP EA B 761.39$     10.0% 685.25$               N/A N/A
30536 LT DUTY PULLING 33-03-010 GRIP EA B 85.85$       10.0% 77.27$                 N/A N/A
30538 LT DUTY PULLING 33-03-011 GRIP EA B 85.85$       10.0% 77.27$                 N/A N/A
30540 LT DUTY PULLING 33-03-012 GRIP EA B 87.98$       10.0% 79.18$                 N/A N/A
30542 LT DUTY PULLING 33-03-013 GRIP EA B 90.78$       10.0% 81.70$                 N/A N/A
30544 LT DUTY PULLING 33-03-015 GRIP EA B 92.19$       10.0% 82.97$                 N/A N/A
30546 LT DUTY PULLING 33-03-016 GRIP EA B 92.19$       10.0% 82.97$                 N/A N/A
30548 LT DUTY PULLING 33-03-017 GRIP EA B 111.17$     10.0% 100.05$               N/A N/A
30550 LT DUTY PULLING 33-03-018 GRIP EA B 132.30$     10.0% 119.07$               N/A N/A
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30552 LT DUTY PULLING 33-03-019 GRIP EA B 167.46$     10.0% 150.71$               N/A N/A
30554 LT DUTY PULLING 33-03-029 GRIP EA B 191.42$     10.0% 172.28$               N/A N/A
30558 CNST WEAVE PULL 33-04-1082 GRIP EA B 133.70$     10.0% 120.33$               N/A N/A
30560 CNST WEAVE PULL 33-04-1083 GRIP EA B 135.09$     10.0% 121.58$               N/A N/A
30562 CNST WEAVE PULL 33-04-1084 GRIP EA B 139.32$     10.0% 125.39$               N/A N/A
30564 CNST WEAVE PULL 33-04-1085 GRIP EA B 139.32$     10.0% 125.39$               N/A N/A
30566 CNST WEAVE PULL 33-04-1086 GRIP EA B 153.41$     10.0% 138.07$               N/A N/A
30568 CNST WEAVE PULL 33-04-1087 GRIP EA B 163.97$     10.0% 147.57$               N/A N/A
30570 CNST WEAVE PULL 33-04-1088 GRIP EA B 182.96$     10.0% 164.66$               N/A N/A
30572 CNST WEAVE PULL 33-04-1089 GRIP EA B 199.86$     10.0% 179.87$               N/A N/A
30574 CNST WEAVE PULL 33-04-1090 GRIP EA B 227.98$     10.0% 205.18$               N/A N/A
30576 CNST WEAVE PULL 33-04-1091 GRIP EA B 209.71$     10.0% 188.74$               N/A N/A
30578 CNST WEAVE PULL 33-04-1092 GRIP EA B 178.75$     10.0% 160.88$               N/A N/A
30580 CNST WEAVE PULL 33-04-1094 GRIP EA B 209.71$     10.0% 188.74$               N/A N/A
30582 CNST WEAVE PULL 33-04-1096 GRIP EA B 253.33$     10.0% 228.00$               N/A N/A
30584 JUNIOR PULLING 33-05-001 GRIP EA B 32.37$       10.0% 29.13$                 N/A N/A
30586 JUNIOR PULLING 33-05-002 GRIP EA B 38.00$       10.0% 34.20$                 N/A N/A
30588 JUNIOR PULLING 33-05-003 GRIP EA B 40.83$       10.0% 36.75$                 N/A N/A
30590 JUNIOR PULLING 33-05-004 GRIP EA B 45.06$       10.0% 40.55$                 N/A N/A
30592 JUNIOR PULLING 33-05-005 GRIP EA B 50.65$       10.0% 45.59$                 N/A N/A
30594 JUNIOR PULLING 33-05-006 GRIP EA B 52.07$       10.0% 46.86$                 N/A N/A
30596 JUNIOR PULLING 33-05-011 GRIP EA B 33.78$       10.0% 30.40$                 N/A N/A
30658 SLACK PULLING 33-10-001 GRIP EA B 63.33$       10.0% 57.00$                 N/A N/A
30660 SLACK PULLING 33-10-003 GRIP EA B 70.37$       10.0% 63.33$                 N/A N/A
30662 SLACK PULLING 33-10-005 GRIP EA B 81.63$       10.0% 73.47$                 N/A N/A
30664 SLACK PULLING 33-10-007 GRIP EA B 94.28$       10.0% 84.85$                 N/A N/A
30666 SLACK PULLING 33-10-009 GRIP EA B 111.17$     10.0% 100.05$               N/A N/A
30668 SLACK PULLING 33-10-011 GRIP EA B 156.23$     10.0% 140.61$               N/A N/A
30758 JUNIOR GRIP KIT EA B 256.16$     10.0% 230.54$               N/A N/A
30876 MOTOR UNIT-GEAR 220/250V 6RPM (848) EA B 444.95$     10.0% 400.46$               N/A N/A
30877 CORD UNIT-ELEC POWER (847/848) EA B 216.40$     10.0% 194.76$               N/A N/A
30878 WIRE UNIT-ELEC (30970)(847/848) EA B 8.93$         10.0% 8.04$                   N/A N/A
30879 WIRE UNIT-SWITCH W/TERM (847/848) EA B 10.39$       10.0% 9.35$                   N/A N/A
30890 COVER UNIT-LONG (847/848) EA B 412.44$     10.0% 371.20$               N/A N/A
30891 COVER UNIT-SHORT (847/848) EA B 328.70$     10.0% 295.83$               N/A N/A
30898 BRACKET,WHEEL EA B 112.86$     10.0% 101.57$               N/A N/A
30901 CLAMP,CALROD EA B 11.89$       10.0% 10.70$                 N/A N/A
30902 ROLLER,DRIVE EA B 95.11$       10.0% 85.60$                 N/A N/A
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30903 SHAFT-.312X70.0 ROLLER (847/848) EA B 19.59$       10.0% 17.63$                 N/A N/A
30905 COVER-CONTROL BOX (847/848) EA B 82.81$       10.0% 74.53$                 N/A N/A
30907 AXLE EA B 17.85$       10.0% 16.07$                 N/A N/A
30908 CALROD EA B 535.20$     10.0% 481.68$               N/A N/A
30909 CHAIN-ROLLER #25 X62P W/CON LINK EA B 101.70$     10.0% 91.53$                 N/A N/A
30968 CONVERSION KIT-REPAIR EA B 189.35$     10.0% 170.42$               N/A N/A
30971 SPROCKET UNIT-#25 14T T-B .375ID EA B 103.21$     10.0% 92.89$                 N/A N/A
30974 GUARD UNIT-CHAIN (847/848) EA B 114.46$     10.0% 103.01$               N/A N/A
30976 2IN PVC PLUG EA B 86.85$       10.0% 78.17$                 N/A N/A
30977 2-1/2 PVC PLUG EA B 100.84$     10.0% 90.76$                 N/A N/A
30978 3IN PVC PLUG EA B 103.02$     10.0% 92.72$                 N/A N/A
30979 4IN PVC PLUG EA B 103.82$     10.0% 93.44$                 N/A N/A
30980 5IN PVC PLUG EA B 156.87$     10.0% 141.18$               N/A N/A
30981 6IN PVC PLUG EA B 168.31$     10.0% 151.48$               N/A N/A
30982 REFLECTOR UNIT EA B 242.79$     10.0% 218.51$               N/A N/A
30998 CLSED MESH PULL 33-01-012 GRIP EA B 174.53$     10.0% 157.08$               N/A N/A
31000 CLSED MESH PULL 33-01-025 GRIP EA B 209.71$     10.0% 188.74$               N/A N/A
31002 CLSED MESH PULL 33-01-027 GRIP EA B 284.30$     10.0% 255.87$               N/A N/A
31004 CLSED MESH PULL 33-01-029 GRIP EA B 392.66$     10.0% 353.39$               N/A N/A
31006 CLSED MESH PULL 33-01-031 GRIP EA B 503.83$     10.0% 453.45$               N/A N/A
31010 CNST WEAVE PULL 33-04-1093 GRIP EA B 192.81$     10.0% 173.53$               N/A N/A
31012 CNST WEAVE PULL 33-04-1095 GRIP EA B 229.40$     10.0% 206.46$               N/A N/A
31014 CNST WEAVE PULL 33-04-1097 GRIP EA B 287.12$     10.0% 258.41$               N/A N/A
31024 SLACK PULLING 33-10-002 EA B 65.47$       10.0% 58.92$                 N/A N/A
31026 SLACK PULLING 33-10-004 GRIP EA B 74.60$       10.0% 67.14$                 N/A N/A
31028 SLACK PULLING 33-10-006 GRIP EA B 88.67$       10.0% 79.80$                 N/A N/A
31030 SLACK PULLING 33-10-008 GRIP EA B 101.34$     10.0% 91.21$                 N/A N/A
31032 SLACK PULLING 33-10-010 GRIP EA B 132.30$     10.0% 119.07$               N/A N/A
31040 CAPSTAN UNIT-PULLER (2001) EA B 443.74$     10.0% 399.37$               N/A N/A
31042 SPROCKET-#35 10T T-B DBL W/SPLINE EA B 79.22$       10.0% 71.30$                 N/A N/A
31043 SPROCKET-#35 60T T-A DBL 2.25ID EA B 280.89$     10.0% 252.80$               N/A N/A
31044 CHAIN-ROLLER #35 X70P DOUBLE STRAND EA B 141.36$     10.0% 127.22$               N/A N/A
31046 GUARD EA B 127.46$     10.0% 114.71$               N/A N/A
31047 CORD ASSY,POWER-ELECTRICAL (2001) EA B 37.10$       10.0% 33.39$                 N/A N/A
31048 GEARMOTOR (SERVICE) EA B 1,092.01$  10.0% 982.81$               N/A N/A
31068 BOX,METAL (7506) EA B 198.97$     10.0% 179.07$               N/A N/A
31092 KIT-CONVERSION (847) EA B 971.40$     10.0% 874.26$               N/A N/A
31117 PUNCH-15.2MM PACKAGED (740-E) EA A 129.15$     25.0% 96.86$                 N/A N/A
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31119 PUNCH-18.6MM PACKAGED (740-E) EA A 129.15$     25.0% 96.86$                 N/A N/A
31120 PUNCH-20.4MM PACKAGED (740-E) EA A 129.15$     25.0% 96.86$                 N/A N/A
31122 37 MM PKG PNCH EA A 196.62$     25.0% 147.47$               N/A N/A
31123 47 MM PKG PNCH EA A 275.64$     25.0% 206.73$               N/A N/A
31124 54 MM PKG PNCH EA A 343.10$     25.0% 257.33$               N/A N/A
31125 60 MM PKG PNCH EA A 372.03$     25.0% 279.02$               N/A N/A
31126 DIE-RD 15,2MM PKGD EA A 63.59$       25.0% 47.69$                 N/A N/A
31128 DIE-RD 18,6MM PKGD EA A 63.59$       25.0% 47.69$                 N/A N/A
31129 DIE-RD 20,4MM PKGD EA A 63.59$       25.0% 47.69$                 N/A N/A
31131 DIE-RD 47,0MM PKGD EA A 123.38$     25.0% 92.54$                 N/A N/A
31132 DIE-RD 54,0MM PKGD EA A 123.38$     25.0% 92.54$                 N/A N/A
31133 DIE-RD 60,0MM PKGD EA A 123.38$     25.0% 92.54$                 N/A N/A
31135 DIE-RD 37,0MM PKGD EA A 63.59$       25.0% 47.69$                 N/A N/A
31228 CASE UNIT-PVC PLUG (859) EA B 284.75$     10.0% 256.28$               N/A N/A
31251 BRACKET WELDMENT-IDLER EA B 29.21$       10.0% 26.29$                 N/A N/A
31270 BAR,REINFORCEMENT (4") EA B 566.22$     10.0% 509.60$               N/A N/A
31274 4 INCH CT GROUP EA B 5,182.56$  10.0% 4,664.30$            N/A N/A
31277 BAR,REINFORCEMENT (3-1/2" R.H.) EA B 519.56$     10.0% 467.60$               N/A N/A
31281 3-1/2 CT GROUP EA B 4,637.59$  10.0% 4,173.83$            N/A N/A
31304 DECAL-BENDER RAM TRAVEL (881CT) EA B 4.40$         10.0% 3.96$                   N/A N/A
31306 DECAL,PARTS LIST (881-CT) EA B 19.40$       10.0% 17.46$                 N/A N/A
31315 BAG,FILTER -OUTER (690) EA B 30.23$       10.0% 27.21$                 N/A N/A
31343 NUT-INJECTOR 1-12 (1725) EA B 60.65$       10.0% 54.59$                 N/A N/A
31344 PIN-FULCRUM .589X2.56 EA B 98.99$       10.0% 89.09$                 N/A N/A
31345 PLUNGER-HI PRESS (1725-M3) EA B 117.70$     10.0% 105.93$               N/A N/A
31346 LEVER, RELEASE EA B 108.15$     10.0% 97.34$                 N/A N/A
31349 PLUNGER-RELEASE (1725-M3) EA B 73.64$       10.0% 66.28$                 N/A N/A
31351 BLOCK UNIT,PUMP (SERVICE PART ONLY) EA B 684.74$     10.0% 616.27$               N/A N/A
31352 PIN-LATCH .140X1.43 W/CABLE EA B 22.04$       10.0% 19.84$                 N/A N/A
31356 COVER,TANK (690) EA B 50.38$       10.0% 45.34$                 N/A N/A
31359 PIN-.874X1.90 YOKE (6048) EA B 48.51$       10.0% 43.66$                 N/A N/A
31362 SHEAVE ASSEMBLY,CABLE 18" (6048,6072) EA B 845.57$     10.0% 761.01$               N/A N/A
31363 PIN UNIT-.874X8.66 SHEAVE (6048) EA B 151.35$     10.0% 136.22$               N/A N/A
31364 FRAME WELDMENT,SUPPORT EA B 626.23$     10.0% 563.61$               N/A N/A
31365 SLEEVE WELDMENT-SHEAVE (6048) EA B 173.48$     10.0% 156.13$               N/A N/A
31367 RETAINER UNIT-SLEEVE (6048) EA B 113.69$     10.0% 102.32$               N/A N/A
31368 CHANNEL-SHEAVE FRAME (6072) EA B 1,149.84$  10.0% 1,034.86$            N/A N/A
31370 STRAP EA B 97.15$       10.0% 87.44$                 N/A N/A
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31401 HEAD, CYLINDER EA B 2,416.30$  10.0% 2,174.67$            N/A N/A
31468 MOTOR-220V (6001-22 SERVICE) EA B 3,539.52$  10.0% 3,185.57$            N/A N/A
31469 METER EA B 509.63$     10.0% 458.67$               N/A N/A
31485 CHAIN-LINK #8 X24" SINGLE JACK(6001 EA B 17.82$       10.0% 16.04$                 N/A N/A
31523 SHAFT-REEL EA B 45.27$       10.0% 40.74$                 N/A N/A
31527 AXLE EA B 20.19$       10.0% 18.17$                 N/A N/A
31570 FRAME UNIT-TRIPLE SHEAVE EA B 333.41$     10.0% 300.07$               N/A N/A
31573 SHAFT-.750X5.836 (6036) EA B 59.36$       10.0% 53.42$                 N/A N/A
31589 DRIV SHAF CLCH EA B 18.97$       10.0% 17.07$                 N/A N/A
31646 METER EA B 483.36$     10.0% 435.02$               N/A N/A
31647 GUARD EA B 82.25$       10.0% 74.03$                 N/A N/A
31669 SPACER-.652X.750X.562 (6001) EA B 16.70$       10.0% 15.03$                 N/A N/A
31670 MOTOR-ELEC 1.49HP 120V 186RPM (6001 EA B 1,583.64$  10.0% 1,425.28$            N/A N/A
31710 HOOK-1/2 TO 1-1/4"IMC & RIGID (555) EA B 241.21$     10.0% 217.09$               N/A N/A
31712 HOOK,1/2 THRU 1-1/4"EMT (555-M5) EA B 242.52$     10.0% 218.27$               N/A N/A
31716 HOOK, 1-1/2&2" EMT (555-M5) EA B 335.95$     10.0% 302.36$               N/A N/A
31728 SHAFT,PIVOT RLR (2") (.744X4.06) EA B 40.32$       10.0% 36.29$                 N/A N/A
31732 SHAFT,PIVOT RLR (1-1/2")(.618X3.56) EA B 46.74$       10.0% 42.07$                 N/A N/A
31773 CORD UNIT-ELEC 14GA SON/SOWA 96.0LG EA B 25.19$       10.0% 22.67$                 N/A N/A
31811 SPROCKET,#40 13T T-B 1.00 ID (640) EA B 95.39$       10.0% 85.85$                 N/A N/A
31832 CABINET UNIT,W/LABELS EA B 582.89$     10.0% 524.60$               N/A N/A
31834 CABINET UNIT, A EA B 620.38$     10.0% 558.34$               N/A N/A
31849 CABINET UNIT,B-WITH DECALS EA B 630.62$     10.0% 567.56$               N/A N/A
31872 DRAWSTUD (3/4-16 X4.03) EA B 49.47$       10.0% 44.52$                 N/A N/A
31880 PLASTIC CASE EA B 22.47$       10.0% 20.22$                 N/A N/A
31881 BAR,FOLLOW-PKGD (3-1/2) EA B 3,567.45$  10.0% 3,210.71$            N/A N/A
31882 SHOE,BENDING 3-1/2 ONE SHOT (881) EA B 1,986.75$  10.0% 1,788.08$            N/A N/A
31883 BAR,FOLLOW-PKGD (4IN) EA B 3,626.21$  10.0% 3,263.59$            N/A N/A
31884 SHOE,BENDING 4" ONE SHOT (881) EA B 2,285.26$  10.0% 2,056.73$            N/A N/A
31901 HANDLE,LEFT HALF (915,960) EA B 12.13$       10.0% 10.92$                 N/A N/A
31902 HANDLE,RIGHT HALF (915,960) EA B 12.13$       10.0% 10.92$                 N/A N/A
31907 PIN-CLEVIS .638X1.65 EA B 57.34$       10.0% 51.61$                 N/A N/A
31909 DECAL-OFFSET (881CT) EA B 14.70$       10.0% 13.23$                 N/A N/A
31912 PIN,CLEVIS (.467X1.40)(578) EA B 24.70$       10.0% 22.23$                 N/A N/A
31913 BUSHING-.500X.750X.750 SS (578) EA B 14.13$       10.0% 12.72$                 N/A N/A
31919 SHOE UNIT-1-1/2-2 PVC (855) EA B 856.71$     10.0% 771.04$               N/A N/A
31925 ROLLER-HALF EA B 19.95$       10.0% 17.96$                 N/A N/A
31926 COUPLING EA B 11.39$       10.0% 10.25$                 N/A N/A
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31927 CLIP EA B 16.95$       10.0% 15.26$                 N/A N/A
31929 END CAP EA B 1.40$         10.0% 1.26$                   N/A N/A
31930 SPINDLE (6 PACK) EA B 49.54$       10.0% 44.59$                 N/A N/A
31931 ROLLER EA B 44.36$       10.0% 39.92$                 N/A N/A
32002 DIE-RD 15,2MM (.598) (7211EBB) (3/8"D/S) EA A 14.66$       25.0% 11.00$                 N/A N/A
32003 DIE-RD 18,6MM (.732) (7211EBB) (3/8"D/S) EA A 15.46$       25.0% 11.60$                 N/A N/A
32004 DIE-RD 20,4MM (.803) (730EBB) (3/8"D/S) EA A 15.46$       25.0% 11.60$                 N/A N/A
32006 DIE-RD 28,3MM (1.114) (3/8"D/S) EA A 16.95$       25.0% 12.71$                 N/A N/A
32008 DIE-RD 37,0MM (1.457) (730E)(3/4"D/S) EA A 24.51$       25.0% 18.38$                 N/A N/A
32009 DIE-RD 47.0MM (1.850) (730E) (3/4"D/S) EA A 44.30$       25.0% 33.23$                 N/A N/A
32011 DIE, DIA 60MM (730EBB) (3/4"D/S) EA A 63.83$       25.0% 47.87$                 N/A N/A
32012 PLASTIC CASE EA B 22.47$       10.0% 20.22$                 N/A N/A
32025 SPACER-.824X1.05X.31 (555-M5) EA B 33.51$       10.0% 30.16$                 N/A N/A
32026 SPACER-.824X1.05X.75 (555-M5) EA B 32.74$       10.0% 29.47$                 N/A N/A
32027 SLEEVE, 1-1/2 PIVOT EA B 135.06$     10.0% 121.55$               N/A N/A
32081 BEARING-BRONZE .884X1.12X1.75 FLGD EA B 24.52$       10.0% 22.07$                 N/A N/A
32096 HANDLE SECTION (691) EA B 100.76$     10.0% 90.68$                 N/A N/A
32097 NOSE SECTION EA B 40.30$       10.0% 36.27$                 N/A N/A
32098 RETAINER,LINE EA B 35.26$       10.0% 31.73$                 N/A N/A
32104 HOSE-VACUUM 1-1/2 ID X12" W/CUFFS EA B 35.26$       10.0% 31.73$                 N/A N/A
32126 WHEEL UNIT-IDLER WELLS#105446 (1357 EA B 445.80$     10.0% 401.22$               N/A N/A
32129 GUARD-BLADE INNER (1357) EA B 65.69$       10.0% 59.12$                 N/A N/A
32132 SPACER-WELLS #103560 (1357) EA B 22.64$       10.0% 20.38$                 N/A N/A
32138 SLIDE BLOCK EA B 208.04$     10.0% 187.24$               N/A N/A
32139 SCREW-WING WELLS #102898 (1399) EA B 81.58$       10.0% 73.42$                 N/A N/A
32140 SUPPORT-ROLLER WELLS #101297 (1399) EA B 174.42$     10.0% 156.98$               N/A N/A
32141 AXLE-R0LLER WELLS #101298 (1399) EA B 28.61$       10.0% 25.75$                 N/A N/A
32142 AXLE-ROLLER WELLS #105860-1 (1357) EA B 63.22$       10.0% 56.90$                 N/A N/A
32143 AXLE-ECC ROLLER WELLS #101299 (1399 EA B 72.45$       10.0% 65.21$                 N/A N/A
32144 NUT-HEX 5/16-18 ECCEN WELLS #101300 EA B 5.88$         10.0% 5.29$                   N/A N/A
32148 WHEEL-DRIVE WELLS #105440 (1357) EA B 252.91$     10.0% 227.62$               N/A N/A
32149 DRIVE WHL ASSY EA B 706.24$     10.0% 635.62$               N/A N/A
32153 MOTOR-ELEC WELLS #100846-10 (1399) EA B 895.13$     10.0% 805.62$               N/A N/A
32155 PLUG-EXPANSION WELLS #100072-1(1399 EA B 10.56$       10.0% 9.50$                   N/A N/A
32156 PINION-PULLEY EA B 359.27$     10.0% 323.34$               N/A N/A
32157 KEY-WELLS #100056-10 (1399) EA B 30.50$       10.0% 27.45$                 N/A N/A
32158 COVER-GEAR CASE WELLS #101291 (1399 EA B 245.89$     10.0% 221.30$               N/A N/A
32161 DRIVEN GEAR EA B 308.96$     10.0% 278.06$               N/A N/A
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32165 PULLEY EA B 259.82$     10.0% 233.84$               N/A N/A
32166 BELT-V WELLS #100066-2 (1357/1399) EA B 70.32$       10.0% 63.29$                 N/A N/A
32167 PULLEY-MOTOR WELLS #101238 (1399) EA B 82.77$       10.0% 74.49$                 N/A N/A
32170 BAR PIVOT EA B 98.26$       10.0% 88.43$                 N/A N/A
32174 PIN-LOCATING WELLS #M-65 EA B 25.25$       10.0% 22.73$                 N/A N/A
32176 RTCH FRAM EA B 224.60$     10.0% 202.14$               N/A N/A
32178 SCREW-SPRING ADJ WELLS #101233(1357 EA B 32.41$       10.0% 29.17$                 N/A N/A
32179 RTCH DOG AXLE EA B 52.11$       10.0% 46.90$                 N/A N/A
32181 SPACER-WELLS #103524 (1357) EA B 16.89$       10.0% 15.20$                 N/A N/A
32185 PLATE-CLAMP WELLS #106497 (1357) EA B 19.09$       10.0% 17.18$                 N/A N/A
32186 BLOC-SLID VISE EA B 178.36$     10.0% 160.52$               N/A N/A
32188 COLLAR-THRUST WELLS #100402 (1357) EA B 17.58$       10.0% 15.82$                 N/A N/A
32191 SWITCH-TOGGLE 110V WELLS #100674-6 EA B 40.72$       10.0% 36.65$                 N/A N/A
32192 SWITCH-PUSHBUTTON WELLS #100805-1 EA B 52.72$       10.0% 47.45$                 N/A N/A
32193 SHUT-OFF LEVER EA B 55.16$       10.0% 49.64$                 N/A N/A
32194 KNOB-CONTROL WELLS #106408-3 (1399) EA B 25.39$       10.0% 22.85$                 N/A N/A
32195 GUARD-SWITCH WELLS #105880 (1399) EA B 61.66$       10.0% 55.49$                 N/A N/A
32196 CORD UNIT-ELEC WELLS #100838-1(1357 EA B 106.52$     10.0% 95.87$                 N/A N/A
32197 CORD-ELEC 120V WELLS #105961 (1399) EA B 186.57$     10.0% 167.91$               N/A N/A
32205 CHAIN-WELLS #100090-2 (1357) EA B 13.56$       10.0% 12.20$                 N/A N/A
32206 HOOK-SAFETY WELLS #102805 (1357) EA B 39.11$       10.0% 35.20$                 N/A N/A
32207 CLAMP-LEG WELLS #105894 (1357) EA B 15.37$       10.0% 13.83$                 N/A N/A
32208 LEG CLAMP EA B 10.51$       10.0% 9.46$                   N/A N/A
32210 WHEEL-WELLS #102810 (1357) EA B 131.59$     10.0% 118.43$               N/A N/A
32213 WHEEL-HAND WELLS #A-16 (1399) EA B 182.93$     10.0% 164.64$               N/A N/A
32214 SCREW UNIT-VISE WELLS #M-61 (1399) EA B 75.03$       10.0% 67.53$                 N/A N/A
32215 SCREW-VISE WELLS #102889 (1399) EA B 117.31$     10.0% 105.58$               N/A N/A
32216 VISE RATCHET EA B 231.21$     10.0% 208.09$               N/A N/A
32217 BLOCK-CLAMP WELLS #102957 (1399) EA B 67.10$       10.0% 60.39$                 N/A N/A
32218 DOG VISE RTCH EA B 133.72$     10.0% 120.35$               N/A N/A
32219 MOBLE VISE JAW EA B 301.69$     10.0% 271.52$               N/A N/A
32222 VISE- SLDE BLK EA B 302.63$     10.0% 272.37$               N/A N/A
32223 VISE- GUIDE BLK EA B 60.85$       10.0% 54.77$                 N/A N/A
32225 TIP-OFF BLOCK EA B 428.73$     10.0% 385.86$               N/A N/A
32228 AXLE-WHEEL WELLS #120035 (1399) EA B 214.04$     10.0% 192.64$               N/A N/A
32230 LEG IDLE END EA B 1,200.46$  10.0% 1,080.41$            N/A N/A
32231 WHEEL-WELLS #102938 (1399) EA B 333.07$     10.0% 299.76$               N/A N/A
32232 GRIP-HANDLE WELLS #105826 (1399) EA B 8.56$         10.0% 7.70$                   N/A N/A
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32233 ROD-HANDLE WELLS #120036 (1399) EA B 200.61$     10.0% 180.55$               N/A N/A
32234 COLLAR-WELLS #102886 (1399) EA B 67.17$       10.0% 60.45$                 N/A N/A
32236 STOP LATCH EA B 66.03$       10.0% 59.43$                 N/A N/A
32237 VERT WORK TABLE EA B 244.41$     10.0% 219.97$               N/A N/A
32240 FRAME EA B 1,862.89$  10.0% 1,676.60$            N/A N/A
32245 SCREW-WING WELLS #102896 (1399) EA B 70.32$       10.0% 63.29$                 N/A N/A
32246 WHEEL-IDLE BAND WELLS #A-17B (1399) EA B 625.25$     10.0% 562.73$               N/A N/A
32247 SPACER-WELLS #105415 (1399) EA B 188.56$     10.0% 169.70$               N/A N/A
32249 WHEEL-DRIVE BAND WELLS #A-17A (1399 EA B 662.02$     10.0% 595.82$               N/A N/A
32250 GEAR-RING WELLS #A-86 (1399) EA B 718.46$     10.0% 646.61$               N/A N/A
32251 PLATE-WHEEL WELLS #102900 (1399) EA B 199.87$     10.0% 179.88$               N/A N/A
32252 SUPPORT-MOTOR WELLS #102903 (1399) EA B 148.43$     10.0% 133.59$               N/A N/A
32253 GUARD,WHEEL (1399) EA B 197.45$     10.0% 177.71$               N/A N/A
32255 GUARD-BLADE WELLS #102877 (1399) EA B 57.40$       10.0% 51.66$                 N/A N/A
32257 GUARD-BELT (WELLS #105530) EA B 319.45$     10.0% 287.51$               N/A N/A
32258 GUARD ANGL WHL EA B 77.96$       10.0% 70.16$                 N/A N/A
32260 GARD-SHORT WHL EA B 93.94$       10.0% 84.55$                 N/A N/A
32261 WHL ASSY ADLER EA B 2,102.79$  10.0% 1,892.51$            N/A N/A
32262 WHL ASSY DRIVE EA B 2,469.36$  10.0% 2,222.42$            N/A N/A
32264 DRIVE SHAFT EA B 53.94$       10.0% 48.55$                 N/A N/A
32265 PINION-DRIVE WELLS #101645 (1399) EA B 126.00$     10.0% 113.40$               N/A N/A
32266 IDLR END BRKT EA B 275.34$     10.0% 247.81$               N/A N/A
32268 PIVOT ROD EA B 13.07$       10.0% 11.76$                 N/A N/A
32269 BRKT END GUIDE DRIVE EA B 569.68$     10.0% 512.71$               N/A N/A
32270 BLAD BRSH ANGL LONG EA B 77.96$       10.0% 70.16$                 N/A N/A
32271 BLAD BRSH ANGL SHORT EA B 81.57$       10.0% 73.41$                 N/A N/A
32272 BRUSH,BLADE W/ WELD BOLT (1399) EA B 23.99$       10.0% 21.59$                 N/A N/A
32274 GUARD-BLADE WELLS #102949 (1399) EA B 46.87$       10.0% 42.18$                 N/A N/A
32276 DRIVE SHFT EA B 191.53$     10.0% 172.38$               N/A N/A
32278 BLADE/BRUSH ASSY-WELLS #105841(1399 EA B 65.64$       10.0% 59.08$                 N/A N/A
32279 BLADE/BRUSH ASSY-WELLS #105843(1399 EA B 65.64$       10.0% 59.08$                 N/A N/A
32282 TANK-COOLANT EA B 296.19$     10.0% 266.57$               N/A N/A
32287 PUMP-COOLANT EA B 536.01$     10.0% 482.41$               N/A N/A
32288 ADAPTER-WELLS #102617 (1399) EA B 39.66$       10.0% 35.69$                 N/A N/A
32293 BOX-SWITCH WELLS #105889 (1357/1399 EA B 254.06$     10.0% 228.65$               N/A N/A
32295 COVER-SWITCH BOX WELLS #105959(1357 EA B 50.40$       10.0% 45.36$                 N/A N/A
32299 FRAME RATCH EA B 1,197.64$  10.0% 1,077.88$            N/A N/A
32305 STUD EA B 67.17$       10.0% 60.45$                 N/A N/A
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32306 UPPER STUD EA B 46.87$       10.0% 42.18$                 N/A N/A
32307 PISTON ROD END EA B 57.40$       10.0% 51.66$                 N/A N/A
32308 TUBE-OUTSIDE EA B 167.89$     10.0% 151.10$               N/A N/A
32309 CLAMP-WELLS #101776 (1399) EA B 142.46$     10.0% 128.21$               N/A N/A
32310 PISTON ROD EA B 99.05$       10.0% 89.15$                 N/A N/A
32311 LEATHER CUP EA B 19.08$       10.0% 17.17$                 N/A N/A
32312 WASHER-CUP WELLS #100070 EA B 4.86$         10.0% 4.37$                   N/A N/A
32313 SPRING-WELLS #M-148 (1399) EA B 6.33$         10.0% 5.70$                   N/A N/A
32314 SPRING-WELLS #102918 (1399) EA B 41.62$       10.0% 37.46$                 N/A N/A
32315 INSIDE TUBE EA B 179.89$     10.0% 161.90$               N/A N/A
32316 STUD-LOWER EA B 38.68$       10.0% 34.81$                 N/A N/A
32317 LATCH EA B 136.32$     10.0% 122.69$               N/A N/A
32319 BOX UNIT-SWITCH WELLS #120006 (1399 EA B 1,132.43$  10.0% 1,019.19$            N/A N/A
32320 DASH POT ASSY EA B 510.21$     10.0% 459.19$               N/A N/A
32321 PISTON ROD ASSY EA B 166.85$     10.0% 150.17$               N/A N/A
32322 WET CUT SYSTEM EA B 1,529.73$  10.0% 1,376.76$            N/A N/A
32355 SCREW-SPRING ANCHOR WELLS #101311 EA B 11.80$       10.0% 10.62$                 N/A N/A
32362 CORD UNIT-ELEC 18/2 SJTO/SJTOW RETRACT EA B 65.63$       10.0% 59.07$                 N/A N/A
32363 SWITCH UNIT-PENDENT (915,960) EA B 191.80$     10.0% 172.62$               N/A N/A
32368 BELT-V WELLS #100066-3 (1399 220V) EA B 56.69$       10.0% 51.02$                 N/A N/A
32370 DECAL-FACEPLATE EA B 14.68$       10.0% 13.21$                 N/A N/A
32391 ADAPTER SET EA B 920.54$     10.0% 828.49$               N/A N/A
32409 AXLE-BENDER (1800) EA B 90.41$       10.0% 81.37$                 N/A N/A
32423 HOUSING EA B 75.56$       10.0% 68.00$                 N/A N/A
32424 PLATE-INTAKE COVER (590) EA B 20.16$       10.0% 18.14$                 N/A N/A
32426 HANDLE EA B 8.06$         10.0% 7.25$                   N/A N/A
32427 CORD UNIT-POWER 18/3 SJ X144"LG EA B 60.46$       10.0% 54.41$                 N/A N/A
32428 GASKET-MOTOR (590) EA B 8.06$         10.0% 7.25$                   N/A N/A
32429 STRAP EA B 20.16$       10.0% 18.14$                 N/A N/A
32431 HOSE-VACUUM 1.50X4.0FT EA B 50.39$       10.0% 45.35$                 N/A N/A
32488 PLUG,BLADDER RUBBER BK (1990) EA B 12.73$       10.0% 11.46$                 N/A N/A
32493 LEVER,PIVOT (1990) EA B 59.77$       10.0% 53.79$                 N/A N/A
32503 PLUNGER-LO PRESS (1990) EA B 166.67$     10.0% 150.00$               N/A N/A
32504 PLUNGER-HI PRESS (1990) EA B 83.37$       10.0% 75.03$                 N/A N/A
32509 RAM (1990) EA B 279.83$     10.0% 251.85$               N/A N/A
32514 DIE, MOVEABLE (1990) EA B 176.55$     10.0% 158.90$               N/A N/A
32519 SPRING-COMP 1.49X1.82X6.06 (1990) EA B 8.33$         10.0% 7.50$                   N/A N/A
32523 VALVE BODY,ADJUSTING-PRESSURE (1990) EA B 117.75$     10.0% 105.98$               N/A N/A
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32534 SPRING-COMP .164X.240X.750 EA B 3.12$         10.0% 2.81$                   N/A N/A
32535 WASHER-FLAT .260X.390X.046 COP EA B 3.04$         10.0% 2.74$                   N/A N/A
32537 WASHER-FLAT .456X.859X.062 COP EA B 2.95$         10.0% 2.66$                   N/A N/A
32556 CAP-RELIEF VALVE 1.56X.747 (1990) EA B 136.71$     10.0% 123.04$               N/A N/A
32557 SCREW-ROD RETAINING (1990) EA B 43.59$       10.0% 39.23$                 N/A N/A
32559 SLIDE-MOVING (1990) EA B 50.62$       10.0% 45.56$                 N/A N/A
32562 ROD-STEPPED (1990) EA B 133.41$     10.0% 120.07$               N/A N/A
32564 ROLLER-VALVE ADJ .197X.247 (1990) EA B 10.00$       10.0% 9.00$                   N/A N/A
32568 DECAL-IDENT (590) EA B 3.01$         10.0% 2.71$                   N/A N/A
32572 SPRING-COMP .178X.322X.875 (1990) EA B 18.53$       10.0% 16.68$                 N/A N/A
32578 GMTR UNIT 230V EA B 1,455.93$  10.0% 1,310.34$            N/A N/A
32622 COUPLING-.187X.498X1.047 (1780) EA B 47.59$       10.0% 42.83$                 N/A N/A
32623 VALVE BODY,RELEASE EA B 279.03$     10.0% 251.13$               N/A N/A
32626 GASKET-(1780) EA B 10.22$       10.0% 9.20$                   N/A N/A
32627 GASKET-COVER (1780) EA B 54.75$       10.0% 49.28$                 N/A N/A
32662 BOX-PORTA BLOWR EA B 141.06$     10.0% 126.95$               N/A N/A
32706 GRIP-RUBBER .850X1.18X4.50 GR (783) EA B 2.28$         10.0% 2.05$                   N/A N/A
32721 DECAL-JAW ADJUSTMENT EA B 4.58$         10.0% 4.12$                   N/A N/A
32722 DECAL-IDENT (783) EA B 3.32$         10.0% 2.99$                   N/A N/A
32789 PLUNGER-VALVE (1990) EA B 155.19$     10.0% 139.67$               N/A N/A
32791 CASE,CARRYING EA B 217.19$     10.0% 195.47$               N/A N/A
32805 CAP, END (2.25X.750) (1725) EA B 43.14$       10.0% 38.83$                 N/A N/A
32829 PLUG,END-PLASTIC (2.12X.093) (1725) EA B 13.17$       10.0% 11.85$                 N/A N/A
32890 CUTTER BODY,HYD (751) EA B 856.05$     10.0% 770.45$               N/A N/A
32891 TEST KIT-PRES EA B 212.54$     10.0% 191.29$               N/A N/A
32896 SPROCKET UNIT-#60 80T (555-SB) EA B 1,108.91$  10.0% 998.02$               N/A N/A
32934 PIN-GEROTOR DRIVE .125X.625 EA B 18.13$       10.0% 16.32$                 N/A N/A
32936 PIN - .498 x 2.31 ROLLER EA B 30.44$       10.0% 27.40$                 N/A N/A
33013 KIT-REPAIR HYD EA B 251.97$     10.0% 226.77$               N/A N/A
33035 SPNDLE,SPOOL EA B 92.46$       10.0% 83.21$                 N/A N/A
33336 REPAIR KIT (1725) EA B 61.66$       10.0% 55.49$                 N/A N/A
33402 GASKET-MOTOR (975/980/1780) EA B 17.49$       10.0% 15.74$                 N/A N/A
33405 CASTER SET-FOUR PLASTIGLIDE EA B 36.75$       10.0% 33.08$                 N/A N/A
33406 GRIP,RUBBER (1.25X1.5X4.5 BK)(916) EA B 8.97$         10.0% 8.07$                   N/A N/A
33454 SUPPORT,CONDUIT 1/2"-4" EA B 828.63$     10.0% 745.77$               N/A N/A
33455 SUPPORT-1/2"-2" CONDUIT EA B 582.89$     10.0% 524.60$               N/A N/A
33456 SHOE-BENDING 1/2"IPS PVC EA B 370.57$     10.0% 333.51$               N/A N/A
33457 SHOE-BENDING 3/4"IPS PVC EA B 370.57$     10.0% 333.51$               N/A N/A
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33458 SHOE-BENDING 1" IPS PVC EA B 370.57$     10.0% 333.51$               N/A N/A
33459 SHOE- BENDING 1-1/4"IPS PVC EA B 433.51$     10.0% 390.16$               N/A N/A
33462 SHOE UNIT,2 PVC-COATED RIGID EA B 614.70$     10.0% 553.23$               N/A N/A
33463 SHOE UNIT,1-1/2 PVC-COATED RIGID EA B 527.98$     10.0% 475.18$               N/A N/A
33464 CAM-1-1/2"-2" EA B 30.49$       10.0% 27.44$                 N/A N/A
33472 HOUSING,LOWER PENDANT SWITCH EA B 52.70$       10.0% 47.43$                 N/A N/A
33476 COVER UNIT-PENDENT SWITCH (555-M5) EA B 97.00$       10.0% 87.30$                 N/A N/A
33477 SWITCH UNIT-PENDENT (555-SB) EA B 893.56$     10.0% 804.20$               N/A N/A
33488 SHROUD,MOTOR-LARGE EA B 291.53$     10.0% 262.38$               N/A N/A
33489 SHROUD-SMALL EA B 294.66$     10.0% 265.19$               N/A N/A
33490 RESERVOIR EA B 185.95$     10.0% 167.36$               N/A N/A
33492 COVER,MOTOR CONTROL (975/980) EA B 36.29$       10.0% 32.66$                 N/A N/A
33503 CONTROL UNIT-MOTOR (975/980) EA B 826.74$     10.0% 744.07$               N/A N/A
33517 PLATE-COVER (975/980) EA B 166.24$     10.0% 149.62$               N/A N/A
33518 HANDLE-CARRYING (975 & 980) EA B 45.21$       10.0% 40.69$                 N/A N/A
33519 PISTON-AUTO VALVE (975) EA B 151.47$     10.0% 136.32$               N/A N/A
33520 STEM-AUTO VALVE (975) EA B 72.19$       10.0% 64.97$                 N/A N/A
33521 COVER-PUMP BLOCK (975) EA B 27.83$       10.0% 25.05$                 N/A N/A
33524 FILTER EA B 73.49$       10.0% 66.14$                 N/A N/A
33525 SHAFT-GEROTOR DRIVE EA B 92.46$       10.0% 83.21$                 N/A N/A
33526 SHAFT-ECCENTRIC EA B 174.41$     10.0% 156.97$               N/A N/A
33527 COUNTERWEIGHT EA B 50.09$       10.0% 45.08$                 N/A N/A
33528 PISTON-HIGH PRESSURE EA B 65.09$       10.0% 58.58$                 N/A N/A
33530 BUSHING-HIGH PRESSURE (980) EA B 128.53$     10.0% 115.68$               N/A N/A
33531 BUSHING, PISTON-HI- PRESS EA B 152.95$     10.0% 137.66$               N/A N/A
33532 PISTON-HI PRESSURE EA B 73.09$       10.0% 65.78$                 N/A N/A
33533 BLOCK, PUMP EA B 1,788.11$  10.0% 1,609.30$            N/A N/A
33535 STRAP,RETAINING-SHORT (975) EA B 33.45$       10.0% 30.11$                 N/A N/A
33536 STRAP,RETAINING-LONG EA B 33.05$       10.0% 29.75$                 N/A N/A
33537 VALVE UNIT-CONTROL (975/980) EA B 529.98$     10.0% 476.98$               N/A N/A
33541 SHAFT-CONTROL (975) EA B 176.63$     10.0% 158.97$               N/A N/A
33543 NUT-SPCL 1/2-13 RD LOCK EA B 52.70$       10.0% 47.43$                 N/A N/A
33547 SPINDLE-.970X4.60 1.00P (1904-A) EA B 194.59$     10.0% 175.13$               N/A N/A
33548 BALL/NUT UNIT-SQUARE (FOR 1904-A) EA B 396.13$     10.0% 356.52$               N/A N/A
33549 INSERT-ALIGNMENT (1904-A) EA B 104.71$     10.0% 94.24$                 N/A N/A
33553 SLEEVE-RATCHET DRIVER (1904) EA B 109.22$     10.0% 98.30$                 N/A N/A
33554 HUB UNIT ASSY,SPINDLE EA B 538.38$     10.0% 484.54$               N/A N/A
33555 RESERVOIR EA B 219.62$     10.0% 197.66$               N/A N/A
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33595 PIN-SHEAVE (WIDE) .875X8.87 ZINC PL EA B 502.64$     10.0% 452.38$               N/A N/A
33630 SPROCKET-#35 24T T-A 1.50ID (805) EA B 36.69$       10.0% 33.02$                 N/A N/A
33632 MOTOR-GEAR (805) EA B 2,068.22$  10.0% 1,861.40$            N/A N/A
33638 CAPSTAN-PULLER (805) EA B 115.49$     10.0% 103.94$               N/A N/A
33659 SHAFT UNIT-SUPPORT (805) EA B 83.16$       10.0% 74.84$                 N/A N/A
33721 DECAL-IDENT (975) EA B 13.40$       10.0% 12.06$                 N/A N/A
33723 DECAL-WARNING (975) EA B 14.99$       10.0% 13.49$                 N/A N/A
33730 SPACER-.549X.997X.025 SS (1990) EA B 5.46$         10.0% 4.91$                   N/A N/A
33733 TRANSFORMER UNIT-(980) EA B 118.08$     10.0% 106.27$               N/A N/A
33786 DRIVER,RIGHT ANGLE EA A 1,064.58$  25.0% 798.44$               N/A N/A
33859 KIT-VALV REPR FOR 7804-SB EA B 166.60$     10.0% 149.94$               N/A N/A
33886 GUARD-BLADE WELLS #105856 (1399) EA B 125.34$     10.0% 112.81$               N/A N/A
33887 SPRING-WELLS #105881 (1399) EA B 104.16$     10.0% 93.74$                 N/A N/A
33901 RECORDER ASSY,STRIP CHART (805) EA B 4,821.19$  10.0% 4,339.07$            N/A N/A
33907 SPRING-COMP 1.34X1.65X1.76 (7904) EA B 12.60$       10.0% 11.34$                 N/A N/A
33950 GUIDE-FOLLOW BAR (1818) EA B 244.27$     10.0% 219.84$               N/A N/A
33962 DECAL-GREENLEE (980) EA B 21.24$       10.0% 19.12$                 N/A N/A
33967 ADAPTER,STUD 3/8-24X3/4-16 (7804) EA B 37.50$       10.0% 33.75$                 N/A N/A
34030 BRACKET,AXLE EA B 50.38$       10.0% 45.34$                 N/A N/A
34031 AXLE-VACUUM TANK .500X16.03 (690) EA B 50.38$       10.0% 45.34$                 N/A N/A
34079 FLAP-BUTN EA B 7.59$         10.0% 6.83$                   N/A N/A
34083 GRIP-RUBBER 1.15X1.62X14.0 GR (756) EA B 30.33$       10.0% 27.30$                 N/A N/A
34119 FRAME-ABSORBER (1304) EA B 13.61$       10.0% 12.25$                 N/A N/A
34136 ROPE-7/8"X 300'NYSTRON EA B 1,246.99$  10.0% 1,122.29$            N/A N/A
34137 ROPE-NYSTRON 7/8" X 600' EA B 2,500.52$  10.0% 2,250.47$            N/A N/A
34138 ROPE-7/8"X1200'NYSTRON EA B 5,006.49$  10.0% 4,505.84$            N/A N/A
34147 CAPSTAN UNIT-(640) EA B 513.65$     10.0% 462.29$               N/A N/A
34156 HANDLE,RIGHT (756) EA B 20.60$       10.0% 18.54$                 N/A N/A
34159 BUSHING .160X.373X.436 (756) EA B 7.78$         10.0% 7.00$                   N/A N/A
34164 PAWL-DRIVE (756) EA B 20.01$       10.0% 18.01$                 N/A N/A
34165 PAWL-DETENT (756) EA B 25.96$       10.0% 23.36$                 N/A N/A
34167 PIN-DETENT .311X1.21 (756) EA B 5.61$         10.0% 5.05$                   N/A N/A
34172 CHAIN-ROLLER #40 25P LG (756) EA B 21.84$       10.0% 19.66$                 N/A N/A
34173 SNUBBER-CHAIN (756) EA B 18.85$       10.0% 16.97$                 N/A N/A
34175 SPRING-TORSION .531X.621X1.11 (756) EA B 20.98$       10.0% 18.88$                 N/A N/A
34176 SPRING-TORSION .531X.621X1.26 (756) EA B 20.50$       10.0% 18.45$                 N/A N/A
34177 SPRING-EXT .600X.750X5.53 (756) EA B 17.62$       10.0% 15.86$                 N/A N/A
34187 HEAD,CUTTER (SERVICE) (757) EA B 283.28$     10.0% 254.95$               N/A N/A
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34188 HEAD UNIT ASSY, CUTTER (756) EA B 242.59$     10.0% 218.33$               N/A N/A
34189 KIT, REPAIR - CUTTER (756,757) EA B 59.51$       10.0% 53.56$                 N/A N/A
34194 BOLT,PIVOT (1/2-20 X 1.25)(756) EA B 45.43$       10.0% 40.89$                 N/A N/A
34216 DRIVER ASSEMBLY-PUNCH (1904/1906) EA A 1,011.15$  25.0% 758.36$               N/A N/A
34239 LEVR RIT DRIV EA B 23.32$       10.0% 20.99$                 N/A N/A
34241 PIN-PIVOT H.K. PORTER #6941FS EA B 6.38$         10.0% 5.74$                   N/A N/A
34246 PIN-DETENT .200X1.75 H.K. PORTER EA B 16.48$       10.0% 14.83$                 N/A N/A
34253 BLADE SET-CUTTER (754) EA B 511.38$     10.0% 460.24$               N/A N/A
34265 STEM-RELEASE VALVE EA B 29.01$       10.0% 26.11$                 N/A N/A
34266 KNOB-.465X1.12X.320 RELEASE (7804) EA B 39.89$       10.0% 35.90$                 N/A N/A
34268 PLUNGER (SERVICE PART ONLY) EA B 73.51$       10.0% 66.16$                 N/A N/A
34269 BLADDER, RUBBER EA B 41.59$       10.0% 37.43$                 N/A N/A
34270 PISTON EA B 221.00$     10.0% 198.90$               N/A N/A
34271 CYLINDER,HYD (7804) EA B 245.49$     10.0% 220.94$               N/A N/A
34272 SPRING-COMP 1.07X1.37X3.18 (7804) EA B 16.69$       10.0% 15.02$                 N/A N/A
34275 SEAT-INTAKE CHECK EA B 59.10$       10.0% 53.19$                 N/A N/A
34276 RETAINER-DISCHARGE CHECK EA B 23.82$       10.0% 21.44$                 N/A N/A
34286 PIN-HANDLE .187X.835 EA B 16.51$       10.0% 14.86$                 N/A N/A
34287 SPRING,COMPRESSION-.170X.190X.300 (7804) EA B 8.21$         10.0% 7.39$                   N/A N/A
34288 DRIVER,KNOCKOUT-HYD (7804-M4) EA A 809.92$     25.0% 607.44$               N/A N/A
34294 DECAL-LID LINER (7804-E-M3) EA B 8.45$         10.0% 7.61$                   N/A N/A
34296 KIT-VALVE REPAIR (7804SB/7806SB) EA B 35.63$       10.0% 32.07$                 N/A N/A
34297 KIT,HYD REPAIR (7804SB,&6SB/7904,&6 EA B 81.35$       10.0% 73.22$                 N/A N/A
34301 DECAL-IDENT (7904SB) EA B 4.64$         10.0% 4.18$                   N/A N/A
34303 GUARD-DRIVE WHEEL WELLS #105615 EA B 267.07$     10.0% 240.36$               N/A N/A
34305 BLOCK-STOP EA B 77.32$       10.0% 69.59$                 N/A N/A
34306 LEVER-RELEASE EA B 31.26$       10.0% 28.13$                 N/A N/A
34307 LATCH EA B 192.98$     10.0% 173.68$               N/A N/A
34310 INSERT, CAVITY EA B 74.33$       10.0% 66.90$                 N/A N/A
34317 PISTON SET-EMT CONDUIT EA B 65.49$       10.0% 58.94$                 N/A N/A
34321 SHOE UNIT,2-1/2 PVC-COATED RIGID EA B 933.16$     10.0% 839.84$               N/A N/A
34330 CAM,LEFT (4") EA B 106.26$     10.0% 95.63$                 N/A N/A
34331 CAM,RIGHT (4") EA B 104.73$     10.0% 94.26$                 N/A N/A
34332 SPRING-TORSION .870X.950X.180 EA B 61.46$       10.0% 55.31$                 N/A N/A
34333 SPRING-TORSION .870X.950X.180 EA B 55.76$       10.0% 50.18$                 N/A N/A
34340 SHOE UNIT,3 PVC-COATED RIGID EA B 1,139.50$  10.0% 1,025.55$            N/A N/A
34342 SHOE UNIT,3-1/2 PVC-COATED RIGID EA B 1,826.25$  10.0% 1,643.63$            N/A N/A
34344 SHOE UNIT,4 PVC-COATED RIGID EA B 1,891.29$  10.0% 1,702.16$            N/A N/A
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34350 SCREW-SHOULDER .747X2.250X5/8-11 EA B 65.04$       10.0% 58.54$                 N/A N/A
34369 REPAIR KIT-975/980 EA B 142.10$     10.0% 127.89$               N/A N/A
34396 CONTROL UNIT-MOTOR 220V (976-22) EA B 531.30$     10.0% 478.17$               N/A N/A
34397 SWITCH UNIT-PENDENT PLUG-IN (976-22 EA B 194.92$     10.0% 175.43$               N/A N/A
34399 TRANSFORMER UNIT-220V (976-22) EA B 104.38$     10.0% 93.94$                 N/A N/A
34401 BIT,STEP #1 (PKGD). EA A 46.62$       25.0% 34.97$                 N/A N/A
34402 SWITCH UNIT-FOOT W/GUARD (976-22) EA B 293.45$     10.0% 264.11$               N/A N/A
34403 BIT,STEP #3 (PKGD). EA A 76.62$       25.0% 57.47$                 N/A N/A
34410 BIT,STEP #10 (PKGD) EA A 47.66$       25.0% 35.75$                 N/A N/A
34411 BIT,STEP #11 (PKGD) EA A 78.68$       25.0% 59.01$                 N/A N/A
34418 PUNCH-CONNECTOR 25 PIN (RS232M) EA A 261.31$     25.0% 195.98$               N/A N/A
34421 1DRAWSTUD (3/8-24X3/8-24X3.50)(229) EA A 127.47$     25.0% 95.60$                 N/A N/A
34427 PUNCH-37 PIN (234) EA A 347.74$     25.0% 260.81$               N/A N/A
34441 PUNCH-CONNECTOR 9 PIN (229) EA A 261.31$     25.0% 195.98$               N/A N/A
34442 PUNCH,CONNECTOR- 15 PIN (231) EA A 254.37$     25.0% 190.78$               N/A N/A
34443 PUNCH-CONNECTOR 50 PIN (238) EA A 347.74$     25.0% 260.81$               N/A N/A
34733 NUT UNIT-BEARING DRIVE 3/8-24 EA A 62.69$       25.0% 47.02$                 N/A N/A
34758 CASE-PLASTIC EA B 37.43$       10.0% 33.69$                 N/A N/A
34796 KNOB-.505X1.01X1.12 RELEASE (975) EA B 43.61$       10.0% 39.25$                 N/A N/A
34917 STRIP-SMALL BUTTON EA B 9.07$         10.0% 8.16$                   N/A N/A
34930 LEADS-RED 6" REPLACEMENT EA B 20.48$       10.0% 18.43$                 N/A N/A
34931 LEADS-BLACK 6" REPLACEMENT EA B 22.09$       10.0% 19.88$                 N/A N/A
34941 WRENCH, RATCHET-HEX (1" BOX) EA A 70.90$       25.0% 53.18$                 N/A N/A
34951 SHAFT,BLADE (.375X1.91) (1940) EA B 14.31$       10.0% 12.88$                 N/A N/A
34952 KNOB, CRANK (303X1.62X1.06) (1940) EA B 4.96$         10.0% 4.46$                   N/A N/A
34964 SUPPORT WELDMENT,ROLLER 2" (BLACK) EA B 182.25$     10.0% 164.03$               N/A N/A
34965 PLATE,SUPPORT-INNER ROLLER (2') EA B 84.74$       10.0% 76.27$                 N/A N/A
34983 CASE-PLASTIC CARRYING EA B 64.78$       10.0% 58.30$                 N/A N/A
35008 SPACER-.395X.750X.128 THIN (756) EA B 5.06$         10.0% 4.55$                   N/A N/A
35067 RETROFIT KIT-QUADROLLER EA B 298.68$     10.0% 268.81$               N/A N/A
35098 ROPE-NYLON/POLYESTER 3/4"X300FT EA B 1,185.95$  10.0% 1,067.36$            N/A N/A
35100 ROPE-NYLON/POLYESTER 3/4"X600FT EA B 2,382.79$  10.0% 2,144.51$            N/A N/A
35101 ROPE-NYLON/POLYESTER 3/4"X1200FT EA B 4,764.50$  10.0% 4,288.05$            N/A N/A
35141 DECAL-IDENT (881-CT) EA B 7.30$         10.0% 6.57$                   N/A N/A
35158 PUNCH-RD 40.5MM EA A 83.44$       25.0% 62.58$                 N/A N/A
35159 DIE-RD 40,5MM (1.595) EA A 42.55$       25.0% 31.91$                 N/A N/A
35160 PUNCH-RD 50.8MM EA A 90.11$       25.0% 67.58$                 N/A N/A
35161 DIE-RD 50,8MM (2.000) EA A 57.03$       25.0% 42.77$                 N/A N/A
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35162 DIE-RD 16,2MM (.638) EA A 15.85$       25.0% 11.89$                 N/A N/A
35163 PUNCH-RD 16.2MM EA A 37.54$       25.0% 28.16$                 N/A N/A
35164 DIE-RD 25,4MM (1.000) EA A 18.08$       25.0% 13.56$                 N/A N/A
35165 PUNCH-RD (25.4MM) EA A 40.45$       25.0% 30.34$                 N/A N/A
35166 DIE-RD 64,0MM (2.520) EA A 67.70$       25.0% 50.78$                 N/A N/A
35167 PUNCH-RD 64MM EA A 101.95$     25.0% 76.46$                 N/A N/A
35168 DIE-RD 32,5MM (1.280) EA A 24.51$       25.0% 18.38$                 N/A N/A
35169 PUNCH-RD 32.5MM EA A 78.78$       25.0% 59.09$                 N/A N/A
35177 PUNCH UNIT-16.2MM EA A 61.88$       25.0% 46.41$                 N/A N/A
35178 PUNCH UNIT-25.4MM EA A 68.98$       25.0% 51.74$                 N/A N/A
35179 PUNCH UNIT-32.5MM EA A 107.86$     25.0% 80.90$                 N/A N/A
35180 PUNCH UNIT-40.5MM EA A 131.25$     25.0% 98.44$                 N/A N/A
35181 PUNCH UNIT-50.8MM EA A 157.25$     25.0% 117.94$               N/A N/A
35182 PUNCH UNIT-64MM EA A 205.90$     25.0% 154.43$               N/A N/A
35190 DECAL-SAFETY GREENLEE SMALL EA B 3.15$         10.0% 2.84$                   N/A N/A
35192 PUNCH UNIT-16.2MM BB EA A 66.23$       25.0% 49.67$                 N/A N/A
35199 DIE UNIT-37 PIN (REPLACEMENT) EA A 468.37$     25.0% 351.28$               N/A N/A
35202 CASE-CARRYING EA B 128.40$     10.0% 115.56$               N/A N/A
35283 ROPE-9/16 X 300' NYLON/POLYESTER EA B 742.30$     10.0% 668.07$               N/A N/A
35284 ROPE,NYLON/POLYESTER (9/16 X 600') EA B 1,484.61$  10.0% 1,336.15$            N/A N/A
35285 ROPE-9/16 X 1200' NYLON/POLYESTER EA B 2,967.05$  10.0% 2,670.35$            N/A N/A
35291 RAMP EA B 178.55$     10.0% 160.70$               N/A N/A
35292 FRAME UNIT ASSY,PULLER (640-M3) EA B 1,367.35$  10.0% 1,230.62$            N/A N/A
35294 SPROCKET-#50 48T T-A 2.25ID EA B 237.94$     10.0% 214.15$               N/A N/A
35295 SPROCKET-#35 60T T-B 1.00ID EA B 218.61$     10.0% 196.75$               N/A N/A
35296 PLATE-MOTOR MOUNTING (4000) EA B 65.32$       10.0% 58.79$                 N/A N/A
35301 GUARD, RIGHT (640-M3) EA B 96.66$       10.0% 86.99$                 N/A N/A
35302 GUARD,LEFT (640-M3) EA B 158.35$     10.0% 142.52$               N/A N/A
35305 ARM WELDMENT-CAPSTAN EA B 124.12$     10.0% 111.71$               N/A N/A
35310 WASHER-FLAT 4.80X8.00X.060 THRUST EA B 51.72$       10.0% 46.55$                 N/A N/A
35311 SHEAVE,RT ANGLE (1.06 DIA .627 ID) EA B 152.57$     10.0% 137.31$               N/A N/A
35312 COUNTERSHAFT-PULLER (640-M3) EA B 147.55$     10.0% 132.80$               N/A N/A
35313 SPROCKET-#35 12T T-B W/SPLINE EA B 95.75$       10.0% 86.18$                 N/A N/A
35318 PLATE UNIT-ANTIROTATION EA B 68.95$       10.0% 62.06$                 N/A N/A
35320 WASHER-FLAT 4.80X8.00X.060 BACKING EA B 25.65$       10.0% 23.09$                 N/A N/A
35322 BEARING-RAMP (DELRIN) EA B 9.43$         10.0% 8.49$                   N/A N/A
35329 DECAL-ROPE PATH (640-M3) EA B 7.26$         10.0% 6.53$                   N/A N/A
35336 RETROFIT KIT-PULLER (640) EA B 802.95$     10.0% 722.66$               N/A N/A
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35338 BRACKET WELDMENT-ARM EA B 84.15$       10.0% 75.74$                 N/A N/A
35339 BLOCK,ATTACHMENT EA B 101.11$     10.0% 91.00$                 N/A N/A
35341 PLATE-ANTIROTATION EA B 26.16$       10.0% 23.54$                 N/A N/A
35342 GUARD-CAPSTAN EA B 171.25$     10.0% 154.13$               N/A N/A
35344 CHAIN-ROLLER #50X58P LG (640-M3) EA B 84.78$       10.0% 76.30$                 N/A N/A
35345 CHAIN-ROLLER #35X76P LG (640-M3) EA B 43.26$       10.0% 38.93$                 N/A N/A
35346 RETROFIT KIT-6001 (FOR USE W/4000) EA B 802.95$     10.0% 722.66$               N/A N/A
35353 DECAL-IDENT (885) EA B 14.66$       10.0% 13.19$                 N/A N/A
35361 SPROCKET-#60 40T T-A 2.25ID (6001) EA B 254.34$     10.0% 228.91$               N/A N/A
35362 SPROCKET-#40 60T T-A 2.25ID (640) EA B 184.33$     10.0% 165.90$               N/A N/A
35363 CORD UNIT-POWER 14/3 SJ X78"LG EA B 117.27$     10.0% 105.54$               N/A N/A
35364 WIRE UNIT-ELEC #14X6.00LG 1-RING EA B 7.12$         10.0% 6.41$                   N/A N/A
35367 METER, 25A AMMETER EA B 211.29$     10.0% 190.16$               N/A N/A
35372 DECAL SET (EK425) EA B 34.90$       10.0% 31.41$                 N/A N/A
35400 BAR ASSY,FOLLOW 3" (881CT) EA B 2,203.52$  10.0% 1,983.17$            N/A N/A
35411 MODULE UNIT-CONTROL(FOR 555M4) EA B 1,105.03$  10.0% 994.53$               N/A N/A
35412 MODULE UNIT-CONTROL(FOR 555SB) EA B 1,111.71$  10.0% 1,000.54$            N/A N/A
35415 WHEEL-GEAR MEDIUM (753)SERV. ONLY EA B 17.88$       10.0% 16.09$                 N/A N/A
35430 TRANSFORMER UNIT-CURRENT (640) EA B 154.13$     10.0% 138.72$               N/A N/A
35431 HORN ASSEMBLY,BELL EA B 120.18$     10.0% 108.16$               N/A N/A
35433 BRACKET-HORN MOUNTING EA B 12.92$       10.0% 11.63$                 N/A N/A
35464 KIT-VALVE BODY RETROFIT EA B 145.17$     10.0% 130.65$               N/A N/A
35467 CONVERSION UNIT-3"REINFORCEMENT BAR EA B 744.45$     10.0% 670.01$               N/A N/A
35468 COVER,SWITCH (6001) EA B 45.36$       10.0% 40.82$                 N/A N/A
35469 HOUSING,SWITCH (6001) EA B 95.75$       10.0% 86.18$                 N/A N/A
35476 KIT-RELAY REPLACEMENT (940/960PS) EA B 212.98$     10.0% 191.68$               N/A N/A
35487 DECAL-FACEPLATE PEND SWICH (555-M4) EA B 7.45$         10.0% 6.71$                   N/A N/A
35525 PLATE-TOP HANDLE (764) EA B 8.39$         10.0% 7.55$                   N/A N/A
35526 PLATE-BOTTOM HANDLE (764) EA B 9.48$         10.0% 8.53$                   N/A N/A
35532 SPACER-.380X.750X.376 BK (764) EA B 23.98$       10.0% 21.58$                 N/A N/A
35538 SHAFT-PAWL .312X1.00 (764) EA B 13.34$       10.0% 12.01$                 N/A N/A
35541 CAPSTAN UNIT (4000 SERVICE) EA B 590.09$     10.0% 531.08$               N/A N/A
35542 CAPSTAN UNIT (6001 SERVICE) EA B 590.09$     10.0% 531.08$               N/A N/A
35583 COVER UNIT-BENDER (851) EA B 516.40$     10.0% 464.76$               N/A N/A
35587 REFLECTOR-HOUSING REAR (851) EA B 188.83$     10.0% 169.95$               N/A N/A
35590 REFLECTOR-COVER (555-SB) EA B 128.39$     10.0% 115.55$               N/A N/A
35592 HEATER ELEMENT-BENDER (851) EA B 198.13$     10.0% 178.32$               N/A N/A
35599 PIN-ROLLER .250X1.38 (851) EA B 17.86$       10.0% 16.07$                 N/A N/A
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35600 AXLE-WHEEL .500X12.8 (851) EA B 16.37$       10.0% 14.73$                 N/A N/A
35603 CORD-POWER 12/3 X96.0LG SO BK (851) EA B 53.34$       10.0% 48.01$                 N/A N/A
35607 ANCHOR-WEDGE .625X6.00 EA A 26.80$       25.0% 20.10$                 N/A N/A
35617 PUNCH SET-ISO SLUG BUSTER EA A 365.56$     25.0% 274.17$               N/A N/A
35621 SPRING-TORSION .380X.450X.140 (764) EA B 7.18$         10.0% 6.46$                   N/A N/A
35633 HORN ASSY-220V BELL (6001-22) EA B 148.11$     10.0% 133.30$               N/A N/A
35634 CORD UNIT-220V POWER (6001-22) EA B 151.86$     10.0% 136.67$               N/A N/A
35635 TRANSFORMER UNIT-CURRENT 220V (6001 EA B 158.13$     10.0% 142.32$               N/A N/A
35638 BOX UNIT-CONTROL 220V (6001-22) EA B 1,729.39$  10.0% 1,556.45$            N/A N/A
35646 GEAR-MASTER 12T (764) EA B 49.49$       10.0% 44.54$                 N/A N/A
35651 GUIDE-RAM (1990) EA B 22.64$       10.0% 20.38$                 N/A N/A
35657 WASHER-FLAT .253X.725X.070 EA B 10.55$       10.0% 9.50$                   N/A N/A
35660 POSITIONER UNIT-CHAIN EA B 74.43$       10.0% 66.99$                 N/A N/A
35661 SCREW UNIT-36"VISE CHAIN EA B 208.79$     10.0% 187.91$               N/A N/A
35671 HANDLE UNIT-PUMP (1990) EA B 394.20$     10.0% 354.78$               N/A N/A
35672 HANDLE-PUMP (1990) EA B 188.52$     10.0% 169.67$               N/A N/A
35674 CAP,CYLINDER (1990) EA B 184.33$     10.0% 165.90$               N/A N/A
35675 CYLINDER (1990) EA B 487.40$     10.0% 438.66$               N/A N/A
35676 PIN-FULCRUM .310X1.60 (1990-M2) EA B 22.09$       10.0% 19.88$                 N/A N/A
35677 HEAD-DIE (1990) EA B 265.66$     10.0% 239.09$               N/A N/A
35678 PIN UNIT-REMOVABLE EA B 49.32$       10.0% 44.39$                 N/A N/A
35680 HANDLE,RESERVOIR (1990) EA B 172.43$     10.0% 155.19$               N/A N/A
35681 PLATE-VALVE (1990) EA B 37.45$       10.0% 33.71$                 N/A N/A
35682 CAP-RELIEF VALVE EA B 75.98$       10.0% 68.38$                 N/A N/A
35683 WASHER-FLAT COPPER EA B 4.03$         10.0% 3.63$                   N/A N/A
35684 ROD UNIT-DRIVING EA B 85.07$       10.0% 76.56$                 N/A N/A
35686 BLADDER,RESERVOIR (1989) EA B 25.29$       10.0% 22.76$                 N/A N/A
35687 BLOCK, PUMP (1990) EA B 677.07$     10.0% 609.36$               N/A N/A
35688 GRIP-RUBBER 1.25X1.68X6.62 BK (1990 EA B 29.85$       10.0% 26.87$                 N/A N/A
35690 SHAFT, PRESSURE RELEASE (1990) EA B 42.53$       10.0% 38.28$                 N/A N/A
35691 CHECK BODY-INLET (1990) EA B 60.73$       10.0% 54.66$                 N/A N/A
35692 SLEEVE,CHECK BALL (1990) EA B 68.55$       10.0% 61.70$                 N/A N/A
35695 CAP-VALVE SPRING .343X.432X.435 EA B 36.45$       10.0% 32.81$                 N/A N/A
35696 RELEASE BODY,PRESSURE (1990) EA B 105.38$     10.0% 94.84$                 N/A N/A
35697 BAR, PRESSURE RELEASE (1990) EA B 52.62$       10.0% 47.36$                 N/A N/A
35698 ROD-PRESSURE RELEASE (1990) EA B 38.80$       10.0% 34.92$                 N/A N/A
35699 GUIDE-ROLLER (1990) EA B 72.88$       10.0% 65.59$                 N/A N/A
35708 KIT-SCREW REPLACEMENT(R/L HOLESAWS) EA A 8.87$         25.0% 6.65$                   N/A N/A
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35712 HOLESAW,LIGHT 4-3/8 STEEL TOOTH EA A 72.04$       25.0% 54.03$                 N/A N/A
35713 HOLESAW,LIGHT 6-3/8 STEEL TOOTH EA A 77.39$       25.0% 58.04$                 N/A N/A
35714 HOLESAW,LIGHT 6-5/8 STEEL TOOTH EA A 77.39$       25.0% 58.04$                 N/A N/A
35715 HOLESAW,LIGHT 6-7/8 STEEL TOOTH EA A 77.39$       25.0% 58.04$                 N/A N/A
35720 BLADE,REPLACE (4-3/8 STEEL TOOTH) EA A 29.69$       25.0% 22.27$                 N/A N/A
35721 BLADE,REPLACE (6-3/8 STEEL TOOTH) EA A 32.15$       25.0% 24.11$                 N/A N/A
35722 BLADE-REPLACE (6-5/8 STEEL TOOTH) EA A 32.15$       25.0% 24.11$                 N/A N/A
35723 BLADE-REPLACE (6-7/8 STEEL TOOTH) EA A 32.15$       25.0% 24.11$                 N/A N/A
35724 BLADE-REPLACE (4-3/8 CARBIDE GRIT) EA A 73.81$       25.0% 55.36$                 N/A N/A
35728 BLADE,STEEL 5-3/8 (POP) EA A 78.31$       25.0% 58.73$                 N/A N/A
35730 BLADE,STEEL REPLACEMENT 5-3/8 (POP) EA A 31.16$       25.0% 23.37$                 N/A N/A
35750 ACCESSORY KIT-3/16" FISHTAPE EA B 120.90$     10.0% 108.81$               N/A N/A
35798 CASTER, SWIVEL LOCK 8" EA B 73.50$       10.0% 66.15$                 N/A N/A
35831 SCREEN,INTAKE (1985) (BR 3-7629) EA B 75.10$       10.0% 67.59$                 N/A N/A
35884 BIT KIT,STEP-#1,#3 & #8. EA A 238.15$     25.0% 178.61$               N/A N/A
35885 HANDLE ASSY (SERVICE) EA B 122.74$     10.0% 110.47$               N/A N/A
35887 CELL,LOAD (BROCK 4-1058) EA B 1,550.00$  10.0% 1,395.00$            N/A N/A
35889 PAWL UNIT-W/SPRING (1940) EA B 14.51$       10.0% 13.06$                 N/A N/A
35891 HEX WRENCH & SET SCREW EA B 5.05$         10.0% 4.55$                   N/A N/A
35908 REPAIR KIT-1/8" FISHTAPE EA B 40.30$       10.0% 36.27$                 N/A N/A
35909 REPAIR KIT-3/16" FISHTAPE EA B 45.34$       10.0% 40.81$                 N/A N/A
35912 COVER-RELAY ENCLOSURE (940&960PS) EA B 63.51$       10.0% 57.16$                 N/A N/A
35919 EYE-PULLING 1/8" FISHTAPE EA B 10.09$       10.0% 9.08$                   N/A N/A
35930 EYE-PULLING 3/16" FISHTAPE EA B 10.09$       10.0% 9.08$                   N/A N/A
35931 FERRULE-MALE 3/16" FISHTAPE EA B 8.06$         10.0% 7.25$                   N/A N/A
35936 CASE,STEP BIT EA B 56.00$       10.0% 50.40$                 N/A N/A
35956 HANDLE-PUMP (1989) EA B 201.17$     10.0% 181.05$               N/A N/A
35960 DIE-STATIONARY (1989) EA B 85.41$       10.0% 76.87$                 N/A N/A
35964 BLOCK, PUMP (1989) EA B 658.86$     10.0% 592.97$               N/A N/A
35973 ROLLER-ADJUSTING .198X.373 (1989) EA B 17.19$       10.0% 15.47$                 N/A N/A
35975 ROD-STEPPED (1989) EA B 196.19$     10.0% 176.57$               N/A N/A
35976 PLUNGER (1989) EA B 189.78$     10.0% 170.80$               N/A N/A
35977 500RING-BRONZE .690X.878X.500 EA B 25.29$       10.0% 22.76$                 N/A N/A
35979 RAM-CRIMPER (1989) EA B 140.24$     10.0% 126.22$               N/A N/A
35980 BALL BODY,CHECK (1989) EA B 81.64$       10.0% 73.48$                 N/A N/A
35982 SHAFT-RELEASE (1989) EA B 60.42$       10.0% 54.38$                 N/A N/A
35983 VALVE BODY,RELIEF (1989) EA B 191.64$     10.0% 172.48$               N/A N/A
35984 PLUG-GLAND (1989) EA B 35.44$       10.0% 31.90$                 N/A N/A
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35985 BLOCK-PIVOT (1989) EA B 60.73$       10.0% 54.66$                 N/A N/A
35993 RETAINER-GUIDE .284X.470X.780(1989) EA B 31.03$       10.0% 27.93$                 N/A N/A
36018 BIT,STEP 9,7MM (PKGD) EA A 46.62$       25.0% 34.97$                 N/A N/A
36020 BIT,STEP 30,5MM (PKGD) EA A 127.32$     25.0% 95.49$                 N/A N/A
36022 BIT,STEP 32,5MM (PKGD) EA A 127.32$     25.0% 95.49$                 N/A N/A
36024 SPRING-PAWL (752) SERV. ONLY EA B 4.44$         10.0% 4.00$                   N/A N/A
36049 BASE-RELAY ENCLOSURE (940,960) EA B 109.72$     10.0% 98.75$                 N/A N/A
36060 KEEPER (757) EA B 27.79$       10.0% 25.01$                 N/A N/A
36068 HANDLE,LOCK (1818-M4) EA B 47.03$       10.0% 42.33$                 N/A N/A
36076 PAWL-LOCK (1818-M4) EA B 149.80$     10.0% 134.82$               N/A N/A
36078 PAWL-DRIVE (1818-M4) EA B 148.13$     10.0% 133.32$               N/A N/A
36080 DOG,UNLOAD/LOCK (1818-M4) EA B 65.58$       10.0% 59.02$                 N/A N/A
36086 PIN-SPRING .187X1.00 (1818-M4) EA B 39.03$       10.0% 35.13$                 N/A N/A
36090 PIN-FRICTION (1818-M4) EA B 46.86$       10.0% 42.17$                 N/A N/A
36091 PIN,DRIVE (1818-M4) EA B 79.54$       10.0% 71.59$                 N/A N/A
36094 SEGMENT UNIT-RATCHET (1818-M4) EA B 776.65$     10.0% 698.99$               N/A N/A
36164 FRAME WELDMENT,BENDER (1818-M4) EA B 1,453.73$  10.0% 1,308.36$            N/A N/A
36165 HANDLE WELDMENT (1818-M4) EA B 396.55$     10.0% 356.90$               N/A N/A
36171 PUNCH UNIT-54MM SLUGBUSTER EA A 158.49$     25.0% 118.87$               N/A N/A
36172 PUNCH-RD 54MM SLUGBUSTER (36172) EA A 97.50$       25.0% 73.13$                 N/A N/A
36173 DIE-RD 54,0MM (2.126) SB EA A 57.03$       25.0% 42.77$                 N/A N/A
36190 BRACKET-MOUNTING (7SHT SERIES) EA B 35.87$       10.0% 32.28$                 N/A N/A
36198 SHAFT WELDMENT-SHOE (1818-M4) EA B 422.00$     10.0% 379.80$               N/A N/A
36201 POINTER,ADJUSTABLE (1818-M4) EA B 70.79$       10.0% 63.71$                 N/A N/A
36202 TEST KIT-PRESSURE EA B 186.47$     10.0% 167.82$               N/A N/A
36204 DIAL-INDICATOR (1818-M4) EA B 13.18$       10.0% 11.86$                 N/A N/A
36205 WASHER-THRUST 2.51X3.25X.046 (1818) EA B 13.20$       10.0% 11.88$                 N/A N/A
36215 KNOB-RATCHET LEVER 753 SERV. ONLY EA B 21.12$       10.0% 19.01$                 N/A N/A
36278 DIE,RD 1.218 (30.5MM) STD (3/4"D/S) EA A 29.51$       25.0% 22.13$                 N/A N/A
36279 DIE,RD 1.218 (30.5) STD (3/8"D/S) EA A 29.51$       25.0% 22.13$                 N/A N/A
36282 PUNCH-RD 1.218 (30.5MM) STD (3/8"D/S) EA A 56.84$       25.0% 42.63$                 N/A N/A
36284 PUNCH,RD-1.218 (30.5MM) SB (3/8"D/S) EA A 51.31$       25.0% 38.48$                 N/A N/A
36292 REPAIR KIT-HYD (1989) EA B 166.64$     10.0% 149.98$               N/A N/A
36296 ROLLER-FOLLOW BAR (1818-M4) EA B 68.72$       10.0% 61.85$                 N/A N/A
36301 SCREW-ADJUSTING #10-24 W/KNOB (1940 EA B 7.14$         10.0% 6.43$                   N/A N/A
36310 REFLECTOR-LOWER LEFT (851) EA B 74.48$       10.0% 67.03$                 N/A N/A
36311 REFLECTOR-LOWER RIGHT (851) EA B 76.22$       10.0% 68.60$                 N/A N/A
36319 ADAPTER WELDMENT-RIGHT HANDLE (757) EA B 75.59$       10.0% 68.03$                 N/A N/A
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36369 CORD UNIT-ELEC 18GA 3-WX84"LG(555) EA B 50.83$       10.0% 45.75$                 N/A N/A
36370 SWITCH-PENDANT (555-M4) EA B 257.41$     10.0% 231.67$               N/A N/A
36402 BIT,STEP-#2 (PKGD) EA A 53.83$       25.0% 40.37$                 N/A N/A
36414 BIT,STEP #14 (PKGD) EA A 123.98$     25.0% 92.99$                 N/A N/A
36489 DIE-RD 1.218 PKGD, SC EA A 80.96$       25.0% 60.72$                 N/A N/A
36490 PUNCH, RD 1.218 PKGD, SC EA A 246.76$     25.0% 185.07$               N/A N/A
36506 PUNCH UNIT-RD 30.5MM BB(1.201) (3/8"D/S) EA A 104.96$     25.0% 78.72$                 N/A N/A
36508 PUNCH UNIT-RD 30.5MM BB(1.201) (3/8"D/S) EA A 90.61$       25.0% 67.96$                 N/A N/A
36587 CUTTER ASSEMBLY,THREADED ROD EA B 876.91$     10.0% 789.22$               N/A N/A
36589 HOLDER-SMALL TOOL (36587) EA B 158.77$     10.0% 142.89$               N/A N/A
36592 HANDLE ASSY,UPPER (36587) EA B 118.09$     10.0% 106.28$               N/A N/A
36594 HANDLE-LOWER (36587) EA B 127.05$     10.0% 114.35$               N/A N/A
36597 BASE ASSEMBLY,CUTTER (36587) EA B 376.10$     10.0% 338.49$               N/A N/A
36599 HOLDER, LARGE TOOL (36587) EA B 196.46$     10.0% 176.81$               N/A N/A
36605 LINK-CONNECTING (36587) EA B 64.27$       10.0% 57.84$                 N/A N/A
36685 CASE-CARRYING (36686) EA B 80.82$       10.0% 72.74$                 N/A N/A
36687 PUNCH SET-STD PG9-PG48 EA A 963.56$     25.0% 722.67$               N/A N/A
36688 PUNCH SET-STD ISO16-ISO40 EA A 590.33$     25.0% 442.75$               N/A N/A
36690 PUNCH SET-SB PG9-30,5MM EA A 459.45$     25.0% 344.59$               N/A N/A
36691 PUNCH SET-SB PG9-48MM EA A 856.97$     25.0% 642.73$               N/A N/A
36692 PUNCH UNIT-SB ISO16-ISO40 EA A 551.35$     25.0% 413.51$               N/A N/A
36693 PUNCH SET-SB ISO16-63MM EA A 838.22$     25.0% 628.67$               N/A N/A
36696 DIE,MOVEABLE (44999) EA B 176.70$     10.0% 159.03$               N/A N/A
36697 PIN UNIT, ROLLER (1818-M4) EA B 91.67$       10.0% 82.50$                 N/A N/A
36745 CART ASSEMBLY,PIPE (36745) EA B 783.36$     10.0% 705.02$               N/A N/A
36835 INSULATION-UPPER (849) EA B 10.41$       10.0% 9.37$                   N/A N/A
36882 PUNCH-RD 1.118 (28.3) 3/4 COND (3/8"D/S) EA A 45.74$       25.0% 34.31$                 N/A N/A
36886 KNOB-RELEASE VALVE (7804-M4) EA B 2.74$         10.0% 2.47$                   N/A N/A
36887 HANDLE,PUMP (7804-M4) EA B 43.83$       10.0% 39.45$                 N/A N/A
36889 HANDLE,RESERVOIR (7804-M4) EA B 143.00$     10.0% 128.70$               N/A N/A
36890 SEAT-INLET CHECK (7804-M4) EA B 30.71$       10.0% 27.64$                 N/A N/A
36891 COUPLER-RAM (7804-M4) EA B 63.52$       10.0% 57.17$                 N/A N/A
36892 PLATE-RETAINING (7804-M4) EA B 2.11$         10.0% 1.90$                   N/A N/A
36893 STEM-RELEASE (7804-M4) EA B 21.54$       10.0% 19.39$                 N/A N/A
36894 CAP,RESERVOIR HANDLE (7804-M4) EA B 6.31$         10.0% 5.68$                   N/A N/A
36896 RAM,HYD KNOCKOUT DRIVER (7804-M4) EA B 167.94$     10.0% 151.15$               N/A N/A
36900 BLOCK ASSEMBLY,PUMP (7804-M4) EA B 333.90$     10.0% 300.51$               N/A N/A
36904 RAM-RIGHT ANGLE DRIVER (7904-M2) EA B 128.72$     10.0% 115.85$               N/A N/A
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36905 SHOES,BENDING (1/2-2 R & 3/4-2 EMT) EA B 3,735.89$  10.0% 3,362.30$            N/A N/A
36906 SHOES,BENDING (1/2-2 RIGID) EA B 1,592.73$  10.0% 1,433.46$            N/A N/A
36907 SHOES,BENDING (3/4-2 EMT) EA B 2,190.89$  10.0% 1,971.80$            N/A N/A
36910 PUNCH UNIT,BB 28,3MM (3/8"D/S) EA A 76.18$       25.0% 57.14$                 N/A N/A
36914 CYLINDER,ANGLE DRIVER (7904-M2) EA B 447.82$     10.0% 403.04$               N/A N/A
36915 PLATE,SPRING RETAINING (7904-M2) EA B 19.99$       10.0% 17.99$                 N/A N/A
36917 BLOCK ASSEMBLY,PUMP (7904-M2) EA B 383.00$     10.0% 344.70$               N/A N/A
36928 ADAPTER-FEMALE AC TO CLIPS (2007) EA B 58.16$       10.0% 52.34$                 N/A N/A
36929 BLADE-AC (2007) EA B 10.07$       10.0% 9.06$                   N/A N/A
36977 BLOCK, PUMP (44999) EA B 1,201.22$  10.0% 1,081.10$            N/A N/A
37103 DIE-RD 1-7/32 30,5MM EA A 163.67$     25.0% 122.75$               N/A N/A
37106 ROD-STEPPED (44999) EA B 257.49$     10.0% 231.74$               N/A N/A
37107 BOX-UPPER GAUGE (6001) EA B 47.48$       10.0% 42.73$                 N/A N/A
37108 BOX,LOWER GAUGE (640) EA B 36.11$       10.0% 32.50$                 N/A N/A
37139 PIN-.588X1.874 SPROCKET (756) EA B 32.25$       10.0% 29.03$                 N/A N/A
37140 PIN-.403X1.750 DRIVE PAWL (756) EA B 8.89$         10.0% 8.00$                   N/A N/A
37141 SPROCKET-#40 11T .630ID (756) EA B 32.25$       10.0% 29.03$                 N/A N/A
37142 HANDLE-LEFT (756) EA B 72.27$       10.0% 65.04$                 N/A N/A
37143 PLATE,SIDE (756) EA B 16.43$       10.0% 14.79$                 N/A N/A
37154 ARBOR,3/8" SHANK W/3 FLATS (PKGD) EA A 26.64$       25.0% 19.98$                 N/A N/A
37155 ARBOR,HOLESAW 7/16 HEX (PKGD,37155) EA A 17.10$       25.0% 12.83$                 N/A N/A
37156 ARBOR,HOLESAW 1/2 SHANK W/3 FLATS EA A 32.07$       25.0% 24.05$                 N/A N/A
37157 ARBOR,HOLESAW SMALL (PKGD, 37157) EA A 14.01$       25.0% 10.51$                 N/A N/A
37160 KIT,REPAIR-RELEASE VALVE 7804,7904 EA B 34.48$       10.0% 31.03$                 N/A N/A
37161 REPAIR KIT,HYDRAULIC EA B 86.03$       10.0% 77.43$                 N/A N/A
37170 CORD UNIT-POWER 12GA X6'LG (640) EA B 114.68$     10.0% 103.21$               N/A N/A
37179 GAUGE UNIT FORCE (6001) EA B 937.64$     10.0% 843.88$               N/A N/A
37186 INSERT SET,DIE (1/4") (36587) EA B 140.71$     10.0% 126.64$               N/A N/A
37187 INSERT SET,DIE (3/8") (36587) EA B 137.91$     10.0% 124.12$               N/A N/A
37210 PLATE-TURNTABLE (37202) EA B 73.53$       10.0% 66.18$                 N/A N/A
37211 BRACKET-CENTER (37202/37218) EA B 34.36$       10.0% 30.92$                 N/A N/A
37213 GUIDE WELDMENT-FEED (37202/37218) EA B 70.02$       10.0% 63.02$                 N/A N/A
37218 STAND,BX (37218) EA B 370.26$     10.0% 333.23$               N/A N/A
37232 MECHANISM-RATCHET EA B 133.41$     10.0% 120.07$               N/A N/A
37278 WIRE UNIT,ELEC (18 GA X 7.00 LG) (847) EA B 12.14$       10.0% 10.93$                 N/A N/A
37281 SHOE UNIT ASSY (1-1/2-2 PVC) EA B 1,978.84$  10.0% 1,780.96$            N/A N/A
37282 SUPPORT UNIT-PVC 1-1/2-2 (37279) EA B 441.31$     10.0% 397.18$               N/A N/A
37283 ROLLER,PVC (2") (37282) EA B 127.71$     10.0% 114.94$               N/A N/A
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37284 ROLLER,PVC (1-1/2") (37282) EA B 101.04$     10.0% 90.94$                 N/A N/A
37614 COUPLER UNIT-1/4 SCREW TYPE EA B 60.52$       10.0% 54.47$                 N/A N/A
37623 DRILL-PILOT (HOLESAW 6 PK) EA A 34.45$       25.0% 25.84$                 N/A N/A
37662 SHAFT,ROLLER (1-1/2") (37282) EA B 80.59$       10.0% 72.53$                 N/A N/A
37715 PLUNGER (7804-M4) EA B 42.76$       10.0% 38.48$                 N/A N/A
37729 HOSE UNIT-1/4X10' EA B 227.37$     10.0% 204.63$               N/A N/A
37868 BIT,IMPACT 9/16 (.562) X18X.437 (37868) EA A 46.37$       25.0% 34.78$                 N/A N/A
37869 BIT,IMPACT 11/16 (.687) X18X.437 (37869) EA A 50.74$       25.0% 38.06$                 N/A N/A
37870 BIT,IMPACT 13/16 (.812) X18X.437 (37870) EA A 56.56$       25.0% 42.42$                 N/A N/A
37871 BIT,IMPACT 15/16 (.937) X18X.437 (37871) EA A 57.99$       25.0% 43.49$                 N/A N/A
37959 ROPE-POLYLLINE 2200'X500LBS (37959) EA B 98.68$       10.0% 88.81$                 N/A N/A
38140 SPRING-TORSION .350X.420X.035 (764) EA B 8.57$         10.0% 7.71$                   N/A N/A
38148 SHOE UNIT-1-1/2"&2" EA B 1,227.78$  10.0% 1,105.00$            N/A N/A
38151 SLEEVE,PIVOT (2") EA B 52.60$       10.0% 47.34$                 N/A N/A
38166 AXLE, LONG .750X28.50 (855) EA B 49.87$       10.0% 44.88$                 N/A N/A
38167 PIN,LOCK-TRUNNION EA B 52.88$       10.0% 47.59$                 N/A N/A
38168 KNOB,LOCK-TRUNNION EA B 50.04$       10.0% 45.04$                 N/A N/A
38193 PLATE WELDMENT-DRIVE EA B 276.88$     10.0% 249.19$               N/A N/A
38199 SUPPORT WELDMENT-1/2"-1-1/4" ROLLER EA B 289.25$     10.0% 260.33$               N/A N/A
38217 GUARD WELDMENT-TOP (551) EA B 256.48$     10.0% 230.83$               N/A N/A
38221 SUPPORT WELDMENT, ROLLER EA B 307.97$     10.0% 277.17$               N/A N/A
38225 ARM, ADJUSTMENT EA B 38.39$       10.0% 34.55$                 N/A N/A
38228 LOCATOR WELDMENT-ECCENTRIC EA B 59.52$       10.0% 53.57$                 N/A N/A
38232 GUARD WELDMENT-MOTOR (551) EA B 138.18$     10.0% 124.36$               N/A N/A
38236 GUARD,FRONT EA B 107.62$     10.0% 96.86$                 N/A N/A
38244 RETAINER,ROLLER-PAINTED EA B 18.29$       10.0% 16.46$                 N/A N/A
38248 BACKPLATE,SWITCH EA B 10.39$       10.0% 9.35$                   N/A N/A
38250 DRIVE UNIT EA B 3,333.71$  10.0% 3,000.34$            N/A N/A
38251 SLEEVE, ADAPTOR EA B 72.81$       10.0% 65.53$                 N/A N/A
38252 ROLLER-1-1/2" IMC EA B 77.52$       10.0% 69.77$                 N/A N/A
38253 ROLLER-2" TAIL EA B 77.52$       10.0% 69.77$                 N/A N/A
38254 ROLLER (1-1/2") EA B 125.24$     10.0% 112.72$               N/A N/A
38255 ROLLER (2") EA B 168.96$     10.0% 152.06$               N/A N/A
38256 SHAFT-ECCENTRIC EA B 131.30$     10.0% 118.17$               N/A N/A
38259 SHAFT,REAR (1-1/2") EA B 42.20$       10.0% 37.98$                 N/A N/A
38260 SHAFT,PIVOT ROLLER (1-1/2") EA B 74.80$       10.0% 67.32$                 N/A N/A
38262 SPACER,ROLLER (2") EA B 40.15$       10.0% 36.14$                 N/A N/A
38263 BALL-2" HALF EA B 50.49$       10.0% 45.44$                 N/A N/A
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38264 BALL,HALF (1-1/2") EA B 54.87$       10.0% 49.38$                 N/A N/A
38311 BOARD-INPUT/OUTPUT EA B 464.00$     10.0% 417.60$               N/A N/A
38314 BOARD-DIGITAL PENDANT EA B 133.99$     10.0% 120.59$               N/A N/A
38315 REPAIR KIT,HYDRAULIC EA B 91.65$       10.0% 82.49$                 N/A N/A
38316 HOSE UNIT-HYD 1/4"X3' EA B 140.18$     10.0% 126.16$               N/A N/A
38397 PAWL-HANDLE (753) EA B 105.63$     10.0% 95.07$                 N/A N/A
38405 HANDBOOK,CONDUIT BENDING (ENGLISH) EA B 4.41$         10.0% 3.97$                   N/A N/A
38407 CALCULATOR-SEGMENT EA B 6.01$         10.0% 5.41$                   N/A N/A
38410 SUPPORT UNIT-ANTI-ROTATION EA B 328.53$     10.0% 295.68$               N/A N/A
38456 DRIVER,PUNCH-HYD (38456) EA A 2,509.62$  25.0% 1,882.22$            N/A N/A
38463 SHAFT-.480X1.050 W/.625 HD (05551) EA B 26.81$       10.0% 24.13$                 N/A N/A
38464 PAD WELDMENT-JACK BOLT EA B 78.33$       10.0% 70.50$                 N/A N/A
38478 PIN-ROTATING STOP EA B 14.36$       10.0% 12.92$                 N/A N/A
38481 RETAINER-NUT STAR EA B 4.44$         10.0% 4.00$                   N/A N/A
38504 ARBOR-HOLESAW 3/8" SHANK W/3 FLATS EA A 26.64$       25.0% 19.98$                 N/A N/A
38505 ARBOR-HOLESAW .437 HEX EA A 17.10$       25.0% 12.83$                 N/A N/A
38506 ARBOR,HOLESAW 1/2" SHANK W/3 FLATS EA A 32.07$       25.0% 24.05$                 N/A N/A
38507 ARBOR,HOLESAW-SMALL EA A 14.01$       25.0% 10.51$                 N/A N/A
38520 PUNCH SET (1/2" TO 4" W/O 3-1/2") EA A 2,509.62$  25.0% 1,882.22$            N/A N/A
38522 ARBOR, .312 HEX (PKGD) EA A 20.30$       25.0% 15.23$                 N/A N/A
38524 ARBOR-.312 HEX BLST PKGD EA A 20.30$       25.0% 15.23$                 N/A N/A
38526 DRILL-PILOT PKGD (6 PK) EA A 34.03$       25.0% 25.52$                 N/A N/A
38544 PLATE-RETAINING EA B 7.62$         10.0% 6.86$                   N/A N/A
38546 COVER-SWITCH EA B 18.91$       10.0% 17.02$                 N/A N/A
38566 SPRING-CAM RETENTION EA B 31.64$       10.0% 28.48$                 N/A N/A
38583 ADAPTER-HIGH VOLTAGE (2007) EA B 422.06$     10.0% 379.85$               N/A N/A
38592 GUIDE-SPRING EA B 29.25$       10.0% 26.33$                 N/A N/A
38597 PLATE, FILTER (38594) EA B 25.19$       10.0% 22.67$                 N/A N/A
38598 PIPE,INTAKE-MIDDLE (38594) EA B 8.06$         10.0% 7.25$                   N/A N/A
38601 PIPE,INTAKE-UPPER (38594) EA B 6.06$         10.0% 5.45$                   N/A N/A
38603 CORD UNIT-POWER EA B 77.93$       10.0% 70.14$                 N/A N/A
38609 SEAL-MTG PLATE (38594) EA B 151.13$     10.0% 136.02$               N/A N/A
38613 AXLE, SHORT EA B 29.61$       10.0% 26.65$                 N/A N/A
38616 SUPPORT, FILTER (38594) EA B 40.30$       10.0% 36.27$                 N/A N/A
38624 HOSE-VACUUM 10' W/CUFFS (38594) EA B 30.23$       10.0% 27.21$                 N/A N/A
38625 JAW, STATIONARY CUTTER(764) EA B 95.01$       10.0% 85.51$                 N/A N/A
38634 RECEPTACLE UNIT-STANDARD EA B 122.23$     10.0% 110.01$               N/A N/A
38635 CORD UNIT-PENDANT SWITCH EA B 173.62$     10.0% 156.26$               N/A N/A
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38636 WIRE UNIT-LIMIT SWITCH EA B 10.21$       10.0% 9.19$                   N/A N/A
38637 WIRE UNIT-BRAKE EA B 8.75$         10.0% 7.88$                   N/A N/A
38638 SWITCH ASSEMBLY,UNLOAD/LOCKOUT EA B 56.23$       10.0% 50.61$                 N/A N/A
38639 WIRE UNIT-RELAY EA B 8.75$         10.0% 7.88$                   N/A N/A
38640 WIRE UNIT-PGU RELAY EA B 8.75$         10.0% 7.88$                   N/A N/A
38641 WIRE UNIT-RECTIFIER (BLACK) EA B 8.75$         10.0% 7.88$                   N/A N/A
38642 WIRE UNIT-RECTIFIER (RED) EA B 8.75$         10.0% 7.88$                   N/A N/A
38646 ENCODER KIT-OPTICAL EA B 411.25$     10.0% 370.13$               N/A N/A
38647 TRANSFORMER UNIT EA B 123.36$     10.0% 111.02$               N/A N/A
38648 WIRE UNIT-I/O TO PGU EA B 27.15$       10.0% 24.44$                 N/A N/A
38649 MEMBRANE, SWITCH EA B 95.13$       10.0% 85.62$                 N/A N/A
38654 STRIPPING, MAGNETIC - REPLACEMENT EA B 8.72$         10.0% 7.85$                   N/A N/A
38657 SHAFT-2" MIDDLE ROLLER EA B 29.94$       10.0% 26.95$                 N/A N/A
38699 RETAINER UNIT-SCREW (656) EA B 39.18$       10.0% 35.26$                 N/A N/A
38733 CART,WIRE-HAND TRUCK (38733) EA B 516.60$     10.0% 464.94$               N/A N/A
38771 SHAFT,ROLLER (882-CB) EA B 242.34$     10.0% 218.11$               N/A N/A
38774 SHAFT,REEL CART (38733) EA B 39.07$       10.0% 35.16$                 N/A N/A
38775 AXLE,CART (38733) EA B 13.72$       10.0% 12.35$                 N/A N/A
38778 ROLLER UNIT-W/PIN (882) EA B 357.79$     10.0% 322.01$               N/A N/A
38779 HOOK-1-1/2"&2" IMC&RIGID EA B 272.17$     10.0% 244.95$               N/A N/A
38780 SHOE UNIT-1/2"TO 1 1/4" EA B 1,140.73$  10.0% 1,026.66$            N/A N/A
38807 KEY-BRAKE EA B 7.28$         10.0% 6.55$                   N/A N/A
38861 SEAL-FILTER (38594) EA B 10.09$       10.0% 9.08$                   N/A N/A
38863 SWITCH UNIT-STANDARD PENDANT EA B 465.20$     10.0% 418.68$               N/A N/A
38941 WIRE UNIT-PGU TO BREAKER EA B 8.75$         10.0% 7.88$                   N/A N/A
38960 WIRE UNIT-PGU POWER #6S EA B 8.75$         10.0% 7.88$                   N/A N/A
38962 COVER-RAIN EA B 275.18$     10.0% 247.66$               N/A N/A
38983 GUARD ASSEMBLY-FRONT EA B 133.29$     10.0% 119.96$               N/A N/A
39048 CANISTER (5 GAL PLASTIC) EA B 20.16$       10.0% 18.14$                 N/A N/A
39062 GASKET, FLAPPER EA B 5.04$         10.0% 4.54$                   N/A N/A
39063 LID-BUCKET EA B 8.06$         10.0% 7.25$                   N/A N/A
39068 CAM,RETENTION EA B 66.90$       10.0% 60.21$                 N/A N/A
39073 HOUSING, REAR GUARD EA B 453.46$     10.0% 408.11$               N/A N/A
39075 HOUSING-FRONT GEAR EA B 530.48$     10.0% 477.43$               N/A N/A
39079 SHAFT-2ND REDUCTION PINION EA B 297.43$     10.0% 267.69$               N/A N/A
39080 SHAFT-3RD REDUCTION PINION EA B 270.74$     10.0% 243.67$               N/A N/A
39106 SWIVEL-2,500 LBS EA B 239.33$     10.0% 215.40$               N/A N/A
39107 SWIVEL-5,000 LBS EA B 317.38$     10.0% 285.64$               N/A N/A
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39108 SWIVEL-7,000 LBS EA B 349.62$     10.0% 314.66$               N/A N/A
39109 SWIVEL-10,000 LBS EA B 421.43$     10.0% 379.29$               N/A N/A
39110 SWIVEL,15,000 LBS EA B 576.48$     10.0% 518.83$               N/A N/A
39111 SWIVEL,25,000 LBS EA B 786.67$     10.0% 708.00$               N/A N/A
39112 PIN KIT,REPLACEMENT 2 OF 00010-SLT EA B 40.51$       10.0% 36.46$                 N/A N/A
39113 PIN KIT-REPLACEMENT 2 OF 00020-SLT EA B 44.64$       10.0% 40.18$                 N/A N/A
39114 PIN KIT-REPLACEMENT 2 OF 00025-SLT EA B 46.70$       10.0% 42.03$                 N/A N/A
39115 PIN KIT-REPLACEMENT 2 OF 00030-HEX EA B 50.81$       10.0% 45.73$                 N/A N/A
39116 PIN KIT-REPLACEMENT 2 OF 00035-HEX EA B 59.07$       10.0% 53.16$                 N/A N/A
39117 PIN KIT-REPLACEMENT 2 OF 00040-HEX EA B 92.00$       10.0% 82.80$                 N/A N/A
39237 BLADE UNIT-CUTTER (39153) EA B 229.80$     10.0% 206.82$               N/A N/A
39243 TAPE,MEASURING-1250# (POLYARAMID) EA B 778.30$     10.0% 700.47$               N/A N/A
39244 TAPE,MEASURING-1800# (POLYARAMID) EA B 1,037.74$  10.0% 933.97$               N/A N/A
39245 TAPE,MEASURING-2500# (POLYARAMID) EA B 1,400.93$  10.0% 1,260.84$            N/A N/A
39251 PIPE,EXHAUST EA B 5.04$         10.0% 4.54$                   N/A N/A
39252 PIPE,TAIL EA B 5.04$         10.0% 4.54$                   N/A N/A
39255 MANDREL-PLASTIC 5.0" (39255) EA B 501.44$     10.0% 451.30$               N/A N/A
39257 MANDREL-PLASTIC 4.0" (39257) EA B 378.07$     10.0% 340.26$               N/A N/A
39259 MANDREL-PLASTIC 3.5" (39259) EA B 307.77$     10.0% 276.99$               N/A N/A
39261 MANDREL-PLASTIC 3.0 (39261) EA B 222.87$     10.0% 200.58$               N/A N/A
39263 MANDREL-PLASTIC 2.5" (39263) EA B 209.61$     10.0% 188.65$               N/A N/A
39265 MANDREL-PLASTIC 2.0" (39265) EA B 185.72$     10.0% 167.15$               N/A N/A
39274 BRUSH-WIRE 2" (39274) EA B 49.47$       10.0% 44.52$                 N/A N/A
39276 BRUSH-WIRE 2.5" (39276) EA B 55.72$       10.0% 50.15$                 N/A N/A
39278 BRUSH-WIRE 3" (39278) EA B 52.93$       10.0% 47.64$                 N/A N/A
39280 BRUSH-WIRE 3.5" (39280) EA B 55.72$       10.0% 50.15$                 N/A N/A
39282 BRUSH-WIRE 4" (39282) EA B 61.29$       10.0% 55.16$                 N/A N/A
39284 BRUSH-WIRE 5" (39284) EA B 72.43$       10.0% 65.19$                 N/A N/A
39286 BRUSH-WIRE 6" (39286) EA B 121.19$     10.0% 109.07$               N/A N/A
39288 MANDREL-PLASTIC 6.0" (39288) EA B 756.15$     10.0% 680.54$               N/A N/A
39290 SWIVEL-BREAKAWAY 5/8" (39290) EA B 300.73$     10.0% 270.66$               N/A N/A
39294 PIN-SHEAR 200 LBS (39290) EA B 9.22$         10.0% 8.30$                   N/A N/A
39295 PIN-SHEAR 400 LBS (39290) EA B 9.22$         10.0% 8.30$                   N/A N/A
39296 PIN-SHEAR 600 LBS (39290) EA B 9.22$         10.0% 8.30$                   N/A N/A
39297 PIN-SHEAR 675 LBS (39290) EA B 9.22$         10.0% 8.30$                   N/A N/A
39298 SWIVEL-BREAKAWAY 7/8" (39298) EA B 342.34$     10.0% 308.11$               N/A N/A
39302 PIN-SHEAR 200 LBS (39298) EA B 11.86$       10.0% 10.67$                 N/A N/A
39303 PIN-SHEAR 400 LBS (39298) EA B 11.86$       10.0% 10.67$                 N/A N/A
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39304 PIN-SHEAR 600 LBS (39298) EA B 11.86$       10.0% 10.67$                 N/A N/A
39306 PIN-SHEAR 800 LBS (39298) EA B 11.86$       10.0% 10.67$                 N/A N/A
39308 PIN-SHEAR 1000 LBS (39298) EA B 11.86$       10.0% 10.67$                 N/A N/A
39440 WASHER-FLAT .625X2.00X.062 BLACK EA B 15.97$       10.0% 14.37$                 N/A N/A
39447 RETROFIT KIT-PIN UNIT (882) EA B 264.04$     10.0% 237.64$               N/A N/A
39660 ROLLER ASSY-30" REEL (39660) EA B 652.80$     10.0% 587.52$               N/A N/A
39661 ROLLER ASSY,REEL-6" (39661) EA B 513.83$     10.0% 462.45$               N/A N/A
39664 SPREADER KIT-REEL ROLLER EA B 179.12$     10.0% 161.21$               N/A N/A
39666 REEL ROLLER KIT-6" (39666) EA B 969.00$     10.0% 872.10$               N/A N/A
39679 ROLLER-REEL ROLLER 30" (39960) EA B 72.84$       10.0% 65.56$                 N/A N/A
39680 BEARING-REEL ROLLER (39660,39661) EA B 59.62$       10.0% 53.66$                 N/A N/A
39681 SPINDLE-REEL ROLLER 30" (39660) EA B 40.39$       10.0% 36.35$                 N/A N/A
39683 NUT/BOLT UNIT-ACORN (39660,39661) EA B 8.16$         10.0% 7.34$                   N/A N/A
39686 ROLLER UNIT ASSY (SERVICE) 39660 EA B 284.98$     10.0% 256.48$               N/A N/A
39688 ROLLER-2.500X2.750X6.060 (39660) EA B 51.39$       10.0% 46.25$                 N/A N/A
39742 FRAME WELDMENT-MAIN (555-M8) EA B 1,873.30$  10.0% 1,685.97$            N/A N/A
39748 HANDLE-UPPER (555-M8) EA B 60.88$       10.0% 54.79$                 N/A N/A
39757 AXLE-LONG (555-M8) EA B 111.72$     10.0% 100.55$               N/A N/A
39758 ECCENTRIC (555-M8) EA B 63.26$       10.0% 56.93$                 N/A N/A
39759 COVER, TOP (555-M8) EA B 58.84$       10.0% 52.96$                 N/A N/A
39760 COVER-FRONT (555-M8) EA B 144.82$     10.0% 130.34$               N/A N/A
39763 COUNTERSHAFT WELDMENT (555-M8) EA B 221.27$     10.0% 199.14$               N/A N/A
39764 COUNTERSHAFT (555-M8) EA B 172.31$     10.0% 155.08$               N/A N/A
39765 KEY-COUNTERSHAFT (555-M8) EA B 36.45$       10.0% 32.81$                 N/A N/A
39767 BUSHING-AXLE (555-M8) EA B 15.17$       10.0% 13.65$                 N/A N/A
39768 GUARD, REAR LOWER (555-M8) EA B 57.54$       10.0% 51.79$                 N/A N/A
39769 GUARD, REAR UPPER (555-M8) EA B 47.99$       10.0% 43.19$                 N/A N/A
39825 KEY-REDUCER SPROCKET (555-M3) EA B 29.94$       10.0% 26.95$                 N/A N/A
39837 CORD UNIT EA B 51.35$       10.0% 46.22$                 N/A N/A
39839 SWITCH UNIT - PENDANT EA B 143.46$     10.0% 129.11$               N/A N/A
39845 CONTROL-I O BRAKE EA B 428.62$     10.0% 385.76$               N/A N/A
39849 SPOOL EA B 44.15$       10.0% 39.74$                 N/A N/A
39850 PIN-THREADED EA B 41.60$       10.0% 37.44$                 N/A N/A
39851 RETROFIT UNIT-RETENSION CAM EA B 78.03$       10.0% 70.23$                 N/A N/A
39860 INDUSTRIAL STD PUNCH KIT EA A 480.54$     25.0% 360.41$               N/A N/A
39873 DRILL,PILOT (39873). EA A 6.08$         25.0% 4.56$                   N/A N/A
39884 STOP ASSY, ROLLER (39660,39666) EA B 10.20$       10.0% 9.18$                   N/A N/A
39890 TERMINAL-BRAKE (854) EA B 18.23$       10.0% 16.41$                 N/A N/A
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39893 DRILL-PILOT .250X3.25LG. EA A 5.79$         25.0% 4.34$                   N/A N/A
39896 STRAP-MTR CONT MTG EA B 62.87$       10.0% 56.58$                 N/A N/A
39902 CONNECTOR UNIT-ROPE 10,000# EA B 528.56$     10.0% 475.70$               N/A N/A
39903 CONNECTOR UNIT-ROPE 10,000# EA B 528.56$     10.0% 475.70$               N/A N/A
39904 CONNECTOR UNIT-ROPE 7,000# EA B 446.06$     10.0% 401.45$               N/A N/A
39905 CONNECTOR UNIT-ROPE 5,000# EA B 377.73$     10.0% 339.96$               N/A N/A
39911 PLATE-HOUSING TOP EA B 38.92$       10.0% 35.03$                 N/A N/A
45000 STRIPPER,KWIK (34-10 AWG). EA B 97.81$       10.0% 88.03$                 N/A N/A
45020 REPL JAWS-MEGA STRIP EA B 96.92$       10.0% 87.23$                 N/A N/A
45039 CARTRIDGE-3 LEVEL COAX EA B 15.49$       10.0% 13.94$                 N/A N/A
45040 CARTRIDGE-2 LEVEL COAX EA B 15.49$       10.0% 13.94$                 N/A N/A
45058 POWER TALK 2000 EA B 257.32$     10.0% 231.59$               N/A N/A
45132 REPL RIPPER-POCKET STRIP EA B 12.07$       10.0% 10.86$                 N/A N/A
45206 CUTTER,CABLE-RATCHET EA B 396.88$     10.0% 357.19$               N/A N/A
45207 CUTTER,CABLE-RATCHET EA B 452.45$     10.0% 407.21$               N/A N/A
45211 BLADE SET-MOVEABLE (45207 - PA1818) EA B 180.85$     10.0% 162.77$               N/A N/A
45212 BLADE-FIXED (FOR PA-1815) EA B 277.93$     10.0% 250.14$               N/A N/A
45216 SPRING-HANDLE (45206) EA B 7.32$         10.0% 6.59$                   N/A N/A
45217 GRIP (45206) EA B 83.37$       10.0% 75.03$                 N/A N/A
45218 BLADE SET-MOVABLE EA B 85.61$       10.0% 77.05$                 N/A N/A
45220 LEVER-RELEASE EA B 23.70$       10.0% 21.33$                 N/A N/A
45221 SPRING-TORSION EA B 5.69$         10.0% 5.12$                   N/A N/A
45222 SPRING-PAWL EA B 6.05$         10.0% 5.45$                   N/A N/A
45223 LEVER SET-LOCKING EA B 15.18$       10.0% 13.66$                 N/A N/A
45224 PLATE-FRONT (NEUTRAL) EA B 30.04$       10.0% 27.04$                 N/A N/A
45225 PIN-PIVOT (45206) EA B 10.77$       10.0% 9.69$                   N/A N/A
45226 PIN-THREADED (45206) EA B 5.00$         10.0% 4.50$                   N/A N/A
45227 SCREW-(45206) EA B 2.02$         10.0% 1.82$                   N/A N/A
45228 BLADE/HANDLE-FIXED (45207) EA B 305.72$     10.0% 275.15$               N/A N/A
45237 PAWL-DRIVE (4 TEETH) EA B 9.70$         10.0% 8.73$                   N/A N/A
45239 PIN-THREADED MALE EA B 14.46$       10.0% 13.01$                 N/A N/A
45240 CUTTER,CABLE-RATCHET EA B 562.72$     10.0% 506.45$               N/A N/A
45241 BLADE-MOVEABLE (45240) EA B 136.10$     10.0% 122.49$               N/A N/A
45242 BLADE-STATIONARY (45240) EA B 116.44$     10.0% 104.80$               N/A N/A
45243 BOLT-PIVOT (45240) EA B 4.42$         10.0% 3.98$                   N/A N/A
45246 NUT-PIVOT (45240) EA B 2.22$         10.0% 2.00$                   N/A N/A
45247 LOCK-PAWL (45247) EA B 6.62$         10.0% 5.96$                   N/A N/A
45248 SPRING-PAWL (45240) EA B 2.59$         10.0% 2.33$                   N/A N/A
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45249 SLEEVE (45240) EA B 10.24$       10.0% 9.22$                   N/A N/A
45250 BOLT-BLADE (45240) EA B 3.67$         10.0% 3.30$                   N/A N/A
45251 NUT-BLADE (45240) EA B 4.05$         10.0% 3.65$                   N/A N/A
45255 KNOB-LOCKING (45240) EA B 2.22$         10.0% 2.00$                   N/A N/A
45256 PIN-ROLLER (45240) EA B 2.22$         10.0% 2.00$                   N/A N/A
45258 GRIP (45240) EA B 2.22$         10.0% 2.00$                   N/A N/A
45259 HANDLE-STATIONARY (45240) EA B 18.19$       10.0% 16.37$                 N/A N/A
45260 HANDLE,MOVEABLE (45240) EA B 31.13$       10.0% 28.02$                 N/A N/A
45262 CLIP-SPRING (45240) EA B 3.69$         10.0% 3.32$                   N/A N/A
45263 PAWL-RATCHET (45240) EA B 28.96$       10.0% 26.06$                 N/A N/A
45264 BEARING-CAGE (45240) EA B 30.29$       10.0% 27.26$                 N/A N/A
45265 PIN-SPRING (45240) EA B 2.22$         10.0% 2.00$                   N/A N/A
45266 LEVER-BLADE RELEASE (45240) EA B 15.36$       10.0% 13.82$                 N/A N/A
45267 SCREW (45240) EA B 2.22$         10.0% 2.00$                   N/A N/A
45268 NUT EA B 4.33$         10.0% 3.90$                   N/A N/A
45272 POUCH,POP EA B 46.44$       10.0% 41.80$                 N/A N/A
45276 CASE EA B 29.40$       10.0% 26.46$                 N/A N/A
45281 BLADE,FIXED EA B 118.39$     10.0% 106.55$               N/A N/A
45282 BLADE,MOVEABLE EA B 100.74$     10.0% 90.67$                 N/A N/A
45284 PLATE,OUTER EA B 17.99$       10.0% 16.19$                 N/A N/A
45285 GRIP,PLASTIC EA B 14.87$       10.0% 13.38$                 N/A N/A
45297 SPRING,COIL EA B 5.30$         10.0% 4.77$                   N/A N/A
45300 GUN-CABLE TY HEAVY DUTY EA B 82.27$       10.0% 74.04$                 N/A N/A
45306 GUN, CABLE TIE-STANDARD (453 EA B 45.50$       10.0% 40.95$                 N/A N/A
45307 PLUG,PLASTIC-HANDLE EA B 4.42$         10.0% 3.98$                   N/A N/A
45310 KIT, PAWL (759) EA B 36.92$       10.0% 33.23$                 N/A N/A
45311 KIT, PIVOT SCREW (759) EA B 26.22$       10.0% 23.60$                 N/A N/A
45312 KIT, SET SCREW (759) EA B 28.68$       10.0% 25.81$                 N/A N/A
45313 KIT, RATCHET LEVER KNOB (759) EA B 14.32$       10.0% 12.89$                 N/A N/A
45315 CONNECTOR,F CRIMP-RG6 (10 PAK) EA B 8.21$         10.0% 7.39$                   N/A N/A
45316 CONNECTOR,F CRIMP-RG6 (50 PAK) EA B 27.94$       10.0% 25.15$                 N/A N/A
45321 CONNECTOR,F CRIMP-RG59 Q (10 PAK) EA B 10.71$       10.0% 9.64$                   N/A N/A
45323 CONNECTOR,F CRIMP-RG6 Q (10 PAK) EA B 10.77$       10.0% 9.69$                   N/A N/A
45324 CONNECTOR,F CRIMP-RG6 Q (50 PAK) EA B 50.72$       10.0% 45.65$                 N/A N/A
45326 F TERMINATOR (QTY 5) EA B 5.10$         10.0% 4.59$                   N/A N/A
45333 BLADE-STATIONARY EA B 222.53$     10.0% 200.28$               N/A N/A
45334 BLADE-MOVING EA B 230.50$     10.0% 207.45$               N/A N/A
45335 GUIDE SET,GEAR EA B 11.45$       10.0% 10.31$                 N/A N/A
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45336 SCREW-M6 SHOULDER (SERVICE) EA B 10.90$       10.0% 9.81$                   N/A N/A
45338 NUT-LOCK M6 (SERVICE) EA B 0.57$         10.0% 0.51$                   N/A N/A
45340 BEARING-PINION EA B 55.97$       10.0% 50.37$                 N/A N/A
45343 BEARING CASE EA B 17.05$       10.0% 15.35$                 N/A N/A
45344 BRUSH EA B 13.38$       10.0% 12.04$                 N/A N/A
45369 SCREW,SET M3X10 EA B 2.18$         10.0% 1.96$                   N/A N/A
45372 SCREW,ROUND HD SKT M3X6 EA B 2.39$         10.0% 2.15$                   N/A N/A
45373 SCREW,SELF TAP M3X15 EA B 2.37$         10.0% 2.13$                   N/A N/A
45375 BREAKER-CIRCUIT EA B 34.76$       10.0% 31.28$                 N/A N/A
45376 SWITCH EA B 42.45$       10.0% 38.21$                 N/A N/A
45377 CONTACT,BLACK (ES750) EA B 10.25$       10.0% 9.23$                   N/A N/A
45378 BATTERY 12V EA B 152.30$     10.0% 137.07$               N/A N/A
45379 CHARGER-120V FOR 45330 EA B 83.87$       10.0% 75.48$                 N/A N/A
45382 CHARGER-220V FOR 45330 EA B 79.10$       10.0% 71.19$                 N/A N/A
45383 CUTTER CASE-BATTERY EA B 34.91$       10.0% 31.42$                 N/A N/A
45469 KIT, VOICE/CAT 5 TERM EA B 398.53$     10.0% 358.68$               N/A N/A
45470 KIT, CAT 5 TERM & TEST EA B 503.87$     10.0% 453.48$               N/A N/A
45477 BAG (46467) EA B 89.00$       10.0% 80.10$                 N/A N/A
45478 BAG (45468) EA B 162.49$     10.0% 146.24$               N/A N/A
45479 BAG (45469) EA B 89.00$       10.0% 80.10$                 N/A N/A
45480 CUTTER/STRIPPER EA B 18.69$       10.0% 16.82$                 N/A N/A
45481 CUTTER-CENTER CONDUCTOR EA B 22.90$       10.0% 20.61$                 N/A N/A
45482 CUTTER, CABLE-8AWG EA B 29.62$       10.0% 26.66$                 N/A N/A
45485 BAG (45470) EA B 90.78$       10.0% 81.70$                 N/A N/A
45500 CRIMPER,KWIK CYCLE INSUL TERM EA B 86.80$       10.0% 78.12$                 N/A N/A
45501 ECONCRMPR,SLIDE-ON EA B 86.80$       10.0% 78.12$                 N/A N/A
45504 CRIMPER,FULL CYCLE-9" (POP) EA B 61.36$       10.0% 55.22$                 N/A N/A
45505 CRIMPER,NON INS TERM EA B 86.80$       10.0% 78.12$                 N/A N/A
45507 DIE SET,NON INSULATED EA B 37.06$       10.0% 33.35$                 N/A N/A
45509 DIE SET,INSULATED TERMINALS EA B 37.06$       10.0% 33.35$                 N/A N/A
45517 BIT,F CONNECTOR EA B 16.62$       10.0% 14.96$                 N/A N/A
45553 CRIMPER, MOD PLUG-STD EA B 78.49$       10.0% 70.64$                 N/A N/A
45562 DIE SET,CAMBRIDGE/AIM 2PC EA B 34.80$       10.0% 31.32$                 N/A N/A
45565 DIE SET,MINI INS TERM. 26-16AWG EA B 37.06$       10.0% 33.35$                 N/A N/A
45570 DIE SET,SLIDE ON 22-12 AWG EA B 37.06$       10.0% 33.35$                 N/A N/A
45571 DIE SET,RJ45 10 POS AMP EA B 53.96$       10.0% 48.56$                 N/A N/A
45575 CRIMPER, MOD PLUG-RATCHET. EA B 98.60$       10.0% 88.74$                 N/A N/A
45577 STRIPPER, COAX-3 LEVEL EA B 32.21$       10.0% 28.99$                 N/A N/A
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45579 STRIPPER, TWISTED PAIR (45579) EA B 30.27$       10.0% 27.24$                 N/A N/A
45581 CARTRIDGE, RG7/RG11 EA B 12.21$       10.0% 10.99$                 N/A N/A
45612 PAD,POLISHING-5.5X5.5IN EA B 52.22$       10.0% 47.00$                 N/A N/A
45639 BAG, FULL KIT EA B 204.69$     10.0% 184.22$               N/A N/A
45644 BAG, HAND TOOLS EA B 82.02$       10.0% 73.82$                 N/A N/A
45651 MICROSCOPE EA B 456.38$     10.0% 410.74$               N/A N/A
45658 FIBER OPTIC CUTTER/STRIPPER KIT, FULL EA B 1,487.67$  10.0% 1,338.90$            N/A N/A
45667 CARTRIDGE, UTP EA B 12.10$       10.0% 10.89$                 N/A N/A
45728 BNC ADAPTER (POP) EA B 5.85$         10.0% 5.27$                   N/A N/A
45735 CONNECTOR,F TWIST-RG59 (10 PAK) EA B 9.92$         10.0% 8.93$                   N/A N/A
45737 RJ11-HANDSET 4C (25 PACK) EA B 8.24$         10.0% 7.42$                   N/A N/A
45738 RJ12-6C (25 PACK) EA B 9.87$         10.0% 8.88$                   N/A N/A
45742 CONNECTOR,RJ11-HANDSET 4C (25 PAK) EA B 8.50$         10.0% 7.65$                   N/A N/A
45743 CONNECTOR,RJ12-6C (25 PAK) EA B 10.18$       10.0% 9.16$                   N/A N/A
45748 CONNECTOR,F CRIMP-RG59 (50 PAK) EA B 29.14$       10.0% 26.23$                 N/A N/A
45750 RJ11-HANDSET 4C (50 PACK) EA B 15.37$       10.0% 13.83$                 N/A N/A
45751 RJ12-6C (50 PACK) EA B 18.46$       10.0% 16.61$                 N/A N/A
45755 RJ11-HANDSET 4C (50 PACK) EA B 15.70$       10.0% 14.13$                 N/A N/A
45770 RJ11-HANDSET 4C (100 PACK) EA B 28.24$       10.0% 25.42$                 N/A N/A
45775 RJ11-HANDSET 4C (100 PACK) EA B 28.87$       10.0% 25.98$                 N/A N/A
45780 RJ45-8C CAT 5 (100 PACK) EA B 92.33$       10.0% 83.10$                 N/A N/A
46020 PUNCHDOWN TOOL,W/O BLADE-PKG EA B 74.83$       10.0% 67.35$                 N/A N/A
46021 PUNCHDOWN TOOL W/66 BLADE-PKG EA B 92.17$       10.0% 82.95$                 N/A N/A
46022 BLADE-66 EA B 23.27$       10.0% 20.94$                 N/A N/A
46023 PUNCHDOWN TOOL W/110 BLADE -PKG EA B 92.17$       10.0% 82.95$                 N/A N/A
46024 BLADE-110 EA B 23.27$       10.0% 20.94$                 N/A N/A
46025 BLADE,BIX EA A 75.63$       25.0% 56.72$                 N/A N/A
46040 TESTER,MODULAR-TUR-TEL 6 EA B 36.96$       10.0% 33.26$                 N/A N/A
46050 TESTER,TUR-TEL 8 MODULAR EA B 50.64$       10.0% 45.58$                 N/A N/A
46065 ACCESSORY KIT,SURE SIGNAL EA B 38.11$       10.0% 34.30$                 N/A N/A
46534 O-RING FOR 2AAA EA B 2.00$         10.0% 1.80$                   N/A N/A
46601 PRO COAX TOOL KIT EA B 171.47$     10.0% 154.32$               N/A N/A
46606 DIE SET,FIBER OPTICS EA B 30.24$       10.0% 27.22$                 N/A N/A
46799 BLADE-REPLACEMENT FOR 46730 EA B 14.33$       10.0% 12.90$                 N/A N/A
46800 CRIMPER,KWIK CYCLE RG58/59/62 EA B 87.22$       10.0% 78.50$                 N/A N/A
46801 CRIMPER,KWIK CYCLE F CONNECTORS EA B 87.22$       10.0% 78.50$                 N/A N/A
47438 SCREWDRIVER-#3X6 IN TR-GRP PHLP EA B 18.77$       10.0% 16.89$                 N/A N/A
47445 EARPHONES (13538) EA B 20.16$       10.0% 18.14$                 N/A N/A
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47449 RM007 8 CARD SHM RACK (50607) EA B 193.89$     10.0% 174.50$               N/A N/A
47456 TS625A-E LANCAT 1500 (52156) EA B 808.30$     10.0% 727.47$               N/A N/A
47459 TS623 LAN MAP SOFTCASE (52351) EA B 8.89$         10.0% 8.00$                   N/A N/A
47465 NETCAT (54595) EA B 1,210.67$  10.0% 1,089.60$            N/A N/A
47466 LANCAT INSTALL SYS (54606) EA B 3,245.46$  10.0% 2,920.91$            N/A N/A
47467 ONEWAY ACTIVE REMOTE (54608) EA B 1,203.93$  10.0% 1,083.54$            N/A N/A
47468 8-POS.MOD.JACK-RJ45 STYLE (54609) EA B 262.29$     10.0% 236.06$               N/A N/A
47471 BNC CONNECTOR (54643) EA B 200.42$     10.0% 180.38$               N/A N/A
47474 MAPCAT CE DTI (54675) EA B 304.66$     10.0% 274.19$               N/A N/A
47481 LANCAT SYS 5 EURO CE (54716) EA B 5,106.74$  10.0% 4,596.07$            N/A N/A
47483 LANCAT SYS 6 EURO CE (5A4786) EA B 7,660.12$  10.0% 6,894.11$            N/A N/A
47484 LANCAT SYS 6 UK CE (54787) EA B 7,660.12$  10.0% 6,894.11$            N/A N/A
47486 NET CAT PLUS 230 V CE (54803) EA B 2,152.28$  10.0% 1,937.05$            N/A N/A
47487 NETCAT PLUS 230V UK CE (54804) EA B 2,152.28$  10.0% 1,937.05$            N/A N/A
47608 SCREWDRIVER-3/32X3 SH TR-GRP SLTD EA B 21.96$       10.0% 19.76$                 N/A N/A
47626 LANCAT SYS 6 W/FIBERCAT (54892) EA B 6,450.65$  10.0% 5,805.59$            N/A N/A
47632 TL570A V.35LINE SHARER (51364) EA B 1,471.55$  10.0% 1,324.40$            N/A N/A
47653 FIBMTR.CERT.SYS.115V INT. (55431) EA C 4,750.51$  0.0% 4,750.51$            N/A N/A
47654 FIBMTR.CERT.SYS.230V EURO(55432) EA C 2,015.87$  0.0% 2,015.87$            N/A N/A
47658 HIGH INT.OPT.POWER METER (55441) EA C 1,312.99$  0.0% 1,312.99$            N/A N/A
47661 LASER SOURCE,1310 NM (55444) EA C 1,656.06$  0.0% 1,656.06$            N/A N/A
47664 NTT FC-PC SNAP-ON CONN.ADP.(55447) EA C 127.67$     0.0% 127.67$               N/A N/A
47665 AT&T ST-PC SNAP-ON CONN.ADP. EA C 127.67$     0.0% 127.67$               N/A N/A
47670 AT&T SC-PC UNIV.CONN.ADP. (55453) EA C 216.31$     0.0% 216.31$               N/A N/A
47671 NTT SC-PC UNIV.CONN.ADP.(55454) EA C 216.31$     0.0% 216.31$               N/A N/A
47672 NTT FC-PC UNIV.CONN.ADP.(55455) EA C 216.31$     0.0% 216.31$               N/A N/A
48802 DIE HOLDER KIT,12 TON (48750) EA B 470.62$     10.0% 423.56$               N/A N/A
48820 KIT-DIE HOLDER Y46 EA B 451.96$     10.0% 406.76$               N/A N/A
48824 KIT-DIE HOLDER PH2 (48750) EA B 495.17$     10.0% 445.65$               N/A N/A
49878 LOCK COLLAR ASSEMBLY-LARGE EA B 54.34$       10.0% 48.91$                 N/A N/A
49879 LOCK COLLAR ASSEMBLY-SMALL EA B 56.29$       10.0% 50.66$                 N/A N/A
49880 CAP,PLASTIC 2" EA B 6.03$         10.0% 5.43$                   N/A N/A
49882 CHAIN,#40 (86 PITCHES) EA B 68.21$       10.0% 61.39$                 N/A N/A
49888 SWITCH UNIT, PENDANT (855GX) EA B 472.27$     10.0% 425.04$               N/A N/A
49889 CORD ASSEMBLY EA B 84.62$       10.0% 76.16$                 N/A N/A
49890 SHOE ASSEMBLY (855GX) EA B 1,587.54$  10.0% 1,428.79$            N/A N/A
49891 HANDLE, PIVOT (855GX) EA B 53.67$       10.0% 48.30$                 N/A N/A
49892 SUPPORT,TAIL ROLLER-1-1/2" EA B 18.51$       10.0% 16.66$                 N/A N/A
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49894 SPACER,TAIL SUPPORT-LONG EA B 16.43$       10.0% 14.79$                 N/A N/A
49895 RETAINER,SPRING EA B 5.74$         10.0% 5.17$                   N/A N/A
49896 SPACER,TAIL SUPPORT-SHORT EA B 17.24$       10.0% 15.52$                 N/A N/A
49902 ANCHOR,SPRING EA B 8.62$         10.0% 7.76$                   N/A N/A
49903 COVER,SWITCH (855GX) EA B 14.61$       10.0% 13.15$                 N/A N/A
49904 SUPPORT,TAIL ROLLER-2" EA B 20.00$       10.0% 18.00$                 N/A N/A
49905 LIMIT SWITCHES & WIRE ASSEMBLY EA B 86.32$       10.0% 77.69$                 N/A N/A
49906 LIMIT SWITCH & WIRE ASSEMBLY EA B 48.85$       10.0% 43.97$                 N/A N/A
49907 PLATE,RETAINER EA B 5.84$         10.0% 5.26$                   N/A N/A
49908 SPACER,SWITCH EA B 13.64$       10.0% 12.28$                 N/A N/A
49909 SHAFT,PIVOT - 2" EA B 20.10$       10.0% 18.09$                 N/A N/A
50004 SCREW UNIT EA B 17.19$       10.0% 15.47$                 N/A N/A
50011 NUT-HEX 1/2-20 REG EA B 0.72$         10.0% 0.65$                   N/A N/A
50017 BLADE KIT EA B 938.95$     10.0% 845.06$               N/A N/A
50018 CAP,END EA B 48.47$       10.0% 43.62$                 N/A N/A
50019 HEAD ASSEMBLY (E12CCX) EA B 2,460.52$  10.0% 2,214.47$            N/A N/A
50022 HEAD, CRIMP EA B 307.22$     10.0% 276.50$               N/A N/A
50023 LATCH EA B 227.17$     10.0% 204.45$               N/A N/A
50024 PIN, PIVOT EA B 82.77$       10.0% 74.49$                 N/A N/A
50027 TREE ASSY EA B 840.00$     10.0% 756.00$               N/A N/A
50028 LOCKWASHER,3/8x.076x.125 EA B 7.50$         10.0% 6.75$                   N/A N/A
50134 PIN,FLAT VENT DOWEL 3/8" X 2" EA B 4.54$         10.0% 4.09$                   N/A N/A
50168 O-RING (.364X.500X.068 90-D NITRILE) EA B 2.92$         10.0% 2.63$                   N/A N/A
50174 SEAL-OIL .437X.875X.250 NITRILE EA B 25.85$       10.0% 23.27$                 N/A N/A
50189 NUT-HEX 1/4-28 REG FULL EA B 1.47$         10.0% 1.32$                   N/A N/A
50193 RING,BU-SPIRAL 2.62X3.00X.185 TEFLN EA B 4.39$         10.0% 3.95$                   N/A N/A
50195 ROLLPIN (.156X.375) EA B 7.13$         10.0% 6.42$                   N/A N/A
50196 ROLLPIN (.156X.500) EA B 1.46$         10.0% 1.31$                   N/A N/A
50226 SCREW,SKT HD CAP 5/16-18X1.25 EA B 1.47$         10.0% 1.32$                   N/A N/A
50250 SCREW,CAP-SKT HD (#8-32X.375) EA B 2.16$         10.0% 1.94$                   N/A N/A
50283 RING-RETAINING .750 TRUARC #5100 EX EA B 2.97$         10.0% 2.67$                   N/A N/A
50292 BALL-STEEL 7/32 DIA GR#1 SS 440-C EA B 0.72$         10.0% 0.65$                   N/A N/A
50296 BALL-STEEL 3/16 DIA GR#1 SS 440-C EA B 0.72$         10.0% 0.65$                   N/A N/A
50320 SEAL-OIL 1.37X2.37X.312 T-CRSI EA B 26.69$       10.0% 24.02$                 N/A N/A
50458 ROLLPIN (.125X.375)(BROCK 5-1269) EA B 2.18$         10.0% 1.96$                   N/A N/A
50658 PIN,COTTER (.187 X 1.50) EA B 1.58$         10.0% 1.42$                   N/A N/A
50700 ROLLPIN (.187X1.50) EA B 2.42$         10.0% 2.18$                   N/A N/A
50737 PIN-DRIVE .250X1.12 T-E EA B 8.31$         10.0% 7.48$                   N/A N/A
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50746 RING,BU,SPIRAL .312X.437X.062 EA B 2.06$         10.0% 1.85$                   N/A N/A
50749 WASHER-LOCK .262X.469X.026 INT T EA B 2.42$         10.0% 2.18$                   N/A N/A
50750 WASHER-LOCK .200X.373X.023 INT T EA B 4.40$         10.0% 3.96$                   N/A N/A
50763 SCREW-CAP #8-32X.250 SKT HD EA B 1.46$         10.0% 1.31$                   N/A N/A
50793 SCREW,SET-HALF DOG (#10-32X.500 SOC) EA B 1.69$         10.0% 1.52$                   N/A N/A
50795 ROLLPIN (.078X.750) EA B 4.91$         10.0% 4.42$                   N/A N/A
50882 SCREW-SHOULDER .372X1.00X5/16-18 EA B 11.22$       10.0% 10.10$                 N/A N/A
50937 RING-RETAINING .250 TRUARC #5100 EX EA B 4.52$         10.0% 4.07$                   N/A N/A
50954 CABLE-STEEL .125"DIA 7X7 200'REEL EA B 125.82$     10.0% 113.24$               N/A N/A
51080 ROLLPIN (.125X1.12) EA B 1.52$         10.0% 1.37$                   N/A N/A
51130 O-RING (1.50X1.62X.062 NITRILE) EA B 2.93$         10.0% 2.64$                   N/A N/A
51133 O-RING-1.75X2.12X.187 NITRILE EA B 1.48$         10.0% 1.33$                   N/A N/A
51137 ELBOW-3/8NPTF 90DEG STREET EA B 29.70$       10.0% 26.73$                 N/A N/A
51156 CAP-DUST 3/8" PIONEER #3009-3 EA B 16.14$       10.0% 14.53$                 N/A N/A
51204 ROLLPIN (.062X.375) EA B 1.79$         10.0% 1.61$                   N/A N/A
51208 WRENCH-HEX SKT 3/8 LONG ARM EA B 19.42$       10.0% 17.48$                 N/A N/A
51215 O-RING .437DIA NITRILE (BR 5-0082) EA B 1.46$         10.0% 1.31$                   N/A N/A
51238 SCREW-CAP #8-32X1.50 SKT HD EA B 2.91$         10.0% 2.62$                   N/A N/A
51253 O-RING (.218X.343X.062 NITRILE) EA B 2.94$         10.0% 2.65$                   N/A N/A
51264 SCREW-MACH #10-32X1.50 FIL HD EA B 6.04$         10.0% 5.44$                   N/A N/A
51271 FITTING-GREASE 1/4 ALEMITE #1743-B EA B 3.03$         10.0% 2.73$                   N/A N/A
51272 RING,BU,SPIRAL .750X.992X.027 EA B 4.38$         10.0% 3.94$                   N/A N/A
51290 RING,BU,PARBAK .375X.500X.046 EA B 2.91$         10.0% 2.62$                   N/A N/A
51301 RING-RETAINING .987 TRUARC #5160 EX EA B 2.93$         10.0% 2.64$                   N/A N/A
51306 WASHER, LOCK-SPR.9O1X1.46X.219 EA B 2.94$         10.0% 2.65$                   N/A N/A
51312 NUT-HEX 5/16-18 LOCK EA B 1.46$         10.0% 1.31$                   N/A N/A
51316 O-RING (1.50X1.75X.125 NITRILE) EA B 3.78$         10.0% 3.40$                   N/A N/A
51330 O-RING, 1.00 X 1.25 X .125 EA B 4.95$         10.0% 4.46$                   N/A N/A
51337 SCREW-JAM 5/16-24X.156 SKT EA B 5.09$         10.0% 4.58$                   N/A N/A
51339 RING,BU,SPIRAL .875X1.12X.121 TEFLN EA B 4.41$         10.0% 3.97$                   N/A N/A
51347 ROLLPIN (.125X.500) EA B 3.05$         10.0% 2.75$                   N/A N/A
51353 RING-RETAINING .500 TRUARC #5160 EX EA B 2.91$         10.0% 2.62$                   N/A N/A
51354 ROLLPIN (.187X.875) EA B 2.90$         10.0% 2.61$                   N/A N/A
51361 RING-RETAINING TRUARC #5100-93 EXT EA B 5.10$         10.0% 4.59$                   N/A N/A
51374 SCREW,JAM-SKT (#10-32X.125) EA B 5.76$         10.0% 5.18$                   N/A N/A
51376 WRENCH,SKT HEX (1/8) EA B 3.58$         10.0% 3.22$                   N/A N/A
51379 RING,RETAINING (.500 TRUARC #5100 EX) EA B 5.85$         10.0% 5.27$                   N/A N/A
51382 RING-RETAINING .312 TRUARC #5005 IN EA B 3.29$         10.0% 2.96$                   N/A N/A
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51385 ELBOW-1/4NPTF 90DEG EA B 26.64$       10.0% 23.98$                 N/A N/A
51395 ELBOW-1/4 X3/8 90DEG PIPE MALE EA B 25.69$       10.0% 23.12$                 N/A N/A
51428 CASTER-SWIVEL 2X W/ 3/8-16 STEM EA B 29.25$       10.0% 26.33$                 N/A N/A
51434 WASHER-FLAT .406X.812X.062 CD PL EA B 1.47$         10.0% 1.32$                   N/A N/A
51449 O-RING-.562X.750X.093 70-D EA B 1.46$         10.0% 1.31$                   N/A N/A
51455 RING,BU,SINGLE T .562X.750 EA B 2.94$         10.0% 2.65$                   N/A N/A
51460 SCREW-SLFTPG #10-32X.375 PHIL RD HD EA B 4.35$         10.0% 3.92$                   N/A N/A
51469 WASHER-FLAT .439X.769X.020 EA B 1.48$         10.0% 1.33$                   N/A N/A
51473 BEARING-BALL .984X2.04X.590 EA B 137.32$     10.0% 123.59$               N/A N/A
51474 SCREW-CAP 3/8-24X2.50 SKT HD EA B 2.92$         10.0% 2.63$                   N/A N/A
51488 CASTER,RIGID (8.00X2.00 500 LB) (910) EA B 157.50$     10.0% 141.75$               N/A N/A
51500 SCREW-CAP 5/16-18X.500 HEX HD EA B 2.60$         10.0% 2.34$                   N/A N/A
51510 WASHER-FLAT .531X1.06X.093 EA B 2.93$         10.0% 2.64$                   N/A N/A
51527 RING-RETAINING .625 TRUARC #5160 EX EA B 5.02$         10.0% 4.52$                   N/A N/A
51528 RING-RETAINING .750 TRUARC #5160 EX EA B 2.95$         10.0% 2.66$                   N/A N/A
51529 RING-RETAINING .875 TRUARC #5160 EX EA B 2.94$         10.0% 2.65$                   N/A N/A
51537 O-RING (1.75X1.87X.062 NITRILE) EA B 2.93$         10.0% 2.64$                   N/A N/A
51583 O-RING (.125X.250X.062) EA B 2.18$         10.0% 1.96$                   N/A N/A
51590 KEY-WOODRUFF #15 .250X1.00 EA B 7.50$         10.0% 6.75$                   N/A N/A
51593 GAGE-GO NOGO EA B 10.94$       10.0% 9.85$                   N/A N/A
51594 SLUG-CRIMPING EA B 12.22$       10.0% 11.00$                 N/A N/A
51602 WASHER-LOCK .323X.586X.078 SPR EA B 1.58$         10.0% 1.42$                   N/A N/A
51623 PLUNGER,SPRING EA B 13.79$       10.0% 12.41$                 N/A N/A
51624 DECAL,IDENTIFICATION (E12CCX) EA B 24.73$       10.0% 22.26$                 N/A N/A
51625 DECAL,WARNING (E12CCX) EA B 16.49$       10.0% 14.84$                 N/A N/A
51628 SWITCH (ES85-11) EA B 33.91$       10.0% 30.52$                 N/A N/A
51629 PIN KIT EA B 6.60$         10.0% 5.94$                   N/A N/A
51645 SCREW-CAP #10-32X.500 SKT BTN HD EA B 0.83$         10.0% 0.75$                   N/A N/A
51655 SCREW,FORMING-THREAD (#10-16X.50) EA B 1.46$         10.0% 1.31$                   N/A N/A
51669 NUT,HEX 1/4-20 NYLOK EA B 1.58$         10.0% 1.42$                   N/A N/A
51686 NUT-HEX #10-32 FULL EA B 1.46$         10.0% 1.31$                   N/A N/A
51740 WASHER, FLAT (.812X1.50X.140) EA B 1.49$         10.0% 1.34$                   N/A N/A
51762 SCREW-CAP #6-32X.375 SKT HD EA B 1.58$         10.0% 1.42$                   N/A N/A
51773 RING-RETAINING .312 TRUARC #5100 EX EA B 2.93$         10.0% 2.64$                   N/A N/A
51780 RING-RETAINING .250 TRUARC #5103 EX EA B 1.69$         10.0% 1.52$                   N/A N/A
51782 ROLLPIN (.093X1.00) EA B 1.47$         10.0% 1.32$                   N/A N/A
51796 SCREW-SHOULDER .625X1.25X1/2-13 EA B 11.93$       10.0% 10.74$                 N/A N/A
51797 LINK-CONNECTING #35 CHAIN EA B 7.37$         10.0% 6.63$                   N/A N/A
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51809 RING-RETAINING 1.75 TRUARC #5000 IN EA B 1.95$         10.0% 1.76$                   N/A N/A
52021 PLUG,FILL EA B 10.93$       10.0% 9.84$                   N/A N/A
52023 MOTOR-220V ELECTRIC (6001-22) EA B 1,228.06$  10.0% 1,105.25$            N/A N/A
52074 WASHER-LOCK #8 SPLIT EA B 2.16$         10.0% 1.94$                   N/A N/A
52144 WRENCH-HEX .156 SKT EA B 4.35$         10.0% 3.92$                   N/A N/A
52176 BATTERY, 18V Li ION 3.0Ah (PKGD) EA B 176.76$     10.0% 159.08$               N/A N/A
52177 BATTERY, 18V Li ION 1.5Ah (PKGD) EA B 131.18$     10.0% 118.06$               N/A N/A
52178 CHARGER, BATTERY 120V (PKGD) EA B 177.86$     10.0% 160.07$               N/A N/A
52179 CHARGER, BATTERY 230V (PKGD) EA B 177.86$     10.0% 160.07$               N/A N/A
52180 CHARGER, BATTERY 12V (PKGD) EA B 205.66$     10.0% 185.09$               N/A N/A
52182 DECAL KIT EA B 53.01$       10.0% 47.71$                 N/A N/A
52185 DECAL,SPECIFICATION (EK210) EA B 9.21$         10.0% 8.29$                   N/A N/A
52265 PLATE-RATCHET U-CARR #XX49837 (850) EA B 11.82$       10.0% 10.64$                 N/A N/A
52284 CASTER,SWIVEL (6.00X2.00) EA B 168.00$     10.0% 151.20$               N/A N/A
52285 WHEEL EA B 105.00$     10.0% 94.50$                 N/A N/A
52339 WASHER-FLAT .312 X .750 X .090 EA B 1.58$         10.0% 1.42$                   N/A N/A
52352 SCREW-JAM 3/4-16X.375 SKT EA B 7.35$         10.0% 6.62$                   N/A N/A
52372 RING,BU EA B 2.94$         10.0% 2.65$                   N/A N/A
52388 REDUCTOR EA B 1,151.99$  10.0% 1,036.79$            N/A N/A
52395 LINK-CONNECTING #60 3/4P 1.106 LG EA B 13.28$       10.0% 11.95$                 N/A N/A
52398 WHEEL-12X1.75 W/.750 ID (555-M2) EA B 92.46$       10.0% 83.21$                 N/A N/A
52400 SCREW-SET 1/4-20X.250 SKT EA B 1.46$         10.0% 1.31$                   N/A N/A
52401 SCREW,#10-32X.375-PHILLIPS PAN HD EA B 1.46$         10.0% 1.31$                   N/A N/A
52404 ADAPTER, RJ45-DATA CON. #52404 EA B 127.79$     10.0% 115.01$               N/A N/A
52411 BNC TERMINATOR #52411 EA B 9.08$         10.0% 8.17$                   N/A N/A
52412 BEARING-PHENOLIC 1.50X1.62X1.00 EA B 33.60$       10.0% 30.24$                 N/A N/A
52413 BEARING-THRUST 1.50X2.62X.093 EA B 84.68$       10.0% 76.21$                 N/A N/A
52414 RING-RETAINING 2.37 TRUARC #5100 EX EA B 4.39$         10.0% 3.95$                   N/A N/A
52417 COUPLER, RJ45-RJ45 (#52417) EA B 12.10$       10.0% 10.89$                 N/A N/A
52418 LC INSTALLER 115V (#52418) EA B 2,956.54$  10.0% 2,660.89$            N/A N/A
52426 SCREW-CAP 5/8-11X4.00 SKT HD EA B 4.40$         10.0% 3.96$                   N/A N/A
52434 NUT,HEX (#8-32) EA B 5.37$         10.0% 4.83$                   N/A N/A
52440 WASHER-LOCK .326X.602X.031 INT T EA B 10.21$       10.0% 9.19$                   N/A N/A
52466 WHEEL KIT-.625X8.00X1.62 (908) EA B 105.00$     10.0% 94.50$                 N/A N/A
52475 RING,BU-SPIRAL .437X.562X.055 EA B 2.93$         10.0% 2.64$                   N/A N/A
52514 RING,RETAINING (1.454 X 1.218 X .050) EA B 5.45$         10.0% 4.91$                   N/A N/A
52515 HOSE,HYD 1/4X10' 1/4-M NPTF EA B 179.45$     10.0% 161.51$               N/A N/A
52533 BELT-V TIMING 1/5P EA B 62.20$       10.0% 55.98$                 N/A N/A
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52539 BEARING-NEEDLE TORR #B-860H EA B 34.99$       10.0% 31.49$                 N/A N/A
52541 BEARING-NEEDLE TORR #B-660H EA B 20.73$       10.0% 18.66$                 N/A N/A
52542 BUSHING-BRONZE BUNTING #FL51-4 EA B 27.46$       10.0% 24.71$                 N/A N/A
52550 COLLAR-ACE #C-30 W/SET SCREW EA B 14.90$       10.0% 13.41$                 N/A N/A
52551 BELT-V #3L-180 EA B 26.87$       10.0% 24.18$                 N/A N/A
52559 LINK-OFFSET #35 3/8P EA B 30.07$       10.0% 27.06$                 N/A N/A
52570 WASHER, FLAT (1.00 X 1.50 X .075 ST) EA B 2.94$         10.0% 2.65$                   N/A N/A
52573 PIN-CLEVIS .375X1.87 EA B 7.35$         10.0% 6.62$                   N/A N/A
52587 SCREW-CAP 5/16-18X.875 SKT BTN HD EA B 3.03$         10.0% 2.73$                   N/A N/A
52644 WASHER-FLAT .625X1.00X.031 (SHIM) EA B 2.93$         10.0% 2.64$                   N/A N/A
52645 WASHER-FLAT .625X1.00X.062 (SHIM) EA B 2.93$         10.0% 2.64$                   N/A N/A
52675 WASHER-FLAT .687X1.75X.125 WI EA B 3.03$         10.0% 2.73$                   N/A N/A
52707 WASHER, FLAT .281X.625X.062 ZINC PL EA B 2.86$         10.0% 2.57$                   N/A N/A
52717 ROLLPIN (.312X.875) EA B 2.86$         10.0% 2.57$                   N/A N/A
52723 RING-RETAINING 3.75 TRUARC #5000 IN EA B 6.30$         10.0% 5.67$                   N/A N/A
52724 BEARING-THRUST TORR #NTA-3648 EA B 12.60$       10.0% 11.34$                 N/A N/A
52728 BUMPER-PLASTIC M-C #9405K14 EA B 7.43$         10.0% 6.69$                   N/A N/A
52737 WHEEL, 6X1.50 W/.500 ID 35# (690) EA B 20.15$       10.0% 18.14$                 N/A N/A
52740 PIN,SPIRAL (1/4 X 1-1/8) EA B 7.33$         10.0% 6.60$                   N/A N/A
52746 NUT,ACORN-LIGHT (3/8-16) EA B 4.03$         10.0% 3.63$                   N/A N/A
52749 NUT-HEX 3/8-24 LOCK EA B 2.01$         10.0% 1.81$                   N/A N/A
52787 LINK,CONNECTING-#40 1/2P EA B 7.31$         10.0% 6.58$                   N/A N/A
52794 NUT HEX-ZINC PLATED (1/2-13) EA B 1.49$         10.0% 1.34$                   N/A N/A
52817 O-RING (.437X.562X.062) EA B 2.93$         10.0% 2.64$                   N/A N/A
52823 O-RING (1.93X2.12X.093) EA B 1.48$         10.0% 1.33$                   N/A N/A
52846 CASTER,SWIVEL EA B 47.25$       10.0% 42.53$                 N/A N/A
52867 O-RING (.437X.625X.093 70-D) EA B 2.91$         10.0% 2.62$                   N/A N/A
52969 SCREW-MACH #10-24X2.00 RD HD EA B 1.47$         10.0% 1.32$                   N/A N/A
52970 HANDLE-PLASTIC BLACK DAVIES #4560 EA B 30.63$       10.0% 27.57$                 N/A N/A
52971 WHEEL-SKATE 1.937 X .625 EA B 21.37$       10.0% 19.23$                 N/A N/A
52976 HANDLE,PLASTIC-BLACK EA B 17.91$       10.0% 16.12$                 N/A N/A
52998 NUT-WING 5/16-18 LIGHT ZINC PL EA B 2.01$         10.0% 1.81$                   N/A N/A
52999 WASHER-FLAT .687X1.50X.049 ZINC PL EA B 2.01$         10.0% 1.81$                   N/A N/A
53023 BEARING-BRONZE 1.25X1.50X3.00 EA B 18.93$       10.0% 17.04$                 N/A N/A
53083 SEAL-U PACKING PARKER #85-0112-N301 EA B 27.46$       10.0% 24.71$                 N/A N/A
53166 BUSHING-SNAP HEYCO #2116 EA B 14.81$       10.0% 13.33$                 N/A N/A
53194 SCREW,SLFTPG-PHLL HD (#10-16X.250) EA B 1.45$         10.0% 1.31$                   N/A N/A
53196 RACE-INNER EA B 35.68$       10.0% 32.11$                 N/A N/A
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53197 RACE-INNER EA B 35.68$       10.0% 32.11$                 N/A N/A
53198 BEARING-NEEDLE 1.37X1.75X1.00 OPEN EA B 28.05$       10.0% 25.25$                 N/A N/A
53200 BEARING-NEEDLE 1.37X1.75X1.25 EA B 40.78$       10.0% 36.70$                 N/A N/A
53201 BEARING-BRONZE 1.37X1.62X3.00 EA B 37.47$       10.0% 33.72$                 N/A N/A
53216 RING-RETAINING .625 TRUARC #5100 EX EA B 2.92$         10.0% 2.63$                   N/A N/A
53222 SPROCKET-#60 8T T-A .625ID EA B 40.78$       10.0% 36.70$                 N/A N/A
53232 WASHER-SHIM 1.125X2.000X.031 STEEL EA B 7.56$         10.0% 6.80$                   N/A N/A
53238 BEARING-BRONZE .690X.878X.500 EA B 6.06$         10.0% 5.45$                   N/A N/A
53241 PIN-DRIV LOK 1/8X3/4 TYPE E EA B 10.50$       10.0% 9.45$                   N/A N/A
53246 SCREW-SET 1/4-20X.375 SKT HD EA B 6.68$         10.0% 6.01$                   N/A N/A
53247 SCREW-MACH 7/16-14X.750 FLAT HD EA B 14.24$       10.0% 12.82$                 N/A N/A
53248 WASHER-WAVE 1.90X2.15X.480 SPRING EA B 16.17$       10.0% 14.55$                 N/A N/A
53250 WASHER-THRUST 1.508X2.167X.125 EA B 15.63$       10.0% 14.07$                 N/A N/A
53251 BEARING-THRUST 1.50X2.17X.078 EA B 12.85$       10.0% 11.57$                 N/A N/A
53254 RING-RETAINING 2.34X2.62X.049 EA B 13.03$       10.0% 11.73$                 N/A N/A
53262 PACKING-VEE 1.50X1.87X.187 SIRVENE EA B 7.32$         10.0% 6.59$                   N/A N/A
53265 SCREW-CAP 5/16-18X.875 HEX HD EA B 2.48$         10.0% 2.23$                   N/A N/A
53268 GRIP,HANDLE 1.12X1.37X5.00 GREEN EA B 10.37$       10.0% 9.33$                   N/A N/A
53275 SPRING-COMP .502X.600X.625 (656) EA B 7.14$         10.0% 6.43$                   N/A N/A
53285 SPROCKET-#25 14T T-B EA B 59.74$       10.0% 53.77$                 N/A N/A
53288 TIMER EA B 124.35$     10.0% 111.92$               N/A N/A
53289 PLATE-TIMER RHODES #D650 (847/848) EA B 27.85$       10.0% 25.07$                 N/A N/A
53290 KNOB-TIMER RHODES #K35B1 (847/848) EA B 12.42$       10.0% 11.18$                 N/A N/A
53291 BOLT-SHOULDER .310X.500X1/4-20 (848 EA B 15.13$       10.0% 13.62$                 N/A N/A
53292 BEARING-BRONZE .314X.377X.375 FLNG EA B 10.42$       10.0% 9.38$                   N/A N/A
53295 CATCH-LINK LOCK SIMMONS #3-10 EA B 34.09$       10.0% 30.68$                 N/A N/A
53296 WHEEL-5.75X1.50W BRIDGE #1410-20W9 EA B 37.50$       10.0% 33.75$                 N/A N/A
53300 HANDLE-PLASTIC 3/8-16X1.37X4.37 EA B 30.86$       10.0% 27.77$                 N/A N/A
53305 PLATE-KEEPER SIMMONS #3 (847/848) EA B 9.24$         10.0% 8.32$                   N/A N/A
53311 LINK-CONNECTING #25 1/4P RIVETED EA B 16.35$       10.0% 14.72$                 N/A N/A
53320 BEARING-BRONZE .504X.627X.500 SNTRD EA B 7.28$         10.0% 6.55$                   N/A N/A
53322 LINK-CONNECTING #35 ROLLER CHAIN EA B 13.40$       10.0% 12.06$                 N/A N/A
53323 WASHER-BELLEVILLE 10MM (2001) EA B 7.59$         10.0% 6.83$                   N/A N/A
53337 PIN-HITCH .250X3.00 COTTERLESS EA B 2.94$         10.0% 2.65$                   N/A N/A
53340 PLUG-PIPE (PLASTIC GREEN) EA B 1.46$         10.0% 1.31$                   N/A N/A
53354 SPRING-COMP .685X.845X2.25 (1725) EA B 20.56$       10.0% 18.50$                 N/A N/A
53355 SPRING-COMP .166X.210X.500 (1725) EA B 13.50$       10.0% 12.15$                 N/A N/A
53370 WASHER-LOCK .225X.377X.056 SPR ZINC EA B 20.16$       10.0% 18.14$                 N/A N/A
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53389 PIN-HITCH .437X8.10 EA B 36.63$       10.0% 32.97$                 N/A N/A
53390 WHEEL,RUBBER (12X3) EA B 53.54$       10.0% 48.19$                 N/A N/A
53394 SCREW,MACH-FL HD ( 7/16-14X1.00) EA B 2.91$         10.0% 2.62$                   N/A N/A
53406 BEARING-BALL EA B 92.93$       10.0% 83.64$                 N/A N/A
53408 NUT-WING 1/4-20 EA B 8.84$         10.0% 7.96$                   N/A N/A
53420 NUT-JAM HEX EA B 11.02$       10.0% 9.92$                   N/A N/A
53423 WASHER-FLAT .344X.688X.065 EA B 5.75$         10.0% 5.18$                   N/A N/A
53429 BEARING-BALL WELLS #100405-1 (1399) EA B 92.10$       10.0% 82.89$                 N/A N/A
53430 WASHER-WELLS #101777 EA B 8.84$         10.0% 7.96$                   N/A N/A
53432 RING-RETAINING WELLS #100068-2(1357 EA B 8.84$         10.0% 7.96$                   N/A N/A
53433 BEARING-BALL WELLS #100404-1 (1399) EA B 110.70$     10.0% 99.63$                 N/A N/A
53435 BEARING-BALL WELLS #100406-1 (1399) EA B 58.01$       10.0% 52.21$                 N/A N/A
53441 SCREW-SLFTPG #6-19X.625 PAN HD EA B 9.00$         10.0% 8.10$                   N/A N/A
53464 WIPER-RAM (1990) EA B 3.32$         10.0% 2.99$                   N/A N/A
53470 RING,BU,SINGLE T 2.37X2.55X.050 TEF EA B 3.32$         10.0% 2.99$                   N/A N/A
53475 ROLLPIN (.156X1.37) EA B 2.22$         10.0% 2.00$                   N/A N/A
53477 WASHER-FLAT .156X.250X.046 COP EA B 2.22$         10.0% 2.00$                   N/A N/A
53480 RING,BU,SINGLE T .125X.250X.049 TEF EA B 2.22$         10.0% 2.00$                   N/A N/A
53492 WASHER-FELT .438X.875X.031 EA B 2.02$         10.0% 1.82$                   N/A N/A
53497 RING-RETAINING 2.25 SPIRAL INT. EA B 5.39$         10.0% 4.85$                   N/A N/A
53503 RING-RETAINING .562 TRUARC #5005 IN EA B 2.91$         10.0% 2.62$                   N/A N/A
53510 SPRING,COMP .182X.240X.687 (1780) EA B 11.69$       10.0% 10.52$                 N/A N/A
53517 GEROTOR EA B 125.40$     10.0% 112.86$               N/A N/A
53532 PLUG-SHIPPING RED SLTD HEX HD EA B 4.38$         10.0% 3.94$                   N/A N/A
53533 WASHER-LOCK 6MM SPR EA B 2.79$         10.0% 2.51$                   N/A N/A
53597 NUT-HEX M10 EA B 4.65$         10.0% 4.19$                   N/A N/A
53599 STUD-.161X1/2 EA B 3.74$         10.0% 3.37$                   N/A N/A
53623 PIN-DRIVE .250X2.00 T-C EA B 12.00$       10.0% 10.80$                 N/A N/A
53633 CLAMP-HOSE 2-1/4" (591) EA B 20.16$       10.0% 18.14$                 N/A N/A
53682 SEAL-V RING .550X.790X.220 EA B 16.00$       10.0% 14.40$                 N/A N/A
53685 CLIP,HITCH PIN EA B 7.26$         10.0% 6.53$                   N/A N/A
53689 O-RING (.334X.475X.070) EA B 3.26$         10.0% 2.93$                   N/A N/A
53701 SPRING-COMP 1.13X1.46X1.50 (975) EA B 32.31$       10.0% 29.08$                 N/A N/A
53702 SPRING-COMP .192X.240X.810 (975) EA B 6.02$         10.0% 5.42$                   N/A N/A
53704 BEARING-BALL 1.18X2.44X.629 EA B 73.27$       10.0% 65.94$                 N/A N/A
53758 BEARING-BALL 1.18X2.44X.629 EA B 95.53$       10.0% 85.98$                 N/A N/A
53824 BRACKET-PUMP EA B 25.85$       10.0% 23.27$                 N/A N/A
53827 RING,BU,SPIRAL .500X.610X.027 EA B 2.92$         10.0% 2.63$                   N/A N/A
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53829 BUMPER-.280X1.00X.560 RUBBER EA B 4.39$         10.0% 3.95$                   N/A N/A
53831 WASHER-FLAT .150X.312X.031 NYLON EA B 1.45$         10.0% 1.31$                   N/A N/A
53833 SPROCKET-#40 16T T-A .625ID EA B 68.04$       10.0% 61.24$                 N/A N/A
53835 BEARING-BRONZE .501X.628X.312 EA B 22.27$       10.0% 20.04$                 N/A N/A
53839 BEARING-BRONZE .502X.627X.375 W/FL EA B 7.30$         10.0% 6.57$                   N/A N/A
53844 RING-RETAINING .188 TRUARC #5100 EX EA B 0.53$         10.0% 0.48$                   N/A N/A
53845 SPRING-COMP .152X.180X.380 (7804) EA B 4.64$         10.0% 4.18$                   N/A N/A
53846 PIN-DRIVE .250X1.00 T-U ZINC PL EA B 0.90$         10.0% 0.81$                   N/A N/A
53847 RING,BU,SPIRAL 1.00X1.24X.027 TEFLN EA B 4.64$         10.0% 4.18$                   N/A N/A
53849 RING,BU,SPIRAL 1.50X1.74X.027 TEFLN EA B 6.97$         10.0% 6.27$                   N/A N/A
53852 WASHER-FLAT .392X.564X.062 COP EA B 8.09$         10.0% 7.28$                   N/A N/A
53853 RING,BU,SPIRAL .250X.360X.027 TEFLN EA B 2.11$         10.0% 1.90$                   N/A N/A
53854 O-RING (.250X.375X.062) EA B 1.38$         10.0% 1.24$                   N/A N/A
53863 PIN-DRIVE .218X.312 T-2A ZINC PL EA B 1.64$         10.0% 1.48$                   N/A N/A
53891 SCREW-SET 3/8-24X.250 FLAT PT SLTD EA B 6.68$         10.0% 6.01$                   N/A N/A
53892 SCREW-SET 5/16-24X.125 SLTD EA B 2.87$         10.0% 2.58$                   N/A N/A
53894 NUT,SLOTTED HEX (1/2-20) EA B 5.02$         10.0% 4.52$                   N/A N/A
53895 RING-RETAINING .406 SD T-5103-40 EA B 1.20$         10.0% 1.08$                   N/A N/A
53902 BALLSTUD EA B 5.10$         10.0% 4.59$                   N/A N/A
53917 BEARING BRONZE EA B 27.98$       10.0% 25.18$                 N/A N/A
53918 WASHER-SHIM 1.00X1.50X.032 STEEL EA B 6.11$         10.0% 5.50$                   N/A N/A
53919 WASHER,SHIM-STEEL (1.00X1.50X.059) EA B 6.11$         10.0% 5.50$                   N/A N/A
53921 SCREW,SHOULDER (.625X1.75X1/2-13) EA B 10.65$       10.0% 9.59$                   N/A N/A
53922 SCREW-CAP 3/8-16X2.75 SKT HD EA B 6.04$         10.0% 5.44$                   N/A N/A
53934 BUMPER-#8-32 MACHINE SCREW RUBBER EA B 6.05$         10.0% 5.45$                   N/A N/A
53936 SCREW-SLFTPG #8-18X.375 PHIL PAN HD EA B 2.01$         10.0% 1.81$                   N/A N/A
53942 BUMPER-.187X.375X.500 RUBBER EA B 3.01$         10.0% 2.71$                   N/A N/A
53949 WASHER-FLAT .406X.875X.030 BRASS EA B 155.63$     10.0% 140.07$               N/A N/A
53950 SPRING, GAS (6" STROKE) EA B 61.66$       10.0% 55.49$                 N/A N/A
53951 SPRING, GAS EA B 46.92$       10.0% 42.23$                 N/A N/A
53956 CLAMP-CUSHIONED SUPPORT EA B 7.59$         10.0% 6.83$                   N/A N/A
53957 SEAL-1.00 QUAD RING EA B 3.84$         10.0% 3.46$                   N/A N/A
53958 SEAL-2.562 QUAD RING EA B 4.44$         10.0% 4.00$                   N/A N/A
53959 SPRING-COMP .188X.240X.625 (1990) EA B 4.44$         10.0% 4.00$                   N/A N/A
53962 PLUNGER,BALL EA B 19.27$       10.0% 17.34$                 N/A N/A
53965 SCREW, CAP-1/4 SKT BTN HD EA B 3.02$         10.0% 2.72$                   N/A N/A
53966 PIN, DOWEL (1/4 X 1.00) EA B 11.89$       10.0% 10.70$                 N/A N/A
53985 SPRING,EXTENSION (.055 X .300 X 2.75) EA B 3.66$         10.0% 3.29$                   N/A N/A
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53987 SCREW-CAP 5/16-18X.312 SKT HD EA B 4.97$         10.0% 4.47$                   N/A N/A
53993 RING-QUAD 1.87X2.06X.093 70-D EA B 5.16$         10.0% 4.64$                   N/A N/A
53995 RING,BU,SPIRAL 1.87X2.06X.093 TEFLN EA B 10.23$       10.0% 9.21$                   N/A N/A
53997 RING,BU,SPIRAL 1.25X1.50X.125 TEFLN EA B 2.22$         10.0% 2.00$                   N/A N/A
54000 NUT-HEX 1/4-28 LOCK (756) EA B 4.25$         10.0% 3.83$                   N/A N/A
54011 PIN-DRIVE .093X.750 T-E EA B 5.49$         10.0% 4.94$                   N/A N/A
54012 RIVET-POP 3/16"X.440 DOME HEAD EA B 2.01$         10.0% 1.81$                   N/A N/A
54013 BEARING-SELF LUBE 2.50X2.68X2.50 EA B 84.58$       10.0% 76.12$                 N/A N/A
54014 SPRING-EXTENSION .360X1.750 EA B 4.40$         10.0% 3.96$                   N/A N/A
54015 SPRING-COMP .474X.600X3.00 EA B 7.33$         10.0% 6.60$                   N/A N/A
54016 SPRING-COMP .750X3.50 EA B 30.56$       10.0% 27.50$                 N/A N/A
54017 PLUG-O RING BOSS 7/16-20X.450 EA B 4.44$         10.0% 4.00$                   N/A N/A
54020 BEARING-SELF LUBE 1.00X1.125X1.00 EA B 29.24$       10.0% 26.32$                 N/A N/A
54021 PIN, DOWEL -.500X2.000 EA B 8.82$         10.0% 7.94$                   N/A N/A
54024 SPRING-COMP .176X.240X.032 EA B 5.86$         10.0% 5.27$                   N/A N/A
54034 SPRING, COMPRESSION EA B 2.53$         10.0% 2.28$                   N/A N/A
54073 SCREW-MACH #10-32X.500 SLOT FLAT HD EA B 5.76$         10.0% 5.18$                   N/A N/A
54090 SCREW-SHOULDER .372X2.00X5/16-18 EA B 11.22$       10.0% 10.10$                 N/A N/A
54091 SCREW-SHOULDER .622X3.25X1/2-13 EA B 34.02$       10.0% 30.62$                 N/A N/A
54103 PIN-DOWEL .312X.625 EA B 4.58$         10.0% 4.12$                   N/A N/A
54115 SCREW,SET 5/16-24X.187 SLTD BK-OX EA B 0.58$         10.0% 0.52$                   N/A N/A
54118 WASHER-FLAT .656X1.312X.095 BK-OX EA B 1.12$         10.0% 1.01$                   N/A N/A
54119 NUT-HEX 3/8-24 LOCK EA B 2.76$         10.0% 2.48$                   N/A N/A
54120 NUT-HEX 1/4-20 LOCK EA B 2.46$         10.0% 2.21$                   N/A N/A
54121 BOLT-HEAD 1/4-20X1.750 BK-OX EA B 2.72$         10.0% 2.45$                   N/A N/A
54122 BOLT-HEX 3/8-24X1.508 BK-OX EA B 3.03$         10.0% 2.73$                   N/A N/A
54123 BOLT-HEX 3/8-24X1.250 BK-OX EA B 2.18$         10.0% 1.96$                   N/A N/A
54124 BUSHING,STRAIN RELIEF EA B 13.74$       10.0% 12.37$                 N/A N/A
54128 WASHER-CURVED SPRING .395X.735X.016 EA B 7.42$         10.0% 6.68$                   N/A N/A
54135 WASHER-1-1/2X1X.041 NYLON EA B 2.63$         10.0% 2.37$                   N/A N/A
54136 CAP-TUBING 1.000 PLASTIC BK EA B 1.53$         10.0% 1.38$                   N/A N/A
54142 RING-RETAINING 1.500 TRUARC #5000 EA B 1.68$         10.0% 1.51$                   N/A N/A
54151 KNOB-PLASTIC W/SET SCR EA B 28.63$       10.0% 25.77$                 N/A N/A
54167 COUPLER-THREADED 1/4 FEMALE EA B 35.90$       10.0% 32.31$                 N/A N/A
54168 PLUG-1/4" DUST EA B 10.70$       10.0% 9.63$                   N/A N/A
54169 COUPLER-HALF 1/4"MALE NIPPLE EA B 21.59$       10.0% 19.43$                 N/A N/A
54170 CAP-DUST STEEL EA B 21.18$       10.0% 19.06$                 N/A N/A
54171 CLAMP-LOOP CUSHIONED 5/16" EA B 11.99$       10.0% 10.79$                 N/A N/A

4208 of 9702



NW Infrastructure Greenlee

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Greenlee                        
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

54172 CLAMP-LOOP CUSHIONED 7/16 EA B 11.64$       10.0% 10.48$                 N/A N/A
54179 LANYARD-6.00 LG TYPE 2 #79-04 EA B 10.21$       10.0% 9.19$                   N/A N/A
54184 LATCH UNIT-SMALL HOOK EA B 16.42$       10.0% 14.78$                 N/A N/A
54185 LATCH UNIT-LARGE HOOK EA B 28.22$       10.0% 25.40$                 N/A N/A
54187 ELBOW-90 STREET 3/8X1/4 NPT EA B 12.86$       10.0% 11.57$                 N/A N/A
54188 ELBOW-90 STREET 1/4X1/4 NPT EA B 11.74$       10.0% 10.57$                 N/A N/A
54189 CONNECTOR-PIPE 3/8X1/4 NPT EA B 33.29$       10.0% 29.96$                 N/A N/A
54228 RING-RETAINING TRUARC #5160-42 EXT EA B 4.38$         10.0% 3.94$                   N/A N/A
54230 RING,BU,SPIRAL .265X.052 TEFLON EA B 0.86$         10.0% 0.77$                   N/A N/A
54242 SCREW-CAP 1/4-20X.37 BTN HD EA B 1.46$         10.0% 1.31$                   N/A N/A
54243 SPRING-EXT .624X.750X3.50 EA B 19.14$       10.0% 17.23$                 N/A N/A
54244 SPRING,COMP-.594X.720X3.00 EA B 4.37$         10.0% 3.93$                   N/A N/A
54248 WASHER,BELLEVILLE (.803X1.362X.043) EA B 2.92$         10.0% 2.63$                   N/A N/A
54250 CHAIN-ROLLER #60 X 92P EA B 216.23$     10.0% 194.61$               N/A N/A
54251 LINK-CONNECTING #60 CHAIN EA B 9.03$         10.0% 8.13$                   N/A N/A
54252 CLAMP-LOOP TYPE EA B 17.54$       10.0% 15.79$                 N/A N/A
54253 SPROCKET-#60 14T EA B 93.77$       10.0% 84.39$                 N/A N/A
54255 BEARING-3.00X2.50 GARLOCK #48DU40 EA B 82.52$       10.0% 74.27$                 N/A N/A
54265 NUT-HEX 3/4-10UNC-2B EA B 1.02$         10.0% 0.92$                   N/A N/A
54268 SCREW-CAP 1/4-20X1.37 SKT HD EA B 2.94$         10.0% 2.65$                   N/A N/A
54269 BOLT-HEX 3/8-24X1.75 EA B 2.84$         10.0% 2.56$                   N/A N/A
54274 SCREW-SET M6 1.0X6MM CUP PT BK OX EA B 6.74$         10.0% 6.07$                   N/A N/A
54276 CASTER-8" SWIVEL EA B 121.93$     10.0% 109.74$               N/A N/A
54282 COUPLING-INTAKE PIPE (38594) EA B 3.01$         10.0% 2.71$                   N/A N/A
54283 ELBOW-PVC 90DEG. EA B 6.06$         10.0% 5.45$                   N/A N/A
54284 BUCKET (5 GAL PLASTIC BULK) EA B 30.23$       10.0% 27.21$                 N/A N/A
54288 FLAPPER-BALL RUBBER EA B 15.11$       10.0% 13.60$                 N/A N/A
54289 SCREW-CAP #10-24X.375 BTN HD EA B 2.22$         10.0% 2.00$                   N/A N/A
54293 O-RING (1.875X2.000X.062 70D) EA B 2.01$         10.0% 1.81$                   N/A N/A
54295 SCREW-SET M8X8MM CUP PT SKT EA B 6.29$         10.0% 5.66$                   N/A N/A
54303 PIN-HITCH .375X1.50 COTTERLESS EA B 17.43$       10.0% 15.69$                 N/A N/A
54313 SCREW-MACH #2-56X .750 SOC HD EA B 1.49$         10.0% 1.34$                   N/A N/A
54314 NUT-HEX #2-56 LOCK ESNA #22NM-26 EA B 1.46$         10.0% 1.31$                   N/A N/A
54316 LOCK-KEYED (8060) EA B 32.64$       10.0% 29.38$                 N/A N/A
54333 SCREW-SET #10-24X.187 CUP PT. SKT EA B 0.87$         10.0% 0.78$                   N/A N/A
54339 WRENCH-HEX 3/32 EA B 4.47$         10.0% 4.02$                   N/A N/A
54348 WASHER-.803X.051 BELLEVILLE EA B 5.83$         10.0% 5.25$                   N/A N/A
54460 LC INSTALL SYS 230V #54460 EA B 3,135.28$  10.0% 2,821.75$            N/A N/A
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54475 CABLE,PC ADP.TO LANCAT V #54475 EA B 32.31$       10.0% 29.08$                 N/A N/A
54476 HARD CARRYING CASE #54476 EA B 166.81$     10.0% 150.13$               N/A N/A
54477 ONEWAY ACTIVE REMOTE #54477 EA B 1,203.93$  10.0% 1,083.54$            N/A N/A
54488 REMOTE IDENT. KIT #4-8 #54488 EA B 148.89$     10.0% 134.00$               N/A N/A
54489 REMOTE IDENT.KIT #2-8 #54489 EA B 246.60$     10.0% 221.94$               N/A N/A
54545 PIN, HITCH EA B 10.23$       10.0% 9.21$                   N/A N/A
54546 CHAIN, #60 87P EA B 320.88$     10.0% 288.79$               N/A N/A
54547 SPROCKET, #40 13T EA B 101.72$     10.0% 91.55$                 N/A N/A
54548 SPROCKET, #40 60T EA B 210.71$     10.0% 189.64$               N/A N/A
54551 CHAIN, #40 87P EA B 75.59$       10.0% 68.03$                 N/A N/A
54552 LANYARD EA B 11.63$       10.0% 10.47$                 N/A N/A
54622 SC TP PLUG #54622 EA B 262.07$     10.0% 235.86$               N/A N/A
54652 FIBERCAT SOURCE (54652) EA C 1,203.94$  0.0% 1,203.94$            N/A N/A
54653 FIBERCAT OPT TEST KIT #54653 EA B 1,915.28$  10.0% 1,723.75$            N/A N/A
54654 FC ADAPTER #54654 EA B 119.72$     10.0% 107.75$               N/A N/A
54655 MOD,110 BLK.PERF T568A #54655 EA B 299.29$     10.0% 269.36$               N/A N/A
54657 110 BLK PERFORM MOD. (#54657) EA B 299.29$     10.0% 269.36$               N/A N/A
54714 LANCAT SYS 5-230V #54714 EA B 4,569.20$  10.0% 4,112.28$            N/A N/A
54738 CARRYING CASE, MAPCAT #54738 EA B 34.91$       10.0% 31.42$                 N/A N/A
54741 SOFTCALL ONEWAY #54741 EA B 80.70$       10.0% 72.63$                 N/A N/A
54742 INSTALLER KIT (54742) EA B 531.33$     10.0% 478.20$               N/A N/A
54746 ELBOW-90 DEGREE PVC EA B 5.04$         10.0% 4.54$                   N/A N/A
54766 PIPE-CLAMP EA B 11.60$       10.0% 10.44$                 N/A N/A
54785 LANCAT SYS 6-230V #54785 EA B 5,913.11$  10.0% 5,321.80$            N/A N/A
54802 NETCAT PLUS 230V #54802 EA B 2,017.78$  10.0% 1,816.00$            N/A N/A
54811 NUT,PUSH ON, .125 TRUARC #5115-12 EA B 2.02$         10.0% 1.82$                   N/A N/A
54819 RING,RETAINING (.875) EA B 2.93$         10.0% 2.64$                   N/A N/A
54823 CLUTCH-TORRINGTON #RCB-081214 EA B 62.59$       10.0% 56.33$                 N/A N/A
54824 BEARING-TORRINGTON #B-1210 EA B 23.45$       10.0% 21.11$                 N/A N/A
54825 BEARING-TORRINGTON #B-128 EA B 22.92$       10.0% 20.63$                 N/A N/A
54826 BEARING-TORRINGTON #B-46 EA B 12.62$       10.0% 11.36$                 N/A N/A
54827 BEARING-TORRINGTON #BH-3316 EA B 195.37$     10.0% 175.83$               N/A N/A
54828 RACE-INNER TORRINGTON #IR-2824 EA B 159.77$     10.0% 143.79$               N/A N/A
54829 BEARING-FAFNIR #7209W EA B 119.94$     10.0% 107.95$               N/A N/A
54830 SEAL-FREUDENBERG-NOK #UF-0216E0 EA B 12.13$       10.0% 10.92$                 N/A N/A
54831 WASHER-THRUST .510X1.00X.020 EA B 3.02$         10.0% 2.72$                   N/A N/A
54833 WASHER-THRUST .260X.50X.030 EA B 6.04$         10.0% 5.44$                   N/A N/A
54834 SCREW-CAP #10-32X.50 SKT FLAT HD EA B 3.05$         10.0% 2.75$                   N/A N/A
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54835 SCREW-CAP #10-32X.75 SKT FLAT HD EA B 3.05$         10.0% 2.75$                   N/A N/A
54838 BEARING (BUNTING #FL102-12) EA B 15.97$       10.0% 14.37$                 N/A N/A
54839 WHEEL-4.1013.50-6X3/4 SHAFT EA B 84.34$       10.0% 75.91$                 N/A N/A
54848 SCREW-CAP 3/4-16X1.50 HEX GRD 5 EA B 9.32$         10.0% 8.39$                   N/A N/A
54850 WASHER-FLAT .78X2.00X.25 EA B 4.45$         10.0% 4.01$                   N/A N/A
54851 KEY-SQ 3/8X1.88 EA B 10.56$       10.0% 9.50$                   N/A N/A
54852 PIN-HITCH #30-07 EA B 7.61$         10.0% 6.85$                   N/A N/A
54863 C5E PERF. MOD. #54863 EA B 2,683.64$  10.0% 2,415.28$            N/A N/A
54870 ST TO ST SIM PATCH CABLE 54870 EA C 49.75$       0.0% 49.75$                 N/A N/A
54871 ST TO SC SIMP PATCH CABLE 54871 EA C 62.70$       0.0% 62.70$                 N/A N/A
54876 SEAL-OIL EA B 22.47$       10.0% 20.22$                 N/A N/A
54880 WRENCH-5/16" T HANDLE ALLEN EA B 31.34$       10.0% 28.21$                 N/A N/A
54886 RJ-45 PATCH CABLE PLUG CE #54886 EA B 40.35$       10.0% 36.32$                 N/A N/A
54887 RJ-45 PATCH CABLE PLUG N/CE #54887 EA B 60.55$       10.0% 54.50$                 N/A N/A
54891 LANCAT SYS 6 W/FC-230V #54891 EA B 6,570.26$  10.0% 5,913.23$            N/A N/A
54893 O-RING-.312X.437X.062 90D EA B 4.42$         10.0% 3.98$                   N/A N/A
54902 WASHER-FLAT .594X1.000X.156 EA B 13.73$       10.0% 12.36$                 N/A N/A
54910 PLIERS-RETAINING RING EA B 63.74$       10.0% 57.37$                 N/A N/A
54986 DIE RELEASE KIT EA B 17.83$       10.0% 16.05$                 N/A N/A
54987 PIN KIT,PIVOT EA B 12.73$       10.0% 11.46$                 N/A N/A
54988 HANDLE KIT,PUMP EA B 108.29$     10.0% 97.46$                 N/A N/A
54992 HANDLE KIT,RESERVIOR EA B 171.96$     10.0% 154.76$               N/A N/A
54993 SEAL KIT,PISTON EA B 10.20$       10.0% 9.18$                   N/A N/A
54994 SEAL REPAIR KIT EA B 22.29$       10.0% 20.06$                 N/A N/A
55033 WHEEL-8"X1.75 HUB LENGTHX.75 BRG EA B 42.00$       10.0% 37.80$                 N/A N/A
55052 SCREW,SHOULDER-5/16-18 UNC SKT HD EA B 2.92$         10.0% 2.63$                   N/A N/A
55053 PIN-CLEVIS EA B 29.67$       10.0% 26.70$                 N/A N/A
55054 PLUG-RECTANGULAR EA B 4.30$         10.0% 3.87$                   N/A N/A
55060 SCREW,SET (M12X1.75X12MM) EA B 2.18$         10.0% 1.96$                   N/A N/A
55061 SCREW,SET (M5X.8X5MM) EA B 2.18$         10.0% 1.96$                   N/A N/A
55062 PIN,GROOVE (6MMX12MM) EA B 2.22$         10.0% 2.00$                   N/A N/A
55063 PIN,GROOVE (3MMX16MM) EA B 2.22$         10.0% 2.00$                   N/A N/A
55064 PIN,SPRING (3MMX10MM) EA B 2.18$         10.0% 1.96$                   N/A N/A
55109 CHAIN-ROLLER EA B 206.38$     10.0% 185.74$               N/A N/A
55111 BEARING EA B 37.26$       10.0% 33.53$                 N/A N/A
55112 BEARING EA B 16.72$       10.0% 15.05$                 N/A N/A
55121 RING,BU .373X.479X.056 EA B 1.89$         10.0% 1.70$                   N/A N/A
55127 WHEEL,CASTER EA B 78.60$       10.0% 70.74$                 N/A N/A
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55160 CONNECTOR-MALE O.R.B. EA B 8.03$         10.0% 7.23$                   N/A N/A
55161 PIN,DOWEL EA B 4.29$         10.0% 3.86$                   N/A N/A
55162 BEARING-NEEDLE EA B 26.71$       10.0% 24.04$                 N/A N/A
55163 BEARING-NEEDLE EA B 26.71$       10.0% 24.04$                 N/A N/A
55167 RING,SNAP EA B 8.57$         10.0% 7.71$                   N/A N/A
55168 BEARING,BALL EA B 14.42$       10.0% 12.98$                 N/A N/A
55169 BEARING-NEEDLE EA B 26.71$       10.0% 24.04$                 N/A N/A
55172 SEAL-OIL EA B 9.11$         10.0% 8.20$                   N/A N/A
55174 BEARING-BALL EA B 25.20$       10.0% 22.68$                 N/A N/A
55175 STUD EA B 6.03$         10.0% 5.43$                   N/A N/A
55176 WASHER-BEVEL EA B 7.56$         10.0% 6.80$                   N/A N/A
55178 SPRING, GAS 6" STROKE EA B 33.66$       10.0% 30.29$                 N/A N/A
55194 PLASTIC RECT END CAP 1"X2" EA B 8.60$         10.0% 7.74$                   N/A N/A
55195 PLASTIC SQUARE END CAP 1.5" EA B 7.55$         10.0% 6.80$                   N/A N/A
55198 BEARING EA B 40.09$       10.0% 36.08$                 N/A N/A
55199 CLEVIS PIN 0.375X1.75 EA B 17.28$       10.0% 15.55$                 N/A N/A
55204 PIN-DETENT .437X7.10 EA B 41.24$       10.0% 37.12$                 N/A N/A
55206 PACKING-"U" CUP EA B 75.59$       10.0% 68.03$                 N/A N/A
55222 SCREW,SHOULDER (.375 X 1.750) EA B 5.14$         10.0% 4.63$                   N/A N/A
55225 SPRING-1/2" DIA. EA B 7.26$         10.0% 6.53$                   N/A N/A
55281 SCREW, SET #8-32X.312 CUP POINT EA B 1.47$         10.0% 1.32$                   N/A N/A
55284 ROD END,SPHERICAL (1/4" MALE) EA B 14.51$       10.0% 13.06$                 N/A N/A
55285 SPRING (DANLY #9-1216-11) EA B 16.16$       10.0% 14.54$                 N/A N/A
55292 CLIP, BALL STUD EA B 1.53$         10.0% 1.38$                   N/A N/A
55294 SPRING UNIT, GAS EA B 76.50$       10.0% 68.85$                 N/A N/A
55298 RING,RETAINING-RUE 3/4 REG EA B 4.40$         10.0% 3.96$                   N/A N/A
55308 PIN, COTTER .093 X 1.25 EA B 1.49$         10.0% 1.34$                   N/A N/A
55315 PIN,SPIROL .31 X.87 EA B 3.91$         10.0% 3.52$                   N/A N/A
55326 PIN,STOP EA B 3.28$         10.0% 2.95$                   N/A N/A
55327 WHEEL EA B 52.50$       10.0% 47.25$                 N/A N/A
55377 CAPLUG EA B 3.15$         10.0% 2.84$                   N/A N/A
55378 SPRING, COMPRESSION-DIE EA B 10.81$       10.0% 9.73$                   N/A N/A
55380 SPRING,COMPRESSION (.224 X .300 X 1.500) EA B 4.12$         10.0% 3.71$                   N/A N/A
55394 POWERSUPPLY, 230V (13155) EA B 61.09$       10.0% 54.98$                 N/A N/A
55406 ADAPTER KIT, TOKEN RING #55406 EA B 302.66$     10.0% 272.39$               N/A N/A
55408 CABLE,RJ45M/RJ45M #55408 EA B 21.54$       10.0% 19.39$                 N/A N/A
55409 CABLE, DB9S TO DB25P #55409 EA B 28.94$       10.0% 26.05$                 N/A N/A
55411 BNC CABLE #55411 EA B 29.93$       10.0% 26.94$                 N/A N/A
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55413 SC ADAPTER #55413 EA B 119.72$     10.0% 107.75$               N/A N/A
55414 COUPLER, CAT 5 EA B 26.90$       10.0% 24.21$                 N/A N/A
55421 ST TO ST SIMP PATCH CABLE 55421 EA C 49.27$       0.0% 49.27$                 N/A N/A
55422 ST TO SC SIMP PATCH CABLE 55422 EA C 52.47$       0.0% 52.47$                 N/A N/A
55434 CABLES,FIBERCAT T&T W/SIMP (55434) EA B 2,852.08$  10.0% 2,566.87$            N/A N/A
55446 MICRO OTDR OPT.FAULT LOC.(55446) EA C 3,702.85$  0.0% 3,702.85$            N/A N/A
55514 PLUG-1" SQ. PLASTIC EA B 3.15$         10.0% 2.84$                   N/A N/A
55522 COVER-3/8" PLASTIC EA B 2.93$         10.0% 2.64$                   N/A N/A
56270 48" 14mm REPLACEMENT OPTICAL CABLE EA B 120.90$     10.0% 108.81$               N/A N/A
56272 DECAL,WARNING (EK1230) EA B 7.22$         10.0% 6.50$                   N/A N/A
56273 DECAL, IDENTIFICATION (EK1230) EA B 5.73$         10.0% 5.16$                   N/A N/A
56309 CIRCUIT BREAKER EA B 74.63$       10.0% 67.17$                 N/A N/A
56362 HITCH ASSY,PIVOT EA B 321.70$     10.0% 289.53$               N/A N/A
56363 CAPSTAN (UT4) EA B 276.43$     10.0% 248.79$               N/A N/A
60001 PUNCH UNIT-SQ .500 (12.7) EA A 307.96$     25.0% 230.97$               N/A N/A
60016 PUNCH UNIT-SQ 1.000 (25.4) EA A 424.18$     25.0% 318.14$               N/A N/A
60017 PUNCH-SQ 1.000 (25.4) EA A 169.25$     25.0% 126.94$               N/A N/A
60018 DIE UNIT-SQ 1.000 (25.4) EA A 256.95$     25.0% 192.71$               N/A N/A
60019 PUNCH UNIT-SQ 1.81 (46.0) EA A 1,168.57$  25.0% 876.43$               N/A N/A
60020 PUNCH-SQ 1.811 (46.0) EA A 469.03$     25.0% 351.77$               N/A N/A
60021 DIE UNIT-SQ 1.811 (46.0) EA A 703.55$     25.0% 527.66$               N/A N/A
60023 PUNCH-SQ 5.433 (138.0) EA A 1,158.33$  25.0% 868.75$               N/A N/A
60024 DIE UNIT-SQ 5.433 (138.0) EA A 1,739.53$  25.0% 1,304.65$            N/A N/A
60025 PUNCH UNIT-RECT.437X.875(11.1X22.2) EA A 535.65$     25.0% 401.74$               N/A N/A
60026 PUNCH-RECT .437X.875 (11.1X22.2) EA A 212.14$     25.0% 159.11$               N/A N/A
60027 DIE UNIT-RECT .437X.875(11.1X22.2) EA A 321.39$     25.0% 241.04$               N/A N/A
60031 PUNCH UNIT-RECT.750X1.14(19.1X29.0) EA A 533.52$     25.0% 400.14$               N/A N/A
60032 PUNCH-RECT .750X1.140 (19.1X29.0) EA A 212.14$     25.0% 159.11$               N/A N/A
60033 DIE UNIT-RECT .750X1.14(19.1X29.0) EA A 319.29$     25.0% 239.47$               N/A N/A
60034 PUNCH UNIT-RECT.750X1.31(19.1X33.3) EA A 548.25$     25.0% 411.19$               N/A N/A
60035 PUNCH-RECT .750X1.310 (19.1X33.3) EA A 220.56$     25.0% 165.42$               N/A N/A
60036 DIE UNIT-RECT .750X1.31(19.1X33.3) EA A 327.66$     25.0% 245.75$               N/A N/A
60037 PUNCH UNIT-RECT.861X1.01(21.9X25.9) EA A 460.00$     25.0% 345.00$               N/A N/A
60038 PUNCH-RECT .861X1.018 (21.9X25.9) EA A 184.85$     25.0% 138.64$               N/A N/A
60039 DIE UNT-RECT .861X1.01(21.9X25.9) EA A 277.31$     25.0% 207.98$               N/A N/A
60040 PUNCH UNIT-RECT.866X1.18(22.0X30.0) EA A 556.64$     25.0% 417.48$               N/A N/A
60041 PUNCH-RECT .866X1.181 (22.0X30.0) EA A 222.68$     25.0% 167.01$               N/A N/A
60042 DIE UNIT-RECT .866X1.18(22.0X30.0) EA A 336.05$     25.0% 252.04$               N/A N/A
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60043 PUNCH UNIT-RECT.866X1.65(22.0X42.0) EA A 617.56$     25.0% 463.17$               N/A N/A
60045 PUNCH-RECT .866X1.654 (22.0X42.0) EA A 243.66$     25.0% 182.75$               N/A N/A
60046 DIE UNIT-RECT .866X1.65(22.0X42.0) EA A 369.71$     25.0% 277.28$               N/A N/A
60047 PUNCH UNIT-RECT.990X1.14(25.1X29.0) EA A 617.56$     25.0% 463.17$               N/A N/A
60048 PUNCH-RECT .990X1.140 (25.1X29.0) EA A 243.66$     25.0% 182.75$               N/A N/A
60049 DIE UNIT-RECT .990X1.14(25.1X29.0) EA A 369.71$     25.0% 277.28$               N/A N/A
60050 PUNCH UNIT-RECT1.25X1.38(31.8X35.1) EA A 617.56$     25.0% 463.17$               N/A N/A
60051 PUNCH-RECT 1.250X1.380 (31.8X35.1) EA A 243.66$     25.0% 182.75$               N/A N/A
60052 DIE UNIT-RECT 1.25X1.38(31.8X35.1) EA A 369.71$     25.0% 277.28$               N/A N/A
60053 PUNCH ASSY,RECT-1.31X2.62(33.3X67.9 EA A 1,598.46$  25.0% 1,198.85$            N/A N/A
60054 PUNCH,RECT-1.31X2.62 (33.3X67.9) EA A 638.56$     25.0% 478.92$               N/A N/A
60055 DIE UNIT-RECT 1.31X2.62(33.3X67.9) EA A 957.80$     25.0% 718.35$               N/A N/A
60056 PUNCH UNIT-RECT1.37X2.04(35.0X52.0 EA A 1,522.87$  25.0% 1,142.15$            N/A N/A
60057 PUNCH-RECT 1.37X2.04(35.0X52.0) EA A 611.27$     25.0% 458.45$               N/A N/A
60058 DIE UNIT-RECT 1.37X2.04(35.0X52.0) EA A 913.73$     25.0% 685.30$               N/A N/A
60059 PUNCH UNIT-RECT1.37X2.55(35.0X65.0) EA A 1,636.28$  25.0% 1,227.21$            N/A N/A
60060 PUNCH-RECT 1.37X2.55(35.0X65.0) EA A 655.40$     25.0% 491.55$               N/A N/A
60061 DIE UNIT-RECT 1.37X2.55(35.0X65.0) EA A 983.02$     25.0% 737.27$               N/A N/A
60062 PUNCH UNIT-RECT 1.37X3.22(35.0X82.0 EA A 1,905.12$  25.0% 1,428.84$            N/A N/A
60063 PUNCH-RECT 1.37X3.22(35.0X82.0) EA A 760.39$     25.0% 570.29$               N/A N/A
60064 DIE UNIT-RECT 1.37X3.22(35.0X82.0) EA A 1,140.57$  25.0% 855.43$               N/A N/A
60065 PUNCH UNIT-RECT1.37X4.40(35.0X112.0 EA A 2,071.07$  25.0% 1,553.30$            N/A N/A
60066 PUNCH-RECT 1.37X4.40(35.0X112.0) EA A 827.61$     25.0% 620.71$               N/A N/A
60067 DIE UNIT-RECT 1.37X4.40(35.0X112.0) EA A 1,243.51$  25.0% 932.63$               N/A N/A
60068 PUNCH UNIT-RECT1.81X3.62(46.0X92.0) EA A 1,800.13$  25.0% 1,350.10$            N/A N/A
60069 PUNCH-RECT 1.81X3.62(46.0X92.0) EA A 720.46$     25.0% 540.35$               N/A N/A
60070 DIE UNIT-RECT 1.81X3.62(46.0X92.0) EA A 1,077.58$  25.0% 808.19$               N/A N/A
60071 PUNCH UNIT-RECT2.25X3.50(57.2X88.9) EA A 2,071.07$  25.0% 1,553.30$            N/A N/A
60072 PUNCH-RECT 2.25X3.50(57.2X88.9) EA A 827.61$     25.0% 620.71$               N/A N/A
60073 DIE UNIT-RECT 2.25X3.50(57.2X88.9) EA A 1,243.51$  25.0% 932.63$               N/A N/A
60074 PUNCH UNIT-RECT2.67X5.43(68.0X138.0 EA A 2,195.02$  25.0% 1,646.27$            N/A N/A
60075 PUNCH-RECT 2.67X5.43(68.0X138.0) EA A 882.22$     25.0% 661.67$               N/A N/A
60076 DIE UNIT-RECT 2.67X5.43(68.0X138.0) EA A 1,321.19$  25.0% 990.89$               N/A N/A
60077 PUNCH UNIT-D .500 DIA X .469 FLAT EA A 307.96$     25.0% 230.97$               N/A N/A
60078 PUNCH-D .500 DIA X .469 FLAT EA A 121.31$     25.0% 90.98$                 N/A N/A
60079 DIE UNIT-D .469X.500 EA A 183.58$     25.0% 137.69$               N/A N/A
60098 PUNCH UNIT-DD 1.37 DIAX1.12 FLATS EA A 469.03$     25.0% 351.77$               N/A N/A
60100 DIE UNIT-DD 1.125X1.375 EA A 281.42$     25.0% 211.07$               N/A N/A
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60101 PUNCH UNIT-KEY .481 DIA X .055 KEY EA A 344.64$     25.0% 258.48$               N/A N/A
60102 PUNCH-KEY .481 X .055 EA A 138.65$     25.0% 103.99$               N/A N/A
60103 DIE UNIT-KEY .481 DIA X .055 KEY EA A 205.97$     25.0% 154.48$               N/A N/A
60104 PUNCH UNIT-KEY 1.171DIA X.123 KEY EA A 405.85$     25.0% 304.39$               N/A N/A
60105 PUNCH-KEY 1.171 DIA X .123 KEY EA A 161.10$     25.0% 120.83$               N/A N/A
60106 DIE UNIT-KEY 1.171 DIA X .123 KEY EA A 242.67$     25.0% 182.00$               N/A N/A
60107 PUNCH UNIT-KEY 1.265DIA X .156 KEY EA A 454.80$     25.0% 341.10$               N/A N/A
60108 PUNCH-KEY 1.265 DIA X .156 KEY EA A 181.48$     25.0% 136.11$               N/A N/A
60109 DIE UNIT-KEY 1.265 DIA X .156 KEY EA A 273.30$     25.0% 204.98$               N/A N/A
60110 PUNCH UNIT-KEY 1.328DIA X.102 KEY EA A 542.50$     25.0% 406.88$               N/A N/A
60114 ADAPTER-STUD 1/4-28X3/4-16X1.94) EA A 55.06$       25.0% 41.30$                 N/A N/A
60115 STUD-DRAW 1/4-28X3.72 EA A 81.52$       25.0% 61.14$                 N/A N/A
60116 STUD-DRAW 3/8-24X3.91 EA A 92.99$       25.0% 69.74$                 N/A N/A
60117 STUD-DRAW 1/2-20X4.75 EA A 92.99$       25.0% 69.74$                 N/A N/A
60118 STUD-DRAW 3/4-16X6.94 EA A 128.54$     25.0% 96.41$                 N/A N/A
60120 NUT-DRIVE 1/4-28 HEX EA A 60.61$       25.0% 45.46$                 N/A N/A
60165 NUT UNIT-HEX 1/2-20 BB (60165) EA A 71.07$       25.0% 53.30$                 N/A N/A
60166 STUD-DRAW 1/2-20X4.75 EA A 92.99$       25.0% 69.74$                 N/A N/A
60167 ADAPTER-STUD 1/2-20X3/4-16X1.94 EA A 55.06$       25.0% 41.30$                 N/A N/A
60168 PUNCH UNIT-SQ 2.00 (50.8) EA A 1,262.36$  25.0% 946.77$               N/A N/A
60169 PUNCH-SQ 2.000 (50.8) EA A 501.69$     25.0% 376.27$               N/A N/A
60170 DIE UNIT-SQ 2.000 (50.8) EA A 789.21$     25.0% 591.91$               N/A N/A
60171 PUNCH UNIT-SQ 2.677 (68.0) EA A 1,443.86$  25.0% 1,082.90$            N/A N/A
60172 PUNCH-SQ 2.677 (68.0) EA A 577.15$     25.0% 432.86$               N/A N/A
60173 DIE UNIT-SQ 2.677 (68.0) EA A 866.71$     25.0% 650.03$               N/A N/A
60174 PUNCH UNIT-SQ 3.622 (92.0) EA A 2,069.90$  25.0% 1,552.43$            N/A N/A
60175 PUNCH-SQ 3.622 (92.0) EA A 825.93$     25.0% 619.45$               N/A N/A
60176 DIE UNIT-SQ 3.622 (92.0) EA A 1,241.96$  25.0% 931.47$               N/A N/A
60177 PUNCH UNIT-SQ 4.125 (104.8) EA A 2,436.99$  25.0% 1,827.74$            N/A N/A
60178 PUNCH-SQ 4.125 (104.8) EA A 970.74$     25.0% 728.06$               N/A N/A
60179 DIE UNIT-SQ 4.125 (104.8) EA A 1,456.07$  25.0% 1,092.05$            N/A N/A
60234 PUNCH UNIT-SQ 5.433 (138.0) EA A 2,906.02$  25.0% 2,179.52$            N/A N/A
60235 NUT-COUNTER 3/4-16 EA A 95.09$       25.0% 71.32$                 N/A N/A
60237 PUNCH - RD 1.218" SB (3/4"D/S) EA A 45.62$       25.0% 34.22$                 N/A N/A
60238 PUNCH UNIT-OILTITE .875 EA A 454.80$     25.0% 341.10$               N/A N/A
60239 PUNCH-OILTIGHT .875 EA A 261.04$     25.0% 195.78$               N/A N/A
60242 PUNCH UNIT-OILTITE 1.218 EA A 485.35$     25.0% 364.01$               N/A N/A
60243 PUNCH-OILTIGHT 1.218 EA A 277.39$     25.0% 208.04$               N/A N/A
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60246 PUNCH UNIT-RD 1.218" SB (3/4"D/S) EA A 94.89$       25.0% 71.17$                 N/A N/A
60249 DIE UNIT-OILTITE 1-7/32" EA A 208.04$     25.0% 156.03$               N/A N/A
60250 DIE UNIT-OILTITE 7/8" EA A 194.77$     25.0% 146.08$               N/A N/A
60258 NUT-HEX 1/2-20 HD DRIVE (730) EA A 39.19$       25.0% 29.39$                 N/A N/A
60287 PUNCH UNIT-SQ 45MM EA A 1,050.25$  25.0% 787.69$               N/A N/A
60288 PUNCH,SQ (45MM) EA A 420.14$     25.0% 315.11$               N/A N/A
60289 DIE UNIT, SQ 45MM EA A 630.13$     25.0% 472.60$               N/A N/A
60791 BLADE,PUNCHDOWN (66) X100 EA B 1,855.00$  10.0% 1,669.50$            N/A N/A
60792 BLADE,PUNCHDOWN (110) X100 EA B 1,855.00$  10.0% 1,669.50$            N/A N/A
61004 PUNCH ASSY,SQUARE (.625) EA A 307.96$     25.0% 230.97$               N/A N/A
61006 DIE ASSY,SQUARE (.625) EA A 183.58$     25.0% 137.69$               N/A N/A
61007 PUNCH ASSY,SQUARE (.750) EA A 322.24$     25.0% 241.68$               N/A N/A
61010 PUNCH ASSY,SQUARE (.882) EA A 350.77$     25.0% 263.08$               N/A N/A
61011 PUNCH,SQUARE (.882) EA A 132.64$     25.0% 99.48$                 N/A N/A
61013 PUNCH ASSY,SQUARE (.945) EA A 427.82$     25.0% 320.87$               N/A N/A
61028 PUNCH ASSY,RECT (.670 X.749) EA A 520.04$     25.0% 390.03$               N/A N/A
61080 PUNCH UNIT ASSY,D (DIA .625 X.594 FLAT) EA A 328.33$     25.0% 246.25$               N/A N/A
61083 PUNCH ASSY,D (DIA .750 X.703 FLAT) EA A 344.68$     25.0% 258.51$               N/A N/A
61086 PUNCH ASSY,DD (DIA .769 X.642 FLATS) EA A 360.96$     25.0% 270.72$               N/A N/A
61089 PUNCH ASSY,DD (DIA .795 X.697 FLATS) EA A 389.50$     25.0% 292.13$               N/A N/A
61092 PUNCH ASSY,DD (DIA .913 X.756 FLATS) EA A 454.80$     25.0% 341.10$               N/A N/A
61093 PUNCH,DD (DIA .913 X.756 FLATS) EA A 181.48$     25.0% 136.11$               N/A N/A
61094 DIE ASSY,DD (DIA .913 X .756 FLATS) EA A 273.30$     25.0% 204.98$               N/A N/A
61095 PUNCH ASSY,DD (DIA .913 X.795 FLATS) EA A 454.80$     25.0% 341.10$               N/A N/A
61125 PUNCH ASSY,SQUARE-SPECIAL EA A 554.70$     25.0% 416.03$               N/A N/A
76606 C-HEAD KIT,RPLM'T-42MM (PVC COATED) EA B 1,012.69$  10.0% 911.42$               N/A N/A
76806 BLADE,STATIONARY (ES25) EA B 411.34$     10.0% 370.21$               N/A N/A
76807 BLADE KIT (ES25) EA B 1,013.85$  10.0% 912.47$               N/A N/A
84003 ANCHOR,CONICAL-6/8 EA A 5.22$         25.0% 3.92$                   N/A N/A
84012 ANCHOR KIT,CONICAL (#10X1, 84012) EA A 17.33$       25.0% 13.00$                 N/A N/A
84015 ANCHOR KIT,CONICAL (#12X1, 84015) EA A 21.66$       25.0% 16.25$                 N/A N/A
84019 ANCHOR KIT,CONICAL (#10X1, 84019) EA A 24.96$       25.0% 18.72$                 N/A N/A
84253 ANCH DROP 1/4 1/4X20 (Box of 100) EA A 82.02$       25.0% 61.52$                 N/A N/A
84299 ANCH CAUK 1/4-2 (100 CT BOX) EA A 144.65$     25.0% 108.49$               N/A N/A
84305 ANCH CAUK 3/8-1 EA A 192.42$     25.0% 144.32$               N/A N/A
84405 BOLT-TOGGLE 1/4-20X4.00 (Box of 50) EA A 46.24$       25.0% 34.68$                 N/A N/A
84424 BLT TOGL 3/16X310-24 MR HD (Box of 50) EA A 31.58$       25.0% 23.69$                 N/A N/A
84425 BLT TOGL 3/+16X10-24 ME HD (Box of 50) EA A 34.04$       25.0% 25.53$                 N/A N/A
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84429 BLT TOGL 1/4X4 1/4-20 MR HD (Box of 50) EA A 46.24$       25.0% 34.68$                 N/A N/A
84510 STUD EA B 3.05$         10.0% 2.75$                   N/A N/A
84538 BIT 5/16X4 EA A 7.33$         25.0% 5.50$                   N/A N/A
84550 BIT 1/2X4 EA A 11.79$       25.0% 8.84$                   N/A N/A
84594 BIT 3/8X4 EA A 12.82$       25.0% 9.62$                   N/A N/A
84600 BIT 1/2X4 EA A 17.13$       25.0% 12.85$                 N/A N/A
85117 CONNECTOR-TWO SCREW EA B 13.17$       10.0% 11.85$                 N/A N/A
85264 CORD UNIT-POWER 12/3 SO X120"LG EA B 115.12$     10.0% 103.61$               N/A N/A
85284 SWITCH-TOGGLE S-T D-P 20A 277V (690 EA B 30.23$       10.0% 27.21$                 N/A N/A
85337 SWITCH-TOGGLE D-POLE S-THROW 1-HP EA B 100.90$     10.0% 90.81$                 N/A N/A
85353 COVER,CAPACITOR GE #11B276AAP1 EA B 86.22$       10.0% 77.60$                 N/A N/A
85420 TERMINAL-LOCKING FORK #10-12W #6S EA B 2.93$         10.0% 2.64$                   N/A N/A
85466 MOTOR-ELEC 1-1/2HP 100/200V 3450RPM EA B 925.12$     10.0% 832.61$               N/A N/A
85645 SPACER-MOTOR LAMB #10-2977 (690) EA B 10.08$       10.0% 9.07$                   N/A N/A
85724 COIL,SOLENOID-115V 60HZ (SERVICE) EA B 56.07$       10.0% 50.46$                 N/A N/A
85822 SWITCH,LIMIT MICRO-SW #BZ-2RW822-A2 EA B 86.56$       10.0% 77.90$                 N/A N/A
85868 VARISTOR EA B 5.83$         10.0% 5.25$                   N/A N/A
85874 DIODE-1A 1000V INTERNAT #R-250 EA B 7.27$         10.0% 6.54$                   N/A N/A
85877 FSTN EA B 22.27$       10.0% 20.04$                 N/A N/A
85882 SWITCH-TOGGLE 10A 250V AC S-P D-T EA B 46.46$       10.0% 41.81$                 N/A N/A
85883 GASKET-COVER HINDS #GASK-571 (555) EA B 17.43$       10.0% 15.69$                 N/A N/A
85905 MOTOR EA B 1,133.85$  10.0% 1,020.47$            N/A N/A
85908 SPACER-BEARING COLLINS #12815 (460) EA B 168.79$     10.0% 151.91$               N/A N/A
85929 SEAL-MOTOR SHAFT COLLINS #12836(460 EA B 63.86$       10.0% 57.47$                 N/A N/A
85954 ETRN FAN EA B 233.80$     10.0% 210.42$               N/A N/A
85995 FUSE HLDR EA B 55.61$       10.0% 50.05$                 N/A N/A
85997 RECTIFIER-600V 35A 1-P BRIDGE EA B 71.79$       10.0% 64.61$                 N/A N/A
86009 BUSHING,STRAIN RELIEF-NYLON EA B 4.42$         10.0% 3.98$                   N/A N/A
86015 SWITCH,TIPPETTE D-P (849) EA B 40.16$       10.0% 36.14$                 N/A N/A
86019 THERMOSTAT EA B 58.13$       10.0% 52.32$                 N/A N/A
86051 PLUG-ELEC MALE 15A 2P 3W 125V TWIST EA B 53.64$       10.0% 48.28$                 N/A N/A
86052 PLUG-ELEC FEMALE 15A 2P 3W 125V EA B 57.19$       10.0% 51.47$                 N/A N/A
86064 ARMATURE-MOTOR 115V (6001) EA B 785.42$     10.0% 706.88$               N/A N/A
86065 FIELD FOR 6001 EA B 313.86$     10.0% 282.47$               N/A N/A
86066 CORD-ELEC STATURE #9001-006 (6001) EA B 38.00$       10.0% 34.20$                 N/A N/A
86067 BRUSH FOR 6001 EA B 22.64$       10.0% 20.38$                 N/A N/A
86068 CAP-BRUSH STATURE #20476-01 (6001) EA B 4.72$         10.0% 4.25$                   N/A N/A
86069 BRUSH HOLDER FOR 6001 EA B 22.64$       10.0% 20.38$                 N/A N/A
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86071 BEARING-ARMATURE STATURE #53203-04 EA B 42.34$       10.0% 38.11$                 N/A N/A
86072 BEARING-STATURE #53201-04 EA B 20.07$       10.0% 18.06$                 N/A N/A
86073 WASHER-STATURE #56502-02 EA B 7.58$         10.0% 6.82$                   N/A N/A
86074 CORD-ELEC #12/3 SO X72" 600V BLACK EA B 48.95$       10.0% 44.06$                 N/A N/A
86083 BUSHING,STRAIN RELIEF EA B 9.43$         10.0% 8.49$                   N/A N/A
86090 SWITCH-SQ D #CLASS 2510 T-KO (847) EA B 165.83$     10.0% 149.25$               N/A N/A
86091 PILOT LIGHT EA B 27.16$       10.0% 24.44$                 N/A N/A
86093 PLUG-ELEC MALE 30A 250V TWIST-LOCK EA B 199.06$     10.0% 179.15$               N/A N/A
86101 SWITCH, CIRCUIT BREAKER EA B 57.36$       10.0% 51.62$                 N/A N/A
86102 CAP UNIT-COMM END STATURE #9050-015 EA B 136.37$     10.0% 122.73$               N/A N/A
86103 TERMINAL-DISCONNECT M #14-16W NYLON EA B 4.29$         10.0% 3.86$                   N/A N/A
86106 ARMATURE ASSEMBLY EA B 239.58$     10.0% 215.62$               N/A N/A
86109 BRUSH,ARMATURE EA B 14.17$       10.0% 12.75$                 N/A N/A
86110 BRSH HLDR EA B 29.34$       10.0% 26.41$                 N/A N/A
86112 CAP UNIT,END EA B 175.91$     10.0% 158.32$               N/A N/A
86113 CAP-BRUSH STATURE#9550-009 EA B 14.17$       10.0% 12.75$                 N/A N/A
86119 BEARING-BALL LAMB #60-7600 (690) EA B 15.11$       10.0% 13.60$                 N/A N/A
86126 BRUSH UNIT-MOTOR LAMB #33357 (690) EA B 15.11$       10.0% 13.60$                 N/A N/A
86143 PLUG, FEMALE EA B 43.49$       10.0% 39.14$                 N/A N/A
86145 FIELD EA B 306.38$     10.0% 275.74$               N/A N/A
86152 SWITCH,CIRCUIT BREAKER (120V 16A S-P) EA B 145.58$     10.0% 131.02$               N/A N/A
86155 RECEPTACLE-FEMALE TWIST-LOCK 15A EA B 62.87$       10.0% 56.58$                 N/A N/A
86180 MTR FRME ASSY EA B 408.23$     10.0% 367.41$               N/A N/A
86181 GEARHSNG COVER EA B 63.37$       10.0% 57.03$                 N/A N/A
86182 56GASKET-STATURE #52050-05 (2001) EA B 14.17$       10.0% 12.75$                 N/A N/A
86186 MOTOR-ELEC 120V (590) EA B 201.50$     10.0% 181.35$               N/A N/A
86200 BRKR-CRCT 230V EA B 171.22$     10.0% 154.10$               N/A N/A
86239 DRIVE SHAFT GEAR REDUCER EA B 227.17$     10.0% 204.45$               N/A N/A
86241 DRIVEN SHAFT GEAR REDUCER EA B 197.04$     10.0% 177.34$               N/A N/A
86242 GEAR REDUCER GEAR REDUCER EA B 172.61$     10.0% 155.35$               N/A N/A
86243 BEARING-STATURE #53200-02 EA B 13.37$       10.0% 12.03$                 N/A N/A
86244 BEARING-STATURE #53204-04 EA B 21.36$       10.0% 19.22$                 N/A N/A
86261 SWITCH-TOGGLE S-P S-T 10A 125V (590 EA B 40.30$       10.0% 36.27$                 N/A N/A
86264 CONNECTOR,STRAIN RELIEF (.270/.480) EA B 20.16$       10.0% 18.14$                 N/A N/A
86265 SWITCH-ROCKER S-P MOMENT-ON (915) EA B 35.70$       10.0% 32.13$                 N/A N/A
86272 HOUSING, GEAR BOX EA B 237.65$     10.0% 213.89$               N/A N/A
86273 PLATE,END EA B 160.49$     10.0% 144.44$               N/A N/A
86274 GEAR SHFT DRIV EA B 228.29$     10.0% 205.46$               N/A N/A

4218 of 9702



NW Infrastructure Greenlee

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Greenlee                        
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

86275 GEAR SHFT DRVN EA B 743.93$     10.0% 669.54$               N/A N/A
86276 SHAFT-GEAR OUTPUT W/.625 KEYWAY EA B 520.56$     10.0% 468.50$               N/A N/A
86292 RELAY-240V 45A EA B 215.36$     10.0% 193.82$               N/A N/A
86294 ARMT ASSY EA B 143.74$     10.0% 129.37$               N/A N/A
86295 GEAR HOUSING EA B 101.91$     10.0% 91.72$                 N/A N/A
86296 CORD UNIT-POWER #14/3 X96"LG 300V EA B 59.02$       10.0% 53.12$                 N/A N/A
86314 MOTOR,ELEC 1-1/2HP 115/230V 1-P EA B 901.89$     10.0% 811.70$               N/A N/A
86317 BLOCK,TERMINAL EA B 7.39$         10.0% 6.65$                   N/A N/A
86319 SWITCH,TOGGLE-ON/OFF (125V,15A) EA B 21.98$       10.0% 19.78$                 N/A N/A
86325 RECEPTACLE,FEMALE 15A 125V 2-P 3-W EA B 42.23$       10.0% 38.01$                 N/A N/A
86328 PAPR-STRD CHRT EA B 46.43$       10.0% 41.79$                 N/A N/A
86329 SHAFT ASSY-OUTPUT (805) EA B 285.37$     10.0% 256.83$               N/A N/A
86332 CABLE,MULTI CONDUCTER (805) EA B 223.97$     10.0% 201.57$               N/A N/A
86339 MOTOR,ELEC 1/2HP 115/230V 1-P 3450R EA B 822.83$     10.0% 740.55$               N/A N/A
86347 CORD UNIT-WELLS #100755-1 (1399) EA B 107.01$     10.0% 96.31$                 N/A N/A
86348 RELAY-WELLS #100866 (1399) EA B 83.07$       10.0% 74.76$                 N/A N/A
86355 SWITCH-FOOT 20A SPDT 1-HP (976-22) EA B 140.85$     10.0% 126.77$               N/A N/A
86383 SWITCH EA B 44.86$       10.0% 40.37$                 N/A N/A
86385 BREAKER, CIRCUIT EA B 132.51$     10.0% 119.26$               N/A N/A
86388 SWITCH, CIRCUIT BREAKER EA B 64.93$       10.0% 58.44$                 N/A N/A
86395 FIELD ASSEMBLY (35352) EA B 496.11$     10.0% 446.50$               N/A N/A
86398 HOUSING ASSEMBLY-GEAR (35352) EA B 182.97$     10.0% 164.67$               N/A N/A
86399 SEAL-ARMATURE SHAFT (35352) EA B 4.29$         10.0% 3.86$                   N/A N/A
86401 BEARING ASSY-ARMATURE/ (35352) EA B 313.86$     10.0% 282.47$               N/A N/A
86402 COMMUTATOR END ASSY (35352) EA B 130.72$     10.0% 117.65$               N/A N/A
86403 RELAY, SOLID STATE 240V 45A 25-65HZ EA B 172.93$     10.0% 155.64$               N/A N/A
86409 SWITCH-TOGGLE 20A DP-ST ON-OFF EA B 93.03$       10.0% 83.73$                 N/A N/A
86410 GUARD-SWITCH ON-OFF TOGGLE EA B 9.14$         10.0% 8.23$                   N/A N/A
86413 SWITCH,AIRPAX #UPG-66-0-01 EA B 142.67$     10.0% 128.40$               N/A N/A
86414 SWITCH-CIRCUIT BREAKER 220V 9A S-P EA B 146.76$     10.0% 132.08$               N/A N/A
86419 BELL-REAR END (555-MOTOR) EA B 577.82$     10.0% 520.04$               N/A N/A
86420 BRUSH (555-MOTOR) EA B 78.38$       10.0% 70.54$                 N/A N/A
86421 BEARING,MOTOR #HB623SL (555) EA B 100.42$     10.0% 90.38$                 N/A N/A
86430 COVER,BRUSH (555-MOTOR) EA B 53.78$       10.0% 48.40$                 N/A N/A
86432 FAN (555-MOTOR) EA B 80.08$       10.0% 72.07$                 N/A N/A
86441 GRIP-CORD 1/2" CONDUIT STRAIGHT EA B 28.03$       10.0% 25.23$                 N/A N/A
86444 MOTOR,ELECRIC-1-1/2 HP 50HZ EA B 1,141.44$  10.0% 1,027.30$            N/A N/A
86449 SWITCH, CENTER OFF S-P 10A 125VAC EA B 54.19$       10.0% 48.77$                 N/A N/A
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86474 PILOT LIGHT (125V 1/3W 200DEG-C) EA B 26.92$       10.0% 24.23$                 N/A N/A
86487 CORD,POWER-12GA X9'LG SJOW 125V 20A EA B 58.78$       10.0% 52.90$                 N/A N/A
86488 RECEPTICLE-ELEC ST-BLADE F 125V 20A EA B 57.53$       10.0% 51.78$                 N/A N/A
86490 RECEPTICLE-ELEC TWIST-LOCK F125V20A EA B 100.20$     10.0% 90.18$                 N/A N/A
86548 CAPACITOR,MOTOR 440MFD 125V (86314) EA B 64.07$       10.0% 57.66$                 N/A N/A
86549 COVER,CAPACITOR (86314) EA B 86.22$       10.0% 77.60$                 N/A N/A
86550 CAPACITOR-MOTOR 475MFD 165V (35466) EA B 71.79$       10.0% 64.61$                 N/A N/A
86551 COVER-CAPACITOR (85466) EA B 20.41$       10.0% 18.37$                 N/A N/A
86552 FAN-MOTOR (85466) EA B 62.08$       10.0% 55.87$                 N/A N/A
86555 MOTOR UNIT-VACUUM (38594) EA B 302.26$     10.0% 272.03$               N/A N/A
86559 HOUSING-TAIL EA B 167.62$     10.0% 150.86$               N/A N/A
86560 PLATE ASSY-BRUSH EA B 113.32$     10.0% 101.99$               N/A N/A
86561 MAGNET & HOUSING ASSY EA B 430.01$     10.0% 387.01$               N/A N/A
86562 ARMATURE ASSY EA B 480.28$     10.0% 432.25$               N/A N/A
86614 SPRING-LOAD (AMETEK 10-3543) EA B 3.01$         10.0% 2.71$                   N/A N/A
86616 BALL BEARING EA B 15.11$       10.0% 13.60$                 N/A N/A
86619 FIELD (AMETEK 316366-00) EA B 130.99$     10.0% 117.89$               N/A N/A
86644 SUPPORT-CIRCUIT BOARD EA B 2.92$         10.0% 2.63$                   N/A N/A
86645 CONTACTOR EA B 103.08$     10.0% 92.77$                 N/A N/A
86646 BRAKE-POWER EA B 310.56$     10.0% 279.50$               N/A N/A
86683 GRIP-CORD 3/4" HUB 3/8-1/2" CABLE EA B 27.49$       10.0% 24.74$                 N/A N/A
86684 RECEPTACLE-FEMALE 20A 125V 2P 3W EA B 37.78$       10.0% 34.00$                 N/A N/A
86705 BRUSHES-COMMUTATOR EA B 39.76$       10.0% 35.78$                 N/A N/A
86706 SPRINGS-COMMUTATOR BRUSH RETENSION EA B 33.74$       10.0% 30.37$                 N/A N/A
86708 PLATE-BRUSH ASSEMBLY EA B 191.51$     10.0% 172.36$               N/A N/A
86757 ARMATURE-MOTOR 220V (6001-22) EA B 247.89$     10.0% 223.10$               N/A N/A
86767 RELIEF, STRAIN EA B 32.65$       10.0% 29.39$                 N/A N/A
86772 RESISTOR UNIT,BRAKE EA B 66.74$       10.0% 60.07$                 N/A N/A
86778 DECAL-WARNING EA B 3.51$         10.0% 3.16$                   N/A N/A
86779 BREAKER,CIRCUIT (ES85-11) EA B 21.05$       10.0% 18.95$                 N/A N/A
86782 BOARD, CIRCUIT-W/TIME DELAY EA B 701.68$     10.0% 631.51$               N/A N/A
86784 TRANSFORMER UNIT EA B 130.91$     10.0% 117.82$               N/A N/A
86785 BREAKER,CIRCUIT (POTTER BROMFIELD) EA B 139.93$     10.0% 125.94$               N/A N/A
86801 SWITCH-CIRCUIT BREAKER (230V,9AMP) EA B 184.91$     10.0% 166.42$               N/A N/A
86802 NOSE ASSEMBLY EA B 668.61$     10.0% 601.75$               N/A N/A
86812 SWITCH (AIRPAX #UPG-1-1-64-183-01) EA B 58.01$       10.0% 52.21$                 N/A N/A
86813 RECTIFIER-50 AMP BRIDGE EA B 24.78$       10.0% 22.30$                 N/A N/A
86822 MONITOR,DISPLAY EA B 1,609.40$  10.0% 1,448.46$            N/A N/A
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86835 TEST LEAD CLIPS EA B 22.32$       10.0% 20.09$                 N/A N/A
86836 SWITCH-AIRPAX #UPG-1-1-64-103-01 EA B 75.71$       10.0% 68.14$                 N/A N/A
86840 ARMATURE ASSY (6800-22) EA B 451.42$     10.0% 406.28$               N/A N/A
86841 BRAKE-POWER EA B 594.20$     10.0% 534.78$               N/A N/A
86844 FUSE-1A/240V (6.3 x 25.4mm) EA B 2.72$         10.0% 2.45$                   N/A N/A
86845 CORD UNIT-ELEC 96" LG 250V 14/3 EA B 59.02$       10.0% 53.12$                 N/A N/A
86854 RECEPTACLE-FEMALE EA B 79.09$       10.0% 71.18$                 N/A N/A
86863 PLUG,ELEC-TWIST LOCK (20A 125/250V) EA B 62.05$       10.0% 55.85$                 N/A N/A
86886 LAMP-NEON 115VAC YLW EA B 17.87$       10.0% 16.08$                 N/A N/A
86889 SWITCH EA B 27.84$       10.0% 25.06$                 N/A N/A
86890 RING-LOCKING EA B 6.06$         10.0% 5.45$                   N/A N/A
86914 ROD-THREADED 1/4-28X11.13 (00664) EA B 10.64$       10.0% 9.58$                   N/A N/A
86917 OUTLET-ACCESSORY EA B 12.50$       10.0% 11.25$                 N/A N/A
86918 CONTROLLER EA B 335.85$     10.0% 302.27$               N/A N/A
86919 STANDOFF EA B 3.01$         10.0% 2.71$                   N/A N/A
86920 MOTOR EA B 1,052.32$  10.0% 947.09$               N/A N/A
86921 SCREEN-MOTOR (6800) EA B 24.20$       10.0% 21.78$                 N/A N/A
86922 ROD-1/4"-28X6.093 THREADED EA B 6.78$         10.0% 6.10$                   N/A N/A
86923 ROD-#8-32X2.50 THREADED EA B 5.56$         10.0% 5.00$                   N/A N/A
86941 GEARBOX ASSEMBLY EA B 569.78$     10.0% 512.80$               N/A N/A
86942 HOUSING,OUTPUT GEAR EA B 54.36$       10.0% 48.92$                 N/A N/A
86943 SHAFT ASSEMBLY-OUTPUT EA B 195.54$     10.0% 175.99$               N/A N/A
86944 GASKET EA B 8.59$         10.0% 7.73$                   N/A N/A
86945 HOUSING-INPUT GEAR EA B 61.17$       10.0% 55.05$                 N/A N/A
86946 GEAR ASSEMBLY EA B 104.30$     10.0% 93.87$                 N/A N/A
86947 GEAR ASSEMBLY EA B 95.79$       10.0% 86.21$                 N/A N/A
86949 ARMATURE ASSEMBLY EA B 242.71$     10.0% 218.44$               N/A N/A
86950 HOUSING-MAGNET EA B 135.25$     10.0% 121.73$               N/A N/A
86951 END-COMUTATOR EA B 194.13$     10.0% 174.72$               N/A N/A
86952 WIRE ASSEMBLY,BRUSH-COMMUTATOR EA B 22.64$       10.0% 20.38$                 N/A N/A
86953 WIRE ASSEMLBY,BRUSH-COMMUTATOR EA B 13.64$       10.0% 12.28$                 N/A N/A
86954 WIRE UNIT,GROUND EA B 7.13$         10.0% 6.42$                   N/A N/A
86966 RELAY,P&B,PROA-11AYA-24 EA B 184.13$     10.0% 165.72$               N/A N/A
86967 RELAY (P&B PRO-11AYO-24) EA B 160.67$     10.0% 144.60$               N/A N/A
86973 MOTOR,120V,BENDER EA B 1,301.49$  10.0% 1,171.34$            N/A N/A
86976 SWITCH,CIRCUIT BREAKER EA B 318.23$     10.0% 286.41$               N/A N/A
86977 SWITCH EA B 356.17$     10.0% 320.55$               N/A N/A
86999 LEADS,TEST (5990) EA B 246.59$     10.0% 221.93$               N/A N/A
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87073 TEST LEADS, MEGOHMMETER EA B 103.76$     10.0% 93.38$                 N/A N/A
87121 PROBES,TEST (5990) EA B 81.19$       10.0% 73.07$                 N/A N/A
87132 SWITCH (AIRPAX #UPG-1-1-64-203-01) EA B 80.56$       10.0% 72.50$                 N/A N/A
87137 GAUGE,FORCE EA B 458.68$     10.0% 412.81$               N/A N/A
87148 GEAR,DRIVE W/BEARING HOUSING EA B 111.81$     10.0% 100.63$               N/A N/A
87244 HOUSING KIT (ES25) EA B 24.46$       10.0% 22.01$                 N/A N/A
89199 DECAL KIT (ES750) EA B 13.74$       10.0% 12.37$                 N/A N/A
89202 GRIP, HANDLE EA B 6.50$         10.0% 5.85$                   N/A N/A
89817 DRIVESHAFT EA B 166.89$     10.0% 150.20$               N/A N/A
89821 INDENTER EA B 250.70$     10.0% 225.63$               N/A N/A
89899 BOOM ASSEMBLY EA B 224.24$     10.0% 201.82$               N/A N/A
89900 SLEEVE (709/710) EA B 45.61$       10.0% 41.05$                 N/A N/A
89901 SLIDING MECHANISM SERVICE KIT (710) EA B 89.08$       10.0% 80.17$                 N/A N/A
89910 SHAFT EA B 8.33$         10.0% 7.50$                   N/A N/A
95952 VISE ASSEMBLY EA B 572.21$     10.0% 514.99$               N/A N/A
95953 RAM POSITIONER (MBT) EA B 74.97$       10.0% 67.47$                 N/A N/A
95954 CASTER, SWIVEL EA B 84.00$       10.0% 75.60$                 N/A N/A
95955 AXLE, CART (881-MBT) EA B 37.49$       10.0% 33.74$                 N/A N/A
95956 CARRIER ASSEMBLY (MBT) EA B 519.16$     10.0% 467.24$               N/A N/A
95957 DECAL KIT (881-MBT) EA B 64.26$       10.0% 57.83$                 N/A N/A
95958 FASTENER KIT (881-MBT) EA B 41.77$       10.0% 37.59$                 N/A N/A
95959 PIPE ROLLER KIT,2" EA B 198.14$     10.0% 178.33$               N/A N/A
95960 AXLE & STRAIGHT ROLLER KIT EA B 63.19$       10.0% 56.87$                 N/A N/A
95961 SCREW & HANDLE UNITS KIT EA B 127.45$     10.0% 114.71$               N/A N/A
012154500 LEADS (TS90) EA B 73.83$       10.0% 66.45$                 N/A N/A
52061616 BASKET WELDMENT, PUMP (MBT) EA B 208.85$     10.0% 187.97$               N/A N/A
650391700 LEADS,TEST (TS100) EA B 264.17$     10.0% 237.75$               N/A N/A
00042P SCREW UNIT,DRIVE EA A 28.45$       25.0% 21.34$                 N/A N/A
0070-1150 CORD,RECHG EA B 19.13$       10.0% 17.22$                 N/A N/A
0070-1204 CABLE USB A MALE TO MINI B MALE EA C 14.57$       0.0% 14.57$                 N/A N/A
0097-1006NEW DISK SIDEKICK PLUS US, DOCUMENTATION EA C 139.99$     0.0% 139.99$               N/A N/A
0097-1007 DISK SIDEKICK PLUS (CORE) US, DOCUMENTAT EA C 13.66$       0.0% 13.66$                 N/A N/A
0134-0500 IDENTIFIER, DIGITAL SIGNAL (T-BUG) EA C 798.56$     0.0% 798.56$               N/A N/A
0140-0022 HEADPHONES EA B 9.66$         10.0% 8.69$                   N/A N/A
0151-08D PLIERS,SIDE CUTTING 8" DIPPED EA A 43.08$       25.0% 32.31$                 N/A N/A
0151-08M PLIERS,SIDE CUTTING 8" MOLDED EA A 46.88$       25.0% 35.16$                 N/A N/A
0151-09CD PLIERS,SIDE CUT 9" DIP CRIMP EA B 40.52$       10.0% 36.47$                 N/A N/A
0151-09CM PLIERS,SIDE CUT 9" M0LD CRIMP EA A 64.96$       25.0% 48.72$                 N/A N/A
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0151-09D PLIERS,SIDE CUTTING 9" DIPPED EA A 47.70$       25.0% 35.78$                 N/A N/A
0151-09FD PLIERS,SIDE CUT 9" DIP FSHTP EA A 49.90$       25.0% 37.43$                 N/A N/A
0151-09-INS PLIERS,SIDECUT 9",INSUL,MOLDED EA A 91.35$       25.0% 68.51$                 N/A N/A
0151-09M PLIERS,SIDE CUTTING 9" MOLDED EA A 53.02$       25.0% 39.77$                 N/A N/A
0151-09SD PLIERS,SIDE CUT 9" DIP STRPER EA A 49.38$       25.0% 37.04$                 N/A N/A
0151-09SM PLIERS,SIDE CUT 9" MOLD STRPER EA A 54.86$       25.0% 41.15$                 N/A N/A
0151-09TD PLIERS, THREAD CLEANING (DIPPED) EA A 50.94$       25.0% 38.21$                 N/A N/A
0153-01C SCREWDRIVER SET,5 PC (POP) EA A 48.54$       25.0% 36.41$                 N/A N/A
0153-01-INS SCREWDRIVER,INSULATED 9PC EA A 221.79$     25.0% 166.34$               N/A N/A
0153-02C SCREWDRIVER SET,7 PIECE EA A 63.66$       25.0% 47.75$                 N/A N/A
0153-03C SCREWDRIVER,MINI,4 PC EA B 23.74$       10.0% 21.37$                 N/A N/A
0153-04C SCREWDRIVER SET,STUBBY,2PC EA B 14.15$       10.0% 12.74$                 N/A N/A
0153-11C SCREWDRIVER,FLAT-KEY 1/4X4" EA A 11.52$       25.0% 8.64$                   N/A N/A
0153-11-INS SCREWDRIVER,INSULATED,CAB,1/4"x4" EA A 25.26$       25.0% 18.95$                 N/A N/A
0153-12C SCREWDRIVER,FLAT-KEY 1/4X6" EA A 8.78$         25.0% 6.59$                   N/A N/A
0153-13C SCREWDRIVER,FLAT-KEY 1/4X8" EA A 10.16$       25.0% 7.62$                   N/A N/A
0153-13C-CP SCREWDRIVER,FLAT-CNTRPAK EA A 10.16$       25.0% 7.62$                   N/A N/A
0153-14C SCREWDRIVER,FLAT-KEY 1/4X10" EA A 11.52$       25.0% 8.64$                   N/A N/A
0153-15C SCREWDRIVER,FLAT-KEY 5/16X6" EA A 14.24$       25.0% 10.68$                 N/A N/A
0153-15-INS SCREWDRIVER,INSULATED,CAB,5/16"x6" EA A 27.15$       25.0% 20.36$                 N/A N/A
0153-16C SCREWDRIVER,FLAT-KEY 3/8X8" EA A 17.38$       25.0% 13.04$                 N/A N/A
0153-17-INS SCREWDRIVER,INSULATED,CAB,3/8"x10" EA A 35.15$       25.0% 26.36$                 N/A N/A
0153-21C SCREWDRIVER,FLAT-CAB 3/16X4" EA A 9.20$         25.0% 6.90$                   N/A N/A
0153-21-INS SCREWDRIVER,INSULATED,CAB,3/16"x4" EA A 23.60$       25.0% 17.70$                 N/A N/A
0153-22C SCREWDRIVER,FLAT-CAB 3/16X6" EA A 9.20$         25.0% 6.90$                   N/A N/A
0153-22-INS SCREWDRIVER,INSULATED,CAB,3/16"x6" EA A 24.38$       25.0% 18.29$                 N/A N/A
0153-23C SCREWDRIVER,FLAT-CAB 3/16X8" EA A 11.24$       25.0% 8.43$                   N/A N/A
0153-23-INS SCREWDRIVER,INSULATED,CAB,3/16"x8" EA A 24.99$       25.0% 18.74$                 N/A N/A
0153-24C SCREWDRIVER,FLAT-CAB 3/16X10" EA A 11.52$       25.0% 8.64$                   N/A N/A
0153-25C SCREWDRIVER,FLAT-CAB 1/4X4" EA A 10.84$       25.0% 8.13$                   N/A N/A
0153-26C SCREWDRIVER,FLAT-CAB 1/4X6" EA A 11.52$       25.0% 8.64$                   N/A N/A
0153-27C SCREWDRIVER,FLAT-CAB 1/4X8" EA A 13.32$       25.0% 9.99$                   N/A N/A
0153-28C SCREWDRIVER,FLAT-KEY 1/4X1-1/2 EA A 8.78$         25.0% 6.59$                   N/A N/A
0153-31C SCREWDRIVER,PHILLIPS #1X3" EA A 8.78$         25.0% 6.59$                   N/A N/A
0153-31-INS SCREWDRIVER,INSULATED,#1x3" EA A 23.15$       25.0% 17.36$                 N/A N/A
0153-32C SCREWDRIVER,PHILLIPS #2X1-1/2" EA A 8.54$         25.0% 6.41$                   N/A N/A
0153-33C SCREWDRIVER,PHILLIPS #2X4" EA A 9.50$         25.0% 7.13$                   N/A N/A
0153-33-INS SCREWDRIVER,INSULATED,#2x4" EA A 24.64$       25.0% 18.48$                 N/A N/A
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0153-34C SCREWDRIVER,PHILLIPS #2X6" EA A 10.84$       25.0% 8.13$                   N/A N/A
0153-35C SCREWDRIVER,PHILLIPS #3X6" EA A 12.88$       25.0% 9.66$                   N/A N/A
0153-35-INS SCREWDRIVER,INSULATED,#3x6" EA A 28.34$       25.0% 21.26$                 N/A N/A
0153-36C SCREWDRIVER,PHILLIPS #2X10" EA A 13.38$       25.0% 10.04$                 N/A N/A
0153-42C DRIVER,MULTI-TOOL 6N1 EA A 12.10$       25.0% 9.08$                   N/A N/A
0153-43C DRIVER,MULTI-TOOL 9N1 EA B 15.11$       10.0% 13.60$                 N/A N/A
0153-52C SCREWDRIVER,SPEED FLAT 1/4X6 EA A 14.12$       25.0% 10.59$                 N/A N/A
0153-53C SCREWDRIVER,SPEED PHILLIPS #1 X 6 EA A 12.46$       25.0% 9.35$                   N/A N/A
0154-06 WRENCH,ADJUSTABLE 6" EA A 28.46$       25.0% 21.35$                 N/A N/A
0154-06D WRENCH,ADJUSTABLE 6" DIPPED EA A 29.09$       25.0% 21.82$                 N/A N/A
0154-08D WRENCH,ADJUSTABLE 8" DIPPED EA A 31.40$       25.0% 23.55$                 N/A N/A
0154-10D WRENCH,ADJUSTABLE 10" DIPPED EA A 39.15$       25.0% 29.36$                 N/A N/A
0154-12 WRENCH,ADJUSTABLE 12" EA B 47.84$       10.0% 43.06$                 N/A N/A
0154-12C WRENCH,ADJUSTABLE 12" COMPOSITE EA B 53.16$       10.0% 47.84$                 N/A N/A
0154-12D WRENCH,ADJUSTABLE 12" DIPPED EA A 44.55$       25.0% 33.41$                 N/A N/A
0155-16A RULE,POWER RETURN 16' (POP) EA B 9.72$         10.0% 8.75$                   N/A N/A
0155-25A RULE,POWER RETURN 25' (POP) EA B 13.64$       10.0% 12.28$                 N/A N/A
0155-7MA RULE,POWER RETURN 7.5M DUAL (POP) EA B 14.87$       10.0% 13.38$                 N/A N/A
0156-11 HAMMER,ELECTRICIANS 18OZ EA B 38.30$       10.0% 34.47$                 N/A N/A
0156-12 HAMMER,STRAIGHT CLAW 16OZ EA A 32.59$       25.0% 24.44$                 N/A N/A
0157-17I SCREWDRIVER,INSULATED #1 EA A 22.06$       25.0% 16.55$                 N/A N/A
0158-11 BAG,CANVAS 20" EA B 105.48$     10.0% 94.93$                 N/A N/A
0158-12 BAG,HEAVY DUTY 18" EA B 52.71$       10.0% 47.44$                 N/A N/A
0158-13 CARRIER,TOOL 11" EA B 100.88$     10.0% 90.79$                 N/A N/A
0158-14 ZIPPER,SMALL (025) EA B 11.16$       10.0% 10.04$                 N/A N/A
0158-15 BAG,CADDY CORDURA EA B 65.89$       10.0% 59.30$                 N/A N/A
0158-16 POUCH/BELT COMBO 3PC EA B 110.88$     10.0% 99.79$                 N/A N/A
0158-17 BAG,CADDY,7 POCKET EA B 24.98$       10.0% 22.48$                 N/A N/A
0158-19 BAG,TOOL CARRIER,W/PART BIN EA B 49.96$       10.0% 44.96$                 N/A N/A
0159-01-INS STANDARD INSUL KIT,7PC EA A 350.19$     25.0% 262.64$               N/A N/A
0159-11 ELECTRICIANS TOOL KIT 28 PC EA B 573.94$     10.0% 516.55$               N/A N/A
0159-12 JOURNEYMANS KIT 17PC EA B 380.40$     10.0% 342.36$               N/A N/A
0159-13 ELECTRICIANS KIT 12PC EA B 267.77$     10.0% 240.99$               N/A N/A
0159-14 STARTERS KIT 5PC EA B 90.13$       10.0% 81.12$                 N/A N/A
0159-22R STARTER ELEC. KIT 4PC-RETAIL EA C 36.57$       0.0% 36.57$                 N/A N/A
0159-23 JOURNEYMANS KIT 21PC-METRIC EA B 372.06$     10.0% 334.85$               N/A N/A
0159-24 ELECTRICIANS KIT 16PC-METRIC EA B 277.97$     10.0% 250.17$               N/A N/A
0159-28 BASIC KIT - 4 PIECE EA A 71.77$       25.0% 53.83$                 N/A N/A
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0159-29 PLIERS KIT,DIPPED - 5 PIECE EA A 190.51$     25.0% 142.88$               N/A N/A
0159-34 INSTALLATION KIT - 5 PIECE EA A 148.85$     25.0% 111.64$               N/A N/A
0159-36 APPRENTICE TOOL SET, 6 PC (CNTRPK) EA B 80.91$       10.0% 72.82$                 N/A N/A
0159-42 TOOL KIT, 2 PIECE EA A 54.73$       25.0% 41.05$                 N/A N/A
0159-90E INSUL NUT & SCREW DRIVERS, 8PC EA A 85.68$       25.0% 64.26$                 N/A N/A
0159-91E INSUL NUTDRIVERS, 7PC EA A 41.82$       25.0% 31.37$                 N/A N/A
0159-92E NUTDRIVERS, METRIC, 10PC EA A 85.08$       25.0% 63.81$                 N/A N/A
0159-94E PLIERS & WRENCH KIT, 9PC EA A 151.62$     25.0% 113.72$               N/A N/A
0159-95E GIANT HAND TOOL KIT, 55PC EA A 611.82$     25.0% 458.87$               N/A N/A
0159-FDK PROMO PACK, 5PC EA A 48.44$       25.0% 36.33$                 N/A N/A
0160-0001-1 OMNIMARKER, POWER - 160 EA B 9.12$         10.0% 8.21$                   N/A N/A
0161-0001-1 OMNIMARKER, WATER - 161 EA B 8.95$         10.0% 8.06$                   N/A N/A
0162-0001-1 OMNIMARKER, SANITARY - 162 EA B 8.95$         10.0% 8.06$                   N/A N/A
0163-0001-1 OMNIMARKER, TELEPHONE - 163 EA B 8.95$         10.0% 8.06$                   N/A N/A
0164-0001-1 OMNIMARKER, GAS - 164 EA B 8.95$         10.0% 8.06$                   N/A N/A
0165-0001-1 OMNIMARKER, CATV - 165 EA B 8.95$         10.0% 8.06$                   N/A N/A
0168-0001-1 OMNIMARKER, NON-POTABLE - 168 EA B 9.12$         10.0% 8.21$                   N/A N/A
0170-0001-1 UNIMARKER, POWER - 170 EA B 6.88$         10.0% 6.19$                   N/A N/A
0171-0001-1 UNIMARKER, WATER - 171 EA B 6.88$         10.0% 6.19$                   N/A N/A
0172-0001-1 UNIMARKER, SANITARY - 172 EA B 6.88$         10.0% 6.19$                   N/A N/A
0173-0001-1 UNIMARKER, TELEPHONE - 173 EA B 6.88$         10.0% 6.19$                   N/A N/A
0174-0001-1 UNIMARKER, GAS - 174 EA B 6.88$         10.0% 6.19$                   N/A N/A
0175-0001-1 UNIMARKER, CATV - 175 EA B 6.72$         10.0% 6.05$                   N/A N/A
01761-01M VEST, HI-VIS TRADESMAN, CLASS 2, S/M EA B 12.98$       10.0% 11.68$                 N/A N/A
01761-01XL VEST, HI-VIS TRADESMAN, CLASS 2, 2XL/3XL EA B 12.98$       10.0% 11.68$                 N/A N/A
01761-02L VEST,HI-VIS TRADESMAN 2-TONE,CLS 2,L/XL EA B 15.98$       10.0% 14.38$                 N/A N/A
01761-02M VEST,HI-VIS TRADESMAN 2-TONE,CLASS 2,S/M EA B 15.98$       10.0% 14.38$                 N/A N/A
01761-02XL VEST,HI-VIS TRADESMN 2TONE,CLS 2,2XL/3XL EA B 15.98$       10.0% 14.38$                 N/A N/A
01761-03L VEST, HI-VIS SURVEYOR, CLASS 2, L/XL EA B 17.98$       10.0% 16.18$                 N/A N/A
01761-03M VEST, HI-VIS SURVEYOR, CLASS 2, S/M EA B 17.98$       10.0% 16.18$                 N/A N/A
01761-03XL VEST, HI-HIS SURVEYOR, CLASS 2, 2XL/3XL EA B 17.98$       10.0% 16.18$                 N/A N/A
01762-01C SAFETY GLASSES, TRADESMAN, CLEAR EA A 12.60$       25.0% 9.45$                   N/A N/A
01762-01S SAFETY GLASSES, TRADESMAN, SMOKE EA A 12.60$       25.0% 9.45$                   N/A N/A
01762-02C-150 SAFETY GLASSES, BI-FOCALS,150 PWR, CLEAR EA A 12.60$       25.0% 9.45$                   N/A N/A
01762-03A SAFETY GLASSES, TRADESMAN, AMBER EA A 12.60$       25.0% 9.45$                   N/A N/A
01762-04M 1001100201SSES, PRO VIEW, MIRROR EA A 15.75$       25.0% 11.81$                 N/A N/A
01762-05S SAFETY GLASSES, TWO TONE, SMOKE EA A 12.60$       25.0% 9.45$                   N/A N/A
01762-06C SAFETY GLASSES, FRAMELESS, CLEAR EA A 10.50$       25.0% 7.88$                   N/A N/A
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01762-07C SAFETY GLASSES, OVER-WRAP, CLEAR EA A 10.50$       25.0% 7.88$                   N/A N/A
01765-01 KNEE PAD, TRADESMAN EA B 25.73$       10.0% 23.16$                 N/A N/A
01765-02 KNEE PAD, WORKMAN PRO EA B 30.88$       10.0% 27.79$                 N/A N/A
0178-0001-1 UNIMARKER, NON-POTABLE - 178 EA B 6.88$         10.0% 6.19$                   N/A N/A
0251-05D PLIERS,DIAGONAL 5" DIPPED EA A 28.56$       25.0% 21.42$                 N/A N/A
0251-05M PLIERS,DIAGONAL 5" MOLDED EA A 29.26$       25.0% 21.95$                 N/A N/A
0251-06D PLIERS,DIAGONAL 6" DIPPED EA A 29.58$       25.0% 22.19$                 N/A N/A
0251-06M PLIERS,DIAGONAL 6" MOLDED EA A 31.62$       25.0% 23.72$                 N/A N/A
0251-07D PLIERS,DIAGONAL 7" DIPPED EA A 30.60$       25.0% 22.95$                 N/A N/A
0251-07M PLIERS,DIAGONAL 7" MOLDED EA A 32.64$       25.0% 24.48$                 N/A N/A
0251-08AD PLIERS,DIAGONAL,ANGL 8" DIPPED EA A 38.76$       25.0% 29.07$                 N/A N/A
0251-08A-INS PLIERS,DIAG,ANGL 8",INSUL,MOLD EA A 79.72$       25.0% 59.79$                 N/A N/A
0251-08AM PLIERS,DIAGONAL,ANGL 8" MOLDED EA A 40.80$       25.0% 30.60$                 N/A N/A
0251-08D PLIERS,DIAGONAL 8" DIPPED EA A 38.76$       25.0% 29.07$                 N/A N/A
0251-08M PLIERS,DIAGONAL 8" MOLDED-POP EA A 40.80$       25.0% 30.60$                 N/A N/A
0252-11 RIPPER,CABLE NM EA A 4.12$         25.0% 3.09$                   N/A N/A
0253-01C NUT DRIVERS,SET, 7 PIECE EA A 58.96$       25.0% 44.22$                 N/A N/A
0253-01NH-6 NUT DRIVERS NH,6", 7PC EA A 108.27$     25.0% 81.20$                 N/A N/A
0253-02C NUT DRIVERS,SET, 7 PC-METRIC EA A 82.19$       25.0% 61.64$                 N/A N/A
0253-03NH-INS NUT DRIVERS NH,INSUL,6", 7PC EA A 233.46$     25.0% 175.10$               N/A N/A
0253-05-S NUT DRIVERS,SET,STUBBY,2 PC EA B 14.40$       10.0% 12.96$                 N/A N/A
0253-06NH-6 NUT DRIVERS,NH,SET,6",2 PC EA B 20.82$       10.0% 18.74$                 N/A N/A
0253-11C NUT DRIVER,3/16"X3" (POP) EA A 8.87$         25.0% 6.65$                   N/A N/A
0253-11NH-6 NUT DRIVERS NH,3/16"x6" EA A 14.34$       25.0% 10.76$                 N/A N/A
0253-11NH-INS NUT DRIVER,NH,INSUL,3/16X6" EA A 31.48$       25.0% 23.61$                 N/A N/A
0253-12C NUT DRIVER,1/4"X3" (POP) EA A 8.87$         25.0% 6.65$                   N/A N/A
0253-12NH-6 NUT DRIVERS NH,1/4"x6" EA A 15.64$       25.0% 11.73$                 N/A N/A
0253-12NH-INS NUT DRIVER,NH,INSUL,1/4X6" EA A 31.82$       25.0% 23.87$                 N/A N/A
0253-13C NUT DRIVER,5/16"X3" (POP) EA A 9.29$         25.0% 6.97$                   N/A N/A
0253-13NH-6 NUT DRIVERS NH,5/16"x6" EA A 17.00$       25.0% 12.75$                 N/A N/A
0253-13NH-INS NUT DRIVER,NH,INSUL,5/16X6" EA A 32.13$       25.0% 24.10$                 N/A N/A
0253-14C NUT DRIVER,11/32"X3" (POP) EA A 9.29$         25.0% 6.97$                   N/A N/A
0253-14NH-6 NUT DRIVERS NH,11/32"x6" EA A 16.54$       25.0% 12.41$                 N/A N/A
0253-14NH-INS NUT DRIVER,NH,INSUL,11/32X6" EA A 32.44$       25.0% 24.33$                 N/A N/A
0253-15C NUT DRIVER,3/8"X3" (POP) EA A 9.59$         25.0% 7.19$                   N/A N/A
0253-15NH-6 NUT DRIVERS NH,3/8"x6" EA A 17.41$       25.0% 13.06$                 N/A N/A
0253-15NH-INS NUT DRIVER,NH,INSUL,3/8X6" EA A 32.76$       25.0% 24.57$                 N/A N/A
0253-16C NUT DRIVER,7/16"X3" (POP) EA A 10.68$       25.0% 8.01$                   N/A N/A
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0253-16NH-6 NUT DRIVERS NH,7/16"x6" EA A 19.65$       25.0% 14.74$                 N/A N/A
0253-16NH-INS 0400NUT DRIVER,NH,INSUL,7/16X6" EA A 35.76$       25.0% 26.82$                 N/A N/A
0253-17C NUT DRIVER,1/2"X3" (POP) EA A 11.35$       25.0% 8.51$                   N/A N/A
0253-17NH-6 NUT DRIVERS NH,1/2"x6" EA A 20.85$       25.0% 15.64$                 N/A N/A
0253-17NH-INS NUT DRIVER,NH,INSUL,1/2X6" EA A 37.15$       25.0% 27.86$                 N/A N/A
0253-33C NUT DRIVERS,5mmX75mm EA A 11.41$       25.0% 8.56$                   N/A N/A
0253-34C NUT DRIVERS,5.5mmX75mm EA A 11.41$       25.0% 8.56$                   N/A N/A
0253-35C NUT DRIVERS,6mmX75mm EA A 11.54$       25.0% 8.66$                   N/A N/A
0253-36C NUT DRIVERS,7mmX75mm EA A 11.54$       25.0% 8.66$                   N/A N/A
0253-37C NUT DRIVERS,8mmX75mm EA A 11.68$       25.0% 8.76$                   N/A N/A
0253-38C NUT DRIVERS,9mmX75mm EA A 11.89$       25.0% 8.92$                   N/A N/A
0253-39C NUT DRIVERS,10mmX75mm EA A 12.03$       25.0% 9.02$                   N/A N/A
0253-41C NUT DRIVERS,11mmX75mm EA A 13.62$       25.0% 10.22$                 N/A N/A
0253-42C NUT DRIVERS,12mmX75mm EA A 13.76$       25.0% 10.32$                 N/A N/A
0253-43C NUT DRIVERS,13mmX75mm EA A 13.84$       25.0% 10.38$                 N/A N/A
0254-11 WRENCH,HEX-KEY SET 9 PC STD FOLDING EA B 8.93$         10.0% 8.04$                   N/A N/A
0254-12 WRENCH,HEX-KEY BALL-END 9 PC EA B 13.79$       10.0% 12.41$                 N/A N/A
0254-13 WRENCH,HEX-KEY SET 5 PC STD FOLDING EA B 13.79$       10.0% 12.41$                 N/A N/A
0254-31 WRENCH,HEX KEY SET,9 PC-METRIC EA B 8.93$         10.0% 8.04$                   N/A N/A
0254-40 WRENCH SET,T-HANDLE 10PC EA A 76.08$       25.0% 57.06$                 N/A N/A
0254-42 WRENCH,T-HANDLE,3/32" EA A 5.76$         25.0% 4.32$                   N/A N/A
0254-43 WRENCH,T-HANDLE,7/64" EA A 5.76$         25.0% 4.32$                   N/A N/A
0254-44 WRENCH,T-HANDLE,1/8" EA A 5.76$         25.0% 4.32$                   N/A N/A
0254-45 WRENCH,T-HANDLE,9/64" EA A 5.88$         25.0% 4.41$                   N/A N/A
0254-46 WRENCH,T-HANDLE,5/32" EA A 6.01$         25.0% 4.51$                   N/A N/A
0254-47 WRENCH,T-HANDLE,3/16" EA A 7.46$         25.0% 5.60$                   N/A N/A
0254-48 WRENCH,T-HANDLE,7/32" EA A 7.76$         25.0% 5.82$                   N/A N/A
0254-49 WRENCH,T-HANDLE,1/4" EA A 8.38$         25.0% 6.29$                   N/A N/A
0254-50 WRENCH,T-HANDLE,5/16" EA A 10.16$       25.0% 7.62$                   N/A N/A
0254-51 WRENCH,T-HANDLE,3/8" EA A 12.30$       25.0% 9.23$                   N/A N/A
0257-01I NUTDRIVER SET,INSULATED 7 PC EA A 138.20$     25.0% 103.65$               N/A N/A
0257-11I NUTDRIVER,INSULATED 3/16X5" EA A 21.76$       25.0% 16.32$                 N/A N/A
0257-12I NUTDRIVER,INSULATED 1/4X5" EA A 21.77$       25.0% 16.33$                 N/A N/A
0257-13I NUTDRIVER,INSULATED 5/16X5" EA A 22.06$       25.0% 16.55$                 N/A N/A
0257-14I NUTDRIVER,INSULATED 11/32X5" EA A 22.06$       25.0% 16.55$                 N/A N/A
0257-15I NUTDRIVER,INSULATED 3/8X5" EA A 22.06$       25.0% 16.55$                 N/A N/A
0257-16I NUTDRIVER,INSULATED 7/16x5" EA A 22.47$       25.0% 16.85$                 N/A N/A
0257-17I NUTDRIVER,INSULATED 1/2X5" EA A 22.47$       25.0% 16.85$                 N/A N/A
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0258-11 POUCH, LEATHER 8 POCKET EA B 56.88$       10.0% 51.19$                 N/A N/A
0258-13 POUCH, LEATHER 5 POCKET EA B 36.28$       10.0% 32.65$                 N/A N/A
0258-14 POUCH, LEATHER 4 POCKET EA B 19.93$       10.0% 17.94$                 N/A N/A
0351-06D PLIERS,LONG NOSE 6" DIPPED EA A 27.14$       25.0% 20.36$                 N/A N/A
0351-06M PLIERS,LONG NOSE,6" MOLDED EA A 30.16$       25.0% 22.62$                 N/A N/A
0351-07D PLIERS,LONG NOSE 7" DIPPED EA A 26.74$       25.0% 20.06$                 N/A N/A
0351-07M PLIERS,LONG NOSE,7" MOLDED EA A 30.16$       25.0% 22.62$                 N/A N/A
0351-08D PLIERS,LONG NOSE 8" DIPPED EA A 36.00$       25.0% 27.00$                 N/A N/A
0351-08-INS PLIERS,LONG NOSE,8",INSUL,MOLD EA A 69.60$       25.0% 52.20$                 N/A N/A
0351-08M PLIERS,LONG NOSE,8" MOLDED EA A 41.48$       25.0% 31.11$                 N/A N/A
0351-08SD PLIERS,LONGNOSE 8" DIP STRIP EA A 39.74$       25.0% 29.81$                 N/A N/A
0351-08SM PLIERS,LONGNOSE 8" M0LD STRIP EA A 44.10$       25.0% 33.08$                 N/A N/A
0353-01C DRIVER SET,SQUARE TIP 4PC EA A 39.22$       25.0% 29.42$                 N/A N/A
0353-02C DRIVER SET,SQUARE TIP, 2 PC EA A 17.84$       25.0% 13.38$                 N/A N/A
0353-11C DRIVER,SQUARE TIP #0X4" (POP) EA A 10.87$       25.0% 8.15$                   N/A N/A
0353-12C DRIVER,SQUARE TIP #1X4" (POP) EA A 10.87$       25.0% 8.15$                   N/A N/A
0353-13C DRIVER,SQUARE TIP #2X4" (POP) EA A 10.87$       25.0% 8.15$                   N/A N/A
0353-14C DRIVER,SQUARE TIP #3X4" (POP) EA A 10.87$       25.0% 8.15$                   N/A N/A
0353-21C DRIVER,SQUARE TIP #0 X 8" EA A 12.21$       25.0% 9.16$                   N/A N/A
0353-22C DRIVER,SQUARE TIP #1 X 8" EA A 12.21$       25.0% 9.16$                   N/A N/A
0353-23C DRIVER,SQUARE TIP #2X8" EA A 12.21$       25.0% 9.16$                   N/A N/A
0353-24C DRIVER,SQUARE TIP #3X8" EA A 12.21$       25.0% 9.16$                   N/A N/A
0353-32C DRIVER, SQUARE TIP #1 X 1-1/2 EA A 9.17$         25.0% 6.88$                   N/A N/A
0353-32-INS SCREWDRIVER,INSUL,SQ TIP,#1x6" EA A 24.38$       25.0% 18.29$                 N/A N/A
0353-33C DRIVER, SQUARE TIP #2 X 1-1/2 EA A 9.17$         25.0% 6.88$                   N/A N/A
0353-33-INS SCREWDRIVER,INSUL,SQ TIP,#2x6" EA A 24.38$       25.0% 18.29$                 N/A N/A
0353-41C DRIVER,MULTI-TOOL 6N1-METRIC EA A 12.57$       25.0% 9.43$                   N/A N/A
0353-52C SCREWDRIVER,SPEED SQUARE #1 X 6 EA A 14.17$       25.0% 10.63$                 N/A N/A
0353-53C SCREWDRIVER,SPEED SQUARE #2 X 6 EA A 14.54$       25.0% 10.91$                 N/A N/A
0354-01 WRENCH SET,RATCHETING 7 PC. EA B 92.82$       10.0% 83.54$                 N/A N/A
0354-02 WRENCH SET,RATCHET 7 PC-METR EA B 92.82$       10.0% 83.54$                 N/A N/A
0354-11 WRENCH,COMBO RATCHETING 1/4" EA B 14.79$       10.0% 13.31$                 N/A N/A
0354-12 WRENCH,COMBO RATCHETING 5/16" EA B 14.79$       10.0% 13.31$                 N/A N/A
0354-13 WRENCH,COMBO RATCHETING 3/8" EA B 15.30$       10.0% 13.77$                 N/A N/A
0354-14 WRENCH,COMBO RATCHETING 7/16" EA B 15.30$       10.0% 13.77$                 N/A N/A
0354-15 WRENCH,COMBO RATCHETING 1/2" EA B 15.81$       10.0% 14.23$                 N/A N/A
0354-16 WRENCH,COMBO RATCHETING 9/16" EA B 15.81$       10.0% 14.23$                 N/A N/A
0354-17 WRENCH,COMBO RATCHETING 5/8" EA B 16.32$       10.0% 14.69$                 N/A N/A
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0354-18 WRENCH,COMBO RATCHET 11/16" EA B 17.34$       10.0% 15.61$                 N/A N/A
0354-19 WRENCH,COMBO RATCHET 3/4" EA B 18.36$       10.0% 16.52$                 N/A N/A
0354-20 WRENCH,COMBO RATCHET 13/16" EA B 25.50$       10.0% 22.95$                 N/A N/A
0354-21 WRENCH,COMBO RATCHET 7/8" EA B 27.54$       10.0% 24.79$                 N/A N/A
0354-22 WRENCH,COMBO RATCHET 15/16" EA B 30.60$       10.0% 27.54$                 N/A N/A
0354-23 WRENCH,COMBO RATCHET 1" EA B 33.66$       10.0% 30.29$                 N/A N/A
0354-24 WRENCH,COMBO RATCHETING 1-1/16 EA B 36.72$       10.0% 33.05$                 N/A N/A
0354-25 WRENCH,COMBO RATCHETING 1-1/8 EA B 45.90$       10.0% 41.31$                 N/A N/A
0354-26 WRENCH,COMBO RATCHETING 1-1/4 EA B 45.90$       10.0% 41.31$                 N/A N/A
0354-51 WRENCH,COMBO RATCHET 6mm EA B 14.32$       10.0% 12.89$                 N/A N/A
0354-52 WRENCH,COMBO RATCHET 7mm EA B 14.32$       10.0% 12.89$                 N/A N/A
0354-53 WRENCH,COMBO RATCHET 8mm EA B 14.32$       10.0% 12.89$                 N/A N/A
0354-54 WRENCH,COMBO RATCHET 9mm EA B 14.58$       10.0% 13.12$                 N/A N/A
0354-55 WRENCH,COMBO RATCHET 10mm EA B 14.58$       10.0% 13.12$                 N/A N/A
0354-56 WRENCH,COMBO RATCHET 11mm EA B 14.58$       10.0% 13.12$                 N/A N/A
0354-57 WRENCH,COMBO RATCHET 12mm EA B 14.97$       10.0% 13.47$                 N/A N/A
0354-59 WRENCH,COMBO RATCHET 14mm EA B 14.97$       10.0% 13.47$                 N/A N/A
0354-60 WRENCH,COMBO RATCHET 15mm EA B 15.57$       10.0% 14.01$                 N/A N/A
0354-61 WRENCH,COMBO RATCHET 16mm EA B 16.17$       10.0% 14.55$                 N/A N/A
0354-62 WRENCH,COMBO RATCHET 17mm EA B 16.70$       10.0% 15.03$                 N/A N/A
0354-63 WRENCH,COMBO RATCHET 18mm EA B 17.10$       10.0% 15.39$                 N/A N/A
0354-64 WRENCH,COMBO RATCHET 19mm EA B 23.46$       10.0% 21.11$                 N/A N/A
0358-13L GLOVES, HANDYMAN L (POP) EA B 16.19$       10.0% 14.57$                 N/A N/A
0358-13XL GLOVES, HANDYMAN XL (POP) EA B 16.19$       10.0% 14.57$                 N/A N/A
0358-14L GLOVES TRADESMAN L (POP) EA B 20.50$       10.0% 18.45$                 N/A N/A
0358-14XL GLOVES TRADESMAN XL (POP) EA B 20.50$       10.0% 18.45$                 N/A N/A
0451-10D PLIERS,PUMP 10" DIPPED EA A 33.50$       25.0% 25.13$                 N/A N/A
0451-10-INS PLIERS,PUMP 10",INSUL,MOLDED EA A 66.06$       25.0% 49.55$                 N/A N/A
0451-10M PLIERS,PUMP,10" MOLDED-POP EA A 33.12$       25.0% 24.84$                 N/A N/A
0451-12D PLIERS,PUMP 12" DIPPED EA A 42.02$       25.0% 31.52$                 N/A N/A
0451-12M PLIERS,PUMP,12" MOLDED EA A 40.86$       25.0% 30.65$                 N/A N/A
0451-16D PLIERS,PUMP,16" DIPPED EA A 45.98$       25.0% 34.49$                 N/A N/A
0453-11C DRIVER,SCREWHOLDING 3/32X3" EA A 12.34$       25.0% 9.26$                   N/A N/A
0453-12C DRIVER, SCREWHOLDING 1/8X5" EA A 12.34$       25.0% 9.26$                   N/A N/A
0453-13C DRIVER,SCREWHOLDING 5/32X5" EA A 12.74$       25.0% 9.56$                   N/A N/A
0453-14C DRIVER,SCREWHOLDING 3/16X6" EA A 12.74$       25.0% 9.56$                   N/A N/A
0453-15C DRIVER,SCREWHOLDING 1/4X7" EA A 13.01$       25.0% 9.76$                   N/A N/A
0453-16C DRIVER,SCREWHOLDING #0X5 EA A 12.34$       25.0% 9.26$                   N/A N/A
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0453-17C DRIVER,SCREWHOLDING #1X5" EA A 12.74$       25.0% 9.56$                   N/A N/A
0453-18C DRIVER,SCREWHOLDING #2X7" EA A 13.01$       25.0% 9.76$                   N/A N/A
04761-01 HAT, HI-VIS BALL CAP EA B 10.28$       10.0% 9.25$                   N/A N/A
04761-02 HAT, HI-VIS WIDE BRIM EA B 12.86$       10.0% 11.57$                 N/A N/A
04765-01L SHOE TRACTION ATTACHMENT L EA B 18.52$       10.0% 16.67$                 N/A N/A
04765-01XL SHOE TRACTION ATTACHMENT XL EA B 18.52$       10.0% 16.67$                 N/A N/A
06-03-54A BIT,D'VERSIBIT .375X.187X54.00 "A" EA A 72.50$       25.0% 54.38$                 N/A N/A
06-03-54B BIT,D'VERSIBIT .375X.187X54.00 "B" EA A 63.20$       25.0% 47.40$                 N/A N/A
06-03-72A BIT,D'VERSIBIT .375X.187X72.00 "A" EA A 75.30$       25.0% 56.48$                 N/A N/A
06-03-72B BIT,D'VERSIBIT .375X.187X72.00 "B" EA A 68.77$       25.0% 51.58$                 N/A N/A
06-03-72C BIT,D'VERSIBIT .375X.187X72.00 "C" EA A 63.10$       25.0% 47.33$                 N/A N/A
0652-11 KNIFE,UTILITY-HD (POP) EA A 11.79$       25.0% 8.84$                   N/A N/A
0652-22 KNIFE,UTILITY-FOLDING (0652-22 POP) EA B 13.06$       10.0% 11.75$                 N/A N/A
0652-23 KNIFE,UTILITY-FOLDING (HD 0652-23 POP) EA B 18.52$       10.0% 16.67$                 N/A N/A
0652-24 KNIFE,FOLDING-DROP PT (2-1/4 SS POP) EA B 30.52$       10.0% 27.47$                 N/A N/A
0652-25 KNIFE,FOLDING-DROP PT(2-1/4 TI COAT POP) EA B 32.70$       10.0% 29.43$                 N/A N/A
0652-26 KNIFE,FOLDING-COPING (2-1/4 SS POP) EA B 24.72$       10.0% 22.25$                 N/A N/A
0652-28 KNIFE,FOLD-HAWK BILL (2-5/8 SS WOOD POP) EA B 21.81$       10.0% 19.63$                 N/A N/A
0652-29 KNIFE,FIXED-HAWK BILL (3" SS POP) EA B 32.70$       10.0% 29.43$                 N/A N/A
0653-01L SNIP,AVIATION,LEFT MOLDED EA A 20.05$       25.0% 15.04$                 N/A N/A
0653-01R SNIP,AVIATION,RIGHT MOLDED EA A 20.05$       25.0% 15.04$                 N/A N/A
06762-01 CAP, EVAPORATIVE COOLING EA B 5.13$         10.0% 4.62$                   N/A N/A
06762-02HB HARD HAT LINER, EVAPORATIVE COOLING EA B 4.31$         10.0% 3.88$                   N/A N/A
06762-02HH HARD HAT PAD, EVAPORATIVE COOLING EA B 3.58$         10.0% 3.22$                   N/A N/A
06762-03 BALACLAVA WITH SPANDEX TOP EA B 9.25$         10.0% 8.33$                   N/A N/A
06762-04G BANDANA, EVAPORATIVE COOLING EA B 3.07$         10.0% 2.76$                   N/A N/A
06765-10L GLOVES, TRADESMAN FINGERLESS, L EA B 30.58$       10.0% 27.52$                 N/A N/A
06765-10XL GLOVES, TRADESMAN FINGERLESS, XL EA B 30.58$       10.0% 27.52$                 N/A N/A
06765-12L GLOVES WORKMAN PRO THINSULATE, L EA B 30.58$       10.0% 27.52$                 N/A N/A
06765-12XL GLOVES WORKMAN PRO THINSULATE, XL EA B 30.58$       10.0% 27.52$                 N/A N/A
08-03-54A BIT,D'VERSIBIT .500X.187X54.00 "A" EA A 74.45$       25.0% 55.84$                 N/A N/A
08-03-54B BIT,D'VERSIBIT .500X.187X54.00 "B" EA A 66.95$       25.0% 50.21$                 N/A N/A
08-03-72A BIT,D'VERSIBIT .500X.187X72.00 "A" EA A 78.07$       25.0% 58.55$                 N/A N/A
08-03-72B BIT,D'VERSIBIT .500X.187X72.00 "B" EA A 72.50$       25.0% 54.38$                 N/A N/A
09-03-36B BIT,D'VERSIBIT .562X.187X36.00 "B" EA A 56.08$       25.0% 42.06$                 N/A N/A
09-03-54A BIT,D'VERSIBIT .562X.187X54.00 "A" EA A 78.07$       25.0% 58.55$                 N/A N/A
09-03-54B BIT,D'VERSIBIT .562X.187X54.00 "B" EA A 65.05$       25.0% 48.79$                 N/A N/A
09-03-72A BIT,D'VERSIBIT .562X.187X72.00 A EA A 84.53$       25.0% 63.40$                 N/A N/A
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09-03-72B BIT,D'VERSIBIT .562X.187X72.00 "B" EA A 73.41$       25.0% 55.06$                 N/A N/A
09-03-72C BIT,D'VERSIBIT .562X.187X72.00 "C" EA A 68.34$       25.0% 51.26$                 N/A N/A
0952-01 CUTTER,CABLE MC (0952-01) (POP) EA B 43.93$       10.0% 39.54$                 N/A N/A
100B TEST SET (100B) EA B 85.26$       10.0% 76.73$                 N/A N/A
100C LEATHER CASE FOR 100B (100C) EA B 9.77$         10.0% 8.79$                   N/A N/A
10101-51400 TF1ABLP,KIT, TR AERIALPLUSBURIEDW/PAIRID EA C 7,166.98$  0.0% 7,166.98$            N/A N/A
102A-0060-3 CORD BLUE TEST W/CLIP 4 FT EA C 44.79$       0.0% 44.79$                 N/A N/A
1037GB RING-RETAINING 1.00 TRUARC #5100 EX EA B 2.92$         10.0% 2.63$                   N/A N/A
1038GB PIN-DRIVE .312X.875 TYPE C ZINC EA B 7.82$         10.0% 7.04$                   N/A N/A
1064GB ING-1.62X1.87X.125 NITRILE EA B 7.82$         10.0% 7.04$                   N/A N/A
1072GB O-RING (.375X.562X.093 70-D NITRILE) EA B 2.92$         10.0% 2.63$                   N/A N/A
1101-0203 WAND,SEARCH-TONEARC EA B 107.72$     10.0% 96.95$                 N/A N/A
1101-0210 HANDCOIL,TONEARC EA B 109.14$     10.0% 98.23$                 N/A N/A
1111GB O-RING (.239X.375X.068 70-D NITRILE) EA B 4.67$         10.0% 4.20$                   N/A N/A
1114GB ROLLPIN (.125X1.00) EA B 4.79$         10.0% 4.31$                   N/A N/A
1118GB ROLLPIN (.125X1.50) EA B 7.97$         10.0% 7.17$                   N/A N/A
1120GB ROLLPIN (.219X1.37) EA B 3.70$         10.0% 3.33$                   N/A N/A
1125GB ROLLPIN (.250X1.12) EA B 2.94$         10.0% 2.65$                   N/A N/A
1130-1001 CABLE,GRD WIRE EA B 19.76$       10.0% 17.78$                 N/A N/A
1131-0202 LEADS,T&N (SK7B) EA B 99.64$       10.0% 89.68$                 N/A N/A
1133GB BUSHING-PIPE 1/4NPTFX3/8NPTF-F11079 EA B 13.95$       10.0% 12.56$                 N/A N/A
1134-1002S CASE ASSEMBLY,SOFT AND STRAP (SK7B) EA B 83.42$       10.0% 75.08$                 N/A N/A
1134-5029 SIDEKICK,7B EA C 962.84$     0.0% 962.84$               N/A N/A
1137-5002 SIDEKICK,T & N EA C 1,508.29$  0.0% 1,508.29$            N/A N/A
113AV PUNCH-RD .750 (19,0MM) (730) EA A 31.41$       25.0% 23.56$                 N/A N/A
1143-0202 LEADS,TEST (SK VOC) EA B 54.06$       10.0% 48.65$                 N/A N/A
1143-5000 SIDEKICK,VOC EA C 885.21$     0.0% 885.21$               N/A N/A
1144-5000 TESTER, SIDEKICK T&ND EA C 1,536.43$  0.0% 1,536.43$            N/A N/A
114AV DIE-RD .750 (19,0) (730) EA A 18.47$       25.0% 13.85$                 N/A N/A
1155-0219 REEL,GROUND WIRE EA C 136.61$     0.0% 136.61$               N/A N/A
1155-0529 MANUAL,INSTRUCTION (SK PLUS CORE) EA C 34.16$       0.0% 34.16$                 N/A N/A
1155-0556 POWER SUPPLY CONNECTOR KIT EA C 13.94$       0.0% 13.94$                 N/A N/A
1155-0557 BATTERY PACK, NIMH, 7.2V, LSD EA C 109.40$     0.0% 109.40$               N/A N/A
1155-0610 CARRY CASE KIT,PADDED EA C 102.51$     0.0% 102.51$               N/A N/A
1155-0614 TEST LEADS, YELLOW & BLUE EA C 89.76$       0.0% 89.76$                 N/A N/A
1155-0616 KIT,GND RESIST BAG,REEL,GND STAK EA C 167.99$     0.0% 167.99$               N/A N/A
1155-0617 TEST LEADS, IMP CONT, US EA C 111.99$     0.0% 111.99$               N/A N/A
1155-0621 ADAPTER, BANANA TO F CONNECTOR EA C 111.98$     0.0% 111.98$               N/A N/A
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1155-0622 CASE SOFT PADDED SIDEKICK PLUS, GREEN EA C 101.50$     0.0% 101.50$               N/A N/A
1155-0623 ACCESSORY BAG SIDEKICK PLUS, GREEN EA C 92.97$       0.0% 92.97$                 N/A N/A
1155-5001 SIDEKICK PLUS KIT STANDARD (1155-5001) EA C 3,156.50$  0.0% 3,156.50$            N/A N/A
1155-5001 DTD SIDEKICK PLUS KIT EA C 1,770.97$  0.0% 1,770.97$            N/A N/A
1155-5003 SIDEKICK PLUS KIT CE EA C 3,040.77$  0.0% 3,040.77$            N/A N/A
1155-5005 KIT, SK PLUS, IMPULSE NOISE, STEP TDR EA C 3,808.15$  0.0% 3,808.15$            N/A N/A
1155-5009 SIDEKICK PLUS WITH WIDEBAND (1155-5009) EA C 4,493.11$  0.0% 4,493.11$            N/A N/A
1155-5010 SIDEKICK PLUS, WIDEBAND & VDSL/ADSL, LCC EA C 4,912.80$  0.0% 4,912.80$            N/A N/A
1155-5011 SIDEKICK PLUS, WIDEBAND & VDSL/ADSL, SCC EA C 4,816.48$  0.0% 4,816.48$            N/A N/A
1155-5012 SIDEKICK PLUS, WIDEBAND & BONDED, LCC EA C 5,192.98$  0.0% 5,192.98$            N/A N/A
1155-5205 2 SK PLUS KITS WITH EXT WARRANTY EA C 9,007.53$  0.0% 9,007.53$            N/A N/A
1155-7001 TEST SET (1155FLS) EA C 1,063.94$  0.0% 1,063.94$            N/A N/A
1160-0101 SOFTCASE, SIDEKICK SYNC EA C 105.60$     0.0% 105.60$               N/A N/A
1160-0102 CORD, RJ11 TO RING TIP POPPER CLIP EA C 79.20$       0.0% 79.20$                 N/A N/A
1160-0107 ADAPTER, COAX FEMALE TO FEMALE EA C 5.28$         0.0% 5.28$                   N/A N/A
1160-5000 SIDEKICK SYNC EA C 2,734.88$  0.0% 2,734.88$            N/A N/A
1173GB KNOB-1/4-20X1.25 RED PLASTIC EA B 18.98$       10.0% 17.08$                 N/A N/A
117AV Punch-Rd 1.250 (31.7MM) (730) EA A 87.24$       25.0% 65.43$                 N/A N/A
1189GB RING-RETAINING .312 TRUARC #5103 EX EA B 2.50$         10.0% 2.25$                   N/A N/A
118AV Die-Rd 1.250 (31.7MM) (730) EA A 26.26$       25.0% 19.70$                 N/A N/A
1197GB BALL,STEEL .281 DIA (BROCK 5-0036) EA B 3.17$         10.0% 2.85$                   N/A N/A
12-04-54A BIT,D'VERSIBIT .750X.250X54.00 "A" EA A 81.76$       25.0% 61.32$                 N/A N/A
12-04-72A BIT,D'VERSIBIT .750X.250X72.00 "A" EA A 86.48$       25.0% 64.86$                 N/A N/A
12-04-72C BIT,D'VERSIBIT .750X.250X72.00 "C" EA A 71.84$       25.0% 53.88$                 N/A N/A
121AV PUNCH,ROUND (.875) (22,5) (735) EA A 36.42$       25.0% 27.32$                 N/A N/A
123AV PUNCH-RD 1.093 (28,3) 3/4" (3/4"D/S) EA A 40.06$       25.0% 30.05$                 N/A N/A
124AV DIE,RD .750 (28,2) CONDUIT (3/4"D/S) EA A 16.56$       25.0% 12.42$                 N/A N/A
124AVP DIE-RD .750 COND (POP) (3/4"D/S) EA A 16.56$       25.0% 12.42$                 N/A N/A
125AV Punch-Rd 1.000 COND 1.687 (735 EA A 45.77$       25.0% 34.33$                 N/A N/A
125Q GRIP,QUICK CHANGE 3/8 X 1/4 (POP) EA A 17.28$       25.0% 12.96$                 N/A N/A
126AV DIE, RD 1.000 (34,6) CONDUIT (735) EA A 18.18$       25.0% 13.64$                 N/A N/A
126AVP DIE-RD 1.000 COND PKGD EA A 18.18$       25.0% 13.64$                 N/A N/A
12739U CLAMP UNIT-PIPE 1/2"-4" (1807) EA B 122.05$     10.0% 109.85$               N/A N/A
127AV PUNCH,RD-1.25 (43,2MM)(735) EA A 54.11$       25.0% 40.58$                 N/A N/A
128AV DIE, RD 1.250 (43,2) CONDUIT (735) EA A 20.92$       25.0% 15.69$                 N/A N/A
128AVP DIE-RD 1.250 COND PKGD EA A 20.92$       25.0% 15.69$                 N/A N/A
1329GB PIN-DRIVE .312X1.25 T-C EA B 5.38$         10.0% 4.84$                   N/A N/A
1346GB BALL,STEEL .218 DIA (BROCK 5-0183) EA B 1.46$         10.0% 1.31$                   N/A N/A

4232 of 9702



NW Infrastructure Greenlee

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Greenlee                        
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

1363AW VALVE UNIT-RELIEF 10400/10000 (1700 EA B 321.82$     10.0% 289.64$               N/A N/A
1429AV PUNCH-RD 2.500 CONDUIT (738) EA A 100.41$     25.0% 75.31$                 N/A N/A
1430AV DIE-2-1/2 IPS (074MM) (738) EA A 94.57$       25.0% 70.93$                 N/A N/A
1431AV Punch-Rd 3.000 CONDUIT (739) EA A 138.97$     25.0% 104.23$               N/A N/A
1432AV DIE-RD 3.00 (89,8MM) CONDUIT (739) EA A 123.64$     25.0% 92.73$                 N/A N/A
1433AVBB Nut Unit-Hex 1-12 BB Drive EA A 123.78$     25.0% 92.84$                 N/A N/A
1434AV Screw Drive 3/4-15x1-12x5.87lg EA B 46.03$       10.0% 41.43$                 N/A N/A
14722P DIE-RD .500 COND PKGD EA A 13.64$       25.0% 10.23$                 N/A N/A
149H2-1 BIT,E-Z BORE 1" (POP) EA A 30.58$       25.0% 22.94$                 N/A N/A
149H2-1/4 SCREW,POINT 1/4 (POP) EA A 12.96$       25.0% 9.72$                   N/A N/A
149H2-1-1/2 BIT,E-Z BORE 1-1/2" (POP) EA A 33.29$       25.0% 24.97$                 N/A N/A
149H2-1-1/4 BIT,E-Z BORE 1-1/4" (POP) EA A 31.71$       25.0% 23.78$                 N/A N/A
149H2-1-1/8 BIT,E-Z BORE 1-1/8" (POP) EA A 31.09$       25.0% 23.32$                 N/A N/A
149H2-1-3/4 BIT,E-Z BORE 1-3/4" (POP) EA A 33.97$       25.0% 25.48$                 N/A N/A
149H2-1-3/8 BIT,E-Z BORE 1-3/8" (POP) EA A 32.51$       25.0% 24.38$                 N/A N/A
149H2-2 BIT,E-Z BORE 2" (POP) EA A 36.45$       25.0% 27.34$                 N/A N/A
149H2-2-1/4 BIT,E-Z BORE 2-1/4" (POP) EA A 40.41$       25.0% 30.31$                 N/A N/A
149H2-2-1/8 BIT,E-Z BORE 2-1/8" (POP) EA A 37.24$       25.0% 27.93$                 N/A N/A
149H2-2-9/16 BIT,E-Z BORE 2-9/16" (POP) EA A 43.57$       25.0% 32.68$                 N/A N/A
149H2-3 BIT,E-Z BORE 3" (POP) EA A 104.74$     25.0% 78.56$                 N/A N/A
149H2-3/8 SCREW,POINT 3/8 (POP) EA A 13.20$       25.0% 9.90$                   N/A N/A
149H2-3-5/8 BIT,E-Z BORE 3-5/8" (POP) EA A 142.43$     25.0% 106.82$               N/A N/A
149H2-4-5/8 BIT,E-Z BORE 4-5/8" (POP) EA A 167.60$     25.0% 125.70$               N/A N/A
149H2KIT BIT KIT-E-Z BORE (POP) EA A 251.11$     25.0% 188.33$               N/A N/A
150Q GRIP,QUICK CHANGE 1/2 X 1/4 (POP) EA A 23.58$       25.0% 17.69$                 N/A N/A
1544AA PLUNGER-HAND/HYD (767) EA B 38.91$       10.0% 35.02$                 N/A N/A
1557AA SLEEVE, HYDRAULIC PUNCH EA B 84.18$       10.0% 75.76$                 N/A N/A
1557SS SLEEVE PUNCH 1557SS BOXED (745 7308) EA A 87.21$       25.0% 65.41$                 N/A N/A
1579AA WASHER, FLAT-.375X.500X.031 CU EA B 0.98$         10.0% 0.88$                   N/A N/A
15B0004 POTENTIOMETER FOR 500LP & 500HP EA B 9.98$         10.0% 8.98$                   N/A N/A
16-04-54A BIT,D'VERSIBIT 1.00X.250X54.00 "A" EA A 83.63$       25.0% 62.72$                 N/A N/A
16-04-72A BIT,D'VERSIBIT 1.00X.250X72.00 "A" EA A 90.16$       25.0% 67.62$                 N/A N/A
1614SS SCREW,ADAPTOR-SHORT (3/8"). EA B 16.09$       10.0% 14.48$                 N/A N/A
1614SSP STUD,DRAW-3/8 (PKGD) EA B 17.51$       10.0% 15.76$                 N/A N/A
166/GR WIRE FERL INSUL EA A 109.91$     25.0% 82.43$                 N/A N/A
167/H WIRE FERL INSUL EA A 109.91$     25.0% 82.43$                 N/A N/A
167/HL WIRE FERL INSUL EA A 125.62$     25.0% 94.22$                 N/A N/A
1675AV SCREW-DRIVE 1/4-28 EA B 8.00$         10.0% 7.20$                   N/A N/A
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168/T WIRE FERL INSUL EA A 109.91$     25.0% 82.43$                 N/A N/A
168/TL WIRE FERL INSUL EA A 125.62$     25.0% 94.22$                 N/A N/A
168Q GRIP,QUICK CHANGE 3/4 X 1/4 (POP) EA A 28.19$       25.0% 21.14$                 N/A N/A
169/6 WIRE FERL INSUL EA A 103.19$     25.0% 77.39$                 N/A N/A
169/8 WIRE FERL INSUL EA A 74.03$       25.0% 55.52$                 N/A N/A
169/O WIRE FERL INSUL EA A 74.03$       25.0% 55.52$                 N/A N/A
169/OH WIRE FERL INSUL EA A 117.75$     25.0% 88.31$                 N/A N/A
169/OK WIRE FERL INSUL EA A 103.19$     25.0% 77.39$                 N/A N/A
170/W WIRE FERL INSUL EA A 74.03$       25.0% 55.52$                 N/A N/A
170/WH WIRE FERL INSUL EA A 117.75$     25.0% 88.31$                 N/A N/A
170/WK WIRE FERL INSUL EA A 103.19$     25.0% 77.39$                 N/A N/A
170XL LOCATOR, FAULT-VISUAL (170XL) EA C 474.03$     0.0% 474.03$               N/A N/A
171/G WIRE FERRULE INSUL EA A 56.08$       25.0% 42.06$                 N/A N/A
171/GH WIRE FERL INSUL EA A 117.75$     25.0% 88.31$                 N/A N/A
171/GK WIRE FERL INSUL EA A 103.19$     25.0% 77.39$                 N/A N/A
171/GL WIRE FERL INSUL EA A 132.35$     25.0% 99.26$                 N/A N/A
172/RH WIRE FERL INSUL EA A 117.75$     25.0% 88.31$                 N/A N/A
172/RO WIRE FERL INSUL EA A 56.08$       25.0% 42.06$                 N/A N/A
1720GB PLUG-PIPE 3/8 NPTF SKT STEEL EA B 2.92$         10.0% 2.63$                   N/A N/A
1723GB WASHER-LOCK .323X.586X.078 SPR EA B 2.93$         10.0% 2.64$                   N/A N/A
1724GB WASHER, LOCK (.388X.673X.094) STL EA B 1.46$         10.0% 1.31$                   N/A N/A
173/B WIRE FERL INSUL EA A 64.85$       25.0% 48.64$                 N/A N/A
173/BH WIRE FERL INSUL EA A 142.50$     25.0% 106.88$               N/A N/A
173/BL WIRE FERL INSUL EA A 171.57$     25.0% 128.68$               N/A N/A
1731H767 DRIVER,PUNCH-HYD (1731H767) EA A 3,161.91$  25.0% 2,371.43$            N/A N/A
174/12 WIRE FERL INSUL EA A 125.62$     25.0% 94.22$                 N/A N/A
174/18 WIRE FERL INSUL EA A 186.18$     25.0% 139.64$               N/A N/A
174/GR wIRE FERL INSUL EA A 117.75$     25.0% 88.31$                 N/A N/A
174/GRH WIRE FERL INSUL EA A 149.14$     25.0% 111.86$               N/A N/A
1742AV PUNCH-RD .625 (15,9MM) (730) EA A 44.81$       25.0% 33.61$                 N/A N/A
1743AV DIE-RD .625 (15,9) (730) EA A 20.13$       25.0% 15.10$                 N/A N/A
1744AV DIE-RD .812 (20,6) (730) EA A 18.98$       25.0% 14.24$                 N/A N/A
1745AV PUNCH-RD .812 (20,6MM) (730) EA A 41.53$       25.0% 31.15$                 N/A N/A
1746AV DIE-RD 1.312 (33,3) (730) EA A 27.53$       25.0% 20.65$                 N/A N/A
1747AV PUNCH-RD 1.312 (730) EA A 43.60$       25.0% 32.70$                 N/A N/A
175/12 WIRE FERL INSUL EA A 171.57$     25.0% 128.68$               N/A N/A
175/18 WIRE FERL INSUL EA A 226.57$     25.0% 169.93$               N/A N/A
175/S WIRE FERL INSUL EA A 171.57$     25.0% 128.68$               N/A N/A
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175/SL WIRE FERL INSUL EA A 226.57$     25.0% 169.93$               N/A N/A
1751AV DIE-RD .687 (17,5) (730) EA A 19.58$       25.0% 14.69$                 N/A N/A
1752AV PUNCH-RD .687 (17,5MM) (730) EA A 41.55$       25.0% 31.16$                 N/A N/A
1753AV DIE-RD .562 (14,3) (730) EA A 19.38$       25.0% 14.54$                 N/A N/A
1754AV PUNCH-RD .562 (14,3MM) (730) EA A 43.61$       25.0% 32.71$                 N/A N/A
1756AV PUNCH-RD 2.000 OD (50.8MM) (73 EA A 101.82$     25.0% 76.37$                 N/A N/A
1757AV DIE-2-1/2 OD (063,5MM) (730) EA A 111.22$     25.0% 83.42$                 N/A N/A
1758AV PUNCH-RD 2.500 OD (63.5MM) (730) EA A 210.86$     25.0% 158.15$               N/A N/A
1759AV DIE-RD .500 (12,7) (730) EA A 19.38$       25.0% 14.54$                 N/A N/A
1760AV PUNCH-RD .500 (12.7MM) (730) EA A 41.59$       25.0% 31.19$                 N/A N/A
1761AV DIE-RD .937 (23,8) (730) EA A 23.46$       25.0% 17.60$                 N/A N/A
1762AV Punch-Rd .937 (23.8MM) (730) EA A 34.42$       25.0% 25.82$                 N/A N/A
1763AV Punch-Rd 1.062 (730) EA A 36.12$       25.0% 27.09$                 N/A N/A
1764AV DIE-RD 1.062 (27,0) (730) EA A 23.46$       25.0% 17.60$                 N/A N/A
177/12 WIRE FERL INSUL EA A 273.70$     25.0% 205.28$               N/A N/A
177/GRL WIRE FERL INSUL EA A 349.97$     25.0% 262.48$               N/A N/A
178/18 WIRE FERL INSUL EA A 594.47$     25.0% 445.85$               N/A N/A
1783AV PUNCH-RD 2.125 (54.0MM) (730) EA A 104.80$     25.0% 78.60$                 N/A N/A
1787GB SCREW-MACH 1/4-20X.750 FLAT HD EA B 8.57$         10.0% 7.71$                   N/A N/A
1789AV DIE-RD 2.750 (69,8) (730) EA A 126.89$     25.0% 95.17$                 N/A N/A
179/B WIRE FERL INSUL EA A 751.49$     25.0% 563.62$               N/A N/A
1790AV Punch-Rd 2.750 (730) EA A 138.74$     25.0% 104.06$               N/A N/A
1791AV PUNCH-RD 1.875 (47.6MM) (730) EA A 72.31$       25.0% 54.23$                 N/A N/A
1792AV DIE-RD 1.875 (47,6) (730) EA A 62.55$       25.0% 46.91$                 N/A N/A
1793AV DIE-RD 1.625 (41,3) (730) EA B 24.01$       10.0% 21.61$                 N/A N/A
1794AV PUNCH-RD 1.625 (41.3MM) (730) EA A 57.48$       25.0% 43.11$                 N/A N/A
1795AV PUNCH, 2.625 OD (730PBB) EA A 239.10$     25.0% 179.33$               N/A N/A
1796AV DIE-RD 2.625 (66,7) (730PBB) EA A 291.89$     25.0% 218.92$               N/A N/A
1797AV DIE-RD 3.125 (79,3) (730T) EA A 329.96$     25.0% 247.47$               N/A N/A
1798AV PUNCH-RD 3.125 (730T) EA A 266.85$     25.0% 200.14$               N/A N/A
180/O WIRE FERL INSUL EA A 1,211.41$  25.0% 908.56$               N/A N/A
1800G1 BENDING HEAD ASSEMBLY,MECHANICAL (1800) EA B 1,448.45$  10.0% 1,303.61$            N/A N/A
1815AV DIE-RD 1.750 (44,4) (730) EA A 46.17$       25.0% 34.63$                 N/A N/A
1816AV PUNCH-RD 1.750 (44.5MM) (730) EA A 66.76$       25.0% 50.07$                 N/A N/A
1818G1 BENDER,BASIC MECHANICAL(1818G1) EA B 3,340.94$  10.0% 3,006.85$            N/A N/A
1818R BENDER, RIGID MECH 1/2 X2 (1818R) EA B 4,933.67$  10.0% 4,440.30$            N/A N/A
1818T BENDER, EMT MECH 3/4X2 (1818T) EA B 5,531.83$  10.0% 4,978.65$            N/A N/A
1820AV DIE-3"OD (076,2MM) (730) EA A 166.04$     25.0% 124.53$               N/A N/A
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1821AV PUNCH-RD 3.000 (76,2MM) (730) EA A 207.09$     25.0% 155.32$               N/A N/A
1895GB SCREW,FIL HD CAP (5/16-18X.500) EA B 7.32$         10.0% 6.59$                   N/A N/A
1906SB DRIVER SET,RATCHET SLUG BUSTER EA A 1,532.09$  25.0% 1,149.07$            N/A N/A
1916-SS SS WIRE STRIPPER (10-20AWG) (1916-SS) EA A 20.09$       25.0% 15.07$                 N/A N/A
1917-SS SS WIRE STRIPPER (16-26AWG) (1917-SS) EA A 20.09$       25.0% 15.07$                 N/A N/A
1923A STRIPPER, WIRE 1923A (POP) EA B 26.38$       10.0% 23.74$                 N/A N/A
1924AA SPACER (.767X1.37X.875) (7646) EA B 18.53$       10.0% 16.68$                 N/A N/A
1925AA SPACER (.767x1.37x.1.25BK) (76 EA B 19.42$       10.0% 17.48$                 N/A N/A
1926AA SPACER (.767X1.37X1.50 BK) (7646) EA B 20.82$       10.0% 18.74$                 N/A N/A
1927-SS SS STRIPPING/CRIMPING COMB TOOL(1927-SS) EA A 32.96$       25.0% 24.72$                 N/A N/A
1941-1 BLADE,BX CUTTER (1 PK) EA B 7.41$         10.0% 6.67$                   N/A N/A
1941-5 BLADE SET,REPLACEMENT EA B 35.23$       10.0% 31.71$                 N/A N/A
1950-SS SS WIRE STRIPPER PRO (10-18AWG)(1950-SS) EA A 28.12$       25.0% 21.09$                 N/A N/A
1955A STRIPPER, WIRE (1955A) (POP) EA B 19.98$       10.0% 17.98$                 N/A N/A
1955-SS SS WIRE STRIPPER PRO (10-18AWG)(1955-SS) EA A 28.12$       25.0% 21.09$                 N/A N/A
1956-SS SS WIRE STRIPPER PRO (6-14AWG) (1956-SS) EA A 28.12$       25.0% 21.09$                 N/A N/A
1972AA PACKING-TWIST 1/8 SQ X3.5"LG EA B 10.54$       10.0% 9.49$                   N/A N/A
1996GB SCREW-SET 1/4-20X.375 SLTD EA B 6.68$         10.0% 6.01$                   N/A N/A
2000H TRANSMITTER (PE2003) (2000H) EA B 934.79$     10.0% 841.31$               N/A N/A
2000R RECEIVER (PE2003) (2000R) EA B 237.03$     10.0% 213.33$               N/A N/A
2007C CASE-CARRYING (2007C) EA B 87.52$       10.0% 78.77$                 N/A N/A
2007R RECEIVER-CIRCUIT TRACER (36925) EA B 601.74$     10.0% 541.57$               N/A N/A
2007T TRANSMITTER-CIRCUIT TRACER (36926) EA B 276.51$     10.0% 248.86$               N/A N/A
200B-G TONE PROBE (200B-G) (CLAM) EA B 90.15$       10.0% 81.14$                 N/A N/A
200C LEATHER CASE FOR 200 SERIES (200C) EA B 9.73$         10.0% 8.76$                   N/A N/A
200EP-G TONE PROBE (200EP-G) (CLAM) EA B 94.82$       10.0% 85.34$                 N/A N/A
200EP-G-01 TONE PROBE (200EP-G W/HOLSTER) EA B 85.29$       10.0% 76.76$                 N/A N/A
200FP FILTER PROBE-INDUCTIVE AMPLIFIER (200FP) EA B 140.04$     10.0% 126.04$               N/A N/A
200FP/50 FILTER PROBE, 50HZ EA B 139.55$     10.0% 125.60$               N/A N/A
200FP-01 PROBE,200FP FILTER-W/200C HOLSTER EA B 119.78$     10.0% 107.80$               N/A N/A
200GX AMPLIFIER, IND 200GX EA B 91.05$       10.0% 81.95$                 N/A N/A
200XP MULTI-FILTER TONE PROBE (200XP) EA B 140.04$     10.0% 126.04$               N/A N/A
200XP/50 PROBE,MULTI FILTER-INT'L EA B 144.94$     10.0% 130.45$               N/A N/A
2018R ROLLER UNIT-RADIUS CABLE (2018-R) EA B 244.05$     10.0% 219.65$               N/A N/A
2018S ROLLER UNIT-STRAIGHT CABLE (2018-S) EA B 176.39$     10.0% 158.75$               N/A N/A
20249R ROLLER UNIT-RADIUS CABLE (2024-9R) EA B 968.93$     10.0% 872.04$               N/A N/A
2024R ROLLER UNIT-RADIUS CABLE (2024-R) EA B 267.00$     10.0% 240.30$               N/A N/A
2024S ROLLER UNIT-STRAIGHT CABLE (2024-S) EA B 211.41$     10.0% 190.27$               N/A N/A
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2030R ROLLER UNIT-RADIUS CABLE (2030-R) EA B 309.29$     10.0% 278.36$               N/A N/A
2030S ROLLER UNIT-STRAIGHT CABLE (2030-S) EA B 260.96$     10.0% 234.86$               N/A N/A
20369R ROLLER UNIT-RADIUS CABLE (2036-9R) EA B 1,116.34$  10.0% 1,004.71$            N/A N/A
2036R ROLLER UNIT-RADIUS CABLE (2036-R) EA B 357.61$     10.0% 321.85$               N/A N/A
2036S ROLLER UNIT-STRAIGHT CABLE (2036-S) EA B 318.95$     10.0% 287.06$               N/A N/A
2046AV NUT,SQUARE 1/4-28 DRIVE EA A 21.44$       25.0% 16.08$                 N/A N/A
2048GB SCREW-CAP 1/4-20X.500 SKT HD EA B 1.45$         10.0% 1.31$                   N/A N/A
2113B DRAWSTUD,3/4-16X5.375LG (POP) EA B 51.01$       10.0% 45.91$                 N/A N/A
211GB O-RING-.875X1.12X.125 70-D NITRILE EA B 5.07$         10.0% 4.56$                   N/A N/A
2162GB SCREW-SET #8-32X.187 SKT CUP PT EA B 3.66$         10.0% 3.29$                   N/A N/A
2198GB SCREW,SET-SKT (1/4-20X.250) EA B 7.97$         10.0% 7.17$                   N/A N/A
2203GB SCREW-SET 5/16-18X.250 SKT FLAT PT EA B 6.53$         10.0% 5.88$                   N/A N/A
2326AA PLATE-CROSS FRAME (880) EA B 597.23$     10.0% 537.51$               N/A N/A
2327AA PIN-1.00X5.15 FRAME SUPPORT (880) EA B 85.60$       10.0% 77.04$                 N/A N/A
2345AA FRAME UNIT-BENDER (880) EA B 1,354.91$  10.0% 1,219.42$            N/A N/A
2349AA SUPPORT-PIPE EA B 160.67$     10.0% 144.60$               N/A N/A
2370GB PIN,COTTER (.125X1.00) EA B 1.46$         10.0% 1.31$                   N/A N/A
2372GB PIN-COTTER .125X1.50 EA B 2.94$         10.0% 2.65$                   N/A N/A
2401AA SPRING-COMP .219X.281X.875 (768) EA B 2.94$         10.0% 2.65$                   N/A N/A
2417AA SCREW,VALVE-3/8-24 (768) EA B 28.21$       10.0% 25.39$                 N/A N/A
2420AA WASHER,FLAT (.321X.428X.040 NYLON) EA B 2.92$         10.0% 2.63$                   N/A N/A
2425AA FILTER,FELT EA B 5.75$         10.0% 5.18$                   N/A N/A
2427AA CAP, END (767) EA B 42.44$       10.0% 38.20$                 N/A N/A
2428AA TUBE,RESERVOIR (767/1725) EA B 62.20$       10.0% 55.98$                 N/A N/A
2448X CHEST ASSEMBLY (2448X) EA B 612.00$     10.0% 550.80$               N/A N/A
2460AA TUBE-INTAKE (767-A) EA B 17.28$       10.0% 15.55$                 N/A N/A
2460X CHEST ASSEMBLY (2460X) EA B 795.60$     10.0% 716.04$               N/A N/A
2472X CHEST ASSEMBLY (2472X) EA B 969.00$     10.0% 872.10$               N/A N/A
2489AA TUBE,RESERVOIR (755) EA B 194.26$     10.0% 174.83$               N/A N/A
249AVBB SCREW UNIT-DRIVE BB 3/4 (730/737) EA B 37.12$       10.0% 33.41$                 N/A N/A
249AVBBP SCREW UNIT-DRIVE .750 BB PKGD EA A 45.37$       25.0% 34.03$                 N/A N/A
24B TESTER,IRRIGATION (24B) EA B 125.76$     10.0% 113.18$               N/A N/A
24BK TESTER,IRRIGATION KIT(24BK) EA B 183.44$     10.0% 165.10$               N/A N/A
2549AA SPRING-EXT .820X1.11X9.00 (747) EA B 52.13$       10.0% 46.92$                 N/A N/A
2577AA PIN-SEAL .125X.500 (768) EA B 22.32$       10.0% 20.09$                 N/A N/A
2725AA CLIP-HITCH PIN #8 (10 PK) EA B 21.79$       10.0% 19.61$                 N/A N/A
2929AV NUT,SQUARE 3/8-24 DRIVE (731) EA B 17.48$       10.0% 15.73$                 N/A N/A
2981AV DIE-RD 3.500 (102,7) CONDUIT (741) EA A 209.17$     25.0% 156.88$               N/A N/A
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2982AV Punch-Rd 3.500 CONDUIT (741) EA A 276.21$     25.0% 207.16$               N/A N/A
2983AV DIE-RD 4.00 (115,4) CONDUIT (742) EA A 317.98$     25.0% 238.49$               N/A N/A
2984AV Punch-Rd 4.00 CONDUIT (742) EA A 369.64$     25.0% 277.23$               N/A N/A
2R8 CABLE LUG-CU EA B 0.68$         10.0% 0.61$                   N/A N/A
30008-B BIT, K/S STEP # 8 (BULK POP) EA A 97.85$       25.0% 73.39$                 N/A N/A
301A SAW,KEYHOLE (POP) EA A 14.65$       25.0% 10.99$                 N/A N/A
3026AV Screw Drive 1-3/8-12x1-1/8-12x EA B 114.92$     10.0% 103.43$               N/A N/A
3036AVBB Nut Unit-Hex 1-3/8-12 BB Drive EA B 190.12$     10.0% 171.11$               N/A N/A
3037AV BUSHING, DRIVE SCR 1.125X1.87X1.06 EA B 100.00$     10.0% 90.00$                 N/A N/A
3048X CHEST ASSEMBLY (3048X) EA B 826.20$     10.0% 743.58$               N/A N/A
304AVBB SCREW UNIT-DRIVE BB 3/4 (730/737) EA B 37.12$       10.0% 33.41$                 N/A N/A
304AVBBP SCREW UNIT-DRIVE .750 BB PKGD EA A 45.43$       25.0% 34.07$                 N/A N/A
311-JAB KIT, JAB BLADE (POP) EA A 7.77$         25.0% 5.83$                   N/A N/A
3200GB SCREW-DRIVE #2X.250 TYPE-U EA B 2.93$         10.0% 2.64$                   N/A N/A
3205AV PUNCH-RD 1.375 OD (34,9MM) (730X) EA A 98.71$       25.0% 74.03$                 N/A N/A
3206AV DIE-RD 1.375 (34,9MM) RADIO (730X) EA A 46.61$       25.0% 34.96$                 N/A N/A
3207AV PUNCH-RD 1.500 OD (38,1MM) (730X) EA A 55.80$       25.0% 41.85$                 N/A N/A
3208AV DIE-RD 1.500 (38,1) RADIO (730X) EA A 108.23$     25.0% 81.17$                 N/A N/A
321-12 EXTENSION PKG, MOD BIT 12" EA A 14.46$       25.0% 10.85$                 N/A N/A
321-18 EXTENSION PKG, MOD BIT 18" EA A 15.14$       25.0% 11.36$                 N/A N/A
321-5-1/2 EXTENSION PKG, MOD BIT 5-1/2" EA A 10.58$       25.0% 7.94$                   N/A N/A
322-013 SAW ASSEMBLY (13" PVC) EA A 31.28$       25.0% 23.46$                 N/A N/A
3279GB BALL,STEEL .156 DIA (BROCK 5-2445) EA B 1.47$         10.0% 1.32$                   N/A N/A
3280GB BALL,STEEL .187 DIA (BROCK 5-0130) EA B 5.07$         10.0% 4.56$                   N/A N/A
3281GB BALL,STEEL .250 DIA (BROCK 5-0097) EA B 1.46$         10.0% 1.31$                   N/A N/A
3282GB BALL-STEEL .312 DIA GRADE #25 EA B 1.45$         10.0% 1.31$                   N/A N/A
3283GB BALL,STEEL .375 DIA (BROCK 5-0067) EA B 1.46$         10.0% 1.31$                   N/A N/A
333-1218 BLADE PKG,HACKSAW-18T EA A 15.01$       25.0% 11.26$                 N/A N/A
333-1224 BLADE PKG,HACKSAW-24T EA A 15.01$       25.0% 11.26$                 N/A N/A
333-1232 BLADE PKG,HACKSAW-32T EA A 15.01$       25.0% 11.26$                 N/A N/A
333A HACKSAW (12") (POP) EA A 33.99$       25.0% 25.49$                 N/A N/A
33A-1 BIT,SPADE (1) (33A) (POP) EA A 4.09$         25.0% 3.07$                   N/A N/A
33A-1/2 BIT,SPADE (1/2) (33A) (POP) EA A 3.31$         25.0% 2.48$                   N/A N/A
33A-1/4 SPADE BIT (1/4) (33A)( POP) EA A 2.77$         25.0% 2.08$                   N/A N/A
33A-1-1/2 BIT,SPADE (1-1/2) (33A) (POP) EA A 6.23$         25.0% 4.67$                   N/A N/A
33A-1-1/4 BIT,SPADE (1-1/4) (33A) (POP) EA A 5.83$         25.0% 4.37$                   N/A N/A
33A-1-1/8 BIT,SPADE (1-1/8) (33A) (POP) EA A 5.25$         25.0% 3.94$                   N/A N/A
33A-1-3/8 BIT,SPADE (1-3/8) (33A) (POP) EA A 5.99$         25.0% 4.49$                   N/A N/A
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33A-3/4 BIT,SPADE (3/4) (33A) (POP) EA A 3.67$         25.0% 2.75$                   N/A N/A
33A-3/8 BIT,SPADE (3/8) (33A) (POP) EA A 3.15$         25.0% 2.36$                   N/A N/A
33A-5/8 BIT,SPADE (5/8) (POP) EA A 3.46$         25.0% 2.60$                   N/A N/A
33A-7/8 BIT,SPADE (7/8) (33A) (POP) EA A 3.82$         25.0% 2.87$                   N/A N/A
33AR-6 BIT SET,SPADE (33AR-6) (POP) EA A 20.07$       25.0% 15.05$                 N/A N/A
33L-1 BIT,SPADE (1 LONG) (33L) (POP) EA A 12.95$       25.0% 9.71$                   N/A N/A
33L-1/2 BIT, SPADE (1/2 LONG) (33L) (POP) EA A 10.65$       25.0% 7.99$                   N/A N/A
33L-1-1/2 BIT,SPADE (1-1/2 LONG) (33L) (POP) EA A 15.10$       25.0% 11.33$                 N/A N/A
33L-1-1/4 BIT,SPADE-LONG (1-1/4) (33L) (POP) EA A 14.29$       25.0% 10.72$                 N/A N/A
33L-1-1/8 BIT,SPADE (1-1/8 LONG) (33L) (POP) EA A 13.47$       25.0% 10.10$                 N/A N/A
33L-3/4 BIT,SPADE (3/4 LONG) (33L) (POP) EA A 11.70$       25.0% 8.78$                   N/A N/A
33L-3/8 BIT,SPADE (3/8 LONG) (33L) (POP) EA A 9.84$         25.0% 7.38$                   N/A N/A
33L-5/8 BIT,SPADE (5/8 LONG) (33L) (POP) EA A 11.42$       25.0% 8.57$                   N/A N/A
33L-7/8 BIT,SPADE (7/8 LONG ) (33L) (POP) EA A 12.03$       25.0% 9.02$                   N/A N/A
34403-B BIT,STEP #3 (BULK POP) EA A 68.96$       25.0% 51.72$                 N/A N/A
34A-1 BIT-SPADE-SF CORDED (1") POP EA A 7.03$         25.0% 5.27$                   N/A N/A
34A-1/2 BIT,SPADE-SF CORDED (1/2) POP EA A 5.79$         25.0% 4.34$                   N/A N/A
34A-3/4 BIT,SPADE-SF CORDED (3/4) POP EA A 6.42$         25.0% 4.82$                   N/A N/A
34A-3/8 BIT,SPADE-SF CORDED (3/8-POP) EA A 5.77$         25.0% 4.33$                   N/A N/A
34A-5/8 BIT,SPADE-SF CORDED (5/8) POP EA A 6.09$         25.0% 4.57$                   N/A N/A
34A-7/8 BIT,SPADE-SF CORDED (7/8) POP EA A 6.73$         25.0% 5.05$                   N/A N/A
34AR-6 BIT,SPADE-SF CORDED (6PC KIT) POP EA A 39.47$       25.0% 29.60$                 N/A N/A
353-110 BLADE,RECIP.,12" x 10/14 TPI (POP 5 PKG) EA A 34.35$       25.0% 25.76$                 N/A N/A
353-123 BLADE PKG,RECIP-6.00 PROG EA A 20.79$       25.0% 15.59$                 N/A N/A
353-156 BLADE PKG,RECIP-12.00 X 6 EA A 34.35$       25.0% 25.76$                 N/A N/A
353-156G BLADE PKG, RECIP-12 X 6TPI TIN EA A 42.05$       25.0% 31.54$                 N/A N/A
353-414 BLADE PKG, RECIP-4 X 14TPI EA A 14.17$       25.0% 10.63$                 N/A N/A
353-610 BLADE,RECIP.,6" x 10TPI (POP PKG 5) EA A 17.84$       25.0% 13.38$                 N/A N/A
353-610G BLADE PKG, RECIP-6 X 10TPI TIN EA A 21.96$       25.0% 16.47$                 N/A N/A
353-6114 BLADE,RECIP.,6" x 14TPI (POP) EA A 25.89$       25.0% 19.42$                 N/A N/A
353-6118 BLADE,RECIP.,6" x 18TPI (POP) EA A 25.89$       25.0% 19.42$                 N/A N/A
353-614 BLADE PKG,RECIP-6.00 X 14 EA A 17.84$       25.0% 13.38$                 N/A N/A
353-614G BLADE PKG, RECIP-6 X 14TPI TIN EA A 21.96$       25.0% 16.47$                 N/A N/A
353-618 BLADE PKG,RECIP-6.00 X 18 EA A 17.84$       25.0% 13.38$                 N/A N/A
353-618B BLADE,RECIP.,6" x 18TPI (POP 25 PKG) EA A 78.45$       25.0% 58.84$                 N/A N/A
353-618G BLADE PKG,RECIP-6 X 18TPI TIN EA A 21.96$       25.0% 16.47$                 N/A N/A
353-618RS BLADE PKG,RECIP-6X 3/4 X .039 18TPI CARB EA A 22.77$       25.0% 17.08$                 N/A N/A
353-624 BLADE PKG,RECIP-6.00 X 24 EA A 17.84$       25.0% 13.38$                 N/A N/A
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353-624B BLADE,RECIP.,6" x 24TPI (POP 25 PKG) EA A 78.45$       25.0% 58.84$                 N/A N/A
353-624G BLADE PKG,RECIP-6 X 24TPI TIN EA A 21.96$       25.0% 16.47$                 N/A N/A
353-635 BLADE PKG,RECIP-6 X 10/14TPI EA A 18.27$       25.0% 13.70$                 N/A N/A
353-636 BLADE,RECIP.,6" x 6TPI (POP 5 PKG) EA A 21.21$       25.0% 15.91$                 N/A N/A
353-646 BLADE PKG,RECIP-6.00 X 6 EA A 18.49$       25.0% 13.87$                 N/A N/A
353-656 BLADE PKG,RECIP-6.00 X 6 EA A 21.27$       25.0% 15.95$                 N/A N/A
353-6563RCT BLADE,RECIP-6 X 3/4 6TPI CARB TIP(PKGD) EA A 21.31$       25.0% 15.98$                 N/A N/A
353-656G BLADE PKG,RECIP-6 X 6TPI TIN EA A 26.08$       25.0% 19.56$                 N/A N/A
353-800RDG BLADE PKG, RECIP-8 X 3/4 DIAMOND EA A 21.03$       25.0% 15.77$                 N/A N/A
353-804 BLADE PKG,RECIP-8.00 X 10/14 EA A 22.65$       25.0% 16.99$                 N/A N/A
353-810 BLADE,RECIP.,8" x 10TPI (POP 5 PKG) EA A 22.53$       25.0% 16.90$                 N/A N/A
353-810G BLADE PKG, RECIP-8 X 10TPI TIN EA A 28.12$       25.0% 21.09$                 N/A N/A
353-814 BLADE PKG,RECIP-8.00 X 14 EA A 20.05$       25.0% 15.04$                 N/A N/A
353-818 BLADE PKG,RECIP-8.00 X 18 EA A 22.65$       25.0% 16.99$                 N/A N/A
353-818G BLADE PKG,RECIP-8 X 18TPI TIN EA A 27.56$       25.0% 20.67$                 N/A N/A
353-835 BLADE PKG,RECIP-8 X 10/14TPI EA A 22.15$       25.0% 16.61$                 N/A N/A
353-900RG BLADE PKG, RECIP-9 X 3/4 GRIT EA A 10.47$       25.0% 7.85$                   N/A N/A
353-9114 BLADE,RECIP.,9" x 14TPI (POP) EA A 32.29$       25.0% 24.22$                 N/A N/A
353-9118 BLADE,RECIP.,9" x 18TPI (POP) EA A 32.29$       25.0% 24.22$                 N/A N/A
353-9535RCT BLADE,RECIP-9 X 3/4 3TPI CARB TIP (PKGD) EA A 24.21$       25.0% 18.16$                 N/A N/A
353-956 BLADE PKG,RECIP-9.00 X 6 EA A 28.15$       25.0% 21.11$                 N/A N/A
353-956G BLADE PKG, RECIP-9 X 3/4 X .050 6TPI TIN EA A 34.35$       25.0% 25.76$                 N/A N/A
353-966 BLADE, RECIP-9 X 7/8 5/8TPI (PKDG) EA A 12.24$       25.0% 9.18$                   N/A N/A
353-969 BLADE PKG,RECIP-9.00 X 8/10 EA A 29.75$       25.0% 22.31$                 N/A N/A
3548GB COUPLER-QUICK 3/8" M&F HALVES EA B 135.98$     10.0% 122.38$               N/A N/A
3548X CABINET (3548X) EA B 1,530.00$  10.0% 1,377.00$            N/A N/A
3582GB RING,BU,SPIRAL .625X.812X.088 EA B 2.98$         10.0% 2.68$                   N/A N/A
3609GB O-RING,.500X.687X.093 90-D NITRILE EA B 1.48$         10.0% 1.33$                   N/A N/A
3610GB 5TEEL .437 DIA GRADE #25 EA B 1.46$         10.0% 1.31$                   N/A N/A
3623GB O-RING .114 70D-NITRILE (BR 5-0149) EA B 2.91$         10.0% 2.62$                   N/A N/A
36414-B BIT,STEP #14 (BULK POP) EA A 111.57$     25.0% 83.68$                 N/A N/A
3667GB RING-RETAINING 1.75 TRUARC #5005 IN EA B 6.46$         10.0% 5.81$                   N/A N/A
3668GB PACKING-V 1.87X2.25X.187 BLOCK EA B 17.63$       10.0% 15.87$                 N/A N/A
3670GB RING,BU,SPIRAL .375X.562X.088 EA B 2.91$         10.0% 2.62$                   N/A N/A
3678GB SCREW-SET 1/4-28X.187 SKT EA B 0.74$         10.0% 0.67$                   N/A N/A
3691GB SCREW,SET-SKT (1/4-20X.375) EA B 3.66$         10.0% 3.29$                   N/A N/A
3704GB RING,BU,SPIRAL .750X.937X.088 TEFLN EA B 5.87$         10.0% 5.28$                   N/A N/A
3706GB O-RING (.437X.625X.093 90-D NITRILE) EA B 5.07$         10.0% 4.56$                   N/A N/A
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3713GB SCREW-SET 1/4-28X.187 SKT EA B 2.00$         10.0% 1.80$                   N/A N/A
37154B ARBOR-HOLESAW 3/8" BULK (37154B) EA A 22.71$       25.0% 17.03$                 N/A N/A
37155B ARBOR-HOLESAW 7/16" (37151) EA A 14.04$       25.0% 10.53$                 N/A N/A
37156B ARBOR-HLESAW 1/2" SHNK W/3FLTS BULK EA A 26.21$       25.0% 19.66$                 N/A N/A
37157B ARBOR-HOLESAW SMALL BULK (37153) EA A 11.46$       25.0% 8.60$                   N/A N/A
3716GB O-RING-.562X.750X.093 90-D NITRILE EA B 1.47$         10.0% 1.32$                   N/A N/A
373-T345 BLADE PKG,JIGSAW-5.25 PROG EA A 21.15$       25.0% 15.86$                 N/A N/A
373-U345 BLADE PKG,JIGSAW-5.00 PROG EA A 19.22$       25.0% 14.42$                 N/A N/A
37623B DRILL-PILOT BULK PACK (37159) EA A 5.00$         25.0% 3.75$                   N/A N/A
38522B ARBOR-.312 HEX BULK PKGD EA A 16.64$       25.0% 12.48$                 N/A N/A
38526B DRILL-PILOT .250" (BULK) EA A 5.00$         25.0% 3.75$                   N/A N/A
389-1014-5 BLADE PKG, BANDSAW-10/14T EA A 19.47$       25.0% 14.60$                 N/A N/A
389-1418-5 BLADE PKG, BANDSAW-14/18T EA A 19.47$       25.0% 14.60$                 N/A N/A
389-24-5 BLADE PKG, BANDSAW-24T EA A 19.47$       25.0% 14.60$                 N/A N/A
399-14A BLADE,BANDSAW 14T X93.0 BI-M (1399) EA A 26.28$       25.0% 19.71$                 N/A N/A
399-18A BLADE,BANDSAW 18T X93.0 BI-M (1399) EA A 26.28$       25.0% 19.71$                 N/A N/A
399-24A BLADE,BANDSAW 24T X93.0 BI-M (1399) EA A 26.28$       25.0% 19.71$                 N/A N/A
399-24C BLADE-BANDSAW 24T X93.0 CS (1399) EA A 22.39$       25.0% 16.79$                 N/A N/A
3R6 LUG, CABLE CU EA B 0.66$         10.0% 0.59$                   N/A N/A
3XT-54 EXTENSION,BIT (54 X 3/16) POP EA A 39.81$       25.0% 29.86$                 N/A N/A
4016GB OIL-HYDRAULIC 1 GAL EA B 81.48$       10.0% 73.33$                 N/A N/A
4017GB OIL-HYDRAULIC 1QT (IN QT. CONTAINER) EA B 33.69$       10.0% 30.32$                 N/A N/A
4018GB COUPLER,FEMALE-QUICK 3/8" PIONEER EA B 92.47$       10.0% 83.22$                 N/A N/A
402K CATV TONE TEST SET (402K) EA B 192.98$     10.0% 173.68$               N/A N/A
402R RECEIVER FOR 402K (402R) EA B 109.32$     10.0% 98.39$                 N/A N/A
402T TRANS FOR 402K (402T) EA B 74.52$       10.0% 67.07$                 N/A N/A
4033GB MALE COUPLER-QUICK 3/8" EA B 77.61$       10.0% 69.85$                 N/A N/A
4034GB PLUG-PIPE 1/16 PTF7/8 SKT STEEL EA B 7.50$         10.0% 6.75$                   N/A N/A
4042GB RING,BU-SPIRAL 3.25X3.62X.185 EA B 4.36$         10.0% 3.92$                   N/A N/A
4043GB O-RING-3.25X3.62X.187 NITRILE EA B 3.06$         10.0% 2.75$                   N/A N/A
4045GB RING,BU-SPIRAL 2.00X2.37X.185 EA B 4.40$         10.0% 3.96$                   N/A N/A
4055GB O-RING-1.37X1.50X.062 NITRILE EA B 1.48$         10.0% 1.33$                   N/A N/A
4060GB O-RING-2.00X2.37X.312 NITRILE EA B 2.92$         10.0% 2.63$                   N/A N/A
4090GB NUT,JAM-HEX (3/8-24) EA B 3.77$         10.0% 3.39$                   N/A N/A
430-500 TWINE,SPIRAL WRAP (PKGD) EA B 15.64$       10.0% 14.08$                 N/A N/A
437AV PUNCH-RD 2.250 (27,1MM) (730) EA A 89.67$       25.0% 67.25$                 N/A N/A
438-2X FISHTAPE,STEEL-1/4"X25' (3-PACK) EA B 15.87$       10.0% 14.28$                 N/A N/A
438-5H FISHTAPE,STEEL-50' 5-PACK EA B 28.57$       10.0% 25.71$                 N/A N/A
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438AV DIE-2-1/4OD (057,1MM) (730) EA A 76.28$       25.0% 57.21$                 N/A N/A
439-1 FISHTAPE,1' LEADER (439) EA B 22.66$       10.0% 20.39$                 N/A N/A
439-2 LEADER-SPEED FLEX 439-2 EA B 21.63$       10.0% 19.47$                 N/A N/A
439AV PUNCH-RD 1.500 CONDUIT (737) EA A 70.80$       25.0% 53.10$                 N/A N/A
440AV DIE-RD 1.500 (49,5) CONDUIT (737) EA A 37.40$       25.0% 28.05$                 N/A N/A
440AVP DIE, RD-1.500 COND PKGD EA A 37.40$       25.0% 28.05$                 N/A N/A
441-2 SHEAVE,CABLE FEEDING 2" (441-2) EA B 346.85$     10.0% 312.17$               N/A N/A
441-2-1/2 SHEAVE,CABLE FEEDING 2-1/2" (441) EA B 393.61$     10.0% 354.25$               N/A N/A
4412GB PIN-COTTER .093X.750 EA B 2.92$         10.0% 2.63$                   N/A N/A
441-3 SHEAVE,CABLE FEEDING 3" (441-3) EA B 450.14$     10.0% 405.13$               N/A N/A
441-3-1/2 SHEAVE,CABLE FEEDING 3-1/2" (441) EA B 488.21$     10.0% 439.39$               N/A N/A
441-4 SHEAVE,CABLE FEEDING 4" (441-4) EA B 527.35$     10.0% 474.62$               N/A N/A
441-5 SHEAVE,CABLE FEEDING 5" (441-5) EA B 601.29$     10.0% 541.16$               N/A N/A
441-6 SHEAVE,CABLE FEEDING,6" EA B 802.46$     10.0% 722.21$               N/A N/A
441AV PUNCH-CONDUIT 2.00 (737) EA A 89.50$       25.0% 67.13$                 N/A N/A
442AV DIE-RD 2.00 (61,5MM) CONDUIT (737) EA A 47.49$       25.0% 35.62$                 N/A N/A
442AVP DIE, RD-2.000 COND PKGD EA A 47.49$       25.0% 35.62$                 N/A N/A
4451AV SCREW-ANCHOR #10-24 (FOR 866) EA B 29.08$       10.0% 26.17$                 N/A N/A
4456AV STRIKER-EXPANDER (868) EA B 52.52$       10.0% 47.27$                 N/A N/A
4457AV SCREW-ANCHOR 1/4-20 (FOR 868) EA B 21.01$       10.0% 18.91$                 N/A N/A
45206I CUTTER,RATCHET CABLE-INSULATED EA B 472.85$     10.0% 425.57$               N/A N/A
45207I CUTTER,CABLE-INSULATED EA B 528.42$     10.0% 475.58$               N/A N/A
4522GB CATCH, FRICTION EA B 19.08$       10.0% 17.17$                 N/A N/A
45483A SCISSORS,KEVLAR,CERAMIC BLADE EA B 55.91$       10.0% 50.32$                 N/A N/A
4573GB RING,BU,SPIRAL .375X.485X.027 TEFLN EA B 2.96$         10.0% 2.66$                   N/A N/A
4575GB PIN-SPIR0L .250X.750 EA B 2.92$         10.0% 2.63$                   N/A N/A
4583GB RING,BU,SPIRAL 1.62X1.99X.033 EA B 7.32$         10.0% 6.59$                   N/A N/A
4593GB RING-RETAINING 2.00 TRUARC #5107 EX EA B 7.82$         10.0% 7.04$                   N/A N/A
4594GB RING,BU,SPIRAL 1.37X1.62X.121 EA B 7.82$         10.0% 7.04$                   N/A N/A
4595GB O-RING-1.37X1.62X.125 NITRILE EA B 6.46$         10.0% 5.81$                   N/A N/A
462-1 OIL, THREAD CUTTING-1 GAL DARK EA A 45.54$       25.0% 34.16$                 N/A N/A
462-Q OIL, THREAD CUTTING-1 QT DARK EA A 26.67$       25.0% 20.00$                 N/A N/A
463-1 OIL, THREAD CUTTING-1 GAL LITE EA A 53.37$       25.0% 40.03$                 N/A N/A
463-Q OIL, THREAD CUTTING-1 QT LITE EA A 30.02$       25.0% 22.52$                 N/A N/A
4640AV Punch-Rd 3.75 (730PBB) EA A 441.83$     25.0% 331.37$               N/A N/A
4641AV DIE-RD 3.750 (95,2) (730PBB) EA A 437.79$     25.0% 328.34$               N/A N/A
468C CASE FOR 468 (468C) EA B 23.65$       10.0% 21.29$                 N/A N/A
468R RECEIVER FOR 468 (468R) EA B 60.95$       10.0% 54.86$                 N/A N/A
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468T TRANS FOR 468 (468T) EA B 80.96$       10.0% 72.86$                 N/A N/A
469/10 WIRE FERL INSUL EA A 117.75$     25.0% 88.31$                 N/A N/A
469/6 WIRE FERL INSUL EA A 103.19$     25.0% 77.39$                 N/A N/A
469/8 WIRE FERL INSUL EA A 74.03$       25.0% 55.52$                 N/A N/A
46R645 CABLE LUG-CU-45 EA B 2.55$         10.0% 2.30$                   N/A N/A
470/6 WIRE FERL INSUL EA A 103.19$     25.0% 77.39$                 N/A N/A
470/8 WIRE FERL INSUL EA A 74.03$       25.0% 55.52$                 N/A N/A
470AV SPRING-COMP .311X.375X.620 (770) EA B 29.87$       10.0% 26.88$                 N/A N/A
471/10 WIRE FERL INSUL EA A 117.75$     25.0% 88.31$                 N/A N/A
471/6 WIRE FERL INSUL EA A 103.19$     25.0% 77.39$                 N/A N/A
471/8 WIRE FERL INSUL EA A 56.08$       25.0% 42.06$                 N/A N/A
4714AV STRIKER-EXPANDER (870) EA B 99.46$       10.0% 89.51$                 N/A N/A
4717AV SCREW-ANCHOR 3/8-16 (FOR 870) EA B 31.06$       10.0% 27.95$                 N/A N/A
472/10 WIRE FERL INSUL EA A 117.75$     25.0% 88.31$                 N/A N/A
472/12 WIRE FERL INSUL EA A 132.35$     25.0% 99.26$                 N/A N/A
472/18 WIRE FERL INSUL EA A 149.14$     25.0% 111.86$               N/A N/A
472/8 WIRE FERL INSUL EA A 56.08$       25.0% 42.06$                 N/A N/A
473/12 WIRE FERL INSUL EA A 142.50$     25.0% 106.88$               N/A N/A
473/18 WIRE FERL INSUL EA A 171.57$     25.0% 128.68$               N/A N/A
473/8 WIRE FERL INSUL EA A 65.05$       25.0% 48.79$                 N/A N/A
474/10 WIRE FERL INSUL EA A 117.75$     25.0% 88.31$                 N/A N/A
474/12 WIRE FERL INSUL EA A 149.14$     25.0% 111.86$               N/A N/A
475/12 WIRE FERL INSUL EA A 171.57$     25.0% 128.68$               N/A N/A
477/12 WIRE FERL INSUL EA A 273.70$     25.0% 205.28$               N/A N/A
479/16 WIRE FERL INSUL EA A 751.49$     25.0% 563.62$               N/A N/A
480/20 WIRE FERL INSUL EA A 1,211.41$  25.0% 908.56$               N/A N/A
488-2 PROTECTOR (2-2-1/2 NYLON CABLE) (488-2) EA B 6.30$         10.0% 5.67$                   N/A N/A
488-3 PROTECTOR (3-6 NYLON CABLE) (488-3) EA B 9.43$         10.0% 8.49$                   N/A N/A
4R6 LUG, CABLE CU EA B 1.26$         10.0% 1.13$                   N/A N/A
4XT-54 EXTENSION,BIT (54 X 1/4) POP EA A 39.81$       25.0% 29.86$                 N/A N/A
500CA CASE W/ANTENNA (500CA) EA B 158.11$     10.0% 142.30$               N/A N/A
500XP TONE PROBE 500XP (BOX & OVERSLEEVE) EA B 146.75$     10.0% 132.08$               N/A N/A
500XPB TONE PROBE 500XP (BOXED) EA B 146.75$     10.0% 132.08$               N/A N/A
500XPH PROBE, 500XP W 200C HOLSTER EA B 148.63$     10.0% 133.77$               N/A N/A
501CA CASE W/O ANTENNA FOR 501 EA B 90.24$       10.0% 81.22$                 N/A N/A
501R RECEIVER FOR 501 (501R) EA B 387.75$     10.0% 348.98$               N/A N/A
501T TRANSMITTER FOR 501 (501T) EA B 290.45$     10.0% 261.41$               N/A N/A
5060MESH BOX UNIT ASSY, MESH (5060) EA B 2,346.00$  10.0% 2,111.40$            N/A N/A
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508S WIRE FINDER EA B 336.74$     10.0% 303.07$               N/A N/A
508SR RECEIVER FOR 508S EA B 194.58$     10.0% 175.12$               N/A N/A
508ST TRANS FOR 508S EA B 135.35$     10.0% 121.82$               N/A N/A
510XL DETECTOR, SENSOLITE 510XL EA C 343.12$     0.0% 343.12$               N/A N/A
5135AV PUNCH,RD-5.00 CONDUIT (743) EA A 751.96$     25.0% 563.97$               N/A N/A
5136AV DIE-RD 5.000 IPS (143,7) (743BB) EA A 706.29$     25.0% 529.72$               N/A N/A
5137AV PUNCH,6" (POP) EA A 957.94$     25.0% 718.46$               N/A N/A
5138AV DIE,6" (POP) EA A 836.68$     25.0% 627.51$               N/A N/A
5152B1U TEST SET, DLX, MM 50/125, DIN-PC EA C 3,118.24$  0.0% 3,118.24$            N/A N/A
5152B2K TEST SET, DLX, MM 50/125, FC-PC EA C 3,118.24$  0.0% 3,118.24$            N/A N/A
520SW SOFTWARE KIT, 520 SERIES, W/FI EA C 155.03$     0.0% 155.03$               N/A N/A
521A LOCATOR,VALVE (521A) EA B 697.37$     10.0% 627.63$               N/A N/A
521A-R 521A RECEIVER EA B 459.25$     10.0% 413.33$               N/A N/A
523B-13 TEST SET, 1300 SM EA C 2,813.11$  0.0% 2,813.11$            N/A N/A
523B-13/15-HP TEST SET, HP SM DUAL LSR 523B-13/15-HP EA C 4,222.84$  0.0% 4,222.84$            N/A N/A
523B-13-HP TEST SET, 1300 SM HP EA C 2,864.88$  0.0% 2,864.88$            N/A N/A
523B-15-HP TEST SET, 1550 SM-HP EA C 3,889.88$  0.0% 3,889.88$            N/A N/A
525-30-FC 850/1300NM OLTS, FC/PC EA C 4,496.22$  0.0% 4,496.22$            N/A N/A
525-30-SC 850/1300NM OLTS, SC/PC EA C 4,562.45$  0.0% 4,562.45$            N/A N/A
525-30-ST 850/1300NM OLTS, ST/PC EA C 4,540.66$  0.0% 4,540.66$            N/A N/A
525-60-FC 1310/1550NM OLTS, FC/PC EA C 5,212.83$  0.0% 5,212.83$            N/A N/A
525-60RLAPC-FC 1310/1550NM OLTS, FC/APC +RL EA C 5,380.90$  0.0% 5,380.90$            N/A N/A
525-60RLAPC-SC 1310/1550NM OLTS, SC/APC +RL EA C 5,447.12$  0.0% 5,447.12$            N/A N/A
525-60-SC 1310/1550NM OLTS, SC/PC EA C 5,279.05$  0.0% 5,279.05$            N/A N/A
525-60-ST 1310/1550NM OLTS, ST/PC EA C 5,257.26$  0.0% 5,257.26$            N/A N/A
525-90-FC 1310/1490/1550NM OLTS, FC/APC EA C 6,294.86$  0.0% 6,294.86$            N/A N/A
525-90-SC 1310/1490/1550NM OLTS, SC/APC EA C 6,361.09$  0.0% 6,361.09$            N/A N/A
525N-30 KIT, MULTIMODE OPTICAL FIBER 850/1300NM EA C 5,906.92$  0.0% 5,906.92$            N/A N/A
525N-60 KIT SINGLE-MODE 1310/1550NM (525N-60) EA C 6,645.95$  0.0% 6,645.95$            N/A N/A
525NIMH BATTERY PACK RECHARGABLE 525 EA C 55.81$       0.0% 55.81$                 N/A N/A
540-12 FISHSTIX KIT, SHORT (540-12) EA B 50.38$       10.0% 45.34$                 N/A N/A
540-15 GLO STIX KIT. EA B 60.44$       10.0% 54.40$                 N/A N/A
540-18 GLO STIX KIT,18' EA B 66.51$       10.0% 59.86$                 N/A N/A
540-20P PRO INSTALLER STIX KIT - 20' EA B 94.71$       10.0% 85.24$                 N/A N/A
540-24 FISHSTIX KIT, LONG (540-24) EA B 100.75$     10.0% 90.68$                 N/A N/A
540-6 GLO STIX-6' (POP) EA B 25.19$       10.0% 22.67$                 N/A N/A
540-8M MINI GLO STIX KIT - 8' EA B 44.33$       10.0% 39.90$                 N/A N/A
540AV PIN, .875X6.31 (747/770) EA B 63.73$       10.0% 57.36$                 N/A N/A
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542-150 FISHTAPE,FIBERGLASS-.187"X150' IN REEL EA B 622.64$     10.0% 560.38$               N/A N/A
542-200 FISHTAPE,FIBERGLASS-.187"X200' IN REEL EA B 726.41$     10.0% 653.77$               N/A N/A
542-250 FISHTAPE,FIBERGLASS-.187"X250' IN REEL EA B 830.18$     10.0% 747.16$               N/A N/A
555C BENDER ASSY (555 CLASSIC) EA C 4,574.81$  0.0% 4,574.81$            N/A N/A
555CX ELECTRIC BENDER, CX W/ NO SHOES EA C 5,428.60$  0.0% 5,428.60$            N/A N/A
555CXES ELECTRIC BENDER, CX W/SINGLE EMT SHOES EA C 8,194.79$  0.0% 8,194.79$            N/A N/A
555CXRE ELECTRIC BENDER, CX W/COMBI SHOES EA C 9,241.55$  0.0% 9,241.55$            N/A N/A
555CXRS ELECTRIC BENDER, CX W/SINGLE RIGID SHOES EA C 7,550.97$  0.0% 7,550.97$            N/A N/A
555DX BENDER,ELECTRIC W/ NO SHOES (555DX) EA C 6,209.75$  0.0% 6,209.75$            N/A N/A
555DX-22 ELECTRIC BENDER, DX 220V W/ NO SHOES EA C 7,712.21$  0.0% 7,712.21$            N/A N/A
555DXES ELECTRIC BENDER, DX W/SINGLE EMT SHOES EA C 8,975.94$  0.0% 8,975.94$            N/A N/A
555DXRE ELECTRIC BENDER, DX W/COMBI SHOES EA C ######### 0.0% 10,022.70$          N/A N/A
555DXRS ELECTRIC BENDER, DX W/SINGLE RIGID SHOES EA C 8,332.11$  0.0% 8,332.11$            N/A N/A
555ESC ELEC BENDER CLASSIC W/SINGLE EMT SHOES EA C 7,479.54$  0.0% 7,479.54$            N/A N/A
555RSC ELEC BENDER CLASSIC W/SINGLE RIGID SHOES EA C 6,697.18$  0.0% 6,697.18$            N/A N/A
560XL METER, FIBRE OPTIC POWER (560XL) EA C 799.72$     0.0% 799.72$               N/A N/A
560XL-EMI HH OPM, INGAAS, EMI SHIELDING EA C 1,683.92$  0.0% 1,683.92$            N/A N/A
561U-101 REFCAB, SM DIN PC EA C 237.83$     0.0% 237.83$               N/A N/A
561U-105 REFCAB, MM50 DINPC EA C 270.26$     0.0% 270.26$               N/A N/A
561U-106 REFCAB, MM62.5 DINPC EA C 237.83$     0.0% 237.83$               N/A N/A
562K-105 REFCAB, MM50 FCPC EA C 237.83$     0.0% 237.83$               N/A N/A
562K-106 REFCAB, MM62.5 FCPC EA C 237.83$     0.0% 237.83$               N/A N/A
563K-101 REFCAB, SM ST PC EA C 237.83$     0.0% 237.83$               N/A N/A
563K-105 REFCAB, MM50 STPC EA C 237.83$     0.0% 237.83$               N/A N/A
563K-106 REFCAB, MM62.5 STPC EA C 237.83$     0.0% 237.83$               N/A N/A
5660L CABINET ASSEMBLY (5660L) EA B 1,927.80$  10.0% 1,735.02$            N/A N/A
5660LH BOX ASSEMBLY, CABINET (5660LH) EA B 2,065.50$  10.0% 1,858.95$            N/A N/A
566K-106 REFCAB, MM62.5 SCPC EA C 237.83$     0.0% 237.83$               N/A N/A
5670-FC TEST SET,MULTIMODE (850/1300nm)(5670-FC) EA C 1,693.82$  0.0% 1,693.82$            N/A N/A
5670-SC TEST SET,MULTIMODE (850/1300nm)(5670-SC) EA C 1,654.75$  0.0% 1,654.75$            N/A N/A
5670-ST TEST SET,MULTIMODE (850/1300nm)(5670-ST) EA C 1,641.64$  0.0% 1,641.64$            N/A N/A
567XL OPM, SI (SOC) 567XL EA C 1,002.96$  0.0% 1,002.96$            N/A N/A
5680-FC TEST SET,SNGLMOD (1310/1550nm)(5680-FC) EA C 1,871.67$  0.0% 1,871.67$            N/A N/A
5680-SC TEST SET,SNGLMOD (1310/1550nm)(5680-SC) EA C 1,950.38$  0.0% 1,950.38$            N/A N/A
5680-ST TEST SET,SNGLMOD (1310/1550nm)(5680-ST) EA C 1,946.74$  0.0% 1,946.74$            N/A N/A
568XL OPM, SOC-HP INGAAS 568XL EA C 1,178.49$  0.0% 1,178.49$            N/A N/A
56E2-101 REFCAB, SM E2000PC EA C 270.26$     0.0% 270.26$               N/A N/A
56E2-105 REFCAB, MM50 E2000PC EA C 237.83$     0.0% 237.83$               N/A N/A
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56E2-106 REFCAB, MM62.5 E2000PC EA C 237.83$     0.0% 237.83$               N/A N/A
56LC-LM5 REFCAB, MM50 LCPC EA C 237.83$     0.0% 237.83$               N/A N/A
56LC-LM6 REFCAB, MM62.5 LCPC EA C 237.83$     0.0% 237.83$               N/A N/A
56LC-LSM REF CABLE, LC-PC X2 SM MINICORD EA C 253.69$     0.0% 253.69$               N/A N/A
56MU-LM5 REFCAB, MM50 MUPC EA C 237.83$     0.0% 237.83$               N/A N/A
56MU-LM6 REFCAB, MM62.5 MUPC EA C 237.83$     0.0% 237.83$               N/A N/A
56MU-LSM REF CABLE, MU-PC X2 SM MINICORD EA C 253.69$     0.0% 253.69$               N/A N/A
5708-C TESTER-GFI & CIRCUIT CALIB EA B 307.07$     10.0% 276.36$               N/A N/A
570XL-AS100-EMI HH DUAL LED SOURCE, EMI SHIELDING EA C 3,373.12$  0.0% 3,373.12$            N/A N/A
570XL-FC LED SOURCE (850/1300nm) (570XL-FC) EA C 839.32$     0.0% 839.32$               N/A N/A
570XL-SC LED SOURCE (850/1300nm) (570XL-SC) EA C 839.32$     0.0% 839.32$               N/A N/A
570XL-ST LED SOURCE (850/1300nm) (570XL-ST) EA C 839.32$     0.0% 839.32$               N/A N/A
5711-101 RC, SM FCPC-DINAPC EA C 253.69$     0.0% 253.69$               N/A N/A
572J-101 RC, SM FCPC-FCAPC EA C 253.69$     0.0% 253.69$               N/A N/A
573XL LED SOURCE ST 650NM 573XL EA C 839.32$     0.0% 839.32$               N/A N/A
573XL-UNIV LED SOURCE UNIV 650NM 573XL EA C 849.75$     0.0% 849.75$               N/A N/A
5760TD BOX ASSEMBLY, CABINET (5760TD) EA B 2,363.60$  10.0% 2,127.24$            N/A N/A
576J-101 RC, SM FCPC-SCAPC EA C 253.69$     0.0% 253.69$               N/A N/A
5778TL LEADS-6"REPLACEMENT EXTENSION EA B 66.69$       10.0% 60.02$                 N/A N/A
577XL AS100 LED SOURCE 850NM 100/140M 577XL AS100 EA C 1,472.77$  0.0% 1,472.77$            N/A N/A
577XL M90 LED SRCE 850NM, 62.5/125M 577XL M90 EA C 1,472.77$  0.0% 1,472.77$            N/A N/A
578XL-M90 LED SRCE 1300NM, 62.5/125¬M 578XL M90 EA C 1,499.39$  0.0% 1,499.39$            N/A N/A
57E8-101 RC, SM FCPC-E2000APC EA C 253.69$     0.0% 253.69$               N/A N/A
57LC-LM5 RC, MM50 FCPC-LCPC EA C 288.28$     0.0% 288.28$               N/A N/A
57LC-LM6 RC, MM62.5 FCPC-LCPC EA C 253.69$     0.0% 253.69$               N/A N/A
57LC-LSM RC, SM FCPC-LCPC EA C 253.69$     0.0% 253.69$               N/A N/A
57MU-LFM RC, SM FCPC-MUPC EA C 253.69$     0.0% 253.69$               N/A N/A
57MU-LM5 RC, MM50 FCPC-MUPC EA C 253.69$     0.0% 253.69$               N/A N/A
57MU-LM6 RC, MM62.5 FCPC-MUPC EA C 253.69$     0.0% 253.69$               N/A N/A
580XL-EMI HH LASER SOURCE, EMI SHIELDING EA C 2,044.88$  0.0% 2,044.88$            N/A N/A
580XL-FC LASER SOURCE (1310/1550nm) (580XL-FC) EA C 1,156.05$  0.0% 1,156.05$            N/A N/A
580XL-SC LASER SOURCE (1310/1550nm) (580XL-SC) EA C 1,156.05$  0.0% 1,156.05$            N/A N/A
580XL-ST LASER SOURCE (1310/1550nm) (580XL-ST) EA C 1,156.05$  0.0% 1,156.05$            N/A N/A
5880-C MEGOHMMETER-500V DIG/ANA BKLT CALIB EA B 1,005.85$  10.0% 905.27$               N/A N/A
5882-C MEGOHMMETER-1KV DIG/ANA LT ALM CAL EA B 1,131.58$  10.0% 1,018.42$            N/A N/A
5890-FC TEST SET,MULTI/SINNLGEMODE (5890-FC) EA C 2,685.24$  0.0% 2,685.24$            N/A N/A
5890-SC TEST SET,MULTI/SINNLGEMODE (5890-SC) EA C 2,685.24$  0.0% 2,685.24$            N/A N/A
5890-ST TEST SET,MULTI/SINNLGEMODE (5890-ST) EA C 2,685.24$  0.0% 2,685.24$            N/A N/A
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59F0002 BATTERY,REPLACEMENT (12V 2.5 Ah) EA B 50.43$       10.0% 45.39$                 N/A N/A
600LS MULTIPLE TONE TEST SET (600LS) EA B 114.22$     10.0% 102.80$               N/A N/A
601C CASE,SOFT, GREENLEE (601C) EA B 14.87$       10.0% 13.38$                 N/A N/A
601K-G BASIC TONE & PROBE KIT (601K -G) (CLAM) EA B 102.67$     10.0% 92.40$                 N/A N/A
601K-G-BOX BASIC TONE & PROBE KIT (601K -G) (BOX) EA B 102.67$     10.0% 92.40$                 N/A N/A
601K-GU TONE & PROBE KIT,BASIC (601K-GU) (CLAM) EA B 102.67$     10.0% 92.40$                 N/A N/A
608-5 PISTON,CONDUIT .50 EA B 25.19$       10.0% 22.67$                 N/A N/A
609-5 PISTON,CONDUIT .75 EA B 30.22$       10.0% 27.20$                 N/A N/A
60A-1 BIT,AUGER QUICK CHANGE (1A) (POP) EA A 11.67$       25.0% 8.75$                   N/A N/A
60A-3/4 BIT,AUGER,QUICK CHANGE 3/4A (POP) EA A 7.59$         25.0% 5.69$                   N/A N/A
60A-7/8 BIT, AUGER,QUICK CHANGE 60A-7/8 (POP) EA A 10.12$       25.0% 7.59$                   N/A N/A
60C-3/4 BIT,COMBINATION,QUICK CHANGE 3/4C (POP) EA A 7.21$         25.0% 5.41$                   N/A N/A
61/62PTS-1-1/4 BIT,NAILEATER 1-1/4 (1.25) X 7.62(61/62) EA A 66.87$       25.0% 50.15$                 N/A N/A
61/62PTS-1-1/8 BIT,NAILEATER 1-1/8(1.125) X 7.62(61/62) EA A 60.66$       25.0% 45.50$                 N/A N/A
610-5 PISTON,CONDUIT 1.00 EA B 35.25$       10.0% 31.73$                 N/A N/A
611-3 PISTON,CONDUIT 1.25 EA B 24.17$       10.0% 21.75$                 N/A N/A
612-2 PISTON,CONDUIT 1.50 EA B 20.14$       10.0% 18.13$                 N/A N/A
61PTS-5/8 BIT,NAILEATER 5/8 (.625) X 7.62 (61PT) EA A 27.88$       25.0% 20.91$                 N/A N/A
61T0274 PCB,77HP2-V2,DBLSIDE,SMT EA B 1.86$         10.0% 1.67$                   N/A N/A
620K SECURITY & ALARM KIT (620K) EA B 172.25$     10.0% 155.03$               N/A N/A
620KCE KIT,SECURITY ALARM (CE) EA B 178.27$     10.0% 160.44$               N/A N/A
624L GRIP UNIT-LONG EA B 193.58$     10.0% 174.22$               N/A N/A
624S GRIP UNIT-SHORT (624-S) EA B 186.80$     10.0% 168.12$               N/A N/A
625-001 DRILL, PACKAGED EA B 6.22$         10.0% 5.60$                   N/A N/A
625-002 DRILL, PACKAGED EA B 7.48$         10.0% 6.73$                   N/A N/A
625-1 CUTTER, HOLE-CARBD (1.000",25.4MM) EA B 33.65$       10.0% 30.29$                 N/A N/A
625-1-1/2 CUTTER, HOLE-CARBD (1.500",38.1MM) EA B 48.63$       10.0% 43.77$                 N/A N/A
625-1-1/8 CUTTER, HOLE-CARBD (1.125",28.6MM) EA B 36.15$       10.0% 32.54$                 N/A N/A
625-1-3/4 CUTTER, HOLE-CARBD (1.750",44.4MM) EA B 56.09$       10.0% 50.48$                 N/A N/A
625-1-3/8 CUTTER, HOLE-CARBD (1.375",35.0MM) EA B 42.38$       10.0% 38.14$                 N/A N/A
625-1-7/32 CUTTER, HOLE-CARBD (1.218",30.5MM) EA B 22.44$       10.0% 20.20$                 N/A N/A
625-2 CUTTER, HOLE-CARBD (2.000",50.8MM) EA B 71.06$       10.0% 63.95$                 N/A N/A
625-2-1/2 CUTTER, HOLE-CARBD (2.500",63.5MM) EA B 96.01$       10.0% 86.41$                 N/A N/A
625-3/4 CUTTER, HOLE-CARBIDE(.750",19.0MM) EA B 28.66$       10.0% 25.79$                 N/A N/A
625-7/8 CUTTER, HOLE-CARBIDE (.875",22.2MM) EA B 31.16$       10.0% 28.04$                 N/A N/A
62ABA CLIP-HITCH PIN #7 EA B 1.46$         10.0% 1.31$                   N/A N/A
62PTS-1 BIT,NAILEATER 1.00X7.62 (62PT) EA A 45.77$       25.0% 34.33$                 N/A N/A
62PTS-11/16 BIT,NAILEATER 11/16 (.687) X 8.00(62PTS) EA A 34.74$       25.0% 26.06$                 N/A N/A
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62PTS-13/16 BIT,NAILEATER 13/16 (.812) X 7.62(62PTS) EA A 36.45$       25.0% 27.34$                 N/A N/A
62PTS-3/4 BIT,NAILEATER 3/4 ( .750) X 7.62 (62PTS) EA A 35.36$       25.0% 26.52$                 N/A N/A
62PTS-5/8 BIT,NAILEATER 5/8(.625) X 7.54(62PTS-5/8 EA A 31.58$       25.0% 23.69$                 N/A N/A
62PTS-7/8 BIT,NAILEATER 7/8(.875) X 7.62(62PT-7/8) EA A 39.92$       25.0% 29.94$                 N/A N/A
62PTS-B-1 BIT,BULK-1"NAILEATER (62PTS) EA A 41.17$       25.0% 30.88$                 N/A N/A
62PTS-B-3/4 BIT,BULK-3/4"NAILEATER (62PTS) EA A 31.78$       25.0% 23.84$                 N/A N/A
62PTS-B-7/8 BIT,BULK-7/8"NAILEATER (62PTS) EA A 35.97$       25.0% 26.98$                 N/A N/A
63C0914-07 PC,UNI,CHAS,BLK,CATV EA B 1.86$         10.0% 1.67$                   N/A N/A
63RT-1 BIT,AUGER RT 1" X 8-5/8 (POP) EA A 56.79$       25.0% 42.59$                 N/A N/A
63RT-7/8 BIT,AUGER RT 7/8" X 8-5/8 (POP) EA A 49.54$       25.0% 37.16$                 N/A N/A
63RT-B-1 BIT/PACK-1"NAILEATER RT(63RT) EA A 44.57$       25.0% 33.43$                 N/A N/A
63RT-B-7/8 BIT/PACK-7/8"NAILEATER RT(63RT) EA A 38.88$       25.0% 29.16$                 N/A N/A
645-001 DRILL, PACKAGED EA A 10.20$       25.0% 7.65$                   N/A N/A
645-002 DRILL, PACKAGED EA A 12.92$       25.0% 9.69$                   N/A N/A
645-011 ARBOR, CARBIDE CUTTER SHANK (3/8") EA A 39.35$       25.0% 29.51$                 N/A N/A
645-022 ARBOR, CARBIDE CUTTER SHANK (1/2") EA A 49.17$       25.0% 36.88$                 N/A N/A
645-1 CUTTER, CARBIDE (1") EA A 27.99$       25.0% 20.99$                 N/A N/A
645-1-1/2 CUTTER, CARBIDE (1-1/2") EA A 37.01$       25.0% 27.76$                 N/A N/A
645-1-1/4 CUTTER, CARBIDE (1-1/4") EA A 32.01$       25.0% 24.01$                 N/A N/A
645-1-1/8 CUTTER, CARBIDE (1-1/8"). EA A 27.99$       25.0% 20.99$                 N/A N/A
645-1-3/4 CUTTER, CARBIDE (1-3/4"). EA A 43.36$       25.0% 32.52$                 N/A N/A
645-1-3/8 CUTTER, CARBIDE (1-3/8"). EA A 32.01$       25.0% 24.01$                 N/A N/A
645-1-7/16 CUTTER, CARBIDE (1-7/16") EA A 40.84$       25.0% 30.63$                 N/A N/A
645-1-7/32 CUTTER, CARBIDE (1-7/32") EA A 32.01$       25.0% 24.01$                 N/A N/A
645-2 CUTTER PKG (2") EA A 54.99$       25.0% 41.24$                 N/A N/A
645-2-1/2 CUTTER PKG (2-1/2") EA A 72.01$       25.0% 54.01$                 N/A N/A
645-3 CUTTER, CARBIDE (3") EA A 90.69$       25.0% 68.02$                 N/A N/A
645-3/4 CUTTER, CARBIDE (3/4") EA A 23.99$       25.0% 17.99$                 N/A N/A
645-7/8 CUTTER, CARBIDE (7/8"). EA A 23.99$       25.0% 17.99$                 N/A N/A
660QA SHEAVE-TRAY, QUICK ADJUST (PKGD) EA B 309.52$     10.0% 278.57$               N/A N/A
66PT-1 BIT,NAILEATER 1.00X18.00 (66PT-1) EA A 62.51$       25.0% 46.88$                 N/A N/A
66PT-1/2 BIT,NAILEATER 1/2(.50) X 18.00(66PT-1/2) EA A 39.85$       25.0% 29.89$                 N/A N/A
66PT-11/16 BIT,NAILEATER 11/16 (.687) X 18.00(66PT) EA A 46.96$       25.0% 35.22$                 N/A N/A
66PT-1-1/4 BIT,NAILEATER 1-1/4 (1.25) X 18.00(66PT) EA A 89.72$       25.0% 67.29$                 N/A N/A
66PT-1-1/8 BIT,NAILEATER 1-1/8(1.125) X 18.00(66PT) EA A 77.96$       25.0% 58.47$                 N/A N/A
66PT-13/16 BIT,NAILEATER 13/16 (.812) X 18.00(66PT) EA A 52.57$       25.0% 39.43$                 N/A N/A
66PT-15/16 BIT,NAILEATER 15/16 (.937) X 18.00(66PT) EA A 58.92$       25.0% 44.19$                 N/A N/A
66PT-3/4 BIT,NAILEATER 3/4(.75) X 18.00(66PT-3/4) EA A 48.19$       25.0% 36.14$                 N/A N/A
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66PT-5/8 BIT,NAILEATER 5/8(.625) X 18 (66PT-5/8) EA A 42.96$       25.0% 32.22$                 N/A N/A
66PT-7/8 BIT,NAILEATER 7/8(.875) X 18 (66PT-7/8) EA A 54.38$       25.0% 40.79$                 N/A N/A
66PT-B-1 BIT/BULK-1"NAILEATER (66PT) EA A 56.29$       25.0% 42.22$                 N/A N/A
66PT-B-3/4 BIT/BULK-3/4"NAILEATER (66PT) EA A 43.34$       25.0% 32.51$                 N/A N/A
66PT-B-7/8 BIT/BULK-7/8"NAILEATER (66PT) EA A 48.94$       25.0% 36.71$                 N/A N/A
66RT-1 BIT,AUGER RT 1" X 18 (POP) EA A 77.57$       25.0% 58.18$                 N/A N/A
66RT-7/8 BIT,AUGER RT 7/8" X 18 (POP) EA A 67.47$       25.0% 50.60$                 N/A N/A
66RT-B-1 BIT/PACK-1"NAILEATER RT(66RT) EA A 60.84$       25.0% 45.63$                 N/A N/A
66TF-11/16 IMPACT AUGER BIT, TF -11/16" x 18" (POP) EA B 60.54$       10.0% 54.49$                 N/A N/A
66TF-13/16 IMPACT AUGER BIT, TF -13/16" x 18" (POP) EA B 67.62$       10.0% 60.86$                 N/A N/A
66TF-15/16 IMPACT AUGER BIT, TF -15/16" x 18" (POP) EA B 69.08$       10.0% 62.17$                 N/A N/A
66TF-9/16 IMPACT AUGER BIT, TF -9/16" x 18" (POP) EA B 54.92$       10.0% 49.43$                 N/A N/A
690-15 POWER FISHING SYSTEM (690) (15' HOSE) EA B 1,575.00$  10.0% 1,417.50$            N/A N/A
690-RM MOTOR UNIT ASSEMBLY KIT (690 VAC) EA B 650.00$     10.0% 585.00$               N/A N/A
690-RT TANK UNIT ASSEMBLY KIT (690 VAC) EA B 580.00$     10.0% 522.00$               N/A N/A
700C DUAL CARRYING CASE (700C) EA B 19.49$       10.0% 17.54$                 N/A N/A
701K-G TONE & PROBE KIT,STANDARD (701K-G)(CLAM) EA B 128.01$     10.0% 115.21$               N/A N/A
701K-G/6A TONE & PROBE KIT, STD (701K-G/6A) (CLAM) EA B 128.01$     10.0% 115.21$               N/A N/A
701K-G/6A-BOX TONE & PROBE KIT, STD (701K-G/6A) (BOX) EA B 128.01$     10.0% 115.21$               N/A N/A
701K-G-BOX TONE & PROBE KIT, STD (701K-G) (BOX) EA B 128.01$     10.0% 115.21$               N/A N/A
701K-GU TONE & PROBE KIT,STD (701K-GU)(CLAM) EA B 128.01$     10.0% 115.21$               N/A N/A
701K-GU/6A TONE & PROBE KIT,STD(701K-GU/6A) (CLAM) EA B 128.01$     10.0% 115.21$               N/A N/A
704GB SCREW-SET 1/4-20X.250 SKT EA B 5.12$         10.0% 4.61$                   N/A N/A
70PT-11/16 BIT,IMPACT AUGER 11/16"X24" (POP) EA A 57.88$       25.0% 43.41$                 N/A N/A
70PT-13/16 BIT,IMPACT AUGER 13/16"X24" (POP) EA A 63.21$       25.0% 47.41$                 N/A N/A
70PT-15/16 BIT,IMPACT AUGER 15/16"X24" (POP) EA A 69.93$       25.0% 52.45$                 N/A N/A
711C BUSHING (BAG/100) (711C) EA A 31.70$       25.0% 23.78$                 N/A N/A
711K TONE & PROBE KIT PRO 711K (711K) EA B 152.27$     10.0% 137.04$               N/A N/A
711KU TONE & PROBE KIT (711KU) EA B 152.27$     10.0% 137.04$               N/A N/A
711M BUSHING (1000 PC) EA A 238.35$     25.0% 178.76$               N/A N/A
712A100 BUSHING (BAG/100) (712A100) EA A 31.09$       25.0% 23.32$                 N/A N/A
712A1000 BUSHING (1000 PC) 712A1000 EA A 216.25$     25.0% 162.19$               N/A N/A
712P TOOL,PLACEMENT (PKG'D-ALL BITS) EA A 30.69$       25.0% 23.02$                 N/A N/A
718F CUTTER, CABLE PKG. EA B 123.60$     10.0% 111.24$               N/A N/A
718HL CUTTER,CABLE HIGH LEVERAGE EA B 119.85$     10.0% 107.87$               N/A N/A
71BB PUNCH,KNOCKOUT-BB 1/2 EA A 61.35$       25.0% 46.01$                 N/A N/A
71PT-11/16 BIT,IMPACT AUGER 11/16"X30" (POP) EA A 66.64$       25.0% 49.98$                 N/A N/A
71PT-13/16 BIT,IMPACT AUGER 13/16"X30" (POP) EA A 72.14$       25.0% 54.11$                 N/A N/A
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71PT-15/16 BIT,IMPACT AUGER 15/16"X30" (POP) EA A 79.87$       25.0% 59.90$                 N/A N/A
72/10VZ WIRE FERL UNINSUL EA A 49.34$       25.0% 37.01$                 N/A N/A
721-1 PUNCH-RD 1.000 CONDUIT (721) EA A 38.97$       25.0% 29.23$                 N/A N/A
721-1/2 PUNCH,RD-.500 CONDUIT (22,5MM) EA A 30.96$       25.0% 23.22$                 N/A N/A
721-1/2P PUNCH-RD .500 COND PKGD EA A 30.96$       25.0% 23.22$                 N/A N/A
721-1-1/2 PUNCH-RD 1.500 CONDUIT (721) EA A 60.26$       25.0% 45.20$                 N/A N/A
721-1-1/2P PUNCH-RD 1.500 COND PKGD EA A 60.26$       25.0% 45.20$                 N/A N/A
721-1-1/4 PUNCH-RD 1.250 CONDUIT (721) EA A 46.10$       25.0% 34.58$                 N/A N/A
721-1-1/4P PUNCH-RD 1.250 COND PKGD EA A 46.10$       25.0% 34.58$                 N/A N/A
7211BB-1 PUNCH UNIT-1"COND (7211-BB) EA A 85.83$       25.0% 64.37$                 N/A N/A
7211BB-1/2 PUNCH UNIT,1/2"COND (7211-BB). EA A 52.22$       25.0% 39.17$                 N/A N/A
7211BB-1-1/2 PUNCH UNIT-1-1/2"COND (7211-BB) EA A 119.46$     25.0% 89.60$                 N/A N/A
7211BB-1-1/4 PUNCH UNIT-1-1/4"COND (7211-BB) EA A 92.91$       25.0% 69.68$                 N/A N/A
7211BB-2 PUNCH UNIT, 2IN CONDUIT EA A 147.06$     25.0% 110.30$               N/A N/A
7211BB-3/4 PUNCH UNIT,CONDUIT 3/4" (3/4"D/S) EA A 74.43$       25.0% 55.82$                 N/A N/A
7211EBB-15.2 PUNCH UNT-BB 15.2MM (3/8"D/S) EA A 61.88$       25.0% 46.41$                 N/A N/A
7211EBB-18.6 PUNCH UNT,S/B (7211-E-BB) 18.6 (3/8"D/S) EA A 61.88$       25.0% 46.41$                 N/A N/A
7211EBB-20.4 PUNCH UNT (7211-E-BB) 20.4MM (3/8"D/S) EA A 61.88$       25.0% 46.41$                 N/A N/A
7211EBB-28.3 PUNCH UNT (7211-E-BB) 28.3MM (3/8"D/S) EA A 72.20$       25.0% 54.15$                 N/A N/A
7211EBB-37.0 PUNCH UNT(7211-E-BB) 37MM (3/4"D/S) EA A 111.59$     25.0% 83.69$                 N/A N/A
7211EBB-47.0 PUNCH UNT (7211-E-BB) 47MM (3/4"D/S) EA A 156.56$     25.0% 117.42$               N/A N/A
7211EBB-60.0 PUNCH UNT (7211-E-BB) 60MM (3/4"D/S) EA A 180.02$     25.0% 135.02$               N/A N/A
721-1P PUNCH-RD 1.000 COND PKGD EA A 38.97$       25.0% 29.23$                 N/A N/A
721-2 PUNCH-RD 2.000 CONDUIT (721) EA A 76.16$       25.0% 57.12$                 N/A N/A
7212AA1 SLEEVE, SPEED PUNCH 746 EA B 66.43$       10.0% 59.79$                 N/A N/A
7212AA2 SLEEVE, SPEED PUNCH LS100 (7212AA2) EA B 66.43$       10.0% 59.79$                 N/A N/A
721-2P PUNCH, RD-2.000 COND PKGD EA A 76.16$       25.0% 57.12$                 N/A N/A
7212SP-1/2D DIE, COND, SPEED, MS 1/2" (22.5MM) EA A 15.67$       25.0% 11.75$                 N/A N/A
7212SP-1/2P PUNCH-RD, COND, SPEED, MS 1/2" (22.5MM) EA A 35.61$       25.0% 26.71$                 N/A N/A
7212SP11 DRAW STUD, KO SPEED (POP)(7212SP11) EA B 47.19$       10.0% 42.47$                 N/A N/A
7212SP-1-1/2D DIE 1-1/2" CONDUIT (POP) (7212SP-1-1/2D) EA A 41.85$       25.0% 31.39$                 N/A N/A
7212SP-1-1/2P PUNCH 1-1/2" COND (POP) (7212SP-1-1/2P) EA A 67.43$       25.0% 50.57$                 N/A N/A
7212SP-1-1/4D DIE 1-1/4" CONDUIT (POP) (7212SP-1-1/4D) EA A 23.42$       25.0% 17.57$                 N/A N/A
7212SP-1-1/4P PUNCH 1-1/4" COND SPEED (POP) EA A 51.58$       25.0% 38.69$                 N/A N/A
7212SP12 DRAW STUD, KO SPEED (POP)(7212SP12) EA B 48.67$       10.0% 43.80$                 N/A N/A
7212SP13 DRAWSTUD, LONG, SPEED, MS 3/8" EA B 33.49$       10.0% 30.14$                 N/A N/A
7212SP14 DRAWSTUD, SHORT, SPEED, MS 3/8" EA B 32.49$       10.0% 29.24$                 N/A N/A
7212SP-1-7/32D DIE, SPEED, MS 1-7/32" (30.5MM) EA A 32.94$       25.0% 24.71$                 N/A N/A
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7212SP-1-7/32P PUNCH-RD, SPEED, MS 1-7/32" (30.5MM) EA A 50.94$       25.0% 38.21$                 N/A N/A
7212SP-1D DIE 1" CONDUIT (POP) (7212SP-1D) EA A 20.35$       25.0% 15.26$                 N/A N/A
7212SP-1P PUNCH 1" COND SPEED (POP) (7212SP-1P) EA A 43.60$       25.0% 32.70$                 N/A N/A
7212SP21 DRAWSTUD, LONG, SPEED, SS 3/4" EA B 50.01$       10.0% 45.01$                 N/A N/A
7212SP-2-1/2D DIE, COND, SPEED 2-1/2" (74MM) EA A 105.93$     25.0% 79.45$                 N/A N/A
7212SP-2-1/2P PUNCH-RD, COND, SPEED 2-1/2" (74MM) EA A 112.46$     25.0% 84.35$                 N/A N/A
7212SP22 DRAWSTUD, LONG, SPEED, SS 3/8" EA B 33.49$       10.0% 30.14$                 N/A N/A
7212SP23 DRAWSTUD, SHORT SPEED SS 3/4" EA B 48.50$       10.0% 43.65$                 N/A N/A
7212SP24 DRAWSTUD SPEED 3/8" SHORT SS EA B 32.49$       10.0% 29.24$                 N/A N/A
7212SP-2D DIE 2" CONDUIT (POP) (7212SP-2D) EA A 53.14$       25.0% 39.86$                 N/A N/A
7212SP-2P PUNCH 2" CONDUIT (POP) (7212SP-2P) EA A 85.22$       25.0% 63.92$                 N/A N/A
7212SP-3/4D DIE 3/4" CONDUIT (POP) (7212SP-3/4D) EA A 18.54$       25.0% 13.91$                 N/A N/A
7212SP-3/4P PUNCH 3/4" COND SPEED (POP)(7212SP-3/4P) EA A 38.11$       25.0% 28.58$                 N/A N/A
7212SP-3-1/2D DIE, COND, SPEED 3-1/2" (102.7MM) EA A 234.26$     25.0% 175.70$               N/A N/A
7212SP-3-1/2P PUNCH-RD, COND, SPEED 3-1/2" (102.7MM) EA A 309.35$     25.0% 232.01$               N/A N/A
7212SP32 DRAWSTUD SPEED SQ 3/8 SHORT EA B 68.21$       10.0% 61.39$                 N/A N/A
7212SP-3D DIE, COND, SPEED 3" (89.9MM) EA A 138.46$     25.0% 103.85$               N/A N/A
7212SP-3P PUNCH-RD, COND, SPEED 3" (89.9MM) EA A 155.67$     25.0% 116.75$               N/A N/A
7212SP-4D DIE, COND, SPEED 4" (115.4MM) EA A 356.15$     25.0% 267.11$               N/A N/A
7212SP-4P PUNCH-RD, COND, SPEED 4" (115.4MM) EA A 413.98$     25.0% 310.49$               N/A N/A
7212SP-M16D DIE, SPEED, .625" (ISO-16) EA A 16.81$       25.0% 12.61$                 N/A N/A
7212SP-M16P PUNCH-RD, SPEED, .625" (ISO-16) EA A 40.81$       25.0% 30.61$                 N/A N/A
7212SP-M20D DIE, SPEED, .803" (20.4MM) EA A 16.81$       25.0% 12.61$                 N/A N/A
7212SP-M20P PUNCH-RD, SPEED, .803" (20.4MM) EA A 40.81$       25.0% 30.61$                 N/A N/A
7212SP-M25D DIE, SPEED, 1" (ISO-25) EA A 19.67$       25.0% 14.75$                 N/A N/A
7212SP-M25P PUNCH-RD, SPEED, 1" (ISO-25) EA A 44.00$       25.0% 33.00$                 N/A N/A
7212SP-M32D DIE, SPEED, 1.280" (ISO-32) EA A 25.89$       25.0% 19.42$                 N/A N/A
7212SP-M32P PUNCH-RD, SPEED, 1.280" (ISO-32) EA A 85.67$       25.0% 64.25$                 N/A N/A
7212SP-M40D DIE, SPEED, 1.595" (ISO-40) EA A 46.28$       25.0% 34.71$                 N/A N/A
7212SP-M40P PUNCH-RD, SPEED, 1.595" (ISO-40) EA A 90.72$       25.0% 68.04$                 N/A N/A
7212SP-M50D DIE, SPEED, 2" (ISO-50) EA A 62.02$       25.0% 46.52$                 N/A N/A
7212SP-M50P PUNCH-RD, SPEED, 2" (ISO-50) EA A 98.00$       25.0% 73.50$                 N/A N/A
7212SP-M63D DIE, SPEED, 2.5" (ISO-63) EA A 73.61$       25.0% 55.21$                 N/A N/A
7212SP-M63P PUNCH-RD, SPEED, 2.5" (ISO-63) EA A 110.85$     25.0% 83.14$                 N/A N/A
7212SP-PB22P PUNCH, SPEED, OILTIGHT 7/8" (22.5MM) EA A 266.11$     25.0% 199.58$               N/A N/A
7212SP-PB22U SPEED PUNCH UNIT OILTIGHT 22MM EA A 494.52$     25.0% 370.89$               N/A N/A
7212SP-PB30P PUNCH, SPEED, OILTIGHT 1-7/32" (30.5MM) EA A 282.78$     25.0% 212.09$               N/A N/A
7212SP-PB30U SPEED PUNCH UNIT OILTIGHT 30MM EA A 527.74$     25.0% 395.81$               N/A N/A
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721-3/4 PUNCH-RD 1.110 3/4"COND (3/4"D/S) EA A 34.09$       25.0% 25.57$                 N/A N/A
721-3/4P PUNCH-RD .750 COND (POP) (3/4"D/S) EA A 34.09$       25.0% 25.57$                 N/A N/A
7214E S B REP PNCH ST EA A 294.36$     25.0% 220.77$               N/A N/A
7215E PUNCH SET SB 15.2MM-60.0MM EA A 421.37$     25.0% 316.03$               N/A N/A
7217SBSP SPEED KO KIT, METRIC, ISO16-40, 20.4MM EA A 679.96$     25.0% 509.97$               N/A N/A
721E-15.2 PUNCH-RD 15.2MM (7211-E) EA A 37.54$       25.0% 28.16$                 N/A N/A
721E-18.6 PUNCH-RD,S/B 18.6MM (7211-E)(3/8"D/S) EA A 37.54$       25.0% 28.16$                 N/A N/A
721E-20.4 PUNCH-RD-20.4MM (7211-E) (3/8"D/S) EA A 37.54$       25.0% 28.16$                 N/A N/A
721E-28.3 PUNCH-RD-28.3MM (1.114) (7211E)(3/8"D/S) EA A 41.26$       25.0% 30.95$                 N/A N/A
721E-37.0 PUNCH-RD 37.0MM (1.457) (3/4"D/S) EA A 80.67$       25.0% 60.50$                 N/A N/A
721E-47.0 PUNCH-RD 47.0MM (1.850) (3/4"D/S) EA A 87.19$       25.0% 65.39$                 N/A N/A
721E-60.0 PUNCH-RD 60.0MM (2.362) (3/4"D/S) EA A 101.26$     25.0% 75.95$                 N/A N/A
7235BB PUNCH & DIE SET,1/2TO 1-1/4 EA A 240.94$     25.0% 180.71$               N/A N/A
7237BB PUNCH & DIE SET,1-1/2 TO 2IN EA A 255.42$     25.0% 191.57$               N/A N/A
7238SB PUNCH & DIE SET-1/2"-2"SLUG BUSTER EA A 478.09$     25.0% 358.57$               N/A N/A
7240SB PANEL BLDR KIT 1/2, 3/4, 30mm (7240SB) EA A 294.87$     25.0% 221.15$               N/A N/A
725-001 DRILL PACKAGE-1/4" CARBIDE EA A 14.34$       25.0% 10.76$                 N/A N/A
725-1-1/2 HOLESAW,CARBIDE GRIT (1-1/2" PKGD) EA A 53.61$       25.0% 40.21$                 N/A N/A
725-1-1/8 HOLESAW-1-1/8"PKGD.CARBIDE GRIT EA A 50.12$       25.0% 37.59$                 N/A N/A
725-1-3/4 HOLESAW-1-3/4"PKGD.CARBIDE GRIT EA A 63.99$       25.0% 47.99$                 N/A N/A
725-1-3/8 HOLESAW-1-3/8"PKGD.CARBIDE GRIT EA A 56.18$       25.0% 42.14$                 N/A N/A
725-2 HOLESAW-2"PKGD.CARBIDE GRIT EA A 70.18$       25.0% 52.64$                 N/A N/A
725-2-1/2 HOLESAW,2-1/2" PKGD CARBIDE GRIT EA A 73.47$       25.0% 55.10$                 N/A N/A
725-2-1/8 HOLESAW-2-1/8"PKGD.CARBIDE GRIT EA A 67.80$       25.0% 50.85$                 N/A N/A
725-3-5/8 HOLESAW-3-5/8"PKGD.CARBIDE GRIT EA A 84.73$       25.0% 63.55$                 N/A N/A
725-4-1/2 HOLESAW, 4-1/2" CARBIDE GRIT-PKGD EA A 139.53$     25.0% 104.65$               N/A N/A
725-4-1/8 HOLESAW, 4-1/8" CARBIDE GRIT-PKGD EA A 124.53$     25.0% 93.40$                 N/A N/A
725-7/8 HOLESAW-7/8" PKGD.CARBIDE GRIT EA A 49.58$       25.0% 37.19$                 N/A N/A
727-INS CUTTER,CABLE-INSULATED EA B 66.19$       10.0% 59.57$                 N/A N/A
727M CUTTER,CABLE (POP) EA B 37.98$       10.0% 34.18$                 N/A N/A
72BB PUNCH UNIT,BB 28,3MM (3/4"D/S) EA A 94.16$       25.0% 70.62$                 N/A N/A
73/12VZ WIRE FERL UNINSUL EA A 56.08$       25.0% 42.06$                 N/A N/A
730-1/2 PUNCH UNIT ASSY,RD .500(730) EA A 71.19$       25.0% 53.39$                 N/A N/A
730-100A DIE-RD 2.781 (70,6) METER (730M) EA A 162.51$     25.0% 121.88$               N/A N/A
730-101A Punch-Rd 2.781 (730M) EA A 149.60$     25.0% 112.20$               N/A N/A
7304SP SPEED KO KIT, CONDUIT 2-1/2X4" EA A 1,690.67$  25.0% 1,268.00$            N/A N/A
730-5/8 PUNCH UNIT,ROUND-.625 (730) EA A 68.52$       25.0% 51.39$                 N/A N/A
7306SB PUNCH SET-1/2"X2" HYD DRIVER EA A 1,641.45$  25.0% 1,231.09$            N/A N/A
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7307SP SPEED KO KIT, CONDUIT,SS 1/2X2", 1-7/32" EA A 2,111.22$  25.0% 1,583.42$            N/A N/A
730-9/16 PUNCH UNIT-RD .562 (730) EA A 66.50$       25.0% 49.88$                 N/A N/A
7309E PUNCH SET EA A 917.68$     25.0% 688.26$               N/A N/A
730BB-1 PUNCH UNIT-RD 1.000 BB (730BB) EA A 77.93$       25.0% 58.45$                 N/A N/A
730BB-11/16 PUNCH UNIT-RD .687 BB (730BB) EA A 68.54$       25.0% 51.41$                 N/A N/A
730BB-1-1/16 PUNCH UNIT-RD 1.062 BB (730BB) EA A 75.99$       25.0% 56.99$                 N/A N/A
730BB-1-1/2 PUNCH UNIT,RD 1.500 BB (730XBB) EA A 119.70$     25.0% 89.78$                 N/A N/A
730BB-1-1/4 PUNCH UNIT,1.250 BB (730BB) EA A 115.89$     25.0% 86.92$                 N/A N/A
730BB-1-1/8 PUNCH UNIT-RD 1.125 OD BB (730-BB) EA A 80.03$       25.0% 60.02$                 N/A N/A
730BB-120.0 PUNCH UNIT-RD 120,0MM (4.724) EA A 1,191.70$  25.0% 893.78$               N/A N/A
730BB-13/16 PUNCH UNIT-RD .812 BB (730BB) EA A 68.54$       25.0% 51.41$                 N/A N/A
730BB-1-3/4 PUNCH UNIT-RD 1.750 BB (730BB) EA A 147.41$     25.0% 110.56$               N/A N/A
730BB-1-3/8 PUNCH UNIT-RD 1.375 BB (730BB) EA A 105.17$     25.0% 78.88$                 N/A N/A
730BB-15/16 PUNCH UNIT-RD .937 BB (730BB) EA A 71.42$       25.0% 53.57$                 N/A N/A
730BB-1-5/16 PUNCH UNIT-RD 1.312 BB (730BB) EA A 72.37$       25.0% 54.28$                 N/A N/A
730BB-1-5/8 PUNCH UNIT-RD 1.625 BB (730BB) EA A 133.77$     25.0% 100.33$               N/A N/A
730BB-1-7/8 PUNCH UNIT-RD 1.875 BB (730BB) EA A 172.32$     25.0% 129.24$               N/A N/A
730BB-2 PUNCH UNIT-RD 2.000 BB (730-BB) EA A 177.65$     25.0% 133.24$               N/A N/A
730BB-2-1/2 PUNCH UNIT-RD 2.500 BB (730BB) EA A 288.06$     25.0% 216.05$               N/A N/A
730BB-2-1/4 PUNCH UNIT-RD 2.250 BB (730BB) EA A 204.07$     25.0% 153.05$               N/A N/A
730BB-2-1/8 PUNCH UNIT-RD 2.125 BB (730BB) EA A 181.48$     25.0% 136.11$               N/A N/A
730BB-2-3/4 PUNCH UNIT-RD 2.750 BB (730BB) EA A 392.16$     25.0% 294.12$               N/A N/A
730BB-3 PUNCH UNIT-RD 3.000 BB (730BB) EA A 518.62$     25.0% 388.97$               N/A N/A
730BB-3/4 PUNCH UNIT-RD .750 BB (730BB) EA A 65.37$       25.0% 49.03$                 N/A N/A
730EBB-18.6 PUNCH UNIT ASSY,RD 18,6MM (.732) BB EA A 65.61$       25.0% 49.21$                 N/A N/A
730EBB-20.4 PUNCH UNIT ASSY,RD 20,4M(.80)730EBB EA A 68.89$       25.0% 51.67$                 N/A N/A
730EBB-37.0 PUNCH UNIT ASSY,RD 37M (1.45)730EBB EA A 118.36$     25.0% 88.77$                 N/A N/A
730EBB-47.0 PUNCH UNIT-RD 47,0MM (1.850) (3/4"D/S) EA A 167.64$     25.0% 125.73$               N/A N/A
730EBB-60.0 PUNCH UNIT-RD 60,0MM (2.362)(730EBB EA A 192.80$     25.0% 144.60$               N/A N/A
730EBB-82.0 PUNCH UNIT-RD 82,0MM (3.229)(730EBB EA A 529.96$     25.0% 397.47$               N/A N/A
730MBB PUNCH UNIT-RD 2.781 BB (730BB) EA A 363.27$     25.0% 272.45$               N/A N/A
730PBB-2-5/8 PUNCH UNIT-RD 2.625 BB (730BB) EA A 392.16$     25.0% 294.12$               N/A N/A
730PBB-3-3/4 PUNCH UNIT-RD 3.750 (730PBB) EA A 881.22$     25.0% 660.92$               N/A N/A
730TBB PUNCH UNIT-RD 3.125 BB TIMER(730TBB EA A 543.91$     25.0% 407.93$               N/A N/A
7310SB PUNCH SET, HYD DRIVER - 1/2"X4" EA A 2,767.15$  25.0% 2,075.36$            N/A N/A
7310SBSP SPEED KO KIT, CONDUIT, MS 1/2X4 EA A 3,268.35$  25.0% 2,451.26$            N/A N/A
735BB PUNCH & DIE SET,KNOCKOUT-1/2TO1-1/4 EA A 293.49$     25.0% 220.12$               N/A N/A
7360SB PUNCH SET,CONTRACTOR CABINET EA A 3,114.39$  25.0% 2,335.79$            N/A N/A
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7361SB PUNCH SET, DELUXE CABINET EA A 5,190.63$  25.0% 3,892.97$            N/A N/A
737BB PUNCH & DIE SET,KNOCKOUT-1-1/2X2 EA A 276.85$     25.0% 207.64$               N/A N/A
738BB K O PNCH 2-1/2 EA A 307.23$     25.0% 230.42$               N/A N/A
739BB K O PNCH 3IN EA A 375.47$     25.0% 281.60$               N/A N/A
73BB BB KO PNCH 1 EA A 105.21$     25.0% 78.91$                 N/A N/A
74/12VZ WIRE FERL UNINSUL EA A 76.28$       25.0% 57.21$                 N/A N/A
74/15VZ WIRE FERL UNINSUL EA A 90.81$       25.0% 68.11$                 N/A N/A
740H-1-7/32 PUNCH UNIT,1-7/32" (740-H) SC EA A 343.10$     25.0% 257.33$               N/A N/A
741BB K O PNCH 3-1/2 EA A 642.47$     25.0% 481.85$               N/A N/A
742BB K O PNCH 4IN (742BB) EA A 839.26$     25.0% 629.45$               N/A N/A
743BB K O PNCH 5IN. EA A 1,353.27$  25.0% 1,014.95$            N/A N/A
744BB KNOCKOUT,6" (POP) EA A 1,954.35$  25.0% 1,465.76$            N/A N/A
745H-1 SLUG SPLITTER UNIT 1" (POP) EA A 306.23$     25.0% 229.67$               N/A N/A
745H-1/2 PUNCH UNIT, 1/2"KO (745-H) SC EA A 227.47$     25.0% 170.60$               N/A N/A
745H-1-1/2 SLUG SPLITTER UNIT 1-1/2" (POP) EA A 506.54$     25.0% 379.91$               N/A N/A
745H-1-1/4 SLUG SPLITTER UNIT 1-1/4" (POP) EA A 309.80$     25.0% 232.35$               N/A N/A
745H-2 SLUG SPLITTER UNIT 2" (POP) EA A 526.56$     25.0% 394.92$               N/A N/A
745H-2-1/2 PUNCH UNIT STAINLESS 2.50 COND BOXED EA A 545.13$     25.0% 408.85$               N/A N/A
745H-3 PUNCH UNIT STAINLESS 3.00 COND BOXED EA A 577.82$     25.0% 433.37$               N/A N/A
745H-3/4 SLUG SPLITTER UNIT 3/4" (POP) EA A 271.63$     25.0% 203.72$               N/A N/A
745H-3-1/2 PUNCH UNIT STAINLESS 3.50 COND BOXED EA A 610.53$     25.0% 457.90$               N/A N/A
745H-4 PUNCH UNIT STAINLESS 4.00 COND BOXED EA A 643.24$     25.0% 482.43$               N/A N/A
745M-16.2 SLUG SPLITTER UNIT 16.2mm (POP) EA A 296.53$     25.0% 222.40$               N/A N/A
745M-20.4 SLUG SPLITTER UNIT 20.4mm (POP) EA A 276.42$     25.0% 207.32$               N/A N/A
745M-25.4 SLUG SPLITTER UNIT 25.4mm (POP) EA A 322.69$     25.0% 242.02$               N/A N/A
745M-32.5 SLUG SPLITTER UNIT 32.5mm (POP) EA A 340.05$     25.0% 255.04$               N/A N/A
745M-40.5 SLUG SPLITTER UNIT 40.5mm (POP) EA A 501.92$     25.0% 376.44$               N/A N/A
745M-50.8 SLUG SPLITTER UNIT 50.8mm (POP) EA A 548.23$     25.0% 411.17$               N/A N/A
745M-60 SLUG SPLITTER UNIT 60mm (POP) EA A 563.18$     25.0% 422.39$               N/A N/A
745M-64 SLUG SPLITTER UNIT 64mm (POP) EA A 605.04$     25.0% 453.78$               N/A N/A
745SP-1/2D DIE, COND, SPEED, SS 1/2" (22.5MM) EA A 35.07$       25.0% 26.30$                 N/A N/A
745SP-1/2P PUNCH-RD, COND, SPEED, SS 1/2" (22.5MM) EA A 157.22$     25.0% 117.92$               N/A N/A
745SP-1-1/2D DIE, COND, SPEED, SS 1-1/2" (49.6MM) EA A 96.37$       25.0% 72.28$                 N/A N/A
745SP-1-1/2P PUNCH-RD, COND, SPEED, SS 1-1/2"(49.6MM) EA A 306.00$     25.0% 229.50$               N/A N/A
745SP-1-1/4D DIE, COND, SPEED, SS 1-1/4" (43.2MM) EA A 51.30$       25.0% 38.48$                 N/A N/A
745SP-1-1/4P PUNCH-RD, COND, SPEED,SS 1-1/4" (43.2MM) EA A 215.87$     25.0% 161.90$               N/A N/A
745SP-1-7/32D DIE, COND, SPEED, SS 1-7/32" (30.5MM) EA A 88.04$       25.0% 66.03$                 N/A N/A
745SP-1-7/32P PUNCH-RD, COND,SPEED,SS 1-7/32" (30.5MM) EA A 268.31$     25.0% 201.23$               N/A N/A

4254 of 9702



NW Infrastructure Greenlee

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Greenlee                        
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

745SP-1D DIE, COND, SPEED, SS 1" (34.6MM) EA A 47.13$       25.0% 35.35$                 N/A N/A
745SP-1P PUNCH-RD, COND, SPEED, SS 1" (34.6MM) EA A 201.22$     25.0% 150.92$               N/A N/A
745SP-2D DIE, COND, SPEED, SS 2" (61.5MM) EA A 119.48$     25.0% 89.61$                 N/A N/A
745SP-2P PUNCH-RD, COND, SPEED, SS 2" (61.5MM) EA A 398.24$     25.0% 298.68$               N/A N/A
745SP-3/4D DIE, COND, SPEED, SS 3/4" (28.3MM) EA A 44.02$       25.0% 33.02$                 N/A N/A
745SP-3/4P PUNCH-RD, COND, SPEED, SS 3/4" (28.3MM) EA A 179.02$     25.0% 134.27$               N/A N/A
746C RAM UNIT-HYD (746C) EA B 954.70$     10.0% 859.23$               N/A N/A
746SS RAM-HYD (746SS) EA A 871.96$     25.0% 653.97$               N/A N/A
7475H PUMP, HAND EA B 479.74$     10.0% 431.77$               N/A N/A
74BB BB KO PNCH 1-1/4 EA A 112.99$     25.0% 84.74$                 N/A N/A
75/12VZ WIRE FERL UNINSUL EA A 90.81$       25.0% 68.11$                 N/A N/A
75/15 WIRE FERRULE, #10 SILVER EA A 111.88$     25.0% 83.91$                 N/A N/A
75/15VZ WIRE FERL UNINSUL EA A 105.41$     25.0% 79.06$                 N/A N/A
75/18VZ WIRE FERL UNINSUL EA A 120.06$     25.0% 90.05$                 N/A N/A
750C CABLING POUCH (750C) EA B 49.11$       10.0% 44.20$                 N/A N/A
750E975 CABLE,HYDRAULIC-CUTTER EA B 4,108.62$  10.0% 3,697.76$            N/A N/A
750H767 CUTTER, CABLE-HYDRAULIC (750H767) EA B 2,190.78$  10.0% 1,971.70$            N/A N/A
75BB BB KO PNCH 1-1/2 EA A 140.39$     25.0% 105.29$               N/A N/A
76/15VZ WIRE FERL UNINSUL EA A 109.91$     25.0% 82.43$                 N/A N/A
7606SB PUNCH SET,HYDRAULIC 1/2-2 (7606SB) EA A 2,278.99$  25.0% 1,709.24$            N/A N/A
7610SB PUNCH SET,HYDRAULIC 1/2-4 (7610SB) EA A 3,705.49$  25.0% 2,779.12$            N/A N/A
7646PG-SB PUNCH & DRIVER SET EA A 1,598.86$  25.0% 1,199.15$            N/A N/A
76BB BB KO PNCH 2 EA A 172.83$     25.0% 129.62$               N/A N/A
76GB BEARING-BALL .787X2.04X.590 EA B 150.29$     10.0% 135.26$               N/A N/A
77/15VZ WIRE FERL UNINSUL EA A 153.62$     25.0% 115.22$               N/A N/A
77/20VZ WIRE FERL UNINSUL EA A 190.67$     25.0% 143.00$               N/A N/A
7704SB DRIVER ASS'Y, FLEX-HYD (7704SB) EA A 1,246.36$  25.0% 934.77$               N/A N/A
7706SB DRIVER ASS'Y, FLEX-HYD (7706SB). EA A 1,724.51$  25.0% 1,293.38$            N/A N/A
77CS CASE,2.41 LEATHER FOR ALL 77 SERIES EA B 9.77$         10.0% 8.79$                   N/A N/A
77GX GENERATOR, TONE 77GX (77GX) EA B 47.67$       10.0% 42.90$                 N/A N/A
77GX2 GENERATOR, TONE 77GX2 (77GX2) EA B 60.27$       10.0% 54.24$                 N/A N/A
77HP-G TONE GENERATOR (77HP-G) (CLAM) EA B 48.27$       10.0% 43.44$                 N/A N/A
77HP-G/6A TONE GENERATOR (77HP-G/6A) (CLAM) EA B 55.23$       10.0% 49.71$                 N/A N/A
77HP-G/6A-01 TONE GENERATOR (77HP-G/6A W/HOLSTER) EA B 68.94$       10.0% 62.05$                 N/A N/A
77M-G TONE GENERATOR (77M-G) (CLAM) EA B 44.30$       10.0% 39.87$                 N/A N/A
77P-1/2P PUNCH, BUSTER-1/2 SC PKGD EA A 34.99$       25.0% 26.24$                 N/A N/A
77P-1-1/2P PUNCH, BUSTER- 1-1/2 SC PKGD EA A 67.96$       25.0% 50.97$                 N/A N/A
77P-1-1/4P PUNCH, BUSTER- 1-1/4 SC PKGD EA A 51.96$       25.0% 38.97$                 N/A N/A
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77P-1P PUNCH, BUSTER-1 SC PKGD EA A 43.99$       25.0% 32.99$                 N/A N/A
77P-2P PUNCH, BUSTER-2 SC PKGD EA A 85.97$       25.0% 64.48$                 N/A N/A
77P-3/4P PUNCH, BUSTER-3/4 SC PKGD EA A 38.51$       25.0% 28.88$                 N/A N/A
77U-1 PUNCH UNIT ASSY, 1" CONDUIT EA A 98.82$       25.0% 74.12$                 N/A N/A
77U-1/2 PUNCH UNIT ASSY, 1/2 CONDUIT EA A 60.04$       25.0% 45.03$                 N/A N/A
77U-1-1/2 PUNCH UNIT ASSY, 1 1/2 CONDUIT EA A 137.42$     25.0% 103.07$               N/A N/A
77U-1-1/4 PUNCH UNIT ASSY, 1 1/4 CONDUIT EA A 106.91$     25.0% 80.18$                 N/A N/A
77U-2 PUNCH UNIT ASSY, 2" CONDUIT EA A 169.18$     25.0% 126.89$               N/A N/A
77U-3/4 PUNCH UNIT ASSY, 3/4 CONDUIT EA A 85.63$       25.0% 64.22$                 N/A N/A
78/28VZ WIRE FERL UNINSUL EA A 376.87$     25.0% 282.65$               N/A N/A
7804-E DRIVER SET-QUICK DRAW (7804-E-M4) EA A 909.21$     25.0% 681.91$               N/A N/A
7804ESB DRIVER-QUICK DRAW 1/PG PUNCH SET EA A 1,340.15$  25.0% 1,005.11$            N/A N/A
7804-SB DRIVER,HYDRAULIC KO (7804-SB-M4) EA A 1,113.57$  25.0% 835.18$               N/A N/A
7806-SB DRIVER,QUICK DRAW (7806-SB-M4) EA A 1,428.25$  25.0% 1,071.19$            N/A N/A
79/15VZ WIRE FERL UNINSUL EA A 338.76$     25.0% 254.07$               N/A N/A
79/18VZ WIRE FERL UNINSUL EA A 390.33$     25.0% 292.75$               N/A N/A
79/22VZ WIRE FERL UNINSUL EA A 356.66$     25.0% 267.50$               N/A N/A
7904-E DRIVER-RIGHT ANGLE HYD KO (7904E) EA A 1,187.60$  25.0% 890.70$               N/A N/A
7904ESB DRIVER-90 HYD W/PG PUNCH SET EA A 1,468.68$  25.0% 1,101.51$            N/A N/A
7904-ISO DRIVER-90 HYD W/ISO PUNCH SET EA A 1,542.38$  25.0% 1,156.79$            N/A N/A
7904SB DRIVER SET, RIGHT ANGLE (7904SB) EA A 1,246.42$  25.0% 934.82$               N/A N/A
7906SB DRIVER,QUICKDRAW-RIGHT ANGLE EA A 1,724.51$  25.0% 1,293.38$            N/A N/A
7907SBSP SPEED PUNCH KIT 1/2-2 MS W/O DRIVER EA A 712.22$     25.0% 534.17$               N/A N/A
7908SBSP SPEED PUNCH KIT 1/2-2 MS W/DRIVER EA A 1,792.11$  25.0% 1,344.08$            N/A N/A
794AV PIN-.995X3.62 YOKE (782) EA B 94.11$       10.0% 84.70$                 N/A N/A
80/25VZ WIRE FERL UNINSUL EA A 767.23$     25.0% 575.42$               N/A N/A
80/30VZ WIRE FERL UNINSUL EA A 957.90$     25.0% 718.43$               N/A N/A
800F1725 BENDER-CABLE W/PUMP EA B 2,204.24$  10.0% 1,983.82$            N/A N/A
801K PREMIUM TONE & PROBE KIT (801K) EA B 212.47$     10.0% 191.22$               N/A N/A
801K/50 PREMIUM TONE & PROBE KIT, 50HZ EA B 193.64$     10.0% 174.28$               N/A N/A
801KCE PROBE KIT, PREMIUM TONE (CE) EA B 219.91$     10.0% 197.92$               N/A N/A
802K TRACING KIT,DIGITAL LAN EA B 210.64$     10.0% 189.58$               N/A N/A
8060DLX BOX ASSY,FIELD OFFICE (8060DLX) EA B 3,437.40$  10.0% 3,093.66$            N/A N/A
81/22VZ WIRE FERL UNINSUL EA A 922.02$     25.0% 691.52$               N/A N/A
81/25VZ WIRE FERL UNINSUL EA A 996.02$     25.0% 747.02$               N/A N/A
81/30VZ WIRE FERL UNINSUL EA A 1,285.42$  25.0% 964.07$               N/A N/A
811GB RING-RETAINING 2.75 TRUARC #5100 EX EA B 15.70$       10.0% 14.13$                 N/A N/A
811K TRACING KIT,DIGITAL HIGH-PERFORMANCE EA B 210.64$     10.0% 189.58$               N/A N/A
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811K/50 TRACING KIT,DIGITAL HIGH-PERFORM 50HZ EA B 210.64$     10.0% 189.58$               N/A N/A
811K/6A-BOX TONE & PROBE KIT, XPERT EA B 180.97$     10.0% 162.87$               N/A N/A
82/25VZ WIRE FERL UNINSUL EA A 1,352.71$  25.0% 1,014.53$            N/A N/A
82/32VZ WIRE FERL UNINSUL EA A 1,682.49$  25.0% 1,261.87$            N/A N/A
825-1 HOLESAW,VARIABLE PITCH (1") EA A 12.71$       25.0% 9.53$                   N/A N/A
825-11/16 HOLESAW,VARIABLE PITCH (11/16") EA A 12.06$       25.0% 9.05$                   N/A N/A
825-1-1/2 HOLESAW,VARIABLE PITCH (1 1/2") EA A 13.52$       25.0% 10.14$                 N/A N/A
825-1-1/4 HOLESAW,VARIABLE PITCH (1 1/4") EA A 12.71$       25.0% 9.53$                   N/A N/A
825-1-1/8 HOLESAW,VARIABLE PITCH (1 1/8). EA A 12.71$       25.0% 9.53$                   N/A N/A
825-13/16 HOLESAW,VARIABLE PITCH (13/16") EA A 12.05$       25.0% 9.04$                   N/A N/A
825-1-3/4 HOLESAW,VARIABLE PITCH (1 3/4) EA A 16.42$       25.0% 12.32$                 N/A N/A
825-1-3/8 HOLESAW,VARIABLE PITCH (1 3/8) EA A 13.52$       25.0% 10.14$                 N/A N/A
825-1-5/16 HOLESAW,VARIABLE PITCH (1 5/16") EA A 12.70$       25.0% 9.53$                   N/A N/A
825-1-5/8 HOLESAW,VARIABLE PITCH (1 5/8") EA A 13.51$       25.0% 10.13$                 N/A N/A
825-1-7/16 HOLESAW,VARIABLE PITCH (1 7/16") EA A 13.51$       25.0% 10.13$                 N/A N/A
825-1-7/8 HOLESAW,VARIABLE PITCH (1 7/8") EA A 16.42$       25.0% 12.32$                 N/A N/A
825-2 HOLESAW,VARIABLE PITCH (2") EA A 16.42$       25.0% 12.32$                 N/A N/A
825-2-1/2 HOLESAW,VARIABLE PITCH (2 1/2") EA A 22.27$       25.0% 16.70$                 N/A N/A
825-2-1/4 HOLESAW,VARIABLE PITCH (2 1/4") EA A 20.80$       25.0% 15.60$                 N/A N/A
825-2-1/8 HOLESAW,VARIABLE PITCH (2 1/8") EA A 20.80$       25.0% 15.60$                 N/A N/A
825-2-3/4 HOLESAW,VARIABLE PITCH (2 3/4") EA A 22.27$       25.0% 16.70$                 N/A N/A
825-2-3/8 HOLESAW,VARIABLE PITCH (2 3/8") EA A 20.80$       25.0% 15.60$                 N/A N/A
825-2-5/8 HOLESAW,VARIABLE PITCH (2 5/8") EA A 22.27$       25.0% 16.70$                 N/A N/A
825-2-7/8 HOLESAW,VARIABLE PITCH (2 7/8") EA A 22.27$       25.0% 16.70$                 N/A N/A
825-3 HOLESAW,VARIABLE PITCH (3"). EA A 23.01$       25.0% 17.26$                 N/A N/A
825-3/4 HOLESAW,VARIABLE PITCH (3/4") EA A 12.05$       25.0% 9.04$                   N/A N/A
825-3-1/2 HOLESAW,VARIABLE PITCH (3 1/2") EA A 23.01$       25.0% 17.26$                 N/A N/A
825-3-1/4 HOLESAW,VARIABLE PITCH (3 1/4") EA A 23.01$       25.0% 17.26$                 N/A N/A
825-3-3/4 HOLESAW,VARIABLE PITCH (3 3/4") EA A 29.89$       25.0% 22.42$                 N/A N/A
825-3-5/8 HOLESAW,VARIABLE PITCH (3 5/8") EA A 25.57$       25.0% 19.18$                 N/A N/A
825-4 HOLESAW,VARIABLE PITCH (4") EA A 32.83$       25.0% 24.62$                 N/A N/A
825-4-1/2 HOLESAW,VARIABLE PITCH (4 1/2") EA A 66.47$       25.0% 49.85$                 N/A N/A
825-4-1/4 HOLESAW,VARIABLE PITCH (4 1/4") EA A 47.44$       25.0% 35.58$                 N/A N/A
825-4-1/8 HOLESAW,VARIABLE PITCH (4 1/8") EA A 35.02$       25.0% 26.27$                 N/A N/A
825-4-3/4 HOLESAW,VARIABLE PITCH (4.75") EA A 73.00$       25.0% 54.75$                 N/A N/A
825-4-3/8 HOLESAW,VARIBLE PITCH (4 3/8") EA A 55.51$       25.0% 41.63$                 N/A N/A
825-5 HOLESAW,VARIABLE PITCH (5") EA A 80.32$       25.0% 60.24$                 N/A N/A
825-5/8 HOLESAW,VARIABLE PITCH (5/8") EA A 12.05$       25.0% 9.04$                   N/A N/A
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825-5-1/2 HOLESAW,VARIABLE PITCH (5.5") EA A 97.06$       25.0% 72.80$                 N/A N/A
825-6 HOLESAW,VARIABLE PITCH (6") EA A 113.19$     25.0% 84.89$                 N/A N/A
825-7/8 HOLESAW,VARIABLE PITCH (7/8") EA A 12.05$       25.0% 9.04$                   N/A N/A
825-74 HOLESAW,VARIABLE PITCH (74,0 MM) EA A 21.29$       25.0% 15.97$                 N/A N/A
825B-1 HOLE SAW, VARIABLE (1") (BULK POP) EA A 11.11$       25.0% 8.33$                   N/A N/A
825B-1-1/4 HOLE SAW, VARIABLE (1-1/4") (BULK POP) EA A 11.11$       25.0% 8.33$                   N/A N/A
825B-1-1/8 HOLESAW,VARIABLE PITCH (1 1/8) STD PK 50 EA A 10.80$       25.0% 8.10$                   N/A N/A
825B-1-11/16 HOLESAW,VAR PITCH (1 11/16") STD PK 10 EA A 11.95$       25.0% 8.96$                   N/A N/A
825B-1-13/16 HOLESAW,VAR PITCH (1 13/16") STD PK 10 EA A 14.49$       25.0% 10.87$                 N/A N/A
825B-1-3/4 HOLESAW,VARIABLE PITCH (1 3/4) STD PK 20 EA A 13.94$       25.0% 10.46$                 N/A N/A
825B-1-3/8 HOLESAW,VARIABLE PITCH (1 3/8) STD PK 30 EA A 11.51$       25.0% 8.63$                   N/A N/A
825B-1-9/16 HOLESAW,VAR PITCH (1 9/16") STD PK 10 EA A 11.95$       25.0% 8.96$                   N/A N/A
825B-2 HOLESAW,VARIABLE PITCH (2") STD PK 20 EA A 13.94$       25.0% 10.46$                 N/A N/A
825B-2-1/2 HOLESAW,VARIABLE PITCH (2 1/2) STD PK 30 EA A 18.93$       25.0% 14.20$                 N/A N/A
825B-2-1/4 HOLE SAW, VARIABLE (2-1/4") (BULK POP) EA A 18.17$       25.0% 13.63$                 N/A N/A
825B-2-1/8 HOLESAW,VARIABLE PITCH (2 1/8) STD PK 10 EA A 18.72$       25.0% 14.04$                 N/A N/A
825B-2-3/8 HOLESAW,VARIABLE PITCH (2 3/8) STD PK 20 EA A 19.63$       25.0% 14.72$                 N/A N/A
825B-2-5/8 HOLESAW,VARIABLE PITCH (2 5/8) STD PK 10 EA A 20.28$       25.0% 15.21$                 N/A N/A
825B-2-9/16 HOLESAW,VARIABLE PITCH (2 9/16) ST PK 20 EA A 19.64$       25.0% 14.73$                 N/A N/A
825B-3 HOLESAW,VARIABLE PITCH (3") STD PK 20 EA A 19.57$       25.0% 14.68$                 N/A N/A
825B-3/4 HOLESAW,VARIABLE PITCH (3/4") STD PK 10 EA A 10.26$       25.0% 7.70$                   N/A N/A
825B-3-1/2 HOLE SAW, VARIABLE (3-1/2") (BULK POP) EA A 20.11$       25.0% 15.08$                 N/A N/A
825B-3-3/4 HOLESAW,VARIABLE PITCH (3 3/4) STD PK 10 EA A 27.05$       25.0% 20.29$                 N/A N/A
825B-3-5/8 HOLESAW,VAR PITCH (3 5/8") STD PK 20 EA A 21.76$       25.0% 16.32$                 N/A N/A
825B-4 HOLE SAW, VARIABLE (4") (BULK POP) EA A 28.68$       25.0% 21.51$                 N/A N/A
825B-4-1/2 HOLESAW,VARIABLE PITCH (4 1/2) STD PK 20 EA A 56.96$       25.0% 42.72$                 N/A N/A
825B-4-1/4 HOLESAW,VARIABLE PITCH (4 1/4) STD PK 10 EA A 41.86$       25.0% 31.40$                 N/A N/A
825B-5 HOLESAW,VARIABLE PITCH (5") STND PK 10 EA A 70.85$       25.0% 53.14$                 N/A N/A
825B-5-1/2 HOLESAW,VARIABLE PITCH (5.5") STND PK 10 EA A 85.67$       25.0% 64.25$                 N/A N/A
825B-6 HOLE SAW, VARIABLE (6") (BULK POP) EA A 98.91$       25.0% 74.18$                 N/A N/A
825B-7/8 HOLESAW,VARIABLE PITCH (7/8") STD PK 50 EA A 10.26$       25.0% 7.70$                   N/A N/A
83/30VZ WIRE FERL UNINSUL EA A 1,944.96$  25.0% 1,458.72$            N/A N/A
83/32VZ WIRE FERL UNINSUL EA A 2,075.06$  25.0% 1,556.30$            N/A N/A
83/34VZ WIRE FERL UNINSUL EA A 2,207.45$  25.0% 1,655.59$            N/A N/A
83/38VZ WIRE FERL UNINSUL EA A 2,546.16$  25.0% 1,909.62$            N/A N/A
830PG HOLESAW SET EA A 163.53$     25.0% 122.65$               N/A N/A
830Q HOLESAW KIT (830Q) EA A 157.90$     25.0% 118.43$               N/A N/A
84/34VZ WIRE FERL UNINSUL EA A 2,764.30$  25.0% 2,073.23$            N/A N/A
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840A BENDER,HAND - 1/2" EMT EA B 27.35$       10.0% 24.62$                 N/A N/A
840AH BENDER,HAND-1/2" W/HANDLE EA B 50.27$       10.0% 45.24$                 N/A N/A
840F BENDER,HAND - 1/2" EMT EA B 38.07$       10.0% 34.26$                 N/A N/A
840FH BENDER,HAND - 1/2" W/HANDLE EA B 66.97$       10.0% 60.27$                 N/A N/A
841A BENDER,HAND - 3/4" EMT & 1/2" RIGID EA B 39.08$       10.0% 35.17$                 N/A N/A
841AH BENDER,HAND-3/4" W/HANDLE EA B 59.52$       10.0% 53.57$                 N/A N/A
841F BENDER,HAND - 3/4" EMT & 1/2" RIGID EA B 57.41$       10.0% 51.67$                 N/A N/A
841FH BENDER,HAND - 3/4" W/HANDLE EA B 86.47$       10.0% 77.82$                 N/A N/A
842A BENDER,HAND - 1" EMT & 3/4" RIGID EA B 64.64$       10.0% 58.18$                 N/A N/A
842AH BENDER,HAND-1" W/HANDLE EA B 101.85$     10.0% 91.67$                 N/A N/A
842F BENDER,HAND - 1" EMT & 3/4" RIGID EA B 93.72$       10.0% 84.35$                 N/A N/A
842FH BENDER,HAND - 1" W/HANDLE EA B 140.21$     10.0% 126.19$               N/A N/A
843A BENDER,HAND - 1-1/4" EMT & 1" RIGID EA B 161.72$     10.0% 145.55$               N/A N/A
843F BENDER,HAND - 1-1/4" EMT & 1" RIGID EA B 203.68$     10.0% 183.31$               N/A N/A
84H1 HANDLE,BENDER, 3/4 EMT EA B 29.70$       10.0% 26.73$                 N/A N/A
84H2 HANDLE,BENDER, 1 EMT EA B 46.30$       10.0% 41.67$                 N/A N/A
84H3 HANDLE,BENDER, 1-1/4 EMT EA B 64.87$       10.0% 58.38$                 N/A N/A
85/32VZ WIRE FERL UNINSUL EA A 3,320.12$  25.0% 2,490.09$            N/A N/A
85/40VZ WIRE FERL UNINSUL EA A 3,578.14$  25.0% 2,683.61$            N/A N/A
854DX BENDER, ELECTRIC CONDUIT (854DX) EA C ######### 0.0% 11,106.73$          N/A N/A
859-4 PLUG SET-2"-4" PVC (859-4) EA B 555.01$     10.0% 499.51$               N/A N/A
860-1-1/2 BLANKET, PVC (1/2"TO 1-1/2") EA B 272.49$     10.0% 245.24$               N/A N/A
860-3 BLANKET, PVC (2"TO 3") EA B 650.27$     10.0% 585.24$               N/A N/A
860-4 BLANKET, PVC (3-1/2"TO 4") EA B 747.03$     10.0% 672.33$               N/A N/A
8634V WIRE FERRULE,UNINSULATED 5000 kcmil EA B 46.26$       10.0% 41.63$                 N/A N/A
871/8 TWIN WIRE FERL INSUL EA A 117.75$     25.0% 88.31$                 N/A N/A
873/10 3WIN WIRE FERL INSUL EA A 132.35$     25.0% 99.26$                 N/A N/A
873/13 TWIN WIRE FERL INSUL EA A 149.14$     25.0% 111.86$               N/A N/A
875/14 FERL INSUL EA A 466.60$     25.0% 349.95$               N/A N/A
87AV Punch-Rd 1.000 (25.4MM) (730) EA A 45.74$       25.0% 34.31$                 N/A N/A
881-MBT MOBILE BENDING TABLE EA B 3,848.44$  10.0% 3,463.60$            N/A N/A
882RIG1 SHOE GROUP 1 1/4-2 RGD/IMC EA B 2,262.14$  10.0% 2,035.93$            N/A N/A
9001-CJ/SP 003 C-CLAMP, W/ROD EA B 40.08$       10.0% 36.07$                 N/A N/A
900B CASE, CARRY-HARD, 3X HH EA C 179.27$     0.0% 179.27$               N/A N/A
901-12 EXTENSION,BIT (12) (POP) EA A 18.80$       25.0% 14.10$                 N/A N/A
901B CASE, CARRY-HARD, 4X HH EA C 394.63$     0.0% 394.63$               N/A N/A
902-18 EXTENSION, BIT-POWER (18" OA) EA A 38.57$       25.0% 28.93$                 N/A N/A
902-24 EXTENSION, BIT-POWER (24" OA) EA A 41.05$       25.0% 30.79$                 N/A N/A
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904H-12 EXTENSION, BIT (7/16"X12") EA A 63.62$       25.0% 47.72$                 N/A N/A
904H-18 EXTENSION, BIT (7/16" X 18") EA A 63.62$       25.0% 47.72$                 N/A N/A
904H-24 EXTENSION, BIT (7/16" X 24") EA A 67.70$       25.0% 50.78$                 N/A N/A
904H2-5-1/2 EXTENSION-5 50 BIT (POP) EA A 22.89$       25.0% 17.17$                 N/A N/A
90ACK KIT, CONVERTER-120VAC POWER EA B 337.69$     10.0% 303.92$               N/A N/A
90SOC PULLER ASSEMBLY,SOC EA C 104.04$     0.0% 104.04$               N/A N/A
910CL CLEAVER, FIBER (FG) (910CL) EA C 901.63$     0.0% 901.63$               N/A N/A
910CL-BLADE CLEAVING WHEEL (910CL) EA C 167.36$     0.0% 167.36$               N/A N/A
910FS SPLICER, FUSION (FG) (910FS) EA C 8,176.38$  0.0% 8,176.38$            N/A N/A
910FS-250 ADAPTER, 910FS, 250u EA C 180.33$     0.0% 180.33$               N/A N/A
910FS-3MM ADAPTER, 3mm (910FS) EA C 180.33$     0.0% 180.33$               N/A N/A
910FS-900 910FS-900910FS, 900u EA C 180.33$     0.0% 180.33$               N/A N/A
910FS-BATT BATTERY (910FS) EA C 270.49$     0.0% 270.49$               N/A N/A
910FS-BOWTIE ADAPTER, 910FS, BOW TIE EA C 180.33$     0.0% 180.33$               N/A N/A
910FS-CAR-ADAPTER 12VDC CAR ADAPTER, (910FS) EA C 56.25$       0.0% 56.25$                 N/A N/A
910FS-CHARG BATTERY CHARGER, (910FS) EA C 165.79$     0.0% 165.79$               N/A N/A
910FS-ELEC ELECTRODES,PAIR (910FS) EA C 120.22$     0.0% 120.22$               N/A N/A
910FS-KIT1 KIT, FUSION SPLICER & CLEAVER (910FS) EA C 8,419.77$  0.0% 8,419.77$            N/A N/A
910FS-KIT2 KIT, FUSION SPLICER, CONTRACTOR (910FS) EA C 8,746.82$  0.0% 8,746.82$            N/A N/A
910FS-PS POWER SUPPLY (910FS) EA C 150.28$     0.0% 150.28$               N/A N/A
910FS-SOC-SC ADAPTER,910FS,SPLICE ON CONNECTOR,SC/LC EA C 240.42$     0.0% 240.42$               N/A N/A
910FS-SOC-ST-FC ADAPTER,SPLICE ON CONN FC & ST (910FS) EA C 169.13$     0.0% 169.13$               N/A N/A
911B CASE,SOFT-2X INST EA C 77.80$       0.0% 77.80$                 N/A N/A
912B CASE, CARRY-SOFT, 3X EA C 89.07$       0.0% 89.07$                 N/A N/A
918AV SPRING-COMP .194X.218X.750 (1706) EA B 5.63$         10.0% 5.07$                   N/A N/A
91AV PUNCH-RD 1.125 (28.6MM) EA A 45.74$       25.0% 34.31$                 N/A N/A
920XC-20C APC FC Handheld OTDR, 1310/1550nm, FC/APC EA B 4,695.00$  10.0% 4,225.50$            N/A N/A
920XC-QR 920XC QUICK REFERENCE GUIDE - UNIVERSAL EA C 9.16$         0.0% 9.16$                   N/A N/A
921-18 EXTENSION, QUICK CHANGE 3/16X18 (POP) EA A 38.31$       25.0% 28.73$                 N/A N/A
921-36 EXTENSION, QUICK CHANGE 3/16X36 (POP) EA A 43.50$       25.0% 32.63$                 N/A N/A
924GB O-RING-2.00X2.37X.187 NITRILE EA B 2.94$         10.0% 2.65$                   N/A N/A
925-001 DRILL PKG,SMALL PILOT-HSS EA A 9.00$         25.0% 6.75$                   N/A N/A
925-002 DRILL PKG,LARGE PILOT-HSS EA A 10.68$       25.0% 8.01$                   N/A N/A
925-011 ARBOR PKG,HSS-SMALL EA A 23.03$       25.0% 17.27$                 N/A N/A
925-022 ARBOR PKG,HSS-LARGE EA A 73.66$       25.0% 55.25$                 N/A N/A
925-1-1/8 CUTTER PKG,HSS 1.125" EA A 32.24$       25.0% 24.18$                 N/A N/A
925-1-3/4 CUTTER PKG,HSS 1.750" EA A 49.49$       25.0% 37.12$                 N/A N/A
925-1-3/8 CUTTER PKG,HSS 1.375" EA A 41.23$       25.0% 30.92$                 N/A N/A
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925-1-5/16 CUTTER PKG, HSS 1.312 EA A 36.70$       25.0% 27.53$                 N/A N/A
925-1-7/32 CUTTER PKG,HIGH SPEED 1-7/32 EA A 36.45$       25.0% 27.34$                 N/A N/A
925-2 CUTTER PKG,HSS 2.00" EA A 55.38$       25.0% 41.54$                 N/A N/A
925-2-1/2 CUTTER PKG,HSS 2.500" EA A 73.66$       25.0% 55.25$                 N/A N/A
925-7/8 CUTTER PKG,HSS .875" EA A 29.61$       25.0% 22.21$                 N/A N/A
925GB RING-RETAINING 2.37 T-5000 INT EA B 8.21$         10.0% 7.39$                   N/A N/A
927GB ELBOW-1/4 X1/4 45DEG M/F STREET EA B 21.00$       10.0% 18.90$                 N/A N/A
92AV DIE-RD 1.125 (28,5) (730) EA A 21.55$       25.0% 16.16$                 N/A N/A
930XC-20C-APC-FC OTDR, SM DUAL WAVE, 13/15, OPM, SLS, APC EA C 4,857.72$  0.0% 4,857.72$            N/A N/A
930XC-20C-APC-SC OTDR, SM DUAL WAVE, 13/15, OPM, SLS, APC EA C 4,857.72$  0.0% 4,857.72$            N/A N/A
930XC-20C-UPC-FC OTDR, SM DUAL WAVE, 13/15, OPM, SLS, UPC EA C 4,857.72$  0.0% 4,857.72$            N/A N/A
930XC-20C-UPC-SC OTDR, SM DUAL WAVE, 13/15, OPM, SLS, UPC EA C 4,857.72$  0.0% 4,857.72$            N/A N/A
930XC-20C-UPC-ST OTDR, SM DUAL WAVE, 13/15, OPM, SLS, UPC EA C 4,857.72$  0.0% 4,857.72$            N/A N/A
930XC-20M-UPC-FC OTDR, MM DUAL WAVE, 85/13, OPM, SLS, UPC EA C 4,857.72$  0.0% 4,857.72$            N/A N/A
930XC-20M-UPC-SC OTDR, MM DUAL WAVE, 85/13, OPM, SLS, UPC EA C 4,857.72$  0.0% 4,857.72$            N/A N/A
930XC-20M-UPC-ST OTDR, MM DUAL WAVE, 85/13, OPM, SLS, UPC EA C 4,857.72$  0.0% 4,857.72$            N/A N/A
930XC-30F-APC-FC OTDR, SM TRIPLE FILT,13/15/16, OPM,SLS,A EA C 8,002.35$  0.0% 8,002.35$            N/A N/A
930XC-30F-APC-SC OTDR, SM TRIPLE FILT,13/15/16, OPM,SLS,A EA C 8,002.35$  0.0% 8,002.35$            N/A N/A
930XC-30F-UPC-FC OTDR, SM TRIPLE FILT,13/15/16, OPM,SLS,U EA C 8,002.35$  0.0% 8,002.35$            N/A N/A
930XC-30F-UPC-SC OTDR, SM TRIPLE FILT,13/15/16,OPM,SLS,UP EA C 8,002.35$  0.0% 8,002.35$            N/A N/A
930XC-30F-UPC-ST OTDR, SM TRIPLE FILT,13/15/16, OPM,SLS,U EA C 8,002.35$  0.0% 8,002.35$            N/A N/A
930XC-30P-APC-FC OTDR, SM TRIPLE PON,13/14/15, OPM,SLS,AP EA C 6,954.13$  0.0% 6,954.13$            N/A N/A
930XC-30P-APC-SC OTDR, SM TRIPLE PON,13/14/15, OPM,SLS,AP EA C 6,954.13$  0.0% 6,954.13$            N/A N/A
930XC-30P-UPC-FC OTDR, SM TRIPLE PON,13/14/15, OPM,SLS,UP EA C 6,954.13$  0.0% 6,954.13$            N/A N/A
930XC-30P-UPC-SC OTDR, SM TRIPLE PON,13/14/15, OPM,SLS,UP EA C 6,954.13$  0.0% 6,954.13$            N/A N/A
930XC-30P-UPC-ST OTDR, SM TRIPLE PON,13/14/15, OPM,SLS,UP EA C 6,954.13$  0.0% 6,954.13$            N/A N/A
930XC-SM-MM OTDR KIT, SINGLEMODE MULTIMODE (930XC) EA C 9,411.42$  0.0% 9,411.42$            N/A N/A
93-1060TL 36" LEADS RPLMNT EA B 19.50$       10.0% 17.55$                 N/A N/A
93-172 METER, LIGHT-DIGITAL (93-172) EA B 296.21$     10.0% 266.59$               N/A N/A
93-172-C METER, CALIBRATED LIGHT (93-172-C) EA B 503.75$     10.0% 453.38$               N/A N/A
93-20 METER-DECIBEL (93-20) EA B 298.41$     10.0% 268.57$               N/A N/A
93-30 SPLITTER,LINE (93-30) EA B 49.73$       10.0% 44.76$                 N/A N/A
936GB O-RING-.750X1.00X.125 70-D NITRILE EA B 2.94$         10.0% 2.65$                   N/A N/A
941-18 D'VERSIBIT EXTENSION 1/4 X 18 (POP) EA A 41.13$       25.0% 30.85$                 N/A N/A
941-36 D'VERSIBIT EXTENSION 1/4 X 36 (POP) EA A 46.70$       25.0% 35.03$                 N/A N/A
945/ESD REEL CLEANER EA C 219.86$     0.0% 219.86$               N/A N/A
945/ESD/1 REEL,REPLACEMENT-CLEANER EA C 51.30$       0.0% 51.30$                 N/A N/A
946/K WAND, CLEANING, 2.5MM, BOX/200 EA C 394.65$     0.0% 394.65$               N/A N/A
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947/K WAND, CLEANING, 1.25MM, BOX/200 (947/K) EA C 411.98$     0.0% 411.98$               N/A N/A
948/2 TAPES,REPLACEMENT-REELCLEANER (948/2) EA C 126.39$     0.0% 126.39$               N/A N/A
9753-11C DRIVER,REAMER 1/2,3/4,1" EMT EA A 35.73$       25.0% 26.80$                 N/A N/A
9753-12C AWL, 3" W/STEEL CAP (POP) EA A 13.01$       25.0% 9.76$                   N/A N/A
9753-13C OPENER,BOTTLE CUSHION GRIP EA B 9.92$         10.0% 8.93$                   N/A N/A
980-22 PUMP,HYD POWER (980-22) EA B 4,936.45$  10.0% 4,442.81$            N/A N/A
980-22PS PUMP,HYD POWER (W/PENDENT SWITCH) EA B 5,109.80$  10.0% 4,598.82$            N/A N/A
9858-11 BELT,LEATHER 2" EA B 30.27$       10.0% 27.24$                 N/A N/A
9858-12 5" PADDED TOOL BELT EA B 47.69$       10.0% 42.92$                 N/A N/A
9858-15 GLOVE CLIPS EA B 4.57$         10.0% 4.11$                   N/A N/A
98M0296-170 COIL ASSY,POWER MARKER EA C 6.79$         0.0% 6.79$                   N/A N/A
98M0296-173 COIL ASSY,TELEPHONE MARKER EA C 1.70$         0.0% 1.70$                   N/A N/A
98S0218 ASM ,508ST ,SUB ,PCB ,SMT EA B 10.36$       10.0% 9.32$                   N/A N/A
9952-11 BLADE,REPLACE UTILITY-5 PACK EA A 5.03$         25.0% 3.77$                   N/A N/A
9953-11 BLADE,REPLACEMENT-REAMER EA A 4.02$         25.0% 3.02$                   N/A N/A
9953-13 BITS,REPLACEMENT 6-N-1 EA A 6.08$         25.0% 4.56$                   N/A N/A
9953-14 BITS,REPLACEMENT 6N1-METRIC EA A 6.08$         25.0% 4.56$                   N/A N/A
9953-15 BITS,REPLACEMENT 9-N-1 EA A 9.67$         25.0% 7.25$                   N/A N/A
A-1 STRIPPING BUSHING (A-1) EA B 25.00$       10.0% 22.50$                 N/A N/A
AC-ADPT-20-UNIV POWER SUPPLY,UNIVERSAL EA C 100.73$     0.0% 100.73$               N/A N/A
AD-108 ADAPTER, UCI, DIN 47256 EA C 208.62$     0.0% 208.62$               N/A N/A
AE2-10 ADAPTER, UCI, E2000 EA C 232.92$     0.0% 232.92$               N/A N/A
AF-1 STRIPPING BUSHING (AF-1) EA B 25.00$       10.0% 22.50$                 N/A N/A
AF2 A-FRAME, AF2 (AF2) EA B 335.56$     10.0% 302.00$               N/A N/A
AHP-10 ADAPTER, UCI, HMS-10/HP EA C 528.84$     0.0% 528.84$               N/A N/A
AJ-RJ11 ADAPTOR, TEST, INTERNAL WIRING, RJ11 EA B 10.20$       10.0% 9.18$                   N/A N/A
AMS-00 ADAPTER, UCI, HMS-0 EA C 520.39$     0.0% 520.39$               N/A N/A
AMT-10 ADAPTER, UCI, HMS-10/A EA C 161.12$     0.0% 161.12$               N/A N/A
APC-108 ADAPTER, UCI FC EA C 168.56$     0.0% 168.56$               N/A N/A
ASC-108 ADAPTER, UCI SC EA C 205.87$     0.0% 205.87$               N/A N/A
ASM-90 ADAPTER, UCI, SMA 905/906 EA C 783.61$     0.0% 783.61$               N/A N/A
AT8 ADAPTONER, 8 (AT8) EA B 82.95$       10.0% 74.66$                 N/A N/A
AT8K ADAPTONER KIT 8 POSITION (AT8K) EA B 175.09$     10.0% 157.58$               N/A N/A
AT8L TONER,LAN (AT8L) EA B 87.76$       10.0% 78.98$                 N/A N/A
AT8LK TONER KIT,LAN (AT8LK) EA B 181.89$     10.0% 163.70$               N/A N/A
ATS-108 ADAPTER, UCI ST EA C 168.56$     0.0% 168.56$               N/A N/A
AU-250 ADAPTER, UCI, UNIVERSAL 2.5MM EA C 214.40$     0.0% 214.40$               N/A N/A
B-1 STRIPPING BUSHING (B-1) EA B 25.00$       10.0% 22.50$                 N/A N/A

4262 of 9702



NW Infrastructure Greenlee

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Greenlee                        
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

BC14 CUTTER, BOLT-14" STD EA B 56.45$       10.0% 50.81$                 N/A N/A
BC18 CUTTER, BOLT-18" STD EA B 68.63$       10.0% 61.77$                 N/A N/A
BC24 CUTTER, BOLT-24" STD EA B 91.87$       10.0% 82.68$                 N/A N/A
BC30 CUTTER, BOLT-30" STD EA B 117.33$     10.0% 105.60$               N/A N/A
BC36 CUTTER, BOLT-36" STD EA B 172.67$     10.0% 155.40$               N/A N/A
BF-1 STRIPPING BUSHING (BF-1) EA B 25.00$       10.0% 22.50$                 N/A N/A
BLL-200 LOCATOR-BURIED LINE EA B 1,934.30$  10.0% 1,740.87$            N/A N/A
BM.0331 WRENCH, BUSHING EA B 77.81$       10.0% 70.03$                 N/A N/A
CH1 CHARGER,AC FOR 2003 EA B 41.43$       10.0% 37.29$                 N/A N/A
CH2 DC CHARGER FOR 2003 EA B 30.87$       10.0% 27.78$                 N/A N/A
CJ22 JAW UNIT ASSY, CRIMPING (CJ22) SERVICE EA B 534.73$     10.0% 481.26$               N/A N/A
CJB JAW UNIT ASS'Y,CUTTING-PKGD (CJB) EA B 412.23$     10.0% 371.01$               N/A N/A
CJD3 JAW UNIT,CRIMPING (PKGD) (CJD3) EA B 525.59$     10.0% 473.03$               N/A N/A
CJD3BG JAW UNIT,CRIMP (PKGD D3BG) EA B 525.59$     10.0% 473.03$               N/A N/A
CJD3O JAW UNIT,CRIMP (PKGD CJD3O) EA B 525.59$     10.0% 473.03$               N/A N/A
CJK JAW UNIT, CRIMPER EA B 525.59$     10.0% 473.03$               N/A N/A
CJXPJ JAW UNIT ASS'Y,CRIMPING (XPJ) EA B 525.59$     10.0% 473.03$               N/A N/A
CLM-1000 METER, CABLE LENGTH (CLM-1000) EA B 489.25$     10.0% 440.33$               N/A N/A
CLM-1000E METER, CABLE LENGTH (CLM-1000E) EA B 489.25$     10.0% 440.33$               N/A N/A
CLM-CLIPS KELVIN CLIPS, TEST LEADS (CLM-CLIPS) EA B 87.55$       10.0% 78.80$                 N/A N/A
CLM-ROD ROD, CALIBRATION (CLM-ROD) EA B 12.36$       10.0% 11.12$                 N/A N/A
CLR-1 LUBE,CABLE-CLEAR 1-GALLON (CLR-1) EA B 20.70$       10.0% 18.63$                 N/A N/A
CLR-5 LUBE,CABLE-CLEAR 5-GALLON (CLR-5) EA B 65.84$       10.0% 59.26$                 N/A N/A
CLR-Q LUBE, CABLE-CLEAR 1-QUART(CLR-Q) EA B 8.55$         10.0% 7.70$                   N/A N/A
CM-1300 CLAMPMETER, AC (CM-1300) EA B 280.26$     10.0% 252.23$               N/A N/A
CM-1360 CLAMPMETER, AC (CM-1360) (POP) EA B 278.10$     10.0% 250.29$               N/A N/A
CM-1360-C CLAMPMETER,AC-CALIBRATED(CM-1360-C) EA B 381.10$     10.0% 342.99$               N/A N/A
CM-1560 CLAMPMETER, AC/DC (CM-1560)(POP) EA B 329.60$     10.0% 296.64$               N/A N/A
CM-1560-C CLAMPMETER,AC/DC-CALIBRATED(CM-1560-C) EA B 432.60$     10.0% 389.34$               N/A N/A
CM-330 CLAMPMETER,400A AC (CM-330) EA B 70.53$       10.0% 63.48$                 N/A N/A
CM-410 CLAMPMETER, 400A AC (CM-410) EA B 110.54$     10.0% 99.49$                 N/A N/A
CM-450 CLAMPMETER,TRUE RMS AC (CM-450) EA B 99.41$       10.0% 89.47$                 N/A N/A
CM-660 CLAMPMETER, AC (CM-660) (POP) EA B 123.60$     10.0% 111.24$               N/A N/A
CM-660-C CLAMPMETER,AC-CALIBRATED (CM-660-C) EA B 226.60$     10.0% 203.94$               N/A N/A
CM-860 CLAMPMETER, AC (CM-860) (POP) EA B 195.70$     10.0% 176.13$               N/A N/A
CM-860-C CLAMPMETER,AC-CALIBRATED(CM-860-C) EA B 298.70$     10.0% 268.83$               N/A N/A
CM-960 CLAMPMETER, AC/DC (CM-960) (POP) EA B 247.20$     10.0% 222.48$               N/A N/A
CM-960-C CLAMPMETER,AC/DC-CALIBRATED (CM-960-C) EA B 350.20$     10.0% 315.18$               N/A N/A
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CMA-40 ADAPTER, 400A AC CURRENT (CMA-40) EA B 113.92$     10.0% 102.53$               N/A N/A
CMGRT-100 TESTER, GROUND ROD (CMGRT-100) EA B 3,362.66$  10.0% 3,026.39$            N/A N/A
CMGRT-100-C TESTER, GROUND ROD (CALIBRATED) EA B 3,466.91$  10.0% 3,120.22$            N/A N/A
CMH-1000 CLAMPMETER, AC (CMH-1000) (POP) EA B 339.90$     10.0% 305.91$               N/A N/A
CMH-1000-C CLAMPMETER,AC-CALIBRATED(CMH-1000-C) EA B 442.90$     10.0% 398.61$               N/A N/A
CMH-600 CLAMPMETER, AC (CMH-600) (POP) EA B 247.20$     10.0% 222.48$               N/A N/A
CMH-600-C CLAMPMETER,AC-CALIBRATED(CMH-600-C) EA B 350.20$     10.0% 315.18$               N/A N/A
CMI-100 CLAMPMETER,TRMS 1000A AC/DC MN/MAX EA B 472.09$     10.0% 424.88$               N/A N/A
CMI-1000 CLAMPMETER, AC/DC (CMI-1000) (POP) EA B 391.40$     10.0% 352.26$               N/A N/A
CMI-1000-C CLAMPMETER,AC/DC-CALIBRATED(CMI-1000-C) EA B 494.40$     10.0% 444.96$               N/A N/A
CMI-200 CLAMP METER-TRMS 2000A AC (CMI-200) EA B 648.92$     10.0% 584.03$               N/A N/A
CMI-2000 CLAMPMETER, AC/DC (CMI-2000) (POP) EA B 515.00$     10.0% 463.50$               N/A N/A
CMI-2000-C CLAMPMETER,AC/DC-CALIBRATED (CMI-2000-C) EA B 618.00$     10.0% 556.20$               N/A N/A
CMI-600 CLAMPMETER, AC/DC (CMI-600) (POP) EA B 298.70$     10.0% 268.83$               N/A N/A
CMI-600-C CLAMPMETER,AC/DC-CALIBRATED (CMI-600-C) EA B 401.70$     10.0% 361.53$               N/A N/A
CMP-200 CLAMPMETER-TRMS 2000A PWR FACTOR EA B 1,188.88$  10.0% 1,069.99$            N/A N/A
CMP-200-C CLAMP METER-TRMS 2000A PWR FT CALIB EA B 1,294.72$  10.0% 1,165.25$            N/A N/A
CMSC-1U INTERFACE, KIT-USB (CMSC-1U) EA B 122.29$     10.0% 110.06$               N/A N/A
CMT-60-C TESTER, 600V/200A (CALIBRATED) EA B 277.14$     10.0% 249.43$               N/A N/A
CMT-80 TESTER, 600V/400A (CMT-80) EA B 146.89$     10.0% 132.20$               N/A N/A
CMT-90 TESTER,ELECTRICAL 1000V 600A (CMT-90) EA B 267.73$     10.0% 240.96$               N/A N/A
CR100 CABLE ROLLER,HEAVY DUTY (PKGD) EA B 240.20$     10.0% 216.18$               N/A N/A
CR25 GUIDE,CABLE-PKGD EA B 113.35$     10.0% 102.02$               N/A N/A
CR4 CASTER, 4" RIGID EA B 29.37$       10.0% 26.43$                 N/A N/A
CR501 CRIMPING DIE 0.5-6 EA B 105.06$     10.0% 94.55$                 N/A N/A
CR6 CASTER, 6" RIGID EA B 34.27$       10.0% 30.84$                 N/A N/A
CR8 CASTER, 8" PERFORMANCE RIGID EA B 44.97$       10.0% 40.47$                 N/A N/A
CRM-1 LUBE,CREAM-1 GALLON EA B 19.12$       10.0% 17.21$                 N/A N/A
CRM-5 LUBE,CREAM-5 GALLON EA B 75.57$       10.0% 68.01$                 N/A N/A
CRM-Q LUBE,CREAM-1 QUART EA B 8.30$         10.0% 7.47$                   N/A N/A
CRT10 CASTER RIGID, ALL TERRAIN 10" EA B 51.58$       10.0% 46.42$                 N/A N/A
CS-01 CORD SET (RJ11 TO RJ11) - SPR EA B 10.56$       10.0% 9.50$                   N/A N/A
CS-02 CORD SET (RJ11 TO SML CC) EA B 10.56$       10.0% 9.50$                   N/A N/A
CS-03 CORD SET (RJ11 TO LGE CC) - SPR EA B 29.56$       10.0% 26.60$                 N/A N/A
CS-04 CORD SET (RJ11 TO RJ11&LGE CC) - SPR EA B 31.67$       10.0% 28.50$                 N/A N/A
CS-05 CORD SET (RJ11 TO SHRDD 4mm) - SPR EA B 12.67$       10.0% 11.40$                 N/A N/A
CS-06 CORD SET (RJ11 TO UK-431A) - SPR EA B 10.56$       10.0% 9.50$                   N/A N/A
CS-07 CORD SET RJ11 TO NON-SHRDD 4mm - SPR EA B 10.56$       10.0% 9.50$                   N/A N/A
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CS10 CHORD, PATCH (468) EA B 7.04$         10.0% 6.34$                   N/A N/A
CS14 CORD SET,ALLIGATOR CLIP EA B 34.65$       10.0% 31.19$                 N/A N/A
CS15 CORD SET,OUTLET-AC FOR 508S (CS15) EA B 13.77$       10.0% 12.39$                 N/A N/A
CS16 TRANS CORD SET FOR 501 (CS16) EA B 34.65$       10.0% 31.19$                 N/A N/A
CS19 F CLIPS CORDSET FOR 402K (CS19) EA B 16.90$       10.0% 15.21$                 N/A N/A
CS4 CASTER, 4" SWIVEL EA B 32.26$       10.0% 29.03$                 N/A N/A
CS6 CASTER, 6" SWIVEL EA B 36.75$       10.0% 33.08$                 N/A N/A
CS8 CASTER 8" PERFORMANCE EA B 52.15$       10.0% 46.94$                 N/A N/A
CS-8000 SEEKER, CIRCUIT EA B 1,099.26$  10.0% 989.33$               N/A N/A
CS9 F TO F CORDSET FOR 401K (CS9) EA B 9.31$         10.0% 8.38$                   N/A N/A
CSBK BRAKE KIT, 6" CASTER EA B 22.58$       10.0% 20.32$                 N/A N/A
CSJ-100 CLAMPMETER,OPEN JAW (CSJ-100) EA B 138.00$     10.0% 124.20$               N/A N/A
CST10 CASTER,SWIVEL ALL TERRAIN 10" EA B 55.17$       10.0% 49.65$                 N/A N/A
CTR100 ROLLER, CABLE - MEDIUM DUTY (PKGD) EA B 301.59$     10.0% 271.43$               N/A N/A
CTR200 ROLLER,CABLE - HEAVY DUTY (PKGD) EA B 626.98$     10.0% 564.28$               N/A N/A
DBITKIT D'VERSIBIT KIT-TYPE "B" AUGER EA A 105.43$     25.0% 79.07$                 N/A N/A
DC1 BATTERY, 9VOLT EA B 2.52$         10.0% 2.27$                   N/A N/A
DC1439 CHARGER, BATTERY (MIKITA DC1439) EA B 304.55$     10.0% 274.10$               N/A N/A
DDKIT-1-68 DRILL DRIVER BIT KIT (POP) EA B 66.73$       10.0% 60.06$                 N/A N/A
DM-100 DMM, 750VAC/1KVDC EA B 114.30$     10.0% 102.87$               N/A N/A
DM-110 DMM, 750VAC/1KVDC-RMS EA B 135.94$     10.0% 122.35$               N/A N/A
DM-200A DMM, 1000V AC/DC (DM-200A) EA B 107.04$     10.0% 96.34$                 N/A N/A
DM-200A-C DMM,1KV AC/DC(DM-200A)(CALIB) EA B 212.89$     10.0% 191.60$               N/A N/A
DM-210A DMM,1KV AC/DC,CAP,TEMP(DM-210A) EA B 138.35$     10.0% 124.52$               N/A N/A
DM-210A-C DMM,1KV AC/DC(DM-210A)(CALIB) EA B 244.19$     10.0% 219.77$               N/A N/A
DM-25 DMM, 600V AC/DC (DM-25) EA B 29.63$       10.0% 26.67$                 N/A N/A
DM-300 DMM, 1000V RMS EA B 113.30$     10.0% 101.97$               N/A N/A
DM-310 DMM, 1000V 10A AVG EA B 128.51$     10.0% 115.66$               N/A N/A
DM-330 DMM, 1000V 10A RMS (DM-330) EA B 157.80$     10.0% 142.02$               N/A N/A
DM-45 DMM, 600V AC/DC, 10A, CAP, TEMP (DM-45) EA B 61.71$       10.0% 55.54$                 N/A N/A
DM-510A DMM,TRMS,AC/DC,CAP,TEMP(DM-510A) EA B 187.25$     10.0% 168.53$               N/A N/A
DM-510A-C DMM,TRMS,AC/DC(DM-510A)(CALIB) EA B 293.10$     10.0% 263.79$               N/A N/A
DM-65 DMM, 1000V AC/DC, 10A, CAP, TEMP (DM-65) EA B 105.37$     10.0% 94.83$                 N/A N/A
DM-810A DMM,TRMS,AC/DC,CAP(DM-810A) EA B 238.78$     10.0% 214.90$               N/A N/A
DM-810A-C DMM,TRMS,AC/DC,(DM-810A)(CALIB) EA B 344.63$     10.0% 310.17$               N/A N/A
DM-820A DMM, TRMS, AC/DC,CAP,TEMP (DM-820A) EA B 258.05$     10.0% 232.25$               N/A N/A
DM-820A-C DMM,TRMS,AC/DC(DM-820A)(CALIB) EA B 363.89$     10.0% 327.50$               N/A N/A
DM-830A DMM, TRMS AC+DC,DUALTEMP(DM-830A) EA B 317.72$     10.0% 285.95$               N/A N/A
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DM-830A-C DMM,TRMS AC+DC(DM-830A)(CALIB) EA B 423.57$     10.0% 381.21$               N/A N/A
DM-860A DMM 500K COUNTS (DM-860A) EA B 417.11$     10.0% 375.40$               N/A N/A
DM-860A-C DMM 500K COUNTS (DM-860A) (CALIB) EA B 522.95$     10.0% 470.66$               N/A N/A
DMF-450 FUSE PKG-15A,1000V EA B 66.41$       10.0% 59.77$                 N/A N/A
DMF-700 FUSE, PKG 0.63A 660V EA B 42.47$       10.0% 38.22$                 N/A N/A
DMHS-1 STRAP, DMM HANGING (DMHS-1) EA B 21.68$       10.0% 19.51$                 N/A N/A
DML-430 DMM,LOGGER-43000 POINTS (DML-430) EA B 576.77$     10.0% 519.09$               N/A N/A
DML-430A DMM,DLOG 43K,TRMS AC+DC(DML-430A) EA B 369.64$     10.0% 332.68$               N/A N/A
DML-430A-C DMM,DLOG 43K(DML-430A)(CALIB) EA B 477.56$     10.0% 429.80$               N/A N/A
DML-54 DMM, LOGGER, 5400 POINTS (DML-54) EA B 432.58$     10.0% 389.32$               N/A N/A
DMSC-2U INTERFACE, KIT-USB (DMSC-2U) EA B 97.62$       10.0% 87.86$                 N/A N/A
DMSC-9 CABLE/SOFTWARE (DMSC-9) EA B 100.56$     10.0% 90.50$                 N/A N/A
DMSC-9U INTERFACE, KIT-USB (DMSC-9U) EA B 122.29$     10.0% 110.06$               N/A N/A
DS1G-PDH1 ANALYZER - ETHERNET, WIFI, C37.94, T1/E1 EA C 3,745.00$  0.0% 3,745.00$            N/A N/A
DS1G-SW-ADV TEST OPTION - ADVANCED ETHERNET EA C 1,295.00$  0.0% 1,295.00$            N/A N/A
DS1G-SW-BAS TEST OPTION - BASIC ETHERNET EA C 995.00$     0.0% 995.00$               N/A N/A
DS1G-SW-C37 TEST OPTION - C37.94 EA C 1,995.00$  0.0% 1,995.00$            N/A N/A
DS1G-SW-DCOM TEST OPTION - DATACOM EA C 655.00$     0.0% 655.00$               N/A N/A
DS1G-SW-IPTV TEST OPTION - IPTV EA C 995.00$     0.0% 995.00$               N/A N/A
DS1G-SW-VOIP TEST OPTION - VOIP EA C 495.00$     0.0% 495.00$               N/A N/A
DS1G-SW-WIFI TEST OPTION - WIFI EA C 595.00$     0.0% 595.00$               N/A N/A
DTAP1/4-20 DRILL/TAP,1/4-20 EA A 9.68$         25.0% 7.26$                   N/A N/A
DTAP10-24 DRILL/TAP, 10-24 EA A 9.68$         25.0% 7.26$                   N/A N/A
DTAP10-32 DRILL/TAP, 10-32 EA A 9.68$         25.0% 7.26$                   N/A N/A
DTAP12-24 DRILL/TAP, 12-24 EA A 9.68$         25.0% 7.26$                   N/A N/A
DTAP3/8-16 DRILL/TAP, 3/8-16 (POP) EA A 10.65$       25.0% 7.99$                   N/A N/A
DTAP5/16-18 DRILL/TAP, 5/16-18 (POP) EA A 10.65$       25.0% 7.99$                   N/A N/A
DTAP6-32 DRILL/TAP, 6-32. EA A 9.68$         25.0% 7.26$                   N/A N/A
DTAP8-32 DRILL/TAP, 8-32. EA A 9.39$         25.0% 7.04$                   N/A N/A
DTAPKIT DRILL/TAP KIT EA A 53.31$       25.0% 39.98$                 N/A N/A
DTAPKITM DRILL/TAP KIT, METRIC (POP) EA A 54.92$       25.0% 41.19$                 N/A N/A
DTAPM10C DRILL/TAP, M10 X 1.50 (POP) EA A 10.93$       25.0% 8.20$                   N/A N/A
DTAPM3C DRILL/TAP, M3 X .50 (POP) EA A 10.93$       25.0% 8.20$                   N/A N/A
DTAPM4C DRILL/TAP, M4 X .70 (POP) EA A 10.93$       25.0% 8.20$                   N/A N/A
DTAPM5C DRILL/TAP, M5 X .80 (POP) EA A 10.93$       25.0% 8.20$                   N/A N/A
DTAPM6C DRILL/TAP, M6 X 1.00 (POP) EA A 10.93$       25.0% 8.20$                   N/A N/A
DTAPM8C DRILL/TAP, M8 X 1.25 (POP) EA A 10.93$       25.0% 8.20$                   N/A N/A
E-1 STRIPPING BUSHING (E-1) EA B 25.00$       10.0% 22.50$                 N/A N/A
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E12CCXL11 CCX, 12 TON BAT-120V CHRGR-E12CCXL11 EA B 5,484.40$  10.0% 4,935.96$            N/A N/A
E12CCXL12 CCX, 12 TON BAT-12V CHRGR-E12CCXL12 EA B 5,524.48$  10.0% 4,972.03$            N/A N/A
E12CCXL120 CCX, 12 TON-120V ADAPTER-E12CCXL120V EA B 5,289.75$  10.0% 4,760.78$            N/A N/A
E12CCXL22 CCX,12 TON BAT-230V CHRGR-E12CCXL22 EA B 5,484.40$  10.0% 4,935.96$            N/A N/A
E12CCXL230 CCX, 12 TON-230V ADAPTER-E12CCXL230V EA B 5,289.75$  10.0% 4,760.78$            N/A N/A
E12CCXLB CCX ASSEMBLY,12 TON EA B 4,928.69$  10.0% 4,435.82$            N/A N/A
E-2 STRIPPING BUSHING (E-2) EA B 25.00$       10.0% 22.50$                 N/A N/A
E-3 STRIPPING BUSHING (E-3) EA B 25.00$       10.0% 22.50$                 N/A N/A
E-4 STRIPPING BUSHING (E-4) EA B 25.00$       10.0% 22.50$                 N/A N/A
E-5 STRIPPING BUSHING (E-5) EA B 25.00$       10.0% 22.50$                 N/A N/A
E-6 STRIPPING BUSHING (E-6) EA B 25.00$       10.0% 22.50$                 N/A N/A
E-7 STRIPPING BUSHING (E-7) EA B 30.00$       10.0% 27.00$                 N/A N/A
E-8 STRIPPING BUSHING (E-8) EA B 30.00$       10.0% 27.00$                 N/A N/A
E-9 STRIPPING BUSHING (E-9) EA B 30.00$       10.0% 27.00$                 N/A N/A
EAC18120 ADAPTER,AC - 120V TO 18V EA B 372.36$     10.0% 335.12$               N/A N/A
EAC18230 ADAPTER,AC - 230V TO 18V EA B 372.36$     10.0% 335.12$               N/A N/A
ECCXL11 CRIMP TOOL,GATOR PRO-LI BAT 120VCHRG EA B 3,747.47$  10.0% 3,372.72$            N/A N/A
ECCXL12 CRIMP TOOL,GATOR PRO-LI BAT 12VCHRG EA B 3,787.56$  10.0% 3,408.80$            N/A N/A
ECCXL120 CRIMP TOOL,GATOR PRO-120VAC ADPT EA B 3,552.82$  10.0% 3,197.54$            N/A N/A
ECCXL22 CRIMP TOOL,GATOR PRO-LI BAT 230VCHRG EA B 3,747.47$  10.0% 3,372.72$            N/A N/A
ECCXL230 CRIMP TOOL,GATOR PRO-230VAC ADPT EA B 3,552.82$  10.0% 3,197.54$            N/A N/A
ECCXLB CRIMPER,GATOR PRO W/CASE EA B 3,191.77$  10.0% 2,872.59$            N/A N/A
EF-1 STRIPPING BUSHING (EF-1) EA B 25.00$       10.0% 22.50$                 N/A N/A
EF-2 STRIPPING BUSHING (EF-2) EA B 25.00$       10.0% 22.50$                 N/A N/A
EF-3 STRIPPING BUSHING (EF-3) EA B 25.00$       10.0% 22.50$                 N/A N/A
EF-4 STRIPPING BUSHING (EF-4) EA B 25.00$       10.0% 22.50$                 N/A N/A
EF-5 STRIPPING BUSHING (EF-5) EA B 25.00$       10.0% 22.50$                 N/A N/A
EHP DECAL DECAL KIT EA B 48.24$       10.0% 43.42$                 N/A N/A
EHP700L11 POWER PUMP,BAT 120V CHRGR EA B 5,477.62$  10.0% 4,929.86$            N/A N/A
EHP700L12 POWER PUMP, BAT 12V CHRGR EA B 5,477.62$  10.0% 4,929.86$            N/A N/A
EHP700L120 POWER PUMP, 120V AC ADAPTER EA B 5,160.09$  10.0% 4,644.08$            N/A N/A
EHP700L22 POWER PUMP, BAT 230V CHRGR EA B 5,477.62$  10.0% 4,929.86$            N/A N/A
EHP700L230 POWER PUMP, 230V AC ADAPTER EA B 5,160.09$  10.0% 4,644.08$            N/A N/A
EHP700LB PUMP,GREEN EA B 4,921.93$  10.0% 4,429.74$            N/A N/A
EK06ATCL11 CRIMP TOOL, INSUL DIELESS AT BAT 120V CH EA B 4,610.80$  10.0% 4,149.72$            N/A N/A
EK06ATCL12 CRIMP TOOL,INSUL DIELESS AT BAT 12V CHRG EA B 4,650.85$  10.0% 4,185.77$            N/A N/A
EK06ATCL120 CRIMP TOOL,INSUL DIELESS AT 120V AC ADPT EA B 4,416.15$  10.0% 3,974.54$            N/A N/A
EK06ATCL22 CRIMP TOOL, INSUL DIELESS AT BAT 230V CH EA B 4,610.80$  10.0% 4,149.72$            N/A N/A
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EK06ATCL230 CRIMP TOOL,INSUL DIELESS AT 230V AC ADPT EA B 4,416.15$  10.0% 3,974.54$            N/A N/A
EK06ATL11 CRIMP TOOL, DIELESS AT BAT 120V CHRGR EA B 4,107.76$  10.0% 3,696.98$            N/A N/A
EK06ATL12 CRIMP TOOL, DIELESS AT BAT 12V CHRGR EA B 4,146.68$  10.0% 3,732.01$            N/A N/A
EK06ATL120 CRIMP TOOL, DIELESS AT 120V AC ADAPTER EA B 4,118.44$  10.0% 3,706.60$            N/A N/A
EK06ATL22 CRIMP TOOL, DIELESS AT BAT 230V CHRGR EA B 4,313.09$  10.0% 3,881.78$            N/A N/A
EK06ATL230 CRIMP TOOL, DIELESS AT 230V AC ADAPTER EA B 4,118.44$  10.0% 3,706.60$            N/A N/A
EK06ATLB CRIMP TOOL,DIELESS EA B 3,757.44$  10.0% 3,381.70$            N/A N/A
EK06FTL11 CRIMP TOOL, DIELESS FT BAT 120V CHRGR EA B 5,017.25$  10.0% 4,515.53$            N/A N/A
EK06FTL12 CRIMP TOOL, DIELESS FT BAT 12V CHRGR EA B 5,057.32$  10.0% 4,551.59$            N/A N/A
EK06FTL120 CRIMP TOOL, DIELESS FT 120V AC ADAPTER EA B 4,589.14$  10.0% 4,130.23$            N/A N/A
EK06FTL22 CRIMP TOOL, DIELESS FT BAT 230V CHRGR EA B 5,017.25$  10.0% 4,515.53$            N/A N/A
EK06FTL230 CRIMP TOOL, DIELESS FT 230V AC ADAPTER EA B 4,822.59$  10.0% 4,340.33$            N/A N/A
EK06FTLB CRIMP TOOL, DIELESS FT EA B 4,461.56$  10.0% 4,015.40$            N/A N/A
EK1230L11 CRIMP TOOL, BAT 30MM 12T 120V CHRGR EA B 4,631.40$  10.0% 4,168.26$            N/A N/A
EK1230L12 CRIMP TOOL, BAT 30MM 12T 12V CHRGR EA B 4,660.02$  10.0% 4,194.02$            N/A N/A
EK1230L120 CRIMP TOOL, 30MM 12T 120V AC ADAPTER EA B 4,436.76$  10.0% 3,993.08$            N/A N/A
EK1230L22 CRIMP TOOL, BAT 30MM 12T 230V CHRGR EA B 4,631.40$  10.0% 4,168.26$            N/A N/A
EK1230L230 CRIMP TOOL, 30MM 12T 230V AC ADAPTER EA B 4,436.76$  10.0% 3,993.08$            N/A N/A
EK1230LB CRIMP TOOL, 30MM EA B 4,075.69$  10.0% 3,668.12$            N/A N/A
EK1240CL11 0CRIMP TOOL, BAT 42MM 12T PVC 120V CHRGR EA B 5,385.92$  10.0% 4,847.33$            N/A N/A
EK1240CL12 CRIMP TOOL, 12T-LI BAT 12V CHRG EA B 5,426.01$  10.0% 4,883.41$            N/A N/A
EK1240CL120 CRIMP TOOL, 12T-120VAC ADPT EA B 5,191.28$  10.0% 4,672.15$            N/A N/A
EK1240CL22 CRIMP TOOL, 12T-LI BAT 230V CHRG EA B 5,385.92$  10.0% 4,847.33$            N/A N/A
EK1240CL230 CRIMP TOOL, 12T-230VAC ADPT EA B 5,191.28$  10.0% 4,672.15$            N/A N/A
EK1240CLB CRIMPER,40MM PVC COV W/CASE EA B 4,830.23$  10.0% 4,347.21$            N/A N/A
EK1240KC11 CRIMPER,BAT-KEARNY 120V CHG PVC COV EA B 5,385.92$  10.0% 4,847.33$            N/A N/A
EK1240KC12 CRIMPER,BAT-KEARNY 12V CHG PVC COV EA B 5,426.01$  10.0% 4,883.41$            N/A N/A
EK1240KC22 CRIMPER,BAT-KEARNY 220V CHG PVC COV EA B 5,385.92$  10.0% 4,847.33$            N/A N/A
EK1240KL11 CRIMP TOOL,K12T-LI BAT 120V CHRG EA B 5,065.33$  10.0% 4,558.80$            N/A N/A
EK1240KL12 CRIMP TOOL,K12T-LI BAT 12V CHRG EA B 5,105.40$  10.0% 4,594.86$            N/A N/A
EK1240KL120 CRIMP TOOL,K12T-120VAC ADPT EA B 4,870.69$  10.0% 4,383.62$            N/A N/A
EK1240KL22 CRIMP TOOL,K12T-LI BAT 230V CHRG EA B 5,065.33$  10.0% 4,558.80$            N/A N/A
EK1240KL230 CRIMP TOOL,K12T-230VAC ADPT EA B 4,870.69$  10.0% 4,383.62$            N/A N/A
EK1240KLB CRIMPER ASSY-KEARNEY EA B 4,509.63$  10.0% 4,058.67$            N/A N/A
EK1240L11 CRIMP TOOL, 12T-LI BAT 120V CHRG EA B 5,065.33$  10.0% 4,558.80$            N/A N/A
EK1240L12 CRIMP TOOL, 12T-LI BAT 12V CHRG EA B 5,105.40$  10.0% 4,594.86$            N/A N/A
EK1240L120 CRIMP TOOL, 12T-120VAC ADPT EA B 4,870.69$  10.0% 4,383.62$            N/A N/A
EK1240L22 CRIMP TOOL, 12T-LI BAT 230V CHRG EA B 5,065.33$  10.0% 4,558.80$            N/A N/A
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EK1240L230 CRIMP TOOL, 12T-230VAC ADPT EA B 4,870.69$  10.0% 4,383.62$            N/A N/A
EK1240LB CRIMPER,40MM W/CASE EA B 4,509.63$  10.0% 4,058.67$            N/A N/A
EK12IDL11 CRIMPING TOOL, DIELESS 12T-LI BAT 120V C EA B 5,387.08$  10.0% 4,848.37$            N/A N/A
EK12IDL12 CRIMPING TOOL, DIELESS 12T-LI BAT 12V CH EA B 5,427.15$  10.0% 4,884.44$            N/A N/A
EK12IDL120 CRIMPING TOOL, DIELESS 12T-120VAC ADPT EA B 5,192.44$  10.0% 4,673.20$            N/A N/A
EK12IDL22 CRIMPING TOOL, DIELESS 12T-LI BAT 230V C EA B 5,387.08$  10.0% 4,848.37$            N/A N/A
EK12IDL230 CRIMPING TOOL, DIELESS 12T-230VAC ADPT EA B 5,192.44$  10.0% 4,673.20$            N/A N/A
EK12IDLB CRIMPING TOOL ASS'Y, DIELESS-12 TON BAT EA B 4,831.37$  10.0% 4,348.23$            N/A N/A
EK12T CASE, METAL-EK12T EA B 263.28$     10.0% 236.95$               N/A N/A
EK1550L11 CRIMP TOOL, BAT 15T 120V CHRGR EA B 5,613.61$  10.0% 5,052.25$            N/A N/A
EK1550L12 CRIMP TOOL, BAT 15T 12V CHRGR EA B 5,651.79$  10.0% 5,086.61$            N/A N/A
EK1550L120 CRIMP TOOL, 15T 120V AC ADAPTER EA B 5,428.24$  10.0% 4,885.42$            N/A N/A
EK1550L22 CRIMP TOOL, BAT 15T 230V CHRGR EA B 5,613.61$  10.0% 5,052.25$            N/A N/A
EK1550L230 CRIMP TOOL, 15T 230V AC ADAPTER EA B 5,428.24$  10.0% 4,885.42$            N/A N/A
EK1550LB CRIMP TOOL, 15T EA B 5,084.38$  10.0% 4,575.94$            N/A N/A
EK210L11 CRIMP TOOL, BAT 1.5T 120V CHRGR EA B 1,632.96$  10.0% 1,469.66$            N/A N/A
EK210L12 CRIMP TOOL, BAT 1.5T 12V CHRGR EA B 1,672.08$  10.0% 1,504.87$            N/A N/A
EK210L120 CRIMP TOOL, 1.5T 120V AC ADAPTER EA B 1,535.41$  10.0% 1,381.87$            N/A N/A
EK210L22 CRIMP TOOL, BAT 1.5T 230V CHRGR EA B 1,632.96$  10.0% 1,469.66$            N/A N/A
EK210L230 CRIMP TOOL, 1.5T 230V AC ADAPTER EA B 1,535.41$  10.0% 1,381.87$            N/A N/A
EK210LB CRIMP TOOL, 1.5T EA B 1,167.99$  10.0% 1,051.19$            N/A N/A
EK410L11 CRIMP TOOL, BAT 4T 120V CHRGR EA B 1,897.87$  10.0% 1,708.08$            N/A N/A
EK410L12 CRIMP TOOL, BAT 4T 12V CHRGR EA B 1,937.00$  10.0% 1,743.30$            N/A N/A
EK410L120 CRIMP TOOL, 4T 120V AC ADAPTER EA B 1,806.76$  10.0% 1,626.08$            N/A N/A
EK410L22 CRIMP TOOL, BAT 4T 230V CHRGR EA B 1,897.87$  10.0% 1,708.08$            N/A N/A
EK410L230 CRIMP TOOL, 4T 230V AC ADAPTER EA B 1,806.76$  10.0% 1,626.08$            N/A N/A
EK410LB CRIMP TOOL, 4T EA B 1,432.88$  10.0% 1,289.59$            N/A N/A
EK50ML12011 MICROTOOL KIT WITH 12MM JAW, 110V EA B 575.00$     10.0% 517.50$               N/A N/A
EK50ML12022 MICROTOOL KIT WITH 12MM JAW, 220V EA B 575.00$     10.0% 517.50$               N/A N/A
EK50ML120B BARE TOOL WITH 12MM JAW EA B 429.00$     10.0% 386.10$               N/A N/A
EK50ML13811 MICROTOOL KIT WITH 13MM JAW, 110V EA B 575.00$     10.0% 517.50$               N/A N/A
EK50ML13822 MICROTOOL KIT WITH 13MM JAW, 220V EA B 575.00$     10.0% 517.50$               N/A N/A
EK50ML138B BARE TOOL WITH 13MM JAW EA B 429.00$     10.0% 386.10$               N/A N/A
EK50MLCASE CASE, CARRYING (EK50ML) EA B 50.00$       10.0% 45.00$                 N/A N/A
EK622L11 CRIMP TOOL, BAT 6T 120V CHRGR EA B 3,007.84$  10.0% 2,707.06$            N/A N/A
EK622L12 CRIMP TOOL, BAT 6T 12V CHRGR EA B 3,047.90$  10.0% 2,743.11$            N/A N/A
EK622L120 CRIMP TOOL, 6T 120V AC ADAPTER EA B 2,870.43$  10.0% 2,583.39$            N/A N/A
EK622L22 CRIMP TOOL, BAT 6T 230V CHRGR EA B 3,007.84$  10.0% 2,707.06$            N/A N/A
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EK622L230 CRIMP TOOL, 6T 230V AC ADAPTER EA B 2,870.43$  10.0% 2,583.39$            N/A N/A
EK622LB CRIMP TOOL, 6T EA B 2,471.25$  10.0% 2,224.13$            N/A N/A
EK628L11 CRIMP TOOL, BAT 6T 120V CHRGR EA B 2,216.66$  10.0% 1,994.99$            N/A N/A
EK628L12 CRIMP TOOL, BAT 6T 12V CHRGR EA B 2,256.72$  10.0% 2,031.05$            N/A N/A
EK628L120 CRIMP TOOL, 6T 120V AC ADAPTER EA B 2,079.26$  10.0% 1,871.33$            N/A N/A
EK628L22 CRIMP TOOL, BAT 6T 230V CHRGR EA B 2,216.66$  10.0% 1,994.99$            N/A N/A
EK628L230 CRIMP TOOL, 6T 230V AC ADAPTER EA B 2,079.26$  10.0% 1,871.33$            N/A N/A
EK628LB CRIMP TOOL, 6T EA B 1,698.91$  10.0% 1,529.02$            N/A N/A
EK6IDL11 CRIMPING TOOL, DIELESS 120V CHRG EA B 2,847.62$  10.0% 2,562.86$            N/A N/A
EK6IDL12 CRIMPING TOOL, DIELESS 12V CHRG EA B 2,882.42$  10.0% 2,594.18$            N/A N/A
EK6IDL120 CRIMPING TOOL, DIELESS 120V ADPT EA B 2,521.90$  10.0% 2,269.71$            N/A N/A
EK6IDL22 CRIMPING TOOL, DIELESS 230V CHRG EA B 2,882.51$  10.0% 2,594.26$            N/A N/A
EK6IDL230 CRIMPING TOOL, DIELESS 230V ADPT EA B 2,480.52$  10.0% 2,232.47$            N/A N/A
EK6IDLB CRIMPING TOOL, DIELESS EA B 2,061.95$  10.0% 1,855.76$            N/A N/A
EL122/32 HYDRAULIC FLUID, BIODEGRADABLE EA B 99.00$       10.0% 89.10$                 N/A N/A
EML100 MARKER/LOCATOR, ELECTRONIC (EML100) EA C 910.96$     0.0% 910.96$               N/A N/A
ES100011 CUTTER,W/120V CHARGER EA B 1,797.60$  10.0% 1,617.84$            N/A N/A
ES100022 CUTTER,W/220V CHARGER EA B 1,797.60$  10.0% 1,617.84$            N/A N/A
ES20E BLADE KIT (ES20E) EA B 650.00$     10.0% 585.00$               N/A N/A
ES20L11 CUTTER,ACSR 120V CHARGER EA B 2,650.59$  10.0% 2,385.53$            N/A N/A
ES20L12 CUTTER,ACSR 12V CHARGER EA B 2,690.68$  10.0% 2,421.61$            N/A N/A
ES20L22 CUTTER,ACSR 230V CHARGER EA B 2,650.59$  10.0% 2,385.53$            N/A N/A
ES20LB BASE UNIT, CUTTER AND CASE EA B 2,094.90$  10.0% 1,885.41$            N/A N/A
ES20LGL BASE UNIT, CUTTER & CASE EA B 1,922.42$  10.0% 1,730.18$            N/A N/A
ES2511 CUTTER,ACSR-W/120V CHARGER (ES25-11) EA B 2,713.57$  10.0% 2,442.21$            N/A N/A
ES2522 CUTTER,ASCR-W/220V BATTERY (ES25-22) EA B 2,713.57$  10.0% 2,442.21$            N/A N/A
ES32FE BLADE KIT EA B 314.46$     10.0% 283.01$               N/A N/A
ES32FL11 CUTTER, CABLE BAT 120V CHRGR EA B 1,839.96$  10.0% 1,655.96$            N/A N/A
ES32FL12 CUTTER, CABLE BAT 12V CHRGR EA B 1,880.04$  10.0% 1,692.04$            N/A N/A
ES32FL120 CUTTER, CABLE 120V AC ADAPTER EA B 1,702.57$  10.0% 1,532.31$            N/A N/A
ES32FL22 CUTTER, CABLE BAT 230V CHRGR EA B 1,839.96$  10.0% 1,655.96$            N/A N/A
ES32FL230 CUTTER, CABLE 230V AC ADAPTER EA B 1,702.57$  10.0% 1,532.31$            N/A N/A
ES32FLB CUTTING TOOL, 1.5T EA B 1,363.65$  10.0% 1,227.29$            N/A N/A
ES32L CUTTING TOOL, 1.5T (ES32L) EA B 1,531.97$  10.0% 1,378.77$            N/A N/A
ES32L11 CUTTER, CABLE BAT 120V CHRGR EA B 1,797.94$  10.0% 1,618.15$            N/A N/A
ES32L12 CUTTER, CABLE BAT 12V CHRGR EA B 1,874.31$  10.0% 1,686.88$            N/A N/A
ES32L120 CUTTER, CABLE 120V AC ADAPTER EA B 1,696.85$  10.0% 1,527.17$            N/A N/A
ES32L22 CUTTER, CABLE BAT 230V CHRGR EA B 1,834.24$  10.0% 1,650.82$            N/A N/A
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ES32L230 CUTTER, CABLE 230V AC ADAPTER EA B 1,696.85$  10.0% 1,527.17$            N/A N/A
ES32LB CUTTING TOOL, 1.5T EA B 1,321.61$  10.0% 1,189.45$            N/A N/A
ES750-11 CUTTER KIT-120V BATTERY EA B 1,533.11$  10.0% 1,379.80$            N/A N/A
ES750-22 CUTTER KIT-220V BATTERY EA B 1,533.11$  10.0% 1,379.80$            N/A N/A
ES85E BLADE EA B 440.25$     10.0% 396.23$               N/A N/A
ESC105L11 CUTTER, CABLE BAT 120V CHRGR EA B 4,690.97$  10.0% 4,221.87$            N/A N/A
ESC105L12 CUTTER, CABLE BAT 12V CHRGR EA B 4,730.65$  10.0% 4,257.59$            N/A N/A
ESC105L22 CUTTER, CABLE BAT 230V CHRGR EA B 4,690.97$  10.0% 4,221.87$            N/A N/A
ESC105LB CUTTER, CABLE EA B 4,135.26$  10.0% 3,721.73$            N/A N/A
ESC85L11 CUTTER, CABLE BAT 120V CHRGR EA B 4,791.69$  10.0% 4,312.52$            N/A N/A
ESC85L12 CUTTER, CABLE BAT 12V CHRGR EA B 4,740.17$  10.0% 4,266.15$            N/A N/A
ESC85L120 CUTTER, CABLE 120V AC ADAPTER EA B 4,597.04$  10.0% 4,137.34$            N/A N/A
ESC85L22 CUTTER, CABLE BAT 230V CHRGR EA B 4,700.10$  10.0% 4,230.09$            N/A N/A
ESC85L230 CUTTER, CABLE 230V AC ADAPTER EA B 4,597.04$  10.0% 4,137.34$            N/A N/A
ESC85LB CUTTER, CABLE EA B 4,236.00$  10.0% 3,812.40$            N/A N/A
ESG25EF BLADE, FIXED EA B 417.19$     10.0% 375.47$               N/A N/A
ESG25ES BLADE, MOVABLE EA B 218.02$     10.0% 196.22$               N/A N/A
ESG25L11 CUTTING TOOL, 120V CHRGR EA B 3,264.31$  10.0% 2,937.88$            N/A N/A
ESG25L12 CUTTING TOOL, 12V CHRGR EA B 3,304.37$  10.0% 2,973.93$            N/A N/A
ESG25L22 CUTTING TOOL, 230V CHRGR EA B 3,264.31$  10.0% 2,937.88$            N/A N/A
ESG25LB BASE UNIT, CUTTER & CASE EA B 2,708.59$  10.0% 2,437.73$            N/A N/A
ESG45EF BLADE, STATIONARY EA B 297.23$     10.0% 267.51$               N/A N/A
ESG45ESI BLADE, CUTTING EA B 265.88$     10.0% 239.29$               N/A N/A
ESG45L11 CUTTER, CABLE BAT 120V CHRGR EA B 4,293.63$  10.0% 3,864.27$            N/A N/A
ESG45L12 CUTTER, CABLE BAT 12V CHRGR EA B 4,333.71$  10.0% 3,900.34$            N/A N/A
ESG45L120 CUTTER, CABLE 120V AC ADAPTER EA B 4,098.98$  10.0% 3,689.08$            N/A N/A
ESG45L22 CUTTER, CABLE BAT 230V CHRGR EA B 4,293.63$  10.0% 3,864.27$            N/A N/A
ESG45L230 CUTTER, CABLE 230V AC ADAPTER EA B 4,098.98$  10.0% 3,689.08$            N/A N/A
ESG45LB CUTTER, CABLE EA B 3,737.94$  10.0% 3,364.15$            N/A N/A
ESG50EF1 HEAD,CUTTING EA B 433.57$     10.0% 390.21$               N/A N/A
ESG50ES BLADE,CUTTING EA B 170.06$     10.0% 153.05$               N/A N/A
ESG50L11 CUTTER, CABLE BAT 120V CHRGR EA B 3,208.19$  10.0% 2,887.37$            N/A N/A
ESG50L12 CUTTER, CABLE BAT 12V CHRGR EA B 3,248.27$  10.0% 2,923.44$            N/A N/A
ESG50L120 CUTTER, CABLE 120V AC ADAPTER EA B 3,013.55$  10.0% 2,712.20$            N/A N/A
ESG50L22 CUTTER, CABLE BAT 230V CHRGR EA B 3,208.19$  10.0% 2,887.37$            N/A N/A
ESG50L230 CUTTER, CABLE 230V AC ADAPTER EA B 3,013.55$  10.0% 2,712.20$            N/A N/A
ESG50LB CUTTER, CABLE EA B 2,652.49$  10.0% 2,387.24$            N/A N/A
ESG55EF CUTTING HEAD EA B 484.61$     10.0% 436.15$               N/A N/A
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ESG55ES CUTTING BLADE EA B 374.10$     10.0% 336.69$               N/A N/A
ESG55L11 CUTTER, CABLE BAT 120V CHRGR EA B 5,156.94$  10.0% 4,641.25$            N/A N/A
ESG55L12 CUTTER, CABLE BAT 12V CHRGR EA B 5,197.01$  10.0% 4,677.31$            N/A N/A
ESG55L22 CUTTER, CABLE BAT 230V CHRGR EA B 5,156.94$  10.0% 4,641.25$            N/A N/A
ESG55LB BASE UNIT, CUTTER AND CASE EA B 4,601.22$  10.0% 4,141.10$            N/A N/A
ESG85ES BLADE,MOVEABLE EA B 578.08$     10.0% 520.27$               N/A N/A
ESP710L11 PUNCH, STUD BAT 120V CHRGR EA B 3,091.91$  10.0% 2,782.72$            N/A N/A
ESP710L230 PUNCH, STUD 230V AC ADAPTER EA B 2,883.31$  10.0% 2,594.98$            N/A N/A
ETS12L CUTTER, BOLT & LOCK (ETS12L) EA B 1,238.66$  10.0% 1,114.79$            N/A N/A
ETS12L11 CUTTER, BOLT & LOCK BAT 120V CHRGR EA B 1,624.82$  10.0% 1,462.34$            N/A N/A
ETS12L12 CUTTER, BOLT & LOCK BAT 12V CHRGR EA B 1,664.50$  10.0% 1,498.05$            N/A N/A
ETS12L120 CUTTER, BOLT & LOCK 120V AC ADPATER EA B 1,488.74$  10.0% 1,339.87$            N/A N/A
ETS12L22 CUTTER, BOLT & LOCK BAT 230V CHRGR EA B 1,624.82$  10.0% 1,462.34$            N/A N/A
ETS12L230 CUTTER, BOLT & LOCK 230V AC ADPATER EA B 1,488.74$  10.0% 1,339.87$            N/A N/A
ETS12LB CUTTER, BOLT & LOCK EA B 1,164.42$  10.0% 1,047.98$            N/A N/A
ETS8L11 CUTTER, CABLE TRAY BAT 120V CHRGR EA B 1,411.64$  10.0% 1,270.48$            N/A N/A
ETS8L12 CUTTER, CABLE TRAY BAT 12V CHRGR EA B 1,451.34$  10.0% 1,306.21$            N/A N/A
ETS8L120 CUTTER, CABLE TRAY 120V AC ADAPTER EA B 1,275.59$  10.0% 1,148.03$            N/A N/A
ETS8L22 CUTTER, CABLE TRAY BAT 230V CHRGR EA B 1,411.64$  10.0% 1,270.48$            N/A N/A
ETS8L230 CUTTER, CABLE TRAY 230V AC ADAPTER EA B 1,275.59$  10.0% 1,148.03$            N/A N/A
ETS8LB CUTTER, CABLE TRAY EA B 949.17$     10.0% 854.25$               N/A N/A
F001050 WASHER, FLAT .250X.562X.048 ZP #10 EA B 12.55$       10.0% 11.30$                 N/A N/A
F017344 SCREW-CAP #10-24X.500 SKT HD BK-0X EA B 1.09$         10.0% 0.98$                   N/A N/A
F021406 COVER,DUST (PLASTIC) EA B 9.44$         10.0% 8.50$                   N/A N/A
F021627 COUPLER,FEMALE 3/8-18 NPTM EA B 95.83$       10.0% 86.25$                 N/A N/A
F022061 COUPLER-HYD MALE 3/8-18 NPTF EA B 47.63$       10.0% 42.87$                 N/A N/A
F022593 SCREW,CAP 1/4-20X.750 BTN HD SKT EA B 2.00$         10.0% 1.80$                   N/A N/A
F-1 STRIPPING BUSHING (F-1) EA B 25.00$       10.0% 22.50$                 N/A N/A
F13K-106 FOPRO, 1.25 ST MM62.5 EA C 747.65$     0.0% 747.65$               N/A N/A
F-2 STRIPPING BUSHING (F-2) EA B 25.00$       10.0% 22.50$                 N/A N/A
F23K-106 FOPRO, 1.57 ST MM62.5 EA C 657.04$     0.0% 657.04$               N/A N/A
F-3 STRIPPING BUSHING (F-3) EA B 25.00$       10.0% 22.50$                 N/A N/A
F-4 STRIPPING BUSHING (F-4) EA B 25.00$       10.0% 22.50$                 N/A N/A
F-5 STRIPPING BUSHING (F-5) EA B 25.00$       10.0% 22.50$                 N/A N/A
F-6 STRIPPING BUSHING (F-6) EA B 30.00$       10.0% 27.00$                 N/A N/A
F-7 STRIPPING BUSHING (F-7) EA B 30.00$       10.0% 27.00$                 N/A N/A
F-8 STRIPPING BUSHING (F-8) EA B 30.00$       10.0% 27.00$                 N/A N/A
F-9 STRIPPING BUSHING (F-9) EA B 30.00$       10.0% 27.00$                 N/A N/A
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FC50-SOC-100 FC/PC SOC,BLACK BOOT,900um 50/125um(100P EA C 789.25$     0.0% 789.25$               N/A N/A
FC50-SOC-12 FC/PC SOC,BLACK BOOT,900um 50/125um(12PK EA C 94.71$       0.0% 94.71$                 N/A N/A
FC62-SOC-100 FC/PC SOC,BEIGE BOOT,900um 62.5/125um(10 EA C 789.25$     0.0% 789.25$               N/A N/A
FC62-SOC-12 FC/PC SOC,BEIGE BOOT,900um 62.5/125um(12 EA C 94.71$       0.0% 94.71$                 N/A N/A
FCAPC-FCAPC FIBER CBL FC/APC FC/APC 1M 9/125/3MM EA C 17.50$       0.0% 17.50$                 N/A N/A
FCAPC-LCAPC FIBER CBL FC/APC LC/APC 1M 9/125/3MM EA C 12.95$       0.0% 12.95$                 N/A N/A
FCAPC-LCUPC FIBER CBL FC/APC LC/UPC 1M 9/125/3MM EA C 11.90$       0.0% 11.90$                 N/A N/A
FCAPC-SOC-100 FC/APC SOC,GREEN BOOT,900um,SM(100PK) EA C 1,054.54$  0.0% 1,054.54$            N/A N/A
FCAPC-SOC-12 FC/APC SOC, GREEN BOOT, 900um, SM (12PK) EA C 126.55$     0.0% 126.55$               N/A N/A
FCOM3-SOC-100 FC/PC SOC,AQUA BOOT,900um,10G 50/125(100 EA C 789.25$     0.0% 789.25$               N/A N/A
FCOM3-SOC-12 FC/PC SOC,AQUA BOOT,900um,10G 50/125(12P EA C 94.71$       0.0% 94.71$                 N/A N/A
FCOM4-SOC-100 FC/PC SOC,AQUA BOOT,900um,10G OM4(100PK) EA C 789.25$     0.0% 789.25$               N/A N/A
FCOM4-SOC-12 FC/PC SOC,AQUA BOOT, 900um,10G OM4(12PK) EA C 94.71$       0.0% 94.71$                 N/A N/A
FCPC-FCPC FIBER CBL FC/UPC FC/UPC 1M 62.5/125/3MM EA C 8.90$         0.0% 8.90$                   N/A N/A
FCPC-FCPC/50 FIBER CABLE FC/UPC FC/UPC 1M 50/125/3MM EA C 8.90$         0.0% 8.90$                   N/A N/A
FCUPC-FCAPC FIBER CBL FC/UPC FC/APC 1M 9/125/3MM EA C 15.50$       0.0% 15.50$                 N/A N/A
FCUPC-FCUPC FIBER CABLE FC/UPC FC/UPC 1M 9/125/3MM EA C 11.90$       0.0% 11.90$                 N/A N/A
FCUPC-LCAPC FIBER CBL FC/UPC LC/APC 1M 9/125/3MM EA C 11.90$       0.0% 11.90$                 N/A N/A
FCUPC-LCUPC FIBER CBL FC/UPC LC/UPC 1M 9/125/3MM EA C 11.90$       0.0% 11.90$                 N/A N/A
FCUPC-SOC-100 FC/UPC SOC,BLUE BOOT,900um,SM(100PK) EA C 921.90$     0.0% 921.90$               N/A N/A
FCUPC-SOC-12 FC/UPC SOC, BLUE BOOT, 900um, SM (12PK) EA C 110.63$     0.0% 110.63$               N/A N/A
FF200 FISHFINDER VISION SYSTEMS PLUS (FF200) EA B 302.25$     10.0% 272.03$               N/A N/A
FI-100 KIT IDENTIFIER, FIBER KIT (FI-100) EA C 749.00$     0.0% 749.00$               N/A N/A
FI-100-250 ADAPTER, 250UM (FI-100) EA C 53.30$       0.0% 53.30$                 N/A N/A
FI-100-3MM ADAPTER,3MM (FI-100) EA C 53.30$       0.0% 53.30$                 N/A N/A
FI-100-900 ADAPTER, 900UM (FI-100) EA C 53.30$       0.0% 53.30$                 N/A N/A
FI-100-CASE CASE,SOFT CARRY (FI-100) EA C 29.73$       0.0% 29.73$                 N/A N/A
FI-100-SUNSHADE SHADE,SUN (FI-100) EA C 12.30$       0.0% 12.30$                 N/A N/A
FIBR-Q LUBE,FIBER GEL 1-QT (FIBR-Q) EA B 9.01$         10.0% 8.11$                   N/A N/A
FL2AA FLASHLIGHT,ALUMINUM,2AA,LED EA B 19.28$       10.0% 17.35$                 N/A N/A
FL2AAAP FLASHLIGHT,PENLIGHT,LED EA B 28.15$       10.0% 25.34$                 N/A N/A
FL2AAF FLASHLIGHT,FLEXIBLE (POP) EA A 23.64$       25.0% 17.73$                 N/A N/A
FL2C FLASHLIGHT,ALUMINUM,2C,LED EA B 40.26$       10.0% 36.23$                 N/A N/A
FL2D FLASHLIGHT,ALUMINUM,2D,LED EA B 49.47$       10.0% 44.52$                 N/A N/A
FL4AAP FLASHLIGHT,4AA,LED EA B 81.14$       10.0% 73.03$                 N/A N/A
FL4AAP-HM HELMET MOUNT ACCESSORY (FL4AAP) EA B 20.59$       10.0% 18.53$                 N/A N/A
FL4AAP-PCH POUCH,NYLON BELT (FL4AAP) EA B 20.59$       10.0% 18.53$                 N/A N/A
FLHEAD HEAD LAMP EA B 66.69$       10.0% 60.02$                 N/A N/A
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FP12 FISHPOLE,12'-POP (FP12) EA B 82.40$       10.0% 74.16$                 N/A N/A
FP18 POLE, FISH-18' EA B 113.30$     10.0% 101.97$               N/A N/A
FP24 POLE,FISH-24' EA B 185.40$     10.0% 166.86$               N/A N/A
FP3 WIRE REACHER (36") - FISH POLE (3') EA B 18.16$       10.0% 16.34$                 N/A N/A
FP36-110-03 FOPRO, 2.5 STPC MM100 EA C 747.65$     0.0% 747.65$               N/A N/A
FP3K-105 FOPRO, 2.5 ST MM50 EA C 747.65$     0.0% 747.65$               N/A N/A
FS439-100 FISHTAPE,FLEX STEEL-100' DBL TIP NO CASE EA B 195.70$     10.0% 176.13$               N/A N/A
FTA4GL FOOT SWITCH (FTA4GL) EA B 764.76$     10.0% 688.28$               N/A N/A
FTF540-100 FISHTAPE,FIBERGLASS-.175" X 100' EA B 236.90$     10.0% 213.21$               N/A N/A
FTF540-50 FISHTAPE,FIBERGLASS-.175" X 50' EA B 154.50$     10.0% 139.05$               N/A N/A
FTFS439-100 FISHTAPE,FLEXIBLE STEEL-100' EA B 211.59$     10.0% 190.43$               N/A N/A
FTFS439-50 FISHTAPE,FLEXIBLE STEEL-50' EA B 137.53$     10.0% 123.78$               N/A N/A
FTHD24-100 CABLE,24 AWG,100 FT (HDFT) EA B 224.45$     10.0% 202.01$               N/A N/A
FTN536-100 FISHTAPE,NYLON-100' EA B 144.20$     10.0% 129.78$               N/A N/A
FTN536-50 FISHTAPE,NYLON-50' EA B 103.00$     10.0% 92.70$                 N/A N/A
FTS438-125 FISHTAPE,STEEL-125' EA B 74.05$       10.0% 66.65$                 N/A N/A
FTS438-125BP FISHTAPE,STEEL-125' (BULK PACK) EA A 74.07$       25.0% 55.55$                 N/A N/A
FTS438-240 FISHTAPE,STEEL-240' EA B 105.79$     10.0% 95.21$                 N/A N/A
FTS438-240BP FISHTAPE,STEEL-240' (BULK PACK) EA A 105.79$     25.0% 79.34$                 N/A N/A
FTS438-65 FISHTAPE,STEEL-65' EA B 47.60$       10.0% 42.84$                 N/A N/A
FTS438-65BP FISHTAPE,STEEL-65' (BULK PACK) EA A 47.61$       25.0% 35.71$                 N/A N/A
FTS438DL-150 FISHTAPE, STEEL-150' W/LEADER EA B 84.63$       10.0% 76.17$                 N/A N/A
FTS438DL-250 FISHTAPE, STEEL-250' W/LEADER EA B 105.79$     10.0% 95.21$                 N/A N/A
FTS438W-100 FISHTAPE,STEEL-1/4"X100' EA B 105.79$     10.0% 95.21$                 N/A N/A
FTSS438-100 FISHTAPE,STAINLESS STEEL-100' EA B 105.79$     10.0% 95.21$                 N/A N/A
FTSS438-200 FISHTAPE,STAINLESS STEEL-200' EA B 137.53$     10.0% 123.78$               N/A N/A
G3 TUGGER (G3) (PKGD) EA B 3,575.00$  10.0% 3,217.50$            N/A N/A
GAC 022B SC Adapter for Optical Light Source EA C 46.13$       0.0% 46.13$                 N/A N/A
GAC 023B FC Adapter for Optical Light Source EA C 46.13$       0.0% 46.13$                 N/A N/A
GAC 024B ST Adapter for Optical Light Source EA C 46.13$       0.0% 46.13$                 N/A N/A
GAC 025B LC Adapter for Optical Light Source EA C 60.48$       0.0% 60.48$                 N/A N/A
GAC 034B E2000 ADAPTER (GVIS) EA C 109.00$     0.0% 109.00$               N/A N/A
GAC 040B SC ADAPTER (GVIS) EA C 55.00$       0.0% 55.00$                 N/A N/A
GAC 041B SC/APC ADAPTER (GVIS) EA C 69.00$       0.0% 69.00$                 N/A N/A
GAC 042B FC ADAPTER (GVIS) EA C 55.00$       0.0% 55.00$                 N/A N/A
GAC 043B FC/APC ADAPTER (GVIS) EA C 69.00$       0.0% 69.00$                 N/A N/A
GAC 044B LC ADAPTER (GVIS) EA C 55.00$       0.0% 55.00$                 N/A N/A
GAC 045B LC/APC ADAPTER (GVIS) EA C 69.00$       0.0% 69.00$                 N/A N/A
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GAC 046B ST ADAPTER, (GVIS) EA C 69.00$       0.0% 69.00$                 N/A N/A
GAC 047B MTP/APC ADAPTER (GVIS) EA C 395.00$     0.0% 395.00$               N/A N/A
GAC 048B UNIVERSAL ADAPTER 1.25mm (GVIS) EA C 55.00$       0.0% 55.00$                 N/A N/A
GAC 049B UNIVERSAL ADAPTER 2.5mm (GVIS) EA C 55.00$       0.0% 55.00$                 N/A N/A
GAC 050B MTP STRAIGHT ADAPTER (GVIS) EA C 395.00$     0.0% 395.00$               N/A N/A
GAC 100B ODC PLUG TIP (GVIS) EA C 95.00$       0.0% 95.00$                 N/A N/A
GAC 101B ODC SOCKET TIP (GVIS) EA C 95.00$       0.0% 95.00$                 N/A N/A
GAC 104B FC ADAPTER, 60 DEG ANGLED (GVIS) EA C 95.00$       0.0% 95.00$                 N/A N/A
GAC 107 LC ADAPTER, 60 DEG ANGLED (GVIS) EA C 109.00$     0.0% 109.00$               N/A N/A
GAC 109B SC ADAPTER, 60 DEG ANGLED (GVIS) EA C 95.00$       0.0% 95.00$                 N/A N/A
GAC020 ADAPTER,UNIVERSAL2.5mm EA C 39.98$       0.0% 39.98$                 N/A N/A
GAC021 ADAPTER,UNIVERSAL (1.25mm) EA C 39.98$       0.0% 39.98$                 N/A N/A
GAC026 SC Adaptor for OPM EA C 46.13$       0.0% 46.13$                 N/A N/A
GAC027 ST Adaptor for OPM EA C 46.13$       0.0% 46.13$                 N/A N/A
GAC028 FC Adaptor for OPM EA C 46.13$       0.0% 46.13$                 N/A N/A
GAC029 LC ADAPTOR FOR OPM EA C 60.48$       0.0% 60.48$                 N/A N/A
GATOR-EKG PROGRAMMING DEVICE EA B 695.41$     10.0% 625.87$               N/A N/A
GATOR-PK GATOR PACK EA B 465.87$     10.0% 419.28$               N/A N/A
GDLS350 850/1300 Dual LED EA C 408.98$     0.0% 408.98$               N/A N/A
GDLS355 LASER,1310/1550 DUAL EA C 767.73$     0.0% 767.73$               N/A N/A
GDLS360 DUAL LASER 1490/1625 (GDLS360) EA C 1,250.00$  0.0% 1,250.00$            N/A N/A
GEL-1 LUBE,GEL-1 GALLON EA B 19.12$       10.0% 17.21$                 N/A N/A
GEL-5 LUBE,GEL-5 GALLON EA B 70.09$       10.0% 63.08$                 N/A N/A
GEL-Q LUBE,GEL-1 QUART EA B 8.11$         10.0% 7.30$                   N/A N/A
GG1000L GRIP ASSY, 1000 LONG EA B 57.22$       10.0% 51.50$                 N/A N/A
GG1000M GRIP ASSY, 1000 MEDIUM EA B 57.22$       10.0% 51.50$                 N/A N/A
GG1000S GRIP ASSY, 1000 SHORT EA B 57.22$       10.0% 51.50$                 N/A N/A
GG1000XL GRIP ASSY, 100 EXTRA LONG EA B 57.22$       10.0% 51.50$                 N/A N/A
GG1000XS GRIP ASSY, 1000 EXTRA SHORT EA B 57.22$       10.0% 51.50$                 N/A N/A
GG1-1/0L GRIP ASSY, 1- 1/0 LONG EA B 30.63$       10.0% 27.57$                 N/A N/A
GG1-1/0M GRIP ASSY, 1- 1/0 MEDIUM EA B 30.63$       10.0% 27.57$                 N/A N/A
GG1-1/0S GRIP ASSY, 1-1/0 SHORT EA B 30.63$       10.0% 27.57$                 N/A N/A
GG1-1/0XL GRIP ASSY, 1-1/0 EXTRA LONG EA B 30.63$       10.0% 27.57$                 N/A N/A
GG1-1/0XS GRIP ASSY, 1-1/0 EXTRA SHORT EA B 30.63$       10.0% 27.57$                 N/A N/A
GG2/0-4/0L GRIP ASSY, 2/0-4/0 LONG EA B 30.63$       10.0% 27.57$                 N/A N/A
GG2/0-4/0M GRIP ASSY, 2/0-4/0 MEDIUM EA B 30.63$       10.0% 27.57$                 N/A N/A
GG2/0-4/0S GRIP ASSY, 2/0-4/0 SHORT EA B 30.63$       10.0% 27.57$                 N/A N/A
GG2/0-4/0XL GRIP ASSY, 2/0-4/0 EXTRA LONG EA B 30.63$       10.0% 27.57$                 N/A N/A
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GG2/0-4/0XS GRIP ASSY, 2/0-4/0 EXTRA SHORT EA B 30.63$       10.0% 27.57$                 N/A N/A
GG250-350L GRIP ASSY, 250-350 LONG EA B 30.63$       10.0% 27.57$                 N/A N/A
GG250-350M GRIP ASSY, 250-350 MEDIUM EA B 30.63$       10.0% 27.57$                 N/A N/A
GG250-350S GRIP ASSY, 250-350 SHORT EA B 30.63$       10.0% 27.57$                 N/A N/A
GG250-350XL GRIP ASSY, 250-350 EXTRA LONG EA B 30.63$       10.0% 27.57$                 N/A N/A
GG250-350XS GRIP ASSY, 250-350 EXTRA SHORT EA B 30.63$       10.0% 27.57$                 N/A N/A
GG400-500L GRIP ASSY, 400-500 LONG EA B 30.63$       10.0% 27.57$                 N/A N/A
GG400-500M GRIP ASSY, 400-500 MEDIUM EA B 30.63$       10.0% 27.57$                 N/A N/A
GG400-500S GRIP ASSY, 400-500 SHORT EA B 30.63$       10.0% 27.57$                 N/A N/A
GG400-500XL GRIP ASSY, 400-500 EXTRA LONG EA B 30.63$       10.0% 27.57$                 N/A N/A
GG400-500XS GRIP ASSY, 400-500 EXTRA SHORT EA B 30.63$       10.0% 27.57$                 N/A N/A
GG600-750L GRIP ASSY, 600-750 LONG EA B 38.93$       10.0% 35.04$                 N/A N/A
GG600-750M GRIP ASSY, 600-750 MEDIUM EA B 38.93$       10.0% 35.04$                 N/A N/A
GG600-750S GRIP ASSY, 600-750 SHORT EA B 38.93$       10.0% 35.04$                 N/A N/A
GG600-750XL GRIP ASSY, 600-750 EXTRA LONG EA B 38.93$       10.0% 35.04$                 N/A N/A
GG600-750XS GRIP ASSY, 600-750 EXTRA SHORT EA B 38.93$       10.0% 35.04$                 N/A N/A
GLHB.13055 RING KIT EA B 22.77$       10.0% 20.49$                 N/A N/A
GMFT-MM MULTI MODE MINI FIBERTOOLS KIT EA C 898.00$     0.0% 898.00$               N/A N/A
GMFT-SM SINGLEMODE MINI FIBERTOOLS KIT EA C 1,248.00$  0.0% 1,248.00$            N/A N/A
GMFT-SM-MM SM MM MINI FIBERTOOLS KIT EA C 1,647.00$  0.0% 1,647.00$            N/A N/A
GMX BASE CART - NO CASTERS EA B 285.71$     10.0% 257.14$               N/A N/A
GMX-661 HANDLE,PUSH EA B 184.77$     10.0% 166.29$               N/A N/A
GMX-661K FLATBED CART KIT EA B 484.85$     10.0% 436.37$               N/A N/A
GMX-663 SHELF KIT EA B 575.05$     10.0% 517.55$               N/A N/A
GMX-663K SHELVING KIT, 4-TIER EA B 856.08$     10.0% 770.47$               N/A N/A
GMX-668 MATERIAL TREE EA B 317.58$     10.0% 285.82$               N/A N/A
GMX-668K MATERIAL TREE CART KIT EA B 580.28$     10.0% 522.25$               N/A N/A
GMX-670 BUNDLER,MATERIAL EA B 246.42$     10.0% 221.78$               N/A N/A
GMX-670K MASTER BUNDLER CART KIT EA B 576.79$     10.0% 519.11$               N/A N/A
GMX-910 WIRE DISPENSER KIT EA B 1,164.25$  10.0% 1,047.83$            N/A N/A
GMX-910K WIRE DISPENSER CART KIT EA B 1,369.68$  10.0% 1,232.71$            N/A N/A
GMX-A1 ACCESSORY SPINDLE EA B 107.99$     10.0% 97.19$                 N/A N/A
GMX-A2 SPINDLE, EXTENDED EA B 133.76$     10.0% 120.38$               N/A N/A
GMX-A3 BASE SHELF ACCESSORY EA B 119.35$     10.0% 107.42$               N/A N/A
GPAD 250 PORTABLE ACCESS DEV (GPAD250) EA C 799.00$     0.0% 799.00$               N/A N/A
GRP450-02 GE, OPM, dB/dBm EA C 337.23$     0.0% 337.23$               N/A N/A
GRP450-04 FILTERED, InGaAs, dB/dBm EA C 470.48$     0.0% 470.48$               N/A N/A
GRP460-02 Germanium, 0.01dB, Zero/Set Ref EA C 511.48$     0.0% 511.48$               N/A N/A
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GRP460-03 InGaAs, 0.01dB, Zero/Set Ref EA C 572.98$     0.0% 572.98$               N/A N/A
GRP460-04 Filtered InGaAs, 0.01dB, Zero/Set Ref EA C 613.98$     0.0% 613.98$               N/A N/A
GT-10 CUBE,POLARITY (GT-10) EA B 9.42$         10.0% 8.48$                   N/A N/A
GT-10GFI TESTER,CIRCUIT-GFI (GT-10GFI) EA B 16.05$       10.0% 14.45$                 N/A N/A
GT-12A DETECTOR,VOLTAGE NON-CONTACT (GT-12A) EA B 23.32$       10.0% 20.99$                 N/A N/A
GT-15 DETECTOR, NON CONTACT (12-90V) (GT-15) EA B 21.29$       10.0% 19.16$                 N/A N/A
GT-16 DETECTOR, VOLTAGE -ADJUSTABLE (GT-16) EA B 27.41$       10.0% 24.67$                 N/A N/A
GT-65 TESTER, VOLTAGE (GT-65) EA B 67.47$       10.0% 60.72$                 N/A N/A
GT-95 TESTER, VOLTAGE-LCD GFCI (GT-95) EA B 102.31$     10.0% 92.08$                 N/A N/A
GTS-1930 TOOL ONLY KIT (GTS 1930) EA B 210.00$     10.0% 189.00$               N/A N/A
GTS-CASE CASE, BUSHING (GTS-1930) EA B 75.00$       10.0% 67.50$                 N/A N/A
GTS-RDS DEPTH STOP REPLACEMENT KIT (GTS 1930) EA B 70.00$       10.0% 63.00$                 N/A N/A
GTS-RH BUSHING KIT (GTS 1930 RH CU) EA B 525.00$     10.0% 472.50$               N/A N/A
GTS-THHN BUSHING KIT (GTS 1930 THHN CU ) EA B 577.50$     10.0% 519.75$               N/A N/A
GTS-THHN-EC COPPER BUSHING KIT (EC THHN) EA B 577.50$     10.0% 519.75$               N/A N/A
GTS-THHN-GC COPPER BUSHING KIT (GC THHN) EA B 577.50$     10.0% 519.75$               N/A N/A
GTS-THHN-SW COPPER BUSHING KIT (SW THHN) EA B 577.50$     10.0% 519.75$               N/A N/A
GTS-THXH BUSHING KIT (GTS 1930 TH/XH AL) EA B 551.25$     10.0% 496.13$               N/A N/A
GTS-THXH-EC ALUMINUM BUSHING KIT (EC THXH) EA B 577.50$     10.0% 519.75$               N/A N/A
GTS-THXH-GC ALUMINUM BUSHING KIT (GC THXH) EA B 577.50$     10.0% 519.75$               N/A N/A
GTS-THXH-SW ALUMINUM BUSHING KIT (SW THXH) EA B 577.50$     10.0% 519.75$               N/A N/A
GTS-XHHW BUSHING KIT (GTS 1930 XHHW CU) EA B 577.50$     10.0% 519.75$               N/A N/A
GTS-XHHW-EC COPPER BUSHING KIT (EC XHHW) EA B 577.50$     10.0% 519.75$               N/A N/A
GTS-XHHW-GC COPPER BUSHING KIT (GC XHHW) EA B 577.50$     10.0% 519.75$               N/A N/A
GTS-XHHW-SW COPPER BUSHING KIT (SW XHHW) EA B 577.50$     10.0% 519.75$               N/A N/A
GVIS 300 MP-USB VIS 300 Monitor w/USB option EA C 1,634.88$  0.0% 1,634.88$            N/A N/A
GVIS 400-HDP GVIS400 MON W/PASS FAIL (GVIS400) EA C 1,595.00$  0.0% 1,595.00$            N/A N/A
HB.10003 HOUSING ASSY, RED EA B 136.11$     10.0% 122.50$               N/A N/A
HB.10015 HOUSING UNIT (GREEN 6T PISTOL) EA B 66.17$       10.0% 59.55$                 N/A N/A
HB.10018 HOUSING UNIT (GREEN 12T PISTOL) EA B 68.40$       10.0% 61.56$                 N/A N/A
HB.10024 PUNCH HEAD ASSY EA B 558.38$     10.0% 502.54$               N/A N/A
HB.10034 HOUSING UNIT (RED 12T PISTOL GRIP) EA B 79.63$       10.0% 71.67$                 N/A N/A
HB.10045 SEAL KIT EA B 37.38$       10.0% 33.64$                 N/A N/A
HB.10046 FASTENER KIT EA B 25.63$       10.0% 23.07$                 N/A N/A
HB.10050 HEAD UNIT EA B 2,566.53$  10.0% 2,309.88$            N/A N/A
HB.10060 RESERVOIR ASSEMBLY EA B 320.79$     10.0% 288.71$               N/A N/A
HB.10063 PUMP HOUSING CAP EA B 159.00$     10.0% 143.10$               N/A N/A
HB.10064 RELIEF LEVER ASSEMBLY EA B 74.62$       10.0% 67.16$                 N/A N/A
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HB.10071 CONTROL ASSEMBLY EA B 904.08$     10.0% 813.67$               N/A N/A
HB.10076 HOUSING ASSY, GREEN EA B 117.62$     10.0% 105.86$               N/A N/A
HB.10452 COVER,JAW -SET (CJ0/CJD3) EA B 21.64$       10.0% 19.48$                 N/A N/A
HB.10907 COVER,JAWSET (CJK) EA B 21.25$       10.0% 19.13$                 N/A N/A
HB.10988 PIVOT EA B 10.11$       10.0% 9.10$                   N/A N/A
HB.11272 COVER,JAW SET EA B 21.64$       10.0% 19.48$                 N/A N/A
HB.12300 MOTOR & PINION EA B 59.05$       10.0% 53.15$                 N/A N/A
HB.13400 SWITCH AND LEVER KIT EA B 32.27$       10.0% 29.04$                 N/A N/A
HB.3072 HANDLE SUPPORT EA B 40.02$       10.0% 36.02$                 N/A N/A
HB.3504 PUMP & MOTOR EA B 918.20$     10.0% 826.38$               N/A N/A
HB.3666 SEAL KIT EA B 132.59$     10.0% 119.33$               N/A N/A
HB.3668 DIE RELEASE KIT EA B 38.14$       10.0% 34.33$                 N/A N/A
HB.4003 SEAL KIT (ESG50GL) EA B 24.70$       10.0% 22.23$                 N/A N/A
HB.4005 GEAR,MOTOR AND PINION EA B 60.07$       10.0% 54.06$                 N/A N/A
HB.4019 INTAKE ASSM EA B 27.79$       10.0% 25.01$                 N/A N/A
HB.4053 ADAPTER-W DIE EA B 76.44$       10.0% 68.80$                 N/A N/A
HB.6030 C-HEAD ASSEMBLY (ESP710) EA B 1,421.39$  10.0% 1,279.25$            N/A N/A
HB.6032 HEAD UNIT ASSY EA B 566.03$     10.0% 509.43$               N/A N/A
HB.6043 DIE ASSY,SNAP-IN EA B 216.77$     10.0% 195.09$               N/A N/A
HB.6320 HEAD & LATCH ASSEMBLY EA B 44.76$       10.0% 40.28$                 N/A N/A
HB.6713 CASE,STEEL - W/FOAM INSERTS EA B 272.37$     10.0% 245.13$               N/A N/A
HB.6856 BLADE KIT EA B 701.46$     10.0% 631.31$               N/A N/A
HB.6857 PIN KIT EA B 67.81$       10.0% 61.03$                 N/A N/A
HB.6858 TACHMENT BLOCK KIT EA B 87.83$       10.0% 79.05$                 N/A N/A
HB.7001 HEAD & RAM ASSY EA B 1,593.08$  10.0% 1,433.77$            N/A N/A
HB.7003 CARTRIDGE,PRESSURE ADJ EA B 189.67$     10.0% 170.70$               N/A N/A
HB.7019 HEAD & RAM ASS'Y,CABLE CUTTER (ESG45) EA B 1,554.63$  10.0% 1,399.17$            N/A N/A
HB.7085 CUTTING HEAD EA B 1,694.70$  10.0% 1,525.23$            N/A N/A
HB.7204 MOTOR & PINION EA B 55.38$       10.0% 49.84$                 N/A N/A
HB.7594 DECAL KIT (ESC105) EA B 12.23$       10.0% 11.01$                 N/A N/A
HB.7595 SEAL KIT EA B 96.35$       10.0% 86.72$                 N/A N/A
HB.7596 SOLENOID KIT EA B 83.41$       10.0% 75.07$                 N/A N/A
HB.7650 SEAL KIT EA B 33.21$       10.0% 29.89$                 N/A N/A
HB.7689 HEAD/RAM UNIT ASSY EA B 769.62$     10.0% 692.66$               N/A N/A
HB.7695 HEAD RAM UNIT (PVC COVERED) EA B 329.23$     10.0% 296.31$               N/A N/A
HB.7808 OIL EA B 21.65$       10.0% 19.49$                 N/A N/A
HB.7833 SEAL KIT EA B 63.42$       10.0% 57.08$                 N/A N/A
HB.7834 SEAL KIT EA B 28.34$       10.0% 25.51$                 N/A N/A
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HB.7838 PISTON & SPRING KIT (ESP710) EA A 968.02$     25.0% 726.02$               N/A N/A
HB.7840 RESERVOIR KIT,130ML EA B 20.01$       10.0% 18.01$                 N/A N/A
HB.7845 DECAL KIT,MINI GATOR EA B 21.12$       10.0% 19.01$                 N/A N/A
HB.7846 RESERVOIR KIT,MINI EA B 24.83$       10.0% 22.35$                 N/A N/A
HB.7850 RELIEF LEVER KIT EA B 10.04$       10.0% 9.04$                   N/A N/A
HB.7851 DIE HOLDER KIT (EK210L) EA B 217.98$     10.0% 196.18$               N/A N/A
HB.7852 RAM KIT (EK410L) EA B 66.56$       10.0% 59.90$                 N/A N/A
HB.7853 HARDWARE KIT (EK410L) EA B 25.24$       10.0% 22.72$                 N/A N/A
HB.7854 DIE HOLDER KIT (EK622L) EA B 10.33$       10.0% 9.30$                   N/A N/A
HB.7855 PIN KIT (EK622L) EA B 18.36$       10.0% 16.52$                 N/A N/A
HB.7856 DIE RETAINER KIT (EK622L) EA B 82.60$       10.0% 74.34$                 N/A N/A
HB.7857 RAM KIT (ES32L) EA B 139.96$     10.0% 125.96$               N/A N/A
HB.7858 BLADE KIT (ES32L) EA B 172.09$     10.0% 154.88$               N/A N/A
HB.7859 HARDWARE KIT (ES32L) EA B 53.92$       10.0% 48.53$                 N/A N/A
HB.7870 SEAL KIT EA B 23.17$       10.0% 20.85$                 N/A N/A
HB.7872 BEARING/RETAINER KIT EA B 70.98$       10.0% 63.88$                 N/A N/A
HB.7873 SEAL KIT EA B 61.70$       10.0% 55.53$                 N/A N/A
HB.7885 SEAL KIT EA B 46.69$       10.0% 42.02$                 N/A N/A
HB.7924 KIT, SEAL EA B 83.12$       10.0% 74.81$                 N/A N/A
HB.7925 KIT, SEAL EA B 141.99$     10.0% 127.79$               N/A N/A
HB.7930 SEAL KIT (HCCX) EA B 26.67$       10.0% 24.00$                 N/A N/A
HB.7931 KIT, SEAL EA B 45.53$       10.0% 40.98$                 N/A N/A
HB.7940 SEAL KIT, F/HKO622GL BODY EA B 24.14$       10.0% 21.73$                 N/A N/A
HB.7958 KIT, SEAL EA B 21.85$       10.0% 19.67$                 N/A N/A
HB.7975 COVER SET-HEAD W/DECALS EA B 783.74$     10.0% 705.37$               N/A N/A
HB.7978 COATED HEAD COVER W/DECAL EA B 519.98$     10.0% 467.98$               N/A N/A
HB.8002 YOKE ASSY, CAM EA B 318.15$     10.0% 286.34$               N/A N/A
HB.8004 YOKE ASSY, CAM EA B 324.53$     10.0% 292.08$               N/A N/A
HB.8025 CLIP KIT,RETAINING EA B 21.67$       10.0% 19.50$                 N/A N/A
HB.8029 SEAL KIT EA B 30.58$       10.0% 27.52$                 N/A N/A
HB.8055 CUTTER HEAD ASSY EA B 2,935.22$  10.0% 2,641.70$            N/A N/A
HB.8087 LATCH KIT,HEAD EA B 196.58$     10.0% 176.92$               N/A N/A
HB.8088 HEAD SET (PVC COVERED) EA B 416.05$     10.0% 374.45$               N/A N/A
HB.8112 DIE PIN KIT, "W" STYLE DIES EA B 29.57$       10.0% 26.61$                 N/A N/A
HB.9007 HOUSING KIT EA B 181.35$     10.0% 163.22$               N/A N/A
HB.9012 HOUSING UNIT,GREEN-12V (200ML) EA B 132.36$     10.0% 119.12$               N/A N/A
HB.9013 HOUSING UNIT,GREEN-CORDED (200ML) EA B 89.91$       10.0% 80.92$                 N/A N/A
HB.9032 RESERVOIR ASSY, PUMP HOUSING EA B 283.49$     10.0% 255.14$               N/A N/A
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HB.9033 RESERVOIR ASSY, PUMP HOUSING EA B 496.66$     10.0% 446.99$               N/A N/A
HB.9034 PUMP HOUSING/RESERVOIR ASSY EA B 546.56$     10.0% 491.90$               N/A N/A
HB.9035 RESERVOIR ASS'Y, PUMP HSG. EA B 336.86$     10.0% 303.17$               N/A N/A
HB.9036 RESERVOIR ASSY, PUMP HOUSING EA B 297.79$     10.0% 268.01$               N/A N/A
HB.9037 BASE,PUMP HOUSING EA B 280.24$     10.0% 252.22$               N/A N/A
HB.9038 RESERVIOR ASS'Y,PUMP HOUSING (200ML) EA B 311.28$     10.0% 280.15$               N/A N/A
HB.9050 MOTOR ASSEMBLY EA B 431.49$     10.0% 388.34$               N/A N/A
HB.9051 MOTOR ASSY, 230 VOLT EA B 304.62$     10.0% 274.16$               N/A N/A
HB.9052 MOTOR ASSY, 115 VOLT EA B 275.31$     10.0% 247.78$               N/A N/A
HB.9070 RELIEF VALVE ASSEMBLY (EK12IDL) EA B 88.60$       10.0% 79.74$                 N/A N/A
HB.9080 VALVE ASSEMBLY,UNLOADING EA B 141.73$     10.0% 127.56$               N/A N/A
HB.9081 VALVE ASSEMBLY, RELIEF EA B 146.83$     10.0% 132.15$               N/A N/A
HB.9084 CARTRIDGE,PRSSURE REL VALVE (ESN50) EA B 167.68$     10.0% 150.91$               N/A N/A
HB.9089 VALVE ASSEMBLY,UNLOADING EA B 132.33$     10.0% 119.10$               N/A N/A
HB.9110 PISTON ASSEMBLY EA B 113.50$     10.0% 102.15$               N/A N/A
HB.9111 PUMP ASS'Y, PISTON EA B 152.87$     10.0% 137.58$               N/A N/A
HB.9112 PISTON ASSEMBLY EA B 129.12$     10.0% 116.21$               N/A N/A
HB.9120 LEVER ASSY,RELEASE EA B 42.24$       10.0% 38.02$                 N/A N/A
HB.9128 SPRING KIT EA B 27.79$       10.0% 25.01$                 N/A N/A
HB.9150 PUMP HOUSING UNIT (EK12IDL) EA B 428.02$     10.0% 385.22$               N/A N/A
HB.9151 HOUSING UNIT,PUMP EA B 290.42$     10.0% 261.38$               N/A N/A
HB.9152 PUMP HOUSING UNIT (ECCXL) EA B 402.70$     10.0% 362.43$               N/A N/A
HB.9155 HOUSING UNIT,PUMP EA B 447.90$     10.0% 403.11$               N/A N/A
HB.9156 HOUSING UNIT,PUMP EA B 357.52$     10.0% 321.77$               N/A N/A
HB.9158 HOUSING UNIT,PUMP EA B 550.48$     10.0% 495.43$               N/A N/A
HB.9163 PUMP HOUSING UNIT EA B 1,026.56$  10.0% 923.90$               N/A N/A
HB.9165 LEVER, RELIEF VALVE EA B 52.92$       10.0% 47.63$                 N/A N/A
HB.9201 HOUSING KIT, GREEN EA B 35.57$       10.0% 32.01$                 N/A N/A
HB.9301 HOUSING ASSY, GREEN EA B 73.38$       10.0% 66.04$                 N/A N/A
HB.9302 HOUSING ASSY, BLACK EA B 43.35$       10.0% 39.02$                 N/A N/A
HB.9307 HOUSING KIT,SPARE PART EA B 2.24$         10.0% 2.02$                   N/A N/A
HB.9509 RESERVOIR KIT, 200 ML EA B 21.12$       10.0% 19.01$                 N/A N/A
HB.9515 VALVE UNIT ASSY,RELIEF EA B 117.19$     10.0% 105.47$               N/A N/A
HB.9516 HOUSING UNIT ASSY,PUMP EA B 286.62$     10.0% 257.96$               N/A N/A
HB.9517 HOUSING UNIT ASSY,PUMP EA B 278.33$     10.0% 250.50$               N/A N/A
HB.9518 MOTOR ASSY EA B 160.08$     10.0% 144.07$               N/A N/A
HB.9521 HEAD UNIT ASSEMBLY EA B 383.68$     10.0% 345.31$               N/A N/A
HB.9523 PUMP ASSY,PISTON EA B 86.61$       10.0% 77.95$                 N/A N/A

4280 of 9702



NW Infrastructure Greenlee

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Greenlee                        
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

HB.9591 MOTOR AND GEARBOX ASSEMBLY EA B 258.72$     10.0% 232.85$               N/A N/A
HB.9595 MOTOR ASSEMBLY (EK12IDL) EA B 261.22$     10.0% 235.10$               N/A N/A
HB.9624 HOUSING UNIT ASSY,BLUE EA B 74.48$       10.0% 67.03$                 N/A N/A
HB.9627 HOUSING UNIT ASSY, GREEN EA B 84.07$       10.0% 75.66$                 N/A N/A
HB.9716 HEAD ASSY,FLIP TOP-QUAD POINT EA B 1,234.01$  10.0% 1,110.61$            N/A N/A
HB.9801 MOTOR ASSY, ELECTRIC-115V EA B 85.66$       10.0% 77.09$                 N/A N/A
HB.9804 HEAD COVER KIT, SERVICE EA B 471.29$     10.0% 424.16$               N/A N/A
HB.9808 HEAD ASSY, CUTTER (ESC85) EA B 1,520.76$  10.0% 1,368.68$            N/A N/A
HB.9816 HANDLE ASSEMBLY,PUMP EA B 170.29$     10.0% 153.26$               N/A N/A
HB.9818 HEAD UNIT ASSY EA B 309.07$     10.0% 278.16$               N/A N/A
HB.9821 PISTON & SEAL KIT EA B 36.92$       10.0% 33.23$                 N/A N/A
HB.9842 HEAD ASSEMBLY (ETS12) EA B 229.01$     10.0% 206.11$               N/A N/A
HB.9845 FILTER EA B 27.79$       10.0% 25.01$                 N/A N/A
HB.9851 CRIMPING HEAD,STEEL (EK210L) EA B 1,631.24$  10.0% 1,468.12$            N/A N/A
HB.9856 REPAIR KIT, HEAD ASSEMBLY (ETS8) EA B 72.50$       10.0% 65.25$                 N/A N/A
HB.9864 CUTTER BLADE KIT (ETS12) EA B 179.78$     10.0% 161.80$               N/A N/A
HB.9881 ROLLER KIT EA B 23.34$       10.0% 21.01$                 N/A N/A
HB.9882 JAW PIVOT KIT EA B 21.12$       10.0% 19.01$                 N/A N/A
HB.9885 LATCH KIT EA B 26.68$       10.0% 24.01$                 N/A N/A
HB.9897 KIT,DIE RETAINING PIN EA B 32.22$       10.0% 29.00$                 N/A N/A
HB.9905 VALVE ASSEMBLY,RETRACTION STOP EA B 277.93$     10.0% 250.14$               N/A N/A
HB.9906 RETRACTION STOP UPGRADE ASSEMBLY EA B 257.32$     10.0% 231.59$               N/A N/A
HB.9914 MOTOR ASSEMBLY EA B 123.71$     10.0% 111.34$               N/A N/A
HB.9915 RAM UNIT EA B 132.33$     10.0% 119.10$               N/A N/A
HB.9952 HOUSING UNIT,PUMP EA B 336.97$     10.0% 303.27$               N/A N/A
HB.9954 HOUSING,PUMP EA B 287.62$     10.0% 258.86$               N/A N/A
HB.9955 HOUSING,PUMP EA B 267.13$     10.0% 240.42$               N/A N/A
HB.9957 PUMP HOUSING UNIT EA B 153.51$     10.0% 138.16$               N/A N/A
HB.9964 PUMP BLOCK EA B 172.31$     10.0% 155.08$               N/A N/A
HB.9982 HOUSING UNIT EA B 74.81$       10.0% 67.33$                 N/A N/A
HB.9983 HOUSING UNIT EA B 76.37$       10.0% 68.73$                 N/A N/A
HB.9984 HEAD & RAM UNIT EA B 998.58$     10.0% 898.72$               N/A N/A
HB.9987 HOUSING UNIT EA B 88.11$       10.0% 79.30$                 N/A N/A
HB.9991 VALVE UNIT ASSEMBLY,RELIEF EA B 46.68$       10.0% 42.01$                 N/A N/A
HB.9999 PUMP HOUSING CAP UNIT EA B 239.08$     10.0% 215.17$               N/A N/A
HDBC24 CUTTER, BOLT-24" HD EA B 166.03$     10.0% 149.43$               N/A N/A
HDBC30 CUTTER, BOLT-30" HD EA B 197.02$     10.0% 177.32$               N/A N/A
HDBC36 CUTTER, BOLT-36" HD EA B 235.76$     10.0% 212.18$               N/A N/A
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HDBC42 CUTTER, BOLT-42" HD EA B 286.68$     10.0% 258.01$               N/A N/A
HDCN24-10 HDFT PRO CONNECTORS 10 PK (POP) EA B 74.14$       10.0% 66.73$                 N/A N/A
HDCN24-50 CONNECTORS,50 PK,HDFT PRO (POP) EA B 327.07$     10.0% 294.36$               N/A N/A
HDFBC18 CUTTER, BOLT-18" HD FIBERGLASS EA B 146.10$     10.0% 131.49$               N/A N/A
HDFBC24 CUTTER, BOLT-24" HD FIBERGLASS EA B 173.78$     10.0% 156.40$               N/A N/A
HDFBC30 CUTTER, BOLT-30" HD FIBERGLASS EA B 204.78$     10.0% 184.30$               N/A N/A
HDFBC36 CUTTER, BOLT-36" HD FIBERGLASS EA B 244.61$     10.0% 220.15$               N/A N/A
HE.10079 POWER CORD, 115 VOLT EA B 34.27$       10.0% 30.84$                 N/A N/A
HE.10084 HEAD,FIXED (PVC COVERED) EA B 267.24$     10.0% 240.52$               N/A N/A
HE.10096 SPRING, EXTENSION (EK425) EA B 4.44$         10.0% 4.00$                   N/A N/A
HE.10097 PIN (EK425) EA B 2.77$         10.0% 2.49$                   N/A N/A
HE.10115 BLADE EA B 316.85$     10.0% 285.17$               N/A N/A
HE.10117 LINK EA B 35.57$       10.0% 32.01$                 N/A N/A
HE.10119 GUIDE,BLADE EA B 113.75$     10.0% 102.38$               N/A N/A
HE.10120 BLOCK,BEARING EA B 145.85$     10.0% 131.27$               N/A N/A
HE.10121 ROD,PISTON EA B 26.74$       10.0% 24.07$                 N/A N/A
HE.10124 PIN,CLEVIS-BLADE EA B 43.35$       10.0% 39.02$                 N/A N/A
HE.10128 STUD EA B 11.07$       10.0% 9.96$                   N/A N/A
HE.10215 DIE HOLDER EA B 170.05$     10.0% 153.05$               N/A N/A
HE.10281 PIN,RELEASE EA B 6.67$         10.0% 6.00$                   N/A N/A
HE.10290 HEAD,CUTTER (ETS8) EA B 98.89$       10.0% 89.00$                 N/A N/A
HE.10310 HANDLE EA B 20.01$       10.0% 18.01$                 N/A N/A
HE.10314 BLADE,MOVABLE EA B 137.03$     10.0% 123.33$               N/A N/A
HE.10315 BLADE,FIXED EA B 137.03$     10.0% 123.33$               N/A N/A
HE.10316 HEAD,ALUMINUM EA B 104.52$     10.0% 94.07$                 N/A N/A
HE.10317 PISTON EA B 69.35$       10.0% 62.42$                 N/A N/A
HE.10325 LEVER,RELEASE EA B 5.09$         10.0% 4.58$                   N/A N/A
HE.10328 PIN,LOCKING EA B 2.55$         10.0% 2.30$                   N/A N/A
HE.10381 HOLDER,DIE-TOP EA B 212.88$     10.0% 191.59$               N/A N/A
HE.10382 HOLDER,DIE-BOTTOM EA B 210.17$     10.0% 189.15$               N/A N/A
HE.10408 HANDLE,PUMP EA B 69.58$       10.0% 62.62$                 N/A N/A
HE.10410 JAW HOLDER EA B 35.67$       10.0% 32.10$                 N/A N/A
HE.10427 BOLT,PIVOT EA B 8.02$         10.0% 7.22$                   N/A N/A
HE.10448 HANDLE EA B 56.24$       10.0% 50.62$                 N/A N/A
HE.10564 SPRING,EXTENSION EA B 4.37$         10.0% 3.93$                   N/A N/A
HE.10784 HEAD, CUTTING EA B 216.78$     10.0% 195.10$               N/A N/A
HE.10786 PLATE, GUIDE EA B 174.84$     10.0% 157.36$               N/A N/A
HE.10788 PLATE, BRACE EA B 174.84$     10.0% 157.36$               N/A N/A
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HE.10789 PIN, PULL EA B 33.21$       10.0% 29.89$                 N/A N/A
HE.10790 SLEEVE EA B 25.27$       10.0% 22.74$                 N/A N/A
HE.10791 PIN EA B 49.09$       10.0% 44.18$                 N/A N/A
HE.10793 PLATE, SIDE EA B 64.47$       10.0% 58.02$                 N/A N/A
HE.11004 COVER EA B 42.82$       10.0% 38.54$                 N/A N/A
HE.11282 SWITCH,W/LED EA B 56.68$       10.0% 51.01$                 N/A N/A
HE.11530 GUIDE,BLADE (SDK105/120) EA B 167.35$     10.0% 150.62$               N/A N/A
HE.11849 SCREW,SET,CUP POINT EA B 1.20$         10.0% 1.08$                   N/A N/A
HE.11886 DECAL,TECH DATA (ETS12) EA B 8.02$         10.0% 7.22$                   N/A N/A
HE.11954 DECAL,RETRACTION STOP EA B 15.57$       10.0% 14.01$                 N/A N/A
HE.12094 CUP, SPRING EA B 34.47$       10.0% 31.02$                 N/A N/A
HE.12289 HOUSING,DISC EA B 5.59$         10.0% 5.03$                   N/A N/A
HE.12300 MOTOR EA B 38.70$       10.0% 34.83$                 N/A N/A
HE.12942 RESERVOIR,HYDRAULIC EA B 18.36$       10.0% 16.52$                 N/A N/A
HE.13001 RESERVOIR EA B 13.80$       10.0% 12.42$                 N/A N/A
HE.13050 SHEATH EA B 4.44$         10.0% 4.00$                   N/A N/A
HE.13061 SENSOR EA B 229.75$     10.0% 206.78$               N/A N/A
HE.13093 BOARD,CONTROL EA B 298.10$     10.0% 268.29$               N/A N/A
HE.13152 RAM (EK622L) EA B 30.49$       10.0% 27.44$                 N/A N/A
HE.13161 CONTROL BOARD (EK425L, EK628L) EA B 321.24$     10.0% 289.12$               N/A N/A
HE.13166 CONTROL BOARD (ETS8L, ETS12L, ES32L) EA B 399.43$     10.0% 359.49$               N/A N/A
HE.13167 CONTROL BOARD (EK410L) EA B 399.43$     10.0% 359.49$               N/A N/A
HE.13168 CONTROL BOARD (EK210L) EA B 399.43$     10.0% 359.49$               N/A N/A
HE.13261 RAM (HE.13261) EA B 179.35$     10.0% 161.42$               N/A N/A
HE.13280 PIN EA B 11.34$       10.0% 10.21$                 N/A N/A
HE.13480 CLAMP (10 PACK) EA B 59.65$       10.0% 53.69$                 N/A N/A
HE.13481 CONTROL BOARD (ECCXL) EA B 327.95$     10.0% 295.16$               N/A N/A
HE.13482 CONTROL BOARD (EK12IDL) EA B 327.95$     10.0% 295.16$               N/A N/A
HE.13486 RESERVOIR EA B 20.65$       10.0% 18.59$                 N/A N/A
HE.13493 CONTROL BOARD EA B 400.16$     10.0% 360.14$               N/A N/A
HE.13511 CONTROL BOARD EA B 400.16$     10.0% 360.14$               N/A N/A
HE.13696 CONTROL BOARD EA B 411.19$     10.0% 370.07$               N/A N/A
HE.13701 CONTROL BOARD EA B 477.96$     10.0% 430.16$               N/A N/A
HE.13730 CONTROL BOARD (ESCL, ESGL, ESPL) EA B 338.45$     10.0% 304.61$               N/A N/A
HE.13832 ROD EA B 69.52$       10.0% 62.57$                 N/A N/A
HE.13833 PUMP BLOCK EXTENSION EA B 162.62$     10.0% 146.36$               N/A N/A
HE.13834 END CAP EA B 37.53$       10.0% 33.78$                 N/A N/A
HE.13920 RAM EA B 75.47$       10.0% 67.92$                 N/A N/A
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HE.13921 LATCH EA B 251.57$     10.0% 226.41$               N/A N/A
HE.13922 BASE EA B 484.26$     10.0% 435.83$               N/A N/A
HE.13923 PLATE, GUIDE EA B 222.21$     10.0% 199.99$               N/A N/A
HE.13924 PIN, BLADE EA B 18.87$       10.0% 16.98$                 N/A N/A
HE.13926 SPRING EA B 3.14$         10.0% 2.83$                   N/A N/A
HE.13958 CONTROL BOARD (LS50L) EA B 267.42$     10.0% 240.68$               N/A N/A
HE.14307 FIXED HEAD (EK6IDL) EA B 225.00$     10.0% 202.50$               N/A N/A
HE.14564 RAM HOUSING EA B 130.54$     10.0% 117.49$               N/A N/A
HE.14565 SWIVEL EA B 52.62$       10.0% 47.36$                 N/A N/A
HE.14703 �FITTING, 90 EA B 88.62$       10.0% 79.76$                 N/A N/A
HE.14704 MOUNTING PLATE EA B 29.36$       10.0% 26.42$                 N/A N/A
HE.14705 ELECTROMAGNET EA B 68.29$       10.0% 61.46$                 N/A N/A
HE.14713 RESERVOIR COVER EA B 75.50$       10.0% 67.95$                 N/A N/A
HE.14899 CIRCUIT BOARD EA B 583.75$     10.0% 525.38$               N/A N/A
HE.15138 DIE,CONE (EK6IDL) EA B 59.96$       10.0% 53.96$                 N/A N/A
HE.3004 SCREW,SKT HD CAP - M6 X 20 EA B 1.25$         10.0% 1.13$                   N/A N/A
HE.3036 SCREW,M8 x 25mm SOC HD CAP EA B 2.67$         10.0% 2.40$                   N/A N/A
HE.3076 SCREW M8X120 EA B 5.06$         10.0% 4.55$                   N/A N/A
HE.3086 PIVOT BOLT EA B 76.03$       10.0% 68.43$                 N/A N/A
HE.3092 LINK EA B 51.52$       10.0% 46.37$                 N/A N/A
HE.3096 SEAL EA B 13.34$       10.0% 12.01$                 N/A N/A
HE.3153 WASHER EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.3209 TIE,RING EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.3692 TIE,CABLE EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.3718 BALL EA B 0.33$         10.0% 0.30$                   N/A N/A
HE.3781 SPACER EA B 14.86$       10.0% 13.37$                 N/A N/A
HE.3782 WASHER EA B 1.90$         10.0% 1.71$                   N/A N/A
HE.3849 BALL 3.15MM EA B 6.32$         10.0% 5.69$                   N/A N/A
HE.3850 PUMP BODY EA B 747.91$     10.0% 673.12$               N/A N/A
HE.3871 HANDLE SLEEVE EA B 196.76$     10.0% 177.08$               N/A N/A
HE.3875 SCREW EA B 4.53$         10.0% 4.08$                   N/A N/A
HE.3905 SCREW FILLISTER HEAD EA B 2.13$         10.0% 1.92$                   N/A N/A
HE.4002 RESERVOIR PLUG EA B 14.01$       10.0% 12.61$                 N/A N/A
HE.4006 SPRING EA B 5.56$         10.0% 5.00$                   N/A N/A
HE.4008 O-RING, 28,17X3,53 NB70 EA B 5.62$         10.0% 5.06$                   N/A N/A
HE.4009 O-RING,NEEDLE VALVE EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.4010 O-RING PUMP PISTON EA B 8.39$         10.0% 7.55$                   N/A N/A
HE.4011 RING,BU (HE.4011) EA B 7.66$         10.0% 6.89$                   N/A N/A
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HE.4012 RING,BU-PISTON (HE.4012) EA B 13.34$       10.0% 12.01$                 N/A N/A
HE.4014 SPRING PUMP EA B 5.09$         10.0% 4.58$                   N/A N/A
HE.4020 RAM EA B 68.18$       10.0% 61.36$                 N/A N/A
HE.4023 PRESSURE RELIEF EA B 25.48$       10.0% 22.93$                 N/A N/A
HE.4024 PLUG EA B 15.27$       10.0% 13.74$                 N/A N/A
HE.4028 WASHER EA B 6.37$         10.0% 5.73$                   N/A N/A
HE.4029 PIN EA B 8.89$         10.0% 8.00$                   N/A N/A
HE.4030 PIN EA B 13.83$       10.0% 12.45$                 N/A N/A
HE.4036 FEEDING TUBE EA B 15.27$       10.0% 13.74$                 N/A N/A
HE.4041 NEEDLE VALVE EA B 42.24$       10.0% 38.02$                 N/A N/A
HE.4044 SPRING PRES. RELIEF EA B 15.57$       10.0% 14.01$                 N/A N/A
HE.4046 SCREW FLAT HEAD EA B 1.36$         10.0% 1.22$                   N/A N/A
HE.4047 SCREW,FHSCS-M3X6 EA B 1.36$         10.0% 1.22$                   N/A N/A
HE.4055 SCREW EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.4056 NUT EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.4057 COVER, SWITCH (RED) EA B 5.11$         10.0% 4.60$                   N/A N/A
HE.4058 SPRING EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.4062 BATTERY CONTACTS EA B 24.46$       10.0% 22.01$                 N/A N/A
HE.4064 SCREW 3.9X16MM EA B 4.44$         10.0% 4.00$                   N/A N/A
HE.4065 SCREW 3.9X19MM EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.4067 SCREW 3.9X38MM EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.4070 BUSHING-LED EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.4073 BUSHING, THREADED EA B 63.70$       10.0% 57.33$                 N/A N/A
HE.4074 O-RING EA B 5.09$         10.0% 4.58$                   N/A N/A
HE.4079 O-RING RESERVOIR EA B 3.32$         10.0% 2.99$                   N/A N/A
HE.4081 SPACER EA B 15.27$       10.0% 13.74$                 N/A N/A
HE.4090 CHARGER,12V (115V) EA B 235.39$     10.0% 211.85$               N/A N/A
HE.4092 THREADED BUSHING EA B 63.70$       10.0% 57.33$                 N/A N/A
HE.4098 SWITCH EA B 35.67$       10.0% 32.10$                 N/A N/A
HE.4099 GROUND STRAP EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.4110 CAPACITOR EA B 4.44$         10.0% 4.00$                   N/A N/A
HE.4120 SCREW,GEARBOX EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.4130 DIE RETAINER EA B 7.78$         10.0% 7.00$                   N/A N/A
HE.4131 SCREW-SOCKET HEAD EA B 5.91$         10.0% 5.32$                   N/A N/A
HE.4134 RETAINING RING EA B 2.55$         10.0% 2.30$                   N/A N/A
HE.4135 FILLISTER HEAD SCREW EA B 0.86$         10.0% 0.77$                   N/A N/A
HE.4136 METAL BOX FOR BATTERY TOOLS EA B 105.31$     10.0% 94.78$                 N/A N/A
HE.4138 GROOVED BALL BEARING EA B 31.86$       10.0% 28.67$                 N/A N/A
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HE.4141 WASHER, LOCK EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.4147 THREADED STUD EA B 16.30$       10.0% 14.67$                 N/A N/A
HE.4150 SPRING,COMPRESSION EA B 2.56$         10.0% 2.30$                   N/A N/A
HE.4151 PIN EA B 1.62$         10.0% 1.46$                   N/A N/A
HE.4158 O-RING EA B 11.69$       10.0% 10.52$                 N/A N/A
HE.4192 RING-RETAINING EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.4194 SEAL EA B 7.53$         10.0% 6.78$                   N/A N/A
HE.4195 VALVE SEAT EA B 41.43$       10.0% 37.29$                 N/A N/A
HE.4196 PLUNGER EA B 17.79$       10.0% 16.01$                 N/A N/A
HE.4197 O-RING EA B 6.43$         10.0% 5.79$                   N/A N/A
HE.4199 RELIEF-PRESSURE EA B 26.72$       10.0% 24.05$                 N/A N/A
HE.4253 SPRING, COMPRESSION (EK425) EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.4290 CLIP, CABLE EA B 3.32$         10.0% 2.99$                   N/A N/A
HE.4310 SPRING EA B 5.56$         10.0% 5.00$                   N/A N/A
HE.4314 CUTTING HEAD BASE EA B 183.44$     10.0% 165.10$               N/A N/A
HE.4324 SCREW,BHSCS-M3 X 6 EA B 1.11$         10.0% 1.00$                   N/A N/A
HE.4326 RELIEF LEVER SPRING EA B 5.09$         10.0% 4.58$                   N/A N/A
HE.4330 SCREW EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.4340 RESERVOIR,HYDRAULIC EA B 32.44$       10.0% 29.20$                 N/A N/A
HE.4346 BASE,CUTTING HEAD EA B 216.44$     10.0% 194.80$               N/A N/A
HE.4347 SPRING-COMPRESSION EA B 66.76$       10.0% 60.08$                 N/A N/A
HE.4348 PISTON EA B 69.99$       10.0% 62.99$                 N/A N/A
HE.4353 BOARD-CIRCUIT ESG50GL EA B 332.40$     10.0% 299.16$               N/A N/A
HE.4371 RING,RETAINING EA B 1.90$         10.0% 1.71$                   N/A N/A
HE.4398 DECAL, IDENTIFICATION (ESG50GL) EA B 27.42$       10.0% 24.68$                 N/A N/A
HE.4400 M4 X 60MM CAP SCREW EA B 2.28$         10.0% 2.05$                   N/A N/A
HE.4411 SPACER EA B 11.15$       10.0% 10.04$                 N/A N/A
HE.4413 RING EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.4424 BOARD-CIRCUIT LS60 EA B 367.64$     10.0% 330.88$               N/A N/A
HE.4429 DECAL,LID LINER (EK22GL) EA B 13.47$       10.0% 12.12$                 N/A N/A
HE.4435 PISTON EA B 221.35$     10.0% 199.22$               N/A N/A
HE.4436 HOUSING-RAM EA B 178.01$     10.0% 160.21$               N/A N/A
HE.4452 SETSCREW (M4X6) EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.4512 WASHER,STEEL EA B 2.54$         10.0% 2.29$                   N/A N/A
HE.4513 RING, SNAP EA B 2.16$         10.0% 1.94$                   N/A N/A
HE.4589 RING, RETAINING EA B 2.55$         10.0% 2.30$                   N/A N/A
HE.4629 YOKE, BOTTOM EA B 188.78$     10.0% 169.90$               N/A N/A
HE.4631 ROLLER, HOLDER EA B 69.70$       10.0% 62.73$                 N/A N/A
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HE.4638 RING, RETAINING EA B 33.04$       10.0% 29.74$                 N/A N/A
HE.4812 STRAIN RELIEF EA B 3.89$         10.0% 3.50$                   N/A N/A
HE.4833 RING-SUPPORT EA B 1.21$         10.0% 1.09$                   N/A N/A
HE.4834 RING,RETAINING EA B 0.45$         10.0% 0.41$                   N/A N/A
HE.4835 VALVE-NEEDLE EA B 70.58$       10.0% 63.52$                 N/A N/A
HE.4836 PLUG,RESERVOIR EA B 11.55$       10.0% 10.40$                 N/A N/A
HE.4838 LEVER-RELEASE EA B 87.87$       10.0% 79.08$                 N/A N/A
HE.4842 BUSHING,THREADED EA B 87.87$       10.0% 79.08$                 N/A N/A
HE.4843 O-RING EA B 6.43$         10.0% 5.79$                   N/A N/A
HE.4849 STEM-VALVE EA B 15.35$       10.0% 13.82$                 N/A N/A
HE.4850 PISTON-PUMP EA B 30.52$       10.0% 27.47$                 N/A N/A
HE.4851 PISTON-PUMP EA B 32.44$       10.0% 29.20$                 N/A N/A
HE.4852 PIN-DOWEL 4X20MM EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.4854 SPRING EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.4855 RING, HANGING EA B 12.72$       10.0% 11.45$                 N/A N/A
HE.4856 PLUG-SCREW EA B 34.32$       10.0% 30.89$                 N/A N/A
HE.4857 O-RING EA B 19.28$       10.0% 17.35$                 N/A N/A
HE.4864 BUSHING EA B 27.66$       10.0% 24.89$                 N/A N/A
HE.4865 HEAD-BOTTOM CRIMP EA B 204.07$     10.0% 183.66$               N/A N/A
HE.4866 RAM EA B 75.35$       10.0% 67.82$                 N/A N/A
HE.4867 DECAL,WARNING (EK22GL) EA B 30.54$       10.0% 27.49$                 N/A N/A
HE.4868 DECAL, IDENTIFICATION (EK22GL) EA B 13.12$       10.0% 11.81$                 N/A N/A
HE.4887 CIRCUIT BOARD (HE.4887) EA B 330.18$     10.0% 297.16$               N/A N/A
HE.4939 DISK,ADAPTER EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.4942 O-RING EA B 4.44$         10.0% 4.00$                   N/A N/A
HE.4944 SPRING-COMPRESSION EA B 36.25$       10.0% 32.63$                 N/A N/A
HE.4994 CIRCUIT BOARD EA B 241.41$     10.0% 217.27$               N/A N/A
HE.5096 PISTON EA B 66.71$       10.0% 60.04$                 N/A N/A
HE.5121 SCREW,CAP-M5 X 10 SKT HD EA B 4.39$         10.0% 3.95$                   N/A N/A
HE.5192 BOLT,SHOULDER-M6X55 SHCS EA B 2.90$         10.0% 2.61$                   N/A N/A
HE.6246 CAP,CYLINDER EA B 96.08$       10.0% 86.47$                 N/A N/A
HE.6247 PISTON EA B 72.27$       10.0% 65.04$                 N/A N/A
HE.6248 CYLINDER EA B 166.76$     10.0% 150.08$               N/A N/A
HE.6249 SPRING EA B 22.12$       10.0% 19.91$                 N/A N/A
HE.6251 BLADE GUIDE EA B 227.91$     10.0% 205.12$               N/A N/A
HE.6360 FITTING EA B 21.12$       10.0% 19.01$                 N/A N/A
HE.6361 COUPLER 3/8" FEMALE EA B 275.99$     10.0% 248.39$               N/A N/A
HE.6362 CAP COUPLER EA B 70.73$       10.0% 63.66$                 N/A N/A
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HE.6447 SETSCREW (M4X5) EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.6457 SCREW (M4 X 8) EA B 2.30$         10.0% 2.07$                   N/A N/A
HE.7001 GRIP-25MM EA B 6.18$         10.0% 5.56$                   N/A N/A
HE.7002 GRIP-32MM EA B 8.20$         10.0% 7.38$                   N/A N/A
HE.7005 RESERVOIR EA B 41.02$       10.0% 36.92$                 N/A N/A
HE.7006 O-RING EA B 2.52$         10.0% 2.27$                   N/A N/A
HE.7007 RING,BU (HE.7007) EA B 10.35$       10.0% 9.32$                   N/A N/A
HE.7011 PISTON EA B 322.18$     10.0% 289.96$               N/A N/A
HE.7017 BOLT EA B 21.87$       10.0% 19.68$                 N/A N/A
HE.7018 SPRING EA B 17.77$       10.0% 15.99$                 N/A N/A
HE.7019 PIN EA B 4.44$         10.0% 4.00$                   N/A N/A
HE.7020 ARM,LOCKING EA B 492.85$     10.0% 443.57$               N/A N/A
HE.7021 PIN,LOCKING EA B 33.07$       10.0% 29.76$                 N/A N/A
HE.7023 SPRING EA B 9.80$         10.0% 8.82$                   N/A N/A
HE.7025 BUSHING EA B 24.20$       10.0% 21.78$                 N/A N/A
HE.7027 GUIDE,PISTON EA B 327.03$     10.0% 294.33$               N/A N/A
HE.7029 NUT EA B 3.32$         10.0% 2.99$                   N/A N/A
HE.7030 BUSHING EA B 29.13$       10.0% 26.22$                 N/A N/A
HE.7036 WASHER EA B 12.99$       10.0% 11.69$                 N/A N/A
HE.7040 DECAL, ATTENTION-CUTTING HAZARD EA B 6.79$         10.0% 6.11$                   N/A N/A
HE.7045 PISTON-PUMP EA B 33.16$       10.0% 29.84$                 N/A N/A
HE.7046 SLEEVE EA B 35.49$       10.0% 31.94$                 N/A N/A
HE.7047 RAM EA B 31.95$       10.0% 28.76$                 N/A N/A
HE.7048 PLUG-SCREW EA B 28.91$       10.0% 26.02$                 N/A N/A
HE.7049 PIN-RELEASE EA B 11.59$       10.0% 10.43$                 N/A N/A
HE.7050 LEVER-RELEASE EA B 9.38$         10.0% 8.44$                   N/A N/A
HE.7054 KNOB-RELEASE EA B 27.23$       10.0% 24.51$                 N/A N/A
HE.7055 ROLLER EA B 15.80$       10.0% 14.22$                 N/A N/A
HE.7056 PIN-HANDLE EA B 7.36$         10.0% 6.62$                   N/A N/A
HE.7059 O-RING EA B 5.54$         10.0% 4.99$                   N/A N/A
HE.7060 O-RING EA B 23.53$       10.0% 21.18$                 N/A N/A
HE.7061 O-RING EA B 14.85$       10.0% 13.37$                 N/A N/A
HE.7062 WASHER-COPPER EA B 4.08$         10.0% 3.67$                   N/A N/A
HE.7063 SPRING-COMPRESSION EA B 3.32$         10.0% 2.99$                   N/A N/A
HE.7064 SPRING-COMPRESSION EA B 3.64$         10.0% 3.28$                   N/A N/A
HE.7065 SPRING-EXTENSION EA B 6.52$         10.0% 5.87$                   N/A N/A
HE.7068 ROLLPIN EA B 0.94$         10.0% 0.85$                   N/A N/A
HE.7074 BLADE,FIXED EA B 347.57$     10.0% 312.81$               N/A N/A
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HE.7125 STOP EA B 30.01$       10.0% 27.01$                 N/A N/A
HE.7138 CIRCUIT BOARD EA B 253.14$     10.0% 227.83$               N/A N/A
HE.7181 PISTON EA B 105.26$     10.0% 94.73$                 N/A N/A
HE.7182 SLEEVE EA B 27.49$       10.0% 24.74$                 N/A N/A
HE.7200 LATCH EA B 305.72$     10.0% 275.15$               N/A N/A
HE.7202 JAW-MOVING SLIDE EA B 107.02$     10.0% 96.32$                 N/A N/A
HE.7203 BEARINGS-ROLLER EA B 5.47$         10.0% 4.92$                   N/A N/A
HE.7204 RETAINERS-BEARING EA B 14.46$       10.0% 13.01$                 N/A N/A
HE.7205 STOP-BEARING EA B 27.99$       10.0% 25.19$                 N/A N/A
HE.7206 PIN-SPRING GUIDE EA B 26.68$       10.0% 24.01$                 N/A N/A
HE.7207 PIN-LATCH MOUNTING EA B 44.55$       10.0% 40.10$                 N/A N/A
HE.7209 PIN-LATCH EA B 42.24$       10.0% 38.02$                 N/A N/A
HE.7212 ROLLER-SIDE JAW EA B 83.82$       10.0% 75.44$                 N/A N/A
HE.7213 SPRING-COMPRESSION EA B 6.50$         10.0% 5.85$                   N/A N/A
HE.7214 SCREW - BALL M4-9 EA B 4.44$         10.0% 4.00$                   N/A N/A
HE.7216 RING-EXTERNAL RETAINER EA B 4.76$         10.0% 4.28$                   N/A N/A
HE.7218 SHCS 1/4-20X1.00 NYLOK EA B 17.25$       10.0% 15.53$                 N/A N/A
HE.7219 SHCS 8-32X1.00 EA B 5.56$         10.0% 5.00$                   N/A N/A
HE.7220 DECAL, WARNING (EK06FT) EA B 26.12$       10.0% 23.51$                 N/A N/A
HE.7223 JAW-FIXED EA B 126.74$     10.0% 114.07$               N/A N/A
HE.7226 SPRING-TENSION EA B 4.44$         10.0% 4.00$                   N/A N/A
HE.7227 JAW-MOVING SLIDE EA B 126.74$     10.0% 114.07$               N/A N/A
HE.7228 ROLLER-PIVOT EA B 202.12$     10.0% 181.91$               N/A N/A
HE.7229 PIN-PIVOT EA B 35.57$       10.0% 32.01$                 N/A N/A
HE.7230 SHCS 10-32X1.00 EA B 4.44$         10.0% 4.00$                   N/A N/A
HE.7236 DECAL, WARNING EA B 21.87$       10.0% 19.68$                 N/A N/A
HE.7500 LATCH EA B 59.83$       10.0% 53.85$                 N/A N/A
HE.7659 SHCS 10-32X.62 EA B 4.44$         10.0% 4.00$                   N/A N/A
HE.7661 CYLINDER-PISTON MASTER EA B 398.90$     10.0% 359.01$               N/A N/A
HE.7662 PIN-TENSION .156X1.00 EA B 42.24$       10.0% 38.02$                 N/A N/A
HE.7665 SPRING-MAIN RAM RETURN EA B 197.74$     10.0% 177.97$               N/A N/A
HE.7666 CYLINDER-MASTER EA B 348.74$     10.0% 313.87$               N/A N/A
HE.7667 ANCHOR-SPRING EA B 69.58$       10.0% 62.62$                 N/A N/A
HE.7673 ADAPTER EA B 111.03$     10.0% 99.93$                 N/A N/A
HE.7678 CAP,END EA B 48.91$       10.0% 44.02$                 N/A N/A
HE.7684 CYLINDER (RCCX) EA B 135.44$     10.0% 121.90$               N/A N/A
HE.7695 BASE, CUTTING HEAD EA B 455.80$     10.0% 410.22$               N/A N/A
HE.7696 PIN (3 X 18) EA B 2.89$         10.0% 2.60$                   N/A N/A
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HE.7724 TUBE,CYLINDER (SERVICE) EA B 211.21$     10.0% 190.09$               N/A N/A
HE.7803 PUMP BODY EA B 358.48$     10.0% 322.63$               N/A N/A
HE.7852 PISTON EA B 44.37$       10.0% 39.93$                 N/A N/A
HE.7858 WASHER, LOCK EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.7859 SPRING, 40MM EA B 41.13$       10.0% 37.02$                 N/A N/A
HE.7860 O-RING EA B 5.81$         10.0% 5.23$                   N/A N/A
HE.7966 TUBE, CYLINDER EA B 166.76$     10.0% 150.08$               N/A N/A
HE.7975 SETSCREW (FLAT POINT) EA B 3.16$         10.0% 2.84$                   N/A N/A
HE.7976 NUT EA B 25.57$       10.0% 23.01$                 N/A N/A
HE.7977 NUT,ADJUSTMENT EA B 16.55$       10.0% 14.90$                 N/A N/A
HE.7978 SLEEVE,PRESSURE ADJUSTMENT EA B 39.24$       10.0% 35.32$                 N/A N/A
HE.7997 PIN,CLEVIS T-LINK EA B 6.67$         10.0% 6.00$                   N/A N/A
HE.8018 PLATE,GUIDE EA B 222.53$     10.0% 200.28$               N/A N/A
HE.8019 RING,BU (HE.8019) EA B 43.27$       10.0% 38.94$                 N/A N/A
HE.8020 O-RING EA B 10.00$       10.0% 9.00$                   N/A N/A
HE.8073 STOP FOR KEARNEY EA B 68.12$       10.0% 61.31$                 N/A N/A
HE.8074 SCREW,CAP-SKT HD (M6 X 70mm) EA B 2.30$         10.0% 2.07$                   N/A N/A
HE.8075 SCREW,M6-1.0 X 80mm SOC HEAD CAP EA B 2.18$         10.0% 1.96$                   N/A N/A
HE.8084 HEAD, FIXED EA B 230.05$     10.0% 207.05$               N/A N/A
HE.8089 PLATE, GUIDE EA B 45.99$       10.0% 41.39$                 N/A N/A
HE.8090 ADAPTER, RAM EA B 89.67$       10.0% 80.70$                 N/A N/A
HE.8110 PIN (10 X 40.5MM) EA B 8.93$         10.0% 8.04$                   N/A N/A
HE.8111 PISTON EA B 89.53$       10.0% 80.58$                 N/A N/A
HE.8119 SCREW,M6X8 SHC EA B 2.40$         10.0% 2.16$                   N/A N/A
HE.8120 PIN EA B 1.35$         10.0% 1.22$                   N/A N/A
HE.8242 SCREW EA B 11.52$       10.0% 10.37$                 N/A N/A
HE.8258 BOLT EA B 90.15$       10.0% 81.14$                 N/A N/A
HE.8259 NUT EA B 3.77$         10.0% 3.39$                   N/A N/A
HE.8260 PIN EA B 6.32$         10.0% 5.69$                   N/A N/A
HE.8261 ROLLPIN EA B 6.23$         10.0% 5.61$                   N/A N/A
HE.8262 BOLT EA B 88.44$       10.0% 79.60$                 N/A N/A
HE.8263 BOLT EA B 4.61$         10.0% 4.15$                   N/A N/A
HE.8359 LOCKING MECHANISM EA B 205.66$     10.0% 185.09$               N/A N/A
HE.8378 HOUSING, PUMP EA B 197.99$     10.0% 178.19$               N/A N/A
HE.8593 FLANGE, MOTOR EA B 98.00$       10.0% 88.20$                 N/A N/A
HE.8594 MOTOR PINION EA B 7.38$         10.0% 6.64$                   N/A N/A
HE.8595 SLEEVE, INSULATING EA B 23.24$       10.0% 20.92$                 N/A N/A
HE.8599 NUT, HEX EA B 2.55$         10.0% 2.30$                   N/A N/A
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HE.8743 COVER, SWITCH-GREY EA B 5.10$         10.0% 4.59$                   N/A N/A
HE.8773 PIN, SPRING EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.8774 PIN, SPRING EA B 1.44$         10.0% 1.30$                   N/A N/A
HE.8793 POWER CORD, 230 VOLT EA B 25.46$       10.0% 22.91$                 N/A N/A
HE.8811 CUP,PISTON EA B 48.91$       10.0% 44.02$                 N/A N/A
HE.8817 DISC EA B 22.94$       10.0% 20.65$                 N/A N/A
HE.8832 SCREW, FHSC EA B 2.55$         10.0% 2.30$                   N/A N/A
HE.8841 FLANGE EA B 13.56$       10.0% 12.20$                 N/A N/A
HE.8881 HOUSING,PUMP EA B 192.47$     10.0% 173.22$               N/A N/A
HE.8882 HOUSING,PUMP EA B 317.15$     10.0% 285.44$               N/A N/A
HE.8883 HOUSING, PUMP EA B 326.46$     10.0% 293.81$               N/A N/A
HE.8884 HOUSING,PUMP EA B 203.82$     10.0% 183.44$               N/A N/A
HE.8885 HOUSING, PUMP EA B 224.63$     10.0% 202.17$               N/A N/A
HE.8891 SCREW (M2 X 20) EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.8944 O-Ring EA B 3.32$         10.0% 2.99$                   N/A N/A
HE.9040 STRIPPER EA B 31.86$       10.0% 28.67$                 N/A N/A
HE.9041 BUSHING EA B 43.27$       10.0% 38.94$                 N/A N/A
HE.9042 SEAT, VALVE EA B 13.73$       10.0% 12.36$                 N/A N/A
HE.9043 GEARBOX EA B 91.72$       10.0% 82.55$                 N/A N/A
HE.9044 GEAR EA B 26.68$       10.0% 24.01$                 N/A N/A
HE.9050 C-HEAD EA B 530.63$     10.0% 477.57$               N/A N/A
HE.9051 PISTON EA B 42.24$       10.0% 38.02$                 N/A N/A
HE.9052 SPRING EA B 5.54$         10.0% 4.99$                   N/A N/A
HE.9053 SLEEVE EA B 22.23$       10.0% 20.01$                 N/A N/A
HE.9054 RING, RETAINING EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.9055 PUNCH EA B 197.45$     10.0% 177.71$               N/A N/A
HE.9056 SPACER EA B 6.01$         10.0% 5.41$                   N/A N/A
HE.9067 WASHER, SEALING EA B 1.13$         10.0% 1.02$                   N/A N/A
HE.9110 SLEEVE,CYLINDER EA B 33.38$       10.0% 30.04$                 N/A N/A
HE.9112 PISTON, PUMP EA B 16.67$       10.0% 15.00$                 N/A N/A
HE.9113 SEAL, PISTON EA B 12.73$       10.0% 11.46$                 N/A N/A
HE.9114 WASHER, SEALING EA B 8.92$         10.0% 8.03$                   N/A N/A
HE.9115 SPRING EA B 32.56$       10.0% 29.30$                 N/A N/A
HE.9116 VALVESTEM EA B 14.41$       10.0% 12.97$                 N/A N/A
HE.9182 BOLT, SHOULDER EA B 2.92$         10.0% 2.63$                   N/A N/A
HE.9185 CABLE TIE EA B 3.32$         10.0% 2.99$                   N/A N/A
HE.9215 ROLLPIN (8 X 20) EA B 3.09$         10.0% 2.78$                   N/A N/A
HE.9216 PISTON EA B 97.28$       10.0% 87.55$                 N/A N/A
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HE.9229 PLATE, W/ MICROSWITCH EA B 139.97$     10.0% 125.97$               N/A N/A
HE.9403 BUSHING EA B 26.68$       10.0% 24.01$                 N/A N/A
HE.9406 C-HEAD EA B 194.07$     10.0% 174.66$               N/A N/A
HE.9407 WASHER EA B 14.01$       10.0% 12.61$                 N/A N/A
HE.9408 SPRING,COMPRESSION-RECT EA B 19.45$       10.0% 17.51$                 N/A N/A
HE.9409 CAP EA B 19.57$       10.0% 17.61$                 N/A N/A
HE.9410 SPRING,COMP EA B 2.77$         10.0% 2.49$                   N/A N/A
HE.9411 HOLDER,DIE EA B 118.47$     10.0% 106.62$               N/A N/A
HE.9415 HEAD,FIXED EA B 123.56$     10.0% 111.20$               N/A N/A
HE.9416 PIN EA B 4.12$         10.0% 3.71$                   N/A N/A
HE.9417 ADAPTER,RAM EA B 35.67$       10.0% 32.10$                 N/A N/A
HE.9418 BOLT,SHOULDER EA B 2.55$         10.0% 2.30$                   N/A N/A
HE.9420 BOLT, SHOULDER EA B 3.17$         10.0% 2.85$                   N/A N/A
HE.9427 SPRING, COMPRESSION EA B 23.29$       10.0% 20.96$                 N/A N/A
HE.9431 LEVER,RELIEF VALVE EA B 5.09$         10.0% 4.58$                   N/A N/A
HE.9432 SCREW,SOCKET HEAD CAP (M3X4mm) EA B 1.10$         10.0% 0.99$                   N/A N/A
HE.9433 HOUSING,PUMP-PISTON EA B 19.57$       10.0% 17.61$                 N/A N/A
HE.9435 PUMP,PISTON EA B 20.39$       10.0% 18.35$                 N/A N/A
HE.9436 SWITCH EA B 31.86$       10.0% 28.67$                 N/A N/A
HE.9438 LINK,TRIGGER EA B 5.09$         10.0% 4.58$                   N/A N/A
HE.9509 RESERVOIR, HYDRAULIC (200ML) EA B 75.08$       10.0% 67.57$                 N/A N/A
HE.9528 VALVE,NEEDLE EA B 20.39$       10.0% 18.35$                 N/A N/A
HE.9530 500IEF,PRESSURE EA B 19.10$       10.0% 17.19$                 N/A N/A
HE.9539 PLUNGER EA B 25.48$       10.0% 22.93$                 N/A N/A
HE.9540 SEAT,VALVE EA B 28.02$       10.0% 25.22$                 N/A N/A
HE.9544 PIN EA B 1.71$         10.0% 1.54$                   N/A N/A
HE.9547 CAP,MOTOR EA B 42.04$       10.0% 37.84$                 N/A N/A
HE.9548 DISC EA B 24.20$       10.0% 21.78$                 N/A N/A
HE.9549 ADAPTER,MOTOR EA B 30.10$       10.0% 27.09$                 N/A N/A
HE.9550 RING,RETAINING EA B 2.77$         10.0% 2.49$                   N/A N/A
HE.9589 FLANGE, MOTOR EA B 104.36$     10.0% 93.92$                 N/A N/A
HE.9600 SPRING EA B 4.60$         10.0% 4.14$                   N/A N/A
HE.9602 PIN EA B 4.53$         10.0% 4.08$                   N/A N/A
HE.9625 DECAL,PINCH HAZARD EA B 2.92$         10.0% 2.63$                   N/A N/A
HE.9645 CLAMP EA B 3.17$         10.0% 2.85$                   N/A N/A
HE.9673 HOLDER,DIE EA B 134.28$     10.0% 120.85$               N/A N/A
HE.9674 HEAD, CRIMPING EA B 218.03$     10.0% 196.23$               N/A N/A
HE.9677 VALVE, CHECK OUTLET EA B 56.68$       10.0% 51.01$                 N/A N/A
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HE.9678 VALVE, CHECK INLET EA B 56.68$       10.0% 51.01$                 N/A N/A
HE.9679 FILTER, INLET EA B 2.92$         10.0% 2.63$                   N/A N/A
HE.9730 ADAPTER, MOTOR EA B 73.90$       10.0% 66.51$                 N/A N/A
HE.9794 SCREW EA B 3.17$         10.0% 2.85$                   N/A N/A
HE.9804 COVER,HEAD ONE SIDE EA B 271.07$     10.0% 243.96$               N/A N/A
HE.9824 DISC EA B 21.14$       10.0% 19.03$                 N/A N/A
HE.9826 WASHER EA B 2.19$         10.0% 1.97$                   N/A N/A
HE.9829 PIN,PIVOT EA B 17.83$       10.0% 16.05$                 N/A N/A
HE.9831 SPRING, COMPRESSION EA B 2.26$         10.0% 2.03$                   N/A N/A
HE.9833 RAM EA B 61.06$       10.0% 54.95$                 N/A N/A
HE.9834 SHEATH EA B 5.56$         10.0% 5.00$                   N/A N/A
HE.9836 ROLLER EA B 16.00$       10.0% 14.40$                 N/A N/A
HE.9852 SPRING, COMPRESSION EA B 21.65$       10.0% 19.49$                 N/A N/A
HE.9867 SCREW EA B 2.77$         10.0% 2.49$                   N/A N/A
HE.9996 PIN EA B 2.22$         10.0% 2.00$                   N/A N/A
HE.9998 PIN, LOCKING EA B 4.44$         10.0% 4.00$                   N/A N/A
HK06AT CRIMP TOOL,DIELESS-HYDRAULIC EA B 2,521.48$  10.0% 2,269.33$            N/A N/A
HK06FT CRIMP TOOL,DIELESS-HYDRAULIC FT EA B 3,244.44$  10.0% 2,920.00$            N/A N/A
HK1230 CRIMPER ASSY,HYD-30MM (HK1230) EA B 2,176.53$  10.0% 1,958.88$            N/A N/A
HK1230C CRIMPER ASSY,HYD-30MM (PVC COV) EA B 2,481.86$  10.0% 2,233.67$            N/A N/A
HK1240 CRIMPER ASSY,HYD-40MM (HK1240) EA B 2,386.98$  10.0% 2,148.28$            N/A N/A
HK1240C CRIMPER ASSY,HYD-40MM (PVC COV) EA B 2,692.31$  10.0% 2,423.08$            N/A N/A
HK12ID CRIMPING TOOL, DIELESS HYDRAULIC EA B 2,750.59$  10.0% 2,475.53$            N/A N/A
HK520 CUTTER, CABLE-HYDRAULIC EA B 1,324.70$  10.0% 1,192.23$            N/A N/A
HKL1232 CRIMP TOOL,12 TON EA B 1,816.68$  10.0% 1,635.01$            N/A N/A
HS001 HEADSET (ACCESSORY) EA B 8.45$         10.0% 7.61$                   N/A N/A
HS-1 HEADSET FOR MODEL 501 (HS-1) EA B 60.24$       10.0% 54.22$                 N/A N/A
HSS-SET HIGH SPEED DRILL SET (POP) EA A 8.52$         25.0% 6.39$                   N/A N/A
HTA4GL REMOTE CONTROL EA B 231.91$     10.0% 208.72$               N/A N/A
IC1 INDUCTIVE COUPLER EA B 194.58$     10.0% 175.12$               N/A N/A
JRF-4EPR TOOL KIT,UNIVERSAL FULL - EPR EA B 430.50$     10.0% 387.45$               N/A N/A
JRF-4XLP TOOL KIT,UNIVERSAL FULL - XLP EA B 420.00$     10.0% 378.00$               N/A N/A
JRF-REPR BLADE REPLACEMENT KIT - EPR UNV EA B 130.00$     10.0% 117.00$               N/A N/A
JRF-RPK REPLACEMENT PARTS KIT - UNV EA B 70.00$       10.0% 63.00$                 N/A N/A
JRF-RXLP BLADE REPLACEMENT KIT - XLP UNV EA B 110.00$     10.0% 99.00$                 N/A N/A
K05-1GL CRIMPER 8-1/0 EA B 244.69$     10.0% 220.22$               N/A N/A
K05-1SPGL CRIMPER FC 8-1/0 EA B 296.96$     10.0% 267.26$               N/A N/A
K09-2GL CRIMPER (8-4/0) EA B 322.57$     10.0% 290.31$               N/A N/A
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K09-2SPGL CRIMPER (FC8-4/0) EA B 385.95$     10.0% 347.36$               N/A N/A
K09-3GL CRIMPER (3/0-400) EA B 322.57$     10.0% 290.31$               N/A N/A
K111 CRIMP TOOL, PACKAGED (K111). EA B 269.17$     10.0% 242.25$               N/A N/A
K1GL CRIMPER TRPZD 23-13 EA B 66.24$       10.0% 59.62$                 N/A N/A
K2021E CUTTING BLADE EA B 439.13$     10.0% 395.22$               N/A N/A
K210 TERMINAL CRIMPING TOOL (K210) EA B 274.15$     10.0% 246.74$               N/A N/A
K2-1BGL CRIMPER (FC22-6) EA B 126.68$     10.0% 114.01$               N/A N/A
K22S1GL DIE SET,6 TON (KC22) EA B 1,134.31$  10.0% 1,020.88$            N/A N/A
K28GL CRIMP TRPZD FC7-1/0 EA B 240.59$     10.0% 216.53$               N/A N/A
K29GL CRIMP TRPZDFC1/0-3/0 EA B 242.91$     10.0% 218.62$               N/A N/A
K30GL CRIMPER SQUARE FC EA B 296.39$     10.0% 266.75$               N/A N/A
K32GL CRIMP TRPZD FC26-10 EA B 273.13$     10.0% 245.82$               N/A N/A
K34GL CRIMP TRPZD FC 10-5 EA B 310.34$     10.0% 279.31$               N/A N/A
K425BG CRIMP TOOL,MECHANICAL (K425BG) EA B 339.23$     10.0% 305.31$               N/A N/A
K425K58 CRIMP TOOL,MECHANICAL (K425K58) EA B 421.56$     10.0% 379.40$               N/A N/A
K425KO CRIMP TOOL,MECHANICAL (K425KO) EA B 421.56$     10.0% 379.40$               N/A N/A
K425O CRIMP TOOL,MECHANICAL (K425O) EA B 339.23$     10.0% 305.31$               N/A N/A
KA12-1 DIE,CRIMPING (KA12-1 AL) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA12-1/0 DIE,CRIMPING (KA12-1/0 AL) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA12-2 DIE,CRIMPING (KA12-2 AL) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA12-2/0 DIE,CRIMPING (KA12-2/0 AL) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA12-250 DIE,CRIMPING (KA12-250 AL) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA12-3/0 DIE,CRIMPING (KA12-3/0 AL) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA12-300 DIE,CRIMPING (KA12-300 AL) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA12-350 DIE,CRIMPING (KA12-350 AL) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA12-4 DIE,CRIMPING (KA12-4 AL) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA12-4/0 DIE,CRIMPING (KA12-4/0 AL) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA12-400 DIE,CRIMPING (KA12-400 AL) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA12-500 DIE,CRIMPING (KA12-500 AL) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA12-6 DIE,CRIMPING (KA12-6 AL) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA12-600 DIE,CRIMPING (KA12-600 AL) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA12-750 DIE,CRIMPING (KA12-750 AL) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA12-8 DIE,CRIMPING (KA12-8 AL) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA22-1 DIE, HEX-AL #1 (A22H99) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA22-1/0 DIE, HEX-AL 1/0 (A22H110) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA22-2 DIE, HEX-AL #2 (A22H90) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA22-2/0 DIE, HEX-AL 2/0 (A22H125) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA22-250 DIE, HEX-AL 250 MCM (A22H175) EA B 75.64$       10.0% 68.08$                 N/A N/A
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KA22-3/0 DIE, HEX-AL 3/0 (A22H143) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA22-300 DIE, HEX-AL 300 MCM (A22H190) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA22-350 DIE, HEX-AL 350 MCM (A22H221) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA22-4 DIE, HEX-AL #4 (A22H75) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA22-4/0 DIE, HEX-AL 4/0 (A22H160) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA22-6 DIE, HEX-AL #6 (A22H60) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA22-8 DIE, HEX-AL#8 (A22H45) EA B 75.64$       10.0% 68.08$                 N/A N/A
KA4-1 DIE SET, #1 AL CRIMP (KA4-1) EA B 78.00$       10.0% 70.20$                 N/A N/A
KA4-1/0 DIE SET, #1/0 AL CRIMP (KA4-1/0) EA B 78.00$       10.0% 70.20$                 N/A N/A
KA4-2 DIE SET, #2 AL CRIMP (KA4-2) EA B 78.00$       10.0% 70.20$                 N/A N/A
KA4-2/0 DIE SET, #2/0 AL CRIMP (KA4-2/0) EA B 78.00$       10.0% 70.20$                 N/A N/A
KA4-4 DIE SET, #4 AL CRIMP (KA4-4) EA B 78.00$       10.0% 70.20$                 N/A N/A
KA4-6 DIE SET, #6 AL CRIMP (KA4-6) EA B 78.00$       10.0% 70.20$                 N/A N/A
KA4-8 DIE SET, #8 AL CRIMP (KA4-8) EA B 78.00$       10.0% 70.20$                 N/A N/A
KA4AL DIE KIT, AL CRIMP (3.5 TON) (KA4AL) EA B 543.62$     10.0% 489.26$               N/A N/A
KC12-1 DIE,CRIMP #1 COPPER EA B 75.64$       10.0% 68.08$                 N/A N/A
KC12-1/0 DIE,CRIMP #1/0 COPPER EA B 75.64$       10.0% 68.08$                 N/A N/A
KC12-2 DIE,CRIMP #2 COPPER EA B 75.64$       10.0% 68.08$                 N/A N/A
KC12-2/0 DIE,CRIMP #2/0 COPPER EA B 75.64$       10.0% 68.08$                 N/A N/A
KC12-250 DIE,CRIMP-250 COPPER EA B 75.64$       10.0% 68.08$                 N/A N/A
KC12-3/0 DIE,CRIMP #3/0 COPPER EA B 75.64$       10.0% 68.08$                 N/A N/A
KC12-300 DIE,CRIMP-300 COPPER EA B 75.64$       10.0% 68.08$                 N/A N/A
KC12-350 DIE,CRIMP-350 COPPER EA B 75.64$       10.0% 68.08$                 N/A N/A
KC12-4 DIE,CRIMP #4 COPPER EA B 75.64$       10.0% 68.08$                 N/A N/A
KC12-4/0 DIE,CRIMP #4/0 COPPER EA B 75.64$       10.0% 68.08$                 N/A N/A
KC12-400 DIE,CRIMP-400 COPPER EA B 75.64$       10.0% 68.08$                 N/A N/A
KC12-500 DIE,CRIMP-500 COPPER EA B 75.64$       10.0% 68.08$                 N/A N/A
KC12-6 DIE,CRIMP #6 COPPER EA B 75.64$       10.0% 68.08$                 N/A N/A
KC12-600 DIE,CRIMP-600 COPPER EA B 75.64$       10.0% 68.08$                 N/A N/A
KC12-750 DIE,CRIMP-750 COPPER EA B 75.64$       10.0% 68.08$                 N/A N/A
KC12-8 DIE,CRIMP #8 COPPER EA B 75.64$       10.0% 68.08$                 N/A N/A
KC22-1 DIE,1 AWG (KC22) EA B 75.64$       10.0% 68.08$                 N/A N/A
KC22-1/0 DIE,1/0 AWG (KC22) EA B 75.64$       10.0% 68.08$                 N/A N/A
KC22-2 DIE,2 AWG (KC22) EA B 75.64$       10.0% 68.08$                 N/A N/A
KC22-2/0 DIE,2/0 AWG (KC22) EA B 75.64$       10.0% 68.08$                 N/A N/A
KC22-250 DIE,250 MCM (KC22) EA B 75.64$       10.0% 68.08$                 N/A N/A
KC22-3/0 DIE,3/0 AWG (KC22) EA B 75.64$       10.0% 68.08$                 N/A N/A
KC22-300 DIE,300 MCM (KC22) EA B 75.64$       10.0% 68.08$                 N/A N/A
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KC22-350 DIE,350 MCM (KC22) EA B 75.64$       10.0% 68.08$                 N/A N/A
KC22-4 DIE,4 AWG (KC22) EA B 75.64$       10.0% 68.08$                 N/A N/A
KC22-4/0 DIE,4/0 AWG (KC22) EA B 75.64$       10.0% 68.08$                 N/A N/A
KC22-400 DIE,400 MCM (KC22) EA B 75.64$       10.0% 68.08$                 N/A N/A
KC22-500 DIE,500 MCM (KC22) EA B 75.64$       10.0% 68.08$                 N/A N/A
KC22-6 DIE,6 AWG (KC22) EA B 75.64$       10.0% 68.08$                 N/A N/A
KC22-600B DIE,600 MCM (KC22-600B) EA B 75.64$       10.0% 68.08$                 N/A N/A
KC22-8 DIE,8 AWG (KC22) EA B 75.64$       10.0% 68.08$                 N/A N/A
KC4-1 DIE SET,#1 CU AWG EA B 78.00$       10.0% 70.20$                 N/A N/A
KC4-1/0 DIE SET,1/0 CU AWG EA B 78.00$       10.0% 70.20$                 N/A N/A
KC4-2 DIE SET,#2 CU AWG EA B 78.00$       10.0% 70.20$                 N/A N/A
KC4-2/0 DIE SET,2/0 CU AWG EA B 78.00$       10.0% 70.20$                 N/A N/A
KC4-250 DIE SET, 250 MCM EA B 78.00$       10.0% 70.20$                 N/A N/A
KC4-3/0 DIE SET,3/0 CU AWG EA B 78.00$       10.0% 70.20$                 N/A N/A
KC4-300 DIE SET, 300MCM (KC4-300) EA B 78.00$       10.0% 70.20$                 N/A N/A
KC4-4 DIE SET,#4 CU AWG EA B 78.00$       10.0% 70.20$                 N/A N/A
KC4-4/0 DIE SET,4/0 CU AWG EA B 78.00$       10.0% 70.20$                 N/A N/A
KC4-6 DIE SET,#6 CU AWG EA B 78.00$       10.0% 70.20$                 N/A N/A
KC4-8 DIE SET,#8 CU AWG EA B 78.00$       10.0% 70.20$                 N/A N/A
KC4CU DIE KIT,COPPER EA B 852.83$     10.0% 767.55$               N/A N/A
KD06AL DIE KIT, ALUMINUM EA B 908.29$     10.0% 817.46$               N/A N/A
KD12-10 DIE-"U" STYLE (KD12-10) EA B 72.74$       10.0% 65.47$                 N/A N/A
KD12-11 DIE-"U" STYLE (KD12-11) EA B 72.74$       10.0% 65.47$                 N/A N/A
KD12-12 DIE-"U" STYLE (KD12-12) EA B 72.74$       10.0% 65.47$                 N/A N/A
KD12-14 DIE,U-STYLE (KD12-14) EA B 72.74$       10.0% 65.47$                 N/A N/A
KD12-15 DIE,U-STYLE (KD12-15) EA B 72.74$       10.0% 65.47$                 N/A N/A
KD12-17 DIE,U-STYLE (KD12-17) EA B 72.74$       10.0% 65.47$                 N/A N/A
KD12-18 DIE,U-STYLE (KD12-18) EA B 72.74$       10.0% 65.47$                 N/A N/A
KD12-19 DIE,U-STYLE (KD12-19) EA B 72.74$       10.0% 65.47$                 N/A N/A
KD12-20 DIE,U-STYLE (KD12-20) EA B 72.74$       10.0% 65.47$                 N/A N/A
KD12-21 DIE,U-STYLE (KD12-21) EA B 72.74$       10.0% 65.47$                 N/A N/A
KD12-30 DIE-"U" STYLE (KD12-30) EA B 72.74$       10.0% 65.47$                 N/A N/A
KD12-32 DIE,U-STYLE (KD12-32) EA B 72.74$       10.0% 65.47$                 N/A N/A
KD12-33 DIE-"U" STYLE (KD12-33) EA B 72.74$       10.0% 65.47$                 N/A N/A
KD12-35 DIE,U-STYLE (KD12-35) EA B 72.74$       10.0% 65.47$                 N/A N/A
KD12-36 DIE,U-STYLE (KD12-36) EA B 72.74$       10.0% 65.47$                 N/A N/A
KD12-37 DIE,U-STYLE (KD12-37) EA B 72.74$       10.0% 65.47$                 N/A N/A
KD12-38 DIE,U-STYLE (KD12-38) EA B 72.74$       10.0% 65.47$                 N/A N/A
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KD12-39 DIE,U-STYLE (KD12-39) EA B 72.74$       10.0% 65.47$                 N/A N/A
KD12-40 DIE-"U" STYLE (KD12-40) EA B 72.74$       10.0% 65.47$                 N/A N/A
KD12AL DIE KIT, 12-TON AL "U" EA B 1,134.31$  10.0% 1,020.88$            N/A N/A
KD12CU DIE KIT, 12-TON CU "U". EA B 1,134.31$  10.0% 1,020.88$            N/A N/A
KD4-10 DIE SET,BG EA B 81.67$       10.0% 73.50$                 N/A N/A
KD4-840 DIE SET,840 EA B 81.67$       10.0% 73.50$                 N/A N/A
KD6-10 DIE,W-BG (KD6-10) EA B 48.55$       10.0% 43.70$                 N/A N/A
KD6-11 DIE-"W" STYLE (KD6-11) EA B 48.55$       10.0% 43.70$                 N/A N/A
KD6-12 DIE,"W" STYLE (KD6-12) EA B 48.55$       10.0% 43.70$                 N/A N/A
KD6-13 DIE-"W" STYLE (KD6-13) EA B 48.55$       10.0% 43.70$                 N/A N/A
KD6-14 DIE,"W" STYLE (KD6-14) EA B 48.55$       10.0% 43.70$                 N/A N/A
KD6-15 DIE,"W" STYLE (KD6-15) EA B 48.55$       10.0% 43.70$                 N/A N/A
KD6-16 DIE,"W" STYLE (KD6-16) EA B 48.55$       10.0% 43.70$                 N/A N/A
KD6-17 DIE,"W" STYLE (KD6-17) EA B 48.55$       10.0% 43.70$                 N/A N/A
KD6-18 DIE,"W" STYLE (KD6-18) EA B 48.55$       10.0% 43.70$                 N/A N/A
KD6-19 DIE,"W" STYLE (KD6-19) EA B 48.55$       10.0% 43.70$                 N/A N/A
KD6-20 DIE,"W" STYLE (KD6-20) EA B 48.55$       10.0% 43.70$                 N/A N/A
KD6-21 DIE,"W" STYLE (KD6-21) EA B 48.55$       10.0% 43.70$                 N/A N/A
KD6-22 DIE,"W" STYLE (KD6-22) EA B 48.55$       10.0% 43.70$                 N/A N/A
KD6-24 DIE,"W" STYLE (KD6-24) EA B 48.55$       10.0% 43.70$                 N/A N/A
KD6-25 DIE,"W" STYLE (KD6-25) EA B 48.55$       10.0% 43.70$                 N/A N/A
KD6-27 DIE,"W" STYLE (KD6-27) EA B 109.47$     10.0% 98.52$                 N/A N/A
KESG105L CUTTER, CABLE EA B 4,403.25$  10.0% 3,962.93$            N/A N/A
KK120LGL CASE WITH INSERTS EA B 277.93$     10.0% 250.14$               N/A N/A
KK120UNVLGL CASE WITH INSERTS (E12CCXL) EA B 466.93$     10.0% 420.24$               N/A N/A
KK135FTLGLU CARRYING CASE,BLACK (EK1550FTLU) EA B 453.80$     10.0% 408.42$               N/A N/A
KK135LGL CASE, CARRYING (EK1550L) EA B 288.26$     10.0% 259.43$               N/A N/A
KK35B CASE,BLUE-W/INSERTS EA B 177.63$     10.0% 159.87$               N/A N/A
KK50LFLEX CASE, CARRYING EA B 137.54$     10.0% 123.79$               N/A N/A
KK50LGL CARRYING CASE (IN-LINE) EA B 177.82$     10.0% 160.04$               N/A N/A
KK60SGL CASE,PLASTIC-W/INSERTS (ECCX) EA B 355.41$     10.0% 319.87$               N/A N/A
KK628SGL CASE,CARRY-PLASTIC W/INSERT EA B 149.42$     10.0% 134.48$               N/A N/A
KKEK425 CASE, CARRYING-BLACK (EK425) EA B 126.74$     10.0% 114.07$               N/A N/A
KKLS60LGL CARRYING CASE (LS60L) EA B 370.06$     10.0% 333.05$               N/A N/A
KP1022 CRIMPING TOOL,TERMINAL-POP EA A 42.06$       25.0% 31.55$                 N/A N/A
KP1022D CRIMPING TOOL,TERMINAL (POP) EA A 37.64$       25.0% 28.23$                 N/A N/A
KP1022-INS CRIMPING TOOL,TERMINAL INSULATED(POP) EA A 70.83$       25.0% 53.12$                 N/A N/A
L085019 RING,RETAINING EA B 1.92$         10.0% 1.73$                   N/A N/A
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L107 LEVEL,TORPEDO (L107) (POP). EA B 48.81$       10.0% 43.93$                 N/A N/A
L77 LEVEL, BUBBLE (POP) EA B 45.20$       10.0% 40.68$                 N/A N/A
L97 LEVEL,LASER (L97) (POP) EA B 112.08$     10.0% 100.87$               N/A N/A
LC50-SOC-100 LC/PC SOC, BLACK BOOT, 900um 50/125um (1 EA C 789.25$     0.0% 789.25$               N/A N/A
LC50-SOC-12 LC/PC SOC,BLACK BOOT,900um 50/125um(12PK EA C 94.71$       0.0% 94.71$                 N/A N/A
LC62-SOC-100 LC/PC SOC, BEIGE BOOT, 900um 62.5/125um EA C 789.25$     0.0% 789.25$               N/A N/A
LC62-SOC-12 LC/PC SOC,BEIGE BOOT,900um 62.5/125um(12 EA C 94.71$       0.0% 94.71$                 N/A N/A
LCAPC-SOC-100 LC/APC SOC, GREEN BOOT, 900um, SM (100PK EA C 1,054.54$  0.0% 1,054.54$            N/A N/A
LCAPC-SOC-12 LC/APC SOC, GREEN BOOT, 900um, SM (12PK) EA C 126.55$     0.0% 126.55$               N/A N/A
LCOM3-SOC-100 LC/PC SOC, AQUA BOOT, 900um, 10G 50/125u EA C 789.25$     0.0% 789.25$               N/A N/A
LCOM3-SOC-12 LC/PC SOC,AQUA BOOT,900um,10G 50/125u(12 EA C 94.71$       0.0% 94.71$                 N/A N/A
LCOM4-SOC-100 LC/PC SOC,AQUA BOOT,900um,10G OM4(100PK) EA C 789.25$     0.0% 789.25$               N/A N/A
LCOM4-SOC-12 LC/PC SOC,AQUA BOOT,900um,10G OM4 (12PK) EA C 94.71$       0.0% 94.71$                 N/A N/A
LCS-M13D BLADE,METAL CIRC SAW - 5-3/8" THIN EA B 50.38$       10.0% 45.34$                 N/A N/A
LCUPC-SOC-100 LC/UPC SOC, BLUE BOOT, 900um, SM (100PK) EA C 921.90$     0.0% 921.90$               N/A N/A
LCUPC-SOC-12 �LC/UPC Singlemode, Blue 900 m Boot - 12 EA C 110.63$     0.0% 110.63$               N/A N/A
LDTAP1/4-20 DRILL/TAP, 1/4-20 (POP) EA A 13.43$       25.0% 10.07$                 N/A N/A
LDTAP10-32 DRILL/TAP, 10-32 (POP) EA A 13.43$       25.0% 10.07$                 N/A N/A
LDTAP8-32 DRILL/TAP, 8-32 (POP) EA A 13.16$       25.0% 9.87$                   N/A N/A
LDTAPKIT EXTENDED DTAP KIT (POP) EA A 74.24$       25.0% 55.68$                 N/A N/A
LE320 SCREW,TAPCON HEX (3/16 X 2 1/4 X 100) EA A 40.28$       25.0% 30.21$                 N/A N/A
LG4F110GL CHARGER,120V-GRN - LG4F110GGL EA B 216.54$     10.0% 194.89$               N/A N/A
LG4GL CHARGER, 12V (230V) EA B 370.97$     10.0% 333.87$               N/A N/A
LS100L11A PUNCH TOOL, LS100, BAT, 120V CHRGR EA B 1,784.39$  10.0% 1,605.95$            N/A N/A
LS100L11SB PUNCH SET LS100 1/2-2" MS EA B 2,021.87$  10.0% 1,819.68$            N/A N/A
LS100L11SB4 PUNCH SET, LS100, 1/2" - 4" MS EA B 2,427.70$  10.0% 2,184.93$            N/A N/A
LS100L11SB4SP PUNCH SET, LS100, 1/2"-4" MS SPEED PUNCH EA B 2,599.97$  10.0% 2,339.97$            N/A N/A
LS100L11SBSP PUNCH SET LS100 1/2-2" MS SPEED PUNCH EA B 2,167.64$  10.0% 1,950.88$            N/A N/A
LS100L11SS PUNCH SET, LS100, 1/2" - 2" SS EA B 2,470.66$  10.0% 2,223.59$            N/A N/A
LS100L11SS4 PUNCH SET, LS100, 1/2" - 4" SS EA B 3,277.01$  10.0% 2,949.31$            N/A N/A
LS100L11SSSP PUNCH SET, LS100, 1/2"-2" SS SPEED PUNCH EA B 2,679.41$  10.0% 2,411.47$            N/A N/A
LS100LB PUNCH TOOL, LS100, TOOL W/CASE EA B 1,426.09$  10.0% 1,283.48$            N/A N/A
LS50L11A PUNCHING TOOL KIT (LS50L11A) EA B 1,570.10$  10.0% 1,413.09$            N/A N/A
LS50L11B PUNCHING TOOL KIT (LS50L11B) EA B 1,807.59$  10.0% 1,626.83$            N/A N/A
LS50L11SBSP SPEED PUNCH KIT 1/2-2 MS (LS50L11SBSP) EA B 1,953.36$  10.0% 1,758.02$            N/A N/A
LS50LB BASE UNIT, KNOCKOUT AND CASE EA B 1,282.94$  10.0% 1,154.65$            N/A N/A
LS60LA11 DRIVER, PUNCH BAT 120V CHRGR EA B 3,908.65$  10.0% 3,517.79$            N/A N/A
LS60LA120 DRIVER, PUNCH 120V AC ADAPTER EA B 4,096.75$  10.0% 3,687.08$            N/A N/A
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LS60LB11 DRIVER, PUNCH BAT 120V CHRGR EA B 4,388.93$  10.0% 3,950.04$            N/A N/A
LS60LB120 DRIVER, PUNCH 120V AC ADAPTER EA B 4,096.75$  10.0% 3,687.08$            N/A N/A
LT-100 TESTER-LAMP (LT-100) EA B 188.83$     10.0% 169.95$               N/A N/A
MA120 ADAPTER MOD-12 TON SERIES #MA120 EA B 379.77$     10.0% 341.79$               N/A N/A
MA12ID ADAPTER ASSEMBLY EA B 661.96$     10.0% 595.76$               N/A N/A
MA22 ADAPTER MOD-K22 SERIES #MA22 EA B 474.13$     10.0% 426.72$               N/A N/A
MA4 ADAPTER,MOD 4 TON TOOLS EA B 104.96$     10.0% 94.46$                 N/A N/A
MA50 ADAPTER, TC1 (EK210) EA B 257.11$     10.0% 231.40$               N/A N/A
MAMAP1 ADAPTER (EK425) EA B 299.58$     10.0% 269.62$               N/A N/A
MAS-1/2 DRILL REPLACEMENT,1/2" MASONRY (POP) EA A 12.52$       25.0% 9.39$                   N/A N/A
MAS-3/8 MASONRY 3/8 BIT (POP) EA A 8.71$         25.0% 6.53$                   N/A N/A
MAS-5/16 MASONRY 5/16 BIT (POP) EA A 8.17$         25.0% 6.13$                   N/A N/A
MAS-5/32 MASONRY BIT, 5/32", HEX QUICK CHANGE 4" EA A 6.55$         25.0% 4.91$                   N/A N/A
MAS-SET MASONRY DRILL SET (POP) EA A 15.30$       25.0% 11.48$                 N/A N/A
MAS-SET-9 HEX QUICK CHANGE KIT,1/4"(POP) EA A 50.22$       25.0% 37.67$                 N/A N/A
MAVP ADAPTER, QUAD-POINT EA B 1,145.21$  10.0% 1,030.69$            N/A N/A
MB.1003 JAW HOLDER KIT EA B 220.12$     10.0% 198.11$               N/A N/A
MB.1200 MOTOR ASSEMBLY EA B 58.91$       10.0% 53.02$                 N/A N/A
MB.2000 PUMP BLOCK ASSEMBLY EA B 428.68$     10.0% 385.81$               N/A N/A
MB.9908 MOD-SET 14 GEARING ASSEMBLY EA B 199.95$     10.0% 179.96$               N/A N/A
MB.9914 GEAR AND DRIVER ASSEMBLY 14TH EA B 215.99$     10.0% 194.39$               N/A N/A
MB.9925 GEAR AND DRIVER ASSEMBLY 25TH EA B 216.90$     10.0% 195.21$               N/A N/A
MB.9963 HOUSING UNIT ASSY,PUMP EA B 142.30$     10.0% 128.07$               N/A N/A
MBC110 CHARGER 110V, 10.8V LI-ION EA B 92.86$       10.0% 83.57$                 N/A N/A
MBC230 CHARGER 230V, 10.8V LI-ION EA B 92.86$       10.0% 83.57$                 N/A N/A
MBP108 BATTERY 10.8V, 1.5AH LI-ION EA B 85.71$       10.0% 77.14$                 N/A N/A
MCTAP SOFTWARE,PC (TS200/TS100) EA B 134.31$     10.0% 120.88$               N/A N/A
MK06FT CASE-STEEL EA B 165.44$     10.0% 148.90$               N/A N/A
MK105LGL CARRYING CASE (ESC105L) EA B 344.19$     10.0% 309.77$               N/A N/A
MK1240 CASE, METAL-HK12T EA B 178.33$     10.0% 160.50$               N/A N/A
MKE12ID CASE W/INSERTS EA B 289.05$     10.0% 260.15$               N/A N/A
MKE22GL CASE-METAL FOR EK22GL EA B 184.52$     10.0% 166.07$               N/A N/A
MKE50GGL CASE-METAL FOR ESG50GL EA B 266.81$     10.0% 240.13$               N/A N/A
MKEK06 CASE-STEEL EA B 183.44$     10.0% 165.10$               N/A N/A
MKES85GL CASE,STEEL W/FOAM INSERTS EA B 489.15$     10.0% 440.24$               N/A N/A
MKESP710GL CASE W/INSERT EA B 191.06$     10.0% 171.95$               N/A N/A
MKHK60UNVGL CASE-WITH INSERTS, HCCX EA B 188.98$     10.0% 170.08$               N/A N/A
MKN1240 CASE, METAL EA B 194.61$     10.0% 175.15$               N/A N/A
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MKN22GL CASE, CARRYING- W/DECALS EA B 192.41$     10.0% 173.17$               N/A N/A
MKN85GL CASE,CARRY-METAL W/INSERTS EA B 200.74$     10.0% 180.67$               N/A N/A
MKNK06 CARRY CASE WITH DECALS EA B 137.97$     10.0% 124.17$               N/A N/A
MKNLS60 CASE, METAL-W/INSERTS EA B 244.02$     10.0% 219.62$               N/A N/A
MKRK06 CASE, CARRYING (RK06) EA B 82.73$       10.0% 74.46$                 N/A N/A
MKS1GL BOX WITH FOAM INSERT EA B 134.14$     10.0% 120.73$               N/A N/A
MPC-108 ADAPTER,MATING-BULKHEAD (FC-PC) EA C 47.64$       0.0% 47.64$                 N/A N/A
MSC-SO ADAPTER,MATING-BULKHEAD (SC-PC) EA C 34.79$       0.0% 34.79$                 N/A N/A
NC-100 TESTER, VDV NETcat (POP) EA B 108.46$     10.0% 97.61$                 N/A N/A
NC-10-38MF HOSE,HYD,3/8 MALE/FEMALE (10') EA B 465.00$     10.0% 418.50$               N/A N/A
NC-30-38MF HOSE,HYDC,3/8 MALE/FEMALE (10m) EA B 800.00$     10.0% 720.00$               N/A N/A
NC-500 TESTER, NETcat PRO VDV WIRING (POP) EA B 342.45$     10.0% 308.21$               N/A N/A
NC-510 REMOTE UNIT KIT (NETcat PRO) EA B 114.22$     10.0% 102.80$               N/A N/A
NC-6-38MF HOSE,HYD,3/8 MALE/FEMALE (6') EA B 400.00$     10.0% 360.00$               N/A N/A
NDS-SET NUT DRIVER SET - SHORT (POP) EA A 7.19$         25.0% 5.39$                   N/A N/A
P1000-10PG SUPPORT-PUMP TABLE 100pc of 32" or 330ft EA B 70.46$       10.0% 63.41$                 N/A N/A
PA1112 STRIPPER AM 12 W/LENGTH GAUGE EA B 39.31$       10.0% 35.38$                 N/A N/A
PA1113 STRIPPER/CUTTER - STRIPAX PRO 6 EA B 117.97$     10.0% 106.17$               N/A N/A
PA1115P STRIPPER MINI-STRIPAXPLUS AWG 28-18 PVC EA B 127.14$     10.0% 114.43$               N/A N/A
PA1116 STRIPPER/CUTTER DATA SURESTRIP EA B 26.21$       10.0% 23.59$                 N/A N/A
PA1117 STRIPPER 22-10 AWG PP RETAIL CARD EA B 18.75$       10.0% 16.88$                 N/A N/A
PA1118 STRIPPER 30-20 AWG PP RETAIL CARD EA B 18.75$       10.0% 16.88$                 N/A N/A
PA1119 STRIPPER/CUTTER - SURESTRIP EA B 37.49$       10.0% 33.74$                 N/A N/A
PA1123 STRIPPER 22-10 & 30-20 AWB BUNDLE EA B 31.26$       10.0% 28.13$                 N/A N/A
PA1161 STRIPPER CUTTER WIRE BLISTER PACK EA B 8.72$         10.0% 7.85$                   N/A N/A
PA1162 STRIPPER FIBER OPTIC 3-LEVEL EA B 25.00$       10.0% 22.50$                 N/A N/A
PA1171 PRO-GRIP STRIPPER,FIBEROPTIC EA B 73.90$       10.0% 66.51$                 N/A N/A
PA1175 PRO-GRIP CUTTER, CONTOUR CABLE CUTTER EA B 24.15$       10.0% 21.74$                 N/A N/A
PA1176 PRO-GRIP CRIMPER, TERMINAL CRIMPER, ELEC EA B 14.20$       10.0% 12.78$                 N/A N/A
PA1177 PRO-GRIP STRIPPER, 3-IN-1 FIBER OPTIC EA B 43.10$       10.0% 38.79$                 N/A N/A
PA1178 CRIMPER TELECOM BUTN SPLCR EA B 17.76$       10.0% 15.98$                 N/A N/A
PA1179 PRO-GRIP CUTTER, DUAL CONTOUR CABLE CUTT EA B 24.15$       10.0% 21.74$                 N/A N/A
PA1180 CRIMPER, NEEDLE NOSE, BUTTON SPLICE EA B 23.69$       10.0% 21.32$                 N/A N/A
PA1192 HDFT PRO, CABLE PREP TOOL (POP) EA B 33.66$       10.0% 30.29$                 N/A N/A
PA1240 STRIPPER CST CASSETTE GRN EA B 131.08$     10.0% 117.97$               N/A N/A
PA1243 STRIPPER CST CASSETTE BROWN EA B 131.08$     10.0% 117.97$               N/A N/A
PA1247 STRIPPER CST CASSETTE ORANGE EA B 131.08$     10.0% 117.97$               N/A N/A
PA1248 STRIPPER CST BLACK .344/.094 EA B 128.52$     10.0% 115.67$               N/A N/A
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PA1250 STRIPPER CST FRAME ONLY EA B 91.25$       10.0% 82.13$                 N/A N/A
PA1255 STRIPPER LCCST-58/59/62/6 COAX EA B 22.05$       10.0% 19.85$                 N/A N/A
PA1256 STRIPPER LCCST-8/11/213 COAX EA B 22.05$       10.0% 19.85$                 N/A N/A
PA1257 STRIPPER LCCST CATV-F COAX EA B 22.05$       10.0% 19.85$                 N/A N/A
PA1258 STRIPPER LCCST MINI-COAX EA B 22.05$       10.0% 19.85$                 N/A N/A
PA1280 STRIPPER CST PRO W/GREEN BLADE CASSETTE EA B 89.95$       10.0% 80.96$                 N/A N/A
PA1281 STRIPPER CST PRO W/ORNAGE BLADE CASSETTE EA B 89.95$       10.0% 80.96$                 N/A N/A
PA1282 STRIPPER CST PRO W/BLACK BLADE CASSETTE EA B 89.95$       10.0% 80.96$                 N/A N/A
PA1283 STRIPPER CST PRO W/BLUE BLADE CASSETTE EA B 89.95$       10.0% 80.96$                 N/A N/A
PA1285 STRIPPER CST PRO NO CASSETTE EA B 64.25$       10.0% 57.83$                 N/A N/A
PA1302 CRIMPER 1300 FRAME EA B 51.70$       10.0% 46.53$                 N/A N/A
PA1305 CRIMPER 1300 INSULATED TERM AWG 22-10 EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1306 CRIMPER 1300 NON-INSULATED AWG 22-12 EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1307 CRIMPER 1300 RJ45 TEL PLUGS EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1308 CRIMPER 1300 INSUL TERMINAL AWG 22-12 EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1317 CRIMPER 1300 RG58/59/62AU BNC/TNC EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1319 CRIMPER 1300 RG8/11/213/216 EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1322 CRIMPER 1300 TERM & SPLICES AWG 22-8 EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1328 CRIMPER 1300 CATV F CONN. RG59/6 EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1330 CRIMPER 1300 SFR/SMA FIBER OPTICS CONN EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1334 CRIMPER 1300 INS TERM 14-26AWG EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1335 CRIMPER 1300 RG58/174 50/75 OHM EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1336 CRIMPER 1300 RG59/BELDEN 8281 EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1338 CRIMPER 1300 RG174 BNC/TNC EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1340 CRIMPER 1300 RJ11 MODULAR PLUGS EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1342 CRIMPER 1300 RJ45 AMP PLUGS EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1345 CRIMPER 1300 RJ45 10 POSITION EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1349 CRIMPER 1300 BELDEN 1694A EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1356 CRIMPER 1300 CATV RG6/RG6Q EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1359 CRIMPER OPEN BARREL D-SUB CONT 28-20 AWG EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1360 CRIMPER INSULATED/NON-INS 20-10 AWG EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1362 CRIMPER 1300 FIBER SMA/SMB/SC EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1363 CRIMPER 1300 MINI-COAXIAL EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1365 CRIMPER 1300 RG8/RG11 N-TYPE EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1366 CRIMPER 1300 MINI-75 EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1367 CRIMPER 1300 75-OHMCX EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1368 CRIMPER 1300 KINGS ADC EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1387 CRIMPER RJ45 WE/SS & CATV-F EA B 73.35$       10.0% 66.02$                 N/A N/A
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PA1388 CRIMPER 1300 RJ45-SNAGLESS CLAMSHELL EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1389 CRIMPER 1300 HDTV UNIVERSAL EA B 70.94$       10.0% 63.85$                 N/A N/A
PA1460 PRO-GRIP CRIMPER, 4-INDENT D-SUB, 26-20A EA B 47.39$       10.0% 42.65$                 N/A N/A
PA1461 PRO-GRIP CRIMPER, 4-INDENT D-SUB, 20-12A EA B 47.39$       10.0% 42.65$                 N/A N/A
PA1462 PRO-GRIP CRIMPER, 8-INDENT D-SUB, 26-20A EA B 50.95$       10.0% 45.86$                 N/A N/A
PA1511 CUTTER KEVLAR EA B 31.86$       10.0% 28.67$                 N/A N/A
PA1530R CRIMPER - ALL-IN-ONE PRO MOD EA B 156.35$     10.0% 140.72$               N/A N/A
PA1540 CRIMPER ALL-IN-ONE AMP CLAMSHELL EA B 156.35$     10.0% 140.72$               N/A N/A
PA1543 TESTER-LAN PRONAVIGATOR EA B 113.67$     10.0% 102.30$               N/A N/A
PA1545 CRIMPER RATCHET TELE.PLUGS EA B 51.69$       10.0% 46.52$                 N/A N/A
PA1554 CRIMPER ECON RJ45/RJ11 AMP CLAMSHELL EA B 51.69$       10.0% 46.52$                 N/A N/A
PA1557 CRIMPER ALL IN ONE ECON AMP/TYCO EA B 56.52$       10.0% 50.87$                 N/A N/A
PA1559 CRIMPER MINI COAX PRO UNIVERSAL EA B 82.93$       10.0% 74.64$                 N/A N/A
PA1561 CRIMPER, SNAGLESS ALL-IN-ONE, ECON EA B 55.68$       10.0% 50.11$                 N/A N/A
PA1573 CABLE CHECK - TONE & PROBE PLUS EA B 99.21$       10.0% 89.29$                 N/A N/A
PA1574 CABLE CHECK - LAN EA B 36.15$       10.0% 32.54$                 N/A N/A
PA1576 CABLE CHECK - DATA/LINK ID EA B 72.33$       10.0% 65.10$                 N/A N/A
PA1577 CABLE CHECK - PC PRO TESTER EA B 196.36$     10.0% 176.72$               N/A N/A
PA1594 CABLE CHECK - LAN A/V EA B 46.49$       10.0% 41.84$                 N/A N/A
PA1599 TESTER,HDMI,HDFT PRO (POP) EA B 95.98$       10.0% 86.38$                 N/A N/A
PA1600 CRIMPER 1600 FRAME ONLY EA B 80.09$       10.0% 72.08$                 N/A N/A
PA1631 CRIMPER 1600 OPEN BARREL AWG 24-14 EA B 224.66$     10.0% 202.19$               N/A N/A
PA1645 CRIMPER 1600 OPEN BARREL AWG 30-18 EA B 164.28$     10.0% 147.85$               N/A N/A
PA1646 CRIMPER 1600 OPEN BARREL DSUB AWG 28-20 EA B 241.51$     10.0% 217.36$               N/A N/A
PA1647 CRIMPER WIRE-FERRULE 20-10 AWG EA B 200.60$     10.0% 180.54$               N/A N/A
PA1648 CRIMPER 1600 FERRULES AWG 20-12 EA B 205.42$     10.0% 184.88$               N/A N/A
PA1649 CRIMPER 1600 FERRULES AWG 10-6 EA B 205.42$     10.0% 184.88$               N/A N/A
PA1670 CRIMPER 1600 SERIES EDAC ELCO CLAMSHELL EA B 169.56$     10.0% 152.60$               N/A N/A
PA1700 DESOLDER STANDARD WITH STANDARD TIP .18 EA B 25.00$       10.0% 22.50$                 N/A N/A
PA1820 SLITTER AM25 CUTS/SLITS 0.18 TO 1.00 EA B 73.40$       10.0% 66.06$                 N/A N/A
PA1821 SLITTER AM35 EA B 87.81$       10.0% 79.03$                 N/A N/A
PA1822 SLITTER CABLE 0.18-1.40 INCH CLAMSHELL EA B 35.00$       10.0% 31.50$                 N/A N/A
PA1828-1 CABLE TIE GUN UP TO .25 BOX PKG EA B 67.50$       10.0% 60.75$                 N/A N/A
PA1873 HEAT GUN 120V/1200W W/3 ACC EA B 68.74$       10.0% 61.87$                 N/A N/A
PA1900 WRENCH CAN 22/4 & 24/4 TELEPHO EA B 19.98$       10.0% 17.98$                 N/A N/A
PA1902 ADAPTER RJ45 MODULAR 8-WAY BLISTER EA B 23.77$       10.0% 21.39$                 N/A N/A
PA1903 ADAPTER RJ11 MODULAR 6-WAY BLISTER EA B 23.23$       10.0% 20.91$                 N/A N/A
PA1907 EXTRACTOR BNC 8-INCH BLISTER EA B 18.75$       10.0% 16.88$                 N/A N/A
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PA1908 EXTRACTOR CATV-F 8-INCH BLISTER EA B 18.75$       10.0% 16.88$                 N/A N/A
PA1913 UTP STRIPPER/PUNCHDOWN TOOL RETAIL EA B 6.00$         10.0% 5.40$                   N/A N/A
PA1915 POCKET PROBE/PICK BLISTER EA B 6.23$         10.0% 5.61$                   N/A N/A
PA1916 EXTRACTOR BNC 12-INCH BAGGED EA B 18.75$       10.0% 16.88$                 N/A N/A
PA1917 FLARING TOOL RG59/RG6/RG6-QUAD BLISTER EA B 16.22$       10.0% 14.60$                 N/A N/A
PA1920-1 POLISHING PUCK FIBER SC ST FC EA B 19.98$       10.0% 17.98$                 N/A N/A
PA1922-1 FIBER OPTICCARBIDE EA B 32.50$       10.0% 29.25$                 N/A N/A
PA1923 UNTWIST TOOL TWISTED PAIR EA B 13.12$       10.0% 11.81$                 N/A N/A
PA1926-1 POLISHING PUCK FIBER LC EA B 19.98$       10.0% 17.98$                 N/A N/A
PA1927 3-WAY CATV PREP TOOL RETAIL EA B 12.49$       10.0% 11.24$                 N/A N/A
PA1928 MULTI-TOOL - CATV "F" RG6 EA B 18.46$       10.0% 16.61$                 N/A N/A
PA1930 3-WAY BNC WITH BNC EXTRACTION TOOL EA B 18.46$       10.0% 16.61$                 N/A N/A
PA2029 DIE 26-14 AWG INSULATED BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2031 DIE 22-8 AWG NON-INSUL. BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2032 DIE BRIT.TELECOM 6-POLE PLUG BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2033 DIE 22-12 AWG OPEN BARREL BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2034 DIE RG58/59/62AU COAX EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2035 DIE 22-10 AWG INSULATED-TERM. BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2039 DIE N-TYPE RG8/11/213/216 BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2040 DIE INSULATED TERM AWG 22-12 BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2042 DIE CATV F RG59/6 BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2043 DIE 1300 SMA FIBER OPTIC EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2044 DIE 1600 LUCENT FIBER OPTIC EA B 57.48$       10.0% 51.73$                 N/A N/A
PA2045 DIE RG6/RG6 QUAD BNC/TN EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2046 DIE RG58/174 50-75 OHM BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2047 DIE RG58/BELDEN-8281 50-75 OHM BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2050 DIE RG8 BNC/TNC BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2051 DIE RG174 BNC/TNC SM.CABLE BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2061 DIE RJ45 8P8C MOD. PLUG BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2062 DIE RJ11/12 (WE/SS) MOD.PLUG BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2063 DIE RJ22 HANDSET(WE/SS) BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2064 DIE AMP RJ45 MOD.PLUG BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2067 DIE AMP RJ11 DEC/MMJ 6P6C BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2068 DIE VP RJ50 10P10C BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2075 DIE RG58/59/62 TEF.PLEN. BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2082 DIE BELDEN-1694A BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2095 DIE 22-10 AWG WIRE FERRULE BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2096 DIE 22-14 AWG OPEN BARREL BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
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PA2097 DIE 28-20 AWG OPEN BARREL BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2109 BLADE REPLACEMENT BLADE(QTY 2 EA B 20.95$       10.0% 18.86$                 N/A N/A
PA2113 BLADE SET STRIPAX PRO6(blstr) PRO6 EA B 56.37$       10.0% 50.73$                 N/A N/A
PA2119 BLADE CASS SMARTHOME SURESTRIP EA B 7.49$         10.0% 6.74$                   N/A N/A
PA2120 BLADE CUT SURESTRIP SMARTHOME EA B 2.49$         10.0% 2.24$                   N/A N/A
PA2140 BLADE DURO-STRIPAX EA B 73.40$       10.0% 66.06$                 N/A N/A
PA2141 BLADE DURO-STRIPAX EA B 73.40$       10.0% 66.06$                 N/A N/A
PA2142 BLADE DURO-STRIPAX EA B 73.40$       10.0% 66.06$                 N/A N/A
PA2143 BLADE DURO-STRIPAX EA B 73.40$       10.0% 66.06$                 N/A N/A
PA2144 BLADE DURO-STRIPAX EA B 73.40$       10.0% 66.06$                 N/A N/A
PA2240 BLADE CASSETTE CST STRIPPER EA B 52.42$       10.0% 47.18$                 N/A N/A
PA2243 BLADE CASSETTE CST STRIPPER EA B 52.42$       10.0% 47.18$                 N/A N/A
PA2245 STRIPPER MEMORY CST STRIPPER EA B 52.42$       10.0% 47.18$                 N/A N/A
PA2247 BLADE CASSETTE CST STRIPPER EA B 52.42$       10.0% 47.18$                 N/A N/A
PA2248 BLADE CASSETTE CST BLACK .344/ EA B 52.42$       10.0% 47.18$                 N/A N/A
PA2263 BLADE SET LC CST STRIPPER(BLIS EA B 13.74$       10.0% 12.37$                 N/A N/A
PA2280 BLADE CASSETTE CST PRO GREENE CASSETTE52 EA B 32.78$       10.0% 29.50$                 N/A N/A
PA2281 BLADE CASSETTE CST PRO ORANGE CASSETTE EA B 32.78$       10.0% 29.50$                 N/A N/A
PA2282 BLADE CASSETTE CST PRO BLACK CASSETTE EA B 32.78$       10.0% 29.50$                 N/A N/A
PA2283 BLADE CASSETTE CST PRO BLUE CASSETTE EA B 32.78$       10.0% 29.50$                 N/A N/A
PA2284 ROLLER SET CST PRO REPLACEMENT SET (2) EA B 8.86$         10.0% 7.97$                   N/A N/A
PA2303 SCREW DIE SCREW EZ-CHANGE (2) EA B 8.23$         10.0% 7.41$                   N/A N/A
PA2307 SCREW CRIMPER FRAME 1600S SET BLISTER EA B 3.20$         10.0% 2.88$                   N/A N/A
PA2345 SPRING FRAME 1300 & 8000 EA B 2.93$         10.0% 2.64$                   N/A N/A
PA2346 SPRING FRAME 1300 SERIES EA B 2.93$         10.0% 2.64$                   N/A N/A
PA2347 SPRING FRAME 8000 SERIES UPPER FRAME EA B 2.93$         10.0% 2.64$                   N/A N/A
PA2530 BLADE SET 1530,1540 EA B 12.02$       10.0% 10.82$                 N/A N/A
PA2531 BLADE SET 1556,1557 1556 1557 1545 1554 EA B 8.86$         10.0% 7.97$                   N/A N/A
PA2648 DIE MINI-75 BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2649 DIE 75-OHMCX BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2652 DIE FIBER SMA/SMB/SC FOC-A2 EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2653 DIE MINI-COAXIAL EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2656 DIE RG6/RG11 N-TYPE EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2657 DIE KINGS/ADC-1694A BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2664 DIE 1600 SMA/SMB/FC/BICONIC BLISTER EA B 57.48$       10.0% 51.73$                 N/A N/A
PA2668 DIE 1600 3M SC FIBER BLISTER EA B 57.48$       10.0% 51.73$                 N/A N/A
PA2670 DIE S.S. RJ45 STP SHORT BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2674 DIE MOLEX RJ45 STP 6.0 BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
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PA2685 DIE FIBER-LC/SC/ST/FC BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2687 DIE RJ45 RG6 CATV F COMBO EA B 39.99$       10.0% 35.99$                 N/A N/A
PA2688 DIE RJ45-SNAGLESS BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2695 DIE AMP 2.0/ 2.5 / 3.0 SC BLISTER EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2699 DIE 1300/8000 HDTV UNIVERSAL EA B 32.49$       10.0% 29.24$                 N/A N/A
PA2712 DESOLDER TIP DESOLDER STANDARD EA B 7.49$         10.0% 6.74$                   N/A N/A
PA3240 CST- VARIO COAX STRIPPER EA B 131.08$     10.0% 117.97$               N/A N/A
PA3242 CST- VARIO BLADE HOLDER W/BLAD EA B 70.12$       10.0% 63.11$                 N/A N/A
PA3526 PDT TOOL ONLY w/o blade EA B 52.91$       10.0% 47.62$                 N/A N/A
PA3527 PDT 66 IMPACT TOOL w/66 blade EA B 72.15$       10.0% 64.94$                 N/A N/A
PA3528 PDT 110 IMPACT TOOL w/110 blade EA B 72.15$       10.0% 64.94$                 N/A N/A
PA3535 PDT IMPACT TOOL w/630 blade EA B 75.46$       10.0% 67.91$                 N/A N/A
PA3560 PUNCHDOWN-PROPUNCH 110 5-PAIR EA B 138.29$     10.0% 124.46$               N/A N/A
PA3561 PROPUNCH 110 4-PAIR MULTI-PDT 110 EA B 138.29$     10.0% 124.46$               N/A N/A
PA3570 PDT SUREPUNCH PDT TOOL EA B 62.54$       10.0% 56.29$                 N/A N/A
PA3571 PDT SUREPUNCH 110/66 REVERS. EA B 74.54$       10.0% 67.09$                 N/A N/A
PA3572 PDT SUREPUNCH 110 EA B 74.54$       10.0% 67.09$                 N/A N/A
PA3573 PDT SUREPUNCH 66 SUREPUNCH 66(CLAMSHELL) EA B 74.54$       10.0% 67.09$                 N/A N/A
PA3574 PDT SUREPUNCH BIX EA B 86.59$       10.0% 77.93$                 N/A N/A
PA3575 PDT SUREPUNCH KRONE LSA CLAMSHELL EA B 86.59$       10.0% 77.93$                 N/A N/A
PA3576 PDT SUREPUNCH DOUBLE 110 BLADE EA B 81.78$       10.0% 73.60$                 N/A N/A
PA3579 PDT SUREPUNCH 110 & 66 BLADES EA B 86.59$       10.0% 77.93$                 N/A N/A
PA3580 PDT 110 NON-IMPACT RUBBER HANDLE 110 EA B 14.42$       10.0% 12.98$                 N/A N/A
PA3581 PDT 66 NON-IMPACT RUBBER HANDLE 66 EA B 14.42$       10.0% 12.98$                 N/A N/A
PA3582 PDT BIX NON IMPACT RUBBER HANDLE BIX EA B 24.04$       10.0% 21.64$                 N/A N/A
PA3584 PDT SUREPUNCH PRO DBL110 LITE EA B 101.01$     10.0% 90.91$                 N/A N/A
PA3585 PDT SUREPUNCH PRO DOUBLE 110 EA B 93.80$       10.0% 84.42$                 N/A N/A
PA3586 PDT SUREPUNCH-PRO 110&66-BLADE EA B 98.62$       10.0% 88.76$                 N/A N/A
PA3587 PUNCHDOWN - SSP W/110 & 66 EA B 105.83$     10.0% 95.25$                 N/A N/A
PA3588 PDT SUREPUNCH-PRO W/LIGHT CLAMSHELL EA B 93.80$       10.0% 84.42$                 N/A N/A
PA3589 PDT SUREPUNCH-PRO HANDLE CLAMSHELL EA B 74.54$       10.0% 67.09$                 N/A N/A
PA3590 PDT SUREPUNCH-PRO HANDLE-LIGHT CLAMSHEL EA B 81.78$       10.0% 73.60$                 N/A N/A
PA3591 PDT SUREPUNCH-PRO 110/66-BLADE EA B 86.59$       10.0% 77.93$                 N/A N/A
PA3592 PDT SUREPUNCH-PRO 110-BLADE EA B 86.59$       10.0% 77.93$                 N/A N/A
PA3593 PDT SUREPUNCH-PRO 66-BLADE EA B 86.59$       10.0% 77.93$                 N/A N/A
PA3595 PDT SUREPUNCH-PRO KRONE-BLADE EA B 98.62$       10.0% 88.76$                 N/A N/A
PA3596 PUNCHDOWN - SSP W/110 EA B 93.80$       10.0% 84.42$                 N/A N/A
PA3598 PDT SUREPUNCH-PRO LIGHT-BIX CLAMSHELL EA B 105.83$     10.0% 95.25$                 N/A N/A

4305 of 9702



NW Infrastructure Greenlee

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Greenlee                        
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

PA3599 PDT SUREPUNCH-PRO LIGHT-KRONE CLAMSHELL EA B 105.83$     10.0% 95.25$                 N/A N/A
PA3703 DIE, 1300/8000 EA B 23.47$       10.0% 21.12$                 N/A N/A
PA3711 HEAD SET, JACK TERMINATOR, UNJ500 EA B 42.23$       10.0% 38.01$                 N/A N/A
PA3712 HEAD SET, JACK TERMINATOR, MGS400 EA B 42.23$       10.0% 38.01$                 N/A N/A
PA3713 HEAD SET, JACK TERMINATOR, 41106 EA B 42.23$       10.0% 38.01$                 N/A N/A
PA3714 HEAD SET, JACK TERMINATOR, 61110 EA B 42.23$       10.0% 38.01$                 N/A N/A
PA3715 HEAD SET, JACK TERM, SMP, KMJA SERIES EA B 42.23$       10.0% 38.01$                 N/A N/A
PA3716 HEAD SET, JACK TERM, HT, RJ45FC SERIES EA B 42.23$       10.0% 38.01$                 N/A N/A
PA3717 HEAD SET, JACK TERMINATOR, HUBBELL, HXJ EA B 41.01$       10.0% 36.91$                 N/A N/A
PA3718 HEAD SET, JACK T, ORTRONICS, TJ SERIES EA B 42.23$       10.0% 38.01$                 N/A N/A
PA3811 PUNCH HEAD REPLACEMENT BLADE SET, UNJ500 EA B 33.34$       10.0% 30.01$                 N/A N/A
PA3812 PUNCH HEAD REPLACEMENT BLADE SET, MGS400 EA B 33.34$       10.0% 30.01$                 N/A N/A
PA3813 PUNCH HEAD REPLACEMENT BLADE SET, 41106 EA B 33.34$       10.0% 30.01$                 N/A N/A
PA3814 PUNCH HEAD REPLACEMENT BLADE SET, 61110 EA B 33.34$       10.0% 30.01$                 N/A N/A
PA3815 PUNCH HEAD SET, SMP, KMJA SERIES EA B 33.34$       10.0% 30.01$                 N/A N/A
PA3816 PUNCH HEAD SET, HT, RJ45FC SERIES EA B 33.34$       10.0% 30.01$                 N/A N/A
PA3817 PUNCH HEAD SET, HUBBELL, HXJ SERIES EA B 32.37$       10.0% 29.13$                 N/A N/A
PA3818 PUNCH HEAD SET, ORTRONICS, TJ SERIES EA B 32.37$       10.0% 29.13$                 N/A N/A
PA4002 HDFT METAL LOADING FIXTURE (POP) EA B 31.74$       10.0% 28.57$                 N/A N/A
PA4003 DIESET, HDFT, 1300/8000 SERIES (POP) EA B 52.92$       10.0% 47.63$                 N/A N/A
PA4017 HDFT PRO KIT 8000 (POP) EA B 215.91$     10.0% 194.32$               N/A N/A
PA4019 HDFT PRO TOOL SET 8000 (POP) EA B 183.53$     10.0% 165.18$               N/A N/A
PA4302 BROADCAST KIT EA B 192.43$     10.0% 173.19$               N/A N/A
PA4305 KIT TERM CRIMPER EA B 91.39$       10.0% 82.25$                 N/A N/A
PA4308 KIT TELE CRIMP/STRIP EA B 148.10$     10.0% 133.29$               N/A N/A
PA4336 KIT CORDLESS SD SOCKET-SET EA B 87.51$       10.0% 78.76$                 N/A N/A
PA4361 KIT DATA-COMM COUNTER DEMO POUCH EA B 400.92$     10.0% 360.83$               N/A N/A
PA4370 KIT ECONOMY COMPUTER SERVICE ZIPPER CASE EA B 150.34$     10.0% 135.31$               N/A N/A
PA4391 CASE ZIPPER 10X7X3 EA B 78.20$       10.0% 70.38$                 N/A N/A
PA4527 PDT 66 BLADE EA B 22.83$       10.0% 20.55$                 N/A N/A
PA4528 PDT 110 BLADE EA B 22.83$       10.0% 20.55$                 N/A N/A
PA4531 PDT BLADE PDT KRONE EA B 24.04$       10.0% 21.64$                 N/A N/A
PA4560 HEAD PROPUNCH 110 5-PAIR BLISTER EA B 48.09$       10.0% 43.28$                 N/A N/A
PA4561 HEAD PROPUNCH 110 4-PAIR BLISTER EA B 48.09$       10.0% 43.28$                 N/A N/A
PA4562 BLADE ASSY 5-PAIR BLISTER PACK EA B 30.07$       10.0% 27.06$                 N/A N/A
PA4563 BLADE ASSY 4-PAIR BLISTER PACK EA B 30.07$       10.0% 27.06$                 N/A N/A
PA4571 BLADE - SSP 110/66 EA B 20.43$       10.0% 18.39$                 N/A N/A
PA4572 BLADE - SSP 110 EA B 20.43$       10.0% 18.39$                 N/A N/A
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PA4573 BLADE - SSP 66 EA B 20.43$       10.0% 18.39$                 N/A N/A
PA4574 BLADE-SPP BIX STYLE EA B 33.67$       10.0% 30.30$                 N/A N/A
PA4575 BLADE-SSP KRONE STYLE EA B 33.67$       10.0% 30.30$                 N/A N/A
PA4591 BLADE-SPP DOUBLE 110/110 EA B 24.04$       10.0% 21.64$                 N/A N/A
PA4599 LIGHT-BATTERIES SUREPUNCH-PRO BLISTER EA B 18.03$       10.0% 16.23$                 N/A N/A
PA4601 BROADCAST 1600S KIT EA B 303.61$     10.0% 273.25$               N/A N/A
PA4800 CRIMPALL PACK KIT EA B 96.21$       10.0% 86.59$                 N/A N/A
PA4801 CRIMPALL DATA PACK KIT EA B 180.41$     10.0% 162.37$               N/A N/A
PA4802 CRIMPALL BROADCAST KIT EA B 206.45$     10.0% 185.81$               N/A N/A
PA4803 CRIMPALL DIY HOME KIT EA B 204.45$     10.0% 184.01$               N/A N/A
PA4908 TOOL KIT-DATACOMM PRO STARTER EA B 139.51$     10.0% 125.56$               N/A N/A
PA4909 TOOL BUNDLE - NETWORK EA B 78.16$       10.0% 70.34$                 N/A N/A
PA4910 CRIMP KIT - SEALTITE PRO CATV EA B 143.31$     10.0% 128.98$               N/A N/A
PA4915 CRIMP BUNDLE - SEALTITE PRO EA B 115.36$     10.0% 103.82$               N/A N/A
PA4923 TOOL BAG,ULTIMATE EA B 79.38$       10.0% 71.44$                 N/A N/A
PA4924 KIT ULTIMATE FIBER TOOL KIT EA B 541.22$     10.0% 487.10$               N/A N/A
PA4932 TECHNICIAN TOOL KIT - ULTIMATE EA B 745.69$     10.0% 671.12$               N/A N/A
PA4933 PREMISE TOOL KIT - ULTIMATE EA B 571.29$     10.0% 514.16$               N/A N/A
PA4934 PRO TOOLKIT - ULTIMATE DATAREADY EA B 493.12$     10.0% 443.81$               N/A N/A
PA4935 DATA/VOICE PRO KIT - ULTIMATE EA B 372.84$     10.0% 335.56$               N/A N/A
PA4938 TELCO TOOL KIT - ULTIMATE EA B 633.13$     10.0% 569.82$               N/A N/A
PA4939 COMPRESSION TOOLKIT - ULTIMATE EA B 667.98$     10.0% 601.18$               N/A N/A
PA4940 GRIPPACK PVC POUCH EA B 39.67$       10.0% 35.70$                 N/A N/A
PA4941 TECHNICIANS KIT - GRIPPACK SPP EA B 171.97$     10.0% 154.77$               N/A N/A
PA4942 INSTALLERS KIT - GRIPPACK SPP EA B 152.72$     10.0% 137.45$               N/A N/A
PA4943 GRIPPACK SUREPUNCH TECH EA B 158.75$     10.0% 142.88$               N/A N/A
PA4946 KIT, PVC POUCH, GRIP PACK JR EA B 142.18$     10.0% 127.96$               N/A N/A
PA5000 PRO COAX GRIP PACK EA B 27.20$       10.0% 24.48$                 N/A N/A
PA6000 KIT REPLACEMENT BATTERY 3.6V EA B 24.64$       10.0% 22.18$                 N/A N/A
PA6513 SCREW SET 5/64 HEX TYPE EA B 5.83$         10.0% 5.25$                   N/A N/A
PA6514 WIRE UNWRAP TOOL 22-30 AWG ONLY EA B 28.46$       10.0% 25.61$                 N/A N/A
PA6524 LEVER STOP LOCK PT-540 EA B 7.02$         10.0% 6.32$                   N/A N/A
PA6525 SPRING 1/4 DRIVE REPLACEMENT EA B 3.48$         10.0% 3.13$                   N/A N/A
PA6575 KNIFE,ELECTRICIANS - POWERBLADE EA B 71.12$       10.0% 64.01$                 N/A N/A
PA70001 DATASHARK ROUND CABLE CUTTER SC-CLAM EA B 8.61$         10.0% 7.75$                   N/A N/A
PA70002 DATASHARK COAX CABLE STRIPPER SC-CLAM EA B 8.61$         10.0% 7.75$                   N/A N/A
PA70003 UNIVERSAL STRIPPER SC-CLAMSHELL EA B 11.07$       10.0% 9.96$                   N/A N/A
PA70004 CRIMPER RJ45 WE/SS SC-CLAMSHELL EA B 35.55$       10.0% 32.00$                 N/A N/A
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PA70005 CRIMPER-DATASHARK ALL-IN-ONE EA B 23.70$       10.0% 21.33$                 N/A N/A
PA70006 CRIMPER RG6 CATV F SC-CLAMSHELL EA B 35.55$       10.0% 32.00$                 N/A N/A
PA70007 DATASHARK NETWORK TOOL KIT EA B 47.41$       10.0% 42.67$                 N/A N/A
PA70008 CATV/SATELLITE KIT EA B 35.90$       10.0% 32.31$                 N/A N/A
PA70009 CRIMP BUNDLE - DATASHARK DIY EA B 35.55$       10.0% 32.00$                 N/A N/A
PA70010 CRIMPER RG6/6QS CRIMPER EA B 9.47$         10.0% 8.52$                   N/A N/A
PA70012 PDT NON-IMPACT 110 TWIST-LOCK STYLE 110 EA B 20.13$       10.0% 18.12$                 N/A N/A
PA70014 CRIMPER - COMPRESSION CATV "F" EA B 22.51$       10.0% 20.26$                 N/A N/A
PA70015 DATASHARK CRIMPER RG58/59/62 RETAIL EA B 35.55$       10.0% 32.00$                 N/A N/A
PA70016 DATASHARK NETWORK BUNDLE RETAIL EA B 47.41$       10.0% 42.67$                 N/A N/A
PA70017 DATASHARK PUNCHDOWN BUNDLE RETAIL PKG EA B 23.70$       10.0% 21.33$                 N/A N/A
PA70018 DATASHARK CATV F COMP TOOL KIT EA B 47.87$       10.0% 43.08$                 N/A N/A
PA70019 DATASHARK CATV F COMP TOOL KIT EA B 47.87$       10.0% 43.08$                 N/A N/A
PA70020 RG7/11/RG59/RG6 COMPRESSION TOOL EA B 59.24$       10.0% 53.32$                 N/A N/A
PA70021 DATASHARK RJ45 RJ11 AMP ALL-IN-ONE TOOL EA B 23.70$       10.0% 21.33$                 N/A N/A
PA70023 PDT KRONE KRONE PUNCH DOWN TOOL EA B 29.62$       10.0% 26.66$                 N/A N/A
PA70025 TESTER,CABLE - DATASHARK NETWORK EA B 30.74$       10.0% 27.67$                 N/A N/A
PA70028 HOME ENT TOOLKIT W/CAB EA B 59.84$       10.0% 53.86$                 N/A N/A
PA70029 CUTTER/STRIPPER-CATV/UTP EA B 14.78$       10.0% 13.30$                 N/A N/A
PA70031 COAXIAL TOOL CABLE TV CUT/STRIP/CRIMP EA B 17.76$       10.0% 15.98$                 N/A N/A
PA70034 PUNCHDOWN - NON-IMPACT 110 EA B 9.47$         10.0% 8.52$                   N/A N/A
PA70040 DATASHARK PUSH-ON CONN BUNDLE RG6 EA B 12.13$       10.0% 10.92$                 N/A N/A
PA70042 DATASHARK SECURITY TOOL KIT EA B 47.87$       10.0% 43.08$                 N/A N/A
PA70045 DATASHARK CONN RG59 RCA COMP EA B 10.75$       10.0% 9.68$                   N/A N/A
PA70046 DATASHARK CONN RG6/Q RCA COMP EA B 10.75$       10.0% 9.68$                   N/A N/A
PA70047 CONN COMP RG59 BNC RG59 BNC 8-PK EA B 15.55$       10.0% 14.00$                 N/A N/A
PA70048 DATASHARK CONN RG6/Q BNC COMP EA B 15.55$       10.0% 14.00$                 N/A N/A
PA70050 DATASHARK RG6 CATVF PUSH ON EA B 11.96$       10.0% 10.76$                 N/A N/A
PA70051 DATASHARK CONN BNC RG59Q EA B 59.84$       10.0% 53.86$                 N/A N/A
PA70052 CRIMPER F/RCA/BNC COMPRESSION CRIMPER EA B 33.18$       10.0% 29.86$                 N/A N/A
PA70053 DATASHARK COMPRESSION KIT EA B 59.84$       10.0% 53.86$                 N/A N/A
PA70054 DATASHARK ADAPTER BNC(F)RCA(M) EA B 5.96$         10.0% 5.36$                   N/A N/A
PA70056 DATASHARK STRIPPER CUTTER EA B 12.49$       10.0% 11.24$                 N/A N/A
PA70057 STRIP/CUT STRIP/CUT 30-20 AWG EA B 12.49$       10.0% 11.24$                 N/A N/A
PA70058 WIRE STRIPPER BUNDLE - DATASHARK EA B 21.24$       10.0% 19.12$                 N/A N/A
PA70060 PUNCHDOWN TOOL - IMPACT 110 EA B 23.70$       10.0% 21.33$                 N/A N/A
PA70063 CRIMPER - COMPRESSION UNIV ADJ EA B 36.07$       10.0% 32.46$                 N/A N/A
PA70068 DATASHARK, AUTOMOTIVE BUNDLE, COMBINAT EA B 19.70$       10.0% 17.73$                 N/A N/A
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PA70071 DATASHARK, COAX CATV-F COMBO CRIMP BUND EA B 18.89$       10.0% 17.00$                 N/A N/A
PA70072 DATASHARK, PRO COAX COMPRESSION BUNDLE EA B 66.71$       10.0% 60.04$                 N/A N/A
PA70076 DATASHARK, CABLE TIE GUN EA B 30.78$       10.0% 27.70$                 N/A N/A
PA70080 DIY HDFT MULTI TOOL (POP) EA B 53.98$       10.0% 48.58$                 N/A N/A
PA70081 TESTER,HDMI,DIY HDFT (POP) EA B 54.84$       10.0% 49.36$                 N/A N/A
PA70085 CONNECTORS,DIY HDFT (2PK) (POP) EA B 18.52$       10.0% 16.67$                 N/A N/A
PA70086 CONNECTORS,DIY HDFT (10PK) (POP) EA B 74.13$       10.0% 66.72$                 N/A N/A
PA70090 TOOL BUNDLE ,DIY HDFT (POP) EA B 107.96$     10.0% 97.16$                 N/A N/A
PA70100 CABLE,28AWG, 15 FT,DIY HDFT (POP) EA B 22.43$       10.0% 20.19$                 N/A N/A
PA70101 CABLE,28AWG, 35 FT,DIY HDFT (POP) EA B 44.89$       10.0% 40.40$                 N/A N/A
PA75002 KIT PC TOOL KIT 21 PIECE SERVICE KIT EA B 124.44$     10.0% 112.00$               N/A N/A
PA8000 CRIMPALL FRAME CLAMSHELL EA B 70.94$       10.0% 63.85$                 N/A N/A
PA8001 CRIMPALL RG58/59/62 CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8002 CRIMPALL RG174/59/62 CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8003 CRIMPALL RG59/62/6/1694A CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8004 CRIMPALL KING/ADC RG6/1694A CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8005 CRIMPALL MINI-COAX CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8006 CRIMPALL SMA/UHF MINI-COAX CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8007 CRIMPALL RG59/62/8281 CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8008 CRIMPALL SMA/SMB RG174/188 CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8009 CRIMPALL RG58/59/62 TFE/PLENUM CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8012 CRIMPALL RG6/RG6 QUAD CATV CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8013 CRIMPALL RG59/RG6 CATV CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8014 CRIMPALL RG8/11 N-TYPE CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8015 CRIMPALL RG8/11 MS39012 N-TYPE CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8017 CRIMPALL UNIVERSAL FIBER CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8018 CRIMPALL STANDARD FIBER CLAMSHELL EA B 89.60$       10.0% 80.64$                 N/A N/A
PA8021 CRIMPALL 22-10 INS.TERMS. CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8022 CRIMPALL INSUL TERM AWG 22-12 CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8023 CRIMPALL 26-14 INS.TERMS. CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8024 CRIMPALL 22-10 NON-INS.TERMS. CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8025 CRIMPALL 22-10 WIRE FERRULES CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8026 CRIMPALL 22-14 O.B. TERM.NAR. CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8027 CRIMPALL 22-14 O.B. TERM.WIDE CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8029 CRIMPALL 28-20 O.B. D-SUB CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8030 CRIMPALL RJ45 WE/SS 8P8C CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8031 CRIMPALL RJ11/12 WE/SS 6P6C CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8032 CRIMPALL RJ22 HANDSET 4P4C CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
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PA8033 CRIMPALL RJ45 AMP 8P8C CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8036 CRIMPALL RJ50 VA PLAST. 10P10C CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8039 CRIMPER 8000 FIBER-LC/SC/ST/FC CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8045 CRIMPER RJ45 WE/SS & CATV-F EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8046 CRIMPER 8000 RJ45-SNAGLESS CLAMSHELL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8049 CRIMPER 8000 HDTV UNIVERSAL EA B 91.39$       10.0% 82.25$                 N/A N/A
PA8100 CRIMPER FRAME, JACK TERMINATOR EA B 77.82$       10.0% 70.04$                 N/A N/A
PA8105 CRIMPER, JACK TERMINATOR, UNJ500 EA B 102.04$     10.0% 91.84$                 N/A N/A
PA8106 CRIMPER, JACK TERMINATOR, MGS400 EA B 102.04$     10.0% 91.84$                 N/A N/A
PA8107 CRIMPER, JACK TERMINATOR, 41106 EA B 102.04$     10.0% 91.84$                 N/A N/A
PA8108 CRIMPER, JACK TERMINATOR, 61110 EA B 102.04$     10.0% 91.84$                 N/A N/A
PA8109 CRIMPER, JACK TERM, SMP, KMJA SERIES EA B 102.04$     10.0% 91.84$                 N/A N/A
PA8110 CRIMPER, JACK TERM, HT, RJ45FC SERIES EA B 102.04$     10.0% 91.84$                 N/A N/A
PA8111 CRIMPER, JACK TERM, HPW, HXJ SERIES EA B 102.04$     10.0% 91.84$                 N/A N/A
PA8112 CRIMPER, JACK T, ORTRONICS, TJ SERIES EA B 102.04$     10.0% 91.84$                 N/A N/A
PA8700 HDFT 8000 SERIES CRIMPER (POP) EA B 140.34$     10.0% 126.31$               N/A N/A
PA900258 BLADE SWIVEL(FIXED) SET KT35 EA B 53.53$       10.0% 48.18$                 N/A N/A
PA901014 CRIMPER TT864RS PHONE PLUG CRI EA B 180.41$     10.0% 162.37$               N/A N/A
PA901016 CRIMPER TT864RSWE EA B 180.41$     10.0% 162.37$               N/A N/A
PA901022 BLADE SURESTRIP 4.0 BLADE SURESTRIP 4.0 EA B 43.24$       10.0% 38.92$                 N/A N/A
PA901024 CRIMPER SNSCT-59/6 SEALTITE EA B 51.70$       10.0% 46.53$                 N/A N/A
PA901039 KIT PREMISE SERVICE KIT PREMISE SERVICE EA B 571.29$     10.0% 514.16$               N/A N/A
PA9010391 KIT PREMISE SERVICE EU EA B 571.29$     10.0% 514.16$               N/A N/A
PA901053 KIT DATAREADY KIT EA B 251.36$     10.0% 226.22$               N/A N/A
PA9010531 KIT DATA READY INTERNATIONAL EA B 251.36$     10.0% 226.22$               N/A N/A
PA901054 KIT COAXREADY KIT EA B 145.72$     10.0% 131.15$               N/A N/A
PA901066 KIT LAN PRO-NAVIGATOR EA B 200.37$     10.0% 180.33$               N/A N/A
PA901081 KIT COAX READY DELUXE EA B 224.67$     10.0% 202.20$               N/A N/A
PA901083 KIT BROADCAST READY BROADCAST/HDTV EA B 497.95$     10.0% 448.16$               N/A N/A
PA901378 KIT DATAREADY PRO PROF.DATA INST. KIT EA B 493.12$     10.0% 443.81$               N/A N/A
PA9013781 KIT DATA READY PRO INTL. EA B 493.12$     10.0% 443.81$               N/A N/A
PA901380 CASE,CORDURA EA B 84.18$       10.0% 75.76$                 N/A N/A
PA901381 CASE CRIMPER CORDURA EA B 48.09$       10.0% 43.28$                 N/A N/A
PA901435 CRIMPER PZ6 ROTO EA B 245.76$     10.0% 221.18$               N/A N/A
PA906001 KIT FIBERREADY TOOL KIT FIBER TOOL KIT EA B 360.81$     10.0% 324.73$               N/A N/A
PA906003 KIT COAX COMPRESSION TOOL KIT EA B 364.35$     10.0% 327.92$               N/A N/A
PA9520 CONN RJ11 6P6C 10 PACK EA B 4.84$         10.0% 4.36$                   N/A N/A
PA9546 CONN RJ45 8P8C CAT-5e 10 PACK EA B 7.27$         10.0% 6.54$                   N/A N/A
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PA9549 CONN RJ45 CAT5E MOD PLUG 100-PK EA B 52.21$       10.0% 46.99$                 N/A N/A
PA9588 CONN, SNAGLESS RJ45, CAT5e, 10 PK EA B 7.89$         10.0% 7.10$                   N/A N/A
PA9610 CONN RG59 WATERPROOF CATV F EA B 21.85$       10.0% 19.67$                 N/A N/A
PA9611 CONN RG6 WATERPROOF CATV F EA B 21.85$       10.0% 19.67$                 N/A N/A
PA9612 CONN RG6Q WATERPROOF CATV F EA B 21.85$       10.0% 19.67$                 N/A N/A
PA9613 CONN RG59 WATERPROOF CATV F EA B 72.86$       10.0% 65.57$                 N/A N/A
PA9614 CONN RG6 WATERPROOF CATV F BULK 100 EA B 72.86$       10.0% 65.57$                 N/A N/A
PA9615 CONN RG6Q WATERPROOF CATV F EA B 72.86$       10.0% 65.57$                 N/A N/A
PA9642 CONN CATVF RG59 COMPRESSION EA B 12.13$       10.0% 10.92$                 N/A N/A
PA9643 CONN CATVF RG6 COMPRESSION EA B 12.72$       10.0% 11.45$                 N/A N/A
PA9644 CONN CATVF RG6Q COMPRESSION EA B 12.13$       10.0% 10.92$                 N/A N/A
PA9645 CONN CATV F RG59 COMPRESSION 50 PACK EA B 42.49$       10.0% 38.24$                 N/A N/A
PA9646 CONN CATV F RG6 COMPRESSION 50 PACK EA B 42.49$       10.0% 38.24$                 N/A N/A
PA9647 CONN CATVF RG6Q COMPRESSION 50 PACK EA B 42.49$       10.0% 38.24$                 N/A N/A
PA9655 CONN RJ45 8P8C CAT-5e 50 PACK EA B 27.91$       10.0% 25.12$                 N/A N/A
PA9660 COUPLER RJ45 EACH EA B 11.78$       10.0% 10.60$                 N/A N/A
PA9669 SPLITTER 2-WAY CATVF 5-24000Mhz EA B 9.70$         10.0% 8.73$                   N/A N/A
PA9670 SPLITTER 3-WAY CATVF 5-24000Mhz EA B 10.92$       10.0% 9.83$                   N/A N/A
PA9671 SPLITTER 4-WAY CATVF 5-24000Mhz EA B 12.13$       10.0% 10.92$                 N/A N/A
PA9672 LINE AMP CATVF DC12-18V SILVA EA B 19.42$       10.0% 17.48$                 N/A N/A
PA9673 DIPLEXER SATELLITE DIPLEXER SATELLITE EA B 12.13$       10.0% 10.92$                 N/A N/A
PA9674 DUAL GROUND BLOCK 1Ghz 1Ghz EA B 5.65$         10.0% 5.09$                   N/A N/A
PA9675 ADAPTER CATVF FEMALE TO FEMALE EA B 4.24$         10.0% 3.82$                   N/A N/A
PA9676 CONN F RG59 HEX CRIMP 10-PACK EA B 7.89$         10.0% 7.10$                   N/A N/A
PA9677 CONN F RG6 HEX CRIMP 10-PACK EA B 7.89$         10.0% 7.10$                   N/A N/A
PA9678 CONN F RG6Q HEX CRIMP 10-PACK EA B 7.89$         10.0% 7.10$                   N/A N/A
PA9679 CONN RG6Q RCA CATVF HEX EA B 2.14$         10.0% 1.93$                   N/A N/A
PA9680 CONN F RG6 HEX CRIMP 50-PACK EA B 30.36$       10.0% 27.32$                 N/A N/A
PA9681 CONN F RG6Q HEX CRIMP 50-PACK EA B 30.36$       10.0% 27.32$                 N/A N/A
PA9682 CONN F RG59 PUSH-ON 10-PACK EA B 12.13$       10.0% 10.92$                 N/A N/A
PA9683 CONN F RG6 PUSH-ON 10-PACK EA B 12.13$       10.0% 10.92$                 N/A N/A
PA9686 TERMINATOR 75-ohm F-type CATVF 10-PACK EA B 7.27$         10.0% 6.54$                   N/A N/A
PA9687 6ONN RG6/6Q SEALTITE PRO CATVF 100-PACK EA B 72.86$       10.0% 65.57$                 N/A N/A
PA9688 SPLITTER 2-WAY DIGITAL READY 5-1000Mhz EA B 6.66$         10.0% 5.99$                   N/A N/A
PA9689 SPLITTER 3-WAY DIGITAL READY 5-1000Mhz EA B 7.88$         10.0% 7.09$                   N/A N/A
PA9690 SPLITTER 4-WAY DIGITAL READY 5-1000Mhz EA B 9.08$         10.0% 8.17$                   N/A N/A
PA9691 CONN UR 3-PORT RED TELE SPLICE 25-PACK EA B 6.06$         10.0% 5.45$                   N/A N/A
PA9692 CONN UY 2-PORT YEL TELE SPLICE 25-PACK EA B 6.06$         10.0% 5.45$                   N/A N/A
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PA9693 CONN UB 2-PORT BLU TELE SPLICE 25-PACK EA B 6.06$         10.0% 5.45$                   N/A N/A
PA9694 CONN F RG59 TWIST-ON CATVF 10-PACK EA B 9.70$         10.0% 8.73$                   N/A N/A
PA9695 CONN F RG6 TWIST-ON CATVF 10-PACK EA B 9.70$         10.0% 8.73$                   N/A N/A
PA9703 CONN RG59 CATV F CRIMP-ON 50-PK EA B 29.45$       10.0% 26.51$                 N/A N/A
PA9704 CONN RG6 CATV F CRIMP-ON 100-PK EA B 58.28$       10.0% 52.45$                 N/A N/A
PA9709 CONN RG59Q CATVF TWIST-ON 50-PACK EA B 41.25$       10.0% 37.13$                 N/A N/A
PA9714 CONN RG6/6Q RCA COMPR 10-PK 10-PK EA B 20.63$       10.0% 18.57$                 N/A N/A
PA9715 CONN RG6/6Q BNC COMPR 10-PK 10-PK EA B 26.72$       10.0% 24.05$                 N/A N/A
PA9716 CONN RG6/6Q RCA COMPR 50-PK 50-PK EA B 93.49$       10.0% 84.14$                 N/A N/A
PA9719 ADAPTER CATVF(F) TO RCA(M) 10-PK EA B 12.13$       10.0% 10.92$                 N/A N/A
PA9720 CONN RG59 RCA COMPR 10-PK 10-PK EA B 20.63$       10.0% 18.57$                 N/A N/A
PA9721 CONN RG59/59Q RCA COMPR 50-PK 50-PK EA B 93.49$       10.0% 84.14$                 N/A N/A
PA9730 CONN RG59 BNC COMPR 10-PK 10-PK EA B 26.72$       10.0% 24.05$                 N/A N/A
PA9731 CONN RG59/59Q BNC COMPR 50-PK 50-PK EA B 121.44$     10.0% 109.30$               N/A N/A
PA9740 CONN RG6/6Q BNC COMPR 50-PK 50-PK EA B 121.44$     10.0% 109.30$               N/A N/A
PA9745 CONN SP CATVF RG59 4-PK EA B 6.20$         10.0% 5.58$                   N/A N/A
PA9746 CONN SP CATVF RG6/Q 4-PK EA B 6.20$         10.0% 5.58$                   N/A N/A
PA9747 CONN RCA RG59 CMPRSN 4-PK EA B 9.56$         10.0% 8.60$                   N/A N/A
PA9748 CONN RCA RG6Q CMPRSN 4-PK EA B 9.56$         10.0% 8.60$                   N/A N/A
PA9749 CONN BNC RG59 2-PK EA B 7.18$         10.0% 6.46$                   N/A N/A
PA9750 CONN BNC RG6Q CMPRSN 2-PK EA B 7.18$         10.0% 6.46$                   N/A N/A
PA9751 ADAPTER BNC M TO-CATVF F 2-PK EA B 5.96$         10.0% 5.36$                   N/A N/A
PDMM-20 MULTIMETER, POCKET (PDMM-20) EA B 56.18$       10.0% 50.56$                 N/A N/A
PE2003 PULSE-GROUND FAULT LOCATOR EA B 1,307.34$  10.0% 1,176.61$            N/A N/A
PE620 LOOP VERIFIER (PE620) EA B 73.01$       10.0% 65.71$                 N/A N/A
PE7780 GENERATOR, TONE-DATA MATE (PE7780) EA B 111.34$     10.0% 100.21$               N/A N/A
PE901 KIT, GROUND START ADAPTER (PE901) EA B 27.04$       10.0% 24.34$                 N/A N/A
PE902 CORD SET, REPLACEMENT (PE902) EA B 45.17$       10.0% 40.65$                 N/A N/A
PE909 CLIP, BELT-REPLACEMENT (PE909) EA B 8.87$         10.0% 7.98$                   N/A N/A
PE930 TEST SET, TELEPHONE (PE930) EA C 264.78$     0.0% 264.78$               N/A N/A
PE945 TEST SET, TELEPHONE-HF (PE945) EA C 346.76$     0.0% 346.76$               N/A N/A
PE961 ADSL SAFE PHON T-SE W/2-WAY HF (PE961) EA C 378.28$     0.0% 378.28$               N/A N/A
PE-P03 GROUNDING CORD ASSY FOR PE-P01 EA B 18.85$       10.0% 16.97$                 N/A N/A
PF8 ESTIMATOR CD-CABLE PULLER EA B 45.52$       10.0% 40.97$                 N/A N/A
PT-C02 ONE POCKET POUCH (PT-C02) EA B 11.29$       10.0% 10.16$                 N/A N/A
PT-K01A KIT, SCISSORS-KNIFE (PT-K01A) EA B 36.82$       10.0% 33.14$                 N/A N/A
PTR-1 REPLACEMENT KIT-REPLAC TIP NAILEATER-1" EA A 77.57$       25.0% 58.18$                 N/A N/A
PTR-7/8 REPLACEMNT KIT-REPLAC TIP NAILEATER-7/8" EA A 67.47$       25.0% 50.60$                 N/A N/A
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PT-T01A KNIFE, PT-T01A, GREENLEE EA B 15.43$       10.0% 13.89$                 N/A N/A
PT-T02 SNIP,ELECTRICIAN'S (BULK) (PT-T02) EA B 19.96$       10.0% 17.96$                 N/A N/A
PT-T03 SNIPS,DATACOMM (POP) EA B 16.26$       10.0% 14.63$                 N/A N/A
QCS-1 CHUCK,QUICK CHANGE HEX 1/4"-SHORT (POP) EA A 7.18$         25.0% 5.39$                   N/A N/A
R-1 STRIPPING BUSHING (R-1) EA B 25.00$       10.0% 22.50$                 N/A N/A
R-10 STRIPPING BUSHING (R-10) EA B 25.00$       10.0% 22.50$                 N/A N/A
R-11 STRIPPING BUSHING (R-11) EA B 25.00$       10.0% 22.50$                 N/A N/A
R-12 STRIPPING BUSHING (R-12) EA B 30.00$       10.0% 27.00$                 N/A N/A
R1240H C-HEAD KIT,REPLACEMENT-42MM EA B 750.00$     10.0% 675.00$               N/A N/A
R-2 STRIPPING BUSHING (R-2) EA B 25.00$       10.0% 22.50$                 N/A N/A
R-3 STRIPPING BUSHING (R-3) EA B 25.00$       10.0% 22.50$                 N/A N/A
R-4 STRIPPING BUSHING (R-4) EA B 25.00$       10.0% 22.50$                 N/A N/A
R-5 STRIPPING BUSHING (R-5) EA B 25.00$       10.0% 22.50$                 N/A N/A
R-6 STRIPPING BUSHING (R-6) EA B 25.00$       10.0% 22.50$                 N/A N/A
R-7 STRIPPING BUSHING (R-7) EA B 25.00$       10.0% 22.50$                 N/A N/A
R-8 STRIPPING BUSHING (R-8) EA B 25.00$       10.0% 22.50$                 N/A N/A
R-9 STRIPPING BUSHING (R-9) EA B 25.00$       10.0% 22.50$                 N/A N/A
RAM2GL BATTERY,9.6V 2AH EA B 157.05$     10.0% 141.35$               N/A N/A
RAM3GL BATTERY,9.6V 3AH EA B 163.12$     10.0% 146.81$               N/A N/A
RB-1 STRIPPING BUSHING (RB-1) EA B 25.00$       10.0% 22.50$                 N/A N/A
RB-2 STRIPPING BUSHING (RB-2) EA B 30.00$       10.0% 27.00$                 N/A N/A
RB-3 STRIPPING BUSHING (RB-3) EA B 30.00$       10.0% 27.00$                 N/A N/A
RF540-100 FISHTAPE,REPLCMNT-FIBERGLASS-.175"X100' EA B 216.30$     10.0% 194.67$               N/A N/A
RH10 HOSE KIT (690VAC 10') EA B 40.00$       10.0% 36.00$                 N/A N/A
RH15 HOSE KIT (690VAC 15') EA B 55.00$       10.0% 49.50$                 N/A N/A
RH25 HOSE KIT (690VAC 25') EA B 75.00$       10.0% 67.50$                 N/A N/A
RK06AT CRIMP TOOL,DIELESS-REMOTE EA B 1,822.79$  10.0% 1,640.51$            N/A N/A
RK06FT CRIMP TOOL,DIELESS-REMOTE FT EA B 2,549.86$  10.0% 2,294.87$            N/A N/A
RK1240 CRIMPING TOOL SA 12T 42MM(RK1240) EA B 1,875.47$  10.0% 1,687.92$            N/A N/A
RK1240C CRIMPING TOOL ASS'Y,42MM-PVC COV EA B 2,196.05$  10.0% 1,976.45$            N/A N/A
RK12CX CCX 12-TON REMOTE EA B 1,339.00$  10.0% 1,205.10$            N/A N/A
RK12ID CRIMPING TOOL, DIELESS REMOTE EA B 2,575.00$  10.0% 2,317.50$            N/A N/A
RK1550 CRIMPING TOOL-SA 15T UNIV RK1550 EA B 2,016.64$  10.0% 1,814.98$            N/A N/A
RK425 CRIMPING TOOL, 6-TON REMOTE EA B 618.00$     10.0% 556.20$               N/A N/A
RMT-1 REPLACEMENT METAL TIPS (RMT-1) EA B 7.18$         10.0% 6.46$                   N/A N/A
RN536-100 FISHTAPE,REPLCMNT-NYLON-100' EA B 123.60$     10.0% 111.24$               N/A N/A
RN536-50 FISHTAPE,REPLCMNT-NYLON-50' EA B 82.40$       10.0% 74.16$                 N/A N/A
RPC REPLACEMENT PIERCING CLIPS&BOOTS EA B 19.44$       10.0% 17.50$                 N/A N/A
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RPT-1 REPLACEMENT PLASTIC TIPS (RPT-1) EA B 7.18$         10.0% 6.46$                   N/A N/A
RPT-2 TIP, REPLACEMENT GX RPT-2 (RPT-2) EA B 7.18$         10.0% 6.46$                   N/A N/A
RPT-3 TIPS KIT,PLASTIC (500XP/TP500J) EA B 11.28$       10.0% 10.15$                 N/A N/A
RS232 PUNCH UNIT-CONNECTOR 25 PIN RS-232 EA A 780.50$     25.0% 585.38$               N/A N/A
RS438-125 FISHTAPE,REPLCMNT-STEEL-125' EA B 52.90$       10.0% 47.61$                 N/A N/A
RS438-240 FISHTAPE,REPLCMNT-STEEL-240' EA B 84.63$       10.0% 76.17$                 N/A N/A
RS438-65 FISHTAPE,REPLCMNT-STEEL-65' EA B 42.32$       10.0% 38.09$                 N/A N/A
RS438DL-150 FISHTAPE,REPLCMNT-STEEL-150' EA B 60.44$       10.0% 54.40$                 N/A N/A
RS438DL-250 FISHTAPE,REPLCMNT-STEEL-250' EA B 80.60$       10.0% 72.54$                 N/A N/A
RS438W-100 FISHTAPE,REPLCMNT-STEEL-1/4"x100' EA B 95.21$       10.0% 85.69$                 N/A N/A
RSS438-100 FISHTAPE,REPLCMNT SS-100' EA B 84.63$       10.0% 76.17$                 N/A N/A
RSS438-200 FISHTAPE,REPLCMNT SS-200' EA B 116.37$     10.0% 104.73$               N/A N/A
S2613 PISTON SET 1/2-2" EA B 45.33$       10.0% 40.80$                 N/A N/A
S438W-200 FISHTAPE,STEEL-1/4"X200' NO CASE EA B 137.53$     10.0% 123.78$               N/A N/A
SBSET-1-14 SECURITY BIT SET (1") (POP) EA A 10.79$       25.0% 8.09$                   N/A N/A
SC50-SOC-100 SC/PC SOC,BLACK BOOT,900um 50/125um(100P EA C 789.25$     0.0% 789.25$               N/A N/A
SC50-SOC-12 SC/PC SOC, BLACK BOOT, 900um 50/125um (1 EA C 94.71$       0.0% 94.71$                 N/A N/A
SC62-SOC-100 SC/PC SOC,BEIGE BOOT,900um 62.5/125um(10 EA C 789.25$     0.0% 789.25$               N/A N/A
SC62-SOC-12 SC/PC SOC, BEIGE BOOT, 900um 62.5/125um EA C 94.71$       0.0% 94.71$                 N/A N/A
SCAPC-FCUPC FIBER CBL SC/APC FC/UPC 1M 9/125/3MM EA C 9.90$         0.0% 9.90$                   N/A N/A
SCAPC-LCAPC FIBER CBL SC/APC LC/APC 1M 9/125/3MM EA C 17.95$       0.0% 17.95$                 N/A N/A
SCAPC-LCUPC FIBER CBL SC/APC LC/UPC 1M 9/125/3MM EA C 13.95$       0.0% 13.95$                 N/A N/A
SCAPC-SCAPC FIBER CBL SC/APC SC/APC 1M 9/125/3MM EA C 17.50$       0.0% 17.50$                 N/A N/A
SCAPC-SOC-100 SC/APC SOC, GREEN BOOT, 900um, SM (100PK EA C 1,054.54$  0.0% 1,054.54$            N/A N/A
SCAPC-SOC-12 SC/APC SOC, GREEN BOOT, 900um, SM (12PK) EA C 126.55$     0.0% 126.55$               N/A N/A
SCOM3-SOC-100 SC/PC SOC,AQUA BOOT,900um,10G 50/125u(10 EA C 789.25$     0.0% 789.25$               N/A N/A
SCOM3-SOC-12 SC/PC SOC, AQUA BOOT, 900um, 10G 50/125u EA C 94.71$       0.0% 94.71$                 N/A N/A
SCOM4-SOC-100 SC/PC SOC,AQUA BOOT,900um,10G OM4 (100PK EA C 789.25$     0.0% 789.25$               N/A N/A
SCOM4-SOC-12 SC/PC SOC, AQUA BOOT, 900um, 10G OM4 (12 EA C 94.71$       0.0% 94.71$                 N/A N/A
SCPC-FCPC FIBER CBL SC/UPC FC/UPC 1M 62.5/125/3MM EA C 9.25$         0.0% 9.25$                   N/A N/A
SCPC-FCPC 50UM FIBER CBL SC/UPC FC/UPC 1M 50/125/3MM EA C 17.50$       0.0% 17.50$                 N/A N/A
SCPC-SCPC FIBER CBL SC/UPC SC/UPC 1M 62.5/125/3MM EA C 8.80$         0.0% 8.80$                   N/A N/A
SCPC-SCPC/50 FIBER CABLE SC/UPC SC/UPC 1M 50/125/3MM EA C 8.80$         0.0% 8.80$                   N/A N/A
SCUPC-FCAPC FIBER CBL SC/UPC FC/APC 1M 9/125/3MM EA C 22.90$       0.0% 22.90$                 N/A N/A
SCUPC-LCAPC FIBER CBL SC/UPC LC/APC 1M 9/125/3MM EA C 13.95$       0.0% 13.95$                 N/A N/A
SCUPC-LCUPC FIBER CBL SC/UPC LC/UPC 1M 9/125/3MM EA C 17.50$       0.0% 17.50$                 N/A N/A
SCUPC-SCAPC FIBER CBL SC/UPC SC/APC 1M 9/125/3MM EA C 12.50$       0.0% 12.50$                 N/A N/A
SCUPC-SCUPC FIBER CABLE SC/UPC SC/UPC 1M 9/125/3MM EA C 11.90$       0.0% 11.90$                 N/A N/A

4314 of 9702



NW Infrastructure Greenlee

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Greenlee                        
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

SCUPC-SOC-100 SC/UPC SOC, BLUE BOOT, 900um, SM (100PK) EA C 921.90$     0.0% 921.90$               N/A N/A
SCUPC-SOC-12 SC/UPC SOC, BLUE BOOT, 900um, SM (12PK) EA C 110.63$     0.0% 110.63$               N/A N/A
SDG105 CUTTER, CABLE EA B 2,549.25$  10.0% 2,294.33$            N/A N/A
SDG45 CUTTER, CABLE REMOTE EA B 1,931.25$  10.0% 1,738.13$            N/A N/A
SDG55 CUTTER, CABLE REMOTE EA B 2,549.25$  10.0% 2,294.33$            N/A N/A
SDG85 CUTTER, CABLE EA B 2,240.25$  10.0% 2,016.23$            N/A N/A
SDK105 CUTTER, CABLE EA B 2,218.95$  10.0% 1,997.06$            N/A N/A
SDS-1/2 MASONRY BIT, 1/2", SDS PLUS 6" (POP) EA A 12.52$       25.0% 9.39$                   N/A N/A
SDS-1/4 MASONRY BIT, 1/4", SDS PLUS, 6" (POP) EA A 8.17$         25.0% 6.13$                   N/A N/A
SDS-3/16 MASONRY BIT, 3/16", SDS PLUS, 6" (POP) EA A 7.61$         25.0% 5.71$                   N/A N/A
SDS-3/4 MASONRY BIT,3/4", SDS PLUS,8-1/4" (POP) EA A 38.15$       25.0% 28.61$                 N/A N/A
SDS-3/8 MASONRY BIT, 3/8", SDS PLUS, 6" (POP) EA A 9.80$         25.0% 7.35$                   N/A N/A
SDS-5/8 MASONRY BIT, 5/8", SDS PLUS, 6" (POP) EA A 18.53$       25.0% 13.90$                 N/A N/A
SDS-SET-5 MASONRY BIT KIT,SDS PLUS(POP) EA A 55.39$       25.0% 41.54$                 N/A N/A
SG4 SHOE GROUP, SHOTGUN EA B 2,856.00$  10.0% 2,570.40$            N/A N/A
SP-LOCK SPEED PUNCH LOCK (POP) (SP-LOCK) EA B 50.29$       10.0% 45.26$                 N/A N/A
SP-LOCK2 LOCK,SPEED PUNCH, SMALL EA B 48.79$       10.0% 43.91$                 N/A N/A
ST50-SOC-100 ST/PC SOC,BLACK BOOT,900um 50/125um(100P EA C 789.25$     0.0% 789.25$               N/A N/A
ST50-SOC-12 ST/PC SOC,BLACK BOOT,900um 50/125um(12PK EA C 94.71$       0.0% 94.71$                 N/A N/A
ST62-SOC-100 ST/PC SOC,BEIGE BOOT,900um 62.5/125um(10 EA C 789.25$     0.0% 789.25$               N/A N/A
ST62-SOC-12 ST/PC SOC,BEIGE BOOT,900um 62.5/125um(12 EA C 94.71$       0.0% 94.71$                 N/A N/A
STOM3-SOC-100 ST/PC SOC,AQUA BOOT,900um,10G 50/125(100 EA C 789.25$     0.0% 789.25$               N/A N/A
STOM3-SOC-12 ST/PC SOC,AQUA BOOT,900um,10G 50/125(12P EA C 94.71$       0.0% 94.71$                 N/A N/A
STOM4-SOC-100 ST/PC SOC,AQUA BOOT,900um,10G OM4(100PK) EA C 789.25$     0.0% 789.25$               N/A N/A
STOM4-SOC-12 ST/PC SOC,AQUA BOOT,900um,10G OM4(12PK) EA C 94.71$       0.0% 94.71$                 N/A N/A
STPC-STPC FIBER CBL ST/UPC ST/UPC 1M 62.5/125/3MM EA C 8.80$         0.0% 8.80$                   N/A N/A
STPC-STPC/50 FIBER CABLE ST/UPC ST/UPC 1M 50/125/3MM EA C 8.80$         0.0% 8.80$                   N/A N/A
STUPC-SOC-100 ST/UPC SOC, BLUE BOOT, 900um, SM (100PK) EA C 921.90$     0.0% 921.90$               N/A N/A
STUPC-SOC-12 ST/UPC SOC,BLUE BOOT,900um,SM(12PK) EA C 110.63$     0.0% 110.63$               N/A N/A
STUPC-STUPC FIBER CABLE ST/UPC ST/UPC 1M 9/125/3MM EA C 11.90$       0.0% 11.90$                 N/A N/A
T-1 STRIPPING BUSHING (T-1) EA B 25.00$       10.0% 22.50$                 N/A N/A
T-10 STRIPPING BUSHING (T-10) EA B 25.00$       10.0% 22.50$                 N/A N/A
T1001 ADAPTER, SOC, BLANK EA B 73.49$       10.0% 66.14$                 N/A N/A
T1010 ADAPTER, SOC, DIN 47256 EA C 85.37$       0.0% 85.37$                 N/A N/A
T1020 ADAPTER, SOC FC (T1020) EA C 100.30$     0.0% 100.30$               N/A N/A
T1025 ADPTR, SOC UNIV 2.5 (1025) EA C 111.98$     0.0% 111.98$               N/A N/A
T1026 ADPTR, SOC UNIV 1.25 (1026) EA C 107.11$     0.0% 107.11$               N/A N/A
T1030 ADAPTER, SOC ST EA C 100.30$     0.0% 100.30$               N/A N/A
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T1030-POF SOC ADAPTER, ST POF EA C 100.30$     0.0% 100.30$               N/A N/A
T1038 ADAPTER, SOC, MIL-T-29504/4 & /5 EA C 205.87$     0.0% 205.87$               N/A N/A
T1040 ADAPTER, SOC, HMS-10/HP EA C 347.73$     0.0% 347.73$               N/A N/A
T1047 ADAPTER, SOC, MINI-BNC EA C 229.86$     0.0% 229.86$               N/A N/A
T1050 ADAPTER, SOC, HMS-0 EA C 76.47$       0.0% 76.47$                 N/A N/A
T1057 ADAPTER, SOC, STRATOS 430 EA C 76.47$       0.0% 76.47$                 N/A N/A
T1062 ADAPTER, CONN-SOC SC-PC (1062) EA C 107.11$     0.0% 107.11$               N/A N/A
T1081 ADAPTER, SOC, VFO EA C 76.47$       0.0% 76.47$                 N/A N/A
T1086 ADAPTER, SOC, HMS-10/A EA C 76.47$       0.0% 76.47$                 N/A N/A
T1087 ADPR, SOC SMA 905/906 EA C 219.86$     0.0% 219.86$               N/A N/A
T1089 ADAPTER, SOC, D4 EA C 76.47$       0.0% 76.47$                 N/A N/A
T10E0 ADAPTER, SOC, EC EA C 76.47$       0.0% 76.47$                 N/A N/A
T10E2 ADAPTER, SOC, E2000 (10E2) EA C 140.94$     0.0% 140.94$               N/A N/A
T10LC ADAPTER, SOC, LC EA C 347.73$     0.0% 347.73$               N/A N/A
T10MU ADPTR, SOC MU EA C 269.87$     0.0% 269.87$               N/A N/A
T10TB ADPR, SOC TOSLINK EA C 107.11$     0.0% 107.11$               N/A N/A
T10TD ADPR, SOC TSLINK DUP EA C 332.61$     0.0% 332.61$               N/A N/A
T10ZP ADPTR, SOC VRSLNK Z-P (10ZP) EA C 107.11$     0.0% 107.11$               N/A N/A
T-11 STRIPPING BUSHING (T-11) EA B 25.00$       10.0% 22.50$                 N/A N/A
T-12 STRIPPING BUSHING (T-12) EA B 25.00$       10.0% 22.50$                 N/A N/A
T-13 STRIPPING BUSHING (T-13) EA B 25.00$       10.0% 22.50$                 N/A N/A
T13A2 ADAPTER, SOC-3, MT-RJ EA C 153.08$     0.0% 153.08$               N/A N/A
T13AF ADAPTER, SOC-3, MT-RJ FERRULE EA C 347.73$     0.0% 347.73$               N/A N/A
T-14 STRIPPING BUSHING (T-14) EA B 25.00$       10.0% 22.50$                 N/A N/A
T-15 STRIPPING BUSHING (T-15) EA B 25.00$       10.0% 22.50$                 N/A N/A
T-16 STRIPPING BUSHING (T-16) EA B 25.00$       10.0% 22.50$                 N/A N/A
T1620 ADAPTER, SOC FC-160L EA C 89.55$       0.0% 89.55$                 N/A N/A
T1630 ADAPTER, SOC ST-160L EA C 95.64$       0.0% 95.64$                 N/A N/A
T1662 ADAPTER, SOC SC-160L EA C 173.90$     0.0% 173.90$               N/A N/A
T-17 STRIPPING BUSHING (T-17) EA B 25.00$       10.0% 22.50$                 N/A N/A
T-18 STRIPPING BUSHING (T-18) EA B 25.00$       10.0% 22.50$                 N/A N/A
T-19 STRIPPING BUSHING (T-19) EA B 25.00$       10.0% 22.50$                 N/A N/A
T-2 STRIPPING BUSHING (T-2) EA B 25.00$       10.0% 22.50$                 N/A N/A
T-20 STRIPPING BUSHING (T-20) EA B 25.00$       10.0% 22.50$                 N/A N/A
T-21 STRIPPING BUSHING (T-21) EA B 25.00$       10.0% 22.50$                 N/A N/A
T-22 STRIPPING BUSHING (T-22) EA B 25.00$       10.0% 22.50$                 N/A N/A
T-23 STRIPPING BUSHING (T-23) EA B 25.00$       10.0% 22.50$                 N/A N/A
T-24 STRIPPING BUSHING (T-24) EA B 30.00$       10.0% 27.00$                 N/A N/A
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T-25 STRIPPING BUSHING (T-25) EA B 30.00$       10.0% 27.00$                 N/A N/A
T-26 STRIPPING BUSHING (T-26) EA B 30.00$       10.0% 27.00$                 N/A N/A
T-27 STRIPPING BUSHING (T-27) EA B 30.00$       10.0% 27.00$                 N/A N/A
T-28 STRIPPING BUSHING (T-28) EA B 30.00$       10.0% 27.00$                 N/A N/A
T-3 STRIPPING BUSHING (T-3) EA B 25.00$       10.0% 22.50$                 N/A N/A
T-4 STRIPPING BUSHING (T-4) EA B 25.00$       10.0% 22.50$                 N/A N/A
T-5 STRIPPING BUSHING (T-5) EA B 25.00$       10.0% 22.50$                 N/A N/A
T-6 STRIPPING BUSHING (T-6) EA B 25.00$       10.0% 22.50$                 N/A N/A
T-7 STRIPPING BUSHING (T-7) EA B 25.00$       10.0% 22.50$                 N/A N/A
T-8 STRIPPING BUSHING (T-8) EA B 25.00$       10.0% 22.50$                 N/A N/A
T-9 STRIPPING BUSHING (T-9) EA B 25.00$       10.0% 22.50$                 N/A N/A
TA ADAPTER,THERMOCOUPLE EA B 27.32$       10.0% 24.59$                 N/A N/A
TC-10 CASE KIT, TESTERS-V&C EA B 17.72$       10.0% 15.95$                 N/A N/A
TC-15 KIT,V&C TESTERS&CLAMPS CASE EA B 17.72$       10.0% 15.95$                 N/A N/A
TC1S KIT KIT TEST UNIT,KIT- TC1S EA B 2,653.68$  10.0% 2,388.31$            N/A N/A
TC-20 KIT,DMM CASE EA B 30.03$       10.0% 27.03$                 N/A N/A
TC-30 KIT,CLAMP ON METER CASE EA B 30.03$       10.0% 27.03$                 N/A N/A
TC-5 KIT,SMALL CASE EA B 13.46$       10.0% 12.11$                 N/A N/A
TC-50 CASE,CARRYING-PKGD (TC-50) EA B 28.81$       10.0% 25.93$                 N/A N/A
TC-55 CASE,CARRYING-PKGD (TC-55) EA B 28.81$       10.0% 25.93$                 N/A N/A
TC-60 CASE, CARRY (TC-60) EA B 66.51$       10.0% 59.86$                 N/A N/A
TCC115 ADAPTER-110V FOR TC1 #TCC115 EA B 98.31$       10.0% 88.48$                 N/A N/A
TF130 SENSOR, PRESSURE-130KN #TF130 EA B 1,560.37$  10.0% 1,404.33$            N/A N/A
TF1ABLA50 TF1ABLA50 KIT, TR AERIAL/BURIED/LAYUP/A- EA C 6,241.79$  0.0% 6,241.79$            N/A N/A
TF70L SENSOR, PRESSURE-70KN #TF70L EA B 1,560.37$  10.0% 1,404.33$            N/A N/A
TFL-1R FUSES,TEST-FUSED(REPLACEMENTS) EA B 16.58$       10.0% 14.92$                 N/A N/A
TG-1000 THERMOMETER, INFRARED (TG-1000) EA B 92.63$       10.0% 83.37$                 N/A N/A
TG-2000 THERMOMETER, INFRARED (TG-2000) EA B 149.95$     10.0% 134.96$               N/A N/A
TG3 STRAP EA B 74.33$       10.0% 66.90$                 N/A N/A
TGH-2 TEST CLIP SET-HOOK TIP (TGH-2) EA B 42.85$       10.0% 38.57$                 N/A N/A
THM5BAT BATTERY PACK,RECHG (TS90) EA B 134.31$     10.0% 120.88$               N/A N/A
TIC1 COUPLER, TASCO INDUCTIVE (TIC1) EA B 48.88$       10.0% 43.99$                 N/A N/A
TK-30A ELECTRICAL KIT-BASIC (TK-30A) EA B 48.93$       10.0% 44.04$                 N/A N/A
TK-30AGFI ELECTRICAL KIT, GFCI EA B 56.89$       10.0% 51.20$                 N/A N/A
TK-30IR ELECTRICAL KIT,LOW VOLTAGE-POP (TK-30IR) EA B 53.66$       10.0% 48.29$                 N/A N/A
TL-400 TEST LEADS (CM-400) EA B 25.51$       10.0% 22.96$                 N/A N/A
TLA-2 CLIP SET,ALLIGATOR-XLG EA B 22.79$       10.0% 20.51$                 N/A N/A
TM-500 BUTT SET (TM500 POS) EA B 137.25$     10.0% 123.53$               N/A N/A
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TM-500I BUTT SET (TM500 STD CLIPS & BOX) EA B 137.25$     10.0% 123.53$               N/A N/A
TM-500T BUTT SET (TM500T BOX) EA B 137.25$     10.0% 123.53$               N/A N/A
TM-500UK BUTT SET (TM500 UK PLUG & BOX) EA C 156.86$     0.0% 156.86$               N/A N/A
TM-700 BUTT SET, TELEMATE 700 (POS) (TM-700) EA B 223.82$     10.0% 201.44$               N/A N/A
TM-700I BUTT SET, TM-700I (SML CLIPS & BOX) EA B 223.82$     10.0% 201.44$               N/A N/A
TM-700T BUTT SET, TELEMATE 700 (BOX) (TM-700T) EA B 223.82$     10.0% 201.44$               N/A N/A
TM-700UK BUTT SET, TM-700UK (UK PLUG & BOX) EA B 223.82$     10.0% 201.44$               N/A N/A
TMA-2 CLIP SET-ALLIGATOR-MEDIUM EA B 17.02$       10.0% 15.32$                 N/A N/A
TMB BOOT (TM-200,TML-30) EA B 24.38$       10.0% 21.94$                 N/A N/A
TPB THERM PROBE-BEAD, TYPE K EA B 32.19$       10.0% 28.97$                 N/A N/A
TR-12A DETECTOR,VOLTAGE NON-CONTACT (TR-12A) EA B 27.81$       10.0% 25.03$                 N/A N/A
TS10B SLUGS,TEST-W/GAGE-10pk(DIELESS CRIMPERS) EA B 120.91$     10.0% 108.82$               N/A N/A
TS90INTL TELESCOUT,INTERNATIONAL TS90 EA C 1,765.26$  0.0% 1,765.26$            N/A N/A
TS90INTL-LEAD LEAD KIT,INTERNATIONAL (TS90) EA C 111.99$     0.0% 111.99$               N/A N/A
TSG-3 50118684,TEST (TSG-3) EA B 35.42$       10.0% 31.88$                 N/A N/A
TTK-CASE CASE,CARRY 17" HARD (GREENLEE LOGO) EA C 45.10$       0.0% 45.10$                 N/A N/A
TV220 TDR FOR CATV BROADBAND, TV220 EA C 3,618.25$  0.0% 3,618.25$            N/A N/A
TV90US CABLESCOUT TV90 TDR,TV90 EA C 1,635.80$  0.0% 1,635.80$            N/A N/A
UA12ID DIELESS DIE SET EA B 144.82$     10.0% 130.34$               N/A N/A
UA12P DRIVER ASSY, KNOCKOUT EA B 538.63$     10.0% 484.77$               N/A N/A
UA12T ADAPTER KIT, DIE-12 TON (UA12T) EA B 609.57$     10.0% 548.61$               N/A N/A
UA22 ADAPTER, 22 SERIES DIES EA B 195.99$     10.0% 176.39$               N/A N/A
UAK ADAPTER, KEARNEY & T&B DIES EA B 239.27$     10.0% 215.34$               N/A N/A
UAW ADAPTER, "W" STYLE DIES EA B 239.27$     10.0% 215.34$               N/A N/A
UC26 BLADES, CUTTING 26MM EA B 182.74$     10.0% 164.47$               N/A N/A
UC40 BLADES, CUTTER-COPPER & ALUMINUM EA B 186.36$     10.0% 167.72$               N/A N/A
UCACSR BLADES, CUT-ACSR&STANDARD GUY WIRE EA B 287.36$     10.0% 258.62$               N/A N/A
UCD3215 BLADES, DIN RAIL CUTTER-32X15 EA B 195.99$     10.0% 176.39$               N/A N/A
UCD3515 BLADES, DIN RAIL CUTTER-35X15 EA B 195.99$     10.0% 176.39$               N/A N/A
UCD3575 BLADES, DIN RAIL CUTTER-35X7.5 EA B 195.99$     10.0% 176.39$               N/A N/A
UCUNC12 BLADE, 1/2" THREADED ROD EA B 195.99$     10.0% 176.39$               N/A N/A
UCUNC14 BLADES, CUTTER-1/4"THREADED ROD EA B 195.99$     10.0% 176.39$               N/A N/A
UCUNC38 BLADES, CUTTE-3/8"THREADED ROD EA B 195.99$     10.0% 176.39$               N/A N/A
UGSA150 APPLICATOR KIT,SLIP-IN 1.5" EA B 117.91$     10.0% 106.12$               N/A N/A
UGSA200 APPLICATOR KIT,SLIP-IN 2" EA B 117.91$     10.0% 106.12$               N/A N/A
UGSA250 APPLICATOR KIT,SLIP-IN 2-1/2" EA B 117.91$     10.0% 106.12$               N/A N/A
UGSA300 APPLICATOR KIT,SLIP-IN 3" EA B 121.17$     10.0% 109.05$               N/A N/A
UGSA350 APPLICATOR KIT,SLIP-IN 3-1/2" EA B 140.64$     10.0% 126.58$               N/A N/A
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UGSA400 APPLICATOR KIT,SLIP-IN 4" EA B 140.64$     10.0% 126.58$               N/A N/A
UGSA500 APPLICATOR KIT,SLIP-IN 5" EA B 173.08$     10.0% 155.77$               N/A N/A
UGSA600 APPLICATOR KIT,SLIP-IN 6" EA B 179.58$     10.0% 161.62$               N/A N/A
UGTA075 APPLICATOR KIT,THREADED 3/4" EA B 214.20$     10.0% 192.78$               N/A N/A
UGTA100 APPLICATOR KIT,THREADED 1" EA B 214.20$     10.0% 192.78$               N/A N/A
UGTA125 APPLICATOR KIT,THREADED 1-1/4" EA B 214.20$     10.0% 192.78$               N/A N/A
UGTA150 APPLICATOR KIT,THREADED 1-1/2" EA B 156.86$     10.0% 141.17$               N/A N/A
UGTA200 APPLICATOR KIT,THREADED 2" EA B 156.86$     10.0% 141.17$               N/A N/A
UGTA250 APPLICATOR KIT,THREADED 2-1/2" EA B 162.27$     10.0% 146.04$               N/A N/A
UGTA300 APPLICATOR KIT,THREADED 3" EA B 167.68$     10.0% 150.91$               N/A N/A
UGTA350 APPLICATOR KIT,THREADED 3-1/2" EA B 173.08$     10.0% 155.77$               N/A N/A
UGTA400 APPLICATOR KIT,THREADED 4" EA B 178.50$     10.0% 160.65$               N/A N/A
UGTAK APPLICATOR KIT,THREADED EA B 554.25$     10.0% 498.83$               N/A N/A
UT153-18 SCREWDRIVER, STRIKING 5/16"X8" EA B 15.88$       10.0% 14.29$                 N/A N/A
UT158-35 BUCKET, TAPERED EA B 78.53$       10.0% 70.68$                 N/A N/A
UT158-40 POUCH, UTILITY EA B 26.85$       10.0% 24.17$                 N/A N/A
UT158-42 BAG, BOLT EA B 26.98$       10.0% 24.28$                 N/A N/A
UT158-43 BUCKET, TOP-ROUND EA B 28.77$       10.0% 25.89$                 N/A N/A
UT158-44 BAG, GLOVE 19" LARGE EA B 25.90$       10.0% 23.31$                 N/A N/A
UT158-50 HOOK, AERIAL BASKET (PACK OF 5) EA B 43.94$       10.0% 39.55$                 N/A N/A
UT4 CABLE PULLER ASSEMBLY,4000 LB (UT4) EA B 6,066.33$  10.0% 5,459.70$            N/A N/A
VS1-4 SPLITTER,4-WAY PKGD EA A 8.15$         25.0% 6.11$                   N/A N/A
WB.1000 CLICK ASSM EA B 12.23$       10.0% 11.01$                 N/A N/A
WB.1001 HEAD ASSM EA B 50.02$       10.0% 45.02$                 N/A N/A
WB.1018 DIE AXLE ASS'Y EA B 13.90$       10.0% 12.51$                 N/A N/A
WB.1095 DIE AXLE ASSM EA B 22.94$       10.0% 20.65$                 N/A N/A
WB.1304 HANDLE ASSEMBLY,RATCHET EA B 48.52$       10.0% 43.67$                 N/A N/A
WB.1305 PAW HANDLE ASSM EA B 52.72$       10.0% 47.45$                 N/A N/A
WB.1317 PIVOT PIN & CLIP EA B 33.25$       10.0% 29.93$                 N/A N/A
WB.1318 HANDLE SPRING-PAIR EA B 47.02$       10.0% 42.32$                 N/A N/A
WB.1319 PIN & CLIP EA B 40.59$       10.0% 36.53$                 N/A N/A
WB.1456 RATCHET UNIT EA B 76.45$       10.0% 68.81$                 N/A N/A
WB.1470 DIE SET EA B 63.70$       10.0% 57.33$                 N/A N/A
WB.1471 DIE SET EA B 127.37$     10.0% 114.63$               N/A N/A
WB.1472 DIE SET EA B 127.37$     10.0% 114.63$               N/A N/A
WE.1020 BOLT EA B 3.89$         10.0% 3.50$                   N/A N/A
WE.1021 NUT EA B 3.89$         10.0% 3.50$                   N/A N/A
WE.1074 PIN EA B 2.18$         10.0% 1.96$                   N/A N/A
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WE.1075 PIN EA B 2.30$         10.0% 2.07$                   N/A N/A
WE.1078 SCREW EA B 2.22$         10.0% 2.00$                   N/A N/A
WE.1089 RETAINING SPRING EA B 2.22$         10.0% 2.00$                   N/A N/A
WE.1090 C-CLIP EA B 2.22$         10.0% 2.00$                   N/A N/A
WE.1097 RETURN SPRING EA B 2.22$         10.0% 2.00$                   N/A N/A
WE.1098 C-CLIP EA B 2.22$         10.0% 2.00$                   N/A N/A
WE.1109 HANDLE RETAINER EA B 3.82$         10.0% 3.44$                   N/A N/A
WE.1110 HANDLE EA B 15.57$       10.0% 14.01$                 N/A N/A
WE.1112 SPACER EA B 2.22$         10.0% 2.00$                   N/A N/A
WE.1113 RATCHET EA B 4.44$         10.0% 4.00$                   N/A N/A
WE.1115 PAWL EA B 5.36$         10.0% 4.82$                   N/A N/A
WE.1117 PINS 4X16 EA B 1.22$         10.0% 1.10$                   N/A N/A
WE.1119 PAWL SPRING EA B 2.22$         10.0% 2.00$                   N/A N/A
WE.1120 PIVOT PIN HANDLE EA B 5.56$         10.0% 5.00$                   N/A N/A
WE.1121 PIVOT PIN EA B 5.56$         10.0% 5.00$                   N/A N/A
WE.1122 PIN,PIVOT EA B 2.37$         10.0% 2.13$                   N/A N/A
WE.1123 SPACER EA B 4.44$         10.0% 4.00$                   N/A N/A
WE.1124 HANDLE SPRING EA B 2.22$         10.0% 2.00$                   N/A N/A
WE.1150 SCREW EA B 2.22$         10.0% 2.00$                   N/A N/A
WE.1194 PIVOT BUSHING EA B 3.32$         10.0% 2.99$                   N/A N/A
WE.1209 RING,RETAINING EA B 2.22$         10.0% 2.00$                   N/A N/A
WE.1211 SCREW EA B 7.33$         10.0% 6.60$                   N/A N/A
WE.1227 SPRING EA B 7.66$         10.0% 6.89$                   N/A N/A
WE.1271 CLIP,RETAINING EA B 2.43$         10.0% 2.19$                   N/A N/A
WE.1275 ROLLPIN (3X6MM) EA B 2.55$         10.0% 2.30$                   N/A N/A
WE.1285 PLATES EA B 4.44$         10.0% 4.00$                   N/A N/A
WE.1290 INNER BUSHING EA B 4.44$         10.0% 4.00$                   N/A N/A
WE.1292 ALLEN BOLT EA B 2.22$         10.0% 2.00$                   N/A N/A
WE.1295 ALLEN BOLT EA B 2.22$         10.0% 2.00$                   N/A N/A
WE.1296 ALLEN BOLT EA B 2.24$         10.0% 2.02$                   N/A N/A
WE.1297 LOCK NUT EA B 2.22$         10.0% 2.00$                   N/A N/A
WE.1298 RETAINING PIN EA B 2.22$         10.0% 2.00$                   N/A N/A
WE.1302 CRIMP JAW STRAP EA B 12.73$       10.0% 11.46$                 N/A N/A
WE.1303 BUSHING EA B 6.67$         10.0% 6.00$                   N/A N/A
WE.1304 BUSHING EA B 6.67$         10.0% 6.00$                   N/A N/A
WE.1305 BUSHING EA B 7.78$         10.0% 7.00$                   N/A N/A
WE.1306 PIVOT BUSHING RET. EA B 3.82$         10.0% 3.44$                   N/A N/A
WE.1307 PIVIOT BUSHING EA B 2.22$         10.0% 2.00$                   N/A N/A
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WE.1312 WASHER EA B 2.22$         10.0% 2.00$                   N/A N/A
WE.1314 PAW,RATCHET EA B 28.02$       10.0% 25.22$                 N/A N/A
WE.1315 RACK EA B 49.68$       10.0% 44.71$                 N/A N/A
WE.1316 ARM,RATCHET EA B 63.70$       10.0% 57.33$                 N/A N/A
WE.1317 PAW,RATCHET EA B 22.94$       10.0% 20.65$                 N/A N/A
WE.1329 CRIMP HEAD PLATE EA B 29.31$       10.0% 26.38$                 N/A N/A
WE.1330 WHEEL,DIE (K06) EA B 55.22$       10.0% 49.70$                 N/A N/A
WE.1337 CRIMP JAW STRAP EA B 11.46$       10.0% 10.31$                 N/A N/A
WE.1338 ALLEN BOLT EA B 4.44$         10.0% 4.00$                   N/A N/A
WE.1339 ALLEN BOLT EA B 4.44$         10.0% 4.00$                   N/A N/A
WE.1340 WASHER EA B 2.22$         10.0% 2.00$                   N/A N/A
WE.1341 BUSHING EA B 12.73$       10.0% 11.46$                 N/A N/A
WE.1342 BUSHING EA B 11.46$       10.0% 10.31$                 N/A N/A
WE.1343 LOCK NUT EA B 2.22$         10.0% 2.00$                   N/A N/A
WE.1414 SCREW EA B 2.22$         10.0% 2.00$                   N/A N/A
WE.1439 C-CLIP EA B 2.22$         10.0% 2.00$                   N/A N/A
WE.1440 SCREW EA B 2.22$         10.0% 2.00$                   N/A N/A
WE.1701 SCREW EA B 2.22$         10.0% 2.00$                   N/A N/A
WE.1752 DIE RELEASE BUTTON EA B 12.73$       10.0% 11.46$                 N/A N/A
WE.1753 DIE RETAINER EA B 12.73$       10.0% 11.46$                 N/A N/A
WE.1891 PAWL SPRING EA B 27.38$       10.0% 24.64$                 N/A N/A
WE.2171 HEX. S. HEAD CAP SCREW ISO 4762-M5x3 EA B 3.82$         10.0% 3.44$                   N/A N/A
WE.2249 CRIMP HEAD PLATE EA B 30.01$       10.0% 27.01$                 N/A N/A
WE.2804 GRIP EA B 9.36$         10.0% 8.42$                   N/A N/A
WE.2834 PAWL SPRING EA B 11.08$       10.0% 9.97$                   N/A N/A
WE.2977 DECAL (KC22 KIT) EA B 8.95$         10.0% 8.06$                   N/A N/A
WE.3007 DECAL,K05 SERIES EA B 12.05$       10.0% 10.85$                 N/A N/A
WE.3008 DECAL, IDENTIFICATION (K05-1SPGL) EA B 17.30$       10.0% 15.57$                 N/A N/A
WE.3009 DECAL,K09-3 SERIES EA B 7.45$         10.0% 6.71$                   N/A N/A
WGEL-1 LUB-1 GAL WINTER GEL EA B 37.40$       10.0% 33.66$                 N/A N/A
WGEL-5 LUBE, 5 GAL WINTER GEL EA B 152.58$     10.0% 137.32$               N/A N/A
WGEL-Q LUBE,WINTER GEL-1 QUART EA B 12.28$       10.0% 11.05$                 N/A N/A
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GS Metals has been removed. N/A N/A
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10100040 Replacement Filter, 5 inchfor FF-05 or EG-05 EA  $        10.97 30.00%  $                 7.68 N/A N/A
10100041 Replacement Filter, 9 inchfor FF-09 or EG-09 EA  $        16.42 30.00%  $               11.49 N/A N/A
10100042 Replacement Filter, 10 inchfor FF-10 or EG-10 EA  $        16.42 30.00%  $               11.49 N/A N/A
10100043 Replacement Filter, 13 inchfor FF-13 or EG-13 EA  $        21.84 30.00%  $               15.29 N/A N/A
10100060 Replacement Filterfor SF-05 EA  $        11.29 30.00%  $                 7.90 N/A N/A
10100061 Replacement Filterfor SF-09 EA  $        16.94 30.00%  $               11.86 N/A N/A
10100062 Replacement Filterfor SF-10 EA  $        16.94 30.00%  $               11.86 N/A N/A
10100063 Replacement Filterfor SF-13 EA  $        22.51 30.00%  $               15.76 N/A N/A
28106510 BLWR ASSY 115V 3500 STL-REPSteel EA  $   1,021.00 30.00%  $             714.70 N/A N/A
28621603 T29 to G28 Adaptor PlenumSteelLt Gray EA  $      312.30 30.00%  $             218.61 N/A N/A
43233702 52HT to T43 Adaptor Plenum EA  $      426.30 30.00%  $             298.41 N/A N/A

09300085SP CABLE MAL SWITCH 
CR290226G03610.00x10.00x5.00 EA  $        14.39 30.00%  $               10.07 N/A N/A

09300163SP HARN, INTERNAL 42H5 EA  $      763.30 30.0%  $             534.31 N/A N/A
09300189SP HARN SUPPLY TX DC EA  $      337.00 30.0%  $             235.90 N/A N/A
09300876SP HARN AC, 51T4,5 EA  $      637.00 30.0%  $             445.90 N/A N/A
09302300SP HARN CR23, LVL I, AE COMPR EA  $      242.80 30.0%  $             169.96 N/A N/A
093028203SP HARN W/L. AKC, M28, TS/ETS EA  $      252.50 30.0%  $             176.75 N/A N/A
093028218SP HARN NO TBLK, M28-02 EA  $      342.70 30.0%  $             239.89 N/A N/A
093028219SP HARN NO TBLK, M28-04 EA  $      322.30 30.0%  $             225.61 N/A N/A
093029046SP HARN NO TBLK, T29 HEAT SWT EA  $      519.80 30.0%  $             363.86 N/A N/A
093052236SP HARN RIBBON CABLE, DISPLAY G52 EA  $      207.20 30.0%  $             145.04 N/A N/A
093052237SP HARN GLOBAL DISPLAY TRNSFRMR EA  $      206.90 30.0%  $             144.83 N/A N/A
093070022SP HARN COMPR T62 2TON, T70 3TON EA  $      320.70 30.0%  $             224.49 N/A N/A
10100001SP FLTR AIR 2428 AC HE N47N36 (4)17.00x14.00x2.00 EA  $      239.20 30.00%  $             167.44 N/A N/A
10100002SP FLTR AIR 30 A/C, 36 2 CORE HE EA  $      115.20 30.0%  $               80.64 N/A N/A
10100004SP FLTR AIR 36 47 52LC (4)20.00x16.00x4.00 EA  $      251.00 30.00%  $             175.70 N/A N/A
10100005SP FLTR AIR 52 (4)26.00x17.00x4.00 EA  $      274.40 30.00%  $             192.08 N/A N/A
10100006SP FLTR AIR HP36 EA  $        88.10 30.0%  $               61.67 N/A N/A
10100008SP FLTR AIR HB16 LB16 (4)16.00x16.00x4.00 EA  $      207.20 30.00%  $             145.04 N/A N/A
101000107SP FLTR AIR 15.00 X 7.19 X.09 (4)16.00x8.00x1.00 EA  $      149.70 30.00%  $             104.79 N/A N/A
10100012SP FLTR AIR HB LB 11 LB 12 (4)17.00x10.00x2.00 EA  $      227.60 30.00%  $             159.32 N/A N/A
10100013SP FLTR AIR 13 17 33 AC HE33 (4)12.00x11.00x2.00 EA  $      180.90 30.00%  $             126.63 N/A N/A
10100016SP FLTR AIR 24, 28, N36, N47 (4)17.00x14.00x2.00 EA  $        92.05 30.00%  $               64.44 N/A N/A
10100017SP FLTR AIR DISP 13 33 AC (4)13.00x12.00x2.00 EA  $        92.01 30.00%  $               64.41 N/A N/A
10100019SP FLTR AIR 21 HX35 HX60 (4)18.00x6.00x2.00 EA  $      180.90 30.00%  $             126.63 N/A N/A
10100020SP FLTR AIR HX20, HX26 EA  $        70.28 30.0%  $               49.20 N/A N/A
10100021SP FLTR AIR DISP HB LB 11 A/C EA  $        80.92 30.0%  $               56.64 N/A N/A
10100030SP FLTR AIR GRD, 4.5, NEW 87F3914 EA  $        87.73 30.0%  $               61.41 N/A N/A
10100032SP FLTR IN AIR7.45x24.19x.34 (4)25.00x8.00x2.00 EA  $      251.00 30.00%  $             175.70 N/A N/A
10100038SP FLTR AIR INLET 7.5 X 15 EA  $        88.30 30.0%  $               61.81 N/A N/A
10100044SP FLTR AIR 9.1 X 34.0 X .3 (4)35.00x10.00x2.00 EA  $      297.70 30.00%  $             208.39 N/A N/A
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10100052SP FLTR AIR 9.50i X 14i (4)15.00x10.00x2.00 EA  $        92.01 30.00%  $               64.41 N/A N/A
10100055SP FLTR AIR 13X21.25X25 (4)22.00x13.00x1.00 EA  $      103.60 30.00%  $               72.52 N/A N/A
10100056SP FLTR AIR GENESIS WIDE (4)13.00x8.00x1.00 EA  $      224.20 30.00%  $             156.94 N/A N/A
10100057SP FLTR AIR GENESIS NRW (4)11.00x10.00x1.00 EA  $      179.70 30.00%  $             125.79 N/A N/A

10100059H SF04 IP54 Filter Matte Qty=63.50x3.50x0.39PlasticLt 
Gray EA  $        14.63 30.00%  $               10.24 N/A N/A

10100064H SF05 IP55 Filter Matte Qty=14.65x4.65x0.67PlasticLt 
Gray EA  $        96.61 30.00%  $               67.63 N/A N/A

10100065H SF09 IP55 Filter Matte Qty=16.73x6.73x0.67PlasticLt 
Gray EA  $      104.80 30.00%  $               73.36 N/A N/A

10100066H SF10 IP55 Filter Matte Qty=18.50x8.50x0.67PlasticLt 
Gray EA  $      112.90 30.00%  $               79.03 N/A N/A

10100067H SF13 IP55 Filter Matte 
Qty=111.14x11.14x0.67PlasticLt Gray EA  $      121.00 30.00%  $               84.70 N/A N/A

10100076SP FLTR AIR GEN WIDEDISPOS (4)13.00x8.00x1.00 EA  $        92.01 30.00%  $               64.41 N/A N/A
10100077SP FLTR AIR GEN NRWDISPOS (4)11.00x10.00x1.00 EA  $        92.01 30.00%  $               64.41 N/A N/A
10100083SP FLTR AIR T50 16.6X12.1X0.3 (4)18.00x13.00x2.00 EA  $      192.10 30.00%  $             134.47 N/A N/A
10100085SP FLTR AIR T53 13.3 X18X0.2 (4)19.00x14.00x2.00 EA  $      250.00 30.00%  $             175.00 N/A N/A
10100086SP FLTR AIR 4.5 X 34.0 X .34 (4)35.00x10.00x2.00 EA  $      126.70 30.00%  $               88.69 N/A N/A
10100090SP FLTR AIR 8.24i X 8.75i (4)10.00x9.00x2.00 EA  $      151.30 30.00%  $             105.91 N/A N/A
10100091SP FLTR AIR 5.74i X 7.25i (4)8.00x7.00x2.00 EA  $      151.30 30.00%  $             105.91 N/A N/A
10100093SP FLTR AIR 11.00i X 12.50i (4)13.00x13.00x1.50 EA  $      151.30 30.00%  $             105.91 N/A N/A
10100096SP FLTR AIR 10.18 X 13.92 (4)14.00x11.00x1.50 EA  $      192.10 30.00%  $             134.47 N/A N/A
10100303SP TBLK, STD, 3 BUS EA  $        17.68 30.0%  $               12.38 N/A N/A
10100304SP Terminal Block EA  $      112.90 30.0%  $               79.03 N/A N/A
10100306SP TBLK, STD, 4 POLE EA  $        75.42 30.0%  $               52.79 N/A N/A
10100326SP TBLK, SPACER 6EDS EA  $        67.44 30.0%  $               47.21 N/A N/A
10100331SP TBLK, 3 BUS ELECTRON EA  $        62.31 30.0%  $               43.62 N/A N/A
10100403SP RF FLTR .5 MFD, 1000VDC 2 HOLE EA  $      147.80 30.0%  $             103.46 N/A N/A
10100420SP RF FLTR SEMI PWR LINE FLTR EA  $        84.96 30.0%  $               59.47 N/A N/A
10100429SP RF FLTR SUPP XEB1201 .1MFD EA  $        61.14 30.0%  $               42.80 N/A N/A
10100521SP RELAY PWR 24VDC 256.50x4.00x3.00 EA  $        51.76 30.00%  $               36.23 N/A N/A
10100534SP RELAY PWR 240VAC 25A DPST EA  $        77.47 30.0%  $               54.23 N/A N/A
10100535SP RELAY PWR 120VAC 30A DPST EA  $        92.96 30.0%  $               65.07 N/A N/A
10100536SP RELAY PWR 24VAC 25A DPST9.00x2.00x11.00 EA  $        74.77 30.00%  $               52.34 N/A N/A
10100542SP RELAY CNTACTR 230V 30A 2 EA  $      348.10 30.00%  $             243.67 N/A N/A
10100544SP RELAY CNTCTR 24V 30A 2 POLE11.00x9.00x5.00 EA  $      129.60 30.00%  $               90.72 N/A N/A
10100552SP RELAY PWR 240VAC 30A DPDT8.00x4.00x0.50 EA  $        86.26 30.00%  $               60.38 N/A N/A
10100558SP RELAY BYPASS TIMER 18 240V EA  $      100.70 30.00%  $               70.49 N/A N/A
10100562SP RELAY PWR 24VAC COIL 258.00x11.00x0.50 EA  $        63.26 30.00%  $               44.28 N/A N/A
10100571SP RELAY TIME ADJ 24240 VAC D9.50x0.50x11.00 EA  $      204.40 30.00%  $             143.08 N/A N/A
10100576SP RELAY START TIMER 18 30V8.50x12.00x0.75 EA  $      146.80 30.00%  $             102.76 N/A N/A
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10100577SP RELAY CNTACTR 3POLE 30A6.50x4.50x4.50 EA  $      221.60 30.00%  $             155.12 N/A N/A
10100579SP RELAY CONT 24V 60A 3100 30I17 EA  $      359.40 30.0%  $             251.58 N/A N/A

10100595SP PHZ MNTR CRZT AND 3 PH 
HARNESS11.00x8.00x0.50 EA  $      592.40 30.00%  $             414.68 N/A N/A

10100603SP TRANS 460 230V 6 KVA EA  $   1,933.00 30.0%  $          1,353.10 N/A N/A
101006110SP TRANS 460 415 380 230 2.3KV EA  $   1,142.00 30.0%  $             799.40 N/A N/A
101006112SP TRANS 460 415 380 230 200 3K EA  $   1,053.00 30.0%  $             737.10 N/A N/A
101006114SP TRANS CNTL 120V 10V 2.5VA6.50x4.50x4.50 EA  $        63.26 30.00%  $               44.28 N/A N/A
101006115SP TRANS CNTL 240V 10V 2.5VA6.50x4.50x4.50 EA  $        63.26 30.00%  $               44.28 N/A N/A
101006116SP TRANS 600 460 415 230 200 6K EA  $      499.50 30.0%  $             349.65 N/A N/A
101006121SP TRANS 460 230 V KVA EA  $   1,777.00 30.0%  $          1,243.90 N/A N/A
101006136SP TRANS 200 230V 2.8KVA J12929 EA  $      457.50 30.0%  $             320.25 N/A N/A
101006138SP TRANS 2.6KVA 190VI 214 240V EA  $      676.90 30.0%  $             473.83 N/A N/A
101006141SP TRANS 110VAC J13390 EA  $      986.00 30.0%  $             690.20 N/A N/A
101006147SP TRANS 6 KVA J14058 EA  $   2,143.00 30.0%  $          1,500.10 N/A N/A
101006149SP TRANS 460 415 380 230V 800VA J6.50x6.50x6.50 EA  $      647.00 30.00%  $             452.90 N/A N/A
10100683SP TRANS 3KVA 460 415 380 EA  $      520.60 30.0%  $             364.42 N/A N/A
10100693SP TRANS CNTL 23024V 20VA6.00x3.00x6.00 EA  $        60.39 30.00%  $               42.27 N/A N/A
10100694SP TRANS CNTL 115 24V 20VA EA  $      104.40 30.0%  $               73.08 N/A N/A
10100695SP TRANS CNTL 230 24VAC 40VA EA  $      129.20 30.0%  $               90.44 N/A N/A
10100699SP TRANS 575 460 STEP DN 1 EA  $      776.20 30.0%  $             543.34 N/A N/A
10100702SP COMP OL 830MRAA71 EA  $        98.79 30.0%  $               69.15 N/A N/A
10100703SP COMPE OL 8300MRAA858.00x11.00x0.50 EA  $        46.01 30.00%  $               32.21 N/A N/A
10100704SP COMPE OL 8300MRAA728.00x11.00x0.50 EA  $        46.01 30.00%  $               32.21 N/A N/A
10100705SP COMP OL 8300CRAB45 EA  $        97.36 30.0%  $               68.15 N/A N/A
10100710SP COMP OL 8300MRPB02 EA  $        91.98 30.0%  $               64.39 N/A N/A
10100711SP COMPE OL 8300MRAB578.00x11.00x0.50 EA  $        46.01 30.00%  $               32.21 N/A N/A
10100712SP COMPE OL 8300MRAB288.00x11.00x0.50 EA  $        46.01 30.00%  $               32.21 N/A N/A
10100713SP COMPE OL 8300MRAB638.00x11.00x0.50 EA  $        46.01 30.00%  $               32.21 N/A N/A
10100715SP COMP OL EA  $        88.10 30.0%  $               61.67 N/A N/A
10100719SP COMPE OL 83458 P834585.00x0.50x7.00 EA  $        46.01 30.00%  $               32.21 N/A N/A
10100723SP COMP OL 83510 P83435 EA  $        89.47 30.0%  $               62.63 N/A N/A
10100744SP COMPE OL 8300MRTA875.00x0.50x7.00 EA  $        46.01 30.00%  $               32.21 N/A N/A
10100745SP COMPE OL 8300CRTK874.00x1.00x8.00 EA  $        46.01 30.00%  $               32.21 N/A N/A
10100749SP COMPE OL 8300MRAM788.00x11.00x0.50 EA  $        46.01 30.00%  $               32.21 N/A N/A
10100750SP COMP OL 8300MRAM53 EA  $        75.36 30.0%  $               52.75 N/A N/A
10100751SP COMPE OL 8300MRPK895.00x0.50x7.00 EA  $        46.01 30.00%  $               32.21 N/A N/A
10100754SP COMP OL 8300MRAC48 EA  $        93.77 30.0%  $               65.64 N/A N/A
10100757SP COMPE OL 8300MRAN764.00x4.00x0.75 EA  $        46.01 30.00%  $               32.21 N/A N/A
10100758SP COMP OL 8300MRPP07 EA  $        79.25 30.0%  $               55.48 N/A N/A
10100767SP COMP OL YAMADA LYGP702X EA  $        66.87 30.0%  $               46.81 N/A N/A
10100768SP COMP OL YAMADA LYDP98X EA  $        66.92 30.0%  $               46.84 N/A N/A
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10100770SP COMPE OL 8300MRAL308.00x11.00x0.50 EA  $        46.01 30.00%  $               32.21 N/A N/A
10100774SP COMP OL 8300MRAL23 EA  $        85.16 30.0%  $               59.61 N/A N/A
10100775SP COMPE OL 8300MRAL19 EA  $      100.20 30.0%  $               70.14 N/A N/A
10100779SP COMPE OL TECUMSEH TO845 TO846 EA  $        83.52 30.0%  $               58.46 N/A N/A
10101610SP COMPRESSOR,10-1016-1013.00x13.00x11.00 EA  $      953.20 30.00%  $             667.24 N/A N/A
10101612SP COMPRESSOR,10-1016-12SteelBlack EA  $      985.10 30.00%  $             689.57 N/A N/A
10101622SP COMPRESSOR, 10-1016-22SPSteelBlack EA  $      818.70 30.00%  $             573.09 N/A N/A

10101626SP COMPRESSOR,AK168AT-004-B 10-1016-
26SteelBlack EA  $   1,193.00 30.00%  $             835.10 N/A N/A

10102002SP MTR 115V 1750 RPM EA  $      622.90 30.0%  $             436.03 N/A N/A
10102004SP MTR 230V 1750 RPM EA  $      775.50 30.0%  $             542.85 N/A N/A
10102010SP MTR 230V 3100 RPM S4830313.00x13.00x11.00 EA  $      983.40 30.00%  $             688.38 N/A N/A
10102014SP MTR 14HP 208 230V 1 1625 RPM12.00x10.00x12.00 EA  $      491.90 30.00%  $             344.33 N/A N/A
10102015SP MTR 230V 1075 RPM EA  $      559.50 30.0%  $             391.65 N/A N/A
10102020SP MTR MNT RUBBER 2NB3500 EA  $      182.20 30.0%  $             127.54 N/A N/A
10102022SP MTR MNT10.00x10.00x8.00 EA  $        23.02 30.00%  $               16.11 N/A N/A
10102027SP MTR 0.5HP 230V 3SPD 1625 RPM EA  $      960.20 30.0%  $             672.14 N/A N/A

10102032SP MTR 13HP 230V 1 1075 RPM 
WNG12.25x12.25x10.25 EA  $      678.70 30.00%  $             475.09 N/A N/A

10102037SP MTR 0.5HP 230V 3360 RPM EA  $   1,186.00 30.0%  $             830.20 N/A N/A
10102040SP MTR 230V 1600RPM EA  $      598.50 30.0%  $             418.95 N/A N/A
10102051SP MTR 1 6 HP 115V EA  $   1,377.00 30.0%  $             963.90 N/A N/A
10102057SP MTR 12HP 230V 1 1625 RPM12.00x12.00x12.00 EA  $      678.70 30.00%  $             475.09 N/A N/A
10102080SP Motor, 230V12.00x12.00x12.00 EA  $   1,232.00 30.00%  $             862.40 N/A N/A
10102301SP SWT LMT PRESS 501 .35 EA  $      154.50 30.0%  $             108.15 N/A N/A
10102508SP COMP AK100JT 004 B4 TOL 08 EA  $      807.40 30.0%  $             565.18 N/A N/A
10102519SP COMP, AW702JT-099-A4 EA  $   1,182.00 30.0%  $             827.40 N/A N/A
10102520SP COMP AW703JT 094 A4 17167 BTU EA  $   1,149.00 30.0%  $             804.30 N/A N/A
10102608SP COMPRESSOR,10-1026-08SteelBlack EA  $      963.20 30.00%  $             674.24 N/A N/A
101026105SP COMP RKA5486YXD 230V 1PH 134A EA  $   1,093.00 30.0%  $             765.10 N/A N/A
10102610SP COMP AK100ET 004 B4 TOL 12 EA  $      838.80 30.0%  $             587.16 N/A N/A
101026115SP COMP AKA5511CXD FOR 407C REF EA  $   1,066.00 30.0%  $             746.20 N/A N/A
10102612SP COMPRESSOR,10-1026-12SteelBlack EA  $      985.10 30.00%  $             689.57 N/A N/A
10102638SP COMPRESSOR,10-1026-38SPSteelBlack EA  $   1,408.00 30.00%  $             985.60 N/A N/A
10102639SP COMP AW520FT 160 A4 407C EA  $   1,292.00 30.0%  $             904.40 N/A N/A
10102651SP KIT 527 0116 00 SCROLL MNT EA  $      103.20 30.0%  $               72.24 N/A N/A
10102655SP COMP R22 ZR54K3 PFV 250 SCROLL EA  $   2,888.00 30.0%  $          2,021.60 N/A N/A
10102677SP COMPRESSOR,AK168ET-004 10-1026-77SteelBlack EA  $   1,111.00 30.00%  $             777.70 N/A N/A
10102683SP COMP AC9000 RG191AR 555 A4 EA  $        88.86 30.0%  $               62.20 N/A N/A
10102687SP COMP 5KW ZR22K3E TFD 52 EA  $      101.90 30.0%  $               71.33 N/A N/A
10102688SP COMP 10KW ZR40K3E TRD 522 EA  $      101.90 30.0%  $               71.33 N/A N/A
10102689SP COMP ZR48KC PFV 235 208 230 1 EA  $   1,735.00 30.0%  $          1,214.50 N/A N/A
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10102690SP COMP AWF5524EXN EA  $   1,038.00 30.0%  $             726.60 N/A N/A
10102692SP COMP 110VAC EA  $   1,004.00 30.0%  $             702.80 N/A N/A
10102693SP COMP RG191AT 005 A4 EA  $   1,004.00 30.0%  $             702.80 N/A N/A
10102697SP COMP CARLYLE EDB270211A EA  $   1,258.00 30.0%  $             880.60 N/A N/A
10102698SP COMP CARLYLE EAA0701A1A 115V EA  $   1,041.00 30.0%  $             728.70 N/A N/A
10102699SP COMP CARLYLE EAB0701A1A 230V EA  $   1,004.00 30.0%  $             702.80 N/A N/A
101027177SP DRAIN SYS 6 FT BLACK EA  $      172.90 30.0%  $             121.03 N/A N/A
10102757SP DRAIN SYS EXT 0.375 ID X 6 L EA  $      119.70 30.0%  $               83.79 N/A N/A
10102800SP COMPE RLY 824114.00x4.00x0.75 EA  $        48.91 30.00%  $               34.24 N/A N/A
10102805SP COMPE RLY 824838.00x11.00x0.50 EA  $        77.63 30.00%  $               54.34 N/A N/A
10102807SP COMPE RLY 824764.00x8.00x0.25 EA  $        77.63 30.00%  $               54.34 N/A N/A
10102814SP COMPE RLY 150 91275 82498 14.00x4.00x0.75 EA  $        77.63 30.00%  $               54.34 N/A N/A

10102815SP COMPE RLY 150 91113 
820ARR2H188.00x11.00x0.50 EA  $        77.63 30.00%  $               54.34 N/A N/A

10102816SP COMP RLY 82412 EA  $      111.90 30.0%  $               78.33 N/A N/A
10102817SP COMP RLY 820ARR3B88 EA  $      212.50 30.0%  $             148.75 N/A N/A
10102818SP COMP RLY 150 90244 820ARR2B19 EA  $      100.30 30.0%  $               70.21 N/A N/A
10102820SP COMP RLY 820RR12K91 EA  $      139.90 30.0%  $               97.93 N/A N/A
10103041SP HTR COMP 120V 25W WITH ADH TIE EA  $      128.90 30.0%  $               90.23 N/A N/A
10103042SP HTR COMP 240V 25W W ADH EA  $      187.10 30.00%  $             130.97 N/A N/A
10103202SP COMPE CAP 88 108 MFD 250V EA  $        78.41 30.00%  $               54.89 N/A N/A
10103207SP COMP CAP 21 25 MFD 330V EA  $      106.70 30.0%  $               74.69 N/A N/A
10103208SP COMPE CAP 88 108 MFD 330V 85P11.00x9.00x5.00 EA  $        77.63 30.00%  $               54.34 N/A N/A
10103209SP COMPE CAP 53 64 MFD 250V 85PS6.50x4.50x4.50 EA  $        77.63 30.00%  $               54.34 N/A N/A
10103213SP COMPE CAP 161 193 MFD 165V5.50x6.25x3.00 EA  $        77.63 30.00%  $               54.34 N/A N/A
10103214SP COMPE CAP 855S330C50 856856.00x7.00x3.00 EA  $        77.63 30.00%  $               54.34 N/A N/A
10103215SP COMP CAP 855S125A435.00x4.00x3.00 EA  $        77.63 30.00%  $               54.34 N/A N/A
10103216SP COMP CAP 85704 EA  $        86.26 30.0%  $               60.38 N/A N/A
10103217SP COMP CAP 88 108MF 855S2504A42 EA  $      120.90 30.0%  $               84.63 N/A N/A
10103218SP COMPE CAP 855S250C536.50x4.50x4.50 EA  $        77.63 30.00%  $               54.34 N/A N/A
10103221SP COMP CAP LEAD WIRE 85318B030 EA  $        86.05 30.0%  $               60.24 N/A N/A
10103222SP COMP CAP START END CAP EA  $        69.86 30.0%  $               48.90 N/A N/A
10103224SP COMP CAP START BFKT LONG EA  $        40.03 30.0%  $               28.02 N/A N/A
10103233SP COMP CAP END CAP 2 INCH EA  $        88.37 30.0%  $               61.86 N/A N/A
10103234SP COMP CAP 145 175 MFD 330V EA  $      135.80 30.0%  $               95.06 N/A N/A
10103238SP ASSY CAP 161 193 MFD NG5.00x4.00x8.00 EA  $      184.30 30.00%  $             129.01 N/A N/A
10103301SP SWT LMT opn 140 cls 1208.50x12.00x0.75 EA  $        43.14 30.00%  $               30.20 N/A N/A
10103307SP SWT LMT opn 200 man rst max 358.50x12.00x0.75 EA  $        77.63 30.00%  $               54.34 N/A N/A
10103318SP SWT LMT ML45 OP45F CL25 GEMLIN EA  $        89.48 30.0%  $               62.64 N/A N/A
10103328SP SWT LMT AUTO OP25F 37TV32 3157 EA  $      140.20 30.0%  $               98.14 N/A N/A
10103329SP SWT LMT AUTO OP25F 14T32 EA  $      246.80 30.0%  $             172.76 N/A N/A
10103330SP SWT LMT AUTO FRZ STAT W EA  $      261.80 30.00%  $             183.26 N/A N/A
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10103811SP HTR STRIP 1000W 240V 4.0 X15.17.00x6.00x2.50 EA  $      695.90 30.00%  $             487.13 N/A N/A
10103812SP HTR STRIP MICA 1500W 240V EA  $      225.90 30.0%  $             158.13 N/A N/A
10103846SP HTR WATROD 500W 115V SHORT EA  $      199.60 30.0%  $             139.72 N/A N/A
10103864SP HTR WATROD 3000W 240V EA  $      263.70 30.0%  $             184.59 N/A N/A
10104001SP RFG TXV SPOR SVE 2 GA 1 4 EE12.00x9.00x4.00 EA  $      572.20 30.00%  $             400.54 N/A N/A
10104002SP RFG TXV SPOR SVE 1 GA 1 4 EE11.00x9.00x5.00 EA  $      572.20 30.00%  $             400.54 N/A N/A
10104016SP RFG TXV SPOR XXVE 1 1 2 GA B212.00x9.00x4.00 EA  $      167.00 30.00%  $             116.90 N/A N/A
10104024SP RFG EXV AUTO 70.5 PSI PARKER EA  $      196.60 30.0%  $             137.62 N/A N/A
10104031SP RFG TXV SPOXXJ 1 C.375X.37510.00x10.00x8.00 EA  $      169.90 30.00%  $             118.93 N/A N/A
10104032SP RFG TXV SPO XXVE 1 GA B15 EA  $      173.80 30.0%  $             121.66 N/A N/A
10104033SP RFG TXV SPO XXJE 1 C 3 8X3 811.00x9.00x4.00 EA  $      169.90 30.00%  $             118.93 N/A N/A
10104035SP RFG TXV SPO BBIVE 5 GA BP20 3 EA  $      179.60 30.0%  $             125.72 N/A N/A
10104037SP RFG TXV BIJ 1 2 C B15 RT 1812.00x9.00x4.00 EA  $      129.60 30.00%  $               90.72 N/A N/A
10104038SP RFG TXV BIJ 1 2 C B15 RT STD12.00x9.00x4.00 EA  $      138.20 30.00%  $               96.74 N/A N/A
10104041SP RFG TXV SPO FBZE2 1_2 N B20 EA  $      214.20 30.0%  $             149.94 N/A N/A
10104044SP RFG TXV SPO BBINE 5 GA B15 EA  $      193.20 30.0%  $             135.24 N/A N/A
10104045SP RFG TXV SPO EA  $      481.80 30.0%  $             337.26 N/A N/A
10104046SP RFG TXV SPO BBINE2GAB154.00x4.00x4.00 EA  $      181.30 30.00%  $             126.91 N/A N/A
10104200SP COMP RLY 82457 EA  $      131.40 30.0%  $               91.98 N/A N/A
10104206SP COMPE RLY 822394.00x4.00x0.75 EA  $      123.80 30.00%  $               86.66 N/A N/A
10104217SP COMPE RLY 820ARR3K608.00x11.00x0.50 EA  $      123.80 30.00%  $               86.66 N/A N/A
10104219SP COMP RLY 820ARR3K61 OR K47 EA  $      116.60 30.0%  $               81.62 N/A N/A
10105527SP SWT INDICAT LHT RED 230V VDE EA  $        80.08 30.0%  $               56.06 N/A N/A
10105608SP PLUG LOCKING L16 15P EA  $      126.30 30.0%  $               88.41 N/A N/A
101056103SP PLUG IEC 320 RECEPT MFG 744W EA  $        88.13 30.0%  $               61.69 N/A N/A
10105617SP PLUG LOCKING EA  $      154.20 30.0%  $             107.94 N/A N/A
10105627SP PLUG L6 30P EA  $      119.10 30.0%  $               83.37 N/A N/A
10106068SP CKT BRKR 3 PH ADJ SET 15 912.00x9.00x4.00 EA  $      917.30 30.00%  $             642.11 N/A N/A
10106069SP CKT BRKR 3 PH ADJ SET 15 911.00x9.00x4.00 EA  $      784.90 30.00%  $             549.43 N/A N/A
10106102SP TSTAT SPST 55-100F RANCO8.00x11.00x0.50 EA  $      270.40 30.00%  $             189.28 N/A N/A
10106103SP TSTAT SPDT 50 95F TI5.00x4.00x8.00 EA  $      368.20 30.00%  $             257.74 N/A N/A
10106105SP TSTAT FREEZE STAT RANCO12.00x9.00x4.00 EA  $      261.80 30.00%  $             183.26 N/A N/A
10106110SP TSTAT ETC 141000 000 RANCO11.00x9.00x5.00 EA  $      474.60 30.00%  $             332.22 N/A N/A
10106116SP 10-1061-16 SP11.00x9.00x5.00 EA  $      267.50 30.00%  $             187.25 N/A N/A
10107201SP WHL 3.1D 3.8W .31 CC STRIP EA  $      164.20 30.00%  $             114.94 N/A N/A
10107202SP WHL 3.1D 3.8W .31 CW STRIP EA  $      164.20 30.00%  $             114.94 N/A N/A
10107203SP WHL 3.1D 3.8W .31 CW STRIP EA  $      164.20 30.00%  $             114.94 N/A N/A
10107204SP WHL 3.8D 2.3W .31 CW BLADE10.00x10.00x8.00 EA  $      164.20 30.00%  $             114.94 N/A N/A
10107209SP WHL 4.8D 3.0W 0.50 CW STRIP EA  $      105.40 30.0%  $               73.78 N/A N/A
101072101SP WHL SET BLWR CC CW 2NB350012.00x9.00x4.00 EA  $      330.80 30.00%  $             231.56 N/A N/A
101072102SP WHL SET BLWR CC CW 2NB4129.00x11.00x5.00 EA  $      330.80 30.00%  $             231.56 N/A N/A
101072103SP WHL SET BLWR 2NB424S33 S5210.00x10.00x8.00 EA  $      330.80 30.00%  $             231.56 N/A N/A
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101072104SP WHL SET BLWR 2NB424S33 S5212.00x9.00x4.00 EA  $      330.80 30.00%  $             231.56 N/A N/A
101072105SP WHL SET BLWR 2NB512 2NB61210.00x10.00x8.00 EA  $      330.80 30.00%  $             231.56 N/A N/A
10107210SP WHL 4.8D 3.0W 0.50 CC STRIP EA  $      105.40 30.0%  $               73.78 N/A N/A
101072120SP Inlet Ring for Mot. Impeller7.25x1.00x7.50 EA  $        12.96 30.00%  $                 9.07 N/A N/A
101072121SP Inlet Ring for Mot. Impeller7.25x1.00x7.50 EA  $        23.02 30.00%  $               16.11 N/A N/A
101072123SP Inlet Ring for Mot. Impeller10.50x2.00x10.75 EA  $        31.63 30.00%  $               22.14 N/A N/A
101072124SP Inlet Ring for Mot. Impeller10.50x2.00x10.75 EA  $        37.39 30.00%  $               26.17 N/A N/A
101072125SP Inlet Ring for Mot. Impeller10.50x2.00x10.75 EA  $        44.58 30.00%  $               31.21 N/A N/A
101072126SP Inlet Ring for Mot. Impeller14.00x14.00x19.00 EA  $        57.50 30.00%  $               40.25 N/A N/A
101072127SP Inlet Ring for Mot. Impeller14.00x14.00x19.00 EA  $        63.26 30.00%  $               44.28 N/A N/A
101072129SP Inlet Ring for Mot. Impeller14.00x14.00x2.00 EA  $        71.89 30.00%  $               50.32 N/A N/A

10107260SP WHL BL FAN G1404 30 CW .50 
HUB13.00x7.00x16.00 EA  $        86.26 30.00%  $               60.38 N/A N/A

10107262SP WHL BLADE FAN RVCR 604035 XW18 EA  $      155.30 30.0%  $             108.71 N/A N/A
10107281SP WHL REVCOR FC 950 700 D CW14.00x14.00x11.00 EA  $      123.80 30.00%  $               86.66 N/A N/A
10107282SP WHL REVCOR 109273 FC987 450D EA  $      231.40 30.0%  $             161.98 N/A N/A
10107287SP WHL HSG WHL ASSY LAU DD9 4AT EA  $      391.80 30.0%  $             274.26 N/A N/A
10107290XHSP BLWR HOUSING PNTD16.00x16.00x13.00 EA  $      316.30 30.00%  $             221.41 N/A N/A
10107291SP HSG WHL MOD REP EA  $      684.20 30.0%  $             478.94 N/A N/A
101091102SP KIT,IMPLR ASSY / CAP, RCR11 ,212.00x12.00x9.00 EA  $      842.50 30.00%  $             589.75 N/A N/A
101091109SP MI 225 120W 48V DB8244836S22 EA  $      827.30 30.0%  $             579.11 N/A N/A
101091118SP MI 225 120W 24V DB824 EA  $   1,128.00 30.00%  $             789.60 N/A N/A
101091121SP MI 190 115V FANSTECH12.00x12.00x53.00 EA  $      365.20 30.00%  $             255.64 N/A N/A
101091122SP MI 190 230V FANSTECH12.00x12.00x53.00 EA  $      365.20 30.00%  $             255.64 N/A N/A
101091123SP MI 220 115V FANSTECH13.00x13.00x11.00 EA  $      365.20 30.00%  $             255.64 N/A N/A
101091124SP MI 230V 50 60HZ 39 53A 90 12012.00x12.00x10.00 EA  $      365.20 30.00%  $             255.64 N/A N/A
101091126SP MI 250 48VDC IN DRVR EA  $   1,070.00 30.0%  $             749.00 N/A N/A
101091132SP ASSY IMPELLER 227MM 115V EA  $      936.90 30.0%  $             655.83 N/A N/A
101091139SP MI 225 230V FANSTECH14.00x14.00x10.00 EA  $      488.90 30.00%  $             342.23 N/A N/A
101091167SP MI 250 230V FANSTECH14.00x14.00x11.00 EA  $      652.70 30.00%  $             456.89 N/A N/A
10109170SP MI 175 56W 48V DB6284825S19 EA  $   1,324.00 30.0%  $             926.80 N/A N/A
10109189SP MI 252 350W 115V EA  $      714.20 30.0%  $             499.94 N/A N/A
10109190SP MI 252 345 230 R2E250 AT06 1212.00x12.00x53.00 EA  $      943.20 30.00%  $             660.24 N/A N/A
10109198SP MI 218 65W 48V DB824825S25 EA  $      584.40 30.0%  $             409.08 N/A N/A
101106100SP KIT CNTRL PNL NARROW13.00x4.50x3.50 EA  $      267.50 30.00%  $             187.25 N/A N/A
101106101SP KIT CNTRL PNL WIDE2.00x3.00x13.00 EA  $      267.50 30.00%  $             187.25 N/A N/A

101106108SP SWT LMT CNTR HD PRES 
ICM325HNC9.50x14.50x1.00 EA  $      517.60 30.00%  $             362.32 N/A N/A

101106114SP SWT LMT CONTR HDPRES JC.P66AAB EA  $      527.60 30.0%  $             369.32 N/A N/A
10110613SP TSTAT SENSOR LEVEL II III CNTL EA  $      129.30 30.0%  $               90.51 N/A N/A
10110614SP TSTAT LEVEL II III6.50x4.00x3.00 EA  $      882.70 30.00%  $             617.89 N/A N/A
101106203SP TSTAT KIT FX05 CNTL PROGRAMPlastic EA  $      831.30 30.00%  $             581.91 N/A N/A
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101106204SP TSTAT CNTL FX05 PROGRAM10.00x10.00x8.00 EA  $      848.30 30.00%  $             593.81 N/A N/A
101106245SP ASSY G52 TSTAT DSPLY 230V EA  $      447.90 30.0%  $             313.53 N/A N/A
10113000SP INJ PLSTC GRILL, WIDE GENISIS11.00x15.00x2.00 EA  $      146.70 30.00%  $             102.69 N/A N/A
10113001SP INJ PLSTC GRILL, NAR GENISIS11.00x6.00x14.00 EA  $      146.70 30.00%  $             102.69 N/A N/A
10113012SP INJ PLSTC COND PAN M13 EA  $        15.26 30.0%  $               10.68 N/A N/A
10113017SP INJ PLSTC COND PAN21.00x10.00x6.50 EA  $        71.89 30.00%  $               50.32 N/A N/A
10113023SP INJ PLSTC EVAP PAN M5221.00x10.00x6.50 EA  $        71.89 30.00%  $               50.32 N/A N/A
10113024SP INJ PLSTC COND PAN MHB11 EA  $      106.00 30.0%  $               74.20 N/A N/A
10200411SP HTR FLEX SL A 5X6 175P 8.5 EA  $      301.00 30.0%  $             210.70 N/A N/A
10200413SP HTR FLEX 560W 120V SELF ADH EA  $      400.40 30.0%  $             280.28 N/A N/A
10200414SP HTR FLEX 560W 240V SELF ADH EA  $      400.70 30.0%  $             280.49 N/A N/A
10200415SP HTR FL SL A 6X13.4 175P EA  $      400.70 30.0%  $             280.49 N/A N/A
10200416SP HTR FL SL A 6X13.4 175P 8.5 EA  $      408.50 30.0%  $             285.95 N/A N/A
10200423SP Heater 150W 120V EA  $      585.30 30.0%  $             409.71 N/A N/A
10200424SP Heater 150W 240V EA  $      638.50 30.0%  $             446.95 N/A N/A
10200426SP HTR FLEX 500W 240V SLEF ADH EA  $      456.10 30.0%  $             319.27 N/A N/A
105G19 FLTR GRILL PNL 12.00x12.00x12.00SteelGray EA  $      603.70 30.00%  $             422.59 N/A N/A
105H19 Filter Grill Panel10.50x19.00x1.00Aluminum EA  $      482.30 30.00%  $             337.61 N/A N/A
10800314SP MALF SWT OPT 46 SW10.00x10.00x8.00 EA  $      158.40 30.00%  $             110.88 N/A N/A
11100050SP INSL MTG GSKT KIT MHB11 EA  $      206.10 30.0%  $             144.27 N/A N/A
11100051SP INSL MTG GSKT KIT HB10 HENDRY EA  $      309.50 30.0%  $             216.65 N/A N/A
11100200SP COIL RFG EVAP 11 24 52 LC EA  $      585.60 30.0%  $             409.92 N/A N/A
11781055SP INSL SIDE EA  $      194.00 30.0%  $             135.80 N/A N/A
11781056SP INSL BULKHEAD EA  $      208.40 30.0%  $             145.88 N/A N/A
11781057SP INSL BOTTOM EA  $      182.50 30.0%  $             127.75 N/A N/A
11781058SP INSL TOP EA  $      180.10 30.0%  $             126.07 N/A N/A
12101200SP GUARD 6 INCH FAN EA  $        90.41 30.0%  $               63.29 N/A N/A
12101201SP FAN, 115V 6IN 1.5IN THK12.00x12.00x53.00 EA  $      279.00 30.00%  $             195.30 N/A N/A
12101202SP FAN 230V 6 x 1.5 THK12.00x12.00x9.00 EA  $      276.10 30.00%  $             193.27 N/A N/A
12633BASP INLT RING 824 153 1MM PNTD EA  $      278.30 30.0%  $             194.81 N/A N/A
13100105SP COIL RFG COND M13 EA  $      459.10 30.0%  $             321.37 N/A N/A
13101402SP G52 REAR PANEL GRILLE EA  $      209.10 30.0%  $             146.37 N/A N/A
13101403SP GUARD WITH MTR MNT 16in BC19.00x19.00x1.50 EA  $      241.80 30.00%  $             169.26 N/A N/A
13101409SP GUARD 20 INCH BC 0.375 IN BAR EA  $      515.20 30.0%  $             360.64 N/A N/A
13101411SP GUARD 24 INCH BC 0.375 IN BAR EA  $      478.60 30.0%  $             335.02 N/A N/A
13101501SP FAN 115V 4.5in11.00x9.00x5.00 EA  $      175.60 30.00%  $             122.92 N/A N/A
13101502SP FAN 230V 4.5in11.00x9.00x5.00 EA  $      175.60 30.00%  $             122.92 N/A N/A
14101822SP BRACKET CVR LIP PRS NUT KB EA  $      292.30 30.0%  $             204.61 N/A N/A
15100050SP INSL MTG GSKT KIT T15 EA  $      194.80 30.0%  $             136.36 N/A N/A
15100101SP COIL RFG COND PAINTED T15 EA  $      515.00 30.0%  $             360.50 N/A N/A
15100103SP Evaporator Coil EA  $      590.90 30.0%  $             413.63 N/A N/A
15231100SP DFLCTR CONDR AIR IO EA  $      482.80 30.0%  $             337.96 N/A N/A
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15500710GA ADAPT. BOX ASSY, STD HE15 TSMSteel EA  $      171.10 30.00%  $             119.77 N/A N/A
17100050SP INSL MTG GSKT KIT M17 EA  $      198.30 30.0%  $             138.81 N/A N/A
17100100SP COIL RFG COND 17 EA  $      566.70 30.0%  $             396.69 N/A N/A
17100201SP COIL RFG EVAP 17 EA  $      382.60 30.0%  $             267.82 N/A N/A
1EB52H115A Fan Pack 115V 320CFM5.21x18.00x3.43SteelLt Gray EA  $      782.00 30.0%  $             547.40 N/A N/A

1EB52H115B Fan Pack 115V 235CFM 
Compact5.21x18.00x13.70SteelLt Gray EA  $      873.30 30.00%  $             611.31 N/A N/A

1EB52H230A Fan Pack 230V 320CFM5.21x18.00x3.43SteelLt Gray EA  $      782.00 30.00%  $             547.40 N/A N/A

1EB52H230B Fan Pack 230V 235CFM 
Compact5.21x18.00x13.70SteelLt Gray EA  $      594.40 30.00%  $             416.08 N/A N/A

1NB412115 Sgl Cntrfugl blwr 115V 200CFM6.81x7.47x6.14SteelLt 
Gray EA  $      735.10 30.00%  $             514.57 N/A N/A

1NB412230 Sgl Cntrfugl blwr 230V 200CFM6.81x7.47x6.14SteelLt 
Gray EA  $      766.40 30.00%  $             536.48 N/A N/A

1RB100 Filter Box Fan 115V 725 
CFM13.38x13.38x4.50SteelLt Gray EA  $      838.30 30.00%  $             586.81 N/A N/A

1RB100M Filter Box Fan 230V 725 
CFM13.38x13.38x4.50SteelLt Gray EA  $      875.90 30.00%  $             613.13 N/A N/A

1RB120 Filter Box Fan 115V 1200 
CFM16.38x16.38x7.38SteelLt Gray EA  $   1,018.00 30.00%  $             712.60 N/A N/A

1RB120M Filter Box Fan 230V 1200 
CFM16.38x16.38x7.38SteelLt Gray EA  $   1,143.00 30.00%  $             800.10 N/A N/A

1RB65 Filter Box Fan 115V 275 
CFM10.13x10.13x4.50SteelLt Gray EA  $      703.90 30.00%  $             492.73 N/A N/A

1RB65M Filter Box Fan 230V 275 
CFM10.13x10.13x4.50SteelLt Gray EA  $      735.10 30.00%  $             514.57 N/A N/A

1RB80 Filter Box Fan 115V 390 
CFM10.13x10.13x4.50SteelLt Gray EA  $      750.70 30.00%  $             525.49 N/A N/A

1RB80M Filter Box Fan 230V 390 
CFM10.13x10.13x4.50SteelLt Gray EA  $      782.00 30.00%  $             547.40 N/A N/A

20100008SP INSL MTG GSKT KIT T20 EA  $      202.60 30.0%  $             141.82 N/A N/A
20100012SP EMI INSL MTG GSKT KIT T2011.00x9.00x4.00 EA  $      263.30 30.00%  $             184.31 N/A N/A
20102001SP COIL RFG COND T20 BLACK EA  $      601.70 30.0%  $             421.19 N/A N/A
20102904LAT FRONT COVER EA  $      506.30 30.0%  $             354.41 N/A N/A
20102907SP FRNT PNL T20 316SS 4FIN REP EA  $      486.90 30.0%  $             340.83 N/A N/A
20104000SP FLTR AIR SPRING CLIP EA  $      171.00 30.0%  $             119.70 N/A N/A
20200205LATSP 20200205LATSP EA  $      454.70 30.0%  $             318.29 N/A N/A
23200000SP INSL MTG GSKT KIT CR23 EA  $      200.90 30.0%  $             140.63 N/A N/A
23200100HESP COIL RFG COND CR23 EA  $      690.40 30.0%  $             483.28 N/A N/A
23200100SP COIL RFG COND CR23 EA  $      587.50 30.0%  $             411.25 N/A N/A
23200200SP COIL RFG EVAP CR23 EA  $      486.90 30.0%  $             340.83 N/A N/A
23200300SP INJ PLSTC FAN PAN CR23 EA  $      221.80 30.0%  $             155.26 N/A N/A
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23200400SP FLTR AIR CR235.5 X 19.12 (4)20.00x6.00x2.00 EA  $      216.30 30.00%  $             151.41 N/A N/A
23201700LATSP COVER ASSY FOR CR230216G002 EA  $      223.90 30.0%  $             156.73 N/A N/A
23511100SP INSL MTG GSKT TX23 EA  $      225.50 30.0%  $             157.85 N/A N/A
23785000SP MTG HARDWARE KIT 4 BOLT EA  $      171.30 30.0%  $             119.91 N/A N/A
28100050SP INSL MTG GSKT KIT M288.00x5.00x10.00 EA  $        46.01 30.00%  $               32.21 N/A N/A
28100100SP COIL RFG EVAP M 2000 BTU18.00x10.00x4.00 EA  $      138.20 30.00%  $               96.74 N/A N/A
28100101SP COIL RFG EVAP EA  $      384.10 30.0%  $             268.87 N/A N/A

28106401MSP BLWR ASSY 115V 3500 PLSTC-
REP21.00x10.00x7.00 EA  $   1,018.00 30.00%  $             712.60 N/A N/A

28106402MSP BLWR ASSY 230V 3500 PLSTC-
REP19.00x11.00x11.00 EA  $   1,038.00 30.00%  $             726.60 N/A N/A

28106403SP MTR, 115V 1 2700/3000 S-1962-11.00x10.00x8.00 EA  $      664.50 30.00%  $             465.15 N/A N/A
28106404SP MTR, 230V 1 2700/3000 S-445410.00x10.00x8.00 EA  $      705.60 30.00%  $             493.92 N/A N/A

28106405MSP BLWR ASSY230V 3500RPP371ND-
REP19.00x11.00x11.00 EA  $   1,057.00 30.00%  $             739.90 N/A N/A

28106406MSP BLWR ASSY115V 3500RPP371ND-
REP21.00x10.00x7.00 EA  $   1,018.00 30.00%  $             712.60 N/A N/A

28106455SP INJ PLSTC BASE BLWR 3500 
RPP3721.00x10.00x7.00 EA  $        37.39 30.00%  $               26.17 N/A N/A

28106456SP INJ PLSTC CVR BLWR 3500 RPP378.00x5.00x8.50 EA  $        31.63 30.00%  $               22.14 N/A N/A
28106501MSP BLWR ASSY, 115V 2NB3500S622.00x13.00x14.00 EA  $   1,077.00 30.00%  $             753.90 N/A N/A
28106502MSP BLWR 230V 3500 PLSTC REP22.00x14.00x12.00 EA  $   1,047.00 30.00%  $             732.90 N/A N/A
28230000SP BLOWER MNT 3500 REP EA  $      311.50 30.0%  $             218.05 N/A N/A
28230300GASP COVER TPR28 3500 AOF EA  $      362.50 30.0%  $             253.75 N/A N/A
28230401GASP M280646G405 COVER ASSEMBLY EA  $   1,001.00 30.0%  $             700.70 N/A N/A
28621601SP M28 to G28 Adaptor PlenumSteelLt Gray EA  $      312.30 30.00%  $             218.61 N/A N/A
28785000SP MTG HARDWARE KIT 8 BOLT EA  $      171.50 30.0%  $             120.05 N/A N/A
28PLATESP KIT,ADAPTOR PLATE,S MT(STK)32.00x19.00x1.00 EA  $      134.80 30.00%  $               94.36 N/A N/A
28PLATETSP KIT ADAPT PLATE T B MNT REP SP EA  $      508.10 30.0%  $             355.67 N/A N/A
29100051SP INSL MTG GSKT KIT T29 EA  $      200.90 30.0%  $             140.63 N/A N/A
29200004SP INSL GSKT KIT CVR PNL XR29 EA  $      203.20 30.0%  $             142.24 N/A N/A
29200207SP COVER PNL XR29 08 REP EA  $      882.10 30.0%  $             617.47 N/A N/A
29235804LAT SIDE PANEL RIGHT EA  $      722.20 30.0%  $             505.54 N/A N/A
29236000LAT TOP PANEL EA  $      479.70 30.0%  $             335.79 N/A N/A

29236410HFSP ASSY COVER PNL AMBIENT STD 
T2934.00x22.00x8.50 EA  $      431.40 30.00%  $             301.98 N/A N/A

29410002SP INSL MTG GASKET KIT CR29 EA  $      190.70 30.0%  $             133.49 N/A N/A
29410100HESP COIL RFG COND 29 HE EA  $   1,153.00 30.0%  $             807.10 N/A N/A
29410100SP COIL RFG COND EA  $      838.80 30.0%  $             587.16 N/A N/A
29410200SP COIL RFG EVAP 29 EA  $      389.70 30.0%  $             272.79 N/A N/A
29411701SP OUTLET GRILLE SS EA  $      285.80 30.0%  $             200.06 N/A N/A
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29412010SP BLWR ASSY 230V2NB424S57P3 
REP16.00x12.00x10.00 EA  $   1,683.00 30.00%  $          1,178.10 N/A N/A

29412110SP BLWR ASSY 115V2NB424S56P3-
REP16.50x12.00x10.00 EA  $   1,693.00 30.00%  $          1,185.10 N/A N/A

29412111SP BLOWER ASSY 115V EA  $   1,048.00 30.0%  $             733.60 N/A N/A
29783201SP ASSY COND PAN WITH BAFFLE EA  $      646.00 30.0%  $             452.20 N/A N/A

2EB17H115 Rack Mount Fan Tray 6 Fan 
115V1.75x19.00x18.75SteelLt Gray EA  $   1,096.00 30.00%  $             767.20 N/A N/A

2EB17H230 Rack Mount Fan Tray 6 Fan 
230V1.75x19.00x18.75SteelLt Gray EA  $   1,096.00 30.00%  $             767.20 N/A N/A

2EB300R115 Std Pkg Blwr R Exh 115V 
125CFM5.25x19.00x8.22SteelLt Gray EA  $      985.30 30.00%  $             689.71 N/A N/A

2EB300R230 Std Pkg Blwr R Exh 230V 
125CFM5.25x19.00x8.22SteelLt Gray EA  $      985.30 30.00%  $             689.71 N/A N/A

2EB3500A52 Pkg Blo Std w/ GD Cordset10.00x21.00x16.00SteelLt 
Gray EA  $   1,253.00 30.00%  $             877.10 N/A N/A

2EB3500R115 Std Pkg Blwr R Exh 115V 
290CFM5.25x19.00x7.17SteelLt Gray EA  $   1,096.00 30.00%  $             767.20 N/A N/A

2EB3500R230 Std Pkg Blwr R Exh 230V 
290CFM5.25x19.00x7.17SteelLt Gray EA  $   1,096.00 30.00%  $             767.20 N/A N/A

2EB410A8 Pkg Blo Plug GD Stock10.00x16.75x21.00SteelLt Gray EA  $   1,409.00 30.00%  $             986.30 N/A N/A

2EB412R115 Std Pkg Blwr R Exh 115V 
350CFM7.00x19.00x8.22SteelLt Gray EA  $   1,331.00 30.00%  $             931.70 N/A N/A

2EB512R115 Std Pkg Blwr R Exh 115V 
500CFM8.75x19.00x8.22SteelLt Gray EA  $   1,487.00 30.00%  $          1,040.90 N/A N/A

2EB512T115 Std Pkg Blwr T Exh 115V 
500CFM8.75x19.00x9.61SteelLt Gray EA  $   1,487.00 30.00%  $          1,040.90 N/A N/A

2EB612A48 Pkg Blo Unit w/ GD Plug12.00x22.00x18.00SteelLt 
Gray EA  $   2,269.00 30.00%  $          1,588.30 N/A N/A

2EB612R115 Std Pkg Blwr R Exh 115V 
800CFM10.50x19.00x10.22SteelLt Gray EA  $   2,660.00 30.00%  $          1,862.00 N/A N/A

2EB612R230 Std Pkg Blwr R Exh 230V 
800CFM10.50x19.00x10.22SteelLt Gray EA  $   2,660.00 30.00%  $          1,862.00 N/A N/A

2NB300115 Dual Cntrfugl blwr 115V 
130CFM5.19x8.59x5.25SteelLt Gray EA  $      688.20 30.00%  $             481.74 N/A N/A

2NB300230 Dual Cntrfugl blwr 230V 
130CFM5.19x8.59x5.25SteelLt Gray EA  $      719.50 30.00%  $             503.65 N/A N/A

2NB3500115 Dual Cntrfugl blwr 115V 
300CFM5.57x13.80x5.07SteelLt Gray EA  $      719.50 30.00%  $             503.65 N/A N/A

2NB3500230 Dual Cntrfugl blwr 230V 
300CFM5.57x13.80x5.07SteelLt Gray EA  $      750.70 30.00%  $             525.49 N/A N/A
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2NB412115 Dual Cntrfugl blwr 115V 
360CFM6.19x10.57x6.47SteelLt Gray EA  $      750.70 30.00%  $             525.49 N/A N/A

2NB412230 Dual Cntrfugl blwr 230V 
360CFM6.19x10.57x6.47SteelLt Gray EA  $      782.00 30.00%  $             547.40 N/A N/A

2NB424115 Dual Cntrfugl blwr 115V 
350CFM8.06x11.25x7.00SteelLt Gray EA  $      750.70 30.00%  $             525.49 N/A N/A

2NB424230 Dual Cntrfugl blwr 230V 
350CFM8.06x11.25x7.00SteelLt Gray EA  $      782.00 30.00%  $             547.40 N/A N/A

2NB512115 Dual Cntrfugl blwr 115V 
500CFM8.06x11.56x7.75SteelLt Gray EA  $      938.40 30.00%  $             656.88 N/A N/A

2NB512230 Dual Cntrfugl blwr 230V 
500CFM8.06x11.56x7.75SteelLt Gray EA  $   1,064.00 30.00%  $             744.80 N/A N/A

30401901MSP BLWR ASSY 115V 3500 PLSTC-
REP19.00x11.00x11.00 EA  $   1,018.00 30.00%  $             712.60 N/A N/A

30401902MSP BLWR ASSY 230V 3500 PLSTC-
REP19.00x11.00x11.00 EA  $   1,057.00 30.00%  $             739.90 N/A N/A

30401951SP BASE BLWR RPP371ND21.00x10.00x6.00 EA  $        31.63 30.00%  $               22.14 N/A N/A
30402401SP HINGED LFT LUGS SS EA  $      359.50 30.0%  $             251.65 N/A N/A
330416GW010 WATER COOLED AIR EA  $   5,568.00 30.00%  $          3,897.60 N/A N/A
330416GW012 WATER COOLED AIR EA  $   5,591.00 30.00%  $          3,913.70 N/A N/A
330416GW029 WATER COOLED AIR EA  $   6,753.00 30.00%  $          4,727.10 N/A N/A
330426GW009 WATER COOLED AIR EA  $   6,151.00 30.00%  $          4,305.70 N/A N/A
330426GW009E WATER COOLED AIR EA  $   6,880.00 30.00%  $          4,816.00 N/A N/A
330426GW014 WATER COOLED AIR EA  $   6,363.00 30.00%  $          4,454.10 N/A N/A
330426GW016 WATER COOLED AIR EA  $   6,456.00 30.00%  $          4,519.20 N/A N/A
330426GW017 WATER COOLED AIR EA  $   7,959.00 30.00%  $          5,571.30 N/A N/A
330426GW029 WATER COOLED AIR EA  $   7,335.00 30.00%  $          5,134.50 N/A N/A
33100050SP INSL MTG GSKT KIT TPR33 EA  $      201.40 30.0%  $             140.98 N/A N/A
33200101SP COIL RFG EVAP 33 SERIES MOD EA  $      840.50 30.0%  $             588.35 N/A N/A
33200200SP COIL RFG EVAP 33 EA  $      546.70 30.0%  $             382.69 N/A N/A
33200202SP COIL RFG EVAP 33 EA  $      517.80 30.0%  $             362.46 N/A N/A
33621602SP N28 to M33 Adptr Plen 304 SS EA  $   1,558.00 30.0%  $          1,090.60 N/A N/A
33785000SP MTG HARDWARE KIT 6 BOLT EA  $      172.60 30.0%  $             120.82 N/A N/A

35G19 Filter Grille Panel SST 3.5in3.50x19.00x1.00SteelLt 
Gray EA  $      782.00 30.00%  $             547.40 N/A N/A

35H19 Filter Grill Panel3.50x19.00x1.00Aluminum EA  $      301.50 30.00%  $             211.05 N/A N/A
36100050SP INSL MTG GSKT LIT TPR36 EA  $      206.50 30.0%  $             144.55 N/A N/A
36101700SP COIL RFG COND 30 36 N36 47 N47 EA  $   1,004.00 30.0%  $             702.80 N/A N/A
36101701SP COIL RFG COND EA  $      996.10 30.0%  $             697.27 N/A N/A
36PLATESP KIT,ADPTR PLT,36 S MT(STk)40.00x22.00x1.50 EA  $      145.80 30.00%  $             102.06 N/A N/A
37101100SP INSL GASKET 37H1 EA  $      193.10 36.0%  $             123.58 N/A N/A
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38201900SP BLWR ASSY 115V 2NB412S33P-
REP18.00x12.00x11.00 EA  $   1,269.00 30.00%  $             888.30 N/A N/A

38201903SP MTR, 115V 1 3100 S-1696/S-208710.00x10.00x8.00 EA  $      851.00 30.00%  $             595.70 N/A N/A

38201904SP BLWR ASSY 115V NO TOP FLG-
REP18.00x12.00x11.00 EA  $   1,331.00 30.00%  $             931.70 N/A N/A

38202000SP BLWR ASSY 230V 2NB412S34-
REP18.00x12.00x11.00 EA  $   1,351.00 30.00%  $             945.70 N/A N/A

38202003SP MTR, 230/1P 3100 RPM8.00x5.00x8.00 EA  $      935.00 30.00%  $             654.50 N/A N/A

38202004SP BLWR ASSY 230V NO TOP FLG-
REP18.00x12.00x11.00 EA  $   1,310.00 30.00%  $             917.00 N/A N/A

38202006SP BLWR ASSY 230V NO AL WHL 
REP18.00x12.00x11.00 EA  $   1,296.00 30.00%  $             907.20 N/A N/A

3EB17H115 Rack Mount Fan Tray 9 Fan 
115V1.75x19.00x18.75SteelLt Gray EA  $   1,409.00 30.00%  $             986.30 N/A N/A

3EB17H230 Rack Mount Fan Tray 9 Fan 
230V1.75x19.00x18.75SteelLt Gray EA  $   1,409.00 36.0%  $             901.76 N/A N/A

42511100SP INSL MTG GASKET 42H5 EA  $      211.90 36.0%  $             135.62 N/A N/A
43100050SP INSL MTG GASKET KIT T43 EA  $      136.90 36.0%  $               87.62 N/A N/A
43100150SP INSL MTG GASKET KIT T43 UCTH EA  $      224.90 36.0%  $             143.94 N/A N/A
43200009SP INSL MTG GASKET KIT CR43 EA  $      128.40 36.0%  $               82.18 N/A N/A
43200100SP COIL RFG COND CR43 EA  $      781.90 36.0%  $             500.42 N/A N/A
43200200SP COIL RFG EVAP 2 ROW CR43 EA  $      312.80 36.0%  $             200.19 N/A N/A
43200201HESP COIL RFG EVAP 3 ROW EA  $   1,009.00 36.0%  $             645.76 N/A N/A
43200201SP COIL RFG EVAP 3 ROW CR43 EA  $      655.00 36.0%  $             419.20 N/A N/A

43201301SP BLWR ASSY 115V PLSTC ADPT-
REP19.00x11.00x11.00 EA  $   1,162.00 30.00%  $             813.40 N/A N/A

43201302SP BLWR ASSY 230V PLSTC ADPT 
REP19.00x11.00x10.00 EA  $   1,047.00 30.00%  $             732.90 N/A N/A

43201702SP INJ PLSTC COND PAN CR43 EA  $      197.70 36.0%  $             126.53 N/A N/A
43202604XHSP LOUVER PNL CR43 EA  $      673.30 36.0%  $             430.91 N/A N/A
43251700LATSP TOP CVR FOR T430616G100 EA  $      487.40 36.0%  $             311.94 N/A N/A
43781034SP INSL DOOR EVAP COMP EA  $      229.10 36.0%  $             146.62 N/A N/A
43781035SP INSL DOOR SIDE STRIP EA  $      175.60 36.0%  $             112.38 N/A N/A
43781200LATSP COVER ASSY T43 UPPER STK LT G EA  $      316.80 36.0%  $             202.75 N/A N/A
43785003SP MTG HARDWARE KIT T43 EA  $        92.97 36.0%  $               59.50 N/A N/A
43785100SP FILTER BRACKET KIT EA  $      385.60 36.0%  $             246.78 N/A N/A
47230600LATSP MNT PLATE IMP XR47REP EA  $      346.50 36.0%  $             221.76 N/A N/A
47232500SP INSL MTG GSKT KIT XR47 24 EA  $      201.40 36.0%  $             128.90 N/A N/A
47240600LATSP MNT PLATE IMP XR47 35 REP EA  $      348.50 36.0%  $             223.04 N/A N/A
47612106SP COIL WTR COND 2101 H 07 85 EA  $   1,043.00 36.0%  $             667.52 N/A N/A
47612109SP COIL WTR COND 2151 H 08 110 EA  $   1,380.00 36.0%  $             883.20 N/A N/A
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4EB300RT115 Multi Exh Blwr 115V 
225CFM5.25x19.00x12.88SteelLt Gray EA  $   2,191.00 36.0%  $          1,402.24 N/A N/A

50265200SP GUARD INLET 0.25 INCH MESH SS EA  $      200.90 36.0%  $             128.58 N/A N/A

50413210SP KIT T50 COMP RECMNT STOCK 
REP11.00x9.00x5.00 EA  $      224.50 30.00%  $             157.15 N/A N/A

50501203SP 50501203SP EA  $      826.30 36.0%  $             528.83 N/A N/A
50501400PSP BLWR ASSY T53 PACKAGED24.00x15.00x24.00 EA  $   1,439.00 30.00%  $          1,007.30 N/A N/A
50600601SP COIL RFG COND 4ROW 16X18 EA  $   1,015.00 30.00%  $             710.50 N/A N/A
50620000SP GUARD 0.25 SS MESH 17.25X10 EA  $      246.40 36.0%  $             157.70 N/A N/A
50800406SP KIT T50 TEC HSK STOCK REP10.00x10.00x9.00 EA  $      406.40 30.00%  $             284.48 N/A N/A
50800407SP KIT T50 G121 TDR EA  $      483.40 36.0%  $             309.38 N/A N/A
52100050SP INSL MTG GASKET KIT TPR52 EA  $      127.40 36.0%  $               81.54 N/A N/A
52100051SP INSL MTG GSKT KIT G52 SURF MNT EA  $      229.50 36.0%  $             146.88 N/A N/A
52230400SP COND BLWR MOUNT EA  $      338.20 36.0%  $             216.45 N/A N/A
52511000LATSP COVER ONLY FOR TX528316100 EA  $      892.50 36.0%  $             571.20 N/A N/A
525G19SP GUARD FILTER PNL EA  $   1,754.00 36.0%  $          1,122.56 N/A N/A

525H19 Filter Grille Panel SST 5.25in5.25x19.00x1.00SteelLt 
Gray EA  $      829.00 30.00%  $             580.30 N/A N/A

52600200SP COIL RFG EVAP 2 ROW 1.25X6X12 EA  $      622.40 36.0%  $             398.34 N/A N/A

52602510MSP BLWR ASSY 230V2NB424PLSTC-
REP16.00x11.00x9.00 EA  $   1,579.00 30.00%  $          1,105.30 N/A N/A

52602513SP INJ PLSTC BASE 424 RPP371ND18.00x13.00x10.00 EA  $        34.51 30.00%  $               24.16 N/A N/A

52602514SP INJ PLSTC COVER 424 
RPP371ND18.00x13.00x11.00 EA  $        34.51 30.00%  $               24.16 N/A N/A

52602700SP RFG HGBP 0 75 ADRI 1 1 4 STD7.00x6.00x3.00 EA  $      250.10 30.00%  $             175.07 N/A N/A
52602704SP RFG HGBP 0 80PSI8.00x6.00x5.00 EA  $      572.20 30.00%  $             400.54 N/A N/A
52602711SP RFG HGBP ADRI 1 1 4 46 PSI7.00x6.00x3.00 EA  $      250.10 30.00%  $             175.07 N/A N/A
52602716SP RFG HGBP ADRI 1 1 4 0 75 35 P7.00x6.00x5.00 EA  $      250.10 30.00%  $             175.07 N/A N/A
52602800SP RFG FLTR DRY C O32 S 1 4 ODF7.00x6.00x5.00 EA  $        77.63 30.00%  $               54.34 N/A N/A
52602803SP RFG FLTR DRIER COPR 100114 15.00x4.00x3.00 EA  $        80.50 30.00%  $               56.35 N/A N/A
52602806SP RFG FLTR DRIER C O53 S 3 812.00x9.00x7.00 EA  $        86.26 30.00%  $               60.38 N/A N/A
52602808SP RFG FLTR DRIER C084S EA  $        91.19 36.0%  $               58.36 N/A N/A
52602809SP RFG FLTR DRIER C164S EA  $      169.10 36.0%  $             108.22 N/A N/A
52603101SP CAP RUN 17.5 MFD 1 3 4in DIA5.00x4.00x3.00 EA  $        97.76 30.00%  $               68.43 N/A N/A
52603201SP CAP RUN 25 MFD ROUND CASE EA  $        97.76 30.00%  $               68.43 N/A N/A
52603205SP CAP RUN 45 MFD 370V5.00x4.00x3.00 EA  $        97.76 30.00%  $               68.43 N/A N/A
52603206SP CAP RUN 35MFD 370V 1.75X3.566.00x5.25x3.00 EA  $        97.76 30.00%  $               68.43 N/A N/A
52603209SP CAP RUN 12MFD 250V EA  $        67.73 36.0%  $               43.35 N/A N/A
52603210SP CAP RUN 6.5MFD 370V EA  $        67.40 36.0%  $               43.14 N/A N/A
52603211SP COMPE CAP RUN 70 MFD 370V EA  $      118.90 36.0%  $               76.10 N/A N/A
52603220SP CAP RUN 5MFD 450V4.00x8.00x1.00 EA  $        86.26 30.00%  $               60.38 N/A N/A
52603228SP CAP RUN 55 MFD 440V EA  $        87.84 36.0%  $               56.22 N/A N/A
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52603410MSP BLWR ASSY 115V2NB424PLSTC-
REP18.00x13.00x11.00 EA  $   1,538.00 30.00%  $          1,076.60 N/A N/A

52603501SP CBL 8 14 3 SJT W 5 15P 115V EA  $      228.50 36.0%  $             146.24 N/A N/A
526035123SP CBL 8 H05VVF3G1.0 EA  $      246.80 36.0%  $             157.95 N/A N/A
526035124SP CBL 8 H05VVF3G1.5 EA  $      228.20 36.0%  $             146.05 N/A N/A
526035125SP CBL 15 H05VVF3G2.5 EA  $      335.30 36.0%  $             214.59 N/A N/A
526035138SP CBL 8 18/3 SJT W/5-15P EA  $      233.50 36.0%  $             149.44 N/A N/A
526035139SP CBL 8 H05VVF3G1.0 6 15P EA  $      220.80 36.0%  $             141.31 N/A N/A
526035140SP CBL 10 H05VVF3G1.5 5 15P EA  $      286.60 36.0%  $             183.42 N/A N/A
526035141SP CBL 10 H05VVF3G1.5 6 15P EA  $      236.50 36.0%  $             151.36 N/A N/A
526035149SP CBL 4 14GA SOW EA  $      214.80 36.0%  $             137.47 N/A N/A
526035153SP CBL 8 12 3 OLFLEX 190CY EQUIV EA  $   1,164.00 36.0%  $             744.96 N/A N/A
52603574SP CBL 8 18 3 SJT 6 15P EURO EA  $      214.60 36.0%  $             137.34 N/A N/A
52603585SP CBL 10 12 3 SJT NEMA 5 30P EA  $      624.30 36.0%  $             399.55 N/A N/A
52605800SP RFG ACCUM 4.13 X 7.13 EA  $      224.00 36.0%  $             143.36 N/A N/A
52606403SP FLTR AIR COAT MAN SPRAY (1)15.00x10.00x2.00 EA  $        43.15 30.00%  $               30.21 N/A N/A
52606502SP SLEEVE 70970 EA  $        84.60 36.0%  $               54.14 N/A N/A

52607500SP BLWR ASSY 115V 2NB424S33P 
REP18.00x13.00x11.00 EA  $   1,275.00 30.00%  $             892.50 N/A N/A

52607600SP BLWR ASSY 230V 2NB424S52P-
REP16.25x11.50x10.00 EA  $   1,325.00 30.00%  $             927.50 N/A N/A

52607800SP CAPACITOR BOOT M785.50x4.00x3.00 EA  $          5.76 30.00%  $                 4.03 N/A N/A
52607900SP GRMT CAPACITOR BOOT EA  $        85.45 36.0%  $               54.69 N/A N/A
52608300SP CAP BLWR 370V 4 MFD5.00x4.00x3.00 EA  $        86.26 30.00%  $               60.38 N/A N/A
52608400SP CAP BLWR 370V 50 60HZ 7.5MFD5.00x4.00x3.00 EA  $        86.26 30.00%  $               60.38 N/A N/A
52608402SP CAP 370V 2 MFD5.00x4.00x3.00 EA  $        86.26 30.00%  $               60.38 N/A N/A
52608405SP CAP BLWR 370V 50 60HZ 5MFD5.00x4.00x3.00 EA  $        86.26 30.00%  $               60.38 N/A N/A
52610404SP SWT LMT COVER 210 604 EA  $        78.08 36.0%  $               49.97 N/A N/A
52610415SP SWT LMT DB 6D OP310 MNL RST EA  $      162.50 36.0%  $             104.00 N/A N/A
52610426SP SWT LIMIT 165 95 PSIG HPC11.00x8.00x0.50 EA  $      100.70 30.00%  $               70.49 N/A N/A
52610435SP SWT LMT 39PS 240 170 PSIG11.00x8.00x0.50 EA  $      100.70 30.00%  $               70.49 N/A N/A
52610436SP SWT LMT 43PS KLIX 165 95 PSIG EA  $      125.10 36.0%  $               80.06 N/A N/A
52610438SP SWT LMT 20PS KLIX 40 15 PSIG8.00x1.00x0.50 EA  $      100.70 30.00%  $               70.49 N/A N/A
52610440SP SWT LMT P100EE 3D 225 300 PS EA  $      122.90 36.0%  $               78.66 N/A N/A
52610442SP SWT LIMIT,275/350 PSIG, MALF 9.00x13.00x2.00 EA  $      100.70 30.00%  $               70.49 N/A N/A
52610444SP SWT LMT P100EE 7D 325 400 PS12.50x19.00x0.50 EA  $      120.90 30.00%  $               84.63 N/A N/A
52610446SP SWT LMT P100EE 9D 375 450 PS12.50x19.00x0.50 EA  $      120.90 30.00%  $               84.63 N/A N/A
52610448SP SWT LMT P100DA 32D 310 MANL EA  $      158.70 36.0%  $             101.57 N/A N/A
52610453SP SWT LMT HR300 390 270 PSIG EA  $      100.30 36.0%  $               64.19 N/A N/A
52610454SP SWT LMT HC150 158 525 625 PS EA  $      129.50 36.0%  $               82.88 N/A N/A
52610459SP SWT LMT DUAL PSI CONTROL EA  $      529.30 36.0%  $             338.75 N/A N/A
52611103SP COIL RFG COND 10 ROW 12000 BTU EA  $      787.00 36.0%  $             503.68 N/A N/A
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52612101SP COIL RFG EVAP 52 9 12000 BTU21.00x14.00x7.00 EA  $      345.10 30.00%  $             241.57 N/A N/A
52615500SP TSTAT A19ABA-46D,50-130F,SPST12.00x9.00x4.00 EA  $      270.20 30.00%  $             189.14 N/A N/A
52615502SP TSTAT A19ABC 24CP 30 100F12.00x4.50x5.00 EA  $      287.60 30.00%  $             201.32 N/A N/A
52615503SP TSTAT A28AA 36CP40 90F J SON12.00x4.50x5.00 EA  $      491.90 30.00%  $             344.33 N/A N/A
52615513SP TSTAT SS BASE minus 40 TO 100F12.00x5.00x5.00 EA  $      307.70 30.00%  $             215.39 N/A N/A
52620206SP CHANNEL IMPLR MNT REP G52 EA  $      316.50 36.0%  $             202.56 N/A N/A
52622421SP PANEL FLTR ACC 304SS DISP R EA  $      712.80 36.0%  $             456.19 N/A N/A
52623400SP RAIL DIN CKT BKR3 PHZ MON REP EA  $        77.76 36.0%  $               49.77 N/A N/A

52800406SP KIT CROUZET TIME DELAY 
RELAY10.00x5.00x12.00 EA  $      336.50 30.00%  $             235.55 N/A N/A

52900202SP COIL RFG EVAP HC52 19000 BTU EA  $      949.20 36.0%  $             607.49 N/A N/A
52900203SP COIL RFG EVAP HC52 14 16 K BTU EA  $   2,701.00 36.0%  $          1,728.64 N/A N/A

52902802SP BLWR ASSY 230V 2NB612S57-
REP25.00x16.00x16.00 EA  $   2,515.00 30.00%  $          1,760.50 N/A N/A

52PLATESP KIT ADAPTOR PLATE S MT REP56.00x19.00x1.00 EA  $      143.90 30.00%  $             100.73 N/A N/A
53100000SP COIL RFG COND T53 EA  $   2,562.00 36.0%  $          1,639.68 N/A N/A
53100100SP COIL RFG EVAP T53 EA  $      813.00 36.0%  $             520.32 N/A N/A
53100703XHSP BOTTOM BACK PNL T53 PNTD EA  $      533.70 36.0%  $             341.57 N/A N/A
53103400SP INSL MTG GSKT KIT EA  $      221.40 36.0%  $             141.70 N/A N/A
53501400SP BLWR ASSY T53 GALV WHL18.00x18.00x18.00 EA  $   1,439.00 30.00%  $          1,007.30 N/A N/A

53621600SP PLATE ADAPTER T53 OVER A 
HC5255.00x26.00x3.00 EA  $      244.70 30.00%  $             171.29 N/A N/A

56300202KST 56300202KST PNL ACCS LWR 56 IO EA  $      346.80 36.0%  $             221.95 N/A N/A
56301205KST COVER 56 IO EA  $      749.60 36.0%  $             479.74 N/A N/A
56301500KST 56301500KST PANEL LOUVRE IO EA  $      619.10 36.0%  $             396.22 N/A N/A
56600000SP BLWR ASSY 115V 2NB424 EA  $      741.00 36.0%  $             474.24 N/A N/A
56600001SP BLWR ASSY 230V 2NB424 REP16.00x12.00x10.00 EA  $   1,364.00 30.00%  $             954.80 N/A N/A
57721601SP ADAPTOR PLENUM, T53 G57SteelGray EA  $      426.30 30.00%  $             298.41 N/A N/A
60781007SP INSL DOOR COND AIR BLOCK CR60 EA  $      200.40 36.0%  $             128.26 N/A N/A
62100103SP COIL RFG EVAP 3 ROW EA  $   1,131.00 36.0%  $             723.84 N/A N/A
62100120SP COIL RFG COND 1 ROW EA  $   1,509.00 36.0%  $             965.76 N/A N/A
70100051SP INSL GSKT KIT 3 TON ACCS PNL EA  $      244.00 36.0%  $             156.16 N/A N/A
70100120SP COIL COND 3TON FORMED EA  $   2,335.00 36.0%  $          1,494.40 N/A N/A
70100200SP COIL RFG EVAP 3 TON EA  $   1,353.00 36.0%  $             865.92 N/A N/A
70100201SP COIL RFG EVAP 5 TON EA  $   1,359.00 36.0%  $             869.76 N/A N/A
70504200SP FAN ASSY EVAPORATOR12.00x12.00x12.00 EA  $   1,152.00 30.00%  $             806.40 N/A N/A

7G19 Filter Grille Panel SST 7.0in7.00x19.00x1.00SteelLt 
Gray EA  $      922.80 30.00%  $             645.96 N/A N/A

7H19 Filter Grill Panel7.00x19.00x1.00Aluminum EA  $      391.90 30.00%  $             274.33 N/A N/A
875G19 FLTR GRILL PNL2.00x2.00x2.00SteelGray EA  $      578.70 30.00%  $             405.09 N/A N/A
875H19 Filter Grill Panel8.75x19.00x1.00Aluminum EA  $      437.10 30.00%  $             305.97 N/A N/A
89042887SP HARNESS POWER EA  $      224.90 36.0%  $             143.94 N/A N/A
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89042952SP TRANS 200230V 6 KVA6.00x3.00x6.00 EA  $      850.00 30.00%  $             595.00 N/A N/A
89045234SP INSL MTG GSKT KIT G57 PR EA  $        50.09 30.00%  $               35.06 N/A N/A
89047638SP START CAP SCROLL COPELAND EA  $      140.60 36.0%  $               89.98 N/A N/A
89048635SP COIL EVAP CR43 BAKED PHENOLIC EA  $   2,112.00 36.0%  $          1,351.68 N/A N/A
89057617SP FLTR AIR 10.18 X 13.92 QTY 4 EA  $      461.40 36.0%  $             295.30 N/A N/A
89057618SP FLTR AIR 15.87 X 13.25 QTY 4 EA  $      144.00 36.0%  $               92.16 N/A N/A
89061738SP SHIELD EA  $      216.70 36.0%  $             138.69 N/A N/A
89061739SP HTR MTNG BRKT EA  $      270.30 36.0%  $             172.99 N/A N/A
89068405SP AIR FILTER, REUSABLE (4)16.00x10.00x2.00 EA  $      104.70 30.00%  $               73.29 N/A N/A
89068420SP AIR FILTER, REUSABLE (4)16.00x10.00x2.00 EA  $      104.70 30.00%  $               73.29 N/A N/A
89068421SP MTG HRDWR KIT N28 EA  $      116.00 36.0%  $               74.24 N/A N/A
89068468SP FILTER AIR REUSABLE QTY 4 EA  $        83.13 36.0%  $               53.20 N/A N/A
89068469SP MTG HRDWR KIT N43 EA  $      118.80 36.0%  $               76.03 N/A N/A
89072935LATSP ASSY CVR WRP TOP CLIPS N28 EA  $      901.40 36.0%  $             576.90 N/A N/A
89073882SP Fan Controller2.00x2.00x2.00 EA  $      565.00 30.00%  $             395.50 N/A N/A
89077023SP 1 BOX = 1 SMALL GORE FILTER13.00x10.00x3.00 EA  $   1,069.00 30.00%  $             748.30 N/A N/A
89077024SP 1 BOX = 1 LARGE GORE FILTER19.00x13.00x3.00 EA  $   1,816.00 30.00%  $          1,271.20 N/A N/A
89077831SP 1 BOX = 4 FILTER 20 X 2020.00x20.00x4.00 EA  $      867.50 30.00%  $             607.25 N/A N/A
89077833SP Mounting Gasket7.00x7.00x18.00 EA  $      262.90 30.00%  $             184.03 N/A N/A
89078306SP 1 BOX = 4 FILTER 16 X 1616.00x16.00x4.00 EA  $      786.60 30.00%  $             550.62 N/A N/A
89078641SP Mounting Gasket7.00x7.00x18.00 EA  $      262.90 30.00%  $             184.03 N/A N/A
89078649SP Mounting Gasket5.00x5.00x18.00 EA  $      262.90 30.00%  $             184.03 N/A N/A
89078650SP Mounting Gasket7.00x7.00x18.00 EA  $      262.90 30.00%  $             184.03 N/A N/A
89078962SP MI 250 48V13.00x13.00x11.00 EA  $   1,211.00 30.00%  $             847.70 N/A N/A
89079119SP MI 250 48V13.00x13.00x11.00 EA  $   1,314.00 30.00%  $             919.80 N/A N/A
89080214SP THERMOSTOR, 10K, 1.5M EA  $        91.79 36.0%  $               58.75 N/A N/A
89082032SP ETHRNT, USB, COMM BOARD EA  $      498.40 36.0%  $             318.98 N/A N/A
89082840SP SWT SPDT MALF R407C 450 375 EA  $      136.80 36.0%  $               87.55 N/A N/A
89083015SP SWT SPST HPC R407C 170 240 EA  $      119.60 36.0%  $               76.54 N/A N/A
89083091SP KIT, REPL WIRES, UC2SE EA  $      253.50 36.0%  $             162.24 N/A N/A
89084988SP 4 PACK FILTER AIR N17 EA  $        81.32 36.0%  $               52.04 N/A N/A
89085115SP FUSE ASSEMBLY EA  $      240.70 36.0%  $             154.05 N/A N/A
89085708SP PCB CNTRLR COMPSR 025F0152 EA  $   1,459.00 36.0%  $             933.76 N/A N/A
89085851SP PCB CONTROLLER G52 DC EA  $   1,357.00 36.0%  $             868.48 N/A N/A
89087424SP BRIDGE RECTIFIER EA  $        79.63 36.0%  $               50.96 N/A N/A
89088986SP CONTACTOR COMPRESSOR EA  $        93.20 36.0%  $               59.65 N/A N/A
89088987SP RELAY CONTACTOR 120v 30A 1POLE EA  $        96.56 36.0%  $               61.80 N/A N/A
89090018SP HARN UC2SE CONNECT EA  $      866.60 36.0%  $             554.62 N/A N/A
89090313SP SWT SPDT MALF R407C 325 250 EA  $      229.80 36.0%  $             147.07 N/A N/A
89090314SP SWT SPDT MALF R407C 250 175 EA  $      121.80 36.0%  $               77.95 N/A N/A
89091632LAT XR47 PAINTED FRONT COVER EA  $      718.50 36.0%  $             459.84 N/A N/A
89096883SP Air Filter4 G28 side access EA  $      112.50 36.0%  $               72.00 N/A N/A
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89096884SP 4 PACK FLTR AIR 20 X 17 X .34 EA  $        93.25 36.0%  $               59.68 N/A N/A
89096885SP 4 PK FILTER AIR 20 X 20.8 X .34 EA  $      105.90 36.0%  $               67.78 N/A N/A
89096948SP SWT SPDT MALF 275 to 200 HR P EA  $      109.50 36.0%  $               70.08 N/A N/A
89096950SP SWT SPDT MALF 500 425 HR EA  $      116.70 36.0%  $               74.69 N/A N/A
89096951SP MALF SWT OPT 275 200 HR P EA  $      146.30 36.0%  $               93.63 N/A N/A
89097856SP Freeze Stat EA  $        94.51 36.0%  $               60.49 N/A N/A
89097986SP PHASE MONITOR SPARE PART EA  $      216.60 36.0%  $             138.62 N/A N/A
89098323SP RELAY OVERLOAD 1.4 to 2.0 EA  $      147.50 36.0%  $               94.40 N/A N/A
89098326SP MTR PROTECTOR SPARE PART EA  $        95.29 36.0%  $               60.99 N/A N/A
89098476SP T53 COMPRESS AND RETROFIT KIT EA  $   2,097.00 36.0%  $          1,342.08 N/A N/A
89098813SP SWT SPDT MALF 300 225 EA  $      115.00 36.0%  $               73.60 N/A N/A
89098955LAT 89098955LAT EA  $   1,181.00 36.0%  $             755.84 N/A N/A
89098961LAT PAINTED CVR ASSY FOR G572046G0 EA  $   1,485.00 36.0%  $             950.40 N/A N/A
89100365SP 89100365SP EA  $      728.20 36.0%  $             466.05 N/A N/A
89102842SP ASSY COVER G52 304SS EA  $   1,447.00 36.0%  $             926.08 N/A N/A
89103170SP G28 2014 cover assembly EA  $   1,092.00 36.0%  $             698.88 N/A N/A
89103171LAT G52 painted front cover in LAT EA  $   1,327.00 36.0%  $             849.28 N/A N/A
89103172LATSP ASSY COVER G57 LAT AFTER 4/13 EA  $   1,707.00 36.0%  $          1,092.48 N/A N/A
89104088SP COMPRESSOR EA  $      721.60 36.0%  $             461.82 N/A N/A
89104095SP RELAY POTENTIAL 8200RVAM14 EA  $      100.30 36.0%  $               64.19 N/A N/A
89104096SP START CAP EA  $        91.72 36.0%  $               58.70 N/A N/A
89104097SP CAP RUN 15 MFD EA  $      111.80 36.0%  $               71.55 N/A N/A
89107798SP FILTER AIR 20.44X8.50X.3 4pack EA  $      119.00 36.0%  $               76.16 N/A N/A
89108369SP COMPR 230V 500W EA  $      787.00 36.0%  $             503.68 N/A N/A
89109039SP COMM BOARD EA  $      897.30 36.0%  $             574.27 N/A N/A
89109065SP COMP 134A TH740AR 433 A4PB EA  $   1,501.00 36.0%  $             960.64 N/A N/A
89109066SP COMP 134A AZ440ER 434 A4PB EA  $   1,538.00 36.0%  $             984.32 N/A N/A
89109558SP COIL EVAP 3EY1202C 10.0 X 22 EA  $   1,632.00 36.0%  $          1,044.48 N/A N/A
89109559SP COIL COND 3CZ1205B 14.0 X 23 EA  $   2,770.00 36.0%  $          1,772.80 N/A N/A
89110056SP RELAY START ENCAP RVAZAY3D EA  $      433.70 36.0%  $             277.57 N/A N/A
89110489SP FUSE 660VAC EA  $        47.91 36.0%  $               30.66 N/A N/A
89111751SP N280416 COMP REPL SP KIT EA  $      767.20 36.0%  $             491.01 N/A N/A
89111798SP FILTER AIR 19.5X13.38X.34 4pak EA  $      105.90 36.0%  $               67.78 N/A N/A
89111841SP MTR .2HP 115V 1 1075 RPM EA  $      750.50 36.0%  $             480.32 N/A N/A
89112079SP Board Temp Disp Rev2 See TB004 EA  $      391.30 36.0%  $             250.43 N/A N/A
89112198SP COMPE OL TECUMSEH T28305_44 EA  $        78.47 36.0%  $               50.22 N/A N/A
89112571SP SEALED SPST HPC EA  $      225.80 36.0%  $             144.51 N/A N/A
89113305SP RELAY START ENCAP EA  $      433.70 36.0%  $             277.57 N/A N/A
89114206SP RELAY START ENCAP RVA3AM3D EA  $      433.70 36.0%  $             277.57 N/A N/A
89114207SP RELAY START ENCAP RVA2AI3D EA  $      433.70 36.0%  $             277.57 N/A N/A
89114208SP RELAY START ENCAP RVA9AG3D EA  $      433.70 36.0%  $             277.57 N/A N/A
89114209SP INSL MTG GSKT EA  $      373.90 36.0%  $             239.30 N/A N/A
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89114210SP INSL MTG GSKT EA  $      242.10 36.0%  $             154.94 N/A N/A
89114211SP INSL MTG GSKT EA  $      354.30 36.0%  $             226.75 N/A N/A
89114216SP COMP OL ENCAP T9810093BE EA  $      491.40 36.0%  $             314.50 N/A N/A
89114217SP COMP OL ENCAP EA  $      491.40 36.0%  $             314.50 N/A N/A
89114218SP COMP OL ENCAP EA  $      519.50 36.0%  $             332.48 N/A N/A
89114219SP COMP OL ENCAP EA  $      504.20 36.0%  $             322.69 N/A N/A
89114220SP COMP OL ENCAP EA  $      505.10 36.0%  $             323.26 N/A N/A
89114221SP COMP OL ENCAP EA  $      477.80 36.0%  $             305.79 N/A N/A
89114222SP COMP OL ENCAP EA  $      423.50 36.0%  $             271.04 N/A N/A
89114223SP RLY SS 24V EA  $      388.20 36.0%  $             248.45 N/A N/A
89114224SP RLY SS CNTACTR 3 PHASE 24V EA  $      415.60 36.0%  $             265.98 N/A N/A
89114225SP MI 220 115V EA  $      371.90 36.0%  $             238.02 N/A N/A
89114226SP MI 220 230V EA  $      373.90 36.0%  $             239.30 N/A N/A
89114853SP COMP OL ENCAP EA  $      477.80 36.0%  $             305.79 N/A N/A
89114854SP COMP OL ENCAP EA  $      494.40 36.0%  $             316.42 N/A N/A
89115269SP RELAY OVERLOAD EA  $      278.70 36.0%  $             178.37 N/A N/A
89115543SP RELAY OVERLOAD EA  $      278.70 36.0%  $             178.37 N/A N/A
89115544SP RELAY OVERLOAD EA  $      278.70 36.0%  $             178.37 N/A N/A
89115545SP RELAY OVERLOAD EA  $      282.00 36.0%  $             180.48 N/A N/A
89116252SP MTG HARDWARE KIT N28 SS EA  $      127.10 36.0%  $               81.34 N/A N/A
89116253SP MTG HARDWARE KIT N36 SS EA  $      128.10 36.0%  $               81.98 N/A N/A
89116254SP MTG HARDWARE KIT N43 SS EA  $      129.60 36.0%  $               82.94 N/A N/A
89118486SP RELAY OVERLOAD 4.5 to 6.3A EA  $      288.10 36.0%  $             184.38 N/A N/A
99036035SP CPLY TUBE 0.036 ID X 35 EA  $      195.60 36.0%  $             125.18 N/A N/A
99036060SP CPLY TUBE .036 I.D. X 6010.00x10.00x3.00 EA  $        14.39 30.00%  $               10.07 N/A N/A
99036085SP CPLY TUBE 0.036 ID X 85 EA  $      204.00 36.0%  $             130.56 N/A N/A
99042020SP CPLY TUBE 0.042 ID X 20 EA  $      185.50 36.0%  $             118.72 N/A N/A
99042047SP CPLY TUBE 0.042 ID X 47 EA  $        95.78 36.0%  $               61.30 N/A N/A
99049025SP CPLY TUBE 0.049 ID X 25 EA  $      183.70 36.0%  $             117.57 N/A N/A
99049035SP CPLY TUBE 0.049 ID X 35 EA  $        66.06 36.0%  $               42.28 N/A N/A
99049040SP CPLY TUBE 049 I D X 408.50x12.00x0.50 EA  $        14.39 30.00%  $               10.07 N/A N/A
99054000SP CPLY TUBE 0.054 ID X 100 BULK EA  $        87.42 36.0%  $               55.95 N/A N/A
99054025SP CPLY TUBE 0.054 ID X 25 EA  $        96.80 36.0%  $               61.95 N/A N/A
99054030SP 99054030 EA  $      196.80 36.0%  $             125.95 N/A N/A
99054035SP CPLY TUBE 0.054 ID X 35 EA  $        94.54 36.0%  $               60.51 N/A N/A
99054039SP CPLY TUBE .054 I.D. X 3910.00x10.00x3.00 EA  $        14.39 30.00%  $               10.07 N/A N/A
99054060SP CPLY TUBE .054 I.D. X 6010.00x10.00x3.00 EA  $        74.14 30.00%  $               51.90 N/A N/A
99054070SP CPLY TUBE 0.054 ID X 70 EA  $      103.50 36.0%  $               66.24 N/A N/A
99064045SP CPLY TUBE 0.064 ID X 45 EA  $      220.10 36.0%  $             140.86 N/A N/A
9906435SP CPLY TUBE 0.064 ID X 35 EA  $        98.39 36.0%  $               62.97 N/A N/A
99070035SP CAP TUBE FOR M52 0846 GXXX8.50x12.00x0.50 EA  $        14.39 30.00%  $               10.07 N/A N/A
99090035SP CPLY TUBE 090 I D X 358.50x12.00x0.50 EA  $        14.39 30.00%  $               10.07 N/A N/A

4341 of 9702



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hoffman                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

A1001YZUMC1 Purge System, Univ. Mount2CF EA  $   1,826.00 30.00%  $          1,278.20 N/A N/A
A1001YZUMC2 Purge System, Univ. Mount10CF EA  $   1,826.00 30.00%  $          1,278.20 N/A N/A
A10086CH J Box, Type 12 Hinged EA  $      145.20 30.00%  $             101.64 N/A N/A
A10086CHFL J Box, Tp 4, w Qtr Turn EA  $      200.70 30.00%  $             140.49 N/A N/A
A10086CHNF J Box, Type 4 Hinged Cover10.00x8.00x6.00SteelGray EA  $      211.10 30.00%  $             147.77 N/A N/A
A10086LP LiftOff Cover 1210.00x8.00x6.00Mild SteelGray EA  $      140.10 36.0%  $               89.66 N/A N/A
A10086SC J Box,Type 12 Screw Cover10.00x8.00x6.00SteelGray EA  $      156.60 30.00%  $             109.62 N/A N/A
A1008CH J Box, Type 12 Hinged EA  $      128.80 30.00%  $               90.16 N/A N/A

A1008CHAL J Box, Type 12 Hinged 
Cover10.00x8.00x4.00Aluminum EA  $      377.30 30.00%  $             264.11 N/A N/A

A1008CHEMC J Box Typ 12 EMC, Hinged EA  $      520.80 30.00%  $             364.56 N/A N/A

A1008CHEMCSS J Box Typ 4X EMC, Hinged Cover10.00x8.00x4.00SS 
Type 304 EA  $      895.60 30.00%  $             626.92 N/A N/A

A1008CHFL J Box, Tp 4, w Qtr Turn EA  $      172.50 30.00%  $             120.75 N/A N/A

A1008CHFTC J Box,Type 12 Hinged Cover 
FTC10.00x8.00x4.54SteelGray EA  $      151.90 30.00%  $             106.33 N/A N/A

A1008CHNF J Box, Type 4 Hinged Cover10.00x8.00x4.00SteelGray EA  $      181.40 30.00%  $             126.98 N/A N/A

A1008CHNFSS J Box, Type 4X Hinged Cover10.00x8.00x4.00SS Type 
304 EA  $      574.70 30.00%  $             402.29 N/A N/A

A1008CHNFSS6 J Box, Type 4X Hinged Cover10.00x8.00x4.00SS Type 
316L EA  $      732.20 30.00%  $             512.54 N/A N/A

A1008CHQR J Box,Type 12 Hinged Cover 
QR10.00x8.00x4.00SteelGray EA  $      139.20 30.00%  $               97.44 N/A N/A

A1008CHS J Box,Typ12 Short Hinged 
Cover10.00x8.00x4.00SteelGray EA  $      127.60 30.00%  $               89.32 N/A N/A

A1008LP J Box, Type 12 Lift-Off 
Cover10.00x8.00x4.00SteelGray EA  $      131.10 30.00%  $               91.77 N/A N/A

A1008NF J Box, Type 4 Clamp Cover10.00x8.00x4.00SteelGray EA  $      163.50 30.00%  $             114.45 N/A N/A
A1008NFAL J Box, Type 4X Clamp EA  $      379.70 30.00%  $             265.79 N/A N/A

A1008NFSS J Box, Type 4X Clamp Cover10.00x8.00x4.00SS Type 
304 EA  $      535.20 30.00%  $             374.64 N/A N/A

A1008NFSS6 J Box, Type 4X Clamp Cover10.00x8.00x4.00SS Type 
316L EA  $      681.80 30.00%  $             477.26 N/A N/A

A1008SC J Box,Type 12 Screw Cover10.00x8.00x4.00SteelGray EA  $      135.00 30.00%  $               94.50 N/A N/A
A1010116RT Wire Trough, Type 3R10.00x10.00x116.00Steel EA  $   1,183.00 30.00%  $             828.10 N/A N/A
A1010120T1T Wire Trough, Type 110.00x10.00x120.00SteelGray EA  $      847.30 30.00%  $             593.11 N/A N/A
A101024RT Wire Trough, Type 3R10.00x10.00x24.00Steel EA  $      283.70 30.00%  $             198.59 N/A N/A
A101036RT Wire Trough, Type 3R10.00x10.00x36.00Steel EA  $      413.20 30.00%  $             289.24 N/A N/A
A101036T1T Wire Trough, Type 110.00x10.00x36.00SteelGray EA  $      314.20 30.00%  $             219.94 N/A N/A
A101048RT Wire Trough, Type 3R10.00x10.00x48.00Steel EA  $      486.00 30.00%  $             340.20 N/A N/A
A101048T1T Wire Trough, Type 110.00x10.00x48.00SteelGray EA  $      390.60 30.00%  $             273.42 N/A N/A
A10104GSC Galvanized Box / Screw Cover10.00x10.00x4.00Steel EA  $      163.90 30.00%  $             114.73 N/A N/A
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A101060RT Wire Trough, Type 3R10.00x10.00x60.00Steel EA  $      542.90 30.00%  $             380.03 N/A N/A

A10106CH J Box, Type 12 Hinged 
Cover10.00x10.00x6.00SteelGray EA  $      160.20 30.00%  $             112.14 N/A N/A

A10106CHFL J Box, Tp 4, w Qtr Turn 
Latch10.00x10.00x6.00SteelGray EA  $      217.60 30.00%  $             152.32 N/A N/A

A10106CHNF Continuous Hinge w Clamps 410.00x10.00x6.00Mild 
SteelGray EA  $      216.10 36.0%  $             138.30 N/A N/A

A10106GSC Galvanized Box / Screw Cover10.00x10.00x6.00Steel EA  $      180.50 30.00%  $             126.35 N/A N/A
A10106PHC Encl, PolyPro10.05x10.05x6.38Polyester EA  $      143.20 30.00%  $             100.24 N/A N/A
A10106PHCW Encl, PolyPro, w Wndw10.05x10.05x6.38Polyester EA  $      207.30 30.00%  $             145.11 N/A N/A
A10106SC J Box,Type 12 Screw EA  $      172.80 30.00%  $             120.96 N/A N/A
A101072RT Wire Trough, Type 3R10.00x10.00x72.00Steel EA  $      583.00 30.00%  $             408.10 N/A N/A

A10108CH Continuous Hinge w Clamps 1210.00x10.00X8.00Mild 
SteelGray EA  $      160.10 36.0%  $             102.46 N/A N/A

A10108GSC Galvanized Box / Screw Cover10.00x10.00x8.00Steel EA  $      227.50 30.00%  $             159.25 N/A N/A
A101096RT Wire Trough, Type 3R10.00x10.00x96.00Steel EA  $      809.60 30.00%  $             566.72 N/A N/A
A1010PSWPNL Swg Panel for 10x10 Polyester8.75x8.88Aluminum EA  $        40.69 30.00%  $               28.48 N/A N/A
A1010SC J Box,Type 12 Screw Cover10.00x10.004.00SteelGray EA  $      152.90 30.00%  $             107.03 N/A N/A

A1043DSC J Box, Type 12 Flat 
Cover/Scr10.25x4.00x2.75SteelGray EA  $      100.80 30.00%  $               70.56 N/A N/A

A1045DSC J Box,Type 12 Dome 
Cover/Scr10.25x4.00x3.75SteelGray EA  $      127.80 30.00%  $               89.46 N/A N/A

A1066JFGQRPWR J Box,Type 4X,Window 
Cover/QR9.50x6.00x5.53Fiberglass EA  $      425.00 30.00%  $             297.50 N/A N/A

A1066JFGQRR J Box, Type 4X, Solid 
Cover/QR9.50x6.00x5.78Fiberglass EA  $      264.90 30.00%  $             185.43 N/A N/A

A1066JFGR J Box Type 4X, Solid Cover/Scr 
9.50x6.00x5.69Fiberglass EA  $      205.20 30.00%  $             143.64 N/A N/A

A1084DL J Box,Type 12 Hinged Cover 
QR10.00x8.00x4.00SteelGray EA  $      160.00 30.00%  $             112.00 N/A N/A

A1084GSC Galvanized Box / Screw Cover10.00x8.00x4.00Steel EA  $      148.10 30.00%  $             103.67 N/A N/A
A1084PHC Encl, PolyPro10.12x8.12x4.38Polyester EA  $      136.30 30.00%  $               95.41 N/A N/A
A1084PHCW Encl, PolyPro, w Wndw10.12x8.12x4.38Polyester EA  $      197.60 30.00%  $             138.32 N/A N/A

A1086CHQRFG Type 4X Encl.,Solid 
Cover/QR10.00x8.00x6.00Fiberglass EA  $      165.50 30.00%  $             115.85 N/A N/A

A1086CHQRFGW Type 4X Encl.,Window 
Cvr/QR10.00x8.00x6.00Fiberglass EA  $      265.20 30.00%  $             185.64 N/A N/A

A1086CHSCFG Type 4X Encl.,Solid Cover/Scr 
10.00x8.00x6.00Fiberglass EA  $      137.70 30.00%  $               96.39 N/A N/A

A1086CHSCFGW Type 4X Encl.,Window Cvr/Scr 
10.00x8.00x6.00Fiberglass EA  $      236.30 30.00%  $             165.41 N/A N/A
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A1086DL J Box,Type 12 Hinged Cover 
QR10.00x8.00x6.00SteelGray EA  $      180.70 30.00%  $             126.49 N/A N/A

A108PSWPNL Swg Panel for 10x8 Polyester8.75x6.88Aluminum EA  $        35.53 30.00%  $               24.87 N/A N/A
A10AXFN Axial Fan, 10 in115v 50/60Hz EA  $      391.10 30.00%  $             273.77 N/A N/A
A10AXFN2 Axial Fan, 10 in230v 50/60Hz EA  $      492.10 30.00%  $             344.47 N/A N/A
A10AXFNPG Axial Fan, 10", compact115v 50/60Hz EA  $      387.30 30.00%  $             271.11 N/A N/A
A10D84 Type 9 Enclosure10.00x8.00x4.00SteelGray EA  $   1,538.00 30.00%  $          1,076.60 N/A N/A
A10EFN High perf fan, 10infits 3R Drive Encl EA  $      342.90 30.00%  $             240.03 N/A N/A
A10JBNS Terminal Strip Assy, 12 Blocksfits 10.00 EA  $      158.80 30.00%  $             111.16 N/A N/A
A10JS Terminal Strap / Terminal Kitfits 10.00SteelWhite EA  $        16.74 30.00%  $               11.72 N/A N/A
A10JTMA Bracket Assy (2)/Terminal Kitfits 10.00SteelWhite EA  $        34.72 30.00%  $               24.30 N/A N/A
A10JTMAXK Bracket Assy (2)/Terminal Kitfits 10.00SteelWhite EA  $        35.54 30.00%  $               24.88 N/A N/A
A10N104 Small Type 1 Enclosure10.00x10.00x4.00SteelGray EA  $      114.50 30.00%  $               80.15 N/A N/A
A10N106 Small Type 1 Enclosure10.00x10.00x6.00SteelGray EA  $      129.90 30.00%  $               90.93 N/A N/A
A10N10P Panel,N1 / 8.25x8.25fits 10x10SteelWhite EA  $        13.48 30.00%  $                 9.44 N/A N/A
A10N10PP Panel,N1, Perf / 8.25x8.25fits 10x10SteelGray EA  $        13.88 30.00%  $                 9.72 N/A N/A
A10N84 Small Type 1 Enclosure10.00x8.00x4.00SteelGray EA  $      103.90 30.00%  $               72.73 N/A N/A
A10N86 Small Type 1 Enclosure10.00x8.00x6.00SteelGray EA  $      117.60 30.00%  $               82.32 N/A N/A
A10N8P Panel,N1 / 8.25x6.25fits 10x8SteelWhite EA  $        11.56 30.00%  $                 8.09 N/A N/A
A10N8PP Panel,N1, Perf / 8.25x6.25fits 10x8SteelGray EA  $        11.92 30.00%  $                 8.34 N/A N/A
A10P10 Panel, J Box / 8.75x8.88fits 10x10SteelWhite EA  $        15.13 30.00%  $               10.59 N/A N/A
A10P10AL Panel, J Box / 6.75x6.886.75x6.88Aluminum EA  $        37.58 30.00%  $               26.31 N/A N/A
A10P10G Panel, J Box / 8.75x8.88fits 10x10Steel EA  $        15.13 30.00%  $               10.59 N/A N/A
A10P8 Panel, J Box / 8.75x6.88fits 10x8SteelWhite EA  $        12.80 30.00%  $                 8.96 N/A N/A
A10P8AL Panel, J Box / 8.75x6.88fits 10x8Aluminum EA  $        32.88 30.00%  $               23.02 N/A N/A
A10P8C Panel, J Box / 8.75x6.88fits 10x8Plastic EA  $        32.17 30.00%  $               22.52 N/A N/A
A10P8G Panel, J Box / 8.75x6.88fits 10x8Steel EA  $        12.80 30.00%  $                 8.96 N/A N/A
A10P8SS Panel, J Box / 8.75x6.88fits 10x8SS Type 304 EA  $        49.60 30.00%  $               34.72 N/A N/A
A10R104 Type 3R Enclosure, Screw EA  $        75.74 30.00%  $               53.02 N/A N/A
A10R104GV Type 3R Enclosure, Screw EA  $        75.74 30.00%  $               53.02 N/A N/A
A10R104HM 3R Encl, Horiz Mt, Screw Cvr10.00x10.00x4.00Steel EA  $        72.47 30.00%  $               50.73 N/A N/A
A10R104NK Type 3R Enclosure, Screw EA  $        75.74 30.00%  $               53.02 N/A N/A
A10R106 Type 3R Enclosure, Screw EA  $        88.84 30.00%  $               62.19 N/A N/A
A10R106GV Type 3R Enclosure, Screw EA  $        88.84 30.00%  $               62.19 N/A N/A
A10R106NK Type 3R Enclosure, Screw EA  $        88.84 30.00%  $               62.19 N/A N/A
A10R108GVNK Type 3R Enclosure, Screw EA  $      107.50 30.00%  $               75.25 N/A N/A
A10R84 Type 3R Enclosure, Screw Cover10.00x8.00x4.00Steel EA  $        66.66 30.00%  $               46.66 N/A N/A
A10R84NK Type 3R Enclosure, Screw Cover10.00x8.00x4.00Steel EA  $        66.69 30.00%  $               46.68 N/A N/A
A10R86 Type 3R Enclosure, Screw Cover10.00x8.00x6.00Steel EA  $        78.41 30.00%  $               54.89 N/A N/A
A10R86HCLO Type 3R Enclosure/Lift-Off Hng10.00x8.00x6.00Steel EA  $        96.78 30.00%  $               67.75 N/A N/A
A10R86HCR Type 3R Enclosure, Hng Cover10.00x8.00x6.00Steel EA  $      128.80 30.00%  $               90.16 N/A N/A
A10R86NK Type 3R Enclosure, Screw Cover10.00x8.00x6.00Steel EA  $        78.41 30.00%  $               54.89 N/A N/A
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A10SPK8C Swing-Out Panel Kitfits 10.00x8.00Aluminum EA  $      133.60 30.00%  $               93.52 N/A N/A

A11075P Panel for ZONEX Enc, 2mm thickfits 
110x75mmLaminateWhite EA  $        13.68 30.00%  $                 9.58 N/A N/A

A1200NECT CT Cabinet/1200A w LugsSteelGray EA  $   2,927.00 30.00%  $          2,048.90 N/A N/A
A12064CH J Box, Type 12 Hinged EA  $      128.50 30.00%  $               89.95 N/A N/A
A12064CHFL J Box, Tp 4, w Qtr Turn EA  $      153.80 30.00%  $             107.66 N/A N/A
A121010SC Screw Cover 1212.00x10.00x10.00Mild SteelGray EA  $      200.10 36.0%  $             128.06 N/A N/A

A12104DL J Box,Type 12 Hinged Cover 
QR12.00x10.00x4.00SteelGray EA  $      192.40 30.00%  $             134.68 N/A N/A

A12106CHAL J Box, Type 12 Hinged 
Cover12.00x10.00x6.00Aluminum EA  $      486.20 30.00%  $             340.34 N/A N/A

A12106CHEMCSS J Box Typ 4X EMC, Hinged 
Cover12.00x10.00x6.00SS Type 304 EA  $   1,257.00 30.00%  $             879.90 N/A N/A

A12106CHNFSS J Box, Type 4X Hinged Cover12.00x10.00x6.00SS 
Type 304 EA  $      805.00 30.00%  $             563.50 N/A N/A

A12106CHNFSS6 J Box, Type 4X Hinged Cover12.00x10.00x6.00SS 
Type 316L EA  $   1,026.00 30.00%  $             718.20 N/A N/A

A12106CHQRFG Type 4X Encl.,Solid 
Cover/QR12.00x10.00x6.00Fiberglass EA  $      195.10 30.00%  $             136.57 N/A N/A

A12106CHQRFGW Type 4X Encl.,Window 
Cvr/QR12.00x10.00x6.00Fiberglass EA  $      310.80 30.00%  $             217.56 N/A N/A

A12106CHSCFG Type 4X Encl.,Solid Cover/Scr 
12.00x10.00x6.00Fiberglass EA  $      167.80 30.00%  $             117.46 N/A N/A

A12106CHSCFGW Type 4X Encl.,Window Cvr/Scr 
12.00x10.00x6.00Fiberglass EA  $      282.20 30.00%  $             197.54 N/A N/A

A12106DL J Box,Type 12 Hinged Cover 
QR12.00x10.00x6.00SteelGray EA  $      217.60 30.00%  $             152.32 N/A N/A

A12106GSC Galvanized Box / Screw Cover12.00x10.00x6.00Steel EA  $      203.90 30.00%  $             142.73 N/A N/A

A12106NFSS J Box, Type 4X Clamp Cover12.00x10.00x6.00SS 
Type 304 EA  $      765.40 30.00%  $             535.78 N/A N/A

A12106NFSS6 J Box, Type 4X Clamp Cover12.00x10.00x6.00SS 
Type 316L EA  $      974.80 30.00%  $             682.36 N/A N/A

A12106PHC Encl, PolyPro12.08x10.08x6.35Polyester EA  $      154.40 30.00%  $             108.08 N/A N/A
A12106PHCW Encl, PolyPro, w Wndw12.08x10.08x6.35Polyester EA  $      223.60 30.00%  $             156.52 N/A N/A

A12108CH J Box, Type 12 Hinged 
Cover12.00x10.00x8.00SteelGray EA  $      200.80 30.00%  $             140.56 N/A N/A

A12108CHFL J Box, Tp 4, w Qtr Turn 
Latch12.00x10.00x8.00SteelGray EA  $      267.80 30.00%  $             187.46 N/A N/A

A12108CHNF Continuous Hinge w Clamps 412.00x10.00x8.00Mild 
SteelGray EA  $      235.10 36.0%  $             150.46 N/A N/A

A12108DL J Box,Type 12 Hinged Cover 
QR12.00x10.00x8.00SteelGray EA  $      242.50 30.00%  $             169.75 N/A N/A
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A1210CH J Box, Type 12 Hinged 
Cover12.00x10.00x5.00SteelGray EA  $      164.80 30.00%  $             115.36 N/A N/A

A1210CHEMC J Box Typ 12 EMC, Hinged 
Cover12.00x10.00x5.00Steel EA  $      664.40 30.00%  $             465.08 N/A N/A

A1210CHFL J Box, Tp 4, w Qtr Turn 
Latch12.00x10.00x5.00SteelGray EA  $      220.60 30.00%  $             154.42 N/A N/A

A1210CHFTC J Box,Type 12 Hinged Cover 
FTC12.00x10.00x4.54SteelGray EA  $      194.40 30.00%  $             136.08 N/A N/A

A1210CHNF J Box, Type 4 Hinged EA  $      232.20 30.00%  $             162.54 N/A N/A

A1210CHNFS Continuous Hinge Short Side 412.00x10.00x5.00Mild 
SteelGray EA  $      228.80 36.0%  $             146.43 N/A N/A

A1210CHQR J Box,Type 12 Hinged Cover 
QR12.00x10.00x5.00SteelGray EA  $      178.10 30.00%  $             124.67 N/A N/A

A1210CHS J Box,Typ12 Short Hinged 
Cover12.00x10.00x5.00SteelGray EA  $      163.40 30.00%  $             114.38 N/A N/A

A1210LP J Box, Type 12 Lift-Off 
Cover12.00x10.00x5.00SteelGray EA  $      167.80 30.00%  $             117.46 N/A N/A

A1210NF J Box, Type 4 Clamp Cover12.00x10.00x5.00SteelGray EA  $      208.90 30.00%  $             146.23 N/A N/A

A1210NFAL J Box, Type 4X Clamp 
Cover12.00x10.00x5.00Aluminum EA  $      462.70 30.00%  $             323.89 N/A N/A

A1210PSWPNL Swg Panel for 12x10 Polyester10.75x8.88Aluminum EA  $        47.41 30.00%  $               33.19 N/A N/A
A1210SC J Box,Type 12 Screw EA  $      177.50 30.00%  $             124.25 N/A N/A
A1212116RT Wire Trough, Type 3R12.00x12.00x116.00Steel EA  $   1,625.00 30.00%  $          1,137.50 N/A N/A
A1212120T1T Wire Trough, Type 112.00x12.00x120.00SteelGray EA  $   1,059.00 30.00%  $             741.30 N/A N/A
A121212GSC Galvanized Box / Screw Cover12.00x12.00x12.00Steel EA  $      425.60 30.00%  $             297.92 N/A N/A
A121224RT Wire Trough, Type 3R12.00x12.00x24.00Steel EA  $      445.60 30.00%  $             311.92 N/A N/A
A121224T1T Wire Trough, Type 112.00x12.00x24.00SteelGray EA  $      316.60 30.00%  $             221.62 N/A N/A
A12122UC Key Cabinet12.00x12.00x2.00SteelGray EA  $      185.80 30.00%  $             130.06 N/A N/A
A121236RT Wire Trough, Type 3R12.00x12.00x36.00Steel EA  $      626.70 30.00%  $             438.69 N/A N/A
A121236T1T Wire Trough, Type 112.00x12.00x36.00SteelGray EA  $      421.40 30.00%  $             294.98 N/A N/A
A121248RT Wire Trough, Type 3R12.00x12.00x48.00Steel EA  $      728.70 30.00%  $             510.09 N/A N/A
A121248T1T Wire Trough, Type 112.00x12.00x48.00SteelGray EA  $      466.00 30.00%  $             326.20 N/A N/A
A12124GSC Galvanized Box / Screw Cover12.00x12.00x4.00Steel EA  $      206.70 30.00%  $             144.69 N/A N/A
A121260RT Wire Trough, Type 3R12.00x12.00x60.00Steel EA  $      809.60 30.00%  $             566.72 N/A N/A
A121260T1T Wire Trough, Type 112.00x12.00x60.00SteelGray EA  $      536.60 30.00%  $             375.62 N/A N/A
A12126GSC Galvanized Box / Screw Cover12.00x12.00x6.00Steel EA  $      223.60 30.00%  $             156.52 N/A N/A
A12126LP LiftOff Cover 1212.00x12.00x6.00Mild SteelGray EA  $      177.10 36.0%  $             113.34 N/A N/A

A12126T1PP Type 1 Control Box w Perf 
Panel12.00x12.00x6.00SteelGray EA  $      198.10 30.00%  $             138.67 N/A N/A

A121272RT Wire Trough, Type 3R12.00x12.00x72.00Steel EA  $      971.30 30.00%  $             679.91 N/A N/A
A121272T1T Wire Trough, Type 112.00x12.00x72.00SteelGray EA  $      685.00 30.00%  $             479.50 N/A N/A
A121284RT Wire Trough, Type 3R12.00x12.00x84.00Steel EA  $   1,135.00 30.00%  $             794.50 N/A N/A
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A12128GSC Galvanized Box / Screw Cover12.00x12.00x8.00Steel EA  $      243.20 30.00%  $             170.24 N/A N/A
A121296RT Wire Trough, Type 3R12.00x12.00x96.00Steel EA  $   1,298.00 30.00%  $             908.60 N/A N/A
A121296T1T Wire Trough, Type 112.00x12.00x96.00SteelGray EA  $      872.30 30.00%  $             610.61 N/A N/A

A1212CH J Box, Type 12 Hinged 
Cover12.00x12.00x6.00SteelGray EA  $      191.80 30.00%  $             134.26 N/A N/A

A1212CHEMCSS J Box Typ 4X EMC, Hinged 
Cover12.00x12.00x6.00SS Type 304 EA  $   1,461.00 30.00%  $          1,022.70 N/A N/A

A1212CHFL J Box, Tp 4, w Qtr Turn 
Latch12.00x12.00x6.00SteelGray EA  $      232.30 30.00%  $             162.61 N/A N/A

A1212CHNF J Box, Type 4 Hinged EA  $      244.60 30.00%  $             171.22 N/A N/A

A1212CHNFSS J Box, Type 4X Hinged Cover12.00x12.006.00SS Type 
304 EA  $      888.40 30.00%  $             621.88 N/A N/A

A1212CHNFSS6 J Box, Type 4X Hinged Cover12.00x12.006.00SS Type 
316L EA  $   1,133.00 30.00%  $             793.10 N/A N/A

A1212SC J Box,Type 12 Screw EA  $      200.60 30.00%  $             140.42 N/A N/A

A122120P Panel for ZONEX Enc, 1.5mm thickfits 
122x120mmSteelGalv EA  $        14.47 30.00%  $               10.13 N/A N/A

A122406LP Wall-Mount Type 12/13 Encl.12.00x24.00x6.00Steel EA  $      541.60 30.00%  $             379.12 N/A N/A
A122408LP Wall-Mount Type 12/13 Encl.12.00x24.00x8.00Steel EA  $      572.00 30.00%  $             400.40 N/A N/A

A1264CHNF Continuous Hinge w Clamps 412.00x6.00x4.00Mild 
SteelGray EA  $      220.10 36.0%  $             140.86 N/A N/A

A1287JFGQRPWR J Box,Type 4X,Window 
Cover/QR11.50x8.00x6.53Fiberglass EA  $      544.30 30.00%  $             381.01 N/A N/A

A1287JFGQRR J Box, Type 4X, Solid 
Cover/QR11.50x8.00x6.78Fiberglass EA  $      386.50 30.00%  $             270.55 N/A N/A

A1287JFGR J Box Type 4X, Solid Cover/Scr 
11.50x8.00x6.69Fiberglass EA  $      300.00 30.00%  $             210.00 N/A N/A

A12D106 Type 9 Enclosure12.00x10.00x6.00SteelGray EA  $   1,811.00 30.00%  $          1,267.70 N/A N/A
A12D128 Type 9 Enclosure12.00x12.00x8.00SteelGray EA  $   2,366.00 30.00%  $          1,656.20 N/A N/A
A12JBNS Terminal Strip Assy, 16 Blocksfits 12.00 EA  $      178.50 30.00%  $             124.95 N/A N/A
A12JS Terminal Strap / Terminal Kitfits 12.00SteelWhite EA  $        17.79 30.00%  $               12.45 N/A N/A
A12JTMA Bracket Assy (2)/Terminal Kitfits 12.00SteelWhite EA  $        36.34 30.00%  $               25.44 N/A N/A
A12N104 Small Type 1 Enclosure12.00x10.00x4.00SteelGray EA  $      125.30 30.00%  $               87.71 N/A N/A
A12N106 Small Type 1 Enclosure12.00x10.00x6.00SteelGray EA  $      141.80 30.00%  $               99.26 N/A N/A
A12N10P Panel,N1 / 10.25x8.25fits 12x10SteelWhite EA  $        15.67 30.00%  $               10.97 N/A N/A
A12N10PP Panel,N1, Perf / 10.25x8.25fits 12x10SteelGray EA  $        16.20 30.00%  $               11.34 N/A N/A
A12N124 Small Type 1 Enclosure12.00x12.00x4.00SteelGray EA  $      137.10 30.00%  $               95.97 N/A N/A
A12N126 Small Type 1 Enclosure12.00x12.00x6.00SteelGray EA  $      155.70 30.00%  $             108.99 N/A N/A
A12N128 Small Type 1 Enclosure12.00x12.00x8.00SteelGray EA  $      174.00 30.00%  $             121.80 N/A N/A
A12N12P Panel,N1 / 10.25x10.25fits 12x12SteelWhite EA  $        18.62 30.00%  $               13.03 N/A N/A
A12N12PP Panel,N1, Perf / 10.25x10.25fits 12x12SteelGray EA  $        19.30 30.00%  $               13.51 N/A N/A
A12NTMA2 Bracket Assy (2)/Terminal Kitfits 12.00SteelWhite EA  $        79.88 30.00%  $               55.92 N/A N/A
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A12P10 Panel, J Box / 10.75x8.88fits 12x10SteelWhite EA  $        17.29 30.00%  $               12.10 N/A N/A
A12P10AL Panel, J Box / 10.75x8.88fits 12x10Aluminum EA  $        43.85 30.00%  $               30.70 N/A N/A
A12P10C Panel, J Box / 10.75x8.88fits 12x10Plastic EA  $        51.06 30.00%  $               35.74 N/A N/A
A12P10G Panel, J Box / 10.75x8.88fits 12x10Steel EA  $        17.29 30.00%  $               12.10 N/A N/A
A12P10SS Panel, J Box / 10.75x8.88fits 12x10SS Type 304 EA  $        69.67 30.00%  $               48.77 N/A N/A
A12P12 Panel, J Box / 10.75x10.88fits 12x12SteelWhite EA  $        20.34 30.00%  $               14.24 N/A N/A
A12P12G Panel, J Box / 10.75x10.88fits 12x12Steel EA  $        20.34 30.00%  $               14.24 N/A N/A
A12P12SS Panel, J Box / 10.75x10.88fits 12x12SS Type 304 EA  $        81.38 30.00%  $               56.97 N/A N/A
A12P24 Panel, NEMA 12 / 9.00x21.00fits 12x24SteelWhite EA  $        63.68 30.00%  $               44.58 N/A N/A
A12P24G Panel, NEMA 12 / 9.00x21.00fits 12x24Steel EA  $        63.68 30.00%  $               44.58 N/A N/A
A12P6 Panel, J Box / 10.75x4.88fits 16x6SteelWhite EA  $        11.99 30.00%  $                 8.39 N/A N/A
A12P6G Panel, J Box / 10.75x4.88fits 16x6Steel EA  $        11.99 30.00%  $                 8.39 N/A N/A
A12R104 Type 3R Enclosure, Screw EA  $        86.16 30.00%  $               60.31 N/A N/A
A12R104NK Type 3R Enclosure, Screw EA  $        86.16 30.00%  $               60.31 N/A N/A
A12R106 Type 3R Enclosure, Screw EA  $        99.05 30.00%  $               69.34 N/A N/A
A12R106HCLO Type 3R Enclosure/Lift-Off Hng12.00x10.00x6.00Steel EA  $      118.20 30.00%  $               82.74 N/A N/A
A12R106HCR Type 3R Enclosure, Hng Cover12.00x10.00x6.00Steel EA  $      156.70 30.00%  $             109.69 N/A N/A
A12R106NK Type 3R Enclosure, Screw EA  $        99.05 30.00%  $               69.34 N/A N/A
A12R1210HCR Type 3R Enclosure, Hng Cover12.00x12.00x10.00Steel EA  $      238.50 30.00%  $             166.95 N/A N/A
A12R124 Type 3R Enclosure, Screw EA  $        95.24 30.00%  $               66.67 N/A N/A
A12R124GV Type 3R Enclosure, Screw EA  $        95.24 30.00%  $               66.67 N/A N/A
A12R124NK Type 3R Enclosure, Screw EA  $        95.24 30.00%  $               66.67 N/A N/A
A12R126 Type 3R Enclosure, Screw EA  $      111.00 30.00%  $               77.70 N/A N/A
A12R126GV Type 3R Enclosure, Screw EA  $      111.00 30.00%  $               77.70 N/A N/A
A12R126HCLO Type 3R Enclosure/Lift-Off Hng12.00x12.00x6.00Steel EA  $      130.00 30.00%  $               91.00 N/A N/A
A12R126HCR Type 3R Enclosure, Hng Cover12.00x12.00x6.00Steel EA  $      172.90 30.00%  $             121.03 N/A N/A
A12R126HM 3R Encl, Horiz Mt, Screw Cvr12.00x12.00x6.00Steel EA  $        96.04 30.00%  $               67.23 N/A N/A
A12R126NK Type 3R Enclosure, Screw EA  $      111.00 30.00%  $               77.70 N/A N/A
A12R128 Type 3R Enclosure, Screw EA  $      128.00 30.00%  $               89.60 N/A N/A
A12R128GV Type 3R Enclosure, Screw EA  $      128.00 30.00%  $               89.60 N/A N/A
A12R128NK Type 3R Enclosure, Screw EA  $      128.00 30.00%  $               89.60 N/A N/A
A12R44 Type 3R Enclosure, Screw Cover12.00x4.00x4.00Steel EA  $        59.05 30.00%  $               41.34 N/A N/A
A12R84 Type 3R Enclosure, Screw Cover12.00x8.00x4.00Steel EA  $        74.81 30.00%  $               52.37 N/A N/A
A12R84NK Type 3R Enclosure, Screw Cover12.00x8.00x4.00Steel EA  $        74.81 30.00%  $               52.37 N/A N/A
A12R86 Type 3R Enclosure, Screw Cover18.00x8.00x6.00Steel EA  $        87.41 30.00%  $               61.19 N/A N/A
A12SPK10C Swing-Out Panel Kitfits 12.00x10.00Aluminum EA  $      152.00 30.00%  $             106.40 N/A N/A
A14086CH J Box, Type 12 Hinged EA  $      176.60 30.00%  $             123.62 N/A N/A
A14086CHFL J Box, Tp 4, w Qtr Turn EA  $      260.30 30.00%  $             182.21 N/A N/A

A14086CHNF Continuous Hinge w Clamps 414.00x8.00x6.00Mild 
SteelGray EA  $      260.10 36.0%  $             166.46 N/A N/A

A14107JFGQRPWR J Box,Type 4X,Window 
Cover/QR13.50x10.00x7.03Fiberglass EA  $      644.30 30.00%  $             451.01 N/A N/A
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A14107JFGQRR J Box, Type 4X, Solid 
Cover/QR13.50x10.00x7.28Fiberglass EA  $      475.50 30.00%  $             332.85 N/A N/A

A14107JFGR J Box Type 4X, Solid Cover/Scr 
13.50x10.00x7.19Fiberglass EA  $      368.80 30.00%  $             258.16 N/A N/A

A14128CH J Box, Type 12 Hinged 
Cover14.00x12.00x8.00SteelGray EA  $      238.80 30.00%  $             167.16 N/A N/A

A14128CHFL J Box, Tp 4, w Qtr Turn 
Latch14.00x12.00x8.00SteelGray EA  $      321.30 30.00%  $             224.91 N/A N/A

A14128CHNF Continuous Hinge w Clamps 414.00x12.00x8.00Mild 
SteelGray EA  $      300.10 36.0%  $             192.06 N/A N/A

A14128CHQRFG Type 4X Encl.,Solid 
Cover/QR14.00x12.00x8.00Fiberglass EA  $      252.30 30.00%  $             176.61 N/A N/A

A14128CHQRFGW Type 4X Encl.,Window 
Cvr/QR14.00x12.00x8.00Fiberglass EA  $      363.60 30.00%  $             254.52 N/A N/A

A14128CHSCFG Type 4X Encl.,Solid Cover/Scr 
14.00x12.00x8.00Fiberglass EA  $      223.00 30.00%  $             156.10 N/A N/A

A14128CHSCFGW Type 4X Encl.,Window Cvr/Scr 
14.00x12.00x8.00Fiberglass EA  $      337.40 30.00%  $             236.18 N/A N/A

A14128LP LiftOff Cover 1214.00x12.00x8.00Mild SteelGray EA  $      230.10 36.0%  $             147.26 N/A N/A
A14128PHC Encl, PolyPro14.02x12.01x8.35Polyester EA  $      205.20 30.00%  $             143.64 N/A N/A
A14128PHCW Encl, PolyPro, w Wndw14.02x12.01x8.35Polyester EA  $      297.10 30.00%  $             207.97 N/A N/A
A14128SC Screw Cover 1214.00x12.00x8.00Mild SteelGray EA  $      230.10 36.0%  $             147.26 N/A N/A

A1412CH J Box, Type 12 Hinged 
Cover14.00x12.00x6.00SteelGray EA  $      208.30 30.00%  $             145.81 N/A N/A

A1412CHAL J Box, Type 12 Hinged 
Cover14.00x12.00x6.00Aluminum EA  $      558.50 30.00%  $             390.95 N/A N/A

A1412CHEMC J Box Typ 12 EMC, Hinged 
Cover14.00x12.00x6.00Steel EA  $      837.70 30.00%  $             586.39 N/A N/A

A1412CHEMCSS J Box Typ 4X EMC, Hinged 
Cover14.00x12.00x6.00SS Type 304 EA  $   1,519.00 30.00%  $          1,063.30 N/A N/A

A1412CHFL J Box, Tp 4, w Qtr Turn 
Latch14.00x12.00x6.00SteelGray EA  $      278.00 30.00%  $             194.60 N/A N/A

A1412CHFTC J Box,Type 12 Hinged Cover 
FTC14.00x12.00x6.54SteelGray EA  $      245.30 30.00%  $             171.71 N/A N/A

A1412CHNF J Box, Type 4 Hinged EA  $      292.50 30.00%  $             204.75 N/A N/A

A1412CHNFS Continuous Hinge Short Side 414.00x12.00x6.00Mild 
SteelGray EA  $      288.50 36.0%  $             184.64 N/A N/A

A1412CHNFSS J Box, Type 4X Hinged Cover14.00x12.00x6.00SS 
Type 304 EA  $      999.40 30.00%  $             699.58 N/A N/A

A1412CHNFSS6 J Box, Type 4X Hinged Cover14.00x12.00x6.00SS 
Type 316L EA  $   1,241.00 30.00%  $             868.70 N/A N/A
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A1412CHQR J Box,Type 12 Hinged Cover 
QR14.00x12.00x6.00SteelGray EA  $      225.50 30.00%  $             157.85 N/A N/A

A1412CHS J Box,Typ12 Short Hinged 
Cover14.00x12.00x6.00SteelGray EA  $      206.20 30.00%  $             144.34 N/A N/A

A1412LP J Box, Type 12 Lift-Off 
Cover14.00x12.00x6.00SteelGray EA  $      217.90 30.00%  $             152.53 N/A N/A

A1412NF J Box, Type 4 Clamp Cover14.00x12.00x6.00SteelGray EA  $      263.60 30.00%  $             184.52 N/A N/A

A1412NFAL J Box, Type 4X Clamp 
Cover14.00x12.00x6.00Aluminum EA  $      562.70 30.00%  $             393.89 N/A N/A

A1412NFSS J Box, Type 4X Clamp Cover14.00x12.00x6.00SS 
Type 304 EA  $      958.10 30.00%  $             670.67 N/A N/A

A1412NFSS6 J Box, Type 4X Clamp Cover14.00x12.00x6.00SS 
Type 316L EA  $   1,188.00 30.00%  $             831.60 N/A N/A

A1412PSWPNL Swg Panel for 14x12 Polyester12.75x10.88Aluminum EA  $        62.02 30.00%  $               43.41 N/A N/A
A1412SC J Box,Type 12 Screw EA  $      224.40 30.00%  $             157.08 N/A N/A
A1414116RT Wire Trough, Type 3R14.00x14.00x116.00Steel EA  $   2,029.00 30.00%  $          1,420.30 N/A N/A
A141448RT Wire Trough, Type 3R14.00x14.00x48.00Steel EA  $      850.20 30.00%  $             595.14 N/A N/A
A141472RT Wire Trough, Type 3R14.00x14.00x72.00Steel EA  $   1,272.00 30.00%  $             890.40 N/A N/A
A141484RT Wire Trough, Type 3R14.00x14.00x84.00Steel EA  $   1,503.00 30.00%  $          1,052.10 N/A N/A
A141496RT Wire Trough, Type 3R14.00x14.00x96.00Steel EA  $   1,706.00 30.00%  $          1,194.20 N/A N/A
A14JBNS Terminal Strip Assy, 20 Blocksfits 14.00 EA  $      202.70 30.00%  $             141.89 N/A N/A
A14JS Terminal Strap / Terminal Kitfits 14.00SteelWhite EA  $        18.73 30.00%  $               13.11 N/A N/A
A14JTMA Bracket Assy (2)/Terminal Kitfits 14.00SteelWhite EA  $        38.00 30.00%  $               26.60 N/A N/A
A14N124 Small Type 1 Enclosure14.00x12.00x4.00SteelGray EA  $      149.60 30.00%  $             104.72 N/A N/A
A14N126 Small Type 1 Enclosure14.00x12.00x6.00SteelGray EA  $      169.40 30.00%  $             118.58 N/A N/A
A14N128 Small Type 1 Enclosure14.00x12.00x8.00SteelGray EA  $      189.20 30.00%  $             132.44 N/A N/A
A14N12P Panel,N1 / 12.25x10.25fits 14x12SteelWhite EA  $        20.89 30.00%  $               14.62 N/A N/A
A14N12PP Panel,N1, Perf / 12.25x10.25fits 14x12SteelGray EA  $        21.64 30.00%  $               15.15 N/A N/A
A14P12 Panel, J Box / 12.75x10.88fits 14x12SteelWhite EA  $        22.61 30.00%  $               15.83 N/A N/A
A14P12AL Panel, J Box / 12.75x10.88fits 14x12Aluminum EA  $        57.45 30.00%  $               40.22 N/A N/A
A14P12C Panel, J Box / 12.75x10.88fits 14x12Plastic EA  $        76.52 30.00%  $               53.56 N/A N/A
A14P12G Panel, J Box / 12.75x10.88fits 14x12Steel EA  $        22.61 30.00%  $               15.83 N/A N/A
A14P12SS Panel, J Box / 12.75x10.88fits 14x12SS Type 304 EA  $        93.69 30.00%  $               65.58 N/A N/A
A14P8 Panel, J Box / 12.75x6.88fits 14x8SteelWhite EA  $        16.62 30.00%  $               11.63 N/A N/A
A14P8G Panel, J Box / 12.75x6.88fits 14x8Steel EA  $        16.62 30.00%  $               11.63 N/A N/A
A14SPK12C Swing-Out Panel Kitfits 14.00x12.00Aluminum EA  $      173.80 30.00%  $             121.66 N/A N/A
A15R126 Type 3R Enclosure, Screw EA  $      138.10 30.00%  $               96.67 N/A N/A
A15R126NK Type 3R Enclosure, Screw EA  $      138.10 30.00%  $               96.67 N/A N/A
A15R128 Type 3R Enclosure, Screw EA  $      146.80 30.00%  $             102.76 N/A N/A
A15R128NK Type 3R Enclosure, Screw EA  $      146.80 30.00%  $             102.76 N/A N/A

A160160P Panel for ZONEX Enc, 1.5mm thickfits 
160x160mmSteelGalv EA  $        15.40 30.00%  $               10.78 N/A N/A
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A16075P Panel for ZONEX Enc, 2mm thickfits 
160x75mmLaminateWhite EA  $        13.93 30.00%  $                 9.75 N/A N/A

A16106CH J Box, Type 12 Hinged 
Cover16.00x10.00x6.00SteelGray EA  $      210.60 30.00%  $             147.42 N/A N/A

A16106CHFL J Box, Tp 4, w Qtr Turn 
Latch16.00x10.00x6.00SteelGray EA  $      279.80 30.00%  $             195.86 N/A N/A

A16106CHNF Continuous Hinge w Clamps 416.00x10.00x6.00Mild 
SteelGray EA  $      315.10 36.0%  $             201.66 N/A N/A

A161206LP Wall-Mount Type 12/13 Encl.16.00x12.00x6.00Steel EA  $      467.80 30.00%  $             327.46 N/A N/A

A161206LPEMCSS Wall-Mount EMC Enclosure16.00x12.00x6.00SS Type 
304 EA  $   2,099.00 30.00%  $          1,469.30 N/A N/A

A161208LP Wall-Mount Type 12/13 Encl.16.00x12.00x8.00Steel EA  $      490.90 30.00%  $             343.63 N/A N/A
A161210LP Wall-Mount Type 12/13 Encl.16.00x12.00x10.00Steel EA  $      528.30 30.00%  $             369.81 N/A N/A
A16126GSC Galvanized Box / Screw Cover16.00x12.00x6.00Steel EA  $      262.90 30.00%  $             184.03 N/A N/A

A16126T1PP Type 1 Control Box w Perf 
Panel16.00x12.00x6.00SteelGray EA  $      232.40 30.00%  $             162.68 N/A N/A

A16128JFGQRPWR J Box,Type 4X,Window 
Cover/QR15.50x12.00x8.03Fiberglass EA  $      775.70 30.00%  $             542.99 N/A N/A

A16128JFGQRR J Box, Type 4X, Solid 
Cover/QR15.50x12.00x8.28Fiberglass EA  $      609.50 30.00%  $             426.65 N/A N/A

A16128JFGR J Box Type 4X, Solid Cover/Scr 
15.50x12.00x8.19Fiberglass EA  $      472.90 30.00%  $             331.03 N/A N/A

A161410CH J Box, Type 12 Hinged 
Cover16.00x14.00x10.00SteelGray EA  $      308.60 30.00%  $             216.02 N/A N/A

A161410CHFL J Box, Tp 4, w Qtr Turn 
Latch16.00x14.00x10.00SteelGray EA  $      389.80 30.00%  $             272.86 N/A N/A

A161410CHNF Continuous Hinge w Clamps 416.00x14.00x10.00Mild 
SteelGray EA  $      365.10 36.0%  $             233.66 N/A N/A

A161410LP LiftOff Cover 1216.00x14.00x10.00Mild SteelGray EA  $      275.10 36.0%  $             176.06 N/A N/A
A161410SC Screw Cover 1216.00x14.00x10.00Mild SteelGray EA  $      285.10 36.0%  $             182.46 N/A N/A

A16148CH J Box, Type 12 Hinged 
Cover16.00x14.00x8.00SteelGray EA  $      272.00 30.00%  $             190.40 N/A N/A

A16148CHFL J Box, Tp 4, w Qtr Turn 
Latch16.00x14.00x8.00SteelGray EA  $      358.40 30.00%  $             250.88 N/A N/A

A16148CHNF Continuous Hinge w Clamps 416.00x14.00x8.00Mild 
SteelGray EA  $      350.10 36.0%  $             224.06 N/A N/A

A16148CHQRFG Type 4X Encl.,Solid 
Cover/QR16.00x14.00x8.00Fiberglass EA  $      288.20 30.00%  $             201.74 N/A N/A

A16148CHQRFGW Type 4X Encl.,Window 
Cvr/QR16.00x14.00x8.00Fiberglass EA  $      421.10 30.00%  $             294.77 N/A N/A

A16148CHSCFG Type 4X Encl.,Solid Cover/Scr 
16.00x14.00x8.00Fiberglass EA  $      259.10 30.00%  $             181.37 N/A N/A
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A16148CHSCFGW Type 4X Encl.,Window Cvr/Scr 
16.00x14.00x8.00Fiberglass EA  $      394.80 30.00%  $             276.36 N/A N/A

A16148PHC Encl, PolyPro16.02x14.01x8.35Polyester EA  $      236.60 30.00%  $             165.62 N/A N/A
A16148PHCW Encl, PolyPro, w Wndw16.02x14.01x8.35Polyester EA  $      342.90 30.00%  $             240.03 N/A N/A

A1614CH J Box, Type 12 Hinged 
Cover16.00x14.00x6.00SteelGray EA  $      245.30 30.00%  $             171.71 N/A N/A

A1614CHAL J Box, Type 12 Hinged 
Cover16.00x14.00x6.00Aluminum EA  $      643.00 30.00%  $             450.10 N/A N/A

A1614CHEMC J Box Typ 12 EMC, Hinged 
Cover16.00x14.00x6.00Steel EA  $      986.60 30.00%  $             690.62 N/A N/A

A1614CHEMCSS J Box Typ 4X EMC, Hinged 
Cover16.00x14.00x6.00SS Type 304 EA  $   1,807.00 30.00%  $          1,264.90 N/A N/A

A1614CHFL J Box, Tp 4, w Qtr Turn 
Latch16.00x14.00x6.00SteelGray EA  $      327.00 30.00%  $             228.90 N/A N/A

A1614CHFTC J Box,Type 12 Hinged Cover 
FTC16.00x14.00x6.54SteelGray EA  $      288.00 30.00%  $             201.60 N/A N/A

A1614CHNF J Box, Type 4 Hinged EA  $      344.10 30.00%  $             240.87 N/A N/A

A1614CHNFS Continuous Hinge Short Side 416.00x14.00x6.00Mild 
SteelGray EA  $      339.10 36.0%  $             217.02 N/A N/A

A1614CHNFSS J Box, Type 4X Hinged Cover16.00x14.00x6.00SS 
Type 304 EA  $   1,158.00 30.00%  $             810.60 N/A N/A

A1614CHNFSS6 J Box, Type 4X Hinged Cover16.00x14.00x6.00SS 
Type 316L EA  $   1,476.00 30.00%  $          1,033.20 N/A N/A

A1614CHQR J Box,Type 12 Hinged Cover 
QR16.00x14.00x6.00SteelGray EA  $      264.30 30.00%  $             185.01 N/A N/A

A1614CHS J Box,Typ12 Short Hinged 
Cover16.00x14.00x6.00SteelGray EA  $      242.90 30.00%  $             170.03 N/A N/A

A1614LP J Box, Type 12 Lift-Off 
Cover16.00x14.00x6.00SteelGray EA  $      256.40 30.00%  $             179.48 N/A N/A

A1614NF J Box, Type 4 Clamp Cover16.00x14.00x6.00SteelGray EA  $      309.80 30.00%  $             216.86 N/A N/A

A1614NFAL J Box, Type 4X Clamp 
Cover16.00x14.00x6.00Aluminum EA  $      647.10 30.00%  $             452.97 N/A N/A

A1614NFSS J Box, Type 4X Clamp Cover16.00x14.00x6.00SS 
Type 304 EA  $   1,147.00 30.00%  $             802.90 N/A N/A

A1614NFSS6 J Box, Type 4X Clamp Cover16.00x14.00x6.00SS 
Type 316L EA  $   1,424.00 30.00%  $             996.80 N/A N/A

A1614PSWPNL Swg Panel for 16x14 Polyester14.75x12.88Aluminum EA  $        79.31 30.00%  $               55.52 N/A N/A
A1614SC J Box,Type 12 Screw EA  $      263.50 30.00%  $             184.45 N/A N/A
A161606LP Wall-Mount Type 12/13 Encl.16.00x16.00x6.00Steel EA  $      503.40 30.00%  $             352.38 N/A N/A
A161608LP Wall-Mount Type 12/13 Encl.16.00x16.00x8.00Steel EA  $      530.20 30.00%  $             371.14 N/A N/A
A161612GSC Galvanized Box / Screw Cover16.00x16.00x12.00Steel EA  $      606.90 30.00%  $             424.83 N/A N/A
A16166GSC Galvanized Box / Screw Cover16.00x16.00x6.00Steel EA  $      311.20 30.00%  $             217.84 N/A N/A
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A16168GSC Galvanized Box / Screw Cover16.00x16.00x8.00Steel EA  $      409.60 30.00%  $             286.72 N/A N/A
A162006LP Wall-Mount Type 12/13 Encl.16.00x20.00x6.00Steel EA  $      555.30 30.00%  $             388.71 N/A N/A
A162008LP Wall-Mount Type 12/13 Encl.16.00x20.00x8.00Steel EA  $      585.80 30.00%  $             410.06 N/A N/A
A16D128 Type 9 Enclosure16.00x12.00x8.00SteelGray EA  $   2,965.00 30.00%  $          2,075.50 N/A N/A
A16D168 Type 9 Enclosure16.00x16.00x8.00SteelGray EA  $   3,813.00 30.00%  $          2,669.10 N/A N/A

A16H1206ALLP Wall-Mount Type 4X 
Enclosure16.00x12.00x6.00Aluminum EA  $   1,103.00 30.00%  $             772.10 N/A N/A

A16H1206SS6LP Wall-Mount Type 4X Enclosure16.00x12.00x6.00SS 
Type 316L EA  $   1,542.00 30.00%  $          1,079.40 N/A N/A

A16H1206SSLP Wall-Mount Type 4X Enclosure16.00x12.00x6.00SS 
Type 304 EA  $   1,352.00 30.00%  $             946.40 N/A N/A

A16H1208SS6LP Wall-Mount Type 4X Enclosure16.00x12.00x8.00SS 
Type 316L EA  $   1,757.00 30.00%  $          1,229.90 N/A N/A

A16H1208SSLP Wall-Mount Type 4X Enclosure16.00x12.00x8.00SS 
Type 304 EA  $   1,448.00 30.00%  $          1,013.60 N/A N/A

A16H12ALP Wall-Mount Type 4 
Enclosure16.00x12.00x6.00SteelGray EA  $      593.50 30.00%  $             415.45 N/A N/A

A16H12BLP Wall-Mount Type 4 
Enclosure16.00x12.00x8.00SteelGray EA  $      623.20 30.00%  $             436.24 N/A N/A

A16H1606SS6LP Wall-Mount Type 4X Enclosure16.00x16.00x6.00SS 
Type 316L EA  $   1,822.00 30.00%  $          1,275.40 N/A N/A

A16H1606SSLP Wall-Mount Type 4X Enclosure16.00x16.00x6.00SS 
Type 304 EA  $   1,499.00 30.00%  $          1,049.30 N/A N/A

A16H1608ALLP Wall-Mount Type 4X 
Enclosure16.00x16.00x8.00Aluminum EA  $   1,272.00 30.00%  $             890.40 N/A N/A

A16H16ALP Wall-Mount Type 4 
Enclosure16.00x16.00x6.00SteelGray EA  $      639.40 30.00%  $             447.58 N/A N/A

A16H16ALP3PT Wall Mount Type 4 Encl w 3pt16.00 x16.00 
x6.00SteelGray EA  $      690.10 36.0%  $             441.66 N/A N/A

A16H2006SS6LP Wall-Mount Type 4X Enclosure16.00x20.00x6.00SS 
Type 316L EA  $   2,002.00 30.00%  $          1,401.40 N/A N/A

A16H2006SSLP Wall-Mount Type 4X Enclosure16.00x20.00x6.00SS 
Type 304 EA  $   1,647.00 30.00%  $          1,152.90 N/A N/A

A16H20ALP Wall-Mount Type 4 
Enclosure16.00x20.00x6.00SteelGray EA  $      704.70 30.00%  $             493.29 N/A N/A

A16JBNS Terminal Strip Assy, 24 Blocksfits 16.00 EA  $      224.40 30.00%  $             157.08 N/A N/A
A16JS Terminal Strap / Terminal Kitfits 16.00SteelWhite EA  $        19.69 30.00%  $               13.78 N/A N/A
A16N126 Small Type 1 Enclosure16.00x12.00x6.00SteelGray EA  $      183.40 30.00%  $             128.38 N/A N/A

A16N126LP Wall-Mount Control 
Enclosure16.00x12.00x6.62SteelGray EA  $      284.10 30.00%  $             198.87 N/A N/A

A16N128LP Wall-Mount Control 
Enclosure16.00x12.00x8.62SteelGray EA  $      309.50 30.00%  $             216.65 N/A N/A
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A16N12ALP Medium Type 1 Enclosure16.00x12.00x6.62SteelGray EA  $      257.20 30.00%  $             180.04 N/A N/A
A16N12BLP Medium Type 1 Enclosure16.00x12.00x8.62SteelGray EA  $      279.70 30.00%  $             195.79 N/A N/A
A16N12MP Panel,N1 / 13.00x10.50fits 16x12 MedSteelWhite EA  $        22.23 30.00%  $               15.56 N/A N/A
A16N12MPP Panel,N1, Perf / 13.00x10.50fits 16x12 MedSteelGray EA  $        22.97 30.00%  $               16.08 N/A N/A
A16N12P Panel,N1 / 14.25x10.25fits 16x12 SteelWhite EA  $        23.48 30.00%  $               16.44 N/A N/A
A16N12PP Panel,N1, Perf / 14.25x10.25fits 16x12 SteelGray EA  $        24.27 30.00%  $               16.99 N/A N/A

A16N166LP Wall-Mount Control 
Enclosure16.00x16.00x6.62SteelGray EA  $      317.20 30.00%  $             222.04 N/A N/A

A16N16ALP Medium Type 1 Enclosure16.00x16.00x6.62SteelGray EA  $      287.20 30.00%  $             201.04 N/A N/A
A16N16MP Panel,N1 / 13.00x14.50fits 16x16SteelWhite EA  $        28.82 30.00%  $               20.17 N/A N/A
A16N16MPP Panel,N1, Perf / 13.00x14.50fits 16x16SteelGray EA  $        29.81 30.00%  $               20.87 N/A N/A

A16N206LP Wall-Mount Control 
Enclosure16.00x20.00x6.62SteelGray EA  $      350.50 30.00%  $             245.35 N/A N/A

A16N20ALP Medium Type 1 Enclosure16.00x20.00x6.62SteelGray EA  $      317.20 30.00%  $             222.04 N/A N/A
A16N20MP Panel,N1 / 13.00x18.50fits 16x20SteelWhite EA  $        35.45 30.00%  $               24.82 N/A N/A
A16N20MPP Panel,N1, Perf / 13.00x18.50fits 16x20SteelGray EA  $        36.67 30.00%  $               25.67 N/A N/A
A16NTMA2 Bracket Assy (2)/Terminal Kitfits 16.00SteelWhite EA  $        89.26 30.00%  $               62.48 N/A N/A
A16P10 Panel, J Box /14.75x8.88fits 16x10SteelWhite EA  $        22.09 30.00%  $               15.46 N/A N/A
A16P10G Panel, J Box /14.75x8.88fits 16x10Steel EA  $        22.09 30.00%  $               15.46 N/A N/A
A16P12 Panel, NEMA 12 / 13.00x9.00fits 16x12SteelWhite EA  $        45.18 30.00%  $               31.63 N/A N/A
A16P12AL Panel, NEMA 12 / 13.00x9.00fits 16x12Aluminum EA  $        64.02 30.00%  $               44.81 N/A N/A
A16P12G Panel, NEMA 12 / 13.00x9.00fits 16x12Steel EA  $        45.18 30.00%  $               31.63 N/A N/A
A16P12PP Panel, 3R, Perf / 13.12x10.62fits 16x12SteelGray EA  $        40.83 30.00%  $               28.58 N/A N/A
A16P12SS6 Panel, NEMA 12 / 13.00x9.00fits 16x12SS Type 316 EA  $      125.30 30.00%  $               87.71 N/A N/A
A16P14 Panel, J Box /14.75x12.88fits 16x14SteelWhite EA  $        29.91 30.00%  $               20.94 N/A N/A
A16P14AL Panel, J Box / 14.75x12.88fits 16x14Aluminum EA  $        73.38 30.00%  $               51.37 N/A N/A
A16P14C Panel, J Box /14.75x12.88fits 16x14Plastic EA  $        96.63 30.00%  $               67.64 N/A N/A
A16P14G Panel, J Box /14.75x12.88fits 16x14Steel EA  $        29.91 30.00%  $               20.94 N/A N/A
A16P14SS Panel, J Box / 14.75x12.88fits 16x14SS Type 304 EA  $      122.80 30.00%  $               85.96 N/A N/A
A16P14WD Panel, WiFi Cabinetfits 16.00x14.00Wood EA  $        36.13 30.00%  $               25.29 N/A N/A
A16P16 Panel, NEMA 12 / 13.00x13.00fits 16x16SteelWhite EA  $        55.61 30.00%  $               38.93 N/A N/A
A16P16AL Panel, NEMA 12 / 13.00x13.00fits 16x16Aluminum EA  $        79.64 30.00%  $               55.75 N/A N/A
A16P16G Panel, NEMA 12 / 13.00x13.00fits 16x16Steel EA  $        55.61 30.00%  $               38.93 N/A N/A
A16P16PP Panel, 3R, Perf / 14.62x13.12fits 16x16SteelGray EA  $        50.26 30.00%  $               35.18 N/A N/A
A16P16SS6 Panel, NEMA 12 / 13.00x13.00fits 16x16SS Type 316 EA  $      152.20 30.00%  $             106.54 N/A N/A
A16R126 Type 3R Enclosure, Screw EA  $      145.90 30.00%  $             102.13 N/A N/A
A16R126HCLO Type 3R Enclosure/Lift-Off Hng16.00x12.00x6.00Steel EA  $      169.00 30.00%  $             118.30 N/A N/A
A16R126HCR Type 3R Enclosure, Hng Cover16.00x12.00x6.00Steel EA  $      222.10 30.00%  $             155.47 N/A N/A
A16R126NK Type 3R Enclosure, Screw EA  $      145.90 30.00%  $             102.13 N/A N/A
A16R166HCLO Type 3R Enclosure/Lift-Off Hng16.00x16.00x6.00Steel EA  $      215.80 30.00%  $             151.06 N/A N/A
A16R166HCR Type 3R Enclosure, Hng Cover16.00x16.00x6.00Steel EA  $      260.20 30.00%  $             182.14 N/A N/A
A16SL2U Slides, 16 in x 17in travelfits Rack AnglesSteel EA  $      564.00 30.00%  $             394.80 N/A N/A
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A16SPK14C Swing-Out Panel Kitfits 16.00x14.00Aluminum EA  $      199.30 30.00%  $             139.51 N/A N/A
A16T Terminal Strap / Terminal Kitfits 16.00SteelWhite EA  $        30.42 30.00%  $               21.29 N/A N/A

A17DS16 Drip Shield for A__H__GQRLPfits 16" wideSS Type 
316 EA  $      227.30 30.00%  $             159.11 N/A N/A

A17DS20 Drip Shield for A__H__GQRLPfits 20" wideSS Type 
316 EA  $      250.20 30.00%  $             175.14 N/A N/A

A17DS24 Drip Shield for A__H__GQRLPfits 24" wideSS Type 
316 EA  $      272.60 30.00%  $             190.82 N/A N/A

A17DS30 Drip Shield for A__H__GQRLPfits 30" wideSS Type 
316 EA  $      288.40 30.00%  $             201.88 N/A N/A

A17DS36 Drip Shield for A__H__GQRLPfits 36" wideSS Type 
316 EA  $      302.80 30.00%  $             211.96 N/A N/A

A17SUPPORT1 Bottom Support Acc. 1-DrSteelGray EA  $      246.30 30.00%  $             172.41 N/A N/A
A17SUPPORT2 Bottom Support Acc. 2-DrSteelGray EA  $      245.50 30.00%  $             171.85 N/A N/A
A17UNISTRUT Unistrut Acc. Pkg. 2-Dr EA  $      346.10 30.00%  $             242.27 N/A N/A

A18149JFGQRPWR J Box,Type 4X,Window 
Cover/QR17.50x14.00x8.53Fiberglass EA  $      927.60 30.00%  $             649.32 N/A N/A

A18149JFGQRR J Box, Type 4X, Solid 
Cover/QR17.50x14.00x8.78Fiberglass EA  $      728.20 30.00%  $             509.74 N/A N/A

A18149JFGR J Box Type 4X, Solid Cover/Scr 
17.50x14.00x8.69Fiberglass EA  $      564.80 30.00%  $             395.36 N/A N/A

A181610CHQRFG Type 4X Encl.,Solid 
Cover/QR18.00x16.00x10.00Fiberglass EA  $      401.50 30.00%  $             281.05 N/A N/A

A181610CHQRFGW Type 4X Encl.,Window 
Cvr/QR18.00x16.00x10.00Fiberglass EA  $      557.10 30.00%  $             389.97 N/A N/A

A181610CHSCFG Type 4X Encl.,Solid 
Cover/Scr18.00x16.00x10.00Fiberglass EA  $      321.50 30.00%  $             225.05 N/A N/A

A181610CHSCFGW Type 4X Encl.,Window Cvr/Scr 
18.00x16.00x10.00Fiberglass EA  $      493.20 30.00%  $             345.24 N/A N/A

A181610PHC Encl, PolyPro17.95x15.94x10.35Polyester EA  $      287.60 30.00%  $             201.32 N/A N/A
A181610PHCW Encl, PolyPro, w Wndw17.95x15.94x10.35Polyester EA  $      416.90 30.00%  $             291.83 N/A N/A
A1816PSWPNL Swg Panel for 18x16 Polyester16.75x14.88Aluminum EA  $        97.07 30.00%  $               67.95 N/A N/A
A18186GSC Galvanized Box / Screw Cover18.00x18.00x6.00Steel EA  $      335.50 30.00%  $             234.85 N/A N/A
A18N18CLP Medium Type 1 Enclosure18.00x18.00x10.62SteelGray EA  $      347.10 30.00%  $             242.97 N/A N/A
A18N18MP Panel,N1 / 16.25x16.25fits 18x18SteelWhite EA  $        38.44 30.00%  $               26.91 N/A N/A
A18N18MPP Panel,N1, Perf / 17.12x17.12fits 18x18 MedSteelGray EA  $        39.76 30.00%  $               27.83 N/A N/A
A18P16 Panel, Nema 12 / 16.75x14.88fits 18x16SteelWhite EA  $        41.97 30.00%  $               29.38 N/A N/A
A18P16AL Panel, J Box / 16.75x14.88fits 18x16Aluminum EA  $        89.80 30.00%  $               62.86 N/A N/A
A18P16C Panel, J Box / 16.75x14.88fits 18x16Plastic EA  $      117.40 30.00%  $               82.18 N/A N/A
A18P16G Panel, J Box / 16.75x14.88fits 18x16Steel EA  $        40.78 30.00%  $               28.55 N/A N/A
A18P16SS Panel, J Box / 16.75x14.88fits 18x16SS Type 304 EA  $      172.30 30.00%  $             120.61 N/A N/A
A18P16WD Panel, WiFi Cabinetfits 18.00x16.00Wood EA  $        43.25 30.00%  $               30.28 N/A N/A
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A18P18 Panel, J Box / 15.00x15.00fits 18x18SteelWhite EA  $        60.57 30.00%  $               42.40 N/A N/A
A18P18G Panel, J Box / 15.00x15.00fits 18x18Steel EA  $        58.85 30.00%  $               41.20 N/A N/A
A18P18PP Panel, 3R, Perf / 17.12x14.63fits 18x18SteelGray EA  $        54.76 30.00%  $               38.33 N/A N/A
A18R124 Type 3R Enclosure, Screw EA  $      136.90 30.00%  $               95.83 N/A N/A
A18R126 Type 3R Enclosure, Screw EA  $      158.50 30.00%  $             110.95 N/A N/A
A18R126NK Type 3R Enclosure, Screw EA  $      158.50 30.00%  $             110.95 N/A N/A
A18R128 Type 3R Enclosure, Screw EA  $      165.70 30.00%  $             115.99 N/A N/A
A18R128NK Type 3R Enclosure, Screw EA  $      165.70 30.00%  $             115.99 N/A N/A

A18R1810 Type 3R Enclosure, Screw 
Cover18.00x18.00x10.00Steel EA  $      271.10 30.00%  $             189.77 N/A N/A

A18R1810HCR Type 3R Enclosure, Hng Cover18.00x18.00x10.00Steel EA  $      339.40 30.00%  $             237.58 N/A N/A
A18R184 Type 3R Enclosure, Screw EA  $      194.90 30.00%  $             136.43 N/A N/A
A18R184NK Type 3R Enclosure, Screw EA  $      194.90 30.00%  $             136.43 N/A N/A
A18R186 Type 3R Enclosure, Screw EA  $      223.60 30.00%  $             156.52 N/A N/A
A18R186GV Type 3R Enclosure, Screw EA  $      223.60 30.00%  $             156.52 N/A N/A
A18R186HCR Type 3R Enclosure, Hng Cover18.00x18.00x6.00Steel EA  $      276.70 30.00%  $             193.69 N/A N/A
A18R186NK Type 3R Enclosure, Screw EA  $      223.60 30.00%  $             156.52 N/A N/A
A18R188 Type 3R Enclosure, Screw EA  $      249.60 30.00%  $             174.72 N/A N/A
A18R188NK Type 3R Enclosure, Screw EA  $      249.60 30.00%  $             174.72 N/A N/A
A18R66NK Type 3R Enclosure, Screw Cover18.00x6.00x6.00Steel EA  $      131.80 30.00%  $               92.26 N/A N/A
A18SBASE Pedestal Base18.00x18.00SteelGray EA  $      265.30 30.00%  $             185.71 N/A N/A
A18SPK16C Swing-Out Panel Kitfits 18.00x16.00Aluminum EA  $      228.70 30.00%  $             160.09 N/A N/A

A19075P Panel for ZONEX Enc, 2mm thickfits 
190x75mmLaminateWhite EA  $        14.21 30.00%  $                 9.95 N/A N/A

A19DR2U Drawer, Rack Mtg2Ux19.00SteelLt Gray EA  $      834.70 30.00%  $             584.29 N/A N/A
A19DR4U Drawer, Rack Mtg2Ux19.00SteelLt Gray EA  $      891.70 30.00%  $             624.19 N/A N/A
A19ESOK Elect Isolation Kit for RacksFiberglass EA  $      118.10 30.00%  $               82.67 N/A N/A
A19ESOK4 Isolation Kit 4 PostPlasticWhite EA  $      115.00 36.0%  $               73.60 N/A N/A
A19FANSC Fan Speed Control, Rack Mount120v 50/60HzSteel EA  $      290.30 30.00%  $             203.21 N/A N/A
A19FT3B 19 in Fan Tray, 3 Fan19 in. x 1U x 7.60Steel EA  $      580.40 30.00%  $             406.28 N/A N/A
A19FT6B 19 in Fan Tray, 6 Fan19in x 1Ux12.52Steel EA  $      811.90 30.00%  $             568.33 N/A N/A
A19KBC2B Keyboard Compartment 19"Aluminum EA  $      719.50 30.00%  $             503.65 N/A N/A
A19MB1000 Mobile Base 1000 4Post 19"SteelBlack EA  $      627.60 30.00%  $             439.32 N/A N/A
A19MB600 Mobile Base 600 2-Post 19''SteelBlack EA  $      538.10 30.00%  $             376.67 N/A N/A
A19PSMB Power Strip Bracket (2)Steel EA  $        22.75 30.00%  $               15.93 N/A N/A

A19SH5 Fixed Shelf,Vented 17.88x16.06fits 19 in Rack 
ASteelLt Gray EA  $      216.60 30.00%  $             151.62 N/A N/A

A19SH6 Fixed Shelf,Vented 17.88x20.00fits 19 in Rack 
ASteelLt Gray EA  $      224.40 30.00%  $             157.08 N/A N/A

A19SH8 Fixed Shelf,Vented 17.88x27.88fits 19 in Rack 
ASteelLt Gray EA  $      299.20 30.00%  $             209.44 N/A N/A
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A19SHP6 Pull-Out Shelf, 16.75x16.00fits 19 in Rack ASteelLt 
Gray EA  $      616.30 30.00%  $             431.41 N/A N/A

A19WSDR Writing Surface for Drawerfits 19 in DrawerSteelLt 
Gray EA  $      463.90 30.00%  $             324.73 N/A N/A

A201206LP Wall-Mount Type 12/13 Encl.20.00x12.00x6.00Steel EA  $      511.70 30.00%  $             358.19 N/A N/A
A201208LP Wall-Mount Type 12/13 Encl.20.00x12.00x8.00Steel EA  $      538.60 30.00%  $             377.02 N/A N/A
A201606LP Wall-Mount Type 12/13 Encl.20.00x16.00x6.00Steel EA  $      539.60 30.00%  $             377.72 N/A N/A

A201606LPEMCSS Wall-Mount EMC Enclosure20.00x16.00x6.00SS Type 
304 EA  $   2,550.00 30.00%  $          1,785.00 N/A N/A

A201608LP Wall-Mount Type 12/13 Encl.20.00x16.00x8.00Steel EA  $      569.60 30.00%  $             398.72 N/A N/A
A201610LP Wall-Mount Type 12/13 Encl.20.00x16.00x10.00Steel EA  $      598.70 30.00%  $             419.09 N/A N/A
A201612LP Wall-Mount Type 12/13 Encl.20.00x16.00x12.00Steel EA  $      646.20 30.00%  $             452.34 N/A N/A
A20166GSC Galvanized Box / Screw Cover20.00x16.00x6.00Steel EA  $      359.50 30.00%  $             251.65 N/A N/A

A2016AT1PP Type 1 Control Box w Perf 
Panel20.00x16.00x6.62SteelGray EA  $      360.30 30.00%  $             252.21 N/A N/A

A202006LP Wall-Mount Type 12/13 Encl.20.00x20.00x6.00Steel EA  $      582.30 30.00%  $             407.61 N/A N/A
A202008LP Wall-Mount Type 12/13 Encl.20.00x20.00 8.00Steel EA  $      614.90 30.00%  $             430.43 N/A N/A
A202010LP Wall-Mount Type 12/13 Encl.20.00x20.00x10.00Steel EA  $      647.60 30.00%  $             453.32 N/A N/A
A202012GSC Galvanized Box / Screw Cover20.00x20.00x12.00Steel EA  $      980.00 30.00%  $             686.00 N/A N/A
A20208GSC Galvanized Box / Screw Cover20.00x20.00x8.00Steel EA  $      460.10 30.00%  $             322.07 N/A N/A
A202406LP Wall-Mount Type 12/13 Encl.20.00x24.00x6.00Steel EA  $      642.80 30.00%  $             449.96 N/A N/A
A202408LP Wall-Mount Type 12/13 Encl.20.00x24.00x8.00Steel EA  $      661.00 30.00%  $             462.70 N/A N/A

A203012BGECT CT Enclosure / Vented Double 
Door20.00x30.00x12.00Steel EA  $      700.70 30.00%  $             490.49 N/A N/A

A20D168 Type 9 Enclosure20.00x16.00x8.00SteelGray EA  $   6,391.00 30.00%  $          4,473.70 N/A N/A
A20D208 Type 9 Enclosure20.00x20.00x8.00SteelGray EA  $   6,601.00 30.00%  $          4,620.70 N/A N/A

A20H1606ALLP Wall-Mount Type 4X 
Enclosure20.00x16.00x6.00Aluminum EA  $   1,299.00 30.00%  $             909.30 N/A N/A

A20H1606GQRLP Wall-Mount Type 4X 
Enclosure20.19x16.25x6.00Fiberglass EA  $   1,055.00 30.00%  $             738.50 N/A N/A

A20H1606SS6LP Wall-Mount Type 4X Enclosure20.00x16.00x6.00SS 
Type 316L EA  $   1,880.00 30.00%  $          1,316.00 N/A N/A

A20H1606SSLP Wall-Mount Type 4X Enclosure20.00x16.00x6.00SS 
Type 304 EA  $   1,647.00 30.00%  $          1,152.90 N/A N/A

A20H1608GQRLP Wall-Mount Type 4X 
Enclosure20.19x16.25x8.00Fiberglass EA  $   1,193.00 30.00%  $             835.10 N/A N/A

A20H1608SS6LP Wall-Mount Type 4X Enclosure20.00x16.00x8.00SS 
Type 316L EA  $   2,014.00 30.00%  $          1,409.80 N/A N/A

A20H1608SSLP Wall-Mount Type 4X Enclosure20.00x16.00x8.00SS 
Type 304 EA  $   1,766.00 30.00%  $          1,236.20 N/A N/A

A20H1610ALLP Wall-Mount Type 4X 
Enclosure20.00x16.00x10.00Aluminum EA  $   1,460.00 30.00%  $          1,022.00 N/A N/A
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A20H1610GQRLP Wall-Mount Type 4X 
Enclosure20.19x16.25x10.00Fiberglass EA  $   1,369.00 30.00%  $             958.30 N/A N/A

A20H1610SS6LP Wall-Mount Type 4X Enclosure20.00x16.00x10.00SS 
Type 316L EA  $   2,292.00 30.00%  $          1,604.40 N/A N/A

A20H1610SSLP Wall-Mount Type 4X Enclosure20.00x16.00x10.00SS 
Type 304 EA  $   1,886.00 30.00%  $          1,320.20 N/A N/A

A20H1612GQRLP Wall-Mount Type 4X 
Enclosure20.19x16.25x12.00Fiberglass EA  $   1,511.00 30.00%  $          1,057.70 N/A N/A

A20H1620GQRLP Wall-Mount Type 4X 
Enclosure20.19x16.25x20.00Fiberglass EA  $   1,842.00 30.00%  $          1,289.40 N/A N/A

A20H16ALP Wall-Mount Type 4 
Enclosure20.00x16.00x6.00SteelGray EA  $      685.00 30.00%  $             479.50 N/A N/A

A20H16ALP3PT Wall Mount Type 4 Encl w 3pt20.00 x16.00 
x6.00SteelGray EA  $      735.70 36.0%  $             470.85 N/A N/A

A20H16BLP Wall-Mount Type 4 
Enclosure20.00x16.00x8.00SteelGray EA  $      722.60 30.00%  $             505.82 N/A N/A

A20H16BLP3PT Wall Mount Type 4 Encl w 3pt20.00 x16.00 
x8.00SteelGray EA  $      773.40 36.0%  $             494.98 N/A N/A

A20H16CLP Wall-Mount Type 4 
Enclosure20.00x16.00x10.00SteelGray EA  $      760.00 30.00%  $             532.00 N/A N/A

A20H2006ALLP Wall-Mount Type 4X 
Enclosure20.00x20.00x6.00Aluminum EA  $   1,414.00 30.00%  $             989.80 N/A N/A

A20H2006GQRLP Wall-Mount Type 4X 
Enclosure20.19x20.25x6.00Fiberglass EA  $   1,254.00 30.00%  $             877.80 N/A N/A

A20H2006SS6LP Wall-Mount Type 4X Enclosure20.00x20.00x6.00SS 
Type 316L EA  $   2,210.00 30.00%  $          1,547.00 N/A N/A

A20H2006SSLP Wall-Mount Type 4X Enclosure20.00x20.00x6.00SS 
Type 304 EA  $   1,818.00 30.00%  $          1,272.60 N/A N/A

A20H2008GQRLP Wall-Mount Type 4X 
Enclosure20.19x20.25x8.00Fiberglass EA  $   1,327.00 30.00%  $             928.90 N/A N/A

A20H2008GQRLP3PT Wall-Mount 4X Encl, 3pt 
Latch20.19x20.25x8.00Fiberglass EA  $   1,377.00 30.00%  $             963.90 N/A N/A

A20H2008SS6LP Wall-Mount Type 4X Enclosure20.00x20.00x8.00SS 
Type 316L EA  $   2,354.00 30.00%  $          1,647.80 N/A N/A

A20H2008SSLP Wall-Mount Type 4X Enclosure20.00x20.00x8.00SS 
Type 304 EA  $   2,012.00 30.00%  $          1,408.40 N/A N/A

A20H2010GQRLP Wall-Mount Type 4X 
Enclosure20.19x20.25x10.00Fiberglass EA  $   1,476.00 30.00%  $          1,033.20 N/A N/A

A20H2012GQRLP Wall-Mount Type 4X 
Enclosure20.19x20.25x12.00Fiberglass EA  $   1,584.00 30.00%  $          1,108.80 N/A N/A

A20H2020GQRLP Wall-Mount Type 4X 
Enclosure20.19x20.25x20.00Fiberglass EA  $   1,934.00 30.00%  $          1,353.80 N/A N/A
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A20H20ALP Wall-Mount Type 4 
Enclosure20.00x20.00x6.00SteelGray EA  $      739.00 30.00%  $             517.30 N/A N/A

A20H20BLP Wall-Mount Type 4 
Enclosure20.00x20.00x8.00SteelGray EA  $      781.10 30.00%  $             546.77 N/A N/A

A20H20BLP3PT Wall Mount Type 4 Encl w 3pt20.00 x20.00 
x8.00SteelGray EA  $      831.80 36.0%  $             532.35 N/A N/A

A20H2408SS6LP Wall-Mount Type 4X Enclosure20.00x24.00x8.00SS 
Type 316L EA  $   2,595.00 30.00%  $          1,816.50 N/A N/A

A20H2408SSLP Wall-Mount Type 4X Enclosure20.00x24.00x8.00SS 
Type 304 EA  $   2,141.00 30.00%  $          1,498.70 N/A N/A

A20H24BLP Wall-Mount Type 4 
Enclosure20.00x24.00x8.00SteelGray EA  $      863.00 30.00%  $             604.10 N/A N/A

A20HS1610GQRLP Type 4X Disconnect 
Enclosure20.19x16.25x10.00Fiberglass EA  $   1,644.00 30.00%  $          1,150.80 N/A N/A

A20N126 Small Type 1 Enclosure20.00x12.00x6.00SteelGray EA  $      210.90 30.00%  $             147.63 N/A N/A

A20N126LP Wall-Mount Control 
Enclosure20.00x12.00x6.62SteelGray EA  $      315.90 30.00%  $             221.13 N/A N/A

A20N12BLP Medium Type 1 Enclosure20.00x12.00x8.62SteelGray EA  $      313.30 30.00%  $             219.31 N/A N/A
A20N12MP Panel,N1 / 17.00x10.50fits 20x12 MedSteelWhite EA  $        32.32 30.00%  $               22.62 N/A N/A
A20N12MPP Panel,N1, Perf / 17.00x10.50fits 20x12 MedSteelGray EA  $        33.43 30.00%  $               23.40 N/A N/A
A20N12P Panel,N1 / 18.25x10.25fits 20x12 SteelWhite EA  $        28.75 30.00%  $               20.13 N/A N/A
A20N12PP Panel,N1, Perf / 18.25x10.25fits 20x12 SteelGray EA  $        29.75 30.00%  $               20.83 N/A N/A

A20N166LP Wall-Mount Control 
Enclosure20.00x16.00x6.62SteelGray EA  $      350.50 30.00%  $             245.35 N/A N/A

A20N168LP Wall-Mount Control 
Enclosure20.00x16.00x8.62SteelGray EA  $      383.60 30.00%  $             268.52 N/A N/A

A20N16ALP Medium Type 1 Enclosure20.00x16.00x6.62SteelGray EA  $      317.20 30.00%  $             222.04 N/A N/A
A20N16BLP Medium Type 1 Enclosure20.00x16.00x8.62SteelGray EA  $      347.10 30.00%  $             242.97 N/A N/A
A20N16MP Panel,N1 / 17.00x14.50fits 20x16SteelWhite EA  $        35.45 30.00%  $               24.82 N/A N/A
A20N16MPP Panel,N1, Perf / 17.00x14.50fits 20x16SteelGray EA  $        36.67 30.00%  $               25.67 N/A N/A

A20N206LP Wall-Mount Control 
Enclosure20.00x20.00x6.62SteelGray EA  $      384.80 30.00%  $             269.36 N/A N/A

A20N208LP Wall-Mount Control 
Enclosure20.00x20.00x8.62SteelGray EA  $      420.80 30.00%  $             294.56 N/A N/A

A20N20ALP Medium Type 1 Enclosure20.00x20.00x6.62SteelGray EA  $      348.50 30.00%  $             243.95 N/A N/A
A20N20BLP Medium Type 1 Enclosure20.00x20.00x8.62SteelGray EA  $      381.10 30.00%  $             266.77 N/A N/A
A20N20MP Panel,N1 / 17.00x18.50fits 20x20SteelWhite EA  $        48.11 30.00%  $               33.68 N/A N/A
A20N20MPP Panel,N1, Perf / 17.00x18.50fits 20x20SteelGray EA  $        49.76 30.00%  $               34.83 N/A N/A
A20NTMA2 Bracket Assy (2)/Terminal Kitfits 20.00SteelWhite EA  $        91.05 30.00%  $               63.74 N/A N/A
A20P12 Panel, NEMA 12 / 17.00x9.00fits 20x12SteelWhite EA  $        52.32 30.00%  $               36.62 N/A N/A
A20P12G Panel, NEMA 12 / 17.00x9.00fits 20x12Steel EA  $        52.32 30.00%  $               36.62 N/A N/A
A20P16 Panel, NEMA 12 / 17.00x13.00fits 20x16SteelWhite EA  $        66.07 30.00%  $               46.25 N/A N/A

4359 of 9702



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hoffman                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

A20P16AL Panel, NEMA 12 / 17.00x13.00fits 20x16Aluminum EA  $        95.31 30.00%  $               66.72 N/A N/A
A20P16C Panel, NEMA 12 / 17.00x13.00fits 20x16Plastic EA  $      140.10 30.00%  $               98.07 N/A N/A
A20P16G Panel, NEMA 12 / 17.00x13.00fits 20x16Steel EA  $        66.07 30.00%  $               46.25 N/A N/A
A20P16PP Panel, 3R, Perf / 17.13x14.63fits 20x16SteelGray EA  $        59.75 30.00%  $               41.83 N/A N/A
A20P16SS6 Panel, NEMA 12 / 17.00x13.00fits 20x16SS Type 316 EA  $      184.10 30.00%  $             128.87 N/A N/A
A20P20 Panel, NEMA 12 / 17.00x17.00fits 20x20SteelWhite EA  $        79.76 30.00%  $               55.83 N/A N/A
A20P20AL Panel, NEMA 12 / 17.00x17.00fits 20x20Aluminum EA  $      116.00 30.00%  $               81.20 N/A N/A
A20P20C Panel, NEMA 12 / 17.00x17.00fits 20x20Plastic EA  $      163.70 30.00%  $             114.59 N/A N/A
A20P20G Panel, NEMA 12 / 17.00x17.00fits 20x20Steel EA  $        79.76 30.00%  $               55.83 N/A N/A
A20P20PP Panel, 3R, Perf / 18.63x17.13fits 20x20SteelGray EA  $        72.08 30.00%  $               50.46 N/A N/A
A20P20SS6 Panel, NEMA 12 / 17.00x17.00fits 20x20SS Type 316 EA  $      237.90 30.00%  $             166.53 N/A N/A
A20R166HCLO Type 3R Enclosure/Lift-Off Hng20.00x16.00x6.00Steel EA  $      245.50 30.00%  $             171.85 N/A N/A
A20R166HCR Type 3R Enclosure, Hng Cover20.00x16.00x6.00Steel EA  $      297.90 30.00%  $             208.53 N/A N/A
A20R208HCLO Type 3R Enclosure/Lift-Off Hng20.00x20.00x8.00Steel EA  $      309.70 30.00%  $             216.79 N/A N/A
A20R208HCR Type 3R Enclosure, Hng Cover20.00x20.00x8.00Steel EA  $      424.70 30.00%  $             297.29 N/A N/A
A20SA2208LP Type 12 SA Disconnect Encl.20.00x21.38x8.00Steel EA  $      740.00 30.00%  $             518.00 N/A N/A
A20SA2208LPPL Type 12 SA Disc. Enc. w EA  $      843.30 30.00%  $             590.31 N/A N/A
A20SA2210LP Type 12 SA Disconnect Encl.20.00x21.38x10.00Steel EA  $      801.80 30.00%  $             561.26 N/A N/A

A20SA2210LPPL Type 12 SA Disc. Enc. w 
Handle20.00x21.38x10.00Steel EA  $      880.00 30.00%  $             616.00 N/A N/A

A20T Terminal Strap / Terminal Kitfits 20.00SteelWhite EA  $        35.20 30.00%  $               24.64 N/A N/A
A2128BAPSS Adapter Plate, blankSS Type 304 EA  $      309.20 30.00%  $             216.44 N/A N/A
A21ABA Operator Adapter,for A-B 1494F/DSteelGray EA  $      284.10 30.00%  $             198.87 N/A N/A
A21ABVA Operator Adapter,for A-B 1494VSteelGray EA  $      284.10 30.00%  $             198.87 N/A N/A
A21BAP Adapt Plate,Blank for Cutoutfits EA  $      135.20 30.00%  $               94.64 N/A N/A
A21CHVA Operator Adapter,for C-H C361/C371SteelGray EA  $      284.10 30.00%  $             198.87 N/A N/A
A21GETDA Operator Adapter,for GE STDASteelGray EA  $      284.10 30.00%  $             198.87 N/A N/A
A21ITE Operator Adapter,for I-T-E Max-flexSteelGray EA  $      284.10 30.00%  $             198.87 N/A N/A
A21SDA Operator Adapter,for Square, D 9422SteelGray EA  $      284.10 30.00%  $             198.87 N/A N/A
A21WHA Operator Adapter,for West. SMSteelGray EA  $      284.10 30.00%  $             198.87 N/A N/A
A21WHAMTA Operator Adapter,for West AMTSteelGray EA  $      284.10 30.00%  $             198.87 N/A N/A

A220120P Panel for ZONEX Enc, 1.5mm thickfits 
220x120mmSteelGalv EA  $        14.97 30.00%  $               10.48 N/A N/A

A22BAP Adapt Plate,Blank for Cutoutfits A22 Encl.SteelGray EA  $      135.20 30.00%  $               94.64 N/A N/A
A241206LP Wall-Mount Type 12/13 Encl.24.00x12.00x6.00Steel EA  $      541.60 30.00%  $             379.12 N/A N/A
A241208LP Wall-Mount Type 12/13 Encl.24.00x12.00x8.00Steel EA  $      572.00 30.00%  $             400.40 N/A N/A
A241210LP Wall-Mount Type 12/13 Encl.24.00x12.00x10.00Steel EA  $      602.80 30.00%  $             421.96 N/A N/A
A241606LP Wall-Mount Type 12/13 Encl.24.00x16.00x6.00Steel EA  $      592.80 30.00%  $             414.96 N/A N/A
A241608LP Wall-Mount Type 12/13 Encl.24.00x16.00x8.00Steel EA  $      608.40 30.00%  $             425.88 N/A N/A
A242006LP Wall-Mount Type 12/13 Encl.24.00x20.00x6.00Steel EA  $      624.80 30.00%  $             437.36 N/A N/A

A242006LPEMCSS Wall-Mount EMC Enclosure24.00x20.00x6.00SS Type 
304 EA  $   3,090.00 30.00%  $          2,163.00 N/A N/A
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A242008LP Wall-Mount Type 12/13 Encl.24.00x20.00x8.00Steel EA  $      661.00 30.00%  $             462.70 N/A N/A
A242010LP Wall-Mount Type 12/13 Encl.24.00x20.00x10.00Steel EA  $      697.10 30.00%  $             487.97 N/A N/A
A242012LP Wall-Mount Type 12/13 Encl.24.00x20.00x12.00Steel EA  $      754.10 30.00%  $             527.87 N/A N/A
A242016LP Wall-Mount Type 12/13 Encl.24.00x20.00x16.00Steel EA  $      828.50 30.00%  $             579.95 N/A N/A
A24208GSC Galvanized Box / Screw Cover24.00x20.00x8.00Steel EA  $      521.70 30.00%  $             365.19 N/A N/A

A2420AT1PP Type 1 Control Box w Perf 
Panel24.00x20.00x6.62SteelGray EA  $      369.90 30.00%  $             258.93 N/A N/A

A242406LP Wall-Mount Type 12/13 Encl.24.00x24.00x6.00Steel EA  $      674.10 30.00%  $             471.87 N/A N/A
A242408LP Wall-Mount Type 12/13 Encl.24.00x24.00x8.00Steel EA  $      713.30 30.00%  $             499.31 N/A N/A

A242408LPEMCSS Wall-Mount EMC Enclosure24.00x24.00x8.00SS Type 
304 EA  $   3,645.00 30.00%  $          2,551.50 N/A N/A

A242410GSC Galvanized Box / Screw Cover24.00x24.00x10.00Steel EA  $      659.10 30.00%  $             461.37 N/A N/A
A242410LP Wall-Mount Type 12/13 Encl.24.00x24.00x10.00Steel EA  $      752.50 30.00%  $             526.75 N/A N/A
A242411CT CT Enclosure / Screw Cover24.00x24.00x11.00Steel EA  $      434.00 30.00%  $             303.80 N/A N/A
A242412GSC Galvanized Box / Screw Cover24.00x24.00x12.00Steel EA  $   1,356.00 30.00%  $             949.20 N/A N/A
A242412LP Wall-Mount Type 12/13 Encl.24.00x24.00x12.00Steel EA  $      791.60 30.00%  $             554.12 N/A N/A

A242412UC Locking Utility Box, Type 
124.00x24.00x12.00SteelGray EA  $      388.10 30.00%  $             271.67 N/A N/A

A242416LP Wall-Mount Type 12/13 Encl.24.00x24.00x16.00Steel EA  $      895.10 30.00%  $             626.57 N/A N/A
A24246GSC Galvanized Box / Screw Cover24.00x24.00x6.00Steel EA  $      546.10 30.00%  $             382.27 N/A N/A
A24248GSC Galvanized Box / Screw Cover24.00x24.00x8.00Steel EA  $      591.60 30.00%  $             414.12 N/A N/A
A243008LP Wall-Mount Type 12/13 Encl.24.00x30.00x8.00Steel EA  $      791.60 30.00%  $             554.12 N/A N/A

A243210CTC CT Cabinet/Screw Cvr, Steel 
Panel24.00x32.00x10.00SteelGray EA  $      661.70 30.00%  $             463.19 N/A N/A

A243212CTDP CT Cabinet/Hinge Cvr, Wood 
Panel24.00x32.00x12.00Steel EA  $      840.40 30.00%  $             588.28 N/A N/A

A244208WFLP Two Door Wall-MtgType 12 
Encl.24.00x42.00x8.00Steel EA  $   1,252.00 30.00%  $             876.40 N/A N/A

A244208WFSSLP Two Door Wall-MtgType 12 Encl.24.00x42.00x8.00SS 
Type 304 EA  $   4,700.00 30.00%  $          3,290.00 N/A N/A

A244808WFLP Two Door Wall-MtgType 12 
Encl.24.00x48.00x8.00Steel EA  $   1,358.00 30.00%  $             950.60 N/A N/A

A244808WFSSLP Two Door Wall-MtgType 12 Encl.24.00x48.00x8.00SS 
Type 304 EA  $   5,093.00 30.00%  $          3,565.10 N/A N/A

A24AB2210LP Type 12 A-B Disconnect Encl.24.00x21.38x10.00Steel EA  $      812.30 30.00%  $             568.61 N/A N/A
A24AB2610LP Type 12 A-B Disconnect Encl.24.00x25.38x10.00Steel EA  $      876.90 30.00%  $             613.83 N/A N/A
A24D208 Type 9 Enclosure24.00x20.00x8.00SteelGray EA  $   6,939.00 30.00%  $          4,857.30 N/A N/A
A24D2410 Type 9 Enclosure24.00x24.00x10.00SteelGray EA  $   8,534.00 30.00%  $          5,973.80 N/A N/A

A24H12ALP Wall-Mount Type 4 
Enclosure24.00x12.00x6.00SteelGray EA  $      687.90 30.00%  $             481.53 N/A N/A

A24H1608SS6LP Wall-Mount Type 4X Enclosure24.00x16.00x8.00SS 
Type 316L EA  $   2,341.00 30.00%  $          1,638.70 N/A N/A
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A24H1608SSLP Wall-Mount Type 4X Enclosure24.00x16.00x8.00SS 
Type 304 EA  $   1,926.00 30.00%  $          1,348.20 N/A N/A

A24H16ALP Wall-Mount Type 4 
Enclosure24.00x16.00x6.00SteelGray EA  $      751.70 30.00%  $             526.19 N/A N/A

A24H2006ALLP Wall-Mount Type 4X 
Enclosure24.00x20.00x6.00Aluminum EA  $   1,530.00 30.00%  $          1,071.00 N/A N/A

A24H2006GQRLP Wall-Mount Type 4X 
Enclosure24.25x20.25x6.00Fiberglass EA  $   1,345.00 30.00%  $             941.50 N/A N/A

A24H2006GQRLP3PT Wall-Mount 4X Encl, 3pt 
Latch24.25x20.25x6.00Fiberglass EA  $   1,397.00 30.00%  $             977.90 N/A N/A

A24H2006SS6LP Wall-Mount Type 4X Enclosure24.00x20.00x6.00SS 
Type 316L EA  $   2,421.00 30.00%  $          1,694.70 N/A N/A

A24H2006SS6LP3PT Wall-Mount 4X Encl, 3pt Latch24.00x20.00x6.00SS 
Type 316L EA  $   2,549.00 30.00%  $          1,784.30 N/A N/A

A24H2006SSLP Wall-Mount Type 4X Enclosure24.00x20.00x6.00SS 
Type 304 EA  $   1,991.00 30.00%  $          1,393.70 N/A N/A

A24H2006SSLP3PT Wall-Mount 4X Encl, 3pt Latch24.00x20.00x6.00SS 
Type 304 EA  $   2,099.00 30.00%  $          1,469.30 N/A N/A

A24H2008GQRLP Wall-Mount Type 4X 
Enclosure24.25x20.25x8.00Fiberglass EA  $   1,420.00 30.00%  $             994.00 N/A N/A

A24H2008GQRLP3PT Wall-Mount 4X Encl, 3pt 
Latch24.25x20.25x8.00Fiberglass EA  $   1,473.00 30.00%  $          1,031.10 N/A N/A

A24H2008SS6LP Wall-Mount Type 4X Enclosure24.00x20.00x8.00SS 
Type 316L EA  $   2,443.00 30.00%  $          1,710.10 N/A N/A

A24H2008SS6LP3PT Wall-Mount 4X Encl, 3pt Latch24.00x20.00x8.00SS 
Type 316L EA  $   2,571.00 30.00%  $          1,799.70 N/A N/A

A24H2008SSLP Wall-Mount Type 4X Enclosure24.00x20.00x8.00SS 
Type 304 EA  $   2,141.00 30.00%  $          1,498.70 N/A N/A

A24H2008SSLP3PT Wall-Mount 4X Encl, 3pt Latch24.00x20.00x8.00SS 
Type 304 EA  $   2,252.00 30.00%  $          1,576.40 N/A N/A

A24H2010ALLP Wall-Mount Type 4X 
Enclosure24.00x20.00x10.00Aluminum EA  $   1,725.00 30.00%  $          1,207.50 N/A N/A

A24H2010GQRLP Wall-Mount Type 4X 
Enclosure24.25x20.25x10.00Fiberglass EA  $   1,581.00 30.00%  $          1,106.70 N/A N/A

A24H2010GQRLP3PT Wall-Mount 4X Encl, 3pt 
Latch24.25x20.25x10.00Fiberglass EA  $   1,642.00 30.00%  $          1,149.40 N/A N/A

A24H2010SS6LP Wall-Mount Type 4X Enclosure24.00x20.00x10.00SS 
Type 316L EA  $   2,773.00 30.00%  $          1,941.10 N/A N/A

A24H2010SS6LP3PT Wall-Mount 4X Encl, 3pt Latch24.00x20.00x10.00SS 
Type 316L EA  $   2,923.00 30.00%  $          2,046.10 N/A N/A

A24H2010SSLP Wall-Mount Type 4X Enclosure24.00x20.00x10.00SS 
Type 304 EA  $   2,288.00 30.00%  $          1,601.60 N/A N/A
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A24H2010SSLP3PT Wall-Mount 4X Encl, 3pt Latch24.00x20.00x10.00SS 
Type 304 EA  $   2,410.00 30.00%  $          1,687.00 N/A N/A

A24H2010SSLP3PTW Wall-Mount 4X Encl, 3pt 
Latch24.00x20.00x10.00Stainless SteelWhite EA  $   2,410.00 30.00%  $          1,687.00 N/A N/A

A24H2012GQRLP Wall-Mount Type 4X Enclosure24.25x 
20.25x12.00Fiberglass EA  $   1,613.00 30.00%  $          1,129.10 N/A N/A

A24H2016GQRLP Wall-Mount Type 4X 
Enclosure24.25x20.25x16.00Fiberglass EA  $   1,859.00 30.00%  $          1,301.30 N/A N/A

A24H2020GQRLP Wall-Mount Type 4X 
Enclosure24.25x20.25x20.00Fiberglass EA  $   2,036.00 30.00%  $          1,425.20 N/A N/A

A24H2024GQRLP Wall-Mount Type 4X 
Enclosure24.25x20.25x24.00Fiberglass EA  $   2,340.00 30.00%  $          1,638.00 N/A N/A

A24H20ALP Wall-Mount Type 4 
Enclosure24.00x20.00x6.00SteelGray EA  $      816.30 30.00%  $             571.41 N/A N/A

A24H20BLP Wall-Mount Type 4 
Enclosure24.00x20.00x8.00SteelGray EA  $      838.70 30.00%  $             587.09 N/A N/A

A24H20BLP3PT Wall Mount Type 4 Encl w 3pt24.00 x20.00 
x8.00SteelGray EA  $      889.50 36.0%  $             569.28 N/A N/A

A24H20CLP Wall-Mount Type 4 
Enclosure24.00x20.00x10.00SteelGray EA  $      885.10 30.00%  $             619.57 N/A N/A

A24H2406SS6LP Wall-Mount Type 4X Enclosure24.00x24.00x6.00SS 
Type 316L EA  $   2,665.00 30.00%  $          1,865.50 N/A N/A

A24H2406SSLP Wall-Mount Type 4X Enclosure24.00x24.00x6.00SS 
Type 304 EA  $   2,281.00 30.00%  $          1,596.70 N/A N/A

A24H2408ALLP Wall-Mount Type 4X 
Enclosure24.00x24.00x8.00Aluminum EA  $   1,773.00 30.00%  $          1,241.10 N/A N/A

A24H2408GQRLP Wall-Mount Type 4X 
Enclosure24.19x24.19x8.00Fiberglass EA  $   1,495.00 30.00%  $          1,046.50 N/A N/A

A24H2408GQRLP3PT Wall-Mount 4X Encl, 3pt 
Latch24.19x24.19x8.00Fiberglass EA  $   1,516.00 30.00%  $          1,061.20 N/A N/A

A24H2408SS6LP Wall-Mount Type 4X Enclosure24.00x24.00x8.00SS 
Type 316L EA  $   2,685.00 30.00%  $          1,879.50 N/A N/A

A24H2408SS6LP3PT Wall-Mount 4X Encl, 3pt Latch24.00x24.00x8.00SS 
Type 316L EA  $   2,826.00 30.00%  $          1,978.20 N/A N/A

A24H2408SSLP Wall-Mount Type 4X Enclosure24.00x24.00x8.00SS 
Type 304 EA  $   2,354.00 30.00%  $          1,647.80 N/A N/A

A24H2408SSLP3PT Wall-Mount 4X Encl, 3pt Latch24.00x24.00x8.00SS 
Type 304 EA  $   2,478.00 30.00%  $          1,734.60 N/A N/A

A24H2408SSLP3PTW Wall-Mount 4X Encl, 3pt 
Latch24.00x24.00x8.00Stainless SteelWhite EA  $   2,478.00 30.00%  $          1,734.60 N/A N/A

A24H2412GQRLP Wall-Mount Type 4X 
Enclosure24.19x24.19x12.00Fiberglass EA  $   1,737.00 30.00%  $          1,215.90 N/A N/A
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A24H2412GQRLP3PT Wall-Mount 4X Encl, 3pt 
Latch24.19x24.19x12.00Fiberglass EA  $   1,798.00 30.00%  $          1,258.60 N/A N/A

A24H2412SS6LP Wall-Mount Type 4X Enclosure24.00x24.00x12.00SS 
Type 316L EA  $   3,241.00 30.00%  $          2,268.70 N/A N/A

A24H2412SS6LP3PT Wall-Mount 4X Encl, 3pt Latch24.00x24.00x12.00SS 
Type 316L EA  $   3,416.00 30.00%  $          2,391.20 N/A N/A

A24H2412SSLP Wall-Mount Type 4X Enclosure24.00x24.00x12.00SS 
Type 304 EA  $   2,675.00 30.00%  $          1,872.50 N/A N/A

A24H2412SSLP3PT Wall-Mount 4X Encl, 3pt Latch24.00x24.00x12.00SS 
Type 304 EA  $   2,814.00 30.00%  $          1,969.80 N/A N/A

A24H2412SSLP3PTW Wall-Mount 4X Encl, 3pt 
Latch24.00x24.00x12.00Stainless SteelWhite EA  $   2,814.00 30.00%  $          1,969.80 N/A N/A

A24H2416GQRLP Wall-Mount Type 4X 
Enclosure24.19x24.19x16.00Fiberglass EA  $   1,958.00 30.00%  $          1,370.60 N/A N/A

A24H2420GQRLP Wall-Mount Type 4X 
Enclosure24.19x24.19x20.00Fiberglass EA  $   2,181.00 30.00%  $          1,526.70 N/A N/A

A24H2424GQRLP Wall-Mount Type 4X 
Enclosure24.19x24.19x24.00Fiberglass EA  $   2,505.00 30.00%  $          1,753.50 N/A N/A

A24H24ALP Wall-Mount Type 4 
Enclosure24.00x24.00x6.00SteelGray EA  $      880.00 30.00%  $             616.00 N/A N/A

A24H24ALP3PT Wall Mount Type 4 Encl w 3pt24.00 x24.00 
x6.00SteelGray EA  $      951.00 36.0%  $             608.64 N/A N/A

A24H24BLP Wall-Mount Type 4 
Enclosure24.00x24.00x8.00SteelGray EA  $      905.30 30.00%  $             633.71 N/A N/A

A24H24BLP3PT Wall Mount Type 4 Encl w 3pt24.00 x24.00 
x8.00SteelGray EA  $      956.10 36.0%  $             611.90 N/A N/A

A24H3008SS6LP Wall-Mount Type 4X Enclosure24.00x30.00x8.00SS 
Type 316L EA  $   3,241.00 30.00%  $          2,268.70 N/A N/A

A24H3008SSLP Wall-Mount Type 4X Enclosure24.00x30.00x8.00SS 
Type 304 EA  $   2,675.00 30.00%  $          1,872.50 N/A N/A

A24H30BLP Wall-Mount Type 4 
Enclosure24.00x30.00x8.00SteelGray EA  $   1,035.00 30.00%  $             724.50 N/A N/A

A24H4208WFSSLP3PT Two Door Wall-MtgType 4X 
Encl.24.00x42.00x8.00SS Type 304 EA  $   5,568.00 30.00%  $          3,897.60 N/A N/A

A24H4808WFSSLP3PT Two Door Wall-MtgType 4X 
Encl.24.00x48.00x8.00SS Type 304 EA  $   5,995.00 30.00%  $          4,196.50 N/A N/A

A24HS2008GQRLP Type 4X Disconnect 
Enclosure24.25x20.25x8.00Fiberglass EA  $   1,651.00 30.00%  $          1,155.70 N/A N/A

A24HS2108LP Type 4 Disconnect 
Enclosure24.00x21.38x8.00SteelGray EA  $      917.30 30.00%  $             642.11 N/A N/A

A24HS2108SS6LP Type 4X Disconnect Enclosure24.00x21.38x8.00SS 
Type 316L EA  $   3,440.00 30.00%  $          2,408.00 N/A N/A
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A24HS2108SSLP Type 4X Disconnect Enclosure24.00x21.38x8.00SS 
Type 304 EA  $   2,469.00 30.00%  $          1,728.30 N/A N/A

A24HS2408GQRLP Type 4X Disconnect 
Enclosure24.19x24.19x8.00Fiberglass EA  $   1,793.00 30.00%  $          1,255.10 N/A N/A

A24HS2412GQRLP Type 4X Disconnect 
Enclosure24.19x24.19x12.00Fiberglass EA  $   2,082.00 30.00%  $          1,457.40 N/A N/A

A24HS2508LP Type 4 Disconnect 
Enclosure24.00x25.38x8.00SteelGray EA  $      989.90 30.00%  $             692.93 N/A N/A

A24HS2508SS6LP Type 4X Disconnect Enclosure24.00x25.38x8.00SS 
Type 316L EA  $   3,783.00 30.00%  $          2,648.10 N/A N/A

A24HS2508SSLP Type 4X Disconnect Enclosure24.00x25.38x8.00SS 
Type 304 EA  $   2,713.00 30.00%  $          1,899.10 N/A N/A

A24N166LP Wall-Mount Control 
Enclosure24.00x16.00x6.62SteelGray EA  $      381.60 30.00%  $             267.12 N/A N/A

A24N168LP Wall-Mount Control 
Enclosure24.00x16.00x8.62SteelGray EA  $      424.90 30.00%  $             297.43 N/A N/A

A24N16ALP Medium Type 1 Enclosure24.00x16.00x6.62SteelGray EA  $      345.90 30.00%  $             242.13 N/A N/A
A24N16MP Panel,N1 / 21.00x14.50fits 24x16SteelWhite EA  $        43.61 30.00%  $               30.53 N/A N/A
A24N16MPP Panel,N1, Perf / 21.00x14.50fits 24x16SteelGray EA  $        45.08 30.00%  $               31.56 N/A N/A

A24N2010LP Wall-Mount Control 
Enclosure24.00x20.00x10.62SteelGray EA  $      505.70 30.00%  $             353.99 N/A N/A

A24N206LP Wall-Mount Control 
Enclosure24.00x20.00x6.62SteelGray EA  $      426.10 30.00%  $             298.27 N/A N/A

A24N208LP Wall-Mount Control 
Enclosure24.00x20.00x8.62SteelGray EA  $      465.70 30.00%  $             325.99 N/A N/A

A24N20ALP Medium Type 1 Enclosure24.00x20.00x6.62SteelGray EA  $      385.10 30.00%  $             269.57 N/A N/A
A24N20BLP Medium Type 1 Enclosure24.00x20.00x8.62SteelGray EA  $      421.40 30.00%  $             294.98 N/A N/A
A24N20CLP Medium Type 1 Enclosure24.00x20.00x10.62SteelGray EA  $      457.90 30.00%  $             320.53 N/A N/A
A24N20MP Panel,N1 / 21.00x18.50fits 24x20SteelWhite EA  $        54.32 30.00%  $               38.02 N/A N/A
A24N20MPP Panel,N1, Perf / 21.00x18.50fits 24x20SteelGray EA  $        56.14 30.00%  $               39.30 N/A N/A

A24N2412LP Wall-Mount Control 
Enclosure24.00x24.00x12.62SteelGray EA  $      562.00 30.00%  $             393.40 N/A N/A

A24N246LP Wall-Mount Control 
Enclosure24.00x24.00x6.62SteelGray EA  $      431.30 30.00%  $             301.91 N/A N/A

A24N248LP Wall-Mount Control 
Enclosure24.00x24.00x8.62SteelGray EA  $      475.10 30.00%  $             332.57 N/A N/A

A24N24ALP Medium Type 1 Enclosure24.00x24.00x6.62SteelGray EA  $      390.70 30.00%  $             273.49 N/A N/A
A24N24BLP Medium Type 1 Enclosure24.00x24.00x8.62SteelGray EA  $      430.30 30.00%  $             301.21 N/A N/A
A24N24DLP Medium Type 1 Enclosure24.00x24.00x12.62SteelGray EA  $      508.70 30.00%  $             356.09 N/A N/A
A24N24MP Panel,N1 / 21.00x22.50fits 24x24SteelWhite EA  $      102.30 30.00%  $               71.61 N/A N/A
A24N24MPP Panel,N1, Perf / 21.00x22.50fits 24x24SteelGray EA  $      105.70 30.00%  $               73.99 N/A N/A
A24NTMA2 Bracket Assy (2)/Terminal Kitfits 24.00SteelWhite EA  $      109.50 30.00%  $               76.65 N/A N/A
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A24NTMA3 Bracket Assy (2)/Terminal Kitfits 24.00SteelWhite EA  $      133.80 30.00%  $               93.66 N/A N/A
A24P16 Panel, NEMA 12 / 21.00x13.00fits 24x16SteelWhite EA  $        76.75 30.00%  $               53.73 N/A N/A
A24P16G Panel, NEMA 12 / 21.00x13.00fits 24x16Steel EA  $        76.75 30.00%  $               53.73 N/A N/A
A24P16SS6 Panel, NEMA 12 / 21.00x13.00fits 24x16SS Type 316 EA  $      228.60 30.00%  $             160.02 N/A N/A
A24P20 Panel, NEMA 12 / 21.00x17.00fits 24x20SteelWhite EA  $      103.30 30.00%  $               72.31 N/A N/A
A24P20AL Panel, NEMA 12 / 21.00x17.00fits 24x20Aluminum EA  $      191.00 30.00%  $             133.70 N/A N/A
A24P20C Panel, NEMA 12 / 21.00x21.00fits 24x20Plastic EA  $      176.40 30.00%  $             123.48 N/A N/A
A24P20G Panel, NEMA 12 / 21.00x17.00fits 24x20Steel EA  $      103.30 30.00%  $               72.31 N/A N/A
A24P20PP Panel, 3R, Perf / 21.13x18.63fits 24x20SteelGray EA  $        93.32 30.00%  $               65.32 N/A N/A
A24P20SS6 Panel, NEMA 12 / 21.00x17.00fits 24x20SS Type 316 EA  $      288.60 30.00%  $             202.02 N/A N/A
A24P24 Panel, NEMA 12 / 21.00x21.00fits 24x24SteelWhite EA  $      118.80 30.00%  $               83.16 N/A N/A
A24P24AL Panel, NEMA 12 / 21.00x21.00fits 24x24Aluminum EA  $      221.70 30.00%  $             155.19 N/A N/A
A24P24C Panel, NEMA 12 / 21.00x21.00fits 24x24Plastic EA  $      210.50 30.00%  $             147.35 N/A N/A
A24P24G Panel, NEMA 12 / 21.00x21.00fits 24x24Steel EA  $      118.80 30.00%  $               83.16 N/A N/A
A24P24PP Panel, 3R, Perf / 22.62x21.13fits 24x24SteelGray EA  $      107.30 30.00%  $               75.11 N/A N/A
A24P24SS6 Panel, NEMA 12 / 21.00x21.00fits 24x24SS Type 316 EA  $      336.10 30.00%  $             235.27 N/A N/A
A24P24WD Panel, WiFi Cabinetfits 24.00x24.00Wood EA  $        81.26 30.00%  $               56.88 N/A N/A
A24R126 Type 3R Enclosure, Screw EA  $      222.00 30.00%  $             155.40 N/A N/A
A24R168 Type 3R Enclosure, Screw EA  $      290.10 30.00%  $             203.07 N/A N/A

A24R1810 Type 3R Enclosure, Screw 
Cover24.00x18.00x10.00Steel EA  $      334.70 30.00%  $             234.29 N/A N/A

A24R186 Type 3R Enclosure, Screw EA  $      282.30 30.00%  $             197.61 N/A N/A
A24R186NK Type 3R Enclosure, Screw EA  $      282.30 30.00%  $             197.61 N/A N/A
A24R188 Type 3R Enclosure, Screw EA  $      311.30 30.00%  $             217.91 N/A N/A
A24R188NK Type 3R Enclosure, Screw EA  $      311.30 30.00%  $             217.91 N/A N/A
A24R206HM 3R Encl, Horiz Mt, Screw Cvr24.00x24.00x6.00Steel EA  $      238.70 30.00%  $             167.09 N/A N/A
A24R208 Type 3R Enclosure, Screw EA  $      332.60 30.00%  $             232.82 N/A N/A
A24R208HCLO Type 3R Enclosure/Lift-Off Hng24.00x20.00x8.00Steel EA  $      348.50 30.00%  $             243.95 N/A N/A
A24R208HCR Type 3R Enclosure, Hng Cover24.00x20.00x8.00Steel EA  $      477.80 30.00%  $             334.46 N/A N/A
A24R208NK Type 3R Enclosure, Screw EA  $      332.60 30.00%  $             232.82 N/A N/A

A24R2410 Type 3R Enclosure, Screw 
Cover24.00x24.00x10.00Steel EA  $      400.70 30.00%  $             280.49 N/A N/A

A24R2410GV Type 3R Enclosure, Screw 
Cover24.00x24.00x10.00Steel EA  $      400.70 30.00%  $             280.49 N/A N/A

A24R2410HCR Type 3R Enclosure, Hng Cover24.00x24.00x10.00Steel EA  $      599.80 30.00%  $             419.86 N/A N/A

A24R2410NK Type 3R Enclosure, Screw 
Cover24.00x24.00x10.00Steel EA  $      400.70 30.00%  $             280.49 N/A N/A

A24R2412 Type 3R Enclosure, Screw 
Cover24.00x24.00x12.00Steel EA  $      447.10 30.00%  $             312.97 N/A N/A

A24R2412NK Type 3R Enclosure, Screw 
Cover24.00x24.00x12.00Steel EA  $      447.10 30.00%  $             312.97 N/A N/A

A24R246 Type 3R Enclosure, Screw EA  $      334.50 30.00%  $             234.15 N/A N/A
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A24R246NK Type 3R Enclosure, Screw EA  $      334.50 30.00%  $             234.15 N/A N/A
A24R248 Type 3R Enclosure, Screw EA  $      376.90 30.00%  $             263.83 N/A N/A
A24R248GV Type 3R Enclosure, Screw EA  $      368.20 30.00%  $             257.74 N/A N/A
A24R248HCLO Type 3R Enclosure/Lift-Off Hng24.00x24.00x8.00Steel EA  $      393.00 30.00%  $             275.10 N/A N/A
A24R248HCR Type 3R Enclosure, Hng Cover24.00x24.00x8.00Steel EA  $      539.20 30.00%  $             377.44 N/A N/A
A24R248NK Type 3R Enclosure, Screw EA  $      376.90 30.00%  $             263.83 N/A N/A
A24R88NK Type 3R Enclosure, Screw Cover24.00x8.00x8.00Steel EA  $      187.40 30.00%  $             131.18 N/A N/A
A24SA2208LP Type 12 SA Disconnect Encl.24.00x21.38x8.00Steel EA  $      817.10 30.00%  $             571.97 N/A N/A
A24SA2208LPPL Type 12 SA Disc. Enc. w EA  $      894.20 30.00%  $             625.94 N/A N/A
A24SA2210LP Type 12 SA Disconnect Encl.24.00x21.38x10.00Steel EA  $      862.20 30.00%  $             603.54 N/A N/A

A24SA2210LPPL Type 12 SA Disc. Enc. w 
Handle24.00x21.38x10.00Steel EA  $      934.90 30.00%  $             654.43 N/A N/A

A24SA2608LP Type 12 SA Disconnect Encl.24.00x25.38x8.00Steel EA  $      857.80 30.00%  $             600.46 N/A N/A
A24SA2608LPPL Type 12 SA Disc. Enc. w EA  $      953.10 30.00%  $             667.17 N/A N/A
A24SA2610LP Type 12 SA Disconnect Encl.24.00x25.38x10.00Steel EA  $      930.90 30.00%  $             651.63 N/A N/A

A24SA2610LPPL Type 12 SA Disc. Enc. w 
Handle24.00x25.38x10.00Steel EA  $      996.90 30.00%  $             697.83 N/A N/A

A24SBASE Pedestal Base24.00x24.00SteelGray EA  $      596.50 30.00%  $             417.55 N/A N/A
A24T Terminal Strap / Terminal Kitfits 24.00SteelWhite EA  $        39.82 30.00%  $               27.87 N/A N/A

A255250P Panel for ZONEX Enc, 1.5mm thickfits 
255x250mmSteelGalv EA  $        21.87 30.00%  $               15.31 N/A N/A

A25P21 Panel, Nema 1225.88x21.75SteelWhite EA  $      123.40 30.00%  $               86.38 N/A N/A
A25P48 Panel, Nema 1225.88x48.00SteelWhite EA  $      244.30 30.00%  $             171.01 N/A N/A
A25P48G Panel, Nema 1225.88x48.00Steel EA  $      244.30 30.00%  $             171.01 N/A N/A

A260160P Panel for ZONEX Enc, 1.5mm thickfits 
260x160mmSteelGalv EA  $        15.69 30.00%  $               10.98 N/A N/A

A26P41 Panel, DL / 26.00x41.00fits 48 Top / DAccSteelWhite EA  $      248.40 30.00%  $             173.88 N/A N/A
A26P53 Panel, DL / 26.00x53.00fits 60 Top / DAccSteelWhite EA  $      311.90 30.00%  $             218.33 N/A N/A
A2AXFN24 Axial Fan, 2 in24vdc EA  $        93.74 30.00%  $               65.62 N/A N/A
A3003YZHM Purge System, Horiz Mount90CF EA  $   3,438.00 30.00%  $          2,406.60 N/A N/A
A3003YZVM Purge System, Vert. Mount90CF EA  $   3,576.00 30.00%  $          2,503.20 N/A N/A
A301606LP Wall-Mount Type 12/13 Encl.30.00x16.00x6.00Steel EA  $      647.60 30.00%  $             453.32 N/A N/A
A302006LP Wall-Mount Type 12/13 Encl.30.00x20.00x6.00Steel EA  $      708.00 30.00%  $             495.60 N/A N/A
A302008LP Wall-Mount Type 12/13 Encl.30.00x20.00x8.00Steel EA  $      750.80 30.00%  $             525.56 N/A N/A
A302010LP Wall-Mount Type 12/13 Encl.30.00x20.00x10.00Steel EA  $      792.80 30.00%  $             554.96 N/A N/A
A302406LP Wall-Mount Type 12/13 Encl.30.00x24.00x6.00Steel EA  $      769.10 30.00%  $             538.37 N/A N/A
A302408LP Wall-Mount Type 12/13 Encl.30.00x24.00x8.00Steel EA  $      791.60 30.00%  $             554.12 N/A N/A

A302408LPEMCSS Wall-Mount EMC Enclosure30.00x24.00x8.00SS Type 
304 EA  $   4,136.00 30.00%  $          2,895.20 N/A N/A

A302410LP Wall-Mount Type 12/13 Encl.30.00x24.00x10.00Steel EA  $      836.30 30.00%  $             585.41 N/A N/A
A302411HCT CT Enclosure / Hinge Cover30.00x24.00x11.00Steel EA  $   1,037.00 30.00%  $             725.90 N/A N/A
A302412LP Wall-Mount Type 12/13 Encl.30.00x24.00x12.00Steel EA  $      880.00 30.00%  $             616.00 N/A N/A
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A302412UC Locking Utility Box, Type 
130.00x24.00x12.00SteelGray EA  $      451.80 30.00%  $             316.26 N/A N/A

A302416LP Wall-Mount Type 12/13 Encl.30.00x24.00x16.00Steel EA  $      996.20 30.00%  $             697.34 N/A N/A
A302420LP Wall-Mount Type 12/13 Encl.30.00x24.00x20.00Steel EA  $   1,089.00 30.00%  $             762.30 N/A N/A
A302424LP Wall-Mount Type 12/13 Encl.30.00x24.00x 24.00Steel EA  $   1,182.00 30.00%  $             827.40 N/A N/A
A30248GSC Galvanized Box / Screw Cover30.00x24.00x8.00Steel EA  $      693.90 30.00%  $             485.73 N/A N/A
A303008LP Wall-Mount Type 12/13 Encl.30.00x30.00x8.00Steel EA  $      885.20 30.00%  $             619.64 N/A N/A
A303011CT CT Enclosure / Screw Cover30.00x30.00x11.00Steel EA  $      567.60 30.00%  $             397.32 N/A N/A

A303012CTCJ CT Cabinet/Screw Cvr, Ft Mt 
Panel30.00x30.00x12.00Steel EA  $      802.30 30.00%  $             561.61 N/A N/A

A303012GSC Galvanized Box / Screw Cover30.00x30.00x12.00Steel EA  $   1,401.00 30.00%  $             980.70 N/A N/A
A303012LP Wall-Mount Type 12/13 Encl.30.00x30.00x12.00Steel EA  $      983.50 30.00%  $             688.45 N/A N/A
A303608LP Wall-Mount Type 12/13 Encl.30.00x36.00x8.00Steel EA  $   1,007.00 30.00%  $             704.90 N/A N/A

A304210WFLP Two Door Wall-MtgType 12 
Encl.30.00x42.00x10.00Steel EA  $   1,496.00 30.00%  $          1,047.20 N/A N/A

A304210WFSSLP Two Door Wall-MtgType 12 
Encl.30.00x42.00x10.00SS Type 304 EA  $   5,599.00 30.00%  $          3,919.30 N/A N/A

A304410CTC CT Cabinet/Screw Cvr, Steel 
Panel30.00x44.00x10.00SteelGray EA  $      794.90 30.00%  $             556.43 N/A N/A

A304810WFLP Two Door Wall-MtgType 12 
Encl.30.00x48.00x10.00Steel EA  $   1,628.00 30.00%  $          1,139.60 N/A N/A

A304810WFSSLP Two Door Wall-MtgType 12 
Encl.30.00x48.00x10.00SS Type 304 EA  $   6,086.00 30.00%  $          4,260.20 N/A N/A

A306010WFLP Two Door Wall-MtgType 12 
Encl.30.00x60.00x10.00Steel EA  $   1,945.00 30.00%  $          1,361.50 N/A N/A

A306010WFSSLP Two Door Wall-MtgType 12 
Encl.30.00x60.00x10.00SS Type 304 EA  $   7,059.00 30.00%  $          4,941.30 N/A N/A

A307 Epoxy Patch Kit2 tubes (part A&B) EA  $        57.60 30.00%  $               40.32 N/A N/A
A30AB2210LP Type 12 A-B Disconnect Encl.30.00x21.38x10.00Steel EA  $      898.00 30.00%  $             628.60 N/A N/A
A30AB2610LP Type 12 A-B Disconnect Encl.30.00x25.38x10.00Steel EA  $      974.20 30.00%  $             681.94 N/A N/A
A30D2410 Type 9 Enclosure30.00x24.00x10.00SteelGray EA  $   9,483.00 30.00%  $          6,638.10 N/A N/A

A30H2008SS6LP Wall-Mount Type 4X Enclosure30.00x20.00x8.00SS 
Type 316L EA  $   2,934.00 30.00%  $          2,053.80 N/A N/A

A30H2008SSLP Wall-Mount Type 4X Enclosure30.00x20.00x8.00SS 
Type 304 EA  $   2,421.00 30.00%  $          1,694.70 N/A N/A

A30H20ALP Wall-Mount Type 4 
Enclosure30.00x20.00x6.00SteelGray EA  $      899.40 30.00%  $             629.58 N/A N/A

A30H20BLP Wall-Mount Type 4 
Enclosure30.00x20.00x8.00SteelGray EA  $      952.50 30.00%  $             666.75 N/A N/A

A30H2406GQRLP Wall-Mount Type 4X 
Enclosure30.25x24.25x6.00Fiberglass EA  $   1,514.00 30.00%  $          1,059.80 N/A N/A
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A30H2408ALLP Wall-Mount Type 4X 
Enclosure30.00x24.00x8.00Aluminum EA  $   1,986.00 30.00%  $          1,390.20 N/A N/A

A30H2408GQRLP Wall-Mount Type 4X 
Enclosure30.25x24.25x8.00Fiberglass EA  $   1,660.00 30.00%  $          1,162.00 N/A N/A

A30H2408GQRLP3PT Wall-Mount 4X Encl, 3pt 
Latch30.25x24.25x8.00Fiberglass EA  $   1,722.00 30.00%  $          1,205.40 N/A N/A

A30H2408SS6LP Wall-Mount Type 4X Enclosure30.00x24.00x8.00SS 
Type 316L EA  $   3,047.00 30.00%  $          2,132.90 N/A N/A

A30H2408SS6LP3PT Wall-Mount 4X Encl, 3pt Latch30.00x24.00x8.00SS 
Type 316L EA  $   3,209.00 30.00%  $          2,246.30 N/A N/A

A30H2408SSLP Wall-Mount Type 4X Enclosure30.00x24.00x8.00SS 
Type 304 EA  $   2,675.00 30.00%  $          1,872.50 N/A N/A

A30H2408SSLP3PT Wall-Mount 4X Encl, 3pt Latch30.00x24.00x8.00SS 
Type 304 EA  $   2,814.00 30.00%  $          1,969.80 N/A N/A

A30H2408SSLP3PTW Wall-Mount 4X Encl, 3pt 
Latch30.00x24.00x8.00Stainless SteelWhite EA  $   2,814.00 30.00%  $          1,969.80 N/A N/A

A30H2410GQRLP Wall-Mount Type 4X 
Enclosure30.25x24.25x10.00Fiberglass EA  $   1,791.00 30.00%  $          1,253.70 N/A N/A

A30H2410GQRLP3PT Wall-Mount 4X Encl, 3pt 
Latch30.25x24.25x10.00Fiberglass EA  $   1,857.00 30.00%  $          1,299.90 N/A N/A

A30H2410SS6LP Wall-Mount Type 4X Enclosure30.00x24.00x10.00SS 
Type 316L EA  $   3,436.00 30.00%  $          2,405.20 N/A N/A

A30H2410SSLP Wall-Mount Type 4X Enclosure30.00x24.00x10.00SS 
Type 304 EA  $   2,940.00 30.00%  $          2,058.00 N/A N/A

A30H2412ALLP Wall-Mount Type 4X 
Enclosure30.00x24.00x12.00Aluminum EA  $   2,226.00 30.00%  $          1,558.20 N/A N/A

A30H2412GQRLP Wall-Mount Type 4X 
Enclosure30.25x24.25x12.00Fiberglass EA  $   1,925.00 30.00%  $          1,347.50 N/A N/A

A30H2412GQRLP3PT Wall-Mount 4X Encl, 3pt 
Latch30.25x24.25x12.00Fiberglass EA  $   1,997.00 30.00%  $          1,397.90 N/A N/A

A30H2412SS6LP Wall-Mount Type 4X Enclosure30.00x24.00x12.00SS 
Type 316L EA  $   3,451.00 30.00%  $          2,415.70 N/A N/A

A30H2412SS6LP3PT Wall-Mount 4X Encl, 3pt Latch30.00x24.00x12.00SS 
Type 316L EA  $   3,636.00 30.00%  $          2,545.20 N/A N/A

A30H2412SSLP Wall-Mount Type 4X Enclosure30.0024.00x12.00SS 
Type 304 EA  $   3,027.00 30.00%  $          2,118.90 N/A N/A

A30H2412SSLP3PT Wall-Mount 4X Encl, 3pt Latch30.00x24.00x12.00SS 
Type 304 EA  $   3,189.00 30.00%  $          2,232.30 N/A N/A

A30H2416GQRLP Wall-Mount Type 4X 
Enclosure30.25x24.25x16.00Fiberglass EA  $   2,279.00 30.00%  $          1,595.30 N/A N/A

A30H2416SS6LP Wall-Mount Type 4X Enclosure30.00x24.00x16.00SS 
Type 316L EA  $   4,109.00 30.00%  $          2,876.30 N/A N/A
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A30H2416SSLP Wall-Mount Type 4X Enclosure30.00x24.00x16.00SS 
Type 304 EA  $   3,383.00 30.00%  $          2,368.10 N/A N/A

A30H2420GQRLP Wall-Mount Type 4X 
Enclosure30.25x24.25x20.00Fiberglass EA  $   2,497.00 30.00%  $          1,747.90 N/A N/A

A30H2424GQRLP Wall-Mount Type 4X 
Enclosure30.25x24.25x24.00Fiberglass EA  $   2,866.00 30.00%  $          2,006.20 N/A N/A

A30H24ALP Wall-Mount Type 4 
Enclosure30.00x24.00x6.00SteelGray EA  $      976.00 30.00%  $             683.20 N/A N/A

A30H24BLP Wall-Mount Type 4 
Enclosure30.00x24.00x8.00SteelGray EA  $   1,005.00 30.00%  $             703.50 N/A N/A

A30H24BLP3PT Wall Mount Type 4 Encl w 3pt30.00 x24.00 
x8.00SteelGray EA  $   1,057.00 36.0%  $             676.48 N/A N/A

A30H24CLP Wall-Mount Type 4 
Enclosure30.00x24.00x10.00SteelGray EA  $   1,062.00 30.00%  $             743.40 N/A N/A

A30H24DLP Wall-Mount Type 4 
Enclosure30.00x24.00x12.00SteelGray EA  $   1,119.00 30.00%  $             783.30 N/A N/A

A30H3008SS6LP Wall-Mount Type 4X Enclosure30.00x30.00x8.00SS 
Type 316L EA  $   3,698.00 30.00%  $          2,588.60 N/A N/A

A30H3008SS6LP3PT Wall-Mount 4X Encl, 3pt Latch30.00x30.00x8.00SS 
Type 316L EA  $   3,896.00 30.00%  $          2,727.20 N/A N/A

A30H3008SSLP Wall-Mount Type 4X Enclosure30.00x30.00x8.00SS 
Type 304 EA  $   3,047.00 30.00%  $          2,132.90 N/A N/A

A30H3008SSLP3PT Wall-Mount 4X Encl, 3pt Latch30.00x30.00x8.00SS 
Type 304 EA  $   3,209.00 30.00%  $          2,246.30 N/A N/A

A30H30BLP Wall-Mount Type 4 
Enclosure30.00x30.00x8.00SteelGray EA  $   1,126.00 30.00%  $             788.20 N/A N/A

A30H30BLP3PT Wall Mount Type 4 Encl w 3pt30.00 x30.00 
x8.00SteelGray EA  $   1,177.00 36.0%  $             753.28 N/A N/A

A30H4210WFSSLP3PT Two Door Wall-MtgType 4X 
Encl.30.00x42.00x10.00SS Type 304 EA  $   6,509.00 30.00%  $          4,556.30 N/A N/A

A30H4810WFSSLP3PT Two Door Wall-MtgType 4X 
Encl.30.00x48.00x10.00SS Type 304 EA  $   7,003.00 30.00%  $          4,902.10 N/A N/A

A30H6010WFSSLP3PT Two Door Wall-MtgType 4X 
Encl.30.00x60.00x10.00SS Type 304 EA  $   7,964.00 30.00%  $          5,574.80 N/A N/A

A30HS2412GQRLP Type 4X Disconnect 
Enclosure30.25x24.25x12.00Fiberglass EA  $   2,307.00 30.00%  $          1,614.90 N/A N/A

A30HS2508LP Type 4 Disconnect 
Enclosure30.00x25.38x8.00SteelGray EA  $   1,101.00 30.00%  $             770.70 N/A N/A

A30HS2508SS6LP Type 4X Disconnect Enclosure30.00x25.38x8.00SS 
Type 316L EA  $   4,294.00 30.00%  $          3,005.80 N/A N/A

A30HS2508SSLP Type 4X Disconnect Enclosure30.00x25.38x8.00SS 
Type 304 EA  $   3,075.00 30.00%  $          2,152.50 N/A N/A
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A30N206LP Wall-Mount Control 
Enclosure30.00x20.00x6.62SteelGray EA  $      453.30 30.00%  $             317.31 N/A N/A

A30N208LP Wall-Mount Control 
Enclosure30.00x20.00x8.62SteelGray EA  $      499.30 30.00%  $             349.51 N/A N/A

A30N20BLP Medium Type 1 Enclosure30.00x20.00x8.62SteelGray EA  $      454.00 30.00%  $             317.80 N/A N/A
A30N20MP Panel,N1 / 26.00x18.50fits 30x20SteelWhite EA  $      116.90 30.00%  $               81.83 N/A N/A
A30N20MPP Panel,N1, Perf / 26.00x18.50fits 30x20SteelGray EA  $      122.90 30.00%  $               86.03 N/A N/A

A30N2412LP Wall-Mount Control 
Enclosure30.00x24.00x12.62SteelGray EA  $      626.70 30.00%  $             438.69 N/A N/A

A30N246LP Wall-Mount Control 
Enclosure30.00x24.00x6.62SteelGray EA  $      479.40 30.00%  $             335.58 N/A N/A

A30N248LP Wall-Mount Control 
Enclosure30.00x24.00x8.62SteelGray EA  $      528.50 30.00%  $             369.95 N/A N/A

A30N24ALP Medium Type 1 Enclosure30.00x24.00x6.62SteelGray EA  $      433.90 30.00%  $             303.73 N/A N/A
A30N24BLP Medium Type 1 Enclosure30.00x24.00x8.62SteelGray EA  $      478.50 30.00%  $             334.95 N/A N/A
A30N24CLP Medium Type 1 Enclosure30.00x24.00x10.62SteelGray EA  $      517.30 30.00%  $             362.11 N/A N/A
A30N24DLP Medium Type 1 Enclosure30.00x24.00x12.62SteelGray EA  $      567.50 30.00%  $             397.25 N/A N/A
A30N24MP Panel,N1 / 26.00x22.50fits 30x24SteelWhite EA  $      135.50 30.00%  $               94.85 N/A N/A
A30N24MPP Panel,N1, Perf / 26.00x22.50fits 30x24SteelGray EA  $      140.20 30.00%  $               98.14 N/A N/A

A30N308LP Wall-Mount Control 
Enclosure30.00x30.00x8.62SteelGray EA  $      601.60 30.00%  $             421.12 N/A N/A

A30N30BLP Wall-Mount Control 
Enclosure30.00x30.00x8.62SteelGray EA  $      543.90 30.00%  $             380.73 N/A N/A

A30N30MP Panel,N1 / 26.00x28.50fits 30x30SteelWhite EA  $      164.10 30.00%  $             114.87 N/A N/A
A30N30MPP Panel,N1, Perf / 26.00x28.50fits 30x30SteelGray EA  $      169.80 30.00%  $             118.86 N/A N/A
A30NTMA2 Bracket Assy (2)/Terminal Kitfits 30.00SteelWhite EA  $      118.20 30.00%  $               82.74 N/A N/A
A30NTMA3 Bracket Assy (2)/Terminal Kitfits 30.00SteelWhite EA  $      155.60 30.00%  $             108.92 N/A N/A
A30P16 Panel, NEMA 12 / 27.00x13.00fits 36x30SteelWhite EA  $      102.40 30.00%  $               71.68 N/A N/A
A30P16G Panel, NEMA 12 / 27.00x13.00fits 36x30Steel EA  $      102.40 30.00%  $               71.68 N/A N/A
A30P20 Panel, NEMA 12 / 27.00x17.00fits 30x20SteelWhite EA  $      124.20 30.00%  $               86.94 N/A N/A
A30P20G Panel, NEMA 12 / 27.00x17.00fits 30x20Steel EA  $      124.20 30.00%  $               86.94 N/A N/A
A30P20SS6 Panel, NEMA 12 / 27.00x17.00fits 30x20SS Type 316 EA  $      356.50 30.00%  $             249.55 N/A N/A
A30P24 Panel, NEMA 12 / 27.00x21.00fits 30x24SteelWhite EA  $      144.20 30.00%  $             100.94 N/A N/A
A30P24AL Panel, NEMA 12 / 27.00x21.00fits 30x24Aluminum EA  $      268.20 30.00%  $             187.74 N/A N/A
A30P24C Panel, NEMA 12 / 27.00x21.00fits 30x24Plastic EA  $      250.10 30.00%  $             175.07 N/A N/A
A30P24G Panel, NEMA 12 / 27.00x21.00fits 30x24Steel EA  $      144.20 30.00%  $             100.94 N/A N/A
A30P24PP Panel, 3R, Perf / 28.12x26.12fits 30x24SteelGray EA  $      130.20 30.00%  $               91.14 N/A N/A
A30P24SS6 Panel, NEMA 12 / 27.00x21.00fits 30x24SS Type 316 EA  $      406.60 30.00%  $             284.62 N/A N/A
A30P30 Panel, NEMA 12 / 27.00x27.00fits 30x30SteelWhite EA  $      202.90 30.00%  $             142.03 N/A N/A
A30P30G Panel, NEMA 12 / 27.00x27.00fits 30x30Steel EA  $      202.90 30.00%  $             142.03 N/A N/A
A30P30PP Panel, 3R, Perf / 32.13x28.13fits 30x30SteelGray EA  $      183.50 30.00%  $             128.45 N/A N/A
A30P30SS6 Panel, NEMA 12 / 27.00x27.00fits 30x30SS Type 316 EA  $      533.50 30.00%  $             373.45 N/A N/A
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A30R2410 Type 3R Enclosure, Screw 
Cover30.00x24.00x10.00Steel EA  $      476.00 30.00%  $             333.20 N/A N/A

A30R2410HCR Type 3R Enclosure, Hng Cover30.00x24.00x10.00Steel EA  $      764.90 30.00%  $             535.43 N/A N/A
A30R248 Type 3R Enclosure, Screw EA  $      447.10 30.00%  $             312.97 N/A N/A
A30R248HCLO Type 3R Enclosure/Lift-Off Hng30.00x24.00x8.00Steel EA  $      459.20 30.00%  $             321.44 N/A N/A
A30R248HCR Type 3R Enclosure, Hng Cover30.00x24.00x8.00Steel EA  $      630.20 30.00%  $             441.14 N/A N/A
A30R248NK Type 3R Enclosure, Screw EA  $      447.10 30.00%  $             312.97 N/A N/A

A30R3012 Type 3R Enclosure, Screw 
Cover30.00x30.00x12.00Steel EA  $      810.90 30.00%  $             567.63 N/A N/A

A30R3012HCR Type 3R Enclosure, Hng Cover30.00x30.00x12.00Steel EA  $      899.70 30.00%  $             629.79 N/A N/A

A30R3012NK Type 3R Enclosure, Screw 
Cover30.00x30.00x12.00Steel EA  $      810.90 30.00%  $             567.63 N/A N/A

A30R3016 Type 3R Enclosure, Screw 
Cover30.00x30.00x16.00Steel EA  $      836.70 30.00%  $             585.69 N/A N/A

A30R3016HCR Type 3R Enclosure, Hng Cover30.00x30.00x16.00Steel EA  $      966.60 30.00%  $             676.62 N/A N/A

A30R3016NK Type 3R Enclosure, Screw 
Cover30.00x30.00x16.00Steel EA  $      836.70 30.00%  $             585.69 N/A N/A

A30R308HCR Type 3R Enclosure, Hng Cover30.00x30.00x8.00Steel EA  $      668.70 30.00%  $             468.09 N/A N/A
A30S12UC Shelf, Utility Boxfits 30.00x12.00SteelGray EA  $        79.71 30.00%  $               55.80 N/A N/A
A30SA2208LP Type 12 SA Disconnect Encl.30.00x21.38x8.00Steel EA  $      902.80 30.00%  $             631.96 N/A N/A
A30SA2208LPPL Type 12 SA Disc. Enc. w EA  $      971.50 30.00%  $             680.05 N/A N/A
A30SA2210LP Type 12 SA Disconnect Encl.30.00x21.38x10.00Steel EA  $      953.20 30.00%  $             667.24 N/A N/A

A30SA2210LPPL Type 12 SA Disc. Enc. w 
Handle30.00x21.38x10.00Steel EA  $   1,018.00 30.00%  $             712.60 N/A N/A

A30SA2608LP Type 12 SA Disconnect Encl.30.00x25.38x8.00Steel EA  $      952.50 30.00%  $             666.75 N/A N/A
A30SA2608LPPL Type 12 SA Disc. Enc. w EA  $   1,042.00 30.00%  $             729.40 N/A N/A
A30SA2610LP Type 12 SA Disconnect Encl.30.00x25.38x10.00Steel EA  $   1,006.00 30.00%  $             704.20 N/A N/A

A30SA2610LPPL Type 12 SA Disc. Enc. w 
Handle30.00x25.38x10.00Steel EA  $   1,093.00 30.00%  $             765.10 N/A N/A

A30SA2612LP Type 12 SA Disconnect Encl.30.00x25.38x12.00Steel EA  $   1,092.00 30.00%  $             764.40 N/A N/A

A30SA2612LPPL Type 12 SA Disc. Enc. w 
Handle30.00x25.38x12.00Steel EA  $   1,141.00 30.00%  $             798.70 N/A N/A

A30T Terminal Strap / Terminal Kitfits 30.00SteelWhite EA  $        47.41 30.00%  $               33.19 N/A N/A

A30X1E2808 Type 12 Disconnect Encl., 1 
Dr30.00x28.25x8.00SteelGray EA  $   1,004.00 30.00%  $             702.80 N/A N/A

A30X1E2810 Type 12 Disconnect Encl., 1 
Dr30.00x28.25x10.00SteelGray EA  $   1,017.00 30.00%  $             711.90 N/A N/A

A30X2E5408 Type 12 Disconnect Encl., 2 
Dr30.00x54.50x8.00SteelGray EA  $   1,899.00 30.00%  $          1,329.30 N/A N/A

A30X2E5410 Type 12 Disconnect Encl., 2 
Dr30.00x54.50x10.00SteelGray EA  $   1,916.00 30.00%  $          1,341.20 N/A N/A
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A30X3E8310 Type 12 Disconnect Encl., 3 
Dr30.00x82.25x10.00SteelGray EA  $   3,020.00 30.00%  $          2,114.00 N/A N/A

A31P12G Panel,31.00x12.16,12 gauge conductiveSteel EA  $        97.77 30.00%  $               68.44 N/A N/A
A31P21 Panel, Nema 1231.88x21.75SteelWhite EA  $      127.70 30.00%  $               89.39 N/A N/A
A31P21G Panel, Nema 1231.88x21.75Steel EA  $      127.70 30.00%  $               89.39 N/A N/A
A31P48 Panel, Nema 1231.88x48.00SteelWhite EA  $      318.20 30.00%  $             222.74 N/A N/A
A31P48G Panel, Nema 1231.88x48.00Steel EA  $      318.20 30.00%  $             222.74 N/A N/A

A323215NESCT CT Enclosure / Vented Double 
Door32.00x32.00x15.00Aluminum EA  $   1,152.00 30.00%  $             806.40 N/A N/A

A3456BAP Adapt Plate,Blank for Cutoutfits disc cutoutSteelGray EA  $      148.40 30.00%  $             103.88 N/A N/A

A360160P Panel for ZONEX Enc, 1.5mm thickfits 
360x160mmSteelGalv EA  $        16.30 30.00%  $               11.41 N/A N/A

A362011HCT CT Enclosure / Hinge Cover36.00x20.00x11.00Steel EA  $      909.80 30.00%  $             636.86 N/A N/A
A362406LP Wall-Mount Type 12/13 Encl.36.00x24.00x6.00Steel EA  $      845.10 30.00%  $             591.57 N/A N/A
A362408LP Wall-Mount Type 12/13 Encl.36.00x24.00x8.00Steel EA  $      870.40 30.00%  $             609.28 N/A N/A
A362410LP Wall-Mount Type 12/13 Encl.36.00x24.00x10.00Steel EA  $      919.20 30.00%  $             643.44 N/A N/A
A362412LP Wall-Mount Type 12/13 Encl.36.00x24.00x12.00Steel EA  $      968.80 30.00%  $             678.16 N/A N/A

A3624AT1PP Type 1 Control Box w Perf 
Panel36.00x24.00x6.62SteelGray EA  $      518.50 30.00%  $             362.95 N/A N/A

A363006LP Wall-Mount Type 12/13 Encl.36.00x30.00x6.00Steel EA  $      950.20 30.00%  $             665.14 N/A N/A
A363008LP Wall-Mount Type 12/13 Encl.36.00x30.00x8.00Steel EA  $      978.50 30.00%  $             684.95 N/A N/A

A363008LPEMCSS Wall-Mount EMC Enclosure36.00x30.00x8.00SS Type 
304 EA  $   5,301.00 30.00%  $          3,710.70 N/A N/A

A363010LP Wall-Mount Type 12/13 Encl.36.00x30.00x10.00Steel EA  $   1,033.00 30.00%  $             723.10 N/A N/A
A363011CT CT Enclosure / Screw Cover36.00x30.00x11.00Steel EA  $      762.80 30.00%  $             533.96 N/A N/A
A363011HCT CT Enclosure / Hinge Cover36.00x30.00x11.00Steel EA  $   1,341.00 30.00%  $             938.70 N/A N/A
A363012LP Wall-Mount Type 12/13 Encl.36.00x30.00x12.00Steel EA  $   1,088.00 30.00%  $             761.60 N/A N/A

A363012UC Locking Utility Box, Type 
136.00x30.00x12.00SteelGray EA  $      642.00 30.00%  $             449.40 N/A N/A

A363016LP Wall-Mount Type 12/13 Encl.36.00x30.00x16.00Steel EA  $   1,234.00 30.00%  $             863.80 N/A N/A
A363020LP Wall-Mount Type 12/13 Encl.36.00x30.00x20.00Steel EA  $   1,343.00 30.00%  $             940.10 N/A N/A

A3630AT1PP Type 1 Control Box w Perf 
Panel36.00x30.00x6.62SteelGray EA  $      712.80 30.00%  $             498.96 N/A N/A

A363608LP Wall-Mount Type 12/13 Encl.36.00x36.00 8.00Steel EA  $   1,088.00 30.00%  $             761.60 N/A N/A
A363611CT CT Enclosure / Screw Cover36.00x36.00x11.00Steel EA  $      833.30 30.00%  $             583.31 N/A N/A
A363611HCT CT Enclosure / Hinge Cover36.00x36.00x11.00Steel EA  $   1,751.00 30.00%  $          1,225.70 N/A N/A

A363611NGCT CT Enclosure Screw Cover36.00x36.00x11.00SteelLt 
Gray EA  $   1,141.00 30.00%  $             798.70 N/A N/A

A363612GSC Galvanized Box / Screw Cover36.00x36.00x12.00Steel EA  $   1,447.00 30.00%  $          1,012.90 N/A N/A
A363612LP Wall-Mount Type 12/13 Encl.36.00x36.00x12.00Steel EA  $   1,207.00 30.00%  $             844.90 N/A N/A

A363614CTCJ CT Cabinet/Screw Cvr, Ft Mt 
Panel36.00x36.00x14.00Steel EA  $      922.80 30.00%  $             645.96 N/A N/A
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A364212WFLP Two Door Wall-MtgType 12 
Encl.36.00x42.00x12.00Steel EA  $   1,801.00 30.00%  $          1,260.70 N/A N/A

A364212WFSSLP Two Door Wall-MtgType 12 
Encl.36.00x42.00x12.00SS Type 304 EA  $   6,548.00 30.00%  $          4,583.60 N/A N/A

A364214BGECT CT Enclosure / Vented Double 
Door36.00x42.00x14.00Aluminum EA  $   1,385.00 30.00%  $             969.50 N/A N/A

A364812WFLP Two Door Wall-MtgType 12 
Encl.36.00x48.00x12.00Steel EA  $   1,909.00 30.00%  $          1,336.30 N/A N/A

A364812WFSSLP Two Door Wall-MtgType 12 
Encl.36.00x48.00x12.00SS Type 304 EA  $   7,129.00 30.00%  $          4,990.30 N/A N/A

A366012WFLP Two Door Wall-MtgType 12 
Encl.36.00x60.00x12.00Steel EA  $   2,222.00 30.00%  $          1,555.40 N/A N/A

A366012WFSSLP Two Door Wall-MtgType 12 
Encl.36.00x60.00x12.00SS Type 304 EA  $   8,299.00 30.00%  $          5,809.30 N/A N/A

A36AB2610LP Type 12 A-B Disconnect Encl.36.00x25.38x10.00Steel EA  $   1,072.00 30.00%  $             750.40 N/A N/A
A36AB3210LP Type 12 A-B Disconnect Encl.36.00x31.38x10.00Steel EA  $   1,205.00 30.00%  $             843.50 N/A N/A
A36AB3212LP Type 12 A-B Disconnect Encl.36.00x31.38x12.00Steel EA  $   1,269.00 30.00%  $             888.30 N/A N/A
A36D2410 Type 9 Enclosure36.00x24.00x10.00SteelGray EA  $   9,810.00 30.00%  $          6,867.00 N/A N/A
A36D3012 Type 9 Enclosure36.00x30.00x12.00SteelGray EA  $ 10,120.00 30.00%  $          7,084.00 N/A N/A

A36H2408ALLP Wall-Mount Type 4X 
Enclosure36.00x24.00x8.00Aluminum EA  $   2,199.00 30.00%  $          1,539.30 N/A N/A

A36H2408SS6LP Wall-Mount Type 4X Enclosure30.00x24.00x8.00SS 
Type 316L EA  $   3,622.00 30.00%  $          2,535.40 N/A N/A

A36H2408SS6LP3PT Wall-Mount 4X Encl, 3pt Latch30.00x24.00x8.00SS 
Type 316L EA  $   3,813.00 30.00%  $          2,669.10 N/A N/A

A36H2408SSLP Wall-Mount Type 4X Enclosure36.00x24.00x8.00SS 
Type 304 EA  $   2,990.00 30.00%  $          2,093.00 N/A N/A

A36H2408SSLP3PT Wall-Mount 4X Encl, 3pt Latch36.00x24.00x8.00SS 
Type 304 EA  $   3,149.00 30.00%  $          2,204.30 N/A N/A

A36H2410SS6LP Wall-Mount Type 4X Enclosure36.00x24.00x10.00SS 
Type 316L EA  $   3,866.00 30.00%  $          2,706.20 N/A N/A

A36H2410SSLP Wall-Mount Type 4X Enclosure30.00x24.00x10.00SS 
Type 304 EA  $   3,187.00 30.00%  $          2,230.90 N/A N/A

A36H24ALP Wall-Mount Type 4 
Enclosure36.00x24.00x6.00SteelGray EA  $   1,073.00 30.00%  $             751.10 N/A N/A

A36H24BLP Wall-Mount Type 4 
Enclosure36.00x24.00x8.00SteelGray EA  $   1,106.00 30.00%  $             774.20 N/A N/A

A36H3008ALLP Wall-Mount Type 4X 
Enclosure36.00x30.00x8.00Aluminum EA  $   2,489.00 30.00%  $          1,742.30 N/A N/A

A36H3008GQRLP Wall-Mount Type 4X 
Enclosure36.25x30.25x8.00Fiberglass EA  $   2,311.00 30.00%  $          1,617.70 N/A N/A
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A36H3008GQRLP3PT Wall-Mount 4X Encl, 3pt 
Latch36.25x30.25x8.00Fiberglass EA  $   2,397.00 30.00%  $          1,677.90 N/A N/A

A36H3008SS6LP Wall-Mount Type 4X Enclosure36.00x30.00x8.00SS 
Type 316L EA  $   3,908.00 30.00%  $          2,735.60 N/A N/A

A36H3008SS6LP3PT Wall-Mount 4X Encl, 3pt Latch36.00x30.00x8.00SS 
Type 316L EA  $   4,174.00 30.00%  $          2,921.80 N/A N/A

A36H3008SSLP Wall-Mount Type 4X Enclosure36.00x30.00x8.00SS 
Type 304 EA  $   3,428.00 30.00%  $          2,399.60 N/A N/A

A36H3008SSLP3PT Wall-Mount 4X Encl, 3pt Latch36.00x30.00x8.00SS 
Type 304 EA  $   3,608.00 30.00%  $          2,525.60 N/A N/A

A36H3010SS6LP Wall-Mount Type 4X Enclosure36.00x30.00x10.00SS 
Type 316L EA  $   4,421.00 30.00%  $          3,094.70 N/A N/A

A36H3010SS6LP3PT Wall-Mount 4X Encl, 3pt Latch36.00x30.00x10.00SS 
Type 316L EA  $   4,654.00 30.00%  $          3,257.80 N/A N/A

A36H3010SSLP Wall-Mount Type 4X Enclosure36.00x30.00x10.00SS 
Type 304 EA  $   3,642.00 30.00%  $          2,549.40 N/A N/A

A36H3010SSLP3PT Wall-Mount 4X Encl, 3pt Latch36.00x30.00x10.00SS 
Type 304 EA  $   3,833.00 30.00%  $          2,683.10 N/A N/A

A36H3012ALLP Wall-Mount Type 4X 
Enclosure36.00x30.00x12.00Aluminum EA  $   2,785.00 30.00%  $          1,949.50 N/A N/A

A36H3012GQRLP Wall-Mount Type 4X 
Enclosure36.25x30.25x12.00Fiberglass EA  $   2,649.00 30.00%  $          1,854.30 N/A N/A

A36H3012GQRLP3PT Wall-Mount 4X Encl, 3pt 
Latch36.25x30.25x12.00Fiberglass EA  $   2,749.00 30.00%  $          1,924.30 N/A N/A

A36H3012SS6LP Wall-Mount Type 4X Enclosure36.00x30.00x12.00SS 
Type 316L EA  $   4,687.00 30.00%  $          3,280.90 N/A N/A

A36H3012SS6LP3PT Wall-Mount 4X Encl, 3pt Latch36.00x30.00x12.00SS 
Type 316L EA  $   4,937.00 30.00%  $          3,455.90 N/A N/A

A36H3012SSLP Wall-Mount Type 4X Enclosure36.00x30.00x12.00SS 
Type 304 EA  $   3,864.00 30.00%  $          2,704.80 N/A N/A

A36H3012SSLP3PT Wall-Mount 4X Encl, 3pt Latch36.00x30.00x12.00SS 
Type 304 EA  $   4,068.00 30.00%  $          2,847.60 N/A N/A

A36H3012SSLP3PTW Wall-Mount 4X Encl, 3pt 
Latch36.00x30.00x12.00Stainless SteelWhite EA  $   4,068.00 30.00%  $          2,847.60 N/A N/A

A36H3016SS6LP Wall-Mount Type 4X Enclosure36.00x30.00x16.00SS 
Type 316L EA  $   5,216.00 30.00%  $          3,651.20 N/A N/A

A36H3016SSLP Wall-Mount Type 4X Enclosure36.00x30.00x16.00SS 
Type 304 EA  $   4,296.00 30.00%  $          3,007.20 N/A N/A

A36H3020GQRLP Wall-Mount Type 4X 
Enclosure36.25x30.25x20.00Fiberglass EA  $   3,321.00 30.00%  $          2,324.70 N/A N/A

A36H30BLP Wall-Mount Type 4 
Enclosure36.00x30.00x8.00SteelGray EA  $   1,245.00 30.00%  $             871.50 N/A N/A
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A36H30BLP3PT Wall Mount Type 4 Encl w 3pt36.00 x30.00 
x8.00SteelGray EA  $   1,296.00 36.0%  $             829.44 N/A N/A

A36H30CLP Wall-Mount Type 4 
Enclosure36.00x30.00x10.00SteelGray EA  $   1,314.00 30.00%  $             919.80 N/A N/A

A36H30CLP3PT Wall Mount Type 4 Encl w 3pt36.00 x30.00 
x10.00SteelGray EA  $   1,365.00 36.0%  $             873.60 N/A N/A

A36H30DLP Wall-Mount Type 4 
Enclosure36.00x30.00x12.00SteelGray EA  $   1,384.00 30.00%  $             968.80 N/A N/A

A36H30DLP3PT Wall Mount Type 4 Encl w 3pt36.00 x30.00 
x12.00SteelGray EA  $   1,435.00 36.0%  $             918.40 N/A N/A

A36H30FLP Wall-Mount Type 4 
Enclosure36.00x30.00x16.00SteelGray EA  $   1,524.00 30.00%  $          1,066.80 N/A N/A

A36H3612GQRLP Wall-Mount Type 4X 
Enclosure36.25x36.25x12.00Fiberglass EA  $   2,916.00 30.00%  $          2,041.20 N/A N/A

A36H3612SS6LP Wall-Mount Type 4X Enclosure36.00x36.00x12.00SS 
Type 316L EA  $   5,263.00 30.00%  $          3,684.10 N/A N/A

A36H3612SS6LP3PT Wall-Mount 4X Encl, 3pt Latch36.00x36.00x12.00SS 
Type 316L EA  $   5,546.00 30.00%  $          3,882.20 N/A N/A

A36H3612SSLP Wall-Mount Type 4X Enclosure36.00x36.00x12.00SS 
Type 304 EA  $   4,337.00 30.00%  $          3,035.90 N/A N/A

A36H3612SSLP3PT Wall-Mount 4X Encl, 3pt Latch36.00x36.00x12.00SS 
Type 304 EA  $   4,570.00 30.00%  $          3,199.00 N/A N/A

A36H3612SSLP3PTW Wall-Mount 4X Encl, 3pt 
Latch36.00x36.00x12.00Stainless SteelWhite EA  $   4,570.00 30.00%  $          3,199.00 N/A N/A

A36H4212WFSSLP3PT Two Door Wall-MtgType 4X 
Encl.36.00x42.00x12.00SS Type 304 EA  $   7,538.00 30.00%  $          5,276.60 N/A N/A

A36H4812WFSSLP3PT Two Door Wall-MtgType 4X 
Encl.36.00x48.00x12.00SS Type 304 EA  $   8,177.00 30.00%  $          5,723.90 N/A N/A

A36H6012WFSSLP3PT Two Door Wall-MtgType 4X 
Encl.36.00x60.00x12.00SS Type 304 EA  $   9,335.00 30.00%  $          6,534.50 N/A N/A

A36HS2508LP Type 4 Disconnect Enclosure36.00 
x25.38x8.00SteelGray EA  $   1,211.00 30.00%  $             847.70 N/A N/A

A36HS2508SS6LP Type 4X Disconnect Enclosure36.00x25.38x8.00SS 
Type 316L EA  $   4,803.00 30.00%  $          3,362.10 N/A N/A

A36HS2508SSLP Type 4X Disconnect Enclosure36.00x25.38x8.00SS 
Type 304 EA  $   3,440.00 30.00%  $          2,408.00 N/A N/A

A36HS3012GQRLP Type 4X Disconnect 
Enclosure36.25x30.25x12.00Fiberglass EA  $   3,178.00 30.00%  $          2,224.60 N/A N/A

A36HS3108LP Type 4 Disconnect 
Enclosure36.00x31.38x8.00SteelGray EA  $   1,362.00 30.00%  $             953.40 N/A N/A

A36HS3108SS6LP Type 4X Disconnect Enclosure36.00x31.38x8.00SS 
Type 316L EA  $   5,508.00 30.00%  $          3,855.60 N/A N/A
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A36HS3108SSLP Type 4X Disconnect Enclosure36.00x31.38x8.00SS 
Type 304 EA  $   3,944.00 30.00%  $          2,760.80 N/A N/A

A36N246LP Wall-Mount Control 
Enclosure36.00x24.00x6.62SteelGray EA  $      557.80 30.00%  $             390.46 N/A N/A

A36N248LP Wall-Mount Control 
Enclosure36.00x24.00x8.62SteelGray EA  $      612.20 30.00%  $             428.54 N/A N/A

A36N24ALP Medium Type 1 Enclosure36.00x24.00x6.62SteelGray EA  $      504.90 30.00%  $             353.43 N/A N/A
A36N24BLP Medium Type 1 Enclosure36.00x24.00x8.62SteelGray EA  $      553.80 30.00%  $             387.66 N/A N/A
A36N24MP Panel,N1 / 32.00x22.50fits 36x24SteelWhite EA  $      139.00 30.00%  $               97.30 N/A N/A
A36N24MPP Panel,N1, Perf / 32.00x22.50fits 36x24SteelGray EA  $      143.90 30.00%  $             100.73 N/A N/A

A36N3012LP Wall-Mount Control 
Enclosure36.00x30.00x12.62SteelGray EA  $      790.40 30.00%  $             553.28 N/A N/A

A36N306LP Wall-Mount Control 
Enclosure36.00x30.00x6.62SteelGray EA  $      610.90 30.00%  $             427.63 N/A N/A

A36N308LP Wall-Mount Control 
Enclosure36.00x30.00x8.62SteelGray EA  $      670.50 30.00%  $             469.35 N/A N/A

A36N30ALP Medium Type 1 Enclosure36.00x30.00x6.62SteelGray EA  $      552.50 30.00%  $             386.75 N/A N/A
A36N30BLP Medium Type 1 Enclosure36.00x30.00x8.62SteelGray EA  $      606.70 30.00%  $             424.69 N/A N/A
A36N30DLP Medium Type 1 Enclosure36.00x30.00x12.62SteelGray EA  $      715.30 30.00%  $             500.71 N/A N/A
A36N30MP Panel,N1 / 32.00x28.50fits 36x30SteelWhite EA  $      200.00 30.00%  $             140.00 N/A N/A
A36N30MPP Panel,N1, Perf / 32.00x28.50fits 36x30SteelGray EA  $      207.00 30.00%  $             144.90 N/A N/A
A36NTMA3 Bracket Assy (2)/Terminal Kitfits 36.00SteelWhite EA  $      174.90 30.00%  $             122.43 N/A N/A
A36P16 Panel, NEMA 12 / 33.00x13.00fits 36x16SteelWhite EA  $      118.60 30.00%  $               83.02 N/A N/A
A36P16G Panel, NEMA 12 / 33.00x13.00fits 36x16Steel EA  $      118.60 30.00%  $               83.02 N/A N/A
A36P24 Panel, NEMA 12 / 33.00x21.00fits 36x24SteelWhite EA  $      172.50 30.00%  $             120.75 N/A N/A
A36P24AL Panel, NEMA 12 / 33.00x21.00fits 36x24Aluminum EA  $      314.30 30.00%  $             220.01 N/A N/A
A36P24G Panel, NEMA 12 / 33.00x21.00fits 36x24Steel EA  $      172.50 30.00%  $             120.75 N/A N/A
A36P24PP Panel, 3R, Perf / 37.62x26.12fits 36x24SteelGray EA  $      156.10 30.00%  $             109.27 N/A N/A
A36P24SS6 Panel, NEMA 12 / 33.00x21.00fits 36x24SS Type 316 EA  $      513.00 30.00%  $             359.10 N/A N/A
A36P30 Panel, NEMA 12 / 33.00x27.00fits 36x30SteelWhite EA  $      230.00 30.00%  $             161.00 N/A N/A
A36P30AL Panel, NEMA 12 / 33.00x27.00fits 36x30Aluminum EA  $      386.20 30.00%  $             270.34 N/A N/A
A36P30G Panel, NEMA 12 / 33.00x27.00fits 36x30Steel EA  $      230.00 30.00%  $             161.00 N/A N/A
A36P30PP Panel, 3R, Perf / 37.62x29.62fits 36x30SteelGray EA  $      208.00 30.00%  $             145.60 N/A N/A
A36P30SS6 Panel, NEMA 12 / 33.00x27.00fits 36x30SS Type 316 EA  $      635.80 30.00%  $             445.06 N/A N/A
A36P36 Panel, NEMA 12 / 33.00x33.00fits 36x36SteelWhite EA  $      269.60 30.00%  $             188.72 N/A N/A
A36P36G Panel, NEMA 12 / 33.00x33.00fits 36x36Steel EA  $      269.60 30.00%  $             188.72 N/A N/A
A36P36PP Panel, 3R, Perf / 59.62x35.62fits 36x36SteelGray EA  $      243.80 30.00%  $             170.66 N/A N/A
A36P36SS6 Panel, NEMA 12 / 33.00x33.00fits 36x36SS Type 316 EA  $      768.20 30.00%  $             537.74 N/A N/A
A36R2412HCR Type 3R Enclosure, Hng Cover36.00x24.00x12.00Steel EA  $      963.30 30.00%  $             674.31 N/A N/A

A36R3012 Type 3R Enclosure, Screw 
Cover36.00x30.00x12.00Steel EA  $      842.40 30.00%  $             589.68 N/A N/A

A36R3012HCR Type 3R Enclosure, Hng Cover36.00x30.00x12.00Steel EA  $   1,026.00 30.00%  $             718.20 N/A N/A
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A36R3012NK Type 3R Enclosure, Screw 
Cover36.00x30.00x12.00Steel EA  $      842.40 30.00%  $             589.68 N/A N/A

A36R3610HCR Type 3R Enclosure, Hng Cover36.00x36.00x10.00Steel EA  $   1,035.00 30.00%  $             724.50 N/A N/A

A36R3612 Type 3R Enclosure, Screw 
Cover36.00x36.00x12.00Steel EA  $   1,067.00 30.00%  $             746.90 N/A N/A

A36R3612HCR Type 3R Enclosure, Hng Cover36.00x36.00x12.00Steel EA  $   1,172.00 30.00%  $             820.40 N/A N/A

A36R3612NK Type 3R Enclosure, Screw 
Cover36.00x36.00x12.00Steel EA  $   1,067.00 30.00%  $             746.90 N/A N/A

A36SA2608LP Type 12 SA Disconnect Encl.36.00x25.38x8.00Steel EA  $   1,042.00 30.00%  $             729.40 N/A N/A
A36SA2608LPPL Type 12 SA Disc. Enc. w EA  $   1,098.00 30.00%  $             768.60 N/A N/A
A36SA2610LP Type 12 SA Disconnect Encl.36.00x25.38x10.00Steel EA  $   1,139.00 30.00%  $             797.30 N/A N/A

A36SA2610LPPL Type 12 SA Disc. Enc. w 
Handle36.00x25.38x10.00Steel EA  $   1,185.00 30.00%  $             829.50 N/A N/A

A36SA3208LP Type 12 SA Disconnect Encl.36.00x31.38x8.00Steel EA  $   1,180.00 30.00%  $             826.00 N/A N/A
A36SA3208LPPL Type 12 SA Disc. Enc. w EA  $   1,251.00 30.00%  $             875.70 N/A N/A
A36SA3210LP Type 12 SA Disconnect Encl.36.00x31.38x10.00Steel EA  $   1,244.00 30.00%  $             870.80 N/A N/A

A36SA3210LPPL Type 12 SA Disc. Enc. w 
Handle36.00x31.38x10.00Steel EA  $   1,313.00 30.00%  $             919.10 N/A N/A

A36SA3212LP Type 12 SA Disconnect Encl.36.00x31.38x12.00Steel EA  $   1,310.00 30.00%  $             917.00 N/A N/A

A36SA3212LPPL Type 12 SA Disc. Enc. w 
Handle36.00x31.38x12.00Steel EA  $   1,375.00 30.00%  $             962.50 N/A N/A

A36SA3216LP Type 12 SA Disconnect Encl.36.00x31.38x16.00Steel EA  $   1,487.00 30.00%  $          1,040.90 N/A N/A

A36SA3216LPPL Type 12 SA Disc. Enc. w 
Handle36.00x31.38x16.00Steel EA  $   1,498.00 30.00%  $          1,048.60 N/A N/A

A36T Terminal Strap / Terminal Kitfits 36.00SteelWhite EA  $        54.36 30.00%  $               38.05 N/A N/A

A36X1E2808 Type 12 Disconnect Encl., 1 
Dr36.00x28.25x8.00SteelGray EA  $   1,048.00 30.00%  $             733.60 N/A N/A

A36X1E2810 Type 12 Disconnect Encl., 1 
Dr36.00x28.25x10.00SteelGray EA  $   1,063.00 30.00%  $             744.10 N/A N/A

A36X2E5408 Type 12 Disconnect Encl., 2 
Dr36.00x54.50x8.00SteelGray EA  $   1,945.00 30.00%  $          1,361.50 N/A N/A

A36X2E5410 Type 12 Disconnect Encl., 2 
Dr36.00x54.50x10.00SteelGray EA  $   1,965.00 30.00%  $          1,375.50 N/A N/A

A36X3E8310 Type 12 Disconnect Encl., 3 
Dr36.00x82.25x10.00SteelGray EA  $   3,076.00 30.00%  $          2,153.20 N/A N/A

A37P21 Panel, Nema 1237.88x21.75SteelWhite EA  $      172.50 30.00%  $             120.75 N/A N/A
A37P21G Panel, Nema 1237.88x21.75Steel EA  $      172.50 30.00%  $             120.75 N/A N/A

A37P21N Panel, Lg Type 1 / 37.16x21.50fits 
48.00x25.5/26SteelWhite EA  $      325.20 30.00%  $             227.64 N/A N/A

A37P21NG Panel, Lg Type 1 / 37.16x21.50fits 48.00x25.5/26Steel EA  $      325.20 30.00%  $             227.64 N/A N/A
A37P48 Panel, Nema 1237.88x48.00SteelWhite EA  $      373.60 30.00%  $             261.52 N/A N/A
A37P48G Panel, Nema 1237.88x48.00Steel EA  $      373.60 30.00%  $             261.52 N/A N/A
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A37P48N Panel, Lg Type 1 / 37.16x48.00fits 
48.00x52/53SteelWhite EA  $      364.40 30.00%  $             255.08 N/A N/A

A37P48NG Panel, Lg Type 1 / 37.16x48.00fits 48.00x52/53Steel EA  $      364.40 30.00%  $             255.08 N/A N/A
A38GSKT Gasket Kit EA  $        28.24 30.00%  $               19.77 N/A N/A
A38GSKT2 Gasket Kit, 2 Door EA  $        49.39 30.00%  $               34.57 N/A N/A
A3AXFN Axial Fan, 3 in115v 50/60Hz EA  $      103.70 30.00%  $               72.59 N/A N/A
A3AXFN24 Axial Fan, 3 in24vdc EA  $      120.40 30.00%  $               84.28 N/A N/A
A3PMIS Pad Mount Insect ScreenSteel EA  $        82.52 30.00%  $               57.76 N/A N/A

A400250P Panel for ZONEX Enc, 1.5mm thickfits 
400x250mmSteelGalv EA  $        44.22 30.00%  $               30.95 N/A N/A

A400405P Panel for ZONEX Enc, 1.5mm thickfits 
400x405mmSteelGalv EA  $        65.76 30.00%  $               46.03 N/A N/A

A400HCTB CT Cabinet/Hng Cvr, 400A, Bar 
Type36.07x30.00x11.00SteelGray EA  $   1,559.00 30.00%  $          1,091.30 N/A N/A

A402DSC J Box, Type 12 Flat Cover/Scr4.00x2.00x2.00SteelGray EA  $        33.51 30.00%  $               23.46 N/A N/A
A403DSC J Box, Type 12 Flat Cover/Scr4.50x2.88x2.62SteelGray EA  $        43.54 30.00%  $               30.48 N/A N/A

A404014CTDP CT Cabinet/Hinge Cvr, Wood 
Panel40.00x40.00x14.00Steel EA  $   2,105.00 30.00%  $          1,473.50 N/A N/A

A4044CH J Box, Type 12 Hinged Cover4.00x4.00x4.00SteelGray EA  $        78.44 30.00%  $               54.91 N/A N/A
A4044CHFL J Box, Tp 4, w Qtr Turn Latch4.00x4.00x4.00SteelGray EA  $      108.40 30.00%  $               75.88 N/A N/A
A4044LP J Box, Type 12 Lift-Off EA  $        79.88 30.00%  $               55.92 N/A N/A
A4044SC J Box,Type 12 Screw Cover4.00x4.00x4.00SteelGray EA  $        82.28 30.00%  $               57.60 N/A N/A
A404CH J Box, Type 12 Hinged Cover4.00x4.00x3.00SteelGray EA  $        75.19 30.00%  $               52.63 N/A N/A
A404CHFL J Box, Tp 4, w Qtr Turn Latch4.00x4.00x3.00SteelGray EA  $      102.20 30.00%  $               71.54 N/A N/A
A404CHNF J Box, Type 4 Hinged Cover4.00x4.00x3.00SteelGray EA  $      107.50 30.00%  $               75.25 N/A N/A
A404DSC J Box, Type 12 Flat Cover/Scr4.00x4.00x2.62SteelGray EA  $        56.59 30.00%  $               39.61 N/A N/A
A404LP J Box, Type 12 Lift-Off EA  $        75.75 30.00%  $               53.03 N/A N/A
A404NF J Box, Type 4 Clamp Cover4.00x4.00x3.00SteelGray EA  $        93.28 30.00%  $               65.30 N/A N/A

A404NFSS J Box, Type 4X Clamp Cover4.00x4.00x3.00SS Type 
304 EA  $      260.00 30.00%  $             182.00 N/A N/A

A404NFSS6 J Box, Type 4X Clamp Cover4.00x4.00x3.00SS Type 
316L EA  $      331.40 30.00%  $             231.98 N/A N/A

A404SC J Box,Type 12 Screw Cover4.00x4.00x3.00SteelGray EA  $        76.02 30.00%  $               53.21 N/A N/A
A40P24 Panel, NEMA 12 / 37.00x21.00fits 40x24SteelWhite EA  $      207.10 30.00%  $             144.97 N/A N/A
A40P24G Panel, NEMA 12 / 37.00x21.00fits 40x24Steel EA  $      207.10 30.00%  $             144.97 N/A N/A
A40P30 Panel, NEMA 12 / 37.00x29.00fits 40x30SteelWhite EA  $      253.80 30.00%  $             177.66 N/A N/A
A40P30G Panel, NEMA 12 / 37.00x27.00fits 40x30Steel EA  $      253.80 30.00%  $             177.66 N/A N/A
A422408LP Wall-Mount Type 12/13 Encl.42.00x24.00x8.00Steel EA  $      976.00 30.00%  $             683.20 N/A N/A
A423008LP Wall-Mount Type 12/13 Encl.42.00x30.00x8.00Steel EA  $   1,104.00 30.00%  $             772.80 N/A N/A
A423010LP Wall-Mount Type 12/13 Encl.42.00x30.00x10.00Steel EA  $   1,165.00 30.00%  $             815.50 N/A N/A
A423012LP Wall-Mount Type 12/13 Encl.42.00x30.00x12.00Steel EA  $   1,227.00 30.00%  $             858.90 N/A N/A
A423608LP Wall-Mount Type 12/13 Encl.42.00x36.00x8.00Steel EA  $   1,231.00 30.00%  $             861.70 N/A N/A
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A423610LP Wall-Mount Type 12/13 Encl.42.00x36.00x10.00Steel EA  $   1,298.00 30.00%  $             908.60 N/A N/A
A423612LP Wall-Mount Type 12/13 Encl.42.00x36.00x12.00Steel EA  $   1,325.00 30.00%  $             927.50 N/A N/A

A423614BGECT CT Enclosure / Vented Double 
Door42.00x36.00x14.00Aluminum EA  $   1,385.00 30.00%  $             969.50 N/A N/A

A423616LP Wall-Mount Type 12/13 Encl.42.00x36.00x16.00Steel EA  $   1,498.00 30.00%  $          1,048.60 N/A N/A

A424212WFLP Two Door Wall-MtgType 12 
Encl.42.00x42.00x12.00Steel EA  $   1,982.00 30.00%  $          1,387.40 N/A N/A

A424212WFSSLP Two Door Wall-MtgType 12 
Encl.42.00x42.00x12.00SS Type 304 EA  $   7,209.00 30.00%  $          5,046.30 N/A N/A

A424214CTCJ CT Cabinet/Screw Cvr, Ft Mt 
Panel42.00x42.00x14.00Steel EA  $   1,003.00 30.00%  $             702.10 N/A N/A

A424812WFLP Two Door Wall-MtgType 12 
Encl.42.00x48.00x12.00Steel EA  $   2,164.00 30.00%  $          1,514.80 N/A N/A

A424812WFSSLP Two Door Wall-MtgType 12 
Encl.42.00x48.00x12.00SS Type 304 EA  $   7,865.00 30.00%  $          5,505.50 N/A N/A

A426012WFALP Two Door Wall-MtgType 12 
Encl.42.00x60.00x12.00Steel EA  $   2,459.00 30.00%  $          1,721.30 N/A N/A

A426012WFSSALP Two Door Wall-MtgType 12 
Encl.42.00x60.00x12.00SS Type 304 EA  $   9,174.00 30.00%  $          6,421.80 N/A N/A

A42AB3210LP Type 12 A-B Disconnect Encl.42.00x31.38x10.00Steel EA  $   1,322.00 30.00%  $             925.40 N/A N/A
A42AB3212LP Type 12 A-B Disconnect Encl.42.00x31.38x12.00Steel EA  $   1,391.00 30.00%  $             973.70 N/A N/A
A42AB3810LP Type 12 A-B Disconnect Encl.42.00x37.38x10.00Steel EA  $   1,469.00 30.00%  $          1,028.30 N/A N/A
A42AB3812LP Type 12 A-B Disconnect Encl.42.00x37.38x12.00Steel EA  $   1,547.00 30.00%  $          1,082.90 N/A N/A

A42H3010SS6LP Wall-Mount Type 4X Enclosure42.00x30.00x10.00SS 
Type 316L EA  $   4,902.00 30.00%  $          3,431.40 N/A N/A

A42H3010SSLP Wall-Mount Type 4X Enclosure42.00x30.00x10.00SS 
Type 304 EA  $   4,039.00 30.00%  $          2,827.30 N/A N/A

A42H3010SSLP3PT Wall-Mount 4X Encl, 3pt Latch42.00x30.00x10.00SS 
Type 304 EA  $   4,188.00 30.00%  $          2,931.60 N/A N/A

A42H30BLP Wall-Mount Type 4 
Enclosure42.00x30.00x8.00SteelGray EA  $   1,404.00 30.00%  $             982.80 N/A N/A

A42H3608SS6LP Wall-Mount Type 4X Enclosure42.00x36.00x8.00SS 
Type 316L EA  $   5,216.00 30.00%  $          3,651.20 N/A N/A

A42H3608SSLP Wall-Mount Type 4X Enclosure42.00x36.00x8.00SS 
Type 304 EA  $   4,296.00 30.00%  $          3,007.20 N/A N/A

A42H3612SSLP3PT Wall-Mount 4X Encl, 3pt Latch42.00x36.00x12.00SS 
Type 304 EA  $   5,071.00 30.00%  $          3,549.70 N/A N/A

A42H3612SSLP3PTW Wall-Mount 4X Encl, 3pt 
Latch42.00x36.00x12.00Stainless SteelWhite EA  $   5,071.00 30.00%  $          3,549.70 N/A N/A

A42H36BLP Wall-Mount Type 4 
Enclosure42.00x36.00x8.00SteelGray EA  $   1,566.00 30.00%  $          1,096.20 N/A N/A
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A42H4212WFSSLP3PT Two Door Wall-MtgType 4X 
Encl.42.00x42.00x12.00SS Type 304 EA  $   8,285.00 30.00%  $          5,799.50 N/A N/A

A42H4812WFSSLP3PT Two Door Wall-MtgType 4X 
Encl.42.00x48.00x12.00SS Type 304 EA  $   8,950.00 30.00%  $          6,265.00 N/A N/A

A42H6012WFSSALP3PT Two Door Wall-MtgType 4X 
Encl.42.00x60.00x12.00SS Type 304 EA  $ 10,220.00 30.00%  $          7,154.00 N/A N/A

A42HS3112LP Type 4 Disconnect 
Enclosure42.00x31.38x12.00SteelGray EA  $   1,659.00 30.00%  $          1,161.30 N/A N/A

A42HS3112SS6LP Type 4X Disconnect Enclosure42.00x31.38x12.00SS 
Type 316L EA  $   6,878.00 30.00%  $          4,814.60 N/A N/A

A42HS3112SSLP Type 4X Disconnect Enclosure42.00x31.38x12.00SS 
Type 304 EA  $   4,929.00 30.00%  $          3,450.30 N/A N/A

A42HS3712LP Type 4 Disconnect 
Enclosure42.00x37.38x12.00SteelGray EA  $   1,846.00 30.00%  $          1,292.20 N/A N/A

A42HS3712SS6LP Type 4X Disconnect Enclosure42.00x37.38x12.00SS 
Type 316L EA  $   7,740.00 30.00%  $          5,418.00 N/A N/A

A42HS3712SSLP Type 4X Disconnect Enclosure42.00x37.38x12.00SS 
Type 304 EA  $   5,542.00 30.00%  $          3,879.40 N/A N/A

A42N3009 Large Type 1 Enclosure42.00x30.00x9.25SteelGray EA  $   1,043.00 30.00%  $             730.10 N/A N/A
A42N3013 Large Type 1 Enclosure42.00x30.00x13.25SteelGray EA  $   1,179.00 30.00%  $             825.30 N/A N/A
A42N3609 Large Type 1 Enclosure42.00x36.00x9.25SteelGray EA  $   1,190.00 30.00%  $             833.00 N/A N/A
A42N3613 Large Type 1 Enclosure42.00x36.00x13.25SteelGray EA  $   1,335.00 30.00%  $             934.50 N/A N/A
A42P24 Panel, NEMA 12 / 39.00x21.00fits 42x24SteelWhite EA  $      198.10 30.00%  $             138.67 N/A N/A
A42P24G Panel, NEMA 12 / 39.00x21.00fits 42x24Steel EA  $      198.10 30.00%  $             138.67 N/A N/A
A42P30 Panel, NEMA 12 / 39.00x27.00fits 42x30SteelWhite EA  $      263.00 30.00%  $             184.10 N/A N/A
A42P30G Panel, NEMA 12 / 39.00x27.00fits 42x30Steel EA  $      263.00 30.00%  $             184.10 N/A N/A
A42P30SS6 Panel, NEMA 12 / 39.00x27.00fits 42x30SS Type 316 EA  $      747.30 30.00%  $             523.11 N/A N/A
A42P33 Panel, Nema 1242.88x33.75SteelWhite EA  $      291.60 30.00%  $             204.12 N/A N/A
A42P33G Panel, Nema 1242.88x33.75Steel EA  $      291.60 30.00%  $             204.12 N/A N/A
A42P36 Panel, NEMA 12 / 39.00x33.00fits 42x36SteelWhite EA  $      309.40 30.00%  $             216.58 N/A N/A
A42P36G Panel, NEMA 12 / 39.00x33.00fits 42x36Steel EA  $      309.40 30.00%  $             216.58 N/A N/A
A42P36SS6 Panel, NEMA 12 / 39.00x33.00fits 42x36SS Type 316 EA  $      896.00 30.00%  $             627.20 N/A N/A
A42P42 Panel, NEMA 12 / 39.00x39.00fits 42x42SteelWhite EA  $      356.60 30.00%  $             249.62 N/A N/A
A42P42G Panel, NEMA 12 / 39.00x39.00fits 42x42Steel EA  $      356.60 30.00%  $             249.62 N/A N/A
A42P72 Panel, Nema 1242.88x72.00SteelWhite EA  $      547.90 30.00%  $             383.53 N/A N/A
A42P72G Panel, Nema 1242.88x72.00Steel EA  $      547.90 30.00%  $             383.53 N/A N/A
A42R3012HCR Type 3R Enclosure, Hng Cover42.00x30.00x12.00Steel EA  $   1,155.00 30.00%  $             808.50 N/A N/A
A42R3612HCR Type 3R Enclosure, Hng Cover42.00x36.00x12.00Steel EA  $   1,319.00 30.00%  $             923.30 N/A N/A
A42SA3208LP Type 12 SA Disconnect Encl.42.00x31.38x8.00Steel EA  $   1,329.00 30.00%  $             930.30 N/A N/A
A42SA3208LPPL Type 12 SA Disc. Enc. w EA  $   1,357.00 30.00%  $             949.90 N/A N/A
A42SA3210LP Type 12 SA Disconnect Encl.42.00x31.38x10.00Steel EA  $   1,365.00 30.00%  $             955.50 N/A N/A
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A42SA3210LPPL Type 12 SA Disc. Enc. w 
Handle42.00x31.38x10.00Steel EA  $   1,424.00 30.00%  $             996.80 N/A N/A

A42SA3212LP Type 12 SA Disconnect Encl.42.00x31.38x12.00Steel EA  $   1,480.00 30.00%  $          1,036.00 N/A N/A

A42SA3212LPPL Type 12 SA Disc. Enc. w 
Handle42.00x31.38x12.00Steel EA  $   1,492.00 30.00%  $          1,044.40 N/A N/A

A42SA3216LPPL Type 12 SA Disc. Enc. w 
Handle42.00x31.38x16.00Steel EA  $   1,547.00 30.00%  $          1,082.90 N/A N/A

A42SA3808LP Type 12 SA Disconnect Encl.42.00x37.38x8.00Steel EA  $   1,485.00 30.00%  $          1,039.50 N/A N/A
A42SA3808LPPL Type 12 SA Disc. Enc. w EA  $   1,495.00 30.00%  $          1,046.50 N/A N/A
A42SA3810LP Type 12 SA Disconnect Encl.42.00x37.38x10.00Steel EA  $   1,517.00 30.00%  $          1,061.90 N/A N/A

A42SA3810LPPL Type 12 SA Disc. Enc. w 
Handle42.00x37.38x10.00Steel EA  $   1,569.00 30.00%  $          1,098.30 N/A N/A

A42SA3812LP Type 12 SA Disconnect Encl.42.00x37.38x12.00Steel EA  $   1,596.00 30.00%  $          1,117.20 N/A N/A

A42SA3812LPPL Type 12 SA Disc. Enc. w 
Handle42.00x37.38x12.00Steel EA  $   1,640.00 30.00%  $          1,148.00 N/A N/A

A42SA3816LPPL Type 12 SA Disc. Enc. w 
Handle42.00x37.38x16.00Steel EA  $   1,669.00 30.00%  $          1,168.30 N/A N/A

A42T Terminal Strap / Terminal Kitfits 42.00SteelWhite EA  $        61.78 30.00%  $               43.25 N/A N/A

A42X1E2808 Type 12 Disconnect Encl., 1 
Dr42.00x28.25x8.00SteelGray EA  $   1,188.00 30.00%  $             831.60 N/A N/A

A42X1E2810 Type 12 Disconnect Encl., 1 
Dr42.00x28.25x10.00SteelGray EA  $   1,224.00 30.00%  $             856.80 N/A N/A

A42X2E5408 Type 12 Disconnect Encl., 2 
Dr42.00x54.50x8.00SteelGray EA  $   2,025.00 30.00%  $          1,417.50 N/A N/A

A42X2E5410 Type 12 Disconnect Encl., 2 
Dr42.00x54.50x10.00SteelGray EA  $   2,054.00 30.00%  $          1,437.80 N/A N/A

A42X3E8310 Type 12 Disconnect Encl., 3 
Dr42.00x82.25x10.00SteelGray EA  $   3,116.00 30.00%  $          2,181.20 N/A N/A

A42X4E10810 Type 12 Disconnect Encl., 4 
Dr42.00x108.50x10.00SteelGray EA  $   4,490.00 30.00%  $          3,143.00 N/A N/A

A4412RT Wire Trough, Type 3R4.00x4.00x12.00Steel EA  $        86.79 30.00%  $               60.75 N/A N/A
A4412T1T Wire Trough, Type 14.00x4.00x12.00SteelGray EA  $        34.96 30.00%  $               24.47 N/A N/A
A4418RT Wire Trough, Type 3R4.00x4.00x12.00Steel EA  $      111.20 30.00%  $               77.84 N/A N/A
A4424RT Wire Trough, Type 3R4.00x4.00x24.00Steel EA  $      123.40 30.00%  $               86.38 N/A N/A
A4424T1T Wire Trough, Type 14.00x4.00x24.00SteelGray EA  $        61.50 30.00%  $               43.05 N/A N/A
A4436RT Wire Trough, Type 3R4.00x4.00x36.00Steel EA  $      160.50 30.00%  $             112.35 N/A N/A
A4436T1T Wire Trough, Type 14.00x4.00x36.00SteelGray EA  $        83.65 30.00%  $               58.56 N/A N/A
A443DSC J Box, Type 12 Flat Cover/Scr3.50x4.00x2.75SteelGray EA  $        70.75 30.00%  $               49.53 N/A N/A
A4448RT Wire Trough, Type 3R4.00x4.00x48.00Steel EA  $      197.00 30.00%  $             137.90 N/A N/A
A4448T1T Wire Trough, Type 14.00x4.00x48.00SteelGray EA  $      105.70 30.00%  $               73.99 N/A N/A

A445DSC J Box,Type 12 Dome 
Cover/Scr3.50x4.00x3.75SteelGray EA  $        88.34 30.00%  $               61.84 N/A N/A
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A4460RT Wire Trough, Type 3R4.00x4.00x60.00Steel EA  $      233.80 30.00%  $             163.66 N/A N/A
A4460T1T Wire Trough, Type 14.00x4.00x60.00SteelGray EA  $      111.60 30.00%  $               78.12 N/A N/A
A4472RT Wire Trough, Type 3R4.00x4.00x72.00Steel EA  $      273.70 30.00%  $             191.59 N/A N/A
A4472T1T Wire Trough, Type 14.00x4.00x72.00SteelGray EA  $      128.00 30.00%  $               89.60 N/A N/A
A4496T1T Wire Trough, Type 14.00x4.00x96.00SteelGray EA  $      233.20 30.00%  $             163.24 N/A N/A
A44CCOL Straight Pedestal Column35.00x4.00x4.00SteelGray EA  $      432.80 30.00%  $             302.96 N/A N/A
A44PBCOL Angled Pedestal Column41.00x4.00x4.00SteelGray EA  $      511.30 30.00%  $             357.91 N/A N/A
A482408LP Wall-Mount Type 12/13 Encl.48.00x24.00x8.00Steel EA  $   1,058.00 30.00%  $             740.60 N/A N/A
A482411HCT CT Enclosure / Hinge Cover48.00x24.00x11.00Steel EA  $   1,649.00 30.00%  $          1,154.30 N/A N/A
A483008LP Wall-Mount Type 12/13 Encl.48.00x30.00x8.00Steel EA  $   1,200.00 30.00%  $             840.00 N/A N/A
A483010LP Wall-Mount Type 12/13 Encl.48.00x30.00x10.00Steel EA  $   1,268.00 30.00%  $             887.60 N/A N/A
A483011HCT CT Enclosure / Hinge Cover48.00x30.00x11.00Steel EA  $   1,801.00 30.00%  $          1,260.70 N/A N/A
A483608LP Wall-Mount Type 12/13 Encl.48.00 36.00x8.00Steel EA  $   1,306.00 30.00%  $             914.20 N/A N/A

A483608LPEMCSS Wall-Mount EMC Enclosure48.00x36.00x8.00SS Type 
304 EA  $   7,327.00 30.00%  $          5,128.90 N/A N/A

A483610LP Wall-Mount Type 12/13 Encl.48.00x36.00x10.00Steel EA  $   1,375.00 30.00%  $             962.50 N/A N/A
A483611CT CT Enclosure / Screw Cover48.00x36.00x11.00Steel EA  $   1,346.00 30.00%  $             942.20 N/A N/A
A483611HCT CT Enclosure / Hinge Cover48.00x36.00x11.00Steel EA  $   1,955.00 30.00%  $          1,368.50 N/A N/A
A483612LP Wall-Mount Type 12/13 Encl.48.00x36.00x12.00Steel EA  $   1,445.00 30.00%  $          1,011.50 N/A N/A
A483616LP Wall-Mount Type 12/13 Encl.48.00x36.00x16.00Steel EA  $   1,585.00 30.00%  $          1,109.50 N/A N/A
A483620LP Wall-Mount Type 12/13 Encl.48.00x36.00x20.00Steel EA  $   1,773.00 30.00%  $          1,241.10 N/A N/A

A484812WFLP Two Door Wall-MtgType 12 
Encl.48.00x48.00x12.00Steel EA  $   2,303.00 30.00%  $          1,612.10 N/A N/A

A484812WFSSLP Two Door Wall-MtgType 12 
Encl.48.00x48.00x12.00SS Type 304 EA  $   8,596.00 30.00%  $          6,017.20 N/A N/A

A484814CTCJ CT Cabinet/Screw Cvr, Ft Mt 
Panel48.00x48.00x14.00Steel EA  $   1,124.00 30.00%  $             786.80 N/A N/A

A484814HCT CT Enclosure / Hinge Cover48.00x48.00x14.00Steel EA  $   2,564.00 30.00%  $          1,794.80 N/A N/A
A48AB3810LP Type 12 A-B Disconnect Encl.48.00x37.38x10.00Steel EA  $   1,603.00 30.00%  $          1,122.10 N/A N/A
A48AB3812LP Type 12 A-B Disconnect Encl.48.00x37.38x12.00Steel EA  $   1,685.00 30.00%  $          1,179.50 N/A N/A
A48AB3816LP Type 12 A-B Disconnect Encl.48.00x37.38x16.00Steel EA  $   1,846.00 30.00%  $          1,292.20 N/A N/A
A48D3612 Type 9 Enclosure48.00x36.00x12.00SteelGray EA  $ 13,280.00 30.00%  $          9,296.00 N/A N/A

A48H30CLP Wall-Mount Type 4 
Enclosure48.00x30.00x10.00SteelGray EA  $   1,613.00 30.00%  $          1,129.10 N/A N/A

A48H3608ALLP Wall-Mount Type 4X 
Enclosure48.00x36.00x8.00Aluminum EA  $   3,365.00 30.00%  $          2,355.50 N/A N/A

A48H3608SS6LP Wall-Mount Type 4X Enclosure48.00x36.00x8.00SS 
Type 316L EA  $   5,743.00 30.00%  $          4,020.10 N/A N/A

A48H3608SS6LP3PT Wall-Mount 4X Encl, 3pt Latch48.00x36.00x8.00SS 
Type 316L EA  $   6,049.00 30.00%  $          4,234.30 N/A N/A

A48H3608SSLP Wall-Mount Type 4X Enclosure48.00x36.00x8.00SS 
Type 304 EA  $   4,733.00 30.00%  $          3,313.10 N/A N/A
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A48H3608SSLP3PT Wall-Mount 4X Encl, 3pt Latch48.00x36.00x8.00SS 
Type 304 EA  $   4,983.00 30.00%  $          3,488.10 N/A N/A

A48H3610SS6LP Wall-Mount Type 4X Enclosure48.00x36.00x10.00SS 
Type 316L EA  $   6,163.00 30.00%  $          4,314.10 N/A N/A

A48H3610SS6LP3PT Wall-Mount 4X Encl, 3pt Latch48.00x36.00x10.00SS 
Type 316L EA  $   6,494.00 30.00%  $          4,545.80 N/A N/A

A48H3610SSLP Wall-Mount Type 4X Enclosure48.00x36.00x10.00SS 
Type 304 EA  $   5,270.00 30.00%  $          3,689.00 N/A N/A

A48H3610SSLP3PT Wall-Mount 4X Encl, 3pt Latch48.00x36.00x10.00SS 
Type 304 EA  $   5,555.00 30.00%  $          3,888.50 N/A N/A

A48H3612GQRLP Wall-Mount Type 4X 
Enclosure48.25x36.25x12.00Fiberglass EA  $   3,426.00 30.00%  $          2,398.20 N/A N/A

A48H3612SS6LP Wall-Mount Type 4X Enclosure48.00x36.00x12.00SS 
Type 316L EA  $   6,419.00 30.00%  $          4,493.30 N/A N/A

A48H3612SS6LP3PT Wall-Mount 4X Encl, 3pt Latch48.00x36.00x12.00SS 
Type 316L EA  $   6,763.00 30.00%  $          4,734.10 N/A N/A

A48H3612SSLP Wall-Mount Type 4X Enclosure48.00x36.00x12.00SS 
Type 304 EA  $   5,290.00 30.00%  $          3,703.00 N/A N/A

A48H3612SSLP3PT Wall-Mount 4X Encl, 3pt Latch48.00x36.00x12.00SS 
Type 304 EA  $   5,571.00 30.00%  $          3,899.70 N/A N/A

A48H3612SSLP3PTW Wall-Mount 4X Encl, 3pt 
Latch48.00x36.00x12.00Stainless SteelWhite EA  $   5,571.00 30.00%  $          3,899.70 N/A N/A

A48H3616GQRLP Wall-Mount Type 4X 
Enclosure48.25x36.25x16.00Fiberglass EA  $   3,807.00 30.00%  $          2,664.90 N/A N/A

A48H3616SS6LP Wall-Mount Type 4X Enclosure48.00x36.00x16.00SS 
Type 316L EA  $   6,667.00 30.00%  $          4,666.90 N/A N/A

A48H3616SS6LP3PT Wall-Mount 4X Encl, 3pt Latch48.00x36.00x16.00SS 
Type 316L EA  $   7,021.00 30.00%  $          4,914.70 N/A N/A

A48H3616SSLP Wall-Mount Type 4X Enclosure48.00x36.00x16.00SS 
Type 304 EA  $   5,843.00 30.00%  $          4,090.10 N/A N/A

A48H3616SSLP3PT Wall-Mount 4X Encl, 3pt Latch48.00x36.00x16.00SS 
Type 304 EA  $   6,157.00 30.00%  $          4,309.90 N/A N/A

A48H3616SSLP3PTW Wall-Mount 4X Encl, 3pt 
Latch48.00x36.00x16.00Stainless SteelWhite EA  $   6,157.00 30.00%  $          4,309.90 N/A N/A

A48H3620GQRLP Wall-Mount Type 4X 
Enclosure48.25x36.25x20.00Fiberglass EA  $   4,295.00 30.00%  $          3,006.50 N/A N/A

A48H36BLP Wall-Mount Type 4 
Enclosure48.00x36.00x8.00SteelGray EA  $   1,710.00 30.00%  $          1,197.00 N/A N/A

A48H36CLP Wall-Mount Type 4 
Enclosure48.00x36.00x10.00SteelGray EA  $   1,800.00 30.00%  $          1,260.00 N/A N/A

A48H36DLP Wall-Mount Type 4 
Enclosure48.00x36.00x12.00SteelGray EA  $   1,838.00 30.00%  $          1,286.60 N/A N/A
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A48H36DLP3PT Wall Mount Type 4 Encl w 3pt48.00 x36.00 
x12.00SteelGray EA  $   1,888.00 36.0%  $          1,208.32 N/A N/A

A48H36FLP Wall-Mount Type 4 
Enclosure48.00x36.00x16.00SteelGray EA  $   2,015.00 30.00%  $          1,410.50 N/A N/A

A48H36FLP3PT Wall Mount Type 4 Encl w 3pt48.00 x36.00 
x16.00SteelGray EA  $   2,066.00 36.0%  $          1,322.24 N/A N/A

A48H4812WFSSLP3PT Two Door Wall-MtgType 4X 
Encl.48.00x48.00x12.00SS Type 304 EA  $   9,739.00 30.00%  $          6,817.30 N/A N/A

A48HS3612GQRLP Type 4X Disconnect 
Enclosure48.25x36.25x12.00Fiberglass EA  $   4,113.00 30.00%  $          2,879.10 N/A N/A

A48HS3712LP Type 4 Disconnect 
Enclosure48.00x37.38x12.00SteelGray EA  $   2,011.00 30.00%  $          1,407.70 N/A N/A

A48HS3712SS6LP Type 4X Disconnect Enclosure48.00x37.38x12.00 SS 
Type 316L EA  $   8,509.00 30.00%  $          5,956.30 N/A N/A

A48HS3712SSLP Type 4X Disconnect Enclosure48.00x37.38x12.00SS 
Type 304 EA  $   6,092.00 30.00%  $          4,264.40 N/A N/A

A48N2512FSLP Large Type 1 Enclosure48.00x25.50x12.00SteelGray EA  $   1,735.00 30.00%  $          1,214.50 N/A N/A
A48N2518FSLP Large Type 1 Enclosure48.00x25.50x18.00SteelGray EA  $   1,766.00 30.00%  $          1,236.20 N/A N/A
A48N3609 Large Type 1 Enclosure48.00x36.00x9.25SteelGray EA  $   1,316.00 30.00%  $             921.20 N/A N/A
A48N3611 Large Type 1 Enclosure48.00x36.00x11.25SteelGray EA  $   1,394.00 30.00%  $             975.80 N/A N/A
A48N3613 Large Type 1 Enclosure48.00x36.00x13.25SteelGray EA  $   1,475.00 30.00%  $          1,032.50 N/A N/A
A48N3617 Large Type 1 Enclosure48.00x36.00x17.25SteelGray EA  $   1,634.00 30.00%  $          1,143.80 N/A N/A
A48N5212FSLP Large Type 1 Enclosure48.00x52.00x12.00SteelGray EA  $   2,172.00 30.00%  $          1,520.40 N/A N/A
A48N5218FSLP Large Type 1 Enclosure48.00x52.00x18.00SteelGray EA  $   2,196.00 30.00%  $          1,537.20 N/A N/A
A48P24 Panel, NEMA 12 / 45.00x21.00fits 48x24SteelWhite EA  $      224.20 30.00%  $             156.94 N/A N/A
A48P24G Panel, NEMA 12 / 45.00x21.00fits 48x24Steel EA  $      224.20 30.00%  $             156.94 N/A N/A
A48P30 Panel, NEMA 12 / 45.00x27.00fits 48x30SteelWhite EA  $      294.90 30.00%  $             206.43 N/A N/A
A48P30G Panel,Lg NEMA 12 / 45.00x27.00fits 48x30Steel EA  $      294.90 30.00%  $             206.43 N/A N/A
A48P36 Panel, NEMA 12 / 45.00x33.00fits 48x36SteelWhite EA  $      349.40 30.00%  $             244.58 N/A N/A
A48P36AL Panel, NEMA 12 / 45.00x33.00fits 48x36Aluminum EA  $      603.00 30.00%  $             422.10 N/A N/A
A48P36G Panel, NEMA 12 / 45.00x27.00fits 48x36Steel EA  $      349.40 30.00%  $             244.58 N/A N/A
A48P36SS6 Panel, NEMA 12 / 45.00x33.00fits 48x36SS Type 316 EA  $      969.80 30.00%  $             678.86 N/A N/A
A48P42 Panel, NEMA 12 / 45.00x39.00fits 48x42SteelWhite EA  $      403.80 30.00%  $             282.66 N/A N/A
A48P42G Panel, NEMA 12 / 45.00x39.00fits 48x42Steel EA  $      403.80 30.00%  $             282.66 N/A N/A
A48P48 Panel,Lg NEMA 12 / 44.00x44.00fits 48x48SteelWhite EA  $      483.30 30.00%  $             338.31 N/A N/A
A48P48G Panel,Lg NEMA 12 / 44.00x44.00fits 48x48Steel EA  $      487.80 30.00%  $             341.46 N/A N/A
A48R3612HCR Type 3R Enclosure, Hng Cover48.00x36.00x12.00Steel EA  $   1,397.00 30.00%  $             977.90 N/A N/A

A48R3616 Type 3R Enclosure, Screw 
Cover48.00x36.00x16.00Steel EA  $   1,403.00 30.00%  $             982.10 N/A N/A

A48R3616HCR Type 3R Enclosure, Hng Cover48.00x36.00x16.00Steel EA  $   1,580.00 30.00%  $          1,106.00 N/A N/A

A48R3616NK Type 3R Enclosure, Screw 
Cover48.00x36.00x16.00Steel EA  $   1,403.00 30.00%  $             982.10 N/A N/A
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A48R368 Type 3R Enclosure, Screw EA  $      700.60 30.00%  $             490.42 N/A N/A
A48R368NK Type 3R Enclosure, Screw EA  $      700.60 30.00%  $             490.42 N/A N/A

A48SA2610LPPL Type 12 SA Disc. Enc. w 
Handle48.00x25.38x10.00Steel EA  $   1,576.00 30.00%  $          1,103.20 N/A N/A

A48SA3808LP Type 12 SA Disconnect Encl.48.00x37.38x8.00Steel EA  $   1,618.00 30.00%  $          1,132.60 N/A N/A
A48SA3808LPPL Type 12 SA Disc. Enc. w EA  $   1,617.00 30.00%  $          1,131.90 N/A N/A
A48SA3810LP Type 12 SA Disconnect Encl.48.00x37.38x10.00Steel EA  $   1,655.00 30.00%  $          1,158.50 N/A N/A

A48SA3810LPPL Type 12 SA Disc. Enc. w 
Handle48.00x37.38x10.00Steel EA  $   1,693.00 30.00%  $          1,185.10 N/A N/A

A48SA3812LP Type 12 SA Disconnect Encl.48.00x37.38x12.00Steel EA  $   1,740.00 30.00%  $          1,218.00 N/A N/A

A48SA3812LPPL Type 12 SA Disc. Enc. w 
Handle48.00x37.38x12.00Steel EA  $   1,775.00 30.00%  $          1,242.50 N/A N/A

A48SA3816LP Type 12 SA Disconnect Encl.48.00x37.38x16.00Steel EA  $   1,907.00 30.00%  $          1,334.90 N/A N/A

A48SA3816LPPL Type 12 SA Disc. Enc. w 
Handle48.00x37.38x16.00Steel EA  $   1,931.00 30.00%  $          1,351.70 N/A N/A

A48T Terminal Strap / Terminal Kitfits 48.00SteelWhite EA  $        68.96 30.00%  $               48.27 N/A N/A

A48X1E4010 Type 12 Disconnect Encl., 1 
Dr48.00x40.25x10.00SteelGray EA  $   1,459.00 30.00%  $          1,021.30 N/A N/A

A48X1E4018 Type 12 Disconnect Encl., 1 
Dr48.00x40.25x18.00SteelGray EA  $   1,640.00 30.00%  $          1,148.00 N/A N/A

A48X1E4024 Type 12 Disconnect Encl., 1 
Dr48.00x40.25x24.00SteelGray EA  $   1,790.00 30.00%  $          1,253.00 N/A N/A

A48X2E7808 Type 12 Disconnect Encl., 2 
Dr48.00x78.50x8.00SteelGray EA  $   2,410.00 30.00%  $          1,687.00 N/A N/A

A48X2E7810 Type 12 Disconnect Encl., 2 
Dr48.00x78.50x10.00SteelGray EA  $   2,482.00 30.00%  $          1,737.40 N/A N/A

A48X2E7812 Type 12 Disconnect Encl., 2 
Dr48.00x78.50x12.00SteelGray EA  $   2,556.00 30.00%  $          1,789.20 N/A N/A

A48X2E7818 Type 12 Disconnect Encl., 2 
Dr48.00x78.50x18.00SteelGray EA  $   2,852.00 30.00%  $          1,996.40 N/A N/A

A48X2E7824 Type 12 Disconnect Encl., 2 
Dr48.00x78.50x24.00SteelGray EA  $   3,147.00 30.00%  $          2,202.90 N/A N/A

A48X3E11910 Type 12 Disconnect Encl., 3 
Dr48.00x118.25x10.00SteelGray EA  $   3,634.00 30.00%  $          2,543.80 N/A N/A

A48X3E11912 Type 12 Disconnect Encl., 3 
Dr48.00x118.25x12.00SteelGray EA  $   3,676.00 30.00%  $          2,573.20 N/A N/A

A48X3E11918 Type 12 Disconnect Encl., 3 
Dr48.00x118.25x18.00SteelGray EA  $   4,113.00 30.00%  $          2,879.10 N/A N/A

A48X4E15710 Type 12 Disconnect Encl., 4 
Dr48.00x156.50x10.00SteelGray EA  $   5,041.00 30.00%  $          3,528.70 N/A N/A

A48X4E15712 Type 12 Disconnect Encl., 4 
Dr48.00x156.50x12.00SteelGray EA  $   5,104.00 30.00%  $          3,572.80 N/A N/A
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A48X4E15718 Type 12 Disconnect Encl., 4 
Dr48.00x156.50x18.00SteelGray EA  $   5,618.00 30.00%  $          3,932.60 N/A N/A

A48X5E19612 Type 12 Disconnect Encl., 5 
Dr48.00x196.25x12.00SteelGray EA  $   6,177.00 30.00%  $          4,323.90 N/A N/A

A48X5E19618 Type 12 Disconnect Encl., 5 
Dr48.00x196.25x18.00SteelGray EA  $   6,693.00 30.00%  $          4,685.10 N/A N/A

A49P21N Panel, Lg Type 1 / 49.16x21.50fits 
60.00x25.5/26SteelWhite EA  $      334.50 30.00%  $             234.15 N/A N/A

A49P21NG Panel, Lg Type 1 / 49.16x21.50fits 60.00x25.5/26Steel EA  $      334.50 30.00%  $             234.15 N/A N/A

A49P32N Panel, Lg Type 1 / 49.16x32.00fits 
60.00x36/37SteelWhite EA  $      420.80 30.00%  $             294.56 N/A N/A

A49P32NG Panel, Lg Type 1 / 49.16x32.00fits 60.00x36/37Steel EA  $      420.80 30.00%  $             294.56 N/A N/A

A49P48N Panel, Lg Type 1 / 49.16x48.00fits 
60.00x52/53SteelWhite EA  $      508.30 30.00%  $             355.81 N/A N/A

A49P48NG Panel, Lg Type 1 / 49.16x48.00fits 60.00x52/53Steel EA  $      508.30 30.00%  $             355.81 N/A N/A

A49P68N Panel, Lg Type 1 / 49.16x68.00fits 
60.00x72/73SteelWhite EA  $      741.30 30.00%  $             518.91 N/A N/A

A49P68NG Panel, Lg Type 1 / 49.16x68.00fits 60.00x72/73Steel EA  $      741.30 30.00%  $             518.91 N/A N/A
A4AXFN Axial Fan, 4 in115v 50/60Hz EA  $      134.40 30.00%  $               94.08 N/A N/A
A4AXFN2 Axial Fan, 4 in230v 50/60Hz EA  $      162.60 30.00%  $             113.82 N/A N/A
A4AXFN24 Axial Fan, 4 in24vdc EA  $      171.80 30.00%  $             120.26 N/A N/A
A4AXFNGQ Axial Fan, 4 in, low noise115v 50/60Hz EA  $      133.00 30.00%  $               93.10 N/A N/A
A4AXFNPG Axial Fan, 4", compact115v 50/60Hz EA  $      133.00 30.00%  $               93.10 N/A N/A
A4P4G 316SS SC Haz Loc EXe Inch DimZinc EA  $          5.70 30.00%  $                 3.99 N/A N/A
A4R44 Type 3R Enclosure, Screw Cover4.00x4.00x4.00Steel EA  $        35.66 30.00%  $               24.96 N/A N/A
A4R44GV Type 3R Enclosure, Screw Cover4.00x4.00x4.00Steel EA  $        35.66 30.00%  $               24.96 N/A N/A
A4R44NK Type 3R Enclosure, Screw Cover4.00x4.00x4.00Steel EA  $        35.66 30.00%  $               24.96 N/A N/A
A50MFKR J Box Mounting Foot Kit (Qty 4)Fiberglass EA  $        92.12 30.00%  $               64.48 N/A N/A

A544208LP Two Door Floor-Mtg Type 12 
Enc54.06x42.06x8.06Steel EA  $   2,269.00 30.00%  $          1,588.30 N/A N/A

A544208LPG Two Door Floor-Mtg Type 12 
Enc54.00x42.00x8.00SteelGray EA  $   2,037.00 30.00%  $          1,425.90 N/A N/A

A544208SSLP Two Door Floor-Mtg Type 12 Enc54.00x42.00x8.00SS 
Type 304 EA  $   8,230.00 30.00%  $          5,761.00 N/A N/A

A54P33 Panel, Nema 1254.88x33.75SteelWhite EA  $      453.20 30.00%  $             317.24 N/A N/A
A54P33G Panel, Nema 1254.88x33.75Steel EA  $      453.20 30.00%  $             317.24 N/A N/A
A54P42 Panel,Lg NEMA 12 / 50.00x38.00fits 54x42SteelWhite EA  $      411.30 30.00%  $             287.91 N/A N/A
A54P42G Panel,Lg NEMA 12 / 50.00x38.00fits 54x42Steel EA  $      411.30 30.00%  $             287.91 N/A N/A
A54P72 Panel, Nema 1254.88x72.00SteelWhite EA  $      706.00 30.00%  $             494.20 N/A N/A
A54P72G Panel, Nema 1254.88x72.00Steel EA  $      706.00 30.00%  $             494.20 N/A N/A

A560160P Panel for ZONEX Enc, 1.5mm thickfits 
560x160mmSteelGalv EA  $        43.78 30.00%  $               30.65 N/A N/A
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A602418FS One-Door FS Enclosure Type 
1260.06x24.06x18.06Steel EA  $   2,177.00 30.00%  $          1,523.90 N/A N/A

A602418FSG One-Door FS Enclosure Type 
1260.06x24.06x18.06SteelGray EA  $   1,955.00 30.00%  $          1,368.50 N/A N/A

A602418SSFSN4 One-Door FS Enclosure Type 4X60.06x24.06x18.06SS 
Type 304 EA  $   9,288.00 30.00%  $          6,501.60 N/A N/A

A603608LP Wall-Mount Type 12/13 Encl.60.00x36.00x8.00Steel EA  $   1,570.00 30.00%  $          1,099.00 N/A N/A
A603610LP Wall-Mount Type 12/13 Encl.60.00x36.00x10.00Steel EA  $   1,602.00 30.00%  $          1,121.40 N/A N/A
A603612LP Wall-Mount Type 12/13 Encl.60.00x36.00x12.00Steel EA  $   1,681.00 30.00%  $          1,176.70 N/A N/A

A603612LPEMCSS Wall-Mount EMC Enclosure60.00x36.00x12.00SS 
Type 304 EA  $   9,668.00 30.00%  $          6,767.60 N/A N/A

A603616LP Wall-Mount Type 12/13 Encl.60.00x36.00x16.00Steel EA  $   1,896.00 30.00%  $          1,327.20 N/A N/A
A603620LP Wall-Mount Type 12/13 Encl.60.00x36.00x20.00Steel EA  $   2,058.00 30.00%  $          1,440.60 N/A N/A

A603624FS One-Door FS Enclosure Type 
1260.06x36.06x24.06Steel EA  $   2,968.00 30.00%  $          2,077.60 N/A N/A

A603624FSG One-Door FS Enclosure Type 
1260.06x36.06x24.06SteelGray EA  $   2,665.00 30.00%  $          1,865.50 N/A N/A

A603624SSFSN4 One-Door FS Enclosure Type 4X60.06x36.06x24.06SS 
Type 304 EA  $ 12,340.00 30.00%  $          8,638.00 N/A N/A

A6044CH J Box, Type 12 Hinged Cover6.00x4.00x4.00SteelGray EA  $        91.00 30.00%  $               63.70 N/A N/A

A6044CHEMCSS J Box Typ 4X EMC, Hinged Cover6.00x4.00x4.00SS 
Type 304 EA  $      580.00 30.00%  $             406.00 N/A N/A

A6044CHFL J Box, Tp 4, w Qtr Turn Latch6.00x4.00x4.00SteelGray EA  $      121.80 30.00%  $               85.26 N/A N/A

A6044CHNFSS J Box, Type 4X Hinged Cover6.00x4.00x4.00SS Type 
304 EA  $      383.00 30.00%  $             268.10 N/A N/A

A6044CHNFSS6 J Box, Type 4X Hinged Cover6.00x4.00x4.00SS Type 
316L EA  $      473.90 30.00%  $             331.73 N/A N/A

A6044LP J Box, Type 12 Lift-Off EA  $        92.38 30.00%  $               64.67 N/A N/A

A6044NFSS J Box, Type 4X Clamp Cover6.00x4.00x4.00SS Type 
304 EA  $      332.60 30.00%  $             232.82 N/A N/A

A6044NFSS6 J Box, Type 4X Clamp Cover6.00x4.00x4.00SS Type 
316L EA  $      423.60 30.00%  $             296.52 N/A N/A

A6044SC J Box,Type 12 Screw Cover6.00x4.00x4.00SteelGray EA  $        92.44 30.00%  $               64.71 N/A N/A

A604808LP Two Door Floor-Mtg Type 12 
Enc60.06x48.06x8.06Steel EA  $   3,085.00 30.00%  $          2,159.50 N/A N/A

A604808LPG Two Door Floor-Mtg Type 12 
Enc60.06x48.06x8.06SteelGray EA  $   2,768.00 30.00%  $          1,937.60 N/A N/A

A604808SSLP Two Door Floor-Mtg Type 12 Enc60.06x48.06x8.06SS 
Type 304 EA  $ 11,230.00 30.00%  $          7,861.00 N/A N/A

A604810LP Two Door Floor-Mtg Type 12 
Enc60.06x48.06x10.06Steel EA  $   3,096.00 30.00%  $          2,167.20 N/A N/A

4388 of 9702



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hoffman                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

A604810LPG Two Door Floor-Mtg Type 12 
Enc60.06x48.06x10.06SteelGray EA  $   2,778.00 30.00%  $          1,944.60 N/A N/A

A604810SSLP Two Door Floor-Mtg Type 12 
Enc60.06x48.06x10.06SS Type 304 EA  $ 11,600.00 30.00%  $          8,120.00 N/A N/A

A604812LP Two Door Floor-Mtg Type 12 
Enc60.06x48.06x12.06Steel EA  $   3,193.00 30.00%  $          2,235.10 N/A N/A

A604812LPG Two Door Floor-Mtg Type 12 
Enc60.06x48.06x12.06SteelGray EA  $   2,867.00 30.00%  $          2,006.90 N/A N/A

A604812SSLP Two Door Floor-Mtg Type 12 
Enc60.06x48.06x12.06SS Type 304 EA  $ 11,960.00 30.00%  $          8,372.00 N/A N/A

A604816LP Two Door Floor-Mtg Type 12 
Enc60.06x48.06x16.06Steel EA  $   3,382.00 30.00%  $          2,367.40 N/A N/A

A604816LPG Two Door Floor-Mtg Type 12 
Enc60.06x48.06x16.06SteelGray EA  $   3,037.00 30.00%  $          2,125.90 N/A N/A

A604816SSLP Two Door Floor-Mtg Type 12 
Enc60.06x48.06x16.06SS Type 304 EA  $ 12,690.00 30.00%  $          8,883.00 N/A N/A

A604818FSD Two-Door FS Enclosure Type 
1260.06x48.06x18.06Steel EA  $   3,947.00 30.00%  $          2,762.90 N/A N/A

A604818FSDG Two-Door FS Enclosure Type 
1260.06x48.06x18.06SteelGray EA  $   3,543.00 30.00%  $          2,480.10 N/A N/A

A604818SSFSD Two-Door FS Enclosure Type 1260.06x48.06x18.06SS 
Type 304 EA  $ 14,820.00 30.00%  $        10,374.00 N/A N/A

A604818SSFSDN4 Two-Door FS Enclosure Type 4X60.06x48.06x18.06SS 
Type 304 EA  $ 16,460.00 30.00%  $        11,522.00 N/A N/A

A604820LP Two Door Floor-Mtg Type 12 
Enc60.06x48.06x20.06Steel EA  $   3,678.00 30.00%  $          2,574.60 N/A N/A

A604820LPG Two Door Floor-Mtg Type 12 
Enc60.06x48.06x20.06SteelGray EA  $   3,302.00 30.00%  $          2,311.40 N/A N/A

A604820SSLP Two Door Floor-Mtg Type 12 
Enc60.06x48.06x20.06SS Type 304 EA  $ 13,410.00 30.00%  $          9,387.00 N/A N/A

A604824LP Two Door Floor-Mtg Type 12 
Enc60.06x48.06x24.06Steel EA  $   3,877.00 30.00%  $          2,713.90 N/A N/A

A604824LPG Two Door Floor-Mtg Type 12 
Enc60.06x48.06x24.06SteelGray EA  $   3,481.00 30.00%  $          2,436.70 N/A N/A

A604824SSLP Two Door Floor-Mtg Type 12 
Enc60.06x48.06x24.06SS Type 304 EA  $ 14,120.00 30.00%  $          9,884.00 N/A N/A

A604CH J Box, Type 12 Hinged Cover6.00x4.00x3.00SteelGray EA  $        86.15 30.00%  $               60.31 N/A N/A
A604CHEMC J Box Typ 12 EMC, Hinged Cover6.00x4.00x3.00Steel EA  $      339.30 30.00%  $             237.51 N/A N/A
A604CHFL J Box, Tp 4, w Qtr Turn Latch6.00x4.00x3.00SteelGray EA  $      115.70 30.00%  $               80.99 N/A N/A

A604CHFTC J Box,Type 12 Hinged Cover 
FTC6.00x4.00x4.54SteelGray EA  $        98.56 30.00%  $               68.99 N/A N/A

A604CHNF J Box, Type 4 Hinged Cover6.00x4.00x3.00SteelGray EA  $      121.70 30.00%  $               85.19 N/A N/A
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A604CHQR J Box,Type 12 Hinged Cover 
QR6.00x4.00x3.00SteelGray EA  $        93.09 30.00%  $               65.16 N/A N/A

A604LP J Box, Type 12 Lift-Off EA  $        85.15 30.00%  $               59.61 N/A N/A
A604NF J Box, Type 4 Clamp Cover6.00x4.00x3.00SteelGray EA  $      106.10 30.00%  $               74.27 N/A N/A
A604NFAL J Box, Type 4X Clamp EA  $      275.60 30.00%  $             192.92 N/A N/A
A604SC J Box,Type 12 Screw Cover6.00x4.00x3.00SteelGray EA  $        87.44 30.00%  $               61.21 N/A N/A

A606010LP Two Door Floor-Mtg Type 12 
Enc60.06x60.06x10.06Steel EA  $   3,568.00 30.00%  $          2,497.60 N/A N/A

A606010LPG Two Door Floor-Mtg Type 12 
Enc60.06x60.06x10.06SteelGray EA  $   3,203.00 30.00%  $          2,242.10 N/A N/A

A606010SSLP Two Door Floor-Mtg Type 12 
Enc60.06x60.06x10.06SS Type 304 EA  $ 13,030.00 30.00%  $          9,121.00 N/A N/A

A606012LP Two Door Floor-Mtg Type 12 
Enc60.06x60.06x12.06Steel EA  $   3,576.00 30.00%  $          2,503.20 N/A N/A

A606012LPG Two Door Floor-Mtg Type 12 
Enc60.06x60.06x12.06SteelGray EA  $   3,210.00 30.00%  $          2,247.00 N/A N/A

A606012SSLP Two Door Floor-Mtg Type 12 
Enc60.06x60.06x12.06SS Type 304 EA  $ 13,410.00 30.00%  $          9,387.00 N/A N/A

A606016LP Two Door Floor-Mtg Type 12 
Enc60.06x60.06x16.06Steel EA  $   3,789.00 30.00%  $          2,652.30 N/A N/A

A606016LPG Two Door Floor-Mtg Type 12 
Enc60.06x60.06x16.06SteelGray EA  $   3,400.00 30.00%  $          2,380.00 N/A N/A

A606016SSLP Two Door Floor-Mtg Type 12 
Enc60.06x60.06x16.06SS Type 304 EA  $ 14,210.00 30.00%  $          9,947.00 N/A N/A

A606024LP Two Door Floor-Mtg Type 12 
Enc60.06x60.06x24.06Steel EA  $   4,334.00 30.00%  $          3,033.80 N/A N/A

A606024LPG Two Door Floor-Mtg Type 12 
Enc60.06x60.06x24.06SteelGray EA  $   3,890.00 30.00%  $          2,723.00 N/A N/A

A606024SSLP Two Door Floor-Mtg Type 12 
Enc60.06x60.06x24.06SS Type 304 EA  $ 15,830.00 30.00%  $        11,081.00 N/A N/A

A606CH J Box, Type 12 Hinged Cover6.00x6.00x4.00SteelGray EA  $        97.54 30.00%  $               68.28 N/A N/A
A606CHAL J Box, Type 12 Hinged EA  $      305.60 30.00%  $             213.92 N/A N/A
A606CHEMC J Box Typ 12 EMC, Hinged Cover6.00x6.00x4.00Steel EA  $      395.50 30.00%  $             276.85 N/A N/A

A606CHEMCSS J Box Typ 4X EMC, Hinged Cover6.00x6.00x4.00SS 
Type 304 EA  $      651.60 30.00%  $             456.12 N/A N/A

A606CHFL J Box, Tp 4, w Qtr Turn Latch6.00x6.00x4.00SteelGray EA  $      130.90 30.00%  $               91.63 N/A N/A

A606CHFTC J Box,Type 12 Hinged Cover 
FTC6.00x6.00x4.54SteelGray EA  $      115.20 30.00%  $               80.64 N/A N/A

A606CHNF J Box, Type 4 Hinged Cover6.00x6.00x4.00SteelGray EA  $      137.80 30.00%  $               96.46 N/A N/A

A606CHNFSS J Box, Type 4X Hinged Cover6.00x6.00x4.00SS Type 
304 EA  $      418.30 30.00%  $             292.81 N/A N/A
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A606CHNFSS6 J Box, Type 4X Hinged Cover6.00x6.00x4.00SS Type 
316L EA  $      532.90 30.00%  $             373.03 N/A N/A

A606CHQR J Box,Type 12 Hinged Cover 
QR6.00x6.00x4.00SteelGray EA  $      108.70 30.00%  $               76.09 N/A N/A

A606LP J Box, Type 12 Lift-Off EA  $        99.27 30.00%  $               69.49 N/A N/A
A606NF J Box, Type 4 Clamp Cover6.00x6.00x4.00SteelGray EA  $      123.60 30.00%  $               86.52 N/A N/A
A606NFAL J Box, Type 4X Clamp EA  $      307.50 30.00%  $             215.25 N/A N/A

A606NFSS J Box, Type 4X Clamp Cover6.00x6.00x4.00SS Type 
304 EA  $      378.80 30.00%  $             265.16 N/A N/A

A606NFSS6 J Box, Type 4X Clamp Cover6.00x6.00x4.00SS Type 
316L EA  $      482.20 30.00%  $             337.54 N/A N/A

A606SC J Box,Type 12 Screw Cover6.00x6.00x4.00SteelGray EA  $      102.10 30.00%  $               71.47 N/A N/A
A60AB3810LP Type 12 A-B Disconnect Encl.60.00x37.38x10.00Steel EA  $   1,871.00 30.00%  $          1,309.70 N/A N/A
A60AB3812LP Type 12 A-B Disconnect Encl.60.00x37.38x12.00Steel EA  $   1,960.00 30.00%  $          1,372.00 N/A N/A
A60AB3816LP Type 12 A-B Disconnect Encl.60.00x37.38x16.00Steel EA  $   2,148.00 30.00%  $          1,503.60 N/A N/A
A60BFP42 Panel,Lg NEMA 12 / 56.00x38.00fits 60x42SteelWhite EA  $      522.50 30.00%  $             365.75 N/A N/A
A60BFP42G Panel,Lg NEMA 12 / 56.00x38.00fits 60x42Steel EA  $      497.70 30.00%  $             348.39 N/A N/A
A60CPX4812LPFTC Two door CP Disconnect Encl.60.12x48.50x12.12Steel EA  $   4,642.00 30.00%  $          3,249.40 N/A N/A

A60CPX4812LPFTCG Two door CP Disconnect 
Encl.60.12x48.50x12.12SteelGray EA  $   4,419.00 30.00%  $          3,093.30 N/A N/A

A60CPX4812SSLPN4 Two door CP Disconnect N4X 
Enc60.12x48.50x12.12SS Type 304 EA  $ 16,560.00 30.00%  $        11,592.00 N/A N/A

A60CPX6012LPFTC Two door CP Disconnect Encl.60.12x60.50x12.12Steel EA  $   5,197.00 30.00%  $          3,637.90 N/A N/A

A60CPX6012LPFTCG Two door CP Disconnect 
Encl.60.12x60.50x12.12SteelGray EA  $   4,948.00 30.00%  $          3,463.60 N/A N/A

A60CPX6012SSLPN4 Two door CP Disconnect N4X 
Enc60.12x60.50x12.12SS Type 304 EA  $ 18,550.00 30.00%  $        12,985.00 N/A N/A

A60FSCPS Center Panel Supportfits 60.06SteelWhite EA  $      326.20 30.00%  $             228.34 N/A N/A
A60FSHDPS Heavy Duty Panel Supports (Qty 2)fits 60.06SteelWhite EA  $      315.00 30.00%  $             220.50 N/A N/A

A60H3612ALLP Wall-Mount Type 4X 
Enclosure60.00x36.00x12.00Aluminum EA  $   4,379.00 30.00%  $          3,065.30 N/A N/A

A60H3612GQRLP Wall-Mount Type 4X 
Enclosure60.25x36.31x12.00Fiberglass EA  $   3,812.00 30.00%  $          2,668.40 N/A N/A

A60H3612SS6LP Wall-Mount Type 4X Enclosure60.00x36.00x12.00SS 
Type 316L EA  $   7,569.00 30.00%  $          5,298.30 N/A N/A

A60H3612SS6LP3PT Wall-Mount 4X Encl, 3pt Latch60.00x36.00x12.00SS 
Type 316L EA  $   7,976.00 30.00%  $          5,583.20 N/A N/A

A60H3612SSLP Wall-Mount Type 4X Enclosure60.00x36.00x12.00SS 
Type 304 EA  $   6,241.00 30.00%  $          4,368.70 N/A N/A

A60H3612SSLP3PT Wall-Mount 4X Encl, 3pt Latch60.00x36.00x12.00SS 
Type 304 EA  $   6,574.00 30.00%  $          4,601.80 N/A N/A
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A60H3612SSLP3PTW Wall-Mount 4X Encl, 3pt 
Latch60.00x36.00x12.00Stainless SteelWhite EA  $   6,574.00 30.00%  $          4,601.80 N/A N/A

A60H3616GQRLP Wall-Mount Type 4X 
Enclosure60.25x36.31x16.00Fiberglass EA  $   4,293.00 30.00%  $          3,005.10 N/A N/A

A60H3616SS6LP Wall-Mount Type 4X Enclosure60.00x36.00x16.00SS 
Type 316L EA  $   8,418.00 30.00%  $          5,892.60 N/A N/A

A60H3616SS6LP3PT Wall-Mount 4X Encl, 3pt Latch60.00x36.00x16.00SS 
Type 316L EA  $   8,867.00 30.00%  $          6,206.90 N/A N/A

A60H3616SSLP Wall-Mount Type 4X Enclosure60.00x36.00x16.00SS 
Type 304 EA  $   7,200.00 30.00%  $          5,040.00 N/A N/A

A60H3616SSLP3PT Wall-Mount 4X Encl, 3pt Latch60.00x36.00x16.00SS 
Type 304 EA  $   7,585.00 30.00%  $          5,309.50 N/A N/A

A60H36BLP Wall-Mount Type 4 
Enclosure60.00x36.00x8.00SteelGray EA  $   1,994.00 30.00%  $          1,395.80 N/A N/A

A60H36CLP Wall-Mount Type 4 
Enclosure60.00x36.00x10.00SteelGray EA  $   2,099.00 30.00%  $          1,469.30 N/A N/A

A60H36DLP3PT Wall Mount Type 4 Encl w 3pt60.00 x36.00 
x12.00SteelGray EA  $   2,294.00 36.0%  $          1,468.16 N/A N/A

A60H36FLP Wall-Mount Type 4 
Enclosure60.00x36.00x16.00SteelGray EA  $   2,342.00 30.00%  $          1,639.40 N/A N/A

A60H36FLP3PT Wall Mount Type 4 Encl w 3pt60.00 x36.00 
x16.00SteelGray EA  $   2,393.00 36.0%  $          1,531.52 N/A N/A

A60H36GLP3PT Wall Mount Type 4 Encl w 3pt60.00 x36.00 
x18.00SteelGray EA  $   2,482.00 36.0%  $          1,588.48 N/A N/A

A60H36JLP3PT Wall Mount Type 4 Encl w 3pt72.00 x36.00 
x24.00SteelGray EA  $   2,594.00 36.0%  $          1,660.16 N/A N/A

A60H4812SSLPQT Two Door Floor-Mtg Type 4X60.06x48.06x12.06SS 
Type 304 EA  $ 12,550.00 30.00%  $          8,785.00 N/A N/A

A60H4818SSLPQT Two Door Floor-Mtg Type 4X60.06x48.06x18.06SS 
Type 304 EA  $ 13,330.00 30.00%  $          9,331.00 N/A N/A

A60H6012SSLPQT Two Door Floor-Mtg Type 4X60.06x60.06x12.06SS 
Type 304 EA  $ 14,100.00 30.00%  $          9,870.00 N/A N/A

A60H6018SSLPQT Two Door Floor-Mtg Type 4X60.06x60.06x18.06SS 
Type 304 EA  $ 14,770.00 30.00%  $        10,339.00 N/A N/A

A60HS3612GQRLP Type 4X Disconnect 
Enclosure60.25x36.31x12.00Fiberglass EA  $   4,575.00 30.00%  $          3,202.50 N/A N/A

A60HS3712LP Type 4 Disconnect 
Enclosure60.00x37.38x12.00SteelGray EA  $   2,344.00 30.00%  $          1,640.80 N/A N/A

A60HS3712SS6LP Type 4X Disconnect Enclosure60.00x37.38x12.00SS 
Type 316L EA  $ 10,040.00 30.00%  $          7,028.00 N/A N/A

A60HS3712SSLP Type 4X Disconnect Enclosure60.00x37.38x12.00SS 
Type 304 EA  $   7,187.00 30.00%  $          5,030.90 N/A N/A
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A60HX4912SSLPQT General Purpose Disconnect Enc60.06x49.31x12.06SS 
Type 304 EA  $ 13,690.00 30.00%  $          9,583.00 N/A N/A

A60HX4918SSLPQT General Purpose Disconnect Enc60.06x49.31x18.06SS 
Type 304 EA  $ 14,520.00 30.00%  $        10,164.00 N/A N/A

A60HX6112SSLPQT General Purpose Disconnect Enc60.06x61.31x12.06SS 
Type 304 EA  $ 15,360.00 30.00%  $        10,752.00 N/A N/A

A60HX6118SSLPQT General Purpose Disconnect Enc60.06x61.31x18.06SS 
Type 304 EA  $ 16,070.00 30.00%  $        11,249.00 N/A N/A

A60N2512FSLP Large Type 1 Enclosure60.00x25.50x12.00SteelGray EA  $   1,788.00 30.00%  $          1,251.60 N/A N/A
A60N2518FSLP Large Type 1 Enclosure60.00x25.50x18.00SteelGray EA  $   1,806.00 30.00%  $          1,264.20 N/A N/A
A60N2524FSLP Large Type 1 Enclosure60.00x25.50x24.00SteelGray EA  $   1,890.00 30.00%  $          1,323.00 N/A N/A
A60N3618FSLP Large Type 1 Enclosure60.00x36.00x18.00SteelGray EA  $   2,084.00 30.00%  $          1,458.80 N/A N/A
A60N5212FSLP Large Type 1 Enclosure60.00x52.00x12.00SteelGray EA  $   2,219.00 30.00%  $          1,553.30 N/A N/A
A60N5218FSLP Large Type 1 Enclosure60.00x52.00x18.00SteelGray EA  $   2,306.00 30.00%  $          1,614.20 N/A N/A
A60N5224FSLP Large Type 1 Enclosure60.00x52.00x24.00SteelGray EA  $   2,395.00 30.00%  $          1,676.50 N/A N/A
A60N7224FSLP Large Type 1 Enclosure60.00x72.00x24.00SteelGray EA  $   2,741.00 30.00%  $          1,918.70 N/A N/A
A60P24 Panel, NEMA 12 / 57.00x21.00fits 60x24SteelWhite EA  $      292.30 30.00%  $             204.61 N/A N/A
A60P24F1 Panel, Full 48.00x20.00fits 60.06x24.06SteelWhite EA  $      465.30 30.00%  $             325.71 N/A N/A
A60P24F1G Panel, Full 48.00x20.00fits 60.06x24.06Steel EA  $      469.30 30.00%  $             328.51 N/A N/A
A60P24F2 Panel, Half 24.88x20.00fits 60.06x24.06SteelWhite EA  $      309.90 30.00%  $             216.93 N/A N/A
A60P24F2G Panel, Half 24.88x20.00fits 60.06x24.06Steel EA  $      312.30 30.00%  $             218.61 N/A N/A
A60P24G Panel, NEMA 12 / 57.00x21.00fits 60x24Steel EA  $      292.30 30.00%  $             204.61 N/A N/A
A60P30 Panel, NEMA 12 / 57.00x27.00fits 60x30SteelWhite EA  $      361.40 30.00%  $             252.98 N/A N/A
A60P30G Panel, NEMA 12 / 57.00x27.00fits 60x30Steel EA  $      361.40 30.00%  $             252.98 N/A N/A
A60P36 Panel, NEMA 12 / 57.00x33.00fits 60x36SteelWhite EA  $      429.50 30.00%  $             300.65 N/A N/A
A60P36AL Panel, NEMA 12 / 57.00x33.00fits 60x36Aluminum EA  $      747.60 30.00%  $             523.32 N/A N/A
A60P36F1 Panel, Full 48.00x32.00fits 60.06x36.06SteelWhite EA  $      600.60 30.00%  $             420.42 N/A N/A
A60P36F1G Panel, Full 48.00x32.00fits 60.06x36.06Steel EA  $      605.50 30.00%  $             423.85 N/A N/A
A60P36F2 Panel, Half 24.88x32.00fits 60.06x36.06SteelWhite EA  $      378.40 30.00%  $             264.88 N/A N/A
A60P36F2G Panel, Half 24.88x32.00fits 60.06x36.06Steel EA  $      381.50 30.00%  $             267.05 N/A N/A
A60P36G Panel, NEMA 12 / 57.00x33.00fits 60x36Steel EA  $      429.50 30.00%  $             300.65 N/A N/A
A60P36SS6 Panel, NEMA 12 / 57.00x33.00fits 60x36SS Type 316 EA  $   1,283.00 30.00%  $             898.10 N/A N/A
A60P48 Panel,Lg NEMA 12 / 56.00x44.00fits 60x48SteelWhite EA  $      558.70 30.00%  $             391.09 N/A N/A
A60P48F1 Panel, Full 48.00x44.00fits 60.06x48.06SteelWhite EA  $      963.20 30.00%  $             674.24 N/A N/A
A60P48F1G Panel, Full 48.00x44.00fits 60.06x48.06Steel EA  $      971.00 30.00%  $             679.70 N/A N/A
A60P48G Panel,Lg NEMA 12 / 56.00x44.00fits 60x48Steel EA  $      558.70 30.00%  $             391.09 N/A N/A
A60P60 Panel,Lg NEMA 12 / 56.00x56.00fits 60x60SteelWhite EA  $      688.80 30.00%  $             482.16 N/A N/A
A60P60G Panel,Lg NEMA 12 / 56.00x56.00fits 60x60Steel EA  $      688.80 30.00%  $             482.16 N/A N/A

A60R2518FSLP 3R Pad-Mount Free-Stand 
Encl60.00x25.00x18.00SteelLt Gray EA  $   1,797.00 30.00%  $          1,257.90 N/A N/A

A60R2524FSLP 3R Pad-Mount Free-Stand 
Encl60.00x25.00x24.00SteelLt Gray EA  $   1,877.00 30.00%  $          1,313.90 N/A N/A
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A60R3612HCR Type 3R Enclosure, Hng Cover60.00x36.00x12.00Steel EA  $   1,757.00 30.00%  $          1,229.90 N/A N/A

A60R3618FSLP 3R Pad-Mount Free-Stand 
Encl60.00x36.00x18.00SteelLt Gray EA  $   2,065.00 30.00%  $          1,445.50 N/A N/A

A60R5218FSLP 3R Pad-Mount Free-Stand 
Encl60.00x52.00x18.00SteelLt Gray EA  $   2,292.00 30.00%  $          1,604.40 N/A N/A

A60R5224FSLP 3R Pad-Mount Free-Stand 
Encl60.00x52.00x24.00SteelLt Gray EA  $   2,376.00 30.00%  $          1,663.20 N/A N/A

A60R7224FSLP 3R Pad-Mount Free-Stand 
Encl60.00x72.00x24.00SteelLt Gray EA  $   2,720.00 30.00%  $          1,904.00 N/A N/A

A60RA19TH Rack Angles,19 in.Thru-Hole(2)fits 60.06x24.06Steel EA  $      297.30 30.00%  $             208.11 N/A N/A
A60RP24F5 Rack Angles,19 in.Tapped (2)fits 60.06x24.06Steel EA  $      294.70 30.00%  $             206.29 N/A N/A
A60RP24F6 Rack Angles,19 in.Tapped (2)fits 60.06x24.06Steel EA  $      172.70 30.00%  $             120.89 N/A N/A
A60SA3808LP Type 12 SA Disconnect Encl.60.00x37.38x8.00Steel EA  $   1,888.00 30.00%  $          1,321.60 N/A N/A
A60SA3808LPPL Type 12 SA Disc. Enc. w EA  $   1,861.00 30.00%  $          1,302.70 N/A N/A
A60SA3810LP Type 12 SA Disconnect Encl.60.00x37.38x10.00Steel EA  $   1,935.00 30.00%  $          1,354.50 N/A N/A

A60SA3810LPPL Type 12 SA Disc. Enc. w 
Handle60.00x37.38x10.00Steel EA  $   1,951.00 30.00%  $          1,365.70 N/A N/A

A60SA3812A24LP Type 12 SA Disconnect Encl.60.00x37.38x12.00Steel EA  $   2,083.00 30.00%  $          1,458.10 N/A N/A
A60SA3812LP Type 12 SA Disconnect Encl.60.00x37.38x12.00Steel EA  $   2,025.00 30.00%  $          1,417.50 N/A N/A

A60SA3812LPPL Type 12 SA Disc. Enc. w 
Handle60.00x37.38x12.00Steel EA  $   2,036.00 30.00%  $          1,425.20 N/A N/A

A60SA3816LP Type 12 SA Disconnect Encl.60.00x37.38x16.00Steel EA  $   2,217.00 30.00%  $          1,551.90 N/A N/A

A60SA3816LPPL Type 12 SA Disc. Enc. w 
Handle60.00x37.38x16.00Steel EA  $   2,216.00 30.00%  $          1,551.20 N/A N/A

A60SMP14 Panel, Side-Mountedfits 60.06SteelWhite EA  $      282.30 30.00%  $             197.61 N/A N/A
A60SMP14G Panel, Side-Mountedfits 60.06Steel EA  $      284.50 30.00%  $             199.15 N/A N/A
A60T Terminal Strap / Terminal Kitfits 60.00SteelWhite EA  $        83.12 30.00%  $               58.18 N/A N/A

A60X1E4008 Type 12 Disconnect Encl., 1 
Dr60.00x40.25x8.00SteelGray EA  $   1,671.00 30.00%  $          1,169.70 N/A N/A

A60X1E4010 Type 12 Disconnect Encl., 1 
Dr60.00x40.25x10.00SteelGray EA  $   1,701.00 30.00%  $          1,190.70 N/A N/A

A60X1E4018 Type 12 Disconnect Encl., 1 
Dr60.00x40.25x18.00SteelGray EA  $   1,965.00 30.00%  $          1,375.50 N/A N/A

A60X1E4024 Type 12 Disconnect Encl., 1 
Dr60.00x40.25x24.00SteelGray EA  $   2,158.00 30.00%  $          1,510.60 N/A N/A

A60X2E7808 Type 12 Disconnect Encl., 2 
Dr60.00x78.50x8.00SteelGray EA  $   2,711.00 30.00%  $          1,897.70 N/A N/A

A60X2E7810 Type 12 Disconnect Encl., 2 
Dr60.00x78.50x10.00SteelGray EA  $   2,793.00 30.00%  $          1,955.10 N/A N/A

A60X2E7818 Type 12 Disconnect Encl., 2 
Dr60.00x78.50x18.00SteelGray EA  $   3,187.00 30.00%  $          2,230.90 N/A N/A
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A60X2E7824 Type 12 Disconnect Encl., 2 
Dr60.00x78.50x24.00SteelGray EA  $   3,484.00 30.00%  $          2,438.80 N/A N/A

A60X3E11910 Type 12 Disconnect Encl., 3 
Dr60.00x118.25x10.00SteelGray EA  $   3,991.00 30.00%  $          2,793.70 N/A N/A

A60X3E11912 Type 12 Disconnect Encl., 3 
Dr60.00x118.25x12.00SteelGray EA  $   4,015.00 30.00%  $          2,810.50 N/A N/A

A60X3E11918 Type 12 Disconnect Encl., 3 
Dr60.00x118.25x18.00SteelGray EA  $   4,451.00 30.00%  $          3,115.70 N/A N/A

A60X3E11924 Type 12 Disconnect Encl., 3 
Dr60.00x118.25x24.00SteelGray EA  $   4,886.00 30.00%  $          3,420.20 N/A N/A

A60X4912LPFTC Two door Disconnect Enclosure60.12x49.75x12.12 
Steel EA  $   4,642.00 30.00%  $          3,249.40 N/A N/A

A60X4912LPFTCG Two door Disconnect 
Enclosure60.12x49.75x12.12SteelGray EA  $   4,419.00 30.00%  $          3,093.30 N/A N/A

A60X4912SSLPN4 Two door Disconnect N4X Encl.60.12x49.75x12.12 SS 
Type 304 EA  $ 16,420.00 30.00%  $        11,494.00 N/A N/A

A60X4918LPFTC Two door Disconnect Enclosure60.12x49.75x18.12 
Steel EA  $   5,205.00 30.00%  $          3,643.50 N/A N/A

A60X4918LPFTCG Two door Disconnect 
Enclosure60.12x49.75x18.12SteelGray EA  $   4,954.00 30.00%  $          3,467.80 N/A N/A

A60X4918SSLPN4 Two door Disconnect N4X Encl.60.12x49.75x18.12 SS 
Type 304 EA  $ 17,870.00 30.00%  $        12,509.00 N/A N/A

A60X4924LPFTC Two door Disconnect Enclosure60.12x49.75x24.12 
Steel EA  $   5,094.00 30.00%  $          3,565.80 N/A N/A

A60X4924LPFTCG Two door Disconnect 
Enclosure60.12x49.75x24.12SteelGray EA  $   5,066.00 30.00%  $          3,546.20 N/A N/A

A60X4E15710 Type 12 Disconnect Encl., 4 
Dr60.00x156.50x10.00SteelGray EA  $   5,343.00 30.00%  $          3,740.10 N/A N/A

A60X4E15712 Type 12 Disconnect Encl., 4 
Dr60.00x156.50x12.00SteelGray EA  $   5,387.00 30.00%  $          3,770.90 N/A N/A

A60X4E15716 Type 12 Disconnect Encl., 4 
Dr60.00x156.50x16.00SteelGray EA  $   5,449.00 30.00%  $          3,814.30 N/A N/A

A60X4E15718 Type 12 Disconnect Encl., 4 
Dr60.00x156.50x18.00SteelGray EA  $   5,904.00 30.00%  $          4,132.80 N/A N/A

A60X5E19610 Type 12 Disconnect Encl., 5 
Dr60.00x196.25x10.00SteelGray EA  $   6,712.00 30.00%  $          4,698.40 N/A N/A

A60X5E19612 Type 12 Disconnect Encl., 5 
Dr60.00x196.25x12.00SteelGray EA  $   6,757.00 30.00%  $          4,729.90 N/A N/A

A60X5E19616 Type 12 Disconnect Encl., 5 
Dr60.00x196.25x16.00SteelGray EA  $   6,898.00 30.00%  $          4,828.60 N/A N/A

A60X5E19618 Type 12 Disconnect Encl., 5 
Dr60.00x196.25x18.00SteelGray EA  $   7,068.00 30.00%  $          4,947.60 N/A N/A
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A60X6112LPFTC Two door Disconnect Enclosure60.12x61.75x12.12 
Steel EA  $   5,194.00 30.00%  $          3,635.80 N/A N/A

A60X6112LPFTCG Two door Disconnect 
Enclosure60.12x61.75x12.12SteelGray EA  $   4,943.00 30.00%  $          3,460.10 N/A N/A

A60X6112SSLPN4 Two door Disconnect N4X Encl.60.12x61.75x12.12 SS 
Type 304 EA  $ 18,340.00 30.00%  $        12,838.00 N/A N/A

A60X6118LPFTC Two door Disconnect Enclosure60.12x61.75x18.12 
Steel EA  $   5,819.00 30.00%  $          4,073.30 N/A N/A

A60X6118LPFTCG Two door Disconnect 
Enclosure60.12x61.75x18.12SteelGray EA  $   5,540.00 30.00%  $          3,878.00 N/A N/A

A60X6118SSLPN4 Two door Disconnect N4X Encl.60.12x61.75x18.12 SS 
Type 304 EA  $ 20,000.00 30.00%  $        14,000.00 N/A N/A

A60X6124LPFTC Two door Disconnect Enclosure60.12x61.75x24.12 
Steel EA  $   5,640.00 30.00%  $          3,948.00 N/A N/A

A60X6124LPFTCG Two door Disconnect 
Enclosure60.12x61.75x24.12SteelGray EA  $   5,369.00 30.00%  $          3,758.30 N/A N/A

A60XN2712FSLP Large Type 1 Disconnect 
Encl.60.00x27.00x12.00SteelGray EA  $   1,877.00 30.00%  $          1,313.90 N/A N/A

A60XN2718FSLP Large Type 1 Disconnect 
Encl.60.00x27.00x18.00SteelGray EA  $   1,961.00 30.00%  $          1,372.70 N/A N/A

A60XN2724FSLP Large Type 1 Disconnect 
Encl.60.00x27.00x24.00SteelGray EA  $   2,073.00 30.00%  $          1,451.10 N/A N/A

A60XN3718FSLP Large Type 1 Disconnect 
Encl.60.00x37.00x18.00SteelGray EA  $   2,266.00 30.00%  $          1,586.20 N/A N/A

A60XN5312FSLP Large Type 1 Disconnect 
Encl.60.00x53.00x12.00SteelGray EA  $   2,569.00 30.00%  $          1,798.30 N/A N/A

A60XN5318FSLP Large Type 1 Disconnect 
Encl.60.00x53.00x18.00SteelGray EA  $   2,741.00 30.00%  $          1,918.70 N/A N/A

A60XN7324FSLP Large Type 1 Disconnect 
Encl.60.00x73.00x24.00SteelGray EA  $   3,155.00 30.00%  $          2,208.50 N/A N/A

A61P21N Panel, Lg Type 1 / 61.16x21.50fits 
72.00x25.5/26SteelWhite EA  $      373.00 30.00%  $             261.10 N/A N/A

A61P32N Panel, Lg Type 1 / 61.16x32.00fits 
72.00x36/37SteelWhite EA  $      451.20 30.00%  $             315.84 N/A N/A

A61P32NG Panel, Lg Type 1 / 61.16x32.00fits 72.00x36/37Steel EA  $      451.20 30.00%  $             315.84 N/A N/A

A61P68N Panel, Lg Type 1 / 61.16x68.00fits 
72.00x72/73SteelWhite EA  $      864.30 30.00%  $             605.01 N/A N/A

A61P68NG Panel, Lg Type 1 / 61.16x68.00fits 72.00x72/73Steel EA  $      864.30 30.00%  $             605.01 N/A N/A

A62H4810LP3PT 2Dr Floor-Mtg Type 4 Enc, 
3pt62.06x48.06x10.06SteelGray EA  $   3,872.00 30.00%  $          2,710.40 N/A N/A

A62H4812SS6LP Two Door Floor-Mtg Type 4X 62.06x48.06x12.06SS 
Type 316L EA  $ 17,080.00 30.00%  $        11,956.00 N/A N/A
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A62H4812SS6LP3PT 2 Dr Floor-Mtg 4X Encl, 3pt62.06x48.06x12.06SS 
Type 316L EA  $ 16,230.00 30.00%  $        11,361.00 N/A N/A

A62H4812SSLP Two Door Floor-Mtg Type 4X 62.06x48.06x12.06SS 
Type 304 EA  $ 14,240.00 30.00%  $          9,968.00 N/A N/A

A62H4812SSLP3PT 2 Dr Floor-Mtg 4X Encl, 3pt62.06x48.06x12.06SS 
Type 304 EA  $ 13,520.00 30.00%  $          9,464.00 N/A N/A

A62H4818LP3PT 2 Dr Flr-Mt Type 4 Enc 3 
PT62.06x48.06x18.06SteelGray EA  $   4,301.00 30.00%  $          3,010.70 N/A N/A

A62H4818SS6LP3PT 2 Dr Floor-Mtg 4X Encl, 3pt62.06x48.06x18.06SS 
Type 316L EA  $ 17,970.00 30.00%  $        12,579.00 N/A N/A

A62H4818SSLP3PT 2 Dr Floor-Mtg 4X Encl, 3pt62.06x48.06x18.06SS 
Type 304 EA  $ 14,960.00 30.00%  $        10,472.00 N/A N/A

A62H48CLP Two Door Floor-Mtg Type 4 
Enc62.06x48.06x10.06SteelGray EA  $   4,001.00 30.00%  $          2,800.70 N/A N/A

A62H6012LP3PT 2Dr Floor-Mtg Type 4 Enc, 
3pt62.06x60.06x12.06SteelGray EA  $   4,480.00 30.00%  $          3,136.00 N/A N/A

A62H6012SS6LP Two Door Floor-Mtg Type 4X 62.06x60.06x12.06SS 
Type 316L EA  $ 19,160.00 30.00%  $        13,412.00 N/A N/A

A62H6012SS6LP3PT 2 Dr Floor-Mtg 4X Encl, 3pt62.06x60.06x12.06SS 
Type 316L EA  $ 18,220.00 30.00%  $        12,754.00 N/A N/A

A62H6012SSLP Two Door Floor-Mtg Type 4X 62.06x60.06x12.06SS 
Type 304 EA  $ 15,990.00 30.00%  $        11,193.00 N/A N/A

A62H6012SSLP3PT 2 Dr Floor-Mtg 4X Encl, 3pt62.06x60.06x12.06SS 
Type 304 EA  $ 15,190.00 30.00%  $        10,633.00 N/A N/A

A62H6018LP3PT 2 Dr Flr-Mt Type 4 Enc 3 
PT62.06x60.06x18.06SteelGray EA  $   4,908.00 30.00%  $          3,435.60 N/A N/A

A62H6018SS6LP3PT Two Door N4X 316SS with handle62.062 x60.062 
x18.062SS Type 316 EA  $ 19,620.00 30.00%  $        13,734.00 N/A N/A

A62H6018SSLP3PT Two Door N4X 304SS with handle62.062 x60.062 
x18.062Stainless Steel EA  $ 16,660.00 30.00%  $        11,662.00 N/A N/A

A62H60DLP Two Door Floor-Mtg Type 4 
Enc62.06x60.06x12.06SteelGray EA  $   4,627.00 30.00%  $          3,238.90 N/A N/A

A643DSC J Box, Type 12 Flat Cover/Scr5.75x4.00x2.75SteelGray EA  $        80.85 30.00%  $               56.60 N/A N/A
A644PHC Encl, PolyPro6.12x4.12x4.38Polyester EA  $        99.57 30.00%  $               69.70 N/A N/A
A644PHCW Encl, PolyPro, w Wndw6.12x4.12x4.38Polyester EA  $      144.70 30.00%  $             101.29 N/A N/A

A645DSC J Box,Type 12 Dome 
Cover/Scr5.75x4.00x3.75SteelGray EA  $      101.40 30.00%  $               70.98 N/A N/A

A645JFGQRR J Box, Type 4X, Solid 
Cover/QR5.50x4.00x5.02Fiberglass EA  $      211.60 30.00%  $             148.12 N/A N/A

A645JFGR J Box Type 4X, Solid Cover/Scr 
5.50x4.00x4.94Fiberglass EA  $      163.50 30.00%  $             114.45 N/A N/A

A64PSWPNL Swg panel for 6x4 Polyester4.88x2.88Aluminum EA  $        20.08 30.00%  $               14.06 N/A N/A
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A6612RT Wire Trough, Type 3R6.00x6.00x12.00Steel EA  $      112.80 30.00%  $               78.96 N/A N/A
A6612T1T Wire Trough, Type 16.00x6.00x12.00SteelGray EA  $        59.12 30.00%  $               41.38 N/A N/A
A6618RT Wire Trough, Type 3R6.00x6.00x18.00Steel EA  $      149.10 30.00%  $             104.37 N/A N/A
A6624RT Wire Trough, Type 3R6.00x6.00x24.00Steel EA  $      168.00 30.00%  $             117.60 N/A N/A
A6624T1T Wire Trough, Type 16.00x6.00x24.00SteelGray EA  $        85.00 30.00%  $               59.50 N/A N/A
A6636RT Wire Trough, Type 3R6.00x6.00x36.00Steel EA  $      223.30 30.00%  $             156.31 N/A N/A
A6636T1T Wire Trough, Type 16.00x6.00x36.00SteelGray EA  $      120.40 30.00%  $               84.28 N/A N/A
A6648RT Wire Trough, Type 3R6.00x6.00x48.00Steel EA  $      277.50 30.00%  $             194.25 N/A N/A
A6648T1T Wire Trough, Type 16.00x6.00x48.00SteelGray EA  $      154.70 30.00%  $             108.29 N/A N/A

A664CHQRFG Type 4X Encl.,Solid 
Cover/QR6.00x6.00x4.00Fiberglass EA  $      144.50 30.00%  $             101.15 N/A N/A

A664CHQRFGW Type 4X Encl.,Window 
Cvr/QR6.00x6.00x4.00Fiberglass EA  $      189.90 30.00%  $             132.93 N/A N/A

A664CHSCFG Type 4X Encl.,Solid Cover/Scr 
6.00x6.00x4.00Fiberglass EA  $      113.50 30.00%  $               79.45 N/A N/A

A664CHSCFGW Type 4X Encl.,Window Cvr/Scr 
6.00x6.00x4.00Fiberglass EA  $      161.10 30.00%  $             112.77 N/A N/A

A664DL J Box,Type 12 Hinged Cover 
QR6.00x6.00x4.00SteelGray EA  $      121.10 30.00%  $               84.77 N/A N/A

A664GSC Galvanized Box / Screw Cover6.00x6.00x4.00Steel EA  $      110.70 30.00%  $               77.49 N/A N/A
A664PHC Encl, PolyPro6.12x6.12x4.38Polyester EA  $      105.30 30.00%  $               73.71 N/A N/A
A664PHCW Encl, PolyPro, w Wndw6.12x6.12x4.38Polyester EA  $      152.80 30.00%  $             106.96 N/A N/A
A6660RT Wire Trough, Type 3R6.00x6.00x60.00Steel EA  $      332.50 30.00%  $             232.75 N/A N/A
A6660T1T Wire Trough, Type 16.00x6.00x60.00SteelGray EA  $      166.40 30.00%  $             116.48 N/A N/A

A666DL J Box,Type 12 Hinged Cover 
QR6.00x6.00x6.00SteelGray EA  $      134.90 30.00%  $               94.43 N/A N/A

A666GSC Galvanized Box / Screw Cover6.00x6.00x6.00Steel EA  $      116.20 30.00%  $               81.34 N/A N/A
A6672RT Wire Trough, Type 3R6.00x6.00x72.00Steel EA  $      386.90 30.00%  $             270.83 N/A N/A
A6672T1T Wire Trough, Type 16.00x6.00x72.00SteelGray EA  $      200.50 30.00%  $             140.35 N/A N/A
A6696T1T Wire Trough, Type 16.00x6.00x96.00SteelGray EA  $      314.80 30.00%  $             220.36 N/A N/A
A66CCOL Straight Pedestal Column35.00x6.00x6.00SteelGray EA  $      649.00 30.00%  $             454.30 N/A N/A
A66PBCOL Angled Pedestal Column41.00x6.00x6.00SteelGray EA  $      766.30 30.00%  $             536.41 N/A N/A
A66PSWPNL Swg Panel for 6x6 Polyester4.88x4.88Aluminum EA  $        23.36 30.00%  $               16.35 N/A N/A
A6AXFN Axial Fan, 6 in115v 50/60Hz EA  $      285.40 30.00%  $             199.78 N/A N/A
A6AXFN2 Axial Fan, 6 in230v 50/60Hz EA  $      354.70 30.00%  $             248.29 N/A N/A
A6AXFN24 Axial Fan, 6 in24vdc EA  $      373.70 30.00%  $             261.59 N/A N/A
A6AXFNGQ Axial Fan, 6 in, low noise115v 50/60Hz EA  $      282.60 30.00%  $             197.82 N/A N/A
A6AXFNPG Axial Fan, 6", compact115v 50/60Hz EA  $      282.60 30.00%  $             197.82 N/A N/A
A6JTMA Bracket Assy (2)/Terminal Kitfits 6.00SteelWhite EA  $        30.74 30.00%  $               21.52 N/A N/A
A6N4P Panel,N1 / 4.25x2.25fits 6x4SteelWhite EA  $          7.16 30.00%  $                 5.01 N/A N/A
A6N64 Small Type 1 Enclosure6.00x6.00x4.00SteelGray EA  $        78.12 30.00%  $               54.68 N/A N/A
A6N6P Panel,N1 / 4.25x4.25fits 6x6SteelWhite EA  $          7.16 30.00%  $                 5.01 N/A N/A

4398 of 9702



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hoffman                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

A6N6PP Panel,N1, Perf / 4.25x4.25fits 6x6SteelGray EA  $          7.39 30.00%  $                 5.17 N/A N/A
A6P4 Panel, J Box / 4.88x2.88fits 6x4SteelWhite EA  $          6.84 30.00%  $                 4.79 N/A N/A
A6P4AL Panel, J Box / 4.88x2.88fits 6x4Aluminum EA  $        18.59 30.00%  $               13.01 N/A N/A
A6P4C Panel, J Box / 4.88x2.88fits 6x4Plastic EA  $        20.19 30.00%  $               14.13 N/A N/A
A6P4G Panel, J Box / 4.88x2.88fits 6x4Steel EA  $          6.84 30.00%  $                 4.79 N/A N/A
A6P4SS Panel, J Box / 4.88x2.88fits 6x4SS Type 304 EA  $        23.46 30.00%  $               16.42 N/A N/A
A6P6 Panel, J Box / 4.88x4.88fits 6x6SteelWhite EA  $          8.20 30.00%  $                 5.74 N/A N/A
A6P6AL Panel, J Box / 4.88x4.88fits 6x6Aluminum EA  $        21.64 30.00%  $               15.15 N/A N/A
A6P6C Panel, J Box / 4.88x4.88fits 6x6Plastic EA  $        21.85 30.00%  $               15.30 N/A N/A
A6P6G Panel, J Box / 4.88x4.88fits 6x6Steel EA  $          8.20 30.00%  $                 5.74 N/A N/A
A6P6SS Panel, J Box / 4.88x4.88fits 6x6SS Type 304 EA  $        28.98 30.00%  $               20.29 N/A N/A
A6P6WD Panel, WiFi Cabinetfits 6.00x6.00Wood EA  $        30.28 30.00%  $               21.20 N/A N/A
A6R44 Type 3R Enclosure, Screw Cover6.00x4.00x4.00Steel EA  $        40.23 30.00%  $               28.16 N/A N/A
A6R44HCR Type 3R Enclosure, Hng Cover6.00x4.00x4.00Steel EA  $        71.96 30.00%  $               50.37 N/A N/A
A6R64 Type 3R Enclosure, Screw Cover6.00x4.00x4.00Steel EA  $        44.72 30.00%  $               31.30 N/A N/A
A6R64GV Type 3R Enclosure, Screw Cover6.00x4.00x4.00Steel EA  $        44.72 30.00%  $               31.30 N/A N/A
A6R64HCR Type 3R Enclosure, Hng Cover6.00x6.00x4.00Steel EA  $        82.88 30.00%  $               58.02 N/A N/A
A6R64NK Type 3R Enclosure, Screw Cover6.00x6.00x4.00Steel EA  $        44.72 30.00%  $               31.30 N/A N/A
A6R66 Type 3R Enclosure, Screw Cover6.00x6.00x6.00Steel EA  $        47.30 30.00%  $               33.11 N/A N/A
A6R66GV Type 3R Enclosure, Screw Cover6.00x6.00x6.00Steel EA  $        47.30 30.00%  $               33.11 N/A N/A
A6R66NK Type 3R Enclosure, Screw Cover6.00x6.00x6.00Steel EA  $        47.30 30.00%  $               33.11 N/A N/A
A6SPK6C Swing-Out Panel Kitfits 6.00x6.00Aluminum EA  $      113.60 30.00%  $               79.52 N/A N/A

A722418FS One-Door FS Enclosure Type 
1272.06x24.06x18.06Steel EA  $   2,481.00 30.00%  $          1,736.70 N/A N/A

A722418FSG One-Door FS Enclosure Type 
1272.06x24.06x18.06SteelGray EA  $   2,228.00 30.00%  $          1,559.60 N/A N/A

A722418SSFSN4 One-Door FS Enclosure Type 4X72.06x24.06x18.06SS 
Type 304 EA  $ 10,310.00 30.00%  $          7,217.00 N/A N/A

A722424FS One-Door FS Enclosure Type 
1272.06x24.06x24.06Steel EA  $   2,756.00 30.00%  $          1,929.20 N/A N/A

A722424FSDA One-Dr. Dual Acc. FS Enclosure 
72.06x24.06x24.06Steel EA  $   3,072.00 30.00%  $          2,150.40 N/A N/A

A722424FSDAG One-Dr. Dual Acc. FS Enclosure 
72.06x24.06x24.06SteelGray EA  $   2,757.00 30.00%  $          1,929.90 N/A N/A

A722424FSG One-Door FS Enclosure Type 
1272.06x24.06x24.06SteelGray EA  $   2,474.00 30.00%  $          1,731.80 N/A N/A

A722424SSFSDAN4 One-Dr. Dual Acc. FS Enclosure 72.06x24.06x24.06SS 
Type 304 EA  $ 13,400.00 30.00%  $          9,380.00 N/A N/A

A722424SSFSN4 One-Door FS Enclosure Type 4X72.06x24.06x24.06SS 
Type 304 EA  $ 11,450.00 30.00%  $          8,015.00 N/A N/A

A722430FSDA One-Dr. Dual Acc. FS Enclosure 
72.06x24.06x30.06Steel EA  $   3,378.00 30.00%  $          2,364.60 N/A N/A
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A722430FSDAG One-Dr. Dual Acc. FS Enclosure 
72.06x24.06x30.06SteelGray EA  $   3,033.00 30.00%  $          2,123.10 N/A N/A

A722430SSFSDAN4 One-Dr. Dual Acc. FS Enclosure 72.06x24.06x30.06SS 
Type 304 EA  $ 14,760.00 30.00%  $        10,332.00 N/A N/A

A722436FSDA One-Dr. Dual Acc. FS Enclosure 
72.06x24.06x36.06Steel EA  $   3,683.00 30.00%  $          2,578.10 N/A N/A

A722436FSDAG One-Dr. Dual Acc. FS Enclosure 
72.06x24.06x36.06SteelGray EA  $   3,306.00 30.00%  $          2,314.20 N/A N/A

A722436SSFSDAN4 One-Dr. Dual Acc. FS Enclosure 72.06x24.06x36.06SS 
Type 304 EA  $ 16,120.00 30.00%  $        11,284.00 N/A N/A

A722525FGFS Free-stand One DoorType 4X 
Encl72.00x25.00x24.50Fiberglass EA  $   7,596.00 30.00%  $          5,317.20 N/A N/A

A722525FGFS3PT Free-stand 1Dr 4X Enc, 3Pt 
Latch72.00x25.00x24.50Fiberglass EA  $   7,797.00 30.00%  $          5,457.90 N/A N/A

A723018FS One-Door FS Enclosure Type 
1272.06x30.06x18.06Steel EA  $   2,664.00 30.00%  $          1,864.80 N/A N/A

A723018FSG One-Door FS Enclosure Type 
1272.06x30.06x18.06SteelGray EA  $   2,391.00 30.00%  $          1,673.70 N/A N/A

A723018SSFSN4 One-Door FS Enclosure Type 4X72.06x30.06x18.06SS 
Type 304 EA  $ 11,390.00 30.00%  $          7,973.00 N/A N/A

A723024FS One-Door FS Enclosure Type 
1272.06x30.06x24.06Steel EA  $   2,948.00 30.00%  $          2,063.60 N/A N/A

A723024FSDA One-Dr. Dual Acc. FS Enclosure 
72.06x30.06x24.06Steel EA  $   3,378.00 30.00%  $          2,364.60 N/A N/A

A723024FSDAG One-Dr. Dual Acc. FS Enclosure 
72.06x30.06x24.06SteelGray EA  $   3,033.00 30.00%  $          2,123.10 N/A N/A

A723024FSG One-Door FS Enclosure Type 
1272.06x30.06x24.06SteelGray EA  $   2,646.00 30.00%  $          1,852.20 N/A N/A

A723024SSFSDAN4 One-Dr. Dual Acc. FS Enclosure 72.06x30.06x24.06SS 
Type 304 EA  $ 14,760.00 30.00%  $        10,332.00 N/A N/A

A723024SSFSN4 One-Door FS Enclosure Type 4X72.06x30.06x24.06SS 
Type 304 EA  $ 12,640.00 30.00%  $          8,848.00 N/A N/A

A7230SOF19 Swing-Out Rack Mtg. Framefits 72.06x30.06SteelWhite EA  $   1,071.00 30.00%  $             749.70 N/A N/A
A723612LP Wall-Mount Type 12/13 Encl.72.00x36.00x12.00Steel EA  $   1,919.00 30.00%  $          1,343.30 N/A N/A

A723618FS One-Door FS Enclosure Type 
1272.06x36.06x18.06Steel EA  $   2,914.00 30.00%  $          2,039.80 N/A N/A

A723618FSG One-Door FS Enclosure Type 
1272.06x36.06x18.06SteelGray EA  $   2,617.00 30.00%  $          1,831.90 N/A N/A

A723618SSFSN4 One-Door FS Enclosure Type 4X72.06x36.06x18.06SS 
Type 304 EA  $ 12,480.00 30.00%  $          8,736.00 N/A N/A

A723624FS One-Door FS Enclosure Type 
1272.06x36.06x24.06Steel EA  $   3,220.00 30.00%  $          2,254.00 N/A N/A
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A723624FSDA One-Dr. Dual Acc. FS Enclosure 
72.06x36.06x24.06Steel EA  $   3,683.00 30.00%  $          2,578.10 N/A N/A

A723624FSDAG One-Dr. Dual Acc. FS Enclosure 
72.06x36.06x24.06SteelGray EA  $   3,306.00 30.00%  $          2,314.20 N/A N/A

A723624FSG One-Door FS Enclosure Type 
1272.06x36.06x24.06SteelGray EA  $   2,890.00 30.00%  $          2,023.00 N/A N/A

A723624SSFSDAN4 One-Dr. Dual Acc. FS Enclosure 72.06x36.06x24.06SS 
Type 304 EA  $ 16,120.00 30.00%  $        11,284.00 N/A N/A

A723624SSFSN4 One-Door FS Enclosure Type 4X72.06x36.06x24.06SS 
Type 304 EA  $ 13,780.00 30.00%  $          9,646.00 N/A N/A

A723630FS One-Door FS Enclosure Type 
1272.06x36.06x30.06Steel EA  $   3,621.00 30.00%  $          2,534.70 N/A N/A

A723630FSG One-Door FS Enclosure Type 
1272.06x36.06x30.06SteelGray EA  $   3,251.00 30.00%  $          2,275.70 N/A N/A

A723630SSFSN4 One-Door FS Enclosure Type 4X72.06x36.06x30.06SS 
Type 304 EA  $ 15,090.00 30.00%  $        10,563.00 N/A N/A

A723636FS One-Door FS Enclosure Type 
1272.06x36.06x36.06Steel EA  $   3,932.00 30.00%  $          2,752.40 N/A N/A

A723636FSDA One-Dr. Dual Acc. FS Enclosure 
72.06x36.06x36.06Steel EA  $   4,380.00 30.00%  $          3,066.00 N/A N/A

A723636FSDAG One-Dr. Dual Acc. FS Enclosure 
72.06x36.06x36.06SteelGray EA  $   3,934.00 30.00%  $          2,753.80 N/A N/A

A723636FSG One-Door FS Enclosure Type 
1272.06x36.06x36.06SteelGray EA  $   3,529.00 30.00%  $          2,470.30 N/A N/A

A723636SSFSDAN4 One-Dr. Dual Acc. FS Enclosure 72.06x36.06x36.06SS 
Type 304 EA  $ 19,150.00 30.00%  $        13,405.00 N/A N/A

A723636SSFSN4 One-Door FS Enclosure Type 4X72.06x36.06x36.06SS 
Type 304 EA  $ 16,390.00 30.00%  $        11,473.00 N/A N/A

A7236SOF19 Swing-Out Rack Mtg. Framefits 72.06x36.06SteelWhite EA  $   1,156.00 30.00%  $             809.20 N/A N/A

A724818FSD Two-Door FS Enclosure Type 
1272.06x48.06x18.06Steel EA  $   4,224.00 30.00%  $          2,956.80 N/A N/A

A724818FSDG Two-Door FS Enclosure Type 
1272.06x48.06x18.06SteelGray EA  $   3,791.00 30.00%  $          2,653.70 N/A N/A

A724818SSFSD Two-Door FS Enclosure Type 1272.06x48.06x18.06SS 
Type 304 EA  $ 16,320.00 30.00%  $        11,424.00 N/A N/A

A724818SSFSDN4 Two-Door FS Enclosure Type 4X72.06x48.06x18.06SS 
Type 304 EA  $ 18,110.00 30.00%  $        12,677.00 N/A N/A

A724824FSD Two-Door FS Enclosure Type 
1272.06x48.06x24.06Steel EA  $   4,706.00 30.00%  $          3,294.20 N/A N/A

A724824FSDAD Two-Dr. Dual Acc. FS Enclosure 
72.06x48.06x24.06Steel EA  $   5,094.00 30.00%  $          3,565.80 N/A N/A
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A724824FSDADG Two-Dr. Dual Acc. FS Enclosure 
72.06x48.06x24.06SteelGray EA  $   4,573.00 30.00%  $          3,201.10 N/A N/A

A724824FSDG Two-Door FS Enclosure Type 
1272.06x48.06x24.06SteelGray EA  $   4,226.00 30.00%  $          2,958.20 N/A N/A

A724824SSFSD Two-Door FS Enclosure Type 1272.06x48.06x24.06SS 
Type 304 EA  $ 17,680.00 30.00%  $        12,376.00 N/A N/A

A724824SSFSDADN4 Two-Dr. Dual Acc. FS Enclosure 72.06x48.06x24.06SS 
Type 304 EA  $ 22,260.00 30.00%  $        15,582.00 N/A N/A

A724824SSFSDN4 Two-Door FS Enclosure Type 4X72.06x48.06x24.06SS 
Type 304 EA  $ 19,660.00 30.00%  $        13,762.00 N/A N/A

A724925FG Free-stand Two DoorType 4X 
Encl72.00x49.00x24.50Fiberglass EA  $ 18,020.00 30.00%  $        12,614.00 N/A N/A

A724925FGFS3PT Free-stand 2Dr 4X Enc, 3Pt 
Latch72.00x49.00x24.50Fiberglass EA  $ 18,430.00 30.00%  $        12,901.00 N/A N/A

A726010ULP Two Door Floor-Mtg Type 12 
Enc72.06x60.06x10.06Steel EA  $   4,083.00 30.00%  $          2,858.10 N/A N/A

A726010ULPG Two Door Floor-Mtg Type 12 
Enc72.06x60.06x10.06SteelGray EA  $   3,665.00 30.00%  $          2,565.50 N/A N/A

A726010USSLP Two Door Floor-Mtg Type 12 
Enc72.06x60.06x10.06SS Type 304 EA  $ 14,870.00 30.00%  $        10,409.00 N/A N/A

A726012ULP Two Door Floor-Mtg Type 12 
Enc72.06x60.06x12.06Steel EA  $   4,087.00 30.00%  $          2,860.90 N/A N/A

A726012ULPG Two Door Floor-Mtg Type 12 
Enc72.06x60.06x12.06SteelGray EA  $   3,669.00 30.00%  $          2,568.30 N/A N/A

A726012USSLP Two Door Floor-Mtg Type 12 
Enc72.06x60.06x12.06SS Type 304 EA  $ 15,330.00 30.00%  $        10,731.00 N/A N/A

A726016ULP Two Door Floor-Mtg Type 12 
Enc72.06x60.06x16.06Steel EA  $   4,327.00 30.00%  $          3,028.90 N/A N/A

A726016ULPG Two Door Floor-Mtg Type 12 
Enc72.06x60.06x16.06SteelGray EA  $   3,886.00 30.00%  $          2,720.20 N/A N/A

A726016USSLP Two Door Floor-Mtg Type 12 
Enc72.06x60.06x16.06SS Type 304 EA  $ 16,260.00 30.00%  $        11,382.00 N/A N/A

A726018FSD Two-Door FS Enclosure Type 
1272.06x60.06x18.06Steel EA  $   4,750.00 30.00%  $          3,325.00 N/A N/A

A726018FSDG Two-Door FS Enclosure Type 
1272.06x60.06x18.06SteelGray EA  $   4,265.00 30.00%  $          2,985.50 N/A N/A

A726018SSFSD Two-Door FS Enclosure Type 1272.06x60.06x18.06SS 
Type 304 EA  $ 18,370.00 30.00%  $        12,859.00 N/A N/A

A726018SSFSDN4 Two-Door FS Enclosure Type 4X72.06x60.06x18.06SS 
Type 304 EA  $ 20,400.00 30.00%  $        14,280.00 N/A N/A

A726020ULP Two Door Floor-Mtg Type 12 
Enc72.06x60.06x20.06Steel EA  $   4,702.00 30.00%  $          3,291.40 N/A N/A
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A726020ULPG Two Door Floor-Mtg Type 12 
Enc72.06x60.06x20.06SteelGray EA  $   4,221.00 30.00%  $          2,954.70 N/A N/A

A726020USSLP Two Door Floor-Mtg Type 12 
Enc72.06x60.06x20.06SS Type 304 EA  $ 17,160.00 30.00%  $        12,012.00 N/A N/A

A726024FSD Two-Door FS Enclosure Type 
1272.06x60.06x24.06Steel EA  $   5,285.00 30.00%  $          3,699.50 N/A N/A

A726024FSDAD Two-Dr. Dual Acc. FS Enclosure 
72.06x60.06x24.06Steel EA  $   5,718.00 30.00%  $          4,002.60 N/A N/A

A726024FSDADG Two-Dr. Dual Acc. FS Enclosure 
72.06x60.06x24.06SteelGray EA  $   5,134.00 30.00%  $          3,593.80 N/A N/A

A726024FSDG Two-Door FS Enclosure Type 
1272.06x60.06x24.06SteelGray EA  $   4,745.00 30.00%  $          3,321.50 N/A N/A

A726024SSFSD Two-Door FS Enclosure Type 1272.06x60.06x24.06SS 
Type 304 EA  $ 19,870.00 30.00%  $        13,909.00 N/A N/A

A726024SSFSDADN4 Two-Dr. Dual Acc. FS Enclosure 72.06x60.06x24.06SS 
Type 304 EA  $ 25,050.00 30.00%  $        17,535.00 N/A N/A

A726024SSFSDN4 Two-Door FS Enclosure Type 4X72.06x60.06x24.06SS 
Type 304 EA  $ 22,050.00 30.00%  $        15,435.00 N/A N/A

A726024ULP Two Door Floor-Mtg Type 12 
Enc72.06x60.06x24.06Steel EA  $   4,944.00 30.00%  $          3,460.80 N/A N/A

A726024ULPG Two Door Floor-Mtg Type 12 
Enc72.06x60.06x24.06SteelGray EA  $   4,440.00 30.00%  $          3,108.00 N/A N/A

A726024USSLP Two Door Floor-Mtg Type 12 
Enc72.06x60.06x24.06SS Type 304 EA  $ 18,070.00 30.00%  $        12,649.00 N/A N/A

A726036FSD Two-Door FS Enclosure Type 
1272.06x60.06x36.06Steel EA  $   6,081.00 30.00%  $          4,256.70 N/A N/A

A726036FSDAD Two-Dr. Dual Acc. FS Enclosure 
72.06x60.06x36.06Steel EA  $   6,578.00 30.00%  $          4,604.60 N/A N/A

A726036FSDADG Two-Dr. Dual Acc. FS Enclosure 
72.06x60.06x36.06SteelGray EA  $   5,906.00 30.00%  $          4,134.20 N/A N/A

A726036FSDG Two-Door FS Enclosure Type 
1272.06x60.06x36.06SteelGray EA  $   5,460.00 30.00%  $          3,822.00 N/A N/A

A726036SSFSD Two-Door FS Enclosure Type 1272.06x60.06x36.06SS 
Type 304 EA  $ 22,880.00 30.00%  $        16,016.00 N/A N/A

A726036SSFSDADN4 Two-Dr. Dual Acc. FS Enclosure 72.06x60.06x36.06SS 
Type 304 EA  $ 28,800.00 30.00%  $        20,160.00 N/A N/A

A726036SSFSDN4 Two-Door FS Enclosure Type 4X72.06x60.06x36.06SS 
Type 304 EA  $ 25,430.00 30.00%  $        17,801.00 N/A N/A

A727210ULP Two Door Floor-Mtg Type 12 
Enc72.06x72.06x10.06Steel EA  $   4,539.00 30.00%  $          3,177.30 N/A N/A

A727210ULPG Two Door Floor-Mtg Type 12 
Enc72.06x72.06x10.06SteelGray EA  $   4,076.00 30.00%  $          2,853.20 N/A N/A
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A727210USSLP Two Door Floor-Mtg Type 12 
Enc72.06x72.06x10.06SS Type 304 EA  $ 16,600.00 30.00%  $        11,620.00 N/A N/A

A727212ULP Two Door Floor-Mtg Type 12 
Enc72.06x72.06x12.06Steel EA  $   4,548.00 30.00%  $          3,183.60 N/A N/A

A727212ULPG Two Door Floor-Mtg Type 12 
Enc72.06x72.06x12.06SteelGray EA  $   4,084.00 30.00%  $          2,858.80 N/A N/A

A727212USSLP Two Door Floor-Mtg Type 12 
Enc72.06x72.06x12.06SS Type 304 EA  $ 17,080.00 30.00%  $        11,956.00 N/A N/A

A727216ULP Two Door Floor-Mtg Type 12 
Enc72.06x72.06x16.06Steel EA  $   4,811.00 30.00%  $          3,367.70 N/A N/A

A727216ULPG Two Door Floor-Mtg Type 12 
Enc72.06x72.06x16.06SteelGray EA  $   4,320.00 30.00%  $          3,024.00 N/A N/A

A727216USSLP Two Door Floor-Mtg Type 12 
Enc72.06x72.06x16.06SS Type 304 EA  $ 18,080.00 30.00%  $        12,656.00 N/A N/A

A727218FSD Two-Door FS Enclosure Type 
1272.06x72.06x18.06Steel EA  $   5,278.00 30.00%  $          3,694.60 N/A N/A

A727218FSDG Two-Door FS Enclosure Type 
1272.06x72.06x18.06SteelGray EA  $   4,738.00 30.00%  $          3,316.60 N/A N/A

A727218SSFSD Two-Door FS Enclosure Type 1272.06x72.06x18.06SS 
Type 304 EA  $ 20,460.00 30.00%  $        14,322.00 N/A N/A

A727218SSFSDN4 Two-Door FS Enclosure Type 4X72.06x72.06x18.06SS 
Type 304 EA  $ 22,670.00 30.00%  $        15,869.00 N/A N/A

A727220ULP Two Door Floor-Mtg Type 12 
Enc72.06x72.06x20.06Steel EA  $   5,222.00 30.00%  $          3,655.40 N/A N/A

A727220ULPG Two Door Floor-Mtg Type 12 
Enc72.06x72.06x20.06SteelGray EA  $   4,688.00 30.00%  $          3,281.60 N/A N/A

A727220USSLP Two Door Floor-Mtg Type 12 
Enc72.06x72.06x20.06SS Type 304 EA  $ 19,110.00 30.00%  $        13,377.00 N/A N/A

A727224FSD Two-Door FS Enclosure Type 
1272.06x72.06x24.06Steel EA  $   5,697.00 30.00%  $          3,987.90 N/A N/A

A727224FSDAD Two-Dr. Dual Acc. FS Enclosure 
72.06x72.06x24.06Steel EA  $   6,344.00 30.00%  $          4,440.80 N/A N/A

A727224FSDADG Two-Dr. Dual Acc. FS Enclosure 
72.06x72.06x24.06SteelGray EA  $   5,695.00 30.00%  $          3,986.50 N/A N/A

A727224FSDG Two-Door FS Enclosure Type 
1272.06x72.06x24.06SteelGray EA  $   5,115.00 30.00%  $          3,580.50 N/A N/A

A727224SSFSD Two-Door FS Enclosure Type 1272.06x72.06x24.06SS 
Type 304 EA  $ 22,060.00 30.00%  $        15,442.00 N/A N/A

A727224SSFSDADN4 Two-Dr. Dual Acc. FS Enclosure 72.06x72.06x24.06SS 
Type 304 EA  $ 27,800.00 30.00%  $        19,460.00 N/A N/A

A727224SSFSDN4 Two-Door FS Enclosure Type 4X72.06x72.06x24.06SS 
Type 304 EA  $ 24,510.00 30.00%  $        17,157.00 N/A N/A
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A727224ULP Two Door Floor-Mtg Type 12 
Enc72.06x72.06x24.06Steel EA  $   5,491.00 30.00%  $          3,843.70 N/A N/A

A727224ULPG Two Door Floor-Mtg Type 12 
Enc72.06x72.06x24.06SteelGray EA  $   4,929.00 30.00%  $          3,450.30 N/A N/A

A727224USSLP Two Door Floor-Mtg Type 12 
Enc72.06x72.06x24.06SS Type 304 EA  $ 20,110.00 30.00%  $        14,077.00 N/A N/A

A72CPX7212LPFTC Two door CP Disconnect Encl.72.12x72.50x12.12Steel EA  $   6,398.00 30.00%  $          4,478.60 N/A N/A

A72CPX7212LPFTCG Two door CP Disconnect 
Encl.72.12x72.50x12.12SteelGray EA  $   6,090.00 30.00%  $          4,263.00 N/A N/A

A72CPX7212SSLPN4 Two door CP Disconnect N4X 
Enc72.12x72.50x12.12SS Type 304 EA  $ 22,840.00 30.00%  $        15,988.00 N/A N/A

A72CPX7218LPFTC Two door CP Disconnect Encl.72.12x72.50x18.12Steel EA  $   6,948.00 30.00%  $          4,863.60 N/A N/A

A72CPX7218LPFTCG Two door CP Disconnect 
Encl.72.12x72.50x18.12SteelGray EA  $   6,614.00 30.00%  $          4,629.80 N/A N/A

A72CPX7218SSLPN4 Two door CP Disconnect N4X 
Enc72.12x72.50x18.12SS Type 304 EA  $ 24,810.00 30.00%  $        17,367.00 N/A N/A

A72FSCPS Center Panel Supportfits 72.06SteelWhite EA  $      363.80 30.00%  $             254.66 N/A N/A
A72FSHDPS Heavy Duty Panel Supports (Qty 2)fits 72.06SteelWhite EA  $      343.40 30.00%  $             240.38 N/A N/A

A72H2518FS One-Door FS Enclosure Type 
472.06x25.06x18.06SteelGray EA  $   3,066.00 30.00%  $          2,146.20 N/A N/A

A72H2518FS3PT 1Dr FS Enclosure Type 4, 
3pt72.06x25.06x18.06SteelGray EA  $   2,969.00 30.00%  $          2,078.30 N/A N/A

A72H2518SS6FS One-Door FS Enclosure Type 4X72.06x25.06x18.06SS 
Type 316L EA  $ 14,620.00 30.00%  $        10,234.00 N/A N/A

A72H2518SSFS One-Door FS Enclosure Type 4X72.06x25.06x18.06SS 
Type 304 EA  $ 11,190.00 30.00%  $          7,833.00 N/A N/A

A72H3124FS One-Door FS Enclosure Type 
472.06x31.06x24.06SteelGray EA  $   3,739.00 30.00%  $          2,617.30 N/A N/A

A72H3124FS3PT 1Dr FS Enclosure Type 4, 
3pt72.06x31.06x24.06SteelGray EA  $   3,619.00 30.00%  $          2,533.30 N/A N/A

A72H3124SS6FS One-Door FS Enclosure Type 4X72.06x31.06x24.06SS 
Type 316L EA  $ 17,860.00 30.00%  $        12,502.00 N/A N/A

A72H3124SSFS One-Door FS Enclosure Type 4X72.06x31.06x24.06SS 
Type 304 EA  $ 13,690.00 30.00%  $          9,583.00 N/A N/A

A72H36DLP3PT Wall Mount Type 4 Encl w 3pt72.00 x36.00 
x12.00SteelGray EA  $   2,726.00 36.0%  $          1,744.64 N/A N/A

A72H36FLP3PT Wall Mount Type 4 Encl w 3pt72.00 x36.00 
x16.00SteelGray EA  $   2,848.00 36.0%  $          1,822.72 N/A N/A

A72H36GLP3PT Wall Mount Type 4 Encl w 3pt72.00 x36.00 
x18.00SteelGray EA  $   2,969.00 36.0%  $          1,900.16 N/A N/A

A72H36JLP3PT Wall Mount Type 4 Encl w 3pt72.00 x36.00 
x24.00SteelGray EA  $   3,213.00 36.0%  $          2,056.32 N/A N/A
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A72H3724FS One-Door FS Enclosure Type 
472.06x37.06x24.06SteelGray EA  $   4,073.00 30.00%  $          2,851.10 N/A N/A

A72H3724FS3PT 1Dr FS Enclosure Type 4, 
3pt72.06x37.06x24.06SteelGray EA  $   3,943.00 30.00%  $          2,760.10 N/A N/A

A72H3724SS6FS One-Door FS Enclosure Type 4X72.06x37.06x24.06SS 
Type 316L EA  $ 19,470.00 30.00%  $        13,629.00 N/A N/A

A72H3724SSFS One-Door FS Enclosure Type 4X72.06x37.06x24.06SS 
Type 304 EA  $ 14,930.00 30.00%  $        10,451.00 N/A N/A

A72H6012SSLPQT Two Door Floor-Mtg Type 4X72.06x60.06x12.06SS 
Type 304 EA  $ 16,070.00 30.00%  $        11,249.00 N/A N/A

A72H6018SSLPQT Two Door Floor-Mtg Type 4X72.06x60.06x18.06SS 
Type 304 EA  $ 16,420.00 30.00%  $        11,494.00 N/A N/A

A72H7212SSLPQT Two Door Floor-Mtg Type 4X72.06x72.06x12.06SS 
Type 304 EA  $ 17,380.00 30.00%  $        12,166.00 N/A N/A

A72H7218SSLPQT Two Door Floor-Mtg Type 4X72.06x72.06x18.06SS 
Type 304 EA  $ 18,650.00 30.00%  $        13,055.00 N/A N/A

A72H7224SSLPQT Two Door Floor-Mtg Type 4X72.06x72.06x24.06SS 
Type 304 EA  $ 21,160.00 30.00%  $        14,812.00 N/A N/A

A72HS2418SSLPQT GP Free-SD FS 4X Encl72.13x24.06x18.1SS Type 304 EA  $   6,620.00 30.00%  $          4,634.00 N/A N/A
A72HS3024SSLPQT GP Free-SD FS 4X Encl72.13x30.06x24.13SS Type EA  $   8,721.00 30.00%  $          6,104.70 N/A N/A
A72HS3624SSLPQT GP Free-SD FS 4X Encl72.13x36.06x24.15SS Type EA  $   9,598.00 30.00%  $          6,718.60 N/A N/A

A72HX6112SSLPQT General Purpose Disconnect Enc72.06x61.31x12.06SS 
Type 304 EA  $ 17,500.00 30.00%  $        12,250.00 N/A N/A

A72HX6118SSLPQT General Purpose Disconnect Enc72.06x61.31x18.06SS 
Type 304 EA  $ 17,890.00 30.00%  $        12,523.00 N/A N/A

A72HX7312SSLPQT General Purpose Disconnect Enc72.06x73.31x12.06SS 
Type 304 EA  $ 18,930.00 30.00%  $        13,251.00 N/A N/A

A72HX7318SSLPQT General Purpose Disconnect Enc72.06x73.31x18.06SS 
Type 304 EA  $ 20,320.00 30.00%  $        14,224.00 N/A N/A

A72HX7324SSLPQT General Purpose Disconnect Enc72.06x73.31x24.06SS 
Type 304 EA  $ 23,040.00 30.00%  $        16,128.00 N/A N/A

A72HXS2718SSLPQT GP Free-SD FS 4X Disc Encl72.13x26.50x18.13SS 
Type 304 EA  $   7,413.00 30.00%  $          5,189.10 N/A N/A

A72HXS3224SSLPQT GP Free-SD FS 4X Disc Encl72.13x32.50x24.12SS 
Type 304 EA  $   9,766.00 30.00%  $          6,836.20 N/A N/A

A72HXS3924SSLPQT GP Free-SD FS 4X Disc Encl72.13x38.50x24.15SS 
Type 304 EA  $ 10,750.00 30.00%  $          7,525.00 N/A N/A

A72N2518FSLP Large Type 1 Enclosure72.00x25.50x18.00SteelGray EA  $   1,909.00 30.00%  $          1,336.30 N/A N/A
A72N3618FSLP Large Type 1 Enclosure72.00x36.00x18.00SteelGray EA  $   2,133.00 30.00%  $          1,493.10 N/A N/A
A72N3624FSLP Large Type 1 Enclosure72.00x36.00x24.00SteelGray EA  $   2,274.00 30.00%  $          1,591.80 N/A N/A
A72N7218FSLP Large Type 1 Enclosure72.00x72.00x18.00SteelGray EA  $   3,217.00 30.00%  $          2,251.90 N/A N/A
A72N7224FSLP Large Type 1 Enclosure72.00x72.00x24.00SteelGray EA  $   3,479.00 30.00%  $          2,435.30 N/A N/A

4406 of 9702



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hoffman                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

A72P24F1 Panel, Full 60.00x20.00fits 72.06x24.06SteelWhite EA  $      521.50 30.00%  $             365.05 N/A N/A
A72P24F1G Panel, Full 60.00x20.00fits 72.06x24.06Steel EA  $      526.00 30.00%  $             368.20 N/A N/A
A72P24F2 Panel, Half 30.88x20.00fits 72.06x24.06SteelWhite EA  $      335.60 30.00%  $             234.92 N/A N/A
A72P24F2G Panel, Half 30.88x20.00fits 72.06x24.06Steel EA  $      338.40 30.00%  $             236.88 N/A N/A
A72P30F1 Panel, Full 60.00x26.00fits 72.06x30.06SteelWhite EA  $      605.90 30.00%  $             424.13 N/A N/A
A72P30F1G Panel, Full 60.00x26.00fits 72.06x30.06Steel EA  $      610.80 30.00%  $             427.56 N/A N/A
A72P30F2 Panel, Half 30.88x26.00fits 72.06x30.06SteelWhite EA  $      378.50 30.00%  $             264.95 N/A N/A
A72P30F2G Panel, Half 30.88x26.00fits 72.06x30.06Steel EA  $      381.60 30.00%  $             267.12 N/A N/A
A72P36 Panel, NEMA 12 / 69.00x33.00fits 72x36SteelWhite EA  $      509.50 30.00%  $             356.65 N/A N/A
A72P36F1 Panel, Full 60.00x32.00fits 72.06x36.00SteelWhite EA  $      690.40 30.00%  $             483.28 N/A N/A
A72P36F1G Panel, Full 60.00x32.00fits 72.06x36.00Steel EA  $      695.90 30.00%  $             487.13 N/A N/A
A72P36F2 Panel, Half 30.88x32.00fits 72.06x36.00SteelWhite EA  $      422.70 30.00%  $             295.89 N/A N/A
A72P36F2G Panel, Half 30.88x32.00fits 72.06x36.00Steel EA  $      426.20 30.00%  $             298.34 N/A N/A
A72P36G Panel, NEMA 12 / 69.00x33.00fits 72x36Steel EA  $      485.10 30.00%  $             339.57 N/A N/A
A72P48F1 Panel, Full 60.00x44.00fits 72.06x48.06SteelWhite EA  $   1,089.00 30.00%  $             762.30 N/A N/A
A72P48F1G Panel, Full 60.00x44.00fits 72.06x48.06Steel EA  $   1,098.00 30.00%  $             768.60 N/A N/A
A72P48F2 Panel, Half 30.88x44.00fits 72.06x48.06SteelWhite EA  $      696.50 30.00%  $             487.55 N/A N/A
A72P48F2G Panel, Half 30.88x44.00fits 72.06x48.06Steel EA  $      702.30 30.00%  $             491.61 N/A N/A
A72P60 Panel,Lg NEMA 12 / 68.00x56.00fits 72x60SteelWhite EA  $      820.40 30.00%  $             574.28 N/A N/A
A72P60F1 Panel, Full 60.00x56.00fits 72.06x60.06SteelWhite EA  $   1,265.00 30.00%  $             885.50 N/A N/A
A72P60F1G Panel, Full 60.00x56.00fits 72.06x60.06Steel EA  $   1,274.00 30.00%  $             891.80 N/A N/A
A72P60F2 Panel, Half 30.88x56.00fits 72.06x60.06SteelWhite EA  $      785.20 30.00%  $             549.64 N/A N/A
A72P60F2G Panel, Half 30.88x56.00fits 72.06x60.06Steel EA  $      791.50 30.00%  $             554.05 N/A N/A
A72P60G Panel,Lg NEMA 12 / 68.00x56.00fits 72x60Steel EA  $      820.40 30.00%  $             574.28 N/A N/A
A72P72 Panel,Lg NEMA 12 / 68.00x68.00fits 72x72SteelWhite EA  $      979.00 30.00%  $             685.30 N/A N/A
A72P72F1 Panel, Full 60.00x68.00fits 72.06x72.06SteelWhite EA  $   1,438.00 30.00%  $          1,006.60 N/A N/A
A72P72F1G Panel, Full 60.00x68.00fits 72.06x72.06Steel EA  $   1,450.00 30.00%  $          1,015.00 N/A N/A
A72P72F2 Panel, Half 30.88x56.00fits 72.06x72.06SteelWhite EA  $      874.10 30.00%  $             611.87 N/A N/A
A72P72F2G Panel, Half 30.88x56.00fits 72.06x72.06Steel EA  $      881.00 30.00%  $             616.70 N/A N/A
A72P72G Panel,Lg NEMA 12 / 68.00x68.00fits 72x72Steel EA  $      979.00 30.00%  $             685.30 N/A N/A

A72PM28 Panel,Lg Multi-D / 60.00x21.50fits 72x1 
BaySteelWhite EA  $      333.80 30.00%  $             233.66 N/A N/A

A72PM28G Panel,Lg Multi-D / 60.00x21.50fits 72x1 BaySteel EA  $      333.80 30.00%  $             233.66 N/A N/A

A72PM34 Panel,Lg Multi-D / 60.00x27.50fits 72x1 
BaySteelWhite EA  $      402.20 30.00%  $             281.54 N/A N/A

A72PM34G Panel,Lg Multi-D / 60.00x27.50fits 72x1 BaySteel EA  $      402.20 30.00%  $             281.54 N/A N/A

A72PM40 Panel,Lg Multi-D / 60.00x33.75fits 72x1 
BaySteelWhite EA  $      475.00 30.00%  $             332.50 N/A N/A

A72PM40G Panel,Lg Multi-D / 60.00x33.75fits 72x1 BaySteel EA  $      475.00 30.00%  $             332.50 N/A N/A

A72PM54 Panel,Lg Multi-D / 60.00x48.00fits 72xDbl 
BaySteelWhite EA  $      642.50 30.00%  $             449.75 N/A N/A

A72PM54G Panel,Lg Multi-D / 60.00x48.00fits 72xDbl BaySteel EA  $      642.50 30.00%  $             449.75 N/A N/A
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A72PM66 Panel,Lg Multi-D / 60.00x60.00fits 72xDbl 
BaySteelWhite EA  $      783.40 30.00%  $             548.38 N/A N/A

A72PM66G Panel,Lg Multi-D / 60.00x60.00fits 72xDbl BaySteel EA  $      783.40 30.00%  $             548.38 N/A N/A

A72PM78 Panel,Lg Multi-D / 60.00x72.00fits 72xDbl 
BaySteelWhite EA  $      924.60 30.00%  $             647.22 N/A N/A

A72PM78G Panel,Lg Multi-D / 60.00x72.00fits 72xDbl BaySteel EA  $      924.60 30.00%  $             647.22 N/A N/A

A72R2518FSLP 3R Pad-Mount Free-Stand 
Encl72.00x25.00x18.00SteelLt Gray EA  $   1,897.00 30.00%  $          1,327.90 N/A N/A

A72R3618FSLP 3R Pad-Mount Free-Stand 
Encl72.00x36.00x18.00SteelLt Gray EA  $   2,117.00 30.00%  $          1,481.90 N/A N/A

A72R3624FSLP 3R Pad-Mount Free-Stand 
Encl72.00x36.00x24.00SteelLt Gray EA  $   2,256.00 30.00%  $          1,579.20 N/A N/A

A72R7218FSLP 3R Pad-Mount Free-Stand 
Encl72.00x72.00x18.00SteelLt Gray EA  $   3,194.00 30.00%  $          2,235.80 N/A N/A

A72R7224FSLP 3R Pad-Mount Free-Stand 
Encl72.00x72.00x24.00SteelLt Gray EA  $   3,454.00 30.00%  $          2,417.80 N/A N/A

A72RA19TH Rack Angles,19 in.Thru-Hole(2)fits 72.06x24.06Steel EA  $      315.90 30.00%  $             221.13 N/A N/A
A72RA24TH Rack Angles,19 in.Thru-Hole(2)fits 72.06x24.06Steel EA  $      315.90 30.00%  $             221.13 N/A N/A
A72RP24F5 Rack Angles, 19 in.Tapped (2)fits 72.06x24.06Steel EA  $      341.00 30.00%  $             238.70 N/A N/A
A72RP24F6 Rack Angles, 19 in.Tapped (2)fits 72.06x24.06Steel EA  $      215.40 30.00%  $             150.78 N/A N/A
A72RP30F5 Rack Angles, 24 in.Tapped (2)fits 72.06x30.06Steel EA  $      341.00 30.00%  $             238.70 N/A N/A
A72RP30F6 Rack Angles, 24 in.Tapped (2)fits 72.06x30.06Steel EA  $      215.40 30.00%  $             150.78 N/A N/A
A72SMP14 Panel, Side-Mountedfits 72.06SteelWhite EA  $      321.00 30.00%  $             224.70 N/A N/A
A72SMP14G Panel, Side-Mountedfits 72.06Steel EA  $      323.50 30.00%  $             226.45 N/A N/A
A72SMP20 Panel, Side-Mountedfits 72.06SteelWhite EA  $      392.80 30.00%  $             274.96 N/A N/A
A72SMP20G Panel, Side-Mountedfits 72.06Steel EA  $      396.00 30.00%  $             277.20 N/A N/A
A72SP24F3 Swing-Out Panel, Fullfits 72.06x24.06SteelWhite EA  $      910.40 30.00%  $             637.28 N/A N/A
A72SP24F4 Swing-Out Panel, Halffits 72.06x24.06SteelWhite EA  $      618.50 30.00%  $             432.95 N/A N/A
A72SP30F3 Swing-Out Panel, Fullfits 72.06x30.06SteelWhite EA  $   1,056.00 30.00%  $             739.20 N/A N/A
A72SP30F4 Swing-Out Panel, Halffits 72.06x30.06SteelWhite EA  $      698.80 30.00%  $             489.16 N/A N/A
A72SP36F3 Swing-Out Panel, Fullfits 72.06x36.00SteelWhite EA  $   1,204.00 30.00%  $             842.80 N/A N/A
A72SP36F4 Swing-Out Panel, Halffits 72.06x36.00SteelWhite EA  $      778.60 30.00%  $             545.02 N/A N/A

A72X6112LPFTC Two door Disconnect Enclosure72.12x61.75x12.12 
Steel EA  $   5,753.00 30.00%  $          4,027.10 N/A N/A

A72X6112LPFTCG Two door Disconnect 
Enclosure72.12x61.75x12.12SteelGray EA  $   5,476.00 30.00%  $          3,833.20 N/A N/A

A72X6112SSLPN4 Two door Disconnect N4X Encl.72.12x61.75x12.12 SS 
Type 304 EA  $ 20,330.00 30.00%  $        14,231.00 N/A N/A

A72X6118LPFTC Two door Disconnect Enclosure72.12x61.75x18.12 
Steel EA  $   6,434.00 30.00%  $          4,503.80 N/A N/A

A72X6118LPFTCG Two door Disconnect 
Enclosure72.12x61.75x18.12SteelGray EA  $   6,125.00 30.00%  $          4,287.50 N/A N/A
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A72X6118SSLPN4 Two door Disconnect N4X Encl.72.12x61.75x18.12 SS 
Type 304 EA  $ 22,130.00 30.00%  $        15,491.00 N/A N/A

A72X7312LPFTC Two door Disconnect Enclosure72.12x73.75x12.12 
Steel EA  $   6,386.00 30.00%  $          4,470.20 N/A N/A

A72X7312LPFTCG Two door Disconnect 
Enclosure72.12x73.75x12.12SteelGray EA  $   6,079.00 30.00%  $          4,255.30 N/A N/A

A72X7312SSLPN4 Two door Disconnect N4X Encl.72.12x73.75x12.12 SS 
Type 304 EA  $ 22,590.00 30.00%  $        15,813.00 N/A N/A

A72X7318LPFTC Two door Disconnect Enclosure72.12x73.75x18.12 
Steel EA  $   6,936.00 30.00%  $          4,855.20 N/A N/A

A72X7318LPFTCG Two door Disconnect 
Enclosure72.12x73.75x18.12SteelGray EA  $   6,603.00 30.00%  $          4,622.10 N/A N/A

A72X7318SSLPN4 Two door Disconnect N4X Encl.72.12x73.75x18.12 SS 
Type 304 EA  $ 24,540.00 30.00%  $        17,178.00 N/A N/A

A72X7324LPFTC Two door Disconnect Enclosure72.12x73.75x24.12 
Steel EA  $   7,707.00 30.00%  $          5,394.90 N/A N/A

A72X7324LPFTCG Two door Disconnect 
Enclosure72.12x73.75x24.12SteelGray EA  $   7,336.00 30.00%  $          5,135.20 N/A N/A

A72X7324SSLPN4 Two door Disconnect N4X Encl.72.12x73.75x24.12 SS 
Type 304 EA  $ 26,510.00 30.00%  $        18,557.00 N/A N/A

A72XD2818FTCLP Ext Disc Pkg,1-Dr,w/o Panel72.12x28.25x18.12Steel EA  $   4,375.00 30.00%  $          3,062.50 N/A N/A

A72XD2818FTCLPG One Door Sequestr 
Disconnect72.12x28.25x18.12SteelGray EA  $   4,163.00 30.00%  $          2,914.10 N/A N/A

A72XD2818SSFTCLP SS Disconnect 1 Dr72.00x28.00x18.00Stainless Steel EA  $ 18,760.00 36.0%  $        12,006.40 N/A N/A
A72XD3418FTCLP Ext Disc Pkg,1-Dr,w/o Panel72.12x34.25x18.12Steel EA  $   4,699.00 30.00%  $          3,289.30 N/A N/A

A72XD3418FTCLPG One Door Sequestr 
Disconnect72.12x34.25x18.12SteelGray EA  $   4,474.00 30.00%  $          3,131.80 N/A N/A

A72XD3418SSFTCLP SS Disconnect 1 Dr72.00x34.00x18.00Stainless Steel EA  $ 20,430.00 36.0%  $        13,075.20 N/A N/A
A72XD3EQ18FTCLP Ext Disc Pkg,3-Dr,w/o Panel72.12x100.75x18.12Steel EA  $   9,216.00 30.00%  $          6,451.20 N/A N/A

A72XD3EQ18FTCLPG Three Door Sequestr 
Disconnect72.12x100.75x18.12SteelGray EA  $   8,773.00 30.00%  $          6,141.10 N/A N/A

A72XD3EQ18SSFTCLP SS Disconnect 3 Dr72.00x100.00x18.00Stainless Steel EA  $ 44,870.00 36.0%  $        28,716.80 N/A N/A
A72XD3EW18FTCLP Ext Disc Pkg,3-Dr,w/o Panel72.12x118.75x18.12Steel EA  $ 10,150.00 30.00%  $          7,105.00 N/A N/A

A72XD3EW18FTCLPG Three Door Sequestr 
Disconnect72.12x118.75x18.12SteelGray EA  $   9,660.00 30.00%  $          6,762.00 N/A N/A

A72XD3EW18SSFTCLP SS Disconnect 3 Dr72.00x118.00x18.00Stainless Steel EA  $ 50,080.00 36.0%  $        32,051.20 N/A N/A
A72XD4018FTCLP Ext Disc Pkg,1-Dr,w/o Panel72.12x40.25x18.12Steel EA  $   5,016.00 30.00%  $          3,511.20 N/A N/A

A72XD4018FTCLPG One Door Sequestr 
Disconnect72.12x40.25x18.12SteelGray EA  $   4,776.00 30.00%  $          3,343.20 N/A N/A

A72XD4018SSFTCLP SS Disconnect 1 Dr72.00x40.00x18.00Stainless Steel EA  $ 22,120.00 36.0%  $        14,156.80 N/A N/A
A72XD5418FTCLP Ext Disc Pkg,2-Dr,w/o Panel72.12x54.50x18.12Steel EA  $   6,798.00 30.00%  $          4,758.60 N/A N/A
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A72XD5418FTCLPG Two Door Sequestr 
Disconnect72.12x54.50x18.12SteelGray EA  $   6,472.00 30.00%  $          4,530.40 N/A N/A

A72XD5418SSFTCLP SS Disconnect 2 Dr72.00x54.00x18.00Stainless Steel EA  $ 30,400.00 36.0%  $        19,456.00 N/A N/A
A72XD6618FTCLP Ext Disc Pkg,2-Dr,w/o Panel72.12x66.50x18.12Steel EA  $   7,460.00 30.00%  $          5,222.00 N/A N/A

A72XD6618FTCLPG Two Door Sequestr 
Disconnect72.12x66.50x18.12SteelGray EA  $   7,101.00 30.00%  $          4,970.70 N/A N/A

A72XD6618SSFTCLP SS Disconnect 2 Dr72.00x66.00x18.00Stainless Steel EA  $ 33,820.00 36.0%  $        21,644.80 N/A N/A
A72XD7818FTCLP Ext Disc Pkg,2-Dr,w/o Panel72.12x78.50x18.12Steel EA  $   8,089.00 30.00%  $          5,662.30 N/A N/A

A72XD7818FTCLPG Two Door Sequestr 
Disconnect72.12x78.50x18.12SteelGray EA  $   7,700.00 30.00%  $          5,390.00 N/A N/A

A72XD7818SSFTCLP SS Disconnect 2 Dr72.00x78.00x18.00Stainless Steel EA  $ 37,250.00 36.0%  $        23,840.00 N/A N/A
A72XD7824FTCLP Ext Disc Pkg,2-Dr,w/o Panel72.12x78.50x24.12Steel EA  $   8,943.00 30.00%  $          6,260.10 N/A N/A

A72XD7824FTCLPG Two Door Sequestr 
Disconnect72.12x78.50x24.12SteelGray EA  $   8,512.00 30.00%  $          5,958.40 N/A N/A

A72XD7824SSFTCLP SS Disconnect 2 Dr72.00x78.00x24.00Stainless Steel EA  $ 39,830.00 36.0%  $        25,491.20 N/A N/A
A72XM2818FTC Disconnect Encl. 1-Door F.S.72.12x28.25x18.12Steel EA  $   3,715.00 30.00%  $          2,600.50 N/A N/A

A72XM2818FTCG Disconnect Encl. 1 Door 
F.S.72.12x28.25x18.12SteelGray EA  $   3,336.00 30.00%  $          2,335.20 N/A N/A

A72XM2818FTCLP Disc. Encl. 1-Dr FS, w/o panel72.12x28.25x18.12Steel EA  $   3,381.00 30.00%  $          2,366.70 N/A N/A

A72XM2818FTCLPG Disc. Encl. 1 Dr FS less 
panel72.12x28.25x18.12SteelGray EA  $   3,036.00 30.00%  $          2,125.20 N/A N/A

A72XM2818SSN4 Disconnect Enc 1-Dr. F.S., N4X72.12x28.25x18.12SS 
Type 304 EA  $ 13,550.00 30.00%  $          9,485.00 N/A N/A

A72XM3418FTC Disconnect Encl. 1-Door F.S.72.12x34.25x18.12Steel EA  $   4,118.00 30.00%  $          2,882.60 N/A N/A

A72XM3418FTCG Disconnect Encl. 1 Door 
F.S.72.12x34.25x18.12SteelGray EA  $   3,697.00 30.00%  $          2,587.90 N/A N/A

A72XM3418FTCLP Disc. Encl. 1-Dr FS, w/o panel72.12x34.25x18.12Steel EA  $   3,715.00 30.00%  $          2,600.50 N/A N/A

A72XM3418FTCLP4 One Door Tp 4 Disc Enc w 3pt 72.12 x 33.50 x 
18.12SteelGray EA  $   3,950.00 36.0%  $          2,528.00 N/A N/A

A72XM3418FTCLPG Disc. Encl. 1Dr FS wo 
panel72.12x34.25x18.12SteelGray EA  $   3,336.00 30.00%  $          2,335.20 N/A N/A

A72XM3418SSN4 Disconnect Enc 1-Dr. F.S., N4X72.12x34.25x18.12SS 
Type 304 EA  $ 15,020.00 30.00%  $        10,514.00 N/A N/A

A72XM3EQ18FTC Disconnect Encl. 3-Door F.S.72.12x100.75x18.12Steel EA  $ 10,020.00 30.00%  $          7,014.00 N/A N/A

A72XM3EQ18FTCG Disconnect Encl. 3 Door 
F.S.72.12x100.75x18.12SteelGray EA  $   8,994.00 30.00%  $          6,295.80 N/A N/A

A72XM3EQ18FTCLP Disc. Encl. 3-Dr FS, w/o EA  $   8,829.00 30.00%  $          6,180.30 N/A N/A

A72XM3EQ18FTCLPG Disc. Encl. 3 Dr FS wo 
panel72.12x100.75x18.12SteelGray EA  $   7,928.00 30.00%  $          5,549.60 N/A N/A

A72XM3EQ18SSN4 Disconnect Enc 3-Dr F.S., N4X72.12x100.75x18.12SS 
Type 304 EA  $ 36,580.00 30.00%  $        25,606.00 N/A N/A

A72XM3EW18FTC Disconnect Encl. 3-Door F.S.72.12x118.75x18.12Steel EA  $ 11,280.00 30.00%  $          7,896.00 N/A N/A
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A72XM3EW18FTCG Disconnect Encl. 3 Door 
F.S.72.12x118.75x18.12SteelGray EA  $ 10,130.00 30.00%  $          7,091.00 N/A N/A

A72XM3EW18FTCLP Disc. Encl. 3-Dr FS, w/o EA  $   9,836.00 30.00%  $          6,885.20 N/A N/A

A72XM3EW18FTCLPG Disc. Encl. 3 Dr FS wo 
panel72.12x118.75x18.12SteelGray EA  $   8,833.00 30.00%  $          6,183.10 N/A N/A

A72XM3EW18SSN4 Disconnect Enc 3-Dr F.S., N4X72.12x118.75x18.12SS 
Type 304 EA  $ 41,170.00 30.00%  $        28,819.00 N/A N/A

A72XM4018FTC Disconnect Encl. 1-Door F.S.72.12x40.25x18.12Steel EA  $   4,517.00 30.00%  $          3,161.90 N/A N/A

A72XM4018FTCG Disconnect Encl. 1 Door 
F.S.72.12x40.25x18.12SteelGray EA  $   4,057.00 30.00%  $          2,839.90 N/A N/A

A72XM4018FTCLP Disc. Encl. 1-Dr FS, w/o panel72.12x40.25x18.12Steel EA  $   4,040.00 30.00%  $          2,828.00 N/A N/A

A72XM4018FTCLP4 One Door Tp 4 Disc Enc w 3pt 72.12 x 40.25 x 
18.12SteelGray EA  $   4,333.00 36.0%  $          2,773.12 N/A N/A

A72XM4018FTCLPG Disc. Encl. 1 Dr FS wo 
panel72.12x40.25x18.12SteelGray EA  $   3,628.00 30.00%  $          2,539.60 N/A N/A

A72XM4018SSN4 Disconnect Enc 1-Dr. F.S., N4X72.12x40.25x18.12SS 
Type 304 EA  $ 16,510.00 30.00%  $        11,557.00 N/A N/A

A72XM4EW18SSN4 Disconnect Enc 4-Dr F.S., N4X72.12x158.00x18.12SS 
Type 304 EA  $ 52,370.00 30.00%  $        36,659.00 N/A N/A

A72XM5418FTC Disconnect Encl. 2-Door F.S.72.12x54.50x18.12Steel EA  $   6,515.00 30.00%  $          4,560.50 N/A N/A

A72XM5418FTCG Disconnect Encl. 2 Door 
F.S.72.12x54.50x18.12SteelGray EA  $   5,850.00 30.00%  $          4,095.00 N/A N/A

A72XM5418FTCLP Disc. Encl. 2-Dr FS, w/o panel72.12x54.50x18.12Steel EA  $   5,874.00 30.00%  $          4,111.80 N/A N/A

A72XM5418FTCLP4 Mult Door Tp 4 Disc Enc w 3pt 72.12 x 54.50 x 
18.12SteelGray EA  $   6,250.00 36.0%  $          4,000.00 N/A N/A

A72XM5418FTCLPG Disc. Encl. 2 Dr FS wo 
panel72.12x54.50x18.12SteelGray EA  $   5,274.00 30.00%  $          3,691.80 N/A N/A

A72XM5418SSN4 Disconnect Enc 2-Dr F.S., N4X72.12x54.50x18.12SS 
Type 304 EA  $ 23,820.00 30.00%  $        16,674.00 N/A N/A

A72XM6618FTC Disconnect Encl. 2-Door F.S.72.12x66.50x18.12Steel EA  $   7,338.00 30.00%  $          5,136.60 N/A N/A

A72XM6618FTCG Disconnect Encl. 2 Door 
F.S.72.12x66.50x18.12SteelGray EA  $   6,589.00 30.00%  $          4,612.30 N/A N/A

A72XM6618FTCLP Disc. Encl. 2-Dr FS, w/o panel72.12x66.50x18.12Steel EA  $   6,551.00 30.00%  $          4,585.70 N/A N/A

A72XM6618FTCLP4 Mult Door Tp 4 Disc Enc w 3pt 72.12 x 66.50 x 
18.12SteelGray EA  $   7,040.00 36.0%  $          4,505.60 N/A N/A

A72XM6618FTCLPG Disc. Encl. 2 Dr FS wo 
panel72.12x66.50x18.12SteelGray EA  $   5,883.00 30.00%  $          4,118.10 N/A N/A

A72XM6618SSN4 Disconnect Enc 2-Dr F.S., N4X72.12x66.50x18.12SS 
Type 304 EA  $ 26,830.00 30.00%  $        18,781.00 N/A N/A

A72XM7818FTC Disconnect Encl. 2-Door F.S.72.12x78.50x18.12Steel EA  $   8,160.00 30.00%  $          5,712.00 N/A N/A

A72XM7818FTCG Disconnect Encl. 2 Door 
F.S.72.12x78.50x18.12SteelGray EA  $   7,327.00 30.00%  $          5,128.90 N/A N/A
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A72XM7818FTCLP Disc. Encl. 2-Dr FS, w/o panel72.12x78.50x18.12Steel EA  $   7,200.00 30.00%  $          5,040.00 N/A N/A

A72XM7818FTCLP4 Mult Door Tp 4 Disc Enc w 3pt 72.12 x 78.50 x 
18.12SteelGray EA  $   7,830.00 36.0%  $          5,011.20 N/A N/A

A72XM7818FTCLPG Disc. Encl. 2 Dr FS wo 
panel72.12x78.50x18.12SteelGray EA  $   6,465.00 30.00%  $          4,525.50 N/A N/A

A72XM7818SSN4 Disconnect Enc 2-Dr F.S., N4X72.12x78.50x18.12SS 
Type 304 EA  $ 29,860.00 30.00%  $        20,902.00 N/A N/A

A72XM7824FTC Disconnect Encl. 2-Door F.S.72.12x78.50x24.12Steel EA  $   8,998.00 30.00%  $          6,298.60 N/A N/A

A72XM7824FTCG Disconnect Encl. 2 Door 
F.S.72.12x78.50x24.12SteelGray EA  $   8,080.00 30.00%  $          5,656.00 N/A N/A

A72XM7824FTCLP Disc. Encl. 2-Dr FS, w/o panel72.12x78.50x24.12Steel EA  $   8,038.00 30.00%  $          5,626.60 N/A N/A

A72XM7824FTCLPG Disc. Encl. 2 Dr FS wo 
panel72.12x78.50x24.12SteelGray EA  $   7,219.00 30.00%  $          5,053.30 N/A N/A

A72XM7824SSN4 Disconnect Enc 2-Dr F.S., N4X72.12x78.50x24.12SS 
Type 304 EA  $ 31,950.00 30.00%  $        22,365.00 N/A N/A

A72XN2718FSLP Large Type 1 Disconnect 
Encl.72.00x26.00x18.00SteelGray EA  $   2,523.00 30.00%  $          1,766.10 N/A N/A

A72XN3718FSLP Large Type 1 Disconnect 
Encl.72.00x37.00x18.00SteelGray EA  $   2,764.00 30.00%  $          1,934.80 N/A N/A

A72XN3724FSLP Large Type 1 Disconnect 
Encl.72.00x37.00x24.00SteelGray EA  $   2,829.00 30.00%  $          1,980.30 N/A N/A

A72XN7318FSLP Large Type 1 Disconnect 
Encl.72.00x73.00x18.00SteelGray EA  $   4,089.00 30.00%  $          2,862.30 N/A N/A

A72XN7324FSLP Large Type 1 Disconnect 
Encl.72.00x73.00x24.00SteelGray EA  $   4,281.00 30.00%  $          2,996.70 N/A N/A

A73P21N Panel, Lg Type 1 / 73.16x21.50fits 
84.00x25.5/26SteelWhite EA  $      411.00 30.00%  $             287.70 N/A N/A

A73P21NG Panel, Lg Type 1 / 73.16x21.50fits 84.00x25.5/26Steel EA  $      411.00 30.00%  $             287.70 N/A N/A

A73P32N Panel, Lg Type 1 / 73.16x32.00fits 
84.00x36/37SteelWhite EA  $      487.50 30.00%  $             341.25 N/A N/A

A73P32NG Panel, Lg Type 1 / 73.16x32.00fits 84.00x36/37Steel EA  $      487.50 30.00%  $             341.25 N/A N/A

A73P68N Panel, Lg Type 1 / 73.16x68.00fits 
84.00x72/73SteelWhite EA  $      862.80 30.00%  $             603.96 N/A N/A

A73P68NG Panel, Lg Type 1 / 73.16x68.00fits 84.00x72/73Steel EA  $      862.80 30.00%  $             603.96 N/A N/A

A74H6012LP3PT 2Dr Floor-Mtg Type 4 Enc, 
3pt74.06x60.06x12.06SteelGray EA  $   4,972.00 30.00%  $          3,480.40 N/A N/A

A74H6012SS6LP Two Door Floor-Mtg Type 4X 74.06x60.06x12.06SS 
Type 316L EA  $ 23,040.00 30.00%  $        16,128.00 N/A N/A

A74H6012SS6LP3PT 2 Dr Floor-Mtg 4X Encl, 3pt74.06x60.06x12.06SS 
Type 316L EA  $ 21,880.00 30.00%  $        15,316.00 N/A N/A

A74H6012SSLP Two Door Floor-Mtg Type 4X 74.06x60.06x12.06SS 
Type 304 EA  $ 19,180.00 30.00%  $        13,426.00 N/A N/A
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A74H6012SSLP3PT 2 Dr Floor-Mtg 4X Encl, 3pt74.06x60.06x12.06SS 
Type 304 EA  $ 18,230.00 30.00%  $        12,761.00 N/A N/A

A74H6018LP3PT 2 Dr Flr-Mt Type 4 Enc 3 
PT74.06x60.06x18.06SteelGray EA  $   5,400.00 30.00%  $          3,780.00 N/A N/A

A74H6018SS6LP3PT Two Door N4X 316SS with handle74.062 x60.062 
x18.062SS Type 316 EA  $ 22,080.00 30.00%  $        15,456.00 N/A N/A

A74H6018SSLP3PT Two Door N4X 304SS with handle74.062 x60.062 
x18.062Stainless Steel EA  $ 19,620.00 30.00%  $        13,734.00 N/A N/A

A74H60DULP Two Door Floor-Mtg Type 4 
Enc74.06x60.06x12.06SteelGray EA  $   5,133.00 30.00%  $          3,593.10 N/A N/A

A74H7212LP3PT 2Dr Floor-Mtg Type 4 Enc, 
3pt74.06x72.06x12.06SteelGray EA  $   5,537.00 30.00%  $          3,875.90 N/A N/A

A74H7212SS6LP Two Door Floor-Mtg Type 4X 74.06x72.06x12.06SS 
Type 316L EA  $ 23,600.00 30.00%  $        16,520.00 N/A N/A

A74H7212SS6LP3PT 2 Dr Floor-Mtg 4X Encl, 3pt74.06x72.06x12.06SS 
Type 316L EA  $ 22,460.00 30.00%  $        15,722.00 N/A N/A

A74H7212SSLP Two Door Floor-Mtg Type 4X 74.06x72.06x12.06SS 
Type 304 EA  $ 19,690.00 30.00%  $        13,783.00 N/A N/A

A74H7212SSLP3PT 2 Dr Floor-Mtg 4X Encl, 3pt74.06x72.06x12.06SS 
Type 304 EA  $ 18,710.00 30.00%  $        13,097.00 N/A N/A

A74H7218LP3PT 2 Dr Flr-Mt Type 4 Enc 3 
PT74.06x72.06x18.06SteelGray EA  $   5,966.00 30.00%  $          4,176.20 N/A N/A

A74H7218SS6LP3PT Two Door N4X 316SS with handle74.062 x72.062 
x18.062SS Type 316 EA  $ 23,560.00 30.00%  $        16,492.00 N/A N/A

A74H7218SSLP3PT Two Door N4X 304SS with handle74.062 x72.062 
x18.062Stainless Steel EA  $ 20,450.00 30.00%  $        14,315.00 N/A N/A

A74H7224LP3PT 2Dr Floor-Mtg Type 4 Enc, 
3pt74.06x72.06x24.06SteelGray EA  $   6,498.00 30.00%  $          4,548.60 N/A N/A

A74H7224SS6LP Two Door Floor-Mtg Type 4X 74.06x72.06x24.06SS 
Type 316L EA  $ 30,080.00 30.00%  $        21,056.00 N/A N/A

A74H7224SS6LP3PT 2 Dr Floor-Mtg 4X Encl, 3pt74.06x72.06x24.06SS 
Type 316L EA  $ 28,590.00 30.00%  $        20,013.00 N/A N/A

A74H7224SSLP Two Door Floor-Mtg Type 4X 74.06x72.06x24.06SS 
Type 304 EA  $ 25,070.00 30.00%  $        17,549.00 N/A N/A

A74H7224SSLP3PT 2 Dr Floor-Mtg 4X Encl, 3pt74.06x72.06x24.06SS 
Type 304 EA  $ 23,840.00 30.00%  $        16,688.00 N/A N/A

A74H72DULP Two Door Floor-Mtg Type 4 
Enc74.06x72.06x12.06SteelGray EA  $   5,718.00 30.00%  $          4,002.60 N/A N/A

A74H72JULP Two Door Floor-Mtg Type 4 
Enc74.06x72.06x24.06SteelGray EA  $   6,712.00 30.00%  $          4,698.40 N/A N/A

A7P7G Panel, zinc 5.88x5.88Zinc EA  $        12.53 30.00%  $                 8.77 N/A N/A
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A800HCT1R Type 3R Hng Cvr 400-800A CT 
Cab.35.77x35.8x11.00SteelGray EA  $   3,094.00 30.00%  $          2,165.80 N/A N/A

A800HCTB CT Cabinet/Hng Cvr, 800A, Bar 
Type48.07x30.00x11.00SteelGray EA  $   1,804.00 30.00%  $          1,262.80 N/A N/A

A800NECT CT Cabinet/800A w LugsSteelGray EA  $   1,940.00 30.00%  $          1,358.00 N/A N/A

A8063CHS Continuous Hinge Short Side 128.00x6.00x3.50Mild 
SteelGray EA  $      102.10 36.0%  $               65.34 N/A N/A

A8064CHAL J Box, Type 12 Hinged EA  $      328.60 30.00%  $             230.02 N/A N/A

A8064CHEMCSS J Box Typ 4X EMC, Hinged Cover8.00x6.00x4.00SS 
Type 304 EA  $      723.60 30.00%  $             506.52 N/A N/A

A8064CHNFSS J Box, Type 4X Hinged Cover8.00x6.00x4.00SS Type 
304 EA  $      477.50 30.00%  $             334.25 N/A N/A

A8064CHNFSS6 J Box, Type 4X Hinged Cover8.00x6.00x4.00SS Type 
316L EA  $      591.60 30.00%  $             414.12 N/A N/A

A8064NFSS J Box, Type 4X Clamp Cover8.00x6.00x4.00SS Type 
304 EA  $      437.10 30.00%  $             305.97 N/A N/A

A8064NFSS6 J Box, Type 4X Clamp Cover8.00x6.00x4.00SS Type 
316L EA  $      541.00 30.00%  $             378.70 N/A N/A

A8066CH J Box, Type 12 Hinged Cover8.00x6.00x6.00SteelGray EA  $      123.10 30.00%  $               86.17 N/A N/A
A8066CHFL J Box, Tp 4, w Qtr Turn Latch8.00x6.00x6.00SteelGray EA  $      161.20 30.00%  $             112.84 N/A N/A

A8066CHNF Continuous Hinge w Clamps 48.00x6.00x6.00Mild 
SteelGray EA  $      157.10 36.0%  $             100.54 N/A N/A

A8066LP LiftOff Cover 128.00x6.00x6.00Mild SteelGray EA  $      111.00 36.0%  $               71.04 N/A N/A
A8066SC J Box,Type 12 Screw Cover8.00x6.00x6.00SteelGray EA  $      125.40 30.00%  $               87.78 N/A N/A
A806CH J Box, Type 12 Hinged Cover8.00x6.00x3.50SteelGray EA  $      103.70 30.00%  $               72.59 N/A N/A
A806CHEMC J Box Typ 12 EMC, Hinged Cover8.00x6.00x3.50Steel EA  $      419.00 30.00%  $             293.30 N/A N/A
A806CHFL J Box, Tp 4, w Qtr Turn Latch8.00x6.00x3.50SteelGray EA  $      142.70 30.00%  $               99.89 N/A N/A

A806CHFTC J Box,Type 12 Hinged Cover 
FTC8.00x6.00x4.54SteelGray EA  $      122.20 30.00%  $               85.54 N/A N/A

A806CHNF J Box, Type 4 Hinged Cover8.00x6.00x3.50SteelGray EA  $      150.20 30.00%  $             105.14 N/A N/A

A806CHQR J Box,Type 12 Hinged Cover 
QR8.00x6.00x3.50SteelGray EA  $      115.40 30.00%  $               80.78 N/A N/A

A806LP J Box, Type 12 Lift-Off EA  $      105.40 30.00%  $               73.78 N/A N/A
A806NF J Box, Type 4 Clamp Cover8.00x6.00x3.50SteelGray EA  $      131.10 30.00%  $               91.77 N/A N/A
A806NFAL J Box, Type 4X Clamp EA  $      321.40 30.00%  $             224.98 N/A N/A
A806SC J Box,Type 12 Screw Cover8.00x6.00x3.50SteelGray EA  $      108.40 30.00%  $               75.88 N/A N/A

A8075P Panel for ZONEX Enc, 2mm thickfits 
80x75mmLaminateWhite EA  $        13.35 30.00%  $                 9.35 N/A N/A

A8086CH Continuous Hinge w Clamps 128.00x8.00x6.00Mild 
SteelGray EA  $      122.10 36.0%  $               78.14 N/A N/A

A8086CHNF Continuous Hinge w Clamps 48.00x8.00x6.00Mild 
SteelGray EA  $      170.10 36.0%  $             108.86 N/A N/A
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A808CH J Box, Type 12 Hinged Cover8.00x8.004.00SteelGray EA  $      117.90 30.00%  $               82.53 N/A N/A
A808CHFL J Box, Tp 4, w Qtr Turn Latch8.00x8.00x4.00SteelGray EA  $      154.90 30.00%  $             108.43 N/A N/A

A808CHNF Continuous Hinge w Clamps 48.00x8.00x4.00Mild 
SteelGray EA  $      165.10 36.0%  $             105.66 N/A N/A

A808LP LiftOff Cover 128.00x8.00x4.00Mild SteelGray EA  $      120.10 36.0%  $               76.86 N/A N/A
A808SC J Box,Type 12 Screw Cover8.00x8.00x4.00SteelGray EA  $      123.40 30.00%  $               86.38 N/A N/A
A843DSC J Box, Type 12 Flat Cover/Scr8.00x4.00x2.75SteelGray EA  $        90.72 30.00%  $               63.50 N/A N/A

A845DSC J Box,Type 12 Dome 
Cover/Scr8.00x4.00x3.75SteelGray EA  $      114.30 30.00%  $               80.01 N/A N/A

A845JFGQRR J Box, Type 4X, Solid 
Cover/QR7.50x4.00x5.02Fiberglass EA  $      221.00 30.00%  $             154.70 N/A N/A

A845JFGR J Box Type 4X, Solid Cover/Scr 
7.50x4.00x4.94Fiberglass EA  $      171.30 30.00%  $             119.91 N/A N/A

A84N2518FSLP Large Type 1 Enclosure84.00x25.50x18.00SteelGray EA  $   2,028.00 30.00%  $          1,419.60 N/A N/A
A84N3624FSLP Large Type 1 Enclosure84.00x36.00x24.00SteelGray EA  $   2,434.00 30.00%  $          1,703.80 N/A N/A
A84N7218FSLP Large Type 1 Enclosure84.00x72.00x18.00SteelGray EA  $   3,802.00 30.00%  $          2,661.40 N/A N/A
A84N7224FSLP Large Type 1 Enclosure84.00x72.00x24.00SteelGray EA  $   4,240.00 30.00%  $          2,968.00 N/A N/A

A84PM40 Panel,Lg Multi-D / 72.00x33.75fits 84x 1 
BaySteelWhite EA  $      554.90 30.00%  $             388.43 N/A N/A

A84PM40G Panel,Lg Multi-D / 72.00x33.75fits 84x 1 BaySteel EA  $      554.90 30.00%  $             388.43 N/A N/A

A84PM78 Panel,Lg Multi-D / 72.00x72.00fits 84x Dbl 
BaySteelWhite EA  $   1,094.00 30.00%  $             765.80 N/A N/A

A84PM78G Panel,Lg Multi-D / 72.00x72.00fits 84x Dbl BaySteel EA  $   1,094.00 30.00%  $             765.80 N/A N/A
A84XD3EW18FTCLP Ext Disc Pkg,3-Dr,w/o Panel84.12x118.75x18.12Steel EA  $ 10,760.00 30.00%  $          7,532.00 N/A N/A

A84XD3EW18FTCLPG Three Door Sequestr 
Disconnect84.12x118.75x18.12SteelGray EA  $ 10,250.00 30.00%  $          7,175.00 N/A N/A

A84XD3EW18SSFTCLP SS Disconnect 3 Dr84.00x118.00x18.00Stainless Steel EA  $ 55,370.00 36.0%  $        35,436.80 N/A N/A
A84XD3EW24FTCLP Ext Disc Pkg,3-Dr,w/o Panel84.12x118.75x24.12Steel EA  $ 11,190.00 30.00%  $          7,833.00 N/A N/A

A84XD3EW24FTCLPG Three Door Sequestr 
Disconnect84.12x118.75x24.12SteelGray EA  $ 10,650.00 30.00%  $          7,455.00 N/A N/A

A84XD3EW24SSFTCLP SS Disconnect 3 Dr84.00x118.00x24.00Stainless Steel EA  $ 57,180.00 36.0%  $        36,595.20 N/A N/A
A84XD4018FTCLP Ext Disc Pkg,1-Dr,w/o Panel84.12x40.25x18.12Steel EA  $   5,429.00 30.00%  $          3,800.30 N/A N/A

A84XD4018FTCLPG One Door Sequestr 
Disconnect84.12x40.25x18.12SteelGray EA  $   5,168.00 30.00%  $          3,617.60 N/A N/A

A84XD4018SSFTCLP SS Disconnect 1 Dr84.00x40.00x18.00Stainless Steel EA  $ 24,170.00 36.0%  $        15,468.80 N/A N/A
A84XD4024FTCLP Ext Disc Pkg,1-Dr,w/o Panel84.12x40.25x24.12Steel EA  $   5,712.00 30.00%  $          3,998.40 N/A N/A

A84XD4024FTCLPG One Door Sequestr 
Disconnect84.12x40.25x24.12SteelGray EA  $   5,437.00 30.00%  $          3,805.90 N/A N/A

A84XD4024SSFTCLP SS Disconnect 1 Dr84.00x40.00x24.00Stainless Steel EA  $ 24,720.00 36.0%  $        15,820.80 N/A N/A
A84XD4EW18FTCLP Ext Disc Pkg,4-Dr,w/o Panel84.12x158.00x18.12Steel EA  $ 13,690.00 30.00%  $          9,583.00 N/A N/A

A84XD4EW18FTCLPG Four Door Sequestr 
Disconnect84.12x158.00x18.12SteelGray EA  $ 13,030.00 30.00%  $          9,121.00 N/A N/A
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A84XD4EW24FTCLP Ext Disc Pkg,4-Dr,w/o Panel84.12x158.00x24.12Steel EA  $ 14,230.00 30.00%  $          9,961.00 N/A N/A

A84XD4EW24FTCLPG Four Door Sequestr 
Disconnect84.12x158.00x24.12SteelGray EA  $ 13,550.00 30.00%  $          9,485.00 N/A N/A

A84XD5EW18FTCLP Ext Disc Pkg,5-Dr,w/o Panel84.12x197.75x18.12Steel EA  $ 17,170.00 30.00%  $        12,019.00 N/A N/A

A84XD5EW18FTCLPG Five Door Sequestr 
Disconnect84.12x197.75x18.12SteelGray EA  $ 16,340.00 30.00%  $        11,438.00 N/A N/A

A84XD5EW24FTCLP Ext Disc Pkg,5-Dr,w/o Panel84.12x197.75x24.12Steel EA  $ 16,650.00 30.00%  $        11,655.00 N/A N/A

A84XD5EW24FTCLPG Five Door Sequestr 
Disconnect84.12x197.75x24.12SteelGray EA  $ 16,580.00 30.00%  $        11,606.00 N/A N/A

A84XD6EW24FTCLP Ext Disc Pkg,6-Dr,w/o Panel84.12x236.00x24.12Steel EA  $ 19,530.00 30.00%  $        13,671.00 N/A N/A

A84XD6EW24FTCLPG Six Door Sequestr 
Disconnect84.12x236.00x24.12SteelGray EA  $ 18,600.00 30.00%  $        13,020.00 N/A N/A

A84XD7818FTCLP Ext Disc Pkg,2-Dr,w/o Panel84.12x78.50x18.12Steel EA  $   8,829.00 30.00%  $          6,180.30 N/A N/A

A84XD7818FTCLPG Two Door Sequestr 
Disconnect84.12x78.50x18.12SteelGray EA  $   8,525.00 30.00%  $          5,967.50 N/A N/A

A84XD7818SSFTCLP SS Disconnect 2 Dr84.00x78.00x18.00Stainless Steel EA  $ 40,860.00 36.0%  $        26,150.40 N/A N/A
A84XD7824FTCLP Ext Disc Pkg,2-Dr,w/o Panel84.12x78.50x24.12Steel EA  $   9,092.00 30.00%  $          6,364.40 N/A N/A

A84XD7824FTCLPG Two Door Sequestr 
Disconnect84.12x78.50x24.12SteelGray EA  $   8,655.00 30.00%  $          6,058.50 N/A N/A

A84XD7824SSFTCLP SS Disconnect 2 Dr84.00x78.00x24.00Stainless Steel EA  $ 42,240.00 36.0%  $        27,033.60 N/A N/A
A84XM3EW18FTC Disconnect Encl. 3-Door F.S.84.12x118.75x18.12Steel EA  $ 12,180.00 30.00%  $          8,526.00 N/A N/A

A84XM3EW18FTCG Disconnect Encl. 3 Door 
F.S.84.12x118.75x18.12SteelGray EA  $ 10,930.00 30.00%  $          7,651.00 N/A N/A

A84XM3EW18FTCLP Disc. Encl. 3-Dr FS, w/o EA  $ 10,500.00 30.00%  $          7,350.00 N/A N/A

A84XM3EW18FTCLP4 Mult Door Tp 4 Disc Enc w 3pt 84.12 x 118.75 x 
18.12SteelGray EA  $ 11,690.00 36.0%  $          7,481.60 N/A N/A

A84XM3EW18FTCLPG Disc. Encl. 3 Dr FS wo 
panel84.12x118.75x18.12SteelGray EA  $   9,426.00 30.00%  $          6,598.20 N/A N/A

A84XM3EW18SSN4 Disconnect Enc 3-Dr F.S., N4X84.12x118.75x18.12SS 
Type 304 EA  $ 45,840.00 30.00%  $        32,088.00 N/A N/A

A84XM3EW24FTC Disconnect Encl. 3-Door F.S.84.12x118.75x24.12Steel EA  $ 12,590.00 30.00%  $          8,813.00 N/A N/A

A84XM3EW24FTCG Disconnect Encl. 3 Door 
F.S.84.12x118.75x24.12SteelGray EA  $ 11,300.00 30.00%  $          7,910.00 N/A N/A

A84XM3EW24FTCLP Disc. Encl. 3-Dr FS, w/o EA  $ 10,920.00 30.00%  $          7,644.00 N/A N/A

A84XM3EW24FTCLPG Disc. Encl. 3 Dr FS wo 
panel84.12x118.75x24.12SteelGray EA  $   9,797.00 30.00%  $          6,857.90 N/A N/A

A84XM3EW24SSN4 Disconnect Enc 3-Dr F.S., N4X84.12x118.75x24.12SS 
Type 304 EA  $ 47,250.00 30.00%  $        33,075.00 N/A N/A

A84XM4018FTC Disconnect Encl. 1-Door F.S.84.12x40.25x18.12Steel EA  $   5,023.00 30.00%  $          3,516.10 N/A N/A

A84XM4018FTCG Disconnect Encl. 1 Door 
F.S.84.12x40.25x18.12SteelGray EA  $   4,510.00 30.00%  $          3,157.00 N/A N/A

A84XM4018FTCLP Disc. Encl. 1-Dr FS, w/o panel84.12x40.25x18.12Steel EA  $   4,465.00 30.00%  $          3,125.50 N/A N/A
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A84XM4018FTCLP4 One Door Tp 4 Disc Enc w 3pt 84.12 x 40.25 x 
18.12SteelGray EA  $   4,820.00 36.0%  $          3,084.80 N/A N/A

A84XM4018FTCLPG Disc. Encl. 1 Dr FS wo 
panel84.12x40.25x18.12SteelGray EA  $   4,010.00 30.00%  $          2,807.00 N/A N/A

A84XM4018SSN4 Disconnect Enc 1-Dr F.S., N4X84.12x40.25x18.12SS 
Type 304 EA  $ 18,320.00 30.00%  $        12,824.00 N/A N/A

A84XM4024FTC Disconnect Encl. 1-Door F.S.84.12x40.25x24.12Steel EA  $   5,273.00 30.00%  $          3,691.10 N/A N/A

A84XM4024FTCG Disconnect Encl. 1 Door 
F.S.84.12x40.25x24.12SteelGray EA  $   4,735.00 30.00%  $          3,314.50 N/A N/A

A84XM4024FTCLP Disc. Encl. 1-Dr FS, w/o panel84.12x40.25x24.12Steel EA  $   4,715.00 30.00%  $          3,300.50 N/A N/A

A84XM4024FTCLPG Disc. Encl. 1 Dr FS wo 
panel84.12x40.25x24.12SteelGray EA  $   4,234.00 30.00%  $          2,963.80 N/A N/A

A84XM4024SSN4 Disconnect Enc 1-Dr F.S., N4X84.12x40.25x24.12SS 
Type 304 EA  $ 18,620.00 30.00%  $        13,034.00 N/A N/A

A84XM4EW18FTC Disconnect Encl. 4-Door F.S.84.12x158.00x18.12Steel EA  $ 15,860.00 30.00%  $        11,102.00 N/A N/A

A84XM4EW18FTCG Disconnect Encl. 4 Door 
F.S.84.12x158.00x18.12SteelGray EA  $ 14,240.00 30.00%  $          9,968.00 N/A N/A

A84XM4EW18FTCLP Disc. Encl. 4-Dr FS, w/o EA  $ 13,660.00 30.00%  $          9,562.00 N/A N/A

A84XM4EW18FTCLPG Disc. Encl. 4 Dr FS wo 
panel84.12x158.00x18.12SteelGray EA  $ 12,260.00 30.00%  $          8,582.00 N/A N/A

A84XM4EW18SSN4 Disconnect Enc 4-Dr F.S., N4X84.12x158.00x18.12SS 
Type 304 EA  $ 63,290.00 30.00%  $        44,303.00 N/A N/A

A84XM4EW24FTC Disconnect Encl. 4-Door F.S.84.12x158.00x24.12Steel EA  $ 16,420.00 30.00%  $        11,494.00 N/A N/A

A84XM4EW24FTCG Disconnect Encl. 4 Door 
F.S.84.12x158.00x24.12SteelGray EA  $ 14,750.00 30.00%  $        10,325.00 N/A N/A

A84XM4EW24FTCLP Disc. Encl. 4-Dr FS, w/o EA  $ 14,210.00 30.00%  $          9,947.00 N/A N/A

A84XM4EW24FTCLPG Disc. Encl. 4 Dr FS wo 
panel84.12x158.00x24.12SteelGray EA  $ 12,760.00 30.00%  $          8,932.00 N/A N/A

A84XM5EW18FTC Disconnect Encl. 5-Door F.S.84.12x197.75x18.12Steel EA  $ 20,180.00 30.00%  $        14,126.00 N/A N/A

A84XM5EW18FTCG Disconnect Encl. 5 Door 
F.S.84.12x197.75x18.12SteelGray EA  $ 18,110.00 30.00%  $        12,677.00 N/A N/A

A84XM5EW18FTCLP Disc. Encl. 5-Dr FS, w/o EA  $ 17,410.00 30.00%  $        12,187.00 N/A N/A

A84XM5EW18FTCLPG Disc. Encl. 5 Dr FS wo 
panel84.12x197.75x18.12SteelGray EA  $ 15,630.00 30.00%  $        10,941.00 N/A N/A

A84XM5EW24FTC Disconnect Encl. 5-Door F.S.84.12x197.75x24.12Steel EA  $ 19,560.00 30.00%  $        13,692.00 N/A N/A

A84XM5EW24FTCG Disconnect Encl. 5 Door 
F.S.84.12x197.75x24.12SteelGray EA  $ 17,570.00 30.00%  $        12,299.00 N/A N/A

A84XM5EW24FTCLP Disc. Encl. 5-Dr FS, w/o EA  $ 16,820.00 30.00%  $        11,774.00 N/A N/A

A84XM5EW24FTCLPG Disc. Encl. 5 Dr FS wo 
panel28.12x197.75x24.12SteelGray EA  $ 15,100.00 30.00%  $        10,570.00 N/A N/A

A84XM5EW24SSN4 Disconnect Enc 5-Dr F.S., N4X84.12x197.75x24.12SS 
Type 304 EA  $ 78,080.00 30.00%  $        54,656.00 N/A N/A
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A84XM6EW24FTC Disconnect Encl. 3-Door F.S.84.12x236.00x24.12Steel EA  $ 23,230.00 30.00%  $        16,261.00 N/A N/A

A84XM6EW24FTCG Disconnect Encl. 6 Door 
F.S.84.12x236.00x24.12SteelGray EA  $ 20,850.00 30.00%  $        14,595.00 N/A N/A

A84XM6EW24FTCLP Disc. Encl. 3-Dr FS, w/o EA  $ 19,930.00 30.00%  $        13,951.00 N/A N/A

A84XM6EW24FTCLPG Disc. Encl. 6 Dr FS wo 
panel84.12x236.00x24.12SteelGray EA  $ 17,890.00 30.00%  $        12,523.00 N/A N/A

A84XM7818FTC Disconnect Encl. 2-Door F.S.84.12x78.50x18.12Steel EA  $   9,056.00 30.00%  $          6,339.20 N/A N/A

A84XM7818FTCG Disconnect Encl. 2 Door 
F.S.84.12x78.50x18.12SteelGray EA  $   8,132.00 30.00%  $          5,692.40 N/A N/A

A84XM7818FTCLP Disc. Encl. 2-Dr FS, w/o panel84.12x78.50x18.12Steel EA  $   7,959.00 30.00%  $          5,571.30 N/A N/A

A84XM7818FTCLP4 Mult Door Tp 4 Disc Enc w 3pt 84.12 x 78.50 x 
18.12SteelGray EA  $   8,687.00 36.0%  $          5,559.68 N/A N/A

A84XM7818FTCLPG Disc. Encl. 2 Dr FS wo 
panel84.12x78.50x18.12SteelGray EA  $   7,147.00 30.00%  $          5,002.90 N/A N/A

A84XM7818SSN4 Disconnect Enc 2-Dr F.S., N4X84.12x40.25x18.12SS 
Type 304 EA  $ 33,030.00 30.00%  $        23,121.00 N/A N/A

A84XM7824FTC Disconnect Encl. 2-Door F.S.84.12x78.50x24.12Steel EA  $   9,287.00 30.00%  $          6,500.90 N/A N/A

A84XM7824FTCG Disconnect Encl. 2 Door 
F.S.84.12x78.50x24.12SteelGray EA  $   8,340.00 30.00%  $          5,838.00 N/A N/A

A84XM7824FTCLP Disc. Encl. 2-Dr FS, w/o panel84.12x78.50x24.12Steel EA  $   8,192.00 30.00%  $          5,734.40 N/A N/A

A84XM7824FTCLPG Disc. Encl. 2 Dr FS wo 
panel84.12x78.50x24.12SteelGray EA  $   7,356.00 30.00%  $          5,149.20 N/A N/A

A84XM7824SSN4 Disconnect Enc 2-Dr F.S., N4X84.12x40.25x24.12SS 
Type 304 EA  $ 34,080.00 30.00%  $        23,856.00 N/A N/A

A84XN2718FSLP Large Type 1 Disconnect 
Encl.84.00x26.00x18.00SteelGray EA  $   3,089.00 30.00%  $          2,162.30 N/A N/A

A84XN3724FSLP Large Type 1 Disconnect 
Encl.84.00x37.00x24.00SteelGray EA  $   3,263.00 30.00%  $          2,284.10 N/A N/A

A84XN7318FSLP Large Type 1 Disconnect 
Encl.84.00x73.00x18.00SteelGray EA  $   5,107.00 30.00%  $          3,574.90 N/A N/A

A84XN7324FSLP Large Type 1 Disconnect 
Encl.84.00x73.00x24.00SteelGray EA  $   5,436.00 30.00%  $          3,805.20 N/A N/A

A864CHQRFG Type 4X Encl.,Solid 
Cover/QR8.00x6.00x4.00Fiberglass EA  $      150.60 30.00%  $             105.42 N/A N/A

A864CHQRFGW Type 4X Encl.,Window 
Cvr/QR8.00x6.00x4.00Fiberglass EA  $      204.30 30.00%  $             143.01 N/A N/A

A864CHSCFG Type 4X Encl.,Solid Cover/Scr 
8.00x6.00x4.00Fiberglass EA  $      118.70 30.00%  $               83.09 N/A N/A

A864CHSCFGW Type 4X Encl.,Window Cvr/Scr 
8.00x6.00x4.00Fiberglass EA  $      175.70 30.00%  $             122.99 N/A N/A

A864DL J Box,Type 12 Hinged Cover 
QR8.00x6.00x4.00SteelGray EA  $      132.30 30.00%  $               92.61 N/A N/A
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A864GSC Galvanized Box / Screw Cover8.00x6.00x4.00Steel EA  $      121.70 30.00%  $               85.19 N/A N/A
A864PHC Encl, PolyPro8.12x6.12x4.38Polyester EA  $      110.00 30.00%  $               77.00 N/A N/A
A864PHCW Encl, PolyPro, w Wndw8.12x6.12x4.38Polyester EA  $      159.60 30.00%  $             111.72 N/A N/A

A865JFGQRPWR J Box,Type 4X,Window 
Cover/QR7.50x6.00x5.03Fiberglass EA  $      400.30 30.00%  $             280.21 N/A N/A

A865JFGQRR J Box, Type 4X, Solid 
Cover/QR7.50x6.00x5.28Fiberglass EA  $      254.00 30.00%  $             177.80 N/A N/A

A865JFGR J Box Type 4X, Solid Cover/Scr 
7.50x6.00x5.19Fiberglass EA  $      196.60 30.00%  $             137.62 N/A N/A

A866DL J Box,Type 12 Hinged Cover 
QR8.00x6.00x6.00SteelGray EA  $      148.20 30.00%  $             103.74 N/A N/A

A86M3E Type 12 Three-Door 
Enclosure86.12x112.00x14.12Steel EA  $ 12,210.00 30.00%  $          8,547.00 N/A N/A

A86M3E20 Type 12 Three-Door 
Enclosure86.12x112.00x20.12Steel EA  $ 12,620.00 30.00%  $          8,834.00 N/A N/A

A86M3E20G Free-Standing 3 Door Type 
1286.12x112.00x20.12SteelGray EA  $ 11,300.00 30.00%  $          7,910.00 N/A N/A

A86M3E20LP Type 12 3-Door Enclosure,Less 
Panel86.12x112.00x20.12Steel EA  $ 10,800.00 30.00%  $          7,560.00 N/A N/A

A86M3E20LPG Free-Standing 3 Door Type 
1286.12x112.00x20.12SteelGray EA  $   9,667.00 30.00%  $          6,766.90 N/A N/A

A86M3EG Free-Standing 3 Door Type 
1286.12x112.00x14.12SteelGray EA  $ 10,950.00 30.00%  $          7,665.00 N/A N/A

A86M3ELP Type 12 3-Door Enclosure,Less 
Panel86.12x112.00x14.12Steel EA  $ 10,390.00 30.00%  $          7,273.00 N/A N/A

A86M3ELPG Free-Standing 3 Door Type 
1286.12x112.00x14.12SteelGray EA  $   9,322.00 30.00%  $          6,525.40 N/A N/A

A86M4E Type 12 Four-Door Enclosure86.12x149.19x14.12Steel EA  $ 15,310.00 30.00%  $        10,717.00 N/A N/A
A86M4E20 Type 12 Four-Door Enclosure86.12x149.19x20.12Steel EA  $ 15,860.00 30.00%  $        11,102.00 N/A N/A

A86M4E20G Free-Standing 4 Door Type 
1286.12x149.19x20.12SteelGray EA  $ 14,210.00 30.00%  $          9,947.00 N/A N/A

A86M4E20LP Type 12 4-Door Enclosure,Less 
Panel86.12x149.19x20.12Steel EA  $ 14,030.00 30.00%  $          9,821.00 N/A N/A

A86M4E20LPG Free-Standing 4 Door Type 
1286.12x149.19x20.12SteelGray EA  $ 12,560.00 30.00%  $          8,792.00 N/A N/A

A86M4EG Free-Standing 4 Door Type 
1286.12x149.19x14.12SteelGray EA  $ 13,750.00 30.00%  $          9,625.00 N/A N/A

A86M4ELP Type 12 4-Door Enclosure,Less 
Panel86.12x149.19x14.12Steel EA  $ 12,960.00 30.00%  $          9,072.00 N/A N/A

A86M4ELPG Free-Standing 4 Door Type 
1286.12x149.19x14.12SteelGray EA  $ 11,640.00 30.00%  $          8,148.00 N/A N/A

A86M5E Type 12 Five-Door Enclosure86.12x187.00x14.12Steel EA  $ 18,450.00 30.00%  $        12,915.00 N/A N/A
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A86M5E20 Type 12 Five-Door Enclosure86.12x187.00x20.12Steel EA  $ 19,140.00 30.00%  $        13,398.00 N/A N/A

A86M5E20G Free-Standing 5 Door Type 
1286.12x187.00x20.12SteelGray EA  $ 17,140.00 30.00%  $        11,998.00 N/A N/A

A86M5E20LP Type 12 5-Door Enclosure,Less 
Panel86.12x187.00x20.12Steel EA  $ 16,170.00 30.00%  $        11,319.00 N/A N/A

A86M5E20LPG Free-Standing 5 Door Type 
1286.12x187.00x20.12SteelGray EA  $ 14,480.00 30.00%  $        10,136.00 N/A N/A

A86M5EG Free-Standing 5 Door Type 
1286.12x187.00x14.12SteelGray EA  $ 16,570.00 30.00%  $        11,599.00 N/A N/A

A86M5ELP Type 12 5-Door Enclosure,Less 
Panel86.12x187.00x14.12Steel EA  $ 15,490.00 30.00%  $        10,843.00 N/A N/A

A86M5ELPG Free-Standing 5 Door Type 
1286.12x187.00x14.12SteelGray EA  $ 13,900.00 30.00%  $          9,730.00 N/A N/A

A86PM37 Panel,Lg Multi-D / 78.00x34.00fits 86x1 
BaySteelWhite EA  $      598.20 30.00%  $             418.74 N/A N/A

A86PM37G Panel,Lg Multi-D / 78.00x34.00fits 86x1 BaySteel EA  $      598.20 30.00%  $             418.74 N/A N/A

A86PM75 Panel,Lg Multi-D / 78.00x70.00fits 86xDbl 
BaySteelWhite EA  $   1,149.00 30.00%  $             804.30 N/A N/A

A86PM75G Panel,Lg Multi-D / 78.00x70.00fits 86xDbl BaySteel EA  $   1,149.00 30.00%  $             804.30 N/A N/A
A86PSWPNL Swg Panel for 8x6 Polyester6.75x4.88Aluminum EA  $        26.23 30.00%  $               18.36 N/A N/A
A88116RT Wire Trough, Type 3R8.00x8.00x116.00Steel EA  $      839.60 30.00%  $             587.72 N/A N/A
A8812RT Wire Trough, Type 3R8.00x8.00x12.00Steel EA  $      143.70 30.00%  $             100.59 N/A N/A
A8824RT Wire Trough, Type 3R8.00x8.00x24.00Steel EA  $      225.20 30.00%  $             157.64 N/A N/A
A8824T1T Wire Trough, Type 18.00x8.00x24.00SteelGray EA  $      144.50 30.00%  $             101.15 N/A N/A
A8836RT Wire Trough, Type 3R8.00x8.00x36.00Steel EA  $      301.10 30.00%  $             210.77 N/A N/A
A8836T1T Wire Trough, Type 18.00x8.00x36.00SteelGray EA  $      197.40 30.00%  $             138.18 N/A N/A
A8848RT Wire Trough, Type 3R8.00x8.00x48.00Steel EA  $      376.30 30.00%  $             263.41 N/A N/A
A8848T1T Wire Trough, Type 18.00x8.00x48.00SteelGray EA  $      258.80 30.00%  $             181.16 N/A N/A
A884GSC Galvanized Box / Screw Cover8.00x8.00x4.00Steel EA  $      135.00 30.00%  $               94.50 N/A N/A
A884PHC Encl, PolyPro8.12x8.12x4.38Polyester EA  $      124.60 30.00%  $               87.22 N/A N/A
A884PHCW Encl, PolyPro, w Wndw8.12x8.12x4.38Polyester EA  $      180.50 30.00%  $             126.35 N/A N/A
A8860RT Wire Trough, Type 3R8.00x8.00x60.00Steel EA  $      452.50 30.00%  $             316.75 N/A N/A
A8860T1T Wire Trough, Type 18.00x8.00x60.00SteelGray EA  $      304.50 30.00%  $             213.15 N/A N/A
A886GSC Galvanized Box / Screw Cover8.00x8.00x6.00Steel EA  $      155.90 30.00%  $             109.13 N/A N/A
A8872RT Wire Trough, Type 3R8.00x8.00x72.00Steel EA  $      619.30 30.00%  $             433.51 N/A N/A
A8872T1T Wire Trough, Type 18.00x8.00x72.00SteelGray EA  $      360.70 30.00%  $             252.49 N/A N/A
A888GSC Galvanized Box / Screw Cover8.00x8.00x8.00Steel EA  $      214.10 30.00%  $             149.87 N/A N/A
A8896RT Wire Trough, Type 3R8.00x8.00x96.00Steel EA  $      766.60 30.00%  $             536.62 N/A N/A
A8896T1T Wire Trough, Type 18.00x8.00x96.00SteelGray EA  $      485.60 30.00%  $             339.92 N/A N/A
A88PSWPNL Swg Panel for 8x8 Polyester6.75x6.88Aluminum EA  $        30.08 30.00%  $               21.06 N/A N/A
A8D64 Type 9 Enclosure8.00x6.00x4.00SteelGray EA  $   1,413.00 30.00%  $             989.10 N/A N/A
A8JBNS Terminal Strip Assy, 8 Blocksfits 8.00 EA  $      134.60 30.00%  $               94.22 N/A N/A
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A8JS Terminal Strap / Terminal Kitfits 8.00SteelWhite EA  $        15.93 30.00%  $               11.15 N/A N/A
A8JTMA Bracket Assy (2)/Terminal Kitfits 8.00SteelWhite EA  $        32.78 30.00%  $               22.95 N/A N/A
A8N64 Small Type 1 Enclosure8.00 6.00x4.00SteelGray EA  $        85.27 30.00%  $               59.69 N/A N/A
A8N66 Small Type 1 Enclosure8.00x6.00x6.00SteelGray EA  $        96.12 30.00%  $               67.28 N/A N/A
A8N6P Panel,N1 / 6.25x4.25fits 8x6SteelWhite EA  $          8.40 30.00%  $                 5.88 N/A N/A
A8N6PP Panel,N1, Perf / 6.25x4.25fits 8x6SteelGray EA  $          8.72 30.00%  $                 6.10 N/A N/A
A8N84 Small Type 1 Enclosure8.00 8.00x4.00SteelGray EA  $        94.65 30.00%  $               66.26 N/A N/A
A8N86 Small Type 1 Enclosure8.00x8.00x6.00SteelGray EA  $      106.60 30.00%  $               74.62 N/A N/A
A8N8P Panel,N1 / 6.25x6.25fits 8x8SteelWhite EA  $          9.85 30.00%  $                 6.90 N/A N/A
A8N8PP Panel,N1, Perf / 6.25x6.25fits 8x8SteelGray EA  $        10.18 30.00%  $                 7.13 N/A N/A
A8P6 Panel, J Box / 6.75x4.88fits 8x6SteelWhite EA  $          9.39 30.00%  $                 6.57 N/A N/A
A8P6AL Panel, J Box / 6.75x4.88fits 8x6Aluminum EA  $        24.33 30.00%  $               17.03 N/A N/A
A8P6C Panel, J Box / 6.75x4.88fits 8x6Plastic EA  $        23.63 30.00%  $               16.54 N/A N/A
A8P6G Panel, J Box / 6.75x4.88fits 8x6Steel EA  $          9.39 30.00%  $                 6.57 N/A N/A
A8P6SS Panel, J Box / 6.75x4.88fits 8x6SS Type 304 EA  $        34.18 30.00%  $               23.93 N/A N/A
A8P8 Panel, J Box / 6.75x4.88fits 8x8SteelWhite EA  $        11.00 30.00%  $                 7.70 N/A N/A
A8P8AL Panel, J Box / 8.75x8.888.75x8.88Aluminum EA  $        27.85 30.00%  $               19.50 N/A N/A
A8P8G PANEL, J BOX / 6.75x6.886.75x6.88xSteel EA  $        11.00 30.00%  $                 7.70 N/A N/A
A8R64 Type 3R Enclosure, Screw Cover8.00x6.00x4.00Steel EA  $        51.35 30.00%  $               35.95 N/A N/A
A8R64HCLO Type 3R Enclosure/Lift-Off Hng8.00x6.00x4.00Steel EA  $        69.05 30.00%  $               48.34 N/A N/A
A8R64HCR Type 3R Enclosure, Hng Cover8.00x6.00x4.00Steel EA  $        91.91 30.00%  $               64.34 N/A N/A
A8R64NK Type 3R Enclosure, Screw Cover8.00x6.00x4.00Steel EA  $        51.35 30.00%  $               35.95 N/A N/A
A8R84 Type 3R Enclosure, Screw Cover8.00x8.00x4.00Steel EA  $        59.05 30.00%  $               41.34 N/A N/A
A8R84GV Type 3R Enclosure, Screw Cover8.00x8.00x4.00Steel EA  $        59.06 30.00%  $               41.34 N/A N/A
A8R84HM 3R Encl, Horiz Mt, Screw Cvr8.00x8.00x4.00Steel EA  $        59.20 30.00%  $               41.44 N/A N/A
A8R84NK Type 3R Enclosure, Screw Cover8.00x8.00x4.00Steel EA  $        59.05 30.00%  $               41.34 N/A N/A
A8R86 Type 3R Enclosure, Screw Cover8.00x8.00x6.00Steel EA  $        69.30 30.00%  $               48.51 N/A N/A
A8R86GV Type 3R Enclosure, Screw Cover8.00x8.00x6.00Steel EA  $        69.30 30.00%  $               48.51 N/A N/A
A8R86HCLO Type 3R Enclosure/Lift-Off Hng8.00x8.00x6.00Steel EA  $        87.68 30.00%  $               61.38 N/A N/A
A8R86HCR Type 3R Enclosure, Hng Cover8.00x8.00x6.00Steel EA  $      116.40 30.00%  $               81.48 N/A N/A
A8R86NK Type 3R Enclosure, Screw Cover8.00x8.00x6.00Steel EA  $        69.30 30.00%  $               48.51 N/A N/A
A8R88 Type 3R Enclosure, Screw Cover8.00x8.00x8.00Steel EA  $        80.42 30.00%  $               56.29 N/A N/A
A8R88GV Type 3R Enclosure, Screw Cover8.00x8.00x8.00Steel EA  $        80.42 30.00%  $               56.29 N/A N/A
A8R88GVNK Type 3R Enclosure, Screw Cover8.00x8.00x8.00Steel EA  $        80.42 30.00%  $               56.29 N/A N/A
A8R88NK Type 3R Enclosure, Screw Cover8.00x8.00x8.00Steel EA  $        80.42 30.00%  $               56.29 N/A N/A
A8SPK6C Swing-Out Panel Kitfits 8.00x6.00Aluminum EA  $      119.00 30.00%  $               83.30 N/A N/A

A902420FS One-Door FS Enclosure Type 
1290.06x24.06x20.06Steel EA  $   2,953.00 30.00%  $          2,067.10 N/A N/A

A902420FSG One-Door FS Enclosure Type 
1290.06x24.06x20.06SteelGray EA  $   2,649.00 30.00%  $          1,854.30 N/A N/A

A902420SSFSN4 One-Door FS Enclosure Type 4X90.06x24.06x20.06SS 
Type 304 EA  $ 12,300.00 30.00%  $          8,610.00 N/A N/A
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A903620FS One-Door FS Enclosure Type 
1290.06x36.06x20.06Steel EA  $   3,488.00 30.00%  $          2,441.60 N/A N/A

A903620FSG One-Door FS Enclosure Type 
1290.06x36.06x20.06SteelGray EA  $   3,132.00 30.00%  $          2,192.40 N/A N/A

A903620SSFSN4 One-Door FS Enclosure Type 4X90.06x36.06x20.06SS 
Type 304 EA  $ 14,950.00 30.00%  $        10,465.00 N/A N/A

A903624FS One-Door FS Enclosure Type 
1290.06x36.06x24.06Steel EA  $   3,721.00 30.00%  $          2,604.70 N/A N/A

A903624FSDA One-Dr. Dual Acc. FS Enclosure 
90.06x36.06x24.06Steel EA  $   4,265.00 30.00%  $          2,985.50 N/A N/A

A903624FSDAG One-Dr. Dual Acc. FS Enclosure 
90.06x36.06x24.06SteelGray EA  $   3,828.00 30.00%  $          2,679.60 N/A N/A

A903624FSG One-Door FS Enclosure Type 
1290.06x36.06x24.06SteelGray EA  $   3,341.00 30.00%  $          2,338.70 N/A N/A

A903624SSFSDAN4 One-Dr. Dual Acc. FS Enclosure 90.06x36.06x24.06SS 
Type 304 EA  $ 18,670.00 30.00%  $        13,069.00 N/A N/A

A903624SSFSN4 One-Door FS Enclosure Type 4X90.06x36.06x24.06SS 
Type 304 EA  $ 15,980.00 30.00%  $        11,186.00 N/A N/A

A903636FS One-Door FS Enclosure Type 
1290.06x36.06x36.06Steel EA  $   4,557.00 30.00%  $          3,189.90 N/A N/A

A903636FSDA One-Dr. Dual Acc. FS Enclosure 
90.06x36.06x36.06Steel EA  $   5,069.00 30.00%  $          3,548.30 N/A N/A

A903636FSDAG One-Dr. Dual Acc. FS Enclosure 
90.06x36.06x36.06SteelGray EA  $   4,552.00 30.00%  $          3,186.40 N/A N/A

A903636FSG One-Door FS Enclosure Type 
1290.06x36.06x36.06SteelGray EA  $   4,090.00 30.00%  $          2,863.00 N/A N/A

A903636SSFSDAN4 One-Dr. Dual Acc. FS Enclosure 90.06x36.06x36.06SS 
Type 304 EA  $ 22,210.00 30.00%  $        15,547.00 N/A N/A

A903636SSFSN4 One-Door FS Enclosure Type 4X90.06x36.06x36.06SS 
Type 304 EA  $ 19,000.00 30.00%  $        13,300.00 N/A N/A

A9036SOF19 Swing-Out Rack Mtg. Framefits 90.06x36.06SteelWhite EA  $   1,220.00 30.00%  $             854.00 N/A N/A

A904820FSD Two-Door FS Enclosure Type 
1290.06x48.06x20.06Steel EA  $   4,940.00 30.00%  $          3,458.00 N/A N/A

A904820FSDG Two-Door FS Enclosure Type 
1290.06x48.06x20.06SteelGray EA  $   4,435.00 30.00%  $          3,104.50 N/A N/A

A904820SSFSD Two-Door FS Enclosure Type 1290.06x48.06x20.06SS 
Type 304 EA  $ 19,110.00 30.00%  $        13,377.00 N/A N/A

A904820SSFSDN4 Two-Door FS Enclosure Type 4X90.06x48.06x20.06SS 
Type 304 EA  $ 21,210.00 30.00%  $        14,847.00 N/A N/A

A907220FSD Two-Door FS Enclosure Type 
1290.06x72.06x20.06Steel EA  $   6,226.00 30.00%  $          4,358.20 N/A N/A
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A907220FSDG Two-Door FS Enclosure Type 
1290.06x72.06x20.06SteelGray EA  $   5,589.00 30.00%  $          3,912.30 N/A N/A

A907220SSFSD Two-Door FS Enclosure Type 1290.06x72.06x20.06SS 
Type 304 EA  $ 24,110.00 30.00%  $        16,877.00 N/A N/A

A907220SSFSDN4 Two-Door FS Enclosure Type 4X90.06x72.06x20.06SS 
Type 304 EA  $ 26,770.00 30.00%  $        18,739.00 N/A N/A

A907224FSD Two-Door FS Enclosure Type 
1290.06x72.06x24.06Steel EA  $   6,546.00 30.00%  $          4,582.20 N/A N/A

A907224FSDAD Two-Dr. Dual Acc. FS Enclosure 
90.06x72.06x24.06Steel EA  $   7,284.00 30.00%  $          5,098.80 N/A N/A

A907224FSDADG Two-Dr. Dual Acc. FS Enclosure 
90.06x72.06x24.06SteelGray EA  $   6,538.00 30.00%  $          4,576.60 N/A N/A

A907224FSDG Two-Door FS Enclosure Type 
1290.06x72.06x24.06SteelGray EA  $   5,876.00 30.00%  $          4,113.20 N/A N/A

A907224SSFSD Two-Door FS Enclosure Type 1290.06x72.06x24.06SS 
Type 304 EA  $ 25,340.00 30.00%  $        17,738.00 N/A N/A

A907224SSFSDADN4 Two-Dr. Dual Acc. FS Enclosure 90.06x72.06x24.06SS 
Type 304 EA  $ 31,890.00 30.00%  $        22,323.00 N/A N/A

A907224SSFSDN4 Two-Door FS Enclosure Type 4X90.06x72.06x24.06SS 
Type 304 EA  $ 28,130.00 30.00%  $        19,691.00 N/A N/A

A907236FSD Two-Door FS Enclosure Type 
1290.06x72.06x36.06Steel EA  $   7,711.00 30.00%  $          5,397.70 N/A N/A

A907236FSDG Two-Door FS Enclosure Type 
1290.06x72.06x36.06SteelGray EA  $   6,925.00 30.00%  $          4,847.50 N/A N/A

A907236SSFSD Two-Door FS Enclosure Type 1290.06x72.06x36.06SS 
Type 304 EA  $ 29,000.00 30.00%  $        20,300.00 N/A N/A

A907236SSFSDN4 Two-Door FS Enclosure Type 4X90.06x72.06x36.06SS 
Type 304 EA  $ 32,230.00 30.00%  $        22,561.00 N/A N/A

A90FSCPS Center Panel Supportfits 90.06SteelWhite EA  $      433.60 30.00%  $             303.52 N/A N/A
A90FSHDPS Heavy Duty Panel Supports (Qty 2)fits 90.06SteelWhite EA  $      374.30 30.00%  $             262.01 N/A N/A
A90P24F1 Panel, Full 78.00x20.00fits 90.06x24.06SteelWhite EA  $      605.90 30.00%  $             424.13 N/A N/A
A90P24F1G Panel, Full 78.00x20.00fits 90.06x24.06Steel EA  $      610.80 30.00%  $             427.56 N/A N/A
A90P24F2 Panel, Half 39.88x20.00fits 90.06x24.06SteelWhite EA  $      378.30 30.00%  $             264.81 N/A N/A
A90P24F2G Panel, Half 39.88x20.00fits 90.06x24.06Steel EA  $      381.40 30.00%  $             266.98 N/A N/A
A90P36F1 Panel, Full 78.00x32.00fits 90.06x36.06SteelWhite EA  $      825.50 30.00%  $             577.85 N/A N/A
A90P36F1G Panel, Full 78.00x32.00fits 90.06x36.06Steel EA  $      832.20 30.00%  $             582.54 N/A N/A
A90P36F2 Panel, Half 39.88x32.00fits 90.06x36.06SteelWhite EA  $      489.50 30.00%  $             342.65 N/A N/A
A90P36F2G Panel, Half 39.88x32.00fits 90.06x36.06Steel EA  $      493.60 30.00%  $             345.52 N/A N/A
A90P48F1 Panel, Full 78.00x44.00fits 90.06x48.06SteelWhite EA  $   1,283.00 30.00%  $             898.10 N/A N/A
A90P48F1G Panel, Full 78.00x44.00fits 90.06x48.06Steel EA  $   1,294.00 30.00%  $             905.80 N/A N/A
A90P48F2 Panel, Half 39.88x44.00fits 90.06x48.06SteelWhite EA  $      793.60 30.00%  $             555.52 N/A N/A
A90P48F2G Panel, Half 39.88x44.00fits 90.06x48.06Steel EA  $      800.10 30.00%  $             560.07 N/A N/A
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A90P72F1 Panel, Full 78.00x68.00fits 90.06x72.06SteelWhite EA  $   1,734.00 30.00%  $          1,213.80 N/A N/A
A90P72F1G Panel, Full 78.00x68.00fits 90.06x72.06Steel EA  $   1,748.00 30.00%  $          1,223.60 N/A N/A
A90P72F2 Panel, Half 39.88x68.00fits 90.06x72.06SteelWhite EA  $   1,021.00 30.00%  $             714.70 N/A N/A
A90P72F2G Panel, Half 39.88x68.00fits 90.06x72.06Steel EA  $   1,030.00 30.00%  $             721.00 N/A N/A

A90PM40 Panel,Lg Multi-D / 78.00x33.75fits 84x 1 
BaySteelWhite EA  $      593.80 30.00%  $             415.66 N/A N/A

A90PM40G Panel,Lg Multi-D / 78.00x33.75fits 84x 1 BaySteel EA  $      593.80 30.00%  $             415.66 N/A N/A

A90PM78 Panel,Lg Multi-D / 78.00x72.00fits 84x Dbl 
BaySteelWhite EA  $   1,181.00 30.00%  $             826.70 N/A N/A

A90PM78G Panel,Lg Multi-D / 78.00x72.00fits 84x Dbl BaySteel EA  $   1,181.00 30.00%  $             826.70 N/A N/A
A90RA19TH Rack Angles,19 in.Thru-Hole(2)fits 90.06x24.06Steel EA  $      341.30 30.00%  $             238.91 N/A N/A
A90RP24F5 Rack Angles,19 in.Tapped (2)fits 90.06x24.06Steel EA  $      456.30 30.00%  $             319.41 N/A N/A
A90RP24F6 Rack Angles,19 in.Tapped (2)fits 90.06x24.06Steel EA  $      258.50 30.00%  $             180.95 N/A N/A
A90SMP14 Panel, Side-Mounted fits 90.06SteelWhite EA  $      460.40 30.00%  $             322.28 N/A N/A
A90SMP14G Panel, Side-Mounted fits 90.06Steel EA  $      464.10 30.00%  $             324.87 N/A N/A
A90SMP20 Panel, Side-Mountedfits 90.06SteelWhite EA  $      481.10 30.00%  $             336.77 N/A N/A
A90SMP20G Panel, Side-Mountedfits 90.06Steel EA  $      485.10 30.00%  $             339.57 N/A N/A
A90SP36F3 Swing-Out Panel, Fullfits 90.06x36.06SteelWhite EA  $   1,429.00 30.00%  $          1,000.30 N/A N/A
A90SP36F4 Swing-Out Panel, Halffits 90.06x36.06SteelWhite EA  $      898.50 30.00%  $             628.95 N/A N/A
A90XD3EW24FTCLP Ext Disc Pkg,3-Dr,w/o Panel90.12x118.75x24.12Steel EA  $ 12,990.00 30.00%  $          9,093.00 N/A N/A

A90XD3EW24FTCLPG Three Door Sequestr 
Disconnect90.12x118.75x24.12SteelGray EA  $ 12,360.00 30.00%  $          8,652.00 N/A N/A

A90XD3EW24SSFTCLP SS Disconnect 3 Dr90.00x118.00x24.00Stainless Steel EA  $ 61,620.00 36.0%  $        39,436.80 N/A N/A
A90XD4018FTCLP Ext Disc Pkg,1-Dr,w/o Panel90.12x40.25x18.12Steel EA  $   5,428.00 30.00%  $          3,799.60 N/A N/A

A90XD4018FTCLPG One Door Sequestr 
Disconnect90.12x40.25x18.12SteelGray EA  $   5,167.00 30.00%  $          3,616.90 N/A N/A

A90XD4018SSFTCLP SS Disconnect 1 Dr90.00x40.00x18.00Stainless Steel EA  $ 25,340.00 36.0%  $        16,217.60 N/A N/A
A90XD4020FTCLP Ext Disc Pkg,1-Dr,w/o Panel90.12x40.25x20.12Steel EA  $   5,961.00 30.00%  $          4,172.70 N/A N/A

A90XD4020FTCLPG One Door Sequestr 
Disconnect90.12x40.25x20.12SteelGray EA  $   5,674.00 30.00%  $          3,971.80 N/A N/A

A90XD4020SSFTCLP SS Disconnect 1 Dr90.00x40.00x20.00Stainless Steel EA  $ 25,980.00 36.0%  $        16,627.20 N/A N/A
A90XD4024FTCLP Ext Disc Pkg,1-Dr,w/o Panel90.12x40.25x24.12Steel EA  $   6,302.00 30.00%  $          4,411.40 N/A N/A

A90XD4024FTCLPG One Door Sequestr 
Disconnect90.12x40.25x24.12SteelGray EA  $   5,999.00 30.00%  $          4,199.30 N/A N/A

A90XD4024SSFTCLP SS Disconnect 1 Dr90.00x40.00x24.00Stainless Steel EA  $ 27,430.00 36.0%  $        17,555.20 N/A N/A
A90XD4EW18FTCLP Ext Disc Pkg,4-Dr,w/o Panel90.12x158.00x18.12Steel EA  $ 15,100.00 30.00%  $        10,570.00 N/A N/A

A90XD4EW18FTCLPG Four Door Sequestr 
Disconnect90.12x158.00x18.12SteelGray EA  $ 14,380.00 30.00%  $        10,066.00 N/A N/A

A90XD4EW24FTCLP Ext Disc Pkg,4-Dr,w/o Panel90.12x158.00x24.12Steel EA  $ 15,400.00 30.00%  $        10,780.00 N/A N/A

A90XD4EW24FTCLPG Four Door Sequestr 
Disconnect90.12x158.00x24.12SteelGray EA  $ 14,660.00 30.00%  $        10,262.00 N/A N/A

A90XD5EW18FTCLP Ext Disc Pkg,5-Dr,w/o Panel90.12x197.75x18.12Steel EA  $ 17,700.00 30.00%  $        12,390.00 N/A N/A
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A90XD5EW18FTCLPG Five Door Sequestr 
Disconnect90.12x197.75x18.12SteelGray EA  $ 16,840.00 30.00%  $        11,788.00 N/A N/A

A90XD5EW24FTCLP Ext Disc Pkg,5-Dr,w/o Panel90.12x197.75x24.12Steel EA  $ 18,100.00 30.00%  $        12,670.00 N/A N/A

A90XD5EW24FTCLPG Five Door Sequestr 
Disconnect90.12x197.75x24.12SteelGray EA  $ 17,230.00 30.00%  $        12,061.00 N/A N/A

A90XD6EW24FTCLP Ext Disc Pkg,6-Dr,w/o Panel90.12x197.75x24.12Steel EA  $ 21,390.00 30.00%  $        14,973.00 N/A N/A

A90XD6EW24FTCLPG Six Door Sequestr 
Disconnect90.12x236.00x24.12SteelGray EA  $ 20,360.00 30.00%  $        14,252.00 N/A N/A

A90XD7818FTCLP Ext Disc Pkg,2-Dr,w/o Panel90.12x78.50x18.12Steel EA  $   8,831.00 30.00%  $          6,181.70 N/A N/A

A90XD7818FTCLPG Two Door Sequestr 
Disconnect90.12x78.50x18.12SteelGray EA  $   8,406.00 30.00%  $          5,884.20 N/A N/A

A90XD7818SSFTCLP SS Disconnect 2 Dr90.00x78.00x18.00Stainless Steel EA  $ 42,970.00 36.0%  $        27,500.80 N/A N/A
A90XD7820FTCLP Ext Disc Pkg,2-Dr,w/o Panel90.12x78.50x20.12Steel EA  $ 10,260.00 30.00%  $          7,182.00 N/A N/A

A90XD7820FTCLPG Two Door Sequestr 
Disconnect90.12x78.50x20.12SteelGray EA  $   9,764.00 30.00%  $          6,834.80 N/A N/A

A90XD7820SSFTCLP SS Disconnect 2 Dr90.00x78.00x20.00Stainless Steel EA  $ 43,760.00 36.0%  $        28,006.40 N/A N/A
A90XD7824FTCLP Ext Disc Pkg,2-Dr,w/o Panel90.12x78.50x24.12Steel EA  $ 10,710.00 30.00%  $          7,497.00 N/A N/A

A90XD7824FTCLPG Two Door Sequestr 
Disconnect90.12x78.50x24.12SteelGray EA  $ 10,190.00 30.00%  $          7,133.00 N/A N/A

A90XD7824SSFTCLP SS Disconnect 2 Dr90.00x78.00x24.00Stainless Steel EA  $ 45,640.00 36.0%  $        29,209.60 N/A N/A
A90XM3EW24FTC Disconnect Encl. 3-Door F.S.90.12x118.75x24.12Steel EA  $ 14,060.00 30.00%  $          9,842.00 N/A N/A

A90XM3EW24FTCG Disconnect Encl. 3 Door 
F.S.90.12x118.75x24.12SteelGray EA  $ 12,630.00 30.00%  $          8,841.00 N/A N/A

A90XM3EW24FTCLP Disc. Encl. 3-Dr FS, w/o EA  $ 12,850.00 30.00%  $          8,995.00 N/A N/A

A90XM3EW24FTCLPG Disc. Encl. 3 Dr FS wo 
panel90.12x118.75x24.12SteelGray EA  $ 11,540.00 30.00%  $          8,078.00 N/A N/A

A90XM3EW24SSN4 Disconnect Enc 3-Dr F.S., N4X90.12x118.75x24.12SS 
Type 304 EA  $ 51,170.00 30.00%  $        35,819.00 N/A N/A

A90XM4018FTC Disconnect Encl. 1-Door F.S.90.12x40.25x18.12Steel EA  $   5,059.00 30.00%  $          3,541.30 N/A N/A

A90XM4018FTCG Disconnect Encl. 1 Door 
F.S.90.12x40.25x18.12SteelGray EA  $   4,543.00 30.00%  $          3,180.10 N/A N/A

A90XM4018FTCLP Disc. Encl. 1-Dr FS, w/o panel90.12x40.25x18.12Steel EA  $   4,464.00 30.00%  $          3,124.80 N/A N/A

A90XM4018FTCLP4 One Door Tp 4 Disc Enc w 3pt 90.12 x 40.25 x 
18.12SteelGray EA  $   4,853.00 36.0%  $          3,105.92 N/A N/A

A90XM4018FTCLPG Disc. Encl. 1Dr FS wo 
panel90.12x40.25x18.12SteelGray EA  $   4,009.00 30.00%  $          2,806.30 N/A N/A

A90XM4018SSN4 Disconnect Enc 1-Dr F.S., N4X90.12x40.25x18.12SS 
Type 304 EA  $ 19,350.00 30.00%  $        13,545.00 N/A N/A

A90XM4020FTC Disconnect Encl. 1-Door F.S.90.12x40.25x20.12Steel EA  $   5,591.00 30.00%  $          3,913.70 N/A N/A

A90XM4020FTCG Disconnect Encl. 1 Door 
F.S.90.12x40.25x20.12SteelGray EA  $   5,021.00 30.00%  $          3,514.70 N/A N/A

A90XM4020FTCLP Disc. Encl. 1-Dr FS, w/o panel90.12x40.25x20.12Steel EA  $   4,996.00 30.00%  $          3,497.20 N/A N/A
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A90XM4020FTCLPG Disc. Encl. 1 Dr FS wo 
panel90.12x40.25x20.12SteelGray EA  $   4,486.00 30.00%  $          3,140.20 N/A N/A

A90XM4020SSN4 Disconnect Enc 1-Dr F.S., N4X90.12x40.25x20.12SS 
Type 304 EA  $ 19,830.00 30.00%  $        13,881.00 N/A N/A

A90XM4024FTC Disconnect Encl. 1-Door F.S.90.12x40.25x24.12Steel EA  $   5,921.00 30.00%  $          4,144.70 N/A N/A

A90XM4024FTCG Disconnect Encl. 1 Door 
F.S.90.12x40.25x24.12SteelGray EA  $   5,317.00 30.00%  $          3,721.90 N/A N/A

A90XM4024FTCLP Disc. Encl. 1-Dr FS, w/o panel90.12x40.25x24.12Steel EA  $   5,326.00 30.00%  $          3,728.20 N/A N/A

A90XM4024FTCLPG Disc. Encl. 1 Dr FS wo 
panel90.12x40.25x24.12SteelGray EA  $   4,782.00 30.00%  $          3,347.40 N/A N/A

A90XM4024SSN4 Disconnect Enc 1-Dr F.S., N4X90.12x40.25x24.12SS 
Type 304 EA  $ 21,020.00 30.00%  $        14,714.00 N/A N/A

A90XM4EW18FTC Disconnect Encl. 4-Door F.S.90.12x158.00x18.12Steel EA  $ 16,410.00 30.00%  $        11,487.00 N/A N/A

A90XM4EW18FTCG Disconnect Encl. 4 Door 
F.S.90.12x158.00x18.12SteelGray EA  $ 14,740.00 30.00%  $        10,318.00 N/A N/A

A90XM4EW18FTCLP Disc. Encl. 4-Dr FS, w/o EA  $ 15,220.00 30.00%  $        10,654.00 N/A N/A

A90XM4EW18FTCLPG Disc. Encl. 4 Dr FS wo 
panel90.12x158.00x18.12SteelGray EA  $ 13,660.00 30.00%  $          9,562.00 N/A N/A

A90XM4EW24FTC Disconnect Encl. 4-Door F.S.90.12x158.00x24.12Steel EA  $ 16,690.00 30.00%  $        11,683.00 N/A N/A

A90XM4EW24FTCG Disconnect Encl. 4 Door 
F.S.90.12x158.00x24.12SteelGray EA  $ 14,980.00 30.00%  $        10,486.00 N/A N/A

A90XM4EW24FTCLP Disc. Encl. 4-Dr FS, w/o EA  $ 15,470.00 30.00%  $        10,829.00 N/A N/A

A90XM4EW24FTCLPG Disc. Encl. 4 Dr FS wo 
panel90.12x158.00x24.12SteelGray EA  $ 13,880.00 30.00%  $          9,716.00 N/A N/A

A90XM5EW18FTC Disconnect Encl. 5-Door F.S.90.12x197.75x18.12Steel EA  $ 19,750.00 30.00%  $        13,825.00 N/A N/A

A90XM5EW18FTCG Disconnect Encl. 5 Door 
F.S.90.12x197.75x18.12SteelGray EA  $ 17,740.00 30.00%  $        12,418.00 N/A N/A

A90XM5EW18FTCLP Disc. Encl. 5-Dr FS, w/o EA  $ 17,990.00 30.00%  $        12,593.00 N/A N/A

A90XM5EW18FTCLPG Disc. Encl. 5 Dr FS wo 
panel90.12x197.75x18.12SteelGray EA  $ 16,150.00 30.00%  $        11,305.00 N/A N/A

A90XM5EW24FTC Disconnect Encl. 5-Door F.S.90.12x197.75x24.12Steel EA  $ 20,180.00 30.00%  $        14,126.00 N/A N/A

A90XM5EW24FTCG Disconnect Encl. 5 Door 
F.S.90.12x197.75x24.12SteelGray EA  $ 18,110.00 30.00%  $        12,677.00 N/A N/A

A90XM5EW24FTCLP Disc. Encl. 5-Dr FS, w/o EA  $ 18,390.00 30.00%  $        12,873.00 N/A N/A

A90XM5EW24FTCLPG Disc. Encl. 5 Dr FS wo 
panel90.12x197.75x24.12SteelGray EA  $ 16,510.00 30.00%  $        11,557.00 N/A N/A

A90XM6EW24FTC Disconnect Encl. 3-Door F.S.90.12x197.75x24.12Steel EA  $ 23,690.00 30.00%  $        16,583.00 N/A N/A

A90XM6EW24FTCG Disconnect Encl. 6 Door 
F.S.90.12x236.00x24.12SteelGray EA  $ 21,270.00 30.00%  $        14,889.00 N/A N/A

A90XM6EW24FTCLP Disc. Encl. 3-Dr FS, w/o EA  $ 21,930.00 30.00%  $        15,351.00 N/A N/A

A90XM6EW24FTCLPG Disc. Encl. 6 Dr FS wo 
panel90.12x236.00x24.12SteelGray EA  $ 19,690.00 30.00%  $        13,783.00 N/A N/A
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A90XM7818FTC Disconnect Encl. 2-Door F.S.90.12x78.50x18.12Steel EA  $   9,140.00 30.00%  $          6,398.00 N/A N/A

A90XM7818FTCG Disconnect Encl. 2 Door 
F.S.90.12x78.50x18.12SteelGray EA  $   8,208.00 30.00%  $          5,745.60 N/A N/A

A90XM7818FTCLP Disc. Encl. 2-Dr FS, w/o panel90.12x78.50x18.12Steel EA  $   7,961.00 30.00%  $          5,572.70 N/A N/A

A90XM7818FTCLP4 Mult Door Tp 4 Disc Enc w 3pt 90.12 x 78.50 x 
18.12SteelGray EA  $   8,810.00 36.0%  $          5,638.40 N/A N/A

A90XM7818FTCLPG Disc. Encl. 2Dr FS wo 
panel90.12x78.50x18.12SteelGray EA  $   7,149.00 30.00%  $          5,004.30 N/A N/A

A90XM7818SSN4 Disconnect Enc 2-Dr F.S., N4X90.12x78.50x18.12SS 
Type 304 EA  $ 34,900.00 30.00%  $        24,430.00 N/A N/A

A90XM7820FTC Disconnect Encl. 2-Door F.S.90.12x78.50x20.12Steel EA  $ 10,010.00 30.00%  $          7,007.00 N/A N/A

A90XM7820FTCG Disconnect Encl. 2 Door 
F.S.90.12x78.50x20.12SteelGray EA  $   8,986.00 30.00%  $          6,290.20 N/A N/A

A90XM7820FTCLP Disc. Encl. 2-Dr FS, w/o panel90.12x78.50x20.12Steel EA  $   9,413.00 30.00%  $          6,589.10 N/A N/A

A90XM7820FTCLPG Disc. Encl. 2 Dr FS wo 
panel90.12x78.50x20.12SteelGray EA  $   8,453.00 30.00%  $          5,917.10 N/A N/A

A90XM7820SSN4 Disconnect Enc 2-Dr F.S., N4X90.12x78.50x20.12SS 
Type 304 EA  $ 35,510.00 30.00%  $        24,857.00 N/A N/A

A90XM7824FTC Disconnect Encl. 2-Door F.S.90.12x78.50x24.12Steel EA  $ 10,450.00 30.00%  $          7,315.00 N/A N/A

A90XM7824FTCG Disconnect Encl. 2 Door 
F.S.90.12x78.50x24.12SteelGray EA  $   9,378.00 30.00%  $          6,564.60 N/A N/A

A90XM7824FTCLP Disc. Encl. 2-Dr FS, w/o panel90.12x78.50x24.12Steel EA  $   9,849.00 30.00%  $          6,894.30 N/A N/A

A90XM7824FTCLPG Disc. Encl. 2 Dr FS wo 
panel90.12x78.50x24.12SteelGray EA  $   8,844.00 30.00%  $          6,190.80 N/A N/A

A90XM7824SSN4 Disconnect Enc 2-Dr F.S., N4X90.12x78.50x24.12SS 
Type 304 EA  $ 37,080.00 30.00%  $        25,956.00 N/A N/A

A9P6G Panel,zinc 7.38x4.63Zinc EA  $        13.32 30.00%  $                 9.32 N/A N/A
AA35SHLF1218 Folding Shelf, Large12.00x18.00SteelLt Gray EA  $      394.40 30.00%  $             276.08 N/A N/A
AA35SHLF1818 Folding Shelf, Large18.00x18.00SteelLt Gray EA  $      467.40 30.00%  $             327.18 N/A N/A
AA35SHLF2424 Folding Shelf, Large24.00x24.00SteelLt Gray EA  $      564.70 30.00%  $             395.29 N/A N/A
AA61SHLF1218 Folding Shelf, Large12.00x18.00SteelGray EA  $      394.40 30.00%  $             276.08 N/A N/A
AA61SHLF1818 Folding Shelf, Large18.00x18.00SteelGray EA  $      467.40 30.00%  $             327.18 N/A N/A
AA61SHLF2424 Folding Shelf, Large24.00x24.00SteelGray EA  $      564.70 30.00%  $             395.29 N/A N/A
AAA1544 Angle Adapter, 15 degfits 4x4 PedestalAluminum EA  $      275.70 30.00%  $             192.99 N/A N/A
AAA1588 Angle Adapter, 15 degfits 8x8 PedestalAluminum EA  $      313.80 30.00%  $             219.66 N/A N/A
AASHLF1218 Shelf12.00x18.00SteelWhite EA  $      394.40 30.00%  $             276.08 N/A N/A
AASHLF1818 Shelf18.00x18.00SteelWhite EA  $      467.40 30.00%  $             327.18 N/A N/A
AASHLF2424 Shelf24.00x24.00SteelWhite EA  $      566.90 30.00%  $             396.83 N/A N/A

AB1751171701 133mm Diameter 115V 30W 
MI6.89x5.16x2.44PlasticBlack EA  $      175.60 30.00%  $             122.92 N/A N/A

AB1902369901 133mm Diameter 230V 30W 
MI7.48x5.16x2.44PlasticBlack EA  $      223.90 30.00%  $             156.73 N/A N/A
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AB2202371901 133mm Diameter 230V 30W 
MI8.78x6.36x2.52PlasticBlack EA  $      278.80 30.00%  $             195.16 N/A N/A

AB2252310901 133mm Diameter 230V 30W 
MI8.86x6.06x3.50PlasticBlack EA  $      347.70 30.00%  $             243.39 N/A N/A

AB2502399901 133mm Diameter 230V 30W 
MI9.88x6.85x3.36PlasticBlack EA  $      447.50 30.00%  $             313.25 N/A N/A

AB2802393901 133mm Diameter 230V 30W 
MI11.06x7.48x3.24PlasticBlack EA  $      519.60 30.00%  $             363.72 N/A N/A

ABBLC Operator Adapter, I-T-E Max-flex EA  $      279.90 36.0%  $             179.14 N/A N/A
ABBSC Operator Adapter, I-T-E Max-flex EA  $      279.90 36.0%  $             179.14 N/A N/A
ABBSV Operator Adapter, C-H C361/C371 EA  $      279.90 36.0%  $             179.14 N/A N/A
ABCC125 Bonding Cable Clamps (10)12.5mmSteel EA  $      107.80 30.00%  $               75.46 N/A N/A
ABCC19 Bonding Cable Clamps (10)16mmSteel EA  $      190.70 30.00%  $             133.49 N/A N/A
ABCC6 Bonding Cable Clamps (10)6mmSteel EA  $      101.50 30.00%  $               71.05 N/A N/A
ABCC95 Bonding Cable Clamps (10)9.5mmSteel EA  $      107.80 30.00%  $               75.46 N/A N/A
ABF Operator Adapter, A-B 1494F/D EA  $      279.90 36.0%  $             179.14 N/A N/A
ABL Operator Adapter, A-B 1494V EA  $      279.90 36.0%  $             179.14 N/A N/A
ABRKT10 Fan Bracket for 10 in FanAluminum EA  $        91.69 30.00%  $               64.18 N/A N/A
ABRKT2 Fan Bracket for 2 in FanAluminum EA  $        24.47 30.00%  $               17.13 N/A N/A
ABRKT3 Fan Bracket for 3 in FanAluminum EA  $        30.27 30.00%  $               21.19 N/A N/A
ABRKT4 Fan Bracket for 4 in FanAluminum EA  $        35.94 30.00%  $               25.16 N/A N/A
ABRKT6 Fan Bracket for 6 in FanAluminum EA  $        44.98 30.00%  $               31.49 N/A N/A
ABS Operator Adapter, A-B 1494V EA  $      279.90 36.0%  $             179.14 N/A N/A
ABS12 Bonding Straps, Conductive (3)12.00"Copper EA  $      266.00 30.00%  $             186.20 N/A N/A
ABS18 Bonding Straps, Conductive (3)18.00"Copper EA  $      294.30 30.00%  $             206.01 N/A N/A
ABS6 Bonding Straps, Conductive (3)6.00"Copper EA  $      225.10 30.00%  $             157.57 N/A N/A
AC4DB9RJ45GFI Ground Fault Interrupt Outlet EA  $      822.10 30.00%  $             575.47 N/A N/A
AC4M6ST Caster Kit, (2) Stationary3.00 Dia x3.72 hRubber EA  $      135.60 30.00%  $               94.92 N/A N/A
AC4M6SV Caster Kit, (2) Swivel/Brakes3.00 Dia x3.72 hRubber EA  $      161.40 30.00%  $             112.98 N/A N/A
ACBK6SS Clamp Block KitSS Type 316L EA  $      112.30 30.00%  $               78.61 N/A N/A
ACENR1 Mounting Rail,CENELEC TS35x152000mmSteel EA  $      335.10 30.00%  $             234.57 N/A N/A
ACLFDF Lock Kit,fits Flush Dr.FrameSteel EA  $        64.12 30.00%  $               44.88 N/A N/A
ACLJIC Cylinder Lock Kit fits J BoxSteel EA  $        55.99 30.00%  $               39.19 N/A N/A
ACLSN12 Cylinder Lock Kitfits Type 12/4 EncSteel EA  $        55.99 30.00%  $               39.19 N/A N/A
ACORD1 Fan Cord, 1 Connector EA  $        46.47 30.00%  $               32.53 N/A N/A
ACORD2 Fan Cord, 2 Connector EA  $        61.37 30.00%  $               42.96 N/A N/A
ACORD2T Pwr Crd 2 Fan 115V ThermostatCopperBlack EA  $        93.12 30.00%  $               65.18 N/A N/A
ACSHELF1212SS Folding Shelf12.00x12.00x1.00SS Type 304 EA  $   1,095.00 30.00%  $             766.50 N/A N/A
ACSHELF1818SS Folding Shelf18.00x18.00x1.00SS Type 304 EA  $   1,445.00 30.00%  $          1,011.50 N/A N/A
ACSHELF2424SS Folding Shelf24.00x24.00x1.00SS Type 304 EA  $   1,591.00 30.00%  $          1,113.70 N/A N/A
ACSR10EMC Cable Strain Relief, EMCfits 10 to 14mmSteel EA  $        93.71 30.00%  $               65.60 N/A N/A
ACSR14EMC Cable Strain Relief, EMCfits 14 to 16.5mmSteel EA  $        93.71 30.00%  $               65.60 N/A N/A
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ACSR17EMC Cable Strain Relief, EMCfits 17 to 20mmSteel EA  $      114.60 30.00%  $               80.22 N/A N/A
ACSR19EMC Cable Strain Relief, EMCfits 19 to 23mmSteel EA  $      135.60 30.00%  $               94.92 N/A N/A
ACSR22EMC Cable Strain Relief, EMCfits 22 to 27mmSteel EA  $      156.50 30.00%  $             109.55 N/A N/A
ACSR25EMC Cable Strain Relief, EMCfits 25 to 30mmSteel EA  $      156.50 30.00%  $             109.55 N/A N/A
ACSR29EMC Cable Strain Relief, EMCfits 29 to 32mmSteel EA  $      313.50 30.00%  $             219.45 N/A N/A
ACSR4EMC Cable Strain Relief, EMCfits 4 to 6mmSteel EA  $        52.17 30.00%  $               36.52 N/A N/A
ACSR6EMC Cable Strain Relief, EMCfits 6 to 9.5mmSteel EA  $        52.17 30.00%  $               36.52 N/A N/A
ADB275 Blower Package115v 50/60Hz EA  $   1,051.00 30.00%  $             735.70 N/A N/A

ADB305MM DOOR BAR, 305MM, 8 INCH NON-MET 
(4/PKG)Plastic EA  $        23.21 30.00%  $               16.25 N/A N/A

ADIN3PA42 Din 3 adhesize Mt 42mm Qty 
50.47x1.65x1.42PlasticBlack EA  $        21.84 30.00%  $               15.29 N/A N/A

ADINP120A DIN Mt Outlet 120Vac Gray3.54x2.44x1.97PlasticLt 
Gray EA  $        46.21 30.00%  $               32.35 N/A N/A

ADINP120F DIN Mt Outlet 120Vac Fuse 
Gray3.54x2.44x1.97PlasticLt Gray EA  $        51.34 30.00%  $               35.94 N/A N/A

ADK12A Drip Shield Kit for One Door Encl.fits 
B=12.00SteelGray EA  $        85.83 30.00%  $               60.08 N/A N/A

ADK12SS6 Drip Shield Kit for One Door Encl.fits B=12.00SS Type 
316L EA  $      175.40 30.00%  $             122.78 N/A N/A

ADK16A Drip Shield Kit for One Door Encl.fits 
B=16.00SteelGray EA  $        94.05 30.00%  $               65.84 N/A N/A

ADK16SS6 Drip Shield Kit for One Door Encl.fits B=16.00SS Type 
316L EA  $      191.60 30.00%  $             134.12 N/A N/A

ADK20A Drip Shield Kit for One Door Encl.fits 
B=20.00SteelGray EA  $      102.50 30.00%  $               71.75 N/A N/A

ADK20SS6 Drip Shield Kit for One Door Encl.fits B=20.00SS Type 
316L EA  $      208.60 30.00%  $             146.02 N/A N/A

ADK24A Drip Shield Kit for One Door Encl.fits 
B=24.00SteelGray EA  $      110.40 30.00%  $               77.28 N/A N/A

ADK24HH Drip Shield for Large Type 
1225.25x4.25x3.00SteelGray EA  $      110.40 30.00%  $               77.28 N/A N/A

ADK24SS6 Drip Shield Kit for One Door Encl.fits B=24.00SS Type 
316L EA  $      225.50 30.00%  $             157.85 N/A N/A

ADK30A Drip Shield Kit for One Door Encl.fits 
B=30.00SteelGray EA  $      123.10 30.00%  $               86.17 N/A N/A

ADK30HH Drip Shield for Large Type 
1237.00x4.50x3.00SteelGray EA  $      123.10 30.00%  $               86.17 N/A N/A

ADK30SS6 Drip Shield Kit for One Door Encl.fits B=30.00SS Type 
316L EA  $      250.70 30.00%  $             175.49 N/A N/A

ADK36A Drip Shield Kit for One Door Encl.fits 
B=36.00SteelGray EA  $      135.20 30.00%  $               94.64 N/A N/A
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ADK36HH Drip Shield for Large Type 
1237.25x4.25x3.00SteelGray EA  $      135.20 30.00%  $               94.64 N/A N/A

ADK36SS6 Drip Shield Kit for One Door Encl.fits B=36.00SS Type 
316L EA  $      275.40 30.00%  $             192.78 N/A N/A

ADK42A Drip Shield Kit for Two Door Encl.fits 
B=42.00SteelGray EA  $      147.60 30.00%  $             103.32 N/A N/A

ADK42HH Drip Shield for Large Type 
1250.00x4.50x3.00SteelGray EA  $      147.60 30.00%  $             103.32 N/A N/A

ADK48A Drip Shield Kit for Two Door Encl.fits 
B=48.00SteelGray EA  $      160.00 30.00%  $             112.00 N/A N/A

ADK48HH Drip Shield for Large Type 
1251.75x5.50x5.50SteelGray EA  $      160.00 30.00%  $             112.00 N/A N/A

ADK60A Drip Shield Kit for Two Door Encl.fits 
B=60.00SteelGray EA  $      184.50 30.00%  $             129.15 N/A N/A

ADK60HH Drip Shield for Large Type 
1263.00x5.50x5.50SteelGray EA  $      184.50 30.00%  $             129.15 N/A N/A

ADK72A Drip Shield Kit for Two Door Encl.fits 
B=72.00SteelGray EA  $      209.10 30.00%  $             146.37 N/A N/A

ADK72HH Drip Shield for Large Type 
1275.50x5.50x5.50SteelGray EA  $      209.10 30.00%  $             146.37 N/A N/A

ADLTEMP Dual Thermostat NC and NO EA  $      196.80 30.00%  $             137.76 N/A N/A
ADNR1 Mounting Rail, DIN 1 TS322000mmSteel EA  $      153.10 30.00%  $             107.17 N/A N/A
ADNR3 Mounting Rail, DIN 3 TS35x7.52000mmSteel EA  $        84.84 30.00%  $               59.39 N/A N/A
ADP1 Data Pocket, Small6x6 inchPlastic EA  $        28.66 30.00%  $               20.06 N/A N/A
ADP2 Data Pocket, Large12x12 inchPlastic EA  $        45.71 30.00%  $               32.00 N/A N/A
ADP3 Data Pocket, Large12x12, 3" DeepSteelLt Gray EA  $      113.20 30.00%  $               79.24 N/A N/A

ADPX4A Data Pocket, Ext, UL4, 
Large14.00x12.00x3.00SteelGray EA  $      230.40 30.00%  $             161.28 N/A N/A

ADPX4ALG Data Pocket, Ext, UL4, Large14.00x12.00x3.00SteelLt 
Gray EA  $      230.40 30.00%  $             161.28 N/A N/A

ADPX4ASS Data Pocket, Ext, UL4X, Large14.00x12.00x3.00SS 
Type 304 EA  $      675.80 30.00%  $             473.06 N/A N/A

ADPX4B Data Pocket, Ext, UL4, Small6.00x6.00x3.00SteelGray EA  $      145.30 30.00%  $             101.71 N/A N/A

ADPX4BLG Data Pocket, Ext, UL4, Small6.00x6.00x3.00SteelLt 
Gray EA  $      145.30 30.00%  $             101.71 N/A N/A

ADPX4BSS Data Pocket, Ext, UL4X, Small6.00x6.00x3.00SS Type 
304 EA  $      426.20 30.00%  $             298.34 N/A N/A

ADPX4C Data Pocket, Ext, UL4, 
Wide12.00x18.00x3.25SteelGray EA  $      515.00 30.00%  $             360.50 N/A N/A

ADPX4CLG Data Pocket, Ext, UL4, Wide12.00x18.00x3.25SteelLt 
Gray EA  $      515.00 30.00%  $             360.50 N/A N/A
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ADPX4CSS Data Pocket, Ext, UL4X, Wide12.00x18.00x3.25SS 
Type 304 EA  $   1,440.00 30.00%  $          1,008.00 N/A N/A

ADSTOPK Door Stop Kitfits Type 12 Encl.Steel EA  $      168.10 30.00%  $             117.67 N/A N/A
ADSTOPKSS6 Door Stop Kitfits Type 12 Encl.SS Type 316 EA  $      372.30 30.00%  $             260.61 N/A N/A
AEK115 Electrical Interlock115 voltSteel EA  $      395.70 30.00%  $             276.99 N/A N/A
AEK115NDH Electrical Interlock, NDH115 voltSteel EA  $      492.30 30.00%  $             344.61 N/A N/A
AEK230 Electrical Interlock230 voltSteel EA  $      437.50 30.00%  $             306.25 N/A N/A
AEK230NDH Electrical Interlock, NDH230 voltSteel EA  $      534.50 30.00%  $             374.15 N/A N/A
AEK460 Electrical Interlock460 voltSteel EA  $      497.20 30.00%  $             348.04 N/A N/A
AEK460NDH Electrical Interlock, NDH460 voltSteel EA  $      593.10 30.00%  $             415.17 N/A N/A
AEKDF Defeater, Electrical Interlock120 volt EA  $      158.10 30.00%  $             110.67 N/A N/A

AENST Enclosure Stabilizer (Qty 2)fits Floor 
StandsSteelOrange EA  $      330.70 30.00%  $             231.49 N/A N/A

AEXGR275 Exhaust Grille/Filterfor Blower EA  $      206.40 30.00%  $             144.48 N/A N/A
AFANTSC Fan Speed Control, Panel Mount120v 50/60HzSteel EA  $      580.20 30.00%  $             406.14 N/A N/A

AFC412SS Clamp Assy,Fast OperatingType 4,4x,12 Qty 2SS Type 
304 EA  $        57.85 30.00%  $               40.50 N/A N/A

AFDF0606P Door / Flush Mounted Frame fits 6.00x6.00SteelGray EA  $      111.30 30.00%  $               77.91 N/A N/A
AFDF1212P Door / Flush Mounted Frame fits 12.00x12.00SteelGray EA  $      139.40 30.00%  $               97.58 N/A N/A
AFDF1812P Door / Flush Mounted Frame fits 18.00x12.00SteelGray EA  $      158.10 30.00%  $             110.67 N/A N/A
AFDF1818P Door / Flush Mounted Frame fits 18.00x18.00SteelGray EA  $      186.50 30.00%  $             130.55 N/A N/A
AFDF2418P Door / Flush Mounted Frame fits 24.00x18.00SteelGray EA  $      215.10 30.00%  $             150.57 N/A N/A
AFDF2424P Door / Flush Mounted Frame fits 24.00x24.00SteelGray EA  $      252.50 30.00%  $             176.75 N/A N/A
AFDF3024P Door / Flush Mounted Frame fits 30.00x24.00SteelGray EA  $      289.70 30.00%  $             202.79 N/A N/A
AFE10X10 Flush Cover for Pull Boxfits 10.00x10.00SteelGray EA  $          8.89 30.00%  $                 6.22 N/A N/A
AFE10X8 Flush Cover for Pull Boxfits 10.00x8.00SteelGray EA  $          7.60 30.00%  $                 5.32 N/A N/A
AFE12X12 Flush Cover for Pull Boxfits 12.00x12.00SteelGray EA  $        12.00 30.00%  $                 8.40 N/A N/A
AFE12X8 Flush Cover for Pull Boxfits 12.00x8.00SteelGray EA  $          8.61 30.00%  $                 6.03 N/A N/A
AFE18X12 Flush Cover for Pull Boxfits 18.00x12.00SteelGray EA  $        15.70 30.00%  $               10.99 N/A N/A
AFE18X18 Flush Cover for Pull Boxfits 18.00x18.00SteelGray EA  $        21.38 30.00%  $               14.97 N/A N/A
AFE24X18 Flush Cover for Pull Boxfits 24.00x18.00SteelGray EA  $        27.73 30.00%  $               19.41 N/A N/A
AFE24X24 Flush Cover for Pull Boxfits 24.00x24.00SteelGray EA  $        35.43 30.00%  $               24.80 N/A N/A
AFE6X6 Flush Cover for Pull Boxfits 6.00x6.00SteelGray EA  $          4.42 30.00%  $                 3.09 N/A N/A
AFE8X6 Flush Cover for Pull Boxfits 8.00x6.00SteelGray EA  $          5.32 30.00%  $                 3.72 N/A N/A
AFE8X8 Flush Cover for Pull Boxfits 8.00x8.00SteelGray EA  $          6.34 30.00%  $                 4.44 N/A N/A
AFK0608 Floor Stand Kit (Qty 2)6.00x8.06SteelGray EA  $      266.30 30.00%  $             186.41 N/A N/A
AFK0608SS (2) Floor Stands 6.00" for 86.00x8.06SS Type 304 EA  $      460.00 36.0%  $             294.40 N/A N/A
AFK0608SS6 (2) Floor Stands 6.00" for 86.00x8.06SS Type 316 EA  $      575.00 36.0%  $             368.00 N/A N/A
AFK0610 Floor Stand Kit (Qty 2)6.00x10.06SteelGray EA  $      292.30 30.00%  $             204.61 N/A N/A
AFK0610SS (2) Floor Stands 6.00" for 106.00x10.06SS Type 304 EA  $      505.00 36.0%  $             323.20 N/A N/A
AFK0610SS6 (2) Floor Stands 6.00" for 106.00x10.06SS Type 316 EA  $      613.90 36.0%  $             392.90 N/A N/A
AFK0612 Floor Stand Kit (Qty 2)6.00x12.06SteelGray EA  $      334.40 30.00%  $             234.08 N/A N/A
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AFK0612SS (2) Floor Stands 6.00" for 126.00x12.06SS Type 304 EA  $      577.70 36.0%  $             369.73 N/A N/A
AFK0612SS6 (2) Floor Stands 6.00" for 126.00x12.06SS Type 316 EA  $      722.10 36.0%  $             462.14 N/A N/A
AFK0618 Floor Stand Kit (Qty 2)6.00x18.06SteelGray EA  $      395.40 30.00%  $             276.78 N/A N/A
AFK0618SS (2) Floor Stands 6.00" for 186.00x18.06SS Type 304 EA  $      685.50 36.0%  $             438.72 N/A N/A
AFK0618SS6 (2) Floor Stands 6.00" for 186.00x18.06SS Type 316 EA  $      917.20 36.0%  $             587.01 N/A N/A
AFK0624SS (2) Floor Stands 6.00" for 246.00x24.06SS Type 304 EA  $      710.40 36.0%  $             454.66 N/A N/A
AFK0624SS6 (2) Floor Stands 6.00" for 246.00x24.06SS Type 316 EA  $   1,057.00 36.0%  $             676.48 N/A N/A
AFK1208 Floor Stand Kit (Qty 2)12.00x8.06SteelGray EA  $      344.20 30.00%  $             240.94 N/A N/A
AFK1208SS Floor Stand Kit (Qty 2)12.00x8.06SS Type 304 EA  $      916.80 30.00%  $             641.76 N/A N/A
AFK1208SS6 (2) Floor Stands 12.00" for 812.00x8.06SS Type 316 EA  $      938.70 36.0%  $             600.77 N/A N/A
AFK1210 Floor Stand Kit (Qty 2)12.00x10.06SteelGray EA  $      369.90 30.00%  $             258.93 N/A N/A
AFK1210SS Floor Stand Kit (Qty 2)12.00x10.06SS Type 304 EA  $      985.70 30.00%  $             689.99 N/A N/A
AFK1210SS6 (2) Floor Stands 12.00" for 1812.00x18.06SS Type 316 EA  $      968.80 36.0%  $             620.03 N/A N/A
AFK1212 Floor Stand Kit (Qty 2)12.00x12.06SteelGray EA  $      395.70 30.00%  $             276.99 N/A N/A
AFK1212SS Floor Stand Kit (Qty 2)12.00x12.06SS Type 304 EA  $   1,056.00 30.00%  $             739.20 N/A N/A
AFK1212SS6 (2) Floor Stands 12.00" for 1812.00x18.06SS Type 316 EA  $      962.80 36.0%  $             616.19 N/A N/A
AFK1216 Floor Stand Kit (Qty 2)12.00x16.06SteelGray EA  $      447.70 30.00%  $             313.39 N/A N/A
AFK1216SS Floor Stand Kit (Qty 2)12.00x16.06SS Type 304 EA  $   1,196.00 30.00%  $             837.20 N/A N/A
AFK1216SS6 (2) Floor Stands 12.00" for 1812.00x18.06SS Type 316 EA  $   1,042.00 36.0%  $             666.88 N/A N/A
AFK1218 Floor Stand Kit (Qty 2)12.00x18.06SteelGray EA  $      473.60 30.00%  $             331.52 N/A N/A
AFK1218SS Floor Stand Kit12.00x18.00SS Type 304 EA  $   1,263.00 30.00%  $             884.10 N/A N/A
AFK1218SS6 (2) Floor Stands 12.00" for 1812.00x18.06SS Type 316 EA  $   1,246.00 36.0%  $             797.44 N/A N/A
AFK1220 Floor Stand Kit (Qty 2)12.00x20.06SteelGray EA  $      499.00 30.00%  $             349.30 N/A N/A
AFK1224SS Floor Stand Kit12.00x24.00SS Type 304 EA  $   1,392.00 30.00%  $             974.40 N/A N/A
AFK1224SS6 (2) Floor Stands 12.00" for 2412.00x24.06SS Type 316 EA  $   1,280.00 36.0%  $             819.20 N/A N/A
AFK1808 Floor Stand Kit (Qty 2)18.00x8.06SteelGray EA  $      421.40 30.00%  $             294.98 N/A N/A
AFK1808SS (2) Floor Stands 18.00" for 818.00x8.06SS Type 304 EA  $      728.00 36.0%  $             465.92 N/A N/A
AFK1808SS6 (2) Floor Stands 18.00" for 818.00x8.06SS Type 316 EA  $      910.00 36.0%  $             582.40 N/A N/A
AFK1810 Floor Stand Kit (Qty 2)18.00x10.06SteelGray EA  $      447.70 30.00%  $             313.39 N/A N/A
AFK1810SS (2) Floor Stands 18.00" for 1018.00x10.06SS Type 304 EA  $      773.60 36.0%  $             495.10 N/A N/A
AFK1810SS6 (2) Floor Stands 18.00" for 1018.00x10.06SS Type 316 EA  $      966.90 36.0%  $             618.82 N/A N/A
AFK1812 Floor Stand Kit (Qty 2)18.00x12.06SteelGray EA  $      473.60 30.00%  $             331.52 N/A N/A
AFK1812SS (2) Floor Stands 18.00" for 1218.00x12.06SS Type 304 EA  $      818.20 36.0%  $             523.65 N/A N/A
AFK1812SS6 (2) Floor Stands 18.00" for 1218.00x12.06SS Type 316 EA  $   1,024.00 36.0%  $             655.36 N/A N/A
AFK1816 Floor Stand Kit (Qty 2)18.00x16.06SteelGray EA  $      525.10 30.00%  $             367.57 N/A N/A
AFK1816SS (2) Floor Stands 18.00" for 1618.00x16.06SS Type 304 EA  $      907.30 36.0%  $             580.67 N/A N/A
AFK1816SS6 (2) Floor Stands 18.00" for 1618.00x16.06SS Type 316 EA  $   1,135.00 36.0%  $             726.40 N/A N/A
AFK1818SS (2) Floor Stands 18.00" for 1818.00x18.06SS Type 304 EA  $      919.90 36.0%  $             588.74 N/A N/A
AFK1818SS6 (2) Floor Stands 18.00" for 1818.00x18.06SS Type 316 EA  $   1,288.00 36.0%  $             824.32 N/A N/A
AFK1824SS (2) Floor Stands 18.00" for 2418.00x24.06SS Type 304 EA  $   1,510.00 36.0%  $             966.40 N/A N/A
AFK1824SS6 (2) Floor Stands 18.00" for 2418.00x24.06SS Type 316 EA  $   2,064.00 36.0%  $          1,320.96 N/A N/A
AFK2408 Floor Stand Kit (Qty 2)24.00x8.06SteelGray EA  $      499.00 30.00%  $             349.30 N/A N/A
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AFK2408SS (2) Floor Stands 24.00" for 824.00x8.06SS Type 304 EA  $      892.00 36.0%  $             570.88 N/A N/A
AFK2408SS6 (2) Floor Stands 24.00" for 824.00x8.06SS Type 316 EA  $   1,174.00 36.0%  $             751.36 N/A N/A
AFK2410 Floor Stand Kit (Qty 2)24.00x10.06SteelGray EA  $      525.10 30.00%  $             367.57 N/A N/A
AFK2410SS Floor Stand Kit (Qty 2)24.00x10.00SS Type 304 EA  $   1,405.00 30.00%  $             983.50 N/A N/A
AFK2410SS6 (2) Floor Stands 24.00" for 1024.00x10.06SS Type 316 EA  $   1,187.00 36.0%  $             759.68 N/A N/A
AFK2412 Floor Stand Kit (Qty 2)24x00x12.06SteelGray EA  $      551.10 30.00%  $             385.77 N/A N/A
AFK2412SS Floor Stand Kit (Qty 2)24.00x12.06SS Type 304 EA  $   1,475.00 30.00%  $          1,032.50 N/A N/A
AFK2412SS6 (2) Floor Stands 24.00" for 1224.00x12.06SS Type 316 EA  $   1,254.00 36.0%  $             802.56 N/A N/A
AFK2416 Floor Stand Kit (Qty 2)24.00x16.06SteelGray EA  $      602.80 30.00%  $             421.96 N/A N/A
AFK2416SS (2) Floor Stands 24.00" for 1624.00x16.06SS Type 304 EA  $   1,456.00 36.0%  $             931.84 N/A N/A
AFK2416SS6 (2) Floor Stands 24.00" for 1624.00x16.06SS Type 316 EA  $   1,988.00 36.0%  $          1,272.32 N/A N/A
AFK2418SS (2) Floor Stands 24.00" for 1824.00x18.06SS Type 304 EA  $   1,513.00 36.0%  $             968.32 N/A N/A
AFK2418SS6 (2) Floor Stands 24.00" for 1824.00x18.06SS Type 316 EA  $   2,066.00 36.0%  $          1,322.24 N/A N/A
AFK2424SS (2) Floor Stands 24.00" for 2424.00x24.06SS Type 304 EA  $   1,527.00 36.0%  $             977.28 N/A N/A
AFK2424SS6 (2) Floor Stands 24.00" for 2424.00x24.06SS Type 316 EA  $   2,083.00 36.0%  $          1,333.12 N/A N/A
AFLT33 Filter Kitfits Louver KitAluminum EA  $        43.65 30.00%  $               30.56 N/A N/A
AFLT34 Filter Kitfits Louver KitAluminum EA  $        43.78 30.00%  $               30.65 N/A N/A
AFLT43 Filter Kitfits Louver KitAluminum EA  $        44.40 30.00%  $               31.08 N/A N/A
AFLT44 Filter Kitfits Louver KitAluminum EA  $        44.83 30.00%  $               31.38 N/A N/A
AFLT64 Filter Kitfits Louver KitAluminum EA  $        48.18 30.00%  $               33.73 N/A N/A
AFLT66 Filter Kitfits Louver KitAluminum EA  $        49.27 30.00%  $               34.49 N/A N/A
AFLT812 Filter Kitfits Louver KitAluminum EA  $        58.44 30.00%  $               40.91 N/A N/A
AFLT84 Filter Kitfits Louver KitAluminum EA  $        55.55 30.00%  $               38.89 N/A N/A
AFLT86 Filter Kitfits Louver KitAluminum EA  $        56.80 30.00%  $               39.76 N/A N/A
AFLT88 Filter Kitfits Louver KitAluminum EA  $        57.77 30.00%  $               40.44 N/A N/A
AFLTAD Filter Adhesive, Spray Bottlefor Alum. Filters EA  $        33.97 30.00%  $               23.78 N/A N/A
AFLTR10 Filter Package for 10 in (5)fits Fan Pkg/ExGrFoam EA  $        79.95 30.00%  $               55.97 N/A N/A
AFLTR10AL Filter Package for 10 in (5)fits Fan Pkg/ExGrAluminum EA  $        92.34 30.00%  $               64.64 N/A N/A
AFLTR275AL Filter Package (5)fits Blower/ExGrAluminum EA  $        98.76 30.00%  $               69.13 N/A N/A
AFLTR4 Filter Package for 4 in (5)fits Fan Pkg/ExGrFoam EA  $        49.94 30.00%  $               34.96 N/A N/A
AFLTR4AL Filter Package for 4 in (5)fits Fan Pkg/ExGrAluminum EA  $        61.80 30.00%  $               43.26 N/A N/A
AFLTR4LD Fan Filter and Finger Guard Kit EA  $        32.34 30.00%  $               22.64 N/A N/A
AFLTR6 Filter Package for 6 in (5)fits Fan Pkg/ExGrFoam EA  $        71.43 30.00%  $               50.00 N/A N/A
AFLTR6AL Filter Package for 6 in (5)fits Fan Pkg/ExGrAluminum EA  $        80.33 30.00%  $               56.23 N/A N/A
AFLTR6LD Fan filter, Low density EA  $        38.74 30.00%  $               27.12 N/A N/A
AFM12126SS Flush Mount Hinged Encl12.00x12.00x6.00SS Type EA  $   2,918.00 30.00%  $          2,042.60 N/A N/A
AFM16126SS Flush Mount Hnged Encl16.00x12.00x6.00SS Type EA  $   3,480.00 30.00%  $          2,436.00 N/A N/A
AFM20144SS Flush Mount Hnged Encl20.00x14.00x4.00SS Type EA  $   4,083.00 30.00%  $          2,858.10 N/A N/A
AFM20166SS Flush Mount Hnged Encl20.00x16.00x6.00SS Type EA  $   4,651.00 30.00%  $          3,255.70 N/A N/A
AFM20204SS Flush Mount Hnged Encl20.00x20.00x4.00SS Type EA  $   5,244.00 30.00%  $          3,670.80 N/A N/A
AFM20206SS Flush Mount Hnged Encl20.00x20.00x6.00SS Type EA  $   5,782.00 30.00%  $          4,047.40 N/A N/A
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AFM242010SS Flush Mount Hnged Encl24.00x20.00x10.00SS Type 
304 EA  $   7,361.00 30.00%  $          5,152.70 N/A N/A

AFM24206SS Flush Mount Hnged Encl24.00x20.00x6.00SS Type EA  $   6,610.00 30.00%  $          4,627.00 N/A N/A
AFM24248SS Flush Mount Hnged Encl24.00x24.00x8.00SS Type EA  $   8,164.00 30.00%  $          5,714.80 N/A N/A
AFM302410SS Flush Mount Hnged Encl30.00x24.00x1.00SS Type EA  $   9,643.00 30.00%  $          6,750.10 N/A N/A
AFM30248SS Flush Mount Hnged Encl30.00x24.00x8.00SS Type EA  $   8,877.00 30.00%  $          6,213.90 N/A N/A

AFMSC12126SS Flush Mount Screw Cover Encl12.00x12.00x6.00SS 
Type 304 EA  $   2,772.00 30.00%  $          1,940.40 N/A N/A

AFMSC16126SS Flush Mount Screw Cover Encl16.00x12.00x6.00SS 
Type 304 EA  $   3,306.00 30.00%  $          2,314.20 N/A N/A

AFMSC20124SS Flush Mount Screw Cover Encl20.00x12.00x4.00SS 
Type 304 EA  $   3,880.00 30.00%  $          2,716.00 N/A N/A

AFMSC20166SS Flush Mount Screw Cover Encl20.00x16.00x6.00SS 
Type 304 EA  $   4,418.00 30.00%  $          3,092.60 N/A N/A

AFMSC20204SS Flush Mount Screw Cover Encl20.00x20.00x4.00SS 
Type 304 EA  $   4,982.00 30.00%  $          3,487.40 N/A N/A

AFMSC20206SS Flush Mount Screw Cover Encl20.00x20.00x6.00SS 
Type 304 EA  $   5,495.00 30.00%  $          3,846.50 N/A N/A

AFMSC242010SS Flush Mount Screw Cover Encl24.00x20.00x10.00SS 
Type 304 EA  $   6,994.00 30.00%  $          4,895.80 N/A N/A

AFMSC24206SS Flush Mount Screw Cover Encl24.00x20.00x6.00SS 
Type 304 EA  $   6,284.00 30.00%  $          4,398.80 N/A N/A

AFMSC24248SS Flush Mount Screw Cover Encl24.00x24.00x8.00SS 
Type 304 EA  $   7,759.00 30.00%  $          5,431.30 N/A N/A

AFMSC302410SS Flush Mount Screw Cover Encl30.00x24.00x10.00SS 
Type 304 EA  $   9,163.00 30.00%  $          6,414.10 N/A N/A

AFMSC30248SS Flush Mount Screw Cover Encl30.00x24.00x8.00SS 
Type 304 EA  $   8,434.00 30.00%  $          5,903.80 N/A N/A

AFT44XSS Toggle Latch for FSType 4,4x Qty 2SS Type 304 EA  $        29.27 30.00%  $               20.49 N/A N/A
AG1U5 Guides, for Rack Mtg.Angles(2)15.00 inchSteel EA  $      120.40 30.00%  $               84.28 N/A N/A
AG1U6 Guides, for Rack Mtg.Angles(2)21.00 inchSteel EA  $      135.10 30.00%  $               94.57 N/A N/A
AG1U8 Guides, for Rack Mtg.Angles(2)26.00 inchSteel EA  $      139.90 30.00%  $               97.93 N/A N/A
AGARD10 Finger Guard for 10 infits Fan Pkg/FanSteel EA  $        36.36 30.00%  $               25.45 N/A N/A
AGARD2 Finger Guard for 2 infits Fan Pkg/Fan EA  $        16.06 30.00%  $               11.24 N/A N/A
AGARD3 Finger Guard for 3 infits Fan Pkg/Fan EA  $        18.82 30.00%  $               13.17 N/A N/A
AGARD4 Finger Guard for 4 infits Fan Pkg/FanSteel EA  $        22.99 30.00%  $               16.09 N/A N/A
AGARD6 Finger Guard for 6 infits Fan Pkg/FanSteel EA  $        30.61 30.00%  $               21.43 N/A N/A
AGLK2 Grounding Lug Kitfits #2-14 WireSteel EA  $        14.01 30.00%  $                 9.81 N/A N/A
AGP1218 Gland Plate12.00x18.00Steel EA  $      187.50 30.00%  $             131.25 N/A N/A
AGP1618 Gland Plate16.00x18.00Steel EA  $      207.80 30.00%  $             145.46 N/A N/A
AGP618 Gland Plate 6.00x18.00Steel EA  $      176.20 30.00%  $             123.34 N/A N/A
AGS408 Grounding Strap, Braided#4 x8.19Copper EA  $        60.82 30.00%  $               42.57 N/A N/A
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AGS416 Grounding Strap, Braided#4 x16.19Copper EA  $        71.59 30.00%  $               50.11 N/A N/A
AGS808 Grounding Strap, Braided#8x8.19Copper EA  $        42.72 30.00%  $               29.90 N/A N/A
AGS816 Grounding Strap, Braided#8x16.19Copper EA  $        47.14 30.00%  $               33.00 N/A N/A
AHCI10E Corrosion Inhibitor, Emitterfor 10 cu.ft. EA  $        32.70 30.00%  $               22.89 N/A N/A
AHCI1DV Corrosion Inhibitor, Foamfor 1 cu.ft. EA  $          8.24 30.00%  $                 5.77 N/A N/A
AHCI238S Corrosion Inhibitor, Spray12 oz can EA  $        72.71 30.00%  $               50.90 N/A N/A
AHCI240R Corrosion Inhibitor, Tape 20 Ftfor 240 cu.ft./roll EA  $      464.00 30.00%  $             324.80 N/A N/A
AHCI5E Corrosion Inhibitor, Emitterfor 5 cu.ft. EA  $        26.29 30.00%  $               18.40 N/A N/A
AHCI60R Corrosion Inhibitor, Tape 12 Ftfor 60 cu.ft./roll EA  $      143.70 30.00%  $             100.59 N/A N/A
AHE10X10X4 Pull Box, Hinged Cover10.00x1.00x4.00SteelGray EA  $        50.83 30.00%  $               35.58 N/A N/A
AHE10X10X6 Pull Box, Hinged Cover10.00x10.00x6.00SteelGray EA  $        60.15 30.00%  $               42.11 N/A N/A
AHE10X8X4 Pull Box, Hinged Cover10.00x8.00x4.00SteelGray EA  $        44.14 30.00%  $               30.90 N/A N/A
AHE10X8X6 Pull Box, Hinged Cover10.00x8.00x6.00SteelGray EA  $        52.72 30.00%  $               36.90 N/A N/A
AHE12X10X4 Pull Box, Hinged Cover12.00x10.00x4.00SteelGray EA  $        57.36 30.00%  $               40.15 N/A N/A
AHE12X10X6 Pull Box, Hinged Cover12.00x10.00x6.00SteelGray EA  $        67.92 30.00%  $               47.54 N/A N/A
AHE12X12X4 Pull Box, Hinged Cover12.00x12.00x4.00SteelGray EA  $        65.17 30.00%  $               45.62 N/A N/A
AHE12X12X6 Pull Box, Hinged Cover12.00x12.00x6.00SteelGray EA  $        76.41 30.00%  $               53.49 N/A N/A
AHE12X8X4 Pull Box, Hinged Cover12.00x8.00x4.00SteelGray EA  $        50.29 30.00%  $               35.20 N/A N/A
AHE16X12X4 Pull Box, Hinged Cover16.00x12.00x4.00SteelGray EA  $        78.75 30.00%  $               55.13 N/A N/A
AHE16X12X6 Pull Box, Hinged Cover16.00x12.00x6.00SteelGray EA  $        91.74 30.00%  $               64.22 N/A N/A
AHE16X16X6 Pull Box, Hinged Cover16.00x16.00x6.00SteelGray EA  $      107.10 30.00%  $               74.97 N/A N/A
AHE18X12X4 Pull Box, Hinged Cover18.00x12.00x4.00SteelGray EA  $        87.75 30.00%  $               61.43 N/A N/A
AHE18X12X6 Pull Box, Hinged Cover18.00x12.00x6.00SteelGray EA  $      102.00 30.00%  $               71.40 N/A N/A
AHE18X18X6 Pull Box, Hinged Cover18.00x18.00x6.00SteelGray EA  $      136.40 30.00%  $               95.48 N/A N/A
AHE24X18X6 Pull Box, Hinged Cover24.00x18.00x6.00SteelGray EA  $      222.00 30.00%  $             155.40 N/A N/A
AHE24X24X6 Pull Box, Hinged Cover24.00x24.00x6.00SteelGray EA  $      276.20 30.00%  $             193.34 N/A N/A
AHE30X24X6 Pull Box, Hinged Cover30.00x24.00x6.00SteelGray EA  $      330.70 30.00%  $             231.49 N/A N/A
AHE36X24X6 Pull Box, Hinged Cover36.00x24.00x6.00SteelGray EA  $      385.10 30.00%  $             269.57 N/A N/A
AHE36X24X8 Pull Box, Hinged Cover36.00x24.00x8.00SteelGray EA  $      413.80 30.00%  $             289.66 N/A N/A
AHE6X4X4 Pull Box, Hinged Cover6.00x4.00x4.00SteelGray EA  $        23.40 30.00%  $               16.38 N/A N/A
AHE6X6X4 Pull Box, Hinged Cover6.00x6.00x4.00SteelGray EA  $        28.08 30.00%  $               19.66 N/A N/A
AHE6X6X6 Pull Box, Hinged Cover6.00x6.00x6.00SteelGray EA  $        34.03 30.00%  $               23.82 N/A N/A
AHE8X6X4 Pull Box, Hinged Cover8.00x6.00x4.00SteelGray EA  $        32.97 30.00%  $               23.08 N/A N/A
AHE8X8X4 Pull Box, Hinged Cover8.00x8.00x4.00SteelGray EA  $        38.53 30.00%  $               26.97 N/A N/A
AHE8X8X6 Pull Box, Hinged Cover8.00x8.00x6.00SteelGray EA  $        46.24 30.00%  $               32.37 N/A N/A
AHGCLP POLYPRO HINGE CLIPS (10)2.25x2.5x0.5Polyester EA  $        13.82 30.00%  $                 9.67 N/A N/A
AHK10324X UL 4X Mting Kit 1032 Qty 10Stainless Steel EA  $        21.85 30.00%  $               15.30 N/A N/A
AHK14204X UL 4X Mting Kit 1420 Qty 10Stainless Steel EA  $        24.27 30.00%  $               16.99 N/A N/A
AHK38164X UL 4X Mting Kit 3816 Qty 10Stainless Steel EA  $        33.99 30.00%  $               23.79 N/A N/A
AHKC1D2LED Replacement Hardware Kit EA  $      118.90 36.0%  $               76.10 N/A N/A
AJCDFK Swing-Out Panel Kitfits J BoxesSteel EA  $        91.26 30.00%  $               63.88 N/A N/A
AL11 Latch, Qtr TurnSteel EA  $        64.34 30.00%  $               45.04 N/A N/A
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AL12AR Cylinder Lock Kit Type 1Steel/Zinc EA  $        55.99 30.00%  $               39.19 N/A N/A
AL15 Clamp for NEMA 12 (2)Zinc EA  $        68.26 30.00%  $               47.78 N/A N/A
AL16 Clamp for NEMA 4 /4X (2)Zinc EA  $        83.25 30.00%  $               58.28 N/A N/A
AL17 Clamp for Junction Box (2)Steel EA  $        61.36 30.00%  $               42.95 N/A N/A
AL18 Clamp for Junction Box (2)SS Type 304 EA  $        76.27 30.00%  $               53.39 N/A N/A
AL23 Clamp Assy,Fast Operating (1)fits J BoxSteel EA  $        17.77 30.00%  $               12.44 N/A N/A
AL23SS Clamp Assy,Fast Operating (1)fits J BoxSS Type 304 EA  $        37.73 30.00%  $               26.41 N/A N/A
AL2A Latch Kit, Key Lock, CW1 PointSteel EA  $        96.63 30.00%  $               67.64 N/A N/A
AL2ACCW Latch Kit, Key Lock, CCW1 PointSteel EA  $        96.63 30.00%  $               67.64 N/A N/A
AL2BCCW Latch Kit, Key Lock, CCW3 Point (A=16to30)Steel EA  $      187.80 30.00%  $             131.46 N/A N/A
AL2BR Latch Kit, Key Lock, CW3 Point (A=16to30)Steel EA  $      187.80 30.00%  $             131.46 N/A N/A
AL2CCCW Latch Kit, Key Lock, CCW3 Point (A=36to48)Steel EA  $      248.40 30.00%  $             173.88 N/A N/A
AL2CR Latch Kit, Key Lock, CW3 Point (A=36to48)Steel EA  $      240.80 30.00%  $             168.56 N/A N/A
AL2DCCW Latch Kit, Key Lock, CCW3 Point (A=60to72)Steel EA  $      248.00 30.00%  $             173.60 N/A N/A
AL2DR Latch Kit, Key Lock, CW3 Point (A=60to72)Steel EA  $      248.00 30.00%  $             173.60 N/A N/A
AL31 Latch ,Slotted Insertfits DL Wall-Mtg. Steel EA  $        43.01 30.00%  $               30.11 N/A N/A
AL31BK Latch, Slotted Insert, Blackfits DL Wall-Mtg. Steel EA  $        44.26 30.00%  $               30.98 N/A N/A
AL32 Latch, 7mm Square Insertfits DL Wall-Mtg. Steel EA  $        55.43 30.00%  $               38.80 N/A N/A
AL32BK Latch, 7mm Square Insert,Blackfits DL Wall-Mtg. Steel EA  $        57.04 30.00%  $               39.93 N/A N/A
AL32Y Key, 7mm SquareSteel EA  $        22.66 30.00%  $               15.86 N/A N/A
AL35 Latch, 7mm Triangle Insertfits DL Wall-Mtg. Steel EA  $        57.04 30.00%  $               39.93 N/A N/A
AL35Y Key, 7mm TriangleSteel EA  $        22.81 30.00%  $               15.97 N/A N/A
AL36A Latch Kit, Padlock, CW or CCW1 PointSS Type 304 EA  $      191.90 30.00%  $             134.33 N/A N/A

AL36BR Latch Kit, Padlock, CW or CCW3 Point (A=16to30)SS 
Type 304 EA  $      278.50 30.00%  $             194.95 N/A N/A

AL36CR Latch Kit, Padlock, CW or CCW3 Point (A=36to48)SS 
Type 304 EA  $      328.00 30.00%  $             229.60 N/A N/A

AL36DR Latch Kit, Padlock, CW or CCW3 Point (A=60to72)SS 
Type 304 EA  $      325.60 30.00%  $             227.92 N/A N/A

AL3A Latch Kit, Non Lock, CW1 PointSteel EA  $        85.30 30.00%  $               59.71 N/A N/A
AL3BR Latch Kit, Non Lock, CW3 Point (A=16to30)Steel EA  $      181.40 30.00%  $             126.98 N/A N/A
AL3CR Latch Kit, Non Lock, CW3 Point (A=36to48)Steel EA  $      236.40 30.00%  $             165.48 N/A N/A
AL3DR Latch Kit, Non Lock, CW3 Point (A=60to72)Steel EA  $      236.30 30.00%  $             165.41 N/A N/A
AL48 Quick-Release Latch Kit (2)Fiberglass EA  $        52.47 30.00%  $               36.73 N/A N/A
AL50C1 L50 Retrofit Kit, Clockwisefits A27 only EA  $      778.70 30.00%  $             545.09 N/A N/A
AL50C3 L50 Retrofit Kit, Clockwise EA  $      778.70 30.00%  $             545.09 N/A N/A
AL50C3D L50 Retrofit Kit, w Defeater EA  $      778.70 30.00%  $             545.09 N/A N/A
AL50CC1 L50 Retrofit Kit, CClockwisefits A27 only EA  $      778.70 30.00%  $             545.09 N/A N/A
AL50CC3 L50 Retrofit Kit, CClockwise EA  $      778.70 30.00%  $             545.09 N/A N/A
AL55CCW Med Powerglide handle,CCWSteelBlack EA  $      124.30 30.00%  $               87.01 N/A N/A
AL55CW Med Powerglide handle,CWSteelBlack EA  $      124.30 30.00%  $               87.01 N/A N/A
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AL55CWD Med Powerglide handle, CW, Defeater w 
HdweSteelBlack EA  $      184.40 30.00%  $             129.08 N/A N/A

AL7A T Handle latch Kitfits Type 1Steel EA  $        26.87 30.00%  $               18.81 N/A N/A

ALDF1212W Locking Window, Dead Frontfits 
12.00x12.00SteelBlack EA  $      389.20 30.00%  $             272.44 N/A N/A

ALDF88W Locking Window, Dead Frontfits 8.00x8.00SteelBlack EA  $      305.20 30.00%  $             213.64 N/A N/A
ALFSWD Door Operated Switch115/230v 50/60Hz EA  $        38.18 30.00%  $               26.73 N/A N/A
ALGDSTOP2 Door Stop for Large EnclosuresSteel EA  $      151.40 30.00%  $             105.98 N/A N/A
ALTC3R Locking T handle 3R Tel LatchSteel EA  $        88.89 30.00%  $               62.22 N/A N/A
AMC202010UG Metering Cabinet, 1 Door20.00x20.00x10.00SteelGray EA  $      502.30 30.00%  $             351.61 N/A N/A
AMC271310R Metering Cabinet, 1 Door27.00x13.00x10.00SteelGray EA  $      387.90 30.00%  $             271.53 N/A N/A
AMC302010R Metering Cabinet, 1 Door30.00x20.00x10.00SteelGray EA  $      337.80 30.00%  $             236.46 N/A N/A

AMC303010R Metering Cabinet, Two 
Door30.00x30.00x10.00SteelGray EA  $      439.70 30.00%  $             307.79 N/A N/A

AMC303010UG Metering Cabinet, 2 Door30.00x30.00x10.00SteelGray EA  $      840.00 30.00%  $             588.00 N/A N/A

AMC363612R Metering Cabinet, Two 
Door36.00x36.00x12.00SteelGray EA  $      731.80 30.00%  $             512.26 N/A N/A

AMC363612UG Metering Cabinet, 2 Door36.00x36.00x12.00SteelGray EA  $   1,403.00 30.00%  $             982.10 N/A N/A

AMC484812R Metering Cabinet, Two 
Door48.00x48.00x12.00SteelGray EA  $   1,183.00 30.00%  $             828.10 N/A N/A

AMC484812UG Metering Cabinet, 2 Door48.00x48.00x12.00SteelGray EA  $   2,646.00 30.00%  $          1,852.20 N/A N/A
AMFK3RL014 Mounting Foot Kit (Qty 2) 14.00 fits 14 ga.SteelGray EA  $        27.75 30.00%  $               19.43 N/A N/A
AMFK3RL016 Mounting Foot Kit (Oty 2) 5.00 fits 16 ga.SteelGray EA  $        23.26 30.00%  $               16.28 N/A N/A
AMFLN1 Mounting Foot Kit (Qty 2)fits Lg Type 1 EncSteel EA  $      166.50 30.00%  $             116.55 N/A N/A
AMHUM Mechanical HYGROSTAT 20VDC-230VAC EA  $      468.90 30.00%  $             328.23 N/A N/A
AMOD7218BAP Barrier for Modular Enclosure72.12x18.12Steel EA  $      546.20 30.00%  $             382.34 N/A N/A
AMOD7218FEP Flat End Plate for Mod.Encl.72.12x18.12Steel EA  $      597.60 30.00%  $             418.32 N/A N/A
AMOD7218FGK Gasket Kit for Mod. Enclosure72.12x18.12Rubber EA  $      150.00 30.00%  $             105.00 N/A N/A
AMOD723918FTC Modular Slave Encl. 1-Door FS72.12x39.75x18.12Steel EA  $   3,659.00 30.00%  $          2,561.30 N/A N/A

AMOD723918FTCLP Mod. Slave Enc 1-Dr FS, w/o 
panel72.12x39.75x18.12Steel EA  $   3,187.00 30.00%  $          2,230.90 N/A N/A

AMOD727718FTC Modular Slave Encl. 2-Door FS72.12x78.06x18.12Steel EA  $   6,650.00 30.00%  $          4,655.00 N/A N/A

AMOD727718FTCLP Mod. Slave Enc 2-Dr FS, w/o 
panel72.12x78.06x18.12Steel EA  $   5,698.00 30.00%  $          3,988.60 N/A N/A

AMOD72EPT End Plate for Mod. Enclosure72.12x18.12Steel EA  $      816.00 30.00%  $             571.20 N/A N/A
AMOD72X4018FTC Mod. Disconnect Encl. 1-Dr FS72.12x40.25x18.12Steel EA  $   3,703.00 30.00%  $          2,592.10 N/A N/A

AMOD72X4018FTCLP Mod. Disc. Enc 1-Dr FS, w/o 
panel72.12x40.25x18.12Steel EA  $   3,234.00 30.00%  $          2,263.80 N/A N/A

AMOD72X7818FTC Mod. Disconnect Encl. 2-Dr FS72.12x78.50x18.12Steel EA  $   6,696.00 30.00%  $          4,687.20 N/A N/A

AMOD72X7818FTCLP Mod. Disc. Enc 2-Dr FS, w/o 
panel72.12x78.50x18.12Steel EA  $   5,743.00 30.00%  $          4,020.10 N/A N/A

AMOD8418BAP Barrier for Modular Enclosure84.12x18.12Steel EA  $      600.00 30.00%  $             420.00 N/A N/A
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AMOD8418FEP Flat End Plate for Mod.Encl.84.12x18.12Steel EA  $      656.30 30.00%  $             459.41 N/A N/A
AMOD8418FGK Gasket Kit for Mod. Enclosure84.12x18.12Rubber EA  $      170.10 30.00%  $             119.07 N/A N/A
AMOD8424BAP Barrier for Modular Enclosure84.12x24.12Steel EA  $      653.30 30.00%  $             457.31 N/A N/A
AMOD8424EPT End Plate for Mod. Enclosure84.12x24.12Steel EA  $      976.90 30.00%  $             683.83 N/A N/A
AMOD8424FEP Flat End Plate for Mod.Encl.84.12x24.12Steel EA  $      732.20 30.00%  $             512.54 N/A N/A
AMOD8424FGK Gasket Kit for Mod. Enclosure84.12x24.12Rubber EA  $      179.90 30.00%  $             125.93 N/A N/A
AMOD843918FTC Modular Slave Encl. 1-Door FS84.12x39.75x18.12Steel EA  $   4,068.00 30.00%  $          2,847.60 N/A N/A

AMOD843918FTCLP Mod. Slave Enc 1-Dr FS, w/o 
panel84.12x39.75x18.12Steel EA  $   3,518.00 30.00%  $          2,462.60 N/A N/A

AMOD843924FTC Modular Slave Encl. 1-Door FS84.12x39.75x24.12Steel EA  $   4,429.00 30.00%  $          3,100.30 N/A N/A

AMOD843924FTCLP Mod. Slave Enc 1-Dr FS, w/o 
panel84.12x39.75x24.12Steel EA  $   3,876.00 30.00%  $          2,713.20 N/A N/A

AMOD847718FTC Modular Slave Encl. 2-Door FS84.12x78.00x18.12Steel EA  $   7,373.00 30.00%  $          5,161.10 N/A N/A

AMOD847718FTCLP Mod. Slave Enc 2-Dr FS, w/o 
panel84.12x78.00x18.12Steel EA  $   6,286.00 30.00%  $          4,400.20 N/A N/A

AMOD847724FTC Modular Slave Encl. 2-Door FS84.12x78.00x24.12Steel EA  $   7,873.00 30.00%  $          5,511.10 N/A N/A

AMOD847724FTCLP Mod. Slave Enc 2-Dr FS, w/o 
panel84.12x78.00x24.12Steel EA  $   6,788.00 30.00%  $          4,751.60 N/A N/A

AMOD84EPT End Plate for Mod. Enclosure84.12x18.12Steel EA  $      896.30 30.00%  $             627.41 N/A N/A
AMOD84X4018FTC Mod. Disconnect Encl. 1-Dr FS84.12x40.25x18.12Steel EA  $   4,119.00 30.00%  $          2,883.30 N/A N/A

AMOD84X4018FTCLP Mod. Disc. Enc 1-Dr FS, w/o 
panel84.12x40.25x18.12Steel EA  $   3,566.00 30.00%  $          2,496.20 N/A N/A

AMOD84X4024FTC Mod. Disconnect Encl. 1-Dr FS84.12x40.25x24.12Steel EA  $   4,489.00 30.00%  $          3,142.30 N/A N/A

AMOD84X4024FTCLP Mod. Disc. Enc 1-Dr FS, w/o 
panel84.12x40.25x24.12Steel EA  $   3,941.00 30.00%  $          2,758.70 N/A N/A

AMOD84X7818FTC Mod. Disconnect Encl. 2-Dr FS84.12x78.50x18.12Steel EA  $   7,424.00 30.00%  $          5,196.80 N/A N/A

AMOD84X7818FTCLP Mod. Disc. Enc 2-Dr FS, w/o 
panel84.12x78.50x18.12Steel EA  $   6,337.00 30.00%  $          4,435.90 N/A N/A

AMOD84X7824FTC Mod. Disconnect Encl. 2-Dr FS84.12x78.50x24.12Steel EA  $   7,929.00 30.00%  $          5,550.30 N/A N/A

AMOD84X7824FTCLP Mod. Disc. Enc 2-Dr FS, w/o 
panel84.12x78.50x24.12Steel EA  $   6,844.00 30.00%  $          4,790.80 N/A N/A

AN1032 Clip Nut Pkg, Rack A.(Qty 20)#10-32Steel EA  $        94.97 30.00%  $               66.48 N/A N/A
ANADFK Swing-Out Panel Kitfits Type 12 Encl.Steel EA  $      123.60 30.00%  $               86.52 N/A N/A
ANM5 Clip Nut Pkg for Rack A. (20)M5 Steel EA  $        94.25 30.00%  $               65.98 N/A N/A
ANMV3 Ventilator, SmallPlasticGray EA  $        17.28 30.00%  $               12.10 N/A N/A
ANMV6 Ventilator, Large PlasticGray EA  $        40.33 30.00%  $               28.23 N/A N/A
AOEFG118 Outdoor exhaust filter w/ grille EA  $      483.70 30.00%  $             338.59 N/A N/A
AOFF118 Outdoor filter fan, 11.8CFM 120VAC EA  $      766.30 30.00%  $             536.41 N/A N/A
AOFILTER F5 Filter Mat,FF01821 and EF11821 (3) EA  $        48.65 30.00%  $               34.06 N/A N/A
AP23B44 Pedestal, Bolt-Down Type23.00x4.00x4.00SteelGray EA  $      780.70 30.00%  $             546.49 N/A N/A
AP23B44LG Pedestal with Legs23.00x4.00x4.00SteelLt Gray EA  $      780.70 30.00%  $             546.49 N/A N/A
AP23B88 Pedestal, Bolt-Down Type23.00x8.00x8.00SteelGray EA  $   1,014.00 30.00%  $             709.80 N/A N/A
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AP23B88LG Pedestal, Bolt-Down Type23.00x8.00x8.00SteelLt Gray EA  $   1,014.00 30.00%  $             709.80 N/A N/A
AP26L44 Pedestal with Legs26.00x4.00x4.00SteelGray EA  $   1,066.00 30.00%  $             746.20 N/A N/A
AP26L44LG Pedestal with Legs26.00x4.00x4.00SteelLt Gray EA  $   1,066.00 30.00%  $             746.20 N/A N/A
AP26L88 Pedestal with Legs26.00x8.00x8.00SteelGray EA  $   1,255.00 30.00%  $             878.50 N/A N/A
AP26L88LG Pedestal with Legs26.00x8.00x8.00SteelLt Gray EA  $   1,255.00 30.00%  $             878.50 N/A N/A
AP33B44 Pedestal, Bolt-Down Type33.00x4.00x4.00SteelGray EA  $      803.70 30.00%  $             562.59 N/A N/A
AP33B44LG Pedestal with Legs33.00x4.00x4.00SteelLt Gray EA  $      803.70 30.00%  $             562.59 N/A N/A
AP33B88 Pedestal, Bolt-Down Type33.00x8.00x8.00SteelGray EA  $   1,043.00 30.00%  $             730.10 N/A N/A
AP33B88LG Pedestal, Bolt-Down Type33.00x8.00x8.00SteelLt Gray EA  $   1,043.00 30.00%  $             730.10 N/A N/A
AP36L44 Pedestal with Legs36.00x4.00x4.00SteelGray EA  $   1,085.00 30.00%  $             759.50 N/A N/A
AP36L44LG Pedestal with Legs36.00x4.00x4.00SteelLt Gray EA  $   1,085.00 30.00%  $             759.50 N/A N/A
AP36L88 Pedestal with Legs36.00x8.00x8.00SteelGray EA  $   1,283.00 30.00%  $             898.10 N/A N/A
AP36L88LG Pedestal with Legs36.00x8.00x8.00SteelLt Gray EA  $   1,283.00 30.00%  $             898.10 N/A N/A
AP36SS Pedestal with Legs36.00x8.00x8.00SS Type 304 EA  $   4,430.00 30.00%  $          3,101.00 N/A N/A
APCABVA Operator Adapter, Preferred Cut.for A-B 1494VSteel EA  $      276.30 30.00%  $             193.41 N/A N/A

APCCHVA Operator Adapter, Preferred Cut.for C-H 
C361/C371Steel EA  $      276.30 30.00%  $             193.41 N/A N/A

APCDABS Pressure compensation device (2)ABS EA  $        89.30 30.00%  $               62.51 N/A N/A
APCDSS6 Pressure compensation deviceSS Type 316 EA  $      443.70 30.00%  $             310.59 N/A N/A
APCGETDA Operator Adapter, Preferred Cut.for GE STDASteel EA  $      276.30 30.00%  $             193.41 N/A N/A

APCITE Operator Adapter, Preferred Cut.for I-T-E Max-
FlexSteel EA  $      276.30 30.00%  $             193.41 N/A N/A

APCSDA Operator Adapter, Preferred Cut.for Sq. D 9422Steel EA  $      276.30 30.00%  $             193.41 N/A N/A
APE050 Panel Extender (Qty 4)#10-32x.50Steel EA  $        35.86 30.00%  $               25.10 N/A N/A
APE100 Panel Extender (Qty 4)#10-32x1.00Steel EA  $        38.01 30.00%  $               26.61 N/A N/A
APE688 Pedestal Extension6.00x8.00x8.00SteelGray EA  $      484.80 30.00%  $             339.36 N/A N/A
APE688LG Pedestal Extension6.00x8.00x8.00SteelLt Gray EA  $      486.30 30.00%  $             340.41 N/A N/A
APE6SS Pedestal Extension6.00x8.00x8.00SS Type 304 EA  $   1,716.00 30.00%  $          1,201.20 N/A N/A
APLH Panel Lifting Hooks (Qty 2)fits panel flangeSteel EA  $        69.49 30.00%  $               48.64 N/A N/A
APLK3R Padlock hasp kitSteel EA  $        18.72 30.00%  $               13.10 N/A N/A
APLKJIC Padlock Kit fits J boxSteel EA  $        21.38 30.00%  $               14.97 N/A N/A
APLKJIC6SS Padlock Kit fits J boxSS Type 316L EA  $        31.98 30.00%  $               22.39 N/A N/A
APMK3RL014 Panel Mounting Kit fits 14 ga.Steel EA  $        28.46 30.00%  $               19.92 N/A N/A
APMK3RL016 Panel Mounting Kit fits 16 ga.Steel EA  $        26.27 30.00%  $               18.39 N/A N/A
APNLBLK Panel Block Kit, Adjustable EA  $        28.52 30.00%  $               19.96 N/A N/A
APOLYFT10 Polyester Mounting Foot Kit 10 infits 10inPolyester EA  $        29.96 30.00%  $               20.97 N/A N/A
APOLYFT12 Polyester Mounting Foot Kit 12 infits 12inPolyester EA  $        32.83 30.00%  $               22.98 N/A N/A
APOLYFT14 Polyester Mounting Foot Kit 14 infits 14inPolyester EA  $        35.69 30.00%  $               24.98 N/A N/A
APOLYFT16 Polyester Mounting Foot Kit 16 infits 16inPolyester EA  $        38.55 30.00%  $               26.99 N/A N/A
APOLYFT4 Polyester Mounting Foot Kit 4 infits 4inPolyester EA  $        21.36 30.00%  $               14.95 N/A N/A
APOLYFT6 Polyester Mounting Foot Kit 6 infits 6inPolyester EA  $        24.23 30.00%  $               16.96 N/A N/A
APOLYFT8 Polyester Mounting Foot Kit 8 infits 8inPolyester EA  $        27.07 30.00%  $               18.95 N/A N/A
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APS1032CN Clamping Nuts (Qty 10)#10-32Steel EA  $      107.20 30.00%  $               75.04 N/A N/A
APS1420CN Clamping Nuts (Qty 20)1/4--20Steel EA  $      107.20 30.00%  $               75.04 N/A N/A
APS3 Panel Support Kit, (Qty 2)for less than 2.25SteelWhite EA  $        84.71 30.00%  $               59.30 N/A N/A
APS51618CN Clamping Nuts (Qty 20)5/16--18Steel EA  $      107.20 30.00%  $               75.04 N/A N/A
APS9 Panel Support Kit, (Qty 2)for 2.25 to8.50SteelWhite EA  $      123.10 30.00%  $               86.17 N/A N/A
APSM6CN Clamping Nut for Strut (20)M6Steel EA  $      102.70 30.00%  $               71.89 N/A N/A
APWK116NFNM Window Kit, Non-Metallic11.00x6.00Polycarbonate EA  $      431.40 36.0%  $             276.10 N/A N/A

APWK1212H Hinged Window 
Kit,10.28x10.2812.00x12.00x1.49SteelGray EA  $      661.00 30.00%  $             462.70 N/A N/A

APWK133NF Window Kit 13.00x3.0015.50x5.50SteelGray EA  $      251.10 30.00%  $             175.77 N/A N/A
APWK138NF Window Kit 13.00x8.0015.50x10.50x.31SteelGray EA  $      349.00 30.00%  $             244.30 N/A N/A
APWK138NFNM Window Kit, Non-Metallic13.00x8.00Polycarbonate EA  $      488.70 36.0%  $             312.77 N/A N/A
APWK138NFSS Window Kit 13.00x8.0015.50x10.50x.31SS Type 304 EA  $      574.90 30.00%  $             402.43 N/A N/A

APWK1612H Hinged Window 
Kit,14.28x10.2816.00x12.00x1.49SteelGray EA  $      696.10 30.00%  $             487.27 N/A N/A

APWK1711NF Window Kit 17.00x11.0019.50x13.50x.31SteelGray EA  $      480.50 30.00%  $             336.35 N/A N/A
APWK1711NFSS Window Kit 17.00x11.0019.50x13.50x.31SS Type 304 EA  $      758.90 30.00%  $             531.23 N/A N/A
APWK175NF Window Kit 17.00x5.5019.50x8.00x.31SteelGray EA  $      313.00 30.00%  $             219.10 N/A N/A

APWK2016H Hinged Window 
Kit,18.28x14.2820.00x16.00x1.49SteelGray EA  $      789.80 30.00%  $             552.86 N/A N/A

APWK2020H Hinged Window 
Kit,18.28x18.2820.00x20.00x1.49SteelGray EA  $      848.00 30.00%  $             593.60 N/A N/A

APWK2315NF Window Kit 23.00x15.0025.50x17.50x.31SteelGray EA  $      593.70 30.00%  $             415.59 N/A N/A
APWK2315NFSS Window Kit 23.00x15.0025.50x17.50x.31SS Type 304 EA  $      978.10 30.00%  $             684.67 N/A N/A

APWK2420H Hinged Window 
Kit,22.28x18.2824.00x20.00x1.49SteelGray EA  $      906.60 30.00%  $             634.62 N/A N/A

APWK2919NF Window Kit 29.00x19.0031.50x21.50x.31SteelGray EA  $      881.60 30.00%  $             617.12 N/A N/A
APWK2919NFSS Window Kit 29.00x19.0031.50x21.50x.31SS Type 304 EA  $   1,456.00 30.00%  $          1,019.20 N/A N/A

APWK3024H Hinged Window 
Kit,28.28x22.2830.00x24.00x1.49SteelGray EA  $   1,084.00 30.00%  $             758.80 N/A N/A

APWK3523NF Window Kit 35.00x23.0037.50x25.50x.31SteelGray EA  $   1,165.00 30.00%  $             815.50 N/A N/A
APWK53NF Window Kit 5.00x3.007.50x5.50x.31SteelGray EA  $      228.80 30.00%  $             160.16 N/A N/A
APWK53NFNM Window Kit, Non-Metallic5.00x3.00Polycarbonate EA  $      320.40 36.0%  $             205.06 N/A N/A
APWK53NFSS Window Kit 5.00x3.007.50x5.50x.31SS Type 304 EA  $      376.90 30.00%  $             263.83 N/A N/A
APWK711NFSS Window Kit 7.00x11.009.50x13.50x.31SS Type 304 EA  $      512.20 30.00%  $             358.54 N/A N/A
APWK715NFSS Window Kit 7.00x15.009.50x17.50x.31SS Type 304 EA  $      619.80 30.00%  $             433.86 N/A N/A
APWK720NFSS Window Kit 7.00x20.009.50x22.50x.31SS Type 304 EA  $      692.70 30.00%  $             484.89 N/A N/A
APWK724NFSS Window Kit 7.00x24.009.50x26.50x.31SS Type 304 EA  $      737.70 30.00%  $             516.39 N/A N/A
APWK729NFSS Window Kit 7.00x29.009.50x31.50x.31SS Type 304 EA  $      812.00 30.00%  $             568.40 N/A N/A
APWK95NF Window Kit 9.00x5.5011.50x8.00x.31SteelGray EA  $      276.60 30.00%  $             193.62 N/A N/A
APWK95NFNM Window Kit, Non-Metallic9.00x5.5Polycarbonate EA  $      386.50 36.0%  $             247.36 N/A N/A
APWK95NFSS Window Kit 9.00x5.5011.50x8.00x.31SS Type 304 EA  $      454.70 30.00%  $             318.29 N/A N/A
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APWKE133 Window Kit 12.88x2.88 max13.88x3.88Polycarbonate EA  $      102.40 30.00%  $               71.68 N/A N/A
APWKE52 Window Kit 4.50x2.00 max5.50x3.00Polycarbonate EA  $        81.66 30.00%  $               57.16 N/A N/A
APWKE96 Window Kit 8.62x6.19 max9.62x7.19Polycarbonate EA  $      113.40 30.00%  $               79.38 N/A N/A

AQRLSS6 POLYPRO Stainless Steel Replacement Latch (2)SS 
Type 316 EA  $        10.57 30.00%  $                 7.40 N/A N/A

ARA4819THG Rack angle (2); fits 48in tall enclSteel EA  $      210.80 30.00%  $             147.56 N/A N/A
ARA6019THG Rack angle (2); fits 60in tall enclSteel EA  $      235.50 30.00%  $             164.85 N/A N/A
ARA7219THG Rack angle (2); fits 72in tall enclSteel EA  $      262.30 30.00%  $             183.61 N/A N/A
ARA8419THG Rack angle (2); fits 84in tall enclSteel EA  $      286.70 30.00%  $             200.69 N/A N/A
ARAK24 Rack Angle Mtg Kit, 12Ufits 24.00 Steel EA  $      175.50 30.00%  $             122.85 N/A N/A
ARAK30 Rack Angle Mtg Kit, 15Ufits 30.00Steel EA  $      219.80 30.00%  $             153.86 N/A N/A
ARAK36 Rack Angle Mtg Kit, 19Ufits 36.00Steel EA  $      264.60 30.00%  $             185.22 N/A N/A
ARULABEL Label, Rack Units plasticPlastic EA  $        25.27 30.00%  $               17.69 N/A N/A
AS050 Hole Seal, for 1/2-in Conduit1.38 Dia.SteelGray EA  $        11.24 30.00%  $                 7.87 N/A N/A
AS050LG Hole Seal, for 1/2-in Conduit1.38 Dia.SteelLt Gray EA  $        11.24 30.00%  $                 7.87 N/A N/A
AS050SS Hole Seal, for 1/2-in Conduit1.38 Dia.SS Type 304 EA  $        28.46 30.00%  $               19.92 N/A N/A
AS056CB Hole Seal, for Chrysler0.56in Dia.SteelBeige EA  $        12.69 30.00%  $                 8.88 N/A N/A
AS056FB Hole Seal, for Ford0.56in Dia.SteelBrown EA  $        12.40 30.00%  $                 8.68 N/A N/A
AS056M Hole Seal, for Micro0.56in Dia.Steel EA  $        12.69 30.00%  $                 8.88 N/A N/A
AS056MFB Hole Seal, for Ford0.56in Dia.SteelBrown EA  $        12.69 30.00%  $                 8.88 N/A N/A
AS056MLG Hole Seal, for Micro0.56in Dia.SteelLt Gray EA  $        12.69 30.00%  $                 8.88 N/A N/A
AS056MSS Hole Seal, for Micro0.56in Dia.SS Type 304 EA  $        31.37 30.00%  $               21.96 N/A N/A
AS075 Hole Seal, for 3/4-in Conduit1.56 Dia.SteelGray EA  $        14.15 30.00%  $                 9.91 N/A N/A
AS075LG Hole Seal, for 3/4-in Conduit1.56 Dia.SteelLt Gray EA  $        14.16 30.00%  $                 9.91 N/A N/A
AS075SS Hole Seal, for 3/4-in Conduit1.56 Dia.SS Type 304 EA  $        36.36 30.00%  $               25.45 N/A N/A
AS100 Hole Seal, for 1-in Conduit1.88 Dia.SteelGray EA  $        19.55 30.00%  $               13.69 N/A N/A
AS100LG Hole Seal, for 1-in Conduit1.88 Dia.SteelLt Gray EA  $        19.55 30.00%  $               13.69 N/A N/A
AS100SS Hole Seal, for 1-in Conduit1.88 Dia.SS Type 304 EA  $        48.76 30.00%  $               34.13 N/A N/A
AS1032 Screw Pkg , Rack P. (Qty 20)#10-32x.75Steel EA  $        25.23 30.00%  $               17.66 N/A N/A
AS1032250 Screw Pkg (250)#10-32Steel EA  $      181.20 30.00%  $             126.84 N/A N/A
AS1032B Screw Pkg , Rack P. (Qty 20)#10-32x.75SteelBlack EA  $        23.48 30.00%  $               16.44 N/A N/A
AS125 Hole Seal, for 1 1/4-in Conduit2.19 DiaSteelGray EA  $        21.75 30.00%  $               15.23 N/A N/A
AS125LG Hole Seal, for 1 1/4-in Conduit2.19 DiaSteelLt Gray EA  $        21.75 30.00%  $               15.23 N/A N/A
AS125SS Hole Seal, for 1 1/4-in Conduit2.19 DiaSS Type 304 EA  $        56.06 30.00%  $               39.24 N/A N/A
AS150 Hole Seal, for 1 1/2-in Conduit2.50 Dia.SteelGray EA  $        24.84 30.00%  $               17.39 N/A N/A
AS150200250NM Hole Seal (2),1.5in,2in,2.5in Conduit3.50 Dia.Plastic EA  $        56.53 30.00%  $               39.57 N/A N/A
AS150LG Hole Seal, for 1 1/2-in Conduit2.50 Dia.SteelLt Gray EA  $        24.84 30.00%  $               17.39 N/A N/A
AS150SS Hole Seal, for 1 1/2-in Conduit2.50 Dia.SS Type 304 EA  $        63.05 30.00%  $               44.14 N/A N/A
AS200 Hole Seal, for 2-in Conduit3.00 DIa.SteelGray EA  $        27.35 30.00%  $               19.15 N/A N/A
AS200LG Hole Seal, for 2-in Conduit3.00 DIa.SteelLt Gray EA  $        27.36 30.00%  $               19.15 N/A N/A
AS200SS Hole Seal, for 2-in Conduit3.00 DIa.SS Type 304 EA  $        69.92 30.00%  $               48.94 N/A N/A
AS250 Hole Seal, for 2 1/2-in Conduit3.50 Dia.SteelGray EA  $        34.82 30.00%  $               24.37 N/A N/A
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AS250SS Hole Seal, for 2 1/2-in Conduit3.50 Dia.SS Type 304 EA  $      121.70 30.00%  $               85.19 N/A N/A
AS300 Hole Seal, for 3-in Conduit4.12 Dia.SteelGray EA  $        46.00 30.00%  $               32.20 N/A N/A
AS300350400NM Hole Seal (2),3in,3.5in,4in Conduit5.125 Dia.Plastic EA  $      106.90 30.00%  $               74.83 N/A N/A
AS300SS Hole Seal, for 3-in Conduit4.12 Dia.SS Type 304 EA  $      132.50 30.00%  $               92.75 N/A N/A
AS350 Hole Seal, for 3 1/2-in Conduit4.62 Dia.SteelGray EA  $        59.64 30.00%  $               41.75 N/A N/A
AS350SS Hole Seal, for 3 1/2-in Conduit4.62 Dia.SS Type 304 EA  $      155.00 30.00%  $             108.50 N/A N/A
AS400 Hole Seal, for 4-in Conduit5.12 Dia.SteelGray EA  $        76.48 30.00%  $               53.54 N/A N/A
AS400SS Hole Seal, for 4-in Conduit5.12 Dia.SS Type 304 EA  $      176.60 30.00%  $             123.62 N/A N/A
ASB123R Splitter Box, 3 wire, 125A12.00x12.00x4.00SteelGray EA  $      101.10 30.00%  $               70.77 N/A N/A
ASB124R Splitter Box, 4 wire, 125A12.00x12.00x4.00SteelGray EA  $      147.90 30.00%  $             103.53 N/A N/A
ASB223R Splitter Box, 3 wire, 225A16.00x16.00x5.00SteelGray EA  $      162.10 30.00%  $             113.47 N/A N/A
ASB224R Splitter Box, 4 wire, 225A16.00x16.00x5.00SteelGray EA  $      205.60 30.00%  $             143.92 N/A N/A
ASB403R Splitter Box, 3 wire, 400A22.00x22.00x6.00SteelGray EA  $      380.60 30.00%  $             266.42 N/A N/A
ASB404R Splitter Box, 4 wire, 400A22.00x22.00x6.00SteelGray EA  $      469.80 30.00%  $             328.86 N/A N/A
ASB83R Splitter Box, 3 wire, 85A12.00x12.00x4.00SteelGray EA  $        99.84 30.00%  $               69.89 N/A N/A
ASB84R Splitter Box, 4 wire, 85A12.00x12.00x4.00SteelGray EA  $        99.84 30.00%  $               69.89 N/A N/A
ASBB125 Block Assembly, 125AAluminum EA  $        36.21 30.00%  $               25.35 N/A N/A
ASBB225 Block Assembly, 225AAluminum EA  $        42.06 30.00%  $               29.44 N/A N/A
ASBB400R Block Assembly, 400AAluminum EA  $      135.50 30.00%  $               94.85 N/A N/A
ASBB85 Block Assembly, 85AAluminum EA  $        31.89 30.00%  $               22.32 N/A N/A

ASE10X10X4 Pull Box, Screw Cover / 
KO's10.00x10.00x4.00SteelGray EA  $        43.32 30.00%  $               30.32 N/A N/A

ASE10X10X4NK Pull Box, Screw Cover 10.00x10.00x4.00SteelGray EA  $        43.32 30.00%  $               30.32 N/A N/A

ASE10X10X6 Pull Box, Screw Cover / 
KO's10.00x10.00x6.00SteelGray EA  $        51.32 30.00%  $               35.92 N/A N/A

ASE10X10X6NK Pull Box, Screw Cover 10.00x10.00x6.00SteelGray EA  $        51.32 30.00%  $               35.92 N/A N/A
ASE10X10X8NK Pull Box, Screw Cover 10.00x10.00x8.00SteelGray EA  $        71.62 30.00%  $               50.13 N/A N/A
ASE10X6X4NK Pull Box, Screw Cover 10.00x6.00x4.00SteelGray EA  $        40.69 30.00%  $               28.48 N/A N/A
ASE10X8X4 Pull Box, Screw Cover / EA  $        43.43 30.00%  $               30.40 N/A N/A
ASE10X8X4NK Pull Box, Screw Cover 10.00x8.00x4.00SteelGray EA  $        43.43 30.00%  $               30.40 N/A N/A
ASE10X8X6 Pull Box, Screw Cover / EA  $        55.53 30.00%  $               38.87 N/A N/A
ASE10X8X6NK Pull Box, Screw Cover 10.00x8.00x6.00SteelGray EA  $        55.53 30.00%  $               38.87 N/A N/A

ASE12X10X4 Pull Box, Screw Cover / 
KO's12.00x10.00x4.00SteelGray EA  $        56.32 30.00%  $               39.42 N/A N/A

ASE12X10X4NK Pull Box, Screw Cover 12.00x10.00x4.00SteelGray EA  $        56.32 30.00%  $               39.42 N/A N/A

ASE12X10X6 Pull Box, Screw Cover / 
KO's12.00x10.00x6.00SteelGray EA  $        71.62 30.00%  $               50.13 N/A N/A

ASE12X10X6NK Pull Box, Screw Cover 12.00x10.00x6.00SteelGray EA  $        71.62 30.00%  $               50.13 N/A N/A
ASE12X10X8NK Pull Box, Screw Cover 12.00x10.00x8.00SteelGray EA  $        80.62 30.00%  $               56.43 N/A N/A
ASE12X12X10NK Pull Box, Screw Cover 12.00x12.00x10.00SteelGray EA  $        98.35 30.00%  $               68.85 N/A N/A
ASE12X12X12NK Pull Box, Screw Cover 12.00x12.00x12.00SteelGray EA  $      175.60 30.00%  $             122.92 N/A N/A
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ASE12X12X4 Pull Box, Screw Cover / 
KO's12.00x12.00x4.00SteelGray EA  $        55.62 30.00%  $               38.93 N/A N/A

ASE12X12X4NK Pull Box, Screw Cover 12.00x12.00x4.00SteelGray EA  $        55.62 30.00%  $               38.93 N/A N/A

ASE12X12X6 Pull Box, Screw Cover / 
KO's12.00x12.00x6.00SteelGray EA  $        65.21 30.00%  $               45.65 N/A N/A

ASE12X12X6NK Pull Box, Screw Cover 12.00x12.00x6.00SteelGray EA  $        65.21 30.00%  $               45.65 N/A N/A

ASE12X12X8 Pull Box, Screw Cover / 
KO's12.00x12.00x8.00SteelGray EA  $        72.55 30.00%  $               50.79 N/A N/A

ASE12X12X8NK Pull Box, Screw Cover 12.00x12.00x8.00SteelGray EA  $        72.55 30.00%  $               50.79 N/A N/A
ASE12X6X4NK Pull Box, Screw Cover 12.00x6.00x4.00SteelGray EA  $        46.68 30.00%  $               32.68 N/A N/A
ASE12X6X6NK Pull Box, Screw Cover 12.00x6.00x6.00SteelGray EA  $        55.22 30.00%  $               38.65 N/A N/A
ASE12X8X4 Pull Box, Screw Cover / EA  $        49.21 30.00%  $               34.45 N/A N/A
ASE12X8X4NK Pull Box, Screw Cover 12.00x8.00x4.00SteelGray EA  $        49.21 30.00%  $               34.45 N/A N/A
ASE12X8X6NK Pull Box, Screw Cover 12.00x8.00x6.00SteelGray EA  $        63.46 30.00%  $               44.42 N/A N/A
ASE15X15X4NK Pull Box, Screw Cover 15.00x15.00x4.00SteelGray EA  $        92.61 30.00%  $               64.83 N/A N/A

ASE16X12X4 Pull Box, Screw Cover / 
KO's16.00x12.00x4.00SteelGray EA  $        78.74 30.00%  $               55.12 N/A N/A

ASE16X12X4NK Pull Box, Screw Cover 16.00x12.00x4.00SteelGray EA  $        78.74 30.00%  $               55.12 N/A N/A

ASE16X12X6 Pull Box, Screw Cover / 
KO's16.00x12.00x6.00SteelGray EA  $        98.58 30.00%  $               69.01 N/A N/A

ASE16X12X6NK Pull Box, Screw Cover 16.00x12.00x6.00SteelGray EA  $        98.58 30.00%  $               69.01 N/A N/A

ASE16X12X8 Pull Box, Screw Cover / 
KO's16.00x12.00x8.00SteelGray EA  $      113.80 30.00%  $               79.66 N/A N/A

ASE16X12X8NK Pull Box, Screw Cover 16.00x12.00x8.00SteelGray EA  $      113.80 30.00%  $               79.66 N/A N/A

ASE16X14X3 Pull Box, Screw Cover / 
KO's16.00x14.00x3.00SteelGray EA  $        85.12 30.00%  $               59.58 N/A N/A

ASE16X14X3NK Pull Box, Screw Cover16.00x14.00x3.00SteelGray EA  $        85.12 30.00%  $               59.58 N/A N/A

ASE16X16X6 Pull Box, Screw Cover / 
KO's16.00x16.00x6.00SteelGray EA  $        97.44 30.00%  $               68.21 N/A N/A

ASE16X16X6NK Pull Box, Screw Cover 16.00x16.00x6.00SteelGray EA  $        97.44 30.00%  $               68.21 N/A N/A

ASE18X12X10 Pull Box, Screw Cover / 
KO's18.00x12.00x10.00SteelGray EA  $      149.70 30.00%  $             104.79 N/A N/A

ASE18X12X10NK Pull Box, Screw Cover 18.00x12.00x10.00SteelGray EA  $      149.70 30.00%  $             104.79 N/A N/A

ASE18X12X4 Pull Box, Screw Cover / 
KO's18.00x12.00x4.00SteelGray EA  $        86.13 30.00%  $               60.29 N/A N/A

ASE18X12X4NK Pull Box, Screw Cover 18.00x12.00x4.00SteelGray EA  $        86.17 30.00%  $               60.32 N/A N/A

ASE18X12X6 Pull Box, Screw Cover / 
KO's18.00x12.00x6.00SteelGray EA  $      100.20 30.00%  $               70.14 N/A N/A

ASE18X12X6NK Pull Box, Screw Cover 18.00x12.00x6.00SteelGray EA  $      100.20 30.00%  $               70.14 N/A N/A

ASE18X12X8 Pull Box, Screw Cover / 
KO's18.00x12.00x8.00SteelGray EA  $      125.80 30.00%  $               88.06 N/A N/A

ASE18X12X8NK Pull Box, Screw Cover 18.00x12.00x8.00SteelGray EA  $      125.80 30.00%  $               88.06 N/A N/A
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ASE18X14X3 Pull Box, Screw Cover / 
KO's18.00x14.00x3.00SteelGray EA  $        93.05 30.00%  $               65.14 N/A N/A

ASE18X15X4NK Pull Box, Screw Cover 18.00x15.00x4.00SteelGray EA  $      108.00 30.00%  $               75.60 N/A N/A

ASE18X18X10 Pull Box, Screw Cover / 
KO's18.00x18.00x10.00SteelGray EA  $      208.90 30.00%  $             146.23 N/A N/A

ASE18X18X10NK Pull Box, Screw Cover 18.00x18.00x10.00SteelGray EA  $      208.90 30.00%  $             146.23 N/A N/A

ASE18X18X12 Pull Box, Screw Cover / 
KO's18.00x18.00x12.00SteelGray EA  $      231.60 30.00%  $             162.12 N/A N/A

ASE18X18X12NK Pull Box, Screw Cover 18.00x18.00x12.00SteelGray EA  $      231.60 30.00%  $             162.12 N/A N/A

ASE18X18X4 Pull Box, Screw Cover / 
KO's18.00x18.00x4.00SteelGray EA  $        99.50 30.00%  $               69.65 N/A N/A

ASE18X18X4NK Pull Box, Screw Cover 18.00x18.00x4.00SteelGray EA  $        99.50 30.00%  $               69.65 N/A N/A

ASE18X18X6 Pull Box, Screw Cover / 
KO's18.00x18.00x6.00SteelGray EA  $      116.30 30.00%  $               81.41 N/A N/A

ASE18X18X6NK Pull Box, Screw Cover 18.00x18.00x6.00SteelGray EA  $      116.30 30.00%  $               81.41 N/A N/A
ASE18X18X8NK Pull Box, Screw Cover 18.00x18.00x8.00SteelGray EA  $      150.60 30.00%  $             105.42 N/A N/A
ASE20X14X3NK Pull Box, Screw Cover20.00x14.00x3.00SteelGray EA  $        93.56 30.00%  $               65.49 N/A N/A
ASE24X12X10NK Pull Box, Screw Cover 24.00x12.00x10.00SteelGray EA  $      183.20 30.00%  $             128.24 N/A N/A

ASE24X12X12 Pull Box, Screw Cover / 
KO's24.00x12.00x12.00SteelGray EA  $      193.20 30.00%  $             135.24 N/A N/A

ASE24X12X12NK Pull Box, Screw Cover 24.00x12.00x12.00SteelGray EA  $      193.20 30.00%  $             135.24 N/A N/A

ASE24X12X4 Pull Box, Screw Cover / 
KO's24.00x12.00x4.00SteelGray EA  $      123.20 30.00%  $               86.24 N/A N/A

ASE24X12X4NK Pull Box, Screw Cover 24.00x12.00x4.00SteelGray EA  $      123.20 30.00%  $               86.24 N/A N/A
ASE24X12X6NK Pull Box, Screw Cover 24.00x12.00x6.00SteelGray EA  $      143.90 30.00%  $             100.73 N/A N/A

ASE24X12X8 Pull Box, Screw Cover / 
KO's24.00x12.00x8.00SteelGray EA  $      161.90 30.00%  $             113.33 N/A N/A

ASE24X12X8NK Pull Box, Screw Cover 24.00x12.00x8.00SteelGray EA  $      161.90 30.00%  $             113.33 N/A N/A

ASE24X18X10 Pull Box, Screw Cover / 
KO's24.00x18.00x10.00SteelGray EA  $      371.80 30.00%  $             260.26 N/A N/A

ASE24X18X10NK Pull Box, Screw Cover 24.00x18.00x10.00SteelGray EA  $      371.80 30.00%  $             260.26 N/A N/A

ASE24X18X12 Pull Box, Screw Cover / 
KO's24.00x18.00x12.00SteelGray EA  $      403.80 30.00%  $             282.66 N/A N/A

ASE24X18X12NK Pull Box, Screw Cover 24.00x18.00x12.00SteelGray EA  $      403.80 30.00%  $             282.66 N/A N/A
ASE24X18X4NK Pull Box, Screw Cover 24.00x18.00x4.00SteelGray EA  $      191.70 30.00%  $             134.19 N/A N/A

ASE24X18X6 Pull Box, Screw Cover / 
KO's24.00x18.00x6.00SteelGray EA  $      210.40 30.00%  $             147.28 N/A N/A

ASE24X18X6NK Pull Box, Screw Cover 24.00x18.00x6.00SteelGray EA  $      210.40 30.00%  $             147.28 N/A N/A

ASE24X18X8 Pull Box, Screw Cover / 
KO's24.00x18.00x8.00SteelGray EA  $      242.40 30.00%  $             169.68 N/A N/A

ASE24X18X8NK Pull Box, Screw Cover 24.00x18.00x8.00SteelGray EA  $      242.40 30.00%  $             169.68 N/A N/A
ASE24X20X6NK Pull Box, Screw Cover 24.00x20.00x6.00SteelGray EA  $      259.30 30.00%  $             181.51 N/A N/A
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ASE24X20X8NK Pull Box, Screw Cover 24.00x20.00x8.00SteelGray EA  $      268.90 30.00%  $             188.23 N/A N/A

ASE24X24X10 Pull Box, Screw Cover / 
KO's24.00x24.00x10.00SteelGray EA  $      425.00 30.00%  $             297.50 N/A N/A

ASE24X24X10NK Pull Box, Screw Cover 24.00x24.00x10.00SteelGray EA  $      425.00 30.00%  $             297.50 N/A N/A

ASE24X24X12 Pull Box, Screw Cover / 
KO's24.00x24.00x12.00SteelGray EA  $      400.00 30.00%  $             280.00 N/A N/A

ASE24X24X12NK Pull Box, Screw Cover 24.00x24.00x12.00SteelGray EA  $      400.00 30.00%  $             280.00 N/A N/A

ASE24X24X4 Pull Box, Screw Cover / 
KO's24.00x24.00x4.00SteelGray EA  $      241.70 30.00%  $             169.19 N/A N/A

ASE24X24X4NK Pull Box, Screw Cover 24.00x24.00x4.00SteelGray EA  $      241.70 30.00%  $             169.19 N/A N/A

ASE24X24X6 Pull Box, Screw Cover / 
KO's24.00x24.00x6.00SteelGray EA  $      235.50 30.00%  $             164.85 N/A N/A

ASE24X24X6NK Pull Box, Screw Cover 24.00x24.00x6.00SteelGray EA  $      235.50 30.00%  $             164.85 N/A N/A

ASE24X24X8 Pull Box, Screw Cover / 
KO's24.00x24.00x8.00SteelGray EA  $      260.80 30.00%  $             182.56 N/A N/A

ASE24X24X8NK Pull Box, Screw Cover 24.00x24.00x8.00SteelGray EA  $      260.80 30.00%  $             182.56 N/A N/A
ASE30X24X10NK Pull Box, Screw Cover 30.00x24.00x10.00SteelGray EA  $      562.80 30.00%  $             393.96 N/A N/A

ASE30X24X12 Pull Box, Screw Cover / 
KO's30.00x24.00x12.00SteelGray EA  $      616.90 30.00%  $             431.83 N/A N/A

ASE30X24X12NK Pull Box, Screw Cover 30.00x24.00x12.00SteelGray EA  $      616.90 30.00%  $             431.83 N/A N/A

ASE30X24X4 Pull Box, Screw Cover / 
KO's30.00x24.00x4.00SteelGray EA  $      325.70 30.00%  $             227.99 N/A N/A

ASE30X24X4NK Pull Box, Screw Cover 30.00x24.00x4.00SteelGray EA  $      324.90 30.00%  $             227.43 N/A N/A

ASE30X24X6 Pull Box, Screw Cover / 
KO's30.00x24.00x6.00SteelGray EA  $      349.20 30.00%  $             244.44 N/A N/A

ASE30X24X6NK Pull Box, Screw Cover 30.00x24.00x6.00SteelGray EA  $      349.20 30.00%  $             244.44 N/A N/A

ASE30X24X8 Pull Box, Screw Cover / 
KO's30.00x24.00x8.00SteelGray EA  $      381.50 30.00%  $             267.05 N/A N/A

ASE30X24X8NK Pull Box, Screw Cover 30.00x24.00x8.00SteelGray EA  $      458.90 30.00%  $             321.23 N/A N/A
ASE30X30X10NK Pull Box, Screw Cover 30.00x30.00x10.00SteelGray EA  $      654.20 30.00%  $             457.94 N/A N/A
ASE30X30X12NK Pull Box, Screw Cover 30.00x30.00x12.00SteelGray EA  $      718.40 30.00%  $             502.88 N/A N/A
ASE30X30X16NK Pull Box, Screw Cover 30.00x30.00x16.00SteelGray EA  $      878.50 30.00%  $             614.95 N/A N/A
ASE30X30X4NK Pull Box, Screw Cover 30.00x30.00x4.00SteelGray EA  $      391.00 30.00%  $             273.70 N/A N/A
ASE30X30X6NK Pull Box, Screw Cover 30.00x30.00x6.00SteelGray EA  $      406.10 30.00%  $             284.27 N/A N/A
ASE30X30X8NK Pull Box, Screw Cover 30.00x30.00x8.00SteelGray EA  $      481.40 30.00%  $             336.98 N/A N/A

ASE36X24X10 Pull Box, Screw Cover / 
KO's36.00x24.00x10.00SteelGray EA  $      615.50 30.00%  $             430.85 N/A N/A

ASE36X24X10NK Pull Box, Screw Cover 36.00x24.00x10.00SteelGray EA  $      615.50 30.00%  $             430.85 N/A N/A

ASE36X24X12 Pull Box, Screw Cover / 
KO's36.00x24.00x12.00SteelGray EA  $      661.20 30.00%  $             462.84 N/A N/A

ASE36X24X12NK Pull Box, Screw Cover 36.00x24.00x12.00SteelGray EA  $      661.20 30.00%  $             462.84 N/A N/A
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ASE36X24X6 Pull Box, Screw Cover / 
KO's36.00x24.00x6.00SteelGray EA  $      406.10 30.00%  $             284.27 N/A N/A

ASE36X24X6NK Pull Box, Screw Cover 36.00x24.00x6.00SteelGray EA  $      406.10 30.00%  $             284.27 N/A N/A

ASE36X24X8 Pull Box, Screw Cover / 
KO's36.00x24.00x8.00SteelGray EA  $      444.70 30.00%  $             311.29 N/A N/A

ASE36X24X8NK Pull Box, Screw Cover 36.00x24.00x8.00SteelGray EA  $      444.70 30.00%  $             311.29 N/A N/A
ASE36X30X6NK Pull Box, Screw Cover 36.00x30.00x6.00SteelGray EA  $      503.20 30.00%  $             352.24 N/A N/A
ASE36X36X10NK Pull Box, Screw Cover 36.00x36.00x10.00SteelGray EA  $      714.20 30.00%  $             499.94 N/A N/A
ASE36X36X12NK Pull Box, Screw Cover 36.00x36.00x12.00SteelGray EA  $      743.30 30.00%  $             520.31 N/A N/A
ASE36X36X16NK Pull Box, Screw Cover 36.00x36.00x16.00SteelGray EA  $   1,062.00 30.00%  $             743.40 N/A N/A
ASE36X36X6NK Pull Box, Screw Cover 36.00x36.00x6.00SteelGray EA  $      558.20 30.00%  $             390.74 N/A N/A
ASE36X36X8NK Pull Box, Screw Cover 36.00x36.00x8.00SteelGray EA  $      522.10 30.00%  $             365.47 N/A N/A
ASE48X48X12NK Pull Box, Screw Cover 48.00x48.00x12.00SteelGray EA  $      979.70 30.00%  $             685.79 N/A N/A
ASE48X48X16NK Pull Box, Screw Cover 48.00x48.00x16.00SteelGray EA  $   1,305.00 30.00%  $             913.50 N/A N/A
ASE4X4X3 Pull Box, Screw Cover / KO's4.00x4.00x3.00SteelGray EA  $        20.40 30.00%  $               14.28 N/A N/A
ASE4X4X3NK Pull Box, Screw Cover4.00x4.00x3.00SteelGray EA  $        20.40 30.00%  $               14.28 N/A N/A
ASE4X4X4 Pull Box, Screw Cover / KO's4.00x4.00x4.00SteelGray EA  $        19.38 30.00%  $               13.57 N/A N/A
ASE4X4X4NK Pull Box, Screw Cover 4.00x4.00x4.00SteelGray EA  $        19.38 30.00%  $               13.57 N/A N/A
ASE6X4X4 Pull Box, Screw Cover / KO's6.00x4.00x4.00SteelGray EA  $        24.80 30.00%  $               17.36 N/A N/A
ASE6X4X4NK Pull Box, Screw Cover 6.00x4.00x4.00SteelGray EA  $        24.80 30.00%  $               17.36 N/A N/A
ASE6X6X3 Pull Box, Screw Cover / KO's6.00x6.00x3.00SteelGray EA  $        29.26 30.00%  $               20.48 N/A N/A
ASE6X6X3NK Pull Box, Screw Cover6.00x6.00x3.00SteelGray EA  $        29.26 30.00%  $               20.48 N/A N/A
ASE6X6X4 Pull Box, Screw Cover / KO's6.00x6.00x4.00SteelGray EA  $        24.02 30.00%  $               16.81 N/A N/A
ASE6X6X4NK Pull Box, Screw Cover 6.00x6.00x4.00SteelGray EA  $        24.02 30.00%  $               16.81 N/A N/A
ASE6X6X6 Pull Box, Screw Cover / KO's6.00x6.00x6.00SteelGray EA  $        28.99 30.00%  $               20.29 N/A N/A
ASE6X6X6NK Pull Box, Screw Cover 6.00x6.00x6.00SteelGray EA  $        28.99 30.00%  $               20.29 N/A N/A
ASE8X6X3 Pull Box, Screw Cover / KO's8.00x6.00x3.00SteelGray EA  $        34.41 30.00%  $               24.09 N/A N/A
ASE8X6X3NK Pull Box, Screw Cover8.00x6.00x3.00SteelGray EA  $        34.41 30.00%  $               24.09 N/A N/A
ASE8X6X4 Pull Box, Screw Cover / KO's8.00x6.00x4.00SteelGray EA  $        32.46 30.00%  $               22.72 N/A N/A
ASE8X6X4NK Pull Box, Screw Cover 8.00x6.00x4.00SteelGray EA  $        32.46 30.00%  $               22.72 N/A N/A
ASE8X6X6 Pull Box, Screw Cover / KO's8.00x6.00x6.00SteelGray EA  $        42.33 30.00%  $               29.63 N/A N/A
ASE8X6X6NK Pull Box, Screw Cover 8.00x6.00x6.00SteelGray EA  $        42.33 30.00%  $               29.63 N/A N/A
ASE8X8X4 Pull Box, Screw Cover / KO's8.00x8.00x4.00SteelGray EA  $        32.92 30.00%  $               23.04 N/A N/A
ASE8X8X4NK Pull Box, Screw Cover 8.00x8.00x4.00SteelGray EA  $        32.92 30.00%  $               23.04 N/A N/A
ASE8X8X6 Pull Box, Screw Cover / KO's8.00x8.00x6.00SteelGray EA  $        39.53 30.00%  $               27.67 N/A N/A
ASE8X8X6NK Pull Box, Screw Cover 8.00x8.00x6.00SteelGray EA  $        39.53 30.00%  $               27.67 N/A N/A
ASE8X8X8 Pull Box, Screw Cover / KO's8.00x8.00x8.00SteelGray EA  $        55.53 30.00%  $               38.87 N/A N/A
ASE8X8X8NK Pull Box, Screw Cover 8.00x8.00x8.00SteelGray EA  $        55.53 30.00%  $               38.87 N/A N/A
ASG10X10X4 Pull Box, Screw Cover / KO's10.00x10.00x4.00Steel EA  $        43.32 30.00%  $               30.32 N/A N/A
ASG10X10X4NK Pull Box, Screw Cover 10.00x10.00x4.00Steel EA  $        41.18 30.00%  $               28.83 N/A N/A
ASG10X10X6 Pull Box, Screw Cover / KO's10.00x10.00x6.00Steel EA  $        51.32 30.00%  $               35.92 N/A N/A
ASG10X10X6NK Pull Box, Screw Cover 10.00x10.00x6.00Steel EA  $        48.79 30.00%  $               34.15 N/A N/A
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ASG10X10X8NK Pull Box, Screw Cover 10.00x10.00x8.00Steel EA  $        68.06 30.00%  $               47.64 N/A N/A
ASG10X6X4NK Pull Box, Screw Cover 10.00x6.00x4.00Steel EA  $        38.62 30.00%  $               27.03 N/A N/A
ASG10X8X4 Pull Box, Screw Cover / KO's10.00x8.00x4.00Steel EA  $        43.43 30.00%  $               30.40 N/A N/A
ASG10X8X4NK Pull Box, Screw Cover 10.00x8.00x4.00Steel EA  $        41.22 30.00%  $               28.85 N/A N/A
ASG10X8X6 Pull Box, Screw Cover / KO's10.00x8.00x6.00Steel EA  $        55.53 30.00%  $               38.87 N/A N/A
ASG10X8X6NK Pull Box, Screw Cover 10.00x8.00x6.00Steel EA  $        52.81 30.00%  $               36.97 N/A N/A
ASG12X10X4 Pull Box, Screw Cover / KO's12.00x10.00x4.00Steel EA  $        56.32 30.00%  $               39.42 N/A N/A
ASG12X10X4NK Pull Box, Screw Cover 12.00x10.00x4.00Steel EA  $        53.53 30.00%  $               37.47 N/A N/A
ASG12X10X6 Pull Box, Screw Cover / KO's12.00x10.00x6.00Steel EA  $        71.62 30.00%  $               50.13 N/A N/A
ASG12X10X6NK Pull Box, Screw Cover 12.00x10.00x6.00Steel EA  $        68.06 30.00%  $               47.64 N/A N/A
ASG12X12X10NK Pull Box, Screw Cover 12.00x12.00x10.00Steel EA  $        85.57 30.00%  $               59.90 N/A N/A
ASG12X12X12NK Pull Box, Screw Cover 12.00x12.00x12.00Steel EA  $      175.60 30.00%  $             122.92 N/A N/A
ASG12X12X4 Pull Box, Screw Cover / KO's12.00x12.00x4.00Steel EA  $        55.62 30.00%  $               38.93 N/A N/A
ASG12X12X4NK Pull Box, Screw Cover 12.00x12.00x4.00Steel EA  $        52.86 30.00%  $               37.00 N/A N/A
ASG12X12X6 Pull Box, Screw Cover / KO's12.00x12.00x6.00Steel EA  $        65.21 30.00%  $               45.65 N/A N/A
ASG12X12X6NK Pull Box, Screw Cover 12.00x12.00x6.00Steel EA  $        61.93 30.00%  $               43.35 N/A N/A
ASG12X12X8 Pull Box, Screw Cover / KO's12.00x12.00x8.00Steel EA  $        68.89 30.00%  $               48.22 N/A N/A
ASG12X12X8NK Pull Box, Screw Cover 12.00x12.00x8.00Steel EA  $        65.50 30.00%  $               45.85 N/A N/A
ASG12X6X4NK Pull Box, Screw Cover 12.00x6.00x4.00Steel EA  $        44.30 30.00%  $               31.01 N/A N/A
ASG12X8X4 Pull Box, Screw Cover / KO's12.00x8.00x4.00Steel EA  $        49.21 30.00%  $               34.45 N/A N/A
ASG12X8X4NK Pull Box, Screw Cover 12.00x8.00x4.00Steel EA  $        46.72 30.00%  $               32.70 N/A N/A
ASG12X8X6NK Pull Box, Screw Cover 12.00x8.00x6.00Steel EA  $        60.34 30.00%  $               42.24 N/A N/A
ASG15X15X4NK Pull Box, Screw Cover 15.00x15.00x4.00Steel EA  $        88.02 30.00%  $               61.61 N/A N/A
ASG16X12X4 Pull Box, Screw Cover / KO's16.00x12.00x4.00Steel EA  $        78.74 30.00%  $               55.12 N/A N/A
ASG16X12X4NK Pull Box, Screw Cover 16.00x12.00x4.00Steel EA  $        74.77 30.00%  $               52.34 N/A N/A
ASG16X12X6 Pull Box, Screw Cover / KO's16.00x12.00x6.00Steel EA  $        98.58 30.00%  $               69.01 N/A N/A
ASG16X12X6NK Pull Box, Screw Cover 16.00x12.00x6.00Steel EA  $        93.61 30.00%  $               65.53 N/A N/A
ASG16X16X6 Pull Box, Screw Cover / KO's16.00x16.00x6.00Steel EA  $        93.01 30.00%  $               65.11 N/A N/A
ASG16X16X6NK Pull Box, Screw Cover 16.00x16.00x6.00Steel EA  $        92.59 30.00%  $               64.81 N/A N/A
ASG18X12X4 Pull Box, Screw Cover / KO's18.00x12.00x4.00Steel EA  $        86.13 30.00%  $               60.29 N/A N/A
ASG18X12X4NK Pull Box, Screw Cover 18.00x12.00x4.00Steel EA  $        81.91 30.00%  $               57.34 N/A N/A
ASG18X12X6 Pull Box, Screw Cover / KO's18.00x12.00x6.00Steel EA  $      100.20 30.00%  $               70.14 N/A N/A
ASG18X12X6NK Pull Box, Screw Cover 18.00x12.00x6.00Steel EA  $        95.09 30.00%  $               66.56 N/A N/A
ASG18X12X8NK Pull Box, Screw Cover 18.00x12.00x8.00Steel EA  $      117.30 30.00%  $               82.11 N/A N/A
ASG18X18X10NK Pull Box, Screw Cover 18.00x18.00x10.00Steel EA  $      208.90 30.00%  $             146.23 N/A N/A
ASG18X18X12NK Pull Box, Screw Cover 18.00x18.00x12.00Steel EA  $      231.60 30.00%  $             162.12 N/A N/A
ASG18X18X4 Pull Box, Screw Cover / KO's18.00x18.00x4.00Steel EA  $        94.53 30.00%  $               66.17 N/A N/A
ASG18X18X4NK Pull Box, Screw Cover 18.00x18.00x4.00Steel EA  $        89.78 30.00%  $               62.85 N/A N/A
ASG18X18X6 Pull Box, Screw Cover / KO's18.00x18.00x6.00Steel EA  $      116.30 30.00%  $               81.41 N/A N/A
ASG18X18X6NK Pull Box, Screw Cover 18.00x18.00x6.00Steel EA  $      110.50 30.00%  $               77.35 N/A N/A
ASG18X18X8NK Pull Box, Screw Cover 18.00x18.00x8.00Steel EA  $      142.90 30.00%  $             100.03 N/A N/A
ASG24X12X12NK Pull Box, Screw Cover 24.00x12.00x12.00Steel EA  $      193.20 30.00%  $             135.24 N/A N/A
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ASG24X12X6NK Pull Box, Screw Cover 24.00x12.00x6.00Steel EA  $      136.60 30.00%  $               95.62 N/A N/A
ASG24X12X8NK Pull Box, Screw Cover 24.00x12.00x8.00Steel EA  $      153.60 30.00%  $             107.52 N/A N/A
ASG24X18X4NK Pull Box, Screw Cover 24.00x18.00x4.00Steel EA  $      172.60 30.00%  $             120.82 N/A N/A
ASG24X18X6 Pull Box, Screw Cover / KO's24.00x18.00x6.00Steel EA  $      210.40 30.00%  $             147.28 N/A N/A
ASG24X18X6NK Pull Box, Screw Cover 24.00x18.00x6.00Steel EA  $      200.10 30.00%  $             140.07 N/A N/A
ASG24X18X8NK Pull Box, Screw Cover 24.00x18.00x8.00Steel EA  $      230.40 30.00%  $             161.28 N/A N/A
ASG24X20X6NK Pull Box, Screw Cover 24.00x20.00x6.00Steel EA  $      258.60 30.00%  $             181.02 N/A N/A
ASG24X20X8NK Pull Box, Screw Cover 24.00x20.00x8.00Steel EA  $      255.40 30.00%  $             178.78 N/A N/A
ASG24X24X10NK Pull Box, Screw Cover 24.00x24.00x10.00Steel EA  $      425.00 30.00%  $             297.50 N/A N/A
ASG24X24X12NK Pull Box, Screw Cover 24.00x24.00x12.00Steel EA  $      400.00 30.00%  $             280.00 N/A N/A
ASG24X24X4 Pull Box, Screw Cover / KO's24.00x24.00x4.00Steel EA  $      230.30 30.00%  $             161.21 N/A N/A
ASG24X24X4NK Pull Box, Screw Cover 24.00x24.00x4.00Steel EA  $      218.20 30.00%  $             152.74 N/A N/A
ASG24X24X6 Pull Box, Screw Cover / KO's24.00x24.00x6.00Steel EA  $      235.50 30.00%  $             164.85 N/A N/A
ASG24X24X6NK Pull Box, Screw Cover 24.00x24.00x6.00Steel EA  $      224.20 30.00%  $             156.94 N/A N/A
ASG24X24X8NK Pull Box, Screw Cover 24.00x24.00x8.00Steel EA  $      247.60 30.00%  $             173.32 N/A N/A
ASG30X24X6 Pull Box, Screw Cover / KO's30.00x24.00x6.00Steel EA  $      349.20 30.00%  $             244.44 N/A N/A
ASG30X24X6NK Pull Box, Screw Cover 30.00x24.00x6.00Steel EA  $      332.00 30.00%  $             232.40 N/A N/A
ASG30X24X8NK Pull Box, Screw Cover 30.00x24.00x8.00Steel EA  $      436.10 30.00%  $             305.27 N/A N/A
ASG30X30X10NK Pull Box, Screw Cover 30.00x30.00x10.00Steel EA  $      654.20 30.00%  $             457.94 N/A N/A
ASG30X30X12NK Pull Box, Screw Cover 30.00x30.00x12.00Steel EA  $      718.40 30.00%  $             502.88 N/A N/A
ASG30X30X6NK Pull Box, Screw Cover 30.00x30.00x6.00Steel EA  $      386.20 30.00%  $             270.34 N/A N/A
ASG30X30X8NK Pull Box, Screw Cover 30.00x30.00x8.00Steel EA  $      457.50 30.00%  $             320.25 N/A N/A
ASG36X24X10NK Pull Box, Screw Cover 36.00x24.00x10.00Steel EA  $      615.50 30.00%  $             430.85 N/A N/A
ASG36X24X12NK Pull Box, Screw Cover 36.00x24.00x12.00Steel EA  $      661.20 30.00%  $             462.84 N/A N/A
ASG36X24X6NK Pull Box, Screw Cover 36.00x24.00x6.00Steel EA  $      386.20 30.00%  $             270.34 N/A N/A
ASG36X24X8NK Pull Box, Screw Cover 36.00x24.00x8.00Steel EA  $      422.20 30.00%  $             295.54 N/A N/A
ASG36X36X10NK Pull Box, Screw Cover 36.00x36.00x10.00Steel EA  $      714.20 30.00%  $             499.94 N/A N/A
ASG36X36X12NK Pull Box, Screw Cover 36.00x36.00x12.00Steel EA  $      706.30 30.00%  $             494.41 N/A N/A
ASG36X36X16NK Pull Box, Screw Cover 36.00x36.00x16.00Steel EA  $   1,062.00 30.00%  $             743.40 N/A N/A
ASG36X36X6NK Pull Box, Screw Cover 36.00x36.00x6.00Steel EA  $      504.00 30.00%  $             352.80 N/A N/A
ASG36X36X8NK Pull Box, Screw Cover 36.00x36.00x8.00Steel EA  $      522.10 30.00%  $             365.47 N/A N/A
ASG4 Split ground bar, 4-lug EA  $        33.41 30.00%  $               23.39 N/A N/A
ASG48X48X12NK Pull Box, Screw Cover 48.00x48.00x12.00Steel EA  $      979.70 30.00%  $             685.79 N/A N/A
ASG48X48X16NK Pull Box, Screw Cover 48.00x48.00x16.00Steel EA  $   1,305.00 30.00%  $             913.50 N/A N/A
ASG4X4X3 Pull Box, Screw Cover / KO's4.00x4.00x3.00Steel EA  $        20.40 30.00%  $               14.28 N/A N/A
ASG4X4X3NK Pull Box, Screw Cover4.00x4.00x3.00Steel EA  $        19.39 30.00%  $               13.57 N/A N/A
ASG4X4X4 Pull Box, Screw Cover / KO's4.00x4.00x4.00Steel EA  $        19.38 30.00%  $               13.57 N/A N/A
ASG4X4X4NK Pull Box, Screw Cover 4.00x4.00x4.00Steel EA  $        18.45 30.00%  $               12.92 N/A N/A
ASG6X4X4 Pull Box, Screw Cover / KO's6.00x4.00x4.00Steel EA  $        24.80 30.00%  $               17.36 N/A N/A
ASG6X4X4NK Pull Box, Screw Cover 6.00x4.00x4.00Steel EA  $        23.62 30.00%  $               16.53 N/A N/A
ASG6X6X3 Pull Box, Screw Cover / KO's6.00x6.00x3.00Steel EA  $        29.26 30.00%  $               20.48 N/A N/A
ASG6X6X3NK Pull Box, Screw Cover6.00x6.00x3.00Steel EA  $        27.81 30.00%  $               19.47 N/A N/A
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ASG6X6X4 Pull Box, Screw Cover / KO's6.00x6.00x4.00Steel EA  $        24.02 30.00%  $               16.81 N/A N/A
ASG6X6X4NK Pull Box, Screw Cover 6.00x6.00x4.00Steel EA  $        22.82 30.00%  $               15.97 N/A N/A
ASG6X6X6 Pull Box, Screw Cover / KO's6.00x6.00x6.00Steel EA  $        28.99 30.00%  $               20.29 N/A N/A
ASG6X6X6NK Pull Box, Screw Cover 6.00x6.00x6.00Steel EA  $        27.55 30.00%  $               19.29 N/A N/A
ASG8 Split ground bar, 8-lug EA  $        60.42 30.00%  $               42.29 N/A N/A
ASG8X6X3 Pull Box, Screw Cover / KO's8.00x6.00x3.00Steel EA  $        34.41 30.00%  $               24.09 N/A N/A
ASG8X6X3NK Pull Box, Screw Cover8.00x6.00x3.00Steel EA  $        32.71 30.00%  $               22.90 N/A N/A
ASG8X6X4 Pull Box, Screw Cover / KO's8.00x6.00x4.00Steel EA  $        32.46 30.00%  $               22.72 N/A N/A
ASG8X6X4NK Pull Box, Screw Cover 8.00x6.00x4.00Steel EA  $        30.84 30.00%  $               21.59 N/A N/A
ASG8X6X6NK Pull Box, Screw Cover 8.00x6.00x6.00Steel EA  $        40.28 30.00%  $               28.20 N/A N/A
ASG8X8X4 Pull Box, Screw Cover / KO's8.00x8.00x4.00Steel EA  $        32.92 30.00%  $               23.04 N/A N/A
ASG8X8X4NK Pull Box, Screw Cover 8.00x8.00x4.00Steel EA  $        31.23 30.00%  $               21.86 N/A N/A
ASG8X8X6 Pull Box, Screw Cover / KO's8.00x8.00x6.00Steel EA  $        39.53 30.00%  $               27.67 N/A N/A
ASG8X8X6NK Pull Box, Screw Cover 8.00x8.00x6.00Steel EA  $        37.51 30.00%  $               26.26 N/A N/A
ASG8X8X8NK Pull Box, Screw Cover 8.00x8.00x8.00Steel EA  $        52.81 30.00%  $               36.97 N/A N/A
ASL6 Safety LockoutSteelRed EA  $        23.63 30.00%  $               16.54 N/A N/A
ASL6C Safety Lockout/ChainSteelRed EA  $        28.33 30.00%  $               19.83 N/A N/A
ASLDA Safety Lockout, Dual AccessSteelRed EA  $        97.83 30.00%  $               68.48 N/A N/A
ASLDAC Safety Lockout,Dual Acc/ChainSteelRed EA  $      108.70 30.00%  $               76.09 N/A N/A
ASM5 Screw Pkg for Rack Angles(20)M5x20 Steel EA  $        24.25 30.00%  $               16.98 N/A N/A
ASM5T Screw,combo hex head,thread forming (20)M5x10mm EA  $        24.39 30.00%  $               17.07 N/A N/A
ASM6 Screw Pkg (20)M6Steel EA  $        18.93 30.00%  $               13.25 N/A N/A
ASM6250 Screw Pkg (250)M6Steel EA  $      181.20 30.00%  $             126.84 N/A N/A
ASPB Hole Seal, for 30.5mm PB1.75 Dia.SteelGray EA  $        15.22 30.00%  $               10.65 N/A N/A

ASPB05075NM Hole Seal(2),0.5in,22.5mm,0.75in,Cond/PB1.57 
Dia.Plastic EA  $        23.58 30.00%  $               16.51 N/A N/A

ASPB100125NM Hole Seal(2),30.5mm,1in,1.25in Cond/PB2.19 
Dia.Plastic EA  $        36.14 30.00%  $               25.30 N/A N/A

ASPBG Hole Seal, for 22.5mm PB1.22 Dia.SteelGray EA  $        11.24 30.00%  $                 7.87 N/A N/A
ASPBGSS Hole Seal, for 22.5mm PB1.22 Dia.SS Type 304 EA  $        28.46 30.00%  $               19.92 N/A N/A
ASPBLG Hole Seal, for 30.5mm PB1.75 Dia.SteelLt Gray EA  $        15.22 30.00%  $               10.65 N/A N/A
ASPBSS Hole Seal, for 30.5mm PB1.75 Dia.SS Type 304 EA  $        40.05 30.00%  $               28.04 N/A N/A
AST2123R Splitter Trough,3 wire,125A24" SectionSteelGray EA  $      161.80 30.00%  $             113.26 N/A N/A
AST2124R Splitter Trough,4 wire,125A24" SectionSteelGray EA  $      214.40 30.00%  $             150.08 N/A N/A
AST283R Splitter Trough,3 wire,85A24" SectionSteelGray EA  $      148.80 30.00%  $             104.16 N/A N/A
AST284R Splitter Trough,4 wire,85A24" SectionSteelGray EA  $      188.40 30.00%  $             131.88 N/A N/A
AST3123R Splitter Trough,3 wire,125A36" SectionSteelGray EA  $      181.80 30.00%  $             127.26 N/A N/A
AST3124R Splitter Trough,4 wire,125A36" SectionSteelGray EA  $      238.70 30.00%  $             167.09 N/A N/A
AST3223R Splitter Trough,3 wire,225A36" SectionSteelGray EA  $      224.70 30.00%  $             157.29 N/A N/A
AST3224R Splitter Trough,4 wire,225A36" SectionSteelGray EA  $      297.10 30.00%  $             207.97 N/A N/A
AST3403R Splitter Trough,3 wire,400A36" SectionSteelGray EA  $      348.90 30.00%  $             244.23 N/A N/A
AST383R Splitter Trough,3 wire,85A36" SectionSteelGray EA  $      169.20 30.00%  $             118.44 N/A N/A
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AST384R Splitter Trough,4 wire,85A36" SectionSteelGray EA  $      213.70 30.00%  $             149.59 N/A N/A
AST4123R Splitter Trough,3 wire,125A48" SectionSteelGray EA  $      213.60 30.00%  $             149.52 N/A N/A
AST4124R Splitter Trough,4 wire,125A48" SectionSteelGray EA  $      260.00 30.00%  $             182.00 N/A N/A
AST4223R Splitter Trough,3 wire,225A48" SectionSteelGray EA  $      236.30 30.00%  $             165.41 N/A N/A
AST4224R Splitter Trough,4 wire,225A48" SectionSteelGray EA  $      308.70 30.00%  $             216.09 N/A N/A
AST44 Swivel-Tilt5.81x4.00x4.00Aluminum EA  $   1,352.00 30.00%  $             946.40 N/A N/A
AST4403R Splitter Trough,3 wire,400A48" SectionSteelGray EA  $      372.00 30.00%  $             260.40 N/A N/A
AST4404R Splitter Trough,4 wire,400A48" SectionSteelGray EA  $      475.60 30.00%  $             332.92 N/A N/A
AST4603R Splitter Trough,3 wire,600A48" SectionSteelGray EA  $      605.00 30.00%  $             423.50 N/A N/A
AST4604R Splitter Trough,4 wire,600A48" SectionSteelGray EA  $      777.10 30.00%  $             543.97 N/A N/A
AST483R Splitter Trough,3 wire,85A48" SectionSteelGray EA  $      188.40 30.00%  $             131.88 N/A N/A
AST484R Splitter Trough,4 wire,85A48" SectionSteelGray EA  $      233.50 30.00%  $             163.45 N/A N/A
AST5223R Splitter Trough,3 wire,225A60" SectionSteelGray EA  $      300.20 30.00%  $             210.14 N/A N/A
AST5224R Splitter Trough,4 wire,225A60" SectionSteelGray EA  $      362.10 30.00%  $             253.47 N/A N/A
AST5403R Splitter Trough,3 wire,400A60" SectionSteelGray EA  $      409.80 30.00%  $             286.86 N/A N/A
AST5404R Splitter Trough,4 wire,400A60" SectionSteelGray EA  $      511.20 30.00%  $             357.84 N/A N/A
AST5603R Splitter Trough,3 wire,600A60" SectionSteelGray EA  $      690.40 30.00%  $             483.28 N/A N/A
AST5604R Splitter Trough,4 wire,600A60" SectionSteelGray EA  $      863.30 30.00%  $             604.31 N/A N/A
AST6223R Splitter Trough,3 wire,225A72" SectionSteelGray EA  $      328.20 30.00%  $             229.74 N/A N/A
AST6224R Splitter Trough,4 wire,225A72" SectionSteelGray EA  $      384.10 30.00%  $             268.87 N/A N/A
AST6403R Splitter Trough,3 wire,400A72" SectionSteelGray EA  $      451.40 30.00%  $             315.98 N/A N/A
AST6404R Splitter Trough,4 wire,400A72" SectionSteelGray EA  $      548.80 30.00%  $             384.16 N/A N/A
AST6603R Splitter Trough,3 wire,600A72" SectionSteelGray EA  $      808.00 30.00%  $             565.60 N/A N/A
AST6604R Splitter Trough,4 wire,600A72" SectionSteelGray EA  $      951.50 30.00%  $             666.05 N/A N/A
AST88 Swivel-Tilt8.00x8.00x8.00Aluminum EA  $   1,622.00 30.00%  $          1,135.40 N/A N/A
ASTB125 Block Assembly, 125AAluminum EA  $        31.01 30.00%  $               21.71 N/A N/A
ASTB225 Block Assembly, 225AAluminum EA  $        40.35 30.00%  $               28.25 N/A N/A
ASTB400 Block Assembly, 400AAluminum EA  $        70.03 30.00%  $               49.02 N/A N/A
ASTB600 Block Assembly, 600AAluminum EA  $      102.70 30.00%  $               71.89 N/A N/A
ASTB85 Block Assembly, 85AAluminum EA  $        29.34 30.00%  $               20.54 N/A N/A
ASWV44 Swivel1.06x4.00x4.00Aluminum EA  $      701.70 30.00%  $             491.19 N/A N/A
ASWV88 Swivel1.28x8.00x8.00Aluminum EA  $      846.90 30.00%  $             592.83 N/A N/A
ATBBP Blank terminal block plateSteel EA  $          7.07 30.00%  $                 4.95 N/A N/A
ATBP100 100 amp terminal block, plateSteel EA  $      227.00 30.00%  $             158.90 N/A N/A
ATBP200 200 amp terminal block, plateSteel EA  $      547.00 30.00%  $             382.90 N/A N/A
ATBP3060 30-60 amp terminal block, plateSteel EA  $      173.70 30.00%  $             121.59 N/A N/A

ATC10104F Telephone Cabinet, Flush 
Mount10.00x10.00x4.00SteelGray EA  $      223.50 30.00%  $             156.45 N/A N/A

ATC10104S Telephone Cabinet, Surf. 
Mount10.00x10.00x4.00SteelGray EA  $      223.50 30.00%  $             156.45 N/A N/A

ATC12124F Telephone Cabinet, Flush 
Mount12.00x12.00x4.00SteelGray EA  $      277.50 30.00%  $             194.25 N/A N/A
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ATC12124S Telephone Cabinet, Surf. 
Mount12.00x12.00x4.00SteelGray EA  $      277.50 30.00%  $             194.25 N/A N/A

ATC12126F Telephone Cabinet, Flush 
Mount12.00x12.00x6.00SteelGray EA  $      304.60 30.00%  $             213.22 N/A N/A

ATC12126S Telephone Cabinet, Surf. 
Mount12.00x12.00x6.00SteelGray EA  $      304.60 30.00%  $             213.22 N/A N/A

ATC12R145 Telephone Cabinet, wood 
panel12.00x14.00x5.00SteelGray EA  $      286.70 30.00%  $             200.69 N/A N/A

ATC18124F Telephone Cabinet, Flush 
Mount18.00x12.00x4.00SteelGray EA  $      325.00 30.00%  $             227.50 N/A N/A

ATC18124S Telephone Cabinet, Surf. 
Mount18.00x12.00x4.00SteelGray EA  $      325.00 30.00%  $             227.50 N/A N/A

ATC18126F Telephone Cabinet, Flush 
Mount18.00x12.00x6.00SteelGray EA  $      372.60 30.00%  $             260.82 N/A N/A

ATC18126S Telephone Cabinet, Surf. 
Mount18.00x12.00x6.00SteelGray EA  $      372.60 30.00%  $             260.82 N/A N/A

ATC18184F Telephone Cabinet, Flush 
Mount18.00x18.00x4.00SteelGray EA  $      364.20 30.00%  $             254.94 N/A N/A

ATC18184S Telephone Cabinet, Surf. 
Mount18.00x18.00x4.00SteelGray EA  $      364.20 30.00%  $             254.94 N/A N/A

ATC18186F Telephone Cabinet, Flush 
Mount18.00x18.00x6.00SteelGray EA  $      393.50 30.00%  $             275.45 N/A N/A

ATC18186S Telephone Cabinet, Surf. 
Mount18.00x18.00x6.00SteelGray EA  $      393.50 30.00%  $             275.45 N/A N/A

ATC24184F Telephone Cabinet, Flush 
Mount24.00x18.00x4.00SteelGray EA  $      475.10 30.00%  $             332.57 N/A N/A

ATC24184S Telephone Cabinet, Surf. 
Mount24.00x18.00x4.00SteelGray EA  $      475.10 30.00%  $             332.57 N/A N/A

ATC24186F Telephone Cabinet, Flush 
Mount24.00x18.00x6.00SteelGray EA  $      546.10 30.00%  $             382.27 N/A N/A

ATC24186S Telephone Cabinet, Surf. 
Mount24.00x18.00x6.00SteelGray EA  $      546.10 30.00%  $             382.27 N/A N/A

ATC24244F Telephone Cabinet, Flush 
Mount24.00x24.00x4.00SteelGray EA  $      535.20 30.00%  $             374.64 N/A N/A

ATC24244S Telephone Cabinet, Surf. 
Mount24.00x24.00x4.00SteelGray EA  $      535.20 30.00%  $             374.64 N/A N/A

ATC24246F Telephone Cabinet, Flush 
Mount24.00x24.00x6.00SteelGray EA  $      572.10 30.00%  $             400.47 N/A N/A

ATC24246S Telephone Cabinet, Surf. 
Mount24.00x24.00x6.00SteelGray EA  $      572.10 30.00%  $             400.47 N/A N/A

ATC26R248 Telephone Cabinet, wood 
panel26.00x24.00x8.00SteelGray EA  $      565.70 30.00%  $             395.99 N/A N/A
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ATC30244F Telephone Cabinet, Flush 
Mount30.00x24.00x4.00SteelGray EA  $      645.70 30.00%  $             451.99 N/A N/A

ATC30244S Telephone Cabinet, Surf. 
Mount30.00x24.00x4.00SteelGray EA  $      645.70 30.00%  $             451.99 N/A N/A

ATC30246S Telephone Cabinet, Surf. 
Mount30.00x24.00x6.00SteelGray EA  $      685.80 30.00%  $             480.06 N/A N/A

ATC30304S Telephone Cabinet, Surf. 
Mount30.00x30.00x4.00SteelGray EA  $      713.10 30.00%  $             499.17 N/A N/A

ATC30306F Telephone Cabinet, Flush 
Mount30.00x30.00x6.00SteelGray EA  $      755.40 30.00%  $             528.78 N/A N/A

ATC30306S Telephone Cabinet, Surf. 
Mount30.00x30.00x6.00SteelGray EA  $      755.40 30.00%  $             528.78 N/A N/A

ATC36244F Telephone Cabinet, Flush 
Mount36.00x24.00x4.00SteelGray EA  $      751.40 30.00%  $             525.98 N/A N/A

ATC36244S Telephone Cabinet, Surf. 
Mount36.00x24.00x4.00SteelGray EA  $      751.40 30.00%  $             525.98 N/A N/A

ATC36246F Telephone Cabinet, Flush 
Mount36.00x24.00x6.00SteelGray EA  $      797.40 30.00%  $             558.18 N/A N/A

ATC36246S Telephone Cabinet, Surf. 
Mount36.00x24.00x6.00SteelGray EA  $      797.40 30.00%  $             558.18 N/A N/A

ATC36306F Telephone Cabinet, Flush 
Mount36.00x30.00x6.00SteelGray EA  $      921.10 30.00%  $             644.77 N/A N/A

ATC36306S Telephone Cabinet, Surf. 
Mount36.00x30.00x6.00SteelGray EA  $      921.10 30.00%  $             644.77 N/A N/A

ATC36308F Telephone Cabinet, Flush 
Mount36.00x30.00x8.00SteelGray EA  $      969.00 30.00%  $             678.30 N/A N/A

ATC36308S Telephone Cabinet, Surf. 
Mount36.00x30.00x8.00SteelGray EA  $      969.00 30.00%  $             678.30 N/A N/A

ATC36364F Telephone Cabinet, Flush 
Mount36.00x36.00x4.00SteelGray EA  $      998.00 30.00%  $             698.60 N/A N/A

ATC36364S Telephone Cabinet, Surf. 
Mount36.00x36.00x4.00SteelGray EA  $      998.00 30.00%  $             698.60 N/A N/A

ATC36366F Telephone Cabinet, Flush 
Mount36.00x36.00x6.00SteelGray EA  $   1,062.00 30.00%  $             743.40 N/A N/A

ATC36366S Telephone Cabinet, Surf. 
Mount36.00x36.00x6.00SteelGray EA  $   1,062.00 30.00%  $             743.40 N/A N/A

ATC36R248 Telephone Cabinet, wood 
panel36.00x24.00x8.00SteelGray EA  $      608.90 30.00%  $             426.23 N/A N/A

ATC36R308 Telephone Cabinet, wood 
panel36.00x30.00x8.00SteelGray EA  $      754.00 30.00%  $             527.80 N/A N/A

ATC36R3612 Telephone Cabinet, wood 
panel36.00x36.00x12.00SteelGray EA  $      920.80 30.00%  $             644.56 N/A N/A
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ATC36R366 Telephone Cabinet, wood 
panel36.00x36.00x6.00SteelGray EA  $      803.10 30.00%  $             562.17 N/A N/A

ATC36R369 Telephone Cabinet, wood 
panel36.00x36.00x9.00SteelGray EA  $      899.00 30.00%  $             629.30 N/A N/A

ATC42R369 Telephone Cabinet, wood 
panel42.00x36.00x9.00SteelGray EA  $   1,133.00 30.00%  $             793.10 N/A N/A

ATC48R369 Telephone Cabinet, wood 
panel48.00x36.00x9.00SteelGray EA  $   1,199.00 30.00%  $             839.30 N/A N/A

ATC48R489 Telephone Cabinet, wood 
panel48.00x48.00x9.00SteelGray EA  $   1,426.00 30.00%  $             998.20 N/A N/A

ATCL Replacement Latch, Telephone Cab. EA  $        22.03 30.00%  $               15.42 N/A N/A
ATEMHUM Temp and Humidity Control 120VAC EA  $      543.30 30.00%  $             380.31 N/A N/A
ATEMNC Thermostat / NC contacts for Heaters EA  $      105.10 30.00%  $               73.57 N/A N/A
ATEMNO Thermostat / NO contacts for Fans EA  $      105.10 30.00%  $               73.57 N/A N/A

ATEX262616SS61 Hazardous Location Encl, 1GP260x260x160mmSS 
Type 316 EA  $   1,520.00 30.00%  $          1,064.00 N/A N/A

ATEX262616SS63 Hazardous Location Encl, 3GP260x260x160mmSS 
Type 316 EA  $   1,695.00 30.00%  $          1,186.50 N/A N/A

ATEX262620SS61 Hazardous Location Encl, 1GP260x260x205mmSS 
Type 316 EA  $   1,554.00 30.00%  $          1,087.80 N/A N/A

ATEX262620SS63 Hazardous Location Encl, 3GP260x260x205mmSS 
Type 316 EA  $   1,730.00 30.00%  $          1,211.00 N/A N/A

ATEX26P26 Panel, ATEX, 215x215mmfits 260x260mmSteelWhite EA  $        24.07 30.00%  $               16.85 N/A N/A
ATEX26P26G Panel, ATEX, 215x215mmfits 260x260mmSteel EA  $        24.07 30.00%  $               16.85 N/A N/A
ATEX3003YZHM Purge System, Horiz Mount90CF EA  $   5,009.00 30.00%  $          3,506.30 N/A N/A
ATEX3003YZVM Purge System, Vert Mount90CF EA  $   5,075.00 30.00%  $          3,552.50 N/A N/A

ATEX303016SS61 Hazardous Location Encl, 1GP306x306x160mmSS 
Type 316 EA  $   1,624.00 30.00%  $          1,136.80 N/A N/A

ATEX303016SS63 Hazardous Location Encl, 3GP306x306x160mmSS 
Type 316 EA  $   1,800.00 30.00%  $          1,260.00 N/A N/A

ATEX303020SS61 Hazardous Location Encl, 1GP306x306x205mmSS 
Type 316 EA  $   1,695.00 30.00%  $          1,186.50 N/A N/A

ATEX303020SS63 Hazardous Location Encl, 3GP306x306x205mmSS 
Type 316 EA  $   1,872.00 30.00%  $          1,310.40 N/A N/A

ATEX30P30 Panel, ATEX, 261x261mmfits 306x306mmSteelWhite EA  $        28.00 30.00%  $               19.60 N/A N/A
ATEX30P30G Panel, ATEX, 261x261mmfits 306x306mmSteel EA  $        28.00 30.00%  $               19.60 N/A N/A

ATEX382616SS61 Hazardous Location Encl, 1GP380x260x160mmSS 
Type 316 EA  $   1,836.00 30.00%  $          1,285.20 N/A N/A

ATEX382616SS63 Hazardous Location Encl, 3GP380x260x160mmSS 
Type 316 EA  $   2,011.00 30.00%  $          1,407.70 N/A N/A

ATEX382620SS61 Hazardous Location Encl, 1GP380x260x205mmSS 
Type 316 EA  $   2,116.00 30.00%  $          1,481.20 N/A N/A
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ATEX382620SS63 Hazardous Location Encl, 3GP380x260x205mmSS 
Type 316 EA  $   2,288.00 30.00%  $          1,601.60 N/A N/A

ATEX38P26 Panel, ATEX, 335x215mmfits 380x260mmSteelWhite EA  $        32.04 30.00%  $               22.43 N/A N/A
ATEX38P26G Panel, ATEX, 335x215mmfits 380x260mmSteel EA  $        32.04 30.00%  $               22.43 N/A N/A

ATEX453816SS61 Hazardous Location Encl, 1GP458x382x160mmSS 
Type 316 EA  $   2,395.00 30.00%  $          1,676.50 N/A N/A

ATEX453816SS63 Hazardous Location Encl, 3GP458x382x160mmSS 
Type 316 EA  $   2,570.00 30.00%  $          1,799.00 N/A N/A

ATEX45P38 Panel, ATEX, 413x337mmfits 458x382mmSteelWhite EA  $        37.73 30.00%  $               26.41 N/A N/A
ATEX45P38G Panel, ATEX, 413x337mmfits 458x382mmSteel EA  $        37.73 30.00%  $               26.41 N/A N/A

ATEX484820SS61 Hazardous Location Encl, 1GP480x480x205mmSS 
Type 316 EA  $   2,533.00 30.00%  $          1,773.10 N/A N/A

ATEX484820SS63 Hazardous Location Encl, 3GP480x480x205mmSS 
Type 316 EA  $   2,709.00 30.00%  $          1,896.30 N/A N/A

ATEX48P48 Panel, ATEX, 435x435mmfits 480x480mmSteelWhite EA  $        74.05 30.00%  $               51.84 N/A N/A
ATEX48P48G Panel, ATEX, 435x435mmfits 480x480mmSteel EA  $        74.05 30.00%  $               51.84 N/A N/A

ATEX503516SS61 Hazardous Location Encl, 1GP500x350x160mmSS 
Type 316 EA  $   2,254.00 30.00%  $          1,577.80 N/A N/A

ATEX503516SS63 Hazardous Location Encl, 3GP500x350x160mmSS 
Type 316 EA  $   2,429.00 30.00%  $          1,700.30 N/A N/A

ATEX503520SS61 Hazardous Location Encl, 1GP500x350x205mmSS 
Type 316 EA  $   2,540.00 30.00%  $          1,778.00 N/A N/A

ATEX503520SS63 Hazardous Location Encl, 3GP500x350x205mmSS 
Type 316 EA  $   2,716.00 30.00%  $          1,901.20 N/A N/A

ATEX50P35 Panel, ATEX, 455x305mmfits 480x480mmSteelWhite EA  $        60.06 30.00%  $               42.04 N/A N/A
ATEX50P35G Panel, ATEX, 455x305mmfits 480x480mmSteel EA  $        60.06 30.00%  $               42.04 N/A N/A

ATEX624520SS61 Hazardous Location Encl, 1GP620x450x205mmSS 
Type 316 EA  $   2,750.00 30.00%  $          1,925.00 N/A N/A

ATEX624520SS63 Hazardous Location Encl, 3GP620x450x205mmSS 
Type 316 EA  $   2,924.00 30.00%  $          2,046.80 N/A N/A

ATEX62P45 Panel, ATEX, 574x405mmfits 620x450mmSteelWhite EA  $        90.81 30.00%  $               63.57 N/A N/A
ATEX62P45G Panel, ATEX, 574x405mmfits 620x450mmSteel EA  $        90.81 30.00%  $               63.57 N/A N/A

ATEX745520SS61 Hazardous Location Encl, 1GP740x550x205mmSS 
Type 316 EA  $   3,447.00 30.00%  $          2,412.90 N/A N/A

ATEX745520SS63 Hazardous Location Encl, 3GP740x550x205mmSS 
Type 316 EA  $   3,623.00 30.00%  $          2,536.10 N/A N/A

ATEX74P55 Panel, ATEX, 695x505mmfits 740x550mmSteelWhite EA  $      116.10 30.00%  $               81.27 N/A N/A
ATEX74P55G Panel, ATEX, 695x505mmfits 740x550mmSteel EA  $      116.10 30.00%  $               81.27 N/A N/A

ATEX765020SS61 Hazardous Location Encl, 1GP762x508x205mmSS 
Type 316 EA  $   3,412.00 30.00%  $          2,388.40 N/A N/A

ATEX765020SS63 Hazardous Location Encl, 3GP762x508x205mmSS 
Type 316 EA  $   3,586.00 30.00%  $          2,510.20 N/A N/A
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ATEX76P50 Panel, ATEX, 717x463mmfits 762x508mmSteelWhite EA  $      118.90 30.00%  $               83.23 N/A N/A
ATEX76P50G Panel, ATEX, 717x463mmfits 762x508mmSteel EA  $      118.90 30.00%  $               83.23 N/A N/A
ATPAG Touch up paint Agate Gray2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPB Touch up paint Blue2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPB7021 Touch-Up Paint,RAL7021 Black12 oz Spray Can EA  $        26.02 30.00%  $               18.21 N/A N/A
ATPB9005 Touch-Up Paint, RAL 9005 Black12 oz Spray Can EA  $        26.76 30.00%  $               18.73 N/A N/A
ATPBG Touch up paint Basalt Gray2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPBL Touch up paint Black Lava2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPBM Touch up paint Black Matte2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPBS Touch up paint Beige Satin2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPC Touch up paint Cream2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPDG Touch up paint Dark Gray2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPDLB Touch-Up Paint, DL Beige12 oz Spray Can EA  $        36.28 30.00%  $               25.40 N/A N/A
ATPFG Touch-Up Paint,Lt.Gray (FG)12 oz Spray Can EA  $        36.28 30.00%  $               25.40 N/A N/A
ATPG20GLP Touch-Up Paint,ANSI 61 5.50x0.60x0.60 EA  $        16.27 30.00%  $               11.39 N/A N/A
ATPG7032 Touch-Up Paint,RAL7032 Gray12 oz Spray Can EA  $        27.31 30.00%  $               19.12 N/A N/A
ATPG7035 Touch-Up Paint,RAL7035 LtGray12 oz Spray Can EA  $        26.02 30.00%  $               18.21 N/A N/A
ATPG7035LP Paint Pen RAL 7035 Light Gray5.50x0.60x0.60 EA  $        15.65 30.00%  $               10.96 N/A N/A
ATPGW Touch up paint Gray White2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPHS61 Touch-Up Paint,HS ANSI 61 Prim12 oz Spray Can EA  $        36.28 30.00%  $               25.40 N/A N/A
ATPJB Touch up paint Jet Black2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPLG Touch up paint Light Gray2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPLGA70 Touch up paint Light Gray2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPLGGMW Touch up paint Light Gray2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPLI Touch up paint Light Ivory2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPMB Touch up paint Munsell Brown2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPMG Touch-Up Paint,Slate Gray Enamel12 oz Spray Can EA  $        36.28 30.00%  $               25.40 N/A N/A
ATPMGN Touch up paint Munsell Green2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPO Touch up paint Orange2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPOF Touch up paint Off White2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPOG Touch up paint Olive Green2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPOW Touch up paint Oyster White2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPPB Touch up paint Precaution Blue2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPPG Touch up paint Peeble Gray2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPPW Touch up paint Pure White2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPPY61 Touch-Up PaintANSI 61 Polyprim12 oz Spray Can EA  $        36.28 30.00%  $               25.40 N/A N/A
ATPR Touch up paint Red2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPRG Touch up paint Reseda Green2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPSAB Touch up paint Safety Blue2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPSB Touch up paint Sky Blue2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPSG Touch-Up Paint,Satin Gray Enamel12 oz Spray Can EA  $        36.28 30.00%  $               25.40 N/A N/A
ATPSY Touch up paint Safety Yellow2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
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ATPTW Touch up paint Traffic White2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPW Touch up paint White2.70x2.70x7.75 EA  $        44.68 30.00%  $               31.28 N/A N/A
ATPW60HGP Touch-Up Paint, White Powder5.50x0.60x0.60 EA  $        16.27 30.00%  $               11.39 N/A N/A
ATPWE Touch-Up Paint, White Enamel12 oz Spray Can EA  $        36.28 30.00%  $               25.40 N/A N/A
ATRSDVR Bit for Tamper Res. ScrewsSteel EA  $        43.91 30.00%  $               30.74 N/A N/A
ATRSK Tamper Resist.Screws (Qty 4)#10-32Stainless Steel EA  $        15.91 30.00%  $               11.14 N/A N/A
ATZ Support for Terminal Strap1.50 inSteelWhite EA  $        32.26 30.00%  $               22.58 N/A N/A

AVDR4NM VENT DRAIN TYPE 4 COMPOSITE2.00x1.25 
ODPolyester EA  $        73.07 30.00%  $               51.15 N/A N/A

AVDR4SS4 VENT DRAIN TYPE 4 STAINLESS2.00x1.38 
ODPolyester EA  $      146.40 30.00%  $             102.48 N/A N/A

AVK23 Louver Kit, 3L x 2.00in3.25x3.25SteelGray EA  $        34.42 30.00%  $               24.09 N/A N/A
AVK23SS6 Louver Kit, 3L x 2.00in3.25x3.25SS Type 316 EA  $      142.40 30.00%  $               99.68 N/A N/A
AVK33 Louver Kit, 3L x 3.00in3.88x4.50SteelGray EA  $        35.96 30.00%  $               25.17 N/A N/A
AVK33SS6 Louver Kit, 3L x 3.00in3.88x4.50SS Type 316 EA  $      149.20 30.00%  $             104.44 N/A N/A
AVK34 Louver Kit, 4L x 3.00in4.75x4.50SteelGray EA  $        37.53 30.00%  $               26.27 N/A N/A
AVK34SS6 Louver Kit, 4L x 3.00in4.75x4.50SS Type 316 EA  $      155.40 30.00%  $             108.78 N/A N/A
AVK43 Louver Kit, 3L x 4.00in4.50x5.50SteelGray EA  $        38.46 30.00%  $               26.92 N/A N/A
AVK43SS6 Louver Kit, 3L x 4.00in4.50x5.50SS Type 316 EA  $      159.60 30.00%  $             111.72 N/A N/A
AVK44 Louver Kit, 4L x 4.00in5.62x5.50SteelGray EA  $        41.01 30.00%  $               28.71 N/A N/A
AVK44SS6 Louver Kit, 4L x 4.00in5.62x5.50SS Type 316 EA  $      169.90 30.00%  $             118.93 N/A N/A
AVK64 Louver Kit, 4L x 6.00in5.62x7.50SteelGray EA  $        44.74 30.00%  $               31.32 N/A N/A
AVK64SS6 Louver Kit, 4L x 6.00in5.62x7.50SS Type 316 EA  $      185.80 30.00%  $             130.06 N/A N/A
AVK66 Louver Kit, 6L x 6.00in7.88x7.50SteelGray EA  $        48.87 30.00%  $               34.21 N/A N/A
AVK66SS6 Louver Kit, 6L x 6.00in7.88x7.50SS Type 316 EA  $      203.30 30.00%  $             142.31 N/A N/A
AVK812 Louver Kit, 12L x 8.00in15.31x9.50SteelGray EA  $        70.94 30.00%  $               49.66 N/A N/A
AVK812SS6 Louver Kit, 12L x 8.00in15.31x9.50SS Type 316 EA  $      294.50 30.00%  $             206.15 N/A N/A
AVK84 Louver Kit, 4L x 8.00in5.81x9.50SteelGray EA  $        47.46 30.00%  $               33.22 N/A N/A
AVK84SS6 Louver Kit, 4L x 8.00in5.81x9.50SS Type 316 EA  $      196.80 30.00%  $             137.76 N/A N/A
AVK86 Louver Kit, 6L x 8.00in8.19x9.50SteelGray EA  $        53.82 30.00%  $               37.67 N/A N/A
AVK86SS6 Louver Kit, 6L x 8.00in8.19x9.50SS Type 316 EA  $      223.70 30.00%  $             156.59 N/A N/A
AVK88 Louver Kit, 8L x 8.00in10.56x9.50SteelGray EA  $        59.99 30.00%  $               41.99 N/A N/A
AVK88SS6 Louver Kit, 8L x 8.00in10.56x9.50SS Type 316 EA  $      249.60 30.00%  $             174.72 N/A N/A
AWDH1418N4 Deep-Hinged Window Kit12.19 x14.56SteelGray EA  $      853.50 30.00%  $             597.45 N/A N/A
AWDH1418N4SS Deep-Hinged Window Kit12.19 x14.56SS Type 316 EA  $   2,227.00 30.00%  $          1,558.90 N/A N/A
AWDH1612N4 Deep-Hinged Window Kit14.19 x 8.14SteelGray EA  $      899.10 30.00%  $             629.37 N/A N/A
AWDH1612N4SS Deep-Hinged Window Kit14.19 x 8.14SS Type 316 EA  $   2,345.00 30.00%  $          1,641.50 N/A N/A
AWDH2016N4 Deep-Hinged Window Kit18.19 x 12.14SteelGray EA  $   1,075.00 30.00%  $             752.50 N/A N/A
AWDH2016N4SS Deep-Hinged Window Kit18.19 x 12.14SS Type 316 EA  $   2,803.00 30.00%  $          1,962.10 N/A N/A
AWDH2416N4 Deep-Hinged Window Kit22.19 x12.14SteelGray EA  $   1,156.00 30.00%  $             809.20 N/A N/A
AWDH2416N4SS Deep-Hinged Window Kit22.19 x12.14SS Type 316 EA  $   3,007.00 30.00%  $          2,104.90 N/A N/A
AWDH2420N4 Deep-Hinged Window Kit22.19 x 16.14SteelGray EA  $   1,238.00 30.00%  $             866.60 N/A N/A
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AWDH2420N4SS Deep-Hinged Window Kit22.19 x 16.14SS Type 316 EA  $   3,219.00 30.00%  $          2,253.30 N/A N/A
AWDH2430N4 Deep-Hinged Window Kit22.19 x 26.14SteelGray EA  $   1,478.00 30.00%  $          1,034.60 N/A N/A
AWDH2430N4SS Deep-Hinged Window Kit22.19 x 26.14SS Type 316 EA  $   3,840.00 30.00%  $          2,688.00 N/A N/A
AWDH3024N4 Deep-Hinged Window Kit28.19 x 20.14SteelGray EA  $   1,478.00 30.00%  $          1,034.60 N/A N/A
AWDH3024N4SS Deep-Hinged Window Kit28.19 x 20.14SS Type 316 EA  $   3,840.00 30.00%  $          2,688.00 N/A N/A
AWDH3624N4 Deep-Hinged Window Kit34.19 x 20.14SteelGray EA  $   1,717.00 30.00%  $          1,201.90 N/A N/A
AWDH3624N4SS Deep-Hinged Window Kit34.19 x 20.14SS Type 316 EA  $   4,463.00 30.00%  $          3,124.10 N/A N/A
AXD18 Ext Disconnect, 18in deep34.45x14.00x18.12SteelGray EA  $   1,141.00 30.00%  $             798.70 N/A N/A

AXD18SS Ext Disconect, 18 in deep SS18" Deep Retrofit 
KitStainless Steel EA  $   3,432.00 36.0%  $          2,196.48 N/A N/A

AXD20 Ext Disconnect, 20in deep34.45x14.00x20.12SteelGray EA  $   1,157.00 30.00%  $             809.90 N/A N/A

AXD20SS Ext Disconect, 20 in deep SS20" Deep Retrofit 
KitStainless Steel EA  $   3,485.00 36.0%  $          2,230.40 N/A N/A

AXD24 Ext Disconnect, 24 in EA  $   1,182.00 30.00%  $             827.40 N/A N/A

AXD24SS Ext Disconect, 24 in deep SS24" Deep Retrofit 
KitStainless Steel EA  $   3,670.00 36.0%  $          2,348.80 N/A N/A

C12C12 Consolet, Sloped Cover12.00x12.00x9.09SteelGray EA  $      296.50 30.00%  $             207.55 N/A N/A
C12C12SS Consolet, Sloped Cover12.00x12.00x9.09SS Type 304 EA  $   1,120.00 30.00%  $             784.00 N/A N/A
C12C16 Consolet, Sloped Cover12.00x16.00x9.09SteelGray EA  $      329.80 30.00%  $             230.86 N/A N/A
C12C16SS Consolet, Sloped Cover12.00x16.00x9.09SS Type 304 EA  $   1,248.00 30.00%  $             873.60 N/A N/A
C12C20 Consolet, Sloped Cover12.00x20.00x9.09SteelGray EA  $      375.40 30.00%  $             262.78 N/A N/A
C12C20SS Consolet, Sloped Cover12.00x20.00x9.09SS Type 304 EA  $   1,381.00 30.00%  $             966.70 N/A N/A
C12C24 Consolet, Sloped Cover12.00x24.00x9.09SteelGray EA  $      408.30 30.00%  $             285.81 N/A N/A
C12C24SS Consolet, Sloped Cover12.00x24.00x9.09SS Type 304 EA  $   1,504.00 30.00%  $          1,052.80 N/A N/A
C1436B Console, C14 Type, 1 Door50.00x36.00x23.00Steel EA  $   6,773.00 30.00%  $          4,741.10 N/A N/A
C1436T Console Topfits C-1436BSteel EA  $   1,673.00 30.00%  $          1,171.10 N/A N/A
C1448BD Console, C14 Type, 2 Door50.00x48.00x23.00Steel EA  $   8,166.00 30.00%  $          5,716.20 N/A N/A
C1448P2 Panel, Half 22.00x41.00fits C-1448BDSteelWhite EA  $      631.10 30.00%  $             441.77 N/A N/A
C1448P3 Panel, Full 42.25x41.00fits C-1448BDSteelWhite EA  $   1,004.00 30.00%  $             702.80 N/A N/A
C1448T Console Topfits C-1448BDSteel EA  $   1,997.00 30.00%  $          1,397.90 N/A N/A
C1448W Console Writing Deskfits C-1448BDSteel EA  $      667.10 30.00%  $             466.97 N/A N/A
C1460BD Console, C14 Type, 2 Door50.00x60.00x23.00Steel EA  $   9,018.00 30.00%  $          6,312.60 N/A N/A
C1472BD Console, C14 Type, 2 Door50.00x72.00x23.00Steel EA  $   9,873.00 30.00%  $          6,911.10 N/A N/A
C1472P3 Panel, Full 42.25x65.00fits C-1472BDSteelWhite EA  $   1,391.00 30.00%  $             973.70 N/A N/A
C1472W Console Writing Deskfits C-1472BDSteel EA  $      910.30 30.00%  $             637.21 N/A N/A
C14B Console, C14 Type, 1 Door50.00x24.00x23.00Steel EA  $   5,797.00 30.00%  $          4,057.90 N/A N/A
C14P2 Panel, Half 22.00x17.00fits C-14BSteelWhite EA  $      431.10 30.00%  $             301.77 N/A N/A
C14T Console Topfits C-14BSteel EA  $   1,350.00 30.00%  $             945.00 N/A N/A
C14W Console Writing Deskfits C-14BSteel EA  $      425.50 30.00%  $             297.85 N/A N/A
C16C16 Consolet, Sloped Cover16.00x16.00x11.09SteelGray EA  $      383.20 30.00%  $             268.24 N/A N/A
C16C16SS Consolet, Sloped Cover16.00x16.00x11.09SS Type 304 EA  $   1,452.00 30.00%  $          1,016.40 N/A N/A
C16C20 Consolet, Sloped Cover16.00x20.00x11.09SteelGray EA  $      426.70 30.00%  $             298.69 N/A N/A
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C16C20SS Consolet, Sloped Cover16.00x20.00x11.09SS Type 304 EA  $   1,616.00 30.00%  $          1,131.20 N/A N/A
C16C24 Consolet, Sloped Cover16.00x24.00x11.09SteelGray EA  $      470.00 30.00%  $             329.00 N/A N/A
C16C24SS Consolet, Sloped Cover16.00x24.00x11.09SS Type 304 EA  $   1,784.00 30.00%  $          1,248.80 N/A N/A
C16C30 Consolet, Sloped Cover16.00x30.00x11.09SteelGray EA  $      549.30 30.00%  $             384.51 N/A N/A
C16C30SS Consolet, Sloped Cover16.00x30.00x11.09SS Type 304 EA  $   2,022.00 30.00%  $          1,415.40 N/A N/A
C16C36 Consolet, Sloped Cover16.00x36.00x11.09SteelGray EA  $      618.00 30.00%  $             432.60 N/A N/A
C16C36SS Consolet, Sloped Cover16.00x36.00x11.09SS Type 304 EA  $   2,282.00 30.00%  $          1,597.40 N/A N/A
C1808SP BLWR PRG 12VDC EA  $      583.80 36.0%  $             373.63 N/A N/A
C20C20 Consolet, Sloped Cover20.00x20.00x13.09SteelGray EA  $      506.70 30.00%  $             354.69 N/A N/A
C20C20SS Consolet, Sloped Cover20.00x20.00x13.09SS Type 304 EA  $   1,868.00 30.00%  $          1,307.60 N/A N/A
C20C24 Consolet, Sloped Cover20.00x24.00x13.09SteelGray EA  $      560.30 30.00%  $             392.21 N/A N/A
C20C24SS Consolet, Sloped Cover20.00x24.00x13.09SS Type 304 EA  $   2,069.00 30.00%  $          1,448.30 N/A N/A
C20C30 Consolet, Sloped Cover20.00x30.00x13.09SteelGray EA  $      625.60 30.00%  $             437.92 N/A N/A
C20C30SS Consolet, Sloped Cover20.00x30.00x13.09SS Type 304 EA  $   2,376.00 30.00%  $          1,663.20 N/A N/A
C2FP3140 Front Plate, Blank314x404mmAluminum EA  $      206.40 30.00%  $             144.48 N/A N/A
C2FP3155 Front Plate, Blank314x554mmAluminum EA  $      303.70 30.00%  $             212.59 N/A N/A
C2FP4040 Front Plate, Blank404x404mmAluminum EA  $      266.20 30.00%  $             186.34 N/A N/A
C2FP4055 Front Plate, Blank404x554mmAluminum EA  $      365.20 30.00%  $             255.64 N/A N/A
C2FP5555 Front Plate, Blank554x554mmAluminum EA  $      489.00 30.00%  $             342.30 N/A N/A
C4CSK2840F2SS Front Plate, PV550KPfits 280x400mmSS Type 304 EA  $   1,199.00 30.00%  $             839.30 N/A N/A
C4CSK2840F3SS Front Plate, PV550/600TSfits 280x400mmSS Type 304 EA  $   1,199.00 30.00%  $             839.30 N/A N/A
C4CSK3340F1SS Front Plate, PM 1500fits 330x400mmSS Type 304 EA  $   1,218.00 30.00%  $             852.60 N/A N/A
C4CSK3340F2SS Front Plate, QP Mono ELfits 330x400mmSS Type 304 EA  $   1,218.00 30.00%  $             852.60 N/A N/A
C4CSK3340F4SS Front Plate, PV550KPfits 330x400mmSS Type 304 EA  $   1,218.00 30.00%  $             852.60 N/A N/A
C4CSK3340F5SS Front Plate, PV550/600TSfits 330x400mmSS Type 304 EA  $   1,218.00 30.00%  $             852.60 N/A N/A
C4CSK4253F1SS Front Plate, PM 3000fits 425x530mmSS Type 304 EA  $   1,229.00 30.00%  $             860.30 N/A N/A
C4CSK4253F2SS Front Plate, PM 3000fits 425x530mmSS Type 304 EA  $   1,229.00 30.00%  $             860.30 N/A N/A

C4CSK4253F4SS Front Plate, QP Color STN/TFTfits 425x530mmSS 
Type 304 EA  $   1,229.00 30.00%  $             860.30 N/A N/A

C4CSK4253F6SS Front Plate, PV900KPfits 425x530mmSS Type 304 EA  $   1,229.00 30.00%  $             860.30 N/A N/A
C4CSK4253F7 Front Plate, PV1000TSfits 425x530mmSteel EA  $      718.20 30.00%  $             502.74 N/A N/A
C4FP2840 Front Platefits 280x400mmSteel EA  $      469.30 30.00%  $             328.51 N/A N/A
C4FP2840SS Front Plate, Blankfits 280x400mmSS Type 304 EA  $      800.50 30.00%  $             560.35 N/A N/A
C4FP3340 Front Platefits 330x400mmSteel EA  $      474.40 30.00%  $             332.08 N/A N/A
C4FP4253 Front Platefits 425x530mmSteel EA  $      479.30 30.00%  $             335.51 N/A N/A
C4FP4253SS Front Plate, Blankfits 425x530mmSS Type 304 EA  $      814.10 30.00%  $             569.87 N/A N/A
C4FP4560 Front Platefits 450x600mmSteel EA  $      484.00 30.00%  $             338.80 N/A N/A
C4FP4560SS Front Plate, Blankfits 450x600mmSS Type 304 EA  $      823.40 30.00%  $             576.38 N/A N/A
C4KBFP2653 Front Platefits 264x530mmSteel EA  $      469.30 30.00%  $             328.51 N/A N/A
C4KBFP2660 Front Platefits 264x600mmSteel EA  $      474.40 30.00%  $             332.08 N/A N/A
C4KBKP2653 Front Plate, TIP N4 Keyboardfits 264x530mmSteel EA  $   2,277.00 30.00%  $          1,593.90 N/A N/A
C4KBKP2660 Front Plate, TIP N4 Keyboardfits 264x600mmSteel EA  $   2,289.00 30.00%  $          1,602.30 N/A N/A
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C8C12 Consolet, Sloped Cover8.00x12.00x7.09SteelGray EA  $      255.10 30.00%  $             178.57 N/A N/A
C8C12SS Consolet, Sloped Cover8.00x12.00x7.09SS Type 304 EA  $      960.50 30.00%  $             672.35 N/A N/A
C8C16 Consolet, Sloped Cover8.00x16.00x7.09SteelGray EA  $      279.60 30.00%  $             195.72 N/A N/A
C8C16SS Consolet, Sloped Cover8.00x16.00x7.09SS Type 304 EA  $   1,056.00 30.00%  $             739.20 N/A N/A
C8C20 Consolet, Sloped Cover8.00x20.00x7.09SteelGray EA  $      312.40 30.00%  $             218.68 N/A N/A
C8C20SS Consolet, Sloped Cover8.00x20.00x7.09SS Type 304 EA  $   1,147.00 30.00%  $             802.90 N/A N/A
C8C8 Consolet, Sloped Cover8.00x8.00x7.09SteelGray EA  $      230.00 30.00%  $             161.00 N/A N/A
C8C8SS Consolet, Sloped Cover8.00x8.00x7.09SS Type 304 EA  $      868.40 30.00%  $             607.88 N/A N/A
CAM102 Adjustable Mtg Kit, 2 Studfits 10.00 deep +Steel EA  $        92.78 30.00%  $               64.95 N/A N/A
CAM104 Adjustable Mtg Kit, 4 Studfits 10.00 deep +Steel EA  $      185.70 30.00%  $             129.99 N/A N/A
CAM122 Adjustable Mtg Kit, 2 Studfits 12.00 deep +Steel EA  $        70.70 30.00%  $               49.49 N/A N/A
CAM124 Adjustable Mtg Kit, 4 Studfits 12.00 deep +Steel EA  $      141.50 30.00%  $               99.05 N/A N/A
CAM162 Adjustable Mtg Kit, 2 Studfits 16.00 deep +Steel EA  $      105.30 30.00%  $               73.71 N/A N/A
CAM164 Adjustable Mtg Kit, 4 Studfits 16.00 deep +Steel EA  $      199.70 30.00%  $             139.79 N/A N/A
CAM202 Adjustable Mtg Kit, 2 Studfits 20.00 deep +Steel EA  $      109.50 30.00%  $               76.65 N/A N/A
CAM204 Adjustable Mtg Kit, 4 Studfits 20.00 deep +Steel EA  $      205.40 30.00%  $             143.78 N/A N/A
CAM64 Adjustable Mtg Kit, 4 Studfits 6.00 deep +Steel EA  $      118.00 30.00%  $               82.60 N/A N/A
CAM82 Adjustable Mtg Kit, 2 Studfits 8.00 deep +Steel EA  $        64.85 30.00%  $               45.40 N/A N/A
CAM84 Adjustable Mtg Kit, 4 Studfits 8.00 deep +Steel EA  $      129.90 30.00%  $               90.93 N/A N/A
CBF3136 OI Bezel, Fixedfits 310x360mmAluminum EA  $      273.40 30.00%  $             191.38 N/A N/A
CBF4045 OI Bezel, Fixedfits 400x450mmAluminum EA  $      303.30 30.00%  $             212.31 N/A N/A
CBF4045LG OI Bezel, Fixedfits 400x450mmAluminum EA  $      300.30 30.00%  $             210.21 N/A N/A
CBF5557 OI Bezel, Fixedfits 550x570mmAluminum EA  $      401.10 30.00%  $             280.77 N/A N/A
CBF5557LG OI Bezel, Fixedfits 550x570mmAluminum EA  $      397.10 30.00%  $             277.97 N/A N/A
CBH3136LG OI Bezel, Hingedfits 310x360mmAluminum EA  $      345.90 30.00%  $             242.13 N/A N/A
CBH4045 OI Bezel, Hingedfits 400x450mmAluminum EA  $      364.70 30.00%  $             255.29 N/A N/A
CBH4045LG OI Bezel, Hingedfits 400x450mmAluminum EA  $      361.30 30.00%  $             252.91 N/A N/A
CBH5557 OI Bezel, Hingedfits 550x570mmAluminum EA  $      435.30 30.00%  $             304.71 N/A N/A

CC376129 Operator Interface 
Enclosure375x615x290mmAluminum EA  $   2,442.00 30.00%  $          1,709.40 N/A N/A

CC376518 Operator Interface 
Enclosure375x465x180mmAluminum EA  $   2,070.00 30.00%  $          1,449.00 N/A N/A

CC464618 Operator Interface 
Enclosure465x465x180mmAluminum EA  $   2,152.00 30.00%  $          1,506.40 N/A N/A

CC466129 Operator Interface 
Enclosure465x615x290mmAluminum EA  $   2,627.00 30.00%  $          1,838.90 N/A N/A

CC616129 Operator Interface 
Enclosure615x615x290mmAluminum EA  $   2,778.00 30.00%  $          1,944.60 N/A N/A

CC616151 Operator Interface 
Enclosure615x615x518mmAluminum EA  $   4,048.00 30.00%  $          2,833.60 N/A N/A

CCA12128 Cast J Box,Type 4X122x122x80mmAluminum EA  $      131.80 30.00%  $               92.26 N/A N/A
CCA1286 Cast J Box,Type 4X125x80x57mmAluminum EA  $        71.49 30.00%  $               50.04 N/A N/A
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CCA16169 Cast J Box,Type 4X160x160x90mmAluminum EA  $      167.60 30.00%  $             117.32 N/A N/A
CCA1886 Cast J Box,Type 4X175x80x57mmAluminum EA  $        82.83 30.00%  $               57.98 N/A N/A
CCA202311 Cast J Box,Type 4X200x230x110mmAluminum EA  $      302.50 30.00%  $             211.75 N/A N/A
CCA22128 Cast J Box,Type 4X220x122x80mmAluminum EA  $      152.40 30.00%  $             106.68 N/A N/A
CCA26169 Cast J Box,Type 4X260x160x90mmAluminum EA  $      220.30 30.00%  $             154.21 N/A N/A
CCA332311 Cast J Box,Type 4X330x230x110mmAluminum EA  $      523.80 30.00%  $             366.66 N/A N/A
CCA332318 Cast J Box,Type 4X330x230x180mmAluminum EA  $      626.60 30.00%  $             438.62 N/A N/A
CCA36169 Cast J Box,Type 4X360x160x90mmAluminum EA  $      257.70 30.00%  $             180.39 N/A N/A
CCA886 Cast J Box,Type 4X75x80x57mmAluminum EA  $        50.88 30.00%  $               35.62 N/A N/A
CCADR12S1 DIN Rail, TS-15-(S1)fits L=125mmSteel EA  $          6.40 30.00%  $                 4.48 N/A N/A
CCADR12S2 DIN Rail, TS-15-(S2)fits L=122mmSteel EA  $        17.56 30.00%  $               12.29 N/A N/A
CCADR16S2 DIN Rail, TS-15-(S2)fits L=160mmSteel EA  $        17.11 30.00%  $               11.98 N/A N/A
CCADR18S1 DIN Rail, TS-15-(S1)fits L=175mmSteel EA  $          7.75 30.00%  $                 5.43 N/A N/A
CCADR20S2 DIN Rail, TS-15-(S2)fits L=200mmSteel EA  $        20.95 30.00%  $               14.67 N/A N/A
CCADR22S2 DIN Rail, TS-15-(S2)fits L=220mmSteel EA  $        20.38 30.00%  $               14.27 N/A N/A
CCADR26S2 DIN Rail, TS-15-(S2)fits L=260mmSteel EA  $        25.37 30.00%  $               17.76 N/A N/A
CCADR33S2 DIN Rail, TS-15-(S2)fits L=330mmSteel EA  $        25.69 30.00%  $               17.98 N/A N/A
CCADR36S2 DIN Rail, TS-15-(S2)fits L=360mmSteel EA  $        28.28 30.00%  $               19.80 N/A N/A
CCADR40S2 DIN Rail, TS-15-(S2)fits L=402mmSteel EA  $        31.25 30.00%  $               21.88 N/A N/A
CCADR60S2 DIN Rail, TS-15-(S2)fits L=600mmSteel EA  $        36.35 30.00%  $               25.45 N/A N/A
CCADR8S1 DIN Rail, TS-15-(S1)fits L= 75mmSteel EA  $          4.89 30.00%  $                 3.42 N/A N/A
CCAHK Hinge Kit (Qty 2)fits cast aluminumAluminum EA  $        48.40 30.00%  $               33.88 N/A N/A
CCAMF12 Mounting Foot Kit, (Qty 2)fits W= 122mmSteel EA  $        35.68 30.00%  $               24.98 N/A N/A
CCAMF16 Mounting Foot Kit, (Qty 2)fits W= 160mmSteel EA  $        35.68 30.00%  $               24.98 N/A N/A
CCAMF31 Mounting Foot Kit, (Qty 2)fits W= 230mmSteel EA  $        42.77 30.00%  $               29.94 N/A N/A
CCAP1212 Panel, 109x108mmfits 122x122mmSteel EA  $        38.85 30.00%  $               27.20 N/A N/A
CCAP128 Panel, 114x69mmfits 125x80mmSteel EA  $          5.48 30.00%  $                 3.84 N/A N/A
CCAP1616 Panel, 146x146mmfits 160x160mmSteel EA  $        42.13 30.00%  $               29.49 N/A N/A
CCAP188 Panel, 164x69mmfits 175x80mmSteel EA  $          6.86 30.00%  $                 4.80 N/A N/A
CCAP2023 Panel, 185x215mmfits 200x230mmSteel EA  $        54.58 30.00%  $               38.21 N/A N/A
CCAP2212 Panel, 204x108mmfits 220x122mmSteel EA  $        43.50 30.00%  $               30.45 N/A N/A
CCAP2616 Panel, 246x146mmfits 260x160mmSteel EA  $        47.96 30.00%  $               33.57 N/A N/A
CCAP3323 Panel, 315x215mmfits 330x230mmSteel EA  $        78.57 30.00%  $               55.00 N/A N/A
CCAP3616 Panel, 346x146mmfits 360x160mmSteel EA  $        59.93 30.00%  $               41.95 N/A N/A
CCAP4031 Panel, 387x294mmfits 402x310mmSteel EA  $        93.40 30.00%  $               65.38 N/A N/A
CCAP6031 Panel, 585x294mmfits 600x310mmSteel EA  $      132.50 30.00%  $               92.75 N/A N/A
CCAP88 Panel, 64x69mmfits 75x80mmSteel EA  $          4.82 30.00%  $                 3.37 N/A N/A

CCC284014PD Encl., Pedestal/Swivel 
Cutout280x400x140mmAluminum EA  $   1,435.00 30.00%  $          1,004.50 N/A N/A

CCC284014PN Enclosure, Pendant Cutout280x400x140mmAluminum EA  $   1,398.00 30.00%  $             978.60 N/A N/A

CCC284014PNK Encl., Pendant, Swivel 
Cutout280x400x140mmAluminum EA  $   1,492.00 30.00%  $          1,044.40 N/A N/A
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CCC334014PD Encl., Pedestal/Swivel 
Cutout330x400x140mmAluminum EA  $   1,492.00 30.00%  $          1,044.40 N/A N/A

CCC334014PN Enclosure, Pendant Cutout330x400x140mmAluminum EA  $   1,456.00 30.00%  $          1,019.20 N/A N/A

CCC334026HPD Encl., Hng, Pend./Sw. 
Cutout330x400x268mmAluminum EA  $   2,783.00 30.00%  $          1,948.10 N/A N/A

CCC334026HPN Encl., Hinged, Pendant 
Cutout330x400x268mmAluminum EA  $   2,747.00 30.00%  $          1,922.90 N/A N/A

CCC334026HPNK Encl., Pendant, Swivel 
Cutout330x400x268mmAluminum EA  $   2,848.00 30.00%  $          1,993.60 N/A N/A

CCC425326HPD Encl., Hng, Ped./Sw. EA  $   3,093.00 30.00%  $          2,165.10 N/A N/A

CCC425326HPN Encl., Hinged, Pendant 
Cutout425x530x268mmAluminum EA  $   3,055.00 30.00%  $          2,138.50 N/A N/A

CCC425326HPNK Encl., Hng, Pend./Sw. 
Cutout425x530x268mmAluminum EA  $   3,154.00 30.00%  $          2,207.80 N/A N/A

CCC456029PD Encl., Pedestal/Swivel 
Cutout450x600x290mmAluminum EA  $   2,395.00 30.00%  $          1,676.50 N/A N/A

CCC456029PN Enclosure, Pendant Cutout450x600x290mmAluminum EA  $   2,357.00 30.00%  $          1,649.90 N/A N/A

CCC456029PNK Encl., Pendant, Swivel 
Cutout450x600x290mmAluminum EA  $   2,451.00 30.00%  $          1,715.70 N/A N/A

CCC48S302513 OI Enclosure, CS480 Mounting300x250x130mmSS 
Type 304 EA  $   1,107.00 30.00%  $             774.90 N/A N/A

CCC48S303513 OI Enclosure, CS480 Mounting300x350x130mmSS 
Type 304 EA  $   1,212.00 30.00%  $             848.40 N/A N/A

CCC48S354016 OI Enclosure, CS480 Mounting350x400x160mmSS 
Type 304 EA  $   1,359.00 30.00%  $             951.30 N/A N/A

CCC48S404016 OI Enclosure, CS480 Mounting400x400x160mmSS 
Type 304 EA  $   1,430.00 30.00%  $          1,001.00 N/A N/A

CCC48S405021 OI Enclosure, CS480 Mounting400x500x210mmSS 
Type 304 EA  $   1,528.00 30.00%  $          1,069.60 N/A N/A

CCC48S455521 OI Enclosure, CS480 Mounting450x500x210mmSS 
Type 304 EA  $   1,632.00 30.00%  $          1,142.40 N/A N/A

CCC48S505521 OI Enclosure, CS480 Mounting500x550x210mmSS 
Type 304 EA  $   1,767.00 30.00%  $          1,236.90 N/A N/A

CCC48S605521 OI Enclosure, CS480 Mounting600x550x210mmSS 
Type 304 EA  $   1,934.00 30.00%  $          1,353.80 N/A N/A

CCC60S354016 OI Enclosure, CS600 Mounting350x400x160mmSS 
Type 304 EA  $   1,359.00 30.00%  $             951.30 N/A N/A

CCC60S404016 OI Enclosure, CS600 Mounting400x400x160mmSS 
Type 304 EA  $   1,430.00 30.00%  $          1,001.00 N/A N/A

CCC60S405021 OI Enclosure, CS600 Mounting400x500x210mmSS 
Type 304 EA  $   1,528.00 30.00%  $          1,069.60 N/A N/A
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CCC60S455521 OI Enclosure, CS600 Mounting450x500x210mmSS 
Type 304 EA  $   1,632.00 30.00%  $          1,142.40 N/A N/A

CCC60S505521 OI Enclosure, CS600 Mounting500x550x210mmSS 
Type 304 EA  $   1,767.00 30.00%  $          1,236.90 N/A N/A

CCC60S605521 OI Enclosure, CS600 Mounting600x550x210mmSS 
Type 304 EA  $   1,934.00 30.00%  $          1,353.80 N/A N/A

CCC60S605530 OI Enclosure, CS600 Mounting600x550x300mmSS 
Type 304 EA  $   2,469.00 30.00%  $          1,728.30 N/A N/A

CCCP3025 Sub-Panelfits 300x250mmSteel EA  $        44.29 30.00%  $               31.00 N/A N/A
CCCP3035 Sub-Panelfits 300x350mmSteel EA  $        48.38 30.00%  $               33.87 N/A N/A
CCCP3540 Sub-Panelfits 350x400mmSteel EA  $        63.72 30.00%  $               44.60 N/A N/A
CCCP4040 Sub-Panelfits 400x400mmSteel EA  $        70.67 30.00%  $               49.47 N/A N/A
CCCP4050 Sub-Panelfits 400x500mmSteel EA  $        96.44 30.00%  $               67.51 N/A N/A
CCCP4555 Sub-Panelfits 450x500mmSteel EA  $      120.70 30.00%  $               84.49 N/A N/A
CCCP5055 Sub-Panelfits 500x550mmSteel EA  $      149.00 30.00%  $             104.30 N/A N/A
CCCP6055 Sub-Panelfits 600x550mmSteel EA  $      194.10 30.00%  $             135.87 N/A N/A
CCGK OI Grounding Kit EA  $        58.41 30.00%  $               40.89 N/A N/A
CCH2840 Rear Cover, Hinged, w Latchfits EA  $      365.90 30.00%  $             256.13 N/A N/A
CCH3340 Rear Cover, Hinged, w Latchfits EA  $      375.50 30.00%  $             262.85 N/A N/A
CCH4253 Rear Cover, Hinged, w Latchfits EA  $      393.80 30.00%  $             275.66 N/A N/A
CCH4560 Rear Cover, Hinged, w Latchfits EA  $      416.70 30.00%  $             291.69 N/A N/A
CCKBD Keyboard DrawerAluminum EA  $   3,109.00 30.00%  $          2,176.30 N/A N/A
CCLPBRD ClipboardSteel EA  $      229.10 30.00%  $             160.37 N/A N/A
CCMSPAD Mouse PadAluminum EA  $      375.60 30.00%  $             262.92 N/A N/A
CCPED Pedestal, CC3000AluminumLt Gray EA  $   2,750.00 30.00%  $          1,925.00 N/A N/A
CCPK18 Caster Plate Kit, (Qty 2)fits 18.00 deepSteel EA  $      185.80 30.00%  $             130.06 N/A N/A
CCPM4 Panel Conversion Kit (4)for Concept / NEMASteel EA  $        92.21 30.00%  $               64.55 N/A N/A
CCS1H5 Pendant Arm, Horizontal .5m longAluminum EA  $      652.70 30.00%  $             456.89 N/A N/A
CCS1H5V Pendant Arm, Horiz/Vert..5m longAluminum EA  $      935.00 30.00%  $             654.50 N/A N/A
CCS1H8 Pendant Arm, Horizontal .8m longAluminum EA  $      760.60 30.00%  $             532.42 N/A N/A
CCS1H8V Pendant Arm, Horiz/Vert..8m longAluminum EA  $   1,069.00 30.00%  $             748.30 N/A N/A
CCS1HDL Handle, Pendant Armfits Series 1 EA  $        67.02 30.00%  $               46.91 N/A N/A
CCS1KBF Keyboard Frame, Pend. Armfits Series 1Steel EA  $      286.20 30.00%  $             200.34 N/A N/A
CCS1KBT Keyboard Tray, Pendant Armfits Series 1Aluminum EA  $      303.00 30.00%  $             212.10 N/A N/A
CCS1MP Monitor Platform, Pendant Armfits Series 1Aluminum EA  $      378.90 30.00%  $             265.23 N/A N/A

CCS2EHDLG Elbow, H.Duty, Pendant Armfits 
45x60mmAluminumLt Gray EA  $      240.90 30.00%  $             168.63 N/A N/A

CCS2ESTLG Swivel Tilt/ 90 Elbow, P. Armfits 
45x60mmAluminumLt Gray EA  $   1,260.00 30.00%  $             882.00 N/A N/A

CCS2FC15LG Flange Coupling 15 Degreefits 45x60mmAluminumLt 
Gray EA  $      444.60 30.00%  $             311.22 N/A N/A
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CCS2FCLG Flange Coupling, Pendant Armfits 
45x60mmAluminumLt Gray EA  $      357.70 30.00%  $             250.39 N/A N/A

CCS2FEC15LG Flange Elbow Coupling 15 Degreefits 
45x60mmAluminumLt Gray EA  $      570.60 30.00%  $             399.42 N/A N/A

CCS2FECLG Flange Elbow Coupling, P. Armfits 
45x60mmAluminumLt Gray EA  $      445.00 30.00%  $             311.50 N/A N/A

CCS2IJLG Intermediate Joint, Pend. Armfits 
45x60mmAluminumLt Gray EA  $      649.60 30.00%  $             454.72 N/A N/A

CCS2PB Pedestal BaseAluminumLt Gray EA  $   1,202.00 30.00%  $             841.40 N/A N/A

CCS2RBB15LG Rotational Base Bracket 15 Degreefits 
45x60mmAluminumLt Gray EA  $      539.10 30.00%  $             377.37 N/A N/A

CCS2RBBLG Rotational Base Bracket fits 45x60mmAluminumLt 
Gray EA  $      435.20 30.00%  $             304.64 N/A N/A

CCS2RBLG Rotational Base, Pendant Armfits 
45x60mmAluminumLt Gray EA  $      539.90 30.00%  $             377.93 N/A N/A

CCS2SJLG Set-up Joint, Pendant Armfits 45x60mmAluminumLt 
Gray EA  $      815.00 30.00%  $             570.50 N/A N/A

CCS2STLG Swivel Tilt,Straight,Pend. Armfits 
45x60mmAluminumLt Gray EA  $      919.90 30.00%  $             643.93 N/A N/A

CCS2T10 Tube,Pendant Arm1000x45x60mmAluminum EA  $      188.20 30.00%  $             131.74 N/A N/A
CCS2T20 Tube,Pendant Arm2000x45x60mmAluminum EA  $      262.60 30.00%  $             183.82 N/A N/A
CCS2T5 Tube,Pendant Arm500x45x60mmAluminum EA  $        94.53 30.00%  $               66.17 N/A N/A

CCS2WFBLG Wall Flange/ Base Brkt. P. Armfits 
45x60mmAluminumLt Gray EA  $      231.30 30.00%  $             161.91 N/A N/A

CCS2WJHLG Wall Joint, Horizontal, P. Armfits 
45x60mmAluminumLt Gray EA  $      592.10 30.00%  $             414.47 N/A N/A

CCS2WJVLG Wall Joint, Vertical, P. Armfits 45x60mmAluminumLt 
Gray EA  $      551.60 30.00%  $             386.12 N/A N/A

CCS568AA15LG Angle Adapter 15 deg, P. Armfits 50,60,80mm 
sqAluminumLt Gray EA  $      169.60 30.00%  $             118.72 N/A N/A

CCS814RL Rotation Limiter, Pendant Armfits 80sq,80x140mm 
Steel EA  $      238.30 30.00%  $             166.81 N/A N/A

CCS8BBLG Base Bracket, Pendant Armfits 80x80mmSteelLt Gray EA  $      697.30 30.00%  $             488.11 N/A N/A
CCS8ELLG Elbow, Pendant Armfits 80x80mmAluminumLt Gray EA  $      691.20 30.00%  $             483.84 N/A N/A

CCS8FCLG Flange Coupling, Pendant Armfits 
80x80mmAluminumLt Gray EA  $      847.50 30.00%  $             593.25 N/A N/A

CCS8FECLG Flange Elbow Coupling, P. Armfits 
80x80mmAluminumLt Gray EA  $   1,322.00 30.00%  $             925.40 N/A N/A

CCS8IJRLG Intermediate Joint, Pend. Armfits 80x80mmSteelLt EA  $   1,618.00 30.00%  $          1,132.60 N/A N/A

CCS8PBLG Pedestal Base, Pendant Armfits 80x80mmAluminumLt 
Gray EA  $   1,533.00 30.00%  $          1,073.10 N/A N/A

CCS8SJLG Set-up Joint, Pendant Armfits 80x80mmSteelLt Gray EA  $   2,052.00 30.00%  $          1,436.40 N/A N/A
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CCS8STBLG Swivel Tilt, Pendant Armfits 80x80mmAluminumLt 
Gray EA  $   1,552.00 30.00%  $          1,086.40 N/A N/A

CCS8T10 Tube,Pendant Arm991x80x80mmSteelLt Gray EA  $      422.80 30.00%  $             295.96 N/A N/A
CCS8T20 Tube,Pendant Arm1988x80x80mmSteelLt Gray EA  $      657.10 30.00%  $             459.97 N/A N/A
CCS8T5 Tube,Pendant Arm489x80x80mmSteelLt Gray EA  $      296.50 30.00%  $             207.55 N/A N/A

CCS8WFLG Wall Flange, Pendant Armfits 80x80mmAluminumLt 
Gray EA  $      574.40 30.00%  $             402.08 N/A N/A

CCS8WJCRLG Cable Wall Joint, Pendant Armfits 80x80mmSteelLt 
Gray EA  $   1,987.00 30.00%  $          1,390.90 N/A N/A

CCS8WJRLG Wall Joint, Pendant Armfits 80x80mmSteelLt Gray EA  $   1,574.00 30.00%  $          1,101.80 N/A N/A
CCSK5557F2 Front Plate for Nematronfits 550x570mmAluminum EA  $      378.20 30.00%  $             264.74 N/A N/A
CCSK5557F3 Front Plate for TCPfits 550x570mmAluminum EA  $      378.20 30.00%  $             264.74 N/A N/A
CCSPBLF Levelers(2) fits Ped. BaseRubber EA  $      125.40 30.00%  $               87.78 N/A N/A
CCSPBWF Casters, Fixed (2)fits Ped. BaseRubber EA  $      137.70 30.00%  $               96.39 N/A N/A
CCSPBWS Casters, Swivel (2)fits Ped. BaseRubber EA  $      203.00 30.00%  $             142.10 N/A N/A
CCSS48AC15 Angle coupling, 15 degfits 48.3mm TubeSS Type 304 EA  $      728.90 30.00%  $             510.23 N/A N/A

CCSS48ACBB Base Bracket Angle Couplingfits 48.3mm TubeSS Type 
304 EA  $      845.80 30.00%  $             592.06 N/A N/A

CCSS48BB Wall Flange / Base Bracketfits 48.3mm TubeSS Type 
304 EA  $      641.70 30.00%  $             449.19 N/A N/A

CCSS48BBCRE Base Brkt Coupling, Rotary Extfits 48.3mm TubeSS 
Type 304 EA  $   1,822.00 30.00%  $          1,275.40 N/A N/A

CCSS48BBCRI Base Brkt Coupling, Rotary Intfits 48.3mm TubeSS 
Type 304 EA  $   1,739.00 30.00%  $          1,217.30 N/A N/A

CCSS48BBRE Base Bracket, Rotary, Extfits 48.3mm TubeSS Type EA  $   1,933.00 30.00%  $          1,353.10 N/A N/A
CCSS48BBRI Base Bracket, Rotary, Intfits 48.3mm TubeSS Type 304 EA  $   1,851.00 30.00%  $          1,295.70 N/A N/A
CCSS48CS Connection Sleevefits 48.3mm TubeSS Type 304 EA  $      584.20 30.00%  $             408.94 N/A N/A
CCSS48FC Coupling, Flangefits 48.3mm TubeSS Type 304 EA  $      915.70 30.00%  $             640.99 N/A N/A
CCSS48T100 Tube, Suspension 48.3mm dia1000mm longSS Type EA  $      418.80 30.00%  $             293.16 N/A N/A
CCSS48T125 Tube, Suspension 48.3mm dia1250mm longSS Type EA  $      501.60 30.00%  $             351.12 N/A N/A
CCSS48T150 Tube, Suspension 48.3mm dia1500mm longSS Type EA  $      599.20 30.00%  $             419.44 N/A N/A
CCSS48T25 Tube, Suspension 48.3mm dia250mm longSS Type 304 EA  $      161.00 30.00%  $             112.70 N/A N/A
CCSS48T50 Tube, Suspension 48.3mm dia500mm longSS Type 304 EA  $      239.00 30.00%  $             167.30 N/A N/A
CCSS48T75 Tube, Suspension 48.3mm dia750mm longSS Type 304 EA  $      319.40 30.00%  $             223.58 N/A N/A
CCSS48TLB25 Tube, L-bent 48.3mm dia250x250mmSS Type 304 EA  $      663.70 30.00%  $             464.59 N/A N/A
CCSS48TLB50 Tube, L-bent 48.3mm dia500x500mmSS Type 304 EA  $      830.90 30.00%  $             581.63 N/A N/A
CCSS48WJC Wall Joint Couplingfits 48.3mm TubeSS Type 304 EA  $   3,410.00 30.00%  $          2,387.00 N/A N/A
CCSS48WJRV Wall Joint Consolefits 48.3mm TubeSS Type 304 EA  $   2,850.00 30.00%  $          1,995.00 N/A N/A
CCSS48WJV Wall Joint, Vertfits 48.3mm TubeSS Type 304 EA  $   3,521.00 30.00%  $          2,464.70 N/A N/A
CCSSBBT Base Bracket, Rotatingfits 60.3mm TubeSS Type 304 EA  $   2,758.00 30.00%  $          1,930.60 N/A N/A
CCSSE Elbow, 90 degfits 60.3mm TubeSS Type 304 EA  $   2,111.00 30.00%  $          1,477.70 N/A N/A
CCSSEC Elbow Coupling, 90 degfits 60.3mm TubeSS Type 304 EA  $   2,627.00 30.00%  $          1,838.90 N/A N/A
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CCSSFC Couplingfits 60.3mm TubeSS Type 304 EA  $   2,050.00 30.00%  $          1,435.00 N/A N/A
CCSSHDL Handle Pkg (2) Straightfits C. EnclosuresSS Type 304 EA  $      692.20 30.00%  $             484.54 N/A N/A
CCSSKBT Keyboard Trayfits C. EnclosuresSS Type 304 EA  $      281.90 30.00%  $             197.33 N/A N/A
CCSSSJ Set-up Jointfits 60.3mm TubeSS Type 304 EA  $   3,479.00 30.00%  $          2,435.30 N/A N/A
CCSST100 Tube, Suspension 60.3mm dia1000mm longSS Type EA  $      657.80 30.00%  $             460.46 N/A N/A
CCSST125 Tube, Suspension 60.3mm dia1250mm longSS Type EA  $      799.40 30.00%  $             559.58 N/A N/A
CCSST150 Tube, Suspension 60.3mm dia1500mmlongSS Type EA  $      939.80 30.00%  $             657.86 N/A N/A
CCSST25 Tube, Suspension 60.3mm dia250mm longSS Type 304 EA  $      209.30 30.00%  $             146.51 N/A N/A
CCSST50 Tube, Suspension 60.3mm dia500mm longSS Type 304 EA  $      345.70 30.00%  $             241.99 N/A N/A
CCSST75 Tube, Suspension 60.3mm dia750mm longSS Type 304 EA  $      601.10 30.00%  $             420.77 N/A N/A
CCSSTL10050 Tube, 48mm dia., L-bent1000x500mmSS Type 304 EA  $   1,280.00 30.00%  $             896.00 N/A N/A
CCSSTL5024 Tube, 48mm dia., L-bent500x240mmSS Type 304 EA  $   1,046.00 30.00%  $             732.20 N/A N/A
CCSSTU502450 Tube, 48mm dia., U-bent500x240x500mmSS Type 304 EA  $   1,707.00 30.00%  $          1,194.90 N/A N/A
CCSSTU802480 Tube, 48mm dia., U-bent1000x500x800mmSS Type EA  $   2,365.00 30.00%  $          1,655.50 N/A N/A

CCSSWFB Wall Flange / Base Bracketfits 60.3mm TubeSS Type 
304 EA  $   1,688.00 30.00%  $          1,181.60 N/A N/A

CCSSWJ Wall Joint, Horizontalfits 60.3mm TubeSS Type 304 EA  $   7,570.00 30.00%  $          5,299.00 N/A N/A
CCUSB USB Interface EA  $      280.90 30.00%  $             196.63 N/A N/A
CDACCDR Drive Access DoorSteel EA  $      158.90 30.00%  $             111.23 N/A N/A
CDR3P12 DIN Rail Kit, (3) DIN3-T35x7.5fits 12.00Steel EA  $      156.30 30.00%  $             109.41 N/A N/A
CDR3P16 DIN Rail Kit, (3) DIN3-T35x7.5fits 16.00Steel EA  $      174.90 30.00%  $             122.43 N/A N/A
CDR3P20 DIN Rail Kit, (3) DIN3-T35x7.5fits 20.00Steel EA  $      197.80 30.00%  $             138.46 N/A N/A
CDR3P24 DIN Rail Kit, (3) DIN3-T35x7.5fits 24.00Steel EA  $      218.70 30.00%  $             153.09 N/A N/A

CDSC20228 Type 12 Disconnect 
Enclosure20.00x22.00x8.00SteelGray EA  $      858.00 30.00%  $             600.60 N/A N/A

CDSC20228LG Type 12 Disconnect Enclosure20.00x22.00x8.00SteelLt 
Gray EA  $      875.10 30.00%  $             612.57 N/A N/A

CDSC20228SS Disconnect Type 4X Enclosure20.00x22.00x8.00SS 
Type 304 EA  $   2,586.00 30.00%  $          1,810.20 N/A N/A

CDSC24228 Type 12 Disconnect 
Enclosure24.00x22.00x8.00SteelGray EA  $      907.80 30.00%  $             635.46 N/A N/A

CDSC24228LG Type 12 Disconnect Enclosure24.00x22.00x8.00SteelLt 
Gray EA  $      925.90 30.00%  $             648.13 N/A N/A

CDSC24228SS Disconnect Type 4X Enclosure24.00x22.00x8.00SS 
Type 304 EA  $   2,732.00 30.00%  $          1,912.40 N/A N/A

CDSC24268 Type 12 Disconnect 
Enclosure24.00x26.00x8.00SteelGray EA  $      961.20 30.00%  $             672.84 N/A N/A

CDSC24268LG Type 12 Disconnect Enclosure24.00x26.00x8.00SteelLt 
Gray EA  $      980.20 30.00%  $             686.14 N/A N/A

CDSC24268SS Disconnect Type 4X Enclosure24.00x26.00x8.00SS 
Type 304 EA  $   2,892.00 30.00%  $          2,024.40 N/A N/A
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CDSC30268 Type 12 Disconnect 
Enclosure30.00x26.00x8.00SteelGray EA  $   1,047.00 30.00%  $             732.90 N/A N/A

CDSC30268LG Type 12 Disconnect Enclosure30.00x26.00x8.00SteelLt 
Gray EA  $   1,067.00 30.00%  $             746.90 N/A N/A

CDSC30268SS Disconnect Type 4X Enclosure30.00x26.00x8.00SS 
Type 304 EA  $   3,150.00 30.00%  $          2,205.00 N/A N/A

CDSC36268 Type 12 Disconnect 
Enclosure36.00x26.00x8.00SteelGray EA  $   1,133.00 30.00%  $             793.10 N/A N/A

CDSC36268LG Type 12 Disconnect Enclosure36.00x26.00x8.00SteelLt 
Gray EA  $   1,156.00 30.00%  $             809.20 N/A N/A

CDSC36268SS Disconnect Type 4X Enclosure36.00x26.00x8.00SS 
Type 304 EA  $   3,248.00 30.00%  $          2,273.60 N/A N/A

CDSC36328 Type 12 Disconnect 
Enclosure36.00x32.00x8.00SteelGray EA  $   1,243.00 30.00%  $             870.10 N/A N/A

CDSC36328LG Type 12 Disconnect Enclosure36.00x32.00x8.00SteelLt 
Gray EA  $   1,268.00 30.00%  $             887.60 N/A N/A

CDSC36328SSR Disconnect Type 4X Enclosure36.00x32.00x8.00SS 
Type 304 EA  $   3,438.00 30.00%  $          2,406.60 N/A N/A

CDSC423212 Type 12 Disconnect 
Enclosure42.00x32.00x12.00SteelGray EA  $   1,466.00 30.00%  $          1,026.20 N/A N/A

CDSC423212LG Type 12 Disconnect 
Enclosure42.00x32.00x12.00SteelLt Gray EA  $   1,498.00 30.00%  $          1,048.60 N/A N/A

CDSC423212SSR Disconnect Type 4X Enclosure42.00x32.00x12.00SS 
Type 304 EA  $   4,797.00 30.00%  $          3,357.90 N/A N/A

CDSC423812 Type 12 Disconnect 
Enclosure42.00x38.00x12.00SteelGray EA  $   1,602.00 30.00%  $          1,121.40 N/A N/A

CDSC423812LG Type 12 Disconnect 
Enclosure42.00x38.00x12.00SteelLt Gray EA  $   1,636.00 30.00%  $          1,145.20 N/A N/A

CDSC423812SSR Disconnect Type 4X Enclosure42.00x38.00x12.00SS 
Type 304 EA  $   4,899.00 30.00%  $          3,429.30 N/A N/A

CDSC483812 Type 12 Disconnect 
Enclosure48.00x38.00x12.00SteelGray EA  $   1,730.00 30.00%  $          1,211.00 N/A N/A

CDSC483812LG Type 12 Disconnect 
Enclosure48.00x38.00x12.00SteelLt Gray EA  $   1,768.00 30.00%  $          1,237.60 N/A N/A

CDSC483812SSR Disconnect Type 4X Enclosure48.00x38.00x12.00SS 
Type 304 EA  $   5,283.00 30.00%  $          3,698.10 N/A N/A

CDSC603812 Type 12 Disconnect 
Enclosure60.00x38.00x12.00SteelGray EA  $   1,980.00 30.00%  $          1,386.00 N/A N/A

CDSC603812LG Type 12 Disconnect 
Enclosure60.00x38.00x12.00SteelLt Gray EA  $   2,021.00 30.00%  $          1,414.70 N/A N/A

CDSC603812SSR Disconnect Type 4X Enclosure60.00x38.00x12.00SS 
Type 304 EA  $   6,209.00 30.00%  $          4,346.30 N/A N/A
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CE0316101 CONDNST EVAP; CE-0316-
1012.00x2.00x2.00SteelGray EA  $      611.00 30.00%  $             427.70 N/A N/A

CE0416001 CONDNST EVAP; CE-0416-
0016.00x8.00x10.00SteelGray EA  $      611.00 30.00%  $             427.70 N/A N/A

CE0416001U CONDNST EVAP; CE-0416-
001U2.00x2.00x2.00SteelGray EA  $      611.00 30.00%  $             427.70 N/A N/A

CE0416003 CONDNST EVAP; CE-04166-
0032.00x2.00x2.00SteelGray EA  $      611.00 30.00%  $             427.70 N/A N/A

CE0426001 CONDNST EVAP; CE-0426-
0012.00x2.00x2.00SteelGray EA  $      611.00 30.00%  $             427.70 N/A N/A

CE0426002 CONDNST EVAP; CE-0426-
0022.00x2.00x2.00SteelGray EA  $      611.00 30.00%  $             427.70 N/A N/A

CE0426008 CONDNST EVAP; CE-0426-
0082.00x2.00x2.00SteelGray EA  $      859.10 30.00%  $             601.37 N/A N/A

CE0426011 CONDNST EVAP; CE-0426-
0112.00x2.00x2.00SteelGray EA  $      611.00 30.00%  $             427.70 N/A N/A

CFC382416SS CONCEPT Console, 1 Door38.00x24.00x15.00SS 
Type 304 EA  $   8,759.00 30.00%  $          6,131.30 N/A N/A

CFC383616SS CONCEPT Console, 1 Door38.00x36.00x15.00SS 
Type 304 EA  $   9,426.00 30.00%  $          6,598.20 N/A N/A

CFC482423SS CONCEPT Console, 1 Door48.00x24.00x18.00SS 
Type 304 EA  $ 11,470.00 30.00%  $          8,029.00 N/A N/A

CFC483623SS CONCEPT Console, 1 Door48.00x36.00x18.00SS 
Type 304 EA  $ 12,140.00 30.00%  $          8,498.00 N/A N/A

CFM12126 Flush-Mount Type 4/12 
Encl.12.00x12.00x6.00SteelGray EA  $      570.10 30.00%  $             399.07 N/A N/A

CFM12126LG Flush-Mount Type 4/12 Encl.12.00x12.00x6.00SteelLt 
Gray EA  $      570.10 30.00%  $             399.07 N/A N/A

CFM16126 Flush-Mount Type 4/12 
Encl.16.00x12.00x6.00SteelGray EA  $      598.30 30.00%  $             418.81 N/A N/A

CFM16126LG Flush-Mount Type 4/12 Encl.16.00x12.00x6.00SteelLt 
Gray EA  $      598.30 30.00%  $             418.81 N/A N/A

CFM20166 Flush-Mount Type 4/12 
Encl.20.00x16.00x6.00SteelGray EA  $      690.10 30.00%  $             483.07 N/A N/A

CFM20166LG Flush-Mount Type 4/12 Encl.20.00x16.00x6.00SteelLt 
Gray EA  $      690.10 30.00%  $             483.07 N/A N/A

CFM20206 Flush-Mount Type 4/12 
Encl.20.00x20.00x6.00SteelGray EA  $      744.90 30.00%  $             521.43 N/A N/A

CFM20206LG Flush-Mount Type 4/12 Encl.20.00x20.00x6.00SteelLt 
Gray EA  $      744.90 30.00%  $             521.43 N/A N/A

CFM24208 Flush-Mount Type 4/12 
Encl.24.00x20.00x8.00SteelGray EA  $      845.50 30.00%  $             591.85 N/A N/A
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CFM24208LG Flush-Mount Type 4/12 Encl.24.00x20.00x8.00SteelLt 
Gray EA  $      845.50 30.00%  $             591.85 N/A N/A

CFM24248 Flush-Mount Type 4/12 
Encl.24.00x24.00x8.00SteelGray EA  $      912.30 30.00%  $             638.61 N/A N/A

CFM24248LG Flush-Mount Type 4/12 Encl.24.00x24.00x8.00SteelLt 
Gray EA  $      912.30 30.00%  $             638.61 N/A N/A

CFM30248 Flush-Mount Type 4/12 
Encl.30.00x24.00x8.00SteelGray EA  $   1,013.00 30.00%  $             709.10 N/A N/A

CFM30248LG Flush-Mount Type 4/12 Encl.30.00x24.00x8.00SteelLt 
Gray EA  $   1,013.00 30.00%  $             709.10 N/A N/A

CHDLK Handle KitSteel EA  $      319.90 30.00%  $             223.93 N/A N/A

CHJ1008HWPL1LG Flat Hinged Latch Clear Cvr 
Encl9.71x7.21x4.3Fiberglass EA  $      288.80 30.00%  $             202.16 N/A N/A

CHJ1210HWPL2LG Flat Hinged Latch Clear Cvr 
Encl11.68x9.69x4.62Fiberglass EA  $      339.70 30.00%  $             237.79 N/A N/A

CHJ1412HWPL2LG Flat Hinged Latch Clear Cvr 
Encl13.81x11.81x5.99Fiberglass EA  $      451.90 30.00%  $             316.33 N/A N/A

CHJ1614HWPL2LG Flat Hinged Latch Clear Cvr 
Encl15.81x13.81x5.99Fiberglass EA  $      496.40 30.00%  $             347.48 N/A N/A

CHJ1816HWPL2LG Flat Hinged Latch Clear Cvr 
Encl17.81x15.81x8.86Fiberglass EA  $      608.90 30.00%  $             426.23 N/A N/A

CHJ606HWPL1LG Flat Hinged Latch Clear Cvr 
Encl5.71x5.72x4.05Fiberglass EA  $      243.60 30.00%  $             170.52 N/A N/A

CHJ806HWPL1LG Flat Hinged Latch Clear Cvr 
Encl7.71x5.72x4.05Fiberglass EA  $      252.30 30.00%  $             176.61 N/A N/A

CHLOCC4 Hinge Kit, Lift offAluminum EA  $      209.10 30.00%  $             146.37 N/A N/A
CHS6060 Hole Seal, for CONCEPTSteel EA  $        28.81 30.00%  $               20.17 N/A N/A
CKBC24 Keyboard Box10.00x23.30x4.79SteelGray EA  $   1,707.00 30.00%  $          1,194.90 N/A N/A
CKBC26535 Keyboard Compartment264x530x52mmAluminum EA  $   1,460.00 30.00%  $          1,022.00 N/A N/A
CKBC26605 Keyboard Compartment264x600x52mmAluminum EA  $   1,519.00 30.00%  $          1,063.30 N/A N/A
CKBT Keyboard TraySteel EA  $      194.30 30.00%  $             136.01 N/A N/A
CLKDBM3 Insert and KeyDouble Bit EA  $        33.19 30.00%  $               23.23 N/A N/A
CLKSLOT Slotted Insert No KeySteel EA  $        24.43 30.00%  $               17.10 N/A N/A
CLKSM7 Insert and Key7mm Square EA  $        33.19 30.00%  $               23.23 N/A N/A
CLKTM7 Insert and Key7mm Triangle EA  $        33.19 30.00%  $               23.23 N/A N/A
CMC12 Mounting Channels (Qty 2)fits 12.00Steel EA  $      122.60 30.00%  $               85.82 N/A N/A
CMC16 Mounting Channels (Qty 2)fits 16.00Steel EA  $      137.30 30.00%  $               96.11 N/A N/A
CMC20 Mounting Channels (Qty 2)fits 20.00Steel EA  $      152.10 30.00%  $             106.47 N/A N/A
CMC24 Mounting Channels (Qty 2)fits 24.00Steel EA  $      167.10 30.00%  $             116.97 N/A N/A
CMC60 Mounting Channels (Qty 2)fits 60.00Steel EA  $      300.50 30.00%  $             210.35 N/A N/A
CMFK Mounting Foot Kit (Qty 4)fits Concept EncSteel EA  $        45.09 30.00%  $               31.56 N/A N/A
CMFKSS Mounting Foot Kit (Qty 4)fits Concept EncSS Type 304 EA  $      119.00 30.00%  $               83.30 N/A N/A
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CMTGFT Mounting Foot Kit (Qty 4)fits Concept EncPlastic EA  $        32.19 30.00%  $               22.53 N/A N/A
CP1212 Panel, 10.20x10.20fits 12.00x12.00SteelWhite EA  $        24.25 30.00%  $               16.98 N/A N/A
CP1212G Panel, 10.20x10.20fits 12.00x12.00Steel EA  $        18.22 30.00%  $               12.75 N/A N/A
CP1612 Panel, 14.20x10.20fits 16.00x12.00SteelWhite EA  $        31.21 30.00%  $               21.85 N/A N/A
CP1612G Panel, 14.20x10.20fits 16.00x12.00Steel EA  $        23.44 30.00%  $               16.41 N/A N/A
CP1616 Panel, 14.20x14.20fits 16.00x16.00SteelWhite EA  $        60.47 30.00%  $               42.33 N/A N/A
CP1616G Panel, 14.20x14.20fits 16.00x16.00Steel EA  $        60.47 30.00%  $               42.33 N/A N/A
CP2012 CONCEPT Panelfits 20.00x12.00SteelWhite EA  $        55.74 30.00%  $               39.02 N/A N/A
CP2012G CONCEPT Panelfits 20.00x12.00Steel EA  $        69.65 30.00%  $               48.76 N/A N/A
CP2014 CONCEPT Panelfits 20.00x14.00SteelWhite EA  $        62.72 30.00%  $               43.90 N/A N/A
CP2014G CONCEPT Panelfits 20.00x14.00Steel EA  $        86.54 30.00%  $               60.58 N/A N/A
CP2016 Panel, 18.20x14.20fits 20.00x16.00SteelWhite EA  $        69.66 30.00%  $               48.76 N/A N/A
CP2016G Panel, 18.20x14.20fits 20.00x16.00Steel EA  $        69.66 30.00%  $               48.76 N/A N/A
CP2020 Panel, 18.20x18.20fits 20.00x20.00SteelWhite EA  $        83.59 30.00%  $               58.51 N/A N/A
CP2020G Panel, 18.20x18.20fits 20.00x20.00Steel EA  $        83.59 30.00%  $               58.51 N/A N/A
CP2020W Panel Wood 18.20x18.2030.20x18.20x0.00Wood EA  $        80.36 30.00%  $               56.25 N/A N/A
CP2416 Panel, 22.20x14.20fits 24.00x16.00SteelWhite EA  $        82.83 30.00%  $               57.98 N/A N/A
CP2416G Panel, 22.20x14.20fits 24.00x16.00Steel EA  $        82.83 30.00%  $               57.98 N/A N/A
CP2420 Panel, 22.20x18.20fits 24.00x20.00SteelWhite EA  $      106.80 30.00%  $               74.76 N/A N/A
CP2420G Panel, 22.20x18.20fits 24.00x20.00Steel EA  $      106.80 30.00%  $               74.76 N/A N/A
CP2424 Panel, 22.20x22.20fits 24.00x24.00SteelWhite EA  $      124.10 30.00%  $               86.87 N/A N/A
CP2424G Panel, 22.20x22.20fits 24.00x24.00Steel EA  $      124.10 30.00%  $               86.87 N/A N/A
CP2442 Panel, 22.20x40.20fits 24.00x42.00SteelWhite EA  $      207.30 30.00%  $             145.11 N/A N/A
CP2442G Panel, 22.20x40.20fits 24.00x42.00Steel EA  $      207.30 30.00%  $             145.11 N/A N/A
CP2535 CONCEPT Door Panelfits 25.00x35.00SteelWhite EA  $        75.70 30.00%  $               52.99 N/A N/A

CP253512 CONCEPT OI Enc, Black 
Trim250x350x120mmSteelLt Gray EA  $      729.60 30.00%  $             510.72 N/A N/A

CP253512B CONCEPT OI Enc, Blue Trim250x350x120mmSteelLt 
Gray EA  $      751.90 30.00%  $             526.33 N/A N/A

CP2535G CONCEPT Door Panelfits 25.00x35.00Steel EA  $        75.70 30.00%  $               52.99 N/A N/A
CP3020 Panel, 28.20x18.20fits 30.00x20.00SteelWhite EA  $      131.80 30.00%  $               92.26 N/A N/A
CP3020G Panel, 28.20x18.20fits 30.00x20.00Steel EA  $      131.80 30.00%  $               92.26 N/A N/A
CP3024 Panel, 28.20x22.20fits 30.00x24.00SteelWhite EA  $      149.80 30.00%  $             104.86 N/A N/A
CP3024G Panel, 28.20x22.20fits 30.00x24.00Steel EA  $      149.80 30.00%  $             104.86 N/A N/A
CP3030 Panel, 28.20x28.20fits 30.00x30.00SteelWhite EA  $      198.40 30.00%  $             138.88 N/A N/A
CP3030G Panel, 28.20x28.20fits 30.00x30.00Steel EA  $      198.40 30.00%  $             138.88 N/A N/A
CP3040 CONCEPT Door Panelfits 30.00x40.00SteelWhite EA  $        77.92 30.00%  $               54.54 N/A N/A

CP304012 CONCEPT OI Enc, Black 
Trim300x400x120mmSteelLt Gray EA  $      933.30 30.00%  $             653.31 N/A N/A

CP304012B CONCEPT OI Enc, Blue Trim300x400x120mmSteelLt 
Gray EA  $      961.40 30.00%  $             672.98 N/A N/A

CP3040G CONCEPT Door Panelfits 30.00x40.00Steel EA  $        77.92 30.00%  $               54.54 N/A N/A
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CP3048 Panel, 28.20x46.20fits 30.00x48.00SteelWhite EA  $      304.20 30.00%  $             212.94 N/A N/A
CP3048G Panel, 28.20x46.20fits 30.00x48.00Steel EA  $      304.20 30.00%  $             212.94 N/A N/A
CP3060 Panel, 28.20x58.20fits 30.00x60.00SteelWhite EA  $      370.90 30.00%  $             259.63 N/A N/A
CP3060G Panel, 28.20x58.20fits 30.00x60.00Steel EA  $      370.90 30.00%  $             259.63 N/A N/A

CP3220 Panel Steel 30.20x18.20 
White30.20x18.20x0.00SteelWhite EA  $      107.20 30.00%  $               75.04 N/A N/A

CP3220W Panel Wood 30.20x18.2042.20x18.20x0.00Wood EA  $      107.20 30.00%  $               75.04 N/A N/A
CP3235 CONCEPT Door Panelfits 32.00x35.00SteelWhite EA  $        77.74 30.00%  $               54.42 N/A N/A

CP323512 CONCEPT OI Enc, Black 
Trim320x350x120mmSteelLt Gray EA  $      891.10 30.00%  $             623.77 N/A N/A

CP323512B CONCEPT OI Enc, Blue Trim320x350x120mmSteelLt 
Gray EA  $      917.50 30.00%  $             642.25 N/A N/A

CP3235G CONCEPT Door Panelfits 32.00x35.00Steel EA  $        77.74 30.00%  $               54.42 N/A N/A
CP3545 CONCEPT Door Panelfits 35.00x45.00SteelWhite EA  $        80.67 30.00%  $               56.47 N/A N/A

CP354512 CONCEPT OI Enc, Black 
Trim350x450x120mmSteelLt Gray EA  $      910.00 30.00%  $             637.00 N/A N/A

CP354512B CONCEPT OI Enc, Blue Trim350x450x120mmSteelLt 
Gray EA  $      937.20 30.00%  $             656.04 N/A N/A

CP354518 CONCEPT OI Enc, Black 
Trim350x450x180mmSteelLt Gray EA  $   1,084.00 30.00%  $             758.80 N/A N/A

CP354518B CONCEPT OI Enc, Blue Trim350x450x180mmSteelLt 
Gray EA  $   1,116.00 30.00%  $             781.20 N/A N/A

CP354530 CONCEPT OI Enc, Black 
Trim350x450x300mmSteelLt Gray EA  $   1,084.00 30.00%  $             758.80 N/A N/A

CP354530B CONCEPT OI Enc, Blue Trim350x450x300mmSteelLt 
Gray EA  $   1,116.00 30.00%  $             781.20 N/A N/A

CP3545G CONCEPT Door Panelfits 35.00x45.00Steel EA  $        80.67 30.00%  $               56.47 N/A N/A
CP3624 Panel, 34.20x22.20fits 36.00x24.00SteelWhite EA  $      175.20 30.00%  $             122.64 N/A N/A
CP3624G Panel, 34.20x22.20fits 36.00x24.00Steel EA  $      175.20 30.00%  $             122.64 N/A N/A
CP3630 Panel, 34.20x28.20fits 36.00x30.00SteelWhite EA  $      231.40 30.00%  $             161.98 N/A N/A
CP3630G Panel, 34.20x28.20fits 36.00x30.00Steel EA  $      231.40 30.00%  $             161.98 N/A N/A
CP3636 Panel, 34.20x34.20fits 36.00x36.00SteelWhite EA  $      270.60 30.00%  $             189.42 N/A N/A
CP3636G Panel, 34.20x34.20fits 36.00x36.00Steel EA  $      270.60 30.00%  $             189.42 N/A N/A
CP3740 CONCEPT Door Panelfits 37.00x40.00SteelWhite EA  $        80.33 30.00%  $               56.23 N/A N/A

CP374012 CONCEPT OI Enc, Black 
Trim370x400x120mmSteelLt Gray EA  $      872.00 30.00%  $             610.40 N/A N/A

CP374012B CONCEPT OI Enc, Blue Trim370x400x120mmSteelLt 
Gray EA  $      898.40 30.00%  $             628.88 N/A N/A

CP3740G CONCEPT Door Panelfits 37.00x40.00Steel EA  $        80.33 30.00%  $               56.23 N/A N/A
CP4050 CONCEPT Door Panelfits 40.00x50.00SteelWhite EA  $        86.03 30.00%  $               60.22 N/A N/A

CP405012 CONCEPT OI Enc, Black 
Trim400x500x120mmSteelLt Gray EA  $   1,107.00 30.00%  $             774.90 N/A N/A
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CP405012B CONCEPT OI Enc, Blue Trim400x500x120mmSteelLt 
Gray EA  $   1,140.00 30.00%  $             798.00 N/A N/A

CP405018 CONCEPT OI Enc, Black 
Trim400x500x180mmSteelLt Gray EA  $   1,112.00 30.00%  $             778.40 N/A N/A

CP405018B CONCEPT OI Enc, Blue Trim400x500x180mmSteelLt 
Gray EA  $   1,145.00 30.00%  $             801.50 N/A N/A

CP405030 CONCEPT OI Enc, Black 
Trim400x500x300mmSteelLt Gray EA  $   1,111.00 30.00%  $             777.70 N/A N/A

CP405030B CONCEPT OI Enc, Blue Trim400x500x300mmSteelLt 
Gray EA  $   1,145.00 30.00%  $             801.50 N/A N/A

CP4050G CONCEPT Door Panelfits 40.00x50.00Steel EA  $        86.03 30.00%  $               60.22 N/A N/A
CP4230 Panel, 40.20x28.20fits 42.00x30.00SteelWhite EA  $      271.30 30.00%  $             189.91 N/A N/A
CP4230G Panel, 40.20x28.20fits 42.00x30.00Steel EA  $      271.30 30.00%  $             189.91 N/A N/A
CP4236 Panel, 40.20x34.20fits 42.00x36.00SteelWhite EA  $      318.60 30.00%  $             223.02 N/A N/A
CP4236G Panel, 40.20x34.20fits 42.00x36.00Steel EA  $      318.60 30.00%  $             223.02 N/A N/A
CP4245 CONCEPT Door Panelfits 42.00x45.00SteelWhite EA  $        85.41 30.00%  $               59.79 N/A N/A

CP424512 CONCEPT OI Enc, Black 
Trim420x450x120mmSteelLt Gray EA  $      909.00 30.00%  $             636.30 N/A N/A

CP424512B CONCEPT OI Enc, Blue Trim420x450x120mmSteelLt 
Gray EA  $      936.50 30.00%  $             655.55 N/A N/A

CP424518 CONCEPT OI Enc, Black 
Trim420x450x180mmSteelLt Gray EA  $   1,071.00 30.00%  $             749.70 N/A N/A

CP424518B CONCEPT OI Enc, Blue Trim420x450x180mmSteelLt 
Gray EA  $   1,104.00 30.00%  $             772.80 N/A N/A

CP424530 CONCEPT OI Enc, Black 
Trim420x450x300mmSteelLt Gray EA  $   1,071.00 30.00%  $             749.70 N/A N/A

CP424530B CONCEPT OI Enc, Blue Trim420x450x300mmSteelLt 
Gray EA  $   1,104.00 30.00%  $             772.80 N/A N/A

CP4245G CONCEPT Door Panelfits 42.00x45.00Steel EA  $        85.41 30.00%  $               59.79 N/A N/A

CP4420 Panel Steel 42.20x18.20 
White42.20x18.20x0.00SteelWhite EA  $      147.50 30.00%  $             103.25 N/A N/A

CP4420W Panel Wood 42.20x18.2053.20x18.20x0.00Wood EA  $      134.10 30.00%  $               93.87 N/A N/A
CP4555 CONCEPT Door Panelfits 45.00x55.00SteelWhite EA  $        91.00 30.00%  $               63.70 N/A N/A

CP455512 CONCEPT OI Enc, Black 
Trim450x550x120mmSteelLt Gray EA  $   1,088.00 30.00%  $             761.60 N/A N/A

CP455512B CONCEPT OI Enc, Blue Trim450x550x120mmSteelLt 
Gray EA  $   1,120.00 30.00%  $             784.00 N/A N/A

CP455518 CONCEPT OI Enc, Black 
Trim450x550x180mmSteelLt Gray EA  $   1,115.00 30.00%  $             780.50 N/A N/A

CP455518B CONCEPT OI Enc, Blue Trim450x550x180mmSteelLt 
Gray EA  $   1,147.00 30.00%  $             802.90 N/A N/A
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CP455530 CONCEPT OI Enc, Black 
Trim450x550x300mmSteelLt Gray EA  $   1,115.00 30.00%  $             780.50 N/A N/A

CP455530B CONCEPT OI Enc, Blue Trim450x550x300mmSteelLt 
Gray EA  $   1,147.00 30.00%  $             802.90 N/A N/A

CP4555G CONCEPT Door Panelfits 45.00x55.00Steel EA  $        91.00 30.00%  $               63.70 N/A N/A
CP4750 CONCEPT Door Panelfits 47.00x50.00SteelWhite EA  $        89.87 30.00%  $               62.91 N/A N/A

CP475012 CONCEPT OI Enc, Black 
Trim470x500x120mmSteelLt Gray EA  $      973.00 30.00%  $             681.10 N/A N/A

CP475012B CONCEPT OI Enc, Blue Trim470x500x120mmSteelLt 
Gray EA  $   1,003.00 30.00%  $             702.10 N/A N/A

CP475018 CONCEPT OI Enc, Black 
Trim470x500x180mmSteelLt Gray EA  $   1,135.00 30.00%  $             794.50 N/A N/A

CP475018B CONCEPT OI Enc, Blue Trim470x500x180mmSteelLt 
Gray EA  $   1,170.00 30.00%  $             819.00 N/A N/A

CP475030 CONCEPT OI Enc, Black 
Trim470x500x300mmSteelLt Gray EA  $   1,135.00 30.00%  $             794.50 N/A N/A

CP475030B CONCEPT OI Enc, Blue Trim470x500x300mmSteelLt 
Gray EA  $   1,170.00 30.00%  $             819.00 N/A N/A

CP4750G CONCEPT Door Panelfits 47.00x50.00Steel EA  $        89.87 30.00%  $               62.91 N/A N/A
CP4824 Panel, 46.20x22.20fits 48.00x24.00SteelWhite EA  $      233.70 30.00%  $             163.59 N/A N/A
CP4824G Panel, 46.20x22.20fits 48.00x24.00Steel EA  $      233.70 30.00%  $             163.59 N/A N/A
CP4836 Panel, 46.20x34.20fits 48.00x36.00SteelWhite EA  $      349.50 30.00%  $             244.65 N/A N/A
CP4836G Panel, 46.20x34.20fits 48.00x36.00Steel EA  $      349.50 30.00%  $             244.65 N/A N/A
CP4860 CONCEPT Door Panelfits 48.00x60.00SteelWhite EA  $        94.78 30.00%  $               66.35 N/A N/A

CP486012 CONCEPT OI Enc, Black 
Trim480x600x120mmSteelLt Gray EA  $   1,147.00 30.00%  $             802.90 N/A N/A

CP486012B CONCEPT OI Enc, Blue Trim480x600x120mmSteelLt 
Gray EA  $   1,183.00 30.00%  $             828.10 N/A N/A

CP486018 CONCEPT OI Enc, Black 
Trim480x600x180mmSteelLt Gray EA  $   1,216.00 30.00%  $             851.20 N/A N/A

CP486018B CONCEPT OI Enc, Blue Trim480x600x180mmSteelLt 
Gray EA  $   1,253.00 30.00%  $             877.10 N/A N/A

CP486030 CONCEPT OI Enc, Black 
Trim480x600x300mmSteelLt Gray EA  $   1,216.00 30.00%  $             851.20 N/A N/A

CP486030B CONCEPT OI Enc, Blue Trim480x600x300mmSteelLt 
Gray EA  $   1,253.00 30.00%  $             877.10 N/A N/A

CP4860G CONCEPT Door Panelfits 48.00x60.00Steel EA  $        94.78 30.00%  $               66.35 N/A N/A
CP5255 CONCEPT Door Panelfits 52.00x55.00SteelWhite EA  $        98.73 30.00%  $               69.11 N/A N/A

CP525512 CONCEPT OI Enc, Black 
Trim520x550x120mmSteelLt Gray EA  $   1,147.00 30.00%  $             802.90 N/A N/A

CP525512B CONCEPT OI Enc, Blue Trim520x550x120mmSteelLt 
Gray EA  $   1,183.00 30.00%  $             828.10 N/A N/A
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CP525518 CONCEPT OI Enc, Black 
Trim520x550x180mmSteelLt Gray EA  $   1,216.00 30.00%  $             851.20 N/A N/A

CP525518B CONCEPT OI Enc, Blue Trim520x550x180mmSteelLt 
Gray EA  $   1,253.00 30.00%  $             877.10 N/A N/A

CP525530 CONCEPT OI Enc, Black 
Trim520x550x300mmSteelLt Gray EA  $   1,216.00 30.00%  $             851.20 N/A N/A

CP525530B CONCEPT OI Enc, Blue Trim520x550x300mmSteelLt 
Gray EA  $   1,253.00 30.00%  $             877.10 N/A N/A

CP5255G CONCEPT Door Panelfits 52.00x55.00Steel EA  $        98.73 30.00%  $               69.11 N/A N/A
CP5560 CONCEPT Door Panelfits 55.00x60.00SteelWhite EA  $      104.40 30.00%  $               73.08 N/A N/A

CP556012 CONCEPT OI Enc, Black 
Trim550x600x120mmSteelLt Gray EA  $   1,251.00 30.00%  $             875.70 N/A N/A

CP556012B CONCEPT OI Enc, Blue Trim550x600x120mmSteelLt 
Gray EA  $   1,290.00 30.00%  $             903.00 N/A N/A

CP556018 CONCEPT OI Enc, Black 
Trim550x600x180mmSteelLt Gray EA  $   1,270.00 30.00%  $             889.00 N/A N/A

CP556018B CONCEPT OI Enc, Blue Trim550x600x180mmSteelLt 
Gray EA  $   1,309.00 30.00%  $             916.30 N/A N/A

CP556030 CONCEPT OI Enc, Black 
Trim550x600x300mmSteelLt Gray EA  $   1,270.00 30.00%  $             889.00 N/A N/A

CP556030B CONCEPT OI Enc, Blue Trim550x600x300mmSteelLt 
Gray EA  $   1,309.00 30.00%  $             916.30 N/A N/A

CP5560G CONCEPT Door Panelfits 55.00x60.00Steel EA  $      104.40 30.00%  $               73.08 N/A N/A

CP5620 Panel Steel 54.20x18.20 
White53.20x18.20x0.00SteelWhite EA  $      201.10 30.00%  $             140.77 N/A N/A

CP6036 Panel, 58.20x34.20fits 60.00x36.00SteelWhite EA  $      427.50 30.00%  $             299.25 N/A N/A
CP6036G Panel, 58.20x34.20fits 60.00x36.00Steel EA  $      427.50 30.00%  $             299.25 N/A N/A
CP7236 Panel, 70.20x34.20fits 72.00x36.00SteelWhite EA  $      513.40 30.00%  $             359.38 N/A N/A
CPBDK Bolt Down Kit, CC4000 EA  $      144.30 30.00%  $             101.01 N/A N/A
CPC3816 Panel, Console, Side Mtgfits 48.00x15.00SteelWhite EA  $      108.70 30.00%  $               76.09 N/A N/A
CPC4823 Panel, Console, Side Mtgfits 48.00x18.00SteelWhite EA  $      133.80 30.00%  $               93.66 N/A N/A
CPCC4 PedestalSteel EA  $   2,940.00 30.00%  $          2,058.00 N/A N/A
CPCC4L Levelers, Pedestal BaseSteel EA  $        83.09 30.00%  $               58.16 N/A N/A
CPCC4SC Swivel Casters, Pedestal BaseRubber EA  $      265.00 30.00%  $             185.50 N/A N/A

CPFP2535 Front Plate, CONCEPT OIfits 250x350mmAluminumLt 
Gray EA  $      102.80 30.00%  $               71.96 N/A N/A

CPFP3040 Front Plate, CONCEPT OIfits 300x400mmAluminumLt 
Gray EA  $      113.50 30.00%  $               79.45 N/A N/A

CPFP3235 Front Plate, CONCEPT OIfits 320x350mmAluminumLt 
Gray EA  $      114.20 30.00%  $               79.94 N/A N/A

CPFP3545 Front Plate, CONCEPT OIfits 350x450mmAluminumLt 
Gray EA  $      125.30 30.00%  $               87.71 N/A N/A
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CPFP3740 Front Plate, CONCEPT OIfits 370x400mmAluminumLt 
Gray EA  $      125.30 30.00%  $               87.71 N/A N/A

CPFP4050 Front Plate, CONCEPT OIfits 400x500mmAluminumLt 
Gray EA  $      146.90 30.00%  $             102.83 N/A N/A

CPFP4245 Front Plate, CONCEPT OIfits 420x450mmAluminumLt 
Gray EA  $      146.40 30.00%  $             102.48 N/A N/A

CPFP4555 Front Plate, CONCEPT OIfits 450x550mmAluminumLt 
Gray EA  $      186.10 30.00%  $             130.27 N/A N/A

CPFP4750 Front Plate, CONCEPT OIfits 470x500mmAluminumLt 
Gray EA  $      171.80 30.00%  $             120.26 N/A N/A

CPFP4860 Front Plate, CONCEPT OIfits 480x600mmAluminumLt 
Gray EA  $      186.70 30.00%  $             130.69 N/A N/A

CPFP5255 Front Plate, CONCEPT OIfits 520x550mmAluminumLt 
Gray EA  $      196.40 30.00%  $             137.48 N/A N/A

CPFP5560 Front Plate, CONCEPT OIfits 550x600mmAluminumLt 
Gray EA  $      211.60 30.00%  $             148.12 N/A N/A

CPMK12 Pole Mounting Kitfits B=12.00Stainless Steel EA  $      308.30 30.00%  $             215.81 N/A N/A
CPMK16 Pole Mounting Kitfits B=16.00Stainless Steel EA  $      324.50 30.00%  $             227.15 N/A N/A
CPMK20 Pole Mounting Kitfits B=20.00Stainless Steel EA  $      335.80 30.00%  $             235.06 N/A N/A
CPMK24 Pole Mounting Kitfits B=24.00Stainless Steel EA  $      357.90 30.00%  $             250.53 N/A N/A
CPMK30 Pole Mounting Kitfits B=30.00Stainless Steel EA  $      380.10 30.00%  $             266.07 N/A N/A

CR230216G002 AC, Side Mtg 115v 50/60Hz1400/1600 BTUSteelLt 
Gray EA  $   4,246.00 30.00%  $          2,972.20 N/A N/A

CR230216G005 AIR COND; CR23-0216-
G0052.00x2.00x2.00SteelGray EA  $   5,956.00 30.00%  $          4,169.20 N/A N/A

CR230216G006 AIR COND; CR23-0216-
G0062.00x2.00x2.00SteelGray EA  $   5,128.00 30.00%  $          3,589.60 N/A N/A

CR230216G007 AC, Side Mtg 115v 50/60Hz1400/1600 BTUSS Type 
304 EA  $   6,888.00 30.00%  $          4,821.60 N/A N/A

CR230216G013 AC, Side Mtg 115v 50/60Hz, OD1500/1700 
BTUSteelLt Gray EA  $   4,885.00 30.00%  $          3,419.50 N/A N/A

CR230216G014 AIR COND; CR23-0216-
G0142.00x2.00x2.00SteelGray EA  $   6,597.00 30.00%  $          4,617.90 N/A N/A

CR230216G015 AC, Side Mtg 115v 50/60Hz1400/1600 BTUSS Type 
304 EA  $   7,600.00 30.00%  $          5,320.00 N/A N/A

CR230216G016 AC, Side Mtg 115v 50/60Hz, L21500/1700 
BTUSteelLt Gray EA  $   4,272.00 30.00%  $          2,990.40 N/A N/A

CR230216G017 AC, Side M. 115v 50/60Hz,OD,L21500/1700 BTUSS 
Type 304 EA  $   6,392.00 30.00%  $          4,474.40 N/A N/A

CR230216G019 AIR COND; CR23-0216-
G0192.00x2.00x2.00SteelGray EA  $   5,791.00 30.00%  $          4,053.70 N/A N/A
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CR230216G023 AIR COND; CR23-0216-
G02312.00x12.00x25.00SteelGray EA  $   5,072.00 30.00%  $          3,550.40 N/A N/A

CR230216G025 AIR COND; CR23-0216-
G02514.00x21.00x27.50SteelGray EA  $   7,844.00 30.00%  $          5,490.80 N/A N/A

CR230216G028 AIR COND; CR23-0216-
G0282.00x2.00x2.00SteelGray EA  $   6,766.00 30.00%  $          4,736.20 N/A N/A

CR230216G029 AIR COND; CR23-0216-
G0292.00x2.00x2.00SteelGray EA  $   4,447.00 30.00%  $          3,112.90 N/A N/A

CR230216G032 AIR COND; CR23-0216-
G0322.00x2.00x2.00SteelGray EA  $   6,964.00 30.00%  $          4,874.80 N/A N/A

CR230216G033 AIR COND; CR23-0216-
G0332.00x2.00x2.00SteelGray EA  $   6,160.00 30.00%  $          4,312.00 N/A N/A

CR230216G036 AIR COND; CR23-0216-
G03612.00x14.00x23.00SteelGray EA  $   7,039.00 30.00%  $          4,927.30 N/A N/A

CR230216G037 AIR COND; CR23-0216-
G03714.00x21.00x27.50SteelGray EA  $   4,889.00 30.00%  $          3,422.30 N/A N/A

CR230216G040 AIR COND; CR23-0216-
G0402.00x2.00x2.00SteelGray EA  $   5,715.00 30.00%  $          4,000.50 N/A N/A

CR230216G041 AIR COND; CR23-0216-
G0412.00x2.00x2.00SteelGray EA  $   6,964.00 30.00%  $          4,874.80 N/A N/A

CR230216G051 AIR COND; CR23-0216-
G05112.00x15.00x24.00SteelGray EA  $   7,132.00 30.00%  $          4,992.40 N/A N/A

CR230216G058 AIR COND; CR23-0216-
G0582.00x2.00x2.00SteelGray EA  $   8,046.00 30.00%  $          5,632.20 N/A N/A

CR230216G060 AIR COND; CR23-0216-
G0602.00x2.00x2.00SteelGray EA  $   5,423.00 30.00%  $          3,796.10 N/A N/A

CR230216G069 AIR COND; CR23-0216-
G0692.00x2.00x2.00SteelGray EA  $   7,612.00 30.00%  $          5,328.40 N/A N/A

CR230216G073 AIR COND; CR23-0216-
G0732.00x2.00x2.00SteelGray EA  $   4,336.00 30.00%  $          3,035.20 N/A N/A

CR230216G078 AIR COND; CR23-0216-
G0782.00x2.00x2.00SteelGray EA  $   5,732.00 30.00%  $          4,012.40 N/A N/A

CR230216G079 AIR COND; CR23-0216-
G0792.00x2.00x2.00SteelGray EA  $   7,024.00 30.00%  $          4,916.80 N/A N/A

CR230226G002 AC, Side Mtg 230v 50/60Hz1400/1600 BTUSteelLt 
Gray EA  $   4,301.00 30.00%  $          3,010.70 N/A N/A

CR230226G006 AIR COND; CR23-0226-
G00621.00x14.10x28.00SteelGray EA  $   5,426.00 30.00%  $          3,798.20 N/A N/A

CR230226G009 AC, Side Mtg 230v 50/60Hz1400/1600 BTUSS Type 
304 EA  $   7,067.00 30.00%  $          4,946.90 N/A N/A

CR230226G011 AIR COND; CR23-0226-
G0112.00x2.00x2.00SteelGray EA  $   5,334.00 30.00%  $          3,733.80 N/A N/A
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CR230226G013 AIR COND; CR23-0226-
G0182.00x2.00x2.00SteelGray EA  $   5,300.00 30.00%  $          3,710.00 N/A N/A

CR230226G014 AC, Side Mtg 230v 50/60Hz1400/1600 BTUSS Type 
304 EA  $   7,779.00 30.00%  $          5,445.30 N/A N/A

CR230226G016 AC, Side M. 230v 50/60Hz,OD,L21500/1700 BTUSS 
Type 304 EA  $   6,458.00 30.00%  $          4,520.60 N/A N/A

CR230226G018 AIR COND; CR23-0226-
G01830.00x26.00x12.00SteelGray EA  $   6,217.00 30.00%  $          4,351.90 N/A N/A

CR230226G021 AIR COND; CR23-0226-
G0212.00x2.00x2.00SteelGray EA  $   6,824.00 30.00%  $          4,776.80 N/A N/A

CR230226G023 AIR COND; CR23-0226-
G0232.00x2.00x2.00SteelGray EA  $   8,201.00 30.00%  $          5,740.70 N/A N/A

CR230226G028 AIR COND; CR23-0226-
G0282.00x2.00x2.00SteelGray EA  $   6,019.00 30.00%  $          4,213.30 N/A N/A

CR230226G029 AIR COND; CR23-0226-
G02912.00x12.50x25.25SteelGray EA  $   5,334.00 30.00%  $          3,733.80 N/A N/A

CR230226G030 AC, Side Mtg 230v 50/60Hz, OD1500/1700 
BTUSteelLt Gray EA  $   4,918.00 30.00%  $          3,442.60 N/A N/A

CR230226G036 AIR COND; CR23-0226-
G0362.00x2.00x2.00SteelGray EA  $   5,356.00 30.00%  $          3,749.20 N/A N/A

CR230226G037 AIR COND; CR23-0226-G03721.00x14.00x27.50SS 
Type 304 EA  $   8,054.00 30.00%  $          5,637.80 N/A N/A

CR230226G038 AIR COND; CR23-0226-
G03830.00x26.00x12.00SteelGray EA  $   7,687.00 30.00%  $          5,380.90 N/A N/A

CR230226G045 AIR COND; CR23-0226-
G0452.00x2.00x2.00SteelGray EA  $   6,144.00 30.00%  $          4,300.80 N/A N/A

CR230226G054 AIR COND; CR23-0226-
G0542.00x2.00x2.00SteelGray EA  $   4,770.00 30.00%  $          3,339.00 N/A N/A

CR230246G400 AIR CONDITIONERSteelLt Gray EA  $   5,334.00 30.00%  $          3,733.80 N/A N/A

CR230246G401 AIR COND; CR23-0246-
G4012.00x2.00x2.00SteelGray EA  $   7,666.00 30.00%  $          5,366.20 N/A N/A

CR290216G002 AC, Side Mtg 115v 50/60Hz2000/2200 BTUSteelLt 
Gray EA  $   4,896.00 30.00%  $          3,427.20 N/A N/A

CR290216G002TB AIR COND; CR29-0216-
G002TB2.00x2.00x2.00SteelGray EA  $   5,072.00 30.00%  $          3,550.40 N/A N/A

CR290216G013 AC, Side Mtg 115v 50/60Hz2000/2200 BTUSS Type 
304 EA  $   8,138.00 30.00%  $          5,696.60 N/A N/A

CR290216G015 AIR COND; CR29-0216-
G0152.00x2.00x2.00SteelGray EA  $   5,884.00 30.00%  $          4,118.80 N/A N/A

CR290216G017 AIR COND; CR29-0216-
G01731.00x18.00x11.00SteelGray EA  $   5,164.00 30.00%  $          3,614.80 N/A N/A
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CR290216G023 AIR COND; CR29-0216-
G02311.00x18.00x33.00SteelGray EA  $   5,917.00 30.00%  $          4,141.90 N/A N/A

CR290216G030 AC, Side Mtg 115v 50/60Hz, L22000/2200 
BTUSteelLt Gray EA  $   5,021.00 30.00%  $          3,514.70 N/A N/A

CR290216G035 AC, Side Mtg 115v 50/60Hz, OD2000/2200 
BTUSteelLt Gray EA  $   5,499.00 30.00%  $          3,849.30 N/A N/A

CR290216G036 AC, Side Mtg 115v 50/60Hz2000/2200 BTUSS Type 
304 EA  $   9,086.00 30.00%  $          6,360.20 N/A N/A

CR290216G046 AIR COND; CR29-0216-
G0462.00x2.00x2.00SteelGray EA  $   7,517.00 30.00%  $          5,261.90 N/A N/A

CR290216G047 AIR COND; CR29-0216-
G04714.00x21.00x33.00SteelGray EA  $   5,974.00 30.00%  $          4,181.80 N/A N/A

CR290216G048 AIR COND; CR29-0216-
G0482.00x2.00x2.00SteelGray EA  $   7,441.00 30.00%  $          5,208.70 N/A N/A

CR290216G049 AIR COND; CR29-0216-
G04914.00x21.00x33.00SteelGray EA  $   5,806.00 30.00%  $          4,064.20 N/A N/A

CR290216G051 AIR COND; CR29-0216-
G0512.00x2.00x2.00SteelGray EA  $   5,970.00 30.00%  $          4,179.00 N/A N/A

CR290216G052 AIR COND; CR29-0216-
G0522.00x2.00x2.00SteelGray EA  $   8,417.00 30.00%  $          5,891.90 N/A N/A

CR290216G058 AIR COND; CR29-0216-
G0582.00x2.00x2.00SteelGray EA  $   7,222.00 30.00%  $          5,055.40 N/A N/A

CR290226G002 AC, Side Mtg 230v 50/60Hz2500/2700 BTUSteelLt 
Gray EA  $   4,961.00 30.00%  $          3,472.70 N/A N/A

CR290226G006 AIR COND; CR29-0226-
G0062.00x2.00x2.00SteelGray EA  $   6,009.00 30.00%  $          4,206.30 N/A N/A

CR290226G010 AC, Side Mtg 230v 50/60Hz2500/2700 BTUSS Type 
304 EA  $   8,152.00 30.00%  $          5,706.40 N/A N/A

CR290226G020 AC, Side Mtg 230v 50/60Hz, OD2500/2700 
BTUSteelLt Gray EA  $   5,577.00 30.00%  $          3,903.90 N/A N/A

CR290226G026 AIR COND; CR29-0226-
G0262.00x2.00x2.00SteelGray EA  $   5,977.00 30.00%  $          4,183.90 N/A N/A

CR290226G028 AIR COND; CR29-0226-
G0282.00x2.00x2.00SteelGray EA  $   5,974.00 30.00%  $          4,181.80 N/A N/A

CR290226G029 AIR COND; CR29-0226-
G0292.00x2.00x2.00SteelGray EA  $   5,977.00 30.00%  $          4,183.90 N/A N/A

CR290226G030 AC, Side Mtg 230v 50/60Hz, L22500/2700 
BTUSteelLt Gray EA  $   5,074.00 30.00%  $          3,551.80 N/A N/A

CR290226G033 AIR COND; CR29-0226-
G0332.00x2.00x2.00SteelGray EA  $   6,784.00 30.00%  $          4,748.80 N/A N/A

CR290226G035 AIR COND; CR29-0226-
G0352.00x2.00x2.00SteelGray EA  $   5,238.00 30.00%  $          3,666.60 N/A N/A
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CR290226G037 AC, Side Mtg 230v 50/60Hz2500/2700 BTUSS Type 
304 EA  $   9,099.00 30.00%  $          6,369.30 N/A N/A

CR290226G039 AIR COND; CR29-0226-
G0392.00x2.00x2.00SteelGray EA  $   6,710.00 30.00%  $          4,697.00 N/A N/A

CR290226G041 AIR COND; CR29-0226-
G0412.00x2.00x2.00SteelGray EA  $   6,559.00 30.00%  $          4,591.30 N/A N/A

CR290226G045 AIR COND; CR29-0226-G0452.00x2.00x2.00SS Type 
304 EA  $   8,543.00 30.00%  $          5,980.10 N/A N/A

CR290226G047 AIR COND; CR29-0226-
G0472.00x2.00x2.00SteelGray EA  $   5,900.00 30.00%  $          4,130.00 N/A N/A

CR290226G049 AIR COND; CR29-0226-
G0492.00x2.00x2.00SteelGray EA  $   6,048.00 30.00%  $          4,233.60 N/A N/A

CR290226G054 AIR COND; CR29-0226-
G0542.00x2.00x2.00SteelGray EA  $   5,385.00 30.00%  $          3,769.50 N/A N/A

CR290226G056 AIR COND; CR29-0226-
G0562.00x2.00x2.00SteelGray EA  $   8,543.00 30.00%  $          5,980.10 N/A N/A

CR290226G057 AIR COND; CR29-0226-
G0572.00x2.00x2.00SteelGray EA  $   7,862.00 30.00%  $          5,503.40 N/A N/A

CR290226G058 AIR COND; CR29-0226-G05833.00x20.00x11.00SS 
Type 304 EA  $   7,862.00 30.00%  $          5,503.40 N/A N/A

CR290246G400 AIR COND; CR29-0246-
G4002.00x2.00x2.00SteelGray EA  $   4,853.00 30.00%  $          3,397.10 N/A N/A

CR290246G401 AIR COND; CR29-0246-G4012.00x2.00x2.00SS Type 
304 EA  $   8,379.00 30.00%  $          5,865.30 N/A N/A

CR290416G002 AC, Side Mtg 115v 50/60Hz3500/4000 BTUSteelLt 
Gray EA  $   5,324.00 30.00%  $          3,726.80 N/A N/A

CR290416G006 AIR COND; CR29-0416-
G00632.50x14.00x21.00SteelGray EA  $   5,754.00 30.00%  $          4,027.80 N/A N/A

CR290416G016 AIR COND; CR29-0416-
G01612.00x18.00x36.00SteelGray EA  $   7,460.00 30.00%  $          5,222.00 N/A N/A

CR290416G018 AIR COND; CR29-0416-
G0182.00x2.00x2.00SteelGray EA  $   5,754.00 30.00%  $          4,027.80 N/A N/A

CR290416G020 AIR COND; CR29-0416-
G0202.00x2.00x2.00SteelGray EA  $   6,434.00 30.00%  $          4,503.80 N/A N/A

CR290416G026 AIR COND; CR29-0416-
G0262.00x2.00x2.00SteelGray EA  $   5,698.00 30.00%  $          3,988.60 N/A N/A

CR290416G030 AC, Side Mtg 115v 50/60Hz3500/4000 BTUSS Type 
304 EA  $   8,431.00 30.00%  $          5,901.70 N/A N/A

CR290416G032 AIR COND; CR29-0416-
G03221.00x14.00x33.00SteelGray EA  $   6,634.00 30.00%  $          4,643.80 N/A N/A

CR290416G037 AIR COND; CR29-0416-
G03732.00x21.00x14.00SteelGray EA  $   5,754.00 30.00%  $          4,027.80 N/A N/A
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CR290416G044 AIR COND; CR29-0416-
G0442.00x2.00x2.00SteelGray EA  $   6,578.00 30.00%  $          4,604.60 N/A N/A

CR290416G045 AC, Side Mtg 115v 50/60Hz, OD3500/4000 
BTUSteelLt Gray EA  $   5,902.00 30.00%  $          4,131.40 N/A N/A

CR290416G047 AC, Side Mtg 115v 50/60Hz, L23500/4000 
BTUSteelLt Gray EA  $   5,416.00 30.00%  $          3,791.20 N/A N/A

CR290416G052 AC, Side M. 115v 50/60Hz,OD,L23500/4000 BTUSS 
Type 304 EA  $   7,780.00 30.00%  $          5,446.00 N/A N/A

CR290416G054 AIR COND; CR29-0416-
G0542.00x2.00x2.00SteelGray EA  $   7,240.00 30.00%  $          5,068.00 N/A N/A

CR290416G066 AIR COND; CR29-0416-
G0662.00x2.00x2.00SteelGray EA  $   8,193.00 30.00%  $          5,735.10 N/A N/A

CR290416G068 AC, Side Mtg 115v 50/60Hz3500/4000 BTUSS Type 
304 EA  $   9,371.00 30.00%  $          6,559.70 N/A N/A

CR290416G069 AIR COND; CR29-0416-
G0692.00x2.00x2.00SteelGray EA  $   8,888.00 30.00%  $          6,221.60 N/A N/A

CR290416G074 AIR COND; CR29-0416-
G07421.00x21.00x33.00SteelGray EA  $   7,366.00 30.00%  $          5,156.20 N/A N/A

CR290416G077 AIR COND; CR29-0416-
G0772.00x2.00x2.00SteelGray EA  $   8,358.00 30.00%  $          5,850.60 N/A N/A

CR290416G079 AIR COND; CR29-0416-
G07911.00x19.50x30.25SteelGray EA  $   8,009.00 30.00%  $          5,606.30 N/A N/A

CR290416G080 AIR COND; CR29-0416-
G08018.25x11.00x30.25SteelGray EA  $   6,671.00 30.00%  $          4,669.70 N/A N/A

CR290416G085 AIR COND; CR29-0416-
G0852.00x2.00x2.00SteelGray EA  $   9,363.00 30.00%  $          6,554.10 N/A N/A

CR290416G086 AIR COND; CR29-0416-
G0862.00x2.00x2.00SteelGray EA  $   9,238.00 30.00%  $          6,466.60 N/A N/A

CR290416G087 AIR COND; CR29-0416-
G0872.00x2.00x2.00SteelGray EA  $   9,564.00 30.00%  $          6,694.80 N/A N/A

CR290416G088 AIR COND; CR29-0416-
G08820.00x20.00x30.00SteelGray EA  $   8,831.00 30.00%  $          6,181.70 N/A N/A

CR290416G092 AIR COND; CR29-0416-
G09214.00x21.00x33.00SteelGray EA  $   6,796.00 30.00%  $          4,757.20 N/A N/A

CR290416G097 AIR COND; CR29-0416-
G09714.00x21.00x33.00SteelGray EA  $   6,339.00 30.00%  $          4,437.30 N/A N/A

CR290416G106 AIR COND; CR29-0416-
G10621.00x14.00x32.50SteelGray EA  $   8,335.00 30.00%  $          5,834.50 N/A N/A

CR290416G112 AIR COND; CR29-0416-
G1122.00x2.00x2.00SteelGray EA  $   5,606.00 30.00%  $          3,924.20 N/A N/A

CR290416G122 AIR COND; CR29-0416-
G1222.00x2.00x2.00SteelGray EA  $   9,167.00 30.00%  $          6,416.90 N/A N/A
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CR290426G002 AC, Side Mtg 230v 50/60Hz3500/4000 BTUSteelLt 
Gray EA  $   5,387.00 30.00%  $          3,770.90 N/A N/A

CR290426G010 AIR COND; CR29-0426-
G0102.00x2.00x2.00SteelGray EA  $   6,485.00 30.00%  $          4,539.50 N/A N/A

CR290426G016 AIR COND; CR29-0426-
G01618.00x12.00x31.00SteelGray EA  $   7,541.00 30.00%  $          5,278.70 N/A N/A

CR290426G017 AC, Side Mtg 230v 50/60Hz3500/4000 BTUSS Type 
304 EA  $   8,611.00 30.00%  $          6,027.70 N/A N/A

CR290426G022 AC, Side Mtg 230v 50/60Hz, OD3500/4000 
BTUSteelLt Gray EA  $   5,975.00 30.00%  $          4,182.50 N/A N/A

CR290426G027 AC, Side Mtg 230v 50/60Hz, L23500/4000 
BTUSteelLt Gray EA  $   5,463.00 30.00%  $          3,824.10 N/A N/A

CR290426G029 AIR COND; CR29-0426-
G0292.00x2.00x2.00SteelGray EA  $   6,542.00 30.00%  $          4,579.40 N/A N/A

CR290426G032 AIR COND; CR29-0426-
G0322.00x2.00x2.00SteelGray EA  $   5,956.00 30.00%  $          4,169.20 N/A N/A

CR290426G033 AIR COND; CR29-0426-
G0332.00x2.00x2.00SteelGray EA  $   5,884.00 30.00%  $          4,118.80 N/A N/A

CR290426G038 AIR COND; CR29-0426-
G0382.00x2.00x2.00SteelGray EA  $   7,535.00 30.00%  $          5,274.50 N/A N/A

CR290426G041 AIR COND; CR29-0426-
G04118.00x11.00x31.00SteelGray EA  $   9,038.00 30.00%  $          6,326.60 N/A N/A

CR290426G054 AC, Side Mtg 230v 50/60Hz3500/4000 BTUSS Type 
304 EA  $   9,554.00 30.00%  $          6,687.80 N/A N/A

CR290426G058 AIR COND; CR29-0426-
G05833.00x21.00x21.00SteelGray EA  $   9,129.00 30.00%  $          6,390.30 N/A N/A

CR290426G059 AIR COND; CR29-0426-
G05919.50x14.00x33.00SteelGray EA  $   7,460.00 30.00%  $          5,222.00 N/A N/A

CR290426G060 AIR COND; CR29-0426-
G0602.00x2.00x2.00SteelGray EA  $   9,310.00 30.00%  $          6,517.00 N/A N/A

CR290426G061 AIR COND; CR29-0426-G06114.00x21.00x32.75SS 
Type 304 EA  $   9,293.00 30.00%  $          6,505.10 N/A N/A

CR290426G070 AIR COND; CR29-0426-
G0702.00x2.00x2.00SteelGray EA  $   7,261.00 30.00%  $          5,082.70 N/A N/A

CR290426G074 AIR COND; CR29-0426-
G0742.00x2.00x2.00SteelGray EA  $   6,746.00 30.00%  $          4,722.20 N/A N/A

CR290426G075 AIR COND; CR29-0426-
G0752.00x2.00x2.00SteelGray EA  $   8,888.00 30.00%  $          6,221.60 N/A N/A

CR290426G077 AIR COND; CR29-0426-
G0772.00x2.00x2.00SteelGray EA  $   6,413.00 30.00%  $          4,489.10 N/A N/A

CR290426G081 AIR COND; CR29-0426-
G0812.00x2.00x2.00SteelGray EA  $   7,438.00 30.00%  $          5,206.60 N/A N/A
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CR290426G084 AIR COND; CR29-0426-
G0842.00x2.00x2.00SteelGray EA  $   7,551.00 30.00%  $          5,285.70 N/A N/A

CR290426G087 AIR COND; CR29-0426-
G08711.00x18.00x30.00SteelGray EA  $   9,276.00 30.00%  $          6,493.20 N/A N/A

CR290426G096 AIR COND; CR29-0426-
G09618.00x11.00x34.00SteelGray EA  $   7,590.00 30.00%  $          5,313.00 N/A N/A

CR290426G097 AIR COND; CR29-0426-
G0972.00x2.00x2.00SteelGray EA  $   6,542.00 30.00%  $          4,579.40 N/A N/A

CR290426G100 AIR COND; CR29-0426-
G1002.00x2.00x2.00SteelGray EA  $   8,332.00 30.00%  $          5,832.40 N/A N/A

CR290426G101 AIR COND; CR29-0426-G1012.00x2.00x2.00SS Type 
304 EA  $   8,332.00 30.00%  $          5,832.40 N/A N/A

CR290426G114 AIR COND; CR29-0426-
G1142.00x2.00x2.00SteelGray EA  $   8,724.00 30.00%  $          6,106.80 N/A N/A

CR290426G528 AIR COND; CR29-0426-
G5282.00x2.00x2.00SteelGray EA  $   6,662.00 30.00%  $          4,663.40 N/A N/A

CR290446G400 AIR COND; CR29-0446-
G40030.00x18.00x11.00SteelGray EA  $   6,542.00 30.00%  $          4,579.40 N/A N/A

CR290446G401 AIR COND; CR29-0446-
G40131.00x19.00x11.00SteelGray EA  $   9,129.00 30.00%  $          6,390.30 N/A N/A

CR430616G002 CR43 6,500 BTU, 115V, 50/60 
HZ21.00x21.00x47.00Steel EA  $   6,605.00 30.00%  $          4,623.50 N/A N/A

CR430616G004 CR43 6,500 BTU, 115V, 50/60 
HZ21.00x21.00x47.25SS Type 304 EA  $ 10,450.00 30.00%  $          7,315.00 N/A N/A

CR430616G010 AIR COND; CR43-0616-
G01047.00x21.00x21.00SteelGray EA  $   6,684.00 30.00%  $          4,678.80 N/A N/A

CR430616G013 CR43 6,500 BTU, 115V, 50/60 
HZ14.00x14.00x47.50Steel EA  $   7,134.00 30.00%  $          4,993.80 N/A N/A

CR430616G016 CR43 6,500 BTU, 115V, 50/60 
HZ30.50x30.25x72.00Steel EA  $   6,563.00 30.00%  $          4,594.10 N/A N/A

CR430616G025 AIR COND; CR43-0616-
G02520.50x14.00x45.00SteelGray EA  $   7,495.00 30.00%  $          5,246.50 N/A N/A

CR430616G026 AIR COND; CR43-0616-
G02621.00x21.00x47.25SteelGray EA  $   8,524.00 30.00%  $          5,966.80 N/A N/A

CR430616G031 CR43 6,500 BTU, 115V, 50/60 
HZ21.00x21.00x46.75SS Type 304 EA  $ 11,420.00 30.00%  $          7,994.00 N/A N/A

CR430616G034 AIR COND; CR43-0616-
G03421.00x21.00x47.25SteelGray EA  $   8,543.00 30.00%  $          5,980.10 N/A N/A

CR430616G048 AIR COND; CR43-0616-
G0482.00x2.00x2.00SteelGray EA  $   9,715.00 30.00%  $          6,800.50 N/A N/A

CR430616G053 AIR COND; CR43-0616-
G0532.00x2.00x2.00SteelGray EA  $   7,438.00 30.00%  $          5,206.60 N/A N/A
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CR430616G064 AIR COND; CR43-0616-
G0642.00x2.00x2.00SteelGray EA  $   6,684.00 30.00%  $          4,678.80 N/A N/A

CR430616G065 AIR COND; CR43-0616-
G06521.00x21.00x47.00SteelGray EA  $   9,715.00 30.00%  $          6,800.50 N/A N/A

CR430616G067 AIR COND; CR43-0616-
G0672.00x2.00x2.00SteelGray EA  $   8,759.00 30.00%  $          6,131.30 N/A N/A

CR430626G002 CR43 6,500 BTU, 230V, 50/60 
HZ21.00x21.00x47.25Steel EA  $   6,668.00 30.00%  $          4,667.60 N/A N/A

CR430626G003 AIR COND; CR43-0626-
G0032.00x2.00x2.00SteelGray EA  $   6,920.00 30.00%  $          4,844.00 N/A N/A

CR430626G009 AIR COND; CR43-0626-
G0092.00x2.00x2.00SteelGray EA  $   7,872.00 30.00%  $          5,510.40 N/A N/A

CR430626G014 CR43 6,500 BTU, 230V, 50/60 
HZ21.00x21.00x47.50Steel EA  $   7,202.00 30.00%  $          5,041.40 N/A N/A

CR430626G015 AIR COND; CR43-0626-
G0152.00x2.00x2.00SteelGray EA  $   7,781.00 30.00%  $          5,446.70 N/A N/A

CR430626G018 CR43 6,500 BTU, 230V, 50/60 
HZ47.25x21.00x51.00Steel EA  $   6,621.00 30.00%  $          4,634.70 N/A N/A

CR430626G020 CR43 6,500 BTU, 230V, 50/60 
HZ47.50x18.00x13.00SS Type 304 EA  $   9,214.00 30.00%  $          6,449.80 N/A N/A

CR430626G021 AIR COND; CR43-0626-
G0212.00x2.00x2.00SteelGray EA  $   8,043.00 30.00%  $          5,630.10 N/A N/A

CR430626G024 AIR COND; CR43-0626-
G0242.00x2.00x2.00SteelGray EA  $   9,146.00 30.00%  $          6,402.20 N/A N/A

CR430626G026 AIR COND; CR43-0626-
G0262.00x2.00x2.00SteelGray EA  $   9,493.00 30.00%  $          6,645.10 N/A N/A

CR430626G034 CR43 6,500 BTU, 230V, 50/60 
HZ21.00x21.00x47.25SS Type 304 EA  $ 11,470.00 30.00%  $          8,029.00 N/A N/A

CR430626G036 AIR COND; CR43-0626-
G0362.00x2.00x2.00SteelGray EA  $ 11,420.00 30.00%  $          7,994.00 N/A N/A

CR430626G043 AIR COND; CR43-0626-
G04326.00x26.00x43.00SteelGray EA  $   8,610.00 30.00%  $          6,027.00 N/A N/A

CR430626G048 AIR COND; CR43-0626-
G0482.00x2.00x2.00SteelGray EA  $   9,729.00 30.00%  $          6,810.30 N/A N/A

CR430626G051 AIR COND; CR43-0626-
G0512.00x2.00x2.00SteelGray EA  $   7,781.00 30.00%  $          5,446.70 N/A N/A

CR430626G052 AIR COND; CR43-0626-
G0522.00x2.00x2.00SteelGray EA  $ 10,250.00 30.00%  $          7,175.00 N/A N/A

CR430626G060 AIR COND; CR43-0626-
G0602.00x2.00x2.00SteelGray EA  $ 11,420.00 30.00%  $          7,994.00 N/A N/A

CR430626G061 AIR COND; CR43-0626-
G0612.00x2.00x2.00SteelGray EA  $   8,751.00 30.00%  $          6,125.70 N/A N/A
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CR430626G064 AIR COND; CR43-0626-
G0642.00x2.00x2.00SteelGray EA  $   9,118.00 30.00%  $          6,382.60 N/A N/A

CR430626G068 AIR COND; CR43-0626-
G0682.00x2.00x2.00SteelGray EA  $   8,955.00 30.00%  $          6,268.50 N/A N/A

CR430626G070 AIR COND; CR43-0626-
G0702.00x2.00x2.00SteelGray EA  $   7,123.00 30.00%  $          4,986.10 N/A N/A

CR430626G074 AIR COND; CR43-0626-G0742.00x2.00x2.00SS Type 
304 EA  $ 11,360.00 30.00%  $          7,952.00 N/A N/A

CR430626G076 AIR COND; CR43-0626-
G0762.00x2.00x2.00SteelGray EA  $ 10,920.00 30.00%  $          7,644.00 N/A N/A

CR430646G004 AIR COND; CR43-0646-
G00418.00x14.00x48.00SteelGray EA  $   7,781.00 30.00%  $          5,446.70 N/A N/A

CR430646G401 AIR COND; CR43-0646-
G40121.00x21.00x47.00SteelGray EA  $   7,781.00 30.00%  $          5,446.70 N/A N/A

CR430646G402 AIR COND; CR43-0646-
G4022.00x2.00x2.00SteelGray EA  $   8,131.00 30.00%  $          5,691.70 N/A N/A

CR430646G403 AIR COND; CR43-0646-
G4032.00x2.00x2.00SteelGray EA  $   8,131.00 30.00%  $          5,691.70 N/A N/A

CR430646G404 AIR COND; CR43-0646-
G040415.75x10.25x45.00SteelGray EA  $   8,480.00 30.00%  $          5,936.00 N/A N/A

CR430816G002 CR43 8,000 BTU, 115V, 50/60 
HZ21.00x21.00x47.00Steel EA  $   7,427.00 30.00%  $          5,198.90 N/A N/A

CR430816G002TB AIR COND; CR43-0816-
G002TB2.00x2.00x2.00SteelGray EA  $   7,836.00 30.00%  $          5,485.20 N/A N/A

CR430816G010 CR43 8,000 BTU, 115V, 50/60 
HZ21.00x21.00x47.00SS Type 304 EA  $ 11,300.00 30.00%  $          7,910.00 N/A N/A

CR430816G015 AIR COND; CR43-0816-
G0152.00x2.00x2.00SteelGray EA  $   8,040.00 30.00%  $          5,628.00 N/A N/A

CR430816G016 AIR COND; CR43-0816-
G0162.00x2.00x2.00SteelGray EA  $   8,113.00 30.00%  $          5,679.10 N/A N/A

CR430816G017 AIR COND; CR43-0816-
G01721.00x21.00x47.00SteelGray EA  $   7,929.00 30.00%  $          5,550.30 N/A N/A

CR430816G021 CR43 8,000 BTU, 115V, 50/60 
HZ21.00x21.00x47.00Steel EA  $   7,316.00 30.00%  $          5,121.20 N/A N/A

CR430816G023 CR43 8,000 BTU, 115V, 50/60 
HZ17.50x14.00x47.50SS Type 304 EA  $   9,865.00 30.00%  $          6,905.50 N/A N/A

CR430816G034 AIR COND; CR43-0816-
G03413.75x21.00x47.00SteelGray EA  $ 10,600.00 30.00%  $          7,420.00 N/A N/A

CR430816G036 CR43 8,000 BTU, 115V, 50/60 
HZ21.00x21.00x47.00SS Type 304 EA  $ 12,260.00 30.00%  $          8,582.00 N/A N/A

CR430816G038 CR43 8,000 BTU, 115V, 50/60 
HZ21.00x21.00x47.00SS Type 304 EA  $   7,932.00 30.00%  $          5,552.40 N/A N/A
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CR430816G049 AIR COND; CR43-0816-
G0492.00x2.00x2.00SteelGray EA  $   9,784.00 30.00%  $          6,848.80 N/A N/A

CR430816G063 AIR COND; CR43-0816-
G0632.00x2.00x2.00SteelGray EA  $   9,452.00 30.00%  $          6,616.40 N/A N/A

CR430816G070 AIR COND; CR43-0816-
G0702.00x2.00x2.00SteelGray EA  $ 11,870.00 30.00%  $          8,309.00 N/A N/A

CR430826G002 CR43 8,000 BTU, 230V, 50/60 
HZ21.00x21.00x47.25Steel EA  $   7,509.00 30.00%  $          5,256.30 N/A N/A

CR430826G003 AIR COND; CR43-0826-
G0032.00x2.00x2.00SteelGray EA  $   7,880.00 30.00%  $          5,516.00 N/A N/A

CR430826G007 CR43 8,000 BTU, 230V, 50/60 
HZ21.00x21.00x47.00Steel EA  $   8,000.00 30.00%  $          5,600.00 N/A N/A

CR430826G016 AIR COND; CR43-0826-
G0162.00x2.00x2.00SteelGray EA  $   8,137.00 30.00%  $          5,695.90 N/A N/A

CR430826G018 AIR COND; CR43-0826-
G01818.00x14.00x48.00SteelGray EA  $   8,210.00 30.00%  $          5,747.00 N/A N/A

CR430826G019 AIR COND; CR43-0826-
G01921.00x21.00x48.00SteelGray EA  $   9,058.00 30.00%  $          6,340.60 N/A N/A

CR430826G023 AIR COND; CR43-0826-
G0232.00x2.00x2.00SteelGray EA  $ 10,170.00 30.00%  $          7,119.00 N/A N/A

CR430826G024 CR43 8,000 BTU, 230V, 50/60 
HZ47.00x13.00x18.00SS Type 304 EA  $   9,933.00 30.00%  $          6,953.10 N/A N/A

CR430826G025 AIR COND; CR43-0826-
G0252.00x2.00x2.00SteelGray EA  $   9,129.00 30.00%  $          6,390.30 N/A N/A

CR430826G026 CR43 8,000 BTU, 230V, 50/60 
HZ47.00x18.00x13.00Steel EA  $   7,391.00 30.00%  $          5,173.70 N/A N/A

CR430826G037 CR43 8,000 BTU, 230V, 50/60 
HZ21.00x21.00x47.25SS Type 304 EA  $   9,724.00 30.00%  $          6,806.80 N/A N/A

CR430826G038 CR43 8,000 BTU, 230V, 50/60 
HZ47.50x20.50x14.00SS Type 304 EA  $ 12,370.00 30.00%  $          8,659.00 N/A N/A

CR430826G043 AIR COND; CR43-0826-
G0432.00x2.00x2.00SteelGray EA  $   8,651.00 30.00%  $          6,055.70 N/A N/A

CR430826G045 AIR COND; CR43-0826-
G0452.00x2.00x2.00SteelGray EA  $ 10,700.00 30.00%  $          7,490.00 N/A N/A

CR430826G051 AIR COND; CR43-0826-
G0512.00x2.00x2.00SteelGray EA  $   9,884.00 30.00%  $          6,918.80 N/A N/A

CR430826G052 AIR COND; CR43-0826-
G0522.00x2.00x2.00SteelGray EA  $ 10,350.00 30.00%  $          7,245.00 N/A N/A

CR430826G054 AIR COND; CR43-0826-
G0542.00x2.00x2.00SteelGray EA  $ 12,410.00 30.00%  $          8,687.00 N/A N/A

CR430826G065 AIR COND; CR43-0826-
G0652.00x2.00x2.00SteelGray EA  $ 11,070.00 30.00%  $          7,749.00 N/A N/A
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CR430826G069 AIR COND; CR43-0826-
G0692.00x2.00x2.00SteelGray EA  $ 10,640.00 30.00%  $          7,448.00 N/A N/A

CR430826G072 AIR COND; CR43-0826-
G0722.00x2.00x2.00SteelGray EA  $   9,844.00 30.00%  $          6,890.80 N/A N/A

CR430826G074 AIR COND; CR43-0826-
G0742.00x2.00x2.00SteelGray EA  $ 10,640.00 30.00%  $          7,448.00 N/A N/A

CR430826G077 AIR COND; CR43-0826-
G0772.00x2.00x2.00SteelGray EA  $   9,475.00 30.00%  $          6,632.50 N/A N/A

CR430826G081 AIR COND; CR43-0826-
G0812.00x2.00x2.00SteelGray EA  $   9,974.00 30.00%  $          6,981.80 N/A N/A

CR430826G085 AIR COND; CR43-0826-
G0852.00x2.00x2.00SteelGray EA  $ 10,590.00 30.00%  $          7,413.00 N/A N/A

CR430826G089 AIR COND; CR43-0826-
G0892.00x2.00x2.00SteelGray EA  $   9,090.00 30.00%  $          6,363.00 N/A N/A

CR430826G093 AIR COND; CR43-0826-
G0932.00x2.00x2.00SteelGray EA  $   7,935.00 30.00%  $          5,554.50 N/A N/A

CR430826G103 AIR COND; CR43-0826-
G1032.00x2.00x2.00SteelGray EA  $ 10,670.00 30.00%  $          7,469.00 N/A N/A

CR430826GW004 AIR COND; CR43-0826-
GW0042.00x2.00x2.00SteelGray EA  $   9,129.00 30.00%  $          6,390.30 N/A N/A

CR430826GW006 AIR COND; CR43-0826-
GW00618.00x14.00x48.00SteelGray EA  $ 10,240.00 30.00%  $          7,168.00 N/A N/A

CR430826GW008 AIR COND; CR43-0826-
GW0082.00x2.00x2.00SteelGray EA  $   9,038.00 30.00%  $          6,326.60 N/A N/A

CR430826GW100 AIR COND; CR43-0826-
GW1002.00x2.00x2.00SteelGray EA  $ 10,840.00 30.00%  $          7,588.00 N/A N/A

CR430846G401 AIR COND; CR43-0846-G4012.00x2.00x2.00SS Type 
304 EA  $ 11,550.00 30.00%  $          8,085.00 N/A N/A

CRA12TH Rack Angles, 12U (Qty 2)fits A=24.00Steel EA  $      162.20 30.00%  $             113.54 N/A N/A
CRA16TH Rack Angles, 16U (Qty 2)fits A=30.00Steel EA  $      197.50 30.00%  $             138.25 N/A N/A
CSB180 Support BracketSteel EA  $      130.60 30.00%  $               91.42 N/A N/A

CSD12126 Wall-Mount Type 4/12 
Enclosure12.00x12.00x6.00SteelGray EA  $      372.90 30.00%  $             261.03 N/A N/A

CSD12126EMCSS Wall-Mount EMC, 4X Enclosure12.00x12.00x6.00SS 
Type 304 EA  $   1,832.00 30.00%  $          1,282.40 N/A N/A

CSD12126LG Wall-Mount Type 4/12 
Enclosure12.00x12.00x6.00SteelLt Gray EA  $      372.90 30.00%  $             261.03 N/A N/A

CSD12126LGEMC Wall-Mount EMC Enclosure12.00x12.00x6.00SteelLt 
Gray EA  $   1,014.00 30.00%  $             709.80 N/A N/A

CSD12126SS Wall-Mount Type 4X Enclosure12.00x12.00x6.00SS 
Type 304 EA  $   1,091.00 30.00%  $             763.70 N/A N/A
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CSD12126SS6 Wall-Mount Type 4X Enclosure12.00x12.00x6.00SS 
Type 316L EA  $   1,536.00 30.00%  $          1,075.20 N/A N/A

CSD12126ST Wall-Mount Type 4/12 
Enclosure12.00x12.00x6.00SteelLt Gray EA  $      437.10 30.00%  $             305.97 N/A N/A

CSD12126W Wall-Mount Encl./Window12.00x12.00x6.00SteelGray EA  $      536.50 30.00%  $             375.55 N/A N/A

CSD12126WLG Wall-Mount Encl./Window12.00x12.00x6.00SteelLt 
Gray EA  $      536.50 30.00%  $             375.55 N/A N/A

CSD12126WSS Wall-Mount Type 4X 
Encl/Window12.00x12.00x6.00SS Type 304 EA  $   1,549.00 30.00%  $          1,084.30 N/A N/A

CSD161210 Wall-Mount Type 4/12 
Enclosure16.00x12.00x10.00SteelGray EA  $      431.30 30.00%  $             301.91 N/A N/A

CSD161210LG Wall-Mount Type 4/12 
Enclosure16.00x12.00x10.00SteelLt Gray EA  $      431.30 30.00%  $             301.91 N/A N/A

CSD161210SS Wall-Mount Type 4/12 Enclosure16.00x12.00x10.00SS 
Type 304 EA  $   1,500.00 30.00%  $          1,050.00 N/A N/A

CSD161210SS6 Wall-Mount Type 4/12 Enclosure16.00x12.00x10.00SS 
Type 316L EA  $   2,118.00 30.00%  $          1,482.60 N/A N/A

CSD161210W Wall-Mount 
Encl./Window16.00x12.00x10.00SteelGray EA  $      597.50 30.00%  $             418.25 N/A N/A

CSD161210WLG Wall-Mount Encl./Window16.00x12.00x10.00SteelLt 
Gray EA  $      597.50 30.00%  $             418.25 N/A N/A

CSD161210WSS Wall-Mount Encl./Window16.00x12.00x10.00SS Type 
304 EA  $   2,082.00 30.00%  $          1,457.40 N/A N/A

CSD16126 Wall-Mount Type 4/12 
Enclosure16.00x12.00x6.00SteelGray EA  $      397.90 30.00%  $             278.53 N/A N/A

CSD16126EMCSS Wall-Mount EMC, 4X Enclosure16.00x12.006.00SS 
Type 304 EA  $   2,007.00 30.00%  $          1,404.90 N/A N/A

CSD16126LG Wall-Mount Type 4/12 
Enclosure16.00x12.00x6.00SteelLt Gray EA  $      397.90 30.00%  $             278.53 N/A N/A

CSD16126LGEMC Wall-Mount EMC Enclosure16.00x12.00x6.00SteelLt 
Gray EA  $   1,084.00 30.00%  $             758.80 N/A N/A

CSD16126SS Wall-Mount Type 4X Enclosure16.00x12.00x6.00SS 
Type 304 EA  $   1,197.00 30.00%  $             837.90 N/A N/A

CSD16126SS6 Wall-Mount Type 4X Enclosure16.00x12.00x6.00SS 
Type 316L EA  $   1,621.00 30.00%  $          1,134.70 N/A N/A

CSD16126W Wall-Mount Encl./Window16.00x12.00x6.00SteelGray EA  $      572.30 30.00%  $             400.61 N/A N/A

CSD16126WLG Wall-Mount Encl./Window16.00x12.00x6.00SteelLt 
Gray EA  $      572.30 30.00%  $             400.61 N/A N/A

CSD16126WSS Wall-Mount Type 4X 
Encl/Window16.00x12.00x6.00SS Type 304 EA  $   1,716.00 30.00%  $          1,201.20 N/A N/A

CSD16128 Wall-Mount Type 4/12 
Enclosure16.00x12.00x8.00SteelGray EA  $      417.20 30.00%  $             292.04 N/A N/A
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CSD16128LG Wall-Mount Type 4/12 
Enclosure16.00x12.00x8.00SteelLt Gray EA  $      417.20 30.00%  $             292.04 N/A N/A

CSD16128SS Wall-Mount Type 4X Enclosure16.00x12.00x8.00SS 
Type 304 EA  $   1,264.00 30.00%  $             884.80 N/A N/A

CSD16128SS6 Wall-Mount Type 4X Enclosure16.00x12.00x8.00SS 
Type 316L EA  $   1,911.00 30.00%  $          1,337.70 N/A N/A

CSD16128SSST 304SS TYPE 4X WALLMT SLOPE TOP16.000 
x12.000 x8.0000SS Type 304 EA  $   1,313.00 30.00%  $             919.10 N/A N/A

CSD16128W Wall-Mount Encl./Window16.00x12.00x8.00SteelGray EA  $      600.70 30.00%  $             420.49 N/A N/A

CSD16128WLG Wall-Mount Encl./Window16.00x12.00x8.00SteelLt 
Gray EA  $      600.70 30.00%  $             420.49 N/A N/A

CSD161610 Wall-Mount Type 4/12 
Enclosure16.00x16.00x10.00SteelGray EA  $      461.60 30.00%  $             323.12 N/A N/A

CSD161610LG Wall-Mount Type 4/12 
Enclosure16.00x16.00x10.00SteelLt Gray EA  $      461.60 30.00%  $             323.12 N/A N/A

CSD161610SS Wall-Mount Type 4/12 Enclosure16.00x16.00x10.00SS 
Type 304 EA  $   1,605.00 30.00%  $          1,123.50 N/A N/A

CSD161610SS6 Wall-Mount Type 4/12 Enclosure16.00x16.00x10.00SS 
Type 316L EA  $   2,267.00 30.00%  $          1,586.90 N/A N/A

CSD16166 Wall-Mount Type 4/12 
Enclosure16.00x16.00x6.00SteelGray EA  $      428.40 30.00%  $             299.88 N/A N/A

CSD16166EMCSS Wall-Mount EMC, 4X Enclosure16.00x16.00x6.00SS 
Type 304 EA  $   2,226.00 30.00%  $          1,558.20 N/A N/A

CSD16166LG Wall-Mount Type 4/12 
Enclosure16.00x16.00x6.00SteelLt Gray EA  $      428.40 30.00%  $             299.88 N/A N/A

CSD16166LGEMC Wall-Mount EMC Enclosure16.00x16.00x6.00SteelLt 
Gray EA  $   1,168.00 30.00%  $             817.60 N/A N/A

CSD16166SS Wall-Mount Type 4X Enclosure16.00x16.00x6.00SS 
Type 304 EA  $   1,329.00 30.00%  $             930.30 N/A N/A

CSD16166SS6 Wall-Mount Type 4X Enclosure16.00x16.00x6.00SS 
Type 316L EA  $   1,978.00 30.00%  $          1,384.60 N/A N/A

CSD16168 Wall-Mount Type 4/12 
Enclosure16.00x16.00x8.00SteelGray EA  $      450.50 30.00%  $             315.35 N/A N/A

CSD16168LG Wall-Mount Type 4/12 
Enclosure16.00x16.00x8.00SteelLt Gray EA  $      450.50 30.00%  $             315.35 N/A N/A

CSD16168SS Wall-Mount Type 4X Enclosure16.00x16.00x8.00SS 
Type 304 EA  $   1,440.00 30.00%  $          1,008.00 N/A N/A

CSD16168SS6 Wall-Mount Type 4X Enclosure16.00x16.00x8.00SS 
Type 316L EA  $   2,070.00 30.00%  $          1,449.00 N/A N/A

CSD16168SSST 304SS TYPE 4X WALLMT SLOPE TOP16.000 
x16.000 x8.0000SS Type 304 EA  $   1,495.00 30.00%  $          1,046.50 N/A N/A
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CSD16168ST Wall-Mount Type 4/12 
Enclosure16.00x16.00x8.00SteelLt Gray EA  $      528.20 30.00%  $             369.74 N/A N/A

CSD162010 Wall-Mount Type 4/12 
Enclosure16.00x20.00x10.00SteelGray EA  $      496.10 30.00%  $             347.27 N/A N/A

CSD162010LG Wall-Mount Type 4/12 
Enclosure16.00x20.00x10.00SteelLt Gray EA  $      496.10 30.00%  $             347.27 N/A N/A

CSD162010SS Wall-Mount Type 4/12 Enclosure16.00x20.00x10.00SS 
Type 304 EA  $   1,728.00 30.00%  $          1,209.60 N/A N/A

CSD162010SS6 Wall-Mount Type 4/12 Enclosure16.00x20.00x10.00SS 
Type 316L EA  $   2,438.00 30.00%  $          1,706.60 N/A N/A

CSD16206 Wall-Mount Type 4/12 
Enclosure16.00x20.00x6.00SteelGray EA  $      472.20 30.00%  $             330.54 N/A N/A

CSD16206LG Wall-Mount Type 4/12 
Enclosure16.00x20.00x6.00SteelLt Gray EA  $      459.20 30.00%  $             321.44 N/A N/A

CSD16206LGEMC Wall-Mount EMC Enclosure16.00x20.00x6.00SteelLt 
Gray EA  $   1,251.00 30.00%  $             875.70 N/A N/A

CSD16208 Wall-Mount Type 4/12 
Enclosure16.00x20.00x8.00SteelGray EA  $      498.30 30.00%  $             348.81 N/A N/A

CSD16208EMCSS Wall-Mount EMC, 4X Enclosure16.00x20.00x8.00SS 
Type 304 EA  $   2,622.00 30.00%  $          1,835.40 N/A N/A

CSD16208LG Wall-Mount Type 4/12 
Enclosure16.00x20.00x8.00SteelLt Gray EA  $      498.30 30.00%  $             348.81 N/A N/A

CSD16208SS Wall-Mount Type 4X Enclosure16.00x20.00x8.00SS 
Type 304 EA  $   1,606.00 30.00%  $          1,124.20 N/A N/A

CSD16208SS6 Wall-Mount Type 4X Enclosure16.00x20.00x8.00SS 
Type 316L EA  $   2,118.00 30.00%  $          1,482.60 N/A N/A

CSD201610 Wall-Mount Type 4/12 
Enclosure20.00x16.00x10.00SteelGray EA  $      496.10 30.00%  $             347.27 N/A N/A

CSD201610LG Wall-Mount Type 4/12 
Enclosure20.00x16.00x10.00SteelLt Gray EA  $      496.10 30.00%  $             347.27 N/A N/A

CSD201610SS Wall-Mount Type 4/12 Enclosure20.00x16.00x10.00SS 
Type 304 EA  $   1,728.00 30.00%  $          1,209.60 N/A N/A

CSD201610SS6 Wall-Mount Type 4/12 Enclosure20.00x16.00x10.00SS 
Type 316L EA  $   2,438.00 30.00%  $          1,706.60 N/A N/A

CSD201610W Wall-Mount 
Encl./Window20.00x16.00x10.00SteelGray EA  $      694.70 30.00%  $             486.29 N/A N/A

CSD201610WLG Wall-Mount Encl./Window20.00x16.00x10.00SteelLt 
Gray EA  $      694.70 30.00%  $             486.29 N/A N/A

CSD201610WSS Wall-Mount Encl./Window20.00x16.00x10.00SS Type 
304 EA  $   2,421.00 30.00%  $          1,694.70 N/A N/A

CSD20166 Wall-Mount Type 4/12 
Enclosure20.00x16.00x6.00SteelGray EA  $      459.20 30.00%  $             321.44 N/A N/A
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CSD20166EMCSS Wall-Mount EMC, 4X Enclosure20.00x16.00x6.00SS 
Type 304 EA  $   2,443.00 30.00%  $          1,710.10 N/A N/A

CSD20166LG Wall-Mount Type 4/12 
Enclosure20.00x16.00x6.00SteelLt Gray EA  $      459.20 30.00%  $             321.44 N/A N/A

CSD20166LGEMC Wall-Mount EMC Enclosure20.00x16.00x6.00SteelLt 
Gray EA  $   1,251.00 30.00%  $             875.70 N/A N/A

CSD20166SS Wall-Mount Type 4X Enclosure20.00x16.00x6.00SS 
Type 304 EA  $   1,499.00 30.00%  $          1,049.30 N/A N/A

CSD20166SS6 Wall-Mount Type 4X Enclosure20.00x16.00x6.00SS 
Type 316L EA  $   1,845.00 30.00%  $          1,291.50 N/A N/A

CSD20166W Wall-Mount Encl./Window20.00x16.00x6.00SteelGray EA  $      660.60 30.00%  $             462.42 N/A N/A

CSD20166WLG Wall-Mount Encl./Window20.00x16.00x6.00SteelLt 
Gray EA  $      660.60 30.00%  $             462.42 N/A N/A

CSD20166WSS Wall-Mount Type 4X 
Encl/Window20.00x16.00x6.00SS Type 304 EA  $   2,086.00 30.00%  $          1,460.20 N/A N/A

CSD20168 Wall-Mount Type 4/12 
Enclosure20.00x16.00x8.00SteelGray EA  $      483.80 30.00%  $             338.66 N/A N/A

CSD20168LG Wall-Mount Type 4/12 
Enclosure20.00x16.00x8.00SteelLt Gray EA  $      483.80 30.00%  $             338.66 N/A N/A

CSD20168SS Wall-Mount Type 4X Enclosure20.00x16.00x8.00SS 
Type 304 EA  $   1,563.00 30.00%  $          1,094.10 N/A N/A

CSD20168SS6 Wall-Mount Type 4X Enclosure20.00x16.00x8.00SS 
Type 316L EA  $   2,118.00 30.00%  $          1,482.60 N/A N/A

CSD20168SSST 304SS TYPE 4X WALLMT SLOPE TOP20.000 
x16.000 x8.0000SS Type 304 EA  $   1,622.00 30.00%  $          1,135.40 N/A N/A

CSD20168ST Wall-Mount Type 4/12 
Enclosure20.00x16.00x8.00SteelLt Gray EA  $      567.40 30.00%  $             397.18 N/A N/A

CSD20168W Wall-Mount Encl./Window20.00x16.00x8.00SteelGray EA  $      696.60 30.00%  $             487.62 N/A N/A

CSD20168WLG Wall-Mount Encl./Window20.00x16.00x8.00SteelLt 
Gray EA  $      696.60 30.00%  $             487.62 N/A N/A

CSD20168WSS Wall-Mount Type 4X 
Encl/Window20.00x16.00x8.00SS Type 304 EA  $   2,227.00 30.00%  $          1,558.90 N/A N/A

CSD202010 Wall-Mount Type 4/12 
Enclosure20.00x20.00x10.00SteelGray EA  $      537.70 30.00%  $             376.39 N/A N/A

CSD202010LG Wall-Mount Type 4/12 
Enclosure20.00x20.00x10.00SteelLt Gray EA  $      537.70 30.00%  $             376.39 N/A N/A

CSD202010SS Wall-Mount Type 4/12 Enclosure20.00x20.00x10.00SS 
Type 304 EA  $   1,873.00 30.00%  $          1,311.10 N/A N/A

CSD202010SS6 Wall-Mount Type 4/12 Enclosure20.00x20.00x10.00SS 
Type 316L EA  $   2,643.00 30.00%  $          1,850.10 N/A N/A

CSD202010W Wall-Mount 
Encl./Window20.00x20.00x10.00SteelGray EA  $      751.70 30.00%  $             526.19 N/A N/A
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CSD202010WLG Wall-Mount Encl./Window20.00x20.00x10.00SteelLt 
Gray EA  $      751.70 30.00%  $             526.19 N/A N/A

CSD202010WSS Wall-Mount Encl./Window20.00x20.00x10.00SS Type 
304 EA  $   2,623.00 30.00%  $          1,836.10 N/A N/A

CSD202012 Wall-Mount Type 4/12 
Enclosure20.00x20.00x12.00SteelGray EA  $      595.30 30.00%  $             416.71 N/A N/A

CSD202012LG Wall-Mount Type 4/12 
Enclosure20.00x20.00x12.00SteelLt Gray EA  $      595.30 30.00%  $             416.71 N/A N/A

CSD202012SS Wall-Mount Type 4X Enclosure20.00x20.00x12.00SS 
Type 304 EA  $   1,972.00 30.00%  $          1,380.40 N/A N/A

CSD202012SS6 Wall-Mount Type 4X Enclosure20.00x20.00x12.00SS 
Type 316L EA  $   2,919.00 30.00%  $          2,043.30 N/A N/A

CSD202012SSST 304SS TYPE 4X WALLMT SLOPE TOP20.000 
x20.000 x12.000SS Type 304 EA  $   2,048.00 30.00%  $          1,433.60 N/A N/A

CSD202012W Wall-Mount 
Encl./Window20.00x20.00x12.00SteelGray EA  $      833.20 30.00%  $             583.24 N/A N/A

CSD202012WLG Wall-Mount Encl./Window20.00x20.00x12.00SteelLt 
Gray EA  $      833.20 30.00%  $             583.24 N/A N/A

CSD202012WSS Wall-Mount Type 4X 
Encl/Window20.00x20.00x12.00SS Type 304 EA  $   2,895.00 30.00%  $          2,026.50 N/A N/A

CSD20206 Wall-Mount Type 4/12 
Enclosure20.00x20.00x6.00SteelGray EA  $      495.60 30.00%  $             346.92 N/A N/A

CSD20206LG Wall-Mount Type 4/12 
Enclosure20.00x20.00x6.00SteelLt Gray EA  $      495.60 30.00%  $             346.92 N/A N/A

CSD20206SS Wall-Mount Type 4X Enclosure20.00x20.00x6.00SS 
Type 304 EA  $   1,657.00 30.00%  $          1,159.90 N/A N/A

CSD20206SS6 Wall-Mount Type 4X Enclosure20.00x20.00x6.00SS 
Type 316L EA  $   1,971.00 30.00%  $          1,379.70 N/A N/A

CSD20206W Wall-Mount Encl./Window20.00x20.00x6.00SteelGray EA  $      712.80 30.00%  $             498.96 N/A N/A

CSD20206WLG Wall-Mount Encl./Window20.00x20.00x6.00SteelLt 
Gray EA  $      712.80 30.00%  $             498.96 N/A N/A

CSD20206WSS Wall-Mount Type 4X 
Encl/Window20.00x20.00x6.00SS Type 304 EA  $   2,283.00 30.00%  $          1,598.10 N/A N/A

CSD20208 Wall-Mount Type 4/12 
Enclosure20.00x20.00x8.00SteelGray EA  $      523.20 30.00%  $             366.24 N/A N/A

CSD20208LG Wall-Mount Type 4/12 
Enclosure20.00x20.00x8.00SteelLt Gray EA  $      523.20 30.00%  $             366.24 N/A N/A

CSD20208SS Wall-Mount Type 4X Enclosure20.00x20.00x8.00SS 
Type 304 EA  $   1,728.00 30.00%  $          1,209.60 N/A N/A

CSD20208SS6 Wall-Mount Type 4X Enclosure20.00x20.00x8.00SS 
Type 316L EA  $   2,469.00 30.00%  $          1,728.30 N/A N/A
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CSD20208SSST 304SS TYPE 4X WALLMT SLOPE TOP20.000 
x20.000 x8.0000Stainless Steel EA  $   1,795.00 30.00%  $          1,256.50 N/A N/A

CSD20208ST Wall-Mount Type 4/12 
Enclosure20.00x20.00x8.00SteelLt Gray EA  $      615.30 30.00%  $             430.71 N/A N/A

CSD20208W Wall-Mount Encl./Window20.00x20.00x8.00SteelGray EA  $      752.90 30.00%  $             527.03 N/A N/A

CSD20208WLG Wall-Mount Encl./Window20.00x20.00x8.00SteelLt 
Gray EA  $      752.90 30.00%  $             527.03 N/A N/A

CSD20208WSS Wall-Mount Type 4X 
Encl/Window20.00x20.00x8.00SS Type 304 EA  $   2,457.00 30.00%  $          1,719.90 N/A N/A

CSD202410 Wall-Mount Type 4/12 
Enclosure20.00x24.00x10.00SteelGray EA  $      576.10 30.00%  $             403.27 N/A N/A

CSD202410LG Wall-Mount Type 4/12 
Enclosure20.00x24.00x10.00SteelLt Gray EA  $      576.10 30.00%  $             403.27 N/A N/A

CSD202410SS Wall-Mount Type 4/12 Enclosure20.00x24.00x10.00SS 
Type 304 EA  $   2,010.00 30.00%  $          1,407.00 N/A N/A

CSD202410SS6 Wall-Mount Type 4/12 Enclosure20.00x24.00x10.00SS 
Type 316L EA  $   2,826.00 30.00%  $          1,978.20 N/A N/A

CSD20248 Wall-Mount Type 4/12 
Enclosure20.00x24.00x8.00SteelGray EA  $      578.30 30.00%  $             404.81 N/A N/A

CSD20248LG Wall-Mount Type 4/12 
Enclosure20.00x24.00x8.00SteelLt Gray EA  $      578.30 30.00%  $             404.81 N/A N/A

CSD241610 Wall-Mount Type 4/12 
Enclosure24.00x16.00x10.00SteelGray EA  $      531.10 30.00%  $             371.77 N/A N/A

CSD241610LG Wall-Mount Type 4/12 
Enclosure24.00x16.00x10.00SteelLt Gray EA  $      531.10 30.00%  $             371.77 N/A N/A

CSD241610SS Wall-Mount Type 4/12 Enclosure24.00x16.00x10.00SS 
Type 304 EA  $   1,852.00 30.00%  $          1,296.40 N/A N/A

CSD241610SS6 Wall-Mount Type 4/12 Enclosure24.00x16.00x10.00SS 
Type 316L EA  $   2,606.00 30.00%  $          1,824.20 N/A N/A

CSD24166 Wall-Mount Type 4/12 
Enclosure24.00x16.00x6.00SteelGray EA  $      503.60 30.00%  $             352.52 N/A N/A

CSD24166LG Wall-Mount Type 4/12 
Enclosure24.00x16.00x6.00SteelLt Gray EA  $      503.60 30.00%  $             352.52 N/A N/A

CSD24168 Wall-Mount Type 4/12 
Enclosure24.00x16.00x8.00SteelGray EA  $      517.40 30.00%  $             362.18 N/A N/A

CSD24168LG Wall-Mount Type 4/12 
Enclosure24.00x16.00x8.00SteelLt Gray EA  $      532.50 30.00%  $             372.75 N/A N/A

CSD24168SS Wall-Mount Type 4X Enclosure24.00x16.00x8.00SS 
Type 304 EA  $   1,706.00 30.00%  $          1,194.20 N/A N/A

CSD24168SS6 Wall-Mount Type 4X Enclosure24.00x16.00x8.00SS 
Type 316L EA  $   2,392.00 30.00%  $          1,674.40 N/A N/A
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CSD242010 Wall-Mount Type 4/12 
Enclosure24.00x20.00x10.00SteelGray EA  $      578.10 30.00%  $             404.67 N/A N/A

CSD242010LG Wall-Mount Type 4/12 
Enclosure24.00x20.00x10.00SteelLt Gray EA  $      578.10 30.00%  $             404.67 N/A N/A

CSD242010SS Wall-Mount Type 4/12 Enclosure24.00x20.00x10.00SS 
Type 304 EA  $   2,018.00 30.00%  $          1,412.60 N/A N/A

CSD242010SS6 Wall-Mount Type 4/12 Enclosure24.00x20.00x10.00SS 
Type 316L EA  $   2,840.00 30.00%  $          1,988.00 N/A N/A

CSD242010W Wall-Mount 
Encl./Window24.00x20.00x10.00SteelGray EA  $      808.50 30.00%  $             565.95 N/A N/A

CSD242010WLG Wall-Mount Encl./Window24.00x20.00x10.00SteelLt 
Gray EA  $      808.50 30.00%  $             565.95 N/A N/A

CSD242010WSS Wall-Mount Encl./Window24.00x20.00x10.00SS Type 
304 EA  $   2,818.00 30.00%  $          1,972.60 N/A N/A

CSD242012 Wall-Mount Type 4/12 
Enclosure24.00x20.00x12.00SteelGray EA  $      641.40 30.00%  $             448.98 N/A N/A

CSD242012LG Wall-Mount Type 4/12 
Enclosure24.00x20.00x12.00SteelLt Gray EA  $      641.40 30.00%  $             448.98 N/A N/A

CSD242012W Wall-Mount 
Encl./Window24.00x20.00x12.00SteelGray EA  $      897.20 30.00%  $             628.04 N/A N/A

CSD242012WLG Wall-Mount Encl./Window24.00x20.00x12.00SteelLt 
Gray EA  $      897.20 30.00%  $             628.04 N/A N/A

CSD24206 Wall-Mount Type 4/12 
Enclosure24.00x20.00x6.00SteelGray EA  $      546.70 30.00%  $             382.69 N/A N/A

CSD24206LG Wall-Mount Type 4/12 
Enclosure24.00x20.00x6.00SteelLt Gray EA  $      546.70 30.00%  $             382.69 N/A N/A

CSD24206LGEMC Wall-Mount EMC Enclosure24.00x20.00x6.00SteelLt 
Gray EA  $   1,450.00 30.00%  $          1,015.00 N/A N/A

CSD24206W Wall-Mount Encl./Window24.00x20.00x6.00SteelGray EA  $      764.90 30.00%  $             535.43 N/A N/A

CSD24206WLG Wall-Mount Encl./Window24.00x20.00x6.00SteelLt 
Gray EA  $      764.90 30.00%  $             535.43 N/A N/A

CSD24208 Wall-Mount Type 4/12 
Enclosure24.00x20.00x8.00SteelGray EA  $      562.00 30.00%  $             393.40 N/A N/A

CSD24208EMCSS Wall-Mount EMC, 4X Enclosure24.00x20.00x8.00SS 
Type 304 EA  $   3,169.00 30.00%  $          2,218.30 N/A N/A

CSD24208LG Wall-Mount Type 4/12 
Enclosure24.00x20.00x8.00SteelLt Gray EA  $      562.00 30.00%  $             393.40 N/A N/A

CSD24208SS Wall-Mount Type 4X Enclosure24.00x20.00x8.00SS 
Type 304 EA  $   1,892.00 30.00%  $          1,324.40 N/A N/A

CSD24208SS6 Wall-Mount Type 4X Enclosure24.00x20.00x8.00SS 
Type 316L EA  $   2,564.00 30.00%  $          1,794.80 N/A N/A
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CSD24208SSST 304SS TYPE 4X WALLMT SLOPE TOP24.000 
x20.000 x8.0000SS Type 304 EA  $   1,966.00 30.00%  $          1,376.20 N/A N/A

CSD24208ST Wall-Mount Type 4/12 
Enclosure24.00x20.00x8.00SteelLt Gray EA  $      659.50 30.00%  $             461.65 N/A N/A

CSD24208W Wall-Mount Encl./Window24.00x20.00x8.00SteelGray EA  $      808.70 30.00%  $             566.09 N/A N/A

CSD24208WLG Wall-Mount Encl./Window24.00x20.00x8.00SteelLt 
Gray EA  $      808.70 30.00%  $             566.09 N/A N/A

CSD24208WSS Wall-Mount Type 4X 
Encl/Window24.00x20.00x8.00SS Type 304 EA  $   2,706.00 30.00%  $          1,894.20 N/A N/A

CSD242410 Wall-Mount Type 4/12 
Enclosure24.00x24.00x10.00SteelGray EA  $      624.70 30.00%  $             437.29 N/A N/A

CSD242410LG Wall-Mount Type 4/12 
Enclosure24.00x24.00x10.00SteelLt Gray EA  $      624.70 30.00%  $             437.29 N/A N/A

CSD242410SS Wall-Mount Type 4/12 Enclosure24.00x24.00x10.00SS 
Type 304 EA  $   2,178.00 30.00%  $          1,524.60 N/A N/A

CSD242410SS6 Wall-Mount Type 4/12 Enclosure24.00x24.00x10.00SS 
Type 316L EA  $   3,067.00 30.00%  $          2,146.90 N/A N/A

CSD242410ST Wall-Mount Type 4/12 
Enclosure24.00x24.00x10.00SteelLt Gray EA  $      733.80 30.00%  $             513.66 N/A N/A

CSD242410W Wall-Mount 
Encl./Window24.00x24.00x10.00SteelGray EA  $      873.90 30.00%  $             611.73 N/A N/A

CSD242410WLG Wall-Mount Encl./Window24.00x24.00x10.00SteelLt 
Gray EA  $      873.90 30.00%  $             611.73 N/A N/A

CSD242410WSS Wall-Mount Encl./Window24.00x24.00x10.00SS Type 
304 EA  $   3,041.00 30.00%  $          2,128.70 N/A N/A

CSD242412 Wall-Mount Type 4/12 
Enclosure24.00x24.00x12.00SteelGray EA  $      673.70 30.00%  $             471.59 N/A N/A

CSD242412EMCSS Wall-Mount EMC, 4X Enclosure24.00x24.00x12.00SS 
Type 304 EA  $   4,136.00 30.00%  $          2,895.20 N/A N/A

CSD242412LG Wall-Mount Type 4/12 
Enclosure24.00x24.00x12.00SteelLt Gray EA  $      673.70 30.00%  $             471.59 N/A N/A

CSD242412LGEMC Wall-Mount EMC Enclosure24.00x24.00x12.00SteelLt 
Gray EA  $   1,842.00 30.00%  $          1,289.40 N/A N/A

CSD242412SS Wall-Mount Type 4X Enclosure24.00x24.00x12.00SS 
Type 304 EA  $   2,480.00 30.00%  $          1,736.00 N/A N/A

CSD242412SS6 Wall-Mount Type 4X Enclosure24.00x24.00x12.00SS 
Type 316L EA  $   3,401.00 30.00%  $          2,380.70 N/A N/A

CSD242412SSST 304SS TYPE 4X WALLMT SLOPE TOP24.000 
x24.000 x12.000SS Type 304 EA  $   2,576.00 30.00%  $          1,803.20 N/A N/A

CSD242412ST Wall-Mount Type 4/12 
Enclosure24.00x24.00x12.00SteelLt Gray EA  $      792.50 30.00%  $             554.75 N/A N/A
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CSD242412W Wall-Mount 
Encl./Window24.00x24.00x12.00SteelGray EA  $      969.20 30.00%  $             678.44 N/A N/A

CSD242412WLG Wall-Mount Encl./Window24.00x24.00x12.00SteelLt 
Gray EA  $      969.20 30.00%  $             678.44 N/A N/A

CSD242416 Wall-Mount Type 4/12 
Enclosure24.00x24.00x16.00SteelGray EA  $      761.90 30.00%  $             533.33 N/A N/A

CSD242416LG Wall-Mount Type 4/12 
Enclosure24.00x24.00x16.00SteelLt Gray EA  $      761.90 30.00%  $             533.33 N/A N/A

CSD242416W Wall-Mount 
Encl./Window24.00x24.00x16.00SteelGray EA  $   1,066.00 30.00%  $             746.20 N/A N/A

CSD242416WLG Wall-Mount Encl./Window24.00x24.00x16.00SteelLt 
Gray EA  $   1,066.00 30.00%  $             746.20 N/A N/A

CSD242420 Wall-Mount Type 4/12 
Enclosure24.00x24.00x20.00SteelGray EA  $      829.90 30.00%  $             580.93 N/A N/A

CSD242420LG Wall-Mount Type 4/12 
Enclosure24.00x24.00x20.00SteelLt Gray EA  $      829.90 30.00%  $             580.93 N/A N/A

CSD242420W Wall-Mount 
Encl./Window24.00x24.00x20.00SteelGray EA  $   1,164.00 30.00%  $             814.80 N/A N/A

CSD242420WLG Wall-Mount Encl./Window24.00x24.00x20.00SteelLt 
Gray EA  $   1,164.00 30.00%  $             814.80 N/A N/A

CSD24246 Wall-Mount Type 4/12 
Enclosure24.00x24.00x6.00SteelGray EA  $      589.70 30.00%  $             412.79 N/A N/A

CSD24246LG Wall-Mount Type 4/12 
Enclosure24.00x24.00x6.00SteelLt Gray EA  $      589.70 30.00%  $             412.79 N/A N/A

CSD24246W Wall-Mount Encl./Window24.00x24.00x6.00SteelGray EA  $      825.20 30.00%  $             577.64 N/A N/A

CSD24246WLG Wall-Mount Encl./Window24.00x24.00x6.00SteelLt 
Gray EA  $      825.20 30.00%  $             577.64 N/A N/A

CSD24248 Wall-Mount Type 4/12 
Enclosure24.00x24.00x8.00SteelGray EA  $      606.90 30.00%  $             424.83 N/A N/A

CSD24248EMCSS Wall-Mount EMC, 4X Enclosure24.00x24.00x8.00SS 
Type 304 EA  $   3,481.00 30.00%  $          2,436.70 N/A N/A

CSD24248LG Wall-Mount Type 4/12 
Enclosure24.00x24.00x8.00SteelLt Gray EA  $      606.90 30.00%  $             424.83 N/A N/A

CSD24248LGEMC Wall-Mount EMC Enclosure24.00x24.00x8.00SteelLt 
Gray EA  $   1,658.00 30.00%  $          1,160.60 N/A N/A

CSD24248SS Wall-Mount Type 4X Enclosure24.00x24.00x8.00SS 
Type 304 EA  $   2,082.00 30.00%  $          1,457.40 N/A N/A

CSD24248SS6 Wall-Mount Type 4X Enclosure24.00x24.00x8.00SS 
Type 316L EA  $   2,818.00 30.00%  $          1,972.60 N/A N/A

CSD24248SSST 304SS TYPE 4X WALLMT SLOPE TOP24.000 
x24.000 x8.0000SS Type 304 EA  $   2,161.00 30.00%  $          1,512.70 N/A N/A
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CSD24248ST Wall-Mount Type 4/12 
Enclosure24.00x24.00x8.00SteelLt Gray EA  $      714.00 30.00%  $             499.80 N/A N/A

CSD24248W Wall-Mount Encl./Window24.00x24.00x8.00SteelGray EA  $      873.80 30.00%  $             611.66 N/A N/A

CSD24248WLG Wall-Mount Encl./Window24.00x24.00x8.00SteelLt 
Gray EA  $      873.80 30.00%  $             611.66 N/A N/A

CSD24248WSS Wall-Mount Type 4X 
Encl/Window24.00x24.00x8.00SS Type 304 EA  $   2,957.00 30.00%  $          2,069.90 N/A N/A

CSD243010 Wall-Mount Type 4/12 
Enclosure24.00x30.00x10.00SteelGray EA  $      691.90 30.00%  $             484.33 N/A N/A

CSD243010LG Wall-Mount Type 4/12 
Enclosure24.00x30.00x10.00SteelLt Gray EA  $      691.90 30.00%  $             484.33 N/A N/A

CSD243010SS Wall-Mount Type 4/12 Enclosure24.00x30.00x10.00SS 
Type 304 EA  $   2,415.00 30.00%  $          1,690.50 N/A N/A

CSD243010SS6 Wall-Mount Type 4/12 Enclosure24.00x30.00x10.00SS 
Type 316L EA  $   3,398.00 30.00%  $          2,378.60 N/A N/A

CSD24308 Wall-Mount Type 4/12 
Enclosure24.00x30.00x8.00SteelGray EA  $      673.70 30.00%  $             471.59 N/A N/A

CSD24308LG Wall-Mount Type 4/12 
Enclosure24.00x30.00x8.00SteelLt Gray EA  $      673.70 30.00%  $             471.59 N/A N/A

CSD24308SS Wall-mount, Type 4X Enclosure24.00x30.00x8.00SS 
Type 304 EA  $   2,271.00 30.00%  $          1,589.70 N/A N/A

CSD24308SS6 Wall-mount, Type 4X Enclosure24.00x30.00x8.00SS 
Type 316L EA  $   3,070.00 30.00%  $          2,149.00 N/A N/A

CSD302010 Wall-Mount Type 4/12 
Enclosure30.00x20.00x10.00SteelGray EA  $      637.70 30.00%  $             446.39 N/A N/A

CSD302010LG Wall-Mount Type 4/12 
Enclosure30.00x20.00x10.00SteelLt Gray EA  $      637.70 30.00%  $             446.39 N/A N/A

CSD302010SS Wall-Mount Type 4/12 Enclosure30.00x20.00x10.00SS 
Type 304 EA  $   2,223.00 30.00%  $          1,556.10 N/A N/A

CSD302010SS6 Wall-Mount Type 4/12 Enclosure30.00x20.00x10.00SS 
Type 316L EA  $   3,129.00 30.00%  $          2,190.30 N/A N/A

CSD30208 Wall-Mount Type 4/12 
Enclosure30.00x20.00x8.00SteelGray EA  $      638.60 30.00%  $             447.02 N/A N/A

CSD30208LG Wall-Mount Type 4/12 
Enclosure30.00x20.00x8.00SteelLt Gray EA  $      620.80 30.00%  $             434.56 N/A N/A

CSD302410 Wall-Mount Type 4/12 
Enclosure30.00x24.00x10.00SteelGray EA  $      693.50 30.00%  $             485.45 N/A N/A

CSD302410LG Wall-Mount Type 4/12 
Enclosure30.00x24.00x10.00SteelLt Gray EA  $      693.50 30.00%  $             485.45 N/A N/A

CSD302410SS Wall-Mount Type 4/12 Enclosure30.00x24.00x10.00SS 
Type 304 EA  $   2,419.00 30.00%  $          1,693.30 N/A N/A
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CSD302410SS6 Wall-Mount Type 4/12 Enclosure30.00x24.00x10.00SS 
Type 316L EA  $   3,405.00 30.00%  $          2,383.50 N/A N/A

CSD302410ST Wall-Mount Type 4/12 
Enclosure30.00x24.00x10.00SteelLt Gray EA  $      814.00 30.00%  $             569.80 N/A N/A

CSD302410W Wall-Mount 
Encl./Window30.00x24.00x10.00SteelGray EA  $      970.50 30.00%  $             679.35 N/A N/A

CSD302410WLG Wall-Mount Encl./Window30.00x24.00x10.00SteelLt 
Gray EA  $      970.50 30.00%  $             679.35 N/A N/A

CSD302410WSS Wall-Mount Encl./Window30.00x24.00x10.00SS Type 
304 EA  $   3,381.00 30.00%  $          2,366.70 N/A N/A

CSD302412 Wall-Mount Type 4/12 
Enclosure30.00x24.00x12.00SteelGray EA  $      748.60 30.00%  $             524.02 N/A N/A

CSD302412LG Wall-Mount Type 4/12 
Enclosure30.00x24.00x12.00SteelLt Gray EA  $      748.60 30.00%  $             524.02 N/A N/A

CSD302412SS Wall-Mount Type 4X Enclosure30.00x24.00x12.00SS 
Type 304 EA  $   2,706.00 30.00%  $          1,894.20 N/A N/A

CSD302412SS6 Wall-Mount Type 4X Enclosure30.00x24.00x12.00SS 
Type 316L EA  $   3,626.00 30.00%  $          2,538.20 N/A N/A

CSD302412SSST 304SS TYPE 4X WALLMT SLOPE TOP30.000 
x24.000 x12.000SS Type 304 EA  $   2,811.00 30.00%  $          1,967.70 N/A N/A

CSD302412ST Wall-Mount Type 4/12 
Enclosure30.00x24.00x12.00SteelLt Gray EA  $      879.80 30.00%  $             615.86 N/A N/A

CSD302412W Wall-Mount 
Encl./Window30.00x24.00x12.00SteelGray EA  $   1,079.00 30.00%  $             755.30 N/A N/A

CSD302412WLG Wall-Mount Encl./Window30.00x24.00x12.00SteelLt 
Gray EA  $   1,079.00 30.00%  $             755.30 N/A N/A

CSD302412WSS Wall-Mount Type 4X 
Encl/Window30.00x24.00x12.00SS Type 304 EA  $   3,741.00 30.00%  $          2,618.70 N/A N/A

CSD302420 Wall-Mount Type 4/12 
Enclosure30.00x24.00x20.00SteelGray EA  $      924.70 30.00%  $             647.29 N/A N/A

CSD302420LG Wall-Mount Type 4/12 
Enclosure30.00x24.00x20.00SteelLt Gray EA  $      924.70 30.00%  $             647.29 N/A N/A

CSD302420W Wall-Mount 
Encl./Window30.00x24.00x20.00SteelGray EA  $   1,299.00 30.00%  $             909.30 N/A N/A

CSD302420WLG Wall-Mount Encl./Window30.00x24.00x20.00SteelLt 
Gray EA  $   1,299.00 30.00%  $             909.30 N/A N/A

CSD30248 Wall-Mount Type 4/12 
Enclosure30.00x24.00x8.00SteelGray EA  $      673.70 30.00%  $             471.59 N/A N/A

CSD30248EMCSS Wall-Mount EMC, 4X Enclosure30.00x24.00x8.00SS 
Type 304 EA  $   3,951.00 30.00%  $          2,765.70 N/A N/A

CSD30248LG Wall-Mount Type 4/12 
Enclosure30.00x24.00x8.00SteelLt Gray EA  $      673.70 30.00%  $             471.59 N/A N/A
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CSD30248LGEMC Wall-Mount EMC Enclosure30.00x24.00x8.00SteelLt 
Gray EA  $   1,842.00 30.00%  $          1,289.40 N/A N/A

CSD30248SS Wall-Mount Type 4X Enclosure30.00x24.00x8.00SS 
Type 304 EA  $   2,366.00 30.00%  $          1,656.20 N/A N/A

CSD30248SS6 Wall-Mount Type 4X Enclosure30.00x24.00x8.00SS 
Type 316L EA  $   3,200.00 30.00%  $          2,240.00 N/A N/A

CSD30248SSST 304SS TYPE 4X WALLMT SLOPE TOP30.000 
x24.000 x8.0000SS Type 304 EA  $   2,459.00 30.00%  $          1,721.30 N/A N/A

CSD30248W Wall-Mount Encl./Window30.00x24.00x8.00SteelGray EA  $      969.20 30.00%  $             678.44 N/A N/A

CSD30248WLG Wall-Mount Encl./Window30.00x24.00x8.00SteelLt 
Gray EA  $      969.20 30.00%  $             678.44 N/A N/A

CSD30248WSS Wall-Mount Type 4X 
Encl/Window30.00x24.00x8.00SS Type 304 EA  $   3,378.00 30.00%  $          2,364.60 N/A N/A

CSD303010 Wall-Mount Type 4/12 
Enclosure30.00x30.00x10.00SteelGray EA  $      775.40 30.00%  $             542.78 N/A N/A

CSD303010LG Wall-Mount Type 4/12 
Enclosure30.00x30.00x10.00SteelLt Gray EA  $      775.40 30.00%  $             542.78 N/A N/A

CSD303010SS Wall-Mount Type 4/12 Enclosure30.00x30.00x10.00SS 
Type 304 EA  $   2,782.00 30.00%  $          1,947.40 N/A N/A

CSD303010SS6 Wall-Mount Type 4/12 Enclosure30.00x30.00x10.00SS 
Type 316L EA  $   3,883.00 30.00%  $          2,718.10 N/A N/A

CSD303012 Wall-Mount Type 4/12 
Enclosure30.00x30.00x12.00SteelGray EA  $      836.50 30.00%  $             585.55 N/A N/A

CSD303012LG Wall-Mount Type 4/12 
Enclosure30.00x30.00x12.00SteelLt Gray EA  $      836.50 30.00%  $             585.55 N/A N/A

CSD303012SS Wall-mount, Type 4X Enclosure30.00x30.00x12.00SS 
Type 304 EA  $   2,946.00 30.00%  $          2,062.20 N/A N/A

CSD303012SS6 Wall-mount, Type 4X Enclosure30.00x30.00x12.00SS 
Type 316L EA  $   3,839.00 30.00%  $          2,687.30 N/A N/A

CSD30308 Wall-Mount Type 4/12 
Enclosure30.00x30.00x8.00SteelGray EA  $      752.90 30.00%  $             527.03 N/A N/A

CSD30308LG Wall-Mount Type 4/12 
Enclosure30.00x30.00x8.00SteelLt Gray EA  $      752.90 30.00%  $             527.03 N/A N/A

CSD30308SS Wall-Mount Type 4X Enclosure30.00x30.00x8.00SS 
Type 304 EA  $   2,700.00 30.00%  $          1,890.00 N/A N/A

CSD30308SS6 Wall-Mount Type 4X Enclosure30.00x30.00x8.00SS 
Type 316L EA  $   3,806.00 30.00%  $          2,664.20 N/A N/A

CSD30308SSST 304SS TYPE 4X WALLMT SLOPE TOP30.000 
x30.000 x8.0000SS Type 304 EA  $   2,804.00 30.00%  $          1,962.80 N/A N/A

CSD362410 Wall-Mount Type 4/12 
Enclosure36.00x24.00x10.00SteelGray EA  $      763.00 30.00%  $             534.10 N/A N/A
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CSD362410LG Wall-Mount Type 4/12 
Enclosure36.00x24.00x10.00SteelLt Gray EA  $      763.00 30.00%  $             534.10 N/A N/A

CSD362410SS Wall-Mount Type 4/12 Enclosure36.00x24.00x10.00SS 
Type 304 EA  $   2,658.00 30.00%  $          1,860.60 N/A N/A

CSD362410SS6 Wall-Mount Type 4/12 Enclosure36.00x24.00x10.00SS 
Type 316L EA  $   3,743.00 30.00%  $          2,620.10 N/A N/A

CSD362412 Wall-Mount Type 4/12 
Enclosure36.00x24.00x12.00SteelGray EA  $      847.30 30.00%  $             593.11 N/A N/A

CSD362412EMCSS Wall-Mount EMC, 4X Enclosure36.00x24.00x12.00SS 
Type 304 EA  $   4,811.00 30.00%  $          3,367.70 N/A N/A

CSD362412LG Wall-Mount Type 4/12 
Enclosure36.00x24.00x12.00SteelLt Gray EA  $      847.30 30.00%  $             593.11 N/A N/A

CSD362412LGEMC Wall-Mount EMC Enclosure36.00x24.00x12.00SteelLt 
Gray EA  $   2,253.00 30.00%  $          1,577.10 N/A N/A

CSD362412SS Wall-Mount Type 4X Enclosure36.00x24.00x12.00SS 
Type 304 EA  $   2,964.00 30.00%  $          2,074.80 N/A N/A

CSD362412SS6 Wall-Mount Type 4X Enclosure36.00x24.00x12.00SS 
Type 316L EA  $   3,883.00 30.00%  $          2,718.10 N/A N/A

CSD36248 Wall-Mount Type 4/12 
Enclosure36.00x24.00x8.00SteelGray EA  $      740.10 30.00%  $             518.07 N/A N/A

CSD36248LG Wall-Mount Type 4/12 
Enclosure36.00x24.00x8.00SteelLt Gray EA  $      740.10 30.00%  $             518.07 N/A N/A

CSD36248SS Wall-Mount Type 4X Enclosure36.00x24.00x8.00SS 
Type 304 EA  $   2,725.00 30.00%  $          1,907.50 N/A N/A

CSD36248SS6 Wall-Mount Type 4X Enclosure36.00x24.00x8.00SS 
Type 316L EA  $   3,773.00 30.00%  $          2,641.10 N/A N/A

CSD36248SSST 304SS TYPE 4X WALLMT SLOPE TOP36.000 
x24.000 x8.0000SS Type 304 EA  $   2,829.00 30.00%  $          1,980.30 N/A N/A

CSD363010 Wall-Mount Type 4/12 
Enclosure36.00x30.00x10.00SteelGray EA  $      856.70 30.00%  $             599.69 N/A N/A

CSD363010LG Wall-Mount Type 4/12 
Enclosure36.00x30.00x10.00SteelLt Gray EA  $      856.70 30.00%  $             599.69 N/A N/A

CSD363010SS Wall-Mount Type 4/12 Enclosure36.00x30.00x10.00SS 
Type 304 EA  $   3,188.00 30.00%  $          2,231.60 N/A N/A

CSD363010SS6 Wall-Mount Type 4/12 Enclosure36.00x30.00x10.00SS 
Type 316L EA  $   4,407.00 30.00%  $          3,084.90 N/A N/A

CSD363010ST Wall-Mount Type 4/12 
Enclosure36.00x30.00x10.00SteelLt Gray EA  $   1,007.00 30.00%  $             704.90 N/A N/A

CSD363012 Wall-Mount Type 4/12 
Enclosure36.00x30.00x12.00SteelGray EA  $      923.90 30.00%  $             646.73 N/A N/A

CSD363012LG Wall-Mount Type 4/12 
Enclosure36.00x30.00x12.00SteelLt Gray EA  $      923.90 30.00%  $             646.73 N/A N/A
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CSD363012SS Wall-Mount Type 4X Enclosure36.00x30.00x12.00SS 
Type 304 EA  $   3,546.00 30.00%  $          2,482.20 N/A N/A

CSD363012SS6 Wall-Mount Type 4X Enclosure36.00x30.00x12.00SS 
Type 316L EA  $   4,623.00 30.00%  $          3,236.10 N/A N/A

CSD363012SSST 304SS TYPE 4X WALLMT SLOPE TOP36.000 
x30.000 x12.000SS Type 304 EA  $   3,683.00 30.00%  $          2,578.10 N/A N/A

CSD363012ST Wall-Mount Type 4/12 
Enclosure36.00x30.00x12.00SteelLt Gray EA  $   1,086.00 30.00%  $             760.20 N/A N/A

CSD363016 Wall-Mount Type 4/12 
Enclosure36.00x30.00x16.00SteelGray EA  $   1,046.00 30.00%  $             732.20 N/A N/A

CSD363016LG Wall-Mount Type 4/12 
Enclosure36.00x30.00x16.00SteelLt Gray EA  $   1,046.00 30.00%  $             732.20 N/A N/A

CSD363020 Wall-Mount Type 4/12 
Enclosure36.00x30.00x20.00SteelGray EA  $   1,141.00 30.00%  $             798.70 N/A N/A

CSD363020LG Wall-Mount Type 4/12 
Enclosure36.00x30.00x20.00SteelLt Gray EA  $   1,141.00 30.00%  $             798.70 N/A N/A

CSD36308 Wall-Mount Type 4/12 
Enclosure36.00x30.00x8.00SteelGray EA  $      831.60 30.00%  $             582.12 N/A N/A

CSD36308EMCSS Wall-Mount EMC, 4X Enclosure36.00x30.00x8.00SS 
Type 304 EA  $   5,072.00 30.00%  $          3,550.40 N/A N/A

CSD36308LG Wall-Mount Type 4/12 
Enclosure36.00x30.00x8.00SteelLt Gray EA  $      831.60 30.00%  $             582.12 N/A N/A

CSD36308LGEMC Wall-Mount EMC Enclosure36.00x30.00x8.00SteelLt 
Gray EA  $   2,282.00 30.00%  $          1,597.40 N/A N/A

CSD36308SS Wall-Mount Type 4X Enclosure36.00x30.00x8.00SS 
Type 304 EA  $   3,124.00 30.00%  $          2,186.80 N/A N/A

CSD36308SS6 Wall-Mount Type 4X Enclosure36.00x30.00x8.00SS 
Type 316L EA  $   4,102.00 30.00%  $          2,871.40 N/A N/A

CSD36308SSST 304SS TYPE 4X WALLMT SLOPE TOP36.000 
x30.000 x8.0000SS Type 304 EA  $   3,243.00 30.00%  $          2,270.10 N/A N/A

CSD363610 Wall-Mount Type 4/12 
Enclosure36.00x36.00x10.00SteelGray EA  $      949.90 30.00%  $             664.93 N/A N/A

CSD363610LG Wall-Mount Type 4/12 
Enclosure36.00x36.00x10.00SteelLt Gray EA  $      949.90 30.00%  $             664.93 N/A N/A

CSD363610SS6R Wall-Mount Type 4/12 Enclosure36.00x36.00x10.00SS 
Type 316L EA  $   4,755.00 30.00%  $          3,328.50 N/A N/A

CSD363610SSR Wall-Mount Type 4/12 Enclosure36.00x36.00x10.00SS 
Type 304 EA  $   3,371.00 30.00%  $          2,359.70 N/A N/A

CSD363612 Wall-Mount Type 4/12 
Enclosure36.00x36.00x12.00SteelGray EA  $   1,055.00 30.00%  $             738.50 N/A N/A

CSD363612LG Wall-Mount Type 4/12 
Enclosure36.00x36.00x12.00SteelLt Gray EA  $   1,055.00 30.00%  $             738.50 N/A N/A
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CSD363612SS6R Wall-Mount Type 4X Enclosure36.00x36.00x12.00SS 
Type 316L EA  $   5,635.00 30.00%  $          3,944.50 N/A N/A

CSD363612SSR Wall-Mount Type 4X Enclosure36.00x36.00x12.00SS 
Type 304 EA  $   3,922.00 30.00%  $          2,745.40 N/A N/A

CSD363612SSST 304SS TYPE 4X WALLMT SLOPE TOP36.000 
x36.000 x12.000SS Type 304 EA  $   4,074.00 30.00%  $          2,851.80 N/A N/A

CSD36368 Wall-Mount Type 4/12 
Enclosure36.00x36.00x8.00SteelGray EA  $      923.90 30.00%  $             646.73 N/A N/A

CSD36368LG Wall-Mount Type 4/12 
Enclosure36.00x36.00x8.00SteelLt Gray EA  $      923.90 30.00%  $             646.73 N/A N/A

CSD423610 Wall-Mount Type 4/12 
Enclosure42.00x36.00x10.00SteelGray EA  $   1,080.00 30.00%  $             756.00 N/A N/A

CSD423610LG Wall-Mount Type 4/12 
Enclosure42.00x36.00x10.00SteelLt Gray EA  $   1,080.00 30.00%  $             756.00 N/A N/A

CSD423610SS6R Wall-Mount Type 4/12 Enclosure42.00x36.00x10.00SS 
Type 316L EA  $   5,397.00 30.00%  $          3,777.90 N/A N/A

CSD423610SSR Wall-Mount Type 4/12 Enclosure42.00x36.00x10.00SS 
Type 304 EA  $   3,829.00 30.00%  $          2,680.30 N/A N/A

CSD423612 Wall-Mount Type 4/12 
Enclosure42.00x36.00x12.00SteelGray EA  $   1,126.00 30.00%  $             788.20 N/A N/A

CSD423612LG Wall-Mount Type 4/12 
Enclosure42.00x36.00x12.00SteelLt Gray EA  $   1,126.00 30.00%  $             788.20 N/A N/A

CSD423612SS6R Wall-Mount Type 4X Enclosure42.00x36.00x12.00SS 
Type 316L EA  $   6,238.00 30.00%  $          4,366.60 N/A N/A

CSD423612SSR Wall-Mount Type 4X Enclosure42.00x36.00x12.00SS 
Type 304 EA  $   4,350.00 30.00%  $          3,045.00 N/A N/A

CSD482410 Wall-Mount Type 4/12 
Enclosure48.00x24.00x10.00SteelGray EA  $   1,146.00 30.00%  $             802.20 N/A N/A

CSD482410LG Wall-Mount Type 4/12 
Enclosure48.00x24.00x10.00SteelLt Gray EA  $   1,146.00 30.00%  $             802.20 N/A N/A

CSD482410SS Wall-Mount Type 4/12 Enclosure48.00x24.00x10.00SS 
Type 304 EA  $   3,987.00 30.00%  $          2,790.90 N/A N/A

CSD482410SS6 Wall-Mount Type 4/12 Enclosure48.00x24.00x10.00SS 
Type 316L EA  $   5,618.00 30.00%  $          3,932.60 N/A N/A

CSD482412 Wall-Mount Type 4/12 
Enclosure48.00x24.00x12.00SteelGray EA  $   1,134.00 30.00%  $             793.80 N/A N/A

CSD482412LG Wall-Mount Type 4/12 
Enclosure48.00x24.00x12.00SteelLt Gray EA  $   1,134.00 30.00%  $             793.80 N/A N/A

CSD483610 Wall-Mount Type 4/12 
Enclosure48.00x36.00x10.00SteelGray EA  $   1,178.00 30.00%  $             824.60 N/A N/A

CSD483610LG Wall-Mount Type 4/12 
Enclosure48.00x36.00x10.00SteelLt Gray EA  $   1,178.00 30.00%  $             824.60 N/A N/A
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CSD483610SS6R Wall-Mount Type 4/12 Enclosure48.00x36.00x10.00SS 
Type 316L EA  $   6,086.00 30.00%  $          4,260.20 N/A N/A

CSD483610SSR Wall-Mount Type 4/12 Enclosure48.00x36.00x10.00SS 
Type 304 EA  $   4,378.00 30.00%  $          3,064.60 N/A N/A

CSD483612 Wall-Mount Type 4/12 
Enclosure48.00x36.00x12.00SteelGray EA  $   1,228.00 30.00%  $             859.60 N/A N/A

CSD483612LG Wall-Mount Type 4/12 
Enclosure48.00x36.00x12.00SteelLt Gray EA  $   1,228.00 30.00%  $             859.60 N/A N/A

CSD483612SS6R Wall-Mount Type 4X Enclosure48.00x36.00x12.00SS 
Type 316L EA  $   6,871.00 30.00%  $          4,809.70 N/A N/A

CSD483612SSR Wall-Mount Type 4X Enclosure48.00x36.00x12.00SS 
Type 304 EA  $   4,780.00 30.00%  $          3,346.00 N/A N/A

CSD483616 Wall-Mount Type 4/12 
Enclosure48.00x36.00x16.00SteelGray EA  $   1,345.00 30.00%  $             941.50 N/A N/A

CSD483616LG Wall-Mount Type 4/12 
Enclosure48.00x36.00x16.00SteelLt Gray EA  $   1,345.00 30.00%  $             941.50 N/A N/A

CSD483616SSST 304SS TYPE 4X WALLMT SLOPE TOP48.000 
x36.000 x16.000SS Type 304 EA  $   5,411.00 30.00%  $          3,787.70 N/A N/A

CSD603610 Wall-Mount Type 4/12 
Enclosure60.00x36.00x10.00SteelGray EA  $   1,371.00 30.00%  $             959.70 N/A N/A

CSD603610LG Wall-Mount Type 4/12 
Enclosure60.00x36.00x10.00SteelLt Gray EA  $   1,371.00 30.00%  $             959.70 N/A N/A

CSD603610SS6R Wall-Mount Type 4/12 Enclosure60.00x36.00x10.00SS 
Type 316L EA  $   6,839.00 30.00%  $          4,787.30 N/A N/A

CSD603610SSR Wall-Mount Type 4/12 Enclosure60.00x36.00x10.00SS 
Type 304 EA  $   4,853.00 30.00%  $          3,397.10 N/A N/A

CSD603612 Wall-Mount Type 4/12 
Enclosure60.00x36.00x12.00SteelGray EA  $   1,431.00 30.00%  $          1,001.70 N/A N/A

CSD603612LG Wall-Mount Type 4/12 
Enclosure60.00x36.00x12.00SteelLt Gray EA  $   1,431.00 30.00%  $          1,001.70 N/A N/A

CSD603612SS6R Wall-Mount Type 4X Enclosure60.00x36.00x12.00SS 
Type 316L EA  $   8,109.00 30.00%  $          5,676.30 N/A N/A

CSD603612SSR Wall-Mount Type 4X Enclosure60.00x36.00x12.00SS 
Type 304 EA  $   5,410.00 30.00%  $          3,787.00 N/A N/A

CSD603616SSST 304SS TYPE 4X WALLMT SLOPE TOP60.000 
x36.000 x16.000SS Type 304 EA  $   6,667.00 30.00%  $          4,666.90 N/A N/A

CSD723612SSR Wall-Mount Type 4X Enclosure72.00x36.00x12.00SS 
Type 304 EA  $   6,976.00 30.00%  $          4,883.20 N/A N/A

CSD723616SSR Wall-Mount Type 4X Enclosure72.00x36.00x16.00SS 
Type 304 EA  $   7,247.00 30.00%  $          5,072.90 N/A N/A

CSF2424 Swing-Out Rack Frame, 11Ufits 24.00x24.00SteelGray EA  $      397.30 30.00%  $             278.11 N/A N/A
CSF3024 Swing-Out Rack Frame, 15Ufits 30.00x24.00SteelGray EA  $      515.50 30.00%  $             360.85 N/A N/A
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CSF3624 Swing-Out Rack Frame, 18Ufits 36.00x24.00SteelGray EA  $      591.20 30.00%  $             413.84 N/A N/A

CSP1212 Panel, Swing-Out 9.78x9.84fits 12.00x12.00SteelLt 
Gray EA  $      195.60 30.00%  $             136.92 N/A N/A

CSP1612 Panel, Swing-Out 13.78x9.84fits 16.00x12.00SteelLt 
Gray EA  $      203.90 30.00%  $             142.73 N/A N/A

CSP1616 Panel, Swing-Out 13.78x13.84fits 16.00x16.00SteelLt 
Gray EA  $      214.50 30.00%  $             150.15 N/A N/A

CSP1620 Panel, Swing-Out 13.78x17.84fits 16.00x20.00SteelLt 
Gray EA  $      226.10 30.00%  $             158.27 N/A N/A

CSP2016 Panel, Swing-Out 17.78x13.84fits 20.00x16.00SteelLt 
Gray EA  $      226.10 30.00%  $             158.27 N/A N/A

CSP2020 Panel, Swing-Out 17.78x17.84fits 20.00x20.00SteelLt 
Gray EA  $      239.50 30.00%  $             167.65 N/A N/A

CSP2024 Panel, Swing-Out 17.78x21.84fits 20.00x24.00SteelLt 
Gray EA  $      253.20 30.00%  $             177.24 N/A N/A

CSP2416 Panel, Swing-Out 21.78x13.84fits 24.00x16.00SteelLt 
Gray EA  $      236.80 30.00%  $             165.76 N/A N/A

CSP2420 Panel, Swing-Out 21.78x17.84fits 24.00x20.00SteelLt 
Gray EA  $      253.20 30.00%  $             177.24 N/A N/A

CSP2424 Panel, Swing-Out 21.78x21.84fits 24.00x24.00SteelLt 
Gray EA  $      269.60 30.00%  $             188.72 N/A N/A

CSP3020 Panel, Swing-Out 27.78x17.84fits 30.00x20.00SteelLt 
Gray EA  $      274.30 30.00%  $             192.01 N/A N/A

CSP3024 Panel, Swing-Out 27.78x21.84fits 30.00x24.00SteelLt 
Gray EA  $      294.00 30.00%  $             205.80 N/A N/A

CSP3030 Panel, Swing-Out 27.78x27.84fits 30.00x30.00SteelLt 
Gray EA  $      324.50 30.00%  $             227.15 N/A N/A

CSP3624 Panel, Swing-Out 33.78x21.84fits 36.00x24.00SteelLt 
Gray EA  $      318.60 30.00%  $             223.02 N/A N/A

CSP3630 Panel, Swing-Out 33.78x27.84fits 36.00x30.00SteelLt 
Gray EA  $      355.40 30.00%  $             248.78 N/A N/A

CSP3636 Panel, Swing-Out 33.78x33.84fits 36.00x36.00SteelLt 
Gray EA  $      392.00 30.00%  $             274.40 N/A N/A

CSPB1212 Panel, Swing-Outfits 12.00x12.00SteelWhite EA  $      185.80 30.00%  $             130.06 N/A N/A
CSPB1612 Panel, Swing-Outfits 16.00x12.00SteelWhite EA  $      193.60 30.00%  $             135.52 N/A N/A
CSPB1616 Panel, Swing-Outfits 16.00x16.00SteelWhite EA  $      203.90 30.00%  $             142.73 N/A N/A
CSPB1620 Panel, Swing-Outfits 16.00x20.00SteelWhite EA  $      214.70 30.00%  $             150.29 N/A N/A
CSPB2016 Panel, Swing-Outfits 20.00x16.00SteelWhite EA  $      214.70 30.00%  $             150.29 N/A N/A
CSPB2020 Panel, Swing-Outfits 20.00x20.00SteelWhite EA  $      227.50 30.00%  $             159.25 N/A N/A
CSPB2024 Panel, Swing-Outfits 20.00x24.00SteelWhite EA  $      240.80 30.00%  $             168.56 N/A N/A
CSPB2416 Panel, Swing-Outfits 24.00x16.00SteelWhite EA  $      225.00 30.00%  $             157.50 N/A N/A
CSPB2420 Panel, Swing-Outfits 24.00x20.00SteelWhite EA  $      240.80 30.00%  $             168.56 N/A N/A
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CSPB2424 Panel, Swing-Outfits 24.00x24.00SteelWhite EA  $      256.10 30.00%  $             179.27 N/A N/A
CSPB2430 Panel, Swing-Outfits 24.00x30.00SteelWhite EA  $      279.50 30.00%  $             195.65 N/A N/A
CSPB3020 Panel, Swing-Outfits 30.00x20.00SteelWhite EA  $      260.50 30.00%  $             182.35 N/A N/A
CSPB3024 Panel, Swing-Outfits 30.00x24.00SteelWhite EA  $      279.50 30.00%  $             195.65 N/A N/A
CSPB3030 Panel, Swing-Outfits 30.00x30.00SteelWhite EA  $      308.70 30.00%  $             216.09 N/A N/A
CSPB3624 Panel, Swing-Outfits 36.00x24.00SteelWhite EA  $      302.50 30.00%  $             211.75 N/A N/A
CSPB3630 Panel, Swing-Outfits 36.00x30.00SteelWhite EA  $      337.80 30.00%  $             236.46 N/A N/A
CSPB3636 Panel, Swing-Outfits 36.00x36.00SteelWhite EA  $      372.40 30.00%  $             260.68 N/A N/A
CSPB4236 Panel, Swing-Outfits 42.00x36.00SteelWhite EA  $      434.30 30.00%  $             304.01 N/A N/A
CSPB4824 Panel, Swing-Outfits 48.00x24.00SteelWhite EA  $      346.10 30.00%  $             242.27 N/A N/A
CSPB4836 Panel, Swing-Outfits 48.00x36.00SteelWhite EA  $      496.40 30.00%  $             347.48 N/A N/A
CSPB6036 Panel, Swing-Outfits 60.00x36.00SteelWhite EA  $      587.20 30.00%  $             411.04 N/A N/A
CSPBADB Adjustable Bracket, Swing-PanelSteel EA  $        33.86 30.00%  $               23.70 N/A N/A
CT1420SS Fastener Package (100)1/4.00 2.000SS Type 304 EA  $      214.80 30.00%  $             150.36 N/A N/A
CT22120SS Straight Section2.00x2.00x120.00SS Type 304 EA  $      427.00 30.00%  $             298.90 N/A N/A
CT2233CEC Cable Exit Cover (4)fits 2x2,3x3SS Type 304 EA  $        30.56 30.00%  $               21.39 N/A N/A
CT22AESS Enclosure Adapter2.00x2.00SS Type 304 EA  $      135.30 30.00%  $               94.71 N/A N/A
CT22CPSS Closure Plate2.00x2.00SS Type 304 EA  $        29.55 30.00%  $               20.69 N/A N/A
CT22CSS Cross2.00x2.00SS Type 304 EA  $      276.10 30.00%  $             193.27 N/A N/A
CT22EFC45SS 45 deg Elbow Front Cover2.00x2.00SS Type 304 EA  $      135.30 30.00%  $               94.71 N/A N/A
CT22EFC90SS 90 deg Elbow Front Cover2.00x2.00SS Type 304 EA  $      135.30 30.00%  $               94.71 N/A N/A
CT22EFCNT90SS 90 Degree Elbow Front Cover - NO TABSSS Type 304 EA  $      135.30 30.00%  $               94.71 N/A N/A
CT22EIC45SS 45 deg Elbow Inside Cvr2.00x2.00SS Type 304 EA  $      135.30 30.00%  $               94.71 N/A N/A
CT22EIC90SS 90 deg Elbow Inside Cover2.00x2.00SS Type 304 EA  $      135.30 30.00%  $               94.71 N/A N/A
CT22EOC45SS 45 deg Elbow Outside Cvr2.00x2.00SS Type 304 EA  $      135.30 30.00%  $               94.71 N/A N/A
CT22EOC90SS 90 deg Elbow Outside Cover2.00x2.00SS Type 304 EA  $      135.30 30.00%  $               94.71 N/A N/A
CT22HB 2in Hanger Bracket (20)2.00x2.00SS Type 304 EA  $        48.29 30.00%  $               33.80 N/A N/A
CT22LB 2in L-Bracket (20)2.00x2.00SS Type 304 EA  $        48.29 30.00%  $               33.80 N/A N/A
CT22P120SS Straight Section, Perf2.00x2.00x120.00SS Type 304 EA  $      512.00 30.00%  $             358.40 N/A N/A
CT22PCSS Cross, Perf2.00x2.00SS Type 304 EA  $      303.60 30.00%  $             212.52 N/A N/A
CT22PEFC45SS 45 deg Elbow Front Cvr, Perf2.00x2.00SS Type 304 EA  $      148.60 30.00%  $             104.02 N/A N/A
CT22PEFC90SS 90 deg Elbow Front Cvr, Perf2.00x2.00SS Type 304 EA  $      148.60 30.00%  $             104.02 N/A N/A

CT22PEFCNT90SS 90 Degree Elbow Front Cover Perf. - NO TABSSS 
Type 304 EA  $      148.60 30.00%  $             104.02 N/A N/A

CT22PSPSS Straight Section Splice, Perf2.00x2.00SS Type 304 EA  $        45.97 30.00%  $               32.18 N/A N/A
CT22PTFCSS 90 deg Tee Front Cvr, Perf2.00x2.00SS Type 304 EA  $      209.40 30.00%  $             146.58 N/A N/A
CT22SCSS Side Coupling2.00x2.00SS Type 304 EA  $        39.94 30.00%  $               27.96 N/A N/A
CT22SPSS Straight Section Splice2.00x2.00SS Type 304 EA  $        41.86 30.00%  $               29.30 N/A N/A
CT22TFCSS 90 deg Tee Front Cover2.00x2.00SS Type 304 EA  $      190.50 30.00%  $             133.35 N/A N/A
CT22TICSS 90 deg Tee Inside Cover2.00x2.00SS Type 304 EA  $      190.50 30.00%  $             133.35 N/A N/A
CT22TOCSS 90 deg Tee Outside Cover2.00x2.00SS Type 304 EA  $      190.50 30.00%  $             133.35 N/A N/A
CT22TSS TelescopicSS Type 304 EA  $      213.60 30.00%  $             149.52 N/A N/A
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CT22UCSS U-Connector2.00x2.00SS Type 304 EA  $        29.55 30.00%  $               20.69 N/A N/A

CT22VSS Variable Angle Elbow 0-90 Degree Front CoverSS 
Type 304 EA  $      270.00 30.00%  $             189.00 N/A N/A

CT22WB 2in Wall Bracket (20)2.00x2.00SS Type 304 EA  $        64.34 30.00%  $               45.04 N/A N/A
CT33120SS Straight Section3.00x3.00x120.00SS Type 304 EA  $      492.60 30.00%  $             344.82 N/A N/A
CT3322RSS Reducer3x3 to 2x2SS Type 304 EA  $        51.36 30.00%  $               35.95 N/A N/A
CT33AESS Enclosure Adapter3.00x3.00SS Type 304 EA  $      152.10 30.00%  $             106.47 N/A N/A
CT33CPSS Closure Plate3.00x3.00SS Type 304 EA  $        33.53 30.00%  $               23.47 N/A N/A
CT33CSS Cross3.00x3.00SS Type 304 EA  $      307.60 30.00%  $             215.32 N/A N/A
CT33DEFC45SS Divider, 45 deg Elbow Front Cvr3.00x3.00SS Type 304 EA  $        23.64 30.00%  $               16.55 N/A N/A
CT33DEFC90SS Divider, 90 deg Elbow Front Cvr3.00x3.00SS Type 304 EA  $        22.74 30.00%  $               15.92 N/A N/A
CT33DEIC45SS Divider, 45 deg Elbow Inside Cvr3.00x3.00SS Type EA  $        28.77 30.00%  $               20.14 N/A N/A
CT33DEIC90SS Divider, 90 deg Elbow Inside Cvr3.00x3.00SS Type EA  $        34.94 30.00%  $               24.46 N/A N/A

CT33DEOC45SS Divider, 45 deg Elbow Outside Cvr3.00x3.00SS Type 
304 EA  $        25.95 30.00%  $               18.17 N/A N/A

CT33DEOC90SS Divider, 90 deg Elbow Outside Cvr3.00x3.00SS Type 
304 EA  $        28.77 30.00%  $               20.14 N/A N/A

CT33DSPSS Divider, Straight Section Splice3.00x3.00SS Type 304 EA  $        32.12 30.00%  $               22.48 N/A N/A
CT33DSS Divider, Straight Section3.00x3.00SS Type 304 EA  $      172.60 30.00%  $             120.82 N/A N/A
CT33DTFCSS Divider, 90 deg Tee Front Cvr3.00x3.00SS Type 304 EA  $        22.11 30.00%  $               15.48 N/A N/A
CT33DTICSS Divider, 90 deg Tee Inside Cvr3.00x3.00SS Type 304 EA  $        38.66 30.00%  $               27.06 N/A N/A
CT33DTOCSS Divider, 90 deg Tee Outside Cvr3.00x3.00SS Type 304 EA  $        44.58 30.00%  $               31.21 N/A N/A
CT33EFC45SS 45 deg Elbow Front Cover3.00x3.00SS Type 304 EA  $      152.10 30.00%  $             106.47 N/A N/A
CT33EFC90SS 90 deg Elbow Front Cover3.00x3.00SS Type 304 EA  $      152.10 30.00%  $             106.47 N/A N/A
CT33EFCNT90SS 90 Degree Elbow Front Cover - NO TABSSS Type 304 EA  $      152.10 30.00%  $             106.47 N/A N/A
CT33EIC45SS 45 deg Elbow Inside Cvr3.00x3.00SS Type 304 EA  $      152.10 30.00%  $             106.47 N/A N/A
CT33EIC90SS 90 deg Elbow Inside Cover3.00x3.00SS Type 304 EA  $      152.10 30.00%  $             106.47 N/A N/A
CT33EOC45SS 45 deg Elbow Outside Cvr3.00x3.00SS Type 304 EA  $      152.10 30.00%  $             106.47 N/A N/A
CT33EOC90SS 90 deg Elbow Outside Cover3.00x3.00SS Type 304 EA  $      152.10 30.00%  $             106.47 N/A N/A
CT33HB 3in Hanger Bracket (20)3.00x3.00SS Type 304 EA  $        80.36 30.00%  $               56.25 N/A N/A
CT33LB 3in L- Bracket (20)3.00x3.00SS Type 304 EA  $        80.36 30.00%  $               56.25 N/A N/A
CT33P120SS Straight Section, Perf3.00x3.00x120.00SS Type 304 EA  $      591.00 30.00%  $             413.70 N/A N/A
CT33PCSS Cross, Perf3.00x3.00SS Type 304 EA  $      338.40 30.00%  $             236.88 N/A N/A
CT33PEFC45SS 45 deg Elbow Front Cvr, Perf3.00x3.00SS Type 304 EA  $      167.00 30.00%  $             116.90 N/A N/A
CT33PEFC90SS 90 deg Elbow Front Cvr, Perf3.00x3.00SS Type 304 EA  $      167.00 30.00%  $             116.90 N/A N/A

CT33PEFCNT90SS 90 Degree Elbow Front Cover Perf. - NO TABSSS 
Type 304 EA  $      167.00 30.00%  $             116.90 N/A N/A

CT33PSPSS Straight Section Splice, Perf3.00x3.00SS Type 304 EA  $        56.63 30.00%  $               39.64 N/A N/A
CT33PTFCSS 90 deg Tee Front Cvr, Perf3.00x3.00SS Type 304 EA  $      233.50 30.00%  $             163.45 N/A N/A
CT33SCSS Side Coupling3.00x3.00SS Type 304 EA  $        47.64 30.00%  $               33.35 N/A N/A
CT33SPSS Straight Section Splice3.00x3.00SS Type 304 EA  $        51.49 30.00%  $               36.04 N/A N/A
CT33TDSPSS 3X3 Divider, Telescopic SectionSS Type 304 EA  $      172.60 30.00%  $             120.82 N/A N/A
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CT33TFCSS 90 deg Tee Front Cover3.00x3.00SS Type 304 EA  $      212.20 30.00%  $             148.54 N/A N/A
CT33TICSS 90 deg Tee Inside Cover3.00x3.00SS Type 304 EA  $      212.20 30.00%  $             148.54 N/A N/A
CT33TOCSS 90 deg Tee Outside Cover3.00x3.00SS Type 304 EA  $      212.20 30.00%  $             148.54 N/A N/A
CT33TSS TelescopicSS Type 304 EA  $      246.50 30.00%  $             172.55 N/A N/A
CT33UCSS U-Connector3.00x3.00SS Type 304 EA  $        35.97 30.00%  $               25.18 N/A N/A

CT33VSS Variable Angle Elbow 0-90 Degree Front CoverSS 
Type 304 EA  $      303.70 30.00%  $             212.59 N/A N/A

CT33WB 3in Wall Bracket (20)3.00x3.00SS Type 304 EA  $        96.53 30.00%  $               67.57 N/A N/A
CT44120SS Straight Section4.00x4.00x120.00SS Type 304 EA  $      728.60 30.00%  $             510.02 N/A N/A
CT4422RSS Reducer4x4 to 2x2SS Type 304 EA  $        62.93 30.00%  $               44.05 N/A N/A
CT4433RSS Reducer4x4 to 3x3SS Type 304 EA  $        62.93 30.00%  $               44.05 N/A N/A
CT4466CEC Cable Exit Cover (4)fits 4x4,6x6SS Type 304 EA  $        33.79 30.00%  $               23.65 N/A N/A
CT44AESS Enclosure Adapter4.00x4.00SS Type 304 EA  $      187.90 30.00%  $             131.53 N/A N/A
CT44CPSS Closure Plate4.00x4.00SS Type 304 EA  $        37.25 30.00%  $               26.08 N/A N/A
CT44CSS Cross4.00x4.00SS Type 304 EA  $      382.10 30.00%  $             267.47 N/A N/A
CT44DEFC45SS Divider, 45 deg Elbow Front Cvr4.00x4.00SS Type 304 EA  $        29.29 30.00%  $               20.50 N/A N/A
CT44DEFC90SS Divider, 90 deg Elbow Front Cvr4.00x4.00SS Type 304 EA  $        28.14 30.00%  $               19.70 N/A N/A
CT44DEIC45SS Divider, 45 deg Elbow Inside Cvr4.00x4.00SS Type EA  $        35.71 30.00%  $               25.00 N/A N/A
CT44DEIC90SS Divider, 90 deg Elbow Inside Cvr4.00x4.00SS Type EA  $        43.16 30.00%  $               30.21 N/A N/A

CT44DEOC45SS Divider, 45 deg Elbow Outside Cvr4.00x4.00SS Type 
304 EA  $        32.12 30.00%  $               22.48 N/A N/A

CT44DEOC90SS Divider, 90 deg Elbow Outside Cvr4.00x4.00SS Type 
304 EA  $        35.71 30.00%  $               25.00 N/A N/A

CT44DSPSS Divider, Straight Section Splice4.00x4.00SS Type 304 EA  $        38.51 30.00%  $               26.96 N/A N/A
CT44DSS Divider, Straight Section4.00x4.00SS Type 304 EA  $      255.10 30.00%  $             178.57 N/A N/A
CT44DTFCSS Divider, 90 deg Tee Front Cvr4.00x4.00SS Type 304 EA  $        27.36 30.00%  $               19.15 N/A N/A
CT44DTICSS Divider, 90 deg Tee Inside Cvr4.00x4.00SS Type 304 EA  $        47.90 30.00%  $               33.53 N/A N/A
CT44DTOCSS Divider, 90 deg Tee Outside Cvr4.00x4.00SS Type 304 EA  $        55.34 30.00%  $               38.74 N/A N/A
CT44EFC45SS 45 deg Elbow Front Cover4.00x4.00SS Type 304 EA  $      187.90 30.00%  $             131.53 N/A N/A
CT44EFC90SS 90 deg Elbow Front Cover4.00x4.00SS Type 304 EA  $      187.90 30.00%  $             131.53 N/A N/A
CT44EFCNT90SS 90 Degree Elbow Front Cover - NO TABSSS Type 304 EA  $      187.90 30.00%  $             131.53 N/A N/A
CT44EIC45SS 45 deg Elbow Inside Cvr4.00x4.00SS Type 304 EA  $      187.90 30.00%  $             131.53 N/A N/A
CT44EIC90SS 90 deg Elbow Inside Cover4.00x4.00SS Type 304 EA  $      187.90 30.00%  $             131.53 N/A N/A
CT44EOC45SS 45 deg Elbow Outside Cvr4.00x4.00SS Type 304 EA  $      187.90 30.00%  $             131.53 N/A N/A
CT44EOC90SS 90 deg Elbow Outside Cover4.00x4.00SS Type 304 EA  $      187.90 30.00%  $             131.53 N/A N/A
CT44HB 4in Hanger Bracket (20)4.00x4.00SS Type 304 EA  $      112.70 30.00%  $               78.89 N/A N/A
CT44LB 4in L Bracket (20)4.00x4.00SS Type 304 EA  $      128.90 30.00%  $               90.23 N/A N/A
CT44P120SS Straight Section, Perf4.00x4.00x120.00SS Type 304 EA  $      874.20 30.00%  $             611.94 N/A N/A
CT44PCSS Cross, Perf4.00x4.00SS Type 304 EA  $      420.20 30.00%  $             294.14 N/A N/A
CT44PEFC45SS 45 deg Elbow Front Cvr, Perf4.00x4.00SS Type 304 EA  $      206.60 30.00%  $             144.62 N/A N/A
CT44PEFC90SS 90 deg Elbow Front Cvr, Perf4.00x4.00SS Type 304 EA  $      206.60 30.00%  $             144.62 N/A N/A
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CT44PEFCNT90SS 90 Degree Elbow Front Cover Perf. - NO TABSSS 
Type 304 EA  $      206.60 30.00%  $             144.62 N/A N/A

CT44PSPSS Straight Section Splice, Perf4.00x4.00SS Type 304 EA  $        67.28 30.00%  $               47.10 N/A N/A
CT44PTFCSS 90 deg Tee Front Cvr, Perf4.00x4.00SS Type 304 EA  $      290.00 30.00%  $             203.00 N/A N/A
CT44SCSS Side Coupling4.00x4.00SS Type 304 EA  $        59.97 30.00%  $               41.98 N/A N/A
CT44SPSS Straight Section Splice4.00x4.00SS Type 304 EA  $        61.11 30.00%  $               42.78 N/A N/A
CT44TDSPSS 4X4 Divider, Telescopic SectionSS Type 304 EA  $      255.10 30.00%  $             178.57 N/A N/A
CT44TFCSS 90 deg Tee Front Cover4.00x4.00SS Type 304 EA  $      263.50 30.00%  $             184.45 N/A N/A
CT44TICSS 90 deg Tee Inside Cover4.00x4.00SS Type 304 EA  $      263.50 30.00%  $             184.45 N/A N/A
CT44TOCSS 90 deg Tee Outside Cover4.00x4.00SS Type 304 EA  $      263.50 30.00%  $             184.45 N/A N/A
CT44TSS TelescopicSS Type 304 EA  $      364.60 30.00%  $             255.22 N/A N/A
CT44UCSS U-Connector4.00x4.00SS Type 304 EA  $        50.09 30.00%  $               35.06 N/A N/A

CT44VSS Variable Angle Elbow 0-90 Degree Front CoverSS 
Type 304 EA  $      375.50 30.00%  $             262.85 N/A N/A

CT44WB 4in Wall Bracket (20)4.00x4.00SS Type 304 EA  $        62.93 30.00%  $               44.05 N/A N/A
CT46120SS Straight Section4.00x6.00x120.00SS Type 304 EA  $      926.50 30.00%  $             648.55 N/A N/A
CT4633RSS Reducer4x6 to 3x3SS Type 304 EA  $        79.59 30.00%  $               55.71 N/A N/A
CT4644RSS Reducer4x6 to 4x4SS Type 304 EA  $        79.59 30.00%  $               55.71 N/A N/A
CT46AESS Enclosure Adapter4.00x6.00SS Type 304 EA  $      209.80 30.00%  $             146.86 N/A N/A
CT46CPSS Closure Plate4.00x6.00SS Type 304 EA  $        50.09 30.00%  $               35.06 N/A N/A
CT46CSS Cross4.00x6.00SS Type 304 EA  $      406.20 30.00%  $             284.34 N/A N/A
CT46DEFC45SS Divider, 45 deg Elbow Front Cvr4.00x6.00SS Type 304 EA  $        32.76 30.00%  $               22.93 N/A N/A
CT46DEFC90SS Divider, 90 deg Elbow Front Cvr4.00x6.00SS Type 304 EA  $        31.48 30.00%  $               22.04 N/A N/A
CT46DTFCSS Divider, 90 deg Tee Front Cvr4.00x6.00SS Type 304 EA  $        29.15 30.00%  $               20.41 N/A N/A
CT46EFC45SS 45 deg Elbow Front Cover4.00x6.00SS Type 304 EA  $      209.80 30.00%  $             146.86 N/A N/A
CT46EFC90SS 90 deg Elbow Front Cover4.00x6.00SS Type 304 EA  $      209.80 30.00%  $             146.86 N/A N/A
CT46EFCNT90SS 90 Degree Elbow Front Cover - NO TABSSS Type 304 EA  $      209.80 30.00%  $             146.86 N/A N/A
CT46EIC45SS 45 deg Elbow Inside Cvr4.00x6.00SS Type 304 EA  $      209.80 30.00%  $             146.86 N/A N/A
CT46EIC90SS 90 deg Elbow Inside Cover4.00x6.00SS Type 304 EA  $      209.80 30.00%  $             146.86 N/A N/A
CT46EOC45SS 45 deg Elbow Outside Cvr4.00x6.00SS Type 304 EA  $      209.80 30.00%  $             146.86 N/A N/A
CT46EOC90SS 90 deg Elbow Outside Cover4.00x6.00SS Type 304 EA  $      209.80 30.00%  $             146.86 N/A N/A
CT46P120SS Straight Section, Perf4.00x6.00x120.00SS Type 304 EA  $   1,113.00 30.00%  $             779.10 N/A N/A
CT46PCSS Cross, Perf4.00x6.00SS Type 304 EA  $      446.90 30.00%  $             312.83 N/A N/A
CT46PEFC45SS 45 deg Elbow Front Cvr, Perf4.00x6.00SS Type 304 EA  $      230.60 30.00%  $             161.42 N/A N/A
CT46PEFC90SS 90 deg Elbow Front Cvr, Perf4.00x6.00SS Type 304 EA  $      230.60 30.00%  $             161.42 N/A N/A

CT46PEFCNT90SS 90 Degree Elbow Front Cover Perf. - NO TABSSS 
Type 304 EA  $      230.60 30.00%  $             161.42 N/A N/A

CT46PSPSS Straight Section Splice, Perf4.00x6.00SS Type 304 EA  $        74.33 30.00%  $               52.03 N/A N/A
CT46PTFCSS 90 deg Tee Front Cvr, Perf4.00x6.00SS Type 304 EA  $      308.30 30.00%  $             215.81 N/A N/A
CT46SCSS Side Coupling4.00x6.00SS Type 304 EA  $        61.90 30.00%  $               43.33 N/A N/A
CT46SPSS Straight Section Splice4.00x6.00SS Type 304 EA  $        67.53 30.00%  $               47.27 N/A N/A
CT46TFCSS 90 deg Tee Front Cover4.00x6.00SS Type 304 EA  $      280.30 30.00%  $             196.21 N/A N/A
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CT46TICSS 90 deg Tee Inside Cover4.00x6.00SS Type 304 EA  $      280.30 30.00%  $             196.21 N/A N/A
CT46TOCSS 90 deg Tee Outside Cover4.00x6.00SS Type 304 EA  $      280.30 30.00%  $             196.21 N/A N/A
CT46TSS TelescopicSS Type 304 EA  $      463.50 30.00%  $             324.45 N/A N/A
CT46UCSS U-Connector4.00x6.00SS Type 304 EA  $        56.49 30.00%  $               39.54 N/A N/A

CT46VSS Variable Angle Elbow 0-90 Degree Front CoverSS 
Type 304 EA  $      419.30 30.00%  $             293.51 N/A N/A

CT66120SS Straight Section6.00x6.00x120.00SS Type 304 EA  $   1,041.00 30.00%  $             728.70 N/A N/A
CT6622RSS Reducer6x6 to 2x2SS Type 304 EA  $      114.40 30.00%  $               80.08 N/A N/A
CT6633RSS Reducer6x6 to 3x3SS Type 304 EA  $      114.40 30.00%  $               80.08 N/A N/A
CT6644RSS Reducer6x6 to 4x4SS Type 304 EA  $      114.40 30.00%  $               80.08 N/A N/A
CT6646RSS Reducer6x6 to 4x6SS Type 304 EA  $      114.40 30.00%  $               80.08 N/A N/A
CT66AESS Enclosure Adapter6.00x6.00SS Type 304 EA  $      267.40 30.00%  $             187.18 N/A N/A
CT66CPSS Closure Plate6.00x6.00SS Type 304 EA  $        68.05 30.00%  $               47.64 N/A N/A
CT66CSS Cross6.00x6.00SS Type 304 EA  $      460.30 30.00%  $             322.21 N/A N/A
CT66DEFC45SS Divider, 45 deg Elbow Front Cvr6.00x6.00SS Type 304 EA  $        41.74 30.00%  $               29.22 N/A N/A
CT66DEFC90SS Divider, 90 deg Elbow Front Cvr6.00x6.00SS Type 304 EA  $        40.07 30.00%  $               28.05 N/A N/A
CT66DEIC45SS Divider, 45 deg Elbow Inside Cvr6.00x6.00SS Type EA  $        50.72 30.00%  $               35.50 N/A N/A
CT66DEIC90SS Divider, 90 deg Elbow Inside Cvr6.00x6.00SS Type EA  $        61.51 30.00%  $               43.06 N/A N/A

CT66DEOC45SS Divider, 45 deg Elbow Outside Cvr6.00x6.00SS Type 
304 EA  $        45.70 30.00%  $               31.99 N/A N/A

CT66DEOC90SS Divider, 90 deg Elbow Outside Cvr6.00x6.00SS Type 
304 EA  $        50.72 30.00%  $               35.50 N/A N/A

CT66DSPSS Divider, Straight Section Splice6.00x6.00SS Type 304 EA  $        44.95 30.00%  $               31.47 N/A N/A
CT66DSS Divider, Straight Section6.00x6.00SS Type 304 EA  $      364.50 30.00%  $             255.15 N/A N/A
CT66DTFCSS Divider, 90 deg Tee Front Cvr6.00x6.00SS Type 304 EA  $        33.01 30.00%  $               23.11 N/A N/A
CT66DTICSS Divider, 90 deg Tee Inside Cvr6.00x6.00SS Type 304 EA  $        57.76 30.00%  $               40.43 N/A N/A
CT66DTOCSS Divider, 90 deg Tee Outside Cvr6.00x6.00SS Type 304 EA  $        66.64 30.00%  $               46.65 N/A N/A
CT66EFC45SS 45 deg Elbow Front Cover6.00x6.00SS Type 304 EA  $      267.40 30.00%  $             187.18 N/A N/A
CT66EFC90SS 90 deg Elbow Front Cover6.00x6.00SS Type 304 EA  $      267.40 30.00%  $             187.18 N/A N/A
CT66EFCNT90SS 90 Degree Elbow Front Cover - NO TABSSS Type 304 EA  $      267.40 30.00%  $             187.18 N/A N/A
CT66EIC45SS 45 deg Elbow Inside Cvr6.00x6.00SS Type 304 EA  $      267.40 30.00%  $             187.18 N/A N/A
CT66EIC90SS 90 deg Elbow Inside Cover6.00x6.00SS Type 304 EA  $      267.40 30.00%  $             187.18 N/A N/A
CT66EOC45SS 45 deg Elbow Outside Cvr6.00x6.00SS Type 304 EA  $      267.40 30.00%  $             187.18 N/A N/A
CT66EOC90SS 90 deg Elbow Outside Cover6.00x6.00SS Type 304 EA  $      267.40 30.00%  $             187.18 N/A N/A
CT66HB 6in Hanger Bracket (20)6.00x6.00SS Type 304 EA  $      145.10 30.00%  $             101.57 N/A N/A
CT66LB 6in L- Bracket (20)6.00x6.00SS Type 304 EA  $      161.20 30.00%  $             112.84 N/A N/A
CT66P120SS Straight Section, Perf6.00x6.00x120.00SS Type 304 EA  $   1,251.00 30.00%  $             875.70 N/A N/A
CT66PCSS Cross, Perf6.00x6.00SS Type 304 EA  $      506.30 30.00%  $             354.41 N/A N/A
CT66PEFC45SS 45 deg Elbow Front Cvr, Perf6.00x6.00SS Type 304 EA  $      294.10 30.00%  $             205.87 N/A N/A
CT66PEFC90SS 90 deg Elbow Front Cvr, Perf6.00x6.00SS Type 304 EA  $      294.10 30.00%  $             205.87 N/A N/A

CT66PEFCNT90SS 90 Degree Elbow Front Cover Perf. - NO TABSSS 
Type 304 EA  $      294.10 30.00%  $             205.87 N/A N/A
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CT66PSPSS Straight Section Splice, Perf6.00x6.00SS Type 304 EA  $        85.00 30.00%  $               59.50 N/A N/A
CT66PTFCSS 90 deg Tee Front Cvr, Perf6.00x6.00SS Type 304 EA  $      349.40 30.00%  $             244.58 N/A N/A
CT66SCSS Side Coupling6.00x6.00SS Type 304 EA  $        65.62 30.00%  $               45.93 N/A N/A
CT66SPSS Straight Section Splice6.00x6.00SS Type 304 EA  $        77.16 30.00%  $               54.01 N/A N/A
CT66TDSPSS 6X6 Divider, Telescopic SectionSS Type 304 EA  $      364.50 30.00%  $             255.15 N/A N/A
CT66TFCSS 90 deg Tee Front Cover6.00x6.00SS Type 304 EA  $      317.50 30.00%  $             222.25 N/A N/A
CT66TICSS 90 deg Tee Inside Cover6.00x6.00SS Type 304 EA  $      317.50 30.00%  $             222.25 N/A N/A
CT66TOCSS 90 deg Tee Outside Cover6.00x6.00SS Type 304 EA  $      317.50 30.00%  $             222.25 N/A N/A
CT66TSS TelescopicSS Type 304 EA  $      520.40 30.00%  $             364.28 N/A N/A
CT66UCSS U-Connector6.00x6.00SS Type 304 EA  $        72.03 30.00%  $               50.42 N/A N/A

CT66VSS Variable Angle Elbow 0-90 Degree Front CoverSS 
Type 304 EA  $      534.60 30.00%  $             374.22 N/A N/A

CT66WB 6in Wall Bracket (20)6.00x6.00SS Type 304 EA  $      192.90 30.00%  $             135.03 N/A N/A

CTD24428 Two Door Wall-MtgType 12 
Encl.24.00x42.00x8.00SteelGray EA  $   1,097.00 30.00%  $             767.90 N/A N/A

CTD24428LG Two Door Wall-MtgType 12 
Encl.24.00x42.00x8.00SteelLt Gray EA  $   1,065.00 30.00%  $             745.50 N/A N/A

CTD30488 Two Door Wall-MtgType 12 
Encl.30.00x48.00x8.00SteelGray EA  $   1,348.00 30.00%  $             943.60 N/A N/A

CTD30488LG Two Door Wall-MtgType 12 
Encl.30.00x48.00x8.00SteelLt Gray EA  $   1,348.00 30.00%  $             943.60 N/A N/A

CTD306012 Two Door Wall-MtgType 12 
Encl.30.00x60.00x12.00SteelGray EA  $   1,738.00 30.00%  $          1,216.60 N/A N/A

CTD306012LG Two Door Wall-MtgType 12 
Encl.30.00x60.00x12.00SteelLt Gray EA  $   1,738.00 30.00%  $          1,216.60 N/A N/A

CTD364812 Two Door Wall-MtgType 12 
Encl.36.00x48.00x12.00SteelGray EA  $   1,666.00 30.00%  $          1,166.20 N/A N/A

CTD364812LG Two Door Wall-MtgType 12 
Encl.36.00x48.00x12.00SteelLt Gray EA  $   1,666.00 30.00%  $          1,166.20 N/A N/A

CTD366012 Two Door Wall-MtgType 12 
Encl.36.00x60.00x12.00SteelGray EA  $   1,945.00 30.00%  $          1,361.50 N/A N/A

CTD366012LG Two Door Wall-MtgType 12 
Encl.36.00x60.00x12.00SteelLt Gray EA  $   1,888.00 30.00%  $          1,321.60 N/A N/A

CTKBC Single Tilt UnitAluminum EA  $      853.30 30.00%  $             597.31 N/A N/A
CTKBCP Dual Tilt UnitAluminum EA  $   1,158.00 30.00%  $             810.60 N/A N/A
CTLCH3SS Latch Hardware KitSS Type 304 EA  $          7.40 30.00%  $                 5.18 N/A N/A
CTLCH4SS Latch Hardware KitSS Type 304 EA  $          7.40 30.00%  $                 5.18 N/A N/A
CTLCHSS Latch Hardware KitSS Type 304 EA  $        14.78 30.00%  $               10.35 N/A N/A
CTMB4001L CT Base 400A 1Ph w/LugSteel EA  $      446.50 30.00%  $             312.55 N/A N/A
CTMB4001LS CT Base 400A 1Ph w/Lug studSteel EA  $      387.30 30.00%  $             271.11 N/A N/A
CTMB8001 CT Base 400-800A 1PhSteel EA  $      366.40 30.00%  $             256.48 N/A N/A
CTMB8003 CT Base 400-800A 3PhSteel EA  $      470.80 30.00%  $             329.56 N/A N/A
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CTMB8003L CT Base 800A 3Ph w/LugsSteel EA  $      627.70 30.00%  $             439.39 N/A N/A
CTS33120SS Straight Section, Sloped3.00x3.00x120.00SS Type 304 EA  $      640.20 30.00%  $             448.14 N/A N/A
CTS33CPLSS Closure PLate Left, Sloped3.00x3.00SS Type 304 EA  $        36.86 30.00%  $               25.80 N/A N/A
CTS33CPRSS Closure Plate Right, Sloped3.00x3.00SS Type 304 EA  $        36.86 30.00%  $               25.80 N/A N/A
CTS33CSS Cross, Sloped3.00x3.00SS Type 304 EA  $      338.40 30.00%  $             236.88 N/A N/A
CTS33EFC45SS 45 deg Elbow Front Cvr, Sloped3.00x3.00SS Type 304 EA  $      167.00 30.00%  $             116.90 N/A N/A
CTS33EFC90SS 90 deg Elbow Front Cvr, Sloped3.00x3.00SS Type 304 EA  $      167.00 30.00%  $             116.90 N/A N/A

CTS33P120SS Straight Section, Perf, Sloped3.00x3.00x120.00SS Type 
304 EA  $      768.20 30.00%  $             537.74 N/A N/A

CTS33PCSS Cross, Perf, Sloped3.00x3.00SS Type 304 EA  $      372.10 30.00%  $             260.47 N/A N/A

CTS33PEFC45SS 45 deg Elbow Front Cvr,Perf,Sloped3.00x3.00SS Type 
304 EA  $      183.60 30.00%  $             128.52 N/A N/A

CTS33PEFC90SS 90 deg Elbow Front Cvr,Perf,Sloped3.00x3.00SS Type 
304 EA  $      183.60 30.00%  $             128.52 N/A N/A

CTS33PSPSS Straight Sect Splice,Perf,Sloped3.00x3.00SS Type 304 EA  $        62.26 30.00%  $               43.58 N/A N/A

CTS33PTFCSS 90 deg Tee Front Cvr, Perf, Sloped3.00x3.00SS Type 
304 EA  $      256.70 30.00%  $             179.69 N/A N/A

CTS33SPSS Straight Section Splice, Sloped3.00x3.00SS Type 304 EA  $        56.63 30.00%  $               39.64 N/A N/A

CTS33TCLSS Trans Cvr,Sloped to Flat LH,Sloped3.00x3.00SS Type 
304 EA  $        80.36 30.00%  $               56.25 N/A N/A

CTS33TCRSS Trans Cvr,Sloped to Flat RH,Sloped3.00x3.00SS Type 
304 EA  $        80.36 30.00%  $               56.25 N/A N/A

CTS33TFCSS 90 deg Tee Front Cvr, Sloped3.00x3.00SS Type 304 EA  $      233.50 30.00%  $             163.45 N/A N/A
CTS44120SS Straight Section, Sloped4.00x4.00x120.00SS Type 304 EA  $      946.90 30.00%  $             662.83 N/A N/A
CTS4433RLSS Reducer Left, Sloped 4x4 to 3x3SS Type 304 EA  $        69.20 30.00%  $               48.44 N/A N/A
CTS4433RRSS Reducer Right, Sloped4x4 to 3x3SS Type 304 EA  $        69.20 30.00%  $               48.44 N/A N/A
CTS44CPLSS Closure Plate Left, Sloped4.00x4.00SS Type 304 EA  $        40.97 30.00%  $               28.68 N/A N/A
CTS44CPRSS Closure Plate Right, Sloped4.00x4.00SS Type 304 EA  $        40.97 30.00%  $               28.68 N/A N/A
CTS44CSS Cross, Sloped4.00x4.00SS Type 304 EA  $      420.20 30.00%  $             294.14 N/A N/A
CTS44EFC45SS 45 deg Elbow Front Cvr, Sloped4.00x4.00SS Type 304 EA  $      206.60 30.00%  $             144.62 N/A N/A
CTS44EFC90SS 90 deg Elbow Front Cvr, Sloped4.00x4.00SS Type 304 EA  $      206.60 30.00%  $             144.62 N/A N/A
CTS44EFCNT90SS 90 ELB FRT CVR SLOPED NO TABS SS Type 304 EA  $      206.60 30.00%  $             144.62 N/A N/A

CTS44EFCO45SS 45 Degree Elbow Front Cover Sloped SLOPE OUTSS 
Type 304 EA  $      206.60 30.00%  $             144.62 N/A N/A

CTS44EFCO90SS 90 Degree Elbow Front Cover Sloped - SLOPE OUTSS 
Type 304 EA  $      206.60 30.00%  $             144.62 N/A N/A

CTS44EFCONT90SS 90 ELB FRT CVR SLP OUT NO TABS SS Type 304 EA  $      206.60 30.00%  $             144.62 N/A N/A

CTS44EIC45SS 45 Degree Elbow Inside Cover Sloped (FLIP)SS Type 
304 EA  $      206.60 30.00%  $             144.62 N/A N/A

CTS44EIC90SS 90 Degree Elbow Inside Cover Sloped (FLIP)SS Type 
304 EA  $      206.60 30.00%  $             144.62 N/A N/A
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CTS44EOC45SS 45 Degree Elbow Outside Cover Sloped (flip)SS Type 
304 EA  $      206.60 30.00%  $             144.62 N/A N/A

CTS44EOC90SS 90 Degree Elbow Outside Cover Sloped (flip)SS Type 
304 EA  $      206.60 30.00%  $             144.62 N/A N/A

CTS44P120SS Straight Section, Perf, Sloped4.00x4.00x120.00SS Type 
304 EA  $   1,138.00 30.00%  $             796.60 N/A N/A

CTS44PCSS Cross, Perf, Sloped4.00x4.00SS Type 304 EA  $      462.10 30.00%  $             323.47 N/A N/A

CTS44PEFC45SS 45 deg Elbow Front Cvr,Perf,Sloped4.00x4.00SS Type 
304 EA  $      227.30 30.00%  $             159.11 N/A N/A

CTS44PEFC90SS 90 deg Elbow Front Cvr,Perf,Sloped4.00x4.00SS Type 
304 EA  $      227.30 30.00%  $             159.11 N/A N/A

CTS44PSPSS Straight Sect Splice,Perf,Sloped4.00x4.00SS Type 304 EA  $        73.96 30.00%  $               51.77 N/A N/A

CTS44PTFCSS 90 deg Tee Front Cvr, Perf, Sloped4.00x4.00SS Type 
304 EA  $      319.00 30.00%  $             223.30 N/A N/A

CTS44SPSS Straight Section Splice, Sloped4.00x4.00SS Type 304 EA  $        67.28 30.00%  $               47.10 N/A N/A

CTS44TCLSS Trans Cvr,Sloped to Flat LH,Sloped4.00x4.00SS Type 
304 EA  $        83.59 30.00%  $               58.51 N/A N/A

CTS44TCRSS Trans Cvr,Sloped to Flat RH,Sloped4.00x4.00SS Type 
304 EA  $        83.59 30.00%  $               58.51 N/A N/A

CTS44TFCOSS 90 Degree Tee Front Cover Sloped SLOPE OUTSS 
Type 304 EA  $      290.00 30.00%  $             203.00 N/A N/A

CTS44TFCSS 90 deg Tee Front Cvr, Sloped4.00x4.00SS Type 304 EA  $      290.00 30.00%  $             203.00 N/A N/A
CTS44TICSS 90 Degree Tee Inside Cover Sloped (FLIP)SS Type 304 EA  $      290.00 30.00%  $             203.00 N/A N/A
CTS44TOCSS 90 Degree TeeOutside Cover SlopedSS Type 304 EA  $      290.00 30.00%  $             203.00 N/A N/A
CTS46120SS Straight Section, Sloped4.00x6.00x120.00SS Type 304 EA  $   1,207.00 30.00%  $             844.90 N/A N/A
CTS4633RLSS Reducer Left, Sloped4x6 to 3x3SS Type 304 EA  $        87.55 30.00%  $               61.29 N/A N/A
CTS4633RRSS Reducer Right, Sloped4x6 to 3x3SS Type 304 EA  $        87.55 30.00%  $               61.29 N/A N/A
CTS4644RLSS Reducer Left, Sloped4x6 to 4x4SS Type 304 EA  $        87.55 30.00%  $               61.29 N/A N/A
CTS4644RRSS Reducer Right, Sloped4x6 to 4x4SS Type 304 EA  $        87.55 30.00%  $               61.29 N/A N/A
CTS46CPLSS Closure Plate Left, Sloped4.00x6.00SS Type 304 EA  $        55.07 30.00%  $               38.55 N/A N/A
CTS46CPRSS Closure Plate Right, Sloped4.00x6.00SS Type 304 EA  $        55.07 30.00%  $               38.55 N/A N/A
CTS46CSS Cross, Sloped4.00x6.00SS Type 304 EA  $      446.90 30.00%  $             312.83 N/A N/A
CTS46EFC45SS 45 deg Elbow Front Cvr, Sloped4.00x6.00SS Type 304 EA  $      230.60 30.00%  $             161.42 N/A N/A
CTS46EFC90SS 90 deg Elbow Front Cvr, Sloped4.00x6.00SS Type 304 EA  $      230.60 30.00%  $             161.42 N/A N/A
CTS46EFCNT90SS 90 ELB FRT CVR SLOPED NO TABS SS Type 304 EA  $      230.60 30.00%  $             161.42 N/A N/A

CTS46EFCO45SS 45 Degree Elbow Front Cover Sloped SLOPE OUTSS 
Type 304 EA  $      230.60 30.00%  $             161.42 N/A N/A

CTS46EFCO90SS 90 Degree Elbow Front Cover Sloped - SLOPE OUTSS 
Type 304 EA  $      230.60 30.00%  $             161.42 N/A N/A

CTS46EFCONT90SS 90 ELB FRT CVR SLP OUT NO TABS SS Type 304 EA  $      230.60 30.00%  $             161.42 N/A N/A

CTS46EIC45SS 45 Degree Elbow Inside Cover Sloped (FLIP)SS Type 
304 EA  $      230.60 30.00%  $             161.42 N/A N/A
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CTS46EIC90SS 90 Degree Elbow Inside Cover Sloped (FLIP)SS Type 
304 EA  $      230.60 30.00%  $             161.42 N/A N/A

CTS46EOC45SS 45 Degree Elbow Outside Cover Sloped (flip)SS Type 
304 EA  $      230.60 30.00%  $             161.42 N/A N/A

CTS46EOC90SS 90 Degree Elbow Outside Cover Sloped (flip)SS Type 
304 EA  $      230.60 30.00%  $             161.42 N/A N/A

CTS46P120SS Straight Section, Perf, Sloped4.00x6.00x120.00SS Type 
304 EA  $   1,448.00 30.00%  $          1,013.60 N/A N/A

CTS46PCSS Cross, Perf, Sloped4.00x6.00SS Type 304 EA  $      491.60 30.00%  $             344.12 N/A N/A

CTS46PEFC45SS 45 deg Elbow Front Cvr,Perf,Sloped4.00x6.00SS Type 
304 EA  $      253.60 30.00%  $             177.52 N/A N/A

CTS46PEFC90SS 90 deg Elbow Front Cvr,Perf,Sloped4.00x6.00SS Type 
304 EA  $      253.60 30.00%  $             177.52 N/A N/A

CTS46PSPSS Straight Sect Splice,Perf,Sloped4.00x6.00SS Type 304 EA  $        81.77 30.00%  $               57.24 N/A N/A

CTS46PTFCSS 90 deg Tee Front Cvr, Perf, Sloped4.00x6.00SS Type 
304 EA  $      339.00 30.00%  $             237.30 N/A N/A

CTS46SPSS Straight Section Splice, Sloped4.00x6.00SS Type 304 EA  $        74.33 30.00%  $               52.03 N/A N/A

CTS46TCLSS Trans Cvr,Sloped to Flat LH,Sloped4.00x6.00SS Type 
304 EA  $        90.12 30.00%  $               63.08 N/A N/A

CTS46TCRSS Trans Cvr,Sloped to Flat RH,Sloped4.00x6.00SS Type 
304 EA  $        90.12 30.00%  $               63.08 N/A N/A

CTS46TFCOSS 90 Degree Tee Front Cover Sloped SLOPE OUTSS 
Type 304 EA  $      308.30 30.00%  $             215.81 N/A N/A

CTS46TFCSS 90 deg Tee Front Cvr, Sloped4.00x6.00SS Type 304 EA  $      308.30 30.00%  $             215.81 N/A N/A
CTS46TICSS 90 Degree Tee Inside Cover Sloped (FLIP)SS Type 304 EA  $      308.30 30.00%  $             215.81 N/A N/A
CTS46TOCSS 90 Degree TeeOutside Cover SlopedSS Type 304 EA  $      308.30 30.00%  $             215.81 N/A N/A
CTS66120SS Straight Section, Sloped6.00x6.00x120.00SS Type 304 EA  $   1,356.00 30.00%  $             949.20 N/A N/A
CTS6633RLSS Reducer Left, Sloped6x6 to 3x3SS Type 304 EA  $      125.90 30.00%  $               88.13 N/A N/A
CTS6633RRSS Reducer Right, Sloped6x6 to 3x3SS Type 304 EA  $      125.90 30.00%  $               88.13 N/A N/A
CTS6644RLSS Reducer Left, Sloped6x6 to 4x4SS Type 304 EA  $      125.90 30.00%  $               88.13 N/A N/A
CTS6644RRSS Reducer Right, Sloped6x6 to 4x4SS Type 304 EA  $      125.90 30.00%  $               88.13 N/A N/A
CTS6646RLSS Reducer Left, Sloped6x6 to 4x6SS Type 304 EA  $      125.90 30.00%  $               88.13 N/A N/A
CTS6646RRSS Reducer Right, Sloped6x6 to 4x6SS Type 304 EA  $      125.90 30.00%  $               88.13 N/A N/A
CTS66CPLSS Closure Plate Left, Sloped6.00x6.00SS Type 304 EA  $        74.84 30.00%  $               52.39 N/A N/A
CTS66CPRSS Closure Plate Right, Sloped6.00x6.00SS Type 304 EA  $        74.84 30.00%  $               52.39 N/A N/A
CTS66CSS Cross, Sloped6.00x6.00SS Type 304 EA  $      506.30 30.00%  $             354.41 N/A N/A
CTS66EFC45SS 45 deg Elbow Front Cvr, Sloped6.00x6.00SS Type 304 EA  $      294.10 30.00%  $             205.87 N/A N/A
CTS66EFC90SS 90 deg Elbow Front Cvr, Sloped6.00x6.00SS Type 304 EA  $      294.10 30.00%  $             205.87 N/A N/A
CTS66EFCNT90SS 90 ELB FRT CVR SLOPED NO TABS SS Type 304 EA  $      294.10 30.00%  $             205.87 N/A N/A

CTS66EFCO45SS 45 Degree Elbow Front Cover Sloped SLOPE OUTSS 
Type 304 EA  $      294.10 30.00%  $             205.87 N/A N/A
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CTS66EFCO90SS 90 Degree Elbow Front Cover Sloped - SLOPE OUTSS 
Type 304 EA  $      294.10 30.00%  $             205.87 N/A N/A

CTS66EFCONT90SS 90 ELB FRT CVR SLP OUT NO TABS SS Type 304 EA  $      294.10 30.00%  $             205.87 N/A N/A

CTS66EIC45SS 45 Degree Elbow Inside Cover Sloped (FLIP)SS Type 
304 EA  $      294.10 30.00%  $             205.87 N/A N/A

CTS66EIC90SS 90 Degree Elbow Inside Cover Sloped (FLIP)SS Type 
304 EA  $      294.10 30.00%  $             205.87 N/A N/A

CTS66EOC45SS 45 Degree Elbow Outside Cover Sloped (flip)SS Type 
304 EA  $      294.10 30.00%  $             205.87 N/A N/A

CTS66EOC90SS 90 Degree Elbow Outside Cover Sloped (flip)SS Type 
304 EA  $      294.10 30.00%  $             205.87 N/A N/A

CTS66P120SS Straight Section, Perf, Sloped6.00x6.00x120.00SS Type 
304 EA  $   1,627.00 30.00%  $          1,138.90 N/A N/A

CTS66PCSS Cross, Perf, Sloped6.00x6.00SS Type 304 EA  $      557.00 30.00%  $             389.90 N/A N/A

CTS66PEFC45SS 45 deg Elbow Front Cvr,Perf,Sloped6.00x6.00SS Type 
304 EA  $      323.60 30.00%  $             226.52 N/A N/A

CTS66PEFC90SS 90 deg Elbow Front Cvr,Perf,Sloped6.00x6.00SS Type 
304 EA  $      323.60 30.00%  $             226.52 N/A N/A

CTS66PSPSS Straight Sect Splice,Perf,Sloped6.00x6.00SS Type 304 EA  $        93.47 30.00%  $               65.43 N/A N/A

CTS66PTFCSS 90 deg Tee Front Cvr, Perf, Sloped6.00x6.00SS Type 
304 EA  $      384.20 30.00%  $             268.94 N/A N/A

CTS66SPSS Straight Section Splice, Sloped6.00x6.00SS Type 304 EA  $        85.00 30.00%  $               59.50 N/A N/A

CTS66TFCOSS 90 Degree Tee Front Cover Sloped SLOPE OUTSS 
Type 304 EA  $      349.40 30.00%  $             244.58 N/A N/A

CTS66TFCSS 90 deg Tee Front Cvr, Sloped6.00x6.00SS Type 304 EA  $      349.40 30.00%  $             244.58 N/A N/A
CTS66TICSS 90 Degree Tee Inside Cover Sloped (FLIP)SS Type 304 EA  $      349.40 30.00%  $             244.58 N/A N/A
CTS66TOCSS 90 Degree TeeOutside Cover SlopedSS Type 304 EA  $      349.40 30.00%  $             244.58 N/A N/A
CTSLCHSS Latch Hardware KitSS Type 304 EA  $          8.89 30.00%  $                 6.22 N/A N/A
CWF3136 OI Window Kit, Fixedfits 310x360mmAluminum EA  $      375.70 30.00%  $             262.99 N/A N/A
CWF3136LG OI Window Kit, Fixedfits 310x360mmAluminum EA  $      361.80 30.00%  $             253.26 N/A N/A
CWF4045 OI Window Kit, Fixedfits 400x450mmAluminum EA  $      407.50 30.00%  $             285.25 N/A N/A
CWF4045LG OI Window Kit, Fixedfits 400x450mmAluminum EA  $      392.40 30.00%  $             274.68 N/A N/A
CWF5557 OI Window Kit, Fixedfits 550x570mmAluminum EA  $      556.30 30.00%  $             389.41 N/A N/A
CWF5557LG OI Window Kit, Fixedfits 550x570mmAluminum EA  $      535.60 30.00%  $             374.92 N/A N/A
CWH3136 OI Window Kit, Hingedfits 310x360mmAluminum EA  $      435.50 30.00%  $             304.85 N/A N/A
CWH3136LG OI Window Kit, Hingedfits 310x360mmAluminum EA  $      419.20 30.00%  $             293.44 N/A N/A
CWH4045 OI Window Kit, Hingedfits 400x450mmAluminum EA  $      475.00 30.00%  $             332.50 N/A N/A
CWH4045LG OI Window Kit, Hingedfits 400x450mmAluminum EA  $      457.00 30.00%  $             319.90 N/A N/A
CWH5557 OI Window Kit, Hingedfits 550x570mmAluminum EA  $      583.10 30.00%  $             408.17 N/A N/A
CWHD3136 OI Window Kit, Deep, Hingedfits 310x360mmSteel EA  $      735.60 30.00%  $             514.92 N/A N/A
CWHD3136LG OI Window Kit, Deep, Hingedfits 310x360mmSteel EA  $      707.80 30.00%  $             495.46 N/A N/A
CWHD4045 OI Window Kit, Deep, Hingedfits 400x450mmSteel EA  $      765.20 30.00%  $             535.64 N/A N/A
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CWHD4045LG OI Window Kit, Deep, Hingedfits 400x450mmSteel EA  $      736.80 30.00%  $             515.76 N/A N/A
CWHD5557 OI Window Kit, Deep, Hingedfits 550x570mmSteel EA  $      912.00 30.00%  $             638.40 N/A N/A
CWHK Handle, Keylockfits DoorsSteelBlack EA  $      106.10 30.00%  $               74.27 N/A N/A
CWHNL Handle, Non-Lockingfits DoorsSteelBlack EA  $        70.70 30.00%  $               49.49 N/A N/A
CWHPTO Handle, Padlockingfits DoorsSteelBlack EA  $      195.10 30.00%  $             136.57 N/A N/A
CWKL OI Wing Knob, Key Locking EA  $        72.02 30.00%  $               50.41 N/A N/A
CWKN OI Wing Knob, Non-Locking EA  $        54.07 30.00%  $               37.85 N/A N/A

D1084IS Inst.Box,Type 12 Hinged 
Cover10.00x8.00x4.00SteelGray EA  $      174.20 30.00%  $             121.94 N/A N/A

D1086IS Inst.Box,Type 12 Hinged 
Cover10.00x8.00x6.00SteelGray EA  $      196.60 30.00%  $             137.62 N/A N/A

D12104IS Inst.Box,Type 12 Hinged 
Cover12.00x10.00x4.00SteelGray EA  $      208.90 30.00%  $             146.23 N/A N/A

D12106IS Inst.Box,Type 12 Hinged 
Cover12.00x10.00x6.00SteelGray EA  $      236.70 30.00%  $             165.69 N/A N/A

D12108IS Inst.Box,Type 12 Hinged 
Cover12.00x10.00x8.00SteelGray EA  $      263.40 30.00%  $             184.38 N/A N/A

D16148CHSCFGP WiFi Cabinet, 4X, Solid 
Door16.00x14.00x8.00Fiberglass EA  $      269.20 30.00%  $             188.44 N/A N/A

D16148CHSCFGWP WiFi Cabinet, 4X, Window 
Door16.00x14.00x8.00Fiberglass EA  $      379.10 30.00%  $             265.37 N/A N/A

D16148WF WIFI POLYPRO, 4X, SOLID 
COVER16.12x14.01x8.35Polyester EA  $      261.80 30.00%  $             183.26 N/A N/A

D16148WFW WIFI POLYPRO, 4X, WINDOW 
COVER16.12x14.01x8.35Polyester EA  $      379.60 30.00%  $             265.72 N/A N/A

D181610CHSCFGP WiFi Cabinet, 4X, Solid 
Door18.00x16.00x10.00Fiberglass EA  $      331.70 30.00%  $             232.19 N/A N/A

D181610CHSCFGWP WiFi Cabinet, 4X, Window 
Door18.00x16.00x10.00Fiberglass EA  $      479.10 30.00%  $             335.37 N/A N/A

D19BPT1RU Blank panel, tool-less (10)fits 1RUPlastic EA  $      151.60 30.00%  $             106.12 N/A N/A
D19BPT2RU Blank panel, tool-less (10)fits 1RUPlastic EA  $      166.60 30.00%  $             116.62 N/A N/A
D19FVT69B Shelf, vented, tool-lessfits 600-900mm deepSteelBlack EA  $      302.70 30.00%  $             211.89 N/A N/A
D19FVT69G Shelf, vented, tool-lessfits 600-900mm deepSteelBlack EA  $      302.70 30.00%  $             211.89 N/A N/A
D19FVT912B Shelf, vented, tool-less900-1200mm deepSteelBlack EA  $      332.70 30.00%  $             232.89 N/A N/A
D19FVT912G Shelf, vented, tool-less900-1200mm deepSteelBlack EA  $      332.70 30.00%  $             232.89 N/A N/A
D664CHSCFGP WiFi Cabinet, 4X, Solid Door6.00x6.00x4.00Fiberglass EA  $      126.50 30.00%  $               88.55 N/A N/A

D664CHSCFGWP WiFi Cabinet, 4X, Window 
Door6.00x6.00x4.00Fiberglass EA  $      172.40 30.00%  $             120.68 N/A N/A

D664IS Inst.Box,Type 12 Hinged 
Cover6.00x6.00x4.00SteelGray EA  $      131.90 30.00%  $               92.33 N/A N/A

D664WF WIFI POLYPRO, 4X, SOLID 
COVER6.12x6.12x4.38Polyester EA  $      116.50 30.00%  $               81.55 N/A N/A
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D664WFW WIFI POLYPRO, 4X, WINDOW 
COVER6.12x6.12x4.38Polyester EA  $      169.00 30.00%  $             118.30 N/A N/A

D666IS Inst.Box,Type 12 Hinged 
Cover6.00x6.00x6.00SteelGray EA  $      146.70 30.00%  $             102.69 N/A N/A

D864IS Inst.Box,Type 12 Hinged 
Cover8.00x6.00x4.00SteelGray EA  $      144.30 30.00%  $             101.01 N/A N/A

D866IS Inst.Box,Type 12 Hinged 
Cover8.00x6.00x6.00SteelGray EA  $      161.80 30.00%  $             113.26 N/A N/A

DAH1001A Electric Heater, 100 watt115v 50/60HzAluminum EA  $      439.80 30.00%  $             307.86 N/A N/A
DAH1002A Electric Heater, 100 watt230v 50/60HzAluminum EA  $      439.80 30.00%  $             307.86 N/A N/A

DAH101 Semiconductor Heater, 10 watt110/120v 
ac/dcAluminum EA  $      173.70 30.00%  $             121.59 N/A N/A

DAH101TS 10W Touch Safe 
Heater3.90x1.50x3.00PolycarbonateBlack EA  $      214.30 30.00%  $             150.01 N/A N/A

DAH13001C 1300W Heater 115V6.38x5.00x6.25AluminumGray EA  $      729.20 30.00%  $             510.44 N/A N/A
DAH13002C 1300W Heater 230V6.38x5.00x6.25AluminumGray EA  $      729.20 30.00%  $             510.44 N/A N/A
DAH2001A Electric Heater, 200 watt115v 50/60HzAluminum EA  $      522.70 30.00%  $             365.89 N/A N/A
DAH2002A Electric Heater, 200 watt230v 50/60HzAluminum EA  $      522.70 30.00%  $             365.89 N/A N/A

DAH201TS 20W Touch Safe 
Heater3.90x1.50x3.00PolycarbonateBlack EA  $      247.10 30.00%  $             172.97 N/A N/A

DAH301 Semiconductor Heater, 30 watt110/120v 
ac/dcAluminum EA  $      220.40 30.00%  $             154.28 N/A N/A

DAH4001B Electric Heater, 400 watt115v 50/60HzAluminum EA  $      604.30 30.00%  $             423.01 N/A N/A
DAH4002B Electric Heater, 400 watt230v 50/60HzAluminum EA  $      604.30 30.00%  $             423.01 N/A N/A

DAH501TS 50W Touch Safe 
Heater4.30x2.40x3.50PolycarbonateBlack EA  $      315.10 30.00%  $             220.57 N/A N/A

DAH601 Semiconductor Heater, 60 watt110/120v 
ac/dcAluminum EA  $      295.50 30.00%  $             206.85 N/A N/A

DAH8001B Electric Heater, 800 watt115v 50/60HzAluminum EA  $      686.90 30.00%  $             480.83 N/A N/A
DAH8002B Electric Heater, 800 watt230v 50/60HzAluminum EA  $      686.90 30.00%  $             480.83 N/A N/A
DAHHL200AC Electric Heater, 200 watt, HL115v 50/60HzAluminum EA  $   1,407.00 36.0%  $             900.48 N/A N/A
DAHHL300AC Electric Heater, 300 watt, HL115v 50/60HzAluminum EA  $   1,728.00 36.0%  $          1,105.92 N/A N/A
DAHHL4001A Electric Heater, 400 watt, HL115v 50/60HzAluminum EA  $   1,712.00 36.0%  $          1,095.68 N/A N/A
DAHHL4002A Electric Heater, 400 watt, HL230v 50/60HzAluminum EA  $   1,712.00 36.0%  $          1,095.68 N/A N/A
DAHHL501AC Electric Heater, 50W, HL115v 50/60HzAluminum EA  $      855.80 36.0%  $             547.71 N/A N/A
DAHHL6001A Electric Heater, 600 watt, HL115v 50/60HzAluminum EA  $   2,305.00 36.0%  $          1,475.20 N/A N/A
DAHHL6002A Electric Heater, 600 watt, HL230v 50/60HzAluminum EA  $   2,305.00 36.0%  $          1,475.20 N/A N/A
DAHHL801AC Electric Heater, 80W, HL115v 50/60HzAluminum EA  $      813.80 36.0%  $             520.83 N/A N/A

DB1754869701 175mm Diameter 48V 54W 
MI6.89x5.16x2.46PlasticBlack EA  $      602.20 30.00%  $             421.54 N/A N/A

DB2202471701 220mm Diameter 24V 75W 
MI8.66x6.28x2.47PlasticBlack EA  $      636.80 30.00%  $             445.76 N/A N/A
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DB2204871701 220mm Diameter 48V 75W 
MI8.66x6.28x2.47PlasticBlack EA  $      636.80 30.00%  $             445.76 N/A N/A

DB24WMTK Strut Wall-Mounting Kit EA  $        97.55 30.00%  $               68.29 N/A N/A
DBDXK Duplex Outlet Kit EA  $        77.07 30.00%  $               53.95 N/A N/A
DBERA4U Equipment Rack Angles (2)4RUSteel EA  $        82.10 30.00%  $               57.47 N/A N/A
DBERA6U Equipment Rack Angles (2)6RUSteel EA  $        85.58 30.00%  $               59.91 N/A N/A
DBGRDK Bonding and Grounding Kit EA  $        34.49 30.00%  $               24.14 N/A N/A

DBL242412G L-Box Wall Mount Cabinet24.00x24.00x12.00SteelLt 
Gray EA  $      787.00 30.00%  $             550.90 N/A N/A

DBL362412G L-Box Wall Mount Cabinet36.00x24.00x12.00SteelLt 
Gray EA  $      924.70 30.00%  $             647.29 N/A N/A

DBL482412G L-Box Wall Mount Cabinet48.00x24.00x12.00SteelLt 
Gray EA  $   1,067.00 30.00%  $             746.90 N/A N/A

DBPDLK Padlocking Kit EA  $        44.30 30.00%  $               31.01 N/A N/A
DBPRA4U Patch Panel Rack Angles (2)4RUSteel EA  $        90.79 30.00%  $               63.55 N/A N/A

DBS242412G D-Box Wall Mount Encl.24.00x24.00x12.00SteelLt 
Gray EA  $      716.20 30.00%  $             501.34 N/A N/A

DBS24248G D-Box Wall Mount Encl.24.00x24.00x8.00SteelLt EA  $      646.30 30.00%  $             452.41 N/A N/A

DBS362412G D-Box Wall Mount Encl.36.00x24.00x12.00SteelLt 
Gray EA  $      838.20 30.00%  $             586.74 N/A N/A

DBS36248G D-Box Wall Mount Encl.36.00x24.00x8.00SteelLt EA  $      768.30 30.00%  $             537.81 N/A N/A

DBS482412G D-Box Wall Mount Encl.48.00x24.00x12.00SteelLt 
Gray EA  $   1,031.00 30.00%  $             721.70 N/A N/A

DBS48248G D-Box Wall Mount Encl.48.00x24.00x8.00SteelLt EA  $      960.30 30.00%  $             672.21 N/A N/A
DBSHELF12 Shelf, D-Box24.00x12.00SteelLt Gray EA  $        97.79 30.00%  $               68.45 N/A N/A
DBSHELF8 Shelf, D-Box24.00x8.00/12.00SteelLt Gray EA  $        90.79 30.00%  $               63.55 N/A N/A

DCG2904248100 DACS GORE FILTER 
SMALL28.75x12.00x7.12SteelLt Gray EA  $   2,844.00 30.00%  $          1,990.80 N/A N/A

DCG4108548100 DACS GORE FILTER 
MEDIUM40.75x15.00x7.88SteelLt Gray EA  $   4,436.00 30.00%  $          3,105.20 N/A N/A

DCHB1 Tie down bar w lanced loopsfits 19inSteelBlack EA  $        63.82 30.00%  $               44.67 N/A N/A

DCHD2 Horiz Cable Mgr 2RU, Dbl Sidefits 
19inCompositeBlack EA  $      105.90 30.00%  $               74.13 N/A N/A

DCHS1 Horiz Cable Mgr 1RU, Sgl Sidefits EA  $        99.08 30.00%  $               69.36 N/A N/A
DCHS2 Horiz Cable Mgr 2RU, Sgl Sidefits EA  $      100.80 30.00%  $               70.56 N/A N/A

DCHS4 Horz Cbl Mgr 19'' 4 RU Blk7.0000 x19.000 
x8.1000PlasticBlack EA  $      204.20 30.00%  $             142.94 N/A N/A

DCT3809448100 DACS STD FILTER SMALL38.00x16.00x6.00SteelLt 
Gray EA  $   3,298.00 30.00%  $          2,308.60 N/A N/A

DCT5615048100 DACS STD FILTER LARGE56.00x20.00x7.00SteelLt 
Gray EA  $   3,797.00 30.00%  $          2,657.90 N/A N/A

DE19B Envir. Monitoring unit EA  $   1,409.00 30.00%  $             986.30 N/A N/A
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DEPC Mini Environmental Monitoring unit EA  $      594.10 30.00%  $             415.87 N/A N/A
DFB410F Floor Brush Flush Mount w Cvr4.00x10.00Plastic EA  $      249.90 30.00%  $             174.93 N/A N/A
DFB57F Floor Brush Flush Mount w Cvr5.00x7.00Plastic EA  $      275.10 30.00%  $             192.57 N/A N/A
DFB66S Floor Brush Surface Mount6.00x6.00Plastic EA  $      224.80 30.00%  $             157.36 N/A N/A
DFBA1024F Floor Brush Surface Mount10.00x24.00Plastic EA  $      300.50 30.00%  $             210.35 N/A N/A
DG19 Ground Bar Kit, Horiz1.00x19.25Copper EA  $        93.85 30.00%  $               65.70 N/A N/A
DG23 Ground Bar Kit, Horiz1.00x23.25Copper EA  $        97.13 30.00%  $               67.99 N/A N/A
DG36 Ground Bar Kit, Vert0.625x36.00Copper EA  $      137.40 30.00%  $               96.18 N/A N/A
DG72 Ground Bar Kit, Vert0.625x72.00Copper EA  $      173.00 30.00%  $             121.10 N/A N/A
DGCL201 Compr Lug, 2/0 ga, Black (10)Copper EA  $      134.30 30.00%  $               94.01 N/A N/A
DGCL21 Compr Lug, 2 ga, Brown (10)Copper EA  $      105.30 30.00%  $               73.71 N/A N/A
DGCL22 Compr Lug, 2 ga, Brown (10)Copper EA  $      112.20 30.00%  $               78.54 N/A N/A
DGCL402 Compr Lug, 2/0 ga, Purple (10)Copper EA  $      165.00 30.00%  $             115.50 N/A N/A
DGCL61 Compr Lug, 6 ga, Blue (10)Copper EA  $        68.54 30.00%  $               47.98 N/A N/A
DGCL62 Compr Lug, 6 ga, Blue (10)Copper EA  $        78.95 30.00%  $               55.27 N/A N/A
DGJ Ground Jumper, 6awg12inCopper EA  $        45.01 30.00%  $               31.51 N/A N/A
DGLG Ground Lug, Lay-In (10)1.75x1.50Aluminum EA  $      127.70 30.00%  $               89.39 N/A N/A
DGP10 Post and Gate Kit, 10in (10)Black EA  $      197.70 30.00%  $             138.39 N/A N/A
DGP12 Post and Gate Kit, 12in (10)Black EA  $      228.10 30.00%  $             159.67 N/A N/A
DGP3 Post and Gate Kit 3" qty 103.5.00x0.00x0.00Plastic EA  $      174.00 30.00%  $             121.80 N/A N/A
DGP6 Post and Gate Kit, 6in (10)Black EA  $      182.40 30.00%  $             127.68 N/A N/A
DGRJ Ground Jumper, 6awg9ftCopper EA  $        48.59 30.00%  $               34.01 N/A N/A
DGT1 C-Taps, Hvy Dty (10)Run 2/2, Tap 4//8Copper EA  $        99.24 30.00%  $               69.47 N/A N/A
DGT2 C-Taps, Hvy Dty (10)Run 2/2, Tap 2/2Copper EA  $        78.76 30.00%  $               55.13 N/A N/A
DGTB212 Ground Bar Kit, Telco0.25x2.00x12.00Copper EA  $      225.20 30.00%  $             157.64 N/A N/A
DGTB216 Ground Bar Kit, Telco0.25x2.00x16.00Copper EA  $      243.70 30.00%  $             170.59 N/A N/A
DGTB412 Ground Bar Kit, Telco0.25x4.00x12.00Copper EA  $      316.90 30.00%  $             221.83 N/A N/A
DGTB420 Ground Bar Kit, Telco0.25x4.00x20.00Copper EA  $      373.90 30.00%  $             261.73 N/A N/A
DHDLK Handle Kit, Folding EA  $        33.06 30.00%  $               23.14 N/A N/A

DKL2233 1/4 Turn 2233 Key lock for 
ACCESSPLUS0.89x1.00x1.50Plastic EA  $        60.00 30.00%  $               42.00 N/A N/A

DL29SH Fixed Shelf 22.88x20.00fits 24 in Rack ASteelWhite EA  $      240.80 30.00%  $             168.56 N/A N/A
DL29SHP Pull-Out Shelf 21.75x20.12fits 19 in Rack ASteelWhite EA  $      646.20 30.00%  $             452.34 N/A N/A
DL29WS Writing Surface for Drawerfits DrawersSteelLt Gray EA  $      495.80 30.00%  $             347.06 N/A N/A
DL33 Latch, 6.5mm Trianglefits DL Inst BoxSteel EA  $        34.44 30.00%  $               24.11 N/A N/A
DL33Y Key, 6.5mm fits D-L33fits DL Inst BoxSteel EA  $        23.08 30.00%  $               16.16 N/A N/A
DL36 Wing Knob Latch, Key Lockfits DL Wall-Mtg. Steel EA  $      135.60 30.00%  $               94.92 N/A N/A
DL38 L Handle, Key Lockfits DL Wall-Mtg. Steel EA  $      177.70 30.00%  $             124.39 N/A N/A
DLCASTERS Caster Kit (4), Network cab.Steel EA  $      196.20 30.00%  $             137.34 N/A N/A
DLGP610 Gland Plate, Gray 10x6fits 9.00x5.00SteelGray EA  $      193.60 30.00%  $             135.52 N/A N/A
DLGP618 Gland Plate, Gray 18x6fits 17.00x5.00SteelGray EA  $      234.90 30.00%  $             164.43 N/A N/A
DMC24B Base Unit / One Door26.00x24.00x24.00SteelBeige EA  $   2,156.00 30.00%  $          1,509.20 N/A N/A
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DMC24PL Pencil Ledge fits 24 DLAluminum EA  $      108.40 30.00%  $               75.88 N/A N/A
DMC36B Base Unit / One Door26.00x36.00x24.00SteelBeige EA  $   2,480.00 30.00%  $          1,736.00 N/A N/A
DMC36IPF Instrument CoverFits D-MC__TW onlySteelBeige EA  $      483.00 30.00%  $             338.10 N/A N/A
DMC36IPH Instrument DoorFits D-MC__TW onlySteelBeige EA  $      531.20 30.00%  $             371.84 N/A N/A
DMC36PL Pencil Ledge fits 36 DLAluminum EA  $      162.60 30.00%  $             113.82 N/A N/A
DMC36TW Top Unit / Dual Access30.00x36.00x24.00SteelBeige EA  $   1,965.00 30.00%  $          1,375.50 N/A N/A

DMC60BDAD Base Unit / Two-Dr. Dual 
Acc.26.00x60.00x24.00SteelBeige EA  $   5,096.00 30.00%  $          3,567.20 N/A N/A

DMC60IPH Instrument DoorFits D-MC__TW onlySteelBeige EA  $      663.80 30.00%  $             464.66 N/A N/A
DMC60TW Top Unit / Dual Access30.00x60.00x24.00SteelBeige EA  $   2,516.00 30.00%  $          1,761.20 N/A N/A
DMCAMK Accessory Mounting Kitfits Base UnitsSteel EA  $      461.00 30.00%  $             322.70 N/A N/A
DMCAMK2 Accessory Mounting Kitfits D-MC__TW onlySteel EA  $      421.10 30.00%  $             294.77 N/A N/A
DMCBC36 Inside Bottom Cover0.75x32.25x20.25SteelBeige EA  $      581.50 30.00%  $             407.05 N/A N/A
DMCBC60 Inside Bottom Cover0.75x56.25x20.25SteelBeige EA  $      858.00 30.00%  $             600.60 N/A N/A
DMCKC Caster Kit/ Mtg Plates (4)fits Base UnitsRubber EA  $      747.20 30.00%  $             523.04 N/A N/A
DMCTB24 Dual Purpose Cover3.44x24.00x24.00SteelBeige EA  $      815.30 30.00%  $             570.71 N/A N/A
DMCTHRA Rack Mounting Anglesfits Base UnitsSteel EA  $      368.80 30.00%  $             258.16 N/A N/A
DMCTHRA2 Rack Mounting Anglesfits D-MC__TW onlySteel EA  $      332.60 30.00%  $             232.82 N/A N/A
DMFK1 Mounting Foot Kit (Qty 2)fit IS/GSC BoxesSteel EA  $        84.00 30.00%  $               58.80 N/A N/A
DMFK2 Mounting Foot Kit (Qty 2)fit IS/GSC BoxesSteel EA  $        92.22 30.00%  $               64.55 N/A N/A
DP10E 1M IEC cord, C13 to C14 (10) EA  $      120.20 30.00%  $               84.14 N/A N/A
DP1E2663030MT Local/Eth,V,30A,250V,30outlt,Meter66.00in EA  $   1,655.00 30.00%  $          1,158.50 N/A N/A
DP1N120615 PDU, 15A, 6 outlet12in lengthSteelBlack EA  $      118.30 30.00%  $               82.81 N/A N/A
DP1N160620S PDU, 20A,Surge prot, 6 outlet16in lengthSteelBlack EA  $      169.40 30.00%  $             118.58 N/A N/A
DP1N190615 PDU, 15A, 6 outletf, 1RUfits 19in rackSteelBlack EA  $      118.30 30.00%  $               82.81 N/A N/A

DP1N191015S PDU,15A Surge,2f&8b outlet,2000J,1RUfits 19in 
rackSteelBlack EA  $      196.20 30.00%  $             137.34 N/A N/A

DP1N191020 PDU, 20A, 2f & 8b outlet, 1RUfits 19in rackSteelBlack EA  $      176.10 30.00%  $             123.27 N/A N/A

DP1N191020S PDU,20A Surge,2000J,2f&8b outlet,1RUfits 19in 
rackSteelBlack EA  $      219.80 30.00%  $             153.86 N/A N/A

DP1N191020ST PDU,20A Surge,twist lk,2f&8b outlet,1RUfits 19in 
rackSteelBlack EA  $      237.00 30.00%  $             165.90 N/A N/A

DP1N191415 PDU, 15A, 6f & 8b outlet, 1RUfits 19in rackSteelBlack EA  $      162.70 30.00%  $             113.89 N/A N/A

DP1N191415M PDU,15A,meter,6f & 8b outlet,1RUfits 19in 
rackSteelBlack EA  $      422.50 30.00%  $             295.75 N/A N/A

DP1N481815 PDU, 15A, 18 outlet48in lengthSteelBlack EA  $      176.10 30.00%  $             123.27 N/A N/A
DP1N622415 PDU, 15A, 24 outlet62in lengthSteelBlack EA  $      202.90 30.00%  $             142.03 N/A N/A
DP1N622420 PDU, 20A, 24 outlet62in lengthSteelBlack EA  $      287.40 30.00%  $             201.18 N/A N/A
DP1N622420MT PDU, 62", 20A, meter twist lk62in lengthSteelBlack EA  $      665.60 30.00%  $             465.92 N/A N/A
DP1N622420T PDU, 20A twist lk, 24 outlet62in lengthSteelBlack EA  $      321.10 30.00%  $             224.77 N/A N/A
DP3E2663635MT Local/Eth,V,35A,250V,36outlt,Meter66.00in EA  $   2,382.00 30.00%  $          1,667.40 N/A N/A
DP5E .5M IEC cord C13 to C14 10 EA  $      309.50 30.00%  $             216.65 N/A N/A
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DPC1N119820 Control,Hor,20A,125V,10outlt (5-20R)fits 19in rack EA  $   1,610.00 30.00%  $          1,127.00 N/A N/A
DPCLIP IEC C-13 Retaining Clip (10) EA  $        27.05 30.00%  $               18.94 N/A N/A
DPDU1 PDU Brkt KitMild SteelBlack EA  $      112.70 36.0%  $               72.13 N/A N/A
DPS1N2191020 Satellite,Hor,20A,250V,10outlt (6-20R)fits 19in rack EA  $   1,242.00 30.00%  $             869.40 N/A N/A
DRD Remote Display, 10' EA  $      167.20 30.00%  $             117.04 N/A N/A
DSD Remote Door pos sensor,30ft cable EA  $        38.77 30.00%  $               27.14 N/A N/A
DSPLIT Splitter, 5 port EA  $        38.19 30.00%  $               26.73 N/A N/A
DSSK Smoke alarm kit EA  $      287.10 30.00%  $             200.97 N/A N/A
DST Remote temp sensor, 12ft cable EA  $        75.97 30.00%  $               53.18 N/A N/A
DSW Remote Water Sensor, 20ft cable EA  $      100.60 30.00%  $               70.42 N/A N/A

DU606030P ULTRX WiFi Cab, 4X, Solid 
Door608x595x321mmFiberglass EA  $   1,178.00 30.00%  $             824.60 N/A N/A

DU606030WP ULTRX WiFi Cab, 4X, Wndw 
Door608x595x321mmFiberglass EA  $   1,553.00 30.00%  $          1,087.10 N/A N/A

DV10D7 Vert Cbl Mgr,45RU,Dbl 
Side,Finger10.00x84.00CompositeBlack EA  $      980.50 30.00%  $             686.35 N/A N/A

DV10D8 Vert Cbl Mgr,51RU,Dbl 
Side,Finger10.00x96.00CompositeBlack EA  $   1,042.00 30.00%  $             729.40 N/A N/A

DV10D9 Vert Cbl Mgr,58RU,Dbl EA  $   1,103.00 30.00%  $             772.10 N/A N/A

DV10DF7 DV Vert Cbl Mgr 7'x10'' Dbl Fgr84.000 x11.250 
x21.200AluminiumBlack EA  $   1,039.00 30.00%  $             727.30 N/A N/A

DV10DF8 DV Vert Cbl Mgr 8'x10'' Dbl Fgr96.000 x11.250 
x21.200AluminiumBlack EA  $   1,160.00 30.00%  $             812.00 N/A N/A

DV10S7 Vert Cbl Mgr,45RU,Sgl Side,Finger10.00x84.00Black EA  $      831.70 30.00%  $             582.19 N/A N/A

DV10S8 Vert Cbl Mgr,51RU,Sgl 
Side,Finger10.00x96.00CompositeBlack EA  $      892.40 30.00%  $             624.68 N/A N/A

DV10S9 Vert Cbl Mgr,58RU,Sgl 
Side,Finger10.00x108.00CompositeBlack EA  $      953.20 30.00%  $             667.24 N/A N/A

DV12D7 Vert Cbl Mgr,45RU,Dbl 
Side,Finger12.00x84.00CompositeBlack EA  $   1,042.00 30.00%  $             729.40 N/A N/A

DV12D8 Vert Cbl Mgr,51RU,Dbl 
Side,Finger12.00x96.00CompositeBlack EA  $   1,103.00 30.00%  $             772.10 N/A N/A

DV12D9 Vert Cbl Mgr,58RU,Dbl EA  $   1,166.00 30.00%  $             816.20 N/A N/A

DV12DF7 DV Vert Cbl Mgr 7'x12'' Dbl Fgr84.000 x13.250 
x21.200AluminiumBlack EA  $   1,087.00 30.00%  $             760.90 N/A N/A

DV12DF8 DV Vert Cbl Mgr 8'x12'' Dbl Fgr96.000 x13.250 
x21.200AluminiumBlack EA  $   1,208.00 30.00%  $             845.60 N/A N/A

DV12S7 Vert Cbl Mgr,45RU,Sgl 
Side,Finger12.00x84.00CompositeBlack EA  $      892.40 30.00%  $             624.68 N/A N/A

DV12S8 Vert Cbl Mgr,51RU,Sgl 
Side,Finger12.00x96.00CompositeBlack EA  $      953.20 30.00%  $             667.24 N/A N/A

DV12S9 Vert Cbl Mgr,58RU,Sgl Side,Finger12.00x108.00Black EA  $   1,014.00 30.00%  $             709.80 N/A N/A
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DV6D7 Vert Cbl Mgr,45RU,Dbl 
Side,Finger6.00x84.00CompositeBlack EA  $      904.70 30.00%  $             633.29 N/A N/A

DV6D8 Vert Cbl Mgr,51RU,Dbl 
Side,Finger6.00x96.00CompositeBlack EA  $      965.40 30.00%  $             675.78 N/A N/A

DV6D9 Vert Cbl Mgr,58RU,Dbl 
Side,Finger6.00x108.00CompositeBlack EA  $   1,026.00 30.00%  $             718.20 N/A N/A

DV6DF7 CV Vert Cbl Mgr 7'x6'' Dbl Fgr84.000 x7.2500 
x21.200AluminiumBlack EA  $      941.50 30.00%  $             659.05 N/A N/A

DV6DF8 DV Vert Cbl Mgr 8'x6'' Dbl Fgr96.000 x7.2500 
x21.200AluminiumBlack EA  $   1,075.00 30.00%  $             752.50 N/A N/A

DV6S7 Vert Cbl Mgr,45RU,Sgl 
Side,Finger6.00x84.00CompositeBlack EA  $      755.90 30.00%  $             529.13 N/A N/A

DV6S8 Vert Cbl Mgr,51RU,Sgl 
Side,Finger6.00x96.00CompositeBlack EA  $      816.60 30.00%  $             571.62 N/A N/A

DV6S9 Vert Cbl Mgr,58RU,Sgl 
Side,Finger6.00x108.00CompositeBlack EA  $      877.20 30.00%  $             614.04 N/A N/A

DVR4U DVR Cabinet 9 x 21 x 18 Steel, 4U BlkSteelBlack EA  $      290.10 30.00%  $             203.07 N/A N/A
DVR6U DVR Cabinet 13 x 21 x 18 Steel, 6U BlkSteelBlack EA  $      317.80 30.00%  $             222.46 N/A N/A
E078E002SP PCB, BOARD HW, POWERWAVE8.00x8.00x8.00 EA  $      422.80 30.00%  $             295.96 N/A N/A
E104E002SP PCB, CONTROLLER, 4-CHANNEL EA  $        82.84 36.0%  $               53.02 N/A N/A
E10PB PB Enclosure10PB x 30.5mmSteelGray EA  $      238.90 30.00%  $             167.23 N/A N/A
E10PBA PB Enclosure, Sloped Front10PB x 30.5mmSteelGray EA  $      321.50 30.00%  $             225.05 N/A N/A
E10PBAM PB Enclosure, Sloped Front10PB x 22.5mmSteelGray EA  $      311.90 30.00%  $             218.33 N/A N/A
E10PBG PB Enclosure10PB x 22.5mmSteelGray EA  $      250.00 30.00%  $             175.00 N/A N/A
E10PBX PB Enclosure, Extra Deep10PB x 30.5mmSteelGray EA  $      257.80 30.00%  $             180.46 N/A N/A
E10PBXM PB Enclosure, Extra Deep10PB x 22.5mmSteelGray EA  $      250.20 30.00%  $             175.14 N/A N/A
E117E100SP PCB CONTROL ASSY TDS TX33 EA  $   1,264.00 36.0%  $             808.96 N/A N/A
E120P70W Panel, COMLINEfits 1200x700mmWood EA  $      166.50 30.00%  $             116.55 N/A N/A
E12PB PB Enclosure12PB x 30.5mmSteelGray EA  $      242.70 30.00%  $             169.89 N/A N/A
E12PBA PB Enclosure, Sloped Front12PB x 30.5mmSteelGray EA  $      350.90 30.00%  $             245.63 N/A N/A
E12PBAM PB Enclosure, Sloped Front12PB x 22.5mmSteelGray EA  $      340.80 30.00%  $             238.56 N/A N/A
E12PBG PB Enclosure12PB x 22.5mmSteelGray EA  $      235.40 30.00%  $             164.78 N/A N/A
E12PBGSS PB enclosure12PB x 22.5mmSS Type 304 EA  $      841.90 30.00%  $             589.33 N/A N/A
E12PBGXM PB Enclosure12PB x 22.5mmSteelGray EA  $      228.40 30.00%  $             159.88 N/A N/A
E12PBSS PB Enclosure12PB x 30.5mmSS Type 304 EA  $      833.80 30.00%  $             583.66 N/A N/A
E12PBSS6 PB Enclosure12PB x 30.5mmSS Type 316L EA  $   1,033.00 30.00%  $             723.10 N/A N/A
E12PBX PB Enclosure, Extra Deep12PB x 30.5mmSteelGray EA  $      270.10 30.00%  $             189.07 N/A N/A
E12PBXM PB Enclosure, Extra Deep12PB x 22.5mmSteelGray EA  $      262.30 30.00%  $             183.61 N/A N/A
E12PBY25 PB Enclosure, Extra Lg/Panel12PB x 30.5mmSteelGray EA  $      352.70 30.00%  $             246.89 N/A N/A
E12PBY25M PB Enclosure, Extra Lg/Panel12PB x 22.5mmSteelGray EA  $      342.30 30.00%  $             239.61 N/A N/A
E12SPBA PB Enclosure, Sloped Front12PB x 30.5mmSteelGray EA  $      336.40 30.00%  $             235.48 N/A N/A
E12SPBAM PB Enclosure, Sloped Front12PB x 22.5mmSteelGray EA  $      326.70 30.00%  $             228.69 N/A N/A
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E132E100SP PCB CONTRL ASSY DSPL BRD ONE EA  $      461.70 36.0%  $             295.49 N/A N/A
E132E200SP PCB CONTRL ASSY DSPL BRD TMP EA  $      211.30 36.0%  $             135.23 N/A N/A
E16PB PB Enclosure16PB x 30.5mmSteelGray EA  $      278.60 30.00%  $             195.02 N/A N/A
E16PBA PB Enclosure, Sloped Front16PB x 30.5mmSteelGray EA  $      375.30 30.00%  $             262.71 N/A N/A
E16PBAM PB Enclosure, Sloped Front16PB x 22.5mmSteelGray EA  $      364.50 30.00%  $             255.15 N/A N/A
E16PBG PB Enclosure16PB x 22.5mmSteelGray EA  $      270.20 30.00%  $             189.14 N/A N/A
E16PBX PB Enclosure, Extra Deep16PB x 30.5mmSteelGray EA  $      308.40 30.00%  $             215.88 N/A N/A
E16PBXM PB Enclosure, Extra Deep16PB x 22.5mmSteelGray EA  $      299.10 30.00%  $             209.37 N/A N/A
E16PBXSS PB Enclosure, Extra Deep16PB x 30.5mmSS Type 304 EA  $   1,132.00 30.00%  $             792.40 N/A N/A
E16PBXSS6 PB Enclosure, Extra Deep16PB x 30.5mmSS Type EA  $   1,404.00 30.00%  $             982.80 N/A N/A
E16PBY25 PB Enclosure, Extra Lg/Panel16PB x 30.5mmSteelGray EA  $      402.40 30.00%  $             281.68 N/A N/A
E16PBY25M PB Enclosure, Extra Lg/Panel16PB x 22.5mmSteelGray EA  $      390.80 30.00%  $             273.56 N/A N/A
E16SPBAH PB Enclosure, Sloped Front16PB x 30.5mmSteelGray EA  $      409.90 30.00%  $             286.93 N/A N/A
E16SPBAHM PB Enclosure, Sloped Front16PB x 22.5mmSteelGray EA  $      398.00 30.00%  $             278.60 N/A N/A
E16SPBXV PB Enclosure, Extra Deep16PB x 30.5mmSteelGray EA  $      334.00 30.00%  $             233.80 N/A N/A
E16SPBXVM PB Enclosure, Extra Deep16PB x 22.5mmSteelGray EA  $      324.40 30.00%  $             227.08 N/A N/A
E19BHPM4U12 Bottom Hinged Panel19in, 4USteelBlack EA  $      270.10 30.00%  $             189.07 N/A N/A
E19BHPM6U12 Bottom Hinged Panel19in, 6USteelBlack EA  $      304.30 30.00%  $             213.01 N/A N/A
E19BHPM8U12 Bottom Hinged Panel19in, 8USteelBlack EA  $      338.40 30.00%  $             236.88 N/A N/A

E19C12U Swing Out Rack Cbl Mgr 12u Blk19.685 x4.1339 
x8.1890SteelBlack EA  $      151.70 30.00%  $             106.19 N/A N/A

E19C20U Swign Out Rack Cbl Mgr 20u Blk28.661 x4.1339 
x8.1890SteelBlack EA  $      177.00 30.00%  $             123.90 N/A N/A

E19C25U Swign Out Rack Cbl Mgr 25u Blk40.512 x4.1339 
x8.1890SteelBlack EA  $      215.00 30.00%  $             150.50 N/A N/A

E19FWM12U20 Fixed Wall-Mount Rack19in, 12USteelBlack EA  $      203.60 30.00%  $             142.52 N/A N/A
E19FWM20U20 Fixed Wall-Mount Rack19in, 20USteelBlack EA  $      220.30 30.00%  $             154.21 N/A N/A
E19FWM25U20 Fixed Wall-Mount Rack19in, 25USteelBlack EA  $      234.20 30.00%  $             163.94 N/A N/A
E19FWM32U20 Fixed Wall-Mount Rack19in, 32USteelBlack EA  $      259.80 30.00%  $             181.86 N/A N/A
E19HPM1U Hinged Wall-Mount Panel19in, 1USteelBlack EA  $        49.35 30.00%  $               34.55 N/A N/A
E19HPM2U Hinged Wall-Mount Panel19in, 2USteelBlack EA  $        64.49 30.00%  $               45.14 N/A N/A
E19HPM4U Hinged Wall-Mount Panel19in, 4USteelBlack EA  $        69.88 30.00%  $               48.92 N/A N/A
E19HPM6U Hinged Wall-Mount Panel19in, 6USteelBlack EA  $        85.67 30.00%  $               59.97 N/A N/A
E19HPM8U Hinged Wall-Mount Panel19in, 8USteelBlack EA  $      103.20 30.00%  $               72.24 N/A N/A
E19SKBM Keyboard Tray w. monitor shelffits open rackSteelBlack EA  $      377.30 30.00%  $             264.11 N/A N/A
E19SM2U Side Wall-Mount Cabinet19in, 2USteelBlack EA  $      201.30 30.00%  $             140.91 N/A N/A
E19SM4U Side Wall-Mount Cabinet19in, 4USteelBlack EA  $      232.40 30.00%  $             162.68 N/A N/A

E19SWM12U12 Swing Out Rack 12U 12in Blk27.795 x20.905 
x12.283SteelBlack EA  $      313.70 30.00%  $             219.59 N/A N/A

E19SWM12U24 Swing Out Rack 12U 24in Blk27.795 x20.905 
x24.291SteelBlack EA  $      339.00 30.00%  $             237.30 N/A N/A
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E19SWM20U12 Swing Out Rack 20u 12in Blk41.811 x20.905 
x12.283SteelBlack EA  $      376.90 30.00%  $             263.83 N/A N/A

E19SWM20U24 Swign Out Rack 20u 24in Blk41.811 x20.905 
x24.291SteelBlack EA  $      402.20 30.00%  $             281.54 N/A N/A

E19SWM25U12 Swign Out Rack 25u 12in Blk50.590 x20.905 
x12.283SteelBlack EA  $      430.00 30.00%  $             301.00 N/A N/A

E19SWM25U24 Swing Out Rack 25U 24in Blk50.590 x20.905 
x24.291SteelBlack EA  $      455.20 30.00%  $             318.64 N/A N/A

E19SWMC12U24 Swing Cent Rack12u 24in Blk30.000 x7.0000 
x24.097SteelBlack EA  $      252.90 30.00%  $             177.03 N/A N/A

E19SWMC20U24 Swing Cent Rack 20u 24in Blk44.000 x7.0000 
x24.097SteelBlack EA  $      303.50 30.00%  $             212.45 N/A N/A

E19T6U Rack Tray Mount 6u Blk12.441 x20.157 
x11.496SteelBlack EA  $      202.50 30.00%  $             141.75 N/A N/A

E1PB PB Enclosure1PB x 30.5mmSteelGray EA  $        98.89 30.00%  $               69.22 N/A N/A
E1PBA PB Enclosure, Sloped Front1PB x 30.5mmSteelGray EA  $      131.80 30.00%  $               92.26 N/A N/A
E1PBAM PB Enclosure, Sloped Front1PB x 22.5mmSteelGray EA  $      127.90 30.00%  $               89.53 N/A N/A
E1PBG PB Enclosure1PB x 22.5mmSteelGray EA  $        96.06 30.00%  $               67.24 N/A N/A
E1PBGSS PB Enclosure1PB x 22.5mmSS Type 304 EA  $      298.20 30.00%  $             208.74 N/A N/A
E1PBGXM PB Enclosure1PB x 22.5mmSteelGray EA  $      105.80 30.00%  $               74.06 N/A N/A
E1PBGXSS PB Enclosure, Extra Deep1PB x 22.5mmSS Type 304 EA  $      358.10 30.00%  $             250.67 N/A N/A
E1PBSS PB Enclosure1PB x 30.5mmSS Type 304 EA  $      292.50 30.00%  $             204.75 N/A N/A
E1PBSS6 PB Enclosure1PB x 30.5mmSS Type 316L EA  $      372.10 30.00%  $             260.47 N/A N/A
E1PBX PB Enclosure, Extra Deep1PB x 30.5mmSteelGray EA  $      122.80 30.00%  $               85.96 N/A N/A
E1PBXM PB Enclosure, Extra Deep1PB x 22.5mmSteelGray EA  $      119.30 30.00%  $               83.51 N/A N/A
E1PBXSS PB Enclosure, Extra Deep1PB x 30.5mmSS Type 304 EA  $      358.10 30.00%  $             250.67 N/A N/A
E20PBA PB Enclosure, Sloped Front20PB x 30.5mmSteelGray EA  $      432.80 30.00%  $             302.96 N/A N/A
E20PBAM PB Enclosure, Sloped Front20PB x 22.5mmSteelGray EA  $      420.60 30.00%  $             294.42 N/A N/A
E20PBX PB Enclosure, Extra Deep20PB x 30.5mmSteelGray EA  $      344.70 30.00%  $             241.29 N/A N/A
E20PBXM PB Enclosure, Extra Deep20PB x 22.5mmSteelGray EA  $      334.40 30.00%  $             234.08 N/A N/A
E20PBY25 PB Enclosure, Extra Lg/Panel20PB x 30.5mmSteelGray EA  $      450.60 30.00%  $             315.42 N/A N/A
E20PBY25M PB Enclosure, Extra Lg/Panel20PB x 22.5mmSteelGray EA  $      437.40 30.00%  $             306.18 N/A N/A
E2233KEY Key #2233 Qty 2 Fits DataComZinc EA  $        20.40 30.00%  $               14.28 N/A N/A
E25PBA PB Enclosure, Sloped Front25PB x 30.5mmSteelGray EA  $      492.20 30.00%  $             344.54 N/A N/A
E25PBAM PB Enclosure, Sloped Front25PB x 22.5mmSteelGray EA  $      477.50 30.00%  $             334.25 N/A N/A
E25PBX PB Enclosure, Extra Deep25PB x 30.5mmSteelGray EA  $      388.20 30.00%  $             271.74 N/A N/A
E25PBXM PB Enclosure, Extra Deep25PB x 22.5mmSteelGray EA  $      376.90 30.00%  $             263.83 N/A N/A
E25PBY25 PB Enclosure, Extra Lg/Panel25PB x 30.5mmSteelGray EA  $      507.30 30.00%  $             355.11 N/A N/A
E25PBY25M PB Enclosure, Extra Lg/Panel25PB x 22.5mmSteelGray EA  $      492.50 30.00%  $             344.75 N/A N/A
E2PB PB Enclosure2PB x 30.5mmSteelGray EA  $      113.20 30.00%  $               79.24 N/A N/A
E2PBA PB Enclosure, Sloped Front2PB x 30.5mmSteelGray EA  $      153.60 30.00%  $             107.52 N/A N/A
E2PBAM PB Enclosure, Sloped Front2PB x 22.5mmSteelGray EA  $      149.10 30.00%  $             104.37 N/A N/A
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E2PBG PB Enclosure2PB x 22.5mmSteelGray EA  $      109.80 30.00%  $               76.86 N/A N/A
E2PBGSS PB Enclosure2PB x 22.5mmSS Type 304 EA  $      352.70 30.00%  $             246.89 N/A N/A
E2PBGXM PB Enclosure2PB x 22.5mmSteelGray EA  $      118.80 30.00%  $               83.16 N/A N/A
E2PBGXSS PB Enclosure, Extra Deep2PB x 22.5mmSS Type 304 EA  $      439.40 30.00%  $             307.58 N/A N/A
E2PBSS PB Enclosure2PB x 30.5mmSS Type 304 EA  $      346.40 30.00%  $             242.48 N/A N/A
E2PBSS6 PB Enclosure2PB x 30.5mmSS Type 316L EA  $      440.20 30.00%  $             308.14 N/A N/A
E2PBX PB Enclosure, Extra Deep2PB x 30.5mmSteelGray EA  $      141.20 30.00%  $               98.84 N/A N/A
E2PBXM PB Enclosure, Extra Deep2PB x 22.5mmSteelGray EA  $      137.10 30.00%  $               95.97 N/A N/A
E2PBXSS PB Enclosure, Extra Deep2PB x 30.5mmSS Type 304 EA  $      439.40 30.00%  $             307.58 N/A N/A
E2PKIT 2 Post Hwd KitMild SteelBlack EA  $        20.57 36.0%  $               13.16 N/A N/A
E30PBA PB Enclosure, Sloped Front30PB x 30.5mmSteelGray EA  $      537.00 30.00%  $             375.90 N/A N/A
E30PBAM PB Enclosure, Sloped Front30PB x 22.5mmSteelGray EA  $      521.00 30.00%  $             364.70 N/A N/A
E30PBY25 PB Enclosure, Extra Lg/Panel30PB x 30.5mmSteelGray EA  $      561.50 30.00%  $             393.05 N/A N/A
E30PBY25M PB Enclosure, Extra Lg/Panel30PB x 22.5mmSteelGray EA  $      544.90 30.00%  $             381.43 N/A N/A
E333KEY Key Qty 2 Code 333Steel EA  $        24.63 30.00%  $               17.24 N/A N/A
E36PBY25 PB Enclosure, Extra Lg/Panel36PB x 30.5mmSteelGray EA  $      624.50 30.00%  $             437.15 N/A N/A
E36PBY25M PB Enclosure, Extra Lg/Panel36PB x 22.5mmSteelGray EA  $      606.10 30.00%  $             424.27 N/A N/A
E3PB PB Enclosure3PB x 30.5mmSteelGray EA  $      127.10 30.00%  $               88.97 N/A N/A
E3PBA PB Enclosure, Sloped Front3PB x 30.5mmSteelGray EA  $      174.90 30.00%  $             122.43 N/A N/A
E3PBAM PB Enclosure, Sloped Front3PB x 22.5mmSteelGray EA  $      170.10 30.00%  $             119.07 N/A N/A
E3PBG PB Enclosure3PB x 22.5mmSteelGray EA  $      123.40 30.00%  $               86.38 N/A N/A
E3PBGSS PB Enclosure3PB x 22.5mmSS Type 304 EA  $      407.80 30.00%  $             285.46 N/A N/A
E3PBGXM PB Enclosure3PB x 22.5mmSteelGray EA  $      132.00 30.00%  $               92.40 N/A N/A
E3PBGXSS PB Enclosure, Extra Deep3PB x 22.5mmSS Type 304 EA  $      509.60 30.00%  $             356.72 N/A N/A
E3PBSS PB Enclosure3PB x 30.5mmSS Type 304 EA  $      400.00 30.00%  $             280.00 N/A N/A
E3PBSS6 PB Enclosure3PB x 30.5mmSS Type 316L EA  $      508.90 30.00%  $             356.23 N/A N/A
E3PBX PB Enclosure, Extra Deep3PB x 30.5mmSteelGray EA  $      159.50 30.00%  $             111.65 N/A N/A
E3PBXM PB Enclosure, Extra Deep3PB x 22.5mmSteelGray EA  $      154.60 30.00%  $             108.22 N/A N/A
E3PBXSS PB Enclosure, Extra Deep3PB x 30.5mmSS Type 304 EA  $      509.60 30.00%  $             356.72 N/A N/A
E42PBY25 PB Enclosure, Extra Lg/Panel42PB x 30.5mmSteelGray EA  $      684.30 30.00%  $             479.01 N/A N/A
E42PBY25M PB Enclosure, Extra Lg/Panel42PB x 22.5mmSteelGray EA  $      664.20 30.00%  $             464.94 N/A N/A
E45RUBKIT 7FT Rack/Runway kit 45RUSteelBlack EA  $      168.80 30.00%  $             118.16 N/A N/A
E4DR19FM38U Open 4 Post Rack, 19" x 38UAluminumBlack EA  $      907.70 30.00%  $             635.39 N/A N/A
E4DR19FM45U Open 4 Post Rack, 19" x 45UAluminumBlack EA  $      998.40 30.00%  $             698.88 N/A N/A
E4DR19FM51U Open 4 Post Rack, 19" x 51UAluminumBlack EA  $   1,090.00 30.00%  $             763.00 N/A N/A
E4DRS19FM45U 4 Post Rack, Sq. H, 19" x 45UAluminumBlack EA  $      785.70 30.00%  $             549.99 N/A N/A
E4DRS19FM51U 4 Post Rack, Sq. H, 19" x 51UAluminumBlack EA  $      855.10 30.00%  $             598.57 N/A N/A
E4FBCM Cable mgr,front to back,for 4-post OFR EA  $      167.20 30.00%  $             117.04 N/A N/A
E4FBKIT 4 Post F to B KitMild SteelBlack EA  $      172.50 36.0%  $             110.40 N/A N/A
E4PB PB Enclosure4PB x 30.5mmSteelGray EA  $      143.70 30.00%  $             100.59 N/A N/A
E4PBA PB Enclosure, Sloped Front4PB x 30.5mmSteelGray EA  $      196.90 30.00%  $             137.83 N/A N/A
E4PBAM PB Enclosure, Sloped Front4PB x 22.5mmSteelGray EA  $      191.00 30.00%  $             133.70 N/A N/A
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E4PBG PB Enclosure4PB x 22.5mmSteelGray EA  $      135.70 30.00%  $               94.99 N/A N/A
E4PBGSS PB Enclosure4PB x 22.5mmSS Type 304 EA  $      461.20 30.00%  $             322.84 N/A N/A
E4PBGXM PB Enclosure4PB x 22.5mmSteelGray EA  $      145.00 30.00%  $             101.50 N/A N/A
E4PBGXSS PB Enclosure, Extra Deep4PB x 22.5mmSS Type 304 EA  $      572.10 30.00%  $             400.47 N/A N/A
E4PBSS PB Enclosure4PB x 30.5mmSS Type 304 EA  $      465.70 30.00%  $             325.99 N/A N/A
E4PBSS6 PB Enclosure4PB x 30.5mmSS Type 316L EA  $      576.10 30.00%  $             403.27 N/A N/A
E4PBX PB Enclosure, Extra Deep4PB x 30.5mmSteelGray EA  $      177.50 30.00%  $             124.25 N/A N/A
E4PBXM PB Enclosure, Extra Deep4PB x 22.5mmSteelGray EA  $      172.20 30.00%  $             120.54 N/A N/A
E4PBXSS PB Enclosure, Extra Deep4PB x 30.5mmSS Type 304 EA  $      572.10 30.00%  $             400.47 N/A N/A
E4PKIT 4 Post Hwd KitMild SteelBlack EA  $        42.97 36.0%  $               27.50 N/A N/A
E4SDR19FM45U 4 Post Rack, Sq. H, Seismic19" x 45USteelBlack EA  $   3,222.00 30.00%  $          2,255.40 N/A N/A
E4SPB PB Enclosure4PB x 30.5mmSteelGray EA  $      162.00 30.00%  $             113.40 N/A N/A
E4SPBA PB Encl, Sloped Square Front4PB x 30.5mmSteelGray EA  $      221.40 30.00%  $             154.98 N/A N/A
E4SPBAM PB Enclosure, Sloped Front4PB x 22.5mmSteelGray EA  $      214.70 30.00%  $             150.29 N/A N/A
E4SPBG PB Enclosure4PB x 22.5mmSteelGray EA  $      157.10 30.00%  $             109.97 N/A N/A
E4SPBX PB Enclosure, Extra Deep4PB x 30.5mmSteelGray EA  $      180.60 30.00%  $             126.42 N/A N/A
E4SPBXM PB Enclosure, Extra Deep4PB x 22.5mmSteelGray EA  $      175.10 30.00%  $             122.57 N/A N/A
E4SPBY25 PB Enclosure, Extra Lg/Panel4PB x 30.5mmSteelGray EA  $      232.70 30.00%  $             162.89 N/A N/A
E4SPBY25M PB Enclosure, Extra Lg/Panel4PB x 22.5mmSteelGray EA  $      225.70 30.00%  $             157.99 N/A N/A
E5PB PB Enclosure5PB x 30.5mmSteelGray EA  $      156.80 30.00%  $             109.76 N/A N/A
E5PBG PB Enclosure5PB x 22.5mmSteelGray EA  $      152.10 30.00%  $             106.47 N/A N/A
E60P60W Panel, COMLINEfits 600x600mmWood EA  $        99.73 30.00%  $               69.81 N/A N/A
E6PB PB Enclosure6PB x 30.5mmSteelGray EA  $      184.60 30.00%  $             129.22 N/A N/A
E6PBA PB Enclosure, Sloped Front6PB x 30.5mmSteelGray EA  $      255.60 30.00%  $             178.92 N/A N/A
E6PBAM PB Enclosure, Sloped Front6PB x 22.5mmSteelGray EA  $      248.00 30.00%  $             173.60 N/A N/A
E6PBG PB Enclosure6PB x 22.5mmSteelGray EA  $      179.00 30.00%  $             125.30 N/A N/A
E6PBGSS PB enclosure6PB x 22.5mmSS Type 304 EA  $      619.50 30.00%  $             433.65 N/A N/A
E6PBGVL PB Enclosure6PB x 22.5mmSteelGray EA  $      169.50 30.00%  $             118.65 N/A N/A
E6PBGXM PB Enclosure6PB x 22.5mmSteelGray EA  $      184.40 30.00%  $             129.08 N/A N/A
E6PBSS PB Enclosure6PB x 30.5mmSS Type 304 EA  $      613.40 30.00%  $             429.38 N/A N/A
E6PBSS6 PB Enclosure6PB x 30.5mmSS Type 316L EA  $      759.90 30.00%  $             531.93 N/A N/A
E6PBVL PB Enclosure6PB x 30.5mmSteelGray EA  $      174.60 30.00%  $             122.22 N/A N/A
E6PBX PB Enclosure, Extra Deep6PB x 30.5mmSteelGray EA  $      206.40 30.00%  $             144.48 N/A N/A
E6PBXM PB Enclosure, Extra Deep6PB x 22.5mmSteelGray EA  $      200.20 30.00%  $             140.14 N/A N/A
E6PBY25 PB Enclosure, Extra Lg/Panel6PB x 30.5mmSteelGray EA  $      267.30 30.00%  $             187.11 N/A N/A
E6PBY25M PB Enclosure, Extra Lg/Panel6PB x 22.5mmSteelGray EA  $      259.40 30.00%  $             181.58 N/A N/A
E8PB PB Enclosure8PB x 30.5mmSteelGray EA  $      210.00 30.00%  $             147.00 N/A N/A
E8PBA PB Enclosure, Sloped Front8PB x 30.5mmSteelGray EA  $      289.60 30.00%  $             202.72 N/A N/A
E8PBAM PB Enclosure, Sloped Front8PB x 22.5mmSteelGray EA  $      281.40 30.00%  $             196.98 N/A N/A
E8PBG PB Enclosure8PB x 22.5mmSteelGray EA  $      204.10 30.00%  $             142.87 N/A N/A
E90P60W Panel, COMLINEfits 900x600mmWood EA  $      116.50 30.00%  $               81.55 N/A N/A
E90P70W Panel, COMLINEfits 900x700mmWood EA  $      133.30 30.00%  $               93.31 N/A N/A
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E9PB PB Enclosure9PB x 30.5mmSteelGray EA  $      214.70 30.00%  $             150.29 N/A N/A
E9PBA PB Enclosure, Sloped Front9PB x 30.5mmSteelGray EA  $      302.60 30.00%  $             211.82 N/A N/A
E9PBAM PB Enclosure, Sloped Front9PB x 22.5mmSteelGray EA  $      294.00 30.00%  $             205.80 N/A N/A
E9PBG PB Enclosure9PB x 22.5mmSteelGray EA  $      246.80 30.00%  $             172.76 N/A N/A
E9PBGSS PB enclosure9PB x 22.5mmSS Type 304 EA  $      735.50 30.00%  $             514.85 N/A N/A
E9PBGXM PB Enclosure9PB x 22.5mmSteelGray EA  $      205.90 30.00%  $             144.13 N/A N/A
E9PBSS PB Enclosure9PB x 30.5mmSS Type 304 EA  $      728.30 30.00%  $             509.81 N/A N/A
E9PBSS6 PB Enclosure9PB x 30.5mmSS Type 316L EA  $      901.50 30.00%  $             631.05 N/A N/A
E9PBX PB Enclosure, Extra Deep9PB x 30.5mmSteelGray EA  $      235.60 30.00%  $             164.92 N/A N/A
E9PBXM PB Enclosure, Extra Deep9PB x 22.5mmSteelGray EA  $      228.90 30.00%  $             160.23 N/A N/A
E9PBY25 PB Enclosure, Extra Lg/Panel9PB x 30.5mmSteelGray EA  $      311.50 30.00%  $             218.05 N/A N/A
E9PBY25M PB Enclosure, Extra Lg/Panel9PB x 22.5mmSteelGray EA  $      302.50 30.00%  $             211.75 N/A N/A

EC10C7 Vert Cbl Mgr Rear Cvr 10"x84" 
Blk84.00x10.00x1.00Aluminum EA  $      167.20 30.00%  $             117.04 N/A N/A

EC12C7 Vert Cbl Mgr Rear Cvr 12"x84" 
Blk84.00x12.00x1.00Aluminum EA  $      181.20 30.00%  $             126.84 N/A N/A

EC3C7 Vert Cbl Mgr Rear Cvr 3"x84" 
Blk84.00x3.5.00x1.00Aluminum EA  $      139.30 30.00%  $               97.51 N/A N/A

EC3D7 Vert Cbl Mgr 3"x84" Dbl 
Side84.00x3.5.00x9.00SteelBlack EA  $      500.70 30.00%  $             350.49 N/A N/A

EC3S7 Vert Cbl Mgr 3"x84" Sgl 
Side84.00x3.5.00x9.00SteelBlack EA  $      473.00 30.00%  $             331.10 N/A N/A

EC6C7 Vert Cbl Mgr Rear Cvr 6"x84" 
Blk84.00x6.00x1.00Aluminum EA  $      153.40 30.00%  $             107.38 N/A N/A

EC6D7 Vert Cbl Mgr 6"x84" Dbl 
Side84.00x6.00x9.00SteelBlack EA  $      584.10 30.00%  $             408.87 N/A N/A

EC6DF7 EC Vert Cbl Mgr 7'x6'' Dbl Fgr84.000 x6.5000 
x20.850SteelBlack EA  $      627.60 30.00%  $             439.32 N/A N/A

EC6S7 Vert Cbl Mgr 6"x84" Sgl 
Side84.00x6.00x9.00SteelBlack EA  $      528.40 30.00%  $             369.88 N/A N/A

ECHC Operator Adapter, C-H C361/C371 EA  $      279.90 36.0%  $             179.14 N/A N/A
ECHV Operator Adapter, C-H C361/C371 EA  $      279.90 36.0%  $             179.14 N/A N/A
ECK19H Cable Organizer, Horizfits 19" open rackSteelBlack EA  $      134.50 30.00%  $               94.15 N/A N/A
ECK19HV Cable Organizer, V/H feedsfits 19" rackSteelBlack EA  $      148.80 30.00%  $             104.16 N/A N/A
ECK23HV Cable Organizer, V/H feedsfits 23" rackSteelBlack EA  $      157.80 30.00%  $             110.46 N/A N/A
ECKCVR19 Cable Organizer Coverfits 19" open rackSteelBlack EA  $        50.34 30.00%  $               35.24 N/A N/A
ECKCVR23 Cable Organizer Coverfits 23" open rackSteelBlack EA  $        67.05 30.00%  $               46.94 N/A N/A
ECKIT CABLERACK Hwd KitMild SteelBlack EA  $      103.50 36.0%  $               66.24 N/A N/A
ECL1006030 COMLINE EA  $   2,812.00 30.00%  $          1,968.40 N/A N/A

ECL1006030CH COMLINE Enclosure, Cont. 
Hinge1000x600x300mmAluminumGray EA  $   3,062.00 30.00%  $          2,143.40 N/A N/A

ECL1207060P COMLINE OSP Package1200x700x500mmAluminum EA  $   5,575.00 30.00%  $          3,902.50 N/A N/A
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ECL1207060PB COMLINE OSP Enc w BAT 
Pkg1581x700x600mmAluminumLt Gray EA  $   5,860.00 30.00%  $          4,102.00 N/A N/A

ECL1209030 COMLINE EA  $   4,024.00 30.00%  $          2,816.80 N/A N/A

ECL1209030CH COMLINE Enclosure, Cont. 
Hinge1200x900x300mmAluminumGray EA  $   4,371.00 30.00%  $          3,059.70 N/A N/A

ECL1509030 COMLINE EA  $   5,087.00 30.00%  $          3,560.90 N/A N/A

ECL1509030CH COMLINE Enclosure, Cont. 
Hinge1500x900x300mmAluminumGray EA  $   5,530.00 30.00%  $          3,871.00 N/A N/A

ECL303015 COMLINE Enclosure300x300x150mmAluminumGray EA  $   1,271.00 30.00%  $             889.70 N/A N/A

ECL303015CH COMLINE Enclosure, Cont. 
Hinge300x300x150mmAluminumGray EA  $   1,385.00 30.00%  $             969.50 N/A N/A

ECL403015 COMLINE Enclosure400x300x150mmAluminumGray EA  $   1,302.00 30.00%  $             911.40 N/A N/A

ECL403015CH COMLINE Enclosure, Cont. 
Hinge400x300x150mmAluminumGray EA  $   1,417.00 30.00%  $             991.90 N/A N/A

ECL404015 COMLINE Enclosure400x400x150mmAluminumGray EA  $   1,422.00 30.00%  $             995.40 N/A N/A

ECL404015CH COMLINE Enclosure, Cont. 
Hinge400x400x150mmAluminumGray EA  $   1,545.00 30.00%  $          1,081.50 N/A N/A

ECL404020 COMLINE Enclosure400x400x200mmAluminumGray EA  $   1,511.00 30.00%  $          1,057.70 N/A N/A

ECL404020CH COMLINE Enclosure, Cont. 
Hinge400x400x200mmAluminumGray EA  $   1,645.00 30.00%  $          1,151.50 N/A N/A

ECL504020 COMLINE Enclosure500x400x200mmAluminumGray EA  $   1,658.00 30.00%  $          1,160.60 N/A N/A

ECL504020CH COMLINE Enclosure, Cont. 
Hinge500x400x200mmAluminumGray EA  $   1,801.00 30.00%  $          1,260.70 N/A N/A

ECL505020 COMLINE Enclosure500x500x200mmAluminumGray EA  $   1,865.00 30.00%  $          1,305.50 N/A N/A

ECL505020CH COMLINE Enclosure, Cont. 
Hinge500x500x200mmAluminumGray EA  $   2,033.00 30.00%  $          1,423.10 N/A N/A

ECL603537VP COMLINE Vt Mt OSP 
Enc600x350x375mmAluminumLt Gray EA  $   2,266.00 30.00%  $          1,586.20 N/A N/A

ECL605020 COMLINE Enclosure600x500x200mmAluminumGray EA  $   2,014.00 30.00%  $          1,409.80 N/A N/A

ECL605020CH COMLINE Enclosure, Cont. 
Hinge600x500x200mmAluminumGray EA  $   2,193.00 30.00%  $          1,535.10 N/A N/A

ECL606020 COMLINE Enclosure600x600x200mmAluminumGray EA  $   2,159.00 30.00%  $          1,511.30 N/A N/A

ECL606020CH COMLINE Enclosure, Cont. 
Hinge600x600x200mmAluminumGray EA  $   2,354.00 30.00%  $          1,647.80 N/A N/A

ECL606050P COMLINE OSP Package600x600x500mmAluminum EA  $   3,461.00 30.00%  $          2,422.70 N/A N/A

ECL606050PB COMLINE OSP Enc w BAT 
Pkg981x600x500mmAluminumLt Gray EA  $   3,996.00 30.00%  $          2,797.20 N/A N/A

ECL806020 COMLINE Enclosure800x600x200mmAluminumGray EA  $   2,371.00 30.00%  $          1,659.70 N/A N/A

ECL806020CH COMLINE Enclosure, Cont. 
Hinge800x600x200mmAluminumGray EA  $   2,581.00 30.00%  $          1,806.70 N/A N/A

ECL906050P COMLINE OSP Package900x600x500mmAluminum EA  $   3,735.00 30.00%  $          2,614.50 N/A N/A
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ECL906050PB COMLINE OSP Enc w BAT 
Pkg1281x600x500mmAluminumLt Gray EA  $   4,262.00 30.00%  $          2,983.40 N/A N/A

ECL907060P COMLINE OSP Package900x700x500mmAluminum EA  $   4,367.00 30.00%  $          3,056.90 N/A N/A

ECL907060PB COMLINE OSP Enc w BAT 
Pkg1281x700x600mmAluminumLt Gray EA  $   4,488.00 30.00%  $          3,141.60 N/A N/A

ECM19DR1U D-Ring Assembly, 1Ufits 19in rackSteelBlack EA  $        87.38 30.00%  $               61.17 N/A N/A
ECM19DR2U D-Ring Assembly, 2Ufits 19in rackSteelBlack EA  $      108.00 30.00%  $               75.60 N/A N/A
ECM19TD2U Tie-Down Rack, 2Ufits 19in rackSteelBlack EA  $        92.14 30.00%  $               64.50 N/A N/A
ECM19TP1U Tie-Down Panel, 1Ufits 19in rackSteelBlack EA  $        76.25 30.00%  $               53.38 N/A N/A
ECM19TP2U Tie-Down Panel, 2Ufits 19in rackSteelBlack EA  $        92.14 30.00%  $               64.50 N/A N/A
ECM2S10 Strut Cable Ring 2" (Qty 10)Plastic EA  $      132.80 30.00%  $               92.96 N/A N/A
ECM3DR10 D-Ring Cable Mgr (10)1.72x3.50Plastic EA  $      103.40 30.00%  $               72.38 N/A N/A
ECM4S10 Strut Cable Ring 4" (Qty 10)Plastic EA  $      148.10 30.00%  $             103.67 N/A N/A
ECM6DR10 D-Ring Cable Mgr (10)3.00x5.33Plastic EA  $      111.30 30.00%  $               77.91 N/A N/A

ECMBA4 Cable Bend Radius Mgr Qty 42.2441 x5.1575 
x3.4646SteelBlack EA  $        63.23 30.00%  $               44.26 N/A N/A

ECMS1918 Cent Mt. Shelf, 3RU19.00x18.00SteelBlack EA  $        90.12 30.00%  $               63.08 N/A N/A
ECMS1922 Cent Mt. Shelf, 3RU19.00x22.00SteelBlack EA  $        97.01 30.00%  $               67.91 N/A N/A
ECMSV1918 Cent Mt. Vent, 2RU19.00x18.00SteelBlack EA  $      107.50 30.00%  $               75.25 N/A N/A
ECMSV1922 Cent Mt. Vent, 2RU19.00x22.00SteelBlack EA  $      114.40 30.00%  $               80.08 N/A N/A
ECNSM6 Fastener Pkg (8) M6fits 9mm Sq HolesSteel EA  $        19.59 30.00%  $               13.71 N/A N/A
ECT19 Cord Troughfits 19" rackSteelBlack EA  $        66.49 30.00%  $               46.54 N/A N/A
ECT23 Cord Troughfits 23" rackSteelBlack EA  $        75.55 30.00%  $               52.89 N/A N/A
ECW12B Cable Wrap, Black12 inVelcro EA  $        40.16 30.00%  $               28.11 N/A N/A
ECW12BL Cable Wrap, Blue12 inVelcro EA  $        40.16 30.00%  $               28.11 N/A N/A
ECW12R Cable Wrap, Red12 inVelcro EA  $        40.16 30.00%  $               28.11 N/A N/A
ECW12Y Cable Wrap, Yellow12 inVelcro EA  $        40.16 30.00%  $               28.11 N/A N/A
ECW8B Cable Wrap, Black8 inVelcro EA  $        28.13 30.00%  $               19.69 N/A N/A
ECW8BL Cable Wrap, Blue8 inVelcro EA  $        28.13 30.00%  $               19.69 N/A N/A
ECW8R Cable Wrap, Red8 inVelcro EA  $        28.13 30.00%  $               19.69 N/A N/A
ECW8Y Cable Wrap, Yellow8 inVelcro EA  $        28.13 30.00%  $               19.69 N/A N/A
ECWTD12B Black cable wrap w M5 fastener (10)10 inVelcro EA  $        54.28 30.00%  $               38.00 N/A N/A
ECWTD8B Black cable wrap w M5 fastener (10)8 inVelcro EA  $        47.03 30.00%  $               32.92 N/A N/A
ED1PB1 PB Enclosure1PB x 30.5mmSteelGray EA  $        61.80 30.00%  $               43.26 N/A N/A
ED1PB2 PB Enclosure, Extra Lg1PB x 30.5mmSteelGray EA  $        88.68 30.00%  $               62.08 N/A N/A
ED1PBM1 PB Enclosure1PB x 22.5mmSteelGray EA  $        64.35 30.00%  $               45.05 N/A N/A
ED1PBM2 PB Enclosure, Extra Lg1PB x 22.5mmSteelGray EA  $        94.32 30.00%  $               66.02 N/A N/A
ED1PBX PB Enclosure, Extra Deep1PB x 30.5mmSteelGray EA  $      110.80 30.00%  $               77.56 N/A N/A
ED1PBXM PB Enclosure, Dome Cover1PB x 22.5mmSteelGray EA  $      107.50 30.00%  $               75.25 N/A N/A
ED2PB PB Enclosure2PB x 30.5mmSteelGray EA  $      101.40 30.00%  $               70.98 N/A N/A
ED2PBM PB Enclosure2PB x 22.5mmSteelGray EA  $      106.00 30.00%  $               74.20 N/A N/A
ED2PBX PB Enclosure, Extra Deep2PB x 30.5mmSteelGray EA  $      127.20 30.00%  $               89.04 N/A N/A
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ED2PBXM PB Enclosure, Dome Cover2PB x 22.5mmSteelGray EA  $      123.50 30.00%  $               86.45 N/A N/A
ED3PB PB Enclosure3PB x 30.5mmSteelGray EA  $      114.00 30.00%  $               79.80 N/A N/A
ED3PBM PB Enclosure3PB x 22.5mmSteelGray EA  $      117.70 30.00%  $               82.39 N/A N/A
ED3PBX PB Enclosure, Extra Deep3PB x 30.5mmSteelGray EA  $      143.70 30.00%  $             100.59 N/A N/A
ED3PBXM PB Enclosure, Dome Cover3PB x 22.5mmSteelGray EA  $      139.30 30.00%  $               97.51 N/A N/A
ED4PB PB Enclosure4PB x 30.5mmSteelGray EA  $      126.70 30.00%  $               88.69 N/A N/A
ED4PBM PB Enclosure4PB x 22.5mmSteelGray EA  $      129.40 30.00%  $               90.58 N/A N/A
ED4PBX PB Enclosure, Extra Deep4PB x 30.5mmSteelGray EA  $      160.10 30.00%  $             112.07 N/A N/A
ED4PBXM PB Enclosure, Dome Cover4PB x 22.5mmSteelGray EA  $      155.30 30.00%  $             108.71 N/A N/A

EDR19FM24U Open LAN Rack, 19 in x 
24U48.00x20.25x15.00AluminumBlack EA  $      266.40 30.00%  $             186.48 N/A N/A

EDR19FM38U Open LAN Rack, 19 in x 
38U72.00x20.25x15.00AluminumBlack EA  $      286.90 30.00%  $             200.83 N/A N/A

EDR19FM45U Open LAN Rack, 19 in x 
45U84.00x20.25x15.00AluminumBlack EA  $      234.50 30.00%  $             164.15 N/A N/A

EDR19FM45U6 2 Post 19" Rack 7' 45U 6" 
Blk84.00x20.28x18.00AluminumBlack EA  $      402.30 30.00%  $             281.61 N/A N/A

EDR19FM45UCM1 Rack Pkg, w 1 Vert Cable Mgr19 in x 
45UAluminumBlack EA  $      813.10 30.00%  $             569.17 N/A N/A

EDR19FM45UCM2 Rack Pkg, w 2 Vert Cable Mgr19 in x 
45UAluminumBlack EA  $   1,377.00 30.00%  $             963.90 N/A N/A

EDR19FM51U Open LAN Rack, 19 in x 
51U96.00x20.25x15.00AluminumBlack EA  $      321.80 30.00%  $             225.26 N/A N/A

EDR19FM51U6 2 Post 19" rack 8' 51U 6" 
Blk96.00x20.28x18.00AluminumBlack EA  $      448.30 30.00%  $             313.81 N/A N/A

EDR19FM58U Open LAN Rack, 19 in x 
58U108.00x20.25x15.00AluminumBlack EA  $      365.60 30.00%  $             255.92 N/A N/A

EDR23FM24U Open LAN Rack, 23 in x 
24U48.00x24.25x15.00AluminumBlack EA  $      306.10 30.00%  $             214.27 N/A N/A

EDR23FM38U Open LAN Rack, 23 in x 
38U72.00x24.25x15.00AluminumBlack EA  $      329.80 30.00%  $             230.86 N/A N/A

EDR23FM45U Open LAN Rack, 23 in x 
45U84.00x24.25x15.00AluminumBlack EA  $      336.40 30.00%  $             235.48 N/A N/A

EDR23FM51U Open LAN Rack, 23 in x 
51U96.00x24.25x15.00AluminumBlack EA  $      370.20 30.00%  $             259.14 N/A N/A

EDRBK10 Univ mount bracket for D-ring (10)SteelBlack EA  $      166.70 30.00%  $             116.69 N/A N/A
EDSK Door Stop Kit, COMLINESS Type 304 EA  $      159.90 30.00%  $             111.93 N/A N/A
EDUSTCVR Dust Cvr two post baseSteelBlack EA  $        71.70 30.00%  $               50.19 N/A N/A
EEC12U5260 19 in Electronic Case, 12U566x520x600mmAluminum EA  $   1,846.00 30.00%  $          1,292.20 N/A N/A
EEC3U5250 19 in Electronic Case, 3U166x520x500mmAluminum EA  $      801.20 30.00%  $             560.84 N/A N/A
EEC4U5250 19 in Electronic Case, 4U210x520x500mmAluminum EA  $      864.10 30.00%  $             604.87 N/A N/A
EEC6U5260 19 in Electronic Case, 6U299x520x600mmAluminum EA  $   1,297.00 30.00%  $             907.90 N/A N/A
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EEC9U5260 19 in Electronic Case, 9U433x520x600mmAluminum EA  $   1,607.00 30.00%  $          1,124.90 N/A N/A
EECCR50 Slide Rails (2)fits E-EC__ x500mmAluminum EA  $        18.90 30.00%  $               13.23 N/A N/A
EECCR60 Slide Rails (2)fits E-EC__ x600mmAluminum EA  $        22.31 30.00%  $               15.62 N/A N/A
EECFTP Tip-Up Foot Kitfits E-EC__ CasesPlasticGray EA  $        16.22 30.00%  $               11.35 N/A N/A
EGBB1 Grounding Buss Bar, 6 posCopper EA  $        73.15 30.00%  $               51.21 N/A N/A
EGBB2 Grounding Buss Bar, 12 posCopper EA  $        99.73 30.00%  $               69.81 N/A N/A
EGPACCR23 Gland Plate, AC, large, for CR23AluminumGray EA  $      282.80 30.00%  $             197.96 N/A N/A
EGPACT15 Gland Plate, AC, small, for T15AluminumGray EA  $      249.70 30.00%  $             174.79 N/A N/A
EGPACT20 Gland Plate, AC, large, for T20AluminumGray EA  $      282.80 30.00%  $             197.96 N/A N/A
EGPHX20 Gland Plate,Heat Exch,large,for X20AluminumGray EA  $      282.80 30.00%  $             197.96 N/A N/A
EGPHX29 Gland Plate,Heat Exch,large,for X29AluminumGray EA  $      282.80 30.00%  $             197.96 N/A N/A
EGPS1 Gland Plate, Solid, smallAluminumGray EA  $      233.10 30.00%  $             163.17 N/A N/A
EGPS2 Gland Plate, Solid, largeAluminumGray EA  $      266.40 30.00%  $             186.48 N/A N/A

EGVM COMLINE Vert Mt Gland 
Solid23.23x12.68x0.35AluminumLt Gray EA  $      235.40 30.00%  $             164.78 N/A N/A

EGVM1 COMLINE Vert Mt Gland 
HX23.23x12.68x0.35AluminumLt Gray EA  $      276.80 30.00%  $             193.76 N/A N/A

EGVM2 COMLINE Vert Mt Gland 
T1523.23x12.68x0.35AluminumLt Gray EA  $      276.80 30.00%  $             193.76 N/A N/A

EGVM3 COMLINE Vert Mt Gland 
T2023.23x12.68x0.35AluminumLt Gray EA  $      276.80 30.00%  $             193.76 N/A N/A

EHCE1 Heavy Duty Cable Eye (12) EA  $      113.20 30.00%  $               79.24 N/A N/A
EJ2DR Joining Kit, S to S LAN RackFits Lan RacksSteel EA  $        25.25 30.00%  $               17.68 N/A N/A
EJB1 ATEX / IECEx Ex d IIB+H2 Flameproof EA  $      992.10 36.0%  $             634.94 N/A N/A
EJB3A ATEX / IECEx Ex d IIB+H2 Flameproof EA  $   1,813.00 36.0%  $          1,160.32 N/A N/A
EJB3BA ATEX / IECEx Ex d IIB+H2 Flameproof EA  $   1,354.00 36.0%  $             866.56 N/A N/A
EJB45A ATEX / IECEx Ex d IIB+H2 Flameproof EA  $   3,666.00 36.0%  $          2,346.24 N/A N/A
EJB45BA ATEX / IECEx Ex d IIB+H2 Flameproof EA  $   3,392.00 36.0%  $          2,170.88 N/A N/A
EJB4A ATEX / IECEx Ex d IIB+H2 Flameproof EA  $   2,394.00 36.0%  $          1,532.16 N/A N/A
EJB4BA ATEX / IECEx Ex d IIB+H2 Flameproof EA  $   2,088.00 36.0%  $          1,336.32 N/A N/A
EJB5A ATEX / IECEx Ex d IIB+H2 Flameproof EA  $   5,049.00 36.0%  $          3,231.36 N/A N/A
EJB5BA ATEX / IECEx Ex d IIB+H2 Flameproof EA  $   4,815.00 36.0%  $          3,081.60 N/A N/A
EJB6 ATEX / IECEx Ex d IIB+H2 Flameproof EA  $ 19,580.00 36.0%  $        12,531.20 N/A N/A
EJB6B ATEX / IECEx Ex d IIB+H2 Flameproof EA  $ 18,240.00 36.0%  $        11,673.60 N/A N/A

EJBX1 ATEX / IECEx Ex d IIB+H2 Flameproof Encl.SS Type 
316 EA  $ 12,550.00 36.0%  $          8,032.00 N/A N/A

EJBX3B ATEX / IECEx Ex d IIB+H2 Flameproof Encl.SS Type 
316 EA  $ 17,580.00 36.0%  $        11,251.20 N/A N/A

EJBX4 ATEX / IECEx Ex d IIB+H2 Flameproof Encl.SS Type 
316 EA  $ 21,510.00 36.0%  $        13,766.40 N/A N/A

EJBX45B ATEX / IECEx Ex d IIB+H2 Flameproof Encl.SS Type 
316 EA  $ 25,620.00 36.0%  $        16,396.80 N/A N/A
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EJBX5B ATEX / IECEx Ex d IIB+H2 Flameproof Encl.SS Type 
316 EA  $ 36,330.00 36.0%  $        23,251.20 N/A N/A

ELHP L Handle, COMLINE, PadlockingSteel EA  $      185.20 30.00%  $             129.64 N/A N/A

EMB1 COMLINE Mounting 
Bkt1.73x30.20x21.26AluminumLt Gray EA  $      138.50 30.00%  $               96.95 N/A N/A

EMS1918 Modem Shelf, 3 RU19.00x18.00SteelBlack EA  $        86.63 30.00%  $               60.64 N/A N/A
EMS1922 Modem Shelf, 3 RU19.00x22.00SteelBlack EA  $        93.57 30.00%  $               65.50 N/A N/A
EMSV1918 Mod Shelf Vent, 3RU19.00x18.00SteelBlack EA  $      104.10 30.00%  $               72.87 N/A N/A
EMSV1922 Mod Shelf Vent, 3RU19.00x22.00SteelBlack EA  $      110.90 30.00%  $               77.63 N/A N/A
ENC1776PC Networking PC Cabinet1700x700x600mmSteelBlack EA  $   2,722.00 30.00%  $          1,905.40 N/A N/A

ENC21710S Networking Cabinet, 
Seismic84.00x27.57x39.37SteelBlack EA  $   4,663.00 30.00%  $          3,264.10 N/A N/A

ENC21712S Networking Cabinet, 
Seismic84.00x27.57x47.24SteelBlack EA  $   4,720.00 30.00%  $          3,304.00 N/A N/A

ENC2178S Seismic Cabinet, 19", 44 
RU2134x700x800mmAluminumBlack EA  $   4,427.00 30.00%  $          3,098.90 N/A N/A

ENC2189S Seismic Cabinet, 19/23", 44 
RU2134x800x900mmAluminumBlack EA  $   4,523.00 30.00%  $          3,166.10 N/A N/A

ENC766SH SOHO Networking Cabinet, 
19"700x600x600mmSteelBlack EA  $   2,015.00 30.00%  $          1,410.50 N/A N/A

ENC769SH SOHO Networking Cabinet, 
19"700x600x900mmSteelBlack EA  $   2,015.00 30.00%  $          1,410.50 N/A N/A

ENCCLK Combo. Caster/Leveler kit EA  $      284.20 30.00%  $             198.94 N/A N/A
ENCJK Joining Kit, Network CabinetSteelBlack EA  $      109.70 30.00%  $               76.79 N/A N/A
EP10060AL Panel, COMLINEfits 1000x600mmAluminum EA  $      431.60 30.00%  $             302.12 N/A N/A
EP12090AL Panel, COMLINEfits 1200x900mmAluminum EA  $      781.50 30.00%  $             547.05 N/A N/A
EP15090AL Panel, COMLINEfits 1500x900mmAluminum EA  $      966.00 30.00%  $             676.20 N/A N/A
EP3030AL Panel, COMLINEfits 300x300mmAluminum EA  $        73.86 30.00%  $               51.70 N/A N/A
EP4030AL Panel, COMLINEfits 400x300mmAluminum EA  $        86.12 30.00%  $               60.28 N/A N/A
EP4040AL Panel, COMLINEfits 400x400mmAluminum EA  $      104.60 30.00%  $               73.22 N/A N/A
EP5040AL Panel, COMLINEfits 500x400mmAluminum EA  $      135.50 30.00%  $               94.85 N/A N/A
EP5050AL Panel, COMLINEfits 500x500mmAluminum EA  $      185.20 30.00%  $             129.64 N/A N/A
EP6050AL Panel, COMLINEfits 600x500mmAluminum EA  $      234.40 30.00%  $             164.08 N/A N/A
EP6060AL Panel, COMLINEfits 600x600mmAluminum EA  $      290.20 30.00%  $             203.14 N/A N/A
EP8060AL Panel, COMLINEfits 800x600mmAluminum EA  $      345.30 30.00%  $             241.71 N/A N/A
EPCEQS Equipment Shelffits PC CabinetSteelBlack EA  $      153.70 30.00%  $             107.59 N/A N/A
EPDUBK Univ power strip bracket, PROLINESteelBlack EA  $        66.60 30.00%  $               46.62 N/A N/A
EPKIT PIVOTRACK Hwd KitMild SteelBlack EA  $        34.48 36.0%  $               22.07 N/A N/A
EPL4 Latch Kit, COMLINE, PadlockSteel EA  $        67.72 30.00%  $               47.40 N/A N/A
EPL7060 Plinth, COMLINE700x600mmAluminumGray EA  $      498.80 30.00%  $             349.16 N/A N/A
EPMC12 Pole Mount Channelfits 1200mmAluminumGray EA  $      183.30 30.00%  $             128.31 N/A N/A
EPMC6 Pole Mount Channelfits 600mmAluminumGray EA  $      150.10 30.00%  $             105.07 N/A N/A
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EPMC9 Pole Mount Channelfits 900mmAluminumGray EA  $      163.30 30.00%  $             114.31 N/A N/A
EPSBKT Shelf Bracket Kit (4)fits Pullout ShelfSteel EA  $      147.70 30.00%  $             103.39 N/A N/A
ERA1910TH Rack Angles,19inThru-Hole(2)fits 1000mmSteel EA  $      326.10 30.00%  $             228.27 N/A N/A
ERA1910TPL Rack Angles,19in,Tapped (2)fit PC CabinetSteelBlack EA  $      215.40 30.00%  $             150.78 N/A N/A

ERA1912THLN Rack Angles,19in,Sq Hole (2)fits 
1200x600mmSteelBlack EA  $      248.70 30.00%  $             174.09 N/A N/A

ERA1912TPLN Rack Angles,19in,Tapped (2)fits 
1200x600mmSteelBlack EA  $      229.30 30.00%  $             160.51 N/A N/A

ERA1921THLN Rack Angles,19in,Sq Hole (2)fits 
2100x600mmSteelBlack EA  $      276.80 30.00%  $             193.76 N/A N/A

ERA1921TPL Rack Angle,19in,L,Tapped (2)fits 2100mmSteelBlack EA  $      276.80 30.00%  $             193.76 N/A N/A
ERA192312S Rack Angles,19/23in,Sq Hole (2)fits 1200mmSteel EA  $      176.60 30.00%  $             123.62 N/A N/A

ERA192321TPL Rack Angle,19/23in,L,Tapped (2)fits 
2100mmSteelBlack EA  $      316.20 30.00%  $             221.34 N/A N/A

ERA19239S Rack Angles,19/23in,Sq Hole (2)fits 900mmSteel EA  $      159.90 30.00%  $             111.93 N/A N/A
ERA196S Rack Angles,19in,Sq Hole (2)fits 600mmSteel EA  $      126.50 30.00%  $               88.55 N/A N/A
ERA196TH Rack Angles,19inThru-Hole(2)fits 600mmSteel EA  $      195.40 30.00%  $             136.78 N/A N/A
ERA197THLN Rack Angle,19in,L,Thru (2)fits 700mmSteelBlack EA  $      204.40 30.00%  $             143.08 N/A N/A
ERA197TPLN Rack Angle,19in,L,Tapped (2)fits 700mmSteelBlack EA  $      207.90 30.00%  $             145.53 N/A N/A
ERA198TH Rack Angles,19inThru-Hole(2)fits 800mmSteel EA  $      260.80 30.00%  $             182.56 N/A N/A
ERA199S Rack Angles,19in,Sq Hole (2)fits 900mmSteel EA  $      140.10 30.00%  $               98.07 N/A N/A
ERB1U2319 Panel Adapter23 to 19x1USteel EA  $        73.17 30.00%  $               51.22 N/A N/A
ERB3U2319 Panel Adapter23 to 19x3USteel EA  $        81.32 30.00%  $               56.92 N/A N/A
ERB5U2319 Panel Adapter23 to 19x5USteel EA  $      113.80 30.00%  $               79.66 N/A N/A

ERC3U4837 19 in Rack Mtg/Desktop Case 
3U133x483x375mmAluminum EA  $      605.60 30.00%  $             423.92 N/A N/A

ERC4U4843 19 in Rack Mtg/Desktop Case 
4U177x483x435mmAluminum EA  $      740.90 30.00%  $             518.63 N/A N/A

ERC6U4843 19 in Rack Mtg/Desktop Case 
6U266x483x435mmAluminum EA  $      820.50 30.00%  $             574.35 N/A N/A

ERCFH3U Front Handles, 3U (2)fits E-RC_____AluminumLt Gray EA  $        75.69 30.00%  $               52.98 N/A N/A
ERCFH4U Front Handles, 4U (2)fits E-RC_____AluminumLt Gray EA  $        88.06 30.00%  $               61.64 N/A N/A
ERCFH6U Front Handles, 6U (2)fits E-RC_____AluminumLt Gray EA  $      134.50 30.00%  $               94.15 N/A N/A
ERCFP3U48 Front Panel, 3Ufits 3U x 483mmAluminum EA  $        50.02 30.00%  $               35.01 N/A N/A
ERCFP4U48 Front Panel, 4Ufits 4U x 483mmAluminum EA  $        81.75 30.00%  $               57.23 N/A N/A
ERCFP6U48 Front Panel, 6Ufits 6U x 483mmAluminum EA  $      112.30 30.00%  $               78.61 N/A N/A
ERCRF48 Support Rail Kit, Front/Backfits E-RC_____Steel EA  $        92.23 30.00%  $               64.56 N/A N/A
ERCRP3U48 Rear Panel, 3Ufits 3U x 483mmAluminum EA  $        65.71 30.00%  $               46.00 N/A N/A
ERCRP4U48 Rear Panel, 4Ufits 4U x 483mmAluminum EA  $        95.79 30.00%  $               67.05 N/A N/A
ERCRP6U48 Rear Panel, 6Ufits 6U x 483mmAluminum EA  $      124.40 30.00%  $               87.08 N/A N/A
ES1224 Mounting Screw Kit (20)#12-24 Steel EA  $        18.34 30.00%  $               12.84 N/A N/A
ES1224250 Screw Pkg (250)#12-24Steel EA  $      168.10 30.00%  $             117.67 N/A N/A
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ES1224B Screw Pkg (20)#12-24SteelBlack EA  $        17.61 30.00%  $               12.33 N/A N/A
ES1224B250 Screw Pkg (250)#12-24SteelBlack EA  $      168.10 30.00%  $             117.67 N/A N/A
ESBDK Concrete Expansion Anchor kitQty. 4, boltsSteel EA  $        70.04 30.00%  $               49.03 N/A N/A
ESBKT Shelf Bracket Kit (4)fits Fixed ShelvesSteel EA  $        43.10 30.00%  $               30.17 N/A N/A

ESDR19FM45U Open LAN Rack, 19 in x 
45U84.00x20.25x15.00SteelBlack EA  $   1,710.00 30.00%  $          1,197.00 N/A N/A

ESH1915 Shelf, Single-sided19.00x15.00 EA  $        96.57 30.00%  $               67.60 N/A N/A
ESH1915V Shelf, Single-sided, Vented19.00x15.00 EA  $      102.70 30.00%  $               71.89 N/A N/A
ESH1917 Shelffits 19" rackSteelBlack EA  $      115.30 30.00%  $               80.71 N/A N/A
ESH198 Shelffits 19" rackSteelBlack EA  $        82.16 30.00%  $               57.51 N/A N/A
ESH19KBM Keyboard Monitor shelffits 19" rackSteelBlack EA  $      289.10 30.00%  $             202.37 N/A N/A
ESH19S Single Side Shelf, Solidfits 19" rackSteelBlack EA  $        91.38 30.00%  $               63.97 N/A N/A
ESH19V Single Side Shelf, Ventedfits 19" rackSteelBlack EA  $        97.06 30.00%  $               67.94 N/A N/A
ESH23KBM Keyboard Monitor shelffits 23" rackSteelBlack EA  $      347.00 30.00%  $             242.90 N/A N/A
ESH23S Single Side Shelf, Solidfits 23" rackSteelBlack EA  $      128.00 30.00%  $               89.60 N/A N/A
ESH23V Single Side Shelf, Ventedfits 23" rackSteelBlack EA  $      135.30 30.00%  $               94.71 N/A N/A
ESHA19 Single Sided Shelf, 19"3UAluminum EA  $      125.50 30.00%  $               87.85 N/A N/A
ESHD19 Shelf, Double-Sidedfits 19 in. LAN R.SteelBlack EA  $      173.80 30.00%  $             121.66 N/A N/A
ESHD23 Shelf, Double-Sidedfits 23 in. LAN R.SteelBlack EA  $      231.80 30.00%  $             162.26 N/A N/A
ESHDA19 Double Sided Shelf, 19"4UAluminum EA  $      218.80 30.00%  $             153.16 N/A N/A
ESHDHDA19 Dbl. Sided Hvy. Duty Shelf,19"4UAluminum EA  $      278.40 30.00%  $             194.88 N/A N/A
ESHDV19 Shelf, Double-Sided/Ventedfits 19 in. LAN EA  $      195.80 30.00%  $             137.06 N/A N/A
ESHDV23 Shelf, Double-Sided/Ventedfits 23 in. LAN EA  $      263.70 30.00%  $             184.59 N/A N/A
ESHVA19 Shelf, Adjustable/Ventedfits 19 in. LAN R.SteelBlack EA  $      131.70 30.00%  $               92.19 N/A N/A
ESHVA23 Shelf, Adjustable/Ventedfits 23 in. LAN R.SteelBlack EA  $      161.30 30.00%  $             112.91 N/A N/A

ESSH3015 Solar Shield Top, COMLINEfits 
300x150mmAluminumGray EA  $      431.60 30.00%  $             302.12 N/A N/A

ESSH4015 Solar Shield Top, COMLINEfits 
400x150mmAluminumGray EA  $      492.60 30.00%  $             344.82 N/A N/A

ESSH4020 Solar Shield Top, COMLINEfits 
400x200mmAluminumGray EA  $      554.10 30.00%  $             387.87 N/A N/A

ESSH5020 Solar Shield Top, COMLINEfits 
500x200mmAluminumGray EA  $      615.60 30.00%  $             430.92 N/A N/A

ESSH6020 Solar Shield Top, COMLINEfits 
600x200mmAluminumGray EA  $      677.20 30.00%  $             474.04 N/A N/A

ESSH6030 Solar Shield Top, COMLINEfits 
600x300mmAluminumGray EA  $      738.60 30.00%  $             517.02 N/A N/A

ESSH9030 Solar Shield Top, COMLINEfits 
900x300mmAluminumGray EA  $      799.80 30.00%  $             559.86 N/A N/A

ETRB8 Univ transition bracket (8)SteelBlack EA  $      347.50 30.00%  $             243.25 N/A N/A
EVKIT VERSARCK Hwd KitMild SteelBlack EA  $        39.09 36.0%  $               25.02 N/A N/A
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EVR19FM45U Open LAN Rack, 19 in x 
45U84.00x20.25x15.00Aluminum EA  $      222.80 30.00%  $             155.96 N/A N/A

EVR19FM45UCM1 Rack Pkg, w 1 Vert Cable Mgr19 in x 45UAluminum EA  $      825.80 30.00%  $             578.06 N/A N/A

EVR19FM51U Open LAN Rack, 19 in x 
51U96.00x20.25x15.00Aluminum EA  $      305.50 30.00%  $             213.85 N/A N/A

EVR19FM58U Open LAN Rack, 19 in x 
58U108.00x20.25x15.00Aluminum EA  $      347.50 30.00%  $             243.25 N/A N/A

EVR23FM45U Open LAN Rack, 23 in x 
45U84.00x24.25x15.00Aluminum EA  $      319.60 30.00%  $             223.72 N/A N/A

EVR23FM51U Open LAN Rack, 23 in x 
51U96.00x24.25x15.00Aluminum EA  $      351.60 30.00%  $             246.12 N/A N/A

EWFT Waterfall topfits 19" open rackSteelBlack EA  $        96.54 30.00%  $               67.58 N/A N/A
EWMC24 AccessPlus Cable Mgr 24 in BlkSteelBlack EA  $      143.80 30.00%  $             100.66 N/A N/A
EWMC36 AccessPlus Cable Mgr 36 in BlkSteelBlack EA  $      172.50 30.00%  $             120.75 N/A N/A
EWMC48 AccessPlus Cable Mgr 48 in BlkSteelBlack EA  $      229.90 30.00%  $             160.93 N/A N/A
EWMF1 Fan kit, 4 in Fan 115vac SmallSteel EA  $      169.50 30.00%  $             118.65 N/A N/A
EWMF2 Fan kit, 4 in Fan 115vac LargeSteel EA  $      198.40 30.00%  $             138.88 N/A N/A
EWMR16S Accessplus Rack Angle, Sqr16.12x0.94x0.94SteelBlack EA  $        87.36 36.0%  $               55.91 N/A N/A
EWMR16T Accessplus Rack Angle, tap16.12x0.94x0.94SteelBlack EA  $        91.96 36.0%  $               58.85 N/A N/A
EWMR24S AccessPlus Rack Angle 24 in Sq Hole Plt Steel EA  $      197.40 30.00%  $             138.18 N/A N/A
EWMR24T AccessPlus Rack Angle 24 in Tapped Plt Steel EA  $      180.20 30.00%  $             126.14 N/A N/A
EWMR36S AccessPlus Rack Angle 36 in Sq Hole Plt Steel EA  $      205.40 30.00%  $             143.78 N/A N/A
EWMR36T AccessPlus Rack Angle 36 in Tapped Plt Steel EA  $      188.20 30.00%  $             131.74 N/A N/A
EWMR48S AccessPlus Rack Angle 48 in Sq Hole Plt Steel EA  $      213.40 30.00%  $             149.38 N/A N/A
EWMR48T AccessPlus Rack Angle 48 in Tapped Plt Steel EA  $      196.30 30.00%  $             137.41 N/A N/A
EWMR60S AccessPlus Rack Angle 60 in Sq Hole Plt Steel EA  $      236.00 30.00%  $             165.20 N/A N/A
EWMR60T AccessPlus Rack Angle 60 in Tapped Plt Steel EA  $      218.70 30.00%  $             153.09 N/A N/A
EWMR72S AccessPlus Rack Angle 72 in Sq Hole Plt Steel EA  $      272.10 30.00%  $             190.47 N/A N/A
EWMR72T AccessPlus Rack Angle 72 in Tapped Plt Steel EA  $      254.90 30.00%  $             178.43 N/A N/A

EWMS242418 AccessPlus, Dbl Hng Cabinet, 
Sld24.00x24.00x18.00SteelBlack EA  $      893.60 30.00%  $             625.52 N/A N/A

EWMS242425 AccessPlus, Dbl Hng Cabinet, 
Sld24.00x24.00x25.00SteelBlack EA  $      949.10 30.00%  $             664.37 N/A N/A

EWMS242430 AccessPlus, Dbl Hng Cabinet, 
Sld23.60x24.41x30.00SteelBlack EA  $   1,012.00 36.0%  $             647.68 N/A N/A

EWMS242436 AccessPlus, Dbl Hng Cabinet, 
Sld23.60x24.41x37.50SteelBlack EA  $   1,127.00 36.0%  $             721.28 N/A N/A

EWMS362418 AccessPlus, Dbl Hng Cabinet, 
Sld36.00x24.00x18.00SteelBlack EA  $   1,035.00 30.00%  $             724.50 N/A N/A

EWMS362425 AccessPlus, Dbl Hng Cabinet, 
Sld36.00x24.00x25.00SteelBlack EA  $   1,094.00 30.00%  $             765.80 N/A N/A
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EWMS362430 AccessPlus, Dbl Hng Cabinet, 
Sld36.00x24.41x30.00SteelBlack EA  $   1,184.00 36.0%  $             757.76 N/A N/A

EWMS362436 AccessPlus, Dbl Hng Cabinet, 
Sld36.00x24.41x37.50SteelBlack EA  $   1,299.00 36.0%  $             831.36 N/A N/A

EWMS482418 AccessPlus, Dbl Hng Cabinet, 
Sld48.00x24.00x18.00SteelBlack EA  $   1,180.00 30.00%  $             826.00 N/A N/A

EWMS482425 AccessPlus, Dbl Hng Cabinet, 
Sld48.00x24.00x25.00SteelBlack EA  $   1,238.00 30.00%  $             866.60 N/A N/A

EWMS482436 Repl Door, AccessPlus, 
Solid48.00x24.41x37.50SteelBlack EA  $   1,702.00 36.0%  $          1,089.28 N/A N/A

EWMW162418 AccessPlus, Dbl Hng Wdw 
Cabinet16.75x24.41x18.20SteelBlack EA  $      862.10 36.0%  $             551.74 N/A N/A

EWMW162425 AccessPlus, Dbl Hng Wdw 
Cabinet16.75x24.41x25.10SteelBlack EA  $      977.10 36.0%  $             625.34 N/A N/A

EWMW242418 AccessPlus, Dbl Hng Wdw 
Cabinet24.00x24.00x18.00SteelBlack EA  $      916.90 30.00%  $             641.83 N/A N/A

EWMW242425 AccessPlus, Dbl Hng Wdw 
Cabinet24.00x24.00x25.00SteelBlack EA  $      973.10 30.00%  $             681.17 N/A N/A

EWMW242430 AccessPlus, Dbl Hng Wdw 
Cabinet24.00x24.00x30.00SteelBlack EA  $   1,005.00 30.00%  $             703.50 N/A N/A

EWMW242436 AccessPlus, Dbl Hng Wdw 
Cabinet23.60x24.41x37.50SteelBlack EA  $   1,092.00 36.0%  $             698.88 N/A N/A

EWMW242825 AccessPlus, Dbl Hng Wdw 
Cabinet24.00x28.00x25.00SteelBlack EA  $   1,192.00 30.00%  $             834.40 N/A N/A

EWMW362418 AccessPlus, Dbl Hng Wdw 
Cabinet36.00x24.00x18.00SteelBlack EA  $   1,059.00 30.00%  $             741.30 N/A N/A

EWMW362425 AccessPlus, Dbl Hng Wdw 
Cabinet36.00x24.00x25.00SteelBlack EA  $   1,117.00 30.00%  $             781.90 N/A N/A

EWMW362430 AccessPlus, Dbl Hng Wdw 
Cabinet36.00x24.00x30.00SteelBlack EA  $   1,150.00 30.00%  $             805.00 N/A N/A

EWMW362436 AccessPlus, Dbl Hng Wdw 
Cabinet36.00x24.41x37.50SteelBlack EA  $   1,242.00 36.0%  $             794.88 N/A N/A

EWMW362825 AccessPlus, Dbl Hng Wdw 
Cabinet36.00x28.00x25.00SteelBlack EA  $   1,367.00 30.00%  $             956.90 N/A N/A

EWMW482418 AccessPlus, Dbl Hng Wdw 
Cabinet48.00x24.00x18.00SteelBlack EA  $   1,202.00 30.00%  $             841.40 N/A N/A

EWMW482425 AccessPlus, Dbl Hng Wdw 
Cabinet48.00x24.00x25.00SteelBlack EA  $   1,261.00 30.00%  $             882.70 N/A N/A

EWMW482430 AccessPlus, Dbl Hng Wdw 
Cabinet48.00x24.00x30.00SteelBlack EA  $   1,367.00 30.00%  $             956.90 N/A N/A

EWMW482436 AccessPlus 48x24x36 Wdw 
Blk48.00x24.41x37.50SteelBlack EA  $   1,495.00 36.0%  $             956.80 N/A N/A
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EWMW482825 AccessPlus, Dbl Hng Wdw 
Cabinet48.00x28.00x25.00SteelBlack EA  $   1,494.00 30.00%  $          1,045.80 N/A N/A

EWMW602418 AccessPlus, Dbl Hng Wdw 
Cabinet60.00x24.00x18.00SteelBlack EA  $   1,880.00 30.00%  $          1,316.00 N/A N/A

EWMW602425 AccessPlus, Dbl Hng Wdw 
Cabinet60.00x24.00x25.00SteelBlack EA  $   1,952.00 30.00%  $          1,366.40 N/A N/A

EWMW722418 AccessPlus, Dbl Hng Wdw 
Cabinet72.00x24.00x18.00SteelBlack EA  $   1,934.00 30.00%  $          1,353.80 N/A N/A

EWMW722425 AccessPlus, Dbl Hng Wdw 
Cabinet72.00x24.00x25.00SteelBlack EA  $   2,004.00 30.00%  $          1,402.80 N/A N/A

EWMWG242418 AccessPlus, Dbl Hng Wdw Cab w 
GP24.00x24.00x18.00SteelBlack EA  $   1,178.00 30.00%  $             824.60 N/A N/A

EWMWG242425 AccessPlus, Dbl Hng Wdw Cab w 
GP24.00x24.00x25.00SteelBlack EA  $   1,237.00 30.00%  $             865.90 N/A N/A

EWMWG242436 AccessPlus, Dbl Hng Wdw Cab w 
GP23.60x24.41x37.50SteelBlack EA  $   1,322.00 36.0%  $             846.08 N/A N/A

EWMWG242825 AccessPlus, Dbl Hng Wdw Cab w 
GP23.60x28.31x25.10SteelBlack EA  $   1,127.00 36.0%  $             721.28 N/A N/A

EWMWG362418 AccessPlus, Dbl Hng Wdw Cab w 
GP36.00x24.00x18.00SteelBlack EA  $   1,324.00 30.00%  $             926.80 N/A N/A

EWMWG362425 AccessPlus, Dbl Hng Wdw Cab w 
GP36.00x24.00x25.00SteelBlack EA  $   1,380.00 30.00%  $             966.00 N/A N/A

EWMWG362436 AccessPlus, Dbl Hng Wdw Cab w 
GP36.00x24.41x37.50SteelBlack EA  $   1,345.00 36.0%  $             860.80 N/A N/A

EWMWG362825 AccessPlus, Dbl Hng Wdw Cab w 
GP36.00x28.31x25.10SteelBlack EA  $   1,472.00 36.0%  $             942.08 N/A N/A

EWMWG482418 AccessPlus, Dbl Hng Wdw Cab w 
GP48.00x24.00x18.00SteelBlack EA  $   1,467.00 30.00%  $          1,026.90 N/A N/A

EWMWG482425 AccessPlus, Dbl Hng Wdw Cab w 
GP48.00x24.00x25.00SteelBlack EA  $   1,524.00 30.00%  $          1,066.80 N/A N/A

EWMWG482825 AccessPlus, Dbl Hng Wdw Cab w 
GP48.00x28.31x25.10SteelBlack EA  $   1,380.00 36.0%  $             883.20 N/A N/A

EWVC19H Cable manager, wire formfits 19"Steel EA  $        68.08 30.00%  $               47.66 N/A N/A
EXDBDM20SS6 Ex d M20 316SS Breather DrainSS Type 316 EA  $      176.00 36.0%  $             112.64 N/A N/A
EXDBDM25SS6 Ex d M25 316SS Breather DrainSS Type 316 EA  $      261.60 36.0%  $             167.42 N/A N/A

EXE10105SS6 316SS SC Haz Loc EXe Inch Dim10.00x10.00x5.00SS 
Type 316 EA  $   1,054.00 30.00%  $             737.80 N/A N/A

EXE1107555 ZONEX IP66 Enclosure75x110x55mmFiberglassBlack EA  $      102.00 30.00%  $               71.40 N/A N/A
EXE1107575 ZONEX IP66 Enclosure75x110x75mmFiberglassBlack EA  $      112.60 30.00%  $               78.82 N/A N/A

EXE12126SS61 316SS HC Haz Loc EXe 1-GP 
Inch12.00x12.00x6.00SS Type 316 EA  $   1,613.00 30.00%  $          1,129.10 N/A N/A
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EXE12128SS61 316SS HC Haz Loc EXe 1-GP 
Inch12.00x12.00x8.00SS Type 316 EA  $   1,630.00 30.00%  $          1,141.00 N/A N/A

EXE12212090 ZONEX IP66 
Enclosure120x122x90mmFiberglassBlack EA  $      155.50 30.00%  $             108.85 N/A N/A

EXE16016090 ZONEX IP66 
Enclosure160x160x90mmFiberglassBlack EA  $      171.60 30.00%  $             120.12 N/A N/A

EXE1607555 ZONEX IP66 Enclosure75x160x55mmFiberglassBlack EA  $      120.60 30.00%  $               84.42 N/A N/A
EXE1607575 ZONEX IP66 Enclosure75x160x75mmFiberglassBlack EA  $      131.40 30.00%  $               91.98 N/A N/A

EXE16126SS61 316SS HC Haz Loc EXe 1-GP 
Inch16.00x12.00x6.00SS Type 316 EA  $   1,872.00 30.00%  $          1,310.40 N/A N/A

EXE16128SS61 316SS HC Haz Loc EXe 1-GP 
Inch16.00x12.00x8.00SS Type 316 EA  $   2,106.00 30.00%  $          1,474.20 N/A N/A

EXE16166SS61 316SS HC Haz Loc EXe 1-GP 
Inch16.00x16.00x6.00SS Type 316 EA  $   2,283.00 30.00%  $          1,598.10 N/A N/A

EXE16168SS61 316SS HC Haz Loc EXe 1-GP 
Inch16.00x16.00x8.00SS Type 316 EA  $   2,392.00 30.00%  $          1,674.40 N/A N/A

EXE1907555 ZONEX IP66 Enclosure75x190x55mmFiberglassBlack EA  $      136.10 30.00%  $               95.27 N/A N/A
EXE1907575 ZONEX IP66 Enclosure75x190x75mmFiberglassBlack EA  $      147.40 30.00%  $             103.18 N/A N/A

EXE20166SS61 316SS HC Haz Loc EXe 1-GP 
Inch20.00x16.00x6.00SS Type 316 EA  $   2,228.00 30.00%  $          1,559.60 N/A N/A

EXE20168SS61 316SS HC Haz Loc EXe 1-GP 
Inch20.00x16.00x8.00SS Type 316 EA  $   2,666.00 30.00%  $          1,866.20 N/A N/A

EXE20208SS61 316SS HC Haz Loc EXe 1-GP 
Inch20.00x20.00x8.00SS Type 316 EA  $   2,981.00 30.00%  $          2,086.70 N/A N/A

EXE22012090 ZONEX IP66 
Enclosure120x220x90mmFiberglassBlack EA  $      166.20 30.00%  $             116.34 N/A N/A

EXE24208SS61 316SS HC Haz Loc EXe 1-GP 
Inch24.00x20.00x8.00SS Type 316 EA  $   3,096.00 30.00%  $          2,167.20 N/A N/A

EXE242412SS61 316SS HC Haz Loc EXe 1-GP 
Inch24.00x24.00x12.00SS Type 316 EA  $   4,106.00 30.00%  $          2,874.20 N/A N/A

EXE24248SS61 316SS HC Haz Loc EXe 1-GP 
Inch24.00x24.00x8.00SS Type 316 EA  $   3,403.00 30.00%  $          2,382.10 N/A N/A

EXE255250120 ZONEX IP66 
Enclosure250x255x120mmFiberglassBlack EA  $      227.80 30.00%  $             159.46 N/A N/A

EXE26016090 ZONEX IP66 
Enclosure160x260x90mmFiberglassBlack EA  $      182.30 30.00%  $             127.61 N/A N/A

EXE30208SS61 316SS HC Haz Loc EXe 1-GP 
Inch30.00x20.00x8.00SS Type 316 EA  $   3,359.00 30.00%  $          2,351.30 N/A N/A

EXE30248SS61 316SS HC Haz Loc EXe 1-GP 
Inch30.00x24.00x8.00SS Type 316 EA  $   4,198.00 30.00%  $          2,938.60 N/A N/A

EXE303012SS61 316SS HC Haz Loc EXe 1-GP 
Inch30.00x30.00x12.00SS Type 316 EA  $   5,608.00 30.00%  $          3,925.60 N/A N/A
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EXE36016090 ZONEX IP66 
Enclosure160x360x90mmFiberglassBlack EA  $      193.00 30.00%  $             135.10 N/A N/A

EXE36248SS61 316SS HC Haz Loc EXe 1-GP 
Inch36.00x24.00x8.00SS Type 316 EA  $   5,345.00 30.00%  $          3,741.50 N/A N/A

EXE400250120 ZONEX IP66 
Enclosure250x400x120mmFiberglassBlack EA  $      281.40 30.00%  $             196.98 N/A N/A

EXE400405120 ZONEX IP66 
Enclosure405x400x120mmFiberglassBlack EA  $      335.00 30.00%  $             234.50 N/A N/A

EXE400405165 ZONEX IP66 
Enclosure405x400x165mmFiberglassBlack EA  $      402.00 30.00%  $             281.40 N/A N/A

EXE443SS6 316SS SC Haz Loc EXe Inch Dim4.00x4.00x3.00SS 
Type 316 EA  $      489.70 30.00%  $             342.79 N/A N/A

EXE56016090 ZONEX IP66 
Enclosure160x560x90mmFiberglassBlack EA  $      209.10 30.00%  $             146.37 N/A N/A

EXE664SS6 316SS SC Haz Loc EXe Inch Dim6.00x6.00x4.00SS 
Type 316 EA  $      563.20 30.00%  $             394.24 N/A N/A

EXE774SS6 316SS SC Haz Loc EXe Inch Dim7.00x7.00x4.00SS 
Type 316 EA  $      704.00 30.00%  $             492.80 N/A N/A

EXE807555 ZONEX IP66 Enclosure75x80x55mmFiberglassBlack EA  $        85.75 30.00%  $               60.03 N/A N/A
EXE807575 ZONEX IP66 Enclosure75x80x75mmFiberglassBlack EA  $        91.10 30.00%  $               63.77 N/A N/A

EXE965SS6 316SS SC HAZ LOC EXE INCH 
DIM8.50x5.75x5.00SS Type 316 EA  $      844.60 30.00%  $             591.22 N/A N/A

EXEBDM20SS6 Ex e M20 316SS Breather DrainSS Type 316 EA  $        83.21 36.0%  $               53.25 N/A N/A
EXEBDM25SS6 Ex e M25 316SS Breather DrainSS Type 316 EA  $      111.90 36.0%  $               71.62 N/A N/A

EXWK138SS6 EX rated Haz Loc Window Kit15.50x10.50x1.43SS 
Type 316 EA  $      854.10 30.00%  $             597.87 N/A N/A

EXWK1711SS6 EX rated Haz Loc Window Kit19.50x13.50x1.43SS 
Type 316 EA  $   1,128.00 30.00%  $             789.60 N/A N/A

EXWK2315SS6 EX rated Haz Loc Window Kit25.50x17.50x1.43SS 
Type 316 EA  $   1,453.00 30.00%  $          1,017.10 N/A N/A

EXWK2919SS6 EX rated Haz Loc Window Kit31.50x21.50x1.43SS 
Type 316 EA  $   2,161.00 30.00%  $          1,512.70 N/A N/A

EXWK53SS6 EX rated Haz Loc Window Kit7.50x5.50x1.43SS Type 
316 EA  $      560.00 30.00%  $             392.00 N/A N/A

EXWK711SS6 EX rated Haz Loc Window Kit9.50x13.05x1.43SS 
Type 316 EA  $      760.80 30.00%  $             532.56 N/A N/A

EXWK715SS6 EX rated Haz Loc Window Kit9.50x17.50x1.43SS 
Type 316 EA  $      920.80 30.00%  $             644.56 N/A N/A

EXWK720SS6 EX rated Haz Loc Window Kit9.50x22.50x1.43SS 
Type 316 EA  $   1,030.00 30.00%  $             721.00 N/A N/A

EXWK724SS6 EX rated Haz Loc Window Kit9.50x26.50x1.43SS 
Type 316 EA  $   1,096.00 30.00%  $             767.20 N/A N/A
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EXWK729SS6 EX rated Haz Loc Window Kit9.50x31.50x1.43SS 
Type 316 EA  $   1,207.00 30.00%  $             844.90 N/A N/A

EXWK95SS6 EX rated Haz Loc Window Kit11.50x8.00x1.43SS 
Type 316 EA  $      675.30 30.00%  $             472.71 N/A N/A

F1010116RTGV Econo Trough, Type 3R10.00x10.00x116.00Steel EA  $      956.40 30.00%  $             669.48 N/A N/A
F101024RTGV Econo Trough, Type 3R10.00x10.00x24.00Steel EA  $      230.00 30.00%  $             161.00 N/A N/A
F101036RTGV Econo Trough, Type 3R10.00x10.00x36.00Steel EA  $      334.60 30.00%  $             234.22 N/A N/A
F101045EGV WW, Type 1, Elbow / 45 deg 10.00x10.00Steel EA  $      182.70 30.00%  $             127.89 N/A N/A
F101048RTGV Econo Trough, Type 3R10.00x10.00x72.00Steel EA  $      393.60 30.00%  $             275.52 N/A N/A
F101060RTGV Econo Trough, Type 3R10.00x10.00x60.00Steel EA  $      439.50 30.00%  $             307.65 N/A N/A
F101072RTGV Econo Trough, Type 3R10.00x10.00x72.00Steel EA  $      472.30 30.00%  $             330.61 N/A N/A
F101090EGV WW, Type 1, Elbow / 90 deg 10.00x10.00Steel EA  $      182.70 30.00%  $             127.89 N/A N/A

F101090EIN WW, Type 1, 90º Elbow, Insidefits 
10.00x10.00SteelGray EA  $      199.90 30.00%  $             139.93 N/A N/A

F101090EINGV WW, Type 1, 90º Elbow, Insidefits 10.00x10.00Steel EA  $      182.70 30.00%  $             127.89 N/A N/A

F101090EOUT WW, Type 1, 90º Elbow, Outsidefits 
10.00x10.00SteelGray EA  $      199.90 30.00%  $             139.93 N/A N/A

F101090EOUTGV WW, Type 1, 90º Elbow, Outsidefits 10.00x10.00Steel EA  $      182.70 30.00%  $             127.89 N/A N/A
F101090SEGV WW, Type1, Sweep Elbow/90 deg 10.00x10.00Steel EA  $      357.30 30.00%  $             250.11 N/A N/A
F101090TXGV WW, Type 1, Elbow/Cross/Tee10.00x10.00Steel EA  $      240.50 30.00%  $             168.35 N/A N/A
F101096RTGV Econo Trough, Type 3R10.00x10.00x96.00Steel EA  $      655.60 30.00%  $             458.92 N/A N/A

F1010G12 WW, Type 1, Straight 
Section10.00x10.00x12.00SteelGray EA  $      124.90 30.00%  $               87.43 N/A N/A

F1010G120 WW, Type 1, Straight 
Section10.00x10.00x120.00SteelGray EA  $      903.30 30.00%  $             632.31 N/A N/A

F1010G24 WW, Type 1, Straight 
Section10.00x10.00x24.00SteelGray EA  $      207.40 30.00%  $             145.18 N/A N/A

F1010G36 WW, Type 1, Straight 
Section10.00x10.00x36.00SteelGray EA  $      294.70 30.00%  $             206.29 N/A N/A

F1010G45E WW, Type 1, Elbow / 45 deg 10.00x10.00SteelGray EA  $      199.90 30.00%  $             139.93 N/A N/A

F1010G48 WW, Type 1, Straight 
Section10.00x10.00x48.00SteelGray EA  $      381.80 30.00%  $             267.26 N/A N/A

F1010G60 WW, Type 1, Straight 
Section10.00x10.00x60.00SteelGray EA  $      468.40 30.00%  $             327.88 N/A N/A

F1010G72 WW, Type 1, Straight 
Section10.00x10.00x72.00SteelGray EA  $      555.60 30.00%  $             388.92 N/A N/A

F1010G88R WW, Type 1, Reducer10x10 to 8x8SteelGray EA  $      124.00 30.00%  $               86.80 N/A N/A
F1010G90E WW, Type 1, Elbow / 90 deg 10.00x10.00SteelGray EA  $      199.90 30.00%  $             139.93 N/A N/A

F1010G90SE WW, Type1, Sweep Elbow/90 deg 
10.00x10.00SteelGray EA  $      390.00 30.00%  $             273.00 N/A N/A

F1010G90TX WW, Type 1, Elbow/Cross/Tee10.00x10.00SteelGray EA  $      262.30 30.00%  $             183.61 N/A N/A
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F1010G96 WW, Type 1, Straight 
Section10.00x10.00x96.00SteelGray EA  $      722.30 30.00%  $             505.61 N/A N/A

F1010GA WW, Type 1, Telescope Ftg10.00x10.00SteelGray EA  $      344.50 30.00%  $             241.15 N/A N/A
F1010GAGV WW, Type 1, Telescope Ftg10.00x10.00Steel EA  $      315.60 30.00%  $             220.92 N/A N/A
F1010GASK WW, Type 1, Adapter to Comp10.00x10.00SteelGray EA  $      112.20 30.00%  $               78.54 N/A N/A
F1010GASKGV WW, Type 1, Adapter to Comp10.00x10.00Steel EA  $        93.06 30.00%  $               65.14 N/A N/A
F1010GCP WW, Type 1, Closure Plate/KO10.00x10.00SteelGray EA  $        31.37 30.00%  $               21.96 N/A N/A
F1010GCPNK WW, Type 1, Closure Plate10.00x10.00SteelGray EA  $        31.37 30.00%  $               21.96 N/A N/A
F1010GCPNKGV WW, Type 1, Closure Plate10.00x10.00Steel EA  $        28.72 30.00%  $               20.10 N/A N/A

F1010GDB WW, Type 1, Drop/Brkt Hangerfits 
10.00x10.00SteelGray EA  $        86.89 30.00%  $               60.82 N/A N/A

F1010GOA WW, Type 1, Open Adapter10.00x10.00SteelGray EA  $      137.30 30.00%  $               96.11 N/A N/A
F1010GPA WW, Type 1, Panel Adapter10.00x10.00SteelGray EA  $        90.03 30.00%  $               63.02 N/A N/A
F1010GPAGV WW, Type 1, Panel Adapter10.00x10.00Steel EA  $        82.53 30.00%  $               57.77 N/A N/A
F1010GSH WW, Type 1, Support Hangerfits 10.00x10.00SteelGray EA  $        54.64 30.00%  $               38.25 N/A N/A
F1010GSHGV WW, Type 1, Support Hanger10.00x10.00Steel EA  $        49.99 30.00%  $               34.99 N/A N/A
F1010GT WW, Type 1, Flush Tee/ 90 deg10.00x10.00SteelGray EA  $      425.10 30.00%  $             297.57 N/A N/A
F1010GTGV WW, Type 1, Flush Tee/ 90 deg10.00x10.00Steel EA  $      410.50 30.00%  $             287.35 N/A N/A
F1010GUC WW, Type 1, U- Connectorfits 10.00x10.00SteelGray EA  $        30.45 30.00%  $               21.32 N/A N/A
F1010GUCGV WW, Type 1, U- Connectorfits 10.00x10.00Steel EA  $        27.91 30.00%  $               19.54 N/A N/A
F1010T WW, Type 1, Tee/ 90º Degfits 10.00x10.00SteelGray EA  $      425.10 30.00%  $             297.57 N/A N/A
F1010T1120GV WW, Type 1, Straight Section10.00x10.00x120.00Steel EA  $      811.90 30.00%  $             568.33 N/A N/A

F1010T1120GVP WW, Type 1, Straight 
Section10.00x10.00x120.00SteelGray EA  $      807.30 30.00%  $             565.11 N/A N/A

F1010T112GV WW, Type 1, Straight Section10.00x10.00x12.00Steel EA  $      107.20 30.00%  $               75.04 N/A N/A

F1010T112GVP WW, Type 1, Straight 
Section10.00x10.00x12.00SteelGray EA  $      106.70 30.00%  $               74.69 N/A N/A

F1010T124GV WW, Type 1, Straight Section10.00x10.00x24.00Steel EA  $      186.20 30.00%  $             130.34 N/A N/A

F1010T124GVP WW, Type 1, Straight 
Section10.00x10.00x24.00SteelGray EA  $      183.40 30.00%  $             128.38 N/A N/A

F1010T136GV WW, Type 1, Straight Section10.00x10.00x36.00Steel EA  $      264.40 30.00%  $             185.08 N/A N/A

F1010T136GVP WW, Type 1, Straight 
Section10.00x10.00x36.00SteelGray EA  $      263.00 30.00%  $             184.10 N/A N/A

F1010T148GV WW, Type 1, Straight Section10.00x10.00x48.00Steel EA  $      343.00 30.00%  $             240.10 N/A N/A

F1010T148GVP WW, Type 1, Straight 
Section10.00x10.00x48.00SteelGray EA  $      340.80 30.00%  $             238.56 N/A N/A

F1010T160GV WW, Type 1, Straight Section10.00x10.00x60.00Steel EA  $      421.30 30.00%  $             294.91 N/A N/A

F1010T160GVP WW, Type 1, Straight 
Section10.00x10.00x60.00SteelGray EA  $      418.90 30.00%  $             293.23 N/A N/A

F1010T172GV WW, Type 1, Straight Section10.00x10.00x72.00Steel EA  $      499.40 30.00%  $             349.58 N/A N/A

F1010T172GVP WW, Type 1, Straight 
Section10.00x10.00x72.00SteelGray EA  $      496.70 30.00%  $             347.69 N/A N/A
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F1010T196GV WW, Type 1, Straight Section10.00x10.00x96.00Steel EA  $      649.80 30.00%  $             454.86 N/A N/A
F1010TGV WW, Type 1, Tee/ 90º Degfits 10.00x10.00Steel EA  $      410.50 30.00%  $             287.35 N/A N/A
F1010X WW, Type 1, Crossfits 10.00x10.00SteelGray EA  $      262.30 30.00%  $             183.61 N/A N/A
F1010XGV WW, Type 1, Crossfits 10.00x10.00Steel EA  $      240.50 30.00%  $             168.35 N/A N/A
F1212116RTGV Econo Trough, Type 3R12.00x12.00x116.00Steel EA  $   1,314.00 30.00%  $             919.80 N/A N/A
F121224RTGV Econo Trough, Type 3R12.00x12.00x24.00Steel EA  $      360.60 30.00%  $             252.42 N/A N/A
F121236RTGV Econo Trough, Type 3R12.00x12.00x36.00Steel EA  $      507.60 30.00%  $             355.32 N/A N/A
F121245EGV WW, Type 1, Elbow / 45 deg 12.00x12.00Steel EA  $      244.80 30.00%  $             171.36 N/A N/A
F121248RTGV Econo Trough, Type 3R12.00x12.00x48.00Steel EA  $      590.50 30.00%  $             413.35 N/A N/A
F121260RTGV Econo Trough, Type 3R12.00x12.00x60.00Steel EA  $      655.60 30.00%  $             458.92 N/A N/A
F121272RTGV Econo Trough, Type 3R12.00x12.00x72.00Steel EA  $      786.60 30.00%  $             550.62 N/A N/A
F121284RTGV Econo Trough, Type 3R12.00x12.00x84.00Steel EA  $      917.30 30.00%  $             642.11 N/A N/A
F121290EGV WW, Type 1, Elbow / 90 deg 12.00x12.00Steel EA  $      244.80 30.00%  $             171.36 N/A N/A

F121290EIN WW, Type 1, 90º Elbow, Insidefits 
12.00x12.00SteelGray EA  $      253.80 30.00%  $             177.66 N/A N/A

F121290EINGV WW, Type 1, 90º Elbow, Insidefits 12.00x12.00Steel EA  $      244.80 30.00%  $             171.36 N/A N/A

F121290EOUT WW, Type 1, 90º Elbow, Outsidefits 
12.00x12.00SteelGray EA  $      253.80 30.00%  $             177.66 N/A N/A

F121290EOUTGV WW, Type 1, 90º Elbow, Outsidefits 12.00x12.00Steel EA  $      244.80 30.00%  $             171.36 N/A N/A
F121290SEGV WW, Type1, Sweep Elbow/90 deg 12.00x12.00Steel EA  $      503.80 30.00%  $             352.66 N/A N/A
F121290TXGV WW, Type 1, Elbow/Cross/Tee12.00x12.00Steel EA  $      337.40 30.00%  $             236.18 N/A N/A
F121296RTGV Econo Trough, Type 3R12.00x12.00x96.00Steel EA  $   1,049.00 30.00%  $             734.30 N/A N/A
F1212G1010R WW, Type 1, Reducer12x12 to 10x10SteelGray EA  $      135.40 30.00%  $               94.78 N/A N/A

F1212G12 WW, Type 1, Straight 
Section12.00x12.00x12.00SteelGray EA  $      120.90 30.00%  $               84.63 N/A N/A

F1212G120 WW, Type 1, Straight 
Section12.00x12.00x120.00SteelGray EA  $   1,143.00 30.00%  $             800.10 N/A N/A

F1212G120H WW,Tp1,Straight 
Section,Hinged12.00x12.00x120.00SteelGray EA  $   1,143.00 30.00%  $             800.10 N/A N/A

F1212G12H WW,Tp1,Straight 
Section,Hinged12.00x12.00x12.00SteelGray EA  $      136.00 30.00%  $               95.20 N/A N/A

F1212G24 WW, Type 1, Straight 
Section12.00x12.00x24.00SteelGray EA  $      236.60 30.00%  $             165.62 N/A N/A

F1212G24H WW,Tp1,Straight 
Section,Hinged12.00x12.00x24.00SteelGray EA  $      236.60 30.00%  $             165.62 N/A N/A

F1212G36 WW, Type 1, Straight 
Section12.00x12.00x36.00SteelGray EA  $      351.20 30.00%  $             245.84 N/A N/A

F1212G36H WW,Tp1,Straight 
Section,Hinged12.00x12.00x36.00SteelGray EA  $      351.20 30.00%  $             245.84 N/A N/A

F1212G45E WW, Type 1, Elbow / 45 deg 12.00x12.00SteelGray EA  $      253.80 30.00%  $             177.66 N/A N/A

F1212G48 WW, Type 1, Straight 
Section12.00x12.00x48.00SteelGray EA  $      421.50 30.00%  $             295.05 N/A N/A
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F1212G48H WW,Tp1,Straight 
Section,Hinged12.00x12.00x48.00SteelGray EA  $      421.50 30.00%  $             295.05 N/A N/A

F1212G60 WW, Type 1, Straight 
Section12.00x12.00x60.00SteelGray EA  $      488.50 30.00%  $             341.95 N/A N/A

F1212G60H WW,Tp1,Straight 
Section,Hinged12.00x12.00x60.00SteelGray EA  $      488.50 30.00%  $             341.95 N/A N/A

F1212G72 WW, Type 1, Straight 
Section12.00x12.00x72.00SteelGray EA  $      707.80 30.00%  $             495.46 N/A N/A

F1212G72H WW,Tp1,Straight 
Section,Hinged12.00x12.00x72.00SteelGray EA  $      707.80 30.00%  $             495.46 N/A N/A

F1212G88R WW, Type 1, Reducer12x12 to 8x8SteelGray EA  $      145.10 30.00%  $             101.57 N/A N/A
F1212G90E WW, Type 1, Elbow / 90 deg 12.00x12.00SteelGray EA  $      253.80 30.00%  $             177.66 N/A N/A

F1212G90SE WW, Type1, Sweep Elbow/90 deg 
12.00x12.00SteelGray EA  $      521.80 30.00%  $             365.26 N/A N/A

F1212G90TX WW, Type 1, Elbow/Cross/Tee12.00x12.00SteelGray EA  $      349.50 30.00%  $             244.65 N/A N/A

F1212G96 WW, Type 1, Straight 
Section12.00x12.00x96.00SteelGray EA  $      810.70 30.00%  $             567.49 N/A N/A

F1212GA WW, Type 1, Telescope Ftg12.00x12.00SteelGray EA  $      406.80 30.00%  $             284.76 N/A N/A
F1212GAGV WW, Type 1, Telescope Ftg12.00x12.00Steel EA  $      392.80 30.00%  $             274.96 N/A N/A
F1212GASK WW, Type 1, Adapter to Comp12.00x12.00SteelGray EA  $        40.79 30.00%  $               28.55 N/A N/A
F1212GCP WW, Type 1, Closure Plate/KO12.00x12.00SteelGray EA  $        42.85 30.00%  $               30.00 N/A N/A
F1212GCPGV WW, Type 1, Closure Plate/KO12.00x12.00Steel EA  $        41.41 30.00%  $               28.99 N/A N/A
F1212GCPNK WW, Type 1, Closure Plate12.00x12.00SteelGray EA  $        42.85 30.00%  $               30.00 N/A N/A
F1212GCPNKGV WW, Type 1, Closure Plate12.00x12.00Steel EA  $        41.41 30.00%  $               28.99 N/A N/A

F1212GDB WW, Type 1, Drop/Brkt Hangerfits 
12.00x12.00SteelGray EA  $      118.80 30.00%  $               83.16 N/A N/A

F1212GOA WW, Type 1, Open Adapter12.00x12.00SteelGray EA  $      178.60 30.00%  $             125.02 N/A N/A
F1212GPA WW, Type 1, Panel Adapter12.00x12.00SteelGray EA  $      119.90 30.00%  $               83.93 N/A N/A
F1212GPAGV WW, Type 1, Panel Adapter12.00x12.00Steel EA  $      115.70 30.00%  $               80.99 N/A N/A
F1212GSH WW, Type 1, Support Hangerfits 12.00x12.00SteelGray EA  $        67.94 30.00%  $               47.56 N/A N/A
F1212GSHGV WW, Type 1, Support Hanger12.00x12.00Steel EA  $        65.62 30.00%  $               45.93 N/A N/A
F1212GT WW, Type 1, Flush Tee/ 90 deg12.00x12.00SteelGray EA  $      572.40 30.00%  $             400.68 N/A N/A
F1212GTGV WW, Type 1, Flush Tee/ 90 deg12.00x12.00Steel EA  $      552.70 30.00%  $             386.89 N/A N/A
F1212GUC WW, Type 1, U- Connectorfits 12.00x12.00SteelGray EA  $        40.79 30.00%  $               28.55 N/A N/A
F1212GUCGV WW, Type 1, U- Connectorfits 12.00x12.00Steel EA  $        39.37 30.00%  $               27.56 N/A N/A
F1212T WW, Type 1, Tee/ 90º Degfits 12.00x12.00SteelGray EA  $      572.40 30.00%  $             400.68 N/A N/A
F1212T1120GV WW, Type 1, Straight Section12.00x12.00x120.00Steel EA  $   1,028.00 30.00%  $             719.60 N/A N/A

F1212T1120GVP WW, Type 1, Straight 
Section12.00x12.00x120.00SteelGray EA  $   1,022.00 30.00%  $             715.40 N/A N/A

F1212T112GV WW, Type 1, Straight Section12.00x12.00x12.00Steel EA  $      108.60 30.00%  $               76.02 N/A N/A

F1212T112GVP WW, Type 1, Straight 
Section12.00x12.00x12.00SteelGray EA  $      121.70 30.00%  $               85.19 N/A N/A
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F1212T112GVPWK WW, Type 1, Straight 
Section/KO12.00x12.00x12.00SteelGray EA  $      121.70 30.00%  $               85.19 N/A N/A

F1212T124GV WW, Type 1, Straight Section12.00x12.00x24.00Steel EA  $      214.50 30.00%  $             150.15 N/A N/A

F1212T124GVP WW, Type 1, Straight 
Section12.00x12.00x24.00SteelGray EA  $      240.20 30.00%  $             168.14 N/A N/A

F1212T124GVPWK WW, Type 1, Straight 
Section/KO12.00x12.00x24.00SteelGray EA  $      240.20 30.00%  $             168.14 N/A N/A

F1212T136GV WW, Type 1, Straight Section12.00x12.00x36.00Steel EA  $      316.10 30.00%  $             221.27 N/A N/A

F1212T136GVP WW, Type 1, Straight 
Section12.00x12.00x36.00SteelGray EA  $      354.60 30.00%  $             248.22 N/A N/A

F1212T136GVPWK WW, Type 1, Straight 
Section/KO12.00x12.00x36.00SteelGray EA  $      354.60 30.00%  $             248.22 N/A N/A

F1212T148GV WW, Type 1, Straight Section12.00x12.00x48.00Steel EA  $      379.10 30.00%  $             265.37 N/A N/A

F1212T148GVP WW, Type 1, Straight 
Section12.00x12.00x48.00SteelGray EA  $      424.70 30.00%  $             297.29 N/A N/A

F1212T148GVPWK WW, Type 1, Straight 
Section/KO12.00x12.00x48.00SteelGray EA  $      424.70 30.00%  $             297.29 N/A N/A

F1212T160GV WW, Type 1, Straight Section12.00x12.00x60.00Steel EA  $      439.70 30.00%  $             307.79 N/A N/A

F1212T160GVP WW, Type 1, Straight 
Section12.00x12.00x60.00SteelGray EA  $      492.40 30.00%  $             344.68 N/A N/A

F1212T160GVPWK WW, Type 1, Straight 
Section/KO12.00x12.00x60.00SteelGray EA  $      492.40 30.00%  $             344.68 N/A N/A

F1212T172GV WW, Type 1, Straight Section12.00x12.00x72.00Steel EA  $      637.10 30.00%  $             445.97 N/A N/A
F1212T196GV WW, Type 1, Straight Section12.00x12.00x96.00Steel EA  $      729.40 30.00%  $             510.58 N/A N/A

F1212T24HC Wire Trough, Hinged 
Cover12.00x12.00x24.00SteelGray EA  $      484.90 30.00%  $             339.43 N/A N/A

F1212T36HC Wire Trough, Hinged 
Cover12.00x12.00x36.00SteelGray EA  $      627.10 30.00%  $             438.97 N/A N/A

F1212T48HC Wire Trough, Hinged 
Cover12.00x12.00x48.00SteelGray EA  $      791.20 30.00%  $             553.84 N/A N/A

F1212T60HC Wire Trough, Hinged 
Cover12.00x12.00x60.00SteelGray EA  $      911.40 30.00%  $             637.98 N/A N/A

F1212TGV WW, Type 1, Tee/ 90º Degfits 12.00x12.00Steel EA  $      552.70 30.00%  $             386.89 N/A N/A
F1212X WW, Type 1, Crossfits 12.00x12.00SteelGray EA  $      349.50 30.00%  $             244.65 N/A N/A
F1212XGV WW, Type 1, Crossfits 12.00x12.00Steel EA  $      337.40 30.00%  $             236.18 N/A N/A
F126L06 Wireway,Straight Section12.00x6.00x6.00SteelGray EA  $      274.50 30.00%  $             192.15 N/A N/A
F126L12 Wireway,Straight Section12.00x6.00x12.00SteelGray EA  $      345.50 30.00%  $             241.85 N/A N/A
F126L120 Wireway,Straight Section12.00x6.00x120.00SteelGray EA  $   1,634.00 30.00%  $          1,143.80 N/A N/A
F126L24 Wireway,Straight Section12.00x6.00x24.00SteelGray EA  $      488.20 30.00%  $             341.74 N/A N/A
F126L36 Wireway,Straight Section12.00x6.00x36.00SteelGray EA  $      630.70 30.00%  $             441.49 N/A N/A
F126L48 Wireway,Straight Section12.00x6.00x48.00SteelGray EA  $      773.20 30.00%  $             541.24 N/A N/A
F126L60 Wireway,Straight Section12.00x6.00x60.00SteelGray EA  $      915.90 30.00%  $             641.13 N/A N/A
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F126LA Wireway,Telescope Ftg12.00x6.00SteelGray EA  $      514.60 30.00%  $             360.22 N/A N/A
F126LB Wireway, Box Connector12.00x6.00SteelGray EA  $      176.40 30.00%  $             123.48 N/A N/A
F126LC Wireway, Cross Ftg12.00x6.00SteelGray EA  $      694.50 30.00%  $             486.15 N/A N/A
F126LE45A Wireway, 45 Elbow/top open12.00x6.00SteelGray EA  $      484.40 30.00%  $             339.08 N/A N/A
F126LE9A Wireway, 90 Elbow/top open12.00x6.00SteelGray EA  $      484.40 30.00%  $             339.08 N/A N/A
F126LE9B Wireway, 90 Elbow/inside open12.00x6.00SteelGray EA  $      484.40 30.00%  $             339.08 N/A N/A
F126LE9C Wireway, 90 Elbow/outside open12.00x6.00SteelGray EA  $      484.40 30.00%  $             339.08 N/A N/A
F126LP Wireway, Closure Plate12.00x6.00SteelGray EA  $        88.38 30.00%  $               61.87 N/A N/A
F126LRE44 Wireway, Reducer12x6.to 4x4SteelGray EA  $      311.90 30.00%  $             218.33 N/A N/A
F126LRE66 Wireway, Reducer12x6 to 6x6SteelGray EA  $      311.90 30.00%  $             218.33 N/A N/A
F126LSAG Wireway, Seal Plate, 90 deg12.00x6.00Steel EA  $        56.49 30.00%  $               39.54 N/A N/A
F126LSGQR Wireway, Seal Plate, QR12.00x6.00Steel EA  $        47.44 30.00%  $               33.21 N/A N/A
F126LTA Wireway, Tee/ top open12.00x6.00SteelGray EA  $      534.50 30.00%  $             374.15 N/A N/A
F126LX WW, Cut-off Ftg, non- Lay-In12.00x6.00SteelGray EA  $      276.00 30.00%  $             193.20 N/A N/A
F126LXL Wireway, Cut-off Ftg12.00x6.00SteelGray EA  $      481.30 30.00%  $             336.91 N/A N/A
F1414116RTGV Econo Trough, Type 3R14.00x14.00x116.00Steel EA  $   1,642.00 30.00%  $          1,149.40 N/A N/A
F141448RTGV Econo Trough, Type 3R14.00x14.00x48.00Steel EA  $      688.40 30.00%  $             481.88 N/A N/A
F141472RTGV Econo Trough, Type 3R14.00x14.00x72.00Steel EA  $   1,029.00 30.00%  $             720.30 N/A N/A
F141496RTGV Econo Trough, Type 3R14.00x14.00x96.00Steel EA  $   1,381.00 30.00%  $             966.70 N/A N/A
F2212SC Wire Trough, Screw Cover2.50x2.50x12.00SteelGray EA  $      166.50 30.00%  $             116.55 N/A N/A
F2245EGV WW, Type 1, Elbow / 45 deg 2.50x2.50Steel EA  $        63.49 30.00%  $               44.44 N/A N/A
F2290EGV WW, Type 1, Elbow / 90 deg 2.50x2.50Steel EA  $        63.49 30.00%  $               44.44 N/A N/A
F2290EIN WW, Type 1, 90º Elbow, Insidefits 2.50x2.50SteelGray EA  $        65.77 30.00%  $               46.04 N/A N/A
F2290EINGV WW, Type 1, 90º Elbow, Insidefits 2.50x2.50Steel EA  $        63.49 30.00%  $               44.44 N/A N/A

F2290EOUT WW, Type 1, 90º Elbow, Outsidefits 
2.50x2.50SteelGray EA  $        65.77 30.00%  $               46.04 N/A N/A

F2290EOUTGV WW, Type 1, 90º Elbow, Outsidefits 2.50x2.50Steel EA  $        63.49 30.00%  $               44.44 N/A N/A
F2290SEGV WW, Type1, Sweep Elbow/90 deg 2.50x2.50Steel EA  $      116.00 30.00%  $               81.20 N/A N/A
F2290TXGV WW, Type 1, Elbow/Cross/Tee2.50x2.50Steel EA  $        76.62 30.00%  $               53.63 N/A N/A
F22G12 WW, Type 1, EA  $        30.00 30.00%  $               21.00 N/A N/A

F22G120 WW, Type 1, Straight 
Section2.50x2.50x120.00SteelGray EA  $      207.40 30.00%  $             145.18 N/A N/A

F22G120WK WW, Type 1, 
Str.Section/KO2.50x2.50x120.00SteelGray EA  $      207.40 30.00%  $             145.18 N/A N/A

F22G12WK WW, Type 1, EA  $        30.00 30.00%  $               21.00 N/A N/A

F22G24 WW, Type 1, Straight 
Section2.50x2.50x24.00SteelGray EA  $        43.21 30.00%  $               30.25 N/A N/A

F22G24WK WW, Type 1, EA  $        43.21 30.00%  $               30.25 N/A N/A

F22G36 WW, Type 1, Straight 
Section2.50x2.50x36.00SteelGray EA  $        59.68 30.00%  $               41.78 N/A N/A

F22G36WK WW, Type 1, EA  $        59.68 30.00%  $               41.78 N/A N/A
F22G45E WW, Type 1, Elbow / 45 deg 2.50x2.50SteelGray EA  $        65.75 30.00%  $               46.03 N/A N/A
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F22G48 WW, Type 1, Straight 
Section2.50x2.50x48.00SteelGray EA  $        82.83 30.00%  $               57.98 N/A N/A

F22G48WK WW, Type 1, EA  $        82.83 30.00%  $               57.98 N/A N/A

F22G60 WW, Type 1, Straight 
Section2.50x2.50x60.00SteelGray EA  $        99.28 30.00%  $               69.50 N/A N/A

F22G60WK WW, Type 1, EA  $        99.28 30.00%  $               69.50 N/A N/A
F22G90E WW, Type 1, Elbow / 90 deg 2.50x2.50SteelGray EA  $        65.75 30.00%  $               46.03 N/A N/A
F22G90SE WW, Type1, Sweep Elbow/90 deg 2.50x2.50SteelGray EA  $      120.00 30.00%  $               84.00 N/A N/A
F22G90TX WW, Type 1, Elbow/Cross/Tee2.50x2.50SteelGray EA  $        79.31 30.00%  $               55.52 N/A N/A
F22GA WW, Type 1, Telescope Ftg2.50x2.50SteelGray EA  $      108.90 30.00%  $               76.23 N/A N/A
F22GAGV WW, Type 1, Telescope Ftg2.50x2.50Steel EA  $      105.10 30.00%  $               73.57 N/A N/A
F22GCP WW, Type 1, Closure Plate/KO2.50x2.50SteelGray EA  $          8.25 30.00%  $                 5.78 N/A N/A
F22GCPGV WW, Type 1, Closure Plate/KO2.50x2.50Steel EA  $          7.97 30.00%  $                 5.58 N/A N/A
F22GCPNK WW, Type 1, Closure Plate2.50x2.50SteelGray EA  $          8.25 30.00%  $                 5.78 N/A N/A
F22GCPNKGV WW, Type 1, Closure Plate2.50x2.50Steel EA  $          7.97 30.00%  $                 5.58 N/A N/A
F22GDB WW, Type 1, Drop/Brkt Hangerfits 2.50x2.50SteelGray EA  $        17.68 30.00%  $               12.38 N/A N/A
F22GOA WW, Type 1, Open Adapter2.50x2.50SteelGray EA  $        39.11 30.00%  $               27.38 N/A N/A
F22GPA WW, Type 1, Panel Adapter2.50x2.50SteelGray EA  $        24.95 30.00%  $               17.47 N/A N/A
F22GPAGV WW, Type 1, Panel Adapter2.50x2.50Steel EA  $        24.05 30.00%  $               16.84 N/A N/A
F22GSH WW, Type 1, Support Hangerfits 2.50x2.50SteelGray EA  $        11.74 30.00%  $                 8.22 N/A N/A
F22GSHGV WW, Type 1, Support Hanger2.50x2.50Steel EA  $        11.28 30.00%  $                 7.90 N/A N/A
F22GT WW, Type 1, Flush Tee/ 90 deg2.50x2.50SteelGray EA  $      129.30 30.00%  $               90.51 N/A N/A
F22GTGV WW, Type 1, Flush Tee/ 90 deg2.50x2.50Steel EA  $      124.90 30.00%  $               87.43 N/A N/A
F22GUC WW, Type 1, U- Connectorfits 2.50x2.50SteelGray EA  $          8.25 30.00%  $                 5.78 N/A N/A
F22GUCGV WW, Type 1, U- Connectorfits 2.50x2.50Steel EA  $          7.97 30.00%  $                 5.58 N/A N/A
F22HB Wireway, Bracket Hangerfits 2.50x2.50SteelGray EA  $        20.57 30.00%  $               14.40 N/A N/A
F22HD Wireway, Drop Hangerfits 2.50x2.50SteelGray EA  $        30.11 30.00%  $               21.08 N/A N/A
F22L06 Wireway,Straight Section2.50x2.50x6.00SteelGray EA  $      115.50 30.00%  $               80.85 N/A N/A
F22L12 Wireway,Straight Section2.50x2.50x12.00SteelGray EA  $      135.10 30.00%  $               94.57 N/A N/A
F22L120 Wireway,Straight Section2.50x2.50x120.00SteelGray EA  $      488.20 30.00%  $             341.74 N/A N/A
F22L24 Wireway,Straight Section2.50x2.50x24.00SteelGray EA  $      174.40 30.00%  $             122.08 N/A N/A
F22L36 Wireway,Straight Section2.50x2.50x36.00SteelGray EA  $      214.60 30.00%  $             150.22 N/A N/A
F22L48 Wireway,Straight Section2.50x2.50x48.00SteelGray EA  $      253.60 30.00%  $             177.52 N/A N/A
F22L60 Wireway,Straight Section2.50x2.50x60.00SteelGray EA  $      292.60 30.00%  $             204.82 N/A N/A
F22LA Wireway,Telescope Ftg2.50x2.50SteelGray EA  $      190.10 30.00%  $             133.07 N/A N/A
F22LB Wireway, Box Connector2.50x2.50SteelGray EA  $        44.27 30.00%  $               30.99 N/A N/A
F22LC Wireway, Cross Ftg2.50x2.50SteelGray EA  $      351.20 30.00%  $             245.84 N/A N/A
F22LE45A Wireway, 45 Elbow/top open2.50x2.50SteelGray EA  $      214.60 30.00%  $             150.22 N/A N/A
F22LE45B Wireway, 45 Elbow/inside open2.50x2.50SteelGray EA  $      214.60 30.00%  $             150.22 N/A N/A
F22LE45C Wireway, 45 Elbow/outside open2.50x2.50SteelGray EA  $      214.60 30.00%  $             150.22 N/A N/A
F22LE9A Wireway, 90 Elbow/top open2.50x2.50SteelGray EA  $      214.60 30.00%  $             150.22 N/A N/A
F22LE9B Wireway, 90 Elbow/inside open2.50x2.50SteelGray EA  $      214.60 30.00%  $             150.22 N/A N/A

4543 of 9702



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hoffman                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

F22LE9C Wireway, 90 Elbow/outside open2.50x2.50SteelGray EA  $      214.60 30.00%  $             150.22 N/A N/A
F22LE9KOKT WW, 90 Elbow/Transpo Ftg, ccw2.50x2.50SteelGray EA  $      215.30 30.00%  $             150.71 N/A N/A
F22LE9KT WW,90 Elbow/Transpo Ftg, cw2.50x2.50SteelGray EA  $      215.30 30.00%  $             150.71 N/A N/A
F22LJ Wireway , J Box 2.50x2.50SteelGray EA  $      318.90 30.00%  $             223.23 N/A N/A
F22LKOKT WW,Transpo Section, ccw2.50x2.50SteelGray EA  $      215.30 30.00%  $             150.71 N/A N/A
F22LKT WW,Transpo Section, cw2.50x2.50SteelGray EA  $      215.30 30.00%  $             150.71 N/A N/A
F22LN1 Wireway, Nipple2.50x2.50x1.00SteelGray EA  $        96.78 30.00%  $               67.75 N/A N/A
F22LN2 Wireway, Nipple2.50x2.50x2.00SteelGray EA  $      105.20 30.00%  $               73.64 N/A N/A
F22LN3 Wireway, Nipple2.50x2.50x3.00SteelGray EA  $      113.70 30.00%  $               79.59 N/A N/A
F22LP Wireway, Closure Plate2.50x2.50SteelGray EA  $        40.10 30.00%  $               28.07 N/A N/A
F22LSAG Wireway, Seal Plate, 90 deg2.50x2.50Steel EA  $        24.07 30.00%  $               16.85 N/A N/A
F22LSGQR Wireway, Seal Plate, QR2.50x2.50Steel EA  $        19.02 30.00%  $               13.31 N/A N/A
F22LTA Wireway, Tee/ top open2.50x2.50SteelGray EA  $      254.60 30.00%  $             178.22 N/A N/A
F22LTC Wireway, Tee/ out+top open2.50x2.50SteelGray EA  $      292.70 30.00%  $             204.89 N/A N/A
F22LX WW, Cut-off Ftg, non- Lay-In2.50x2.50SteelGray EA  $      108.20 30.00%  $               75.74 N/A N/A
F22LXL Wireway, Cut-off Ftg2.50x2.50SteelGray EA  $      203.70 30.00%  $             142.59 N/A N/A
F22T WW, Type 1, Tee/ 90º Degfits 2.50x2.50SteelGray EA  $      129.30 30.00%  $               90.51 N/A N/A
F22T1120GV WW, Type 1, Straight Section2.50x2.50x120.00Steel EA  $      186.40 30.00%  $             130.48 N/A N/A

F22T1120GVP WW, Type 1, Straight 
Section2.50x2.50x120.00SteelGray EA  $      185.40 30.00%  $             129.78 N/A N/A

F22T1120GVPWK WW, Type 1, 
Str.Section/KO2.50x2.50x120.00SteelGray EA  $      185.40 30.00%  $             129.78 N/A N/A

F22T1120GVWK WW, Type 1, Straight Section2.50x2.50x120.00Steel EA  $      196.70 30.00%  $             137.69 N/A N/A
F22T112GV WW, Type 1, Straight Section2.50x2.50x12.00Steel EA  $        26.95 30.00%  $               18.87 N/A N/A

F22T112GVP WW, Type 1, Straight 
Section2.50x2.50x12.00SteelGray EA  $        26.80 30.00%  $               18.76 N/A N/A

F22T112GVPWK WW, Type 1, EA  $        26.80 30.00%  $               18.76 N/A N/A
F22T124GV WW, Type 1, Straight Section2.50x2.50x24.00Steel EA  $        38.89 30.00%  $               27.22 N/A N/A

F22T124GVP WW, Type 1, Straight 
Section2.50x2.50x24.00SteelGray EA  $        38.69 30.00%  $               27.08 N/A N/A

F22T124GVPWK WW, Type 1, EA  $        38.69 30.00%  $               27.08 N/A N/A
F22T124GVWK WW, Type 1, Str.Section/KO2.50x2.50x24.00Steel EA  $        40.96 30.00%  $               28.67 N/A N/A
F22T12HC Wire Trough, Hinged Cover2.50x2.50x12.00SteelGray EA  $      158.80 30.00%  $             111.16 N/A N/A
F22T136GV WW, Type 1, Straight Section2.50x2.50x36.00Steel EA  $        53.73 30.00%  $               37.61 N/A N/A

F22T136GVP WW, Type 1, Straight 
Section2.50x2.50x36.00SteelGray EA  $        53.42 30.00%  $               37.39 N/A N/A

F22T136GVPWK WW, Type 1, EA  $        53.42 30.00%  $               37.39 N/A N/A
F22T136GVWK WW, Type 1, Str.Section/KO2.50x2.50x36.00Steel EA  $        56.56 30.00%  $               39.59 N/A N/A
F22T148GV WW, Type 1, Straight Section2.50x2.50x48.00Steel EA  $        74.53 30.00%  $               52.17 N/A N/A

F22T148GVP WW, Type 1, Straight 
Section2.50x2.50x48.00SteelGray EA  $        74.09 30.00%  $               51.86 N/A N/A

F22T148GVPWK WW, Type 1, EA  $        74.09 30.00%  $               51.86 N/A N/A
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F22T160GV WW, Type 1, Straight Section2.50x2.50x60.00Steel EA  $        89.41 30.00%  $               62.59 N/A N/A

F22T160GVP WW, Type 1, Straight 
Section2.50x2.50x60.00SteelGray EA  $        88.90 30.00%  $               62.23 N/A N/A

F22T160GVPWK WW, Type 1, EA  $        88.17 30.00%  $               61.72 N/A N/A
F22T160GVWK WW, Type 1, Str.Section/KO2.50x2.50x60.00Steel EA  $        94.05 30.00%  $               65.84 N/A N/A
F22T18HC Wire Trough, Hinged Cover2.50x2.50x18.00SteelGray EA  $      171.10 30.00%  $             119.77 N/A N/A
F22T24HC Wire Trough, Hinged Cover2.50x2.50x24.00SteelGray EA  $      183.50 30.00%  $             128.45 N/A N/A
F22T36HC Wire Trough, Hinged Cover2.50x2.50x36.00SteelGray EA  $      208.30 30.00%  $             145.81 N/A N/A
F22T48HC Wire Trough, Hinged Cover2.50x2.50x48.00SteelGray EA  $      233.30 30.00%  $             163.31 N/A N/A
F22T60HC Wire Trough, Hinged Cover2.50x2.50x60.00SteelGray EA  $      257.40 30.00%  $             180.18 N/A N/A
F22T72HC Wire Trough, Hinged Cover2.50x2.50x72.00SteelGray EA  $      281.50 30.00%  $             197.05 N/A N/A
F22TGV WW, Type 1, Tee/ 90º Degfits 2.50x2.50Steel EA  $      124.90 30.00%  $               87.43 N/A N/A
F22W12 Wireway,Straight Section2.50x2.50x12.00SteelGray EA  $      131.90 30.00%  $               92.33 N/A N/A
F22W120 Wireway,Straight Section2.50x2.50x120.00SteelGray EA  $      476.40 30.00%  $             333.48 N/A N/A
F22W24 Wireway,Straight Section2.50x2.50x24.00SteelGray EA  $      170.50 30.00%  $             119.35 N/A N/A
F22W36 Wireway,Straight Section2.50x2.50x36.00SteelGray EA  $      209.30 30.00%  $             146.51 N/A N/A
F22W48 Wireway,Straight Section2.50x2.50x48.00SteelGray EA  $      247.60 30.00%  $             173.32 N/A N/A
F22W60 Wireway,Straight Section2.50x2.50x60.00SteelGray EA  $      285.30 30.00%  $             199.71 N/A N/A
F22WA Wireway,Telescope Ftg2.50x2.50SteelGray EA  $      171.10 30.00%  $             119.77 N/A N/A
F22WB Wireway, Box Connector2.50x2.50SteelGray EA  $        30.36 30.00%  $               21.25 N/A N/A
F22WC Wireway, Cross Ftg2.50x2.50SteelGray EA  $      238.50 30.00%  $             166.95 N/A N/A
F22WE225 Wireway, Elbow 22.5 deg2.50x2.50SteelGray EA  $      144.30 30.00%  $             101.01 N/A N/A
F22WE45 Wireway, Elbow 45 deg2.50x2.50SteelGray EA  $      144.30 30.00%  $             101.01 N/A N/A
F22WE90 Wireway, Elbow 90 deg2.50x2.50SteelGray EA  $      140.20 30.00%  $               98.14 N/A N/A
F22WFF Wireway , Flexible Ftg2.50x2.50Rubber EA  $      277.70 30.00%  $             194.39 N/A N/A
F22WG Wireway, Gasket/ Screwsfits 2.50x2.50Rubber EA  $          7.02 30.00%  $                 4.91 N/A N/A
F22WN1 Wireway, Nipple2.50x2.50x1.00SteelGray EA  $        97.15 30.00%  $               68.01 N/A N/A
F22WN2 Wireway, Nipple2.50x2.50x2.00SteelGray EA  $      105.70 30.00%  $               73.99 N/A N/A
F22WN3 Wireway, Nipple2.50x2.50x3.00SteelGray EA  $      114.20 30.00%  $               79.94 N/A N/A
F22WN6 Wireway, Nipple2.50x2.50x6.00SteelGray EA  $      119.40 30.00%  $               83.58 N/A N/A
F22WP Wireway , Closure Plate2.50x2.50SteelGray EA  $        23.22 30.00%  $               16.25 N/A N/A
F22WSA WW, Swivel Nipple/ Box E2.50x2.50SteelGray EA  $      157.00 30.00%  $             109.90 N/A N/A
F22WSC WW, Swivel Nipple/Reg2.50x2.50SteelGray EA  $      157.00 30.00%  $             109.90 N/A N/A
F22WT Wireway, Tee Ftg2.50x2.50SteelGray EA  $      192.80 30.00%  $             134.96 N/A N/A
F22WX Wireway, Cross Ftg2.50x2.50SteelGray EA  $        97.19 30.00%  $               68.03 N/A N/A
F22X WW, Type 1, Crossfits 2.50x2.50SteelGray EA  $        79.31 30.00%  $               55.52 N/A N/A
F22XGV WW, Type 1, Crossfits 2.50x2.50Steel EA  $        76.62 30.00%  $               53.63 N/A N/A
F33BK60 WW, Barrier, Bolt-onfits 3.00x3.00SteelGray EA  $        63.37 30.00%  $               44.36 N/A N/A
F33G22R WW, Type 1, Reducer8x8 to 6x6SteelGray EA  $        45.29 30.00%  $               31.70 N/A N/A
F33G45E WW, Type 1, Elbow / 45 deg 3.00x3.00SteelGray EA  $        83.09 30.00%  $               58.16 N/A N/A
F33G90E WW, Type 1, Elbow / 90 deg 3.00x3.00SteelGray EA  $        80.37 30.00%  $               56.26 N/A N/A
F33G90TX WW, Type 1, Elbow/Cross/Tee3.00x3.00SteelGray EA  $        89.64 30.00%  $               62.75 N/A N/A
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F33GCPNK WW, Type 1, Closure Plate3.00x3.00SteelGray EA  $        10.52 30.00%  $                 7.36 N/A N/A
F33GPA WW, Type 1, Panel Adapter3.00x3.00SteelGray EA  $        30.34 30.00%  $               21.24 N/A N/A
F33GT WW, Type 1, Flush Tee/ 90 deg3.00x3.00SteelGray EA  $        89.13 30.00%  $               62.39 N/A N/A
F33GUC WW, Type 1, U-Connectorfits 3.00x3.00SteelGray EA  $        10.52 30.00%  $                 7.36 N/A N/A

F33T1120GVP WW, Type 1, Straight 
Section3.00x3.00x120.00SteelGray EA  $      233.00 30.00%  $             163.10 N/A N/A

F33T160GVP WW, Type 1, Straight 
Section3.00x3.00x60.00SteelGray EA  $      112.90 30.00%  $               79.03 N/A N/A

F4412FG Wire Trough, Screw Cover4.00x4.00x12.00Fiberglass EA  $      322.80 30.00%  $             225.96 N/A N/A
F4412RTGV Econo Trough, Type 3R4.00x4.00x12.00Steel EA  $        69.46 30.00%  $               48.62 N/A N/A
F4412SC Wire Trough, Screw Cover4.00x4.00x12.00SteelGray EA  $      191.30 30.00%  $             133.91 N/A N/A
F4418SC Wire Trough, Screw Cover4.00x4.00x18.00SteelGray EA  $      217.70 30.00%  $             152.39 N/A N/A
F4424FG Wire Trough, Screw Cover4.00x4.00x24.00Fiberglass EA  $      411.60 30.00%  $             288.12 N/A N/A
F4424RTGV Econo Trough, Type 3R4.00x4.00x24.00Steel EA  $        91.73 30.00%  $               64.21 N/A N/A
F4424SC Wire Trough, Screw Cover4.00x4.00x24.00SteelGray EA  $      250.80 30.00%  $             175.56 N/A N/A
F4430SC Wire Trough, Screw Cover4.00x4.00x30.00SteelGray EA  $      277.60 30.00%  $             194.32 N/A N/A
F4436FG Wire Trough, Screw Cover4.00x4.00x36.00Fiberglass EA  $      500.30 30.00%  $             350.21 N/A N/A
F4436RTGV Econo Trough, Type 3R4.00x4.00x36.00Steel EA  $      128.30 30.00%  $               89.81 N/A N/A
F4445EGV WW, Type 1, Elbow / 45 deg 4.00x4.00Steel EA  $        76.20 30.00%  $               53.34 N/A N/A
F4448FG Wire Trough, Screw Cover4.00x4.00x48.00Fiberglass EA  $      589.80 30.00%  $             412.86 N/A N/A
F4448RTGV Econo Trough, Type 3R4.00x4.00x48.00Steel EA  $      157.70 30.00%  $             110.39 N/A N/A
F4460FG Wire Trough, Screw Cover4.00x4.00x60.00Fiberglass EA  $      678.60 30.00%  $             475.02 N/A N/A
F4460RTGV Econo Trough, Type 3R4.00x4.00x60.00Steel EA  $      187.10 30.00%  $             130.97 N/A N/A
F4472RTGV Econo Trough, Type 3R4.00x4.00x72.00Steel EA  $      219.20 30.00%  $             153.44 N/A N/A
F4490EGV WW, Type 1, Elbow / 90 deg 4.00x4.00Steel EA  $        76.20 30.00%  $               53.34 N/A N/A
F4490EIN WW, Type 1, 90º Elbow, Insidefits 4.00x4.00SteelGray EA  $        78.92 30.00%  $               55.24 N/A N/A
F4490EINGV WW, Type 1, 90º Elbow, Insidefits 4.00x4.00Steel EA  $        76.20 30.00%  $               53.34 N/A N/A

F4490EOUT WW, Type 1, 90º Elbow, Outsidefits 
4.00x4.00SteelGray EA  $        78.92 30.00%  $               55.24 N/A N/A

F4490EOUTGV WW, Type 1, 90º Elbow, Outsidefits 4.00x4.00Steel EA  $        76.20 30.00%  $               53.34 N/A N/A
F4490SEGV WW, Type1, Sweep Elbow/90 deg 4.00x4.00Steel EA  $      134.10 30.00%  $               93.87 N/A N/A
F4490TXGV WW, Type 1, Elbow/Cross/Tee4.00x4.00Steel EA  $        86.59 30.00%  $               60.61 N/A N/A
F44B360 WW, Barriers, Brkt Mtg (5)fits 4.00x4.00SteelGray EA  $      105.50 30.00%  $               73.85 N/A N/A
F44BB2C WW, Brackets, 2 compart (5)fits 4.00x4.00SteelGray EA  $        45.31 30.00%  $               31.72 N/A N/A
F44BB3C WW, Brackets, 3 compart (5)fits 4.00x4.00SteelGray EA  $        63.34 30.00%  $               44.34 N/A N/A
F44BK60 WW, Barrier, Bolt-onfits 4.00x4.00SteelGray EA  $        67.94 30.00%  $               47.56 N/A N/A

F44G12 WW, Type 1, Straight 
Section4.00x4.00x12.00SteelGray EA  $        27.48 30.00%  $               19.24 N/A N/A

F44G120 WW, Type 1, Straight 
Section4.00x4.00x120.00SteelGray EA  $      203.00 30.00%  $             142.10 N/A N/A

F44G120WK WW, Type 1, 
Str.Section/KO4.00x4.00x120.00SteelGray EA  $      203.00 30.00%  $             142.10 N/A N/A
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F44G12WK WW, Type 1, EA  $        27.48 30.00%  $               19.24 N/A N/A

F44G18 WW, Type 1, Straight 
Section4.00x4.00x18.00SteelGray EA  $        34.53 30.00%  $               24.17 N/A N/A

F44G22R WW, Type 1, Reducer4x4 to2.5x2.5SteelGray EA  $        45.29 30.00%  $               31.70 N/A N/A

F44G24 WW, Type 1, Straight 
Section4.00x4.00x24.00SteelGray EA  $        43.53 30.00%  $               30.47 N/A N/A

F44G24WK WW, Type 1, EA  $        43.53 30.00%  $               30.47 N/A N/A
F44G33R WW, Type 1, Reducer4x4 to 3x3SteelGray EA  $        98.39 30.00%  $               68.87 N/A N/A

F44G36 WW, Type 1, Straight 
Section4.00x4.00x36.00SteelGray EA  $        65.95 30.00%  $               46.17 N/A N/A

F44G36WK WW, Type 1, EA  $        65.95 30.00%  $               46.17 N/A N/A
F44G45E WW, Type 1, Elbow / 45 deg 4.00x4.00SteelGray EA  $        78.92 30.00%  $               55.24 N/A N/A

F44G48 WW, Type 1, Straight 
Section4.00x4.00x48.00SteelGray EA  $        88.14 30.00%  $               61.70 N/A N/A

F44G48WK WW, Type 1, EA  $        88.14 30.00%  $               61.70 N/A N/A

F44G60 WW, Type 1, Straight 
Section4.00x4.00x60.00SteelGray EA  $        94.01 30.00%  $               65.81 N/A N/A

F44G60WK WW, Type 1, EA  $        94.01 30.00%  $               65.81 N/A N/A

F44G72 WW, Type 1, Straight 
Section4.00x4.00x72.00SteelGray EA  $      110.60 30.00%  $               77.42 N/A N/A

F44G72WK WW, Type 1, EA  $      110.60 30.00%  $               77.42 N/A N/A
F44G90E WW, Type 1, Elbow / 90 deg 4.00x4.00SteelGray EA  $        78.92 30.00%  $               55.24 N/A N/A
F44G90SE WW, Type1, Sweep Elbow/90 deg 4.00x4.00SteelGray EA  $      139.00 30.00%  $               97.30 N/A N/A
F44G90TX WW, Type 1, Elbow/Cross/Tee4.00x4.00SteelGray EA  $        89.63 30.00%  $               62.74 N/A N/A

F44G96 WW, Type 1, Straight 
Section4.00x4.00x96.00SteelGray EA  $      174.20 30.00%  $             121.94 N/A N/A

F44GA WW, Type 1, Telescope Ftg4.00x4.00SteelGray EA  $      117.20 30.00%  $               82.04 N/A N/A
F44GAGV WW, Type 1, Telescope Ftg4.00x4.00Steel EA  $      113.30 30.00%  $               79.31 N/A N/A
F44GAS WW, Type 1, Adapter to Comp4.00x4.00SteelGray EA  $        26.57 30.00%  $               18.60 N/A N/A
F44GASK WW, Type 1, Adapter to Comp4.00x4.00SteelGray EA  $        31.85 30.00%  $               22.30 N/A N/A
F44GCP WW, Type 1, Closure Plate/KO4.00x4.00SteelGray EA  $          9.79 30.00%  $                 6.85 N/A N/A
F44GCPGV WW, Type 1, Closure Plate/KO4.00x4.00Steel EA  $          9.52 30.00%  $                 6.66 N/A N/A
F44GCPNK WW, Type 1, Closure Plate4.00x4.00SteelGray EA  $          9.79 30.00%  $                 6.85 N/A N/A
F44GCPNKGV WW, Type 1, Closure Plate4.00x4.00Steel EA  $          9.52 30.00%  $                 6.66 N/A N/A
F44GDB WW, Type 1, Drop/Brkt Hangerfits 4.00x4.00SteelGray EA  $        24.40 30.00%  $               17.08 N/A N/A
F44GOA WW, Type 1, Open Adapter4.00x4.00SteelGray EA  $        57.63 30.00%  $               40.34 N/A N/A
F44GPA WW, Type 1, Panel Adapter4.00x4.00SteelGray EA  $        29.91 30.00%  $               20.94 N/A N/A
F44GPAGV WW, Type 1, Panel Adapter4.00x4.00Steel EA  $        28.79 30.00%  $               20.15 N/A N/A
F44GSH WW, Type 1, Support Hangerfits 4.00x4.00SteelGray EA  $        16.27 30.00%  $               11.39 N/A N/A
F44GSHGV WW, Type 1, Support Hanger4.00x4.00Steel EA  $        15.75 30.00%  $               11.03 N/A N/A
F44GT WW, Type 1, Flush Tee/ 90 deg4.00x4.00SteelGray EA  $      149.60 30.00%  $             104.72 N/A N/A
F44GTGV WW, Type 1, Flush Tee/ 90 deg4.00x4.00Steel EA  $      144.40 30.00%  $             101.08 N/A N/A
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F44GUC WW, Type 1, U- Connectorfits 4.00x4.00SteelGray EA  $          9.79 30.00%  $                 6.85 N/A N/A
F44GUCGV WW, Type 1, U- Connectorfits 4.00x4.00Steel EA  $          9.52 30.00%  $                 6.66 N/A N/A
F44HB Wireway, Bracket Hangerfits 4.00x4.00SteelGray EA  $        26.27 30.00%  $               18.39 N/A N/A
F44HBEP Wireway, Hangerfits 4.00x4.00SteelEpoxy EA  $        38.36 30.00%  $               26.85 N/A N/A
F44HBSS Wireway, Bracket Hangerfits 4.00x4.00SS Type 304 EA  $        71.33 30.00%  $               49.93 N/A N/A
F44HD Wireway, Drop Hangerfits 4.00x4.00SteelGray EA  $        38.67 30.00%  $               27.07 N/A N/A
F44HDSS Wireway, Drop Hangerfits 4.00x4.00SS Type 304 EA  $      109.40 30.00%  $               76.58 N/A N/A
F44L06 Wireway,Straight Section4.00x4.00x6.00SteelGray EA  $      139.00 30.00%  $               97.30 N/A N/A
F44L12 Wireway,Straight Section4.00x4.00x12.00SteelGray EA  $      161.70 30.00%  $             113.19 N/A N/A
F44L120 Wireway,Straight Section4.00x4.00x120.00SteelGray EA  $      563.00 30.00%  $             394.10 N/A N/A
F44L24 Wireway,Straight Section4.00x4.00x24.00SteelGray EA  $      206.70 30.00%  $             144.69 N/A N/A
F44L36 Wireway,Straight Section4.00x4.00x36.00SteelGray EA  $      251.40 30.00%  $             175.98 N/A N/A
F44L48 Wireway,Straight Section4.00x4.00x48.00SteelGray EA  $      296.00 30.00%  $             207.20 N/A N/A
F44L60 Wireway,Straight Section4.00x4.00x60.00SteelGray EA  $      340.90 30.00%  $             238.63 N/A N/A
F44LA Wireway,Telescope Ftg4.00x4.00SteelGray EA  $      235.70 30.00%  $             164.99 N/A N/A
F44LB Wireway, Box Connector4.00x4.00SteelGray EA  $        55.23 30.00%  $               38.66 N/A N/A
F44LC Wireway, Cross Ftg4.00x4.00SteelGray EA  $      444.00 30.00%  $             310.80 N/A N/A
F44LE45A Wireway, 45 Elbow/top open4.00x4.00SteelGray EA  $      272.70 30.00%  $             190.89 N/A N/A
F44LE45B Wireway, 45 Elbow/inside open4.00x4.00SteelGray EA  $      272.70 30.00%  $             190.89 N/A N/A
F44LE45C Wireway, 45 Elbow/outside open4.00x4.00SteelGray EA  $      272.70 30.00%  $             190.89 N/A N/A
F44LE9A Wireway, 90 Elbow/top open4.00x4.00SteelGray EA  $      272.70 30.00%  $             190.89 N/A N/A
F44LE9AC Wireway, 90 Elbow/out+top open4.00x4.00SteelGray EA  $      272.70 30.00%  $             190.89 N/A N/A
F44LE9B Wireway, 90 Elbow/inside open4.00x4.00SteelGray EA  $      272.70 30.00%  $             190.89 N/A N/A
F44LE9C Wireway, 90 Elbow/outside open4.00x4.00SteelGray EA  $      272.70 30.00%  $             190.89 N/A N/A
F44LE9KOKT WW, 90 Elbow/Transpo Ftg, ccw4.00x4.00SteelGray EA  $      274.70 30.00%  $             192.29 N/A N/A
F44LE9KT WW,90 Elbow/Transpo Ftg, cw4.00x4.00SteelGray EA  $      274.70 30.00%  $             192.29 N/A N/A
F44LJ Wireway , J Box 4.00x4.00SteelGray EA  $      372.00 30.00%  $             260.40 N/A N/A
F44LKOKT WW,Transpo Section, ccw4.00x4.00SteelGray EA  $      274.70 30.00%  $             192.29 N/A N/A
F44LKT WW,Transpo Section, cw4.00x4.00SteelGray EA  $      274.70 30.00%  $             192.29 N/A N/A
F44LN1 Wireway, Nipple4.00x4.00x1.00SteelGray EA  $      123.40 30.00%  $               86.38 N/A N/A
F44LN2 Wireway, Nipple4.00x4.00x2.00SteelGray EA  $      134.40 30.00%  $               94.08 N/A N/A
F44LN3 Wireway, Nipple4.00x4.00x3.00SteelGray EA  $      145.40 30.00%  $             101.78 N/A N/A
F44LP Wireway, Closure Plate4.00x4.00SteelGray EA  $        50.32 30.00%  $               35.22 N/A N/A
F44LRE22 Wireway, Reducer4x4 to 2.5x2.5SteelGray EA  $      166.50 30.00%  $             116.55 N/A N/A
F44LSAG Wireway, Seal Plate, 90 deg4.00x4.00Steel EA  $        27.88 30.00%  $               19.52 N/A N/A
F44LSGQR Wireway, Seal Plate, QR4.00x4.00Steel EA  $        22.33 30.00%  $               15.63 N/A N/A
F44LTA Wireway, Tee/ top open4.00x4.00SteelGray EA  $      330.00 30.00%  $             231.00 N/A N/A
F44LTC Wireway, Tee/ out+top open4.00x4.00SteelGray EA  $      379.10 30.00%  $             265.37 N/A N/A
F44LX WW, Cut-off Ftg, non- Lay-In4.00x4.00SteelGray EA  $      128.10 30.00%  $               89.67 N/A N/A
F44LXL Wireway, Cut-off Ftg4.00x4.00SteelGray EA  $      229.50 30.00%  $             160.65 N/A N/A
F44T WW, Type 1, Tee/ 90º Degfits 4.00x4.00SteelGray EA  $      149.60 30.00%  $             104.72 N/A N/A
F44T1120GV WW, Type 1, Straight Section4.00x4.00x120.00Steel EA  $      182.50 30.00%  $             127.75 N/A N/A
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F44T1120GVP WW, Type 1, Straight 
Section4.00x4.00x120.00SteelGray EA  $      204.20 30.00%  $             142.94 N/A N/A

F44T1120GVPWK WW, Type 1, 
Str.Section/KO4.00x4.00x120.00SteelGray EA  $      204.20 30.00%  $             142.94 N/A N/A

F44T1120GVWK WW, Type 1, Str.Section/KO4.00x4.00x120.00Steel EA  $      192.00 30.00%  $             134.40 N/A N/A
F44T112GV WW, Type 1, Straight Section4.00x4.00x12.00Steel EA  $        24.69 30.00%  $               17.28 N/A N/A

F44T112GVP WW, Type 1, Straight 
Section4.00x4.00x12.00SteelGray EA  $        27.66 30.00%  $               19.36 N/A N/A

F44T112GVPWK WW, Type 1, EA  $        27.66 30.00%  $               19.36 N/A N/A
F44T112GVWK WW, Type 1, Str.Section/KO4.00x4.00x12.00Steel EA  $        25.96 30.00%  $               18.17 N/A N/A
F44T118GV WW, Type 1, Straight Section4.00x4.00x18.00Steel EA  $        30.91 30.00%  $               21.64 N/A N/A

F44T118GVP WW, Type 1, Straight 
Section4.00x4.00x18.00SteelGray EA  $        34.61 30.00%  $               24.23 N/A N/A

F44T124GV WW, Type 1, Straight Section4.00x4.00x24.00Steel EA  $        39.19 30.00%  $               27.43 N/A N/A

F44T124GVP WW, Type 1, Straight 
Section4.00x4.00x24.00SteelGray EA  $        43.89 30.00%  $               30.72 N/A N/A

F44T124GVPWK WW, Type 1, EA  $        43.89 30.00%  $               30.72 N/A N/A
F44T124GVWK WW, Type 1, Str.Section/KO4.00x4.00x24.00Steel EA  $        41.21 30.00%  $               28.85 N/A N/A
F44T12HC Wire Trough, Hinged Cover4.00x4.00x12.00SteelGray EA  $      184.20 30.00%  $             128.94 N/A N/A
F44T136GV WW, Type 1, Straight Section4.00x4.00x36.00Steel EA  $        59.32 30.00%  $               41.52 N/A N/A

F44T136GVP WW, Type 1, Straight 
Section4.00x4.00x36.00SteelGray EA  $        66.45 30.00%  $               46.52 N/A N/A

F44T136GVPWK WW, Type 1, EA  $        66.48 30.00%  $               46.54 N/A N/A
F44T136GVWK WW, Type 1, Str.Section/KO4.00x4.00x36.00Steel EA  $        62.43 30.00%  $               43.70 N/A N/A
F44T148GV WW, Type 1, Straight Section4.00x4.00x48.00Steel EA  $        79.37 30.00%  $               55.56 N/A N/A

F44T148GVP WW, Type 1, Straight 
Section4.00x4.00x48.00SteelGray EA  $        88.90 30.00%  $               62.23 N/A N/A

F44T148GVPWK WW, Type 1, EA  $        88.90 30.00%  $               62.23 N/A N/A
F44T148GVWK WW, Type 1, Str.Section/KO4.00x4.00x48.00Steel EA  $        83.50 30.00%  $               58.45 N/A N/A
F44T160GV WW, Type 1, Straight Section4.00x4.00x60.00Steel EA  $        84.66 30.00%  $               59.26 N/A N/A

F44T160GVP WW, Type 1, Straight 
Section4.00x4.00x60.00SteelGray EA  $        94.79 30.00%  $               66.35 N/A N/A

F44T160GVPWK WW, Type 1, EA  $        94.79 30.00%  $               66.35 N/A N/A
F44T160GVWK WW, Type 1, Str.Section/KO4.00x4.00x60.00Steel EA  $        89.10 30.00%  $               62.37 N/A N/A
F44T172GV WW, Type 1, Straight Section4.00x4.00x72.00Steel EA  $        99.37 30.00%  $               69.56 N/A N/A

F44T172GVP WW, Type 1, Straight 
Section4.00x4.00x72.00SteelGray EA  $      111.50 30.00%  $               78.05 N/A N/A

F44T172GVPWK WW, Type 1, EA  $      111.50 30.00%  $               78.05 N/A N/A
F44T172GVWK WW, Type 1, Str.Section/KO4.00x4.00x72.00Steel EA  $      104.60 30.00%  $               73.22 N/A N/A
F44T18HC Wire Trough, Hinged Cover4.00x4.00x18.00SteelGray EA  $      208.30 30.00%  $             145.81 N/A N/A
F44T24HC Wire Trough, Hinged Cover4.00x4.00x24.00SteelGray EA  $      232.10 30.00%  $             162.47 N/A N/A
F44T30HC Wire Trough, Hinged Cover4.00x4.00x30.00SteelGray EA  $      256.10 30.00%  $             179.27 N/A N/A
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F44T36HC Wire Trough, Hinged Cover4.00x4.00x36.00SteelGray EA  $      279.10 30.00%  $             195.37 N/A N/A
F44T3R12 WW, 3R, Str. Section, Male4.00x4.00x12.00SteelGray EA  $      130.90 30.00%  $               91.63 N/A N/A
F44T3R120 WW, 3R, Str. Section, Male4.00x4.00x120.00SteelGray EA  $      456.80 30.00%  $             319.76 N/A N/A
F44T3R30SE WW. 3R, 30 Sweepfits 4.00x4.00SteelGray EA  $      383.30 30.00%  $             268.31 N/A N/A
F44T3R60 WW, 3R, Str. Section, Male4.00x4.00x60.00SteelGray EA  $      276.50 30.00%  $             193.55 N/A N/A
F44T3R90E WW. 3R, 90 Elbowfits 4.00x4.00SteelGray EA  $      221.40 30.00%  $             154.98 N/A N/A
F44T3RCP WW. 3R, Closure Platefits 4.00x4.00SteelGray EA  $        40.78 30.00%  $               28.55 N/A N/A
F44T3RDH WW, 3R, Drop/Brkt Hangerfits 4.00x4.00SteelGray EA  $        29.90 30.00%  $               20.93 N/A N/A
F44T3RPA WW. 3R, Panel Adapterfits 4.00x4.00SteelGray EA  $        82.24 30.00%  $               57.57 N/A N/A
F44T3RT WW. 3R, 90 Flush Teefits 4.00x4.00SteelGray EA  $      267.80 30.00%  $             187.46 N/A N/A
F44T3RTX WW. 3R, 90 Elbow/Cross/Teefits 4.00x4.00SteelGray EA  $      360.20 30.00%  $             252.14 N/A N/A
F44T3RUC WW, 3R, U-Connectorfits 4.00x4.00SteelGray EA  $        26.79 30.00%  $               18.75 N/A N/A
F44T3RWH WW. 3R, Wall Hangerfits 4.00x4.00SteelGray EA  $        66.94 30.00%  $               46.86 N/A N/A
F44T48HC Wire Trough, Hinged Cover4.00x4.00x48.00SteelGray EA  $      336.80 30.00%  $             235.76 N/A N/A
F44T60HC Wire Trough, Hinged Cover4.00x4.00x60.00SteelGray EA  $      385.00 30.00%  $             269.50 N/A N/A
F44T72HC Wire Trough, Hinged Cover4.00x4.00x72.00SteelGray EA  $      421.60 30.00%  $             295.12 N/A N/A
F44TGV WW, Type 1, Tee/ 90º Degfits 4.00x4.00Steel EA  $      144.50 30.00%  $             101.15 N/A N/A
F44W12 Wireway,Straight Section4.00x4.00x12.00SteelGray EA  $      157.80 30.00%  $             110.46 N/A N/A
F44W120 Wireway,Straight Section4.00x4.00x120.00SteelGray EA  $      550.10 30.00%  $             385.07 N/A N/A
F44W120SS Wireway,Straight Section4.00x4.00x120.00SS Type EA  $   1,885.00 30.00%  $          1,319.50 N/A N/A

F44W120STFG Wireway, Straight Tube 
Section4.00x4.00x120.00Fiberglass EA  $      776.00 30.00%  $             543.20 N/A N/A

F44W12FG Wireway,Straight Section4.00x4.00x12.00Fiberglass EA  $      334.50 30.00%  $             234.15 N/A N/A
F44W12SS Wireway,Straight Section4.00x4.00x12.00SS Type 304 EA  $      553.60 30.00%  $             387.52 N/A N/A

F44W12STFG Wireway, Straight Tube 
Section4.00x4.00x12.00Fiberglass EA  $      281.30 30.00%  $             196.91 N/A N/A

F44W24 Wireway,Straight Section4.00x4.00x24.00SteelGray EA  $      201.60 30.00%  $             141.12 N/A N/A
F44W24FG Wireway,Straight Section4.00x4.00x24.00Fiberglass EA  $      432.00 30.00%  $             302.40 N/A N/A
F44W24SS Wireway,Straight Section4.00x4.00x24.00SS Type 304 EA  $      686.90 30.00%  $             480.83 N/A N/A

F44W24STFG Wireway, Straight Tube 
Section4.00x4.00x24.00Fiberglass EA  $      325.90 30.00%  $             228.13 N/A N/A

F44W36 Wireway,Straight Section4.00x4.00x36.00SteelGray EA  $      245.50 30.00%  $             171.85 N/A N/A
F44W36FG Wireway,Straight Section4.00x4.00x36.00Fiberglass EA  $      525.60 30.00%  $             367.92 N/A N/A
F44W36SS Wireway,Straight Section4.00x4.00x36.00SS Type 304 EA  $      836.20 30.00%  $             585.34 N/A N/A

F44W36STFG Wireway, Straight Tube 
Section4.00x4.00x36.00Fiberglass EA  $      406.70 30.00%  $             284.69 N/A N/A

F44W48 Wireway,Straight Section4.00x4.00x48.00SteelGray EA  $      289.60 30.00%  $             202.72 N/A N/A
F44W48FG Wireway,Straight Section4.00x4.00x48.00Fiberglass EA  $      619.20 30.00%  $             433.44 N/A N/A
F44W48SS Wireway,Straight Section4.00x4.00x48.00SS Type 304 EA  $      984.50 30.00%  $             689.15 N/A N/A

F44W48STFG Wireway, Straight Tube 
Section4.00x4.00x48.00Fiberglass EA  $      447.50 30.00%  $             313.25 N/A N/A

F44W60 Wireway,Straight Section4.00x4.00x60.00SteelGray EA  $      332.40 30.00%  $             232.68 N/A N/A
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F44W60FG Wireway,Straight Section4.00x4.00x60.00Fiberglass EA  $      712.50 30.00%  $             498.75 N/A N/A
F44W60SS Wireway,Straight Section4.00x4.00x60.00SS Type 304 EA  $   1,135.00 30.00%  $             794.50 N/A N/A

F44W60STFG Wireway, Straight Tube 
Section4.00x4.00x60.00Fiberglass EA  $      506.70 30.00%  $             354.69 N/A N/A

F44WA Wireway,Telescope Ftg4.00x4.00SteelGray EA  $      193.20 30.00%  $             135.24 N/A N/A
F44WASS Wireway,Telescope Ftg4.00x4.00SS Type 304 EA  $      563.00 30.00%  $             394.10 N/A N/A
F44WB Wireway, Box Connector4.00x4.00SteelGray EA  $        38.12 30.00%  $               26.68 N/A N/A
F44WBFG Wireway, Box Connector4.00x4.00SteelEpoxy EA  $      154.70 30.00%  $             108.29 N/A N/A
F44WBSS Wireway, Box Connector4.00x4.00SS Type 304 EA  $      108.10 30.00%  $               75.67 N/A N/A
F44WC Wireway, Cross Ftg4.00x4.00SteelGray EA  $      310.80 30.00%  $             217.56 N/A N/A
F44WCFG Wireway, Cross Ftg4.00x4.00Fiberglass EA  $      577.90 30.00%  $             404.53 N/A N/A
F44WE225 Wireway, Elbow 22.5 deg4.00x4.00SteelGray EA  $      183.50 30.00%  $             128.45 N/A N/A
F44WE45 Wireway, Elbow 45 deg4.00x4.00SteelGray EA  $      183.50 30.00%  $             128.45 N/A N/A
F44WE45FG Wireway, Elbow 45 deg4.00x4.00Fiberglass EA  $      321.40 30.00%  $             224.98 N/A N/A
F44WE45SS Wireway, Elbow 45 deg4.00x4.00SS Type 304 EA  $      519.90 30.00%  $             363.93 N/A N/A
F44WE90 Wireway, Elbow 90 deg4.00x4.00SteelGray EA  $      178.20 30.00%  $             124.74 N/A N/A
F44WE90FG Wireway, Elbow 90 deg4.00x4.00Fiberglass EA  $      321.40 30.00%  $             224.98 N/A N/A
F44WE90SS Wireway, Elbow 90 deg4.00x4.00SS Type 304 EA  $      505.90 30.00%  $             354.13 N/A N/A
F44WFF Wireway , Flexible Ftg4.00x4.00Rubber EA  $      312.50 30.00%  $             218.75 N/A N/A
F44WFFFG Wireway , Flexible Ftg4.00x4.00Rubber EA  $      457.10 30.00%  $             319.97 N/A N/A
F44WFFSS Wireway , Flexible Ftg4.00x4.00Rubber EA  $      885.10 30.00%  $             619.57 N/A N/A
F44WG Wireway, Gasket/ Screwsfits 4.00x4.00Rubber EA  $          9.53 30.00%  $                 6.67 N/A N/A
F44WGSS Wireway, Gasket/ Screwsfits 4.00x4.00Rubber EA  $        28.01 30.00%  $               19.61 N/A N/A
F44WN1 Wireway, Nipple4.00x4.00x1.00SteelGray EA  $      121.60 30.00%  $               85.12 N/A N/A
F44WN2 Wireway, Nipple4.00x4.00x2.00SteelGray EA  $      132.20 30.00%  $               92.54 N/A N/A
F44WN3 Wireway, Nipple4.00x4.00x3.00SteelGray EA  $      143.40 30.00%  $             100.38 N/A N/A
F44WN6 Wireway, Nipple4.00x4.00x6.00SteelGray EA  $      149.60 30.00%  $             104.72 N/A N/A
F44WN6SS Wireway, Nipple4.00x4.00x6.00SS Type 304 EA  $      379.20 30.00%  $             265.44 N/A N/A
F44WP Wireway , Closure Plate4.00x4.00SteelGray EA  $        34.64 30.00%  $               24.25 N/A N/A
F44WPFG Wireway, Closure Plate4.00x4.00SS Type 316 EA  $        87.37 30.00%  $               61.16 N/A N/A
F44WPSS Wireway , Closure Plate4.00x4.00SS Type 304 EA  $        98.20 30.00%  $               68.74 N/A N/A
F44WR22 Wireway, Reducer/Center Hole4x4 to 2.5x2.5SteelGray EA  $        70.80 30.00%  $               49.56 N/A N/A
F44WRE22 Wireway, Reducer/Edge Hole4x4 to 2.5x2.5SteelGray EA  $        70.80 30.00%  $               49.56 N/A N/A
F44WSA WW, Swivel Nipple/ Box E4.00x4.00SteelGray EA  $      196.90 30.00%  $             137.83 N/A N/A
F44WSC WW, Swivel Nipple/Reg4.00x4.00SteelGray EA  $      196.90 30.00%  $             137.83 N/A N/A
F44WSCSS WW, Swivel Nipple/Reg4.00x4.00SS Type 304 EA  $      557.60 30.00%  $             390.32 N/A N/A
F44WT Wireway, Tee Ftg4.00x4.00SteelGray EA  $      221.00 30.00%  $             154.70 N/A N/A
F44WTFG Wireway, Tee Ftg4.00x4.00Fiberglass EA  $      409.60 30.00%  $             286.72 N/A N/A
F44WTSS Wireway, Tee Ftg4.00x4.00SS Type 304 EA  $      607.50 30.00%  $             425.25 N/A N/A
F44WX Wireway, Cut-off Ftg4.00x4.00SteelGray EA  $      133.60 30.00%  $               93.52 N/A N/A
F44WXFG Wireway, Cut-Off Ftg4.00x4.00Fiberglass EA  $      248.90 30.00%  $             174.23 N/A N/A
F44X WW, Type 1, Crossfits 4.00x4.00SteelGray EA  $        89.63 30.00%  $               62.74 N/A N/A
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F44XGV WW, Type 1, Crossfits 4.00x4.00Steel EA  $        86.59 30.00%  $               60.61 N/A N/A
F6612FG Wire Trough, Screw Cover6.00x6.00x12.00Fiberglass EA  $      434.20 30.00%  $             303.94 N/A N/A
F6612RTGV Econo Trough, Type 3R6.00x6.00x12.00Steel EA  $        90.18 30.00%  $               63.13 N/A N/A
F6618RTGV Econo Trough, Type 3R6.00x6.00x18.00Steel EA  $      119.10 30.00%  $               83.37 N/A N/A
F6624FG Wire Trough, Screw Cover6.00x6.00x24.00Fiberglass EA  $      634.60 30.00%  $             444.22 N/A N/A
F6624RTGV Econo Trough, Type 3R6.00x6.00x24.00Steel EA  $      133.90 30.00%  $               93.73 N/A N/A
F6636FG Wire Trough, Screw Cover6.00x6.00x36.00Fiberglass EA  $      796.70 30.00%  $             557.69 N/A N/A
F6636RTGV Econo Trough, Type 3R6.00x6.00x36.00Steel EA  $      178.70 30.00%  $             125.09 N/A N/A
F6645EGV WW, Type 1, Elbow / 45 deg 6.00x6.00Steel EA  $        88.03 30.00%  $               61.62 N/A N/A
F6648FG Wire Trough, Screw Cover6.00x6.00x48.00Fiberglass EA  $      959.10 30.00%  $             671.37 N/A N/A
F6648RTGV Econo Trough, Type 3R6.00x6.00x48.00Steel EA  $      230.00 30.00%  $             161.00 N/A N/A
F6660FG Wire Trough, Screw Cover6.00x6.00x60.00Fiberglass EA  $   1,123.00 30.00%  $             786.10 N/A N/A
F6660RTGV Econo Trough, Type 3R6.00x6.00x60.00Steel EA  $      266.10 30.00%  $             186.27 N/A N/A
F6672RTGV Econo Trough, Type 3R6.00x6.00x72.00Steel EA  $      334.60 30.00%  $             234.22 N/A N/A
F6690EGV WW, Type 1, Elbow / 90 deg 6.00x6.00Steel EA  $        88.03 30.00%  $               61.62 N/A N/A
F6690EIN WW, Type 1, 90º Elbow, Insidefits 6.00x6.00SteelGray EA  $        91.14 30.00%  $               63.80 N/A N/A
F6690EINGV WW, Type 1, 90º Elbow, Insidefits 6.00x6.00Steel EA  $        88.03 30.00%  $               61.62 N/A N/A

F6690EOUT WW, Type 1, 90º Elbow, Outsidefits 
6.00x6.00SteelGray EA  $        91.14 30.00%  $               63.80 N/A N/A

F6690EOUTGV WW, Type 1, 90º Elbow, Outsidefits 6.00x6.00Steel EA  $        88.03 30.00%  $               61.62 N/A N/A
F6690SEGV WW, Type1, Sweep Elbow/90 deg 6.00x6.00Steel EA  $      191.90 30.00%  $             134.33 N/A N/A
F6690TXGV WW, Type 1, Elbow/Cross/Tee6.00x6.00Steel EA  $      103.30 30.00%  $               72.31 N/A N/A
F66B560 WW, Barrier, Brkt Mtg (5)fits 6.00x6.00SteelGray EA  $      155.30 30.00%  $             108.71 N/A N/A
F66BB2C WW, Brackets, 2 compart (5)fits 6.00x6.00SteelGray EA  $      102.00 30.00%  $               71.40 N/A N/A
F66BB3C WW, Brackets, 3 compart (5)fits 6.00x6.00SteelGray EA  $      124.50 30.00%  $               87.15 N/A N/A
F66BK60 WW, Barrier, Bolt-onfits 6.00x6.00SteelGray EA  $        83.15 30.00%  $               58.21 N/A N/A

F66G12 WW, Type 1, Straight 
Section6.00x6.00x12.00SteelGray EA  $        54.39 30.00%  $               38.07 N/A N/A

F66G120 WW, Type 1, Straight 
Section6.00x6.00x120.00SteelGray EA  $      335.00 30.00%  $             234.50 N/A N/A

F66G120WK WW, Type 1, 
Str.Section/KO6.00x6.00x120.00SteelGray EA  $      335.00 30.00%  $             234.50 N/A N/A

F66G12WK WW, Type 1, EA  $        54.39 30.00%  $               38.07 N/A N/A

F66G18 WW, Type 1, Straight 
Section6.00x6.00x18.00SteelGray EA  $        57.87 30.00%  $               40.51 N/A N/A

F66G24 WW, Type 1, Straight 
Section6.00x6.00x24.00SteelGray EA  $        70.07 30.00%  $               49.05 N/A N/A

F66G24WK WW, Type 1, EA  $        70.07 30.00%  $               49.05 N/A N/A

F66G36 WW, Type 1, Straight 
Section6.00x6.00x36.00SteelGray EA  $        94.32 30.00%  $               66.02 N/A N/A

F66G36WK WW, Type 1, EA  $        94.32 30.00%  $               66.02 N/A N/A
F66G44R WW, Type 1, Reducer6x6 to4x4SteelGray EA  $        88.03 30.00%  $               61.62 N/A N/A
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F66G45E WW, Type 1, Elbow / 45 deg 6.00x6.00SteelGray EA  $        91.14 30.00%  $               63.80 N/A N/A

F66G48 WW, Type 1, Straight 
Section6.00x6.00x48.00SteelGray EA  $      129.10 30.00%  $               90.37 N/A N/A

F66G48WK WW, Type 1, EA  $      129.10 30.00%  $               90.37 N/A N/A

F66G60 WW, Type 1, Straight 
Section6.00x6.00x60.00SteelGray EA  $      140.50 30.00%  $               98.35 N/A N/A

F66G60WK WW, Type 1, EA  $      140.50 30.00%  $               98.35 N/A N/A

F66G72 WW, Type 1, Straight 
Section6.00x6.00x72.00SteelGray EA  $      175.60 30.00%  $             122.92 N/A N/A

F66G72WK WW, Type 1, EA  $      175.60 30.00%  $             122.92 N/A N/A
F66G90E WW, Type 1, Elbow / 90 deg 6.00x6.00SteelGray EA  $        91.14 30.00%  $               63.80 N/A N/A
F66G90SE WW, Type1, Sweep Elbow/90 deg 6.00x6.00SteelGray EA  $      198.70 30.00%  $             139.09 N/A N/A
F66G90TX WW, Type 1, Elbow/Cross/Tee6.00x6.00SteelGray EA  $      107.00 30.00%  $               74.90 N/A N/A

F66G96 WW, Type 1, Straight 
Section6.00x6.00x96.00SteelGray EA  $      261.80 30.00%  $             183.26 N/A N/A

F66GA WW, Type 1, Telescope Ftg6.00x6.00SteelGray EA  $      214.50 30.00%  $             150.15 N/A N/A
F66GAGV WW, Type 1, Telescope Ftg6.00x6.00Steel EA  $      207.30 30.00%  $             145.11 N/A N/A
F66GAS WW, Type 1, Adapter to Comp6.00x6.00SteelGray EA  $        28.58 30.00%  $               20.01 N/A N/A
F66GASK WW, Type 1, Adapter to Comp6.00x6.00SteelGray EA  $        35.80 30.00%  $               25.06 N/A N/A
F66GCP WW, Type 1, Closure Plate/KO6.00x6.00SteelGray EA  $        14.37 30.00%  $               10.06 N/A N/A
F66GCPGV WW, Type 1, Closure Plate/KO6.00x6.00Steel EA  $        13.87 30.00%  $                 9.71 N/A N/A
F66GCPNK WW, Type 1, Closure Plate6.00x6.00SteelGray EA  $        14.37 30.00%  $               10.06 N/A N/A
F66GCPNKGV WW, Type 1, Closure Plate6.00x6.00Steel EA  $        13.87 30.00%  $                 9.71 N/A N/A
F66GDB WW, Type 1, Drop/Brkt Hangerfits 6.00x6.00SteelGray EA  $        38.53 30.00%  $               26.97 N/A N/A
F66GOA WW, Type 1, Open Adapter6.00x6.00SteelGray EA  $        74.83 30.00%  $               52.38 N/A N/A
F66GPA WW, Type 1, Panel Adapter6.00x6.00SteelGray EA  $        41.86 30.00%  $               29.30 N/A N/A
F66GPAGV WW, Type 1, Panel Adapter6.00x6.00Steel EA  $        40.39 30.00%  $               28.27 N/A N/A
F66GSH WW, Type 1, Support Hangerfits 6.00x6.00SteelGray EA  $        28.96 30.00%  $               20.27 N/A N/A
F66GSHGV WW, Type 1, Support Hanger6.00x6.00Steel EA  $        27.98 30.00%  $               19.59 N/A N/A
F66GT WW, Type 1, Flush Tee/ 90 deg6.00x6.00SteelGray EA  $      171.10 30.00%  $             119.77 N/A N/A
F66GTGV WW, Type 1, Flush Tee/ 90 deg6.00x6.00Steel EA  $      165.00 30.00%  $             115.50 N/A N/A
F66GUC WW, Type 1, U- Connectorfits 6.00x6.00SteelGray EA  $        14.58 30.00%  $               10.21 N/A N/A
F66GUCGV WW, Type 1, U- Connectorfits 6.00x6.00Steel EA  $        14.04 30.00%  $                 9.83 N/A N/A
F66HB Wireway, Bracket Hangerfits 6.00x6.00SteelGray EA  $        36.57 30.00%  $               25.60 N/A N/A
F66HBEP Wireway, Hangerfits 4.00x4.00SteelEpoxy EA  $        46.21 30.00%  $               32.35 N/A N/A
F66HBSS Wireway, Bracket Hangerfits 6.00x6.00SS Type 304 EA  $        99.37 30.00%  $               69.56 N/A N/A
F66HD Wireway, Drop Hangerfits 6.00x6.00SteelGray EA  $        52.59 30.00%  $               36.81 N/A N/A
F66HDSS Wireway, Drop Hangerfits 6.00x6.00SS Type 304 EA  $      148.80 30.00%  $             104.16 N/A N/A
F66L06 Wireway,Straight Section6.00x6.00x6.00SteelGray EA  $      170.50 30.00%  $             119.35 N/A N/A
F66L12 Wireway,Straight Section6.00x6.00x12.00SteelGray EA  $      206.30 30.00%  $             144.41 N/A N/A
F66L120 Wireway,Straight Section6.00x6.00x120.00SteelGray EA  $      842.40 30.00%  $             589.68 N/A N/A
F66L24 Wireway,Straight Section6.00x6.00x24.00SteelGray EA  $      277.30 30.00%  $             194.11 N/A N/A
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F66L36 Wireway,Straight Section6.00x6.00x36.00SteelGray EA  $      347.80 30.00%  $             243.46 N/A N/A
F66L48 Wireway,Straight Section6.00x6.00x48.00SteelGray EA  $      418.20 30.00%  $             292.74 N/A N/A
F66L60 Wireway,Straight Section6.00x6.00x60.00SteelGray EA  $      489.50 30.00%  $             342.65 N/A N/A
F66LA Wireway,Telescope Ftg6.00x6.00SteelGray EA  $      267.30 30.00%  $             187.11 N/A N/A
F66LB Wireway, Box Connector6.00x6.00SteelGray EA  $        66.31 30.00%  $               46.42 N/A N/A
F66LC Wireway, Cross Ftg6.00x6.00SteelGray EA  $      532.20 30.00%  $             372.54 N/A N/A
F66LE45A Wireway, 45 Elbow/top open6.00x6.00SteelGray EA  $      324.00 30.00%  $             226.80 N/A N/A
F66LE45B Wireway, 45 Elbow/inside open6.00x6.00SteelGray EA  $      324.00 30.00%  $             226.80 N/A N/A
F66LE45C Wireway, 45 Elbow/outside open6.00x6.00SteelGray EA  $      324.00 30.00%  $             226.80 N/A N/A
F66LE9A Wireway, 90 Elbow/top open6.00x6.00SteelGray EA  $      324.00 30.00%  $             226.80 N/A N/A
F66LE9AC Wireway, 90 Elbow/out+top open6.00x6.00SteelGray EA  $      324.00 30.00%  $             226.80 N/A N/A
F66LE9B Wireway, 90 Elbow/inside open6.00x6.00SteelGray EA  $      324.00 30.00%  $             226.80 N/A N/A
F66LE9C Wireway, 90 Elbow/outside open6.00x6.00SteelGray EA  $      324.00 30.00%  $             226.80 N/A N/A
F66LE9KOKT WW, 90 Elbow/Transpo Ftg, ccw6.00x6.00SteelGray EA  $      324.60 30.00%  $             227.22 N/A N/A
F66LE9KT WW,90 Elbow/Transpo Ftg, cw6.00x6.00SteelGray EA  $      324.60 30.00%  $             227.22 N/A N/A
F66LJ Wireway , J Box 6.00x6.00SteelGray EA  $      453.50 30.00%  $             317.45 N/A N/A
F66LKOKT WW,Transpo Section, ccw6.00x6.00SteelGray EA  $      324.60 30.00%  $             227.22 N/A N/A
F66LKT WW,Transpo Section, cw6.00x6.00SteelGray EA  $      324.60 30.00%  $             227.22 N/A N/A
F66LN1 Wireway, Nipple6.00x6.00x1.00SteelGray EA  $      145.40 30.00%  $             101.78 N/A N/A
F66LN2 Wireway, Nipple6.00x6.00x2.00SteelGray EA  $      158.20 30.00%  $             110.74 N/A N/A
F66LN3 Wireway, Nipple6.00x6.00x3.00SteelGray EA  $      170.90 30.00%  $             119.63 N/A N/A
F66LP Wireway, Closure Plate6.00x6.00SteelGray EA  $        60.38 30.00%  $               42.27 N/A N/A
F66LRE44 Wireway, Reducer6x6 to4x4SteelGray EA  $      206.70 30.00%  $             144.69 N/A N/A
F66LSAG Wireway, Seal Plate, 90 deg6.00x6.00Steel EA  $        34.29 30.00%  $               24.00 N/A N/A
F66LSGQR Wireway, Seal Plate, QR6.00x6.00Steel EA  $        29.14 30.00%  $               20.40 N/A N/A
F66LTA Wireway, Tee/ top open6.00x6.00SteelGray EA  $      396.30 30.00%  $             277.41 N/A N/A
F66LTC Wireway, Tee/ out+top open6.00x6.00SteelGray EA  $      454.60 30.00%  $             318.22 N/A N/A
F66LX WW, Cut-off Ftg, non- Lay-In6.00x6.00SteelGray EA  $      161.70 30.00%  $             113.19 N/A N/A
F66LXL Wireway, Cut-off Ftg6.00x6.00SteelGray EA  $      264.60 30.00%  $             185.22 N/A N/A
F66T WW, Type 1, Tee/ 90º Degfits 6.00x6.00SteelGray EA  $      171.10 30.00%  $             119.77 N/A N/A
F66T1120GV WW, Type 1, Straight Section6.00x6.00x120.00Steel EA  $      302.00 30.00%  $             211.40 N/A N/A

F66T1120GVP WW, Type 1, Straight 
Section6.00x6.00x120.00SteelGray EA  $      338.20 30.00%  $             236.74 N/A N/A

F66T1120GVPWK WW, Type 1, 
Str.Section/KO6.00x6.00x120.00SteelGray EA  $      338.20 30.00%  $             236.74 N/A N/A

F66T1120GVWK WW, Type 1, Str.Section/KO6.00x6.00x120.00Steel EA  $      317.80 30.00%  $             222.46 N/A N/A
F66T112GV WW, Type 1, Straight Section6.00x6.00x12.00Steel EA  $        48.89 30.00%  $               34.22 N/A N/A

F66T112GVP WW, Type 1, Straight 
Section6.00x6.00x12.00SteelGray EA  $        54.76 30.00%  $               38.33 N/A N/A

F66T112GVPWK WW, Type 1, EA  $        54.76 30.00%  $               38.33 N/A N/A
F66T112GVWK WW, Type 1, Str.Section/KO6.00x6.00x12.00Steel EA  $        51.50 30.00%  $               36.05 N/A N/A
F66T118GV WW, Type 1, Straight Section6.00x6.00x18.00Steel EA  $        52.79 30.00%  $               36.95 N/A N/A
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F66T118GVP WW, Type 1, Str.Section6.00x6.00x18.00SteelGray EA  $        59.12 30.00%  $               41.38 N/A N/A
F66T124GV WW, Type 1, Straight Section6.00x6.00x24.00Steel EA  $        63.07 30.00%  $               44.15 N/A N/A

F66T124GVP WW, Type 1, Straight 
Section6.00x6.00x24.00SteelGray EA  $        70.64 30.00%  $               49.45 N/A N/A

F66T124GVPWK WW, Type 1, EA  $        70.64 30.00%  $               49.45 N/A N/A
F66T124GVWK WW, Type 1, Str.Section/KO6.00x6.00x24.00Steel EA  $        66.38 30.00%  $               46.47 N/A N/A
F66T12HC Wire Trough, Hinged Cover6.00x6.00x12.00SteelGray EA  $      218.60 30.00%  $             153.02 N/A N/A
F66T136GV WW, Type 1, Straight Section6.00x6.00x36.00Steel EA  $        84.88 30.00%  $               59.42 N/A N/A

F66T136GVP WW, Type 1, Straight 
Section6.00x6.00x36.00SteelGray EA  $        95.06 30.00%  $               66.54 N/A N/A

F66T136GVPWK WW, Type 1, EA  $        95.06 30.00%  $               66.54 N/A N/A
F66T136GVWK WW, Type 1, Str.Section/KO6.00x6.00x36.00Steel EA  $        89.34 30.00%  $               62.54 N/A N/A
F66T148GV WW, Type 1, Straight Section6.00x6.00x48.00Steel EA  $      116.00 30.00%  $               81.20 N/A N/A

F66T148GVP WW, Type 1, Straight 
Section6.00x6.00x48.00SteelGray EA  $      129.90 30.00%  $               90.93 N/A N/A

F66T148GVPWK WW, Type 1, EA  $      129.90 30.00%  $               90.93 N/A N/A
F66T148GVWK WW, Type 1, Str.Section/KO6.00x6.00x48.00Steel EA  $      122.30 30.00%  $               85.61 N/A N/A
F66T160GV WW, Type 1, Straight Section6.00x6.00x60.00Steel EA  $      126.30 30.00%  $               88.41 N/A N/A

F66T160GVP WW, Type 1, Straight 
Section6.00x6.00x60.00SteelGray EA  $      141.60 30.00%  $               99.12 N/A N/A

F66T160GVPWK WW, Type 1, EA  $      141.60 30.00%  $               99.12 N/A N/A
F66T160GVWK WW, Type 1, Str.Section/KO6.00x6.00x60.00Steel EA  $      133.10 30.00%  $               93.17 N/A N/A
F66T172GV WW, Type 1, Straight Section6.00x6.00x72.00Steel EA  $      158.00 30.00%  $             110.60 N/A N/A

F66T172GVP WW, Type 1, Straight 
Section6.00x6.00x72.00SteelGray EA  $      176.90 30.00%  $             123.83 N/A N/A

F66T172GVPWK WW, Type 1, EA  $      176.90 30.00%  $             123.83 N/A N/A
F66T172GVWK WW, Type 1, Str.Section/KO6.00x6.00x72.00Steel EA  $      166.40 30.00%  $             116.48 N/A N/A
F66T18HC Wire Trough, Hinged Cover6.00x6.00x18.00SteelGray EA  $      253.60 30.00%  $             177.52 N/A N/A
F66T24HC Wire Trough, Hinged Cover6.00x6.00x24.00SteelGray EA  $      289.20 30.00%  $             202.44 N/A N/A
F66T30HC Wire Trough, Hinged Cover6.00x6.00x30.00SteelGray EA  $      325.30 30.00%  $             227.71 N/A N/A
F66T36HC Wire Trough, Hinged Cover6.00x6.00x36.00SteelGray EA  $      360.40 30.00%  $             252.28 N/A N/A
F66T3R12 WW, 3R, Str. Section, Male6.00x6.00x12.00SteelGray EA  $      166.80 30.00%  $             116.76 N/A N/A
F66T3R120 WW, 3R, Str. Section, Male6.00x6.00x120.00SteelGray EA  $      683.10 30.00%  $             478.17 N/A N/A
F66T3R30SE WW. 3R, 30 Sweepfits 6.00x6.00SteelGray EA  $      545.70 30.00%  $             381.99 N/A N/A
F66T3R44R WW, 3R, Reducer6x6 to 4x4SteelGray EA  $      167.30 30.00%  $             117.11 N/A N/A
F66T3R60 WW, 3R, Str. Section, Male6.00x6.00x60.00SteelGray EA  $      396.80 30.00%  $             277.76 N/A N/A
F66T3R90E WW. 3R, 90 Elbowfits 6.00x6.00SteelGray EA  $      263.10 30.00%  $             184.17 N/A N/A
F66T3RCP WW. 3R, Closure Platefits 6.00x6.00SteelGray EA  $        48.93 30.00%  $               34.25 N/A N/A
F66T3RDH WW, 3R, Drop/Brkt Hangerfits 6.00x6.00SteelGray EA  $        40.67 30.00%  $               28.47 N/A N/A
F66T3RPA WW. 3R, Panel Adapterfits 6.00x6.00SteelGray EA  $      115.30 30.00%  $               80.71 N/A N/A
F66T3RT WW. 3R, 90 Flush Teefits 6.00x6.00SteelGray EA  $      321.20 30.00%  $             224.84 N/A N/A
F66T3RTX WW. 3R, 90 Elbow/Cross/Teefits 6.00x6.00SteelGray EA  $      432.00 30.00%  $             302.40 N/A N/A
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F66T3RUC WW, 3R, U-Connectorfits 6.00x6.00SteelGray EA  $        39.97 30.00%  $               27.98 N/A N/A
F66T3RWH WW. 3R, Wall Hangerfits 6.00x6.00SteelGray EA  $      106.20 30.00%  $               74.34 N/A N/A
F66T48HC Wire Trough, Hinged Cover6.00x6.00x48.00SteelGray EA  $      431.40 30.00%  $             301.98 N/A N/A
F66T60HC Wire Trough, Hinged Cover6.00x6.00x60.00SteelGray EA  $      517.00 30.00%  $             361.90 N/A N/A
F66T72HC Wire Trough, Hinged Cover6.00x6.00x72.00SteelGray EA  $      590.30 30.00%  $             413.21 N/A N/A
F66TGV WW, Type 1, Tee/ 90º Degfits 6.00x6.00Steel EA  $      165.00 30.00%  $             115.50 N/A N/A
F66W12 Wireway,Straight Section6.00x6.00x12.00SteelGray EA  $      207.20 30.00%  $             145.04 N/A N/A
F66W120 Wireway,Straight Section6.00x6.00x120.00SteelGray EA  $      822.70 30.00%  $             575.89 N/A N/A
F66W120SS Wireway,Straight Section6.00x6.00x120.00SS Type EA  $   2,825.00 30.00%  $          1,977.50 N/A N/A
F66W12FG Wireway,Straight Section6.00x6.00x12.00Fiberglass EA  $      506.00 30.00%  $             354.20 N/A N/A
F66W12SS Wireway,Straight Section6.00x6.00x12.00SS Type 304 EA  $      704.90 30.00%  $             493.43 N/A N/A
F66W24 Wireway,Straight Section6.00x6.00x24.00SteelGray EA  $      270.60 30.00%  $             189.42 N/A N/A
F66W24FG Wireway,Straight Section6.00x6.00x24.00Fiberglass EA  $      680.80 30.00%  $             476.56 N/A N/A
F66W24SS Wireway,Straight Section6.00x6.00x24.00SS Type 304 EA  $      921.30 30.00%  $             644.91 N/A N/A
F66W36 Wireway,Straight Section6.00x6.00x36.00SteelGray EA  $      339.60 30.00%  $             237.72 N/A N/A
F66W36FG Wireway,Straight Section6.00x6.00x36.00Fiberglass EA  $      819.80 30.00%  $             573.86 N/A N/A
F66W36SS Wireway,Straight Section6.00x6.00x36.00SS Type 304 EA  $   1,160.00 30.00%  $             812.00 N/A N/A
F66W48 Wireway,Straight Section6.00x6.00x48.00SteelGray EA  $      408.80 30.00%  $             286.16 N/A N/A
F66W48FG Wireway,Straight Section6.00x6.00x48.00Fiberglass EA  $   1,043.00 30.00%  $             730.10 N/A N/A
F66W48SS Wireway,Straight Section6.00x6.00x48.00SS Type 304 EA  $   1,397.00 30.00%  $             977.90 N/A N/A
F66W60 Wireway,Straight Section6.00x6.00x60.00SteelGray EA  $      477.80 30.00%  $             334.46 N/A N/A
F66W60FG Wireway,Straight Section6.00x6.00x60.00Fiberglass EA  $   1,207.00 30.00%  $             844.90 N/A N/A
F66W60SS Wireway,Straight Section6.00x6.00x60.00SS Type 304 EA  $   1,632.00 30.00%  $          1,142.40 N/A N/A
F66WA Wireway,Telescope Ftg6.00x6.00SteelGray EA  $      237.90 30.00%  $             166.53 N/A N/A
F66WASS Wireway,Telescope Ftg6.00x6.00SS Type 304 EA  $      690.30 30.00%  $             483.21 N/A N/A
F66WB Wireway, Box Connector6.00x6.00SteelGray EA  $        48.86 30.00%  $               34.20 N/A N/A
F66WBFG Wireway, Box Connector6.00x6.00SteelEpoxy EA  $      169.90 30.00%  $             118.93 N/A N/A
F66WBSS Wireway, Box Connector6.00x6.00SS Type 304 EA  $      135.10 30.00%  $               94.57 N/A N/A
F66WC Wireway, Cross Ftg6.00x6.00SteelGray EA  $      402.70 30.00%  $             281.89 N/A N/A
F66WCFG Wireway, Cross Ftg6.00x6.00Fiberglass EA  $   1,082.00 30.00%  $             757.40 N/A N/A
F66WE225 Wireway, Elbow 22.5 deg6.00x6.00SteelGray EA  $      227.00 30.00%  $             158.90 N/A N/A
F66WE45 Wireway, Elbow 45 deg6.00x6.00SteelGray EA  $      227.00 30.00%  $             158.90 N/A N/A
F66WE45FG Wireway, Elbow 45 deg6.00x6.00Fiberglass EA  $      631.20 30.00%  $             441.84 N/A N/A
F66WE45SS Wireway, Elbow 45 deg6.00x6.00SS Type 304 EA  $      639.90 30.00%  $             447.93 N/A N/A
F66WE90 Wireway, Elbow 90 deg6.00x6.00SteelGray EA  $      220.50 30.00%  $             154.35 N/A N/A
F66WE90FG Wireway, Elbow 90 deg6.00x6.00Fiberglass EA  $      643.10 30.00%  $             450.17 N/A N/A
F66WE90SS Wireway, Elbow 90 deg6.00x6.00SS Type 304 EA  $      622.10 30.00%  $             435.47 N/A N/A
F66WFF Wireway , Flexible Ftg6.00x6.00Rubber EA  $      395.70 30.00%  $             276.99 N/A N/A
F66WFFFG Wireway , Flexible Ftg6.00x6.00Rubber EA  $      682.80 30.00%  $             477.96 N/A N/A
F66WFFSS Wireway , Flexible Ftg6.00x6.00Rubber EA  $   1,119.00 30.00%  $             783.30 N/A N/A
F66WG Wireway, Gasket/ Screwsfits 6.00x6.00Rubber EA  $        12.72 30.00%  $                 8.90 N/A N/A
F66WGSS Wireway, Gasket/ Screwsfits 6.00x6.00Rubber EA  $        37.36 30.00%  $               26.15 N/A N/A
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F66WN1 Wireway, Nipple6.00x6.00x1.00SteelGray EA  $      146.30 30.00%  $             102.41 N/A N/A
F66WN2 Wireway, Nipple6.00x6.00x2.00SteelGray EA  $      158.80 30.00%  $             111.16 N/A N/A
F66WN3 Wireway, Nipple6.00x6.00x3.00SteelGray EA  $      172.00 30.00%  $             120.40 N/A N/A
F66WN6 Wireway, Nipple6.00x6.00x6.00SteelGray EA  $      184.20 30.00%  $             128.94 N/A N/A
F66WN6SS Wireway, Nipple6.00x6.00SS Type 304 EA  $      485.40 30.00%  $             339.78 N/A N/A
F66WP Wireway , Closure Plate6.00x6.00SteelGray EA  $        41.47 30.00%  $               29.03 N/A N/A
F66WPFG Wireway, Closure Plate6.00x6.00SteelEpoxy EA  $        99.79 30.00%  $               69.85 N/A N/A
F66WPSS Wireway , Closure Plate6.00x6.00SS Type 304 EA  $      117.90 30.00%  $               82.53 N/A N/A
F66WR44 Wireway, Reducer/Center Hole6x6 to 4x4SteelGray EA  $        85.62 30.00%  $               59.93 N/A N/A
F66WR44SS Wireway, Reducer/Center Hole6x6 to 4x4SS Type 304 EA  $      242.90 30.00%  $             170.03 N/A N/A
F66WRE44 Wireway, Reducer/Edge Hole6x6 to 4x4SteelGray EA  $        85.62 30.00%  $               59.93 N/A N/A
F66WRE44SS Wireway, Reducer/Edge Hole6x6 to 4x4SS Type 304 EA  $      242.90 30.00%  $             170.03 N/A N/A
F66WSA WW, Swivel Nipple/ Box E6.00x6.00SteelGray EA  $      246.30 30.00%  $             172.41 N/A N/A
F66WSC WW, Swivel Nipple/Reg6.00x6.00SteelGray EA  $      246.30 30.00%  $             172.41 N/A N/A
F66WT Wireway, Tee Ftg6.00x6.00SteelGray EA  $      297.40 30.00%  $             208.18 N/A N/A
F66WTFG Wireway, Tee Ftg6.00x6.00Fiberglass EA  $      741.20 30.00%  $             518.84 N/A N/A
F66WTSS Wireway, Tee Ftg6.00x6.00SS Type 304 EA  $      864.10 30.00%  $             604.87 N/A N/A
F66WX Wireway, Cut-off Ftg6.00x6.00SteelGray EA  $      168.20 30.00%  $             117.74 N/A N/A
F66WXFG Wireway, Cut-Off Ftg6.00x6.00Fiberglass EA  $      502.40 30.00%  $             351.68 N/A N/A
F66X WW, Type 1, Crossfits 6.00x6.00SteelGray EA  $      107.00 30.00%  $               74.90 N/A N/A
F66XGV WW, Type 1, Crossfits 6.00x6.00Steel EA  $      103.30 30.00%  $               72.31 N/A N/A
F88116RTGV Econo Trough, Type 3R8.00x8.00x116.00Steel EA  $      720.60 30.00%  $             504.42 N/A N/A
F8812RTGV Econo Trough, Type 3R8.00x8.00x12.00Steel EA  $      114.80 30.00%  $               80.36 N/A N/A
F8824RTGV Econo Trough, Type 3R8.00x8.00x24.00Steel EA  $      180.20 30.00%  $             126.14 N/A N/A
F8836RTGV Econo Trough, Type 3R8.00x8.00x36.00Steel EA  $      241.20 30.00%  $             168.84 N/A N/A
F8845EGV WW, Type 1, Elbow / 45 deg 8.00x8.00Steel EA  $      136.90 30.00%  $               95.83 N/A N/A
F8848RTGV Econo Trough, Type 3R8.00x8.00x48.00Steel EA  $      288.80 30.00%  $             202.16 N/A N/A
F8860RTGV Econo Trough, Type 3R8.00x8.00x60.00Steel EA  $      362.00 30.00%  $             253.40 N/A N/A
F8872RTGV Econo Trough, Type 3R8.00x8.00x72.00Steel EA  $      495.40 30.00%  $             346.78 N/A N/A
F8890EGV WW, Type 1, Elbow / 90 deg 8.00x8.00Steel EA  $      136.50 30.00%  $               95.55 N/A N/A
F8890EIN WW, Type 1, 90º Elbow, Insidefits 8.00x8.00SteelGray EA  $      141.50 30.00%  $               99.05 N/A N/A
F8890EINGV WW, Type 1, 90º Elbow, Insidefits 8.00x8.00Steel EA  $      136.50 30.00%  $               95.55 N/A N/A

F8890EOUT WW, Type 1, 90º Elbow, Outsidefits 
8.00x8.00SteelGray EA  $      141.50 30.00%  $               99.05 N/A N/A

F8890EOUTGV WW, Type 1, 90º Elbow, Outsidefits 8.00x8.00Steel EA  $      136.50 30.00%  $               95.55 N/A N/A
F8890SEGV WW, Type1, Sweep Elbow/90 deg 8.00x8.00Steel EA  $      243.00 30.00%  $             170.10 N/A N/A
F8890TXGV WW, Type 1, Elbow/Cross/Tee8.00x8.00Steel EA  $      164.30 30.00%  $             115.01 N/A N/A
F8896RTGV Econo Trough, Type 3R8.00x8.00x96.00Steel EA  $      613.30 30.00%  $             429.31 N/A N/A
F88BK60 WW, Barrier, Bolt-onfits 8.00x8.00SteelGray EA  $      110.90 30.00%  $               77.63 N/A N/A

F88G12 WW, Type 1, Straight 
Section8.00x8.00x12.00SteelGray EA  $        88.71 30.00%  $               62.10 N/A N/A

4557 of 9702



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hoffman                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

F88G120 WW, Type 1, Straight 
Section8.00x8.00x120.00SteelGray EA  $      585.60 30.00%  $             409.92 N/A N/A

F88G18 WW, Type 1, Straight 
Section8.00x8.00x18.00SteelGray EA  $      120.60 30.00%  $               84.42 N/A N/A

F88G24 WW, Type 1, Straight 
Section8.00x8.00x24.00SteelGray EA  $      134.70 30.00%  $               94.29 N/A N/A

F88G36 WW, Type 1, Straight 
Section8.00x8.00x36.00SteelGray EA  $      206.40 30.00%  $             144.48 N/A N/A

F88G45E WW, Type 1, Elbow / 45 deg 8.00x8.00SteelGray EA  $      141.70 30.00%  $               99.19 N/A N/A

F88G48 WW, Type 1, Straight 
Section8.00x8.00x48.00SteelGray EA  $      249.60 30.00%  $             174.72 N/A N/A

F88G60 WW, Type 1, Straight 
Section8.00x8.00x60.00SteelGray EA  $      280.90 30.00%  $             196.63 N/A N/A

F88G66R WW, Type 1, Reducer8x8 to 6x6SteelGray EA  $      100.50 30.00%  $               70.35 N/A N/A

F88G72 WW, Type 1, Straight 
Section8.00x8.00x72.00SteelGray EA  $      327.90 30.00%  $             229.53 N/A N/A

F88G90E WW, Type 1, Elbow / 90 deg 8.00x8.00SteelGray EA  $      141.50 30.00%  $               99.05 N/A N/A
F88G90SE WW, Type1, Sweep Elbow/90 deg 8.00x8.00SteelGray EA  $      251.50 30.00%  $             176.05 N/A N/A
F88G90TX WW, Type 1, Elbow/Cross/Tee8.00x8.00SteelGray EA  $      170.00 30.00%  $             119.00 N/A N/A

F88G96 WW, Type 1, Straight 
Section8.00x8.00x96.00SteelGray EA  $      502.10 30.00%  $             351.47 N/A N/A

F88GA WW, Type 1, Telescope Ftg8.00x8.00SteelGray EA  $      276.80 30.00%  $             193.76 N/A N/A
F88GAGV WW, Type 1, Telescope Ftg8.00x8.00Steel EA  $      267.10 30.00%  $             186.97 N/A N/A
F88GASK WW, Type 1, Adapter to Comp8.00x8.00SteelGray EA  $        60.45 30.00%  $               42.32 N/A N/A
F88GCP WW, Type 1, Closure Plate/KO8.00x8.00SteelGray EA  $        19.29 30.00%  $               13.50 N/A N/A
F88GCPGV WW, Type 1, Closure Plate/KO8.00x8.00Steel EA  $        18.64 30.00%  $               13.05 N/A N/A
F88GCPNK WW, Type 1, Closure Plate8.00x8.00SteelGray EA  $        19.29 30.00%  $               13.50 N/A N/A
F88GCPNKGV WW, Type 1, Closure Plate8.00x8.00Steel EA  $        18.64 30.00%  $               13.05 N/A N/A
F88GDB WW, Type 1, Drop/Brkt Hangerfits 8.00x8.00SteelGray EA  $        53.72 30.00%  $               37.60 N/A N/A
F88GOA WW, Type 1, Open Adapter8.00x8.00SteelGray EA  $        93.93 30.00%  $               65.75 N/A N/A
F88GPA WW, Type 1, Panel Adapter8.00x8.00SteelGray EA  $        58.95 30.00%  $               41.27 N/A N/A
F88GPAGV WW, Type 1, Panel Adapter8.00x8.00Steel EA  $        58.34 30.00%  $               40.84 N/A N/A
F88GSH WW, Type 1, Support Hangerfits 8.00x8.00SteelGray EA  $        40.31 30.00%  $               28.22 N/A N/A
F88GSHGV WW, Type 1, Support Hanger8.00x8.00Steel EA  $        38.93 30.00%  $               27.25 N/A N/A
F88GT WW, Type 1, Flush Tee/ 90 deg8.00x8.00SteelGray EA  $      303.40 30.00%  $             212.38 N/A N/A
F88GTGV WW, Type 1, Flush Tee/ 90 deg8.00x8.00Steel EA  $      293.10 30.00%  $             205.17 N/A N/A
F88GUC WW, Type 1, U- Connectorfits 8.00x8.00SteelGray EA  $        19.61 30.00%  $               13.73 N/A N/A
F88GUCGV WW, Type 1, U- Connectorfits 8.00x8.00Steel EA  $        18.87 30.00%  $               13.21 N/A N/A
F88HB Wireway, Bracket Hangerfits 8.00x8.00SteelGray EA  $        95.75 30.00%  $               67.03 N/A N/A
F88HD Wireway, Drop Hangerfits 8.00x8.00SteelGray EA  $      105.50 30.00%  $               73.85 N/A N/A
F88L06 Wireway,Straight Section8.00x8.00x6.00SteelGray EA  $      260.70 30.00%  $             182.49 N/A N/A
F88L12 Wireway,Straight Section8.00x8.00x12.00SteelGray EA  $      306.50 30.00%  $             214.55 N/A N/A
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F88L120 Wireway,Straight Section8.00x8.00x120.00SteelGray EA  $   1,133.00 30.00%  $             793.10 N/A N/A
F88L24 Wireway,Straight Section8.00x8.00x24.00SteelGray EA  $      398.00 30.00%  $             278.60 N/A N/A
F88L36 Wireway,Straight Section8.00x8.00x36.00SteelGray EA  $      489.80 30.00%  $             342.86 N/A N/A
F88L48 Wireway,Straight Section8.00x8.00x48.00SteelGray EA  $      581.00 30.00%  $             406.70 N/A N/A
F88L60 Wireway,Straight Section8.00x8.00x60.00SteelGray EA  $      672.90 30.00%  $             471.03 N/A N/A
F88LA Wireway,Telescope Ftg8.00x8.00SteelGray EA  $      386.90 30.00%  $             270.83 N/A N/A
F88LB Wireway, Box Connector8.00x8.00SteelGray EA  $        88.38 30.00%  $               61.87 N/A N/A
F88LC Wireway, Cross Ftg8.00x8.00SteelGray EA  $      686.80 30.00%  $             480.76 N/A N/A
F88LE45A Wireway, 45 Elbow/top open8.00x8.00SteelGray EA  $      440.50 30.00%  $             308.35 N/A N/A
F88LE45B Wireway, 45 Elbow/inside open8.00x8.00SteelGray EA  $      440.50 30.00%  $             308.35 N/A N/A
F88LE45C Wireway, 45 Elbow/outside open8.00x8.00SteelGray EA  $      440.50 30.00%  $             308.35 N/A N/A
F88LE9A Wireway, 90 Elbow/top open8.00x8.00SteelGray EA  $      440.50 30.00%  $             308.35 N/A N/A
F88LE9AC Wireway, 90 Elbow/out+top open8.00x8.00SteelGray EA  $      440.50 30.00%  $             308.35 N/A N/A
F88LE9B Wireway, 90 Elbow/inside open8.00x8.00SteelGray EA  $      440.50 30.00%  $             308.35 N/A N/A
F88LE9C Wireway, 90 Elbow/outside open8.00x8.00SteelGray EA  $      440.50 30.00%  $             308.35 N/A N/A
F88LE9KOKT WW, 90 Elbow/Transpo Ftg, ccw8.00x8.00SteelGray EA  $      398.70 30.00%  $             279.09 N/A N/A
F88LE9KT WW,90 Elbow/Transpo Ftg, cw8.00x8.00SteelGray EA  $      398.70 30.00%  $             279.09 N/A N/A
F88LJ Wireway , J Box 8.00x8.00SteelGray EA  $      552.70 30.00%  $             386.89 N/A N/A
F88LP Wireway, Closure Plate8.00x8.00SteelGray EA  $        80.30 30.00%  $               56.21 N/A N/A
F88LRE66 Wireway, Reducer8x8 to6x6SteelGray EA  $      258.20 30.00%  $             180.74 N/A N/A
F88LSAG Wireway, Seal Plate, 90 deg8.00x8.00Steel EA  $        44.32 30.00%  $               31.02 N/A N/A
F88LSGQR Wireway, Seal Plate, QR8.00x8.00Steel EA  $        38.04 30.00%  $               26.63 N/A N/A
F88LTA Wireway, Tee/ top open8.00x8.00SteelGray EA  $      474.60 30.00%  $             332.22 N/A N/A
F88LTC Wireway, Tee/ out+top open8.00x8.00SteelGray EA  $      545.70 30.00%  $             381.99 N/A N/A
F88LX WW, Cut-off Ftg, non- Lay-In8.00x8.00SteelGray EA  $      237.70 30.00%  $             166.39 N/A N/A
F88LXL Wireway, Cut-off Ftg8.00x8.00SteelGray EA  $      345.90 30.00%  $             242.13 N/A N/A
F88T WW, Type 1, Tee/ 90º Degfits 8.00x8.00SteelGray EA  $      303.40 30.00%  $             212.38 N/A N/A
F88T1120GV WW, Type 1, Straight Section8.00x8.00x120.00Steel EA  $      527.30 30.00%  $             369.11 N/A N/A

F88T1120GVP WW, Type 1, Straight 
Section8.00x8.00x120.00SteelGray EA  $      590.60 30.00%  $             413.42 N/A N/A

F88T1120GVWK WW, Type 1, Str.Section/KO8.00x8.00x120.00Steel EA  $      527.30 30.00%  $             369.11 N/A N/A
F88T112GV WW, Type 1, Straight Section8.00x8.00x12.00Steel EA  $        79.80 30.00%  $               55.86 N/A N/A

F88T112GVP WW, Type 1, Straight 
Section8.00x8.00x12.00SteelGray EA  $        89.37 30.00%  $               62.56 N/A N/A

F88T112GVPWK WW, Type 1, Straight 
Section/KO8.00x8.00x12.00SteelGray EA  $        89.37 30.00%  $               62.56 N/A N/A

F88T112GVWK WW, Type 1, Str.Section/KO8.00x8.00x12.00Steel EA  $        79.80 30.00%  $               55.86 N/A N/A
F88T118GV WW, Type 1, Straight Section8.00x8.00x18.00Steel EA  $      109.30 30.00%  $               76.51 N/A N/A
F88T118GVP WW, Type 1, Str.Section8.00x8.00x18.00SteelGray EA  $      108.70 30.00%  $               76.09 N/A N/A
F88T124GV WW, Type 1, Straight Section8.00x8.00x24.00Steel EA  $      121.10 30.00%  $               84.77 N/A N/A

F88T124GVP WW, Type 1, Straight 
Section8.00x8.00x24.00SteelGray EA  $      135.60 30.00%  $               94.92 N/A N/A
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F88T124GVPWK WW, Type 1, Straight 
Section/KO8.00x8.00x24.00SteelGray EA  $      135.60 30.00%  $               94.92 N/A N/A

F88T124GVWK WW, Type 1, Str.Section/KO8.00x8.00x24.00Steel EA  $      121.10 30.00%  $               84.77 N/A N/A
F88T12HC Wire Trough, Hinged Cover8.00x8.00x12.00SteelGray EA  $      263.50 30.00%  $             184.45 N/A N/A
F88T136GV WW, Type 1, Straight Section8.00x8.00x36.00Steel EA  $      186.10 30.00%  $             130.27 N/A N/A

F88T136GVP WW, Type 1, Straight 
Section8.00x8.00x36.00SteelGray EA  $      208.40 30.00%  $             145.88 N/A N/A

F88T136GVPWK WW, Type 1, Straight 
Section/KO8.00x8.00x36.00SteelGray EA  $      208.40 30.00%  $             145.88 N/A N/A

F88T136GVWK WW, Type 1, Str.Section/KO8.00x8.00x36.00Steel EA  $      186.10 30.00%  $             130.27 N/A N/A
F88T148GV WW, Type 1, Straight Section8.00x8.00x48.00Steel EA  $      224.50 30.00%  $             157.15 N/A N/A

F88T148GVP WW, Type 1, Straight 
Section8.00x8.00x48.00SteelGray EA  $      251.40 30.00%  $             175.98 N/A N/A

F88T148GVPWK WW, Type 1, Straight 
Section/KO8.00x8.00x48.00SteelGray EA  $      251.40 30.00%  $             175.98 N/A N/A

F88T148GVWK WW, Type 1, Str.Section/KO8.00x8.00x48.00Steel EA  $      224.50 30.00%  $             157.15 N/A N/A
F88T160GV WW, Type 1, Straight Section8.00x8.00x60.00Steel EA  $      252.80 30.00%  $             176.96 N/A N/A

F88T160GVP WW, Type 1, Straight 
Section8.00x8.00x60.00SteelGray EA  $      283.10 30.00%  $             198.17 N/A N/A

F88T160GVPWK WW, Type 1, Straight 
Section/KO8.00x8.00x60.00SteelGray EA  $      283.10 30.00%  $             198.17 N/A N/A

F88T160GVWK WW, Type 1, Str.Section/KO8.00x8.00x60.00Steel EA  $      252.80 30.00%  $             176.96 N/A N/A
F88T172GV WW, Type 1, Straight Section8.00x8.00x72.00Steel EA  $      295.60 30.00%  $             206.92 N/A N/A

F88T172GVP WW, Type 1, Straight 
Section8.00x8.00x72.00SteelGray EA  $      331.10 30.00%  $             231.77 N/A N/A

F88T172GVWK WW, Type 1, Str.Section/KO8.00x8.00x72.00Steel EA  $      295.60 30.00%  $             206.92 N/A N/A
F88T196GV WW, Type 1, Straight Section8.00x8.00x96.00Steel EA  $      454.30 30.00%  $             318.01 N/A N/A
F88T24HC Wire Trough, Hinged Cover8.00x8.00x24.00SteelGray EA  $      350.20 30.00%  $             245.14 N/A N/A
F88T36HC Wire Trough, Hinged Cover8.00x8.00x36.00SteelGray EA  $      445.10 30.00%  $             311.57 N/A N/A
F88T3R12 WW, 3R, Str. Section, Male8.00x8.00x12.00SteelGray EA  $      248.50 30.00%  $             173.95 N/A N/A
F88T3R120 WW, 3R, Str. Section, Male8.00x8.00x120.00SteelGray EA  $      917.10 30.00%  $             641.97 N/A N/A
F88T3R30SE WW. 3R, 30 Sweepfits 8.00x8.00SteelGray EA  $      690.90 30.00%  $             483.63 N/A N/A
F88T3R60 WW, 3R, Str. Section, Male8.00x8.00x60.00SteelGray EA  $      545.90 30.00%  $             382.13 N/A N/A
F88T3R66R WW, 3R, Reducer8x8 to 6x6SteelGray EA  $      209.70 30.00%  $             146.79 N/A N/A
F88T3R90E WW. 3R, 90 Elbowfits 8.00x8.00SteelGray EA  $      357.40 30.00%  $             250.18 N/A N/A
F88T3RCP WW. 3R, Closure Platefits 8.00x8.00SteelGray EA  $        65.11 30.00%  $               45.58 N/A N/A
F88T3RDH WW, 3R, Drop/Brkt Hangerfits 8.00x8.00SteelGray EA  $        81.44 30.00%  $               57.01 N/A N/A
F88T3RPA WW. 3R, Panel Adapterfits 8.00x8.00SteelGray EA  $      162.90 30.00%  $             114.03 N/A N/A
F88T3RT WW. 3R, 90 Flush Teefits 8.00x8.00SteelGray EA  $      402.60 30.00%  $             281.82 N/A N/A
F88T3RTX WW. 3R, 90 Elbow/Cross/Teefits 8.00x8.00SteelGray EA  $      557.10 30.00%  $             389.97 N/A N/A
F88T3RUC WW, 3R, U-Connectorfits 8.00x8.00SteelGray EA  $        53.80 30.00%  $               37.66 N/A N/A
F88T3RWH WW. 3R, Wall Hangerfits 8.00x8.00SteelGray EA  $      148.30 30.00%  $             103.81 N/A N/A
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F88T48HC Wire Trough, Hinged Cover8.00x8.00x48.00SteelGray EA  $      555.40 30.00%  $             388.78 N/A N/A
F88T60HC Wire Trough, Hinged Cover8.00x8.00x60.00SteelGray EA  $      653.10 30.00%  $             457.17 N/A N/A
F88TGV WW, Type 1, Tee/ 90º Degfits 8.00x8.00Steel EA  $      293.10 30.00%  $             205.17 N/A N/A
F88W12 Wireway,Straight Section8.00x8.00x12.00SteelGray EA  $      307.70 30.00%  $             215.39 N/A N/A
F88W120 Wireway,Straight Section8.00x8.00x120.00SteelGray EA  $   1,106.00 30.00%  $             774.20 N/A N/A
F88W24 Wireway,Straight Section8.00x8.00x24.00SteelGray EA  $      388.60 30.00%  $             272.02 N/A N/A
F88W36 Wireway,Straight Section8.00x8.00x36.00SteelGray EA  $      478.10 30.00%  $             334.67 N/A N/A
F88W48 Wireway,Straight Section8.00x8.00x48.00SteelGray EA  $      567.30 30.00%  $             397.11 N/A N/A
F88W60 Wireway,Straight Section8.00x8.00x60.00SteelGray EA  $      657.10 30.00%  $             459.97 N/A N/A
F88WA Wireway,Telescope Ftg8.00x8.00SteelGray EA  $      352.50 30.00%  $             246.75 N/A N/A
F88WB Wireway, Box Connector8.00x8.00SteelGray EA  $        60.68 30.00%  $               42.48 N/A N/A
F88WC Wireway, Cross Ftg8.00x8.00SteelGray EA  $      534.50 30.00%  $             374.15 N/A N/A
F88WE225 Wireway, Elbow 22.5 deg8.00x8.00SteelGray EA  $      335.20 30.00%  $             234.64 N/A N/A
F88WE45 Wireway, Elbow 45 deg8.00x8.00SteelGray EA  $      335.20 30.00%  $             234.64 N/A N/A
F88WE90 Wireway, Elbow 90 deg8.00x8.00SteelGray EA  $      326.10 30.00%  $             228.27 N/A N/A
F88WFF Wireway , Flexible Ftg8.00x8.00Rubber EA  $      545.00 30.00%  $             381.50 N/A N/A
F88WG Wireway, Gasket/ Screwsfits 8.00x8.00Rubber EA  $        16.95 30.00%  $               11.87 N/A N/A
F88WN1 Wireway, Nipple8.00x8.00x1.00SteelGray EA  $      208.30 30.00%  $             145.81 N/A N/A
F88WN2 Wireway, Nipple8.00x8.00x2.00SteelGray EA  $      228.20 30.00%  $             159.74 N/A N/A
F88WN3 Wireway, Nipple8.00x8.00x3.00SteelGray EA  $      246.30 30.00%  $             172.41 N/A N/A
F88WN6 Wireway, Nipple8.00x8.00x6.00SteelGray EA  $      264.80 30.00%  $             185.36 N/A N/A
F88WP Wireway , Closure Plate8.00x8.00SteelGray EA  $        55.07 30.00%  $               38.55 N/A N/A
F88WR44 Wireway, Reducer/Center Hole8x8 to 4x4SteelGray EA  $      114.10 30.00%  $               79.87 N/A N/A
F88WR66 Wireway, Reducer/Center Hole8x8 to 6x6SteelGray EA  $      114.10 30.00%  $               79.87 N/A N/A
F88WRE44 Wireway, Reducer/Edge Hole8x8 to 4x4SteelGray EA  $      114.10 30.00%  $               79.87 N/A N/A
F88WRE66 Wireway, Reducer/Edge Hole8x8 to 6x6SteelGray EA  $      114.10 30.00%  $               79.87 N/A N/A
F88WSA WW, Swivel Nipple/ Box E8.00x8.00SteelGray EA  $      359.30 30.00%  $             251.51 N/A N/A
F88WSC WW, Swivel Nipple/Reg8.00x8.00SteelGray EA  $      359.30 30.00%  $             251.51 N/A N/A
F88WT Wireway, Tee Ftg8.00x8.00SteelGray EA  $      430.20 30.00%  $             301.14 N/A N/A
F88WX Wireway, Cut-off Ftg8.00x8.00SteelGray EA  $      247.60 30.00%  $             173.32 N/A N/A
F88X WW, Type 1, Crossfits 8.00x8.00SteelGray EA  $      170.00 30.00%  $             119.00 N/A N/A
F88XGV WW, Type 1, Crossfits 8.00x8.00Steel EA  $      164.30 30.00%  $             115.01 N/A N/A
FF1016003 Filter Fan Package, 13 in230v 50/60HzABSLt Gray EA  $      445.40 30.00%  $             311.78 N/A N/A
FLOORPOST Vert. Arm Floorpost, Lgt Grey11.90x11.9x74SteelGray EA  $   1,555.00 30.00%  $          1,088.50 N/A N/A

FLOORPOSTSS Vert. Arm Floorpost, Stainless11.90x11.9x74SS Type 
304 EA  $   3,528.00 30.00%  $          2,469.60 N/A N/A

FS180654DHP0 Global FS Enc, 1Dr Dual Acc, Heavy 
Duty1879x618x515mmSS Type 304 EA  $ 14,530.00 36.0%  $          9,299.20 N/A N/A

FS180654DSP0 Global FS Enc, 1Dr Dual Acc, Std 
Duty1878x616x512mmSS Type 304 EA  $ 14,130.00 36.0%  $          9,043.20 N/A N/A

FS180654SHP0 Global FS Enc, 1Dr Sgl Acc, Heavy 
Duty1879x618x485mmSS Type 304 EA  $ 13,020.00 36.0%  $          8,332.80 N/A N/A
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FS180654SSP0 Global FS Enc, 1Dr Sgl Acc, Std 
Duty1879x616x483mmSS Type 304 EA  $ 12,100.00 36.0%  $          7,744.00 N/A N/A

FS180656DHP0 Global FS Enc, 1Dr Dual Acc, Heavy 
Duty1879x618x515mmSS Type 316 EA  $ 15,710.00 36.0%  $        10,054.40 N/A N/A

FS180656DSP0 Global FS Enc, 1Dr Dual Acc, Std 
Duty1878x616x512mmSS Type 316 EA  $ 14,790.00 36.0%  $          9,465.60 N/A N/A

FS180656SHP0 Global FS Enc, 1Dr Sgl Acc, Heavy 
Duty1879x618x485mmSS Type 316 EA  $ 14,730.00 36.0%  $          9,427.20 N/A N/A

FS180656SSP0 Global FS Enc, 1Dr Sgl Acc, Std 
Duty1878x616x483mmSS Type 316 EA  $ 13,150.00 36.0%  $          8,416.00 N/A N/A

FS181054DHP0 Global FS Enc, 1Dr Dual Acc, Heavy 
Duty1879x1018x515mmSS Type 304 EA  $ 17,480.00 36.0%  $        11,187.20 N/A N/A

FS181054DSP0 Global FS Enc, 1Dr Dual Acc, Std 
Duty1878x1016x512mmSS Type 304 EA  $ 17,080.00 36.0%  $        10,931.20 N/A N/A

FS181054SHP0 Global FS Enc, 1Dr Sgl Acc, Heavy 
Duty1879x1018x485mmSS Type 304 EA  $ 14,120.00 36.0%  $          9,036.80 N/A N/A

FS181054SSP0 Global FS Enc, 1Dr Sgl Acc, Std 
Duty1878x1016x484mmSS Type 304 EA  $ 13,190.00 36.0%  $          8,441.60 N/A N/A

FS181056DHP0 Global FS Enc, 1Dr Dual Acc, Heavy 
Duty1879x1018x515mmSS Type 316 EA  $ 18,530.00 36.0%  $        11,859.20 N/A N/A

FS181056DSP0 Global FS Enc, 1Dr Dual Acc, Std 
Duty1878x1016x512mmSS Type 316 EA  $ 17,470.00 36.0%  $        11,180.80 N/A N/A

FS181056SHP0 Global FS Enc, 1Dr Sgl Acc, Heavy 
Duty1879x1018x485mmSS Type 316 EA  $ 16,090.00 36.0%  $        10,297.60 N/A N/A

FS181056SSP0 Global FS Enc, 1Dr Sgl Acc, Std 
Duty1878x1016x484mmSS Type 316 EA  $ 14,370.00 36.0%  $          9,196.80 N/A N/A

FS200884DHP0 Global FS Enc, 1Dr Dual Acc, Heavy 
Duty2079x818x815mmSS Type 304 EA  $ 18,010.00 36.0%  $        11,526.40 N/A N/A

FS200884DSP0 Global FS Enc, 1Dr Dual Acc, Std 
Duty2078x816x812mmSS Type 304 EA  $ 17,610.00 36.0%  $        11,270.40 N/A N/A

FS200884SHP0 Global FS Enc, 1Dr Sgl Acc, Heavy 
Duty2079x818x785mmSS Type 304 EA  $ 15,560.00 36.0%  $          9,958.40 N/A N/A

FS200884SSP0 Global FS Enc, 1Dr Sgl Acc, Std 
Duty2078x816x783mmSS Type 304 EA  $ 15,160.00 36.0%  $          9,702.40 N/A N/A

FS200886DHP0 Global FS Enc, 1Dr Dual Acc, Heavy 
Duty2079x818x811mmSS Type 316 EA  $ 19,980.00 36.0%  $        12,787.20 N/A N/A

FS200886DSP0 Global FS Enc, 1Dr Dual Acc, Heavy 
Duty2078x816x812mmSS Type 316 EA  $ 18,000.00 36.0%  $        11,520.00 N/A N/A

FS200886SHP0 Global FS Enc, 1Dr Sgl Acc, Heavy 
Duty2079x818x785mmSS Type 316 EA  $ 17,530.00 36.0%  $        11,219.20 N/A N/A

FS200886SSP0 Global FS Enc, 1Dr Sgl Acc, Std 
Duty2078x816x783mmSS Type 316 EA  $ 15,550.00 36.0%  $          9,952.00 N/A N/A

4562 of 9702



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hoffman                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FS201284DHP0 Global FS Enc, 2Dr Dual Acc, Heavy 
Duty2078x1218x815mmSS Type 304 EA  $ 27,160.00 36.0%  $        17,382.40 N/A N/A

FS201284DSP0 Global FS Enc, 2Dr Dual Acc, Std 
Duty2078x1216x812mmSS Type 304 EA  $ 26,760.00 36.0%  $        17,126.40 N/A N/A

FS201284SHP0 Global FS Enc, 2Dr Sgl Acc, Heavy 
Duty2079x1218x785mmSS Type 304 EA  $ 22,320.00 36.0%  $        14,284.80 N/A N/A

FS201284SSP0 Global FS Enc, 2Dr Sgl Acc, Std 
Duty2078x1216x784mmSS Type 304 EA  $ 21,920.00 36.0%  $        14,028.80 N/A N/A

FS201286DHP0 Global FS Enc, 2Dr Dual Acc, Heavy 
Duty2079x1218x813mmSS Type 316 EA  $ 27,550.00 36.0%  $        17,632.00 N/A N/A

FS201286DSP0 Global FS Enc, 2Dr Dual Acc, Std 
Duty2078x1216x813mmSS Type 316 EA  $ 27,150.00 36.0%  $        17,376.00 N/A N/A

FS201286SHP0 Global FS Enc, 2Dr Sgl Acc, Heavy 
Duty2079x1218x785mmSS Type 316 EA  $ 24,290.00 36.0%  $        15,545.60 N/A N/A

FS201286SSP0 Global FS Enc, 2Dr Sgl Acc, Std 
Duty2078x1216x784mmSS Type 316 EA  $ 22,310.00 36.0%  $        14,278.40 N/A N/A

G050000 Fan Sealing Gasketfits SF-05Rubber EA  $          7.72 30.00%  $                 5.40 N/A N/A
G090000 Fan Sealing Gasketfits SF-09Rubber EA  $        11.64 30.00%  $                 8.15 N/A N/A
G100000 Fan Sealing Gasketfits SF-10Rubber EA  $        11.64 30.00%  $                 8.15 N/A N/A

G1000600250G Wall-Mt Enc w Gl Plate, IP66, 
UL4/121000x600X250mmSteel EA  $      991.10 30.00%  $             693.77 N/A N/A

G1000800300G Wall-Mt Enc w Gl Plate, IP66, 
UL4/121000x800X300mmSteel EA  $   1,031.00 30.00%  $             721.70 N/A N/A

G1000800400G Wall-Mt Enc w Gl Plate, IP66, 
UL4/121000x800X400mmSteel EA  $   1,057.00 30.00%  $             739.90 N/A N/A

G1000P1000 Full Panel for 1000mm x 1000mmZinc EA  $      613.00 30.00%  $             429.10 N/A N/A
G1000P600 Full Panel for 1000mm x 600mmSteel EA  $      187.80 30.00%  $             131.46 N/A N/A
G1000P600H Half Back Panel, 1000 x 600 Steel EA  $      150.30 30.00%  $             105.21 N/A N/A
G1000P800 Full Panel for 1000mm x 800mmSteel EA  $      248.00 30.00%  $             173.60 N/A N/A
G1000P800H Half Back Panel, 1000 x 800 Steel EA  $      198.50 30.00%  $             138.95 N/A N/A
G1000SMP250 Full Side panel, 1000 x 250Steel EA  $        89.62 30.00%  $               62.73 N/A N/A
G1000SMP250H Half Side panel, 1000 x 250Steel EA  $        71.70 30.00%  $               50.19 N/A N/A
G1000SMP300 Full Side panel, 1000 x 300Steel EA  $      114.50 30.00%  $               80.15 N/A N/A
G1000SMP300H Half Side panel, 1000 x 300Steel EA  $        91.53 30.00%  $               64.07 N/A N/A
G1000SMP400 Full Side panel, 1000 x 400Steel EA  $      148.20 30.00%  $             103.74 N/A N/A
G1000SMP400H Half Side panel, 1000 x 400Steel EA  $      118.70 30.00%  $               83.09 N/A N/A

G1200800300G Wall-Mt Enc w Gl Plate, IP66, 
UL4/121200x800X300mmSteel EA  $   1,350.00 30.00%  $             945.00 N/A N/A

G1200800400G Wall-Mt Enc w Gl Plate, IP66, 
UL4/121200x800X400mmSteel EA  $   1,377.00 30.00%  $             963.90 N/A N/A

G1200900325G Wall-Mt Enc w Gl Plate, IP66, 
UL4/121200x900X325mmSteel EA  $   1,393.00 30.00%  $             975.10 N/A N/A
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G1200P1000 Full Panel for 1200mm x 1000mmZinc EA  $      895.00 30.00%  $             626.50 N/A N/A
G1200P800 Full Panel for 1200mm x 800mmSteel EA  $      290.70 30.00%  $             203.49 N/A N/A
G1200P800H Half Back Panel, 1200 x 800 Steel EA  $      232.80 30.00%  $             162.96 N/A N/A
G1200P900 Full Panel for 1200mm x 900mmSteel EA  $      341.40 30.00%  $             238.98 N/A N/A
G1200P900H Half Back Panel, 1200 x 900 Steel EA  $      273.40 30.00%  $             191.38 N/A N/A
G1200SMP300 Full Side panel, 1200 x 300Steel EA  $      133.00 30.00%  $               93.10 N/A N/A
G1200SMP300H Half Side panel, 1200 x 300Steel EA  $      106.20 30.00%  $               74.34 N/A N/A
G1200SMP325 Full Side panel, 1200 x 325Steel EA  $      143.70 30.00%  $             100.59 N/A N/A
G1200SMP325H Half Side panel, 1200 x 325Steel EA  $      128.30 30.00%  $               89.81 N/A N/A
G1200SMP400 Full Side panel, 1200 x 400Steel EA  $      160.60 30.00%  $             112.42 N/A N/A
G1200SMP400H Half Side panel, 1200 x 400Steel EA  $      114.70 30.00%  $               80.29 N/A N/A
G130000 Fan Sealing Gasketfits SF-13Rubber EA  $        16.37 30.00%  $               11.46 N/A N/A
G1400P1000 Full Panel for 1400mm x 1000mmZinc EA  $   1,004.00 30.00%  $             702.80 N/A N/A

G1500900325G Wall-Mt Enc w Gl Plate, IP66, 
UL4/121500x900X325mmSteel EA  $   1,672.00 30.00%  $          1,170.40 N/A N/A

G1500900425G Wall-Mt Enc w Gl Plate, IP66, 
UL4/121500x900X425mmSteel EA  $   1,699.00 30.00%  $          1,189.30 N/A N/A

G1500P900 Full Panel for 1500mm x 900mmSteel EA  $      458.10 30.00%  $             320.67 N/A N/A
G1500P900H Half Back Panel, 1500 x 900 Steel EA  $      366.80 30.00%  $             256.76 N/A N/A
G1500SMP325 Full Side panel, 1500 x 325Steel EA  $      165.50 30.00%  $             115.85 N/A N/A
G1500SMP325H Half Side panel, 1500 x 325Steel EA  $      132.30 30.00%  $               92.61 N/A N/A
G1500SMP425 Full Side panel, 1500 x 425Steel EA  $      208.90 30.00%  $             146.23 N/A N/A
G1500SMP425H Half Side panel, 1500 x 425Steel EA  $      167.30 30.00%  $             117.11 N/A N/A

G280416G050 G28 4000 BTU 115V 50/60HZ 
1ph28.55x16.97x10.10SteelLt Gray EA  $   4,536.00 30.00%  $          3,175.20 N/A N/A

G280416G051 G28 4000 BTU 115V 50/60HZ 
1ph28.55x16.97x10.10SS Type 304 EA  $   5,980.00 30.00%  $          4,186.00 N/A N/A

G280416G060 4000BTU 115V Cntrl 
w/Comm28.55x16.97x10.10SteelLt Gray EA  $   5,532.00 30.00%  $          3,872.40 N/A N/A

G280416G100 G28 4000 BTU 115V 50/60HZ 
1ph28.55x16.97x10.10SteelLt Gray EA  $   5,128.00 30.00%  $          3,589.60 N/A N/A

G280416G101 G28 4000 BTU 115V 50/60HZ 
1ph28.55x16.97x10.10SteelLt Gray EA  $   4,843.00 30.00%  $          3,390.10 N/A N/A

G280416G102 G28 4000 BTU 115V 50/60HZ 
1ph28.55x16.97x10.10SS Type 304 EA  $   6,576.00 30.00%  $          4,603.20 N/A N/A

G280416G150 G28 4000 BTU 115V 50/60HZ 
1ph28.55x16.97x10.10SteelLt Gray EA  $   6,020.00 30.00%  $          4,214.00 N/A N/A

G280416G151 G28 4000 BTU 115V 50/60HZ 
1ph28.55x16.97x10.10SS Type 304 EA  $   7,469.00 30.00%  $          5,228.30 N/A N/A

G280416G160 4000BTU 115V Cntrl Comm 
w/Heat28.55x16.97x10.10SteelLt Gray EA  $   6,959.00 30.00%  $          4,871.30 N/A N/A
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G280426G050 G28 4000 BTU 230V 50/60HZ 
1ph28.55x16.97x10.10SteelLt Gray EA  $   4,756.00 30.00%  $          3,329.20 N/A N/A

G280426G051 G28 4000 BTU 230V 50/60HZ 
1ph28.55x16.97x10.10SS Type 304 EA  $   6,203.00 30.00%  $          4,342.10 N/A N/A

G280426G060 4000BTU 230V Cntrl 
w/Comm28.55x16.97x10.10SteelLt Gray EA  $   5,744.00 30.00%  $          4,020.80 N/A N/A

G280426G100 G28 4000 BTU 230V 50/60HZ 
1ph28.55x16.97x10.10SteelLt Gray EA  $   5,212.00 30.00%  $          3,648.40 N/A N/A

G280426G101 G28 4000 BTU 230V 50/60HZ 
1ph28.55x16.97x10.10SteelLt Gray EA  $   4,757.00 30.00%  $          3,329.90 N/A N/A

G280426G102 G28 4000 BTU 230V 50/60HZ 
1ph28.55x16.97x10.10SS Type 304 EA  $   6,659.00 30.00%  $          4,661.30 N/A N/A

G280426G150 G28 4000 BTU 230V 50/60HZ 
1ph28.55x16.97x10.10SteelLt Gray EA  $   6,104.00 30.00%  $          4,272.80 N/A N/A

G280426G151 G28 4000 BTU 230V 50/60HZ 
1ph28.55x16.97x10.10SS Type 304 EA  $   7,551.00 30.00%  $          5,285.70 N/A N/A

G280446G050 G28 4000 BTU 460V 50/60HZ 
3ph28.55x16.97x10.10SteelLt Gray EA  $   5,585.00 30.00%  $          3,909.50 N/A N/A

G280446G051 G28 4000 BTU 460V 50/60HZ 
3ph28.55x16.97x10.10SS Type 304 EA  $   7,060.00 30.00%  $          4,942.00 N/A N/A

G280446G060 4000BTU 460V 3~ Cntrl 
w/Comm28.55x16.97x10.10SteelLt Gray EA  $   6,541.00 30.00%  $          4,578.70 N/A N/A

G280446G100 G28 4000 BTU 460V 50/60HZ 
3ph28.55x16.97x10.10SteelLt Gray EA  $   6,050.00 30.00%  $          4,235.00 N/A N/A

G280446G101 G28 4000 BTU 460V 50/60HZ 
3ph28.55x16.97x10.10SteelLt Gray EA  $   5,587.00 30.00%  $          3,910.90 N/A N/A

G280446G102 G28 4000 BTU 460V 50/60HZ 
3ph28.55x16.97x10.10SS Type 304 EA  $   7,525.00 30.00%  $          5,267.50 N/A N/A

G280616G050 G28 6000 BTU 115V 50/60HZ 
1ph28.55x16.97x10.10SteelLt Gray EA  $   5,096.00 30.00%  $          3,567.20 N/A N/A

G280616G051 G28 6000 BTU 115V 50/60HZ 
1ph28.55x16.97x10.10SS Type 304 EA  $   6,540.00 30.00%  $          4,578.00 N/A N/A

G280616G060 6000BTU 115V Cntrl 
w/Comm28.55x16.97x10.10SteelLt Gray EA  $   6,071.00 30.00%  $          4,249.70 N/A N/A

G280616G100 G28 6000 BTU 115V 50/60HZ 
1ph28.55x16.97x10.10SteelLt Gray EA  $   6,441.00 30.00%  $          4,508.70 N/A N/A

G280616G101 G28 6000 BTU 115V 50/60HZ 
1ph28.55x16.97x10.10SteelLt Gray EA  $   5,096.00 30.00%  $          3,567.20 N/A N/A

G280616G102 G28 6000 BTU 115V 50/60HZ 
1ph28.55x16.97x10.10SS Type 304 EA  $   7,890.00 30.00%  $          5,523.00 N/A N/A

G280616G150 G28 6000 BTU 115V 50/60HZ 
1ph28.55x16.97x10.10SteelLt Gray EA  $   7,334.00 30.00%  $          5,133.80 N/A N/A
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G280616G151 G28 6000 BTU 115V 50/60HZ 
1ph28.55x16.97x10.10SS Type 304 EA  $   8,782.00 30.00%  $          6,147.40 N/A N/A

G280616G262 AC 6 K 115 V ETHR CNTL ST ST EA  $   7,186.00 36.0%  $          4,599.04 N/A N/A

G280626G050 G28 6000 BTU 230V 50/60HZ 
1ph28.55x16.97x10.10SteelLt Gray EA  $   5,323.00 30.00%  $          3,726.10 N/A N/A

G280626G051 G28 6000 BTU 230V 50/60HZ 
1ph28.55x16.97x10.10SS Type 304 EA  $   6,770.00 30.00%  $          4,739.00 N/A N/A

G280626G060 6000BTU 230V Cntrl 
w/Comm28.55x16.97x10.10SteelLt Gray EA  $   6,290.00 30.00%  $          4,403.00 N/A N/A

G280626G100 G28 6000 BTU 230V 50/60HZ 
1ph28.55x16.97x10.10SteelLt Gray EA  $   6,541.00 30.00%  $          4,578.70 N/A N/A

G280626G101 G28 6000 BTU 230V 50/60HZ 
1ph28.55x16.97x10.10SteelLt Gray EA  $   5,323.00 30.00%  $          3,726.10 N/A N/A

G280626G102 G28 6000 BTU 230V 50/60HZ 
1ph28.55x16.97x10.10SS Type 304 EA  $   7,988.00 30.00%  $          5,591.60 N/A N/A

G280626G150 G28 6000 BTU 230V 50/60HZ 
1ph28.55x16.97x10.10SteelLt Gray EA  $   7,434.00 30.00%  $          5,203.80 N/A N/A

G280626G151 G28 6000 BTU 230V 50/60HZ 
1ph28.55x16.97x10.10SS Type 304 EA  $   8,880.00 30.00%  $          6,216.00 N/A N/A

G280626G160 6000BTU 230V Cntrl w heaterSteelLt Gray EA  $   9,100.00 36.0%  $          5,824.00 N/A N/A

G280646G050 G28 6000 BTU 460V 50/60HZ 
3ph28.55x16.97x10.10SteelLt Gray EA  $   6,163.00 30.00%  $          4,314.10 N/A N/A

G280646G051 G28 6000 BTU 460V 50/60HZ 
3ph28.55x16.97x10.10SS Type 304 EA  $   7,637.00 30.00%  $          5,345.90 N/A N/A

G280646G052 6000BTU 460V 3~ 
Part.Recess30.96x19.40x10.10SteelLt Gray EA  $   6,363.00 30.00%  $          4,454.10 N/A N/A

G280646G060 6000BTU 460V 3~ Cntrl 
w/Comm28.55x16.97x10.10SteelLt Gray EA  $   6,815.00 30.00%  $          4,770.50 N/A N/A

G280646G100 G28 6000 BTU 460V 50/60HZ 
3ph28.55x16.97x10.10SteelLt Gray EA  $   7,406.00 30.00%  $          5,184.20 N/A N/A

G280646G101 G28 6000 BTU 460V 50/60HZ 
3ph28.55x16.97x10.10SteelLt Gray EA  $   6,163.00 30.00%  $          4,314.10 N/A N/A

G280646G102 G28 6000 BTU 460V 50/60HZ 
3ph28.55x16.97x10.10SS Type 304 EA  $   8,880.00 30.00%  $          6,216.00 N/A N/A

G280646G209 AIR CONDITIONER EA  $ 12,380.00 36.0%  $          7,923.20 N/A N/A

G300300225G Wall-Mt Enc w Gl Plate, IP66, 
UL4/12300x300X225mmSteel EA  $      466.70 30.00%  $             326.69 N/A N/A

G300400200G Wall-Mt Enc w Gl Plate, IP66, 
UL4/12300x400X200mmSteel EA  $      475.20 30.00%  $             332.64 N/A N/A

G300P200 Full Panel for 300mm x 200mmZinc EA  $        40.70 30.00%  $               28.49 N/A N/A
G300P300 Full Panel for 300mm x 300mmSteel EA  $        19.52 30.00%  $               13.66 N/A N/A
G300P300H Half Back Panel, 300 x 300 Steel EA  $        15.64 30.00%  $               10.95 N/A N/A
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G300P400H Half Back Panel, 300 x 400 Steel EA  $        20.12 30.00%  $               14.08 N/A N/A
G300SMP200 Full Side panel, 300 x 200Steel EA  $        18.72 30.00%  $               13.10 N/A N/A
G300SMP200H Half Side panel, 300 x 200Steel EA  $        14.99 30.00%  $               10.49 N/A N/A
G300SMP225 Full Side panel, 300 x 225Steel EA  $        21.84 30.00%  $               15.29 N/A N/A
G300SMP225H Half Side panel, 300 x 225Steel EA  $        17.47 30.00%  $               12.23 N/A N/A

G400300150 Wall-Mt Enc w Gl Plate, IP66, 
UL4/12400x300X150mmSteel EA  $      434.60 30.00%  $             304.22 N/A N/A

G400300225G Wall-Mt Enc w Gl Plate, IP66, 
UL4/12400x300X225mmSteel EA  $      454.90 30.00%  $             318.43 N/A N/A

G400400225G Wall-Mt Enc w Gl Plate, IP66, 
UL4/12400x400X225mmSteel EA  $      500.60 30.00%  $             350.42 N/A N/A

G400600225G Wall-Mt Enc w Gl Plate, IP66, 
UL4/12400x600X225mmSteel EA  $      562.00 30.00%  $             393.40 N/A N/A

G400P300 Full Panel for 300x400/400x300Steel EA  $        25.15 30.00%  $               17.61 N/A N/A
G400P300H Half Back Panel, 400 x 300 Steel EA  $        20.12 30.00%  $               14.08 N/A N/A
G400P400 Full Panel for 400mm x 400mmSteel EA  $        64.81 30.00%  $               45.37 N/A N/A
G400P400H Half Back Panel, 400 x 400 Steel EA  $        51.87 30.00%  $               36.31 N/A N/A
G400P600H Half Back Panel, 400 x 600 Steel EA  $        71.04 30.00%  $               49.73 N/A N/A
G400SMP150 Full Side panel, 400 x 150Steel EA  $        18.72 30.00%  $               13.10 N/A N/A
G400SMP150H Half Side panel, 400 x 150Steel EA  $        14.99 30.00%  $               10.49 N/A N/A
G400SMP225 Full Side panel, 400 x 225Steel EA  $        19.53 30.00%  $               13.67 N/A N/A
G400SMP225H Half Side panel, 400 x 225Steel EA  $        15.64 30.00%  $               10.95 N/A N/A

G500400225G Wall-Mt Enc w Gl Plate, IP66, 
UL4/12500x400X225mmSteel EA  $      551.00 30.00%  $             385.70 N/A N/A

G500500225G Wall-Mt Enc w Gl Plate, IP66, 
UL4/12500x500X225mmSteel EA  $      602.90 30.00%  $             422.03 N/A N/A

G500500300G Wall-Mt Enc w Gl Plate, IP66, 
UL4/12500x500X300mmSteel EA  $      663.90 30.00%  $             464.73 N/A N/A

G500P400 Full Panel for 500mm x 400mmSteel EA  $        74.67 30.00%  $               52.27 N/A N/A
G500P400H Half Back Panel, 500 x 400 Steel EA  $        59.75 30.00%  $               41.83 N/A N/A
G500P500 Full Panel for 500mm x 500mmSteel EA  $        89.60 30.00%  $               62.72 N/A N/A
G500P500H Half Back Panel, 500 x 500 Steel EA  $        71.69 30.00%  $               50.18 N/A N/A
G500SMP225 Full Side panel, 500 x 225Steel EA  $        24.17 30.00%  $               16.92 N/A N/A
G500SMP225H Half Side panel, 500 x 225Steel EA  $        19.34 30.00%  $               13.54 N/A N/A
G500SMP300 Full Side panel, 500 x 300Steel EA  $        46.75 30.00%  $               32.73 N/A N/A
G500SMP300H Half Side panel, 500 x 300Steel EA  $        37.41 30.00%  $               26.19 N/A N/A
G50SMR150 Side Mt Acc Rail 150mm depthSteel EA  $        31.18 30.00%  $               21.83 N/A N/A
G50SMR200 Side Mt Acc Rail 200mm depthSteel EA  $        34.29 30.00%  $               24.00 N/A N/A
G50SMR225 Side Mt Acc Rail 225mm depthSteel EA  $        37.41 30.00%  $               26.19 N/A N/A
G50SMR250 Side Mt Acc Rail 250mm depthSteel EA  $        40.51 30.00%  $               28.36 N/A N/A
G50SMR300 Side Mt Acc Rail 300mm depthSteel EA  $        43.63 30.00%  $               30.54 N/A N/A
G50SMR325 Side Mt Acc Rail 325mm depthSteel EA  $        46.75 30.00%  $               32.73 N/A N/A
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G50SMR400 Side Mt Acc Rail 400mm depthSteel EA  $        49.87 30.00%  $               34.91 N/A N/A
G50SMR425 Side Mt Acc Rail 425mm depthSteel EA  $        52.98 30.00%  $               37.09 N/A N/A

G520816G050 G52 8000 BTU 115V 50/60HZ 
1ph52.69x17.12x11.66SteelLt Gray EA  $   6,130.00 30.00%  $          4,291.00 N/A N/A

G520816G051 G52 8000 BTU 115V 50/60HZ 
1ph52.69x17.12x11.66SS Type 304 EA  $   7,608.00 30.00%  $          5,325.60 N/A N/A

G520816G060 8000BTU 115V Cntrl 
w/Comm52.69x17.12x11.66SteelLt Gray EA  $   7,066.00 30.00%  $          4,946.20 N/A N/A

G520816G100 G52 8000 BTU 115V 50/60HZ 
1ph52.69x17.12x11.66SteelLt Gray EA  $   6,938.00 30.00%  $          4,856.60 N/A N/A

G520816G101 G52 8000 BTU 115V 50/60HZ 
1ph52.69x17.12x11.66SteelLt Gray EA  $   6,132.00 30.00%  $          4,292.40 N/A N/A

G520816G102 G52 8000 BTU 115V 50/60HZ 
1ph52.69x17.12x11.66SS Type 304 EA  $   8,416.00 30.00%  $          5,891.20 N/A N/A

G520816G150 G52 8000 BTU 115V 50/60HZ 
1ph52.69x17.12x11.66SteelLt Gray EA  $   8,000.00 30.00%  $          5,600.00 N/A N/A

G520816G151 G52 8000 BTU 115V 50/60HZ 
1ph52.69x17.12x11.66SS Type 304 EA  $   9,477.00 30.00%  $          6,633.90 N/A N/A

G520826G050 G52 8000 BTU 230V 50/60HZ 
1ph52.69x17.12x11.66SteelLt Gray EA  $   6,357.00 30.00%  $          4,449.90 N/A N/A

G520826G051 G52 8000 BTU 230V 50/60HZ 
1ph52.69x17.12x11.66SS Type 304 EA  $   7,832.00 30.00%  $          5,482.40 N/A N/A

G520826G060 8000BTU 230V Cntrl 
w/Comm52.69x17.12x11.66SteelLt Gray EA  $   7,285.00 30.00%  $          5,099.50 N/A N/A

G520826G100 G52 8000 BTU 230V 50/60HZ 
1ph52.69x17.12x11.66SteelLt Gray EA  $   7,162.00 30.00%  $          5,013.40 N/A N/A

G520826G101 G52 8000 BTU 230V 50/60HZ 
1ph52.69x17.12x11.66SteelLt Gray EA  $   6,357.00 30.00%  $          4,449.90 N/A N/A

G520826G102 G52 8000 BTU 230V 50/60HZ 
1ph52.69x17.12x11.66SS Type 304 EA  $   8,640.00 30.00%  $          6,048.00 N/A N/A

G520826G150 G52 8000 BTU 230V 50/60HZ 
1ph52.69x17.12x11.66SteelLt Gray EA  $   8,224.00 30.00%  $          5,756.80 N/A N/A

G520826G151 G52 8000 BTU 230V 50/60HZ 
1ph52.69x17.12x11.66SS Type 304 EA  $   9,702.00 30.00%  $          6,791.40 N/A N/A

G520846G050 G52 8000 BTU 460V 50/60HZ 
3ph52.69x17.12x11.66SteelLt Gray EA  $   6,794.00 30.00%  $          4,755.80 N/A N/A

G520846G051 G52 8000 BTU 460V 50/60HZ 
3ph52.69x17.12x11.66SS Type 304 EA  $   8,300.00 30.00%  $          5,810.00 N/A N/A

G520846G060 8000BTU 460V 3~ Cntrl 
w/Comm52.69x17.12x11.66SteelLt Gray EA  $   7,705.00 30.00%  $          5,393.50 N/A N/A

G520846G100 G52 8000 BTU 460V 50/60HZ 
3ph52.69x17.12x11.66SteelLt Gray EA  $   7,364.00 30.00%  $          5,154.80 N/A N/A
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G520846G101 G52 8000 BTU 460V 50/60HZ 
3ph52.69x17.12x11.66SteelLt Gray EA  $   6,794.00 30.00%  $          4,755.80 N/A N/A

G520846G102 G52 8000 BTU 460V 50/60HZ 
3ph52.69x17.12x11.66SS Type 304 EA  $   8,872.00 30.00%  $          6,210.40 N/A N/A

G520846G150 G52 8000 BTU 460V 50/60HZ 
3ph52.69x17.12x11.66SteelLt Gray EA  $   8,868.00 30.00%  $          6,207.60 N/A N/A

G520846G151 G52 8000 BTU 460V 50/60HZ 
3ph52.69x17.12x11.66SS Type 304 EA  $ 10,220.00 30.00%  $          7,154.00 N/A N/A

G520846G216 8000 AC UNIT 460 V 31652.69x17.12x11.66SS Type 
316 EA  $   8,300.00 36.0%  $          5,312.00 N/A N/A

G521216G050 G52 12000 BTU 115V 50/60HZ 
1ph52.69x17.12x11.66SteelLt Gray EA  $   8,063.00 30.00%  $          5,644.10 N/A N/A

G521216G051 G52 12000 BTU 115V 50/60HZ 
1ph52.69x17.12x11.66SS Type 304 EA  $   9,540.00 30.00%  $          6,678.00 N/A N/A

G521216G053 G52 12000 BTU 115V 50/60HZ 
1ph52.69x17.12x11.66SS Type 304 EA  $ 10,040.00 30.00%  $          7,028.00 N/A N/A

G521216G054 G52 12000 BTU 115V 50/60HZ 
1ph52.69x17.12x11.66SS Type 304 EA  $   9,541.00 30.00%  $          6,678.70 N/A N/A

G521216G060 12000BTU 115V Cntrl 
w/Comm52.69x17.12x11.66SteelLt Gray EA  $   8,924.00 30.00%  $          6,246.80 N/A N/A

G521216G100 G52 12000 BTU 115V 50/60HZ 
1ph52.69x17.12x11.66SteelLt Gray EA  $   8,871.00 30.00%  $          6,209.70 N/A N/A

G521216G101 G52 12000 BTU 115V 50/60HZ 
1ph52.69x17.12x11.66SteelLt Gray EA  $   8,065.00 30.00%  $          5,645.50 N/A N/A

G521216G102 G52 12000 BTU 115V 50/60HZ 
1ph52.69x17.12x11.66SS Type 304 EA  $ 10,360.00 30.00%  $          7,252.00 N/A N/A

G521216G150 G52 12000 BTU 115V 50/60HZ 
1ph52.69x17.12x11.66SteelLt Gray EA  $   9,932.00 30.00%  $          6,952.40 N/A N/A

G521216G151 G52 12000 BTU 115V 50/60HZ 
1ph52.69x17.12x11.66SS Type 304 EA  $ 11,420.00 30.00%  $          7,994.00 N/A N/A

G521226G050 G52 12000 BTU 230V 50/60HZ 
1ph52.69x17.12x11.66SteelLt Gray EA  $   8,298.00 30.00%  $          5,808.60 N/A N/A

G521226G051 G52 12000 BTU 230V 50/60HZ 
1ph52.69x17.12x11.66SS Type 304 EA  $   9,775.00 30.00%  $          6,842.50 N/A N/A

G521226G053 G52 12000 BTU 230V 50/60HZ 
1ph52.69x17.12x11.66SS Type 304 EA  $ 10,280.00 30.00%  $          7,196.00 N/A N/A

G521226G054 G52 12000 BTU 230V 50/60HZ 
1ph52.69x17.12x11.66SS Type 304 EA  $   9,776.00 30.00%  $          6,843.20 N/A N/A

G521226G060 12000BTU 230V Cntrl 
w/Comm52.69x17.12x11.66SteelLt Gray EA  $   9,150.00 30.00%  $          6,405.00 N/A N/A

G521226G100 G52 12000 BTU 230V 50/60HZ 
1ph52.69x17.12x11.66SteelLt Gray EA  $   9,104.00 30.00%  $          6,372.80 N/A N/A
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G521226G101 G52 12000 BTU 230V 50/60HZ 
1ph52.69x17.12x11.66SteelLt Gray EA  $   8,300.00 30.00%  $          5,810.00 N/A N/A

G521226G102 G52 12000 BTU 230V 50/60HZ 
1ph52.69x17.12x11.66SS Type 304 EA  $ 10,600.00 30.00%  $          7,420.00 N/A N/A

G521226G150 G52 12000 BTU 230V 50/60HZ 
1ph52.69x17.12x11.66SteelLt Gray EA  $ 10,180.00 30.00%  $          7,126.00 N/A N/A

G521226G151 G52 12000 BTU 230V 50/60HZ 
1ph52.69x17.12x11.66SS Type 304 EA  $ 11,670.00 30.00%  $          8,169.00 N/A N/A

G521226G160P AC UNIT REMOTE ACCESS CONTROL EA  $ 10,070.00 36.0%  $          6,444.80 N/A N/A

G521246G050 G52 12000 BTU 460V 50/60HZ 
3ph52.69x17.12x11.66SteelLt Gray EA  $   8,769.00 30.00%  $          6,138.30 N/A N/A

G521246G051 G52 12000 BTU 460V 50/60HZ 
3ph52.69x17.12x11.66SS Type 304 EA  $ 10,290.00 30.00%  $          7,203.00 N/A N/A

G521246G060 12000BTU 460V 3~ Cntrl 
w/Comm52.69x17.12x11.66SteelLt Gray EA  $   9,603.00 30.00%  $          6,722.10 N/A N/A

G521246G100 G52 12000 BTU 460V 50/60HZ 
3ph52.69x17.12x11.66SteelLt Gray EA  $   9,345.00 30.00%  $          6,541.50 N/A N/A

G521246G101 G52 12000 BTU 460V 50/60HZ 
3ph52.69x17.12x11.66SteelLt Gray EA  $   8,774.00 30.00%  $          6,141.80 N/A N/A

G521246G102 G52 12000 BTU 460V 50/60HZ 
3ph52.69x17.12x11.66SS Type 304 EA  $ 11,120.00 30.00%  $          7,784.00 N/A N/A

G521246G150 Air Conditioner19x16x55Steel EA  $   9,928.00 30.00%  $          6,949.60 N/A N/A
G521246G151 G52 12000 BTU 460V 3phSS Type 304 EA  $ 10,610.00 30.00%  $          7,427.00 N/A N/A

G572026G050 G57 20000 BTU 230V 50/60HZ 
1ph57.69x20.87x15.28SteelLt Gray EA  $   9,304.00 30.00%  $          6,512.80 N/A N/A

G572026G051 G57 20000 BTU 230V 50/60HZ 
1ph57.69x20.87x15.28SS Type 304 EA  $ 12,960.00 30.00%  $          9,072.00 N/A N/A

G572026G060 20000BTU 230V Cntrl 
w/Comm57.69x20.87x15.28SteelLt Gray EA  $ 10,120.00 30.00%  $          7,084.00 N/A N/A

G572026G100 G57 20000 BTU 230V 50/60HZ 
1ph57.69x20.87x15.29SteelLt Gray EA  $   9,400.00 30.00%  $          6,580.00 N/A N/A

G572026G101 G57 20000 BTU 230V 50/60HZ 
1ph57.69x20.87x15.28SteelLt Gray EA  $   9,305.00 30.00%  $          6,513.50 N/A N/A

G572026G102 G57 20000 BTU 230V 50/60HZ 
1ph57.69x20.87x15.28SS Type 304 EA  $ 13,050.00 30.00%  $          9,135.00 N/A N/A

G572026G150 G57 20000 BTU 230V 50/60HZ 
1ph57.69x20.87x15.28SteelLt Gray EA  $ 11,310.00 30.00%  $          7,917.00 N/A N/A

G572026G151 G57 20000 BTU 230V 50/60HZ 
1ph57.69x20.87x15.28SS Type 304 EA  $ 13,390.00 30.00%  $          9,373.00 N/A N/A

G572046G050 G57 20000 BTU 460V 50/60HZ 
3ph57.69x20.87x15.28SteelLt Gray EA  $   9,956.00 30.00%  $          6,969.20 N/A N/A
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G572046G051 G57 20000 BTU 460V 50/60HZ 
3ph57.69x20.87x15.28SS Type 304 EA  $ 13,690.00 30.00%  $          9,583.00 N/A N/A

G572046G060 20000BTU 460V 3~ Cntrl 
w/Comm57.69x20.87x15.28SteelLt Gray EA  $ 10,750.00 30.00%  $          7,525.00 N/A N/A

G572046G100 G57 20000 BTU 460V 50/60HZ 
3ph57.69x20.87x15.28SteelLt Gray EA  $ 10,500.00 30.00%  $          7,350.00 N/A N/A

G572046G101 G57 20000 BTU 460V 50/60HZ 
3ph57.69x20.87x15.28SteelLt Gray EA  $ 15,470.00 30.00%  $        10,829.00 N/A N/A

G572046G102 G57 20000 BTU 460V 50/60HZ 
3ph57.69x20.87x15.28SS Type 304 EA  $ 14,210.00 30.00%  $          9,947.00 N/A N/A

G572046G150 G57 20000 BTU 460V 50/60HZ 
3ph57.69x20.87x15.28SteelLt Gray EA  $ 12,000.00 30.00%  $          8,400.00 N/A N/A

G572046G151 G57 20000 BTU 460V 50/60HZ 
3ph57.69x20.87x15.28SS Type 304 EA  $ 15,470.00 30.00%  $        10,829.00 N/A N/A

G600400225G Wall-Mt Enc w Gl Plate, IP66, 
UL4/12600x400X225mmSteel EA  $      582.40 30.00%  $             407.68 N/A N/A

G600500200G Wall-Mt Enc w Gl Plate, IP66, 
UL4/12600x500X200mmSteel EA  $      684.80 30.00%  $             479.36 N/A N/A

G600500300G Wall-Mt Enc w Gl Plate, IP66, 
UL4/12600x500X300mmSteel EA  $      718.60 30.00%  $             503.02 N/A N/A

G600600225G Wall-Mt Enc w Gl Plate, IP66, 
UL4/12600x600X225mmSteel EA  $      710.50 30.00%  $             497.35 N/A N/A

G600600325G Wall-Mt Enc w Gl Plate, IP66, 
UL4/12600x600X325mmSteel EA  $      764.90 30.00%  $             535.43 N/A N/A

G600600400G Wall-Mt Enc w Gl Plate, IP66, 
UL4/12600x600X400mmSteel EA  $      859.70 30.00%  $             601.79 N/A N/A

G600800300G Wall-Mt Enc w Gl Plate, IP66, 
UL4/12600x800X300mmSteel EA  $      793.40 30.00%  $             555.38 N/A N/A

G600P400 Full Panel for 400x600/600x400Steel EA  $        88.80 30.00%  $               62.16 N/A N/A
G600P400H Half Back Panel, 600 x 400 Steel EA  $        71.04 30.00%  $               49.73 N/A N/A
G600P500 Full Panel for 600mm x 500mmSteel EA  $      114.50 30.00%  $               80.15 N/A N/A
G600P500H Half Back Panel, 600 x 500 Steel EA  $        91.55 30.00%  $               64.09 N/A N/A
G600P600 Full Panel for 600mm x 600mmSteel EA  $      133.00 30.00%  $               93.10 N/A N/A
G600P600H Half Back Panel, 600 x 600 Steel EA  $      106.20 30.00%  $               74.34 N/A N/A
G600P800H Half Back Panel, 600 x 800 Steel EA  $      128.30 30.00%  $               89.81 N/A N/A
G600SMP200 Full Side panel, 600 x 200Steel EA  $        25.13 30.00%  $               17.59 N/A N/A
G600SMP200H Half Side panel, 600 x 200Steel EA  $        20.12 30.00%  $               14.08 N/A N/A
G600SMP225 Full Side panel, 600 x 225Steel EA  $        42.08 30.00%  $               29.46 N/A N/A
G600SMP225H Half Side panel, 600 x 225Steel EA  $        33.67 30.00%  $               23.57 N/A N/A
G600SMP300 Full Side panel, 600 x 300Steel EA  $        56.08 30.00%  $               39.26 N/A N/A
G600SMP300H Half Side panel, 600 x 300Steel EA  $        44.88 30.00%  $               31.42 N/A N/A
G600SMP325 Full Side panel, 600 x 325Steel EA  $        71.65 30.00%  $               50.16 N/A N/A
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G600SMP325H Half Side panel, 600 x 325Steel EA  $        57.32 30.00%  $               40.12 N/A N/A
G600SMP400 Full Side panel, 600 x 400Steel EA  $        88.82 30.00%  $               62.17 N/A N/A
G600SMP400H Half Side panel, 600 x 400Steel EA  $        71.05 30.00%  $               49.74 N/A N/A

G700500250G Wall-Mt Enc w Gl Plate, IP66, 
UL4/12700x500X250mmSteel EA  $      726.50 30.00%  $             508.55 N/A N/A

G700P500 Full Panel for 700mm x 500mmSteel EA  $      141.10 30.00%  $               98.77 N/A N/A
G700P500H Half Back Panel, 700 x 500 Steel EA  $      112.90 30.00%  $               79.03 N/A N/A
G700SMP250 Full Side panel, 700 x 250Steel EA  $        54.53 30.00%  $               38.17 N/A N/A
G700SMP250H Half Side panel, 700 x 250Steel EA  $        43.63 30.00%  $               30.54 N/A N/A

G800600225G Wall-Mt Enc w Gl Plate, IP66, 
UL4/12800x600X225mmSteel EA  $      806.90 30.00%  $             564.83 N/A N/A

G800600325G Wall-Mt Enc w Gl Plate, IP66, 
UL4/12800x600X325mmSteel EA  $      874.70 30.00%  $             612.29 N/A N/A

G800600425G Wall-Mt Enc w Gl Plate, IP66, 
UL4/12800x600X425mmSteel EA  $      928.70 30.00%  $             650.09 N/A N/A

G800800225G Wall-Mt Enc w Gl Plate, IP66, 
UL4/12800x800X225mmSteel EA  $      951.20 30.00%  $             665.84 N/A N/A

G800800300G Wall-Mt Enc w Gl Plate, IP66, 
UL4/12800x800X300mmSteel EA  $      978.20 30.00%  $             684.74 N/A N/A

G800P1000 Full Panel for 800mm x 1000mmZinc EA  $      569.60 30.00%  $             398.72 N/A N/A
G800P600 Full Panel for 800x600/600x800Steel EA  $      160.50 30.00%  $             112.35 N/A N/A
G800P600H Half Back Panel, 800 x 600 Steel EA  $      128.30 30.00%  $               89.81 N/A N/A
G800P800 Full Panel for 800mm x 800mmSteel EA  $      212.60 30.00%  $             148.82 N/A N/A
G800P800H Half Back Panel, 800 x 800 Steel EA  $      170.30 30.00%  $             119.21 N/A N/A
G800SMP225 Full Side panel, 800 x 225Steel EA  $        56.08 30.00%  $               39.26 N/A N/A
G800SMP225H Half Side panel, 800 x 225Steel EA  $        44.88 30.00%  $               31.42 N/A N/A
G800SMP300 Full Side panel, 800 x 300Steel EA  $        88.82 30.00%  $               62.17 N/A N/A
G800SMP300H Half Side panel, 800 x 300Steel EA  $        71.05 30.00%  $               49.74 N/A N/A
G800SMP325 Full Side panel, 800 x 325Steel EA  $        96.57 30.00%  $               67.60 N/A N/A
G800SMP325H Half Side panel, 800 x 325Steel EA  $        77.26 30.00%  $               54.08 N/A N/A
G800SMP425 Full Side panel, 800 x 425Steel EA  $      121.60 30.00%  $               85.12 N/A N/A
G800SMP425H Half Side panel, 800 x 425Steel EA  $        97.17 30.00%  $               68.02 N/A N/A
GAMR1000 Front/Back Acc Rails 1000mmSteel EA  $        77.89 30.00%  $               54.52 N/A N/A
GAMR1200 Front/Back Acc Rails 1200mmSteel EA  $        85.67 30.00%  $               59.97 N/A N/A
GAMR1500 Front/Back Acc Rails 1500mmSteel EA  $        93.45 30.00%  $               65.42 N/A N/A
GAMR300 Front/Back Acc Rails 300mmSteel EA  $        31.18 30.00%  $               21.83 N/A N/A
GAMR400 Front/Back Acc Rails 400mmSteel EA  $        38.97 30.00%  $               27.28 N/A N/A
GAMR500 Front/Back Acc Rails 500mmSteel EA  $        46.75 30.00%  $               32.73 N/A N/A
GAMR600 Front/Back Acc Rails 600mmSteel EA  $        54.53 30.00%  $               38.17 N/A N/A
GAMR700 Front/Back Acc Rails 700mmSteel EA  $        62.32 30.00%  $               43.62 N/A N/A
GAMR800 Front/Back Acc Rails 800mmSteel EA  $        70.09 30.00%  $               49.06 N/A N/A
GDINRAILBKT DIN Rail Mtg Adapter (Pkg 10)Plastic EA  $        23.73 30.00%  $               16.61 N/A N/A
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GDSTOPK FUSION Door stop kit SS Type 304 EA  $      264.40 30.00%  $             185.08 N/A N/A
GEC Operator Adapter, GE STDA EA  $      279.90 36.0%  $             179.14 N/A N/A
GEV Operator Adapter, GE STDA EA  $      279.90 36.0%  $             179.14 N/A N/A
GGP150180 Gland Plate, Cutout 150x180mmSteel EA  $        52.98 30.00%  $               37.09 N/A N/A
GGP150280 Gland Plate, Cutout 150x180mmSteel EA  $        62.32 30.00%  $               43.62 N/A N/A
GGP90180 Gland Plate, Cutout 90x180mmSteel EA  $        37.41 30.00%  $               26.19 N/A N/A
GGP90280 Gland Plate, Cutout 90x280mmSteel EA  $        43.63 30.00%  $               30.54 N/A N/A
GHPINMS HINGE PIN, MILD STEEL (2/PKG)Steel EA  $        18.58 30.00%  $               13.01 N/A N/A
GHPINSS Stainless Hinge Pin Kit -Pkg 2SS Type 304 EA  $        22.38 30.00%  $               15.67 N/A N/A
GHS300225 HORZ. SEPARATOR 300W X 225DSteelWhite EA  $        34.32 30.00%  $               24.02 N/A N/A
GHS400200 HORZ. SEPARATOR 400W X 200DSteelWhite EA  $        61.21 30.00%  $               42.85 N/A N/A
GHS400225 HORZ. SEPARATOR 400W X 225DSteelWhite EA  $        67.41 30.00%  $               47.19 N/A N/A
GHS500200 HORZ. SEPARATOR 500W X 200DSteelWhite EA  $        69.10 30.00%  $               48.37 N/A N/A
GHS500225 HORZ. SEPARATOR 500W X 225DSteelWhite EA  $        75.32 30.00%  $               52.72 N/A N/A
GHS500250 HORZ. SEPARATOR 500W X 250DSteelWhite EA  $        81.54 30.00%  $               57.08 N/A N/A
GHS500300 HORZ. SEPARATOR 500W X 300DSteelWhite EA  $        90.89 30.00%  $               63.62 N/A N/A
GHS600225 HORZ. SEPARATOR 600W X 225DSteelWhite EA  $        80.40 30.00%  $               56.28 N/A N/A
GHS600250 HORZ. SEPARATOR 600W X 250DSteelWhite EA  $        86.60 30.00%  $               60.62 N/A N/A
GHS600325 HORZ. SEPARATOR 600W X 325DSteelWhite EA  $        95.95 30.00%  $               67.17 N/A N/A
GHS600400 HORZ. SEPARATOR 600W X 400DSteelWhite EA  $      105.40 30.00%  $               73.78 N/A N/A
GHS800300 HORZ. SEPARATOR 800W X 300DSteelWhite EA  $      137.70 30.00%  $               96.39 N/A N/A
GHS800400 HORZ. SEPARATOR 800W X 400DSteelWhite EA  $      179.80 30.00%  $             125.86 N/A N/A
GHS900325 HORZ. SEPARATOR 900W X 325DSteelWhite EA  $      156.50 30.00%  $             109.55 N/A N/A
GHS900425 HORZ. SEPARATOR 900W X 425DSteelWhite EA  $      189.00 30.00%  $             132.30 N/A N/A
GKEY3MMDB 3MM DOUBLE BIT KEY,BLACK NMPlastic EA  $        19.18 30.00%  $               13.43 N/A N/A
GKEYLOCKHDL Key-Locking HandlePlastic EA  $      128.80 30.00%  $               90.16 N/A N/A
GP126 Gland Plate8.98x5.23SteelGray EA  $        96.21 36.0%  $               61.57 N/A N/A
GP126SS6 Gld plate for 12"x 6" surface SS Type 316 EA  $      146.60 30.00%  $             102.62 N/A N/A
GP128 Gland Plate8.98x7.23SteelGray EA  $      118.50 36.0%  $               75.84 N/A N/A
GP128SS6 Gld plate for 12"x 8" surface SS Type 316 EA  $      180.40 30.00%  $             126.28 N/A N/A
GP166 Gland Plate14.98x5.23SteelGray EA  $      114.80 36.0%  $               73.47 N/A N/A
GP166SS6 Gld plate for 16"x 6" surface SS Type 316 EA  $      174.80 30.00%  $             122.36 N/A N/A
GP168 Gland Plate14.98x7.23SteelGray EA  $      157.30 36.0%  $             100.67 N/A N/A
GP168SS6 Gld plate for 16"x 8" surface SS Type 316 EA  $      239.50 30.00%  $             167.65 N/A N/A
GP206 Gland Plate18.98x5.23SteelGray EA  $      133.20 36.0%  $               85.25 N/A N/A
GP206SS6 Gld plate for 20"x 6" surface SS Type 316 EA  $      202.80 30.00%  $             141.96 N/A N/A
GP208 Gland Plate18.98x5.23SteelGray EA  $      181.20 36.0%  $             115.97 N/A N/A
GP208SS6 Gld plate for 20"x 8" surface SS Type 316 EA  $      275.90 30.00%  $             193.13 N/A N/A
GP2412 Gland Plate22.98x8.48SteelGray EA  $      236.60 36.0%  $             151.42 N/A N/A
GP2412SS6 Gld plate for 24"x 12" surface SS Type 316 EA  $      360.40 30.00%  $             252.28 N/A N/A
GP248 Gland Plate22.98x7.23SteelGray EA  $      207.10 36.0%  $             132.54 N/A N/A
GP248SS6 Gld plate for 24"x 8" surface SS Type 316 EA  $      315.40 30.00%  $             220.78 N/A N/A
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GPB800300 100mm Plinth Base for 800x300SteelGray EA  $      420.30 30.00%  $             294.21 N/A N/A
GPB800400 100mm Plinth Base for 800x400SteelGray EA  $      447.30 30.00%  $             313.11 N/A N/A
GPB900325 100mm Plinth Base for 900x325SteelGray EA  $      488.00 30.00%  $             341.60 N/A N/A
GPB900425 100mm Plinth Base for 900x425SteelGray EA  $      508.20 30.00%  $             355.74 N/A N/A
GPDLOCK3MM Padlock Insert, 3MM Plastic EA  $        40.67 30.00%  $               28.47 N/A N/A
GPDLOCKHDL Padlocking HandlePlastic EA  $      108.60 30.00%  $               76.02 N/A N/A
GPDLOCKSLOT Padlock Insert, SlotPlastic EA  $        40.67 30.00%  $               28.47 N/A N/A
GPS126SS6 Gld plate for 12"x 6" surface SS Type 316 EA  $      135.30 30.00%  $               94.71 N/A N/A
GPS128SS6 Gld plate for 12"x 8" surface SS Type 316 EA  $      163.60 30.00%  $             114.52 N/A N/A
GSKTKITE025 Gasket Kit EPDM0.25x0.625Rubber EA  $      110.90 36.0%  $               70.98 N/A N/A
GSKTKITE375 Gasket Kit EPDM0.375x1.00Rubber EA  $      158.40 36.0%  $             101.38 N/A N/A
GSKTKITS025 Gasket Kit Silicone0.25x0.50Rubber EA  $      290.40 36.0%  $             185.86 N/A N/A
GSKTKITS375 Gasket Kit Silicone0.375x1.00Rubber EA  $      422.40 36.0%  $             270.34 N/A N/A
GSM5 5MM SCREW M5X0.8X10 PKG 20Steel EA  $        19.18 30.00%  $               13.43 N/A N/A
GSMRBKTS SIDE MT ACC RAIL BRT (PKG 4)Steel EA  $        26.52 30.00%  $               18.56 N/A N/A
GSP1000600A Alum.Swing Panel 1000 x 600 Aluminum EA  $      320.90 30.00%  $             224.63 N/A N/A
GSP1000800A Alum.Swing Panel 1000 x 800 Aluminum EA  $      357.90 30.00%  $             250.53 N/A N/A
GSP1200800A Alum.Swing Panel 1200 x 800 Aluminum EA  $      395.10 30.00%  $             276.57 N/A N/A
GSP1200900A Alum.Swing Panel 1200 x 900 Aluminum EA  $      447.30 30.00%  $             313.11 N/A N/A
GSP1500900A Alum.Swing Panel 1500 x 900 Aluminum EA  $      488.00 30.00%  $             341.60 N/A N/A
GSP400300A Alum.Swing Panel 400 x 300 Aluminum EA  $      205.40 30.00%  $             143.78 N/A N/A
GSP500400A Alum.Swing Panel 500 x 400 Aluminum EA  $      227.70 30.00%  $             159.39 N/A N/A
GSP500500A Alum.Swing Panel 500 x 500 Aluminum EA  $      241.30 30.00%  $             168.91 N/A N/A
GSP600500A Alum.Swing Panel 600 x 500 Aluminum EA  $      255.20 30.00%  $             178.64 N/A N/A
GSP600600A Alum.Swing Panel 600 x 600 Aluminum EA  $      271.80 30.00%  $             190.26 N/A N/A
GSP700500A Alum.Swing Panel 700 x 500 Aluminum EA  $      276.30 30.00%  $             193.41 N/A N/A
GSP800600A Alum.Swing Panel 800 x 600 Aluminum EA  $      296.30 30.00%  $             207.41 N/A N/A
GTBMTBKT300 Top/Bottom Mt Brkt 300mm wideSteelGray EA  $        77.89 30.00%  $               54.52 N/A N/A
GTBMTBKT400 Top/Bottom Mt Brkt 400mm wideSteelGray EA  $        85.67 30.00%  $               59.97 N/A N/A
GTBMTBKT500 Top/Bottom Mt Brkt 500mm wideSteelGray EA  $        93.45 30.00%  $               65.42 N/A N/A
GTBMTBKT600 Top/Bottom Mt Brkt 600mm wideSteelGray EA  $      101.30 30.00%  $               70.91 N/A N/A
GTBMTBKT800 Top/Bottom Mt Brkt 800mm wideSteelGray EA  $      109.20 30.00%  $               76.44 N/A N/A
GTBMTBKT900 Top/Bottom Mt Brkt 900mm wideSteelGray EA  $      117.00 30.00%  $               81.90 N/A N/A

GUB Screw cvr ATEX/IECEx Ex d IIC Flameproof 
Encl.Aluminum EA  $      372.10 36.0%  $             238.14 N/A N/A

GUB0 Screw cvr ATEX/IECEx Ex d IIC Flameproof 
Encl.Aluminum EA  $      437.90 36.0%  $             280.26 N/A N/A

GUB01 Screw cvr ATEX/IECEx Ex d IIC Flameproof 
Encl.Aluminum EA  $      515.70 36.0%  $             330.05 N/A N/A

GUB02 Screw cvr ATEX/IECEx Ex d IIC Flameproof 
Encl.Aluminum EA  $      793.70 36.0%  $             507.97 N/A N/A
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GUB03 Screw cvr ATEX/IECEx Ex d IIC Flameproof 
Encl.Aluminum EA  $   1,225.00 36.0%  $             784.00 N/A N/A

H2OMITTER THERMOELECTRIC 
DEHUMIDIFIER6.00x5.50x5.75ABS EA  $      876.70 30.00%  $             613.69 N/A N/A

HB01008 FLEX, TERM, 64MM (3)94x45x154mm EA  $      518.00 30.00%  $             362.60 N/A N/A
HB01025 SECT COVER 1100X1951100x200x63mm EA  $        99.19 30.00%  $               69.43 N/A N/A
HB01026 COVER MOUNT 01025 (2)9x196x32mm EA  $        27.54 30.00%  $               19.28 N/A N/A
HB01047 TERM, RING LUG,M10,10MM,TT,TTT EA  $        40.80 30.00%  $               28.56 N/A N/A
HB01062 Flexible Busbar, 286A3x20x2000mmCopper EA  $      252.90 30.00%  $             177.03 N/A N/A
HB01062100 Flexible Busbar, 286A, 3M 3x20x1 Copper EA  $      239.70 36.0%  $             153.41 N/A N/A
HB01063 Flexible Busbar, 418A6x20x2000mmCopper EA  $      421.40 30.00%  $             294.98 N/A N/A
HB01063100 Flexible Busbar, 418A, 3M 6x20x1 Copper EA  $      398.20 36.0%  $             254.85 N/A N/A
HB01064 Flexible Busbar, 560A10x20x2000mmCopper EA  $      784.80 30.00%  $             549.36 N/A N/A
HB01064100 Flexible Busbar, 560A, 3M 10x20x1 Copper EA  $      548.50 36.0%  $             351.04 N/A N/A
HB01068 TERM, 6-250MCM, 5MM (3)24x36x55mm EA  $        31.64 30.00%  $               22.15 N/A N/A
HB01069 FLEX,TERM,55MMX28,30X10,TT,TTT EA  $      177.10 30.00%  $             123.97 N/A N/A
HB01070 FLEX,TERM,68MMX28,30X10,TT,TTT EA  $      217.50 30.00%  $             152.25 N/A N/A
HB01071 FLEX,TER,105MMX28,30X10,TT,TTT EA  $      331.40 30.00%  $             231.98 N/A N/A
HB01075 Flexible Busbar, 433A5x24x2000mmCopper EA  $      421.20 30.00%  $             294.84 N/A N/A
HB01075100 Flexible Busbar, 433A, 3M 5x24x1 Copper EA  $      382.50 36.0%  $             244.80 N/A N/A
HB01076 Flexible Busbar, 637A10x24x2000mmCopper EA  $      808.90 30.00%  $             566.23 N/A N/A
HB01076100 Flexible Busbar, 637A, 3M 10x24x1 Copper EA  $      746.00 36.0%  $             477.44 N/A N/A
HB01083100 Flexible Busbar, 141A, 3M 3x9x0.8 Copper EA  $      101.30 36.0%  $               64.83 N/A N/A
HB01084 Flexible Busbar, 210A6x9x2000mmCopper EA  $      173.50 30.00%  $             121.45 N/A N/A
HB01084100 Flexible Busbar, 210A, 3M 6x9x0.8 Copper EA  $      152.90 36.0%  $               97.86 N/A N/A
HB01089 Flexible Busbar, 244A4x15.50x2000mmCopper EA  $      188.00 30.00%  $             131.60 N/A N/A
HB01089100 Flexible Busbar, 244A, 3M 4x15.5x0.8 Copper EA  $      201.40 36.0%  $             128.90 N/A N/A
HB01090 Flexible Busbar, 306A6x15.50x2000mmCopper EA  $      260.20 30.00%  $             182.14 N/A N/A
HB01090100 Flexible Busbar, 306A, 3M 6x15.5x0.8 Copper EA  $      269.20 36.0%  $             172.29 N/A N/A
HB01091 Flexible Busbar, 411A10x15.50x2000mmCopper EA  $      423.80 30.00%  $             296.66 N/A N/A
HB01091100 Flexible Busbar, 411A, 3M 10x15.5x0.8 Copper EA  $      432.10 36.0%  $             276.54 N/A N/A
HB01095 Flexible Busbar, 540A5x32x2000mmCopper EA  $      587.60 30.00%  $             411.32 N/A N/A
HB01095100 Flexible Busbar, 540A, 3M 5x32x1 Copper EA  $      507.50 36.0%  $             324.80 N/A N/A
HB01096 Flexible Busbar, 783A10x32x2000mmCopper EA  $   1,072.00 30.00%  $             750.40 N/A N/A
HB01096100 Flexible Busbar, 783A, 3M 10x32x1 Copper EA  $      939.90 36.0%  $             601.54 N/A N/A
HB01097100 Flexible Busbar, 644A, 3M 5x40x1 Copper EA  $      636.50 36.0%  $             407.36 N/A N/A
HB01099 Flexible Busbar, 922A10x40x2000mmCopper EA  $   1,299.00 30.00%  $             909.30 N/A N/A
HB01099100 Flexible Busbar, 922A, 3M 10x40x1 Copper EA  $   1,173.00 36.0%  $             750.72 N/A N/A
HB01112 Flexible Busbar, 770A5x50x2000mmCopper EA  $      982.30 30.00%  $             687.61 N/A N/A
HB01112100 Flexible Busbar, 770A, 3M 5x50x1 Copper EA  $      943.20 36.0%  $             603.65 N/A N/A
HB01113 Flexible Busbar, 1089A10x50x2000mmCopper EA  $   1,967.00 30.00%  $          1,376.90 N/A N/A
HB01113100 Flexible Busbar, 1089A, 3M 10x50x1 Copper EA  $   1,729.00 36.0%  $          1,106.56 N/A N/A
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HB01116 SPT, 1P, TT EA  $        44.19 30.00%  $               30.93 N/A N/A
HB01123 Flexible Busbar, 1296A10x63x2000mmCopper EA  $   2,332.00 30.00%  $          1,632.40 N/A N/A
HB01123100 Flexible Busbar, 1296A, 3M 10x63x1 Copper EA  $   2,129.00 36.0%  $          1,362.56 N/A N/A
HB01131 END COVER,BUSBAR SUPPRT,4-POLE EA  $        26.82 30.00%  $               18.77 N/A N/A
HB01132 SPT, 1P, TTT EA  $        58.91 30.00%  $               41.24 N/A N/A
HB01135 TERM, AWG 6-300MCM, 20X10 EA  $        39.30 30.00%  $               27.51 N/A N/A
HB01136 COVER MOUNT 01554/530x204x92mm EA  $        20.48 30.00%  $               14.34 N/A N/A
HB01137 COVER MOUNT 01599/55, 4-POLE EA  $        63.82 30.00%  $               44.67 N/A N/A
HB01141 BUTT CONN, 95MM, FLAT (3)95x37x25mm EA  $      190.10 30.00%  $             133.07 N/A N/A
HB01145 BUTT CONN, 95MM, TT (3)95x44x43mm EA  $      380.70 30.00%  $             266.49 N/A N/A
HB01146100 Flexible Busbar, 207A, 3M 6x13x0.5 Copper EA  $      117.40 36.0%  $               75.14 N/A N/A
HB01147 TERM 4P, 250-600MCM EA  $      278.90 30.00%  $             195.23 N/A N/A
HB01162 TERM 4P, FLAT 32X20 EA  $      278.90 30.00%  $             195.23 N/A N/A
HB01165 TERM 3P, AWG 2-4/0 EA  $      142.90 30.00%  $             100.03 N/A N/A
HB01166 BUTT CONN, 55MM, FLAT (3)55x29x20mm EA  $        84.81 30.00%  $               59.37 N/A N/A
HB01182 TERM, MULTI, AWG 16-6 EA  $        20.53 30.00%  $               14.37 N/A N/A
HB01185 FLEX, TERM, 41MM, TT (3)72x45x118mm EA  $      396.90 30.00%  $             277.83 N/A N/A
HB01186 FLEX, TERM, 101MM, TTT (3)132x45x154mm EA  $      904.20 30.00%  $             632.94 N/A N/A
HB01187 BUSBAR, 2500A, TTT2400x30x70mmCopper EA  $   2,265.00 30.00%  $          1,585.50 N/A N/A
HB01188 BUSBAR, TTT, 3200A, 0.45MCopper EA  $      341.90 30.00%  $             239.33 N/A N/A
HB01189 BUSBAR, TTT, 3200A, 0.65MCopper EA  $      452.70 30.00%  $             316.89 N/A N/A

HB01193 BUTT CONN, 150MM, FLAT, 12X5-20X10 
(3)150x36x20mm EA  $      173.90 30.00%  $             121.73 N/A N/A

HB01199 TERM 3P, 3/0 - 350MCM EA  $      163.40 30.00%  $             114.38 N/A N/A
HB01201 TERM, 20 X 5, 250 - 500MCM EA  $        37.01 30.00%  $               25.91 N/A N/A
HB01203 TERM, 6-250MCM, 10MM (3)24x36x55mm EA  $        29.14 30.00%  $               20.40 N/A N/A
HB01206 FLEX, TERM, 40 X 20MM EA  $        33.22 30.00%  $               23.25 N/A N/A
HB01225 BUSBAR, TT, 1250A, 0.45MCopper EA  $      156.20 30.00%  $             109.34 N/A N/A
HB01226 BUSBAR, TT, 1250A, 0.65MCopper EA  $      207.00 30.00%  $             144.90 N/A N/A
HB01231 SUPPORT, 3P, 1600A, TT (2)25x200x123mm EA  $      195.80 30.00%  $             137.06 N/A N/A
HB01232 SUPPORT, 3P, 2500A, TTT (2)25x200x153mm EA  $      267.70 30.00%  $             187.39 N/A N/A
HB01234 END COVER FOR 01231/2 (2)6x200x120mm EA  $        19.14 30.00%  $               13.40 N/A N/A
HB0123612 COMPART SECTION, 1200X48 (2)48x2400x5mm EA  $      105.20 30.00%  $               73.64 N/A N/A
HB0123712 COMPART SECTION, 1200X76 (2)76x24x5mm EA  $      122.90 30.00%  $               86.03 N/A N/A
HB0123812 COMPART SECTION, 1200X106 EA  $      168.10 30.00%  $             117.67 N/A N/A
HB01240 TERM 3P, 10-2/0AWG54x200x84mm EA  $        60.42 30.00%  $               42.29 N/A N/A
HB01243 TERM 3P, 2-250MCM81x200x84mm EA  $        85.88 30.00%  $               60.12 N/A N/A
HB01244 BUSBAR COVER, 30X5 (2)1000x40x9mm EA  $        71.15 30.00%  $               49.81 N/A N/A
HB01245 BUSBAR COVER, 30X10 (2)1000x40x14mm EA  $        72.95 30.00%  $               51.07 N/A N/A
HB01252 BUSBAR COVER, TT AND TTT1000x35x78mm EA  $        62.84 30.00%  $               43.99 N/A N/A
HB01272 SUPPORT, 12X5, 12X10 EA  $        31.75 30.00%  $               22.23 N/A N/A
HB01274 BUTT CONN, 95MM, TTT (3)95x44x106mm EA  $      405.00 30.00%  $             283.50 N/A N/A
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HB01275 BUTT CONN, 150MM, TTT (3)15x55x20mm EA  $      583.90 30.00%  $             408.73 N/A N/A
HB01284 TERM, AWG 16-6, 5MM (3)12x23x25mm EA  $          9.14 30.00%  $                 6.40 N/A N/A
HB01285 TERM, AWG 12-2, 5MM (3)16x29x36mm EA  $        12.13 30.00%  $                 8.49 N/A N/A
HB01287 TERM, AWG 6-2/0, 5MM (3)21x32x42mm EA  $        16.34 30.00%  $               11.44 N/A N/A
HB01289 TERM, AWG 16-6, 10MM (3)12x23x25mm EA  $        13.04 30.00%  $                 9.13 N/A N/A
HB01290 TERM, AWG 12-2, 10MM (3)16x29x35mm EA  $        17.84 30.00%  $               12.49 N/A N/A
HB01292 TERM, AWG 6-2/0, 10MM (3)21x32x42mm EA  $        20.24 30.00%  $               14.17 N/A N/A
HB01295 BUTT CONN, FLEXIBLE, TTT EA  $   1,964.00 30.00%  $          1,374.80 N/A N/A
HB01303 HOLDER FOR FLEXIBLE COPPER (4) EA  $        65.66 30.00%  $               45.96 N/A N/A
HB01314 SECT COVER 1100X160 EA  $      113.40 30.00%  $               79.38 N/A N/A
HB01317 COVER MOUNT 01314, 32MM EA  $        17.30 30.00%  $               12.11 N/A N/A
HB01318 TERM 3/0 TO 350MCM (3)38x51x70mm EA  $        93.80 30.00%  $               65.66 N/A N/A
HB01319 TERM 30X10 (3)38x51x70mm EA  $      100.70 30.00%  $               70.49 N/A N/A
HB01320 COVER MOUNT 01025, 107MM EA  $        20.78 30.00%  $               14.55 N/A N/A
HB01356 END SUPPORT, FLAT, 2-POLE, EXT EA  $        33.99 30.00%  $               23.79 N/A N/A
HB01357 END SUPPORT, FLAT, 4-POLE EA  $        69.78 30.00%  $               48.85 N/A N/A
HB01358 SUPPORT SPACER, 18MM, 3-POLE EA  $        28.39 30.00%  $               19.87 N/A N/A
HB01359 SUPPORT SPACER, 18MM, 4-POLE EA  $        31.57 30.00%  $               22.10 N/A N/A
HB01360 PHASE SEPARATOR, 105MM EA  $        57.33 30.00%  $               40.13 N/A N/A
HB01361 PHASE SEPARATOR, 145MM EA  $        60.51 30.00%  $               42.36 N/A N/A
HB01362 PHASE SEPARATOR, 200MM EA  $        63.65 30.00%  $               44.56 N/A N/A
HB01363 END COVER,BUSBAR SUPPRT,2-POLE EA  $          6.52 30.00%  $                 4.56 N/A N/A
HB01371 PANEL COVER 160X7006.30x27.56x0.12Plastic EA  $        65.32 30.00%  $               45.72 N/A N/A
HB01401 TERM 3P 54X1606.30x2.13x3.31Plastic EA  $        68.98 30.00%  $               48.29 N/A N/A
HB01413 COVER CAP, 84X200 EA  $        38.31 30.00%  $               26.82 N/A N/A
HB01446100 Flexible Busbar, 230A, 3M 2x20x1 Copper EA  $      197.00 36.0%  $             126.08 N/A N/A
HB01447100 Flexible Busbar, 334A, 3M 4x20x1 Copper EA  $      293.10 36.0%  $             187.58 N/A N/A
HB01448100 Flexible Busbar, 377A, 3M 5x20x1 Copper EA  $      353.80 36.0%  $             226.43 N/A N/A
HB01449100 Flexible Busbar, 492A, 3M 8x20x1 Copper EA  $      621.50 36.0%  $             397.76 N/A N/A
HB01450100 Flexible Busbar, 265A, 3M 2x24x1 Copper EA  $      214.60 36.0%  $             137.34 N/A N/A
HB01451100 Flexible Busbar, 329A, 3M 3x24x1 Copper EA  $      269.70 36.0%  $             172.61 N/A N/A
HB01452100 Flexible Busbar, 383A, 3M 4x24x1 Copper EA  $      322.20 36.0%  $             206.21 N/A N/A
HB01453100 Flexible Busbar, 479A, 3M 6x24x1 Copper EA  $      462.00 36.0%  $             295.68 N/A N/A
HB01454100 Flexible Busbar, 334A, 3M 2x32x1 Copper EA  $      257.60 36.0%  $             164.86 N/A N/A
HB01455100 Flexible Busbar, 413A, 3M 3x32x1 Copper EA  $      339.70 36.0%  $             217.41 N/A N/A
HB01456100 Flexible Busbar, 480A, 3M 4x32x1 Copper EA  $      431.90 36.0%  $             276.42 N/A N/A
HB01457100 Flexible Busbar, 596A, 3M 6x32x1 Copper EA  $      587.10 36.0%  $             375.74 N/A N/A
HB01458100 Flexible Busbar, 695A, 3M 8x32 X1 Copper EA  $      746.50 36.0%  $             477.76 N/A N/A
HB01459100 Flexible Busbar, 494A, 3M 3x40x1 Copper EA  $      430.70 36.0%  $             275.65 N/A N/A
HB01460100 Flexible Busbar, 574A, 3M 4x40x1 Copper EA  $      557.90 36.0%  $             357.06 N/A N/A
HB01461100 Flexible Busbar, 708A, 3M 6x40x1 Copper EA  $      761.10 36.0%  $             487.10 N/A N/A
HB01462100 Flexible Busbar, 822A, 3M 8x40x1 Copper EA  $      964.30 36.0%  $             617.15 N/A N/A
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HB01463100 Flexible Busbar, 594A, 3M 3x50x1 Copper EA  $      827.60 36.0%  $             529.66 N/A N/A
HB01464100 Flexible Busbar, 688A, 3M 4x50x1 Copper EA  $      877.70 36.0%  $             561.73 N/A N/A
HB01465100 Flexible Busbar, 844A, 3M 6x50x1 Copper EA  $   1,192.00 36.0%  $             762.88 N/A N/A
HB01466100 Flexible Busbar, 975A, 3M 8x50x1 Copper EA  $   1,431.00 36.0%  $             915.84 N/A N/A
HB01467100 Flexible Busbar, 832A, 3M 4x63x1 Copper EA  $   1,091.00 36.0%  $             698.24 N/A N/A
HB01468100 Flexible Busbar, 929A, 3M 5x63x1 Copper EA  $   1,303.00 36.0%  $             833.92 N/A N/A
HB01469100 Flexible Busbar, 1015A, 3M 6x63x1 Copper EA  $   1,427.00 36.0%  $             913.28 N/A N/A
HB01470100 Flexible Busbar, 1014A, 3M 4x80x1 Copper EA  $   1,556.00 36.0%  $             995.84 N/A N/A
HB01471100 Flexible Busbar, 1128A, 3M 5x80x1 Copper EA  $   1,532.00 36.0%  $             980.48 N/A N/A
HB01472100 Flexible Busbar, 1229A, 3M 6x80x1 Copper EA  $   1,774.00 36.0%  $          1,135.36 N/A N/A
HB01473100 Flexible Busbar, 1556A, 3M 10x80x1 Copper EA  $   2,795.00 36.0%  $          1,788.80 N/A N/A
HB01474100 Flexible Busbar, 1220A, 3M 4x100x1 Copper EA  $   1,009.00 36.0%  $             645.76 N/A N/A
HB01475100 Flexible Busbar, 1354A, 3M 5x100x1 Copper EA  $   1,797.00 36.0%  $          1,150.08 N/A N/A
HB01476100 Flexible Busbar, 1471A, 3M 6x100x1 Copper EA  $   2,156.00 36.0%  $          1,379.84 N/A N/A
HB01477100 Flexible Busbar, 1674A, 3M 8x100x1 Copper EA  $   2,784.00 36.0%  $          1,781.76 N/A N/A
HB01478100 Flexible Busbar, 1848A, 3M 10x100x1 Copper EA  $   3,289.00 36.0%  $          2,104.96 N/A N/A
HB01484 END SUPPORT, FLAT, TERM EA  $        47.75 30.00%  $               33.43 N/A N/A
HB01508 END SUPPORT KIT, FLAT21x191x51mm EA  $        41.41 30.00%  $               28.99 N/A N/A
HB01512 TERM, RING LUG, M5, 10MM EA  $        18.60 30.00%  $               13.02 N/A N/A
HB01513 FLEX, TERM, 41MM, TTT (3)72x45x154mm EA  $      455.00 30.00%  $             318.50 N/A N/A
HB01514 TERM,RING LUG,M8,10MM,TT,TTT EA  $        32.66 30.00%  $               22.86 N/A N/A
HB01515 PANEL COVER, 700MM700x240x4mm EA  $        72.19 30.00%  $               50.53 N/A N/A
HB01518 PANEL COVER, 1100MM1100x240x4mm EA  $      113.80 30.00%  $               79.66 N/A N/A
HB01537 TERM 3P, 250-600MCM153x185x59mm EA  $      172.80 30.00%  $             120.96 N/A N/A
HB01538 TERM 3P, FLAT 32X20153x185x59mm EA  $      159.50 30.00%  $             111.65 N/A N/A
HB01539 COVER CAP, 180X200180x200x90mm EA  $        70.93 30.00%  $               49.65 N/A N/A
HB01540 COVER CAP, 250 X 200250x200x90mm EA  $        80.23 30.00%  $               56.16 N/A N/A
HB01554 COMPART SECTION, FRONT1100x190x3mm EA  $        73.44 30.00%  $               51.41 N/A N/A
HB01555 COMPART SECTION, EA  $        47.49 30.00%  $               33.24 N/A N/A
HB01563 INLINE TERMINAL, 3P, AWG16-420x200x64mm EA  $        36.05 30.00%  $               25.24 N/A N/A

HB01573 END COVER FOR BUSBAR SUPPORT 
(2)25x166x31mm EA  $        16.14 30.00%  $               11.30 N/A N/A

HB01586 FLEX, TERM, 30 X 30MM EA  $        33.45 30.00%  $               23.42 N/A N/A
HB01587 FLEX, TERM, 35 X 30MM EA  $        35.89 30.00%  $               25.12 N/A N/A
HB01590 COVER CAP, 54X200 EA  $        34.94 30.00%  $               24.46 N/A N/A
HB01596 COVER CAP, 3P, 228X200X90228x200x90mm EA  $        77.27 30.00%  $               54.09 N/A N/A
HB01597 COVER CAP, 228X200, 4-POLE EA  $      121.70 30.00%  $               85.19 N/A N/A
HB01599 COMPART SECTION, FRONT, 4-POLE EA  $      123.30 30.00%  $               86.31 N/A N/A
HB01601 PE/N-SUPPORT20x63x51mm EA  $        17.32 30.00%  $               12.12 N/A N/A
HB01602 END SUPPORT, FLAT, 2-POLE EA  $        28.46 30.00%  $               19.92 N/A N/A
HB01608 BUSBAR, 1500A, TT2400x30x40mmCopper EA  $   2,148.00 30.00%  $          1,503.60 N/A N/A
HB01609 BUSBAR, 1250A, TT2400x30x40mmCopper EA  $   1,614.00 30.00%  $          1,129.80 N/A N/A
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HB01616 FLEX, TERM, 40 X 32MM EA  $        56.28 30.00%  $               39.40 N/A N/A
HB01618 BUSBAR 12X5, 150A, 2.4M (3)12x5x2400mmCopper EA  $      425.30 30.00%  $             297.71 N/A N/A
HB0161812 BUSBAR 12X5, 150A, 1.2M (3)12x5x1200mmCopper EA  $      212.70 30.00%  $             148.89 N/A N/A
HB01620 BUSBAR 20X5, 362A, 2.4M (3)20x5x2400mmCopper EA  $      690.70 30.00%  $             483.49 N/A N/A
HB0162012 BUSBAR 20X5, 362A, 1.2M (3)20x5x1200mmCopper EA  $      343.00 30.00%  $             240.10 N/A N/A
HB01622 BUSBAR 30X5, 500A, 2.4M (3)30x5x2400mmCopper EA  $      975.70 30.00%  $             682.99 N/A N/A
HB0162212 BUSBAR 30X5, 500A, 1.2M (3)30x5x1200mmCopper EA  $      487.60 30.00%  $             341.32 N/A N/A
HB01623 BUSBAR 12X10, 186A, 2.4MCopper EA  $      226.40 30.00%  $             158.48 N/A N/A
HB0162312 BUSBAR 12X10, 186A, 1.2MCopper EA  $      113.20 30.00%  $               79.24 N/A N/A
HB01624 BUSBAR 20X12 2.4M 394.49x0.79x0.39Copper EA  $   1,111.00 30.00%  $             777.70 N/A N/A
HB0162412 BUSBAR 20X10 1.2M 347.24x0.79x0.39Copper EA  $      632.10 30.00%  $             442.47 N/A N/A

HB01625 BUSBAR 30X10, 756A, 2.4M 
(3)30x10x2400mmCopper EA  $   1,917.00 30.00%  $          1,341.90 N/A N/A

HB0162512 BUSBAR 30X10, 756A, 1.2M 
(3)30x10x1200mmCopper EA  $      957.40 30.00%  $             670.18 N/A N/A

HB01747 TERM, RING LUG, M5, 5MM EA  $        18.60 30.00%  $               13.02 N/A N/A
HB01748 TERM, RING LUG, M8, 5MM EA  $        32.66 30.00%  $               22.86 N/A N/A
HB01749 TERM, RING LUG, M10, 5MM EA  $        40.80 30.00%  $               28.56 N/A N/A
HB01753 TERM 3P, FLAT 32X20 EA  $      207.90 30.00%  $             145.53 N/A N/A
HB01754 TERM 3P, 250-600MCM EA  $      207.90 30.00%  $             145.53 N/A N/A
HB01756 COVER CAP, 135X200 EA  $        54.35 30.00%  $               38.05 N/A N/A
HB01757 COVER CAP, 270X200 EA  $        77.21 30.00%  $               54.05 N/A N/A
HB01759 TERM 32X20 (3)41x51x86mm EA  $      131.20 30.00%  $               91.84 N/A N/A
HB01760 TERM 150-300MM2 (3)38x51x70mm EA  $      139.30 30.00%  $               97.51 N/A N/A
HB01823 BUTT CONN, 40MM X 13-20, FLAT EA  $      112.10 30.00%  $               78.47 N/A N/A
HB01827 BUTT CONN, 50MM, TT (3)50x44x43mm EA  $      212.50 30.00%  $             148.75 N/A N/A
HB01829 BUTT CONN, 150MM, TT (3)150x44x43mm EA  $      548.80 30.00%  $             384.16 N/A N/A
HB01831 BUSBAR, TT, 2000A, 0.65MCopper EA  $      323.60 30.00%  $             226.52 N/A N/A
HB01838 BUSBAR, TT, 2000A, 0.45MCopper EA  $      228.30 30.00%  $             159.81 N/A N/A
HB01876 SPT, 1P, TT60x30x104mm EA  $        37.77 30.00%  $               26.44 N/A N/A

HB01886 BUTT CONN, 150MM, FLAT, 20X5-30X10 
(3)150x37x25mm EA  $      283.50 30.00%  $             198.45 N/A N/A

HB019051 BUTT CONN, RIGID, TT EA  $      207.90 30.00%  $             145.53 N/A N/A
HB01906 FLEX, TERM, 51MM X 5-28, TT (3)82x45x103mm EA  $      380.70 30.00%  $             266.49 N/A N/A
HB01907 FLEX, TERM, 64MM X 5-28, TT (3)94x45x103mm EA  $      386.20 30.00%  $             270.34 N/A N/A
HB01911 FLEX, TERM, 64MM X 20-42, TT (3)94x45x118mm EA  $      509.20 30.00%  $             356.44 N/A N/A
HB01934 FLEX, TERM, 81MM, TT (3)112x45x118mm EA  $      648.90 30.00%  $             454.23 N/A N/A
HB01935 FLEX, TERM, 101MM, TT (3)132x45x118mm EA  $      810.60 30.00%  $             567.42 N/A N/A
HB01936 FLEX, TERM, 51MM X 20-42, TT (3)82x45x118mm EA  $      478.60 30.00%  $             335.02 N/A N/A
HB01990 BUTT CONN, 40MM X 9-20, FLAT (3)40x37x20mm EA  $      111.40 30.00%  $               77.98 N/A N/A
HB01996 FLEX, TERM, 25 X 20MM EA  $        19.87 30.00%  $               13.91 N/A N/A
HB01997 FLEX, TERM, 30 X 20MM EA  $        27.58 30.00%  $               19.31 N/A N/A
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HB03199 FH, NH, 160A, AWG 2/0-3/0 EA  $      143.70 30.00%  $             100.59 N/A N/A
HB03289 FUSEHLDR NH1XL PV2.36x10.47x4.02Plastic EA  $      138.00 30.00%  $               96.60 N/A N/A
HB03293 FUSEHLDR NH2XL 3L PV3.27x10.39x5.79Plastic EA  $      221.50 30.00%  $             155.05 N/A N/A
HB03299 FH, NH, 160A, M8 EA  $      143.70 30.00%  $             100.59 N/A N/A
HB03518 FH, NH, DIN43653, 400A EA  $      729.50 30.00%  $             510.65 N/A N/A
HB03520 FH, NH, DIN43653, 160A EA  $      136.00 30.00%  $               95.20 N/A N/A
HB03654 FH, NH, 160A, NH00 EA  $      134.30 30.00%  $               94.01 N/A N/A
HB03656 FH, NH, 160A, M8, NH00 EA  $      134.30 30.00%  $               94.01 N/A N/A
HB03693 FH, NH, 400A, M10, NH2 EA  $      729.50 30.00%  $             510.65 N/A N/A
HB03704 FH, NH, 250A, M10, NH1 EA  $      598.90 30.00%  $             419.23 N/A N/A
HB03849 INTERLOK SEAL EA  $          6.11 30.00%  $                 4.28 N/A N/A
HB160816G040 HB16 8000 BTU 115V 1 PH15.25x17.00x25.19 EA  $   8,045.00 30.00%  $          5,631.50 N/A N/A
HB160826G040 HB16 8000 BTU 230V 1 PH15.25x17.00x25.19 EA  $   8,306.00 30.00%  $          5,814.20 N/A N/A
HB160846G040 HB16 8000 BTU 460V 1 ph15.25x17.00x25.19 EA  $   9,519.00 30.00%  $          6,663.30 N/A N/A
HB30322 BUTT CONN, FLEXIBLE, TT EA  $   1,924.00 30.00%  $          1,346.80 N/A N/A
HB30473 BUTT CONN, FLEXIBLE, CORNER,TT EA  $   2,646.00 30.00%  $          1,852.20 N/A N/A
HB31110 FUSEHLDR, 1P, MIDGET (12)18x81x58mm EA  $      169.70 30.00%  $             118.79 N/A N/A
HB31112 FUSEHLDR, 2P, MIDGET (6)36x81x58mm EA  $      169.90 30.00%  $             118.93 N/A N/A
HB31113 FUSEHLDR, 3P, MIDGET (4)54x81x58mm EA  $      169.90 30.00%  $             118.93 N/A N/A
HB31130 FUSEHLDR, 1P, MIDGET, W/LED (12)18x81x58mm EA  $      314.30 30.00%  $             220.01 N/A N/A
HB31132 FUSEHLDR, 2P, MIDGET, W/LED (6)36x81x58mm EA  $      315.40 30.00%  $             220.78 N/A N/A
HB31133 FUSEHLDR, 3P, MIDGET, W/LED (4)54x81x58mm EA  $      315.00 30.00%  $             220.50 N/A N/A
HB31284 FUSEHLDR, 1P, 30A, J (6)36x115x69mm EA  $      254.80 30.00%  $             178.36 N/A N/A
HB31285 FUSEHLDR, 2P, 30A, J (3)72x115x69mm EA  $      262.40 30.00%  $             183.68 N/A N/A
HB31287 FUSEHLDR, 3P, 30A, J (2)108x115x69mm EA  $      262.40 30.00%  $             183.68 N/A N/A
HB31295 FUSEHLDR, 1P, CC (12)18x81x58mm EA  $      198.40 30.00%  $             138.88 N/A N/A
HB31296 FUSEHLDR, 2P, CC (6)36x81x58mm EA  $      209.00 30.00%  $             146.30 N/A N/A
HB31297 FUSEHLDR, 3P, CC (4)54x81x58mm EA  $      207.30 30.00%  $             145.11 N/A N/A
HB31298 FUSEHLDR, 1P, CC, W/LED (12)18x81x58mm EA  $      309.90 30.00%  $             216.93 N/A N/A
HB31299 FUSEHLDR, 2P, CC, W/LED (6)36x81x58mm EA  $      309.30 30.00%  $             216.51 N/A N/A
HB31300 FUSEHLDR, 3P, CC, W/LED (4)54x81x58mm EA  $      317.20 30.00%  $             222.04 N/A N/A
HB31548 COMB BAR 1P0.63x39.37x0.59Copper EA  $        81.81 30.00%  $               57.27 N/A N/A
HB31549 COMB BAR 3P1.34x39.37x0.87Copper EA  $      233.70 30.00%  $             163.59 N/A N/A
HB31550 COMB TERMINAL2.36x0.67x1.14Plastic EA  $        14.09 30.00%  $                 9.86 N/A N/A
HB31552 COMB END INSULATOR0.87x0.91x0.20Plastic EA  $          3.41 30.00%  $                 2.39 N/A N/A
HB31570 FUSEHLDR AEL10X38PV2.76x0.89x2.87Plastic EA  $        13.19 30.00%  $                 9.23 N/A N/A
HB31920 FUSEHLDR, 1P, 60A, J (6)40x118x82mm EA  $      289.40 30.00%  $             202.58 N/A N/A
HB31921 FUSEHLDR, 2P, 60A, J (3)80x118x82mm EA  $      297.50 30.00%  $             208.25 N/A N/A
HB31922 FUSEHLDR, 3P, 60A, J (2)120x118x82mm EA  $      297.50 30.00%  $             208.25 N/A N/A
HB31923 FUSEHLDR, 1P, 60A, J W/IND (6)40x118x82mm EA  $      328.00 30.00%  $             229.60 N/A N/A
HB31924 FUSEHLDR, 2P, 60A, J W/IND (3)80x118x82mm EA  $      337.50 30.00%  $             236.25 N/A N/A
HB31925 FUSEHLDR, 3P, 60A, J W/IND (2)120x118x82mm EA  $      337.50 30.00%  $             236.25 N/A N/A
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HB31929 FUSEHLDR, 1P, 30A, 72V, CC (12)18x81x58mm EA  $      432.70 30.00%  $             302.89 N/A N/A
HB31932 FUSEHLDR, 1P, 30A, J W/IND (6)36x115x69mm EA  $      294.40 30.00%  $             206.08 N/A N/A
HB31933 FUSEHLDR, 2P, 30A, J W/IND (3)72x115x69mm EA  $      303.00 30.00%  $             212.10 N/A N/A
HB31934 FUSEHLDR, 3P, 30A, J W/IND (2)108x115x69mm EA  $      302.80 30.00%  $             211.96 N/A N/A
HB31954 INLINE FH, 10X3827x200x104mm EA  $      101.10 30.00%  $               70.77 N/A N/A
HB31955 INLINE FH, 10X38 W/LED27x200x104mm EA  $      132.20 30.00%  $               92.54 N/A N/A
HB31956 INLINE FH, 10X38, 1000V,2-POLE EA  $      116.40 30.00%  $               81.48 N/A N/A
HB31958 INLINE FH, CC27x200x104mm EA  $      121.10 30.00%  $               84.77 N/A N/A
HB31959 INLINE FH, CC W/LED27x200x104mm EA  $      151.80 30.00%  $             106.26 N/A N/A
HB31960 INLINE FH,10X38,1000V,LED,2-PL EA  $      142.90 30.00%  $             100.03 N/A N/A
HB31961 INLINE FH, 10X38, 2-POLE EA  $        88.66 30.00%  $               62.06 N/A N/A
HB31962 INLINE FH, 10X38 W/LED, 2-POLE EA  $      118.50 30.00%  $               82.95 N/A N/A
HB31963 INLINE FH, 10X38, N EA  $      199.80 30.00%  $             139.86 N/A N/A
HB31964 INLINE FH, 10X38 W/LED, N EA  $      240.40 30.00%  $             168.28 N/A N/A
HB31968 FH W/ADP, 30AJ, W/LED108x200x145mm EA  $      395.60 30.00%  $             276.92 N/A N/A
HB31970 FH W/ADP, 60AJ, W/LED144x200x157mm EA  $      448.60 30.00%  $             314.02 N/A N/A

HB31971 FUSEHLDR, 1P, MIDGET, 1000VDC 
(10)18x81x58mm EA  $      246.10 30.00%  $             172.27 N/A N/A

HB32004 ADP, UNIVERSAL, 630A EA  $      370.20 30.00%  $             259.14 N/A N/A
HB32137 ADP, 250A, MULTI CB106x192x35mm EA  $      177.50 30.00%  $             124.25 N/A N/A
HB32138 ADP, 570A, MULTI CB140x272x35mm EA  $      325.10 30.00%  $             227.57 N/A N/A
HB32140 ADP,250A,KM,NZM2106x200x35mm EA  $      186.30 30.00%  $             130.41 N/A N/A
HB32146 ADP, EARTH/NEUTRAL, 18X182 (2)18x242x50mm EA  $        79.26 30.00%  $               55.48 N/A N/A
HB32156 ADP, 250A, MULTI CB106x192x35mm EA  $      185.80 30.00%  $             130.06 N/A N/A
HB32157 ADP, 570A, MULTI CB140x272x35mm EA  $      340.70 30.00%  $             238.49 N/A N/A
HB32168 ADP, UNIVERSAL, 250A, TOP EA  $      187.20 30.00%  $             131.04 N/A N/A
HB32170 ADP, 550A, KMCB140x272x35mm EA  $      340.70 30.00%  $             238.49 N/A N/A
HB32214 ADP, UNIVERSAL, 200A, TOP EA  $      171.00 30.00%  $             119.70 N/A N/A
HB32215 ADP, UNIVERSAL, 200A, BOTTOM EA  $      171.00 30.00%  $             119.70 N/A N/A
HB32216 ADP, UNIVERSAL, 250A, BOTTOM EA  $      187.20 30.00%  $             131.04 N/A N/A
HB32226 ADP, 100A, 400V, MULTI EA  $      162.00 30.00%  $             113.40 N/A N/A
HB32400 ADP, 25A, 45X200, 2 DIN, EMC EA  $      106.50 30.00%  $               74.55 N/A N/A
HB32401 ADP, 16A, 45X200, 2 DIN, EMC EA  $      106.50 30.00%  $               74.55 N/A N/A
HB32402 ADP, 25A, 45X260, 2 DIN, EMC EA  $      121.30 30.00%  $               84.91 N/A N/A
HB32404 ADP, 32A, 54X200, 2 DIN, EMC EA  $      127.30 30.00%  $               89.11 N/A N/A
HB32408 ADP, 32A, 54X260, 2 DIN, EMC EA  $      145.10 30.00%  $             101.57 N/A N/A
HB32412 ADP, 45A, 54X200, 2 DIN, EMC EA  $      134.10 30.00%  $               93.87 N/A N/A
HB32416 ADP, 45A, 54X260, 2 DIN, EMC EA  $      161.80 30.00%  $             113.26 N/A N/A
HB32420 ADP, 45X200, 2 DIN, EMC EA  $        95.68 30.00%  $               66.98 N/A N/A
HB32421 ADP, 54X200, 2 DIN, EMC EA  $      111.40 30.00%  $               77.98 N/A N/A
HB32425 ADP, 45X260, 2 DIN, EMC EA  $      117.70 30.00%  $               82.39 N/A N/A
HB32426 ADP, 54X260, 2 DIN, EMC EA  $      135.90 30.00%  $               95.13 N/A N/A
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HB32427 ADP,32A,45X200,1DIN,TELEMLUB12 EA  $        86.32 30.00%  $               60.42 N/A N/A
HB32428 ADP,32A,45X260,1DIN,TELMLU2B12 EA  $      104.40 30.00%  $               73.08 N/A N/A
HB32429 ADP, 16A, 45X200, 2 DIN, MULTI EA  $        70.27 30.00%  $               49.19 N/A N/A
HB32430 ADP, 25A, 45X200, 1 DIN45x200x63mm EA  $        56.66 30.00%  $               39.66 N/A N/A
HB32431 ADP, 25A, 45X200, 2 DIN45x200x63mm EA  $        59.97 30.00%  $               41.98 N/A N/A
HB32432 ADP, 25A, 90X200, 2 DIN90x200x63mm EA  $      108.10 30.00%  $               75.67 N/A N/A
HB32433 ADP, 25A, 45X260, 2 DIN45x260x63mm EA  $        68.70 30.00%  $               48.09 N/A N/A
HB32434 ADP,32A,45X200,2 DIN,TELEM GV2 EA  $        82.82 30.00%  $               57.97 N/A N/A
HB32436 ADP, 25A, 45X200, 2 DIN, NL45x200x63mm EA  $        71.15 30.00%  $               49.81 N/A N/A
HB32438 ADP,32A,45X260,2 DIN,TELEM GV2 EA  $        95.33 30.00%  $               66.73 N/A N/A
HB32439 ADP, 25A, 45X260, 2 DIN, NL45x260x63mm EA  $        75.05 30.00%  $               52.54 N/A N/A
HB32440 ADP, 16A, 90X200, 2 DIN, MULTI EA  $      129.10 30.00%  $               90.37 N/A N/A
HB32441 ADP, 32A, 54X200, 1 DIN54x200x63mm EA  $        66.29 30.00%  $               46.40 N/A N/A
HB32442 ADP, 32A, 54X200, 2 DIN54x200x63mm EA  $        69.76 30.00%  $               48.83 N/A N/A
HB32443 ADP, 32A, 63X200, 1 DIN63x200x63mm EA  $        78.03 30.00%  $               54.62 N/A N/A
HB32444 ADP, 32A, 72X200, 1 DIN72x200x63mm EA  $        86.13 30.00%  $               60.29 N/A N/A
HB32445 ADP,25A,45X200,1DIN,SMNSS00/S0 EA  $        75.81 30.00%  $               53.07 N/A N/A
HB32446 ADP, 32A, 81X200, 2 DIN81x200x63mm EA  $        97.86 30.00%  $               68.50 N/A N/A
HB32448 AD,25A,90X200,1 DIN,SIEMEN S00 EA  $      138.80 30.00%  $               97.16 N/A N/A
HB32449 ADP, 32A, 54X260, 2 DIN54x260x63mm EA  $        79.81 30.00%  $               55.87 N/A N/A
HB32450 ADP,25A,45X200,1DIN,MOEL PKZM0 EA  $        80.58 30.00%  $               56.41 N/A N/A
HB32451 ADP,32A,45X200,2DIN,MOEL PKZM0 EA  $        94.21 30.00%  $               65.95 N/A N/A
HB32452 ADP,25A,90X200,1DIN,MOEL PKZM0 EA  $      148.70 30.00%  $             104.09 N/A N/A
HB32453 ADP,32A,90X200,2DIN,MOEL PKZM0 EA  $      160.70 30.00%  $             112.49 N/A N/A
HB32454 ADP, 63A, 54X200, 1 DIN54x200x63mm EA  $        73.96 30.00%  $               51.77 N/A N/A
HB32455 ADP, 63A, 54X200, 2 DIN54x200x63mm EA  $        77.72 30.00%  $               54.40 N/A N/A
HB32456 ADP, 63A, 63X200, 1 DIN63x200x63mm EA  $        81.94 30.00%  $               57.36 N/A N/A
HB32457 ADP, 63A, 72X200, 1 DIN72x200x63mm EA  $        89.44 30.00%  $               62.61 N/A N/A
HB32459 ADP, 63A, 81X200, 1 DIN81x200x63mm EA  $      101.40 30.00%  $               70.98 N/A N/A
HB32460 ADP, 63A, 55X260, 2 DIN, MULTI EA  $      118.40 30.00%  $               82.88 N/A N/A
HB32461 ADP, 63A, 54X260, 2 DIN54x260x63mm EA  $        86.43 30.00%  $               60.50 N/A N/A
HB32463 ADP, 63A, 72X260, 2 DIN, MULTI EA  $      147.80 30.00%  $             103.46 N/A N/A
HB32464 ADP, 80A, 54X200, 1 DIN, NL EA  $      101.20 30.00%  $               70.84 N/A N/A
HB32465 ADP, 80A, 54X260, 2 DIN, NL EA  $      121.30 30.00%  $               84.91 N/A N/A
HB32466 ADP, 80A, 54X200, 1 DIN, NL54x200x63mm EA  $        92.82 30.00%  $               64.97 N/A N/A
HB32467 ADP, 80A, 54X200, 2 DIN, NL54x200x63mm EA  $        96.55 30.00%  $               67.59 N/A N/A
HB32469 ADP, 80A, 72X200, 1 DIN, NL72x200x63mm EA  $      107.10 30.00%  $               74.97 N/A N/A
HB32472 ADP, 80A, 54X260, 2 DIN, NL54x260x63mm EA  $      107.60 30.00%  $               75.32 N/A N/A
HB32477 ADP, 45X200, 2 DIN45x200x63mm EA  $        47.79 30.00%  $               33.45 N/A N/A
HB32478 ADP, 54X200, 2 DIN54x200x63mm EA  $        58.62 30.00%  $               41.03 N/A N/A
HB32484 ADP, 45X260, 2 DIN45x260x63mm EA  $        54.56 30.00%  $               38.19 N/A N/A
HB32485 ADP, 54X260, 2 DIN54x260x63mm EA  $        67.04 30.00%  $               46.93 N/A N/A
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HB32486 ADP, 32A, 45X200, 1 DIN, NL EA  $        74.72 30.00%  $               52.30 N/A N/A
HB32487 ADP, 32A, 45X260, 2 DIN, NL EA  $        86.85 30.00%  $               60.80 N/A N/A
HB32511 CONTROL CONNECTOR, 8-POLE, EMC EA  $        88.14 30.00%  $               61.70 N/A N/A
HB32513 CONTROL CONNECTOR, 10-POLE,EMC EA  $      105.00 30.00%  $               73.50 N/A N/A
HB32533 ADP, 25A, 45X200,2 DIN,AB 140A EA  $        82.82 30.00%  $               57.97 N/A N/A
HB32534 ADP, 25A, 54X200,2 DIN,AB 140A EA  $        92.33 30.00%  $               64.63 N/A N/A
HB32535 ADP, 63A, 54X200,2 DIN,AB 140M EA  $      118.70 30.00%  $               83.09 N/A N/A
HB32549 ADP,125A,AB 140-CMN90x200x63mm EA  $      225.90 30.00%  $             158.13 N/A N/A
HB32570 ADP,125A,KM,NZM190x200x38mm EA  $      225.90 30.00%  $             158.13 N/A N/A
HB32571 ADP,125A,C-H,EG90x200x38mm EA  $      215.50 30.00%  $             150.85 N/A N/A
HB32575 ADP, 160A, MULTI CB90x200x26mm EA  $      225.90 30.00%  $             158.13 N/A N/A
HB32577 ADP,125A,C-H,EG,BOTTOM90x200x38mm EA  $      215.60 30.00%  $             150.92 N/A N/A
HB32578 ADP,250A,SIEMENS,3VL2/3,4-POLE EA  $      354.70 30.00%  $             248.29 N/A N/A
HB32579 ADP, 500A, SIEMENS,3VL4,4-POLE EA  $      649.10 30.00%  $             454.37 N/A N/A
HB32580 ADP,250A,KM,NZM2, 4-POLE EA  $      354.70 30.00%  $             248.29 N/A N/A
HB32581 ADP, 550A, KMCB, 4-POLE EA  $      649.10 30.00%  $             454.37 N/A N/A
HB32582 ADP, 250A, MULTI CB, 4-POLE EA  $      354.70 30.00%  $             248.29 N/A N/A
HB32583 ADP, 570A, MULTI CB, 4-POLE EA  $      649.10 30.00%  $             454.37 N/A N/A
HB32584 ADP, 250A, ABB T-MAX 4, 4-POLE EA  $      354.70 30.00%  $             248.29 N/A N/A
HB32585 ADP, 580A, ABB T-MAX 5, 4-POLE EA  $      690.40 30.00%  $             483.28 N/A N/A
HB32590 ADP, 32A, 45X160, 1 DIN EA  $        74.32 30.00%  $               52.02 N/A N/A
HB32591 ADP 63A 54X160 1DIN6.30x2.13x2.48Plastic EA  $        73.79 30.00%  $               51.65 N/A N/A
HB32592 ADP, 250A, MULTI EA  $      226.40 30.00%  $             158.48 N/A N/A
HB32593 ADP, 580A, ABB T-MAX 5 EA  $      456.30 30.00%  $             319.41 N/A N/A
HB32594 ADP, FH EA  $        70.13 30.00%  $               49.09 N/A N/A
HB32601 ADP, 250A, ABB T-MAX 4 EA  $      226.40 30.00%  $             158.48 N/A N/A
HB32910 ACCESSORY PLATE, DRILLED EA  $      164.70 30.00%  $             115.29 N/A N/A
HB32911 ACCESSORY PLATE EA  $      123.00 30.00%  $               86.10 N/A N/A
HB32912 SIDE MOUNT 9X160 56.30x0.35x1.97Plastic EA  $        15.98 30.00%  $               11.19 N/A N/A
HB32937 SLIDE NUT, M5 EA  $          1.76 30.00%  $                 1.23 N/A N/A
HB32938 SLIDE NUT, M6 EA  $          2.03 30.00%  $                 1.42 N/A N/A
HB32947 DIN RAIL, 45MM EA  $          4.11 30.00%  $                 2.88 N/A N/A
HB32948 DIN RAIL, 54MM (10)54mm EA  $        38.05 30.00%  $               26.64 N/A N/A
HB32949 DIN RAIL, 63MM (10)63mm EA  $        44.53 30.00%  $               31.17 N/A N/A
HB32950 DIN RAIL 72MM (10)72mm EA  $        52.55 30.00%  $               36.79 N/A N/A
HB32951 DIN RAIL 81MM (10)81mm EA  $        60.55 30.00%  $               42.39 N/A N/A
HB32954 UNIVERSAL CONN ELEMENT (50) EA  $        37.54 30.00%  $               26.28 N/A N/A
HB32956 MICROSWITCH, EMC EA  $        19.92 30.00%  $               13.94 N/A N/A
HB32963 SIDE-MOUNT, 9X200 (5)9x200x63mm EA  $        80.56 30.00%  $               56.39 N/A N/A
HB32964 SIDE-MOUNT, 9X200, EMC EA  $        35.36 30.00%  $               24.75 N/A N/A
HB32969 DIN STOP EA  $          2.70 30.00%  $                 1.89 N/A N/A
HB32975 ADP, 400A, SIEMENS, 3VL4140x295x88mm EA  $      372.90 30.00%  $             261.03 N/A N/A
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HB32976 ADP, 160A, SIEMENS, 3VL1108x192x88mm EA  $      217.40 30.00%  $             152.18 N/A N/A
HB32977 ADP, 250A, SIEMENS, 3VL2/3108x192x88mm EA  $      217.40 30.00%  $             152.18 N/A N/A
HB32980 ADP, 580A, SIEMENS 3VL5 EA  $      850.50 30.00%  $             595.35 N/A N/A
HB33145 TERM,FH, MULTI, AWG 2-2/0 EA  $        49.38 30.00%  $               34.57 N/A N/A
HB33146 TERM,FH, MULTI, AWG 2/0-250MCM EA  $        55.13 30.00%  $               38.59 N/A N/A
HB33147 TERM,FH, MULTI, 300MCM EA  $        59.20 30.00%  $               41.44 N/A N/A
HB33148 BUSBAR CONVERSION KIT EA  $        48.99 30.00%  $               34.29 N/A N/A
HB33156 PILOT SWITCH EA  $        20.53 30.00%  $               14.37 N/A N/A
HB33163 TERM,FH, AWG 2/0-300MCM EA  $        18.05 30.00%  $               12.64 N/A N/A
HB33164 TERM,FH, 250-500MCM EA  $        19.07 30.00%  $               13.35 N/A N/A
HB33165 TERM,FH, 300-600MCM EA  $        20.01 30.00%  $               14.01 N/A N/A
HB33166 TERM,FH, AWG 2/0-300MCM EA  $        31.44 30.00%  $               22.01 N/A N/A
HB33167 TERM,FH, 250-500MCM EA  $        36.24 30.00%  $               25.37 N/A N/A
HB33168 TERM,FH, 300-600MCM EA  $        38.84 30.00%  $               27.19 N/A N/A
HB33198 FH, NH, 160A, AWG 2/0-3/0 EA  $      225.10 30.00%  $             157.57 N/A N/A
HB33216 FH, NH, 125A, NH000 EA  $      204.00 30.00%  $             142.80 N/A N/A
HB33224 TERM, AWG 6-2/0 EA  $        11.22 30.00%  $                 7.85 N/A N/A
HB33306 J-HLDR, 100A, PANEL184x215x83mm EA  $      390.40 30.00%  $             273.28 N/A N/A
HB33307 J-HLDR, 200A, PANEL210x255x100mm EA  $      509.70 30.00%  $             356.79 N/A N/A
HB33308 J-HLDR, 400A, PANEL256x267x115mm EA  $      950.60 30.00%  $             665.42 N/A N/A
HB33309 J-HLDR, 100A, BUSBAR184x221x103mm EA  $      490.30 30.00%  $             343.21 N/A N/A
HB33310 J-HLDR, 200A, BUSBAR210x268x117mm EA  $      665.60 30.00%  $             465.92 N/A N/A
HB33311 J-HLDR, 400A, BUSBAR256x285x122mm EA  $   1,142.00 30.00%  $             799.40 N/A N/A
HB33324 FH, NH, 160A, FM, AWG 2/0-3/0 EA  $      759.60 30.00%  $             531.72 N/A N/A
HB33385 TERM,FH, MULTI, 350MCM EA  $        59.20 30.00%  $               41.44 N/A N/A
HB33398 FH, NH, 160A, M8 EA  $      225.10 30.00%  $             157.57 N/A N/A
HB33402 FH, CLASS J, 100A EA  $      386.30 30.00%  $             270.41 N/A N/A
HB33403 FH CLASS J 200A10.35x7.24x6.18Plastic EA  $      937.50 30.00%  $             656.25 N/A N/A
HB33405 FH, CLASS J, 100A, LED EA  $      508.60 30.00%  $             356.02 N/A N/A
HB33421 FH CLASS J 30A7.87x4.17x5.20Plastic EA  $      361.30 30.00%  $             252.91 N/A N/A
HB33422 FH CLASS J 60A7.87x4.17x5.20Plastic EA  $      361.30 30.00%  $             252.91 N/A N/A
HB33500 FH, SW, NH, 125A, TOP EA  $      620.80 30.00%  $             434.56 N/A N/A
HB33501 FH, SW, NH, 125A, BOTTOM EA  $      620.80 30.00%  $             434.56 N/A N/A
HB33503 FH, SW, NH, 125A, TOP,COUPLING EA  $      620.80 30.00%  $             434.56 N/A N/A
HB33504 FH,SW,NH,125A,BOTTOM,COUPLING EA  $      620.80 30.00%  $             434.56 N/A N/A
HB33506 FH, SW, NH, 125A, FM, BOTTOM EA  $   1,156.00 30.00%  $             809.20 N/A N/A
HB33540 SW, 160A, TOP EA  $      610.30 30.00%  $             427.21 N/A N/A
HB33541 SW, 160A, BOTTOM EA  $      610.30 30.00%  $             427.21 N/A N/A
HB33543 SW, 160A, TOP, COUPLING EA  $      610.30 30.00%  $             427.21 N/A N/A
HB33544 SW, 160A, BOTTOM, COUPLING EA  $      610.30 30.00%  $             427.21 N/A N/A
HB33601 FH, NH, 250A, NH1 EA  $      725.70 30.00%  $             507.99 N/A N/A
HB33602 FH, NH, 400A, NH2 EA  $      871.80 30.00%  $             610.26 N/A N/A
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HB33603 FH, NH, 630A, NH3 EA  $   1,285.00 30.00%  $             899.50 N/A N/A
HB33908 PILOT SWITCH EA  $        25.14 30.00%  $               17.60 N/A N/A
HB33910 SW, HANDLE, BLACK EA  $      296.20 30.00%  $             207.34 N/A N/A
HB33911 SW, HANDLE, RED / YELLOW EA  $      306.60 30.00%  $             214.62 N/A N/A
HB33912 SW, SHAFT, 290MM EA  $        38.61 30.00%  $               27.03 N/A N/A
HB33913 SW, SHAFT, 490MM EA  $        54.35 30.00%  $               38.05 N/A N/A
HB35001 CENTRE FEED SUP,CENTRAL,TTT,3P EA  $      393.60 30.00%  $             275.52 N/A N/A
HB35004 CENTRE FEED KIT, 2000A, 800MM EA  $   1,764.00 30.00%  $          1,234.80 N/A N/A
HB35005 CENTRE FEED KIT, 2000A, 600MM EA  $   1,470.00 30.00%  $          1,029.00 N/A N/A
HB35006 CENTRE FEED KIT, 1250A, 800MM EA  $   1,405.00 30.00%  $             983.50 N/A N/A
HB35007 CENTRE FEED KIT, 1250A, 600MM EA  $   1,250.00 30.00%  $             875.00 N/A N/A
HB35008 CENTRE FEED SUPPORT, OUTER EA  $      381.80 30.00%  $             267.26 N/A N/A
HB35009 CENTRE FEED SUP,CENTRAL,TT,4P EA  $      393.60 30.00%  $             275.52 N/A N/A
HB35015 CENTRE FEED KIT, 3200A, 600MM EA  $   1,816.00 30.00%  $          1,271.20 N/A N/A
HB35016 CENTRE FEED KIT, 3200A, 800MM EA  $   2,213.00 30.00%  $          1,549.10 N/A N/A
HB35017 CENTRE FEED COVER SUPPORT EA  $          5.87 30.00%  $                 4.11 N/A N/A
HB36101 MOTUS 0.6A 160X22.56.57x0.89x6.34Plastic EA  $      683.40 30.00%  $             478.38 N/A N/A
HB36102 MOTUS 0.6A 200X22.57.87x0.89x6.34Plastic EA  $      684.50 30.00%  $             479.15 N/A N/A
HB36104 MOTUS 1.4A 160X22.56.57x0.89x6.34Plastic EA  $      683.40 30.00%  $             478.38 N/A N/A
HB36105 MOTUS 1.4A 200X22.57.87x0.89x6.34Plastic EA  $      684.50 30.00%  $             479.15 N/A N/A
HB36107 MOTUS 9.0A 160X22.56.57x0.89x6.34Plastic EA  $      683.40 30.00%  $             478.38 N/A N/A
HB36108 MOTUS 9.0A 200X22.57.87x0.89x6.34Plastic EA  $      684.50 30.00%  $             479.15 N/A N/A
HB78463 BUSBAR COVER, 30X5 EA  $          8.09 30.00%  $                 5.66 N/A N/A
HB79448 FH, COVER EA  $          5.62 30.00%  $                 3.93 N/A N/A
HB79811 FH, COVER EA  $        11.77 30.00%  $                 8.24 N/A N/A
HB80508 END SUPPORT KIT, FLAT21x191x51(x2)mm EA  $      101.40 30.00%  $               70.98 N/A N/A

HB918004 SIZE 4, DC SWITCH, 1250a, 
1KV17.36x17.36x6.38PlasticLt Gray EA  $   4,289.00 30.00%  $          3,002.30 N/A N/A

HB91800H SIZE 4, SHAFT & HANDLE, 
IP653.46x14.17x2.43PlasticBlack EA  $      214.60 30.00%  $             150.22 N/A N/A

HB91800J SIZE 4, PHASE JUMPERS, 3+1 & 
2+22.36x6.30x0.39CopperGray EA  $      277.30 30.00%  $             194.11 N/A N/A

HB91800J3 SIZE 4, PHASE JUMPERS, 
4+02.36x6.30x0.39CopperGray EA  $      416.00 30.00%  $             291.20 N/A N/A

HB91800S SIZE 4, TERMINAL 
SHROUDS5.91x7.80x3.15PolycarbonateBeige EA  $      276.60 30.00%  $             193.62 N/A N/A

HB91800S2 SIZE 4, TERMINAL 
SHROUDS5.91x7.80x3.15PolycarbonateBeige EA  $      276.60 30.00%  $             193.62 N/A N/A

HB91800S3 SIZE 4, TERMINAL 
SHROUDS5.91x7.80x3.15PolycarbonateBeige EA  $      276.60 30.00%  $             193.62 N/A N/A

HB91800S4 SIZE 4, TERMINAL 
SHROUDS5.91x7.80x3.15PolycarbonateBeige EA  $      276.60 30.00%  $             193.62 N/A N/A
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HB92504 SIZE 1, DC SWITCH, 250A, 
1KV6.57x8.54x3.54PlasticLt Gray EA  $      475.80 30.00%  $             333.06 N/A N/A

HB9250H SIZE 1, SHAFT & HANDLE, 
IP652.24x5.28x2.42PlasticBlack EA  $        76.98 30.00%  $               53.89 N/A N/A

HB9250J SIZE 1, PHASE JUMPERS, 3+1 & 
2+20.79x2.76x0.12CopperGray EA  $        28.88 30.00%  $               20.22 N/A N/A

HB9250J3 SIZE 1, PHASE JUMPERS, 
4+00.79x2.76x0.12CopperGray EA  $        43.32 30.00%  $               30.32 N/A N/A

HB9250S SIZE 1, TERMINAL 
SHROUDS2.80x3.90x1.57PolycarbonateBeige EA  $        73.16 30.00%  $               51.21 N/A N/A

HB9250S2 SIZE 1, TERMINAL 
SHROUDS2.80x3.90x1.57PolycarbonateBeige EA  $        73.16 30.00%  $               51.21 N/A N/A

HB9250S3 SIZE 1, TERMINAL 
SHROUDS2.80x3.90x1.57PolycarbonateBeige EA  $        73.16 30.00%  $               51.21 N/A N/A

HB9250S4 SIZE 1, TERMINAL 
SHROUDS2.80x3.90x1.57PolycarbonateBeige EA  $        48.13 30.00%  $               33.69 N/A N/A

HB96304 SIZE 2, DC SWITCH, 400A, 
1KV9.25x10.79x4.76PlasticLt Gray EA  $   1,157.00 30.00%  $             809.90 N/A N/A

HB9630H SIZE 2, SHAFT & HANDLE, 
IP653.46x9.65x2.43PlasticBlack EA  $      125.30 30.00%  $               87.71 N/A N/A

HB9630J SIZE 2, PHASE JUMPERS, 3+1 & 
2+21.18x3.54x0.12CopperGray EA  $        72.16 30.00%  $               50.51 N/A N/A

HB9630J3 SIZE 2, PHASE JUMPERS, 
4+01.18x3.54x0.12CopperGray EA  $      108.50 30.00%  $               75.95 N/A N/A

HB9630S SIZE 2, TERMINAL 
SHROUDS3.11x5.08x1.97PolycarbonateBeige EA  $        76.98 30.00%  $               53.89 N/A N/A

HB9630S2 SIZE 2, TERMINAL 
SHROUDS3.11x5.08x1.97PolycarbonateBeige EA  $        76.98 30.00%  $               53.89 N/A N/A

HB9630S3 SIZE 2, TERMINAL 
SHROUDS3.11x5.08x1.97PolycarbonateBeige EA  $        76.98 30.00%  $               53.89 N/A N/A

HB9630S4 SIZE 2, TERMINAL 
SHROUDS3.11x5.08x1.97PolycarbonateBeige EA  $        57.74 30.00%  $               40.42 N/A N/A

HBB0161812 BUSBAR 12X5 150A 1.2M PKG 
147.24x0.47x0.20Copper EA  $        70.88 30.00%  $               49.62 N/A N/A

HBB1618 BUSBAR 12X5 150A 2.4M PKG 
194.49x0.47x0.20Copper EA  $      141.80 30.00%  $               99.26 N/A N/A

HBB1620 BUSBAR 20X5 362A 2.4M PKG 
194.49x0.79x0.20Copper EA  $      230.40 30.00%  $             161.28 N/A N/A

HBB162012 BUSBAR 20X5 362A 1.2M PKG 
147.24x0.79x0.20Copper EA  $      114.40 30.00%  $               80.08 N/A N/A

HBB1622 BUSBAR 30X5 500A 2.4M PKG 
194.49x1.18x0.20Copper EA  $      325.40 30.00%  $             227.78 N/A N/A

4586 of 9702



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hoffman                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

HBB162212 BUSBAR 30X5 500A 1.2M PKG 
147.24x1.18x0.20Copper EA  $      162.70 30.00%  $             113.89 N/A N/A

HBB1623 BUSBAR 12X10 300A 2.4M 194.49x0.47x0.39Copper EA  $      226.40 30.00%  $             158.48 N/A N/A
HBB162312 BUSBAR 12X10 300A 1.2M 147.24x0.47x0.39Copper EA  $      113.20 30.00%  $               79.24 N/A N/A
HBB1624 BUSBAR 20X10 2.4M 194.49x0.79x0.39Copper EA  $      400.80 30.00%  $             280.56 N/A N/A
HBB162412 BUSBAR 20X10 1.2M 147.24x0.79x0.39Copper EA  $      228.60 30.00%  $             160.02 N/A N/A

HBB1625 BUSBAR 30X10 756A 2.4M PKG 
194.49x1.18x0.39Copper EA  $      638.70 30.00%  $             447.09 N/A N/A

HBB162512 BUSBAR 30X10 756A 1.2M PKG 
147.24x1.18x0.39Copper EA  $      319.20 30.00%  $             223.44 N/A N/A

HBCUCUT BUSBAR CUT CHARGE EA  $        25.91 30.00%  $               18.14 N/A N/A

HBF31110 FUSEHLDR 1P MIDGET PKG OF 
13.19x0.71x2.44Plastic EA  $        14.14 30.00%  $                 9.90 N/A N/A

HBF31112 FUSEHLDR 2P MIDGET PKG OF 
13.19x1.42x2.44Plastic EA  $        28.30 30.00%  $               19.81 N/A N/A

HBF31113 FUSEHLDR 3P MIDGET PKG OF 
13.19x2.13x2.44Plastic EA  $        42.44 30.00%  $               29.71 N/A N/A

HBF31130 FUSEHLDR 1P LED MIDGET PKG 
13.19x0.71x2.44Plastic EA  $        26.19 30.00%  $               18.33 N/A N/A

HBF31132 FUSEHLDR 2P LED MIDGET PKG 
13.19x1.42x2.44Plastic EA  $        52.57 30.00%  $               36.80 N/A N/A

HBF31133 FUSEHLDR 3P LED MIDGET PKG 
13.19x2.13x2.44Plastic EA  $        78.74 30.00%  $               55.12 N/A N/A

HBF31284 FUSEHLDR 1P 30A J PKG OF EA  $        42.46 30.00%  $               29.72 N/A N/A
HBF31285 FUSEHLDR 2P 30A J PKG OF EA  $        87.46 30.00%  $               61.22 N/A N/A
HBF31287 FUSEHLDR 3P 30A J PKG OF EA  $      131.30 30.00%  $               91.91 N/A N/A
HBF31295 FUSEHLDR 1P CC PKG OF 13.19x0.71x2.44Plastic EA  $        16.53 30.00%  $               11.57 N/A N/A
HBF31296 FUSEHLDR 2P CC PKG OF 13.19x1.42x2.44Plastic EA  $        34.83 30.00%  $               24.38 N/A N/A
HBF31297 FUSEHLDR 3P CC PKG OF 13.19x2.13x2.44Plastic EA  $        51.82 30.00%  $               36.27 N/A N/A

HBF31298 FUSEHLDR 1P CC W LED PKG 
13.19x0.71x2.44Plastic EA  $        25.83 30.00%  $               18.08 N/A N/A

HBF31299 FUSEHLDR 2P CC W LED PKG 
13.19x1.42x2.44Plastic EA  $        51.55 30.00%  $               36.09 N/A N/A

HBF31300 FUSEHLDR 3P CC W LED PGK 
13.19x0.71x2.44Plastic EA  $        79.29 30.00%  $               55.50 N/A N/A

HBF31570 FUSEHLDR AEL 10X38PV 12.76x0.89x2.87Plastic EA  $        18.17 30.00%  $               12.72 N/A N/A
HBF31920 FUSEHLDR 1P 60A J PKG OF EA  $        48.24 30.00%  $               33.77 N/A N/A
HBF31921 FUSEHLDR 2P 60A J PKG OF EA  $        99.17 30.00%  $               69.42 N/A N/A
HBF31922 FUSEHLDR 3P 60A J PKG OF EA  $      148.80 30.00%  $             104.16 N/A N/A
HBF31923 FUSEHLDR 1P 60A J W IND 14.65x1.57x3.23Plastic EA  $        54.66 30.00%  $               38.26 N/A N/A
HBF31924 FUSEHLDR 2P 60A J W IND 14.65x3.15x3.23Plastic EA  $      112.60 30.00%  $               78.82 N/A N/A
HBF31925 FUSEHLDR 3P 60A J W IND 14.65x4.72x3.23Plastic EA  $      168.80 30.00%  $             118.16 N/A N/A
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HBF31929 FUSEHLDR 1P LED PKG 13.19x0.71x2.44Plastic EA  $        36.07 30.00%  $               25.25 N/A N/A
HBF31932 FUSEHLDR 1P 30A J W IND 14.65x1.42x2.76Plastic EA  $        49.06 30.00%  $               34.34 N/A N/A
HBF31933 FUSEHLDR 2P 30A J W IND 14.65x2.83x2.76Plastic EA  $      101.00 30.00%  $               70.70 N/A N/A
HBF31934 FUSEHLDR 3P 30A J W IND 14.65x4.25x2.76Plastic EA  $      151.50 30.00%  $             106.05 N/A N/A

HBF31971 FUSEHLDR 1P 1000VDC MIDGET 
P3.19x0.71x2.44Plastic EA  $        24.61 30.00%  $               17.23 N/A N/A

HBFLEXCUT BUSBAR CUT CHARGE EA  $        25.91 30.00%  $               18.14 N/A N/A
HBSAMPLE BUSBAR SALES SAMPLE EA  $      437.90 30.00%  $             306.53 N/A N/A
HBUS76490 CONNECTION KIT, H-FRAME EA  $        33.25 30.00%  $               23.28 N/A N/A

HCP514B Computer Drive Prog 
PORT143x176x24mmAluminumBlack EA  $      329.30 30.00%  $             230.51 N/A N/A

HCP514BSS Comp Bay Prog Port 4X143x176x24mmSS Type 304 EA  $      785.20 30.00%  $             549.64 N/A N/A

HDP58MDH 8 pin Mini DH Prog P 
Duplex143x176x24mmAluminumBlack EA  $      378.30 30.00%  $             264.81 N/A N/A

HDP58MDHCC Clrcvr 8Pin Minidh Pp Dup 
4X143x176x24mmPolycarbonate EA  $      723.60 30.00%  $             506.52 N/A N/A

HDP58MDHSS 8 Pin Mini Dh Prog P Dup 4X143x176x24mmSS Type 
304 EA  $      838.90 30.00%  $             587.23 N/A N/A

HDP5CN ControlNet Prog Port 
Duplex143x176x24mmAluminumBlack EA  $      378.30 30.00%  $             264.81 N/A N/A

HDP5CNCC Clrcvr Controlnet Pp Dup 
4X143x176x24mmPolycarbonate EA  $      723.60 30.00%  $             506.52 N/A N/A

HDP5CNSS Controlnet Prog Prot Dup 4X143x176x24mmSS Type 
304 EA  $      838.90 30.00%  $             587.23 N/A N/A

HDP5DN5PCC Clrcvr Devicent Phx Pp Dup 
4X143x176x24mmPolycarbonate EA  $      768.50 30.00%  $             537.95 N/A N/A

HDP5DN5PSS Devicenet Phoenix Pp Dup 4X143x176x24mmSS Type 
304 EA  $      883.70 30.00%  $             618.59 N/A N/A

HDP5ETH Ethernet Prog Port 
Duplex143x176x24mmAluminumBlack EA  $      383.50 30.00%  $             268.45 N/A N/A

HDP5ETHCC Clrcvr Ethernet Pp Dup 
4X143x176x24mmPolycarbonate EA  $      613.80 30.00%  $             429.66 N/A N/A

HDP5ETHDH Ethernet DH Prog Port 
Duplex143x176x24mmAluminumBlack EA  $      761.70 30.00%  $             533.19 N/A N/A

HDP5ETHDHCC Clrcvr Eth Dh Pp Dup EA  $   1,031.00 30.00%  $             721.70 N/A N/A
HDP5ETHDHSS Eth Dh Prog Port Dup 4X143x176x24mmSS Type 304 EA  $   1,146.00 30.00%  $             802.20 N/A N/A

HDP5ETHETH DUAL Ethernet Prog P 
Duplex143x176x24mmAluminumBlack EA  $      502.00 30.00%  $             351.40 N/A N/A

HDP5ETHETHCC Clrcvr Dual Eth Pp Dup 
4X143x176x24mmPolycarbonate EA  $      754.30 30.00%  $             528.01 N/A N/A

HDP5ETHETHSS Dual Eth Prog Port Dup 4X143x176x24mmSS Type EA  $      869.70 30.00%  $             608.79 N/A N/A
HDP5ETHSS Ethernet Prog Port Dup 4X143x176x24mmSS Type EA  $      729.40 30.00%  $             510.58 N/A N/A
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HDP5GEGCC Clrcvr GE Genius Pp Dup 
4X143x176x24mmPolycarbonate EA  $      823.50 30.00%  $             576.45 N/A N/A

HDP5GEGSS GE Genius Prog Port Dup 4X143x176x24mmSS Type 
304 EA  $      939.10 30.00%  $             657.37 N/A N/A

HDP5GESNPCC Clrcvr GE Snp Pp Dup 
4X143x176x24mmPolycarbonate EA  $      723.60 30.00%  $             506.52 N/A N/A

HDP5GESNPSS GE Snp Prog Port Dup 4X143x176x24mmSS Type 304 EA  $      838.90 30.00%  $             587.23 N/A N/A

HDP5PB PROFIBUS Prog Port 
Duplex143x176x24mmAluminumBlack EA  $      470.80 30.00%  $             329.56 N/A N/A

HDP5PBCC Clrcvr Profibus Pp Dup 
4X143x176x24mmPolycarbonate EA  $      718.30 30.00%  $             502.81 N/A N/A

HDP5TMB Tele Modbus Prog Port 
Duplex143x176x24mmAluminumBlack EA  $      475.50 30.00%  $             332.85 N/A N/A

HDP5TMBCC Clrcvr Telemodbus Pp Dup 
4X143x176x24mmPolycarbonate EA  $      723.60 30.00%  $             506.52 N/A N/A

HDP5TMBSS Tele Modbus Prog Port Dup 4X143x176x24mmSS 
Type 304 EA  $      838.90 30.00%  $             587.23 N/A N/A

HDP5TMM Tele Modicon Micro PP 
Duplex143x176x24mmAluminumBlack EA  $      479.60 30.00%  $             335.72 N/A N/A

HDP5TMMCC Clrcvr Telemodicon Pp Dup 
4X143x176x24mmPolycarbonate EA  $      728.60 30.00%  $             510.02 N/A N/A

HDP5USBUSB Dual USB Prog Port 
Duplex143x176x24mmAluminumBlack EA  $      573.00 30.00%  $             401.10 N/A N/A

HDP5USBUSBCC Clrcvr Dual Usbv Pp Dup 
4X143x176x24mmPolycarbonate EA  $      835.50 30.00%  $             584.85 N/A N/A

HDP5USBUSBSS Dual USB Prog Port Dup 4X143x176x24mmSS Type 
304 EA  $      950.90 30.00%  $             665.63 N/A N/A

HGF58MDH 8 PIN DIN DATA HIWAY PP 
GFCI143x176x24mmAluminumBlack EA  $      602.00 30.00%  $             421.40 N/A N/A

HGF58MDHCC Clrcvr 8Pin Minidh Pp Gf 
4X143x176x24mmPolycarbonate EA  $      869.30 30.00%  $             608.51 N/A N/A

HGF58MDHSS 8 Pin Mini Dh Prog P Gf 4X143x176x24mmSS Type 
304 EA  $      984.60 30.00%  $             689.22 N/A N/A

HGF5CN ControlNet Prog Port 
GFCI143x176x24mmAluminumBlack EA  $      602.00 30.00%  $             421.40 N/A N/A

HGF5CNCC Clrcvr Control Pp Gf 4X143x176x24mmPolycarbonate EA  $      869.30 30.00%  $             608.51 N/A N/A

HGF5CNSS Controlnet Prog Port Gf 4X143x176x24mmSS Type 
304 EA  $      984.60 30.00%  $             689.22 N/A N/A

HGF5DN5PCC Clrcvr Devicent Phx Pp Gf 
4X143x176x24mmPolycarbonate EA  $      914.20 30.00%  $             639.94 N/A N/A

HGF5ETH Ethernet Prog Port 
GFCI143x176x24mmAluminumBlack EA  $      506.70 30.00%  $             354.69 N/A N/A
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HGF5ETHCC Clrcvr Eth Pp Gf 4X143x176x24mmPolycarbonate EA  $      759.60 30.00%  $             531.72 N/A N/A

HGF5ETHDH Ethernet DATA HIWAY PP 
GFCI143x176x24mmAluminumBlack EA  $      868.40 30.00%  $             607.88 N/A N/A

HGF5ETHDHCC Clrcvr Eth Dh Pp Gf 4X143x176x24mmPolycarbonate EA  $   1,178.00 30.00%  $             824.60 N/A N/A
HGF5ETHDHSS Eth Dh Prog Port Gf 4X143x176x24mmSS Type 304 EA  $   1,293.00 30.00%  $             905.10 N/A N/A

HGF5ETHETH Dual Ethernet Prog Port 
GFCI143x176x24mmAluminumBlack EA  $      628.90 30.00%  $             440.23 N/A N/A

HGF5ETHETHCC Clrcvr Dual Eth Pp Gf EA  $      900.10 30.00%  $             630.07 N/A N/A
HGF5ETHETHSS Dual Eth Prog Port Gf 4X143x176x24mmSS Type 304 EA  $   1,017.00 30.00%  $             711.90 N/A N/A
HGF5ETHSS Eth Prog Port Gf 4X143x176x24mmSS Type 304 EA  $      874.90 30.00%  $             612.43 N/A N/A

HGF5GEG GE GENIUS Prog Port 
GFCI143x176x24mmAluminumBlack EA  $      672.50 30.00%  $             470.75 N/A N/A

HGF5GEGCC Clrcvr GE Genius Pp Gf 
4X143x176x24mmPolycarbonate EA  $      950.30 30.00%  $             665.21 N/A N/A

HGF5GEGSS GE Genius Prog Port Gf 4X143x176x24mmSS Type 
304 EA  $   1,066.00 30.00%  $             746.20 N/A N/A

HGF5GESNP GE SNP Prog Port 
GFCI143x176x24mmAluminumBlack EA  $      602.00 30.00%  $             421.40 N/A N/A

HGF5GESNPCC Clrcvr GE SNP PP GF 4X143x176x24mmSS Type 304 EA  $      851.80 30.00%  $             596.26 N/A N/A
HGF5GESNPSS GE Snp Prog Port Gf 4X143x176x24mmSS Type 304 EA  $      984.60 30.00%  $             689.22 N/A N/A

HGF5PB PROFIBUS Prog Port 
GFCI143x176x24mmAluminumBlack EA  $      597.60 30.00%  $             418.32 N/A N/A

HGF5PBSS Profibus Prog Port Gf 4X143x176x24mmSS Type 304 EA  $      979.40 30.00%  $             685.58 N/A N/A

HGF5TMB Tele Modbus Prog Port 
GFCI143x176x24mmAluminumBlack EA  $      602.00 30.00%  $             421.40 N/A N/A

HGF5TMBCC Clrcvr Telemodbus Pp Gf 
4X143x176x24mmPolycarbonate EA  $      869.30 30.00%  $             608.51 N/A N/A

HGF5TMM Tele Modicon Micro PP 
GFCI143x176x24mmAluminumBlack EA  $      606.20 30.00%  $             424.34 N/A N/A

HGF5TMMCC Clrcvr Telemodicon Pp Gf 
4X143x176x24mmPolycarbonate EA  $      874.10 30.00%  $             611.87 N/A N/A

HGF5TMMSS Tele Modicon Pp Gf 4X143x176x24mmSS Type 304 EA  $      989.40 30.00%  $             692.58 N/A N/A

HGF5USBUSB Dual USB Prog Port 
GFCI143x176x24mmAluminumBlack EA  $      699.40 30.00%  $             489.58 N/A N/A

HGF5USBUSBCC Clrcvr Dual USB Pp Gf 
4X143x176x24mmPolycarbonate EA  $      981.30 30.00%  $             686.91 N/A N/A

HGF5USBUSBSS Dual USB Prog Port Gf 4X143x176x24mmSS Type EA  $   1,098.00 30.00%  $             768.60 N/A N/A
HJ1008HWLG Flat Hinged Screw Cvr Encl9.701x7.21x4.3Fiberglass EA  $      143.80 30.00%  $             100.66 N/A N/A
HJ1008HWPL1LG Flat Hinged Latch Cvr Encl9.71x7.21x4.3Fiberglass EA  $      164.00 30.00%  $             114.80 N/A N/A
HJ1008WLG Flat Screw Cvr Encl9.71x7.21x4.3Fiberglass EA  $      133.50 30.00%  $               93.45 N/A N/A
HJ1210HWLG Flat Hinged Screw Cvr Encl11.68x9.69x4.62Fiberglass EA  $      162.70 30.00%  $             113.89 N/A N/A
HJ1210HWPL2LG Flat Hinged Latch Cvr Encl11.68x9.69x4.62Fiberglass EA  $      182.60 30.00%  $             127.82 N/A N/A
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HJ1210WLG Flat Screw Cvr Encl11.68x9.69x4.62Fiberglass EA  $      151.50 30.00%  $             106.05 N/A N/A
HJ1412HWLG Flat Hinged Screw Cvr EA  $      189.40 30.00%  $             132.58 N/A N/A
HJ1412HWPL2LG Flat Hinged Latch Cvr Encl13.81x11.81x5.99Fiberglass EA  $      230.80 30.00%  $             161.56 N/A N/A
HJ1412WLG Flat Screw Cvr Encl13.81x11.81x5.99Fiberglass EA  $      178.40 30.00%  $             124.88 N/A N/A
HJ1614HWLG Flat Hinged Screw Cvr EA  $      217.40 30.00%  $             152.18 N/A N/A
HJ1614HWPL2LG Flat Hinged Latch Cvr Encl15.81x13.81x5.99Fiberglass EA  $      250.80 30.00%  $             175.56 N/A N/A
HJ1614WLG Flat Screw Cvr Encl15.81x13.81x5.99Fiberglass EA  $      208.30 30.00%  $             145.81 N/A N/A
HJ1816HWLG Flat Hinged Screw Cvr EA  $      287.20 30.00%  $             201.04 N/A N/A
HJ1816HWPL2LG Flat Hinged Latch Cvr Encl17.81x15.81x8.86Fiberglass EA  $      325.20 30.00%  $             227.64 N/A N/A
HJ1816WLG Flat Screw Cvr Encl17.81x15.81x8.86Fiberglass EA  $      275.10 30.00%  $             192.57 N/A N/A
HJ606HWLG Flat Hinged Screw Cvr Encl5.71x5.72x4.05Fiberglass EA  $      115.70 30.00%  $               80.99 N/A N/A
HJ606HWPL1LG Flat Hinged Latch Cvr Encl5.71x5.72x4.05Fiberglass EA  $      144.80 30.00%  $             101.36 N/A N/A
HJ606WLG Flat Screw Cvr Encl5.71x5.72x4.05Fiberglass EA  $      101.20 30.00%  $               70.84 N/A N/A
HJ806HWLG Flat Hinged Screw Cvr Encl7.71x5.72x4.05Fiberglass EA  $      119.00 30.00%  $               83.30 N/A N/A
HJ806HWPL1LG Flat Hinged Latch Cvr Encl7.71x5.72x4.05Fiberglass EA  $      147.00 30.00%  $             102.90 N/A N/A
HJ806WLG Flat Screw Cvr Encl7.71x5.72x4.05Fiberglass EA  $      106.70 30.00%  $               74.69 N/A N/A

HJB1008HWPL1LG Flat Hinged Latch Wndw Cvr 
Encl9.71x7.21x4.3Fiberglass EA  $      246.30 30.00%  $             172.41 N/A N/A

HJB1210HWPL2LG Flat Hinged Latch Wndw Cvr 
Encl11.68x9.69x4.62Fiberglass EA  $      271.80 30.00%  $             190.26 N/A N/A

HJB1412HWPL2LG Flat Hinged Latch Wndw Cvr 
Encl13.81x11.81x5.99Fiberglass EA  $      375.00 30.00%  $             262.50 N/A N/A

HJB1614HWPL2LG Flat Hinged Latch Wndw Cvr 
Encl15.81x13.81x5.99Fiberglass EA  $      411.80 30.00%  $             288.26 N/A N/A

HJB1816HWPL2LG Flat Hinged Latch Wndw Cvr 
Encl17.81x15.81x8.86Fiberglass EA  $      505.00 30.00%  $             353.50 N/A N/A

HJB606HWPL1LG Flat Hinged Latch Wndw Cvr 
Encl5.71x5.72x4.05Fiberglass EA  $      196.50 30.00%  $             137.55 N/A N/A

HJB806HWPL1LG Flat Hinged Latch Wndw Cvr 
Encl7.71x5.72x4.05Fiberglass EA  $      202.80 30.00%  $             141.96 N/A N/A

HLHEAT100 Heater, ATEX 100Watt 120VAC EA  $   1,133.00 30.00%  $             793.10 N/A N/A
HLHEATERMTGKIT Heater Mounting Kit, HL EA  $      105.00 36.0%  $               67.20 N/A N/A
HLTHERMNC Thermostat,ATEX,77deg F 250VAC max NC EA  $      553.40 30.00%  $             387.38 N/A N/A
HLTSTAT10C Thermostat, 10C, Set Point, HL EA  $      417.90 36.0%  $             267.46 N/A N/A
HLTSTAT20C Thermostat, 20C, Set Point, HL EA  $      417.90 36.0%  $             267.46 N/A N/A
IW3000 3-inch IR Window73x107x19mm EA  $      568.00 36.0%  $             363.52 N/A N/A
IW4000 4-inch IR Window92x127x21mm EA  $   1,003.00 36.0%  $             641.92 N/A N/A
L90HB12BLK Ladder Rack, Horiz.Bend/90fits 12.00SteelBlack EA  $      189.60 30.00%  $             132.72 N/A N/A
L90HB12G Ladder Rack, Horiz.Bend/90fits 12.00SteelGray EA  $      189.60 30.00%  $             132.72 N/A N/A
L90HB12GZ Ladder Rack, Horiz.Bend/90fits 12.00Steel EA  $      189.60 30.00%  $             132.72 N/A N/A
L90HB18BLK Ladder Rack, Horiz.Bend/90fits 18.00SteelBlack EA  $      201.00 30.00%  $             140.70 N/A N/A
L90HB18G Ladder Rack, Horiz.Bend/90fits 18.00SteelGray EA  $      201.00 30.00%  $             140.70 N/A N/A
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L90HB18GZ Ladder Rack, Horiz.Bend/90fits 18.00Steel EA  $      201.00 30.00%  $             140.70 N/A N/A
L90HB24BLK Ladder Rack, Horiz.Bend/90fits 24.00SteelBlack EA  $      205.80 30.00%  $             144.06 N/A N/A
LABSK Ladder Rack,Adj. B. Splice KitSteel EA  $        46.57 30.00%  $               32.60 N/A N/A
LABSKB Adjustable Butt-Splice KitSteelBlack EA  $        46.57 30.00%  $               32.60 N/A N/A
LABSKG Adjustable Butt-Splice KitSteelGray EA  $        46.57 30.00%  $               32.60 N/A N/A
LAJSK L. Rack, Adj. J. Splice KitSteel EA  $        91.94 30.00%  $               64.36 N/A N/A
LAJSKB Adjustable Junction Splice KitSteelBlack EA  $        91.92 30.00%  $               64.34 N/A N/A
LAJSKG Adjustable Junction Splice KitSteelGray EA  $        91.92 30.00%  $               64.34 N/A N/A

LB110416GW008 WATER COOLED AIR 
COND32.00x21.00x14.00SteelGray EA  $   7,069.00 30.00%  $          4,948.30 N/A N/A

LB110426GW007 WATER COOLED AIR EA  $   7,329.00 30.00%  $          5,130.30 N/A N/A
LB110426GW009 WATER COOLED AIR EA  $   7,977.00 30.00%  $          5,583.90 N/A N/A
LB110426GW010 WATER COOLED AIR EA  $   7,423.00 30.00%  $          5,196.10 N/A N/A
LB110426GW205 WATER COOLED AIR EA  $   8,864.00 30.00%  $          6,204.80 N/A N/A
LBF1616 OI Bezel Fixedfits 166x160mmZinc EA  $      204.70 30.00%  $             143.29 N/A N/A
LBF2525 OI Bezel Fixedfits 250x250mmZinc EA  $      273.10 30.00%  $             191.17 N/A N/A
LBSK Ladder Rack, Butt Splice KitSteel EA  $        16.03 30.00%  $               11.22 N/A N/A
LBSKB Butt-Splice KitSteelBlack EA  $        16.03 30.00%  $               11.22 N/A N/A
LBSKG Butt-Splice KitSteelGray EA  $        16.03 30.00%  $               11.22 N/A N/A
LCBK Ceiling Support Bracket (10)Steel EA  $      207.20 30.00%  $             145.04 N/A N/A
LCBKB Ceiling Brkt Blk Qty 20 BlkSteelBlack EA  $      207.30 30.00%  $             145.11 N/A N/A
LCK Ladder Rack, Ceiling KitSteel EA  $        44.66 30.00%  $               31.26 N/A N/A
LCRDSK Cbl Runway Div Spool Kit (10)Steel EA  $      113.30 30.00%  $               79.31 N/A N/A
LCSK Corner Support BracketSteel EA  $      113.10 30.00%  $               79.17 N/A N/A
LCSK12 Center Support Kitfits 12.00Steel EA  $        62.52 30.00%  $               43.76 N/A N/A
LCSK18 Center Support Kitfits 18.00Steel EA  $        68.49 30.00%  $               47.94 N/A N/A
LCSK24 Center Support Kitfits 24.00Steel EA  $        77.41 30.00%  $               54.19 N/A N/A
LCSK6 Center Support Kitfits 6.00Steel EA  $        56.58 30.00%  $               39.61 N/A N/A
LCSKB Corner Support BracketSteelBlack EA  $      113.10 30.00%  $               79.17 N/A N/A
LCSKG Corner Support BracketSteelGray EA  $      113.10 30.00%  $               79.17 N/A N/A
LDR3P15 DIN Rails, DIN3 Style (Qty 4)fits 150mmSteel EA  $        43.20 30.00%  $               30.24 N/A N/A
LDR3P20 DIN Rails, DIN3 Style (Qty 4)fits 200mmSteel EA  $        46.71 30.00%  $               32.70 N/A N/A
LDR3P25 DIN Rails, DIN3 Style (Qty 4)fits 250mmSteel EA  $        50.27 30.00%  $               35.19 N/A N/A
LDR3P30 DIN Rails, DIN3 Style (Qty 4)fits 300mmSteel EA  $        53.92 30.00%  $               37.74 N/A N/A
LDR3P31 DIN Rails, DIN3 Style (Qty4)fits 310mmSteel EA  $        53.92 30.00%  $               37.74 N/A N/A
LDR3P35 DIN Rails, DIN3 Style (Qty 4)fits 350mmSteel EA  $        57.47 30.00%  $               40.23 N/A N/A
LDR3P40 DIN Rails, DIN3 Style (Qty 4)fits 400mmSteel EA  $        64.62 30.00%  $               45.23 N/A N/A
LDR3P46 DIN Rails, DIN3 Style (Qty4)fits 460mmSteel EA  $        64.62 30.00%  $               45.23 N/A N/A
LDR3P60 DIN Rails, DIN3 Style (Qty 4)fits 600mmSteel EA  $        71.82 30.00%  $               50.27 N/A N/A
LDR3P77 DIN Rails, DIN3 Style (Qty4)fits 770mmSteel EA  $        71.82 30.00%  $               50.27 N/A N/A
LDR3P93 DIN Rails, DIN3 Style (Qty4)fits 930mmSteel EA  $        79.00 30.00%  $               55.30 N/A N/A
LDSWITCH Light, Door Switch0x0x0T13 EA  $        65.62 36.0%  $               42.00 N/A N/A
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LDSWITCH18 Light, Dr Switch w/Plug, 18-inPlasticBlack EA  $        69.58 30.00%  $               48.71 N/A N/A
LDSWITCH72 Light, Dr Switch w/Lead, 72-inPlasticBlack EA  $        69.58 30.00%  $               48.71 N/A N/A
LEC Ladder Rack, End CapSteel EA  $          9.49 30.00%  $                 6.64 N/A N/A
LED24V15 LED Light, 24V, 15-inAluminumGray EA  $      420.00 30.00%  $             294.00 N/A N/A
LED24VCORD Light, Power Cord, 24V, 72-inPlasticBlack EA  $      122.10 30.00%  $               85.47 N/A N/A

LEDA10E LED Light AC Extension 
1000mm39.37x0.00x0.00Plastic EA  $        53.14 30.00%  $               37.20 N/A N/A

LEDA1M35 LED Light AC Switch Meg 
351mm1.34x1.26x13.82Plastic EA  $      193.40 30.00%  $             135.38 N/A N/A

LEDA1S35 LED Light AC Switch Scrw 
351mm1.42x2.05x13.82Plastic EA  $      217.40 30.00%  $             152.18 N/A N/A

LEDA20C LED Light AC Cord 2000mm78.74x0.00x0.00Plastic EA  $        43.48 30.00%  $               30.44 N/A N/A

LEDA2M35 LED Light AC Motion Meg 
351mm1.54x1.26x13.82Plastic EA  $      301.90 30.00%  $             211.33 N/A N/A

LEDA2S35 LED Light AC Motion Scrw 
351mm1.63x2.05x13.82Plastic EA  $      314.10 30.00%  $             219.87 N/A N/A

LEDD10E LED Ligth DC Extension 
1000mm39.37x0.00x0.00Plastic EA  $        53.14 30.00%  $               37.20 N/A N/A

LEDD1M35 LED Light DC Switch Meg 
351mm1.34x1.26x13.82Plastic EA  $      277.80 30.00%  $             194.46 N/A N/A

LEDD1S35 LED Light DC Switch Scrw 
351mm1.42x2.05x13.82Plastic EA  $      277.80 30.00%  $             194.46 N/A N/A

LEDD20C LED Light DC Cord 2000mm78.74x0.00x0.00Plastic EA  $        43.48 30.00%  $               30.44 N/A N/A

LEDD2M35 LED Light DC Motion Meg 
351mm1.54x1.26x13.82Plastic EA  $      386.60 30.00%  $             270.62 N/A N/A

LEDD2S35 LED Light DC Motion Scrw 
351mm1.63x2.05x13.82Plastic EA  $      422.60 30.00%  $             295.82 N/A N/A

LEDHL24V12 12 inch 24V C1D2 LED Light13.56x1.69x2.69 EA  $      618.20 36.0%  $             395.65 N/A N/A
LEDHL24V24 24 inch 24V C1D2 LED Light25.06x1.69x2.69 EA  $      915.30 36.0%  $             585.79 N/A N/A
LEDHL24V36 36 inch 24V C1D2 LED Light36.04x1.69x2.69 EA  $   1,201.00 36.0%  $             768.64 N/A N/A
LEDHL24V48 48 inch 24V C1D2 LED Light47.06x1.69x2.69 EA  $   1,475.00 36.0%  $             944.00 N/A N/A
LEDHL24VCAN Indoor/Outdoor 24V C1D2 LED Light3.74x3.48x5.62 EA  $      737.00 36.0%  $             471.68 N/A N/A
LEDHLSWITCH Door Switch, Hazardous Location EA  $      546.90 36.0%  $             350.02 N/A N/A
LEDPUCK 24 LED Puck Light2.25x3.75x1.38PlasticBlack EA  $        16.29 30.00%  $               11.40 N/A N/A
LEK12 Elevation Kit 12" Plt12.00x0.00x0.00Steel EA  $        94.06 30.00%  $               65.84 N/A N/A
LEK12B Elevation Kit 12" Black12.00x0.00x0.00SteelBlack EA  $        94.06 30.00%  $               65.84 N/A N/A
LEK3 Elevation Kit, 3in riseSteel EA  $        65.49 30.00%  $               45.84 N/A N/A
LEK3B Elevation Kit 3" Black3.00x0.00x0.00SteelBlack EA  $        65.47 30.00%  $               45.83 N/A N/A
LEK6 Elevation Kit, 3in riseSteel EA  $        71.45 30.00%  $               50.02 N/A N/A
LEK6B Elevation Kit 6" Black6.00x0.00x0.00SteelBlack EA  $        71.45 30.00%  $               50.02 N/A N/A
LF120V15 Fluorescent Light, 120V, 15-inAluminumGray EA  $      268.90 30.00%  $             188.23 N/A N/A
LF120V18 Fluorescent Light, 120V, 18-inAluminumGray EA  $      324.90 30.00%  $             227.43 N/A N/A
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LF120V28 Fluorescent Light, 120V, 28-inAluminumGray EA  $      392.10 30.00%  $             274.47 N/A N/A
LF120VCORD Light, Power Cord, 120V, 72-inPlasticBlack EA  $        87.00 30.00%  $               60.90 N/A N/A

LF230VD Light Kit 230 Vac Door 
actuated1.57x13.58x3.58PlasticLt Gray EA  $      321.90 30.00%  $             225.33 N/A N/A

LF230VM Light Kit 230 Vac Switch1.57x13.58x3.58PlasticLt 
Gray EA  $      296.30 30.00%  $             207.41 N/A N/A

LFK Ladder Rack, Foot KitSteel EA  $        46.05 30.00%  $               32.24 N/A N/A
LFKB Foot KitSteelBlack EA  $        46.05 30.00%  $               32.24 N/A N/A
LFKG Foot KitSteelGray EA  $        46.05 30.00%  $               32.24 N/A N/A
LFL15 Lens 15 inch1.26x9.65x2.76Plastic EA  $        18.05 30.00%  $               12.64 N/A N/A
LFL18 Lens 18 inch1.26x12.64x2.76Plastic EA  $        20.62 30.00%  $               14.43 N/A N/A
LFL28 Lens 28 inch1.26x22.87x2.76Plastic EA  $        25.77 30.00%  $               18.04 N/A N/A
LFP1616 OI Front Plate, Blankfits 166x160mmAluminum EA  $        79.36 30.00%  $               55.55 N/A N/A
LFP2525 OI Front Plate, Blankfits 250x250mmAluminum EA  $      113.50 30.00%  $               79.45 N/A N/A
LGCABLE24 Light, Ganging Cable, 24-inPlasticBlack EA  $        76.54 30.00%  $               53.58 N/A N/A
LGCABLE48 Light, Ganging Cable, 48-inPlasticBlack EA  $        87.00 30.00%  $               60.90 N/A N/A
LGCABLE72 Light, Ganging Cable, 72-inPlasticBlack EA  $        93.93 30.00%  $               65.75 N/A N/A

LHC151512 Inst. Box,Type 4 Hinged Cover150x150x120mmSteelLt 
Gray EA  $        93.57 30.00%  $               65.50 N/A N/A

LHC151512EMC Inst. Box,Typ4 Hinged 
Cvr,EMC150x150x120mmSteelLt Gray EA  $      365.70 30.00%  $             255.99 N/A N/A

LHC151512SS Inst. Box,Type 4X Hinged Cover150x150x120mmSS 
Type 304 EA  $      461.20 30.00%  $             322.84 N/A N/A

LHC151512SS6 Inst. Box,Type 4X Hinged Cover150x150x120mmSS 
Type 316L EA  $      599.30 30.00%  $             419.51 N/A N/A

LHC201512 Inst. Box,Type 4 Hinged Cover200x150x120mmSteelLt 
Gray EA  $      114.50 30.00%  $               80.15 N/A N/A

LHC201512EMC Inst. Box,Typ4 Hinged 
Cvr,EMC200x150x120mmSteelLt Gray EA  $      447.10 30.00%  $             312.97 N/A N/A

LHC201512SS Inst. Box,Type 4X Hinged Cover200x150x120mmSS 
Type 304 EA  $      533.60 30.00%  $             373.52 N/A N/A

LHC201512SS6 Inst. Box,Type 4X Hinged Cover200x150x120mmSS 
Type 316L EA  $      692.40 30.00%  $             484.68 N/A N/A

LHC233116 Inst. Box,Type 4, Hinged 
Cover230x310x155mmSteelLt Gray EA  $      211.10 30.00%  $             147.77 N/A N/A

LHC233116SS Inst. Box,Type 4X Hinged Cover230x310x155mmSS 
Type 304 EA  $      725.20 30.00%  $             507.64 N/A N/A

LHC234616 Inst. Box,Type 4, Hinged 
Cover230x460x155mmSteelLt Gray EA  $      213.20 30.00%  $             149.24 N/A N/A

LHC234616SS Inst. Box,Type 4X Hinged Cover230x460x155mmSS 
Type 304 EA  $      806.00 30.00%  $             564.20 N/A N/A
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LHC236016 Inst. Box,Type 4, Hinged 
Cover230x600x155mmSteelLt Gray EA  $      219.40 30.00%  $             153.58 N/A N/A

LHC236016SS Inst. Box,Type 4X Hinged Cover230x600x155mmSS 
Type 304 EA  $      812.50 30.00%  $             568.75 N/A N/A

LHC237716 Inst. Box,Type 4, Hinged 
Cover230x770x155mmSteelLt Gray EA  $      221.10 30.00%  $             154.77 N/A N/A

LHC237716SS Inst. Box,Type 4X Hinged Cover230x770x155mmSS 
Type 304 EA  $      881.70 30.00%  $             617.19 N/A N/A

LHC239316 Inst. Box,Type 4, Hinged 
Cover230x930x155mmSteelLt Gray EA  $      225.50 30.00%  $             157.85 N/A N/A

LHC239316SS Inst. Box,Type 4X Hinged Cover230x930x155mmSS 
Type 304 EA  $      946.80 30.00%  $             662.76 N/A N/A

LHC252015 Inst. Box,Type 4 Hinged Cover250x200x150mmSteelLt 
Gray EA  $      139.20 30.00%  $               97.44 N/A N/A

LHC252015EMC Inst. Box,Typ4 Hinged 
Cvr,EMC250x200x150mmSteelLt Gray EA  $      542.30 30.00%  $             379.61 N/A N/A

LHC252015SS Inst. Box,Type 4X Hinged Cover250x200x150mmSS 
Type 304 EA  $      659.20 30.00%  $             461.44 N/A N/A

LHC252015SS6 Inst. Box,Type 4X Hinged Cover250x200x150mmSS 
Type 316L EA  $      855.90 30.00%  $             599.13 N/A N/A

LHC302515 Inst. Box,Type 4 Hinged Cover300x250x150mmSteelLt 
Gray EA  $      158.10 30.00%  $             110.67 N/A N/A

LHC302515EMC Inst. Box,Typ4 Hinged 
Cvr,EMC300x250x150mmSteelLt Gray EA  $      614.20 30.00%  $             429.94 N/A N/A

LHC302515SS Inst. Box,Type 4X Hinged Cover300x250x150mmSS 
Type 304 EA  $      920.90 30.00%  $             644.63 N/A N/A

LHC302515SS6 Inst. Box,Type 4X Hinged Cover300x250x150mmSS 
Type 316L EA  $   1,200.00 30.00%  $             840.00 N/A N/A

LHC353020 Inst. Box,Type 4 Hinged Cover350x300x200mmSteelLt 
Gray EA  $      222.40 30.00%  $             155.68 N/A N/A

LHC353020EMC Inst. Box,Typ4 Hinged 
Cvr,EMC350x300x200mmSteelLt Gray EA  $      863.70 30.00%  $             604.59 N/A N/A

LHC353020SS Inst. Box,Type 4X Hinged Cover350x300x200mmSS 
Type 304 EA  $   1,084.00 30.00%  $             758.80 N/A N/A

LHC353020SS6 Inst. Box,Type 4X Hinged Cover350x300x200mmSS 
Type 316L EA  $   1,409.00 30.00%  $             986.30 N/A N/A

LIB12BLK Ladder Rack, Inside Bendfits 12.00SteelBlack EA  $      161.80 30.00%  $             113.26 N/A N/A
LIB12G Ladder Rack, Inside Bendfits 12.00SteelGray EA  $      161.80 30.00%  $             113.26 N/A N/A
LIB12GZ Ladder Rack, Inside Bendfits 12.00Steel EA  $      161.80 30.00%  $             113.26 N/A N/A
LIB18BLK Ladder Rack, Inside Bendfits 18.00SteelBlack EA  $      170.70 30.00%  $             119.49 N/A N/A
LIB18G Ladder Rack, Inside Bendfits 18.00SteelGray EA  $      170.70 30.00%  $             119.49 N/A N/A
LIB18GZ Ladder Rack, Inside Bendfits 18.00Steel EA  $      170.70 30.00%  $             119.49 N/A N/A
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LIB24BLK Ladder Rack, Inside Bendfits 24.00SteelBlack EA  $      175.90 30.00%  $             123.13 N/A N/A
LIB6BLK Ladder Rack, Inside Bendfits 6.00SteelBlack EA  $      155.50 30.00%  $             108.85 N/A N/A
LIB6G Ladder Rack, Inside Bendfits 6.00SteelGray EA  $      155.50 30.00%  $             108.85 N/A N/A
LIB6GZ Ladder Rack, Inside Bendfits 6.00Steel EA  $      155.50 30.00%  $             108.85 N/A N/A
LJBK Ladder Rack, J-Bolt KitSteel EA  $          5.53 30.00%  $                 3.87 N/A N/A
LJBK5 J-Bolt Kit 5"5.00x0.19x0.00Steel EA  $        10.12 30.00%  $                 7.08 N/A N/A
LJBK6 J-Bolt Kit 6" Plt6.00x0.19x0.00Steel EA  $        10.78 30.00%  $                 7.55 N/A N/A
LJBK7 J-Bolt Kit 7" Plt7.00x0.19x0.00Steel EA  $        13.47 30.00%  $                 9.43 N/A N/A
LJSK L. Rack, Junction Splice KitSteel EA  $        16.37 30.00%  $               11.46 N/A N/A
LJSKB Junction Splice KitSteelBlack EA  $        16.37 30.00%  $               11.46 N/A N/A
LJSKG Junction Splice KitSteelGray EA  $        16.37 30.00%  $               11.46 N/A N/A
LLB Ladder Rack, L-BracketSteel EA  $        20.81 30.00%  $               14.57 N/A N/A
LLB161612 OI Body, Solid Backfits 166x160mmSteelLt Gray EA  $      252.80 30.00%  $             176.96 N/A N/A
LLB252512 OI Body, Solid Backfits 250x250mmSteelLt Gray EA  $      336.20 30.00%  $             235.34 N/A N/A
LLBB L-Bracket KitSteelBlack EA  $        20.81 30.00%  $               14.57 N/A N/A
LLBG L-Bracket KitSteelGray EA  $        20.81 30.00%  $               14.57 N/A N/A
LLBR161612 OI Body, Rear Accessfits 166x160mmSteelLt Gray EA  $      467.80 30.00%  $             327.46 N/A N/A
LLBR252512 OI Body, Rear Accessfits 250x250mmSteelLt Gray EA  $      580.90 30.00%  $             406.63 N/A N/A
LLGK Grounding KitCopper EA  $        60.96 30.00%  $               42.67 N/A N/A
LLKDB Key Insert, Diamler BenzSteel EA  $        38.31 30.00%  $               26.82 N/A N/A
LLKDBM3 Key insert, Double Bit 3mmSteel EA  $        38.31 30.00%  $               26.82 N/A N/A
LLKDBM3SS Key insert, Double Bit 3mmSS Type 316 EA  $      179.40 30.00%  $             125.58 N/A N/A
LLKSM7 Key Insert, Square 7mmSteel EA  $        38.31 30.00%  $               26.82 N/A N/A
LLKSM7SS Key Insert, Square 7mmSS Type 316 EA  $      179.40 30.00%  $             125.58 N/A N/A
LLKSM8 Key Insert, Square 8mmSteel EA  $        38.31 30.00%  $               26.82 N/A N/A
LLKSM8SS Key Insert, Square 8mmSS Type 316 EA  $      179.40 30.00%  $             125.58 N/A N/A
LLKSS Key Insert, Slotted ScrewSteel EA  $        38.31 30.00%  $               26.82 N/A N/A
LLKSSSS Key Insert, Slotted ScrewSS Type 316 EA  $        89.50 30.00%  $               62.65 N/A N/A
LLKWK Wing Knob LatchSteel EA  $        57.36 30.00%  $               40.15 N/A N/A
LMCM12BLK Ladder Rack, Mvbl. Cross-Memb.fits 12.00SteelBlack EA  $        71.06 30.00%  $               49.74 N/A N/A
LMCM12G Ladder Rack, Mvbl. Cross-Memb.fits 12.00SteelGray EA  $        71.06 30.00%  $               49.74 N/A N/A
LMCM12GZ Ladder Rack, Mvbl. Cross-Memb.fits 12.00Steel EA  $        71.06 30.00%  $               49.74 N/A N/A
LMCM18BLK Ladder Rack, Mvbl. Cross-Memb.fits 18.00SteelBlack EA  $        78.12 30.00%  $               54.68 N/A N/A
LMCM18G Ladder Rack, Mvbl. Cross-Memb.fits 18.00SteelGray EA  $        78.12 30.00%  $               54.68 N/A N/A
LMCM18GZ Ladder Rack, Mvbl. Cross-Memb.fits 18.00Steel EA  $        78.12 30.00%  $               54.68 N/A N/A
LMCM24BLK Ladder Rack, Mvbl. Cross-Memb.fits 24.00SteelBlack EA  $        81.87 30.00%  $               57.31 N/A N/A
LMFK Mounting Foot Kit (Qty4) EA  $        36.80 30.00%  $               25.76 N/A N/A
LMFKSS Mounting Foot Kit (Qty4)SS Type 316L EA  $      119.40 30.00%  $               83.58 N/A N/A
LMK15 Mounting Brackets (Qty2)fits 150mmSteel EA  $        36.00 30.00%  $               25.20 N/A N/A
LMK20 Mounting Brackets (Qty2)fits 200mmSteel EA  $        39.56 30.00%  $               27.69 N/A N/A
LMK23 Mounting Brackets (Qty2)fits 230mmSteel EA  $        43.20 30.00%  $               30.24 N/A N/A
LMK25 Mounting Brackets (Qty2)fits 250mmSteel EA  $        43.20 30.00%  $               30.24 N/A N/A
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LMK30 Mounting Brackets (Qty2)fits 300mmSteel EA  $        46.71 30.00%  $               32.70 N/A N/A
LMK35 Mounting Brackets (Qty2)fits 350mmSteel EA  $        50.27 30.00%  $               35.19 N/A N/A
LMTSB12B Mod Trgle support bracket kitfits 12.00SteelBlack EA  $        74.43 30.00%  $               52.10 N/A N/A
LMTSB18B Mod Trgle support bracket kitfits 18.00SteelBlack EA  $        77.41 30.00%  $               54.19 N/A N/A
LMTSB24B Mod Trgle support bracket kitfits 24.00SteelBlack EA  $        86.33 30.00%  $               60.43 N/A N/A
LOB12BLK Ladder Rack, Outside Bendfits 12.00SteelBlack EA  $      161.80 30.00%  $             113.26 N/A N/A
LOB12G Ladder Rack, Outside Bendfits 12.00SteelGray EA  $      161.80 30.00%  $             113.26 N/A N/A
LOB12GZ Ladder Rack, Outside Bendfits 12.00Steel EA  $      161.80 30.00%  $             113.26 N/A N/A
LOB18BLK Ladder Rack, Outside Bendfits 18.00SteelBlack EA  $      170.70 30.00%  $             119.49 N/A N/A
LOB18G Ladder Rack, Outside Bendfits 18.00SteelGray EA  $      170.70 30.00%  $             119.49 N/A N/A
LOB18GZ Ladder Rack, Outside Bendfits 18.00Steel EA  $      170.70 30.00%  $             119.49 N/A N/A
LOB24BLK Ladder Rack, Outside Bendfits 24.00SteelBlack EA  $      175.90 30.00%  $             123.13 N/A N/A
LOB6BLK Ladder Rack, Outside Bendfits 6.00SteelBlack EA  $      155.50 30.00%  $             108.85 N/A N/A
LOB6G Ladder Rack, Outside Bendfits 6.00SteelGray EA  $      155.50 30.00%  $             108.85 N/A N/A
LOB6GZ Ladder Rack, Outside Bendfits 6.00Steel EA  $      155.50 30.00%  $             108.85 N/A N/A
LP1515 Panel, 131x131mmfits 150x150mmSteelWhite EA  $        10.77 30.00%  $                 7.54 N/A N/A
LP1515G Panel, 131x131mmfits 150x150mmSteel EA  $        11.18 30.00%  $                 7.83 N/A N/A
LP2015 Panel, 181x131mmfits 200x150mmSteelWhite EA  $        13.27 30.00%  $                 9.29 N/A N/A
LP2015G Panel, 181x131mmfits 200x150mmSteel EA  $        13.75 30.00%  $                 9.63 N/A N/A
LP2020G Panel, ConductiveZinc EA  $        12.11 30.00%  $                 8.48 N/A N/A
LP2040 Panel, 181x381mmfits 200x400mmSteelWhite EA  $        32.27 30.00%  $               22.59 N/A N/A
LP2040G Panel, 181x381mmfits 200x400mmSteel EA  $        33.46 30.00%  $               23.42 N/A N/A
LP2060 Panel, 181x581mmfits 200x600mmSteelWhite EA  $        35.31 30.00%  $               24.72 N/A N/A
LP2060G Panel, 181x581mmfits 200x600mmSteel EA  $        36.62 30.00%  $               25.63 N/A N/A
LP2331 Panelfits 230x310mmSteelWhite EA  $        22.87 30.00%  $               16.01 N/A N/A
LP2331G Panel, 211x291mmfits 230x310mmSteel EA  $        23.73 30.00%  $               16.61 N/A N/A
LP2346 Panelfits 230x460mmSteelWhite EA  $        32.27 30.00%  $               22.59 N/A N/A
LP2346G Panel, 211x441mmfits 230x460mmSteel EA  $        33.46 30.00%  $               23.42 N/A N/A
LP2360 Panelfits 230x600mmSteelWhite EA  $        35.31 30.00%  $               24.72 N/A N/A
LP2360G Panel, 211x581mmfits 230x600mmSteel EA  $        36.62 30.00%  $               25.63 N/A N/A
LP2377 Panelfits 230x770mmSteelWhite EA  $        38.68 30.00%  $               27.08 N/A N/A
LP2377G Panel, 211x751mmfits 230x770mmSteel EA  $        40.11 30.00%  $               28.08 N/A N/A
LP2393 Panelfits 230x930mmSteelWhite EA  $        42.37 30.00%  $               29.66 N/A N/A
LP2393G Panel, 211x906mmfits 230x930mmSteel EA  $        43.93 30.00%  $               30.75 N/A N/A
LP2520 Panel, 231x181mmfits 250x200mmSteelWhite EA  $        16.05 30.00%  $               11.24 N/A N/A
LP2520G Panel, 231x181mmfits 250x200mmSteel EA  $        16.65 30.00%  $               11.66 N/A N/A
LP3015G Panel, ConductiveZinc EA  $        13.65 30.00%  $                 9.56 N/A N/A
LP3020G Panel, ConductiveZinc EA  $        18.17 30.00%  $               12.72 N/A N/A
LP3025 Panel, 281x231mmfits 300x250mmSteelWhite EA  $        18.15 30.00%  $               12.71 N/A N/A
LP3025G Panel, 281x231mmfits 300x250mmSteel EA  $        18.81 30.00%  $               13.17 N/A N/A
LP3030G Panel, ConductiveZinc EA  $        27.25 30.00%  $               19.08 N/A N/A
LP3530 Panel, 331x281mmfits 350x300mmSteelWhite EA  $        22.87 30.00%  $               16.01 N/A N/A
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LP3530G Panel, 331x281mmfits 350x300mmSteel EA  $        23.73 30.00%  $               16.61 N/A N/A
LP4020G Panel, ConductiveZinc EA  $        24.22 30.00%  $               16.95 N/A N/A
LP4030G Panel, ConductiveZinc EA  $        36.32 30.00%  $               25.42 N/A N/A
LP5020G Panel, ConductiveZinc EA  $        30.26 30.00%  $               21.18 N/A N/A
LPC72 Light, Power Cbl w/Lead, 72-inPlasticBlack EA  $        87.00 30.00%  $               60.90 N/A N/A
LRD12BLK Ladder Rack, Radius Dropfits 12.00AluminumBlack EA  $        54.69 30.00%  $               38.28 N/A N/A
LRD12G Ladder Rack, Radius Dropfits 12.00AluminumGray EA  $        54.69 30.00%  $               38.28 N/A N/A
LRD18BLK Ladder Rack, Radius Dropfits 18.00AluminumBlack EA  $        59.18 30.00%  $               41.43 N/A N/A
LRD18G Ladder Rack, Radius Dropfits 18.00AluminumGray EA  $        59.18 30.00%  $               41.43 N/A N/A
LRD24BLK Ladder Rack, Radius Dropfits 24.00AluminumBlack EA  $        92.27 30.00%  $               64.59 N/A N/A
LRD6BLK Ladder Rack, Radius Dropfits 6.00AluminumBlack EA  $        46.94 30.00%  $               32.86 N/A N/A
LRD6G Ladder Rack, Radius Dropfits 6.00AluminumGray EA  $        46.94 30.00%  $               32.86 N/A N/A
LRP Ladder Rack, Retaining PostSteel EA  $        41.62 30.00%  $               29.13 N/A N/A
LRPB Retainer Cable Kit Black7.00x0.00x0.00SteelBlack EA  $        41.62 30.00%  $               29.13 N/A N/A
LRRMPBLK L. Rack, Rack-to-Run Mnt. Pl.SteelBlack EA  $        57.28 30.00%  $               40.10 N/A N/A
LRRMPBLK18 L. Rack Mting Plate, 18"SteelBlack EA  $        67.64 30.00%  $               47.35 N/A N/A
LRRMPBLK24 L. Rack, Rack-to-Run Mnt. Pl.fits 24.00SteelBlack EA  $        69.96 30.00%  $               48.97 N/A N/A
LRRMPG L. Rack, Rack-to-Run Mnt. Pl.SteelGray EA  $        57.28 30.00%  $               40.10 N/A N/A
LRRMPG18 L. Rack Mting Plate, 18"SteelGray EA  $        67.64 30.00%  $               47.35 N/A N/A
LRRMPGZ L. Rack, Rack-to-Run Mnt. Pl.Steel EA  $        57.28 30.00%  $               40.10 N/A N/A
LRRMPGZ18 L. Rack Mting Plate, 18"Steel EA  $        67.64 30.00%  $               47.35 N/A N/A
LRTK12 Runway Termination Kitfits 12inSteel EA  $        44.64 30.00%  $               31.25 N/A N/A
LRTK12B Runway Termination Kitfits 12inSteelBlack EA  $        44.64 30.00%  $               31.25 N/A N/A
LRTK12G Runway Termination Kitfits 12inSteelGray EA  $        44.64 30.00%  $               31.25 N/A N/A
LRTK18 Runway Termination Kitfits 18inSteel EA  $        50.32 30.00%  $               35.22 N/A N/A
LRTK18B Runway Termination Kitfits 18inSteelBlack EA  $        50.32 30.00%  $               35.22 N/A N/A
LRTK18G Runway Termination Kitfits 18inSteelGray EA  $        50.32 30.00%  $               35.22 N/A N/A
LRTK24B Runway Termination Kitfits 24inSteelBlack EA  $        64.02 30.00%  $               44.81 N/A N/A
LRWBK Runway Bracket (10)Steel EA  $      207.20 30.00%  $             145.04 N/A N/A
LRWBKB Rack to Runway Brkt Qty 10 BlkSteelBlack EA  $      207.30 30.00%  $             145.11 N/A N/A
LRWSBK Rack to runway Slip on Brkt Qty 20 PltSteel EA  $      215.30 30.00%  $             150.71 N/A N/A
LRWSBKB Rack to runway Slip on Brkt Qty 20 BlkSteelBlack EA  $      215.30 30.00%  $             150.71 N/A N/A

LSC151512 Inst. Box,Type 4 Screw Cover150x150x120mmSteelLt 
Gray EA  $        99.62 30.00%  $               69.73 N/A N/A

LSC151512EMC Inst. Box,Typ4 Screw 
Cvr,EMC150x150x120mmSteelLt Gray EA  $      378.10 30.00%  $             264.67 N/A N/A

LSC151512SS Inst. Box,Type 4X Screw Cover150x150x120mmSS 
Type 304 EA  $      421.10 30.00%  $             294.77 N/A N/A

LSC151512SS6 Inst. Box,Type 4X Screw Cover150x150x120mmSS 
Type 316L EA  $      547.10 30.00%  $             382.97 N/A N/A

LSC201512 Inst. Box,Type 4 Screw Cover200x150x120mmSteelLt 
Gray EA  $      122.50 30.00%  $               85.75 N/A N/A
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LSC201512EMC Inst. Box,Typ4 Screw 
Cvr,EMC200x150x120mmSteelLt Gray EA  $      463.20 30.00%  $             324.24 N/A N/A

LSC201512SS Inst. Box,Type 4X Screw Cover200x150x120mmSS 
Type 304 EA  $      489.40 30.00%  $             342.58 N/A N/A

LSC201512SS6 Inst. Box,Type 4X Screw Cover200x150x120mmSS 
Type 316L EA  $      635.40 30.00%  $             444.78 N/A N/A

LSC252015 Inst. Box,Type 4 Screw Cover250x200x150mmSteelLt 
Gray EA  $      148.60 30.00%  $             104.02 N/A N/A

LSC252015EMC Inst. Box,Typ4 Screw 
Cvr,EMC250x200x150mmSteelLt Gray EA  $      562.40 30.00%  $             393.68 N/A N/A

LSC252015SS Inst. Box,Type 4X Screw Cover250x200x150mmSS 
Type 304 EA  $      601.20 30.00%  $             420.84 N/A N/A

LSC252015SS6 Inst. Box,Type 4X Screw Cover250x200x150mmSS 
Type 316L EA  $      780.80 30.00%  $             546.56 N/A N/A

LSC302515 Inst. Box,Type 4 Screw Cover300x250x150mmSteelLt 
Gray EA  $      168.60 30.00%  $             118.02 N/A N/A

LSC302515EMC Inst. Box,Typ4 Screw 
Cvr,EMC300x250x150mmSteelLt Gray EA  $      636.90 30.00%  $             445.83 N/A N/A

LSC302515SS Inst. Box,Type 4X Screw Cover300x250x150mmSS 
Type 304 EA  $      800.90 30.00%  $             560.63 N/A N/A

LSC302515SS6 Inst. Box,Type 4X Screw Cover300x250x150mmSS 
Type 316L EA  $   1,042.00 30.00%  $             729.40 N/A N/A

LSC353020 Inst. Box,Type 4 Screw Cover350x300x200mmSteelLt 
Gray EA  $      213.20 30.00%  $             149.24 N/A N/A

LSC353020EMC Inst. Box,Typ4 Screw 
Cvr,EMC350x300x200mmSteelLt Gray EA  $      803.70 30.00%  $             562.59 N/A N/A

LSC353020SS Inst. Box,Type 4X Screw Cover350x300x200mmSS 
Type 304 EA  $      960.80 30.00%  $             672.56 N/A N/A

LSC353020SS6 Inst. Box,Type 4X Screw Cover350x300x200mmSS 
Type 316L EA  $   1,251.00 30.00%  $             875.70 N/A N/A

LSRDBLK L. Rack, Stringer Radius DropAluminumBlack EA  $        60.80 30.00%  $               42.56 N/A N/A
LSRDG L. Rack, Stringer Radius DropAluminumGray EA  $        60.80 30.00%  $               42.56 N/A N/A
LSS12BLK Ladder Rack, Straight Section 12.00x120.00SteelBlack EA  $      133.60 30.00%  $               93.52 N/A N/A
LSS12G Ladder Rack, Straight Section 12.00x120.00SteelGray EA  $      133.60 30.00%  $               93.52 N/A N/A
LSS12GZ Ladder Rack, Straight Section 12.00x120.00Steel EA  $      187.30 30.00%  $             131.11 N/A N/A
LSS18BLK Ladder Rack, Straight Section18.00x120.00SteelBlack EA  $      154.40 30.00%  $             108.08 N/A N/A
LSS18G Ladder Rack, Straight Section 18.00x120.00SteelGray EA  $      154.40 30.00%  $             108.08 N/A N/A
LSS18GZ Ladder Rack, Straight Section18.00x120.00Steel EA  $      217.10 30.00%  $             151.97 N/A N/A
LSS24BLK Ladder Rack, Straight Section 24.00x120.00SteelBlack EA  $      204.30 30.00%  $             143.01 N/A N/A
LSS6BLK Ladder Rack, Straight Section 6.00x120.00SteelBlack EA  $      147.00 30.00%  $             102.90 N/A N/A
LSS6G Ladder Rack, Straight Section 6.00x120.00SteelGray EA  $      147.00 30.00%  $             102.90 N/A N/A
LSS6GZ Ladder Rack, Straight Section 6.00x120.00Steel EA  $      178.70 30.00%  $             125.09 N/A N/A
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LST12 Runway overhead stack kit, 12inSteelBlack EA  $      104.30 30.00%  $               73.01 N/A N/A
LST12B Stacking Kit 12" Black12.00x0.00x0.00SteelBlack EA  $      104.30 30.00%  $               73.01 N/A N/A
LTR Threaded Rod5/8in x 6ftSteel EA  $        47.64 30.00%  $               33.35 N/A N/A
LTSB12BLK L. Rack, Tri. Support Bracketfits 12.00SteelBlack EA  $        71.66 30.00%  $               50.16 N/A N/A
LTSB12G L. Rack, Tri. Support Bracketfits 12.00SteelGray EA  $        71.66 30.00%  $               50.16 N/A N/A
LTSB12GZ L. Rack, Tri. Support Bracketfits 12.00Steel EA  $        71.66 30.00%  $               50.16 N/A N/A
LTSB18BLK L. Rack, Tri. Support Bracketfits 18.00SteelBlack EA  $        77.77 30.00%  $               54.44 N/A N/A
LTSB18G L. Rack, Tri. Support Bracketfits 18.00SteelGray EA  $        77.77 30.00%  $               54.44 N/A N/A
LTSB18GZ L. Rack, Tri. Support Bracketfits 18.00Steel EA  $        77.77 30.00%  $               54.44 N/A N/A

LTSB24BLK Triangle Support Brakect 24" 
Black24.00x0.00x0.00SteelBlack EA  $        94.06 30.00%  $               65.84 N/A N/A

LVWB L. Rack, Vert. Wall BracketSteel EA  $        26.19 30.00%  $               18.33 N/A N/A
LVWBB Vertical Wall BracketSteelBlack EA  $        26.21 30.00%  $               18.35 N/A N/A
LVWBG Vertical Wall BracketSteelGray EA  $        26.21 30.00%  $               18.35 N/A N/A
LWASK12BLK L. Rack, Wall Angle Supportfits 12.00SteelBlack EA  $        39.73 30.00%  $               27.81 N/A N/A
LWASK12G L. Rack, Wall Angle Supportfits 12.00SteelGray EA  $        39.73 30.00%  $               27.81 N/A N/A
LWASK12GZ L. Rack, Wall Angle Supportfits 12.00Steel EA  $        39.73 30.00%  $               27.81 N/A N/A
LWASK18BLK L. Rack, Wall Angle Supportfits 18.00SteelBlack EA  $        45.46 30.00%  $               31.82 N/A N/A
LWASK18G L. Rack, Wall Angle Supportfits 18.00SteelGray EA  $        45.46 30.00%  $               31.82 N/A N/A
LWASK18GZ L. Rack, Wall Angle Supportfits 18.00Steel EA  $        45.46 30.00%  $               31.82 N/A N/A
LWASK24BLK L. Rack, Wall Angle Supportfits 24.00SteelBlack EA  $        49.15 30.00%  $               34.41 N/A N/A
LWASK6BLK L. Rack, Wall Angle Supportfits 6.00SteelBlack EA  $        32.70 30.00%  $               22.89 N/A N/A
LWASK6G L. Rack, Wall Angle Supportfits 6.00SteelGray EA  $        32.70 30.00%  $               22.89 N/A N/A
LWASK6GZ L. Rack, Wall Angle Supportfits 6.00Steel EA  $        32.70 30.00%  $               22.89 N/A N/A

LWC201512 Inst.Box,Typ12, Hinged 
Win/Cvr200x150x120mmSteelLt Gray EA  $      172.30 30.00%  $             120.61 N/A N/A

LWC201512SS Inst.Box,Typ4X, Hinged Win/Cvr200x150x120mmSS 
Type 304 EA  $      790.40 30.00%  $             553.28 N/A N/A

LWC201512SS6 Inst.Box,Typ4X, Hinged Win/Cvr200x150x120mmSS 
Type 316L EA  $   1,028.00 30.00%  $             719.60 N/A N/A

LWC204015 Inst.Box,Typ12, Hinged 
Win/Cvr200x400x150mmSteelLt Gray EA  $      421.10 30.00%  $             294.77 N/A N/A

LWC204015SS Inst.Box,Typ4X, Hinged Win/Cvr200x400x150mmSS 
Type 304 EA  $   1,213.00 30.00%  $             849.10 N/A N/A

LWC204015SS6 Inst.Box,Typ4X, Hinged Win/Cvr200x400x150mmSS 
Type 316L EA  $   1,581.00 30.00%  $          1,106.70 N/A N/A

LWC206015 Inst.Box,Typ12, Hinged 
Win/Cvr200x600x150mmSteelLt Gray EA  $      461.70 30.00%  $             323.19 N/A N/A

LWC206015SS Inst.Box,Typ4X, Hinged Win/Cvr200x600x150mmSS 
Type 304 EA  $   1,320.00 30.00%  $             924.00 N/A N/A

LWC206015SS6 Inst.Box,Typ4X, Hinged Win/Cvr200x600x150mmSS 
Type 316L EA  $   1,775.00 30.00%  $          1,242.50 N/A N/A

4600 of 9702



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hoffman                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

LWC233116 Inst. Box,Type 4,Hinged 
Win/Cvr230x310x155mmSteelLt Gray EA  $      325.50 30.00%  $             227.85 N/A N/A

LWC233116SS Inst.Box,Typ4X, Hinged Win/Cvr230x310x155mmSS 
Type 304 EA  $   1,048.00 30.00%  $             733.60 N/A N/A

LWC234616 Inst. Box,Type 4,Hinged 
Win/Cvr230x460x155mmSteelLt Gray EA  $      328.80 30.00%  $             230.16 N/A N/A

LWC234616SS Inst.Box,Typ4X, Hinged Win/Cvr230x460x155mmSS 
Type 304 EA  $   1,058.00 30.00%  $             740.60 N/A N/A

LWC236016 Inst. Box,Type 4,Hinged 
Win/Cvr230x600x155mmSteelLt Gray EA  $      358.30 30.00%  $             250.81 N/A N/A

LWC236016SS Inst.Box,Typ4X, Hinged Win/Cvr230x600x155mmSS 
Type 304 EA  $   1,156.00 30.00%  $             809.20 N/A N/A

LWC237716 Inst. Box,Type 4,Hinged 
Win/Cvr230x770x155mmSteelLt Gray EA  $      362.20 30.00%  $             253.54 N/A N/A

LWC237716SS Inst.Box,Typ4X, Hinged Win/Cvr230x770x155mmSS 
Type 304 EA  $   1,167.00 30.00%  $             816.90 N/A N/A

LWC239316 Inst. Box,Type 4,Hinged 
Win/Cvr230x930x155mmSteelLt Gray EA  $      365.60 30.00%  $             255.92 N/A N/A

LWC239316SS Inst.Box,Typ4X, Hinged Win/Cvr230x930x155mmSS 
Type 304 EA  $   1,179.00 30.00%  $             825.30 N/A N/A

LWC252015 Inst.Box,Typ12, Hinged 
Win/Cvr250x200x150mmSteelLt Gray EA  $      209.00 30.00%  $             146.30 N/A N/A

LWC252015SS Inst.Box,Typ4X, Hinged Win/Cvr250x200x150mmSS 
Type 304 EA  $      948.60 30.00%  $             664.02 N/A N/A

LWC252015SS6 Inst.Box,Typ4X, Hinged Win/Cvr250x200x150mmSS 
Type 316L EA  $   1,235.00 30.00%  $             864.50 N/A N/A

LWC302515 Inst.Box,Typ12, Hinged 
Win/Cvr300x250x150mmSteelLt Gray EA  $      237.30 30.00%  $             166.11 N/A N/A

LWC302515SS Inst.Box,Typ4X, Hinged Win/Cvr300x250x150mmSS 
Type 304 EA  $   1,055.00 30.00%  $             738.50 N/A N/A

LWC302515SS6 Inst.Box,Typ4X, Hinged Win/Cvr300x250x150mmSS 
Type 316L EA  $   1,373.00 30.00%  $             961.10 N/A N/A

LWF2525 OI Window Kit, Fixedfits 250x250mmZinc EA  $      385.70 30.00%  $             269.99 N/A N/A

LWHD1616 OI Window Kit, Deep, Hingedfits 
166x160mmPolycarbonate EA  $      306.40 30.00%  $             214.48 N/A N/A

LWHD2525 OI Window Kit, Deep, Hingedfits 
250x250mmPolycarbonate EA  $      357.40 30.00%  $             250.18 N/A N/A

M130116G1014 AC, Side Mtg 115v 50/60Hz800/1000 BTUSteelLt EA  $   4,081.00 30.00%  $          2,856.70 N/A N/A

M130116G1054 AIR COND; M13-0116-
G10542.00x2.00x2.00SteelGray EA  $   4,817.00 30.00%  $          3,371.90 N/A N/A

M130116G1078 AIR COND; M13-0116-
G10782.00x2.00x2.00SteelGray EA  $   4,583.00 30.00%  $          3,208.10 N/A N/A
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M130116G1121 AIR COND; M13-0116-
G11212.00x2.00x2.00SteelGray EA  $   5,227.00 30.00%  $          3,658.90 N/A N/A

M130126G1008 AC, Side Mtg 230v 50/60Hz800/1000 BTUSteelLt EA  $   4,179.00 30.00%  $          2,925.30 N/A N/A

M130126G1053 AIR COND; M13-0126-
G10532.00x2.00x2.00SteelGray EA  $   5,240.00 30.00%  $          3,668.00 N/A N/A

M130146G1400 AC, Side Mt, 1Phase 460v 50/60Hz800/1000 
BTUSteelLt Gray EA  $   4,389.00 30.00%  $          3,072.30 N/A N/A

M16770SP MTR MOD OF S 5123 1 MOD REP12.00x12.00x9.00 EA  $   1,373.00 30.00%  $             961.10 N/A N/A
M169073SP Grille Assembly EA  $   1,079.00 36.0%  $             690.56 N/A N/A
M16922SP Inlet Ring for DB102 MI5.00x0.50x7.00 EA  $        11.52 30.00%  $                 8.06 N/A N/A

M170216G009 AC, Side Mtg 115v 50/60Hz1500/1800 BTUSteelLt 
Gray EA  $   4,250.00 30.00%  $          2,975.00 N/A N/A

M170216G038 AIR COND; M17-0216-
G03814.00x21.00x21.75SteelGray EA  $   5,001.00 30.00%  $          3,500.70 N/A N/A

M170216G058 AIR COND; M17-0216-
G05814.00x21.00x21.75SteelGray EA  $   6,090.00 30.00%  $          4,263.00 N/A N/A

M170216G062 AIR COND; M17-0216-G0622.00x2.00x2.00SteelGray EA  $   5,607.00 30.00%  $          3,924.90 N/A N/A

M170216G087 AIR COND; M17-0216-
G08717.00x14.00x23.00SteelGray EA  $   6,394.00 30.00%  $          4,475.80 N/A N/A

M170216G099 AIR COND; M17-0216-G0992.00x2.00x2.00SteelGray EA  $   6,313.00 30.00%  $          4,419.10 N/A N/A

M170226G004 AC, Side Mtg 230v 50/60Hz1500/1800 BTUSteelLt 
Gray EA  $   4,337.00 30.00%  $          3,035.90 N/A N/A

M170226G020 AIR COND; M17-0226-
G02014.00x21.00x21.75SteelGray EA  $   5,432.00 30.00%  $          3,802.40 N/A N/A

M170226G039 AIR COND; M17-0226-G0392.00x2.00x2.00SteelGray EA  $   7,164.00 30.00%  $          5,014.80 N/A N/A
M170226G043 AIR COND; M17-0226-G0432.00x2.00x2.00SteelGray EA  $   6,121.00 30.00%  $          4,284.70 N/A N/A
M170226G050 AIR COND; M17-0226-G0502.00x2.00x2.00SteelGray EA  $   5,355.00 30.00%  $          3,748.50 N/A N/A
M170226G055 AIR COND; M17-0226-G0552.00x2.00x2.00SteelGray EA  $   5,432.00 30.00%  $          3,802.40 N/A N/A

M170226G056 AIR COND; M17-0226-
G05614.00x12.00x19.00SteelGray EA  $   4,465.00 30.00%  $          3,125.50 N/A N/A

M170226G057 AIR COND; M17-0226-G0572.00x2.00x2.00SteelGray EA  $   4,607.00 30.00%  $          3,224.90 N/A N/A
M170226G060 AIR COND; M17-0226-G0602.00x2.00x2.00SteelGray EA  $   4,607.00 30.00%  $          3,224.90 N/A N/A

M170246G400 AC, Side Mt, 1Phase 460v 50/60Hz1500/1800 
BTUSteelLt Gray EA  $   4,465.00 30.00%  $          3,125.50 N/A N/A

M2491SP GRILLE 12.125 x 12.125 SS EA  $      378.00 36.0%  $             241.92 N/A N/A
M2492SP GRILLE 15.125 X 15.125 IO EA  $      371.30 36.0%  $             237.63 N/A N/A
M280216G005 AIR COND; M28-0216-G0052.00x2.00x2.00SteelGray EA  $   4,222.00 30.00%  $          2,955.40 N/A N/A

M280216G013 AC, Side Mtg 115v 50/60Hz1800/2200 BTUSteelLt 
Gray EA  $   4,282.00 30.00%  $          2,997.40 N/A N/A

M280216G050 AIR COND; M28-0216-G0502.00x2.00x2.00SteelGray EA  $   4,083.00 30.00%  $          2,858.10 N/A N/A
M280216G131 AIR COND; M28-0216-G1312.00x2.00x2.00SteelGray EA  $   5,523.00 30.00%  $          3,866.10 N/A N/A
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M280216G148 AIR COND; M28-0216-
G14832.50x21.00x21.00SteelGray EA  $   5,701.00 30.00%  $          3,990.70 N/A N/A

M280216G153 AIR COND; M28-0216-G1532.00x2.00x2.00SteelGray EA  $   4,814.00 30.00%  $          3,369.80 N/A N/A

M280226G004 AC, Side Mtg 230v 50/60Hz1800/2200 BTUSteelLt 
Gray EA  $   4,451.00 30.00%  $          3,115.70 N/A N/A

M280226G025 AIR COND; M28-0226-
G02521.00x21.00x32.50SteelGray EA  $   5,470.00 30.00%  $          3,829.00 N/A N/A

M280226G025E AIR COND; M28-0226-
G025E2.00x2.00x2.00SteelGray EA  $   6,228.00 30.00%  $          4,359.60 N/A N/A

M280226G039 AIR COND; M28-0226-
G03919.00x16.00x30.00SteelGray EA  $   5,334.00 30.00%  $          3,733.80 N/A N/A

M280226G058 AIR COND; M28-0226-G0582.00x2.00x2.00SteelGray EA  $   4,604.00 30.00%  $          3,222.80 N/A N/A
M280226G060 AIR COND; M28-0226-G0602.00x2.00x2.00SteelGray EA  $   5,137.00 30.00%  $          3,595.90 N/A N/A
M280226G064 AIR COND; M28-0226-G0642.00x2.00x2.00SteelGray EA  $   4,604.00 30.00%  $          3,222.80 N/A N/A

M280246G400 AC, Side Mt, 1Phase 460v 50/60Hz2200/2200 
BTUSteelLt Gray EA  $   4,672.00 30.00%  $          3,270.40 N/A N/A

M280416G007 AC, Side Mtg 115v 50/60Hz3800/4000 BTUSteelLt 
Gray EA  $   5,138.00 30.00%  $          3,596.60 N/A N/A

M280416G137 AIR COND; M28-0416-G1372.00x2.00x2.00SteelGray EA  $   6,414.00 30.00%  $          4,489.80 N/A N/A
M280416G147 AIR COND; M28-0416-G1472.00x2.00x2.00SteelGray EA  $   7,800.00 30.00%  $          5,460.00 N/A N/A
M280416G160 AIR COND; M28-0416-G1602.00x2.00x2.00SteelGray EA  $   6,652.00 30.00%  $          4,656.40 N/A N/A
M280416G166 AIR COND; M28-0416-G1662.00x2.00x2.00SteelGray EA  $ 10,280.00 30.00%  $          7,196.00 N/A N/A
M280416G172 AIR COND; M28-0416-G1722.00x2.00x2.00SteelGray EA  $   7,618.00 30.00%  $          5,332.60 N/A N/A
M280416G173 AIR COND; M28-0416-G1732.00x2.00x2.00SteelGray EA  $   7,031.00 30.00%  $          4,921.70 N/A N/A
M280416G174 AIR COND; M28-0416-G1742.00x2.00x2.00SteelGray EA  $   6,414.00 30.00%  $          4,489.80 N/A N/A
M280416G175 AIR COND; M28-0416-G1752.00x2.00x2.00SteelGray EA  $   6,634.00 30.00%  $          4,643.80 N/A N/A
M280416G179 AIR COND; M28-0416-G1792.00x2.00x2.00SteelGray EA  $   8,690.00 30.00%  $          6,083.00 N/A N/A
M280416G186 AIR COND; M28-0416-G1862.00x2.00x2.00SteelGray EA  $   7,679.00 30.00%  $          5,375.30 N/A N/A
M280416G188 AIR COND; M28-0416-G1882.00x2.00x2.00SteelGray EA  $   5,903.00 30.00%  $          4,132.10 N/A N/A

M280426G032 AC, Side Mtg 230v 50/60Hz3800/4000 BTUSteelLt 
Gray EA  $   5,369.00 30.00%  $          3,758.30 N/A N/A

M280426G040 AIR COND; M28-0426-G0402.00x2.00x2.00SteelGray EA  $   5,708.00 30.00%  $          3,995.60 N/A N/A

M280426G065 AIR COND; M28-0426-
G06521.00x21.00x32.50SteelGray EA  $   5,552.00 30.00%  $          3,886.40 N/A N/A

M280426G074 AIR COND; M28-0416-G0742.00x2.00x2.00SteelGray EA  $   6,045.00 30.00%  $          4,231.50 N/A N/A
M280426G098 AIR COND; M28-0426-G0982.00x2.00x2.00SteelGray EA  $   8,299.00 30.00%  $          5,809.30 N/A N/A

M280426G099 AIR COND; M28-0426-
G09919.00x16.00x32.00SteelGray EA  $   7,315.00 30.00%  $          5,120.50 N/A N/A

M280426G102 AIR COND; M28-0426-G1022.00x2.00x2.00SteelGray EA  $   6,831.00 30.00%  $          4,781.70 N/A N/A
M280426G104 AIR COND; M28-0426-G1042.00x2.00x2.00SteelGray EA  $   5,552.00 30.00%  $          3,886.40 N/A N/A
M280426G105 AIR COND; M28-0426-G1052.00x2.00x2.00SteelGray EA  $   6,915.00 30.00%  $          4,840.50 N/A N/A
M280426G108 AIR COND; M28-0426-G1082.00x2.00x2.00SteelGray EA  $   5,768.00 30.00%  $          4,037.60 N/A N/A
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M280426G109 AIR COND; M28-0426-G1092.00x2.00x2.00SteelGray EA  $   6,422.00 30.00%  $          4,495.40 N/A N/A
M280426G111 AIR COND; M28-0426-G1112.00x2.00x2.00SteelGray EA  $   8,103.00 30.00%  $          5,672.10 N/A N/A
M280426G113 AIR COND; M28-0426-G1132.00x2.00x2.00SteelGray EA  $   6,479.00 30.00%  $          4,535.30 N/A N/A

M280446G400 AC, Side Mt, 1Phase 460v 50/60Hz3800/4000 
BTUSteelLt Gray EA  $   5,637.00 30.00%  $          3,945.90 N/A N/A

M280446G400E AIR COND; M28-0446-
G400E2.00x2.00x2.00SteelGray EA  $   7,233.00 30.00%  $          5,063.10 N/A N/A

M280446G401 AIR COND; M28-0446-G4012.00x2.00x2.00SteelGray EA  $   6,638.00 30.00%  $          4,646.60 N/A N/A

M280446G402 AIR COND; M28-0446-
G40219.00x16.00x30.50SteelGray EA  $   6,638.00 30.00%  $          4,646.60 N/A N/A

M280616G019 AIR COND; M28-0616-G0192.00x2.00x2.00SteelGray EA  $   6,204.00 30.00%  $          4,342.80 N/A N/A
M280616G038 AIR COND; M28-0616-G0382.00x2.00x2.00SteelGray EA  $   8,612.00 30.00%  $          6,028.40 N/A N/A
M280616G045 AIR COND; M28-0616-G0452.00x2.00x2.00SteelGray EA  $   8,302.00 30.00%  $          5,811.40 N/A N/A
M280616G046 AIR COND; M28-0616-G0462.00x2.00x2.00SteelGray EA  $   8,316.00 30.00%  $          5,821.20 N/A N/A

M280616G049 AIR COND; M28-0616-
G04930.00x19.00x6.00SteelGray EA  $   7,385.00 30.00%  $          5,169.50 N/A N/A

M280616G050 AIR COND; M28-0616-G0502.00x2.00x2.00SteelGray EA  $   7,825.00 30.00%  $          5,477.50 N/A N/A
M280616G055 AIR COND; M28-0616-G0552.00x2.00x2.00SteelGray EA  $   9,582.00 30.00%  $          6,707.40 N/A N/A
M280616G058 AIR COND; M28-0616-G0582.00x2.00x2.00SteelGray EA  $   8,651.00 30.00%  $          6,055.70 N/A N/A
M280616G060 AIR COND; M28-0616-G0602.00x2.00x2.00SteelGray EA  $   7,778.00 30.00%  $          5,444.60 N/A N/A
M280616G063 AIR COND; M28-0616-G0632.00x2.00x2.00SteelGray EA  $   7,938.00 30.00%  $          5,556.60 N/A N/A
M280616G066 AIR COND; M28-0616-G0662.00x2.00x2.00SteelGray EA  $   8,198.00 30.00%  $          5,738.60 N/A N/A

M280616G067 AIR COND; M28-0616-
G06719.00x15.50x30.00SteelGray EA  $   9,169.00 30.00%  $          6,418.30 N/A N/A

M280626G005 AIR COND; M28-0626-
G00521.00x21.00x32.50SteelGray EA  $   6,072.00 30.00%  $          4,250.40 N/A N/A

M280626G005E AIR COND; M28-0626-
G005E2.00x2.00x2.00SteelGray EA  $   6,791.00 30.00%  $          4,753.70 N/A N/A

M280626G030E AIR COND; M28-0626-
G030E2.00x2.00x2.00SteelGray EA  $   8,555.00 30.00%  $          5,988.50 N/A N/A

M280626G046 AIR COND; M28-0626-G0462.00x2.00x2.00SteelGray EA  $   7,179.00 30.00%  $          5,025.30 N/A N/A

M280626G049E AIR COND; M28-0626-
G049E2.00x2.00x2.00SteelGray EA  $   8,826.00 30.00%  $          6,178.20 N/A N/A

M280626G051 AIR COND; M28-0626-G0512.00x2.00x2.00SteelGray EA  $   6,430.00 30.00%  $          4,501.00 N/A N/A
M280626G052 AIR COND; M28-0626-G0522.00x2.00x2.00SteelGray EA  $   6,565.00 30.00%  $          4,595.50 N/A N/A

M280646G060 AIR COND; M28-0646-
G06019.00x15.50x30.25SteelGray EA  $   7,159.00 30.00%  $          5,011.30 N/A N/A

M280646G104 AIR COND; M28-0646-G1042.00x2.00x2.00SteelGray EA  $   7,378.00 30.00%  $          5,164.60 N/A N/A
M31957ASP FILTR GRILL PNL RCR11 EA  $   1,554.00 36.0%  $             994.56 N/A N/A
M330416G005 AIR COND; M33-0416-G0052.00x2.00x2.00SteelGray EA  $   5,621.00 30.00%  $          3,934.70 N/A N/A

M330416G010 AC, Side Mtg 115v 50/60Hz3700/4000 BTUSteelLt 
Gray EA  $   5,446.00 30.00%  $          3,812.20 N/A N/A

4604 of 9702



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hoffman                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M330416G010E AIR COND; M33-0416-
G010E2.00x2.00x2.00SteelGray EA  $   6,340.00 30.00%  $          4,438.00 N/A N/A

M330416G016 AIR COND; M33-0416-
G01621.00x21.00x38.25SteelGray EA  $   6,475.00 30.00%  $          4,532.50 N/A N/A

M330416G046 AIR COND; M33-0416-G0462.00x2.00x2.00SteelGray EA  $   7,541.00 30.00%  $          5,278.70 N/A N/A
M330416G061 AIR COND; M33-0416-G0612.00x2.00x2.00SteelGray EA  $   5,802.00 30.00%  $          4,061.40 N/A N/A

M330416G061E AIR COND; M33-0416-
G061E2.00x2.00x2.00SteelGray EA  $   6,557.00 30.00%  $          4,589.90 N/A N/A

M330416G066 AIR COND; M33-0416-G0662.00x2.00x2.00SteelGray EA  $   6,787.00 30.00%  $          4,750.90 N/A N/A
M330416G067 AIR COND; M33-0416-G0672.00x2.00x2.00SteelGray EA  $   6,948.00 30.00%  $          4,863.60 N/A N/A

M330416G069 AIR COND; M33-0416-
G06921.00x21.00x38.25SteelGray EA  $   6,336.00 30.00%  $          4,435.20 N/A N/A

M330416G071 AIR COND; M33-0416-G0712.00x2.00x2.00SteelGray EA  $   8,074.00 30.00%  $          5,651.80 N/A N/A
M330416G072 AIR COND; M33-0416-G0722.00x2.00x2.00SteelGray EA  $   8,727.00 30.00%  $          6,108.90 N/A N/A
M330416G073 AIR COND; M33-0416-G0732.00x2.00x2.00SteelGray EA  $   7,344.00 30.00%  $          5,140.80 N/A N/A
M330416G079 AIR COND; M33-0416-G07914.00x13.00x36.00 EA  $   5,969.00 30.00%  $          4,178.30 N/A N/A

M330426G009 AC, Side Mtg 230v 50/60Hz3700/4000 BTUSteelLt 
Gray EA  $   5,937.00 30.00%  $          4,155.90 N/A N/A

M330426G009E AIR COND; M33-0426-
G009E2.00x2.00x2.00SteelGray EA  $   6,941.00 30.00%  $          4,858.70 N/A N/A

M330426G013 AIR COND; M33-0426-
G01341.50x21.00x21.00SteelGray EA  $   7,230.00 30.00%  $          5,061.00 N/A N/A

M330426G013E AIR COND; M33-0426-
G013E2.00x2.00x2.00SteelGray EA  $   7,987.00 30.00%  $          5,590.90 N/A N/A

M330426G020 AIR COND; M33-0426-G0202.00x2.00x2.00SteelGray EA  $   7,368.00 30.00%  $          5,157.60 N/A N/A

M330426G027 AIR COND; M33-0426-
G02721.00x21.00x38.00SteelGray EA  $   9,186.00 30.00%  $          6,430.20 N/A N/A

M330426G028 AIR COND; M33-0426-G0282.00x2.00x2.00SteelGray EA  $   8,456.00 30.00%  $          5,919.20 N/A N/A
M330426G055 AIR COND; M33-0426-G0552.00x2.00x2.00SteelGray EA  $   7,450.00 30.00%  $          5,215.00 N/A N/A

M330426G061 AIR COND; M33-0426-
G06121.00x21.00x38.00SteelGray EA  $   6,185.00 30.00%  $          4,329.50 N/A N/A

M330426G063 AIR COND; M33-0426-G0632.00x2.00x2.00SteelGray EA  $   8,002.00 30.00%  $          5,601.40 N/A N/A

M330426G068E AIR COND; M33-0426-
G068E15.75x14.50x47.00SteelGray EA  $   8,145.00 30.00%  $          5,701.50 N/A N/A

M330426G069 AIR COND; M33-0426-
G06921.00x21.00x38.00SteelGray EA  $   7,329.00 30.00%  $          5,130.30 N/A N/A

M330426G079 AIR COND; M33-0426-G0792.00x2.00x2.00SteelGray EA  $   6,344.00 30.00%  $          4,440.80 N/A N/A
M330446G105 AIR COND; M33-0446-G1052.00x2.00x2.00SteelGray EA  $   7,863.00 30.00%  $          5,504.10 N/A N/A

M330446G400 AC, Side Mt, 1Phase 460v 50/60Hz3700/4000 
BTUSteelLt Gray EA  $   6,234.00 30.00%  $          4,363.80 N/A N/A

M330446G401E AIR COND; M33-0446-
G401E16.00x14.50x47.00SteelGray EA  $   8,362.00 30.00%  $          5,853.40 N/A N/A
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M360616G307 GENESIS M36, 6,000 BTU, 115V, 50/60 
HZ21.00x21.00x42.25Steel EA  $   6,078.00 30.00%  $          4,254.60 N/A N/A

M360626G306 GENESIS M36, 6,000 BTU, 230V, 50/60 
HZ21.00x21.00x42.25Steel EA  $   6,302.00 30.00%  $          4,411.40 N/A N/A

M360646G400 GENESIS M36, 6,000 BTU, 460V, 50/60 
HZ21.00x21.00x47.00Steel EA  $   6,614.00 30.00%  $          4,629.80 N/A N/A

M4870GASP INLET RING EA  $      119.50 36.0%  $               76.48 N/A N/A
M521226116 AIR COND; M52-1226-1162.00x2.00x2.00SteelGray EA  $   8,908.00 30.00%  $          6,235.60 N/A N/A

M521226122 AIR COND; M52-1226-
12221.00x21.00x56.50SteelGray EA  $   8,995.00 30.00%  $          6,296.50 N/A N/A

M8410B45 MaxRack 84" 45U, 10" 
Blk86.13x24.00x20.50AluminumBlack EA  $   1,118.00 30.00%  $             782.60 N/A N/A

M8416B45 MaxRack 84" 45U, 16" 
Blk86.13x24.00x26.25AluminumBlack EA  $   1,465.00 30.00%  $          1,025.50 N/A N/A

M8432B45 MaxRack 84" 45U, 28" 
Blk86.13x24.00x41.75AluminumBlack EA  $   1,708.00 30.00%  $          1,195.60 N/A N/A

M846B45 MaxRack 84" 45U, 6" 
Blk86.13x24.00x16.50AluminumBlack EA  $      914.30 30.00%  $             640.01 N/A N/A

M84D12 Air Deflector 84" x 12" 
Blk84.13x12.00x23.68AluminumBlack EA  $      951.00 30.00%  $             665.70 N/A N/A

M84D18 Air Deflector 84" x 18" 
Blk84.13x18.00x39.37AluminumBlack EA  $   1,086.00 30.00%  $             760.20 N/A N/A

M89256SP GRILLE KIT EA  $      672.60 36.0%  $             430.46 N/A N/A
M9206SP INLT RING 5.1 ID B716 2B716 IO11.00x11.00x2.00 EA  $        94.89 30.00%  $               66.42 N/A N/A

M9610B51 MaxRack 96" 51U, 10" 
Blk98.13x24.00x20.50AluminumBlack EA  $   1,240.00 30.00%  $             868.00 N/A N/A

M9616B51 MaxRack 96" 51U, 16" 
Blk98.13x24.00x26.25AluminumBlack EA  $   1,586.00 30.00%  $          1,110.20 N/A N/A

M9632B51 MaxRack 96" 51U, 28" 
Blk98.13x24.00x41.75AluminumBlack EA  $   1,831.00 30.00%  $          1,281.70 N/A N/A

M966B51 MaxRack 96" 51U 6" 
Blk98.13x24.00x16.50AluminumBlack EA  $   1,098.00 30.00%  $             768.60 N/A N/A

M96D12 Air Deflector 96" x 12" 
Blk96.13x12.00x23.68AluminumBlack EA  $   1,074.00 30.00%  $             751.80 N/A N/A

M96D18 Air Deflector 96" x 18" 
Blk96.13x18.00x39.37AluminumBlack EA  $   1,207.00 30.00%  $             844.90 N/A N/A

MAXKIT MAXRACK Hwd KitMild SteelBlack EA  $        57.47 36.0%  $               36.78 N/A N/A
MCE1316001 KIT, COND EVAP; M13 115V EA  $   1,037.00 36.0%  $             663.68 N/A N/A
MCE1326001 KIT, COND EVAP; M13 230V EA  $   1,037.00 36.0%  $             663.68 N/A N/A
MCE2816001 KIT, COND EVAP; 115V EA  $   1,037.00 36.0%  $             663.68 N/A N/A
MCE2826001 KIT, COND EVAP; M28 230V EA  $   1,037.00 36.0%  $             663.68 N/A N/A
MCE3316001 KIT, COND EVAP; M33 115V EA  $   1,037.00 36.0%  $             663.68 N/A N/A
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MCE3326001 KIT COND EVAP M33 230V EA  $   1,037.00 36.0%  $             663.68 N/A N/A
MCE3616001 KIT, COND EVAP; M36, M47 115V EA  $   1,037.00 36.0%  $             663.68 N/A N/A
MCE3626001 KIT, COND EVAP; M36, M47 230V EA  $   1,037.00 36.0%  $             663.68 N/A N/A
MCE5226001 KIT, COND EVAP; M52 230V EA  $   1,037.00 36.0%  $             663.68 N/A N/A

MDC10 MaxRack Dust Cvr for 
10"1.00x17.95x11.33AluminumBlack EA  $        73.15 30.00%  $               51.21 N/A N/A

MDC16 MaxRack Dust Dvr for 
161.00x17.95x17.08AluminumBlack EA  $        85.34 30.00%  $               59.74 N/A N/A

MDC32 MaxRack Dust Cvr for 
32"1.00x17.95x32.58AluminumBlack EA  $      122.10 30.00%  $               85.47 N/A N/A

MDC6 MaxRack Dust Cvr for 
6"1.00x17.95x7.33AluminumBlack EA  $        60.97 30.00%  $               42.68 N/A N/A

MHB110216G306 AC, Top Mtg 115v 50/60Hz1800/2200 BTUSteelGray EA  $   4,748.00 30.00%  $          3,323.60 N/A N/A

MHB110216G357 AIR COND; MHB11-0216-
G3572.00x2.00x2.00SteelGray EA  $   7,059.00 30.00%  $          4,941.30 N/A N/A

MHB110216G365 2000 BTU 115 V AC STST SPL DR EA  $   5,871.00 36.0%  $          3,757.44 N/A N/A
MHB110226G306 AC, Top Mtg 230v 50/60Hz1800/2200 BTUSteelGray EA  $   4,937.00 30.00%  $          3,455.90 N/A N/A

MHB110226G320 AIR COND; MHB11-0226-
G3202.00x2.00x2.00SteelGray EA  $   5,614.00 30.00%  $          3,929.80 N/A N/A

MHB110226G327 AIR COND; MHB11-0226-
G3272.00x2.00x2.00SteelGray EA  $   4,955.00 30.00%  $          3,468.50 N/A N/A

MHB110226G355 AIR COND; MHB11-0226-
G3552.00x2.00x2.00SteelGray EA  $   6,037.00 30.00%  $          4,225.90 N/A N/A

MHB110246G400 AC, Top Mt, 1Phase 460v 50/60Hz2200/2200 
BTUSteelLt Gray EA  $   5,182.00 30.00%  $          3,627.40 N/A N/A

MHB110416G307 AC, Top Mtg 115v 50/60Hz3300/4000 BTUSteelGray EA  $   5,789.00 30.00%  $          4,052.30 N/A N/A

MHB110416G343 AIR COND; MHB11-00416-
G3432.00x2.00x2.00SteelGray EA  $   5,977.00 30.00%  $          4,183.90 N/A N/A

MHB110416G349 AIR COND; MHB11-0416-
G3492.00x2.00x2.00SteelGray EA  $   7,321.00 30.00%  $          5,124.70 N/A N/A

MHB110416G354 AIR COND; MHB11-0416-
G35421.00x32.00x15.00SteelGray EA  $   6,968.00 30.00%  $          4,877.60 N/A N/A

MHB110416G357 AIR COND; MHB11-0416-
G35712.50x20.00x26.00SteelGray EA  $   7,059.00 30.00%  $          4,941.30 N/A N/A

MHB110416G360 AIR COND; MHB11-0416-
G36021.00x32.00x15.00SteelGray EA  $   6,512.00 30.00%  $          4,558.40 N/A N/A

MHB110416G364 AIR COND; MHB11-0416-
G3642.00x2.00x2.00SteelGray EA  $   6,253.00 30.00%  $          4,377.10 N/A N/A

MHB110416G368 AIR COND; MHB11-0416-
G3682.00x2.00x2.00SteelGray EA  $   7,757.00 30.00%  $          5,429.90 N/A N/A

MHB110416G369 AIR COND; MHB11-0416-
G3692.00x2.00x2.00SteelGray EA  $   6,235.00 30.00%  $          4,364.50 N/A N/A
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MHB110416G371 AIR COND; MHB11-0416-
G3712.00x2.00x2.00SteelGray EA  $   8,162.00 30.00%  $          5,713.40 N/A N/A

MHB110416G373 AIR COND; MHB11-0416-
G3732.00x2.00x2.00SteelGray EA  $   5,722.00 30.00%  $          4,005.40 N/A N/A

MHB110416G374 AIR COND; MHB11-0416-
G3742.00x2.00x2.00SteelGray EA  $   5,683.00 30.00%  $          3,978.10 N/A N/A

MHB110426G306 AC, Top Mtg 230v 50/60Hz3300/4000 BTUSteelGray EA  $   6,124.00 30.00%  $          4,286.80 N/A N/A

MHB110426G310 AIR COND; MHB11-0426-
G31034.00x21.00x14.00SteelGray EA  $   6,790.00 30.00%  $          4,753.00 N/A N/A

MHB110426G329 AIR COND; MHB11-0426-
G3292.00x2.00x2.00SteelGray EA  $   7,513.00 30.00%  $          5,259.10 N/A N/A

MHB110426G344 AIR COND; MHB11-0426-
G34426.00x19.00x12.00SteelGray EA  $   8,040.00 30.00%  $          5,628.00 N/A N/A

MHB110426G350 AIR COND; MHB11-0426-
G35032.00x21.00x15.00SteelGray EA  $   6,755.00 30.00%  $          4,728.50 N/A N/A

MHB110426G351 AIR COND; MHB11-0426-
G35134.00x21.00x14.00SteelGray EA  $   8,902.00 30.00%  $          6,231.40 N/A N/A

MHB110426G354 AIR COND; MHB11-0426-
G3542.00x2.00x2.00SteelGray EA  $   6,790.00 30.00%  $          4,753.00 N/A N/A

MHB110426G355 AIR COND; MHB11-0426-
G3552.00x2.00x2.00SteelGray EA  $   8,406.00 30.00%  $          5,884.20 N/A N/A

MHB110446G400 AC, Top Mt, 1Phase 460v 50/60Hz3300/4000 
BTUSteelLt Gray EA  $   6,431.00 30.00%  $          4,501.70 N/A N/A

MHB110446G402 AIR COND; MHB11-0446-
G4022.00x2.00x2.00SteelGray EA  $   6,794.00 30.00%  $          4,755.80 N/A N/A

MSOK Isolation Kit MAXRACKPlasticWhite EA  $      135.70 36.0%  $               86.85 N/A N/A

N170116G010 1000 BTU 115V 50 60 HZ17.64x12.00x8.40SteelLt 
Gray EA  $   3,715.00 30.00%  $          2,600.50 N/A N/A

N170116G020 Air Cond. 1000 BTU 115V 50/60 
HZ17.64x12.00x8.40SteelLt Gray EA  $   4,438.00 30.00%  $          3,106.60 N/A N/A

N170126G010 1000 BTU 230V 50 60 HZ17.64x12.00x8.40SteelLt 
Gray EA  $   3,805.00 30.00%  $          2,663.50 N/A N/A

N170126G020 Air Cond. 1000 BTU 230V 50/60 
HZ17.64x12.00x8.40SteelLt Gray EA  $   4,511.00 30.00%  $          3,157.70 N/A N/A

N170146G010 1000 BTU 460V 50 60 HZ22.14x12.00x8.40SteelLt 
Gray EA  $   3,995.00 30.00%  $          2,796.50 N/A N/A

N170146G020 Air Cond. 1000 BTU 460V 50/60 
HZ22.14x12.00x8.40SteelLt Gray EA  $   4,666.00 30.00%  $          3,266.20 N/A N/A

N170216G010 1800 BTU 115V 50 60 HZ17.64x12.00x8.40SteelLt 
Gray EA  $   3,871.00 30.00%  $          2,709.70 N/A N/A

N170216G020 Air Cond. 1800 BTU 115V 50/60 
HZ17.64x12.00x8.40SteelLt Gray EA  $   4,565.00 30.00%  $          3,195.50 N/A N/A
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N170226G010 1800 BTU 230V 50 60 HZ17.64x12.00x8.40SteelLt 
Gray EA  $   3,948.00 30.00%  $          2,763.60 N/A N/A

N170226G020 Air Cond. 1800 BTU 230V 50/60 
HZ17.64x12.00x8.40SteelLt Gray EA  $   4,628.00 30.00%  $          3,239.60 N/A N/A

N170246G010 1800 BTU 460V 50 60 HZ22.14x12.00x8.40SteelLt 
Gray EA  $   4,066.00 30.00%  $          2,846.20 N/A N/A

N170246G020 Air Cond. 1800 BTU 460V 50/60 
HZ22.14x12.00x8.40SteelLt Gray EA  $   4,789.00 30.00%  $          3,352.30 N/A N/A

N280416G050 4000BTU 115V28.00x11.50x14.00SteelLt Gray EA  $   4,536.00 30.00%  $          3,175.20 N/A N/A

N280416G051 4000BTU 115V SS Type 4X28.00x11.50x14.00SS 
Type 304 EA  $   5,979.00 30.00%  $          4,185.30 N/A N/A

N280416G060 4000BTU 115V Cntrl 
w/Comm28.00x11.50x14.00SteelLt Gray EA  $   5,532.00 30.00%  $          3,872.40 N/A N/A

N280416G100 4000BTU 115V Low Ambient 
Kit28.00x11.50x14.00SteelLt Gray EA  $   5,126.00 30.00%  $          3,588.20 N/A N/A

N280416G102 4000BTU 115V Outdr SS T4X28.00x11.50x14.00SS 
Type 304 EA  $   6,575.00 30.00%  $          4,602.50 N/A N/A

N280416G150 4000BTU 115V Low Ambient / 
Heater28.00x11.50x14.00SteelLt Gray EA  $   6,019.00 30.00%  $          4,213.30 N/A N/A

N280416G151 4000BTU 115V Htr SS T4X28.00x11.50x14.00SS 
Type 304 EA  $   7,469.00 30.00%  $          5,228.30 N/A N/A

N280425G050 4000BTU 230V 50HZ28.00x11.50x14.00SteelLt Gray EA  $   4,755.00 30.00%  $          3,328.50 N/A N/A
N280426G050 4000BTU 230V28.00x11.50x14.00SteelLt Gray EA  $   4,755.00 30.00%  $          3,328.50 N/A N/A

N280426G051 4000BTU 230V SS Type 4X28.00x11.50x14.00SS 
Type 304 EA  $   6,202.00 30.00%  $          4,341.40 N/A N/A

N280426G060 4000BTU 230V Cntrl 
w/Comm28.00x11.50x14.00SteelLt Gray EA  $   5,743.00 30.00%  $          4,020.10 N/A N/A

N280426G100 4000BTU 230V Low Ambient 
Kit28.00x11.50x14.00SteelLt Gray EA  $   5,213.00 30.00%  $          3,649.10 N/A N/A

N280426G102 4000BTU 230V Outdr SS T4X28.00x11.50x14.00SS 
Type 304 EA  $   6,659.00 30.00%  $          4,661.30 N/A N/A

N280426G150 4000BTU 230V Low Ambient / 
Heater28.00x11.50x14.00SteelLt Gray EA  $   6,102.00 30.00%  $          4,271.40 N/A N/A

N280426G151 4000BTU 230V Htr SS T4X28.00x11.50x14.00SS 
Type 304 EA  $   7,550.00 30.00%  $          5,285.00 N/A N/A

N280446G060 4000BTU 460V 1ph Cntrl w/CommSteelLt Gray EA  $   6,749.00 36.0%  $          4,319.36 N/A N/A

N280446G100 4000BTU 460V Low Amb 
Kit28.00x11.50x14.00SteelLt Gray EA  $   6,018.00 30.00%  $          4,212.60 N/A N/A

N280446G102 4000BTU 460V Outdr SS T4X28.00x11.50x14.00SS 
Type 304 EA  $   7,011.00 36.0%  $          4,487.04 N/A N/A

N360616G050 6000BTU 115V36.00x11.50x14.00SteelLt Gray EA  $   5,095.00 30.00%  $          3,566.50 N/A N/A
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N360616G051 6000BTU 115V SS Type 4X36.00x11.50x14.00SS 
Type 304 EA  $   6,540.00 30.00%  $          4,578.00 N/A N/A

N360616G060 6000BTU 115V Cntrl 
w/Comm36.00x11.50x14.00SteelLt Gray EA  $   6,070.00 30.00%  $          4,249.00 N/A N/A

N360616G100 6000BTU 115V Low Ambient 
Kit36.00x11.50x14.00SteelLt Gray EA  $   6,439.00 30.00%  $          4,507.30 N/A N/A

N360616G102 6000BTU 115V Outdr SS T4X36.00x11.50x14.00SS 
Type 304 EA  $   7,890.00 30.00%  $          5,523.00 N/A N/A

N360616G150 6000BTU 115V Low Ambient / 
Heater36.00x11.50x14.00SteelLt Gray EA  $   7,334.00 30.00%  $          5,133.80 N/A N/A

N360616G151 6000BTU 115V Htr SS T4X36.00x11.50x14.00SS 
Type 304 EA  $   8,779.00 30.00%  $          6,145.30 N/A N/A

N360626G050 6000BTU 230V36.00x11.50x14.00SteelLt Gray EA  $   5,322.00 30.00%  $          3,725.40 N/A N/A

N360626G051 6000BTU 230V SS Type 4X36.00x11.50x14.00SS 
Type 304 EA  $   6,770.00 30.00%  $          4,739.00 N/A N/A

N360626G060 6000BTU 230V Cntrl 
w/Comm36.00x11.50x14.00SteelLt Gray EA  $   6,289.00 30.00%  $          4,402.30 N/A N/A

N360626G100 6000BTU 230V Low Ambient 
Kit36.00x11.50x14.00SteelLt Gray EA  $   6,540.00 30.00%  $          4,578.00 N/A N/A

N360626G102 6000BTU 230V Outdr SS T4X36.00x11.50x14.00SS 
Type 304 EA  $   7,986.00 30.00%  $          5,590.20 N/A N/A

N360626G150 6000BTU 230V Low Ambient / 
Heater36.00x11.50x14.00SteelLt Gray EA  $   7,434.00 30.00%  $          5,203.80 N/A N/A

N360626G151 6000BTU 230V Htr SS T4X36.00x11.50x14.00SS 
Type 304 EA  $   8,880.00 30.00%  $          6,216.00 N/A N/A

N360626G160 6000BTU 230V Cntrl Comm 
w/Heat43.00x11.50x14.00SteelLt Gray EA  $   8,382.00 30.00%  $          5,867.40 N/A N/A

N360646G050 6000BTU 460V 3ph36.00x11.50x14.00SteelLt Gray EA  $   6,161.00 30.00%  $          4,312.70 N/A N/A

N360646G051 6000BTU 460V 3ph SS Type 4X36.00x11.50x14.00SS 
Type 304 EA  $   7,636.00 30.00%  $          5,345.20 N/A N/A

N360646G060 6000BTU 460V 3~ Cntrl 
w/Comm36.00x11.50x14.00SteelLt Gray EA  $   7,065.00 30.00%  $          4,945.50 N/A N/A

N360646G100 6000BTU 460V 3ph Low Ambient 
Kit36.00x11.50x14.00SteelLt Gray EA  $   7,406.00 30.00%  $          5,184.20 N/A N/A

N360646G102 6000BTU 460V 3ph Outdr SS 
T4X36.00x11.50x14.00SS Type 304 EA  $   8,879.00 30.00%  $          6,215.30 N/A N/A

N360646G150 6000BTU 460V 3~ Low 
Amb/Htr36.00x11.50x14.00SteelLt Gray EA  $   8,301.00 30.00%  $          5,810.70 N/A N/A

N360646G151 6000BTU 460V 3~ HTR SS T4X EA  $   9,181.00 36.0%  $          5,875.84 N/A N/A
N360816G050 8000BTU 115V36.00x11.50x14.00SteelLt Gray EA  $   6,129.00 30.00%  $          4,290.30 N/A N/A

N360816G051 8000BTU 115V SS Type 4X36.00x11.50x14.00SS 
Type 304 EA  $   7,606.00 30.00%  $          5,324.20 N/A N/A
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N360816G060 8000BTU 115V Cntrl 
w/Comm36.00x11.50x14.00SteelLt Gray EA  $   7,286.00 30.00%  $          5,100.20 N/A N/A

N360816G100 8000BTU 115V Low Ambient 
Kit36.00x11.50x14.00SteelLt Gray EA  $   6,935.00 30.00%  $          4,854.50 N/A N/A

N360816G102 8000BTU 115V Outdr SS T4X36.00x11.50x14.00SS 
Type 304 EA  $   8,416.00 30.00%  $          5,891.20 N/A N/A

N360816G150 8000BTU 115V Low Ambient / 
Heater36.00x11.50x14.00SteelLt Gray EA  $   8,000.00 30.00%  $          5,600.00 N/A N/A

N360816G151 8000BTU 115V Htr SS T4X36.00x11.50x14.00SS 
Type 304 EA  $   9,476.00 30.00%  $          6,633.20 N/A N/A

N360826G050 8000BTU 230V36.00x11.50x14.00SteelLt Gray EA  $   6,358.00 30.00%  $          4,450.60 N/A N/A

N360826G051 8000BTU 230V SS Type 4X36.00x11.50x14.00SS 
Type 304 EA  $   7,832.00 30.00%  $          5,482.40 N/A N/A

N360826G060 8000BTU 230V Cntrl 
w/Comm36.00x11.50x14.00SteelLt Gray EA  $   7,095.00 30.00%  $          4,966.50 N/A N/A

N360826G100 8000BTU 230V Low Ambient 
Kit36.00x11.50x14.00SteelLt Gray EA  $   7,161.00 30.00%  $          5,012.70 N/A N/A

N360826G102 8000BTU 230V Outdr SS T4X36.00x11.50x14.00SS 
Type 304 EA  $   8,638.00 30.00%  $          6,046.60 N/A N/A

N360826G121 8000BTU 230V Low Ambient Kit, 
Eth36.00x11.50x14.00SteelLt Gray EA  $   9,041.00 36.0%  $          5,786.24 N/A N/A

N360826G150 8000BTU 230V Low Ambient / 
Heater36.00x11.50x14.00SteelLt Gray EA  $   8,224.00 30.00%  $          5,756.80 N/A N/A

N360826G151 8000BTU 230V Htr SS T4X36.00x11.50x14.00SS 
Type 304 EA  $   9,702.00 30.00%  $          6,791.40 N/A N/A

N360846G050 8000BTU 460V 3ph36.00x11.50x14.00SteelLt Gray EA  $   6,794.00 30.00%  $          4,755.80 N/A N/A

N360846G051 8000BTU 460V 3ph SS Type 4X36.00x11.50x14.00SS 
Type 304 EA  $   8,299.00 30.00%  $          5,809.30 N/A N/A

N360846G060 8000BTU 460V 3~ Cntrl 
w/Comm36.00x11.50x14.00SteelLt Gray EA  $   7,705.00 30.00%  $          5,393.50 N/A N/A

N360846G100 8000BTU 460V 3ph Low Ambient 
Kit36.00x11.50x14.00SteelLt Gray EA  $   7,364.00 30.00%  $          5,154.80 N/A N/A

N360846G102 8000BTU 460V 3ph Outdr SS 
T4X36.00x11.50x14.00SS Type 304 EA  $   8,871.00 30.00%  $          6,209.70 N/A N/A

N360846G150 8000BTU 460V 3ph Low Ambient / 
Heater36.00x11.50x14.00SteelLt Gray EA  $   8,868.00 30.00%  $          6,207.60 N/A N/A

N360846G151 8000BTU 460V 3ph Htr SS T4X36.00x11.50x14.00SS 
Type 304 EA  $ 10,220.00 30.00%  $          7,154.00 N/A N/A

N431216G050 12000BTU 115V43.00x11.50x14.00SteelLt Gray EA  $   8,062.00 30.00%  $          5,643.40 N/A N/A

N431216G051 12000BTU 115V SS Type 4X43.00x11.50x14.00SS 
Type 304 EA  $   9,541.00 30.00%  $          6,678.70 N/A N/A
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N431216G060 12000BTU 115V Cntrl 
w/Comm43.00x11.50x14.00SteelLt Gray EA  $   8,923.00 30.00%  $          6,246.10 N/A N/A

N431216G100 12000BTU 115V Low Ambient 
Kit43.00x11.50x14.00SteelLt Gray EA  $   8,871.00 30.00%  $          6,209.70 N/A N/A

N431216G102 12000BTU 115V Outdr SS T4X43.00x11.50x14.00SS 
Type 304 EA  $ 10,360.00 30.00%  $          7,252.00 N/A N/A

N431216G150 12000BTU 115V Low Ambient / 
Heater43.00x11.50x14.00SteelLt Gray EA  $   9,930.00 30.00%  $          6,951.00 N/A N/A

N431216G151 12000BTU 115V Htr SS T4X43.00x11.50x14.00SS 
Type 304 EA  $ 11,420.00 30.00%  $          7,994.00 N/A N/A

N431226G050 12000BTU 230V43.00x11.50x14.00SteelLt Gray EA  $   8,298.00 30.00%  $          5,808.60 N/A N/A

N431226G051 12000BTU 230V SS Type 4X43.00x11.50x14.00SS 
Type 304 EA  $   9,774.00 30.00%  $          6,841.80 N/A N/A

N431226G060 12000BTU 230V Cntrl 
w/Comm43.00x11.50x14.00SteelLt Gray EA  $   9,150.00 30.00%  $          6,405.00 N/A N/A

N431226G100 12000BTU 230V Low Ambient 
Kit43.00x11.50x14.00SteelLt Gray EA  $   9,103.00 30.00%  $          6,372.10 N/A N/A

N431226G102 12000BTU 230V Outdr SS T4X43.00x11.50x14.00SS 
Type 304 EA  $ 10,600.00 30.00%  $          7,420.00 N/A N/A

N431226G150 12000BTU 230V Low Ambient / 
Heater43.00x11.50x14.00SteelLt Gray EA  $ 10,180.00 30.00%  $          7,126.00 N/A N/A

N431226G151 12000BTU 230V Htr SS T4X43.00x11.50x14.00SS 
Type 304 EA  $ 11,670.00 30.00%  $          8,169.00 N/A N/A

N431246G050 12000BTU 460V 3ph43.00x11.50x14.00SteelLt Gray EA  $   8,767.00 30.00%  $          6,136.90 N/A N/A

N431246G051 12000BTU 460V 3ph SS Type 
4X43.00x11.50x14.00SS Type 304 EA  $ 10,290.00 30.00%  $          7,203.00 N/A N/A

N431246G060 12000BTU 460V 3~ Cntrl 
w/Comm43.00x11.50x14.00SteelLt Gray EA  $   9,601.00 30.00%  $          6,720.70 N/A N/A

N431246G100 12000BTU 460V 3ph Low Ambient 
Kit43.00x11.50x14.00SteelLt Gray EA  $   9,345.00 30.00%  $          6,541.50 N/A N/A

N431246G102 12000BTU 460V 3ph Outdr SS 
T4X43.00x11.50x14.00SS Type 304 EA  $ 11,120.00 30.00%  $          7,784.00 N/A N/A

N431246G150 12000BTU 460V 3ph Low Ambient / 
Heater43.00x11.50x14.00SteelLt Gray EA  $ 10,860.00 30.00%  $          7,602.00 N/A N/A

N431246G151 12000BTU 460V 3ph Htr SS 
T4X43.00x11.50x14.00SS Type 304 EA  $ 12,380.00 30.00%  $          8,666.00 N/A N/A

NC1268 Comm. Cabinet Pkg, Net 
Series1200x600x800mmSteelBlack EA  $   2,074.00 30.00%  $          1,451.80 N/A N/A

NC21710 Comm. Cabinet Pkg, Net 
Series2100x700x1000mmSteelBlack EA  $   2,461.00 30.00%  $          1,722.70 N/A N/A

NC2178 Comm. Cabinet Pkg, Net 
Series2100x700x800mmSteelBlack EA  $   2,179.00 30.00%  $          1,525.30 N/A N/A
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NC2178NS Server Cab, No sides, 
43RU2134x700x863mmSteelBlack EA  $   1,940.00 30.00%  $          1,358.00 N/A N/A

NC2179 Comm. Cabinet Pkg, Net 
Series2100x700x900mmSteelBlack EA  $   2,319.00 30.00%  $          1,623.30 N/A N/A

NC21810 Comm. Cabinet Pkg, Net 
Series2100x800x1000mmSteelBlack EA  $   2,604.00 30.00%  $          1,822.80 N/A N/A

NC2188 Comm. Cabinet Pkg, Net 
Series2100x800x800mmSteelBlack EA  $   2,311.00 30.00%  $          1,617.70 N/A N/A

NC2189 Comm. Cabinet Pkg, Net 
Series2100x800x900mmSteelBlack EA  $   2,440.00 30.00%  $          1,708.00 N/A N/A

NCK Caster Kit, Net SeriesSteelBlack EA  $      232.50 30.00%  $             162.75 N/A N/A

NCLH L-Handle Combination Lock Net 
Series7.50x1.38x2.50Plastic EA  $      147.70 30.00%  $             103.39 N/A N/A

NCW2168 Server Cabinet Pkg,Net 
Series,Wndw2100x600x800mmSteelBlack EA  $   2,256.00 30.00%  $          1,579.20 N/A N/A

NCW2168NS Server Cab, Wdw, No sides, 
43RU2134x600x863mmSteelBlack EA  $   2,015.00 30.00%  $          1,410.50 N/A N/A

NCW2178 Server Cabinet Pkg,Net 
Series,Wndw2100x700x800mmSteelBlack EA  $   2,285.00 30.00%  $          1,599.50 N/A N/A

NCW2178NS Server Cab, Wdw, No sides, 
43RU2134x700x863mmSteelBlack EA  $   2,046.00 30.00%  $          1,432.20 N/A N/A

NCW2188 Server Cabinet Pkg,Net 
Series,Wndw2100x800x800mmSteelBlack EA  $   2,395.00 30.00%  $          1,676.50 N/A N/A

NHZ260646G300 AC 6K 460V TYPE4 C1D236.00x11.50x14.00SteelLt 
Gray EA  $ 10,160.00 36.0%  $          6,502.40 N/A N/A

NHZ280416G300 AC 4K 115V TYPE4 C1D228.00x11.50x14.00SteelLt 
Gray EA  $   8,460.00 36.0%  $          5,414.40 N/A N/A

NHZ280416G360 AC 4K 115V TYPE4 C1D2 
COMM28.00x11.50x14.00SteelLt Gray EA  $   9,160.00 36.0%  $          5,862.40 N/A N/A

NHZ280416G400 AC 4K 115V TYPE4X C1D228.00x11.50x14.00SS 
Type 316 EA  $ 10,310.00 36.0%  $          6,598.40 N/A N/A

NHZ280416G460 AC 4K 115V TYPE4X C1D2 
COMM28.00x11.50x14.00SS Type 316 EA  $ 11,010.00 36.0%  $          7,046.40 N/A N/A

NHZ280416G500 AC 4K 115V OFFSHORE C1D228.00x11.50x14.00SS 
Type 316 EA  $ 11,140.00 36.0%  $          7,129.60 N/A N/A

NHZ280426G300 AC 4K 230V TYPE4 C1D228.00x11.50x14.00SteelLt 
Gray EA  $   8,630.00 36.0%  $          5,523.20 N/A N/A

NHZ280426G360 AC 4K 230V TYPE4 C1D2 
COMM28.00x11.50x14.00SteelLt Gray EA  $   9,330.00 36.0%  $          5,971.20 N/A N/A

NHZ280426G400 AC 4K 230V TYPE4X C1D228.00x11.50x14.00SS 
Type 316 EA  $ 10,470.00 36.0%  $          6,700.80 N/A N/A
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NHZ280426G460 AC 4K 230V TYPE4X C1D2 
COMM28.00x11.50x14.00SS Type 316 EA  $ 11,170.00 36.0%  $          7,148.80 N/A N/A

NHZ280426G500 AC 4K 230V OFFSHORE C1D228.00x11.50x14.00SS 
Type 316 EA  $ 11,300.00 36.0%  $          7,232.00 N/A N/A

NHZ280446G300 AC 4K 460V TYPE4 C1D228.00x11.50x14.00SteelLt 
Gray EA  $   9,306.00 36.0%  $          5,955.84 N/A N/A

NHZ280446G360 AC 4K 460V TYPE4 C1D2 
COMM28.00x11.50x14.00SteelLt Gray EA  $ 10,010.00 36.0%  $          6,406.40 N/A N/A

NHZ280446G400 AC 4K 460V TYPE4X C1D228.00x11.50x14.00SS 
Type 316 EA  $ 11,140.00 36.0%  $          7,129.60 N/A N/A

NHZ280446G460 AC 4K 460V TYPE4X C1D2 
COMM28.00x11.50x14.00SS Type 316 EA  $ 11,840.00 36.0%  $          7,577.60 N/A N/A

NHZ280446G500 AC 4K 460V OFFSHORE C1D228.00x11.50x14.00SS 
Type 316 EA  $ 11,960.00 36.0%  $          7,654.40 N/A N/A

NHZ360616G300 AC 6K 115V TYPE4 C1D236.00x11.50x14.00SteelLt 
Gray EA  $   9,306.00 36.0%  $          5,955.84 N/A N/A

NHZ360616G360 AC 6K 115V TYPE4 C1D2 
COMM36.00x11.50x14.00SteelLt Gray EA  $ 10,010.00 36.0%  $          6,406.40 N/A N/A

NHZ360616G400 AC 6K 115V TYPE4X C1D236.00x11.50x14.00SS 
Type 316 EA  $ 11,140.00 36.0%  $          7,129.60 N/A N/A

NHZ360616G460 AC 6K 115V TYPE4 C1D2 
COMM36.00x11.50x14.00SS Type 316 EA  $ 11,840.00 36.0%  $          7,577.60 N/A N/A

NHZ360616G500 AC 6K 115V OFFSHORE C1D236.00x11.50x14.00SS 
Type 316 EA  $ 11,960.00 36.0%  $          7,654.40 N/A N/A

NHZ360626G300 AC 6K 230V TYPE4 C1D236.00x11.50x14.00SteelLt 
Gray EA  $   9,476.00 36.0%  $          6,064.64 N/A N/A

NHZ360626G360 AC 6K 230V TYPE4 C1D2 
COMM36.00x11.50x14.00SteelLt Gray EA  $ 10,180.00 36.0%  $          6,515.20 N/A N/A

NHZ360626G400 AC 6K 230V TYPE4X C1D236.00x11.50x14.00SS 
Type 316 EA  $ 11,300.00 36.0%  $          7,232.00 N/A N/A

NHZ360626G460 AC 6K 230V TYPE4X C1D2 
COMM36.00x11.50x14.00SS Type 316 EA  $ 12,000.00 36.0%  $          7,680.00 N/A N/A

NHZ360626G500 AC 6K 230V OFFSHORE C1D236.00x11.50x14.00SS 
Type 316 EA  $ 12,130.00 36.0%  $          7,763.20 N/A N/A

NHZ360646G360 AC 6K 460V TYPE4 C1D2 
COMM36.00x11.50x14.00SteelLt Gray EA  $ 10,860.00 36.0%  $          6,950.40 N/A N/A

NHZ360646G400 AC 6K 460V TYPE4X C1D236.00x11.50x14.00SS 
Type 316 EA  $ 11,960.00 36.0%  $          7,654.40 N/A N/A

NHZ360646G460 AC 6K 460V TYPE4X C1D2 
COMM36.00x11.50x14.00SS Type 316 EA  $ 12,660.00 36.0%  $          8,102.40 N/A N/A

NHZ360646G500 AC 6K 460V OFFSHORE C1D236.00x11.50x14.00SS 
Type 316 EA  $ 12,790.00 36.0%  $          8,185.60 N/A N/A
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NHZ360816G300 AC 8K 115V TYPE4 C1D236.00x11.50x14.00SteelLt 
Gray EA  $   9,729.00 36.0%  $          6,226.56 N/A N/A

NHZ360816G360 AC 8K 115V TYPE4 C1D2 
COMM36.00x11.50x14.00SteelLt Gray EA  $ 10,430.00 36.0%  $          6,675.20 N/A N/A

NHZ360816G400 AC 8K 115V TYPE4X C1D236.00x11.50x14.00SS 
Type 316 EA  $ 11,550.00 36.0%  $          7,392.00 N/A N/A

NHZ360816G460 AC 8K 115V TYPE4X C1D2 
COMM36.00x11.50x14.00SS Type 316 EA  $ 12,250.00 36.0%  $          7,840.00 N/A N/A

NHZ360816G500 AC 8K 115V OFFSHORE C1D236.00x11.50x14.00SS 
Type 316 EA  $ 12,380.00 36.0%  $          7,923.20 N/A N/A

NHZ360826G300 AC 8K 230V TYPE4 C1D236.00x11.50x14.00SteelLt 
Gray EA  $   9,899.00 36.0%  $          6,335.36 N/A N/A

NHZ360826G360 AC 8K 230V TYPE4 C1D2 
COMM36.00x11.50x14.00SteelLt Gray EA  $ 10,600.00 36.0%  $          6,784.00 N/A N/A

NHZ360826G400 AC 8K 230V TYPE4X C1D236.00x11.50x14.00SS 
Type 316 EA  $ 11,720.00 36.0%  $          7,500.80 N/A N/A

NHZ360826G460 AC 8K 230V TYPE4X C1D2 
COMM36.00x11.50x14.00SS Type 316 EA  $ 12,420.00 36.0%  $          7,948.80 N/A N/A

NHZ360826G500 AC 8K 230V OFFSHORE C1D236.00x11.50x14.00SS 
Type 316 EA  $ 12,540.00 36.0%  $          8,025.60 N/A N/A

NHZ360846G300 AC 8K 460V TYPE4 C1D236.00x11.50x14.00SteelLt 
Gray EA  $ 10,580.00 36.0%  $          6,771.20 N/A N/A

NHZ360846G360 AC 8K 460V TYPE4 C1D2 
COMM36.00x11.50x14.00SteelLt Gray EA  $ 11,280.00 36.0%  $          7,219.20 N/A N/A

NHZ360846G400 AC 8K 460V TYPE4X C1D236.00x11.50x14.00SS 
Type 316 EA  $ 12,380.00 36.0%  $          7,923.20 N/A N/A

NHZ360846G460 AC 8K 460V TYPE4X C1D2 
COMM36.00x11.50x14.00SS Type 316 EA  $ 13,080.00 36.0%  $          8,371.20 N/A N/A

NHZ360846G500 AC 8K 460V OFFSHORE C1D236.00x11.50x14.00SS 
Type 316 EA  $ 13,210.00 36.0%  $          8,454.40 N/A N/A

NHZ431216G300 AC 12K 115V TYPE4 C1D243.00x11.50x14.00SteelLt 
Gray EA  $ 10,160.00 36.0%  $          6,502.40 N/A N/A

NHZ431216G360 AC 12K 115V TYPE4 C1D2 
COMM43.00x11.50x14.00SteelLt Gray EA  $ 10,860.00 36.0%  $          6,950.40 N/A N/A

NHZ431216G400 AC 12K 115V TYPE4X C1D243.00x11.50x14.00SS 
Type 316 EA  $ 11,960.00 36.0%  $          7,654.40 N/A N/A

NHZ431216G460 AC 12K 115V TYPE4X C1D2 
COMM43.00x11.50x14.00SS Type 316 EA  $ 12,660.00 36.0%  $          8,102.40 N/A N/A

NHZ431216G500 AC 12K 115V OFFSHORE 
C1D243.00x11.50x14.00SS Type 316 EA  $ 12,790.00 36.0%  $          8,185.60 N/A N/A

NHZ431226G300 AC 12K 230V TYPE4 C1D243.00x11.50x14.00SteelLt 
Gray EA  $ 10,360.00 36.0%  $          6,630.40 N/A N/A
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NHZ431226G360 AC 12K 230V TYPE4 C1D2 
COMM43.00x11.50x14.00SteelLt Gray EA  $ 11,060.00 36.0%  $          7,078.40 N/A N/A

NHZ431226G400 AC 12K 230V TYPE4X C1D243.00x11.50x14.00SS 
Type 316 EA  $ 12,160.00 36.0%  $          7,782.40 N/A N/A

NHZ431226G460 AC 12K 230V TYPE4X C1D2 
COMM43.00x11.50x14.00SS Type 316 EA  $ 12,860.00 36.0%  $          8,230.40 N/A N/A

NHZ431226G500 AC 12K 230V OFFSHORE 
C1D243.00x11.50x14.00SS Type 316 EA  $ 12,990.00 36.0%  $          8,313.60 N/A N/A

NHZ431246G300 AC 12K 460V TYPE4 C1D243.00x11.50x14.00SteelLt 
Gray EA  $ 11,170.00 36.0%  $          7,148.80 N/A N/A

NHZ431246G360 AC 12K 460V TYPE4 C1D2 
COMM43.00x11.50x14.00SteelLt Gray EA  $ 11,870.00 36.0%  $          7,596.80 N/A N/A

NHZ431246G400 AC 12K 460V TYPE4X C1D243.00x11.50x14.00SS 
Type 316 EA  $ 12,960.00 36.0%  $          8,294.40 N/A N/A

NHZ431246G460 AC 12K 460V TYPE4X C1D2 
COMM43.00x11.50x14.00SS Type 316 EA  $ 13,660.00 36.0%  $          8,742.40 N/A N/A

NHZ431246G500 AC 12K 460V OFFSHORE 
C1D243.00x11.50x14.00SS Type 316 EA  $ 13,790.00 36.0%  $          8,825.60 N/A N/A

NJK Joining Kit, Net SeriesSteelBlack EA  $      143.10 30.00%  $             100.17 N/A N/A
NLK Leveler Kit, Net SeriesSteelBlack EA  $      107.10 30.00%  $               74.97 N/A N/A

NRAS126 Rack Angles,Net Series,Sq Holed (2)fits 
1200x600mmSteelBlack EA  $      214.70 30.00%  $             150.29 N/A N/A

NRAS127 Rack Angles,Net Series,Sq Holed (2)fits 
1200x700mmSteelBlack EA  $      214.70 30.00%  $             150.29 N/A N/A

NRAS128 Rack Angles,Net Series,Sq Holed (2)fits 
1200x800mmSteelBlack EA  $      214.70 30.00%  $             150.29 N/A N/A

NRAS216 Rack Angles,Net Series,Sq Holed (2)fits 
2100x600mmSteelBlack EA  $      267.90 30.00%  $             187.53 N/A N/A

NRAS217 Rack Angles,Net Series,Sq Holed (2)fits 
2100x700mmSteelBlack EA  $      267.90 30.00%  $             187.53 N/A N/A

NRAS218 Rack Angles,Net Series,Sq Holed (2)fits 
2100x800mmSteelBlack EA  $      267.90 30.00%  $             187.53 N/A N/A

NRAT126 Rack Angles,Net Series,Tapped (2)fits 
1200x600mmSteelBlack EA  $      250.20 30.00%  $             175.14 N/A N/A

NRAT216 Rack Angles,Net Series,Tapped (2)fits 
2100x600mmSteelBlack EA  $      339.30 30.00%  $             237.51 N/A N/A

NRAT217 Rack Angles,Net Series,Tapped (2)fits 
2100x700mmSteelBlack EA  $      339.30 30.00%  $             237.51 N/A N/A

NRAT218 Rack Angles,Net Series,Tapped (2)fits 
2100x800mmSteelBlack EA  $      339.30 30.00%  $             237.51 N/A N/A

NS12610 Server Cabinet Pkg, Net 
Series1200x600x1000mmSteelBlack EA  $   2,091.00 30.00%  $          1,463.70 N/A N/A
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NS21610 Server Cabinet Pkg, Net 
Series2100x600x1000mmSteelBlack EA  $   2,790.00 30.00%  $          1,953.00 N/A N/A

NS21610NS Server Cab, No sides, 
43RU2134x600x1063mmSteelBlack EA  $   2,523.00 30.00%  $          1,766.10 N/A N/A

NS21611 Server Cabinet Pkg, Net 
Series2100x600x1100mmSteelBlack EA  $   2,809.00 30.00%  $          1,966.30 N/A N/A

NS21612 Server Cabinet Pkg, Net 
Series2100x600x1200mmSteelBlack EA  $   2,830.00 30.00%  $          1,981.00 N/A N/A

NS2169 Server Cabinet Pkg, Net 
Series2100x600x900mmSteelBlack EA  $   2,707.00 30.00%  $          1,894.90 N/A N/A

NS2169NS Server Cab, No sides, 
43RU2134x600x963mmSteelBlack EA  $   2,440.00 30.00%  $          1,708.00 N/A N/A

NS21711 Server Cabinet Pkg, Net 
Series2100x700x1100mmSteelBlack EA  $   2,907.00 30.00%  $          2,034.90 N/A N/A

NS21811 Server Cabinet Pkg, Net 
Series2100x800x1100mmSteelBlack EA  $   2,987.00 30.00%  $          2,090.90 N/A N/A

NVCMTD12 Vertical Cbl Mgr Tie Dn, Net Seriesfits 
1200mmSteelBlack EA  $      214.70 30.00%  $             150.29 N/A N/A

NVCMTD21 Vertical Cbl Mgr Tie Dn, Net Seriesfits 
2100mmSteelBlack EA  $      267.90 30.00%  $             187.53 N/A N/A

P1032CN Cage Nut Pkg (20)# 10-32Steel EA  $        36.64 30.00%  $               25.65 N/A N/A
P1032CN250 Cage Nut Pkg (250)#10-32Steel EA  $      362.00 30.00%  $             253.40 N/A N/A
P1224CN Cage Nut Pkg (20)#12-24Steel EA  $        49.15 30.00%  $               34.41 N/A N/A
P1224CN250 Cage Nuts (250)Steel EA  $      502.30 30.00%  $             351.61 N/A N/A
P19DR1US Drawer/ Compartment, Rack Mtg1Ux19.00SteelLt Gray EA  $      566.60 30.00%  $             396.62 N/A N/A
P19DR2US Drawer/ Compartment, Rack Mtg2Ux19.00SteelLt Gray EA  $      619.20 30.00%  $             433.44 N/A N/A
P19DR3US Drawer/ Compartment, Rack Mtg3Ux19.00SteelLt Gray EA  $      661.50 30.00%  $             463.05 N/A N/A
P19KBPVT Keyboard Shelf, pivoting90 deg., 2USteelBlack EA  $      722.50 30.00%  $             505.75 N/A N/A
P19KBSM Keyboard Shelf, mini2USteelBlack EA  $      339.20 30.00%  $             237.44 N/A N/A

P19PSH5 Pull-Out Shelf, 403x361mmfits 19 in Rack ASteelLt 
Gray EA  $      457.60 30.00%  $             320.32 N/A N/A

P19PSH6 Pull-Out Shelf, 403x461mmfits 19 in Rack ASteelLt 
Gray EA  $      465.20 30.00%  $             325.64 N/A N/A

P19PSH8 Pull-Out Shelf, 403x661mmfits 19 in Rack ASteelLt 
Gray EA  $      493.20 30.00%  $             345.24 N/A N/A

P19PSH9 Pull-Out Shelf, 403x761mmfits 19 in Rack ASteelLt 
Gray EA  $      510.30 30.00%  $             357.21 N/A N/A

P19RP10UA Panel, Rack Mounting10Ux19.00Aluminum EA  $        78.19 30.00%  $               54.73 N/A N/A
P19RP10UP Panel, Rack Mounting10Ux19.00SteelLt Gray EA  $        59.11 30.00%  $               41.38 N/A N/A
P19RP11UA Panel, Rack Mounting11Ux19.00Aluminum EA  $        82.07 30.00%  $               57.45 N/A N/A
P19RP11UP Panel, Rack Mounting11Ux19.00SteelLt Gray EA  $        62.94 30.00%  $               44.06 N/A N/A
P19RP12UA Panel, Rack Mounting12Ux19.00Aluminum EA  $        86.17 30.00%  $               60.32 N/A N/A
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P19RP12UP Panel, Rack Mounting12Ux19.00SteelLt Gray EA  $        66.34 30.00%  $               46.44 N/A N/A
P19RP16UA Panel, Rack Mounting16Ux19.00Aluminum EA  $        99.08 30.00%  $               69.36 N/A N/A
P19RP16UP Panel, Rack Mounting16Ux19.00SteelLt Gray EA  $        93.62 30.00%  $               65.53 N/A N/A
P19RP1UA Panel, Rack Mounting1Ux19.00Aluminum EA  $        45.59 30.00%  $               31.91 N/A N/A
P19RP1UP Panel, Rack Mounting1Ux19.00SteelLt Gray EA  $        26.84 30.00%  $               18.79 N/A N/A
P19RP2UA Panel, Rack Mounting2Ux19.00Aluminum EA  $        49.14 30.00%  $               34.40 N/A N/A
P19RP2UP Panel, Rack Mounting2Ux19.00SteelLt Gray EA  $        30.09 30.00%  $               21.06 N/A N/A
P19RP3UA Panel, Rack Mounting3Ux19.00Aluminum EA  $        52.86 30.00%  $               37.00 N/A N/A
P19RP3UP Panel, Rack Mounting3Ux19.00SteelLt Gray EA  $        33.71 30.00%  $               23.60 N/A N/A
P19RP4UA Panel, Rack Mounting4Ux19.00Aluminum EA  $        56.43 30.00%  $               39.50 N/A N/A
P19RP4UP Panel, Rack Mounting4Ux19.00SteelLt Gray EA  $        37.39 30.00%  $               26.17 N/A N/A
P19RP5UA Panel, Rack Mounting5Ux19.00Aluminum EA  $        60.06 30.00%  $               42.04 N/A N/A
P19RP5UP Panel, Rack Mounting5Ux19.00SteelLt Gray EA  $        40.95 30.00%  $               28.67 N/A N/A
P19RP6UA Panel, Rack Mounting6Ux19.00Aluminum EA  $        63.71 30.00%  $               44.60 N/A N/A
P19RP6UP Panel, Rack Mounting6Ux19.00SteelLt Gray EA  $        44.65 30.00%  $               31.26 N/A N/A
P19RP7UA Panel, Rack Mounting7Ux19.00Aluminum EA  $        67.34 30.00%  $               47.14 N/A N/A
P19RP7UP Panel, Rack Mounting7Ux19.00SteelLt Gray EA  $        48.22 30.00%  $               33.75 N/A N/A
P19RP8UA Panel, Rack Mounting8Ux19.00Aluminum EA  $        70.94 30.00%  $               49.66 N/A N/A
P19RP8UP Panel, Rack Mounting8Ux19.00SteelLt Gray EA  $        51.78 30.00%  $               36.25 N/A N/A
P19RP9UA Panel, Rack Mounting9Ux19.00Aluminum EA  $        74.44 30.00%  $               52.11 N/A N/A
P19RP9UP Panel, Rack Mounting9Ux19.00SteelLt Gray EA  $        55.52 30.00%  $               38.86 N/A N/A
P19RPP1UB Rack Panel 19" 1 RUSteelBlack EA  $        29.11 30.00%  $               20.38 N/A N/A
P19RPP2UB Rack Panel 19" 2 RUSteelBlack EA  $        32.69 30.00%  $               22.88 N/A N/A
P19RPP3UB Rack Panel 19" 3 RUSteelBlack EA  $        36.58 30.00%  $               25.61 N/A N/A
P19RPP4UB Rack Panel 19" 4 RUSteelBlack EA  $        40.55 30.00%  $               28.39 N/A N/A
P19RPP5UB Rack Panel 19" 5 RUSteelBlack EA  $        44.48 30.00%  $               31.14 N/A N/A
P19RPP6UB Rack Panel 19" 6 RUSteelBlack EA  $        48.42 30.00%  $               33.89 N/A N/A
P19SH5 Fixed Shelf, 477x343mmfits 19 in Rack ASteelLt Gray EA  $      160.50 30.00%  $             112.35 N/A N/A
P19SH6 Fixed Shelf, 477x443mmfits 19 in Rack ASteelLt Gray EA  $      166.50 30.00%  $             116.55 N/A N/A
P19SH68 Shelf, Adjustable Depthfits 19 in Rack ASteelLt Gray EA  $      265.70 30.00%  $             185.99 N/A N/A
P19SH68B Shelf, Adjustable Depthfits 19 in Rack ASteelBlack EA  $      268.20 30.00%  $             187.74 N/A N/A
P19SH8 Fixed Shelf, 477x643mmfits 19 in Rack ASteelLt Gray EA  $      178.70 30.00%  $             125.09 N/A N/A
P19SH810 Shelf, Adjustable Depthfits 19 in Rack ASteelLt Gray EA  $      295.50 30.00%  $             206.85 N/A N/A
P19SH810B Shelf, Adjustable Depthfits 19 in Rack ASteelBlack EA  $      298.30 30.00%  $             208.81 N/A N/A
P19SH9 Fixed Shelf, 477x743mmfits 19 in Rack ASteelLt Gray EA  $      190.40 30.00%  $             133.28 N/A N/A
P19SHP68B Sliding Equip.Shelf, 19"2U, fits 600-800mmSteelBlack EA  $      564.60 30.00%  $             395.22 N/A N/A
P19SHP810B Sliding Equip.Shelf, 19"2U,fits 800-1000mmSteelBlack EA  $      609.30 30.00%  $             426.51 N/A N/A
P19VSH68B Shelf, Vented, 19", NC19.68 deepSteelBlack EA  $      288.40 30.00%  $             201.88 N/A N/A
P19VSH810B Shelf, Vented, 19", NC27.56 deepSteelBlack EA  $      317.60 30.00%  $             222.32 N/A N/A

P19WS Writing Surface for Drawerfits 19 in DrawerSteelLt 
Gray EA  $      344.40 30.00%  $             241.08 N/A N/A
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P23PSH5 Pull-Out Shelf, 505x361mmfits 23 in Rack ASteelLt 
Gray EA  $      479.60 30.00%  $             335.72 N/A N/A

P23PSH6 Pull-Out Shelf, 505x461mmfits 23 in Rack ASteelLt 
Gray EA  $      493.60 30.00%  $             345.52 N/A N/A

P23PSH8 Pull-Out Shelf, 505x661mmfits 23 in Rack ASteelLt 
Gray EA  $      517.80 30.00%  $             362.46 N/A N/A

P23PSH9 Pull-Out Shelf, 505x761mmfits 23 in Rack ASteelLt 
Gray EA  $      534.80 30.00%  $             374.36 N/A N/A

P23RP1UA 23"(1.75") Rack Panel - 1UAluminum EA  $        62.83 30.00%  $               43.98 N/A N/A
P23RP1UP 23"(1.75") Rack Panel - 1USteelLt Gray EA  $        30.36 30.00%  $               21.25 N/A N/A
P23RP2UP 23"(1.75") Rack Panel - 2USteelLt Gray EA  $        33.62 30.00%  $               23.53 N/A N/A
P23RP3UA 23"(1.75") Rack Panel - 3UAluminum EA  $        65.63 30.00%  $               45.94 N/A N/A
P23RP3UP 23"(1.75") Rack Panel - 3USteelLt Gray EA  $        34.29 30.00%  $               24.00 N/A N/A
P23RP4UA 23"(1.75") Rack Panel - 4UAluminum EA  $        67.24 30.00%  $               47.07 N/A N/A
P23RP4UP 23"(1.75") Rack Panel - 4USteelLt Gray EA  $        39.46 30.00%  $               27.62 N/A N/A
P23SH5 Fixed Shelf, 579x343mmfits 23 in Rack ASteelLt Gray EA  $      173.30 30.00%  $             121.31 N/A N/A
P23SH6 Fixed Shelf, 579x443mmfits 23 in Rack ASteelLt Gray EA  $      179.50 30.00%  $             125.65 N/A N/A
P23SH68B Shelf, Adjustable Depthfits 23in Rack ASteelBlack EA  $      274.20 30.00%  $             191.94 N/A N/A
P23SH8 Fixed Shelf, 579x643mmfits 23 in Rack ASteelLt Gray EA  $      193.40 30.00%  $             135.38 N/A N/A
P23SH810B Shelf, Adjustable Depthfits 23in Rack ASteelBlack EA  $      291.30 30.00%  $             203.91 N/A N/A
P23SHP68B Sliding Equip.Shelf, 23"2U, fits 600-800mmSteelBlack EA  $      609.30 30.00%  $             426.51 N/A N/A
P23SHP810B Sliding Equip.Shelf, 23"2U,fits 800-1000mmSteelBlack EA  $      654.90 30.00%  $             458.43 N/A N/A
P23VSH68B Shelf, Vented, 23", NC19.68 deepSteelBlack EA  $      301.60 30.00%  $             211.12 N/A N/A
P23VSH810B Shelf, Vented, 23", NC27.56 deepSteelBlack EA  $      331.20 30.00%  $             231.84 N/A N/A

P24PSH6 Pull-Out Shelf, 530x461mmfits 24 in Rack ASteelLt 
Gray EA  $      493.60 30.00%  $             345.52 N/A N/A

P24PSH8 Pull-Out Shelf, 530x661mmfits 24 in Rack ASteelLt 
Gray EA  $      517.80 30.00%  $             362.46 N/A N/A

P24PSH9 Pull-Out Shelf 530x761mmfits 24 in Rack ASteelLt 
Gray EA  $      534.80 30.00%  $             374.36 N/A N/A

P24RP2UA Panel, Rack Mounting2Ux 24.00Aluminum EA  $        64.30 30.00%  $               45.01 N/A N/A
P24RP2UP Panel, Rack Mounting2Ux 24.00SteelLt Gray EA  $        35.49 30.00%  $               24.84 N/A N/A
P24RP3UP Panel, Rack Mounting3Ux 24.00SteelLt Gray EA  $        36.18 30.00%  $               25.33 N/A N/A
P24RP4UA Panel, Rack Mounting4Ux 24.00Aluminum EA  $        67.24 30.00%  $               47.07 N/A N/A
P24RP4UP Panel, Rack Mounting4Ux 24.00SteelLt Gray EA  $        41.66 30.00%  $               29.16 N/A N/A
P24RP5UA Panel, Rack Mounting5Ux 24.00Aluminum EA  $        69.80 30.00%  $               48.86 N/A N/A
P24RP5UP Panel, Rack Mounting5Ux 24.00SteelLt Gray EA  $        45.77 30.00%  $               32.04 N/A N/A
P24RP6UP Panel, Rack Mounting6Ux 24.00SteelLt Gray EA  $        50.35 30.00%  $               35.25 N/A N/A
P24RP8UA Panel, Rack Mounting8Ux 24.00Aluminum EA  $        79.48 30.00%  $               55.64 N/A N/A
P24RP8UP Panel, Rack Mounting8Ux 24.00SteelLt Gray EA  $        59.52 30.00%  $               41.66 N/A N/A
P24SH5 Fixed Shelf, 604x343mmfits 24 in Rack ASteelLt Gray EA  $      173.30 30.00%  $             121.31 N/A N/A
P24SH6 Fixed Shelf, 604x443mmfits 24 in Rack ASteelLt Gray EA  $      179.50 30.00%  $             125.65 N/A N/A
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P24SH8 Fixed Shelf, 604x643mmfits 24 in Rack ASteelLt Gray EA  $      193.40 30.00%  $             135.38 N/A N/A
P24SH9 Fixed Shelf, 604x743mmfits 24 in Rack ASteelLt Gray EA  $      205.40 30.00%  $             143.78 N/A N/A
P4SPOOL Cable distribution spool (10)4"Plastic EA  $      124.40 30.00%  $               87.08 N/A N/A

PAC216T66 Air Cond.Top, 2400 BTU / 115vfits 
600x600mmSteelLt Gray EA  $   5,536.00 30.00%  $          3,875.20 N/A N/A

PAC226T64 Air Cond.Top, 2400 BTU / 115vfits 
600x400mmSteelLt Gray EA  $   5,605.00 30.00%  $          3,923.50 N/A N/A

PAC226T66 Air Cond.Top, 2800 BTU / 230vfits 
600x600mmSteelLt Gray EA  $   5,643.00 30.00%  $          3,950.10 N/A N/A

PAC226T84 Air Cond.Top, 2800 BTU / 230vfits 
800x400mmSteelLt Gray EA  $   5,737.00 30.00%  $          4,015.90 N/A N/A

PAC226T86 Air Cond.Top, 2800 BTU / 230vfits 
800x600mmSteelLt Gray EA  $   5,776.00 30.00%  $          4,043.20 N/A N/A

PAC416T66 Air Cond.Top, 4000 BTU / 115vfits 
600x600mmSteelLt Gray EA  $   6,197.00 30.00%  $          4,337.90 N/A N/A

PAC416T68 Air Cond.Top, 4000 BTU / 115vfits 
600x800mmSteelLt Gray EA  $   6,327.00 30.00%  $          4,428.90 N/A N/A

PAC416T86 Air Cond.Top, 4000 BTU / 115vfits 
800x600mmSteelLt Gray EA  $   6,327.00 30.00%  $          4,428.90 N/A N/A

PAC416T88 Air Cond.Top, 4000 BTU / 115vfits 
800x800mmSteelLt Gray EA  $   6,405.00 30.00%  $          4,483.50 N/A N/A

PAC426T66 Air Cond.Top, 4000 BTU / 230vfits 
600x600mmSteelLt Gray EA  $   6,300.00 30.00%  $          4,410.00 N/A N/A

PAC426T68 Air Cond.Top, 4000 BTU / 230vfits 
600x800mmSteelLt Gray EA  $   6,431.00 30.00%  $          4,501.70 N/A N/A

PAC426T86 Air Cond.Top, 4000 BTU / 230vfits 
800x600mmSteelLt Gray EA  $   6,271.00 30.00%  $          4,389.70 N/A N/A

PAC426T88 Air Cond.Top, 4000 BTU / 230vfits 
800x800mmSteelLt Gray EA  $   6,506.00 30.00%  $          4,554.20 N/A N/A

PACB4 Support Bracket Kit (2)fits 400mm deepSteel EA  $      264.50 30.00%  $             185.15 N/A N/A
PACB5 Support Bracket Kit (2)fits 500mm deepSteel EA  $      273.60 30.00%  $             191.52 N/A N/A
PACB6 Support Bracket Kit (2)fits 600mm deepSteel EA  $      288.20 30.00%  $             201.74 N/A N/A
PACB8 Support Bracket Kit (2)fits 800mm deepSteel EA  $      311.20 30.00%  $             217.84 N/A N/A
PAD240 Cutout Adapter24 Pin to BlankSteelLt Gray EA  $          8.79 30.00%  $                 6.15 N/A N/A
PAD2410 Cutout Adapter24 Pin to 10 PinSteelLt Gray EA  $        15.70 30.00%  $               10.99 N/A N/A
PAD2416 Cutout Adapter24 Pin to 16 PinSteelLt Gray EA  $        15.70 30.00%  $               10.99 N/A N/A
PAD246 Cutout Adapter24 Pin to 6 PinSteelLt Gray EA  $        15.70 30.00%  $               10.99 N/A N/A
PB0105 Base,Solid 0mmfits 1000x500mmSteelLt Gray EA  $      333.50 30.00%  $             233.45 N/A N/A

PB0105HF2 Base, 0mm, EMI/RFI Med P.fits 1000x500mmSteelLt 
Gray EA  $      594.10 30.00%  $             415.87 N/A N/A

PB0106 Base,Solid 0mmfits 1000x600mmSteelLt Gray EA  $      346.50 30.00%  $             242.55 N/A N/A
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PB0106HF2 Base, 0mm, EMI/RFI Med P.fits 1000x600mmSteelLt 
Gray EA  $      617.60 30.00%  $             432.32 N/A N/A

PB0106SS Base,Solid 0mmfits 1000x600mmSS Type 304 EA  $   1,344.00 30.00%  $             940.80 N/A N/A
PB0108 Base,Solid 0mmfits 1000x800mmSteelLt Gray EA  $      363.60 30.00%  $             254.52 N/A N/A
PB0108SS Base,Solid 0mmfits 1000x800mmSS Type 304 EA  $   1,412.00 30.00%  $             988.40 N/A N/A
PB0124 Base,Solid 0mmfits 1200x400mmSteelLt Gray EA  $      356.70 30.00%  $             249.69 N/A N/A
PB0125 Base,Solid 0mmfits 1200x500mmSteelLt Gray EA  $      378.20 30.00%  $             264.74 N/A N/A
PB0126 Base,Solid 0mmfits 1200x600mmSteelLt Gray EA  $      396.80 30.00%  $             277.76 N/A N/A
PB0126SS Base,Solid 0mmfits 1200x600mmSS Type 304 EA  $   1,540.00 30.00%  $          1,078.00 N/A N/A
PB0128 Base,Solid 0mmfits 1200x800mmSteelLt Gray EA  $      416.40 30.00%  $             291.48 N/A N/A
PB0165 Base,Solid 0mmfits 1600x500mmSteelLt Gray EA  $      450.10 30.00%  $             315.07 N/A N/A
PB0166 Base,Solid 0mmfits 1600x600mmSteelLt Gray EA  $      468.20 30.00%  $             327.74 N/A N/A
PB0168 Base,Solid 0mmfits 1600x800mmSteelLt Gray EA  $      482.10 30.00%  $             337.47 N/A N/A
PB045 Base,Solid 0mmfits 400x500mmSteelLt Gray EA  $      284.60 30.00%  $             199.22 N/A N/A
PB046 Base,Solid 0mmfits 400x600mmSteelLt Gray EA  $      293.20 30.00%  $             205.24 N/A N/A
PB064 Base,Solid 0mmfits 600x400mmSteelLt Gray EA  $      293.20 30.00%  $             205.24 N/A N/A

PB064HF2 Base, 0mm, EMI/RFI Med P.fits 600x400mmSteelLt 
Gray EA  $      522.50 30.00%  $             365.75 N/A N/A

PB065HF2 Base, 0mm, EMI/RFI Med P.fits 600x500mmSteelLt 
Gray EA  $      534.80 30.00%  $             374.36 N/A N/A

PB066 Base,Solid 0mmfits 600x600mmSteelLt Gray EA  $      306.00 30.00%  $             214.20 N/A N/A

PB066HF2 Base, 0mm, EMI/RFI Med P.fits 600x600mmSteelLt 
Gray EA  $      545.60 30.00%  $             381.92 N/A N/A

PB066SS Base,Solid 0mmfits 600x600mmSS Type 304 EA  $   1,186.00 30.00%  $             830.20 N/A N/A
PB068 Base,Solid 0mmfits 600x800mmSteelLt Gray EA  $      341.70 30.00%  $             239.19 N/A N/A

PB068HF2 Base, 0mm, EMI/RFI Med P.fits 600x800mmSteelLt 
Gray EA  $      609.60 30.00%  $             426.72 N/A N/A

PB068SS Base,Solid 0mmfits 600x800mmSS Type 304 EA  $   1,325.00 30.00%  $             927.50 N/A N/A
PB076 Base,Solid 0mmfits 700x600mmSteelLt Gray EA  $      318.10 30.00%  $             222.67 N/A N/A

PB076HF2 Base, 0mm, EMI/RFI Med P.fits 700x600mmSteelLt 
Gray EA  $      567.30 30.00%  $             397.11 N/A N/A

PB078 Base,Solid 0mmfits 700x800mmSteelLt Gray EA  $      324.20 30.00%  $             226.94 N/A N/A

PB078HF2 Base, 0mm, EMI/RFI Med P.fits 700x800mmSteelLt 
Gray EA  $      578.70 30.00%  $             405.09 N/A N/A

PB079 Base,Solid 0mmfits 700x900mmSteelLt Gray EA  $      334.10 30.00%  $             233.87 N/A N/A

PB079HF2 Base, 0mm, EMI/RFI Med P.fits 700x900mmSteelLt 
Gray EA  $      596.30 30.00%  $             417.41 N/A N/A

PB084 Base,Solid 0mmfits 800x400mmSteelLt Gray EA  $      306.00 30.00%  $             214.20 N/A N/A

PB084HF2 Base, 0mm, EMI/RFI Med P.fits 800x400mmSteelLt 
Gray EA  $      545.60 30.00%  $             381.92 N/A N/A

PB085 Base,Solid 0mmfits 800x500mmSteelLt Gray EA  $      317.30 30.00%  $             222.11 N/A N/A
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PB085HF2 Base, 0mm, EMI/RFI Med P.fits 800x500mmSteelLt 
Gray EA  $      565.90 30.00%  $             396.13 N/A N/A

PB086 Base,Solid 0mmfits 800x600mmSteelLt Gray EA  $      326.20 30.00%  $             228.34 N/A N/A

PB086HF2 Base, 0mm, EMI/RFI Med P.fits 600x800mmSteelLt 
Gray EA  $      581.30 30.00%  $             406.91 N/A N/A

PB086SS Base,Solid 0mmfits 600x800mmSS Type 304 EA  $   1,264.00 30.00%  $             884.80 N/A N/A
PB088 Base,Solid 0mmfits 800x800mmSteelLt Gray EA  $      352.50 30.00%  $             246.75 N/A N/A

PB088HF2 Base, 0mm, EMI/RFI Med P.fits 800x800mmSteelLt 
Gray EA  $      629.50 30.00%  $             440.65 N/A N/A

PB088SS Base,Solid 0mmfits 800x800mmSS Type 304 EA  $   1,373.00 30.00%  $             961.10 N/A N/A

PB089HF2 Base, 0mm, EMI/RFI Med P.fits 800x900mmSteelLt 
Gray EA  $      642.30 30.00%  $             449.61 N/A N/A

PB1105 Base,Solid 100mm/Gland Pfits 1000x500mmSteelBlack EA  $      374.60 30.00%  $             262.22 N/A N/A
PB1105HF Base,Solid 100mm/Gland Pfits 1000x500mmSteelBlack EA  $      667.80 30.00%  $             467.46 N/A N/A
PB1106 Base,Solid 100mm/Gland Pfits 1000x600mmSteelBlack EA  $      403.90 30.00%  $             282.73 N/A N/A

PB1106SS Base,Solid 100mm/Gland Pfits 1000x600mmSS Type 
304 EA  $   1,812.00 30.00%  $          1,268.40 N/A N/A

PB1108 Base,Solid 100mm/Gland Pfits 1000x800mmSteelBlack EA  $      428.00 30.00%  $             299.60 N/A N/A
PB1108HF Base,Solid 100mm/Gland Pfits 1000x800mmSteelBlack EA  $      764.20 30.00%  $             534.94 N/A N/A

PB1108SS Base,Solid 100mm/Gland Pfits 1000x800mmSS Type 
304 EA  $   1,913.00 30.00%  $          1,339.10 N/A N/A

PB1124 Base,Solid 100mm/Gland Pfits 1200x400mmSteelBlack EA  $      453.70 30.00%  $             317.59 N/A N/A
PB1125 Base,Solid 100mm/Gland Pfits 1200x500mmSteelBlack EA  $      481.10 30.00%  $             336.77 N/A N/A
PB1126 Base,Solid 100mm/Gland Pfits 1200x600mmSteelBlack EA  $      510.00 30.00%  $             357.00 N/A N/A

PB1126SS Base,Solid 100mm/Gland Pfits 1200x600mmSS Type 
304 EA  $   2,014.00 30.00%  $          1,409.80 N/A N/A

PB1128 Base,Solid 100mm/Gland Pfits 1200x800mmSteelBlack EA  $      540.00 30.00%  $             378.00 N/A N/A

PB1128SS Base,Solid 100mm/Gland Pfits 1200x800mmSS Type 
304 EA  $   2,116.00 30.00%  $          1,481.20 N/A N/A

PB1165 Base,Solid 100mm/Gland Pfits 1600x500mmSteelBlack EA  $      577.70 30.00%  $             404.39 N/A N/A
PB1166 Base,Solid 100mm/Gland Pfits 1600x600mmSteelBlack EA  $      601.00 30.00%  $             420.70 N/A N/A
PB1168 Base,Solid 100mm/Gland Pfits 1600x800mmSteelBlack EA  $      619.10 30.00%  $             433.37 N/A N/A
PB1185 Base,Solid 100mm/Gland Pfits 1800x500mmSteelBlack EA  $      595.00 30.00%  $             416.50 N/A N/A
PB1186 Base,Solid 100mm/Gland Pfits 1800x600mmSteelBlack EA  $      613.00 30.00%  $             429.10 N/A N/A
PB1212PP Panel, Pull Box, Perffits 12x12SteelGray EA  $        26.30 30.00%  $               18.41 N/A N/A
PB145 Base,Solid 100mm/Gland Pfits 400x500mmSteelBlack EA  $      315.90 30.00%  $             221.13 N/A N/A
PB146 Base,Solid 100mm/Gland Pfits 400x600mmSteelBlack EA  $      325.80 30.00%  $             228.06 N/A N/A
PB164 Base,Solid 100mm/Gland Pfits 600x400mmSteelBlack EA  $      325.80 30.00%  $             228.06 N/A N/A
PB165 Base,Solid 100mm/Gland Pfits 600x500mmSteelBlack EA  $      333.50 30.00%  $             233.45 N/A N/A
PB165HF Base,Solid 100mm/Gland Pfits 600x500mmSteelBlack EA  $      594.10 30.00%  $             415.87 N/A N/A
PB166 Base,Solid 100mm/Gland Pfits 600x600mmSteelBlack EA  $      340.10 30.00%  $             238.07 N/A N/A
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PB166SS Base,Solid 100mm/Gland Pfits 600x600mmSS Type 
304 EA  $   1,509.00 30.00%  $          1,056.30 N/A N/A

PB168 Base,Solid 100mm/Gland Pfits 600x800mmSteelBlack EA  $      379.70 30.00%  $             265.79 N/A N/A
PB168HF Base,Solid 100mm/Gland Pfits 600x800mmSteelBlack EA  $      677.40 30.00%  $             474.18 N/A N/A

PB168SS Base,Solid 100mm/Gland Pfits 600x800mmSS Type 
304 EA  $   1,609.00 30.00%  $          1,126.30 N/A N/A

PB176 Base,Solid 100mm/Gland Pfits 700x600mmSteelBlack EA  $      350.20 30.00%  $             245.14 N/A N/A
PB178 Base,Solid 100mm/Gland Pfits 700x800mmSteelBlack EA  $      390.70 30.00%  $             273.49 N/A N/A
PB179HF Base,Solid 100mm/Gland Pfits 700x900mmSteelBlack EA  $      711.30 30.00%  $             497.91 N/A N/A
PB1818PP Panel, Pull Box, Perffits 18x18SteelGray EA  $        49.66 30.00%  $               34.76 N/A N/A
PB184 Base,Solid 100mm/Gland Pfits 800x400mmSteelBlack EA  $      340.10 30.00%  $             238.07 N/A N/A
PB184HF Base,Solid 100mm/Gland Pfits 800x400mmSteelBlack EA  $      605.90 30.00%  $             424.13 N/A N/A
PB185 Base,Solid 100mm/Gland Pfits 800x500mmSteelBlack EA  $      346.80 30.00%  $             242.76 N/A N/A
PB185HF Base,Solid 100mm/Gland Pfits 800x500mmSteelBlack EA  $      618.50 30.00%  $             432.95 N/A N/A
PB186 Base,Solid 100mm/Gland Pfits 800x600mmSteelBlack EA  $      361.80 30.00%  $             253.26 N/A N/A
PB188 Base,Solid 100mm/Gland Pfits 800x800mmSteelBlack EA  $      391.60 30.00%  $             274.12 N/A N/A
PB189 Base,Solid 100mm/Gland Pfits 800x900mmSteelBlack EA  $      418.50 30.00%  $             292.95 N/A N/A
PB2010B Barrier 2000 x 1000 Black76.34x37.52x1SteelBlack EA  $      468.20 30.00%  $             327.74 N/A N/A
PB2011B Barrier 2000 x 1100 Black76.34x41.46x1SteelBlack EA  $      497.50 30.00%  $             348.25 N/A N/A
PB2012B Barrier 2000 x 1200 Black76.34x45.4x1SteelBlack EA  $      526.50 30.00%  $             368.55 N/A N/A
PB209B Barrier 2000 x 900 Black76.34x33.59x1SteelBlack EA  $      439.00 30.00%  $             307.30 N/A N/A
PB2424PP Panel, Pull Box, Perffits 24x24SteelGray EA  $        71.57 30.00%  $               50.10 N/A N/A
PB66PP Panel, Pull Box, Perffits 6x6SteelGray EA  $        13.19 30.00%  $                 9.23 N/A N/A
PB88PP Panel, Pull Box, Perffits 8x8SteelGray EA  $        16.10 30.00%  $               11.27 N/A N/A

PBARA10B Adj Mting Rack Angle Brkt 1000 
Blk2x3.75x35.86SteelBlack EA  $      219.70 30.00%  $             153.79 N/A N/A

PBARA11B Adj Mting Rack Angle Brkt 1100 
Blk2x3.75x39.79SteelBlack EA  $      234.40 30.00%  $             164.08 N/A N/A

PBARA12B Adj Mting Rack Angle Brkt 1200 
Blk2x3.75x43.73SteelBlack EA  $      248.90 30.00%  $             174.23 N/A N/A

PBARA6 Adjustable Rack Angle Bracketsfits 600mm deepSteel EA  $      185.90 30.00%  $             130.13 N/A N/A
PBARA8 Adjustable Rack Angle Bracketsfits 800mm deepSteel EA  $      190.60 30.00%  $             133.42 N/A N/A
PBARA9 Adjustable Rack Angle Bracketsfits 900mm deepSteel EA  $      199.80 30.00%  $             139.86 N/A N/A

PBARA9B Adj Mting Rack Angle Brkt 900 
Blk2x3.75x31.92SteelBlack EA  $      204.90 30.00%  $             143.43 N/A N/A

PBB165 Barrier for Framesfits 1600x500mmSteelLt Gray EA  $      331.30 30.00%  $             231.91 N/A N/A
PBB165EMC Barrier for Frames, EMCfits 1600x500mmSteel EA  $      529.70 30.00%  $             370.79 N/A N/A
PBB166 Barrier for Framesfits 1600x600mmSteelLt Gray EA  $      347.30 30.00%  $             243.11 N/A N/A
PBB185 Barrier for Framesfits 1800x500mmSteelLt Gray EA  $      388.30 30.00%  $             271.81 N/A N/A
PBB185EMC Barrier for Frames, EMCfits 1800x500mmSteel EA  $      621.40 30.00%  $             434.98 N/A N/A
PBB186 Barrier for Framesfits 1800x600mmSteelLt Gray EA  $      414.50 30.00%  $             290.15 N/A N/A
PBB186EMC Barrier for Frames, EMCfits 1800x600mmSteel EA  $      662.50 30.00%  $             463.75 N/A N/A
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PBB188 Barrier for Framesfits 1800x800mmSteelLt Gray EA  $      439.90 30.00%  $             307.93 N/A N/A
PBB205 Barrier for Framesfits 2000x500mmSteelLt Gray EA  $      414.50 30.00%  $             290.15 N/A N/A
PBB205EMC Barrier for Frames, EMCfits 2000x500mmSteel EA  $      662.50 30.00%  $             463.75 N/A N/A
PBB206 Barrier for Framesfits 2000x600mmSteelLt Gray EA  $      439.90 30.00%  $             307.93 N/A N/A
PBB206EMC Barrier for Frames, EMCfits 2000x600mmSteel EA  $      703.60 30.00%  $             492.52 N/A N/A
PBB208 Barrier for Framesfits 2000x800mmSteelLt Gray EA  $      465.80 30.00%  $             326.06 N/A N/A
PBB225EMC Barrier for Frames, EMCfits 2200x500mmSteel EA  $      769.80 30.00%  $             538.86 N/A N/A
PBB226 Barrier for Framesfits 2200x600mmSteelLt Gray EA  $      497.30 30.00%  $             348.11 N/A N/A
PBB226EMC Barrier for Frames, EMCfits 2200x600mmSteel EA  $      794.80 30.00%  $             556.36 N/A N/A
PBB228 Barrier for Framesfits 2200x800mmSteelLt Gray EA  $      513.20 30.00%  $             359.24 N/A N/A
PBB228EMC Barrier for Frames, EMCfits 2200x800mmSteel EA  $      820.20 30.00%  $             574.14 N/A N/A
PBCL2010B Barrier for Frame, Colocation2000x1000mmSteelBlack EA  $      529.30 30.00%  $             370.51 N/A N/A
PBCL209B Barrier for Frame, Colocation2000x900mmSteelBlack EA  $      507.20 30.00%  $             355.04 N/A N/A
PBLNKDR6 Blocking Plate, Door Mountfits 600mm wideSteelBlack EA  $      130.80 30.00%  $               91.56 N/A N/A
PBMG610B Mobile Base, Server Cabinet600x1000mmSteelBlack EA  $      920.20 30.00%  $             644.14 N/A N/A
PBMG78B Mobile Base, Server Cabinet700x800mmSteelBlack EA  $      846.50 30.00%  $             592.55 N/A N/A
PBRAA Adapter Brkt for RA Back Legfits 19", 23", 24"Steel EA  $      122.20 30.00%  $               85.54 N/A N/A
PBS126 Base, Sloped Topfits 1200x600mmSteelLt Gray EA  $      533.80 30.00%  $             373.66 N/A N/A
PBS66 Base, Sloped Topfits 600x600mmSteelLt Gray EA  $      430.30 30.00%  $             301.21 N/A N/A
PBS86 Base, Sloped Topfits 800x600mmSteelLt Gray EA  $      473.60 30.00%  $             331.52 N/A N/A

PBSK66 Base, Sloped Top/Ped.Cutoutfits 600x600mmSteelLt 
Gray EA  $      418.50 30.00%  $             292.95 N/A N/A

PBSK66SS Base, Sloped Top/Ped.Cutoutfits 600x600mmSS Type 
304 EA  $   1,279.00 30.00%  $             895.30 N/A N/A

PC1M12 Caster Kit (4) M12fits FrameSteel EA  $      251.50 30.00%  $             176.05 N/A N/A

PC20A6 Control Compartment, 20 degfits 600mm wideSteelLt 
Gray EA  $      730.50 30.00%  $             511.35 N/A N/A

PC20A6SS 20°Control Compartmentfits 600mm PC/SYSS Type 
304 EA  $   2,767.00 30.00%  $          1,936.90 N/A N/A

PC20A8 Control Compartment, 20 degfits 800mm wideSteelLt 
Gray EA  $      788.60 30.00%  $             552.02 N/A N/A

PC20A8SS 20°Control Compartmentfits 800mm PC/SYSS Type 
304 EA  $   2,990.00 30.00%  $          2,093.00 N/A N/A

PCAD2 Containment Aisle Door 
2000mm82.68x54.50x2.25SteelBlack EA  $   4,160.00 30.00%  $          2,912.00 N/A N/A

PCC6 Consolet Compartmentfits 600mm wideSteelLt Gray EA  $   1,296.00 30.00%  $             907.20 N/A N/A
PCC8 Consolet Compartmentfits 800mm wideSteelLt Gray EA  $   1,504.00 30.00%  $          1,052.80 N/A N/A
PCDS8SS Consolet Compartmentfits 800mm PC/SYSS Type 304 EA  $   3,648.00 30.00%  $          2,553.60 N/A N/A

PCE165300 Cable Entry Cabinet, 300mm fits 1600x500mmSteelLt 
Gray EA  $      766.80 30.00%  $             536.76 N/A N/A

PCE166300 Cable Entry Cabinet, 300mm fits 1600x600mmSteelLt 
Gray EA  $      840.20 30.00%  $             588.14 N/A N/A
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PCE16650 Side Door Adapterfits 1600x600mmSteelLt Gray EA  $      801.20 30.00%  $             560.84 N/A N/A

PCE168300 Cable Entry Cabinet, 300mm fits 1600x800mmSteelLt 
Gray EA  $   1,123.00 30.00%  $             786.10 N/A N/A

PCE18550 Side Door Adapterfits 1800x500mmSteelLt Gray EA  $      801.20 30.00%  $             560.84 N/A N/A

PCE186300 Cable Entry Cabinet, 300mm fits 1800x600mmSteelLt 
Gray EA  $      969.40 30.00%  $             678.58 N/A N/A

PCE18650 Side Door Adapterfits 1800x600mmSteelLt Gray EA  $      922.10 30.00%  $             645.47 N/A N/A

PCE188300 Cable Entry Cabinet, 300mm fits 1800x800mmSteelLt 
Gray EA  $   1,210.00 30.00%  $             847.00 N/A N/A

PCE18850 Side Door Adapterfits 1800x800mmSteelLt Gray EA  $   1,148.00 30.00%  $             803.60 N/A N/A

PCE205300 Cable Entry Cabinet, 300mm fits 2000x500mmSteelLt 
Gray EA  $      969.40 30.00%  $             678.58 N/A N/A

PCE206300 Cable Entry Cabinet, 300mm fits 2000x600mmSteelLt 
Gray EA  $   1,099.00 30.00%  $             769.30 N/A N/A

PCE20650 Side Door Adapterfits 2000x600mmSteelLt Gray EA  $   1,043.00 30.00%  $             730.10 N/A N/A

PCE208300 Cable Entry Cabinet, 300mm fits 2000x800mmSteelLt 
Gray EA  $   1,232.00 30.00%  $             862.40 N/A N/A

PCE20850 Side Door Adapterfits 2000x800mmSteelLt Gray EA  $   1,165.00 30.00%  $             815.50 N/A N/A

PCE225300 Cable Entry Cabinet, 300mm fits 2200x500mmSteelLt 
Gray EA  $      969.40 30.00%  $             678.58 N/A N/A

PCE22550 Side Door Adapterfits 2200x500mmSteelLt Gray EA  $      922.10 30.00%  $             645.47 N/A N/A

PCE228300 Cable Entry Cabinet, 300mm fits 2200x800mmSteelLt 
Gray EA  $   1,251.00 30.00%  $             875.70 N/A N/A

PCE22850 Side Door Adapterfits 2200x800mmSteelLt Gray EA  $   1,183.00 30.00%  $             828.10 N/A N/A
PCECGP5 Gland Plate, Blank fits 500mm SteelLt Gray EA  $        87.85 30.00%  $               61.50 N/A N/A
PCECGP6 Gland Plate, Blank fits 600mm SteelLt Gray EA  $        97.86 30.00%  $               68.50 N/A N/A
PCECGP8 Gland Plate, Blank fits 800mm SteelLt Gray EA  $      108.00 30.00%  $               75.60 N/A N/A
PCECGPD5 Gland Plate, DIN fits 500mm SteelLt Gray EA  $        95.73 30.00%  $               67.01 N/A N/A
PCECGPD8 Gland Plate, DIN fits 800mm SteelLt Gray EA  $      113.70 30.00%  $               79.59 N/A N/A
PCEGP Cable Entry Gland Platefits 100mm S.BaseSteelBlack EA  $      246.50 30.00%  $             172.55 N/A N/A
PCEGPA6 Adaptor, Adj Gland Platefits 600mmSteelLt Gray EA  $      111.40 30.00%  $               77.98 N/A N/A
PCEGPA8 Adaptor, Adj Gland Platefits 800mmSteelLt Gray EA  $      122.90 30.00%  $               86.03 N/A N/A

PCFB1YZ Purge/Press, Cont Flow, Ext, Tp YZ4-8 bar, <17 cu 
ftSS Type 316 EA  $   2,296.00 36.0%  $          1,469.44 N/A N/A

PCFF1YZ Purge/Press, Cont Flow, Flush, Tp YZ4-8 bar, <17 cu 
ftSS Type 316 EA  $   2,296.00 36.0%  $          1,469.44 N/A N/A

PCFSKIT Service Kit, Purge/Press, Cont Flow EA  $      229.90 36.0%  $             147.14 N/A N/A

PCL2C2069B Colocation Encl. Pkg, 2 
Door2000x600x900mmSteelBlack EA  $   5,600.00 30.00%  $          3,920.00 N/A N/A

PCLC2069B Colocation Encl. Pkg, 1 
Door2000x600x900mmSteelBlack EA  $   4,292.00 30.00%  $          3,004.40 N/A N/A

PCLCMD Cable Way, DataPlastic EA  $      531.10 30.00%  $             371.77 N/A N/A
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PCLCMP Cable Way, PowerPlastic EA  $      473.70 30.00%  $             331.59 N/A N/A
PCM1 Chimney Short Blk18.00x21.01x16.69SteelBlack EA  $      180.30 30.00%  $             126.21 N/A N/A
PCM2 Chimney Tall Blk30.00x21.01x16.69SteelBlack EA  $      222.00 30.00%  $             155.40 N/A N/A
PCMFTD10 PROLINE Frame Tie Down (Qty 10)Plastic EA  $        71.62 30.00%  $               50.13 N/A N/A

PCP612 Panel Roof 600x1200 
Blk5.63x51.52x23.50PlasticBlack EA  $      693.00 30.00%  $             485.10 N/A N/A

PCP69 Panel Roof 600x900 Blk5.63x51.52x23.50PlasticBlack EA  $      679.20 30.00%  $             475.44 N/A N/A

PCP712 Panel Roof 700x1200 
Blk5.63x51.52x27.44PlasticBlack EA  $      762.40 30.00%  $             533.68 N/A N/A

PCP79 Panel Roof 700x900 Blk5.63x51.52x27.44PlasticBlack EA  $      748.40 30.00%  $             523.88 N/A N/A

PCP812 Panel Roof 800x1200 
Blk5.63x51.52x31.38PlasticBlack EA  $      831.60 30.00%  $             582.12 N/A N/A

PCP89 Panel Roof 800x900 Blk5.63x51.52x31.38PlasticBlack EA  $      817.70 30.00%  $             572.39 N/A N/A

PCPC612 Panel Roof Chmy 600x1200 
Blk5.63x39.71x23.50SteelBlack EA  $      665.40 30.00%  $             465.78 N/A N/A

PCPC69 Panel Roof Chmy 600x900 
Blk5.63x39.71x23.50SteelBlack EA  $      651.60 30.00%  $             456.12 N/A N/A

PCPC712 Panel Roof Chmy 700x1200 
Blk5.63x39.71x27.44SteelBlack EA  $      748.40 30.00%  $             523.88 N/A N/A

PCPC79 Panel Roof Chmy 700x900 
Blk5.63x39.71x27.44SteelBlack EA  $      734.50 30.00%  $             514.15 N/A N/A

PCPC812 Panel Roof Chmy 800x1200 
Blk5.63x39.71x31.38SteelBlack EA  $      817.70 30.00%  $             572.39 N/A N/A

PCPC89 Panel Roof Chmy 800x900 
Blk5.63x39.71x31.38SteelBlack EA  $      804.00 30.00%  $             562.80 N/A N/A

PCS1412GLD Solid Coverfits 1400x1200mmSteelLt Gray EA  $      450.80 30.00%  $             315.56 N/A N/A
PCS146 Cover, Solidfits 1400x600mmSteelLt Gray EA  $      435.70 30.00%  $             304.99 N/A N/A
PCS146GLD Solid Rear Coverfits 1400x600mmSteelLt Gray EA  $      450.80 30.00%  $             315.56 N/A N/A
PCS146HF2 Cover, EMI/RFI Med P.fits 1400x600mmSteelLt Gray EA  $      846.80 30.00%  $             592.76 N/A N/A
PCS146SS Cover, Solidfits 1400x600mmSS Type 304 EA  $   2,018.00 30.00%  $          1,412.60 N/A N/A
PCS148 Cover, Solidfits 1400x800mmSteelLt Gray EA  $      445.40 30.00%  $             311.78 N/A N/A
PCS148GLD Solid Rear Coverfits 1400x800mmSteelLt Gray EA  $      460.30 30.00%  $             322.21 N/A N/A
PCS148HF2 Cover, EMI/RFI Med P.fits 1400x800mmSteelLt Gray EA  $      865.40 30.00%  $             605.78 N/A N/A
PCS148SS Cover, Solidfits 1400x800mmSS Type 304 EA  $   2,093.00 30.00%  $          1,465.10 N/A N/A
PCS166 Cover, Solidfits 1600x600mmSteelLt Gray EA  $      449.00 30.00%  $             314.30 N/A N/A
PCS166SS Cover, Solidfits 1600x600mmSS Type 304 EA  $   2,173.00 30.00%  $          1,521.10 N/A N/A
PCS168 Cover, Solidfits 1600x800mmSteelLt Gray EA  $      499.30 30.00%  $             349.51 N/A N/A
PCS1810 Cover, Solidfits 1800x1000mmSteelLt Gray EA  $      577.60 30.00%  $             404.32 N/A N/A
PCS1810HF2 Cover, EMI/RFI Med P.fits 1800x1000mmSteelLt Gray EA  $   1,125.00 30.00%  $             787.50 N/A N/A
PCS186 Cover, Solidfits 1800x600mmSteelLt Gray EA  $      480.30 30.00%  $             336.21 N/A N/A
PCS186HF2 Cover, EMI/RFI Med P.fits 1800x600mmSteelLt Gray EA  $      934.30 30.00%  $             654.01 N/A N/A
PCS186SS Cover, Solidfits 1800x600mmSS Type 304 EA  $   2,229.00 30.00%  $          1,560.30 N/A N/A
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PCS188 Cover, Solidfits 1800x800mmSteelLt Gray EA  $      546.00 30.00%  $             382.20 N/A N/A
PCS188HF2 Cover, EMI/RFI Med P.fits 1800x800mmSteelLt Gray EA  $   1,062.00 30.00%  $             743.40 N/A N/A
PCS188SS Cover, Solidfits 1800x800mmSS Type 304 EA  $   2,262.00 30.00%  $          1,583.40 N/A N/A
PCS2010 Cover, Solidfits 2000x1000mmSteelLt Gray EA  $      588.00 30.00%  $             411.60 N/A N/A
PCS2010HF2 Cover, EMI/RFI Med P.fits 2000x1000mmSteelLt Gray EA  $   1,146.00 30.00%  $             802.20 N/A N/A
PCS2010SS Cover, Solidfits 2000x1000mmSS Type 304 EA  $   2,427.00 30.00%  $          1,698.90 N/A N/A
PCS204 Cover, Solidfits 2000x400mmSteelLt Gray EA  $      359.40 30.00%  $             251.58 N/A N/A
PCS206 Cover, Solidfits 2000x600mmSteelLt Gray EA  $      449.00 30.00%  $             314.30 N/A N/A
PCS206HF2 Cover, EMI/RFI Med P.fits 2000x600mmSteelLt Gray EA  $      873.10 30.00%  $             611.17 N/A N/A
PCS206SS Cover, Solidfits 2000x600mmSS Type 304 EA  $   2,322.00 30.00%  $          1,625.40 N/A N/A
PCS207 Cover, Solidfits 2000x700mmSteelLt Gray EA  $      556.10 30.00%  $             389.27 N/A N/A
PCS207HF2 Cover, EMI/RFI Med P.fits 2000x700mmSteelLt Gray EA  $   1,082.00 30.00%  $             757.40 N/A N/A
PCS208 Cover, Solidfits 2000x800mmSteelLt Gray EA  $      563.20 30.00%  $             394.24 N/A N/A
PCS208HF2 Cover, EMI/RFI Med P.fits 2000x800mmSteelLt Gray EA  $   1,096.00 30.00%  $             767.20 N/A N/A
PCS208SS Cover, Solidfits 2000x800mmSS Type 304 EA  $   2,396.00 30.00%  $          1,677.20 N/A N/A
PCS2210 Cover, Solidfits 2200x1000mmSteelLt Gray EA  $      609.90 30.00%  $             426.93 N/A N/A
PCS226 Cover, Solidfits 2200x600mmSteelLt Gray EA  $      563.20 30.00%  $             394.24 N/A N/A
PCS226HF2 Cover, EMI/RFI Med P.fits 2200x600mmSteelLt Gray EA  $   1,096.00 30.00%  $             767.20 N/A N/A
PCS226SS Cover, Solidfits 2200x600mmSS Type 304 EA  $   2,458.00 30.00%  $          1,720.60 N/A N/A
PCS227 Cover, Solidfits 2200x700mmSteelLt Gray EA  $      572.60 30.00%  $             400.82 N/A N/A
PCS228 Cover, Solidfits 2200x800mmSteelLt Gray EA  $      588.00 30.00%  $             411.60 N/A N/A
PCS228SS Cover, Solidfits 2200x800mmSS Type 304 EA  $   2,497.00 30.00%  $          1,747.90 N/A N/A

PCS412GLD Solid Cover, Upper Frontfits 1400x1200mmSteelLt 
Gray EA  $      528.40 30.00%  $             369.88 N/A N/A

PCS46CWS Solid Cover, Upper Frontfits 1400x600mmSteelLt Gray EA  $      329.30 30.00%  $             230.51 N/A N/A
PCS46F Cover, Upper Frontfits 407x600mmSteelLt Gray EA  $      301.40 30.00%  $             210.98 N/A N/A
PCS46R Cover, Upper Rearfits 407x600mmSteelLt Gray EA  $      172.60 30.00%  $             120.82 N/A N/A
PCS48CWS Solid Coverfits 1400x800mmSteelLt Gray EA  $      402.30 30.00%  $             281.61 N/A N/A
PCS512F Cover, Upper Frontfits 507/682x1200mmSteelLt Gray EA  $      577.30 30.00%  $             404.11 N/A N/A
PCS56CWS Solid Cover, Upper Frontfits 1600x600mmSteelLt Gray EA  $      397.20 30.00%  $             278.04 N/A N/A
PCS56F Cover, Upper Frontfits 507/682x600mmSteelLt Gray EA  $      314.20 30.00%  $             219.94 N/A N/A
PCS56R Cover, Upper Rearfits 507/682x600mmSteelLt Gray EA  $      185.00 30.00%  $             129.50 N/A N/A
PCS58CWS Solid Cover, Upper Frontfits 1600x800mmSteelLt Gray EA  $      285.40 30.00%  $             199.78 N/A N/A
PCS58F Cover, Upper Frontfits 507/682x800mmSteelLt Gray EA  $      442.80 30.00%  $             309.96 N/A N/A
PCS58FSS Cover, Upper Frontfits 507/682x800mmSS Type 304 EA  $      829.90 30.00%  $             580.93 N/A N/A
PCS5A6R Cover, Upper Rearfits 682x600mmSteelLt Gray EA  $      203.80 30.00%  $             142.66 N/A N/A
PCS5A6RSS Cover, Upper Rearfits 682x600mmSS Type 304 EA  $   1,023.00 30.00%  $             716.10 N/A N/A
PCS5A8R Cover, Upper Rearfits 682x800mmSteelLt Gray EA  $      418.50 30.00%  $             292.95 N/A N/A
PCS6 Access Coverfits 600mm PCSteelLt Gray EA  $      245.20 30.00%  $             171.64 N/A N/A
PCS66CWS Solid Cover, Upper Frontfits 1800x600mmSteelLt Gray EA  $      313.80 30.00%  $             219.66 N/A N/A
PCS68CWS Solid Cover, Upper Frontfits 1800x800mmSteelLt Gray EA  $      376.70 30.00%  $             263.69 N/A N/A
PCS712F Cover, Upper Frontfits 707/882x1200mmSteelLt Gray EA  $      602.30 30.00%  $             421.61 N/A N/A
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PCS76 Cover, Solidfits 700x600mmSteelLt Gray EA  $      271.20 30.00%  $             189.84 N/A N/A
PCS76F Cover, Upper Frontfits 707/882x600mmSteelLt Gray EA  $      332.30 30.00%  $             232.61 N/A N/A
PCS76FSS Cover, Upper Frontfits 707/882x600mmSS Type 304 EA  $      989.70 30.00%  $             692.79 N/A N/A
PCS76HF2 Cover, EMI/RFI Med P.fits 700x600mmSteelLt Gray EA  $      527.00 30.00%  $             368.90 N/A N/A
PCS76R Cover, Upper Rearfits 707x600mmSteelLt Gray EA  $      224.60 30.00%  $             157.22 N/A N/A
PCS76RSS Cover, Upper Rearfits 707x600mmSS Type 304 EA  $   1,211.00 30.00%  $             847.70 N/A N/A
PCS76SS Cover, Solidfits 700x600mmSS Type 304 EA  $   1,204.00 30.00%  $             842.80 N/A N/A
PCS78 Cover, Solidfits 700x800mmSteelLt Gray EA  $      292.00 30.00%  $             204.40 N/A N/A
PCS78F Cover, Upper Frontfits 707/882x800mmSteelLt Gray EA  $      461.10 30.00%  $             322.77 N/A N/A
PCS78HF2 Cover, EMI/RFI Med P.fits 700x800mmSteelLt Gray EA  $      567.80 30.00%  $             397.46 N/A N/A
PCS78R Cover, Upper Rearfits 707x800mmSteelLt Gray EA  $      288.70 30.00%  $             202.09 N/A N/A
PCS78SS Cover, Solidfits 700x800mmSS Type 304 EA  $   1,365.00 30.00%  $             955.50 N/A N/A
PCS7A6R Cover, Upper Rearfits 882x600mmSteelLt Gray EA  $      222.00 30.00%  $             155.40 N/A N/A
PCS7A8R Cover, Upper Rearfits 882x800mmSteelLt Gray EA  $      436.90 30.00%  $             305.83 N/A N/A
PCS8 Access Coverfits 800mm PCSteelLt Gray EA  $      271.60 30.00%  $             190.12 N/A N/A
PCS86 Solid Cover (Half)fits 600mm PC/SYSteelLt Gray EA  $      461.40 30.00%  $             322.98 N/A N/A
PCS86SS Cover, Solid (Half)fits 600mm PC/SYSS Type 304 EA  $   1,776.00 30.00%  $          1,243.20 N/A N/A
PCS88 Solid Cover (Half)fits 800mm PC/SYSteelLt Gray EA  $      543.20 30.00%  $             380.24 N/A N/A
PCSA6SS Cover, Front Accessfits 600mm PCSS Type 304 EA  $      724.80 30.00%  $             507.36 N/A N/A
PCSK11 Cover, OI for Nematron fits 600mm SYSteelLt Gray EA  $      697.10 30.00%  $             487.97 N/A N/A
PCSK13 Cover, OI for TCPfits 600mm SYSteelLt Gray EA  $      697.10 30.00%  $             487.97 N/A N/A
PCSK16 Cover, OI for Xycomfits 600mm SYSteelLt Gray EA  $      697.10 30.00%  $             487.97 N/A N/A
PCSK19 Cover, OI for Allen-Bradleyfits 600mm SYSteelLt Gray EA  $      697.10 30.00%  $             487.97 N/A N/A
PCSK22 Cover, OI for C-H / IDTfits 600mm SYSteelLt Gray EA  $      697.10 30.00%  $             487.97 N/A N/A
PCSK25 Cover, OI for C-H / IDTfits 600mm SYSteelLt Gray EA  $      697.10 30.00%  $             487.97 N/A N/A
PCSK26 Cover, OI for Allen-Bradleyfits 600mm SYSteelLt Gray EA  $      697.10 30.00%  $             487.97 N/A N/A
PCSK27 Cover, OI for C-H / IDTfits 600mm SYSteelLt Gray EA  $      697.10 30.00%  $             487.97 N/A N/A
PCSK30 Cover, OI for C-H / IDTfits 600mm SYSteelLt Gray EA  $      697.10 30.00%  $             487.97 N/A N/A

PCSK4 Cover, OI for A-B, SqD, Xycomfits 600mm SYSteelLt 
Gray EA  $      697.10 30.00%  $             487.97 N/A N/A

PCSK5 Cover, OI for Allen-Bradleyfits 600mm SYSteelLt Gray EA  $      697.10 30.00%  $             487.97 N/A N/A
PCSK56F6 Cover, OI for A-BSteelLt Gray EA  $      616.30 30.00%  $             431.41 N/A N/A
PCSK6 Cover, OI for Allen-Bradleyfits 600mm SYSteelLt Gray EA  $      697.10 30.00%  $             487.97 N/A N/A
PCSK7A6ACR Cover, Upper Rear, C/Ofits 700Ax600SteelLt Gray EA  $      361.30 30.00%  $             252.91 N/A N/A
PCST106PC Cover, Upper Frontfits 2000x600mm PCSteelLt Gray EA  $      413.80 30.00%  $             289.66 N/A N/A
PCST106PCSS Cover, Upper Frontfits 2000x600mm PCSS Type 304 EA  $   1,753.00 30.00%  $          1,227.10 N/A N/A
PCST108PC Cover, Upper Frontfits 2000x800mm PCSteelLt Gray EA  $      430.30 30.00%  $             301.21 N/A N/A
PCST86PC Cover, Upper Frontfits 1600x600mm PCSteelLt Gray EA  $      330.40 30.00%  $             231.28 N/A N/A
PCST86PCSS Cover, Upper Frontfits 1600x600mm PCSS Type 304 EA  $   1,478.00 30.00%  $          1,034.60 N/A N/A
PCST96PC Cover, Upper Frontfits 1800x600mm PCSteelLt Gray EA  $      381.80 30.00%  $             267.26 N/A N/A
PCST98PC Cover, Upper Frontfits 1800x800mm PCSteelLt Gray EA  $      400.80 30.00%  $             280.56 N/A N/A
PCU16 Center Uprightfits 1600mm tallSteel EA  $      241.60 30.00%  $             169.12 N/A N/A
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PCU18 Center Uprightfits 1800mm tallSteel EA  $      270.70 30.00%  $             189.49 N/A N/A
PCU20 Center Uprightfits 2000mm tallSteel EA  $      299.50 30.00%  $             209.65 N/A N/A
PCU22 Center Uprightfits 2200mm tallSteel EA  $      328.30 30.00%  $             229.81 N/A N/A
PCU7 Center Uprightfits 700mm tallSteel EA  $      241.60 30.00%  $             169.12 N/A N/A

PD206V DataCom Door/Perforatedfits 2000x600mmSteelLt 
Gray EA  $      740.20 30.00%  $             518.14 N/A N/A

PD206V2B Door, Perforated, Coloc, 
1/2fits2000x600mmSteelBlack EA  $      633.90 30.00%  $             443.73 N/A N/A

PD206V3B Door, Perforated, Coloc, 
1/3fits2000x600mmSteelBlack EA  $      592.10 30.00%  $             414.47 N/A N/A

PD206V4B Door, Perforated, Coloc, 
1/4fits2000x600mmSteelBlack EA  $      549.60 30.00%  $             384.72 N/A N/A

PD206VB Door, Perforated, Coloc, 
Fullfits2000x600mmSteelBlack EA  $      747.70 30.00%  $             523.39 N/A N/A

PD206VDB Door, vented, w DIN handlefits EA  $   1,067.00 30.00%  $             746.90 N/A N/A
PD226VDB Door, vented, w DIN handlefits EA  $      980.80 30.00%  $             686.56 N/A N/A
PDCP2078B12 Server Cabinet, Tp 12, Std2000x700x800mmSteelBlack EA  $   5,313.00 30.00%  $          3,719.10 N/A N/A

PDCP2078BAC Server Cabinet, Tp12, AC 
Ready2000x700x800mmSteelBlack EA  $   5,492.00 30.00%  $          3,844.40 N/A N/A

PDCP2078BFP Server Cab, w Fan & EA  $   7,437.00 30.00%  $          5,205.90 N/A N/A
PDCP2078G12 Server Cabinet, Tp 12, Std2000x700x800mmSteelGray EA  $   5,313.00 30.00%  $          3,719.10 N/A N/A

PDCP2078GAC Server Cabinet, Tp12, AC 
Ready2000x700x800mmSteelGray EA  $   5,492.00 30.00%  $          3,844.40 N/A N/A

PDCP2078GFP Server Cab, w Fan & Filter2000x700x800mmSteelGray EA  $   7,437.00 30.00%  $          5,205.90 N/A N/A
PDF146 Dress Framefits 1400x600mmSteelLt Gray EA  $      789.70 30.00%  $             552.79 N/A N/A
PDF166 Dress Framefits 1600x600mmSteelLt Gray EA  $      808.20 30.00%  $             565.74 N/A N/A
PDF186 Dress Framefits 1800x600mmSteelLt Gray EA  $      878.60 30.00%  $             615.02 N/A N/A
PDF206 Dress Framefits 2000x600mmSteelLt Gray EA  $      949.20 30.00%  $             664.44 N/A N/A
PDF226 Dress Framefits 2200x600mmSteelLt Gray EA  $   1,021.00 30.00%  $             714.70 N/A N/A
PDF76 Dress Framefits 700x600mmSteelLt Gray EA  $      771.90 30.00%  $             540.33 N/A N/A
PDKL DIN Profile Keylockfits Din HandleSteel EA  $        84.47 30.00%  $               59.13 N/A N/A
PDKLRKPR DIN Profile Keylockfits Server Cab.Steel EA  $        98.93 30.00%  $               69.25 N/A N/A
PDL146 DataCom Door/Louveredfits 1400x600mmSteelLt Gray EA  $      478.30 30.00%  $             334.81 N/A N/A
PDL147 DataCom Door/Louveredfits 1400x700mmSteelLt Gray EA  $      496.20 30.00%  $             347.34 N/A N/A
PDL148 DataCom Door/Louveredfits 1400x800mmSteelLt Gray EA  $      501.80 30.00%  $             351.26 N/A N/A
PDL166 DataCom Door/Louveredfits 1600x600mmSteelLt Gray EA  $      525.60 30.00%  $             367.92 N/A N/A
PDL167 DataCom Door/Louveredfits 1600x700mmSteelLt Gray EA  $      543.20 30.00%  $             380.24 N/A N/A
PDL168 DataCom Door/Louveredfits 1600x800mmSteelLt Gray EA  $      563.40 30.00%  $             394.38 N/A N/A
PDL186 DataCom Door/Louveredfits 1800x600mmSteelLt Gray EA  $      532.20 30.00%  $             372.54 N/A N/A
PDL187 DataCom Door/Louveredfits 1800x700mmSteelLt Gray EA  $      551.30 30.00%  $             385.91 N/A N/A
PDL188 DataCom Door/Louveredfits 1800x800mmSteelLt Gray EA  $      565.20 30.00%  $             395.64 N/A N/A
PDL206 DataCom Door/Louveredfits 2000x600mmSteelLt Gray EA  $      538.90 30.00%  $             377.23 N/A N/A
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PDL207 DataCom Door/Louveredfits 2000x700mmSteelLt Gray EA  $      557.10 30.00%  $             389.97 N/A N/A
PDL208 DataCom Door/Louveredfits 2000x800mmSteelLt Gray EA  $      577.90 30.00%  $             404.53 N/A N/A
PDL228 DataCom Door/Louveredfits 2200x800mmSteelLt Gray EA  $      590.40 30.00%  $             413.28 N/A N/A
PDLFBRKT Mtg Bracket, Proline DisconnectSteel EA  $        78.34 30.00%  $               54.84 N/A N/A
PDP1 Data Pocket418x224x72mmSteelLt Gray EA  $        90.56 30.00%  $               63.39 N/A N/A
PDS146 Door, Solidfits 1400x600mmSteelLt Gray EA  $      581.60 30.00%  $             407.12 N/A N/A
PDS146D DataCom Doorfits 1400x600mmSteelLt Gray EA  $      435.10 30.00%  $             304.57 N/A N/A
PDS146HF2 Door, EMI/RFI Med P.fits 1400x600mmSteelLt Gray EA  $   1,024.00 30.00%  $             716.80 N/A N/A
PDS146SS Door, Solidfits 1400x600mmSS Type 304 EA  $   2,484.00 30.00%  $          1,738.80 N/A N/A
PDS148 Door, Solidfits 1400x800mmSteelLt Gray EA  $      610.00 30.00%  $             427.00 N/A N/A
PDS148D DataCom Doorfits 1400x800mmSteelLt Gray EA  $      456.40 30.00%  $             319.48 N/A N/A
PDS148HF2 Door, EMI/RFI Med P.fits 1400x800mmSteelLt Gray EA  $   1,074.00 30.00%  $             751.80 N/A N/A
PDS148SS Door, Solidfits 1400x800mmSS Type 304 EA  $   2,741.00 30.00%  $          1,918.70 N/A N/A
PDS165 Door, Solidfits 1600x500mmSteelLt Gray EA  $      580.20 30.00%  $             406.14 N/A N/A
PDS166 Door, Solidfits 1600x600mmSteelLt Gray EA  $      638.50 30.00%  $             446.95 N/A N/A
PDS166D DataCom Doorfits 1600x600mmSteelLt Gray EA  $      477.90 30.00%  $             334.53 N/A N/A
PDS166SS Door, Solidfits 1600x600mmSS Type 304 EA  $   2,780.00 30.00%  $          1,946.00 N/A N/A
PDS167D DataCom Doorfits 1600x700mmSteelLt Gray EA  $      494.00 30.00%  $             345.80 N/A N/A
PDS168 Door, Solidfits 1600x800mmSteelLt Gray EA  $      687.20 30.00%  $             481.04 N/A N/A
PDS168D DataCom Doorfits 1600x800mmSteelLt Gray EA  $      512.00 30.00%  $             358.40 N/A N/A
PDS1810 Door, Solidfits 1800x1000mmSteelLt Gray EA  $      633.00 30.00%  $             443.10 N/A N/A
PDS1810HF2 Door, EMI/RFI Med P.fits 1800x1000mmSteelLt Gray EA  $   1,114.00 30.00%  $             779.80 N/A N/A
PDS185 Door, Solidfits 1800x500mmSteelLt Gray EA  $      593.00 30.00%  $             415.10 N/A N/A
PDS186 Door, Solidfits 1800x600mmSteelLt Gray EA  $      593.00 30.00%  $             415.10 N/A N/A
PDS186D DataCom Doorfits 1800x600mmSteelLt Gray EA  $      484.00 30.00%  $             338.80 N/A N/A
PDS186HF2 Door, EMI/RFI Med P.fits 1800x600mmSteelLt Gray EA  $   1,078.00 30.00%  $             754.60 N/A N/A
PDS186SS Door, Solidfits 1800x600mmSS Type 304 EA  $   2,834.00 30.00%  $          1,983.80 N/A N/A
PDS187D DataCom Doorfits 1800x700mmSteelLt Gray EA  $      501.60 30.00%  $             351.12 N/A N/A
PDS188 Door, Solidfits 1800x800mmSteelLt Gray EA  $      611.30 30.00%  $             427.91 N/A N/A
PDS188D DataCom Doorfits 1800x800mmSteelLt Gray EA  $      514.30 30.00%  $             360.01 N/A N/A
PDS188HF2 Door, EMI/RFI Med P.fits 1800x800mmSteelLt Gray EA  $   1,076.00 30.00%  $             753.20 N/A N/A
PDS188SS Door, Solidfits 1800x800mmSS Type 304 EA  $   2,858.00 30.00%  $          2,000.60 N/A N/A
PDS2010 Door, Solidfits 2000x1000mmSteelLt Gray EA  $      690.10 30.00%  $             483.07 N/A N/A
PDS2010HF2 Door, EMI/RFI Med P.fits 2000x1000mmSteelLt Gray EA  $   1,217.00 30.00%  $             851.90 N/A N/A
PDS2010SS Door, Solidfits 2000x1000mmSS Type 304 EA  $   3,117.00 30.00%  $          2,181.90 N/A N/A
PDS204 Door, Solidfits 2000x400mmSteelLt Gray EA  $      606.20 30.00%  $             424.34 N/A N/A
PDS205 Door, Solidfits 2000x500mmSteelLt Gray EA  $      630.50 30.00%  $             441.35 N/A N/A
PDS206 Door, Solidfits 2000x600mmSteelLt Gray EA  $      630.30 30.00%  $             441.21 N/A N/A
PDS206B Door, Solid, Server Cabinetfits 2000x600mmSteelBlack EA  $      709.90 30.00%  $             496.93 N/A N/A
PDS206D DataCom Doorfits 2000x600mmSteelLt Gray EA  $      489.80 30.00%  $             342.86 N/A N/A
PDS206G Door, Solid, Server Cabinetfits 2000x600mmSteelGray EA  $      709.90 30.00%  $             496.93 N/A N/A
PDS206HF2 Door, EMI/RFI Med P.fits 2000x600mmSteelLt Gray EA  $   1,109.00 30.00%  $             776.30 N/A N/A
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PDS206SS Door, Solidfits 2000x600mmSS Type 304 EA  $   2,914.00 30.00%  $          2,039.80 N/A N/A
PDS207 Door, Solidfits 2000x700mmSteelLt Gray EA  $      676.70 30.00%  $             473.69 N/A N/A
PDS207B Door, Solid, Server Cabinetfits 2000x700mmSteelBlack EA  $      755.40 30.00%  $             528.78 N/A N/A
PDS207D DataCom Doorfits 2000x700mmSteelLt Gray EA  $      506.30 30.00%  $             354.41 N/A N/A
PDS207G Door, Solid, Server Cabinetfits 2000x700mmSteelGray EA  $      755.40 30.00%  $             528.78 N/A N/A
PDS207HF2 Door, EMI/RFI Med P.fits 2000x700mmSteelLt Gray EA  $   1,192.00 30.00%  $             834.40 N/A N/A
PDS208 Door, Solidfits 2000x800mmSteelLt Gray EA  $      679.00 30.00%  $             475.30 N/A N/A
PDS208D DataCom Doorfits 2000x800mmSteelLt Gray EA  $      525.60 30.00%  $             367.92 N/A N/A
PDS208HF2 Door, EMI/RFI Med P.fits 2000x800mmSteelLt Gray EA  $   1,195.00 30.00%  $             836.50 N/A N/A
PDS208SS Door, Solidfits 2000x800mmSS Type 304 EA  $   3,013.00 30.00%  $          2,109.10 N/A N/A
PDS2210 Door, Solidfits 2200x1000mmSteelLt Gray EA  $      834.80 30.00%  $             584.36 N/A N/A
PDS225 Door, Solidfits 2200x500mmSteelLt Gray EA  $      707.90 30.00%  $             495.53 N/A N/A
PDS226 Door, Solidfits 2200x600mmSteelLt Gray EA  $      707.90 30.00%  $             495.53 N/A N/A
PDS226SS Door, Solidfits 2200x600mmSS Type 304 EA  $   3,220.00 30.00%  $          2,254.00 N/A N/A
PDS227 Door, Solidfits 2200x700mmSteelLt Gray EA  $      750.50 30.00%  $             525.35 N/A N/A
PDS227HF2 Door, EMI/RFI Med P.fits 2200x700mmSteelLt Gray EA  $   1,324.00 30.00%  $             926.80 N/A N/A
PDS228 Door, Solidfits 2200x800mmSteelLt Gray EA  $      754.20 30.00%  $             527.94 N/A N/A
PDS228SS Door, Solidfits 2200x800mmSS Type 304 EA  $   3,320.00 30.00%  $          2,324.00 N/A N/A
PDS412GLD Solid Door, Upper Frontfits 1400x1200mmSteelLt Gray EA  $   1,128.00 30.00%  $             789.60 N/A N/A
PDS46F Door, Upper Frontfits 407x600mmSteelLt Gray EA  $      430.40 30.00%  $             301.28 N/A N/A
PDS46GLD Solid Door, Upper Frontfits 1400x600mmSteelLt Gray EA  $      563.40 30.00%  $             394.38 N/A N/A
PDS46R Door, Upper Rearfits 407x600mmSteelLt Gray EA  $      442.80 30.00%  $             309.96 N/A N/A
PDS48GLD Solid Door, Upper Frontfits 1400x800mmSteelLt Gray EA  $      513.10 30.00%  $             359.17 N/A N/A
PDS512F Door, Upper Frontfits 507/682x1200mmSteelLt Gray EA  $      816.60 30.00%  $             571.62 N/A N/A
PDS56F Door, Upper Frontfits 507/682x600mmSteelLt Gray EA  $      492.00 30.00%  $             344.40 N/A N/A
PDS56FSS Door, Upper Frontfits 507/682x600mmSS Type 304 EA  $   1,279.00 30.00%  $             895.30 N/A N/A
PDS56GLD Solid Door, Upper Frontfits 1600x600mmSteelLt Gray EA  $      689.10 30.00%  $             482.37 N/A N/A
PDS56R Door, Upper Rearfits 507x600mmSteelLt Gray EA  $      503.70 30.00%  $             352.59 N/A N/A
PDS58F Door, Upper Frontfits 507/682x800mmSteelLt Gray EA  $      682.00 30.00%  $             477.40 N/A N/A
PDS58FSS Door, Upper Frontfits 507/682x800mmSS Type 304 EA  $   1,663.00 30.00%  $          1,164.10 N/A N/A
PDS58GLD Solid Door, Upper Frontfits 1600x800mmSteelLt Gray EA  $      627.20 30.00%  $             439.04 N/A N/A
PDS5A6R Door, Upper Rearfits 682x600mmSteelLt Gray EA  $      522.40 30.00%  $             365.68 N/A N/A
PDS5A8R Door, Upper Rearfits 682x800mmSteelLt Gray EA  $      663.30 30.00%  $             464.31 N/A N/A
PDS66GLD Solid Door, Upper Frontfits 1800x600mmSteelLt Gray EA  $      625.70 30.00%  $             437.99 N/A N/A
PDS68GLD Solid Door, Upper Frontfits 1800x800mmSteelLt Gray EA  $      570.00 30.00%  $             399.00 N/A N/A
PDS712F Door, Upper Frontfits 707/882x1200mmSteelLt Gray EA  $      835.00 30.00%  $             584.50 N/A N/A
PDS76F Door, Upper Frontfits 707/882x600mmSteelLt Gray EA  $      553.00 30.00%  $             387.10 N/A N/A
PDS76FSS Door, Upper Frontfits 707/882x600mmSS Type 304 EA  $   1,599.00 30.00%  $          1,119.30 N/A N/A
PDS76R Door, Solidfits 700x600mmSteelLt Gray EA  $      516.40 30.00%  $             361.48 N/A N/A
PDS76RSS Door, Solidfits 700x600mmSS Type 304 EA  $   1,989.00 30.00%  $          1,392.30 N/A N/A
PDS76SS Door, Solidfits 700x600mmSS Type 304 EA  $   1,976.00 30.00%  $          1,383.20 N/A N/A
PDS76STR Door, Upper Rearfits 707x600mmSteelLt Gray EA  $      623.10 30.00%  $             436.17 N/A N/A
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PDS78F Door, Upper Frontfits 707/882x800mmSteelLt Gray EA  $      694.10 30.00%  $             485.87 N/A N/A
PDS78R Door, Solidfits 700x800mmSteelLt Gray EA  $      545.70 30.00%  $             381.99 N/A N/A
PDS78RHF2 Door, EMI/RFI Med P.fits 700x800mmSteelLt Gray EA  $   1,153.00 30.00%  $             807.10 N/A N/A
PDS78SS Door, Solidfits 700x800mmSS Type 304 EA  $   2,183.00 30.00%  $          1,528.10 N/A N/A
PDS78STR Door, Upper Rearfits 707x800mmSteelLt Gray EA  $      789.90 30.00%  $             552.93 N/A N/A
PDS7A6R Door, Upper Rearfits 882x600mmSteelLt Gray EA  $      583.90 30.00%  $             408.73 N/A N/A
PDS7A8R Door, Upper Rearfits 882x800mmSteelLt Gray EA  $      694.10 30.00%  $             485.87 N/A N/A
PDS86 Door, Solid (Half)fits 600mm PC/SYSteelLt Gray EA  $      624.60 30.00%  $             437.22 N/A N/A
PDS86SS Door, Solid (Half)fits 600mm PC/SYSS Type 304 EA  $   2,213.00 30.00%  $          1,549.10 N/A N/A
PDS88 Door, Solid (Half)fits 800mm PC/SYSteelLt Gray EA  $      709.60 30.00%  $             496.72 N/A N/A
PDSK Door Stop Kitfits Door BarsSteel EA  $        84.57 30.00%  $               59.20 N/A N/A
PDSRKL Door Support Roller Kitfits door barsSteel EA  $        62.99 30.00%  $               44.09 N/A N/A
PDST106PC Door, Upper Frontfits 2000x600mm PCSteelLt Gray EA  $      777.40 30.00%  $             544.18 N/A N/A
PDST106PCSS Door, Upper Frontfits 2000x600mm PCSS Type 304 EA  $   2,407.00 30.00%  $          1,684.90 N/A N/A
PDST108PC Door, Upper Frontfits 2000x800mm PCSteelLt Gray EA  $      810.60 30.00%  $             567.42 N/A N/A
PDST86PC Door, Upper Frontfits 1600x600mm PCSteelLt Gray EA  $      659.10 30.00%  $             461.37 N/A N/A
PDST86PCSS Door, Upper Frontfits 1600x600mm PCSS Type 304 EA  $   2,186.00 30.00%  $          1,530.20 N/A N/A
PDST88PC Door, Upper Frontfits 1600x800mm PCSteelLt Gray EA  $      698.00 30.00%  $             488.60 N/A N/A
PDST96PC Door, Upper Frontfits 1800x600mm PCSteelLt Gray EA  $      725.10 30.00%  $             507.57 N/A N/A
PDST98PC Door, Upper Frontfits 1800x800mm PCSteelLt Gray EA  $      750.70 30.00%  $             525.49 N/A N/A

PDW146 Window Door, Polycarbonatefits 
1400x600mmAluminum EA  $   1,151.00 30.00%  $             805.70 N/A N/A

PDW146D DataCom Window Doorfits 1400x600mmSteelLt Gray EA  $      946.30 30.00%  $             662.41 N/A N/A
PDW147D DataCom Window Doorfits 1400x700mmSteelLt Gray EA  $      966.30 30.00%  $             676.41 N/A N/A

PDW148 Window Door, Polycarbonatefits 
1400x800mmAluminum EA  $   1,169.00 30.00%  $             818.30 N/A N/A

PDW148D DataCom Window Doorfits 1400x800mmSteelLt Gray EA  $      965.60 30.00%  $             675.92 N/A N/A

PDW166 Window Door, Polycarbonatefits 
1600x600mmAluminum EA  $   1,198.00 30.00%  $             838.60 N/A N/A

PDW166D DataCom Window Doorfits 1600x600mmSteelLt Gray EA  $      985.10 30.00%  $             689.57 N/A N/A
PDW167D DataCom Window Doorfits 1600x700mmSteelLt Gray EA  $   1,006.00 30.00%  $             704.20 N/A N/A
PDW168D DataCom Window Doorfits 1600x800mmSteelLt Gray EA  $   1,027.00 30.00%  $             718.90 N/A N/A

PDW186 Window Door, Polycarbonatefits 
1800x600mmAluminum EA  $   1,373.00 30.00%  $             961.10 N/A N/A

PDW186D DataCom Window Doorfits 1800x600mmSteelLt Gray EA  $   1,048.00 30.00%  $             733.60 N/A N/A
PDW187D DataCom Window Doorfits 1800x700mmSteelLt Gray EA  $   1,069.00 30.00%  $             748.30 N/A N/A

PDW188 Window Door, Polycarbonatefits 
1800x800mmAluminum EA  $   1,472.00 30.00%  $          1,030.40 N/A N/A

PDW188D DataCom Window Doorfits 1800x800mmSteelLt Gray EA  $   1,091.00 30.00%  $             763.70 N/A N/A

PDW206 Window Door, Polycarbonatefits 
2000x600mmAluminum EA  $   1,541.00 30.00%  $          1,078.70 N/A N/A

PDW206D DataCom Window Doorfits 2000x600mmSteelLt Gray EA  $   1,115.00 30.00%  $             780.50 N/A N/A
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PDW206V Window Door, Ventedfits 2000x600mmSteelLt Gray EA  $   1,409.00 30.00%  $             986.30 N/A N/A
PDW206V2B Window Door, Coloc, 1/2fits2000x600mmSteelBlack EA  $   1,184.00 30.00%  $             828.80 N/A N/A
PDW206V3B Window Door, Coloc, 1/3fits2000x600mmSteelBlack EA  $   1,142.00 30.00%  $             799.40 N/A N/A
PDW206V4B Window Door, Coloc, 1/4fits2000x600mmSteelBlack EA  $   1,099.00 30.00%  $             769.30 N/A N/A
PDW206VB Window Door, Coloc, Fullfits2000x600mmSteelBlack EA  $   1,424.00 30.00%  $             996.80 N/A N/A

PDW206VDB Window Door, Vented, DIN hndl.fits 
2000x600mmSteelBlack EA  $   1,743.00 30.00%  $          1,220.10 N/A N/A

PDW207 Window Door, Polycarbonatefits 
2000x700mmAluminum EA  $   1,605.00 30.00%  $          1,123.50 N/A N/A

PDW207D DataCom Window Doorfits 2000x700mmSteelLt Gray EA  $   1,137.00 30.00%  $             795.90 N/A N/A

PDW208 Window Door, Polycarbonatefits 
2000x800mmAluminum EA  $   1,671.00 30.00%  $          1,169.70 N/A N/A

PDW208D DataCom Window Doorfits 2000x800mmSteelLt Gray EA  $   1,159.00 30.00%  $             811.30 N/A N/A

PDW226 Window Door, Polycarbonatefits 
2200x600mmAluminum EA  $   1,748.00 30.00%  $          1,223.60 N/A N/A

PDW226VDB Window Door, Vented, DIN hndl.fits 
2200x600mmSteelBlack EA  $   1,658.00 30.00%  $          1,160.60 N/A N/A

PDW227 Window Door, Polycarbonatefits 
2200x700mmAluminum EA  $   1,792.00 30.00%  $          1,254.40 N/A N/A

PDW228 Window Door, Polycarbonatefits 
2200x800mmAluminum EA  $   1,844.00 30.00%  $          1,290.80 N/A N/A

PDW46F Window Door, Upper Frontfits 407x600mmSteelLt 
Gray EA  $   1,007.00 30.00%  $             704.90 N/A N/A

PDW56F Window Door, Upper Frontfits 507/682x600mmSteelLt 
Gray EA  $   1,079.00 30.00%  $             755.30 N/A N/A

PDW56W16 16" Window Door, Upper Frontfits 
507/682x600mmSteelLt Gray EA  $   1,024.00 30.00%  $             716.80 N/A N/A

PDW58F Window Door, Upper Frontfits 507/682x800mmSteelLt 
Gray EA  $   1,138.00 30.00%  $             796.60 N/A N/A

PDW58FSS Window Door, Upper Frontfits 507/682x800mmSS 
Type 304 EA  $   2,179.00 30.00%  $          1,525.30 N/A N/A

PDW76 Window Door, Polycarbonatefits 
700x600mmAluminum EA  $   1,028.00 30.00%  $             719.60 N/A N/A

PDW76F Window Door, Upper Frontfits 707/882x600mmSteelLt 
Gray EA  $   1,156.00 30.00%  $             809.20 N/A N/A

PDW76W21 21" Window Door, Upper Frontfits 
707/882x600mmSteelLt Gray EA  $   1,101.00 30.00%  $             770.70 N/A N/A

PDW78 Window Door, Polycarbonatefits 
700x800mmAluminum EA  $   1,095.00 30.00%  $             766.50 N/A N/A

PDW86 Window Door, Polycarb (Half)fits 600mm 
PC/SYAluminum EA  $   1,051.00 30.00%  $             735.70 N/A N/A

PDWG146 Window Door, Safety Glassfits EA  $   1,354.00 30.00%  $             947.80 N/A N/A
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PDWG146SS Window Door, Glassfits 1400x600mmSS Type 304 EA  $   4,108.00 30.00%  $          2,875.60 N/A N/A
PDWG148 Window Door, Safety Glassfits EA  $   1,378.00 30.00%  $             964.60 N/A N/A
PDWG166 Window Door, Safety Glassfits EA  $   1,412.00 30.00%  $             988.40 N/A N/A
PDWG166SS Window Door, Glassfits 1600x600mmSS Type 304 EA  $   4,427.00 30.00%  $          3,098.90 N/A N/A
PDWG168 Window Door, Safety Glassfits EA  $   1,449.00 30.00%  $          1,014.30 N/A N/A
PDWG186 Window Door, Safety Glassfits EA  $   1,618.00 30.00%  $          1,132.60 N/A N/A
PDWG188 Window Door, Safety Glassfits EA  $   1,731.00 30.00%  $          1,211.70 N/A N/A
PDWG188SS Window Door, Glassfits 1800x800mmSS Type 304 EA  $   4,757.00 30.00%  $          3,329.90 N/A N/A
PDWG206 Window Door, Safety Glassfits EA  $   1,815.00 30.00%  $          1,270.50 N/A N/A

PDWG206B Window Door, Server Cabinetfits 
2000x600mmSteelBlack EA  $   1,868.00 30.00%  $          1,307.60 N/A N/A

PDWG206G Window Door, Server Cabinetfits 
2000x600mmSteelGray EA  $   1,868.00 30.00%  $          1,307.60 N/A N/A

PDWG206SS Window Door, Glassfits 2000x600mmSS Type 304 EA  $   5,080.00 30.00%  $          3,556.00 N/A N/A
PDWG207 Window Door, Safety Glassfits EA  $   1,890.00 30.00%  $          1,323.00 N/A N/A

PDWG207B Window Door, Server Cabinetfits 
2000x700mmSteelBlack EA  $   1,941.00 30.00%  $          1,358.70 N/A N/A

PDWG207G Window Door, Server Cabinetfits 
2000x700mmSteelGray EA  $   1,941.00 30.00%  $          1,358.70 N/A N/A

PDWG208 Window Door, Safety Glassfits EA  $   1,972.00 30.00%  $          1,380.40 N/A N/A
PDWG208SS Window Door, Glassfits 2000x800mmSS Type 304 EA  $   5,403.00 30.00%  $          3,782.10 N/A N/A
PDWG226 Window Door, Safety Glassfits EA  $   2,055.00 30.00%  $          1,438.50 N/A N/A
PDWG228 Window Door, Safety Glassfits EA  $   2,166.00 30.00%  $          1,516.20 N/A N/A
PDWG228SS Window Door, Glassfits 2200x800mmSS Type 304 EA  $   5,567.00 30.00%  $          3,896.90 N/A N/A
PDWG76 Window Door, Safety Glassfits 700x600mmAluminum EA  $   1,145.00 30.00%  $             801.50 N/A N/A
PDWG76SS Window Door, Glassfits 700x600mmSS Type 304 EA  $   3,501.00 30.00%  $          2,450.70 N/A N/A
PDWG78 Window Door, Safety Glassfits 700x800mmAluminum EA  $   1,214.00 30.00%  $             849.80 N/A N/A
PDWG78SS Window Door, Glassfits 700x800mmSS Type 304 EA  $   3,828.00 30.00%  $          2,679.60 N/A N/A

PDWG86 Window Door, Safe Glass (Half)fits 600mm 
PC/SYAluminum EA  $   1,174.00 30.00%  $             821.80 N/A N/A

PDWG86SS Window Door, Safe Glass (Half)fits 600mm PC/SYSS 
Type 304 EA  $   3,570.00 30.00%  $          2,499.00 N/A N/A

PDWT106PC Window Door, Upper Frontfits 2000x600mm 
PCSteelLt Gray EA  $   1,518.00 30.00%  $          1,062.60 N/A N/A

PDWT106PCSS Window Door, Upper Frontfits 2000x600mm PCSS 
Type 304 EA  $   4,140.00 30.00%  $          2,898.00 N/A N/A

PDWT108PC Window Door, Upper Frontfits 2000x800mm 
PCSteelLt Gray EA  $   1,566.00 30.00%  $          1,096.20 N/A N/A

PDWT86PC Window Door, Upper Frontfits 1600x600mm 
PCSteelLt Gray EA  $   1,295.00 30.00%  $             906.50 N/A N/A

PDWT86PCSS Window Door, Upper Frontfits 1600x600mm PCSS 
Type 304 EA  $   3,463.00 30.00%  $          2,424.10 N/A N/A
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PDWT96PC Window Door, Upper Frontfits 1800x600mm 
PCSteelLt Gray EA  $   1,438.00 30.00%  $          1,006.60 N/A N/A

PDWT98PC Window Door, Upper Frontfits 1800x800mm 
PCSteelLt Gray EA  $   1,506.00 30.00%  $          1,054.20 N/A N/A

PDWTL86PC Window Door, Upper Frontfits 1600x600mm 
PCSteelLt Gray EA  $   1,308.00 30.00%  $             915.60 N/A N/A

PDWTL96PC Window Door, Upper Frontfits 1800x600mm 
PCSteelLt Gray EA  $   1,454.00 30.00%  $          1,017.80 N/A N/A

PDWV146 Window Door,Server Cabinetfits 
1400x600mmAluminum EA  $   2,553.00 30.00%  $          1,787.10 N/A N/A

PDWV206 Window Door,Server Cabinetfits 
2000x600mmAluminum EA  $   2,813.00 30.00%  $          1,969.10 N/A N/A

PEK115NDH Electrical Interlock, 115vfits door barSteel EA  $      398.10 30.00%  $             278.67 N/A N/A
PEK230NDH Electrical Interlock, 230vfits door barSteel EA  $      435.30 30.00%  $             304.71 N/A N/A
PEK460NDH Electrical Interlock, 460vfits door barSteel EA  $      483.00 30.00%  $             338.10 N/A N/A
PEKBMC6 Keyboard Compartmentfits 600mm wideSteelLt Gray EA  $   4,501.00 30.00%  $          3,150.70 N/A N/A
PEKBMC6SS Keyboard Shelffits PC/SYSS Type 304 EA  $   7,314.00 30.00%  $          5,119.80 N/A N/A
PF06021DR6 Fan Tray, Door Mountfits 600mm wideSteelBlack EA  $      535.80 30.00%  $             375.06 N/A N/A

PF1466 Modular Frame, Single Bay1400x600x600mmSteelLt 
Gray EA  $   1,102.00 30.00%  $             771.40 N/A N/A

PF1466HF Modular EMC Frame, Single 
Bay1400x600x600mmSteel EA  $   1,806.00 30.00%  $          1,264.20 N/A N/A

PF1468 Modular Frame, Single Bay1400x600x800mmSteelLt 
Gray EA  $   1,132.00 30.00%  $             792.40 N/A N/A

PF1468HF Modular EMC Frame, Single 
Bay1400x600x800mmSteel EA  $   1,851.00 30.00%  $          1,295.70 N/A N/A

PF1478 DataCom Modular Frame1400x700x800mmSteelLt 
Gray EA  $   1,016.00 30.00%  $             711.20 N/A N/A

PF1485 Modular Frame, Single Bay1400x800x500mmSteelLt 
Gray EA  $   1,119.00 30.00%  $             783.30 N/A N/A

PF1485HF Modular EMC Frame, Single 
Bay1400x800x500mmSteel EA  $   1,832.00 30.00%  $          1,282.40 N/A N/A

PF1488 Modular Frame, Single Bay1400x800x800mmSteelLt 
Gray EA  $   1,160.00 30.00%  $             812.00 N/A N/A

PF1488HF Modular EMC Frame, Single 
Bay1400x800x800mmSteel EA  $   1,900.00 30.00%  $          1,330.00 N/A N/A

PF16126 Modular Frame, Two Bay1600x1200x600mmSteelLt 
Gray EA  $   1,506.00 30.00%  $          1,054.20 N/A N/A

PF16128 Modular Frame, Two Bay1600x1200x800mmSteelLt 
Gray EA  $   1,537.00 30.00%  $          1,075.90 N/A N/A

PF1664 Modular Frame, Single Bay1600x600x400mmSteelLt 
Gray EA  $   1,110.00 30.00%  $             777.00 N/A N/A
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PF1664HF Modular EMC Frame, Single 
Bay1600x600x400mmSteel EA  $   1,817.00 30.00%  $          1,271.90 N/A N/A

PF1666 Modular Frame, Single Bay1600x600x600mmSteelLt 
Gray EA  $      994.60 30.00%  $             696.22 N/A N/A

PF1668 Modular Frame, Single Bay1600x600x800mmSteelLt 
Gray EA  $   1,168.00 30.00%  $             817.60 N/A N/A

PF1668HF Modular EMC Frame, Single 
Bay1600x600x800mmSteel EA  $   1,912.00 30.00%  $          1,338.40 N/A N/A

PF1678 Modular Frame, Single Bay1600x700x800mmSteelLt 
Gray EA  $   1,185.00 30.00%  $             829.50 N/A N/A

PF1686 Modular Frame, Single Bay1600x800x600mmSteelLt 
Gray EA  $   1,321.00 30.00%  $             924.70 N/A N/A

PF1688 Modular Frame, Single Bay1600x800x800mmSteelLt 
Gray EA  $   1,339.00 30.00%  $             937.30 N/A N/A

PF18105 Modular Frame, Single Bay1800x1000x500mmSteelLt 
Gray EA  $   1,141.00 30.00%  $             798.70 N/A N/A

PF18105HF Modular EMC Frame, Single 
Bay1800x1000x500mmSteel EA  $   1,869.00 30.00%  $          1,308.30 N/A N/A

PF18106 Modular Frame, Single Bay1800x1000x600mmSteelLt 
Gray EA  $   1,408.00 30.00%  $             985.60 N/A N/A

PF18106HF Modular EMC Frame, Single 
Bay1800x1000x600mmSteel EA  $   2,011.00 30.00%  $          1,407.70 N/A N/A

PF18108 Modular Frame, Single Bay1800x1000x800mmSteelLt 
Gray EA  $   1,801.00 30.00%  $          1,260.70 N/A N/A

PF18124 Modular Frame, Two Bay1800x1200x400mmSteelLt 
Gray EA  $   1,384.00 30.00%  $             968.80 N/A N/A

PF18125 Modular Frame, Two Bay1800x1200x500mmSteelLt 
Gray EA  $   1,185.00 30.00%  $             829.50 N/A N/A

PF18126 Modular Frame, Two Bay1800x1200x600mmSteelLt 
Gray EA  $   1,301.00 30.00%  $             910.70 N/A N/A

PF18128 Modular Frame, Two Bay1800x1200x800mmSteelLt 
Gray EA  $   1,752.00 30.00%  $          1,226.40 N/A N/A

PF18165 Modular Frame, Two Bay1800x1600x500mmSteelLt 
Gray EA  $   1,844.00 30.00%  $          1,290.80 N/A N/A

PF18166 Modular Frame, Two Bay1800x1600x600mmSteelLt 
Gray EA  $   1,606.00 30.00%  $          1,124.20 N/A N/A

PF18168 Modular Frame, Two Bay1800x1600x800mmSteelLt 
Gray EA  $   1,985.00 30.00%  $          1,389.50 N/A N/A

PF1864 Modular Frame, Single Bay1800x600x400mmSteelLt 
Gray EA  $      811.60 30.00%  $             568.12 N/A N/A

PF1864HF Modular EMC Frame, Single 
Bay1800x600x400mmSteel EA  $   1,328.00 30.00%  $             929.60 N/A N/A
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PF1865 Modular Frame, Single Bay1800x600x500mmSteelLt 
Gray EA  $      765.20 30.00%  $             535.64 N/A N/A

PF1865HF Modular EMC Frame, Single 
Bay1800x600x500mmSteel EA  $   1,349.00 30.00%  $             944.30 N/A N/A

PF1866 Modular Frame, Single Bay1800x600x600mmSteelLt 
Gray EA  $      960.80 30.00%  $             672.56 N/A N/A

PF1866HF Modular EMC Frame, Single 
Bay1800x600x600mmSteel EA  $   1,543.00 30.00%  $          1,080.10 N/A N/A

PF1868 Modular Frame, Single Bay1800x600x800mmSteelLt 
Gray EA  $   1,153.00 30.00%  $             807.10 N/A N/A

PF1868HF Modular EMC Frame, Single 
Bay1800x600x800mmSteel EA  $   1,969.00 30.00%  $          1,378.30 N/A N/A

PF1876 Modular Frame, Single Bay1800x700x600mmSteelLt 
Gray EA  $   1,192.00 30.00%  $             834.40 N/A N/A

PF1878 Modular Frame, Single Bay1800x700x800mmSteelLt 
Gray EA  $   1,220.00 30.00%  $             854.00 N/A N/A

PF1884 Modular Frame, Single Bay1800x800x400mmSteelLt 
Gray EA  $      862.70 30.00%  $             603.89 N/A N/A

PF1884HF Modular EMC Frame, Single 
Bay1800x800x400mmSteel EA  $   1,525.00 30.00%  $          1,067.50 N/A N/A

PF1885 Modular Frame, Single Bay1800x800x500mmSteelLt 
Gray EA  $      968.20 30.00%  $             677.74 N/A N/A

PF1885HF Modular EMC Frame, Single 
Bay1800x800x500mmSteel EA  $   1,667.00 30.00%  $          1,166.90 N/A N/A

PF1886 Modular Frame, Single Bay1800x800x600mmSteelLt 
Gray EA  $   1,138.00 30.00%  $             796.60 N/A N/A

PF1886HF Modular EMC Frame, Single 
Bay1800x800x600mmSteel EA  $   1,684.00 30.00%  $          1,178.80 N/A N/A

PF1888 Modular Frame, Single Bay1800x800x800mmSteelLt 
Gray EA  $   1,430.00 30.00%  $          1,001.00 N/A N/A

PF1888HF Modular EMC Frame, Single 
Bay1800x800x800mmSteel EA  $   2,051.00 30.00%  $          1,435.70 N/A N/A

PF20105 Modular Frame, Single Bay2000x1000x500mmSteelLt 
Gray EA  $   1,044.00 30.00%  $             730.80 N/A N/A

PF20105HF Modular EMC Frame, Single 
Bay2000x1000x500mmSteel EA  $   1,709.00 30.00%  $          1,196.30 N/A N/A

PF20106 Modular Frame, Single Bay2000x1000x600mmSteelLt 
Gray EA  $   1,327.00 30.00%  $             928.90 N/A N/A

PF20106HF Modular EMC Frame, Single 
Bay2000x1000x600mmSteel EA  $   1,904.00 30.00%  $          1,332.80 N/A N/A

PF20108 Modular Frame, Single Bay2000x1000x800mmSteelLt 
Gray EA  $   1,494.00 30.00%  $          1,045.80 N/A N/A
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PF20108HF Modular EMC Frame, Single 
Bay2000x1000x800mmSteel EA  $   2,116.00 30.00%  $          1,481.20 N/A N/A

PF20124 Modular Frame, Two Bay2000x1200x400mmSteelLt 
Gray EA  $   1,111.00 30.00%  $             777.70 N/A N/A

PF20125 Modular Frame, Two Bay2000x1200x500mmSteelLt 
Gray EA  $   1,135.00 30.00%  $             794.50 N/A N/A

PF20126 Modular Frame, Two Bay2000x1200x600mmSteelLt 
Gray EA  $   1,326.00 30.00%  $             928.20 N/A N/A

PF20128 Modular Frame, Two Bay2000x1200x800mmSteelLt 
Gray EA  $   1,754.00 30.00%  $          1,227.80 N/A N/A

PF20165 Modular Frame, Two Bay2000x1600x500mmSteelLt 
Gray EA  $   1,897.00 30.00%  $          1,327.90 N/A N/A

PF20166 Modular Frame, Two Bay2000x1600x600mmSteelLt 
Gray EA  $   1,990.00 30.00%  $          1,393.00 N/A N/A

PF20168 Modular Frame, Two Bay2000x1600x800mmSteelLt 
Gray EA  $   2,411.00 30.00%  $          1,687.70 N/A N/A

PF2045 Modular Frame, Single Bay2000x400x500mmSteelLt 
Gray EA  $      949.60 30.00%  $             664.72 N/A N/A

PF2046 Modular Frame, Single Bay2000x400x600mmSteelLt 
Gray EA  $      959.00 30.00%  $             671.30 N/A N/A

PF20610CLB Modular Frame, 
Colocation2000x600x1000mmSteelBlack EA  $   1,151.00 30.00%  $             805.70 N/A N/A

PF2064 Modular Frame, Single Bay2000x600x400mmSteelLt 
Gray EA  $      944.60 30.00%  $             661.22 N/A N/A

PF2065 Modular Frame, Single Bay2000x600x500mmSteelLt 
Gray EA  $      954.40 30.00%  $             668.08 N/A N/A

PF2065HF Modular EMC Frame, Single 
Bay2000x600x500mmSteel EA  $   1,566.00 30.00%  $          1,096.20 N/A N/A

PF2066 Modular Frame, Single Bay2000x600x600mmSteelLt 
Gray EA  $      965.00 30.00%  $             675.50 N/A N/A

PF2066HF Modular EMC Frame, Single 
Bay2000x600x600mmSteel EA  $   1,579.00 30.00%  $          1,105.30 N/A N/A

PF2068 Modular Frame, Single Bay2000x600x800mmSteelLt 
Gray EA  $      976.00 30.00%  $             683.20 N/A N/A

PF2068HF Modular EMC Frame, Single 
Bay2000x600x800mmSteel EA  $   2,024.00 30.00%  $          1,416.80 N/A N/A

PF2069CLB Modular Frame, 
Colocation2000x600x900mmSteelBlack EA  $   1,102.00 30.00%  $             771.40 N/A N/A

PF2076 Modular Frame, Single Bay2000x700x600mmSteelLt 
Gray EA  $   1,229.00 30.00%  $             860.30 N/A N/A

PF2078 Modular Frame, Single Bay2000x700x800mmSteelLt 
Gray EA  $   1,258.00 30.00%  $             880.60 N/A N/A
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PF2078HF Modular EMC Frame, Single 
Bay2000x700x800mmSteel EA  $   2,054.00 30.00%  $          1,437.80 N/A N/A

PF2084 Modular Frame, Single Bay2000x800x400mmSteelLt 
Gray EA  $      991.30 30.00%  $             693.91 N/A N/A

PF2084HF Modular EMC Frame, Single 
Bay2000x800x400mmSteel EA  $   1,623.00 30.00%  $          1,136.10 N/A N/A

PF2085 Modular Frame, Single Bay2000x800x500mmSteelLt 
Gray EA  $   1,003.00 30.00%  $             702.10 N/A N/A

PF2085HF Modular EMC Frame, Single 
Bay2000x800x500mmSteel EA  $   1,632.00 30.00%  $          1,142.40 N/A N/A

PF2086 Modular Frame, Single Bay2000x800x600mmSteelLt 
Gray EA  $   1,005.00 30.00%  $             703.50 N/A N/A

PF2088 Modular Frame, Single Bay2000x800x800mmSteelLt 
Gray EA  $   1,218.00 30.00%  $             852.60 N/A N/A

PF2088HF Modular EMC Frame, Single 
Bay2000x800x800mmSteel EA  $   1,747.00 30.00%  $          1,222.90 N/A N/A

PF2089 Modular Frame, Single Bay2000x800x900mmSteelLt 
Gray EA  $   1,280.00 30.00%  $             896.00 N/A N/A

PF2089HF Modular EMC Frame, Single 
Bay2000x800x900mmSteel EA  $   2,097.00 30.00%  $          1,467.90 N/A N/A

PF22105 Modular Frame, Single Bay2000x1000x500mmSteelLt 
Gray EA  $   1,475.00 30.00%  $          1,032.50 N/A N/A

PF22105HF Modular EMC Frame, Single 
Bay2200x1000x500mmSteel EA  $   2,104.00 30.00%  $          1,472.80 N/A N/A

PF22106 Modular Frame, Single Bay2000x1000x600mmSteelLt 
Gray EA  $   1,301.00 30.00%  $             910.70 N/A N/A

PF22125 Modular Frame, Two Bay2000x1200x500mmSteelLt 
Gray EA  $   1,343.00 30.00%  $             940.10 N/A N/A

PF22126 Modular Frame, Two Bay2000x1200x600mmSteelLt 
Gray EA  $   1,354.00 30.00%  $             947.80 N/A N/A

PF22128 Modular Frame, Two Bay2000x1200x800mmSteelLt 
Gray EA  $   1,938.00 30.00%  $          1,356.60 N/A N/A

PF2266 Modular Frame, Single Bay2200x600x600mmSteelLt 
Gray EA  $   1,037.00 30.00%  $             725.90 N/A N/A

PF2266HF Modular EMC Frame, Single 
Bay2200x600x600mmSteel EA  $   1,697.00 30.00%  $          1,187.90 N/A N/A

PF2268 Modular Frame, Single Bay2200x600x800mmSteelLt 
Gray EA  $   1,457.00 30.00%  $          1,019.90 N/A N/A

PF2278 Modular Frame, Single Bay2200x700x800mmSteelLt 
Gray EA  $   1,293.00 30.00%  $             905.10 N/A N/A

PF2278HF Modular EMC Frame, Single 
Bay2200x700x800mmSteel EA  $   2,113.00 30.00%  $          1,479.10 N/A N/A
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PF2279 Modular Frame, Single Bay2200x700x900mmSteelLt 
Gray EA  $   1,305.00 30.00%  $             913.50 N/A N/A

PF2279HF Modular EMC Frame, Single 
Bay2200x700x900mmSteel EA  $   2,136.00 30.00%  $          1,495.20 N/A N/A

PF2286 Modular Frame, Single Bay2200x800x600mmSteelLt 
Gray EA  $   1,174.00 30.00%  $             821.80 N/A N/A

PF2288 Modular Frame, Single Bay2200x800x800mmSteelLt 
Gray EA  $   1,648.00 30.00%  $          1,153.60 N/A N/A

PF2288HF Modular EMC Frame, Single 
Bay2200x800x800mmSteel EA  $   2,375.00 30.00%  $          1,662.50 N/A N/A

PF7126 Modular Frame, Two Bay700x1200x600mmSteelLt 
Gray EA  $   1,374.00 30.00%  $             961.80 N/A N/A

PF766 Modular Frame, Single Bay700x600x600mmSteelLt 
Gray EA  $      974.10 30.00%  $             681.87 N/A N/A

PF786 Modular Frame, Single Bay700x800x600mmSteelLt 
Gray EA  $   1,003.00 30.00%  $             702.10 N/A N/A

PF786HF Modular EMC Frame, Single EA  $   1,647.00 30.00%  $          1,152.90 N/A N/A
PFB19 Frame Accessory Brkt, 19 infits 600mm wideSteel EA  $        75.51 30.00%  $               52.86 N/A N/A
PFB23 Frame Accessory Brkt, 23 infits 600mm wideSteel EA  $        75.51 30.00%  $               52.86 N/A N/A
PFB24 Frame Accessory Brkt, 24 infits 700mm wideSteel EA  $        75.51 30.00%  $               52.86 N/A N/A
PFBDR10 Front to back D-ringfits 1000mm deepSteelBlack EA  $      150.70 30.00%  $             105.49 N/A N/A
PFBDR11 Front to back D-ringfits 1100mm deepSteelBlack EA  $      154.30 30.00%  $             108.01 N/A N/A
PFBDR12 Front to back D-ringfits 1200mm deepSteelBlack EA  $      161.40 30.00%  $             112.98 N/A N/A
PFBDR8 Front to back D-ringfits 800mm deepSteelBlack EA  $      143.40 30.00%  $             100.38 N/A N/A
PFBDR9 Front to back D-ringfits 900mm deepSteelBlack EA  $      146.90 30.00%  $             102.83 N/A N/A
PFBK Floor Mounting BrktSteelLt Gray EA  $      179.40 30.00%  $             125.58 N/A N/A
PFBM Frame Accessory Brkt, 25mmfits 600mm wideSteel EA  $        75.51 30.00%  $               52.86 N/A N/A
PFBS Flush Bezel/Slotted Insertfits Doors EA  $        76.69 30.00%  $               53.68 N/A N/A
PFBSSS Flush Bezel/Slotted Insertfits DoorsSS Type 304 EA  $      206.20 30.00%  $             144.34 N/A N/A
PFD12610B Frame, Server Cabinet1200x600x1000mmSteelBlack EA  $   1,144.00 30.00%  $             800.80 N/A N/A
PFD12610G Frame, Server Cabinet1200x600x1000mmSteelGray EA  $   1,144.00 30.00%  $             800.80 N/A N/A
PFD1269B Frame, Server Cabinet1200x600x900mmSteelBlack EA  $   1,106.00 30.00%  $             774.20 N/A N/A
PFD1269G Frame, Server Cabinet1200x600x900mmSteelGray EA  $   1,106.00 30.00%  $             774.20 N/A N/A
PFD20610B Frame, Server Cabinet2000x600x1000mmSteelBlack EA  $   1,551.00 30.00%  $          1,085.70 N/A N/A
PFD20610G Frame, Server Cabinet2000x600x1000mmSteelGray EA  $   1,551.00 30.00%  $          1,085.70 N/A N/A
PFD20611B Frame, Server Cabinet2000x600x1100mmSteelBlack EA  $   1,623.00 30.00%  $          1,136.10 N/A N/A
PFD20611G Frame, Server Cabinet2000x600x1100mmSteelGray EA  $   1,623.00 30.00%  $          1,136.10 N/A N/A
PFD2069B Frame, Server Cabinet2000x600x900mmSteelBlack EA  $   1,475.00 30.00%  $          1,032.50 N/A N/A
PFD2069G Frame, Server Cabinet2000x600x900mmSteelGray EA  $   1,475.00 30.00%  $          1,032.50 N/A N/A
PFD2078B Frame, Server Cabinet2000x700x800mmSteelBlack EA  $   1,329.00 30.00%  $             930.30 N/A N/A
PFD2078G Frame, Server Cabinet2000x700x800mmSteelGray EA  $   1,329.00 30.00%  $             930.30 N/A N/A
PFFM12 Frame Feetfits FrameSteel EA  $        51.42 30.00%  $               35.99 N/A N/A
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PFHDBL Handle, Flush/ DIN Profilefits DoorsSteel EA  $      244.20 30.00%  $             170.94 N/A N/A
PFHDF Handle, Flush/ Defeaterfits DoorsSteel EA  $      224.20 30.00%  $             156.94 N/A N/A
PFHKBL Handle, Flush/ Keylockingfits DoorsSteel EA  $      224.20 30.00%  $             156.94 N/A N/A
PFHPBL Handle, Flush/ Padlockingfits DoorsSteel EA  $      239.50 30.00%  $             167.65 N/A N/A
PFHPK Padlock Kit for Flush HandlesStainless Steel EA  $        45.88 30.00%  $               32.12 N/A N/A
PFK4012 Replacement Filter406x127mm EA  $      144.20 30.00%  $             100.94 N/A N/A
PFK6020 Replacement Filter609x203mm EA  $      150.10 30.00%  $             105.07 N/A N/A
PFK8120 Replacement Filter813x203mm EA  $      189.10 30.00%  $             132.37 N/A N/A
PFP19RA Filler Panelsfits 19 in Rack AAluminum EA  $      128.50 30.00%  $               89.95 N/A N/A

PFPC1666 Modular Frame, PC Style1600x600x600mmSteelLt 
Gray EA  $   2,274.00 30.00%  $          1,591.80 N/A N/A

PFPC1668 Modular Frame, PC Style1600x600x800mmSteelLt 
Gray EA  $   2,288.00 30.00%  $          1,601.60 N/A N/A

PFPC1686 Modular Frame, PC Style1600x800x600mmSteelLt 
Gray EA  $   2,409.00 30.00%  $          1,686.30 N/A N/A

PFPC1866 Modular Frame, PC Style1800x600x600mmSteelLt 
Gray EA  $   2,444.00 30.00%  $          1,710.80 N/A N/A

PFPC1868 Modular Frame, PC Style1800x600x800mmSteelLt 
Gray EA  $   2,533.00 30.00%  $          1,773.10 N/A N/A

PFPC1886 Modular Frame, PC Style1800x800x600mmSteelLt 
Gray EA  $   2,661.00 30.00%  $          1,862.70 N/A N/A

PFPC2066 Modular Frame, PC Style2000x600x600mmSteelLt 
Gray EA  $   2,532.00 30.00%  $          1,772.40 N/A N/A

PFPC2068 Modular Frame, PC Style2000x600x800mmSteelLt 
Gray EA  $   2,593.00 30.00%  $          1,815.10 N/A N/A

PFPC2086 Modular Frame, PC Style2000x800x600mmSteelLt 
Gray EA  $   2,636.00 30.00%  $          1,845.20 N/A N/A

PFPC2088 Modular Frame, PC Style2000x800x800mmSteelLt 
Gray EA  $   2,772.00 30.00%  $          1,940.40 N/A N/A

PFPK147LR Filler Panel Kit, L or R fits P-SF___FramesSteelLt Gray EA  $      176.50 30.00%  $             123.55 N/A N/A

PFPK148C Filler Panel Kit, Centered (2)fits P-SF___FramesSteelLt 
Gray EA  $      281.50 30.00%  $             197.05 N/A N/A

PFPK167LR Filler Panel Kit, L/R fits P-SF___FramesSteelLt Gray EA  $      197.30 30.00%  $             138.11 N/A N/A

PFPK168C Filler Panel Kit, Centered (2)fits P-SF___FramesSteelLt 
Gray EA  $      313.60 30.00%  $             219.52 N/A N/A

PFPK168LR Filler Panel Kit, L/R fits P-SF___FramesSteelLt Gray EA  $      247.30 30.00%  $             173.11 N/A N/A
PFPK187LR Filler Panel Kit, L/R fits P-SF___FramesSteelLt Gray EA  $      218.30 30.00%  $             152.81 N/A N/A

PFPK188C Filler Panel Kit, Centered (2)fits P-SF___FramesSteelLt 
Gray EA  $      330.50 30.00%  $             231.35 N/A N/A

PFPK188LR Filler Panel Kit, L/R fits P-SF___FramesSteelLt Gray EA  $      293.20 30.00%  $             205.24 N/A N/A

PFPK208C Filler Panel Kit, Centered (2)fits P-SF___FramesSteelLt 
Gray EA  $      344.30 30.00%  $             241.01 N/A N/A
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PFPK208LR Filler Panel Kit, L/R fits P-SF___FramesSteelLt Gray EA  $      314.30 30.00%  $             220.01 N/A N/A
PFPK227LR Filler Panel Kit, L/R fits P-SF___FramesSteelLt Gray EA  $      266.10 30.00%  $             186.27 N/A N/A

PFPK228C Filler Panel Kit, Centered (2)fits P-SF___FramesSteelLt 
Gray EA  $      368.60 30.00%  $             258.02 N/A N/A

PFPK228LR Filler Panel Kit, L/R fits P-SF___FramesSteelLt Gray EA  $      334.60 30.00%  $             234.22 N/A N/A
PFPK77LR Filler Panel Kit, L/R fits P-SF___FramesSteelLt Gray EA  $      181.60 30.00%  $             127.12 N/A N/A

PFPK78C Filler Panel Kit, Centered (2)fits P-SF___FramesSteelLt 
Gray EA  $      351.80 30.00%  $             246.26 N/A N/A

PFSH104 Frame Shelf, 948x294mmfits 1000x400mm +SteelLt 
Gray EA  $      243.20 30.00%  $             170.24 N/A N/A

PFSH105 Frame Shelf, 948x394mmfits 1000x500mm +SteelLt 
Gray EA  $      253.90 30.00%  $             177.73 N/A N/A

PFSH106 Frame Shelf, 948x494mmfits 1000x600mm +SteelLt 
Gray EA  $      262.50 30.00%  $             183.75 N/A N/A

PFSH108 Frame Shelf, 948x694mmfits 1000x800mm +SteelLt 
Gray EA  $      281.80 30.00%  $             197.26 N/A N/A

PFSH64 Frame Shelf, 548x294mmfits 600x400mm +SteelLt 
Gray EA  $      221.60 30.00%  $             155.12 N/A N/A

PFSH65 Frame Shelf, 548x394mmfits 600x500mm +SteelLt 
Gray EA  $      226.00 30.00%  $             158.20 N/A N/A

PFSH66 Frame Shelf, 548x494mmfits 600x600mm +SteelLt 
Gray EA  $      232.90 30.00%  $             163.03 N/A N/A

PFSH68 Frame Shelf, 548x694mmfits 600x800mm +SteelLt 
Gray EA  $      244.50 30.00%  $             171.15 N/A N/A

PFSH69 Frame Shelf, 548x794mmfits 600x900mm SteelLt Gray EA  $      251.50 30.00%  $             176.05 N/A N/A

PFSH75 Frame Shelf, 648x394mmfits 700x500mm +SteelLt 
Gray EA  $      232.60 30.00%  $             162.82 N/A N/A

PFSH76 Frame Shelf, 648x494mmfits 700x600mm +SteelLt 
Gray EA  $      238.00 30.00%  $             166.60 N/A N/A

PFSH78 Frame Shelf, 648x694mmfits 700x800mm +SteelLt 
Gray EA  $      247.10 30.00%  $             172.97 N/A N/A

PFSH84 Frame Shelf, 748x294mmfits 800x400mm +SteelLt 
Gray EA  $      241.10 30.00%  $             168.77 N/A N/A

PFSH85 Frame Shelf, 748x394mmfits 800x500mm +SteelLt 
Gray EA  $      243.20 30.00%  $             170.24 N/A N/A

PFSH86 Frame Shelf, 748x494mmfits 800x600mm +SteelLt 
Gray EA  $      262.20 30.00%  $             183.54 N/A N/A

PFSH88 Frame Shelf, 748x694mmfits 800x800mm +SteelLt 
Gray EA  $      274.10 30.00%  $             191.87 N/A N/A

PFSH89 Frame Shelf, 748x794mmfits 800x900mm SteelLt Gray EA  $      276.50 30.00%  $             193.55 N/A N/A
PFSHCL610B Frame Shelf, Colocation600x1000mmSteelBlack EA  $      256.00 30.00%  $             179.20 N/A N/A
PFSHCL69B Frame Shelf, Colocation600x900mmSteelBlack EA  $      239.40 30.00%  $             167.58 N/A N/A
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PFSHP66 Frame Pull-out Shelffits 600x600mmSteel EA  $      579.50 30.00%  $             405.65 N/A N/A
PFSHP68 Frame Pull-out Shelffits 600x800mmSteel EA  $      635.20 30.00%  $             444.64 N/A N/A
PFSHP86 Frame Pull-out Shelffits 800x600mmSteel EA  $      635.20 30.00%  $             444.64 N/A N/A
PFSHP88 Frame Pull-out Shelffits 800x800mmSteel EA  $      699.90 30.00%  $             489.93 N/A N/A
PFSHS68 Frame Shelffits 600x800mm PCSteelLt Gray EA  $      307.40 30.00%  $             215.18 N/A N/A

PFSY1666 Modular Frame, SY Style1600x600x600mmSteelLt 
Gray EA  $   1,987.00 30.00%  $          1,390.90 N/A N/A

PFSY1686 Modular Frame, SY Style1600x800x600mmSteelLt 
Gray EA  $   2,175.00 30.00%  $          1,522.50 N/A N/A

PG4 Guides, for Rack Mtg.Angles(2)217mmSteel EA  $        96.68 30.00%  $               67.68 N/A N/A
PG5 Guides, for Rack Mtg.Angles(2)317mmSteel EA  $        98.09 30.00%  $               68.66 N/A N/A
PG6 Guides, for Rack Mtg.Angles(2)417mmSteel EA  $        99.98 30.00%  $               69.99 N/A N/A
PG7 Guides, for Rack Mtg.Angles(2)517mmSteel EA  $      102.30 30.00%  $               71.61 N/A N/A
PG8 Guides, for Rack Mtg.Angles(2)617mmSteel EA  $      103.60 30.00%  $               72.52 N/A N/A
PG9 Guides, for Rack Mtg.Angles(2)717mmSteel EA  $      111.70 30.00%  $               78.19 N/A N/A
PGFGM6 Grid Fastener Pkg./ground (20) M20Steel EA  $        49.27 30.00%  $               34.49 N/A N/A
PGFM6 Grid Fastener Pkg./std (20) M20Steel EA  $        38.93 30.00%  $               27.25 N/A N/A
PGH1S10 Grid Straps, 1 hole wide (2)fit Server CabinetSteel EA  $      132.10 30.00%  $               92.47 N/A N/A
PGH1S10D Grid Straps, 1 hole wide (2)fits door bar 1000Steel EA  $      156.00 30.00%  $             109.20 N/A N/A
PGH1S11 Grid Straps, 1 hole wide (2)942x25mmSteel EA  $      144.20 30.00%  $             100.94 N/A N/A
PGH1S13 Grid Straps, 1 hole wide (2)1142x25mmSteel EA  $      162.30 30.00%  $             113.61 N/A N/A
PGH1S17 Grid Straps, 1 hole wide (2)1542x25mmSteel EA  $      176.40 30.00%  $             123.48 N/A N/A
PGH1S5 Grid Straps, 1 hole wide (2)342x25mmSteel EA  $      102.10 30.00%  $               71.47 N/A N/A
PGH1S5D Grid Straps, 1 hole wide (2)fits door bar 500Steel EA  $      143.10 30.00%  $             100.17 N/A N/A
PGH1S6 Grid Straps, 1 hole wide (2)442x25mmSteel EA  $      108.30 30.00%  $               75.81 N/A N/A
PGH1S6D Grid Straps, 1 hole wide (2)fits door bar 600Steel EA  $      144.10 30.00%  $             100.87 N/A N/A
PGH1S7 Grid Straps, 1 hole wide (2)542x25mmSteel EA  $      114.70 30.00%  $               80.29 N/A N/A
PGH1S7D Grid Straps, 1 hole wide (2)fits door bar 700Steel EA  $      146.90 30.00%  $             102.83 N/A N/A
PGH1S8 Grid Straps, 1 hole wide (2)642x25mmSteel EA  $      120.90 30.00%  $               84.63 N/A N/A
PGH1S8D Grid Straps, 1 hole wide (2)fits door bar 800Steel EA  $      149.70 30.00%  $             104.79 N/A N/A
PGH1S9 Grid Straps, 1 hole wide (2)742x25mmSteel EA  $      128.10 30.00%  $               89.67 N/A N/A
PGH3S10 Grid Straps, 3 hole wide (2)fit Server CabinetSteel EA  $      163.90 30.00%  $             114.73 N/A N/A
PGH3S11 Grid Straps, 3 hole wide (2)942x75mmSteel EA  $      177.60 30.00%  $             124.32 N/A N/A
PGH3S12 Grid strap, 3 rowfits 1200mm deepSteel EA  $      197.00 30.00%  $             137.90 N/A N/A
PGH3S13 Grid Straps, 3 hole wide (2)1142x75mmSteel EA  $      195.60 30.00%  $             136.92 N/A N/A
PGH3S14V Vertical Grid Straps,3 hole(2)1295x75mmSteel EA  $      199.30 30.00%  $             139.51 N/A N/A
PGH3S16V Vertical Grid Straps,3 hole(2)1495x75mmSteel EA  $      202.80 30.00%  $             141.96 N/A N/A
PGH3S17 Grid Straps, 3 hole wide (2)1542x75mmSteel EA  $      205.40 30.00%  $             143.78 N/A N/A
PGH3S18V Vertical Grid Straps,3 hole(2)1695x75mmSteel EA  $      214.40 30.00%  $             150.08 N/A N/A
PGH3S20V Vertical Grid Straps,3 hole(2)1895x75mmSteel EA  $      223.50 30.00%  $             156.45 N/A N/A
PGH3S22V Vertical Grid Straps,3 hole(2)2095x75mmSteel EA  $      236.00 30.00%  $             165.20 N/A N/A
PGH3S4 Grid Straps, 3 hole wide (2)242x75mmSteel EA  $      124.80 30.00%  $               87.36 N/A N/A
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PGH3S5 Grid Straps, 3 hole wide (2)342x75mmSteel EA  $      131.90 30.00%  $               92.33 N/A N/A
PGH3S6 Grid Straps, 3 hole wide (2)442x75mmSteel EA  $      138.60 30.00%  $               97.02 N/A N/A
PGH3S7 Grid Straps, 3 hole wide (2)542x75mmSteel EA  $      145.70 30.00%  $             101.99 N/A N/A
PGH3S7V Vertical Grid Straps,3 hole(2)595x75mmSteel EA  $      145.70 30.00%  $             101.99 N/A N/A
PGH3S8 Grid Straps, 3 hole wide (2)642x75mmSteel EA  $      153.20 30.00%  $             107.24 N/A N/A
PGH3S9 Grid Straps, 3 hole wide (2)742x75mmSteel EA  $      160.60 30.00%  $             112.42 N/A N/A
PGK Grounding Kit, OI 6 wires x 411mmCopper EA  $        85.16 30.00%  $               59.61 N/A N/A

PGLD10104DC Desk Console, 1 Dr, Single 
Access1013x946x393mmSteelLt Gray EA  $   1,873.00 30.00%  $          1,311.10 N/A N/A

PGLD1074DC Desk Console, 1 Dr, Single 
Access1013x641x393mmSteelLt Gray EA  $   1,642.00 30.00%  $          1,149.40 N/A N/A

PGLD12105DC Desk Console, 1 Dr, Single 
Access1175x946x469mmSteelLt Gray EA  $   2,521.00 30.00%  $          1,764.70 N/A N/A

PGLD12125DC Desk Console, 2 Dr, Dual 
Access1176x1208x469mmSteelLt Gray EA  $   3,063.00 30.00%  $          2,144.10 N/A N/A

PGLD12135DC Desk Console, 2 Dr, Single 
Access1175x1250x469mmSteelLt Gray EA  $   2,907.00 30.00%  $          2,034.90 N/A N/A

PGLD12165DC Desk Console, 2 Dr, Single 
Access1175x1555x469mmSteelLt Gray EA  $   3,770.00 30.00%  $          2,639.00 N/A N/A

PGLD1265DC Desk Console, 1 Dr, Dual 
Access1176x608x469mmSteelLt Gray EA  $   2,243.00 30.00%  $          1,570.10 N/A N/A

PGLD1275DC Desk Console, 1 Dr, Single 
Access1175x641x500mmSteelLt Gray EA  $   2,272.00 30.00%  $          1,590.40 N/A N/A

PGLD1285DC Desk Console, 1 Dr, Dual 
Access1176x808x469mmSteelLt Gray EA  $   2,439.00 30.00%  $          1,707.30 N/A N/A

PGLD14126CWS Computer Workstation Encl.1400x1200x600mmSteelLt 
Gray EA  $   5,304.00 30.00%  $          3,712.80 N/A N/A

PGLD1466CWS Computer Workstation Encl.1400x600x600mmSteelLt 
Gray EA  $   3,917.00 30.00%  $          2,741.90 N/A N/A

PGLD1468CWS Computer Workstation Encl.1400x600x800mmSteelLt 
Gray EA  $   4,151.00 30.00%  $          2,905.70 N/A N/A

PGLD1486CWS Computer Workstation Encl.1400x800x600mmSteelLt 
Gray EA  $   4,615.00 30.00%  $          3,230.50 N/A N/A

PGLD1666CWS Computer Workstation Encl.1600x600x600mmSteelLt 
Gray EA  $   4,379.00 30.00%  $          3,065.30 N/A N/A

PGLD1668CWS Computer Workstation Encl.1600x600x800mmSteelLt 
Gray EA  $   4,611.00 30.00%  $          3,227.70 N/A N/A

PGLD1686CWS Computer Workstation Encl.1600x800x600mmSteelLt 
Gray EA  $   4,615.00 30.00%  $          3,230.50 N/A N/A

PGLD1866CWS Computer Workstation Encl.1800x600x600mmSteelLt 
Gray EA  $   4,841.00 30.00%  $          3,388.70 N/A N/A
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PGLD1868CWS Computer Workstation Encl.1800x600x800mmSteelLt 
Gray EA  $   5,071.00 30.00%  $          3,549.70 N/A N/A

PGLD1886CWS Computer Workstation Encl.1800x800x600mmSteelLt 
Gray EA  $   5,034.00 30.00%  $          3,523.80 N/A N/A

PGLD45DC Desk Console Wedge, 45 DegreeSteelLt Gray EA  $   1,426.00 30.00%  $             998.20 N/A N/A
PGLS4 Lutze Adapter Kit (6)fits 400mm deepSteel EA  $      637.60 30.00%  $             446.32 N/A N/A
PGLS5 Lutze Adapter Kit (6)fits 500mm deepSteel EA  $      653.50 30.00%  $             457.45 N/A N/A
PGLS6 Lutze Adapter Kit (6)fits 600mm deepSteel EA  $      663.00 30.00%  $             464.10 N/A N/A
PGLS8 Lutze Adapter Kit (6)fits 800mm deepSteel EA  $      689.00 30.00%  $             482.30 N/A N/A
PGP105 Gland Plate, Solidfits 1000x500mmSteelLt Gray EA  $      182.00 30.00%  $             127.40 N/A N/A
PGP105AHF Gland Plate, EMI/RFIfits 1000x500mmSteel EA  $      205.10 30.00%  $             143.57 N/A N/A
PGP106 Gland Plate, Solidfits 1000x600mmSteelLt Gray EA  $      185.10 30.00%  $             129.57 N/A N/A
PGP108 Gland Plate, Solidfits 1000x800mmSteelLt Gray EA  $      193.40 30.00%  $             135.38 N/A N/A
PGP108AHF Gland Plate, EMI/RFIfits 1000x800mmSteel EA  $      227.50 30.00%  $             159.25 N/A N/A
PGP124 Gland Plate, Solidfits 1200x400mmSteelLt Gray EA  $      193.40 30.00%  $             135.38 N/A N/A
PGP125 Gland Plate, Solidfits 1200x500mmSteelLt Gray EA  $      193.40 30.00%  $             135.38 N/A N/A
PGP126 Gland Plate, Solidfits 1200x600mmSteelLt Gray EA  $      463.90 30.00%  $             324.73 N/A N/A
PGP128 Gland Plate, Solidfits 1200x800mmSteelLt Gray EA  $      467.30 30.00%  $             327.11 N/A N/A
PGP165 Gland Plate, Solidfits 1600x500mmSteelLt Gray EA  $      467.30 30.00%  $             327.11 N/A N/A
PGP166 Gland Plate, Solidfits 1600x600mmSteelLt Gray EA  $      475.50 30.00%  $             332.85 N/A N/A
PGP168 Gland Plate, Solidfits 1600x800mmSteelLt Gray EA  $      475.50 30.00%  $             332.85 N/A N/A
PGP186 Gland Plate, Solidfits 1800x600mmSteelLt Gray EA  $      492.00 30.00%  $             344.40 N/A N/A
PGP64 Gland Plate, Solidfits 600x400mmSteelLt Gray EA  $      153.20 30.00%  $             107.24 N/A N/A
PGP64AHF Gland Plate, EMI/RFIfits 600x400mmSteel EA  $      165.60 30.00%  $             115.92 N/A N/A
PGP65 Gland Plate, Solidfits 600x400mmSteelLt Gray EA  $      157.20 30.00%  $             110.04 N/A N/A
PGP65AHF Gland Plate, EMI/RFIfits 600x500mmSteel EA  $      168.70 30.00%  $             118.09 N/A N/A
PGP66 Gland Plate, Solidfits 600x600mmSteelLt Gray EA  $      160.00 30.00%  $             112.00 N/A N/A
PGP66AHF Gland Plate, EMI/RFIfits 600x600mmSteel EA  $      172.90 30.00%  $             121.03 N/A N/A
PGP68 Gland Plate, Solidfits 600x600mmSteelLt Gray EA  $      178.70 30.00%  $             125.09 N/A N/A
PGP68AHF Gland Plate, EMI/RFIfits 600x800mmSteel EA  $      193.60 30.00%  $             135.52 N/A N/A
PGP78 Gland Plate, Solidfits 700x800mmSteelLt Gray EA  $      182.40 30.00%  $             127.68 N/A N/A
PGP78AHF Gland Plate, EMI/RFIfits 700x800mmSteel EA  $      210.20 30.00%  $             147.14 N/A N/A
PGP79 Gland Plate, Solidfits 700x900mmSteelLt Gray EA  $      186.60 30.00%  $             130.62 N/A N/A
PGP79AHF Gland Plate, EMI/RFIfits 700x900mmSteel EA  $      229.50 30.00%  $             160.65 N/A N/A
PGP84 Gland Plate, Solidfits 800x400mmSteelLt Gray EA  $      168.70 30.00%  $             118.09 N/A N/A
PGP85 Gland Plate, Solidfits 800x500mmSteelLt Gray EA  $      178.20 30.00%  $             124.74 N/A N/A
PGP86 Gland Plate, Solidfits 800x600mmSteelLt Gray EA  $      184.60 30.00%  $             129.22 N/A N/A
PGP88 Gland Plate, Solidfits 800x800mmSteelLt Gray EA  $      189.70 30.00%  $             132.79 N/A N/A
PGP88AHF Gland Plate, EMI/RFIfits 800x800mmSteel EA  $      205.10 30.00%  $             143.57 N/A N/A
PGP89 Gland Plate, Solidfits 800x900mmSteelLt Gray EA  $      193.80 30.00%  $             135.66 N/A N/A
PGP89AHF Gland Plate, EMI/RFIfits 800x900mmSteel EA  $      217.50 30.00%  $             152.25 N/A N/A
PGPV106 Gland Plate, Ventedfits 1000x600mmSteelLt Gray EA  $      468.20 30.00%  $             327.74 N/A N/A
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PGPV108 Gland Plate, Ventedfits 1000x800mmSteelLt Gray EA  $      485.70 30.00%  $             339.99 N/A N/A
PGPV125 Gland Plate, Ventedfits 1200x500mmSteelLt Gray EA  $      502.70 30.00%  $             351.89 N/A N/A
PGPV126 Gland Plate, Ventedfits 1200x600mmSteelLt Gray EA  $      519.90 30.00%  $             363.93 N/A N/A
PGPV128 Gland Plate, Ventedfits 1200x800mmSteelLt Gray EA  $      537.60 30.00%  $             376.32 N/A N/A
PGPV165 Gland Plate, Ventedfits 1600x500mmSteelLt Gray EA  $      554.70 30.00%  $             388.29 N/A N/A
PGPV166 Gland Plate, Ventedfits 1600x600mmSteelLt Gray EA  $      571.90 30.00%  $             400.33 N/A N/A
PGPV64 Gland Plate, Ventedfits 600x400mmSteelLt Gray EA  $      295.00 30.00%  $             206.50 N/A N/A
PGPV65 Gland Plate, Ventedfits 600x500mmSteelLt Gray EA  $      329.50 30.00%  $             230.65 N/A N/A
PGPV66 Gland Plate, Ventedfits 600x600mmSteelLt Gray EA  $      391.60 30.00%  $             274.12 N/A N/A
PGPV68 Gland Plate, Ventedfits 600x800mmSteelLt Gray EA  $      412.60 30.00%  $             288.82 N/A N/A
PGPV76 Gland Plate, Ventedfits 700x600mmSteelLt Gray EA  $      416.10 30.00%  $             291.27 N/A N/A
PGPV78 Gland Plate, Ventedfits 700x800mmSteelLt Gray EA  $      433.20 30.00%  $             303.24 N/A N/A
PGPV85 Gland Plate, Ventedfits 800x500mmSteelLt Gray EA  $      346.80 30.00%  $             242.76 N/A N/A
PGPV86 Gland Plate, Ventedfits 800x600mmSteelLt Gray EA  $      398.90 30.00%  $             279.23 N/A N/A
PGPV88 Gland Plate, Ventedfits 800x800mmSteelLt Gray EA  $      360.80 30.00%  $             252.56 N/A N/A
PGPV89 Gland Plate, Ventedfits 800x900mmSteelLt Gray EA  $      346.80 30.00%  $             242.76 N/A N/A
PGS2K Grounding Bar System200mmCopper EA  $      136.10 30.00%  $               95.27 N/A N/A
PGS4K Grounding Bar System400mmCopper EA  $      195.90 30.00%  $             137.13 N/A N/A
PGS6K Grounding Bar System600mmCopper EA  $      258.50 30.00%  $             180.95 N/A N/A
PH180 Hinge Kit, 180 deg (3)fits DoorsSteelBlack EA  $      168.80 30.00%  $             118.16 N/A N/A
PHCB Cable Mgr. Armfits equip. shelfSteelBlack EA  $      181.20 30.00%  $             126.84 N/A N/A
PHCT1 Horiz Cable Trough 1200mmSteelBlack EA  $        62.44 30.00%  $               43.71 N/A N/A
PHCT2 Horiz Cable Trough 2250mmSteelBlack EA  $        71.36 30.00%  $               49.95 N/A N/A
PHCT3 Horiz Cable Trough 3500mmSteelBlack EA  $        80.26 30.00%  $               56.18 N/A N/A
PHCT4 Horiz Cable Trough 4650mmSteelBlack EA  $        89.18 30.00%  $               62.43 N/A N/A
PJ2F Joining Kit, Frame/Framefits Side to SideRubber EA  $      104.50 30.00%  $               73.15 N/A N/A
PJ2FB Joining Kit, Base/Basefits Side to SideRubber EA  $        45.92 30.00%  $               32.14 N/A N/A
PJ2FBF Joining Kit, Frame/Frame fits Front to BackRubber EA  $        84.13 30.00%  $               58.89 N/A N/A
PJ2FBHF2 EMC Joining Kit, Base/Basefits Side to SideSteel EA  $      161.40 30.00%  $             112.98 N/A N/A
PJ2FD Joining Kit - No GasketSide to SideSteel EA  $        41.66 30.00%  $               29.16 N/A N/A
PJ2FF Joining Kit, Alt Frame/Frame fits Side to SideSteel EA  $      192.10 30.00%  $             134.47 N/A N/A
PJ2FHF2 EMC Joining Kit, Frame/Framefits Side to SideSteel EA  $      364.60 30.00%  $             255.22 N/A N/A
PJ2FW7 Joining Kit,Frame/Framefits Side to SideRubber EA  $      126.30 30.00%  $               88.41 N/A N/A
PJB2F Joining Kit, Heavy Duty (4)Side to SideSteel EA  $      106.40 30.00%  $               74.48 N/A N/A
PJKDC Joining KitSteelLt Gray EA  $        47.26 30.00%  $               33.08 N/A N/A
PJLBFB Lifting Angle Kit for 2 Enclfits Front/ BackSteel EA  $      131.30 30.00%  $               91.91 N/A N/A
PJLBSS Lifting Angle Kit for 2 Enclfits Side /SideSteel EA  $      131.30 30.00%  $               91.91 N/A N/A

PJP16 Joining Subpanel, 1448x67mmfits 1600mm 
tallSteelWhite EA  $      192.10 30.00%  $             134.47 N/A N/A

PJP16G Joining Subpanel, 1448x67mmfits 1600mm tallSteel EA  $      295.50 30.00%  $             206.85 N/A N/A

PJP18 Joining Subpanel, 1648x67mmfits 1800mm 
tallSteelWhite EA  $      215.60 30.00%  $             150.92 N/A N/A
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PJP18G Joining Subpanel, 1648x67mmfits 1800mm tallSteel EA  $      322.80 30.00%  $             225.96 N/A N/A

PJP20 Joining Subpanel, 1848x67mmfits 2000mm 
tallSteelWhite EA  $      232.90 30.00%  $             163.03 N/A N/A

PJP20G Joining Subpanel, 1848x67mmfits 2000mm tallSteel EA  $      349.10 30.00%  $             244.37 N/A N/A

PJP22 Joining Subpanel, 2048x67mmfits 2200mm 
tallSteelWhite EA  $      250.50 30.00%  $             175.35 N/A N/A

PJP22G Joining Subpanel, 2048x67mmfits 2200mm tallSteel EA  $      375.20 30.00%  $             262.64 N/A N/A
PJP7G Joining Subpanel, 548x67mmfits 700mm tallSteel EA  $      211.00 30.00%  $             147.70 N/A N/A
PJSTF12 Joining Kit,Frame/Framefits 1200mm wideRubber EA  $      622.60 30.00%  $             435.82 N/A N/A
PJSTF6 Joining Kit,Frame/Framefits 600mm wideRubber EA  $      386.80 30.00%  $             270.76 N/A N/A
PJSTF8 Joining Kit,Frame/Framefits 800mm wideRubber EA  $      392.30 30.00%  $             274.61 N/A N/A
PKBC6R Keyboard Compartmentfits 600mm PCSteelLt Gray EA  $   1,218.00 30.00%  $             852.60 N/A N/A
PKBC8R Keyboard Compartmentfits 800mm PCSteelLt Gray EA  $   1,489.00 30.00%  $          1,042.30 N/A N/A
PKBS6 Keyboard Shelffits 600mm PCSteelLt Gray EA  $   1,451.00 30.00%  $          1,015.70 N/A N/A
PKBS8 Keyboard Shelffits 800mm wideSteelLt Gray EA  $   1,548.00 30.00%  $          1,083.60 N/A N/A
PKODBK3 Key Insert, Dbl Bit/3mm Pinfits Flush BezelSteel EA  $        35.03 30.00%  $               24.52 N/A N/A
PKODBK3FH Key Insert, Dbl Bit/3mm Pinfits Flush HandleSteel EA  $        80.94 30.00%  $               56.66 N/A N/A

PKODBK3SS Key Insert, Dbl Bit/3mm Pinfits Flush BezelSS Type 
316 EA  $      138.90 30.00%  $               97.23 N/A N/A

PKOSLFH Key Insert, Slottedfits Flush HandleSteel EA  $        78.26 30.00%  $               54.78 N/A N/A
PKOSM7 Key Insert, Square, 7mmfits Flush BezelSteel EA  $        35.03 30.00%  $               24.52 N/A N/A
PKOSM7FH Key Insert, Square, 7mmfits Flush HandleSteel EA  $        80.94 30.00%  $               56.66 N/A N/A
PKOSM8 Key Insert, Square, 8mmfits Flush BezelSteel EA  $        35.03 30.00%  $               24.52 N/A N/A
PKOTM65 Key Insert, CNOMOfits Flush BezelSteel EA  $        35.03 30.00%  $               24.52 N/A N/A
PKOTM7 Key Insert, Triangle, 7mmfits Flush BezelSteel EA  $        35.03 30.00%  $               24.52 N/A N/A
PKOTM7FH Key Insert, Triangle, 7mmfits Flush HandleSteel EA  $        80.94 30.00%  $               56.66 N/A N/A
PKOTM8 Key Insert, Triangle, 8mmfits Flush BezelSteel EA  $        35.03 30.00%  $               24.52 N/A N/A
PKOTM8FH Key Insert, Triangle, 8mmfits Flush HandleSteel EA  $        80.94 30.00%  $               56.66 N/A N/A
PL28G28 ADAPTOR 28 TO G28SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PL36N36 ADAPTOR 36 TO N36SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PL47WCCR43WC ADT PLM 47WC TO CR43WC EA  $      426.30 36.0%  $             272.83 N/A N/A
PL52G52 ADAPTOR 52 TO G52SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PLB16 Lifting Bars (2)1600mm wideSteel EA  $      893.50 30.00%  $             625.45 N/A N/A
PLB18 Lifting Bars (2)1800mm wideSteel EA  $      982.50 30.00%  $             687.75 N/A N/A
PLB24 Lifting Bars (2)2400mm wideSteel EA  $   1,253.00 30.00%  $             877.10 N/A N/A

PLCB1YZ Purge/Press, Leak Comp, Ext, Tp YZ4-8 bar, <60 cu 
ftSS Type 316 EA  $   3,297.00 36.0%  $          2,110.08 N/A N/A

PLCF1YZ Purge/Press, Leak Comp, Flush, Tp YZ4-8 bar, <60 cu 
ftSS Type 316 EA  $   3,297.00 36.0%  $          2,110.08 N/A N/A

PLCS1X1 Purge/Press, Leak Comp, Ext, Tp X, 120v4-8 bar, <60 
cu ftSS Type 316 EA  $ 11,670.00 36.0%  $          7,468.80 N/A N/A
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PLCS1X2 Purge/Press, Leak Comp, Ext, Tp X, 230v4-8 bar, <60 
cu ftSS Type 316 EA  $ 11,670.00 36.0%  $          7,468.80 N/A N/A

PLCSKIT Service Kit, Purge/Press, Leak Comp EA  $      229.90 36.0%  $             147.14 N/A N/A
PLEGSS Legs, 4 Inch (4)fit PROLINE FramesSS Type 304 EA  $      744.90 30.00%  $             521.43 N/A N/A
PLEM12 Lifting Eyes, M12 (4)fits FramesSteel EA  $        50.99 30.00%  $               35.69 N/A N/A
PLFSWD Switch, Door Activatedfits Frames EA  $        36.31 30.00%  $               25.42 N/A N/A
PLHC52G57 ADAPTOR PLENUM57.60x22.97x1.50SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PLHC52T53 ADAPTOR PLENUM52.85x23.00x1.50SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PLHK L Handle, Keylockingfits DoorsSteel EA  $      113.30 30.00%  $               79.31 N/A N/A
PLKG28 ADAPTOR PLENUM36.87x19.13x1.50SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PLKG52 ADAPTOR PLENUM52.56x19.13x1.50SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PLKOOLRP33N28 ADAPTER PLENUM EA  $      426.30 36.0%  $             272.83 N/A N/A
PLKRG52SS ST ST ADPTR PLM KRONES TO G52 EA  $      847.60 36.0%  $             542.46 N/A N/A
PLKTN17 ADAPTOR PLENUM19.00x12.00x1.50SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PLKTN28 ADAPTOR PLENUM33.25x12.25x1.50SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PLM12 Levelers, Frame (4) M12fits FramesSteel EA  $        73.75 30.00%  $               51.63 N/A N/A
PLM13N17 ADAPTOR PLENUM17.65x14.25x1.50SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PLM28G28 ADAPTOR PLENUM28.50x17.00x1.50SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PLM28N17 ADAPTOR PLENUM28.50x17.00x1.50SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PLM33N28 ADAPTOR PLENUM34.31x12.00x1.50SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PLM36N36 ADAPTOR PLENUM38.75x15.00x1.50SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PLM52G52 ADAPTOR PLENUM52.56x17.03x1.50SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PLPF35X1G57 ADAPTER PLENUM EA  $   1,080.00 36.0%  $             691.20 N/A N/A
PLPN36 ADAPTOR PLENUM36.50x12.00x1.50SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PLR1N17 ADAPTOR PLENUM21.65x13.00x1.50SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PLR2G28 ADAPTOR PLENUM49.80x16.97x1.50SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PLR2N17 ADAPTOR PLENUM21.65x12.00x1.50SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PLRG28 ADAPTOR PLENUM37.40x16.97x1.50SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PLRG52 ADAPTOR PLENUM61.13x17.13x1.50SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PLRG57 ADAPTOR PLENUM61.13x20.88x1.50SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PLRM13 ADAPTOR PLENUM20.67x13.38x1.50SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PLRN28 ADAPTOR PLENUM29.00x11.50x1.50SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PLRN36 ADAPTOR PLENUM38.00x15.75x1.50SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PLT29G28 ADAPTOR PLENUM28.50x17.00x1.50SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A
PLT50G52 ADAPTOR T50 TO G52SteelLt Gray EA  $      426.30 30.00%  $             298.41 N/A N/A

PLTDDC166 Disconnect Door, LH Mullionfits1600x600mmSteelLt 
Gray EA  $   1,432.00 30.00%  $          1,002.40 N/A N/A

PLTDDC168 Disconnect Door, LH Mullionfits 1600x800mmSteelLt 
Gray EA  $   1,598.00 30.00%  $          1,118.60 N/A N/A

PLTDDC1810 Disconnect Door, LH Mullionfits 1800x1000mmSteelLt 
Gray EA  $   1,723.00 30.00%  $          1,206.10 N/A N/A
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PLTDDC188 Disconnect Door, LH Mullionfits 1800x800mmSteelLt 
Gray EA  $   1,669.00 30.00%  $          1,168.30 N/A N/A

PLTDDC2010 Disconnect Door, LH Mullionfits 2000x1000mmSteelLt 
Gray EA  $   1,787.00 30.00%  $          1,250.90 N/A N/A

PLTDDC208 Disconnect Door, LH Mullionfits 2000x800mmSteelLt 
Gray EA  $   1,754.00 30.00%  $          1,227.80 N/A N/A

PM5CN Cage Nut Pkg (20)M5Steel EA  $        36.64 30.00%  $               25.65 N/A N/A
PM6CN Cage Nut Pkg (20)M6Steel EA  $        49.15 30.00%  $               34.41 N/A N/A
PM6CN250 Cage Nut Pkg (250)M6Steel EA  $      362.00 30.00%  $             253.40 N/A N/A
PMB66 Mobile Basefits 600x500/600mmSteelBlack EA  $      571.90 30.00%  $             400.33 N/A N/A
PMB69 Mobile Basefits 600x800/900mmSteelBlack EA  $      669.50 30.00%  $             468.65 N/A N/A
PMB86 Mobile Basefits 800x500/600mmSteelBlack EA  $      582.70 30.00%  $             407.89 N/A N/A
PMB89 Mobile Basefits 800x800/900mmSteelBlack EA  $      709.60 30.00%  $             496.72 N/A N/A
PMBLM12 Leveler Kit for Mobile BaseSteelBlack EA  $      160.60 30.00%  $             112.42 N/A N/A
PMKPF Panel Mounting Hardwarefits Full SubpanelSteel EA  $        37.29 30.00%  $               26.10 N/A N/A
PMLEK Interlock Extension Kitfits FramesSteel EA  $        98.25 30.00%  $               68.78 N/A N/A
PMLFB Interlock, Front to Back Kitfits FramesSteel EA  $      271.20 30.00%  $             189.84 N/A N/A
PMLMAK Interlock,Master Door Actuator fits FramesSteel EA  $      206.00 30.00%  $             144.20 N/A N/A
PMLSK Interlock, Slave Door Kitfits FramesSteel EA  $      246.50 30.00%  $             172.55 N/A N/A
PMU10B Mounting Channelfits 1000mmSteelBlack EA  $      161.60 30.00%  $             113.12 N/A N/A
PMU11B Mounting Channelfits 1100mmSteelBlack EA  $      151.50 30.00%  $             106.05 N/A N/A
PMU12B Mounting Channelfits 1200mmSteelBlack EA  $      163.20 30.00%  $             114.24 N/A N/A
PMU8B Mounting Channelfits 800mmSteelBlack EA  $      134.20 30.00%  $               93.94 N/A N/A
PMU9B Mounting Channelfits 900mmSteelBlack EA  $      147.80 30.00%  $             103.46 N/A N/A
PMURB100 Reducing Bracket (4)100mmSteelBlack EA  $      147.60 30.00%  $             103.32 N/A N/A
PMURB50 Reducing Bracket (4)50mmSteelBlack EA  $      143.20 30.00%  $             100.24 N/A N/A

PNC20710B Network Com Pkg, 
Passive2000x700x1000mmSteelBlack EA  $   3,919.00 30.00%  $          2,743.30 N/A N/A

PNC20710BNS Network Com Pkg, Passive, No 
Sides2000x700x1000mmSteelBlack EA  $   3,257.00 30.00%  $          2,279.90 N/A N/A

PNC20711B Network Com Pkg, 
Passive2000x700x1100mmSteelBlack EA  $   4,198.00 30.00%  $          2,938.60 N/A N/A

PNC20711BNS Network Com Pkg, Passive, No 
Sides2000x700x1100mmSteelBlack EA  $   3,533.00 30.00%  $          2,473.10 N/A N/A

PNC20712B Network Com Pkg, 
Passive2000x700x1200mmSteelBlack EA  $   4,198.00 30.00%  $          2,938.60 N/A N/A

PNC20712BNS Network Com Pkg, Passive, No 
Sides2000x700x1200mmSteelBlack EA  $   3,533.00 30.00%  $          2,473.10 N/A N/A

PNC2079B Network Com Pkg, 
Passive2000x700x900mmSteelBlack EA  $   3,919.00 30.00%  $          2,743.30 N/A N/A

PNC2079BNS Network Com Pkg, Passive, No 
Sides2000x700x900mmSteelBlack EA  $   3,257.00 30.00%  $          2,279.90 N/A N/A
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PNC20810B Network Com Pkg, 
Passive2000x800x1000mmSteelBlack EA  $   3,961.00 30.00%  $          2,772.70 N/A N/A

PNC20810BNS Network Com Pkg, Passive, no 
sides2000x800x1000mmSteelBlack EA  $   3,314.00 30.00%  $          2,319.80 N/A N/A

PNC20811B Network Com Pkg, 
Passive2000x800x1100mmSteelBlack EA  $   4,249.00 30.00%  $          2,974.30 N/A N/A

PNC20811BNS Network Com Pkg, Passive, no 
sides2000x800x1100mmSteelBlack EA  $   3,600.00 30.00%  $          2,520.00 N/A N/A

PNC20812B Network Com Pkg, 
Passive2000x800x1200mmSteelBlack EA  $   4,249.00 30.00%  $          2,974.30 N/A N/A

PNC20812BNS Network Com Pkg, Passive, no 
sides2000x800x1200mmSteelBlack EA  $   3,600.00 30.00%  $          2,520.00 N/A N/A

PNC2089B Network Com Pkg, 
Passive2000x800x900mmSteelBlack EA  $   3,961.00 30.00%  $          2,772.70 N/A N/A

PNC2089BNS Network Com Pkg, Passive, no 
sides2000x800x900mmSteelBlack EA  $   3,314.00 30.00%  $          2,319.80 N/A N/A

PNC21810B Communications (Patch) 
Cabinet2150x800x1000mmSteelBlack EA  $   5,261.00 30.00%  $          3,682.70 N/A N/A

PNC21811B Communications (Patch) 
Cabinet2150x800x1100mmSteelBlack EA  $   5,533.00 30.00%  $          3,873.10 N/A N/A

PNC21812B Communications (Patch) 
Cabinet2150x800x1200mmSteelBlack EA  $   5,807.00 30.00%  $          4,064.90 N/A N/A

PNC2189B Communications (Patch) 
Cabinet2150x800x900mmSteelBlack EA  $   4,290.00 30.00%  $          3,003.00 N/A N/A

PNC24810B Communications (Patch) 
Cabinet2400x800x1000mmSteelBlack EA  $   5,743.00 30.00%  $          4,020.10 N/A N/A

PNC24811B Communications (Patch) 
Cabinet2400x800x1100mmSteelBlack EA  $   6,017.00 30.00%  $          4,211.90 N/A N/A

PNC24812B Communications (Patch) 
Cabinet2400x800x1200mmSteelBlack EA  $   6,290.00 30.00%  $          4,403.00 N/A N/A

PNC2489B Communications (Patch) 
Cabinet2400x800x900mmSteelBlack EA  $   4,773.00 30.00%  $          3,341.10 N/A N/A

PNS201012B Proline Switch 7018 78.39x39.69x47.20SteelLt Gray EA  $   6,145.00 30.00%  $          4,301.50 N/A N/A

PNS201012BNS PROLINE Switch 7018 No 
Sides78.39x39.33x47.20SteelLt Gray EA  $   5,493.00 30.00%  $          3,845.10 N/A N/A

PNS20810B PROLINE Switch 2000 x 800 x 
100078.37x31.81x41.18SteelBlack EA  $   4,976.00 30.00%  $          3,483.20 N/A N/A

PNS20810BNS PROLINE Switch 2000 x 800 x 
100078.37x31.46x41.18SteelBlack EA  $   4,692.00 30.00%  $          3,284.40 N/A N/A

PNS20811B PROLINE Switch 2000 x 800 x 
110078.37x31.81x45.12SteelBlack EA  $   5,260.00 30.00%  $          3,682.00 N/A N/A
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PNS20811BNS PROLINE Switch 2000 x 800 x 
110078.37x31.46x45.12SteelBlack EA  $   4,976.00 30.00%  $          3,483.20 N/A N/A

PNS20812B PROLINE Switch 2000 x 800 x 
120078.37x31.81x49.06SteelBlack EA  $   5,541.00 30.00%  $          3,878.70 N/A N/A

PNS20812BNS PROLINE Switch 2000 x 800 x 
120078.37x31.46x49.06SteelBlack EA  $   5,260.00 30.00%  $          3,682.00 N/A N/A

PNS211012B Network Switch 
Cabinet2150x1000x1200mmSteelBlack EA  $   6,641.00 30.00%  $          4,648.70 N/A N/A

PNS21810B Network Switch Cabinet2150x800x1000mmSteelBlack EA  $   5,020.00 30.00%  $          3,514.00 N/A N/A
PNS21811B Network Switch Cabinet2150x800x1100mmSteelBlack EA  $   5,292.00 30.00%  $          3,704.40 N/A N/A
PNS21812B Network Switch Cabinet2150x800x1200mmSteelBlack EA  $   5,565.00 30.00%  $          3,895.50 N/A N/A

PNS241012B Network Switch 
Cabinet2400x1000x1200mmSteelBlack EA  $   7,125.00 30.00%  $          4,987.50 N/A N/A

PNS24810B Network Switch Cabinet2400x800x1000mmSteelBlack EA  $   5,743.00 30.00%  $          4,020.10 N/A N/A
PNS24811B Network Switch Cabinet2400x800x1100mmSteelBlack EA  $   6,017.00 30.00%  $          4,211.90 N/A N/A
PNS24812B Network Switch Cabinet2400x800x1200mmSteelBlack EA  $   6,290.00 30.00%  $          4,403.00 N/A N/A
PP1112G Full Panel1021x1173mmSteelGray EA  $      344.20 30.00%  $             240.94 N/A N/A
PP1115G Full Panel1021x1478mmSteelGray EA  $      321.00 30.00%  $             224.70 N/A N/A
PP116G Full Panel1021x564mmSteelGray EA  $      194.70 30.00%  $             136.29 N/A N/A
PP119G Full Panel1021x869mmSteelGray EA  $      299.70 30.00%  $             209.79 N/A N/A
PP1466 Modular Industrial Pkg1400x600x600mmSteelLt Gray EA  $   1,990.00 30.00%  $          1,393.00 N/A N/A
PP1485 Modular Industrial Pkg1400x800x500mmSteelLt Gray EA  $   2,398.00 30.00%  $          1,678.60 N/A N/A
PP1666 Modular Industrial Pkg1600x600x600mmSteelLt Gray EA  $   2,094.00 30.00%  $          1,465.80 N/A N/A
PP1668 Modular Industrial Pkg1600x600x800mmSteelLt Gray EA  $   2,430.00 30.00%  $          1,701.00 N/A N/A
PP1686 Modular Industrial Pkg1600x800x600mmSteelLt Gray EA  $   2,332.00 30.00%  $          1,632.40 N/A N/A
PP1688 Modular Industrial Pkg1600x800x800mmSteelLt Gray EA  $   2,765.00 30.00%  $          1,935.50 N/A N/A
PP18105 Modular Industrial Pkg1800x1000x500mmSteelLt Gray EA  $   2,562.00 30.00%  $          1,793.40 N/A N/A
PP18106 Modular Industrial Pkg1800x1000x600mmSteelLt Gray EA  $   2,926.00 30.00%  $          2,048.20 N/A N/A
PP18108 Modular Industrial Pkg1800x1000x800mmSteelLt Gray EA  $   3,260.00 30.00%  $          2,282.00 N/A N/A
PP1866 Modular Industrial Pkg1800x600x600mmSteelLt Gray EA  $   2,211.00 30.00%  $          1,547.70 N/A N/A
PP1868 Modular Industrial Pkg1800x600x800mmSteelLt Gray EA  $   2,570.00 30.00%  $          1,799.00 N/A N/A
PP1885 Modular Industrial Pkg1800x800x500mmSteelLt Gray EA  $   2,712.00 30.00%  $          1,898.40 N/A N/A
PP1886 Modular Industrial Pkg1800x800x600mmSteelLt Gray EA  $   2,625.00 30.00%  $          1,837.50 N/A N/A
PP1888 Modular Industrial Pkg1800x800x800mmSteelLt Gray EA  $   2,888.00 30.00%  $          2,021.60 N/A N/A
PP20105 Modular Industrial Pkg2000x1000x500mmSteelLt Gray EA  $   2,572.00 30.00%  $          1,800.40 N/A N/A
PP20106 Modular Industrial Pkg2000x1000x600mmSteelLt Gray EA  $   2,991.00 30.00%  $          2,093.70 N/A N/A
PP20108 Modular Industrial Pkg2000x1000x800mmSteelLt Gray EA  $   3,506.00 30.00%  $          2,454.20 N/A N/A
PP2046 Modular Industrial Pkg2000x400x600mmSteelLt Gray EA  $   1,989.00 30.00%  $          1,392.30 N/A N/A
PP2064 Modular Industrial Pkg2000x600x400mmSteelLt Gray EA  $   2,071.00 30.00%  $          1,449.70 N/A N/A
PP2065 Modular Industrial Pkg2000x600x500mmSteelLt Gray EA  $   2,131.00 30.00%  $          1,491.70 N/A N/A
PP2066 Modular Industrial Pkg2000x600x600mmSteelLt Gray EA  $   2,264.00 30.00%  $          1,584.80 N/A N/A
PP2068 Modular Industrial Pkg2000x600x800mmSteelLt Gray EA  $   2,669.00 30.00%  $          1,868.30 N/A N/A
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PP2084 Modular Industrial Pkg2000x800x400mmSteelLt Gray EA  $   2,253.00 30.00%  $          1,577.10 N/A N/A
PP2085 Modular Industrial Pkg2000x800x500mmSteelLt Gray EA  $   2,305.00 30.00%  $          1,613.50 N/A N/A
PP2086 Modular Industrial Pkg2000x800x600mmSteelLt Gray EA  $   2,672.00 30.00%  $          1,870.40 N/A N/A
PP2088 Modular Industrial Pkg2000x800x800mmSteelLt Gray EA  $   2,855.00 30.00%  $          1,998.50 N/A N/A
PP22105 Modular Industrial Pkg2200x1000x500mmSteelLt Gray EA  $   2,971.00 30.00%  $          2,079.70 N/A N/A
PP22106 Modular Industrial Pkg2200x1000x600mmSteelLt Gray EA  $   3,077.00 30.00%  $          2,153.90 N/A N/A
PP2266 Modular Industrial Pkg2200x600x600mmSteelLt Gray EA  $   2,494.00 30.00%  $          1,745.80 N/A N/A
PP2268 Modular Industrial Pkg2200x600x800mmSteelLt Gray EA  $   3,063.00 30.00%  $          2,144.10 N/A N/A
PP2286 Modular Industrial Pkg2200x800x600mmSteelLt Gray EA  $   2,822.00 30.00%  $          1,975.40 N/A N/A
PP2288 Modular Industrial Pkg2200x800x800mmSteelLt Gray EA  $   3,276.00 30.00%  $          2,293.20 N/A N/A
PP96G Full Panel835x530mmSteelGray EA  $      164.90 30.00%  $             115.43 N/A N/A
PP99G Full Panel869x869mmSteelGray EA  $      254.40 30.00%  $             178.08 N/A N/A
PPB1105 Plinth Base, 100mmfits 1000x500mmSteelBlack EA  $      363.10 30.00%  $             254.17 N/A N/A
PPB1106 Plinth Base, 100mmfits 1000x600mmSteelBlack EA  $      388.20 30.00%  $             271.74 N/A N/A
PPB1108 Plinth Base, 100mmfits 1000x800mmSteelBlack EA  $      424.50 30.00%  $             297.15 N/A N/A
PPB1124 Plinth Base, 100mmfits 1200x400mmSteelBlack EA  $      481.50 30.00%  $             337.05 N/A N/A
PPB1125 Plinth Base, 100mmfits 1200x500mmSteelBlack EA  $      489.50 30.00%  $             342.65 N/A N/A
PPB1126 Plinth Base, 100mmfits 1200x600mmSteelBlack EA  $      502.80 30.00%  $             351.96 N/A N/A
PPB1128 Plinth Base, 100mmfits 1200x800mmSteelBlack EA  $      561.70 30.00%  $             393.19 N/A N/A
PPB1165 Plinth Base, 100mmfits 1600x500mmSteelBlack EA  $      519.20 30.00%  $             363.44 N/A N/A
PPB1166 Plinth Base, 100mmfits 1600x600mmSteelBlack EA  $      535.60 30.00%  $             374.92 N/A N/A
PPB1168 Plinth Base, 100mmfits 1600x800mmSteelBlack EA  $      579.80 30.00%  $             405.86 N/A N/A
PPB1186 Plinth Base, 100mmfits 1800x600mmSteelBlack EA  $      904.00 30.00%  $             632.80 N/A N/A
PPB145 Plinth Base, 100mmfits 400x500mmSteelBlack EA  $      292.50 30.00%  $             204.75 N/A N/A
PPB146 Plinth Base, 100mmfits 400x600mmSteelBlack EA  $      301.30 30.00%  $             210.91 N/A N/A
PPB164 Plinth Base, 100mmfits 600x400mmSteelBlack EA  $      301.30 30.00%  $             210.91 N/A N/A
PPB165 Plinth Base, 100mmfits 600x500mmSteelBlack EA  $      306.50 30.00%  $             214.55 N/A N/A
PPB166 Plinth Base, 100mmfits 600x600mmSteelBlack EA  $      315.00 30.00%  $             220.50 N/A N/A
PPB168 Plinth Base, 100mmfits 600x800mmSteelBlack EA  $      351.70 30.00%  $             246.19 N/A N/A
PPB176 Plinth Base, 100mmfits 700x600mmSteelBlack EA  $      325.50 30.00%  $             227.85 N/A N/A
PPB178 Plinth Base, 100mmfits 700x800mmSteelBlack EA  $      357.50 30.00%  $             250.25 N/A N/A
PPB179 Plinth Base, 100mmfits 700x900mmSteelBlack EA  $      375.20 30.00%  $             262.64 N/A N/A
PPB184 Plinth Base, 100mmfits 800x400mmSteelBlack EA  $      315.00 30.00%  $             220.50 N/A N/A
PPB185 Plinth Base, 100mmfits 800x500mmSteelBlack EA  $      324.50 30.00%  $             227.15 N/A N/A
PPB186 Plinth Base, 100mmfits 800x600mmSteelBlack EA  $      335.10 30.00%  $             234.57 N/A N/A
PPB188 Plinth Base, 100mmfits 800x800mmSteelBlack EA  $      362.90 30.00%  $             254.03 N/A N/A
PPB189 Plinth Base, 100mmfits 800x900mmSteelBlack EA  $      386.00 30.00%  $             270.20 N/A N/A
PPB2105 Plinth Base, 200mmfits 1000x500mmSteelBlack EA  $      676.40 30.00%  $             473.48 N/A N/A
PPB2106 Plinth Base, 200mmfits 1000x600mmSteelBlack EA  $      697.20 30.00%  $             488.04 N/A N/A
PPB2108 Plinth Base, 200mmfits 1000x800mmSteelBlack EA  $      717.90 30.00%  $             502.53 N/A N/A
PPB2124 Plinth Base, 200mmfits 1200x400mmSteelBlack EA  $   1,023.00 30.00%  $             716.10 N/A N/A
PPB2125 Plinth Base, 200mmfits 1200x500mmSteelBlack EA  $   1,057.00 30.00%  $             739.90 N/A N/A
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PPB2126 Plinth Base, 200mmfits 1200x600mmSteelBlack EA  $   1,094.00 30.00%  $             765.80 N/A N/A
PPB2128 Plinth Base, 200mmfits 1200x800mmSteelBlack EA  $   1,145.00 30.00%  $             801.50 N/A N/A
PPB2165 Plinth Base, 200mmfits 1600x500mmSteelBlack EA  $   1,119.00 30.00%  $             783.30 N/A N/A
PPB2166 Plinth Base, 200mmfits 1600x600mmSteelBlack EA  $   1,149.00 30.00%  $             804.30 N/A N/A
PPB2168 Plinth Base, 200mmfits 1600x800mmSteelBlack EA  $   1,188.00 30.00%  $             831.60 N/A N/A
PPB245 Plinth Base, 200mmfits 400x500mmSteelBlack EA  $      496.60 30.00%  $             347.62 N/A N/A
PPB266 Plinth Base, 200mmfits 600x600mmSteelBlack EA  $      547.10 30.00%  $             382.97 N/A N/A
PPB268 Plinth Base, 200mmfits 600x800mmSteelBlack EA  $      571.90 30.00%  $             400.33 N/A N/A
PPB276 Plinth Base, 200mmfits 700x600mmSteelBlack EA  $      569.40 30.00%  $             398.58 N/A N/A
PPB284 Plinth Base, 200mmfits 800x400mmSteelBlack EA  $      622.10 30.00%  $             435.47 N/A N/A
PPB285 Plinth Base, 200mmfits 800x500mmSteelBlack EA  $      638.50 30.00%  $             446.95 N/A N/A
PPB286 Plinth Base, 200mmfits 800x600mmSteelBlack EA  $      655.90 30.00%  $             459.13 N/A N/A
PPB288 Plinth Base, 200mmfits 800x800mmSteelBlack EA  $      677.90 30.00%  $             474.53 N/A N/A
PPB289 Plinth Base, 200mmfits 800x900mmSteelBlack EA  $      695.00 30.00%  $             486.50 N/A N/A

PPBCV11000 Vented Plinth Base Cover (2)fits 
100x1000mmSteelBlack EA  $      166.70 30.00%  $             116.69 N/A N/A

PPBCV11200 Vented Plinth Base Cover (2)fits 
100x1200mmSteelBlack EA  $      168.70 30.00%  $             118.09 N/A N/A

PPBCV11600 Vented Plinth Base Cover (2)fits 
100x1600mmSteelBlack EA  $      251.60 30.00%  $             176.12 N/A N/A

PPBCV1600 Vented Plinth Base Cover (2)fits 
100x600mmSteelBlack EA  $      152.50 30.00%  $             106.75 N/A N/A

PPBCV1700 Vented Plinth Base Cover (2)fits 
100x700mmSteelBlack EA  $      156.60 30.00%  $             109.62 N/A N/A

PPBCV1800 Vented Plinth Base Cover (2)fits 
100x800mmSteelBlack EA  $      158.20 30.00%  $             110.74 N/A N/A

PPBCV21000 Vented Plinth Base Cover (2)fits 
200x1000mmSteelBlack EA  $      183.00 30.00%  $             128.10 N/A N/A

PPBCV21600 Vented Plinth Base Cover (2)fits 
200x1600mmSteelBlack EA  $      263.80 30.00%  $             184.66 N/A N/A

PPBCV2600 Vented Plinth Base Cover (2)fits 
200x600mmSteelBlack EA  $      160.50 30.00%  $             112.35 N/A N/A

PPBCV2700 Vented Plinth Base Cover (2)fits 
200x700mmSteelBlack EA  $      176.50 30.00%  $             123.55 N/A N/A

PPBCV2800 Vented Plinth Base Cover (2)fits 
200x800mmSteelBlack EA  $      181.00 30.00%  $             126.70 N/A N/A

PPBSK Plinth Base stacking kit EA  $        27.04 30.00%  $               18.93 N/A N/A
PPC1666 Modular PC Package1600x600x600mmSteelLt Gray EA  $   8,064.00 30.00%  $          5,644.80 N/A N/A
PPC1666SS Modular PC Package1600x600x600mmSS Type 304 EA  $ 17,000.00 30.00%  $        11,900.00 N/A N/A
PPC1668 Modular PC Package1600x600x800mmSteelLt Gray EA  $   8,315.00 30.00%  $          5,820.50 N/A N/A
PPC1686 Modular PC Package1600x800x600mmSteelLt Gray EA  $   8,834.00 30.00%  $          6,183.80 N/A N/A
PPC1866 Modular PC Package1800x600x600mmSteelLt Gray EA  $   8,395.00 30.00%  $          5,876.50 N/A N/A

4653 of 9702



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hoffman                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

PPC1868 Modular PC Package1800x600x800mmSteelLt Gray EA  $   8,695.00 30.00%  $          6,086.50 N/A N/A
PPC1886 Modular PC Package1800x800x600mmSteelLt Gray EA  $   9,152.00 30.00%  $          6,406.40 N/A N/A
PPC2066 Modular PC Package2000x600x600mmSteelLt Gray EA  $   8,605.00 30.00%  $          6,023.50 N/A N/A
PPC2068 Modular PC Package2000x600x800mmSteelLt Gray EA  $   8,934.00 30.00%  $          6,253.80 N/A N/A
PPC2086 Modular PC Package2000x800x600mmSteelLt Gray EA  $   9,286.00 30.00%  $          6,500.20 N/A N/A
PPC2088 Modular PC Package2000x800x800mmSteelLt Gray EA  $   9,678.00 30.00%  $          6,774.60 N/A N/A

PPF1412 Full Subpanel, 1285x1130mmfits 
1400x1200mmSteelWhite EA  $      481.10 30.00%  $             336.77 N/A N/A

PPF146 Full Subpanel, 1285x530mmfits 
1400x600mmSteelWhite EA  $      355.70 30.00%  $             248.99 N/A N/A

PPF146G Full Subpanel, 1285x530mmfits 1400x600mmSteel EA  $      355.70 30.00%  $             248.99 N/A N/A

PPF148 Full Subpanel, 1285x730mmfits 
1400x800mmSteelWhite EA  $      418.50 30.00%  $             292.95 N/A N/A

PPF148G Full Subpanel, 1285x730mmfits 1400x800mmSteel EA  $      418.50 30.00%  $             292.95 N/A N/A

PPF1612 Full Subpanel, 1485x1130mmfits 
1600x1200mmSteelWhite EA  $      571.90 30.00%  $             400.33 N/A N/A

PPF1612G Full Subpanel, 1485x1130mmfits 1600x1200mmSteel EA  $      571.90 30.00%  $             400.33 N/A N/A

PPF166 Full Subpanel, 1485x530mmfits 
1600x600mmSteelWhite EA  $      409.70 30.00%  $             286.79 N/A N/A

PPF166G Full Subpanel, 1485x530mmfits 1600x600mmSteel EA  $      409.70 30.00%  $             286.79 N/A N/A

PPF168 Full Subpanel, 1485x730mmfits 
1600x800mmSteelWhite EA  $      484.20 30.00%  $             338.94 N/A N/A

PPF168G Full Subpanel, 1485x730mmfits 1600x800mmSteel EA  $      484.20 30.00%  $             338.94 N/A N/A

PPF1810 Full Subpanel, 1685x930mmfits 
1800x1000mmSteelWhite EA  $      513.30 30.00%  $             359.31 N/A N/A

PPF1810G Full Subpanel, 1685x930mmfits 1800x1000mmSteel EA  $      513.30 30.00%  $             359.31 N/A N/A

PPF1812 Full Subpanel, 1685x1130mmfits 
1800x1200mmSteelWhite EA  $      517.50 30.00%  $             362.25 N/A N/A

PPF1812G Full Subpanel, 1685x1130mmfits 1800x1200mmSteel EA  $      517.50 30.00%  $             362.25 N/A N/A

PPF1816 Full Subpanel, 1685x1530mmfits 
1800x1600mmSteelWhite EA  $      635.20 30.00%  $             444.64 N/A N/A

PPF1816G Full Subpanel, 1685x1530mmfits 1800x1600mmSteel EA  $      635.20 30.00%  $             444.64 N/A N/A

PPF186 Full Subpanel, 1685x530mmfits 
1800x600mmSteelWhite EA  $      421.10 30.00%  $             294.77 N/A N/A

PPF186G Full Subpanel, 1685x530mmfits 1800x600mmSteel EA  $      421.10 30.00%  $             294.77 N/A N/A

PPF188 Full Subpanel, 1685x730mmfits 
1800x800mmSteelWhite EA  $      497.40 30.00%  $             348.18 N/A N/A

PPF188G Full Subpanel, 1685x730mmfits 1800x800mmSteel EA  $      497.40 30.00%  $             348.18 N/A N/A

PPF2010 Full Subpanel, 1885x930mmfits 
2000x1000mmSteelWhite EA  $      558.20 30.00%  $             390.74 N/A N/A

PPF2010G Full Subpanel, 1885x930mmfits 2000x1000mmSteel EA  $      558.20 30.00%  $             390.74 N/A N/A
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PPF2012 Full Subpanel, 1885x1130mmfits 
2000x1200mmSteelWhite EA  $      596.80 30.00%  $             417.76 N/A N/A

PPF2012G Full Subpanel, 1885x1130mmfits 2000x1200mmSteel EA  $      596.80 30.00%  $             417.76 N/A N/A

PPF2016 Full Subpanel, 1885x1530mmfits 
2000x1600mmSteelWhite EA  $      823.20 30.00%  $             576.24 N/A N/A

PPF2016G Full Subpanel, 1885x1530mmfits 2000x1600mmSteel EA  $      823.20 30.00%  $             576.24 N/A N/A

PPF2018 Full Subpanel, 1885x1730mmfits 
2000x1800mmSteelWhite EA  $      905.50 30.00%  $             633.85 N/A N/A

PPF2018G Full Subpanel, 1885x1730mmfits 2000x1800mmSteel EA  $      905.50 30.00%  $             633.85 N/A N/A

PPF204 Full Subpanel, 1885x330mmfits 
2000x400mmSteelWhite EA  $      420.70 30.00%  $             294.49 N/A N/A

PPF206 Full Subpanel, 1885x530mmfits 
2000x600mmSteelWhite EA  $      458.20 30.00%  $             320.74 N/A N/A

PPF206G Full Subpanel, 1885x530mmfits 2000x600mmSteel EA  $      458.20 30.00%  $             320.74 N/A N/A

PPF207 Full Subpanel, 1885x630mmfits 
2000x700mmSteelWhite EA  $      497.70 30.00%  $             348.39 N/A N/A

PPF207G Full Subpanel, 1885x630mmfits 2000x700mmSteel EA  $      497.70 30.00%  $             348.39 N/A N/A

PPF208 Full Subpanel, 1885x730mmfits 
2000x800mmSteelWhite EA  $      507.30 30.00%  $             355.11 N/A N/A

PPF208G Full Subpanel, 1885x730mmfits 2000x800mmSteel EA  $      507.30 30.00%  $             355.11 N/A N/A

PPF2210 Full Subpanel, 2085x930mmfits 
2200x1000mmSteelWhite EA  $      635.60 30.00%  $             444.92 N/A N/A

PPF2210G Full Subpanel, 2085x930mmfits 2200x1000mmSteel EA  $      635.60 30.00%  $             444.92 N/A N/A

PPF2212 Full Subpanel, 2085x1130mmfits 
2200x1200mmSteelWhite EA  $      836.00 30.00%  $             585.20 N/A N/A

PPF2212G Full Subpanel, 2085x1130mmfits 2200x1200mmSteel EA  $      836.00 30.00%  $             585.20 N/A N/A

PPF226 Full Subpanel, 2085x530mmfits 
2200x600mmSteelWhite EA  $      534.80 30.00%  $             374.36 N/A N/A

PPF226G Full Subpanel, 2085x530mmfits 2200x600mmSteel EA  $      534.80 30.00%  $             374.36 N/A N/A

PPF227 Full Subpanel, 2085x630mmfits 
2200x700mmSteelWhite EA  $      567.40 30.00%  $             397.18 N/A N/A

PPF227G Full Subpanel, 2085x630mmfits 2200x700mmSteel EA  $      567.40 30.00%  $             397.18 N/A N/A

PPF228 Full Subpanel, 2085x730mmfits 
2200x800mmSteelWhite EA  $      591.10 30.00%  $             413.77 N/A N/A

PPF228G Full Subpanel, 2085x730mmfits 2200x800mmSteel EA  $      591.10 30.00%  $             413.77 N/A N/A

PPF712 Full Subpanel, 585x1130mmfits 
700x1200mmSteelWhite EA  $      493.70 30.00%  $             345.59 N/A N/A

PPF76 Full Subpanel, 585x530mmfits 700x600mmSteelWhite EA  $      370.60 30.00%  $             259.42 N/A N/A
PPF76G Full Subpanel, 585x530mmfits 700x600mmSteel EA  $      370.60 30.00%  $             259.42 N/A N/A
PPF78 Full Subpanel, 585x730mmfits 700x800mmSteelWhite EA  $      415.60 30.00%  $             290.92 N/A N/A
PPF78G Full Subpanel, 585x730mmfits 700x800mmSteel EA  $      415.60 30.00%  $             290.92 N/A N/A
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PPFSM145 Side-Mtg Subpanel, 1308x347mmfits 
1400x500mmSteelWhite EA  $      354.50 30.00%  $             248.15 N/A N/A

PPFSM145G Side-Mtg Subpanel, 1308x347mmfits 
1400x500mmSteel EA  $      354.50 30.00%  $             248.15 N/A N/A

PPFSM146 Side-Mtg Subpanel, 1308x447mmfits 
1400x600mmSteelWhite EA  $      355.70 30.00%  $             248.99 N/A N/A

PPFSM148 Side-Mtg Subpanel, 1308x647mmfits 
1400x800mmSteelWhite EA  $      418.50 30.00%  $             292.95 N/A N/A

PPFSM164G Side-Mtg Subpanel, 1508x247mmfits 
1600x400mmSteel EA  $      345.30 30.00%  $             241.71 N/A N/A

PPFSM165G Side-Mtg Subpanel, 1508x347mmfits 
1600x500mmSteel EA  $      381.20 30.00%  $             266.84 N/A N/A

PPFSM166 Side-Mtg Subpanel, 1508x447mmfits 
1600x600mmSteelWhite EA  $      409.70 30.00%  $             286.79 N/A N/A

PPFSM166G Side-Mtg Subpanel, 1508x447mmfits 
1600x600mmSteel EA  $      409.70 30.00%  $             286.79 N/A N/A

PPFSM168 Side-Mtg Subpanel, 1508x647mmfits 
1600x800mmSteelWhite EA  $      484.20 30.00%  $             338.94 N/A N/A

PPFSM168G Side-Mtg Subpanel, 1508x647mmfits 
1600x800mmSteel EA  $      484.20 30.00%  $             338.94 N/A N/A

PPFSM169 Side-Mtg Subpanel, 1508x747mmfits 
1600x900mmSteelWhite EA  $      513.30 30.00%  $             359.31 N/A N/A

PPFSM169G Side-Mtg Subpanel, 1508x747mmfits 
1600x900mmSteel EA  $      513.30 30.00%  $             359.31 N/A N/A

PPFSM184 Side-Mtg Subpanel, 1708x247mmfits 
1800x400mmSteelWhite EA  $      358.70 30.00%  $             251.09 N/A N/A

PPFSM185 Side-Mtg Subpanel, 1708x347mmfits 
1800x500mmSteelWhite EA  $      380.40 30.00%  $             266.28 N/A N/A

PPFSM185G Side-Mtg Subpanel, 1708x347mmfits 
1800x500mmSteel EA  $      380.40 30.00%  $             266.28 N/A N/A

PPFSM186 Side-Mtg Subpanel, 1708x447mmfits 
1800x600mmSteelWhite EA  $      421.10 30.00%  $             294.77 N/A N/A

PPFSM186G Side-Mtg Subpanel, 1708x447mmfits 
1800x600mmSteel EA  $      421.10 30.00%  $             294.77 N/A N/A

PPFSM188 Side-Mtg Subpanel, 1708x647mmfits 
1800x800mmSteelWhite EA  $      497.40 30.00%  $             348.18 N/A N/A

PPFSM188G Side-Mtg Subpanel, 1708x647mmfits 
1800x800mmSteel EA  $      497.40 30.00%  $             348.18 N/A N/A

PPFSM189G Side-Mtg Subpanel, 1708x747mmfits 
1800x900mmSteel EA  $      527.60 30.00%  $             369.32 N/A N/A

PPFSM204 Side-Mtg Subpanel, 1908x247mmfits 
2000x400mmSteelWhite EA  $      373.50 30.00%  $             261.45 N/A N/A
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PPFSM204G Side-Mtg Subpanel, 1908x247mmfits 
2000x400mmSteel EA  $      373.50 30.00%  $             261.45 N/A N/A

PPFSM205 Side-Mtg Subpanel, 1908x347mmfits 
2000x500mmSteelWhite EA  $      395.80 30.00%  $             277.06 N/A N/A

PPFSM205G Side-Mtg Subpanel, 1908x347mmfits 
2000x500mmSteel EA  $      395.80 30.00%  $             277.06 N/A N/A

PPFSM206 Side-Mtg Subpanel, 1908x447mmfits 
2000x600mmSteelWhite EA  $      482.90 30.00%  $             338.03 N/A N/A

PPFSM206G Side-Mtg Subpanel, 1908x447mmfits 
2000x600mmSteel EA  $      482.90 30.00%  $             338.03 N/A N/A

PPFSM208 Side-Mtg Subpanel, 1908x647mmfits 
2000x800mmSteelWhite EA  $      507.30 30.00%  $             355.11 N/A N/A

PPFSM208G Side-Mtg Subpanel, 1908x647mmfits 
2000x800mmSteel EA  $      507.30 30.00%  $             355.11 N/A N/A

PPFSM209 Side-Mtg Subpanel, 1908x747mmfits 
2000x900mmSteelWhite EA  $      538.00 30.00%  $             376.60 N/A N/A

PPFSM209G Side-Mtg Subpanel, 1908x747mmfits 
2000x900mmSteel EA  $      538.00 30.00%  $             376.60 N/A N/A

PPFSM225 Side-Mtg Subpanel, 2108x347mmfits 
2200x500mmSteelWhite EA  $      499.50 30.00%  $             349.65 N/A N/A

PPFSM225G Side-Mtg Subpanel, 2108x347mmfits 
2200x500mmSteel EA  $      499.50 30.00%  $             349.65 N/A N/A

PPFSM226 Side-Mtg Subpanel, 2108x447mmfits 
2200x600mmSteelWhite EA  $      534.80 30.00%  $             374.36 N/A N/A

PPFSM226G Side-Mtg Subpanel, 2108x447mmfits 
2200x600mmSteel EA  $      534.80 30.00%  $             374.36 N/A N/A

PPFSM228 Side-Mtg Subpanel, 2108x647mmfits 
2200x800mmSteelWhite EA  $      591.10 30.00%  $             413.77 N/A N/A

PPFSM228G Side-Mtg Subpanel, 2108x647mmfits 
2200x800mmSteel EA  $      591.10 30.00%  $             413.77 N/A N/A

PPFSM229 Side-Mtg Subpanel, 2108x747mmfits 
2200x900mmSteelWhite EA  $      601.20 30.00%  $             420.84 N/A N/A

PPFSM229G Side-Mtg Subpanel, 2108x747mmfits 
2200x900mmSteel EA  $      601.20 30.00%  $             420.84 N/A N/A

PPFSM76 Side-Mtg Subpanel, 608x447mmfits 
700x600mmSteelWhite EA  $      347.60 30.00%  $             243.32 N/A N/A

PPFSM76G Side-Mtg Subpanel, 608x447mmfits 700x600mmSteel EA  $      347.60 30.00%  $             243.32 N/A N/A

PPOD1485 Modular Industrial Pkg, OD1400x800x500mmSteelLt 
Gray EA  $   2,737.00 30.00%  $          1,915.90 N/A N/A

PPOD16126 Modular Industrial Pkg, OD1600x1200x600mmSteelLt 
Gray EA  $   3,486.00 30.00%  $          2,440.20 N/A N/A
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PPOD1686 Modular Industrial Pkg, OD1600x800x600mmSteelLt 
Gray EA  $   2,784.00 30.00%  $          1,948.80 N/A N/A

PPOD1688 Modular Industrial Pkg, OD1600x800x800mmSteelLt 
Gray EA  $   3,217.00 30.00%  $          2,251.90 N/A N/A

PPOD18105 Modular Industrial Pkg, OD1800x1000x500mmSteelLt 
Gray EA  $   3,013.00 30.00%  $          2,109.10 N/A N/A

PPOD18106 Modular Industrial Pkg, OD1800x1000x600mmSteelLt 
Gray EA  $   3,379.00 30.00%  $          2,365.30 N/A N/A

PPOD18108 Modular Industrial Pkg, OD1800x1000x800mmSteelLt 
Gray EA  $   3,712.00 30.00%  $          2,598.40 N/A N/A

PPOD18124 Modular Industrial Pkg, OD1800x1200x400mmSteelLt 
Gray EA  $   3,436.00 30.00%  $          2,405.20 N/A N/A

PPOD18125 Modular Industrial Pkg, OD1800x1200x500mmSteelLt 
Gray EA  $   3,500.00 30.00%  $          2,450.00 N/A N/A

PPOD18126 Modular Industrial Pkg, OD1800x1200x600mmSteelLt 
Gray EA  $   3,521.00 30.00%  $          2,464.70 N/A N/A

PPOD18128 Modular Industrial Pkg, OD1800x1200x800mmSteelLt 
Gray EA  $   4,179.00 30.00%  $          2,925.30 N/A N/A

PPOD18165 Modular Industrial Pkg, OD1800x1600x500mmSteelLt 
Gray EA  $   4,542.00 30.00%  $          3,179.40 N/A N/A

PPOD18166 Modular Industrial Pkg, OD1800x1600x600mmSteelLt 
Gray EA  $   4,663.00 30.00%  $          3,264.10 N/A N/A

PPOD18168 Modular Industrial Pkg, OD1800x1600x800mmSteelLt 
Gray EA  $   4,868.00 30.00%  $          3,407.60 N/A N/A

PPOD1885 Modular Industrial Pkg, OD1800x800x500mmSteelLt 
Gray EA  $   3,154.00 30.00%  $          2,207.80 N/A N/A

PPOD1886 Modular Industrial Pkg, OD1800x800x600mmSteelLt 
Gray EA  $   3,180.00 30.00%  $          2,226.00 N/A N/A

PPOD1888 Modular Industrial Pkg, OD1800x800x800mmSteelLt 
Gray EA  $   3,340.00 30.00%  $          2,338.00 N/A N/A

PPOD20105 Modular Industrial Pkg, OD2000x1000x500mmSteelLt 
Gray EA  $   3,025.00 30.00%  $          2,117.50 N/A N/A

PPOD20106 Modular Industrial Pkg, OD2000x1000x600mmSteelLt 
Gray EA  $   3,445.00 30.00%  $          2,411.50 N/A N/A

PPOD20108 Modular Industrial Pkg, OD2000x1000x800mmSteelLt 
Gray EA  $   3,959.00 30.00%  $          2,771.30 N/A N/A

PPOD20125 Modular Industrial Pkg, OD2000x1200x500mmSteelLt 
Gray EA  $   3,455.00 30.00%  $          2,418.50 N/A N/A

PPOD20126 Modular Industrial Pkg, OD2000x1200x600mmSteelLt 
Gray EA  $   3,495.00 30.00%  $          2,446.50 N/A N/A

PPOD20128 Modular Industrial Pkg, OD2000x1200x800mmSteelLt 
Gray EA  $   3,971.00 30.00%  $          2,779.70 N/A N/A
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PPOD20165 Modular Industrial Pkg, OD2000x1600x500mmSteelLt 
Gray EA  $   4,882.00 30.00%  $          3,417.40 N/A N/A

PPOD20166 Modular Industrial Pkg, OD2000x1600x600mmSteelLt 
Gray EA  $   4,985.00 30.00%  $          3,489.50 N/A N/A

PPOD20168 Modular Industrial Pkg, OD2000x1600x800mmSteelLt 
Gray EA  $   5,605.00 30.00%  $          3,923.50 N/A N/A

PPOD2084 Modular Industrial Pkg, OD2000x800x400mmSteelLt 
Gray EA  $   2,704.00 30.00%  $          1,892.80 N/A N/A

PPOD2085 Modular Industrial Pkg, OD2000x800x500mmSteelLt 
Gray EA  $   2,758.00 30.00%  $          1,930.60 N/A N/A

PPOD2086 Modular Industrial Pkg, OD2000x800x600mmSteelLt 
Gray EA  $   3,123.00 30.00%  $          2,186.10 N/A N/A

PPOD2088 Modular Industrial Pkg, OD2000x800x800mmSteelLt 
Gray EA  $   3,306.00 30.00%  $          2,314.20 N/A N/A

PPOD22105 Modular Industrial Pkg, OD2200x1000x500mmSteelLt 
Gray EA  $   3,422.00 30.00%  $          2,395.40 N/A N/A

PPOD22106 Modular Industrial Pkg, OD2200x1000x600mmSteelLt 
Gray EA  $   3,527.00 30.00%  $          2,468.90 N/A N/A

PPOD22125 Modular Industrial Pkg, OD2200x1200x500mmSteelLt 
Gray EA  $   3,959.00 30.00%  $          2,771.30 N/A N/A

PPOD22126 Modular Industrial Pkg, OD2200x1200x600mmSteelLt 
Gray EA  $   3,990.00 30.00%  $          2,793.00 N/A N/A

PPOD22128 Modular Industrial Pkg, OD2200x1200x800mmSteelLt 
Gray EA  $   5,158.00 30.00%  $          3,610.60 N/A N/A

PPOD2286 Modular Industrial Pkg, OD2200x800x600mmSteelLt 
Gray EA  $   3,274.00 30.00%  $          2,291.80 N/A N/A

PPP106 Partial Subpanel, 935x530mmfits 1400+ x 
600mmSteelWhite EA  $      338.70 30.00%  $             237.09 N/A N/A

PPP106G Partial Subpanel, 935x530mmfits 1400+ x 600mmSteel EA  $      338.70 30.00%  $             237.09 N/A N/A

PPP108 Partial Subpanel, 935x730mmfits 1400+ x 
800mmSteelWhite EA  $      389.70 30.00%  $             272.79 N/A N/A

PPP108G Partial Subpanel, 935x730mmfits 1400+ x 800mmSteel EA  $      389.70 30.00%  $             272.79 N/A N/A

PPP116 Partial Subpanel, 1035x530mmfits 1400+ x 
600mmSteelWhite EA  $      352.10 30.00%  $             246.47 N/A N/A

PPP116G Partial Subpanel, 1035x530mmfits 1400+ x 
600mmSteel EA  $      352.10 30.00%  $             246.47 N/A N/A

PPP412 Partial Subpanel, 360x1130mmfits 700+ x 
1200mmSteelWhite EA  $      313.70 30.00%  $             219.59 N/A N/A

PPP46 Partial Subpanel, 360x530mmfits 700+ x 
600mmSteelWhite EA  $      298.90 30.00%  $             209.23 N/A N/A

PPP46G Partial Subpanel, 360x530mmfits 700+ x 600mmSteel EA  $      298.90 30.00%  $             209.23 N/A N/A
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PPP47 Partial Subpanel, 360x630mmfits 700+ x 
700mmSteelWhite EA  $      303.20 30.00%  $             212.24 N/A N/A

PPP47G Partial Subpanel, 360x630mmfits 700+ x 700mmSteel EA  $      303.20 30.00%  $             212.24 N/A N/A

PPP48 Partial Subpanel, 360x730mmfits 700+ x 
800mmSteelWhite EA  $      307.10 30.00%  $             214.97 N/A N/A

PPP48G Partial Subpanel, 360x730mmfits 700+ x 800mmSteel EA  $      307.10 30.00%  $             214.97 N/A N/A

PPP810 Partial Subpanel, 735x930mmfits 1400+ x 
1000SteelWhite EA  $      377.90 30.00%  $             264.53 N/A N/A

PPP812G Partial Subpanel835x1130mmSteelGray EA  $      389.50 30.00%  $             272.65 N/A N/A

PPP86 Partial Subpanel, 735x530mmfits 1400+ x 
600mmSteelWhite EA  $      313.70 30.00%  $             219.59 N/A N/A

PPP86G Partial Subpanel, 735x530mmfits 1400+ x 600mmSteel EA  $      313.70 30.00%  $             219.59 N/A N/A

PPP87 Partial Subpanel, 735x630mmfits 1400+ x 
700mmSteelWhite EA  $      336.90 30.00%  $             235.83 N/A N/A

PPP88 Partial Subpanel, 735x730mmfits 1400+ x 
800mmSteelWhite EA  $      360.40 30.00%  $             252.28 N/A N/A

PPP88G Partial Subpanel, 735x730mmfits 1400+ x 800mmSteel EA  $      360.40 30.00%  $             252.28 N/A N/A

PPP910 Partial Subpanel, 835x930mmfits 1400+ x 
1000SteelWhite EA  $      393.30 30.00%  $             275.31 N/A N/A

PPP910G Partial Subpanel, 835x930mmfits 1400+ x 
1000mmSteel EA  $      393.30 30.00%  $             275.31 N/A N/A

PPP96 Partial Subpanel, 835x530mmfits 1400+ x 
600mmSteelWhite EA  $      326.30 30.00%  $             228.41 N/A N/A

PPP96G Partial Subpanel835x530mmSteelGray EA  $      326.30 30.00%  $             228.41 N/A N/A

PPP97 Partial Subpanel, 835x630mmfits 1400+ x 
700mmSteelWhite EA  $      350.60 30.00%  $             245.42 N/A N/A

PPP97G Partial Subpanel, 835x630mmfits 1400+ x 700mmSteel EA  $      350.60 30.00%  $             245.42 N/A N/A

PPP98 Partial Subpanel, 835x730mmfits 1400+ x 
800mmSteelWhite EA  $      374.80 30.00%  $             262.36 N/A N/A

PPP98G Partial Subpanel835x730mmSteelGray EA  $      374.80 30.00%  $             262.36 N/A N/A
PPSH66 Pull-Out Printer Shelffits 600mm wideSteelLt Gray EA  $   1,251.00 30.00%  $             875.70 N/A N/A
PPSH86 Pull-Out Printer Shelffits 800mm wideSteelLt Gray EA  $   1,436.00 30.00%  $          1,005.20 N/A N/A
PPSM64G Side Mount Panel627x343mmSteelGray EA  $      135.30 30.00%  $               94.71 N/A N/A
PPSM84G Side Mount Panel806x422mmSteelGray EA  $      143.90 30.00%  $             100.73 N/A N/A
PPT1 Pagoda Exhaust V /115v Fanfits solid topsSteelLt Gray EA  $      777.50 30.00%  $             544.25 N/A N/A
PPT105 Pagoda Top/115v Fanfits 1000x500mmSteelLt Gray EA  $   1,080.00 30.00%  $             756.00 N/A N/A
PPT106 Pagoda Top/115v Fanfits 1000x600mmSteelLt Gray EA  $   1,128.00 30.00%  $             789.60 N/A N/A
PPT108 Pagoda Top/115v Fanfits 1000x800mmSteelLt Gray EA  $   1,175.00 30.00%  $             822.50 N/A N/A
PPT126 Pagoda Top/115v Fanfits 1200x600mmSteelLt Gray EA  $   1,165.00 30.00%  $             815.50 N/A N/A
PPT128 Pagoda Top/115v Fanfits 1200x800mmSteelLt Gray EA  $   1,220.00 30.00%  $             854.00 N/A N/A
PPT166 Pagoda Top/115v Fanfits 1600x600mmSteelLt Gray EA  $   1,220.00 30.00%  $             854.00 N/A N/A
PPT168 Pagoda Top/115v Fanfits 1600x800mmSteelLt Gray EA  $   1,273.00 30.00%  $             891.10 N/A N/A
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PPT1C Pagoda Exhaust V /115v Fan w Cordfits solid 
topsSteelLt Gray EA  $      816.00 30.00%  $             571.20 N/A N/A

PPT2 Pagoda Exhaust V /230v Fanfits solid topsSteelLt Gray EA  $      777.50 30.00%  $             544.25 N/A N/A
PPT64 Pagoda Top/115v Fanfits 600x400mmSteelLt Gray EA  $      981.20 30.00%  $             686.84 N/A N/A
PPT65 Pagoda Top/115v Fanfits 600x500mmSteelLt Gray EA  $      997.30 30.00%  $             698.11 N/A N/A
PPT66 Pagoda Top/115v Fanfits 600x600mmSteelLt Gray EA  $   1,022.00 30.00%  $             715.40 N/A N/A
PPT68 Pagoda Top/115v Fanfits 600x800mmSteelLt Gray EA  $   1,060.00 30.00%  $             742.00 N/A N/A
PPT76 Pagoda Top/115v Fanfits 700x600mmSteelLt Gray EA  $   1,043.00 30.00%  $             730.10 N/A N/A
PPT78 Pagoda Top/115v Fanfits 700x800mmSteelLt Gray EA  $   1,065.00 30.00%  $             745.50 N/A N/A
PPT79 Pagoda Top/115v Fanfits 700x900mmSteelLt Gray EA  $   1,085.00 30.00%  $             759.50 N/A N/A
PPT84 Pagoda Top/115v Fanfits 800x400mmSteelLt Gray EA  $   1,022.00 30.00%  $             715.40 N/A N/A
PPT85 Pagoda Top/115v Fanfits 800x500mmSteelLt Gray EA  $   1,038.00 30.00%  $             726.60 N/A N/A
PPT86 Pagoda Top/115v Fanfits 800x600mmSteelLt Gray EA  $   1,060.00 30.00%  $             742.00 N/A N/A
PPT88 Pagoda Top/115v Fanfits 800x800mmSteelLt Gray EA  $   1,100.00 30.00%  $             770.00 N/A N/A
PPT89 Pagoda Top/115v Fanfits 800x900mmSteelLt Gray EA  $   1,137.00 30.00%  $             795.90 N/A N/A

PPTHP1 Pagoda Exhaust V HiP/115v Blowfits top /cutoutSteelLt 
Gray EA  $   1,855.00 30.00%  $          1,298.50 N/A N/A

PPTHP105EMC EMC Top/Cut for Hi P Pagoda Vfits 
1000x500mmSteelLt Gray EA  $      754.00 30.00%  $             527.80 N/A N/A

PPTHP106 Top/Cutout for Hi P Pagoda Vfits 1000x600mmSteelLt 
Gray EA  $      324.20 30.00%  $             226.94 N/A N/A

PPTHP106EMC EMC Top/Cut for Hi P Pagoda Vfits 
1000x600mmSteelLt Gray EA  $      770.40 30.00%  $             539.28 N/A N/A

PPTHP108 Top/Cutout for Hi P Pagoda Vfits 1000x800mmSteelLt 
Gray EA  $      351.50 30.00%  $             246.05 N/A N/A

PPTHP108EMC EMC Top/Cut for Hi P Pagoda Vfits 
1000x800mmSteelLt Gray EA  $      883.80 30.00%  $             618.66 N/A N/A

PPTHP125EMC EMC Top/Cut for Hi P Pagoda Vfits 
1200x500mmSteelLt Gray EA  $      754.00 30.00%  $             527.80 N/A N/A

PPTHP126 Top/Cutout for Hi P Pagoda Vfits 1200x600mmSteelLt 
Gray EA  $      284.40 30.00%  $             199.08 N/A N/A

PPTHP126EMC EMC Top/Cut for Hi P Pagoda Vfits 
1200x600mmSteelLt Gray EA  $      798.30 30.00%  $             558.81 N/A N/A

PPTHP128 Top/Cutout for Hi P Pagoda Vfits 1200x800mmSteelLt 
Gray EA  $      487.80 30.00%  $             341.46 N/A N/A

PPTHP128EMC EMC Top/Cut for Hi P Pagoda Vfits 
1200x800mmSteelLt Gray EA  $      867.20 30.00%  $             607.04 N/A N/A

PPTHP165 Top/Cutout for Hi P Pagoda Vfits 1600x500mmSteelLt 
Gray EA  $      338.70 30.00%  $             237.09 N/A N/A

PPTHP165EMC EMC Top/Cut for Hi P Pagoda Vfits 
1600x500mmSteelLt Gray EA  $      781.60 30.00%  $             547.12 N/A N/A
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PPTHP166 Top/Cutout for Hi P Pagoda Vfits 1600x600mmSteelLt 
Gray EA  $      400.40 30.00%  $             280.28 N/A N/A

PPTHP166EMC EMC Top/Cut for Hi P Pagoda Vfits 
1600x600mmSteelLt Gray EA  $      828.70 30.00%  $             580.09 N/A N/A

PPTHP168EMC EMC Top/Cut for Hi P Pagoda Vfits 
1600x800mmSteelLt Gray EA  $      890.00 30.00%  $             623.00 N/A N/A

PPTHP1C Pagoda Exhaust V HiP/115v w Cordfits top 
/cutoutSteelLt Gray EA  $   1,975.00 30.00%  $          1,382.50 N/A N/A

PPTHP1EMC EMC Pagoda ExV /HiP/115v Blowfits top 
/cutoutSteelLt Gray EA  $   2,809.00 30.00%  $          1,966.30 N/A N/A

PPTHP2 Pagoda Exhaust V HiP/230v Blowfits top /cutoutSteelLt 
Gray EA  $   1,855.00 30.00%  $          1,298.50 N/A N/A

PPTHP2EMC EMC Pagoda ExV /HiP/230v Blowfits top 
/cutoutSteelLt Gray EA  $   2,809.00 30.00%  $          1,966.30 N/A N/A

PPTHP610B Top, Server Cabinetfits 600x1000mmSteelBlack EA  $   2,251.00 30.00%  $          1,575.70 N/A N/A
PPTHP610G Top, Server Cabinetfits 600x1000mmSteelGray EA  $   2,251.00 30.00%  $          1,575.70 N/A N/A

PPTHP65 Top/Cutout for Hi P Pagoda Vfits 600x500mmSteelLt 
Gray EA  $      234.50 30.00%  $             164.15 N/A N/A

PPTHP65EMC EMC Top/Cut for Hi P Pagoda Vfits 
600x500mmSteelLt Gray EA  $      667.30 30.00%  $             467.11 N/A N/A

PPTHP66 Top/Cutout for Hi P Pagoda Vfits 600x600mmSteelLt 
Gray EA  $      240.30 30.00%  $             168.21 N/A N/A

PPTHP66EMC EMC Top/Cut for Hi P Pagoda Vfits 
600x600mmSteelLt Gray EA  $      704.70 30.00%  $             493.29 N/A N/A

PPTHP68 Top/Cutout for Hi P Pagoda Vfits 600x800mmSteelLt 
Gray EA  $      306.10 30.00%  $             214.27 N/A N/A

PPTHP76 Top/Cutout for Hi P Pagoda Vfits 700x600mmSteelLt 
Gray EA  $      262.30 30.00%  $             183.61 N/A N/A

PPTHP76EMC EMC Top/Cut for Hi P Pagoda Vfits 
700x600mmSteelLt Gray EA  $      712.20 30.00%  $             498.54 N/A N/A

PPTHP78B Top, Server Cabinetfits 700x800mmSteelBlack EA  $   2,251.00 30.00%  $          1,575.70 N/A N/A

PPTHP78EMC EMC Top/Cut for Hi P Pagoda Vfits 
700x800mmSteelLt Gray EA  $      781.20 30.00%  $             546.84 N/A N/A

PPTHP78G Top, Server Cabinetfits 700x800mmSteelGray EA  $   2,251.00 30.00%  $          1,575.70 N/A N/A

PPTHP79EMC EMC Top/Cut for Hi P Pagoda Vfits 
700x900mmSteelLt Gray EA  $      830.70 30.00%  $             581.49 N/A N/A

PPTHP85EMC EMC Top/Cut for Hi P Pagoda Vfits 
800x500mmSteelLt Gray EA  $      695.70 30.00%  $             486.99 N/A N/A

PPTHP86 Top/Cutout for Hi P Pagoda Vfits 800x600mmSteelLt 
Gray EA  $      276.00 30.00%  $             193.20 N/A N/A

PPTHP86EMC EMC Top/Cut for Hi P Pagoda Vfits 
800x600mmSteelLt Gray EA  $      787.80 30.00%  $             551.46 N/A N/A
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PPTHP88 Top/Cutout for Hi P Pagoda Vfits 800x800mmSteelLt 
Gray EA  $      344.70 30.00%  $             241.29 N/A N/A

PPTHP88EMC EMC Top/Cut for Hi P Pagoda Vfits 
800x800mmSteelLt Gray EA  $      834.90 30.00%  $             584.43 N/A N/A

PPTHP89EMC EMC Top/Cut for Hi P Pagoda Vfits 
800x900mmSteelLt Gray EA  $      769.60 30.00%  $             538.72 N/A N/A

PPV32B Vent/Filter Kit300x200mmPlasticBlack EA  $      148.90 30.00%  $             104.23 N/A N/A
PRA13TH Rack Angles,19 in.Thru-Hole(2)13U fits ProlineSteel EA  $      174.50 30.00%  $             122.15 N/A N/A
PRA17TH Rack Angles,19 in.Thru-Hole(2)17U fits ProlineSteel EA  $      193.90 30.00%  $             135.73 N/A N/A
PRA1912THL1 Rack Angle,19in.,L,Thru (2)fits 1200mmSteelBlack EA  $      180.80 30.00%  $             126.56 N/A N/A
PRA1914TH Rack Angles,19 in.Thru-Hole(2)fits 1400mmSteel EA  $      208.70 30.00%  $             146.09 N/A N/A
PRA1914TP Rack Angles,19 in.Tapped (2)fits 1400mmSteel EA  $      275.30 30.00%  $             192.71 N/A N/A
PRA1916TH Rack Angles,19 in.Thru-Hole(2)fits 1600mmSteel EA  $      224.30 30.00%  $             157.01 N/A N/A
PRA1916TP Rack Angles,19 in.Tapped (2)fits 1600mmSteel EA  $      283.60 30.00%  $             198.52 N/A N/A
PRA1916TPL1 Rack Angle,19in.,L,Tapped (2)fits 1600mmSteelBlack EA  $      219.10 30.00%  $             153.37 N/A N/A
PRA1918TH Rack Angles,19 in.Thru-Hole(2)fits 1800mmSteel EA  $      237.70 30.00%  $             166.39 N/A N/A
PRA1918THL1 Rack Angle,19in.,L,Thru (2)fits 1800mmSteelBlack EA  $      219.10 30.00%  $             153.37 N/A N/A
PRA1918TP Rack Angles,19 in.Tapped (2)fits 1800mmSteel EA  $      294.20 30.00%  $             205.94 N/A N/A
PRA1918TPL1 Rack Angle,19in.,L,Tapped (2)fits 1800mmSteelBlack EA  $      236.90 30.00%  $             165.83 N/A N/A
PRA1920TH Rack Angles,19 in.Thru-Hole(2)fits 2000mmSteel EA  $      251.40 30.00%  $             175.98 N/A N/A
PRA1920THL1 Rack Angles, Coloc, THole (2)42 Unit, Full HtSteel EA  $      234.10 30.00%  $             163.87 N/A N/A
PRA1920THL2 Rack Angles, Coloc, THole (2)20 Unit, 1/2 HtSteel EA  $      165.90 30.00%  $             116.13 N/A N/A
PRA1920THL3 Rack Angles, Coloc, THole (2)13 Unit, 1/3 HtSteel EA  $      156.70 30.00%  $             109.69 N/A N/A
PRA1920THL4 Rack Angles, Coloc, THole (2)8 Unit, 1/4 HtSteel EA  $      147.30 30.00%  $             103.11 N/A N/A
PRA1920TP Rack Angles,19 in.Tapped (2)fits 2000mmSteel EA  $      316.60 30.00%  $             221.62 N/A N/A
PRA1920TPL1 Rack Angle,19in.,L,Tapped (2)fits 2000mmSteelBlack EA  $      255.30 30.00%  $             178.71 N/A N/A

PRA1921THL1 Rack Angle 2150mm 45U Sq Hole80.370 x2.6260 
x1.8941SteelBlack EA  $      241.00 30.00%  $             168.70 N/A N/A

PRA1921TPL1 Rack Angle 2150mm 45U Tp Hole80.370 x2.6260 
x1.8941SteelBlack EA  $      266.40 30.00%  $             186.48 N/A N/A

PRA1922TH Rack Angles,19 in.Thru-Hole(2)fits 2200mmSteel EA  $      289.00 30.00%  $             202.30 N/A N/A
PRA1922THL1 Rack Angle,19in.,L,Thru (2)fits 2200mmSteelBlack EA  $      255.30 30.00%  $             178.71 N/A N/A
PRA1922TP Rack Angles,19 in.Tapped (2)fits 2200mmSteel EA  $      336.70 30.00%  $             235.69 N/A N/A
PRA1922TPL1 Rack Angle,19in.,L,Tapped (2)fits 2200mmSteelBlack EA  $      261.00 30.00%  $             182.70 N/A N/A

PRA192320THL1 Rack Angles, 19"/23" conv. (2)42U, fits 
2000mmSteelBlack EA  $      360.40 30.00%  $             252.28 N/A N/A

PRA192322THL1 Rack Angles, 19"/23" conv. (2)47U, fits 
2200mmSteelBlack EA  $      402.40 30.00%  $             281.68 N/A N/A

PRA1924THL1 Rack Angle 2150mm 45U Tp Hole90.213 x2.6260 
x1.8941SteelBlack EA  $      241.00 30.00%  $             168.70 N/A N/A

PRA1924TPL1 Rack Angle 2400mm 51U TP Hole90.213 x2.6260 
x1.8941SteelBlack EA  $      279.10 30.00%  $             195.37 N/A N/A
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PRA197TH Rack Angles,19 in.Thru-Hole(2)fits 700mmSteel EA  $      181.60 30.00%  $             127.12 N/A N/A
PRA197TP Rack Angles,23 in.Tapped (2)fits 700mmSteel EA  $      237.50 30.00%  $             166.25 N/A N/A
PRA198TH Rack Angles, 19 in. Thru-Hole(2)fit PC/SYSteel EA  $      221.40 30.00%  $             154.98 N/A N/A
PRA198TP Rack Angles, 19 in. Tapped(2)fit PC/SYSteel EA  $      274.80 30.00%  $             192.36 N/A N/A
PRA2314TP Rack Angles,23 in.Tapped (2)fits 1400mmSteel EA  $      287.50 30.00%  $             201.25 N/A N/A
PRA2316TP Rack Angles,23 in.Tapped (2)fits 1600mmSteel EA  $      313.70 30.00%  $             219.59 N/A N/A
PRA2318TP Rack Angles,23 in.Tapped (2)fits 1800mmSteel EA  $      330.80 30.00%  $             231.56 N/A N/A
PRA2320TP Rack Angles,23 in.Tapped (2)fits 2000mmSteel EA  $      355.00 30.00%  $             248.50 N/A N/A
PRA237TP Rack Angles,23 in.Tapped (2)fits 700mmSteel EA  $      257.70 30.00%  $             180.39 N/A N/A
PRA2414TH Rack Angles,24 in.Thru-Hole(2)fits 1400mmSteel EA  $      238.90 30.00%  $             167.23 N/A N/A
PRA2416TH Rack Angles,24 in.Thru-Hole(2)fits 1600mmSteel EA  $      256.10 30.00%  $             179.27 N/A N/A
PRA2416TP Rack Angles,24 in.Tapped (2)fits 1600mmSteel EA  $      313.70 30.00%  $             219.59 N/A N/A
PRA2418TP Rack Angles,24 in.Tapped (2)fits 1800mmSteel EA  $      330.80 30.00%  $             231.56 N/A N/A
PRA2420TH Rack Angles,24 in.Thru-Hole(2)fits 2000mmSteel EA  $      285.20 30.00%  $             199.64 N/A N/A
PRA2420TP Rack Angles,24 in.Tapped (2)fits 2000mmSteel EA  $      355.00 30.00%  $             248.50 N/A N/A
PRA2422TH Rack Angles,24 in.Thru-Hole(2)fits 2200mmSteel EA  $      296.80 30.00%  $             207.76 N/A N/A
PRA2422TP Rack Angles,24 in.Tapped (2)fits 2200mmSteel EA  $      366.30 30.00%  $             256.41 N/A N/A
PRA247TP Rack Angles,24 in.Tapped (2)fits 700mmSteel EA  $      257.70 30.00%  $             180.39 N/A N/A
PRA5TH Rack Angles,19 in.Thru-Hole(2)5U fits ProlineSteel EA  $      134.50 30.00%  $               94.15 N/A N/A
PRA7TH Rack Angles,19 in.Thru-Hole(2)7U fits ProlineSteel EA  $      143.30 30.00%  $             100.31 N/A N/A
PRA9TH Rack Angles,19 in.Thru-Hole(2)9U fits ProlineSteel EA  $      154.30 30.00%  $             108.01 N/A N/A
PRAETS14 Rack Angles,ETSI Thru-Hole(2)fits 1400mmSteel EA  $      222.60 30.00%  $             155.82 N/A N/A
PRAETS16 Rack Angles,ETSI Thru-Hole(2)fits 1600mmSteel EA  $      238.80 30.00%  $             167.16 N/A N/A
PRAETS18 Rack Angles,ETSI Thru-Hole(2)fits 1800mmSteel EA  $      253.20 30.00%  $             177.24 N/A N/A
PRAETS20 Rack Angles,ETSI Thru-Hole(2)fits 2000mmSteel EA  $      268.20 30.00%  $             187.74 N/A N/A
PRAETS22 Rack Angles,ETSI Thru-Hole(2)fits 2200mmSteel EA  $      308.00 30.00%  $             215.60 N/A N/A
PRAETS7 Rack Angles,ETSI Thru-Hole(2)fits 700mmSteel EA  $      193.70 30.00%  $             135.59 N/A N/A
PRAM14 Rack Angles,25mm Thru-Hole(2)fits 1400mmSteel EA  $      222.60 30.00%  $             155.82 N/A N/A
PRAM16 Rack Angles,25mm Thru-Hole(2)fits 1600mmSteel EA  $      238.80 30.00%  $             167.16 N/A N/A
PRAM18 Rack Angles,25mm Thru-Hole(2)fits 1800mmSteel EA  $      253.20 30.00%  $             177.24 N/A N/A
PRAM20 Rack Angles,25mm Thru-Hole(2)fits 2000mmSteel EA  $      268.20 30.00%  $             187.74 N/A N/A
PRAM22 Rack Angles,25mm Thru-Hole(2)fits 2200mmSteel EA  $      308.00 30.00%  $             215.60 N/A N/A
PRB100 Frame Reducer Brkts (4)100mm + 100mmSteel EA  $        69.99 30.00%  $               48.99 N/A N/A
PRB200 Frame Reducer Brkts (4)200mm + 200mmSteel EA  $        90.46 30.00%  $               63.32 N/A N/A
PRB50 Frame Reducer Brkts (4)50mm + 50mmSteel EA  $        69.99 30.00%  $               48.99 N/A N/A

PRBF1210 vert red. brkt w fingers 1200mm htfits 800mm 
widePlastic EA  $      249.00 30.00%  $             174.30 N/A N/A

PRBF125 vert red. brkt w fingers 1200mm htfits 700mm 
widePlastic EA  $      225.80 30.00%  $             158.06 N/A N/A

PRBF2010 vert red. brkt w fingers 2000mm htfits 800mm 
widePlastic EA  $      286.50 30.00%  $             200.55 N/A N/A
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PRBF205 vert red. brkt w fingers 2000mm htfits 700mm 
widePlastic EA  $      268.40 30.00%  $             187.88 N/A N/A

PRBTD1210 vert red. brkt w tie downs,1200mm htfits 800mm 
wideSteelBlack EA  $      195.00 30.00%  $             136.50 N/A N/A

PRBTD125 vert red. brkt w tie downs,1200mm htfits 700mm 
wideSteelBlack EA  $      163.80 30.00%  $             114.66 N/A N/A

PRBTD2010 vert red. brkt w tie downs,2000mm htfits 800mm 
wideSteelBlack EA  $      232.80 30.00%  $             162.96 N/A N/A

PRBTD205 vert red. brkt w tie downs,2000mm htfits 700mm 
wideSteelBlack EA  $      197.00 30.00%  $             137.90 N/A N/A

PRTK Top Raising Kitfits TopsSteel EA  $        26.10 30.00%  $               18.27 N/A N/A

PS2010FVB Side, Full Vented, Server Cab.fits 
2000x1000mmSteelBlack EA  $      545.90 30.00%  $             382.13 N/A N/A

PS2010VB Side, Vented, Colocation2000x1000mmSteelBlack EA  $      505.60 30.00%  $             353.92 N/A N/A

PS209FVB Side, Full Vented, Server Cab.fits 
2000x900mmSteelBlack EA  $      499.90 30.00%  $             349.93 N/A N/A

PS209VB Side, Vented, Colocation2000x900mmSteelBlack EA  $      459.80 30.00%  $             321.86 N/A N/A
PSAK120 Stop Arm Kit, 120 degfits P-SF___FramesSteel EA  $      182.00 30.00%  $             127.40 N/A N/A
PSB10 Panel Support Bracefits 1000mmSteelLt Gray EA  $      224.60 30.00%  $             157.22 N/A N/A
PSB12 Panel Support Bracefits 1200mmSteelLt Gray EA  $      251.90 30.00%  $             176.33 N/A N/A
PSB16 Panel Support Bracefits 1600mmSteelLt Gray EA  $      340.00 30.00%  $             238.00 N/A N/A
PSB18 Panel Support Bracefits 1800mmSteelLt Gray EA  $      380.80 30.00%  $             266.56 N/A N/A
PSC12610 Server Cabinet1200x600x1000mmSteelLt Gray EA  $   4,126.00 30.00%  $          2,888.20 N/A N/A
PSC12610B Server Cabinet1200x600x1000mmSteelBlack EA  $   4,126.00 30.00%  $          2,888.20 N/A N/A
PSC1269 Server Cabinet1200x600x900mmSteelLt Gray EA  $   4,126.00 30.00%  $          2,888.20 N/A N/A
PSC1269B Server Cabinet1200x600x900mmSteelBlack EA  $   4,126.00 30.00%  $          2,888.20 N/A N/A
PSC20610 Server Cabinet2000x600x1000mmSteelLt Gray EA  $   4,671.00 30.00%  $          3,269.70 N/A N/A
PSC20610B Server Cabinet2000x600x1000mmSteelBlack EA  $   4,671.00 30.00%  $          3,269.70 N/A N/A

PSC20610B12 Server Cabinet, Tp 12, 
Std2000x600x1000mmSteelBlack EA  $   5,313.00 30.00%  $          3,719.10 N/A N/A

PSC20610BAC Server Cabinet, Tp12, AC 
Ready2000x600x1000mmSteelBlack EA  $   5,492.00 30.00%  $          3,844.40 N/A N/A

PSC20610BFP Server Cab, w Fan & 
Filter2000x600x1000mmSteelBlack EA  $   7,437.00 30.00%  $          5,205.90 N/A N/A

PSC20610G12 Server Cabinet, Tp 12, EA  $   5,313.00 30.00%  $          3,719.10 N/A N/A

PSC20610GAC Server Cabinet, Tp12, AC 
Ready2000x600x1000mmSteelGray EA  $   5,492.00 30.00%  $          3,844.40 N/A N/A

PSC20610GFP Server Cab, w Fan & 
Filter2000x600x1000mmSteelGray EA  $   7,437.00 30.00%  $          5,205.90 N/A N/A

PSC20611 Server Cabinet2000x600x1100mmSteelLt Gray EA  $   4,962.00 30.00%  $          3,473.40 N/A N/A
PSC20611B Server Cabinet2000x600x1100mmSteelBlack EA  $   4,962.00 30.00%  $          3,473.40 N/A N/A
PSC20612 Server Cabinet2000x600x1200mmSteelLt Gray EA  $   4,962.00 30.00%  $          3,473.40 N/A N/A
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PSC20612B Server Cabinet2000x600x1200mmSteelBlack EA  $   4,962.00 30.00%  $          3,473.40 N/A N/A
PSC2069 Server Cabinet2000x600x900mmSteelLt Gray EA  $   4,671.00 30.00%  $          3,269.70 N/A N/A
PSC2069B Server Cabinet2000x600x900mmSteelBlack EA  $   4,671.00 30.00%  $          3,269.70 N/A N/A

PSCHCA20610B Server Pkg, Active, Rear 
Fan2000x600x1000mmSteelBlack EA  $   4,441.00 30.00%  $          3,108.70 N/A N/A

PSCHCA20610BNS Server Pkg,Active,Rear Fan,No 
Sides2000x600x1000mmSteelBlack EA  $   3,745.00 30.00%  $          2,621.50 N/A N/A

PSCHCA20611B Server Pkg, Active, Rear 
Fan2000x600x1100mmSteelBlack EA  $   4,733.00 30.00%  $          3,313.10 N/A N/A

PSCHCA20611BNS Server Pkg,Active,Rear Fan,No 
Sides2000x600x1100mmSteelBlack EA  $   4,038.00 30.00%  $          2,826.60 N/A N/A

PSCHCA20612B Server Pkg, Active, Rear 
Fan2000x600x1200mmSteelBlack EA  $   4,733.00 30.00%  $          3,313.10 N/A N/A

PSCHCA20612BNS Server Pkg,Active,Rear Fan,No 
Sides2000x600x1200mmSteelBlack EA  $   4,038.00 30.00%  $          2,826.60 N/A N/A

PSCHCA2069B Server Pkg, Active, Rear 
Fan2000x600x900mmSteelBlack EA  $   4,441.00 30.00%  $          3,108.70 N/A N/A

PSCHCA2069BNS Server Pkg,Active,Rear Fan,No 
Sides2000x600x900mmSteelBlack EA  $   3,745.00 30.00%  $          2,621.50 N/A N/A

PSCLO Key Lock, Sidefits DataCom sideSteel EA  $        67.41 30.00%  $               47.19 N/A N/A
PSCPC20610B Server Pkg, Passive2000x600x1000mmSteelBlack EA  $   3,937.00 30.00%  $          2,755.90 N/A N/A

PSCPC20610BNS Server Pkg, Passive, No 
Sides2000x600x1000mmSteelBlack EA  $   3,243.00 30.00%  $          2,270.10 N/A N/A

PSCPC20611B Server Pkg, Passive2000x600x1100mmSteelBlack EA  $   4,230.00 30.00%  $          2,961.00 N/A N/A

PSCPC20611BNS Server Pkg, Passive, No 
Sides2000x600x1100mmSteelBlack EA  $   3,534.00 30.00%  $          2,473.80 N/A N/A

PSCPC20612B Server Pkg, Passive2000x600x1200mmSteelBlack EA  $   4,230.00 30.00%  $          2,961.00 N/A N/A

PSCPC20612BNS Server Pkg, Passive, No 
Sides2000x600x1200mmSteelBlack EA  $   3,534.00 30.00%  $          2,473.80 N/A N/A

PSCPC2069B Server Pkg, Passive2000x600x900mmSteelBlack EA  $   3,937.00 30.00%  $          2,755.90 N/A N/A

PSCPC2069BNS Server Pkg, Passive, No 
Sides2000x600x900mmSteelBlack EA  $   3,243.00 30.00%  $          2,270.10 N/A N/A

PSCPC21610B Server PC 2150x600x1000 Blk0.0000 x0.0000 
x0.0000SteelBlack EA  $   4,039.00 30.00%  $          2,827.30 N/A N/A

PSCPC21611B Server PC2150x600x1100 Blk0.0000 x0.0000 
x0.0000SteelBlack EA  $   4,327.00 30.00%  $          3,028.90 N/A N/A

PSCPC21612B Server PC 2150x600x1200 Blk0.0000 x0.0000 
x0.0000SteelBlack EA  $   4,327.00 30.00%  $          3,028.90 N/A N/A

PSCPC2169B Server PC 2150x600x900 Blk0.0000 x0.0000 
x0.0000SteelBlack EA  $   4,039.00 30.00%  $          2,827.30 N/A N/A

PSCPC24610B Server PC 2400x600x1000 Blk0.0000 x0.0000 
x0.0000SteelBlack EA  $   4,290.00 30.00%  $          3,003.00 N/A N/A
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PSCPC24611B Server PC 2400x600x1100 Blk0.0000 x0.0000 
x0.0000SteelBlack EA  $   4,578.00 30.00%  $          3,204.60 N/A N/A

PSCPC24612B Server PC 2400x600x1200 Blk0.0000 x0.0000 
x0.0000SteelBlack EA  $   4,578.00 30.00%  $          3,204.60 N/A N/A

PSCPC2469B Server PC 2400x600x900 BLK0.0000 x0.0000 
x0.0000SteelBlack EA  $   4,290.00 30.00%  $          3,003.00 N/A N/A

PSF146 19 in.Swing-Out Rack Framefits 1400+ x 
600mmSteelLt Gray EA  $      953.70 30.00%  $             667.59 N/A N/A

PSF148 19 in.Swing-Out Rack Framefits 1400+ x 
800mmSteelLt Gray EA  $   1,035.00 30.00%  $             724.50 N/A N/A

PSF168 19 in.Swing-Out Rack Framefits 1600+ x 
800mmSteelLt Gray EA  $   1,047.00 30.00%  $             732.90 N/A N/A

PSF170K 170 deg Hinge Kitfits P-SF___FramesSteelLt Gray EA  $      176.90 30.00%  $             123.83 N/A N/A

PSF186 19 in.Swing-Out Rack Framefits 1800+ x 
600mmSteelLt Gray EA  $   1,047.00 30.00%  $             732.90 N/A N/A

PSF187 19 in.Swing-Out Rack Framefits 1800+ x 
700mmSteelLt Gray EA  $   1,103.00 30.00%  $             772.10 N/A N/A

PSF188 19 in.Swing-Out Rack Framefits 1800+ x 
800mmSteelLt Gray EA  $   1,169.00 30.00%  $             818.30 N/A N/A

PSF206 19 in.Swing-Out Rack Framefits 2000+ x 
600mmSteelLt Gray EA  $   1,263.00 30.00%  $             884.10 N/A N/A

PSF207 19 in.Swing-Out Rack Framefits 2000+ x 
700mmSteelLt Gray EA  $   1,328.00 30.00%  $             929.60 N/A N/A

PSF208 19 in.Swing-Out Rack Framefits 2000+ x 
800mmSteelLt Gray EA  $   1,293.00 30.00%  $             905.10 N/A N/A

PSF226 19 in.Swing-Out Rack Framefits 2200x600mmSteelLt 
Gray EA  $   1,343.00 30.00%  $             940.10 N/A N/A

PSF227 19 in.Swing-Out Rack Framefits 2200x700mmSteelLt 
Gray EA  $   1,411.00 30.00%  $             987.70 N/A N/A

PSF228 19 in.Swing-Out Rack Framefits 2200x800mmSteelLt 
Gray EA  $   1,395.00 30.00%  $             976.50 N/A N/A

PSF6 Partial Swing-Out Rack Framefits 600mm wideSteelLt 
Gray EA  $      883.80 30.00%  $             618.66 N/A N/A

PSF76 19 in.Swing-Out Rack Framefits 700+ x 600mmSteelLt 
Gray EA  $      939.80 30.00%  $             657.86 N/A N/A

PSF77 19 in.Swing-Out Rack Framefits 700+ x 700mmSteelLt 
Gray EA  $      986.60 30.00%  $             690.62 N/A N/A

PSF78 19 in.Swing-Out Rack Framefits 700+ x 800mmSteelLt 
Gray EA  $      974.00 30.00%  $             681.80 N/A N/A

PSF8 Partial Swing-Out Rack Framefits 800mm wideSteelLt 
Gray EA  $      954.30 30.00%  $             668.01 N/A N/A

PSFBS Flush Bezel,Sm / Slot Insertfits DoorsSteel EA  $        79.82 30.00%  $               55.87 N/A N/A
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PSFD20610B Server Cabinet, FloTek 
FD2000x600x1000mmSteelBlack EA  $   5,004.00 30.00%  $          3,502.80 N/A N/A

PSFD20610BNS Server Cabinet, FloTek FD, no 
sides2000x600x1000mmSteelBlack EA  $   4,312.00 30.00%  $          3,018.40 N/A N/A

PSFD20611B Server Cabinet, FloTek 
FD2000x600x1100mmSteelBlack EA  $   5,313.00 30.00%  $          3,719.10 N/A N/A

PSFD20611BNS Server Cabinet, FloTek FD, no 
sides2000x600x1100mmSteelBlack EA  $   4,620.00 30.00%  $          3,234.00 N/A N/A

PSFD20612B Server Cabinet, FloTek 
FD2000x600x1200mmSteelBlack EA  $   5,313.00 30.00%  $          3,719.10 N/A N/A

PSFD20612BNS Server Cabinet, FloTek FD, no 
sides2000x600x1200mmSteelBlack EA  $   4,620.00 30.00%  $          3,234.00 N/A N/A

PSFD2069B Server Cabinet, FloTek EA  $   5,004.00 30.00%  $          3,502.80 N/A N/A

PSFD2069BNS Server Cabinet, FloTek FD, no 
sides2000x600x900mmSteelBlack EA  $   4,312.00 30.00%  $          3,018.40 N/A N/A

PSFG Guide, Equipment (2)fits P-SF___FramesSteel EA  $        59.85 30.00%  $               41.90 N/A N/A
PSHDM Folding Shelffits Door FameSteelLt Gray EA  $      294.20 30.00%  $             205.94 N/A N/A
PSHKBL Small Handle, Flush/ Keylockfits Small DoorsSteel EA  $      147.60 30.00%  $             103.32 N/A N/A
PSHLOCK Q Turn Lock, Pull-Out Shelffits P-__SH_ Shelf EA  $        56.83 30.00%  $               39.78 N/A N/A
PSP146 Swing-Out Panelfits 1400+ x 600mmSteelWhite EA  $      774.80 30.00%  $             542.36 N/A N/A
PSP147 Swing-Out Panelfits 1400+ x 700mmSteelWhite EA  $      806.40 30.00%  $             564.48 N/A N/A
PSP148 Swing-Out Panelfits 1400+ x 800mmSteelWhite EA  $      841.00 30.00%  $             588.70 N/A N/A
PSP168 Swing-Out Panelfits 1600+ x 800mmSteelWhite EA  $      907.00 30.00%  $             634.90 N/A N/A
PSP186 Swing-Out Panelfits 1800+ x 600mmSteelWhite EA  $      845.80 30.00%  $             592.06 N/A N/A
PSP188 Swing-Out Panelfits 1800+ x 800mmSteelWhite EA  $      924.10 30.00%  $             646.87 N/A N/A
PSP206 Swing-Out Panelfits 2000+ x 600mmSteelWhite EA  $      884.10 30.00%  $             618.87 N/A N/A
PSP208 Swing-Out Panelfits 2000+ x 800mmSteelWhite EA  $      934.80 30.00%  $             654.36 N/A N/A
PSP226 Swing-Out Panelfits 2200x600mmSteelWhite EA  $      964.30 30.00%  $             675.01 N/A N/A
PSP228 Swing-Out Panelfits 2200x800mmSteelWhite EA  $   1,024.00 30.00%  $             716.80 N/A N/A
PSP76 Swing-Out Panelfits 700+ x 600mmSteelWhite EA  $      773.00 30.00%  $             541.10 N/A N/A
PSP78 Swing-Out Panelfits 700+ x 800mmSteelWhite EA  $      837.30 30.00%  $             586.11 N/A N/A
PSPOOL Cable Management Spool (10)Plastic EA  $      108.50 30.00%  $               75.95 N/A N/A
PSS145 Side, Solidfits 1400x500mmSteelLt Gray EA  $      328.20 30.00%  $             229.74 N/A N/A
PSS145HF2 Side, Solidfits 1400x500mmSteelLt Gray EA  $      595.60 30.00%  $             416.92 N/A N/A
PSS146 Side, Solidfits 1400x600mmSteelLt Gray EA  $      343.00 30.00%  $             240.10 N/A N/A
PSS146D DataCom Sidefits 1400x600mmSteelLt Gray EA  $      320.20 30.00%  $             224.14 N/A N/A
PSS146HF2 Side, Solidfits 1400x600mmSteelLt Gray EA  $      622.00 30.00%  $             435.40 N/A N/A
PSS146SS Side, Solidfits 1400x600mmSS Type 304 EA  $   2,018.00 30.00%  $          1,412.60 N/A N/A
PSS148 Side, Solidfits 1400x800mmSteelLt Gray EA  $      364.70 30.00%  $             255.29 N/A N/A
PSS148D DataCom Sidefits 1400x800mmSteelLt Gray EA  $      340.90 30.00%  $             238.63 N/A N/A
PSS148HF2 Side, Solidfits 1400x800mmSteelLt Gray EA  $      661.80 30.00%  $             463.26 N/A N/A
PSS148SS Side, Solidfits 1400x800mmSS Type 304 EA  $   2,093.00 30.00%  $          1,465.10 N/A N/A

4668 of 9702



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hoffman                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

PSS164 Side, Solidfits 1600x400mmSteelLt Gray EA  $      319.20 30.00%  $             223.44 N/A N/A
PSS164HF2 Side, Solidfits 1600x400mmSteelLt Gray EA  $      578.70 30.00%  $             405.09 N/A N/A
PSS165 Side, Solidfits 1600x500mmSteelLt Gray EA  $      338.70 30.00%  $             237.09 N/A N/A
PSS165HF2 Side, Solidfits 1600x500mmSteelLt Gray EA  $      615.40 30.00%  $             430.78 N/A N/A
PSS166 Side, Solidfits 1600x600mmSteelLt Gray EA  $      352.50 30.00%  $             246.75 N/A N/A
PSS166D DataCom Sidefits 1600x600mmSteelLt Gray EA  $      329.90 30.00%  $             230.93 N/A N/A
PSS166SS Side, Solidfits 1600x600mmSS Type 304 EA  $   2,173.00 30.00%  $          1,521.10 N/A N/A
PSS168 Side, Solidfits 1600x800mmSteelLt Gray EA  $      402.20 30.00%  $             281.54 N/A N/A
PSS168D DataCom Sidefits 1600x800mmSteelLt Gray EA  $      375.60 30.00%  $             262.92 N/A N/A
PSS168SS Side, Solidfits 1600x800mmSS Type 304 EA  $   2,198.00 30.00%  $          1,538.60 N/A N/A
PSS169HF2 Side, Solidfits 1600x900mmSteelLt Gray EA  $      762.30 30.00%  $             533.61 N/A N/A
PSS184 Side, Solidfits 1800x400mmSteelLt Gray EA  $      330.90 30.00%  $             231.63 N/A N/A
PSS184HF2 Side, Solidfits 1800x400mmSteelLt Gray EA  $      601.00 30.00%  $             420.70 N/A N/A
PSS185 Side, Solidfits 1800x500mmSteelLt Gray EA  $      349.10 30.00%  $             244.37 N/A N/A
PSS186 Side, Solidfits 1800x600mmSteelLt Gray EA  $      371.60 30.00%  $             260.12 N/A N/A
PSS186D DataCom Sidefits 1800x600mmSteelLt Gray EA  $      347.20 30.00%  $             243.04 N/A N/A
PSS186HF2 Side, Solidfits 1800x600mmSteelLt Gray EA  $      674.20 30.00%  $             471.94 N/A N/A
PSS186SS Side, Solidfits 1800x600mmSS Type 304 EA  $   2,229.00 30.00%  $          1,560.30 N/A N/A
PSS188 Side, Solidfits 1800x800mmSteelLt Gray EA  $      409.70 30.00%  $             286.79 N/A N/A
PSS188D DataCom Sidefits 1800x800mmSteelLt Gray EA  $      382.60 30.00%  $             267.82 N/A N/A
PSS188HF2 Side, Solidfits 1800x800mmSteelLt Gray EA  $      743.50 30.00%  $             520.45 N/A N/A
PSS188SS Side, Solidfits 1800x800mmSS Type 304 EA  $   2,262.00 30.00%  $          1,583.40 N/A N/A
PSS189HF2 Side, Solidfits 1800x900mmSteelLt Gray EA  $      821.90 30.00%  $             575.33 N/A N/A

PSS2010ACB Side w AC cutout, Server Cabfits 
2000x1000mmSteelBlack EA  $      522.80 30.00%  $             365.96 N/A N/A

PSS2010ACG Side w AC cutout, Server Cabfits 
2000x1000mmSteelGray EA  $      522.80 30.00%  $             365.96 N/A N/A

PSS2010B Solid Side, Server Cabinetfits 2000x1000mmSteelBlack EA  $      478.70 30.00%  $             335.09 N/A N/A
PSS2010FPB Side, Server Cabinetfits 2000x1000mmSteelBlack EA  $      890.60 30.00%  $             623.42 N/A N/A
PSS2010FPG Side, Server Cabinetfits 2000x1000mmSteelGray EA  $      890.60 30.00%  $             623.42 N/A N/A
PSS2010G Solid Side, Server Cabinetfits 2000x1000mmSteelGray EA  $      478.70 30.00%  $             335.09 N/A N/A
PSS204 Side, Solidfits 2000x400mmSteelLt Gray EA  $      356.30 30.00%  $             249.41 N/A N/A
PSS204HF2 Side, Solidfits 2000x400mmSteelLt Gray EA  $      646.70 30.00%  $             452.69 N/A N/A
PSS205 Side, Solidfits 2000x500mmSteelLt Gray EA  $      370.80 30.00%  $             259.56 N/A N/A
PSS206 Side, Solidfits 2000x600mmSteelLt Gray EA  $      384.60 30.00%  $             269.22 N/A N/A
PSS206D DataCom Sidefits 2000x600mmSteelLt Gray EA  $      359.50 30.00%  $             251.65 N/A N/A
PSS206HF2 Side, Solidfits 2000x600mmSteelLt Gray EA  $      697.90 30.00%  $             488.53 N/A N/A
PSS206SS Side, Solidfits 2000x600mmSS Type 304 EA  $   2,322.00 30.00%  $          1,625.40 N/A N/A
PSS208 Side, Solidfits 2000x800mmSteelLt Gray EA  $      447.50 30.00%  $             313.25 N/A N/A

PSS208ACB Side w AC cutout, Server Cabfits 
2000x800mmSteelBlack EA  $      478.70 30.00%  $             335.09 N/A N/A
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PSS208ACG Side w AC cutout, Server Cabfits 
2000x800mmSteelGray EA  $      478.70 30.00%  $             335.09 N/A N/A

PSS208B Solid Side, Server Cabinetfits 2000x800mmSteelBlack EA  $      436.40 30.00%  $             305.48 N/A N/A
PSS208D DataCom Sidefits 2000x800mmSteelLt Gray EA  $      418.00 30.00%  $             292.60 N/A N/A
PSS208FPB Side, Server Cabinetfits 2000x800mmSteelBlack EA  $      846.50 30.00%  $             592.55 N/A N/A
PSS208FPG Side, Server Cabinetfits 2000x800mmSteelGray EA  $      846.50 30.00%  $             592.55 N/A N/A
PSS208G Solid Side, Server Cabinetfits 2000x800mmSteelGray EA  $      436.40 30.00%  $             305.48 N/A N/A
PSS208HF2 Side, Solidfits 2000x800mmSteelLt Gray EA  $      811.50 30.00%  $             568.05 N/A N/A
PSS208SS Side, Solidfits 2000x800mmSS Type 304 EA  $   2,396.00 30.00%  $          1,677.20 N/A N/A
PSS209 Side, Solidfits 2000x900mmSteelLt Gray EA  $      473.70 30.00%  $             331.59 N/A N/A
PSS209HF2 Side, Solidfits 2000x800mmSteelLt Gray EA  $      859.00 30.00%  $             601.30 N/A N/A
PSS225 Side, Solidfits 2200x500mmSteelLt Gray EA  $      381.10 30.00%  $             266.77 N/A N/A
PSS225HF2 Side, Solidfits 2200x500mmSteelLt Gray EA  $      684.10 30.00%  $             478.87 N/A N/A
PSS226 Side, Solidfits 2200x600mmSteelLt Gray EA  $      390.60 30.00%  $             273.42 N/A N/A
PSS228 Side, Solidfits 2200x800mmSteelLt Gray EA  $      458.40 30.00%  $             320.88 N/A N/A
PSS228D DataCom Sidefits 2200x800mmSteelLt Gray EA  $      450.40 30.00%  $             315.28 N/A N/A
PSS228HF2 Side, Solidfits 2200x800mmSteelLt Gray EA  $      832.40 30.00%  $             582.68 N/A N/A
PSS228SS Side, Solidfits 2200x800mmSS Type 304 EA  $   2,497.00 30.00%  $          1,747.90 N/A N/A
PSS229 Side, Solidfits 2200x900mmSteelLt Gray EA  $      484.40 30.00%  $             339.08 N/A N/A
PSS229HF2 Side, Solidfits 2200x900mmSteelLt Gray EA  $      878.60 30.00%  $             615.02 N/A N/A
PSS76 Side, Solidfits 700x600mmSteelLt Gray EA  $      281.50 30.00%  $             197.05 N/A N/A
PSS76HF2 Side, Solidfits 700x600mmSteelLt Gray EA  $      479.80 30.00%  $             335.86 N/A N/A
PSS76SS Side, Solidfits 700x600mmSS Type 304 EA  $   1,204.00 30.00%  $             842.80 N/A N/A
PST466 Sloped Top400x600x600mmSteelLt Gray EA  $   2,038.00 30.00%  $          1,426.60 N/A N/A
PST566 Sloped Top500x600x600mmSteelLt Gray EA  $   2,164.00 30.00%  $          1,514.80 N/A N/A

PST5A126 Sloped Top / Accessory Front500x1200x600mmSteelLt 
Gray EA  $   3,190.00 30.00%  $          2,233.00 N/A N/A

PST5A66 Sloped Top / Accessory Front500x600x600mmSteelLt 
Gray EA  $   2,283.00 30.00%  $          1,598.10 N/A N/A

PST5A86 Sloped Top / Accessory Front500x800x600mmSteelLt 
Gray EA  $   2,735.00 30.00%  $          1,914.50 N/A N/A

PST7126 Sloped Top700x1200x600mmSteelLt Gray EA  $   3,230.00 30.00%  $          2,261.00 N/A N/A
PST766 Sloped Top700x600x600mmSteelLt Gray EA  $   2,309.00 30.00%  $          1,616.30 N/A N/A
PST766SS Sloped Top700x600x600mmSS Type 304 EA  $   5,413.00 30.00%  $          3,789.10 N/A N/A
PST786 Sloped Top700x800x600mmSteelLt Gray EA  $   2,773.00 30.00%  $          1,941.10 N/A N/A

PST7A126 Sloped Top / Accessory Front700x1200x600mmSteelLt 
Gray EA  $   3,404.00 30.00%  $          2,382.80 N/A N/A

PST7A66 Sloped Top / Accessory Front700x600x600mmSteelLt 
Gray EA  $   2,436.00 30.00%  $          1,705.20 N/A N/A

PST7A86 Sloped Top / Accessory Front700x800x600mmSteelLt 
Gray EA  $   2,915.00 30.00%  $          2,040.50 N/A N/A
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PSTD20610BM PROLINE Chimney 2000 x 800 x 
100078.37x23.94x39.43SteelBlack EA  $   4,620.00 30.00%  $          3,234.00 N/A N/A

PSTD20610BT PROLINE Chimney 2000 x 800 x 
100078.37x23.94x43.28SteelBlack EA  $   4,692.00 30.00%  $          3,284.40 N/A N/A

PSTD20611BM PROLINE Chimney 2000 x 800 x 
110078.37x23.94x43.28SteelBlack EA  $   4,904.00 30.00%  $          3,432.80 N/A N/A

PSTD20611BT PROLINE Chimney 2000 x 800 x 
110078.37x23.94x47.22SteelBlack EA  $   4,976.00 30.00%  $          3,483.20 N/A N/A

PSTD20612BM PROLINE Chimney 2000 x 800 x 
120078.37x23.94x47.22SteelBlack EA  $   5,189.00 30.00%  $          3,632.30 N/A N/A

PSTD20612BT PROLINE Chimney 2000 x 800 x 
120078.37x23.94x47.22SteelBlack EA  $   5,260.00 30.00%  $          3,682.00 N/A N/A

PSTLO Flush Key Lock, 2 keys EA  $        66.78 30.00%  $               46.75 N/A N/A
PSY1666 Modular SY Package1600x600x600mmSteelLt Gray EA  $   5,298.00 30.00%  $          3,708.60 N/A N/A
PSY1666SS Modular SY Package1600x600x600mmSS Type 304 EA  $ 11,830.00 30.00%  $          8,281.00 N/A N/A
PSY1686 Modular SY Package1600x800x600mmSteelLt Gray EA  $   5,620.00 30.00%  $          3,934.00 N/A N/A
PT105 Top, Solidfits 1000x500mmSteelLt Gray EA  $      243.40 30.00%  $             170.38 N/A N/A
PT105HF2 Top, EMI/RFI Med P.fits 1000x500mmSteelLt Gray EA  $      459.30 30.00%  $             321.51 N/A N/A
PT106 Top, Solidfits 1000x600mmSteelLt Gray EA  $      300.00 30.00%  $             210.00 N/A N/A
PT106SS Top, Solidfits 1000x600mmSS Type 304 EA  $   1,128.00 30.00%  $             789.60 N/A N/A
PT108 Top, Solidfits 1000x800mmSteelLt Gray EA  $      322.20 30.00%  $             225.54 N/A N/A
PT108HF2 Top, EMI/RFI Med P.fits 1000x800mmSteelLt Gray EA  $      524.90 30.00%  $             367.43 N/A N/A
PT108SS Top, Solidfits 1000x800mmSS Type 304 EA  $   1,211.00 30.00%  $             847.70 N/A N/A
PT124 Top, Solidfits 1200x400mmSteelLt Gray EA  $      243.80 30.00%  $             170.66 N/A N/A
PT125 Top, Solidfits 1200x500mmSteelLt Gray EA  $      251.00 30.00%  $             175.70 N/A N/A
PT126 Top, Solidfits 1200x600mmSteelLt Gray EA  $      356.30 30.00%  $             249.41 N/A N/A
PT126SS Top, Solidfits 1200x600mmSS Type 304 EA  $      975.70 30.00%  $             682.99 N/A N/A
PT128 Top, Solidfits 1200x800mmSteelLt Gray EA  $      487.80 30.00%  $             341.46 N/A N/A
PT128SS Top, Solidfits 1200x800mmSS Type 304 EA  $   1,842.00 30.00%  $          1,289.40 N/A N/A
PT165 Top, Solidfits 1600x500mmSteelLt Gray EA  $      314.90 30.00%  $             220.43 N/A N/A
PT166 Top, Solidfits 1600x600mmSteelLt Gray EA  $      375.50 30.00%  $             262.85 N/A N/A
PT168 Top, Solidfits 1600x800mmSteelLt Gray EA  $      514.90 30.00%  $             360.43 N/A N/A
PT45 Top, Solidfits 400x500mmSteelLt Gray EA  $      198.10 30.00%  $             138.67 N/A N/A
PT46 Top, Solidfits 400x600mmSteelLt Gray EA  $      203.50 30.00%  $             142.45 N/A N/A
PT610B Top, Server Cabinetfits 600x1000mmSteelBlack EA  $      252.30 30.00%  $             176.61 N/A N/A
PT610G Top, Server Cabinetfits 600x1000mmSteelGray EA  $      252.30 30.00%  $             176.61 N/A N/A
PT64 Top, Solidfits 600x400mmSteelLt Gray EA  $      203.50 30.00%  $             142.45 N/A N/A
PT64HF2 Top, EMI/RFI Med P.fits 600x400mmSteelLt Gray EA  $      384.20 30.00%  $             268.94 N/A N/A
PT65 Top, Solidfits 600x500mmSteelLt Gray EA  $      209.70 30.00%  $             146.79 N/A N/A
PT66 Top, Solidfits 600x600mmSteelLt Gray EA  $      215.90 30.00%  $             151.13 N/A N/A
PT66D DataCom Topfits 600x600mmSteelLt Gray EA  $      161.00 30.00%  $             112.70 N/A N/A
PT66HF2 Top, EMI/RFI Med P.fits 600x600mmSteelLt Gray EA  $      407.50 30.00%  $             285.25 N/A N/A

4671 of 9702



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hoffman                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

PT66SS Top, Solidfits 600x600mmSS Type 304 EA  $      810.20 30.00%  $             567.14 N/A N/A
PT68 Top, Solidfits 600x800mmSteelLt Gray EA  $      281.80 30.00%  $             197.26 N/A N/A
PT68D DataCom Topfits 600x800mmSteelLt Gray EA  $      210.40 30.00%  $             147.28 N/A N/A
PT68HF2 Top, EMI/RFI Med P.fits 600x800mmSteelLt Gray EA  $      532.20 30.00%  $             372.54 N/A N/A
PT68SS Top, Solidfits 600x800mmSS Type 304 EA  $   1,031.00 30.00%  $             721.70 N/A N/A
PT76 Top, Solidfits 700x600mmSteelLt Gray EA  $      237.90 30.00%  $             166.53 N/A N/A
PT76D DataCom Topfits 700x600mmSteelLt Gray EA  $      177.80 30.00%  $             124.46 N/A N/A
PT78 Top, Solidfits 700x800mmSteelLt Gray EA  $      243.30 30.00%  $             170.31 N/A N/A
PT78B Top, Server Cabinetfits 700x800mmSteelBlack EA  $      237.50 30.00%  $             166.25 N/A N/A
PT78D DataCom Topfits 700x800mmSteelLt Gray EA  $      181.60 30.00%  $             127.12 N/A N/A
PT78G Top, Server Cabinetfits 700x800mmSteelGray EA  $      237.50 30.00%  $             166.25 N/A N/A
PT78HF2 Top, EMI/RFI Med P.fits 700x800mmSteelLt Gray EA  $      458.60 30.00%  $             321.02 N/A N/A
PT79 Top, Solidfits 700x900mmSteelLt Gray EA  $      258.60 30.00%  $             181.02 N/A N/A
PT79HF2 Top, EMI/RFI Med P.fits 700x900mmSteelLt Gray EA  $      488.20 30.00%  $             341.74 N/A N/A
PT84 Top, Solidfits 800x400mmSteelLt Gray EA  $      228.00 30.00%  $             159.60 N/A N/A
PT84HF2 Top, EMI/RFI Med P.fits 800x400mmSteelLt Gray EA  $      430.50 30.00%  $             301.35 N/A N/A
PT85 Top, Solidfits 800x500mmSteelLt Gray EA  $      240.90 30.00%  $             168.63 N/A N/A
PT86 Top, Solidfits 800x600mmSteelLt Gray EA  $      251.30 30.00%  $             175.91 N/A N/A
PT86D DataCom Topfits 800x600mmSteelLt Gray EA  $      187.80 30.00%  $             131.46 N/A N/A
PT86HF2 Top, EMI/RFI Med P.fits 800x600mmSteelLt Gray EA  $      474.20 30.00%  $             331.94 N/A N/A
PT86SS Top, Solidfits 800x600mmSS Type 304 EA  $      944.30 30.00%  $             661.01 N/A N/A
PT88 Top, Solidfits 800x800mmSteelLt Gray EA  $      320.10 30.00%  $             224.07 N/A N/A
PT88D DataCom Topfits 800x800mmSteelLt Gray EA  $      239.50 30.00%  $             167.65 N/A N/A
PT88HF2 Top, EMI/RFI Med P.fits 800x800mmSteelLt Gray EA  $      604.60 30.00%  $             423.22 N/A N/A
PT88SS Top, Solidfits 800x800mmSS Type 304 EA  $   1,204.00 30.00%  $             842.80 N/A N/A
PT89 Top, Solidfits 800x900mmSteelLt Gray EA  $      266.30 30.00%  $             186.41 N/A N/A
PT89HF2 Top, EMI/RFI Med P.fits 800x900mmSteelLt Gray EA  $      502.70 30.00%  $             351.89 N/A N/A
PTAC126 Air Cond. Top, Double Door1200x600mmSteelLt Gray EA  $      624.70 30.00%  $             437.29 N/A N/A
PTAC128 Air Cond. Top, Double Door1200x800mmSteelLt Gray EA  $      676.90 30.00%  $             473.83 N/A N/A
PTAC166 Air Cond. Top, Double Door1600x600mmSteelLt Gray EA  $      657.90 30.00%  $             460.53 N/A N/A
PTAC168 Air Cond. Top, Double Door1600x800mmSteelLt Gray EA  $      665.30 30.00%  $             465.71 N/A N/A
PTB1106 Transportation Base167x1000x600mmSteelBlack EA  $   1,337.00 30.00%  $             935.90 N/A N/A
PTB1126 Transportation Base167x1200x600mmSteelBlack EA  $   1,370.00 30.00%  $             959.00 N/A N/A
PTB166 Transportation Base167x600x600mmSteelBlack EA  $      961.50 30.00%  $             673.05 N/A N/A
PTB168 Transportation Base167x600x800mmSteelBlack EA  $   1,016.00 30.00%  $             711.20 N/A N/A
PTB186 Transportation Base167x800x600mmSteelBlack EA  $      995.20 30.00%  $             696.64 N/A N/A
PTCE610B Top, Cable Entryfits 600x1000mmSteelBlack EA  $      450.70 30.00%  $             315.49 N/A N/A
PTCE66 Top, Cable Entryfits 600x600mmSteelLt Gray EA  $      185.70 30.00%  $             129.99 N/A N/A
PTCE68 Top, Cable Entryfits 600x800mmSteelLt Gray EA  $      242.30 30.00%  $             169.61 N/A N/A
PTCE69B Top, Cable Entryfits 600x900mmSteelBlack EA  $      386.00 30.00%  $             270.20 N/A N/A
PTCE76 Top, Cable Entryfits 700x600mmSteelLt Gray EA  $      204.40 30.00%  $             143.08 N/A N/A
PTCE78 Top, Cable Entryfits 700x800mmSteelLt Gray EA  $      209.10 30.00%  $             146.37 N/A N/A
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PTCE86 Top, Cable Entryfits 800x600mmSteelLt Gray EA  $      216.10 30.00%  $             151.27 N/A N/A
PTCE88 Top, Cable Entryfits 800x800mmSteelLt Gray EA  $      275.30 30.00%  $             192.71 N/A N/A
PTCL610B Top, Vented, Colocation600x1000mmSteelLt Gray EA  $      303.90 30.00%  $             212.73 N/A N/A
PTCL610VB Top, Vented, Server Cabinetfits EA  $      402.40 30.00%  $             281.68 N/A N/A
PTCL69B Top, Vented, Colocation600x900mmSteelLt Gray EA  $      276.30 30.00%  $             193.41 N/A N/A
PTCL69VB Top, Vented, Server Cabinetfits 600x900mmSteelBlack EA  $      338.50 30.00%  $             236.95 N/A N/A

PTDDC166 Disconnect Door, RH Mullionfits1600x600mmSteelLt 
Gray EA  $   1,392.00 30.00%  $             974.40 N/A N/A

PTDDC168 Disconnect Door, RH Mullionfits 1600x800mmSteelLt 
Gray EA  $   1,478.00 30.00%  $          1,034.60 N/A N/A

PTDDC1810 Disconnect Door, RH Mullionfits 
1800x1000mmSteelLt Gray EA  $   1,599.00 30.00%  $          1,119.30 N/A N/A

PTDDC186 Disconnect Door, RH Mullionfits1800x600mmSteelLt 
Gray EA  $   1,461.00 30.00%  $          1,022.70 N/A N/A

PTDDC188 Disconnect Door, RH Mullionfits 1800x800mmSteelLt 
Gray EA  $   1,549.00 30.00%  $          1,084.30 N/A N/A

PTDDC2010 Disconnect Door, RH Mullionfits 
2000x1000mmSteelLt Gray EA  $   1,656.00 30.00%  $          1,159.20 N/A N/A

PTDDC20185 Modular 2 Door Disconnect 
Pkg2000x1800x500mmSteelLt Gray EA  $   8,230.00 30.00%  $          5,761.00 N/A N/A

PTDDC20186 Modular 2 Door Disconnect 
Pkg2000x1800x600mmSteelLt Gray EA  $   8,424.00 30.00%  $          5,896.80 N/A N/A

PTDDC206 Disconnect Door, RH Mullionfits2000x600mmSteelLt 
Gray EA  $   1,538.00 30.00%  $          1,076.60 N/A N/A

PTDDC208 Disconnect Door, RH Mullionfits 2000x800mmSteelLt 
Gray EA  $   1,629.00 30.00%  $          1,140.30 N/A N/A

PTDHS482415G ProTek Cab, DH w Solid Dr, 
Tp1248.00x24.00x15.00SteelLt Gray EA  $   1,996.00 30.00%  $          1,397.20 N/A N/A

PTDLDC2010 Disconnect Door, RH/Lg Cutoutfits 
2000x1000mmSteelLt Gray EA  $   1,787.00 30.00%  $          1,250.90 N/A N/A

PTDLDC20185 Mod 2 Dr Disc Pkg LG 
Cutout2000x1800x500mmSteelLt Gray EA  $   9,465.00 36.0%  $          6,057.60 N/A N/A

PTDLDC20186 Mod 2 Dr Disc Pkg LG 
Cutout2000x1800x600mmSteelLt Gray EA  $   9,687.00 36.0%  $          6,199.68 N/A N/A

PTDLDC206 Disconnect Door, RH/Lg 
Cutoutfits2000x600mmSteelLt Gray EA  $   1,585.00 30.00%  $          1,109.50 N/A N/A

PTHS162415G4 PROTEK DH SD Gray 
Type417.09x23.62x14.96SteelLt Gray EA  $   1,318.00 30.00%  $             922.60 N/A N/A

PTHS242415G4 PROTEK DH SD Gray 
Type424.09x23.62x14.96SteelLt Gray EA  $   1,548.00 30.00%  $          1,083.60 N/A N/A

PTHS242415X PROTEK Tp 4X DH Cab, 1Dr, 
Solid24.09x23.62x14.96Stainless Steel EA  $   3,313.00 30.00%  $          2,319.10 N/A N/A
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PTHS242424G3 PROTEK DH SD Fan 3R24.09x23.62x24.02SteelLt 
Gray EA  $   2,564.00 30.00%  $          1,794.80 N/A N/A

PTHS242424G4 PROTEK DH SD Gray 
Type424.09x23.62x24.02SteelLt Gray EA  $   1,824.00 30.00%  $          1,276.80 N/A N/A

PTHS242424X PROTEK Tp 4X DH Cab, 1Dr, 
Solid24.09x23.62x24.02Stainless Steel EA  $   3,904.00 30.00%  $          2,732.80 N/A N/A

PTHS242428G4A PROTEK DH WD AC Type 
424.09x23.62x27.95SteelLt Gray EA  $   5,694.00 30.00%  $          3,985.80 N/A N/A

PTHS242428XA PROTEK Tp 4X DH Cab, 1Dr, Solid, 
AC24.45x23.62x27.95Stainless Steel EA  $   8,657.00 30.00%  $          6,059.90 N/A N/A

PTHS242430G4 PROTEK DH SD Gray 
Type424.09x23.62x29.92SteelLt Gray EA  $   1,984.00 30.00%  $          1,388.80 N/A N/A

PTHS242436G4 PROTEK DH Solid Dr24.09x23.62x36.02SS Type 304 EA  $   2,150.00 36.0%  $          1,376.00 N/A N/A
PTHS242436X PROTEK DH Solid Dr24.09x23.62x36.02SS Type 304 EA  $   4,253.00 36.0%  $          2,721.92 N/A N/A

PTHS242824G4 PROTEK DH SD Gray 
Type424.09x27.56x24.02SteelLt Gray EA  $   2,097.00 30.00%  $          1,467.90 N/A N/A

PTHS242836G4 PROTEK DH Solid Dr24.09x27.56x36.02SS Type 304 EA  $   2,288.00 36.0%  $          1,464.32 N/A N/A

PTHS362415G4 PROTEK DH SD Gray 
Type436.30x23.62x14.96SteelLt Gray EA  $   1,644.00 30.00%  $          1,150.80 N/A N/A

PTHS362415X PROTEK Tp 4X DH Cab, 1Dr, 
Solid36.30x23.62x14.96Stainless Steel EA  $   3,522.00 30.00%  $          2,465.40 N/A N/A

PTHS362424G3 PROTEK DH SD Fan 3R36.30x23.62x24.02SteelLt 
Gray EA  $   2,680.00 30.00%  $          1,876.00 N/A N/A

PTHS362424G4 PROTEK DH SD Gray 
Type436.30x23.62x24.02SteelLt Gray EA  $   1,915.00 30.00%  $          1,340.50 N/A N/A

PTHS362424X PROTEK Tp 4X DH Cab, 1Dr, 
Solid36.30x23.62x24.02Stainless Steel EA  $   4,100.00 30.00%  $          2,870.00 N/A N/A

PTHS362428G4A PROTEK DH WD AC Type 
436.30x23.62x27.95SteelLt Gray EA  $   5,771.00 30.00%  $          4,039.70 N/A N/A

PTHS362428XA PROTEK Tp 4X DH Cab, 1Dr, Solid, 
AC36.30x23.62x27.95Stainless Steel EA  $   8,905.00 30.00%  $          6,233.50 N/A N/A

PTHS362436G4 PROTEK DH Solid Dr36.30x23.62x36.02SS Type 304 EA  $   2,382.00 36.0%  $          1,524.48 N/A N/A
PTHS362436X PROTEK DH Solid Dr36.30x23.62x36.02SS Type 304 EA  $   4,483.00 36.0%  $          2,869.12 N/A N/A

PTHS362824G4 PROTEK DH SD Gray 
Type436.30x27.56x24.02SteelLt Gray EA  $   2,276.00 30.00%  $          1,593.20 N/A N/A

PTHS362836G4 PROTEK DH Solid Dr36.30x27.56x36.02SS Type 304 EA  $   2,529.00 36.0%  $          1,618.56 N/A N/A

PTHS482415G4 PROTEK DH SD Gray 
Type448.54x23.62x14.96SteelLt Gray EA  $   2,459.00 30.00%  $          1,721.30 N/A N/A

PTHS482415X PROTEK Tp 4X DH Cab, 1Dr, 
Solid48.54x23.62x14.96Stainless Steel EA  $   5,264.00 30.00%  $          3,684.80 N/A N/A

PTHS482424G3 PROTEK DH SD Fan 3R48.62x23.62x24.02SteelLt 
Gray EA  $   3,016.00 30.00%  $          2,111.20 N/A N/A
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PTHS482424G4 PROTEK DH SD Gray 
Type448.54x23.62x24.02SteelLt Gray EA  $   2,667.00 30.00%  $          1,866.90 N/A N/A

PTHS482424X PROTEK Tp 4X DH Cab, 1Dr, 
Solid48.54x23.62x24.02Stainless Steel EA  $   5,713.00 30.00%  $          3,999.10 N/A N/A

PTHS482428G4A PROTEK DH WD AC Type 
448.54x23.62x27.95SteelLt Gray EA  $   6,006.00 30.00%  $          4,204.20 N/A N/A

PTHS482428XA PROTEK Tp 4X DH Cab, 1Dr, Solid, 
AC48.54x23.62x27.95Stainless Steel EA  $ 10,400.00 30.00%  $          7,280.00 N/A N/A

PTHS482436G4 PROTEK DH Solid Dr48.54x23.62x36.02SS Type 304 EA  $   2,759.00 36.0%  $          1,765.76 N/A N/A

PTHS482824G4 PROTEK DH SD Gray 
Type448.54x27.56x24.02SteelLt Gray EA  $   3,030.00 30.00%  $          2,121.00 N/A N/A

PTHS602415G4 PROTEK DH SD Gray 
Type460.04x23.62x14.96SteelLt Gray EA  $   2,917.00 30.00%  $          2,041.90 N/A N/A

PTHS602424G4 PROTEK DH SD Gray 
Type460.04x23.62x24.02SteelLt Gray EA  $   3,149.00 30.00%  $          2,204.30 N/A N/A

PTHW162415G2 PROTEK DH WD Gray 
Type1217.09x23.62x14.96SteelLt Gray EA  $   1,355.00 30.00%  $             948.50 N/A N/A

PTHW242415G2 PROTEK DH WD Gray 
Type1224.09x23.62x14.96SteelLt Gray EA  $   1,595.00 30.00%  $          1,116.50 N/A N/A

PTHW242424G2 PROTEK DH WD Gray 
Type1224.09x23.62x24.02SteelLt Gray EA  $   1,852.00 30.00%  $          1,296.40 N/A N/A

PTHW242424GF PROTEK DH WD Fan 124.09x23.62x24.02SteelLt EA  $   2,680.00 30.00%  $          1,876.00 N/A N/A

PTHW242428G2A PROTEK DH WD AC 
Type1224.09x23.62x27.95SteelLt Gray EA  $   5,926.00 30.00%  $          4,148.20 N/A N/A

PTHW242430G2 PROTEK DH WD Gray 
Type1224.09x23.62x29.92SteelLt Gray EA  $   2,158.00 30.00%  $          1,510.60 N/A N/A

PTHW242436G2 PROTEK DH Wdw Dr24.09x23.62x36.02Steel/GlassLt 
Gray EA  $   2,357.00 36.0%  $          1,508.48 N/A N/A

PTHW242824G2 PROTEK DH WD Gray 
Type1224.09x27.56x24.02SteelLt Gray EA  $   2,451.00 30.00%  $          1,715.70 N/A N/A

PTHW242836G2 PROTEK DW Wdw 
Dr24.09x27.56x36.02Steel/GlassLt Gray EA  $   2,621.00 36.0%  $          1,677.44 N/A N/A

PTHW362415G2 PROTEK DH WD Gray 
Type1236.30x23.62x14.96SteelLt Gray EA  $   1,693.00 30.00%  $          1,185.10 N/A N/A

PTHW362424G2 PROTEK DH WD Gray 
Type1236.30x23.62x24.02SteelLt Gray EA  $   1,915.00 30.00%  $          1,340.50 N/A N/A

PTHW362424GF PROTEK DH WD Fan 136.30x23.62x24.02SteelLt EA  $   2,917.00 30.00%  $          2,041.90 N/A N/A

PTHW362428G2A PROTEK DH WD AC 
Type1236.30x23.62x27.95SteelLt Gray EA  $   6,236.00 30.00%  $          4,365.20 N/A N/A

PTHW362430G2 PROTEK DH WD Gray 
Type1236.30x23.62x29.92SteelLt Gray EA  $   2,392.00 30.00%  $          1,674.40 N/A N/A
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PTHW362436G2 PROTEK DW Wdw 
Dr36.30x23.62x36.02Steel/GlassLt Gray EA  $   2,472.00 36.0%  $          1,582.08 N/A N/A

PTHW362824G2 PROTEK DH WD Gray 
Type1236.30x27.56x24.02SteelLt Gray EA  $   2,741.00 30.00%  $          1,918.70 N/A N/A

PTHW362836G2 PROTEK DH Wdw Dr36.30x27.56x36.02Steel/GlassLt 
Gray EA  $   2,817.00 36.0%  $          1,802.88 N/A N/A

PTHW482415G2 PROTEK DH WD Gray 
Type1248.54x23.62x14.96SteelLt Gray EA  $   2,073.00 30.00%  $          1,451.10 N/A N/A

PTHW482424G2 PROTEK DH WD Gray 
Type1248.54x23.62x24.02SteelLt Gray EA  $   2,293.00 30.00%  $          1,605.10 N/A N/A

PTHW482424GF PROTEK DH WD Fan 148.54x23.62x24.02SteelLt EA  $   3,149.00 30.00%  $          2,204.30 N/A N/A

PTHW482428G2A PROTEK DH WD AC 
Type1248.54x23.62x27.95SteelLt Gray EA  $   6,550.00 30.00%  $          4,585.00 N/A N/A

PTHW482430G2 PROTEK DH WD Gray 
Type1248.54x23.62x29.92SteelLt Gray EA  $   2,741.00 30.00%  $          1,918.70 N/A N/A

PTHW482436G2 PROTEK DH Wdw Dr48.54x23.62x36.02Steel/GlassLt 
Gray EA  $   2,874.00 36.0%  $          1,839.36 N/A N/A

PTHW482824G2 PROTEK DH WD Gray 
Type1248.54x27.56x24.02SteelLt Gray EA  $   2,917.00 30.00%  $          2,041.90 N/A N/A

PTHW482836G2 PROTEK DH Wdw Dr48.54x27.56x36.02Steel/GlassLt 
Gray EA  $   3,046.00 36.0%  $          1,949.44 N/A N/A

PTHW602415G2 PROTEK DH WD Gray 
Type1260.04x23.62x14.96SteelLt Gray EA  $   2,214.00 30.00%  $          1,549.80 N/A N/A

PTHW602424G2 PROTEK DH WD Gray 
Type1260.04x23.62x24.02SteelLt Gray EA  $   2,451.00 30.00%  $          1,715.70 N/A N/A

PTJT Joining Kit, for Transport Basesfits Side to SideSteel EA  $        16.47 30.00%  $               11.53 N/A N/A
PTKLDC ETSI Latch w. 2 keysSteelBlack EA  $      110.40 30.00%  $               77.28 N/A N/A
PTL66 DataCom Top/Louveredfits 600x600mmSteelLt Gray EA  $      171.50 30.00%  $             120.05 N/A N/A
PTL68 DataCom Top/Louveredfits 600x800mmSteelLt Gray EA  $      223.80 30.00%  $             156.66 N/A N/A
PTL76 DataCom Top/Louveredfits 700x600mmSteelLt Gray EA  $      189.00 30.00%  $             132.30 N/A N/A
PTL78 DataCom Top/Louveredfits 700x800mmSteelLt Gray EA  $      193.20 30.00%  $             135.24 N/A N/A
PTL86 DataCom Top/Louveredfits 800x600mmSteelLt Gray EA  $      199.80 30.00%  $             139.86 N/A N/A
PTL88 DataCom Top/Louveredfits 800x800mmSteelLt Gray EA  $      254.40 30.00%  $             178.08 N/A N/A
PTLCMB3B Latch Qtr Turn Combo LockingSteel EA  $      103.10 30.00%  $               72.17 N/A N/A

PTOD148 PROLINE OD 1400X80052.72x31.18x0.00SteelLt 
Gray EA  $   1,071.00 30.00%  $             749.70 N/A N/A

PTOD1612 PROLINE OD 1600X120060.59x46.89x0.00SteelLt 
Gray EA  $   1,330.00 30.00%  $             931.00 N/A N/A

PTOD168 PROLINE OD 1600X80060.59x31.18x0.00SteelLt 
Gray EA  $   1,150.00 30.00%  $             805.00 N/A N/A

PTOD1810 PROLINE OD 1800X100068.46x39.06x0.00SteelLt 
Gray EA  $   1,095.00 30.00%  $             766.50 N/A N/A

4676 of 9702



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hoffman                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

PTOD1812 PROLINE OD 1800X120068.46x46.89x0.00SteelLt 
Gray EA  $   1,379.00 30.00%  $             965.30 N/A N/A

PTOD1816 PROLINE OD 1800X160068.46x62.64x0.00SteelLt 
Gray EA  $   1,551.00 30.00%  $          1,085.70 N/A N/A

PTOD188 PROLINE OD 1800X80068.46x31.18x0.00SteelLt 
Gray EA  $   1,074.00 30.00%  $             751.80 N/A N/A

PTOD2010 PROLINE OD 2000X100076.34x39.06x0.00SteelLt 
Gray EA  $   1,153.00 30.00%  $             807.10 N/A N/A

PTOD2012 PROLINE OD 2000X120076.34x46.89x0.00SteelLt 
Gray EA  $   1,478.00 30.00%  $          1,034.60 N/A N/A

PTOD2012SS PROLINE OD SS 
2000X120076.34x46.89x0.00Stainless Steel EA  $   5,564.00 30.00%  $          3,894.80 N/A N/A

PTOD2016 PROLINE OD 2000X160076.34x62.64x0.00SteelLt 
Gray EA  $   1,602.00 30.00%  $          1,121.40 N/A N/A

PTOD208 PROLINE OD 2000X80076.34x31.18x0.00SteelLt 
Gray EA  $   1,141.00 30.00%  $             798.70 N/A N/A

PTOD2210 PROLINE OD 2200X100084.21x39.06x0.00SteelLt 
Gray EA  $   1,297.00 30.00%  $             907.90 N/A N/A

PTOD2212 PROLINE OD 2200X120084.21x46.89x0.00SteelLt 
Gray EA  $   1,551.00 30.00%  $          1,085.70 N/A N/A

PTOD2212SS PROLINE OD SS 
2200X120084.21x46.89x0.00Stainless Steel EA  $   5,834.00 30.00%  $          4,083.80 N/A N/A

PTOD228 PROLINE OD 2200X80084.21x31.18x0.00SteelLt 
Gray EA  $   1,217.00 30.00%  $             851.90 N/A N/A

PTOD712 PROLINE OD 700X120025.16x46.89x0.00SteelLt 
Gray EA  $   1,082.00 30.00%  $             757.40 N/A N/A

PTOD78 PROLINE OD 700X80025.16x31.18x0.00SteelLt Gray EA  $   1,007.00 30.00%  $             704.90 N/A N/A
PTR12 Transformer Rails (2)fits 1200mm wideSteel EA  $      205.00 30.00%  $             143.50 N/A N/A
PTR6 Transformer Rails (2)fits 600 wide/deepSteel EA  $      148.50 30.00%  $             103.95 N/A N/A
PTR8 Transformer Rails (2)fits 800 wide/deepSteel EA  $      164.40 30.00%  $             115.08 N/A N/A

PTRA16S PROTEK RA Fits 16 Sqr Stl 
Pld14.00x0.00x0.00SteelPlated EA  $      107.20 30.00%  $               75.04 N/A N/A

PTRA16T PROTEK RA Fits 16 Tap Stl 
Pld14.00x0.00x0.00SteelPlated EA  $      187.80 30.00%  $             131.46 N/A N/A

PTRA24S PROTEK RA Fits 24 Sqr Stl 
Pld21.00x0.00x0.00SteelPlated EA  $      120.80 30.00%  $               84.56 N/A N/A

PTRA24T PROTEK RA Fits 24 Tap Stl 
Pld21.00x0.00x0.00SteelPlated EA  $      241.20 30.00%  $             168.84 N/A N/A

PTRA36S PROTEK RA Fits 36 Sqr Stl 
Pld33.25x0.00x0.00SteelPlated EA  $      174.40 30.00%  $             122.08 N/A N/A

PTRA36T PROTEK RA Fits 36 Tap Stl 
Pld33.25x0.00x0.00SteelPlated EA  $      281.30 30.00%  $             196.91 N/A N/A
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PTRA48S PROTEK RA Fits 48 Sqr Stl 
Pld45.50x0.00x0.00SteelPlated EA  $      228.00 30.00%  $             159.60 N/A N/A

PTRA48T PROTEK RA Fits 48 Tap Stl 
Pld45.50x0.00x0.00SteelPlated EA  $      402.00 30.00%  $             281.40 N/A N/A

PTRA60S PROTEK RA Fits 60 Sqr Stl 
Pld56.00x0.00x0.00SteelPlated EA  $      254.50 30.00%  $             178.15 N/A N/A

PTRA60T PROTEK RA Fits 60 Tap Stl 
Pld56.00x0.00x0.00SteelPlated EA  $      468.80 30.00%  $             328.16 N/A N/A

PTRS242412G3 PROTEK Sgl Dr SD Fan 3R24.09x23.62x11.81SteelLt 
Gray EA  $   1,925.00 30.00%  $          1,347.50 N/A N/A

PTRS242412G4 PROTEK Tp 4/12 Cab, 1Dr, 
Solid24.09x23.62x11.81SteelLt Gray EA  $      937.40 30.00%  $             656.18 N/A N/A

PTRS242412X PROTEK Tp 4X Cab, 1Dr, 
Solid24.09x23.62x11.81Stainless Steel EA  $   2,012.00 30.00%  $          1,408.40 N/A N/A

PTRS242424G3 PROTEK Sgl Dr SD Fan 3R24.09x23.62x24.02SteelLt 
Gray EA  $   2,097.00 30.00%  $          1,467.90 N/A N/A

PTRS242424G4 PROTEK Tp 4/12 Cab, 1Dr, 
Solid24.09x23.62x24.02SteelLt Gray EA  $   1,166.00 30.00%  $             816.20 N/A N/A

PTRS242424G4A PROTEK Sgl Dr SD AC 424.09x23.62x24.02SteelLt 
Gray EA  $   4,989.00 30.00%  $          3,492.30 N/A N/A

PTRS242424X PROTEK Tp 4X Cab, 1Dr, 
Solid24.09x23.62x24.02Stainless Steel EA  $   2,499.00 30.00%  $          1,749.30 N/A N/A

PTRS242424XA PROTEK Tp 4X Cab, 1Dr, Solid, 
AC24.09x23.62x24.02Stainless Steel EA  $   7,421.00 30.00%  $          5,194.70 N/A N/A

PTRS362412G3 PROTEK Sgl Dr SD Fan 3R36.30x23.62x11.81SteelLt 
Gray EA  $   2,042.00 30.00%  $          1,429.40 N/A N/A

PTRS362412G4 PROTEK Tp 4/12 Cab, 1Dr, 
Solid36.30x23.62x11.81SteelLt Gray EA  $   1,072.00 30.00%  $             750.40 N/A N/A

PTRS362412X PROTEK Tp 4X Cab, 1Dr, 
Solid36.30x23.62x11.81Stainless Steel EA  $   2,242.00 30.00%  $          1,569.40 N/A N/A

PTRS362424G3 PROTEK Sgl Dr SD Fan 3R36.30x23.62x24.02SteelLt 
Gray EA  $   2,331.00 30.00%  $          1,631.70 N/A N/A

PTRS362424G4 PROTEK Tp 4/12 Cab, 1Dr, 
Solid36.30x23.62x24.02SteelLt Gray EA  $   1,313.00 30.00%  $             919.10 N/A N/A

PTRS362424G4A PROTEK Sgl Dr SD AC 436.30x23.62x24.02SteelLt 
Gray EA  $   5,300.00 30.00%  $          3,710.00 N/A N/A

PTRS362424X PROTEK Tp 4X Cab, 1Dr, 
Solid36.30x23.62x24.02Stainless Steel EA  $   2,809.00 30.00%  $          1,966.30 N/A N/A

PTRS362424XA PROTEK Tp 4X Cab, 1Dr, Solid, 
AC36.30x23.62x24.02Stainless Steel EA  $   7,793.00 30.00%  $          5,455.10 N/A N/A

PTRS482412G3 PROTEK Sgl Dr SD Fan 3R48.54x23.62x11.81SteelLt 
Gray EA  $   2,276.00 30.00%  $          1,593.20 N/A N/A

4678 of 9702



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hoffman                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

PTRS482412G4 PROTEK Tp 4/12 Cab, 1Dr, 
Solid48.54x23.62x11.81SteelLt Gray EA  $   1,206.00 30.00%  $             844.20 N/A N/A

PTRS482412X PROTEK Tp 4X Cab, 1Dr, 
Solid48.54x23.62x11.81Stainless Steel EA  $   2,579.00 30.00%  $          1,805.30 N/A N/A

PTRS482424G3 PROTEK Sgl Dr SD Fan 3R48.54x23.62x24.02SteelLt 
Gray EA  $   2,564.00 30.00%  $          1,794.80 N/A N/A

PTRS482424G4 PROTEK Tp 4/12 Cab, 1Dr, 
Solid48.54x23.62x24.02SteelLt Gray EA  $   1,500.00 30.00%  $          1,050.00 N/A N/A

PTRS482424G4A PROTEK Sgl Dr SD AC 448.62x23.62x24.02SteelLt 
Gray EA  $   5,609.00 30.00%  $          3,926.30 N/A N/A

PTRS482424X PROTEK Tp 4X Cab, 1Dr, 
Solid48.54x23.62x24.02Stainless Steel EA  $   3,217.00 30.00%  $          2,251.90 N/A N/A

PTRS482424XA PROTEK Tp 4X Cab, 1Dr, Solid, 
AC48.54x23.62x24.02Stainless Steel EA  $   8,164.00 30.00%  $          5,714.80 N/A N/A

PTRW242412G2 PROTEK Tp 12 Cab, 1Dr, 
Wdw24.09x23.62x11.81SteelLt Gray EA  $   1,053.00 30.00%  $             737.10 N/A N/A

PTRW242424G2 PROTEK Tp 12 Cab, 1Dr, 
Wdw24.09x23.62x24.02SteelLt Gray EA  $   1,282.00 30.00%  $             897.40 N/A N/A

PTRW242424G2A PROTEK Sgl Dr WD AC 1224.09x23.62x2.40SteelLt 
Gray EA  $   5,104.00 30.00%  $          3,572.80 N/A N/A

PTRW242424GF PROTEK Sgl Dr WD Fan 
Pkg24.09x23.62x24.02SteelLt Gray EA  $   2,214.00 30.00%  $          1,549.80 N/A N/A

PTRW362412G2 PROTEK Tp 12 Cab, 1Dr, 
Wdw36.30x23.62x11.81SteelLt Gray EA  $   1,235.00 30.00%  $             864.50 N/A N/A

PTRW362424G2 PROTEK Tp 12 Cab, 1Dr, 
Wdw36.30x23.62x24.02SteelLt Gray EA  $   1,462.00 30.00%  $          1,023.40 N/A N/A

PTRW362424G2A PROTEK Sgl Dr WD AC 1236.30x23.62x24.02SteelLt 
Gray EA  $   5,418.00 30.00%  $          3,792.60 N/A N/A

PTRW362424GF PROTEK Sgl Dr WD Fan 
Pkg36.30x23.62x24.02SteelLt Gray EA  $   2,451.00 30.00%  $          1,715.70 N/A N/A

PTRW482412G2 PROTEK Tp 12 Cab, 1Dr, 
Wdw48.54x23.62x23.62SteelLt Gray EA  $   1,389.00 30.00%  $             972.30 N/A N/A

PTRW482424G2 PROTEK Tp 12 Cab, 1Dr, 
Wdw48.54x23.62x24.02SteelLt Gray EA  $   1,695.00 30.00%  $          1,186.50 N/A N/A

PTRW482424G2A PROTEK Sgl Dr WD AC 1248.54x23.62x24.02SteelLt 
Gray EA  $   5,727.00 30.00%  $          4,008.90 N/A N/A

PTRW482424GF PROTEK Sgl Dr WD Fan 
Pkg48.54x23.62x24.02SteelLt Gray EA  $   2,680.00 30.00%  $          1,876.00 N/A N/A

PTS66 Support Bracket, Sloped Topfits 600 wideAluminum EA  $      160.60 30.00%  $             112.42 N/A N/A
PTWK Wing Knob Key lock Zinc Type 4ZincBlack EA  $        30.89 30.00%  $               21.62 N/A N/A
PTWPSS Wing Knob Pad Lock SS Type4XStainless Steel EA  $      105.60 30.00%  $               73.92 N/A N/A

4679 of 9702



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hoffman                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

PUHK Handle Kit for Sloped Top (2)9.75 highAluminumLt 
Gray EA  $      322.80 30.00%  $             225.96 N/A N/A

PUHKA Handle Kit for Sloped Top (2)AluminumGray EA  $      165.70 30.00%  $             115.99 N/A N/A
PVCM1 Vert Cable Mgr 1SteelBlack EA  $      179.20 30.00%  $             125.44 N/A N/A
PVCM167 Vert Cable Mgrfits 1600x700mmSteelBlack EA  $      446.40 30.00%  $             312.48 N/A N/A
PVCM168 Vert Cable Mgrfits 1600x800mmSteelBlack EA  $      491.00 30.00%  $             343.70 N/A N/A
PVCM187 Vert Cable Mgrfits 1800x700mmSteelBlack EA  $      513.10 30.00%  $             359.17 N/A N/A
PVCM188 Vert Cable Mgrfits 1800x800mmSteelBlack EA  $      558.00 30.00%  $             390.60 N/A N/A
PVCM2 Vert Cable Mgr 2SteelBlack EA  $      223.70 30.00%  $             156.59 N/A N/A
PVCM207 Vert Cable Mgrfits 2000x700mmSteelBlack EA  $      580.10 30.00%  $             406.07 N/A N/A
PVCM208 Vert Cable Mgrfits 2000x800mmSteelBlack EA  $      624.80 30.00%  $             437.36 N/A N/A
PVCM227 Vert Cable Mgrfits 2200x700mmSteelBlack EA  $      647.00 30.00%  $             452.90 N/A N/A
PVCM228 Vert Cable Mgrfits 2200x800mmSteelBlack EA  $      691.70 30.00%  $             484.19 N/A N/A
PVCMTD12 vert cable mgr tie down fits 1200mm htSteelBlack EA  $      202.70 30.00%  $             141.89 N/A N/A
PVCMTD20 vert cable mgr tie down fits 2000mm htSteelBlack EA  $      218.20 30.00%  $             152.74 N/A N/A

PVCMX127 vert cable mgr w cover, 1200mm htfits 700mm 
wideSteelBlack EA  $      350.20 30.00%  $             245.14 N/A N/A

PVCMX128 vert cable mgr w cover, 1200mm htfits 800mm 
wideSteelBlack EA  $      381.20 30.00%  $             266.84 N/A N/A

PVCMX207 vert cable mgr w cover, 2000mm htfits 700mm 
wideSteelBlack EA  $      629.90 30.00%  $             440.93 N/A N/A

PVCMX208 vert cable mgr w cover, 2000mm htfits 800mm 
wideSteelBlack EA  $      660.80 30.00%  $             462.56 N/A N/A

PVCPM20 PROLINE Vert Cbl & PDU Mgr 
200074.47x3.00x0.75SteelBlack EA  $      228.40 30.00%  $             159.88 N/A N/A

PVF127 Vert Cable Mgr, w Fingers1200x700mmSteelBlack EA  $      380.50 30.00%  $             266.35 N/A N/A
PVF128 Vert Cable Mgr, w Fingers1200x800mmSteelBlack EA  $      439.00 30.00%  $             307.30 N/A N/A
PVF207 Vert Cable Mgr, w Fingers2000x700mmSteelBlack EA  $      658.20 30.00%  $             460.74 N/A N/A
PVF208 Vert Cable Mgr, w Fingers2000x800mmSteelBlack EA  $      716.60 30.00%  $             501.62 N/A N/A

PVT3F1 3 Fan Kit for Vent Top/ 115vfits Vented TopsSteelLt 
Gray EA  $      287.40 30.00%  $             201.18 N/A N/A

PVT3F2 3 Fan Kit for Vent Top/ 230vfits Vented TopsSteelLt 
Gray EA  $      287.40 30.00%  $             201.18 N/A N/A

PVT3F6101 Top, Vented, Integral Fan Trayfits 
600x1000mmSteelBlack EA  $   1,460.00 30.00%  $          1,022.00 N/A N/A

PVT3F641 Vented Top,3 Fan Tray / 115vfits 600x400mmSteelLt 
Gray EA  $   1,248.00 30.00%  $             873.60 N/A N/A

PVT3F642 Vented Top,3 Fan Tray / 230vfits 600x400mmSteelLt 
Gray EA  $   1,248.00 30.00%  $             873.60 N/A N/A

PVT3F651 Vented Top,3 Fan Tray / 115vfits 600x500mmSteelLt 
Gray EA  $   1,297.00 30.00%  $             907.90 N/A N/A
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PVT3F651EMC Vented Top,EMI/RFI 3 Fan /115vfits 
600x500mmSteelLt Gray EA  $   1,896.00 30.00%  $          1,327.20 N/A N/A

PVT3F652 Vented Top,3 Fan Tray / 230vfits 600x500mmSteelLt 
Gray EA  $   1,297.00 30.00%  $             907.90 N/A N/A

PVT3F652EMC Vented Top,EMI/RFI 3 Fan /230vfits 
600x500mmSteelLt Gray EA  $   1,896.00 30.00%  $          1,327.20 N/A N/A

PVT3F661 Vented Top,3 Fan Tray / 115vfits 600x600mmSteelLt 
Gray EA  $   1,354.00 30.00%  $             947.80 N/A N/A

PVT3F661EMC Vented Top,EMI/RFI 3 Fan /115vfits 
600x600mmSteelLt Gray EA  $   1,959.00 30.00%  $          1,371.30 N/A N/A

PVT3F662 Vented Top,3 Fan Tray / 230vfits 600x600mmSteelLt 
Gray EA  $   1,354.00 30.00%  $             947.80 N/A N/A

PVT3F662EMC Vented Top,EMI/RFI 3 Fan /230vfits 
600x600mmSteelLt Gray EA  $   1,959.00 30.00%  $          1,371.30 N/A N/A

PVT3F681 Vented Top,3 Fan Tray / 115vfits 600x800mmSteelLt 
Gray EA  $   1,382.00 30.00%  $             967.40 N/A N/A

PVT3F681EMC Vented Top,EMI/RFI 3 Fan /115vfits 
600x800mmSteelLt Gray EA  $   1,998.00 30.00%  $          1,398.60 N/A N/A

PVT3F682 Vented Top,3 Fan Tray / 230vfits 600x800mmSteelLt 
Gray EA  $   1,382.00 30.00%  $             967.40 N/A N/A

PVT3F691 Top, Vented, Integral Fan Trayfits 
600x900mmSteelBlack EA  $   1,418.00 30.00%  $             992.60 N/A N/A

PVT3F761 Vented Top,3 Fan Tray / 115vfits 700x600mmSteelLt 
Gray EA  $   1,369.00 30.00%  $             958.30 N/A N/A

PVT3F761EMC Vented Top,EMI/RFI 3 Fan /115vfits 
700x600mmSteelLt Gray EA  $   1,977.00 30.00%  $          1,383.90 N/A N/A

PVT3F762 Vented Top,3 Fan Tray / 230vfits 700x600mmSteelLt 
Gray EA  $   1,369.00 30.00%  $             958.30 N/A N/A

PVT3F762EMC Vented Top,EMI/RFI 3 Fan /230vfits 
700x600mmSteelLt Gray EA  $   1,977.00 30.00%  $          1,383.90 N/A N/A

PVT3F781 Vented Top,3 Fan Tray / 115vfits 700x800mmSteelLt 
Gray EA  $   1,407.00 30.00%  $             984.90 N/A N/A

PVT3F781EMC Vented Top,EMI/RFI 3 Fan /115vfits 
700x800mmSteelLt Gray EA  $   2,024.00 30.00%  $          1,416.80 N/A N/A

PVT3F782 Vented Top,3 Fan Tray / 230vfits 700x800mmSteelLt 
Gray EA  $   1,407.00 30.00%  $             984.90 N/A N/A

PVT3F782EMC Vented Top,EMI/RFI 3 Fan /230vfits 
700x800mmSteelLt Gray EA  $   2,024.00 30.00%  $          1,416.80 N/A N/A

PVT3F791 Vented Top,3 Fan Tray / 115vfits 700x900mmSteelLt 
Gray EA  $   1,447.00 30.00%  $          1,012.90 N/A N/A

PVT3F791EMC Vented Top,EMI/RFI 3 Fan /115vfits 
700x900mmSteelLt Gray EA  $   2,068.00 30.00%  $          1,447.60 N/A N/A
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PVT3F792 Vented Top,3 Fan Tray / 230vfits 700x900mmSteelLt 
Gray EA  $   1,447.00 30.00%  $          1,012.90 N/A N/A

PVT3F792EMC Vented Top,EMI/RFI 3 Fan /230vfits 
700x900mmSteelLt Gray EA  $   2,068.00 30.00%  $          1,447.60 N/A N/A

PVT3F841 Vented Top,3 Fan Tray / 115vfits 800x400mmSteelLt 
Gray EA  $   1,301.00 30.00%  $             910.70 N/A N/A

PVT3F842 Vented Top,3 Fan Tray / 230vfits 800x400mmSteelLt 
Gray EA  $   1,301.00 30.00%  $             910.70 N/A N/A

PVT3F851 Vented Top,3 Fan Tray / 115vfits 800x500mmSteelLt 
Gray EA  $   1,370.00 30.00%  $             959.00 N/A N/A

PVT3F851EMC Vented Top,EMI/RFI 3 Fan /115vfits 
800x500mmSteelLt Gray EA  $   1,979.00 30.00%  $          1,385.30 N/A N/A

PVT3F852 Vented Top,3 Fan Tray / 230vfits 800x500mmSteelLt 
Gray EA  $   1,370.00 30.00%  $             959.00 N/A N/A

PVT3F852EMC Vented Top,EMI/RFI 3 Fan /230vfits 
800x500mmSteelLt Gray EA  $   1,979.00 30.00%  $          1,385.30 N/A N/A

PVT3F861 Vented Top,3 Fan Tray / 115vfits 800x600mmSteelLt 
Gray EA  $   1,386.00 30.00%  $             970.20 N/A N/A

PVT3F861EMC Vented Top,EMI/RFI 3 Fan /115vfits 
800x600mmSteelLt Gray EA  $   2,000.00 30.00%  $          1,400.00 N/A N/A

PVT3F862 Vented Top,3 Fan Tray / 230vfits 800x600mmSteelLt 
Gray EA  $   1,386.00 30.00%  $             970.20 N/A N/A

PVT3F862EMC Vented Top,EMI/RFI 3 Fan /230vfits 
800x600mmSteelLt Gray EA  $   2,000.00 30.00%  $          1,400.00 N/A N/A

PVT3F881 Vented Top,3 Fan Tray / 115vfits 800x800mmSteelLt 
Gray EA  $   1,442.00 30.00%  $          1,009.40 N/A N/A

PVT3F881EMC Vented Top,EMI/RFI 3 Fan /115vfits 
800x800mmSteelLt Gray EA  $   2,065.00 30.00%  $          1,445.50 N/A N/A

PVT3F882 Vented Top,3 Fan Tray / 230vfits 800x800mmSteelLt 
Gray EA  $   1,442.00 30.00%  $          1,009.40 N/A N/A

PVT3F882EMC Vented Top,EMI/RFI 3 Fan /230vfits 
800x800mmSteelLt Gray EA  $   2,065.00 30.00%  $          1,445.50 N/A N/A

PWD6 Writing Deskfits 600mm wideSteelLt Gray EA  $      718.50 30.00%  $             502.95 N/A N/A
PWD8 Writing Deskfits 800mm wideSteelLt Gray EA  $      789.10 30.00%  $             552.37 N/A N/A

PWMK66 Wall-Mount Kit for Sloped Topfits 607x600mmSteelLt 
Gray EA  $      952.00 30.00%  $             666.40 N/A N/A

PWMR4 Wire Management Railfits 400mm deepSteel EA  $      245.10 30.00%  $             171.57 N/A N/A
PWMR5 Wire Management Railfits 500mm deepSteel EA  $      343.30 30.00%  $             240.31 N/A N/A
PWMR6 Wire Management Railfits 600mm deepSteel EA  $      394.30 30.00%  $             276.01 N/A N/A
PWMR8 Wire Management Railfits 800mm deepSteel EA  $      462.00 30.00%  $             323.40 N/A N/A
PWMR9 Wire Management Railfits 900mm deepSteel EA  $      533.70 30.00%  $             373.59 N/A N/A
Q12126ABD J Box Type 4X / Screw Cover122x120x55mmABS EA  $        41.77 30.00%  $               29.24 N/A N/A
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Q12126ABDCC J Box Type4X / Clear Screw Cvr122x120x55mmABS EA  $        41.77 30.00%  $               29.24 N/A N/A

Q12126PCD J Box Type 4X / Screw 
Cover122x120x55mmPolycarbonate EA  $        62.99 30.00%  $               44.09 N/A N/A

Q12126PCDCC J Box Type4X / Clear Screw 
Cvr122x120x55mmPolycarbonate EA  $        62.99 30.00%  $               44.09 N/A N/A

Q12129ABD J Box Type 4X / Screw Cover122x120x85mmABS EA  $        42.45 30.00%  $               29.72 N/A N/A
Q12129ABDCC J Box Type4X / Clear Screw Cvr122x120x85mmABS EA  $        42.45 30.00%  $               29.72 N/A N/A

Q12129PCD J Box Type 4X / Screw 
Cover122x120x85mmPolycarbonate EA  $        69.51 30.00%  $               48.66 N/A N/A

Q12129PCDCC J Box Type4X / Clear Screw 
Cvr122x120x85mmPolycarbonate EA  $        69.51 30.00%  $               48.66 N/A N/A

Q1212PD Panel, QLINE D / 105x93mmfits 122x120mmSteel EA  $        10.60 30.00%  $                 7.42 N/A N/A
Q1286ABD J Box Type 4X / Screw Cover120x80x55mmABS EA  $        38.76 30.00%  $               27.13 N/A N/A
Q1286ABDCC J Box Type4X / Clear Screw Cvr120x80x55mmABS EA  $        38.76 30.00%  $               27.13 N/A N/A

Q1286PCD J Box Type 4X / Screw 
Cover120x80x55mmPolycarbonate EA  $        60.48 30.00%  $               42.34 N/A N/A

Q1286PCDCC J Box Type4X / Clear Screw 
Cvr120x80x55mmPolycarbonate EA  $        60.48 30.00%  $               42.34 N/A N/A

Q1286PCEMC J Box Type 4X / Screw Cvr, 
EMC120x80x55mmPolycarbonate EA  $        68.86 30.00%  $               48.20 N/A N/A

Q1289ABD J Box Type 4X / Screw Cover120x80x85mmABS EA  $        38.94 30.00%  $               27.26 N/A N/A
Q1289ABDCC J Box Type4X / Clear Screw Cvr120x80x85mmABS EA  $        40.32 30.00%  $               28.22 N/A N/A

Q1289PCD J Box Type 4X / Screw 
Cover120x80x85mmPolycarbonate EA  $        65.98 30.00%  $               46.19 N/A N/A

Q1289PCDCC J Box Type4X / Clear Screw 
Cvr120x80x85mmPolycarbonate EA  $        65.98 30.00%  $               46.19 N/A N/A

Q1289PCEMC J Box Type 4X / Screw Cvr, 
EMC120x80x85mmPolycarbonate EA  $        89.00 30.00%  $               62.30 N/A N/A

Q128PD Panel, QLINE D / 91x65mmfits 120x80mmSteel EA  $          8.71 30.00%  $                 6.10 N/A N/A
Q131310ABE J Box Type 4X / Screw Cover125x125x99mmABS EA  $        44.63 30.00%  $               31.24 N/A N/A
Q131310ABECC J Box Type4X / Clear Screw Cvr125x125x99mmABS EA  $        44.63 30.00%  $               31.24 N/A N/A

Q131310PCE J Box Type 4X / Screw 
Cover125x125x99mmPolycarbonate EA  $        58.23 30.00%  $               40.76 N/A N/A

Q131310PCECC J Box Type4X / Clear Screw 
Cvr125x125x99mmPolycarbonate EA  $        58.23 30.00%  $               40.76 N/A N/A

Q131310PCEMC J Box Type 4X / Screw Cvr, 
EMC125x125x99mmPolycarbonate EA  $      120.70 30.00%  $               84.49 N/A N/A

Q131313ABE J Box Type 4X / Screw Cover125x125x124mmABS EA  $        45.55 30.00%  $               31.89 N/A N/A
Q131313ABECC J Box Type4X / Clear Screw Cvr125x125x124mmABS EA  $        45.55 30.00%  $               31.89 N/A N/A

Q131313PCE J Box Type 4X / Screw 
Cover125x125x124mmPolycarbonate EA  $        59.40 30.00%  $               41.58 N/A N/A
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Q131313PCECC J Box Type4X / Clear Screw 
Cvr125x125x124mmPolycarbonate EA  $        59.40 30.00%  $               41.58 N/A N/A

Q13138ABE J Box Type 4X / Screw Cover125x125x74mmABS EA  $        41.68 30.00%  $               29.18 N/A N/A
Q13138ABECC J Box Type4X / Clear Screw Cvr125x125x74mmABS EA  $        41.68 30.00%  $               29.18 N/A N/A

Q13138PCE J Box Type 4X / Screw 
Cover125x125x74mmPolycarbonate EA  $        56.74 30.00%  $               39.72 N/A N/A

Q13138PCECC J Box Type4X / Clear Screw 
Cvr125x125x74mmPolycarbonate EA  $        56.74 30.00%  $               39.72 N/A N/A

Q13138PCEMC J Box Type 4X / Screw Cvr, 
EMC125x125x74mmPolycarbonate EA  $        93.99 30.00%  $               65.79 N/A N/A

Q1313PE Panel, QLINE E / 98x98mmfits 125x125mmSteel EA  $        11.96 30.00%  $                 8.37 N/A N/A
Q13810ABE J Box Type 4X / Screw Cover125x75x99mmABS EA  $        40.32 30.00%  $               28.22 N/A N/A
Q13810ABECC J Box Type4X / Clear Screw Cvr125x75x99mmABS EA  $        40.32 30.00%  $               28.22 N/A N/A

Q13810PCE J Box Type 4X / Screw 
Cover125x75x99mmPolycarbonate EA  $        49.64 30.00%  $               34.75 N/A N/A

Q13810PCECC J Box Type4X / Clear Screw 
Cvr125x75x99mmPolycarbonate EA  $        49.64 30.00%  $               34.75 N/A N/A

Q13813ABE J Box Type 4X / Screw Cover125x75x124mmABS EA  $        41.68 30.00%  $               29.18 N/A N/A
Q13813ABECC J Box Type4X / Clear Screw Cvr125x75x124mmABS EA  $        41.68 30.00%  $               29.18 N/A N/A

Q13813PCE J Box Type 4X / Screw 
Cover125x75x124mmPolycarbonate EA  $        50.31 30.00%  $               35.22 N/A N/A

Q13813PCECC J Box Type4X / Clear Screw 
Cvr125x75x124mmPolycarbonate EA  $        50.31 30.00%  $               35.22 N/A N/A

Q1388ABE J Box Type 4X / Screw Cover125x75x74mmABS EA  $        35.44 30.00%  $               24.81 N/A N/A
Q1388ABECC J Box Type4X / Clear Screw Cvr125x75x74mmABS EA  $        35.44 30.00%  $               24.81 N/A N/A

Q1388PCE J Box Type 4X / Screw 
Cover125x75x74mmPolycarbonate EA  $        48.17 30.00%  $               33.72 N/A N/A

Q1388PCECC J Box Type4X / Clear Screw 
Cvr125x75x74mmPolycarbonate EA  $        48.17 30.00%  $               33.72 N/A N/A

Q1388PCEMC J Box Type 4X / Screw Cvr, 
EMC125x75x74mmPolycarbonate EA  $        74.89 30.00%  $               52.42 N/A N/A

Q138PE Panel, QLINE E / 98x48mmfits 125x75mmSteel EA  $        10.63 30.00%  $                 7.44 N/A N/A
Q16129ABD J Box Type 4X / Screw Cover160x120x90mmABS EA  $        43.22 30.00%  $               30.25 N/A N/A
Q16129ABDCC J Box Type4X / Clear Screw Cvr160x120x90mmABS EA  $        43.22 30.00%  $               30.25 N/A N/A

Q16129PCD J Box Type 4X / Screw 
Cover160x120x90mmPolycarbonate EA  $        74.26 30.00%  $               51.98 N/A N/A

Q16129PCDCC J Box Type4X / Clear Screw 
Cvr160x120x90mmPolycarbonate EA  $        74.26 30.00%  $               51.98 N/A N/A

Q16129PCEMC J Box Type 4X / Screw Cvr, 
EMC160x120x90mmPolycarbonate EA  $      150.40 30.00%  $             105.28 N/A N/A

Q1612PD Panel, QLINE D / 130x100mmfits 160x120mmSteel EA  $          9.60 30.00%  $                 6.72 N/A N/A
Q1686ABD J Box Type 4X / Screw Cover160x80x55mmABS EA  $        44.63 30.00%  $               31.24 N/A N/A
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Q1686ABDCC J Box Type4X / Clear Screw Cvr160x80x55mmABS EA  $        44.63 30.00%  $               31.24 N/A N/A

Q1686PCD J Box Type 4X / Screw 
Cover160x80x55mmPolycarbonate EA  $        64.59 30.00%  $               45.21 N/A N/A

Q1686PCDCC J Box Type4X / Clear Screw 
Cvr160x80x55mmPolycarbonate EA  $        64.59 30.00%  $               45.21 N/A N/A

Q1689ABD J Box Type 4X / Screw Cover160x80x85mmABS EA  $        48.50 30.00%  $               33.95 N/A N/A
Q1689ABDCC J Box Type4X / Clear Screw Cvr160x80x85mmABS EA  $        48.50 30.00%  $               33.95 N/A N/A

Q1689PCD J Box Type 4X / Screw 
Cover160x80x85mmPolycarbonate EA  $        71.68 30.00%  $               50.18 N/A N/A

Q1689PCDCC J Box Type4X / Clear Screw 
Cvr160x80x85mmPolycarbonate EA  $        71.68 30.00%  $               50.18 N/A N/A

Q1689PCEMC J Box Type 4X / Screw Cvr, 
EMC160x80x85mmPolycarbonate EA  $      104.90 30.00%  $               73.43 N/A N/A

Q168PD Panel, QLINE D / 131x65mmfits 160x80mmSteel EA  $          9.05 30.00%  $                 6.34 N/A N/A
Q181310ABE J Box Type 4X / Screw Cover175x125x99mmABS EA  $        46.77 30.00%  $               32.74 N/A N/A
Q181310ABECC J Box Type4X / Clear Screw Cvr175x125x99mmABS EA  $        46.77 30.00%  $               32.74 N/A N/A

Q181310PCE J Box Type 4X / Screw 
Cover175x125x99mmPolycarbonate EA  $        67.77 30.00%  $               47.44 N/A N/A

Q181310PCECC J Box Type4X / Clear Screw 
Cvr175x125x99mmPolycarbonate EA  $        67.77 30.00%  $               47.44 N/A N/A

Q181310PCEMC J Box Type 4X / Screw Cvr, 
EMC175x125x99mmPolycarbonate EA  $      144.80 30.00%  $             101.36 N/A N/A

Q181313ABE J Box Type 4X / Screw Cover175x125x124mmABS EA  $        51.39 30.00%  $               35.97 N/A N/A
Q181313ABECC J Box Type4X / Clear Screw Cvr175x125x124mmABS EA  $        51.39 30.00%  $               35.97 N/A N/A

Q181313PCE J Box Type 4X / Screw 
Cover175x125x124mmPolycarbonate EA  $        69.90 30.00%  $               48.93 N/A N/A

Q181313PCECC J Box Type4X / Clear Screw 
Cvr175x125x124mmPolycarbonate EA  $        69.90 30.00%  $               48.93 N/A N/A

Q181315ABE J Box Type 4X / Screw Cover175x125x149mmABS EA  $        55.34 30.00%  $               38.74 N/A N/A
Q181315ABECC J Box Type4X / Clear Screw Cvr175x125x149mmABS EA  $        55.34 30.00%  $               38.74 N/A N/A

Q181315PCE J Box Type 4X / Screw 
Cover175x125x149mmPolycarbonate EA  $        75.56 30.00%  $               52.89 N/A N/A

Q181315PCECC J Box Type4X / Clear Screw 
Cvr175x125x149mmPolycarbonate EA  $        75.56 30.00%  $               52.89 N/A N/A

Q18138ABE J Box Type 4X / Screw Cover175x125x74mmABS EA  $        49.29 30.00%  $               34.50 N/A N/A
Q18138ABECC J Box Type4X / Clear Screw Cvr175x125x74mmABS EA  $        49.29 30.00%  $               34.50 N/A N/A

Q18138PCE J Box Type 4X / Screw 
Cover175x125x74mmPolycarbonate EA  $        67.03 30.00%  $               46.92 N/A N/A

Q18138PCECC J Box Type4X / Clear Screw 
Cvr175x125x74mmPolycarbonate EA  $        67.03 30.00%  $               46.92 N/A N/A

Q18138PCEMC J Box Type 4X / Screw Cvr, 
EMC175x125x74mmPolycarbonate EA  $      116.20 30.00%  $               81.34 N/A N/A
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Q1813PE Panel, QLINE E / 148x98mmfits 175x125mmSteel EA  $        12.81 30.00%  $                 8.97 N/A N/A
Q181810ABE J Box Type 4X / Screw Cover175x175x99mmABS EA  $        69.86 30.00%  $               48.90 N/A N/A
Q181810ABECC J Box Type4X / Clear Screw Cvr175x175x99mmABS EA  $        69.86 30.00%  $               48.90 N/A N/A

Q181810PCE J Box Type 4X / Screw 
Cover175x175x99mmPolycarbonate EA  $        88.06 30.00%  $               61.64 N/A N/A

Q181810PCECC J Box Type4X / Clear Screw 
Cvr175x175x99mmPolycarbonate EA  $        88.06 30.00%  $               61.64 N/A N/A

Q181813ABE J Box Type 4X / Screw Cover175x175x124mmABS EA  $        71.43 30.00%  $               50.00 N/A N/A
Q181813ABECC J Box Type4X / Clear Screw Cvr175x175x124mmABS EA  $        71.43 30.00%  $               50.00 N/A N/A

Q181813PCE J Box Type 4X / Screw 
Cover175x175x124mmPolycarbonate EA  $        89.52 30.00%  $               62.66 N/A N/A

Q181813PCECC J Box Type4X / Clear Screw 
Cvr175x175x124mmPolycarbonate EA  $        89.52 30.00%  $               62.66 N/A N/A

Q181815ABE J Box Type 4X / Screw Cover175x175x149mmABS EA  $        74.55 30.00%  $               52.19 N/A N/A
Q181815ABECC J Box Type4X / Clear Screw Cvr175x175x149mmABS EA  $        74.35 30.00%  $               52.05 N/A N/A

Q181815PCE J Box Type 4X / Screw 
Cover175x175x149mmPolycarbonate EA  $      121.10 30.00%  $               84.77 N/A N/A

Q181815PCECC J Box Type4X / Clear Screw 
Cvr175x175x149mmPolycarbonate EA  $      121.10 30.00%  $               84.77 N/A N/A

Q18188ABE J Box Type 4X / Screw Cover175x175x74mmABS EA  $        63.26 30.00%  $               44.28 N/A N/A
Q18188ABECC J Box Type4X / Clear Screw Cvr175x175x74mmABS EA  $        63.26 30.00%  $               44.28 N/A N/A

Q18188PCE J Box Type 4X / Screw 
Cover175x175x74mmPolycarbonate EA  $        85.93 30.00%  $               60.15 N/A N/A

Q18188PCECC J Box Type4X / Clear Screw 
Cvr175x175x74mmPolycarbonate EA  $        85.93 30.00%  $               60.15 N/A N/A

Q18188PCEMC J Box Type 4X / Screw Cvr, 
EMC175x175x74mmPolycarbonate EA  $      144.10 30.00%  $             100.87 N/A N/A

Q1818PE Panel, QLINE E / 148x148mmfits 175x175mmSteel EA  $        14.48 30.00%  $               10.14 N/A N/A
Q1PBPCD PB Enclosure1PB x 30.5mmPolycarbonate EA  $        71.10 30.00%  $               49.77 N/A N/A
Q1PBPCDM PB Enclosure1PB x 22.5mmPolycarbonate EA  $        69.32 30.00%  $               48.52 N/A N/A
Q20129ABD J Box Type 4X / Screw Cover200x120x85mmABS EA  $        44.42 30.00%  $               31.09 N/A N/A
Q20129ABDCC J Box Type4X / Clear Screw Cvr200x120x85mmABS EA  $        44.42 30.00%  $               31.09 N/A N/A

Q20129PCD J Box Type 4X / Screw 
Cover200x120x85mmPolycarbonate EA  $        76.62 30.00%  $               53.63 N/A N/A

Q20129PCDCC J Box Type4X / Clear Screw 
Cvr200x120x85mmPolycarbonate EA  $        76.62 30.00%  $               53.63 N/A N/A

Q20129PCEMC J Box Type 4X / Screw Cvr, 
EMC200x120x85mmPolycarbonate EA  $      148.70 30.00%  $             104.09 N/A N/A

Q2012PD Panel, QLINE D / 170x100mmfits 200x120mmSteel EA  $        10.07 30.00%  $                 7.05 N/A N/A
Q20158ABD J Box Type 4X / Screw Cover200x150x75mmABS EA  $        56.74 30.00%  $               39.72 N/A N/A
Q20158ABDCC J Box Type4X / Clear Screw Cvr200x150x75mmABS EA  $        56.74 30.00%  $               39.72 N/A N/A
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Q20158PCD J Box Type 4X / Screw 
Cover200x150x75mmPolycarbonate EA  $        85.05 30.00%  $               59.54 N/A N/A

Q20158PCDCC J Box Type4X / Clear Screw 
Cvr200x150x75mmPolycarbonate EA  $        85.05 30.00%  $               59.54 N/A N/A

Q2015PD Panel, QLINE D / 170x128mmfits 200x150mmSteel EA  $        18.58 30.00%  $               13.01 N/A N/A
Q202013ABI J Box Type 4X / Screw Cover200x200x123mmABS EA  $        88.29 30.00%  $               61.80 N/A N/A
Q202013ABICC J Box Type4X / Clear Screw Cvr125x125x99mmABS EA  $        88.29 30.00%  $               61.80 N/A N/A

Q202013PCEMC J Box Type 4X / Screw Cvr, 
EMC200x200x123mmPolycarbonate EA  $      270.10 30.00%  $             189.07 N/A N/A

Q202013PCI J Box Type 4X / Screw 
Cover200x200x123mmPolycarbonate EA  $      124.90 30.00%  $               87.43 N/A N/A

Q202013PCICC J Box Type4X / Clear Screw 
Cvr200x200x123mmPolycarbonate EA  $      124.90 30.00%  $               87.43 N/A N/A

Q202013PCIQRCCR J Box Type 4X / QR Clear 
Cover175x175x74mmPolycarbonate EA  $      147.20 30.00%  $             103.04 N/A N/A

Q202013PCIQRR J Box Type 4X / QR 
Cover200x200x123mmPolycarbonate EA  $      147.20 30.00%  $             103.04 N/A N/A

Q202018ABI J Box Type 4X / Screw Cover200x200x173mmABS EA  $      104.50 30.00%  $               73.15 N/A N/A
Q202018ABICC J Box Type4X / Clear Screw Cvr125x125x124mmABS EA  $      104.50 30.00%  $               73.15 N/A N/A

Q202018PCI J Box Type 4X / Screw 
Cover200x200x173mmPolycarbonate EA  $      140.10 30.00%  $               98.07 N/A N/A

Q202018PCICC J Box Type4X / Clear Screw 
Cvr200x200x173mmPolycarbonate EA  $      140.10 30.00%  $               98.07 N/A N/A

Q202018PCIQRCCR J Box Type 4X / QR Clear 
Cover250x175x99mmPolycarbonate EA  $      147.20 30.00%  $             103.04 N/A N/A

Q202018PCIQRR J Box Type 4X / QR 
Cover200x200x173mmPolycarbonate EA  $      165.10 30.00%  $             115.57 N/A N/A

Q2020EXTI Extension Ring, 50mmfits 200x200mmPolycarbonate EA  $        77.50 30.00%  $               54.25 N/A N/A
Q2020PI Panel, QLINE I / 160x160mmfits 200x200mmSteel EA  $        15.79 30.00%  $               11.05 N/A N/A
Q241612ABD J Box Type 4X / Screw Cover240x160x120mmABS EA  $        74.33 30.00%  $               52.03 N/A N/A
Q241612ABDCC J Box Type4X / Clear Screw Cvr240x160x120mmABS EA  $        74.33 30.00%  $               52.03 N/A N/A

Q241612PCD J Box Type 4X / Screw 
Cover240x160x120mmPolycarbonate EA  $        96.12 30.00%  $               67.28 N/A N/A

Q241612PCDCC J Box Type4X / Clear Screw 
Cvr240x160x120mmPolycarbonate EA  $        96.12 30.00%  $               67.28 N/A N/A

Q24169ABD J Box Type 4X / Screw Cover240x160x90mmABS EA  $        60.20 30.00%  $               42.14 N/A N/A
Q24169ABDCC J Box Type4X / Clear Screw Cvr240x160x90mmABS EA  $        60.20 30.00%  $               42.14 N/A N/A

Q24169PCD J Box Type 4X / Screw 
Cover240x160x90mmPolycarbonate EA  $        86.71 30.00%  $               60.70 N/A N/A

Q24169PCDCC J Box Type4X / Clear Screw 
Cvr240x160x90mmPolycarbonate EA  $        86.71 30.00%  $               60.70 N/A N/A
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Q24169PCEMC J Box Type 4X / Screw Cvr, 
EMC240x160x90mmPolycarbonate EA  $      188.50 30.00%  $             131.95 N/A N/A

Q2416PD Panel, QLINE D 211x148mmfits 240x160mmSteel EA  $        11.73 30.00%  $                 8.21 N/A N/A
Q251810ABE J Box Type 4X / Screw Cover250x175x99mmABS EA  $        78.61 30.00%  $               55.03 N/A N/A
Q251810ABECC J Box Type4X / Clear Screw Cvr250x175x99mmABS EA  $        78.61 30.00%  $               55.03 N/A N/A

Q251810PCE J Box Type 4X / Screw 
Cover250x175x99mmPolycarbonate EA  $      152.20 30.00%  $             106.54 N/A N/A

Q251810PCECC J Box Type4X / Clear Screw 
Cvr250x175x99mmPolycarbonate EA  $      152.20 30.00%  $             106.54 N/A N/A

Q251815ABE J Box Type 4X / Screw Cover250x175x149mmABS EA  $        87.73 30.00%  $               61.41 N/A N/A
Q251815ABECC J Box Type4X / Clear Screw Cvr250x175x149mmABS EA  $        87.73 30.00%  $               61.41 N/A N/A

Q251815PCE J Box Type 4X / Screw 
Cover250x175x149mmPolycarbonate EA  $      155.50 30.00%  $             108.85 N/A N/A

Q251815PCECC J Box Type4X / Clear Screw 
Cvr250x175x149mmPolycarbonate EA  $      155.50 30.00%  $             108.85 N/A N/A

Q25188ABE J Box Type 4X / Screw Cover175x175x74mmABS EA  $        73.26 30.00%  $               51.28 N/A N/A
Q25188ABECC J Box Type4X / Clear Screw Cvr175x175x74mmABS EA  $        73.26 30.00%  $               51.28 N/A N/A

Q25188PCE J Box Type 4X / Screw 
Cover175x175x74mmPolycarbonate EA  $      141.50 30.00%  $               99.05 N/A N/A

Q25188PCECC J Box Type4X / Clear Screw 
Cvr175x175x74mmPolycarbonate EA  $      141.50 30.00%  $               99.05 N/A N/A

Q2518PE Panel, QLINE E 223x148mmfits 250x175mmSteel EA  $        16.19 30.00%  $               11.33 N/A N/A
Q2PBPCD PB Enclosure2PB x 30.5mmPolycarbonate EA  $        82.06 30.00%  $               57.44 N/A N/A
Q2PBPCDM PB Enclosure2PB x 22.5mmPolycarbonate EA  $        73.72 30.00%  $               51.60 N/A N/A
Q302013ABI J Box Type 4X / Screw Cover300x200x123mmABS EA  $      108.00 30.00%  $               75.60 N/A N/A
Q302013ABICC J Box Type4X / Clear Screw Cvr125x125x74mmABS EA  $      108.00 30.00%  $               75.60 N/A N/A

Q302013PCEMC J Box Type 4X / Screw Cvr, 
EMC300x200x123mmPolycarbonate EA  $      360.90 30.00%  $             252.63 N/A N/A

Q302013PCI J Box Type 4X / Screw 
Cover300x200x123mmPolycarbonate EA  $      158.00 30.00%  $             110.60 N/A N/A

Q302013PCICC J Box Type4X / Clear Screw 
Cvr300x200x123mmPolycarbonate EA  $      158.00 30.00%  $             110.60 N/A N/A

Q302013PCIQRCCR J Box Type 4X / QR Clear 
Cover250x175x149mmPolycarbonate EA  $      189.80 30.00%  $             132.86 N/A N/A

Q302013PCIQRR J Box Type 4X / QR 
Cover300x200x123mmPolycarbonate EA  $      189.80 30.00%  $             132.86 N/A N/A

Q302018ABI J Box Type 4X / Screw Cover300x200x173mmABS EA  $      127.20 30.00%  $               89.04 N/A N/A
Q302018ABICC J Box Type4X / Clear Screw Cvr125x75x99mmABS EA  $      127.20 30.00%  $               89.04 N/A N/A

Q302018PCI J Box Type 4X / Screw 
Cover300x200x173mmPolycarbonate EA  $      166.50 30.00%  $             116.55 N/A N/A

Q302018PCICC J Box Type4X / Clear Screw 
Cvr300x200x173mmPolycarbonate EA  $      166.50 30.00%  $             116.55 N/A N/A
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Q302018PCIQRCCR J Box Type 4X / QR Clear 
Cover175x175x74mmPolycarbonate EA  $      200.20 30.00%  $             140.14 N/A N/A

Q302018PCIQRR J Box Type 4X / QR 
Cover300x200x173mmPolycarbonate EA  $      200.20 30.00%  $             140.14 N/A N/A

Q3020EXTI Extension Ring, 50mmfits 300x200mmPolycarbonate EA  $        85.96 30.00%  $               60.17 N/A N/A
Q3020PI Panel, QLINE I / 260x160mmfits 300x200mmSteel EA  $        18.35 30.00%  $               12.85 N/A N/A
Q302311ABD J Box Type 4X / Screw Cover300x230x110mmABS EA  $      115.70 30.00%  $               80.99 N/A N/A
Q302311ABDCC J Box Type4X / Clear Screw Cvr300x230x110mmABS EA  $      115.70 30.00%  $               80.99 N/A N/A

Q302311PCD J Box Type 4X / Screw 
Cover300x230x110mmPolycarbonate EA  $      127.20 30.00%  $               89.04 N/A N/A

Q302311PCDCC J Box Type4X / Clear Screw 
Cvr300x230x110mmPolycarbonate EA  $      127.20 30.00%  $               89.04 N/A N/A

Q30239ABD J Box Type 4X / Screw Cover300x230x85mmABS EA  $      107.50 30.00%  $               75.25 N/A N/A
Q30239ABDCC J Box Type4X / Clear Screw Cvr300x230x85mmABS EA  $      107.50 30.00%  $               75.25 N/A N/A

Q30239PCD J Box Type 4X / Screw 
Cover300x230x85mmPolycarbonate EA  $      121.30 30.00%  $               84.91 N/A N/A

Q30239PCDCC J Box Type4X / Clear Screw 
Cvr300x230x85mmPolycarbonate EA  $      121.30 30.00%  $               84.91 N/A N/A

Q3023PD Panel, QLINE D 265x210mmfits 300x230mmSteel EA  $        29.85 30.00%  $               20.90 N/A N/A
Q303013ABI J Box Type 4X / Screw Cover300x300x123mmABS EA  $      132.30 30.00%  $               92.61 N/A N/A
Q303013ABICC J Box Type4X / Clear Screw Cvr125x75x124mmABS EA  $      132.30 30.00%  $               92.61 N/A N/A

Q303013PCI J Box Type 4X / Screw 
Cover300x300x123mmPolycarbonate EA  $      182.00 30.00%  $             127.40 N/A N/A

Q303013PCICC J Box Type4X / Clear Screw 
Cvr300x300x123mmPolycarbonate EA  $      182.00 30.00%  $             127.40 N/A N/A

Q303013PCIQRCCR J Box Type 4X / QR Clear 
Cover300x300x123mmPolycarbonate EA  $      220.30 30.00%  $             154.21 N/A N/A

Q303013PCIQRR J Box Type 4X / QR 
Cover300x300x123mmPolycarbonate EA  $      220.30 30.00%  $             154.21 N/A N/A

Q303018ABI J Box Type 4X / Screw Cover300x300x173mmABS EA  $      154.30 30.00%  $             108.01 N/A N/A
Q303018ABICC J Box Type4X / Clear Screw Cvr125x75x74mmABS EA  $      154.30 30.00%  $             108.01 N/A N/A

Q303018PCI J Box Type 4X / Screw 
Cover300x300x173mmPolycarbonate EA  $      194.10 30.00%  $             135.87 N/A N/A

Q303018PCICC J Box Type4X / Clear Screw 
Cvr300x300x173mmPolycarbonate EA  $      194.10 30.00%  $             135.87 N/A N/A

Q303018PCIQRCCR J Box Type 4X / QR Clear 
Cover300x300x173mmPolycarbonate EA  $      234.50 30.00%  $             164.15 N/A N/A

Q303018PCIQRR J Box Type 4X / QR 
Cover300x300x173mmPolycarbonate EA  $      234.50 30.00%  $             164.15 N/A N/A

Q3030EXTI Extension Ring, 50mmfits 300x300mmPolycarbonate EA  $      103.70 30.00%  $               72.59 N/A N/A
Q3030PI Panel, QLINE I / 260x260mmfits 300x300mmSteel EA  $        22.99 30.00%  $               16.09 N/A N/A
Q3PBPCD PB Enclosure3PB x 30.5mmPolycarbonate EA  $        92.09 30.00%  $               64.46 N/A N/A
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Q3PBPCDM PB Enclosure3PB x 22.5mmPolycarbonate EA  $        78.17 30.00%  $               54.72 N/A N/A
Q402013ABI J Box Type 4X / Screw Cover400x200x123mmABS EA  $      134.30 30.00%  $               94.01 N/A N/A
Q402013ABICC J Box Type4X / Clear Screw Cvr175x125x99mmABS EA  $      134.30 30.00%  $               94.01 N/A N/A

Q402013PCEMC J Box Type 4X / Screw Cvr, 
EMC400x200x123mmPolycarbonate EA  $      418.70 30.00%  $             293.09 N/A N/A

Q402013PCI J Box Type 4X / Screw 
Cover400x200x123mmPolycarbonate EA  $      176.60 30.00%  $             123.62 N/A N/A

Q402013PCICC J Box Type4X / Clear Screw 
Cvr400x200x123mmPolycarbonate EA  $      176.60 30.00%  $             123.62 N/A N/A

Q402013PCIQRCCR J Box Type 4X / QR Clear 
Cover400x200x123mmPolycarbonate EA  $      213.70 30.00%  $             149.59 N/A N/A

Q402013PCIQRR J Box Type 4X / QR 
Cover400x200x123mmPolycarbonate EA  $      213.70 30.00%  $             149.59 N/A N/A

Q402018ABI J Box Type 4X / Screw Cover400x200x173mmABS EA  $      157.30 30.00%  $             110.11 N/A N/A
Q402018ABICC J Box Type4X / Clear Screw Cvr175x125x124mmABS EA  $      157.30 30.00%  $             110.11 N/A N/A

Q402018PCI J Box Type 4X / Screw 
Cover400x200x173mmPolycarbonate EA  $      198.60 30.00%  $             139.02 N/A N/A

Q402018PCICC J Box Type4X / Clear Screw 
Cvr400x200x173mmPolycarbonate EA  $      198.60 30.00%  $             139.02 N/A N/A

Q402018PCIQRCCR J Box Type 4X / QR Clear 
Cover400x200x173mmPolycarbonate EA  $      240.60 30.00%  $             168.42 N/A N/A

Q402018PCIQRR J Box Type 4X / QR 
Cover400x200x173mmPolycarbonate EA  $      240.60 30.00%  $             168.42 N/A N/A

Q4020EXTI Extension Ring, 50mmfits 400x200mmPolycarbonate EA  $        99.79 30.00%  $               69.85 N/A N/A
Q4020PI Panel, QLINE I / 360x160mmfits 400x200mmSteel EA  $        22.44 30.00%  $               15.71 N/A N/A
Q403013ABI J Box Type 4X / Screw Cover400x300x123mmABS EA  $      164.50 30.00%  $             115.15 N/A N/A
Q403013ABICC J Box Type4X / Clear Screw Cvr175x125x149mmABS EA  $      164.50 30.00%  $             115.15 N/A N/A

Q403013PCI J Box Type 4X / Screw 
Cover400x300x123mmPolycarbonate EA  $      210.70 30.00%  $             147.49 N/A N/A

Q403013PCICC J Box Type4X / Clear Screw 
Cvr400x300x123mmPolycarbonate EA  $      210.70 30.00%  $             147.49 N/A N/A

Q403013PCIQRCCR J Box Type 4X / QR Clear 
Cover400x300x123mmPolycarbonate EA  $      258.90 30.00%  $             181.23 N/A N/A

Q403013PCIQRR J Box Type 4X / QR 
Cover400x300x123mmPolycarbonate EA  $      258.90 30.00%  $             181.23 N/A N/A

Q403018ABI J Box Type 4X / Screw Cover400x300x173mmABS EA  $      190.80 30.00%  $             133.56 N/A N/A
Q403018ABICC J Box Type4X / Clear Screw Cvr175x125x74mmABS EA  $      190.80 30.00%  $             133.56 N/A N/A

Q403018PCI J Box Type 4X / Screw 
Cover400x300x173mmPolycarbonate EA  $      224.80 30.00%  $             157.36 N/A N/A

Q403018PCICC J Box Type4X / Clear Screw 
Cvr400x300x173mmPolycarbonate EA  $      224.80 30.00%  $             157.36 N/A N/A
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Q403018PCIQRCCR J Box Type 4X / QR Clear 
Cover400x300x173mmPolycarbonate EA  $      276.20 30.00%  $             193.34 N/A N/A

Q403018PCIQRR J Box Type 4X / QR 
Cover400x300x173mmPolycarbonate EA  $      276.20 30.00%  $             193.34 N/A N/A

Q4030EXTI Extension Ring, 50mmfits 400x300mmPolycarbonate EA  $      115.20 30.00%  $               80.64 N/A N/A
Q4030PI Panel, QLINE I / 360x260mmfits 400x300mmSteel EA  $        28.67 30.00%  $               20.07 N/A N/A
Q4PBPCD PB Enclosure4PB x 30.5mmPolycarbonate EA  $      100.80 30.00%  $               70.56 N/A N/A
Q4PBPCDM PB Enclosure4PB x 22.5mmPolycarbonate EA  $        88.77 30.00%  $               62.14 N/A N/A
Q554ABD J Box Type 4X / Screw Cover55x53x35mmABS EA  $        17.44 30.00%  $               12.21 N/A N/A
Q554ABDCC J Box Type4X / Clear Screw Cvr55x53x35mmABS EA  $        17.44 30.00%  $               12.21 N/A N/A

Q554PCD J Box Type 4X / Screw 
Cover55x53x35mmPolycarbonate EA  $        19.96 30.00%  $               13.97 N/A N/A

Q554PCDCC J Box Type4X / Clear Screw 
Cvr55x53x35mmPolycarbonate EA  $        19.96 30.00%  $               13.97 N/A N/A

Q603013ABI J Box Type 4X / Screw Cover600x300x123mmABS EA  $      208.90 30.00%  $             146.23 N/A N/A
Q603013ABICC J Box Type4X / Clear Screw Cvr175x175x99mmABS EA  $      208.90 30.00%  $             146.23 N/A N/A

Q603013PCI J Box Type 4X / Screw 
Cover600x300x123mmPolycarbonate EA  $      234.40 30.00%  $             164.08 N/A N/A

Q603013PCICC J Box Type4X / Clear Screw 
Cvr600x300x123mmPolycarbonate EA  $      234.40 30.00%  $             164.08 N/A N/A

Q603013PCIQRCCR J Box Type 4X / QR Clear 
Cover600x300x123mmPolycarbonate EA  $      288.00 30.00%  $             201.60 N/A N/A

Q603013PCIQRR J Box Type 4X / QR 
Cover600x300x123mmPolycarbonate EA  $      288.00 30.00%  $             201.60 N/A N/A

Q603018ABI J Box Type 4X / Screw Cover600x300x173mmABS EA  $      245.40 30.00%  $             171.78 N/A N/A
Q603018ABICC J Box Type4X / Clear Screw Cvr175x175x124mmABS EA  $      245.40 30.00%  $             171.78 N/A N/A

Q603018PCI J Box Type 4X / Screw 
Cover600x300x173mmPolycarbonate EA  $      269.50 30.00%  $             188.65 N/A N/A

Q603018PCICC J Box Type4X / Clear Screw 
Cvr600x300x173mmPolycarbonate EA  $      269.50 30.00%  $             188.65 N/A N/A

Q603018PCIQRCCR J Box Type 4X / QR Clear 
Cover600x300x173mmPolycarbonate EA  $      330.90 30.00%  $             231.63 N/A N/A

Q603018PCIQRR J Box Type 4X / QR 
Cover600x300x173mmPolycarbonate EA  $      330.90 30.00%  $             231.63 N/A N/A

Q6030EXTI Extension Ring, 50mmfits 600x300mmPolycarbonate EA  $      119.80 30.00%  $               83.86 N/A N/A
Q6030PI Panel, QLINE I / 560x360mmfits 600x300mmSteel EA  $        41.44 30.00%  $               29.01 N/A N/A
Q604013ABI J Box Type 4X / Screw Cover600x400x123mmABS EA  $      262.40 30.00%  $             183.68 N/A N/A
Q604013ABICC J Box Type4X / Clear Screw Cvr600x400x123mmABS EA  $      262.40 30.00%  $             183.68 N/A N/A

Q604013PCI J Box Type 4X / Screw 
Cover600x400x123mmPolycarbonate EA  $      288.00 30.00%  $             201.60 N/A N/A

Q604013PCICC J Box Type4X / Clear Screw 
Cvr600x400x123mmPolycarbonate EA  $      288.00 30.00%  $             201.60 N/A N/A
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Q604013PCIQRCCR J Box Type 4X / QR Clear 
Cover600x400x123mmPolycarbonate EA  $      354.00 30.00%  $             247.80 N/A N/A

Q604013PCIQRR J Box Type 4X / QR 
Cover600x400x123mmPolycarbonate EA  $      354.00 30.00%  $             247.80 N/A N/A

Q604018ABI J Box Type 4X / Screw Cover600x400x173mmABS EA  $      290.90 30.00%  $             203.63 N/A N/A
Q604018ABICC J Box Type4X / Clear Screw Cvr175x175x149mmABS EA  $      290.90 30.00%  $             203.63 N/A N/A

Q604018PCI J Box Type 4X / Screw 
Cover600x400x173mmPolycarbonate EA  $      316.70 30.00%  $             221.69 N/A N/A

Q604018PCICC J Box Type4X / Clear Screw 
Cvr600x400x173mmPolycarbonate EA  $      316.70 30.00%  $             221.69 N/A N/A

Q604018PCIQRCCR J Box Type 4X / QR Clear 
Cover600x400x173mmPolycarbonate EA  $      389.50 30.00%  $             272.65 N/A N/A

Q604018PCIQRR J Box Type 4X / QR 
Cover600x400x173mmPolycarbonate EA  $      389.50 30.00%  $             272.65 N/A N/A

Q6040EXTI Extension Ring, 50mmfits 600x400mmPolycarbonate EA  $      132.50 30.00%  $               92.75 N/A N/A
Q6040PI Panel, QLINE I / 260x260mmfits 600x400mmSteel EA  $        42.66 30.00%  $               29.86 N/A N/A
Q6PBPCD PB Enclosure6PB x 30.5mmPolycarbonate EA  $      114.90 30.00%  $               80.43 N/A N/A
Q886ABD J Box Type 4X / Screw Cover82x80x55mmABS EA  $        31.97 30.00%  $               22.38 N/A N/A
Q886ABDCC J Box Type4X / Clear Screw Cvr82x80x55mmABS EA  $        31.97 30.00%  $               22.38 N/A N/A

Q886PCD J Box Type 4X / Screw 
Cover82x80x55mmPolycarbonate EA  $        54.27 30.00%  $               37.99 N/A N/A

Q886PCDCC J Box Type4X / Clear Screw 
Cvr82x80x55mmPolycarbonate EA  $        54.27 30.00%  $               37.99 N/A N/A

Q889ABD J Box Type 4X / Screw Cover82x80x85mmABS EA  $        36.87 30.00%  $               25.81 N/A N/A
Q889ABDCC J Box Type4X / Clear Screw Cvr82x80x85mmABS EA  $        36.87 30.00%  $               25.81 N/A N/A

Q889PCD J Box Type 4X / Screw 
Cover82x80x85mmPolycarbonate EA  $        42.54 30.00%  $               29.78 N/A N/A

Q889PCDCC J Box Type4X / Clear Screw 
Cvr82x80x85mmPolycarbonate EA  $        42.54 30.00%  $               29.78 N/A N/A

Q88PD Panel, QLINE D 58x55mmfits 82x80mmSteel EA  $          7.41 30.00%  $                 5.19 N/A N/A
QBIK Brass Inserts, M5 / M3 (4)fits QLINE IBrass EA  $        26.62 30.00%  $               18.63 N/A N/A
QDEHK Hinge Kit (2)fits QLINE D and E EA  $        35.92 30.00%  $               25.14 N/A N/A
QDHK Hardware Kit (6)fits QLINE D EA  $          6.34 30.00%  $                 4.44 N/A N/A
QDMFK Mounting Foot Kit (4)fits QLINE D EA  $        17.38 30.00%  $               12.17 N/A N/A
QEBI Brass Inserts, M4 / M2 (4)fits QLINE EBrass EA  $        10.76 30.00%  $                 7.53 N/A N/A
QEHK35 Hardware Kit, 35mm (4)fits QLINE E EA  $          3.85 30.00%  $                 2.70 N/A N/A
QEHK60 Hardware Kit, 60mm (4)fits QLINE E EA  $          4.55 30.00%  $                 3.19 N/A N/A
QEMFK Mounting Foot Kit (4)fits QLINE E EA  $          8.83 30.00%  $                 6.18 N/A N/A
QIHFP22A Swing Panel, QLINE Ifits 200x200mmAluminum EA  $        76.88 30.00%  $               53.82 N/A N/A
QIHFP23A Swing Panel, QLINE Ifits 200x300mmAluminum EA  $        93.99 30.00%  $               65.79 N/A N/A
QIHFP32A Swing Panel, QLINE Ifits 300x200mmAluminum EA  $        93.99 30.00%  $               65.79 N/A N/A
QIHFP33A Swing Panel, QLINE Ifits 300x300mmAluminum EA  $      106.10 30.00%  $               74.27 N/A N/A
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QIHFP42A Swing Panel, QLINE Ifits 400x200mmAluminum EA  $      102.60 30.00%  $               71.82 N/A N/A
QIHFP43A Swing Panel, QLINE Ifits 400x300mmAluminum EA  $      125.10 30.00%  $               87.57 N/A N/A
QIHFP63A Swing Panel, QLINE Ifits 600x300mmAluminum EA  $      160.80 30.00%  $             112.56 N/A N/A
QIHFP64A Swing Panel, QLINE Ifits 600x400mmAluminum EA  $      188.40 30.00%  $             131.88 N/A N/A
QIHK Hinge Kit (2)fits QLINE I EA  $        16.40 30.00%  $               11.48 N/A N/A
QIHK424 Hardware Kit, 42mm (4)fits QLINE I EA  $          9.60 30.00%  $                 6.72 N/A N/A
QIMFK Mounting Foot Kit (4)fits QLINE I EA  $        25.18 30.00%  $               17.63 N/A N/A
QIPDF Panel Depth Fitting (4)fits QLINE I EA  $        27.48 30.00%  $               19.24 N/A N/A
QITSK Cover Screw Kit, 3mm Dbl Bitfits QLINE I EA  $        25.10 30.00%  $               17.57 N/A N/A
QIWHSK Cover Screw Kit, Wing Headfits QLINE I EA  $        25.36 30.00%  $               17.75 N/A N/A
QTP12INST Poly insert 12" wide (40 ft)12.00x120.00PlasticBlack EA  $      223.10 30.00%  $             156.17 N/A N/A
QTP16INST Poly insert 16" wide (40 ft)16.00x120.00PlasticBlack EA  $      255.00 30.00%  $             178.50 N/A N/A
QTP18INST Poly insert 18" wide (40 ft)18.00x120.00PlasticBlack EA  $      286.80 30.00%  $             200.76 N/A N/A
QTP20INST Poly insert 20" wide (40 ft)20.00x120.00PlasticBlack EA  $      310.70 30.00%  $             217.49 N/A N/A
QTP24INST Poly insert 24" wide (40 ft)24.00x120.00PlasticBlack EA  $      350.50 30.00%  $             245.35 N/A N/A

QTP2X12 2x12 Straight Section pre-
galv2.00x12.00x120.00steelLt Gray EA  $        95.91 30.00%  $               67.14 N/A N/A

QTP2X12BLK 2x12 Straight Section 
(Black)2.00x12.00x120.00steelBlack EA  $      102.60 30.00%  $               71.82 N/A N/A

QTP2X16 2x16 Straight Section pre-
galv2.00x16.00x120.00SteelLt Gray EA  $      126.90 30.00%  $               88.83 N/A N/A

QTP2X16BLK 2x16 Straight Section 
(Black)2.00x16.00x120.00SteelBlack EA  $      135.70 30.00%  $               94.99 N/A N/A

QTP2X18 2x18 Straight Section pre-
galv2.00x18.00x120.00steelLt Gray EA  $      136.50 30.00%  $               95.55 N/A N/A

QTP2X18BLK 2x18 Straight Section 
(Black)2.00x18.00x120.00SteelBlack EA  $      145.90 30.00%  $             102.13 N/A N/A

QTP2X20 2x20 Straight Section pre-
galv2.00x20.00x120.00SteelLt Gray EA  $      146.20 30.00%  $             102.34 N/A N/A

QTP2X20BLK 2x20 Straight Section 
(Black)2.00x20.00x120.00steelBlack EA  $      156.30 30.00%  $             109.41 N/A N/A

QTP2X22 2x22 Straight Section pre-
galv2.00x22.00x120.00SteelLt Gray EA  $      156.30 30.00%  $             109.41 N/A N/A

QTP2X22BLK 2x22 Straight Section 
(Black)2.00x22.00x120.00SteelBlack EA  $      167.20 30.00%  $             117.04 N/A N/A

QTP2X24 2x24 Straight Section pre-
galv2.00x24.00x120.00SteelLt Gray EA  $      166.20 30.00%  $             116.34 N/A N/A

QTP2X24BLK 2x24 Straight Section 
(Black)2.00x24.00x120.00steelBlack EA  $      177.80 30.00%  $             124.46 N/A N/A

QTP2X4 2x4 Straight Section pre-galv2.00x4.00x120.00SteelLt 
Gray EA  $        66.09 30.00%  $               46.26 N/A N/A
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QTP2X4BLK 2x4 Straight Section 
(Black)2.00x4.00x120.00SteelBlack EA  $        70.45 30.00%  $               49.32 N/A N/A

QTP2X6 2x6 Straight Section pre-galv2.00x6.00x120.00steelLt 
Gray EA  $        73.28 30.00%  $               51.30 N/A N/A

QTP2X6BLK 2x6 Straight Section 
(Black)2.00x6.00x120.00steelBlack EA  $        78.55 30.00%  $               54.99 N/A N/A

QTP2X8 2x8 Straight Section pre-galv2.00x8.00x120.00SteelLt 
Gray EA  $        81.19 30.00%  $               56.83 N/A N/A

QTP2X8BLK 2x8 Straight Section 
(Black)2.00x8.00x120.00SteelBlack EA  $        87.02 30.00%  $               60.91 N/A N/A

QTP4INST Poly insert 4" wide (40 ft)4.00x120.00PlasticBlack EA  $      155.40 30.00%  $             108.78 N/A N/A

QTP4X12 4x12 Straight Section pre-
galv4.00x12.00x120.00SteelLt Gray EA  $      126.90 30.00%  $               88.83 N/A N/A

QTP4X12BLK 4x12 Straight Section 
(Black)4.00x12.00x120.00SteelBlack EA  $      135.70 30.00%  $               94.99 N/A N/A

QTP4X16 4x16 Straight Section pre-
galv4.00x16.00x120.00steelLt Gray EA  $      146.20 30.00%  $             102.34 N/A N/A

QTP4X16BLK 4x16 Straight Section 
(Black)4.00x16.00x120.00steelBlack EA  $      156.30 30.00%  $             109.41 N/A N/A

QTP4X18 4x18 Straight Section pre-
galv4.00x18.00x120.00SteelLt Gray EA  $      157.80 30.00%  $             110.46 N/A N/A

QTP4X18BLK 4x18 Straight Section 
(Black)4.00x18.00x120.00SteelBlack EA  $      168.90 30.00%  $             118.23 N/A N/A

QTP4X20 4x20 Straight Section pre-
galv4.00x20.00x120.00steelLt Gray EA  $      166.20 30.00%  $             116.34 N/A N/A

QTP4X20BLK 4x20 Straight Section 
(Black)4.00x20.00x120.00SteelBlack EA  $      178.00 30.00%  $             124.60 N/A N/A

QTP4X22 4x22 Straight Section pre-
galv4.00x22.00x120.00SteelLt Gray EA  $      174.20 30.00%  $             121.94 N/A N/A

QTP4X22BLK 4x22 Straight Section 
(Black)4.00x22.00x120.00steelBlack EA  $      186.30 30.00%  $             130.41 N/A N/A

QTP4X24 4x24 Straight Section pre-
galv4.00x24.00x120.00steelLt Gray EA  $      182.40 30.00%  $             127.68 N/A N/A

QTP4X24BLK 4x24 Straight Section 
(Black)4.00x24.00x120.00SteelBlack EA  $      194.80 30.00%  $             136.36 N/A N/A

QTP4X4 4x4 Straight Section pre-galv4.00x4.00x120.00steelLt 
Gray EA  $        86.06 30.00%  $               60.24 N/A N/A

QTP4X4BLK 4x4 Straight Section 
(Black)4.00x4.00x120.00SteelBlack EA  $        92.00 30.00%  $               64.40 N/A N/A

QTP4X6 4x6 Straight Section pre-galv4.00x6.00x120.00SteelLt 
Gray EA  $        89.69 30.00%  $               62.78 N/A N/A
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QTP4X6BLK 4x6 Straight Section 
(Black)4.00x6.00x120.00SteelBlack EA  $        95.87 30.00%  $               67.11 N/A N/A

QTP4X8 4x8 Straight Section pre-galv4.00x8.00x120.00steelLt 
Gray EA  $        97.17 30.00%  $               68.02 N/A N/A

QTP4X8BLK 4x8 Straight Section 
(Black)4.00x8.00x120.00steelBlack EA  $      104.00 30.00%  $               72.80 N/A N/A

QTP6INST Poly insert 6" wide (40 ft)6.00x120.00PlasticBlack EA  $      167.30 30.00%  $             117.11 N/A N/A

QTP6X12 6x12 Straight Section pre-
galv6.00x12.00x120.00SteelLt Gray EA  $      146.20 30.00%  $             102.34 N/A N/A

QTP6X12BLK 6x12 Straight Section 
(Black)6.00x12.00x120.00SteelBlack EA  $      156.30 30.00%  $             109.41 N/A N/A

QTP6X16 6x16 Straight Section pre-
galv6.00x16.00x120.00SteelLt Gray EA  $      166.20 30.00%  $             116.34 N/A N/A

QTP6X16BLK 6x16 Straight Section 
(Black)6.00x16.00x120.00SteelBlack EA  $      178.00 30.00%  $             124.60 N/A N/A

QTP6X18 6x18 Straight Section pre-
galv6.00x18.00x120.00SteelLt Gray EA  $      179.00 30.00%  $             125.30 N/A N/A

QTP6X18BLK 6x18 Straight Section 
(Black)6.00x18.00x120.00steelBlack EA  $      191.60 30.00%  $             134.12 N/A N/A

QTP6X20 6x20 Straight Section pre-
galv6.00x20.00x120.00SteelLt Gray EA  $      189.70 30.00%  $             132.79 N/A N/A

QTP6X20BLK 6x20 Straight Section 
(Black)6.00x20.00x120.00SteelBlack EA  $      203.10 30.00%  $             142.17 N/A N/A

QTP6X22 6x22 Straight Section pre-
galv6.00x22.00x120.00SteelLt Gray EA  $      199.40 30.00%  $             139.58 N/A N/A

QTP6X22BLK 6x22 Straight Section 
(Black)6.00x22.00x120.00steelBlack EA  $      213.20 30.00%  $             149.24 N/A N/A

QTP6X24 6x24 Straight Section pre-
galv6.00x24.00x120.00SteelLt Gray EA  $      209.00 30.00%  $             146.30 N/A N/A

QTP6X24BLK 6x24 Straight Section 
(Black)6.00x24.00x120.00SteelBlack EA  $      223.50 30.00%  $             156.45 N/A N/A

QTP6X8 6x8 Straight Section pre-galv6.00x8.00x120.00SteelLt 
Gray EA  $      132.30 30.00%  $               92.61 N/A N/A

QTP6X8BLK 6x8 Straight Section 
(Black)6.00x8.00x120.00steelBlack EA  $      141.50 30.00%  $               99.05 N/A N/A

QTP8INST Poly insert 8" wide (40 ft)8.00x120.00PlasticBlack EA  $      191.20 30.00%  $             133.84 N/A N/A
QTP90TKIT Corner Splice bar pre-galv1.00x5.00x5.00SteelLt Gray EA  $        23.90 30.00%  $               16.73 N/A N/A
QTP90TKITBLK Corner Splice bar (Black)1.00x5.00x5.00SteelBlack EA  $        27.89 30.00%  $               19.52 N/A N/A
QTPBC Bolt Cutter12.00x1.00x0.50SteelLt Gray EA  $      155.40 30.00%  $             108.78 N/A N/A
QTPBNWK Splice Kit Zinc2.00x4.00x2.00SteelLt Gray EA  $        79.66 30.00%  $               55.76 N/A N/A
QTPBNWKBLK Splice Kit (Black)2.00x4.00x2.00steelBlack EA  $        95.58 30.00%  $               66.91 N/A N/A
QTPCB12 C Bracket, 12" pre-galv8.00x1.00x12.00SteelLt Gray EA  $        21.36 30.00%  $               14.95 N/A N/A
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QTPCB12BLK C Bracket, 12" (Black)8.00x1.00x12.00steelBlack EA  $        24.90 30.00%  $               17.43 N/A N/A
QTPCB4 C Bracket, 4" pre-galv8.00x1.00x4.00SteelLt Gray EA  $        11.37 30.00%  $                 7.96 N/A N/A
QTPCB4BLK C Bracket, 4" (Black)8.00x1.00x4.00SteelBlack EA  $        15.36 30.00%  $               10.75 N/A N/A
QTPCB8 C Bracket, 8" pre-galv8.00x1.00x8.00SteelLt Gray EA  $        12.96 30.00%  $                 9.07 N/A N/A
QTPCB8BLK C Bracket, 8" (Black)8.00x1.00x8.00SteelBlack EA  $        16.74 30.00%  $               11.72 N/A N/A
QTPCH12 Center Hanger, 12" Zinc7.50x12.00x1.00steelLt Gray EA  $        14.36 30.00%  $               10.05 N/A N/A
QTPCH12BLK Center Hanger, 12" (Black)7.50x12.00x1.00steelBlack EA  $        18.33 30.00%  $               12.83 N/A N/A
QTPCH24 Center Hanger, 24" Zinc7.50x24.00x1.00SteelLt Gray EA  $        22.67 30.00%  $               15.87 N/A N/A
QTPCH24BLK Center Hanger, 24" (Black)7.50x24.00x1.00SteelBlack EA  $        26.30 30.00%  $               18.41 N/A N/A
QTPCH4 Center Hanger, 4" Zinc7.50x4.00x1.00steelLt Gray EA  $          8.98 30.00%  $                 6.29 N/A N/A
QTPCH4BLK Center Hanger, 4" (Black)7.50x4.00x1.00SteelBlack EA  $        10.56 30.00%  $                 7.39 N/A N/A
QTPDS2 Divider Strip, 2"2.00x1.00x60.00SteelLt Gray EA  $        20.93 30.00%  $               14.65 N/A N/A
QTPDS2BLK Divider Strip, 2"2.00x1.00x60.00SteelBlack EA  $        27.89 30.00%  $               19.52 N/A N/A
QTPDS4 Divider Strip, 4"4.00x1.00x60.00steelLt Gray EA  $        22.91 30.00%  $               16.04 N/A N/A
QTPDS4BLK Divider Strip, 4"4.00x1.00x60.00SteelBlack EA  $        29.88 30.00%  $               20.92 N/A N/A
QTPDS6 Divider Strip, 6" pre-galv6.00x1.00x60.00SteelLt Gray EA  $        30.87 30.00%  $               21.61 N/A N/A
QTPDS6BLK Divider Strip, 6" (black)6.00x1.00x60.00SteelBlack EA  $        31.87 30.00%  $               22.31 N/A N/A
QTPLB12 L Bracket, 12" pre-galv6.00x1.00x12.00SteelLt Gray EA  $        19.77 30.00%  $               13.84 N/A N/A
QTPLB12BLK L Bracket, 12" (Black)6.00x1.00x12.00steelBlack EA  $        23.90 30.00%  $               16.73 N/A N/A
QTPLB4 L Bracket, 4" pre-galv6.00x1.00x4.00steelLt Gray EA  $          8.90 30.00%  $                 6.23 N/A N/A
QTPLB4BLK L Bracket, 4" (Black)6.00x1.00x4.00SteelBlack EA  $        12.56 30.00%  $                 8.79 N/A N/A
QTPLB8 L Bracket, 8" pre-galv6.00x1.00x8.00SteelLt Gray EA  $        17.37 30.00%  $               12.16 N/A N/A
QTPLB8BLK L Bracket, 8" (Black)6.00x1.00x8.00SteelBlack EA  $        20.93 30.00%  $               14.65 N/A N/A

QTPRWB12 RIFC Wall BRKT, 12" pre-galv6.00x1.00x12.00steelLt 
Gray EA  $        20.45 30.00%  $               14.32 N/A N/A

QTPRWB12BLK RIFC Wall BRKT, 12" 
(Black)6.00x1.00x12.00SteelBlack EA  $        23.90 30.00%  $               16.73 N/A N/A

QTPRWB16 RIFC Wall BRKT, 16" pre-galv9.00x1.00x16.00SteelLt 
Gray EA  $        27.77 30.00%  $               19.44 N/A N/A

QTPRWB16BLK RIFC Wall BRKT, 16" 
(Black)9.00x1.00x16.00SteelBlack EA  $        31.28 30.00%  $               21.90 N/A N/A

QTPRWB18 RIFC Wall BRKT, 18" pre-galv3.00x8.00x3.00steelLt 
Gray EA  $        29.88 30.00%  $               20.92 N/A N/A

QTPRWB18BLK RIFC Wall BRKT, 18" Black3.00x8.00x3.00SteelBlack EA  $        32.67 30.00%  $               22.87 N/A N/A

QTPRWB20 RIFC Wall BRKT, 20" pre-galv9.00x1.00x20.00steelLt 
Gray EA  $        32.43 30.00%  $               22.70 N/A N/A

QTPRWB20BLK RIFC Wall BRKT, 20" 
(Black)9.00x1.00x20.00steelBlack EA  $        36.85 30.00%  $               25.80 N/A N/A

QTPRWB24 RIFC Wall BRKT, 24" pre-galv9.00x1.00x24.00SteelLt 
Gray EA  $        34.50 30.00%  $               24.15 N/A N/A

QTPRWB24BLK RIFC Wall BRKT, 24" 
(Black)9.00x1.00x24.00SteelBlack EA  $        38.85 30.00%  $               27.20 N/A N/A
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QTPRWB4 RIFC Wall BRKT, 4" pre-galv3.00x1.00x4.00steelLt 
Gray EA  $        11.88 30.00%  $                 8.32 N/A N/A

QTPRWB4BLK RIFC Wall BRKT, 4" (Black)3.00x1.00x4.00steelBlack EA  $        14.95 30.00%  $               10.47 N/A N/A

QTPRWB6 RIFC Wall BRKT, 6" pre-galv3.00x1.00x6.00SteelLt 
Gray EA  $        14.15 30.00%  $                 9.91 N/A N/A

QTPRWB6BLK RIFC Wall BRKT, 6" (Black)3.00x1.00x6.00SteelBlack EA  $        18.72 30.00%  $               13.10 N/A N/A

QTPRWB8 RIFC Wall BRKT, 8" pre-galv4.00x1.00x8.00steelLt 
Gray EA  $        16.50 30.00%  $               11.55 N/A N/A

QTPRWB8BLK RIFC Wall BRKT, 8" (Black)4.00x1.00x8.00SteelBlack EA  $        20.93 30.00%  $               14.65 N/A N/A

QTPSSW3 Splice Washer, 2" sq (50) Zinc4.00x4.00x8.00SteelLt 
Gray EA  $        63.74 30.00%  $               44.62 N/A N/A

QTPSSW3BLK Splice Washer, 2" sq. (50)4.00x4.00x8.00steelBlack EA  $        71.69 30.00%  $               50.18 N/A N/A

QTPTH Trpz Hang'g Clip (50) pre-galv3.00x6.00x14.00steelLt 
Gray EA  $      263.00 30.00%  $             184.10 N/A N/A

QTPTHBLK Trpz Hang'g Clip (50) 
(Black)3.00x6.00x14.00SteelBlack EA  $      286.90 30.00%  $             200.83 N/A N/A

QTPUS10 Splice Bar, 10" Universal (50)4.00x13.00x4.00steelLt 
Gray EA  $      271.00 30.00%  $             189.70 N/A N/A

QTPUS10BLK Splice Bar, 12" (50) (Black)4.00x13.00x4.00SteelBlack EA  $      290.90 30.00%  $             203.63 N/A N/A
QTPVD Cable Vertical down Zinc1.00x8.00x11.00steelLt Gray EA  $        15.95 30.00%  $               11.17 N/A N/A
QTPVDBLK Cable Vertical Down EA  $        19.93 30.00%  $               13.95 N/A N/A

QTPWTB Wall Term BRKT 12" pre-galv3.00x12.00x3.00SteelLt 
Gray EA  $        12.48 30.00%  $                 8.74 N/A N/A

QTPWTBBLK Wall Term BRKT 12" 
(Black)3.00x12.00x3.00SteelBlack EA  $        16.95 30.00%  $               11.87 N/A N/A

RCR110216G005 AIR COND; RCR11-0216-
G0052.00x2.00x2.00SteelGray EA  $   7,588.00 30.00%  $          5,311.60 N/A N/A

RCR110216G009 AIR COND; RCR11-0216-
G0092.00x2.00x2.00SteelGray EA  $   6,675.00 30.00%  $          4,672.50 N/A N/A

RCR110216G010 AIR COND; RCR11-0216-
G0102.00x2.00x2.00SteelGray EA  $   7,097.00 30.00%  $          4,967.90 N/A N/A

RCR110216G011 AIR COND; RCR11-0216-
G0112.00x2.00x2.00SteelGray EA  $   7,453.00 30.00%  $          5,217.10 N/A N/A

RCR110226G002 AIR COND; RCR11-0226-
G0022.00x2.00x2.00SteelGray EA  $   6,357.00 30.00%  $          4,449.90 N/A N/A

RCR110226G004 AIR COND; RCR11-0226-
G0042.00x2.00x2.00SteelGray EA  $   7,141.00 30.00%  $          4,998.70 N/A N/A

RCR110226G006 AIR COND; RCR11-0226-
G00625.00x20.00x12.00SteelGray EA  $   6,886.00 30.00%  $          4,820.20 N/A N/A

RCR110416G002 AIR COND; RCR11-0416-
G00225.00x20.50x12.00SteelGray EA  $   6,438.00 30.00%  $          4,506.60 N/A N/A
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RCR110416G005 AIR COND; RCR11-0416-
G0052.00x2.00x2.00SteelGray EA  $   6,987.00 30.00%  $          4,890.90 N/A N/A

RCR110416G009 AIR COND; RCR11-0416-
G0092.00x2.00x2.00SteelGray EA  $   6,631.00 30.00%  $          4,641.70 N/A N/A

RCR110416G013 AIR COND; RCR11-0416-
G0132.00x2.00x2.00SteelGray EA  $   7,232.00 30.00%  $          5,062.40 N/A N/A

RCR110416G015 AIR COND; RCR11-0416-
G0152.00x2.00x2.00SteelGray EA  $   6,631.00 30.00%  $          4,641.70 N/A N/A

RCR110426G002 AIR COND; RCR11-0426-
G00225.00x20.00x14.00SteelGray EA  $   6,646.00 30.00%  $          4,652.20 N/A N/A

RCR110426G005 AIR COND; RCR11-0426-
G0052.00x2.00x2.00SteelGray EA  $   7,195.00 30.00%  $          5,036.50 N/A N/A

RCR110426G006 AIR COND; RCR11-0426-
G0062.00x2.00x2.00SteelGray EA  $   6,840.00 30.00%  $          4,788.00 N/A N/A

RCR110426G007 AIR COND; RCR11-0426-
G0072.00x2.00x2.00SteelGray EA  $   6,910.00 30.00%  $          4,837.00 N/A N/A

RHJ1008HWLG Raised Hinged Screw Cvr EA  $      153.70 30.00%  $             107.59 N/A N/A
RHJ1008HWPL1LG Raised Hinged Latch Cvr EA  $      170.50 30.00%  $             119.35 N/A N/A
RHJ1008WLG Raised Screw Cvr Encl9.70x7.71x5.91Fiberglass EA  $      138.00 30.00%  $               96.60 N/A N/A

RHJ1210HWLG Raised Hinged Screw Cvr 
Encl11.68x9.69x6.16Fiberglass EA  $      177.20 30.00%  $             124.04 N/A N/A

RHJ1210HWPL2LG Raised Hinged Latch Cvr 
Encl11.68x9.69x6.16Fiberglass EA  $      196.50 30.00%  $             137.55 N/A N/A

RHJ1210WLG Raised Screw Cvr Encl11.68x9.69x6.16Fiberglass EA  $      169.40 30.00%  $             118.58 N/A N/A

RHJ1412HWLG Raised Hinged Screw Cvr 
Encl13.62x11.62x7.24Fiberglass EA  $      196.50 30.00%  $             137.55 N/A N/A

RHJ1412HWPL2LG Raised Hinged Latch Cvr 
Encl13.62x11.62x7.24Fiberglass EA  $      229.60 30.00%  $             160.72 N/A N/A

RHJ1412WLG Raised Screw Cvr Encl13.62x11.62x7.24Fiberglass EA  $      173.90 30.00%  $             121.73 N/A N/A

RHJ1614HWLG Raised Hinged Screw Cvr 
Encl15.62x13.62x7.24Fiberglass EA  $      230.80 30.00%  $             161.56 N/A N/A

RHJ1614HWPL2LG Raised Hinged Latch Cvr 
Encl15.62x13.62x7.24Fiberglass EA  $      258.80 30.00%  $             181.16 N/A N/A

RHJ1614WLG Raised Screw Cvr Encl15.62x13.62x7.24Fiberglass EA  $      218.60 30.00%  $             153.02 N/A N/A

RHJ1816HWLG Raised Hinged Screw Cvr 
Encl17.48x15.77x9.44Fiberglass EA  $      304.40 30.00%  $             213.08 N/A N/A

RHJ1816HWPL2LG Raised Hinged Latch Cvr 
Encl17.48x15.77x9.44Fiberglass EA  $      341.20 30.00%  $             238.84 N/A N/A

RHJ1816WLG Raised Screw Cvr Encl17.48x15.77x9.44Fiberglass EA  $      288.60 30.00%  $             202.02 N/A N/A

RHJB1008HWPL1LG Raised Hinged Latch Wndw Cvr 
Encl9.7x7.71x5.91Fiberglass EA  $      265.20 30.00%  $             185.64 N/A N/A
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RHJB1210HWPL2LG Raised Hinged Latch Wndw Cvr 
Encl11.68x9.69x6.16Fiberglass EA  $      307.30 30.00%  $             215.11 N/A N/A

RHJB1412HWPL2LG Raised Hinged Latch Wndw Cvr 
Encl13.62x11.62x7.24Fiberglass EA  $      422.80 30.00%  $             295.96 N/A N/A

RHJB1614HWPL2LG Raised Hinged Latch Wndw Cvr 
Encl15.62x13.62x7.24Fiberglass EA  $      465.20 30.00%  $             325.64 N/A N/A

S060316G050 1000BTU, 115V 50 60HZ 
300W21.60x11.00x5.50SteelLt Gray EA  $   3,960.00 36.0%  $          2,534.40 N/A N/A

S060316G060 1000BTU, 115V 50 60HZ 300W 
COMM21.60x11.00x5.50SteelLt Gray EA  $   4,360.00 36.0%  $          2,790.40 N/A N/A

S060326G050 1000BTU, 230V 50 60HZ 
300W21.60x11.00x5.50SteelLt Gray EA  $   4,048.00 36.0%  $          2,590.72 N/A N/A

S060326G060 1000BTU, 230V 50 60HZ 300W 
COMM21.60x11.00x5.50SteelLt Gray EA  $   4,448.00 36.0%  $          2,846.72 N/A N/A

S060516G050 1700BTU, 115V 50 60HZ 
500W21.60x11.00x8.10SteelLt Gray EA  $   4,113.00 36.0%  $          2,632.32 N/A N/A

S060516G060 1700BTU, 115V 50 60HZ 500W 
COMM21.60x11.00x8.10SteelLt Gray EA  $   4,513.00 36.0%  $          2,888.32 N/A N/A

S060526G050 1700BTU, 230V 50 60HZ 
500W21.60x11.00x8.10SteelLt Gray EA  $   4,189.00 36.0%  $          2,680.96 N/A N/A

S060526G060 1700BTU, 230V 50 60HZ 500W 
COMM21.60x11.00x8.10SteelLt Gray EA  $   4,589.00 36.0%  $          2,936.96 N/A N/A

S100616SP Air Filter 8.75 x 8.75 Qty 48.75x8.75x0.50 EA  $      140.40 30.00%  $               98.28 N/A N/A
S100617SP FLTR AIR 11.8 X 11.8 X .5 (4)13.00x13.00x2.50 EA  $      195.70 30.00%  $             136.99 N/A N/A
S100618SP Air Filter 14.88 x 14.88 Qty 414.88x14.88x0.50 EA  $      168.30 30.00%  $             117.81 N/A N/A
S100620SP FLTR AIR 16.75 X 6.50 X .5 (4)17.00x7.00x2.00 EA  $      161.20 30.00%  $             112.84 N/A N/A
S100636SP FLTR AIR 16.75 X 3.00 QTY 4 EA  $        76.09 36.0%  $               48.70 N/A N/A
S10063SP FLTR AIR 16.75 X 8.25 QTY 4 EA  $        76.60 36.0%  $               49.02 N/A N/A
S100644SP FLTR AIR 15.25 X 6.50 QTY 4 EA  $        73.93 36.0%  $               47.32 N/A N/A
S10065SP FLTR AIR 16.75 X 4.75 X .5 (4)17.00x5.00x2.00 EA  $      149.70 30.00%  $             104.79 N/A N/A

S101016G050 3400BTU, 115V 50 60HZ 
1000W37.40x15.70x10.20SteelLt Gray EA  $   4,441.00 36.0%  $          2,842.24 N/A N/A

S101016G060 3400BTU, 115V 50 60HZ 1000W 
COMM37.40x15.70x10.20SteelLt Gray EA  $   4,841.00 36.0%  $          3,098.24 N/A N/A

S101026G050 3400BTU, 230V 50 60HZ 
1000W37.40x15.70x10.20SteelLt Gray EA  $   4,587.00 36.0%  $          2,935.68 N/A N/A

S101026G060 3400BTU, 230V 50 60HZ 1000W 
COMM37.40x15.70x10.20SteelLt Gray EA  $   4,987.00 36.0%  $          3,191.68 N/A N/A

S101046G050 3400BTU, 400 460V 50 60HZ 
1000W37.40x15.70x10.20SteelLt Gray EA  $   5,252.00 36.0%  $          3,361.28 N/A N/A

S101046G060 3400BTU, 400 460V 50 60HZ 1000W 
COMM37.40x15.70x10.20SteelLt Gray EA  $   5,652.00 36.0%  $          3,617.28 N/A N/A
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S101516G050 5000BTU, 115V 50 60HZ 
1500W37.40x15.70x10.20SteelLt Gray EA  $   4,768.00 36.0%  $          3,051.52 N/A N/A

S101516G060 5000BTU, 115V 50 60HZ 1500W 
COMM37.40x15.70x10.20SteelLt Gray EA  $   5,168.00 36.0%  $          3,307.52 N/A N/A

S101526G050 5000BTU, 230V 50 60HZ 
1500W37.40x15.70x10.20SteelLt Gray EA  $   4,985.00 36.0%  $          3,190.40 N/A N/A

S101526G060 5000BTU, 230V 50 60HZ 1500W 
COMM37.40x15.70x10.20SteelLt Gray EA  $   5,385.00 36.0%  $          3,446.40 N/A N/A

S101546G050 5000BTU, 400 460V 50 60HZ 
1500W37.40x15.70x10.20SteelLt Gray EA  $   5,802.00 36.0%  $          3,713.28 N/A N/A

S101546G060 5000BTU, 400 460V 50 60Hz 1500W 
COMM37.40x15.70x10.20SteelLt Gray EA  $   6,202.00 36.0%  $          3,969.28 N/A N/A

S1173SP GRMT RUBBER V P 3251 004 EA  $      171.80 36.0%  $             109.95 N/A N/A
S1229SP MTR 115 50 60 1 EA  $      738.20 36.0%  $             472.45 N/A N/A
S1232SP Guard Fan 1RB100 EA  $      240.90 36.0%  $             154.18 N/A N/A
S1233SP GUARD FAN 1RB120 EA  $      317.90 36.0%  $             203.46 N/A N/A
S1267SP AIRVANE ASSY REP EA  $      500.40 36.0%  $             320.26 N/A N/A
S1302BASP GUARD INLT RING 6.78ID EA  $      237.10 36.0%  $             151.74 N/A N/A
S1302SP GUARD INLT RING 6.78ID 753 EA  $      279.50 36.0%  $             178.88 N/A N/A
S13531SP CAP GE 97F5706 6 MFD 370V UL EA  $        73.53 36.0%  $               47.06 N/A N/A

S162016G050 6800BTU, 115V 50 60HZ 
2000W62.20x15.70x11.60SteelLt Gray EA  $   5,320.00 36.0%  $          3,404.80 N/A N/A

S162016G060 6800BTU, 115V 50 60HZ 2000W 
COMM62.20x15.70x11.60SteelLt Gray EA  $   5,720.00 36.0%  $          3,660.80 N/A N/A

S162026G050 6800BTU, 230V 50 60HZ 
2000W62.20x15.70x11.60SteelLt Gray EA  $   5,544.00 36.0%  $          3,548.16 N/A N/A

S162026G060 6800BTU, 230V 50 60HZ 2000W 
COMM62.20x15.70x11.60SteelLt Gray EA  $   5,944.00 36.0%  $          3,804.16 N/A N/A

S162046G050 6800BTU, 400 460V 50 60HZ 
2000W62.20x15.70x11.60SteelLt Gray EA  $   6,371.00 36.0%  $          4,077.44 N/A N/A

S162046G060 6800BTU, 400 460V 50 60Hz 2000W 
COMM62.20x15.70x11.60SteelLt Gray EA  $   6,771.00 36.0%  $          4,333.44 N/A N/A

S162516G050 8500BTU, 115V 50 60HZ 
2500W62.20x15.70x11.60SteelLt Gray EA  $   6,339.00 36.0%  $          4,056.96 N/A N/A

S162516G060 8500BTU, 115V 50 60HZ 2500W 
COMM62.20x15.70x11.60SteelLt Gray EA  $   6,739.00 36.0%  $          4,312.96 N/A N/A

S162526G050 8500BTU, 230V 50 60HZ 
2500W62.20x15.70x11.60SteelLt Gray EA  $   6,563.00 36.0%  $          4,200.32 N/A N/A

S162526G060 8500BTU, 230V 50 60HZ 2500W 
COMM62.20x15.70x11.60SteelLt Gray EA  $   6,963.00 36.0%  $          4,456.32 N/A N/A

S162546G050 8500BTU, 400 460V 50 60HZ 
2500W62.20x15.70x11.60SteelLt Gray EA  $   6,993.00 36.0%  $          4,475.52 N/A N/A

4700 of 9702



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hoffman                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

S162546G060 8500BTU, 400 460V 50 60Hz 2500W 
COMM62.20x15.70x11.60SteelLt Gray EA  $   7,393.00 36.0%  $          4,731.52 N/A N/A

S1668 MTR, 115/50/60/1 4PSteelBlack EA  $      684.00 30.00%  $             478.80 N/A N/A
S1668SP MTR 115 50 60 1 4P10.00x10.00x8.00 EA  $      626.90 30.00%  $             438.83 N/A N/A
S1703SP INLT RING 4.75ID DET503 1 KB EA  $      239.80 36.0%  $             153.47 N/A N/A

S2M10VP22 V-Motion Pdstl, 1000-mm, 22 lb (11-22 
lbs)3.15x4.13x48.43Aluminum EA  $   1,659.00 30.00%  $          1,161.30 N/A N/A

S2M10VP37 V-Motion Pdstl, 1000-mm, 37 lb (22-37 
lbs)3.15x4.13x48.43Aluminum EA  $   1,659.00 30.00%  $          1,161.30 N/A N/A

S2M10VP57 V-Motion Pdstl, 1000-mm, 57 lb (37-57 
lbs)3.15x4.13x48.43Aluminum EA  $   1,659.00 30.00%  $          1,161.30 N/A N/A

S2M10VP77 V-Motion Pdstl, 1000-mm, 77 lb (57-77 
lbs)3.15x4.13x48.43Aluminum EA  $   1,659.00 30.00%  $          1,161.30 N/A N/A

S2MA48 Adapter, 48-mm Round Tube3.94x5.91x0.00Aluminum EA  $      135.30 30.00%  $               94.71 N/A N/A
S2MAA Angle Adaptor, Stepless 30°6.22x5.12x4.41Aluminum EA  $      946.50 30.00%  $             662.55 N/A N/A
S2MACB Angled Coupling, Tilted EA  $      575.70 30.00%  $             402.99 N/A N/A
S2MACF Angled Coupling, Tilt EA  $      575.70 30.00%  $             402.99 N/A N/A
S2MBC Base Coupling5.00x5.00x5.20Aluminum EA  $      575.70 30.00%  $             402.99 N/A N/A
S2ME Elbow7.76x7.76x2.83Aluminum EA  $      345.60 30.00%  $             241.92 N/A N/A
S2MER Elbow, Rotatable9.21x8.50x4.33Aluminum EA  $      703.60 30.00%  $             492.52 N/A N/A
S2MFC Flange Coupling4.33x4.33x6.65Aluminum EA  $      548.10 30.00%  $             383.67 N/A N/A

S2MFC48 Flange Coupling, 48-mm Rd 
Tube4.13x3.07x3.07Aluminum EA  $      548.10 30.00%  $             383.67 N/A N/A

S2MFEC Flange Elbow Coupling8.43x4.33x5.47Aluminum EA  $      683.20 30.00%  $             478.24 N/A N/A
S2MIJ Intermediate Joint12.68x8.03x4.33Aluminum EA  $   1,019.00 30.00%  $             713.30 N/A N/A
S2MLSAE Light Signal Adptr, Elbow Cvr4.65x4.65x2.05Plastic EA  $      215.00 30.00%  $             150.50 N/A N/A
S2MLSAR Light Signal Adptr, Round Cvr4.65x4.65x2.05Plastic EA  $      215.00 30.00%  $             150.50 N/A N/A
S2MPBL Pedestal Base, Large24.21x22.24x6.30Aluminum EA  $   1,240.00 30.00%  $             868.00 N/A N/A
S2MPBS Pedestal Base, Small15.83x15.83x4.41Aluminum EA  $      552.40 30.00%  $             386.68 N/A N/A
S2MRB Rotary Base5.00x5.00x6.69Aluminum EA  $      628.60 30.00%  $             440.02 N/A N/A
S2MRL Rotation Limiter2.76x3.54x0.00Aluminum EA  $        26.97 30.00%  $               18.88 N/A N/A
S2MSJ Set-Up Joint8.86x5.00x5.47Aluminum EA  $   1,326.00 30.00%  $             928.20 N/A N/A
S2MT1000 70 x 90 Tube, 1000-mm3.15x4.13x40.55Aluminum EA  $      392.00 30.00%  $             274.40 N/A N/A
S2MT1250 70 x 90 Tube, 1250-mm3.15x4.13x50.39Aluminum EA  $      443.40 30.00%  $             310.38 N/A N/A
S2MT1500 70 x 90 Tube, 1500-mm3.15x4.13x60.24Aluminum EA  $      495.00 30.00%  $             346.50 N/A N/A
S2MT1750 70 x 90 Tube, 1750-mm3.15x4.13x70.08Aluminum EA  $      546.50 30.00%  $             382.55 N/A N/A
S2MT2000 70 x 90 Tube, 2000-mm3.15x4.13x79.92Aluminum EA  $      597.90 30.00%  $             418.53 N/A N/A
S2MT250 70 x 90 Tube, 250-mm3.15x4.13x11.02Aluminum EA  $      188.30 30.00%  $             131.81 N/A N/A
S2MT500 70 x 90 Tube, 500-mm3.15x4.13x20.87Aluminum EA  $      289.60 30.00%  $             202.72 N/A N/A
S2MT750 70 x 90 Tube, 750-mm3.15x4.13x30.71Aluminum EA  $      340.80 30.00%  $             238.56 N/A N/A
S2MTA Tube Adapter4.02x2.83x5.51Aluminum EA  $      104.40 30.00%  $               73.08 N/A N/A
S2MTHP Tube Hole Plugs, 50-pcs3.94x5.91x0.00Plastic EA  $        32.55 30.00%  $               22.79 N/A N/A
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S2MWF Wall Flange5.12x5.12x5.59Aluminum EA  $      354.80 30.00%  $             248.36 N/A N/A
S2MWJH Wall Joint, Horizontal9.53x6.18x8.43Aluminum EA  $      854.10 30.00%  $             597.87 N/A N/A
S2MWJV Wall Joint, Vertical9.61x6.18x5.35Aluminum EA  $      854.10 30.00%  $             597.87 N/A N/A

S303015SS Sanitary HMI Encl, Type 4X11.81x11.81x5.91SS Type 
304 EA  $   1,205.00 30.00%  $             843.50 N/A N/A

S303020SS Sanitary HMI Encl, Type 4X11.81x11.81x7.87SS Type 
304 EA  $   1,385.00 30.00%  $             969.50 N/A N/A

S304015SS Sanitary HMI Encl, Type 4X11.81x15.75x5.91SS Type 
304 EA  $   1,312.00 30.00%  $             918.40 N/A N/A

S304020SS Sanitary HMI Encl, Type 4X11.81x15.75x7.87SS Type 
304 EA  $   1,477.00 30.00%  $          1,033.90 N/A N/A

S4034SP GRMT 7 16ID X 9 16GD X 1 16 GW EA  $      169.40 36.0%  $             108.42 N/A N/A

S404015SS Sanitary HMI Encl, Type 4X15.75x15.75x5.91SS Type 
304 EA  $   1,460.00 30.00%  $          1,022.00 N/A N/A

S404020SS Sanitary HMI Encl, Type 4X15.75x15.75x7.87SS Type 
304 EA  $   1,582.00 30.00%  $          1,107.40 N/A N/A

S405015SS Sanitary HMI Encl, Type 4X15.75x19.69x5.91SS Type 
304 EA  $   1,643.00 30.00%  $          1,150.10 N/A N/A

S405020SS Sanitary HMI Encl, Type 4X15.75x19.69x7.87SS Type 
304 EA  $   1,718.00 30.00%  $          1,202.60 N/A N/A

S505015SS Sanitary HMI Encl, Type 4X19.69x19.69x5.91SS Type 
304 EA  $   1,821.00 30.00%  $          1,274.70 N/A N/A

S505020SS Sanitary HMI Encl, Type 4X19.69x19.69x7.87SS Type 
304 EA  $   1,898.00 30.00%  $          1,328.60 N/A N/A

S506015SS Sanitary HMI Encl, Type 4X19.69x23.62x5.91SS Type 
304 EA  $   2,078.00 30.00%  $          1,454.60 N/A N/A

S506020SS Sanitary HMI Encl, Type 4X19.69x23.62x7.87SS Type 
304 EA  $   2,078.00 30.00%  $          1,454.60 N/A N/A

S53052SP MTR 115 230V EA  $      589.50 36.0%  $             377.28 N/A N/A
S6513SP Filter S-6513 EA  $   1,028.00 36.0%  $             657.92 N/A N/A
SA090907 ATEX / IECEx Ex e IIC Encl.Aluminum EA  $      186.00 36.0%  $             119.04 N/A N/A
SA111108 ATEX / IECEx Ex e IIC Encl.Aluminum EA  $      205.60 36.0%  $             131.58 N/A N/A
SA141410 ATEX / IECEx Ex e IIC Encl.Aluminum EA  $      239.20 36.0%  $             153.09 N/A N/A
SA171108 ATEX / IECEx Ex e IIC Encl.Aluminum EA  $      231.30 36.0%  $             148.03 N/A N/A
SA202012 ATEX / IECEx Ex e IIC Encl.Aluminum EA  $      436.70 36.0%  $             279.49 N/A N/A
SA301410 ATEX / IECEx Ex e IIC Encl.Aluminum EA  $      402.40 36.0%  $             257.54 N/A N/A
SA302310 ATEX / IECEx Ex e IIC Encl.Aluminum EA  $      518.70 36.0%  $             331.97 N/A N/A
SA302318 ATEX / IECEx Ex e IIC Encl.Aluminum EA  $      642.30 36.0%  $             411.07 N/A N/A
SA473018 ATEX / IECEx Ex e IIC Encl.Aluminum EA  $   1,040.00 36.0%  $             665.60 N/A N/A
SBCSS Sanitary HMI, Bracket CoverSS Type 304 EA  $      176.70 30.00%  $             123.69 N/A N/A

SF0416413 IP54 4" Filter Fan 115V 
90114.13x4.13x2.17PlasticBlack EA  $      191.30 30.00%  $             133.91 N/A N/A
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SF0416414 IP54 4" Filter Fan 115V 70354.13x4.13x2.17PlasticLt 
Gray EA  $      191.30 30.00%  $             133.91 N/A N/A

SF0424413 IP54 4" Filter Fan 24V 
90114.13x4.13x2.17PlasticBlack EA  $      208.20 30.00%  $             145.74 N/A N/A

SF0424414 IP54 4" Filter Fan 24V 70354.13x4.13x2.17PlasticLt 
Gray EA  $      208.20 30.00%  $             145.74 N/A N/A

SF0426413 IP54 4" Filter Fan 230V 
90114.13x4.13x2.17PlasticBlack EA  $      191.30 30.00%  $             133.91 N/A N/A

SF0426414 IP54 4" Filter Fan 230V 70354.13x4.13x2.17PlasticLt 
Gray EA  $      191.30 30.00%  $             133.91 N/A N/A

SF0448413 IP54 4" Filter Fan 48V 
90114.13x4.13x2.17PlasticBlack EA  $      239.40 30.00%  $             167.58 N/A N/A

SF0448414 IP54 4" Filter Fan 48V 70354.13x4.13x2.17PlasticLt 
Gray EA  $      239.40 30.00%  $             167.58 N/A N/A

SF0516413 IP54 5" Filter Fan 115V 
90115.83x5.83x2.56PlasticBlack EA  $      262.80 30.00%  $             183.96 N/A N/A

SF0516414 IP54 5" Filter Fan 115V 70355.83x5.83x2.56PlasticLt 
Gray EA  $      262.80 30.00%  $             183.96 N/A N/A

SF0516513 IP55 5" Filter Fan 115V 
90115.83x5.83x2.56PlasticBlack EA  $      340.60 30.00%  $             238.42 N/A N/A

SF0516514 IP55 5" Filter Fan 115V 70355.83x5.83x2.56PlasticLt 
Gray EA  $      340.60 30.00%  $             238.42 N/A N/A

SF0524413 IP54 5" Filter Fan 24V 
90115.83x5.83x2.56PlasticBlack EA  $      284.70 30.00%  $             199.29 N/A N/A

SF0524414 IP54 5" Filter Fan 24V 70355.83x5.83x2.56PlasticLt 
Gray EA  $      284.70 30.00%  $             199.29 N/A N/A

SF0524513 IP55 5" Filter Fan 24V 
90115.83x5.83x2.56PlasticBlack EA  $      372.40 30.00%  $             260.68 N/A N/A

SF0524514 IP55 5" Filter Fan 24V 70355.83x5.83x2.56PlasticLt 
Gray EA  $      372.40 30.00%  $             260.68 N/A N/A

SF0526413 IP54 5" Filter Fan 230V 
90115.83x5.83x2.56PlasticBlack EA  $      262.80 30.00%  $             183.96 N/A N/A

SF0526414 IP54 5" Filter Fan 230V 70355.83x5.83x2.56PlasticLt 
Gray EA  $      262.80 30.00%  $             183.96 N/A N/A

SF0526513 IP55 5" Filter Fan 230V 
90115.83x5.83x2.56PlasticBlack EA  $      340.60 30.00%  $             238.42 N/A N/A

SF0526514 IP55 5" Filter Fan 230V 70355.83x5.83x2.56PlasticLt 
Gray EA  $      340.60 30.00%  $             238.42 N/A N/A

SF0526614 EMI IP54 5' Fltr Fan 230V 7035 EA  $      963.40 36.0%  $             616.58 N/A N/A

SF0548413 IP54 5" Filter Fan 48V 
90115.83x5.83x2.56PlasticBlack EA  $      346.90 30.00%  $             242.83 N/A N/A
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SF0548414 IP54 5" Filter Fan 48V 70355.83x5.83x2.56PlasticLt 
Gray EA  $      346.90 30.00%  $             242.83 N/A N/A

SF0548513 IP55 5" Filter Fan 48V 
90115.83x5.83x2.56PlasticBlack EA  $      401.70 30.00%  $             281.19 N/A N/A

SF0548514 IP55 5" Filter Fan 48V 70355.83x5.83x2.56PlasticLt 
Gray EA  $      401.70 30.00%  $             281.19 N/A N/A

SF0916413 IP54 9" Filter Fan 115V 
90118.03x8.03x3.54PlasticBlack EA  $      293.00 30.00%  $             205.10 N/A N/A

SF0916414 IP54 9" Filter Fan 115V 70358.03x8.03x3.54PlasticLt 
Gray EA  $      293.00 30.00%  $             205.10 N/A N/A

SF0916513 IP55 9" Filter Fan 115V 
90118.03x8.03x3.54PlasticBlack EA  $      396.10 30.00%  $             277.27 N/A N/A

SF0916514 IP55 9" Filter Fan 115V 70358.03x8.03x3.54PlasticLt 
Gray EA  $      396.10 30.00%  $             277.27 N/A N/A

SF0924413 IP54 9" Filter Fan 24V 
90118.03x8.03x3.54PlasticBlack EA  $      322.80 30.00%  $             225.96 N/A N/A

SF0924414 IP54 9" Filter Fan 24V 70358.03x8.03x3.54PlasticLt 
Gray EA  $      322.80 30.00%  $             225.96 N/A N/A

SF0924513 IP55 9" Filter Fan 24V 
90118.03x8.03x3.54PlasticBlack EA  $      427.90 30.00%  $             299.53 N/A N/A

SF0924514 IP55 9" Filter Fan 24V 70358.03x8.03x3.54PlasticLt 
Gray EA  $      427.90 30.00%  $             299.53 N/A N/A

SF0926413 IP54 9" Filter Fan 230V 
90118.03x8.03x3.54PlasticBlack EA  $      293.00 30.00%  $             205.10 N/A N/A

SF0926414 IP54 9" Filter Fan 230V 70358.03x8.03x3.54PlasticLt 
Gray EA  $      293.00 30.00%  $             205.10 N/A N/A

SF0926513 IP55 9" Filter Fan 230V 
90118.03x8.03x3.54PlasticBlack EA  $      396.10 30.00%  $             277.27 N/A N/A

SF0926514 IP55 9" Filter Fan 230V 70358.03x8.03x3.54PlasticLt 
Gray EA  $      396.10 30.00%  $             277.27 N/A N/A

SF0948413 IP54 9" Filter Fan 48V 
90118.03x8.03x3.54PlasticBlack EA  $      390.70 30.00%  $             273.49 N/A N/A

SF0948414 IP54 9" Filter Fan 48V 70358.03x8.03x3.54PlasticLt 
Gray EA  $      390.70 30.00%  $             273.49 N/A N/A

SF0948513 IP55 9" Filter Fan 48V 
90118.03x8.03x3.54PlasticBlack EA  $      459.60 30.00%  $             321.72 N/A N/A

SF0948514 IP55 9" Filter Fan 48V 70358.03x8.03x3.54PlasticLt 
Gray EA  $      459.60 30.00%  $             321.72 N/A N/A

SF1016413 IP54 10" Filter Fan 115V 
90119.84x9.84x4.72PlasticBlack EA  $      445.90 30.00%  $             312.13 N/A N/A

SF1016414 IP54 10" Filter Fan 115V 70359.84x9.84x4.72PlasticLt 
Gray EA  $      445.90 30.00%  $             312.13 N/A N/A
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SF1016513 IP55 10" Filter Fan 115V 
90119.84x9.84x4.72PlasticBlack EA  $      535.10 30.00%  $             374.57 N/A N/A

SF1016514 IP55 10" Filter Fan 115V 70359.84x9.84x4.72PlasticLt 
Gray EA  $      535.10 30.00%  $             374.57 N/A N/A

SF1024413 IP54 10" Filter Fan 24V 
90119.84x9.84x4.72PlasticBlack EA  $      547.80 30.00%  $             383.46 N/A N/A

SF1024414 IP54 10" Filter Fan 24V 70359.84x9.84x4.72PlasticLt 
Gray EA  $      547.80 30.00%  $             383.46 N/A N/A

SF1024513 IP55 10" Filter Fan 24V 
90119.84x9.84x4.72PlasticBlack EA  $      778.00 30.00%  $             544.60 N/A N/A

SF1024514 IP55 10" Filter Fan 24V 70359.84x9.84x4.72PlasticLt 
Gray EA  $      778.00 30.00%  $             544.60 N/A N/A

SF1026413 IP54 10" Filter Fan 230V 
90119.84x9.84x4.72PlasticBlack EA  $      445.90 30.00%  $             312.13 N/A N/A

SF1026414 IP54 10" Filter Fan 230V 70359.84x9.84x4.72PlasticLt 
Gray EA  $      445.90 30.00%  $             312.13 N/A N/A

SF1026513 IP55 10" Filter Fan 230V 
90119.84x9.84x4.72PlasticBlack EA  $      535.10 30.00%  $             374.57 N/A N/A

SF1026514 IP55 10" Filter Fan 230V 70359.84x9.84x4.72PlasticLt 
Gray EA  $      535.10 30.00%  $             374.57 N/A N/A

SF1048413 IP54 10" Filter Fan 48V 
90119.84x9.84x4.72PlasticBlack EA  $      624.30 30.00%  $             437.01 N/A N/A

SF1048414 IP54 10" Filter Fan 48V 70359.84x9.84x4.72PlasticLt 
Gray EA  $      624.30 30.00%  $             437.01 N/A N/A

SF1048513 IP55 10" Filter Fan 48V 
90119.84x9.84x4.72PlasticBlack EA  $      896.80 30.00%  $             627.76 N/A N/A

SF1048514 IP55 10" Filter Fan 48V 70359.84x9.84x4.72PlasticLt 
Gray EA  $      896.80 30.00%  $             627.76 N/A N/A

SF1316413 IP54 13" 376 Filter Fan 115V 
901112.72x12.72x5.83PlasticBlack EA  $      562.20 30.00%  $             393.54 N/A N/A

SF1316413R IP54 13" Rvrs 376 Filter Fan 115V 
901112.72x12.72x5.83PlasticBlack EA  $      569.10 30.00%  $             398.37 N/A N/A

SF1316414 IP54 13" 376 Filter Fan 115V 
703512.72x12.72x5.83PlasticLt Gray EA  $      562.20 30.00%  $             393.54 N/A N/A

SF1316414R IP54 13" Rvrs 376 Filter Fan 115V 
703512.72x12.72x5.83PlasticLt Gray EA  $      569.10 30.00%  $             398.37 N/A N/A

SF1316423 IP54 13" 473 Filter Fan 115V 
901112.72x12.72x6.38PlasticBlack EA  $      632.80 30.00%  $             442.96 N/A N/A

SF1316423R IP54 13" Rvrs 473 Filter Fan 115V 
901112.72x12.72x6.38PlasticBlack EA  $      653.90 30.00%  $             457.73 N/A N/A

SF1316424 IP54 13" 473 Filter Fan 115V 
703512.72x12.72x6.38PlasticLt Gray EA  $      632.80 30.00%  $             442.96 N/A N/A
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SF1316424R IP54 13" Rvrs 473 Filter Fan 115V 
703512.72x12.72x6.38PlasticLt Gray EA  $      653.90 30.00%  $             457.73 N/A N/A

SF1316433 IP54 13" 571 Filter Fan 115V 
901112.72x12.72x5.51PlasticBlack EA  $      956.20 30.00%  $             669.34 N/A N/A

SF1316433R IP54 13" Rvrs 571 Filter Fan 115V 
901112.72x12.72x5.51PlasticBlack EA  $      977.50 30.00%  $             684.25 N/A N/A

SF1316434 IP54 13" 571 Filter Fan 115V 
703512.72x12.72x5.51PlasticLt Gray EA  $      956.20 30.00%  $             669.34 N/A N/A

SF1316434R IP54 13" Rvrs 571 Filter Fan 115V 
703512.72x12.72x5.51PlasticLt Gray EA  $      977.50 30.00%  $             684.25 N/A N/A

SF1316513 IP55 13" 345 Filter Fan 115V 
901112.72x12.72x5.83PlasticBlack EA  $      681.80 30.00%  $             477.26 N/A N/A

SF1316514 IP55 13" 345 Filter Fan 115V 
703512.72x12.72x5.83PlasticLt Gray EA  $      681.80 30.00%  $             477.26 N/A N/A

SF1316523 IP55 13" 435 Filter Fan 115V 
901112.72x12.72x6.38PlasticBlack EA  $      778.00 30.00%  $             544.60 N/A N/A

SF1316524 IP55 13" 435 Filter Fan 115V 
703512.72x12.72x6.38PlasticLt Gray EA  $      778.00 30.00%  $             544.60 N/A N/A

SF1316533 IP55 13" 526 Filter Fan 115V 
901112.72x12.72x5.51PlasticBlack EA  $      998.80 30.00%  $             699.16 N/A N/A

SF1316534 IP55 13" 526 Filter Fan 115V 
703512.72x12.72x5.51PlasticLt Gray EA  $      998.80 30.00%  $             699.16 N/A N/A

SF1324413 IP54 13" 376 Filter Fan 24V 
901112.72x12.72x5.83PlasticBlack EA  $      944.80 30.00%  $             661.36 N/A N/A

SF1324414 IP54 13" 376 Filter Fan 24V 
703512.72x12.72x5.83PlasticLt Gray EA  $      944.80 30.00%  $             661.36 N/A N/A

SF1324433 IP54 13" 571 Filter Fan 24V 
901112.72x12.72x5.51PlasticBlack EA  $   1,311.00 30.00%  $             917.70 N/A N/A

SF1324434 IP54 13" 571 Filter Fan 24V 
703512.72x12.72x5.51PlasticLt Gray EA  $   1,311.00 30.00%  $             917.70 N/A N/A

SF1324513 IP55 13" 345 Filter Fan 24V 
901112.72x12.72x5.83PlasticBlack EA  $   1,033.00 30.00%  $             723.10 N/A N/A

SF1324514 IP55 13" 345 Filter Fan 24V 
703512.72x12.72x5.83PlasticLt Gray EA  $   1,033.00 30.00%  $             723.10 N/A N/A

SF1324533 IP55 13" 526 Filter Fan 24V 
901112.72x12.72x5.51PlasticBlack EA  $   1,369.00 30.00%  $             958.30 N/A N/A

SF1324534 IP55 13" 526 Filter Fan 24V 
703512.72x12.72x5.51PlasticLt Gray EA  $   1,369.00 30.00%  $             958.30 N/A N/A

SF1326413 IP54 13" 376 Filter Fan 230V 
901112.72x12.72x5.83PlasticBlack EA  $      562.20 30.00%  $             393.54 N/A N/A

SF1326413R IP54 13" Rvrs 376 Filter Fan 230V 
901112.72x12.72x5.83PlasticBlack EA  $      569.10 30.00%  $             398.37 N/A N/A
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SF1326414 IP54 13" 376 Filter Fan 230V 
703512.72x12.72x5.83PlasticLt Gray EA  $      562.20 30.00%  $             393.54 N/A N/A

SF1326414R IP54 13" Rvrs 376 Filter Fan 230V 
703512.72x12.72x5.83PlasticLt Gray EA  $      569.10 30.00%  $             398.37 N/A N/A

SF1326423 IP54 13" 473 Filter Fan 230V 
901112.72x12.72x6.38PlasticBlack EA  $      632.80 30.00%  $             442.96 N/A N/A

SF1326423R IP54 13" Rvrs 473 Filter Fan 230V 
901112.72x12.72x6.38PlasticBlack EA  $      653.90 30.00%  $             457.73 N/A N/A

SF1326424 IP54 13" 473 Filter Fan 230V 
703512.72x12.72x6.38PlasticLt Gray EA  $      632.80 30.00%  $             442.96 N/A N/A

SF1326424R IP54 13" Rvrs 473 Filter Fan 230V 
703512.72x12.72x6.38PlasticLt Gray EA  $      653.90 30.00%  $             457.73 N/A N/A

SF1326433 IP54 13" 571 Filter Fan 230V 
901112.72x12.72x5.51PlasticBlack EA  $      956.20 30.00%  $             669.34 N/A N/A

SF1326433R IP54 13" Rvrs 571 Filter Fan 230V 
901112.72x12.72x5.51PlasticBlack EA  $      977.50 30.00%  $             684.25 N/A N/A

SF1326434 IP54 13" 571 Filter Fan 230V 
703512.72x12.72x5.51PlasticLt Gray EA  $      956.20 30.00%  $             669.34 N/A N/A

SF1326434R IP54 13" Rvrs 571 Filter Fan 230V 
703512.72x12.72x5.51PlasticLt Gray EA  $      977.50 30.00%  $             684.25 N/A N/A

SF1326513 IP55 13" 345 Filter Fan 230V 
901112.72x12.72x5.83PlasticBlack EA  $      681.80 30.00%  $             477.26 N/A N/A

SF1326514 IP55 13" 345 Filter Fan 230V 
703512.72x12.72x5.83PlasticLt Gray EA  $      681.80 30.00%  $             477.26 N/A N/A

SF1326523 IP55 13" 435 Filter Fan 230V 
901112.72x12.72x6.38PlasticBlack EA  $      778.00 30.00%  $             544.60 N/A N/A

SF1326524 IP55 13" 435 Filter Fan 230V 
703512.72x12.72x6.38PlasticLt Gray EA  $      778.00 30.00%  $             544.60 N/A N/A

SF1326533 IP55 13" 526 Filter Fan 230V 
901112.72x12.72x5.51PlasticBlack EA  $      998.80 30.00%  $             699.16 N/A N/A

SF1326534 IP55 13" 526 Filter Fan 230V 
703512.72x12.72x5.51PlasticLt Gray EA  $      998.80 30.00%  $             699.16 N/A N/A

SF1340423 IP54 13" 473 Filter Fan 400V 
901112.72x12.72x6.38PlasticBlack EA  $      755.20 30.00%  $             528.64 N/A N/A

SF1340423R IP54 13" Rvrs 473 Filter Fan 400V 
901112.72x12.72x6.38PlasticBlack EA  $      778.00 30.00%  $             544.60 N/A N/A

SF1340424 IP54 13" 473 Filter Fan 400V 
703512.72x12.72x6.38PlasticLt Gray EA  $      755.20 30.00%  $             528.64 N/A N/A

SF1340424R IP54 13" Rvrs 473 Filter Fan 400V 
703512.72x12.72x6.38PlasticLt Gray EA  $      778.00 30.00%  $             544.60 N/A N/A

SF1340434R IP54 13" Rvrs 571 Fltr Fan 400/460V 
703512.72x12.72x5.51PlasticLt Gray EA  $   1,079.00 30.00%  $             755.30 N/A N/A
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SF1340523 IP55 13" 435 Filter Fan 400V 
901112.72x12.72x6.38PlasticBlack EA  $      793.30 30.00%  $             555.31 N/A N/A

SF1340524 IP55 13" 435 Filter Fan 400V 
703512.72x12.72x6.38PlasticLt Gray EA  $      793.30 30.00%  $             555.31 N/A N/A

SF1346433 IP54 13" 571 Filter Fan 400V/460V 
901112.72x12.72x5.51PlasticBlack EA  $   1,059.00 30.00%  $             741.30 N/A N/A

SF1346433R IP54 13" Rvrs 571 Filter Fan 400V/460V 
901112.72x12.72x5.51PlasticBlack EA  $   1,079.00 30.00%  $             755.30 N/A N/A

SF1346434 IP54 13" 571 Filter Fan 400/460V 
703512.72x12.72x5.51PlasticLt Gray EA  $   1,059.00 30.00%  $             741.30 N/A N/A

SF1346533 IP55 13" 526 Filter Fan 400/460V 
901112.72x12.72x5.51PlasticBlack EA  $   1,114.00 30.00%  $             779.80 N/A N/A

SF1346534 IP55 13" 526 Filter Fan 400/460V 
703512.72x12.72x5.51PlasticLt Gray EA  $   1,114.00 30.00%  $             779.80 N/A N/A

SF1348413 IP54 13" 376 Filter Fan 48V 
901112.72x12.72x5.83PlasticBlack EA  $   1,033.00 30.00%  $             723.10 N/A N/A

SF1348414 IP54 13" 376 Filter Fan 48V 
703512.72x12.72x5.83PlasticLt Gray EA  $   1,033.00 30.00%  $             723.10 N/A N/A

SF1348433 IP54 13" 571 Filter Fan 48V 
901112.72x12.72x5.51PlasticBlack EA  $   1,406.00 30.00%  $             984.20 N/A N/A

SF1348434 IP54 13" 571 Filter Fan 48V 
703512.72x12.72x5.51PlasticLt Gray EA  $   1,406.00 30.00%  $             984.20 N/A N/A

SF1348513 IP55 13" 345 Filter Fan 48V 
901112.72x12.72x5.83PlasticBlack EA  $   1,112.00 30.00%  $             778.40 N/A N/A

SF1348514 IP55 13" 345 Filter Fan 48V 
703512.72x12.72x5.83PlasticLt Gray EA  $   1,112.00 30.00%  $             778.40 N/A N/A

SF1348533 IP55 13" 526 Filter Fan 48V 
901112.72x12.72x5.51PlasticBlack EA  $   1,498.00 30.00%  $          1,048.60 N/A N/A

SF1348534 IP55 13" 526 Filter Fan 48V 
703512.72x12.72x5.51PlasticLt Gray EA  $   1,498.00 30.00%  $          1,048.60 N/A N/A

SFBBSS Sanitary HMI, Fix Base BrktSS Type 304 EA  $      765.40 30.00%  $             535.78 N/A N/A
SFCSS Sanitary HMI, Fixed CouplingSS Type 304 EA  $      942.00 30.00%  $             659.40 N/A N/A

SG0400403 IP 54 4" Exhaust Grille Kit 
90114.13x4.13x0.47PlasticBlack EA  $        56.45 30.00%  $               39.52 N/A N/A

SG0400404 IP 54 4" Exhaust Grille Kit 
70354.13x4.13x0.47PlasticLt Gray EA  $        56.45 30.00%  $               39.52 N/A N/A

SG0500403 IP 54 5" Exhaust Grille Kit 
90115.83x5.83x0.87PlasticBlack EA  $        74.27 30.00%  $               51.99 N/A N/A

SG0500404 IP 54 5" Exhaust Grille Kit 
70355.83x5.83x0.87PlasticLt Gray EA  $        74.27 30.00%  $               51.99 N/A N/A

SG0500503 IP55 5" Exhaust Grille Kit 
90115.83x5.83x0.87PlasticBlack EA  $      113.00 30.00%  $               79.10 N/A N/A
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SG0500504 IP55 5" Exhaust Grille Kit 
70355.83x5.83x0.87PlasticLt Gray EA  $      113.00 30.00%  $               79.10 N/A N/A

SG0900403 IP 54 9" Exhaust Grille Kit 
90118.03x8.03x1.02PlasticBlack EA  $        89.91 30.00%  $               62.94 N/A N/A

SG0900404 IP 54 9" Exhaust Grille Kit 
70358.03x8.03x1.02PlasticLt Gray EA  $        89.91 30.00%  $               62.94 N/A N/A

SG0900503 IP55 9" Exhaust Grille Kit 
90118.03x8.03x1.02PlasticBlack EA  $      131.90 30.00%  $               92.33 N/A N/A

SG0900504 IP55 9" Exhaust Grille Kit 
70358.03x8.03x1.02PlasticLt Gray EA  $      131.90 30.00%  $               92.33 N/A N/A

SG1000403 IP 54 10" Exhaust Grille Kit 
90119.84x9.84x1.22PlasticBlack EA  $        97.14 30.00%  $               68.00 N/A N/A

SG1000404 IP 54 10" Exhaust Grille Kit 
70359.84x9.84x1.22PlasticLt Gray EA  $        97.14 30.00%  $               68.00 N/A N/A

SG1000503 IP55 10" Exhaust Grille Kit 
90119.84x9.84x1.22PlasticBlack EA  $      150.80 30.00%  $             105.56 N/A N/A

SG1000504 IP55 10" Exhaust Grille Kit 
70359.84x9.84x1.22PlasticLt Gray EA  $      150.80 30.00%  $             105.56 N/A N/A

SG1300403 IP 54 13" Exhaust Grille Kit 
901112.72x12.72x1.30PlasticBlack EA  $      114.70 30.00%  $               80.29 N/A N/A

SG1300404 IP 54 13" Exhaust Grille Kit 
703512.72x12.72x1.30PlasticLt Gray EA  $      114.70 30.00%  $               80.29 N/A N/A

SG1300503 IP55 13" Exhaust Grille Kit 
901112.72x12.72x1.30PlasticBlack EA  $      174.20 30.00%  $             121.94 N/A N/A

SG1300504 IP55 13" Exhaust Grille Kit 
703512.72x12.72x1.30PlasticLt Gray EA  $      174.20 30.00%  $             121.94 N/A N/A

SH0500005 Stainless Steel Fan Shroud8.86x7.72x2.17Stainless 
SteelLt Gray EA  $      261.20 30.00%  $             182.84 N/A N/A

SH05GS35001 5 in MS Shroud - RAL 703510.25x8.00x2.25SteelLt 
Gray EA  $      171.70 30.00%  $             120.19 N/A N/A

SH05GS61001 5 in MS Shroud - ANSI 6110.25x8.00x2.25SteelLt EA  $      171.70 30.00%  $             120.19 N/A N/A
SH05SS04001 5 in SS Shroud10.25x8.00x2.25SS Type 304 EA  $      229.00 30.00%  $             160.30 N/A N/A

SH0900005 Stainless Steel Fan Shroud11.81x9.92x2.17Stainless 
SteelLt Gray EA  $      386.60 30.00%  $             270.62 N/A N/A

SH09GS35001 9 in MS Shroud - RAL 703512.75x10.00x3.00SteelLt 
Gray EA  $      189.40 30.00%  $             132.58 N/A N/A

SH09GS61001 9 in MS Shroud - ANSI 6112.75x10.00x3.00SteelLt 
Gray EA  $      189.40 30.00%  $             132.58 N/A N/A

SH09SS04001 9 in SS Shroud12.75x10.00x3.00SS Type 304 EA  $      245.10 30.00%  $             171.57 N/A N/A

SH1000005 Stainless Steel Fan Shroud14.76x11.73x3.15Stainless 
SteelLt Gray EA  $      471.40 30.00%  $             329.98 N/A N/A
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SH10GS35001 10 in MS Shroud - RAL 703514.74x12.00x3.50SteelLt 
Gray EA  $      199.60 30.00%  $             139.72 N/A N/A

SH10GS61001 10 in MS Shroud - ANSI 6114.74x12.00x3.50SteelLt 
Gray EA  $      199.60 30.00%  $             139.72 N/A N/A

SH10SS04001 10 in SS Shroud14.74x12.00x3.50SS Type 304 EA  $      280.30 30.00%  $             196.21 N/A N/A

SH1300005 Stainless Steel Fan Shroud18.90x14.72x3.94Stainless 
SteelLt Gray EA  $      556.40 30.00%  $             389.48 N/A N/A

SH13GS35001 13 in MS Shroud - RAL 703517.62x16.00x4.75SteelLt 
Gray EA  $      245.30 30.00%  $             171.71 N/A N/A

SH13GS61001 13 in MS Shroud - ANSI 6117.62x16.00x4.75SteelLt 
Gray EA  $      245.30 30.00%  $             171.71 N/A N/A

SH13SS04001 13 in SS Shroud17.62x16.00x4.75SS Type 304 EA  $      332.60 30.00%  $             232.82 N/A N/A
SITEL Operator Adapter, I-T-E Max-flex EA  $      279.90 36.0%  $             179.14 N/A N/A
SITES Operator Adapter, I-T-E Max-flex EA  $      279.90 36.0%  $             179.14 N/A N/A
SQDC Operator Adapter, Square, D 9422 EA  $      279.90 36.0%  $             179.14 N/A N/A
SQDV Operator Adapter, Square, D 9422 EA  $      279.90 36.0%  $             179.14 N/A N/A

SR1616414 IP54 280 Roof-Mount Fan 115V 
703516.54x16.54x1.97PlasticLt Gray EA  $   1,072.00 30.00%  $             750.40 N/A N/A

SR1616424 IP54 459 Roof-Mount Fan 115V 
703516.54x16.54x1.97PlasticLt Gray EA  $   1,152.00 30.00%  $             806.40 N/A N/A

SR1626414 IP54 280 Roof-Mount Fan 230V 
703516.54x16.54x1.97PlasticLt Gray EA  $   1,072.00 30.00%  $             750.40 N/A N/A

SR1626424 IP54 459 Roof-Mount Fan 230 
703516.54x16.54x1.97PlasticLt Gray EA  $   1,152.00 30.00%  $             806.40 N/A N/A

SSBBSS Sanitary HMI, Swvl Base BrktSS Type 304 EA  $   1,179.00 30.00%  $             825.30 N/A N/A
SSCSS Sanitary HMI, Swivel CouplingSS Type 304 EA  $   1,061.00 30.00%  $             742.70 N/A N/A

ST1000500SS Sanitary HMI, Tube, 1000x500mm1000x500mmSS 
Type 304 EA  $      923.10 30.00%  $             646.17 N/A N/A

ST1000SS Sanitary HMI, Tube, 1000mmSS Type 304 EA  $      340.80 30.00%  $             238.56 N/A N/A

ST1016413 IP54 Thin 10" Filter Fan 115V 
90119.84x9.84x4.02PlasticBlack EA  $      313.20 30.00%  $             219.24 N/A N/A

ST1016414 IP54 Thin 10" Filter Fan 115V 
70359.84x9.84x4.02PlasticLt Gray EA  $      313.20 30.00%  $             219.24 N/A N/A

ST1016513 IP55 Thin 10" Filter Fan 115V 
90119.84x9.84x4.02PlasticBlack EA  $      475.50 30.00%  $             332.85 N/A N/A

ST1016514 IP55 Thin 10" Filter Fan 115V 
70359.84x9.84x4.02PlasticLt Gray EA  $      475.50 30.00%  $             332.85 N/A N/A

ST1024413 IP54 Thin 10" Filter Fan 24V 
90119.84x9.84x4.02PlasticBlack EA  $      409.60 30.00%  $             286.72 N/A N/A

ST1024414 IP54 Thin 10" Filter Fan 24V 
70359.84x9.84x4.02PlasticLt Gray EA  $      409.60 30.00%  $             286.72 N/A N/A
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ST1024513 IP55 Thin 10" Filter Fan 24V 
90119.84x9.84x4.02PlasticBlack EA  $      602.40 30.00%  $             421.68 N/A N/A

ST1024514 IP55 Thin 10" Filter Fan 24V 
70359.84x9.84x4.02PlasticLt Gray EA  $      602.40 30.00%  $             421.68 N/A N/A

ST1026413 IP54 Thin 10" Filter Fan 230V 
90119.84x9.84x4.02PlasticBlack EA  $      313.20 30.00%  $             219.24 N/A N/A

ST1026414 IP54 Thin 10" Filter Fan 230V 
70359.84x9.84x4.02PlasticLt Gray EA  $      313.20 30.00%  $             219.24 N/A N/A

ST1026513 IP55 Thin 10" Filter Fan 230V 
90119.84x9.84x4.02PlasticBlack EA  $      475.50 30.00%  $             332.85 N/A N/A

ST1026514 IP55 Thin 10" Filter Fan 230V 
70359.84x9.84x4.02PlasticLt Gray EA  $      475.50 30.00%  $             332.85 N/A N/A

ST1048413 IP54 Thin 10" Filter Fan 48V 
90119.84x9.84x4.02PlasticBlack EA  $      503.90 30.00%  $             352.73 N/A N/A

ST1048414 IP54 Thin 10" Filter Fan 48V 
70359.84x9.84x4.02PlasticLt Gray EA  $      503.90 30.00%  $             352.73 N/A N/A

ST1048513 IP55 Thin 10" Filter Fan 48V 
90119.84x9.84x4.02PlasticBlack EA  $      673.90 30.00%  $             471.73 N/A N/A

ST1048514 IP55 Thin 10" Filter Fan 48V 
70359.84x9.84x4.02PlasticLt Gray EA  $      673.90 30.00%  $             471.73 N/A N/A

ST1250SS Sanitary HMI, Tube1250mmSS Type 304 EA  $      408.10 30.00%  $             285.67 N/A N/A

ST1316413 IP54 Thin 13" Filter Fan 115V 
901112.72x12.72x4.80PlasticBlack EA  $      992.00 30.00%  $             694.40 N/A N/A

ST1316413R IP54 Thin 13" Rvrs Filter Fan 115V 
901112.72x12.72x4.80PlasticBlack EA  $      607.20 30.00%  $             425.04 N/A N/A

ST1316414 IP54 Thin 13" Filter Fan 115V 
703512.72x12.72x4.80PlasticLt Gray EA  $      586.00 30.00%  $             410.20 N/A N/A

ST1316414R IP54 Thin 13" Rvrs Filter Fan 115V 
703512.72x12.72x4.80PlasticLt Gray EA  $      607.20 30.00%  $             425.04 N/A N/A

ST1316513 IP55 Thin 13" Filter Fan 115V 
901112.72x12.72x4.80PlasticBlack EA  $      737.30 30.00%  $             516.11 N/A N/A

ST1316513R IP55 Thin 13" Rvrs Filter Fan 115V 
901112.72x12.72x4.80PlasticBlack EA  $      761.10 30.00%  $             532.77 N/A N/A

ST1316514 IP55 Thin 13" Filter Fan 115V 
703512.72x12.72x4.80PlasticLt Gray EA  $      737.30 30.00%  $             516.11 N/A N/A

ST1316514R IP55 Thin 13" Rvrs Filter Fan 115V 
703512.72x12.72x4.80PlasticLt Gray EA  $      761.10 30.00%  $             532.77 N/A N/A

ST1326413 IP54 Thin 13" Filter Fan 230V 
901112.72x12.72x4.80PlasticBlack EA  $      586.00 30.00%  $             410.20 N/A N/A

ST1326413R IP54 Thin 13" Rvrs Filter Fan 230V 
901112.72x12.72x4.80PlasticBlack EA  $      607.20 30.00%  $             425.04 N/A N/A
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ST1326414 IP54 Thin 13" Filter Fan 230V 
703512.72x12.72x4.80PlasticLt Gray EA  $      586.00 30.00%  $             410.20 N/A N/A

ST1326414R IP54 Thin 13" Rvrs Filter Fan 230V 
703512.72x12.72x4.80PlasticLt Gray EA  $      607.20 30.00%  $             425.04 N/A N/A

ST1326513 IP55 Thin 13" Filter Fan 230V 
901112.72x12.72x4.80PlasticBlack EA  $      737.30 30.00%  $             516.11 N/A N/A

ST1326513R IP55 Thin 13" Rvrs Filter Fan 230V 
901112.72x12.72x4.80PlasticBlack EA  $      761.10 30.00%  $             532.77 N/A N/A

ST1326514 IP55 Thin 13" Filter Fan 230V 
703512.72x12.72x4.80PlasticLt Gray EA  $      737.30 30.00%  $             516.11 N/A N/A

ST1326514R IP55 Thin 13" Rvrs Filter Fan 230V 
703512.72x12.72x4.80PlasticLt Gray EA  $      761.10 30.00%  $             532.77 N/A N/A

ST1500SS Sanitary HMI, Tube1500mmSS Type 304 EA  $      487.20 30.00%  $             341.04 N/A N/A
ST250250SS Sanitary HMI, Tube250x250mmSS Type 304 EA  $      479.70 30.00%  $             335.79 N/A N/A
ST250SS Sanitary HMI, Tube250mmSS Type 304 EA  $      176.70 30.00%  $             123.69 N/A N/A
ST500240500SS Sanitary HMI, Tb500x240x500mmSS Type 304 EA  $   1,235.00 30.00%  $             864.50 N/A N/A
ST500240SS Sanitary HMI, Tube500x240mmSS Type 304 EA  $      755.40 30.00%  $             528.78 N/A N/A
ST500500SS Sanitary HMI, Tube500x500mmSS Type 304 EA  $      600.80 30.00%  $             420.56 N/A N/A
ST500SS Sanitary HMI, Tube500mmSS Type 304 EA  $      205.20 30.00%  $             143.64 N/A N/A
ST750SS Sanitary HMI, Tube, 750mm750mmSS Type 304 EA  $      274.10 30.00%  $             191.87 N/A N/A
ST800500800SS Sanitary HMI, Tb800x500x800mmSS Type 304 EA  $   1,711.00 30.00%  $          1,197.70 N/A N/A
SVHDSA Sanitary HMI, VHDS AdapterSS Type 304 EA  $      347.40 30.00%  $             243.18 N/A N/A
SX6GUAA050 UL pullbox, .50 inchAluminum EA  $      171.80 36.0%  $             109.95 N/A N/A
SX6GUAA075 UL pullbox, .75 inchAluminum EA  $      168.10 36.0%  $             107.58 N/A N/A
SX6GUAA100 UL pullbox, 1.00 inchAluminum EA  $      178.40 36.0%  $             114.18 N/A N/A
SX6GUAA150 UL pullbox, 1.50 inchAluminum EA  $      324.70 36.0%  $             207.81 N/A N/A
SX6GUAA200 UL pullbox, 2.00 inchAluminum EA  $      334.30 36.0%  $             213.95 N/A N/A
SX7E644 UL Class I, Div 1 Grp C, D Junction BoxAluminum EA  $   1,098.00 36.0%  $             702.72 N/A N/A
SX7E664 UL Class I, Div 1 Grp C, D Junction BoxAluminum EA  $   1,318.00 36.0%  $             843.52 N/A N/A
SX7E666 UL Class I, Div 1 Grp C, D Junction BoxAluminum EA  $   1,401.00 36.0%  $             896.64 N/A N/A
SX7E864 UL Class I, Div 1 Grp C, D Junction BoxAluminum EA  $   1,464.00 36.0%  $             936.96 N/A N/A
SX7E866 UL Class I, Div 1 Grp C, D Junction BoxAluminum EA  $   1,664.00 36.0%  $          1,064.96 N/A N/A
SX7E883 UL Class I, Div 1 Grp C, D Junction BoxAluminum EA  $   1,785.00 36.0%  $          1,142.40 N/A N/A
SX7E884 UL Class I, Div 1 Grp C, D Junction BoxAluminum EA  $   1,492.00 36.0%  $             954.88 N/A N/A
SX7EA66 UL Junction Box, 10x6x6 inchAluminum EA  $   1,821.00 36.0%  $          1,165.44 N/A N/A
SX7EAA6 UL Class I, Div 1 Grp C, D Junction BoxAluminum EA  $   2,488.00 36.0%  $          1,592.32 N/A N/A
SX7EC56 UL Class I, Div 1 Grp C, D Junction BoxAluminum EA  $   2,115.00 36.0%  $          1,353.60 N/A N/A
SX7EGC6 UL Class I, Div 1 Grp C, D Junction BoxAluminum EA  $   4,266.00 36.0%  $          2,730.24 N/A N/A
SX7EGC8 UL Class I, Div 1 Grp C, D Junction BoxAluminum EA  $   4,640.00 36.0%  $          2,969.60 N/A N/A
SX7EGE9 UL Class I, Div 1 Grp C, D Junction BoxAluminum EA  $   5,251.00 36.0%  $          3,360.64 N/A N/A
SX7EGF6 UL Class I, Div 1 Grp C, D Junction BoxAluminum EA  $   4,549.00 36.0%  $          2,911.36 N/A N/A
SX7EGG6 UL Junction Box, 16x16x6 inchAluminum EA  $   4,595.00 36.0%  $          2,940.80 N/A N/A
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SX7EIC8 UL Class I, Div 1 Grp C, D Junction BoxAluminum EA  $   5,139.00 36.0%  $          3,288.96 N/A N/A
SX7EIIC UL Class I, Div 1 Grp C, D Junction BoxAluminum EA  $   8,599.00 36.0%  $          5,503.36 N/A N/A
SX7EKK8 UL Class I, Div 1 Grp C, D Junction BoxAluminum EA  $   9,118.00 36.0%  $          5,835.52 N/A N/A
SX7EOCC UL Class I, Div 1 Grp C, D Junction BoxAluminum EA  $   8,564.00 36.0%  $          5,480.96 N/A N/A
SX7EOF6 UL Class I, Div 1 Grp C, D Junction BoxAluminum EA  $   8,260.00 36.0%  $          5,286.40 N/A N/A
SX7ESG8 UL Class I, Div 1 Grp C, D Junction BoxAluminum EA  $ 10,240.00 36.0%  $          6,553.60 N/A N/A
SX7ESGD UL Class I, Div 1 Grp C, D Junction BoxAluminum EA  $ 12,430.00 36.0%  $          7,955.20 N/A N/A
SX7EXCD UL Class I, Div 1 Grp C, D Junction BoxAluminum EA  $ 14,070.00 36.0%  $          9,004.80 N/A N/A
SX9GUB1A UL screw cover, 6x6x5 inchAluminum EA  $      656.40 36.0%  $             420.10 N/A N/A
SX9GUB2A UL screw cover, 8x8x6 inchAluminum EA  $      996.60 36.0%  $             637.82 N/A N/A
SX9GUB3A UL screw cover, 10x10x6 inchAluminum EA  $   1,574.00 36.0%  $          1,007.36 N/A N/A
T10EMC EMC Upgrade Kitfits 10 in. Pkg EA  $      517.50 30.00%  $             362.25 N/A N/A
T10S3R Fan Shroud, Type 3R (2)fits 10in fanSteel EA  $      309.60 30.00%  $             216.72 N/A N/A
T10S3RSS Fan Shroud, Type 3R (2)fits 10in fanSS Type 304 EA  $      772.60 30.00%  $             540.82 N/A N/A
T11FTTXPMK Pole Mtg Kit 11U EA  $      241.90 30.00%  $             169.33 N/A N/A

T150116G100 AC, Side Mtg 115v 50/60Hz, Type 4800 BTUSteelLt 
Gray EA  $   3,549.00 30.00%  $          2,484.30 N/A N/A

T150116G101 AIR COND; T15-0116-G1012.00x2.00x2.00SteelGray EA  $   3,212.00 30.00%  $          2,248.40 N/A N/A
T150116G102 AIR COND; T15-0116-G1022.00x2.00x2.00SteelGray EA  $   3,833.00 30.00%  $          2,683.10 N/A N/A
T150116G120 AC, Side Mtg 115v 50/60Hz800 BTUSteelLt Gray EA  $   3,524.00 30.00%  $          2,466.80 N/A N/A

T150116G150 AIR COND; T15-0116-
G15011.00x10.00x19.00SteelGray EA  $   4,548.00 30.00%  $          3,183.60 N/A N/A

T150116G151 AIR COND; T15-0116-G1512.00x2.00x2.00SS Type 
304 EA  $   4,999.00 30.00%  $          3,499.30 N/A N/A

T150116G152 AIR COND; T15-0116-G15218.00x12.00x8.00SS 
Type 304 EA  $   4,545.00 30.00%  $          3,181.50 N/A N/A

T150116G154 AIR COND; T15-0116-G1542.00x2.00x2.00SteelGray EA  $   4,728.00 30.00%  $          3,309.60 N/A N/A

T150126G100 AC, Side Mtg 230v 50/60Hz, Type 4800 BTUSteelLt 
Gray EA  $   3,570.00 30.00%  $          2,499.00 N/A N/A

T150126G103 AIR COND; T15-0126-G1032.00x2.00x2.00SteelGray EA  $   3,921.00 30.00%  $          2,744.70 N/A N/A
T150126G120 AC, Side Mtg 230v 50/60Hz800 BTUSteelLt Gray EA  $   3,605.00 30.00%  $          2,523.50 N/A N/A
T150126G150 AIR COND; T15-0126-G1502.00x2.00x2.00SteelGray EA  $   4,420.00 30.00%  $          3,094.00 N/A N/A
T150126G153 AIR COND; T15-0126-G1532.00x2.00x2.00SteelGray EA  $   4,694.00 30.00%  $          3,285.80 N/A N/A

T1F130LP T1FLO Vented Enc w Fan, 130 
CFM34.00x24.00x12.75SteelGray EA  $      904.80 30.00%  $             633.36 N/A N/A

T1F200LP T1FLO Vented Enc w Fan, 200 
CFM40.00x24.00x12.75SteelGray EA  $   1,020.00 30.00%  $             714.00 N/A N/A

T1F350LP T1FLO Vented Enc w Fan, 350 
CFM54.00x30.00x12.75SteelGray EA  $   1,938.00 30.00%  $          1,356.60 N/A N/A

T1F80LP T1FLO Vented Enc w Fan, 80 
CFM28.00x24.00x12.75SteelGray EA  $      745.40 30.00%  $             521.78 N/A N/A

T200216G006 AIR COND; T20-0216-G0062.00x2.00x2.00SteelGray EA  $   4,748.00 30.00%  $          3,323.60 N/A N/A
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T200216G100 AC, Side Mtg 115v 50/60Hz, Type 42000 BTUSteelLt 
Gray EA  $   5,010.00 30.00%  $          3,507.00 N/A N/A

T200216G102 AIR COND; T20-0216-G1022.00x2.00x2.00SteelGray EA  $   4,652.00 30.00%  $          3,256.40 N/A N/A
T200216G103 AIR COND; T20-0216-G1032.00x2.00x2.00SteelGray EA  $   5,543.00 30.00%  $          3,880.10 N/A N/A
T200216G104 AIR COND; T20-0216-G1042.00x2.00x2.00SteelGray EA  $   5,560.00 30.00%  $          3,892.00 N/A N/A
T200216G150 AIR COND; T20-0216-G1502.00x2.00x2.00SteelGray EA  $   5,473.00 30.00%  $          3,831.10 N/A N/A
T200216G151 AIR COND; T20-0216-G1512.00x2.00x2.00SteelGray EA  $   5,758.00 30.00%  $          4,030.60 N/A N/A
T200216G155 AIR COND T20 0216 G155SS Type 304 EA  $   5,964.00 30.00%  $          4,174.80 N/A N/A

T200216G157 AIR COND; T20-0216-G1572.00x2.00x2.00SS Type 
304 EA  $   6,612.00 30.00%  $          4,628.40 N/A N/A

T200216G160 AIR COND; T20-0216-G1602.00x2.00x2.00SteelGray EA  $   5,687.00 30.00%  $          3,980.90 N/A N/A

T200226G100 AC, Side Mtg 230v 50/60Hz, Type 42000 BTUSteelLt 
Gray EA  $   5,041.00 30.00%  $          3,528.70 N/A N/A

T200226G103 AIR COND; T20-0226-G1032.00x2.00x2.00SS Type 
304 EA  $   5,286.00 30.00%  $          3,700.20 N/A N/A

T200226G150 AIR COND; T20-0226-
G15021.00x14.00x27.00SteelGray EA  $   5,573.00 30.00%  $          3,901.10 N/A N/A

T200226G154 AIR COND; T20-0226-G1542.00x2.00x2.00SteelGray EA  $   6,659.00 30.00%  $          4,661.30 N/A N/A

T200226G158 AIR COND; T20-0226-G15812.00x12.00x20.00SS 
Type 304 EA  $   8,033.00 30.00%  $          5,623.10 N/A N/A

T200246G400 AIR COND; T20-0246-G4002.00x2.00x2.00SteelGray EA  $   5,445.00 30.00%  $          3,811.50 N/A N/A
T23FTTXPMK Pole Mtg Kit 23U EA  $      191.80 30.00%  $             134.26 N/A N/A
T290416G008 AIR COND; T29-0416-G0082.00x2.00x2.00SteelGray EA  $   6,527.00 30.00%  $          4,568.90 N/A N/A

T290416G100 AC, Side Mtg 115v 50/60Hz, Type 44000 BTUSteelLt 
Gray EA  $   6,025.00 30.00%  $          4,217.50 N/A N/A

T290416G102 AIR COND; T29-0416-G1022.00x2.00x2.00SteelGray EA  $   5,743.00 30.00%  $          4,020.10 N/A N/A

T290416G150 AIR COND; T29-0416-
G15021.00x21.00x33.00SteelGray EA  $   6,439.00 30.00%  $          4,507.30 N/A N/A

T290416G154 AIR COND; T29-0416-G1542.00x2.00x2.00SteelGray EA  $   6,492.00 30.00%  $          4,544.40 N/A N/A

T290416G156 AIR COND; T29-0416-G15619.00x15.75x30.25SS 
Type 304 EA  $   7,989.00 30.00%  $          5,592.30 N/A N/A

T290416G159 4000 115V 50/60 HZ 1 ph19.00x15.75x30.25 EA  $   7,428.00 36.0%  $          4,753.92 N/A N/A
T290426G004 AIR COND; T29-0426-G0042.00x2.00x2.00SteelGray EA  $   6,218.00 30.00%  $          4,352.60 N/A N/A
T290426G009 AIR COND; T29-0426-G0092.00x2.00x2.00SteelGray EA  $   6,558.00 30.00%  $          4,590.60 N/A N/A

T290426G100 AC, Side Mtg 230v 50/60Hz, Type 44000 BTUSteelLt 
Gray EA  $   6,094.00 30.00%  $          4,265.80 N/A N/A

T290426G102 AIR COND; T29-0426-G1022.00x2.00x2.00SteelGray EA  $   5,239.00 30.00%  $          3,667.30 N/A N/A
T290426G104 AIR COND; T29-0426-G1042.00x2.00x2.00SteelGray EA  $   5,578.00 30.00%  $          3,904.60 N/A N/A
T290426G150 AIR COND; T29-0426-G1502.00x2.00x2.00SteelGray EA  $   6,537.00 30.00%  $          4,575.90 N/A N/A
T303020FTTX Fiber Node Cabinet 11USA EA  $   2,874.00 30.00%  $          2,011.80 N/A N/A
T303020FTTXDA Fiber Node Cabinet 11UDA EA  $   3,233.00 30.00%  $          2,263.10 N/A N/A
T303044FTTXDA FTTX DA AL Gray30.00x30.00x44.00AluminumLt EA  $   7,414.00 36.0%  $          4,744.96 N/A N/A
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T430616G100 AC, Side Mtg 115v 50/60Hz, Type 46000 BTUSteelLt 
Gray EA  $   7,278.00 30.00%  $          5,094.60 N/A N/A

T430616G150 AIR COND; T43-0616-G1502.00x2.00x2.00SteelGray EA  $   7,771.00 30.00%  $          5,439.70 N/A N/A

T430616G151 AIR COND; T43-0616-
G15121.00x21.00x27.00SteelGray EA  $   8,181.00 30.00%  $          5,726.70 N/A N/A

T430626G100 AC, Side Mtg 230v 50/60Hz, Type 46000 BTUSteelLt 
Gray EA  $   7,349.00 30.00%  $          5,144.30 N/A N/A

T430626G101 AIR COND; T43-0626-G1012.00x2.00x2.00SteelGray EA  $   9,414.00 30.00%  $          6,589.80 N/A N/A
T430626G102 AIR COND; T43-0626-G1022.00x2.00x2.00SteelGray EA  $   6,728.00 30.00%  $          4,709.60 N/A N/A

T430626G150 AIR COND; T43-0626-
G15045.00x13.00x8.00SteelGray EA  $   7,866.00 30.00%  $          5,506.20 N/A N/A

T430626G153 AIR COND; T43-0626-G1532.00x2.00x2.00SteelGray EA  $   8,704.00 30.00%  $          6,092.80 N/A N/A
T430626G156 AIR COND; T43-0626-G1562.00x2.00x2.00SteelGray EA  $   8,452.00 30.00%  $          5,916.40 N/A N/A

T430646G400 AIR COND; T43-0646-
G40020.75x13.75x44.75SteelGray EA  $   7,511.00 30.00%  $          5,257.70 N/A N/A

T430646G401 AIR COND; T43-0646-G4012.00x2.00x2.00SteelGray EA  $   9,414.00 30.00%  $          6,589.80 N/A N/A

T430816G100 AC, Side Mtg 115v 50/60Hz, Type 48000 BTUSteelLt 
Gray EA  $   8,093.00 30.00%  $          5,665.10 N/A N/A

T430816G150 AIR COND; T43-0816-G1502.00x2.00x2.00SteelGray EA  $   8,789.00 30.00%  $          6,152.30 N/A N/A

T430816G153 AIR COND; T43-0816-G15347.00x13.50x20.50SS 
Type 304 EA  $   9,199.00 30.00%  $          6,439.30 N/A N/A

T430816G157 AIR COND; T43-0816-G1572.00x2.00x2.00SteelGray EA  $   8,877.00 30.00%  $          6,213.90 N/A N/A
T430816G215 AIR COND; T43-0816-G2152.00x2.00x2.00SteelGray EA  $   9,346.00 30.00%  $          6,542.20 N/A N/A

T430826G100 AC, Side Mtg 230v 50/60Hz, Type 48000 BTUSteelLt 
Gray EA  $   8,162.00 30.00%  $          5,713.40 N/A N/A

T430826G108 AIR COND; T43-0826-G1082.00x2.00x2.00SS Type 
304 EA  $   7,937.00 30.00%  $          5,555.90 N/A N/A

T430826G150 AIR COND; T43-0826-G1502.00x2.00x2.00SteelGray EA  $   8,935.00 30.00%  $          6,254.50 N/A N/A
T430826G151 AIR COND; T43-0826-G1512.00x2.00x2.00SteelGray EA  $   9,433.00 30.00%  $          6,603.10 N/A N/A
T430826G152 AIR COND; T43-0826-G1522.00x2.00x2.00SteelGray EA  $ 10,230.00 30.00%  $          7,161.00 N/A N/A
T430826G153 AIR COND; T43-0826-G1532.00x2.00x2.00SteelGray EA  $   9,772.00 30.00%  $          6,840.40 N/A N/A
T430826G201 AIR COND; T43-0826-G2012.00x2.00x2.00SteelGray EA  $   9,115.00 30.00%  $          6,380.50 N/A N/A

T430846G400 AIR COND; T43-0846-
G40020.50x14.00x47.00SteelGray EA  $   8,151.00 30.00%  $          5,705.70 N/A N/A

T430846G401 AIR COND; T43-0846-G4012.00x2.00x2.00SteelGray EA  $   8,151.00 30.00%  $          5,705.70 N/A N/A

T430846G402 AIR COND; T43-0846-G4022.00x2.00x2.00SS Type 
304 EA  $ 10,120.00 30.00%  $          7,084.00 N/A N/A

T430846G403 AIR COND; T43-0846-G4032.00x2.00x2.00SteelGray EA  $   9,592.00 30.00%  $          6,714.40 N/A N/A

T430846G404 AIR COND; T43-0846-
G40420.50x14.00x45.00SteelGray EA  $   9,592.00 30.00%  $          6,714.40 N/A N/A

T431016G100 AIR COND; T43-1016-G1002.00x2.00x2.00SteelGray EA  $   8,534.00 30.00%  $          5,973.80 N/A N/A
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T431016G102 T43-1016 AC SIDE 115V 50/60HZ 9700BTU 4X 
SSSS Type 304 EA  $ 10,660.00 30.00%  $          7,462.00 N/A N/A

T431016G104 AIR COND; T43-1016-G1042.00x2.00x2.00SteelGray EA  $ 11,000.00 30.00%  $          7,700.00 N/A N/A
T431016G150 AIR COND; T43-1016-G1502.00x2.00x2.00SteelGray EA  $   9,728.00 30.00%  $          6,809.60 N/A N/A

T431016G153 AIR COND; T43-1016-G15321.00x25.50x47.00SS 
Type 304 EA  $ 11,030.00 30.00%  $          7,721.00 N/A N/A

T431026G101 AIR COND; T43-1026-G1012.00x2.00x2.00SteelGray EA  $ 10,840.00 30.00%  $          7,588.00 N/A N/A
T431026G102 AIR COND; T43-1026-G1022.00x2.00x2.00SteelGray EA  $   8,588.00 30.00%  $          6,011.60 N/A N/A

T431026G104 T43-1026 AC SIDE 230V 50/60HZ 10000BTU 4X 
SSSS Type 304 EA  $ 10,970.00 30.00%  $          7,679.00 N/A N/A

T431026G106 AIR COND; T43-1026-G1062.00x2.00x2.00SteelGray EA  $   9,534.00 30.00%  $          6,673.80 N/A N/A
T431026G107 AIR COND; T43-1026-G1072.00x2.00x2.00SteelGray EA  $   8,874.00 30.00%  $          6,211.80 N/A N/A
T431026G150 AIR COND; T43-1026-G1502.00x2.00x2.00SteelGray EA  $   9,871.00 30.00%  $          6,909.70 N/A N/A
T431026G151 AIR COND; T43-1026-G1512.00x2.00x2.00SteelGray EA  $ 12,110.00 30.00%  $          8,477.00 N/A N/A
T431026G166 10000 BTU AC ST ST ETHERNET EA  $ 12,810.00 36.0%  $          8,198.40 N/A N/A
T431046G400 AIR COND; T43-1046-G4002.00x2.00x2.00SteelGray EA  $   9,082.00 30.00%  $          6,357.40 N/A N/A
T4EMC EMC Upgrade Kitfits 4 in. Pkg EA  $      309.10 30.00%  $             216.37 N/A N/A
T4S3R Fan Shroud, Type 3R (2)fits 4in fanSteel EA  $      232.40 30.00%  $             162.68 N/A N/A
T4S3RSS Fan Shroud, Type 3R (2)fits 4in fanSS Type 304 EA  $      463.90 30.00%  $             324.73 N/A N/A

T501226G100 AC, Side Mtg 230v 50/60Hz, Type 413100 BTUSteelLt 
Gray EA  $ 10,510.00 30.00%  $          7,357.00 N/A N/A

T501226G104 AIR COND; T50-1226-G1042.00x2.00x2.00SteelGray EA  $ 10,050.00 30.00%  $          7,035.00 N/A N/A
T501226G109 AIR COND; T50-1226-G1092.00x2.00x2.00SteelGray EA  $ 11,150.00 30.00%  $          7,805.00 N/A N/A
T501226G112 AIR COND; T50-1226-G11256.00x21.00x21.00 EA  $   9,725.00 30.00%  $          6,807.50 N/A N/A
T501226G113 AIR COND; T50-1226-G1132.00x2.00x2.00SteelGray EA  $ 11,300.00 30.00%  $          7,910.00 N/A N/A
T501226G114 AIR COND; T50-1226-G11456.00x21.00x21.00 EA  $ 10,780.00 30.00%  $          7,546.00 N/A N/A
T501226G115 AIR COND; T50-1226-G1152.00x2.00x2.00SteelGray EA  $ 11,270.00 30.00%  $          7,889.00 N/A N/A

T501226G117 AIR COND; T50-1226-
G11754.00x14.00x24.00SteelGray EA  $ 11,190.00 30.00%  $          7,833.00 N/A N/A

T501226G119 AIR COND; T50-1226-G11956.00x21.00x21.00 EA  $ 12,040.00 30.00%  $          8,428.00 N/A N/A
T501226G123 AIR COND; T50-1226-G12356.00x21.00x21.00 EA  $ 10,740.00 30.00%  $          7,518.00 N/A N/A
T501226G124 AIR COND; T50-1226-G1242.00x2.00x2.00SteelGray EA  $   9,603.00 30.00%  $          6,722.10 N/A N/A

T501226G125 T50-1226 AC SIDE 230V 50/60HZ 11000BTU 4X 
SSSS Type 304 EA  $ 13,690.00 30.00%  $          9,583.00 N/A N/A

T501226G131 AIR COND; T50-1226-G1312.00x2.00x2.00SteelGray EA  $ 11,360.00 30.00%  $          7,952.00 N/A N/A
T501226G132 AIR COND; T50-1226-G1322.00x2.00x2.00SteelGray EA  $ 11,360.00 30.00%  $          7,952.00 N/A N/A
T501226G133 AIR COND; T50-1226-G1332.00x2.00x2.00SteelGray EA  $ 11,280.00 30.00%  $          7,896.00 N/A N/A
T501226G137 AIR COND; T50-1226-G1372.00x2.00x2.00SteelGray EA  $ 10,170.00 30.00%  $          7,119.00 N/A N/A
T501226G150 AIR COND; T50-1226-G1502.00x2.00x2.00SteelGray EA  $ 11,030.00 30.00%  $          7,721.00 N/A N/A
T501226G151 AIR COND; T50-1226-G1512.00x2.00x2.00SteelGray EA  $ 11,450.00 30.00%  $          8,015.00 N/A N/A
T501226G153 AIR COND; T50-1226-G15356.00x21.00x21.00 EA  $ 11,840.00 30.00%  $          8,288.00 N/A N/A
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T501226G156 AIR COND; T50-1226-G1562.00x2.00x2.00SS Type 
304 EA  $ 12,140.00 30.00%  $          8,498.00 N/A N/A

T501226G162 AIR COND; T50-1226-G1622.00x2.00x2.00SteelGray EA  $ 10,730.00 30.00%  $          7,511.00 N/A N/A
T501226G500 AIR COND; T50-1226-G5002.00x2.00x2.00SteelGray EA  $ 11,220.00 30.00%  $          7,854.00 N/A N/A

T501246G400 AIR COND; T50-1246-
G40014.00x21.00x50.00SteelGray EA  $ 10,740.00 30.00%  $          7,518.00 N/A N/A

T501246G401 AIR COND; T50-1246-G4012.00x2.00x2.00SS Type 
304 EA  $ 11,990.00 30.00%  $          8,393.00 N/A N/A

T503020FTTX Fiber Node Cabinet 23USA EA  $   3,374.00 30.00%  $          2,361.80 N/A N/A
T503020FTTXB FTTX Cabinet, Bat59.49x30.00x23.27AluminumLt EA  $   4,657.00 30.00%  $          3,259.90 N/A N/A
T503020FTTXDA Fiber Node Cabinet 23UDA EA  $   3,454.00 30.00%  $          2,417.80 N/A N/A

T503020FTTXSA FTTX AL AC Ins Gray50.00x30.00x20.00AluminumLt 
Gray EA  $ 17,250.00 36.0%  $        11,040.00 N/A N/A

T503028FTTXDAB FTTX Cabinet, Dual ACC 
Bat59.49x30.00x34.53AluminumLt Gray EA  $   5,190.00 30.00%  $          3,633.00 N/A N/A

T503044FTTXDA FTTX DA AL Gray50.00x30.00x44.00AluminumLt EA  $   8,161.00 36.0%  $          5,223.04 N/A N/A

T503044FTTXDAB FTTX DA BAT AL 
Gray50.00x30.00x44.00AluminumLt Gray EA  $ 11,960.00 36.0%  $          7,654.40 N/A N/A

T503044FTTXDASA FTTX AL AC Ins Gray50.00x30.00x44.00AluminumLt 
Gray EA  $ 18,400.00 36.0%  $        11,776.00 N/A N/A

T504030PM3 Opal OSP Enc, 3 Door48.50x43.54x30.00AluminumLt 
Gray EA  $   9,279.00 30.00%  $          6,495.30 N/A N/A

T507030PM5 Opal OSP Enc, 5 Door48.50x73.54x30.00AluminumLt 
Gray EA  $ 13,930.00 30.00%  $          9,751.00 N/A N/A

T50PLATESP JNW CUSTOM PLATE FOR T50 MARVA EA  $      426.30 36.0%  $             272.83 N/A N/A

T531926G100 T53 20,000 BTU 230VAC, 50/60 
HZ52.85x20.85x13.00Steel EA  $ 12,870.00 30.00%  $          9,009.00 N/A N/A

T531926G150 AIR COND; T53-1926-G15056.00x21.00x21.00 EA  $ 12,980.00 30.00%  $          9,086.00 N/A N/A
T531926G153 AIR CONDITIONER EA  $ 12,850.00 36.0%  $          8,224.00 N/A N/A
T531926G402 AIR COND; T53-1926-G4022.00x2.00x2.00SteelGray EA  $ 14,780.00 30.00%  $        10,346.00 N/A N/A
T622226G100 AIR COND; T62-2226-G10061.77x17.36x19.91 EA  $ 11,900.00 30.00%  $          8,330.00 N/A N/A
T622226G101 AIR COND; T62-2226-G1012.00x2.00x2.00SteelGray EA  $ 10,270.00 30.00%  $          7,189.00 N/A N/A
T622226G150 AIR COND; T62-2226-G1502.00x2.00x2.00SteelGray EA  $ 12,850.00 30.00%  $          8,995.00 N/A N/A
T622226G153 AIR COND; T62-2226-G1532.00x2.00x2.00SteelGray EA  $ 12,850.00 30.00%  $          8,995.00 N/A N/A
T622226G315 AIR COND; T62-2226-G3152.00x2.00x2.00SteelGray EA  $ 12,040.00 30.00%  $          8,428.00 N/A N/A
T622246G400 AIR CONDITIONER61.77x17.36x19.91 EA  $ 12,690.00 30.00%  $          8,883.00 N/A N/A
T6EMC EMC Upgrade Kitfits 6 in. Pkg EA  $      357.90 30.00%  $             250.53 N/A N/A
T6S3R Fan Shroud, Type 3R (2)fits 6in fanSteel EA  $      271.10 30.00%  $             189.77 N/A N/A
T6S3RSS Fan Shroud, Type 3R (2)fits 6in fanSS Type 304 EA  $      618.30 30.00%  $             432.81 N/A N/A
T703626G150 AIR COND; T70-3626-G1502.00x2.00x2.00SteelGray EA  $ 15,480.00 30.00%  $        10,836.00 N/A N/A
T703626G156 AIR COND; T70-3626-G1562.00x2.00x2.00SteelGray EA  $ 14,980.00 30.00%  $        10,486.00 N/A N/A
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T703626G157 AIR COND; T70-3626-
G15725.25x24.25x70.50SteelGray EA  $ 15,620.00 30.00%  $        10,934.00 N/A N/A

T706026G150 AIR COND; T70-6026-G1502.00x2.00x2.00SteelGray EA  $ 18,100.00 30.00%  $        12,670.00 N/A N/A
T843044FTTXDA FTTX DA AL Gray84.00x30.00x44.00AluminumLt EA  $   9,081.00 36.0%  $          5,811.84 N/A N/A

T843044FTTXDAB FTTX DA BAT AL 
Gray84.00x30.00x44.00AluminumLt Gray EA  $ 12,650.00 36.0%  $          8,096.00 N/A N/A

T843044FTTXDASA FTTX DA AL AC Ins 
Gray84.00x30.00x44.00AluminumLt Gray EA  $ 23,450.00 36.0%  $        15,008.00 N/A N/A

TB3R101 3R Terminal Box, 100A, 1ph18.00x8.00x4.50SteelGray EA  $      151.30 30.00%  $             105.91 N/A N/A
TB3R103 3R Terminal Box, 100A, 3ph18.00x8.00x4.50SteelGray EA  $      265.30 30.00%  $             185.71 N/A N/A

TB3R103240 3R Terminal Box, 100A, 3ph, 
240v18.00x8.00x4.50SteelGray EA  $      180.50 30.00%  $             126.35 N/A N/A

TB3R201 3R Terminal Box, 200A, 
1ph23.00x12.00x4.50SteelGray EA  $      279.10 30.00%  $             195.37 N/A N/A

TB3R203 3R Terminal Box, 200A, 
3ph23.00x12.00x4.50SteelGray EA  $      385.30 30.00%  $             269.71 N/A N/A

TB3R203240 3R Terminal Box, 200A, 3ph, 
240v23.00x12.00x4.50SteelGray EA  $      333.50 30.00%  $             233.45 N/A N/A

TB3R401 3R Terminal Box, 400A, 
1ph27.00x16.00x5.00SteelGray EA  $      652.50 30.00%  $             456.75 N/A N/A

TB3R403 3R Terminal Box, 400A, 
3ph27.00x16.00x5.00SteelGray EA  $      790.10 30.00%  $             553.07 N/A N/A

TBCASE Tablet Carrying 
Case10.20x7.90x0.90PolycarbonateBlack EA  $      130.00 30.00%  $               91.00 N/A N/A

TBCASTER Casters for TBSTAND (Kit of 
4)3.44x1.77x2.36PlasticBlack EA  $      106.70 30.00%  $               74.69 N/A N/A

TBCORD 6' Tablet Charging Cord72.00x0.15x0.15CopperBlack EA  $        55.85 30.00%  $               39.10 N/A N/A
TBENCR Tablet Enclosure with Lock9.13x12.63x0.88SteelBlack EA  $      304.50 30.00%  $             213.15 N/A N/A
TBHUB10 1" Interchangable HubAluminum EA  $        13.32 30.00%  $                 9.32 N/A N/A
TBHUB12 1-1/4" Interchangable HubAluminum EA  $        13.32 30.00%  $                 9.32 N/A N/A
TBHUB15 1-1/12" Interchangable HubAluminum EA  $        13.32 30.00%  $                 9.32 N/A N/A
TBHUB20 2" Interchangable HubAluminum EA  $        13.32 30.00%  $                 9.32 N/A N/A
TBHUB25 2-1/2" Interchangable HubAluminum EA  $        19.96 30.00%  $               13.97 N/A N/A
TBL100 100 Amp six position Lug Aluminum EA  $        26.59 30.00%  $               18.61 N/A N/A
TBL200 200 Amp six position LugAluminum EA  $        48.16 30.00%  $               33.71 N/A N/A
TBL400 400 Amp six position LugAluminum EA  $      138.20 30.00%  $               96.74 N/A N/A
TBLOCK Cable Lock for Tablet Stand60.00x0.20x0.20SteelBlack EA  $        66.00 30.00%  $               46.20 N/A N/A
TBMOUNT Tablet Wall and Table Mount7.97x4.75x4.96SteelBlack EA  $      177.80 30.00%  $             124.46 N/A N/A
TBSTAND Tablet Stand46.36x12.00x14.00SteelBlack EA  $      761.30 30.00%  $             532.91 N/A N/A

TE090624010 60 Watt 24 V TEC w Shroud9.29x5.04x6.97SteelLt 
Gray EA  $   1,710.00 30.00%  $          1,197.00 N/A N/A
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TE090624011 60 Watt 24 V TEC w SS 
Shroud9.29x5.04x6.97Stainless Steel EA  $   1,874.00 30.00%  $          1,311.80 N/A N/A

TE090624020 60 Watt 24 V TEC w/o EA  $   1,447.00 30.00%  $          1,012.90 N/A N/A

TE121024010 100 Watt 24 V TEC w Shroud12.01x6.18x7.17SteelLt 
Gray EA  $   2,005.00 30.00%  $          1,403.50 N/A N/A

TE121024011 100 Watt 24 V TEC w SS 
Shroud12.01x6.18x7.17Stainless Steel EA  $   2,236.00 30.00%  $          1,565.20 N/A N/A

TE121024020 100 Watt 24 V TEC w/o 
Shroud11.81x6.02x7.17Aluminum EA  $   1,710.00 30.00%  $          1,197.00 N/A N/A

TE121048010 100 Watt 48 V TEC w Shroud12.01x6.18x7.17SteelLt 
Gray EA  $   2,005.00 30.00%  $          1,403.50 N/A N/A

TE121048020 100 Watt 48 V TEC w/o 
Shroud11.81x6.02x7.17Aluminum EA  $   1,710.00 30.00%  $          1,197.00 N/A N/A

TE162024010 200 Watt 24 V TEC w Shroud15.94x7.36x7.01SteelLt 
Gray EA  $   2,302.00 30.00%  $          1,611.40 N/A N/A

TE162024011 200 Watt 24 V TEC w SS 
Shroud15.94x7.36x7.01Stainless Steel EA  $   2,498.00 30.00%  $          1,748.60 N/A N/A

TE162024020 200 Watt 24 V TEC w/o 
Shroud15.75x6.02x7.01Aluminum EA  $   1,973.00 30.00%  $          1,381.10 N/A N/A

TE162048010 200 Watt 48 V TEC w Shroud15.94x7.36x7.01SteelLt 
Gray EA  $   2,302.00 30.00%  $          1,611.40 N/A N/A

TE162048020 200 Watt 48 V TEC w/o 
Shroud15.75x6.02x7.01Aluminum EA  $   1,973.00 30.00%  $          1,381.10 N/A N/A

TEC100WCMNM TEC CONDENSATE MGMT 100W 
NM1.96x6.25x2.50SteelLt Gray EA  $      213.30 30.00%  $             149.31 N/A N/A

TEC100WCMSS4 TEC CONDENSATE MGMT 100W 
SS3041.96x6.25x2.50SteelLt Gray EA  $      227.50 30.00%  $             159.25 N/A N/A

TEC200WCMNM TEC CONDENSATE MGMT 200W 
NM3.25x7.44x2.50SteelLt Gray EA  $      241.70 30.00%  $             169.19 N/A N/A

TEC200WCMSS4 TEC CONDENSATE MGMT 200W 
SS3043.25x7.44x2.50SteelLt Gray EA  $      255.90 30.00%  $             179.13 N/A N/A

TEC24VCNTLRN TEC 24V CONTROLLER10.00x8.25x6.13 EA  $      366.10 36.0%  $             234.30 N/A N/A
TEC48VCNTLRN TEC 48V CONTROLLER10.00x8.25x6.13 EA  $      366.10 36.0%  $             234.30 N/A N/A

TEC60WCMNM TEC CONDENSATE MGMT 60W 
NM1.79x5.50x2.50SteelLt Gray EA  $      199.10 30.00%  $             139.37 N/A N/A

TEC60WCMSS4 TEC CONDENSATE MGMT 60W 
SS3041.79x5.50x2.50SteelLt Gray EA  $      213.30 30.00%  $             149.31 N/A N/A

TECCONTROLHARNESS TEC CONTROL HARNESS10.00x12.00x2.00 EA  $        74.10 36.0%  $               47.42 N/A N/A
TECSUPPLYHARNESS TEC SUPPLY HARNESS10.00x12.00x2.00 EA  $      203.90 36.0%  $             130.50 N/A N/A
TEP10 Exhaust Grillefits 10 in. PkgABSLt Gray EA  $      180.30 30.00%  $             126.21 N/A N/A
TEP10SS Exhaust Grille Pkg.fits 10 in. PkgSS Type 304 EA  $      312.10 30.00%  $             218.47 N/A N/A
TEP10UL12 Exhaust Grille, Type 12fits 10 in. Pkg EA  $      458.30 30.00%  $             320.81 N/A N/A
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TEP4 Exhaust Grillefits 4 in. PkgABSLt Gray EA  $      127.80 30.00%  $               89.46 N/A N/A
TEP4SS Exhaust Grille Pkg.fits 4 in. PkgSS Type 304 EA  $      190.00 30.00%  $             133.00 N/A N/A
TEP4UL12 Exhaust Grille, Type 12fits 4 in. Pkg EA  $      326.50 30.00%  $             228.55 N/A N/A
TEP6 Exhaust Grillefits 6 in. PkgABSLt Gray EA  $      135.60 30.00%  $               94.92 N/A N/A
TEP6SS Exhaust Grille Pkg.fits 6 in. PkgSS Type 304 EA  $      205.40 30.00%  $             143.78 N/A N/A
TEP6UL12 Exhaust Grille, Type 12fits 6 in. Pkg EA  $      345.60 30.00%  $             241.92 N/A N/A
TFLT10UL12 Filter Kit, Type 12 (5)fits 10 in. Pkg EA  $      202.50 30.00%  $             141.75 N/A N/A
TFLT4UL12 Filter Kit, Type 12 (5)fits 4 in. Pkg EA  $      126.10 30.00%  $               88.27 N/A N/A
TFLT6UL12 Filter Kit, Type 12 (5)fits 6 in. Pkg EA  $      180.70 30.00%  $             126.49 N/A N/A
TFP101 Cooling Fan Package, 10 in115v 50/60Hz EA  $      684.90 30.00%  $             479.43 N/A N/A
TFP101SS Cooling Fan Package, 10 in115v 50/60HzSS Type 304 EA  $      807.60 30.00%  $             565.32 N/A N/A
TFP101UL12 Cooling Fan Pkg, 10 in,Type 12115v 50/60Hz EA  $   1,752.00 30.00%  $          1,226.40 N/A N/A
TFP102 Cooling Fan Package, 10 in230v 50/60Hz EA  $      685.00 30.00%  $             479.50 N/A N/A
TFP102SS Cooling Fan Package, 10 in230v 50/60HzSS Type 304 EA  $      807.70 30.00%  $             565.39 N/A N/A
TFP102UL12 Cooling Fan Pkg, 10 in,Type 12230v 50/60Hz EA  $   1,754.00 30.00%  $          1,227.80 N/A N/A
TFP41 Cooling Fan Package, 4 in115v 50/60Hz EA  $      289.60 30.00%  $             202.72 N/A N/A
TFP41SS Cooling Fan Package, 4 in115v 50/60HzSS Type 304 EA  $      342.10 30.00%  $             239.47 N/A N/A
TFP41UL12 Cooling Fan Pkg, 4 in, Type 12115v 50/60Hz EA  $      737.00 30.00%  $             515.90 N/A N/A
TFP42 Cooling Fan Package, 4 in230v 50/60Hz EA  $      307.40 30.00%  $             215.18 N/A N/A
TFP424 Cooling Fan Package, 4 in24vdc EA  $      328.10 30.00%  $             229.67 N/A N/A
TFP42SS Cooling Fan Package, 4 in230v 50/60HzSS Type 304 EA  $      359.50 30.00%  $             251.65 N/A N/A
TFP42UL12 Cooling Fan Pkg, 4 in, Type 12230v 50/60Hz EA  $      781.90 30.00%  $             547.33 N/A N/A
TFP61 Cooling Fan Package, 6 in115v 50/60Hz EA  $      490.70 30.00%  $             343.49 N/A N/A
TFP61SS Cooling Fan Package, 6 in115v 50/60HzSS Type 304 EA  $      551.10 30.00%  $             385.77 N/A N/A
TFP61UL12 Cooling Fan Pkg, 6 in, Type 12115v 50/60Hz EA  $   1,253.00 30.00%  $             877.10 N/A N/A
TFP62 Cooling Fan Package, 6 in230v 50/60Hz EA  $      516.10 30.00%  $             361.27 N/A N/A
TFP624 Cooling Fan Package, 6 in24vdc EA  $      579.10 30.00%  $             405.37 N/A N/A
TFP62SS Cooling Fan Package, 6 in230v 50/60HzSS Type 304 EA  $      576.70 30.00%  $             403.69 N/A N/A
TFP62UL12 Cooling Fan Pkg, 6 in, Type 12230v 50/60Hz EA  $   1,317.00 30.00%  $             921.90 N/A N/A
TG10B Exhaust Grillefits 10 in. PkgABSBlack EA  $        41.79 30.00%  $               29.25 N/A N/A
TG10SS Exhaust Grillefits 10 in. PkgSS Type 304 EA  $      157.30 30.00%  $             110.11 N/A N/A
TG4B Exhaust Grillefits 4 in. PkgABSBlack EA  $        36.53 30.00%  $               25.57 N/A N/A
TG4SS Exhaust Grillefits 4 in. PkgSS Type 304 EA  $        83.45 30.00%  $               58.42 N/A N/A
TG6B Exhaust Grillefits 6 in. PkgABSBlack EA  $        39.81 30.00%  $               27.87 N/A N/A
TG6SS Exhaust Grillefits 6 in. PkgSS Type 304 EA  $        91.74 30.00%  $               64.22 N/A N/A
TOPTKSPL Fiber Optic Spool Qty 4 EA  $        59.62 30.00%  $               41.73 N/A N/A

TSS3020 FTTX 30x20 Solar 
Shield1.73x30.20x21.26AluminumLt Gray EA  $      505.60 30.00%  $             353.92 N/A N/A

TSS3020D FTTX 30x20 Solar Shield 
Dual1.73x30.20x22.36AluminumLt Gray EA  $      519.00 30.00%  $             363.30 N/A N/A

TSS3028D FTTX 30x28 Solar Shield 
Dual1.73x30.20x30.39AluminumLt Gray EA  $      558.80 30.00%  $             391.16 N/A N/A
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TWR60 F FAN THERMOSTAT BIMETAL EA  $      131.20 30.00%  $               91.84 N/A N/A
TX231416100 TX23-1416-100 115 VAC23.00x12.00x7.10Steel EA  $   2,568.00 30.00%  $          1,797.60 N/A N/A

TX231416101 HEAT EXCH; TX23-1416-
10124.00x20.00x12.00SteelGray EA  $   3,024.00 30.00%  $          2,116.80 N/A N/A

TX231416150 HEAT EXCH; TX23-1416-
1502.00x2.00x2.00SteelGray EA  $   3,424.00 30.00%  $          2,396.80 N/A N/A

TX231424101 HT EXCH NEMA 4X 316 ST STSS Type 316 EA  $   4,548.00 36.0%  $          2,910.72 N/A N/A

TX231424102 HEAT EXCH; TX23-1424-
1022.00x2.00x2.00SteelGray EA  $   3,814.00 30.00%  $          2,669.80 N/A N/A

TX231426100 HEAT EXCH; TX23-1426-
1002.00x2.00x2.00SteelGray EA  $   2,838.00 30.00%  $          1,986.60 N/A N/A

TX231426101 HEAT EXCH; TX23-1426-
1012.00x2.00x2.00SteelGray EA  $   3,490.00 30.00%  $          2,443.00 N/A N/A

TX231448100 TX23-1448-100 48 VDC23.00x12.00x7.10Steel EA  $   3,813.00 30.00%  $          2,669.10 N/A N/A
TX332816100 TX33-2816-100 115 VAC33.00x15.70x8.10Steel EA  $   3,067.00 30.00%  $          2,146.90 N/A N/A

TX332824100 HEAT EXCH; TX33-2824-
10012.00x14.00x33.00SteelGray EA  $   4,559.00 30.00%  $          3,191.30 N/A N/A

TX332826102 HEAT EXCHANGER, 4XSS Type 316 EA  $   4,112.00 36.0%  $          2,631.68 N/A N/A
TX332848100 TX33-2848-100 48 VDC33.00x15.70x8.10Steel EA  $   4,559.00 30.00%  $          3,191.30 N/A N/A

TX332848101 HEAT EXCH; TX33-2848-
1012.00x2.00x2.00SteelGray EA  $   4,559.00 30.00%  $          3,191.30 N/A N/A

TX332848103 HEAT EXCH; TX33-2848-
1032.00x2.00x2.00SteelGray EA  $   5,162.00 30.00%  $          3,613.40 N/A N/A

TX332848104 HEAT EXCH; TX33-2848-
10418.00x11.00x35.00SteelGray EA  $   5,162.00 30.00%  $          3,613.40 N/A N/A

TX332848105 HEAT EXCH; TX33-2848-
1022.00x2.00x2.00SteelGray EA  $   4,560.00 30.00%  $          3,192.00 N/A N/A

TX385616100 TX38-5616-100 115 VAC38.00x19.70x10.10Steel EA  $   4,132.00 30.00%  $          2,892.40 N/A N/A

TX385616150 HEAT EXCH; TX38-5616-
1502.00x2.00x2.00SteelGray EA  $   4,989.00 30.00%  $          3,492.30 N/A N/A

TX385624100 HEAT EXCH; TX38-5624-
1002.00x2.00x2.00SteelGray EA  $   6,143.00 30.00%  $          4,300.10 N/A N/A

TX385626100 HEAT EXCH; TX38-5626-
1002.00x2.00x2.00SteelGray EA  $   4,197.00 30.00%  $          2,937.90 N/A N/A

TX385648100 TX38-5648-100 48 VDC38.00x19.70x10.10Steel EA  $   6,144.00 30.00%  $          4,300.80 N/A N/A

TX385648101 HEAT EXCH; TX38-5648-
1012.00x2.00x2.00SteelGray EA  $   6,143.00 30.00%  $          4,300.10 N/A N/A

TX528316100 TX52-8316-100 115 VAC52.00x19.70x10.10Steel EA  $   5,659.00 30.00%  $          3,961.30 N/A N/A

TX528316150 HEAT EXCH; TX52-8316-
1502.00x2.00x2.00SteelGray EA  $   7,339.00 30.00%  $          5,137.30 N/A N/A

TX528324100 HEAT EXCH; TX52-8324-
1002.00x2.00x2.00SteelGray EA  $ 10,390.00 30.00%  $          7,273.00 N/A N/A
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TX528326100 HEAT EXCH; TX52-8326-
1002.00x2.00x2.00SteelGray EA  $   7,403.00 30.00%  $          5,182.10 N/A N/A

TX528348100 TX52-8348-100 48 VDC52.00x19.70x10.10Steel EA  $   8,412.00 30.00%  $          5,888.40 N/A N/A
UBP Adapt Plate,Blank for Cutoutfits A21,A28,A34 EA  $      133.20 36.0%  $               85.25 N/A N/A

UEB17H115 Rack Mount Fan Tray 3 Fan 
115V1.75x19.00x8.00SteelLt Gray EA  $      625.70 30.00%  $             437.99 N/A N/A

UEB17H230 Rack Mount Fan Tray 3 Fan 
230V1.75x19.00x8.00SteelLt Gray EA  $      625.70 30.00%  $             437.99 N/A N/A

UJ303018A Sectionalizing Cabinet30.00x30.00x18.00Aluminum EA  $      930.60 30.00%  $             651.42 N/A N/A
UJ303018M2 Sectionalizing Cabinet30.00x30.00x18.00SteelGreen EA  $      787.80 30.00%  $             551.46 N/A N/A
UJ303019M2 Sectionalizing Cabinet30.00x30.00x19.00SteelGreen EA  $      787.80 30.00%  $             551.46 N/A N/A
UJ303023M2 Sectionalizing Cabinet30.00x30.00x23.00SteelGreen EA  $      820.40 30.00%  $             574.28 N/A N/A
UJ303024M2 Sectionalizing Cabinet30.00x30.00x24.00SteelGreen EA  $      820.40 30.00%  $             574.28 N/A N/A
UJ304824M2 Sectionalizing Cabinet30.00x48.00x24.00SteelGreen EA  $   1,045.00 30.00%  $             731.50 N/A N/A
UJ306018A Sectionalizing Cabinet30.00x60.00x18.00Aluminum EA  $   1,432.00 30.00%  $          1,002.40 N/A N/A
UJ306018M2 Sectionalizing Cabinet30.00x60.00x18.00SteelGreen EA  $   1,266.00 30.00%  $             886.20 N/A N/A
UJ306424M2 Sectionalizing Cabinet30.00x64.00x24.00SteelGreen EA  $   1,266.00 30.00%  $             886.20 N/A N/A
UJ306623M2 Sectionalizing Cabinet30.00x66.00x23.00SteelGreen EA  $   1,266.00 30.00%  $             886.20 N/A N/A
UJ306723A Sectionalizing Cabinet30.00x67.00x23.00Aluminum EA  $   1,761.00 30.00%  $          1,232.70 N/A N/A
UJ306724M2 Sectionalizing Cabinet30.00x67.00x24.00SteelGreen EA  $   1,266.00 30.00%  $             886.20 N/A N/A
UJ307424M2 Sectionalizing Cabinet30.00x74.00x24PaiSteelGreen EA  $   1,465.00 30.00%  $          1,025.50 N/A N/A
UJ307622M2 Sectionalizing Cabinet30.00x76.00x22.00SteelGreen EA  $   1,465.00 30.00%  $          1,025.50 N/A N/A
UJ482618M2 Sectionalizing Cabinet48.00x26.00x18.00SteelGreen EA  $      816.10 30.00%  $             571.27 N/A N/A
UJP1G Panel 1x inline PStand GS11.66x18.50Steel EA  $        46.51 30.00%  $               32.56 N/A N/A
UJP1GOFF Panel 1x offset PStand GS11.66x18.50Steel EA  $        44.93 30.00%  $               31.45 N/A N/A
UJP1M Panel 1x inline PStand MS11.66x18.50Steel EA  $        35.99 30.00%  $               25.19 N/A N/A
UJP1MOFF Panel 1x offset PStand MS11.66x18.50Steel EA  $        34.41 30.00%  $               24.09 N/A N/A
UJP1SS Panel 1x inline PStand SS11.66x18.50SS Type 304 EA  $      166.10 30.00%  $             116.27 N/A N/A
UJP1SSOFF Panel 1x offset PStand SS11.66x18.50SS Type 304 EA  $      164.40 30.00%  $             115.08 N/A N/A
UJP2G Panel 2x inline PStand GS11.66x21.50Steel EA  $        53.69 30.00%  $               37.58 N/A N/A
UJP2GOFF Panel 2x offset PStand GS11.66x21.50Steel EA  $        52.10 30.00%  $               36.47 N/A N/A
UJP2M Panel 2x inline PStand MS11.66x21.50Steel EA  $        42.33 30.00%  $               29.63 N/A N/A
UJP2MOFF Panel 2x offset PStand MS11.66x21.50Steel EA  $        40.74 30.00%  $               28.52 N/A N/A
UJP2SS Panel 2x inline PStand SS11.66x21.50SS Type 304 EA  $      182.60 30.00%  $             127.82 N/A N/A
UJP2SSOFF Panel 2x offset PStand SS11.66x21.50SS Type 304 EA  $      180.90 30.00%  $             126.63 N/A N/A

UU1008030 Type 4X Enclosure /Solid 
Door1025x825x329mmFiberglass EA  $   1,803.00 30.00%  $          1,262.10 N/A N/A

UU1008030W Type 4X Encl./ Window 
Door1025x825x329mmFiberglass EA  $   2,519.00 30.00%  $          1,763.30 N/A N/A

UU10080SP Swing-Out Panelfits 1025x825mmSteelWhite EA  $      476.40 30.00%  $             333.48 N/A N/A

UU504020 Type 4X Enclosure /Solid 
Door513x413x228mmFiberglass EA  $      712.90 30.00%  $             499.03 N/A N/A
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UU504020W Type 4X Encl./ Window 
Door513x413x228mmFiberglass EA  $   1,067.00 30.00%  $             746.90 N/A N/A

UU504030 Type 4X Enclosure /Solid 
Door513x412x329mmFiberglass EA  $      912.70 30.00%  $             638.89 N/A N/A

UU504030W Type 4X Encl./ Window 
Door513x412x329mmFiberglass EA  $   1,270.00 30.00%  $             889.00 N/A N/A

UU5040SP Swing-Out Panelfits 513x412mmSteelWhite EA  $      302.90 30.00%  $             212.03 N/A N/A

UU605025 Type 4X Enclosure /Solid 
Door625x513x278mmFiberglass EA  $   1,014.00 30.00%  $             709.80 N/A N/A

UU605025W Type 4X Encl./ Window 
Door625x513x278mmFiberglass EA  $   1,403.00 30.00%  $             982.10 N/A N/A

UU6050SP Swing-Out Panelfits 625x513mmSteelWhite EA  $      316.10 30.00%  $             221.27 N/A N/A

UU606020 Type 4X Enclosure /Solid 
Door625x612x228mmFiberglass EA  $   1,056.00 30.00%  $             739.20 N/A N/A

UU606020W Type 4X Encl./ Window 
Door625x612x228mmFiberglass EA  $   1,589.00 30.00%  $          1,112.30 N/A N/A

UU606030 Type 4X Enclosure /Solid 
Door625x612x329mmFiberglass EA  $   1,179.00 30.00%  $             825.30 N/A N/A

UU606030W Type 4X Encl./ Window 
Door625x612x329mmFiberglass EA  $   1,650.00 30.00%  $          1,155.00 N/A N/A

UU606040 Type 4X Enclosure /Solid 
Door625x612x429mmFiberglass EA  $   1,581.00 30.00%  $          1,106.70 N/A N/A

UU606040W Type 4X Encl./ Window 
Door625x612x429mmFiberglass EA  $   1,966.00 30.00%  $          1,376.20 N/A N/A

UU6060SF Swing-Out Rack Frame 11Ufits 625x612mmSteel EA  $      702.10 30.00%  $             491.47 N/A N/A
UU6060SP Swing-Out Panelfits 625x612mmSteelWhite EA  $      329.70 30.00%  $             230.79 N/A N/A

UU756030 Type 4X Enclosure /Solid 
Door775x612x329mmFiberglass EA  $   1,258.00 30.00%  $             880.60 N/A N/A

UU756030W Type 4X Encl./ Window 
Door775x612x329mmFiberglass EA  $   1,890.00 30.00%  $          1,323.00 N/A N/A

UU756040 Type 4X Enclosure /Solid 
Door775x612x429mmFiberglass EA  $   1,796.00 30.00%  $          1,257.20 N/A N/A

UU756040W Type 4X Encl./ Window 
Door775x612x429mmFiberglass EA  $   2,221.00 30.00%  $          1,554.70 N/A N/A

UU7560SF Swing-Out Rack Frame 14Ufits 775x612mmSteel EA  $      792.60 30.00%  $             554.82 N/A N/A
UU7560SP Swing-Out Panelfits 775x612mmSteelWhite EA  $      356.40 30.00%  $             249.48 N/A N/A
UUDS Door Stop Kit, 120 degfits ULTRXSS Type 304 EA  $      165.50 30.00%  $             115.85 N/A N/A
UUGK Grounding Devicefits ULTRXCopper EA  $        39.45 30.00%  $               27.62 N/A N/A
UUHKL Key Lock Kitfits ULTRXFiberglass EA  $      104.00 30.00%  $               72.80 N/A N/A
UUHPL Padlock Kitfits ULTRXFiberglass EA  $      104.00 30.00%  $               72.80 N/A N/A
UUL3DB Key Insert, Dbl Bit 3mmfits ULTRXSS Type 316 EA  $        96.83 30.00%  $               67.78 N/A N/A
UULSC Key Insert, Screw Drive Slotfits ULTRXSS Type 316 EA  $        96.83 30.00%  $               67.78 N/A N/A
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UUMF Mounting Foot Kit (4)fits ULTRXFiberglass EA  $        57.12 30.00%  $               39.98 N/A N/A
UUMH1 Self-Tapping Screw Pkg (10)1/4-15 x .88 Steel EA  $        60.38 30.00%  $               42.27 N/A N/A
UUMH2 Screw / Insert Kit, (4)#10-32Stainless Steel EA  $        57.16 30.00%  $               40.01 N/A N/A
UUPB Panel Bracket Kit (4)fits ULTRXSteel EA  $      127.60 30.00%  $               89.32 N/A N/A

UURA6060 Rack Angles,19 in.Thru-Hole(2)fits 625mm 
ULTRXSteel EA  $      215.00 30.00%  $             150.50 N/A N/A

UURA7560 Rack Angles,19 in.Thru-Hole(2)fits 775mm 
ULTRXSteel EA  $      242.60 30.00%  $             169.82 N/A N/A

VA0916012 Quiet Vortex AC Type 12, 900 
BTU8.00x4.75x3.56PolycarbonateGray EA  $   1,943.00 30.00%  $          1,360.10 N/A N/A

VA091604X Quiet Vortex AC Type 4X, 900 
BTU8.00x4.75x5.38PolycarbonateGray EA  $   2,259.00 30.00%  $          1,581.30 N/A N/A

VA1516012 Quiet Vortex AC Type 12, 1500 
BTU8.00x4.75x3.56PolycarbonateGray EA  $   2,003.00 30.00%  $          1,402.10 N/A N/A

VA151604X Quiet Vortex AC Type 4X, 1500 
BTU8.00x4.75x5.38PolycarbonateGray EA  $   2,320.00 30.00%  $          1,624.00 N/A N/A

VA2516012 Quiet Vortex AC Type 12, 2500 
BTU8.00x4.75x3.56PolycarbonateGray EA  $   2,049.00 30.00%  $          1,434.30 N/A N/A

VA251604X Quiet Vortex AC Type 4X, 2500 
BTU8.00x4.75x5.38PolycarbonateGray EA  $   2,380.00 30.00%  $          1,666.00 N/A N/A

VA5016012 Quiet Vortex AC Type 12, 5000 
BTU6.44x9.44x4.25PolycarbonateGray EA  $   3,915.00 30.00%  $          2,740.50 N/A N/A

VA501604X Quiet Vortex AC Type 4X, 5000 
BTU6.44x9.44x5.56PolycarbonateGray EA  $   4,171.00 30.00%  $          2,919.70 N/A N/A

VAAF15 Air Filter, 5 micron, 1500 
BTU6.20x2.00x2.00AluminumBlack EA  $      286.10 30.00%  $             200.27 N/A N/A

VAAF25 Air Filter, 5 micron, 2500 
BTU6.80x2.70x2.70AluminumBlack EA  $      322.20 30.00%  $             225.54 N/A N/A

VAAF50 Air Filter, 5 micron, 5000 
BTU7.40x3.20x3.20AluminumBlack EA  $      472.80 30.00%  $             330.96 N/A N/A

VADK124X Cold Air Ducting Kit Tp 
12/4X0.62x0.62x120.00PlasticGray EA  $      162.70 30.00%  $             113.89 N/A N/A

VAGK09 Generator (5) Kit, 900 BTU1.50x1.00x1.00PlasticGray EA  $      156.70 30.00%  $             109.69 N/A N/A

VAGK15 Generator (5) Kit, 1500 
BTU1.50x1.00x1.00PlasticGray EA  $      156.70 30.00%  $             109.69 N/A N/A

VAGK25 Generator (5) Kit, 2500 
BTU1.50x1.00x1.00PlasticGray EA  $      156.70 30.00%  $             109.69 N/A N/A

VAMONITOR Monitor and Keyboard 
Arm21.22x25x25.63AluminumGray EA  $   1,978.00 30.00%  $          1,384.60 N/A N/A

VC0416012 Vortex Cooler 115v 50/60Hz400 BTU/HRAluminum EA  $   1,523.00 30.00%  $          1,066.10 N/A N/A
VC0916004 Vortex Cooler 115v 50/60Hz900 BTU/HRAluminum EA  $   2,004.00 30.00%  $          1,402.80 N/A N/A
VC0916012 Vortex Cooler 115v 50/60Hz900 BTU/HRAluminum EA  $   1,654.00 30.00%  $          1,157.80 N/A N/A
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VC091604X Vortex Cooler 115v 50/60Hz900 BTU/HRSS Type 304 EA  $   3,034.00 30.00%  $          2,123.80 N/A N/A
VC1516012 Vortex Cooler 115v 50/60Hz1500 BTU/HRAluminum EA  $   1,654.00 30.00%  $          1,157.80 N/A N/A
VC1716004 Vortex Cooler 115v 50/60Hz1700 BTU/HRAluminum EA  $   2,004.00 30.00%  $          1,402.80 N/A N/A
VC171604X Vortex Cooler 115v 50/60Hz1500 BTU/HRSS Type EA  $   3,034.00 30.00%  $          2,123.80 N/A N/A
VC2516004 Vortex Cooler 115v 50/60Hz2500 BTU/HRAluminum EA  $   2,273.00 30.00%  $          1,591.10 N/A N/A
VC2516012 Vortex Cooler 115v 50/60Hz2500 BTU/HRAluminum EA  $   1,875.00 30.00%  $          1,312.50 N/A N/A
VC251604X Vortex Cooler 115v 50/60Hz2500 BTU/HRSS Type EA  $   3,170.00 30.00%  $          2,219.00 N/A N/A
VCOF17 Oil Filter, Vortexup to 1700 BTU/HR EA  $      577.10 30.00%  $             403.97 N/A N/A
VCOF25 Oil Filter, Vortex2500 BTU/HR EA  $   1,287.00 30.00%  $             900.90 N/A N/A
VHD26 VHD MOTION ARM 26 IN10.18x30.65x4.86Steel EA  $   3,289.00 30.00%  $          2,302.30 N/A N/A
VHD36 VHD MOTION ARM 36 IN10.18x40.65x4.86Steel EA  $   3,851.00 30.00%  $          2,695.70 N/A N/A

VHDPOST VHD MOTION ARM POST 
ADPTR5.00x4.00x4.00Steel EA  $      592.40 30.00%  $             414.68 N/A N/A

VHDS26 VHDS MOTION ARM 26 IN10.18x30.65x4.86SS 
Type 304 EA  $   4,797.00 30.00%  $          3,357.90 N/A N/A

VHDS36 VHDS MOTION ARM 36 IN10.18x40.65x4.86SS 
Type 304 EA  $   5,362.00 30.00%  $          3,753.40 N/A N/A

VHDSPOST VHDS MOTION ARM POST 
ADPTR5.00x4.00x4.00SS Type 304 EA  $      888.50 30.00%  $             621.95 N/A N/A

VHDSWALL VHDS MOTION ARM WALL 
ADPTR5.78x5.63x5.00SS Type 304 EA  $      888.50 30.00%  $             621.95 N/A N/A

VHDWALL VHD MOTION ARM WALL 
ADPTR5.78x5.63x5.00Steel EA  $      592.40 30.00%  $             414.68 N/A N/A

VHL09160 HazLoc Vortex AC, 900 
BTU8.00x4.75x5.38PolycarbonateGray EA  $   3,237.00 30.00%  $          2,265.90 N/A N/A

VHL15160 HazLoc Vortex AC, 1500 
BTU8.00x4.75x5.38PolycarbonateGray EA  $   3,283.00 30.00%  $          2,298.10 N/A N/A

VHL25160 HazLoc Vortex AC, 2500 
BTU8.00x4.75x5.38PolycarbonateGray EA  $   3,343.00 30.00%  $          2,340.10 N/A N/A

VHL50160 HazLoc Vortex AC, 5000 
BTU6.44x9.44x5.56PolycarbonateGray EA  $   5,571.00 30.00%  $          3,899.70 N/A N/A

VHLDK HazLoc Cold Air Ducting 
Kit0.81x0.81x120.00PlasticGray EA  $      247.00 30.00%  $             172.90 N/A N/A

VL22 VL-Motion Arm, 22-in6.72x25.5x3.5AluminumGray EA  $   2,641.00 30.00%  $          1,848.70 N/A N/A
VLHANDLE VL-Motion Arm, Handle3.88x1.38x19.3Plastic EA  $      677.20 30.00%  $             474.04 N/A N/A

VLMACHINE VL-Motion Arm, Machine 
Adptr5.12x5.12x2.06SteelGray EA  $      522.00 30.00%  $             365.40 N/A N/A

VLPOST VL-Motion Arm, Post Adptr5.01x4.68x4.68SteelGray EA  $      522.00 30.00%  $             365.40 N/A N/A
VLSPRINGS VL-Motion Arm, Gas Springs2.00x15.00Steel EA  $   1,130.00 30.00%  $             791.00 N/A N/A
VLWALL VL-Motion Arm, Wall Adptr5.25x6x4.01SteelGray EA  $      522.00 30.00%  $             365.40 N/A N/A
WAMT Operator Adapter, West AMT EA  $      279.90 36.0%  $             179.14 N/A N/A
WAMTF Operator Adapter, West AMT EA  $      279.90 36.0%  $             179.14 N/A N/A
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WCHE01916002 Side-Mount/870W/115V/Type 
1215.91x12.13x4.49SteelGray EA  $   1,600.00 30.00%  $          1,120.00 N/A N/A

WCHE01926002 Side-Mount/870W/230V/Type 
1215.91x12.13x4.49SteelGray EA  $   1,600.00 30.00%  $          1,120.00 N/A N/A

WCHE019FAN115VSP FAN EBM 110 115 50 60 HzSteel EA  $      730.10 30.00%  $             511.07 N/A N/A
WCHE019FAN230VSP FAN EBM 230V 50 60HzSteel EA  $      467.70 30.00%  $             327.39 N/A N/A
WCHE019SOLVLV0375115VSP SOLENOID VALVE 375 NC 115VACSteel EA  $      825.50 30.00%  $             577.85 N/A N/A
WCHE019SOLVLV0375230VSP SOLENOID VALVE 375 NC 230VACSteel EA  $      541.10 30.00%  $             378.77 N/A N/A

WCHE04916002 Side-Mount/2200W/115V/Type 
1236.42x15.75x8.07SteelGray EA  $   2,311.00 30.00%  $          1,617.70 N/A N/A

WCHE04926002 Side-Mount/2200W/230V/Type 
1236.42x15.75x8.07SteelGray EA  $   2,311.00 30.00%  $          1,617.70 N/A N/A

WCHE049FAN115VSP FAN EBM 115 1 50 60 HzSteel EA  $      696.70 30.00%  $             487.69 N/A N/A
WCHE049FAN230VSP FAN EBM 230V 1 50 60HzSteel EA  $      365.80 30.00%  $             256.06 N/A N/A

WCHE06916002 Side-Mount/3100W/115V/Type 
1236.42x15.75x8.07SteelGray EA  $   2,845.00 30.00%  $          1,991.50 N/A N/A

WCHE06926002 Side-Mount/3100W/230V/Type 
1236.42x15.75x8.07SteelGray EA  $   2,845.00 30.00%  $          1,991.50 N/A N/A

WCHE069FAN115VSP FAN EBM 115 1 50 60Steel EA  $      863.70 30.00%  $             604.59 N/A N/A
WCHE069FAN230VSP FAN EBM 230V 1 50 60HzSteel EA  $      394.20 30.00%  $             275.94 N/A N/A

WCHE14916002 Side-Mount/6700W/115V/Type 
1243.35x19.72x11.81SteelGray EA  $   5,190.00 30.00%  $          3,633.00 N/A N/A

WCHE14926002 Side-Mount/6700W/230V/Type 
1243.35x19.72x11.81SteelGray EA  $   5,190.00 30.00%  $          3,633.00 N/A N/A

WCHE149FAN115VSP FAN EBM 115V 1 50 60HzSteel EA  $   2,028.00 30.00%  $          1,419.60 N/A N/A
WCHE149FAN230VSP FAN EBM 230V 1 50 60HzSteel EA  $      613.70 30.00%  $             429.59 N/A N/A
WCHEFANCAP16MFDSP CAP 16µF 440VSteel EA  $      162.40 30.00%  $             113.68 N/A N/A
WCHEFANCAP2MFDSP CAP 2µF 400V 4 16 33 63 29Steel EA  $      152.80 30.00%  $             106.96 N/A N/A
WCHEFANCAP5MFDSP CAP 5µF 440V 4 16 26 05 KKSteel EA  $      157.60 30.00%  $             110.32 N/A N/A
WCHEFANCAP6MFDSP CAP 6µF 440V 4 16 26 06 KKSteel EA  $      152.80 30.00%  $             106.96 N/A N/A
WCHEFANCAP8MFDSP CAP 8µF 440V 4 16 26 09 29Steel EA  $      162.30 30.00%  $             113.61 N/A N/A
WCHEGSKTSP GASKET 5MM X 20MM x 2MSteel EA  $      191.90 30.00%  $             134.33 N/A N/A
WCHESOLVLV05115VSP SOLENOID VALVE 5 NC 115VACSteel EA  $      590.00 30.00%  $             413.00 N/A N/A
WCHESOLVLV05230VSP SOLENOID VALVE 5 NC 220VACSteel EA  $      590.00 30.00%  $             413.00 N/A N/A
WCHETSTATSP THERMOSTAT IMIT TR2 541192Steel EA  $      191.00 30.00%  $             133.70 N/A N/A
WCHEVLV0375GTONPTSP VALVE 375 G TO NPTSteel EA  $      168.60 30.00%  $             118.02 N/A N/A
WCHEVLV05GTONPTSP VALVE 5 G TO NPTSteel EA  $      170.90 30.00%  $             119.63 N/A N/A

WF100LP Type 3R Drive Encl w 2 10in 
fan67.00x36.00x16.00Aluminum EA  $   3,615.00 30.00%  $          2,530.50 N/A N/A

WF10LP Type 3R Drive Encl w 6in fan35.00x24.00x12.00Steel EA  $   1,458.00 30.00%  $          1,020.60 N/A N/A
WF25LP Type 3R Drive Encl w 6in fan41.00x24.00x12.00Steel EA  $   1,647.00 30.00%  $          1,152.90 N/A N/A
WF3LP Type 3R Drive Encl w 4in fan29.00x24.00x12.00Steel EA  $   1,301.00 30.00%  $             910.70 N/A N/A
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WF40LP Type 3R Drive Encl w 2 6in EA  $   1,988.00 30.00%  $          1,391.60 N/A N/A

WF75LP Type 3R Drive Encl w 10in 
fan56.00x36.00x16.00Aluminum EA  $   3,196.00 30.00%  $          2,237.20 N/A N/A

WFF1 Repl filter, fits Drive Enclfits 24in wide EA  $        44.30 30.00%  $               31.01 N/A N/A
WFF2 Repl filter, fits Drive Enclfits 36in wide EA  $        59.06 30.00%  $               41.34 N/A N/A
WFHD3B3630 Solid Base 36X6024.00x36.00x30.00AluminumWhite EA  $   1,530.00 30.00%  $          1,071.00 N/A N/A
WFHD3B6830 Solid Base 68X3024.00x68.56x30.00AluminumWhite EA  $   1,905.00 30.00%  $          1,333.50 N/A N/A

WFHD3E723630 Weatherflo HD 
Enclosure74.14x36.00x30.00AluminumWhite EA  $   2,963.00 30.00%  $          2,074.10 N/A N/A

WFHD3E726830 Weatherflo HD 
Enclosure74.14x68.56x30.00AluminumWhite EA  $   3,818.00 30.00%  $          2,672.60 N/A N/A

WFHD3GP Gland Plate20.60x8.24x0.00AluminumWhite EA  $      132.50 30.00%  $               92.75 N/A N/A
WFHD3PT3630 Pagoda Top 36X3015.53x36.00x33.42AluminumWhite EA  $   1,385.00 30.00%  $             969.50 N/A N/A
WFHD3PT6830 Pagoda Top 68X3015.53x68.89x33.42AluminumWhite EA  $   1,894.00 30.00%  $          1,325.80 N/A N/A
WFHD3RC7236 Rear Cover 72X3663.69x29.25x1.29AluminumWhite EA  $      492.50 30.00%  $             344.75 N/A N/A

WFHD3RCH7236 Heavy Duty Rear Cover 
72X3663.69x29.25x1.29SteelWhite EA  $      350.90 30.00%  $             245.63 N/A N/A

WFHD3ST3630 Solid Top 36X305.50x36.26x33.42AluminumWhite EA  $      592.40 30.00%  $             414.68 N/A N/A
WFHD3ST6830 Solid Top 68X305.50x68.89x33.42AluminumWhite EA  $      642.20 30.00%  $             449.54 N/A N/A
WFHD3VB3630 Vented Base EA  $   1,682.00 30.00%  $          1,177.40 N/A N/A
WFHD3VB6830 Vented Base EA  $   2,459.00 30.00%  $          1,721.30 N/A N/A
WFHDFP Impeller Package13.63x19.80x6.46 EA  $      481.80 30.00%  $             337.26 N/A N/A
WFHDJK Joining Kit EA  $        40.90 30.00%  $               28.63 N/A N/A
WFHDP7236 Back Panel 72X3663.77x28.93x1.12SteelWhite EA  $      438.60 30.00%  $             307.02 N/A N/A

WS161208SS Wall-Mount Type 4X Enclosure16.00x12.00x8.00SS 
Type 304 EA  $   1,502.00 30.00%  $          1,051.40 N/A N/A

WS161608SS Wall-Mount Type 4X Enclosure16.00x16.00x8.00SS 
Type 304 EA  $   1,652.00 30.00%  $          1,156.40 N/A N/A

WS201608SS Wall-Mount Type 4X Enclosure20.00x16.00x8.00SS 
Type 304 EA  $   1,829.00 30.00%  $          1,280.30 N/A N/A

WS201612SS Wall-Mount Type 4X Enclosure20.00x16.00x12.00SS 
Type 304 EA  $   2,050.00 30.00%  $          1,435.00 N/A N/A

WS202008SS Wall-Mount Type 4X Enclosure20.00x20.00x8.00SS 
Type 304 EA  $   2,084.00 30.00%  $          1,458.80 N/A N/A

WS202012SS Wall-Mount Type 4X Enclosure20.00x20.00x12.00SS 
Type 304 EA  $   2,395.00 30.00%  $          1,676.50 N/A N/A

WS242008SS Wall-Mount Type 4X Enclosure24.00x20.00x8.00SS 
Type 304 EA  $   2,217.00 30.00%  $          1,551.90 N/A N/A

WS242408SS Wall-Mount Type 4X Enclosure24.00x24.00x8.00SS 
Type 304 EA  $   2,434.00 30.00%  $          1,703.80 N/A N/A

WS242412SS Wall-Mount Type 4X Enclosure24.00x24.00x12.00SS 
Type 304 EA  $   2,768.00 30.00%  $          1,937.60 N/A N/A
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WS24HS2508SS Wall-Mount Type 4X Enclosure24.00x25.00x8.00SS 
Type 304 EA  $   2,550.00 30.00%  $          1,785.00 N/A N/A

WS302408SS Wall-Mount Type 4X Enclosure30.00x24.00x8.00SS 
Type 304 EA  $   2,513.00 30.00%  $          1,759.10 N/A N/A

WS302412SS Wall-Mount Type 4X Enclosure30.00x24.00x12.00SS 
Type 304 EA  $   3,139.00 30.00%  $          2,197.30 N/A N/A

WS303008SS Wall-Mount Type 4X Enclosure30.00x30.00x8.00SS 
Type 304 EA  $   3,153.00 30.00%  $          2,207.10 N/A N/A

WS30HS2508SS Wall-Mount Type 4X Enclosure30.00x25.00x8.00SS 
Type 304 EA  $   3,011.00 30.00%  $          2,107.70 N/A N/A

WS363008SS Wall-Mount Type 4X Enclosure36.00x30.00x8.00SS 
Type 304 EA  $   3,551.00 30.00%  $          2,485.70 N/A N/A

WS363012SS Wall-Mount Type 4X Enclosure36.00x30.00x12.00SS 
Type 304 EA  $   3,999.00 30.00%  $          2,799.30 N/A N/A

WS363016SS Wall-Mount Type 4X Enclosure36.00x30.00x16.00SS 
Type 304 EA  $   4,452.00 30.00%  $          3,116.40 N/A N/A

WS363612SS Wall-Mount Type 4X Enclosure36.00x36.00x12.00SS 
Type 304 EA  $   4,495.00 30.00%  $          3,146.50 N/A N/A

WS36HS3108SS Wall-Mount Type 4X Enclosure36.00x31.00x8.00SS 
Type 304 EA  $   4,433.00 30.00%  $          3,103.10 N/A N/A

WS483616SS Wall-Mount Type 4X Enclosure48.00x36.00x16.00SS 
Type 304 EA  $   6,055.00 30.00%  $          4,238.50 N/A N/A

WS48HS3716SS Wall-Mount Type 4X Enclosure48.00x37.00x16.00SS 
Type 304 EA  $   7,871.00 30.00%  $          5,509.70 N/A N/A

WS603616SS Wall-Mount Type 4X Enclosure60.00x36.00x16.00SS 
Type 304 EA  $   7,459.00 30.00%  $          5,221.30 N/A N/A

WS60HS3716SS Wall-Mount Type 4X Enclosure60.00x37.00x16.00SS 
Type 304 EA  $ 10,020.00 30.00%  $          7,014.00 N/A N/A

WS625112SS FS Type 4X Enclosure62.00x51.00x12.00SS Type 304 EA  $ 18,700.00 30.00%  $        13,090.00 N/A N/A
WS625118SS FS Type 4X Enclosure62.00x51.00x18.00SS Type 304 EA  $ 20,370.00 30.00%  $        14,259.00 N/A N/A
WS626312SS FS Type 4X Enclosure62.00x63.00x12.00SS Type 304 EA  $ 20,920.00 30.00%  $        14,644.00 N/A N/A
WS626318SS FS Type 4X Enclosure62.00x63.00x18.00SS Type 304 EA  $ 22,790.00 30.00%  $        15,953.00 N/A N/A

WS62XM5112SS FS Type 4X Disconnect Encl62.00x51.00x12.00SS 
Type 304 EA  $ 20,460.00 30.00%  $        14,322.00 N/A N/A

WS62XM5118SS FS Type 4X Disconnect Encl62.00x51.00x18.00SS 
Type 304 EA  $ 22,220.00 30.00%  $        15,554.00 N/A N/A

WS62XM6312SS FS Type 4X Disconnect Encl62.00x63.00x12.00SS 
Type 304 EA  $ 22,820.00 30.00%  $        15,974.00 N/A N/A

WS62XM6318SS FS Type 4X Disconnect Encl62.00x63.00x18.00SS 
Type 304 EA  $ 24,870.00 30.00%  $        17,409.00 N/A N/A

WS746312SS FS Type 4X Enclosure74.00x63.00x12.00SS Type 304 EA  $ 23,160.00 30.00%  $        16,212.00 N/A N/A
WS746318SS FS Type 4X Enclosure74.00x63.00x18.00SS Type 304 EA  $ 25,230.00 30.00%  $        17,661.00 N/A N/A
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WS747512SS FS Type 4X Enclosure74.00x75.00x12.00SS Type 304 EA  $ 25,560.00 30.00%  $        17,892.00 N/A N/A
WS747518SS FS Type 4X Enclosure74.00x75.00x18.00SS Type 304 EA  $ 27,960.00 30.00%  $        19,572.00 N/A N/A
WS747524SS FS Type 4X Enclosure74.00x75.00x24.00SS Type 304 EA  $ 30,180.00 30.00%  $        21,126.00 N/A N/A

WS74XM6312SS FS Type 4X Disconnect Encl74.00x63.00x12.00SS 
Type 304 EA  $ 25,260.00 30.00%  $        17,682.00 N/A N/A

WS74XM6318SS FS Type 4X Disconnect Encl74.00x63.00x18.00SS 
Type 304 EA  $ 27,550.00 30.00%  $        19,285.00 N/A N/A

WS74XM7512SS FS Type 4X Disconnect Encl74.00x75.00x12.00SS 
Type 304 EA  $ 27,910.00 30.00%  $        19,537.00 N/A N/A

WS74XM7518SS FS Type 4X Disconnect Encl74.00x75.00x18.00SS 
Type 304 EA  $ 30,520.00 30.00%  $        21,364.00 N/A N/A

WS74XM7524SS FS Type 4X Disconnect Encl74.00x75.00x24.00SS 
Type 304 EA  $ 32,980.00 30.00%  $        23,086.00 N/A N/A

WSASLKSS Adjustable Free Stand KitSS Type 304 EA  $   2,097.00 30.00%  $          1,467.90 N/A N/A
WSFSLKSS Fixed Free Stand Kit SS Type 304 EA  $   1,572.00 30.00%  $          1,100.40 N/A N/A
WSHPL Padlocking Handle KitSS Type 304 EA  $      426.50 30.00%  $             298.55 N/A N/A
WSLPL Padlocking Latch KitSS Type 304 EA  $      347.70 30.00%  $             243.39 N/A N/A
WSSOK1SS Stand Off Kit 1" (4)SS Type 304 EA  $      166.50 30.00%  $             116.55 N/A N/A
WSSOK2SS Stand Off Kit 2" (4)SS Type 304 EA  $      200.70 30.00%  $             140.49 N/A N/A
WSSOK4SS Stand Off Kit 4" (4)SS Type 304 EA  $      266.70 30.00%  $             186.69 N/A N/A
WSSOK6SS Stand Off Kit 6" (4)SS Type 304 EA  $      333.30 30.00%  $             233.31 N/A N/A
XKOHM10 Key, Hex Insertfits 10mm HexZincGray EA  $        50.28 30.00%  $               35.20 N/A N/A
XPV32 Vent/Filter Kit300x200mmPlasticGray EA  $      186.70 30.00%  $             130.69 N/A N/A

XR200416012 Heat Exchanger 115v 50/60Hz20.00x7.50x3.00SteelLt 
Gray EA  $   1,775.00 30.00%  $          1,242.50 N/A N/A

XR200416012TB HEAT EXCH; XR20-0416-
012TB2.00x2.00x2.00SteelGray EA  $   1,610.00 30.00%  $          1,127.00 N/A N/A

XR200426012 Heat Exchanger 230v 50/60Hz20.00x7.50x3.00SteelLt 
Gray EA  $   1,865.00 30.00%  $          1,305.50 N/A N/A

XR200426013 HEAT EXCH; XR20-0426-
0132.00x2.00x2.00SteelGray EA  $   2,524.00 30.00%  $          1,766.80 N/A N/A

XR290816012 Heat Exchanger 115v 50/60Hz29.50x10.00x3.09SteelLt 
Gray EA  $   2,150.00 30.00%  $          1,505.00 N/A N/A

XR290826012 Heat Exchanger 230v 50/60Hz29.50x10.00x3.09SteelLt 
Gray EA  $   2,215.00 30.00%  $          1,550.50 N/A N/A

XR291816012 Heat Exchanger 115v 50/60Hz29.66x10.24x5.92SteelLt 
Gray EA  $   2,847.00 30.00%  $          1,992.90 N/A N/A

XR291816014 HEAT EXCH; XR29-1816-
0142.00x2.00x2.00SteelGray EA  $   2,684.00 30.00%  $          1,878.80 N/A N/A

XR291816015 HEAT EXCH; XR29-1816-
0152.00x2.00x2.00SteelGray EA  $   2,596.00 30.00%  $          1,817.20 N/A N/A

XR291816109 HEAT EXCH; XR29-1816-1062.00x2.00x2.00 EA  $   2,916.00 30.00%  $          2,041.20 N/A N/A
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XR291816110 HEAT EXCH; SS W/ADPTR NO 
HEAT13.00x14.50x35.50 EA  $   2,916.00 30.00%  $          2,041.20 N/A N/A

XR291826012 Heat Exchanger 230v 50/60Hz29.66x10.24x5.92SteelLt 
Gray EA  $   2,965.00 30.00%  $          2,075.50 N/A N/A

XR472416012 Heat Exchanger 115v 50/60Hz47.16x10.24x5.92SteelLt 
Gray EA  $   3,195.00 30.00%  $          2,236.50 N/A N/A

XR472426012 Heat Exchanger 230v 50/60Hz47.16x10.24x5.92SteelLt 
Gray EA  $   3,307.00 30.00%  $          2,314.90 N/A N/A

XR473516012 Heat Exchanger 115v 50/60Hz47.16x15.24x5.92SteelLt 
Gray EA  $   3,345.00 30.00%  $          2,341.50 N/A N/A

XR473526012 Heat Exchanger 230v 50/60Hz47.16x15.24x5.92SteelLt 
Gray EA  $   3,495.00 30.00%  $          2,446.50 N/A N/A

XR605516012 Heat Exchanger 115v 50/60Hz59.66x15.24x5.92SteelLt 
Gray EA  $   4,711.00 30.00%  $          3,297.70 N/A N/A

XR605526012 Heat Exchanger 230v 50/60Hz59.66x15.24x5.92SteelLt 
Gray EA  $   4,861.00 30.00%  $          3,402.70 N/A N/A

XR605526101 Heat Exchanger 230v 
50/60Hz59.66x15.24x5.92Stainless Steel EA  $   6,283.00 36.0%  $          4,021.12 N/A N/A

XR608416012 Heat Exchanger 115v 50/60Hz59.66x15.24x9.92SteelLt 
Gray EA  $   6,530.00 30.00%  $          4,571.00 N/A N/A

XR608426012 Heat Exchanger 230v 50/60Hz59.66x15.24x9.92SteelLt 
Gray EA  $   6,836.00 30.00%  $          4,785.20 N/A N/A

Z04041CH Cover for A__CH / CHQRfits 04x04SteelGray EA  $        47.78 30.00%  $               33.45 N/A N/A
Z04042SC Cover for A__SCfits 4x4SteelGray EA  $        47.78 30.00%  $               33.45 N/A N/A
Z04043LP Cover for A__LPfits 04x04SteelGray EA  $        49.41 30.00%  $               34.59 N/A N/A
Z04044CHNF Cover for A__CHNFfits 04x04SteelGray EA  $        47.78 30.00%  $               33.45 N/A N/A
Z04045NF Cover for A__NFfits 04x04SteelGray EA  $        46.01 30.00%  $               32.21 N/A N/A
Z04049NFSS Door for A__NFSSfits 4x4SS Type 304 EA  $      121.70 30.00%  $               85.19 N/A N/A
Z04049NFSS6 NFSS Cover Onlyfits 4x4SS Type 316 EA  $      152.40 30.00%  $             106.68 N/A N/A
Z06041CH Cover for A__CH / CHQRfits 06x04SteelGray EA  $        53.92 30.00%  $               37.74 N/A N/A
Z06042SC Cover for A__SCfits 6x4SteelGray EA  $        53.92 30.00%  $               37.74 N/A N/A
Z06043LP Cover for A__LPfits 06x04SteelGray EA  $        55.82 30.00%  $               39.07 N/A N/A
Z06045NF Cover for A__NFfits 06x04SteelGray EA  $        51.97 30.00%  $               36.38 N/A N/A
Z06047 Cover for A__NFALfits 6x4Aluminum EA  $      120.30 30.00%  $               84.21 N/A N/A
Z06048CHSS Door for A__CHNFSSfits 6x4SS Type 304 EA  $      174.70 30.00%  $             122.29 N/A N/A
Z06048CHSS6 CHNFSS Cover Onlyfits 6x4SS Type 316 EA  $      217.90 30.00%  $             152.53 N/A N/A
Z06049NFSS Door for A__NFSSfits 6x4SS Type 304 EA  $      174.70 30.00%  $             122.29 N/A N/A
Z06049NFSS6 NFSS Cover Onlyfits 6x4SS Type 316 EA  $      194.80 30.00%  $             136.36 N/A N/A
Z06061CH Cover for A__CH / CHQRfits 06x06SteelGray EA  $        62.81 30.00%  $               43.97 N/A N/A
Z06062SC Cover for A__SCfits 6x6SteelGray EA  $        62.81 30.00%  $               43.97 N/A N/A
Z06063LP Cover for A__LPfits 06x06SteelGray EA  $        64.92 30.00%  $               45.44 N/A N/A
Z06064CHNF Cover for A__CHNFfits 06x06SteelGray EA  $        62.81 30.00%  $               43.97 N/A N/A
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Z06065NF Cover for A__NFfits 06x06SteelGray EA  $        60.47 30.00%  $               42.33 N/A N/A
Z06066 Cover for A__CHALfits 6x6Aluminum EA  $      147.70 30.00%  $             103.39 N/A N/A
Z06067 Cover for A__NFALfits 6x6Aluminum EA  $      134.40 30.00%  $               94.08 N/A N/A
Z06068CHSS Door for A__CHNFSSfits 6x6SS Type 304 EA  $      196.40 30.00%  $             137.48 N/A N/A
Z06068CHSS6 CHNFSS Cover Onlyfits 6x6SS Type 316 EA  $      245.10 30.00%  $             171.57 N/A N/A
Z06069NFSS Door for A__NFSSfits 6x6SS Type 304 EA  $      196.40 30.00%  $             137.48 N/A N/A
Z06069NFSS6 NFSS Cover Onlyfits 6x6SS Type 316 EA  $      221.70 30.00%  $             155.19 N/A N/A
Z0606A48 Opaque Cover for A__CH__FGfits 6x6Fiberglass EA  $        94.33 30.00%  $               66.03 N/A N/A
Z0606A48W Window Cover for A__CH__FGfits 6x6Fiberglass EA  $      167.80 30.00%  $             117.46 N/A N/A
Z0606D1 Cover for A__DLfits 6x6SteelGray EA  $        88.22 30.00%  $               61.75 N/A N/A
Z0606D2 Door for D__ISfits 6x6SteelGray EA  $        89.28 30.00%  $               62.50 N/A N/A
Z08061CH Cover for A__CH / CHQRfits 08x06SteelGray EA  $        66.46 30.00%  $               46.52 N/A N/A
Z08062SC Cover for A__SCfits 8x6SteelGray EA  $        66.46 30.00%  $               46.52 N/A N/A
Z08063LP Cover for A__LPfits 08x06SteelGray EA  $        68.76 30.00%  $               48.13 N/A N/A
Z08064CHNF Cover for A__CHNFfits 08x06SteelGray EA  $        66.46 30.00%  $               46.52 N/A N/A
Z08065NF Cover for A__NFfits 08x06SteelGray EA  $        63.97 30.00%  $               44.78 N/A N/A
Z08066 Cover for A__CHALfits 8x 6Aluminum EA  $      154.50 30.00%  $             108.15 N/A N/A
Z08067 Cover for A__NFALfits 8x6Aluminum EA  $      140.30 30.00%  $               98.21 N/A N/A
Z08068CHSS Door for A__CHNFSSfits 8x6SS Type 304 EA  $      218.80 30.00%  $             153.16 N/A N/A
Z08068CHSS6 CHNFSS Cover Onlyfits 8x6SS Type 316 EA  $      272.00 30.00%  $             190.40 N/A N/A
Z08069NFSS Door for A__NFSSfits 8x6SS Type 304 EA  $      218.80 30.00%  $             153.16 N/A N/A
Z08069NFSS6 NFSS Cover Onlyfits 8x6SS Type 316 EA  $      248.70 30.00%  $             174.09 N/A N/A
Z0806A48 Opaque Cover for A__CH__FGfits 8x6Fiberglass EA  $        98.65 30.00%  $               69.06 N/A N/A
Z0806A48W Window Cover for A__CH__FGfits 8x6Fiberglass EA  $      181.50 30.00%  $             127.05 N/A N/A
Z0806D1 Cover for A__DLfits 8x6SteelGray EA  $        86.71 30.00%  $               60.70 N/A N/A
Z0806D2 Door for D__ISfits 8x6SteelGray EA  $        90.20 30.00%  $               63.14 N/A N/A
Z08081CH Cover for A__CH / CHQRfits 08x08SteelGray EA  $        74.68 30.00%  $               52.28 N/A N/A
Z08082 Covers only for EA  $        58.36 30.00%  $               40.85 N/A N/A
Z08082SC Cover for A__SCfits 8x8SteelGray EA  $        74.68 30.00%  $               52.28 N/A N/A
Z10081CH Cover for A__CH / CHQRfits 10x08SteelGray EA  $        82.70 30.00%  $               57.89 N/A N/A
Z10082SC Cover for A__SCfits 10x08SteelGray EA  $        82.70 30.00%  $               57.89 N/A N/A
Z10083LP Cover for A__LPfits 10x08SteelGray EA  $        85.56 30.00%  $               59.89 N/A N/A
Z10084CHNF Cover for A__CHNFfits 10x08SteelGray EA  $        82.70 30.00%  $               57.89 N/A N/A
Z10085NF Cover for A__NFfits 10x08SteelGray EA  $        79.58 30.00%  $               55.71 N/A N/A
Z10086 Cover for A__CHALfits 10x8Aluminum EA  $      181.60 30.00%  $             127.12 N/A N/A
Z10086CHS A10086CH hinged on short side10x8x6SteelGray EA  $      177.40 30.00%  $             124.18 N/A N/A
Z10086CHSNF A10086CHNF hng on short side10x8x6SteelGray EA  $      227.20 30.00%  $             159.04 N/A N/A
Z10087 Cover for A__NFALfits 10x8Aluminum EA  $      164.90 30.00%  $             115.43 N/A N/A
Z10088CHSS Door for A__CHNFSSfits 10x8SS Type 304 EA  $      270.40 30.00%  $             189.28 N/A N/A
Z10088CHSS6 CHNFSS Cover Onlyfits 10x8SS Type 316 EA  $      336.60 30.00%  $             235.62 N/A N/A
Z10089NFSS Door for A__NFSSfits 10x8SS Type 304 EA  $      270.40 30.00%  $             189.28 N/A N/A
Z10089NFSS6 NFSS Cover Onlyfits 10x8SS Type 316 EA  $      313.40 30.00%  $             219.38 N/A N/A
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Z1008A48 Opaque Cover for A__CH__FGfits 10x8Fiberglass EA  $      109.80 30.00%  $               76.86 N/A N/A
Z1008A48W Window Cover for A__CH__FGfits 10x8Fiberglass EA  $      215.30 30.00%  $             150.71 N/A N/A
Z1008CHSNF A1008CHNF hng. on short side10x8x4SteelGray EA  $      222.00 30.00%  $             155.40 N/A N/A
Z1008CHSNFSS A1008CHSNFSS hng. short side10x8x6SS Type 304 EA  $      718.30 30.00%  $             502.81 N/A N/A
Z1008D1 Cover for A__DLfits 10x8SteelGray EA  $      104.00 30.00%  $               72.80 N/A N/A
Z1008D2 Door for D__ISfits 10x8SteelGray EA  $      111.60 30.00%  $               78.12 N/A N/A
Z10101CH Cover for A__CH / CHQRfits 10x10SteelGray EA  $        94.19 30.00%  $               65.93 N/A N/A
Z10102SC Cover for A__SCfits 10x10SteelGray EA  $        94.19 30.00%  $               65.93 N/A N/A
Z1043D1 Cover for A__DSCfits 10.25x4.00SteelGray EA  $        57.88 30.00%  $               40.52 N/A N/A
Z1045D1 Cover for A__DSCfits 10.25x4.00SteelGray EA  $        73.37 30.00%  $               51.36 N/A N/A
Z1066CQRR Cover for A__JFG__fits 10x6Fiberglass EA  $      130.20 30.00%  $               91.14 N/A N/A
Z1066QRWR Window Cover for A__JFGW__fits 10x6Fiberglass EA  $      363.40 30.00%  $             254.38 N/A N/A
Z12061CH Cover for A__CH / CHQRfits 12x06SteelGray EA  $        82.70 30.00%  $               57.89 N/A N/A
Z12064CHS A12064CH hinged on short side12x6x4SteelGray EA  $      152.70 30.00%  $             106.89 N/A N/A
Z12101CH Cover for A__CH / CHQRfits 12x10SteelGray EA  $      105.60 30.00%  $               73.92 N/A N/A
Z12102SC Cover for A__SCfits 12x10SteelGray EA  $      105.60 30.00%  $               73.92 N/A N/A
Z12103LP Cover for A__LPfits 12x10SteelGray EA  $      109.30 30.00%  $               76.51 N/A N/A
Z12104CHNF Cover for A__CHNFfits 12x10SteelGray EA  $      105.60 30.00%  $               73.92 N/A N/A
Z12105NF Cover for A__NFfits 12x10SteelGray EA  $      101.70 30.00%  $               71.19 N/A N/A
Z12106 Cover for A__CHALfits 12x10Aluminum EA  $      222.90 30.00%  $             156.03 N/A N/A
Z12106CHSNFSS A12106CHSNFSS hng. short side12x10x6SS Type 304 EA  $      986.90 30.00%  $             690.83 N/A N/A
Z12107 Cover for A__NFALfits 12x10Aluminum EA  $      202.70 30.00%  $             141.89 N/A N/A
Z12108CHS A12108CH hinged on short side12x10x8SteelGray EA  $      238.70 30.00%  $             167.09 N/A N/A
Z12108CHSS6 CHNFSS Cover Onlyfits 12x10SS Type 316 EA  $      471.20 30.00%  $             329.84 N/A N/A
Z12109NFSS Door for A__NFSSfits 12x10SS Type 304 EA  $      378.80 30.00%  $             265.16 N/A N/A
Z12109NFSS6 NFSS Cover Onlyfits 12x10SS Type 316 EA  $      448.10 30.00%  $             313.67 N/A N/A
Z1210A48 Opaque Cover for A__CH__FGfits 12x10Fiberglass EA  $      133.80 30.00%  $               93.66 N/A N/A
Z1210A48W Window Cover for A__CH__FGfits 12x10Fiberglass EA  $      252.10 30.00%  $             176.47 N/A N/A
Z1210CHSNF A1210CHNF hng. on short side12x10x5SteelGray EA  $      284.00 30.00%  $             198.80 N/A N/A
Z1210CHSS Door for A__CHNFSSfits 12x10SS Type 304 EA  $      378.80 30.00%  $             265.16 N/A N/A
Z1210D1 Cover for A__DLfits 12x10SteelGray EA  $      137.90 30.00%  $               96.53 N/A N/A
Z1210D2 Door for D__ISfits 12x10SteelGray EA  $      163.00 30.00%  $             114.10 N/A N/A
Z12121CH Cover for A__CH / CHQRfits 12x12SteelGray EA  $      111.30 30.00%  $               77.91 N/A N/A
Z12122SC Cover for A__SCfits 12x12SteelGray EA  $      111.30 30.00%  $               77.91 N/A N/A
Z12124CHNF Cover for A__CHNFfits 12x12SteelGray EA  $      111.30 30.00%  $               77.91 N/A N/A
Z12128CHSS Door for A__CHNFSSfits 12x12SS Type 304 EA  $      417.60 30.00%  $             292.32 N/A N/A
Z12128CHSS6 CHNFSS Cover Onlyfits 12x12SS Type 316 EA  $      519.80 30.00%  $             363.86 N/A N/A
Z12242 Door for A__LPfits 12x24SteelGray EA  $      277.00 30.00%  $             193.90 N/A N/A
Z1287CQRR Cover for A__JFG__fits 12x8Fiberglass EA  $      190.90 30.00%  $             133.63 N/A N/A
Z1287QRWR Window Cover for A__JFGW__fits 12x8Fiberglass EA  $      456.70 30.00%  $             319.69 N/A N/A
Z12C12D Cover for C__C__fits 12x12SteelGray EA  $      195.60 30.00%  $             136.92 N/A N/A
Z12C16D Cover for C__C__fits 12x16SteelGray EA  $      217.90 30.00%  $             152.53 N/A N/A
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Z12C20D Cover for C__C__fits 12x20SteelGray EA  $      240.70 30.00%  $             168.49 N/A N/A
Z12C24D Cover for C__C__fits 12x24SteelGray EA  $      261.90 30.00%  $             183.33 N/A N/A
Z14086CHS A14086CH hinged on short side14x8x6SteelGray EA  $      209.50 30.00%  $             146.65 N/A N/A
Z14107CQRR Cover for A__JFG__fits 14x10Fiberglass EA  $      234.40 30.00%  $             164.08 N/A N/A
Z14107QRWR Window Cover for A__JFGW__fits 14x10Fiberglass EA  $      587.60 30.00%  $             411.32 N/A N/A
Z14121CH Cover for A__CH / CHQRfits 14x12SteelGray EA  $      133.20 30.00%  $               93.24 N/A N/A
Z14122SC Cover for A__SCfits 14x12SteelGray EA  $      133.20 30.00%  $               93.24 N/A N/A
Z14123LP Cover for A__LPfits 14x12SteelGray EA  $      137.90 30.00%  $               96.53 N/A N/A
Z14124CHNF Cover for A__CHNFfits 14x12SteelGray EA  $      133.20 30.00%  $               93.24 N/A N/A
Z14125NF Cover for A__NFfits 14x12SteelGray EA  $      128.20 30.00%  $               89.74 N/A N/A
Z14126 Cover for A__CHALfits 14x12Aluminum EA  $      246.90 30.00%  $             172.83 N/A N/A
Z14127 Cover for A__NFALfits 14x12Aluminum EA  $      247.40 30.00%  $             173.18 N/A N/A
Z14128CHS A14128CH hinged on short side14x12x8SteelGray EA  $      283.20 30.00%  $             198.24 N/A N/A
Z14128CHSS Door for A__CHNFSSfits 14x12SS Type 304 EA  $      457.00 30.00%  $             319.90 N/A N/A
Z14128CHSS6 CHNFSS Cover Onlyfits 14x12SS Type 316 EA  $      568.90 30.00%  $             398.23 N/A N/A
Z14129NFSS Door for A__NFSSfits 14x12SS Type 304 EA  $      457.00 30.00%  $             319.90 N/A N/A
Z14129NFSS6 NFSS Cover Onlyfits 14x12SS Type 316 EA  $      545.10 30.00%  $             381.57 N/A N/A
Z1412A48 Opaque Cover for A__CH__FGfits 14x12Fiberglass EA  $      145.70 30.00%  $             101.99 N/A N/A
Z1412A48W Window Cover for A__CH__FGfits 14x12Fiberglass EA  $      305.40 30.00%  $             213.78 N/A N/A
Z1412CHSNF A1412CHNF hng. on short side14x12x6SteelGray EA  $      357.10 30.00%  $             249.97 N/A N/A
Z1412CHSNFSS A1412CHSNFSS hng. short side14x12x6SS Type 304 EA  $   1,215.00 30.00%  $             850.50 N/A N/A
Z16106CHS A16106CH hinged on short side16x10x6SteelGray EA  $      249.90 30.00%  $             174.93 N/A N/A
Z16122 Door for A__LPfits 16x12SteelGray EA  $      244.50 30.00%  $             171.15 N/A N/A
Z16124 Door for A__H__LPfits 16x12SteelGray EA  $      252.30 30.00%  $             176.61 N/A N/A
Z16127 Door for A__H__ALLPfits 16x12Aluminum EA  $      387.10 30.00%  $             270.97 N/A N/A
Z16128316SS Door for A__H__SS6LPfits 16x12SS Type 316 EA  $      557.30 30.00%  $             390.11 N/A N/A
Z16128CQRR Cover for A__JFG__fits 16x12Fiberglass EA  $      300.70 30.00%  $             210.49 N/A N/A
Z16128QRWR Window Cover for A__JFGW__fits 16x12Fiberglass EA  $      658.30 30.00%  $             460.81 N/A N/A
Z16128SS Door for A__H__SSLPfits 16x12SS Type 304 EA  $      589.10 30.00%  $             412.37 N/A N/A
Z1612FM Door for A__FMLPfits 16x12SteelGray EA  $      349.90 30.00%  $             244.93 N/A N/A
Z161410CHS A161410CH hinge on short side16x14x10SteelGray EA  $      366.20 30.00%  $             256.34 N/A N/A
Z16141CH Cover for A__CH / CHQRfits 16x14SteelGray EA  $      157.10 30.00%  $             109.97 N/A N/A
Z16142SC Cover for A__SCfits 16x14SteelGray EA  $      157.10 30.00%  $             109.97 N/A N/A
Z16143LP Cover for A__LPfits 16x14SteelGray EA  $      162.30 30.00%  $             113.61 N/A N/A
Z16144CHNF Cover for A__CHNFfits 16x14SteelGray EA  $      157.10 30.00%  $             109.97 N/A N/A
Z16145NF Cover for A__NFfits 16x14SteelGray EA  $      151.00 30.00%  $             105.70 N/A N/A
Z16146 Cover for A__CHALfits 16x14Aluminum EA  $      311.90 30.00%  $             218.33 N/A N/A
Z16147 Cover for A__NFALfits 16x14Aluminum EA  $      283.90 30.00%  $             198.73 N/A N/A
Z16148CHS A16148CH hinged on short side16x14x8SteelGray EA  $      332.30 30.00%  $             232.61 N/A N/A
Z16148CHSS Door for A__CHNFSSfits 16x14SS Type 304 EA  $      543.30 30.00%  $             380.31 N/A N/A
Z16148CHSS6 CHNFSS Cover Onlyfits 16x14SS Type 316 EA  $      677.10 30.00%  $             473.97 N/A N/A
Z16149NFSS Door for A__NFSSfits 16x14SS Type 304 EA  $      543.30 30.00%  $             380.31 N/A N/A
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Z16149NFSS6 NFSS Cover Onlyfits 16x14SS Type 316 EA  $      653.40 30.00%  $             457.38 N/A N/A
Z1614A48 Opaque Cover for A__CH__FGfits 16x14Fiberglass EA  $      159.40 30.00%  $             111.58 N/A N/A
Z1614A48W Window Cover for A__CH__FGfits 16x14Fiberglass EA  $      354.80 30.00%  $             248.36 N/A N/A
Z1614CHSNF A1614CHNF hng. on short side16x14x6SteelGray EA  $      420.30 30.00%  $             294.21 N/A N/A
Z1614CHSNFSS A1614CHSNFSS hng. short side16x14x6SS Type 304 EA  $   1,419.00 30.00%  $             993.30 N/A N/A
Z16162 Door for A__LPfits 16x16SteelGray EA  $      263.70 30.00%  $             184.59 N/A N/A
Z16164 Door for A__H__LPfits 16x16SteelGray EA  $      272.20 30.00%  $             190.54 N/A N/A
Z16167 Door for A__H__ALLPfits 16x16Aluminum EA  $      445.20 30.00%  $             311.64 N/A N/A
Z16168SS Door for A__H__SSLPfits 16x16SS Type 304 EA  $      603.10 30.00%  $             422.17 N/A N/A
Z16202 Door for A__LPfits 16x20SteelGray EA  $      283.40 30.00%  $             198.38 N/A N/A
Z16204 Door for A__H__LPfits 16x20SteelGray EA  $      286.90 30.00%  $             200.83 N/A N/A
Z16208SS Door for A__H__SSLPfits 16x20SS Type 304 EA  $      616.60 30.00%  $             431.62 N/A N/A
Z16C16D Cover for C__C__fits 16x16SteelGray EA  $      253.20 30.00%  $             177.24 N/A N/A
Z16C20D Cover for C__C__fits 16x20SteelGray EA  $      281.90 30.00%  $             197.33 N/A N/A
Z16C24D Cover for C__C__fits 16x24SteelGray EA  $      310.30 30.00%  $             217.21 N/A N/A
Z16C30D Cover for C__C__fits 16x30SteelGray EA  $      352.20 30.00%  $             246.54 N/A N/A
Z16C36D Cover for C__C__fits 16x36SteelGray EA  $      386.70 30.00%  $             270.69 N/A N/A
Z18149CQRR Cover for A__JFG__fits 18x14Fiberglass EA  $      359.00 30.00%  $             251.30 N/A N/A
Z18149QRWR Window Cover for A__JFGW__fits 18x14Fiberglass EA  $      742.30 30.00%  $             519.61 N/A N/A
Z1816A48 Opaque Cover for A__CH__FGfits 18x16Fiberglass EA  $      220.20 30.00%  $             154.14 N/A N/A
Z1816A48W Window Cover for A__CH__FGfits 18x16Fiberglass EA  $      489.80 30.00%  $             342.86 N/A N/A
Z1PBSS6 PB Cover Onlyfits 1PB encSS Type 316 EA  $      171.60 30.00%  $             120.12 N/A N/A
Z20122 Door for A__LPfits 20x12SteelGray EA  $      260.40 30.00%  $             182.28 N/A N/A
Z20162 Door for A__LPfits 20x16SteelGray EA  $      283.40 30.00%  $             198.38 N/A N/A
Z20163 Cover for A__C__LPfits 20x16SteelGray EA  $      331.20 30.00%  $             231.84 N/A N/A
Z20164 Door for A__H__LPfits 20x16SteelGray EA  $      292.40 30.00%  $             204.68 N/A N/A
Z20167 Door for A__H__ALLPfits 20x16Aluminum EA  $      454.60 30.00%  $             318.22 N/A N/A
Z20168316SS Door for A__H__SS6LPfits 20x16SS Type 316 EA  $      680.60 30.00%  $             476.42 N/A N/A
Z20168SS Door for A__H__SSLPfits 20x16SS Type 304 EA  $      616.60 30.00%  $             431.62 N/A N/A
Z2016A17FIP Cover Gasket for A__H__GQRLPfits 20x16 EA  $      200.00 30.00%  $             140.00 N/A N/A
Z2016FM Door for A__FMLPfits 20x16SteelGray EA  $      405.50 30.00%  $             283.85 N/A N/A
Z2016GQRLP Door for A__H__GQRLPfits 20x16Fiberglass EA  $      511.20 30.00%  $             357.84 N/A N/A
Z2016GQRLPR A17 Replacement Door New latchFiberglassGray EA  $      491.50 30.00%  $             344.05 N/A N/A
Z2016UX1FIP Cover Gasket for UU__fits 200x160mm EA  $      168.70 30.00%  $             118.09 N/A N/A
Z20202 Door for A__LPfits 20x20SteelGray EA  $      306.70 30.00%  $             214.69 N/A N/A
Z20203 Cover for A__C__LPfits 20x20SteelGray EA  $      358.20 30.00%  $             250.74 N/A N/A
Z20204 Door for A__H__LPfits 20x20SteelGray EA  $      316.30 30.00%  $             221.41 N/A N/A
Z20207 Door for A__H__ALLPfits 20x20Aluminum EA  $      495.10 30.00%  $             346.57 N/A N/A
Z20208SS Door for A__H__SSLPfits 20x20SS Type 304 EA  $      681.30 30.00%  $             476.91 N/A N/A
Z2020A17FIP Cover Gasket for A__H__GQRLPfits 20x20 EA  $      200.00 30.00%  $             140.00 N/A N/A
Z2020FM Door for A__FMLPfits 20x20SteelGray EA  $      438.60 30.00%  $             307.02 N/A N/A
Z2020GQRLP Door for A__H__GQRLPfits 20x20Fiberglass EA  $      581.80 30.00%  $             407.26 N/A N/A
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Z2020GQRLPR A17 Replacement Door New latchFiberglassGray EA  $      559.30 30.00%  $             391.51 N/A N/A
Z202208AB Door for A__AB__LPfits 20x22x08SteelGray EA  $      361.60 30.00%  $             253.12 N/A N/A
Z202208SA Door for A__SA__LPfits 20x22x08SteelGray EA  $      382.60 30.00%  $             267.82 N/A N/A
Z202210SA Door for A__SA__LPfits 20x22x10SteelGray EA  $      382.60 30.00%  $             267.82 N/A N/A
Z20242 Door for A__LPfits 20x24SteelGray EA  $      329.80 30.00%  $             230.86 N/A N/A
Z20244 Door for A__H__LPfits 20x24SteelGray EA  $      333.40 30.00%  $             233.38 N/A N/A
Z20248SS Door for A__H__SSLPfits 20x24SS Type 304 EA  $      745.70 30.00%  $             521.99 N/A N/A
Z20C20D Cover for C__C__fits 20x20SteelGray EA  $      324.80 30.00%  $             227.36 N/A N/A
Z20C24D Cover for C__C__fits 20x24SteelGray EA  $      359.70 30.00%  $             251.79 N/A N/A
Z20C30D Cover for C__C__fits 20x30SteelGray EA  $      410.80 30.00%  $             287.56 N/A N/A
Z21M60AGCHG Door, A_X_FTC, L50, C-Post,Lfits 60x48SteelGray EA  $   1,250.00 30.00%  $             875.00 N/A N/A
Z21M60BGCHG Door, A_X_FTC, L50, C-Post,Lfits 60x60SteelGray EA  $   1,401.00 30.00%  $             980.70 N/A N/A
Z21M72BGCHG Door, A_X_FTC, L50, R-Flng,Lfits 72x61SteelGray EA  $   1,554.00 30.00%  $          1,087.80 N/A N/A
Z21M72CGCHG Door, A_X_FTC, L50, C-Post,Lfits 72x72SteelGray EA  $   1,731.00 30.00%  $          1,211.70 N/A N/A
Z21SL60AGCHG Door, A_X_FTC, L50, R-Flng,Rfits 60x49SteelGray EA  $   1,250.00 30.00%  $             875.00 N/A N/A
Z21SL60BGCHG Door, A_X_FTC, L50, R-Flng,Rfits 60x61SteelGray EA  $   1,373.00 30.00%  $             961.10 N/A N/A
Z21SL72BGCHG Door, A_X_FTC, L50, R-Flng,Rfits 72x61SteelGray EA  $   1,554.00 30.00%  $          1,087.80 N/A N/A
Z21SL72CGCHG Door, A_X_FTC, L50, R-Flng,Rfits 72x73SteelGray EA  $   1,731.00 30.00%  $          1,211.70 N/A N/A
Z21SR60AGCHG Door, A_X_FTC, L50, C-Post,Rfits 60x48SteelGray EA  $   1,373.00 30.00%  $             961.10 N/A N/A
Z21SR60BGCHG Door, A_X_FTC, L50, C-Post,Rfits 60x60SteelGray EA  $   1,373.00 30.00%  $             961.10 N/A N/A
Z21SR72CGCHG Door, A_X_FTC, L50, C-Post,Rfits 72x72SteelGray EA  $   1,698.00 30.00%  $          1,188.60 N/A N/A
Z24122 Door for A__LPfits 24x12SteelGray EA  $      277.00 30.00%  $             193.90 N/A N/A
Z24124 Door for A__H__LPfits 24x12SteelGray EA  $      280.40 30.00%  $             196.28 N/A N/A
Z24162 Door for A__LPfits 24x16SteelGray EA  $      303.00 30.00%  $             212.10 N/A N/A
Z24164 Door for A__H__LPfits 24x16SteelGray EA  $      312.90 30.00%  $             219.03 N/A N/A
Z24168SS Door for A__H__SSLPfits 24x16SS Type 304 EA  $      671.40 30.00%  $             469.98 N/A N/A
Z24202 Door for A__LPfits 24x20SteelGray EA  $      329.80 30.00%  $             230.86 N/A N/A
Z24203 Cover for A__C__LPfits 24x20SteelGray EA  $      384.70 30.00%  $             269.29 N/A N/A
Z24204 Door for A__H__LPfits 24x20SteelGray EA  $      339.80 30.00%  $             237.86 N/A N/A
Z24207 Door for A__H__ALLPfits 24x20Aluminum EA  $      535.50 30.00%  $             374.85 N/A N/A
Z24208316SS Door for A__H__SS6LPfits 24x20SS Type 316 EA  $      823.50 30.00%  $             576.45 N/A N/A
Z24208SS Door for A__H__SSLPfits 24x20SS Type 304 EA  $      745.70 30.00%  $             521.99 N/A N/A
Z24208SS3PT Door for A__H__SSLP3PTfits 24x20SS Type 304 EA  $      963.40 30.00%  $             674.38 N/A N/A
Z24208SS63PT Door for A__H__SS3LP3PTfits 24x20SS Type 316L EA  $   1,105.00 30.00%  $             773.50 N/A N/A
Z2420A17FIP Cover Gasket for A__H__GQRLPfits 24x20 EA  $      200.00 30.00%  $             140.00 N/A N/A
Z2420FM Door for A__FMLPfits 24x20SteelGray EA  $      471.40 30.00%  $             329.98 N/A N/A
Z2420GQRLP Door for A__H__GQRLPfits 24x20Fiberglass EA  $      668.20 30.00%  $             467.74 N/A N/A
Z2420GQRLPR A17 Replacement Door New latchFiberglassGray EA  $      642.40 30.00%  $             449.68 N/A N/A
Z2420UX1FIP Cover Gasket for UU__fits 240x200mm EA  $      168.70 30.00%  $             118.09 N/A N/A
Z24211 Door A__HS__LPfits 24x21SteelGray EA  $      387.90 30.00%  $             271.53 N/A N/A
Z24212SS Door for A__HS__SSLPfits 24x21SS Type 304 EA  $      871.00 30.00%  $             609.70 N/A N/A
Z242208AB Door for A__AB__LPfits 24x22x08SteelGray EA  $      388.20 30.00%  $             271.74 N/A N/A
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Z242208SA Door for A__SA__LPfits 24x22x08SteelGray EA  $      411.30 30.00%  $             287.91 N/A N/A
Z242210AB Door for A__AB__LPfits 24x22x10SteelGray EA  $      388.20 30.00%  $             271.74 N/A N/A
Z242210SA Door for A__SA__LPfits 24x22x10SteelGray EA  $      411.30 30.00%  $             287.91 N/A N/A
Z24242 Door for A__LPfits 24x24SteelGray EA  $      355.60 30.00%  $             248.92 N/A N/A
Z24243 Cover for A__C__LPfits 24x24SteelGray EA  $      415.60 30.00%  $             290.92 N/A N/A
Z24244 Door for A__H__LPfits 24x24SteelGray EA  $      366.70 30.00%  $             256.69 N/A N/A
Z24247 Door for A__H__ALLPfits 24x24Aluminum EA  $      618.40 30.00%  $             432.88 N/A N/A
Z24248316SS Door for A__H__SS6LPfits 24x24SS Type 316 EA  $      904.90 30.00%  $             633.43 N/A N/A
Z24248SS Door for A__H__SSLPfits 24x24SS Type 304 EA  $      819.40 30.00%  $             573.58 N/A N/A
Z24248SS3PT Door for A__H__SSLP3PTfits 24x24SS Type 304 EA  $   1,024.00 30.00%  $             716.80 N/A N/A
Z24248SS63PT Door for A__H__SS3LP3PTfits 24x24SS Type 316L EA  $   1,176.00 30.00%  $             823.20 N/A N/A
Z2424A17FIP Cover Gasket for A__H__GQRLPfits 24x24 EA  $      266.70 30.00%  $             186.69 N/A N/A
Z2424FM Door for A__FMLPfits 24x24SteelGray EA  $      508.20 30.00%  $             355.74 N/A N/A
Z2424GQRLP Door for A__H__GQRLPfits 24x24Fiberglass EA  $      691.60 30.00%  $             484.12 N/A N/A
Z2424GQRLPR A17 Replacement Door New latchFiberglassGray EA  $      664.90 30.00%  $             465.43 N/A N/A
Z2424UX1FIP Cover Gasket for UU__fits 240x240mm EA  $      225.30 30.00%  $             157.71 N/A N/A
Z24251 Door A__HS__LPfits 24x25SteelGray EA  $      418.60 30.00%  $             293.02 N/A N/A
Z24252SS Door for A__HS__SSLPfits 24x25SS Type 304 EA  $      957.90 30.00%  $             670.53 N/A N/A
Z242608AB Door for A__AB__LPfits 24x26x08SteelGray EA  $      419.20 30.00%  $             293.44 N/A N/A
Z242608SA Door for A__SA__LPfits 24x26x08SteelGray EA  $      443.50 30.00%  $             310.45 N/A N/A
Z242610AB Door for A__AB__LPfits 24x26x10SteelGray EA  $      419.20 30.00%  $             293.44 N/A N/A
Z242610SA Door for A__SA__LPfits 24x26x10SteelGray EA  $      443.50 30.00%  $             310.45 N/A N/A
Z24302 Door for A__LPfits 24x30SteelGray EA  $      394.30 30.00%  $             276.01 N/A N/A
Z24304 Door for A__H__LPfits 24x30SteelGray EA  $      406.90 30.00%  $             284.83 N/A N/A
Z24308SS Door for A__H__SSLPfits 24x30SS Type 304 EA  $      930.00 30.00%  $             651.00 N/A N/A
Z2442LH Door for A_WFLP, Left, Anokafits 24x42SteelGray EA  $      445.00 30.00%  $             311.50 N/A N/A
Z2442RH Door for A_WFLP, Right, Anokafits 24x42SteelGray EA  $      445.00 30.00%  $             311.50 N/A N/A
Z2448LH Door for A_WFLP, Left, Anokafits 24x48SteelGray EA  $      481.70 30.00%  $             337.19 N/A N/A
Z2448RH Door for A_WFLP, Right, Anokafits 24x48SteelGray EA  $      481.70 30.00%  $             337.19 N/A N/A
Z271DRSBSH Door, Single, L50, LH, MSOfits 86x112,187SteelGray EA  $   1,446.00 30.00%  $          1,012.20 N/A N/A
Z271DRSCHG Door, Single, L50, LH, MSOfits 86x112,187SteelGray EA  $   1,446.00 30.00%  $          1,012.20 N/A N/A
Z272DRLHBSH Door, Overlaping, LH, MSOfits 86x112-187SteelGray EA  $   1,446.00 30.00%  $          1,012.20 N/A N/A
Z272DRLHCHG Door, Overlaping, LH, MSOfits 86x112-187SteelGray EA  $   1,280.00 30.00%  $             896.00 N/A N/A

Z272DRRHBSH Door, Overlap.,L50, RH, MSOfits 86x112-
187SteelGray EA  $   1,446.00 30.00%  $          1,012.20 N/A N/A

Z272DRRHMCHG Door, Master Overlap.,L50, RH, MSOfits 86x112-
187SteelGray EA  $   1,446.00 30.00%  $          1,012.20 N/A N/A

Z272DRRHSCHG Door, Overlap.,L50, RH, MSOfits 86x112-
187SteelGray EA  $   1,446.00 30.00%  $          1,012.20 N/A N/A

Z28M721FTC Door, A_XM_FTC, L50, Master.fits 72x28SteelGray EA  $   1,434.00 30.00%  $          1,003.80 N/A N/A
Z28M722FTC Door, A_XM_FTC, L50, Masterfits 72x34SteelGray EA  $   1,620.00 30.00%  $          1,134.00 N/A N/A
Z28M723FTC Door, A_XM_FTC, L50, Masterfits 72x40SteelGray EA  $   1,777.00 30.00%  $          1,243.90 N/A N/A
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Z28M72AGCHG Door, A_XM_FTC, L50, Master.fits 72x28SteelGray EA  $   1,434.00 30.00%  $          1,003.80 N/A N/A
Z28M72BGCHG Door, A_XM_FTC, L50, Masterfits 72x34SteelGray EA  $   1,620.00 30.00%  $          1,134.00 N/A N/A
Z28M72CGCHG Door, A_XM_FTC, L50, Masterfits 72x40SteelGray EA  $   1,777.00 30.00%  $          1,243.90 N/A N/A
Z28M844FTC Door, A_XM_FTC, L50, Masterfits 84x40SteelGray EA  $   1,976.00 30.00%  $          1,383.20 N/A N/A
Z28M84CGCHG Door, A_XM_FTC, L50, Masterfits 84x40SteelGray EA  $   1,976.00 30.00%  $          1,383.20 N/A N/A
Z28M905FTC Door, A_XM_FTC, L50, Masterfits 90x40SteelGray EA  $   2,139.00 30.00%  $          1,497.30 N/A N/A
Z28M90CGCHG Door, A_XM_FTC, L50, Masterfits 90x40SteelGray EA  $   2,139.00 30.00%  $          1,497.30 N/A N/A
Z28SL721FTC Door, A_XM_FTC, L50, Slave,Lfits 72x28SteelGray EA  $   1,461.00 30.00%  $          1,022.70 N/A N/A
Z28SL722FTC Door, A_XM_FTC, L50, Slave,Lfits 72x34SteelGray EA  $   1,620.00 30.00%  $          1,134.00 N/A N/A
Z28SL723FTC Door, A_XM_FTC, L50, Slave,Lfits 72x40SteelGray EA  $   1,777.00 30.00%  $          1,243.90 N/A N/A
Z28SL72AGCHG Door, A_XM_FTC, L50, Slave,Lfits 72x28SteelGray EA  $   1,461.00 30.00%  $          1,022.70 N/A N/A
Z28SL72BGCHG Door, A_XM_FTC, L50, Slave,Lfits 72x34SteelGray EA  $   1,620.00 30.00%  $          1,134.00 N/A N/A
Z28SL72CGCHG Door, A_XM_FTC, L50, Slave,Lfits 72x40SteelGray EA  $   1,777.00 30.00%  $          1,243.90 N/A N/A
Z28SL844FTC Door, A_XM_FTC, L50, Slave,Lfits 84x40SteelGray EA  $   1,976.00 30.00%  $          1,383.20 N/A N/A
Z28SL84CGCHG Door, A_XM_FTC, L50, Slave,Lfits 84x40SteelGray EA  $   1,976.00 30.00%  $          1,383.20 N/A N/A
Z28SL905FTC Door, A_XM_FTC, L50, Slave,Lfits 90x40SteelGray EA  $   2,139.00 30.00%  $          1,497.30 N/A N/A
Z28SL90CGCHG Door, A_XM_FTC, L50, Slave,Lfits 90x40SteelGray EA  $   2,139.00 30.00%  $          1,497.30 N/A N/A
Z28SR722FTC Door, A_XM_FTC, L50, Slave,Rfits 72x34SteelGray EA  $   1,588.00 30.00%  $          1,111.60 N/A N/A
Z28SR723FTC Door, A_XM_FTC, L50, Slave,Rfits 72x40SteelGray EA  $   1,777.00 30.00%  $          1,243.90 N/A N/A
Z28SR72BGCHG Door, A_XM_FTC, L50, Slave,Rfits 72x34SteelGray EA  $   1,588.00 30.00%  $          1,111.60 N/A N/A
Z28SR72CGCHG Door, A_XM_FTC, L50, Slave,Rfits 72x40SteelGray EA  $   1,777.00 30.00%  $          1,243.90 N/A N/A
Z28SR844FTC Door, A_XM_FTC, L50, Slave,Rfits 84x40SteelGray EA  $   1,976.00 30.00%  $          1,383.20 N/A N/A
Z28SR84CGCHG Door, A_XM_FTC, L50, Slave,Rfits 84x40SteelGray EA  $   1,976.00 30.00%  $          1,383.20 N/A N/A
Z28SR905FTC Door, A_XM_FTC, L50, Slave,Rfits 90x40SteelGray EA  $   2,139.00 30.00%  $          1,497.30 N/A N/A
Z28SR90CGCHG Door, A_XM_FTC, L50, Slave,Rfits 90x40SteelGray EA  $   2,139.00 30.00%  $          1,497.30 N/A N/A
Z30162 Door for A__LPfits 30x16SteelGray EA  $      313.60 30.00%  $             219.52 N/A N/A
Z30202 Door for A__LPfits 30x20SteelGray EA  $      363.80 30.00%  $             254.66 N/A N/A
Z30203 Cover for A__C__LPfits 30x20SteelGray EA  $      424.60 30.00%  $             297.22 N/A N/A
Z30204 Door for A__H__LPfits 30x20SteelGray EA  $      375.50 30.00%  $             262.85 N/A N/A
Z30208SS Door for A__H__SSLPfits 30x20SS Type 304 EA  $      842.40 30.00%  $             589.68 N/A N/A
Z302208AB Door for A__AB__LPfits 30x22x08SteelGray EA  $      428.90 30.00%  $             300.23 N/A N/A
Z302208SA Door for A__SA__LPfits 30x22x08SteelGray EA  $      454.60 30.00%  $             318.22 N/A N/A
Z302210AB Door for A__AB__LPfits 30x22x10SteelGray EA  $      428.90 30.00%  $             300.23 N/A N/A
Z302210SA Door for A__SA__LPfits 30x22x10SteelGray EA  $      454.60 30.00%  $             318.22 N/A N/A
Z30242 Door for A__LPfits 30x24SteelGray EA  $      394.30 30.00%  $             276.01 N/A N/A
Z30243 Cover for A__C__LPfits 30x24SteelGray EA  $      461.00 30.00%  $             322.70 N/A N/A
Z30244 Door for A__H__LPfits 30x24SteelGray EA  $      406.90 30.00%  $             284.83 N/A N/A
Z30247 Door for A__H__ALLPfits 30x24Aluminum EA  $      692.90 30.00%  $             485.03 N/A N/A
Z30248316SS Door for A__H__SS6LPfits 30x24SS Type 316 EA  $   1,028.00 30.00%  $             719.60 N/A N/A
Z30248SS Door for A__H__SSLPfits 30x24SS Type 304 EA  $      930.00 30.00%  $             651.00 N/A N/A
Z30248SS3PT Door for A__H__SSLP3PTfits 30x24SS Type 304 EA  $   1,111.00 30.00%  $             777.70 N/A N/A
Z30248SS63PT Door for A__H__SS3LP3PTfits 30x24SS Type 316L EA  $   1,280.00 30.00%  $             896.00 N/A N/A
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Z3024A17FIP Cover Gasket for A__H__GQRLPfits 30x24 EA  $      266.70 30.00%  $             186.69 N/A N/A
Z3024FM Door for A__FMLPfits 30x24SteelGray EA  $      564.40 30.00%  $             395.08 N/A N/A
Z3024GQRLP Door for A__H__GQRLPfits 30x24Fiberglass EA  $      765.40 30.00%  $             535.78 N/A N/A
Z3024GQRLPR A17 Replacement Door New latchFiberglassGray EA  $      735.90 30.00%  $             515.13 N/A N/A
Z3024UX1FIP Cover Gasket for UU__fits 300x240mm EA  $      225.30 30.00%  $             157.71 N/A N/A
Z30251 Door A__HS__LPfits 30x25SteelGray EA  $      464.80 30.00%  $             325.36 N/A N/A
Z30252SS Door for A__HS__SSLPfits 30x25SS Type 304 EA  $   1,088.00 30.00%  $             761.60 N/A N/A
Z302608AB Door for A__AB__LPfits 30x26x08SteelGray EA  $      465.30 30.00%  $             325.71 N/A N/A
Z302608SA Door for A__SA__LPfits 30x26x08SteelGray EA  $      492.80 30.00%  $             344.96 N/A N/A
Z302610AB Door for A__AB__LPfits 30x26x10SteelGray EA  $      465.30 30.00%  $             325.71 N/A N/A
Z302610SA Door for A__SA__LPfits 30x26x10SteelGray EA  $      492.80 30.00%  $             344.96 N/A N/A
Z302612SA Door for A__SA__LPfits 30x26x12SteelGray EA  $      492.80 30.00%  $             344.96 N/A N/A
Z30302 Door for A__LPfits 30x30SteelGray EA  $      440.50 30.00%  $             308.35 N/A N/A
Z30304 Door for A__H__LPfits 30x30SteelGray EA  $      454.60 30.00%  $             318.22 N/A N/A
Z30308SS Door for A__H__SSLPfits 30x30SS Type 304 EA  $   1,063.00 30.00%  $             744.10 N/A N/A
Z30308SS3PT Door for A__H__SSLP3PTfits 30x30SS Type 304 EA  $   1,290.00 30.00%  $             903.00 N/A N/A
Z30308SS63PT Door for A__H__SS3LP3PTfits 30x30SS Type 316L EA  $   1,523.00 30.00%  $          1,066.10 N/A N/A
Z30362 Door for A__LPfits 30x36SteelGray EA  $      486.50 30.00%  $             340.55 N/A N/A
Z3042LH Door for A_WFLP, Left, Anokafits 30x42SteelGray EA  $      530.50 30.00%  $             371.35 N/A N/A
Z3042RH Door for A_WFLP, Right, Anokafits 30x42SteelGray EA  $      530.50 30.00%  $             371.35 N/A N/A
Z3048LH Door for A_WFLP, Left, Anokafits 30x48SteelGray EA  $      576.10 30.00%  $             403.27 N/A N/A
Z3048RH Door for A_WFLP, Right, Anokafits 30x48SteelGray EA  $      576.10 30.00%  $             403.27 N/A N/A
Z3060LH Door for A_WFLP, Left, Anokafits 30x60SteelGray EA  $      668.00 30.00%  $             467.60 N/A N/A
Z3060RH Door for A_WFLP, Right, Anokafits 30x60SteelGray EA  $      668.00 30.00%  $             467.60 N/A N/A
Z34M72FTC Door, AMOD_FTC, L50, Master,Lfits 72 Ht.SteelGray EA  $   1,576.00 30.00%  $          1,103.20 N/A N/A
Z34M84FTC Door, AMOD_FTC, L50, Master,Lfits 84 Ht.SteelGray EA  $   1,752.00 30.00%  $          1,226.40 N/A N/A
Z34SL72FTC Door, AMOD_FTC, L50, Slave,Lfits 72 Ht.SteelGray EA  $   1,576.00 30.00%  $          1,103.20 N/A N/A
Z34SL84FTC Door, AMOD_FTC, L50, Slave,Lfits 84 Ht.SteelGray EA  $   1,752.00 30.00%  $          1,226.40 N/A N/A
Z34SR72FTC Door, AMOD_FTC, L50, Slave,Rfits 72 Ht.SteelGray EA  $   1,576.00 30.00%  $          1,103.20 N/A N/A
Z34SR84FTC Door, AMOD_FTC, L50, Slave,Rfits 84 Ht.SteelGray EA  $   1,752.00 30.00%  $          1,226.40 N/A N/A
Z36242 Door for A__LPfits 36x24SteelGray EA  $      433.50 30.00%  $             303.45 N/A N/A
Z36243 Cover for A__C__LPfits 36x24SteelGray EA  $      506.60 30.00%  $             354.62 N/A N/A
Z36244 Door for A__H__LPfits 36x24SteelGray EA  $      446.90 30.00%  $             312.83 N/A N/A
Z36247 Door for A__H__ALLPfits 36x24Aluminum EA  $      767.20 30.00%  $             537.04 N/A N/A
Z36248SS Door for A__H__SSLPfits 36x24SS Type 304 EA  $   1,043.00 30.00%  $             730.10 N/A N/A
Z36248SS3PT Door for A__H__SSLP3PTfits 36x24SS Type 304 EA  $   1,201.00 30.00%  $             840.70 N/A N/A
Z36248SS63PT Door for A__H__SS3LP3PTfits 36x24SS Type 316L EA  $   1,492.00 30.00%  $          1,044.40 N/A N/A
Z36251 Door A__HS__LPfits 36x25SteelGray EA  $      510.70 30.00%  $             357.49 N/A N/A
Z36252SS Door for A__HS__SSLPfits 36x25SS Type 304 EA  $   1,220.00 30.00%  $             854.00 N/A N/A
Z362608AB Door for A__AB__LPfits 36x26x08SteelGray EA  $      510.70 30.00%  $             357.49 N/A N/A
Z362608SA Door for A__SA__LPfits 36x26x08SteelGray EA  $      541.00 30.00%  $             378.70 N/A N/A
Z362610AB Door for A__AB__LPfits 36x26x10SteelGray EA  $      510.70 30.00%  $             357.49 N/A N/A
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Z362610SA Door for A__SA__LPfits 36x26x10SteelGray EA  $      541.00 30.00%  $             378.70 N/A N/A
Z36302 Door for A__LPfits 36x30SteelGray EA  $      486.50 30.00%  $             340.55 N/A N/A
Z36303 Cover for A__C__LPfits 36x30SteelGray EA  $      569.40 30.00%  $             398.58 N/A N/A
Z36304 Door for A__H__LPfits 36x30SteelGray EA  $      502.10 30.00%  $             351.47 N/A N/A
Z36307 Door for A__H__ALLPfits 36x30Aluminum EA  $      869.50 30.00%  $             608.65 N/A N/A
Z36308316SS Door for A__H__SS6LPfits 36x30SS Type 316 EA  $   1,322.00 30.00%  $             925.40 N/A N/A
Z36308SS Door for A__H__SSLPfits 36x30SS Type 304 EA  $   1,197.00 30.00%  $             837.90 N/A N/A
Z36308SS3PT Door for A__H__SSLP3PTfits 36x30SS Type 304 EA  $   1,325.00 30.00%  $             927.50 N/A N/A
Z36308SS63PT Door for A__H__SS3LP3PTfits 36x30SS Type 316L EA  $   1,533.00 30.00%  $          1,073.10 N/A N/A
Z3630A17FIP Cover Gasket for A__H__GQRLPfits 36x30 EA  $      266.70 30.00%  $             186.69 N/A N/A
Z3630GQRLP Door for A__H__GQRLPfits 36x30Fiberglass EA  $   2,000.00 30.00%  $          1,400.00 N/A N/A
Z3630GQRLPR A17 Replacement Door New latchFiberglassGray EA  $   1,923.00 30.00%  $          1,346.10 N/A N/A
Z36311 Door A__HS__LPfits 36x31SteelGray EA  $      574.20 30.00%  $             401.94 N/A N/A
Z36312SS Door for A__HS__SSLPfits 36x31SS Type 304 EA  $   1,399.00 30.00%  $             979.30 N/A N/A
Z363208AB Door for A__AB__LPfits 36x32x08SteelGray EA  $      574.30 30.00%  $             402.01 N/A N/A
Z363208SA Door for A__SA__LPfits 36x32x08SteelGray EA  $      608.40 30.00%  $             425.88 N/A N/A
Z363210AB Door for A__AB__LPfits 36x32x10SteelGray EA  $      574.30 30.00%  $             402.01 N/A N/A
Z363210SA Door for A__SA__LPfits 36x32x10SteelGray EA  $      608.40 30.00%  $             425.88 N/A N/A
Z363212AB Door for A__AB__LPfits 36x32x12SteelGray EA  $      574.30 30.00%  $             402.01 N/A N/A
Z363212SA Door for A__SA__LPfits 36x32x12SteelGray EA  $      608.40 30.00%  $             425.88 N/A N/A
Z363216SA Door for A__SA__LPfits 36x32x16SteelGray EA  $      597.00 30.00%  $             417.90 N/A N/A
Z36362 Door for A__LPfits 36x36SteelGray EA  $      540.60 30.00%  $             378.42 N/A N/A
Z36368SS Door for A__H__SSLPfits 36x36SS Type 304 EA  $   1,272.00 30.00%  $             890.40 N/A N/A
Z36368SS3PT Door for A__H__SSLP3PTfits 36x36SS Type 304 EA  $   1,387.00 30.00%  $             970.90 N/A N/A
Z36368SS63PT Door for A__H__SS3LP3PTfits 36x36SS Type 316L EA  $   1,758.00 30.00%  $          1,230.60 N/A N/A
Z3636A17FIP Cover Gasket for A__H__GQRLPfits 36x36 EA  $      333.00 30.00%  $             233.10 N/A N/A
Z3636GQRLP Door for A__H__GQRLPfits 36x36Fiberglass EA  $   2,170.00 30.00%  $          1,519.00 N/A N/A
Z3636GQRLPR A17 Replacement Door New latchFiberglassGray EA  $   2,085.00 30.00%  $          1,459.50 N/A N/A
Z3642LH Door for A_WFLP, Left, Anokafits 36x42SteelGray EA  $      620.00 30.00%  $             434.00 N/A N/A
Z3642RH Door for A_WFLP, Right, Anokafits 36x42SteelGray EA  $      620.00 30.00%  $             434.00 N/A N/A
Z3648LH Door for A_WFLP, Left, Anokafits 36x48SteelGray EA  $      674.70 30.00%  $             472.29 N/A N/A
Z3648RH Door for A_WFLP, Right, Anokafits 36x48SteelGray EA  $      674.70 30.00%  $             472.29 N/A N/A
Z3660LH Door for A_WFLP, Left, Anokafits 36x60SteelGray EA  $      784.80 30.00%  $             549.36 N/A N/A
Z3660RH Door for A_WFLP, Right, Anokafits 36x60SteelGray EA  $      784.80 30.00%  $             549.36 N/A N/A
Z3PBSS6 PB Cover Onlyfits 3PB encSS Type 316 EA  $      234.60 30.00%  $             164.22 N/A N/A
Z402D1 Cover for A__DSCfits 4.00x2.00SteelGray EA  $        19.19 30.00%  $               13.43 N/A N/A
Z4032UX1FIP Cover Gasket for UU__fits 400x320mm EA  $      281.40 30.00%  $             196.98 N/A N/A
Z403D1 Cover for A__DSCfits 4.50x2.88SteelGray EA  $        24.96 30.00%  $               17.47 N/A N/A
Z404D1 Cover for A__DSCfits 4.00x4.00SteelGray EA  $        32.64 30.00%  $               22.85 N/A N/A
Z42242 Door for A__LPfits 42x24SteelGray EA  $      471.90 30.00%  $             330.33 N/A N/A
Z42302 Door for A__LPfits 42x30SteelGray EA  $      533.20 30.00%  $             373.24 N/A N/A
Z42304 Door for A__H__LPfits 42x30SteelGray EA  $      539.50 30.00%  $             377.65 N/A N/A

4739 of 9702



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hoffman                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

Z42308SS Door for A__H__SSLPfits 42x30SS Type 304 EA  $   1,428.00 30.00%  $             999.60 N/A N/A
Z42311 Door A__HS__LPfits 42x31SteelGray EA  $      698.30 30.00%  $             488.81 N/A N/A
Z42312SS Door for A__HS__SSLPfits 42x31SS Type 304 EA  $   1,749.00 30.00%  $          1,224.30 N/A N/A
Z423208AB Door for A__AB__LPfits 42x32x08SteelGray EA  $      629.00 30.00%  $             440.30 N/A N/A
Z423208SA Door for A__SA__LPfits 42x32x08SteelGray EA  $      666.10 30.00%  $             466.27 N/A N/A
Z423210AB Door for A__AB__LPfits 42x32x10SteelGray EA  $      629.00 30.00%  $             440.30 N/A N/A
Z423210SA Door for A__SA__LPfits 42x32x10SteelGray EA  $      666.10 30.00%  $             466.27 N/A N/A
Z423212AB Door for A__AB__LPfits 42x32x12SteelGray EA  $      629.00 30.00%  $             440.30 N/A N/A
Z423212SA Door for A__SA__LPfits 42x32x12SteelGray EA  $      666.10 30.00%  $             466.27 N/A N/A
Z42362 Door for A__LPfits 42x36SteelGray EA  $      594.60 30.00%  $             416.22 N/A N/A
Z42364 Door for A__H__LPfits 42x36SteelGray EA  $      613.20 30.00%  $             429.24 N/A N/A
Z42368SS Door for A__H__SSLPfits 42x36SS Type 304 EA  $   1,503.00 30.00%  $          1,052.10 N/A N/A
Z42371 Door A__HS__LPfits 42x37SteelGray EA  $      775.10 30.00%  $             542.57 N/A N/A
Z42372SS Door for A__HS__SSLPfits 42x37SS Type 304 EA  $   1,970.00 30.00%  $          1,379.00 N/A N/A
Z423808AB Door for A__AB__LPfits 42x38x08SteelGray EA  $      700.90 30.00%  $             490.63 N/A N/A
Z423808SA Door for A__SA__LPfits 42x38x08SteelGray EA  $      742.60 30.00%  $             519.82 N/A N/A
Z423810AB Door for A__AB__LPfits 42x38x10SteelGray EA  $      700.90 30.00%  $             490.63 N/A N/A
Z423810SA Door for A__SA__LPfits 42x38x10SteelGray EA  $      742.60 30.00%  $             519.82 N/A N/A
Z423812AB Door for A__AB__LPfits 42x38x12SteelGray EA  $      700.90 30.00%  $             490.63 N/A N/A
Z423812SA Door for A__SA__LPfits 42x38x12SteelGray EA  $      742.60 30.00%  $             519.82 N/A N/A
Z4242LH Door for A_WFLP, Left, Anokafits 42x42SteelGray EA  $      682.00 30.00%  $             477.40 N/A N/A
Z4242RH Door for A_WFLP, Right, Anokafits 42x42SteelGray EA  $      682.00 30.00%  $             477.40 N/A N/A
Z4248LH Door for A_WFLP, Left, Anokafits 42x48SteelGray EA  $      744.30 30.00%  $             521.01 N/A N/A
Z4248RH Door for A_WFLP, Right, Anokafits 42x48SteelGray EA  $      744.30 30.00%  $             521.01 N/A N/A
Z4260LH Door for A_WFLP, Left, Anokafits 42x60SteelGray EA  $      867.80 30.00%  $             607.46 N/A N/A
Z4260RH Door for A_WFLP, Right, Anokafits 42x60SteelGray EA  $      867.80 30.00%  $             607.46 N/A N/A
Z443D1 Cover for A__DSCfits 3.50x4.00SteelGray EA  $        40.70 30.00%  $               28.49 N/A N/A
Z445D1 Cover for A__DSCfits 3.50x4.00SteelGray EA  $        50.94 30.00%  $               35.66 N/A N/A
Z48242 Door for A__LPfits 48x24SteelGray EA  $      511.60 30.00%  $             358.12 N/A N/A
Z48302 Door for A__LPfits 48x30SteelGray EA  $      579.80 30.00%  $             405.86 N/A N/A
Z48304 Door for A__H__LPfits 48x30SteelGray EA  $      587.00 30.00%  $             410.90 N/A N/A
Z48362 Door for A__LPfits 48x36SteelGray EA  $      648.20 30.00%  $             453.74 N/A N/A
Z48363 Cover for A__C__LPfits 48x36SteelGray EA  $      756.80 30.00%  $             529.76 N/A N/A
Z48364 Door for A__H__LPfits 48x36SteelGray EA  $      668.50 30.00%  $             467.95 N/A N/A
Z48367 Door for A__H__ALLPfits 48x36Aluminum EA  $   1,178.00 30.00%  $             824.60 N/A N/A
Z48368316SS Door for A__H__SS6LPfits 48x36SS Type 316 EA  $   1,830.00 30.00%  $          1,281.00 N/A N/A
Z48368SS Door for A__H__SSLPfits 48x36SS Type 304 EA  $   1,655.00 30.00%  $          1,158.50 N/A N/A
Z48368SS3PT Door for A__H__SSLP3PTfits 48x36SS Type 304 EA  $   1,693.00 30.00%  $          1,185.10 N/A N/A
Z48368SS63PT Door for A__H__SS3LP3PTfits 48x36SS Type 316L EA  $   1,995.00 30.00%  $          1,396.50 N/A N/A
Z4836A17FIP Cover Gasket for A__H__GQRLPfits 48x36 EA  $      333.00 30.00%  $             233.10 N/A N/A
Z4836GQRLP Door for A__H__GQRLPfits 48x36Fiberglass EA  $   2,549.00 30.00%  $          1,784.30 N/A N/A
Z4836GQRLPR A17 Replacement Door New latchFiberglassGray EA  $   2,451.00 30.00%  $          1,715.70 N/A N/A
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Z48371 Door A__HS__LPfits 48x37SteelGray EA  $      844.50 30.00%  $             591.15 N/A N/A
Z48372SS Door for A__HS__SSLPfits 48x37SS Type 304 EA  $   2,168.00 30.00%  $          1,517.60 N/A N/A
Z483808AB Door for A__AB__LPfits 48x38x08SteelGray EA  $      763.80 30.00%  $             534.66 N/A N/A
Z483808SA Door for A__SA__LPfits 48x38x08SteelGray EA  $      809.40 30.00%  $             566.58 N/A N/A
Z483810AB Door for A__AB__LPfits 48x38x10SteelGray EA  $      763.80 30.00%  $             534.66 N/A N/A
Z483810SA Door for A__SA__LPfits 48x38x10SteelGray EA  $      809.40 30.00%  $             566.58 N/A N/A
Z483812AB Door for A__AB__LPfits 48x38x12SteelGray EA  $      763.80 30.00%  $             534.66 N/A N/A
Z483812SA Door for A__SA__LPfits 48x38x12SteelGray EA  $      809.40 30.00%  $             566.58 N/A N/A
Z483816AB Door for A__AB__LPfits 48x38x16SteelGray EA  $      763.80 30.00%  $             534.66 N/A N/A
Z483816SA Door for A__SA__LPfits 48x38x16SteelGray EA  $      809.40 30.00%  $             566.58 N/A N/A
Z4838A212AB Door for A__AB__A__LPfits 48x38SteelGray EA  $      763.80 30.00%  $             534.66 N/A N/A
Z4848LH Door for A_WFLP, Left, Anokafits 48x48SteelGray EA  $      813.40 30.00%  $             569.38 N/A N/A
Z4848RH Door for A_WFLP, Right, Anokafits 48x48SteelGray EA  $      813.40 30.00%  $             569.38 N/A N/A
Z5442LHCHG Door for A__LP, Left, MSOfits 54x42SteelGray EA  $      532.90 30.00%  $             373.03 N/A N/A
Z5442LHSH Door for A__LP, Left, MSOfits 54x42SteelGray EA  $      532.90 30.00%  $             373.03 N/A N/A
Z5442RHCHG Door for A__LP, Right, MSOfits 54x42SteelGray EA  $      532.90 30.00%  $             373.03 N/A N/A
Z5442RHSH Door for A__LP, Right, MSOfits 54x42SteelGray EA  $      532.90 30.00%  $             373.03 N/A N/A
Z6024FSCHG Door for A-__FS_, MSOfits 60x24SteelGray EA  $      701.20 30.00%  $             490.84 N/A N/A
Z6024FSSH Door for A-__FS_, MSOfits 60x24SteelGray EA  $      675.70 30.00%  $             472.99 N/A N/A
Z60362 Door for A__LPfits 60x36SteelGray EA  $      755.40 30.00%  $             528.78 N/A N/A
Z60364 Door for A__H__LPfits 60x36SteelGray EA  $      779.00 30.00%  $             545.30 N/A N/A
Z60367 Door for A__H__ALLPfits 60x36Aluminum EA  $   1,533.00 30.00%  $          1,073.10 N/A N/A
Z60368SS Door for A__H__SSLPfits 60x36SS Type 304 EA  $   2,188.00 30.00%  $          1,531.60 N/A N/A
Z60368SS3PT Door for A__H__SSLP3PTfits 60x36SS Type 304 EA  $   2,114.00 30.00%  $          1,479.80 N/A N/A
Z60368SS63PT Door for A__H__SS3LP3PTfits 60x36SS Type 316L EA  $   2,303.00 30.00%  $          1,612.10 N/A N/A
Z6036A17FIP Cover Gasket for A__H__GQRLPfits 60x36 EA  $      333.00 30.00%  $             233.10 N/A N/A
Z6036FSCHG Door for A__FS_, MSOfits 60x36SteelGray EA  $      816.00 30.00%  $             571.20 N/A N/A
Z6036FSSH Door for A__FS_, MSOfits 60x36SteelGray EA  $      816.00 30.00%  $             571.20 N/A N/A
Z6036GQRLP Door for A__H__GQRLPfits 60x36Fiberglass EA  $   2,925.00 30.00%  $          2,047.50 N/A N/A
Z6036GQRLPR A17 Replacement Door New latchFiberglassGray EA  $   2,812.00 30.00%  $          1,968.40 N/A N/A
Z60371 Door A__HS__LPfits 60x37SteelGray EA  $      982.40 30.00%  $             687.68 N/A N/A
Z60372SS Door for A__HS__SSLPfits 60x37SS Type 304 EA  $   2,560.00 30.00%  $          1,792.00 N/A N/A
Z603808SA Door for A__SA__LPfits 60x38x08SteelGray EA  $      944.40 30.00%  $             661.08 N/A N/A
Z603810AB Door for A__AB__LPfits 60x38x10SteelGray EA  $      891.30 30.00%  $             623.91 N/A N/A
Z603810SA Door for A__SA__LPfits 60x38x10SteelGray EA  $      944.40 30.00%  $             661.08 N/A N/A
Z603812AB Door for A__AB__LPfits 60x38x12SteelGray EA  $      891.30 30.00%  $             623.91 N/A N/A
Z603812SA Door for A__SA__LPfits 60x38x12SteelGray EA  $      944.40 30.00%  $             661.08 N/A N/A
Z603816AB Door for A__AB__LPfits 60x38x16SteelGray EA  $      891.30 30.00%  $             623.91 N/A N/A
Z603816SA Door for A__SA__LPfits 60x38x16SteelGray EA  $      944.40 30.00%  $             661.08 N/A N/A
Z6038A212AB Door for A__AB__A__LPfits 60x38SteelGray EA  $      891.30 30.00%  $             623.91 N/A N/A
Z6038A2412SA Door for A__SA__A__LPfits 60x38SteelGray EA  $      926.60 30.00%  $             648.62 N/A N/A
Z6044CHS A6044CH hinged on short side6x4x4SteelGray EA  $      108.10 30.00%  $               75.67 N/A N/A
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Z6044CHSNFSS A6044CHSNFSS hng. short side6x4x4SS Type 304 EA  $      456.30 30.00%  $             319.41 N/A N/A
Z6048FSLHCHG DD, Left, MSOfits 60x48SteelGray EA  $      928.00 30.00%  $             649.60 N/A N/A
Z6048FSLHSH Door for A__FSD, Left, MSOfits 60x48SteelGray EA  $      928.00 30.00%  $             649.60 N/A N/A
Z6048FSRHCHG DD, Right, MSOfits 60x48SteelGray EA  $      928.00 30.00%  $             649.60 N/A N/A
Z6048FSRHSH Door for A__FSD, Right, MSOfits 60x48SteelGray EA  $      928.00 30.00%  $             649.60 N/A N/A
Z6048LHCHG Door for A__LP, Left, MSOfits 60x48SteelGray EA  $      725.40 30.00%  $             507.78 N/A N/A
Z6048LHSH Door for A__LP, Left, MSOfits 60x48SteelGray EA  $      725.40 30.00%  $             507.78 N/A N/A
Z6048RHCHG Door for A__LP, Right, MSOfits 60x48SteelGray EA  $      725.40 30.00%  $             507.78 N/A N/A
Z6048RHSH Door for A__LP, Right, MSOfits 60x48SteelGray EA  $      725.40 30.00%  $             507.78 N/A N/A
Z604CHS Cover for Z6044CHSfits 6x4SteelGray EA  $      102.40 30.00%  $               71.68 N/A N/A
Z604CHSNF A604CHNF hng. on short side6x4x3SteelGray EA  $      142.10 30.00%  $               99.47 N/A N/A
Z6060LHCHG Door for A__LP, Left, MSOfits 60x60SteelGray EA  $      838.50 30.00%  $             586.95 N/A N/A
Z6060LHSH Door for A__LP, Left, MSOfits 60x60SteelGray EA  $      838.50 30.00%  $             586.95 N/A N/A
Z6060RHCHG Door for A__LP, Right, MSOfits 60x60SteelGray EA  $      838.50 30.00%  $             586.95 N/A N/A
Z6060RHSH Door for A__LP, Right, MSOfits 60x60SteelGray EA  $      838.50 30.00%  $             586.95 N/A N/A
Z60CPX48LHFTC Door, A_X_FTC, L50, C-Post,Lfits 60x48SteelGray EA  $   1,227.00 30.00%  $             858.90 N/A N/A
Z60CPX48RHFTC Door, A_X_FTC, L50, C-Post,Rfits 60x48SteelGray EA  $   1,227.00 30.00%  $             858.90 N/A N/A
Z60CPX60LHFTC Door, A_X_FTC, L50, C-Post,Lfits 60x60SteelGray EA  $   1,373.00 30.00%  $             961.10 N/A N/A
Z60CPX60RHFTC Door, A_X_FTC, L50, C-Post,Rfits 60x60SteelGray EA  $   1,373.00 30.00%  $             961.10 N/A N/A
Z60X49LHFTC Door, A_X_FTC, L50, R-Flng,Lfits 60x49SteelGray EA  $   1,250.00 30.00%  $             875.00 N/A N/A
Z60X49RHFTC Door, A_X_FTC, L50, R-Flng,Rfits 60x49SteelGray EA  $   1,250.00 30.00%  $             875.00 N/A N/A
Z60X61LHFTC Door, A_X_FTC, L50, R-Flng,Lfits 60x61SteelGray EA  $   1,401.00 30.00%  $             980.70 N/A N/A
Z60X61RHFTC Door, A_X_FTC, L50, R-Flng,Rfits 60x61SteelGray EA  $   1,401.00 30.00%  $             980.70 N/A N/A
Z6248LH1SH Door for A_H_CLP, Left, MSOfits 62x48SteelGray EA  $      911.30 30.00%  $             637.91 N/A N/A
Z6248LH2SS Door for A__H__SSLP, Leftfits 62x48SS Type 304 EA  $   3,255.00 30.00%  $          2,278.50 N/A N/A
Z6248RH1SH Door for A_H_CLP, Right, MSOfits 62x48SteelGray EA  $      911.30 30.00%  $             637.91 N/A N/A
Z6248RH2SS Door for A__H__SSLP, Rightfits 62x48SS Type 304 EA  $   3,255.00 30.00%  $          2,278.50 N/A N/A
Z6260LH1SH Door for A_H_DLP, Left, MSOfits 62x60SteelGray EA  $   1,054.00 30.00%  $             737.80 N/A N/A
Z6260LH2SS Door for A__H__SSLP, Leftfits 62x60SS Type 304 EA  $   3,654.00 30.00%  $          2,557.80 N/A N/A
Z6260RH1SH Door for A_H_DLP, Right, MSOfits 62x60SteelGray EA  $   1,054.00 30.00%  $             737.80 N/A N/A
Z6260RH2SS Door for A__H__SSLP, Rightfits 62x60SS Type 304 EA  $   3,654.00 30.00%  $          2,557.80 N/A N/A
Z643D1 Cover for A__DSCfits 5.75x4.00SteelGray EA  $        71.53 30.00%  $               50.07 N/A N/A
Z645CQRR Cover for A__JFG__fits 6x4Fiberglass EA  $      103.70 30.00%  $               72.59 N/A N/A
Z645D1 Cover for A__DSCfits 5.75x4.00SteelGray EA  $        71.84 30.00%  $               50.29 N/A N/A
Z7224FSCHG Door for A__FS_, MSOfits 72x24SteelGray EA  $      857.70 30.00%  $             600.39 N/A N/A
Z7224FSSH Door for A__FS_, MSOfits 72x24SteelGray EA  $      857.70 30.00%  $             600.39 N/A N/A
Z7225FSSH Door for A__FS, Right, MSOfits 72x25SteelGray EA  $   1,046.00 30.00%  $             732.20 N/A N/A
Z7230FSCHG Door for A__FS_, MSOfits 72x30SteelGray EA  $      984.80 30.00%  $             689.36 N/A N/A
Z7230FSSH Door for A__FS_, MSOfits 72x30SteelGray EA  $      984.80 30.00%  $             689.36 N/A N/A
Z7231FSSH Door for A__FS, Right, MSOfits 72x31SteelGray EA  $   1,279.00 30.00%  $             895.30 N/A N/A
Z72362 Door for A__LPfits 72x36SteelGray EA  $      950.90 30.00%  $             665.63 N/A N/A
Z7236FSCHG Door for A__FS_, MSOfits 72x36SteelGray EA  $   1,057.00 30.00%  $             739.90 N/A N/A
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Z7236FSSH Door for A__FS_, MSOfits 72x36SteelGray EA  $   1,057.00 30.00%  $             739.90 N/A N/A
Z7237FSSH Door for A__FS, Right, MSOfits 72x37SteelGray EA  $   1,394.00 30.00%  $             975.80 N/A N/A
Z7248FSLHCHG DD, Left, MSOfits 72x48SteelGray EA  $   1,003.00 30.00%  $             702.10 N/A N/A
Z7248FSLHSH Door for A__FSD, Left, MSOfits 72x48SteelGray EA  $   1,003.00 30.00%  $             702.10 N/A N/A
Z7248FSRHCHG DD, Right, MSOfits 72x48SteelGray EA  $   1,003.00 30.00%  $             702.10 N/A N/A
Z7248FSRHSH Door for A__FSD, Right, MSOfits 72x48SteelGray EA  $   1,003.00 30.00%  $             702.10 N/A N/A
Z7260FSLHCHG DD, Left, MSOfits 72x60SteelGray EA  $   1,151.00 30.00%  $             805.70 N/A N/A
Z7260FSLHSH Door for A__FSD, Left, MSOfits 72x60SteelGray EA  $   1,151.00 30.00%  $             805.70 N/A N/A
Z7260FSRHCHG DD, Right, MSOfits 72x60SteelGray EA  $   1,151.00 30.00%  $             805.70 N/A N/A
Z7260FSRHSH Door for A__FSD, Right, MSOfits 72x60SteelGray EA  $   1,151.00 30.00%  $             805.70 N/A N/A
Z7260LHCHG Door for A__LP, Left, MSOfits 72x60SteelGray EA  $      959.30 30.00%  $             671.51 N/A N/A
Z7260LHSH Door for A__LP, Left, MSOfits 72x60SteelGray EA  $      959.30 30.00%  $             671.51 N/A N/A
Z7260RHCHG Door for A__LP, Right, MSOfits 72x60SteelGray EA  $      959.30 30.00%  $             671.51 N/A N/A
Z7260RHSH Door for A__LP, Right, MSOfits 72x60SteelGray EA  $      959.30 30.00%  $             671.51 N/A N/A
Z7272FSLHCHG DD, Left, MSOfits 72x72SteelGray EA  $   1,280.00 30.00%  $             896.00 N/A N/A
Z7272FSLHSH Door for A__FSD, Left, MSOfits 72x72SteelGray EA  $   1,280.00 30.00%  $             896.00 N/A N/A
Z7272FSRHCHG DD, Right, MSOfits 72x72SteelGray EA  $   1,280.00 30.00%  $             896.00 N/A N/A
Z7272FSRHSH Door for A__FSD, Right, MSOfits 72x72SteelGray EA  $   1,280.00 30.00%  $             896.00 N/A N/A
Z7272LHCHG Door for A__LP, Left, MSOfits 72x72SteelGray EA  $   1,068.00 30.00%  $             747.60 N/A N/A
Z7272LHSH Door for A__LP, Left, MSOfits 72x72SteelGray EA  $   1,068.00 30.00%  $             747.60 N/A N/A
Z7272RHCHG Door for A__LP, Right, MSOfits 72x72SteelGray EA  $   1,068.00 30.00%  $             747.60 N/A N/A
Z7272RHSH Door for A__LP, Right, MSOfits 72x72SteelGray EA  $   1,068.00 30.00%  $             747.60 N/A N/A
Z72CPX72LHFTC Door, A_X_FTC, L50, C-Post,Lfits 72x72SteelGray EA  $   1,698.00 30.00%  $          1,188.60 N/A N/A
Z72CPX72RHFTC Door, A_X_FTC, L50, C-Post,Rfits 72x72SteelGray EA  $   1,698.00 30.00%  $          1,188.60 N/A N/A
Z72X61LHFTC Door, A_X_FTC, L50, R-Flng,Lfits 72x61SteelGray EA  $   1,554.00 30.00%  $          1,087.80 N/A N/A
Z72X61RHFTC Door, A_X_FTC, L50, R-Flng,Rfits 72x61SteelGray EA  $   1,554.00 30.00%  $          1,087.80 N/A N/A
Z72X73LHFTC Door, A_X_FTC, L50, R-Flng,Lfits 72x73SteelGray EA  $   1,731.00 30.00%  $          1,211.70 N/A N/A
Z72X73RHFTC Door, A_X_FTC, L50, R-Flng,Rfits 72x73SteelGray EA  $   1,731.00 30.00%  $          1,211.70 N/A N/A
Z7460LH1SH Door for A_H_DULP, Left, MSOfits 74x60SteelGray EA  $   1,207.00 30.00%  $             844.90 N/A N/A
Z7460RH1SH Door, A_H_DULP, Right, MSOfits 74x60SteelGray EA  $   1,207.00 30.00%  $             844.90 N/A N/A
Z7472LH1SH Door for A_H_JULP, Left, MSOfits 74x72SteelGray EA  $   1,344.00 30.00%  $             940.80 N/A N/A
Z7472LH2SS Door for A__H__SSLP, Leftfits 74x72SS Type 304 EA  $   4,496.00 30.00%  $          3,147.20 N/A N/A
Z7472RH1SH Door, A_H_JULP, Right, MSOfits 74x72SteelGray EA  $   1,344.00 30.00%  $             940.80 N/A N/A
Z7472RH2SS Door for A__H__SSLP, Rightfits 74x72SS Type 304 EA  $   4,496.00 30.00%  $          3,147.20 N/A N/A
Z8064CHSNFSS A8064CHSNFSS hng. short side8x6x4SS Type 304 EA  $      569.10 30.00%  $             398.37 N/A N/A
Z8066CHS A8066CH hinged on short side8x6x6SteelGray EA  $      146.10 30.00%  $             102.27 N/A N/A
Z806CHS Cover for Z8066CHSfits 8x6SteelGray EA  $      126.80 30.00%  $               88.76 N/A N/A
Z806CHSNF A806CHNF hng. on short side8x6x3.5SteelGray EA  $      175.00 30.00%  $             122.50 N/A N/A
Z843D1 Cover for A__DSCfits 8.00x4.00SteelGray EA  $        79.77 30.00%  $               55.84 N/A N/A
Z845CQRR Cover for A__JFG__fits 8x4Fiberglass EA  $      108.60 30.00%  $               76.02 N/A N/A
Z845D1 Cover for A__DSCfits 8.00x4.00SteelGray EA  $        81.00 30.00%  $               56.70 N/A N/A
Z865CQRR Cover for A__JFG__fits 8x6Fiberglass EA  $      124.70 30.00%  $               87.29 N/A N/A
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Z865QRWR Window Cover for A__JFGW__fits 8x6Fiberglass EA  $      267.60 30.00%  $             187.32 N/A N/A
Z8C12D Cover for C__C__fits 8x12SteelGray EA  $      167.60 30.00%  $             117.32 N/A N/A
Z8C16D Cover for C__C__fits 8x16SteelGray EA  $      184.20 30.00%  $             128.94 N/A N/A
Z8C20D Cover for C__C__fits 8x20SteelGray EA  $      200.00 30.00%  $             140.00 N/A N/A
Z8C8D Cover for C__C__fits 8x8SteelGray EA  $      151.60 30.00%  $             106.12 N/A N/A
Z9024FSCHG Door for A__FS_, MSOfits 90x24SteelGray EA  $   1,021.00 30.00%  $             714.70 N/A N/A
Z9024FSSH Door for A__FS_, MSOfits 90x24SteelGray EA  $   1,022.00 30.00%  $             715.40 N/A N/A
Z9036FSCHG Door for A__FS_, MSOfits 90x36SteelGray EA  $   1,269.00 30.00%  $             888.30 N/A N/A
Z9036FSSH Door for A__FS_, MSOfits 90x36SteelGray EA  $   1,269.00 30.00%  $             888.30 N/A N/A
Z9048FSLHCHG DD, Left, MSOfits 90x48SteelGray EA  $   1,175.00 30.00%  $             822.50 N/A N/A
Z9048FSLHSH Door for A__FSD, Left, MSOfits 90x48SteelGray EA  $   1,175.00 30.00%  $             822.50 N/A N/A
Z9048FSRHCHG DD, Right, MSOfits 90x48SteelGray EA  $   1,175.00 30.00%  $             822.50 N/A N/A
Z9048FSRHSH Door for A__FSD, Right, MSOfits 90x48SteelGray EA  $   1,175.00 30.00%  $             822.50 N/A N/A
Z9072FSLHCHG DD, Left, MSOfits 90x72SteelGray EA  $   1,511.00 30.00%  $          1,057.70 N/A N/A
Z9072FSLHSH Door for A__FSD, Left, MSOfits 90x72SteelGray EA  $   1,511.00 30.00%  $          1,057.70 N/A N/A
Z9072FSRHCHG DD, Right, MSOfits 90x72SteelGray EA  $   1,511.00 30.00%  $          1,057.70 N/A N/A
Z9072FSRHSH Door for A__FSD, Right, MSOfits 90x72SteelGray EA  $   1,511.00 30.00%  $          1,057.70 N/A N/A
ZBC10PB Blank Cover for E10PB24.75x3.25SteelGray EA  $        97.76 30.00%  $               68.43 N/A N/A
ZBC10PBA Blank Cover for E__PBA7.25x13.00SteelGray EA  $      131.90 30.00%  $               92.33 N/A N/A
ZBC10PBX Blank Cover for E10PBX14.00x6.25SteelGray EA  $      126.70 30.00%  $               88.69 N/A N/A
ZBC12PB Blank Cover for E12PB/ X/ A11.75x8.50SteelGray EA  $      149.30 30.00%  $             104.51 N/A N/A
ZBC12PBA Blank Cover for E__PBA7.25x15.25SteelGray EA  $      144.20 30.00%  $             100.94 N/A N/A
ZBC12PBGX Blank Cover for E12PBGX10.38x6.50SteelGray EA  $      112.10 30.00%  $               78.47 N/A N/A
ZBC12PBSS Blank Cover for E12PBSS11.75x8.50SS Type 304 EA  $      330.60 30.00%  $             231.42 N/A N/A
ZBC12PBY25 Blank Cover for E__PBY__13.50x10.00SteelGray EA  $      144.90 30.00%  $             101.43 N/A N/A
ZBC16PB Blank Cover for E16PB/ X/ A11.75x10.75SteelGray EA  $      171.60 30.00%  $             120.12 N/A N/A
ZBC16PBXSS Blank Cover for E16PBXSS11.75x10.75SS Type 304 EA  $      447.30 30.00%  $             313.11 N/A N/A
ZBC16PBY25 Blank Cover for E__PBY__13.50x12.50SteelGray EA  $      165.80 30.00%  $             116.06 N/A N/A
ZBC16SPBAH Blank Cover for E__SPBAH7.25x19.75SteelGray EA  $      168.90 30.00%  $             118.23 N/A N/A
ZBC16SPBXV Blank Cover for E16SPBXV20.75x6.25SteelGray EA  $      164.70 30.00%  $             115.29 N/A N/A
ZBC1PB Blank Cover for E1PB/ PBA3.50x3.25SteelGray EA  $        67.84 30.00%  $               47.49 N/A N/A
ZBC1PBA Blank Cover for E__PBA3.50x5.50SteelGray EA  $        64.13 30.00%  $               44.89 N/A N/A
ZBC1PBGX Blank Cover for E1PBGX3.25x2.75SteelGray EA  $        52.08 30.00%  $               36.46 N/A N/A
ZBC1PBSS Blank Cover for E1PBSS3.50x4.25SS Type 304 EA  $      130.70 30.00%  $               91.49 N/A N/A
ZBC1PBX Blank Cover for E1PBX4.00x4.00SteelGray EA  $        60.43 30.00%  $               42.30 N/A N/A
ZBC20PBA Blank Cover for E__PBA11.75x13.00SteelGray EA  $      178.00 30.00%  $             124.60 N/A N/A
ZBC20PBX Blank Cover for E20PBX14.00x10.75SteelGray EA  $      169.90 30.00%  $             118.93 N/A N/A
ZBC20PBY25 Blank Cover for E__PBY__16.00x12.50SteelGray EA  $      185.50 30.00%  $             129.85 N/A N/A
ZBC25PBX Blank Cover for E25PBA/ PBX14.00x13.00SteelGray EA  $      191.60 30.00%  $             134.12 N/A N/A
ZBC25PBY25 Blank Cover for E__PBY__16.00x15.00SteelGray EA  $      208.70 30.00%  $             146.09 N/A N/A
ZBC2PB Blank Cover for E2PB5.75x3.25SteelGray EA  $        71.71 30.00%  $               50.20 N/A N/A
ZBC2PBA Blank Cover for E__PBA3.50x5.50SteelGray EA  $        63.01 30.00%  $               44.11 N/A N/A
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ZBC2PBGX Blank Cover for E2PBGX5.12x2.75SteelGray EA  $        58.35 30.00%  $               40.85 N/A N/A
ZBC2PBSS Blank Cover for E2PBSS5.75x3.25SS Type 304 EA  $      154.80 30.00%  $             108.36 N/A N/A
ZBC2PBX Blank Cover for E2PBX6.00x4.00SteelGray EA  $        69.36 30.00%  $               48.55 N/A N/A
ZBC30PBA Blank Cover for E__PBA14.00x15.00SteelGray EA  $      221.20 30.00%  $             154.84 N/A N/A
ZBC30PBY25 Blank Cover for E__PBY__18.50x15.00SteelGray EA  $      231.50 30.00%  $             162.05 N/A N/A
ZBC36PBY25 Blank Cover for E__PBY__18.50x17.50SteelGray EA  $      258.10 30.00%  $             180.67 N/A N/A
ZBC3PB Blank Cover for E3PB8.00x3.25SteelGray EA  $        80.32 30.00%  $               56.22 N/A N/A
ZBC3PBA Blank Cover for E__PBA3.50x7.75SteelGray EA  $        71.92 30.00%  $               50.34 N/A N/A
ZBC3PBGX Blank Cover for E3PBGX7.00x2.75SteelGray EA  $        65.02 30.00%  $               45.51 N/A N/A
ZBC3PBSS Blank Cover for E3PBSS8.00x3.25SS Type 304 EA  $      179.00 30.00%  $             125.30 N/A N/A
ZBC3PBX Blank Cover for E3PBX8.00x4.00SteelGray EA  $        78.37 30.00%  $               54.86 N/A N/A
ZBC42PBY25 Blank Cover for E__PBY__21.00x17.50SteelGray EA  $      282.70 30.00%  $             197.89 N/A N/A
ZBC4PB Blank Cover for E4PB10.00x3.25SteelGray EA  $        89.25 30.00%  $               62.48 N/A N/A
ZBC4PBA Blank Cover for E__PBA3.50x10.00SteelGray EA  $        80.44 30.00%  $               56.31 N/A N/A
ZBC4PBGX Blank Cover for E4PBGX8.88x2.75SteelGray EA  $        71.28 30.00%  $               49.90 N/A N/A
ZBC4PBSS Blank Cover for E4PBSS10.00x3.25SS Type 304 EA  $      203.00 30.00%  $             142.10 N/A N/A
ZBC4PBX Blank Cover for E4PBX10.00x4.00SteelGray EA  $        87.16 30.00%  $               61.01 N/A N/A
ZBC4SPB Blank Cover for E4SPB/ X/ A7.25x6.25SteelGray EA  $        99.51 30.00%  $               69.66 N/A N/A
ZBC4SPBY25 Blank Cover for E__PBY__8.50x7.50SteelGray EA  $        95.14 30.00%  $               66.60 N/A N/A
ZBC5PB Blank Cover for E5PB12.50x3.25SteelGray EA  $        98.33 30.00%  $               68.83 N/A N/A
ZBC6PB Blank Cover for E6PB/ PBX9.50x6.25SteelGray EA  $      113.30 30.00%  $               79.31 N/A N/A
ZBC6PBA Blank Cover for E__PBA7.25x8.50SteelGray EA  $      104.70 30.00%  $               73.29 N/A N/A
ZBC6PBGX Blank Cover for E6PBGX8.50x5.00SteelGray EA  $        90.47 30.00%  $               63.33 N/A N/A
ZBC6PBSS Blank Cover for E6PBSS9.50x6.25SS Type 304 EA  $      243.10 30.00%  $             170.17 N/A N/A
ZBC6PBVL Blank Cover for E6PBVL14.75x3.25SteelGray EA  $      107.30 30.00%  $               75.11 N/A N/A
ZBC6PBY25 Blank Cover for E__PBY__11.00x7.50SteelGray EA  $      109.70 30.00%  $               76.79 N/A N/A
ZBC8PB Blank Cover for E8PB20.25x3.25SteelGray EA  $      129.20 30.00%  $               90.44 N/A N/A
ZBC8PBA Blank Cover for E__PBA7.25x10.75SteelGray EA  $      118.90 30.00%  $               83.23 N/A N/A
ZBC9PB Blank Cover for E9PB/ X/ A9.50x8.50SteelGray EA  $      132.20 30.00%  $               92.54 N/A N/A
ZBC9PBGX Blank Cover for E9PBGX8.50x6.50SteelGray EA  $      100.90 30.00%  $               70.63 N/A N/A
ZBC9PBSS Blank Cover for E9PBSS9.50x8.50SS Type 304 EA  $      288.90 30.00%  $             202.23 N/A N/A
ZBC9PBY25 Blank Cover for E__PBY__11.00x10.00SteelGray EA  $      128.00 30.00%  $               89.60 N/A N/A
ZBCD1PBM2 Blank Cover for ED1PBM23.50x4.00SteelGray EA  $        46.50 30.00%  $               32.55 N/A N/A
ZBCD2PBM Blank Cover for ED2PBM5.75x4.00SteelGray EA  $        82.65 30.00%  $               57.86 N/A N/A
ZBCD3PBM Blank Cover for ED3PBM8.00x4.00SteelGray EA  $        96.76 30.00%  $               67.73 N/A N/A
ZBCD4PBM Blank Cover for ED4PBM10.25x4.00SteelGray EA  $      106.20 30.00%  $               74.34 N/A N/A
ZCH1802N Two Hinge Kit, CONCEPT, 180º EA  $        67.13 30.00%  $               46.99 N/A N/A
ZCH1803N Three Hinge Kit, CONCEPT, 180º EA  $      100.60 30.00%  $               70.42 N/A N/A
ZCP1448 Control Panel for C1448_Steel EA  $   2,094.00 30.00%  $          1,465.80 N/A N/A
ZCP924 Control Panel EA  $      374.30 30.00%  $             262.01 N/A N/A
ZDSC2022 Door for CDSC__fits 20x22SteelGray EA  $      404.00 30.00%  $             282.80 N/A N/A
ZDSC2422 Door for CDSC__fits 24x22SteelGray EA  $      428.20 30.00%  $             299.74 N/A N/A
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ZDSC2426 Door for CDSC__fits 24x26SteelGray EA  $      482.30 30.00%  $             337.61 N/A N/A
ZDSC3026 Door for CDSC__fits 30x26SteelGray EA  $      459.40 30.00%  $             321.58 N/A N/A
ZDSC3626 Door for CDSC__fits 36x26SteelGray EA  $      553.70 30.00%  $             387.59 N/A N/A
ZDSC3632 Door for CDSC__fits 36x32SteelGray EA  $      589.40 30.00%  $             412.58 N/A N/A
ZDSC3632SSR Door w latches for CDSC___SSRfits 36x32SS Type EA  $   1,237.00 30.00%  $             865.90 N/A N/A
ZDSC3632SSR3 SS Slope Top Concept Repl Doorfits 36x32SS Type EA  $   1,326.00 36.0%  $             848.64 N/A N/A
ZDSC4232 Door for CDSC__fits 42x32SteelGray EA  $      731.50 30.00%  $             512.05 N/A N/A
ZDSC4232SSR Door w latches for CDSC___SSRfits 42x32SS Type EA  $   1,732.00 30.00%  $          1,212.40 N/A N/A
ZDSC4238 Door for CDSC__fits 42x38SteelGray EA  $      735.00 30.00%  $             514.50 N/A N/A
ZDSC4238SSR Door w latches for CDSC___SSRfits 42x38SS Type EA  $   1,767.00 30.00%  $          1,236.90 N/A N/A
ZDSC4838 Door for CDSC__fits 48x38SteelGray EA  $      873.10 30.00%  $             611.17 N/A N/A
ZDSC4838SSR Door w latches for CDSC___SSRfits 48x38SS Type EA  $   1,904.00 30.00%  $          1,332.80 N/A N/A
ZDSC6038 Door for CDSC__fits 60x38SteelGray EA  $      957.20 30.00%  $             670.04 N/A N/A
ZDSC6038SSR Door w latches for CDSC___SSRfits 60x38SS Type EA  $   2,240.00 30.00%  $          1,568.00 N/A N/A

ZEWMS1624 Repl Door, AccessPlus, 
Solid16.00x24.00x1.75SteelBlack EA  $      367.90 36.0%  $             235.46 N/A N/A

ZEWMS2424 Repl Door, AccessPlus, 
Solid24.00x24.00x1.75SteelBlack EA  $      459.80 36.0%  $             294.27 N/A N/A

ZEWMS2428 Repl Door, AccessPlus, 
Solid24.00x28.00x1.75SteelBlack EA  $      494.30 36.0%  $             316.35 N/A N/A

ZEWMS3624 Repl Door, AccessPlus, 
Solid36.00x24.00x1.75SteelBlack EA  $      494.30 36.0%  $             316.35 N/A N/A

ZEWMS3628 Repl Door, AccessPlus, 
Solid36.00x28.00x1.75SteelBlack EA  $      517.30 36.0%  $             331.07 N/A N/A

ZEWMS4824 Repl Door, AccessPlus, 
Solid48.00x24.00x1.75SteelBlack EA  $      551.80 36.0%  $             353.15 N/A N/A

ZEWMS4828 Repl Door, AccessPlus, 
Solid48.00x28.00x1.75SteelBlack EA  $      574.80 36.0%  $             367.87 N/A N/A

ZEWMS6024 Repl Door, AccessPlus, 
Solid60.00x24.00x1.75SteelBlack EA  $      678.20 36.0%  $             434.05 N/A N/A

ZEWMS7224 Repl Door, AccessPlus, 
Solid72.00x24.00x1.75SteelBlack EA  $      747.20 36.0%  $             478.21 N/A N/A

ZEWMW1624 Repl Door, AccessPlus, 
Window16.00x24.00x1.75SteelBlack EA  $      402.30 36.0%  $             257.47 N/A N/A

ZEWMW2424 Repl Door, AccessPlus, 
Window24.00x24.00x1.75SteelBlack EA  $      494.30 36.0%  $             316.35 N/A N/A

ZEWMW2428 Repl Door, AccessPlus, 
Window24.00x28.00x1.75SteelBlack EA  $      517.30 36.0%  $             331.07 N/A N/A

ZEWMW3624 Repl Door, AccessPlus, 
Window36.00x24.00x1.75SteelBlack EA  $      517.30 36.0%  $             331.07 N/A N/A

ZEWMW3628 Repl Door, AccessPlus, 
Window36.00x28.00x1.75SteelBlack EA  $      551.80 36.0%  $             353.15 N/A N/A
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ZEWMW4824 Repl Door, AccessPlus, 
Window48.00x24.00x1.75SteelBlack EA  $      597.80 36.0%  $             382.59 N/A N/A

ZEWMW4828 Repl Door, AccessPlus, 
Window48.00x28.00x1.75SteelBlack EA  $      655.20 36.0%  $             419.33 N/A N/A

ZEWMW6024 Repl Door, AccessPlus, 
Window60.00x24.00x1.75SteelBlack EA  $      712.70 36.0%  $             456.13 N/A N/A

ZEWMW7224 Repl Door, AccessPlus, 
Window72.00x24.00x1.75SteelBlack EA  $      804.60 36.0%  $             514.94 N/A N/A

ZF1 Panel Mtg Hdw for FS encl, (6) EA  $      206.80 30.00%  $             144.76 N/A N/A
ZF2 Panel Mtg Hdw for FS encl, (4) EA  $      164.30 30.00%  $             115.01 N/A N/A
ZGQRHNG Hinge for A__H__GQRLP (1) EA  $        66.93 30.00%  $               46.85 N/A N/A
ZGQRLP Latch for A__H__GQRLP (1) EA  $        67.05 30.00%  $               46.94 N/A N/A
ZGQRLPR A17 Replacement New latchPolyesterGray EA  $        64.47 30.00%  $               45.13 N/A N/A
ZJFGHNG Hinge for A__JFG__ (2) EA  $        64.16 30.00%  $               44.91 N/A N/A
ZJFGSSR Latch for A_JFG_R, redesigned (1) EA  $        69.77 30.00%  $               48.84 N/A N/A
ZL16SS6 Clamp for A__H__SS6LPSS Type 316 EA  $        67.14 30.00%  $               47.00 N/A N/A
ZL18SS6 Door Clamp Assembly (2)SS Type 316 EA  $        84.16 30.00%  $               58.91 N/A N/A
ZL28 Clamp for HD FS Nema 4 Encl (1) EA  $        83.83 30.00%  $               58.68 N/A N/A
ZL2CW Handle Assembly, Clockwise EA  $      126.90 30.00%  $               88.83 N/A N/A
ZL37 Wing Knob Latch EA  $        87.89 30.00%  $               61.52 N/A N/A
ZLHC1515SS6 INLINE COVER HingeCoverfits 150x150SS Type 316 EA  $      294.30 30.00%  $             206.01 N/A N/A

ZLHC2015SS6 INLINE COVER HingeCoverfits 200x150mmSS Type 
316 EA  $      340.00 30.00%  $             238.00 N/A N/A

ZLHC2520SS6 INLINE COVER HingeCoverfits 250x200SS Type 316 EA  $      420.30 30.00%  $             294.21 N/A N/A
ZLSC2015SS6 INLINE COVER Screw Coverfits 200x150SS Type EA  $      312.10 30.00%  $             218.47 N/A N/A
ZSD1212 Door for CSD__/ CFM__fits 12x12SteelGray EA  $      213.40 30.00%  $             149.38 N/A N/A
ZSD1212SS Door for CSD__SSfits 12x12SS Type 304 EA  $      558.70 30.00%  $             391.09 N/A N/A
ZSD1212W Door for CSD__Wfits 12x12SteelGray EA  $      465.10 30.00%  $             325.57 N/A N/A
ZSD1212WSS Window Door for CSD__WSSfits 12x12SS Type 304 EA  $      687.70 30.00%  $             481.39 N/A N/A
ZSD1612 Door for CSD__/ CFM__fits 16x12SteelGray EA  $      222.90 30.00%  $             156.03 N/A N/A
ZSD1612SS Door for CSD__SSfits 16x12SS Type 304 EA  $      601.50 30.00%  $             421.05 N/A N/A
ZSD1612W Door for CSD__Wfits 16x12SteelGray EA  $      467.40 30.00%  $             327.18 N/A N/A
ZSD1612WSS Window Door for CSD__WSSfits 16x12SS Type 304 EA  $      762.80 30.00%  $             533.96 N/A N/A
ZSD1616 Door for CSD__fits 16x16SteelGray EA  $      232.60 30.00%  $             162.82 N/A N/A
ZSD1616SS Door for CSD__SSfits 16x16SS Type 304 EA  $      644.40 30.00%  $             451.08 N/A N/A
ZSD1620 Door for CSD__fits 16x20SteelGray EA  $      274.00 30.00%  $             191.80 N/A N/A
ZSD1620SS Door for CSD__SSfits 16x20SS Type 304 EA  $      789.60 30.00%  $             552.72 N/A N/A
ZSD2016 Door for CSD__/ CFM__fits 20x16SteelGray EA  $      270.30 30.00%  $             189.21 N/A N/A
ZSD2016SS Door for CSD__SSfits 20x16SS Type 304 EA  $      767.20 30.00%  $             537.04 N/A N/A
ZSD2016W Door for CSD__Wfits 20x16SteelGray EA  $      453.20 30.00%  $             317.24 N/A N/A
ZSD2016WSS Window Door for CSD__WSSfits 20x16SS Type 304 EA  $      942.20 30.00%  $             659.54 N/A N/A
ZSD2020 Door for CSD__/ CFM__fits 20x20SteelGray EA  $      281.20 30.00%  $             196.84 N/A N/A
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ZSD2020SS Door for CSD__SSfits 20x20SS Type 304 EA  $      830.90 30.00%  $             581.63 N/A N/A
ZSD2020W Door for CSD__Wfits 20x20SteelGray EA  $      560.80 30.00%  $             392.56 N/A N/A
ZSD2020WSS Window Door for CSD__WSSfits 20x20SS Type 304 EA  $   1,037.00 30.00%  $             725.90 N/A N/A
ZSD2024 Door for CSD__fits 20x24SteelGray EA  $      281.50 30.00%  $             197.05 N/A N/A
ZSD2416 Door for CSD__fits 24x16SteelGray EA  $      279.40 30.00%  $             195.58 N/A N/A
ZSD2416SS Door for CSD__SSfits 24x16SS Type 304 EA  $      855.10 30.00%  $             598.57 N/A N/A
ZSD2420 Door for CSD__/ CFM__fits 24x20SteelGray EA  $      302.80 30.00%  $             211.96 N/A N/A
ZSD2420SS Door for CSD__SSfits 24x20SS Type 304 EA  $      912.40 30.00%  $             638.68 N/A N/A
ZSD2420W Door for CSD__Wfits 24x20SteelGray EA  $      590.20 30.00%  $             413.14 N/A N/A
ZSD2420WSS Window Door for CSD__WSSfits 24x20SS Type 304 EA  $   1,225.00 30.00%  $             857.50 N/A N/A
ZSD2424 Door for CSD__/ CFM__fits 24x24SteelGray EA  $      348.50 30.00%  $             243.95 N/A N/A
ZSD2424SS Door for CSD__SSfits 24x24SS Type 304 EA  $   1,067.00 30.00%  $             746.90 N/A N/A
ZSD2424W Door for CSD__Wfits 24x24SteelGray EA  $      653.80 30.00%  $             457.66 N/A N/A
ZSD2424WSS Window Door for CSD__WSSfits 24x24SS Type 304 EA  $   1,344.00 30.00%  $             940.80 N/A N/A
ZSD2430 Door for CSD__fits 24x30SteelGray EA  $      492.90 30.00%  $             345.03 N/A N/A
ZSD3020 Door for CSD__fits 30x20SteelGray EA  $      446.10 30.00%  $             312.27 N/A N/A
ZSD3024 Door for CSD__/ CFM__fits 30x24SteelGray EA  $      474.20 30.00%  $             331.94 N/A N/A
ZSD3024SS Door for CSD__SSfits 30x24SS Type 304 EA  $   1,133.00 30.00%  $             793.10 N/A N/A
ZSD3024W Door for CSD Wfits 30x24SteelGray EA  $      851.10 30.00%  $             595.77 N/A N/A
ZSD3024WSS Window Door for CSD WSSfits 30x24SS Type 304 EA  $   1,532.00 30.00%  $          1,072.40 N/A N/A
ZSD3030 Door for CSD__fits 30x30SteelGray EA  $      489.80 30.00%  $             342.86 N/A N/A
ZSD3030SS Door for CSD__SSfits 30x30SS Type 304 EA  $   1,311.00 30.00%  $             917.70 N/A N/A
ZSD3624 Door for CSD__fits 36x24SteelGray EA  $      475.10 30.00%  $             332.57 N/A N/A
ZSD3624SS Door for CSD__SSfits 36x24SS Type 304 EA  $   1,326.00 30.00%  $             928.20 N/A N/A
ZSD3624SS3 SS Slope Top Concept Repl Doorfits 36x24SS Type EA  $   1,212.00 36.0%  $             775.68 N/A N/A
ZSD3624SS63 SS Slope Top Concept Repl Doorfits 36x24SS Type EA  $   1,636.00 36.0%  $          1,047.04 N/A N/A
ZSD3630 Door for CSD__fits 36x30SteelGray EA  $      500.10 30.00%  $             350.07 N/A N/A
ZSD3630SS Door for CSD__SSfits 36x30SS Type 304 EA  $   1,475.00 30.00%  $          1,032.50 N/A N/A
ZSD3630SS3 SS Slope Top Concept Repl Doorfits 36x30SS Type EA  $   1,237.00 36.0%  $             791.68 N/A N/A
ZSD3630SS63 SS Slope Top Concept Repl Doorfits 36x30SS Type EA  $   1,669.00 36.0%  $          1,068.16 N/A N/A
ZSD3636 Door for CSD__fits 36x36SteelGray EA  $      617.70 30.00%  $             432.39 N/A N/A
ZSD3636SS6R Door w latches for CSD___SS6Rfits 36x36SS Type EA  $   1,713.00 30.00%  $          1,199.10 N/A N/A
ZSD3636SS6R3 SS Slope Top Concept Repl Doorfits 36x36SS Type EA  $   1,991.00 36.0%  $          1,274.24 N/A N/A
ZSD3636SSR Door w latches for CSD___SSRfits 36x36SS Type 304 EA  $   1,212.00 30.00%  $             848.40 N/A N/A
ZSD3636SSR3 SS Slope Top Concept Repl Doorfits 36x36SS Type EA  $   1,475.00 36.0%  $             944.00 N/A N/A
ZSD4236 Door for CSD__fits 42x36SteelGray EA  $      889.40 30.00%  $             622.58 N/A N/A
ZSD4236SS6R Door w latches for CSD___SS6Rfits 42x36SS Type EA  $   1,946.00 30.00%  $          1,362.20 N/A N/A
ZSD4236SSR Door w latches for CSD___SSRfits 42x36SS Type 304 EA  $   1,379.00 30.00%  $             965.30 N/A N/A
ZSD4824 Door for CSD__fits 48x24SteelGray EA  $      819.70 30.00%  $             573.79 N/A N/A
ZSD4836 Door for CSD__fits 48x36SteelGray EA  $      842.30 30.00%  $             589.61 N/A N/A
ZSD4836SS6R Door w latches for CSD___SS6Rfits 48x36SS Type EA  $   2,192.00 30.00%  $          1,534.40 N/A N/A
ZSD4836SSR Door w latches for CSD___SSRfits 48x36SS Type 304 EA  $   1,577.00 30.00%  $          1,103.90 N/A N/A
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ZSD6036 Door for CSD__fits 60x36SteelGray EA  $   1,176.00 30.00%  $             823.20 N/A N/A
ZSD6036SS6R Door w latches for CSD___SS6Rfits 60x36SS Type EA  $   2,462.00 30.00%  $          1,723.40 N/A N/A
ZSD6036SSR Door w latches for CSD___SSRfits 60x36SS Type 304 EA  $   1,750.00 30.00%  $          1,225.00 N/A N/A
ZTD2442L Door for CTD__, Leftfits 24x42SteelGray EA  $      386.90 30.00%  $             270.83 N/A N/A
ZTD2442R Door for CTD__, Rightfits 24x42SteelGray EA  $      442.80 30.00%  $             309.96 N/A N/A
ZTD3048L Door for CTD__, Leftfits 30x48SteelGray EA  $      409.90 30.00%  $             286.93 N/A N/A
ZTD3048R Door for CTD__, Rightfits 30x48SteelGray EA  $      599.50 30.00%  $             419.65 N/A N/A
ZTD3060L Door for CTD__, Leftfits 30x60SteelGray EA  $      444.70 30.00%  $             311.29 N/A N/A
ZTD3060R Door for CTD__, Rightfits 30x60SteelGray EA  $      533.80 30.00%  $             373.66 N/A N/A
ZTD3648L Door for CTD__, Leftfits 36x48SteelGray EA  $      451.40 30.00%  $             315.98 N/A N/A
ZTD3648R Door for CTD__, Rightfits 36x48SteelGray EA  $      651.90 30.00%  $             456.33 N/A N/A
ZTD3660L Door for CTD__, Leftfits 36x60SteelGray EA  $      501.30 30.00%  $             350.91 N/A N/A
ZTD3660R Door for CTD__, Rightfits 36x60SteelGray EA  $      555.20 30.00%  $             388.64 N/A N/A
ZU10080 Door for UU__fits 1000x800mmFiberglass EA  $      953.40 30.00%  $             667.38 N/A N/A
ZU10080W Window Door for UU__fits 1000x800mmFiberglass EA  $   1,943.00 30.00%  $          1,360.10 N/A N/A
ZU5040 Door for UU__fits 500x400mmFiberglass EA  $      522.40 30.00%  $             365.68 N/A N/A
ZU5040W Window Door for UU__fits 500x400mmFiberglass EA  $      962.80 30.00%  $             673.96 N/A N/A
ZU6050 Door for UU__fits 600x500mmFiberglass EA  $      606.40 30.00%  $             424.48 N/A N/A
ZU6050W Window Door for UU__fits 600x500mmFiberglass EA  $   1,180.00 30.00%  $             826.00 N/A N/A
ZU6060 Door for UU__fits 600x600mmFiberglass EA  $      645.20 30.00%  $             451.64 N/A N/A
ZU6060W Window Door for UU__fits 600x600mmFiberglass EA  $   1,349.00 30.00%  $             944.30 N/A N/A
ZU7560 Door for UU__fits 750x600mmFiberglass EA  $      813.40 30.00%  $             569.38 N/A N/A
ZU7560W Window Door for UU__fits 750x600mmFiberglass EA  $   1,606.00 30.00%  $          1,124.20 N/A N/A
ZZCLSN12 Keys for A-CLSN12, A-CLJIC (2) EA  $        35.70 30.00%  $               24.99 N/A N/A
ZZL12B Keys for AL12B, AL12AR (2) EA  $        37.44 30.00%  $               26.21 N/A N/A
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15901 CONN, D-SUB,15PIN,FF,90DEG,1/PK EA B  $       26.00 36.00%  $        16.64 N/A N/A
139410 CONN, 1394 FEED THRU,PANEL MOUNT,10PK PK B  $     268.00 36.00%  $      171.52 N/A N/A
022291000 FO SGL EYE SUP GRIP, .18"-.25", CLS EA B  $       21.00 36.00%  $        13.44 N/A N/A
022291001 FO SGL EYE SUP GRIP, .23"-.32", CLS EA B  $       24.10 36.00%  $        15.42 N/A N/A
022291002 FO SGL EYE SUP GRIP, .30"-.39", CLS EA B  $       25.20 36.00%  $        16.13 N/A N/A
022291003 FO SGL EYE SUP GRIP, .37"-.48", CLS EA B  $       26.60 36.00%  $        17.02 N/A N/A
022291004 FO SGL EYE SUP GRIP, .46"-.58", CLS EA B  $       27.00 36.00%  $        17.28 N/A N/A
022291005 FO SGL EYE SUP GRIP, .56"-.71", CLS EA B  $       34.80 36.00%  $        22.27 N/A N/A
022291006 FO SGL EYE SUP GRIP, .69"-.88", CLS EA B  $       35.50 36.00%  $        22.72 N/A N/A
022291016 FO SGL EYE SUP GRIP, .18"-.25", ROD EA B  $       34.20 36.00%  $        21.89 N/A N/A
022291017 FO SGL EYE SUP GRIP, .23"-.32", ROD EA B  $       34.30 36.00%  $        21.95 N/A N/A
022291018 FO SGL EYE SUP GRIP, .30"-.39", ROD EA B  $       34.70 36.00%  $        22.21 N/A N/A
022291019 FO SGL EYE SUP GRIP, .37"-.48", ROD EA B  $       38.00 36.00%  $        24.32 N/A N/A
022291020 FO SGL EYE SUP GRIP, .46"-.58", ROD EA B  $       38.20 36.00%  $        24.45 N/A N/A
022291021 FO SGL EYE SUP GRIP, .56"-.71", ROD EA B  $       47.40 36.00%  $        30.34 N/A N/A
022291022 FO SGL EYE SUP GRIP, .69"-.88", ROD EA B  $       47.80 36.00%  $        30.59 N/A N/A
033291000 FO FLX EYE PULL GRIP, .10-.22" EA B  $     134.30 36.00%  $        85.95 N/A N/A
033291001 FO FLX EYE PULL GRIP, .21-.35" EA B  $     136.30 36.00%  $        87.23 N/A N/A
033291002 FO FLX EYE PULL GRIP, .32-.48" EA B  $     171.60 36.00%  $      109.82 N/A N/A
033291003 FO FLX EYE PULL GRIP, .42-.61" EA B  $     177.20 36.00%  $      113.41 N/A N/A
033291004 FO FLX EYE PULL GRIP, .53-.74" EA B  $     232.00 36.00%  $      148.48 N/A N/A
033291005 FO FLX EYE PULL GRIP, .64-.87" EA B  $     236.00 36.00%  $      151.04 N/A N/A
033291008 FO ROT EYE PULL GRIP, .21-.35" EA B  $     482.00 36.00%  $      308.48 N/A N/A
033291009 FO ROT EYE PULL GRIP, .32-.48" EA B  $     490.00 36.00%  $      313.60 N/A N/A
033291010 FO ROT EYE PULL GRIP, .42-.61" EA B  $     498.00 36.00%  $      318.72 N/A N/A
033291011 FO ROT EYE PULL GRIP, .53-.74" EA B  $     508.00 36.00%  $      325.12 N/A N/A
033291012 FO ROT EYE PULL GRIP, .64-.87" EA B  $     516.00 36.00%  $      330.24 N/A N/A
033291015 FO SLACK PULL GRIP, .25-.37", ROD EA B  $       55.50 36.00%  $        35.52 N/A N/A
033291016 FO SLACK PULL GRIP, .38-.49", ROD EA B  $       64.30 36.00%  $        41.15 N/A N/A
033291017 FO SLACK PULL GRIP, .50-.61", ROD EA B  $       70.40 36.00%  $        45.06 N/A N/A
033291018 FO SLACK PULL GRIP, .62-.74", ROD EA B  $       86.80 36.00%  $        55.55 N/A N/A
033291193 FO FLX EYE PULL GRIP, .10-.22", LO-PRO EA B  $       84.70 36.00%  $        54.21 N/A N/A
033291194 FO FLX EYE PULL GRIP, .21-.35", LO-PRO EA B  $       88.90 36.00%  $        56.90 N/A N/A
033291195 FO FLX EYE PULL GRIP, .32-.48", LO-PRO EA B  $       94.30 36.00%  $        60.35 N/A N/A
033291196 FO FLX EYE PULL GRIP, .42-.61", LO-PRO EA B  $     113.50 36.00%  $        72.64 N/A N/A
033291197 FO FLX EYE PULL GRIP, .53-.74", LO-PRO EA B  $     147.70 36.00%  $        94.53 N/A N/A
033291198 FO FLX EYE PULL GRIP, .64-.87", LO-PRO EA B  $     150.10 36.00%  $        96.06 N/A N/A
033291199 FO FLX EYE PULL GRIP, .75-1.0", LO-PRO EA B  $     158.70 36.00%  $      101.57 N/A N/A
074011258 STR MALE, DCG, 1.2-1.3", 2" W/MESH EA B  $     202.00 36.00%  $      129.28 N/A N/A
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1032RRSCRW20 CABINET ACCESS, #10-32 PHILP SCR,20PK PK B  $         8.10 36.00%  $          5.18 N/A N/A
110BLK100BNL 110 SYS, BASE W/OUT LEGS,100PR EA B  $       16.40 36.00%  $        10.50 N/A N/A
110BLK100BWL 110 SYS, BASE W/LEGS,100PR EA B  $       17.60 36.00%  $        11.26 N/A N/A
110BLK100FTK4 110 SYS, FLDTERM KIT,4PR CONN BK,100PR EA B  $       39.10 36.00%  $        25.02 N/A N/A
110BLK100FTK5 110 SYS, FLDTERM KIT,5PR CONN BK,100PR EA B  $       41.50 36.00%  $        26.56 N/A N/A
110BLK300BNL 110 SYS, BASE W/OUT LEGS,300PR EA B  $       49.90 36.00%  $        31.94 N/A N/A
110BLK300BWL 110 SYS, BASE W/LEGS,300PR EA B  $       51.30 36.00%  $        32.83 N/A N/A
110BLK300FTK4 110 SYS, FLDTERM KIT,4PR CONN BK,300PR EA B  $       97.00 36.00%  $        62.08 N/A N/A
110BLK300FTK5 110 SYS, FLDTERM KIT,5PR CONN BK,300PR EA B  $       97.00 36.00%  $        62.08 N/A N/A
110BLK50BNL 110 SYS, WIRING BLOCK,W/OUT LEGS,50PR EA B  $       10.60 36.00%  $          6.78 N/A N/A
110BLK50BWL 110 SYS, WIRING BLOCK,W/LEGS,50PR EA B  $       14.00 36.00%  $          8.96 N/A N/A
110BLK50FTK4 110 SYS, FLDTERM KIT,4PR CONN BK,50PR EA B  $       26.30 36.00%  $        16.83 N/A N/A
110BLK50FTK5 110 SYS, FLDTERM KIT,5PR CONN BK,50PR EA B  $       25.60 36.00%  $        16.38 N/A N/A
110CB4PR10 110 SYS, CONN BK,CAT5E,4PR,10PK PK B  $       10.30 36.00%  $          6.59 N/A N/A
110CB5PR10 110 SYS, CONN BK,CAT5E,5PR,10PK PK B  $       10.50 36.00%  $          6.72 N/A N/A
110FPP4PR 110 SYS, FLD TERM PATCH PLUG,4PR EA B  $         6.10 36.00%  $          3.90 N/A N/A
110RM14 110 SYS, RACK MT KIT,4PR,W/TROUGH,100PR EA B  $     122.90 36.00%  $        78.66 N/A N/A
110RM14NT 110 SYS, RACK MT KIT,4PR,NO TROUGH,100PR EA B  $       95.40 36.00%  $        61.06 N/A N/A
110RM15 110 SYS, RACK MT KIT,5PR,W/TROUGH,100PR EA B  $     122.90 36.00%  $        78.66 N/A N/A
110RM15NT 110 SYS, RACK MT KIT,5PR,NO TROUGH,100PR EA B  $       95.40 36.00%  $        61.06 N/A N/A
110RM24 110 SYS, RACK MT KIT,4PR,W/TROUGH,200PR EA B  $     155.60 36.00%  $        99.58 N/A N/A
110RM24NT 110 SYS, RACK MT KIT,4PR,NO TROUGH,200PR EA B  $     130.40 36.00%  $        83.46 N/A N/A
110RM25 110 SYS, RACK MT KIT,5PR,W/TROUGH,200PR EA B  $     155.60 36.00%  $        99.58 N/A N/A
110RM25NT 110 SYS, RACK MT KIT,5PR,NO TROUGH,200PR EA B  $     130.40 36.00%  $        83.46 N/A N/A
110TRA 110 SYS, JUMPER TROUGH,W/LEGS EA B  $       19.40 36.00%  $        12.42 N/A N/A
110TRB 110 SYS, JUMPER TROUGH,W/OUT LEGS EA B  $       11.50 36.00%  $          7.36 N/A N/A
110WMK 110 SYS, WALL MT KIT,4PR CONN BK,300PR EA B  $     348.00 36.00%  $      222.72 N/A N/A
1224RRSCRW20 CABINET ACCESS, #12-24 PHILP SCR,20PK PK B  $         8.10 36.00%  $          5.18 N/A N/A
14S10 CONN, 1/4JK,LOCKING,SDR TYPE,PNL MT,10PK PK B  $     268.00 36.00%  $      171.52 N/A N/A
15A6P1 CONN, D-SUB,15PN F-8PN F,ANGLED,1/PK EA B  $       24.80 36.00%  $        15.87 N/A N/A
15A6P10 CONN, D-SUB,15PIN-8PIN,ANGLED,10PK PK B  $     236.00 36.00%  $      151.04 N/A N/A
15GC10 CONN, GENDER CHANGER,15PIN,10PK PK B  $     139.70 36.00%  $        89.41 N/A N/A
15M6P1 CONN, D-SUB,15 PIN M-8 PIN F,8" TAIL EA B  $       24.80 36.00%  $        15.87 N/A N/A
15M6P10 CONN, D-SUB,15PIN M-8PIN F,8" TAIL,10 PK PK B  $     236.00 36.00%  $      151.04 N/A N/A
15MP6P1 CONN, D-SUB,15PIN M-8PIN F,8" TAIL,PLNM EA B  $       26.00 36.00%  $        16.64 N/A N/A
15MP6P10 CONN, D-SUB,15PN M-8PNF,8"TAIL,PLNM,10PK PK B  $     248.00 36.00%  $      158.72 N/A N/A
15N6P1 CONN, D-SUB,15PN F-8PN F,90DEG,1/PK EA B  $       24.80 36.00%  $        15.87 N/A N/A
15N6P10 CONN, D-SUB,15PN F-8PN F,90DEG,10PK PK B  $     236.00 36.00%  $      151.04 N/A N/A
15S6P1 CONN, D-SUB,15PIN F-8PIN F,180DEG,1/PK EA B  $       24.80 36.00%  $        15.87 N/A N/A
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15S6P10 CONN, D-SUB,15PN F-8PN F,180DEG,10PK PK B  $     236.00 36.00%  $      151.04 N/A N/A
15ST10 CONN, D-SUB,15PIN,SVGA,SCR TERM,10PK PK B  $     183.30 36.00%  $      117.31 N/A N/A
15T6P1 CONN, D-SUB,15PIN F-8PIN F,8"TAIL,1/PK EA B  $       24.80 36.00%  $        15.87 N/A N/A
15T6P10 CONN, D-SUB,15PIN F-8PIN F,8"TAIL,10PK PK B  $     236.00 36.00%  $      151.04 N/A N/A
188BB CABLEMGT, BKBORD,24"HX 8.5"W,110 EA B  $     192.40 36.00%  $      123.14 N/A N/A
35FF10 CONN, 3.5MM STEREO JACK,FF COUPLER,10PK PK B  $       64.90 36.00%  $        41.54 N/A N/A
35S10 CONN, 3.5MM STEREO JACK,SOLDER,10PK PK B  $       64.90 36.00%  $        41.54 N/A N/A
35SJ100 CONN, 3.5MM STEREO JACK,SOLDER,100PK PK B  $     204.00 36.00%  $      130.56 N/A N/A
35ST10 CONN, 3.5MM STEREO JACK,SCREW TERM,10PK PK B  $       64.90 36.00%  $        41.54 N/A N/A
3SFBB 3 SERVICE FB PLATE, BLANK EA B  $       18.10 36.00%  $        11.58 N/A N/A
3SFBC 3 SERVICE FB, CAST IRON EA B  $     222.00 36.00%  $      142.08 N/A N/A
3SFBCBKA 3 SERVICE FB COVER, BK EA B  $     129.90 36.00%  $        83.14 N/A N/A
3SFBCBRA 3 SERVICE FB COVER, BR EA B  $     129.90 36.00%  $        83.14 N/A N/A
3SFBCGYA 3 SERVICE FB COVER, GY EA B  $     129.90 36.00%  $        83.14 N/A N/A
3SFBCIA 3 SERVICE FB COVER, IV EA B  $     129.90 36.00%  $        83.14 N/A N/A
3SFBDS 3 SERVICE FB PLATE, STYLELINE EA B  $       18.10 36.00%  $        11.58 N/A N/A
3SFBIM 3 SRV FL. BOX INFINE PL EA B  $       18.10 36.00%  $        11.58 N/A N/A
3SFBRP 3 SERVICE FB PLATE, DUPLEX EA B  $       13.10 36.00%  $          8.38 N/A N/A
3SFBS 3 SERVICE FB PLATE, SINGLE EA B  $       18.10 36.00%  $        11.58 N/A N/A
3SFBSS 3 SERVICE FB, STEEL EA B  $     152.40 36.00%  $        97.54 N/A N/A
3SFBTP 3 SERVICE FB PLATE, TELE/DATA EA B  $       13.10 36.00%  $          8.38 N/A N/A
525G2105E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,5' EA B  $     175.10 36.00%  $      112.06 N/A N/A
525G21100E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,100 EA B  $     510.00 36.00%  $      326.40 N/A N/A
525G21105E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,105 EA B  $     526.00 36.00%  $      336.64 N/A N/A
525G2110E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,10' EA B  $     193.00 36.00%  $      123.52 N/A N/A
525G21110E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,110 EA B  $     546.00 36.00%  $      349.44 N/A N/A
525G21115E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,115 EA B  $     564.00 36.00%  $      360.96 N/A N/A
525G21120E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,120 EA B  $     582.00 36.00%  $      372.48 N/A N/A
525G21125E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,125 EA B  $     600.00 36.00%  $      384.00 N/A N/A
525G21130E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,130 EA B  $     618.00 36.00%  $      395.52 N/A N/A
525G21135E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,135 EA B  $     636.00 36.00%  $      407.04 N/A N/A
525G21140E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,140 EA B  $     656.00 36.00%  $      419.84 N/A N/A
525G21145E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,145 EA B  $     672.00 36.00%  $      430.08 N/A N/A
525G21150E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,150 EA B  $     692.00 36.00%  $      442.88 N/A N/A
525G21155E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,155 EA B  $     710.00 36.00%  $      454.40 N/A N/A
525G2115E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,15' EA B  $     214.00 36.00%  $      136.96 N/A N/A
525G21160E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,160 EA B  $     728.00 36.00%  $      465.92 N/A N/A
525G21165E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,165 EA B  $     744.00 36.00%  $      476.16 N/A N/A
525G21170E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,170 EA B  $     766.00 36.00%  $      490.24 N/A N/A
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525G21175E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,175 EA B  $     782.00 36.00%  $      500.48 N/A N/A
525G21180E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,180 EA B  $     800.00 36.00%  $      512.00 N/A N/A
525G21185E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,185 EA B  $     818.00 36.00%  $      523.52 N/A N/A
525G21190E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,190 EA B  $     838.00 36.00%  $      536.32 N/A N/A
525G21195E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,195 EA B  $     854.00 36.00%  $      546.56 N/A N/A
525G21200E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,200 EA B  $     874.00 36.00%  $      559.36 N/A N/A
525G2120E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,20' EA B  $     232.00 36.00%  $      148.48 N/A N/A
525G2125E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,25 EA B  $     236.00 36.00%  $      151.04 N/A N/A
525G2130E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,30 EA B  $     254.00 36.00%  $      162.56 N/A N/A
525G2135E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,35 EA B  $     272.00 36.00%  $      174.08 N/A N/A
525G2140E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,40 EA B  $     292.00 36.00%  $      186.88 N/A N/A
525G2145E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,45 EA B  $     308.00 36.00%  $      197.12 N/A N/A
525G2150E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,50 EA B  $     328.00 36.00%  $      209.92 N/A N/A
525G2155E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,55 EA B  $     346.00 36.00%  $      221.44 N/A N/A
525G2160E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,60 EA B  $     364.00 36.00%  $      232.96 N/A N/A
525G2165E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,65 EA B  $     382.00 36.00%  $      244.48 N/A N/A
525G2170E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,70 EA B  $     400.00 36.00%  $      256.00 N/A N/A
525G2175E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,75 EA B  $     418.00 36.00%  $      267.52 N/A N/A
525G2185E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,85 EA B  $     454.00 36.00%  $      290.56 N/A N/A
525G2190E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,90 EA B  $     472.00 36.00%  $      302.08 N/A N/A
525G2195E CBL ASSY, 25PR,1 GIG,180/90,25 PAIR,95 EA B  $     492.00 36.00%  $      314.88 N/A N/A
525G2205E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,5' EA B  $     175.10 36.00%  $      112.06 N/A N/A
525G22100E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,100 EA B  $     510.00 36.00%  $      326.40 N/A N/A
525G22105E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,105 EA B  $     526.00 36.00%  $      336.64 N/A N/A
525G2210E CBL ASSY, 25PR,1 GIG,180/180,25PAIR,10' EA B  $     193.00 36.00%  $      123.52 N/A N/A
525G22110E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,110 EA B  $     546.00 36.00%  $      349.44 N/A N/A
525G22115E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,115 EA B  $     564.00 36.00%  $      360.96 N/A N/A
525G22120E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,120 EA B  $     582.00 36.00%  $      372.48 N/A N/A
525G22125E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,125 EA B  $     600.00 36.00%  $      384.00 N/A N/A
525G22130E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,130 EA B  $     618.00 36.00%  $      395.52 N/A N/A
525G22135E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,135 EA B  $     636.00 36.00%  $      407.04 N/A N/A
525G22140E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,140 EA B  $     656.00 36.00%  $      419.84 N/A N/A
525G22145E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,145 EA B  $     672.00 36.00%  $      430.08 N/A N/A
525G22150E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,150 EA B  $     692.00 36.00%  $      442.88 N/A N/A
525G22155E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,155 EA B  $     710.00 36.00%  $      454.40 N/A N/A
525G2215E CBL ASSY, 25PR,1 GIG,180/180,25PAIR,15' EA B  $     214.00 36.00%  $      136.96 N/A N/A
525G22160E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,160 EA B  $     728.00 36.00%  $      465.92 N/A N/A
525G22165E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,165 EA B  $     744.00 36.00%  $      476.16 N/A N/A
525G22170E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,170 EA B  $     766.00 36.00%  $      490.24 N/A N/A
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525G22175E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,175 EA B  $     782.00 36.00%  $      500.48 N/A N/A
525G22180E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,180 EA B  $     800.00 36.00%  $      512.00 N/A N/A
525G22185E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,185 EA B  $     818.00 36.00%  $      523.52 N/A N/A
525G22190E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,190 EA B  $     838.00 36.00%  $      536.32 N/A N/A
525G22195E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,195 EA B  $     854.00 36.00%  $      546.56 N/A N/A
525G22200E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,200 EA B  $     874.00 36.00%  $      559.36 N/A N/A
525G2220E CBL ASSY, 25PR,1 GIG,180/180,25PAIR,20' EA B  $     232.00 36.00%  $      148.48 N/A N/A
525G2225E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,25 EA B  $     240.00 36.00%  $      153.60 N/A N/A
525G2230E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,30 EA B  $     254.00 36.00%  $      162.56 N/A N/A
525G2235E CBL ASSY, 25PR,1 GIG,180/180,25PAIR,35' EA B  $     282.00 36.00%  $      180.48 N/A N/A
525G2240E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,40 EA B  $     292.00 36.00%  $      186.88 N/A N/A
525G2245E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,45 EA B  $     308.00 36.00%  $      197.12 N/A N/A
525G2250E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,50 EA B  $     328.00 36.00%  $      209.92 N/A N/A
525G2255E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,55 EA B  $     346.00 36.00%  $      221.44 N/A N/A
525G2260E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,60 EA B  $     364.00 36.00%  $      232.96 N/A N/A
525G2265E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,65 EA B  $     382.00 36.00%  $      244.48 N/A N/A
525G2270E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,70 EA B  $     400.00 36.00%  $      256.00 N/A N/A
525G2275E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,75 EA B  $     418.00 36.00%  $      267.52 N/A N/A
525G2280E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,80 EA B  $     438.00 36.00%  $      280.32 N/A N/A
525G2285E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,85 EA B  $     454.00 36.00%  $      290.56 N/A N/A
525G2290E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,90 EA B  $     472.00 36.00%  $      302.08 N/A N/A
525G2295E CBL ASSY, 25PR,1 GIG,180/180,25 PAIR,95 EA B  $     492.00 36.00%  $      314.88 N/A N/A
525G33100ME CBL ASSY, 25PR,1 GIG,110/110,10METER EA B  $     598.00 36.00%  $      382.72 N/A N/A
525G3325ME CBL ASSY, 25PR,1 GIG,110/110,2.5METER EA B  $     272.00 36.00%  $      174.08 N/A N/A
525G3330ME CBL ASSY, 25PR,1 GIG,110/110,3METER EA B  $     300.00 36.00%  $      192.00 N/A N/A
525G3335ME CBL ASSY, 25PR,1 GIG,110/110,3.5METER EA B  $     316.00 36.00%  $      202.24 N/A N/A
525G3340ME CBL ASSY, 25PR,1 GIG,110/110,4METER EA B  $     340.00 36.00%  $      217.60 N/A N/A
525G3345ME CBL ASSY, 25PR,1 GIG,110/110,4.5METER EA B  $     360.00 36.00%  $      230.40 N/A N/A
525G3350ME CBL ASSY, 25PR,1 GIG,110/110,5METER EA B  $     384.00 36.00%  $      245.76 N/A N/A
525G3355ME CBL ASSY, 25PR,1 GIG,110/110,5.5METER EA B  $     402.00 36.00%  $      257.28 N/A N/A
525G3360ME CBL ASSY, 25PR,1 GIG,110/110,6METER EA B  $     426.00 36.00%  $      272.64 N/A N/A
525G3365ME CBL ASSY, 25PR,1 GIG,110/110,6.5METER EA B  $     448.00 36.00%  $      286.72 N/A N/A
525G3370ME CBL ASSY, 25PR,1 GIG,110/110,7METER EA B  $     470.00 36.00%  $      300.80 N/A N/A
525G3375ME CBL ASSY, 25PR,1 GIG,110/110,7.5METER EA B  $     492.00 36.00%  $      314.88 N/A N/A
525G3380ME CBL ASSY, 25PR,1 GIG,110/110,8METER EA B  $     514.00 36.00%  $      328.96 N/A N/A
525G3385ME CBL ASSY, 25PR,1 GIG,110/110,8.5METER EA B  $     530.00 36.00%  $      339.20 N/A N/A
525G3390ME CBL ASSY, 25PR,1 GIG,110/110,9METER EA B  $     558.00 36.00%  $      357.12 N/A N/A
525G3395ME CBL ASSY, 25PR,1 GIG,110/110,9.5METER EA B  $     574.00 36.00%  $      367.36 N/A N/A
525PS2105E CBL ASSY, 25PR,PWR SUM,180/90,5' EA B  $     146.80 36.00%  $        93.95 N/A N/A
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525PS2110E CBL ASSY, 25PR,PWR SUM,180/90,10' EA B  $     163.10 36.00%  $      104.38 N/A N/A
525PS2115E CBL ASSY, 25PR,PWR SUM,180/90,15' EA B  $     180.90 36.00%  $      115.78 N/A N/A
525PS2205E CBL ASSY, 25PR,PWR SUM,180/180,5' EA B  $     146.80 36.00%  $        93.95 N/A N/A
525PS2210E CBL ASSY, 25PR,PWR SUM,180/180,10' EA B  $     163.10 36.00%  $      104.38 N/A N/A
525PS2210ME CBL ASSY, 25PR,PWR SUM,180/180,10M EA B  $     240.00 36.00%  $      153.60 N/A N/A
525PS2212ME CBL ASSY, 25PR,PWR SUM,180/180,12M EA B  $     266.00 36.00%  $      170.24 N/A N/A
525PS2215E CBL ASSY, 25PR,PWR SUM,180/180,15' EA B  $     180.90 36.00%  $      115.78 N/A N/A
525PS2215ME CBL ASSY, 25PR,PWR SUM,180/180,15M EA B  $     310.00 36.00%  $      198.40 N/A N/A
525PS2220ME CBL ASSY, 25PR,PWR SUM,180/180,20M EA B  $     364.00 36.00%  $      232.96 N/A N/A
525PS2225ME CBL ASSY, 25PR,PWR SUM,180/180,25M EA B  $     424.00 36.00%  $      271.36 N/A N/A
525PS227-5ME CBL ASSY, 25PR,PWR SUM,180/180,7.5M EA B  $     210.00 36.00%  $      134.40 N/A N/A
525PS2305E CBL ASSY, 25PR,PWR SUM,180/110,5' EA B  $     146.80 36.00%  $        93.95 N/A N/A
525PS2310E CBL ASSY, 25PR,PWR SUM,180/110,10' EA B  $     163.10 36.00%  $      104.38 N/A N/A
525PS2315E CBL ASSY, 25PR,PWR SUM,180/110,15' EA B  $     180.90 36.00%  $      115.78 N/A N/A
525PS2R06-1ME CBL ASSY, 25PR,PWR SUM,6 LEG,T568B,1M EA B  $     123.20 36.00%  $        78.85 N/A N/A
525PS2R06-2ME CBL ASSY, 25PR,PWR SUM,6 LEG,T568B,2M EA B  $     136.80 36.00%  $        87.55 N/A N/A
525PS2R06-3ME CBL ASSY, 25PR,PWR SUM,6 LEG,T568B,3M EA B  $     150.70 36.00%  $        96.45 N/A N/A
525PS2R12-1ME CBL ASSY, 25PR,PWR SUM,12 LEG,10B-T,1M EA B  $     150.70 36.00%  $        96.45 N/A N/A
525PS2R12-2ME CBL ASSY, 25PR,PWR SUM,12 LEG,10B-T,2M EA B  $     172.60 36.00%  $      110.46 N/A N/A
525PS2R12-3ME CBL ASSY, 25PR,PWR SUM,12 LEG,10B-T,3M EA B  $     191.70 36.00%  $      122.69 N/A N/A
6110CB4PR10 6110 SYS, CONN BLK,CAT6,4PR,10PK PK B  $       21.40 36.00%  $        13.70 N/A N/A
6110FPP4PR 6110 SYS, FLD TERM PATCH PLUG,4PR EA B  $         8.90 36.00%  $          5.70 N/A N/A
6110FTK192WL 6110 SYS, FLDTERM KIT,4PR CONN BLK,192PR EA B  $     210.00 36.00%  $      134.40 N/A N/A
6110FTK64NL 6110 SYS, FLDTERM KIT,4PR CONN BLK,64PR EA B  $       62.80 36.00%  $        40.19 N/A N/A
6110FTK64WL 6110 SYS, FLDTERM KIT,4PR CONN BLK,64PR EA B  $       65.90 36.00%  $        42.18 N/A N/A
6110MPPDT TOOL, IMPACT,FOR 6110 SYS,4 PR EA B  $     446.00 36.00%  $      285.44 N/A N/A
6110MPPDT1 TOOL, IMPACT,FOR 6110 SYS,REP HEAD EA B  $     244.00 36.00%  $      156.16 N/A N/A
6110PCL12 P-CORD, CAT6,6-110/6-110,YL,12FT EA B  $       34.50 36.00%  $        22.08 N/A N/A
6110PCL3 P-CORD, CAT6 6-110/6-110,YL,3FT EA B  $       23.80 36.00%  $        15.23 N/A N/A
6110PCL5 P-CORD, CAT6,6-110/6-110,YL,5FT EA B  $       24.70 36.00%  $        15.81 N/A N/A
6110PCL7 P-CORD, CAT6,6-110/6-110,YL,7FT EA B  $       30.70 36.00%  $        19.65 N/A N/A
6110PCL9 P-CORD, CAT6,6-110/6-110,YL,9FT EA B  $       31.80 36.00%  $        20.35 N/A N/A
6110RM1 6110 SYS, RACK MT KIT,W/TROUGH,128PR EA B  $     238.00 36.00%  $      152.32 N/A N/A
6110RM1NT 6110 SYS, RACK MT KIT,NO TROUGH,128PR EA B  $     210.00 36.00%  $      134.40 N/A N/A
6110WMK 6110 SYS, WALL MT KIT,4PR CONN BLK,192PR EA B  $     408.00 36.00%  $      261.12 N/A N/A
6119PCL12 P-CORD, CAT6,6-110/RJ45,YL,12FT EA B  $       22.80 36.00%  $        14.59 N/A N/A
6119PCL3 P-CORD, CAT6,6-110/RJ45,YL,3FT EA B  $       18.20 36.00%  $        11.65 N/A N/A
6119PCL5 P-CORD, CAT6,6-110/RJ45,YL,5FT EA B  $       19.30 36.00%  $        12.35 N/A N/A
6119PCL7 P-CORD, CAT6,6-110/RJ45,YL,7FT EA B  $       20.20 36.00%  $        12.93 N/A N/A
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6119PCL9 P-CORD, CAT6,6-110/RJ45,YL,9FT EA B  $       21.40 36.00%  $        13.70 N/A N/A
950AI ADAPT, NARROW,CONVERTS 568B TO 568A EA B  $       22.90 36.00%  $        14.66 N/A N/A
9GC10 CONN, GENDER CHANGER,9PIN,10PK PK B  $     139.70 36.00%  $        89.41 N/A N/A
9ST10 CONN, D-SUB,9PIN,FEMALE/SCR TERM,10PK PK B  $     198.70 36.00%  $      127.17 N/A N/A
ABP175 P-PANEL, ANGLED,BLANK,1U,BK EA B  $       49.90 36.00%  $        31.94 N/A N/A
ABP350 P-PANEL, ANGLED,BLANK,2U,BK EA B  $       60.30 36.00%  $        38.59 N/A N/A
AFB301BK ACCESS FLOOR BOX & CVR, 4 GANG DEEP BK EA B  $     336.00 36.00%  $      215.04 N/A N/A
AFB301GNT ACCESS FLOOR BOX & CVR, 4 GANG DEEP GNT EA B  $     336.00 36.00%  $      215.04 N/A N/A
AFB401BK ACCESS FLOOR BOX & CVR, 4 GANG SHAL, BK EA B  $     328.00 36.00%  $      209.92 N/A N/A
AFB401GNT ACCESS FLOOR BOX & CVR, 4 GANG SHAL, GNT EA B  $     328.00 36.00%  $      209.92 N/A N/A
AFB501BK ACCESS FLOOR BOX & CVR, 8 GANG DEEP BK EA B  $     350.00 36.00%  $      224.00 N/A N/A
AFB501GNT ACCESS FLOOR BOX & CVR, 8 GANG DEEP GNT EA B  $     350.00 36.00%  $      224.00 N/A N/A
AFB801BK ACCESS FLOOR BOX, ROUND, 4-GANG, BLACK EA B  $     348.00 36.00%  $      222.72 N/A N/A
AFB801GNT ACCESS FLOOR BOX, ROUND, 4-GANG, GRANITE EA B  $     348.00 36.00%  $      222.72 N/A N/A
AFP12SCDW PLATE, ANG,1-G,UTP/FIB,WH EA B  $         3.72 36.00%  $          2.38 N/A N/A
AFP14 PLATE, ANG,1-G,4P,OW EA B  $         4.60 36.00%  $          2.94 N/A N/A
AFP14BK PLATE, ANG,1-G,4P,BK EA B  $         4.60 36.00%  $          2.94 N/A N/A
AFP14E PLATE, ANG,1-G,4P,EI EA B  $         4.60 36.00%  $          2.94 N/A N/A
AFP14G PLATE, ANG,1-G,4P,GY EA B  $         4.60 36.00%  $          2.94 N/A N/A
AFP14I PLATE, ANG,1-G,4P,TI EA B  $         4.60 36.00%  $          2.94 N/A N/A
AFP14W PLATE, ANG,1-G,4P,WH EA B  $         4.60 36.00%  $          2.94 N/A N/A
AMO HOUSING, MULTIMEDIA,12PT,FIB/UTP/COAX/OW EA B  $       21.30 36.00%  $        13.63 N/A N/A
AMOB2J10 HOUSING, BRKT,AMO,2 HIGH DENS JKS,10PK PK B  $       13.50 36.00%  $          8.64 N/A N/A
AMOBBN10 HOUSING, BRKT,AMO,BNC,UNLD,10PK PK B  $       13.50 36.00%  $          8.64 N/A N/A
AMOBF10 HOUSING, BRKT,AMO,FCONN-3/8"OPEN,10PK PK B  $       13.50 36.00%  $          8.64 N/A N/A
AMOBJ10 HOUSING, BRKT,AMO,FOR ANY HPW JKS,10PK PK B  $       13.50 36.00%  $          8.64 N/A N/A
AMOBL10 HOUSING, BRKT,BLANK,10PK PK B  $       13.50 36.00%  $          8.64 N/A N/A
AMOBRC10 HOUSING, BRKT,AMO,SOLDER RCA 1/4",10PK PK B  $       13.50 36.00%  $          8.64 N/A N/A
AMOBSCD HOUSING, BRKT,AMO,W/1 SC DUP ADAP EA B  $       31.70 36.00%  $        20.29 N/A N/A
AMOBSCDSAQ HOUSING, BRKT-OW,AMO,SC DUPLX,AQ,ZIRC EA B  $       31.70 36.00%  $        20.29 N/A N/A
AMOBST2 HOUSING, BRKT,AMO,W/2 SM/MM ST ADAP EA B  $       18.60 36.00%  $        11.90 N/A N/A
AMOLCQ HOUSING, BRKT,W/LC QUAD ADAP,OW EA B  $       45.70 36.00%  $        29.25 N/A N/A
AMOLCQMAQ HOUSING, BRKT-OW,W/LC QUAD AQ P-BZ ADAP EA B  $       45.70 36.00%  $        29.25 N/A N/A
AMOLCQMBE HOUSING, BRKT-OW,W/LC QUAD BG P-BZ ADAP EA B  $       45.70 36.00%  $        29.25 N/A N/A
AMOLCQSAQ HOUSING, BRKT-OW,W/LC QUAD AQ ZIRC ADAP EA B  $       50.30 36.00%  $        32.19 N/A N/A
AMOLCQSBE HOUSING, BRKT-OW,W/LC QUAD BG ZIRC ADAP EA B  $       50.30 36.00%  $        32.19 N/A N/A
AMOLCQSBL HOUSING, BRKT-OW,W/LC QUAD BL ZIRC ADAP EA B  $       50.30 36.00%  $        32.19 N/A N/A
AMOLCQUNLD HOUSING, BRKT-OW,FOR QUAD LC,UNLD,10PK PK B  $       11.90 36.00%  $          7.62 N/A N/A
AP22 FRPT ADANDONMENT PLATE, 2" EA B  $       56.00 36.00%  $        35.84 N/A N/A
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AP2GY FRPT ABANDONMENT PLATE, 3", GY EA B  $       56.00 36.00%  $        35.84 N/A N/A
AP2I FRPT ADANDONMENT PLATE, 3", IV EA B  $       56.00 36.00%  $        35.84 N/A N/A
AP42 FR480 ADANDONMENT PLATE EA B  $       64.40 36.00%  $        41.22 N/A N/A
APC P-PANEL, ANGLED COVER,TOP/BOTTOM EA B  $       58.40 36.00%  $        37.38 N/A N/A
ATB SERVICE POLE T-BAR EA B  $       92.90 36.00%  $        59.46 N/A N/A
AV153505 P-CORD, AV PNP,15PIN M,35 M,TO 8PIN M,5' EA B  $       61.80 36.00%  $        39.55 N/A N/A
AV153510 P-CORD, AV PNP,15PN M,35 M,TO 8PN M,10' EA B  $       72.10 36.00%  $        46.14 N/A N/A
AV1535T1 P-CORD, AVTAIL,15PIN M,35 M,TO 8PIN F,1' EA B  $       41.20 36.00%  $        26.37 N/A N/A
AV15M05 P-CORD, AV PNP,15PIN M TO 8PIN M,5FT EA B  $       51.50 36.00%  $        32.96 N/A N/A
AV15M10 P-CORD, AV PNP,15PIN M TO 8PIN M,10FT EA B  $       61.80 36.00%  $        39.55 N/A N/A
AVB05 P-CORD, AV PNP,5BNC M,RGBHV,8PIN M,5' EA B  $       51.50 36.00%  $        32.96 N/A N/A
AVB10 P-CORD, AV PNP,5BNC M,RGBHV,8PIN M,10' EA B  $       61.80 36.00%  $        39.55 N/A N/A
AVBT1 P-CORD, AVTAIL,5BNC M,RGBHV,8PIN F,1' EA B  $       38.70 36.00%  $        24.77 N/A N/A
AVC3505 P-CORD, AV PNP,3RCA COMP M,35 M,8PN M,5' EA B  $       51.50 36.00%  $        32.96 N/A N/A
AVC3510 P-CORD, AV PNP,3RCA COMP,35 M,8PN M,10' EA B  $       61.80 36.00%  $        39.55 N/A N/A
AVC35T1 P-CORD, AVTAIL,3RCA COMP M,35 M,8PN F,1' EA B  $       25.70 36.00%  $        16.45 N/A N/A
AVCAR05 P-CORD, AV PNP,5RCA COMP,LR AUD,8PN M,5' EA B  $       51.50 36.00%  $        32.96 N/A N/A
AVCAR10 P-CORD, AV PNP,5RCA COMP,LRAUD,8PN M,10' EA B  $       61.80 36.00%  $        39.55 N/A N/A
AVCART1 P-CORD, AVTAIL,5RCA COMP,LR AUD,8PN F,1' EA B  $       25.70 36.00%  $        16.45 N/A N/A
AVCE1P ZONE BOX, CEIL,24X12X8,2 20A RECPT,PL,WH EA B  $     836.00 36.00%  $      535.04 N/A N/A
AVCP250 CABLE, AV,5 MINICOAX,28AWG,PLNM,250 FT EA B  $  1,108.00 36.00%  $      709.12 N/A N/A
AVCR05 P-CORD, AV PNP,3RCA COMP M,RGB,8PIN M,5' EA B  $       51.50 36.00%  $        32.96 N/A N/A
AVCR10 P-CORD, AV PNP,3RCA COMP M,RGB,8PN M,10' EA B  $       61.80 36.00%  $        39.55 N/A N/A
AVCR250 CABLE, AV,5 MINICOAX,28AWG,RS,250 FT EA B  $     454.00 36.00%  $      290.56 N/A N/A
AVCRD05 P-CORD, AV PNP,3RCA COMP,SPDIF,8PIN M,5' EA B  $       51.50 36.00%  $        32.96 N/A N/A
AVCRD10 P-CORD, AV PNP,3RCA COMP,SPDIF,8PN M,10' EA B  $       61.80 36.00%  $        39.55 N/A N/A
AVCRDT1 P-CORD, AVTAIL,3RCA COMP,SPDIF,8PIN F,1' EA B  $       25.70 36.00%  $        16.45 N/A N/A
AVCRT1 P-CORD, AVTAIL,3RCA COMP-M,RGB,8PIN-F,1' EA B  $       25.70 36.00%  $        16.45 N/A N/A
AVPS15BK ISTATION P-SUP,5VDC,DUP 15AMP,USB-CHR,BK EA B  $     100.00 36.00%  $        64.00 N/A N/A
AVPS15GY ISTATION P-SUP,5VDC,DUP 15AMP,USB-CHR,GY EA B  $     100.00 36.00%  $        64.00 N/A N/A
AVPS15I ISTATION P-SUP,5VDC,DUP 15AMP,USB-CHR,IV EA B  $     100.00 36.00%  $        64.00 N/A N/A
AVPS15LA ISTATION P-SUP,5VDC,DUP 15AMP,USB-CHR,LA EA B  $     100.00 36.00%  $        64.00 N/A N/A
AVPS15W ISTATION P-SUP,5VDC,DUP 15AMP,USB-CHR,WH EA B  $     100.00 36.00%  $        64.00 N/A N/A
AVPS20BK ISTATION P-SUP,5VDC,DUP 20AMP,USB-CHR,BK EA B  $     110.00 36.00%  $        70.40 N/A N/A
AVPS20GY ISTATION P-SUP,5VDC,DUP 20AMP,USB-CHR,GY EA B  $     110.00 36.00%  $        70.40 N/A N/A
AVPS20I ISTATION P-SUP,5VDC,DUP 20AMP,USB-CHR,IV EA B  $     110.00 36.00%  $        70.40 N/A N/A
AVPS20LA ISTATION P-SUP,5VDC,DUP 20AMP,USB-CHR,LA EA B  $     110.00 36.00%  $        70.40 N/A N/A
AVR3505 P-CORD,AV PNP,CMPSVID M,35 M,TO 8PN M,5' EA B  $       51.50 36.00%  $        32.96 N/A N/A
AVR3510 P-CORD,AV PNP,CMPSVID M,35 M,T08PN M,10' EA B  $       61.80 36.00%  $        39.55 N/A N/A
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AVR35T1 P-CORD,AVTAIL,CMPSVID M,35 M,TO 8PN F,1' EA B  $       25.70 36.00%  $        16.45 N/A N/A
AVRC05 P-CORD, AV PNP,CMPS M,LR AUD M,8PIN M,5' EA B  $       51.50 36.00%  $        32.96 N/A N/A
AVRC10 P-CORD, AV PNP,CMPS M,LR AUD M,8PN M,10' EA B  $       61.80 36.00%  $        39.55 N/A N/A
AVRCT1 P-CORD, AVTAIL,CMPS M,LR AUD M,8PIN F,1' EA B  $       25.70 36.00%  $        16.45 N/A N/A
AVS3505 P-CORD, AV PNP,SVID M,35 M,8PIN M,5' EA B  $       51.50 36.00%  $        32.96 N/A N/A
AVS3510 P-CORD, AV PNP,SVID M,35 M,8PIN M,10' EA B  $       61.80 36.00%  $        39.55 N/A N/A
AVS35T1 P-CORD, AVTAIL,SVID M,35 M,8PIN F,1' EA B  $       25.70 36.00%  $        16.45 N/A N/A
AVSCR05 P-CORD, AV PNP,3RCA COMP,SVID M,8PN M,5' EA B  $       51.50 36.00%  $        32.96 N/A N/A
AVSCR10 P-CORD, AV PNP,3RCACOMP,SVID M,8PN M,10' EA B  $       61.80 36.00%  $        39.55 N/A N/A
AVSCRT1 P-CORD, AVTAIL,3RCA COMP,SVID M,8PN F,1' EA B  $       25.70 36.00%  $        16.45 N/A N/A
AVSRA05 P-CORD, AV PNP,SVID,RCA LRAUD M,8PN M,5' EA B  $       51.50 36.00%  $        32.96 N/A N/A
AVSRA10 P-CORD, AV PNP,SVID,RCA LR AUD,8PN M,10' EA B  $       61.80 36.00%  $        39.55 N/A N/A
AVSRAT1 P-CORD, AVTAIL,SVID,RCA LRAUD M,8PN F,1' EA B  $       25.70 36.00%  $        16.45 N/A N/A
AVSRC05 P-CORD, AV PNP,3RCAVID,AUD,SVID,8PN M,5' EA B  $       51.50 36.00%  $        32.96 N/A N/A
AVSRC10 P-CORD, AV PNP,3RCVID,AUD,SVID,8PN M,10' EA B  $       61.80 36.00%  $        39.55 N/A N/A
AVSRCT1 P-CORD, AVTAIL,3RCAVID,AUD,SVID,8PN F,1' EA B  $       25.70 36.00%  $        16.45 N/A N/A
B2025 POLYTUFF NM TUBING, 1/4", BK FT B  $         1.62 36.00%  $          1.04 N/A N/A
B2038 POLYTUFF NM TUBING, 3/8", BK FT B  $         1.18 36.00%  $          0.76 N/A N/A
B2050 POLYTUFF NM TUBING, 1/2", BK FT B  $         1.18 36.00%  $          0.76 N/A N/A
B2075 POLYTUFF NM TUBING, 3/4", BK FT B  $         1.62 36.00%  $          1.04 N/A N/A
B2100 POLYTUFF NM TUBING, 1", BK FT B  $         2.62 36.00%  $          1.68 N/A N/A
B2125 POLYTUFF NM TUBING, 1 1/4", BK FT B  $         4.10 36.00%  $          2.62 N/A N/A
B2150 POLYTUFF NM TUBING, 1 1/2", BK FT B  $         5.90 36.00%  $          3.78 N/A N/A
B2200 POLYTUFF NM TUBING, 2", BK FT B  $         7.80 36.00%  $          4.99 N/A N/A
B2414 1-G RECT CAST FB, SHAL, SEMI ADJ,BRS EA B  $       94.00 36.00%  $        60.16 N/A N/A
B2421 1-G RECT STEEL FB, SHAL, FULL ADJ,BRS EA B  $       77.70 36.00%  $        49.73 N/A N/A
B2422 2-G RECT STEEL FB, SHAL, FULL ADJ,BRS EA B  $       98.50 36.00%  $        63.04 N/A N/A
B2423 3-G RECT STEEL FB, SHAL, FULL ADJ,BRS EA B  $     147.90 36.00%  $        94.66 N/A N/A
B2427 1-G RECT STEEL FB, DEEP, FULL ADJ,BRS EA B  $     119.10 36.00%  $        76.22 N/A N/A
B2429 1-G RECT STEEL FB, SHAL, FULL ADJ,BRS EA B  $       95.30 36.00%  $        60.99 N/A N/A
B2431 1-G RECT STEEL FB, DEEP, FULL ADJ,BRS EA B  $       84.10 36.00%  $        53.82 N/A N/A
B2432 2-G RECT STEEL FB, DEEP, FULL ADJ,BRS EA B  $     105.30 36.00%  $        67.39 N/A N/A
B2433 3-G RECT STEEL FB, DEEP, FULL ADJ,BRS EA B  $     167.30 36.00%  $      107.07 N/A N/A
B2436 1-G RECT CAST FB, DEEP, FULL ADJ,BRS EA B  $     118.50 36.00%  $        75.84 N/A N/A
B243641 1-G RECT CAST FB, DEEP, FULL ADJ,BRS EA B  $     142.90 36.00%  $        91.46 N/A N/A
B2437 1-G RECT CAST FB, SHALLOW, FULL ADJ,BRS EA B  $     110.60 36.00%  $        70.78 N/A N/A
B2481 1-G RECT STEEL WOOD FB, SEMI ADJ EA B  $       87.10 36.00%  $        55.74 N/A N/A
B2482 2-G RECT STEEL WOOD FB, SEMI ADJ EA B  $     106.40 36.00%  $        68.10 N/A N/A
B2483 3-G RECT STEEL WOOD FB, SEMI ADJ EA B  $     176.80 36.00%  $      113.15 N/A N/A
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B2503 RND CAST FB, CAST, DEEP, FULL ADJ,BRS EA B  $     116.70 36.00%  $        74.69 N/A N/A
B2506 RND CAST FB, CAST, DEEP, FULL ADJ,BRS EA B  $     181.80 36.00%  $      116.35 N/A N/A
B2506415 CAT #B2506 W/ 4) 1 1/2" KOS EA B  $     199.90 36.00%  $      127.94 N/A N/A
B2519 RND CAST FB, CAST, DEEP, FULL ADJ,BRS EA B  $     156.60 36.00%  $      100.22 N/A N/A
B2520 RND CAST FB, CAST, DEEP, FULL ADJ,BRS EA B  $       85.50 36.00%  $        54.72 N/A N/A
B2524 RND CAST FB, CAST, DEEP, SEMI ADJ,BRS EA B  $       87.60 36.00%  $        56.06 N/A N/A
B2527 RND CAST FB, STL, DEEP, FULL ADJ,BRS EA B  $       88.70 36.00%  $        56.77 N/A N/A
B2529 STL FB, SHALLOW, BRS EA B  $       72.20 36.00%  $        46.21 N/A N/A
B2536 RND CAST FB, CAST, DEEP, FULL ADJ,BRS EA B  $     100.70 36.00%  $        64.45 N/A N/A
B253641 RND CAST FB, CAST, DEEP, FULL ADJ,BRS EA B  $     116.10 36.00%  $        74.30 N/A N/A
B2537 RND CAST FB, CAST, DEEP, FULL ADJ,BRS EA B  $       96.20 36.00%  $        61.57 N/A N/A
B2588 RND CAST WOOD FB, SEMI ADJ, BRS EA B  $       67.10 36.00%  $        42.94 N/A N/A
B2588275 AT #B2588 W/ 3/4" KOS EA B  $       83.10 36.00%  $        53.18 N/A N/A
B2589 RND CAST WOOD FB, SEMI ADJ, BRS EA B  $       68.30 36.00%  $        43.71 N/A N/A
B4214 2-G RECT CAST FB, SHAL, SEMI ADJ, BRS EA B  $     151.20 36.00%  $        96.77 N/A N/A
B4233 2-G RECT CAST FB, DEEP, FULL ADJ, BRS EA B  $     202.00 36.00%  $      129.28 N/A N/A
B423341 CAT #B4233 W/ 1" KOS EA B  $     252.00 36.00%  $      161.28 N/A N/A
B4314 3-G RECT CAST FB, SHAL, SEMI ADJ, BRS EA B  $     252.00 36.00%  $      161.28 N/A N/A
B4333 3-G RECT CAST FB, DEEP, FULL ADJ, BRS EA B  $     298.00 36.00%  $      190.72 N/A N/A
B433361 CAT #B4333 W/ 1" KOS EA B  $     384.00 36.00%  $      245.76 N/A N/A
B88D RND STEEL MINI FB, DEEP, SEMI ADJ, BRS EA B  $       74.10 36.00%  $        47.42 N/A N/A
B88S RND STEEL MINI FB, SHAL, SEMI ADJ, BRS EA B  $       70.90 36.00%  $        45.38 N/A N/A
BA2414 1-G RECT CAST FB, SHAL, SEMI ADJ, ALU EA B  $       80.40 36.00%  $        51.46 N/A N/A
BA2421 1-G RECT STEEL FB, SHAL, FULL ADJ, ALU EA B  $       85.40 36.00%  $        54.66 N/A N/A
BA2422 2-G RECT STEEL FB, SHAL, FULL ADJ, ALU EA B  $     102.20 36.00%  $        65.41 N/A N/A
BA2423 3-G RECT STEEL FB, SHAL, FULL ADJ, ALU EA B  $     170.40 36.00%  $      109.06 N/A N/A
BA2431 1-G RECT STEEL FB, DEEP, FULL ADJ, ALU EA B  $       96.40 36.00%  $        61.70 N/A N/A
BA2432 2-G RECT STEEL FB, DEEP, FULL ADJ, ALU EA B  $     112.60 36.00%  $        72.06 N/A N/A
BA2433 3-G RECT STEEL FB, DEEP, FULL ADJ, ALU EA B  $     192.60 36.00%  $      123.26 N/A N/A
BA2436 1-G RECT CAST FB, DEEP, FULL ADJ, ALU EA B  $     145.60 36.00%  $        93.18 N/A N/A
BA2527 RND CAST FB, STEEL, DEEP, FULL ADJ,ALU EA B  $     116.10 36.00%  $        74.30 N/A N/A
BA2529 RND CAST FB, STEEL, DEEP, FULL ADJ,ALU EA B  $       97.50 36.00%  $        62.40 N/A N/A
BA2536 RND CAST FB, CAST, DEEP, FULL ADJ,ALU EA B  $     103.20 36.00%  $        66.05 N/A N/A
BA2537 RND CAST FB, CAST, DEEP, FULL ADJ,ALU EA B  $     109.00 36.00%  $        69.76 N/A N/A
BA4214 2-G RECT CAST FB, SHAL, SEMI ADJ, ALU EA B  $     134.30 36.00%  $        85.95 N/A N/A
BA4233 2-G RECT CAST FB, DEEP, FULL ADJ, ALU EA B  $     254.00 36.00%  $      162.56 N/A N/A
BA4333 3-G RECT CAST FB, DEEP, FULL ADJ, ALU EA B  $     356.00 36.00%  $      227.84 N/A N/A
BC285SB100 CONN, SHIELD BOND,W/ASSY TOOL,100PK PK B  $     238.00 36.00%  $      152.32 N/A N/A
BCTK CONN, SHIELD BOND,ASSY TOOL ONLY EA B  $       34.30 36.00%  $        21.95 N/A N/A
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BMD02P24J10DE JUMPER, MOD,2PR,6POS,10FT,DOUBLE END EA B  $         9.30 36.00%  $          5.95 N/A N/A
BMD02P24J10SE JUMPER, MOD,2PR,6POS,10FT,SINGLE END EA B  $         6.50 36.00%  $          4.16 N/A N/A
BMD02P24J20DE JUMPER, MOD,2PR,6POS,20FT,DOUBLE END EA B  $       11.30 36.00%  $          7.23 N/A N/A
BMD02P24J20SE JUMPER, MOD,2PR,6POS,20FT,SINGLE END EA B  $         9.00 36.00%  $          5.76 N/A N/A
BMD02P24J25DE JUMPER, MOD,2PR,6POS,25FT,DOUBLE END EA B  $       12.70 36.00%  $          8.13 N/A N/A
BMD02P24J30DE JUMPER, MOD,2PR,6POS,30FT,DOUBLE END EA B  $       13.50 36.00%  $          8.64 N/A N/A
BMD04P24J10DE JUMPER, MOD,4PR,8POS,10FT,DOUBLE END EA B  $         9.90 36.00%  $          6.34 N/A N/A
BMD04P24J10SE JUMPER, MOD,4PR,8POS,10FT,SINGLE END EA B  $         6.70 36.00%  $          4.29 N/A N/A
BMD04P24J15DE JUMPER, MOD,4PR,8POS,15FT,DOUBLE END EA B  $       11.70 36.00%  $          7.49 N/A N/A
BMD04P24J20DE JUMPER, MOD,4PR,8POS,20FT,DOUBLE END EA B  $       12.70 36.00%  $          8.13 N/A N/A
BMD04P24J20SE JUMPER, MOD,4PR,8POS,20FT,SINGLE END EA B  $         9.80 36.00%  $          6.27 N/A N/A
BMD04P24J25DE JUMPER, MOD,4PR,8POS,25FT,DOUBLE END EA B  $       13.80 36.00%  $          8.83 N/A N/A
BMD04P24J30DE JUMPER, MOD,4PR,8POS,30FT,DOUBLE END EA B  $       15.20 36.00%  $          9.73 N/A N/A
BMD04P24J40DE JUMPER, MOD,4PR,8POS,40FT,DOUBLE END EA B  $       18.30 36.00%  $        11.71 N/A N/A
BMD04P24J50DE JUMPER, MOD,4PR,8POS,50FT,DOUBLE END EA B  $       20.20 36.00%  $        12.93 N/A N/A
BMD04P26710DE JUMPER, MERLIN SPLITTR,4PR,10FT,DBL END EA B  $       26.40 36.00%  $        16.90 N/A N/A
BMD04P26710SE JUMPER, MERLIN SPLITTR,4PR,10FT,SGL END EA B  $       23.50 36.00%  $        15.04 N/A N/A
BMD04P26712DE JUMPER, MERLIN SPLITTR,4PR,12FT,DBL END EA B  $       27.00 36.00%  $        17.28 N/A N/A
BMD04P26712SE JUMPER, MERLIN SPLITTR,4PR,12FT,SGL END EA B  $       24.60 36.00%  $        15.74 N/A N/A
BMD04P26720DE JUMPER, MERLIN SPLITTR,4PR,20FT,DBL END EA B  $       28.40 36.00%  $        18.18 N/A N/A
BMD04P26720SE JUMPER, MERLIN SPLITTR,4PR,20FT,SGL END EA B  $       25.90 36.00%  $        16.58 N/A N/A
BMD04P2675DE JUMPER, MERLIN SPLITTR,4PR,5FT,DBL END EA B  $       25.60 36.00%  $        16.38 N/A N/A
BMD04P2675SE JUMPER, MERLIN SPLITTR,4PR,5FT,SGL END EA B  $       22.90 36.00%  $        14.66 N/A N/A
BPS11 PLATE, INTL,SHUTTERED,1P,86X86,WH EA B  $         2.32 36.00%  $          1.48 N/A N/A
BPS11A PLATE, INTL,SHUTTERED,BEV,1P,86X86,WH EA B  $         2.66 36.00%  $          1.70 N/A N/A
BPS12 PLATE, INTL,SHUTTERED,2P,86X86,WH EA B  $         2.94 36.00%  $          1.88 N/A N/A
BPS12A PLATE, INTL,SHUTTERED,BEV,2P,86X86,WH EA B  $         2.66 36.00%  $          1.70 N/A N/A
BR106A PLATE, FRAME,DUP,2 P,TI EA B  $         4.20 36.00%  $          2.69 N/A N/A
BR106AL PLATE, FRAME,DUP,2 P,AL EA B  $         4.20 36.00%  $          2.69 N/A N/A
BR106AVD PLATE, FRAME,STENC,DUP,2P,TI EA B  $         5.40 36.00%  $          3.46 N/A N/A
BR106B PLATE, FRAME,DUP,2 P,BK EA B  $         4.20 36.00%  $          2.69 N/A N/A
BR106C PLATE, FRAME,DUP,2 P,OW EA B  $         4.20 36.00%  $          2.69 N/A N/A
BR106E PLATE, FRAME,DUP,2 P,EI EA B  $         4.20 36.00%  $          2.69 N/A N/A
BR106G PLATE, FRAME,DUP,2 P,GY EA B  $         4.20 36.00%  $          2.69 N/A N/A
BR106LA PLATE, FRAME,DUP,2P,LA EA B  $         4.20 36.00%  $          2.69 N/A N/A
BR106W PLATE, FRAME,DUP,2 P,WH EA B  $         4.20 36.00%  $          2.69 N/A N/A
BR241444 ADAPT, PARALLELS THREE 4 PR JACKS EA B  $       19.80 36.00%  $        12.67 N/A N/A
BR256066A BLOCK, MODULAR,X-CONN,16-6POS USOC JK EA B  $     218.00 36.00%  $      139.52 N/A N/A
BR258066A BLOCK, MODULAR,X-CONN,12-8POS 568B JK EA B  $     176.60 36.00%  $      113.02 N/A N/A
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BR77IPDUP PLATE, COVER, DUP, TI EA B  $         2.26 36.00%  $          1.45 N/A N/A
BR851241A ADAPT, SPLIT 568B JK TO 2 JK,PR1,2,PR3,4 EA B  $       19.90 36.00%  $        12.74 N/A N/A
BR851241U ADAPT, SPLIT USOC JK TO 2 JK,PR1,2,PR3,4 EA B  $       19.90 36.00%  $        12.74 N/A N/A
BR851341B ADAPT, SPLIT 568B JK TO 2 JK,PR1-3,PR4 EA B  $       19.90 36.00%  $        12.74 N/A N/A
BR851441 ADAPT, BRIDG 4PR TO JK1,PR4 TO JK2 EA B  $       19.90 36.00%  $        12.74 N/A N/A
BR851A ADAPT, SPLIT 568B JK TO 2 JK,PR1,4,PR2,3 EA B  $       19.90 36.00%  $        12.74 N/A N/A
BR851B ADAPT, PARALLEL,2 4PR JK & 1 4PR PLUG EA B  $       19.90 36.00%  $        12.74 N/A N/A
BR851D ADAPT, SPLIT 568B JK TO 2 10BT JK EA B  $       19.90 36.00%  $        12.74 N/A N/A
BRBE1 WALL BOX, ELIMINATOR,1-G EA B  $         4.30 36.00%  $          2.75 N/A N/A
BRBE2 WALL BOX, ELIMINATOR,2-G EA B  $         8.80 36.00%  $          5.63 N/A N/A
BREXTB235 RACK, EXTENDER BRACKET,19"/23" PK B  $       59.60 36.00%  $        38.14 N/A N/A
BRFTP4P PLUG, MOD,8POSIT,8CONTACT,SNAP ON EA B  $         6.20 36.00%  $          3.97 N/A N/A
BRMCCMB19X35X4 CABLEMGT, BRKT,SIDEHINGE,2U,3.5"HX4"D EA B  $       88.30 36.00%  $        56.51 N/A N/A
BRMCCMB19X35X8 CABLEMGT, BRKT,SIDEHINGE,2U,3.5"HX8"D EA B  $       91.30 36.00%  $        58.43 N/A N/A
BRMCCMB19X7X4 CABLEMGT, BRKT,SIDEHINGE,4U,7.0"HX4"D EA B  $     136.70 36.00%  $        87.49 N/A N/A
BRMCCMB19X7X8 CABLEMGT, BRKT,SIDEHINGE,4U,7.0"HX8"D EA B  $     139.90 36.00%  $        89.54 N/A N/A
BRMOD3P25S PLUG, MOD,6POS,6CONTACT,SHT BDY,25PK PK B  $       65.50 36.00%  $        41.92 N/A N/A
BRMOD4P25N PLUG, MOD,8POS,8CONTACT,LNG BDY,25PK PK B  $       59.60 36.00%  $        38.14 N/A N/A
BRMOD4PSN25 PLUG, MOD,SNGLESS,8POSIT,8CONTACT,25PK PK B  $       71.60 36.00%  $        45.82 N/A N/A
BRS2RCA REP BRASS CTR COVER ASSEM EA B  $     106.30 36.00%  $        68.03 N/A N/A
BRS3RCSLA REP PART BRASS CTR COVER ASSEM EA B  $       48.40 36.00%  $        30.98 N/A N/A
BTPB3TF BASETRAK, TRANSITION FITTING EA B  $       14.20 36.00%  $          9.09 N/A N/A
C2400 REPL FB ADJ COLLAR EA B  $       59.70 36.00%  $        38.21 N/A N/A
C2500 REPL FB ADJ COLLAR EA B  $       54.50 36.00%  $        34.88 N/A N/A
C2504 REPL FB ADJ COLLAR EA B  $       34.10 36.00%  $        21.82 N/A N/A
C4200 REPL FB ADJ COLLAR EA B  $       73.30 36.00%  $        46.91 N/A N/A
C4300 REPL FB ADJ COLLAR EA B  $       87.00 36.00%  $        55.68 N/A N/A
C6ASPP CABLE, NEXTSPEED 10 GBE,PLENUM,PU,SP FT B  $         1.42 36.00%  $          0.91 N/A N/A
CCPS1 OPTISOK FO PULL GRIP, .12-.56" EA B  $       13.10 36.00%  $          8.38 N/A N/A
CCPS2 OPTISOK FO PULL GRIP, .25-.75" EA B  $       16.60 36.00%  $        10.62 N/A N/A
CCPS3 OPTISOK FO PULL GRIP, .75-1.75" EA B  $       23.90 36.00%  $        15.30 N/A N/A
CDTSR11 TOOL, CRIMP DIE,RJ11 6 POSITION EA B  $       49.70 36.00%  $        31.81 N/A N/A
CDTSR22 TOOL, CRIMP DIE,RJ22 4 POSITION EA B  $       49.70 36.00%  $        31.81 N/A N/A
CDTSR45 TOOL, CRIMP DIE,RJ45 8 POSITION EA B  $       49.70 36.00%  $        31.81 N/A N/A
CDTSR45S TOOL, CRIMP DIE,RJ45 8 POSITION,SNAGLESS EA B  $       59.90 36.00%  $        38.34 N/A N/A
CDTSRG659 TOOL, CRIMP DIE,RG6/RG59 HEX EA B  $       64.50 36.00%  $        41.28 N/A N/A
CFB11CVRALU REC FB COVER, 11-G, ALUM, CARPET EA B  $  1,076.00 36.00%  $      688.64 N/A N/A
CFB11CVRBRS REC FB COVER, 11-G, BRASS, CARPET EA B  $  1,076.00 36.00%  $      688.64 N/A N/A
CFB11G4 REC FB, 11-GANG, 4-IN DEEP, AV STYLE EA B  $     420.00 36.00%  $      268.80 N/A N/A
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CFB11G6 REC FB, 11-GANG, 6-IN DEEP, AV STYLE EA B  $     424.00 36.00%  $      271.36 N/A N/A
CFB11TALU REC FB COVER, 11-G ALUM 1/4-IN TILE EA B  $  1,032.00 36.00%  $      660.48 N/A N/A
CFB11TBRS REC FB COVER, 11-G, BRASS, 1/4-IN TILE EA B  $  1,032.00 36.00%  $      660.48 N/A N/A
CFB7CVRALU REC FB COVER, 7-G, ALUM, CARPET EA B  $     936.00 36.00%  $      599.04 N/A N/A
CFB7CVRBRS REC FB COVER, 7-G, BRASS, CARPET EA B  $     936.00 36.00%  $      599.04 N/A N/A
CFB7G4 REC FB, 7-GANG, 4-IN DEEP, AV STYLE EA B  $     296.00 36.00%  $      189.44 N/A N/A
CFB7G6 REC FB, 7-GANG, 6-IN DEEP, AV STYLE EA B  $     298.00 36.00%  $      190.72 N/A N/A
CFB7TALU REC FB COVER, 7-G, ALUM, 1/2-IN TILE EA B  $     898.00 36.00%  $      574.72 N/A N/A
CFB7TBRS REC FB COVER, 7-G, BRASS, 1/2-IN TILE EA B  $     898.00 36.00%  $      574.72 N/A N/A
CFBOGPAN4 REC FB, ON-GRADE POUR PAN, 4-IN DEEP EA B  $     150.00 36.00%  $        96.00 N/A N/A
CKL333 CAB, ACCESS,QUADCAB,LOCK KT,KEYED 333 EA B  $       67.20 36.00%  $        43.01 N/A N/A
CKL716 CAB, ACCESS, QUADCAB,LOCK KT, 7/16 BIT EA B  $       89.30 36.00%  $        57.15 N/A N/A
CKL751 CAB, ACCESS, QUADCAB,LOCK KT,KEYED CH751 EA B  $       89.30 36.00%  $        57.15 N/A N/A
CKLCAT60 CAB, ACCESS,LOCK KT FOR IDF24L EA B  $     114.60 36.00%  $        73.34 N/A N/A
CKLCAT70 CAB, ACCESS,LOCK KT,2 EA B  $     114.60 36.00%  $        73.34 N/A N/A
CKLWK CAB,ACCESS,REM EQUIP,WING KNOB LOCK EA B  $       75.10 36.00%  $        48.06 N/A N/A
CKM6 CAB, ACCESS,M6 HARDWARE,100/PK PK B  $     232.00 36.00%  $      148.48 N/A N/A
CKSSD CAB, ACCESS,SERVR,STATIONARY SHELF,1U EA B  $     212.00 36.00%  $      135.68 N/A N/A
CKTSD CAB, ACCESS,SERVR,TELESCOPIC SHELF,1U EA B  $     558.00 36.00%  $      357.12 N/A N/A
CLKM CAB, ACCESS,LIGHT KT W/MOTION SENS,110V EA B  $     642.00 36.00%  $      410.88 N/A N/A
CLKS CAB, ACCESS,LT KT W/SWITCH,20W,110V EA B  $     486.00 36.00%  $      311.04 N/A N/A
CMBR P-PANEL, REAR CABLE MGT BAR,19",RACK MT EA B  $       36.90 36.00%  $        23.62 N/A N/A
COMPTRG659 TOOL, COMPRESSION,RG6/RG59 EA B  $     128.80 36.00%  $        82.43 N/A N/A
CPEB CAB, CONSOLID PT,21"X4.5",BK EA B  $     248.00 36.00%  $      158.72 N/A N/A
CPEI CAB, CONSOLID PT,21"X4.5",EI EA B  $     248.00 36.00%  $      158.72 N/A N/A
CPKLDB CAB, ACCESS,CONSOLID PT,LOUVERD CVR,BK EA B  $     192.50 36.00%  $      123.20 N/A N/A
CPKLDI CAB, ACCESS,CONSOLID PT,LOUVERD CVR,IV EA B  $     192.50 36.00%  $      123.20 N/A N/A
CPKTRB CAB, ACCESS,CONSOLID PT,TRIM RING,BK EA B  $     100.10 36.00%  $        64.06 N/A N/A
CPKTRI CAB, ACCESS,CONSOLID PT,TRIM RING,IV EA B  $     100.10 36.00%  $        64.06 N/A N/A
CS1973 RACK, RELAY,7'X3.25",CHAN,W/COVERS,BK EA B  $     738.00 36.00%  $      472.32 N/A N/A
CS1973A RACK, RELAY,7'X3.25",CHAN,W/COVERS,AL EA B  $     712.00 36.00%  $      455.68 N/A N/A
CS1973H RACK, RELAY,7'X3.25"CHAN,HINGED COVER,BK EA B  $  1,344.00 36.00%  $      860.16 N/A N/A
CS1976 RACK, RELAY,7'X6",CHAN,W/COVERS,BK EA B  $     812.00 36.00%  $      519.68 N/A N/A
CS1976A RACK, RELAY,7'X6",CHAN,W/COVERS,AL EA B  $     792.00 36.00%  $      506.88 N/A N/A
CS1976H RACK, RELAY,7'X6"CHAN,HINGED COVER,BK EA B  $  1,344.00 36.00%  $      860.16 N/A N/A
CS8365LCR LKG PLG, 50A 3P250V, 3P4W, CORR RES EA B  $     114.60 36.00%  $        73.34 N/A N/A
CSTRPR TOOL, STRIP,COAX CABLE EA B  $       44.70 36.00%  $        28.61 N/A N/A
CTH8 TOOL, CRIMP,HANDLE FRAME W/RJ45 DIESET EA B  $     266.00 36.00%  $      170.24 N/A N/A
CTK CAB, ACCESS,THERMOSTAT KT EA B  $       83.60 36.00%  $        53.50 N/A N/A
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CTK1 TOOL, CRIMP,KT-HANDLE,3 DIE SETS &STRIPR EA B  $     702.00 36.00%  $      449.28 N/A N/A
DFPCFCFCS10SM FIBER, P-CORD,PL,SM,DUP,FC-FC,10M EA B  $     107.20 36.00%  $        68.61 N/A N/A
DFPCFCFCS1SM FIBER, P-CORD,PL,SM,DUP,FC-FC,1M EA B  $       98.90 36.00%  $        63.30 N/A N/A
DFPCFCFCS2SM FIBER, P-CORD,PL,SM,DUP,FC-FC,2M EA B  $     101.00 36.00%  $        64.64 N/A N/A
DFPCFCFCS3SM FIBER, P-CORD,PL,SM,DUP,FC-FC,3M EA B  $     103.00 36.00%  $        65.92 N/A N/A
DFPCFCFCS5SM FIBER, P-CORD,PL,SM,DUP,FC-FC,5M EA B  $     105.10 36.00%  $        67.26 N/A N/A
DFPCLCLCC1MM FIBER, P-CORD,PL,OM1,DUP,LC-LC,1M EA B  $       68.20 36.00%  $        43.65 N/A N/A
DFPCLCLCC2MM FIBER, P-CORD,PL,OM1,DUP,LC-LC,2M EA B  $       71.00 36.00%  $        45.44 N/A N/A
DFPCLCLCC3MM FIBER, P-CORD,PL,OM1,DUP,LC-LC,3M EA B  $       73.70 36.00%  $        47.17 N/A N/A
DFPCLCLCC3SM FIBER, P-CORD,SM,DUP,LC-LC,3M EA B  $       86.10 36.00%  $        55.10 N/A N/A
DFPCLCLCC4MM FIBER, P-CORD,PL,OM1,DUP,LC-LC,4M EA B  $       75.80 36.00%  $        48.51 N/A N/A
DFPCLCLCC5MM FIBER, P-CORD,PL,OM1,DUP,LC-LC,5M EA B  $       78.10 36.00%  $        49.98 N/A N/A
DFPCLCLCC5SM FIBER, P-CORD,SM,DUP,LC-LC,5M EA B  $       90.70 36.00%  $        58.05 N/A N/A
DFPCLCLCC6SM FIBER, P-CORD,SM,DUP,LC-LC,YL,6M EA B  $       92.70 36.00%  $        59.33 N/A N/A
DFPCLCLCC8SM FIBER, P-CORD,SM,DUP,LC-LC,YL,8M EA B  $       97.00 36.00%  $        62.08 N/A N/A
DFPCLCLCD1MM FIBER, P-CORD,PL,OM2,DUP,LC-LC,1M EA B  $       68.20 36.00%  $        43.65 N/A N/A
DFPCLCLCD2MM FIBER, P-CORD,PL,OM2,DUP,LC-LC,2M EA B  $       71.00 36.00%  $        45.44 N/A N/A
DFPCLCLCD3MM FIBER, P-CORD,PL,OM2,DUP,LC-LC,3M EA B  $       73.70 36.00%  $        47.17 N/A N/A
DFPCLCLCD5MM FIBER, P-CORD,PL,OM2,DUP,LC-LC,5M EA B  $       78.10 36.00%  $        49.98 N/A N/A
DFPCLCLCE05MM FIBER, P-CORD,PL,OM3,DUP,LC-LC,1/2M EA B  $       51.30 36.00%  $        32.83 N/A N/A
DFPCLCLCE10MM FIBER, P-CORD,PL,OM3,DUP,LC-LC,10M EA B  $     110.90 36.00%  $        70.98 N/A N/A
DFPCLCLCE11MM FIBER, P-CORD,PL,OM3,DUP,LC-LC,11M EA B  $     115.60 36.00%  $        73.98 N/A N/A
DFPCLCLCE12MM FIBER, P-CORD,PL,OM3,DUP,LC-LC,12M EA B  $     120.80 36.00%  $        77.31 N/A N/A
DFPCLCLCE13MM FIBER, P-CORD,PL,OM3,DUP,LC-LC,13M EA B  $     125.90 36.00%  $        80.58 N/A N/A
DFPCLCLCE14MM FIBER, P-CORD,PL,OM3,DUP,LC-LC,14M EA B  $     131.10 36.00%  $        83.90 N/A N/A
DFPCLCLCE15MM FIBER, P-CORD,PL,OM3,DUP,LC-LC,15M EA B  $     130.60 36.00%  $        83.58 N/A N/A
DFPCLCLCE16MM FIBER, P-CORD,PL,OM3,DUP,LC-LC,16M EA B  $     141.40 36.00%  $        90.50 N/A N/A
DFPCLCLCE17MM FIBER, P-CORD,PL,OM3, DUP,LC-LC,17M EA B  $     146.50 36.00%  $        93.76 N/A N/A
DFPCLCLCE18MM FIBER, P-CORD,PL,OM3, DUP,LC-LC,18M EA B  $     151.70 36.00%  $        97.09 N/A N/A
DFPCLCLCE19MM FIBER, P-CORD,PL,OM3, DUP,LC-LC,19M EA B  $     156.80 36.00%  $      100.35 N/A N/A
DFPCLCLCE1MM FIBER, P-CORD,PL,OM3,DUP,LC-LC,1M EA B  $       61.00 36.00%  $        39.04 N/A N/A
DFPCLCLCE20MM FIBER, P-CORD,PL,OM3,DUP,LC-LC,20M EA B  $     156.90 36.00%  $      100.42 N/A N/A
DFPCLCLCE21MM FIBER, P-CORD,PL,OM3, DUP,LC-LC,21M EA B  $     167.10 36.00%  $      106.94 N/A N/A
DFPCLCLCE22MM FIBER, P-CORD,PL,OM3, DUP,LC-LC,22M EA B  $     172.30 36.00%  $      110.27 N/A N/A
DFPCLCLCE23MM FIBER, P-CORD,PL,OM3, DUP,LC-LC,23M EA B  $     177.40 36.00%  $      113.54 N/A N/A
DFPCLCLCE24MM FIBER, P-CORD,PL,OM3, DUP,LC-LC,24M EA B  $     182.60 36.00%  $      116.86 N/A N/A
DFPCLCLCE25MM FIBER, P-CORD,PL,OM3, DUP,LC-LC,25M EA B  $     187.70 36.00%  $      120.13 N/A N/A
DFPCLCLCE2MM FIBER, P-CORD,PL,OM3,DUP,LC-LC,2M EA B  $       66.50 36.00%  $        42.56 N/A N/A
DFPCLCLCE3MM FIBER, P-CORD,PL,OM3,DUP,LC-LC,3M EA B  $       72.00 36.00%  $        46.08 N/A N/A
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DFPCLCLCE4MM FIBER, P-CORD,PL,OM3,DUP,LC-LC,4M EA B  $       77.60 36.00%  $        49.66 N/A N/A
DFPCLCLCE54MM FIBER, P-CORD,PL,OM3, DUP,LC-LC,54M EA B  $     328.00 36.00%  $      209.92 N/A N/A
DFPCLCLCE5MM FIBER, P-CORD,PL,OM3,DUP,LC-LC,5M EA B  $       83.20 36.00%  $        53.25 N/A N/A
DFPCLCLCE6MM FIBER, P-CORD,PL,OM3,DUP,LC-LC,6M EA B  $       88.60 36.00%  $        56.70 N/A N/A
DFPCLCLCE7MM FIBER, P-CORD,PL,OM3, DUP,LC-LC,7M EA B  $       88.60 36.00%  $        56.70 N/A N/A
DFPCLCLCE8MM FIBER, P-CORD,PL,OM3,DUP,LC-LC,8M EA B  $       99.70 36.00%  $        63.81 N/A N/A
DFPCLCLCE9MM FIBER, P-CORD,PL,OM3,DUP,LC-LC,9M EA B  $     105.30 36.00%  $        67.39 N/A N/A
DFPCLCLCF10MM FIBER, P-CORD,PL,OM4, DUP,LC-LC,10M EA B  $     115.00 36.00%  $        73.60 N/A N/A
DFPCLCLCF11MM FIBER, P-CORD,PL,OM4, DUP,LC-LC,11M EA B  $     120.80 36.00%  $        77.31 N/A N/A
DFPCLCLCF12MM FIBER, P-CORD,PL,OM4, DUP,LC-LC,12M EA B  $     126.50 36.00%  $        80.96 N/A N/A
DFPCLCLCF13MM FIBER, P-CORD,PL,OM4, DUP,LC-LC,13M EA B  $     132.30 36.00%  $        84.67 N/A N/A
DFPCLCLCF14MM FIBER, P-CORD,PL,OM4, DUP,LC-LC,14M EA B  $     138.10 36.00%  $        88.38 N/A N/A
DFPCLCLCF15MM FIBER, P-CORD,PL,OM4, DUP,LC-LC,15M EA B  $     143.80 36.00%  $        92.03 N/A N/A
DFPCLCLCF16MM FIBER, P-CORD,PL,OM4, DUP,LC-LC,16M EA B  $     149.60 36.00%  $        95.74 N/A N/A
DFPCLCLCF17MM FIBER, P-CORD,PL,OM4, DUP,LC-LC,17M EA B  $     155.40 36.00%  $        99.46 N/A N/A
DFPCLCLCF18MM FIBER, P-CORD,PL,OM4, DUP,LC-LC,18M EA B  $     161.10 36.00%  $      103.10 N/A N/A
DFPCLCLCF19MM FIBER, P-CORD,PL,OM4, DUP,LC-LC,19M EA B  $     166.90 36.00%  $      106.82 N/A N/A
DFPCLCLCF1MM FIBER, P-CORD,PL,OM4,DUP,LC-LC,1M EA B  $       63.10 36.00%  $        40.38 N/A N/A
DFPCLCLCF20MM FIBER, P-CORD,PL,OM4, DUP,LC-LC,20M EA B  $     172.70 36.00%  $      110.53 N/A N/A
DFPCLCLCF21MM FIBER, P-CORD,PL,OM4, DUP,LC-LC,21M EA B  $     178.40 36.00%  $      114.18 N/A N/A
DFPCLCLCF22MM FIBER, P-CORD,PL,OM4, DUP,LC-LC,22M EA B  $     184.20 36.00%  $      117.89 N/A N/A
DFPCLCLCF23MM FIBER, P-CORD,PL,OM4, DUP,LC-LC,23M EA B  $     190.00 36.00%  $      121.60 N/A N/A
DFPCLCLCF24MM FIBER, P-CORD,PL,OM4, DUP,LC-LC,24M EA B  $     195.70 36.00%  $      125.25 N/A N/A
DFPCLCLCF25MM FIBER, P-CORD,PL,OM4, DUP,LC-LC,25M EA B  $     202.00 36.00%  $      129.28 N/A N/A
DFPCLCLCF2MM FIBER, P-CORD,PL,OM4,DUP,LC-LC,2M EA B  $       68.80 36.00%  $        44.03 N/A N/A
DFPCLCLCF3MM FIBER, P-CORD,PL,OM4,DUP,LC-LC,3M EA B  $       74.60 36.00%  $        47.74 N/A N/A
DFPCLCLCF4MM FIBER, P-CORD,PL,OM4, DUP,LC-LC,4M EA B  $       80.40 36.00%  $        51.46 N/A N/A
DFPCLCLCF5MM FIBER, P-CORD,PL,OM4,DUP,LC-LC,5M EA B  $       86.10 36.00%  $        55.10 N/A N/A
DFPCLCLCF6MM FIBER, P-CORD,PL,OM4, DUP,LC-LC,6M EA B  $       91.90 36.00%  $        58.82 N/A N/A
DFPCLCLCF7MM FIBER, P-CORD,PL,OM4,DUP,LC-LC,7M EA B  $       98.10 36.00%  $        62.78 N/A N/A
DFPCLCLCF8MM FIBER, P-CORD,PL,OM4,DUP,LC-LC,8M EA B  $     103.50 36.00%  $        66.24 N/A N/A
DFPCLCLCF9MM FIBER, P-CORD,PL,OM4,DUP,LC-LC,9M EA B  $     109.20 36.00%  $        69.89 N/A N/A
DFPCLCLCS10SM FIBER, P-CORD,PL,SM, DUP,LC-LC,10M EA B  $     101.30 36.00%  $        64.83 N/A N/A
DFPCLCLCS11SM FIBER, P-CORD,PL,SM, DUP,LC-LC,11M EA B  $     103.50 36.00%  $        66.24 N/A N/A
DFPCLCLCS12SM FIBER, P-CORD,PL,SM, DUP,LC-LC,12M EA B  $     105.60 36.00%  $        67.58 N/A N/A
DFPCLCLCS13SM FIBER, P-CORD,PL,SM, DUP,LC-LC,13M EA B  $     107.80 36.00%  $        68.99 N/A N/A
DFPCLCLCS14SM FIBER, P-CORD,PL,SM, DUP,LC-LC,14M EA B  $     109.90 36.00%  $        70.34 N/A N/A
DFPCLCLCS15SM FIBER, P-CORD,PL,SM, DUP,LC-LC,15M EA B  $     112.10 36.00%  $        71.74 N/A N/A
DFPCLCLCS16SM FIBER, P-CORD,PL,SM, DUP,LC-LC,16M EA B  $     114.30 36.00%  $        73.15 N/A N/A
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DFPCLCLCS17SM FIBER, P-CORD,PL,SM, DUP,LC-LC,17M EA B  $     116.40 36.00%  $        74.50 N/A N/A
DFPCLCLCS18SM FIBER, P-CORD,PL,SM, DUP,LC-LC,18M EA B  $     118.60 36.00%  $        75.90 N/A N/A
DFPCLCLCS19SM FIBER, P-CORD,PL,SM, DUP,LC-LC,19M EA B  $     120.80 36.00%  $        77.31 N/A N/A
DFPCLCLCS1SM FIBER, P-CORD,PL,SM,DUP,LC-LC,1M EA B  $       82.30 36.00%  $        52.67 N/A N/A
DFPCLCLCS20SM FIBER, P-CORD,PL,SM, DUP,LC-LC,20M EA B  $     122.90 36.00%  $        78.66 N/A N/A
DFPCLCLCS21SM FIBER, P-CORD,PL,SM, DUP,LC-LC,21M EA B  $     125.10 36.00%  $        80.06 N/A N/A
DFPCLCLCS22SM FIBER, P-CORD,PL,SM, DUP,LC-LC,22M EA B  $     127.20 36.00%  $        81.41 N/A N/A
DFPCLCLCS23SM FIBER, P-CORD,PL,SM, DUP,LC-LC,23M EA B  $     129.40 36.00%  $        82.82 N/A N/A
DFPCLCLCS24SM FIBER, P-CORD,PL,SM, DUP,LC-LC,24M EA B  $     131.60 36.00%  $        84.22 N/A N/A
DFPCLCLCS25SM FIBER, P-CORD,PL,SM, DUP,LC-LC,25M EA B  $     133.70 36.00%  $        85.57 N/A N/A
DFPCLCLCS2SM FIBER, P-CORD,PL,SM,DUP,LC-LC,2M EA B  $       84.20 36.00%  $        53.89 N/A N/A
DFPCLCLCS4SM FIBER, P-CORD,PL,SM, DUP,LC-LC,4M EA B  $       88.50 36.00%  $        56.64 N/A N/A
DFPCLCLCS6SM FIBER, P-CORD,PL,SM, DUP,LC-LC,6M EA B  $       92.70 36.00%  $        59.33 N/A N/A
DFPCLCLCS7SM FIBER, P-CORD,PL,SM, DUP,LC-LC,7M EA B  $       94.80 36.00%  $        60.67 N/A N/A
DFPCLCLCS8SM FIBER, P-CORD,PL,SM, DUP,LC-LC,8M EA B  $       97.00 36.00%  $        62.08 N/A N/A
DFPCLCLCS9SM FIBER, P-CORD,PL,SM, DUP,LC-LC,9M EA B  $       99.10 36.00%  $        63.42 N/A N/A
DFPCLCSCC10MM FIBER, P-CORD,PL,OM1,DUP,LC-SC,10M EA B  $       72.40 36.00%  $        46.34 N/A N/A
DFPCLCSCC11MM FIBER, P-CORD,PL,OM1,DUP,LC-SC,11M EA B  $       74.60 36.00%  $        47.74 N/A N/A
DFPCLCSCC12MM FIBER, P-CORD,PL,OM1,DUP,LC-SC,12M EA B  $       76.80 36.00%  $        49.15 N/A N/A
DFPCLCSCC13MM FIBER, P-CORD,PL,OM1,DUP,LC-SC,13M EA B  $       78.90 36.00%  $        50.50 N/A N/A
DFPCLCSCC14MM FIBER, P-CORD,PL,OM1,DUP,LC-SC,14M EA B  $       81.10 36.00%  $        51.90 N/A N/A
DFPCLCSCC15MM FIBER, P-CORD,PL,OM1,DUP,LC-SC,15M EA B  $       83.30 36.00%  $        53.31 N/A N/A
DFPCLCSCC16MM FIBER, P-CORD,PL,OM1,DUP,LC-SC,16M EA B  $       85.40 36.00%  $        54.66 N/A N/A
DFPCLCSCC17MM FIBER, P-CORD,PL,OM1,DUP,LC-SC,17M EA B  $       87.60 36.00%  $        56.06 N/A N/A
DFPCLCSCC18MM FIBER, P-CORD,PL,OM1,DUP,LC-SC,18M EA B  $       89.80 36.00%  $        57.47 N/A N/A
DFPCLCSCC19MM FIBER, P-CORD,PL,OM1,DUP,LC-SC,19M EA B  $       91.90 36.00%  $        58.82 N/A N/A
DFPCLCSCC1MM FIBER, P-CORD,PL,OM1,DUP,LC-SC,1M EA B  $       52.70 36.00%  $        33.73 N/A N/A
DFPCLCSCC1SM FIBER, P-CORD,SM,DUP,LC-SC,1M EA B  $       66.40 36.00%  $        42.50 N/A N/A
DFPCLCSCC20MM FIBER, P-CORD,PL,OM1,DUP,LC-SC,20M EA B  $       94.10 36.00%  $        60.22 N/A N/A
DFPCLCSCC21MM FIBER, P-CORD,PL,OM1,DUP,LC-SC,21M EA B  $       96.20 36.00%  $        61.57 N/A N/A
DFPCLCSCC22MM FIBER, P-CORD,PL,OM1,DUP,LC-SC,22M EA B  $       98.40 36.00%  $        62.98 N/A N/A
DFPCLCSCC23MM FIBER, P-CORD,PL,OM1,DUP,LC-SC,23M EA B  $     100.60 36.00%  $        64.38 N/A N/A
DFPCLCSCC24MM FIBER, P-CORD,PL,OM1,DUP,LC-SC,24M EA B  $     102.70 36.00%  $        65.73 N/A N/A
DFPCLCSCC25MM FIBER, P-CORD,PL,OM1,DUP,LC-SC,25M EA B  $     104.90 36.00%  $        67.14 N/A N/A
DFPCLCSCC2MM FIBER, P-CORD,PL,OM1,DUP,LC-SC,2M EA B  $       54.80 36.00%  $        35.07 N/A N/A
DFPCLCSCC3MM FIBER, P-CORD,PL,OM1,DUP,LC-SC,3M EA B  $       57.20 36.00%  $        36.61 N/A N/A
DFPCLCSCC4MM FIBER, P-CORD,PL,OM1,DUP,LC-SC,4M EA B  $       59.50 36.00%  $        38.08 N/A N/A
DFPCLCSCC5MM FIBER, P-CORD,PL,OM1,DUP,LC-SC,5M EA B  $       61.60 36.00%  $        39.42 N/A N/A
DFPCLCSCC6MM FIBER, P-CORD,PL,OM1,DUP,LC-SC,6M EA B  $       63.80 36.00%  $        40.83 N/A N/A
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DFPCLCSCC7MM FIBER, P-CORD,PL,OM1,DUP,LC-SC,7M EA B  $       66.00 36.00%  $        42.24 N/A N/A
DFPCLCSCC8MM FIBER, P-CORD,PL,OM1,DUP,LC-SC,8M EA B  $       68.10 36.00%  $        43.58 N/A N/A
DFPCLCSCC9MM FIBER, P-CORD,PL,OM1,DUP,LC-SC,9M EA B  $       70.30 36.00%  $        44.99 N/A N/A
DFPCLCSCD10MM FIBER, P-CORD,PL,OM2,DUP,LC-SC,10M EA B  $       72.40 36.00%  $        46.34 N/A N/A
DFPCLCSCD11MM FIBER, P-CORD,PL,OM2,DUP,LC-SC,11M EA B  $       74.60 36.00%  $        47.74 N/A N/A
DFPCLCSCD12MM FIBER, P-CORD,PL,OM2,DUP,LC-SC,12M EA B  $       76.80 36.00%  $        49.15 N/A N/A
DFPCLCSCD13MM FIBER, P-CORD,PL,OM2,DUP,LC-SC,13M EA B  $       78.90 36.00%  $        50.50 N/A N/A
DFPCLCSCD14MM FIBER, P-CORD,PL,OM2,DUP,LC-SC,14M EA B  $       81.10 36.00%  $        51.90 N/A N/A
DFPCLCSCD15MM FIBER, P-CORD,PL,OM2,DUP,LC-SC,15M EA B  $       83.30 36.00%  $        53.31 N/A N/A
DFPCLCSCD16MM FIBER, P-CORD,PL,OM2,DUP,LC-SC,16M EA B  $       85.40 36.00%  $        54.66 N/A N/A
DFPCLCSCD17MM FIBER, P-CORD,PL,OM2,DUP,LC-SC,17M EA B  $       87.60 36.00%  $        56.06 N/A N/A
DFPCLCSCD18MM FIBER, P-CORD,PL,OM2,DUP,LC-SC,18M EA B  $       89.80 36.00%  $        57.47 N/A N/A
DFPCLCSCD19MM FIBER, P-CORD,PL,OM2,DUP,LC-SC,19M EA B  $       91.90 36.00%  $        58.82 N/A N/A
DFPCLCSCD1MM FIBER, P-CORD,PL,OM2,DUP,LC-SC,1M EA B  $       52.70 36.00%  $        33.73 N/A N/A
DFPCLCSCD20MM FIBER, P-CORD,PL,OM2,DUP,LC-SC,20M EA B  $       94.10 36.00%  $        60.22 N/A N/A
DFPCLCSCD21MM FIBER, P-CORD,PL,OM2,DUP,LC-SC,21M EA B  $       96.20 36.00%  $        61.57 N/A N/A
DFPCLCSCD22MM FIBER, P-CORD,PL,OM2,DUP,LC-SC,22M EA B  $       98.40 36.00%  $        62.98 N/A N/A
DFPCLCSCD23MM FIBER, P-CORD,PL,OM2,DUP,LC-SC,23M EA B  $     100.60 36.00%  $        64.38 N/A N/A
DFPCLCSCD24MM FIBER, P-CORD,PL,OM2,DUP,LC-SC,24M EA B  $     102.70 36.00%  $        65.73 N/A N/A
DFPCLCSCD25MM FIBER, P-CORD,PL,OM2,DUP,LC-SC,25M EA B  $     104.90 36.00%  $        67.14 N/A N/A
DFPCLCSCD2MM FIBER, P-CORD,PL,OM2,DUP,LC-SC,2M EA B  $       54.80 36.00%  $        35.07 N/A N/A
DFPCLCSCD3MM FIBER, P-CORD,PL,OM2,DUP,LC-SC,3M EA B  $       57.20 36.00%  $        36.61 N/A N/A
DFPCLCSCD4MM FIBER, P-CORD,PL,OM2,DUP,LC-SC,4M EA B  $       59.50 36.00%  $        38.08 N/A N/A
DFPCLCSCD5MM FIBER, P-CORD,PL,OM2,DUP,LC-SC,5M EA B  $       61.60 36.00%  $        39.42 N/A N/A
DFPCLCSCD6MM FIBER, P-CORD,PL,OM2,DUP,LC-SC,6M EA B  $       63.80 36.00%  $        40.83 N/A N/A
DFPCLCSCD7MM FIBER, P-CORD,PL,OM2,DUP,LC-SC,7M EA B  $       66.00 36.00%  $        42.24 N/A N/A
DFPCLCSCD8MM FIBER, P-CORD,PL,OM2,DUP,LC-SC,8M EA B  $       68.10 36.00%  $        43.58 N/A N/A
DFPCLCSCD9MM FIBER, P-CORD,PL,OM2,DUP,LC-SC,9M EA B  $       70.30 36.00%  $        44.99 N/A N/A
DFPCLCSCE10MM FIBER, P-CORD,PL,OM3,DUP,LC-SC,10M EA B  $       96.90 36.00%  $        62.02 N/A N/A
DFPCLCSCE11MM FIBER, P-CORD,PL,OM3,DUP,LC-SC,11M EA B  $     102.30 36.00%  $        65.47 N/A N/A
DFPCLCSCE12MM FIBER, P-CORD,PL,OM3,DUP,LC-SC,12M EA B  $     107.80 36.00%  $        68.99 N/A N/A
DFPCLCSCE13MM FIBER, P-CORD,PL,OM3,DUP,LC-SC,13M EA B  $     113.20 36.00%  $        72.45 N/A N/A
DFPCLCSCE14MM FIBER, P-CORD,PL,OM3,DUP,LC-SC,14M EA B  $     118.70 36.00%  $        75.97 N/A N/A
DFPCLCSCE15MM FIBER, P-CORD,PL,OM3,DUP,LC-SC,15M EA B  $     124.20 36.00%  $        79.49 N/A N/A
DFPCLCSCE16MM FIBER, P-CORD,PL,OM3,DUP,LC-SC,16M EA B  $     129.60 36.00%  $        82.94 N/A N/A
DFPCLCSCE17MM FIBER, P-CORD,PL,OM3,DUP,LC-SC,17M EA B  $     135.10 36.00%  $        86.46 N/A N/A
DFPCLCSCE18MM FIBER, P-CORD,PL,OM3,DUP,LC-SC,18M EA B  $     140.50 36.00%  $        89.92 N/A N/A
DFPCLCSCE19MM FIBER, P-CORD,PL,OM3,DUP,LC-SC,19M EA B  $     146.00 36.00%  $        93.44 N/A N/A
DFPCLCSCE1MM FIBER, P-CORD,PL,OM3,DUP,LC-SC,1M EA B  $       47.40 36.00%  $        30.34 N/A N/A
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DFPCLCSCE20MM FIBER, P-CORD,PL,OM3,DUP,LC-SC,20M EA B  $     151.50 36.00%  $        96.96 N/A N/A
DFPCLCSCE21MM FIBER, P-CORD,PL,OM3,DUP,LC-SC,21M EA B  $     156.90 36.00%  $      100.42 N/A N/A
DFPCLCSCE22MM FIBER, P-CORD,PL,OM3,DUP,LC-SC,22M EA B  $     162.40 36.00%  $      103.94 N/A N/A
DFPCLCSCE23MM FIBER, P-CORD,PL,OM3,DUP,LC-SC,23M EA B  $     167.80 36.00%  $      107.39 N/A N/A
DFPCLCSCE24MM FIBER, P-CORD,PL,OM3,DUP,LC-SC,24M EA B  $     173.30 36.00%  $      110.91 N/A N/A
DFPCLCSCE25MM FIBER, P-CORD,PL,OM3,DUP,LC-SC,25M EA B  $     178.70 36.00%  $      114.37 N/A N/A
DFPCLCSCE2MM FIBER, P-CORD,PL,OM3,DUP,LC-SC,2M EA B  $       53.00 36.00%  $        33.92 N/A N/A
DFPCLCSCE3MM FIBER, P-CORD,PL,OM3,DUP,LC-SC,3M EA B  $       58.40 36.00%  $        37.38 N/A N/A
DFPCLCSCE4MM FIBER, P-CORD,PL,OM3,DUP,LC-SC,4M EA B  $       63.90 36.00%  $        40.90 N/A N/A
DFPCLCSCE5MM FIBER, P-CORD,PL,OM3,DUP,LC-SC,4M EA B  $       69.60 36.00%  $        44.54 N/A N/A
DFPCLCSCE6MM FIBER, P-CORD,PL,OM3,DUP,LC-SC,6M EA B  $       75.00 36.00%  $        48.00 N/A N/A
DFPCLCSCE7MM FIBER, P-CORD,PL,OM3,DUP,LC-SC,7M EA B  $       80.50 36.00%  $        51.52 N/A N/A
DFPCLCSCE8MM FIBER, P-CORD,PL,OM3,DUP,LC-SC,8M EA B  $       85.90 36.00%  $        54.98 N/A N/A
DFPCLCSCE9MM FIBER, P-CORD,PL,OM3,DUP,LC-SC,9M EA B  $       91.40 36.00%  $        58.50 N/A N/A
DFPCLCSCF10MM FIBER, P-CORD,PL,OM4,DUP,LC-SC,10M EA B  $     112.50 36.00%  $        72.00 N/A N/A
DFPCLCSCF11MM FIBER, P-CORD,PL,OM4,DUP,LC-SC,11M EA B  $     119.50 36.00%  $        76.48 N/A N/A
DFPCLCSCF12MM FIBER, P-CORD,PL,OM4,DUP,LC-SC,12M EA B  $     126.50 36.00%  $        80.96 N/A N/A
DFPCLCSCF13MM FIBER, P-CORD,PL,OM4,DUP,LC-SC,13M EA B  $     133.50 36.00%  $        85.44 N/A N/A
DFPCLCSCF14MM FIBER, P-CORD,PL,OM4,DUP,LC-SC,14M EA B  $     140.50 36.00%  $        89.92 N/A N/A
DFPCLCSCF15MM FIBER, P-CORD,PL,OM4,DUP,LC-SC,15M EA B  $     147.50 36.00%  $        94.40 N/A N/A
DFPCLCSCF16MM FIBER, P-CORD,PL,OM4,DUP,LC-SC,16M EA B  $     154.50 36.00%  $        98.88 N/A N/A
DFPCLCSCF17MM FIBER, P-CORD,PL,OM4,DUP,LC-SC,17M EA B  $     161.50 36.00%  $      103.36 N/A N/A
DFPCLCSCF18MM FIBER, P-CORD,PL,OM4,DUP,LC-SC,18M EA B  $     168.50 36.00%  $      107.84 N/A N/A
DFPCLCSCF19MM FIBER, P-CORD,PL,OM4,DUP,LC-SC,19M EA B  $     175.60 36.00%  $      112.38 N/A N/A
DFPCLCSCF1MM FIBER, P-CORD,PL,OM4,DUP,LC-SC,1M EA B  $       49.50 36.00%  $        31.68 N/A N/A
DFPCLCSCF20MM FIBER, P-CORD,PL,OM4,DUP,LC-SC,20M EA B  $     182.60 36.00%  $      116.86 N/A N/A
DFPCLCSCF21MM FIBER, P-CORD,PL,OM4,DUP,LC-SC,21M EA B  $     189.60 36.00%  $      121.34 N/A N/A
DFPCLCSCF22MM FIBER, P-CORD,PL,OM4,DUP,LC-SC,22M EA B  $     196.60 36.00%  $      125.82 N/A N/A
DFPCLCSCF23MM FIBER, P-CORD,PL,OM4,DUP,LC-SC,23M EA B  $     204.00 36.00%  $      130.56 N/A N/A
DFPCLCSCF24MM FIBER, P-CORD,PL,OM4,DUP,LC-SC,24M EA B  $     212.00 36.00%  $      135.68 N/A N/A
DFPCLCSCF25MM FIBER, P-CORD,PL,OM4,DUP,LC-SC,25M EA B  $     218.00 36.00%  $      139.52 N/A N/A
DFPCLCSCF2MM FIBER, P-CORD,PL,OM4,DUP,LC-SC,2M EA B  $       56.50 36.00%  $        36.16 N/A N/A
DFPCLCSCF3MM FIBER, P-CORD,PL,OM4,DUP,LC-SC,3M EA B  $       63.50 36.00%  $        40.64 N/A N/A
DFPCLCSCF4MM FIBER, P-CORD,PL,OM4,DUP,LC-SC,4M EA B  $       70.50 36.00%  $        45.12 N/A N/A
DFPCLCSCF5MM FIBER, P-CORD,PL,OM4,DUP,LC-SC,5M EA B  $       77.50 36.00%  $        49.60 N/A N/A
DFPCLCSCF6MM FIBER, P-CORD,PL,OM4,DUP,LC-SC,6M EA B  $       84.50 36.00%  $        54.08 N/A N/A
DFPCLCSCF7MM FIBER, P-CORD,PL,OM4,DUP,LC-SC,7M EA B  $       91.50 36.00%  $        58.56 N/A N/A
DFPCLCSCF8MM FIBER, P-CORD,PL,OM4,DUP,LC-SC,8M EA B  $       98.50 36.00%  $        63.04 N/A N/A
DFPCLCSCF9MM FIBER, P-CORD,PL,OM4,DUP,LC-SC,9M EA B  $     105.50 36.00%  $        67.52 N/A N/A
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DFPCLCSCS10SM FIBER, P-CORD,PL,SM,DUP,LC-SC,10M EA B  $       85.50 36.00%  $        54.72 N/A N/A
DFPCLCSCS11SM FIBER, P-CORD,PL,SM,DUP,LC-SC,11M EA B  $       87.70 36.00%  $        56.13 N/A N/A
DFPCLCSCS12SM FIBER, P-CORD,PL,SM,DUP,LC-SC,12M EA B  $       89.90 36.00%  $        57.54 N/A N/A
DFPCLCSCS13SM FIBER, P-CORD,PL,SM,DUP,LC-SC,13M EA B  $       92.00 36.00%  $        58.88 N/A N/A
DFPCLCSCS14SM FIBER, P-CORD,PL,SM,DUP,LC-SC,14M EA B  $       94.20 36.00%  $        60.29 N/A N/A
DFPCLCSCS15SM FIBER, P-CORD,PL,SM,DUP,LC-SC,15M EA B  $       96.30 36.00%  $        61.63 N/A N/A
DFPCLCSCS16SM FIBER, P-CORD,PL,SM,DUP,LC-SC,16M EA B  $       98.50 36.00%  $        63.04 N/A N/A
DFPCLCSCS17SM FIBER, P-CORD,PL,SM,DUP,LC-SC,17M EA B  $     100.70 36.00%  $        64.45 N/A N/A
DFPCLCSCS18SM FIBER, P-CORD,PL,SM,DUP,LC-SC,18M EA B  $     102.80 36.00%  $        65.79 N/A N/A
DFPCLCSCS19SM FIBER, P-CORD,PL,SM,DUP,LC-SC,19M EA B  $     105.00 36.00%  $        67.20 N/A N/A
DFPCLCSCS1SM FIBER, P-CORD,PL,SM,DUP,LC-SC,1M EA B  $       66.40 36.00%  $        42.50 N/A N/A
DFPCLCSCS20SM FIBER, P-CORD,PL,SM,DUP,LC-SC,20M EA B  $     107.20 36.00%  $        68.61 N/A N/A
DFPCLCSCS21SM FIBER, P-CORD,PL,SM,DUP,LC-SC,21M EA B  $     109.30 36.00%  $        69.95 N/A N/A
DFPCLCSCS22SM FIBER, P-CORD,PL,SM,DUP,LC-SC,22M EA B  $     111.50 36.00%  $        71.36 N/A N/A
DFPCLCSCS23SM FIBER, P-CORD,PL,SM,DUP,LC-SC,23M EA B  $     113.60 36.00%  $        72.70 N/A N/A
DFPCLCSCS24SM FIBER, P-CORD,PL,SM,DUP,LC-SC,24M EA B  $     115.80 36.00%  $        74.11 N/A N/A
DFPCLCSCS25SM FIBER, P-CORD,PL,SM,DUP,LC-SC,25M EA B  $     118.00 36.00%  $        75.52 N/A N/A
DFPCLCSCS2SM FIBER, P-CORD,PL,SM,DUP,LC-SC,2M EA B  $       68.30 36.00%  $        43.71 N/A N/A
DFPCLCSCS3SM FIBER, P-CORD,PL,SM,DUP,LC-SC,3M EA B  $       70.70 36.00%  $        45.25 N/A N/A
DFPCLCSCS4SM FIBER, P-CORD,PL,SM,DUP,LC-SC,4M EA B  $       72.90 36.00%  $        46.66 N/A N/A
DFPCLCSCS5SM FIBER, P-CORD,PL,SM,DUP,LC-SC,5M EA B  $       74.70 36.00%  $        47.81 N/A N/A
DFPCLCSCS6SM FIBER, P-CORD,PL,SM,DUP,LC-SC,6M EA B  $       76.90 36.00%  $        49.22 N/A N/A
DFPCLCSCS7SM FIBER, P-CORD,PL,SM,DUP,LC-SC,7M EA B  $       79.00 36.00%  $        50.56 N/A N/A
DFPCLCSCS8SM FIBER, P-CORD,PL,SM,DUP,LC-SC,8M EA B  $       81.20 36.00%  $        51.97 N/A N/A
DFPCLCSCS9SM FIBER, P-CORD,PL,SM,DUP,LC-SC,9M EA B  $       83.40 36.00%  $        53.38 N/A N/A
DFPCLCSTC1MM FIBER, P-CORD,PL,OM1,DUP,LC-ST,1M EA B  $       51.00 36.00%  $        32.64 N/A N/A
DFPCLCSTC1SM FIBER, P-CORD,SM,DUP,LC-ST,1M EA B  $       64.50 36.00%  $        41.28 N/A N/A
DFPCLCSTC2MM FIBER, P-CORD,PL,OM1,DUP,LC-ST,2M EA B  $       53.20 36.00%  $        34.05 N/A N/A
DFPCLCSTC2SM FIBER, P-CORD,SM,DUP,LC-ST,2M EA B  $       66.40 36.00%  $        42.50 N/A N/A
DFPCLCSTC3MM FIBER, P-CORD,PL,OM1,DUP,LC-ST,3M EA B  $       55.60 36.00%  $        35.58 N/A N/A
DFPCLCSTC3SM FIBER, P-CORD,SM,DUP,LC-ST,3M EA B  $       68.30 36.00%  $        43.71 N/A N/A
DFPCLCSTC4MM FIBER, P-CORD,PL,OM1,DUP,LC-ST,4M EA B  $       57.60 36.00%  $        36.86 N/A N/A
DFPCLCSTC5MM FIBER, P-CORD,PL,OM1,DUP,LC-ST,5M EA B  $       60.10 36.00%  $        38.46 N/A N/A
DFPCLCSTD1MM FIBER, P-CORD,PL,OM2,DUP,LC-ST,1M EA B  $       51.00 36.00%  $        32.64 N/A N/A
DFPCLCSTD2MM FIBER, P-CORD,PL,OM2,DUP,LC-ST,2M EA B  $       53.20 36.00%  $        34.05 N/A N/A
DFPCLCSTD3MM FIBER, P-CORD,PL,OM2,DUP,LC-ST,3M EA B  $       55.60 36.00%  $        35.58 N/A N/A
DFPCLCSTD5MM FIBER, P-CORD,PL,OM2,DUP,LC-ST,5M EA B  $       60.10 36.00%  $        38.46 N/A N/A
DFPCLCSTE10MM FIBER, P-CORD,PL,OM3,DUP,LC-ST,10M EA B  $       97.40 36.00%  $        62.34 N/A N/A
DFPCLCSTE1MM FIBER, P-CORD,PL,OM3,DUP,LC-ST,1M EA B  $       47.40 36.00%  $        30.34 N/A N/A
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DFPCLCSTE2MM FIBER, P-CORD,PL,OM3,DUP,LC-ST,2M EA B  $       53.00 36.00%  $        33.92 N/A N/A
DFPCLCSTE3MM FIBER, P-CORD,PL,OM3,DUP,LC-ST,3M EA B  $       58.40 36.00%  $        37.38 N/A N/A
DFPCLCSTE5MM FIBER, P-CORD,PL,OM3,DUP,LC-ST,5M EA B  $       69.60 36.00%  $        44.54 N/A N/A
DFPCLCSTS1SM FIBER, P-CORD,PL,SM,DUP,LC-ST,1M EA B  $       64.50 36.00%  $        41.28 N/A N/A
DFPCLCSTS2SM FIBER, P-CORD,PL,SM,DUP,LC-ST,2M EA B  $       66.40 36.00%  $        42.50 N/A N/A
DFPCLCSTS3SM FIBER, P-CORD,PL,SM,DUP,LC-ST,3M EA B  $       68.30 36.00%  $        43.71 N/A N/A
DFPCLCSTS5SM FIBER, P-CORD,PL,SM,DUP,LC-ST,5M EA B  $       72.60 36.00%  $        46.46 N/A N/A
DFPCRJRJC1MM FIBER, P-CORD,OM1,DUP,RJ-RJ,1M EA B  $       44.90 36.00%  $        28.74 N/A N/A
DFPCRJRJC2MM FIBER, P-CORD,V,DUP,RJ-RJ,2M EA B  $       46.90 36.00%  $        30.02 N/A N/A
DFPCRJRJC3MM FIBER, P-CORD,V,DUP,RJ-RJ,3M EA B  $       48.60 36.00%  $        31.10 N/A N/A
DFPCRJRJC4MM FIBER, P-CORD,V,DUP,RJ-RJ,4M EA B  $       50.20 36.00%  $        32.13 N/A N/A
DFPCRJRJC5MM FIBER, P-CORD,V,DUP,RJ-RJ,5M EA B  $       51.80 36.00%  $        33.15 N/A N/A
DFPCRJSCC1MM FIBER, P-CORD,V,DUP,RJ-SC,1M EA B  $       44.20 36.00%  $        28.29 N/A N/A
DFPCRJSCC2MM FIBER, P-CORD,V,DUP,RJ-SC,2M EA B  $       46.40 36.00%  $        29.70 N/A N/A
DFPCRJSCC3MM FIBER, P-CORD,V,DUP,RJ-SC,3M EA B  $       48.70 36.00%  $        31.17 N/A N/A
DFPCRJSCC4MM FIBER, P-CORD,V,DUP,RJ-SC,4M EA B  $       50.80 36.00%  $        32.51 N/A N/A
DFPCRJSCC5MM FIBER, P-CORD,V,DUP,RJ-SC,5M EA B  $       53.10 36.00%  $        33.98 N/A N/A
DFPCRJSTC1MM FIBER, P-CORD,V,DUP,RJ-ST,1M EA B  $       42.20 36.00%  $        27.01 N/A N/A
DFPCRJSTC2MM FIBER, P-CORD,V,DUP,RJ-ST,2M EA B  $       44.70 36.00%  $        28.61 N/A N/A
DFPCRJSTC3MM FIBER, P-CORD,V,DUP,RJ-ST,3M EA B  $       47.00 36.00%  $        30.08 N/A N/A
DFPCRJSTC4MM FIBER, P-CORD,V,DUP,RJ-ST,4M EA B  $       49.20 36.00%  $        31.49 N/A N/A
DFPCRJSTC5MM FIBER, P-CORD,V,DUP,RJ-ST,5M EA B  $       51.40 36.00%  $        32.90 N/A N/A
DFPCSCSCC10MM FIBER, P-CORD,PL,OM1,DUP,SC-SC,10M EA B  $       56.50 36.00%  $        36.16 N/A N/A
DFPCSCSCC11MM FIBER, P-CORD,PL,OM1,DUP,SC-SC,11M EA B  $       58.60 36.00%  $        37.50 N/A N/A
DFPCSCSCC12MM FIBER, P-CORD,PL,OM1,DUP,SC-SC,12M EA B  $       60.80 36.00%  $        38.91 N/A N/A
DFPCSCSCC13MM FIBER, P-CORD,PL,OM1,DUP,SC-SC,13M EA B  $       63.00 36.00%  $        40.32 N/A N/A
DFPCSCSCC14MM FIBER, P-CORD,PL,OM1,DUP,SC-SC,14M EA B  $       65.10 36.00%  $        41.66 N/A N/A
DFPCSCSCC15MM FIBER, P-CORD,PL,OM1,DUP,SC-SC,15M EA B  $       67.30 36.00%  $        43.07 N/A N/A
DFPCSCSCC16MM FIBER, P-CORD,PL,OM1,DUP,SC-SC,16M EA B  $       69.50 36.00%  $        44.48 N/A N/A
DFPCSCSCC17MM FIBER, P-CORD,PL,OM1,DUP,SC-SC,17M EA B  $       71.60 36.00%  $        45.82 N/A N/A
DFPCSCSCC18MM FIBER, P-CORD,PL,OM1,DUP,SC-SC,18M EA B  $       73.80 36.00%  $        47.23 N/A N/A
DFPCSCSCC19MM FIBER, P-CORD,PL,OM1,DUP,SC-SC,19M EA B  $       76.00 36.00%  $        48.64 N/A N/A
DFPCSCSCC1MM FIBER, P-CORD,PL,OM1,DUP,SC-SC,1M EA B  $       36.60 36.00%  $        23.42 N/A N/A
DFPCSCSCC20MM FIBER, P-CORD,PL,OM1,DUP,SC-SC,20M EA B  $       78.10 36.00%  $        49.98 N/A N/A
DFPCSCSCC21MM FIBER, P-CORD,PL,OM1,DUP,SC-SC,21M EA B  $       80.30 36.00%  $        51.39 N/A N/A
DFPCSCSCC22MM FIBER, P-CORD,PL,OM1,DUP,SC-SC,22M EA B  $       82.40 36.00%  $        52.74 N/A N/A
DFPCSCSCC23MM FIBER, P-CORD,PL,OM1,DUP,SC-SC,23M EA B  $       84.60 36.00%  $        54.14 N/A N/A
DFPCSCSCC24MM FIBER, P-CORD,PL,OM1,DUP,SC-SC,24M EA B  $       86.80 36.00%  $        55.55 N/A N/A
DFPCSCSCC25MM FIBER, P-CORD,PL,OM1,DUP,SC-SC,25M EA B  $       88.90 36.00%  $        56.90 N/A N/A

4769 of 9702



NW Infrastructure Hubbell

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hubbell                        
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

DFPCSCSCC2MM FIBER, P-CORD,PL,OM1,DUP,SC-SC,2M EA B  $       38.80 36.00%  $        24.83 N/A N/A
DFPCSCSCC3MM FIBER, P-CORD,PL,OM1,DUP,SC-SC,3M EA B  $       40.90 36.00%  $        26.18 N/A N/A
DFPCSCSCC4MM FIBER, P-CORD,PL,OM1,DUP,SC-SC,4M EA B  $       43.10 36.00%  $        27.58 N/A N/A
DFPCSCSCC5MM FIBER, P-CORD,PL,OM1,DUP,SC-SC,5M EA B  $       45.30 36.00%  $        28.99 N/A N/A
DFPCSCSCC6MM FIBER, P-CORD,PL,OM1,DUP,SC-SC,6M EA B  $       47.50 36.00%  $        30.40 N/A N/A
DFPCSCSCC7MM FIBER, P-CORD,PL,OM1,DUP,SC-SC,7M EA B  $       49.80 36.00%  $        31.87 N/A N/A
DFPCSCSCC8MM FIBER, P-CORD,PL,OM1,DUP,SC-SC,8M EA B  $       52.10 36.00%  $        33.34 N/A N/A
DFPCSCSCC9MM FIBER, P-CORD,PL,OM1,DUP,SC-SC,9M EA B  $       54.30 36.00%  $        34.75 N/A N/A
DFPCSCSCD10MM FIBER, P-CORD,PL,OM2,DUP,SC-SC,10M EA B  $       56.10 36.00%  $        35.90 N/A N/A
DFPCSCSCD11MM FIBER, P-CORD,PL,OM2,DUP,SC-SC,11M EA B  $       58.20 36.00%  $        37.25 N/A N/A
DFPCSCSCD12MM FIBER, P-CORD,PL,OM2,DUP,SC-SC,12M EA B  $       60.40 36.00%  $        38.66 N/A N/A
DFPCSCSCD13MM FIBER, P-CORD,PL,OM2,DUP,SC-SC,13M EA B  $       62.60 36.00%  $        40.06 N/A N/A
DFPCSCSCD14MM FIBER, P-CORD,PL,OM2,DUP,SC-SC,14M EA B  $       64.70 36.00%  $        41.41 N/A N/A
DFPCSCSCD15MM FIBER, P-CORD,PL,OM2,DUP,SC-SC,15M EA B  $       66.90 36.00%  $        42.82 N/A N/A
DFPCSCSCD16MM FIBER, P-CORD,PL,OM2,DUP,SC-SC,16M EA B  $       69.10 36.00%  $        44.22 N/A N/A
DFPCSCSCD17MM FIBER, P-CORD,PL,OM2,DUP,SC-SC,17M EA B  $       71.20 36.00%  $        45.57 N/A N/A
DFPCSCSCD18MM FIBER, P-CORD,PL,OM2,DUP,SC-SC,18M EA B  $       73.40 36.00%  $        46.98 N/A N/A
DFPCSCSCD19MM FIBER, P-CORD,PL,OM2,DUP,SC-SC,19M EA B  $       75.50 36.00%  $        48.32 N/A N/A
DFPCSCSCD1MM FIBER, P-CORD,PL,OM2,DUP,SC-SC,1M EA B  $       36.60 36.00%  $        23.42 N/A N/A
DFPCSCSCD20MM FIBER, P-CORD,PL,OM2,DUP,SC-SC,20M EA B  $       77.70 36.00%  $        49.73 N/A N/A
DFPCSCSCD21MM FIBER, P-CORD,PL,OM2,DUP,SC-SC,21M EA B  $       79.90 36.00%  $        51.14 N/A N/A
DFPCSCSCD22MM FIBER, P-CORD,PL,OM2,DUP,SC-SC,22M EA B  $       82.00 36.00%  $        52.48 N/A N/A
DFPCSCSCD23MM FIBER, P-CORD,PL,OM2,DUP,SC-SC,23M EA B  $       84.20 36.00%  $        53.89 N/A N/A
DFPCSCSCD24MM FIBER, P-CORD,PL,OM2,DUP,SC-SC,24M EA B  $       86.40 36.00%  $        55.30 N/A N/A
DFPCSCSCD25MM FIBER, P-CORD,PL,OM2,DUP,SC-SC,25M EA B  $       88.50 36.00%  $        56.64 N/A N/A
DFPCSCSCD2MM FIBER, P-CORD,PL,OM2,DUP,SC-SC,2M EA B  $       38.80 36.00%  $        24.83 N/A N/A
DFPCSCSCD3MM FIBER, P-CORD,PL,OM2,DUP,SC-SC,3M EA B  $       40.90 36.00%  $        26.18 N/A N/A
DFPCSCSCD4MM FIBER, P-CORD,PL,OM2,DUP,SC-SC,4M EA B  $       43.10 36.00%  $        27.58 N/A N/A
DFPCSCSCD5MM FIBER, P-CORD,PL,OM2,DUP,SC-SC,5M EA B  $       45.30 36.00%  $        28.99 N/A N/A
DFPCSCSCD6MM FIBER, P-CORD,PL,OM2,DUP,SC-SC,6M EA B  $       47.40 36.00%  $        30.34 N/A N/A
DFPCSCSCD7MM FIBER, P-CORD,PL,OM2,DUP,SC-SC,7M EA B  $       49.60 36.00%  $        31.74 N/A N/A
DFPCSCSCD8MM FIBER, P-CORD,PL,OM2,DUP,SC-SC,8M EA B  $       51.70 36.00%  $        33.09 N/A N/A
DFPCSCSCD9MM FIBER, P-CORD,PL,OM2,DUP,SC-SC,9M EA B  $       53.90 36.00%  $        34.50 N/A N/A
DFPCSCSCE10MM FIBER, P-CORD,PL,OM3,DUP,SC-SC,10M EA B  $       91.10 36.00%  $        58.30 N/A N/A
DFPCSCSCE11MM FIBER, P-CORD,PL,OM3,DUP,SC-SC,11M EA B  $       96.60 36.00%  $        61.82 N/A N/A
DFPCSCSCE12MM FIBER, P-CORD,PL,OM3,DUP,SC-SC,12M EA B  $     102.00 36.00%  $        65.28 N/A N/A
DFPCSCSCE13MM FIBER, P-CORD,PL,OM3,DUP,SC-SC,13M EA B  $     107.50 36.00%  $        68.80 N/A N/A
DFPCSCSCE14MM FIBER, P-CORD,PL,OM3,DUP,SC-SC,14M EA B  $     112.90 36.00%  $        72.26 N/A N/A
DFPCSCSCE15MM FIBER, P-CORD,PL,OM3,DUP,SC-SC,15M EA B  $     118.40 36.00%  $        75.78 N/A N/A
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DFPCSCSCE16MM FIBER, P-CORD,PL,OM3,DUP,SC-SC,16M EA B  $     123.80 36.00%  $        79.23 N/A N/A
DFPCSCSCE17MM FIBER, P-CORD,PL,OM3,DUP,SC-SC,17M EA B  $     129.30 36.00%  $        82.75 N/A N/A
DFPCSCSCE18MM FIBER, P-CORD,PL,OM3,DUP,SC-SC,18M EA B  $     134.80 36.00%  $        86.27 N/A N/A
DFPCSCSCE19MM FIBER, P-CORD,PL,OM3,DUP,SC-SC,19M EA B  $     140.20 36.00%  $        89.73 N/A N/A
DFPCSCSCE1MM FIBER, P-CORD,PL,OM3,DUP,SC-SC,1M EA B  $       41.70 36.00%  $        26.69 N/A N/A
DFPCSCSCE20MM FIBER, P-CORD,PL,OM3,DUP,SC-SC,20M EA B  $     145.70 36.00%  $        93.25 N/A N/A
DFPCSCSCE21MM FIBER, P-CORD,PL,OM3,DUP,SC-SC,21M EA B  $     151.10 36.00%  $        96.70 N/A N/A
DFPCSCSCE22MM FIBER, P-CORD,PL,OM3,DUP,SC-SC,22M EA B  $     156.60 36.00%  $      100.22 N/A N/A
DFPCSCSCE23MM FIBER, P-CORD,PL,OM3,DUP,SC-SC,23M EA B  $     162.10 36.00%  $      103.74 N/A N/A
DFPCSCSCE24MM FIBER, P-CORD,PL,OM3,DUP,SC-SC,24M EA B  $     167.50 36.00%  $      107.20 N/A N/A
DFPCSCSCE25MM FIBER, P-CORD,PL,OM3,DUP,SC-SC,25M EA B  $     173.00 36.00%  $      110.72 N/A N/A
DFPCSCSCE2MM FIBER, P-CORD,PL,OM3,DUP,SC-SC,2M EA B  $       47.10 36.00%  $        30.14 N/A N/A
DFPCSCSCE3MM FIBER, P-CORD,PL,OM3,DUP,SC-SC,3M EA B  $       52.70 36.00%  $        33.73 N/A N/A
DFPCSCSCE4MM FIBER, P-CORD,PL,OM3,DUP,SC-SC,4M EA B  $       58.10 36.00%  $        37.18 N/A N/A
DFPCSCSCE5MM FIBER, P-CORD,PL,OM3,DUP,SC-SC,5M EA B  $       63.80 36.00%  $        40.83 N/A N/A
DFPCSCSCE6MM FIBER, P-CORD,PL,OM3,DUP,SC-SC,6M EA B  $       69.30 36.00%  $        44.35 N/A N/A
DFPCSCSCE7MM FIBER, P-CORD,PL,OM3,DUP,SC-SC,7M EA B  $       74.70 36.00%  $        47.81 N/A N/A
DFPCSCSCE9MM FIBER, P-CORD,PL,OM3,DUP,SC-SC,9M EA B  $       85.60 36.00%  $        54.78 N/A N/A
DFPCSCSCF10MM FIBER, P-CORD,PL,OM4,DUP,SC-SC,10M EA B  $     102.10 36.00%  $        65.34 N/A N/A
DFPCSCSCF11MM FIBER, P-CORD,PL,OM4,DUP,SC-SC,11M EA B  $     108.60 36.00%  $        69.50 N/A N/A
DFPCSCSCF12MM FIBER, P-CORD,PL,OM4,DUP,SC-SC,12M EA B  $     115.10 36.00%  $        73.66 N/A N/A
DFPCSCSCF13MM FIBER, P-CORD,PL,OM4,DUP,SC-SC,13M EA B  $     121.60 36.00%  $        77.82 N/A N/A
DFPCSCSCF14MM FIBER, P-CORD,PL,OM4,DUP,SC-SC,14M EA B  $     128.10 36.00%  $        81.98 N/A N/A
DFPCSCSCF15MM FIBER, P-CORD,PL,OM4,DUP,SC-SC,15M EA B  $     134.60 36.00%  $        86.14 N/A N/A
DFPCSCSCF16MM FIBER, P-CORD,PL,OM4,DUP,SC-SC,16M EA B  $     141.00 36.00%  $        90.24 N/A N/A
DFPCSCSCF17MM FIBER, P-CORD,PL,OM4,DUP,SC-SC,17M EA B  $     147.50 36.00%  $        94.40 N/A N/A
DFPCSCSCF18MM FIBER, P-CORD,PL,OM4,DUP,SC-SC,18M EA B  $     154.00 36.00%  $        98.56 N/A N/A
DFPCSCSCF19MM FIBER, P-CORD,PL,OM4,DUP,SC-SC,19M EA B  $     160.50 36.00%  $      102.72 N/A N/A
DFPCSCSCF1MM FIBER, P-CORD,PL,OM4,DUP,SC-SC,1M EA B  $       43.70 36.00%  $        27.97 N/A N/A
DFPCSCSCF20MM FIBER, P-CORD,PL,OM4,DUP,SC-SC,20M EA B  $     166.96 36.00%  $      106.85 N/A N/A
DFPCSCSCF21MM FIBER, P-CORD,PL,OM4,DUP,SC-SC,21M EA B  $     173.50 36.00%  $      111.04 N/A N/A
DFPCSCSCF22MM FIBER, P-CORD,PL,OM4,DUP,SC-SC,22M EA B  $     180.00 36.00%  $      115.20 N/A N/A
DFPCSCSCF23MM FIBER, P-CORD,PL,OM4,DUP,SC-SC,23M EA B  $     186.50 36.00%  $      119.36 N/A N/A
DFPCSCSCF24MM FIBER, P-CORD,PL,OM4,DUP,SC-SC,24M EA B  $     193.00 36.00%  $      123.52 N/A N/A
DFPCSCSCF25MM FIBER, P-CORD,PL,OM4,DUP,SC-SC,25M EA B  $     199.40 36.00%  $      127.62 N/A N/A
DFPCSCSCF2MM FIBER, P-CORD,PL,OM4,DUP,SC-SC,2M EA B  $       50.20 36.00%  $        32.13 N/A N/A
DFPCSCSCF3MM FIBER, P-CORD,PL,OM4,DUP,SC-SC,3M EA B  $       56.70 36.00%  $        36.29 N/A N/A
DFPCSCSCF4MM FIBER, P-CORD,PL,OM4,DUP,SC-SC,4M EA B  $       63.20 36.00%  $        40.45 N/A N/A
DFPCSCSCF5MM FIBER, P-CORD,PL,OM4,DUP,SC-SC,5M EA B  $       69.70 36.00%  $        44.61 N/A N/A
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DFPCSCSCF6MM FIBER, P-CORD,PL,OM4,DUP,SC-SC,6M EA B  $       76.20 36.00%  $        48.77 N/A N/A
DFPCSCSCF7MM FIBER, P-CORD,PL,OM4,DUP,SC-SC,7M EA B  $       82.60 36.00%  $        52.86 N/A N/A
DFPCSCSCF8MM FIBER, P-CORD,PL,OM4,DUP,SC-SC,8M EA B  $       89.10 36.00%  $        57.02 N/A N/A
DFPCSCSCF9MM FIBER, P-CORD,PL,OM4,DUP,SC-SC,9M EA B  $       95.60 36.00%  $        61.18 N/A N/A
DFPCSCSCS10SM FIBER, P-CORD,PL,SM,DUP,SC-SC,10M EA B  $       69.20 36.00%  $        44.29 N/A N/A
DFPCSCSCS11SM FIBER, P-CORD,PL,SM,DUP,SC-SC,11M EA B  $       71.10 36.00%  $        45.50 N/A N/A
DFPCSCSCS12SM FIBER, P-CORD,PL,SM,DUP,SC-SC,12M EA B  $       73.10 36.00%  $        46.78 N/A N/A
DFPCSCSCS13SM FIBER, P-CORD,PL,SM,DUP,SC-SC,13M EA B  $       75.00 36.00%  $        48.00 N/A N/A
DFPCSCSCS14SM FIBER, P-CORD,PL,SM,DUP,SC-SC,4M EA B  $       77.00 36.00%  $        49.28 N/A N/A
DFPCSCSCS15SM FIBER, P-CORD,PL,SM,DUP,SC-SC,15M EA B  $       78.90 36.00%  $        50.50 N/A N/A
DFPCSCSCS16SM FIBER, P-CORD,PL,SM,DUP,SC-SC,16M EA B  $       80.86 36.00%  $        51.75 N/A N/A
DFPCSCSCS17SM FIBER, P-CORD,PL,SM,DUP,SC-SC,17M EA B  $       82.82 36.00%  $        53.00 N/A N/A
DFPCSCSCS18SM FIBER, P-CORD,PL,SM,DUP,SC-SC,18M EA B  $       84.80 36.00%  $        54.27 N/A N/A
DFPCSCSCS19SM FIBER, P-CORD,PL,SM,DUP,SC-SC,19M EA B  $       86.80 36.00%  $        55.55 N/A N/A
DFPCSCSCS1SM FIBER, P-CORD,PL,SM,DUP,SC-SC,1M EA B  $       51.50 36.00%  $        32.96 N/A N/A
DFPCSCSCS20SM FIBER, P-CORD,PL,SM,DUP,SC-SC,20M EA B  $       88.70 36.00%  $        56.77 N/A N/A
DFPCSCSCS21SM FIBER, P-CORD,PL,SM,DUP,SC-SC,21M EA B  $       90.70 36.00%  $        58.05 N/A N/A
DFPCSCSCS22SM FIBER, P-CORD,PL,SM,DUP,SC-SC,22M EA B  $       92.60 36.00%  $        59.26 N/A N/A
DFPCSCSCS23SM FIBER, P-CORD,PL,SM,DUP,SC-SC,23M EA B  $       94.60 36.00%  $        60.54 N/A N/A
DFPCSCSCS24SM FIBER, P-CORD,PL,SM,DUP,SC-SC,24M EA B  $       96.60 36.00%  $        61.82 N/A N/A
DFPCSCSCS25SM FIBER, P-CORD,PL,SM,DUP,SC-SC,25M EA B  $       98.50 36.00%  $        63.04 N/A N/A
DFPCSCSCS2SM FIBER, P-CORD,PL,SM,DUP,SC-SC,2M EA B  $       53.50 36.00%  $        34.24 N/A N/A
DFPCSCSCS3SM FIBER, P-CORD,PL,SM,DUP,SC-SC,3M EA B  $       55.50 36.00%  $        35.52 N/A N/A
DFPCSCSCS4SM FIBER, P-CORD,PL,SM,DUP,SC-SC,4M EA B  $       57.40 36.00%  $        36.74 N/A N/A
DFPCSCSCS5SM FIBER, P-CORD,PL,SM,DUP,SC-SC,5M EA B  $       59.40 36.00%  $        38.02 N/A N/A
DFPCSCSCS6SM FIBER, P-CORD,PL,SM,DUP,SC-SC,6M EA B  $       61.30 36.00%  $        39.23 N/A N/A
DFPCSCSCS7SM FIBER, P-CORD,PL,SM,DUP,SC-SC,7M EA B  $       63.30 36.00%  $        40.51 N/A N/A
DFPCSCSCS8SM FIBER, P-CORD,PL,SM,DUP,SC-SC,8M EA B  $       65.20 36.00%  $        41.73 N/A N/A
DFPCSCSCS9SM FIBER, P-CORD,PL,SM,DUP,SC-SC,9M EA B  $       67.20 36.00%  $        43.01 N/A N/A
DFPCSTSCC10MM FIBER, P-CORD,PL,OM1,DUP,ST-SC,10M EA B  $       55.20 36.00%  $        35.33 N/A N/A
DFPCSTSCC11MM FIBER, P-CORD,PL,OM1,DUP,ST-SC,11M EA B  $       57.10 36.00%  $        36.54 N/A N/A
DFPCSTSCC12MM FIBER, P-CORD,PL,OM1,DUP,ST-SC,12M EA B  $       59.30 36.00%  $        37.95 N/A N/A
DFPCSTSCC13MM FIBER, P-CORD,PL,OM1,DUP,ST-SC,13M EA B  $       61.40 36.00%  $        39.30 N/A N/A
DFPCSTSCC14MM FIBER, P-CORD,PL,OM1,DUP,ST-SC,14M EA B  $       63.60 36.00%  $        40.70 N/A N/A
DFPCSTSCC15MM FIBER, P-CORD,PL,OM1,DUP,ST-SC,15M EA B  $       65.80 36.00%  $        42.11 N/A N/A
DFPCSTSCC16MM FIBER, P-CORD,PL,OM1,DUP,ST-SC,16M EA B  $       67.90 36.00%  $        43.46 N/A N/A
DFPCSTSCC17MM FIBER, P-CORD,PL,OM1,DUP,ST-SC,17M EA B  $       70.10 36.00%  $        44.86 N/A N/A
DFPCSTSCC18MM FIBER, P-CORD,PL,OM1,DUP,ST-SC,18M EA B  $       72.20 36.00%  $        46.21 N/A N/A
DFPCSTSCC19MM FIBER, P-CORD,PL,OM1,DUP,ST-SC,19M EA B  $       74.40 36.00%  $        47.62 N/A N/A
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DFPCSTSCC1MM FIBER, P-CORD,PL,OM1,DUP,ST-SC,1M EA B  $       35.10 36.00%  $        22.46 N/A N/A
DFPCSTSCC20MM FIBER, P-CORD,PL,OM1,DUP,ST-SC,20M EA B  $       76.60 36.00%  $        49.02 N/A N/A
DFPCSTSCC21MM FIBER, P-CORD,PL,OM1,DUP,ST-SC,21M EA B  $       78.70 36.00%  $        50.37 N/A N/A
DFPCSTSCC22MM FIBER, P-CORD,PL,OM1,DUP,ST-SC,22M EA B  $       80.90 36.00%  $        51.78 N/A N/A
DFPCSTSCC23MM FIBER, P-CORD,PL,OM1,DUP,ST-SC,23M EA B  $       83.10 36.00%  $        53.18 N/A N/A
DFPCSTSCC24MM FIBER, P-CORD,PL,OM1,DUP,ST-SC,24M EA B  $       85.20 36.00%  $        54.53 N/A N/A
DFPCSTSCC25MM FIBER, P-CORD,PL,OM1,DUP,ST-SC,25M EA B  $       87.40 36.00%  $        55.94 N/A N/A
DFPCSTSCC2MM FIBER, P-CORD,PL,OM1,DUP,ST-SC,2M EA B  $       37.60 36.00%  $        24.06 N/A N/A
DFPCSTSCC3MM FIBER, P-CORD,PL,OM1,DUP,ST-SC,3M EA B  $       39.80 36.00%  $        25.47 N/A N/A
DFPCSTSCC4MM FIBER, P-CORD,PL,OM1,DUP,ST-SC,4M EA B  $       42.00 36.00%  $        26.88 N/A N/A
DFPCSTSCC5MM FIBER, P-CORD,PL,OM1,DUP,ST-SC,5M EA B  $       44.20 36.00%  $        28.29 N/A N/A
DFPCSTSCC6MM FIBER, P-CORD,PL,OM1,DUP,ST-SC,6M EA B  $       46.30 36.00%  $        29.63 N/A N/A
DFPCSTSCC7MM FIBER, P-CORD,PL,OM1,DUP,ST-SC,7M EA B  $       48.50 36.00%  $        31.04 N/A N/A
DFPCSTSCC8MM FIBER, P-CORD,PL,OM1,DUP,ST-SC,8M EA B  $       50.60 36.00%  $        32.38 N/A N/A
DFPCSTSCC9MM FIBER, P-CORD,PL,OM1,DUP,ST-SC,9M EA B  $       52.80 36.00%  $        33.79 N/A N/A
DFPCSTSCD10MM FIBER, P-CORD,PL,OM2,DUP,ST-SC,10M EA B  $       55.20 36.00%  $        35.33 N/A N/A
DFPCSTSCD11MM FIBER, P-CORD,PL,OM2,DUP,ST-SC,11M EA B  $       57.10 36.00%  $        36.54 N/A N/A
DFPCSTSCD12MM FIBER, P-CORD,PL,OM2,DUP,ST-SC,12M EA B  $       59.30 36.00%  $        37.95 N/A N/A
DFPCSTSCD13MM FIBER, P-CORD,PL,OM2,DUP,ST-SC,13M EA B  $       61.40 36.00%  $        39.30 N/A N/A
DFPCSTSCD14MM FIBER, P-CORD,PL,OM2,DUP,ST-SC,14M EA B  $       63.60 36.00%  $        40.70 N/A N/A
DFPCSTSCD15MM FIBER, P-CORD,PL,OM2,DUP,ST-SC,15M EA B  $       65.80 36.00%  $        42.11 N/A N/A
DFPCSTSCD16MM FIBER, P-CORD,PL,OM2,DUP,ST-SC,16M EA B  $       67.90 36.00%  $        43.46 N/A N/A
DFPCSTSCD17MM FIBER, P-CORD,PL,OM2,DUP,ST-SC,17M EA B  $       70.10 36.00%  $        44.86 N/A N/A
DFPCSTSCD18MM FIBER, P-CORD,PL,OM2,DUP,ST-SC,18M EA B  $       72.20 36.00%  $        46.21 N/A N/A
DFPCSTSCD19MM FIBER, P-CORD,PL,OM2,DUP,ST-SC,19M EA B  $       74.40 36.00%  $        47.62 N/A N/A
DFPCSTSCD1MM FIBER, P-CORD,PL,OM2,DUP,ST-SC,1M EA B  $       35.10 36.00%  $        22.46 N/A N/A
DFPCSTSCD20MM FIBER, P-CORD,PL,OM2,DUP,ST-SC,20M EA B  $       76.60 36.00%  $        49.02 N/A N/A
DFPCSTSCD21MM FIBER, P-CORD,PL,OM2,DUP,ST-SC,21M EA B  $       78.70 36.00%  $        50.37 N/A N/A
DFPCSTSCD22MM FIBER, P-CORD,PL,OM2,DUP,ST-SC,22M EA B  $       80.90 36.00%  $        51.78 N/A N/A
DFPCSTSCD23MM FIBER, P-CORD,PL,OM2,DUP,ST-SC,23M EA B  $       83.10 36.00%  $        53.18 N/A N/A
DFPCSTSCD24MM FIBER, P-CORD,PL,OM2,DUP,ST-SC,24M EA B  $       85.20 36.00%  $        54.53 N/A N/A
DFPCSTSCD25MM FIBER, P-CORD,PL,OM2,DUP,ST-SC,25M EA B  $       87.40 36.00%  $        55.94 N/A N/A
DFPCSTSCD2MM FIBER, P-CORD,PL,OM2,DUP,ST-SC,2M EA B  $       37.60 36.00%  $        24.06 N/A N/A
DFPCSTSCD3MM FIBER, P-CORD,PL,OM2,DUP,ST-SC,3M EA B  $       39.80 36.00%  $        25.47 N/A N/A
DFPCSTSCD4MM FIBER, P-CORD,PL,OM2,DUP,ST-SC,4M EA B  $       42.00 36.00%  $        26.88 N/A N/A
DFPCSTSCD5MM FIBER, P-CORD,PL,OM2,DUP,ST-SC,5M EA B  $       44.20 36.00%  $        28.29 N/A N/A
DFPCSTSCD6MM FIBER, P-CORD,PL,OM2,DUP,ST-SC,6M EA B  $       46.30 36.00%  $        29.63 N/A N/A
DFPCSTSCD7MM FIBER, P-CORD,PL,OM2,DUP,ST-SC,7M EA B  $       48.50 36.00%  $        31.04 N/A N/A
DFPCSTSCD8MM FIBER, P-CORD,PL,OM2,DUP,ST-SC,8M EA B  $       50.60 36.00%  $        32.38 N/A N/A
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DFPCSTSCD9MM FIBER, P-CORD,PL,OM2,DUP,ST-SC,9M EA B  $       52.80 36.00%  $        33.79 N/A N/A
DFPCSTSCE10MM FIBER, P-CORD,PL,OM3,DUP,ST-SC,10M EA B  $       91.10 36.00%  $        58.30 N/A N/A
DFPCSTSCE11MM FIBER, P-CORD,PL,OM3,DUP,ST-SC,11M EA B  $       96.60 36.00%  $        61.82 N/A N/A
DFPCSTSCE12MM FIBER, P-CORD,PL,OM3,DUP,ST-SC,12M EA B  $     102.00 36.00%  $        65.28 N/A N/A
DFPCSTSCE13MM FIBER, P-CORD,PL,OM3,DUP,ST-SC,13M EA B  $     107.50 36.00%  $        68.80 N/A N/A
DFPCSTSCE14MM FIBER, P-CORD,PL,OM3,DUP,ST-SC,14M EA B  $     112.90 36.00%  $        72.26 N/A N/A
DFPCSTSCE15MM FIBER, P-CORD,PL,OM3,DUP,ST-SC,15M EA B  $     118.40 36.00%  $        75.78 N/A N/A
DFPCSTSCE16MM FIBER, P-CORD,PL,OM3,DUP,ST-SC,16M EA B  $     123.80 36.00%  $        79.23 N/A N/A
DFPCSTSCE17MM FIBER, P-CORD,PL,OM3,DUP,ST-SC,17M EA B  $     129.30 36.00%  $        82.75 N/A N/A
DFPCSTSCE18MM FIBER, P-CORD,PL,OM3,DUP,ST-SC,18M EA B  $     134.80 36.00%  $        86.27 N/A N/A
DFPCSTSCE19MM FIBER, P-CORD,PL,OM3,DUP,ST-SC,19M EA B  $     140.20 36.00%  $        89.73 N/A N/A
DFPCSTSCE1MM FIBER, P-CORD,PL,OM3,DUP,ST-SC,1M EA B  $       41.70 36.00%  $        26.69 N/A N/A
DFPCSTSCE20MM FIBER, P-CORD,PL,OM3,DUP,ST-SC,20M EA B  $     145.80 36.00%  $        93.31 N/A N/A
DFPCSTSCE21MM FIBER, P-CORD,PL,OM3,DUP,ST-SC,21M EA B  $     151.10 36.00%  $        96.70 N/A N/A
DFPCSTSCE22MM FIBER, P-CORD,PL,OM3,DUP,ST-SC,22M EA B  $     156.60 36.00%  $      100.22 N/A N/A
DFPCSTSCE23MM FIBER, P-CORD,PL,OM3,DUP,ST-SC,23M EA B  $     162.10 36.00%  $      103.74 N/A N/A
DFPCSTSCE24MM FIBER, P-CORD,PL,OM3,DUP,ST-SC,24M EA B  $     167.50 36.00%  $      107.20 N/A N/A
DFPCSTSCE25MM FIBER, P-CORD,PL,OM3,DUP,ST-SC,25M EA B  $     173.00 36.00%  $      110.72 N/A N/A
DFPCSTSCE2MM FIBER, P-CORD,PL,OM3,DUP,ST-SC,2M EA B  $       47.10 36.00%  $        30.14 N/A N/A
DFPCSTSCE3MM FIBER, P-CORD,PL,OM3,DUP,ST-SC,3M EA B  $       52.70 36.00%  $        33.73 N/A N/A
DFPCSTSCE4MM FIBER, P-CORD,PL,OM3,DUP,ST-SC,4M EA B  $       58.10 36.00%  $        37.18 N/A N/A
DFPCSTSCE5MM FIBER, P-CORD,PL,OM3,DUP,ST-SC,5M EA B  $       63.80 36.00%  $        40.83 N/A N/A
DFPCSTSCE6MM FIBER, P-CORD,PL,OM3,DUP,ST-SC,6M EA B  $       69.30 36.00%  $        44.35 N/A N/A
DFPCSTSCE7MM FIBER, P-CORD,PL,OM3,DUP,ST-SC,7M EA B  $       74.70 36.00%  $        47.81 N/A N/A
DFPCSTSCE8MM FIBER, P-CORD,PL,OM3,DUP,ST-SC,8M EA B  $       80.20 36.00%  $        51.33 N/A N/A
DFPCSTSCE9MM FIBER, P-CORD,PL,OM3,DUP,ST-SC,9M EA B  $       85.60 36.00%  $        54.78 N/A N/A
DFPCSTSCS10SM FIBER, P-CORD,PL,SM,DUP,ST-SC,10M EA B  $       67.20 36.00%  $        43.01 N/A N/A
DFPCSTSCS11SM FIBER, P-CORD,PL,SM,DUP,ST-SC,11M EA B  $       69.50 36.00%  $        44.48 N/A N/A
DFPCSTSCS12SM FIBER, P-CORD,PL,SM,DUP,ST-SC,12M EA B  $       71.40 36.00%  $        45.70 N/A N/A
DFPCSTSCS13SM FIBER, P-CORD,PL,SM,DUP,ST-SC,13M EA B  $       73.40 36.00%  $        46.98 N/A N/A
DFPCSTSCS14SM FIBER, P-CORD,PL,SM,DUP,ST-SC,14M EA B  $       75.30 36.00%  $        48.19 N/A N/A
DFPCSTSCS15SM FIBER, P-CORD,PL,SM,DUP,ST-SC,15M EA B  $       79.60 36.00%  $        50.94 N/A N/A
DFPCSTSCS16SM FIBER, P-CORD,PL,SM,DUP,ST-SC,16M EA B  $       79.20 36.00%  $        50.69 N/A N/A
DFPCSTSCS17SM FIBER, P-CORD,PL,SM,DUP,ST-SC,17M EA B  $       81.20 36.00%  $        51.97 N/A N/A
DFPCSTSCS18SM FIBER, P-CORD,PL,SM,DUP,ST-SC,18M EA B  $       83.20 36.00%  $        53.25 N/A N/A
DFPCSTSCS19SM FIBER, P-CORD,PL,SM,DUP,ST-SC,19M EA B  $       85.10 36.00%  $        54.46 N/A N/A
DFPCSTSCS1SM FIBER, P-CORD,PL,SM,DUP,ST-SC,1M EA B  $       49.90 36.00%  $        31.94 N/A N/A
DFPCSTSCS20SM FIBER, P-CORD,PL,SM,DUP,ST-SC,20M EA B  $       96.00 36.00%  $        61.44 N/A N/A
DFPCSTSCS21SM FIBER, P-CORD,PL,SM,DUP,ST-SC,21M EA B  $       89.00 36.00%  $        56.96 N/A N/A
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DFPCSTSCS22SM FIBER, P-CORD,PL,SM,DUP,ST-SC,22M EA B  $       91.00 36.00%  $        58.24 N/A N/A
DFPCSTSCS23SM FIBER, P-CORD,PL,SM,DUP,ST-SC,23M EA B  $       92.90 36.00%  $        59.46 N/A N/A
DFPCSTSCS24SM FIBER, P-CORD,PL,SM,DUP,ST-SC,24M EA B  $       94.90 36.00%  $        60.74 N/A N/A
DFPCSTSCS25SM FIBER, P-CORD,PL,SM,DUP,ST-SC,25M EA B  $     116.60 36.00%  $        74.62 N/A N/A
DFPCSTSCS2SM FIBER, P-CORD,PL,SM,DUP,ST-SC,2M EA B  $       51.80 36.00%  $        33.15 N/A N/A
DFPCSTSCS30SM FIBER, P-CORD,PL,SM,DUP,ST-SC,30M EA B  $     141.40 36.00%  $        90.50 N/A N/A
DFPCSTSCS3SM FIBER, P-CORD,PL,SM,ST-SC,DUP,3M EA B  $       53.80 36.00%  $        34.43 N/A N/A
DFPCSTSCS4SM FIBER, P-CORD,PL,SM,DUP,ST-SC,4M EA B  $       55.80 36.00%  $        35.71 N/A N/A
DFPCSTSCS5SM FIBER, P-CORD,PL,SM,DUP,ST-SC,5M EA B  $       57.60 36.00%  $        36.86 N/A N/A
DFPCSTSCS6SM FIBER, P-CORD,PL,SM,DUP,ST-SC,6M EA B  $       59.70 36.00%  $        38.21 N/A N/A
DFPCSTSCS7SM FIBER, P-CORD,PL,SM,DUP,ST-SC,7M EA B  $       61.60 36.00%  $        39.42 N/A N/A
DFPCSTSCS8SM FIBER, P-CORD,PL,SM,DUP,ST-SC,8M EA B  $       63.60 36.00%  $        40.70 N/A N/A
DFPCSTSCS9SM FIBER, P-CORD,PL,SM,DUP,ST-SC,9M EA B  $       65.50 36.00%  $        41.92 N/A N/A
DFPCSTSTC10MM FIBER, P-CORD,PL,OM1,DUP,ST-ST,10M EA B  $       52.80 36.00%  $        33.79 N/A N/A
DFPCSTSTC11MM FIBER, P-CORD,PL,OM1,DUP,ST-ST,11M EA B  $       55.20 36.00%  $        35.33 N/A N/A
DFPCSTSTC12MM FIBER, P-CORD,PL,OM1,DUP,ST-ST,12M EA B  $       57.50 36.00%  $        36.80 N/A N/A
DFPCSTSTC13MM FIBER, P-CORD,PL,OM1,DUP,ST-ST,13M EA B  $       59.80 36.00%  $        38.27 N/A N/A
DFPCSTSTC14MM FIBER, P-CORD,PL,OM1,DUP,ST-ST,14M EA B  $       62.00 36.00%  $        39.68 N/A N/A
DFPCSTSTC15MM FIBER, P-CORD,PL,OM1,DUP,ST-ST,15M EA B  $       64.30 36.00%  $        41.15 N/A N/A
DFPCSTSTC16MM FIBER, P-CORD,PL,OM1,DUP,ST-ST,16M EA B  $       66.60 36.00%  $        42.62 N/A N/A
DFPCSTSTC17MM FIBER, P-CORD,PL,OM1,DUP,ST-ST,17M EA B  $       68.80 36.00%  $        44.03 N/A N/A
DFPCSTSTC18MM FIBER, P-CORD,PL,OM1,DUP,ST-ST,18M EA B  $       71.10 36.00%  $        45.50 N/A N/A
DFPCSTSTC19MM FIBER, P-CORD,PL,OM1,DUP,ST-ST,19M EA B  $       73.40 36.00%  $        46.98 N/A N/A
DFPCSTSTC1MM FIBER, P-CORD,PL,OM1,DUP,ST-ST,1M EA B  $       32.80 36.00%  $        20.99 N/A N/A
DFPCSTSTC20MM FIBER, P-CORD,PL,OM1,DUP,ST-ST,20M EA B  $       75.60 36.00%  $        48.38 N/A N/A
DFPCSTSTC21MM FIBER, P-CORD,PL,OM1,DUP,ST-ST,21M EA B  $       77.90 36.00%  $        49.86 N/A N/A
DFPCSTSTC22MM FIBER, P-CORD,PL,OM1,DUP,ST-ST,22M EA B  $       80.20 36.00%  $        51.33 N/A N/A
DFPCSTSTC23MM FIBER, P-CORD,PL,OM1,DUP,ST-ST,23M EA B  $       82.40 36.00%  $        52.74 N/A N/A
DFPCSTSTC24MM FIBER, P-CORD,PL,OM1,DUP,ST-ST,24M EA B  $       84.70 36.00%  $        54.21 N/A N/A
DFPCSTSTC25MM FIBER, P-CORD,PL,OM1,DUP,ST-ST,25M EA B  $       87.00 36.00%  $        55.68 N/A N/A
DFPCSTSTC2MM FIBER, P-CORD,PL,OM1,DUP,ST-ST,2M EA B  $       35.10 36.00%  $        22.46 N/A N/A
DFPCSTSTC3MM FIBER, P-CORD,PL,OM1,DUP,ST-ST,3M EA B  $       37.20 36.00%  $        23.81 N/A N/A
DFPCSTSTC4MM FIBER, P-CORD,PL,OM1,DUP,ST-ST,4M EA B  $       39.40 36.00%  $        25.22 N/A N/A
DFPCSTSTC5MM FIBER, P-CORD,PL,OM1,DUP,ST-ST,5M EA B  $       41.70 36.00%  $        26.69 N/A N/A
DFPCSTSTC6MM FIBER, P-CORD,PL,OM1,DUP,ST-ST,6M EA B  $       43.90 36.00%  $        28.10 N/A N/A
DFPCSTSTC7MM FIBER, P-CORD,PL,OM1,DUP,ST-ST,7M EA B  $       46.20 36.00%  $        29.57 N/A N/A
DFPCSTSTC8MM FIBER, P-CORD,PL,OM1,DUP,ST-ST,8M EA B  $       48.50 36.00%  $        31.04 N/A N/A
DFPCSTSTC9MM FIBER, P-CORD,PL,OM1,DUP,ST-ST,9M EA B  $       50.70 36.00%  $        32.45 N/A N/A
DFPCSTSTD10MM FIBER, P-CORD,PL,OM2,DUP,ST-ST,10M EA B  $       52.80 36.00%  $        33.79 N/A N/A
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DFPCSTSTD11MM FIBER, P-CORD,PL,OM2,DUP,ST-ST,11M EA B  $       55.20 36.00%  $        35.33 N/A N/A
DFPCSTSTD12MM FIBER, P-CORD,PL,OM2,DUP,ST-ST,12M EA B  $       57.50 36.00%  $        36.80 N/A N/A
DFPCSTSTD13MM FIBER, P-CORD,PL,OM2,DUP,ST-ST,13M EA B  $       59.80 36.00%  $        38.27 N/A N/A
DFPCSTSTD14MM FIBER, P-CORD,PL,OM2,DUP,ST-ST,14M EA B  $       62.00 36.00%  $        39.68 N/A N/A
DFPCSTSTD15MM FIBER, P-CORD,PL,OM2,DUP,ST-ST,15M EA B  $       64.30 36.00%  $        41.15 N/A N/A
DFPCSTSTD16MM FIBER, P-CORD,PL,OM2,DUP,ST-ST,16M EA B  $       66.60 36.00%  $        42.62 N/A N/A
DFPCSTSTD17MM FIBER, P-CORD,PL,OM2,DUP,ST-ST,17M EA B  $       68.80 36.00%  $        44.03 N/A N/A
DFPCSTSTD18MM FIBER, P-CORD,PL,OM2,DUP,ST-ST,18M EA B  $       71.08 36.00%  $        45.49 N/A N/A
DFPCSTSTD19MM FIBER, P-CORD,PL,OM2,DUP,ST-ST,19M EA B  $       73.40 36.00%  $        46.98 N/A N/A
DFPCSTSTD1MM FIBER, P-CORD,PL,OM2,DUP,ST-ST,1M EA B  $       32.80 36.00%  $        20.99 N/A N/A
DFPCSTSTD20MM FIBER, P-CORD,PL,OM2,DUP,ST-ST,20M EA B  $       75.60 36.00%  $        48.38 N/A N/A
DFPCSTSTD21MM FIBER, P-CORD,PL,OM2,DUP,ST-ST,21M EA B  $       77.90 36.00%  $        49.86 N/A N/A
DFPCSTSTD22MM FIBER, P-CORD,PL,OM2,DUP,ST-ST,22M EA B  $       80.20 36.00%  $        51.33 N/A N/A
DFPCSTSTD23MM FIBER, P-CORD,PL,OM2,DUP,ST-ST,23M EA B  $       82.40 36.00%  $        52.74 N/A N/A
DFPCSTSTD24MM FIBER, P-CORD,PL,OM2,DUP,ST-ST,24M EA B  $       84.70 36.00%  $        54.21 N/A N/A
DFPCSTSTD25MM FIBER, P-CORD,PL,OM2,DUP,ST-ST,25M EA B  $       87.00 36.00%  $        55.68 N/A N/A
DFPCSTSTD2MM FIBER, P-CORD,PL,OM2,DUP,ST-ST,2M EA B  $       35.10 36.00%  $        22.46 N/A N/A
DFPCSTSTD3MM FIBER, P-CORD,PL,OM2,DUP,ST-ST,3M EA B  $       37.20 36.00%  $        23.81 N/A N/A
DFPCSTSTD4MM FIBER, P-CORD,PL,OM2,DUP,ST-ST,4M EA B  $       39.40 36.00%  $        25.22 N/A N/A
DFPCSTSTD5MM FIBER, P-CORD,PL,OM2,DUP,ST-ST,5M EA B  $       41.70 36.00%  $        26.69 N/A N/A
DFPCSTSTD6MM FIBER, P-CORD,PL,OM2,DUP,ST-ST,6M EA B  $       43.90 36.00%  $        28.10 N/A N/A
DFPCSTSTD7MM FIBER, P-CORD,PL,OM2,DUP,ST-ST,7M EA B  $       46.20 36.00%  $        29.57 N/A N/A
DFPCSTSTD8MM FIBER, P-CORD,PL,OM2,DUP,ST-ST,8M EA B  $       48.50 36.00%  $        31.04 N/A N/A
DFPCSTSTD9MM FIBER, P-CORD,PL,OM2,DUP,ST-ST,9M EA B  $       50.70 36.00%  $        32.45 N/A N/A
DFPCSTSTE10MM FIBER, P-CORD,PL,OM3,DUP,ST-ST,10M EA B  $       65.20 36.00%  $        41.73 N/A N/A
DFPCSTSTE11MM FIBER, P-CORD,PL,OM3,DUP,ST-ST,11M EA B  $       68.50 36.00%  $        43.84 N/A N/A
DFPCSTSTE12MM FIBER, P-CORD,PL,OM3,DUP,ST-ST,12M EA B  $       71.80 36.00%  $        45.95 N/A N/A
DFPCSTSTE13MM FIBER, P-CORD,PL,OM3,DUP,ST-ST,13M EA B  $       75.10 36.00%  $        48.06 N/A N/A
DFPCSTSTE14MM FIBER, P-CORD,PL,OM3,DUP,ST-ST,14M EA B  $       78.40 36.00%  $        50.18 N/A N/A
DFPCSTSTE15MM FIBER, P-CORD,PL,OM3,DUP,ST-ST,15M EA B  $       81.70 36.00%  $        52.29 N/A N/A
DFPCSTSTE16MM FIBER, P-CORD,PL,OM3,DUP,ST-ST,16M EA B  $       85.00 36.00%  $        54.40 N/A N/A
DFPCSTSTE17MM FIBER, P-CORD,PL,OM3,DUP,ST-ST,17M EA B  $       88.30 36.00%  $        56.51 N/A N/A
DFPCSTSTE18MM FIBER, P-CORD,PL,OM3,DUP,ST-ST,18M EA B  $       91.60 36.00%  $        58.62 N/A N/A
DFPCSTSTE19MM FIBER, P-CORD,PL,OM3,DUP,ST-ST,19M EA B  $       94.90 36.00%  $        60.74 N/A N/A
DFPCSTSTE1MM FIBER, P-CORD,PL,OM3,DUP,ST-ST,1M EA B  $       35.60 36.00%  $        22.78 N/A N/A
DFPCSTSTE20MM FIBER, P-CORD,PL,OM3,DUP,ST-ST,20M EA B  $       98.20 36.00%  $        62.85 N/A N/A
DFPCSTSTE21MM FIBER, P-CORD,PL,OM3,DUP,ST-ST,21M EA B  $     101.50 36.00%  $        64.96 N/A N/A
DFPCSTSTE22MM FIBER, P-CORD,PL,OM3,DUP,ST-ST,22M EA B  $     104.80 36.00%  $        67.07 N/A N/A
DFPCSTSTE23MM FIBER, P-CORD,PL,OM3,DUP,ST-ST,23M EA B  $     108.10 36.00%  $        69.18 N/A N/A
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DFPCSTSTE24MM FIBER, P-CORD,PL,OM3,DUP,ST-ST,24M EA B  $     111.40 36.00%  $        71.30 N/A N/A
DFPCSTSTE25MM FIBER, P-CORD,PL,OM3,DUP,ST-ST,25M EA B  $     114.70 36.00%  $        73.41 N/A N/A
DFPCSTSTE2MM FIBER, P-CORD,PL,OM3,DUP,ST-ST,2M EA B  $       38.90 36.00%  $        24.90 N/A N/A
DFPCSTSTE3MM FIBER, P-CORD,PL,OM3,DUP,ST-ST,3M EA B  $       42.20 36.00%  $        27.01 N/A N/A
DFPCSTSTE4MM FIBER, P-CORD,PL,OM3,DUP,ST-ST,4M EA B  $       45.50 36.00%  $        29.12 N/A N/A
DFPCSTSTE5MM FIBER, P-CORD,PL,OM3,DUP,ST-ST,5M EA B  $       48.80 36.00%  $        31.23 N/A N/A
DFPCSTSTE6MM FIBER, P-CORD,PL,OM3,DUP,ST-ST,6M EA B  $       52.10 36.00%  $        33.34 N/A N/A
DFPCSTSTE7MM FIBER, P-CORD,PL,OM3,DUP,ST-ST,7M EA B  $       55.40 36.00%  $        35.46 N/A N/A
DFPCSTSTE8MM FIBER, P-CORD,PL,OM3,DUP,ST-ST,8M EA B  $       58.60 36.00%  $        37.50 N/A N/A
DFPCSTSTE9MM FIBER, P-CORD,PL,OM3,DUP,ST-ST,9M EA B  $       61.90 36.00%  $        39.62 N/A N/A
DFPCSTSTS10SM FIBER, P-CORD,PL,SM,DUP,ST-ST,10M EA B  $       65.90 36.00%  $        42.18 N/A N/A
DFPCSTSTS11SM FIBER, P-CORD,PL,SM,DUP,ST-ST,11M EA B  $       67.70 36.00%  $        43.33 N/A N/A
DFPCSTSTS12SM FIBER, P-CORD,PL,SM,DUP,ST-ST,12M EA B  $       69.60 36.00%  $        44.54 N/A N/A
DFPCSTSTS13SM FIBER, P-CORD,PL,SM,DUP,ST-ST,13M EA B  $       71.40 36.00%  $        45.70 N/A N/A
DFPCSTSTS14SM FIBER, P-CORD,PL,SM,DUP,ST-ST,14M EA B  $       73.30 36.00%  $        46.91 N/A N/A
DFPCSTSTS15SM FIBER, P-CORD,PL,SM,DUP,ST-ST,15M EA B  $       75.10 36.00%  $        48.06 N/A N/A
DFPCSTSTS16SM FIBER, P-CORD,PL,SM,DUP,ST-ST,16M EA B  $       77.00 36.00%  $        49.28 N/A N/A
DFPCSTSTS17SM FIBER, P-CORD,PL,SM,DUP,ST-ST,17M EA B  $       78.80 36.00%  $        50.43 N/A N/A
DFPCSTSTS18SM FIBER, P-CORD,PL,SM,DUP,ST-ST,18M EA B  $       80.70 36.00%  $        51.65 N/A N/A
DFPCSTSTS19SM FIBER, P-CORD,PL,SM,DUP,ST-ST,19M EA B  $       82.50 36.00%  $        52.80 N/A N/A
DFPCSTSTS1SM FIBER, P-CORD,PL,SM,DUP,ST-ST,1M EA B  $       48.60 36.00%  $        31.10 N/A N/A
DFPCSTSTS20SM FIBER, P-CORD,PL,SM,DUP,ST-ST,20M EA B  $       84.40 36.00%  $        54.02 N/A N/A
DFPCSTSTS21SM FIBER, P-CORD,PL,SM,DUP,ST-ST,21M EA B  $       86.30 36.00%  $        55.23 N/A N/A
DFPCSTSTS22SM FIBER, P-CORD,PL,SM,DUP,ST-ST,22M EA B  $       88.10 36.00%  $        56.38 N/A N/A
DFPCSTSTS23SM FIBER, P-CORD,PL,SM,DUP,ST-ST,23M EA B  $       90.00 36.00%  $        57.60 N/A N/A
DFPCSTSTS24SM FIBER, P-CORD,PL,SM,DUP,ST-ST,24M EA B  $       91.80 36.00%  $        58.75 N/A N/A
DFPCSTSTS25SM FIBER, P-CORD,PL,SM,DUP,ST-ST,25M EA B  $       93.70 36.00%  $        59.97 N/A N/A
DFPCSTSTS2SM FIBER, P-CORD,PL,SM,DUP,ST-ST,2M EA B  $       50.50 36.00%  $        32.32 N/A N/A
DFPCSTSTS3SM FIBER, P-CORD,PL,SM,DUP,ST-ST,3M EA B  $       52.40 36.00%  $        33.54 N/A N/A
DFPCSTSTS4SM FIBER, P-CORD,PL,SM,DUP,ST-ST,4M EA B  $       54.20 36.00%  $        34.69 N/A N/A
DFPCSTSTS5SM FIBER, P-CORD,PL,SM,DUP,ST-ST,5M EA B  $       55.80 36.00%  $        35.71 N/A N/A
DFPCSTSTS6SM FIBER, P-CORD,PL,SM,DUP,ST-ST,6M EA B  $       57.90 36.00%  $        37.06 N/A N/A
DFPCSTSTS7SM FIBER, P-CORD,PL,SM,DUP,ST-ST,7M EA B  $       59.80 36.00%  $        38.27 N/A N/A
DFPCSTSTS8SM FIBER, P-CORD,PL,SM,DUP,ST-ST,8M EA B  $       61.60 36.00%  $        39.42 N/A N/A
DFPCSTSTS9SM FIBER, P-CORD,PL,SM,DUP,ST-ST,9M EA B  $       63.50 36.00%  $        40.64 N/A N/A
DFRCLCFCS2SM FIBER, P-CORD,R,SM,DUP,LC-FC,2M EA B  $       75.80 36.00%  $        48.51 N/A N/A
DFRCLCFCS3SM FIBER, P-CORD,R,SM,DUP,LC-FC,3M EA B  $       77.50 36.00%  $        49.60 N/A N/A
DFRCLCFCS5SM FIBER, P-CORD,R,SM,DUP,LC-FC,5M EA B  $       81.60 36.00%  $        52.22 N/A N/A
DFRCLCLCC10MM FIBER, P-CORD,R,OM1,DUP,LC-LC,10M EA B  $       81.90 36.00%  $        52.42 N/A N/A
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DFRCLCLCC1MM FIBER, P-CORD,R,OM1,DUP,LC-LC,1M EA B  $       61.40 36.00%  $        39.30 N/A N/A
DFRCLCLCC2MM FIBER, P-CORD,R,OM1,DUP,LC-LC,2M EA B  $       63.90 36.00%  $        40.90 N/A N/A
DFRCLCLCC3MM FIBER, P-CORD,R,OM1,DUP,LC-LC,3M EA B  $       66.30 36.00%  $        42.43 N/A N/A
DFRCLCLCC4MM FIBER, P-CORD,R,OM1,DUP,LC-LC,4M EA B  $       68.30 36.00%  $        43.71 N/A N/A
DFRCLCLCC5MM FIBER, P-CORD,R,OM1,DUP,LC-LC,5M EA B  $       70.30 36.00%  $        44.99 N/A N/A
DFRCLCLCC6MM FIBER, P-CORD,R,OM1,DUP,LC-LC,6M EA B  $       72.60 36.00%  $        46.46 N/A N/A
DFRCLCLCC7MM FIBER, P-CORD,R,OM1,DUP,LC-LC,7M EA B  $       74.90 36.00%  $        47.94 N/A N/A
DFRCLCLCC8MM FIBER, P-CORD,R,OM1,DUP,LC-LC,8M EA B  $       77.30 36.00%  $        49.47 N/A N/A
DFRCLCLCC9MM FIBER, P-CORD,R,OM1,DUP,LC-LC,9M EA B  $       79.60 36.00%  $        50.94 N/A N/A
DFRCLCLCD10MM FIBER, P-CORD,R,OM2,DUP,LC-LC,10M EA B  $       81.86 36.00%  $        52.39 N/A N/A
DFRCLCLCD1MM FIBER, P-CORD,R,OM2,DUP,LC-LC,1M EA B  $       61.40 36.00%  $        39.30 N/A N/A
DFRCLCLCD2MM FIBER, P-CORD,R,OM2,DUP,LC-LC,2M EA B  $       63.90 36.00%  $        40.90 N/A N/A
DFRCLCLCD3MM FIBER, P-CORD,R,OM2,DUP,LC-LC,3M EA B  $       66.30 36.00%  $        42.43 N/A N/A
DFRCLCLCD4MM FIBER, P-CORD,R,OM2,DUP,LC-LC,4M EA B  $       68.30 36.00%  $        43.71 N/A N/A
DFRCLCLCD5MM FIBER, P-CORD,R,OM2,DUP,LC-LC,5M EA B  $       70.30 36.00%  $        44.99 N/A N/A
DFRCLCLCD6MM FIBER, P-CORD,R,OM2,DUP,LC-LC,6M EA B  $       72.58 36.00%  $        46.45 N/A N/A
DFRCLCLCD7MM FIBER, P-CORD,R,OM2,DUP,LC-LC,7M EA B  $       74.90 36.00%  $        47.94 N/A N/A
DFRCLCLCD8MM FIBER, P-CORD,R,OM2,DUP,LC-LC,8M EA B  $       77.30 36.00%  $        49.47 N/A N/A
DFRCLCLCD9MM FIBER, P-CORD,R,OM2,DUP,LC-LC,9M EA B  $       79.60 36.00%  $        50.94 N/A N/A
DFRCLCLCE10MM FIBER, P-CORD,R,OM3,DUP,LC-LC,10M EA B  $       99.40 36.00%  $        63.62 N/A N/A
DFRCLCLCE1MM FIBER, P-CORD,R,OM3,DUP,LC-LC,1M EA B  $       54.90 36.00%  $        35.14 N/A N/A
DFRCLCLCE2MM FIBER, P-CORD,R,OM3,DUP,LC-LC,2M EA B  $       59.80 36.00%  $        38.27 N/A N/A
DFRCLCLCE3MM FIBER, P-CORD,R,OM3,DUP,LC-LC,3M EA B  $       64.80 36.00%  $        41.47 N/A N/A
DFRCLCLCE4MM FIBER, P-CORD,R,OM3,DUP,LC-LC,4M EA B  $       69.70 36.00%  $        44.61 N/A N/A
DFRCLCLCE5MM FIBER, P-CORD,R,OM3,DUP,LC-LC,5M EA B  $       74.80 36.00%  $        47.87 N/A N/A
DFRCLCLCE6MM FIBER, P-CORD,R,OM3,DUP,LC-LC,6M EA B  $       79.80 36.00%  $        51.07 N/A N/A
DFRCLCLCE7MM FIBER, P-CORD,R,OM3,DUP,LC-LC,7M EA B  $       84.40 36.00%  $        54.02 N/A N/A
DFRCLCLCE8MM FIBER, P-CORD,R,OM3,DUP,LC-LC,8M EA B  $       89.80 36.00%  $        57.47 N/A N/A
DFRCLCLCE9MM FIBER, P-CORD,R,OM3,DUP,LC-LC,9M EA B  $       94.80 36.00%  $        60.67 N/A N/A
DFRCLCLCF10MM FIBER, P-CORD,R,OM4,DUP,LC-LC,10M EA B  $     103.50 36.00%  $        66.24 N/A N/A
DFRCLCLCF1MM FIBER, P-CORD,R,OM4,DUP,LC-LC,1M EA B  $       56.80 36.00%  $        36.35 N/A N/A
DFRCLCLCF2MM FIBER, P-CORD,R,OM4,DUP,LC-LC,2M EA B  $       62.00 36.00%  $        39.68 N/A N/A
DFRCLCLCF3MM FIBER, P-CORD,R,OM4,DUP,LC-LC,3M EA B  $       67.20 36.00%  $        43.01 N/A N/A
DFRCLCLCF4MM FIBER, P-CORD,R,OM4,DUP,LC-LC,4M EA B  $       72.30 36.00%  $        46.27 N/A N/A
DFRCLCLCF5MM FIBER, P-CORD,R,OM4,DUP,LC-LC,5M EA B  $       77.50 36.00%  $        49.60 N/A N/A
DFRCLCLCF6MM FIBER, P-CORD,R,OM4,DUP,LC-LC,6M EA B  $       82.70 36.00%  $        52.93 N/A N/A
DFRCLCLCF7MM FIBER, P-CORD,R,OM4,DUP,LC-LC,7M EA B  $       87.90 36.00%  $        56.26 N/A N/A
DFRCLCLCF8MM FIBER, P-CORD,R,OM4,DUP,LC-LC,8M EA B  $       93.10 36.00%  $        59.58 N/A N/A
DFRCLCLCF9MM FIBER, P-CORD,R,OM4,DUP,LC-LC,9M EA B  $       98.30 36.00%  $        62.91 N/A N/A
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DFRCLCLCS10SM FIBER, P-CORD,R,SM,DUP,LC-LC,10M EA B  $       91.20 36.00%  $        58.37 N/A N/A
DFRCLCLCS1SM FIBER, P-CORD,R,SM,DUP,LC-LC,1M EA B  $       74.10 36.00%  $        47.42 N/A N/A
DFRCLCLCS2SM FIBER, P-CORD,R,SM,DUP,LC-LC,2M EA B  $       75.80 36.00%  $        48.51 N/A N/A
DFRCLCLCS3SM FIBER, P-CORD,R,SM,DUP,LC-LC,3M EA B  $       77.50 36.00%  $        49.60 N/A N/A
DFRCLCLCS4SM FIBER, P-CORD,R,SM,DUP,LC-LC,4M EA B  $       79.70 36.00%  $        51.01 N/A N/A
DFRCLCLCS5SM FIBER, P-CORD,R,SM,DUP,LC-LC,5M EA B  $       81.60 36.00%  $        52.22 N/A N/A
DFRCLCLCS6SM FIBER, P-CORD,R,SM,DUP,LC-LC,6M EA B  $       83.50 36.00%  $        53.44 N/A N/A
DFRCLCLCS7SM FIBER, P-CORD,R,SM,DUP,LC-LC,7M EA B  $       85.30 36.00%  $        54.59 N/A N/A
DFRCLCLCS8SM FIBER, P-CORD,R,SM,DUP,LC-LC,8M EA B  $       87.30 36.00%  $        55.87 N/A N/A
DFRCLCLCS9SM FIBER, P-CORD,R,SM,DUP,LC-LC,9M EA B  $       89.20 36.00%  $        57.09 N/A N/A
DFRCLCSCC10MM FIBER, P-CORD,R,OM1,DUP,LC-SC,10M EA B  $       65.20 36.00%  $        41.73 N/A N/A
DFRCLCSCC1MM FIBER, P-CORD,R,OM1,DUP,LC-SC,1M EA B  $       47.40 36.00%  $        30.34 N/A N/A
DFRCLCSCC2MM FIBER, P-CORD,R,OM1,DUP,LC-SC,2M EA B  $       49.40 36.00%  $        31.62 N/A N/A
DFRCLCSCC3MM FIBER, P-CORD,R,OM1,DUP,LC-SC,3M EA B  $       51.50 36.00%  $        32.96 N/A N/A
DFRCLCSCC4MM FIBER, P-CORD,R,OM1,DUP,LC-SC,4M EA B  $       53.50 36.00%  $        34.24 N/A N/A
DFRCLCSCC5MM FIBER, P-CORD,R,OM1,DUP,LC-SC,5M EA B  $       55.50 36.00%  $        35.52 N/A N/A
DFRCLCSCC6MM FIBER, P-CORD,R,OM1,DUP,LC-SC,6M EA B  $       57.40 36.00%  $        36.74 N/A N/A
DFRCLCSCC7MM FIBER, P-CORD,R,OM1,DUP,LC-SC,7M EA B  $       59.40 36.00%  $        38.02 N/A N/A
DFRCLCSCC8MM FIBER, P-CORD,R,OM1,DUP,LC-SC,8M EA B  $       61.30 36.00%  $        39.23 N/A N/A
DFRCLCSCC9MM FIBER, P-CORD,R,OM1,DUP,LC-SC,9M EA B  $       63.30 36.00%  $        40.51 N/A N/A
DFRCLCSCD10MM FIBER, P-CORD,R,OM2,DUP,LC-SC,10M EA B  $       65.20 36.00%  $        41.73 N/A N/A
DFRCLCSCD1MM FIBER, P-CORD,R,OM2,DUP,LC-SC,1M EA B  $       47.40 36.00%  $        30.34 N/A N/A
DFRCLCSCD2MM FIBER, P-CORD,R,OM2,DUP,LC-SC,2M EA B  $       49.40 36.00%  $        31.62 N/A N/A
DFRCLCSCD3MM FIBER, P-CORD,R,OM2,DUP,LC-SC,3M EA B  $       51.50 36.00%  $        32.96 N/A N/A
DFRCLCSCD4MM FIBER, P-CORD,R,OM2,DUP,LC-SC,4M EA B  $       53.50 36.00%  $        34.24 N/A N/A
DFRCLCSCD5MM FIBER, P-CORD,R,OM2,DUP,LC-SC,5M EA B  $       55.50 36.00%  $        35.52 N/A N/A
DFRCLCSCD6MM FIBER, P-CORD,R,OM2,DUP,LC-SC,6M EA B  $       57.40 36.00%  $        36.74 N/A N/A
DFRCLCSCD7MM FIBER, P-CORD,R,OM2,DUP,LC-SC,7M EA B  $       59.40 36.00%  $        38.02 N/A N/A
DFRCLCSCD8MM FIBER, P-CORD,R,OM2,DUP,LC-SC,8M EA B  $       61.30 36.00%  $        39.23 N/A N/A
DFRCLCSCD9MM FIBER, P-CORD,R,OM2,DUP,LC-SC,9M EA B  $       63.30 36.00%  $        40.51 N/A N/A
DFRCLCSCE10MM FIBER, P-CORD,R,OM3,DUP,LC-SC,10M EA B  $       87.20 36.00%  $        55.81 N/A N/A
DFRCLCSCE1MM FIBER, P-CORD,R,OM3,DUP,LC-SC,1M EA B  $       42.70 36.00%  $        27.33 N/A N/A
DFRCLCSCE2MM FIBER, P-CORD,R,OM3,DUP,LC-SC,2M EA B  $       47.70 36.00%  $        30.53 N/A N/A
DFRCLCSCE3MM FIBER, P-CORD,R,OM3,DUP,LC-SC,3M EA B  $       52.60 36.00%  $        33.66 N/A N/A
DFRCLCSCE4MM FIBER, P-CORD,R,OM3,DUP,LC-SC,4M EA B  $       57.50 36.00%  $        36.80 N/A N/A
DFRCLCSCE5MM FIBER, P-CORD,R,OM3,DUP,LC-SC,5M EA B  $       62.60 36.00%  $        40.06 N/A N/A
DFRCLCSCE6MM FIBER, P-CORD,R,OM3,DUP,LC-SC,6M EA B  $       67.50 36.00%  $        43.20 N/A N/A
DFRCLCSCE7MM FIBER, P-CORD,R,OM3,DUP,LC-SC,7M EA B  $       72.40 36.00%  $        46.34 N/A N/A
DFRCLCSCE8MM FIBER, P-CORD,R,OM3,DUP,LC-SC,8M EA B  $       77.40 36.00%  $        49.54 N/A N/A
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DFRCLCSCE9MM FIBER, P-CORD,R,OM3,DUP,LC-SC,9M EA B  $       82.30 36.00%  $        52.67 N/A N/A
DFRCLCSCF10MM FIBER, P-CORD,R,OM4,DUP,LC-SC,10M EA B  $     101.30 36.00%  $        64.83 N/A N/A
DFRCLCSCF1MM FIBER, P-CORD,R,OM4,DUP,LC-SC,1M EA B  $       44.50 36.00%  $        28.48 N/A N/A
DFRCLCSCF2MM FIBER, P-CORD,R,OM4,DUP,LC-SC,2M EA B  $       50.80 36.00%  $        32.51 N/A N/A
DFRCLCSCF3MM FIBER, P-CORD,R,OM4,DUP,LC-SC,3M EA B  $       57.10 36.00%  $        36.54 N/A N/A
DFRCLCSCF4MM FIBER, P-CORD,R,OM4,DUP,LC-SC,4M EA B  $       63.40 36.00%  $        40.58 N/A N/A
DFRCLCSCF5MM FIBER, P-CORD,R,OM4,DUP,LC-SC,5M EA B  $       69.80 36.00%  $        44.67 N/A N/A
DFRCLCSCF6MM FIBER, P-CORD,R,OM4,DUP,LC-SC,6M EA B  $       76.10 36.00%  $        48.70 N/A N/A
DFRCLCSCF7MM FIBER, P-CORD,R,OM4,DUP,LC-SC,7M EA B  $       82.40 36.00%  $        52.74 N/A N/A
DFRCLCSCF8MM FIBER, P-CORD,R,OM4,DUP,LC-SC,8M EA B  $       88.70 36.00%  $        56.77 N/A N/A
DFRCLCSCF9MM FIBER, P-CORD,R,OM4,DUP,LC-SC,9M EA B  $       95.00 36.00%  $        60.80 N/A N/A
DFRCLCSCS10SM FIBER, P-CORD,R,SM,DUP,LC-SC,10M EA B  $       77.00 36.00%  $        49.28 N/A N/A
DFRCLCSCS1SM FIBER, P-CORD,R,SM,DUP,LC-SC,1M EA B  $       59.70 36.00%  $        38.21 N/A N/A
DFRCLCSCS2SM FIBER, P-CORD,R,SM,DUP,LC-SC,2M EA B  $       61.50 36.00%  $        39.36 N/A N/A
DFRCLCSCS3SM FIBER, P-CORD,R,SM,DUP,LC-SC,3M EA B  $       63.60 36.00%  $        40.70 N/A N/A
DFRCLCSCS4SM FIBER, P-CORD,R,SM,DUP,LC-SC,4M EA B  $       65.60 36.00%  $        41.98 N/A N/A
DFRCLCSCS5SM FIBER, P-CORD,R,SM,DUP,LC-SC,5M EA B  $       67.20 36.00%  $        43.01 N/A N/A
DFRCLCSCS6SM FIBER, P-CORD,R,SM,DUP,LC-SC,6M EA B  $       69.20 36.00%  $        44.29 N/A N/A
DFRCLCSCS7SM FIBER, P-CORD,R,SM,DUP,LC-SC,7M EA B  $       71.10 36.00%  $        45.50 N/A N/A
DFRCLCSCS8SM FIBER, P-CORD,R,SM,DUP,LC-SC,8M EA B  $       73.10 36.00%  $        46.78 N/A N/A
DFRCLCSCS9SM FIBER, P-CORD,R,SM,DUP,LC-SC,9M EA B  $       75.00 36.00%  $        48.00 N/A N/A
DFRCLCSTC10MM FIBER, P-CORD,R,OM1,DUP,LC-ST,10M EA B  $       62.90 36.00%  $        40.26 N/A N/A
DFRCLCSTC1MM FIBER, P-CORD,R,OM1,DUP,LC-ST,1M EA B  $       45.90 36.00%  $        29.38 N/A N/A
DFRCLCSTC2MM FIBER, P-CORD,R,OM1,DUP,LC-ST,2M EA B  $       47.90 36.00%  $        30.66 N/A N/A
DFRCLCSTC3MM FIBER, P-CORD,R,OM1,DUP,LC-ST,3M EA B  $       50.00 36.00%  $        32.00 N/A N/A
DFRCLCSTC4MM FIBER, P-CORD,R,OM1,DUP,LC-ST,4M EA B  $       51.90 36.00%  $        33.22 N/A N/A
DFRCLCSTC5MM FIBER, P-CORD,R,OM1,DUP,LC-ST,5M EA B  $       54.10 36.00%  $        34.62 N/A N/A
DFRCLCSTC6MM FIBER, P-CORD,R,OM1,DUP,LC-ST,6M EA B  $       55.80 36.00%  $        35.71 N/A N/A
DFRCLCSTC7MM FIBER, P-CORD,R,OM1,DUP,LC-ST,7M EA B  $       57.60 36.00%  $        36.86 N/A N/A
DFRCLCSTC8MM FIBER, P-CORD,R,OM1,DUP,LC-ST,8M EA B  $       59.40 36.00%  $        38.02 N/A N/A
DFRCLCSTC9MM FIBER, P-CORD,R,OM1,DUP,LC-ST,9M EA B  $       61.10 36.00%  $        39.10 N/A N/A
DFRCLCSTD10MM FIBER, P-CORD,R,OM2,DUP,LC-ST,10M EA B  $       62.90 36.00%  $        40.26 N/A N/A
DFRCLCSTD1MM FIBER, P-CORD,R,OM2,DUP,LC-ST,1M EA B  $       45.90 36.00%  $        29.38 N/A N/A
DFRCLCSTD2MM FIBER, P-CORD,R,OM2,DUP,LC-ST,2M EA B  $       47.90 36.00%  $        30.66 N/A N/A
DFRCLCSTD3MM FIBER, P-CORD,R,OM2,DUP,LC-ST,3M EA B  $       50.00 36.00%  $        32.00 N/A N/A
DFRCLCSTD4MM FIBER, P-CORD,R,OM2,DUP,LC-ST,4M EA B  $       51.90 36.00%  $        33.22 N/A N/A
DFRCLCSTD5MM FIBER, P-CORD,R,OM2,DUP,LC-ST,5M EA B  $       54.10 36.00%  $        34.62 N/A N/A
DFRCLCSTD6MM FIBER, P-CORD,R,OM2,DUP,LC-ST,6M EA B  $       55.80 36.00%  $        35.71 N/A N/A
DFRCLCSTD7MM FIBER, P-CORD,R,OM2,DUP,LC-ST,7M EA B  $       57.60 36.00%  $        36.86 N/A N/A
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DFRCLCSTD8MM FIBER, P-CORD,R,OM2,DUP,LC-ST,8M EA B  $       59.40 36.00%  $        38.02 N/A N/A
DFRCLCSTD9MM FIBER, P-CORD,R,OM2,DUP,LC-ST,9M EA B  $       61.10 36.00%  $        39.10 N/A N/A
DFRCLCSTE10MM FIBER, P-CORD,R,OM3,DUP,LC-ST,10M EA B  $       62.90 36.00%  $        40.26 N/A N/A
DFRCLCSTE1MM FIBER, P-CORD,R,OM3,DUP,LC-ST,1M EA B  $       45.90 36.00%  $        29.38 N/A N/A
DFRCLCSTE2MM FIBER, P-CORD,R,OM3,DUP,LC-ST,2M EA B  $       47.90 36.00%  $        30.66 N/A N/A
DFRCLCSTE3MM FIBER, P-CORD,R,OM3,DUP,LC-ST,3M EA B  $       50.00 36.00%  $        32.00 N/A N/A
DFRCLCSTE4MM FIBER, P-CORD,R,OM3,DUP,LC-ST,4M EA B  $       51.90 36.00%  $        33.22 N/A N/A
DFRCLCSTE5MM FIBER, P-CORD,R,OM3,DUP,LC-ST,5M EA B  $       54.10 36.00%  $        34.62 N/A N/A
DFRCLCSTE6MM FIBER, P-CORD,R,OM3,DUP,LC-ST,6M EA B  $       55.80 36.00%  $        35.71 N/A N/A
DFRCLCSTE7MM FIBER, P-CORD,R,OM3,DUP,LC-ST,7M EA B  $       57.60 36.00%  $        36.86 N/A N/A
DFRCLCSTE8MM FIBER, P-CORD,R,OM3,DUP,LC-ST,8M EA B  $       59.40 36.00%  $        38.02 N/A N/A
DFRCLCSTE9MM FIBER, P-CORD,R,OM3,DUP,LC-ST,9M EA B  $       61.10 36.00%  $        39.10 N/A N/A
DFRCLCSTS10SM FIBER, P-CORD,R,SM,DUP,LC-ST,10M EA B  $       73.60 36.00%  $        47.10 N/A N/A
DFRCLCSTS1SM FIBER, P-CORD,R,SM,DUP,LC-ST,1M EA B  $       58.10 36.00%  $        37.18 N/A N/A
DFRCLCSTS2SM FIBER, P-CORD,R,SM,DUP,LC-ST,2M EA B  $       59.70 36.00%  $        38.21 N/A N/A
DFRCLCSTS3SM FIBER, P-CORD,R,SM,DUP,LC-ST,3M EA B  $       61.50 36.00%  $        39.36 N/A N/A
DFRCLCSTS4SM FIBER, P-CORD,R,SM,DUP,LC-ST,4M EA B  $       63.20 36.00%  $        40.45 N/A N/A
DFRCLCSTS5SM FIBER, P-CORD,R,SM,DUP,LC-ST,5M EA B  $       65.30 36.00%  $        41.79 N/A N/A
DFRCLCSTS6SM FIBER, P-CORD,R,SM,DUP,LC-ST,6M EA B  $       67.00 36.00%  $        42.88 N/A N/A
DFRCLCSTS7SM FIBER, P-CORD,R,SM,DUP,LC-ST,7M EA B  $       68.60 36.00%  $        43.90 N/A N/A
DFRCLCSTS8SM FIBER, P-CORD,R,SM,DUP,LC-ST,8M EA B  $       70.30 36.00%  $        44.99 N/A N/A
DFRCLCSTS9SM FIBER, P-CORD,R,SM,DUP,LC-ST,9M EA B  $       72.00 36.00%  $        46.08 N/A N/A
DFRCSCSCC10MM FIBER, P-CORD,R,OM1,DUP,SC-SC,10M EA B  $       50.80 36.00%  $        32.51 N/A N/A
DFRCSCSCC1MM FIBER, P-CORD,R,OM1,DUP,SC-SC,1M EA B  $       32.90 36.00%  $        21.06 N/A N/A
DFRCSCSCC2MM FIBER, P-CORD,R,OM1,DUP,SC-SC,2M EA B  $       34.90 36.00%  $        22.34 N/A N/A
DFRCSCSCC3MM FIBER, P-CORD,R,OM1,DUP,SC-SC,3M EA B  $       36.80 36.00%  $        23.55 N/A N/A
DFRCSCSCC4MM FIBER, P-CORD,R,OM1,DUP,SC-SC,4M EA B  $       38.80 36.00%  $        24.83 N/A N/A
DFRCSCSCC5MM FIBER, P-CORD,R,OM1,DUP,SC-SC,5M EA B  $       40.70 36.00%  $        26.05 N/A N/A
DFRCSCSCC6MM FIBER, P-CORD,R,OM1,DUP,SC-SC,6M EA B  $       42.80 36.00%  $        27.39 N/A N/A
DFRCSCSCC7MM FIBER, P-CORD,R,OM1,DUP,SC-SC,7M EA B  $       44.80 36.00%  $        28.67 N/A N/A
DFRCSCSCC8MM FIBER, P-CORD,R,OM1,DUP,SC-SC,8M EA B  $       46.90 36.00%  $        30.02 N/A N/A
DFRCSCSCC9MM FIBER, P-CORD,R,OM1,DUP,SC-SC,9M EA B  $       48.90 36.00%  $        31.30 N/A N/A
DFRCSCSCD10MM FIBER, P-CORD,R,OM2,DUP,SC-SC,10M EA B  $       50.50 36.00%  $        32.32 N/A N/A
DFRCSCSCD1MM FIBER, P-CORD,R,OM2,DUP,SC-SC,1M EA B  $       32.90 36.00%  $        21.06 N/A N/A
DFRCSCSCD2MM FIBER, P-CORD,R,OM2,DUP,SC-SC,2M EA B  $       34.90 36.00%  $        22.34 N/A N/A
DFRCSCSCD3MM FIBER, P-CORD,R,OM2,DUP,SC-SC,3M EA B  $       36.80 36.00%  $        23.55 N/A N/A
DFRCSCSCD4MM FIBER, P-CORD,R,OM2,DUP,SC-SC,4M EA B  $       38.80 36.00%  $        24.83 N/A N/A
DFRCSCSCD5MM FIBER, P-CORD,R,OM2,DUP,SC-SC,5M EA B  $       40.70 36.00%  $        26.05 N/A N/A
DFRCSCSCD6MM FIBER, P-CORD,R,OM2,DUP,SC-SC,6M EA B  $       42.70 36.00%  $        27.33 N/A N/A
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DFRCSCSCD7MM FIBER, P-CORD,R,OM2,DUP,SC-SC,7M EA B  $       44.60 36.00%  $        28.54 N/A N/A
DFRCSCSCD8MM FIBER, P-CORD,R,OM2,DUP,SC-SC,8M EA B  $       46.60 36.00%  $        29.82 N/A N/A
DFRCSCSCD9MM FIBER, P-CORD,R,OM2,DUP,SC-SC,9M EA B  $       48.50 36.00%  $        31.04 N/A N/A
DFRCSCSCE10MM FIBER, P-CORD,R,OM3,DUP,SC-SC,10M EA B  $       82.00 36.00%  $        52.48 N/A N/A
DFRCSCSCE1MM FIBER, P-CORD,R,OM3,DUP,SC-SC,1M EA B  $       37.50 36.00%  $        24.00 N/A N/A
DFRCSCSCE2MM FIBER, P-CORD,R,OM3,DUP,SC-SC,2M EA B  $       42.40 36.00%  $        27.14 N/A N/A
DFRCSCSCE3MM FIBER, P-CORD,R,OM3,DUP,SC-SC,3M EA B  $       47.40 36.00%  $        30.34 N/A N/A
DFRCSCSCE4MM FIBER, P-CORD,R,OM3,DUP,SC-SC,4M EA B  $       52.30 36.00%  $        33.47 N/A N/A
DFRCSCSCE5MM FIBER, P-CORD,R,OM3,DUP,SC-SC,5M EA B  $       57.40 36.00%  $        36.74 N/A N/A
DFRCSCSCE6MM FIBER, P-CORD,R,OM3,DUP,SC-SC,6M EA B  $       62.30 36.00%  $        39.87 N/A N/A
DFRCSCSCE7MM FIBER, P-CORD,R,OM3,DUP,SC-SC,7M EA B  $       67.20 36.00%  $        43.01 N/A N/A
DFRCSCSCE8MM FIBER, P-CORD,R,OM3,DUP,SC-SC,8M EA B  $       72.20 36.00%  $        46.21 N/A N/A
DFRCSCSCE9MM FIBER, P-CORD,R,OM3,DUP,SC-SC,9M EA B  $       77.10 36.00%  $        49.34 N/A N/A
DFRCSCSCF10MM FIBER, P-CORD,R,OM4,DUP,SC-SC,10M EA B  $       91.90 36.00%  $        58.82 N/A N/A
DFRCSCSCF1MM FIBER, P-CORD,R,OM4,DUP,SC-SC,1M EA B  $       39.30 36.00%  $        25.15 N/A N/A
DFRCSCSCF2MM FIBER, P-CORD,R,OM4,DUP,SC-SC,2M EA B  $       45.20 36.00%  $        28.93 N/A N/A
DFRCSCSCF3MM FIBER, P-CORD,R,OM4,DUP,SC-SC,3M EA B  $       51.00 36.00%  $        32.64 N/A N/A
DFRCSCSCF4MM FIBER, P-CORD,R,OM4,DUP,SC-SC,4M EA B  $       56.90 36.00%  $        36.42 N/A N/A
DFRCSCSCF5MM FIBER, P-CORD,R,OM4,DUP,SC-SC,5M EA B  $       62.70 36.00%  $        40.13 N/A N/A
DFRCSCSCF6MM FIBER, P-CORD,R,OM4,DUP,SC-SC,6M EA B  $       68.50 36.00%  $        43.84 N/A N/A
DFRCSCSCF7MM FIBER, P-CORD,R,OM4,DUP,SC-SC,7M EA B  $       74.40 36.00%  $        47.62 N/A N/A
DFRCSCSCF8MM FIBER, P-CORD,R,OM4,DUP,SC-SC,8M EA B  $       80.20 36.00%  $        51.33 N/A N/A
DFRCSCSCF9MM FIBER, P-CORD,R,OM4,DUP,SC-SC,9M EA B  $       86.20 36.00%  $        55.17 N/A N/A
DFRCSCSCS10SM FIBER, P-CORD,R,SM,DUP,SC-SC,10M EA B  $       62.20 36.00%  $        39.81 N/A N/A
DFRCSCSCS1SM FIBER, P-CORD,R,SM,DUP,SC-SC,1M EA B  $       46.40 36.00%  $        29.70 N/A N/A
DFRCSCSCS2SM FIBER, P-CORD,R,SM,DUP,SC-SC,2M EA B  $       48.20 36.00%  $        30.85 N/A N/A
DFRCSCSCS3SM FIBER, P-CORD,R,SM,DUP,SC-SC,3M EA B  $       50.00 36.00%  $        32.00 N/A N/A
DFRCSCSCS4SM FIBER, P-CORD,R,SM,DUP,SC-SC,4M EA B  $       51.70 36.00%  $        33.09 N/A N/A
DFRCSCSCS5SM FIBER, P-CORD,R,SM,DUP,SC-SC,5M EA B  $       53.40 36.00%  $        34.18 N/A N/A
DFRCSCSCS6SM FIBER, P-CORD,R,SM,DUP,SC-SC,6M EA B  $       55.20 36.00%  $        35.33 N/A N/A
DFRCSCSCS7SM FIBER, P-CORD,R,SM,DUP,SC-SC,7M EA B  $       57.00 36.00%  $        36.48 N/A N/A
DFRCSCSCS8SM FIBER, P-CORD,R,SM,DUP,SC-SC,8M EA B  $       58.70 36.00%  $        37.57 N/A N/A
DFRCSCSCS9SM FIBER, P-CORD,R,SM,DUP,SC-SC,9M EA B  $       60.50 36.00%  $        38.72 N/A N/A
DFRCSTSCC10MM FIBER, P-CORD,R,OM1,DUP,ST-SC,10M EA B  $       49.40 36.00%  $        31.62 N/A N/A
DFRCSTSCC1MM FIBER, P-CORD,R,OM1,DUP,ST-SC,1M EA B  $       31.60 36.00%  $        20.22 N/A N/A
DFRCSTSCC2MM FIBER, P-CORD,R,OM1,DUP,ST-SC,2M EA B  $       33.90 36.00%  $        21.70 N/A N/A
DFRCSTSCC3MM FIBER, P-CORD,R,OM1,DUP,ST-SC,3M EA B  $       35.80 36.00%  $        22.91 N/A N/A
DFRCSTSCC4MM FIBER, P-CORD,R,OM1,DUP,ST-SC,4M EA B  $       37.80 36.00%  $        24.19 N/A N/A
DFRCSTSCC5MM FIBER, P-CORD,R,OM1,DUP,ST-SC,5M EA B  $       39.70 36.00%  $        25.41 N/A N/A
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DFRCSTSCC6MM FIBER, P-CORD,R,OM1,DUP,ST-SC,6M EA B  $       41.70 36.00%  $        26.69 N/A N/A
DFRCSTSCC7MM FIBER, P-CORD,R,OM1,DUP,ST-SC,7M EA B  $       43.60 36.00%  $        27.90 N/A N/A
DFRCSTSCC8MM FIBER, P-CORD,R,OM1,DUP,ST-SC,8M EA B  $       45.60 36.00%  $        29.18 N/A N/A
DFRCSTSCC9MM FIBER, P-CORD,R,OM1,DUP,ST-SC,9M EA B  $       47.50 36.00%  $        30.40 N/A N/A
DFRCSTSCD10MM FIBER, P-CORD,R,OM2,DUP,ST-SC,10M EA B  $       49.40 36.00%  $        31.62 N/A N/A
DFRCSTSCD1MM FIBER, P-CORD,R,OM2,DUP,ST-SC,1M EA B  $       31.60 36.00%  $        20.22 N/A N/A
DFRCSTSCD2MM FIBER, P-CORD,R,OM2,DUP,ST-SC,2M EA B  $       33.90 36.00%  $        21.70 N/A N/A
DFRCSTSCD3MM FIBER, P-CORD,R,OM2,DUP,ST-SC,3M EA B  $       35.80 36.00%  $        22.91 N/A N/A
DFRCSTSCD4MM FIBER, P-CORD,R,OM2,DUP,ST-SC,4M EA B  $       37.80 36.00%  $        24.19 N/A N/A
DFRCSTSCD5MM FIBER, P-CORD,R,OM2,DUP,ST-SC,5M EA B  $       39.70 36.00%  $        25.41 N/A N/A
DFRCSTSCD6MM FIBER, P-CORD,R,OM2,DUP,ST-SC,6M EA B  $       41.70 36.00%  $        26.69 N/A N/A
DFRCSTSCD7MM FIBER, P-CORD,R,OM2,DUP,ST-SC,7M EA B  $       43.60 36.00%  $        27.90 N/A N/A
DFRCSTSCD8MM FIBER, P-CORD,R,OM2,DUP,ST-SC,8M EA B  $       45.60 36.00%  $        29.18 N/A N/A
DFRCSTSCD9MM FIBER, P-CORD,R,OM2,DUP,ST-SC,9M EA B  $       47.50 36.00%  $        30.40 N/A N/A
DFRCSTSCE10MM FIBER, P-CORD,R,OM3,DUP,ST-SC,10M EA B  $       82.00 36.00%  $        52.48 N/A N/A
DFRCSTSCE1MM FIBER, P-CORD,R,OM3,DUP,ST-SC,1M EA B  $       37.50 36.00%  $        24.00 N/A N/A
DFRCSTSCE2MM FIBER, P-CORD,R,OM3,DUP,ST-SC,2M EA B  $       42.40 36.00%  $        27.14 N/A N/A
DFRCSTSCE3MM FIBER, P-CORD,R,OM3,DUP,ST-SC,3M EA B  $       47.40 36.00%  $        30.34 N/A N/A
DFRCSTSCE4MM FIBER, P-CORD,R,OM3,DUP,ST-SC,4M EA B  $       52.30 36.00%  $        33.47 N/A N/A
DFRCSTSCE5MM FIBER, P-CORD,R,OM3,DUP,ST-SC,5M EA B  $       57.40 36.00%  $        36.74 N/A N/A
DFRCSTSCE6MM FIBER, P-CORD,R,OM3,DUP,ST-SC,6M EA B  $       62.30 36.00%  $        39.87 N/A N/A
DFRCSTSCE7MM FIBER, P-CORD,R,OM3,DUP,ST-SC,7M EA B  $       67.20 36.00%  $        43.01 N/A N/A
DFRCSTSCE8MM FIBER, P-CORD,R,OM3,DUP,ST-SC,8M EA B  $       72.20 36.00%  $        46.21 N/A N/A
DFRCSTSCE9MM FIBER, P-CORD,R,OM3,DUP,ST-SC,9M EA B  $       77.10 36.00%  $        49.34 N/A N/A
DFRCSTSCF10MM FIBER, P-CORD,R,OM4,DUP,ST-SC,10M EA B  $     104.90 36.00%  $        67.14 N/A N/A
DFRCSTSCF1MM FIBER, P-CORD,R,OM4,DUP,ST-SC,1M EA B  $       45.90 36.00%  $        29.38 N/A N/A
DFRCSTSCF2MM FIBER, P-CORD,R,OM4,DUP,ST-SC,2M EA B  $       52.50 36.00%  $        33.60 N/A N/A
DFRCSTSCF3MM FIBER, P-CORD,R,OM4,DUP,ST-SC,3M EA B  $       59.00 36.00%  $        37.76 N/A N/A
DFRCSTSCF4MM FIBER, P-CORD,R,OM4,DUP,ST-SC,4M EA B  $       65.60 36.00%  $        41.98 N/A N/A
DFRCSTSCF5MM FIBER, P-CORD,R,OM4,DUP,ST-SC,5M EA B  $       72.10 36.00%  $        46.14 N/A N/A
DFRCSTSCF6MM FIBER, P-CORD,R,OM4,DUP,ST-SC,6M EA B  $       78.70 36.00%  $        50.37 N/A N/A
DFRCSTSCF7MM FIBER, P-CORD,R,OM4,DUP,ST-SC,7M EA B  $       85.20 36.00%  $        54.53 N/A N/A
DFRCSTSCF8MM FIBER, P-CORD,R,OM4,DUP,ST-SC,8M EA B  $       91.80 36.00%  $        58.75 N/A N/A
DFRCSTSCF9MM FIBER, P-CORD,R,OM4,DUP,ST-SC,9M EA B  $       98.30 36.00%  $        62.91 N/A N/A
DFRCSTSCS10SM FIBER, P-CORD,R,SM,DUP,ST-SC,10M EA B  $       60.80 36.00%  $        38.91 N/A N/A
DFRCSTSCS1SM FIBER, P-CORD,R,SM,DUP,ST-SC,1M EA B  $       44.90 36.00%  $        28.74 N/A N/A
DFRCSTSCS2SM FIBER, P-CORD,R,SM,DUP,ST-SC,2M EA B  $       46.70 36.00%  $        29.89 N/A N/A
DFRCSTSCS3SM FIBER, P-CORD,R,SM,DUP,ST-SC,3M EA B  $       48.40 36.00%  $        30.98 N/A N/A
DFRCSTSCS4SM FIBER, P-CORD,R,SM,DUP,ST-SC,4M EA B  $       50.20 36.00%  $        32.13 N/A N/A
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DFRCSTSCS5SM FIBER, P-CORD,R,SM,DUP,ST-SC,5M EA B  $       52.00 36.00%  $        33.28 N/A N/A
DFRCSTSCS6SM FIBER, P-CORD,R,SM,DUP,ST-SC,6M EA B  $       53.70 36.00%  $        34.37 N/A N/A
DFRCSTSCS7SM FIBER, P-CORD,R,SM,DUP,ST-SC,7M EA B  $       55.50 36.00%  $        35.52 N/A N/A
DFRCSTSCS8SM FIBER, P-CORD,R,SM,DUP,ST-SC,8M EA B  $       57.20 36.00%  $        36.61 N/A N/A
DFRCSTSCS9SM FIBER, P-CORD,R,SM,DUP,ST-SC,9M EA B  $       59.00 36.00%  $        37.76 N/A N/A
DFRCSTSTC10MM FIBER, P-CORD,R,OM1,DUP,ST-ST,10M EA B  $       47.70 36.00%  $        30.53 N/A N/A
DFRCSTSTC1MM FIBER, P-CORD,R,OM1,DUP,ST-ST,1M EA B  $       29.50 36.00%  $        18.88 N/A N/A
DFRCSTSTC2MM FIBER, P-CORD,R,OM1,DUP,ST-ST,2M EA B  $       31.60 36.00%  $        20.22 N/A N/A
DFRCSTSTC3MM FIBER, P-CORD,R,OM1,DUP,ST-ST,3M EA B  $       33.50 36.00%  $        21.44 N/A N/A
DFRCSTSTC4MM FIBER, P-CORD,R,OM1,DUP,ST-ST,4M EA B  $       35.50 36.00%  $        22.72 N/A N/A
DFRCSTSTC5MM FIBER, P-CORD,R,OM1,DUP,ST-ST,5M EA B  $       37.50 36.00%  $        24.00 N/A N/A
DFRCSTSTC6MM FIBER, P-CORD,R,OM1,DUP,ST-ST,6M EA B  $       39.50 36.00%  $        25.28 N/A N/A
DFRCSTSTC7MM FIBER, P-CORD,R,OM1,DUP,ST-ST,7M EA B  $       41.60 36.00%  $        26.62 N/A N/A
DFRCSTSTC8MM FIBER, P-CORD,R,OM1,DUP,ST-ST,8M EA B  $       43.60 36.00%  $        27.90 N/A N/A
DFRCSTSTC9MM FIBER, P-CORD,R,OM1,DUP,ST-ST,9M EA B  $       45.60 36.00%  $        29.18 N/A N/A
DFRCSTSTD10MM FIBER, P-CORD,R,OM2,DUP,ST-ST,10M EA B  $       47.50 36.00%  $        30.40 N/A N/A
DFRCSTSTD1MM FIBER, P-CORD,R,OM2,DUP,ST-ST,1M EA B  $       29.50 36.00%  $        18.88 N/A N/A
DFRCSTSTD2MM FIBER, P-CORD,R,OM2,DUP,ST-ST,2M EA B  $       31.60 36.00%  $        20.22 N/A N/A
DFRCSTSTD3MM FIBER, P-CORD,R,OM2,DUP,ST-ST,3M EA B  $       33.50 36.00%  $        21.44 N/A N/A
DFRCSTSTD4MM FIBER, P-CORD,R,OM2,DUP,ST-ST,4M EA B  $       35.50 36.00%  $        22.72 N/A N/A
DFRCSTSTD5MM FIBER, P-CORD,R,OM2,DUP,ST-ST,5M EA B  $       37.50 36.00%  $        24.00 N/A N/A
DFRCSTSTD6MM FIBER, P-CORD,R,OM2,DUP,ST-ST,6M EA B  $       39.50 36.00%  $        25.28 N/A N/A
DFRCSTSTD7MM FIBER, P-CORD,R,OM2,DUP,ST-ST,7M EA B  $       41.60 36.00%  $        26.62 N/A N/A
DFRCSTSTD8MM FIBER, P-CORD,R,OM2,DUP,ST-ST,8M EA B  $       43.60 36.00%  $        27.90 N/A N/A
DFRCSTSTD9MM FIBER, P-CORD,R,OM2,DUP,ST-ST,9M EA B  $       45.60 36.00%  $        29.18 N/A N/A
DFRCSTSTE10MM FIBER, P-CORD,R,OM3,DUP,ST-ST,10M EA B  $       58.70 36.00%  $        37.57 N/A N/A
DFRCSTSTE1MM FIBER, P-CORD,R,OM3,DUP,ST-ST,1M EA B  $       32.00 36.00%  $        20.48 N/A N/A
DFRCSTSTE2MM FIBER, P-CORD,R,OM3,DUP,ST-ST,2M EA B  $       35.00 36.00%  $        22.40 N/A N/A
DFRCSTSTE3MM FIBER, P-CORD,R,OM3,DUP,ST-ST,3M EA B  $       38.00 36.00%  $        24.32 N/A N/A
DFRCSTSTE4MM FIBER, P-CORD,R,OM3,DUP,ST-ST,4M EA B  $       40.90 36.00%  $        26.18 N/A N/A
DFRCSTSTE5MM FIBER, P-CORD,R,OM3,DUP,ST-ST,5M EA B  $       43.90 36.00%  $        28.10 N/A N/A
DFRCSTSTE6MM FIBER, P-CORD,R,OM3,DUP,ST-ST,6M EA B  $       46.90 36.00%  $        30.02 N/A N/A
DFRCSTSTE7MM FIBER, P-CORD,R,OM3,DUP,ST-ST,7M EA B  $       49.80 36.00%  $        31.87 N/A N/A
DFRCSTSTE8MM FIBER, P-CORD,R,OM3,DUP,ST-ST,8M EA B  $       52.80 36.00%  $        33.79 N/A N/A
DFRCSTSTE9MM FIBER, P-CORD,R,OM3,DUP,ST-ST,9M EA B  $       55.80 36.00%  $        35.71 N/A N/A
DFRCSTSTS10SM FIBER, P-CORD,R,SM,DUP,ST-ST,10M EA B  $       59.30 36.00%  $        37.95 N/A N/A
DFRCSTSTS1SM FIBER, P-CORD,R,SM,DUP,ST-ST,1M EA B  $       43.66 36.00%  $        27.94 N/A N/A
DFRCSTSTS2SM FIBER, P-CORD,R,SM,DUP,ST-ST,2M EA B  $       45.50 36.00%  $        29.12 N/A N/A
DFRCSTSTS3SM FIBER, P-CORD,R,SM,DUP,ST-ST,3M EA B  $       47.10 36.00%  $        30.14 N/A N/A
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DFRCSTSTS4SM FIBER, P-CORD,R,SM,DUP,ST-ST,4M EA B  $       48.80 36.00%  $        31.23 N/A N/A
DFRCSTSTS5SM FIBER, P-CORD,R,SM,DUP,ST-ST,5M EA B  $       50.50 36.00%  $        32.32 N/A N/A
DFRCSTSTS6SM FIBER, P-CORD,R,SM,DUP,ST-ST,6M EA B  $       52.10 36.00%  $        33.34 N/A N/A
DFRCSTSTS7SM FIBER, P-CORD,R,SM,DUP,ST-ST,7M EA B  $       53.80 36.00%  $        34.43 N/A N/A
DFRCSTSTS8SM FIBER, P-CORD,R,SM,DUP,ST-ST,8M EA B  $       55.50 36.00%  $        35.52 N/A N/A
DFRCSTSTS9SM FIBER, P-CORD,R,SM,DUP,ST-ST,9M EA B  $       57.10 36.00%  $        36.54 N/A N/A
DTX24A2 POWERTRAC, P-PANEL 2,24 PORT,ASET MGMT 2 EA B  $  3,772.00 36.00%  $   2,414.08 N/A N/A
DTX24AP2 POWERTRAC, P-PANEL2,24P,PoE & ASET MGMT2 EA B  $  4,214.00 36.00%  $   2,696.96 N/A N/A
DTX24B POWERTRAC,P-PANEL,24PORT,PoE/ASSTREDY,BK EA B  $  1,720.00 36.00%  $   1,100.80 N/A N/A
DTX24B2 POWERTRAC, P-PANEL 2,24 PORT,NO MODULES EA B  $  1,720.00 36.00%  $   1,100.80 N/A N/A
DTX24P2 POWERTRAC, P-PANEL 2,24 PORT,PoE EA B  $  2,164.00 36.00%  $   1,384.96 N/A N/A
DTXD POWERTRAC, ELECTRONIC ASSET TAG COUPLER EA B  $     136.00 36.00%  $        87.04 N/A N/A
DTXTE05 POWERTRAC, ELECTRONIC ASET TAG TETHER,5' EA B  $       68.00 36.00%  $        43.52 N/A N/A
DVI1 CONN, DVI-I,F/F COUPLER,1/PK EA B  $       54.10 36.00%  $        34.62 N/A N/A
DVI10 CONN, DVI-I,F/F COUPLER,10PK PK B  $     478.00 36.00%  $      305.92 N/A N/A
DVI151 CONN, DVI-15PIN,F/F,1/PK EA B  $       54.10 36.00%  $        34.62 N/A N/A
DVIHDMI1 CONN, DVI TO HDMI,FF,1EA EA B  $       54.10 36.00%  $        34.62 N/A N/A
EAMW2 PLATE, INTL,ANG MOD,50X50,2PORT,WH EA B  $         1.94 36.00%  $          1.24 N/A N/A
EBMF1 PLATE, INTL,BRITISH FRAME,86X86,WH EA B  $         2.10 36.00%  $          1.34 N/A N/A
ECMBR3 P-PANEL,CABLE MGT BAR,19",3" OFF,ECON EA B  $       17.20 36.00%  $        11.01 N/A N/A
ECMBR6 P-PANEL,CABLE MGT BAR,19",6" OFF,ECON EA B  $       18.20 36.00%  $        11.65 N/A N/A
ECMBRS P-PANEL,CABLE MGT BAR,19",STRAT,ECON EA B  $       14.00 36.00%  $          8.96 N/A N/A
ECT TOOL, CRIMP,RJ45/RJ11,ECONOMY EA B  $       71.90 36.00%  $        46.02 N/A N/A
EXT13 EXT KIT, FOR CAT#PT7XC THRU FLR FTG EA B  $       32.50 36.00%  $        20.80 N/A N/A
EXT42205FO8W EXT-CAB, 422 FEM TO OPEN 8-WIRE, 5 ft EA B  $     115.00 36.00%  $        73.60 N/A N/A
F1339 THREADED ADJ BRASS TOP, 3/4" EA B  $       59.90 36.00%  $        38.34 N/A N/A
F1340 THREADED BRASS CONDUIT COUP, 3/4" EA B  $       64.00 36.00%  $        40.96 N/A N/A
F1539 THREADED ADJ BRASS TOP, 1" EA B  $       98.90 36.00%  $        63.30 N/A N/A
F2025 STR, SNAP-IN FTG, FLEX TUBING, 1/4 BLK EA B  $         4.40 36.00%  $          2.82 N/A N/A
F20259 90 MALE S-TITE CONN, 1/4" BLACK EA B  $         6.30 36.00%  $          4.03 N/A N/A
F3185 CAST THEATER SEATING FB EA B  $     135.30 36.00%  $        86.59 N/A N/A
FAFCSS6 FIBER, ADAPT,FC,SIMP,ZIRC,6PK PK B  $     112.70 36.00%  $        72.13 N/A N/A
FAKLCDSC6BL FIBER, ADAPT,KLC,DUP,ZIRC,6/PK,BL PK B  $     178.30 36.00%  $      114.11 N/A N/A
FAKLCDSC6GN FIBER, ADAPT,KLC,DUP,ZIRC,6/PK,GN PK B  $     178.30 36.00%  $      114.11 N/A N/A
FAKLCDSC6RD FIBER, ADAPT,KLC,DUP,ZIRC,6/PK,RD PK B  $     178.30 36.00%  $      114.11 N/A N/A
FAKLCDSC6YL FIBER, ADAPT,KLC,DUP,ZIRC,6/PK,YL PK B  $     178.30 36.00%  $      114.11 N/A N/A
FALCDMC6AQ FIBER, ADAPT,LC,DUPLX,SNAP,P-BZ,6/PK,AQ PK B  $       84.80 36.00%  $        54.27 N/A N/A
FALCDMC6B FIBER, ADAPT,LC DUPLX,SNAP,,P-BZ,6/PK,BL PK B  $       84.80 36.00%  $        54.27 N/A N/A
FALCDMC6BE FIBER, ADAPT,LC DUPLX,SNAP,P-BZ,6/PK,BE PK B  $       84.80 36.00%  $        54.27 N/A N/A
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FALCDMC6BK FIBER, ADAPT,LC,DUPLX,SNAP,P-BZ,6/PK,BK PK B  $       84.80 36.00%  $        54.27 N/A N/A
FALCDMC6GN FIBER, ADAPT,LC DUPLX,SNAP,P-BZ,6/PK,GN PK B  $       84.80 36.00%  $        54.27 N/A N/A
FALCDMC6OR FIBER, ADAPT,LC DUPLX,SNAP,P-BZ,6/PK,OR PK B  $       84.80 36.00%  $        54.27 N/A N/A
FALCDMC6R FIBER, ADAPT,LC,DUPLX,SNAP,P-BZ,6/PK,RD PK B  $       84.80 36.00%  $        54.27 N/A N/A
FALCDMC6Y FIBER, ADAPT,LC DUPLX,SNAP,P-BZ,6/PK,YL PK B  $       84.80 36.00%  $        54.27 N/A N/A
FALCDMS6AQ FIBER, ADAPT,LC DUPLX,SCR,P-BZ,6/PK,AQ PK B  $       82.30 36.00%  $        52.67 N/A N/A
FALCDMS6B FIBER, ADAPT,LC DUPLX,SCR,P-BZ,6/PK,BL PK B  $       82.30 36.00%  $        52.67 N/A N/A
FALCDMS6BE FIBER, ADAPT,LC DUPLX,SCR,P-BZ,6/PK,BE PK B  $       82.30 36.00%  $        52.67 N/A N/A
FALCDMS6BK FIBER, ADAPT,LC DUPLX,SCR,P-BZ,6/PK,BK PK B  $       82.30 36.00%  $        52.67 N/A N/A
FALCDMS6GN FIBER, ADAPT,LC DUPLX,SCR,P-BZ,6/PK,GN PK B  $       82.30 36.00%  $        52.67 N/A N/A
FALCDMS6OR FIBER, ADAPT,LC DUPLX,SCR,P-BZ,6/PK,OR PK B  $       82.30 36.00%  $        52.67 N/A N/A
FALCDMS6R FIBER, ADAPT,LC DUPLX,SCR,P-BZ,6/PK,RD PK B  $       82.30 36.00%  $        52.67 N/A N/A
FALCDMS6Y FIBER, ADAPT,LC DUPLX,SCR,P-BZ,6/PK,YL PK B  $       82.30 36.00%  $        52.67 N/A N/A
FALCDSC6AQ FIBER, ADAPT,LC DUPLX,SNAP,ZIRC,6/PK,AQ PK B  $     118.30 36.00%  $        75.71 N/A N/A
FALCDSC6B FIBER, ADAPT,LC DUPLX,SNAP,ZIRC,6/PK,BL PK B  $     118.30 36.00%  $        75.71 N/A N/A
FALCDSC6BE FIBER, ADAPT,LC DUPLX,SNAP,ZIRC,6/PK,BE PK B  $     118.30 36.00%  $        75.71 N/A N/A
FALCDSC6BK FIBER, ADAPT,LC DUPLX,SNAP,ZIRC,6/PK,BK PK B  $     118.30 36.00%  $        75.71 N/A N/A
FALCDSC6GN FIBER, ADAPT,LC DUPLX,SNAP,ZIRC,6/PK,GN PK B  $     118.30 36.00%  $        75.71 N/A N/A
FALCDSC6OR FIBER, ADAPT,LC,DUPLX,SNAP,ZIRC,6/PK,OR PK B  $     118.30 36.00%  $        75.71 N/A N/A
FALCDSC6R FIBER, ADAPT,LC,DUPLX,SNAP,ZIRC,6/PK,RD PK B  $     118.30 36.00%  $        75.71 N/A N/A
FALCDSC6Y FIBER, ADAPT,LC,DUPLX,SNAP,ZIRC,6/PK,YL PK B  $     118.30 36.00%  $        75.71 N/A N/A
FALCDSS6AQ FIBER, ADAPT,LC DUPLX,SCR,ZIRC,6/PK,AQ PK B  $     114.80 36.00%  $        73.47 N/A N/A
FALCDSS6B FIBER, ADAPT,LC DUPLX,SCR,ZIRC,6/PK,BL PK B  $     114.80 36.00%  $        73.47 N/A N/A
FALCDSS6BE FIBER, ADAPT,LC DUPLX,SCR,ZIRC,6/PK,BE PK B  $     114.80 36.00%  $        73.47 N/A N/A
FALCDSS6BK FIBER, ADAPT,LC DUPLX,SCR,ZIRC,6/PK,BK PK B  $     114.80 36.00%  $        73.47 N/A N/A
FALCDSS6GN FIBER, ADAPT,LC DUPLX,SCR,ZIRC,6/PK,GN PK B  $     114.80 36.00%  $        73.47 N/A N/A
FALCDSS6OR FIBER, ADAPT,LC DUPLX,SCR,ZIRC,6/PK,OR PK B  $     114.80 36.00%  $        73.47 N/A N/A
FALCDSS6R FIBER, ADAPT,LC DUPLX,SCR,ZIRC,6/PK,RD PK B  $     114.80 36.00%  $        73.47 N/A N/A
FALCDSS6Y FIBER, ADAPT,LC DUPLX,SCR,ZIRC,6/PK,YL PK B  $     114.80 36.00%  $        73.47 N/A N/A
FALCQMC6AQ FIBER, ADAPT,LC,QUAD,SNAP,P-BZ,6/PK,AQ PK B  $     173.40 36.00%  $      110.98 N/A N/A
FALCQMC6B FIBER, ADAPT,LC,QUAD,SNAP,P-BZ,6/PK,BL PK B  $     173.40 36.00%  $      110.98 N/A N/A
FALCQMC6BE FIBER, ADAPT,LC,QUAD,SNAP,P-BZ,6/PK,BE PK B  $     173.40 36.00%  $      110.98 N/A N/A
FALCQMC6BK FIBER, ADAPT,LC,QUAD,SNAP,P-BZ,6/PK,BK PK B  $     173.40 36.00%  $      110.98 N/A N/A
FALCQMC6GN FIBER, ADAPT,LC,QUAD,SNAP,P-BZ,6/PK,GN PK B  $     173.40 36.00%  $      110.98 N/A N/A
FALCQMC6OR FIBER, ADAPT,LC,QUAD,SNAP,P-BZ,6/PK,OR PK B  $     173.40 36.00%  $      110.98 N/A N/A
FALCQMC6R FIBER, ADAPT,LC,QUAD,SNAP,P-BZ,6/PK,RD PK B  $     173.40 36.00%  $      110.98 N/A N/A
FALCQMC6Y FIBER, ADAPT,LC,QUAD,SNAP,P-BZ,6/PK,YL PK B  $     173.40 36.00%  $      110.98 N/A N/A
FALCQMS6AQ FIBER, ADAPT,LC QUAD,SCRMT,P-BZ,6/PK,AQ PK B  $     168.30 36.00%  $      107.71 N/A N/A
FALCQMS6B FIBER, ADAPT,LC QUAD,SCRMT,P-BZ,6/PK,BL PK B  $     168.30 36.00%  $      107.71 N/A N/A
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FALCQMS6BE FIBER, ADAPT,LC QUAD,SCRMT,P-BZ,6/PK,BE PK B  $     168.30 36.00%  $      107.71 N/A N/A
FALCQMS6BK FIBER, ADAPT,LC QUAD,SCRMT,P-BZ,6/PK,BK PK B  $     168.30 36.00%  $      107.71 N/A N/A
FALCQMS6GN FIBER, ADAPT,LC QUAD,SCRMT,P-BZ,6/PK,GN PK B  $     168.30 36.00%  $      107.71 N/A N/A
FALCQMS6OR FIBER, ADAPT,LC QUAD,SCRMT,P-BZ,6/PK,OR PK B  $     168.30 36.00%  $      107.71 N/A N/A
FALCQMS6R FIBER, ADAPT,LC QUAD,SCRMT,P-BZ,6/PK,RD PK B  $     168.30 36.00%  $      107.71 N/A N/A
FALCQMS6Y FIBER, ADAPT,LC QUAD,SCRMT,P-BZ,6/PK,YL PK B  $     168.30 36.00%  $      107.71 N/A N/A
FALCQSC6AQ FIBER, ADAPT,LC QUAD,SNAPMT,ZIRC,6/PK,AQ PK B  $     194.60 36.00%  $      124.54 N/A N/A
FALCQSC6B FIBER, ADAPT,LC,QUAD,SNAPMT,ZIRC,6/PK,BL PK B  $     194.60 36.00%  $      124.54 N/A N/A
FALCQSC6BE FIBER, ADAPT,LC QUAD,SNAPMT,ZIRC,6/PK,BE PK B  $     194.60 36.00%  $      124.54 N/A N/A
FALCQSC6BK FIBER, ADAPT,LC,QUAD,SNAPMT,ZIRC,6/PK,BK PK B  $     194.60 36.00%  $      124.54 N/A N/A
FALCQSC6GN FIBER, ADAPT,LC,QUAD,SNAPMT,ZIRC,6/PK,GN PK B  $     194.60 36.00%  $      124.54 N/A N/A
FALCQSC6OR FIBER, ADAPT,LC,QUAD,SNAPMT,ZIRC,6/PK,OR PK B  $     194.60 36.00%  $      124.54 N/A N/A
FALCQSC6R FIBER, ADAPT,LC,QUAD,SNAPMT,ZIRC,6/PK,RD PK B  $     194.60 36.00%  $      124.54 N/A N/A
FALCQSC6Y FIBER, ADAPT,LC,QUAD,SNAPMT,ZIRC,6/PK,YL PK B  $     194.60 36.00%  $      124.54 N/A N/A
FALCQSS6AQ FIBER, ADAPT,LC QUAD,SCRMT,ZIRC,6/PK,AQ PK B  $     188.90 36.00%  $      120.90 N/A N/A
FALCQSS6B FIBER, ADAPT,LC QUAD,SCRMT,ZIRC,6/PK,BL PK B  $     188.90 36.00%  $      120.90 N/A N/A
FALCQSS6BE FIBER, ADAPT,LC QUAD,SCRMT,ZIRC,6/PK,BE PK B  $     188.90 36.00%  $      120.90 N/A N/A
FALCQSS6BK FIBER, ADAPT,LC QUAD,SCRMT,ZIRC,6/PK,BK PK B  $     188.90 36.00%  $      120.90 N/A N/A
FALCQSS6GN FIBER, ADAPT,LC QUAD,SCRMT,ZIRC,6/PK,GN PK B  $     188.90 36.00%  $      120.90 N/A N/A
FALCQSS6OR FIBER, ADAPT,LC QUAD,SCRMT,ZIRC,6/PK,OR PK B  $     188.90 36.00%  $      120.90 N/A N/A
FALCQSS6R FIBER, ADAPT,LC QUAD,SCRMT,ZIRC,6/PK,RD PK B  $     188.90 36.00%  $      120.90 N/A N/A
FALCQSS6Y FIBER, ADAPT,LC QUAD,SCRMT,ZIRC,6/PK,YL PK B  $     188.90 36.00%  $      120.90 N/A N/A
FAMTPAQ FIBER, ADAPT,MTP SMPLX,SNAP,6PK,AQ PK B  $     106.50 36.00%  $        68.16 N/A N/A
FAMTPBE FIBER, ADAPT,MTP SMPLX,SNAP,6PK,BE PK B  $     106.50 36.00%  $        68.16 N/A N/A
FAMTPBK FIBER, ADAPT,MTP SMPLX,SNAP,6PK,BK PK B  $     106.50 36.00%  $        68.16 N/A N/A
FAMTPDAQ FIBER, ADAPT,MTP DUPLX,SNAP,6PK,AQ PK B  $     189.10 36.00%  $      121.02 N/A N/A
FAMTPDBE FIBER, ADAPT,MTP DUPLX,SNAP,6PK,BE PK B  $     189.10 36.00%  $      121.02 N/A N/A
FAMTPDBK FIBER, ADAPT,MTP DUPLX,SNAP,6PK,BK PK B  $     189.10 36.00%  $      121.02 N/A N/A
FAMTPDGN FIBER, ADAPT,MTP DUPLX,SNAP,6PK,GN PK B  $     189.10 36.00%  $      121.02 N/A N/A
FAMTPDSAQ FIBER, ADAPT,MTP DUPLX,SCR,6PK,AQ PK B  $     189.10 36.00%  $      121.02 N/A N/A
FAMTPDSBE FIBER, ADAPT,MTP DUPLX,SCR,6PK,BE PK B  $     189.10 36.00%  $      121.02 N/A N/A
FAMTPDSBK FIBER, ADAPT,MTP DUPLX,SCR,6PK,BK PK B  $     189.10 36.00%  $      121.02 N/A N/A
FAMTPDSGN FIBER, ADAPT,MTP DUPLX,SCR,6PK,GN PK B  $     189.10 36.00%  $      121.02 N/A N/A
FAMTPGN FIBER, ADAPT,MTP SMPLX,SNAP,6PK,GN PK B  $     106.50 36.00%  $        68.16 N/A N/A
FAMTPSAQ FIBER, ADAPT,MTP SMPLX,SCR,6PK,AQ PK B  $     106.50 36.00%  $        68.16 N/A N/A
FAMTPSBE FIBER, ADAPT,MTP SMPLX,SCR,6PK,BE PK B  $     106.50 36.00%  $        68.16 N/A N/A
FAMTPSBK FIBER, ADAPT,MTP SMPLX,SCR,6PK,BK PK B  $     106.50 36.00%  $        68.16 N/A N/A
FAMTPSGN FIBER, ADAPT,MTP SMPLX,SCR,6PK,GN PK B  $     106.50 36.00%  $        68.16 N/A N/A
FAMTRJC6AQ FIBER, ADAPT,MTRJ,P-BZ,CLIPMT,6/PK,AQ PK B  $     106.00 36.00%  $        67.84 N/A N/A
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FAMTRJC6BK FIBER, ADAPT,MTRJ,P-BZ,CLIPMT,6/PK,BK PK B  $     106.00 36.00%  $        67.84 N/A N/A
FAMTRJK FIBER, SNAP-FIT,MTRJ,FLUSH,MM,OW EA B  $       12.90 36.00%  $          8.26 N/A N/A
FAMTRJKAL FIBER, SNAP-FIT,MTRJ,FLUSH,MM,AL EA B  $       12.90 36.00%  $          8.26 N/A N/A
FAMTRJKBK FIBER, SNAP-FIT,MTRJ,FLUSH,MM,BK EA B  $       12.90 36.00%  $          8.26 N/A N/A
FAMTRJKEI FIBER, SNAP-FIT,MTRJ,FLUSH,MM,EI EA B  $       12.90 36.00%  $          8.26 N/A N/A
FAMTRJKGY FIBER, SNAP-FIT,MTRJ,FLUSH,MM,GY EA B  $       12.90 36.00%  $          8.26 N/A N/A
FAMTRJKLA FIBER, SNAP-FIT,MTRJ,FLUSH,MM,LA EA B  $       12.90 36.00%  $          8.26 N/A N/A
FAMTRJKTI FIBER, SNAP-FIT,MTRJ,FLUSH,MM,TI EA B  $       12.90 36.00%  $          8.26 N/A N/A
FAMTRJKW FIBER, SNAP-FIT,MTRJ,FLUSH,MM,WH EA B  $       12.90 36.00%  $          8.26 N/A N/A
FAMTRJMPB6 FIBER, ADAPT,MT-RJ,CLIPMT,W/O FLANGE PK B  $       40.90 36.00%  $        26.18 N/A N/A
FAQLCMPB6 FIBER, ADAPT,LC,QUAD,P-BZ,SCR,6PK,BL PK B  $     173.40 36.00%  $      110.98 N/A N/A
FAQLCMPBO6 FIBER, ADAPT,LC,QUAD,P-BZ,SCR,6PK,OR PK B  $     173.40 36.00%  $      110.98 N/A N/A
FAQLCMPBY6 FIBER, ADAPT,LC,QUAD,P-BZ,SCR,6PK,YL PK B  $     173.40 36.00%  $      110.98 N/A N/A
FASCDMC6AQ FIBER, ADAPT,SC DUPLX,SNAPMT,P-BZ,6/PK,A PK B  $       56.00 36.00%  $        35.84 N/A N/A
FASCDMC6B FIBER, ADAPT,SC DUPLX,SNAPMT,P-BZ,6PK,BL PK B  $       56.00 36.00%  $        35.84 N/A N/A
FASCDMC6BE FIBER, ADAPT,SC DUPLX,SNAPMT,P-BZ,6PK,BE PK B  $       56.00 36.00%  $        35.84 N/A N/A
FASCDMC6BK FIBER, ADAPT,SC DUPLX,SNAPMT,P-BZ,6PK,BK PK B  $       56.00 36.00%  $        35.84 N/A N/A
FASCDMC6GN FIBER, ADAPT,SC DUPLX,SNAPMT,P-BZ,6PK,GN PK B  $       56.00 36.00%  $        35.84 N/A N/A
FASCDMC6OR FIBER, ADAPT,SC DUPLX,SNAPMT,P-BZ,6PK,OR PK B  $       56.00 36.00%  $        35.84 N/A N/A
FASCDMC6R FIBER, ADAPT,SC DUPLX,SNAPMT,P-BZ,6PK,RD PK B  $       56.00 36.00%  $        35.84 N/A N/A
FASCDMC6Y FIBER, ADAPT,SC DUPLX,SNAPMT,P-BZ,6PK,YL PK B  $       56.00 36.00%  $        35.84 N/A N/A
FASCDMS6AQ FIBER, ADAPT,SC DUPLX,SCRMT,P-BZ,6/PK,AQ PK B  $       79.90 36.00%  $        51.14 N/A N/A
FASCDMS6B FIBER, ADAPT,SC,DUPLX,SCRMT,P-BZ,6/PK,BL PK B  $       79.90 36.00%  $        51.14 N/A N/A
FASCDMS6BE FIBER, ADAPT,SC DUPLX,SCRMT,P-BZ,6/PK,BE PK B  $       79.90 36.00%  $        51.14 N/A N/A
FASCDMS6BK FIBER, ADAPT,SC DUPLX,SCRMT,P-BZ,6/PK,BK PK B  $       79.90 36.00%  $        51.14 N/A N/A
FASCDMS6GN FIBER, ADAPT,SC,DUPLX,SCRMT,P-BZ,6PK,GN PK B  $       79.90 36.00%  $        51.14 N/A N/A
FASCDMS6OR FIBER, ADAPT,SC,DUPLX,SCRMT,P-BZ,6/PK,OR PK B  $       79.90 36.00%  $        51.14 N/A N/A
FASCDMS6R FIBER, ADAPT,SC,DUPLX,SCRMT,P-BZ,6PK,RD PK B  $       79.90 36.00%  $        51.14 N/A N/A
FASCDMS6Y FIBER, ADAPT,SC DUPLX,SCRMT,P-BZ,6PK,YL PK B  $       79.90 36.00%  $        51.14 N/A N/A
FASCDSC6AQ FIBER, ADAPT,SC DUPLX,SNAPMT,ZIRC,6PK,AQ PK B  $     101.10 36.00%  $        64.70 N/A N/A
FASCDSC6B FIBER, ADAPT,SC DUPLX,SNAPMT,ZIRC,6PK,BL PK B  $     101.10 36.00%  $        64.70 N/A N/A
FASCDSC6BE FIBER, ADAPT,SC DUPLX,SNAPMT,ZIRC,6PK,BE PK B  $     101.10 36.00%  $        64.70 N/A N/A
FASCDSC6BK FIBER, ADAPT,SC DUPLX,SNAPMT,ZIRC,6PK,BK PK B  $     101.10 36.00%  $        64.70 N/A N/A
FASCDSC6GN FIBER, ADAPT,SC DUPLX,SNAPMT,ZIRC,6PK,GN PK B  $     101.10 36.00%  $        64.70 N/A N/A
FASCDSC6OR FIBER, ADAPT,SC,DUPLX,SNAPMT,ZIRC,6PK,OR PK B  $     101.10 36.00%  $        64.70 N/A N/A
FASCDSC6R FIBER, ADAPT,SC,DUPLX,SNAPMT,ZIRC,6PK,RD PK B  $     101.10 36.00%  $        64.70 N/A N/A
FASCDSC6Y FIBER, ADAPT,SC,DUPLX,SNAPMT,ZIRC,6PK,YL PK B  $     101.10 36.00%  $        64.70 N/A N/A
FASCDSS6AQ FIBER, ADAPT,SC DUPLX,SCRMT,ZIRC,6/PK,AQ PK B  $     101.10 36.00%  $        64.70 N/A N/A
FASCDSS6B FIBER, ADAPT,SC DUPLX,SCRMT,ZIRC,6/PK,BL PK B  $     101.10 36.00%  $        64.70 N/A N/A
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FASCDSS6BE FIBER, ADAPT,SC DUPLX,SCRMT,ZIRC,6/PK,BE PK B  $     101.10 36.00%  $        64.70 N/A N/A
FASCDSS6BK FIBER, ADAPT,SC DUPLX,SCRMT,ZIRC,6/PK,BK PK B  $     101.10 36.00%  $        64.70 N/A N/A
FASCDSS6GN FIBER, ADAPT,SC,DUPLX,ZIRC,SCR,6/PK,GN PK B  $     101.10 36.00%  $        64.70 N/A N/A
FASCDSS6OR FIBER, ADAPT,SC,DUPLX,ZIRC,SCR,6/PK,OR PK B  $     101.10 36.00%  $        64.70 N/A N/A
FASCDSS6R FIBER, ADAPT,SC,DUPLX,ZIRC,SCR,6/PK,RD PK B  $     101.10 36.00%  $        64.70 N/A N/A
FASCDSS6Y FIBER, ADAPT,SC DUPLX,SCRMT,ZIRC,6/PK,YL PK B  $     101.10 36.00%  $        64.70 N/A N/A
FASCSAC6 FIBER, ADAPT,SC/APC,SMPLX,ZIRC,CLIPMT,GN PK B  $       56.30 36.00%  $        36.03 N/A N/A
FASCSM12AQ FIBER, ADAPT,SC SMPLX,SCRMT,P-BZ,12PK,AQ PK B  $       98.10 36.00%  $        62.78 N/A N/A
FASCSM12B FIBER, ADAPT,SC SMPLX,SCRMT,P-BZ,12PK,BL PK B  $       98.10 36.00%  $        62.78 N/A N/A
FASCSM12BE FIBER, ADAPT,SC SMPLX,SCRMT,P-BZ,12PK,BE PK B  $       98.10 36.00%  $        62.78 N/A N/A
FASCSM12BK FIBER, ADAPT,SC SMPLX,SCRMT,P-BZ,12PK,BK PK B  $       98.10 36.00%  $        62.78 N/A N/A
FASCSM12GN FIBER, ADAPT,SC SMPLX,SCRMT,P-BZ,12PK,GN PK B  $       98.10 36.00%  $        62.78 N/A N/A
FASCSM12OR FIBER, ADAPT,SC SMPLX,SCRMT,P-BZ,12PK,OR PK B  $       98.10 36.00%  $        62.78 N/A N/A
FASCSM12R FIBER, ADAPT,SC SMPLX,SCRMT,P-BZ,12PK,RD PK B  $       98.10 36.00%  $        62.78 N/A N/A
FASCSM12Y FIBER, ADAPT,SC SMPLX,SCRMT,P-BZ,12PK,YL PK B  $       98.10 36.00%  $        62.78 N/A N/A
FASCSMC12AQ FIBER, ADAPT,SCSMPLX,SNAPMT,P-BZ,12PK,AQ PK B  $     101.10 36.00%  $        64.70 N/A N/A
FASCSMC12B FIBER, ADAPT,SCSMPLX,SNAPMT,P-BZ,12PK,BL PK B  $     106.30 36.00%  $        68.03 N/A N/A
FASCSMC12BE FIBER, ADAPT,SCSMPLX,SNAPMT,P-BZ,12PK,BE PK B  $     106.30 36.00%  $        68.03 N/A N/A
FASCSMC12BK FIBER, ADAPT,SCSMPLX,SNAPMT,P-BZ,12PK,BK PK B  $     101.10 36.00%  $        64.70 N/A N/A
FASCSMC12GN FIBER, ADAPT,SCSMPLX,SNAPMT,P-BZ,12PK,GN PK B  $     106.30 36.00%  $        68.03 N/A N/A
FASCSMC12OR FIBER, ADAPT,SCSMPLX,SNAPMT,P-BZ,12PK,OR PK B  $     101.10 36.00%  $        64.70 N/A N/A
FASCSMC12R FIBER, ADAPT,SCSMPLX,SNAPMT,P-BZ,12PK,RD PK B  $     101.10 36.00%  $        64.70 N/A N/A
FASCSMC12Y FIBER, ADAPT,SCSMPLX,SNAPMT,P-BZ,12PK,YL PK B  $     101.10 36.00%  $        64.70 N/A N/A
FASCSS12AQ FIBER, ADAPT,SC SMPLX,SCRMT,ZIRC,12PK,AQ PK B  $     106.30 36.00%  $        68.03 N/A N/A
FASCSS12B FIBER, ADAPT,SC SMPLX,SCRMT,ZIRC,12PK,BL PK B  $     106.30 36.00%  $        68.03 N/A N/A
FASCSS12BE FIBER, ADAPT,SC SMPLX,SCRMT,ZIRC,12PK,BE PK B  $     106.30 36.00%  $        68.03 N/A N/A
FASCSS12BK FIBER, ADAPT,SC SMPLX,SCRMT,ZIRC,12PK,BK PK B  $     106.30 36.00%  $        68.03 N/A N/A
FASCSS12GN FIBER, ADAPT,SC SMPLX,SCRMT,ZIRC,12PK,GN PK B  $     106.30 36.00%  $        68.03 N/A N/A
FASCSS12OR FIBER, ADAPT,SC SMPLX,SCRMT,ZIRC,12PK,OR PK B  $     106.30 36.00%  $        68.03 N/A N/A
FASCSS12R FIBER, ADAPT,SC SMPLX,SCRMT,ZIRC,12PK,RD PK B  $     106.30 36.00%  $        68.03 N/A N/A
FASCSS12Y FIBER, ADAPT,SC SMPLX,SCRMT,ZIRC,12PK,YL PK B  $     106.30 36.00%  $        68.03 N/A N/A
FASCSSC12AQ FIBER, ADAPT,SCSMPLX,SNAPMT,ZIRC,12PK,AQ PK B  $     109.50 36.00%  $        70.08 N/A N/A
FASCSSC12B FIBER, ADAPT,SCSMPLX,SNAPMT,ZIRC,12PK,BL PK B  $     109.50 36.00%  $        70.08 N/A N/A
FASCSSC12BE FIBER, ADAPT,SCSMPLX,SNAPMT,ZIRC,12PK,BE PK B  $     109.50 36.00%  $        70.08 N/A N/A
FASCSSC12BK FIBER, ADAPT,SCSMPLX,SNAPMT,ZIRC,12PK,BK PK B  $     109.50 36.00%  $        70.08 N/A N/A
FASCSSC12GN FIBER, ADAPT,SCSMPLX,SNAPMT,ZIRC,12PK,GN PK B  $     109.50 36.00%  $        70.08 N/A N/A
FASCSSC12OR FIBER, ADAPT,SCSMPLX,SNAPMT,ZIRC,12PK,OR PK B  $     109.50 36.00%  $        70.08 N/A N/A
FASCSSC12R FIBER, ADAPT,SCSMPLX,SNAPMT,ZIRC,12PK,RD PK B  $     109.50 36.00%  $        70.08 N/A N/A
FASCSSC12Y FIBER, ADAPT,SCSMPLX,SNAPMT,ZIRC,12PK,YL PK B  $     109.50 36.00%  $        70.08 N/A N/A
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FASCSTSEMPB12 FIBER,ADAPT,SC-ST,SMP,P-BZ,CLIP,12/PK,BL PK B  $       68.10 36.00%  $        43.58 N/A N/A
FASCSTSMC12 FIBER,ADAPT,SC-ST SMP,P-BZ,CLIP,12/PK,BE PK B  $       68.10 36.00%  $        43.58 N/A N/A
FASTDMPB6 FIBER, ADAPT,ST-ST,DUP,P-BZ,CLIP,6/PK,BL PK B  $       57.40 36.00%  $        36.74 N/A N/A
FASTDMS6 FIBER, ADAPT,ST-ST,DUP,P-BZ,CLIP,6/PK,BE PK B  $       57.40 36.00%  $        36.74 N/A N/A
FASTDMS6BK FIBER, ADAPT,ST-ST,DUP,P-BZ,CLIP,6/PK,BK PK B  $       57.40 36.00%  $        36.74 N/A N/A
FASTDSS6 FIBER, ADAPT,ST,DUPLX,ZIRC,SCRW MT,6/PK PK B  $       79.00 36.00%  $        50.56 N/A N/A
FASTMPB12 FIBER, ADAPT,ST-ST,SMP,P-BZ,CLIPMT,12/PK PK B  $       58.00 36.00%  $        37.12 N/A N/A
FASTSCDMC6AQ FIBER, ADAPT,SC-ST,DUP,P-BZ,CLIP,6/PK,AQ PK B  $       57.40 36.00%  $        36.74 N/A N/A
FASTSCDMC6BK FIBER, ADAPT,SC-ST,DUP,P-BZ,CLIP,6/PK,BK PK B  $       57.40 36.00%  $        36.74 N/A N/A
FASTSCDMC6OR FIBER, ADAPT,SC-ST,DUP,P-BZ,CLIP,6/PK,OR PK B  $       57.40 36.00%  $        36.74 N/A N/A
FASTSCDMC6R FIBER, ADAPT,SC-ST,DUP,P-BZ,CLIP,6/PK,RD PK B  $       57.40 36.00%  $        36.74 N/A N/A
FASTSCDMC6Y FIBER, ADAPT,SC-ST,DUP,P-BZ,CLIP,6/PK,YL PK B  $       57.40 36.00%  $        36.74 N/A N/A
FASTSCDSC6 FIBER, ADAPT,ST-SC,DUP,ZIRC,CLIP,6/PK,BL PK B  $     103.90 36.00%  $        66.50 N/A N/A
FASTSCDSC6OR FIBER, ADAPT,ST-SC,DUP,ZIRC,CLIP,6/PK,OR PK B  $     103.90 36.00%  $        66.50 N/A N/A
FASTSCDSC6R FIBER, ADAPT,ST-SC,DUP,ZIRC,CLIP,6/PK,RD PK B  $     103.90 36.00%  $        66.50 N/A N/A
FASTSCDSC6Y FIBER, ADAPT,ST-SC,DUP,ZIRC,CLIP,6/PK,YL PK B  $     103.90 36.00%  $        66.50 N/A N/A
FASTSCEMPB6 FIBER, ADAPT,ST-SC,DUP,P-BZ,CLIP,6/PK,BL PK B  $       57.40 36.00%  $        36.74 N/A N/A
FASTSCMPB6 FIBER, ADAPT,ST-SC,DUP,P-BZ,SCR,6/PK,BL PK B  $       57.40 36.00%  $        36.74 N/A N/A
FASTSCSSC12 FIBER,ADAPT,ST-SC,SMP,ZIRC,CLIP,12/PK,BL PK B  $       92.50 36.00%  $        59.20 N/A N/A
FASTSCSSC12OR FIBER,ADAPT,ST-SC,SMP,ZIRC,CLIP,12/PK,OR PK B  $       92.50 36.00%  $        59.20 N/A N/A
FASTSCSSC12R FIBER,ADAPT,ST-SC,SMP,ZIRC,CLIP,12/PK,RD PK B  $       92.50 36.00%  $        59.20 N/A N/A
FASTSCSSC12Y FIBER,ADAPT,ST-SC,SMP,ZIRC,CLIP,12/PK,YL PK B  $       92.50 36.00%  $        59.20 N/A N/A
FASTSS12 FIBER, ADAPT,ST-ST,SMPLX,ZIRC,12/PK PK B  $       92.50 36.00%  $        59.20 N/A N/A
FBL1 FIBER, ADAPT PNL BRACKET,BLOLITE,1U EA B  $       68.00 36.00%  $        43.52 N/A N/A
FBL2 FIBER, ADAPT PNL BRACKET,BLOLITE,2U EA B  $       74.80 36.00%  $        47.87 N/A N/A
FBRMGTCLPK4 FIBER, CBL RAD MGT CLIP KIT, PK OF 4 PK B  $       23.40 36.00%  $        14.98 N/A N/A
FCCI100 FIBER, CONN,CRIMP INSERT,2QUICK,100PK PK B  $     390.00 36.00%  $      249.60 N/A N/A
FCCI12 FIBER, CONN,CRIMP INSERT,2QUICK,12PK PK B  $       48.70 36.00%  $        31.17 N/A N/A
FCFCF900M506PK FIBER, CONN,FUSN SPLC,FC,OM2,PP,900,6PK PK B  $     122.60 36.00%  $        78.46 N/A N/A
FCFCF900M50G6PK FIBER, CONN,FUSN SPLC,FC,OM3,PP,900,6PK PK B  $     122.60 36.00%  $        78.46 N/A N/A
FCFCF900M626PK FIBER, CONN,FUSN SPLC,FC,OM1,PP,900,6PK PK B  $     122.60 36.00%  $        78.46 N/A N/A
FCFCF900SM6PK FIBER, CONN,FUSN SPLC,FC,SM,PP,900,6PK PK B  $     142.90 36.00%  $        91.46 N/A N/A
FCFCF900SMA6PK FIBER, CONN,FUSN SPLC,FC,SM,PPA,900,6PK PK B  $     164.10 36.00%  $      105.02 N/A N/A
FCG100 CONN, F CONN,F/F,GOLD,100PK PK B  $     234.00 36.00%  $      149.76 N/A N/A
FCKLCDCLP12BK FIBER, CONN CLIP,LC DUPLEX,BK,12/PK PK B  $       11.60 36.00%  $          7.42 N/A N/A
FCKLCP50GM12BL FIBER,CONN,KLC,50U,10G,PP,LTCMP,12/PK,BL PK B  $     636.00 36.00%  $      407.04 N/A N/A
FCKLCP50GM12GN FIBER,CONN,KLC,50U,10G,PP,LTCMP,12/PK,GN PK B  $     636.00 36.00%  $      407.04 N/A N/A
FCKLCP50GM12RD FIBER,CONN,KLC,50U,10G,PP,LTCMP,12/PK,RD PK B  $     636.00 36.00%  $      407.04 N/A N/A
FCKLCP50GM12VI FIBER,CONN,KLC,50U,10G,PP,LTCMP,12/PK,VI PK B  $     636.00 36.00%  $      407.04 N/A N/A
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FCKLCP50GM12YL FIBER,CONN,KLC,50U,10G,PP,LTCMP,12/PK,YL PK B  $     636.00 36.00%  $      407.04 N/A N/A
FCKLCP50M12BL FIBER, CONN,KLC,50U,PP,LTCMP,12/PK,BL PK B  $     636.00 36.00%  $      407.04 N/A N/A
FCKLCP50M12GN FIBER, CONN,KLC,50U,PP,LTCMP,12/PK,GN PK B  $     636.00 36.00%  $      407.04 N/A N/A
FCKLCP50M12RD FIBER, CONN,KLC,50U,PP,LTCMP,12/PK,RD PK B  $     636.00 36.00%  $      407.04 N/A N/A
FCKLCP50M12YL FIBER, CONN,KLC,50U,PP,LTCMP,12/PK,YL PK B  $     636.00 36.00%  $      407.04 N/A N/A
FCKLCP62M12BL FIBER, CONN,KLC,62U,PP,LTCMP,12/PK,BL PK B  $     636.00 36.00%  $      407.04 N/A N/A
FCKLCP62M12GN FIBER, CONN,KLC,62U,PP,LTCMP,12/PK,GN PK B  $     636.00 36.00%  $      407.04 N/A N/A
FCKLCP62M12RD FIBER, CONN,KLC,62U,PP,LTCMP,12/PK,RD PK B  $     636.00 36.00%  $      407.04 N/A N/A
FCKLCP62M12YL FIBER, CONN,KLC,62U,PP,LTCMP,12/PK,YL PK B  $     636.00 36.00%  $      407.04 N/A N/A
FCKLCPSM12BL FIBER, CONN,KLC,SM,10G,PP,LTCMP,12/PK,BL PK B  $     820.00 36.00%  $      524.80 N/A N/A
FCKLCPSM12GN FIBER, CONN,KLC,SM,10G,PP,LTCMP,12/PK,GN PK B  $     820.00 36.00%  $      524.80 N/A N/A
FCKLCPSM12RD FIBER, CONN,KLC,SM,10G,PP,LTCMP,12/PK,RD PK B  $     820.00 36.00%  $      524.80 N/A N/A
FCKLCPSM12YL FIBER, CONN,KLC,SM,10G,PP,LTCMP,12/PK,YL PK B  $     820.00 36.00%  $      524.80 N/A N/A
FCLC900K50GM12 FIBER, CONN,PRO LC,50U,10G,PP,900,12PK PK B  $     278.00 36.00%  $      177.92 N/A N/A
FCLC900K50M100 FIBER, CONN,PRO LC,50U,PP,900,100PK PK B  $  1,972.00 36.00%  $   1,262.08 N/A N/A
FCLC900K50M12 FIBER, CONN,PRO LC,50U,PP,900,12PK PK B  $     278.00 36.00%  $      177.92 N/A N/A
FCLC900K62M100 FIBER, CONN,PRO LC,62.5U,PP,900,100PK PK B  $  1,972.00 36.00%  $   1,262.08 N/A N/A
FCLC900K62M12 FIBER, CONN,PRO LC,62.5U,PP,900,12PK PK B  $     278.00 36.00%  $      177.92 N/A N/A
FCLC900KSM100 FIBER, CONN,PRO LC,SM,PP,900,100PK PK B  $  2,334.00 36.00%  $   1,493.76 N/A N/A
FCLC900KSM12 FIBER, CONN,PRO LC,SM,PP,900,12PK PK B  $     322.00 36.00%  $      206.08 N/A N/A
FCLCF900M506PK FIBER, CONN,FUSN SPLC,LC,OM2,PP,900,6PK PK B  $     122.60 36.00%  $        78.46 N/A N/A
FCLCF900M50G100PK FBR,CON,FUSN SPL,LC,50G,PP,900,100PK PK B  $  1,902.00 36.00%  $   1,217.28 N/A N/A
FCLCF900M50G6PK FIBER,CONN,FUSN SPLC,LC,OM3,PP,900,6PK PK B  $     122.60 36.00%  $        78.46 N/A N/A
FCLCF900M626PK CONN,FUSN SPLC,LC,OM1,PP,900,6PK PK B  $     122.60 36.00%  $        78.46 N/A N/A
FCLCF900SM100PK FBR,CON,FUSN SPL,LC,SM,PP,900,100PK PK B  $  2,216.00 36.00%  $   1,418.24 N/A N/A
FCLCF900SM6PK FIBER, CONN,FUSN SPLC,LC,SM,PP,900,6PK PK B  $     142.90 36.00%  $        91.46 N/A N/A
FCLCMM FIBER, CONN,LC,MM,900UM,6PK PK B  $       97.50 36.00%  $        62.40 N/A N/A
FCLCSM FIBER, CONN,LC,SM,900UM,6PK PK B  $     104.40 36.00%  $        66.82 N/A N/A
FCN100 CONN, F CONN,F/F,NICKEL,100PK PK B  $     234.00 36.00%  $      149.76 N/A N/A
FCR1U3SP FIBER, RKMNT PNL,1U,3 FSP PNL,UNLD EA B  $     410.00 36.00%  $      262.40 N/A N/A
FCR1U3SPL FIBER, RKMNT PNL,1U,3 FSP PNL,UNLD,W/LK EA B  $     420.00 36.00%  $      268.80 N/A N/A
FCR1U3SPNA FIBER, RKMNT PNL,1U,3 FSP PNL,UNLD,TAA EA B  $     568.00 36.00%  $      363.52 N/A N/A
FCR2U6SP FIBER, RKMNT PNL,2U,6 FSP PNL,UNLD EA B  $     422.00 36.00%  $      270.08 N/A N/A
FCR2U6SPL FIBER, RKMNT PNL,2U,6 FSP PNL,UNLD,W/LK EA B  $     430.00 36.00%  $      275.20 N/A N/A
FCR2U6SPNA FIBER, RKMNT PNL,2U,6 FSP PNL,UNLD,TAA EA B  $     854.00 36.00%  $      546.56 N/A N/A
FCR2U9SP FIBER, RKMNT PNL,2U,9 FSP PNL,UNLD EA B  $     476.00 36.00%  $      304.64 N/A N/A
FCR2U9SPL FIBER, RKMNT PNL,2U,9 FSP PNL,UNLD,W/LK EA B  $     486.00 36.00%  $      311.04 N/A N/A
FCR2U9SPNA FIBER, RKMNT PNL,2U,9 FSP PNL,UNLD,TAA EA B  $     898.00 36.00%  $      574.72 N/A N/A
FCR350SE FIBER, SPLICE PANEL,FCR,2U,W/O TRAYS EA B  $     470.00 36.00%  $      300.80 N/A N/A
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FCR350SP36R FIBER, RACKMNT PNL,6 FSP PNL,36P,UNLD EA B  $     422.00 36.00%  $      270.08 N/A N/A
FCR3U12SP FIBER, RKMNT PNL,3U,12 FSP PNL,UNLD EA B  $     528.00 36.00%  $      337.92 N/A N/A
FCR3U12SPL FIBER, RKMNT PNL,3U,12 FSP PNL,UNLD,W/LK EA B  $     520.00 36.00%  $      332.80 N/A N/A
FCR3U12SPNA FIBER, RKMNT PNL,3U,12 FSP PNL,UNLD,TAA EA B  $     918.00 36.00%  $      587.52 N/A N/A
FCR4U12SPV FIBER,RACKMNT PNL,4U,12 FSP PNL,VRT,UNL EA B  $     586.00 36.00%  $      375.04 N/A N/A
FCR4U15SPL FIBER, RKMNT PNL,4U,15 FSP PNL,UNLD,W/LK EA B  $     586.00 36.00%  $      375.04 N/A N/A
FCR4U15SPNA FIBER, RKMNT PNL,4U,15 FSP PNL,UNLD,TAA EA B  $  1,056.00 36.00%  $      675.84 N/A N/A
FCR700SPFM FIBER, RACKMNT PNL,15 FSP PNL,90P,FM EA B  $     530.00 36.00%  $      339.20 N/A N/A
FCRHD1BK FIB, RKMNT PNL,1.83H,12HDLC CASS,UNLD,BK EA B  $  1,008.00 36.00%  $      645.12 N/A N/A
FCRHD1GY FIB, RKMNT PNL,1.83H,12HDLC CASS,UNLD,GY EA B  $  1,008.00 36.00%  $      645.12 N/A N/A
FCRHD1UBK FIBER, RKMNT PNL,1U,12HDLC CASS,UNLD,BK EA B  $  1,008.00 36.00%  $      645.12 N/A N/A
FCRHD1UGY FIBER, RKMNT PNL,1U,12HDLC CASS,UNLD,GY EA B  $  1,008.00 36.00%  $      645.12 N/A N/A
FCSC900K50GM100 FIBER, CONN,PRO SC,50U,10G,PP,900,100PK PK B  $  1,890.00 36.00%  $   1,209.60 N/A N/A
FCSC900K50GM12 FIBER, CONN,PRO SC,50U,10G,PP,900,12PK PK B  $     246.00 36.00%  $      157.44 N/A N/A
FCSC900K50M100 FIBER, CONN,PRO SC,50U,PP,900,100PK PK B  $  1,890.00 36.00%  $   1,209.60 N/A N/A
FCSC900K50M12 FIBER, CONN,PRO SC,50U,PP,900,12PK PK B  $     240.00 36.00%  $      153.60 N/A N/A
FCSC900K62M100 FIBER, CONN,PRO SC,62.5U,PP,900,100PK PK B  $  1,890.00 36.00%  $   1,209.60 N/A N/A
FCSC900K62M12 FIBER, CONN,PRO SC,62.5U,PP,900,12PK PK B  $     240.00 36.00%  $      153.60 N/A N/A
FCSC900KASM12 FIBER, CONN,PRO SC,SM,PPA,900,12PK PK B  $     370.00 36.00%  $      236.80 N/A N/A
FCSC900KSM100 FIBER, CONN,PRO SC,SM,PP,900,100PK PK B  $  2,230.00 36.00%  $   1,427.20 N/A N/A
FCSC900KSM12 FIBER, CONN,PRO SC,SM,PP,900,12PK PK B  $     300.00 36.00%  $      192.00 N/A N/A
FCSCF900M506PK FIBER, CONN,FUSN SPLC,SC,OM2,PP,900,6PK PK B  $     122.60 36.00%  $        78.46 N/A N/A
FCSCF900M50G100PK FBR,CON,FUSN SPL,SC,50G,PP,900,100PK PK B  $  1,902.00 36.00%  $   1,217.28 N/A N/A
FCSCF900M50G6PK FIBER,CONN,FUSN SPLC,SC,OM3,PP,900,6PK PK B  $     122.60 36.00%  $        78.46 N/A N/A
FCSCF900M626PK FIBER, CONN,FUSN SPLC,SC,OM1,PP,900,6PK PK B  $     122.60 36.00%  $        78.46 N/A N/A
FCSCF900SM100PK FBR,CON,FUSN SPL,SC,SM,PP,900,100PK PK B  $  2,216.00 36.00%  $   1,418.24 N/A N/A
FCSCF900SM6PK FIBER, CONN,FUSN SPLC,SC,SM,PP,900,6PK PK B  $     142.90 36.00%  $        91.46 N/A N/A
FCSCF900SMA6PK FIBER, CONN,FUSN SPLC,SC,SM,PPA,900,6PK PK B  $     164.10 36.00%  $      105.02 N/A N/A
FCSCM100R FIBER, CONN,SC,MM,EPOXY/ANAERO,100PK PK B  $  1,152.00 36.00%  $      737.28 N/A N/A
FCSCM12R FIBER, CONN,SC,MM,EPOXY/ANAERO,12PK PK B  $     146.60 36.00%  $        93.82 N/A N/A
FCSCMQ100R FIBER, CONN,SC,MM,2QUICK,CRIMP,100PK PK B  $  1,602.00 36.00%  $   1,025.28 N/A N/A
FCSCMQ12R FIBER, CONN,SC,MM,2QUICK,CRIMP,12PK PK B  $     230.00 36.00%  $      147.20 N/A N/A
FCSCS100R FIBER, CONN,SC,SM,EPOXY/ANAERO,100PK PK B  $  1,682.00 36.00%  $   1,076.48 N/A N/A
FCSCS12R FIBER, CONN,SC,SM,EPOXY/ANAERO,12PK PK B  $     218.00 36.00%  $      139.52 N/A N/A
FCSCSQ100R FIBER, CONN,SC,SM,2QUICK,CRIMP,100PK PK B  $  2,270.00 36.00%  $   1,452.80 N/A N/A
FCSCSQ12R FIBER, CONN,SC,SM,2QUICK,CRIMP,12PK PK B  $     358.00 36.00%  $      229.12 N/A N/A
FCSPLFXTA FBR,FIXT,FUSN, AFL 60S,18S EA B  $     199.30 36.00%  $      127.55 N/A N/A
FCSPLFXTAR FBR,FIXT,FUSN, AFL 11S,60R,50R,18R EA B  $     199.30 36.00%  $      127.55 N/A N/A
FCSPLFXTF FBR,FIXT,FUSN,FI S122,S123,S153,S178 EA B  $     199.30 36.00%  $      127.55 N/A N/A
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FCSPLFXTS FBR,FIXT,FUSN, SUMI 39FH,T25,T66 EA B  $     199.30 36.00%  $      127.55 N/A N/A
FCSPLHSOVEN FBR,OVEN,FUSN CONN HEAT SLEEVE EA B  $     720.00 36.00%  $      460.80 N/A N/A
FCST50GM12 FIBER, CONN,ST,ENHCD 50U,PREPOLISH,12PK PK B  $     330.00 36.00%  $      211.20 N/A N/A
FCST50M12 FIBER, CONN,ST,50U,PREPOLISH,12PK PK B  $     312.00 36.00%  $      199.68 N/A N/A
FCST62M12 FIBER, CONN,ST,62.5U,PREPOLISH,12PK PK B  $     312.00 36.00%  $      199.68 N/A N/A
FCSTF900M506PK FIBER, CONN,FUSN SPLC,ST,OM2,PP,900,6PK PK B  $     122.60 36.00%  $        78.46 N/A N/A
FCSTF900M50G6PK FIBER, CONN,FUSN SPLC,ST,OM3,PP,900,6PK PK B  $     122.60 36.00%  $        78.46 N/A N/A
FCSTF900M626PK FIBER, CONN,FUSN SPLC,ST,OM1,PP,900,6PK PK B  $     122.60 36.00%  $        78.46 N/A N/A
FCSTF900SM6PK FIBER, CONN,FUSN SPLC,ST,SM,PP,900,6PK PK B  $     142.90 36.00%  $        91.46 N/A N/A
FCSTM100R FIBER, CONN,ST,MM,EPOXY/ANAERO,100PK PK B  $     842.00 36.00%  $      538.88 N/A N/A
FCSTM12R FIBER, CONN,ST,MM,EPOXY/ANAERO,12PK PK B  $     106.90 36.00%  $        68.42 N/A N/A
FCSTMQ100R FIBER, CONN,ST,MM,2QUICK,CRIMP,100PK PK B  $  1,102.00 36.00%  $      705.28 N/A N/A
FCSTMQ12RA FIBER, CONN,ST,MM,2QUICK CRIMP,12PK PK B  $     136.30 36.00%  $        87.23 N/A N/A
FCSTS100R FIBER, CONN,ST,SM,EPOXY/ANAERO,100PK PK B  $  1,258.00 36.00%  $      805.12 N/A N/A
FCSTS12R FIBER, CONN,ST,SM,EPOXY/ANAERO,12PK PK B  $     160.00 36.00%  $      102.40 N/A N/A
FCSTSM12 FIBER, CONN,ST,SM,PREPOLISH,12PK PK B  $     384.00 36.00%  $      245.76 N/A N/A
FCSTSQ100R FIBER, CONN,ST,SM,2QUICK,CRIMP,100PK PK B  $  1,656.00 36.00%  $   1,059.84 N/A N/A
FCSTSQ12R FIBER, CONN,ST,SM,2QUICK,CRIMP,12PK PK B  $     284.00 36.00%  $      181.76 N/A N/A
FCW12SP FIBER, WALLMNT CAB,2DR,HLDS 12 FSP,72P EA B  $     420.00 36.00%  $      268.80 N/A N/A
FCW4SP FIBER, WALLMNT CAB,2DR,HLDS 4 FSP,BK EA B  $     282.00 36.00%  $      180.48 N/A N/A
FCW4SPGSA FIBER, WALLMNT CAB,2DR,HLDS 4FSP,BK, GSA EA B  $     458.00 36.00%  $      293.12 N/A N/A
FCW4SPRDGSA FIBER, WALLMNT CAB,2DR,HLDS 4FSP,RD,GSA EA B  $     458.00 36.00%  $      293.12 N/A N/A
FDTPLC24M3L80F FBR,CORD,PL,24F,LC-LC,OM3,80FT,PE EA B  $  2,144.00 36.00%  $   1,372.16 N/A N/A
FEUR12LCDM FIBER, RKMNT PNL,1U,W/6 LC-MM DUP,P-BR EA B  $     199.30 36.00%  $      127.55 N/A N/A
FEUR12LCDOM3 FIBER, RKMNT PNL,1U,W/6 LC-OM3 DUP,P-BR EA B  $     210.00 36.00%  $      134.40 N/A N/A
FEUR12LCDSM FIBER, RKMNT PNL,1U,W/6 LC-SM DUP,ZIRC EA B  $     220.00 36.00%  $      140.80 N/A N/A
FEUR12SCMD FIBER, RKMNT PNL,1U,W/6 SC-DX,MM,BE EA B  $     181.30 36.00%  $      116.03 N/A N/A
FEUR12SCSM FIBER, RKMNT PNL,1U,W/6 SC-SM DUP,ZIRC EA B  $     192.50 36.00%  $      123.20 N/A N/A
FEUR16LCDM FIBER, RKMNT PNL,1U,W/8 LC-MM DUP,P-BR EA B  $     236.00 36.00%  $      151.04 N/A N/A
FEUR16LCDOM3 FIBER, RKMNT PNL,1U,W/8 LC-OM3 DUP,P-BR EA B  $     248.00 36.00%  $      158.72 N/A N/A
FEUR16LCDSM FIBER, RKMNT PNL,1U,W/8 LC-SM DUP,ZIRC EA B  $     260.00 36.00%  $      166.40 N/A N/A
FEUR24LCDM FIBER, RKMNT PNL,1U,W/12 LC-MM DUP,P-BR EA B  $     284.00 36.00%  $      181.76 N/A N/A
FEUR24LCDOM3 FIBER, RKMNT PNL,1U,W/12 LC-OM3 DUP,P-BR EA B  $     298.00 36.00%  $      190.72 N/A N/A
FEUR24LCDSM FIBER, RKMNT PNL,1U,W/12 LC-SM DUP,ZIRC EA B  $     312.00 36.00%  $      199.68 N/A N/A
FEUR24SCSM FIBER, RKMNT PNL,1U,W/12 SC-SM DUP,ZIRC EA B  $     244.00 36.00%  $      156.16 N/A N/A
FEUR48SCSM FIBER, RKMNT PNL,1U,W/24 SCD,ZIRC,BL EA B  $     314.00 36.00%  $      200.96 N/A N/A
FEURFSPD FIBER, RKMNT PNL,1U, 3-FSP PNL,BK EA B  $     121.00 36.00%  $        77.44 N/A N/A
FF2BK FRPT FITTING, 2" BLACK EA B  $     128.40 36.00%  $        82.18 N/A N/A
FF2BRS FRPT FITTING, 2" BRASS EA B  $     142.30 36.00%  $        91.07 N/A N/A
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FF2GY FRPT FITTING, 2" GRAY EA B  $     128.40 36.00%  $        82.18 N/A N/A
FF3GY 3 SERV FRPT FURN FEED INSERT, GY EA B  $       87.50 36.00%  $        56.00 N/A N/A
FF3I 3 SERV FRPT FURN FEED INSERT, IV EA B  $       87.50 36.00%  $        56.00 N/A N/A
FFPLC12M3L155F FBR,CORD,PL,12F,LC-LC,OM3,155FT,PE EA B  $  1,464.00 36.00%  $      936.96 N/A N/A
FFPLC12M3L305F FBR,CORD,PL,12F,LC-LC,OM3,305FT,PE EA B  $  2,122.00 36.00%  $   1,358.08 N/A N/A
FFPLC12M3L330F FBR,CORD,PL,12F,LC-LC,OM3,330FT,PE EA B  $  2,296.00 36.00%  $   1,469.44 N/A N/A
FFPLC12M3L355F FBR,CORD,PL,12F,LC-LC,OM3,355FT,PE EA B  $  2,364.00 36.00%  $   1,512.96 N/A N/A
FLOCK1 FIBER, LOCK KIT-FCR350,FCW,FTU-KEY SAME EA B  $       23.70 36.00%  $        15.17 N/A N/A
FLOCK2 FIBER, LOCK KIT-FCR350,FCW,FTU-KEY DIFF EA B  $       23.70 36.00%  $        15.17 N/A N/A
FM5E4B PLATE, FURN,4PORT,CAT5E,568B,BK EA B  $       36.40 36.00%  $        23.30 N/A N/A
FOADPTLC FIBER, ADAPT,LC FOR 400X MICROSCOPE EA B  $     139.90 36.00%  $        89.54 N/A N/A
FP2BK PLATE, FURNITURE,STD,2PORT,BK EA B  $         3.44 36.00%  $          2.20 N/A N/A
FP2BN PLATE, FURNITURE,STD,2PORT,BN EA B  $         3.34 36.00%  $          2.14 N/A N/A
FP2GY PLATE, FURNITURE,STD,2PORT,GY EA B  $         3.44 36.00%  $          2.20 N/A N/A
FP2OW PLATE, FURNITURE,STD,2PORT,OW EA B  $         3.34 36.00%  $          2.14 N/A N/A
FP2W PLATE, FURNITURE,STD,2PORT,WH EA B  $         3.34 36.00%  $          2.14 N/A N/A
FP4BBK PLATE, FURNITURE,STD,BOX,4PORT,BK EA B  $         5.10 36.00%  $          3.26 N/A N/A
FP4BBN PLATE, FURNITURE,STD,BOX,4PORT,BN EA B  $         4.90 36.00%  $          3.14 N/A N/A
FP4BGY PLATE, FURNITURE,STD,BOX,4PORT,GY EA B  $         5.10 36.00%  $          3.26 N/A N/A
FP4BK PLATE, FURNITURE,STD,4PORT,BK EA B  $         3.44 36.00%  $          2.20 N/A N/A
FP4BN PLATE, FURNITURE,STD,4PORT,BN EA B  $         3.34 36.00%  $          2.14 N/A N/A
FP4BOW PLATE, FURNITURE,STD,BOX,4PORT,OW EA B  $         4.90 36.00%  $          3.14 N/A N/A
FP4BW PLATE, FURNITURE,STD,BOX,4PORT,WH EA B  $         4.90 36.00%  $          3.14 N/A N/A
FP4GY PLATE, FURNITURE,STD,4PORT,GY EA B  $         3.44 36.00%  $          2.20 N/A N/A
FP4OW PLATE, FURNITURE,STD,4PORT,OW EA B  $         3.34 36.00%  $          2.14 N/A N/A
FP4W PLATE, FURNITURE,STD,4PORT,WH EA B  $         3.34 36.00%  $          2.14 N/A N/A
FPBKLTR12LC1M FIBER, PIGT,BDL,250LT,LC-MM,12F,OM1,3M EA B  $     167.60 36.00%  $      107.26 N/A N/A
FPBKLTR12LC2M FIBER, PIGT,BDL,250LT,LC-MM,12F,OM2,3M EA B  $     167.60 36.00%  $      107.26 N/A N/A
FPBKLTR12LC3M FIBER, PIGT,BDL,250LT,LC-MM,12F,OM3,3M EA B  $     199.30 36.00%  $      127.55 N/A N/A
FPBKLTR12LC4M FIBER, PIGT,BDL,250LT,LC-MM,12F,OM4,3M EA B  $     199.30 36.00%  $      127.55 N/A N/A
FPBKLTR12SC1M FIBER, PIGT,BDL,250LT,SC-MM,12F,OM1,3M EA B  $     141.80 36.00%  $        90.75 N/A N/A
FPBKLTR12SC2M FIBER, PIGT,BDL,250LT,SC-MM,12F,OM2,3M EA B  $     141.80 36.00%  $        90.75 N/A N/A
FPBKLTR12SC3M FIBER, PIGT,BDL,250LT,SC-MM,12F,OM3,3M EA B  $     141.80 36.00%  $        90.75 N/A N/A
FPBKLTR12SC4M FIBER, PIGT,BDL,250LT,SC-MM,12F,OM4,3M EA B  $     155.10 36.00%  $        99.26 N/A N/A
FPBKLTR12SC6S FIBER, PIGT,BDL,250LT,SC-SM,12F,OS2,3M EA B  $     172.80 36.00%  $      110.59 N/A N/A
FPBKLTR12SCA6S FIBER, PIGT,BDL,250LT,SC-A,SM,12F,OS2,3M EA B  $     186.10 36.00%  $      119.10 N/A N/A
FPBKLTR12ST1M FIBER, PIGT,BDL,250LT,ST-MM,12F,OM1,3M EA B  $     155.10 36.00%  $        99.26 N/A N/A
FPBKLTR12ST2M FIBER, PIGT,BDL,250LT,ST-MM,12F,OM2,3M EA B  $     155.10 36.00%  $        99.26 N/A N/A
FPBKLTR12ST3M FIBER, PIGT,BDL,250LT,ST-MM,12F,OM3,3M EA B  $     155.10 36.00%  $        99.26 N/A N/A
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FPBKLTR12ST4M FIBER, PIGT,BDL,250LT,ST-MM,12F,OM4,3M EA B  $     155.10 36.00%  $        99.26 N/A N/A
FPBKLTR12ST6S FIBER, PIGT,BDL,250LT,ST-SM,12F,OS2,3M EA B  $     199.30 36.00%  $      127.55 N/A N/A
FPBKLTR6LC1M FIBER, PIGT,BDL,250LT,LC-MM,6F,OM1,3M EA B  $     106.30 36.00%  $        68.03 N/A N/A
FPBKLTR6LC2M FIBER, PIGT,BDL,250LT,LC-MM,6F,OM2,3M EA B  $     106.30 36.00%  $        68.03 N/A N/A
FPBKLTR6LC3M FIBER, PIGT,BDL,250LT,LC-MM,6F,OM3,3M EA B  $     110.80 36.00%  $        70.91 N/A N/A
FPBKLTR6LC4M FIBER, PIGT,BDL,250LT,LC-MM,6F,OM4,3M EA B  $     110.80 36.00%  $        70.91 N/A N/A
FPBKLTR6LC6S FIBER, PIGT,BDL,250LT,LC-SM,6F,OS2,3M EA B  $     115.20 36.00%  $        73.73 N/A N/A
FPBKLTR6SC1M FIBER, PIGT,BDL,250LT,SC-MM,6F,OM1,3M EA B  $       70.90 36.00%  $        45.38 N/A N/A
FPBKLTR6SC2M FIBER, PIGT,BDL,250LT,SC-MM,6F,OM2,3M EA B  $       70.90 36.00%  $        45.38 N/A N/A
FPBKLTR6SC3M FIBER, PIGT,BDL,250LT,SC-MM,6F,OM3,3M EA B  $       70.90 36.00%  $        45.38 N/A N/A
FPBKLTR6SC4M FIBER, PIGT,BDL,250LT,SC-MM,6F,OM4,3M EA B  $       77.60 36.00%  $        49.66 N/A N/A
FPBKLTR6SC6S FIBER, PIGT,BDL,250LT,SC-SM,6F,OS2,3M EA B  $       86.50 36.00%  $        55.36 N/A N/A
FPBKLTR6SCA6S FIBER, PIGT,BDL,250LT,SC-A,SM,6F,OS2,3M EA B  $       93.00 36.00%  $        59.52 N/A N/A
FPBKLTR6ST1M FIBER, PIGT,BDL,250LT,ST-MM,6F,OM1,3M EA B  $       77.60 36.00%  $        49.66 N/A N/A
FPBKLTR6ST2M FIBER, PIGT,BDL,250LT,ST-MM,6F,OM2,3M EA B  $       77.60 36.00%  $        49.66 N/A N/A
FPBKLTR6ST3M FIBER, PIGT,BDL,250LT,ST-MM,6F,OM3,3M EA B  $       77.60 36.00%  $        49.66 N/A N/A
FPBKLTR6ST4M FIBER, PIGT,BDL,250LT,ST-MM,6F,OM4,3M EA B  $       77.60 36.00%  $        49.66 N/A N/A
FPBKLTR6ST6S FIBER, PIGT,BDL,250LT,ST-SM,6F,OS2,3M EA B  $     106.30 36.00%  $        68.03 N/A N/A
FPBKR12FC1M FIBER, PIGTAIL,BDL,FC-MM, 12F,OM1,3M EA B  $     141.80 36.00%  $        90.75 N/A N/A
FPBKR12FC2M FIBER, PIGTAIL,BDL,FC-MM, 12F,OM2,3M EA B  $     141.80 36.00%  $        90.75 N/A N/A
FPBKR12FC3M FIBER, PIGTAIL,BDL,FC-MM, 12F,OM3,3M EA B  $     141.80 36.00%  $        90.75 N/A N/A
FPBKR12FC4M FIBER, PIGTAIL,BDL,FC-MM, 12F,OM4,3M EA B  $     155.10 36.00%  $        99.26 N/A N/A
FPBKR12FC6S FIBER, PIGTAIL,BDL,FC-SM, 12F,OS2,3M EA B  $     172.80 36.00%  $      110.59 N/A N/A
FPBKR12FCA6S FIBER, PIGTAIL,BDL,FC-APC, SM,12F,OS2,3M EA B  $     186.10 36.00%  $      119.10 N/A N/A
FPBKR12LC1M FIBER, PIGTAIL,BDL,LC-MM, 12F,OM1,3M EA B  $     167.60 36.00%  $      107.26 N/A N/A
FPBKR12LC2M FIBER, PIGTAIL,BDL,LC-MM, 12F,OM2,3M EA B  $     167.60 36.00%  $      107.26 N/A N/A
FPBKR12LC3M FIBER, PIGTAIL,BDL,LC-MM, 12F,OM3,3M EA B  $     199.30 36.00%  $      127.55 N/A N/A
FPBKR12LC4M FIBER, PIGTAIL,BDL,LC-MM, 12F,OM4,3M EA B  $     199.30 36.00%  $      127.55 N/A N/A
FPBKR12LC6S FIBER, PIGTAIL,BDL,LC-SM, 12F,OS2,3M EA B  $     210.00 36.00%  $      134.40 N/A N/A
FPBKR12SC1M FIBER, PIGTAIL,BDL,SC-MM, 12F,OM1,3M EA B  $     141.80 36.00%  $        90.75 N/A N/A
FPBKR12SC2M FIBER, PIGTAIL,BDL,SC-MM, 12F,OM2,3M EA B  $     141.80 36.00%  $        90.75 N/A N/A
FPBKR12SC3M FIBER, PIGTAIL,BDL,SC-MM, 12F,OM3,3M EA B  $     141.80 36.00%  $        90.75 N/A N/A
FPBKR12SC4M FIBER, PIGTAIL,BDL,SC-MM, 12F,OM4,3M EA B  $     155.10 36.00%  $        99.26 N/A N/A
FPBKR12SC6S FIBER, PIGTAIL,BDL,SC-SM, 12F,OS2,3M EA B  $     172.80 36.00%  $      110.59 N/A N/A
FPBKR12SCA6S FIBER, PIGTAIL,BDL,SC-APC,SM,12F,OS2,3M EA B  $     186.10 36.00%  $      119.10 N/A N/A
FPBKR12ST1M FIBER, PIGTAIL,BDL,ST-MM, 12F,OM1,3M EA B  $     155.10 36.00%  $        99.26 N/A N/A
FPBKR12ST2M FIBER, PIGTAIL,BDL,ST-MM, 12F,OM2,3M EA B  $     155.10 36.00%  $        99.26 N/A N/A
FPBKR12ST3M FIBER, PIGTAIL,BDL,ST-MM, 12F,OM3,3M EA B  $     155.10 36.00%  $        99.26 N/A N/A
FPBKR12ST4M FIBER, PIGTAIL,BDL,ST-MM, 12F,OM4,3M EA B  $     155.10 36.00%  $        99.26 N/A N/A
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FPBKR12ST6S FIBER, PIGTAIL,BDL,ST-SM, 12F,OS2,3M EA B  $     199.30 36.00%  $      127.55 N/A N/A
FPBKR6FC1M FIBER, PIGTAIL,BDL,FC-MM, 6F,OM1,3M EA B  $       70.90 36.00%  $        45.38 N/A N/A
FPBKR6FC2M FIBER, PIGTAIL,BDL,FC-MM, 6F,OM2,3M EA B  $       70.90 36.00%  $        45.38 N/A N/A
FPBKR6FC3M FIBER, PIGTAIL,BDL,FC-MM, 6F,OM3,3M EA B  $       70.90 36.00%  $        45.38 N/A N/A
FPBKR6FC4M FIBER, PIGTAIL,BDL,FC-MM, 6F,OM4,3M EA B  $       77.60 36.00%  $        49.66 N/A N/A
FPBKR6FC6S FIBER, PIGTAIL,BDL,FC-SM, 6F,OS2,3M EA B  $       86.50 36.00%  $        55.36 N/A N/A
FPBKR6FCA6S FIBER, PIGTAIL,BDL,FC-APC,SM,6F,OS2,3M EA B  $       93.00 36.00%  $        59.52 N/A N/A
FPBKR6LC1M FIBER, PIGTAIL,BDL,LC-MM, 6F,OM1,3M EA B  $     106.30 36.00%  $        68.03 N/A N/A
FPBKR6LC2M FIBER, PIGTAIL,BDL,LC-MM, 6F,OM2,3M EA B  $     106.30 36.00%  $        68.03 N/A N/A
FPBKR6LC3M FIBER, PIGTAIL,BDL,LC-MM, 6F,OM3,3M EA B  $     110.80 36.00%  $        70.91 N/A N/A
FPBKR6LC4M FIBER, PIGTAIL,BDL,LC-MM, 6F,OM4,3M EA B  $     110.80 36.00%  $        70.91 N/A N/A
FPBKR6LC6S FIBER, PIGTAIL,BDL,LC-SM, 6F,OS2,3M EA B  $     115.20 36.00%  $        73.73 N/A N/A
FPBKR6SC1M FIBER, PIGTAIL,BDL,SC-MM, 6F,OM1,3M EA B  $       70.90 36.00%  $        45.38 N/A N/A
FPBKR6SC2M FIBER, PIGTAIL,BDL,SC-MM, 6F,OM2,3M EA B  $       70.90 36.00%  $        45.38 N/A N/A
FPBKR6SC3M FIBER, PIGTAIL,BDL,SC-MM, 6F,OM3,3M EA B  $       70.90 36.00%  $        45.38 N/A N/A
FPBKR6SC4M FIBER, PIGTAIL,BDL,SC-MM, 6F,OM4,3M EA B  $       77.60 36.00%  $        49.66 N/A N/A
FPBKR6SC6S FIBER, PIGTAIL,BDL,SC-SM, 6F,OS2,3M EA B  $       86.50 36.00%  $        55.36 N/A N/A
FPBKR6SCA6S FIBER, PIGTAIL,BDL,SC-APC,SM,6F,OS2,3M EA B  $       93.00 36.00%  $        59.52 N/A N/A
FPBKR6ST1M FIBER, PIGTAIL,BDL,ST-MM, 6F,OM1,3M EA B  $       77.60 36.00%  $        49.66 N/A N/A
FPBKR6ST2M FIBER, PIGTAIL,BDL,ST-MM, 6F,OM2,3M EA B  $       77.60 36.00%  $        49.66 N/A N/A
FPBKR6ST3M FIBER, PIGTAIL,BDL,ST-MM, 6F,OM3,3M EA B  $       77.60 36.00%  $        49.66 N/A N/A
FPBKR6ST4M FIBER, PIGTAIL,BDL,ST-MM, 6F,OM4,3M EA B  $       77.60 36.00%  $        49.66 N/A N/A
FPBKR6ST6S FIBER, PIGTAIL,BDL,ST-SM, 6F,OS2,3M EA B  $     106.30 36.00%  $        68.03 N/A N/A
FPCLCLCE10MSP FBR, CORD,PL,OM3,DX,LC-LC,SECURE,10M EA B  $       60.50 36.00%  $        38.72 N/A N/A
FPCLCLCE1MSP FBR, CORD,PL,OM3,DX,LC-LC,SECURE,1M EA B  $       33.60 36.00%  $        21.50 N/A N/A
FPCLCLCE2MSP FBR, CORD,PL,OM3,DX,LC-LC,SECURE,2M EA B  $       36.20 36.00%  $        23.17 N/A N/A
FPCLCLCE3MSP FBR, CORD,PL,OM3,DX,LC-LC,SECURE,3M EA B  $       38.80 36.00%  $        24.83 N/A N/A
FPCLCLCE4MSP FBR, CORD,PL,OM3,DX,LC-LC,SECURE,4M EA B  $       42.20 36.00%  $        27.01 N/A N/A
FPCLCLCE5MSP FBR, CORD,PL,OM3,DX,LC-LC,SECURE,5M EA B  $       44.90 36.00%  $        28.74 N/A N/A
FPCLCLCE6MSP FBR, CORD,PL,OM3,DX,LC-LC,SECURE,6M EA B  $       47.80 36.00%  $        30.59 N/A N/A
FPCLCLCE7MSP FBR, CORD,PL,OM3,DX,LC-LC,SECURE,7M EA B  $       51.00 36.00%  $        32.64 N/A N/A
FPCLCLCE8MSP FBR, CORD,PL,OM3,DX,LC-LC,SECURE,8M EA B  $       54.40 36.00%  $        34.82 N/A N/A
FPCLCLCE9MSP FBR, CORD,PL,OM3,DX,LC-LC,SECURE,9M EA B  $       57.40 36.00%  $        36.74 N/A N/A
FPCMTP5010 FIBER, P-CORD,50/125MM,MTP-MTP,10M EA B  $     630.00 36.00%  $      403.20 N/A N/A
FPCMTP50100 FIBER, P-CORD,50/125MM,MTP-MTP,100M EA B  $  2,352.00 36.00%  $   1,505.28 N/A N/A
FPCMTP5025 FIBER, P-CORD,50/125MM,MTP-MTP,25M EA B  $     918.00 36.00%  $      587.52 N/A N/A
FPCMTP5050 FIBER, P-CORD,50/125MM,MTP-MTP,50M EA B  $  1,386.00 36.00%  $      887.04 N/A N/A
FPCMTP50G10 FIBER, P-CORD,50/125MM,MTP-MTP,10GIG,10M EA B  $     580.00 36.00%  $      371.20 N/A N/A
FPCMTP50G100 FIBER,P-CORD,50/125MM,MTP-MTP,10GIG,100M EA B  $  2,414.00 36.00%  $   1,544.96 N/A N/A
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FPCMTP50G25 FIBER, P-CORD,50/125MM,MTP-MTP,10GIG,25M EA B  $     902.00 36.00%  $      577.28 N/A N/A
FPCMTP50G5 FIBER, P-CORD,50/125MM,MTP,10G-OM3,5M EA B  $     420.00 36.00%  $      268.80 N/A N/A
FPCMTP50G50 FIBER, P-CORD,50/125MM,MTP,10GIG,50M EA B  $  1,438.00 36.00%  $      920.32 N/A N/A
FPCMTP6210 FIBER, P-CORD,62.5/125MM,MTP-MTP,10M EA B  $     630.00 36.00%  $      403.20 N/A N/A
FPCMTP62100 FIBER, P-CORD,62.5/125MM,MTP-MTP,100M EA B  $  2,352.00 36.00%  $   1,505.28 N/A N/A
FPCMTP6225 FIBER, P-CORD,62.5/125MM,MTP-MTP,25M EA B  $     918.00 36.00%  $      587.52 N/A N/A
FPCMTP6250 FIBER, P-CORD,62.5/125MM,MTP-MTP,50M EA B  $  1,386.00 36.00%  $      887.04 N/A N/A
FPCMTPS10 FIBER, P-CORD,SM,MTP-MTP,10M EA B  $     556.00 36.00%  $      355.84 N/A N/A
FPCMTPS100 FIBER, P-CORD,SM,MTP-MTP,100M EA B  $  1,828.00 36.00%  $   1,169.92 N/A N/A
FPCMTPS25 FIBER, P-CORD,SM,MTP-MTP,25M EA B  $     760.00 36.00%  $      486.40 N/A N/A
FPCMTPS50 FIBER, P-CORD,SM,MTP-MTP,50M EA B  $  1,126.00 36.00%  $      720.64 N/A N/A
FPCPMTP48S6L12F FBR,CORD,P,48F-OS2,MTP TYP-A,12FT EA B  $  1,836.00 36.00%  $   1,175.04 N/A N/A
FPCPMTPS100F FBR,CORD,P,12F,SM,MTP,TYP-A,100 FT,PE EA B  $     784.00 36.00%  $      501.76 N/A N/A
FPCPMTPS120F FBR,CORD,P,12F,SM,MTP,TYP-A,120 FT,PE EA B  $     814.00 36.00%  $      520.96 N/A N/A
FPCPMTPS160F FBR,CORD,P,12F,SM,MTP,TYP-A,160 FT,PE EA B  $     878.00 36.00%  $      561.92 N/A N/A
FPCPMTPS240FN FBR,CORD,P,12F,SM,MTP,TYP-A,240FT,NPE EA B  $     870.00 36.00%  $      556.80 N/A N/A
FPCPMTPS250F FBR,CORD,P,12F,SM,MTP,TYP-A,250 FT,PE EA B  $  1,022.00 36.00%  $      654.08 N/A N/A
FPCPMTPS260F FBR,CORD,P,12F,SM,MTP,TYP-A,260 FT,PE EA B  $  1,040.00 36.00%  $      665.60 N/A N/A
FPCPMTPS260FN FBR,CORD,P,12F,SM,MTP,TYP-A,260FT,NPE EA B  $     902.00 36.00%  $      577.28 N/A N/A
FPCPMTPS310FN FBR,CORD,P,12F,SM,MTP,TYP-A,310FT,NPE EA B  $     984.00 36.00%  $      629.76 N/A N/A
FPCPMTPS320FN FBR,CORD,P,12F,SM,MTP,TYP-A,320FT,NPE EA B  $     998.00 36.00%  $      638.72 N/A N/A
FPCPMTPS330FN FBR,CORD,P,12F,SM,MTP,TYP-A,330FT,NPE EA B  $  1,014.00 36.00%  $      648.96 N/A N/A
FPCPMTPS340FN FBR,CORD,P,12F,SM,MTP,TYP-A,340FT,NPE EA B  $  1,030.00 36.00%  $      659.20 N/A N/A
FPCPMTPS360FN FBR,CORD,P,12F,SM,MTP,TYP-A,360FT,NPE EA B  $  1,064.00 36.00%  $      680.96 N/A N/A
FPCPMTPS370FN FBR,CORD,P,12F,SM,MTP,TYP-A,370FT,NPE EA B  $  1,078.00 36.00%  $      689.92 N/A N/A
FPCPMTPS380FN FBR,CORD,P,12F,SM,MTP,TYP-A,380FT,NPE EA B  $  1,094.00 36.00%  $      700.16 N/A N/A
FPCPMTPS390FN FBR,CORD,P,12F,SM,MTP,TYP-A,390FT,NPE EA B  $  1,112.00 36.00%  $      711.68 N/A N/A
FPCPMTPS400FN FBR,CORD,P,12F,SM,MTP,TYP-A,400FT,NPE EA B  $  1,128.00 36.00%  $      721.92 N/A N/A
FPCPMTPS410FN FBR,CORD,P,12F,SM,MTP,TYP-A,410FT,NPE EA B  $  1,144.00 36.00%  $      732.16 N/A N/A
FPCPMTPS420FN FBR,CORD,P,12F,SM,MTP,TYP-A,420FT,NPE EA B  $  1,160.00 36.00%  $      742.40 N/A N/A
FPCPMTPS440FN FBR,CORD,P,12F,SM,MTP,TYP-A,440FT,NPE EA B  $  1,192.00 36.00%  $      762.88 N/A N/A
FPCPMTPS50F FBR,CORD,P,12F,SM,MTP,TYP-A,50 FT,PE EA B  $     654.00 36.00%  $      418.56 N/A N/A
FPCPMTPS50FN FBR,CORD,P,12F,SM,MTP,TYP-A,50FT,NPE EA B  $     516.00 36.00%  $      330.24 N/A N/A
FPCPMTPS60F FBR,CORD,P,12F,SM,MTP,TYP-A,60 FT,PE EA B  $     668.00 36.00%  $      427.52 N/A N/A
FPCPMTPS60FN FBR,CORD,P,12F,SM,MTP,TYP-A,60FT,NPE EA B  $     532.00 36.00%  $      340.48 N/A N/A
FPCPMTPS70F FBR,CORD,P,12F,SM,MTP,TYP-A,70 FT,PE EA B  $     684.00 36.00%  $      437.76 N/A N/A
FPCPMTPS80F FBR,CORD,P,12F,SM,MTP,TYP-A,80 FT,PE EA B  $     702.00 36.00%  $      449.28 N/A N/A
FPCPMTPS80FN FBR,CORD,P,12F,SM,MTP,TYP-A,80FT,NPE EA B  $     564.00 36.00%  $      360.96 N/A N/A
FPFCS3SM FIBER, PIGTAIL,SM,FC,3M EA B  $       39.10 36.00%  $        25.02 N/A N/A
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FPLCC3MM FIBER, PIGTAIL,LC,62.5/125,MM,3M EA B  $       31.20 36.00%  $        19.97 N/A N/A
FPLCD3MM FIBER, PIGTAIL,LC,50/125,MM,3M EA B  $       40.50 36.00%  $        25.92 N/A N/A
FPLCE3MM FIBER, PIGTAIL,LC,50/125MM,10GIG,3M EA B  $       38.70 36.00%  $        24.77 N/A N/A
FPLCF3MM FIBER, PIGTAIL,LC,50/125MM,OM4,3M EA B  $       39.70 36.00%  $        25.41 N/A N/A
FPLCS3SM FIBER, PIGTAIL,LC,9/125,SM,3M EA B  $       39.40 36.00%  $        25.22 N/A N/A
FPR012SCM FIBER, RACKMNT PNL,W/6 SC DUP,P-BZ,12PT EA B  $     438.00 36.00%  $      280.32 N/A N/A
FPR012SCX FIBER, RACKMNT PNL,12 PORT SC,UNLD EA B  $     314.00 36.00%  $      200.96 N/A N/A
FPR012STM FIBER, RACKMNT PNL,W/12 ST SMP,P-BZ,12PT EA B  $     378.00 36.00%  $      241.92 N/A N/A
FPR012STX FIBER, RACKMNT PNL,12PORT,ST,UNLD EA B  $     290.00 36.00%  $      185.60 N/A N/A
FPR024SCM FIBER, RACKMNT PNL,W/12 SC DUP,P-BZ,24PT EA B  $     556.00 36.00%  $      355.84 N/A N/A
FPR024SCX FIBER, RACKMNT PNL,24PORT,SC,UNLD EA B  $     334.00 36.00%  $      213.76 N/A N/A
FPR024STM FIBER, RACKMNT PNL,W/24 ST SMP,P-BZ,24PT EA B  $     458.00 36.00%  $      293.12 N/A N/A
FPR024STX FIBER, RACKMNT PNL,24PORT,ST,UNLD EA B  $     320.00 36.00%  $      204.80 N/A N/A
FPR3SP FIBER, RACKMNT PNL,3 6PK,UNLD EA B  $     308.00 36.00%  $      197.12 N/A N/A
FPR3SPGSA FIBER, RACKMNT PNL,3 6PK,UNLD,GSA EA B  $     436.00 36.00%  $      279.04 N/A N/A
FPRBRKT1 FIBER, RACKMNT PNL,PROT BRKT,FPR SHLVS EA B  $       36.60 36.00%  $        23.42 N/A N/A
FPRJC2MM FIBER, PIGTAIL,MTRJ,MALE,62.5/125MM,2M EA B  $       43.30 36.00%  $        27.71 N/A N/A
FPRJC3MM FIBER, PIGTAIL,MTRJ,MALE,62.5/125MM,3M EA B  $       40.50 36.00%  $        25.92 N/A N/A
FPRJD3MM FIBER, PIGTAIL,MTRJ,MALE,50/125MM,3M EA B  $       42.00 36.00%  $        26.88 N/A N/A
FPRJE3MM FIBER, PIGTAIL,MTRJ,50/125,MM,10GIG,3M EA B  $       35.00 36.00%  $        22.40 N/A N/A
FPSCAS3SM FIBER, PIGTAIL,SC,SM,APC,3M EA B  $       39.50 36.00%  $        25.28 N/A N/A
FPSCC2MM FIBER, PIGTAIL,SC,62.5/125MM,2M EA B  $       23.20 36.00%  $        14.85 N/A N/A
FPSCC3MM FIBER, PIGTAIL,SC,62.5/125,MM,3M EA B  $       23.70 36.00%  $        15.17 N/A N/A
FPSCD3MM FIBER, PIGTAIL,SC,50/125,MM,3M EA B  $       25.80 36.00%  $        16.51 N/A N/A
FPSCE3MM FIBER, PIGTAIL,SC,50/125,MM,10GIG,3M EA B  $       28.40 36.00%  $        18.18 N/A N/A
FPSCF3MM FIBER, PIGTAIL,SC,50/125,MM,OM4,3M EA B  $       29.40 36.00%  $        18.82 N/A N/A
FPSCS2SM FIBER, PIGTAIL,SC,SM,2M EA B  $       32.50 36.00%  $        20.80 N/A N/A
FPSCS3SM FIBER, PIGTAIL,SC,SM,3M EA B  $       36.50 36.00%  $        23.36 N/A N/A
FPSTC3MM FIBER, PIGTAIL,ST,62.5/125,MM,3M EA B  $       24.50 36.00%  $        15.68 N/A N/A
FPSTD3MM FIBER, PIGTAIL,ST,50/125,MM,3M EA B  $       25.80 36.00%  $        16.51 N/A N/A
FPSTE3MM FIBER, PIGTAIL,ST,50/125,MM,10GIG,3M EA B  $       16.30 36.00%  $        10.43 N/A N/A
FR280BKA FRPT PEDESTAL, 2-G, BK EA B  $       84.70 36.00%  $        54.21 N/A N/A
FR280GYA FRPT PEDESTAL, 2-G, GY EA B  $       84.70 36.00%  $        54.21 N/A N/A
FR480BKA FRPT PEDESTAL, 4-G, BK EA B  $     167.60 36.00%  $      107.26 N/A N/A
FR480GYA FRPT PEDESTAL, 4-G, GY EA B  $     167.60 36.00%  $      107.26 N/A N/A
FR680BKA FRPT PEDESTAL, 6-G , BK EA B  $     226.00 36.00%  $      144.64 N/A N/A
FR680GYA FRPT PEDESTAL, 6-G, GY EA B  $     226.00 36.00%  $      144.64 N/A N/A
FR80AL FRPT PEDESTAL, 2-G, ALUM EA B  $       97.10 36.00%  $        62.14 N/A N/A
FRBR1 PEDESTAL BARRIER EA B  $         7.20 36.00%  $          4.61 N/A N/A
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FRF1BK 1-SERV FLUSH FURNIT FEED PLT, BK EA B  $     114.50 36.00%  $        73.28 N/A N/A
FRF1BRS 1 SERV FLUSH FURNIT FEED PLT, BRS EA B  $     143.60 36.00%  $        91.90 N/A N/A
FRF1GY 1 SERV FLUSH FURNIT FEED PLT, GY EA B  $     114.50 36.00%  $        73.28 N/A N/A
FRF3BK 3 SERV FLUSH FURNIT FEED PLT, BK EA B  $     138.30 36.00%  $        88.51 N/A N/A
FRF3BRS3 3 SERV FLUSH FURNIT FEED PLT, BK CVR. EA B  $     138.30 36.00%  $        88.51 N/A N/A
FRF3GY 3 SERV FLUSH FURNIT FEED PLT, GY EA B  $     138.30 36.00%  $        88.51 N/A N/A
FRF3I 3 SERV FLUSH FURNIT FEED PLT, IV EA B  $     138.30 36.00%  $        88.51 N/A N/A
FRFBLA FLUSH FRPT 3 SERV FTG, BK EA B  $     161.20 36.00%  $      103.17 N/A N/A
FRFBRA FLUSH FRPT 3 SERV FTG, BR EA B  $     161.20 36.00%  $      103.17 N/A N/A
FRFBRS2A FLUSH FRPT 3 SERV FTG, BRS EA B  $     360.00 36.00%  $      230.40 N/A N/A
FRFGYA FLUSH FRPT 3 SERV FTG, GY EA B  $     161.20 36.00%  $      103.17 N/A N/A
FRFGYCNA FLUSH FRPT 3 SERV FTG, GY EA B  $     161.20 36.00%  $      103.17 N/A N/A
FRFIA FLUSH FRPT 3 SERV FTG, IV EA B  $     161.20 36.00%  $      103.17 N/A N/A
FRFICNA FLUSH FRPT 3 SERV FTG, IV EA B  $     161.20 36.00%  $      103.17 N/A N/A
FRG5925 CONN, RG59 COMPRESSION,25PK PK B  $       36.50 36.00%  $        23.36 N/A N/A
FRG625 CONN, RG6 COMPRESSION,25PK PK B  $       36.50 36.00%  $        23.36 N/A N/A
FRG6C25 CONN, RG6 CRIMP,25/PK PK B  $       26.00 36.00%  $        16.64 N/A N/A
FRP250 FRPT CLOSURE PLUG, 3" EA B  $     145.50 36.00%  $        93.12 N/A N/A
FRSHST401025 FIBER,12F,RIBN,SPLC SHRINKTUBE,40MM,25PK PK B  $     119.10 36.00%  $        76.22 N/A N/A
FSHST401025 FIBER,1 FIBER,SPLC SHRINK TUBE,40MM,25PK PK B  $       36.90 36.00%  $        23.62 N/A N/A
FSPB FIBER,  ADAPT PNL,FSP OPENING,BLANK EA B  $       11.40 36.00%  $          7.30 N/A N/A
FSPFC6 FIBER, ADAPT PNL,6FIB,6FC/PC,SMPLX,ZIRC EA B  $     125.10 36.00%  $        80.06 N/A N/A
FSPFCSS8 FIBER, ADAPT PNL,8FIB,8FC,SMPLX,ZIRC EA B  $       68.40 36.00%  $        43.78 N/A N/A
FSPFP6X FIBER, ADAPT PNL,JKPACK,6PORT,W/6 F-CONN EA B  $       19.10 36.00%  $        12.22 N/A N/A
FSPHD4X FIBER, ADAPT PNL,JACK-PK,4PORT,UNLD EA B  $       28.30 36.00%  $        18.11 N/A N/A
FSPHD6X FIBER, ADAPT PNL,JACK-PK,6PORT,UNLD EA B  $       10.00 36.00%  $          6.40 N/A N/A
FSPKLCDS12BL FIBER, ADAPT PNL,24FIB,12KLC DUP,ZIRC,BL EA B  $     388.00 36.00%  $      248.32 N/A N/A
FSPKLCDS12GN FIBER, ADAPT PNL,24FIB,12KLC DUP,ZIRC,GN EA B  $     388.00 36.00%  $      248.32 N/A N/A
FSPKLCDS12RD FIBER, ADAPT PNL,24FIB,12KLC DUP,ZIRC,RD EA B  $     388.00 36.00%  $      248.32 N/A N/A
FSPKLCDS12YL FIBER, ADAPT PNL,24FIB,12KLC DUP,ZIRC,YL EA B  $     388.00 36.00%  $      248.32 N/A N/A
FSPKLCDS6BL FIBER, ADAPT PNL,12FIB,6 KLC DUP,ZIRC,BL EA B  $     242.00 36.00%  $      154.88 N/A N/A
FSPKLCDS6GN FIBER, ADAPT PNL,12FIB,6 KLC DUP,ZIRC,GN EA B  $     242.00 36.00%  $      154.88 N/A N/A
FSPKLCDS6RD FIBER, ADAPT PNL,12FIB,6 KLC DUP,ZIRC,RD EA B  $     242.00 36.00%  $      154.88 N/A N/A
FSPKLCDS6YL FIBER, ADAPT PNL,12FIB,6 KLC DUP,ZIRC,YL EA B  $     242.00 36.00%  $      154.88 N/A N/A
FSPLCDM12AQ FBR, ADAPT PNL,24 F,12LC,DUPLX,P-BZ,AQ EA B  $     197.20 36.00%  $      126.21 N/A N/A
FSPLCDM12B FBR, ADAPT PNL,24 F,12LC,DUPLX,P-BZ,BL EA B  $     197.20 36.00%  $      126.21 N/A N/A
FSPLCDM12BE FBR, ADAPT PNL,24 F,12LC,DUPLX,P-BZ,BE EA B  $     197.20 36.00%  $      126.21 N/A N/A
FSPLCDM12BK FBR, ADAPT PNL,24 F,12LC,DUPLX,P-BZ,BK EA B  $     197.20 36.00%  $      126.21 N/A N/A
FSPLCDM12GN FBR, ADAPT PNL,24 F,12LC,DUPLX,P-BZ,GN EA B  $     197.20 36.00%  $      126.21 N/A N/A
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FSPLCDM12OR FBR, ADAPT PNL,24 F,12LC,DUPLX,P-BZ,OR EA B  $     197.20 36.00%  $      126.21 N/A N/A
FSPLCDM12R FBR, ADAPT PNL,24 F,12LC,DUPLX,P-BZ,RD EA B  $     197.20 36.00%  $      126.21 N/A N/A
FSPLCDM12Y FBR, ADAPT PNL,24 F,12LC.DUPLX,P-BZ,YL EA B  $     197.20 36.00%  $      126.21 N/A N/A
FSPLCDM3AQ FIBER, ADAPT PNL,6 FIB,3LC DUPLX,P-BZ,AQ EA B  $       99.30 36.00%  $        63.55 N/A N/A
FSPLCDM3B FIBER, ADAPT PNL,6 FIB,3LC,DUPLX,P-BZ,BL EA B  $       99.30 36.00%  $        63.55 N/A N/A
FSPLCDM3BE FIBER, ADAPT PNL,6 FIB,3LC,DUPLX,P-BZ,BE EA B  $       99.30 36.00%  $        63.55 N/A N/A
FSPLCDM3BK FIBER, ADAPT PNL,6 FIB,3LC,DUPLX,P-BZ,BK EA B  $       99.30 36.00%  $        63.55 N/A N/A
FSPLCDM3GN FIBER, ADAPT PNL,6 FIB,3LC,DUPLX,P-BZ,GN EA B  $       99.30 36.00%  $        63.55 N/A N/A
FSPLCDM3R FIBER, ADAPT PNL,6 FIB,3LC,DUPLX,P-BZ,RD EA B  $       99.30 36.00%  $        63.55 N/A N/A
FSPLCDM3Y FIBER, ADAPT PNL,6 FIB,3LC.DUPLX,P-BZ,YL EA B  $       99.30 36.00%  $        63.55 N/A N/A
FSPLCDM6AQ FIBER, ADAPT PNL,12FIB,6LC,DUPLX,P-BZ,AQ EA B  $     122.00 36.00%  $        78.08 N/A N/A
FSPLCDM6B FIBER, ADAPT PNL,12FIB,6LC,DUPLX,P-BZ,BL EA B  $     122.00 36.00%  $        78.08 N/A N/A
FSPLCDM6BE FIBER, ADAPT PNL,12FIB,6LC,DUPLX,P-BZ,BE EA B  $     122.00 36.00%  $        78.08 N/A N/A
FSPLCDM6BK FIBER, ADAPT PNL,12FIB,6LC,DUPLX,P-BZ,BK EA B  $     122.00 36.00%  $        78.08 N/A N/A
FSPLCDM6GN FIBER, ADAPT PNL,12FIB,6LC,DUPLX,P-BZ,GN EA B  $     122.00 36.00%  $        78.08 N/A N/A
FSPLCDM6OR FIBER, ADAPT PNL,12FIB,6LC,DUPLX,P-BZ,OR EA B  $     122.00 36.00%  $        78.08 N/A N/A
FSPLCDM6R FIBER, ADAPT PNL,12FIB,6LC,DUPLX,P-BZ,RD EA B  $     122.00 36.00%  $        78.08 N/A N/A
FSPLCDM6Y FIBER, ADAPT PNL,12FIB,6LC,DUPLX,P-BZ,YL EA B  $     122.00 36.00%  $        78.08 N/A N/A
FSPLCDM8AQ FIBER, ADAPT PNL,16FIB,8LC,DUPLX,P-BZ,AQ EA B  $     145.80 36.00%  $        93.31 N/A N/A
FSPLCDM8B FIBER, ADAPT PNL,16FIB,8LC,DUPLX,P-BZ,BL EA B  $     145.80 36.00%  $        93.31 N/A N/A
FSPLCDM8BE FIBER, ADAPT PNL,16FIB,8LC,DUPLX,P-BZ,BE EA B  $     145.80 36.00%  $        93.31 N/A N/A
FSPLCDM8BK FIBER, ADAPT PNL,16FIB,8LC,DUPLX,P-BZ,BK EA B  $     145.80 36.00%  $        93.31 N/A N/A
FSPLCDM8GN FIBER, ADAPT PNL,16FIB,8LC,DUPLX,P-BZ,GN EA B  $     145.80 36.00%  $        93.31 N/A N/A
FSPLCDM8OR FIBER, ADAPT PNL,16FIB,8LC,DUPLX,P-BZ,OR EA B  $     145.80 36.00%  $        93.31 N/A N/A
FSPLCDM8R FIBER, ADAPT PNL,16FIB,8LC,DUPLX,P-BZ,RD EA B  $     145.80 36.00%  $        93.31 N/A N/A
FSPLCDM8Y FIBER, ADAPT PNL,16FIB,8LC,DUPLX,P-BZ,YL EA B  $     145.80 36.00%  $        93.31 N/A N/A
FSPLCDS12AQ FBR, ADAPT PNL,24 F,12LC,DUPLX,ZIRC,AQ EA B  $     222.00 36.00%  $      142.08 N/A N/A
FSPLCDS12B FBR, ADAPT PNL,24 F,12LC,DUPLX,ZIRC,BL EA B  $     222.00 36.00%  $      142.08 N/A N/A
FSPLCDS12BE FBR, ADAPT PNL,24 F,12LC,DUPLX,ZIRC,BE EA B  $     222.00 36.00%  $      142.08 N/A N/A
FSPLCDS12BK FBR, ADAPT PNL,24 F,12LC,DUPLX,ZIRC,BK EA B  $     222.00 36.00%  $      142.08 N/A N/A
FSPLCDS12GN FBR, ADAPT PNL,24 F,12LC,DUPLX,ZIRC,GN EA B  $     222.00 36.00%  $      142.08 N/A N/A
FSPLCDS12OR FBR, ADAPT PNL,24 F,12LC,DUPLX,ZIRC,OR EA B  $     222.00 36.00%  $      142.08 N/A N/A
FSPLCDS12R FBR, ADAPT PNL,24 F,12LC,DUPLX,ZIRC,RD EA B  $     222.00 36.00%  $      142.08 N/A N/A
FSPLCDS12Y FBR, ADAPT PNL,24 F,12LC,DUPLX,ZIRC,YL EA B  $     222.00 36.00%  $      142.08 N/A N/A
FSPLCDS3AQ FIBER, ADAPT PNL,6 FIB,3LC,DUPLX,ZIRC,AQ EA B  $     134.60 36.00%  $        86.14 N/A N/A
FSPLCDS3B FIBER, ADAPT PNL,6 FIB,3LC,DUPLX,ZIRC,BL EA B  $     134.60 36.00%  $        86.14 N/A N/A
FSPLCDS3BE FIBER, ADAPT PNL,6 FIB,3LC,DUPLX,ZIRC,BE EA B  $     134.60 36.00%  $        86.14 N/A N/A
FSPLCDS3BK FIBER, ADAPT PNL,6 FIB,3LC,DUPLX,ZIRC,BK EA B  $     134.60 36.00%  $        86.14 N/A N/A
FSPLCDS3GN FIBER, ADAPT PNL,6 FIB,3LC,DUPLX,ZIRC,GN EA B  $     134.60 36.00%  $        86.14 N/A N/A
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FSPLCDS3R FIBER, ADAPT PNL,6 FIB,3LC,DUPLX,ZIRC,RD EA B  $     134.60 36.00%  $        86.14 N/A N/A
FSPLCDS3Y FIBER, ADAPT PNL,6 FIB,3LC,DUPLX,ZIRC,YL EA B  $     134.60 36.00%  $        86.14 N/A N/A
FSPLCDS6AQ FIBER, ADAPT PNL,12FIB,6LC,DUPLX,ZIRC,AQ EA B  $     142.90 36.00%  $        91.46 N/A N/A
FSPLCDS6B FIBER, ADAPT PNL,12FIB,6LC,DUPLX,ZIRC,BL EA B  $     142.90 36.00%  $        91.46 N/A N/A
FSPLCDS6BE FIBER, ADAPT PNL,12FIB,6LC,DUPLX,ZIRC,BE EA B  $     142.90 36.00%  $        91.46 N/A N/A
FSPLCDS6BK FIBER, ADAPT PNL,12FIB,6LC,DUPLX,ZIRC,BK EA B  $     142.90 36.00%  $        91.46 N/A N/A
FSPLCDS6GN FIBER, ADAPT PNL,12FIB,6LC,DUPLX,ZIRC,GN EA B  $     142.90 36.00%  $        91.46 N/A N/A
FSPLCDS6OR FIBER, ADAPT PNL,12FIB,6LC,DUPLX,ZIRC,OR EA B  $     142.90 36.00%  $        91.46 N/A N/A
FSPLCDS6R FIBER, ADAPT PNL,12FIB,6LC,DUPLX,ZIRC,RD EA B  $     142.90 36.00%  $        91.46 N/A N/A
FSPLCDS6Y FIBER, ADAPT PNL,12FIB,6LC,DUPLX,ZIRC,YL EA B  $     142.90 36.00%  $        91.46 N/A N/A
FSPLCDS8AQ FIBER, ADAPT PNL,16FIB,8LC,DUPLX,ZIRC,AQ EA B  $     159.30 36.00%  $      101.95 N/A N/A
FSPLCDS8B FIBER, ADAPT PNL,16FIB,8LC,DUPLX,ZIRC,BL EA B  $     159.30 36.00%  $      101.95 N/A N/A
FSPLCDS8BE FIBER, ADAPT PNL,16FIB,8LC,DUPLX,ZIRC,BE EA B  $     159.30 36.00%  $      101.95 N/A N/A
FSPLCDS8BK FIBER, ADAPT PNL,16FIB,8LC,DUPLX,ZIRC,BK EA B  $     159.30 36.00%  $      101.95 N/A N/A
FSPLCDS8GN FIBER, ADAPT PNL,16FIB,8LC,DUPLX,ZIRC,GN EA B  $     159.30 36.00%  $      101.95 N/A N/A
FSPLCDS8OR FIBER, ADAPT PNL,16FIB,8LC,DUPLX,ZIRC,OR EA B  $     159.30 36.00%  $      101.95 N/A N/A
FSPLCDS8R FIBER, ADAPT PNL,16FIB,8LC,DUPLX,ZIRC,RD EA B  $     159.30 36.00%  $      101.95 N/A N/A
FSPLCDS8Y FIBER, ADAPT PNL,16FIB,8LC,DUPLX,ZIRC,YL EA B  $     159.30 36.00%  $      101.95 N/A N/A
FSPLCQM3AQ FIBER, ADAPT PNL,12FIB,3 LC QUAD,P-BZ,AQ EA B  $     105.20 36.00%  $        67.33 N/A N/A
FSPLCQM3B FIBER, ADAPT PNL,12FIB,3 LC QUAD,P-BZ,BL EA B  $     105.20 36.00%  $        67.33 N/A N/A
FSPLCQM3BE FIBER, ADAPT PNL,12FIB,3 LC QUAD,P-BZ,BE EA B  $     105.20 36.00%  $        67.33 N/A N/A
FSPLCQM3BK FIBER, ADAPT PNL,12FIB,3 LC QUAD,P-BZ,BK EA B  $     105.20 36.00%  $        67.33 N/A N/A
FSPLCQM3GN FIBER, ADAPT PNL,12FIB,3 LC QUAD,P-BZ,GN EA B  $     105.20 36.00%  $        67.33 N/A N/A
FSPLCQM3OR FIBER, ADAPT PNL,12FIB,3LC,QUAD,P-BZ,OR EA B  $     105.20 36.00%  $        67.33 N/A N/A
FSPLCQM3R FIBER, ADAPT PNL,12FIB,3 LC QUAD,P-BZ,RD EA B  $     105.20 36.00%  $        67.33 N/A N/A
FSPLCQM3Y FIBER, ADAPT PNL,12FIB,3LC,QUAD,P-BZ,YL EA B  $     105.20 36.00%  $        67.33 N/A N/A
FSPLCQM6AQ FIBER, ADAPT PNL,24FIB,6 LC QUAD,P-BZ,AQ EA B  $     204.00 36.00%  $      130.56 N/A N/A
FSPLCQM6B FIBER, ADAPT PNL,24FIB,6LC,QUAD,P-BZ,BL EA B  $     204.00 36.00%  $      130.56 N/A N/A
FSPLCQM6BE FIBER, ADAPT PNL,24FIB,6 LC QUAD,P-BZ,BE EA B  $     204.00 36.00%  $      130.56 N/A N/A
FSPLCQM6BK FIBER, ADAPT PNL,24FIB,6 LC QUAD,P-BZ,BK EA B  $     204.00 36.00%  $      130.56 N/A N/A
FSPLCQM6GN FIBER, ADAPT PNL,24FIB,6 LC QUAD,P-BZ,GN EA B  $     204.00 36.00%  $      130.56 N/A N/A
FSPLCQM6OR FIBER, ADAPT PNL,24FIB,6LC,QUAD,P-BZ,OR EA B  $     204.00 36.00%  $      130.56 N/A N/A
FSPLCQM6R FIBER, ADAPT PNL,24FIB,6 LC QUAD,P-BZ,RD EA B  $     204.00 36.00%  $      130.56 N/A N/A
FSPLCQM6Y FIBER, ADAPT PNL,24FIB,6LC,QUAD,P-BZ,YL EA B  $     204.00 36.00%  $      130.56 N/A N/A
FSPLCQS3AQ FIBER, ADAPT PNL,12FIB,3 LC QUAD,ZIRC,AQ EA B  $     126.50 36.00%  $        80.96 N/A N/A
FSPLCQS3B FIBER, ADAPT PNL,12FIB,3LC,QUAD,ZIRC,BL EA B  $     126.50 36.00%  $        80.96 N/A N/A
FSPLCQS3BE FIBER, ADAPT PNL,12FIB,3 LC QUAD,ZIRC,BE EA B  $     126.50 36.00%  $        80.96 N/A N/A
FSPLCQS3BK FIBER, ADAPT PNL,12FIB,3 LC QUAD,ZIRC,BK EA B  $     126.50 36.00%  $        80.96 N/A N/A
FSPLCQS3GN FIBER, ADAPT PNL,12FIB,3 LC QUAD,ZIRC,GN EA B  $     126.50 36.00%  $        80.96 N/A N/A
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FSPLCQS3OR FIBER, ADAPT PNL,12FIB,3 LC QUAD,ZIRC,OR EA B  $     126.50 36.00%  $        80.96 N/A N/A
FSPLCQS3R FIBER, ADAPT PNL,12FIB,3 LC QUAD,ZIRC,RD EA B  $     126.50 36.00%  $        80.96 N/A N/A
FSPLCQS3Y FIBER, ADAPT PNL,12FIB,3 LC QUAD,ZIRC,YL EA B  $     126.50 36.00%  $        80.96 N/A N/A
FSPLCQS6AQ FIBER, ADAPT PNL,24FIB,6 LC QUAD,ZIRC,AQ EA B  $     230.00 36.00%  $      147.20 N/A N/A
FSPLCQS6B FIBER, ADAPT PNL,24FIB,6LC,QUAD,ZIRC,BL EA B  $     230.00 36.00%  $      147.20 N/A N/A
FSPLCQS6BE FIBER, ADAPT PNL,24FIB,6 LC QUAD,ZIRC,BE EA B  $     230.00 36.00%  $      147.20 N/A N/A
FSPLCQS6BK FIBER, ADAPT PNL,24FIB,6 LC QUAD,ZIRC,BK EA B  $     230.00 36.00%  $      147.20 N/A N/A
FSPLCQS6GN FIBER, ADAPT PNL,24FIB,6 LC QUAD,ZIRC,GN EA B  $     230.00 36.00%  $      147.20 N/A N/A
FSPLCQS6OR FIBER, ADAPT PNL,24FIB,6 LC QUAD,ZIRC,OR EA B  $     230.00 36.00%  $      147.20 N/A N/A
FSPLCQS6R FIBER, ADAPT PNL,24FIB,6 LC QUAD,ZIRC,RD EA B  $     230.00 36.00%  $      147.20 N/A N/A
FSPLCQS6Y FIBER, ADAPT PNL,24FIB,6 LC QUAD,ZIRC,YL EA B  $     230.00 36.00%  $      147.20 N/A N/A
FSPMTPAQ6 FIBER, ADAPT PNL,72FIB,6MTP,SMPLX,AQ EA B  $     220.00 36.00%  $      140.80 N/A N/A
FSPMTPB6 FIBER, ADAPT PNL,72FIB,6MTP,SMPLX,BL EA B  $     282.00 36.00%  $      180.48 N/A N/A
FSPMTPBE6 FIBER, ADAPT PNL,72FIB,6MTP,SMPLX,BE EA B  $     220.00 36.00%  $      140.80 N/A N/A
FSPMTPBK6 FIBER, ADAPT PNL,72FIB,6MTP,SMPLX,BK EA B  $     282.00 36.00%  $      180.48 N/A N/A
FSPMTPGN6 FIBER, ADAPT PNL,72FIB,6MTP,SMPLX,GN EA B  $     282.00 36.00%  $      180.48 N/A N/A
FSPMTRJ6 FIBER, ADAPT PNL,12FIB,6MTRJ,DUPLX EA B  $       99.70 36.00%  $        63.81 N/A N/A
FSPMTRJ8 FIBER, ADAPT PNL,16FIB,8MTRJ,DUPLX EA B  $     125.10 36.00%  $        80.06 N/A N/A
FSPSC12 FIBER, ADAPT PNL,12FIB,12SC,SMPLX,P-BZ,B EA B  $     230.00 36.00%  $      147.20 N/A N/A
FSPSC12X FIBER, ADAPT PNL,12FIB,12SC,SMPLX,MTRJ,U EA B  $       14.50 36.00%  $          9.28 N/A N/A
FSPSC6 FIBER, ADAPT PNL,6FIB,6 SC SMPLX,P-BZ,BL EA B  $       51.50 36.00%  $        32.96 N/A N/A
FSPSC6X FIBER, ADAPT PNL,6FIB,6SC SMP,MTRJ,UNLD EA B  $       13.80 36.00%  $          8.83 N/A N/A
FSPSC8 FIBER, ADAPT PNL,8FIB,8 SC SMPLX,P-BZ,BL EA B  $       65.70 36.00%  $        42.05 N/A N/A
FSPSC8X FIBER, ADAPT PNL,8FIB,8SC SMP,MTRJ,UNLD EA B  $       13.80 36.00%  $          8.83 N/A N/A
FSPSCA6 FIBER, ADPT PNL,6FIB,6SC/APC SMP,ZIRC,GN EA B  $     133.70 36.00%  $        85.57 N/A N/A
FSPSCA8 FIBER, ADPT PNL,8FIB,8SC/APC SMP,ZIRC,GN EA B  $     176.00 36.00%  $      112.64 N/A N/A
FSPSCD3X FIBER, ADAPT PNL,6FIB,3SC,DUPLX,UNLD EA B  $       13.80 36.00%  $          8.83 N/A N/A
FSPSCD4X FIBER, ADAPT PNL,8FIB,4SC,DUPLX,UNLD EA B  $       15.80 36.00%  $        10.11 N/A N/A
FSPSCD6X FIBER, ADAPT PNL,12FIB,6SC,DUPLX,UNLD EA B  $       13.80 36.00%  $          8.83 N/A N/A
FSPSCDM3AQ FIBER, ADAPT PNL,6FIB,3SC,DUPLX,P-BZ,AQ EA B  $       64.70 36.00%  $        41.41 N/A N/A
FSPSCDM3B FIBER, ADAPT PNL,6FIB,3SC,DUPLX,P-BZ,BL EA B  $       64.70 36.00%  $        41.41 N/A N/A
FSPSCDM3BE FIBER, ADAPT PNL,6FIB,3SC,DUPLX,P-BZ,BE EA B  $       64.70 36.00%  $        41.41 N/A N/A
FSPSCDM3BK FIBER, ADAPT PNL,6FIB,3SC,DUPLX,P-BZ,BK EA B  $       64.70 36.00%  $        41.41 N/A N/A
FSPSCDM3GN FIBER, ADAPT PNL,6FIB,3SC,DUPLX,P-BZ,GN EA B  $       64.70 36.00%  $        41.41 N/A N/A
FSPSCDM3OR FIBER, ADAPT PNL,6FIB,3SC,DUPLX,P-BZ,OR EA B  $       64.70 36.00%  $        41.41 N/A N/A
FSPSCDM3R FIBER, ADAPT PNL,6FIB,3SC,DUPLX,P-BZ,RD EA B  $       64.70 36.00%  $        41.41 N/A N/A
FSPSCDM3Y FIBER, ADAPT PNL,6FIB,3SC,DUPLX,P-BZ,YL EA B  $       64.70 36.00%  $        41.41 N/A N/A
FSPSCDM6AQ FIBER, ADAPT PNL,12FIB,6SC,DUPLX,P-BZ,AQ EA B  $     122.00 36.00%  $        78.08 N/A N/A
FSPSCDM6B FIBER, ADAPT PNL,12FIB,6SC,DUPLX,P-BZ,BL EA B  $     122.00 36.00%  $        78.08 N/A N/A

4802 of 9702



NW Infrastructure Hubbell

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hubbell                        
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FSPSCDM6BE FIBER, ADAPT PNL,12FIB,6SC,DUPLX,P-BZ,BE EA B  $     122.00 36.00%  $        78.08 N/A N/A
FSPSCDM6BK FIBER, ADAPT PNL,12FIB,6SC,DUPLX,P-BZ,BK EA B  $     122.00 36.00%  $        78.08 N/A N/A
FSPSCDM6GN FIBER, ADAPT PNL,12FIB,6SC,DUPLX,P-BZ,GN EA B  $     122.00 36.00%  $        78.08 N/A N/A
FSPSCDM6OR FIBER, ADAPT PNL,12FIB,6SC,DUPLX,P-BZ,OR EA B  $     122.00 36.00%  $        78.08 N/A N/A
FSPSCDM6R FIBER, ADAPT PNL,12FIB,6SC,DUPLX,P-BZ,RD EA B  $     122.00 36.00%  $        78.08 N/A N/A
FSPSCDM6Y FIBER, ADAPT PNL,12FIB,6SC,DUPLX,P-BZ,YL EA B  $     122.00 36.00%  $        78.08 N/A N/A
FSPSCDS3AQ FIBER, ADAPT PNL,6FIB,3SC,DUPLX,ZIRC,AQ EA B  $       71.30 36.00%  $        45.63 N/A N/A
FSPSCDS3B FIBER, ADAPT PNL,6FIB,3SC,DUPLX,ZIRC,BL EA B  $       71.30 36.00%  $        45.63 N/A N/A
FSPSCDS3BE FIBER, ADAPT PNL,6FIB,3SC,DUPLX,ZIRC,BE EA B  $       71.30 36.00%  $        45.63 N/A N/A
FSPSCDS3BK FIBER, ADAPT PNL,6FIB,3SC,DUPLX,ZIRC,BK EA B  $       71.30 36.00%  $        45.63 N/A N/A
FSPSCDS3GN FBR,ADP PNL,6FIB,3SC,DUP,ZIRC,APC,GN EA B  $       71.30 36.00%  $        45.63 N/A N/A
FSPSCDS3OR FIBER, ADAPT PNL,6FIB,3SC,DUPLX,ZIRC,OR EA B  $       71.30 36.00%  $        45.63 N/A N/A
FSPSCDS3R FIBER, ADAPT PNL,6FIB,3SC,DUPLX,ZIRC,RD EA B  $       71.30 36.00%  $        45.63 N/A N/A
FSPSCDS3Y FIBER, ADAPT PNL,6FIB,3SC,DUPLX,ZIRC,YL EA B  $       71.30 36.00%  $        45.63 N/A N/A
FSPSCDS6AQ FIBER, ADAPT PNL,12FIB,6SC,DUPLX,ZIRC,AQ EA B  $     123.00 36.00%  $        78.72 N/A N/A
FSPSCDS6B FIBER, ADAPT PNL,12FIB,6SC,DUPLX,ZIRC,BL EA B  $     123.00 36.00%  $        78.72 N/A N/A
FSPSCDS6BE FIBER, ADAPT PNL,12FIB,6SC,DUPLX,ZIRC,BE EA B  $     123.00 36.00%  $        78.72 N/A N/A
FSPSCDS6BK FIBER, ADAPT PNL,12FIB,6SC,DUPLX,ZIRC,BK EA B  $     123.00 36.00%  $        78.72 N/A N/A
FSPSCDS6GN FBR,ADP PNL,12FIB,6SC,DUP,ZIRC,APC,GN EA B  $     123.00 36.00%  $        78.72 N/A N/A
FSPSCDS6OR FIBER, ADAPT PNL,12FIB,6SC,DUPLX,ZIRC,OR EA B  $     123.00 36.00%  $        78.72 N/A N/A
FSPSCDS6R FIBER, ADAPT PNL,12FIB,6SC,DUPLX,ZIRC,RD EA B  $     123.00 36.00%  $        78.72 N/A N/A
FSPSCDS6Y FIBER, ADAPT PNL,12FIB,6SC,DUPLX,ZIRC,YL EA B  $     123.00 36.00%  $        78.72 N/A N/A
FSPSCSS12 FIBER, ADAPT PNL,12FIB,12SC,SMPLX,ZIRC,B EA B  $     185.40 36.00%  $      118.66 N/A N/A
FSPSCSS6 FIBER, ADAPT PNL,6FIB,6SC SMPLX,ZIRC,BL EA B  $       56.90 36.00%  $        36.42 N/A N/A
FSPSCSS8 FIBER, ADAPT PNL,8FIB,8SC SMPLX,ZIRC,BL EA B  $       79.80 36.00%  $        51.07 N/A N/A
FSPSCST3 FIBER, ADAPT PNL,6FIB,3SCST,DUP,P-BZ,BL EA B  $       64.00 36.00%  $        40.96 N/A N/A
FSPSCST6 FIBER, ADAPT PNL,12F,6SC/ST,DUP,P-BZ,BL EA B  $     120.90 36.00%  $        77.38 N/A N/A
FSPSCSTDS3 FIBER, ADAPT PNL,6F,3SC-ST,DUPLX,ZIRC,BL EA B  $       70.50 36.00%  $        45.12 N/A N/A
FSPSCSTDS6 FIBER, ADAPT PNL,12F,6SC-ST,DUP,ZIRC,BL EA B  $     121.90 36.00%  $        78.02 N/A N/A
FSPST6 FIBER, ADAPT PNL,6FIB,6ST,SMPLX,P-BZ EA B  $       40.80 36.00%  $        26.11 N/A N/A
FSPST6X FIBER, ADAPT PNL,6FIB,6ST,SMPLX,UNLD EA B  $       12.70 36.00%  $          8.13 N/A N/A
FSPST8 FIBER, ADAPT PNL,8FIB,8ST,SMPLX,P-BZ EA B  $       69.20 36.00%  $        44.29 N/A N/A
FSPST8X FIBER, ADAPT PNL,6FIB,8ST,SMPLX,UNLD EA B  $       13.80 36.00%  $          8.83 N/A N/A
FSPSTD3 FIBER, ADAPT PNL,6FIB,3ST,DUPLX,P-BZ,BL EA B  $       64.70 36.00%  $        41.41 N/A N/A
FSPSTD6 FIBER, ADAPT PNL,12FIB,6ST,DUPLX,P-BZ,BL EA B  $     122.00 36.00%  $        78.08 N/A N/A
FSPSTDS3 FIBER, ADAPT PNL,6FIB,3ST,DUPLX,ZIRC,BL EA B  $       66.20 36.00%  $        42.37 N/A N/A
FSPSTDS6 FIBER, ADAPT PNL,12FIB,6ST,DUPLX,ZIRC,BL EA B  $     114.00 36.00%  $        72.96 N/A N/A
FSPSTSS6 FIBER, ADAPT PNL,6FIB,6ST,SMPLX,ZIRC EA B  $       76.60 36.00%  $        49.02 N/A N/A
FSPSTSS8 FIBER, ADAPT PNL,8FIB,8ST,SMPLX,ZIRC,BK EA B  $     138.90 36.00%  $        88.90 N/A N/A
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FSS01S FIBER, SPLICE SHELF,1U,W/T-STUD,W/O TRAY EA B  $     294.00 36.00%  $      188.16 N/A N/A
FSS02S FIBER, SPLICE SHELF,2U,W/T-STUD,W/O TRAY EA B  $     582.00 36.00%  $      372.48 N/A N/A
FT10BK3 HVY DTY FLOORTRAK,BK,3' FT B  $       49.10 36.00%  $        31.42 N/A N/A
FT10BK5 HVY DTY FLOORTRAK,BK,5' FT B  $       36.20 36.00%  $        23.17 N/A N/A
FT10Y3 HVY DTY FLOORTRAK,YL,3' FT B  $       49.10 36.00%  $        31.42 N/A N/A
FT10Y5 HVY DTY FLOORTRAK,YL,5' FT B  $       36.20 36.00%  $        23.17 N/A N/A
FT2BG10 SMALL FLOORTRAK, BE, 10' FT B  $         2.42 36.00%  $          1.55 N/A N/A
FT2BK10 SMALL FLOORTRAK, BK, 10' FT B  $         2.42 36.00%  $          1.55 N/A N/A
FT2BR10 SMALL FLOORTRAK, BR, 10' FT B  $         2.42 36.00%  $          1.55 N/A N/A
FT2GY10 SMALL FLOORTRAK, GY, 10' FT B  $         2.42 36.00%  $          1.55 N/A N/A
FT2Y10 SMALL FLOORTRAK, YL, 10' FT B  $         2.42 36.00%  $          1.55 N/A N/A
FT3BG25 MED FLOORTRAK, BE, 25' FT B  $         3.14 36.00%  $          2.01 N/A N/A
FT3BG5 MED FLOORTRAK, BE, 5' FT B  $         3.66 36.00%  $          2.34 N/A N/A
FT3BK25 MED FLOORTRAK, BK, 25' FT B  $         3.14 36.00%  $          2.01 N/A N/A
FT3BK5 MED FLOORTRAK, BK, 5' FT B  $         3.66 36.00%  $          2.34 N/A N/A
FT3BR25 MED FLOORTRAK, BR, 25' FT B  $         3.14 36.00%  $          2.01 N/A N/A
FT3BR5 MED FLOORTRAK, BR, 5' FT B  $         3.66 36.00%  $          2.34 N/A N/A
FT3GY25 MED FLOORTRAK, GY, 25' FT B  $         3.14 36.00%  $          2.01 N/A N/A
FT3GY5 MED FLOORTRAK, GY, 5' FT B  $         3.66 36.00%  $          2.34 N/A N/A
FT3Y25 MED FLOORTRAK, YL, 25' FT B  $         3.14 36.00%  $          2.01 N/A N/A
FT3Y5 MED FLOORTRAK, YL, 5' FT B  $         3.66 36.00%  $          2.34 N/A N/A
FT4BK25 LRG FLOORTRAK, BK, 25' FT B  $         3.98 36.00%  $          2.55 N/A N/A
FT4BK5 LRG FLOORTRACK, BK, 5 FT B  $         4.80 36.00%  $          3.07 N/A N/A
FT4GY25 LRG FLOORTRAK, GY, 25' FT B  $         3.98 36.00%  $          2.55 N/A N/A
FT4Y25 LRG FLOORTRAK, YL, 25' FT B  $         3.98 36.00%  $          2.55 N/A N/A
FT4Y5 LRG FLOORTRAK, YL, 5' FT B  $         4.80 36.00%  $          3.07 N/A N/A
FTR175FCVR FIBER, TRAY COV,FRONT,FOR FTR175 SERIES EA B  $       87.80 36.00%  $        56.19 N/A N/A
FTR175RCVR FIBER, TRAY COV,REAR,FOR FTR175 SERIES EA B  $       81.40 36.00%  $        52.10 N/A N/A
FTR175SP FIBER, INTERCONNECT TRAY,3FSP ADAP PNL EA B  $     169.10 36.00%  $      108.22 N/A N/A
FTR350FCVR FIBER, TRAY COV,FRONT,FOR FTR350 SERIES EA B  $       93.70 36.00%  $        59.97 N/A N/A
FTR350RCVR FIBER, TRAY COV,REAR,FOR FTR350 SERIES EA B  $       87.40 36.00%  $        55.94 N/A N/A
FTR350SP36 FIBER, INTERCONNECT TRAY,6FSP ADAP PNL EA B  $     178.70 36.00%  $      114.37 N/A N/A
FTR525FCVR FIBER, TRAY COV,FRONT,FOR FTR525 SERIES EA B  $     103.50 36.00%  $        66.24 N/A N/A
FTR525RCVR FIBER, TRAY COV,REAR,FOR FTR525 SERIES EA B  $       87.40 36.00%  $        55.94 N/A N/A
FTR525SP FIBER, INTERCONNECT TRAY,12FSP ADAP PNL EA B  $     212.00 36.00%  $      135.68 N/A N/A
FTR700FCVR FIBER, TRAY COV,FRONT,FOR FTR700 SERIES EA B  $     131.00 36.00%  $        83.84 N/A N/A
FTR700RCVR FIBER, TRAY COV,REAR,FOR FTR700 SERIES EA B  $     110.40 36.00%  $        70.66 N/A N/A
FTR700SP FIBER, INTERCONNECT TRAY,15FSP ADAP PNL EA B  $     230.00 36.00%  $      147.20 N/A N/A
FTT1 MTG TAPE FOR FLOORTRAK, 1" EA B  $       18.80 36.00%  $        12.03 N/A N/A
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FTT2 MTG TAPE FOR FLOORTRAK, 2" EA B  $       35.30 36.00%  $        22.59 N/A N/A
FTU1SP FIBER, WALLMNT CAB,1DR,HLDS 1 FSP PNL EA B  $       95.20 36.00%  $        60.93 N/A N/A
FTU2SP FIBER, WALLMNT CAB,1DR,HLDS 2 FSP PNLS EA B  $     116.90 36.00%  $        74.82 N/A N/A
FTU4SP FIBER, WALLMNT CAB,1DR,HLDS 4 FSP PNLS EA B  $     169.10 36.00%  $      108.22 N/A N/A
G1038 NM POLYTUFF I, GY 3/8" FT B  $         0.72 36.00%  $          0.46 N/A N/A
G1050 NM POLYTUFF I, GY 1/2" FT B  $         0.76 36.00%  $          0.49 N/A N/A
G1075 NM POLYTUFF I GY 3/4" FT B  $         1.10 36.00%  $          0.70 N/A N/A
G1100 NM POLYTUFF I, GY 1" FT B  $         1.62 36.00%  $          1.04 N/A N/A
G1125 NM POLYTUFF I, GY 1-1/4" FT B  $         2.62 36.00%  $          1.68 N/A N/A
G1150 NM POLYTUFF I, GY 1-1/2" FT B  $         3.94 36.00%  $          2.52 N/A N/A
G1200 NM POLYTUFF I, GY 2" FT B  $         5.20 36.00%  $          3.33 N/A N/A
GI60B ICON, GIG PNL,6 PER STRP,BL,10PK PK B  $         4.90 36.00%  $          3.14 N/A N/A
GI60BK ICON, GIG PNL,6 PER STRP,BK,10PK PK B  $         4.90 36.00%  $          3.14 N/A N/A
GI60GN ICON, GIG PNL,6 PER STRP,GN,10PK PK B  $         4.90 36.00%  $          3.14 N/A N/A
GI60GY ICON, GIG PNL,6 PER STRP,GY,10PK PK B  $         4.90 36.00%  $          3.14 N/A N/A
GI60OR ICON, GIG PNL,6 PER STRP,OR,10PK PK B  $         4.90 36.00%  $          3.14 N/A N/A
GI60P ICON, GIG PNL,6 PER STRP,PU,10PK PK B  $         4.90 36.00%  $          3.14 N/A N/A
GI60R ICON, GIG PNL,6 PER STRP,RD,10PK PK B  $         4.90 36.00%  $          3.14 N/A N/A
GI60W ICON, GIG PNL,6 PER STRP,WH,10PK PK B  $         4.90 36.00%  $          3.14 N/A N/A
GI60Y ICON, GIG PNL,6 PER STRP,YL,10PK PK B  $         4.90 36.00%  $          3.14 N/A N/A
H280CM VRT CBL ORGNZR, H2 CAB,LACING BARS,80" EA B  $       98.70 36.00%  $        63.17 N/A N/A
H284CM VRT CBL ORGNZR, H2 CAB,LACING BARS,84" EA B  $       98.70 36.00%  $        63.17 N/A N/A
H2CVR8032 CAB, SIDE CVR,80"H 32"D,2 LATCH,1 LK,BK EA B  $     326.00 36.00%  $      208.64 N/A N/A
H2CVR8036 CAB, SIDE CVR,80"H 36"D,2 LATCH,1 LK,BK EA B  $     326.00 36.00%  $      208.64 N/A N/A
H2CVR8042 CAB, SIDE CVR,80"H 42"D,2 LATCH,1 LK,BK EA B  $     326.00 36.00%  $      208.64 N/A N/A
H2CVR8432 CAB, SIDE CVR,84"H 32"D,2 LATCH,1 LK,BK EA B  $     326.00 36.00%  $      208.64 N/A N/A
H2CVR8436 CAB, SIDE CVR,84"H 36"D,2 LATCH,1 LK,BK EA B  $     326.00 36.00%  $      208.64 N/A N/A
H2KMB CASTER KIT, H2 STYLE CABINETS,1000LB,CA EA B  $     490.00 36.00%  $      313.60 N/A N/A
H2KNF FAN TRAY, H2N CAB,460CFM,120V,60HZ,92DBA EA B  $     592.00 36.00%  $      378.88 N/A N/A
H2KSF FAN TRAY, H2S CAB,460CFM,120V,60HZ,92DBA EA B  $     596.00 36.00%  $      381.44 N/A N/A
H2N8032 CABINET, NETWO,80"H32"D,SPLITSIDE CVR,BK EA B  $  3,562.00 36.00%  $   2,279.68 N/A N/A
H2N8032E CABINET, NETWO,80"H32"D,W/O CVR,BK EA B  $  3,168.00 36.00%  $   2,027.52 N/A N/A
H2N8036 CABINET, NETWO,80"H36"D,SPLITSIDE CVR,BK EA B  $  3,586.00 36.00%  $   2,295.04 N/A N/A
H2N8036E CABINET, NETWO,80"H36"D,W/O CVR,BK EA B  $  3,192.00 36.00%  $   2,042.88 N/A N/A
H2N8432 CABINET, NETWO,84"H32"D,SPLITSIDE CVR,BK EA B  $  3,586.00 36.00%  $   2,295.04 N/A N/A
H2N8432E CABINET, NETWO,84"H32"D,W/O CVR,BK EA B  $  3,192.00 36.00%  $   2,042.88 N/A N/A
H2N8436 CABINET, NETWO,84"H36"D,SPLITSIDE CVR,BK EA B  $  3,610.00 36.00%  $   2,310.40 N/A N/A
H2N8436E CABINET, NETWO,84"H36"D,W/O CVR,BK EA B  $  3,216.00 36.00%  $   2,058.24 N/A N/A
H2N8442 CABINET, NETWO,84"H,42"D,SPLITSIDE CVR,B EA B  $  3,610.00 36.00%  $   2,310.40 N/A N/A
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H2N8448 CABINET, NETWO,84"H,48"D,SPLITSIDE CVR,B EA B  $  3,658.00 36.00%  $   2,341.12 N/A N/A
H2N9042 CABINET, NETWO,90"H,42"D,SPLITSIDE CVR,B EA B  $  4,150.00 36.00%  $   2,656.00 N/A N/A
H2N9048 CABINET, NETWO,90"H,48"D,SPLITSIDE CVR,B EA B  $  4,230.00 36.00%  $   2,707.20 N/A N/A
H2S8042 CABINET, SERVER,80"H42"D,M6RAILS,BK,STD EA B  $  3,662.00 36.00%  $   2,343.68 N/A N/A
H2S8042E CABINET, SERVER,80"H42"D,M6,W/O CVR,BK EA B  $  3,272.00 36.00%  $   2,094.08 N/A N/A
H2S8048 CABINET, SERVR,80"H,48"D,SPLITSIDE CVR,B EA B  $  3,540.00 36.00%  $   2,265.60 N/A N/A
H2S8436 CABINET, SERVR,84"H,36"D,SPLITSIDE CVR,B EA B  $  3,400.00 36.00%  $   2,176.00 N/A N/A
H2S8442 CABINET, SERVR,84"H,42"D,SPLITSIDE CVR,B EA B  $  3,480.00 36.00%  $   2,227.20 N/A N/A
H2S8448 CABINET, SERVR,84"H,48"D,SPLITSIDE CVR,B EA B  $  3,560.00 36.00%  $   2,278.40 N/A N/A
H2S9042 CABINET, SERVR,90"H,42"D,SPLITSIDE CVR,B EA B  $  3,960.00 36.00%  $   2,534.40 N/A N/A
H2S9048 CABINET, SERVR,90"H,48"D,SPLITSIDE CVR,B EA B  $  4,100.00 36.00%  $   2,624.00 N/A N/A
HBBB14210A BUSBAR,2"x10",8D,INSLTR EA B  $     111.50 36.00%  $        71.36 N/A N/A
HBBB14210ATP BUSBAR,2"x10",8D,INSLTR,TIN PLTD EA B  $     117.70 36.00%  $        75.33 N/A N/A
HBBB14210ATP110 BUSBAR,2"x10",99.9CU,8D,TINPLT EA B  $     250.00 36.00%  $      160.00 N/A N/A
HBBB14224B BUSBAR,2"x24",9D 9DA,INSLTR EA B  $     170.30 36.00%  $      108.99 N/A N/A
HBBB14224BTP BUSBAR,2"x24",9D 9DA,INSLTR,TIN PLTD EA B  $     197.90 36.00%  $      126.66 N/A N/A
HBBB14416G BUSBAR,4"x16",8S 8DB,INSLTR EA B  $     197.90 36.00%  $      126.66 N/A N/A
HBBB14416GTP BUSBAR,4"x16",8S 8DB,INSLTR,TIN PLTD EA B  $     230.00 36.00%  $      147.20 N/A N/A
HBBB14416H BUSBAR,4"x16",8DA 8DB,INSLTR EA B  $     204.00 36.00%  $      130.56 N/A N/A
HBBB14416HTP BUSBAR,4"x16",8DA 8DB,INSLTR,TIN PLTD EA B  $     232.00 36.00%  $      148.48 N/A N/A
HBBB14418LTP110 BUSBAR,4"x18",99.9CU,9D,9DB,TINPLT EA B  $     680.00 36.00%  $      435.20 N/A N/A
HBBB14420J BUSBAR,4"x20",17DA 17DB,INSLTR EA B  $     252.00 36.00%  $      161.28 N/A N/A
HBBB14420JTP BUSBAR,4"x20",17DA 17DB,INSLTR,TIN PLTD EA B  $     262.00 36.00%  $      167.68 N/A N/A
HBBB14424MTP110 BUSBAR,4"x24",99.9CU,32D,6DB,TINPLT EA B  $     800.00 36.00%  $      512.00 N/A N/A
HBBBC38210 COVER,3/8T,2.5H,10L,ACRYL,SSGB EA B  $     110.00 36.00%  $        70.40 N/A N/A
HBBBC38418 COVER,3/8T,4H,18L,ACRYL,SSGB EA B  $     190.00 36.00%  $      121.60 N/A N/A
HBBBC38424 COVER,3/8T,4H,24L,ACRYL,MGB EA B  $     210.00 36.00%  $      134.40 N/A N/A
HBBBHR19KT BUSBAR,3/4"x19",8S 2DA,KIT EA B  $       74.80 36.00%  $        47.87 N/A N/A
HBBBHR19KTTP BUSBAR,3/4"x19",8S 2DA,KIT,TIN PLTD EA B  $       89.90 36.00%  $        57.54 N/A N/A
HBBBVR36KT BUSBAR,3/4"x36",8D 1DB,KIT EA B  $     110.30 36.00%  $        70.59 N/A N/A
HBBBVR36KTTP BUSBAR,3/4"x36",8D 1DB,KIT,TIN PLTD EA B  $     132.30 36.00%  $        84.67 N/A N/A
HBBBVR76KT VERT RGB,Q2X36IN RGB,4 MTG BRK EA B  $     270.00 36.00%  $      172.80 N/A N/A
HBBBVR76KTTP VERT RGB,Q2X36IN TINPLT RGB,4 MTG BRK EA B  $     300.00 36.00%  $      192.00 N/A N/A
HBL2000B5GY RACEWAY, 5' BASE, HBL2000 SERIES, GRAY FT B  $         1.74 36.00%  $          1.11 N/A N/A
HBL2000B5IV RACEWAY, 5' BASE, HBL2000 SERIES, IVORY FT B  $         1.74 36.00%  $          1.11 N/A N/A
HBL2000BCAGY RACEWAY, 5' BASE/COV, HBL2000 SER, GRAY FT B  $         3.58 36.00%  $          2.29 N/A N/A
HBL2000BCAIV RACEWAY, 5' BASE/COV, HBL2000 SER, IVORY FT B  $         3.58 36.00%  $          2.29 N/A N/A
HBL2000BCGY RACEWAY, 5' BASE/COV, HBL2000 SER, GRAY FT B  $         3.38 36.00%  $          2.16 N/A N/A
HBL2000BCIV RACEWAY, 5' BASE/COV, HBL2000 SER, IVORY FT B  $         3.38 36.00%  $          2.16 N/A N/A
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HBL2000CAGY RACEWAY, 5' COVER, HBL2000 SERIES, GRAY FT B  $         1.74 36.00%  $          1.11 N/A N/A
HBL2000CAIV RACEWAY, 5' COVER, HBL2000 SERIES, IVORY FT B  $         1.74 36.00%  $          1.11 N/A N/A
HBL2000CGY RACEWAY, 5' COVER, HBL2000 SERIES, GRAY FT B  $         1.70 36.00%  $          1.09 N/A N/A
HBL2000CIV RACEWAY 5' COVER HBL2000 SERIES, IVORY FT B  $         1.70 36.00%  $          1.09 N/A N/A
HBL2000TFGY RACEWAY, H TO WM TRANS, HBL2000 SER, GY EA B  $         3.80 36.00%  $          2.43 N/A N/A
HBL2000TFIV RACEWAY, H TO WM TRANS, HBL2000 SER, IV EA B  $         3.80 36.00%  $          2.43 N/A N/A
HBL2000WC RACEWAY, WIRE CLIP, HBL2000 SERIES EA B  $         0.72 36.00%  $          0.46 N/A N/A
HBL2000WCA RACEWAY, WIRE CLIP, HBL2000CIV/GY SERIES EA B  $         0.72 36.00%  $          0.46 N/A N/A
HBL2001C RACEWAY, COUPLING, HBL2000 SERIES EA B  $         0.94 36.00%  $          0.60 N/A N/A
HBL2003SC RACEWAY, SUPPORT CLIP, HBL2000 SERIES EA B  $         2.00 36.00%  $          1.28 N/A N/A
HBL2006GY RACEWAY, COVER CLIP, HBL2000 SERIES, GY EA B  $         1.58 36.00%  $          1.01 N/A N/A
HBL2006IV RACEWAY, COVER CLIP, HBL2000 SERIES, IV EA B  $         1.58 36.00%  $          1.01 N/A N/A
HBL2009GC RACEWAY, GROUND CLIP, HBL2000 SERIES EA B  $         7.40 36.00%  $          4.74 N/A N/A
HBL2010A2GY RACEWAY, ENTR FTG, HBL2000 SERIES, GY EA B  $         9.00 36.00%  $          5.76 N/A N/A
HBL2010A2IV RACEWAY, ENTR FTG, HBL2000 SERIES, IV EA B  $         9.00 36.00%  $          5.76 N/A N/A
HBL2010A3GY RACEWAY, LRG ENT FTG, HBL2000 SERIES, GY EA B  $       20.80 36.00%  $        13.31 N/A N/A
HBL2010A3IV RACEWAY, LRG ENT FTG, HBL2000 SERIES, IV EA B  $       20.80 36.00%  $        13.31 N/A N/A
HBL2010BGY RACEWAY, END CAP, HBL2000 SERIES, GY EA B  $         1.14 36.00%  $          0.73 N/A N/A
HBL2010BIV RACEWAY, END CAP, HBL2000 SERIES, IV EA B  $         1.14 36.00%  $          0.73 N/A N/A
HBL2011BRGY RACEWAY, L/R FLAT EL, HBL2000 SER, GY EA B  $       21.20 36.00%  $        13.57 N/A N/A
HBL2011BRIV RACEWAY, L/R FLAT EL, HBL2000 SER, IV EA B  $       21.20 36.00%  $        13.57 N/A N/A
HBL2011GY RACEWAY, 90 FLAT ELBOW, HBL2000 SER, GY EA B  $         7.40 36.00%  $          4.74 N/A N/A
HBL2011IV RACEWAY, 90 FLAT ELBOW, HBL2000 SER, IV EA B  $         7.40 36.00%  $          4.74 N/A N/A
HBL2015BRGY RACEWAY, L/R TEE, HBL2000 SERIES, GY EA B  $       25.60 36.00%  $        16.38 N/A N/A
HBL2015BRIV RACEWAY, L/R TEE, HBL2000 SERIES, IV EA B  $       25.60 36.00%  $        16.38 N/A N/A
HBL2015GY RACEWAY, TEE FITTING, HBL2000 SERIES, GY EA B  $       18.90 36.00%  $        12.10 N/A N/A
HBL2015IV RACEWAY, TEE FITTING, HBL2000 SERIES, IV EA B  $       18.90 36.00%  $        12.10 N/A N/A
HBL2017BRGY RACEWAY, L/R INT ELBOW, HBL2000 SER, GY EA B  $       20.80 36.00%  $        13.31 N/A N/A
HBL2017BRIV RACEWAY, L/R INT ELBOW, HBL2000 SER, IV EA B  $       20.80 36.00%  $        13.31 N/A N/A
HBL2017TC RACEWAY, INT ELBOW, HBL2000 SERIES, IV EA B  $         2.90 36.00%  $          1.86 N/A N/A
HBL2018BRGY RACEWAY, L/R EXT ELBOW, HBL2000 SER, GY EA B  $       23.20 36.00%  $        14.85 N/A N/A
HBL2018BRIV RACEWAY, L/R EXT ELBOW, HBL2000 SER, IV EA B  $       23.20 36.00%  $        14.85 N/A N/A
HBL2018CGY RACEWAY, EXT ELBOW, HBL2000 SERIES, GY EA B  $         5.90 36.00%  $          3.78 N/A N/A
HBL2018CIV RACEWAY, EXT ELBOW, HBL2000 SERIES, IV EA B  $         5.90 36.00%  $          3.78 N/A N/A
HBL20482GY RACEWAY, 2-G DEV BOX, HBL2000 SERIES, GY EA B  $       30.00 36.00%  $        19.20 N/A N/A
HBL20482IV RACEWAY, 2-G DEV BOX, HBL2000 SERIES, IV EA B  $       30.00 36.00%  $        19.20 N/A N/A
HBL2048GY RACEWAY, 1-G DEV BOX, HBL2000 SERIES, GY EA B  $       13.30 36.00%  $          8.51 N/A N/A
HBL2048IV RACEWAY, 1-G DEV BOX, HBL2000 SERIES, IV EA B  $       13.30 36.00%  $          8.51 N/A N/A
HBL2051HGY RACEWAY, FLAT PLT ADAPT, HBL2000 SER, GY EA B  $       13.60 36.00%  $          8.70 N/A N/A
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HBL2051HIV RACEWAY, FLAT PLT ADAPT, HBL2000 SER, IV EA B  $       13.60 36.00%  $          8.70 N/A N/A
HBL2089EIV RACEWAY, END RED CONN, HBL2000 SER, IV EA B  $         6.80 36.00%  $          4.35 N/A N/A
HBL2089IV RACEWAY, SIDE RED CONN, HBL2000 SER, IV EA B  $       18.40 36.00%  $        11.78 N/A N/A
HBL20C215GY PLUGTRAK, 40", 15A, 6 REC, 6' CORD, GY EA B  $     123.00 36.00%  $        78.72 N/A N/A
HBL20C215IV PLUGTRAK, 40", 15A, 6 REC, 6' CORD, IV EA B  $     123.00 36.00%  $        78.72 N/A N/A
HBL20C315GY PLUGTRAK, 64", 15A, 10 REC, 6' CORD, GY EA B  $     136.60 36.00%  $        87.42 N/A N/A
HBL20C315IV PLUGTRAK, 64", 15A, 10 REC, 6' CORD, IV EA B  $     136.60 36.00%  $        87.42 N/A N/A
HBL20GB306GY PLUGTRAK, 15A, 1 CIRC, 6 RCPT, 3', GRAY EA B  $       58.30 36.00%  $        37.31 N/A N/A
HBL20GB306GYTR PLUGTRAK TAMPER RESIST 15A 3FT STEEL GRY EA B  $       64.00 36.00%  $        40.96 N/A N/A
HBL20GB306IV PLUGTRAK, 15A, 1 CIRC, 6 RCPT, 3', IVORY EA B  $       58.30 36.00%  $        37.31 N/A N/A
HBL20GB306IVTR PLUGTRAK TAMPER RESIST 15A 3FT STEEL IV EA B  $       64.00 36.00%  $        40.96 N/A N/A
HBL20GB506GY PLUGTRAK, 15A, 1 CIRC, 10 RCPT, 5', GRAY EA B  $       87.50 36.00%  $        56.00 N/A N/A
HBL20GB506IV PLUGTRAK, 15A, 1 CIRC, 10 RCPT, 5', IV EA B  $       87.50 36.00%  $        56.00 N/A N/A
HBL20GB512GY PLUGTRAK, 15A, 1 CIRC, 5 RCPT, 5', GRAY EA B  $       63.30 36.00%  $        40.51 N/A N/A
HBL20GB512GYTR PLUGTRAK TAMPER RESIST 15A 5FT STEEL GRY EA B  $       74.70 36.00%  $        47.81 N/A N/A
HBL20GB512IV PLUGTRAK, 15A, 1 CIRC, 5 RCPT, 5', IVORY EA B  $       63.30 36.00%  $        40.51 N/A N/A
HBL20GB512IVTR PLUGTRAK TAMPER RESIST 15A 5FT STEEL IV EA B  $       74.70 36.00%  $        47.81 N/A N/A
HBL20GB606GY PLUGTRAK, 15A, 1 CIRC, 12 RCPT, 6', GRAY EA B  $     100.10 36.00%  $        64.06 N/A N/A
HBL20GB606IV PLUGTRAK, 15A, 1 CIRC, 12 RCPT, 6', IV EA B  $     100.10 36.00%  $        64.06 N/A N/A
HBL20GB609GY PLUGTRAK, 15A, 1 CIRC, 8 RCPT, 6', GRAY EA B  $       81.50 36.00%  $        52.16 N/A N/A
HBL20GB609IV PLUGTRAK, 15A, 1 CIRC, 8 RCPT, 6', IVORY EA B  $       81.50 36.00%  $        52.16 N/A N/A
HBL20GB612GY PLUGTRAK, 15A, 1 CIRC, 6 RCPT, 6', GRAY EA B  $       75.20 36.00%  $        48.13 N/A N/A
HBL20GB612IV PLUGTRAK, 15A, 1 CIRC, 6 RCPT, 6', IVORY EA B  $       75.20 36.00%  $        48.13 N/A N/A
HBL20GB618GY PLUGTRAK, 15A, 1 CIRC, 4 RCPT, 6', GRAY EA B  $       63.60 36.00%  $        40.70 N/A N/A
HBL20GB618IV PLUGTRAK, 15A, 1 CIRC, 4 RCPT, 6', IVORY EA B  $       63.60 36.00%  $        40.70 N/A N/A
HBL20GBA512GY PLUGTRAK, 15A, 2 CIRC, 5 RCPT, 5', GRAY EA B  $       77.40 36.00%  $        49.54 N/A N/A
HBL20GBA512IV PLUGTRAK, 15A, 2 CIRC, 5 RCPT, 5', IVORY EA B  $       77.40 36.00%  $        49.54 N/A N/A
HBL20GBA609GY PLUGTRAK, 15A, 2 CIRC, 8 RCPT, 6', GRAY EA B  $       97.00 36.00%  $        62.08 N/A N/A
HBL20GBA609IV PLUGTRAK, 15A, 2 CIRC, 8 RCPT, 6', IVORY EA B  $       97.00 36.00%  $        62.08 N/A N/A
HBL20GBA612GY PLUGTRAK, 15A, 2 CIRC, 6 RCPT, 6', GRAY EA B  $       91.90 36.00%  $        58.82 N/A N/A
HBL20GBA612IV PLUGTRAK, 15A, 2 CIRC, 6 RCPT, 6', IVORY EA B  $       91.90 36.00%  $        58.82 N/A N/A
HBL20GBA618GY PLUGTRAK, 15A, 2 CIRC, 4 RCPT, 6', GRAY EA B  $       79.90 36.00%  $        51.14 N/A N/A
HBL20GBA618IV PLUGTRAK, 15A, 2 CIRC, 4 RCPT, 6', IVORY EA B  $       79.90 36.00%  $        51.14 N/A N/A
HBL20IG306GY PLUGTRAK, IG 15A, 1CIRC, 6 RCPT, 3', GY EA B  $       75.30 36.00%  $        48.19 N/A N/A
HBL20IG306IV PLUGTRAK, IG 15A, 1CIRC, 6 RCPT, 3', IV EA B  $       75.30 36.00%  $        48.19 N/A N/A
HBL20IG506IV PLUGTRAK, IG 15A, 1CIRC, 10 RCPT, 5', IV EA B  $     116.30 36.00%  $        74.43 N/A N/A
HBL20IG512GY PLUGTRAK, IG 15A, 1CIRC, 5 RCPT, 5', GY EA B  $       74.50 36.00%  $        47.68 N/A N/A
HBL20IG512IV PLUGTRAK, IG 15A, 1CIRC, 5 RCPT, 5', IV EA B  $       74.50 36.00%  $        47.68 N/A N/A
HBL20IG606GY PLUGTRAK, IG 15A, 1CIRC, 12 RCPT, 6', GY EA B  $     125.10 36.00%  $        80.06 N/A N/A
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HBL20IG606IV PLUGTRAK, IG 15A, 1CIRC, 12RCPT 6', IV EA B  $     125.10 36.00%  $        80.06 N/A N/A
HBL2400B10IV RACEWAY, 10' BASE HBL2400, IV FT B  $         1.78 36.00%  $          1.14 N/A N/A
HBL2400BCIV RACEWAY, 5' BASE/COV, HBL2400, IV FT B  $         3.38 36.00%  $          2.16 N/A N/A
HBL2400BDIV RACEWAY, 10' BASE, HBL2400, IV FT B  $         2.60 36.00%  $          1.66 N/A N/A
HBL2400BIV RACEWAY, 5' BASE, HBL2400, IV FT B  $         1.80 36.00%  $          1.15 N/A N/A
HBL2400CIV RACEWAY, 5' COV, HBL2400/2400D, IV FT B  $         1.70 36.00%  $          1.09 N/A N/A
HBL2400DTFIV RACEWAY, DIV TRANS, H TO WM, HBL2401 EA B  $         6.30 36.00%  $          4.03 N/A N/A
HBL2400TFIV RACECEWAY, TRANS, H TO WM, HBL2400 EA B  $         6.10 36.00%  $          3.90 N/A N/A
HBL2400WC RACEWAY, WIRE CLIP, HBL2400/2400D SER EA B  $         0.66 36.00%  $          0.42 N/A N/A
HBL2401C RACEWAY, COUPLING, HBL2400/2400D EA B  $         0.76 36.00%  $          0.49 N/A N/A
HBL2401DC RACEWAY, DIV COUPLING, HBL2400D EA B  $         3.10 36.00%  $          1.98 N/A N/A
HBL2406IV RACEWAY, COVER CLIP, HBL2400/2400D EA B  $         1.62 36.00%  $          1.04 N/A N/A
HBL2409GC RACEWAY, GROUND CLAMP, HBL2400/2400D EA B  $         6.10 36.00%  $          3.90 N/A N/A
HBL24106DRK RACEWAY, DUP 106 FRAME ADPT, HBL2400 EA B  $       17.50 36.00%  $        11.20 N/A N/A
HBL24106RRK RACEWAY, STYL 106 FRAME ADPT, HBL2400 EA B  $       17.50 36.00%  $        11.20 N/A N/A
HBL2410BDIV RACEWAY, DIV END BLNK FTG, HBL2400D EA B  $         1.20 36.00%  $          0.77 N/A N/A
HBL2410BIV RACEWAY, BLANK END FTG, HBL2400 EA B  $         1.08 36.00%  $          0.69 N/A N/A
HBL2410CIV RACEWAY, LRG ENTR END FTG, HBL2400 EA B  $       18.50 36.00%  $        11.84 N/A N/A
HBL2410DFOIV RACEWAY, DIV ENTR END FTG, HBL2400/2400D EA B  $       35.80 36.00%  $        22.91 N/A N/A
HBL2410FCIV RACEWAY,FULL ENTR END FTG,HBL2400 EA B  $       26.60 36.00%  $        17.02 N/A N/A
HBL2411DFOIV RACEWAY, DIV FLAT EL, HBL2400/HBL2400D EA B  $       23.30 36.00%  $        14.91 N/A N/A
HBL2411IV RACEWAY, 90 FLAT EL, HBL2400 EA B  $         9.20 36.00%  $          5.89 N/A N/A
HBL2415DFOIV RACEWAY, DIV TEE FTG, HBL2400/HBL2400D EA B  $       27.90 36.00%  $        17.86 N/A N/A
HBL2415IV RACEWAY, TEE FTG, HBL2400 EA B  $       13.00 36.00%  $          8.32 N/A N/A
HBL2417DFOIV RACEWAY, DIV INT EL, HBL2400/HBL2400D EA B  $       22.80 36.00%  $        14.59 N/A N/A
HBL2417IV RACEWAY, INTR EL, HBL2400 EA B  $         7.90 36.00%  $          5.06 N/A N/A
HBL2418DFOIV RACEWAY, DIV EXT EL, HBL2400/HBL2400D EA B  $       25.50 36.00%  $        16.32 N/A N/A
HBL2418IV RACEWAY, EXTR EL ,HBL2400 EA B  $       13.30 36.00%  $          8.51 N/A N/A
HBL2420REDIV RACEWAY, RED FTG, HBL2400-HBL2000 EA B  $       11.30 36.00%  $          7.23 N/A N/A
HBL2426IV RACEWAY, LAMPHOLDER, HBL2400 EA B  $       18.40 36.00%  $        11.78 N/A N/A
HBL24442IV RACEWAY,  2-G BOX, DEEP, HBL2400 EA B  $       25.90 36.00%  $        16.58 N/A N/A
HBL2444D2AIV RACEWAY, DIV 2-G BOX, HBL2400 EA B  $       45.80 36.00%  $        29.31 N/A N/A
HBL2444DIV RACEWAY, DIV 1-G BOX, HBL2400D EA B  $       25.50 36.00%  $        16.32 N/A N/A
HBL2444IV RACEWAY, 1-G EXT BOX, DEEP,HBL2400 EA B  $       24.50 36.00%  $        15.68 N/A N/A
HBL24482IV RACEWAY,  2-G BOX, HBL2400 EA B  $       28.90 36.00%  $        18.50 N/A N/A
HBL2448IV RACEWAY, 1-G BOX ,HBL2400 EA B  $       13.60 36.00%  $          8.70 N/A N/A
HBL2451HIV RACEWAY, FLSH PLT ADAPT, HBL2400 EA B  $       13.90 36.00%  $          8.90 N/A N/A
HBL2475DBRIV RACEWAY, BRDG FTG, HBL2400/ HBL2400D EA B  $       13.30 36.00%  $          8.51 N/A N/A
HBL2489IV RACEWAY, SIDE RED CONN, HBL2400 EA B  $       17.40 36.00%  $        11.14 N/A N/A
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HBL24DRK RACEWAY, DUP RCPT BRACK ADAPT, HBL2400 EA B  $       11.90 36.00%  $          7.62 N/A N/A
HBL24GB306GY PLUGTRAK, 20A, 1 CIRC, 6 RCPT, 3', GRAY EA B  $       62.80 36.00%  $        40.19 N/A N/A
HBL24GB306IV PLUGTRAK, 20A, 1 CIRC, 6 RCPT, 3', IVORY EA B  $       62.80 36.00%  $        40.19 N/A N/A
HBL24GB306IVTR PLUGTRAK TAMPER RESIST 20A 3FT STEEL IV EA B  $       73.90 36.00%  $        47.30 N/A N/A
HBL24GB506GY PLUGTRAK, 20A, 1 CIRC, 10 RCPT, 5', GRAY EA B  $     104.50 36.00%  $        66.88 N/A N/A
HBL24GB506IV PLUGTRAK, 20A, 1 CIRC, 10 RCPT, 5', IV EA B  $     104.50 36.00%  $        66.88 N/A N/A
HBL24GB512GY PLUGTRAK, 20A, 1 CIRC, 5 RCPT, 5', GRAY EA B  $       69.00 36.00%  $        44.16 N/A N/A
HBL24GB512GYTR PLUGTRAK TAMPER RESIST 20A 5FT STEEL GRY EA B  $       85.50 36.00%  $        54.72 N/A N/A
HBL24GB512IV PLUGTRAK, 20A, 1 CIRC, 5 RCPT, 5', IVORY EA B  $       69.00 36.00%  $        44.16 N/A N/A
HBL24GB512IVTR PLUGTRAK TAMPER RESIST 20A 5FT STEEL IV EA B  $       85.50 36.00%  $        54.72 N/A N/A
HBL24GB606GY PLUGTRAK, 20A, 1 CIRC, 12 RCPT, 6', GRAY EA B  $     125.20 36.00%  $        80.13 N/A N/A
HBL24GB606IV PLUGTRAK, 20A, 1 CIRC, 12 RCPT, 6', IV EA B  $     125.20 36.00%  $        80.13 N/A N/A
HBL24GB612GY PLUGTRAK, 20A, 1 CIRC, 6 RCPT, 6', GRAY EA B  $       82.80 36.00%  $        52.99 N/A N/A
HBL24GB612IV PLUGTRAK, 20A, 1 CIRC, 6 RCPT, 6', IVORY EA B  $       82.80 36.00%  $        52.99 N/A N/A
HBL24GB618GY PLUGTRAK, 20A, 1 CIRC, 4 RCPT, 6', GRAY EA B  $       68.30 36.00%  $        43.71 N/A N/A
HBL24GB618IV PLUGTRAK, 20A, 1 CIRC, 4 RCPT, 6', IVORY EA B  $       68.30 36.00%  $        43.71 N/A N/A
HBL24GBA512GY PLUGTRAK,  20A, 2CIRC, 5 RCPT, 5', GY EA B  $     102.10 36.00%  $        65.34 N/A N/A
HBL24GBA512IV PLUGTRAK,  20A, 2CIRC, 5 RCPT, 5', IV EA B  $     102.10 36.00%  $        65.34 N/A N/A
HBL24GBA612GY PLUGTRAK, 20A, 2 CIRC, 6 RCPT, 6', GRAY EA B  $     108.80 36.00%  $        69.63 N/A N/A
HBL24GBA612IV PLUGTRAK, 20A, 2 CIRC, 6 RCPT, 6', IVORY EA B  $     108.80 36.00%  $        69.63 N/A N/A
HBL24GBA618GY PLUGTRAK, 20A, 2 CIRC, 4 RCPT, 6', GRAY EA B  $       85.90 36.00%  $        54.98 N/A N/A
HBL24GBA618IV PLUGTRAK, 20A, 2 CIRC, 4 RCPT, 6', IVORY EA B  $       85.90 36.00%  $        54.98 N/A N/A
HBL24SRK RACEWAY, SGL RCPT BRK ADAPT, HBL2400 EA B  $       10.70 36.00%  $          6.85 N/A N/A
HBL260 WALLBOX, 2-GANG, 3.25" D, DATA BOX EA B  $       14.70 36.00%  $          9.41 N/A N/A
HBL263 WALLBOX, 3-GANG, LARGE DATA W/COV EA B  $       39.50 36.00%  $        25.28 N/A N/A
HBL3000BGY RACEWAY, 10' BASE, HBL3000 SERIES, GY FT B  $         4.40 36.00%  $          2.82 N/A N/A
HBL3000BIV RACEWAY, 10' BASE, HBL3000 SERIES, IV FT B  $         4.40 36.00%  $          2.82 N/A N/A
HBL3000C075GY RACEWAY, 7.5" COVER, HBL3000 SER, GY EA B  $         2.06 36.00%  $          1.32 N/A N/A
HBL3000C075IV RACEWAY, 7.5" COVER, HBL3000 SER, IV EA B  $         2.06 36.00%  $          1.32 N/A N/A
HBL3000C195GY RACEWAY, 19.5" COVER, HBL3000 SER, GY EA B  $         7.00 36.00%  $          4.48 N/A N/A
HBL3000C195IV RACEWAY, 19.5" COVER, HBL3000 SER, IV EA B  $         7.00 36.00%  $          4.48 N/A N/A
HBL3000CEGY RACEWAY, 5' COVER, HBL3000 SERIES, GY FT B  $         2.26 36.00%  $          1.45 N/A N/A
HBL3000CEIV RACEWAY, 5' COVER, HBL3000 SERIES, IV FT B  $         2.26 36.00%  $          1.45 N/A N/A
HBL3000TFGY RACEWAY, H TO WM TRANS, HBL3000 SER, GY EA B  $         7.70 36.00%  $          4.93 N/A N/A
HBL3000TFIV RACEWAY, H TO WM TRANS, HBL3000 SER, IV EA B  $         7.70 36.00%  $          4.93 N/A N/A
HBL3000WCGY RACEWAY, WIRE CLIP, HBL3000 SERIES, GY EA B  $         2.10 36.00%  $          1.34 N/A N/A
HBL3001AGY RACEWAY, INT COUPLING, HBL3000 SER, GY EA B  $         8.50 36.00%  $          5.44 N/A N/A
HBL3001GY RACEWAY, COUPLING, HBL3000 SERIES, GY EA B  $         4.10 36.00%  $          2.62 N/A N/A
HBL3003GY RACEWAY, SUPPORT CLIP, HBL3000 SER, GY EA B  $         4.90 36.00%  $          3.14 N/A N/A
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HBL3003IV RACEWAY, SUPPORT CLIP, HBL3000 SER, IV EA B  $         4.90 36.00%  $          3.14 N/A N/A
HBL3006EGY RACEWAY, COVER CLIP, HBL3000 SERIES, GY EA B  $         1.48 36.00%  $          0.95 N/A N/A
HBL3006EIV RACEWAY, COVER CLIP, HBL3000 SERIES, IV EA B  $         1.48 36.00%  $          0.95 N/A N/A
HBL3007CGY RACEWAY, DEV BRKT, HBL3000 SER, GRAY EA B  $         6.70 36.00%  $          4.29 N/A N/A
HBL3008C HBL3000 SERIES C HANGER EA B  $       29.60 36.00%  $        18.94 N/A N/A
HBL3010AEGY RACEWAY, KO ENT FTG, HBL3000 SERIES, GY EA B  $       14.10 36.00%  $          9.02 N/A N/A
HBL3010AEIV RACEWAY, KO ENT FTG, HBL3000 SERIES, IV EA B  $       14.10 36.00%  $          9.02 N/A N/A
HBL3010BGY RACEWAY, END CAP, HBL3000 SERIES, GY EA B  $         4.10 36.00%  $          2.62 N/A N/A
HBL3010BIV RACEWAY, END CAP, HBL3000 SERIES, IV EA B  $         4.10 36.00%  $          2.62 N/A N/A
HBL3010CGY RACEWAY, ENTR FTG, HBL3000 SER, GY EA B  $       17.90 36.00%  $        11.46 N/A N/A
HBL3010CIV RACEWAY, ENTR FTG, HBL3000 SER, IV EA B  $       17.90 36.00%  $        11.46 N/A N/A
HBL3011EGY RACEWAY, 90 FLAT ELBOW, HBL3000 SER, GY EA B  $       30.30 36.00%  $        19.39 N/A N/A
HBL3011EIV RACEWAY, 90 FLAT ELBOW, HBL3000 SER, IV EA B  $       30.30 36.00%  $        19.39 N/A N/A
HBL301401PB POUR BOX FOR 301/401 SERIES BOXES EA B  $     506.00 36.00%  $      323.84 N/A N/A
HBL3014CGY RACEWAY, WALLBOX CONN, HBL3000 SER, GY EA B  $       15.00 36.00%  $          9.60 N/A N/A
HBL3014CIV RACEWAY, WALLBOX CONN, HBL3000 SER, IV EA B  $       15.00 36.00%  $          9.60 N/A N/A
HBL3015EGY RACEWAY, TEE FITTING, HBL3000 SER, GY EA B  $       46.20 36.00%  $        29.57 N/A N/A
HBL3015EIV RACEWAY, TEE FITTING, HBL3000 SER, IV EA B  $       46.20 36.00%  $        29.57 N/A N/A
HBL3017TCEGY RACEWAY, INT ELBOW, HBL3000 SER, GY EA B  $       17.20 36.00%  $        11.01 N/A N/A
HBL3017TCEIV RACEWAY, INT ELBOW, HBL3000 SER, IV EA B  $       17.20 36.00%  $        11.01 N/A N/A
HBL3018AEGY RACEWAY, EXT ELBOW, HBL3000 SER, GY EA B  $       25.90 36.00%  $        16.58 N/A N/A
HBL3018AEIV RACEWAY, EXT ELBOW, HBL3000 SER, IV EA B  $       25.90 36.00%  $        16.58 N/A N/A
HBL3027AEGY RACEWAY, PLT, 1.40" OPG, HBL3000 SER, GY EA B  $       12.60 36.00%  $          8.06 N/A N/A
HBL3027AEIV RACEWAY, PLT, 1.40" OPG, HBL3000 SER, IV EA B  $       12.60 36.00%  $          8.06 N/A N/A
HBL3028GY RACEWAY, 1-G UTL BOX, HBL3000 SER, GY EA B  $       36.90 36.00%  $        23.62 N/A N/A
HBL3028IV RACEWAY, 1-G UTL BOX, HBL3000 SER, IV EA B  $       36.90 36.00%  $        23.62 N/A N/A
HBL3033JEGY RACEWAY, PLT, 1.60" OPG, HBL3000 SER, GY EA B  $       12.60 36.00%  $          8.06 N/A N/A
HBL3033JEIV RACEWAY, PLT, 1.60" OPG, HBL3000 SER, IV EA B  $       12.60 36.00%  $          8.06 N/A N/A
HBL3036HEGY RACEWAY, PLT, .50" KO, HBL3000 SER, GY EA B  $       14.10 36.00%  $          9.02 N/A N/A
HBL3036HEIV RACEWAY, PLT, .50" KO, HBL3000 SER, IV EA B  $       14.10 36.00%  $          9.02 N/A N/A
HBL3040CEGY RACEWAY, PLT, TOG OPG, HBL3000 SER, GY EA B  $       12.80 36.00%  $          8.19 N/A N/A
HBL3040CEIV RACEWAY, PLT, TOG OPG, HBL3000 SER, IV EA B  $       12.80 36.00%  $          8.19 N/A N/A
HBL3043BEGY RACEWAY, PLT, DUP OPG, HBL3000 SER, GY EA B  $       12.10 36.00%  $          7.74 N/A N/A
HBL3043BEIV RACEWAY, PLT, DUP OPG, HBL3000 SER, IV EA B  $       12.10 36.00%  $          7.74 N/A N/A
HBL30442GY RACEWAY, 2-G DEV BOX, XDEEP, HBL3000, GY EA B  $       37.90 36.00%  $        24.26 N/A N/A
HBL30442IV RACEWAY, 2-G DEV BOX, XDEEP, HBL3000, GY EA B  $       37.90 36.00%  $        24.26 N/A N/A
HBL3046BEGY RACEWAY, PLT, HD DUP OPG, HBL3000, GY EA B  $       12.10 36.00%  $          7.74 N/A N/A
HBL3046BEIV RACEWAY, PLT, HD DUP OPG, HBL3000, IV EA B  $       12.10 36.00%  $          7.74 N/A N/A
HBL3046H2GY RACEWAY, TAP-OFF FTG, HBL3000 SER, GY EA B  $       12.10 36.00%  $          7.74 N/A N/A
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HBL3046H2IV RACEWAY, TAP-OFF FTG, HBL3000 SER, IV EA B  $       12.10 36.00%  $          7.74 N/A N/A
HBL3046KDGY HBL3000 SERIES CIR BREAK HOUSING GE/W, G EA B  $     138.40 36.00%  $        88.58 N/A N/A
HBL3046KDIV HBL3000 SERIES CIR BREAK HOUSING GE/W, I EA B  $     138.40 36.00%  $        88.58 N/A N/A
HBL3046KTSQGY HBL3000 SERIES CIR BREAK HOUSING SQD1, G EA B  $     176.60 36.00%  $      113.02 N/A N/A
HBL3046KTSQIV HBL3000 SERIES CIR BREAK HOUSING SQD1, I EA B  $     176.60 36.00%  $      113.02 N/A N/A
HBL3046QOUGY HBL3000 SERIES CIR BREAK HOUSING SQD2, G EA B  $     106.00 36.00%  $        67.84 N/A N/A
HBL3046QOUIV HBL3000 SERIES CIR BREAK HOUSING SQD2, I EA B  $     106.00 36.00%  $        67.84 N/A N/A
HBL3048RGY RACEWAY, PLT, RCPT OPEN, HBL3000 SER, GY EA B  $       16.50 36.00%  $        10.56 N/A N/A
HBL3048RIV RACEWAY, PLT, RCPT OPEN, HBL3000 SER, IV EA B  $       16.50 36.00%  $        10.56 N/A N/A
HBL3051LEGY RACEWAY, EXT CVR, HBL3000 SER, GRAY EA B  $       17.40 36.00%  $        11.14 N/A N/A
HBL3051LEIV RACEWAY, EXT CVR, HBL3000 SER, IVORY EA B  $       17.40 36.00%  $        11.14 N/A N/A
HBL3082GY RACEWAY, COND CONN, HBL3000 SER, GY EA B  $       59.90 36.00%  $        38.34 N/A N/A
HBL3086GY RACEWAY, PANEL CONN, HBL3000 SER, GY EA B  $       28.70 36.00%  $        18.37 N/A N/A
HBL3086IV RACEWAY, PANEL CONN, HBL3000 SER, IV EA B  $       28.70 36.00%  $        18.37 N/A N/A
HBL317BK MOD FACE PLATE, 6-PORT, BK, SNAP EA B  $         6.40 36.00%  $          4.10 N/A N/A
HBL317GY MOD FACE PLATE, 6-PORT, GY, SNAP EA B  $         6.40 36.00%  $          4.10 N/A N/A
HBL317I MOD FACE PLATE, 6-PORT, IV, SNAP EA B  $         6.40 36.00%  $          4.10 N/A N/A
HBL317SBK MOD FACE PLATE, 6-PORT, BK, SCREW EA B  $         6.80 36.00%  $          4.35 N/A N/A
HBL317SGY MOD FACE PLATE, 6-PORT, GY, SCREW EA B  $         6.80 36.00%  $          4.35 N/A N/A
HBL317SI MOD FACE PLATE, 6-PORT, IV, SCREW EA B  $         6.80 36.00%  $          4.35 N/A N/A
HBL317SWA MOD FACE PLATE, 6-PORT, WH, SCREW EA B  $         6.80 36.00%  $          4.35 N/A N/A
HBL317WA MOD FACE PLATE, 6-PORT, WH,SNAP EA B  $         6.40 36.00%  $          4.10 N/A N/A
HBL3200REDGY RACEWAY, RED FTG, HBL2000/HBL3000, GY EA B  $       11.80 36.00%  $          7.55 N/A N/A
HBL3200REDIV RACEWAY, RED FTG, HBL2000/HBL3000, IV EA B  $       11.80 36.00%  $          7.55 N/A N/A
HBL4708A HBL4750 SERIES C HANGER EA B  $       25.60 36.00%  $        16.38 N/A N/A
HBL4710BGY RACEWAY, END CAP, HBL4750 SERIES, GY EA B  $       10.00 36.00%  $          6.40 N/A N/A
HBL4710BIV RACEWAY, END CAP, HBL4750 SERIES, IV EA B  $       10.00 36.00%  $          6.40 N/A N/A
HBL4710DFOGY RACEWAY, DIV ENTR FTG, HBL4750 SER, GY EA B  $       36.90 36.00%  $        23.62 N/A N/A
HBL4710DFOIV RACEWAY, DIV ENTR FTG, HBL4750 SER, IV EA B  $       36.90 36.00%  $        23.62 N/A N/A
HBL4710GY RACEWAY, ENTR FTG, HBL4750 SERIES, GY EA B  $       33.90 36.00%  $        21.70 N/A N/A
HBL4710IV RACEWAY, ENTR FTG, HBL4750 SERIES, IV EA B  $       33.90 36.00%  $        21.70 N/A N/A
HBL4711DFOGY RACEWAY, DIV L/R FLAT EL, HBL4750SER, GY EA B  $       49.50 36.00%  $        31.68 N/A N/A
HBL4711DFOIV RACEWAY, DIV L/R FLAT EL, HBL4750SER, IV EA B  $       49.50 36.00%  $        31.68 N/A N/A
HBL4711GY RACEWAY, L/R FLAT EL, HBL4750 SER, GY EA B  $       37.80 36.00%  $        24.19 N/A N/A
HBL4711IV RACEWAY, L/R FLAT EL, HBL4750 SER, IV EA B  $       37.80 36.00%  $        24.19 N/A N/A
HBL4712TXGY RACEWAY, INT/EXT EL, HBL4750 SERIES, GY EA B  $       41.50 36.00%  $        26.56 N/A N/A
HBL4712TXIV RACEWAY, INT/EXT EL, HBL4750 SERIES, IV EA B  $       41.50 36.00%  $        26.56 N/A N/A
HBL4714AGY RACEWAY, BOX CONN, HBL4750 SERIES, GY EA B  $       67.70 36.00%  $        43.33 N/A N/A
HBL4714AIV RACEWAY, BOX CONN, HBL4750 SERIES, IV EA B  $       67.70 36.00%  $        43.33 N/A N/A
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HBL4715DFOGY RACEWAY, DIV L/R TEE, HBL4750 SER, GY EA B  $     100.60 36.00%  $        64.38 N/A N/A
HBL4715DFOIV RACEWAY, DIV L/R TEE, HBL4750 SER, IV EA B  $     100.60 36.00%  $        64.38 N/A N/A
HBL4715GY RACEWAY, L/R TEE, HBL4750 SERIES, GY EA B  $       71.50 36.00%  $        45.76 N/A N/A
HBL4715IV RACEWAY, L/R TEE, HBL4750 SERIES, IV EA B  $       71.50 36.00%  $        45.76 N/A N/A
HBL4717DFOGY RACEWAY, DIV INT EL, HBL4750 SERIES, GY EA B  $       67.60 36.00%  $        43.26 N/A N/A
HBL4717DFOIV RACEWAY, DIV INT EL, HBL4750 SERIES, IV EA B  $       67.60 36.00%  $        43.26 N/A N/A
HBL4717GY RACEWAY, INT EL, HBL4750 SERIES, GRAY EA B  $       24.80 36.00%  $        15.87 N/A N/A
HBL4717IV RACEWAY, INT EL, HBL4750 SERIES, IVORY EA B  $       24.80 36.00%  $        15.87 N/A N/A
HBL4717NGY RACEWAY, INV INT EL, HBL4750 SERIES, GY EA B  $       29.90 36.00%  $        19.14 N/A N/A
HBL4717NIV RACEWAY, INV INT EL, HBL4750 SERIES, IV EA B  $       29.90 36.00%  $        19.14 N/A N/A
HBL4717TCAGY RACEWAY, INT EL COUP, HBL4750 SER, GY EA B  $       21.20 36.00%  $        13.57 N/A N/A
HBL4718DFOGY RACEWAY, DIV L/RAD EXT EL, HBL4750, GY EA B  $       72.40 36.00%  $        46.34 N/A N/A
HBL4718DFOIV RACEWAY, DIV L/RAD EXT EL, HBL4750, IV EA B  $       72.40 36.00%  $        46.34 N/A N/A
HBL4718GY RACEWAY, L/R EXT EL, HBL4750 SER, GY EA B  $       52.00 36.00%  $        33.28 N/A N/A
HBL4718IV RACEWAY, L/R EXT EL, HBL4750 SER, IV EA B  $       52.00 36.00%  $        33.28 N/A N/A
HBL4724REDIV RACEWAY, RED FTG, HBL4000-HBL2400 EA B  $       12.80 36.00%  $          8.19 N/A N/A
HBL4746H2GY RACEWAY, TAP-OFF FTG, HBL4750 SER, GY EA B  $       10.80 36.00%  $          6.91 N/A N/A
HBL4746H2IV RACEWAY, TAP-OFF FTG, HBL4750 SER, IV EA B  $       10.80 36.00%  $          6.91 N/A N/A
HBL4746KDGY HBL4750 SERIES CIR BREAK HOUSING GE/W, G EA B  $     147.20 36.00%  $        94.21 N/A N/A
HBL4746KDIV HBL4750 SERIES CIR BREAK HOUSING GE/W, I EA B  $     147.20 36.00%  $        94.21 N/A N/A
HBL47472BBBBGY RACEWAY, PLT, 4G DUP, HBL4750 SER, GY EA B  $       23.00 36.00%  $        14.72 N/A N/A
HBL47472BBBBIV RACEWAY, PLT, 4G DUP, HBL4750 SER, IV EA B  $       23.00 36.00%  $        14.72 N/A N/A
HBL47472BBFFGY RACEWAY, PLT, 4G 2 DUP/MOD, HBL4750, GY EA B  $       23.00 36.00%  $        14.72 N/A N/A
HBL47472BBFFIV RACEWAY, PLT, 4G 2 DUP/MOD, HBL4750, IV EA B  $       23.00 36.00%  $        14.72 N/A N/A
HBL47472BBRRGY RACEWAY, PLT, 4G 2 DUP/STYL, HBL4750, GY EA B  $       23.00 36.00%  $        14.72 N/A N/A
HBL47472BBRRIV RACEWAY, PLT, 4G 2 DUP/STYL, HBL4750, IV EA B  $       23.00 36.00%  $        14.72 N/A N/A
HBL47472BBSSGY RACEWAY, PLT, 4G 2 DUP/S2 MIN,HBL4750,GY EA B  $       23.00 36.00%  $        14.72 N/A N/A
HBL47472BBSSIV RACEWAY, PLT, 4G 2 DUP/S2 MIN,HBL4750,IV EA B  $       23.00 36.00%  $        14.72 N/A N/A
HBL47472BBTTGY RACEWAY, PLT, 4G 2 DUP/JAC, HBL4750, GY EA B  $       23.00 36.00%  $        14.72 N/A N/A
HBL47472BBTTIV RACEWAY, PLT, 4G 2 DUP/JAC, HBL4750, IV EA B  $       23.00 36.00%  $        14.72 N/A N/A
HBL47472BBXXGY RACEWAY, PLT, 4G 2 DUP/BLNK, HBL4750, GY EA B  $       20.50 36.00%  $        13.12 N/A N/A
HBL47472BBXXIV RACEWAY, PLT, 4G 2 DUP/BLNK, HBL4750, IV EA B  $       20.50 36.00%  $        13.12 N/A N/A
HBL47472RRXXGY RACEWAY, PLT, 4G 2 STY/BLNK, HBL4750, GY EA B  $       20.50 36.00%  $        13.12 N/A N/A
HBL47472RRXXIV RACEWAY, PLT, 4G 2 STY/BLNK, HBL4750, IV EA B  $       20.50 36.00%  $        13.12 N/A N/A
HBL4747AXGY RACEWAY, PLT, 2G 1 RND/BLNK, HBL4750, GY EA B  $       11.80 36.00%  $          7.55 N/A N/A
HBL4747AXIV RACEWAY, PLT, 2G 1 RND/BLNK, HBL4750, IV EA B  $       11.80 36.00%  $          7.55 N/A N/A
HBL4747BBGY RACEWAY, PLT, 2G DUP, HBL4750 SER, GY EA B  $       15.90 36.00%  $        10.18 N/A N/A
HBL4747BBIV RACEWAY, PLT, 2G DUP, HBL4750 SER, IV EA B  $       15.90 36.00%  $        10.18 N/A N/A
HBL4747BFGY RACEWAY, PLT, 2G DUP/BLNK, HBL4750, GY EA B  $       15.90 36.00%  $        10.18 N/A N/A
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HBL4747BFIV RACEWAY, PLT, 2G DUP/BLNK, HBL4750, IV EA B  $       15.90 36.00%  $        10.18 N/A N/A
HBL4747BRGY RACEWAY, PLT, 2G DUP/STY, HBL4750, GY EA B  $       15.90 36.00%  $        10.18 N/A N/A
HBL4747BRIV RACEWAY, PLT, 2G DUP/STY, HBL4750, IV EA B  $       15.90 36.00%  $        10.18 N/A N/A
HBL4747BSGY RACEWAY, PLT, 2G DUP/S2 MIN, HBL4750, GY EA B  $       15.90 36.00%  $        10.18 N/A N/A
HBL4747BSIV RACEWAY, PLT, 2G DUP/S2 MIN, HBL4750, IV EA B  $       15.90 36.00%  $        10.18 N/A N/A
HBL4747BTGY RACEWAY, PLT, 2G DUP/TRJAK, HBL4750, GY EA B  $       15.90 36.00%  $        10.18 N/A N/A
HBL4747BTIV RACEWAY, PLT, 2G DUP/TRJAK, HBL4750, IV EA B  $       15.90 36.00%  $        10.18 N/A N/A
HBL4747BXGY RACEWAY, PLT, 2G 1 DUP/BLNK, HBL4750, GY EA B  $       11.80 36.00%  $          7.55 N/A N/A
HBL4747BXIV RACEWAY, PLT, 2G 1 DUP/BLNK, HBL4750, IV EA B  $       11.80 36.00%  $          7.55 N/A N/A
HBL4747C1GY RACEWAY, PLT, 1G DEV COV, HBL4750, GY EA B  $       11.80 36.00%  $          7.55 N/A N/A
HBL4747C1IV RACEWAY, PLT, 1G DEV COV, HBL4750, IV EA B  $       11.80 36.00%  $          7.55 N/A N/A
HBL4747C2GY RACEWAY, PLT, 2G DEV COV, HBL4750, GY EA B  $       15.90 36.00%  $        10.18 N/A N/A
HBL4747C2IV RACEWAY, PLT, 2G DEV COV, HBL4750, IV EA B  $       15.90 36.00%  $        10.18 N/A N/A
HBL4747CVM2GY RACEWAY, PLT, 2G VERT, HBL4750 SER, GY EA B  $       15.40 36.00%  $          9.86 N/A N/A
HBL4747CVM2IV RACEWAY, PLT, 2G VERT, HBL4750 SER, IV EA B  $       15.40 36.00%  $          9.86 N/A N/A
HBL4747CVMGY RACEWAY, PLT, 1G VERT, HBL4750 SER, GY EA B  $       13.30 36.00%  $          8.51 N/A N/A
HBL4747CVMIV RACEWAY, PLT, 1G VERT, HBL4750 SER, IV EA B  $       13.30 36.00%  $          8.51 N/A N/A
HBL4747JXGY RACEWAY, PLT, 2G RND/BLNK, HBL4750, GY EA B  $       11.80 36.00%  $          7.55 N/A N/A
HBL4747JXIV RACEWAY, PLT, 2G RND/BLNK, HBL4750, IV EA B  $       11.80 36.00%  $          7.55 N/A N/A
HBL4747RFGY RACEWAY, PLT, 2G 1 MOD/BLNK, HBL4750, GY EA B  $       15.90 36.00%  $        10.18 N/A N/A
HBL4747RFIV RACEWAY, PLT, 2G 1 MOD/BLNK, HBL4750, IV EA B  $       15.90 36.00%  $        10.18 N/A N/A
HBL4747RXGY RACEWAY, PLT, 2G 1 STY/BLNK, HBL4750, GY EA B  $       11.80 36.00%  $          7.55 N/A N/A
HBL4747RXIV RACEWAY, PLT, 2G 1 STY/BLNK, HBL4750, IV EA B  $       11.80 36.00%  $          7.55 N/A N/A
HBL4750B10GY RACEWAY, 10' BASE, HBL4750 SERIES, GRAY FT B  $         7.00 36.00%  $          4.48 N/A N/A
HBL4750B10IV RACEWAY, 10' BASE, HBL4750 SERIES, IVORY FT B  $         7.00 36.00%  $          4.48 N/A N/A
HBL4750BP RACEWAY, BYPASS DIV, HBL4750 SERIES EA B  $       14.00 36.00%  $          8.96 N/A N/A
HBL4750C075GY RACEWAY, 7.5" COVER, HBL4750 SER, GY EA B  $         2.76 36.00%  $          1.77 N/A N/A
HBL4750C075IV RACEWAY, 7.5" COVER, HBL4750 SER, IV EA B  $         2.76 36.00%  $          1.77 N/A N/A
HBL4750C135GY RACEWAY, 13.5" COVER, HBL4750 SER, GY EA B  $         7.00 36.00%  $          4.48 N/A N/A
HBL4750C135IV RACEWAY, 13.5" COVER, HBL4750 SER, IV EA B  $         7.00 36.00%  $          4.48 N/A N/A
HBL4750C195GY RACEWAY, 19.5" COVER, HBL4750 SER, GY EA B  $         7.20 36.00%  $          4.61 N/A N/A
HBL4750C195IV RACEWAY, 19.5" COVER, HBL4750 SER, IV EA B  $         7.20 36.00%  $          4.61 N/A N/A
HBL4750C315GY RACEWAY, 31.5" COVER, HBL4750 SER, GY EA B  $       11.80 36.00%  $          7.55 N/A N/A
HBL4750C315IV RACEWAY, 31.5" COVER, HBL4750 SER, IV EA B  $       11.80 36.00%  $          7.55 N/A N/A
HBL4750CGY RACEWAY, 5' COVER, HBL4750 SERIES, GY FT B  $         3.92 36.00%  $          2.51 N/A N/A
HBL4750CIV RACEWAY, 5' COVER, HBL4750 SERIES, IV FT B  $         3.92 36.00%  $          2.51 N/A N/A
HBL4750DGY RACEWAY, DIVIDER, HBL4750 SERIES FT B  $         1.36 36.00%  $          0.87 N/A N/A
HBL4750GY RACEWAY, DEV BRKT, HBL4750 SER, GY EA B  $       18.10 36.00%  $        11.58 N/A N/A
HBL4750IV RACEWAY, DEV BRKT, HBL4750 SER, IV EA B  $       18.10 36.00%  $        11.58 N/A N/A
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HBL4750TFGY RACEWAY, H TO WM TRANS, HBL4750, GY EA B  $       12.60 36.00%  $          8.06 N/A N/A
HBL4750TFIV RACEWAY, H TO WM TRANS, HBL4750, IV EA B  $       12.60 36.00%  $          8.06 N/A N/A
HBL4750WCGY RACEWAY, WIRE CLIP, HBL4750 SERIES, GY EA B  $         3.34 36.00%  $          2.14 N/A N/A
HBL4751AC RACEWAY, INT COUPLING, HBL4750 SERIES EA B  $         7.60 36.00%  $          4.86 N/A N/A
HBL4751DA RACEWAY, DIVIDER CLIP, HBL4750 SERIES EA B  $         1.60 36.00%  $          1.02 N/A N/A
HBL4756AGY RACEWAY,CONN.COVER, STD,HBL4750 SER.,GY. EA B  $         1.72 36.00%  $          1.10 N/A N/A
HBL4756AIV RACEWAY,CONN.COVER, STD,HBL4750 SER.,IV. EA B  $         1.72 36.00%  $          1.10 N/A N/A
HBL4774AGY RACEWAY, TAKEOFF CVR, HBL4750 SER, GY EA B  $       97.80 36.00%  $        62.59 N/A N/A
HBL4774AIV RACEWAY, TAKEOFF CVR, HBL4750 SER, IV EA B  $       97.80 36.00%  $        62.59 N/A N/A
HBL4775DKITGY RACEWAY, BRIDGE KIT, HBL4750, GY EA B  $     218.00 36.00%  $      139.52 N/A N/A
HBL4775DKITIV RACEWAY, BRIDGE KIT, HBL4750, IV EA B  $     218.00 36.00%  $      139.52 N/A N/A
HBL4786AGY RACEWAY, PANEL CONN, HBL4750 SER, GY EA B  $       33.00 36.00%  $        21.12 N/A N/A
HBL4786AIV RACEWAY, PANEL CONN, HBL4750 SER, IV EA B  $       33.00 36.00%  $        21.12 N/A N/A
HBL50010IV RACEWAY, 1 CHAN, 10', HBL500 SER, IVORY FT B  $         1.66 36.00%  $          1.06 N/A N/A
HBL50010W RACEWAY, 1 CHAN, 10', HBL500 SER, WHITE FT B  $         1.66 36.00%  $          1.06 N/A N/A
HBL5005IV RACEWAY, 1 CHAN, 5', HBL500 SER, IV FT B  $         2.08 36.00%  $          1.33 N/A N/A
HBL500TFIV RACEWAY, H TO WM TRANS, HBL500 SER, IV EA B  $         3.38 36.00%  $          2.16 N/A N/A
HBL501PB POUR BOX FOR 501 SERIES BOXES EA B  $     506.00 36.00%  $      323.84 N/A N/A
HBL502B RACEWAY, BUSHING, HBL500 SERIES EA B  $         0.44 36.00%  $          0.28 N/A N/A
HBL504IV RACEWAY, MTG STRAP, HBL500 SERIES, IV EA B  $         0.48 36.00%  $          0.31 N/A N/A
HBL504W RACEWAY, MTG STRAP, HBL500 SER, WHI EA B  $         0.48 36.00%  $          0.31 N/A N/A
HBL506IV RACEWAY, SPLICE CVR, HBL500 SERIES, IV EA B  $         0.62 36.00%  $          0.40 N/A N/A
HBL506W RACEWAY, SPLICE CVR, HBL500 SER, WHI EA B  $         0.62 36.00%  $          0.40 N/A N/A
HBL511IV RACEWAY, 90 FLAT EL, HBL500 SERIES, IV EA B  $         2.34 36.00%  $          1.50 N/A N/A
HBL511W RACEWAY, 90 FLAT ELBOW, HBL500 SER, WHI EA B  $         2.34 36.00%  $          1.50 N/A N/A
HBL512IV RACEWAY, 45 FLAT EL, HBL500 SERIES, IV EA B  $         7.50 36.00%  $          4.80 N/A N/A
HBL517IV RACEWAY, INT ELBOW, HBL500 SERIES, IV EA B  $         2.98 36.00%  $          1.91 N/A N/A
HBL517W RACEWAY, INT ELBOW, HBL500 SERIES, WHITE EA B  $         2.98 36.00%  $          1.91 N/A N/A
HBL518IV RACEWAY, EXT ELBOW, HBL500 SERIES, IV EA B  $         2.76 36.00%  $          1.77 N/A N/A
HBL518W RACEWAY, EXT ELBOW, HBL500 SER, WH EA B  $         2.76 36.00%  $          1.77 N/A N/A
HBL5700FIV RACEWAY, FLEX SECTION, HBL500/HBL750, IV EA B  $       28.90 36.00%  $        18.50 N/A N/A
HBL5700FIVA R WAY, FLEX SECTION, HBL500/700/750, IV EA B  $       28.90 36.00%  $        18.50 N/A N/A
HBL5700FWA R WAY, FLEX SECT, HBL500/700/750, W EA B  $       28.90 36.00%  $        18.50 N/A N/A
HBL5701C RACEWAY, COUPLING, HBL500/HBL750, IV EA B  $         0.62 36.00%  $          0.40 N/A N/A
HBL5703IV RACEWAY, MTG CLIP, HBL500/HBL750, IV EA B  $         0.66 36.00%  $          0.42 N/A N/A
HBL5703W RACEWAY, MTG CLIP, HBL500/HBL750, WH EA B  $         0.66 36.00%  $          0.42 N/A N/A
HBL5709 RACEWAY, GRD CLAMP, HBL500/HBL750 EA B  $         7.70 36.00%  $          4.93 N/A N/A
HBL5709GC RACEWAY, GRD COND, HBL500/HBL750 EA B  $         6.20 36.00%  $          3.97 N/A N/A
HBL5711BRIVA R WAY, L/R FLAT EL, HBL500/700/750, IV EA B  $         9.80 36.00%  $          6.27 N/A N/A
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HBL5711LHIV RACEWAY, TW EL LEFT, HBL500/HBL750, IV EA B  $         6.60 36.00%  $          4.22 N/A N/A
HBL5711LHIVA R WAY, TW EL LEFT, HBL500/700/750, IV EA B  $         6.60 36.00%  $          4.22 N/A N/A
HBL5711LHW RACEWAY, TW EL LEFT, HBL500/HBL750, WH EA B  $         6.60 36.00%  $          4.22 N/A N/A
HBL5711LHWA R WAY, TW EL LEFT, HBL500/700/750, WH EA B  $         6.60 36.00%  $          4.22 N/A N/A
HBL5711RHIV RACEWAY, TW EL RGHT, HBL500/HBL750, IV EA B  $         6.60 36.00%  $          4.22 N/A N/A
HBL5711RHIVA R WAY, TW EL RGHT, HBL500/700/750, IV EA B  $         6.60 36.00%  $          4.22 N/A N/A
HBL5711RHW RACEWAY, TW EL RGHT, HBL500/HBL750, WH EA B  $         6.60 36.00%  $          4.22 N/A N/A
HBL5711RHWA R WAY, TW EL RGHT, HBL500/700/750, WH EA B  $         6.60 36.00%  $          4.22 N/A N/A
HBL5715BRIV RACEWAY, L/R TEE, HBL500/HBL750, IV EA B  $       17.40 36.00%  $        11.14 N/A N/A
HBL5715BRIVA R WAY, L/R TEE, HBL500/700/750, IV EA B  $       17.40 36.00%  $        11.14 N/A N/A
HBL5715IVA R WAY, TEE, HBL500/700/750 SER, IV EA B  $         6.10 36.00%  $          3.90 N/A N/A
HBL5715W RACEWAY, TEE, HBL500/HBL750 SER, WH EA B  $         6.10 36.00%  $          3.90 N/A N/A
HBL5717BRIV RACEWAY, L/R INT EL, HBL500/HBL750, IV EA B  $       15.30 36.00%  $          9.79 N/A N/A
HBL5717BRIVA R WAY, L/R INT EL, HBL500/700/750, IV EA B  $       15.30 36.00%  $          9.79 N/A N/A
HBL5718BRIV RACEWAY, L/R EXT EL, HBL500/HBL750, IV EA B  $       15.30 36.00%  $          9.79 N/A N/A
HBL5718BRIVA R WAY, L/R EXT EL, HBL500/700/750, IV EA B  $       15.30 36.00%  $          9.79 N/A N/A
HBL5719IV RACEWAY, CORNER BOX, HBL500/HBL750, IV EA B  $       21.60 36.00%  $        13.82 N/A N/A
HBL5719IVA R WAY, CORNER BOX, HBL500/700/750, IV EA B  $       21.60 36.00%  $        13.82 N/A N/A
HBL5719W RACEWAY, CORNER BOX, HBL500/HBL750, WH EA B  $       21.60 36.00%  $        13.82 N/A N/A
HBL57242IV RACEWAY, 1G UTL BOX, HBL500/HBL750, IV EA B  $       13.10 36.00%  $          8.38 N/A N/A
HBL57242IVA R WAY, 1G UTL BOX, HBL500/700/750, IV EA B  $       13.10 36.00%  $          8.38 N/A N/A
HBL57242W RACEWAY, 1G UTL BOX, HBL500/HBL750, W EA B  $       12.50 36.00%  $          8.00 N/A N/A
HBL57242WA R WAY, 1G UTL BOX, HBL500/700/750, WH EA B  $       13.10 36.00%  $          8.38 N/A N/A
HBL5731IV RACEWAY, CVR, 4" RND, HBL500/HBL750, IV EA B  $         6.30 36.00%  $          4.03 N/A N/A
HBL5733IV RACEWAY, BOX, 4" RND, HBL500/HBL750, IV EA B  $       17.70 36.00%  $        11.33 N/A N/A
HBL5733IVA R WAY, BOX, 4" RND, HBL500/700/750, IV EA B  $       17.70 36.00%  $        11.33 N/A N/A
HBL5735IV RACEWAY, DIST BOX, HBL500/HBL750, IV EA B  $       18.20 36.00%  $        11.65 N/A N/A
HBL5736IV RACEWAY, CVR, DIST BX, HBL500/HBL750, IV EA B  $         7.00 36.00%  $          4.48 N/A N/A
HBL5736W RACEWAY, CVR, DIST BX, HBL500/HBL750, WH EA B  $         7.00 36.00%  $          4.48 N/A N/A
HBL5737AIV RACEWAY, 1G EXT, 5.5", HBL500/HBL750, IV EA B  $       17.20 36.00%  $        11.01 N/A N/A
HBL5737AIVA R WAY, 1G EXT, 5.5",HBL500/700/HBL750,IV EA B  $       17.20 36.00%  $        11.01 N/A N/A
HBL5737AW RACEWAY, 1G EXT, 5.5", HBL500/HBL750, WH EA B  $       17.20 36.00%  $        11.01 N/A N/A
HBL5737AWA R WAY, 1G EXT, 5.5",HBL500/700/HBL750,WH EA B  $       17.20 36.00%  $        11.01 N/A N/A
HBL5737IVA R WAY, 1G EXT 4.75",HBL500/700/HBL750,IV EA B  $       16.70 36.00%  $        10.69 N/A N/A
HBL5737WA R WAY, 1G EXT 4.75",HBL500/700/HBL750,WH EA B  $       16.70 36.00%  $        10.69 N/A N/A
HBL5738AFIV RACEWAY, FAN BOX, HBL500/HBL750, IV EA B  $       18.30 36.00%  $        11.71 N/A N/A
HBL5738AFIVA R WAY, FAN BOX, HBL500/700/HBL750, IV EA B  $       18.30 36.00%  $        11.71 N/A N/A
HBL5738AFW RACEWAY, FAN BOX, HBL500/HBL750, WH EA B  $       18.30 36.00%  $        11.71 N/A N/A
HBL5738AFWA R WAY, FAN BOX, HBL500/700/HBL750, WH EA B  $       18.30 36.00%  $        11.71 N/A N/A
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HBL5738AIV RACEWAY, FIXT BOX 5.5", HBL500/HBL750,IV EA B  $       15.80 36.00%  $        10.11 N/A N/A
HBL5738AIVA R WAY, FXT BOX 5.5",HBL500/700/HBL750,IV EA B  $       15.80 36.00%  $        10.11 N/A N/A
HBL5738AW RACEWAY, FIXT BOX 5.5", HBL500/HBL750,WH EA B  $       15.80 36.00%  $        10.11 N/A N/A
HBL5738IVA R WAY, FXT BX 4.75",HBL500/700/HBL750,IV EA B  $       15.50 36.00%  $          9.92 N/A N/A
HBL5738W RACEWAY, FIXT BX 4.75", HBL500/HBL750,WH EA B  $       15.50 36.00%  $          9.92 N/A N/A
HBL5738WA R WAY, FXT BX 4.75",HBL500/700/HBL750,WH EA B  $       15.50 36.00%  $          9.92 N/A N/A
HBL5739AABIV RACEWAY, AUD ALRM BOX, HBL500/HBL750, IV EA B  $       27.60 36.00%  $        17.66 N/A N/A
HBL5739AABIVA R WAY, AUD ALRM BOX,HBL500/700/HBL750,IV EA B  $       27.60 36.00%  $        17.66 N/A N/A
HBL5739AABWA R WAY, AUD ALRM BOX,HBL500/700/HBL750,WH EA B  $       27.60 36.00%  $        17.66 N/A N/A
HBL5739AIV RACEWAY, EXT BX, 6.37", HBL500/HBL750,IV EA B  $       20.00 36.00%  $        12.80 N/A N/A
HBL5739AIVA R WAY,EXT BX, 6.37",HBL500/700/HBL750,IV EA B  $       20.00 36.00%  $        12.80 N/A N/A
HBL5739IV RACEWAY, FXT BX, 6.37", HBL500/HBL750,IV EA B  $       18.60 36.00%  $        11.90 N/A N/A
HBL5739IVA R WAY,FXT BX, 6.37",HBL500/700/HBL750,IV EA B  $       18.60 36.00%  $        11.90 N/A N/A
HBL5739W RACEWAY, FXT BX, 6.37", HBL500/HBL750,WH EA B  $       18.60 36.00%  $        11.90 N/A N/A
HBL5739WA R WAY,FXT BX, 6.37",HBL500/700/HBL750,WH EA B  $       18.60 36.00%  $        11.90 N/A N/A
HBL57442IVA R WAY, 2G BX, XDEEP,HBL500/700/HBL750,IV EA B  $       31.10 36.00%  $        19.90 N/A N/A
HBL57442W RACEWAY, 2G BX, XDEEP, HBL500/HBL750, WH EA B  $       31.10 36.00%  $        19.90 N/A N/A
HBL57442WA R WAY, 2G BX,XDEEP,HBL500/700/HBL750, WH EA B  $       31.10 36.00%  $        19.90 N/A N/A
HBL57443IV RACEWAY, 3G BX, XDEEP, HBL500/HBL750, IV EA B  $       52.20 36.00%  $        33.41 N/A N/A
HBL57443IVA R WAY, 3G BX,XDEEP,HBL500/700/HBL750, IV EA B  $       52.20 36.00%  $        33.41 N/A N/A
HBL5744IVA R WAY, 1G BX, XDEEP,HBL500/700/HBL750,IV EA B  $       24.80 36.00%  $        15.87 N/A N/A
HBL5744S2IVA R WAY, 2G BOX, DEEP,HBL500/700/HBL750,IV EA B  $       27.50 36.00%  $        17.60 N/A N/A
HBL5744S2WA R WAY, 2G BOX, DEEP,HBL500/700/HBL750,WH EA B  $       27.50 36.00%  $        17.60 N/A N/A
HBL5744S3IV RACEWAY, 3G BOX, DEEP, HBL500/HBL750, IV EA B  $       49.80 36.00%  $        31.87 N/A N/A
HBL5744S3IVA R WAY, 3G BOX,DEEP,HBL500/700/HBL750, IV EA B  $       49.80 36.00%  $        31.87 N/A N/A
HBL5744SIV RACEWAY, 1G BOX, DEEP, HBL500/HBL750, IV EA B  $       23.30 36.00%  $        14.91 N/A N/A
HBL5744SIVA R WAY, 1G BOX,DEEP,HBL500/700/HBL750, IV EA B  $       23.30 36.00%  $        14.91 N/A N/A
HBL5744SWA R WAY, 1G BOX,DEEP, HBL500/700/HBL750,WH EA B  $       23.30 36.00%  $        14.91 N/A N/A
HBL5744WA R WAY, 1G BX, XDEEP,HBL500/700/HBL750,WH EA B  $       24.80 36.00%  $        15.87 N/A N/A
HBL5745IVA R WAY, COMBO BOX, HBL500/700/HBL750, IV EA B  $       10.60 36.00%  $          6.78 N/A N/A
HBL5745W RACEWAY, COMBO BOX, HBL500/HBL750, WH EA B  $       10.60 36.00%  $          6.78 N/A N/A
HBL5745WA R WAY, COMBO BOX, HBL500/700/HBL750, WH EA B  $       10.60 36.00%  $          6.78 N/A N/A
HBL57472IV RACEWAY, 2G BOX, SHAL, HBL500/HBL750, IV EA B  $       16.90 36.00%  $        10.82 N/A N/A
HBL57472IVA R WAY, 2G BOX, SHAL,HBL500/700/HBL750,IV EA B  $       27.50 36.00%  $        17.60 N/A N/A
HBL57472W RACEWAY, 2G BOX, SHAL, HBL500/HBL750, WH EA B  $       16.90 36.00%  $        10.82 N/A N/A
HBL57472WA R WAY, 2G BOX, SHAL,HBL500/700/HBL750,WH EA B  $       27.50 36.00%  $        17.60 N/A N/A
HBL57473IV RACEWAY, 3G BOX, SHAL, HBL500/HBL750, IV EA B  $       46.70 36.00%  $        29.89 N/A N/A
HBL57473IVA R WAY, 3G BOX, SHAL,HBL500/700/HBL750,IV EA B  $       49.80 36.00%  $        31.87 N/A N/A
HBL5747IVA R WAY, 1G BOX, SHAL,HBL500/700/HBL750,IV EA B  $         9.00 36.00%  $          5.76 N/A N/A
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HBL5747W RACEWAY, 1G BOX, SHAL, HBL500/HBL750, WH EA B  $         9.00 36.00%  $          5.76 N/A N/A
HBL5747WA R WAY, 1G BOX, SHAL,HBL500/700/HBL750,WH EA B  $         9.00 36.00%  $          5.76 N/A N/A
HBL57482IVA R WAY, 2G BOX, STD, HBL500/700/HBL750,IV EA B  $       18.70 36.00%  $        11.97 N/A N/A
HBL57482W RACEWAY, 2G BOX, STD, HBL500/HBL750, WH EA B  $       18.70 36.00%  $        11.97 N/A N/A
HBL57482WA R WAY, 2G BOX, STD, HBL500/700/HBL750,WH EA B  $       18.70 36.00%  $        11.97 N/A N/A
HBL57483IV RACEWAY, 3G BOX, STD, HBL500/HBL750, IV EA B  $       46.40 36.00%  $        29.70 N/A N/A
HBL57483IVA R WAY, 3G BOX, STD, HBL500/700/HBL750,IV EA B  $       46.40 36.00%  $        29.70 N/A N/A
HBL57483W RACEWAY, 3G BOX, STD, HBL500/HBL750, WH EA B  $       46.40 36.00%  $        29.70 N/A N/A
HBL57483WA R WAY, 3G BOX, STD, HBL500/700/HBL750,WH EA B  $       46.40 36.00%  $        29.70 N/A N/A
HBL57484IV RACEWAY, 4G BOX, STD, HBL500/HBL750, IV EA B  $       75.40 36.00%  $        48.26 N/A N/A
HBL57484IVA R WAY, 4G BOX, STD, HBL500/700/HBL750,IV EA B  $       75.40 36.00%  $        48.26 N/A N/A
HBL57485IV RACEWAY, 5G BOX, STD, HBL500/HBL750, IV EA B  $     130.10 36.00%  $        83.26 N/A N/A
HBL57485IVA R WAY, 5G BOX, STD, HBL500/700/HBL750,IV EA B  $     130.10 36.00%  $        83.26 N/A N/A
HBL57486IV RACEWAY, 6G BOX, STD, HBL500/HBL750, IV EA B  $     136.80 36.00%  $        87.55 N/A N/A
HBL57486IVA R WAY, 6G BOX, STD, HBL500/700/HBL750,IV EA B  $     136.80 36.00%  $        87.55 N/A N/A
HBL5748IVA R WAY, 1G BOX, STD, HBL500/700/HBL750,IV EA B  $       10.50 36.00%  $          6.72 N/A N/A
HBL5748SIV RACEWAY, LPRO BOX, HBL500/HBL750, IV EA B  $         9.30 36.00%  $          5.95 N/A N/A
HBL5748SIVA R WAY, LPRO BOX, HBL500/700/HBL750, IV EA B  $         9.30 36.00%  $          5.95 N/A N/A
HBL5748SW RACEWAY, LPRO BOX, HBL500/HBL750, WH EA B  $         9.30 36.00%  $          5.95 N/A N/A
HBL5748SWA R WAY, LPRO BOX, HBL500/700/HBL750, WH EA B  $         9.30 36.00%  $          5.95 N/A N/A
HBL5748W RACEWAY, 1G BOX, STD, HBL500/HBL750, WH EA B  $       10.50 36.00%  $          6.72 N/A N/A
HBL5748WA R WAY, 1G BOX, STD, HBL500/700/HBL750,WH EA B  $       10.50 36.00%  $          6.72 N/A N/A
HBL57512IVA R WAY,EXT BOX,2G,HBL500/700/HBL750,IV EA B  $       18.00 36.00%  $        11.52 N/A N/A
HBL57513IVA R WAY,EXT BOX,3G,HBL500/700/HBL750,IV EA B  $       45.20 36.00%  $        28.93 N/A N/A
HBL5751AIV RACEWAY, EXT BX, DEEP, HBL500/HBL750, IV EA B  $       11.10 36.00%  $          7.10 N/A N/A
HBL5751AIVA R WAY, EXT BOX, STD,HBL500/700/HBL750,IV EA B  $       11.10 36.00%  $          7.10 N/A N/A
HBL5751AW RACEWAY, EXT BX, DEEP, HBL500/HBL750, WH EA B  $       11.10 36.00%  $          7.10 N/A N/A
HBL5751AWA R WAY, EXT BOX, STD,HBL500/700/HBL750,WH EA B  $       11.10 36.00%  $          7.10 N/A N/A
HBL5751IVA R WAY, EXT BOX, STD,HBL500/700/HBL750,IV EA B  $         9.60 36.00%  $          6.14 N/A N/A
HBL5751W RACEWAY, EXT BOX, STD, HBL500/HBL750, WH EA B  $         9.60 36.00%  $          6.14 N/A N/A
HBL5751WA R WAY, EXT BOX, STD,HBL500/700/HBL750,WH EA B  $         9.60 36.00%  $          6.14 N/A N/A
HBL5752IV RACEWAY, 2G ALARM BOX, HBL500/HBL750, IV EA B  $       17.20 36.00%  $        11.01 N/A N/A
HBL5752IVA R WAY, 2G ALARM BOX,HBL500/700/HBL750,IV EA B  $       17.20 36.00%  $        11.01 N/A N/A
HBL5752R RACEWAY, 2G ALARM BOX, HBL500/HBL750, RD EA B  $       17.20 36.00%  $        11.01 N/A N/A
HBL5752RA R WAY, 2G ALARM BOX,HBL500/700/HBL750,RD EA B  $       17.20 36.00%  $        11.01 N/A N/A
HBL5753IV RACEWAY, 2G DEEP ALRM, HBL500/HBL750, IV EA B  $       31.50 36.00%  $        20.16 N/A N/A
HBL5753IVA R WAY, 2G DEEP ALRM,HBL500/700/HBL750,IV EA B  $       31.50 36.00%  $        20.16 N/A N/A
HBL5753R RACEWAY, 2G DEEP ALRM, HBL500/HBL750, RD EA B  $       31.50 36.00%  $        20.16 N/A N/A
HBL5753RA R WAY, 2G DEEP ALRM,HBL500/700/HBL750,RD EA B  $       31.50 36.00%  $        20.16 N/A N/A
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HBL5760IV RACEWAY, BLNK EXT BOX, HBL500/HBL750, IV EA B  $       10.60 36.00%  $          6.78 N/A N/A
HBL5760IVA R WAY, BLNK EXT BOX,HBL500/700/HBL750,IV EA B  $       10.60 36.00%  $          6.78 N/A N/A
HBL5780 RACEWAY, GALV NIP, 1/2", HBL500/HBL750 EA B  $         9.60 36.00%  $          6.14 N/A N/A
HBL5781 RACEWAY, GLV 1/2" BOX CON, HBL500/HBL750 EA B  $         4.60 36.00%  $          2.94 N/A N/A
HBL5781A RACEWAY, GLV 3/4" BOX CON, HBL500/HBL750 EA B  $       12.90 36.00%  $          8.26 N/A N/A
HBL5782A RACEWAY, GV 3/4" COND CON, HBL500/HBL750 EA B  $       17.30 36.00%  $        11.07 N/A N/A
HBL5782C RACEWAY, GV 1/2" COND CON, HBL500/HBL750 EA B  $         4.80 36.00%  $          3.07 N/A N/A
HBL5783IV RACEWAY, BOX CONN, HBL500/HBL750, IV EA B  $       14.90 36.00%  $          9.54 N/A N/A
HBL5783IVA R WAY, BOX CONN, HBL500/700/HBL750, IV EA B  $       14.90 36.00%  $          9.54 N/A N/A
HBL5784IVA R WAY, COND CONN, HBL500/700/HBL750, IV EA B  $       14.90 36.00%  $          9.54 N/A N/A
HBL5785AIVA R WAY, COMBO CONN, HBL500/700/HBL750, IV EA B  $         5.40 36.00%  $          3.46 N/A N/A
HBL5785AWA R WAY, COMBO CONN, HBL500/700/HBL750, WH EA B  $         5.40 36.00%  $          3.46 N/A N/A
HBL5785IV RACEWAY, COMBO CONN, HBL500/HBL750, IV EA B  $         5.40 36.00%  $          3.46 N/A N/A
HBL5786AIVA R WAY, ADJ OFF CONN,HBL500/700/HBL750,IV EA B  $       14.20 36.00%  $          9.09 N/A N/A
HBL5786AW RACEWAY, 3/4" CONN, HBL500/HBL750, WH EA B  $       14.20 36.00%  $          9.09 N/A N/A
HBL5786AWA R WAY, ADJ OFF CONN,HBL500/700/HBL750,WH EA B  $       14.20 36.00%  $          9.09 N/A N/A
HBL5786IVA R WAY, ADJ OFF CONN,HBL500/700/HBL750,IV EA B  $       14.20 36.00%  $          9.09 N/A N/A
HBL5786W RACEWAY, ADJ OFF CONN, HBL500/HBL750, WH EA B  $       14.20 36.00%  $          9.09 N/A N/A
HBL5786WA R WAY, ADJ OFF CONN,HBL500/700/HBL750,WH EA B  $       14.20 36.00%  $          9.09 N/A N/A
HBL5790B RACEWAY, ARM CAB CONN, HBL500/HBL750 EA B  $         5.10 36.00%  $          3.26 N/A N/A
HBL5791 RACEWAY, 1/2" EMT CONN, HBL500/HBL750 EA B  $         4.90 36.00%  $          3.14 N/A N/A
HBL600B RACEWAY, BENDER, HBL500/HBL750 SERIES EA B  $     136.80 36.00%  $        87.55 N/A N/A
HBL605CUT RACEWAY, CUTTER, HBL500 SERIES EA B  $     290.00 36.00%  $      185.60 N/A N/A
HBL605K RACEWAY, REPL BLADE, HBL500 SERIES EA B  $       38.50 36.00%  $        24.64 N/A N/A
HBL607CUT RACEWAY, CUTTER, HBL750 SERIES EA B  $     290.00 36.00%  $      185.60 N/A N/A
HBL607K RACEWAY, REPL BLADE, HBL750 SERIES EA B  $       38.50 36.00%  $        24.64 N/A N/A
HBL620BCK RACEWAY, REPL BLADE HBL2000 SERIES EA B  $       96.80 36.00%  $        61.95 N/A N/A
HBL620C RACEWAY, CUTTER, HBL2000 SERIES EA B  $     524.00 36.00%  $      335.36 N/A N/A
HBL6236 SINGLE RECEPT. FLOOR BOX ASM. 15A 125V EA B  $       83.90 36.00%  $        53.70 N/A N/A
HBL624BCK RACEWAY, CUTTER HBL2400/2400D, REP BLD EA B  $     189.80 36.00%  $      121.47 N/A N/A
HBL624CUT RACEWAY, BASE/COV CUTTER HBL2400/2400D EA B  $     498.00 36.00%  $      318.72 N/A N/A
HBL630B RACEWAY, BASE CUTTER, HBL3000 SERIES EA B  $     834.00 36.00%  $      533.76 N/A N/A
HBL630BDK RACEWAY, BC REPL BLADE, HBL3000 SERIES EA B  $     400.00 36.00%  $      256.00 N/A N/A
HBL630C RACEWAY, COVER CUTTER, HBL3000 SERIES EA B  $     728.00 36.00%  $      465.92 N/A N/A
HBL630CDK RACEWAY, CC REPL BLADE, HBL3000 SERIES EA B  $     294.00 36.00%  $      188.16 N/A N/A
HBL640B RACEWAY, BASE CUTTER, HBL4750 SERIES EA B  $     882.00 36.00%  $      564.48 N/A N/A
HBL640BDK RACEWAY, BC REPL BLADE, HBL4750 SERIES EA B  $     488.00 36.00%  $      312.32 N/A N/A
HBL640C RACEWAY, COVER CUTTER, HBL4750 SERIES EA B  $     734.00 36.00%  $      469.76 N/A N/A
HBL640CDK RACEWAY, CC REPL BLADE, HBL4750 SERIES EA B  $     356.00 36.00%  $      227.84 N/A N/A
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HBL660B RACEWAY, BASE CUTTER, HBL6750 SERIES EA B  $     960.00 36.00%  $      614.40 N/A N/A
HBL660BDK RACEWAY, BC REPL BLADE, HBL6750 SERIES EA B  $     622.00 36.00%  $      398.08 N/A N/A
HBL660C RACEWAY, COVER CUTTER, HBL6750 SERIES EA B  $     924.00 36.00%  $      591.36 N/A N/A
HBL660CDK RACEWAY, CC REPL BLADE, HBL6750 SERIES EA B  $     508.00 36.00%  $      325.12 N/A N/A
HBL6708A HBL6750 SERIES C HANGER EA B  $       25.60 36.00%  $        16.38 N/A N/A
HBL6710BGY RACEWAY, END CAP, HBL6750 SERIES, GRAY EA B  $       14.40 36.00%  $          9.22 N/A N/A
HBL6710BIV RACEWAY, END CAP, HBL6750 SERIES, IVORY EA B  $       14.40 36.00%  $          9.22 N/A N/A
HBL6710DFOGY RACEWAY, DIV ENTR FTG, HBL6750 SER, GY EA B  $       44.20 36.00%  $        28.29 N/A N/A
HBL6710DFOIV RACEWAY, DIV ENTR FTG, HBL6750 SER, IV EA B  $       44.20 36.00%  $        28.29 N/A N/A
HBL6710GY RACEWAY, ENTR FTG, HBL6750 SERIES, GY EA B  $       40.50 36.00%  $        25.92 N/A N/A
HBL6710IV RACEWAY, ENTR FTG, HBL6750 SERIES, IV EA B  $       40.50 36.00%  $        25.92 N/A N/A
HBL6711DFOGY RACEWAY, DIV L/R FLAT EL, HBL6750, GY EA B  $       57.70 36.00%  $        36.93 N/A N/A
HBL6711DFOIV RACEWAY, DIV L/R FLAT EL, HBL6750, IV EA B  $       57.70 36.00%  $        36.93 N/A N/A
HBL6711GY RACEWAY, L/R FLAT EL, HBL6750 SER, GY EA B  $       49.30 36.00%  $        31.55 N/A N/A
HBL6711IV RACEWAY, L/R FLAT EL, HBL6750 SER, IV EA B  $       49.30 36.00%  $        31.55 N/A N/A
HBL6712TXGY RACEWAY, INT/EXT EL, HBL6750 SERIES, GY EA B  $       51.70 36.00%  $        33.09 N/A N/A
HBL6712TXIV RACEWAY, INT/EXT EL, HBL6750 SERIES, IV EA B  $       51.70 36.00%  $        33.09 N/A N/A
HBL6714AGY RACEWAY, BOX CONN, HBL6750 SERIES, GY EA B  $       90.20 36.00%  $        57.73 N/A N/A
HBL6714AIV RACEWAY, BOX CONN, HBL6750 SERIES, IV EA B  $       90.20 36.00%  $        57.73 N/A N/A
HBL6715DFOGY RACEWAY, DIV L/R TEE, HBL6750 SER, GY EA B  $     103.30 36.00%  $        66.11 N/A N/A
HBL6715DFOIV RACEWAY, DIV L/R TEE, HBL6750 SER, IV EA B  $     103.30 36.00%  $        66.11 N/A N/A
HBL6715GY RACEWAY, L/R TEE, HBL6750 SERIES, GY EA B  $       93.30 36.00%  $        59.71 N/A N/A
HBL6715IV RACEWAY, L/R TEE, HBL6750 SERIES, IV EA B  $       93.30 36.00%  $        59.71 N/A N/A
HBL6717DFOGY RACEWAY, L/R DIV INT EL, HBL6750 SER, GY EA B  $       78.50 36.00%  $        50.24 N/A N/A
HBL6717DFOIV RACEWAY, L/R DIV INT EL, HBL6750 SER, IV EA B  $       78.50 36.00%  $        50.24 N/A N/A
HBL6717GY RACEWAY, INT EL, HBL6750 SERIES, GY EA B  $       32.50 36.00%  $        20.80 N/A N/A
HBL6717IV RACEWAY, INT EL, HBL6750 SERIES, IV EA B  $       32.50 36.00%  $        20.80 N/A N/A
HBL6717NGY RACEWAY, INV INT EL, HBL6750 SERIES, GY EA B  $       33.90 36.00%  $        21.70 N/A N/A
HBL6717NIV RACEWAY, INV INT EL, HBL6750 SERIES, IV EA B  $       33.90 36.00%  $        21.70 N/A N/A
HBL6717TCAGY RACEWAY, INT EL COUP, HBL6750 SERIES, GY EA B  $       24.60 36.00%  $        15.74 N/A N/A
HBL6718DFOGY RACEWAY, DIV L/R EXT EL, HBL6750, GY EA B  $       86.40 36.00%  $        55.30 N/A N/A
HBL6718DFOIV RACEWAY, DIV L/R EXT EL, HBL6750, IV EA B  $       86.40 36.00%  $        55.30 N/A N/A
HBL6718GY RACEWAY, L/R EXT EL, HBL6750 SER, GY EA B  $       68.10 36.00%  $        43.58 N/A N/A
HBL6718IV RACEWAY, L/R EXT EL, HBL6750 SER, IV EA B  $       68.10 36.00%  $        43.58 N/A N/A
HBL6746HHHGY RACEWAY, TAP-OFF FTG, HBL6750 SER, GY EA B  $       12.80 36.00%  $          8.19 N/A N/A
HBL6746HHHIV RACEWAY, TAP-OFF FTG, HBL6750 SER, IV EA B  $       12.80 36.00%  $          8.19 N/A N/A
HBL67473BBBBBBGY RACEWAY, PLT, 6G 6DUP, HBL6750 SER, GY EA B  $       27.60 36.00%  $        17.66 N/A N/A
HBL67473BBBBBBIV RACEWAY, PLT, 6G 6DUP, HBL6750 SER, IV EA B  $       27.60 36.00%  $        17.66 N/A N/A
HBL67473BBBBFFGY RACEWAY, PLT, 6G 4DUP 2MOD, HBL6750, GY EA B  $       27.60 36.00%  $        17.66 N/A N/A
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HBL67473BBBBFFIV RACEWAY, PLT, 6G 4DUP 2MOD, HBL6750, IV EA B  $       27.60 36.00%  $        17.66 N/A N/A
HBL67473BBBBSSGY RACEWAY, PLT, 6G 4DUP 2MIN, HBL6750, GY EA B  $       27.60 36.00%  $        17.66 N/A N/A
HBL67473BBBBSSIV RACEWAY, PLT, 6G 4DUP 2MIN, HBL6750, IV EA B  $       27.60 36.00%  $        17.66 N/A N/A
HBL67473BBBBTTGY RACEWAY, PLT, 6G 4DUP 2TRJ, HBL6750, GY EA B  $       27.60 36.00%  $        17.66 N/A N/A
HBL67473BBBBTTIV RACEWAY, PLT, 6G 4DUP 2TRJ, HBL6750, GY EA B  $       27.60 36.00%  $        17.66 N/A N/A
HBL67473BBBBXXGY RACEWAY, PLT, 6G 4DUP 2BNK, HBL6750, GY EA B  $       24.50 36.00%  $        15.68 N/A N/A
HBL67473BBBBXXIV RACEWAY, PLT, 6G 4DUP 2BNK, HBL6750, IV EA B  $       24.50 36.00%  $        15.68 N/A N/A
HBL67473BBRRRRGY HBL6750 SER SIX GNG  DUPLEX/STY  GRAY EA B  $       27.60 36.00%  $        17.66 N/A N/A
HBL67473BBRRRRIV HBL6750 SER SIX GNG  DUPLEX/STY  IVORY EA B  $       27.60 36.00%  $        17.66 N/A N/A
HBL67473RRRRXXGY RACEWAY, PLT, 6G 4STY 2BNK, HBL6750, GY EA B  $       24.50 36.00%  $        15.68 N/A N/A
HBL67473RRRRXXIV RACEWAY, PLT, 6G 4STY 2BNK, HBL6750, IV EA B  $       24.50 36.00%  $        15.68 N/A N/A
HBL6747AXXGY RACEWAY, PLT, 2G 1DUP 1BNK, HBL6750, GY EA B  $       14.40 36.00%  $          9.22 N/A N/A
HBL6747AXXIV RACEWAY, PLT, 2G 1DUP 1BNK, HBL6750, IV EA B  $       14.40 36.00%  $          9.22 N/A N/A
HBL6747BBBGY RACEWAY, PLT, 3G 3DUP, HBL6750 SER, GY EA B  $       19.10 36.00%  $        12.22 N/A N/A
HBL6747BBBIV RACEWAY, PLT, 3G 3DUP, HBL6750 SER, IV EA B  $       19.10 36.00%  $        12.22 N/A N/A
HBL6747BBFGY RACEWAY, PLT, 3G 2DUP 1MOD, HBL6750, GY EA B  $       19.10 36.00%  $        12.22 N/A N/A
HBL6747BBFIV RACEWAY, PLT, 3G 2DUP 1MOD, HBL6750, IV EA B  $       19.10 36.00%  $        12.22 N/A N/A
HBL6747BBSGY RACEWAY, PLT, 2G 1DUP 1MINI, HBL6750, GY EA B  $       19.10 36.00%  $        12.22 N/A N/A
HBL6747BBSIV RACEWAY, PLT, 2G 1DUP 1MINI, HBL6750, IV EA B  $       19.10 36.00%  $        12.22 N/A N/A
HBL6747BBTGY RACEWAY, PLT, 2G 1DUP 1TRJ, HBL6750, GY EA B  $       19.10 36.00%  $        12.22 N/A N/A
HBL6747BBTIV RACEWAY, PLT, 2G 1DUP 1TRJ, HBL6750, IV EA B  $       19.10 36.00%  $        12.22 N/A N/A
HBL6747BRRGY RACEWAY, PLT, 3G 1DUP 2STY, HBL6750, IV EA B  $       19.10 36.00%  $        12.22 N/A N/A
HBL6747BRRIV RACEWAY, PLT, 3G 1DUP 2STY, HBL6750, GY EA B  $       19.10 36.00%  $        12.22 N/A N/A
HBL6747BXXGY RACEWAY, PLT, 3G 1DUP 2BNK, HBL6750, IV EA B  $       14.40 36.00%  $          9.22 N/A N/A
HBL6747BXXIV RACEWAY, PLT, 3G 1DUP 2BNK, HBL6750, GY EA B  $       14.40 36.00%  $          9.22 N/A N/A
HBL6747C1GY RACEWAY, PLT, 1G COMM, HBL6750 SER, GY EA B  $       14.40 36.00%  $          9.22 N/A N/A
HBL6747C1IV RACEWAY, PLT, 1G COMM, HBL6750 SER, IV EA B  $       14.40 36.00%  $          9.22 N/A N/A
HBL6747C2GY RACEWAY, PLT, 2G COMM, HBL6750 SER, GY EA B  $       19.10 36.00%  $        12.22 N/A N/A
HBL6747C2IV RACEWAY, PLT, 2G COMM, HBL6750 SER, IV EA B  $       19.10 36.00%  $        12.22 N/A N/A
HBL6747JXXGY RACEWAY, PLT, 3G 1RND 2BNK, HBL6750, GY EA B  $       14.40 36.00%  $          9.22 N/A N/A
HBL6747JXXIV RACEWAY, PLT, 3G 1RND 2BNK, HBL6750, IV EA B  $       14.40 36.00%  $          9.22 N/A N/A
HBL6747RRFGY RACEWAY, PLT, 3G 2STY 1MOD, HBL6750, GY EA B  $       19.10 36.00%  $        12.22 N/A N/A
HBL6747RRFIV RACEWAY, PLT, 3G 2STY 1MOD, HBL6750, IV EA B  $       19.10 36.00%  $        12.22 N/A N/A
HBL6747RXXGY RACEWAY, PLT, 2G 1RND 1BNK, HBL6750, GY EA B  $       14.40 36.00%  $          9.22 N/A N/A
HBL6747RXXIV RACEWAY, PLT, 2G 1RND 1BNK, HBL6750, IV EA B  $       14.40 36.00%  $          9.22 N/A N/A
HBL6750B10GY RACEWAY, 10' BASE, HBL6750 SERIES, GRAY FT B  $       14.00 36.00%  $          8.96 N/A N/A
HBL6750B10IV RACEWAY, 10' BASE, HBL6750 SERIES, IVORY FT B  $       14.00 36.00%  $          8.96 N/A N/A
HBL6750C075GY RACEWAY, 7.5" COVER, HBL6750 SER, GRAY EA B  $         3.22 36.00%  $          2.06 N/A N/A
HBL6750C075IV RACEWAY, 7.5" COVER, HBL6750 SER, IVORY EA B  $         3.22 36.00%  $          2.06 N/A N/A
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HBL6750C135GY RACEWAY, 13.5" COVER, HBL6750 SER, GRAY EA B  $         8.20 36.00%  $          5.25 N/A N/A
HBL6750C135IV RACEWAY, 13.5" COVER, HBL6750 SER, IVORY EA B  $         8.20 36.00%  $          5.25 N/A N/A
HBL6750C195GY RACEWAY, 19.5" COVER, HBL6750 SER, GRAY EA B  $         9.00 36.00%  $          5.76 N/A N/A
HBL6750C195IV RACEWAY, 19.5" COVER, HBL6750 SER, IVORY EA B  $         9.00 36.00%  $          5.76 N/A N/A
HBL6750C315GY RACEWAY, 31.5" COVER, HBL6750 SER, GRAY EA B  $       13.90 36.00%  $          8.90 N/A N/A
HBL6750C315IV RACEWAY, 31.5" COVER, HBL6750 SER, IVORY EA B  $       13.90 36.00%  $          8.90 N/A N/A
HBL6750CGY RACEWAY, 5' COVER, HBL6750 SERIES, GRAY FT B  $         4.90 36.00%  $          3.14 N/A N/A
HBL6750CIV RACEWAY, 5' COVER, HBL6750 SERIES, IVORY FT B  $         4.90 36.00%  $          3.14 N/A N/A
HBL6750DAGY RACEWAY, DIVIDER, HBL6750 SERIES FT B  $         1.88 36.00%  $          1.20 N/A N/A
HBL6750GY RACEWAY, DEV BRKT, HBL6750 SER, GRAY EA B  $       20.10 36.00%  $        12.86 N/A N/A
HBL6750IV RACEWAY, DEV BRKT, HBL6750 SER, IVORY EA B  $       20.10 36.00%  $        12.86 N/A N/A
HBL6750TFGY RACEWAY, H TO WM TRANS, HBL6750 SER, GY EA B  $       34.10 36.00%  $        21.82 N/A N/A
HBL6750TFIV RACEWAY, H TO WM TRANS, HBL6750 SER, IV EA B  $       34.10 36.00%  $        21.82 N/A N/A
HBL6750WCGY RACEWAY, WIRE CLIP, HBL6750 SERIES, GY EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBL6751A RACEWAY, COUPLING, HBL6750 SERIES EA B  $         8.50 36.00%  $          5.44 N/A N/A
HBL6751DAGY RACEWAY, DIVIDER CLIP, HBL6750 SER EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBL6756AGY RACEWAY,CONN COVER, STD,HBL6750 SER, GY EA B  $         5.30 36.00%  $          3.39 N/A N/A
HBL6756AIV RACEWAY,CONN COVER, STD,HBL6750 SER, IV EA B  $         5.30 36.00%  $          3.39 N/A N/A
HBL6774AGY RACEWAY, TAKEOFF CVR, HBL6750 SER, GY EA B  $     112.00 36.00%  $        71.68 N/A N/A
HBL6774AIV RACEWAY, TAKEOFF CVR, HBL6750 SER, IV EA B  $     112.00 36.00%  $        71.68 N/A N/A
HBL6786GY RACEWAY, PANEL CONN, HBL6750 SER, GY EA B  $       24.20 36.00%  $        15.49 N/A N/A
HBL6786IV RACEWAY, PANEL CONN, HBL6750 SER, IV EA B  $       24.20 36.00%  $        15.49 N/A N/A
HBL7002B RACEWAY, BUSHING, HBL700 SERIES EA B  $         0.54 36.00%  $          0.35 N/A N/A
HBL7004IV RACEWAY, MTG STRAP, HBL700 SERIES, IV EA B  $         0.66 36.00%  $          0.42 N/A N/A
HBL7004W RACEWAY, MTG STRAP, HBL700 SERIES, WH EA B  $         0.66 36.00%  $          0.42 N/A N/A
HBL7006IV RACEWAY, SPLICE CVR, HBL700 SERIES, IV EA B  $         0.70 36.00%  $          0.45 N/A N/A
HBL700IV RACEWAY, 1 CHAN, 10', HBL700 SER, IV FT B  $         1.80 36.00%  $          1.15 N/A N/A
HBL700TFIV R WAY, H TO WM TRANS , 700/HBL750 SER,IV EA B  $         3.50 36.00%  $          2.24 N/A N/A
HBL700W RACEWAY, 1 CHAN, 10', HBL700 SER, WH FT B  $         1.80 36.00%  $          1.15 N/A N/A
HBL704IV RACEWAY, MTG STRAP, HBL750 SERIES, IV EA B  $         0.66 36.00%  $          0.42 N/A N/A
HBL711IVA R WAY, 90 FLAT EL, 700/HBL750 SERIES, IV EA B  $         2.52 36.00%  $          1.61 N/A N/A
HBL711W HBL750 SERIES 90 DEGREE FLAT ELBOW WHITE EA B  $         2.52 36.00%  $          1.61 N/A N/A
HBL711WA R WAY, 90 FLAT EL, 700/HBL750 SERIES, WH EA B  $         2.52 36.00%  $          1.61 N/A N/A
HBL712IV RACEWAY, 45 FLAT EL, HBL750 SERIES, IV EA B  $         9.50 36.00%  $          6.08 N/A N/A
HBL712IVA R WAY, 45 FLAT EL, 700/HBL750 SERIES, IV EA B  $         8.50 36.00%  $          5.44 N/A N/A
HBL717IV RACEWAY, INT ELBOW, HBL750 SERIES, IV EA B  $         3.38 36.00%  $          2.16 N/A N/A
HBL717IVA R WAY, INT ELBOW, 700/HBL750 SERIES, IV EA B  $         3.38 36.00%  $          2.16 N/A N/A
HBL717W HBL750 SERIES INTERNAL ELBOW WHITE EA B  $         3.38 36.00%  $          2.16 N/A N/A
HBL717WA 700/HBL750 SERIES INTERNAL ELBOW WHITE EA B  $         3.38 36.00%  $          2.16 N/A N/A

4822 of 9702



NW Infrastructure Hubbell

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hubbell                        
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

HBL718IV RACEWAY, EXT ELBOW, HBL750 SERIES, IV EA B  $         2.98 36.00%  $          1.91 N/A N/A
HBL718IVA R WAY, EXT ELBOW, 700/HBL750 SERIES, IV EA B  $         2.98 36.00%  $          1.91 N/A N/A
HBL718W HBL750 SERIES EXTERNAL ELBOW WHITE EA B  $         2.98 36.00%  $          1.91 N/A N/A
HBL718WA 700/HBL750 SERIES EXTERNAL ELBOW WHITE EA B  $         2.98 36.00%  $          1.91 N/A N/A
HBL75010IV RACEWAY, 1 CHAN, 10', HBL750 SER, IV FT B  $         1.80 36.00%  $          1.15 N/A N/A
HBL75010W RACEWAY, 1 CHAN, 10', HBL750 SER, WH FT B  $         1.80 36.00%  $          1.15 N/A N/A
HBL7502B BUSHING HBL750 EA B  $         0.54 36.00%  $          0.35 N/A N/A
HBL7504IV MOUNTING STRAP HBL750 IV EA B  $         0.66 36.00%  $          0.42 N/A N/A
HBL7504W MOUNTING STRAP HBL750 W EA B  $         0.66 36.00%  $          0.42 N/A N/A
HBL7505IV RACEWAY, 1 CHAN, 5', HBL750 SER, IV FT B  $         2.30 36.00%  $          1.47 N/A N/A
HBL7506IV CONNECTION COVER HBL750 IV EA B  $         0.70 36.00%  $          0.45 N/A N/A
HBL7506W CONNECTION COVER HBL750 W EA B  $         0.70 36.00%  $          0.45 N/A N/A
HBL750TFIV RACEWAY, H TO WM TRANS , HBL750 SER, IV EA B  $         3.50 36.00%  $          2.24 N/A N/A
HBL792 MUDRING, 3-GANG, 1/2", FOR HBL263 EA B  $       10.20 36.00%  $          6.53 N/A N/A
HBL793 MUDRING, 3-GANG, 5/8", FOR HBL263 EA B  $       10.20 36.00%  $          6.53 N/A N/A
HBL794 MUDRING, 3-GANG, 1 1/4", FOR HBL263 EA B  $       13.30 36.00%  $          8.51 N/A N/A
HBL818 MUDRING, 2-GANG, 5/8IN DEPTH, 4-11/16 SQ EA B  $       22.62 36.00%  $        14.48 N/A N/A
HBL819 MUDRING, 2-GANG, 1 IN DEPTH, 4-11/16 SQ EA B  $       27.08 36.00%  $        17.33 N/A N/A
HBL820 MUDRING, 2-GANG, 1-1/4 DEPTH, 4-11/16 SQ EA B  $       28.48 36.00%  $        18.23 N/A N/A
HBL840 MUDRING, 2-GANG, 3/4IN DEPTH, 4-11/16 SQ EA B  $       22.70 36.00%  $        14.53 N/A N/A
HBL981 VOLTAGE PARTITION FOR HBL260/HBL263 EA B  $         4.50 36.00%  $          2.88 N/A N/A
HBLAFB101BK ACCESS FLR BOX & CVR, 4 GANG, NM  BK EA B  $     266.00 36.00%  $      170.24 N/A N/A
HBLAFB101GNT ACCESS FLR BOX & CVR, 4 GANG, NM  GNT EA B  $     266.00 36.00%  $      170.24 N/A N/A
HBLAFB101TCBK HBLAFB101, REP. COVER, BK EA B  $       52.10 36.00%  $        33.34 N/A N/A
HBLAFB101TCGNT HBLAFB101, REP.  COVER, GNT EA B  $       52.10 36.00%  $        33.34 N/A N/A
HBLAFB301BASEC ACCESS FLR BOX, 4 GANG DEEP FOR CHICAGO EA B  $     252.00 36.00%  $      161.28 N/A N/A
HBLAFB401BASEC ACCESS FLR BOX, 4 G SHALLOW FOR CHICAGO EA B  $     246.00 36.00%  $      157.44 N/A N/A
HBLAFB501BASEC FLOOR BOX SPECIAL FOR CHICAGO EA B  $     272.00 36.00%  $      174.08 N/A N/A
HBLALU01 RACEWAY, COUPLING, HBLALU3800/HBLALU4800 EA B  $         7.60 36.00%  $          4.86 N/A N/A
HBLALU09 RACEWAY, GRD ADAP, HBLALU3800/HBLALU4800 EA B  $         5.20 36.00%  $          3.33 N/A N/A
HBLALU17A RACEWAY, INT EL, HBLALU3800/HBLALU4800 EA B  $       13.60 36.00%  $          8.70 N/A N/A
HBLALU2000B10 RACEWAY, 1 CHAN BASE, 10', HBLALU2000 FT B  $         5.90 36.00%  $          3.78 N/A N/A
HBLALU2000B5 RACEWAY, 1 CHAN BASE, 5', HBLALU2000 SER FT B  $         5.90 36.00%  $          3.78 N/A N/A
HBLALU2000C5 RACEWAY, 1 CHAN, 5' COV, HBLALU2000 SER FT B  $         4.40 36.00%  $          2.82 N/A N/A
HBLALU2000WC RACEWAY, WIRE CLIP, HBLALU2000 SERIES EA B  $         2.00 36.00%  $          1.28 N/A N/A
HBLALU2001 RACEWAY, COUPLING, HBLALU2000 SERIES EA B  $         1.92 36.00%  $          1.23 N/A N/A
HBLALU2003 RACEWAY, MTG CLIP, HBLALU2000 SERIES EA B  $         2.42 36.00%  $          1.55 N/A N/A
HBLALU2006 RACEWAY, COV CLIP, HBLALU2000 SERIES EA B  $         4.10 36.00%  $          2.62 N/A N/A
HBLALU2009 RACEWAY, GRND ADAPT, HBLALU2000 SERIES EA B  $         5.30 36.00%  $          3.39 N/A N/A
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HBLALU2010A RACEWAY, COND CONN, HBLALU2000 SERIES EA B  $       13.60 36.00%  $          8.70 N/A N/A
HBLALU2010B RACEWAY, END CAP, HBLALU2000 SERIES EA B  $         4.10 36.00%  $          2.62 N/A N/A
HBLALU2011 RACEWAY, 90 FLAT EL, HBLALU2000 SERIES EA B  $       20.00 36.00%  $        12.80 N/A N/A
HBLALU2015 RACEWAY, TEE FTG, HBLALU2000 SERIES EA B  $       25.90 36.00%  $        16.58 N/A N/A
HBLALU2017 RACEWAY, INT EL, HBLALU2000 SERIES EA B  $       20.00 36.00%  $        12.80 N/A N/A
HBLALU2018 RACEWAY, EXT EL, HBLALU2000 SERIES EA B  $       20.00 36.00%  $        12.80 N/A N/A
HBLALU2038 RACEWAY, FIXT BOX, HBLALU2000 SERIES EA B  $       84.60 36.00%  $        54.14 N/A N/A
HBLALU2040A RACEWAY, INLINE BOX, HBLALU2000 SERIES EA B  $       42.80 36.00%  $        27.39 N/A N/A
HBLALU2043 RACEWAY, INLINE RCPT, HBLALU2000 SERIES EA B  $       27.80 36.00%  $        17.79 N/A N/A
HBLALU2044 RACEWAY, 1G BOX, DEEP, HBLALU2000 SER EA B  $       43.90 36.00%  $        28.10 N/A N/A
HBLALU20442 RACEWAY, 2G BOX, DEEP, HBLALU2000 SER EA B  $       80.40 36.00%  $        51.46 N/A N/A
HBLALU2047 RACEWAY, 1G BOX, STD, HBLALU2000 SER EA B  $       33.10 36.00%  $        21.18 N/A N/A
HBLALU20472 RACEWAY, 2G BOX, STD, HBLALU2000 SER EA B  $       71.50 36.00%  $        45.76 N/A N/A
HBLALU2051H RACEWAY, FLSH PLT ADAP, HBLALU2000 SER EA B  $       18.80 36.00%  $        12.03 N/A N/A
HBLALU20GB306 PLUGTRAK, 15A, 1 CIRC, 6 RCPT, 3',ALU EA B  $       86.20 36.00%  $        55.17 N/A N/A
HBLALU20GB306TR PLUGTRAK TAMPER RESIST 15A 3FT ALUM EA B  $       96.00 36.00%  $        61.44 N/A N/A
HBLALU20GB506 PLUGTRAK, 15A, 1 CIRC, 10 RCPT, 5',ALU EA B  $     125.50 36.00%  $        80.32 N/A N/A
HBLALU20GB512 PLUGTRAK, 15A, 1 CIRC, 5 RCPT, 5',ALU EA B  $       89.40 36.00%  $        57.22 N/A N/A
HBLALU20GB512TR PLUGTRAK TAMPER RESIST 15A 5FT ALUM EA B  $     104.60 36.00%  $        66.94 N/A N/A
HBLALU20GB606 PLUGTRAK, 15A, 1 CIRC, 12 RCPT, 6',ALU EA B  $     143.60 36.00%  $        91.90 N/A N/A
HBLALU20GB612 PLUGTRAK, 15A, 1 CIRC, 6 RCPT, 6',ALU EA B  $     106.10 36.00%  $        67.90 N/A N/A
HBLALU20GB618 PLUGTRAK, 15A, 1 CIRC, 4 RCPT, 6',ALU EA B  $       91.30 36.00%  $        58.43 N/A N/A
HBLALU20GBA606 PLUGTRAK, 15A, 2 CIRC,12 RCPT, 6',ALU EA B  $     151.80 36.00%  $        97.15 N/A N/A
HBLALU20GBA612 PLUGTRAK, 15A, 2 CIRC, 6 RCPT, 6',ALU EA B  $     129.70 36.00%  $        83.01 N/A N/A
HBLALU20GBA618 PLUGTRAK, 15A, 2 CIRC, 4 RCPT, 6',ALU EA B  $     114.50 36.00%  $        73.28 N/A N/A
HBLALU20IG306 PLUGTRAK IG, 15A, 1 CIRC, 6 RCPT, 3',ALU EA B  $     102.30 36.00%  $        65.47 N/A N/A
HBLALU20IG506 PLUGTRAK IG, 15A, 1 CIRC, 10 RCPT, 5',AL EA B  $     142.10 36.00%  $        90.94 N/A N/A
HBLALU20IG606 PLUGTRAK IG, 15A, 1 CIRC, 12 RCPT, 6',AL EA B  $     185.20 36.00%  $      118.53 N/A N/A
HBLALU24GB306 PLUGTRAK, 20A, 1 CIRC, 6 RCPT, 3',ALU EA B  $     107.70 36.00%  $        68.93 N/A N/A
HBLALU24GB506 PLUGTRAK, 20A, 1 CIRC, 10 RCPT, 5',ALU EA B  $     163.30 36.00%  $      104.51 N/A N/A
HBLALU24GB512 PLUGTRAK, 20A, 1 CIRC, 5 RCPT, 5',ALU EA B  $     116.30 36.00%  $        74.43 N/A N/A
HBLALU24GB606 PLUGTRAK, 20A, 1 CIRC, 12 RCPT, 6',ALU EA B  $     186.40 36.00%  $      119.30 N/A N/A
HBLALU24GB612 PLUGTRAK, 20A, 1 CIRC, 6 RCPT, 6',ALU EA B  $     137.80 36.00%  $        88.19 N/A N/A
HBLALU24GB618 PLUGTRAK, 20A, 1 CIRC, 4 RCPT, 6',ALU EA B  $     118.40 36.00%  $        75.78 N/A N/A
HBLALU24GBA606 PLUGTRAK, 20A, 2 CIRC, 12 RCPT, 6',ALU EA B  $     197.40 36.00%  $      126.34 N/A N/A
HBLALU24GBA612 PLUGTRAK, 20A, 2 CIRC, 6 RCPT, 6',ALU EA B  $     168.70 36.00%  $      107.97 N/A N/A
HBLALU24GBA618 PLUGTRAK, 20A, 2 CIRC, 4 RCPT, 6',ALU EA B  $     148.90 36.00%  $        95.30 N/A N/A
HBLALU24IG306 PLUGTRAK IG, 20A, 1 CIRC, 6 RCPT, 3',ALU EA B  $     133.00 36.00%  $        85.12 N/A N/A
HBLALU24IG506 PLUGTRAK IG, 20A, 1 CIRC, 10 RCPT, 5',AL EA B  $     184.60 36.00%  $      118.14 N/A N/A
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HBLALU24IG606 PLUGTRAK IG, 20A, 1 CIRC, 12 RCPT, 6',AL EA B  $     250.00 36.00%  $      160.00 N/A N/A
HBLALU2C57 RACEWAY, 2 CHAN COV, HBLALU5000/7620 FT B  $       11.70 36.00%  $          7.49 N/A N/A
HBLALU34DRBM RACEWAY 1G PLATE, DUPLEX, 3800/4800 SER, EA B  $       18.70 36.00%  $        11.97 N/A N/A
HBLALU34EBM RACEWAY 1G PLATE, 1.40", 3800/4800 SER, EA B  $       18.10 36.00%  $        11.58 N/A N/A
HBLALU34FBM RACEWAY 1G PLATE, 1.60", 3800/4800 SER, EA B  $       17.90 36.00%  $        11.46 N/A N/A
HBLALU34GBM RACEWAY 1G PLATE, STYLE, 3800/4800 SER, EA B  $       18.10 36.00%  $        11.58 N/A N/A
HBLALU34JBM RACEWAY 1G PLATE, 2.13", 3800/4800 SER, EA B  $       17.90 36.00%  $        11.46 N/A N/A
HBLALU34NBM RACEWAY 1G PLATE, TOGGLE, 3800/4800, AL, EA B  $       17.60 36.00%  $        11.26 N/A N/A
HBLALU3800B10 RACEWAY, 1 CHAN BASE, 10', HBLALU3800 FT B  $       14.00 36.00%  $          8.96 N/A N/A
HBLALU3806 RACEWAY, COVER CLIP, HBLALU3800 SERIES EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLALU3810B RACEWAY, BLANK END, HBLALU3800 SERIES EA B  $       11.30 36.00%  $          7.23 N/A N/A
HBLALU3810B1 RACEWAY, ENTR FTG, HBLALU3800 SERIES EA B  $       12.30 36.00%  $          7.87 N/A N/A
HBLALU3811 RACEWAY, 90 FLAT EL, HBLALU3800 SERIES EA B  $       74.60 36.00%  $        47.74 N/A N/A
HBLALU3815 RACEWAY, TEE FTG, HBLALU3800 SERIES EA B  $       76.00 36.00%  $        48.64 N/A N/A
HBLALU3817 RACEWAY, INT ELBOW, HBLALU3800 SERIES EA B  $       74.60 36.00%  $        47.74 N/A N/A
HBLALU3817N RACEWAY, INV INT EL, HBLALU3800 SERIES EA B  $       80.90 36.00%  $        51.78 N/A N/A
HBLALU3818 RACEWAY, EXT EL, HBLALU3800 SERIES EA B  $       73.60 36.00%  $        47.10 N/A N/A
HBLALU4800B10 RACEWAY, 2 CHAN BASE, 10', HBLALU4800 FT B  $       27.40 36.00%  $        17.54 N/A N/A
HBLALU4806 RACEWAY, COVER CLIP, HBLALU4800 SERIES EA B  $         5.10 36.00%  $          3.26 N/A N/A
HBLALU4810B RACEWAY, BLANK END, HBLALU4800 SERIES EA B  $       12.20 36.00%  $          7.81 N/A N/A
HBLALU4810B2 RACEWAY, ENTR FTG, HBLALU4800 SERIES EA B  $       13.30 36.00%  $          8.51 N/A N/A
HBLALU4811 RACEWAY, 90 FLAT EL, HBLALU4800 SERIES EA B  $       89.30 36.00%  $        57.15 N/A N/A
HBLALU4815 RACEWAY, TEE FTG, HBLALU4800 SERIES EA B  $     135.90 36.00%  $        86.98 N/A N/A
HBLALU4817 RACEWAY, INT ELBOW, HBLALU4800 SERIES EA B  $       87.00 36.00%  $        55.68 N/A N/A
HBLALU4817N RACEWAY, INV INT EL, HBLALU4800 SERIES EA B  $       92.80 36.00%  $        59.39 N/A N/A
HBLALU4818 RACEWAY, EXT EL, HBLALU4800 SERIES EA B  $       87.10 36.00%  $        55.74 N/A N/A
HBLALU5000B10 RACEWAY, 2 CHAN BASE, 10', HBLALU5000 FT B  $       17.90 36.00%  $        11.46 N/A N/A
HBLALU5006 RACEWAY, COVER CLIP, HBLALU5000 SERIES EA B  $         5.30 36.00%  $          3.39 N/A N/A
HBLALU5010B RACEWAY BLANK END, HBLALU5000 SERIES, AL EA B  $       11.20 36.00%  $          7.17 N/A N/A
HBLALU5010B2 RACEWAY ENTR FTG,HBLALU5000 SERIES, ALU EA B  $       12.50 36.00%  $          8.00 N/A N/A
HBLALU5011 RACEWAY 90 FLAT EL, HBLALU5000 SERIES, A EA B  $       79.50 36.00%  $        50.88 N/A N/A
HBLALU5015 RACEWAY TEE,HBLALU5000 SERIES, ALU EA B  $       89.20 36.00%  $        57.09 N/A N/A
HBLALU5017 RACEWAY INT EL, HBLALU5000 SERIES, ALU EA B  $       79.50 36.00%  $        50.88 N/A N/A
HBLALU5017N RACEWAY INV INT EL,HBLALU5000 SERIES,A EA B  $       82.20 36.00%  $        52.61 N/A N/A
HBLALU5018 RACEWAY EXT EL, HBLALU5000 SERIES, ALU EA B  $       79.50 36.00%  $        50.88 N/A N/A
HBLALU5701 RACEWAY, COUP, HBLALU5000/HBLALU7620 EA B  $         6.90 36.00%  $          4.42 N/A N/A
HBLALU5709 RACEWAY, GR ADPT, HBLALU5000/HBLALU7620 EA B  $         9.00 36.00%  $          5.76 N/A N/A
HBLALU5717A RCWAY INT EL CPLG, HBLALU5000/7620 SER EA B  $       13.60 36.00%  $          8.70 N/A N/A
HBLALU57ABRT RACEWAY 1G PLATE, ORTRON, HBLALU5000/762 EA B  $       22.90 36.00%  $        14.66 N/A N/A
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HBLALU57BL RACEWAY 1G PLATE, BLANK, HBLALU5000/7620 EA B  $       17.60 36.00%  $        11.26 N/A N/A
HBLALU57DR RACEWAY 1G PLATE, DUPLEX, HBLALU5000/762 EA B  $       22.50 36.00%  $        14.40 N/A N/A
HBLALU57DRBM RACEWAY 1G PLATE, DUPLEX, HBLALU5000/762 EA B  $       24.50 36.00%  $        15.68 N/A N/A
HBLALU57E RACEWAY 1G PLATE, 1.40", HBLALU5000/7620 EA B  $       22.50 36.00%  $        14.40 N/A N/A
HBLALU57EBM RACEWAY 1G PLATE, 1.40", HBLALU5000/7620 EA B  $       24.50 36.00%  $        15.68 N/A N/A
HBLALU57F RACEWAY 1G PLATE, 1.60", HBLALU5000/7620 EA B  $       22.50 36.00%  $        14.40 N/A N/A
HBLALU57FBM RACEWAY 1G PLATE, 1.60", HBLALU5000/7620 EA B  $       24.50 36.00%  $        15.68 N/A N/A
HBLALU57G RACEWAY 1G PLATE, STYLE, HBLALU5000/7620 EA B  $       22.50 36.00%  $        14.40 N/A N/A
HBLALU57GBM RACEWAY 1G PLATE, STYLE, HBLALU5000/7620 EA B  $       24.50 36.00%  $        15.68 N/A N/A
HBLALU57KP2G RACEWAY RAISED DEVICE BOX, 

2GANG HBLALU5 EA B  $       89.20 36.00%  $        57.09 N/A N/A
HBLALU57LPB RACEWAY BEZEL COV, HBLALU5000/7620 SER, EA B  $       22.50 36.00%  $        14.40 N/A N/A
HBLALU57N RACEWAY 1G PLATE, TOGGLE, HBLALU5000/762 EA B  $       22.50 36.00%  $        14.40 N/A N/A
HBLALU57NBM RACEWAY 1G PLATE, TOGGLE, HBLALU5000/762 EA B  $       24.50 36.00%  $        15.68 N/A N/A
HBLALU57WC RACEWAY, WIRE CLP, HBLALU5000/HBLALU7620 EA B  $         3.84 36.00%  $          2.46 N/A N/A
HBLALU7606 RACEWAY COVER CLIP, HBLALU7620 SERIES, A EA B  $         5.80 36.00%  $          3.71 N/A N/A
HBLALU7610B RACEWAY BLANK END, HBLALU7620 SERIES, AL EA B  $       12.30 36.00%  $          7.87 N/A N/A
HBLALU7610B2 RACEWAY ENTR FTG, HBLALU7620 SERIES, ALU EA B  $       13.80 36.00%  $          8.83 N/A N/A
HBLALU7611 RACEWAY, FLAT EL, HBLALUU5000/HBLALU7620 EA B  $       87.50 36.00%  $        56.00 N/A N/A
HBLALU7615 RACEWAY, TEE, HBLALU5000/HBLALU7620 EA B  $       98.10 36.00%  $        62.78 N/A N/A
HBLALU7617 RACEWAY, INT EL, HBLALU5000/HBLALU7620 EA B  $       87.50 36.00%  $        56.00 N/A N/A
HBLALU7617N RACEWAY INV INT EL , HBLALU7620 SER EA B  $       91.20 36.00%  $        58.37 N/A N/A
HBLALU7618 RACEWAY, EXT EL, HBLALU5000/HBLALU7620 EA B  $       87.50 36.00%  $        56.00 N/A N/A
HBLALU7620B10 RACEWAY HBLALU7620 SERIES, 3 CH, 10' ALU FT B  $       29.60 36.00%  $        18.94 N/A N/A
HBLALUABRT RACEWAY, PLT ORT,HBLALU3800/HBLALU4800 EA B  $       18.40 36.00%  $        11.78 N/A N/A
HBLALUBL RACEWAY, PLT BNK, HBLALU3800/HBLALU4800 EA B  $       11.70 36.00%  $          7.49 N/A N/A
HBLALUC5 RACEWAY, 5' COVER, HBLALU3800/HBLALU4800 FT B  $         6.30 36.00%  $          4.03 N/A N/A
HBLALUC57 RACEWAY, 5' COVER, HBLALU5000/HBLALU7620 FT B  $       10.10 36.00%  $          6.46 N/A N/A
HBLALUDR RACEWAY,PLT,1G DUP,HBLALU3800/HBLALU4800 EA B  $       14.20 36.00%  $          9.09 N/A N/A
HBLALUE RACEWAY,PT,1G 1.4",HBLALU3800/HBLALU4800 EA B  $       14.40 36.00%  $          9.22 N/A N/A
HBLALUF RACEWAY,PT,1G 1.6",HBLALU3800/HBLALU4800 EA B  $       14.40 36.00%  $          9.22 N/A N/A
HBLALUG RACEWAY,PLT,1G STY,HBLALU3800/HBLALU4800 EA B  $       14.40 36.00%  $          9.22 N/A N/A
HBLALUJ RACEWAY,PT, 2.13",HBLALU3800/HBLALU4800 EA B  $       14.40 36.00%  $          9.22 N/A N/A
HBLALULPB RACEWAY, BEZEL CVR,HBLALU3800/HBLALU4800 EA B  $       17.70 36.00%  $        11.33 N/A N/A
HBLALULPBA RACEWAY,EX INF CVR,HBLALU3800/HBLALU4800 EA B  $       17.70 36.00%  $        11.33 N/A N/A
HBLALUN RACEWAY, PT,1G TOG,HBLALU3800/HBLALU4800 EA B  $       14.20 36.00%  $          9.09 N/A N/A
HBLALUWC RACEWAY, WIRE CLIP,HBLALU3800/HBLALU4800 EA B  $         3.56 36.00%  $          2.28 N/A N/A
HBLAM303BK FACEPLATE, SNAP-IN, AMP-ACO, BK EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLAM303GY FACEPLATE, SNAP-IN, AMP-ACO, GY EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLAM303I FACEPLATE, SNAP-IN, AMP-ACO, IV EA B  $         3.94 36.00%  $          2.52 N/A N/A
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HBLAM303SBK FACEPLATE, SCREW MT, AMP-ACO, BK EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLAM303SGY FACEPLATE, SCREW MT, AMP-ACO, GY EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLAM303SI FACEPLATE, SCREW MT, AMP-ACO, IV EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLAM303SWA FACEPLATE, SCREW MT, AMP-ACO, WH EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLAM303WA FACEPLATE, SNAP-IN, AMP-ACO, WH EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLAMP313BK FACEPLATE, SNAP-IN, AMP, BK EA B  $         6.00 36.00%  $          3.84 N/A N/A
HBLAMP313GY FACEPLATE, SNAP-IN, AMP, GY EA B  $         6.00 36.00%  $          3.84 N/A N/A
HBLAMP313I FACEPLATE, SNAP-IN, AMP, IV EA B  $         6.00 36.00%  $          3.84 N/A N/A
HBLAMP313SBK FACEPLATE, SCREW MT, AMP, BK EA B  $         6.70 36.00%  $          4.29 N/A N/A
HBLAMP313SGY FACEPLATE, SCREW MT, AMP, GY EA B  $         6.70 36.00%  $          4.29 N/A N/A
HBLAMP313SI FACEPLATE, SCREW MT, AMP, IV EA B  $         6.70 36.00%  $          4.29 N/A N/A
HBLAMP313SWA FACEPLATE, SCREW MT, AMP, WH EA B  $         6.70 36.00%  $          4.29 N/A N/A
HBLAMP313WA FACEPLATE, SNAP-IN, AMP, WH EA B  $         6.00 36.00%  $          3.84 N/A N/A
HBLBL300BK FACEPLATE, SNAP-IN, BLANK, BK EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLBL300GY FACEPLATE, SNAP-IN, BLANK, GY EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLBL300I FACEPLATE, SNAP-IN, BLANK, IV EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLBL300SBK FACEPLATE, SCREW MT, BLANK, BK EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLBL300SGY FACEPLATE, SCREW MT, BLANK, GY EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLBL300SI FACEPLATE, SCREW MT, BLANK, IV EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLBL300SWA FACEPLATE, SCREW MT, BLANK, WH EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLBL300WA FACEPLATE, SNAP-IN, BLANK, WH EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLCFB301BASE F-BOX, CONCRETE, 4 GANG DEEP EA B  $     206.00 36.00%  $      131.84 N/A N/A
HBLCFB401BASE F-BOX, CONCRETE, 4 GANG SHALLOW EA B  $     198.90 36.00%  $      127.30 N/A N/A
HBLCFB401CB F-BOX, CONCRETE, 4 GANG SHALLOW, CI EA B  $     328.00 36.00%  $      209.92 N/A N/A
HBLCFB501BASE F-BOX, CONCRETE, 8 GANG DEEP EA B  $     224.00 36.00%  $      143.36 N/A N/A
HBLCM2AB BEZEL,WIREMOLD,P&S ACTIVATE 2A MINI,IV EA B  $         9.10 36.00%  $          5.82 N/A N/A
HBLCM2ABG BEZEL,WIREMOLD,P&S ACTIVATE 2A MINI,GY EA B  $         7.50 36.00%  $          4.80 N/A N/A
HBLCON2 CONCORDE BOX, 2 GANG EA B  $     346.00 36.00%  $      221.44 N/A N/A
HBLCON3 CONCORDE BOX, 3 GANG EA B  $     396.00 36.00%  $      253.44 N/A N/A
HBLDE301BK FACEPLATE, SNAP-IN, GFCI, BK EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLDE301GY FACEPLATE, SNAP-IN, GFCI, GY EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLDE301I FACEPLATE, SNAP-IN, GFCI, IV EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLDE301SBK FACEPLATE, SCREW MT, GFCI, BK EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLDE301SGY FACEPLATE, SCREW MT, GFCI, GY EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLDE301SI FACEPLATE, SCREW MT, GFCI, IV EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLDE301SWA FACEPLATE, SCREW MT, GFCI, WH EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLDE301WA FACEPLATE, SNAP-IN, GFCI, WH EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLGWEP RACEWAY TOUCH UP PAINT PEN, GRAY EA B  $       25.80 36.00%  $        16.51 N/A N/A
HBLIMFBK MOD FACE PLATE, IMF, BLACK, SNAP EA B  $         6.10 36.00%  $          3.90 N/A N/A
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HBLIMFGY MOD FACE PLATE, IMF, GRAY, SNAP EA B  $         6.10 36.00%  $          3.90 N/A N/A
HBLIMFI MOD FACE PLATE, IMF, IVORY, SNAP EA B  $         6.10 36.00%  $          3.90 N/A N/A
HBLIMFSBK MOD FACE PLATE, IMF, BLACK, SCREW EA B  $         6.80 36.00%  $          4.35 N/A N/A
HBLIMFSGY MOD FACE PLATE, IMF, GRAY, SCREW EA B  $         6.80 36.00%  $          4.35 N/A N/A
HBLIMFSI MOD FACE PLATE, IMF, IVORY, SCREW EA B  $         6.80 36.00%  $          4.35 N/A N/A
HBLIMFSWA MOD FACE PLATE, IMF, WHITE, SCREW EA B  $         6.80 36.00%  $          4.35 N/A N/A
HBLIMFWA MOD FACE PLATE, IMF, WHITE, SNAP EA B  $         6.10 36.00%  $          3.90 N/A N/A
HBLIWEP RACEWAY TOUCH UP PAINT PEN, IVORY EA B  $       25.80 36.00%  $        16.51 N/A N/A
HBLKR314BK FACEPLATE, SNAP-IN, KRONE, BK EA B  $         6.00 36.00%  $          3.84 N/A N/A
HBLKR314GY FACEPLATE, SNAP-IN, KRONE, GY EA B  $         6.00 36.00%  $          3.84 N/A N/A
HBLKR314I FACEPLATE, SNAP-IN, KRONE, IV EA B  $         6.00 36.00%  $          3.84 N/A N/A
HBLKR314SBK FACEPLATE, SCREW MT, KRONE, BK EA B  $         6.70 36.00%  $          4.29 N/A N/A
HBLKR314SGY FACEPLATE, SCREW MT, KRONE, GY EA B  $         6.70 36.00%  $          4.29 N/A N/A
HBLKR314SI FACEPLATE, SCREW MT, KRONE, IV EA B  $         6.70 36.00%  $          4.29 N/A N/A
HBLKR314SWA FACEPLATE, SCREW MT, KRONE, WH EA B  $         6.70 36.00%  $          4.29 N/A N/A
HBLKR314WA FACEPLATE, SNAP-IN, KRONE, WH EA B  $         6.00 36.00%  $          3.84 N/A N/A
HBLLT309BK FACEPLATE, SNAP-IN, LUCENT, BK EA B  $         6.00 36.00%  $          3.84 N/A N/A
HBLLT309GY FACEPLATE, SNAP-IN, LUCENT, GY EA B  $         6.00 36.00%  $          3.84 N/A N/A
HBLLT309I FACEPLATE, SNAP-IN, LUCENT, IV EA B  $         6.00 36.00%  $          3.84 N/A N/A
HBLLT309SBK FACEPLATE, SCREW MT, LUCENT, BK EA B  $         6.70 36.00%  $          4.29 N/A N/A
HBLLT309SGY FACEPLATE, SCREW MT, LUCENT, GY EA B  $         6.70 36.00%  $          4.29 N/A N/A
HBLLT309SI FACEPLATE, SCREW MT, LUCENT, IV EA B  $         6.70 36.00%  $          4.29 N/A N/A
HBLLT309SWA FACEPLATE, SCREW MT, LUCENT, WH EA B  $         6.70 36.00%  $          4.29 N/A N/A
HBLLT309WA FACEPLATE, SNAP-IN, LUCENT, WH EA B  $         6.00 36.00%  $          3.84 N/A N/A
HBLMAR2 MARQUEE UNDER DESK UNIT, 2 GANG EA B  $     286.00 36.00%  $      183.04 N/A N/A
HBLMAR3 MARQUEE UNDER DESK UNIT, 3 GANG EA B  $     378.00 36.00%  $      241.92 N/A N/A
HBLMIR2 MIRAGE NO COVER, 2 GANG EA B  $     560.00 36.00%  $      358.40 N/A N/A
HBLMIR4 MIRAGE NO COVER, 4 GANG EA B  $     942.00 36.00%  $      602.88 N/A N/A
HBLNO309BK FACEPLATE, SNAP-IN, NORDX, BK EA B  $         6.00 36.00%  $          3.84 N/A N/A
HBLNO309GY FACEPLATE, SNAP-IN, NORDX, GY EA B  $         6.00 36.00%  $          3.84 N/A N/A
HBLNO309I FACEPLATE, SNAP-IN, NORDX, IV EA B  $         6.00 36.00%  $          3.84 N/A N/A
HBLNO309SBK FACEPLATE, SCREW MT, NORDX, BK EA B  $         6.70 36.00%  $          4.29 N/A N/A
HBLNO309SGY FACEPLATE, SCREW MT, NORDX, GY EA B  $         6.70 36.00%  $          4.29 N/A N/A
HBLNO309SI FACEPLATE, SCREW MT, NORDX, IV EA B  $         6.70 36.00%  $          4.29 N/A N/A
HBLNO309SWA FACEPLATE, SCREW MT, NORDX, WH EA B  $         6.70 36.00%  $          4.29 N/A N/A
HBLNO309WA FACEPLATE, SNAP-IN, NORDX, WH EA B  $         6.00 36.00%  $          3.84 N/A N/A
HBLNO311GY FACEPLATE, SNAP-IN, NORDX DVO1, GY EA B  $         4.30 36.00%  $          2.75 N/A N/A
HBLNO311I FACEPLATE, SNAP-IN, NORDX DVO1, IV EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLNO311SBK FACEPLATE, SCREW MT, NORDX DVO1,BK EA B  $         5.40 36.00%  $          3.46 N/A N/A
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HBLNO311SI FACEPLATE, SCREW MT, NORDX DVO1,IV EA B  $         5.40 36.00%  $          3.46 N/A N/A
HBLNO311WA FACEPLATE, SNAP-IN, NORDX DVO1, WH EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLNO312GY FACEPLATE, SNAP-IN, NORDX DVO2, GY EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLNO312I FACEPLATE, SNAP-IN, NORDX DVO2, IV EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLOR306BK FACEPLATE, SNAP-IN, ORTRONICS, BK EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLOR306GY FACEPLATE, SNAP-IN, ORTRONICS, GY EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLOR306I FACEPLATE, SNAP-IN, ORTRONICS, IV EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLOR306SBK FACEPLATE, SCREW-MT, ORTRONICS, BK EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLOR306SGY FACEPLATE, SCREW-MT, ORTRONICS, GY EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLOR306SI FACEPLATE, SCREW-MT, ORTRONICS, IV EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLOR306SWA FACEPLATE, SCREW MT, ORTRONICS, WH EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLOR306WA FACEPLATE, SCREW MT, ORTRONICS, GY EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLORT322SBK ORTRONICS TRACK JACK SER. EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLORT322SGY FACEPLATE, SCREW MT, ORTRONICS, IV EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLORT322SI ORTRONICS TRACK JACK SER. EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLORT322SWA FACEPLATE, SCREW MT, ORTRONICS, WH EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLORT322WA FACEPLATE, SNAP-IN, ORTRONICS, WH EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLPA308BK FACEPLATE, SNAP-IN, PANDUIT, BK EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLPA308GY FACEPLATE, SNAP-IN, PANDUIT, GY EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLPA308I FACEPLATE, SNAP-IN, PANDUIT, IV EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLPA308SBK FACEPLATE, SCREW MT, PANDUIT, BK EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLPA308SGY FACEPLATE, SCREW MT, PANDUIT, GY EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLPA308SI FACEPLATE, SCREW MT, PANDUIT, IV EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLPA308SWA FACEPLATE, SCREW MT, PANDUIT, WH EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLPA308WA FACEPLATE, SNAP-IN, PANDUIT, WH EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLPHA2 PHANTOM W/COVER, 2 GANG EA B  $     346.00 36.00%  $      221.44 N/A N/A
HBLPHA2BSS PHANTOM, 2 GANG, BRUSHED SS EA B  $     914.00 36.00%  $      584.96 N/A N/A
HBLPHA4 PHANTOM W/COVER, 4 GANG EA B  $     418.00 36.00%  $      267.52 N/A N/A
HBLPHA4BSS PHANTOM, 4 GANG, BRUSHED SS EA B  $  1,110.00 36.00%  $      710.40 N/A N/A
HBLPP10A SERVICE POLE, 10'2", 2 SL DECO., GY EA B  $     224.00 36.00%  $      143.36 N/A N/A
HBLPP10AAL SERVICE POLE, 10'2", 2 SL DECO., AL EA B  $     352.00 36.00%  $      225.28 N/A N/A
HBLPP10AI SERVICE POLE, 10'2", 2 DUPLEX IV EA B  $     224.00 36.00%  $      143.36 N/A N/A
HBLPP10IGA SERVICE POLE, 10'2", 1 IG 1 SL DECO., GY EA B  $     272.00 36.00%  $      174.08 N/A N/A
HBLPP10IGAI SERVICE POLE, 10'2", 1 IG 1 SL DECO., IV EA B  $     272.00 36.00%  $      174.08 N/A N/A
HBLPP10SA SERVICE POLE, 10'2", 2 IG 1IG/SURGE, GY EA B  $     456.00 36.00%  $      291.84 N/A N/A
HBLPP10SAI SERVICE POLE, 10'2", 2 IG 1IG/SURGE, IV EA B  $     456.00 36.00%  $      291.84 N/A N/A
HBLPP12A SERVICE POLE, 12'2", 2 SL DECO., GY EA B  $     286.00 36.00%  $      183.04 N/A N/A
HBLPP12AAL SERVICE POLE, 12'2", 2 SL DECO., AL EA B  $     422.00 36.00%  $      270.08 N/A N/A
HBLPP12AI SERVICE POLE, 12'2", 2 SL DECO., IV EA B  $     286.00 36.00%  $      183.04 N/A N/A
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HBLPP15A SERVICE POLE, 15'2", 2 SL DECO., GY EA B  $     364.00 36.00%  $      232.96 N/A N/A
HBLPP15AAL SERVICE POLE, 15'2", 2 SL DECO., AL EA B  $     526.00 36.00%  $      336.64 N/A N/A
HBLPP15AI SERVICE POLE, 15'2", 2 SL DECO., IV EA B  $     364.00 36.00%  $      232.96 N/A N/A
HBLPPO12A SVCE POLE, 12'2", BLANK W/DIVIDER GRAY EA B  $     240.00 36.00%  $      153.60 N/A N/A
HBLPPO12AAL SVCE POLE, 12'2", BLANK W/DIVIDER, ALUM. EA B  $     370.00 36.00%  $      236.80 N/A N/A
HBLPPO12AI SVCE POLE, 12'2", BLANK W DIVIDER IVORY EA B  $     240.00 36.00%  $      153.60 N/A N/A
HBLPPO15A SVCE POLE, 15'2", BLANK W/DIVIDER GRAY EA B  $     272.00 36.00%  $      174.08 N/A N/A
HBLPPO15AAL SVCE POLE, 15'2", BLANK W/DIVIDER ALUM. EA B  $     422.00 36.00%  $      270.08 N/A N/A
HBLPPO15AI SVCE POLE, 15'2", BLANK W/DIVIDER IVORY EA B  $     272.00 36.00%  $      174.08 N/A N/A
HBLPPOA SERVICE POLE, 10'2", BLANK W DIVIDER GY EA B  $     204.00 36.00%  $      130.56 N/A N/A
HBLPPOAAL SERVICEPOLE,10'2",BLANK W/DIV, AL EA B  $     326.00 36.00%  $      208.64 N/A N/A
HBLPPOAI SERVICE POLE, 10'2", BLANK W DIVIDER IV EA B  $     204.00 36.00%  $      130.56 N/A N/A
HBLSCCUBPDSS CCENTER FBOX, CTR BOX POW/DATA, SS EA B  $  9,066.00 36.00%  $   5,802.24 N/A N/A
HBLSCCUBPDWSS CCENTER FBOX, CTR BOX W/AIR WATER, SS EA B  $11,654.00 36.00%  $   7,458.56 N/A N/A
HBLSCCUBWSS CCENTER FBOX, CTR BOX AIR/WATER, SS EA B  $  3,888.00 36.00%  $   2,488.32 N/A N/A
HBLSCSBMBD BARRIER  WALL BOX  DEEP EA B  $         3.44 36.00%  $          2.20 N/A N/A
HBLSCSBW BARRIER WALL BOX EA B  $         3.44 36.00%  $          2.20 N/A N/A
HBLSHA2 SHADOW BOX W/COVER, 2 GANG EA B  $     454.00 36.00%  $      290.56 N/A N/A
HBLSHA2BSS SHADOW, 2 GANG BRUSHED SS EA B  $  1,010.00 36.00%  $      646.40 N/A N/A
HBLSI305BK FACEPLATE, SNAP-IN, SIEMONS, BK EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLSI305I FACEPLATE, SNAP-IN, SIEMONS, IV EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLSI305SBK FACEPLATE, SCREW MT, SIEMONS, BK EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLSI305SGY FACEPLATE, SCREW MT, SIEMONS, GY EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLSI305SI FACEPLATE, SCREW MT, SIEMONS, IV EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLSI305SWA FACEPLATE, SCREW MT, SIEMONS, WH EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLSI305WA FACEPLATE, SNAP-IN, SIEMONS, WH EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLSI315BK FACEPLATE, SNAP-IN, SIEMON #2, BK EA B  $       10.30 36.00%  $          6.59 N/A N/A
HBLSI315GY FACEPLATE, SNAP-IN, SIEMON #2, GY EA B  $       10.30 36.00%  $          6.59 N/A N/A
HBLSI315I FACEPLATE, SNAP-IN, SIEMON #2, IV EA B  $       10.30 36.00%  $          6.59 N/A N/A
HBLSI315SBK FACEPLATE, SCREW MT, SIEMON #2, BK EA B  $       11.10 36.00%  $          7.10 N/A N/A
HBLSI315SGY FACEPLATE, SCREW MT, SIEMON #2, GY EA B  $       11.10 36.00%  $          7.10 N/A N/A
HBLSI315SI FACEPLATE, SCREW MT, SIEMON #2, IV EA B  $       11.10 36.00%  $          7.10 N/A N/A
HBLSI315SWA FACEPLATE, SCREW MT, SIEMON #2, WH EA B  $       11.10 36.00%  $          7.10 N/A N/A
HBLSI315WA FACEPLATE, SNAP-IN, SIEMON #2, WH EA B  $       10.30 36.00%  $          6.59 N/A N/A
HBLST302BK FACEPLATE, SNAP-IN, DUPLEX, BK EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLST302GY FACEPLATE, SNAP-IN, DUPLEX, GY EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLST302I FACEPLATE, SNAP-IN, DUPLEX, IV EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLST302SBK FACEPLATE, SCREW MT, DUPLEX, BK EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLST302SGY FACEPLATE, SCREW MT, DUPLEX, GY EA B  $         4.40 36.00%  $          2.82 N/A N/A
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HBLST302SI FACEPLATE, SCREW MT, DUPLEX, IV EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLST302SWA FACEPLATE, SCREW MT, DUPLEX, WH EA B  $         4.40 36.00%  $          2.82 N/A N/A
HBLST302WA FACEPLATE, SNAP-IN, DUPLEX, WH EA B  $         3.94 36.00%  $          2.52 N/A N/A
HBLTCGNT ACCESS F-BOX COVER, GY EA B  $     112.40 36.00%  $        71.94 N/A N/A
HBLTCGNTBK ACCESS F-BOX COVER, BK EA B  $     112.40 36.00%  $        71.94 N/A N/A
HBLTCGNTBKSW CFB, SCRUB WATER COVER, BLACK EA B  $     153.80 36.00%  $        98.43 N/A N/A
HBLTCGNTCF ACCESS F-BOX COVER, GY, CABLE CUT-OUTS EA B  $     172.40 36.00%  $      110.34 N/A N/A
HBLTCGNTSW CFB, SCRUB WATER COVER, GRANITE EA B  $     153.80 36.00%  $        98.43 N/A N/A
HBLTL318BK TWISTLOCK PLT.20A SNAP-IN EA B  $         8.40 36.00%  $          5.38 N/A N/A
HBLTL318GY TWISTLOCK PLT.20A SNAP-IN EA B  $         8.40 36.00%  $          5.38 N/A N/A
HBLTL318I TWIST LOCK PLATE SNAP IN IVORY EA B  $         8.40 36.00%  $          5.38 N/A N/A
HBLTL318SBK T-L PLT. 20A SCREW TYPE EA B  $         9.00 36.00%  $          5.76 N/A N/A
HBLTL318SGY T-L PLT. 20A SCREW TYPE EA B  $         9.00 36.00%  $          5.76 N/A N/A
HBLTL318SI T-L PLT. 20A SCREW TYPE EA B  $         9.00 36.00%  $          5.76 N/A N/A
HBLTL318SWA T-L PLT. 20A SCREW TYPE EA B  $         9.00 36.00%  $          5.76 N/A N/A
HBLTL318WA TWISTLOCK PLT.20A SNAP-IN EA B  $         8.40 36.00%  $          5.38 N/A N/A
HBLTL319SBK TWISTLOCK PLATE SCREW DOWN BLACK EA B  $         9.00 36.00%  $          5.76 N/A N/A
HBLTL319SGY 15A SB/TL SGL.RCPT. EA B  $         9.00 36.00%  $          5.76 N/A N/A
HBLTL319SI PLATE FOR 15A SB/TL SGL.RCPT. EA B  $         9.00 36.00%  $          5.76 N/A N/A
HBLTO310BK FACEPLATE, SNAP-IN, TOGGLE, BK EA B  $         5.20 36.00%  $          3.33 N/A N/A
HBLTO310GY FACEPLATE, SNAP-IN, TOGGLE, GY EA B  $         5.20 36.00%  $          3.33 N/A N/A
HBLTO310I FACEPLATE, SNAP-IN, TOGGLE, IV EA B  $         5.20 36.00%  $          3.33 N/A N/A
HBLTO310SBK FACEPLATE, SCREW MT, TOGGLE, BK EA B  $         6.20 36.00%  $          3.97 N/A N/A
HBLTO310SGY FACEPLATE, SCREW MT, TOGGLE, GY EA B  $         6.20 36.00%  $          3.97 N/A N/A
HBLTO310SI FACEPLATE, SCREW MT, TOGGLE, IV EA B  $         6.20 36.00%  $          3.97 N/A N/A
HBLTO310SWA FACEPLATE, SCREW MT, TOGGLE, WH EA B  $         6.20 36.00%  $          3.97 N/A N/A
HBLTO310WA FACEPLATE, SNAP-IN, TOGGLE, WH EA B  $         5.20 36.00%  $          3.33 N/A N/A
HBLTRED5B TREDTRAK, 5CH, BLUE & YELLOW EA B  $     382.00 36.00%  $      244.48 N/A N/A
HBLTRED5ECB TREDTRAK, 5CH, END CAPS EA B  $     147.60 36.00%  $        94.46 N/A N/A
HBLTRED5ECFB TREDTRAK, 5CH, FEM END CAPS EA B  $     150.20 36.00%  $        96.13 N/A N/A
HBLTRED5XB TREDTRAK, 5CH, X FITTING EA B  $     256.00 36.00%  $      163.84 N/A N/A
HBLTRED5YB TREDTRAK, 5CH, Y FITTING EA B  $     256.00 36.00%  $      163.84 N/A N/A
HBLTRIM1WBK WALL BOX TRIM PLATE, 1G, BK EA B  $         7.20 36.00%  $          4.61 N/A N/A
HBLTRIM1WGY WALL BOX TRIM PLATE, 1G, GY EA B  $         7.20 36.00%  $          4.61 N/A N/A
HBLTRIM1WI WALL BOX TRIM PLATE, 1G, IV EA B  $         7.20 36.00%  $          4.61 N/A N/A
HBLTRIM1WWA WALL BOX TRIM PLATE, 1G, WH EA B  $         7.20 36.00%  $          4.61 N/A N/A
HBLTRIM2WBK WALL BOX TRIM PLATE, 2G, BK EA B  $         7.80 36.00%  $          4.99 N/A N/A
HBLTRIM2WGY WALL BOX TRIM PLATE, 2G, GY EA B  $         7.80 36.00%  $          4.99 N/A N/A
HBLTRIM2WI WALL BOX TRIM PLATE, 2G, IV EA B  $         7.80 36.00%  $          4.99 N/A N/A
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HBLTRIM2WWA WALL BOX TRIM PLATE, 2G, WH EA B  $         7.80 36.00%  $          4.99 N/A N/A
HBLTRIM3WGY MC 3-GANG TRIM GRAY EA B  $         8.90 36.00%  $          5.70 N/A N/A
HBLTRIM3WI WALL BOX TRIM PLATE, 3G, IVORY EA B  $       20.10 36.00%  $        12.86 N/A N/A
HBLTRIM3WWA WALL BOX TRIM PLATE, 3G, WH EA B  $         9.40 36.00%  $          6.02 N/A N/A
HBLTRIM4WBK WALL BOX TRIM PLATE, 4G, BK EA B  $       10.70 36.00%  $          6.85 N/A N/A
HBLTRIM4WGY WALL BOX TRIM PLATE, 4G, GY EA B  $       10.70 36.00%  $          6.85 N/A N/A
HBLTRIM4WI WALL BOX TRIM PLATE, 4G, IV EA B  $       10.70 36.00%  $          6.85 N/A N/A
HBLTRIM4WWA WALL BOX TRIM PLATE, 4G, WH EA B  $       10.70 36.00%  $          6.85 N/A N/A
HBLTRIM6WBK WALL BOX TRIM PLATE, 6G, BK EA B  $       16.10 36.00%  $        10.30 N/A N/A
HBLTRIM6WGY WALL BOX TRIM PLATE, 6G, GY EA B  $       16.10 36.00%  $        10.30 N/A N/A
HBLTRIM6WI WALL BOX TRIM PLATE, 6G, IV EA B  $       16.10 36.00%  $        10.30 N/A N/A
HBLTRIM6WWA WALL BOX TRIM PLATE, 6G, WH EA B  $       16.10 36.00%  $        10.30 N/A N/A
HBLTT2B TRUKTRAK, 2 CH, BLUE & YELLOW EA B  $     978.00 36.00%  $      625.92 N/A N/A
HBLTT3B TRUKTRAK, 3 CH, BLUE & YELLOW EA B  $     724.00 36.00%  $      463.36 N/A N/A
HBLTT3ECB TRUKTRAK, 3 CH, END CAPS EA B  $     310.00 36.00%  $      198.40 N/A N/A
HBLTT545LB TRUKTRAK, 5CH, 45 DEG , LEFT ELBOW EA B  $     310.00 36.00%  $      198.40 N/A N/A
HBLTT545RB TRUKTRAK, 5CH, 45 DEG , RIGHT ELBOW EA B  $     310.00 36.00%  $      198.40 N/A N/A
HBLTT5B TRUKTRAK, 5CH, BLUE & YELLOW EA B  $     580.00 36.00%  $      371.20 N/A N/A
HBLTT5ECB TRUKTRAK, 5CH, END CAPS EA B  $     252.00 36.00%  $      161.28 N/A N/A
HBLWSCS1 1 GANG RECESS WALL BOX EA B  $       28.70 36.00%  $        18.37 N/A N/A
HBLWSCS1MBD RECESS WALL BOX 1-G MBD DEEP EA B  $       45.80 36.00%  $        29.31 N/A N/A
HBLWSCS2 2 GANG RECESS WALL BOX EA B  $       35.10 36.00%  $        22.46 N/A N/A
HBLWSCS2A 2-GANG DRY WALL BOX, 1.25" KO EA B  $       38.30 36.00%  $        24.51 N/A N/A
HBLWSCS2MBD RECESS WALL BOX 2-G MBD DEEP EA B  $       63.70 36.00%  $        40.77 N/A N/A
HBLWSCS2MMO RECESS WALL BOX 2-G MMO DEEP EA B  $       67.20 36.00%  $        43.01 N/A N/A
HBLWSCS3 3 GANG RECESS WALL BOX EA B  $       45.40 36.00%  $        29.06 N/A N/A
HBLWSCS3A 3-GANG DRY WALL BOX, 1.25" KO EA B  $       49.40 36.00%  $        31.62 N/A N/A
HBLWSCS3MBD RECESS WALL BOX 3-G MBD DEEP EA B  $       90.90 36.00%  $        58.18 N/A N/A
HBLWSCS3MMO RECESS WALL BOX 3-G MMO DEEP EA B  $     119.00 36.00%  $        76.16 N/A N/A
HBLWSCS4 4 GANG RECESS WALL BOX EA B  $       63.90 36.00%  $        40.90 N/A N/A
HBLWSCS4A 4-GANG DRY WALL BOX, 1.25" KO EA B  $       69.60 36.00%  $        44.54 N/A N/A
HBLWSCS4MBD RECESS WALL BOX 4-G MBD DEEP EA B  $     101.70 36.00%  $        65.09 N/A N/A
HBLWSCS4MMO RECESS WALL BOX 4-G MMO DEEP EA B  $     128.30 36.00%  $        82.11 N/A N/A
HBLWSCS6 6 GANG RECESS WALL BOX EA B  $       70.10 36.00%  $        44.86 N/A N/A
HBLWSCS6A 6-GANG DRY WALL BOX, 1.25" KO EA B  $       76.30 36.00%  $        48.83 N/A N/A
HBLWSCS6MBD RECESS WALL BOX 6-G MBD DEEP EA B  $     109.80 36.00%  $        70.27 N/A N/A
HBLWSCS6MMO RECESS WALL BOX 6-G MMO DEEP EA B  $     202.00 36.00%  $      129.28 N/A N/A
HBLWWEP RACEWAY,TOUCH UP PAINT PEN,WHITE EA B  $       25.80 36.00%  $        16.51 N/A N/A
HBT150750 TOOL,TORQUE WRENCH,150-750 IN-LB EA B  $     274.00 36.00%  $      175.36 N/A N/A
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HBT30150 TOOL,TORQUE WRENCH,30-150 IN-LB EA B  $     260.00 36.00%  $      166.40 N/A N/A
HC119C CABLEMGT, COVER,FRONT/REAR HINGED,1U EA B  $       36.10 36.00%  $        23.10 N/A N/A
HC119CC3P CABLEMGT, HORIZ,1U,DUCT,3"PLAS RINGS,F/R EA B  $     131.20 36.00%  $        83.97 N/A N/A
HC119CE1N CABLEMGT, HORIZ,1U,DUCT,1.75" MTL RINGS EA B  $     105.80 36.00%  $        67.71 N/A N/A
HC119CE3H CABLEMGT, HORIZ,1U,DUCT,3.5"RINGS EA B  $     105.20 36.00%  $        67.33 N/A N/A
HC119CE3P CABLEMGT, HORIZ,1U,DUCT,3"PLASTIC RINGS EA B  $     105.80 36.00%  $        67.71 N/A N/A
HC119CE6H CABLEMGT, HORIZ,1U,DUCT,6"RINGS EA B  $     105.40 36.00%  $        67.46 N/A N/A
HC119GC36 CABLEMGT, HORIZ,1U,DUCT,3.5"F/6"R RINGS EA B  $     228.00 36.00%  $      145.92 N/A N/A
HC119GC69 CABLEMGT, HORIZ,1U,DUCT,6"F/9 R RINGS EA B  $     218.00 36.00%  $      139.52 N/A N/A
HC119ME3N CABLEMGT, HORIZ,1U,ENHAN,3.5" MTL RINGS EA B  $       90.90 36.00%  $        58.18 N/A N/A
HC119ME3S CABLEMGT, HORIZ,1U PNL W/WIRE SADL EA B  $       78.70 36.00%  $        50.37 N/A N/A
HC119ME6N CABLEMGT, HORIZ,1U,ENHAN,6" MTL RINGS EA B  $       94.20 36.00%  $        60.29 N/A N/A
HC119MS1N CABLEMGT, HORIZ,1U,BASIC,1.75"MTL RINGS EA B  $       58.80 36.00%  $        37.63 N/A N/A
HC119MS3N CABLEMGT, HORIZ,1U,BASIC,3.5" MTL RINGS EA B  $       62.00 36.00%  $        39.68 N/A N/A
HC219C CABLEMGT, COVER,FRONT/REAR HINGED,2U EA B  $       39.00 36.00%  $        24.96 N/A N/A
HC219CC3N CABLEMGT, HORIZ,2U,DUCT,3.5"RNGS,F/R CVR EA B  $     137.60 36.00%  $        88.06 N/A N/A
HC219CC3P CABLEMGT, HORIZ,2U,DUCT,3"PLAS RINGS,F/R EA B  $     163.00 36.00%  $      104.32 N/A N/A
HC219CE1N CABLEMGT, HORIZ,2U,DUCT,1.75" MTL RINGS EA B  $       99.20 36.00%  $        63.49 N/A N/A
HC219CE3N CABLEMGT, HORIZ,2U,DUCT,3.5" MTL RINGS EA B  $       93.20 36.00%  $        59.65 N/A N/A
HC219CE3P CABLEMGT, HORIZ,2U,DUCT,3"PLASTIC RINGS EA B  $     128.00 36.00%  $        81.92 N/A N/A
HC219CE6N CABLEMGT, HORIZ,2U,DUCT,6" MTL RINGS EA B  $     131.20 36.00%  $        83.97 N/A N/A
HC219CN6N CABLEMGT, HORIZ,2U,NO PASS THR EA B  $     128.00 36.00%  $        81.92 N/A N/A
HC219CR3N CABLEMGT, HORIZ,2U,DUCT,3.5"RNGS,FRT CVR EA B  $     124.60 36.00%  $        79.74 N/A N/A
HC219GC36 CABLEMGT, HORIZ,2U,DUCT,3.5"F/6"R RINGS EA B  $     206.00 36.00%  $      131.84 N/A N/A
HC219GC36P CABLEMGT, HORIZ,2U,FRT/REAR,PASSTHRU EA B  $     224.00 36.00%  $      143.36 N/A N/A
HC219ME3N CABLEMGT, HORIZ,2U,ENHAN,3.5" MTL RINGS EA B  $       90.90 36.00%  $        58.18 N/A N/A
HC219ME3S CABLEMGT, HORIZ,2U PNL W/WIRE SADL EA B  $     117.80 36.00%  $        75.39 N/A N/A
HC219ME6N CABLEMGT, HORIZ,2U,ENHAN,6" MTL RINGS EA B  $       97.50 36.00%  $        62.40 N/A N/A
HC219MS1N CABLEMGT, HORIZ,2U,BASIC,1.75" MTL RINGS EA B  $       62.00 36.00%  $        39.68 N/A N/A
HC219MS3N CABLEMGT, HORIZ,2U,BASIC,3.5" MTL RINGS EA B  $       65.20 36.00%  $        41.73 N/A N/A
HC223MS1N CABLEMGT, HORIZ,2U,BASIC,1.75" MTL RINGS EA B  $     121.40 36.00%  $        77.70 N/A N/A
HC23VR2 CABLEMGT, VERT MGT RINGS,2"X3 1/2",2PK PK B  $       55.60 36.00%  $        35.58 N/A N/A
HC2440G10M P-CORD, ASCENT,40GIG,24AWG,BK,10M EA B  $     352.00 36.00%  $      225.28 N/A N/A
HC2440G3M P-CORD, ASCENT,40GIG,24AWG,BK,3M EA B  $     176.30 36.00%  $      112.83 N/A N/A
HC2440G4M P-CORD, ASCENT,40GIG,24AWG,BK,4M EA B  $     202.00 36.00%  $      129.28 N/A N/A
HC2440G5M P-CORD, ASCENT,40GIG,24AWG,BK,5M EA B  $     228.00 36.00%  $      145.92 N/A N/A
HC2440G6M P-CORD, ASCENT,40GIG,24AWG,BK,6M EA B  $     252.00 36.00%  $      161.28 N/A N/A
HC2440G7M P-CORD, ASCENT,40GIG,24AWG,BK,7M EA B  $     278.00 36.00%  $      177.92 N/A N/A
HC2440G8M P-CORD, ASCENT,40GIG,24AWG,BK,8M EA B  $     304.00 36.00%  $      194.56 N/A N/A
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HC2640G2M P-CORD, ASCENT,40GIG,26AWG,BK,2M EA B  $     146.10 36.00%  $        93.50 N/A N/A
HC2640G3M P-CORD, ASCENT,40GIG,26AWG,BK,3M EA B  $     168.10 36.00%  $      107.58 N/A N/A
HC2640G4M P-CORD, ASCENT,40GIG,26AWG,BK,4M EA B  $     190.10 36.00%  $      121.66 N/A N/A
HC2640G5M P-CORD, ASCENT,40GIG,26AWG,BK,5M EA B  $     216.00 36.00%  $      138.24 N/A N/A
HC2640G6M P-CORD, ASCENT,40GIG,26AWG,BK,6M EA B  $     236.00 36.00%  $      151.04 N/A N/A
HC2640G7M P-CORD, ASCENT,40GIG,26AWG,BK,7M EA B  $     258.00 36.00%  $      165.12 N/A N/A
HC2640G8M P-CORD, ASCENT,40GIG,26AWG,BK,8M EA B  $     280.00 36.00%  $      179.20 N/A N/A
HC26VR2 CABLEMGT, VERT MGT RINGS,2"X6",2PK PK B  $       64.80 36.00%  $        41.47 N/A N/A
HC2810G6M P-CORD, ASCENT,DDR,10GIG,28AWG,BK,6M EA B  $     218.00 36.00%  $      139.52 N/A N/A
HC2840G05M P-CORD, ASCENT,40GIG,28AWG,BK,05M EA B  $     111.60 36.00%  $        71.42 N/A N/A
HC2840G1M P-CORD, ASCENT,40GIG,28AWG,BK,1M EA B  $     121.00 36.00%  $        77.44 N/A N/A
HC2840G2M P-CORD, ASCENT,40GIG,28AWG,BK,2M EA B  $     139.50 36.00%  $        89.28 N/A N/A
HC2840G3M P-CORD, ASCENT,40GIG,28AWG,BK,3M EA B  $     158.20 36.00%  $      101.25 N/A N/A
HC2840G4M P-CORD, ASCENT,40GIG,28AWG,BK,4M EA B  $     176.90 36.00%  $      113.22 N/A N/A
HC2840G5M P-CORD, ASCENT,40GIG,28AWG,BK,5M EA B  $     195.50 36.00%  $      125.12 N/A N/A
HC3010G5M P-CORD, ASCENT,DDR,10GIG,30AWG,BK,5M EA B  $     204.00 36.00%  $      130.56 N/A N/A
HC3040G05M P-CORD, ASCENT,40GIG,30AWG,BK,05M EA B  $     112.40 36.00%  $        71.94 N/A N/A
HC3040G1M P-CORD, ASCENT,40GIG,30AWG,BK,1M EA B  $     122.40 36.00%  $        78.34 N/A N/A
HC3040G2M P-CORD, ASCENT,40GIG,30AWG,BK,2M EA B  $     142.60 36.00%  $        91.26 N/A N/A
HC3040G3M P-CORD, ASCENT,40GIG,30AWG,BK,3M EA B  $     162.70 36.00%  $      104.13 N/A N/A
HC3040G4M P-CORD, ASCENT,40GIG,30AWG,BK,4M EA B  $     182.90 36.00%  $      117.06 N/A N/A
HC319C CABLEMGT, COVER,FRONT/REAR HINGED,3U EA B  $       46.10 36.00%  $        29.50 N/A N/A
HC319CE3N CABLEMGT, HORIZ,3U,DUCT,3.5" MTL RINGS EA B  $     143.90 36.00%  $        92.10 N/A N/A
HC319CE6N CABLEMGT, HORIZ,3U,DUCT,6" MTL RINGS EA B  $     147.20 36.00%  $        94.21 N/A N/A
HC319ME3N CABLEMGT, HORIZ,3U,ENHAN,3.5" MTL RINGS EA B  $     100.50 36.00%  $        64.32 N/A N/A
HC319ME6N CABLEMGT, HORIZ,3U,ENHAN,6" MTL RINGS EA B  $     103.80 36.00%  $        66.43 N/A N/A
HC33WF CABLEMGT, WIRE FRAMES,3"X 3" EA B  $       77.20 36.00%  $        49.41 N/A N/A
HC36WF CABLEMGT, WIRE FRAMES,3"X 6" EA B  $       77.20 36.00%  $        49.41 N/A N/A
HC5EB006 P-CORD, NEXTSPEED,CAT5E,SNAG BOOT,BL,6IN EA B  $         5.90 36.00%  $          3.78 N/A N/A
HC5EB01 P-CORD, SPEEDGAIN,CAT5E,SLIM,BL,1FT EA B  $         6.10 36.00%  $          3.90 N/A N/A
HC5EB018 P-CORD,NEXTSPEED,CAT5E,SNAG BOOT,BL,18IN EA B  $         6.40 36.00%  $          4.10 N/A N/A
HC5EB03 P-CORD, SPEEDGAIN,CAT5E,SLIM,BL,3FT EA B  $         7.10 36.00%  $          4.54 N/A N/A
HC5EB03SB P-CORD, NEXTSPEED,CAT5E,SNAG BOOT,BL,3FT EA B  $         7.10 36.00%  $          4.54 N/A N/A
HC5EB04 P-CORD, SPEEDGAIN,CAT5E,SLIM,BL,4FT EA B  $         7.80 36.00%  $          4.99 N/A N/A
HC5EB05 P-CORD, SPEEDGAIN,CAT5E,SLIM,BL,5FT EA B  $         8.30 36.00%  $          5.31 N/A N/A
HC5EB07 P-CORD, SPEEDGAIN,CAT5E,SLIM,BL,7FT EA B  $         9.20 36.00%  $          5.89 N/A N/A
HC5EB07SB P-CORD, NEXTSPEED,CAT5E,SNAG BOOT,BL,7FT EA B  $         9.20 36.00%  $          5.89 N/A N/A
HC5EB10 P-CORD, SPEEDGAIN,CAT5E,SLIM,BL,10FT EA B  $       10.80 36.00%  $          6.91 N/A N/A
HC5EB100 P-CORD, SPEEDGAIN,CAT5E,SLIM,BL,100FT EA B  $       55.90 36.00%  $        35.78 N/A N/A
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HC5EB14SB P-CORD, NEXTSPEED,CAT5E,SNAG BOOT,BL,14F EA B  $       13.00 36.00%  $          8.32 N/A N/A
HC5EB15 P-CORD, SPEEDGAIN,CAT5E,SLIM,BL,15FT EA B  $       13.20 36.00%  $          8.45 N/A N/A
HC5EB20 P-CORD, SPEEDGAIN,CAT5E,SLIM,BL,20FT EA B  $       15.80 36.00%  $        10.11 N/A N/A
HC5EB20SB P-CORD, NEXTSPEED,CAT5E,SNAG BOOT,BL,20F EA B  $       15.80 36.00%  $        10.11 N/A N/A
HC5EB25 P-CORD, SPEEDGAIN,CAT5E,SLIM,BL,25FT EA B  $       18.30 36.00%  $        11.71 N/A N/A
HC5EB30 P-CORD, SPEEDGAIN,CAT5E,SLIM,BL,30FT EA B  $       20.70 36.00%  $        13.25 N/A N/A
HC5EB35 P-CORD, SPEEDGAIN,CAT5E,SLIM,BL,35FT EA B  $       23.30 36.00%  $        14.91 N/A N/A
HC5EB40 P-CORD, SPEEDGAIN,CAT5E,SLIM,BL,40FT EA B  $       25.80 36.00%  $        16.51 N/A N/A
HC5EB45 P-CORD, SPEEDGAIN,CAT5E,SLIM,BL,45FT EA B  $       28.30 36.00%  $        18.11 N/A N/A
HC5EB50 P-CORD, SPEEDGAIN,CAT5E,SLIM,BL,50FT EA B  $       30.80 36.00%  $        19.71 N/A N/A
HC5EB55 P-CORD, SPEEDGAIN,CAT5E,SLIM,BL,55FT EA B  $       33.30 36.00%  $        21.31 N/A N/A
HC5EB60 P-CORD, SPEEDGAIN,CAT5E,SLIM,BL,60FT EA B  $       35.90 36.00%  $        22.98 N/A N/A
HC5EB65 P-CORD, SPEEDGAIN,CAT5E,SLIM,BL,65FT EA B  $       38.40 36.00%  $        24.58 N/A N/A
HC5EB70 P-CORD, SPEEDGAIN,CAT5E,SLIM,BL,70FT EA B  $       40.80 36.00%  $        26.11 N/A N/A
HC5EB75 P-CORD, SPEEDGAIN,CAT5E,SLIM,BL,75FT EA B  $       43.40 36.00%  $        27.78 N/A N/A
HC5EB80 P-CORD, SPEEDGAIN,CAT5E,SLIM,BL,80FT EA B  $       45.90 36.00%  $        29.38 N/A N/A
HC5EB85 P-CORD, SPEEDGAIN,CAT5E,SLIM,BL,85FT EA B  $       48.30 36.00%  $        30.91 N/A N/A
HC5EB90 P-CORD, SPEEDGAIN,CAT5E,SLIM,BL,90FT EA B  $       50.90 36.00%  $        32.58 N/A N/A
HC5EB95 P-CORD, SPEEDGAIN,CAT5E,SLIM,BL,95FT EA B  $       53.40 36.00%  $        34.18 N/A N/A
HC5EBK006 P-CORD, NEXTSPEED,CAT5E,SNAG BOOT,BK,6IN EA B  $         5.90 36.00%  $          3.78 N/A N/A
HC5EBK01 P-CORD, SPEEDGAIN,CAT5E,SLIM,BK,1FT EA B  $         6.10 36.00%  $          3.90 N/A N/A
HC5EBK018 P-CORD,NEXTSPEED,CAT5E,SNAG BOOT,BK,18IN EA B  $         6.40 36.00%  $          4.10 N/A N/A
HC5EBK02 P-CORD, SPEEDGAIN,CAT5E,SLIM,BK,2FT EA B  $         6.60 36.00%  $          4.22 N/A N/A
HC5EBK03 P-CORD, SPEEDGAIN,CAT5E,SLIM,BK,3FT EA B  $         7.10 36.00%  $          4.54 N/A N/A
HC5EBK05 P-CORD, SPEEDGAIN,CAT5E,SLIM,BK,5FT EA B  $         8.30 36.00%  $          5.31 N/A N/A
HC5EBK07 P-CORD, SPEEDGAIN,CAT5E,SLIM,BK,7FT EA B  $         9.20 36.00%  $          5.89 N/A N/A
HC5EBK10 P-CORD, SPEEDGAIN,CAT5E,SLIM,BK,10FT EA B  $       10.80 36.00%  $          6.91 N/A N/A
HC5EBK100 P-CORD, SPEEDGAIN,CAT5E,SLIM,BK,100FT EA B  $       55.90 36.00%  $        35.78 N/A N/A
HC5EBK15 P-CORD, SPEEDGAIN,CAT5E,SLIM,BK,15FT EA B  $       13.20 36.00%  $          8.45 N/A N/A
HC5EBK20 P-CORD, SPEEDGAIN,CAT5E,SLIM,BK,20FT EA B  $       15.80 36.00%  $        10.11 N/A N/A
HC5EBK25 P-CORD, SPEEDGAIN,CAT5E,SLIM,BK,25FT EA B  $       18.30 36.00%  $        11.71 N/A N/A
HC5EBK30 P-CORD, SPEEDGAIN,CAT5E,SLIM,BK,30FT EA B  $       20.70 36.00%  $        13.25 N/A N/A
HC5EBK35 P-CORD, SPEEDGAIN,CAT5E,SLIM,BK,35FT EA B  $       23.30 36.00%  $        14.91 N/A N/A
HC5EBK40 P-CORD, SPEEDGAIN,CAT5E,SLIM,BK,40FT EA B  $       25.80 36.00%  $        16.51 N/A N/A
HC5EBK45 P-CORD, SPEEDGAIN,CAT5E,SLIM,BK,45FT EA B  $       28.30 36.00%  $        18.11 N/A N/A
HC5EBK50 P-CORD, SPEEDGAIN,CAT5E,SLIM,BK,50FT EA B  $       30.80 36.00%  $        19.71 N/A N/A
HC5EBK55 P-CORD, SPEEDGAIN,CAT5E,SLIM,BK,55FT EA B  $       33.30 36.00%  $        21.31 N/A N/A
HC5EBK60 P-CORD, SPEEDGAIN,CAT5E,SLIM,BK,60FT EA B  $       35.90 36.00%  $        22.98 N/A N/A
HC5EBK65 P-CORD, SPEEDGAIN,CAT5E,SLIM,BK,65FT EA B  $       38.40 36.00%  $        24.58 N/A N/A
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HC5EBK70 P-CORD, SPEEDGAIN,CAT5E,SLIM,BK,70FT EA B  $       40.80 36.00%  $        26.11 N/A N/A
HC5EBK75 P-CORD, SPEEDGAIN,CAT5E,SLIM,BK,75FT EA B  $       43.40 36.00%  $        27.78 N/A N/A
HC5EBK80 P-CORD, SPEEDGAIN,CAT5E,SLIM,BK,80FT EA B  $       45.90 36.00%  $        29.38 N/A N/A
HC5EBK85 P-CORD, SPEEDGAIN,CAT5E,SLIM,BK,85FT EA B  $       48.30 36.00%  $        30.91 N/A N/A
HC5EBK90 P-CORD, SPEEDGAIN,CAT5E,SLIM,BK,90FT EA B  $       50.90 36.00%  $        32.58 N/A N/A
HC5EBK95 P-CORD, SPEEDGAIN,CAT5E,SLIM,BK,95FT EA B  $       53.40 36.00%  $        34.18 N/A N/A
HC5EGN006 P-CORD, NEXTSPEED,CAT5E,SNAG BOOT,GN,6IN EA B  $         5.90 36.00%  $          3.78 N/A N/A
HC5EGN01 P-CORD, SPEEDGAIN,CAT5E,SLIM,GN,1FT EA B  $         6.10 36.00%  $          3.90 N/A N/A
HC5EGN018 P-CORD,NEXTSPEED,CAT5E,SNAG BOOT,GN,18IN EA B  $         6.40 36.00%  $          4.10 N/A N/A
HC5EGN03 P-CORD, SPEEDGAIN,CAT5E,SLIM,GN,3FT EA B  $         7.10 36.00%  $          4.54 N/A N/A
HC5EGN04 P-CORD, SPEEDGAIN,CAT5E,SLIM,GN,4FT EA B  $         7.80 36.00%  $          4.99 N/A N/A
HC5EGN05 P-CORD, SPEEDGAIN,CAT5E,SLIM,GN,5FT EA B  $         8.30 36.00%  $          5.31 N/A N/A
HC5EGN06 P-CORD, SPEEDGAIN,CAT5E,SLIM,GN,6FT EA B  $         8.80 36.00%  $          5.63 N/A N/A
HC5EGN07 P-CORD, SPEEDGAIN,CAT5E,SLIM,GN,7FT EA B  $         9.20 36.00%  $          5.89 N/A N/A
HC5EGN10 P-CORD, SPEEDGAIN,CAT5E,SLIM,GN,10FT EA B  $       10.80 36.00%  $          6.91 N/A N/A
HC5EGN100 P-CORD, SPEEDGAIN,CAT5E,SLIM,GN,100FT EA B  $       55.90 36.00%  $        35.78 N/A N/A
HC5EGN15 P-CORD, SPEEDGAIN,CAT5E,SLIM,GN,15FT EA B  $       13.20 36.00%  $          8.45 N/A N/A
HC5EGN20 P-CORD, SPEEDGAIN,CAT5E,SLIM,GN,20FT EA B  $       15.80 36.00%  $        10.11 N/A N/A
HC5EGN25 P-CORD, SPEEDGAIN,CAT5E,SLIM,GN,25FT EA B  $       18.30 36.00%  $        11.71 N/A N/A
HC5EGN30 P-CORD, SPEEDGAIN,CAT5E,SLIM,GN,30FT EA B  $       20.70 36.00%  $        13.25 N/A N/A
HC5EGN35 P-CORD, SPEEDGAIN,CAT5E,SLIM,GN,35FT EA B  $       23.30 36.00%  $        14.91 N/A N/A
HC5EGN40 P-CORD, SPEEDGAIN,CAT5E,SLIM,GN,40FT EA B  $       25.80 36.00%  $        16.51 N/A N/A
HC5EGN45 P-CORD, SPEEDGAIN,CAT5E,SLIM,GN,45FT EA B  $       28.30 36.00%  $        18.11 N/A N/A
HC5EGN50 P-CORD, SPEEDGAIN,CAT5E,SLIM,GN,50FT EA B  $       30.80 36.00%  $        19.71 N/A N/A
HC5EGN55 P-CORD, SPEEDGAIN,CAT5E,SLIM,GN,55FT EA B  $       33.30 36.00%  $        21.31 N/A N/A
HC5EGN60 P-CORD, SPEEDGAIN,CAT5E,SLIM,GN,60FT EA B  $       35.90 36.00%  $        22.98 N/A N/A
HC5EGN65 P-CORD, SPEEDGAIN,CAT5E,SLIM,GN,65FT EA B  $       38.40 36.00%  $        24.58 N/A N/A
HC5EGN70 P-CORD, SPEEDGAIN,CAT5E,SLIM,GN,70FT EA B  $       40.80 36.00%  $        26.11 N/A N/A
HC5EGN75 P-CORD, SPEEDGAIN,CAT5E,SLIM,GN,75FT EA B  $       43.40 36.00%  $        27.78 N/A N/A
HC5EGN80 P-CORD, SPEEDGAIN,CAT5E,SLIM,GN,80FT EA B  $       45.90 36.00%  $        29.38 N/A N/A
HC5EGN85 P-CORD, SPEEDGAIN,CAT5E,SLIM,GN,85FT EA B  $       48.30 36.00%  $        30.91 N/A N/A
HC5EGN90 P-CORD, SPEEDGAIN,CAT5E,SLIM,GN,90FT EA B  $       50.90 36.00%  $        32.58 N/A N/A
HC5EGN95 P-CORD, SPEEDGAIN,CAT5E,SLIM,GN,95FT EA B  $       53.40 36.00%  $        34.18 N/A N/A
HC5EGY006 P-CORD, NEXTSPEED,CAT5E,SNAG BOOT,GY,6IN EA B  $         5.90 36.00%  $          3.78 N/A N/A
HC5EGY01 P-CORD, SPEEDGAIN,CAT5E,SLIM,GY,1FT EA B  $         6.10 36.00%  $          3.90 N/A N/A
HC5EGY018 P-CORD,NEXTSPEED,CAT5E,SNAG BOOT,GY,18IN EA B  $         6.40 36.00%  $          4.10 N/A N/A
HC5EGY03 P-CORD, SPEEDGAIN,CAT5E,SLIM,GY,3FT EA B  $         7.10 36.00%  $          4.54 N/A N/A
HC5EGY03SB P-CORD, NEXTSPEED,CAT5E,SNAG BOOT,GY,3FT EA B  $         7.10 36.00%  $          4.54 N/A N/A
HC5EGY05 P-CORD, SPEEDGAIN,CAT5E,SLIM,GY,5FT EA B  $         8.30 36.00%  $          5.31 N/A N/A
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HC5EGY07 P-CORD, SPEEDGAIN,CAT5E,SLIM,GY,7FT EA B  $         9.20 36.00%  $          5.89 N/A N/A
HC5EGY07SB P-CORD, NEXTSPEED,CAT5E,SNAG BOOT,GY,7FT EA B  $         9.20 36.00%  $          5.89 N/A N/A
HC5EGY10 P-CORD, SPEEDGAIN,CAT5E,SLIM,GY,10FT EA B  $       10.80 36.00%  $          6.91 N/A N/A
HC5EGY100 P-CORD, SPEEDGAIN,CAT5E,SLIM,GY,100FT EA B  $       55.90 36.00%  $        35.78 N/A N/A
HC5EGY12 P-CORD, SPEEDGAIN,CAT5E,SLIM,GY,12FT EA B  $       11.80 36.00%  $          7.55 N/A N/A
HC5EGY14SB P-CORD, NEXTSPEED,CAT5E,SNAG BOOT,GY,14' EA B  $       13.00 36.00%  $          8.32 N/A N/A
HC5EGY15 P-CORD, SPEEDGAIN,CAT5E,SLIM,GY,15FT EA B  $       13.20 36.00%  $          8.45 N/A N/A
HC5EGY20 P-CORD, SPEEDGAIN,CAT5E,SLIM,GY,20FT EA B  $       15.80 36.00%  $        10.11 N/A N/A
HC5EGY20SB P-CORD, NEXTSPEED,CAT5E,SNAG BOOT,GY,20' EA B  $       15.80 36.00%  $        10.11 N/A N/A
HC5EGY25 P-CORD, SPEEDGAIN,CAT5E,SLIM,GY,25FT EA B  $       18.30 36.00%  $        11.71 N/A N/A
HC5EGY30 P-CORD, SPEEDGAIN,CAT5E,SLIM,GY,30FT EA B  $       20.70 36.00%  $        13.25 N/A N/A
HC5EGY35 P-CORD, SPEEDGAIN,CAT5E,SLIM,GY,35FT EA B  $       23.30 36.00%  $        14.91 N/A N/A
HC5EGY40 P-CORD, SPEEDGAIN,CAT5E,SLIM,GY,40FT EA B  $       25.80 36.00%  $        16.51 N/A N/A
HC5EGY45 P-CORD, SPEEDGAIN,CAT5E,SLIM,GY,45FT EA B  $       28.30 36.00%  $        18.11 N/A N/A
HC5EGY50 P-CORD, SPEEDGAIN,CAT5E,SLIM,GY,50FT EA B  $       30.80 36.00%  $        19.71 N/A N/A
HC5EGY55 P-CORD, SPEEDGAIN,CAT5E,SLIM,GY,55FT EA B  $       33.30 36.00%  $        21.31 N/A N/A
HC5EGY60 P-CORD, SPEEDGAIN,CAT5E,SLIM,GY,60FT EA B  $       35.90 36.00%  $        22.98 N/A N/A
HC5EGY65 P-CORD, SPEEDGAIN,CAT5E,SLIM,GY,65FT EA B  $       38.40 36.00%  $        24.58 N/A N/A
HC5EGY70 P-CORD, SPEEDGAIN,CAT5E,SLIM,GY,70FT EA B  $       40.80 36.00%  $        26.11 N/A N/A
HC5EGY75 P-CORD, SPEEDGAIN,CAT5E,SLIM,GY,75FT EA B  $       43.40 36.00%  $        27.78 N/A N/A
HC5EGY80 P-CORD, SPEEDGAIN,CAT5E,SLIM,GY,80FT EA B  $       45.90 36.00%  $        29.38 N/A N/A
HC5EGY85 P-CORD, SPEEDGAIN,CAT5E,SLIM,GY,85FT EA B  $       48.30 36.00%  $        30.91 N/A N/A
HC5EGY90 P-CORD, SPEEDGAIN,CAT5E,SLIM,GY,90FT EA B  $       50.90 36.00%  $        32.58 N/A N/A
HC5EGY95 P-CORD, SPEEDGAIN,CAT5E,SLIM,GY,95FT EA B  $       53.40 36.00%  $        34.18 N/A N/A
HC5EOR006 P-CORD, NEXTSPEED,CAT5E,SNAG BOOT,OR,6IN EA B  $         5.90 36.00%  $          3.78 N/A N/A
HC5EOR01 P-CORD, SPEEDGAIN,CAT5E,SLIM,OR,1FT EA B  $         6.10 36.00%  $          3.90 N/A N/A
HC5EOR018 P-CORD,NEXTSPEED,CAT5E,SNAG BOOT,OR,18IN EA B  $         6.40 36.00%  $          4.10 N/A N/A
HC5EOR03 P-CORD, SPEEDGAIN,CAT5E,SLIM,OR,3FT EA B  $         7.10 36.00%  $          4.54 N/A N/A
HC5EOR05 P-CORD, SPEEDGAIN,CAT5E,SLIM,OR,5FT EA B  $         8.30 36.00%  $          5.31 N/A N/A
HC5EOR07 P-CORD, SPEEDGAIN,CAT5E,SLIM,OR,7FT EA B  $         9.20 36.00%  $          5.89 N/A N/A
HC5EOR10 P-CORD, SPEEDGAIN,CAT5E,SLIM,OR,10FT EA B  $       10.80 36.00%  $          6.91 N/A N/A
HC5EOR100 P-CORD, SPEEDGAIN,CAT5E,SLIM,OR,100FT EA B  $       55.90 36.00%  $        35.78 N/A N/A
HC5EOR15 P-CORD, SPEEDGAIN,CAT5E,SLIM,OR,15FT EA B  $       13.20 36.00%  $          8.45 N/A N/A
HC5EOR20 P-CORD, SPEEDGAIN,CAT5E,SLIM,OR,20FT EA B  $       15.80 36.00%  $        10.11 N/A N/A
HC5EOR25 P-CORD, SPEEDGAIN,CAT5E,SLIM,OR,25FT EA B  $       18.30 36.00%  $        11.71 N/A N/A
HC5EOR30 P-CORD, SPEEDGAIN,CAT5E,SLIM,OR,30FT EA B  $       20.70 36.00%  $        13.25 N/A N/A
HC5EOR35 P-CORD, SPEEDGAIN,CAT5E,SLIM,OR,35FT EA B  $       23.30 36.00%  $        14.91 N/A N/A
HC5EOR40 P-CORD, SPEEDGAIN,CAT5E,SLIM,OR,40FT EA B  $       25.80 36.00%  $        16.51 N/A N/A
HC5EOR45 P-CORD, SPEEDGAIN,CAT5E,SLIM,OR,45FT EA B  $       28.30 36.00%  $        18.11 N/A N/A

4837 of 9702



NW Infrastructure Hubbell

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hubbell                        
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

HC5EOR50 P-CORD, SPEEDGAIN,CAT5E,SLIM,OR,50FT EA B  $       30.80 36.00%  $        19.71 N/A N/A
HC5EOR55 P-CORD, SPEEDGAIN,CAT5E,SLIM,OR,55FT EA B  $       33.30 36.00%  $        21.31 N/A N/A
HC5EOR60 P-CORD, SPEEDGAIN,CAT5E,SLIM,OR,60FT EA B  $       35.90 36.00%  $        22.98 N/A N/A
HC5EOR65 P-CORD, SPEEDGAIN,CAT5E,SLIM,OR,65FT EA B  $       38.40 36.00%  $        24.58 N/A N/A
HC5EOR70 P-CORD, SPEEDGAIN,CAT5E,SLIM,OR,70FT EA B  $       40.80 36.00%  $        26.11 N/A N/A
HC5EOR75 P-CORD, SPEEDGAIN,CAT5E,SLIM,OR,75FT EA B  $       43.40 36.00%  $        27.78 N/A N/A
HC5EOR80 P-CORD, SPEEDGAIN,CAT5E,SLIM,OR,80FT EA B  $       45.90 36.00%  $        29.38 N/A N/A
HC5EOR85 P-CORD, SPEEDGAIN,CAT5E,SLIM,OR,85FT EA B  $       48.30 36.00%  $        30.91 N/A N/A
HC5EOR90 P-CORD, SPEEDGAIN,CAT5E,SLIM,OR,90FT EA B  $       50.90 36.00%  $        32.58 N/A N/A
HC5EOR95 P-CORD, SPEEDGAIN,CAT5E,SLIM,OR,95FT EA B  $       53.40 36.00%  $        34.18 N/A N/A
HC5EP006 P-CORD, NEXTSPEED,CAT5E,SNAG BOOT,PR,6IN EA B  $         5.90 36.00%  $          3.78 N/A N/A
HC5EP01 P-CORD, SPEEDGAIN,CAT5E,SLIM,PU,1FT EA B  $         6.10 36.00%  $          3.90 N/A N/A
HC5EP018 P-CORD,NEXTSPEED,CAT5E,SNAG BOOT,PR,18IN EA B  $         6.40 36.00%  $          4.10 N/A N/A
HC5EP03 P-CORD, SPEEDGAIN,CAT5E,SLIM,PU,3FT EA B  $         7.10 36.00%  $          4.54 N/A N/A
HC5EP05 P-CORD, SPEEDGAIN,CAT5E,SLIM,PU,5FT EA B  $         8.30 36.00%  $          5.31 N/A N/A
HC5EP07 P-CORD, SPEEDGAIN,CAT5E,SLIM,PU,7FT EA B  $         9.20 36.00%  $          5.89 N/A N/A
HC5EP10 P-CORD, SPEEDGAIN,CAT5E,SLIM,PU,10FT EA B  $       10.80 36.00%  $          6.91 N/A N/A
HC5EP100 P-CORD, SPEEDGAIN,CAT5E,SLIM,PU,100FT EA B  $       55.90 36.00%  $        35.78 N/A N/A
HC5EP15 P-CORD, SPEEDGAIN,CAT5E,SLIM,PU,15FT EA B  $       13.20 36.00%  $          8.45 N/A N/A
HC5EP20 P-CORD, SPEEDGAIN,CAT5E,SLIM,PU,20FT EA B  $       15.80 36.00%  $        10.11 N/A N/A
HC5EP25 P-CORD, SPEEDGAIN,CAT5E,SLIM,PU,25FT EA B  $       18.30 36.00%  $        11.71 N/A N/A
HC5EP30 P-CORD, SPEEDGAIN,CAT5E,SLIM,PU,30FT EA B  $       20.70 36.00%  $        13.25 N/A N/A
HC5EP35 P-CORD, SPEEDGAIN,CAT5E,SLIM,PU,35FT EA B  $       23.30 36.00%  $        14.91 N/A N/A
HC5EP40 P-CORD, SPEEDGAIN,CAT5E,SLIM,PU,40FT EA B  $       25.80 36.00%  $        16.51 N/A N/A
HC5EP45 P-CORD, SPEEDGAIN,CAT5E,SLIM,PU,45FT EA B  $       28.30 36.00%  $        18.11 N/A N/A
HC5EP50 P-CORD, SPEEDGAIN,CAT5E,SLIM,PU,50FT EA B  $       30.80 36.00%  $        19.71 N/A N/A
HC5EP55 P-CORD, SPEEDGAIN,CAT5E,SLIM,PU,55FT EA B  $       33.30 36.00%  $        21.31 N/A N/A
HC5EP60 P-CORD, SPEEDGAIN,CAT5E,SLIM,PU,60FT EA B  $       35.90 36.00%  $        22.98 N/A N/A
HC5EP65 P-CORD, SPEEDGAIN,CAT5E,SLIM,PU,65FT EA B  $       38.40 36.00%  $        24.58 N/A N/A
HC5EP70 P-CORD, SPEEDGAIN,CAT5E,SLIM,PU,70FT EA B  $       40.80 36.00%  $        26.11 N/A N/A
HC5EP75 P-CORD, SPEEDGAIN,CAT5E,SLIM,PU,75FT EA B  $       43.40 36.00%  $        27.78 N/A N/A
HC5EP80 P-CORD, SPEEDGAIN,CAT5E,SLIM,PU,80FT EA B  $       45.90 36.00%  $        29.38 N/A N/A
HC5EP85 P-CORD, SPEEDGAIN,CAT5E,SLIM,PU,85FT EA B  $       48.30 36.00%  $        30.91 N/A N/A
HC5EP90 P-CORD, SPEEDGAIN,CAT5E,SLIM,PU,90FT EA B  $       50.90 36.00%  $        32.58 N/A N/A
HC5EP95 P-CORD, SPEEDGAIN,CAT5E,SLIM,PU,95FT EA B  $       53.40 36.00%  $        34.18 N/A N/A
HC5EPK01 P-CORD, SPEEDGAIN,CAT5E,SLIM,PK,1FT EA B  $         6.10 36.00%  $          3.90 N/A N/A
HC5EPK03 P-CORD, SPEEDGAIN,CAT5E,SLIM,PK,3FT EA B  $         7.10 36.00%  $          4.54 N/A N/A
HC5EPK05 P-CORD, SPEEDGAIN,CAT5E,SLIM,PK,5FT EA B  $         8.30 36.00%  $          5.31 N/A N/A
HC5EPK07 P-CORD, SPEEDGAIN,CAT5E,SLIM,PK,7FT EA B  $         9.20 36.00%  $          5.89 N/A N/A
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HC5EPK10 P-CORD, SPEEDGAIN,CAT5E,SLIM,PK,10FT EA B  $       10.80 36.00%  $          6.91 N/A N/A
HC5EPK100 P-CORD, SPEEDGAIN,CAT5E,SLIM,PK,100FT EA B  $       55.90 36.00%  $        35.78 N/A N/A
HC5EPK15 P-CORD, SPEEDGAIN,CAT5E,SLIM,PK,15FT EA B  $       13.20 36.00%  $          8.45 N/A N/A
HC5EPK20 P-CORD, SPEEDGAIN,CAT5E,SLIM,PK,20FT EA B  $       15.80 36.00%  $        10.11 N/A N/A
HC5EPK25 P-CORD, SPEEDGAIN,CAT5E,SLIM,PK,25FT EA B  $       18.30 36.00%  $        11.71 N/A N/A
HC5EPK30 P-CORD, SPEEDGAIN,CAT5E,SLIM,PK,30FT EA B  $       20.70 36.00%  $        13.25 N/A N/A
HC5EPK35 P-CORD, SPEEDGAIN,CAT5E,SLIM,PK,35FT EA B  $       23.30 36.00%  $        14.91 N/A N/A
HC5EPK40 P-CORD, SPEEDGAIN,CAT5E,SLIM,PK,40FT EA B  $       25.80 36.00%  $        16.51 N/A N/A
HC5EPK45 P-CORD, SPEEDGAIN,CAT5E,SLIM,PK,45FT EA B  $       28.30 36.00%  $        18.11 N/A N/A
HC5EPK50 P-CORD, SPEEDGAIN,CAT5E,SLIM,PK,50FT EA B  $       30.80 36.00%  $        19.71 N/A N/A
HC5EPK55 P-CORD, SPEEDGAIN,CAT5E,SLIM,PK,55FT EA B  $       33.30 36.00%  $        21.31 N/A N/A
HC5EPK60 P-CORD, SPEEDGAIN,CAT5E,SLIM,PK,60FT EA B  $       35.90 36.00%  $        22.98 N/A N/A
HC5EPK65 P-CORD, SPEEDGAIN,CAT5E,SLIM,PK,65FT EA B  $       38.40 36.00%  $        24.58 N/A N/A
HC5EPK70 P-CORD, SPEEDGAIN,CAT5E,SLIM,PK,70FT EA B  $       40.80 36.00%  $        26.11 N/A N/A
HC5EPK75 P-CORD, SPEEDGAIN,CAT5E,SLIM,PK,75FT EA B  $       43.40 36.00%  $        27.78 N/A N/A
HC5EPK80 P-CORD, SPEEDGAIN,CAT5E,SLIM,PK,80FT EA B  $       45.90 36.00%  $        29.38 N/A N/A
HC5EPK85 P-CORD, SPEEDGAIN,CAT5E,SLIM,PK,85FT EA B  $       48.30 36.00%  $        30.91 N/A N/A
HC5EPK90 P-CORD, SPEEDGAIN,CAT5E,SLIM,PK,90FT EA B  $       50.90 36.00%  $        32.58 N/A N/A
HC5EPK95 P-CORD, SPEEDGAIN,CAT5E,SLIM,PK,95FT EA B  $       53.40 36.00%  $        34.18 N/A N/A
HC5ER006 P-CORD, NEXTSPEED,CAT5E,SNAG BOOT,RD,6IN EA B  $         5.90 36.00%  $          3.78 N/A N/A
HC5ER01 P-CORD, SPEEDGAIN,CAT5E,SLIM,RD,1FT EA B  $         6.10 36.00%  $          3.90 N/A N/A
HC5ER018 P-CORD,NEXTSPEED,CAT5E,SNAG BOOT,RD,18IN EA B  $         6.40 36.00%  $          4.10 N/A N/A
HC5ER03 P-CORD, SPEEDGAIN,CAT5E,SLIM,RD,3FT EA B  $         7.10 36.00%  $          4.54 N/A N/A
HC5ER05 P-CORD, SPEEDGAIN,CAT5E,SLIM,RD,5FT EA B  $         8.30 36.00%  $          5.31 N/A N/A
HC5ER06 P-CORD, SPEEDGAIN,CAT5E,SLIM,RD,6FT EA B  $         8.80 36.00%  $          5.63 N/A N/A
HC5ER07 P-CORD, SPEEDGAIN,CAT5E,SLIM,RD,7FT EA B  $         9.20 36.00%  $          5.89 N/A N/A
HC5ER10 P-CORD, SPEEDGAIN,CAT5E,SLIM,RD,10FT EA B  $       10.80 36.00%  $          6.91 N/A N/A
HC5ER100 P-CORD, SPEEDGAIN,CAT5E,SLIM,RD,100FT EA B  $       55.90 36.00%  $        35.78 N/A N/A
HC5ER12 P-CORD, SPEEDGAIN,CAT5E,SLIM,RD,12FT EA B  $       11.20 36.00%  $          7.17 N/A N/A
HC5ER15 P-CORD, SPEEDGAIN,CAT5E,SLIM,RD,15FT EA B  $       13.20 36.00%  $          8.45 N/A N/A
HC5ER20 P-CORD, SPEEDGAIN,CAT5E,SLIM,RD,20FT EA B  $       15.80 36.00%  $        10.11 N/A N/A
HC5ER25 P-CORD, SPEEDGAIN,CAT5E,SLIM,RD,25FT EA B  $       18.30 36.00%  $        11.71 N/A N/A
HC5ER30 P-CORD, SPEEDGAIN,CAT5E,SLIM,RD,30FT EA B  $       20.70 36.00%  $        13.25 N/A N/A
HC5ER35 P-CORD, SPEEDGAIN,CAT5E,SLIM,RD,35FT EA B  $       23.30 36.00%  $        14.91 N/A N/A
HC5ER40 P-CORD, SPEEDGAIN,CAT5E,SLIM,RD,40FT EA B  $       25.80 36.00%  $        16.51 N/A N/A
HC5ER45 P-CORD, SPEEDGAIN,CAT5E,SLIM,RD,45FT EA B  $       28.30 36.00%  $        18.11 N/A N/A
HC5ER50 P-CORD, SPEEDGAIN,CAT5E,SLIM,RD,50FT EA B  $       30.80 36.00%  $        19.71 N/A N/A
HC5ER55 P-CORD, SPEEDGAIN,CAT5E,SLIM,RD,55FT EA B  $       33.30 36.00%  $        21.31 N/A N/A
HC5ER60 P-CORD, SPEEDGAIN,CAT5E,SLIM,RD,60FT EA B  $       35.90 36.00%  $        22.98 N/A N/A
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HC5ER65 P-CORD, SPEEDGAIN,CAT5E,SLIM,RD,65FT EA B  $       38.40 36.00%  $        24.58 N/A N/A
HC5ER70 P-CORD, SPEEDGAIN,CAT5E,SLIM,RD,70FT EA B  $       40.80 36.00%  $        26.11 N/A N/A
HC5ER75 P-CORD, SPEEDGAIN,CAT5E,SLIM,RD,75FT EA B  $       43.40 36.00%  $        27.78 N/A N/A
HC5ER80 P-CORD, SPEEDGAIN,CAT5E,SLIM,RD,80FT EA B  $       45.90 36.00%  $        29.38 N/A N/A
HC5ER85 P-CORD, SPEEDGAIN,CAT5E,SLIM,RD,85FT EA B  $       48.30 36.00%  $        30.91 N/A N/A
HC5ER90 P-CORD, SPEEDGAIN,CAT5E,SLIM,RD,90FT EA B  $       50.90 36.00%  $        32.58 N/A N/A
HC5ER95 P-CORD, SPEEDGAIN,CAT5E,SLIM,RD,95FT EA B  $       53.40 36.00%  $        34.18 N/A N/A
HC5EW006 P-CORD, NEXTSPEED,CAT5E,SNAG BOOT,WH,6IN EA B  $         5.90 36.00%  $          3.78 N/A N/A
HC5EW01 P-CORD, SPEEDGAIN,CAT5E,SLIM,WH,1FT EA B  $         6.10 36.00%  $          3.90 N/A N/A
HC5EW018 P-CORD,NEXTSPEED,CAT5E,SNAG BOOT,WH,18IN EA B  $         6.40 36.00%  $          4.10 N/A N/A
HC5EW03 P-CORD, SPEEDGAIN,CAT5E,SLIM,WH,3FT EA B  $         7.10 36.00%  $          4.54 N/A N/A
HC5EW05 P-CORD, SPEEDGAIN,CAT5E,SLIM,WH,5FT EA B  $         8.30 36.00%  $          5.31 N/A N/A
HC5EW07 P-CORD, SPEEDGAIN,CAT5E,SLIM,WH,7FT EA B  $         9.20 36.00%  $          5.89 N/A N/A
HC5EW10 P-CORD, SPEEDGAIN,CAT5E,SLIM,WH,10FT EA B  $       10.80 36.00%  $          6.91 N/A N/A
HC5EW100 P-CORD, SPEEDGAIN,CAT5E,SLIM,WH,100FT EA B  $       55.90 36.00%  $        35.78 N/A N/A
HC5EW12 P-CORD, SPEEDGAIN,CAT5E,SLIM,WHT,12FT EA B  $       11.80 36.00%  $          7.55 N/A N/A
HC5EW15 P-CORD, SPEEDGAIN,CAT5E,SLIM,WH,15FT EA B  $       13.20 36.00%  $          8.45 N/A N/A
HC5EW20 P-CORD, SPEEDGAIN,CAT5E,SLIM,WH,20FT EA B  $       15.80 36.00%  $        10.11 N/A N/A
HC5EW25 P-CORD, SPEEDGAIN,CAT5E,SLIM,WH,25FT EA B  $       18.30 36.00%  $        11.71 N/A N/A
HC5EW30 P-CORD, SPEEDGAIN,CAT5E,SLIM,WH,30FT EA B  $       20.70 36.00%  $        13.25 N/A N/A
HC5EW35 P-CORD, SPEEDGAIN,CAT5E,SLIM,WH,35FT EA B  $       23.30 36.00%  $        14.91 N/A N/A
HC5EW40 P-CORD, SPEEDGAIN,CAT5E,SLIM,WH,40FT EA B  $       25.80 36.00%  $        16.51 N/A N/A
HC5EW45 P-CORD, SPEEDGAIN,CAT5E,SLIM,WH,45FT EA B  $       28.30 36.00%  $        18.11 N/A N/A
HC5EW50 P-CORD, SPEEDGAIN,CAT5E,SLIM,WH,50FT EA B  $       30.80 36.00%  $        19.71 N/A N/A
HC5EW55 P-CORD, SPEEDGAIN,CAT5E,SLIM,WH,55FT EA B  $       33.30 36.00%  $        21.31 N/A N/A
HC5EW60 P-CORD, SPEEDGAIN,CAT5E,SLIM,WH,60FT EA B  $       35.90 36.00%  $        22.98 N/A N/A
HC5EW65 P-CORD, SPEEDGAIN,CAT5E,SLIM,WH,65FT EA B  $       38.40 36.00%  $        24.58 N/A N/A
HC5EW70 P-CORD, SPEEDGAIN,CAT5E,SLIM,WH,70FT EA B  $       40.80 36.00%  $        26.11 N/A N/A
HC5EW75 P-CORD, SPEEDGAIN,CAT5E,SLIM,WH,75FT EA B  $       43.40 36.00%  $        27.78 N/A N/A
HC5EW80 P-CORD, SPEEDGAIN,CAT5E,SLIM,WH,80FT EA B  $       45.90 36.00%  $        29.38 N/A N/A
HC5EW85 P-CORD, SPEEDGAIN,CAT5E,SLIM,WH,85FT EA B  $       48.30 36.00%  $        30.91 N/A N/A
HC5EW90 P-CORD, SPEEDGAIN,CAT5E,SLIM,WH,90FT EA B  $       50.90 36.00%  $        32.58 N/A N/A
HC5EW95 P-CORD, SPEEDGAIN,CAT5E,SLIM,WH,95FT EA B  $       53.40 36.00%  $        34.18 N/A N/A
HC5EY006 P-CORD, NEXTSPEED,CAT5E,SNAG BOOT,YL,6IN EA B  $         5.90 36.00%  $          3.78 N/A N/A
HC5EY01 P-CORD, SPEEDGAIN,CAT5E,SLIM,YL,1FT EA B  $         6.10 36.00%  $          3.90 N/A N/A
HC5EY018 P-CORD,NEXTSPEED,CAT5E,SNAG BOOT,YL,18IN EA B  $         6.40 36.00%  $          4.10 N/A N/A
HC5EY03 P-CORD, SPEEDGAIN,CAT5E,SLIM,YL,3FT EA B  $         7.10 36.00%  $          4.54 N/A N/A
HC5EY05 P-CORD, SPEEDGAIN,CAT5E,SLIM,YL,5FT EA B  $         8.30 36.00%  $          5.31 N/A N/A
HC5EY07 P-CORD, SPEEDGAIN,CAT5E,SLIM,YL,7FT EA B  $         9.20 36.00%  $          5.89 N/A N/A
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HC5EY08 P-CORD, SPEEDGAIN,CAT5E,SLIM,YL,8FT EA B  $         9.70 36.00%  $          6.21 N/A N/A
HC5EY10 P-CORD, SPEEDGAIN,CAT5E,SLIM,YL,10FT EA B  $       10.80 36.00%  $          6.91 N/A N/A
HC5EY100 P-CORD, SPEEDGAIN,CAT5E,SLIM,YL,100FT EA B  $       55.90 36.00%  $        35.78 N/A N/A
HC5EY15 P-CORD, SPEEDGAIN,CAT5E,SLIM,YL,15FT EA B  $       13.20 36.00%  $          8.45 N/A N/A
HC5EY20 P-CORD, SPEEDGAIN,CAT5E,SLIM,YL,20FT EA B  $       15.80 36.00%  $        10.11 N/A N/A
HC5EY25 P-CORD, SPEEDGAIN,CAT5E,SLIM,YL,25FT EA B  $       18.30 36.00%  $        11.71 N/A N/A
HC5EY30 P-CORD, SPEEDGAIN,CAT5E,SLIM,YL,30FT EA B  $       20.70 36.00%  $        13.25 N/A N/A
HC5EY35 P-CORD, SPEEDGAIN,CAT5E,SLIM,YL,35FT EA B  $       23.30 36.00%  $        14.91 N/A N/A
HC5EY40 P-CORD, SPEEDGAIN,CAT5E,SLIM,YL,40FT EA B  $       25.80 36.00%  $        16.51 N/A N/A
HC5EY45 P-CORD, SPEEDGAIN,CAT5E,SLIM,YL,45FT EA B  $       28.30 36.00%  $        18.11 N/A N/A
HC5EY50 P-CORD, SPEEDGAIN,CAT5E,SLIM,YL,50FT EA B  $       30.80 36.00%  $        19.71 N/A N/A
HC5EY55 P-CORD, SPEEDGAIN,CAT5E,SLIM,YL,55FT EA B  $       33.30 36.00%  $        21.31 N/A N/A
HC5EY60 P-CORD, SPEEDGAIN,CAT5E,SLIM,YL,60FT EA B  $       35.90 36.00%  $        22.98 N/A N/A
HC5EY65 P-CORD, SPEEDGAIN,CAT5E,SLIM,YL,65FT EA B  $       38.40 36.00%  $        24.58 N/A N/A
HC5EY70 P-CORD, SPEEDGAIN,CAT5E,SLIM,YL,70FT EA B  $       40.80 36.00%  $        26.11 N/A N/A
HC5EY75 P-CORD, SPEEDGAIN,CAT5E,SLIM,YL,75FT EA B  $       43.40 36.00%  $        27.78 N/A N/A
HC5EY80 P-CORD, SPEEDGAIN,CAT5E,SLIM,YL,80FT EA B  $       45.90 36.00%  $        29.38 N/A N/A
HC5EY85 P-CORD, SPEEDGAIN,CAT5E,SLIM,YL,85FT EA B  $       48.30 36.00%  $        30.91 N/A N/A
HC5EY90 P-CORD, SPEEDGAIN,CAT5E,SLIM,YL,90FT EA B  $       50.90 36.00%  $        32.58 N/A N/A
HC5EY95 P-CORD, SPEEDGAIN,CAT5E,SLIM,YL,95FT EA B  $       53.40 36.00%  $        34.18 N/A N/A
HC6AB006 P-CORD, NEXTSPEED,CAT6A,SNAG BOOT,BL,6IN EA B  $       11.30 36.00%  $          7.23 N/A N/A
HC6AB01 P-CORD, ASCENT,CAT6A,SLIM,BL,1FT EA B  $       12.10 36.00%  $          7.74 N/A N/A
HC6AB018 P-CORD,NEXTSPEED,CAT6A,SNAG BOOT,BL,18IN EA B  $       12.90 36.00%  $          8.26 N/A N/A
HC6AB03 P-CORD, ASCENT,CAT6A,SLIM,BL,3FT EA B  $       15.10 36.00%  $          9.66 N/A N/A
HC6AB05 P-CORD, ASCENT,CAT6A,SLIM,BL,5FT EA B  $       18.00 36.00%  $        11.52 N/A N/A
HC6AB07 P-CORD, ASCENT,CAT6A,SLIM,BL,7FT EA B  $       20.80 36.00%  $        13.31 N/A N/A
HC6AB10 P-CORD, ASCENT,CAT6A,SLIM,BL,10FT EA B  $       25.30 36.00%  $        16.19 N/A N/A
HC6AB100 P-CORD, ASCENT,CAT6A,SLIM,BL,100FT EA B  $     157.00 36.00%  $      100.48 N/A N/A
HC6AB15 P-CORD, ASCENT,CAT6A,SLIM,BL,15FT EA B  $       32.60 36.00%  $        20.86 N/A N/A
HC6AB20 P-CORD, ASCENT,CAT6A,SLIM,BL,20FT EA B  $       39.90 36.00%  $        25.54 N/A N/A
HC6AB25 P-CORD, ASCENT,CAT6A,SLIM,BL,25FT EA B  $       47.20 36.00%  $        30.21 N/A N/A
HC6AB30 P-CORD, ASCENT,CAT6A,SLIM,BL,30FT EA B  $       54.50 36.00%  $        34.88 N/A N/A
HC6AB35 P-CORD, ASCENT,CAT6A,SLIM,BL,35FT EA B  $       61.80 36.00%  $        39.55 N/A N/A
HC6AB40 P-CORD, ASCENT,CAT6A,SLIM,BL,40FT EA B  $       69.20 36.00%  $        44.29 N/A N/A
HC6AB45 P-CORD, ASCENT,CAT6A,SLIM,BL,45FT EA B  $       76.50 36.00%  $        48.96 N/A N/A
HC6AB50 P-CORD, ASCENT,CAT6A,SLIM,BL,50FT EA B  $       83.80 36.00%  $        53.63 N/A N/A
HC6AB55 P-CORD, ASCENT,CAT6A,SLIM,BL,55FT EA B  $       91.10 36.00%  $        58.30 N/A N/A
HC6AB60 P-CORD, ASCENT,CAT6A,SLIM,BL,60FT EA B  $       98.50 36.00%  $        63.04 N/A N/A
HC6AB65 P-CORD, ASCENT,CAT6A,SLIM,BL,65FT EA B  $     105.80 36.00%  $        67.71 N/A N/A
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HC6AB70 P-CORD, ASCENT,CAT6A,SLIM,BL,70FT EA B  $     113.10 36.00%  $        72.38 N/A N/A
HC6AB75 P-CORD, ASCENT,CAT6A,SLIM,BL,75FT EA B  $     120.40 36.00%  $        77.06 N/A N/A
HC6AB80 P-CORD, ASCENT,CAT6A,SLIM,BL,80FT EA B  $     127.80 36.00%  $        81.79 N/A N/A
HC6AB85 P-CORD, ASCENT,CAT6A,SLIM,BL,85FT EA B  $     135.10 36.00%  $        86.46 N/A N/A
HC6AB90 P-CORD, ASCENT,CAT6A,SLIM,BL,90FT EA B  $     142.40 36.00%  $        91.14 N/A N/A
HC6AB95 P-CORD, ASCENT,CAT6A,SLIM,BL,95FT EA B  $     149.70 36.00%  $        95.81 N/A N/A
HC6ABK006 P-CORD, NEXTSPEED,CAT6A,SNAG BOOT,BK,6IN EA B  $       11.30 36.00%  $          7.23 N/A N/A
HC6ABK01 P-CORD, ASCENT,CAT6A,SLIM,BK,1FT EA B  $       12.10 36.00%  $          7.74 N/A N/A
HC6ABK018 P-CORD,NEXTSPEED,CAT6A,SNAG BOOT,BK,18IN EA B  $       12.90 36.00%  $          8.26 N/A N/A
HC6ABK03 P-CORD, ASCENT,CAT6A,SLIM,BK,3FT EA B  $       15.10 36.00%  $          9.66 N/A N/A
HC6ABK05 P-CORD, ASCENT,CAT6A,SLIM,BK,5FT EA B  $       18.00 36.00%  $        11.52 N/A N/A
HC6ABK07 P-CORD, ASCENT,CAT6A,SLIM,BK,7FT EA B  $       20.80 36.00%  $        13.31 N/A N/A
HC6ABK10 P-CORD, ASCENT,CAT6A,SLIM,BK,10FT EA B  $       25.30 36.00%  $        16.19 N/A N/A
HC6ABK100 P-CORD, ASCENT,CAT6A,SLIM,BK,100FT EA B  $     157.00 36.00%  $      100.48 N/A N/A
HC6ABK15 P-CORD, ASCENT,CAT6A,SLIM,BK,15FT EA B  $       32.60 36.00%  $        20.86 N/A N/A
HC6ABK20 P-CORD, ASCENT,CAT6A,SLIM,BK,20FT EA B  $       39.90 36.00%  $        25.54 N/A N/A
HC6ABK25 P-CORD, ASCENT,CAT6A,SLIM,BK,25FT EA B  $       47.20 36.00%  $        30.21 N/A N/A
HC6ABK30 P-CORD, ASCENT,CAT6A,SLIM,BK,30FT EA B  $       54.50 36.00%  $        34.88 N/A N/A
HC6ABK35 P-CORD, ASCENT,CAT6A,SLIM,BK,35FT EA B  $       61.80 36.00%  $        39.55 N/A N/A
HC6ABK40 P-CORD, ASCENT,CAT6A,SLIM,BK,40FT EA B  $       69.20 36.00%  $        44.29 N/A N/A
HC6ABK45 P-CORD, ASCENT,CAT6A,SLIM,BK,45FT EA B  $       76.50 36.00%  $        48.96 N/A N/A
HC6ABK50 P-CORD, ASCENT,CAT6A,SLIM,BK,50FT EA B  $       83.80 36.00%  $        53.63 N/A N/A
HC6ABK55 P-CORD, ASCENT,CAT6A,SLIM,BK,55FT EA B  $       91.10 36.00%  $        58.30 N/A N/A
HC6ABK60 P-CORD, ASCENT,CAT6A,SLIM,BK,60FT EA B  $       98.50 36.00%  $        63.04 N/A N/A
HC6ABK65 P-CORD, ASCENT,CAT6A,SLIM,BK,65FT EA B  $     105.80 36.00%  $        67.71 N/A N/A
HC6ABK70 P-CORD, ASCENT,CAT6A,SLIM,BK,70FT EA B  $     113.10 36.00%  $        72.38 N/A N/A
HC6ABK75 P-CORD, ASCENT,CAT6A,SLIM,BK,75FT EA B  $     120.40 36.00%  $        77.06 N/A N/A
HC6ABK80 P-CORD, ASCENT,CAT6A,SLIM,BK,80FT EA B  $     127.80 36.00%  $        81.79 N/A N/A
HC6ABK85 P-CORD, ASCENT,CAT6A,SLIM,BK,85FT EA B  $     135.10 36.00%  $        86.46 N/A N/A
HC6ABK90 P-CORD, ASCENT,CAT6A,SLIM,BK,90FT EA B  $     142.40 36.00%  $        91.14 N/A N/A
HC6ABK95 P-CORD, ASCENT,CAT6A,SLIM,BK,95FT EA B  $     149.70 36.00%  $        95.81 N/A N/A
HC6ABN01 P-CORD, ASCENT,CAT6A,SLIM,BN,1FT EA B  $       12.10 36.00%  $          7.74 N/A N/A
HC6ABN20 P-CORD, ASCENT,CAT6A,SLIM,BN,20FT EA B  $       39.90 36.00%  $        25.54 N/A N/A
HC6ABN55 P-CORD, ASCENT,CAT6A,SLIM,BN,55FT EA B  $       91.10 36.00%  $        58.30 N/A N/A
HC6ABN95 P-CORD, ASCENT,CAT6A,SLIM,BN,95FT EA B  $     149.70 36.00%  $        95.81 N/A N/A
HC6AGN006 P-CORD, NEXTSPEED,CAT6A,SNAG BOOT,GN,6IN EA B  $       11.30 36.00%  $          7.23 N/A N/A
HC6AGN01 P-CORD, ASCENT,CAT6A,SLIM,GN,1FT EA B  $       12.10 36.00%  $          7.74 N/A N/A
HC6AGN018 P-CORD,NEXTSPEED,CAT6A,SNAG BOOT,GN,18IN EA B  $       12.90 36.00%  $          8.26 N/A N/A
HC6AGN03 P-CORD, ASCENT,CAT6A,SLIM,GN,3FT EA B  $       15.10 36.00%  $          9.66 N/A N/A
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HC6AGN05 P-CORD, ASCENT,CAT6A,SLIM,GN,5FT EA B  $       18.00 36.00%  $        11.52 N/A N/A
HC6AGN07 P-CORD, ASCENT,CAT6A,SLIM,GN,7FT EA B  $       20.80 36.00%  $        13.31 N/A N/A
HC6AGN10 P-CORD, ASCENT,CAT6A,SLIM,GN,10FT EA B  $       25.30 36.00%  $        16.19 N/A N/A
HC6AGN100 P-CORD, ASCENT,CAT6A,SLIM,GN,100FT EA B  $     157.00 36.00%  $      100.48 N/A N/A
HC6AGN15 P-CORD, ASCENT,CAT6A,SLIM,GN,15FT EA B  $       32.60 36.00%  $        20.86 N/A N/A
HC6AGN20 P-CORD, ASCENT,CAT6A,SLIM,GN,20FT EA B  $       39.90 36.00%  $        25.54 N/A N/A
HC6AGN25 P-CORD, ASCENT,CAT6A,SLIM,GN,25FT EA B  $       47.20 36.00%  $        30.21 N/A N/A
HC6AGN30 P-CORD, ASCENT,CAT6A,SLIM,GN,30FT EA B  $       54.50 36.00%  $        34.88 N/A N/A
HC6AGN35 P-CORD, ASCENT,CAT6A,SLIM,GN,35FT EA B  $       61.80 36.00%  $        39.55 N/A N/A
HC6AGN40 P-CORD, ASCENT,CAT6A,SLIM,GN,40FT EA B  $       69.20 36.00%  $        44.29 N/A N/A
HC6AGN45 P-CORD, ASCENT,CAT6A,SLIM,GN,45FT EA B  $       76.50 36.00%  $        48.96 N/A N/A
HC6AGN50 P-CORD, ASCENT,CAT6A,SLIM,GN,50FT EA B  $       83.80 36.00%  $        53.63 N/A N/A
HC6AGN55 P-CORD, ASCENT,CAT6A,SLIM,GN,55FT EA B  $       91.10 36.00%  $        58.30 N/A N/A
HC6AGN60 P-CORD, ASCENT,CAT6A,SLIM,GN,60FT EA B  $       98.50 36.00%  $        63.04 N/A N/A
HC6AGN65 P-CORD, ASCENT,CAT6A,SLIM,GN,65FT EA B  $     105.80 36.00%  $        67.71 N/A N/A
HC6AGN70 P-CORD, ASCENT,CAT6A,SLIM,GN,70FT EA B  $     113.10 36.00%  $        72.38 N/A N/A
HC6AGN75 P-CORD, ASCENT,CAT6A,SLIM,GN,75FT EA B  $     120.40 36.00%  $        77.06 N/A N/A
HC6AGN80 P-CORD, ASCENT,CAT6A,SLIM,GN,80FT EA B  $     127.80 36.00%  $        81.79 N/A N/A
HC6AGN85 P-CORD, ASCENT,CAT6A,SLIM,GN,85FT EA B  $     135.10 36.00%  $        86.46 N/A N/A
HC6AGN90 P-CORD, ASCENT,CAT6A,SLIM,GN,90FT EA B  $     142.40 36.00%  $        91.14 N/A N/A
HC6AGN95 P-CORD, ASCENT,CAT6A,SLIM,GN,95FT EA B  $     149.70 36.00%  $        95.81 N/A N/A
HC6AGY006 P-CORD, NEXTSPEED,CAT6A,SNAG BOOT,GY,6IN EA B  $       11.30 36.00%  $          7.23 N/A N/A
HC6AGY01 P-CORD, ASCENT,CAT6A,SLIM,GY,1FT EA B  $       12.10 36.00%  $          7.74 N/A N/A
HC6AGY018 P-CORD,NEXTSPEED,CAT6A,SNAG BOOT,GY,18IN EA B  $       12.90 36.00%  $          8.26 N/A N/A
HC6AGY03 P-CORD, ASCENT,CAT6A,SLIM,GY,3FT EA B  $       15.10 36.00%  $          9.66 N/A N/A
HC6AGY05 P-CORD, ASCENT,CAT6A,SLIM,GY,5FT EA B  $       18.00 36.00%  $        11.52 N/A N/A
HC6AGY07 P-CORD, ASCENT,CAT6A,SLIM,GY,7FT EA B  $       20.80 36.00%  $        13.31 N/A N/A
HC6AGY10 P-CORD, ASCENT,CAT6A,SLIM,GY,10FT EA B  $       25.30 36.00%  $        16.19 N/A N/A
HC6AGY100 P-CORD, ASCENT,CAT6A,SLIM,GY,100FT EA B  $     157.00 36.00%  $      100.48 N/A N/A
HC6AGY15 P-CORD, ASCENT,CAT6A,SLIM,GY,15FT EA B  $       32.60 36.00%  $        20.86 N/A N/A
HC6AGY20 P-CORD, ASCENT,CAT6A,SLIM,GY,20FT EA B  $       39.90 36.00%  $        25.54 N/A N/A
HC6AGY25 P-CORD, ASCENT,CAT6A,SLIM,GY,25FT EA B  $       47.20 36.00%  $        30.21 N/A N/A
HC6AGY30 P-CORD, ASCENT,CAT6A,SLIM,GY,30FT EA B  $       54.50 36.00%  $        34.88 N/A N/A
HC6AGY35 P-CORD, ASCENT,CAT6A,SLIM,GY,35FT EA B  $       61.80 36.00%  $        39.55 N/A N/A
HC6AGY40 P-CORD, ASCENT,CAT6A,SLIM,GY,40FT EA B  $       69.20 36.00%  $        44.29 N/A N/A
HC6AGY45 P-CORD, ASCENT,CAT6A,SLIM,GY,45FT EA B  $       76.50 36.00%  $        48.96 N/A N/A
HC6AGY50 P-CORD, ASCENT,CAT6A,SLIM,GY,50FT EA B  $       83.80 36.00%  $        53.63 N/A N/A
HC6AGY55 P-CORD, ASCENT,CAT6A,SLIM,GY,55FT EA B  $       91.10 36.00%  $        58.30 N/A N/A
HC6AGY60 P-CORD, ASCENT,CAT6A,SLIM,GY,60FT EA B  $       98.50 36.00%  $        63.04 N/A N/A
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HC6AGY65 P-CORD, ASCENT,CAT6A,SLIM,GY,65FT EA B  $     105.80 36.00%  $        67.71 N/A N/A
HC6AGY70 P-CORD, ASCENT,CAT6A,SLIM,GY,70FT EA B  $     113.10 36.00%  $        72.38 N/A N/A
HC6AGY75 P-CORD, ASCENT,CAT6A,SLIM,GY,75FT EA B  $     120.40 36.00%  $        77.06 N/A N/A
HC6AGY80 P-CORD, ASCENT,CAT6A,SLIM,GY,80FT EA B  $     127.80 36.00%  $        81.79 N/A N/A
HC6AGY85 P-CORD, ASCENT,CAT6A,SLIM,GY,85FT EA B  $     135.10 36.00%  $        86.46 N/A N/A
HC6AGY90 P-CORD, ASCENT,CAT6A,SLIM,GY,90FT EA B  $     142.40 36.00%  $        91.14 N/A N/A
HC6AGY95 P-CORD, ASCENT,CAT6A,SLIM,GY,95FT EA B  $     149.70 36.00%  $        95.81 N/A N/A
HC6AOR006 P-CORD, NEXTSPEED,CAT6A,SNAG BOOT,OR,6IN EA B  $       11.30 36.00%  $          7.23 N/A N/A
HC6AOR01 P-CORD, ASCENT,CAT6A,SLIM,OR,1FT EA B  $       12.10 36.00%  $          7.74 N/A N/A
HC6AOR018 P-CORD,NEXTSPEED,CAT6A,SNAG BOOT,OR,18IN EA B  $       12.90 36.00%  $          8.26 N/A N/A
HC6AOR03 P-CORD, ASCENT,CAT6A,SLIM,OR,3FT EA B  $       15.10 36.00%  $          9.66 N/A N/A
HC6AOR05 P-CORD, ASCENT,CAT6A,SLIM,OR,5FT EA B  $       18.00 36.00%  $        11.52 N/A N/A
HC6AOR07 P-CORD, ASCENT,CAT6A,SLIM,OR,7FT EA B  $       20.80 36.00%  $        13.31 N/A N/A
HC6AOR10 P-CORD, ASCENT,CAT6A,SLIM,OR,10FT EA B  $       25.30 36.00%  $        16.19 N/A N/A
HC6AOR100 P-CORD, ASCENT,CAT6A,SLIM,OR,100FT EA B  $     157.00 36.00%  $      100.48 N/A N/A
HC6AOR15 P-CORD, ASCENT,CAT6A,SLIM,OR,15FT EA B  $       32.60 36.00%  $        20.86 N/A N/A
HC6AOR20 P-CORD, ASCENT,CAT6A,SLIM,OR,20FT EA B  $       39.90 36.00%  $        25.54 N/A N/A
HC6AOR25 P-CORD, ASCENT,CAT6A,SLIM,OR,25FT EA B  $       47.20 36.00%  $        30.21 N/A N/A
HC6AOR30 P-CORD, ASCENT,CAT6A,SLIM,OR,30FT EA B  $       54.50 36.00%  $        34.88 N/A N/A
HC6AOR35 P-CORD, ASCENT,CAT6A,SLIM,OR,35FT EA B  $       61.80 36.00%  $        39.55 N/A N/A
HC6AOR40 P-CORD, ASCENT,CAT6A,SLIM,OR,40FT EA B  $       69.20 36.00%  $        44.29 N/A N/A
HC6AOR45 P-CORD, ASCENT,CAT6A,SLIM,OR,45FT EA B  $       76.50 36.00%  $        48.96 N/A N/A
HC6AOR50 P-CORD, ASCENT,CAT6A,SLIM,OR,50FT EA B  $       83.80 36.00%  $        53.63 N/A N/A
HC6AOR55 P-CORD, ASCENT,CAT6A,SLIM,OR,55FT EA B  $       91.10 36.00%  $        58.30 N/A N/A
HC6AOR60 P-CORD, ASCENT,CAT6A,SLIM,OR,60FT EA B  $       98.50 36.00%  $        63.04 N/A N/A
HC6AOR65 P-CORD, ASCENT,CAT6A,SLIM,OR,65FT EA B  $     105.80 36.00%  $        67.71 N/A N/A
HC6AOR70 P-CORD, ASCENT,CAT6A,SLIM,OR,70FT EA B  $     113.10 36.00%  $        72.38 N/A N/A
HC6AOR75 P-CORD, ASCENT,CAT6A,SLIM,OR,75FT EA B  $     120.40 36.00%  $        77.06 N/A N/A
HC6AOR80 P-CORD, ASCENT,CAT6A,SLIM,OR,80FT EA B  $     127.80 36.00%  $        81.79 N/A N/A
HC6AOR85 P-CORD, ASCENT,CAT6A,SLIM,OR,85FT EA B  $     135.10 36.00%  $        86.46 N/A N/A
HC6AOR90 P-CORD, ASCENT,CAT6A,SLIM,OR,90FT EA B  $     142.40 36.00%  $        91.14 N/A N/A
HC6AOR95 P-CORD, ASCENT,CAT6A,SLIM,OR,95FT EA B  $     149.70 36.00%  $        95.81 N/A N/A
HC6AP006 P-CORD, NEXTSPEED,CAT6A,SNAG BOOT,PR,6IN EA B  $       11.30 36.00%  $          7.23 N/A N/A
HC6AP01 P-CORD, ASCENT,CAT6A,SLIM,PU,1FT EA B  $       12.10 36.00%  $          7.74 N/A N/A
HC6AP018 P-CORD,NEXTSPEED,CAT6A,SNAG BOOT,PR,18IN EA B  $       12.90 36.00%  $          8.26 N/A N/A
HC6AP03 P-CORD, ASCENT,CAT6A,SLIM,PU,3FT EA B  $       15.10 36.00%  $          9.66 N/A N/A
HC6AP05 P-CORD, ASCENT,CAT6A,SLIM,PU,5FT EA B  $       18.00 36.00%  $        11.52 N/A N/A
HC6AP07 P-CORD, ASCENT,CAT6A,SLIM,PU,7FT EA B  $       20.80 36.00%  $        13.31 N/A N/A
HC6AP10 P-CORD, ASCENT,CAT6A,SLIM,PU,10FT EA B  $       25.30 36.00%  $        16.19 N/A N/A
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HC6AP100 P-CORD, ASCENT,CAT6A,SLIM,PU,100FT EA B  $     157.00 36.00%  $      100.48 N/A N/A
HC6AP15 P-CORD, ASCENT,CAT6A,SLIM,PU,15FT EA B  $       32.60 36.00%  $        20.86 N/A N/A
HC6AP20 P-CORD, ASCENT,CAT6A,SLIM,PU,20FT EA B  $       39.90 36.00%  $        25.54 N/A N/A
HC6AP25 P-CORD, ASCENT,CAT6A,SLIM,PU,25FT EA B  $       47.20 36.00%  $        30.21 N/A N/A
HC6AP30 P-CORD, ASCENT,CAT6A,SLIM,PU,30FT EA B  $       54.50 36.00%  $        34.88 N/A N/A
HC6AP35 P-CORD, ASCENT,CAT6A,SLIM,PU,35FT EA B  $       61.80 36.00%  $        39.55 N/A N/A
HC6AP40 P-CORD, ASCENT,CAT6A,SLIM,PU,40FT EA B  $       69.20 36.00%  $        44.29 N/A N/A
HC6AP45 P-CORD, ASCENT,CAT6A,SLIM,PU,45FT EA B  $       76.50 36.00%  $        48.96 N/A N/A
HC6AP50 P-CORD, ASCENT,CAT6A,SLIM,PU,50FT EA B  $       83.80 36.00%  $        53.63 N/A N/A
HC6AP55 P-CORD, ASCENT,CAT6A,SLIM,PU,55FT EA B  $       91.10 36.00%  $        58.30 N/A N/A
HC6AP60 P-CORD, ASCENT,CAT6A,SLIM,PU,60FT EA B  $       98.50 36.00%  $        63.04 N/A N/A
HC6AP65 P-CORD, ASCENT,CAT6A,SLIM,PU,65FT EA B  $     105.80 36.00%  $        67.71 N/A N/A
HC6AP70 P-CORD, ASCENT,CAT6A,SLIM,PU,70FT EA B  $     113.10 36.00%  $        72.38 N/A N/A
HC6AP75 P-CORD, ASCENT,CAT6A,SLIM,PU,75FT EA B  $     120.40 36.00%  $        77.06 N/A N/A
HC6AP80 P-CORD, ASCENT,CAT6A,SLIM,PU,80FT EA B  $     127.80 36.00%  $        81.79 N/A N/A
HC6AP85 P-CORD, ASCENT,CAT6A,SLIM,PU,85FT EA B  $     135.10 36.00%  $        86.46 N/A N/A
HC6AP90 P-CORD, ASCENT,CAT6A,SLIM,PU,90FT EA B  $     142.40 36.00%  $        91.14 N/A N/A
HC6AP95 P-CORD, ASCENT,CAT6A,SLIM,PU,95FT EA B  $     149.70 36.00%  $        95.81 N/A N/A
HC6APK01 P-CORD, ASCENT,CAT6A,SLIM,PK,1FT EA B  $       12.10 36.00%  $          7.74 N/A N/A
HC6APK03 P-CORD, ASCENT,CAT6A,SLIM,PK,3FT EA B  $       15.10 36.00%  $          9.66 N/A N/A
HC6APK05 P-CORD, ASCENT,CAT6A,SLIM,PK,5FT EA B  $       18.00 36.00%  $        11.52 N/A N/A
HC6APK07 P-CORD, ASCENT,CAT6A,SLIM,PK,7FT EA B  $       20.80 36.00%  $        13.31 N/A N/A
HC6APK10 P-CORD, ASCENT,CAT6A,SLIM,PK,10FT EA B  $       25.30 36.00%  $        16.19 N/A N/A
HC6APK100 P-CORD, ASCENT,CAT6A,SLIM,PK,100FT EA B  $     157.00 36.00%  $      100.48 N/A N/A
HC6APK15 P-CORD, ASCENT,CAT6A,SLIM,PK,15FT EA B  $       32.60 36.00%  $        20.86 N/A N/A
HC6APK20 P-CORD, ASCENT,CAT6A,SLIM,PK,20FT EA B  $       39.90 36.00%  $        25.54 N/A N/A
HC6APK25 P-CORD, ASCENT,CAT6A,SLIM,PK,25FT EA B  $       47.20 36.00%  $        30.21 N/A N/A
HC6APK30 P-CORD, ASCENT,CAT6A,SLIM,PK,30FT EA B  $       54.50 36.00%  $        34.88 N/A N/A
HC6APK35 P-CORD, ASCENT,CAT6A,SLIM,PK,35FT EA B  $       61.80 36.00%  $        39.55 N/A N/A
HC6APK40 P-CORD, ASCENT,CAT6A,SLIM,PK,40FT EA B  $       69.20 36.00%  $        44.29 N/A N/A
HC6APK45 P-CORD, ASCENT,CAT6A,SLIM,PK,45FT EA B  $       76.50 36.00%  $        48.96 N/A N/A
HC6APK50 P-CORD, ASCENT,CAT6A,SLIM,PK,50FT EA B  $       83.80 36.00%  $        53.63 N/A N/A
HC6APK55 P-CORD, ASCENT,CAT6A,SLIM,PK,55FT EA B  $       91.10 36.00%  $        58.30 N/A N/A
HC6APK60 P-CORD, ASCENT,CAT6A,SLIM,PK,60FT EA B  $       98.50 36.00%  $        63.04 N/A N/A
HC6APK65 P-CORD, ASCENT,CAT6A,SLIM,PK,65FT EA B  $     105.80 36.00%  $        67.71 N/A N/A
HC6APK70 P-CORD, ASCENT,CAT6A,SLIM,PK,70FT EA B  $     113.10 36.00%  $        72.38 N/A N/A
HC6APK75 P-CORD, ASCENT,CAT6A,SLIM,PK,75FT EA B  $     120.40 36.00%  $        77.06 N/A N/A
HC6APK80 P-CORD, ASCENT,CAT6A,SLIM,PK,80FT EA B  $     127.80 36.00%  $        81.79 N/A N/A
HC6APK85 P-CORD, ASCENT,CAT6A,SLIM,PK,85FT EA B  $     135.10 36.00%  $        86.46 N/A N/A
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HC6APK90 P-CORD, ASCENT,CAT6A,SLIM,PK,90FT EA B  $     142.40 36.00%  $        91.14 N/A N/A
HC6APK95 P-CORD, ASCENT,CAT6A,SLIM,PK,95FT EA B  $     149.70 36.00%  $        95.81 N/A N/A
HC6AR006 P-CORD, NEXTSPEED,CAT6A,SNAG BOOT,RD,6IN EA B  $       11.30 36.00%  $          7.23 N/A N/A
HC6AR01 P-CORD, ASCENT,CAT6A,SLIM,RD,1FT EA B  $       12.10 36.00%  $          7.74 N/A N/A
HC6AR018 P-CORD,NEXTSPEED,CAT6A,SNAG BOOT,RD,18IN EA B  $       12.90 36.00%  $          8.26 N/A N/A
HC6AR03 P-CORD, ASCENT,CAT6A,SLIM,RD,3FT EA B  $       15.10 36.00%  $          9.66 N/A N/A
HC6AR05 P-CORD, ASCENT,CAT6A,SLIM,RD,5FT EA B  $       18.00 36.00%  $        11.52 N/A N/A
HC6AR05CO P-CORD, ASCENT,CAT6A,SLIM,RD,CO,5FT EA B  $       18.00 36.00%  $        11.52 N/A N/A
HC6AR07 P-CORD, ASCENT,CAT6A,SLIM,RD,7FT EA B  $       20.80 36.00%  $        13.31 N/A N/A
HC6AR07CO P-CORD, ASCENT,CAT6A,SLIM,RD,CO,7FT EA B  $       20.80 36.00%  $        13.31 N/A N/A
HC6AR10 P-CORD, ASCENT,CAT6A,SLIM,RD,10FT EA B  $       25.30 36.00%  $        16.19 N/A N/A
HC6AR100 P-CORD, ASCENT,CAT6A,SLIM,RD,100FT EA B  $     157.00 36.00%  $      100.48 N/A N/A
HC6AR10CO P-CORD, ASCENT,CAT6A,SLIM,RD,CO,10FT EA B  $       25.30 36.00%  $        16.19 N/A N/A
HC6AR15 P-CORD, ASCENT,CAT6A,SLIM,RD,15FT EA B  $       32.60 36.00%  $        20.86 N/A N/A
HC6AR20 P-CORD, ASCENT,CAT6A,SLIM,RD,20FT EA B  $       39.90 36.00%  $        25.54 N/A N/A
HC6AR25 P-CORD, ASCENT,CAT6A,SLIM,RD,25FT EA B  $       47.20 36.00%  $        30.21 N/A N/A
HC6AR30 P-CORD, ASCENT,CAT6A,SLIM,RD,30FT EA B  $       54.50 36.00%  $        34.88 N/A N/A
HC6AR35 P-CORD, ASCENT,CAT6A,SLIM,RD,35FT EA B  $       61.80 36.00%  $        39.55 N/A N/A
HC6AR40 P-CORD, ASCENT,CAT6A,SLIM,RD,40FT EA B  $       69.20 36.00%  $        44.29 N/A N/A
HC6AR45 P-CORD, ASCENT,CAT6A,SLIM,RD,45FT EA B  $       76.50 36.00%  $        48.96 N/A N/A
HC6AR50 P-CORD, ASCENT,CAT6A,SLIM,RD,50FT EA B  $       83.80 36.00%  $        53.63 N/A N/A
HC6AR55 P-CORD, ASCENT,CAT6A,SLIM,RD,55FT EA B  $       91.10 36.00%  $        58.30 N/A N/A
HC6AR60 P-CORD, ASCENT,CAT6A,SLIM,RD,60FT EA B  $       98.50 36.00%  $        63.04 N/A N/A
HC6AR65 P-CORD, ASCENT,CAT6A,SLIM,RD,65FT EA B  $     105.80 36.00%  $        67.71 N/A N/A
HC6AR70 P-CORD, ASCENT,CAT6A,SLIM,RD,70FT EA B  $     113.10 36.00%  $        72.38 N/A N/A
HC6AR75 P-CORD, ASCENT,CAT6A,SLIM,RD,75FT EA B  $     120.40 36.00%  $        77.06 N/A N/A
HC6AR80 P-CORD, ASCENT,CAT6A,SLIM,RD,80FT EA B  $     127.80 36.00%  $        81.79 N/A N/A
HC6AR85 P-CORD, ASCENT,CAT6A,SLIM,RD,85FT EA B  $     135.10 36.00%  $        86.46 N/A N/A
HC6AR90 P-CORD, ASCENT,CAT6A,SLIM,RD,90FT EA B  $     142.40 36.00%  $        91.14 N/A N/A
HC6AR95 P-CORD, ASCENT,CAT6A,SLIM,RD,95FT EA B  $     149.70 36.00%  $        95.81 N/A N/A
HC6AW006 P-CORD, NEXTSPEED,CAT6A,SNAG BOOT,WH,6IN EA B  $       11.30 36.00%  $          7.23 N/A N/A
HC6AW01 P-CORD, ASCENT,CAT6A,SLIM,WH,1FT EA B  $       12.10 36.00%  $          7.74 N/A N/A
HC6AW03 P-CORD, ASCENT,CAT6A,SLIM,WH,3FT EA B  $       15.10 36.00%  $          9.66 N/A N/A
HC6AW05 P-CORD, ASCENT,CAT6A,SLIM,WH,5FT EA B  $       18.00 36.00%  $        11.52 N/A N/A
HC6AW07 P-CORD, ASCENT,CAT6A,SLIM,WH,7FT EA B  $       20.80 36.00%  $        13.31 N/A N/A
HC6AW10 P-CORD, ASCENT,CAT6A,SLIM,WH,10FT EA B  $       25.30 36.00%  $        16.19 N/A N/A
HC6AW100 P-CORD, ASCENT,CAT6A,SLIM,WH,100FT EA B  $     157.00 36.00%  $      100.48 N/A N/A
HC6AW15 P-CORD, ASCENT,CAT6A,SLIM,WH,15FT EA B  $       32.60 36.00%  $        20.86 N/A N/A
HC6AW20 P-CORD, ASCENT,CAT6A,SLIM,WH,20FT EA B  $       39.90 36.00%  $        25.54 N/A N/A
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HC6AW25 P-CORD, ASCENT,CAT6A,SLIM,WH,25FT EA B  $       47.20 36.00%  $        30.21 N/A N/A
HC6AW30 P-CORD, ASCENT,CAT6A,SLIM,WH,30FT EA B  $       54.50 36.00%  $        34.88 N/A N/A
HC6AW35 P-CORD, ASCENT,CAT6A,SLIM,WH,35FT EA B  $       61.80 36.00%  $        39.55 N/A N/A
HC6AW40 P-CORD, ASCENT,CAT6A,SLIM,WH,40FT EA B  $       69.20 36.00%  $        44.29 N/A N/A
HC6AW45 P-CORD, ASCENT,CAT6A,SLIM,WH,45FT EA B  $       76.50 36.00%  $        48.96 N/A N/A
HC6AW50 P-CORD, ASCENT,CAT6A,SLIM,WH,50FT EA B  $       83.80 36.00%  $        53.63 N/A N/A
HC6AW55 P-CORD, ASCENT,CAT6A,SLIM,WH,55FT EA B  $       91.10 36.00%  $        58.30 N/A N/A
HC6AW60 P-CORD, ASCENT,CAT6A,SLIM,WH,60FT EA B  $       98.50 36.00%  $        63.04 N/A N/A
HC6AW65 P-CORD, ASCENT,CAT6A,SLIM,WH,65FT EA B  $     105.80 36.00%  $        67.71 N/A N/A
HC6AW70 P-CORD, ASCENT,CAT6A,SLIM,WH,70FT EA B  $     113.10 36.00%  $        72.38 N/A N/A
HC6AW75 P-CORD, ASCENT,CAT6A,SLIM,WH,75FT EA B  $     120.40 36.00%  $        77.06 N/A N/A
HC6AW80 P-CORD, ASCENT,CAT6A,SLIM,WH,80FT EA B  $     127.80 36.00%  $        81.79 N/A N/A
HC6AW85 P-CORD, ASCENT,CAT6A,SLIM,WH,85FT EA B  $     135.10 36.00%  $        86.46 N/A N/A
HC6AW90 P-CORD, ASCENT,CAT6A,SLIM,WH,90FT EA B  $     142.40 36.00%  $        91.14 N/A N/A
HC6AW95 P-CORD, ASCENT,CAT6A,SLIM,WH,95FT EA B  $     149.70 36.00%  $        95.81 N/A N/A
HC6AY006 P-CORD, NEXTSPEED,CAT6A,SNAG BOOT,YL,6IN EA B  $       11.30 36.00%  $          7.23 N/A N/A
HC6AY01 P-CORD, ASCENT,CAT6A,SLIM,YL,1FT EA B  $       12.10 36.00%  $          7.74 N/A N/A
HC6AY018 P-CORD,NEXTSPEED,CAT6A,SNAG BOOT,YL,18IN EA B  $       12.90 36.00%  $          8.26 N/A N/A
HC6AY03 P-CORD, ASCENT,CAT6A,SLIM,YL,3FT EA B  $       15.10 36.00%  $          9.66 N/A N/A
HC6AY05 P-CORD, ASCENT,CAT6A,SLIM,YL,5FT EA B  $       18.00 36.00%  $        11.52 N/A N/A
HC6AY07 P-CORD, ASCENT,CAT6A,SLIM,YL,7FT EA B  $       20.80 36.00%  $        13.31 N/A N/A
HC6AY10 P-CORD, ASCENT,CAT6A,SLIM,YL,10FT EA B  $       25.30 36.00%  $        16.19 N/A N/A
HC6AY100 P-CORD, ASCENT,CAT6A,SLIM,YL,100FT EA B  $     157.00 36.00%  $      100.48 N/A N/A
HC6AY15 P-CORD, ASCENT,CAT6A,SLIM,YL,15FT EA B  $       32.60 36.00%  $        20.86 N/A N/A
HC6AY20 P-CORD, ASCENT,CAT6A,SLIM,YL,20FT EA B  $       39.90 36.00%  $        25.54 N/A N/A
HC6AY25 P-CORD, ASCENT,CAT6A,SLIM,YL,25FT EA B  $       47.20 36.00%  $        30.21 N/A N/A
HC6AY30 P-CORD, ASCENT,CAT6A,SLIM,YL,30FT EA B  $       54.50 36.00%  $        34.88 N/A N/A
HC6AY35 P-CORD, ASCENT,CAT6A,SLIM,YL,35FT EA B  $       61.80 36.00%  $        39.55 N/A N/A
HC6AY40 P-CORD, ASCENT,CAT6A,SLIM,YL,40FT EA B  $       69.20 36.00%  $        44.29 N/A N/A
HC6AY45 P-CORD, ASCENT,CAT6A,SLIM,YL,45FT EA B  $       76.50 36.00%  $        48.96 N/A N/A
HC6AY50 P-CORD, ASCENT,CAT6A,SLIM,YL,50FT EA B  $       83.80 36.00%  $        53.63 N/A N/A
HC6AY55 P-CORD, ASCENT,CAT6A,SLIM,YL,55FT EA B  $       91.10 36.00%  $        58.30 N/A N/A
HC6AY60 P-CORD, ASCENT,CAT6A,SLIM,YL,60FT EA B  $       98.50 36.00%  $        63.04 N/A N/A
HC6AY65 P-CORD, ASCENT,CAT6A,SLIM,YL,65FT EA B  $     105.80 36.00%  $        67.71 N/A N/A
HC6AY70 P-CORD, ASCENT,CAT6A,SLIM,YL,70FT EA B  $     113.10 36.00%  $        72.38 N/A N/A
HC6AY75 P-CORD, ASCENT,CAT6A,SLIM,YL,75FT EA B  $     120.40 36.00%  $        77.06 N/A N/A
HC6AY80 P-CORD, ASCENT,CAT6A,SLIM,YL,80FT EA B  $     127.80 36.00%  $        81.79 N/A N/A
HC6AY85 P-CORD, ASCENT,CAT6A,SLIM,YL,85FT EA B  $     135.10 36.00%  $        86.46 N/A N/A
HC6AY90 P-CORD, ASCENT,CAT6A,SLIM,YL,90FT EA B  $     142.40 36.00%  $        91.14 N/A N/A
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HC6AY95 P-CORD, ASCENT,CAT6A,SLIM,YL,95FT EA B  $     149.70 36.00%  $        95.81 N/A N/A
HC6B006 P-CORD, NEXTSPEED,CAT6,SLIM,BL, 6IN EA B  $         7.70 36.00%  $          4.93 N/A N/A
HC6B01 P-CORD, NEXTSPEED,CAT6,SLIM,BL,1FT EA B  $         8.00 36.00%  $          5.12 N/A N/A
HC6B01SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,BL, 1' EA B  $         8.00 36.00%  $          5.12 N/A N/A
HC6B01SP P-CORD,NEXTSPEED,CAT6,SECURE BOOT,BL,1FT EA B  $       19.60 36.00%  $        12.54 N/A N/A
HC6B02 P-CORD, NEXTSPEED,CAT6,SLIM,BL, 2FT EA B  $         8.60 36.00%  $          5.50 N/A N/A
HC6B02SP P-CORD,NEXTSPEED,CAT6,SECURE BOOT,BL,2FT EA B  $       20.40 36.00%  $        13.06 N/A N/A
HC6B03 P-CORD, NEXTSPEED,CAT6,SLIM,BL,3FT EA B  $         9.30 36.00%  $          5.95 N/A N/A
HC6B03SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,BL, 3FT EA B  $         9.30 36.00%  $          5.95 N/A N/A
HC6B03SP P-CORD,NEXTSPEED,CAT6,SECURE BOOT,BL,3FT EA B  $       21.20 36.00%  $        13.57 N/A N/A
HC6B04 P-CORD, NEXTSPEED,CAT6,SLIM,BL, 4FT EA B  $         9.90 36.00%  $          6.34 N/A N/A
HC6B04SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,BL, 4FT EA B  $         9.90 36.00%  $          6.34 N/A N/A
HC6B04SP P-CORD,NEXTSPEED,CAT6,SECURE BOOT,BL,4FT EA B  $       22.00 36.00%  $        14.08 N/A N/A
HC6B05 P-CORD, NEXTSPEED,CAT6,SLIM,BL,5FT EA B  $       10.50 36.00%  $          6.72 N/A N/A
HC6B05SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,BL, 5FT EA B  $       10.50 36.00%  $          6.72 N/A N/A
HC6B05SP P-CORD,NEXTSPEED,CAT6,SECURE BOOT,BL,5FT EA B  $       22.80 36.00%  $        14.59 N/A N/A
HC6B06SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,BL, 6' EA B  $       10.70 36.00%  $          6.85 N/A N/A
HC6B06SP P-CORD,NEXTSPEED,CAT6,SECURE BOOT,BL,6FT EA B  $       23.60 36.00%  $        15.10 N/A N/A
HC6B07 P-CORD, NEXTSPEED,CAT6,SLIM,BL,7FT EA B  $       11.80 36.00%  $          7.55 N/A N/A
HC6B07SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,BL, 7FT EA B  $       11.80 36.00%  $          7.55 N/A N/A
HC6B07SP P-CORD,NEXTSPEED,CAT6,SECURE BOOT,BL,7FT EA B  $       24.40 36.00%  $        15.62 N/A N/A
HC6B08SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,BL, 8FT EA B  $       12.40 36.00%  $          7.94 N/A N/A
HC6B08SP P-CORD,NEXTSPEED,CAT6,SECURE BOOT,BL,8FT EA B  $       25.20 36.00%  $        16.13 N/A N/A
HC6B09SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,BL, 9FT EA B  $       13.00 36.00%  $          8.32 N/A N/A
HC6B09SP P-CORD,NEXTSPEED,CAT6,SECURE BOOT,BL,9FT EA B  $       26.00 36.00%  $        16.64 N/A N/A
HC6B10 P-CORD, NEXTSPEED,CAT6,SLIM,BL,10FT EA B  $       13.60 36.00%  $          8.70 N/A N/A
HC6B100 P-CORD, NEXTSPEED,CAT6,SLIM,BL,100FT EA B  $       71.10 36.00%  $        45.50 N/A N/A
HC6B10SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,BL, 10' EA B  $       13.60 36.00%  $          8.70 N/A N/A
HC6B10SP P-CORD,NEXTSPEED,CAT6,SECUREBOOT,BL,10FT EA B  $       26.80 36.00%  $        17.15 N/A N/A
HC6B11SP P-CORD,NEXTSPEED,CAT6,SECUREBOOT,BL,11FT EA B  $       27.60 36.00%  $        17.66 N/A N/A
HC6B12SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,BL,12FT EA B  $       14.90 36.00%  $          9.54 N/A N/A
HC6B12SP P-CORD,NEXTSPEED,CAT6,SECUREBOOT,BL,12FT EA B  $       28.40 36.00%  $        18.18 N/A N/A
HC6B13SP P-CORD,NEXTSPEED,CAT6,SECUREBOOT,BL,13FT EA B  $       29.20 36.00%  $        18.69 N/A N/A
HC6B14SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,BL,14FT EA B  $       16.20 36.00%  $        10.37 N/A N/A
HC6B14SP P-CORD,NEXTSPEED,CAT6,SECUREBOOT,BL,14FT EA B  $       30.00 36.00%  $        19.20 N/A N/A
HC6B15 P-CORD, NEXTSPEED,CAT6,SLIM,BL,15FT EA B  $       16.90 36.00%  $        10.82 N/A N/A
HC6B15SP P-CORD,NEXTSPEED,CAT6,SECUREBOOT,BL,15FT EA B  $       30.80 36.00%  $        19.71 N/A N/A
HC6B16SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,BL, 16' EA B  $       17.50 36.00%  $        11.20 N/A N/A
HC6B20 P-CORD, NEXTSPEED,CAT6,SLIM,BL,20FT EA B  $       20.00 36.00%  $        12.80 N/A N/A
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HC6B20SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,BL, 20' EA B  $       20.00 36.00%  $        12.80 N/A N/A
HC6B20SP P-CORD,NEXTSPEED,CAT6,SECUREBOOT,BL,20FT EA B  $       34.80 36.00%  $        22.27 N/A N/A
HC6B25 P-CORD, NEXTSPEED,CAT6,SLIM,BL,25FT EA B  $       23.30 36.00%  $        14.91 N/A N/A
HC6B25SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,BL, 25F EA B  $       23.30 36.00%  $        14.91 N/A N/A
HC6B25SP P-CORD,NEXTSPEED,CAT6,SECUREBOOT,BL,25FT EA B  $       38.80 36.00%  $        24.83 N/A N/A
HC6B30 P-CORD, NEXTSPEED,CAT6,SLIM,BL,30FT EA B  $       26.40 36.00%  $        16.90 N/A N/A
HC6B35 P-CORD, NEXTSPEED,CAT6,SLIM,BL,35FT EA B  $       29.70 36.00%  $        19.01 N/A N/A
HC6B40 P-CORD, NEXTSPEED,CAT6,SLIM,BL,40FT EA B  $       32.80 36.00%  $        20.99 N/A N/A
HC6B45 P-CORD, NEXTSPEED,CAT6,SLIM,BL,45FT EA B  $       36.10 36.00%  $        23.10 N/A N/A
HC6B50 P-CORD, NEXTSPEED,CAT6,SLIM,BL,50FT EA B  $       39.20 36.00%  $        25.09 N/A N/A
HC6B55 P-CORD, NEXTSPEED,CAT6,SLIM,BL,55FT EA B  $       42.40 36.00%  $        27.14 N/A N/A
HC6B60 P-CORD, NEXTSPEED,CAT6,SLIM,BL,60FT EA B  $       45.60 36.00%  $        29.18 N/A N/A
HC6B65 P-CORD, NEXTSPEED,CAT6,SLIM,BL,65FT EA B  $       48.80 36.00%  $        31.23 N/A N/A
HC6B70 P-CORD, NEXTSPEED,CAT6,SLIM,BL,70FT EA B  $       54.00 36.00%  $        34.56 N/A N/A
HC6B75 P-CORD, NEXTSPEED,CAT6,SLIM,BL,75FT EA B  $       55.10 36.00%  $        35.26 N/A N/A
HC6B80 P-CORD, NEXTSPEED,CAT6,SLIM,BL,80FT EA B  $       58.30 36.00%  $        37.31 N/A N/A
HC6B85 P-CORD, NEXTSPEED,CAT6,SLIM,BL,85FT EA B  $       61.50 36.00%  $        39.36 N/A N/A
HC6B90 P-CORD, NEXTSPEED,CAT6,SLIM,BL,90FT EA B  $       64.70 36.00%  $        41.41 N/A N/A
HC6B95 P-CORD, NEXTSPEED,CAT6,SLIM,BL,95FT EA B  $       67.90 36.00%  $        43.46 N/A N/A
HC6BK006 P-CORD, NEXTSPEED,CAT6,SNAG BOOT,BK, 6IN EA B  $         7.50 36.00%  $          4.80 N/A N/A
HC6BK01 P-CORD, NEXTSPEED,CAT6,SLIM,BK,1FT EA B  $         8.00 36.00%  $          5.12 N/A N/A
HC6BK018 P-CORD, NEXTSPEED,CAT6,SNAG BOOT,BK,18IN EA B  $         8.30 36.00%  $          5.31 N/A N/A
HC6BK02SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,BK, 2FT EA B  $         8.60 36.00%  $          5.50 N/A N/A
HC6BK03 P-CORD, NEXTSPEED,CAT6,SLIM,BK,3FT EA B  $         9.30 36.00%  $          5.95 N/A N/A
HC6BK05 P-CORD, NEXTSPEED,CAT6,SLIM,BK,5FT EA B  $       10.50 36.00%  $          6.72 N/A N/A
HC6BK06 P-CORD, NEXTSPEED,CAT6,SLIM,BK, 6FT EA B  $       10.70 36.00%  $          6.85 N/A N/A
HC6BK07 P-CORD, NEXTSPEED,CAT6,SLIM,BK,7FT EA B  $       11.80 36.00%  $          7.55 N/A N/A
HC6BK07SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,BK, 7FT EA B  $       11.80 36.00%  $          7.55 N/A N/A
HC6BK10 P-CORD, NEXTSPEED,CAT6,SLIM,BK,10FT EA B  $       13.60 36.00%  $          8.70 N/A N/A
HC6BK100 P-CORD, NEXTSPEED,CAT6,SLIM,BK,100FT EA B  $       71.10 36.00%  $        45.50 N/A N/A
HC6BK14SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,BK, 14F EA B  $       16.10 36.00%  $        10.30 N/A N/A
HC6BK15 P-CORD, NEXTSPEED,CAT6,SLIM,BK,15FT EA B  $       16.90 36.00%  $        10.82 N/A N/A
HC6BK20 P-CORD, NEXTSPEED,CAT6,SLIM,BK,20FT EA B  $       20.00 36.00%  $        12.80 N/A N/A
HC6BK25 P-CORD, NEXTSPEED,CAT6,SLIM,BK,25FT EA B  $       23.30 36.00%  $        14.91 N/A N/A
HC6BK30 P-CORD, NEXTSPEED,CAT6,SLIM,BK,30FT EA B  $       26.40 36.00%  $        16.90 N/A N/A
HC6BK35 P-CORD, NEXTSPEED,CAT6,SLIM,BK,35FT EA B  $       29.70 36.00%  $        19.01 N/A N/A
HC6BK40 P-CORD, NEXTSPEED,CAT6,SLIM,BK,40FT EA B  $       32.80 36.00%  $        20.99 N/A N/A
HC6BK45 P-CORD, NEXTSPEED,CAT6,SLIM,BK,45FT EA B  $       36.10 36.00%  $        23.10 N/A N/A
HC6BK50 P-CORD, NEXTSPEED,CAT6,SLIM,BK,50FT EA B  $       39.20 36.00%  $        25.09 N/A N/A
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HC6BK55 P-CORD, NEXTSPEED,CAT6,SLIM,BK,55FT EA B  $       42.40 36.00%  $        27.14 N/A N/A
HC6BK60 P-CORD, NEXTSPEED,CAT6,SLIM,BK,60FT EA B  $       45.60 36.00%  $        29.18 N/A N/A
HC6BK65 P-CORD, NEXTSPEED,CAT6,SLIM,BK,65FT EA B  $       48.80 36.00%  $        31.23 N/A N/A
HC6BK70 P-CORD, NEXTSPEED,CAT6,SLIM,BK,70FT EA B  $       54.00 36.00%  $        34.56 N/A N/A
HC6BK75 P-CORD, NEXTSPEED,CAT6,SLIM,BK,75FT EA B  $       55.10 36.00%  $        35.26 N/A N/A
HC6BK80 P-CORD, NEXTSPEED,CAT6,SLIM,BK,80FT EA B  $       58.30 36.00%  $        37.31 N/A N/A
HC6BK85 P-CORD, NEXTSPEED,CAT6,SLIM,BK,85FT EA B  $       61.50 36.00%  $        39.36 N/A N/A
HC6BK90 P-CORD, NEXTSPEED,CAT6,SLIM,BK,90FT EA B  $       64.70 36.00%  $        41.41 N/A N/A
HC6BK95 P-CORD, NEXTSPEED,CAT6,SLIM,BK,95FT EA B  $       67.90 36.00%  $        43.46 N/A N/A
HC6GN006 P-CORD, NEXTSPEED,CAT6,SNAG BOOT,GN, 6IN EA B  $         7.50 36.00%  $          4.80 N/A N/A
HC6GN01 P-CORD, NEXTSPEED,CAT6,SLIM,GN,1FT EA B  $         8.00 36.00%  $          5.12 N/A N/A
HC6GN018 P-CORD, NEXTSPEED,CAT6,SNAG BOOT,GN,18IN EA B  $         8.30 36.00%  $          5.31 N/A N/A
HC6GN01SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,GN, 1FT EA B  $         8.00 36.00%  $          5.12 N/A N/A
HC6GN02SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,GN, 2FT EA B  $         8.60 36.00%  $          5.50 N/A N/A
HC6GN03 P-CORD, NEXTSPEED,CAT6,SLIM,GN,3FT EA B  $         9.30 36.00%  $          5.95 N/A N/A
HC6GN03SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,GN, 3FT EA B  $         9.30 36.00%  $          5.95 N/A N/A
HC6GN04 P-CORD, NEXTSPEED,CAT6,SLIM,GN, 4FT EA B  $         9.80 36.00%  $          6.27 N/A N/A
HC6GN04SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,GN, 4FT EA B  $         9.90 36.00%  $          6.34 N/A N/A
HC6GN05 P-CORD, NEXTSPEED,CAT6,SLIM,GN,5FT EA B  $       10.50 36.00%  $          6.72 N/A N/A
HC6GN05SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,GN, 5FT EA B  $       10.50 36.00%  $          6.72 N/A N/A
HC6GN06 P-CORD, NEXTSPEED,CAT6,SLIM,GN,6FT EA B  $       10.70 36.00%  $          6.85 N/A N/A
HC6GN06SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,GN, 6FT EA B  $       10.70 36.00%  $          6.85 N/A N/A
HC6GN07 P-CORD, NEXTSPEED,CAT6,SLIM,GN,7FT EA B  $       11.80 36.00%  $          7.55 N/A N/A
HC6GN07SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,GN, 7FT EA B  $       11.80 36.00%  $          7.55 N/A N/A
HC6GN08 P-CORD, NEXTSPEED,CAT6,SLIM,GN,8FT EA B  $       12.40 36.00%  $          7.94 N/A N/A
HC6GN08SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,GN, 8FT EA B  $       12.40 36.00%  $          7.94 N/A N/A
HC6GN09SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,GN, 9FT EA B  $       13.00 36.00%  $          8.32 N/A N/A
HC6GN10 P-CORD, NEXTSPEED,CAT6,SLIM,GN,10FT EA B  $       13.60 36.00%  $          8.70 N/A N/A
HC6GN100 P-CORD, NEXTSPEED,CAT6,SLIM,GN,100FT EA B  $       71.10 36.00%  $        45.50 N/A N/A
HC6GN10SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,GN, 10' EA B  $       13.60 36.00%  $          8.70 N/A N/A
HC6GN12 P-CORD, NEXTSPEED,CAT6,SLIM,GN,12FT EA B  $       14.90 36.00%  $          9.54 N/A N/A
HC6GN12SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,GN,12FT EA B  $       14.90 36.00%  $          9.54 N/A N/A
HC6GN14 P-CORD, NEXTSPEED,CAT6,SLIM,GN,14FT EA B  $       16.10 36.00%  $        10.30 N/A N/A
HC6GN14SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,GN, 14F EA B  $       16.10 36.00%  $        10.30 N/A N/A
HC6GN15 P-CORD, NEXTSPEED,CAT6,SLIM,GN,15FT EA B  $       16.90 36.00%  $        10.82 N/A N/A
HC6GN16 P-CORD, NEXTSPEED,CAT6,SLIM,GN,16FT EA B  $       17.50 36.00%  $        11.20 N/A N/A
HC6GN16SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,GN, 16F EA B  $       17.50 36.00%  $        11.20 N/A N/A
HC6GN18 P-CORD, NEXTSPEED,CAT6,SLIM,GN,18FT EA B  $       18.80 36.00%  $        12.03 N/A N/A
HC6GN20 P-CORD, NEXTSPEED,CAT6,SLIM,GN,20FT EA B  $       20.00 36.00%  $        12.80 N/A N/A
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HC6GN20SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,GN, 20F EA B  $       20.00 36.00%  $        12.80 N/A N/A
HC6GN22 P-CORD, NEXTSPEED,CAT6,SLIM,GN, 22FT EA B  $       21.30 36.00%  $        13.63 N/A N/A
HC6GN24 P-CORD, NEXTSPEED,CAT6,SLIM,GN, 24FT EA B  $       22.60 36.00%  $        14.46 N/A N/A
HC6GN25 P-CORD, NEXTSPEED,CAT6,SLIM,GN,25FT EA B  $       23.30 36.00%  $        14.91 N/A N/A
HC6GN25SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,GN, 25F EA B  $       23.30 36.00%  $        14.91 N/A N/A
HC6GN26 P-CORD, NEXTSPEED,CAT6,SLIM,GN, 26FT EA B  $       23.90 36.00%  $        15.30 N/A N/A
HC6GN28 P-CORD, NEXTSPEED,CAT6,SLIM,GN, 28FT EA B  $       25.10 36.00%  $        16.06 N/A N/A
HC6GN30 P-CORD, NEXTSPEED,CAT6,SLIM,GN,30FT EA B  $       26.40 36.00%  $        16.90 N/A N/A
HC6GN32 P-CORD, NEXTSPEED,CAT6,SLIM,GN, 32FT EA B  $       27.60 36.00%  $        17.66 N/A N/A
HC6GN34 P-CORD, NEXTSPEED,CAT6,SLIM,GN, 34FT EA B  $       28.80 36.00%  $        18.43 N/A N/A
HC6GN35 P-CORD, NEXTSPEED,CAT6,SLIM,GN,35FT EA B  $       29.50 36.00%  $        18.88 N/A N/A
HC6GN36 P-CORD, NEXTSPEED,CAT6,SLIM,GN, 36FT EA B  $       30.10 36.00%  $        19.26 N/A N/A
HC6GN38 P-CORD, NEXTSPEED,CAT6,SLIM,GN, 38FT EA B  $       31.30 36.00%  $        20.03 N/A N/A
HC6GN40 P-CORD, NEXTSPEED,CAT6,SLIM,GN,40FT EA B  $       32.80 36.00%  $        20.99 N/A N/A
HC6GN45 P-CORD, NEXTSPEED,CAT6,SLIM,GN,45FT EA B  $       36.10 36.00%  $        23.10 N/A N/A
HC6GN50 P-CORD, NEXTSPEED,CAT6,SLIM,GN,50FT EA B  $       39.20 36.00%  $        25.09 N/A N/A
HC6GN55 P-CORD, NEXTSPEED,CAT6,SLIM,GN,55FT EA B  $       42.40 36.00%  $        27.14 N/A N/A
HC6GN60 P-CORD, NEXTSPEED,CAT6,SLIM,GN,60FT EA B  $       45.60 36.00%  $        29.18 N/A N/A
HC6GN65 P-CORD, NEXTSPEED,CAT6,SLIM,GN,65FT EA B  $       48.80 36.00%  $        31.23 N/A N/A
HC6GN70 P-CORD, NEXTSPEED,CAT6,SLIM,GN,70FT EA B  $       54.00 36.00%  $        34.56 N/A N/A
HC6GN75 P-CORD, NEXTSPEED,CAT6,SLIM,GN,75FT EA B  $       55.10 36.00%  $        35.26 N/A N/A
HC6GN80 P-CORD, NEXTSPEED,CAT6,SLIM,GN,80FT EA B  $       58.30 36.00%  $        37.31 N/A N/A
HC6GN85 P-CORD, NEXTSPEED,CAT6,SLIM,GN,85FT EA B  $       61.50 36.00%  $        39.36 N/A N/A
HC6GN90 P-CORD, NEXTSPEED,CAT6,SLIM,GN,90FT EA B  $       64.70 36.00%  $        41.41 N/A N/A
HC6GN95 P-CORD, NEXTSPEED,CAT6,SLIM,GN,95FT EA B  $       67.90 36.00%  $        43.46 N/A N/A
HC6GY006 P-CORD, NEXTSPEED,CAT6,SNAG BOOT,GY, 6IN EA B  $         7.50 36.00%  $          4.80 N/A N/A
HC6GY01 P-CORD, NEXTSPEED,CAT6,SLIM,GY,1FT EA B  $         8.00 36.00%  $          5.12 N/A N/A
HC6GY03 P-CORD, NEXTSPEED,CAT6,SLIM,GY,3FT EA B  $         9.30 36.00%  $          5.95 N/A N/A
HC6GY03SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,GY, 3FT EA B  $         9.30 36.00%  $          5.95 N/A N/A
HC6GY05 P-CORD, NEXTSPEED,CAT6,SLIM,GY,5FT EA B  $       10.50 36.00%  $          6.72 N/A N/A
HC6GY07 P-CORD, NEXTSPEED,CAT6,SLIM,GY,7FT EA B  $       11.80 36.00%  $          7.55 N/A N/A
HC6GY07SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,GY, 7FT EA B  $       11.80 36.00%  $          7.55 N/A N/A
HC6GY08 P-CORD, NEXTSPEED,CAT6,SLIM,GY, 8FT EA B  $       12.40 36.00%  $          7.94 N/A N/A
HC6GY10 P-CORD, NEXTSPEED,CAT6,SLIM,GY,10FT EA B  $       13.60 36.00%  $          8.70 N/A N/A
HC6GY100 P-CORD, NEXTSPEED,CAT6,SLIM,GY,100FT EA B  $       71.10 36.00%  $        45.50 N/A N/A
HC6GY12 P-CORD, NEXTSPEED,CAT6,SLIM,GY, 12FT EA B  $       14.90 36.00%  $          9.54 N/A N/A
HC6GY13 P-CORD, NEXTSPEED,CAT6,SLIM,GY, 13FT EA B  $       15.50 36.00%  $          9.92 N/A N/A
HC6GY14SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,GY, 14F EA B  $       16.10 36.00%  $        10.30 N/A N/A
HC6GY15 P-CORD, NEXTSPEED,CAT6,SLIM,GY,15FT EA B  $       16.80 36.00%  $        10.75 N/A N/A
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HC6GY17 P-CORD, NEXTSPEED,CAT6,SLIM,GY, 17FT EA B  $       18.10 36.00%  $        11.58 N/A N/A
HC6GY18 P-CORD, NEXTSPEED,CAT6,SLIM,GY, 18FT EA B  $       18.80 36.00%  $        12.03 N/A N/A
HC6GY20 P-CORD, NEXTSPEED,CAT6,SLIM,GY,20FT EA B  $       20.00 36.00%  $        12.80 N/A N/A
HC6GY20SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,GY, 20F EA B  $       20.00 36.00%  $        12.80 N/A N/A
HC6GY22 P-CORD, NEXTSPEED,CAT6,SLIM,GY, 22FT EA B  $       20.70 36.00%  $        13.25 N/A N/A
HC6GY23 P-CORD, NEXTSPEED,CAT6,SLIM,GY, 23FT EA B  $       21.40 36.00%  $        13.70 N/A N/A
HC6GY25 P-CORD, NEXTSPEED,CAT6,SLIM,GY,25FT EA B  $       23.30 36.00%  $        14.91 N/A N/A
HC6GY27 P-CORD, NEXTSPEED,CAT6,SLIM,GY, 27FT EA B  $       24.50 36.00%  $        15.68 N/A N/A
HC6GY28 P-CORD, NEXTSPEED,CAT6,SLIM,GY, 28FT EA B  $       25.10 36.00%  $        16.06 N/A N/A
HC6GY30 P-CORD, NEXTSPEED,CAT6,SLIM,GY,30FT EA B  $       26.40 36.00%  $        16.90 N/A N/A
HC6GY31 P-CORD, NEXTSPEED,CAT6,SLIM,GY, 31FT EA B  $       27.00 36.00%  $        17.28 N/A N/A
HC6GY33 P-CORD, NEXTSPEED,CAT6,SLIM,GY, 33FT EA B  $       28.20 36.00%  $        18.05 N/A N/A
HC6GY35 P-CORD, NEXTSPEED,CAT6,SLIM,GY,35FT EA B  $       29.70 36.00%  $        19.01 N/A N/A
HC6GY36 P-CORD, NEXTSPEED,CAT6,SLIM,GY, 36FT EA B  $       30.10 36.00%  $        19.26 N/A N/A
HC6GY40 P-CORD, NEXTSPEED,CAT6,SLIM,GY,40FT EA B  $       32.80 36.00%  $        20.99 N/A N/A
HC6GY45 P-CORD, NEXTSPEED,CAT6,SLIM,GY,45FT EA B  $       36.10 36.00%  $        23.10 N/A N/A
HC6GY50 P-CORD, NEXTSPEED,CAT6,SLIM,GY,50FT EA B  $       39.20 36.00%  $        25.09 N/A N/A
HC6GY55 P-CORD, NEXTSPEED,CAT6,SLIM,GY,55FT EA B  $       42.40 36.00%  $        27.14 N/A N/A
HC6GY60 P-CORD, NEXTSPEED,CAT6,SLIM,GY,60FT EA B  $       45.60 36.00%  $        29.18 N/A N/A
HC6GY65 P-CORD, NEXTSPEED,CAT6,SLIM,GY,65FT EA B  $       48.80 36.00%  $        31.23 N/A N/A
HC6GY70 P-CORD, NEXTSPEED,CAT6,SLIM,GY,70FT EA B  $       54.00 36.00%  $        34.56 N/A N/A
HC6GY75 P-CORD, NEXTSPEED,CAT6,SLIM,GY,75FT EA B  $       55.10 36.00%  $        35.26 N/A N/A
HC6GY80 P-CORD, NEXTSPEED,CAT6,SLIM,GY,80FT EA B  $       58.30 36.00%  $        37.31 N/A N/A
HC6GY85 P-CORD, NEXTSPEED,CAT6,SLIM,GY,85FT EA B  $       61.50 36.00%  $        39.36 N/A N/A
HC6GY90 P-CORD, NEXTSPEED,CAT6,SLIM,GY,90FT EA B  $       64.70 36.00%  $        41.41 N/A N/A
HC6GY95 P-CORD, NEXTSPEED,CAT6,SLIM,GY,95FT EA B  $       67.90 36.00%  $        43.46 N/A N/A
HC6OR006 P-CORD, NEXTSPEED,CAT6,SNAG BOOT,OR, 6IN EA B  $         7.50 36.00%  $          4.80 N/A N/A
HC6OR01 P-CORD, NEXTSPEED,CAT6,SLIM,OR,1FT EA B  $         8.00 36.00%  $          5.12 N/A N/A
HC6OR018 P-CORD, NEXTSPEED,CAT6,SNAG BOOT,OR,18IN EA B  $         8.30 36.00%  $          5.31 N/A N/A
HC6OR02SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,OR, 2FT EA B  $         8.60 36.00%  $          5.50 N/A N/A
HC6OR03 P-CORD, NEXTSPEED,CAT6,SLIM,OR,3FT EA B  $         9.30 36.00%  $          5.95 N/A N/A
HC6OR05 P-CORD, NEXTSPEED,CAT6,SLIM,OR,5FT EA B  $       10.50 36.00%  $          6.72 N/A N/A
HC6OR06SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,OR, 6' EA B  $       10.70 36.00%  $          6.85 N/A N/A
HC6OR07 P-CORD, NEXTSPEED,CAT6,SLIM,OR,7FT EA B  $       11.80 36.00%  $          7.55 N/A N/A
HC6OR07SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,OR, 7FT EA B  $       11.80 36.00%  $          7.55 N/A N/A
HC6OR08 P-CORD, NEXTSPEED,CAT6,SLIM,OR, 8FT EA B  $       12.40 36.00%  $          7.94 N/A N/A
HC6OR10 P-CORD, NEXTSPEED,CAT6,SLIM,OR,10FT EA B  $       13.60 36.00%  $          8.70 N/A N/A
HC6OR100 P-CORD, NEXTSPEED,CAT6,SLIM,OR,100FT EA B  $       71.10 36.00%  $        45.50 N/A N/A
HC6OR10SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,OR, 10' EA B  $       13.00 36.00%  $          8.32 N/A N/A
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HC6OR14 P-CORD, NEXTSPEED,CAT6,SLIM,OR,14FT EA B  $       16.10 36.00%  $        10.30 N/A N/A
HC6OR15 P-CORD, NEXTSPEED,CAT6,SLIM,OR,15FT EA B  $       16.90 36.00%  $        10.82 N/A N/A
HC6OR16 P-CORD, NEXTSPEED,CAT6,SLIM,OR,16FT EA B  $       17.30 36.00%  $        11.07 N/A N/A
HC6OR20 P-CORD, NEXTSPEED,CAT6,SLIM,OR,20FT EA B  $       20.00 36.00%  $        12.80 N/A N/A
HC6OR25 P-CORD, NEXTSPEED,CAT6,SLIM,OR,25FT EA B  $       23.30 36.00%  $        14.91 N/A N/A
HC6OR30 P-CORD, NEXTSPEED,CAT6,SLIM,OR,30FT EA B  $       26.40 36.00%  $        16.90 N/A N/A
HC6OR35 P-CORD, NEXTSPEED,CAT6,SLIM,OR,35FT EA B  $       29.70 36.00%  $        19.01 N/A N/A
HC6OR40 P-CORD, NEXTSPEED,CAT6,SLIM,OR,40FT EA B  $       32.80 36.00%  $        20.99 N/A N/A
HC6OR45 P-CORD, NEXTSPEED,CAT6,SLIM,OR,45FT EA B  $       36.10 36.00%  $        23.10 N/A N/A
HC6OR50 P-CORD, NEXTSPEED,CAT6,SLIM,OR,50FT EA B  $       39.20 36.00%  $        25.09 N/A N/A
HC6OR55 P-CORD, NEXTSPEED,CAT6,SLIM,OR,55FT EA B  $       42.40 36.00%  $        27.14 N/A N/A
HC6OR60 P-CORD, NEXTSPEED,CAT6,SLIM,OR,60FT EA B  $       45.60 36.00%  $        29.18 N/A N/A
HC6OR65 P-CORD, NEXTSPEED,CAT6,SLIM,OR,65FT EA B  $       48.80 36.00%  $        31.23 N/A N/A
HC6OR70 P-CORD, NEXTSPEED,CAT6,SLIM,OR,70FT EA B  $       54.00 36.00%  $        34.56 N/A N/A
HC6OR75 P-CORD, NEXTSPEED,CAT6,SLIM,OR,75FT EA B  $       55.10 36.00%  $        35.26 N/A N/A
HC6OR80 P-CORD, NEXTSPEED,CAT6,SLIM,OR,80FT EA B  $       58.30 36.00%  $        37.31 N/A N/A
HC6OR85 P-CORD, NEXTSPEED,CAT6,SLIM,OR,85FT EA B  $       61.50 36.00%  $        39.36 N/A N/A
HC6OR90 P-CORD, NEXTSPEED,CAT6,SLIM,OR,90FT EA B  $       64.70 36.00%  $        41.41 N/A N/A
HC6OR95 P-CORD, NEXTSPEED,CAT6,SLIM,OR,95FT EA B  $       67.90 36.00%  $        43.46 N/A N/A
HC6P006 P-CORD, NEXTSPEED,CAT6,SNAG BOOT,PR, 6IN EA B  $         7.50 36.00%  $          4.80 N/A N/A
HC6P01 P-CORD, NEXTSPEED,CAT6,SLIM,PU,1FT EA B  $         8.00 36.00%  $          5.12 N/A N/A
HC6P018 P-CORD, NEXTSPEED,CAT6,SNAG BOOT,PR,18IN EA B  $         8.30 36.00%  $          5.31 N/A N/A
HC6P01CO P-CORD, NEXTSPEED,CAT6,SLIM,PU,CO,1FT EA B  $         8.00 36.00%  $          5.12 N/A N/A
HC6P02 P-CORD, NEXTSPEED,CAT6,SLIM,PU,2FT EA B  $         8.50 36.00%  $          5.44 N/A N/A
HC6P03 P-CORD, NEXTSPEED,CAT6,SLIM,PU,3FT EA B  $         9.30 36.00%  $          5.95 N/A N/A
HC6P03CO P-CORD, NEXTSPEED,CAT6,SLIM,PU,CO,3FT EA B  $         9.30 36.00%  $          5.95 N/A N/A
HC6P04 P-CORD, NEXTSPEED,CAT6,SLIM,PU,4FT EA B  $         9.80 36.00%  $          6.27 N/A N/A
HC6P05 P-CORD, NEXTSPEED,CAT6,SLIM,PU,5FT EA B  $       10.50 36.00%  $          6.72 N/A N/A
HC6P05CO P-CORD, NEXTSPEED,CAT6,SLIM,PU,CO,5FT EA B  $       10.50 36.00%  $          6.72 N/A N/A
HC6P06 P-CORD, NEXTSPEED,CAT6,SLIM,PU,6FT EA B  $       10.70 36.00%  $          6.85 N/A N/A
HC6P07 P-CORD, NEXTSPEED,CAT6,SLIM,PU,7FT EA B  $       11.80 36.00%  $          7.55 N/A N/A
HC6P07CO P-CORD, NEXTSPEED,CAT6,SLIM,PU,CO,7FT EA B  $       11.80 36.00%  $          7.55 N/A N/A
HC6P08 P-CORD, NEXTSPEED,CAT6,SLIM,PU,8FT EA B  $       12.40 36.00%  $          7.94 N/A N/A
HC6P10 P-CORD, NEXTSPEED,CAT6,SLIM,PU,10FT EA B  $       13.60 36.00%  $          8.70 N/A N/A
HC6P100 P-CORD, NEXTSPEED,CAT6,SLIM,PU,100FT EA B  $       71.10 36.00%  $        45.50 N/A N/A
HC6P10CO P-CORD, NEXTSPEED,CAT6,SLIM,PU,CO,10FT EA B  $       13.60 36.00%  $          8.70 N/A N/A
HC6P12 P-CORD, NEXTSPEED,CAT6,SLIM,PU,12FT EA B  $       14.90 36.00%  $          9.54 N/A N/A
HC6P15 P-CORD, NEXTSPEED,CAT6,SLIM,PU,15FT EA B  $       16.90 36.00%  $        10.82 N/A N/A
HC6P15CO P-CORD, NEXTSPEED,CAT6,SLIM,PU,CO,15FT EA B  $       16.90 36.00%  $        10.82 N/A N/A
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HC6P20 P-CORD, NEXTSPEED,CAT6,SLIM,PU,20FT EA B  $       20.00 36.00%  $        12.80 N/A N/A
HC6P20CO P-CORD, NEXTSPEED,CAT6,SLIM,PU,CO,20FT EA B  $       20.00 36.00%  $        12.80 N/A N/A
HC6P25 P-CORD, NEXTSPEED,CAT6,SLIM,PU,25FT EA B  $       23.30 36.00%  $        14.91 N/A N/A
HC6P25CO P-CORD, NEXTSPEED,CAT6,SLIM,PU,CO,25FT EA B  $       23.30 36.00%  $        14.91 N/A N/A
HC6P30 P-CORD, NEXTSPEED,CAT6,SLIM,PU,30FT EA B  $       26.40 36.00%  $        16.90 N/A N/A
HC6P35 P-CORD, NEXTSPEED,CAT6,SLIM,PU,35FT EA B  $       29.70 36.00%  $        19.01 N/A N/A
HC6P40 P-CORD, NEXTSPEED,CAT6,SLIM,PU,40FT EA B  $       32.80 36.00%  $        20.99 N/A N/A
HC6P45 P-CORD, NEXTSPEED,CAT6,SLIM,PU,45FT EA B  $       36.10 36.00%  $        23.10 N/A N/A
HC6P50 P-CORD, NEXTSPEED,CAT6,SLIM,PU,50FT EA B  $       39.20 36.00%  $        25.09 N/A N/A
HC6P55 P-CORD, NEXTSPEED,CAT6,SLIM,PU,55FT EA B  $       42.40 36.00%  $        27.14 N/A N/A
HC6P60 P-CORD, NEXTSPEED,CAT6,SLIM,PU,60FT EA B  $       45.60 36.00%  $        29.18 N/A N/A
HC6P65 P-CORD, NEXTSPEED,CAT6,SLIM,PU,65FT EA B  $       48.80 36.00%  $        31.23 N/A N/A
HC6P70 P-CORD, NEXTSPEED,CAT6,SLIM,PU,70FT EA B  $       54.00 36.00%  $        34.56 N/A N/A
HC6P75 P-CORD, NEXTSPEED,CAT6,SLIM,PU,75FT EA B  $       55.10 36.00%  $        35.26 N/A N/A
HC6P80 P-CORD, NEXTSPEED,CAT6,SLIM,PU,80FT EA B  $       58.30 36.00%  $        37.31 N/A N/A
HC6P85 P-CORD, NEXTSPEED,CAT6,SLIM,PU,85FT EA B  $       61.50 36.00%  $        39.36 N/A N/A
HC6P90 P-CORD, NEXTSPEED,CAT6,SLIM,PU,90FT EA B  $       64.70 36.00%  $        41.41 N/A N/A
HC6P95 P-CORD, NEXTSPEED,CAT6,SLIM,PU,95FT EA B  $       67.90 36.00%  $        43.46 N/A N/A
HC6PK01 P-CORD, NEXTSPEED,CAT6,SLIM,PK,1FT EA B  $         8.00 36.00%  $          5.12 N/A N/A
HC6PK03 P-CORD, NEXTSPEED,CAT6,SLIM,PK,3FT EA B  $         9.30 36.00%  $          5.95 N/A N/A
HC6PK05 P-CORD, NEXTSPEED,CAT6,SLIM,PK,5FT EA B  $       10.50 36.00%  $          6.72 N/A N/A
HC6PK07 P-CORD, NEXTSPEED,CAT6,SLIM,PK,7FT EA B  $       11.80 36.00%  $          7.55 N/A N/A
HC6PK10 P-CORD, NEXTSPEED,CAT6,SLIM,PK,10FT EA B  $       13.60 36.00%  $          8.70 N/A N/A
HC6PK100 P-CORD, NEXTSPEED,CAT6,SLIM,PK,100FT EA B  $       71.10 36.00%  $        45.50 N/A N/A
HC6PK15 P-CORD, NEXTSPEED,CAT6,SLIM,PK,15FT EA B  $       16.90 36.00%  $        10.82 N/A N/A
HC6PK20 P-CORD, NEXTSPEED,CAT6,SLIM,PK,20FT EA B  $       20.00 36.00%  $        12.80 N/A N/A
HC6PK25 P-CORD, NEXTSPEED,CAT6,SLIM,PK,25FT EA B  $       23.30 36.00%  $        14.91 N/A N/A
HC6PK30 P-CORD, NEXTSPEED,CAT6,SLIM,PK,30FT EA B  $       26.40 36.00%  $        16.90 N/A N/A
HC6PK35 P-CORD, NEXTSPEED,CAT6,SLIM,PK,35FT EA B  $       29.70 36.00%  $        19.01 N/A N/A
HC6PK40 P-CORD, NEXTSPEED,CAT6,SLIM,PK,40FT EA B  $       32.80 36.00%  $        20.99 N/A N/A
HC6PK45 P-CORD, NEXTSPEED,CAT6,SLIM,PK,45FT EA B  $       36.10 36.00%  $        23.10 N/A N/A
HC6PK50 P-CORD, NEXTSPEED,CAT6,SLIM,PK,50FT EA B  $       39.20 36.00%  $        25.09 N/A N/A
HC6PK55 P-CORD, NEXTSPEED,CAT6,SLIM,PK,55FT EA B  $       42.40 36.00%  $        27.14 N/A N/A
HC6PK60 P-CORD, NEXTSPEED,CAT6,SLIM,PK,60FT EA B  $       45.60 36.00%  $        29.18 N/A N/A
HC6PK65 P-CORD, NEXTSPEED,CAT6,SLIM,PK,65FT EA B  $       48.80 36.00%  $        31.23 N/A N/A
HC6PK70 P-CORD, NEXTSPEED,CAT6,SLIM,PK,70FT EA B  $       54.00 36.00%  $        34.56 N/A N/A
HC6PK75 P-CORD, NEXTSPEED,CAT6,SLIM,PK,75FT EA B  $       55.10 36.00%  $        35.26 N/A N/A
HC6PK80 P-CORD, NEXTSPEED,CAT6,SLIM,PK,80FT EA B  $       58.30 36.00%  $        37.31 N/A N/A
HC6PK85 P-CORD, NEXTSPEED,CAT6,SLIM,PK,85FT EA B  $       61.50 36.00%  $        39.36 N/A N/A
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HC6PK90 P-CORD, NEXTSPEED,CAT6,SLIM,PK,90FT EA B  $       64.70 36.00%  $        41.41 N/A N/A
HC6PK95 P-CORD, NEXTSPEED,CAT6,SLIM,PK,95FT EA B  $       67.90 36.00%  $        43.46 N/A N/A
HC6R006 P-CORD, NEXTSPEED,CAT6,SNAG BOOT,RD, 6IN EA B  $         7.50 36.00%  $          4.80 N/A N/A
HC6R01 P-CORD, NEXTSPEED,CAT6,SLIM,RD,1FT EA B  $         8.00 36.00%  $          5.12 N/A N/A
HC6R018 P-CORD, NEXTSPEED,CAT6,SNAG BOOT,RD,18IN EA B  $         8.30 36.00%  $          5.31 N/A N/A
HC6R03 P-CORD, NEXTSPEED,CAT6,SLIM,RD,3FT EA B  $         9.30 36.00%  $          5.95 N/A N/A
HC6R05 P-CORD, NEXTSPEED,CAT6,SLIM,RD,5FT EA B  $       10.50 36.00%  $          6.72 N/A N/A
HC6R06SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,RD, 6' EA B  $       10.70 36.00%  $          6.85 N/A N/A
HC6R07 P-CORD, NEXTSPEED,CAT6,SLIM,RD,7FT EA B  $       11.80 36.00%  $          7.55 N/A N/A
HC6R10 P-CORD, NEXTSPEED,CAT6,SLIM,RD,10FT EA B  $       13.60 36.00%  $          8.70 N/A N/A
HC6R100 P-CORD, NEXTSPEED,CAT6,SLIM,RD,100FT EA B  $       71.10 36.00%  $        45.50 N/A N/A
HC6R10SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,RD, 10' EA B  $       13.60 36.00%  $          8.70 N/A N/A
HC6R15 P-CORD, NEXTSPEED,CAT6,SLIM,RD,15FT EA B  $       16.80 36.00%  $        10.75 N/A N/A
HC6R20 P-CORD, NEXTSPEED,CAT6,SLIM,RD,20FT EA B  $       20.00 36.00%  $        12.80 N/A N/A
HC6R25 P-CORD, NEXTSPEED,CAT6,SLIM,RD,25FT EA B  $       23.30 36.00%  $        14.91 N/A N/A
HC6R30 P-CORD, NEXTSPEED,CAT6,SLIM,RD,30FT EA B  $       26.40 36.00%  $        16.90 N/A N/A
HC6R35 P-CORD, NEXTSPEED,CAT6,SLIM,RD,35FT EA B  $       29.70 36.00%  $        19.01 N/A N/A
HC6R40 P-CORD, NEXTSPEED,CAT6,SLIM,RD,40FT EA B  $       32.80 36.00%  $        20.99 N/A N/A
HC6R45 P-CORD, NEXTSPEED,CAT6,SLIM,RD,45FT EA B  $       36.10 36.00%  $        23.10 N/A N/A
HC6R50 P-CORD, NEXTSPEED,CAT6,SLIM,RD,50FT EA B  $       39.20 36.00%  $        25.09 N/A N/A
HC6R55 P-CORD, NEXTSPEED,CAT6,SLIM,RD,55FT EA B  $       42.40 36.00%  $        27.14 N/A N/A
HC6R60 P-CORD, NEXTSPEED,CAT6,SLIM,RD,60FT EA B  $       45.60 36.00%  $        29.18 N/A N/A
HC6R65 P-CORD, NEXTSPEED,CAT6,SLIM,RD,65FT EA B  $       48.80 36.00%  $        31.23 N/A N/A
HC6R70 P-CORD, NEXTSPEED,CAT6,SLIM,RD,70FT EA B  $       54.00 36.00%  $        34.56 N/A N/A
HC6R75 P-CORD, NEXTSPEED,CAT6,SLIM,RD,75FT EA B  $       55.10 36.00%  $        35.26 N/A N/A
HC6R80 P-CORD, NEXTSPEED,CAT6,SLIM,RD,80FT EA B  $       58.30 36.00%  $        37.31 N/A N/A
HC6R85 P-CORD, NEXTSPEED,CAT6,SLIM,RD,85FT EA B  $       61.50 36.00%  $        39.36 N/A N/A
HC6R90 P-CORD, NEXTSPEED,CAT6,SLIM,RD,90FT EA B  $       64.70 36.00%  $        41.41 N/A N/A
HC6R95 P-CORD, NEXTSPEED,CAT6,SLIM,RD,95FT EA B  $       67.90 36.00%  $        43.46 N/A N/A
HC6W006 P-CORD, NEXTSPEED,CAT6,SLIM,WH, 6IN EA B  $         7.70 36.00%  $          4.93 N/A N/A
HC6W01 P-CORD, NEXTSPEED,CAT6,SLIM,WH,1FT EA B  $         8.00 36.00%  $          5.12 N/A N/A
HC6W018 P-CORD, NEXTSPEED,CAT6,SLIM,WH, 18IN EA B  $         8.30 36.00%  $          5.31 N/A N/A
HC6W03 P-CORD, NEXTSPEED,CAT6,SLIM,WH,3FT EA B  $         9.30 36.00%  $          5.95 N/A N/A
HC6W05 P-CORD, NEXTSPEED,CAT6,SLIM,WH,5FT EA B  $       10.50 36.00%  $          6.72 N/A N/A
HC6W05SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,WH, 5FT EA B  $       10.50 36.00%  $          6.72 N/A N/A
HC6W06SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,WH, 6FT EA B  $       10.70 36.00%  $          6.85 N/A N/A
HC6W07 P-CORD, NEXTSPEED,CAT6,SLIM,WH,7FT EA B  $       11.80 36.00%  $          7.55 N/A N/A
HC6W08 P-CORD, NEXTSPEED,CAT6,SLIM,WH, 8FT EA B  $       12.40 36.00%  $          7.94 N/A N/A
HC6W08SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,WH, 8' EA B  $       12.40 36.00%  $          7.94 N/A N/A

4855 of 9702



NW Infrastructure Hubbell

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hubbell                        
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

HC6W10 P-CORD, NEXTSPEED,CAT6,SLIM,WH,10FT EA B  $       13.60 36.00%  $          8.70 N/A N/A
HC6W100 P-CORD, NEXTSPEED,CAT6,SLIM,WH,100FT EA B  $       71.10 36.00%  $        45.50 N/A N/A
HC6W10SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,WH, 10' EA B  $       13.60 36.00%  $          8.70 N/A N/A
HC6W14 P-CORD, NEXTSPEED,CAT6,SLIM,WH,14FT EA B  $       16.10 36.00%  $        10.30 N/A N/A
HC6W15 P-CORD, NEXTSPEED,CAT6,SLIM,WH,15FT EA B  $       16.80 36.00%  $        10.75 N/A N/A
HC6W16 P-CORD, NEXTSPEED,CAT6,SLIM,WH,16FT EA B  $       17.50 36.00%  $        11.20 N/A N/A
HC6W20 P-CORD, NEXTSPEED,CAT6,SLIM,WH,20FT EA B  $       20.00 36.00%  $        12.80 N/A N/A
HC6W20SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,WH,20' EA B  $       20.00 36.00%  $        12.80 N/A N/A
HC6W25 P-CORD, NEXTSPEED,CAT6,SLIM,WH,25FT EA B  $       23.30 36.00%  $        14.91 N/A N/A
HC6W30 P-CORD, NEXTSPEED,CAT6,SLIM,WH,30FT EA B  $       26.40 36.00%  $        16.90 N/A N/A
HC6W35 P-CORD, NEXTSPEED,CAT6,SLIM,WH,35FT EA B  $       29.70 36.00%  $        19.01 N/A N/A
HC6W40 P-CORD, NEXTSPEED,CAT6,SLIM,WH,40FT EA B  $       32.80 36.00%  $        20.99 N/A N/A
HC6W45 P-CORD, NEXTSPEED,CAT6,SLIM,WH,45FT EA B  $       36.10 36.00%  $        23.10 N/A N/A
HC6W50 P-CORD, NEXTSPEED,CAT6,SLIM,WH,50FT EA B  $       39.20 36.00%  $        25.09 N/A N/A
HC6W55 P-CORD, NEXTSPEED,CAT6,SLIM,WH,55FT EA B  $       42.40 36.00%  $        27.14 N/A N/A
HC6W60 P-CORD, NEXTSPEED,CAT6,SLIM,WH,60FT EA B  $       45.60 36.00%  $        29.18 N/A N/A
HC6W65 P-CORD, NEXTSPEED,CAT6,SLIM,WH,65FT EA B  $       48.80 36.00%  $        31.23 N/A N/A
HC6W70 P-CORD, NEXTSPEED,CAT6,SLIM,WH,70FT EA B  $       54.00 36.00%  $        34.56 N/A N/A
HC6W75 P-CORD, NEXTSPEED,CAT6,SLIM,WH,75FT EA B  $       55.10 36.00%  $        35.26 N/A N/A
HC6W80 P-CORD, NEXTSPEED,CAT6,SLIM,WH,80FT EA B  $       58.30 36.00%  $        37.31 N/A N/A
HC6W85 P-CORD, NEXTSPEED,CAT6,SLIM,WH,85FT EA B  $       61.50 36.00%  $        39.36 N/A N/A
HC6W90 P-CORD, NEXTSPEED,CAT6,SLIM,WH,90FT EA B  $       64.70 36.00%  $        41.41 N/A N/A
HC6W95 P-CORD, NEXTSPEED,CAT6,SLIM,WH,95FT EA B  $       67.90 36.00%  $        43.46 N/A N/A
HC6Y006 P-CORD, NEXTSPEED,CAT6,SNAG BOOT,YL, 6IN EA B  $         7.50 36.00%  $          4.80 N/A N/A
HC6Y01 P-CORD, NEXTSPEED,CAT6,SLIM,YL,1FT EA B  $         8.00 36.00%  $          5.12 N/A N/A
HC6Y018 P-CORD, NEXTSPEED,CAT6,SNAG BOOT,YL,18IN EA B  $         8.30 36.00%  $          5.31 N/A N/A
HC6Y01SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,YL, 1' EA B  $         8.00 36.00%  $          5.12 N/A N/A
HC6Y02 P-CORD, NEXTSPEED,CAT6,SLIM,YL, 2FT EA B  $         8.60 36.00%  $          5.50 N/A N/A
HC6Y02SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,YL, 2FT EA B  $         8.60 36.00%  $          5.50 N/A N/A
HC6Y03 P-CORD, NEXTSPEED,CAT6,SLIM,YL,3FT EA B  $         9.30 36.00%  $          5.95 N/A N/A
HC6Y03SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,YL, 3' EA B  $         9.30 36.00%  $          5.95 N/A N/A
HC6Y04 P-CORD, NEXTSPEED,CAT6,SLIM,YL, 4FT EA B  $         9.90 36.00%  $          6.34 N/A N/A
HC6Y05 P-CORD, NEXTSPEED,CAT6,SLIM,YL,5FT EA B  $       10.50 36.00%  $          6.72 N/A N/A
HC6Y05SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,YL, 5' EA B  $       10.50 36.00%  $          6.72 N/A N/A
HC6Y06 P-CORD, NEXTSPEED,CAT6,SLIM,YL, 6FT EA B  $       10.70 36.00%  $          6.85 N/A N/A
HC6Y06SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,YL, 6' EA B  $       10.70 36.00%  $          6.85 N/A N/A
HC6Y07 P-CORD, NEXTSPEED,CAT6,SLIM,YL,7FT EA B  $       11.80 36.00%  $          7.55 N/A N/A
HC6Y07SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,YL, 7' EA B  $       11.80 36.00%  $          7.55 N/A N/A
HC6Y08 P-CORD, NEXTSPEED,CAT6,SLIM,YL, 8FT EA B  $       12.40 36.00%  $          7.94 N/A N/A
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HC6Y08SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,YL, 8' EA B  $       12.40 36.00%  $          7.94 N/A N/A
HC6Y10 P-CORD, NEXTSPEED,CAT6,SLIM,YL,10FT EA B  $       13.60 36.00%  $          8.70 N/A N/A
HC6Y100 P-CORD, NEXTSPEED,CAT6,SLIM,YL,100FT EA B  $       71.10 36.00%  $        45.50 N/A N/A
HC6Y10SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,YL, 10' EA B  $       13.60 36.00%  $          8.70 N/A N/A
HC6Y12 P-CORD, NEXTSPEED,CAT6,SLIM,YL, 12FT EA B  $       14.90 36.00%  $          9.54 N/A N/A
HC6Y12SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,YL, 12' EA B  $       14.90 36.00%  $          9.54 N/A N/A
HC6Y14 P-CORD, NEXTSPEED,CAT6,SLIM,YL,14FT EA B  $       16.10 36.00%  $        10.30 N/A N/A
HC6Y15 P-CORD, NEXTSPEED,CAT6,SLIM,YL,15FT EA B  $       16.80 36.00%  $        10.75 N/A N/A
HC6Y15SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,YL, 15' EA B  $       16.80 36.00%  $        10.75 N/A N/A
HC6Y16 P-CORD, NEXTSPEED,CAT6,SLIM,YL,16FT EA B  $       17.50 36.00%  $        11.20 N/A N/A
HC6Y16SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,YL, 16' EA B  $       17.50 36.00%  $        11.20 N/A N/A
HC6Y18 P-CORD, NEXTSPEED,CAT6,SLIM,YL, 18FT EA B  $       18.80 36.00%  $        12.03 N/A N/A
HC6Y20 P-CORD, NEXTSPEED,CAT6,SLIM,YL,20FT EA B  $       20.00 36.00%  $        12.80 N/A N/A
HC6Y20SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,YL, 20' EA B  $       20.00 36.00%  $        12.80 N/A N/A
HC6Y25 P-CORD, NEXTSPEED,CAT6,SLIM,YL,25FT EA B  $       23.30 36.00%  $        14.91 N/A N/A
HC6Y25SB P-CORD, NEXTSPEED,CAT6,SNAG BOOT,YL, 25' EA B  $       23.30 36.00%  $        14.91 N/A N/A
HC6Y30 P-CORD, NEXTSPEED,CAT6,SLIM,YL,30FT EA B  $       26.40 36.00%  $        16.90 N/A N/A
HC6Y35 P-CORD, NEXTSPEED,CAT6,SLIM,YL,35FT EA B  $       29.70 36.00%  $        19.01 N/A N/A
HC6Y40 P-CORD, NEXTSPEED,CAT6,SLIM,YL,40FT EA B  $       32.80 36.00%  $        20.99 N/A N/A
HC6Y45 P-CORD, NEXTSPEED,CAT6,SLIM,YL,45FT EA B  $       36.10 36.00%  $        23.10 N/A N/A
HC6Y50 P-CORD, NEXTSPEED,CAT6,SLIM,YL,50FT EA B  $       39.20 36.00%  $        25.09 N/A N/A
HC6Y55 P-CORD, NEXTSPEED,CAT6,SLIM,YL,55FT EA B  $       42.40 36.00%  $        27.14 N/A N/A
HC6Y60 P-CORD, NEXTSPEED,CAT6,SLIM,YL,60FT EA B  $       45.60 36.00%  $        29.18 N/A N/A
HC6Y65 P-CORD, NEXTSPEED,CAT6,SLIM,YL,65FT EA B  $       48.80 36.00%  $        31.23 N/A N/A
HC6Y70 P-CORD, NEXTSPEED,CAT6,SLIM,YL,70FT EA B  $       54.00 36.00%  $        34.56 N/A N/A
HC6Y75 P-CORD, NEXTSPEED,CAT6,SLIM,YL,75FT EA B  $       55.10 36.00%  $        35.26 N/A N/A
HC6Y80 P-CORD, NEXTSPEED,CAT6,SLIM,YL,80FT EA B  $       58.30 36.00%  $        37.31 N/A N/A
HC6Y85 P-CORD, NEXTSPEED,CAT6,SLIM,YL,85FT EA B  $       61.50 36.00%  $        39.36 N/A N/A
HC6Y90 P-CORD, NEXTSPEED,CAT6,SLIM,YL,90FT EA B  $       64.70 36.00%  $        41.41 N/A N/A
HC6Y95 P-CORD, NEXTSPEED,CAT6,SLIM,YL,95FT EA B  $       67.90 36.00%  $        43.46 N/A N/A
HCCFBGFR COVER, CLEAR, FOR 6AWG HTAP EA B  $         8.80 36.00%  $          5.63 N/A N/A
HCCFDFR COVER, CLEAR, FOR 40AWG HTAP EA B  $       12.10 36.00%  $          7.74 N/A N/A
HCCFDX COVER,CLEAR,250AWG,HTAP,FIRE RTD EA B  $       15.20 36.00%  $          9.73 N/A N/A
HCCFN COVER,CLEAR,500AWG,HTAP,FIRE RTD EA B  $       16.40 36.00%  $        10.50 N/A N/A
HCCFOFR COVER,CLEAR,HTAP YH2 SIZE EA B  $       11.60 36.00%  $          7.42 N/A N/A
HCCFR COVER,CLEAR,1000AWG,HTAP,FIRE RTD EA B  $       24.40 36.00%  $        15.62 N/A N/A
HCF0FR COVER,BLACK,HTAP YH2 SIZE EA B  $       11.40 36.00%  $          7.30 N/A N/A
HCFBGFR COVER,BLACK,HTAP YH6 SIZE EA B  $         8.00 36.00%  $          5.12 N/A N/A
HCFDFR COVER,BLACK,HTAP YH29 SIZE EA B  $       12.80 36.00%  $          8.19 N/A N/A
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HCFN COVER,BLACK,500AWG,HTAP,FIRE RTD EA B  $       14.60 36.00%  $          9.34 N/A N/A
HCFR COVER,BLACK,1000AWG,HTAP,FIRE RTD EA B  $       23.00 36.00%  $        14.72 N/A N/A
HCSPTOOL1 COPPER/FIBER,EXTRACT TOOL, SEC PC,1PK EA B  $         5.80 36.00%  $          3.71 N/A N/A
HCSPTOOL10 COPPER/FIBER,EXTRACT TOOL, SEC PC,10PK PK B  $       40.10 36.00%  $        25.66 N/A N/A
HCWFEXT CABLEMGT,HORIZ 6" RING,WATERFALL EXT EA B  $       86.00 36.00%  $        55.04 N/A N/A
HDC10BK CBL ASSY, HDMI,24AWG,COUP,10FT,BK EA B  $     206.00 36.00%  $      131.84 N/A N/A
HDC15BK CBL ASSY, HDMI,24AWG,COUP,15FT,BK EA B  $     228.00 36.00%  $      145.92 N/A N/A
HDC20BK CBL ASSY, HDMI,24AWG,COUP,20FT,BK EA B  $     248.00 36.00%  $      158.72 N/A N/A
HDC25BK CBL ASSY, HDMI,24AWG,COUP,25FT,BK EA B  $     268.00 36.00%  $      171.52 N/A N/A
HDC30BK CBL ASSY, HDMI,24AWG,COUP,30FT,BK EA B  $     290.00 36.00%  $      185.60 N/A N/A
HDH10BK CBL ASSY, HDMI,24AWG,HORZTL,10FT,BK EA B  $     164.80 36.00%  $      105.47 N/A N/A
HDH15BK CBL ASSY, HDMI,24AWG,HORZTL,15FT,BK EA B  $     185.40 36.00%  $      118.66 N/A N/A
HDH20BK CBL ASSY, HDMI,24AWG,HORZTL,20FT,BK EA B  $     206.00 36.00%  $      131.84 N/A N/A
HDH25BK CBL ASSY, HDMI,24AWG,HORZTL,25FT,BK EA B  $     228.00 36.00%  $      145.92 N/A N/A
HDH30BK CBL ASSY, HDMI,24AWG,HORZTL,30FT,BK EA B  $     248.00 36.00%  $      158.72 N/A N/A
HDL10BK CBL ASSY, HDMI,24AWG,LINK,10FT,BK EA B  $     185.40 36.00%  $      118.66 N/A N/A
HDL15BK CBL ASSY, HDMI,24AWG,LINK,15FT,BK EA B  $     206.00 36.00%  $      131.84 N/A N/A
HDL20BK CBL ASSY, HDMI,24AWG,LINK,20FT,BK EA B  $     228.00 36.00%  $      145.92 N/A N/A
HDL25BK CBL ASSY, HDMI,24AWG,LINK,25FT,BK EA B  $     248.00 36.00%  $      158.72 N/A N/A
HDL30BK CBL ASSY, HDMI,24AWG,LINK,30FT,BK EA B  $     268.00 36.00%  $      171.52 N/A N/A
HDMIC14 CONN, HDMI,F/F COUPLER,V1.4 EA B  $       54.10 36.00%  $        34.62 N/A N/A
HDMIDC5V HDMI,110,POWER SUPPLY, 5-VOLT DC BK EA B  $       24.00 36.00%  $        15.36 N/A N/A
HDMIT14 CONN, HDMI,F/F,3IN TAIL,V1.4 EA B  $       54.10 36.00%  $        34.62 N/A N/A
HDPC03BK CBL ASSY, HDMI,24AWG,PATCH,3FT,BK EA B  $       92.70 36.00%  $        59.33 N/A N/A
HDPC06BK CBL ASSY, HDMI,24AWG,PATCH,6FT,BK EA B  $     113.30 36.00%  $        72.51 N/A N/A
HDPCLC50G3M1 FIBER, P-CORD,50-10G3,LC-LC,DUP,HD,1M EA B  $       50.50 36.00%  $        32.32 N/A N/A
HDPCLC50G3M10 FIBER, P-CORD,50-10G3,LC-LC,DUP,HD,10M EA B  $     101.00 36.00%  $        64.64 N/A N/A
HDPCLC50G3M2 FIBER, P-CORD,50-10G3,LC-LC,DUP,HD,2M EA B  $       56.10 36.00%  $        35.90 N/A N/A
HDPCLC50G3M3 FIBER, P-CORD,50-10G3,LC-LC,DUP,HD,3M EA B  $       61.70 36.00%  $        39.49 N/A N/A
HDPCLC50G3M4 FIBER, P-CORD,50-10G3,LC-LC,DUP,HD,4M EA B  $       67.30 36.00%  $        43.07 N/A N/A
HDPCLC50G3M5 FIBER, P-CORD,50-10G3,LC-LC,DUP,HD,5M EA B  $       73.00 36.00%  $        46.72 N/A N/A
HDPCLC50G3M6 FIBER, P-CORD,50-10G3,LC-LC,DUP,HD,6M EA B  $       78.50 36.00%  $        50.24 N/A N/A
HDPCLC50G3M8 FIBER, P-CORD,50-10G3,LC-LC,DUP,HD,8M EA B  $       89.80 36.00%  $        57.47 N/A N/A
HDPCLC50G4M1 FIBER, P-CORD,MM,LC-LC,DUP,HD,OM4,1M EA B  $       54.80 36.00%  $        35.07 N/A N/A
HDPCLC50G4M10 FIBER, P-CORD,MM,LC-LC,DUP,HD,OM4,10M EA B  $     106.40 36.00%  $        68.10 N/A N/A
HDPCLC50G4M2 FIBER, P-CORD,MM,LC-LC,DUP,HD,OM4,2M EA B  $       62.20 36.00%  $        39.81 N/A N/A
HDPCLC50G4M3 FIBER, P-CORD,MM,LC-LC,DUP,HD,OM4,3M EA B  $       69.50 36.00%  $        44.48 N/A N/A
HDPCLC50G4M4 FIBER, P-CORD,MM,LC-LC,DUP,HD,OM4,4M EA B  $       76.90 36.00%  $        49.22 N/A N/A
HDPCLC50G4M5 FIBER, P-CORD,MM,LC-LC,DUP,HD,OM4,5M EA B  $       84.30 36.00%  $        53.95 N/A N/A
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HDPCLC50G4M6 FIBER, P-CORD,MM,LC-LC,DUP,HD,OM4,6M EA B  $       91.70 36.00%  $        58.69 N/A N/A
HDPCLC50G4M8 FIBER, P-CORD,MM,LC-LC,DUP,HD,OM4,8M EA B  $       99.00 36.00%  $        63.36 N/A N/A
HDPCLCSC50G3M3 FIBER, P-CORD,50-10G3,LC-SC,DUP,HD,3M EA B  $       61.70 36.00%  $        39.49 N/A N/A
HDPCLCSC50G4M1 FIBER, P-CORD,MM,LC-SC,DUP,HD,OM4,1M EA B  $       54.80 36.00%  $        35.07 N/A N/A
HDPCLCSC50G4M10 FIBER, P-CORD,MM,LC-SC,DUP,HD,OM4,10M EA B  $     106.40 36.00%  $        68.10 N/A N/A
HDPCLCSC50G4M2 FIBER, P-CORD,MM,LC-SC,DUP,HD,OM4,2M EA B  $       62.20 36.00%  $        39.81 N/A N/A
HDPCLCSC50G4M3 FIBER, P-CORD,MM,LC-SC,DUP,HD,OM4,3M EA B  $       69.50 36.00%  $        44.48 N/A N/A
HDPCLCSC50G4M4 FIBER, P-CORD,MM,LC-SC,DUP,HD,OM4,4M EA B  $       76.90 36.00%  $        49.22 N/A N/A
HDPCLCSC50G4M5 FIBER, P-CORD,MM,LC-SC,DUP,HD,OM4,5M EA B  $       84.30 36.00%  $        53.95 N/A N/A
HDPCLCSC50G4M6 FIBER, P-CORD,MM,LC-SC,DUP,HD,OM4,6M EA B  $       91.70 36.00%  $        58.69 N/A N/A
HDPCLCSC50G4M8 FIBER, P-CORD,MM,LC-SC,DUP,HD,OM4,8M EA B  $       99.00 36.00%  $        63.36 N/A N/A
HDPCMUMUS1 FIBER, P-CORD,PL,SM, DUP,MU-MU,1M EA B  $       51.70 36.00%  $        33.09 N/A N/A
HDPCMUMUS10 FIBER, P-CORD,PL,SM, DUP,MU-MU,10M EA B  $       69.10 36.00%  $        44.22 N/A N/A
HDPCMUMUS15 FIBER, P-CORD,PL,SM, DUP,MU-MU,15M EA B  $       78.70 36.00%  $        50.37 N/A N/A
HDPCMUMUS2 FIBER, P-CORD,PL,SM, DUP,MU-MU,2M EA B  $       53.70 36.00%  $        34.37 N/A N/A
HDPCMUMUS20 FIBER, P-CORD,PL,SM, DUP,MU-MU,20M EA B  $       88.30 36.00%  $        56.51 N/A N/A
HDPCMUMUS3 FIBER, P-CORD,PL,SM, DUP,MU-MU,3M EA B  $       55.60 36.00%  $        35.58 N/A N/A
HDPCMUMUS5 FIBER, P-CORD,PL,SM, DUP,MU-MU,5M EA B  $       59.40 36.00%  $        38.02 N/A N/A
HFC1002Z3 CBL, FIBER,OM3,2F,DSZ,NA,TB,AQ M B  $         1.70 36.00%  $          1.09 N/A N/A
HFC1002Z4 CBL, FIBER,OM4,2F,DSZ,NA,TB,AQ M B  $         2.48 36.00%  $          1.59 N/A N/A
HFC1002Z5 CBL, FIBER,OM2,2F,DSZ,NA,TB,OR M B  $         1.12 36.00%  $          0.72 N/A N/A
HFC1002Z6 CBL, FIBER,OM1,2F,DSZ,NA,TB,OR M B  $         1.12 36.00%  $          0.72 N/A N/A
HFC1002ZS CBL, FIBER,SM,2F,DSZ,NA,TB,YL M B  $         0.88 36.00%  $          0.56 N/A N/A
HFC1004Z3 CBL, FIBER,OM3,4F,DSZ,NA,TB,AQ M B  $         3.04 36.00%  $          1.95 N/A N/A
HFC1004Z4 CBL, FIBER,OM4,4F,DSZ,NA,TB,AQ M B  $         4.70 36.00%  $          3.01 N/A N/A
HFC1004Z5 CBL, FIBER,OM2,4F,DSZ,NA,TB,OR M B  $         0.52 36.00%  $          0.33 N/A N/A
HFC1004Z6 CBL, FIBER,OM1,4F,DSZ,NA,TB,OR M B  $         1.86 36.00%  $          1.19 N/A N/A
HFC1004ZS CBL, FIBER,SM,4F,DSZ,NA,TB,YL M B  $         1.38 36.00%  $          0.88 N/A N/A
HFC1006Z3 CBL, FIBER,OM3,6F,DSZ,NA,TB,AQ M B  $         4.40 36.00%  $          2.82 N/A N/A
HFC1006Z4 CBL, FIBER,OM4,6F,DSZ,NA,TB,AQ M B  $         6.60 36.00%  $          4.22 N/A N/A
HFC1006Z5 CBL, FIBER,OM2,6F,DSZ,NA,TB,OR M B  $         2.48 36.00%  $          1.59 N/A N/A
HFC1006Z6 CBL, FIBER,OM1,6F,DSZ,NA,TB,OR M B  $         3.18 36.00%  $          2.04 N/A N/A
HFC1006ZS CBL, FIBER,SM,6F,DSZ,NA,TB,YL M B  $         2.10 36.00%  $          1.34 N/A N/A
HFC1008Z3 CBL, FIBER,OM3,8F,DSZ,NA,TB,AQ M B  $         5.50 36.00%  $          3.52 N/A N/A
HFC1008Z4 CBL, FIBER,OM4,8F,DSZ,NA,TB,AQ M B  $         8.50 36.00%  $          5.44 N/A N/A
HFC1008Z5 CBL, FIBER,OM2,8F,DSZ,NA,TB,OR M B  $         2.98 36.00%  $          1.91 N/A N/A
HFC1008Z6 CBL, FIBER,OM1,8F,DSZ,NA,TB,OR M B  $         2.98 36.00%  $          1.91 N/A N/A
HFC1008ZS CBL, FIBER,SM,8F,DSZ,NA,TB,YL M B  $         2.04 36.00%  $          1.31 N/A N/A
HFC1012Z3 CBL, FIBER,OM3,12F,DSZ,NA,TB,AQ M B  $         7.80 36.00%  $          4.99 N/A N/A

4859 of 9702



NW Infrastructure Hubbell

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hubbell                        
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

HFC1012Z4 CBL, FIBER,OM4,12F,DSZ,NA,TB,AQ M B  $       12.40 36.00%  $          7.94 N/A N/A
HFC1012Z5 CBL, FIBER,OM2,12F,DSZ,NA,TB,OR M B  $         4.10 36.00%  $          2.62 N/A N/A
HFC1012Z6 CBL, FIBER,OM1,12F,DSZ,NA,TB,OR M B  $         4.10 36.00%  $          2.62 N/A N/A
HFC1012ZS CBL, FIBER,SM,12F,DSZ,NA,TB,YL M B  $         2.70 36.00%  $          1.73 N/A N/A
HFC2072P3BK CBL, FIBER,OM3,72F,I/O,PL,NA,LT,BK M B  $       40.70 36.00%  $        26.05 N/A N/A
HFC4004BK3 CBL, FIBER,OM3,4F,OSP,ARM,LT,BK M B  $         2.68 36.00%  $          1.72 N/A N/A
HFC4004BK4 CBL, FIBER,OM4,4F,OSP,ARM,LT,BK M B  $         3.66 36.00%  $          2.34 N/A N/A
HFC4004BK5 CBL, FIBER,OM2,4F,OSP,ARM,LT,BK M B  $         2.22 36.00%  $          1.42 N/A N/A
HFC4004BK6 CBL, FIBER,OM1,4F,OSP,ARM,LT,BK M B  $         2.46 36.00%  $          1.57 N/A N/A
HFC4004BKS CBL, FIBER,SM,4F,OSP,ARM,LT,BK M B  $         1.88 36.00%  $          1.20 N/A N/A
HFC4006BK3 CBL, FIBER,OM3,6F,OSP,ARM,LT,BK M B  $         3.18 36.00%  $          2.04 N/A N/A
HFC4006BK4 CBL, FIBER,OM4,6F,OSP,ARM,LT,BK M B  $         4.70 36.00%  $          3.01 N/A N/A
HFC4006BK5 CBL, FIBER,OM2,6F,OSP,ARM,LT,BK M B  $         2.48 36.00%  $          1.59 N/A N/A
HFC4006BK6 CBL, FIBER,OM1,6F,OSP,ARM,LT,BK M B  $         2.80 36.00%  $          1.79 N/A N/A
HFC4006BKS CBL, FIBER,SM,6F,OSP,ARM,LT,BK M B  $         1.94 36.00%  $          1.24 N/A N/A
HFC4008BK3 CBL, FIBER,OM3,8F,OSP,ARM,LT,BK M B  $         3.64 36.00%  $          2.33 N/A N/A
HFC4008BK4 CBL, FIBER,OM4,8F,OSP,ARM,LT,BK M B  $         5.70 36.00%  $          3.65 N/A N/A
HFC4008BK5 CBL, FIBER,OM2,8F,OSP,ARM,LT,BK M B  $         2.72 36.00%  $          1.74 N/A N/A
HFC4008BK6 CBL, FIBER,OM1,8F,OSP,ARM,LT,BK M B  $         3.16 36.00%  $          2.02 N/A N/A
HFC4008BKS CBL, FIBER,SM,8F,OSP,ARM,LT,BK M B  $         2.02 36.00%  $          1.29 N/A N/A
HFC4012BK3 CBL, FIBER,OM3,12F,OSP,ARM,LT,BK M B  $         4.70 36.00%  $          3.01 N/A N/A
HFC4012BK4 CBL, FIBER,OM4,12F,OSP,ARM,LT,BK M B  $         7.60 36.00%  $          4.86 N/A N/A
HFC4012BK5 CBL, FIBER,OM2,12F,OSP,ARM,LT,BK M B  $         3.20 36.00%  $          2.05 N/A N/A
HFC4012BK6 CBL, FIBER,OM1,12F,OSP,ARM,LT,BK M B  $         3.86 36.00%  $          2.47 N/A N/A
HFC4012BKS CBL, FIBER,SM,12F,OSP,ARM,LT,BK M B  $         2.14 36.00%  $          1.37 N/A N/A
HFC4018BK12OM36SM CBL,FBR,6SM,12OM3,18F,OSP,ARM,LT,BK M B  $       11.30 36.00%  $          7.23 N/A N/A
HFC4024BK3 CBL, FIBER,OM3,24F,OSP,ARM,LT,BK M B  $         7.60 36.00%  $          4.86 N/A N/A
HFC4024BK4 CBL, FIBER,OM4,24F,OSP,ARM,LT,BK M B  $       13.40 36.00%  $          8.58 N/A N/A
HFC4024BK5 CBL, FIBER,OM2,24F,OSP,ARM,LT,BK M B  $         4.80 36.00%  $          3.07 N/A N/A
HFC4024BK6 CBL, FIBER,OM1,24F,OSP,ARM,LT,BK M B  $         6.10 36.00%  $          3.90 N/A N/A
HFC4024BKS CBL, FIBER,SM,24F,OSP,ARM,LT,BK M B  $         2.64 36.00%  $          1.69 N/A N/A
HFC4048BK3 CBL, FIBER,OM3,48F,OSP,ARM,LT,BK M B  $       13.40 36.00%  $          8.58 N/A N/A
HFC4048BK4 CBL, FIBER,OM4,48F,OSP,ARM,LT,BK M B  $       25.20 36.00%  $        16.13 N/A N/A
HFC4048BK5 CBL, FIBER,OM2,48F,OSP,ARM,LT,BK M B  $         7.90 36.00%  $          5.06 N/A N/A
HFC4048BK6 CBL, FIBER,OM1,48F,OSP,ARM,LT,BK M B  $       10.50 36.00%  $          6.72 N/A N/A
HFC4048BKS CBL, FIBER,SM,48F,OSP,ARM,LT,BK M B  $         3.60 36.00%  $          2.30 N/A N/A
HFC5048BK6 CBL, FIBER,OM1,48F,OSP,ARM,DJ,LT,BK M B  $       11.30 36.00%  $          7.23 N/A N/A
HFC5048BKS CBL, FIBER,SM,48F,OSP,ARM,DJ,LT,BK M B  $         4.30 36.00%  $          2.75 N/A N/A
HFCD1006P3 CBL, FIBER,OM3,6F,DSP,TB,AQ FT B  $         1.22 36.00%  $          0.78 N/A N/A
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HFCD1006P4 CBL, FIBER,OM4,6F,DSP,TB,AQ FT B  $         1.82 36.00%  $          1.16 N/A N/A
HFCD1006P6 CBL, FIBER,OM1,6F,DSP,TB,OR FT B  $         1.20 36.00%  $          0.77 N/A N/A
HFCD1006PS CBL, FIBER,SM,6F,DSP,TB,YL FT B  $         0.58 36.00%  $          0.37 N/A N/A
HFCD1006R3 CBL, FIBER,OM3,6F,DSR,TB,AQ FT B  $         1.06 36.00%  $          0.68 N/A N/A
HFCD1006R4 CBL, FIBER,OM4,6F,DSR,TB,AQ FT B  $         1.88 36.00%  $          1.20 N/A N/A
HFCD1006R6 CBL, FIBER,OM1,6F,DSR,TB,OR FT B  $         0.76 36.00%  $          0.49 N/A N/A
HFCD1006RS CBL, FIBER,SM,6F,DSR,TB,YL FT B  $         0.40 36.00%  $          0.26 N/A N/A
HFCD1012P3 CBL, FIBER,OM3,12F,DSP,TB,AQ FT B  $         2.36 36.00%  $          1.51 N/A N/A
HFCD1012P4 CBL, FIBER,OM4,12F,DSP,TB,AQ FT B  $         3.32 36.00%  $          2.12 N/A N/A
HFCD1012P6 CBL, FIBER,OM1,12F,DSP,TB,OR FT B  $         1.70 36.00%  $          1.09 N/A N/A
HFCD1012PS CBL, FIBER,SM,12F,DSP,TB,YL FT B  $         0.96 36.00%  $          0.61 N/A N/A
HFCD1012R3 CBL, FIBER,OM3,12F,DSR,TB,AQ FT B  $         1.98 36.00%  $          1.27 N/A N/A
HFCD1012R4 CBL, FIBER,OM4,12F,DSR,TB,AQ FT B  $         3.00 36.00%  $          1.92 N/A N/A
HFCD1012R6 CBL, FIBER,OM1,12F,DSR,TB,OR FT B  $         1.50 36.00%  $          0.96 N/A N/A
HFCD1012RS CBL, FIBER,SM,12F,DSR,TB,YL FT B  $         0.82 36.00%  $          0.52 N/A N/A
HFCD1024P3 CBL, FIBER,OM3,24F,DSP,TB,AQ FT B  $         4.72 36.00%  $          3.02 N/A N/A
HFCD1024P4 CBL, FIBER,OM4,24F,DSP,TB,AQ FT B  $         6.46 36.00%  $          4.13 N/A N/A
HFCD1024P6 CBL, FIBER,OM1,24F,DSP,TB,OR FT B  $         3.46 36.00%  $          2.21 N/A N/A
HFCD1024PS CBL, FIBER,SM,24F,DSP,TB,YL FT B  $         2.20 36.00%  $          1.41 N/A N/A
HFCD1024R3 CBL, FIBER,OM3,24F,DSR,TB,AQ FT B  $         4.30 36.00%  $          2.75 N/A N/A
HFCD1024R4 CBL, FIBER,OM4,24F,DSR,TB,AQ FT B  $         5.86 36.00%  $          3.75 N/A N/A
HFCD1024R6 CBL, FIBER,OM1,24F,DSR,TB,OR FT B  $         3.02 36.00%  $          1.93 N/A N/A
HFCD1024RS CBL, FIBER,SM,24F,DSR,TB,YL FT B  $         2.04 36.00%  $          1.31 N/A N/A
HFCD14006P3BK CBL, FIBER,OM3,6F,I/O,PL,TB,BK FT B  $         1.26 36.00%  $          0.81 N/A N/A
HFCD14006P4BK CBL, FIBER,OM4,6F,I/O,PL,TB,BK FT B  $         1.74 36.00%  $          1.11 N/A N/A
HFCD14006P6BK CBL, FIBER,OM1,6F,I/O,PL,TB,BK FT B  $         1.06 36.00%  $          0.68 N/A N/A
HFCD14006PSBK CBL, FIBER,SM,6F,I/O,PL,TB,,BK FT B  $         0.52 36.00%  $          0.33 N/A N/A
HFCD14006R3BK CBL, FIBER,OM3,6F,I/O,R,TB,BK FT B  $         1.06 36.00%  $          0.68 N/A N/A
HFCD14006R4BK CBL, FIBER,OM4,6F,I/O,R,TB,BK FT B  $         1.62 36.00%  $          1.04 N/A N/A
HFCD14006R6BK CBL, FIBER,OM1,6F,I/O,R,TB,BK FT B  $         0.80 36.00%  $          0.51 N/A N/A
HFCD14006RSBK CBL, FIBER,SM,6F,I/O,R,TB,,BK FT B  $         0.40 36.00%  $          0.26 N/A N/A
HFCD14012P3BK CBL, FIBER,OM3,12F,I/O,PL,TB,BK FT B  $         2.44 36.00%  $          1.56 N/A N/A
HFCD14012P4BK CBL, FIBER,OM4,12F,I/O,PL,TB,BK FT B  $         3.32 36.00%  $          2.12 N/A N/A
HFCD14012P6BK CBL, FIBER,OM1,12F,I/O,PL,TB,BK FT B  $         2.08 36.00%  $          1.33 N/A N/A
HFCD14012PSBK CBL, FIBER,SM,12F,I/O,PL,TB,BK FT B  $         1.04 36.00%  $          0.67 N/A N/A
HFCD14012R3BK CBL, FIBER,OM3,12F,I/O,R,TB,BK FT B  $         2.08 36.00%  $          1.33 N/A N/A
HFCD14012R4BK CBL, FIBER,OM4,12F,I/O,R,TB,BK FT B  $         3.08 36.00%  $          1.97 N/A N/A
HFCD14012R6BK CBL, FIBER,OM1,12F,I/O,R,TB,BK FT B  $         1.58 36.00%  $          1.01 N/A N/A
HFCD14012RSBK CBL, FIBER,SM,12F,I/O,R,TB,BK FT B  $         0.90 36.00%  $          0.58 N/A N/A
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HFCD14024P3BK CBL, FIBER,OM3,24F,I/O,PL,TB,BK FT B  $         4.68 36.00%  $          3.00 N/A N/A
HFCD14024P4BK CBL, FIBER,OM4,24F,I/O,PL,TB,BK FT B  $         6.46 36.00%  $          4.13 N/A N/A
HFCD14024P6BK CBL, FIBER,OM1,24F,I/O,PL,TB,BK FT B  $         3.92 36.00%  $          2.51 N/A N/A
HFCD14024PSBK CBL, FIBER,SM,24F,I/O,PL,TB,BK FT B  $         2.34 36.00%  $          1.50 N/A N/A
HFCD14024R3BK CBL, FIBER,OM3,24F,I/O,R,TB,BK FT B  $         4.38 36.00%  $          2.80 N/A N/A
HFCD14024R4BK CBL, FIBER,OM4,24F,I/O,R,TB,BK FT B  $         5.96 36.00%  $          3.81 N/A N/A
HFCD14024R6BK CBL, FIBER,OM1,24F,I/O,R,TB,BK FT B  $         3.58 36.00%  $          2.29 N/A N/A
HFCD14024RSBK CBL, FIBER,SM,24F,I/O,R,TB,BK FT B  $         2.08 36.00%  $          1.33 N/A N/A
HFCD14048P3BK CBL, FIBER,OM3,48F,I/O,PL,TB,BK FT B  $       10.42 36.00%  $          6.67 N/A N/A
HFCD14048P4BK CBL, FIBER,OM4,48F,I/O,PL,TB,BK FT B  $       16.86 36.00%  $        10.79 N/A N/A
HFCD14048PSBK CBL, FIBER,SM,48F,I/O,PL,TB,BK FT B  $         4.70 36.00%  $          3.01 N/A N/A
HFCD14048R3BK CBL, FIBER,OM3,48F,I/O,R,TB,BK FT B  $         9.26 36.00%  $          5.93 N/A N/A
HFCD14048R4BK CBL, FIBER,OM4,48F,I/O,R,TB,BK FT B  $       11.50 36.00%  $          7.36 N/A N/A
HFCD14048RSBK CBL, FIBER,SM,48F,I/O,R,TB,BK FT B  $         3.64 36.00%  $          2.33 N/A N/A
HFCD15006P3 CBL, FIBER,OM3,6F,DSP,ARM,TB,AQ FT B  $         2.66 36.00%  $          1.70 N/A N/A
HFCD15006P4 CBL, FIBER,OM4,6F,DSP,ARM,TB,AQ FT B  $         3.32 36.00%  $          2.12 N/A N/A
HFCD15006P6 CBL, FIBER,OM1,6F,DSP,ARM,TB,OR FT B  $         2.20 36.00%  $          1.41 N/A N/A
HFCD15006PS CBL, FIBER,SM,6F,DSP,ARM,TB,YL FT B  $         2.00 36.00%  $          1.28 N/A N/A
HFCD15006R3 CBL, FIBER,OM3,6F,DSR,ARM,TB,AQ FT B  $         2.28 36.00%  $          1.46 N/A N/A
HFCD15006R4 CBL, FIBER,OM4,6F,DSR,ARM,TB,AQ FT B  $         3.16 36.00%  $          2.02 N/A N/A
HFCD15006R6 CBL, FIBER,OM1,6F,DSR,ARM,TB,OR FT B  $         1.90 36.00%  $          1.22 N/A N/A
HFCD15006RS CBL, FIBER,SM,6F,DSR,ARM,TB,YL FT B  $         1.32 36.00%  $          0.84 N/A N/A
HFCD15012P3 CBL, FIBER,OM3,12F,DSP,ARM,TB,AQ FT B  $         3.58 36.00%  $          2.29 N/A N/A
HFCD15012P4 CBL, FIBER,OM4,12F,DSP,ARM,TB,AQ FT B  $         5.48 36.00%  $          3.51 N/A N/A
HFCD15012P6 CBL, FIBER,OM1,12F,DSP,ARM,TB,OR FT B  $         2.90 36.00%  $          1.86 N/A N/A
HFCD15012PS CBL, FIBER,SM,12F,DSP,ARM,TB,YL FT B  $         2.28 36.00%  $          1.46 N/A N/A
HFCD15012R3 CBL, FIBER,OM3,12F,DSR,ARM,TB,AQ FT B  $         2.94 36.00%  $          1.88 N/A N/A
HFCD15012R4 CBL, FIBER,OM4,12F,DSR,ARM,TB,AQ FT B  $         4.78 36.00%  $          3.06 N/A N/A
HFCD15012R6 CBL, FIBER,OM1,24F,DSR,ARM,TB,OR FT B  $         2.44 36.00%  $          1.56 N/A N/A
HFCD15012RS CBL, FIBER,SM,12F,DSR,ARM,TB,YL FT B  $         1.46 36.00%  $          0.93 N/A N/A
HFCD15024P3 CBL, FIBER,OM3,24F,DSP,ARM,TB,AQ FT B  $         6.16 36.00%  $          3.94 N/A N/A
HFCD15024P4 CBL, FIBER,OM4,24F,DSP,ARM,TB,AQ FT B  $         9.54 36.00%  $          6.11 N/A N/A
HFCD15024P6 CBL, FIBER,OM1,24F,DSP,ARM,TB,OR FT B  $         4.54 36.00%  $          2.91 N/A N/A
HFCD15024PS CBL, FIBER,SM,24F,DSP,ARM,TB,YL FT B  $         2.94 36.00%  $          1.88 N/A N/A
HFCD15024R3 CBL, FIBER,OM3,24F,DSR,ARM,TB,AQ FT B  $         4.98 36.00%  $          3.19 N/A N/A
HFCD15024R4 CBL, FIBER,OM4,24F,DSR,ARM,TB,AQ FT B  $         8.68 36.00%  $          5.56 N/A N/A
HFCD15024R6 CBL, FIBER,OM1,24F,DSR,ARM,TB,OR FT B  $         5.04 36.00%  $          3.23 N/A N/A
HFCD15024RS CBL, FIBER,SM,24F,DSR,ARM,TB,YL FT B  $         3.38 36.00%  $          2.16 N/A N/A
HFCD15048P3 CBL, FIBER,OM3,48F,DSP,ARM,TB,AQ FT B  $       11.88 36.00%  $          7.60 N/A N/A
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HFCD15048P4 CBL, FIBR,OM4,48F,DSP,ARM,TB,AQ FT B  $       17.60 36.00%  $        11.26 N/A N/A
HFCD15048PS CBL, FIBER,SM,48F,DSP,ARM,TB,YL FT B  $         7.16 36.00%  $          4.58 N/A N/A
HFCD15048R3 CBL, FIBER,OM3,48F,DSR,ARM,TB,AQ FT B  $       11.50 36.00%  $          7.36 N/A N/A
HFCD15048R4 CBL, FIBR,OM4,48F,DSR,ARM,TB,AQ FT B  $       14.96 36.00%  $          9.57 N/A N/A
HFCD15048RS CBL, FIBER,SM,48F,DSR,ARM,TB,YL FT B  $         5.54 36.00%  $          3.55 N/A N/A
HFCD19006P3BK CBL, FIBER,OM3,6F,I/O,PL,ARM,TB,BK FT B  $         2.46 36.00%  $          1.57 N/A N/A
HFCD19006P4BK CBL, FIBER,OM4,6F,I/O,PL,ARM,TB,BK FT B  $         3.36 36.00%  $          2.15 N/A N/A
HFCD19006PSBK CBL, FIBER,SM,6F,I/O,PL,ARM,TB,BK FT B  $         1.70 36.00%  $          1.09 N/A N/A
HFCD19006R3BK CBL, FIBER,OM3,6F,I/O,R,ARM,TB,BK FT B  $         2.50 36.00%  $          1.60 N/A N/A
HFCD19006R4BK CBL, FIBER,OM4,6F,I/O,R,ARM,TB,BK FT B  $         3.44 36.00%  $          2.20 N/A N/A
HFCD19006RSBK CBL, FIBER,SM,6F,I/O,R,ARM,TB,BK FT B  $         1.46 36.00%  $          0.93 N/A N/A
HFCD19012P3BK CBL, FIBER,OM3,12F,I/O,PL,ARM,TB,BK FT B  $         3.44 36.00%  $          2.20 N/A N/A
HFCD19012P4BK CBL, FIBER,OM4,12F,I/O,PL,ARM,TB,BK FT B  $         5.30 36.00%  $          3.39 N/A N/A
HFCD19012PSBK CBL, FIBER,SM,12F,I/O,PL,ARM,TB,BK FT B  $         1.96 36.00%  $          1.25 N/A N/A
HFCD19012R3BK CBL, FIBER,OM3,12F,I/O,R,ARM,TB,BK FT B  $         3.26 36.00%  $          2.09 N/A N/A
HFCD19012R4BK CBL, FIBER,OM4,12F,I/O,R,ARM,TB,BK FT B  $         5.28 36.00%  $          3.38 N/A N/A
HFCD19012RSBK CBL, FIBER,SM,12F,I/O,R,ARM,TB,BK FT B  $         1.62 36.00%  $          1.04 N/A N/A
HFCD19024P3BK CBL, FIBER,OM3,24F,I/O,PL,ARM,TB,BK FT B  $         5.66 36.00%  $          3.62 N/A N/A
HFCD19024P4BK CBL, FIBER,OM4,24F,I/O,PL,ARM,TB,BK FT B  $         9.38 36.00%  $          6.00 N/A N/A
HFCD19024PSBK CBL, FIBER,SM,24F,I/O,PL,ARM,TB,BK FT B  $         2.72 36.00%  $          1.74 N/A N/A
HFCD19024R3BK CBL, FIBER,OM3,24F,I/O,R,ARM,TB,BK FT B  $         5.48 36.00%  $          3.51 N/A N/A
HFCD19024R4BK CBL, FIBER,OM4,24F,I/O,R,ARM,TB,BK FT B  $         9.54 36.00%  $          6.11 N/A N/A
HFCD19024RSBK CBL, FIBER,SM,24F,I/O,R,ARM,TB,BK FT B  $         3.70 36.00%  $          2.37 N/A N/A
HFCD19048P3BK CBL, FIBER,OM3,48F,I/O,PL,ARM,TB,BK FT B  $       13.34 36.00%  $          8.54 N/A N/A
HFCD19048P4BK CBL, FIBER,OM4,48F,I/O,PL,ARM,TB,BK FT B  $       20.98 36.00%  $        13.43 N/A N/A
HFCD19048PSBK CBL, FIBER,SM,48F,I/O,PL,ARM,TB,BK FT B  $         6.74 36.00%  $          4.31 N/A N/A
HFCD19048R3BK CBL, FIBER,OM3,48F,I/O,R,ARM,TB,BK FT B  $       12.62 36.00%  $          8.08 N/A N/A
HFCD19048R4BK CBL, FIBER,OM4,48F,I/O,R,ARM,TB,BK FT B  $       16.42 36.00%  $        10.51 N/A N/A
HFCD19048RSBK CBL, FIBER,SM,48F,I/O,R,ARM,TB,BK FT B  $         6.04 36.00%  $          3.87 N/A N/A
HFCD1M12048P3 CBL, FIBER,OM3,4U,48F,DSP,TB,AQ FT B  $       10.12 36.00%  $          6.48 N/A N/A
HFCD1M12048P4 CBL, FIBER,OM4,4U,48F,DSP,TB,AQ FT B  $       14.90 36.00%  $          9.54 N/A N/A
HFCD1M12048PS CBL, FIBER,SM,4U,48F,DSP,TB,YL FT B  $         4.28 36.00%  $          2.74 N/A N/A
HFCD1M12048R3 CBL, FIBER,OM3,4U,48F,DSR,TB,AQ FT B  $         9.26 36.00%  $          5.93 N/A N/A
HFCD1M12048R4 CBL, FIBER,OM4,4U,48F,DSR,TB,AQ FT B  $       11.74 36.00%  $          7.51 N/A N/A
HFCD1M12048RS CBL, FIBER,SM,4U,48F,DSR,TB,YL FT B  $         3.46 36.00%  $          2.21 N/A N/A
HGB025DBS DRILL BIT,METAL,3/16" FOR 12-24 TFS EA B  $       16.50 36.00%  $        10.56 N/A N/A
HGB1224ST 12-24 THREAD FORMING SCREW,SS,50PK PK B  $       24.00 36.00%  $        15.36 N/A N/A
HGB24AP ABRASIVE PAD,SYNTHETIC,2X4,6PK PK B  $       18.60 36.00%  $        11.90 N/A N/A
HGB25CNWH CONICAL WASHER,0.25IN,50PK PK B  $       38.00 36.00%  $        24.32 N/A N/A
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HGB25PPW SERRATED WASHER,PAINT PIERCE,50PK PK B  $       19.60 36.00%  $        12.54 N/A N/A
HGB38CNWH CONICAL WASHER,0.375IN,50PK PK B  $       39.20 36.00%  $        25.09 N/A N/A
HGBBD12 BRAIDED JUMPER,12"LENGTH EA B  $     121.00 36.00%  $        77.44 N/A N/A
HGBBD18 BRAIDED JUMPER,18"LENGTH EA B  $     109.50 36.00%  $        70.08 N/A N/A
HGBBD24 BRAIDED JUMPER,24"LENGTH EA B  $     131.30 36.00%  $        84.03 N/A N/A
HGBBD6S10 BRAIDED JUMPER,6",6AWG,S END,10PK PK B  $     280.00 36.00%  $      179.20 N/A N/A
HGBBD8 BRAIDED JUMPER,7.75"LENGTH EA B  $       50.00 36.00%  $        32.00 N/A N/A
HGBBD9S10 BRAIDED JUMPER,9",6AWG,S END,10PK PK B  $     310.00 36.00%  $      198.40 N/A N/A
HGBBGBL4 GND TERMINAL,AL,SIDEMOUNT,100PK PK B  $     258.00 36.00%  $      165.12 N/A N/A
HGBCL501 GND TERMINAL,CU,SIDEMOUNT,100PK PK B  $     538.00 36.00%  $      344.32 N/A N/A
HGBCWB2 METAL BRUSH FOR POWER DRILL EA B  $       60.80 36.00%  $        38.91 N/A N/A
HGBESDBC ESD CUFF,CLOTH,6FT CORD,BNNA EA B  $       41.20 36.00%  $        26.37 N/A N/A
HGBESDBM ESD CUFF,METAL,6FT CORD,BNNA EA B  $     154.50 36.00%  $        98.88 N/A N/A
HGBESDKT10 ESD PORT,PENE,12-24,M6,ESDLBL,10PK PK B  $     206.00 36.00%  $      131.84 N/A N/A
HGBESDLBL ESD SYMBOL LABEL,25PK PK B  $         8.30 36.00%  $          5.31 N/A N/A
HGBGAR1526 PIPE CLAMP,CU,1"DIA EA B  $       45.10 36.00%  $        28.86 N/A N/A
HGBGAR1626 PIPE CLAMP,CU,1.5"DIA EA B  $       47.70 36.00%  $        30.53 N/A N/A
HGBGAR1726 PIPE CLAMP,CU,2"DIA EA B  $       49.40 36.00%  $        31.62 N/A N/A
HGBGAR1826 PIPE CLAMP,CU,2.5"DIA EA B  $       60.90 36.00%  $        38.98 N/A N/A
HGBGAR1926 PIPE CLAMP,CU,3"DIA EA B  $       73.90 36.00%  $        47.30 N/A N/A
HGBGAR2026 PIPE CLAMP,CU,3.5"DIA EA B  $       90.50 36.00%  $        57.92 N/A N/A
HGBGAR2126 PIPE CLAMP,CU,4"DIA EA B  $     104.70 36.00%  $        67.01 N/A N/A
HGBGAR2226 PIPE CLAMP,CU,5"DIA EA B  $     119.20 36.00%  $        76.29 N/A N/A
HGBGAR8629 PIPE CLAMP,CU,6"DIA EA B  $     436.00 36.00%  $      279.04 N/A N/A
HGBGNDLBL GROUND SYMBOL LABEL,25PK PK B  $       16.50 36.00%  $        10.56 N/A N/A
HGBGP1526G1 RAISED FLOOR CLAMP,CU,RND EA B  $       93.60 36.00%  $        59.90 N/A N/A
HGBGRF4C3 RAISED FLOOR CLAMP,CU,2-8AWG,RND SQ EA B  $       48.90 36.00%  $        31.30 N/A N/A
HGBGXP1828RF RAISED FLOOR CLAMP,CU,RND SQR EA B  $     164.20 36.00%  $      105.09 N/A N/A
HGBKA6U GND TERMINAL,AL,STANDOFF,100PK PK B  $       90.70 36.00%  $        58.05 N/A N/A
HGBKLU35 GND TERMINAL,CU,STANDOFF,100PK PK B  $     260.00 36.00%  $      166.40 N/A N/A
HGBKS17 SPLT BLT CNTR,8AWG6,CU,50PK PK B  $     142.80 36.00%  $        91.39 N/A N/A
HGBKS20 SPLT BLT CNTR,8AWG4,CU,50PK PK B  $     174.20 36.00%  $      111.49 N/A N/A
HGBKS22 SPLT BLT CNTR,6AWG3,CU,50PK PK B  $     252.00 36.00%  $      161.28 N/A N/A
HGBKS23 SPLT BLT CNTR,6AWG2,CU,25PK PK B  $     139.10 36.00%  $        89.02 N/A N/A
HGBKS25 SPLT BLT CNTR,4AWG10,CU,25PK PK B  $     179.10 36.00%  $      114.62 N/A N/A
HGBKS26 SPLT BLT CNTR,2AWG20,CU,10PK PK B  $     116.00 36.00%  $        74.24 N/A N/A
HGBKS27 SPLT BLT CNTR,1AWG30,CU,10PK PK B  $     157.90 36.00%  $      101.06 N/A N/A
HGBKS29 SPLT BLT CNTR,1AWG250,CU,5PK PK B  $     113.30 36.00%  $        72.51 N/A N/A
HGBKSA10 GRND WIRE CONNECTOR,CU,8AWG PK B  $         7.90 36.00%  $          5.06 N/A N/A
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HGBKVSW26 GRND WIRE CONNECTOR,CU,6AWG EA B  $       24.00 36.00%  $        15.36 N/A N/A
HGBL01D LUG,1 AWG,DBL,1/4"OD,5/8"SP,25PK PK B  $     330.00 36.00%  $      211.20 N/A N/A
HGBL01DA LUG,1 AWG,DBL,1/4"OD,3/4"SP,25PK PK B  $     374.00 36.00%  $      239.36 N/A N/A
HGBL01DB LUG,1 AWG,DBL,3/8"OD,1"SP,25PK PK B  $     376.00 36.00%  $      240.64 N/A N/A
HGBL01S LUG,1 AWG,SGL,1/4"OD,0"SP,25PK PK B  $     256.00 36.00%  $      163.84 N/A N/A
HGBL01SA LUG,1 AWG,SGL,3/8"OD,0"SP,25PK PK B  $     270.00 36.00%  $      172.80 N/A N/A
HGBL02D LUG,2 AWG,DBL,1/4"OD,5/8"SP,25PK PK B  $     262.00 36.00%  $      167.68 N/A N/A
HGBL02D45 LUG,2 AWG,DBL,1/4"OD,5/8"SP,45DEG,25PK PK B  $     416.00 36.00%  $      266.24 N/A N/A
HGBL02D90 LUG,2 AWG,DBL,1/4"OD,5/8"SP,90DEG,25PK PK B  $     410.00 36.00%  $      262.40 N/A N/A
HGBL02DA LUG,2 AWG,DBL,1/4"OD,3/4"SP,25PK PK B  $     258.00 36.00%  $      165.12 N/A N/A
HGBL02DB LUG,2 AWG,DBL,3/8"OD,1"SP,25PK PK B  $     288.00 36.00%  $      184.32 N/A N/A
HGBL02DB90 LUG,2 AWG,DBL,3/8"OD,1"SP,90DEG,25PK PK B  $     394.00 36.00%  $      252.16 N/A N/A
HGBL02S LUG,2 AWG,SGL,1/4"OD,0"SP,25PK PK B  $     181.60 36.00%  $      116.22 N/A N/A
HGBL02SA LUG,2 AWG,SGL,3/8"OD,0"SP,25PK PK B  $     212.00 36.00%  $      135.68 N/A N/A
HGBL02SF LUG, CU,1 HOLE,2AWG,45DEG.250"HS, 25 PK PK B  $     220.00 36.00%  $      140.80 N/A N/A
HGBL04D LUG,4 AWG,DBL,1/4"OD,5/8"SP,50PK PK B  $     478.00 36.00%  $      305.92 N/A N/A
HGBL04D45 LUG,4 AWG,DBL,1/4"OD,5/8"SP,45DEG,50PK PK B  $     694.00 36.00%  $      444.16 N/A N/A
HGBL04D90 LUG,4 AWG,DBL1/4"OD,5/8"SP,90DEG 50PK PK B  $     666.00 36.00%  $      426.24 N/A N/A
HGBL04DA LUG,4 AWG,DBL,1/4"OD,3/4"SP,50PK PK B  $     518.00 36.00%  $      331.52 N/A N/A
HGBL04DB LUG,4 AWG,DBL,3/8"OD,1"SP,50PK PK B  $     456.00 36.00%  $      291.84 N/A N/A
HGBL04DB90 LUG,4 AWG,DBL,3/8"OD,1"SP,90DEG,50PK PK B  $     776.00 36.00%  $      496.64 N/A N/A
HGBL04S LUG,4 AWG,SGL,1/4"OD,0"SP,50PK PK B  $     228.00 36.00%  $      145.92 N/A N/A
HGBL04SF LUG, CU,1 HOLE,4AWG,45DEG,HS,50 PK PK B  $     280.00 36.00%  $      179.20 N/A N/A
HGBL06D LUG,6 AWG,DBL,1/4"OD,5/8"SP,50PK PK B  $     392.00 36.00%  $      250.88 N/A N/A
HGBL06D45 LUG,6 AWG,DBL,1/4"OD,5/8"SP,45DEG,50PK PK B  $     676.00 36.00%  $      432.64 N/A N/A
HGBL06D90 LUG,6 AWG,DBL,1/4"OD,5/8"SP,90DEG,50PK PK B  $     636.00 36.00%  $      407.04 N/A N/A
HGBL06DA LUG,6 AWG,DBL,1/4"OD,3/4"SP,50PK PK B  $     438.00 36.00%  $      280.32 N/A N/A
HGBL06DB LUG,6 AWG,DBL,3/8"OD,1"SP,50PK PK B  $     432.00 36.00%  $      276.48 N/A N/A
HGBL06DB90 LUG,6 AWG,DBL,3/8"OD,1"SP,90DEG,50PK PK B  $     752.00 36.00%  $      481.28 N/A N/A
HGBL06S LUG,6 AWG,SGL,1/4"OD,0"SP,50PK PK B  $     150.50 36.00%  $        96.32 N/A N/A
HGBL06SF LUG, CU,1 HOLE,6AWG,45DEG,.250"HS, 50PK PK B  $     258.00 36.00%  $      165.12 N/A N/A
HGBL06SN LUG, CU,1 HOLE,6AWG,90DEG,1/4"OD,50PK PK B  $     183.40 36.00%  $      117.38 N/A N/A
HGBL10D LUG,1/0 AWG,DBL,1/4"OD,5/8"SP,10PK PK B  $     135.70 36.00%  $        86.85 N/A N/A
HGBL10D90 LUG,1/0 AWG,DBL,1/4"OD,5/8"SP,90DEG,10PK PK B  $     202.00 36.00%  $      129.28 N/A N/A
HGBL10DA LUG,1/0 AWG,DBL,1/4"OD,3/4"SP,10PK PK B  $     163.80 36.00%  $      104.83 N/A N/A
HGBL10DB LUG,1/0 AWG,DBL,3/8"OD,1"SP,10PK PK B  $     126.80 36.00%  $        81.15 N/A N/A
HGBL10DB90 LUG,1/0 AWG,DBL,3/8"OD,1"SP,90DEG,10PK PK B  $     220.00 36.00%  $      140.80 N/A N/A
HGBL10S LUG,1/0 AWG,SGL,1/4"OD,0"SP,10PK PK B  $       87.20 36.00%  $        55.81 N/A N/A
HGBL10SA LUG,1/0 AWG,SGL,3/8"OD,0"SP,10PK PK B  $     108.30 36.00%  $        69.31 N/A N/A
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HGBL20D LUG,2/0 AWG,DBL,1/4"OD,5/8"SP,10PK PK B  $     133.90 36.00%  $        85.70 N/A N/A
HGBL20DA LUG,2/0 AWG,DBL,1/4"OD,3/4"SP,10PK PK B  $     146.70 36.00%  $        93.89 N/A N/A
HGBL20DB LUG,2/0 AWG,DBL,3/8"OD,1"SP,10PK PK B  $     133.90 36.00%  $        85.70 N/A N/A
HGBL20SA LUG,2/0 AWG,SGL,3/8"OD,0"SP,10PK PK B  $     120.20 36.00%  $        76.93 N/A N/A
HGBL250DB LUG,CU,2 HOLE,250KCM,3/8"OD,1"SP,5PK PK B  $     102.00 36.00%  $        65.28 N/A N/A
HGBL300DB LUG,CU,2 HOLE,300KCM,3/8"OD,1"SP,5PK PK B  $     129.80 36.00%  $        83.07 N/A N/A
HGBL30DA LUG,3/0 AWG,DBL,1/4"OD,3/4"SP,10PK PK B  $     171.70 36.00%  $      109.89 N/A N/A
HGBL30DB LUG,3/0 AWG,DBL,3/8"OD,1"SP,10PK PK B  $     167.40 36.00%  $      107.14 N/A N/A
HGBL30SA LUG,3/0 AWG,SGL,3/8"OD,0"SP,10PK PK B  $     143.80 36.00%  $        92.03 N/A N/A
HGBL350DB LUG,CU,2 HOLE,350KCM,3/8"OD,1"SP,5PK PK B  $     130.00 36.00%  $        83.20 N/A N/A
HGBL40DB LUG,CU,2 HOLE,4/0AWG,1/4"OD,3/4"SP,10PK PK B  $     160.10 36.00%  $      102.46 N/A N/A
HGBL500DB LUG,CU,2 HOLE,500KCM,3/8"OD,1"SP,5PK PK B  $     168.80 36.00%  $      108.03 N/A N/A
HGBL600DB LUG,CU,2 HOLE,600KCM,3/8"OD,1"SP,5PK PK B  $     240.00 36.00%  $      153.60 N/A N/A
HGBL750DB LUG,CU,2 HOLE,750KCM,3/8"OD,1"SP,5PK PK B  $     274.00 36.00%  $      175.36 N/A N/A
HGBM6ST M6 SELF TAPPING SCREW,SS,50PK PK B  $       34.00 36.00%  $        21.76 N/A N/A
HGBP8A PENETROXA,AL,8OZ EA B  $       13.70 36.00%  $          8.77 N/A N/A
HGBPENE8 PENETROXE,CU,8OZ EA B  $       55.50 36.00%  $        35.52 N/A N/A
HGBSC2 SPLIT BOLT COVER,BLK,SZS22-23 EA B  $         9.00 36.00%  $          5.76 N/A N/A
HGBSC20 SPLIT BOLT COVER,BLK,SZS25-26 EA B  $       10.00 36.00%  $          6.40 N/A N/A
HGBSC4 SPLIT BOLT COVER,BLK,SZS17-20 EA B  $       11.00 36.00%  $          7.04 N/A N/A
HGBSETH HALO,#2, 2/0, 4/0, 400KCMIL EA B  $       42.00 36.00%  $        26.88 N/A N/A
HGBTEBCBRKL10 TEBC BRACKET,LADDER,10PK PK B  $     160.00 36.00%  $      102.40 N/A N/A
HGBTEBCBRKR TEBC BRACKET,CHNNL,RED INSUL,1EA EA B  $       84.00 36.00%  $        53.76 N/A N/A
HGBTEBCBRKW10 TEBC BRACKET,WIRE,10PK PK B  $     160.00 36.00%  $      102.40 N/A N/A
HGBVRBKT VERTICAL RGB BRACKET,PAIR PK B  $       24.00 36.00%  $        15.36 N/A N/A
HGRKTD12DXX10 GNDKIT,D LUG,12"AWG6,D LUG,XP,XH,10PK PK B  $     204.00 36.00%  $      130.56 N/A N/A
HGRKTD144D GNDKIT,D LUG,144"AWG6,D LUG,PX,HDW EA B  $       66.40 36.00%  $        42.50 N/A N/A
HGRKTD144DA GNDKIT,D LUG,144"AWG6,DA LUG,PX,HDW EA B  $       67.20 36.00%  $        43.01 N/A N/A
HGRKTD144DB GNDKIT,D LUG,144"AWG6,DB LUG,PX,HDW EA B  $       67.10 36.00%  $        42.94 N/A N/A
HGRKTD144DF GNDKIT,D LUG,144"AWG6,DF LUG,PX,HDW EA B  $       72.00 36.00%  $        46.08 N/A N/A
HGRKTD144DN GNDKIT,D LUG,144"AWG6,DN LUG,PX,HDW EA B  $       71.20 36.00%  $        45.57 N/A N/A
HGRKTD30C46 GNDKIT,D LUG,30"AWG6,C46 TAP,PX,HDW EA B  $       37.60 36.00%  $        24.06 N/A N/A
HGRKTD30D GNDKIT,D LUG,30"AWG6,D LUG,PX,HDW EA B  $       40.90 36.00%  $        26.18 N/A N/A
HGRKTD30DA GNDKIT,D LUG,30"AWG6,DA LUG,PX,HDW EA B  $       41.80 36.00%  $        26.75 N/A N/A
HGRKTD30DB GNDKIT,D LUG,30"AWG6,DB LUG,PX,HDW EA B  $       41.70 36.00%  $        26.69 N/A N/A
HGRKTD30DF GNDKIT,D LUG,30"AWG6,DF LUG,PX,HDW EA B  $       46.60 36.00%  $        29.82 N/A N/A
HGRKTD30DN GNDKIT,D LUG,30"AWG6,DN LUG,PX,HDW EA B  $       45.80 36.00%  $        29.31 N/A N/A
HGRKTD30KS25 GNDKIT FBR,D LUG,30"AWG6,KS25,CVR,PX,HD EA B  $       36.00 36.00%  $        23.04 N/A N/A
HGRKTD30S GNDKIT,D LUG,30"AWG6,S LUG,PX,HDW EA B  $       33.90 36.00%  $        21.70 N/A N/A
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HGRKTD30YC4 GNDKIT,D LUG,30"AWG6,YC4 TAP,PX,HDW EA B  $       36.70 36.00%  $        23.49 N/A N/A
HGRKTD30YH6 GNDKIT,D LUG,30"AWG6,YH6 TAP,PX,HDW EA B  $       46.50 36.00%  $        29.76 N/A N/A
HGRKTD45C46 GNDKIT,D LUG,45"AWG6,C46 TAP,PX,HDW EA B  $       41.00 36.00%  $        26.24 N/A N/A
HGRKTD45D GNDKIT,D LUG,45"AWG6,D LUG,PX,HDW EA B  $       44.20 36.00%  $        28.29 N/A N/A
HGRKTD45DA GNDKIT,D LUG,45"AWG6,DA LUG,PX,HDW EA B  $       45.20 36.00%  $        28.93 N/A N/A
HGRKTD45DB GNDKIT,D LUG,45"AWG6,DB LUG,PX,HDW EA B  $       45.10 36.00%  $        28.86 N/A N/A
HGRKTD45DF GNDKIT,D LUG,45"AWG6,DF LUG,PX,HDW EA B  $       49.90 36.00%  $        31.94 N/A N/A
HGRKTD45DFXX GNDKIT,D LUG,45"AWG6,DF LUG,NOPX,NOHW EA B  $       36.00 36.00%  $        23.04 N/A N/A
HGRKTD45DN GNDKIT,D LUG,45"AWG6,DN LUG,PX,HDW EA B  $       49.10 36.00%  $        31.42 N/A N/A
HGRKTD45YC4 GNDKIT,D LUG,45"AWG6,YC4 TAP,PX,HDW EA B  $       40.10 36.00%  $        25.66 N/A N/A
HGRKTD45YH6 GNDKIT,D LUG,45"AWG6,YH6 TAP,PX,HDW EA B  $       49.90 36.00%  $        31.94 N/A N/A
HGRKTD60C46 GNDKIT,D LUG,60"AWG6,C46 TAP,PX,HDW EA B  $       44.30 36.00%  $        28.35 N/A N/A
HGRKTD60D GNDKIT,D LUG,60"AWG6,D LUG,PX,HDW EA B  $       47.60 36.00%  $        30.46 N/A N/A
HGRKTD60DA GNDKIT,D LUG,60"AWG6,DA LUG,PX,HDW EA B  $       48.50 36.00%  $        31.04 N/A N/A
HGRKTD60DB GNDKIT,D LUG,60"AWG6,DB LUG,PX,HDW EA B  $       48.30 36.00%  $        30.91 N/A N/A
HGRKTD60DF GNDKIT,D LUG,60"AWG6,DF LUG,PX,HDW EA B  $       53.30 36.00%  $        34.11 N/A N/A
HGRKTD60DN GNDKIT,D LUG,60"AWG6,DN LUG,PX,HDW EA B  $       52.50 36.00%  $        33.60 N/A N/A
HGRKTD60YC4 GNDKIT,D LUG,60"AWG6,YC4 TAP,PX,HDW EA B  $       43.40 36.00%  $        27.78 N/A N/A
HGRKTD60YH6 GNDKIT,D LUG,60"AWG6,YH6 TAP,PX,HDW EA B  $       53.20 36.00%  $        34.05 N/A N/A
HGRKTD90D GNDKIT,D LUG,90"AWG6,D LUG,PX,HDW EA B  $       54.30 36.00%  $        34.75 N/A N/A
HGRKTD90DA GNDKIT,D LUG,90"AWG6,DA LUG,PX,HDW EA B  $       55.10 36.00%  $        35.26 N/A N/A
HGRKTD90DB GNDKIT,D LUG,90"AWG6,DB LUG,PX,HDW EA B  $       55.00 36.00%  $        35.20 N/A N/A
HGRKTD90DF GNDKIT,D LUG,90"AWG6,DF LUG,PX,HDW EA B  $       60.00 36.00%  $        38.40 N/A N/A
HGRKTD90DN GNDKIT,D LUG,90"AWG6,DN LUG,PX,HDW EA B  $       59.20 36.00%  $        37.89 N/A N/A
HGRKTD9D GNDKIT,D LUG,9"AWG6,D LUG,PX,HDW EA B  $       29.30 36.00%  $        18.75 N/A N/A
HGRKTD9DXX10 GNDKIT,D LUG,9"AWG6,D LUG,XP,XH,10PK PK B  $     204.00 36.00%  $      130.56 N/A N/A
HGRKTDA144DA GNDKIT,DA LUG,144"AWG6,DA LUG,PX,HDW EA B  $       68.10 36.00%  $        43.58 N/A N/A
HGRKTDA144DB GNDKIT,DA LUG,144"AWG6,DB LUG,PX,HDW EA B  $       68.00 36.00%  $        43.52 N/A N/A
HGRKTDA144DF GNDKIT,DA LUG,144"AWG6,DF LUG,PX,HDW EA B  $       73.00 36.00%  $        46.72 N/A N/A
HGRKTDA144DN GNDKIT,DA LUG,144"AWG6,DN LUG,PX,HDW EA B  $       72.10 36.00%  $        46.14 N/A N/A
HGRKTDA30C46 GNDKIT,DA LUG,30"AWG6,C46 TAP,PX,HDW EA B  $       38.60 36.00%  $        24.70 N/A N/A
HGRKTDA30DA GNDKIT,DA LUG,30"AWG6,DA LUG,PX,HDW EA B  $       42.70 36.00%  $        27.33 N/A N/A
HGRKTDA30DB GNDKIT,DA LUG,30"AWG6,DB LUG,PX,HDW EA B  $       42.60 36.00%  $        27.26 N/A N/A
HGRKTDA30DF GNDKIT,DA LUG,30"AWG6,DF LUG,PX,HDW EA B  $       47.50 36.00%  $        30.40 N/A N/A
HGRKTDA30DN GNDKIT,DA LUG,30"AWG6,DN LUG,PX,HDW EA B  $       46.70 36.00%  $        29.89 N/A N/A
HGRKTDA30YC4 GNDKIT,DA LUG,30"AWG6,YC4 TAP,PX,HDW EA B  $       37.60 36.00%  $        24.06 N/A N/A
HGRKTDA30YH6 GNDKIT,DA LUG,30"AWG6,YH6 TAP,PX,HDW EA B  $       47.40 36.00%  $        30.34 N/A N/A
HGRKTDA45C46 GNDKIT,DA LUG,45"AWG6,C46 TAP,PX,HDW EA B  $       41.90 36.00%  $        26.82 N/A N/A
HGRKTDA45DA GNDKIT,DA LUG,45"AWG6,DA LUG,PX,HDW EA B  $       46.10 36.00%  $        29.50 N/A N/A
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HGRKTDA45DB GNDKIT,DA LUG,45"AWG6,DB LUG,PX,HDW EA B  $       46.00 36.00%  $        29.44 N/A N/A
HGRKTDA45DF GNDKIT,DA LUG,45"AWG6,DF LUG,PX,HDW EA B  $       50.80 36.00%  $        32.51 N/A N/A
HGRKTDA45DN GNDKIT,DA LUG,45"AWG6,DN LUG,PX,HDW EA B  $       50.00 36.00%  $        32.00 N/A N/A
HGRKTDA45YC4 GNDKIT,DA LUG,45"AWG6,YC4 TAP,PX,HDW EA B  $       41.00 36.00%  $        26.24 N/A N/A
HGRKTDA45YH6 GNDKIT,DA LUG,45"AWG6,YH6 TAP,PX,HDW EA B  $       50.80 36.00%  $        32.51 N/A N/A
HGRKTDA60C46 GNDKIT,DA LUG,60"AWG6,C46 TAP,PX,HDW EA B  $       45.30 36.00%  $        28.99 N/A N/A
HGRKTDA60DA GNDKIT,DA LUG,60"AWG6,DA LUG,PX,HDW EA B  $       49.40 36.00%  $        31.62 N/A N/A
HGRKTDA60DB GNDKIT,DA LUG,60"AWG6,DB LUG,PX,HDW EA B  $       49.30 36.00%  $        31.55 N/A N/A
HGRKTDA60DF GNDKIT,DA LUG,60"AWG6,DF LUG,PX,HDW EA B  $       54.20 36.00%  $        34.69 N/A N/A
HGRKTDA60DN GNDKIT,DA LUG,60"AWG6,DN LUG,PX,HDW EA B  $       53.40 36.00%  $        34.18 N/A N/A
HGRKTDA60YC4 GNDKIT,DA LUG,60"AWG6,YC4 TAP,PX,HDW EA B  $       44.30 36.00%  $        28.35 N/A N/A
HGRKTDA60YH6 GNDKIT,DA LUG,60"AWG6,YH6 TAP,PX,HDW EA B  $       54.10 36.00%  $        34.62 N/A N/A
HGRKTDA90DA GNDKIT,DA LUG,90"AWG6,DA LUG,PX,HDW EA B  $       56.10 36.00%  $        35.90 N/A N/A
HGRKTDA90DB GNDKIT,DA LUG,90"AWG6,DB LUG,PX,HDW EA B  $       56.00 36.00%  $        35.84 N/A N/A
HGRKTDA90DF GNDKIT,DA LUG,90"AWG6,DF LUG,PX,HDW EA B  $       60.90 36.00%  $        38.98 N/A N/A
HGRKTDA90DN GNDKIT,DA LUG,90"AWG6,DN LUG,PX,HDW EA B  $       60.10 36.00%  $        38.46 N/A N/A
HGRKTDB144DB GNDKIT,DB LUG,144"AWG6,DB LUG,PX,HDW EA B  $       67.90 36.00%  $        43.46 N/A N/A
HGRKTDB144DF GNDKIT,DB LUG,144"AWG6,DF LUG,PX,HDW EA B  $       72.80 36.00%  $        46.59 N/A N/A
HGRKTDB144DN GNDKIT,DB LUG,144"AWG6,DN LUG,PX,HDW EA B  $       71.90 36.00%  $        46.02 N/A N/A
HGRKTDB30DB GNDKIT,DB LUG,30"AWG6,DB LUG,PX,HDW EA B  $       42.50 36.00%  $        27.20 N/A N/A
HGRKTDB30DF GNDKIT,DB LUG,30"AWG6,DF LUG,PX,HDW EA B  $       47.30 36.00%  $        30.27 N/A N/A
HGRKTDB30DN GNDKIT,DB LUG,30"AWG6,DN LUG,PX,HDW EA B  $       46.50 36.00%  $        29.76 N/A N/A
HGRKTDB45DB GNDKIT,DB LUG,45"AWG6,DB LUG,PX,HDW EA B  $       45.80 36.00%  $        29.31 N/A N/A
HGRKTDB45DF GNDKIT,DB LUG,45"AWG6,DF LUG,PX,HDW EA B  $       50.70 36.00%  $        32.45 N/A N/A
HGRKTDB45DN GNDKIT,DB LUG,45"AWG6,DN LUG,PX,HDW EA B  $       49.90 36.00%  $        31.94 N/A N/A
HGRKTDB60DB GNDKIT,DB LUG,60"AWG6,DB LUG,PX,HDW EA B  $       49.20 36.00%  $        31.49 N/A N/A
HGRKTDB60DF GNDKIT,DB LUG,60"AWG6,DF LUG,PX,HDW EA B  $       54.00 36.00%  $        34.56 N/A N/A
HGRKTDB60DN GNDKIT,DB LUG,60"AWG6,DN LUG,PX,HDW EA B  $       53.20 36.00%  $        34.05 N/A N/A
HGRKTDB90DB GNDKIT,DB LUG,90"AWG6,DB LUG,PX,HDW EA B  $       55.90 36.00%  $        35.78 N/A N/A
HGRKTDB90DF GNDKIT,DB LUG,90"AWG6,DF LUG,PX,HDW EA B  $       60.70 36.00%  $        38.85 N/A N/A
HGRKTDB90DN GNDKIT,DB LUG,90"AWG6,DN LUG,PX,HDW EA B  $       59.90 36.00%  $        38.34 N/A N/A
HGRKTDF30C46 GNDKIT,DF LUG,30"AWG6,C46 TAP,PX,HDW EA B  $       43.30 36.00%  $        27.71 N/A N/A
HGRKTDF30YC4 GNDKIT,DF LUG,30"AWG6,YC4 TAP,PX,HDW EA B  $       42.50 36.00%  $        27.20 N/A N/A
HGRKTDF30YH6 GNDKIT,DF LUG,30"AWG6,YH6 TAP,PX,HDW EA B  $       52.20 36.00%  $        33.41 N/A N/A
HGRKTDF45C46 GNDKIT,DF LUG,45"AWG6,C46 TAP,PX,HDW EA B  $       46.70 36.00%  $        29.89 N/A N/A
HGRKTDF45YC4 GNDKIT,DF LUG,45"AWG6,YC4 TAP,PX,HDW EA B  $       45.80 36.00%  $        29.31 N/A N/A
HGRKTDF45YH6 GNDKIT,DF LUG,45"AWG6,YH6 TAP,PX,HDW EA B  $       55.60 36.00%  $        35.58 N/A N/A
HGRKTDF60C46 GNDKIT,DF LUG,60"AWG6,C46 TAP,PX,HDW EA B  $       50.00 36.00%  $        32.00 N/A N/A
HGRKTDF60YC4 GNDKIT,DF LUG,60"AWG6,YC4 TAP,PX,HDW EA B  $       49.20 36.00%  $        31.49 N/A N/A
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HGRKTDF60YH6 GNDKIT,DF LUG,60"AWG6,YH6 TAP,PX,HDW EA B  $       58.90 36.00%  $        37.70 N/A N/A
HGRKTHC RAIL GND KIT,19IN CU,ESD PT,PENE EA B  $     144.20 36.00%  $        92.29 N/A N/A
HGRKTHC10 RAIL GND KIT,19IN CU,ESD PT,PENE,10PK PK B  $  1,236.00 36.00%  $      791.04 N/A N/A
HGRKTHC345 GNDKIT RGB,19IN,5X JMPRS,2X CTAPKT EA B  $     382.00 36.00%  $      244.48 N/A N/A
HGRKTHT RAIL GND KIT,19IN TP CU,ESD PT,PENE EA B  $     154.50 36.00%  $        98.88 N/A N/A
HGRKTHT10 RAIL GND KIT,19IN TP CU,ESD PT,PENE,10PK PK B  $  1,392.00 36.00%  $      890.88 N/A N/A
HGRKTKA9KA5 GNDKIT,KA6U,9" AWG6,KA6U,5PK EA B  $       38.00 36.00%  $        24.32 N/A N/A
HGRKTKA9KA50 GNDKIT,KA6U,9" AWG6,KA6U,50PK PK B  $     326.00 36.00%  $      208.64 N/A N/A
HGRKTKLU9KLU5 GNDKIT,KLU35,9" AWG6,KLU35,5PK PK B  $       46.00 36.00%  $        29.44 N/A N/A
HGRKTKLU9KLU50 GNDKIT,KLU35,9" AWG6,KLU35,50PK EA B  $     386.00 36.00%  $      247.04 N/A N/A
HGRKTLBL GROUND WIRE LABEL,25PK PK B  $       10.30 36.00%  $          6.59 N/A N/A
HGRKTS12SXX10 GNDKIT,S LUG,12"AWG6,S LUG,XP,XH,10PK PK B  $     204.00 36.00%  $      130.56 N/A N/A
HGRKTS20S GNDKIT,S LUG,20"AWG6,S LUG,PX,HDW EA B  $       33.80 36.00%  $        21.63 N/A N/A
HGRKTS30S GNDKIT,S LUG,30"AWG6,S LUG,PX,HDW EA B  $       30.80 36.00%  $        19.71 N/A N/A
HGRKTS9S GNDKIT,S LUG,9"AWG6,S LUG,PX,HDW EA B  $       29.30 36.00%  $        18.75 N/A N/A
HGRKTS9SXX10 GNDKIT,S LUG,9"AWG6,S LUG,XP,XH,10PK PK B  $     204.00 36.00%  $      130.56 N/A N/A
HGRKTTGB10A TGB BB KIT,2x10A,9 LUGS 6,2,2/0 EA B  $     180.00 36.00%  $      115.20 N/A N/A
HGRKTTMGB16H TMGB  BB KIT,4x16H,10 LUGS 6,2,2/0,4/0 EA B  $     270.00 36.00%  $      172.80 N/A N/A
HGRKTVC CBNT GND KIT,36IN CU,ESD PT,PENE EA B  $     164.80 36.00%  $      105.47 N/A N/A
HGRKTVC10 CBNT GND KIT,36IN CU,ESD PT,PENE,10PK PK B  $  1,494.00 36.00%  $      956.16 N/A N/A
HGRKTVT CBNT GND KIT,36IN TP CU,ESD PT,PENE EA B  $     185.40 36.00%  $      118.66 N/A N/A
HGRKTVT10 CBNT GND KIT,36IN TP CU,ESD PT,PENE,10PK PK B  $  1,700.00 36.00%  $   1,088.00 N/A N/A
HGRKTWB5 WIRE TRAY GND KIT,KS23,9IN 6AWG,5PK PK B  $       56.00 36.00%  $        35.84 N/A N/A
HGRKTWB50 WIRE TRAY GND KIT,KS23,9IN 6AWG,50PK PK B  $     490.00 36.00%  $      313.60 N/A N/A
HGRKTWC45 WIRE TRAY GND KIT,C4 TAP,9IN 6AWG,5PK PK B  $       36.00 36.00%  $        23.04 N/A N/A
HGRKTWC450 WIRE TRAY GND KIT,C4 TAP,9IN 6AWG,50PK PK B  $     320.00 36.00%  $      204.80 N/A N/A
HGRKTX144D GNDKIT,NO LUG,144"AWG6,D LUG,PX,HDW EA B  $       60.10 36.00%  $        38.46 N/A N/A
HGRKTX144DA GNDKIT,NO LUG,144"AWG6,DA LUG,PX,HDW EA B  $       60.90 36.00%  $        38.98 N/A N/A
HGRKTX144DB GNDKIT,NO LUG,144"AWG6,DB LUG,PX,HDW EA B  $       60.80 36.00%  $        38.91 N/A N/A
HGRKTX144DF GNDKIT,NO LUG,144"AWG6,DF LUG,PX,HDW EA B  $       65.80 36.00%  $        42.11 N/A N/A
HGRKTX144DN GNDKIT,NO LUG,144"AWG6,DN LUG,PX,HDW EA B  $       64.90 36.00%  $        41.54 N/A N/A
HGRKTX30D GNDKIT,NO LUG,30"AWG6,D LUG,PX,HDW EA B  $       34.60 36.00%  $        22.14 N/A N/A
HGRKTX30DA GNDKIT,NO LUG,30"AWG6,DA LUG,PX,HDW EA B  $       35.50 36.00%  $        22.72 N/A N/A
HGRKTX30DB GNDKIT,NO LUG,30"AWG6,DB LUG,PX,HDW EA B  $       35.40 36.00%  $        22.66 N/A N/A
HGRKTX30DF GNDKIT,NO LUG,30"AWG6,DF LUG,PX,HDW EA B  $       40.30 36.00%  $        25.79 N/A N/A
HGRKTX30DN GNDKIT,NO LUG,30"AWG6,DN LUG,PX,HDW EA B  $       39.50 36.00%  $        25.28 N/A N/A
HGRKTX360D GNDKIT,360"AWG6,D LUG,PX,HW EA B  $     130.00 36.00%  $        83.20 N/A N/A
HGRKTX45D GNDKIT,NO LUG,45"AWG6,D LUG,PX,HDW EA B  $       37.90 36.00%  $        24.26 N/A N/A
HGRKTX45DA GNDKIT,NO LUG,45"AWG6,DA LUG,PX,HDW EA B  $       38.90 36.00%  $        24.90 N/A N/A
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HGRKTX45DB GNDKIT,NO LUG,45"AWG6,DB LUG,PX,HDW EA B  $       38.80 36.00%  $        24.83 N/A N/A
HGRKTX45DF GNDKIT,NO LUG,45"AWG6,DF LUG,PX,HDW EA B  $       43.60 36.00%  $        27.90 N/A N/A
HGRKTX45DN GNDKIT,NO LUG,45"AWG6,DN LUG,PX,HDW EA B  $       42.80 36.00%  $        27.39 N/A N/A
HGRKTX600D GNDKIT,600"AWG6,D LUG,PX,HW EA B  $     180.00 36.00%  $      115.20 N/A N/A
HGRKTX60D GNDKIT,NO LUG,60"AWG6,D LUG,PX,HDW EA B  $       41.30 36.00%  $        26.43 N/A N/A
HGRKTX60DA GNDKIT,NO LUG,60"AWG6,DA LUG,PX,HDW EA B  $       42.20 36.00%  $        27.01 N/A N/A
HGRKTX60DB GNDKIT,NO LUG,60"AWG6,DB LUG,PX,HDW EA B  $       42.10 36.00%  $        26.94 N/A N/A
HGRKTX60DF GNDKIT,NO LUG,60"AWG6,DF LUG,PX,HDW EA B  $       47.00 36.00%  $        30.08 N/A N/A
HGRKTX60DN GNDKIT,NO LUG,60"AWG6,DN LUG,PX,HDW EA B  $       46.20 36.00%  $        29.57 N/A N/A
HGRKTX900D GNDKIT,900"AWG6,D LUG,PX,HW EA B  $     260.00 36.00%  $      166.40 N/A N/A
HGRKTX90D GNDKIT,NO LUG,90"AWG6,D LUG,PX,HDW EA B  $       48.00 36.00%  $        30.72 N/A N/A
HGRKTX90DA GNDKIT,NO LUG,90"AWG6,DA LUG,PX,HDW EA B  $       48.90 36.00%  $        31.30 N/A N/A
HGRKTX90DB GNDKIT,NO LUG,90"AWG6,DB LUG,PX,HDW EA B  $       48.80 36.00%  $        31.23 N/A N/A
HGRKTX90DF GNDKIT,NO LUG,90"AWG6,DF LUG,PX,HDW EA B  $       53.70 36.00%  $        34.37 N/A N/A
HGRKTX90DN GNDKIT,NO LUG,90"AWG6,DN LUG,PX,HDW EA B  $       52.90 36.00%  $        33.86 N/A N/A
HI114PY PLATE, HI-IMPACT,NON-M,1G,1P,4PT,YL EA B  $       21.70 36.00%  $        13.89 N/A N/A
HI124PY PLATE, HI-IMPACT,NON-M,1G,2P,4PT,YL EA B  $       21.70 36.00%  $        13.89 N/A N/A
HI14GY PLATE, HI-IMPACT,NON-M,1G,1P,4PT,GY EA B  $       21.70 36.00%  $        13.89 N/A N/A
HI14XGY HOUSING, HI,SURFACE,NEMA,4X,1P EA B  $       84.60 36.00%  $        54.14 N/A N/A
HI1CB2G HOUSING, HI,SURFACE,NEMA 4/12,1P,GY EA B  $     129.90 36.00%  $        83.14 N/A N/A
HI1CBSS HOUSING, HI,SURFACE,1P,SS,4X EA B  $     318.00 36.00%  $      203.52 N/A N/A
HI24GY PLATE, HI-IMPACT,NON-M,1G,2P,4PT,GY EA B  $       21.70 36.00%  $        13.89 N/A N/A
HI24XGY HOUSING, HI,SURFACE,NEMA 4X,2P,GY EA B  $       91.10 36.00%  $        58.30 N/A N/A
HI2CB2G HOUSING, HI,SURFACE,NEMA 4/12,2P,GY EA B  $     142.90 36.00%  $        91.46 N/A N/A
HI2CBSS HOUSING, HI,SURFACE,NEMA 4X,2P,SS EA B  $     344.00 36.00%  $      220.16 N/A N/A
HI44XGY HOUSING, HI,SURFACE,NEMA 4X,4P,GY EA B  $     104.10 36.00%  $        66.62 N/A N/A
HI5E JACK, HI-IMPACT,5E,UNI,YL EA B  $       47.70 36.00%  $        30.53 N/A N/A
HI5EC JACK, IN-LINE COUPLER,HI,5E,WH EA B  $       47.70 36.00%  $        30.53 N/A N/A
HI6 JACK, HI-IMPACT,6,UNI,GY EA B  $       52.80 36.00%  $        33.79 N/A N/A
HI603AA P-CORD, HI-IMPACT,6,BK,RJ45-RJ45,3' EA B  $       30.80 36.00%  $        19.71 N/A N/A
HI603AE P-CORD, HI-IMPACT,6,BK,RJ45-IE,3' EA B  $       50.50 36.00%  $        32.32 N/A N/A
HI603EE P-CORD, HI-IMPACT,6,BK,IE-IE,3' EA B  $       69.90 36.00%  $        44.74 N/A N/A
HI605AA P-CORD, HI-IMPACT,6,BK,RJ45-RJ45,5' EA B  $       35.00 36.00%  $        22.40 N/A N/A
HI605AE P-CORD, HI-IMPACT,6,BK,RJ45-IE,5' EA B  $       54.70 36.00%  $        35.01 N/A N/A
HI605EE P-CORD, HI-IMPACT,6,BK,IE-IE,5' EA B  $       74.30 36.00%  $        47.55 N/A N/A
HI607AA P-CORD, HI-IMPACT,6,BK,RJ45-RJ45,7' EA B  $       39.40 36.00%  $        25.22 N/A N/A
HI607AE P-CORD, HI-IMPACT,6,BK,RJ45-IE,7' EA B  $       59.10 36.00%  $        37.82 N/A N/A
HI607EE P-CORD, HI-IMPACT,6,BK,IE-IE,7' EA B  $       78.70 36.00%  $        50.37 N/A N/A
HI6100AE P-CORD, HI-IMPACT,6,BK,RJ45-IE,100' EA B  $     308.00 36.00%  $      197.12 N/A N/A
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HI610AA P-CORD, HI-IMPACT,6,BK,RJ45-RJ45,10' EA B  $       45.90 36.00%  $        29.38 N/A N/A
HI610AE P-CORD, HI-IMPACT,6,BK,RJ45-IE,10' EA B  $       65.40 36.00%  $        41.86 N/A N/A
HI610EE P-CORD, HI-IMPACT,6,BK,IE-IE,10' EA B  $       85.00 36.00%  $        54.40 N/A N/A
HI615AA P-CORD, HI-IMPACT,6,BK,RJ45-RJ45,15' EA B  $       56.30 36.00%  $        36.03 N/A N/A
HI615AE P-CORD, HI-IMPACT,6,BK,RJ45-IE,15' EA B  $       76.10 36.00%  $        48.70 N/A N/A
HI615EE P-CORD, HI-IMPACT,6,BK,IE-IE,15' EA B  $       95.80 36.00%  $        61.31 N/A N/A
HI620AA P-CORD, HI-IMPACT,6,BK,RJ45-RJ45,20' EA B  $       67.10 36.00%  $        42.94 N/A N/A
HI620AE P-CORD, HI-IMPACT,6,BK,RJ45-IE,20' EA B  $       86.80 36.00%  $        55.55 N/A N/A
HI620EE P-CORD, HI-IMPACT,6,BK,IE-IE,20' EA B  $     106.30 36.00%  $        68.03 N/A N/A
HI625AA P-CORD, HI-IMPACT,6,BK,RJ45-RJ45,25' EA B  $       77.60 36.00%  $        49.66 N/A N/A
HI625AE P-CORD, HI-IMPACT,6,BK,RJ45-IE,25' EA B  $       97.40 36.00%  $        62.34 N/A N/A
HI625EE P-CORD, HI-IMPACT,6,BK,IE-IE,25' EA B  $     117.10 36.00%  $        74.94 N/A N/A
HI630AA P-CORD, HI-IMPACT,6,BK,RJ45-RJ45,30' EA B  $       88.70 36.00%  $        56.77 N/A N/A
HI630AE P-CORD, HI-IMPACT,6,BK,RJ45-IE,30' EA B  $     108.20 36.00%  $        69.25 N/A N/A
HI630EE P-CORD, HI-IMPACT,6,BK,IE-IE,30' EA B  $     127.80 36.00%  $        81.79 N/A N/A
HI635AA P-CORD, HI-IMPACT,6,BK,RJ45-RJ45,35' EA B  $       99.20 36.00%  $        63.49 N/A N/A
HI635AE P-CORD, HI-IMPACT,6,BK,RJ45-IE,35' EA B  $     118.80 36.00%  $        76.03 N/A N/A
HI635EE P-CORD, HI-IMPACT,6,BK,IE-IE,35' EA B  $     138.50 36.00%  $        88.64 N/A N/A
HI640AA P-CORD, HI-IMPACT,6,BK,RJ45-RJ45,40' EA B  $     109.90 36.00%  $        70.34 N/A N/A
HI640AE P-CORD, HI-IMPACT,6,BK,RJ45-IE,40' EA B  $     129.50 36.00%  $        82.88 N/A N/A
HI640EE P-CORD, HI-IMPACT,6,BK,IE-IE,40' EA B  $     149.10 36.00%  $        95.42 N/A N/A
HI645AA P-CORD, HI-IMPACT,6,BK,RJ45-RJ45,45' EA B  $     120.50 36.00%  $        77.12 N/A N/A
HI645AE P-CORD, HI-IMPACT,6,BK,RJ45-IE,45' EA B  $     140.20 36.00%  $        89.73 N/A N/A
HI645EE P-CORD, HI-IMPACT,6,BK,IE-IE,45' EA B  $     159.70 36.00%  $      102.21 N/A N/A
HI64XGY HOUSING, HI,SURFACE,NEMA 4X,6 P,GY EA B  $     114.70 36.00%  $        73.41 N/A N/A
HI650AA P-CORD, HI-IMPACT,6,BK,RJ45-RJ45,50' EA B  $     131.30 36.00%  $        84.03 N/A N/A
HI650AE P-CORD, HI-IMPACT,6,BK,RJ45-IE,50' EA B  $     150.90 36.00%  $        96.58 N/A N/A
HI650EE P-CORD, HI-IMPACT,6,BK,IE-IE,50' EA B  $     170.60 36.00%  $      109.18 N/A N/A
HI6P PLUG, HI-IMPACT SYS,FIELD TERM KIT,C6 EA B  $       32.30 36.00%  $        20.67 N/A N/A
HIC CAP ASSEMBLY, HI-IMPACT SYS EA B  $       13.90 36.00%  $          8.90 N/A N/A
HICB25BK PLUG,HI IMPACT, BOOT,25 PACK,BK PK B  $       10.40 36.00%  $          6.66 N/A N/A
HICH COUPLER DROP HOUSING, HI-IMPACT,IP67,BK EA B  $       13.80 36.00%  $          8.83 N/A N/A
HICP412G CABINET, HI,CONS POINT,12"X12"X6",GY,E3 EA B  $     440.00 36.00%  $      281.60 N/A N/A
HICPC PATCH CORD COVER, HI-IMPACT,BK EA B  $       33.90 36.00%  $        21.70 N/A N/A
HICPSS CABINET, HI,CONS POINT,12"X12"X6",SS,E3 EA B  $  1,094.00 36.00%  $      700.16 N/A N/A
HIDRUBCKIT DIN-RAIL BOX, HI-IMPACT,TELECOM EA B  $       63.80 36.00%  $        40.83 N/A N/A
HIF CONN, HI-IMPACT,F CONN,BK EA B  $       48.40 36.00%  $        30.98 N/A N/A
HIF02AE P-CORD, HI-IMPACT,F,BK,F-HIF,2' EA B  $       41.60 36.00%  $        26.62 N/A N/A
HIF02EE P-CORD, HI-IMPACT,F,BK,HIF-HIF,2' EA B  $       56.90 36.00%  $        36.42 N/A N/A
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HIF03AE P-CORD, HI-IMPACT,F,BK,F-HIF,3' EA B  $       43.50 36.00%  $        27.84 N/A N/A
HIF03EE P-CORD, HI-IMPACT,F,BK,HIF-HIF,3' EA B  $       59.00 36.00%  $        37.76 N/A N/A
HIF05AE P-CORD, HI-IMPACT,F,BK,F-HIF,5' EA B  $       44.70 36.00%  $        28.61 N/A N/A
HIF05EE P-CORD, HI-IMPACT,F,BK,HIF-HIF,5' EA B  $       60.10 36.00%  $        38.46 N/A N/A
HIF07AE P-CORD, HI-IMPACT,F,BK,F-HIF,7' EA B  $       46.10 36.00%  $        29.50 N/A N/A
HIF07EE P-CORD, HI-IMPACT,F,BK,HIF-HIF,7' EA B  $       61.40 36.00%  $        39.30 N/A N/A
HIF100 CABLE, HI-IMPACT,RG59,100FT EA B  $       26.70 36.00%  $        17.09 N/A N/A
HIF10AE P-CORD, HI-IMPACT,F,BK,F-HIF,10' EA B  $       48.00 36.00%  $        30.72 N/A N/A
HIF10EE P-CORD, HI-IMPACT,F,BK,HIF-HIF,10' EA B  $       63.20 36.00%  $        40.45 N/A N/A
HIF15AE P-CORD, HI-IMPACT,F,BK,F-HIF,15' EA B  $       51.20 36.00%  $        32.77 N/A N/A
HIF15EE P-CORD, HI-IMPACT,F,BK,HIF-HIF,15' EA B  $       66.50 36.00%  $        42.56 N/A N/A
HIF20AE P-CORD, HI-IMPACT,F,BK,F-HIF,20' EA B  $       54.50 36.00%  $        34.88 N/A N/A
HIF20EE P-CORD, HI-IMPACT,F,BK,HIF-HIF,20' EA B  $       69.70 36.00%  $        44.61 N/A N/A
HIF25AE P-CORD, HI-IMPACT,F,BK,F-HIF,25' EA B  $       57.50 36.00%  $        36.80 N/A N/A
HIF25EE P-CORD, HI-IMPACT,F,BK,HIF-HIF,25' EA B  $       72.90 36.00%  $        46.66 N/A N/A
HIF30AE P-CORD, HI-IMPACT,F,BK,F-HIF,30' EA B  $       60.80 36.00%  $        38.91 N/A N/A
HIF30EE P-CORD, HI-IMPACT,F,BK,HIF-HIF,30' EA B  $       76.20 36.00%  $        48.77 N/A N/A
HIF35AE P-CORD, HI-IMPACT,F,BK,F-HIF,35' EA B  $       64.00 36.00%  $        40.96 N/A N/A
HIF35EE P-CORD, HI-IMPACT,F,BK,HIF-HIF,35' EA B  $       79.50 36.00%  $        50.88 N/A N/A
HIF40AE P-CORD, HI-IMPACT,F,BK,F-HIF,40' EA B  $       67.20 36.00%  $        43.01 N/A N/A
HIF40EE P-CORD, HI-IMPACT,F,BK,HIF-HIF,40' EA B  $       82.60 36.00%  $        52.86 N/A N/A
HIF45AE P-CORD, HI-IMPACT,F,BK,F-HIF,45' EA B  $       70.40 36.00%  $        45.06 N/A N/A
HIF45EE P-CORD, HI-IMPACT,F,BK,HIF-HIF,45' EA B  $       85.70 36.00%  $        54.85 N/A N/A
HIF50AE P-CORD, HI-IMPACT,F,BK,F-HIF,50' EA B  $       73.70 36.00%  $        47.17 N/A N/A
HIF50EE P-CORD, HI-IMPACT,F,BK,HIF-HIF,50' EA B  $       89.10 36.00%  $        57.02 N/A N/A
HIFD1L HOUSING, DEVICE BOX,CAST ALUM,1/2" EA B  $       51.70 36.00%  $        33.09 N/A N/A
HIFD2L HOUSING, DEVICE BOX,CAST ALUM,3/4" EA B  $       54.60 36.00%  $        34.94 N/A N/A
HIFP CONN, HI-IMPACT,FIELD TERM,F EA B  $       26.20 36.00%  $        16.77 N/A N/A
HIP5E25 PLUG, HI IMPACT,MOD,5E,25PK PK B  $       25.60 36.00%  $        16.38 N/A N/A
HIPC6100 CABLE, HI-IMPACT,C6,BK,100FT EA B  $     105.60 36.00%  $        67.58 N/A N/A
HIPT TOOL, HI-IMPACT PUNCH TOOL EA B  $     794.00 36.00%  $      508.16 N/A N/A
HIS5EA JACK, HI-IMPACT,CAT5E,SHIELDED,T568A EA B  $       51.90 36.00%  $        33.22 N/A N/A
HIS5EB JACK, HI-IMPACT,CAT5E,SHIELDED,T568B EA B  $       51.90 36.00%  $        33.22 N/A N/A
HIS6A JACK, HI-IMPACT,CAT6,SHIELDED,T568A EA B  $       56.70 36.00%  $        36.29 N/A N/A
HIS6B JACK, HI-IMPACT,CAT6,SHIELDED,T568B EA B  $       56.70 36.00%  $        36.29 N/A N/A
HISF11 FACEPLATE, HI-IMPACT,SS,1-G,1P EA B  $       18.70 36.00%  $        11.97 N/A N/A
HISF12 FACEPLATE, HI-IMPACT,SS,1-G,2P EA B  $       18.70 36.00%  $        11.97 N/A N/A
HISF22 FACEPLATE, HI-IMPACT,SS,2-G,2P EA B  $       22.50 36.00%  $        14.40 N/A N/A
HISF24 FACEPLATE, HI-IMPACT,SS,2-G,4P EA B  $       22.50 36.00%  $        14.40 N/A N/A

4872 of 9702



NW Infrastructure Hubbell

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hubbell                        
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

HIWP05GY HOUSING, HI,W/PROOF,ALUM,1/2",GY EA B  $       18.80 36.00%  $        12.03 N/A N/A
HIWP75GY HOUSING, HI,W/PROOF,ALUM,3/4",GY EA B  $       18.80 36.00%  $        12.03 N/A N/A
HJ6AAL JACK, HJ6A,CAT6A,UNI,AL EA B  $       16.90 36.00%  $        10.82 N/A N/A
HJ6AAL25 JACK, HJ6A,CAT6A,UNI,AL,25PK PK B  $     380.00 36.00%  $      243.20 N/A N/A
HJ6AB JACK, HJ6A,CAT6A,UNI,BL EA B  $       16.90 36.00%  $        10.82 N/A N/A
HJ6AB25 JACK, HJ6A,CAT6A,UNI,BL,25PK PK B  $     380.00 36.00%  $      243.20 N/A N/A
HJ6ABK JACK, HJ6A,CAT6A,UNI,BK EA B  $       16.90 36.00%  $        10.82 N/A N/A
HJ6ABK25 JACK, HJ6A,CAT6A,UNI,BK,25PK PK B  $     380.00 36.00%  $      243.20 N/A N/A
HJ6ABN JACK, HJ6A,CAT6A,UNI,BN EA B  $       16.90 36.00%  $        10.82 N/A N/A
HJ6ABN25 JACK, HJ6A,CAT6A,UNI,BN,25PK PK B  $     380.00 36.00%  $      243.20 N/A N/A
HJ6AEI JACK, HJ6A,CAT6A,UNI,EI EA B  $       16.90 36.00%  $        10.82 N/A N/A
HJ6AEI25 JACK, HJ6A,CAT6A,UNI,EI,25PK PK B  $     380.00 36.00%  $      243.20 N/A N/A
HJ6AGL JACK, HJ6A,CAT6A,UNI,GL EA B  $       16.90 36.00%  $        10.82 N/A N/A
HJ6AGL25 JACK, HJ6A,CAT6A,UNI,GL,25PK PK B  $     380.00 36.00%  $      243.20 N/A N/A
HJ6AGN JACK, HJ6A,CAT6A,UNI,GN EA B  $       16.90 36.00%  $        10.82 N/A N/A
HJ6AGN25 JACK, HJ6A,CAT6A,UNI,GN,25PK PK B  $     380.00 36.00%  $      243.20 N/A N/A
HJ6AGY JACK, HJ6A,CAT6A,UNI,GY EA B  $       16.90 36.00%  $        10.82 N/A N/A
HJ6AGY25 JACK, HJ6A,CAT6A,UNI,GY,25PK PK B  $     380.00 36.00%  $      243.20 N/A N/A
HJ6ALA JACK, HJ6A,CAT6A,UNI,LA EA B  $       16.90 36.00%  $        10.82 N/A N/A
HJ6ALA25 JACK, HJ6A,CAT6A,UNI,LA,25PK PK B  $     380.00 36.00%  $      243.20 N/A N/A
HJ6AOR JACK, HJ6A,CAT6A,UNI,OR EA B  $       16.90 36.00%  $        10.82 N/A N/A
HJ6AOR25 JACK, HJ6A,CAT6A,UNI,OR,25PK PK B  $     380.00 36.00%  $      243.20 N/A N/A
HJ6AOW JACK, HJ6A,CAT6A,UNI,OW EA B  $       16.90 36.00%  $        10.82 N/A N/A
HJ6AOW25 JACK, HJ6A,CAT6A,UNI,OW,25PK PK B  $     380.00 36.00%  $      243.20 N/A N/A
HJ6AP JACK, HJ6A,CAT6A,UNI,PU EA B  $       16.90 36.00%  $        10.82 N/A N/A
HJ6AP25 JACK,HJ6A,CAT6A,UNI,PU,25PK PK B  $     380.00 36.00%  $      243.20 N/A N/A
HJ6AR JACK, HJ6A,CAT6A,UNI,RD EA B  $       16.90 36.00%  $        10.82 N/A N/A
HJ6AR25 JACK, HJ6A,CAT6A,UNI,RD,25PK PK B  $     380.00 36.00%  $      243.20 N/A N/A
HJ6AW JACK, HJ6A,CAT6A,UNI,WH EA B  $       16.90 36.00%  $        10.82 N/A N/A
HJ6AW25 JACK, HJ6A,CAT6A,UNI,WH,25PK PK B  $     380.00 36.00%  $      243.20 N/A N/A
HJ6AY JACK, HJ6A,CAT6A,UNI,YL EA B  $       16.90 36.00%  $        10.82 N/A N/A
HJ6AY25 JACK, HJ6A,CAT6A,UNI,YL,25PK PK B  $     380.00 36.00%  $      243.20 N/A N/A
HJTP6A25 JACK, HAND TERMINATION AID,C6A,OR,25PK PK B  $       13.80 36.00%  $          8.83 N/A N/A
HLBSK CABLEMGT, LAD-RCK,BUTT SPLICE KIT EA B  $       11.30 36.00%  $          7.23 N/A N/A
HLCD06 CABLEMGT, LAD-RCK,CABLE RADIUS DROP,6"W EA B  $       76.70 36.00%  $        49.09 N/A N/A
HLCD12 CABLEMGT, LAD-RCK,CABLE RADIUS DROP,12"W EA B  $     112.80 36.00%  $        72.19 N/A N/A
HLCD18 CABLEMGT, LAD-RCK,CABLE RADIUS DROP,18"W EA B  $     115.00 36.00%  $        73.60 N/A N/A
HLCDS CABLEMGT, LAD-RCK,CBL RADUIS DRP,STRNGER EA B  $       77.70 36.00%  $        49.73 N/A N/A
HLCF CABLEMGT, LAD-RCK,CEILING MT KT,BKT ONLY EA B  $       53.60 36.00%  $        34.30 N/A N/A
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HLCMK CABLEMGT, LAD-RCK,CEILING MNTG KT EA B  $       80.50 36.00%  $        51.52 N/A N/A
HLECPK2 CABLEMGT, LAD-RCK,END CAP KT,2PK PK B  $       13.70 36.00%  $          8.77 N/A N/A
HLEK23 CABLEMGT, LAD-RCK, ELEVATION KIT,2-3IN EA B  $       50.00 36.00%  $        32.00 N/A N/A
HLEK46 CABLEMGT, LAD-RCK, ELEVATION KIT,4-6IN EA B  $       56.00 36.00%  $        35.84 N/A N/A
HLF0690B CABLEMGT, LAD-RCK,FLAT TURN,6"W,BK EA B  $     202.00 36.00%  $      129.28 N/A N/A
HLF0690G CABLEMGT, LAD-RCK,FLAT TURN,6"W,GY EA B  $     202.00 36.00%  $      129.28 N/A N/A
HLF1290B CABLEMGT, LAD-RCK,FLAT TURN,12"W,BK EA B  $     214.00 36.00%  $      136.96 N/A N/A
HLF1290G CABLEMGT, LAD-RCK,FLAT TURN,12"W,GY EA B  $     214.00 36.00%  $      136.96 N/A N/A
HLF1890B CABLEMGT, LAD-RCK,FLAT TURN,18"W,BK EA B  $     224.00 36.00%  $      143.36 N/A N/A
HLF1890G CABLEMGT, LAD-RCK,FLAT TURN,18"W,GY EA B  $     224.00 36.00%  $      143.36 N/A N/A
HLF2490B CABLEMGT, LAD-RCK,FLAT TURN,24"W,BK EA B  $     240.00 36.00%  $      153.60 N/A N/A
HLF2490G CABLEMGT, LAD-RCK,FLAT TURN,24"W,GY EA B  $     240.00 36.00%  $      153.60 N/A N/A
HLI0690B CABLEMGT, LAD-RCK, INSIDE RD, 6"W, BK EA B  $       86.70 36.00%  $        55.49 N/A N/A
HLI0690G CABLEMGT, LAD-RCK,INSIDE RD,6"W,GY EA B  $       86.70 36.00%  $        55.49 N/A N/A
HLI1290B CABLEMGT, LAD-RCK,INSIDE RD,12"W,BK EA B  $       89.80 36.00%  $        57.47 N/A N/A
HLI1290G CABLEMGT, LAD-RCK,INSIDE RD,12"W,GY EA B  $       89.80 36.00%  $        57.47 N/A N/A
HLI1890B CABLEMGT, LAD-RCK,INSIDE RD,18"W,BK EA B  $       96.10 36.00%  $        61.50 N/A N/A
HLI1890G CABLEMGT, LAD-RCK,INSIDE RD,18"W,GY EA B  $       96.10 36.00%  $        61.50 N/A N/A
HLI2490B CABLEMGT, LAD-RCK,INSIDE RD,24"W,BK EA B  $     102.10 36.00%  $        65.34 N/A N/A
HLI2490G CABLEMGT, LAD-RCK,INSIDE RD,24"W,GY EA B  $     102.10 36.00%  $        65.34 N/A N/A
HLJB CABLEMGT, LAD-RCK,J-BOLT KIT EA B  $         5.00 36.00%  $          3.20 N/A N/A
HLMPK19 CABLEMGT, LAD-RCK,MNTG KT TO RELAY RACK EA B  $       40.50 36.00%  $        25.92 N/A N/A
HLMPK19D CABLEMGT,LAD-RCK,MNTG KT TO6"DP 

RELAYRCK EA B  $       51.40 36.00%  $        32.90 N/A N/A
HLO0690B CABLEMGT, LAD-RCK,OUTSDE RD,6"W,BK EA B  $       86.70 36.00%  $        55.49 N/A N/A
HLO0690G CABLEMGT, LAD-RCK,OUTSDE RD,6"W,GY EA B  $       86.70 36.00%  $        55.49 N/A N/A
HLO1290B CABLEMGT, LAD-RCK,OUTSDE RD,12"W,BK EA B  $       89.80 36.00%  $        57.47 N/A N/A
HLO1290G CABLEMGT, LAD-RCK,OUTSDE RD,12"W,GY EA B  $       89.80 36.00%  $        57.47 N/A N/A
HLO1890B CABLEMGT, LAD-RCK,OUTSDE RD,18"W,BK EA B  $       96.10 36.00%  $        61.50 N/A N/A
HLO1890G CABLEMGT, LAD-RCK,OUTSDE RD,18"W,GY EA B  $       96.10 36.00%  $        61.50 N/A N/A
HLO2490B CABLEMGT, LAD-RCK,OUTSDE RD,24"W,BK EA B  $     102.10 36.00%  $        65.34 N/A N/A
HLO2490G CABLEMGT, LAD-RCK,OUTSDE RD,24"W,GY EA B  $     102.10 36.00%  $        65.34 N/A N/A
HLP06B CABLEMGT, LAD-RCK,RETAINING POST,6"W,BK EA B  $       21.50 36.00%  $        13.76 N/A N/A
HLP06G CABLEMGT, LAD-RCK,RETAINING POST,6"W,GY EA B  $       21.50 36.00%  $        13.76 N/A N/A
HLP08G CABLEMGT, LAD-RCK,RETAINING POST,8"W,GY EA B  $       22.40 36.00%  $        14.34 N/A N/A
HLP10B CABLEMGT, LAD-RCK,RETAINING POST,10"W,B EA B  $       23.40 36.00%  $        14.98 N/A N/A
HLP10G CABLEMGT, LAD-RCK,RETAINING POST,10"W,G EA B  $       23.40 36.00%  $        14.98 N/A N/A
HLRF CABLEMGT, LAD-RCK,FOOT KIT EA B  $       40.30 36.00%  $        25.79 N/A N/A
HLS0606B CABLEMGT, LAD-RCK,6'LX6"W,BK EA B  $       72.40 36.00%  $        46.34 N/A N/A
HLS0606G CABLEMGT, LAD-RCK,6'LX6"W,GY EA B  $       72.40 36.00%  $        46.34 N/A N/A
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HLS0612B CABLEMGT, LAD-RCK,6'LX12"W,BK EA B  $       78.30 36.00%  $        50.11 N/A N/A
HLS0612G CABLEMGT, LAD-RCK,6'LX12"W,GY EA B  $       78.30 36.00%  $        50.11 N/A N/A
HLS0618B CABLEMGT, LAD-RCK,6'LX18"W,BK EA B  $       90.30 36.00%  $        57.79 N/A N/A
HLS0618G CABLEMGT, LAD-RCK,6'LX18"W,GY EA B  $       90.30 36.00%  $        57.79 N/A N/A
HLS0624B CABLEMGT, LAD-RCK,6'LX24"W,BK EA B  $     123.10 36.00%  $        78.78 N/A N/A
HLS0624G CABLEMGT, LAD-RCK,6'LX24"W,GY EA B  $     123.10 36.00%  $        78.78 N/A N/A
HLS1006B CABLEMGT, LAD-RCK,10'LX6"W,BK EA B  $     111.30 36.00%  $        71.23 N/A N/A
HLS1006G CABLEMGT, LAD-RCK,10'LX6"W,GY EA B  $     111.30 36.00%  $        71.23 N/A N/A
HLS1012B CABLEMGT, LAD-RCK,10'LX12"W,BK EA B  $     123.10 36.00%  $        78.78 N/A N/A
HLS1012G CABLEMGT, LAD-RCK,10'LX12"W,GY EA B  $     123.10 36.00%  $        78.78 N/A N/A
HLS1018B CABLEMGT, LAD-RCK,10'LX18"W,BK EA B  $     171.30 36.00%  $      109.63 N/A N/A
HLS1018G CABLEMGT, LAD-RCK,10'LX18"W,GY EA B  $     171.30 36.00%  $      109.63 N/A N/A
HLS1024B CABLEMGT, LAD-RCK,10'LX24"W,BK EA B  $     183.10 36.00%  $      117.18 N/A N/A
HLS1024G CABLEMGT, LAD-RCK,10'LX24"W,GY EA B  $     183.10 36.00%  $      117.18 N/A N/A
HLSSK CABLEMGT, LAD-RCK,SWIVEL BUTT SPLICE KT EA B  $       77.00 36.00%  $        49.28 N/A N/A
HLTK CABLEMGT, LAD-RCK,T-JUNCTION SPLICE KT EA B  $       11.30 36.00%  $          7.23 N/A N/A
HLTSB06B CABLEMGT, LAD-RCK,TRI WALL SUPORT,6"W,BK EA B  $       40.20 36.00%  $        25.73 N/A N/A
HLTSB06G CABLEMGT, LAD-RCK,TRI WALL SUPORT,6"W,GY EA B  $       40.20 36.00%  $        25.73 N/A N/A
HLTSB12B CABLEMGT, LAD-RCK,TRI WAL SUPORT,12"W,BK EA B  $       47.80 36.00%  $        30.59 N/A N/A
HLTSB12G CABLEMGT, LAD-RCK,TRI WAL SUPORT,12"W,GY EA B  $       47.80 36.00%  $        30.59 N/A N/A
HLTSB18B CABLEMGT, LAD-RCK,TRI WAL SUPORT,18"W,BK EA B  $       50.60 36.00%  $        32.38 N/A N/A
HLTSB18G CABLEMGT, LAD-RCK,TRI WAL SUPORT,18"W,GY EA B  $       50.60 36.00%  $        32.38 N/A N/A
HLTSB24B CABLEMGT, LAD-RCK,TRI WAL SUPORT,24"W,BK EA B  $       53.70 36.00%  $        34.37 N/A N/A
HLTSB24G CABLEMGT, LAD-RCK,TRI WAL SUPORT,24"W,GY EA B  $       53.70 36.00%  $        34.37 N/A N/A
HLVWBK CABLEMGT, LAD-RCK,VERTICAL WALL BRACKET EA B  $       11.60 36.00%  $          7.42 N/A N/A
HLWRK CABLEMGT, LAD-RCK,WALL TO RACK MT KT EA B  $     183.40 36.00%  $      117.38 N/A N/A
HLX0612 CABLEMGT, LAD-RCK,WAL ANG SUP BKT,6-12"W EA B  $       31.80 36.00%  $        20.35 N/A N/A
HLX0612G CABLEMGT,LAD-RCK,WAL ANG SUPBKT6-

12"W GY EA B  $       31.80 36.00%  $        20.35 N/A N/A
HLX1518 CABLEMGT, LAD-RCK,WALL ANG SUPP BKT,18"W EA B  $       32.50 36.00%  $        20.80 N/A N/A
HLX1518G CABLEMGT,LAD-RCK,WAL ANG SUP 

BKT 18"W GY EA B  $       32.50 36.00%  $        20.80 N/A N/A
HLX24 CABLEMGT, LAD-RCK,WALL ANG SUPP BKT,24"W EA B  $       35.50 36.00%  $        22.72 N/A N/A
HLX24G CABLEMGT,LAD-RCK,WAL ANG SUP 

BKT 24"W GY EA B  $       35.50 36.00%  $        22.72 N/A N/A
HMD7 MD7 MANUAL TOOL,25"HANDLE EA B  $     516.00 36.00%  $      330.24 N/A N/A
HMRBBK PLATE, FURN,HMILLER RDUCER,BK EA B  $         4.10 36.00%  $          2.62 N/A N/A
HMRBGY PLATE, FURN,HMILLER RDUCER,GY EA B  $         4.10 36.00%  $          2.62 N/A N/A
HMRC840 TOOL,LUG,COMPRESSION,ADJUST DIE EA B  $     334.00 36.00%  $      213.76 N/A N/A
HMY2911 TOOL,LUG,COMPRESSION,BASIC EA B  $     804.00 36.00%  $      514.56 N/A N/A
HOUR840 OUR840 RATCH TOOL,CASE EA B  $  1,060.00 36.00%  $      678.40 N/A N/A
HP6A12U P-PANEL, CAT6A,ASCENT,12P,A/B,BK EA B  $     208.00 36.00%  $      133.12 N/A N/A
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HP6A24AU P-PANEL, CAT6A,ASCENT 24P,ANGLED,A/B,BK EA B  $     490.00 36.00%  $      313.60 N/A N/A
HP6A24U P-PANEL, CAT6A,ASCENT,24P,A/B,BK EA B  $     484.00 36.00%  $      309.76 N/A N/A
HP6A24US P-PANEL, CAT6A,ASCENT,24P,A/B,SL EA B  $     484.00 36.00%  $      309.76 N/A N/A
HP6A48AU P-PANEL, CAT6A,ASCENT 48P,ANGLED,A/B,BK EA B  $     878.00 36.00%  $      561.92 N/A N/A
HP6A48U P-PANEL, CAT6A,ASCENT,48P,A/B,BK EA B  $     870.00 36.00%  $      556.80 N/A N/A
HP6A48US P-PANEL, CAT6A,ASCENT,48P,A/B,SL EA B  $     870.00 36.00%  $      556.80 N/A N/A
HP6A96U P-PANEL, CAT6A,ASCENT,96P,A/B,BK EA B  $  1,476.00 36.00%  $      944.64 N/A N/A
HP6A96US P-PANEL, CAT6A,ASCENT,96P,A/B,SL EA B  $  1,476.00 36.00%  $      944.64 N/A N/A
HPAT600LI PATRIOT600,LI,CHRGR,CASE,LANYRD EA B  $  4,080.00 36.00%  $   2,611.20 N/A N/A
HPAT750LI PATRIOT750,LI,CHRGR,CASE,LANYRD EA B  $  6,254.00 36.00%  $   4,002.56 N/A N/A
HPENEA0550 PENETROX A,0.5OZ TUBES,50PK PK B  $     144.10 36.00%  $        92.22 N/A N/A
HPW48RR19 RACK, RELAY,48"H,24U,BK EA B  $     274.00 36.00%  $      175.36 N/A N/A
HPW48RR19ML RACK, RELAY,48"H,24U,ML EA B  $     266.00 36.00%  $      170.24 N/A N/A
HPW48RR23 RACK, RELAY,48"H,23"W,24U,BK EA B  $     436.00 36.00%  $      279.04 N/A N/A
HPW48RR23ML RACK, RELAY,48"H,23"W,24U,ML EA B  $     404.00 36.00%  $      258.56 N/A N/A
HPW66B16 BLOCK, MODULAR,66B,6 PR EA B  $       17.60 36.00%  $        11.26 N/A N/A
HPW66B350 BLOCK, MODULAR,66B,50 PR EA B  $       30.00 36.00%  $        19.20 N/A N/A
HPW66B36 BLOCK, MODULAR,66B,SPLIT(3X)6PR,W/CVR EA B  $       11.90 36.00%  $          7.62 N/A N/A
HPW66B425 BLOCK, MODULAR,66B,SPLIT (4X) 25 PR EA B  $       28.80 36.00%  $        18.43 N/A N/A
HPW66BB BLOCK, 66 BACK BOARD W/TWO 89 B BRTKS EA B  $       30.40 36.00%  $        19.46 N/A N/A
HPW66BCVR BLOCK, 66 B BLOCK COVER EA B  $         6.10 36.00%  $          3.90 N/A N/A
HPW66M125 BLOCK, MODULAR,66M,25 PR EA B  $       16.20 36.00%  $        10.37 N/A N/A
HPW66M150 BLOCK, MODULAR,66M,50 PR EA B  $       14.50 36.00%  $          9.28 N/A N/A
HPW66M150C5 BLOCK, MODULAR,66M,50 PR,CAT5 EA B  $       14.50 36.00%  $          9.28 N/A N/A
HPW66MCVR BLOCK, 66 M BLOCK COVER,CLEAR EA B  $         3.20 36.00%  $          2.05 N/A N/A
HPW66RR19 RACK, RELAY,66"H,36U,BK EA B  $     300.00 36.00%  $      192.00 N/A N/A
HPW66RR19ML RACK, RELAY,66"H,36U,ML EA B  $     284.00 36.00%  $      181.76 N/A N/A
HPW66SPLA BLOCK, CAB ROUT SPOOL,W/O SCR EA B  $         1.70 36.00%  $          1.09 N/A N/A
HPW66SPLB BLOCK, CAB ROUT SPOOL,W/#10 WOOD SCR EA B  $         2.14 36.00%  $          1.37 N/A N/A
HPW6PSS PLATE, SST,6PORT,FOR RAISED ACC FLR BOX EA B  $       16.60 36.00%  $        10.62 N/A N/A
HPW84RR19 RACK, RELAY,84"H,45U,BK EA B  $     272.00 36.00%  $      174.08 N/A N/A
HPW84RR19D RACK, RELAY,84"X19",45U,6" DP UPRIGHT,BK EA B  $     460.00 36.00%  $      294.40 N/A N/A
HPW84RR19ML RACK, RELAY,84"H,45U,ML EA B  $     252.00 36.00%  $      161.28 N/A N/A
HPW84RR23 RACK, RELAY,84"H,23"W,45U,BK EA B  $     552.00 36.00%  $      353.28 N/A N/A
HPW84RR23ML RACK, RELAY,84"H,23"W,45U,ML EA B  $     542.00 36.00%  $      346.88 N/A N/A
HPW89B BLOCK, 89 B BRACKET EA B  $         2.54 36.00%  $          1.63 N/A N/A
HPW89D BLOCK, 89 D BRACKET EA B  $         2.52 36.00%  $          1.61 N/A N/A
HPW90RR19 RACK, RELAY,90"H,48U,BK EA B  $     456.00 36.00%  $      291.84 N/A N/A
HPW90RR19ML RACK, RELAY,90"H,48U,ML EA B  $     454.00 36.00%  $      290.56 N/A N/A
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HPW90RR23 RACK, RELAY,90"H,23"W,48U,BK EA B  $     598.00 36.00%  $      382.72 N/A N/A
HPW96RR19 RACK, RELAY,96"H,51U,BK EA B  $     450.00 36.00%  $      288.00 N/A N/A
HPW96RR19ML RACK, RELAY,96"H,51U,ML EA B  $     448.00 36.00%  $      286.72 N/A N/A
HPW96RR23 RACK, RELAY,96"H,23"W,51U,BK EA B  $     588.00 36.00%  $      376.32 N/A N/A
HPW96RR23ML RACK, RELAY,96"H,23"W,51U,ML EA B  $     564.00 36.00%  $      360.96 N/A N/A
HPWCBRK06 WB,ACCS,BRKT,CSHAPE,6"TRAY,TIER,PREGALV EA B  $       22.80 36.00%  $        14.59 N/A N/A
HPWCBRK12 WB,ACCS,BRKT,CSHAPE,12"TRAY,TIER,PREGALV EA B  $       29.20 36.00%  $        18.69 N/A N/A
HPWCUTTOOL WIREBASKET CUTTING TOOL EA B  $     106.80 36.00%  $        68.35 N/A N/A
HPWCVFBK120 CABLEMGT, FASTENER,VELCRO,120",BK EA B  $       22.90 36.00%  $        14.66 N/A N/A
HPWCVFBK5 CABLEMGT, FASTENER,VELCRO,5",BK,10PK PK B  $       14.70 36.00%  $          9.41 N/A N/A
HPWCVFBK8 CABLEMGT, FASTENER,VELCRO,8",BK,10PK PK B  $       16.70 36.00%  $        10.69 N/A N/A
HPWCVFBL5 CABLEMGT, FASTENER,VELCRO,5",BL,10PK PK B  $       14.70 36.00%  $          9.41 N/A N/A
HPWCVFBL8 CABLEMGT, FASTENER,VELCRO,8",BL,10PK PK B  $       16.70 36.00%  $        10.69 N/A N/A
HPWCVFOR5 CABLEMGT, FASTENER,VELCRO,5",OR,10PK PK B  $       14.70 36.00%  $          9.41 N/A N/A
HPWCVFOR8 CABLEMGT, FASTENER,VELCRO,8",OR,10PK PK B  $       16.70 36.00%  $        10.69 N/A N/A
HPWCVFRD8 CABLEMGT, FASTENER,VELCRO,8",RD,10PK PK B  $       16.70 36.00%  $        10.69 N/A N/A
HPWCVFYL8 CABLEMGT, FASTENER,VELCRO,8",YL,10PK PK B  $       16.70 36.00%  $        10.69 N/A N/A
HPWPWR RACK, 19"PWR STRP,10 OUTLS,15A,NO SRG,BK EA B  $     136.70 36.00%  $        87.49 N/A N/A
HPWU002202 WB,TRAY,UNFLR,FLTx24"Wx24"L,PREGALV,RND EA B  $       36.00 36.00%  $        23.04 N/A N/A
HPWU020602 WB,TRAY,UNFLR,2"Hx6"Wx24"L,PREGALV,RND EA B  $       42.60 36.00%  $        27.26 N/A N/A
HPWU020604 WB,TRAY,UNFLR,2"Hx6"Wx48"L,PREGALV,RND EA B  $       85.20 36.00%  $        54.53 N/A N/A
HPWU020606 WB,TRAY,UNFLR,2"Hx6"Wx72"L,PREGALV,RND EA B  $     127.80 36.00%  $        81.79 N/A N/A
HPWU021202 WB,TRAY,UNFLR,2"Hx12"Wx24"L,PREGALV,RND EA B  $       48.80 36.00%  $        31.23 N/A N/A
HPWU021204 WB,TRAY,UNFLR,2"Hx12"Wx48"L,PREGALV,RND EA B  $       97.60 36.00%  $        62.46 N/A N/A
HPWU021206 WB,TRAY,UNFLR,2"Hx12"Wx72"L,PREGALV,RND EA B  $     146.40 36.00%  $        93.70 N/A N/A
HPWU022202 WB,TRAY,UNFLR,2"Hx22"Wx24"L,PREGALV,RND EA B  $       51.80 36.00%  $        33.15 N/A N/A
HPWU022204 WB,TRAY,UNFLR,2"Hx22"Wx48"L,PREGALV,RND EA B  $     103.60 36.00%  $        66.30 N/A N/A
HPWU022206 WB,TRAY,UNFLR,2"Hx22"Wx72"L,PREGALV,RND EA B  $     155.40 36.00%  $        99.46 N/A N/A
HPWU040602 WB,TRAY,UNFLR,4"Hx6"Wx24"L,PREGALV,RND EA B  $       45.80 36.00%  $        29.31 N/A N/A
HPWU040604 WB,TRAY,UNFLR,4"Hx6"Wx48"L,PREGALV,RND EA B  $       91.60 36.00%  $        58.62 N/A N/A
HPWU040606 WB,TRAY,UNFLR,4"Hx6"Wx72"L,PREGALV,RND EA B  $     137.40 36.00%  $        87.94 N/A N/A
HPWU041202 WB,TRAY,UNFLR,4"Hx12"Wx24"L,PREGALV,RND EA B  $       53.40 36.00%  $        34.18 N/A N/A
HPWU041204 WB,TRAY,UNFLR,4"Hx12"Wx48"L,PREGALV,RND EA B  $     106.60 36.00%  $        68.22 N/A N/A
HPWU041206 WB,TRAY,UNFLR,4"Hx12"Wx72"L,PREGALV,RND EA B  $     159.80 36.00%  $      102.27 N/A N/A
HPWU042202 WB,TRAY,UNFLR,4"Hx22"Wx24"L,PREGALV,RND EA B  $       55.60 36.00%  $        35.58 N/A N/A
HPWU042204 WB,TRAY,UNFLR,4"Hx22"Wx48"L,PREGALV,RND EA B  $     111.00 36.00%  $        71.04 N/A N/A
HPWU042206 WB,TRAY,UNFLR,4"Hx22"Wx72"L,PREGALV,RND EA B  $     166.60 36.00%  $      106.62 N/A N/A
HPWU060602 WB,TRAY,UNFLR,6"Hx6"Wx24"L,PREGALV,RND EA B  $       48.00 36.00%  $        30.72 N/A N/A
HPWU060604 WB,TRAY,UNFLR,6"Hx6"Wx48"L,PREGALV,RND EA B  $       96.00 36.00%  $        61.44 N/A N/A
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HPWU060606 WB,TRAY,UNFLR,6"Hx6"Wx72"L,PREGALV,RND EA B  $     144.00 36.00%  $        92.16 N/A N/A
HPWU061202 WB,TRAY,UNFLR,6"Hx12"Wx24"L,PREGALV,RND EA B  $       55.60 36.00%  $        35.58 N/A N/A
HPWU061204 WB,TRAY,UNFLR,6"Hx12"Wx48"L,PREGALV,RND EA B  $     111.00 36.00%  $        71.04 N/A N/A
HPWU061206 WB,TRAY,UNFLR,6"Hx12"Wx72"L,PREGALV,RND EA B  $     165.00 36.00%  $      105.60 N/A N/A
HPWU062202 WB,TRAY,UNFLR,6"Hx22"Wx24"L,PREGALV,RND EA B  $       61.60 36.00%  $        39.42 N/A N/A
HPWU062204 WB,TRAY,UNFLR,6"Hx22"Wx48"L,PREGALV,RND EA B  $     123.00 36.00%  $        78.72 N/A N/A
HPWU062206 WB,TRAY,UNFLR,6"Hx22"Wx72"L,PREGALV,RND EA B  $     154.60 36.00%  $        98.94 N/A N/A
HPWU081202 WB,TRAY,UNFLR,8"Hx12"Wx24"L,PREGALV,RND EA B  $       55.60 36.00%  $        35.58 N/A N/A
HPWU081204 WB,TRAY,UNFLR,8"Hx12"Wx48"L,PREGALV,RND EA B  $     111.00 36.00%  $        71.04 N/A N/A
HPWU081206 WB,TRAY,UNFLR,8"Hx12"Wx72"L,PREGALV,RND EA B  $     166.60 36.00%  $      106.62 N/A N/A
HPWU082202 WB,TRAY,UNFLR,8"Hx22"Wx24"L,PREGALV,RND EA B  $       61.60 36.00%  $        39.42 N/A N/A
HPWU082204 WB,TRAY,UNFLR,8"Hx22"Wx48"L,PREGALV,RND EA B  $     123.00 36.00%  $        78.72 N/A N/A
HPWU082206 WB,TRAY,UNFLR,8"Hx22"Wx72"L,PREGALV,RND EA B  $     154.60 36.00%  $        98.94 N/A N/A
HPWW0204 WB,TRAY,OVRHD,2"Hx4"Wx118"L,PREGALV,RND EA B  $       46.60 36.00%  $        29.82 N/A N/A
HPWW0204BK WB,TRAY,OVRHD,2"Hx4"Wx118"L,BLACK,RND EA B  $       50.00 36.00%  $        32.00 N/A N/A
HPWW0204S WB,TRAY,OVRHD,2"Hx4"Wx118"L,PREGALV,FLT EA B  $       52.40 36.00%  $        33.54 N/A N/A
HPWW0204SBK WB,TRAY,OVRHD,2"Hx4"Wx118"L,BLACK,FLT EA B  $       56.00 36.00%  $        35.84 N/A N/A
HPWW0206 WB,TRAY,OVRHD,2"Hx6"Wx118"L,PREGALV,RND EA B  $       51.60 36.00%  $        33.02 N/A N/A
HPWW0206BK WB,TRAY,OVRHD,2"Hx6"Wx118"L,BLACK,RND EA B  $       55.60 36.00%  $        35.58 N/A N/A
HPWW0206S WB,TRAY,OVRHD,2"Hx6"Wx118"L,PREGALV,FLT EA B  $       58.20 36.00%  $        37.25 N/A N/A
HPWW0206SBK WB,TRAY,OVRHD,2"Hx6"Wx118"L,BLACK,FLT EA B  $       62.20 36.00%  $        39.81 N/A N/A
HPWW0208 WB,TRAY,OVRHD,2"Hx8"Wx118"L,PREGALV,RND EA B  $       57.20 36.00%  $        36.61 N/A N/A
HPWW0208BK WB,TRAY,OVRHD,2"Hx8"Wx118"L,BLACK,RND EA B  $       61.60 36.00%  $        39.42 N/A N/A
HPWW0208S WB,TRAY,OVRHD,2"Hx8"Wx118"L,PREGALV,FLT EA B  $       64.40 36.00%  $        41.22 N/A N/A
HPWW0208SBK WB,TRAY,OVRHD,2"Hx8"Wx118"L,BLACK,FLT EA B  $       69.00 36.00%  $        44.16 N/A N/A
HPWW0212 WB,TRAY,OVRHD,2"Hx12"Wx118"L,PREGALV,RND EA B  $       67.60 36.00%  $        43.26 N/A N/A
HPWW0212BK WB,TRAY,OVRHD,2"Hx12"Wx118"L,BLACK,RND EA B  $       73.00 36.00%  $        46.72 N/A N/A
HPWW0212S WB,TRAY,OVRHD,2"Hx12"Wx118"L,PREGALV,FLT EA B  $       79.80 36.00%  $        51.07 N/A N/A
HPWW0212SBK WB,TRAY,OVRHD,2"Hx12"Wx118"L,BLACK,FLT EA B  $       85.40 36.00%  $        54.66 N/A N/A
HPWW0216 WB,TRAY,OVRHD,2"Hx16"Wx118"L,PREGALV,RND EA B  $       89.40 36.00%  $        57.22 N/A N/A
HPWW0216BK WB,TRAY,OVRHD,2"Hx16"Wx118"L,BLACK,RND EA B  $       96.40 36.00%  $        61.70 N/A N/A
HPWW0216S WB,TRAY,OVRHD,2"Hx16"Wx118"L,PREGALV,FLT EA B  $     105.40 36.00%  $        67.46 N/A N/A
HPWW0216SBK WB,TRAY,OVRHD,2"Hx16"Wx118"L,BLACK,FLT EA B  $     112.80 36.00%  $        72.19 N/A N/A
HPWW0218 WB,TRAY,OVRHD,2"Hx18"Wx118"L,PREGALV,RND EA B  $       96.00 36.00%  $        61.44 N/A N/A
HPWW0218BK WB,TRAY,OVRHD,2"Hx18"Wx118"L,BLACK,RND EA B  $     103.60 36.00%  $        66.30 N/A N/A
HPWW0218S WB,TRAY,OVRHD,2"Hx18"Wx118"L,PREGALV,FLT EA B  $     113.40 36.00%  $        72.58 N/A N/A
HPWW0218SBK WB,TRAY,OVRHD,2"Hx18"Wx118"L,BLACK,FLT EA B  $     121.20 36.00%  $        77.57 N/A N/A
HPWW0220 WB,TRAY,OVRHD,2"Hx20"Wx118"L,PREGALV,RND EA B  $     102.80 36.00%  $        65.79 N/A N/A
HPWW0220BK WB,TRAY,OVRHD,2"Hx20"Wx118"L,BLACK,RND EA B  $     111.00 36.00%  $        71.04 N/A N/A
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HPWW0220S WB,TRAY,OVRHD,2"Hx20"Wx118"L,PREGALV,FLT EA B  $     121.40 36.00%  $        77.70 N/A N/A
HPWW0220SBK WB,TRAY,OVRHD,2"Hx20"Wx118"L,BLACK,FLT EA B  $     129.80 36.00%  $        83.07 N/A N/A
HPWW0222 WB,TRAY,OVRHD,2"Hx22"Wx118"L,PREGALV,RND EA B  $     123.60 36.00%  $        79.10 N/A N/A
HPWW0222BK WB,TRAY,OVRHD,2"Hx22"Wx118"L,BLACK,RND EA B  $     132.00 36.00%  $        84.48 N/A N/A
HPWW0222S WB,TRAY,OVRHD,2"Hx22"Wx118"L,PREGALV,FLT EA B  $     130.00 36.00%  $        83.20 N/A N/A
HPWW0222SBK WB,TRAY,OVRHD,2"Hx22"Wx118"L,BLACK,FLT EA B  $     138.80 36.00%  $        88.83 N/A N/A
HPWW0224 WB,TRAY,OVRHD,2"Hx6"Wx118"L,PREGALV,RND EA B  $     117.00 36.00%  $        74.88 N/A N/A
HPWW0224BK WB,TRAY,OVRHD,2"Hx24"Wx118"L,BLACK,RND EA B  $     126.20 36.00%  $        80.77 N/A N/A
HPWW0224S WB,TRAY,OVRHD,2"Hx24"Wx118"L,PREGALV,FLT EA B  $     138.40 36.00%  $        88.58 N/A N/A
HPWW0224SBK WB,TRAY,OVRHD,2"Hx24"Wx118"L,BLACK,FLT EA B  $     147.80 36.00%  $        94.59 N/A N/A
HPWW0226 WB,TRAY,OVRHD,2"Hx26"Wx118"L,PREGALV,RND EA B  $     141.80 36.00%  $        90.75 N/A N/A
HPWW0226BK WB,TRAY,OVRHD,2"Hx26"Wx118"L,BLACK,RND EA B  $     154.60 36.00%  $        98.94 N/A N/A
HPWW0226S WB,TRAY,OVRHD,2"Hx26"Wx118"L,PREGALV,FLT EA B  $     149.00 36.00%  $        95.36 N/A N/A
HPWW0226SBK WB,TRAY,OVRHD,2"Hx26"Wx118"L,BLACK,FLT EA B  $     162.00 36.00%  $      103.68 N/A N/A
HPWW0228 WB,TRAY,OVRHD,2"Hx28"Wx118"L,PREGALV,RN EA B  $     152.00 36.00%  $        97.28 N/A N/A
HPWW0228BK WB,TRAY,OVRHD,2"Hx28"Wx118"L,BLACK,RND EA B  $     165.80 36.00%  $      106.11 N/A N/A
HPWW0228S WB,TRAY,OVRHD,2"Hx28"Wx118"L,PREGALV,FLT EA B  $     159.80 36.00%  $      102.27 N/A N/A
HPWW0228SBK WB,TRAY,OVRHD,2"Hx28"Wx118"L,BLACK,FLT EA B  $     176.80 36.00%  $      113.15 N/A N/A
HPWW0230 WB,TRAY,OVRHD,2"Hx30"Wx118"L,PREGALV,RND EA B  $     158.00 36.00%  $      101.12 N/A N/A
HPWW0230BK WB,TRAY,OVRHD,2"Hx30"Wx118"L,BLACK,RND EA B  $     174.00 36.00%  $      111.36 N/A N/A
HPWW0230S WB,TRAY,OVRHD,2"Hx30"Wx118"L,PREGALV,FLT EA B  $     166.00 36.00%  $      106.24 N/A N/A
HPWW0230SBK WB,TRAY,OVRHD,2"Hx30"Wx118"L,BLACK,FLT EA B  $     187.60 36.00%  $      120.06 N/A N/A
HPWW0232 WB,TRAY,OVRHD,2"Hx32"Wx118"L,PREGALV,RND EA B  $     166.20 36.00%  $      106.37 N/A N/A
HPWW0232BK WB,TRAY,OVRHD,2"Hx32"Wx118"L,BLACK,RND EA B  $     186.60 36.00%  $      119.42 N/A N/A
HPWW0232S WB,TRAY,OVRHD,2"Hx32"Wx118"L,PREGALV,FLT EA B  $     174.80 36.00%  $      111.87 N/A N/A
HPWW0232SBK WB,TRAY,OVRHD,2"Hx32"Wx118"L,BLACK,FLT EA B  $     198.80 36.00%  $      127.23 N/A N/A
HPWW0404 WB,TRAY,OVRHD,4"Hx4"Wx118"L,PREGALV,RND EA B  $       60.60 36.00%  $        38.78 N/A N/A
HPWW0404BK WB,TRAY,OVRHD,4"Hx4"Wx118"L,BLACK,RND EA B  $       65.40 36.00%  $        41.86 N/A N/A
HPWW0404S WB,TRAY,OVRHD,4"Hx4"Wx118"L,PREGALV,FLT EA B  $       71.80 36.00%  $        45.95 N/A N/A
HPWW0404SBK WB,TRAY,OVRHD,4"Hx4"Wx118"L,BLACK,FLT EA B  $       76.80 36.00%  $        49.15 N/A N/A
HPWW0406 WB,TRAY,OVRHD,4"Hx6"Wx118"L,PREGALV,RND EA B  $       63.20 36.00%  $        40.45 N/A N/A
HPWW0406BK WB,TRAY,OVRHD,4"Hx6"Wx118"L,BLACK,RND EA B  $       68.20 36.00%  $        43.65 N/A N/A
HPWW0406S WB,TRAY,OVRHD,4"Hx6"Wx118"L,PREGALV,FLT EA B  $       74.80 36.00%  $        47.87 N/A N/A
HPWW0406SBK WB,TRAY,OVRHD,4"Hx6"Wx118"L,BLACK,FLT EA B  $       79.80 36.00%  $        51.07 N/A N/A
HPWW0408 WB,TRAY,OVRHD,4"Hx8"Wx118"L,PREGALV,RND EA B  $       68.40 36.00%  $        43.78 N/A N/A
HPWW0408BK WB,TRAY,OVRHD,4"Hx8"Wx118"L,BLACK,RND EA B  $       73.80 36.00%  $        47.23 N/A N/A
HPWW0408S WB,TRAY,OVRHD,4"Hx8"Wx118"L,PREGALV,FLT EA B  $       81.00 36.00%  $        51.84 N/A N/A
HPWW0408SBK WB,TRAY,OVRHD,4"Hx8"Wx118"L,BLACK,FLT EA B  $       86.40 36.00%  $        55.30 N/A N/A
HPWW0412 WB,TRAY,OVRHD,4"Hx12"Wx118"L,PREGALV,RND EA B  $       84.00 36.00%  $        53.76 N/A N/A
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HPWW0412BK WB,TRAY,OVRHD,4"Hx12"Wx118"L,BLACK,RND EA B  $       89.80 36.00%  $        57.47 N/A N/A
HPWW0412S WB,TRAY,OVRHD,4"Hx12"Wx118"L,PREGALV,FLT EA B  $     110.80 36.00%  $        70.91 N/A N/A
HPWW0412SBK WB,TRAY,OVRHD,4"Hx12"Wx118"L,BLACK,FLT EA B  $     116.80 36.00%  $        74.75 N/A N/A
HPWW0416 WB,TRAY,OVRHD,4"Hx16"Wx118"L,PREGALV,RND EA B  $     102.80 36.00%  $        65.79 N/A N/A
HPWW0416BK WB,TRAY,OVRHD,4"Hx16"Wx118"L,BLACK,RND EA B  $     111.00 36.00%  $        71.04 N/A N/A
HPWW0416S WB,TRAY,OVRHD,4"Hx16"Wx118"L,PREGALV,FLT EA B  $     121.60 36.00%  $        77.82 N/A N/A
HPWW0416SBK WB,TRAY,OVRHD,4"Hx16"Wx118"L,BLACK,FLT EA B  $     129.80 36.00%  $        83.07 N/A N/A
HPWW0418 WB,TRAY,OVRHD,4"Hx18"Wx118"L,PREGALV,RND EA B  $     108.00 36.00%  $        69.12 N/A N/A
HPWW0418BK WB,TRAY,OVRHD,4"Hx18"Wx118"L,BLACK,RND EA B  $     116.80 36.00%  $        74.75 N/A N/A
HPWW0418S WB,TRAY,OVRHD,4"Hx18"Wx118"L,PREGALV,FLT EA B  $     131.20 36.00%  $        83.97 N/A N/A
HPWW0418SBK WB,TRAY,OVRHD,4"Hx18"Wx118"L,BLACK,FLT EA B  $     140.60 36.00%  $        89.98 N/A N/A
HPWW0420 WB,TRAY,OVRHD,4"Hx20"Wx118"L,PREGALV,RND EA B  $     117.00 36.00%  $        74.88 N/A N/A
HPWW0420BK WB,TRAY,OVRHD,4"Hx20"Wx118"L,BLACK,RND EA B  $     126.20 36.00%  $        80.77 N/A N/A
HPWW0420S WB,TRAY,OVRHD,4"Hx20"Wx118"L,PREGALV,FLT EA B  $     138.40 36.00%  $        88.58 N/A N/A
HPWW0420SBK WB,TRAY,OVRHD,4"Hx20"Wx118"L,BLACK,FLT EA B  $     147.80 36.00%  $        94.59 N/A N/A
HPWW0422 WB,TRAY,OVRHD,4"Hx22"Wx118"L,PREGALV,RND EA B  $     141.60 36.00%  $        90.62 N/A N/A
HPWW0422BK WB,TRAY,OVRHD,4"Hx22"Wx118"L,BLACK,RND EA B  $     147.00 36.00%  $        94.08 N/A N/A
HPWW0422S WB,TRAY,OVRHD,4"Hx22"Wx118"L,PREGALV,FLT EA B  $     148.60 36.00%  $        95.10 N/A N/A
HPWW0422SBK WB,TRAY,OVRHD,4"Hx22"Wx118"L,BLACK,FLT EA B  $     154.20 36.00%  $        98.69 N/A N/A
HPWW0424 WB,TRAY,OVRHD,4"Hx24"Wx118"L,PREGALV,RND EA B  $     128.40 36.00%  $        82.18 N/A N/A
HPWW0424BK WB,TRAY,OVRHD,4"Hx24"Wx118"L,BLACK,RND EA B  $     140.60 36.00%  $        89.98 N/A N/A
HPWW0424S WB,TRAY,OVRHD,4"Hx24"Wx118"L,PREGALV,FLT EA B  $     159.00 36.00%  $      101.76 N/A N/A
HPWW0424SBK WB,TRAY,OVRHD,4"Hx24"Wx118"L,BLACK,FLT EA B  $     160.80 36.00%  $      102.91 N/A N/A
HPWW0428 WB,TRAY,OVRHD,4"Hx28"Wx118"L,PREGALV,RND EA B  $     177.60 36.00%  $      113.66 N/A N/A
HPWW0428BK WB,TRAY,OVRHD,4"Hx28"Wx118"L,BLACK,RND EA B  $     202.00 36.00%  $      129.28 N/A N/A
HPWW0428S WB,TRAY,OVRHD,4"Hx28"Wx118"L,PREGALV,FLT EA B  $     187.60 36.00%  $      120.06 N/A N/A
HPWW0428SBK WB,TRAY,OVRHD,4"Hx28"Wx118"L,BLACK,FLT EA B  $     214.00 36.00%  $      136.96 N/A N/A
HPWW0608 WB,TRAY,OVRHD,6"Hx8"Wx118"L,PREGALV,RND EA B  $       93.00 36.00%  $        59.52 N/A N/A
HPWW0608BK WB,TRAY,OVRHD,6"Hx8"Wx118"L,BLACK,RND EA B  $     100.40 36.00%  $        64.26 N/A N/A
HPWW0608S WB,TRAY,OVRHD,6"Hx8"Wx118"L,PREGALV,FLT EA B  $     109.80 36.00%  $        70.27 N/A N/A
HPWW0608SBK WB,TRAY,OVRHD,6"Hx8"Wx118"L,BLACK,FLT EA B  $     117.60 36.00%  $        75.26 N/A N/A
HPWW0612 WB,TRAY,OVRHD,6"Hx12"Wx118"L,PREGALV,RND EA B  $     102.80 36.00%  $        65.79 N/A N/A
HPWW0612BK WB,TRAY,OVRHD,6"Hx12"Wx118"L,BLACK,RND EA B  $     111.00 36.00%  $        71.04 N/A N/A
HPWW0612S WB,TRAY,OVRHD,6"Hx12"Wx118"L,PREGALV,FLT EA B  $     121.60 36.00%  $        77.82 N/A N/A
HPWW0612SBK WB,TRAY,OVRHD,6"Hx12"Wx118"L,BLACK,FLT EA B  $     129.80 36.00%  $        83.07 N/A N/A
HPWW0616 WB,TRAY,OVRHD,6"Hx16"Wx118"L,PREGALV,RND EA B  $     117.00 36.00%  $        74.88 N/A N/A
HPWW0616BK WB,TRAY,OVRHD,6"Hx16"Wx118"L,BLACK,RND EA B  $     126.20 36.00%  $        80.77 N/A N/A
HPWW0616S WB,TRAY,OVRHD,6"Hx16"Wx118"L,PREGALV,FLT EA B  $     138.40 36.00%  $        88.58 N/A N/A
HPWW0616SBK WB,TRAY,OVRHD,6"Hx16"Wx118"L,BLACK,FLT EA B  $     147.80 36.00%  $        94.59 N/A N/A
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HPWW0618 WB,TRAY,OVRHD,6"Hx18"Wx118"L,PREGALV,RND EA B  $     126.00 36.00%  $        80.64 N/A N/A
HPWW0618BK WB,TRAY,OVRHD,6"Hx18"Wx118"L,BLACK,RND EA B  $     136.00 36.00%  $        87.04 N/A N/A
HPWW0618S WB,TRAY,OVRHD,6"Hx18"Wx118"L,PREGALV,FLT EA B  $     148.80 36.00%  $        95.23 N/A N/A
HPWW0618SBK WB,TRAY,OVRHD,6"Hx18"Wx118"L,BLACK,FLT EA B  $     159.40 36.00%  $      102.02 N/A N/A
HPWW0620 WB,TRAY,OVRHD,6"Hx20"Wx118"L,PREGALV,RND EA B  $     133.60 36.00%  $        85.50 N/A N/A
HPWW0620BK WB,TRAY,OVRHD,6"Hx20"Wx118"L,BLACK,RND EA B  $     144.00 36.00%  $        92.16 N/A N/A
HPWW0620S WB,TRAY,OVRHD,6"Hx20"Wx118"L,PREGALV,FLT EA B  $     157.80 36.00%  $      100.99 N/A N/A
HPWW0620SBK WB,TRAY,OVRHD,6"Hx20"Wx118"L,BLACK,FLT EA B  $     168.60 36.00%  $      107.90 N/A N/A
HPWW0622 WB,TRAY,OVRHD,6"Hx22"Wx118"L,PREGALV,RND EA B  $     157.60 36.00%  $      100.86 N/A N/A
HPWW0622BK WB,TRAY,OVRHD,6"Hx22"Wx118"L,BLACK,RND EA B  $     168.80 36.00%  $      108.03 N/A N/A
HPWW0622S WB,TRAY,OVRHD,6"Hx22"Wx118"L,PREGALV,FLT EA B  $     165.80 36.00%  $      106.11 N/A N/A
HPWW0622SBK WB,TRAY,OVRHD,6"Hx22"Wx118"L,BLACK,FLT EA B  $     187.60 36.00%  $      120.06 N/A N/A
HPWW0624 WB,TRAY,OVRHD,6"Hx24"Wx118"L,PREGALV,RND EA B  $     147.00 36.00%  $        94.08 N/A N/A
HPWW0624BK WB,TRAY,OVRHD,6"Hx24"Wx118"L,BLACK,RND EA B  $     158.60 36.00%  $      101.50 N/A N/A
HPWW0624S WB,TRAY,OVRHD,6"Hx24"Wx118"L,PREGALV,FLT EA B  $     173.60 36.00%  $      111.10 N/A N/A
HPWW0624SBK WB,TRAY,OVRHD,6"Hx24"Wx118"L,BLACK,FLT EA B  $     208.00 36.00%  $      133.12 N/A N/A
HPWW0808 WB,TRAY,OVRHD,8"Hx8"Wx118"L,PREGALV,RND EA B  $     115.40 36.00%  $        73.86 N/A N/A
HPWW0808BK WB,TRAY,OVRHD,8"Hx8"Wx118"L,BLACK,RND EA B  $     123.60 36.00%  $        79.10 N/A N/A
HPWW0808S WB,TRAY,OVRHD,8"Hx8"Wx118"L,PREGALV,FLT EA B  $     121.60 36.00%  $        77.82 N/A N/A
HPWW0808SBK WB,TRAY,OVRHD,8"Hx8"Wx118"L,BLACK,FLT EA B  $     129.80 36.00%  $        83.07 N/A N/A
HPWW0812 WB,TRAY,OVRHD,8"Hx12"Wx118"L,PREGALV,RND EA B  $     131.60 36.00%  $        84.22 N/A N/A
HPWW0812BK WB,TRAY,OVRHD,8"Hx12"Wx118"L,BLACK,RND EA B  $     140.80 36.00%  $        90.11 N/A N/A
HPWW0812S WB,TRAY,OVRHD,8"Hx12"Wx118"L,PREGALV,FLT EA B  $     138.40 36.00%  $        88.58 N/A N/A
HPWW0812SBK WB,TRAY,OVRHD,8"Hx12"Wx118"L,BLACK,FLT EA B  $     147.80 36.00%  $        94.59 N/A N/A
HPWW0816 WB,TRAY,OVRHD,8"Hx16"Wx118"L,PREGALV,RND EA B  $     150.00 36.00%  $        96.00 N/A N/A
HPWW0816BK WB,TRAY,OVRHD,8"Hx16"Wx118"L,BLACK,RND EA B  $     160.60 36.00%  $      102.78 N/A N/A
HPWW0816S WB,TRAY,OVRHD,8"Hx16"Wx118"L,PREGALV,FLT EA B  $     157.80 36.00%  $      100.99 N/A N/A
HPWW0816SBK WB,TRAY,OVRHD,8"Hx16"Wx118"L,BLACK,FLT EA B  $     168.60 36.00%  $      107.90 N/A N/A
HPWW0818 WB,TRAY,OVRHD,8"Hx18"Wx118"L,PREGALV,RND EA B  $     157.60 36.00%  $      100.86 N/A N/A
HPWW0818BK WB,TRAY,OVRHD,8"Hx18"Wx118"L,BLACK,RND EA B  $     168.80 36.00%  $      108.03 N/A N/A
HPWW0818S WB,TRAY,OVRHD,8"Hx18"Wx118"L,PREGALV,FLT EA B  $     165.80 36.00%  $      106.11 N/A N/A
HPWW0818SBK WB,TRAY,OVRHD,8"Hx18"Wx118"L,BLACK,FLT EA B  $     187.60 36.00%  $      120.06 N/A N/A
HPWW0820 WB,TRAY,OVRHD,8"Hx20"Wx118"L,PREGALV,RND EA B  $     165.20 36.00%  $      105.73 N/A N/A
HPWW0820BK WB,TRAY,OVRHD,8"Hx20"Wx118"L,BLACK,RND EA B  $     176.80 36.00%  $      113.15 N/A N/A
HPWW0820S WB,TRAY,OVRHD,8"Hx20"Wx118"L,PREGALV,FLT EA B  $     173.60 36.00%  $      111.10 N/A N/A
HPWW0820SBK WB,TRAY,OVRHD,8"Hx20"Wx118"L,BLACK,FLT EA B  $     208.00 36.00%  $      133.12 N/A N/A
HPWWB1U4 CABLEMGT, BRKT,BOT HNGE,1U,1.8"HX4"D EA B  $       79.20 36.00%  $        50.69 N/A N/A
HPWWB2U4 CABLEMGT, BRKT,BOT HNGE,2U,3.5"HX4"D EA B  $       82.10 36.00%  $        52.54 N/A N/A
HPWWB2U8 CABLEMGT, BRKT,BOT HNGE,2U,3.5"HX8"D EA B  $     103.50 36.00%  $        66.24 N/A N/A
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HPWWB4U4 CABLEMGT, BRKT,BOT HNGE,4U,7.0"HX4"D EA B  $       94.50 36.00%  $        60.48 N/A N/A
HPWWB4U8 CABLEMGT, BRKT,BOT HNGE,4U,7.0"HX8"D EA B  $     115.60 36.00%  $        73.98 N/A N/A
HPWWB6U18 CABLEMGT, BRKT,BOT HNGE,6U,10.5"HX18" EA B  $     282.00 36.00%  $      180.48 N/A N/A
HPWWB6U4 CABLEMGT, BRKT,BOT HNGE,6U,10.5"HX4"D EA B  $     146.00 36.00%  $        93.44 N/A N/A
HPWWB6U8 CABLEMGT, BRKT,BOT HNGE,6U,10.5"HX8"D EA B  $     155.00 36.00%  $        99.20 N/A N/A
HPWWBM0405 WB,ACCS,INSERT,4"Wx60"L,STEEL,PREGALV EA B  $       26.00 36.00%  $        16.64 N/A N/A
HPWWBM0405BK WB,ACCS,INSERT,4"Wx60"L,STEEL,BLACK EA B  $       45.40 36.00%  $        29.06 N/A N/A
HPWWBM0605 WB,ACCS,INSERT,6"Wx60"L,STEEL,PREGALV EA B  $       27.60 36.00%  $        17.66 N/A N/A
HPWWBM0605BK WB,ACCS,INSERT,6"Wx60"L,STEEL,BLACK EA B  $       59.80 36.00%  $        38.27 N/A N/A
HPWWBM0805 WB,ACCS,INSERT,8"Wx60"L,STEEL,PREGALV EA B  $       30.80 36.00%  $        19.71 N/A N/A
HPWWBM0805BK WB,ACCS,INSERT,8"Wx60"L,STEEL,BLACK EA B  $       69.60 36.00%  $        44.54 N/A N/A
HPWWBM1205 WB,ACCS,INSERT,12"Wx60"L,STEEL,PREGALV EA B  $       34.80 36.00%  $        22.27 N/A N/A
HPWWBM1205BK WB,ACCS,INSERT,12"Wx60"L,STEEL,BLACK EA B  $       73.60 36.00%  $        47.10 N/A N/A
HPWWBM1605 WB,ACCS,INSERT,16"Wx60"L,STEEL,PREGALV EA B  $       38.80 36.00%  $        24.83 N/A N/A
HPWWBM1605BK WB,ACCS,INSERT,16"Wx60"L,STEEL,BLACK EA B  $       80.80 36.00%  $        51.71 N/A N/A
HPWWBM1805 WB,ACCS,INSERT,18"Wx60"L,STEEL,PREGALV EA B  $       43.80 36.00%  $        28.03 N/A N/A
HPWWBM1805BK WB,ACCS,INSERT,18"Wx60"L,STEEL,BLACK EA B  $       87.20 36.00%  $        55.81 N/A N/A
HPWWBM2005 WB,ACCS,INSERT,20"Wx60"L,STEEL,PREGALV EA B  $       48.60 36.00%  $        31.10 N/A N/A
HPWWBM2005BK WB,ACCS,INSERT,20"Wx60"L,STEEL,BLACK EA B  $       97.80 36.00%  $        62.59 N/A N/A
HPWWBM2405 WB,ACCS,INSERT,24"Wx60"L,STEEL,PREGALV EA B  $       59.80 36.00%  $        38.27 N/A N/A
HPWWBM2405BK WB,ACCS,INSERT,24"Wx60"L,STEEL,BLACK EA B  $     124.40 36.00%  $        79.62 N/A N/A
HPWWBSP WB,ACCS,BARSPLICE,PREGALV,50PK EA B  $     220.00 36.00%  $      140.80 N/A N/A
HPWWBSPBK WB,ACCS,BARSPLICE,BLACK,50PK EA B  $     234.00 36.00%  $      149.76 N/A N/A
HPWWC0405 WB,ACCS,COVER,4"WIDE,STEEL,PREGALV EA B  $       28.00 36.00%  $        17.92 N/A N/A
HPWWC0405BK WB,ACCS,COVER,4"WIDE,STEEL,BLACK EA B  $       57.20 36.00%  $        36.61 N/A N/A
HPWWC0605 WB,ACCS,COVER,6"WIDE,STEEL,PREGALV EA B  $       30.80 36.00%  $        19.71 N/A N/A
HPWWC0605BK WB,ACCS,COVER,6"WIDE,STEEL,BLACK EA B  $       62.20 36.00%  $        39.81 N/A N/A
HPWWC0805 WB,ACCS,COVER,8"WIDE,STEEL,PREGALV EA B  $       34.60 36.00%  $        22.14 N/A N/A
HPWWC0805BK WB,ACCS,COVER,8"WIDE,STEEL,BLACK EA B  $       72.80 36.00%  $        46.59 N/A N/A
HPWWC1205 WB,ACCS,COVER,12"WIDE,STEEL,PREGALV EA B  $       39.60 36.00%  $        25.34 N/A N/A
HPWWC1205BK WB,ACCS,COVER,12"WIDE,STEEL,BLACK EA B  $       82.40 36.00%  $        52.74 N/A N/A
HPWWC1605 WB,ACCS,COVER,16"WIDE,STEEL,PREGALV EA B  $       59.80 36.00%  $        38.27 N/A N/A
HPWWC1605BK WB,ACCS,COVER,16"WIDE,STEEL,BLACK EA B  $     105.60 36.00%  $        67.58 N/A N/A
HPWWC1805 WB,ACCS,COVER,18"WIDE,STEEL,PREGALV EA B  $       63.00 36.00%  $        40.32 N/A N/A
HPWWC1805BK WB,ACCS,COVER,18"WIDE,STEEL,BLACK EA B  $     121.20 36.00%  $        77.57 N/A N/A
HPWWC2005 WB,ACCS,COVER,20"WIDE,STEEL,PREGALV EA B  $       68.00 36.00%  $        43.52 N/A N/A
HPWWC2005BK WB,ACCS,COVER,20"WIDE,STEEL,BLACK EA B  $     128.60 36.00%  $        82.30 N/A N/A
HPWWC2405 WB,ACCS,COVER,24"WIDE,STEEL,PREGALV EA B  $       74.40 36.00%  $        47.62 N/A N/A
HPWWC2405BK WB,ACCS,COVER,24"WIDE,STEEL,BLACK EA B  $     142.20 36.00%  $        91.01 N/A N/A
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HPWWCAT WB,ACCS,CONDUITATTCHMNT,PREGALV EA B  $       16.20 36.00%  $        10.37 N/A N/A
HPWWCATBK WB,ACCS,CONDUITATTCHMNT,BLACK EA B  $       16.20 36.00%  $        10.37 N/A N/A
HPWWCBT04 WB,ACCS,BRKT,CSHAPE,4"TRAY,PREGALV EA B  $       16.20 36.00%  $        10.37 N/A N/A
HPWWCBT04BK WB,ACCS,BRKT,CSHAPE,4"TRAY,BLACK EA B  $       18.60 36.00%  $        11.90 N/A N/A
HPWWCBT08 WB,ACCS,BRKT,CSHAPE,8"TRAY,PREGALV EA B  $       17.80 36.00%  $        11.39 N/A N/A
HPWWCBT08BK WB,ACCS,BRKT,CSHAPE,8"TRAY,BLACK EA B  $       21.00 36.00%  $        13.44 N/A N/A
HPWWCBT12 WB,ACCS,BRKT,CSHAPE,12"TRAY,PREGALV EA B  $       22.80 36.00%  $        14.59 N/A N/A
HPWWCBT12BK WB,ACCS,BRKT,CSHAPE,12"TRAY,BLACK EA B  $       26.80 36.00%  $        17.15 N/A N/A
HPWWCBT18 WB,ACCS,BRKT,CSHAPE,18"TRAY,PREGALV EA B  $       30.80 36.00%  $        19.71 N/A N/A
HPWWCBT18BK WB,ACCS,BRKT,CSHAPE,18"TRAY,BLACK EA B  $       36.40 36.00%  $        23.30 N/A N/A
HPWWCG WB,ACCS,CABLEGUIDE EA B  $         6.60 36.00%  $          4.22 N/A N/A
HPWWCSP WB,ACCS,CRNRSPLICE,PREGALV EA B  $       19.40 36.00%  $        12.42 N/A N/A
HPWWCSP04 WB,ACCS,CENTERSUPPORT,4"TRAY,PREGALV EA B  $         7.40 36.00%  $          4.74 N/A N/A
HPWWCSP04BK WB,ACCS,CENTERSUPPORT,4"TRAY,BLACK EA B  $         9.80 36.00%  $          6.27 N/A N/A
HPWWCSP06 WB,ACCS,CENTERSUPPORT,6"TRAY,PREGALV EA B  $         8.40 36.00%  $          5.38 N/A N/A
HPWWCSP06BK WB,ACCS,CENTERSUPPORT,6"TRAY,BLACK EA B  $       11.40 36.00%  $          7.30 N/A N/A
HPWWCSP08 WB,ACCS,CENTERSUPPORT,8"TRAY,PREGALV EA B  $         9.00 36.00%  $          5.76 N/A N/A
HPWWCSP08BK WB,ACCS,CENTERSUPPORT,8"TRAY,BLACK EA B  $       12.80 36.00%  $          8.19 N/A N/A
HPWWCSP12 WB,ACCS,CENTERSUPPORT,12"TRAY,PREGALV EA B  $       10.40 36.00%  $          6.66 N/A N/A
HPWWCSP12BK WB,ACCS,CENTERSUPPORT,12"TRAY,BLACK EA B  $       15.20 36.00%  $          9.73 N/A N/A
HPWWCSP16 WB,ACCS,CENTERSUPPORT,16"TRAY,PREGALV EA B  $       12.80 36.00%  $          8.19 N/A N/A
HPWWCSP16BK WB,ACCS,CENTERSUPPORT,16"TRAY,BLACK EA B  $       18.60 36.00%  $        11.90 N/A N/A
HPWWCSP18 WB,ACCS,CENTERSUPPORT,18"TRAY,PREGALV EA B  $       13.40 36.00%  $          8.58 N/A N/A
HPWWCSP18BK WB,ACCS,CENTERSUPPORT,18"TRAY,BLACK EA B  $       19.20 36.00%  $        12.29 N/A N/A
HPWWCSP20 WB,ACCS,CENTERSUPPORT,20"TRAY,PREGALV EA B  $       14.40 36.00%  $          9.22 N/A N/A
HPWWCSP20BK WB,ACCS,CENTERSUPPORT,20"TRAY,BLACK EA B  $       21.40 36.00%  $        13.70 N/A N/A
HPWWCSP24 WB,ACCS,CENTERSUPPORT,24"TRAY,PREGALV EA B  $       16.80 36.00%  $        10.75 N/A N/A
HPWWCSP24BK WB,ACCS,CENTERSUPPORT,24"TRAY,BLACK EA B  $       24.80 36.00%  $        15.87 N/A N/A
HPWWCSPBK WB,ACCS,CRNRSPLICE,BLACK,1PR EA B  $       21.00 36.00%  $        13.44 N/A N/A
HPWWDVR0205 WB,ACCS,DIVIDER,2"DEEP,STEEL,PREGALV EA B  $       13.00 36.00%  $          8.32 N/A N/A
HPWWDVR0205BK WB,ACCS,DIVIDER,2"DEEP,STEEL,BLACK EA B  $       17.00 36.00%  $        10.88 N/A N/A
HPWWDVR0405 WB,ACCS,DIVIDER,4'DEEP,STEEL,PREGALV EA B  $       15.20 36.00%  $          9.73 N/A N/A
HPWWDVR0405BK WB,ACCS,DIVIDER,4'DEEP,STEEL,BLACK EA B  $       19.40 36.00%  $        12.42 N/A N/A
HPWWDVR0605 WB,ACCS,DIVIDER,6"DEEP,STEEL,PREGALV EA B  $       17.80 36.00%  $        11.39 N/A N/A
HPWWDVR0605BK WB,ACCS,DIVIDER,6"DEEP,STEEL,BLACK EA B  $       21.80 36.00%  $        13.95 N/A N/A
HPWWDVR0805 WB,ACCS,DIVIDER,8"DEEP,STEEL,PREGALV EA B  $       20.20 36.00%  $        12.93 N/A N/A
HPWWDVR0805BK WB,ACCS,DIVIDER,8"DEEP,STEEL,BLACK EA B  $       26.40 36.00%  $        16.90 N/A N/A
HPWWEBX WB,ACCS,BRACKET,ELECTLBOX,PREGALV EA B  $         9.80 36.00%  $          6.27 N/A N/A
HPWWEBXBK WB,ACCS,BRACKET,ELECTLBOX,PREGALV EA B  $       11.40 36.00%  $          7.30 N/A N/A
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HPWWFIT02 WB,ACCS,FITTINGATTCHMNT,2"GAP,PREGALV EA B  $         7.40 36.00%  $          4.74 N/A N/A
HPWWFIT02BK WB,ACCS,FITTINGATTCHMNT,2"GAP,BLACK EA B  $       11.40 36.00%  $          7.30 N/A N/A
HPWWFIT45 WB,ACCS,FITTINGATTCHMNT,4"-6"GAP,PREGALV EA B  $         9.80 36.00%  $          6.27 N/A N/A
HPWWFIT45BK WB,ACCS,FITTINGATTCHMNT,4"-6"GAP,BLACK EA B  $       13.80 36.00%  $          8.83 N/A N/A
HPWWGHD50 WB,ACCS,SPLICE,GROUNDING,50PK EA B  $       84.00 36.00%  $        53.76 N/A N/A
HPWWGSP12 WB,ACCS,CEILINGSUPPORT,12"TRAY,PREGALV EA B  $       12.20 36.00%  $          7.81 N/A N/A
HPWWGSP12BK WB,ACCS,CEILINGSUPPORT,12"TRAY,BLACK EA B  $       13.80 36.00%  $          8.83 N/A N/A
HPWWGSP16 WB,ACCS,CEILINGSUPPORT,16"TRAY,PREGALV EA B  $       18.20 36.00%  $        11.65 N/A N/A
HPWWGSP16BK WB,ACCS,CEILINGSUPPORT,16"TRAY,BLACK EA B  $       20.20 36.00%  $        12.93 N/A N/A
HPWWGSP18 WB,ACCS,CEILINGSUPPORT,18"TRAY,PREGALV EA B  $       19.40 36.00%  $        12.42 N/A N/A
HPWWGSP18BK WB,ACCS,CEILINGSUPPORT,18"TRAY,BLACK EA B  $       23.20 36.00%  $        14.85 N/A N/A
HPWWGSP20 WB,ACCS,CEILINGSUPPORT,20"TRAY,PREGALV EA B  $       20.20 36.00%  $        12.93 N/A N/A
HPWWGSP20BK WB,ACCS,CEILINGSUPPORT,20"TRAY,BLACK EA B  $       24.40 36.00%  $        15.62 N/A N/A
HPWWGSP24 WB,ACCS,CEILINGSUPPORT,24"TRAY,PREGALV EA B  $       23.60 36.00%  $        15.10 N/A N/A
HPWWGSP24BK WB,ACCS,CEILINGSUPPORT,24"TRAY,BLACK EA B  $       26.80 36.00%  $        17.15 N/A N/A
HPWWLBLC WB,ACCS,LABELCLIP EA B  $       32.40 36.00%  $        20.74 N/A N/A
HPWWLBT04 WB,ACCS,WALLBRKT,LSHAPE,4"TRAY,PREGALV EA B  $         9.00 36.00%  $          5.76 N/A N/A
HPWWLBT04BK WB,ACCS,WALLBRKT,LSHAPE,4"TRAY,BLACK EA B  $       13.80 36.00%  $          8.83 N/A N/A
HPWWLBT06 WB,ACCS,WALLBRKT,LSHAPE,6"TRAY,PREGALV EA B  $       11.40 36.00%  $          7.30 N/A N/A
HPWWLBT08 WB,ACCS,WALLBRKT,LSHAPE,8"TRAY,PREGALV EA B  $       13.00 36.00%  $          8.32 N/A N/A
HPWWLBT08BK WB,ACCS,WALLBRKT,LSHAPE,8"TRAY,BLACK EA B  $       15.20 36.00%  $          9.73 N/A N/A
HPWWLBT12 WB,ACCS,WALLBRKT,LSHAPE,12"TRAY,PREGALV EA B  $       16.20 36.00%  $        10.37 N/A N/A
HPWWLBT12BK WB,ACCS,WALLBRKT,LSHAPE,12"TRAY,BLACK EA B  $       18.60 36.00%  $        11.90 N/A N/A
HPWWLBT16 WB,ACCS,WALLBRKT,LSHAPE,16"TRAY,PREGALV EA B  $       17.80 36.00%  $        11.39 N/A N/A
HPWWLBT16BK WB,ACCS,WALLBRKT,LSHAPE,16"TRAY,BLACK EA B  $       21.00 36.00%  $        13.44 N/A N/A
HPWWLBT18 WB,ACCS,WALLBRKT,LSHAPE,18"TRAY,PREGALV EA B  $       18.60 36.00%  $        11.90 N/A N/A
HPWWLBT18BK WB,ACCS,WALLBRKT,LSHAPE,18"TRAY,BLACK EA B  $       22.20 36.00%  $        14.21 N/A N/A
HPWWLBT20 WB,ACCS,WALLBRKT,LSHAPE,20"TRAY,PREGALV EA B  $       20.20 36.00%  $        12.93 N/A N/A
HPWWLBT20BK WB,ACCS,WALLBRKT,LSHAPE,20"TRAY,BLACK EA B  $       24.00 36.00%  $        15.36 N/A N/A
HPWWLBT24 WB,ACCS,WALLBRKT,LSHAPE,24"TRAY,PREGALV EA B  $       22.80 36.00%  $        14.59 N/A N/A
HPWWLBT24BK WB,ACCS,WALLBRKT,LSHAPE,24"TRAY,BLACK EA B  $       26.80 36.00%  $        17.15 N/A N/A
HPWWMR24 RACK, WALL MOUNT,SWING,24"HX18"D,12U EA B  $     282.00 36.00%  $      180.48 N/A N/A
HPWWMR36 RACK, WALL MOUNT,SWING,36"HX18"D,19U EA B  $     308.00 36.00%  $      197.12 N/A N/A
HPWWMR48 RACK, WALL MOUNT,SWING,47"HX18"D,25U EA B  $     342.00 36.00%  $      218.88 N/A N/A
HPWWP0410 WB,ACCS,INSERT,4"Wx120"L,PLASTIC,BLACK EA B  $       26.80 36.00%  $        17.15 N/A N/A
HPWWP0610 WB,ACCS,INSERT,6"Wx120"L,PLASTIC,BLACK EA B  $       30.80 36.00%  $        19.71 N/A N/A
HPWWP0810 WB,ACCS,INSERT,8"Wx120"L,PLASTIC,BLACK EA B  $       34.00 36.00%  $        21.76 N/A N/A
HPWWP1210 WB,ACCS,INSERT,12"Wx120"L,PLASTIC,BLACK EA B  $       42.00 36.00%  $        26.88 N/A N/A
HPWWP1610 WB,ACCS,INSERT,16"Wx120"L,PLASTIC,BLACK EA B  $       46.20 36.00%  $        29.57 N/A N/A
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HPWWP1810 WB,ACCS,INSERT,18"Wx120"L,PLASTIC,BLACK EA B  $       50.20 36.00%  $        32.13 N/A N/A
HPWWP2010 WB,ACCS,INSERT,20"Wx120"L,PLASTIC,BLACK EA B  $       52.60 36.00%  $        33.66 N/A N/A
HPWWP2410 WB,ACCS,INSERT,24"Wx120"L,PLASTIC,BLACK EA B  $       55.00 36.00%  $        35.20 N/A N/A
HPWWPCL WB,ACCS,UNDRFLR,PEDESTAL,SPPT,UCLAMP EA B  $       13.00 36.00%  $          8.32 N/A N/A
HPWWPKT WB,ACCS,UNDRFLR,PEDESTAL,SPPT,KIT EA B  $       30.80 36.00%  $        19.71 N/A N/A
HPWWRAT WB,ACCS,RACKATTACHMNT,PREGALV EA B  $       13.00 36.00%  $          8.32 N/A N/A
HPWWRATBK WB,ACCS,RACKATTACHMNT,BLACK EA B  $         9.00 36.00%  $          5.76 N/A N/A
HPWWRDN04 WB,ACCS,RADIUSDOWN,4"TRAY,PREGALV EA B  $     187.40 36.00%  $      119.94 N/A N/A
HPWWRDN04BK WB,ACCS,RADIUSDOWN,4"TRAY,BLACK EA B  $     190.80 36.00%  $      122.11 N/A N/A
HPWWRDN06 WB,ACCS,RADIUSDOWN,6"TRAY,PREGALV EA B  $     202.00 36.00%  $      129.28 N/A N/A
HPWWRDN06BK WB,ACCS,RADIUSDOWN,6"TRAY,BLACK EA B  $     202.00 36.00%  $      129.28 N/A N/A
HPWWRDN12 WB,ACCS,RADIUSDOWN,12"TRAY,PREGALV EA B  $     224.00 36.00%  $      143.36 N/A N/A
HPWWRDN12BK WB,ACCS,RADIUSDOWN,12"TRAY,BLACK EA B  $     224.00 36.00%  $      143.36 N/A N/A
HPWWSCR WB,ACCS,SIDECAR,PREGALV EA B  $         9.80 36.00%  $          6.27 N/A N/A
HPWWSCRBK WB,ACCS,SIDECAR,BLACK EA B  $       13.80 36.00%  $          8.83 N/A N/A
HPWWSKT WB,ACCS,SPLCKT,PREGALV,50PK EA B  $       64.80 36.00%  $        41.47 N/A N/A
HPWWSKTBK WB,ACCS,SPLCKT,BLACK,50PK EA B  $       70.00 36.00%  $        44.80 N/A N/A
HPWWSSP04 WB,ACCS,SHLFSPT,4"TRAY,PREGALV EA B  $         9.40 36.00%  $          6.02 N/A N/A
HPWWSSP04BK WB,ACCS,SHLFSPT,4"TRAY,BLACK EA B  $       11.40 36.00%  $          7.30 N/A N/A
HPWWSSP06 WB,ACCS,SHLFSPT,6"TRAY,PREGALV EA B  $       11.40 36.00%  $          7.30 N/A N/A
HPWWSSP06BK WB,ACCS,SHLFSPT,6"TRAY,BLACK EA B  $       13.80 36.00%  $          8.83 N/A N/A
HPWWSSP08 WB,ACCS,SHLFSPT,8"TRAY,PREGALV EA B  $       13.00 36.00%  $          8.32 N/A N/A
HPWWSSP08BK WB,ACCS,SHLFSPT,8"TRAY,BLACK EA B  $       15.20 36.00%  $          9.73 N/A N/A
HPWWSSP12 WB,ACCS,SHLFSPT,12"TRAY,PREGALV EA B  $       16.20 36.00%  $        10.37 N/A N/A
HPWWSSP12BK WB,ACCS,SHLFSPT,12"TRAY,BLACK EA B  $       19.40 36.00%  $        12.42 N/A N/A
HPWWSSP16 WB,ACCS,SHLFSPT,16"TRAY,PREGALV EA B  $       21.00 36.00%  $        13.44 N/A N/A
HPWWSSP16BK WB,ACCS,SHLFSPT,16"TRAY,BLACK EA B  $       24.00 36.00%  $        15.36 N/A N/A
HPWWSSP18 WB,ACCS,SHLFSPT,18"TRAY,PREGALV EA B  $       22.20 36.00%  $        14.21 N/A N/A
HPWWSSP18BK WB,ACCS,SHLFSPT,18"TRAY,BLACK EA B  $       25.40 36.00%  $        16.26 N/A N/A
HPWWSSP20 WB,ACCS,SHLFSPT,20"TRAY,PREGALV EA B  $       22.80 36.00%  $        14.59 N/A N/A
HPWWSSP20BK WB,ACCS,SHLFSPT,20"TRAY,BLACK EA B  $       26.00 36.00%  $        16.64 N/A N/A
HPWWSSP24 WB,ACCS,SHLFSPT,24"TRAY,PREGALV EA B  $       26.00 36.00%  $        16.64 N/A N/A
HPWWSSP24BK WB,ACCS,SHLFSPT,24"TRAY,BLACK EA B  $       30.00 36.00%  $        19.20 N/A N/A
HPWWTST06 WB,ACCS,TERMINATIONSPT,6"TRAY,PREGALV EA B  $         9.80 36.00%  $          6.27 N/A N/A
HPWWTST06BK WB,ACCS,TERMINATIONSPT,6"TRAY,BLACK EA B  $       13.00 36.00%  $          8.32 N/A N/A
HPWWTST08 WB,ACCS,TERMINATIONSPT,8"TRAY,PREGALV EA B  $       10.60 36.00%  $          6.78 N/A N/A
HPWWTST08BK WB,ACCS,TERMINATIONSPT,8"TRAY,BLACK EA B  $       13.80 36.00%  $          8.83 N/A N/A
HPWWTST12 WB,ACCS,TERMINATIONSPT,12"TRAY,PREGALV EA B  $       13.00 36.00%  $          8.32 N/A N/A
HPWWTST12BK WB,ACCS,TERMINATIONSPT,12"TRAY,BLACK EA B  $       15.40 36.00%  $          9.86 N/A N/A
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HPWWTST16 WB,ACCS,TERMINATIONSPT,16"TRAY,PREGALV EA B  $       16.20 36.00%  $        10.37 N/A N/A
HPWWTST16BK WB,ACCS,TERMINATIONSPT,16"TRAY,BLACK EA B  $       19.40 36.00%  $        12.42 N/A N/A
HPWWTST18 WB,ACCS,TERMINATIONSPT,18"TRAY,PREGALV EA B  $       18.60 36.00%  $        11.90 N/A N/A
HPWWTST18BK WB,ACCS,TERMINATIONSPT,18"TRAY,BLACK EA B  $       22.60 36.00%  $        14.46 N/A N/A
HPWWTST20 WB,ACCS,TERMINATIONSPT,20"TRAY,PREGALV EA B  $       21.00 36.00%  $        13.44 N/A N/A
HPWWTST20BK WB,ACCS,TERMINATIONSPT,20"TRAY,BLACK EA B  $       26.00 36.00%  $        16.64 N/A N/A
HPWWTST24 WB,ACCS,TERMINATIONSPT,24"TRAY,PREGALV EA B  $       22.80 36.00%  $        14.59 N/A N/A
HPWWTST24BK WB,ACCS,TERMINATIONSPT,24"TRAY,BLACK EA B  $       29.20 36.00%  $        18.69 N/A N/A
HPWWTZS WB,ACCS,TRAPEZSUPPORT,PREGALV,50PK EA B  $     190.80 36.00%  $      122.11 N/A N/A
HPWWTZSBK WB,ACCS,TRAPEZSUPPORT,BLACK,50PK EA B  $     210.00 36.00%  $      134.40 N/A N/A
HPWWUFT22 WB,ACCS,FITTING,INTERSECTION,PREGALV EA B  $       42.00 36.00%  $        26.88 N/A N/A
HPWWUST04 WB,ACCS,UNDRFLR,SUPPORT,4"HIGH,PREGALV EA B  $       32.80 36.00%  $        20.99 N/A N/A
HPWWUST06 WB,ACCS,UNDRFLR,SUPPORT,6"HIGH,PREGALV EA B  $       34.00 36.00%  $        21.76 N/A N/A
HPWWUST08 WB,ACCS,UNDRFLR,SUPPORT,8"HIGH,PREGALV EA B  $       35.60 36.00%  $        22.78 N/A N/A
HPWWUST10 WB,ACCS,UNDRFLR,SUPPORT,10"HIGH,PREGALV EA B  $       36.40 36.00%  $        23.30 N/A N/A
HPWWUST12 WB,ACCS,UNDRFLR,SUPPORT,12"HIGH,PREGALV EA B  $       37.80 36.00%  $        24.19 N/A N/A
HPWWUST14 WB,ACCS,UNDRFLR,SUPPORT,14"HIGH,PREGALV EA B  $       53.40 36.00%  $        34.18 N/A N/A
HPWWUST16 WB,ACCS,UNDRFLR,SUPPORT,16"HIGH,PREGALV EA B  $       55.00 36.00%  $        35.20 N/A N/A
HPWWUST18 WB,ACCS,UNDRFLR,SUPPORT,18"HIGH,PREGALV EA B  $       56.60 36.00%  $        36.22 N/A N/A
HPWWUST20 WB,ACCS,UNDRFLR,SUPPORT,20"HIGH,PREGALV EA B  $       58.20 36.00%  $        37.25 N/A N/A
HPWWUST22 WB,ACCS,UNDRFLR,SUPPORT,22"HIGH,PREGALV EA B  $       59.80 36.00%  $        38.27 N/A N/A
HPWWUST24 WB,ACCS,UNDRFLR,SUPPORT,24"HIGH,PREGALV EA B  $       61.40 36.00%  $        39.30 N/A N/A
HPWWUST26 WB,ACCS,UNDRFLR,SUPPORT,26"HIGH,PREGALV EA B  $       63.00 36.00%  $        40.32 N/A N/A
HPWWUST28 WB,ACCS,UNDRFLR,SUPPORT,28"HIGH,PREGALV EA B  $       68.00 36.00%  $        43.52 N/A N/A
HPWWUST30 WB,ACCS,UNDRFLR,SUPPORT,30"HIGH,PREGALV EA B  $       77.60 36.00%  $        49.66 N/A N/A
HPWWVDN WB,ACCS,VERTICALDOWN,PREGALV EA B  $       13.00 36.00%  $          8.32 N/A N/A
HPWWVDNBK WB,ACCS,VERTICALDOWN,BLACK EA B  $       15.00 36.00%  $          9.60 N/A N/A
HPWWVUP WB,ACCS,UNDRFLR,VERTICLUP EA B  $       24.40 36.00%  $        15.62 N/A N/A
HPWWWST WB,ACCS,WSHRSPT,PREGALV, 50PK EA B  $       51.80 36.00%  $        33.15 N/A N/A
HPWWWSTBK WB,ACCS,WSHRSPT,BLACK, 50PK EA B  $       61.40 36.00%  $        39.30 N/A N/A
HQKSD24 CABINET, QUADCAB,DOOR,SOLID,2'H,BK EA B  $     240.00 36.00%  $      153.60 N/A N/A
HQKSD24W CABINET, QUADCAB,DOOR,SOLID,2'H,WH EA B  $     240.00 36.00%  $      153.60 N/A N/A
HQKSD36 CABINET, QUADCAB,DOOR,SOLID,3'H,BK EA B  $     264.00 36.00%  $      168.96 N/A N/A
HQKSD36W CABINET, QUADCAB,DOOR,SOLID,3'H,WH EA B  $     264.00 36.00%  $      168.96 N/A N/A
HQKSD48 CABINET, QUADCAB,DOOR,SOLID,4'H,BK EA B  $     294.00 36.00%  $      188.16 N/A N/A
HQKSD48W CABINET, QUADCAB,DOOR,SOLID,4'H,WH EA B  $     294.00 36.00%  $      188.16 N/A N/A
HQKWD24 CABINET, QUADCAB,DOOR,WINDOW,2'H,BK EA B  $     362.00 36.00%  $      231.68 N/A N/A
HQKWD24W CABINET, QUADCAB,DOOR,WINDOW,2'H,WH EA B  $     362.00 36.00%  $      231.68 N/A N/A
HQKWD36 CABINET, QUADCAB,DOOR,WINDOW,3'H,BK EA B  $     458.00 36.00%  $      293.12 N/A N/A
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HQKWD36W CABINET, QUADCAB,DOOR,WINDOW,3'H,WH EA B  $     458.00 36.00%  $      293.12 N/A N/A
HQKWD48 CABINET, QUADCAB,DOOR,WINDOW,4'H,BK EA B  $     554.00 36.00%  $      354.56 N/A N/A
HQKWD48W CABINET, QUADCAB,DOOR,WINDOW,4'H,WH EA B  $     554.00 36.00%  $      354.56 N/A N/A
HSQ24 CABINET, QUADCAB,WALLMNT,2'HX20"D,WIN,BK EA B  $  1,042.00 36.00%  $      666.88 N/A N/A
HSQ2426 CABINET, QUADCAB,WALLMNT,2'HX26"D,WIN,BK EA B  $  1,428.00 36.00%  $      913.92 N/A N/A
HSQ2426W CABINET, 

QUADCAB WALLMNT 2'HX26"D WIN WH EA B  $  1,428.00 36.00%  $      913.92 N/A N/A
HSQ2436 CABINET, QUADCAB,WALLMNT,2'HX36"D,WIN,BK EA B  $  1,776.00 36.00%  $   1,136.64 N/A N/A
HSQ2436W CABINET, 

QUADCAB WALLMNT 2'HX36"D WIN WH EA B  $  1,776.00 36.00%  $   1,136.64 N/A N/A
HSQ24S CABINET, QUADCAB,WALLMNT,2'HX20"D,SOL,BK EA B  $  1,020.00 36.00%  $      652.80 N/A N/A
HSQ24S26 CABINET, QUADCAB,WALLMNT,2'HX26"D,SOL,BK EA B  $  1,406.00 36.00%  $      899.84 N/A N/A
HSQ24S26W CABINET, 

QUADCAB WALLMNT 2'HX26"D SOL WH EA B  $  1,406.00 36.00%  $      899.84 N/A N/A
HSQ24S36 CABINET, QUADCAB,WALLMNT,2'HX36"D,SOL,BK EA B  $  1,752.00 36.00%  $   1,121.28 N/A N/A
HSQ24S36W CABINET, 

QUADCAB WALLMNT 2'HX36"D SOL WH EA B  $  1,752.00 36.00%  $   1,121.28 N/A N/A
HSQ24SW CABINET, 

QUADCAB WALLMNT 2'HX20"D SOL WH EA B  $  1,020.00 36.00%  $      652.80 N/A N/A
HSQ24W CABINET, 

QUADCAB WALLMNT 2'HX20"D WIN WH EA B  $  1,042.00 36.00%  $      666.88 N/A N/A
HSQ36 CABINET, QUADCAB,WALLMNT,3'HX20"D,WIN,BK EA B  $  1,224.00 36.00%  $      783.36 N/A N/A
HSQ3623 CABINET, QUADCAB,WALLMNT,3'HX23"D,WIN,BK EA B  $  1,442.00 36.00%  $      922.88 N/A N/A
HSQ3626 CABINET, QUADCAB,WALLMNT,3'HX26"D,WIN,BK EA B  $  1,630.00 36.00%  $   1,043.20 N/A N/A
HSQ3626LW CABINET, QUADCAB,3X26,60/70,GSKT,WH EA B  $  1,790.00 36.00%  $   1,145.60 N/A N/A
HSQ3626W CABINET, 

QUADCAB WALLMNT 3'HX26"D WIN WH EA B  $  1,630.00 36.00%  $   1,043.20 N/A N/A
HSQ3636 CABINET, QUADCAB,WALLMNT,3'HX36"D,WIN,BK EA B  $  1,978.00 36.00%  $   1,265.92 N/A N/A
HSQ3636W CABINET, 

QUADCAB WALLMNT 3'HX36"D WIN WH EA B  $  1,978.00 36.00%  $   1,265.92 N/A N/A
HSQ36S CABINET, QUADCAB,WALLMNT,3'HX20"D,SOL,BK EA B  $  1,216.00 36.00%  $      778.24 N/A N/A
HSQ36S26 CABINET, QUADCAB,WALLMNT,3'HX26"D,SOL,BK EA B  $  1,610.00 36.00%  $   1,030.40 N/A N/A
HSQ36S26W CABINET, 

QUADCAB WALLMNT 3'HX26"D SOL WH EA B  $  1,610.00 36.00%  $   1,030.40 N/A N/A
HSQ36S36 CABINET, QUADCAB,WALLMNT,3'HX36"D,SOL,BK EA B  $  1,956.00 36.00%  $   1,251.84 N/A N/A
HSQ36S36W CABINET, 

QUADCAB WALLMNT 3'HX36"D SOL WH EA B  $  1,956.00 36.00%  $   1,251.84 N/A N/A
HSQ36SW CABINET, 

QUADCAB WALLMNT 3'HX20"D SOL WH EA B  $  1,216.00 36.00%  $      778.24 N/A N/A
HSQ36W CABINET, 

QUADCAB WALLMNT 3'HX20"D WIN WH EA B  $  1,224.00 36.00%  $      783.36 N/A N/A
HSQ48 CABINET, QUADCAB,WALLMNT,4'HX20"D,WIN,BK EA B  $  1,576.00 36.00%  $   1,008.64 N/A N/A
HSQ4826 CABINET, QUADCAB,WALLMNT,4'HX26"D,WIN,BK EA B  $  1,828.00 36.00%  $   1,169.92 N/A N/A
HSQ4826W CABINET, 

QUADCAB WALLMNT 4'HX26"D WIN WH EA B  $  1,828.00 36.00%  $   1,169.92 N/A N/A
HSQ4836 CABINET, QUADCAB,WALLMNT,4'HX36"D,WIN,BK EA B  $  2,220.00 36.00%  $   1,420.80 N/A N/A
HSQ4836W CABINET, 

QUADCAB WALLMNT 4'HX36"D WIN WH EA B  $  2,220.00 36.00%  $   1,420.80 N/A N/A
HSQ48S CABINET, QUADCAB,WALLMNT,4'HX20"D,SOL,BK EA B  $  1,542.00 36.00%  $      986.88 N/A N/A
HSQ48S26 CABINET, QUADCAB,WALLMNT,4'HX26"D,SOL,BK EA B  $  1,796.00 36.00%  $   1,149.44 N/A N/A
HSQ48S26W CABINET, 

QUADCAB WALLMNT 4'HX26"D SOL WH EA B  $  1,796.00 36.00%  $   1,149.44 N/A N/A
HSQ48S36 CABINET, QUADCAB,WALLMNT,4'HX36"D,SOL,BK EA B  $  2,202.00 36.00%  $   1,409.28 N/A N/A
HSQ48S36W CABINET, 

QUADCAB WALLMNT 4'HX36"D SOL WH EA B  $  2,202.00 36.00%  $   1,409.28 N/A N/A
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HSQ48SW CABINET, 
QUADCAB WALLMNT 4'HX20"D SOL WH EA B  $  1,542.00 36.00%  $      986.88 N/A N/A

HSQ48W CABINET, 
QUADCAB WALLMNT 4'HX20"D WIN WH EA B  $  1,576.00 36.00%  $   1,008.64 N/A N/A

HSQKMB20 CAB, ACCESS,QUADCAB,MOBILEBASE,20"D EA B  $     686.00 36.00%  $      439.04 N/A N/A
HSQKMB26 CAB, ACCESS,QUADCAB,MOBILEBASE,26"D EA B  $     758.00 36.00%  $      485.12 N/A N/A
HSQKMB36 CAB, ACCESS,QUADCAB,MOBILEBASE,36"D EA B  $     796.00 36.00%  $      509.44 N/A N/A
HU0 DIE,U,0 INDX EA B  $     150.50 36.00%  $        96.32 N/A N/A
HU1104 DIE,U,1104 INDX EA B  $     242.00 36.00%  $      154.88 N/A N/A
HU1105 DIE,U,1105 INDX EA B  $     220.00 36.00%  $      140.80 N/A N/A
HU1CRT DIE,U,1AWG,11 INDX,CRT EA B  $     220.00 36.00%  $      140.80 N/A N/A
HU25RT DIE,U,1/0AWG,12 INDX,RT EA B  $     220.00 36.00%  $      140.80 N/A N/A
HU26RT DIE,U,2/0AWG,13 INDX,RT EA B  $     220.00 36.00%  $      140.80 N/A N/A
HU27RT DIE,U,3/0AWG,14 INDX,RT EA B  $     220.00 36.00%  $      140.80 N/A N/A
HU28RT U DIE,4/0 AWG,CU,DIX 15 EA B  $     220.00 36.00%  $      140.80 N/A N/A
HU29RT U DIE,250KCM,CU,DIX 16 EA B  $     220.00 36.00%  $      140.80 N/A N/A
HU2CRT DIE,U,2AWG,10 INDX,CRT EA B  $     220.00 36.00%  $      140.80 N/A N/A
HU30RT U DIE,300KCM,CU,DIX 17 EA B  $     220.00 36.00%  $      140.80 N/A N/A
HU31RT U DIE,350KCM,CU,DIX 18 EA B  $     220.00 36.00%  $      140.80 N/A N/A
HU34RT U DIE,500KCM,CU,DIX 20 EA B  $     220.00 36.00%  $      140.80 N/A N/A
HU36RT U DIE,600KCM,CU,DIX 22 EA B  $     220.00 36.00%  $      140.80 N/A N/A
HU39RT U DIE,750KCM,CU,DIX 24 EA B  $     220.00 36.00%  $      140.80 N/A N/A
HU4CRT DIE,U,4AWG,8 INDX,CRT EA B  $     220.00 36.00%  $      140.80 N/A N/A
HU5CRT DIE,U,6AWG,7 INDX,CRT EA B  $     220.00 36.00%  $      140.80 N/A N/A
HU654 DIE,U,654 INDX EA B  $     150.50 36.00%  $        96.32 N/A N/A
HU997 DIE,U,997 INDX EA B  $     288.00 36.00%  $      184.32 N/A N/A
HUBG DIE,U,BG INDX EA B  $     220.00 36.00%  $      140.80 N/A N/A
HUC DIE,U,C INDX EA B  $     266.00 36.00%  $      170.24 N/A N/A
HUC1 DIE,U,13M INDX EA B  $     270.00 36.00%  $      172.80 N/A N/A
HUC2 DIE,U,12M INDX EA B  $     270.00 36.00%  $      172.80 N/A N/A
HUC25 DIE,U,14M INDX EA B  $     270.00 36.00%  $      172.80 N/A N/A
HUC4 DIE,U,10M INDX EA B  $     270.00 36.00%  $      172.80 N/A N/A
HUD3 DIE,U,D3 INDX EA B  $     212.00 36.00%  $      135.68 N/A N/A
HUDIECASE DIE U,METAL CASE EA B  $     123.60 36.00%  $        79.10 N/A N/A
HVFBK5600 CABLEMGT, VLCRO FASTENER,.5"X600',BK EA B  $     880.00 36.00%  $      563.20 N/A N/A
HVFBK575 CABLEMGT, VLCRO FASTENER,.5"X75',BK EA B  $     114.70 36.00%  $        73.41 N/A N/A
HVFBK575S CABLEMGT, VLCRO FASTENER,.5"X75',LITE,BK EA B  $       76.40 36.00%  $        48.90 N/A N/A
HVFBK5875 CABLEMGT, VLCRO FASTENER,.63"X75',BK EA B  $     136.70 36.00%  $        87.49 N/A N/A
HVJH CABLEMGT, VLCRO,J HOOK W/LOOP,BK,50PK PK B  $     434.00 36.00%  $      277.76 N/A N/A
HVPL CABLEMGT, VLCRO,PAD& 

LOOP ADHESV BK 25PK PK B  $       31.90 36.00%  $        20.42 N/A N/A
HVSCTR CABLEMGT, VLCRO,CBL TIE,1224SCRW,BK,10PK PK B  $       44.60 36.00%  $        28.54 N/A N/A
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HVSCTW CABLEMGT, VLCRO,CBL 
TIE WOODSCRW BK 10PK PK B  $       33.10 36.00%  $        21.18 N/A N/A

HVVCM CABLEMGT, VLCRO,VERTICAL,44",4 LOOP,BK EA B  $       33.10 36.00%  $        21.18 N/A N/A
HVWM CABLEMGT, VLCRO,WORKSTATION,44",4LOOP,BK EA B  $       34.60 36.00%  $        22.14 N/A N/A
HW1CRT DIE,W,1AWG,11 INDX,CRT EA B  $     226.00 36.00%  $      144.64 N/A N/A
HW25RT DIE,W,1/0AWG,12 INDX,RT EA B  $     206.00 36.00%  $      131.84 N/A N/A
HW25VT DIE,W,1/0AWG,12 INDX,VT EA B  $     206.00 36.00%  $      131.84 N/A N/A
HW26RT DIE,W,2/0AWG,13 INDX,RT EA B  $     206.00 36.00%  $      131.84 N/A N/A
HW26VT DIE,W,2/0AWG,13 INDX,VT EA B  $     206.00 36.00%  $      131.84 N/A N/A
HW27RT DIE,W,3/0AWG,14 INDX,RT EA B  $     206.00 36.00%  $      131.84 N/A N/A
HW27VT DIE,W,3/0AWG,14 INDX,VT EA B  $     206.00 36.00%  $      131.84 N/A N/A
HW28K DIE,W,CUTOFF EA B  $     184.50 36.00%  $      118.08 N/A N/A
HW28VT W DIE,4/0 AWG,CU,DIX 15 EA B  $     172.90 36.00%  $      110.66 N/A N/A
HW29VT W DIE,250KCM,CU,DIX 16 EA B  $     172.90 36.00%  $      110.66 N/A N/A
HW2CRT DIE,W,2AWG,10 INDX,CRT EA B  $     206.00 36.00%  $      131.84 N/A N/A
HW2CVT DIE,W,2AWG,10 INDX,CVT EA B  $     206.00 36.00%  $      131.84 N/A N/A
HW30VT W DIE,300KCM,CU,DIX 17 EA B  $     172.90 36.00%  $      110.66 N/A N/A
HW31VT W DIE,350KCM,CU,DIX 18 EA B  $     172.90 36.00%  $      110.66 N/A N/A
HW34VT W DIE,500KCM,CU,DIX 20 EA B  $     172.90 36.00%  $      110.66 N/A N/A
HW4CRT DIE,W,4AWG,8 INDX,CRT EA B  $     206.00 36.00%  $      131.84 N/A N/A
HW5CRT DIE,W,6AWG,7 INDX,CRT EA B  $     206.00 36.00%  $      131.84 N/A N/A
HWAPLGY PLATE, BEZEL,WM 5507,GY EA B  $       10.20 36.00%  $          6.53 N/A N/A
HWAPLOW PLATE, BEZEL,WM 5507,OW EA B  $       10.20 36.00%  $          6.53 N/A N/A
HWAPLW PLATE, BEZEL,WM 5507,WH EA B  $       10.20 36.00%  $          6.53 N/A N/A
HWBG DIE,W,BG INDX EA B  $     160.70 36.00%  $      102.85 N/A N/A
HWCC DIE,W,C INDX EA B  $     160.70 36.00%  $      102.85 N/A N/A
HWDIECASE DIE,W X,PLASTIC CASE EA B  $       55.50 36.00%  $        35.52 N/A N/A
HWDIETREE DIE,W X,TREE EA B  $       42.50 36.00%  $        27.20 N/A N/A
HWK12M6 CAB, ACCESS,QUADCAB,MTG RAIL KT,M6,4'H EA B  $     188.80 36.00%  $      120.83 N/A N/A
HWK241224 CAB, ACCESS,QUADCAB,MTG RAIL KT,12-24,2' EA B  $     146.30 36.00%  $        93.63 N/A N/A
HWK361224 CAB, ACCESS,QUADCAB,MTG RAIL KT,12-24,3' EA B  $     159.10 36.00%  $      101.82 N/A N/A
HWK481224 CAB, ACCESS,QUADCAB,MTG RAIL KT,12-24,4' EA B  $     184.30 36.00%  $      117.95 N/A N/A
HWK6M6 CAB, ACCESS,QUADCAB,MTG RAIL KT,M6,2'H EA B  $     177.90 36.00%  $      113.86 N/A N/A
HWK9M6 CAB, ACCESS,QUADCAB,MTG RAIL KT,M6,3'H EA B  $     181.20 36.00%  $      115.97 N/A N/A
HWKF120 CAB, ACCESS,QUADCAB,FAN KT,120VAC EA B  $     350.00 36.00%  $      224.00 N/A N/A
HWKF230 CAB, ACCESS,QUADCAB,FAN KT,230VAC EA B  $     350.00 36.00%  $      224.00 N/A N/A
HWKFF CAB, ACCESS,QUADCAB,FAN FILTER KT EA B  $       82.90 36.00%  $        53.06 N/A N/A
HWKGT CAB, ACCESS,QUADCAB,GASKET KT EA B  $     218.00 36.00%  $      139.52 N/A N/A
HWM15DINW10 PLATE, MODULE,WM,W/15PIN D-SUB,WH PK B  $     187.70 36.00%  $      120.13 N/A N/A
HWM2KBK10 PLATE, MODULE,WM 2A,2PORT,10PK,BK PK B  $       19.30 36.00%  $        12.35 N/A N/A
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HWM2KGY10 PLATE, MODULE,WM 2A,2PORT,10PK,GY PK B  $       19.30 36.00%  $        12.35 N/A N/A
HWM2KI10 PLATE, MODULE,WM 2A,2PORT,10PK,IV PK B  $       19.30 36.00%  $        12.35 N/A N/A
HWM2KW10 PLATE, MODULE,WM 2A,2PORT,10PK,WH PK B  $       19.30 36.00%  $        12.35 N/A N/A
HWO DIE,W,0 INDX EA B  $     112.90 36.00%  $        72.26 N/A N/A
HX1CRT DIE,X,1AWG,11 INDX,CRT EA B  $     224.00 36.00%  $      143.36 N/A N/A
HX25RT DIE,X,1/0AWG,12 INDX,RT EA B  $     204.00 36.00%  $      130.56 N/A N/A
HX26RT DIE,X,2/0AWG,13 INDX,RT EA B  $     204.00 36.00%  $      130.56 N/A N/A
HX27RT DIE,X,3/0AWG,14 INDX,RT EA B  $     204.00 36.00%  $      130.56 N/A N/A
HX2CRT DIE,X,2AWG,10 INDX,CRT EA B  $     204.00 36.00%  $      130.56 N/A N/A
HX4CRT DIE,X,4AWG,8 INDX,CRT EA B  $     204.00 36.00%  $      130.56 N/A N/A
HX5CRT DIE,X,6AWG,7 INDX,CRT EA B  $     204.00 36.00%  $      130.56 N/A N/A
HXBG DIE,X,BG INDX EA B  $     112.50 36.00%  $        72.00 N/A N/A
HXJ3AL JACK, HXJ,CAT3,8POS,UNI A/B,AL EA B  $         6.50 36.00%  $          4.16 N/A N/A
HXJ3B JACK, HXJ,CAT3,8POS,UNI A/B,BL EA B  $         6.50 36.00%  $          4.16 N/A N/A
HXJ3BK JACK, HXJ,CAT3,8POS,UNI A/B,BK EA B  $         6.50 36.00%  $          4.16 N/A N/A
HXJ3EI JACK, HXJ,CAT3,8POS,UNI A/B,EI EA B  $         6.50 36.00%  $          4.16 N/A N/A
HXJ3GN JACK, HXJ,CAT3,8POS,UNI A/B,GN EA B  $         6.50 36.00%  $          4.16 N/A N/A
HXJ3GY JACK, HXJ,CAT3,8POS,UNI A/B,GY EA B  $         6.50 36.00%  $          4.16 N/A N/A
HXJ3OR JACK, HXJ,CAT3,8POS,UNI A/B,OR EA B  $         6.50 36.00%  $          4.16 N/A N/A
HXJ3OW JACK, HXJ,CAT3,8POS,UNI A/B,OW EA B  $         6.50 36.00%  $          4.16 N/A N/A
HXJ3R JACK, HXJ,CAT3,8POS,UNI A/B,RD EA B  $         6.50 36.00%  $          4.16 N/A N/A
HXJ3TI JACK, HXJ,CAT3,8POS,UNI A/B,TI EA B  $         6.50 36.00%  $          4.16 N/A N/A
HXJ3W JACK, HXJ,CAT3,8POS,UNI A/B,WH EA B  $         6.50 36.00%  $          4.16 N/A N/A
HXJ3Y JACK, HXJ,CAT3,8POS,UNI A/B,YL EA B  $         6.50 36.00%  $          4.16 N/A N/A
HXJ5EAL JACK, HXJ,CAT5E,8POS,UNI A/B,AL EA B  $         7.10 36.00%  $          4.54 N/A N/A
HXJ5EAL25 JACK, HXJ,CAT5E,8POS,UNI A/B,AL,25PK PK B  $     163.00 36.00%  $      104.32 N/A N/A
HXJ5EB JACK, HXJ,CAT5E,8POS,UNI A/B,BL EA B  $         7.10 36.00%  $          4.54 N/A N/A
HXJ5EB100 JACK, HXJ,CAT5E,8POS,UNI,A/B,BL,100PK PK B  $     620.00 36.00%  $      396.80 N/A N/A
HXJ5EB25 JACK, HXJ,CAT5E,8POS,UNI A/B,BL,25PK PK B  $     163.00 36.00%  $      104.32 N/A N/A
HXJ5EBK JACK, HXJ,CAT5E,8POS,UNI A/B,BK EA B  $         7.10 36.00%  $          4.54 N/A N/A
HXJ5EBK100 JACK, HXJ,CAT5E,8POS,UNI,A/B,BK,100PK PK B  $     620.00 36.00%  $      396.80 N/A N/A
HXJ5EBK25 JACK, HXJ,CAT5E,8POS,UNI A/B,BK,25PK PK B  $     163.00 36.00%  $      104.32 N/A N/A
HXJ5EBN25 JACK, HXJ,CAT5E,8POS,UNI A/B,BN,25PK PK B  $     163.00 36.00%  $      104.32 N/A N/A
HXJ5EEI JACK, HXJ,CAT5E,8POS,UNI A/B,EI EA B  $         7.10 36.00%  $          4.54 N/A N/A
HXJ5EEI25 JACK, HXJ,CAT5E,8POS,UNI A/B,EI,25PK PK B  $     163.00 36.00%  $      104.32 N/A N/A
HXJ5EGL25 JACK, HXJ,CAT5E,8POS,UNI A/B,GL,25PK PK B  $     163.00 36.00%  $      104.32 N/A N/A
HXJ5EGN JACK, HXJ,CAT5E,8POS,UNI A/B,GN EA B  $         7.10 36.00%  $          4.54 N/A N/A
HXJ5EGN25 JACK, HXJ,CAT5E,8POS,UNI A/B,GN,25PK PK B  $     163.00 36.00%  $      104.32 N/A N/A
HXJ5EGY JACK, HXJ,CAT5E,8POS,UNI A/B,GY EA B  $         7.10 36.00%  $          4.54 N/A N/A
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HXJ5EGY25 JACK, HXJ,CAT5E,8POS,UNI A/B,GY,25PK PK B  $     163.00 36.00%  $      104.32 N/A N/A
HXJ5ELA JACK, HXJ,CAT5E,8POS,UNI A/B,LA EA B  $         7.10 36.00%  $          4.54 N/A N/A
HXJ5ELA25 JACK, HXJ,CAT5E,8POS,UNI A/B,LA,25PK PK B  $     163.00 36.00%  $      104.32 N/A N/A
HXJ5ENB25 JACK, HXJ,CAT5E,8POS,UNI A/B,NB,25PK PK B  $     163.00 36.00%  $      104.32 N/A N/A
HXJ5EOR JACK, HXJ,CAT5E,8POS,UNI A/B,OR EA B  $         7.10 36.00%  $          4.54 N/A N/A
HXJ5EOR100 JACK, HXJ,CAT5E,8POS,UNI,A/B,OR,100PK PK B  $     620.00 36.00%  $      396.80 N/A N/A
HXJ5EOR25 JACK, HXJ,CAT5E,8POS,UNI A/B,OR,25PK PK B  $     163.00 36.00%  $      104.32 N/A N/A
HXJ5EOW JACK, HXJ,CAT5E,8POS,UNI A/B,OW EA B  $         7.10 36.00%  $          4.54 N/A N/A
HXJ5EOW100 JACK, HXJ,CAT5E,8POS,UNI,A/B,OW,100PK PK B  $     620.00 36.00%  $      396.80 N/A N/A
HXJ5EOW25 JACK, HXJ,CAT5E,8POS,UNI A/B,OW,25PK PK B  $     163.00 36.00%  $      104.32 N/A N/A
HXJ5EP25 JACK, HXJ,CAT5E,8POS,UNI A/B,PU,25PK PK B  $     163.00 36.00%  $      104.32 N/A N/A
HXJ5ER JACK, HXJ,CAT5E,8POS,UNI A/B,RD EA B  $         7.10 36.00%  $          4.54 N/A N/A
HXJ5ER25 JACK, HXJ,CAT5E,8POS,UNI A/B,RD,25PK PK B  $     163.00 36.00%  $      104.32 N/A N/A
HXJ5ETI JACK, HXJ,CAT5E,8POS,UNI A/B,TI EA B  $         7.10 36.00%  $          4.54 N/A N/A
HXJ5ETI25 JACK, HXJ,CAT5E,8POS,UNI A/B,TI,25PK PK B  $     163.00 36.00%  $      104.32 N/A N/A
HXJ5EW JACK, HXJ,CAT5E,8POS,UNI A/B,WH EA B  $         7.10 36.00%  $          4.54 N/A N/A
HXJ5EW100 JACK, HXJ,CAT5E,8POS,UNI,A/B,WH,100PK PK B  $     620.00 36.00%  $      396.80 N/A N/A
HXJ5EW25 JACK, HXJ,CAT5E,8POS,UNI A/B,WH,25PK PK B  $     163.00 36.00%  $      104.32 N/A N/A
HXJ5EY JACK, HXJ,CAT5E,8POS,UNI A/B,YL EA B  $         7.10 36.00%  $          4.54 N/A N/A
HXJ5EY25 JACK, HXJ,CAT5E,8POS,UNI A/B,YL,25PK PK B  $     163.00 36.00%  $      104.32 N/A N/A
HXJ6AL JACK, HXJ,CAT6,8POS,UNI A/B,AL EA B  $       10.30 36.00%  $          6.59 N/A N/A
HXJ6AL25 JACK, HXJ,CAT6,8POS,UNI A/B,AL,25PK PK B  $     242.00 36.00%  $      154.88 N/A N/A
HXJ6B JACK, HXJ,CAT6,8POS,UNI A/B,BL EA B  $       10.30 36.00%  $          6.59 N/A N/A
HXJ6B100 JACK, HXJ,CAT6,8POS,UNI,A/B,BL,100PK PK B  $     920.00 36.00%  $      588.80 N/A N/A
HXJ6B25 JACK, HXJ,CAT6,8POS,UNI A/B,BL,25PK PK B  $     242.00 36.00%  $      154.88 N/A N/A
HXJ6BK JACK, HXJ,CAT6,8POS,UNI A/B,BK EA B  $       10.30 36.00%  $          6.59 N/A N/A
HXJ6BK100 JACK, HXJ,CAT6,8POS,UNI,A/B,BK,100PK PK B  $     920.00 36.00%  $      588.80 N/A N/A
HXJ6BK25 JACK, HXJ,CAT6,8POS,UNI A/B,BK,25PK PK B  $     242.00 36.00%  $      154.88 N/A N/A
HXJ6BN25 JACK, HXJ,CAT6,8POS,UNI A/B,BN,25PK PK B  $     242.00 36.00%  $      154.88 N/A N/A
HXJ6EI JACK, HXJ,CAT6,8POS,UNI A/B,EI EA B  $       10.30 36.00%  $          6.59 N/A N/A
HXJ6EI25 JACK, HXJ,CAT6,8POS,UNI A/B,EI,25PK PK B  $     242.00 36.00%  $      154.88 N/A N/A
HXJ6GL25 JACK, HXJ,CAT6,8POS,UNI A/B,GL,25PK PK B  $     242.00 36.00%  $      154.88 N/A N/A
HXJ6GN JACK, HXJ,CAT6,8POS,UNI A/B,GN EA B  $       10.30 36.00%  $          6.59 N/A N/A
HXJ6GN25 JACK, HXJ,CAT6,8POS,UNI A/B,GN,25PK PK B  $     242.00 36.00%  $      154.88 N/A N/A
HXJ6GY JACK, HXJ,CAT6,8POS,UNI A/B,GY EA B  $       10.30 36.00%  $          6.59 N/A N/A
HXJ6GY25 JACK, HXJ,CAT6,8POS,UNI A/B,GY,25PK PK B  $     242.00 36.00%  $      154.88 N/A N/A
HXJ6LA JACK, HXJ,CAT6,8POS,UNI A/B,LA EA B  $       10.30 36.00%  $          6.59 N/A N/A
HXJ6LA25 JACK, HXJ,CAT6,8POS,UNI A/B,LA,25PK PK B  $     242.00 36.00%  $      154.88 N/A N/A
HXJ6NB25 JACK, HXJ,CAT6,8POS,UNI A/B,NB,25PK PK B  $     242.00 36.00%  $      154.88 N/A N/A
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HXJ6OR JACK, HXJ,CAT6,8POS,UNI A/B,OR EA B  $       10.30 36.00%  $          6.59 N/A N/A
HXJ6OR100 JACK, HXJ,CAT6,8POS,UNI,A/B,OR,100PK PK B  $     920.00 36.00%  $      588.80 N/A N/A
HXJ6OR25 JACK, HXJ,CAT6,8POS,UNI A/B,OR,25PK PK B  $     242.00 36.00%  $      154.88 N/A N/A
HXJ6OW JACK, HXJ,CAT6,8POS,UNI A/B,OW EA B  $       10.30 36.00%  $          6.59 N/A N/A
HXJ6OW100 JACK, HXJ,CAT6,8POS,UNI,A/B,OW,100PK PK B  $     920.00 36.00%  $      588.80 N/A N/A
HXJ6OW25 JACK, HXJ,CAT6,8POS,UNI A/B,OW,25PK PK B  $     242.00 36.00%  $      154.88 N/A N/A
HXJ6P25 JACK, HXJ,CAT6,8POS,UNI A/B,PU,25PK PK B  $     242.00 36.00%  $      154.88 N/A N/A
HXJ6R JACK, HXJ,CAT6,8POS,UNI A/B,RD EA B  $       10.30 36.00%  $          6.59 N/A N/A
HXJ6R25 JACK, HXJ,CAT6,8POS,UNI A/B,RD,25PK PK B  $     242.00 36.00%  $      154.88 N/A N/A
HXJ6TI JACK, HXJ,CAT6,8POS,UNI A/B,TI EA B  $       10.30 36.00%  $          6.59 N/A N/A
HXJ6TI25 JACK, HXJ,CAT6,8POS,UNI A/B,TI,25PK PK B  $     242.00 36.00%  $      154.88 N/A N/A
HXJ6W JACK, HXJ,CAT6,8POS,UNI A/B,WH EA B  $       10.30 36.00%  $          6.59 N/A N/A
HXJ6W100 JACK, HXJ,CAT6,8POS,UNI,A/B,WH,100PK PK B  $     920.00 36.00%  $      588.80 N/A N/A
HXJ6W25 JACK, HXJ,CAT6,8POS,UNI A/B,WH,25PK PK B  $     242.00 36.00%  $      154.88 N/A N/A
HXJ6Y JACK, HXJ,CAT6,8POS,UNI A/B,YL EA B  $       10.30 36.00%  $          6.59 N/A N/A
HXJ6Y25 JACK, HXJ,CAT6,8POS,UNI A/B,YL,25PK PK B  $     242.00 36.00%  $      154.88 N/A N/A
HXJDC25 JACK, HXJ DUST COVERS,25PK PK B  $       16.40 36.00%  $        10.50 N/A N/A
HXJSC100 JACK, HXJ,SPEEDCHAN,STUFFER CAPS,100PK PK B  $       16.20 36.00%  $        10.37 N/A N/A
HXJU8BK JACK, HXJ,8POS,USOC,BK EA B  $         6.10 36.00%  $          3.90 N/A N/A
HXJU8OW JACK, HXJ,8POS,USOC,OW EA B  $         6.10 36.00%  $          3.90 N/A N/A
HXJUAL JACK, HXJ,6POS,USOC,AL EA B  $         6.10 36.00%  $          3.90 N/A N/A
HXJUB JACK, HXJ,6POS,USOC,BL EA B  $         6.10 36.00%  $          3.90 N/A N/A
HXJUBK JACK, HXJ,6POS,USOC,BK EA B  $         6.10 36.00%  $          3.90 N/A N/A
HXJUEI JACK, HXJ,6POS,USOC,EI EA B  $         6.10 36.00%  $          3.90 N/A N/A
HXJUGN JACK, HXJ,6POS,USOC,GN EA B  $         6.10 36.00%  $          3.90 N/A N/A
HXJUGY JACK, HXJ,6POS,USOC,GY EA B  $         6.10 36.00%  $          3.90 N/A N/A
HXJULA JACK, HXJ,6POS,USOC,LA EA B  $         6.10 36.00%  $          3.90 N/A N/A
HXJUOR JACK, HXJ,6POS,USOC,OR EA B  $         6.10 36.00%  $          3.90 N/A N/A
HXJUOW JACK, HXJ,6POS,USOC,OW EA B  $         6.10 36.00%  $          3.90 N/A N/A
HXJUOW25 JACK, HXJ,6POS,USOC,OW,25PK PK B  $     134.70 36.00%  $        86.21 N/A N/A
HXJUR JACK, HXJ,6POS,USOC,RD EA B  $         6.10 36.00%  $          3.90 N/A N/A
HXJUTI JACK, HXJ,6POS,USOC,TI EA B  $         6.10 36.00%  $          3.90 N/A N/A
HXJUW JACK, HXJ,6POS,USOC,WH EA B  $         6.10 36.00%  $          3.90 N/A N/A
HXJUY JACK, HXJ,6POS,USOC,YL EA B  $         6.10 36.00%  $          3.90 N/A N/A
HXTA JACK, HAND TERMINATION AID,BK EA B  $         7.00 36.00%  $          4.48 N/A N/A
HXTP25 JACK, HAND TERMINATION AID,YL,25PK PK B  $       13.80 36.00%  $          8.83 N/A N/A
HY750CHSXT Y750CHSXT MANUAL TOOL,24",CASE EA B  $  3,308.00 36.00%  $   2,117.12 N/A N/A
HYC1L12 CTAP,THIN,1AWG12,BLK,DIX 13,10PK PK B  $       60.00 36.00%  $        38.40 N/A N/A
HYC25L12 CTAP,THIN,10AWG12,ORG,DIX 14,10PK PK B  $       73.60 36.00%  $        47.10 N/A N/A
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HYC26C2 CTAP,DB,10AWG2,DIX 0,5PK PK B  $       75.10 36.00%  $        48.06 N/A N/A
HYC26C26 CTAP,DB,10AWG10,DIX 0,5PK PK B  $       75.10 36.00%  $        48.06 N/A N/A
HYC28C2 CTAP,40AWG6,DIX F D3 EA B  $       24.80 36.00%  $        15.87 N/A N/A
HYC28C26 CTAP,40AWG10,DIX F D3 EA B  $       24.80 36.00%  $        15.87 N/A N/A
HYC28C28 CTAP,40AWG40.DIX F D3 EA B  $       24.80 36.00%  $        15.87 N/A N/A
HYC2C2 CTAP,DB,2AWG2,DIX C,10PK PK B  $       68.40 36.00%  $        43.78 N/A N/A
HYC2C4 CTAP,DB,2AWG4,C INDX,10PK PK B  $       48.70 36.00%  $        31.17 N/A N/A
HYC2L12 CTAP,THIN,2AWG12,PNK,DIX 12,25PK PK B  $     126.20 36.00%  $        80.77 N/A N/A
HYC4C4 CTAP,DB,4AWG4,DIX BG,10PK PK B  $       53.80 36.00%  $        34.43 N/A N/A
HYC4C6 CTAP,DB,4AWG6,DIX BG,10PK PK B  $       45.80 36.00%  $        29.31 N/A N/A
HYC4L12 CTAP,THIN,4AWG12,BWN,DIX 10,25PK PK B  $       92.20 36.00%  $        59.01 N/A N/A
HYG14B2TC2C2C BUSBAR TAP,2AWG,CU EA B  $     155.20 36.00%  $        99.33 N/A N/A
HYG14B2TC2C6C BUSBAR TAP,2AWG,6AWG,CU EA B  $     153.10 36.00%  $        97.98 N/A N/A
HYG14BTC28 BUSBAR TAP,4/0,CU EA B  $     133.90 36.00%  $        85.70 N/A N/A
HYGHA02 LUG,HEAVY DUTY, 2AWG,PTRX FLLD EA B  $       40.70 36.00%  $        26.05 N/A N/A
HYGHA25 LUG,HEAVY DUTY, 1/0AWG,PTRX FLLD EA B  $       43.80 36.00%  $        28.03 N/A N/A
HYGHA26 LUG,HEAVY DUTY, 2/0AWG,PTRX FLLD EA B  $       50.40 36.00%  $        32.26 N/A N/A
HYGHA27 LUG,HEAVY DUTY, 3/0AWG,PTRX FLLD EA B  $       62.70 36.00%  $        40.13 N/A N/A
HYGIBS338 IBEAM TAP,STNDRD,0.250-0.338,SS ROD EA B  $     188.20 36.00%  $      120.45 N/A N/A
HYGIBS400 IBEAM TAP,STNDRD,0.338-0.400,SS ROD EA B  $     175.50 36.00%  $      112.32 N/A N/A
HYGIBS462 IBEAM TAP,STNDRD,0.400-0.462,SS ROD EA B  $     183.30 36.00%  $      117.31 N/A N/A
HYGIBS550 IBEAM TAP,STNDRD,0.462-0.550,SS ROD EA B  $     170.40 36.00%  $      109.06 N/A N/A
HYGIBW338 IBEAM TAP,WIDE,0.250-0.338,SS ROD EA B  $     175.50 36.00%  $      112.32 N/A N/A
HYGIBW400 IBEAM TAP,WIDE,0.338-0.400,SS ROD EA B  $     168.80 36.00%  $      108.03 N/A N/A
HYGIBW462 IBEAM TAP,WIDE,0.400-0.462,SS ROD EA B  $     171.20 36.00%  $      109.57 N/A N/A
HYGIBW550 IBEAM TAP,WIDE,0.462-0.550,SS ROD EA B  $     169.10 36.00%  $      108.22 N/A N/A
HYH2929 HTAP,TN PLTD,40AWG40,PRP,DIX 654 EA B  $       21.00 36.00%  $        13.44 N/A N/A
HYH2929WC HTAP,TN PLTD,40AWG40,PRP,DIX 654,CCVR EA B  $       26.50 36.00%  $        16.96 N/A N/A
HYH292C HTAP,CU TP,29AWG2,PRP,654 INDX EA B  $       17.70 36.00%  $        11.33 N/A N/A
HYH29WC HTAP,CU TP,29AWG2,PRP,654 INDX,CLR CVR EA B  $       33.00 36.00%  $        21.12 N/A N/A
HYH2C2C HTAP,CU TP,2AWG2,BRW,C INDX EA B  $       15.10 36.00%  $          9.66 N/A N/A
HYH2CWC HTAP,CU TP,2AWG2,BRW,C INDX,CLR CVR EA B  $       27.40 36.00%  $        17.54 N/A N/A
HYH3429 HTAP,CU TP,500AWG250+6,BRWN,DIX 1104 EA B  $       54.80 36.00%  $        35.07 N/A N/A
HYH3434 HTAP,CU TP,500AWG500,BRWN,DIX 1104 EA B  $       58.80 36.00%  $        37.63 N/A N/A
HYH3931 HTAP,CU TP,750AWG250+6,YLLW,DIX K-R EA B  $       75.50 36.00%  $        48.32 N/A N/A
HYH3939 HTAP,CU TP,750AWG750,YLLW,DIX K-R EA B  $       75.50 36.00%  $        48.32 N/A N/A
HYH6C6C HTAP,CU TP,6AWG6,ORG,BG INDX EA B  $       13.50 36.00%  $          8.64 N/A N/A
HYH6CWC HTAP,CU TP,6AWG6,ORG,BG INDX,CLR CVR EA B  $       20.80 36.00%  $        13.31 N/A N/A
IB100 ICON, BLANK,BL,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
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IB100C ICON, COMPUTER,BL,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IB100T ICON, TELEPHONE,BL,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IBK100 ICON, BLANK,BK,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IBK100C ICON, COMPUTER,BK,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IBK100T ICON, TELEPHONE,BK,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IBN100 ICON, BLANK,BR,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IBN100C ICON, COMPUTER,BR,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IBN100T ICON, TELEPHONE,BR,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
ICK23 RACK, I-FRAME,23"TOP&BOTTOM SPACER KIT EA B  $     172.10 36.00%  $      110.14 N/A N/A
ICKC RACK, I-FRAME,ICS REAR CABLEMGT KT EA B  $     668.00 36.00%  $      427.52 N/A N/A
ICKL RACK, I-FRAME,ICS TOP LADDER KT,12"W EA B  $     240.00 36.00%  $      153.60 N/A N/A
ICKP20 RACK, I-FRAME,20A POWER KIT EA B  $       34.10 36.00%  $        21.82 N/A N/A
ICKP20IG RACK, I-FRAME,20A,ISOLATE GRND,POWER KIT EA B  $       34.10 36.00%  $        21.82 N/A N/A
ICKPM RACK, I-FRAME,POWER STRIP BRKT KT EA B  $     188.50 36.00%  $      120.64 N/A N/A
ICKSS RACK, I-FRAME,SNAP-IN SPOOL,50/PKG PK B  $     226.00 36.00%  $      144.64 N/A N/A
ICKSS6 RACK, I-FRAME,EXTEND SPOOL KIT, 6",50/PK PK B  $     226.00 36.00%  $      144.64 N/A N/A
ICKSS9 RACK, I-FRAME,EXTEND SPOOL KIT,9",50/PK PK B  $     226.00 36.00%  $      144.64 N/A N/A
ICKSVR1U RACK, I-FRAME,SERVER BRACKET KIT,1U EA B  $     206.00 36.00%  $      131.84 N/A N/A
ICKSVR2U RACK, I-FRAME,SERVER BRACKET KIT,2U EA B  $     206.00 36.00%  $      131.84 N/A N/A
IDCSB JACK, SHD5E/6 DUST COVER,100PK,BL PK B  $       55.30 36.00%  $        35.39 N/A N/A
IDCSBK JACK, SHD5E/6 DUST COVER,100PK,BK PK B  $       55.30 36.00%  $        35.39 N/A N/A
IDCSGN JACK, SHD5E/6 DUST COVER,100PK,GN PK B  $       55.30 36.00%  $        35.39 N/A N/A
IDCSGY JACK, SHD5E/6 DUST COVER,100PK,GY PK B  $       55.30 36.00%  $        35.39 N/A N/A
IDCSOR JACK, SHD5E/6 DUST COVER,100PK,OR PK B  $       55.30 36.00%  $        35.39 N/A N/A
IDCSPK JACK, SHD5E/6 DUST COVER,100PK,PK PK B  $       55.30 36.00%  $        35.39 N/A N/A
IDCSR JACK, SHD5E/6 DUST COVER,100PK,RD PK B  $       55.30 36.00%  $        35.39 N/A N/A
IDCSW JACK, SHD5E/6 DUST COVER,100PK,WH PK B  $       55.30 36.00%  $        35.39 N/A N/A
IDCSY JACK, SHD5E/6 DUST COVER,100PK,YL PK B  $       55.30 36.00%  $        35.39 N/A N/A
IDF24 CAB, REM EQUIP,IDF,24"H,LT GY EA B  $     506.00 36.00%  $      323.84 N/A N/A
IDF24FF CAB, ACCESS,IDF24,FAN FILT,THERM,BRKTS EA B  $  1,008.00 36.00%  $      645.12 N/A N/A
IDF32 CAB, REM EQUIP,IDF,32"H,LT GY EA B  $     534.00 36.00%  $      341.76 N/A N/A
IDF42 CAB, REM EQUIP,IDF,42"H,LT GY EA B  $     630.00 36.00%  $      403.20 N/A N/A
IEI100 ICON, BLANK,EI,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IEI100C ICON, COMPUTER,EI,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IEI100T ICON, TELEPHONE,EI,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IFP11AL PLATE, WALL,FLUSH,1-G,1PORT,AL EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP11ALGSA PLATE, WALL,FLUSH,1-G,1PORT,AL,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP11BK PLATE, WALL,FLUSH,1-G,1PORT,BK EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP11BKGSA PLATE, WALL,FLUSH,1-G,1PORT,BK,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
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IFP11EI PLATE, WALL,FLUSH,1-G,1PORT,EI EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP11EIGSA PLATE, WALL,FLUSH,1-G,1PORT,EI,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP11GY PLATE, WALL,FLUSH,1-G,1PORT,GY EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP11GYGSA PLATE, WALL,FLUSH,1-G,1PORT,GY,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP11LA PLATE, WALL,FLUSH,1-G,1PORT,LA EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP11LAGSA PLATE, WALL,FLUSH,1-G,1PORT,LA,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP11OW PLATE, WALL,FLUSH,1-G,1PORT,OW EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP11OWGSA PLATE, WALL,FLUSH,1-G,1PORT,OW,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP11TI PLATE, WALL,FLUSH,1-G,1PORT,TI EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP11TIGSA PLATE, WALL,FLUSH,1-G,1PORT,TI,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP11W PLATE, WALL,FLUSH,1-G,1PORT,WH EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP11WGSA PLATE, WALL,FLUSH,1-G,1PORT,WH,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP126AL PLATE, 1-G,COV,LOADS UPTO 6P,LBL FLD,AL EA B  $         3.90 36.00%  $          2.50 N/A N/A
IFP126GY PLATE, 1-G,COV,LOADS UPTO 6P,LBL FLD,GY EA B  $         3.90 36.00%  $          2.50 N/A N/A
IFP126OW PLATE, 1-G,COV,LOADS UPTO 6P,LBL FLD,OW EA B  $         3.90 36.00%  $          2.50 N/A N/A
IFP126W PLATE, 1-G,COV,LOADS UPTO 6P,LBL FLD,WH EA B  $         3.90 36.00%  $          2.50 N/A N/A
IFP12AL PLATE, WALL,FLUSH,1-G,2PORT,AL EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP12ALGSA PLATE, WALL,FLUSH,1-G,2PORT,AL,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP12BK PLATE, WALL,FLUSH,1-G,2PORT,BK EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP12BKGSA PLATE, WALL,FLUSH,1-G,2PORT,BK,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP12EI PLATE, WALL,FLUSH,1-G,2PORT,EI EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP12EIGSA PLATE, WALL,FLUSH,1-G,2PORT,EI,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP12GY PLATE, WALL,FLUSH,1-G,2PORT,GY EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP12GYGSA PLATE, WALL,FLUSH,1-G,2PORT,GY,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP12LA PLATE, WALL,FLUSH,1-G,2PORT,LA EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP12LAGSA PLATE, WALL,FLUSH,1-G,2PORT,LA,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP12OW PLATE, WALL,FLUSH,1-G,2PORT,OW EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP12OWGSA PLATE, WALL,FLUSH,1-G,2PORT,OW,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP12OWV1D1 PLATE, WALL,FLUSH,1-G,2P,STEN V1D1,OW EA B  $         5.20 36.00%  $          3.33 N/A N/A
IFP12TI PLATE, WALL,FLUSH,1-G,2PORT,TI EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP12TIGSA PLATE, WALL,FLUSH,1-G,2PORT,TI,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP12TIV1D1 PLATE, WALL,FLUSH,1-G,2P,STEN V1D1,TI EA B  $         5.20 36.00%  $          3.33 N/A N/A
IFP12W PLATE, WALL,FLUSH,1-G,2PORT,WH EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP12WGSA PLATE, WALL,FLUSH,1-G,2PORT,WH,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP13AL PLATE, WALL,FLUSH,1-G,3PORT,AL EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP13ALGSA PLATE, WALL,FLUSH,1-G,3PORT,AL,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP13BK PLATE, WALL,FLUSH,1-G,3PORT,BK EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP13BKGSA PLATE, WALL,FLUSH,1-G,3PORT,BK,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP13EI PLATE, WALL,FLUSH,1-G,3PORT,EI EA B  $         2.48 36.00%  $          1.59 N/A N/A
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IFP13EIGSA PLATE, WALL,FLUSH,1-G,3PORT,EI,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP13GY PLATE, WALL,FLUSH,1-G,3PORT,GY EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP13GYGSA PLATE, WALL,FLUSH,1-G,3PORT,GY,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP13LA PLATE, WALL,FLUSH,1-G,3PORT,LA EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP13LAGSA PLATE, WALL,FLUSH,1-G,3PORT,LA,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP13OW PLATE, WALL,FLUSH,1-G,3PORT,OW EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP13OWGSA PLATE, WALL,FLUSH,1-G,3PORT,OW,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP13OWV1D12 PLATE, WALL,FLUSH,1-G,3P,STEN V1D12,OW EA B  $         5.20 36.00%  $          3.33 N/A N/A
IFP13TI PLATE, WALL,FLUSH,1-G,3PORT,TI EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP13TIGSA PLATE, WALL,FLUSH,1-G,3PORT,TI,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP13W PLATE, WALL,FLUSH,1-G,3PORT,WH EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP13WGSA PLATE, WALL,FLUSH,1-G,3PORT,WH,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP14AL PLATE, WALL,FLUSH,1-G,4PORT,AL EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP14ALGSA PLATE, WALL,FLUSH,1-G,4PORT,AL,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP14BK PLATE, WALL,FLUSH,1-G,4PORT,BK EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP14BKGSA PLATE, WALL,FLUSH,1-G,4PORT,BK,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP14EI PLATE, WALL,FLUSH,1-G,4PORT,EI EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP14EIGSA PLATE, WALL,FLUSH,1-G,4PORT,EI,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP14GY PLATE, WALL,FLUSH,1-G,4PORT,GY EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP14GYGSA PLATE, WALL,FLUSH,1-G,4PORT,GY,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP14LA PLATE, WALL,FLUSH,1-G,4PORT,LA EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP14LAGSA PLATE, WALL,FLUSH,1-G,4PORT,LA,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP14OW PLATE, WALL,FLUSH,1-G,4PORT,OW EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP14OWGSA PLATE, WALL,FLUSH,1-G,4PORT,OW,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP14TI PLATE, WALL,FLUSH,1-G,4PORT,TI EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP14TIGSA PLATE, WALL,FLUSH,1-G,4PORT,TI,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP14TIV12D12 PLATE, WALL,FLUSH,1-G,4P,STEN V12D12,TI EA B  $         5.20 36.00%  $          3.33 N/A N/A
IFP14W PLATE, WALL,FLUSH,1-G,4PORT,WH EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP14WGSA PLATE, WALL,FLUSH,1-G,4PORT,WH,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP16AL PLATE, WALL,FLUSH,1-G,6PORT,AL EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP16ALGSA PLATE, WALL,FLUSH,1-G,6PORT,AL,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP16BK PLATE, WALL,FLUSH,1-G,6PORT,BK EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP16BKGSA PLATE, WALL,FLUSH,1-G,6PORT,BK,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP16EI PLATE, WALL,FLUSH,1-G,6PORT,EI EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP16EIGSA PLATE, WALL,FLUSH,1-G,6PORT,EI,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP16GY PLATE, WALL,FLUSH,1-G,6PORT,GY EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP16GYGSA PLATE, WALL,FLUSH,1-G,6PORT,GY,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP16LA PLATE, WALL,FLUSH,1-G,6PORT,LA EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP16LAGSA PLATE, WALL,FLUSH,1-G,6PORT,LA,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
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IFP16OW PLATE, WALL,FLUSH,1-G,6PORT,OW EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP16OWGSA PLATE, WALL,FLUSH,1-G,6PORT,OW,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP16TI PLATE, WALL,FLUSH,1-G,6PORT,TI EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP16TIGSA PLATE, WALL,FLUSH,1-G,6PORT,TI,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP16W PLATE, WALL,FLUSH,1-G,6PORT,WH EA B  $         2.48 36.00%  $          1.59 N/A N/A
IFP16WGSA PLATE, WALL,FLUSH,1-G,6PORT,WH,GSA EA B  $         3.40 36.00%  $          2.18 N/A N/A
IFP18AL PLATE, 1-G,COV FOR DUP RECP,LBL FLD,AL EA B  $         3.90 36.00%  $          2.50 N/A N/A
IFP18OW PLATE, 1-G,COV FOR DUP RECP,LBL FLD,OW EA B  $         3.90 36.00%  $          2.50 N/A N/A
IFP212BK PLATE, WALL,FLUSH,2-G,12PORT,BK EA B  $       10.80 36.00%  $          6.91 N/A N/A
IFP212EI PLATE, WALL,FLUSH,2-G,12PORT,EI EA B  $       10.80 36.00%  $          6.91 N/A N/A
IFP212GY PLATE, WALL,FLUSH,2-G,12PORT,GY EA B  $       10.80 36.00%  $          6.91 N/A N/A
IFP212LA PLATE, WALL,FLUSH,2-G,12PORT,LA EA B  $       10.80 36.00%  $          6.91 N/A N/A
IFP212OW PLATE, WALL,FLUSH,2-G,12PORT,OW EA B  $       10.80 36.00%  $          6.91 N/A N/A
IFP212TI PLATE, WALL,FLUSH,2-G,12PORT,TI EA B  $       10.80 36.00%  $          6.91 N/A N/A
IFP212W PLATE, WALL,FLUSH,2-G,12PORT,WH EA B  $       10.80 36.00%  $          6.91 N/A N/A
IFP26AL PLATE, WALL,FLUSH,2-G,6PORT,AL EA B  $         5.20 36.00%  $          3.33 N/A N/A
IFP26ALGSA PLATE, WALL,FLUSH,2-G,6PORT,AL,GSA EA B  $         5.70 36.00%  $          3.65 N/A N/A
IFP26BK PLATE, WALL,FLUSH,2-G,6PORT,BK EA B  $         5.20 36.00%  $          3.33 N/A N/A
IFP26BKGSA PLATE, WALL,FLUSH,2-G,6PORT,BK,GSA EA B  $         5.70 36.00%  $          3.65 N/A N/A
IFP26EI PLATE, WALL,FLUSH,2-G,6PORT,EI EA B  $         5.20 36.00%  $          3.33 N/A N/A
IFP26EIGSA PLATE, WALL,FLUSH,2-G,6PORT,EI,GSA EA B  $         5.70 36.00%  $          3.65 N/A N/A
IFP26GY PLATE, WALL,FLUSH,2-G,6PORT,GY EA B  $         5.20 36.00%  $          3.33 N/A N/A
IFP26GYGSA PLATE, WALL,FLUSH,2-G,6PORT,GY,GSA EA B  $         5.70 36.00%  $          3.65 N/A N/A
IFP26LA PLATE, WALL,FLUSH,2-G,6PORT,LA EA B  $         5.20 36.00%  $          3.33 N/A N/A
IFP26LAGSA PLATE, WALL,FLUSH,2-G,6PORT,LA,GSA EA B  $         5.70 36.00%  $          3.65 N/A N/A
IFP26OW PLATE, WALL,FLUSH,2-G,6PORT,OW EA B  $         5.20 36.00%  $          3.33 N/A N/A
IFP26OWGSA PLATE, WALL,FLUSH,2-G,6PORT,OW,GSA EA B  $         5.70 36.00%  $          3.65 N/A N/A
IFP26TI PLATE, WALL,FLUSH,2-G,6PORT,TI EA B  $         5.20 36.00%  $          3.33 N/A N/A
IFP26TIGSA PLATE, WALL,FLUSH,2-G,6PORT,TI,GSA EA B  $         5.70 36.00%  $          3.65 N/A N/A
IFP26W PLATE, WALL,FLUSH,2-G,6PORT,WH EA B  $         5.20 36.00%  $          3.33 N/A N/A
IFP26WGSA PLATE, WALL,FLUSH,2-G,6PORT,WH,GSA EA B  $         5.70 36.00%  $          3.65 N/A N/A
IFP29BK PLATE, WALL,FLUSH,2-G,9PORT,BK EA B  $         7.50 36.00%  $          4.80 N/A N/A
IFP29EI PLATE, WALL,FLUSH,2-G,9PORT,EI EA B  $         7.50 36.00%  $          4.80 N/A N/A
IFP29GY PLATE, WALL,FLUSH,2-G,9PORT,GY EA B  $         7.50 36.00%  $          4.80 N/A N/A
IFP29LA PLATE, WALL,FLUSH,2-G,9PORT,LA EA B  $         7.50 36.00%  $          4.80 N/A N/A
IFP29OW PLATE, WALL,FLUSH,2-G,9PORT,OW EA B  $         7.50 36.00%  $          4.80 N/A N/A
IFP29TI PLATE, WALL,FLUSH,2-G,9PORT,TI EA B  $         7.50 36.00%  $          4.80 N/A N/A
IFP29W PLATE, WALL,FLUSH,2-G,9PORT,WH EA B  $         7.50 36.00%  $          4.80 N/A N/A
IGN100 ICON, BLANK,GN,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
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IGN100C ICON, COMPUTER,GN,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IGN100T ICON, TELEPHONE,GN,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IGY100 ICON, BLANK,GY,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IGY100C ICON, COMPUTER,GY,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IGY100T ICON, TELEPHONE,GY,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IM15311015BK ISTATION MOD,VGA,3.5MM,110,SET,1.5U,BK EA B  $     150.00 36.00%  $        96.00 N/A N/A
IM15311015EI ISTATION MOD,VGA,3.5MM,110,SET,1.5U,EI EA B  $     150.00 36.00%  $        96.00 N/A N/A
IM15311015GY ISTATION MOD,VGA,3.5MM,110,SET,1.5U,GY EA B  $     150.00 36.00%  $        96.00 N/A N/A
IM15311015OW ISTATION MOD,VGA,3.5MM,110,SET,1.5U,OW EA B  $     150.00 36.00%  $        96.00 N/A N/A
IM15311015W ISTATION MOD,VGA,3.5MM,110,SET,1.5U,W EA B  $     150.00 36.00%  $        96.00 N/A N/A
IM15315AL ISTATION MOD, W/SVGA,3.5MM,SCR,1.5U,AL EA B  $       34.40 36.00%  $        22.02 N/A N/A
IM15315BK ISTATION MOD, W/SVGA,3.5MM,SCR,1.5U,BK EA B  $       34.40 36.00%  $        22.02 N/A N/A
IM15315EI ISTATION MOD, W/SVGA,3.5MM,SCR,1.5U,EI EA B  $       34.40 36.00%  $        22.02 N/A N/A
IM15315GY ISTATION MOD, W/SVGA,3.5MM,SCR,1.5U,GY EA B  $       34.40 36.00%  $        22.02 N/A N/A
IM15315LA ISTATION MOD, W/SVGA,3.5MM,SCR,1.5U,LA EA B  $       34.40 36.00%  $        22.02 N/A N/A
IM15315OW ISTATION MOD, W/SVGA,3.5MM,SCR,1.5U,OW EA B  $       34.40 36.00%  $        22.02 N/A N/A
IM15315W ISTATION MOD, W/SVGA,3.5MM,SCR,1.5U,WH EA B  $       34.40 36.00%  $        22.02 N/A N/A
IM153815AL ISTATION MOD, W/15P F,35F,8PIN F,15U,AL EA B  $       41.20 36.00%  $        26.37 N/A N/A
IM153815BK ISTATION MOD, W/15P F,35F,8PIN F,1.5U,BK EA B  $       41.20 36.00%  $        26.37 N/A N/A
IM153815EI ISTATION MOD, W/15P F,35F,8PIN F,1.5U,EI EA B  $       41.20 36.00%  $        26.37 N/A N/A
IM153815GY ISTATION MOD, W/15P F,35F,8PIN F,1.5U,GY EA B  $       41.20 36.00%  $        26.37 N/A N/A
IM153815LA ISTATION MOD, W/15P F,35F,8PIN F,1.5U,LA EA B  $       41.20 36.00%  $        26.37 N/A N/A
IM153815OW ISTATION MOD, W/15P F,35F,8PIN F,1.5U,OW EA B  $       41.20 36.00%  $        26.37 N/A N/A
IM153815W ISTATION MOD, W/15P F,35F,8PIN F,1.5U,WH EA B  $       41.20 36.00%  $        26.37 N/A N/A
IM153X2OW ISTATION MOD, W/SVGA,XLR,3.5,SCRW,2U,OW EA B  $       66.90 36.00%  $        42.82 N/A N/A
IM15DIN1OW ISTATION MOD, W/15PIN DIN,1U,OW EA B  $       20.00 36.00%  $        12.80 N/A N/A
IM15ST1OW ISTATION MODULE, W/15PIN SCR,OW EA B  $       28.80 36.00%  $        18.43 N/A N/A
IM1IA15BK ISTATION RECSS MODULE,1PORT,UNLD,1.5U,BK EA B  $         2.50 36.00%  $          1.60 N/A N/A
IM1IA15EI ISTATION RECSS MODULE,1PORT,UNLD,1.5U,EI EA B  $         2.50 36.00%  $          1.60 N/A N/A
IM1IA15GY ISTATION RECSS MODULE,1PORT,UNLD,1.5U,GY EA B  $         2.50 36.00%  $          1.60 N/A N/A
IM1IA15OW ISTATION RECSS MODULE,1PORT,UNLD,1.5U,OW EA B  $         2.50 36.00%  $          1.60 N/A N/A
IM1IA15TI ISTATION RECSS MODULE,1PORT,UNLD,1.5U,TI EA B  $         2.50 36.00%  $          1.60 N/A N/A
IM1IA15W ISTATION RECSS MODULE,1PORT,UNLD,1.5U,WH EA B  $         2.50 36.00%  $          1.60 N/A N/A
IM1K1AL ISTATION MODULE, 1PORT,UNLD,1U,AL EA B  $         1.64 36.00%  $          1.05 N/A N/A
IM1K1BK ISTATION MODULE, 1PORT,UNLD,1U,BK EA B  $         1.64 36.00%  $          1.05 N/A N/A
IM1K1EI ISTATION MODULE, 1PORT,UNLD,1U,EI EA B  $         1.64 36.00%  $          1.05 N/A N/A
IM1K1GY ISTATION MODULE, 1PORT,UNLD,1U,GY EA B  $         1.64 36.00%  $          1.05 N/A N/A
IM1K1OW ISTATION MODULE, 1PORT,UNLD,1U,OW EA B  $         1.64 36.00%  $          1.05 N/A N/A
IM1K1TI ISTATION MODULE, 1PORT,UNLD,1U,TI EA B  $         1.64 36.00%  $          1.05 N/A N/A
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IM1K1W ISTATION MODULE, 1PORT,UNLD,1U,WH EA B  $         1.64 36.00%  $          1.05 N/A N/A
IM1KA15AL ISTATION MODULE, ANG,1PORT,UNLD,1.5U,AL EA B  $         1.76 36.00%  $          1.13 N/A N/A
IM1KA15BK ISTATION MODULE, ANG,1PORT,UNLD,1.5U,BK EA B  $         1.76 36.00%  $          1.13 N/A N/A
IM1KA15EI ISTATION MODULE, ANG,1PORT,UNLD,1.5U,EI EA B  $         1.76 36.00%  $          1.13 N/A N/A
IM1KA15GY ISTATION MODULE, ANG,1PORT,UNLD,1.5U,GY EA B  $         1.76 36.00%  $          1.13 N/A N/A
IM1KA15OW ISTATION MODULE, ANG,1PORT,UNLD,1.5U,OW EA B  $         1.76 36.00%  $          1.13 N/A N/A
IM1KA15TI ISTATION MODULE, ANG,1PORT,UNLD,1.5U,TI EA B  $         1.76 36.00%  $          1.13 N/A N/A
IM1KA15W ISTATION MODULE, ANG,1PORT,UNLD,1.5U,WH EA B  $         1.76 36.00%  $          1.13 N/A N/A
IM1SCA15BK ISTATION MODULE,ANG,1SC DUP,UNLD,1.5U,BK EA B  $         2.58 36.00%  $          1.65 N/A N/A
IM1SCA15EI ISTATION MODULE,ANG,1SC DUP,UNLD,1.5U,EI EA B  $         2.58 36.00%  $          1.65 N/A N/A
IM1SCA15GY ISTATION MODULE,ANG,1SC DUP,UNLD,1.5U,GY EA B  $         2.58 36.00%  $          1.65 N/A N/A
IM1SCA15OW ISTATION MODULE,ANG,1SC DUP,UNLD,1.5U,OW EA B  $         2.58 36.00%  $          1.65 N/A N/A
IM1SCA15TI ISTATION MODULE,ANG,1SC DUP,UNLD,1.5U,TI EA B  $         2.58 36.00%  $          1.65 N/A N/A
IM1SCA15W ISTATION MODULE,ANG,1SC DUP,UNLD,1.5U,WH EA B  $         2.58 36.00%  $          1.65 N/A N/A
IM1SCDSAQOW ISTATION MOD, W/SC DUP,AQ,ZIRC,1U,OW EA B  $       20.10 36.00%  $        12.86 N/A N/A
IM2IA15BK ISTATION RECSS MODULE,2PORT,UNLD,1.5U,BK EA B  $         2.50 36.00%  $          1.60 N/A N/A
IM2IA15EI ISTATION RECSS MODULE,2PORT,UNLD,1.5U,EI EA B  $         2.50 36.00%  $          1.60 N/A N/A
IM2IA15GY ISTATION RECSS MODULE,2PORT,UNLD,1.5U,GY EA B  $         2.50 36.00%  $          1.60 N/A N/A
IM2IA15OW ISTATION RECSS MODULE,2PORT,UNLD,1.5U,OW EA B  $         2.50 36.00%  $          1.60 N/A N/A
IM2IA15TI ISTATION RECSS MODULE,2PORT,UNLD,1.5U,TI EA B  $         2.50 36.00%  $          1.60 N/A N/A
IM2IA15W ISTATION RECSS MODULE,2PORT,UNLD,1.5U,WH EA B  $         2.50 36.00%  $          1.60 N/A N/A
IM2K1AL ISTATION MODULE,2PORT,UNLD,1U,AL EA B  $         1.64 36.00%  $          1.05 N/A N/A
IM2K1BK ISTATION MODULE,2PORT,UNLD,1U,BK EA B  $         1.64 36.00%  $          1.05 N/A N/A
IM2K1EI ISTATION MODULE,2PORT,UNLD,1U,EI EA B  $         1.64 36.00%  $          1.05 N/A N/A
IM2K1GY ISTATION MODULE,2PORT,UNLD,1U,GY EA B  $         1.64 36.00%  $          1.05 N/A N/A
IM2K1OW ISTATION MODULE,2PORT,UNLD,1U,OW EA B  $         1.64 36.00%  $          1.05 N/A N/A
IM2K1TI ISTATION MODULE,2PORT,UNLD,1U,TI EA B  $         1.64 36.00%  $          1.05 N/A N/A
IM2K1W ISTATION MODULE,2PORT,UNLD,1U,WH EA B  $         1.64 36.00%  $          1.05 N/A N/A
IM2KA15AL ISTATION MODULE, ANG,2PORT,UNLD,1.5U,AL EA B  $         1.76 36.00%  $          1.13 N/A N/A
IM2KA15BK ISTATION MODULE, ANG,2PORT,UNLD,1.5U,BK EA B  $         1.76 36.00%  $          1.13 N/A N/A
IM2KA15EI ISTATION MODULE, ANG,2PORT,UNLD,1.5U,EI EA B  $         1.76 36.00%  $          1.13 N/A N/A
IM2KA15GY ISTATION MODULE, ANG,2PORT,UNLD,1.5U,GY EA B  $         1.76 36.00%  $          1.13 N/A N/A
IM2KA15OW ISTATION MODULE, ANG,2PORT,UNLD,1.5U,OW EA B  $         1.76 36.00%  $          1.13 N/A N/A
IM2KA15TI ISTATION MODULE, ANG,2PORT,UNLD,1.5U,TI EA B  $         1.76 36.00%  $          1.13 N/A N/A
IM2KA15W ISTATION MODULE, ANG,2PORT,UNLD,1.5U,WH EA B  $         1.76 36.00%  $          1.13 N/A N/A
IM2SCA2BK ISTATION MODULE, ANG,2SC DUP,UNLD,2U,BK EA B  $         2.94 36.00%  $          1.88 N/A N/A
IM2SCA2EI ISTATION MODULE, ANG,2SC DUP,UNLD,2U,EI EA B  $         2.94 36.00%  $          1.88 N/A N/A
IM2SCA2GY ISTATION MODULE, ANG,2SC DUP,UNLD,2U,GY EA B  $         2.94 36.00%  $          1.88 N/A N/A
IM2SCA2OW ISTATION MODULE, ANG,2SC DUP,UNLD,2U,OW EA B  $         2.94 36.00%  $          1.88 N/A N/A
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IM2SCA2TI ISTATION MODULE, ANG,2SC DUP,UNLD,2U,TI EA B  $         2.94 36.00%  $          1.88 N/A N/A
IM2SCA2W ISTATION MODULE, ANG,2SC DUP,UNLD,2U,WH EA B  $         2.94 36.00%  $          1.88 N/A N/A
IM35AR1AL ISTATION MOD, W/35MM,2 RCA AUDIO,1U,AL EA B  $       22.80 36.00%  $        14.59 N/A N/A
IM35AR1BK ISTATION MOD, W/35MM,2 RCA AUDIO,1U,BK EA B  $       22.80 36.00%  $        14.59 N/A N/A
IM35AR1EI ISTATION MOD, W/35MM,2 RCA AUDIO,1U,EI EA B  $       22.80 36.00%  $        14.59 N/A N/A
IM35AR1GY ISTATION MOD, W/35MM,2 RCA AUDIO,1U,GY EA B  $       22.80 36.00%  $        14.59 N/A N/A
IM35AR1LA ISTATION MOD, W/35MM,2 RCA AUDIO,1U,LA EA B  $       22.80 36.00%  $        14.59 N/A N/A
IM35AR1OW ISTATION MOD, W/35MM,2 RCA AUDIO,1U,OW EA B  $       22.80 36.00%  $        14.59 N/A N/A
IM35AR1W ISTATION MOD, W/35MM,2 RCA AUDIO,1U,WH EA B  $       22.80 36.00%  $        14.59 N/A N/A
IM3RF1AL ISTATION MOD, W/3RCA FEED THU,1U,AL EA B  $       17.80 36.00%  $        11.39 N/A N/A
IM3RF1BK ISTATION MOD, W/3RCA FEED THU,1U,BK EA B  $       17.80 36.00%  $        11.39 N/A N/A
IM3RF1EI ISTATION MOD, W/3RCA FEED THU,1U,EI EA B  $       17.80 36.00%  $        11.39 N/A N/A
IM3RF1GY ISTATION MOD, W/3RCA FEED THU,1U,GY EA B  $       17.80 36.00%  $        11.39 N/A N/A
IM3RF1LA ISTATION MOD, W/3RCA FEED THU,1U,LA EA B  $       17.80 36.00%  $        11.39 N/A N/A
IM3RF1OW ISTATION MOD, W/3RCA FEED THU,1U,OW EA B  $       17.80 36.00%  $        11.39 N/A N/A
IM3RF1W ISTATION MOD, W/3RCA FEED THU,1U,WH EA B  $       17.80 36.00%  $        11.39 N/A N/A
IM3RS1AL ISTATION MODULE, W/3RCA SOLDER,1U,AL EA B  $       15.50 36.00%  $          9.92 N/A N/A
IM3RS1BK ISTATION MODULE, W/3RCA SOLDER,1U,BK EA B  $       15.50 36.00%  $          9.92 N/A N/A
IM3RS1EI ISTATION MODULE, W/3RCA SOLDER,1U,EI EA B  $       15.50 36.00%  $          9.92 N/A N/A
IM3RS1GY ISTATION MODULE, W/3RCA SOLDER,1U,GY EA B  $       15.50 36.00%  $          9.92 N/A N/A
IM3RS1LA ISTATION MODULE, W/3RCA SOLDER,1U,LA EA B  $       15.50 36.00%  $          9.92 N/A N/A
IM3RS1OW ISTATION MODULE, W/3RCA SOLDER,1U,OW EA B  $       15.50 36.00%  $          9.92 N/A N/A
IM3RS1W ISTATION MODULE, W/3RCA SOLDER,1U,WH EA B  $       15.50 36.00%  $          9.92 N/A N/A
IM9DIN1OW ISTATION MODULE, W/9 PIN,DIN,1U,OW EA B  $       20.00 36.00%  $        12.80 N/A N/A
IMAR1101AL ISTATION MODULE, W/RCA AUDIO,110,1U,AL EA B  $       25.50 36.00%  $        16.32 N/A N/A
IMAR1101BK ISTATION MODULE, W/RCA AUDIO,110,1U,BK EA B  $       25.50 36.00%  $        16.32 N/A N/A
IMAR1101EI ISTATION MODULE, W/RCA AUDIO,110,1U,EI EA B  $       25.50 36.00%  $        16.32 N/A N/A
IMAR1101GY ISTATION MODULE, W/RCA AUDIO,110,1U,GY EA B  $       25.50 36.00%  $        16.32 N/A N/A
IMAR1101LA ISTATION MODULE, W/RCA AUDIO,110,1U,LA EA B  $       25.50 36.00%  $        16.32 N/A N/A
IMAR1101OW ISTATION MODULE, W/RCA AUDIO,110,1U,OW EA B  $       25.50 36.00%  $        16.32 N/A N/A
IMAR1101TI ISTATION MODULE, W/RCA AUDIO,110,1U,TI EA B  $       25.50 36.00%  $        16.32 N/A N/A
IMAR1101W ISTATION MODULE, W/RCA AUDIO,110,1U,WH EA B  $       25.50 36.00%  $        16.32 N/A N/A
IMAVB15BK ISTATION MODULE, A/V UNLD,1.5U,10PK,BK PK B  $       42.30 36.00%  $        27.07 N/A N/A
IMAVB15EI ISTATION MODULE, A/V UNLD,1.5U,10PK,EI PK B  $       42.30 36.00%  $        27.07 N/A N/A
IMAVB15GY ISTATION MODULE, A/V UNLD,1.5U,10PK,GY PK B  $       42.30 36.00%  $        27.07 N/A N/A
IMAVB15LA ISTATION MODULE, A/V UNLD,1.5U,10PK,LA PK B  $       42.30 36.00%  $        27.07 N/A N/A
IMAVB15OW ISTATION MODULE, A/V UNLD,1.5U,10PK,OW PK B  $       42.30 36.00%  $        27.07 N/A N/A
IMAVB15W ISTATION MODULE, A/V UNLD,1.5U,10PK,WH PK B  $       42.30 36.00%  $        27.07 N/A N/A
IMB05AL ISTATION MODULE, BLANK,.5U,5PK,AL PK B  $         4.70 36.00%  $          3.01 N/A N/A
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IMB05BK ISTATION MODULE, BLANK,.5U,5PK,BK PK B  $         4.70 36.00%  $          3.01 N/A N/A
IMB05EI ISTATION MODULE, BLANK,.5U,5PK,EI PK B  $         4.70 36.00%  $          3.01 N/A N/A
IMB05GY ISTATION MODULE, BLANK,.5U,5PK,GY PK B  $         4.70 36.00%  $          3.01 N/A N/A
IMB05OW ISTATION MODULE, BLANK,.5U,5PK,OW PK B  $         4.70 36.00%  $          3.01 N/A N/A
IMB05TI ISTATION MODULE, BLANK,.5U,5PK,TI PK B  $         4.70 36.00%  $          3.01 N/A N/A
IMB05W ISTATION MODULE, BLANK,.5U,5PK,WH PK B  $         4.70 36.00%  $          3.01 N/A N/A
IMB15315AL ISTATION MOD, 3.5,15P,UNLD,1.5U,10PK,AL PK B  $       32.50 36.00%  $        20.80 N/A N/A
IMB15315BK ISTATION MOD, 3.5,15P,UNLD,1.5U,10PK,BK PK B  $       32.50 36.00%  $        20.80 N/A N/A
IMB15315EI ISTATION MOD, 3.5,15P,UNLD,1.5U,10PK,EI PK B  $       32.50 36.00%  $        20.80 N/A N/A
IMB15315GY ISTATION MOD, 3.5,15P,UNLD,1.5U,10PK,GY PK B  $       32.50 36.00%  $        20.80 N/A N/A
IMB15315LA ISTATION MOD, 3.5,15P,UNLD,1.5U,10PK,LA PK B  $       32.50 36.00%  $        20.80 N/A N/A
IMB15315OW ISTATION MOD, 3.5,15P,UNLD,1.5U,10PK,OW PK B  $       32.50 36.00%  $        20.80 N/A N/A
IMB15315W ISTATION MOD, 3.5,15P,UNLD,1.5U,10PK,WH PK B  $       32.50 36.00%  $        20.80 N/A N/A
IMB153X2AL ISTATION MOD, 15P,XLR,35,UNLD,2U,AL EA B  $         5.40 36.00%  $          3.46 N/A N/A
IMB153X2BK ISTATION MOD, 15P,XLR,35,UNLD,2U,BK EA B  $         5.40 36.00%  $          3.46 N/A N/A
IMB153X2EI ISTATION MOD, 15P,XLR,35,UNLD,2U,EI EA B  $         5.40 36.00%  $          3.46 N/A N/A
IMB153X2GY ISTATION MOD, 15P,XLR,35,UNLD,2U,GY EA B  $         5.40 36.00%  $          3.46 N/A N/A
IMB153X2LA ISTATION MOD, 15P,XLR,35,UNLD,2U,LA EA B  $         5.40 36.00%  $          3.46 N/A N/A
IMB153X2OW ISTATION MOD, 15P,XLR,35,UNLD,2U,OW EA B  $         5.40 36.00%  $          3.46 N/A N/A
IMB153X2W ISTATION MOD, 15P,XLR,35,UNLD,2U,WH EA B  $         5.40 36.00%  $          3.46 N/A N/A
IMB15AL ISTATION MODULE, BLANK,1.5U,5PK,AL PK B  $         4.70 36.00%  $          3.01 N/A N/A
IMB15BK ISTATION MODULE, BLANK,1.5U,5PK,BK PK B  $         4.70 36.00%  $          3.01 N/A N/A
IMB15EI ISTATION MODULE, BLANK,1.5U,5PK,EI PK B  $         4.70 36.00%  $          3.01 N/A N/A
IMB15GY ISTATION MODULE, BLANK,1.5U,5PK,GY PK B  $         4.70 36.00%  $          3.01 N/A N/A
IMB15OW ISTATION MODULE, BLANK,1.5U,5PK,OW PK B  $         4.70 36.00%  $          3.01 N/A N/A
IMB15TI ISTATION MODULE, BLANK,1.5U,5PK,TI PK B  $         4.70 36.00%  $          3.01 N/A N/A
IMB15W ISTATION MODULE, BLANK,1.5U,5PK,WH PK B  $         4.70 36.00%  $          3.01 N/A N/A
IMB1AL ISTATION MODULE, BLANK,1U,5PK,AL PK B  $         4.70 36.00%  $          3.01 N/A N/A
IMB1BK ISTATION MODULE, BLANK,1U,5PK,BK PK B  $         4.70 36.00%  $          3.01 N/A N/A
IMB1EI ISTATION MODULE, BLANK,1U,5PK,EI PK B  $         4.70 36.00%  $          3.01 N/A N/A
IMB1GY ISTATION MODULE, BLANK,1U,5PK,GY PK B  $         4.70 36.00%  $          3.01 N/A N/A
IMB1OW ISTATION MODULE, BLANK,1U,5PK,OW PK B  $         4.70 36.00%  $          3.01 N/A N/A
IMB1TI ISTATION MODULE, BLANK,1U,5PK,TI PK B  $         4.70 36.00%  $          3.01 N/A N/A
IMB1W ISTATION MODULE, BLANK,1U,5PK,WH PK B  $         4.70 36.00%  $          3.01 N/A N/A
IMB815AL ISTATION MOD, W/5 BNC,8 PIN F,1.5U,AL EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMB815BK ISTATION MOD, W/5 BNC,8 PIN F,1.5U,BK EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMB815EI ISTATION MOD, W/5 BNC,8 PIN F,1.5U,EI EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMB815GY ISTATION MOD, W/5 BNC,8 PIN F,1.5U,GY EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMB815LA ISTATION MOD, W/5 BNC,8 PIN F,1.5U,LA EA B  $       41.60 36.00%  $        26.62 N/A N/A
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IMB815OW ISTATION MOD, W/5 BNC,8 PIN F,1.5U,OW EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMB815W ISTATION MOD, W/5 BNC,8 PIN F,1.5U,WH EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMBDS1AL ISTATION MODULE, D-SUB,UNLD,1U,10PK,AL PK B  $       46.20 36.00%  $        29.57 N/A N/A
IMBDS1BK ISTATION MODULE, D-SUB,UNLD,1U,10PK,BK PK B  $       46.20 36.00%  $        29.57 N/A N/A
IMBDS1EI ISTATION MODULE, D-SUB,UNLD,1U,10PK,EI PK B  $       46.20 36.00%  $        29.57 N/A N/A
IMBDS1GY ISTATION MODULE, D-SUB,UNLD,1U,10PK,GY PK B  $       46.20 36.00%  $        29.57 N/A N/A
IMBDS1LA ISTATION MODULE, D-SUB,UNLD,1U,10PK,LA PK B  $       45.00 36.00%  $        28.80 N/A N/A
IMBDS1OW ISTATION MODULE, D-SUB,UNLD,1U,10PK,OW PK B  $       46.20 36.00%  $        29.57 N/A N/A
IMBDS1TI ISTATION MODULE, D-SUB,UNLD,1U,10PK,TI PK B  $       46.20 36.00%  $        29.57 N/A N/A
IMBDS1W ISTATION MODULE, D-SUB,UNLD,1U,10PK,WH PK B  $       46.20 36.00%  $        29.57 N/A N/A
IMBDSA15AL ISTATION MODULE, ANG,D-SUB,UNLD,1.5U,AL EA B  $         4.40 36.00%  $          2.82 N/A N/A
IMBDSA15BK ISTATION MODULE, ANG,D-SUB,UNLD,1.5U,BK EA B  $         4.40 36.00%  $          2.82 N/A N/A
IMBDSA15EI ISTATION MODULE, ANG,D-SUB,UNLD,1.5U,EI EA B  $         4.40 36.00%  $          2.82 N/A N/A
IMBDSA15GY ISTATION MODULE, ANG,D-SUB,UNLD,1.5U,GY EA B  $         4.40 36.00%  $          2.82 N/A N/A
IMBDSA15LA ISTATION MODULE, ANG,D-SUB,UNLD,1.5U,LA EA B  $         4.40 36.00%  $          2.82 N/A N/A
IMBDSA15OW ISTATION MODULE, ANG,D-SUB,UNLD,1.5U,OW EA B  $         4.40 36.00%  $          2.82 N/A N/A
IMBDSA15W ISTATION MODULE, ANG,D-SUB,UNLD,1.5U,WH EA B  $         4.40 36.00%  $          2.82 N/A N/A
IMBDVI1015AL ISTATION MODULE, DVI,UNLD,1.5U,10PK,AL PK B  $       39.00 36.00%  $        24.96 N/A N/A
IMBDVI1015BK ISTATION MODULE, DVI,UNLD,1.5U,10PK,BK PK B  $       39.00 36.00%  $        24.96 N/A N/A
IMBDVI1015EI ISTATION MODULE, DVI,UNLD,1.5U,10PK,EI PK B  $       39.00 36.00%  $        24.96 N/A N/A
IMBDVI1015GY ISTATION MODULE, DVI,UNLD,1.5U,10PK,GY PK B  $       39.00 36.00%  $        24.96 N/A N/A
IMBDVI1015LA ISTATION MODULE, DVI,UNLD,1.5U,10PK,LA PK B  $       39.00 36.00%  $        24.96 N/A N/A
IMBDVI1015OW ISTATION MODULE, DVI,UNLD,1.5U,10PK,OW PK B  $       39.00 36.00%  $        24.96 N/A N/A
IMBDVI1015W ISTATION MODULE, DVI,UNLD,1.5U,10PK,WH PK B  $       39.00 36.00%  $        24.96 N/A N/A
IMBDVI15AL ISTATION MODULE, DVI,UNLD,1.5U,1/PK,AL EA B  $         4.40 36.00%  $          2.82 N/A N/A
IMBDVI15BK ISTATION MODULE, DVI,UNLD,1.5U,1/PK,BK EA B  $         4.40 36.00%  $          2.82 N/A N/A
IMBDVI15EI ISTATION MODULE, DVI,UNLD,1.5U,1/PK,EI EA B  $         4.40 36.00%  $          2.82 N/A N/A
IMBDVI15GY ISTATION MODULE, DVI,UNLD,1.5U,1/PK,GY EA B  $         4.40 36.00%  $          2.82 N/A N/A
IMBDVI15LA ISTATION MODULE, DVI,UNLD,1.5U,1/PK,LA EA B  $         4.40 36.00%  $          2.82 N/A N/A
IMBDVI15OW ISTATION MODULE, DVI,UNLD,1.5U,1/PK,OW EA B  $         4.40 36.00%  $          2.82 N/A N/A
IMBDVI15W ISTATION MODULE, DVI,UNLD,1.5U,1/PK,WH EA B  $         4.40 36.00%  $          2.82 N/A N/A
IMC3511015AL ISTATION, RCA CMPO,3.5,110,1.5U,AL EA B  $       50.00 36.00%  $        32.00 N/A N/A
IMC3511015BK ISTATION, RCA CMPO,3.5,110,1.5U,BK EA B  $       50.00 36.00%  $        32.00 N/A N/A
IMC3511015EI ISTATION, RCA CMPO,3.5,110,1.5U,EI EA B  $       50.00 36.00%  $        32.00 N/A N/A
IMC3511015GY ISTATION, RCA CMPO,3.5,110,1.5U,GY EA B  $       50.00 36.00%  $        32.00 N/A N/A
IMC3511015OW ISTATION, RCA CMPO,3.5,110,1.5U,OW EA B  $       50.00 36.00%  $        32.00 N/A N/A
IMC3511015W ISTATION, RCA CMPO,3.5,110,1.5U,W EA B  $       50.00 36.00%  $        32.00 N/A N/A
IMC35815AL ISTATION MOD, W/RCA CMPO VID,3.5,8P F,AL EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMC35815BK ISTATION MOD, W/RCA CMPO VID,3.5,8P F,BK EA B  $       41.60 36.00%  $        26.62 N/A N/A
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IMC35815EI ISTATION MOD, W/RCA CMPO VID,3.5,8P F,EI EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMC35815GY ISTATION MOD, W/RCA CMPO VID,3.5,8P F,GY EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMC35815LA ISTATION MOD, W/RCA CMPO VID,3.5,8P F,LA EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMC35815OW ISTATION MOD, W/RCA CMPO VID,3.5,8P F,OW EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMC35815W ISTATION MOD, W/RCA CMPO VID,3.5,8P F,WH EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCAR11015AL ISTATION MODULE, W/5 RCA,110,1.5U,AL EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCAR11015BK ISTATION MODULE, W/5 RCA,110,1.5U,BK EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCAR11015EI ISTATION MODULE, W/5 RCA,110,1.5U,EI EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCAR11015GY ISTATION MODULE, W/5 RCA,110,1.5U,GY EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCAR11015LA ISTATION MODULE, W/5 RCA,110,1.5U,LA EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCAR11015OW ISTATION MODULE, W/5 RCA,110,1.5U,OW EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCAR11015W ISTATION MODULE, W/5 RCA,110,1.5U,WH EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCAR815AL ISTATION MOD,W/RCA CMPO,AUD,8P F,1.5U,AL EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCAR815BK ISTATION MOD,W/RCA CMPO,AUD,8P F,1.5U,BK EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCAR815EI ISTATION MOD,W/RCA CMPO,AUD,8P F,1.5U,EI EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCAR815GY ISTATION MOD,W/RCA CMPO,AUD,8P F,1.5U,GY EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCAR815LA ISTATION MOD,W/RCA CMPO,AUD,8P F,1.5U,LA EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCAR815OW ISTATION MOD,W/RCA CMPO,AUD,8P F,1.5U,OW EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCAR815W ISTATION MOD,W/RCA CMPO,AUD,8P F,1.5U,WH EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCR1101AL ISTATION MODULE, W/RCA CMPO,110,1U,AL EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMCR1101BK ISTATION MODULE, W/RCA CMPO,110,1U,BK EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMCR1101EI ISTATION MODULE, W/RCA CMPO,110,1U,EI EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMCR1101GY ISTATION MODULE, W/RCA CMPO,110,1U,GY EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMCR1101LA ISTATION MODULE, W/RCA CMPO,110,1U,LA EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMCR1101OW ISTATION MODULE, W/RCA CMPO,110,1U,OW EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMCR1101TI ISTATION MODULE, W/RCA CMPO,110,1U,TI EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMCR1101W ISTATION MODULE, W/RCA CMPO,110,1U,WH EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMCR81AL ISTATION MOD, W/RCA CMPO VID,8P F,1U,AL EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCR81BK ISTATION MOD, W/RCA CMPO VID,8P F,1U,BK EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCR81EI ISTATION MOD, W/RCA CMPO VID,8P F,1U,EI EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCR81GY ISTATION MOD, W/RCA CMPO VID,8P F,1U,GY EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCR81LA ISTATION MOD, W/RCA CMPO VID,8P F,1U,LA EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCR81OW ISTATION MOD, W/RCA CMPO VID,8P F,1U,OW EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCR81W ISTATION MOD, W/RCA CMPO VID,8P F,1U,WH EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCRD815AL ISTATION MOD,W/RCA CMPO,SPDIF,8P,1.5U,AL EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCRD815BK ISTATION MOD,W/RCA CMPO,SPDIF,8P,1.5U,BK EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCRD815EI ISTATION MOD,W/RCA CMPO,SPDIF,8P,1.5U,EI EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCRD815GY ISTATION MOD,W/RCA CMPO,SPDIF,8P,1.5U,GY EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCRD815LA ISTATION MOD,W/RCA CMPO,SPDIF,8P,1.5U,LA EA B  $       41.60 36.00%  $        26.62 N/A N/A
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IMCRD815OW ISTATION MOD,W/RCA CMPO,SPDIF,8P,1.5U,OW EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCRD815W ISTATION MOD,W/RCA CMPO,SPDIF,8P,1.5U,WH EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMCRF1AL ISTATION MODULE, W/RCA CMPO,F/F,1U,AL EA B  $       17.80 36.00%  $        11.39 N/A N/A
IMCRF1BK ISTATION MODULE, W/RCA CMPO,F/F,1U,BK EA B  $       17.80 36.00%  $        11.39 N/A N/A
IMCRF1EI ISTATION MODULE, W/RCA CMPO,F/F,1U,EI EA B  $       17.80 36.00%  $        11.39 N/A N/A
IMCRF1GY ISTATION MODULE, W/RCA CMPO,F/F,1U,GY EA B  $       17.80 36.00%  $        11.39 N/A N/A
IMCRF1LA ISTATION MODULE, W/RCA CMPO,F/F,1U,LA EA B  $       17.80 36.00%  $        11.39 N/A N/A
IMCRF1OW ISTATION MODULE, W/RCA CMPO,F/F,1U,OW EA B  $       17.80 36.00%  $        11.39 N/A N/A
IMCRF1W ISTATION MODULE, W/RCA CMPO,F/F,1U,WH EA B  $       17.80 36.00%  $        11.39 N/A N/A
IMCRS15AL ISTATION MODULE, W/5 RCA,SOLDER,1.5U,AL EA B  $       22.80 36.00%  $        14.59 N/A N/A
IMCRS15BK ISTATION MODULE, W/5 RCA,SOLDER,1.5U,BK EA B  $       22.80 36.00%  $        14.59 N/A N/A
IMCRS15EI ISTATION MODULE, W/5 RCA,SOLDER,1.5U,EI EA B  $       22.80 36.00%  $        14.59 N/A N/A
IMCRS15GY ISTATION MODULE, W/5 RCA,SOLDER,1.5U,GY EA B  $       22.80 36.00%  $        14.59 N/A N/A
IMCRS15LA ISTATION MODULE, W/5 RCA,SOLDER,1.5U,LA EA B  $       22.80 36.00%  $        14.59 N/A N/A
IMCRS15OW ISTATION MODULE, W/5 RCA,SOLDER,1.5U,OW EA B  $       22.80 36.00%  $        14.59 N/A N/A
IMCRS15W ISTATION MODULE, W/5 RCA,SOLDER,1.5U,WH EA B  $       22.80 36.00%  $        14.59 N/A N/A
IMCRS1AL ISTATION MODULE, W/RCA CMPO,SDR,1U,AL EA B  $       15.50 36.00%  $          9.92 N/A N/A
IMCRS1BK ISTATION MODULE, W/RCA CMPO,SDR,1U,BK EA B  $       15.50 36.00%  $          9.92 N/A N/A
IMCRS1EI ISTATION MODULE, W/RCA CMPO,SDR,1U,EI EA B  $       15.50 36.00%  $          9.92 N/A N/A
IMCRS1GY ISTATION MODULE, W/RCA CMPO,SDR,1U,GY EA B  $       15.50 36.00%  $          9.92 N/A N/A
IMCRS1LA ISTATION MODULE, W/RCA CMPO,SDR,1U,LA EA B  $       15.50 36.00%  $          9.92 N/A N/A
IMCRS1OW ISTATION MODULE, W/RCA CMPO,SDR,1U,OW EA B  $       15.50 36.00%  $          9.92 N/A N/A
IMCRS1W ISTATION MODULE, W/RCA CMPO,SDR,1U,WH EA B  $       15.50 36.00%  $          9.92 N/A N/A
IMF1AL PLATE, ISTATION,MODULE FRAME,1G,3U,AL EA B  $         3.24 36.00%  $          2.07 N/A N/A
IMF1BK PLATE, ISTATION,MODULE FRAME,1G,3U,BK EA B  $         3.30 36.00%  $          2.11 N/A N/A
IMF1EI PLATE, ISTATION,MODULE FRAME,1G,3U,EI EA B  $         3.24 36.00%  $          2.07 N/A N/A
IMF1GY PLATE, ISTATION,MODULE FRAME,1G,3U,GY EA B  $         3.24 36.00%  $          2.07 N/A N/A
IMF1OW PLATE, ISTATION,MODULE FRAME,1G,3U,OW EA B  $         3.24 36.00%  $          2.07 N/A N/A
IMF1TI PLATE, ISTATION,MODULE FRAME,1G,3U,TI EA B  $         3.24 36.00%  $          2.07 N/A N/A
IMF1W PLATE, ISTATION,MODULE FRAME,1G,3U,WH EA B  $         3.24 36.00%  $          2.07 N/A N/A
IMF2AL PLATE, ISTATION,MODULE FRAME,2G,6U,AL EA B  $         4.30 36.00%  $          2.75 N/A N/A
IMF2BK PLATE, ISTATION,MODULE FRAME,2G,6U,BK EA B  $         4.30 36.00%  $          2.75 N/A N/A
IMF2EI PLATE, ISTATION,MODULE FRAME,2G,6U,EI EA B  $         4.30 36.00%  $          2.75 N/A N/A
IMF2GY PLATE, ISTATION,MODULE FRAME,2G,6U,GY EA B  $         4.30 36.00%  $          2.75 N/A N/A
IMF2OW PLATE, ISTATION,MODULE FRAME,2G,6U,OW EA B  $         4.30 36.00%  $          2.75 N/A N/A
IMF2TI PLATE, ISTATION,MODULE FRAME,2G,6U,TI EA B  $         4.30 36.00%  $          2.75 N/A N/A
IMF2W PLATE, ISTATION,MODULE FRAME,2G,6U,WH EA B  $         4.30 36.00%  $          2.75 N/A N/A
IMH110ST2BK ISTATION MOD,HDMI,110,SET,ACTIVE,2U,BK EA B  $     250.00 36.00%  $      160.00 N/A N/A
IMH110ST2EI ISTATION MOD,HDMI,110,SET,ACTIVE,2U,EI EA B  $     250.00 36.00%  $      160.00 N/A N/A
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IMH110ST2GY ISTATION MOD,HDMI,110,SET,ACTIVE,2U,GY EA B  $     250.00 36.00%  $      160.00 N/A N/A
IMH110ST2OW ISTATION MOD,HDMI,110,SET,ACTIVE,2U,OW EA B  $     250.00 36.00%  $      160.00 N/A N/A
IMH110ST2W ISTATION MOD,HDMI,110,SET,ACTIVE,2U,W EA B  $     250.00 36.00%  $      160.00 N/A N/A
IMHDBT3BK ISTATION MOD,HDBASET,USB,110,SET,3U,BK EA B  $  1,250.00 36.00%  $      800.00 N/A N/A
IMHDBT3EI ISTATION MOD,HDBASET,USB,110,SET,3U,EI EA B  $  1,250.00 36.00%  $      800.00 N/A N/A
IMHDBT3GY ISTATION MOD,HDBASET,USB,110,SET,3U,GY EA B  $  1,250.00 36.00%  $      800.00 N/A N/A
IMHDBT3OW ISTATION MOD,HDBASET,USB,110,SET,3U,OW EA B  $  1,250.00 36.00%  $      800.00 N/A N/A
IMHDBT3W ISTATION MOD,HDBASET,USB,110,SET,3U,W EA B  $  1,250.00 36.00%  $      800.00 N/A N/A
IMHDBTRX3BK ISTATION MOD,HDBASET,USB,110,RX,3U,BK EA B  $     700.00 36.00%  $      448.00 N/A N/A
IMHDBTRX3EI ISTATION MOD,HDBASET,USB,110,RX,3U,EI EA B  $     700.00 36.00%  $      448.00 N/A N/A
IMHDBTRX3GY ISTATION MOD,HDBASET,USB,110,RX,3U,GY EA B  $     700.00 36.00%  $      448.00 N/A N/A
IMHDBTRX3OW ISTATION MOD,HDBASET,USB,110,RX,3U,OW EA B  $     700.00 36.00%  $      448.00 N/A N/A
IMHDBTRX3W ISTATION MOD,HDBASET,USB,110,RX,3U,W EA B  $     700.00 36.00%  $      448.00 N/A N/A
IMHDBTTX3BK ISTATION MOD,HDBASET,USB,110,TX,3U,BK EA B  $     700.00 36.00%  $      448.00 N/A N/A
IMHDBTTX3EI ISTATION MOD,HDBASET,USB,110,TX,3U,EI EA B  $     700.00 36.00%  $      448.00 N/A N/A
IMHDBTTX3GY ISTATION MOD,HDBASET,USB,110,TX,3U,GY EA B  $     700.00 36.00%  $      448.00 N/A N/A
IMHDBTTX3OW ISTATION MOD,HDBASET,USB,110,TX,3U,OW EA B  $     700.00 36.00%  $      448.00 N/A N/A
IMHDBTTX3W ISTATION MOD,HDBASET,USB,110,TX,3U,W EA B  $     700.00 36.00%  $      448.00 N/A N/A
IMR1101AL ISTATION MODULE,W/RCA CMPO,AUD,110,1U,AL EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMR1101BK ISTATION MODULE,W/RCA CMPO,AUD,110,1U,BK EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMR1101EI ISTATION MODULE,W/RCA CMPO,AUD,110,1U,EI EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMR1101GY ISTATION MODULE,W/RCA CMPO,AUD,110,1U,GY EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMR1101LA ISTATION MODULE,W/RCA CMPO,AUD,110,1U,LA EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMR1101OW ISTATION MODULE,W/RCA CMPO,AUD,110,1U,OW EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMR1101TI ISTATION MODULE,W/RCA CMPO,AUD,110,1U,TI EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMR1101W ISTATION MODULE,W/RCA CMPO,AUD,110,1U,WH EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMR3511015AL ISTATION, RCA CMPS,35F,110,1.5U,AL EA B  $       50.00 36.00%  $        32.00 N/A N/A
IMR3511015BK ISTATION, RCA CMPS,35F,110,1.5U,BK EA B  $       50.00 36.00%  $        32.00 N/A N/A
IMR3511015EI ISTATION, RCA CMPS,35F,110,1.5U,EI EA B  $       50.00 36.00%  $        32.00 N/A N/A
IMR3511015GY ISTATION, RCA CMPS,35F,110,1.5U,GY EA B  $       50.00 36.00%  $        32.00 N/A N/A
IMR3511015OW ISTATION, RCA CMPS,35F,110,1.5U,OW EA B  $       50.00 36.00%  $        32.00 N/A N/A
IMR3511015W ISTATION, RCA CMPS,35F,110,1.5U,W EA B  $       50.00 36.00%  $        32.00 N/A N/A
IMR35815AL ISTATION MOD, W/RCA CMPS,35F,8PF,1.5U,AL EA B  $       41.20 36.00%  $        26.37 N/A N/A
IMR35815BK ISTATION MOD, W/RCA CMPS,35F,8PF,1.5U,BK EA B  $       41.20 36.00%  $        26.37 N/A N/A
IMR35815EI ISTATION MOD, W/RCA CMPS,35F,8PF,1.5U,EI EA B  $       41.20 36.00%  $        26.37 N/A N/A
IMR35815GY ISTATION MOD, W/RCA CMPS,35F,8PF,1.5U,GY EA B  $       41.20 36.00%  $        26.37 N/A N/A
IMR35815LA ISTATION MOD, W/RCA CMPS,35F,8PF,1.5U,LA EA B  $       41.20 36.00%  $        26.37 N/A N/A
IMR35815OW ISTATION MOD, W/RCA CMPS,35F,8PF,1.5U,OW EA B  $       41.20 36.00%  $        26.37 N/A N/A
IMR35815W ISTATION MOD, W/RCA CMPS,35F,8PF,1.5U,WH EA B  $       41.20 36.00%  $        26.37 N/A N/A
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IMR8P1AL ISTATION MOD, W/RCA CMPS,AUD,8P F,1U,AL EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMR8P1BK ISTATION MOD, W/RCA CMPS,AUD,8P F,1U,BK EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMR8P1EI ISTATION MOD, W/RCA CMPS,AUD,8P F,1U,EI EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMR8P1GY ISTATION MOD, W/RCA CMPS,AUD,8P F,1U,GY EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMR8P1LA ISTATION MOD, W/RCA CMPS,AUD,8P F,1U,LA EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMR8P1OW ISTATION MOD, W/RCA CMPS,AUD,8P F,1U,OW EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMR8P1W ISTATION MOD, W/RCA CMPS,AUD,8P F,1U,WH EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMRSJ1AL ISTATION MODULE, W/1 RCA,3.5,SDR,1U,AL EA B  $       15.50 36.00%  $          9.92 N/A N/A
IMRSJ1BK ISTATION MODULE, W/1 RCA,3.5,SDR,1U,BK EA B  $       15.50 36.00%  $          9.92 N/A N/A
IMRSJ1EI ISTATION MODULE, W/1 RCA,3.5,SDR,1U,EI EA B  $       15.50 36.00%  $          9.92 N/A N/A
IMRSJ1GY ISTATION MODULE, W/1 RCA,3.5,SDR,1U,GY EA B  $       15.50 36.00%  $          9.92 N/A N/A
IMRSJ1LA ISTATION MODULE, W/1 RCA,3.5,SDR,1U,LA EA B  $       15.50 36.00%  $          9.92 N/A N/A
IMRSJ1OW ISTATION MODULE, W/1 RCA,3.5,SDR,1U,OW EA B  $       15.50 36.00%  $          9.92 N/A N/A
IMRSJ1W ISTATION MODULE, W/1 RCA,3.5,SDR,1U,WH EA B  $       15.50 36.00%  $          9.92 N/A N/A
IMS3581AL ISTATION MOD, W/S-VIDEO,3.5 F,8P F,1U,AL EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMS3581BK ISTATION MOD, W/S-VIDEO,3.5 F,8P F,1U,BK EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMS3581EI ISTATION MOD, W/S-VIDEO,3.5 F,8P F,1U,EI EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMS3581GY ISTATION MOD, W/S-VIDEO,3.5 F,8P F,1U,GY EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMS3581LA ISTATION MOD, W/S-VIDEO,3.5 F,8P F,1U,LA EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMS3581OW ISTATION MOD, W/S-VIDEO,3.5 F,8P F,1U,OW EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMS3581W ISTATION MOD, W/S-VIDEO,3.5 F,8P F,1U,WH EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMSC11015AL ISTATION, S-VID,CMPO RCA,110,1.5U,AL EA B  $       50.00 36.00%  $        32.00 N/A N/A
IMSC11015BK ISTATION, S-VID,CMPO RCA,110,1.5U,BK EA B  $       50.00 36.00%  $        32.00 N/A N/A
IMSC11015EI ISTATION, S-VID,CMPO RCA,110,1.5U,EI EA B  $       50.00 36.00%  $        32.00 N/A N/A
IMSC11015GY ISTATION, S-VID,CMPO RCA,110,1.5U,GY EA B  $       50.00 36.00%  $        32.00 N/A N/A
IMSC11015OW ISTATION, S-VID,CMPO RCA,110,1.5U,OW EA B  $       50.00 36.00%  $        32.00 N/A N/A
IMSC11015W ISTATION, S-VID,CMPO RCA,110,1.5U,W EA B  $       50.00 36.00%  $        32.00 N/A N/A
IMSCCR815AL ISTATION MOD, W/S-VID,CMPO,8P F,1.5U,AL EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMSCCR815BK ISTATION MOD, W/S-VID,CMPO,8P F,1.5U,BK EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMSCCR815EI ISTATION MOD, W/S-VID,CMPO,8P F,1.5U,EI EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMSCCR815GY ISTATION MOD, W/S-VID,CMPO,8P F,1.5U,GY EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMSCCR815LA ISTATION MOD, W/S-VID,CMPO,8P F,1.5U,LA EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMSCCR815OW ISTATION MOD, W/S-VID,CMPO,8P F,1.5U,OW EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMSCCR815W ISTATION MOD, W/S-VID,CMPO,8P F,1.5U,WH EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMSP1AL ISTATION MODULE, W/RD BK SPKR POST,1U,AL EA B  $       17.80 36.00%  $        11.39 N/A N/A
IMSP1BK ISTATION MODULE, W/RD BK SPKR POST,1U,BK EA B  $       17.80 36.00%  $        11.39 N/A N/A
IMSP1EI ISTATION MODULE, W/RD BK SPKR POST,1U,EI EA B  $       17.80 36.00%  $        11.39 N/A N/A
IMSP1GY ISTATION MODULE, W/RD BK SPKR POST,1U,GY EA B  $       17.80 36.00%  $        11.39 N/A N/A
IMSP1LA ISTATION MODULE, W/RD BK SPKR POST,1U,LA EA B  $       17.80 36.00%  $        11.39 N/A N/A
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IMSP1OW ISTATION MODULE, W/RD BK SPKR POST,1U,OW EA B  $       17.80 36.00%  $        11.39 N/A N/A
IMSP1W ISTATION MODULE, W/RD BK SPKR POST,1U,WH EA B  $       17.80 36.00%  $        11.39 N/A N/A
IMSR11015AL ISTATION, S-VID,CMPS RCA,110,1.5U,AL EA B  $       50.00 36.00%  $        32.00 N/A N/A
IMSR11015BK ISTATION, S-VID,CMPS RCA,110,1.5U,BK EA B  $       50.00 36.00%  $        32.00 N/A N/A
IMSR11015EI ISTATION, S-VID,CMPS RCA,110,1.5U,EI EA B  $       50.00 36.00%  $        32.00 N/A N/A
IMSR11015GY ISTATION, S-VID,CMPS RCA,110,1.5U,GY EA B  $       50.00 36.00%  $        32.00 N/A N/A
IMSR11015OW ISTATION, S-VID,CMPS RCA,110,1.5U,OW EA B  $       50.00 36.00%  $        32.00 N/A N/A
IMSR11015W ISTATION, S-VID,CMPS RCA,110,1.5U,W EA B  $       50.00 36.00%  $        32.00 N/A N/A
IMSR1101AL ISTATION MOD, W/S-VIDEO,2RCA,110,1U,AL EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMSR1101BK ISTATION MOD, W/S-VIDEO,2RCA,110,1U,BK EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMSR1101EI ISTATION MOD, W/S-VIDEO,2RCA,110,1U,EI EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMSR1101GY ISTATION MOD, W/S-VIDEO,2RCA,110,1U,GY EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMSR1101LA ISTATION MOD, W/S-VIDEO,2RCA,110,1U,LA EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMSR1101OW ISTATION MOD, W/S-VIDEO,2RCA,110,1U,OW EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMSR1101TI ISTATION MOD, W/S-VIDEO,2RCA,110,1U,TI EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMSR1101W ISTATION MOD, W/S-VIDEO,2RCA,110,1U,WH EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMSRA81AL ISTATION MOD, W/S-VID,RCA AUD,8P F,1U,AL EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMSRA81BK ISTATION MOD, W/S-VID,RCA AUD,8P F,1U,BK EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMSRA81EI ISTATION MOD, W/S-VID,RCA AUD,8P F,1U,EI EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMSRA81GY ISTATION MOD, W/S-VID,RCA AUD,8P F,1U,GY EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMSRA81LA ISTATION MOD, W/S-VID,RCA AUD,8P F,1U,LA EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMSRA81OW ISTATION MOD, W/S-VID,RCA AUD,8P F,1U,OW EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMSRA81W ISTATION MOD, W/S-VID,RCA AUD,8P F,1U,WH EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMSRC815AL ISTATION MOD,S-VID,CMPS VID,AUD,8P15U,AL EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMSRC815BK ISTATION MOD,S-VID,CMPS VID,AUD,8P15U,BK EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMSRC815EI ISTATION MOD,S-VID,CMPS VID,AUD,8P15U,EI EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMSRC815GY ISTATION MOD,S-VID,CMPS VID,AUD,8P15U,GY EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMSRC815LA ISTATION MOD,S-VID,CMPS VID,AUD,8P15U,LA EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMSRC815OW ISTATION MOD,S-VID,CMPS VID,AUD,8P15U,OW EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMSRC815W ISTATION MOD,S-VID,CMPS VID,AUD,8P15U,WH EA B  $       41.60 36.00%  $        26.62 N/A N/A
IMSS1 PLATE, ISTATION MODULE FRAME,1G,3U,SS EA B  $       11.80 36.00%  $          7.55 N/A N/A
IMSS2 PLATE, ISTATION MODULE FRAME,2G,6U,SS EA B  $       13.90 36.00%  $          8.90 N/A N/A
IMSS3 PLATE, ISTATION MODULE FRAME,3G,9U,SS EA B  $       16.20 36.00%  $        10.37 N/A N/A
IMSS4 PLATE, ISTATION MODULE FRAME,4G,12U,SS EA B  $       18.40 36.00%  $        11.78 N/A N/A
IMSV351101AL ISTATION MOD, W/S-VIDEO,3.5M,110,1U,AL EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMSV351101BK ISTATION MOD, W/S-VIDEO,3.5M,110,1U,BK EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMSV351101EI ISTATION MOD, W/S-VIDEO,3.5M,110,1U,EI EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMSV351101GY ISTATION MOD, W/S-VIDEO,3.5M,110,1U,GY EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMSV351101LA ISTATION MOD, W/S-VIDEO,3.5M,110,1U,LA EA B  $       34.40 36.00%  $        22.02 N/A N/A
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IMSV351101OW ISTATION MOD, W/S-VIDEO,3.5M,110,1U,OW EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMSV351101TI ISTATION MOD, W/S-VIDEO,3.5M,110,1U,TI EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMSV351101W ISTATION MOD, W/S-VIDEO,3.5M,110,1U,WH EA B  $       34.40 36.00%  $        22.02 N/A N/A
IMU1101BK USB 2.0,TR/TX KIT,A/B MOD,110 TERM,1U,BK EA B  $       90.00 36.00%  $        57.60 N/A N/A
IMU1101EI USB 2.0,TR/TX KIT,A/B MOD,110 TERM,1U,EI EA B  $       90.00 36.00%  $        57.60 N/A N/A
IMU1101GY USB 2.0,TR/TX KIT,A/B MOD,110 TERM,1U,GY EA B  $       90.00 36.00%  $        57.60 N/A N/A
IMU1101OW USB 2.0,TR/TX KIT,A/B MOD,110 TERM,1U,OW EA B  $       90.00 36.00%  $        57.60 N/A N/A
IMU1101W USB 2.0,TR/TX KIT,A/B MOD,110 TERM,1U,WH EA B  $       90.00 36.00%  $        57.60 N/A N/A
IMXLRM1AL ISTATION MODULE, W/MINI XLR,1U,AL EA B  $       51.40 36.00%  $        32.90 N/A N/A
IMXLRM1BK ISTATION MODULE, W/MINI XLR,1U,BK EA B  $       51.40 36.00%  $        32.90 N/A N/A
IMXLRM1EI ISTATION MODULE, W/MINI XLR,1U,EI EA B  $       51.40 36.00%  $        32.90 N/A N/A
IMXLRM1GY ISTATION MODULE, W/MINI XLR,1U,GY EA B  $       51.40 36.00%  $        32.90 N/A N/A
IMXLRM1LA ISTATION MODULE, W/MINI XLR,1U,LA EA B  $       51.40 36.00%  $        32.90 N/A N/A
IMXLRM1OW ISTATION MODULE, W/MINI XLR,1U,OW EA B  $       51.40 36.00%  $        32.90 N/A N/A
IMXLRM1W ISTATION MODULE, W/MINI XLR,1U,WH EA B  $       51.40 36.00%  $        32.90 N/A N/A
IOR100 ICON, BLANK,OR,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IOR100C ICON, COMPUTER,OR,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IOR100T ICON, TELEPHONE,OR,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IP100 ICON, BLANK,PU,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IP100C ICON, COMPUTER,PU,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IP100T ICON, TELEPHONE,PU,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IR100 ICON, BLANK,RD,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IR100C ICON, COMPUTER,RD,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IR100T ICON, TELEPHONE,RD,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IR2U3RG CABINET, HI,IR2,24"X24"X12",UNLOAD,GY,E1 EA B  $     788.00 36.00%  $      504.32 N/A N/A
IR2UG CABINET, HI,IR2,24"X24"X12",UNLOAD,GY,E2 EA B  $     840.00 36.00%  $      537.60 N/A N/A
IR2USS CABINET, HI,IR2,24"X24"X12",UNLOAD,SS,E3 EA B  $  2,492.00 36.00%  $   1,594.88 N/A N/A
IR3PG CABINET, HI,IR3,36"X24"X12" W/BRKT,GY,E2 EA B  $  1,150.00 36.00%  $      736.00 N/A N/A
IR3U3RG CABINET, HI,IR2,36"X24"X12",UNLOAD,GY,E1 EA B  $     938.00 36.00%  $      600.32 N/A N/A
IR3UG CABINET, HI,IR3,36"X24"X12",UNLOAD,GY,E2 EA B  $  1,654.00 36.00%  $   1,058.56 N/A N/A
IR3USS CABINET, HI,IR3,36"X24"X12",UNLOAD,SS,E3 EA B  $  3,110.00 36.00%  $   1,990.40 N/A N/A
IR4PG CABINET, HI,IR4,48'X24"X12",W/BRKT,GY,E2 EA B  $  2,750.00 36.00%  $   1,760.00 N/A N/A
IR4UG CABINET, HI,IR4,48"X24"X12",UNLOAD,GY,E2 EA B  $  2,600.00 36.00%  $   1,664.00 N/A N/A
IS7 RACK, I-FRAME ASSEMBLY,7 FT H EA B  $     960.00 36.00%  $      614.40 N/A N/A
IS70718 RACK, I-FRAME ASY,3IN SPL,84x7x18 EA B  $     960.00 36.00%  $      614.40 N/A N/A
IS70920 RACK, I-FRAME ASY,6IN SPL,84x9x20 EA B  $  1,120.00 36.00%  $      716.80 N/A N/A
IS7E RACK, I-FRAME ASSEMBLY,7 FT H,ECONOMY EA B  $     836.00 36.00%  $      535.04 N/A N/A
IS7M6 RACK, I-FRAME ASSEMBLY,7 FT,M6 SQ HOLE EA B  $  1,162.00 36.00%  $      743.68 N/A N/A
IS7RFM6 RACK, I-FRAME,7' FOR RAISED FLR  APPL M6 EA B  $  1,838.00 36.00%  $   1,176.32 N/A N/A

4908 of 9702



NW Infrastructure Hubbell

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hubbell                        
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

ISB12AL HOUSING, SURFACE MOUNT,12 PORT,AL EA B  $       17.00 36.00%  $        10.88 N/A N/A
ISB12BK HOUSING, SURFACE MOUNT,12 PORT,BK EA B  $       17.00 36.00%  $        10.88 N/A N/A
ISB12EI HOUSING, SURFACE MOUNT,12 PORT,EI EA B  $       17.00 36.00%  $        10.88 N/A N/A
ISB12GY HOUSING, SURFACE MOUNT,12 PORT,GY EA B  $       17.00 36.00%  $        10.88 N/A N/A
ISB12LA HOUSING, SURFACE MOUNT,12 PORT,LA EA B  $       17.00 36.00%  $        10.88 N/A N/A
ISB12OW HOUSING, SURFACE MOUNT,12 PORT,OW EA B  $       17.00 36.00%  $        10.88 N/A N/A
ISB12OWID HOUSING, SURFACE MOUNT,12PORT,OW,GS EA B  $       17.00 36.00%  $        10.88 N/A N/A
ISB12TI HOUSING, SURFACE MOUNT,12 PORT,TI EA B  $       17.00 36.00%  $        10.88 N/A N/A
ISB12W HOUSING, SURFACE MOUNT,12 PORT,WH EA B  $       17.00 36.00%  $        10.88 N/A N/A
ISB1AL HOUSING, SURFACE MOUNT,1 PORT,AL EA B  $         3.12 36.00%  $          2.00 N/A N/A
ISB1BK HOUSING, SURFACE MOUNT,1 PORT,BK EA B  $         3.12 36.00%  $          2.00 N/A N/A
ISB1BKP HOUSING, SURFACE MOUNT,1 PORT,BK, PLENUM EA B  $       15.00 36.00%  $          9.60 N/A N/A
ISB1EI HOUSING, SURFACE MOUNT,1 PORT,EI EA B  $         3.12 36.00%  $          2.00 N/A N/A
ISB1EIP HOUSING, SURFACE MOUNT,1 PORT,EI, PLENUM EA B  $       15.00 36.00%  $          9.60 N/A N/A
ISB1GY HOUSING, SURFACE MOUNT,1 PORT,GY EA B  $         3.12 36.00%  $          2.00 N/A N/A
ISB1GYP HOUSING, SURFACE MOUNT,1 PORT,GY, PLENUM EA B  $       15.00 36.00%  $          9.60 N/A N/A
ISB1LA HOUSING, SURFACE MOUNT,1 PORT,LA EA B  $         3.12 36.00%  $          2.00 N/A N/A
ISB1OW HOUSING, SURFACE MOUNT,1 PORT,OW EA B  $         3.12 36.00%  $          2.00 N/A N/A
ISB1OWP HOUSING, SURFACE MOUNT,1 PORT,OW, PLENUM EA B  $       15.00 36.00%  $          9.60 N/A N/A
ISB1TI HOUSING, SURFACE MOUNT,1 PORT,TI EA B  $         3.12 36.00%  $          2.00 N/A N/A
ISB1W HOUSING, SURFACE MOUNT,1 PORT,WH EA B  $         3.12 36.00%  $          2.00 N/A N/A
ISB1WP HOUSING, SURFACE MOUNT,1 PORT,WH, PLENUM EA B  $       15.00 36.00%  $          9.60 N/A N/A
ISB2AL HOUSING, SURFACE MOUNT,2 PORT,AL EA B  $         3.66 36.00%  $          2.34 N/A N/A
ISB2BK HOUSING, SURFACE MOUNT,2 PORT,BK EA B  $         3.66 36.00%  $          2.34 N/A N/A
ISB2BKP HOUSING, SURFACE MOUNT,2 PORT,BK, PLENUM EA B  $       15.50 36.00%  $          9.92 N/A N/A
ISB2EI HOUSING, SURFACE MOUNT,2 PORT,EI EA B  $         3.66 36.00%  $          2.34 N/A N/A
ISB2EIP HOUSING, SURFACE MOUNT,2 PORT,EI, PLENUM EA B  $       15.50 36.00%  $          9.92 N/A N/A
ISB2GY HOUSING, SURFACE MOUNT,2 PORT,GY EA B  $         3.66 36.00%  $          2.34 N/A N/A
ISB2GYP HOUSING, SURFACE MOUNT,2 PORT,GY, PLENUM EA B  $       15.50 36.00%  $          9.92 N/A N/A
ISB2LA HOUSING, SURFACE MOUNT,2 PORT,LA EA B  $         3.66 36.00%  $          2.34 N/A N/A
ISB2OW HOUSING, SURFACE MOUNT,2 PORT,OW EA B  $         3.66 36.00%  $          2.34 N/A N/A
ISB2OWP HOUSING, SURFACE MOUNT,2 PORT,OW, PLENUM EA B  $       15.50 36.00%  $          9.92 N/A N/A
ISB2TI HOUSING, SURFACE MOUNT,2 PORT,TI EA B  $         3.66 36.00%  $          2.34 N/A N/A
ISB2W HOUSING, SURFACE MOUNT,2 PORT,WH EA B  $         3.66 36.00%  $          2.34 N/A N/A
ISB2WP HOUSING, SURFACE MOUNT,2 PORT,WH, PLENUM EA B  $       15.50 36.00%  $          9.92 N/A N/A
ISB4AL HOUSING, SURFACE MOUNT,4 PORT,AL EA B  $         7.60 36.00%  $          4.86 N/A N/A
ISB4BK HOUSING, SURFACE MOUNT,4 PORT,BK EA B  $         7.60 36.00%  $          4.86 N/A N/A
ISB4EI HOUSING, SURFACE MOUNT,4 PORT,EI EA B  $         7.60 36.00%  $          4.86 N/A N/A
ISB4GY HOUSING, SURFACE MOUNT,4 PORT,GY EA B  $         7.60 36.00%  $          4.86 N/A N/A
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ISB4LA HOUSING, SURFACE MOUNT,4 PORT,LA EA B  $         7.60 36.00%  $          4.86 N/A N/A
ISB4OW HOUSING, SURFACE MOUNT,4 PORT,OW EA B  $         7.60 36.00%  $          4.86 N/A N/A
ISB4OWID HOUSING, SURFACE MOUNT,4PORT,OW,GS EA B  $         7.60 36.00%  $          4.86 N/A N/A
ISB4TI HOUSING, SURFACE MOUNT,4 PORT,TI EA B  $         7.60 36.00%  $          4.86 N/A N/A
ISB4W HOUSING, SURFACE MOUNT,4 PORT,WH EA B  $         7.60 36.00%  $          4.86 N/A N/A
ISB6AL HOUSING, SURFACE MOUNT,6 PORT,AL EA B  $       12.20 36.00%  $          7.81 N/A N/A
ISB6BK HOUSING, SURFACE MOUNT,6 PORT,BK EA B  $       12.20 36.00%  $          7.81 N/A N/A
ISB6EI HOUSING, SURFACE MOUNT,6 PORT,EI EA B  $       12.20 36.00%  $          7.81 N/A N/A
ISB6GY HOUSING, SURFACE MOUNT,6 PORT,GY EA B  $       12.20 36.00%  $          7.81 N/A N/A
ISB6LA HOUSING, SURFACE MOUNT,6 PORT,LA EA B  $       12.20 36.00%  $          7.81 N/A N/A
ISB6OW HOUSING, SURFACE MOUNT,6 PORT,OW EA B  $       12.20 36.00%  $          7.81 N/A N/A
ISB6TI HOUSING, SURFACE MOUNT,6 PORT,TI EA B  $       12.20 36.00%  $          7.81 N/A N/A
ISB6W HOUSING, SURFACE MOUNT,6 PORT,WH EA B  $       12.20 36.00%  $          7.81 N/A N/A
ISF2AL PLATE, DECORATOR FRAME,2 PORT,AL EA B  $         3.04 36.00%  $          1.95 N/A N/A
ISF2BK PLATE, DECORATOR FRAME,2PORT,BK EA B  $         3.04 36.00%  $          1.95 N/A N/A
ISF2BN PLATE, DECORATOR FRAME,2PORT,BN EA B  $         3.04 36.00%  $          1.95 N/A N/A
ISF2EI PLATE, DECORATOR FRAME,2PORT,EI EA B  $         3.04 36.00%  $          1.95 N/A N/A
ISF2GY PLATE, DECORATOR FRAME,2PORT,GY EA B  $         3.04 36.00%  $          1.95 N/A N/A
ISF2OW PLATE, DECORATOR FRAME,2PORT,OW EA B  $         3.04 36.00%  $          1.95 N/A N/A
ISF2W PLATE, DECORATOR FRAME,2PORT,WH EA B  $         3.04 36.00%  $          1.95 N/A N/A
ISF3AL PLATE, DECORATOR FRAME,3PORT,AL EA B  $         3.04 36.00%  $          1.95 N/A N/A
ISF3BK PLATE, DECORATOR FRAME,3PORT,BK EA B  $         3.04 36.00%  $          1.95 N/A N/A
ISF3BN PLATE, DECORATOR FRAME,3PORT,BN EA B  $         3.04 36.00%  $          1.95 N/A N/A
ISF3EI PLATE, DECORATOR FRAME,3PORT,EI EA B  $         3.04 36.00%  $          1.95 N/A N/A
ISF3GY PLATE, DECORATOR FRAME,3PORT,GY EA B  $         3.04 36.00%  $          1.95 N/A N/A
ISF3OW PLATE, DECORATOR FRAME,3PORT,OW EA B  $         3.04 36.00%  $          1.95 N/A N/A
ISF3W PLATE, DECORATOR FRAME,3PORT,WH EA B  $         3.04 36.00%  $          1.95 N/A N/A
ISF4AL PLATE, DECORATOR FRAME,4PORT,AL EA B  $         3.34 36.00%  $          2.14 N/A N/A
ISF4BK PLATE, DECORATOR FRAME,4PORT,BK EA B  $         3.34 36.00%  $          2.14 N/A N/A
ISF4BN PLATE, DECORATOR FRAME,4PORT,BN EA B  $         3.34 36.00%  $          2.14 N/A N/A
ISF4EI PLATE, DECORATOR FRAME,4PORT,EI EA B  $         3.34 36.00%  $          2.14 N/A N/A
ISF4GY PLATE, DECORATOR FRAME,4PORT,GY EA B  $         3.34 36.00%  $          2.14 N/A N/A
ISF4OW PLATE, DECORATOR FRAME,4PORT,OW EA B  $         3.34 36.00%  $          2.14 N/A N/A
ISF4W PLATE, DECORATOR FRAME,4PORT,WH EA B  $         3.34 36.00%  $          2.14 N/A N/A
ISF6AL PLATE, DECORATOR FRAME,6PORT,AL EA B  $         3.34 36.00%  $          2.14 N/A N/A
ISF6BK PLATE, DECORATOR FRAME,6PORT,BK EA B  $         3.34 36.00%  $          2.14 N/A N/A
ISF6BN PLATE, DECORATOR FRAME,6PORT,BN EA B  $         3.34 36.00%  $          2.14 N/A N/A
ISF6EI PLATE, DECORATOR FRAME,6PORT,EI EA B  $         3.34 36.00%  $          2.14 N/A N/A
ISF6GY PLATE, DECORATOR FRAME,6PORT,GY EA B  $         3.34 36.00%  $          2.14 N/A N/A
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ISF6OW PLATE, DECORATOR FRAME,6PORT,OW EA B  $         3.34 36.00%  $          2.14 N/A N/A
ISF6W PLATE, DECORATOR FRAME,6PORT,WH EA B  $         3.34 36.00%  $          2.14 N/A N/A
ISFB15AL PLATE, DECORATOR 15PIN FRAME,BLANK,AL EA B  $         5.80 36.00%  $          3.71 N/A N/A
ISFB15BK PLATE, DECORATOR 15PIN FRAME,BLANK,BK EA B  $         5.80 36.00%  $          3.71 N/A N/A
ISFB15EI PLATE, DECORATOR 15PIN FRAME,BLANK,EI EA B  $         5.80 36.00%  $          3.71 N/A N/A
ISFB15GY PLATE, DECORATOR 15PIN FRAME,BLANK,GY EA B  $         5.80 36.00%  $          3.71 N/A N/A
ISFB15LA PLATE, DECORATOR 15PIN FRAME,BLANK,LA EA B  $         5.80 36.00%  $          3.71 N/A N/A
ISFB15OW PLATE, DECORATOR 15PIN FRAME,BLANK,OW EA B  $         5.80 36.00%  $          3.71 N/A N/A
ISFB15W PLATE, DECORATOR 15PIN FRAME,BLANK,WH EA B  $         5.80 36.00%  $          3.71 N/A N/A
ISFB215AL PLATE, DECORATOR FRAME,2 VGA,BLANK,AL EA B  $         6.80 36.00%  $          4.35 N/A N/A
ISFB215BK PLATE, DECORATOR FRAME,2 VGA,BLANK,BK EA B  $         6.80 36.00%  $          4.35 N/A N/A
ISFB215EI PLATE, DECORATOR FRAME,2 VGA,BLANK,EI EA B  $         6.80 36.00%  $          4.35 N/A N/A
ISFB215GY PLATE, DECORATOR FRAME,2 VGA,BLANK,GY EA B  $         6.80 36.00%  $          4.35 N/A N/A
ISFB215LA PLATE, DECORATOR FRAME,2 VGA,BLANK,LA EA B  $         6.80 36.00%  $          4.35 N/A N/A
ISFB215OW PLATE, DECORATOR FRAME,2 VGA,BLANK,OW EA B  $         6.80 36.00%  $          4.35 N/A N/A
ISFB215W PLATE, DECORATOR FRAME,2 VGA,BLANK,WH EA B  $         6.80 36.00%  $          4.35 N/A N/A
ISFBR15AL PLATE, DECORATOR,1 VGA,BLANK,RECSS,AL EA B  $         6.80 36.00%  $          4.35 N/A N/A
ISFBR15BK PLATE, DECORATOR,1 VGA,BLANK,RECSS,BK EA B  $         6.80 36.00%  $          4.35 N/A N/A
ISFBR15EI PLATE, DECORATOR,1 VGA,BLANK,RECSS,EI EA B  $         6.80 36.00%  $          4.35 N/A N/A
ISFBR15GY PLATE, DECORATOR,1 VGA,BLANK,RECSS,GY EA B  $         6.80 36.00%  $          4.35 N/A N/A
ISFBR15LA PLATE, DECORATOR,1 VGA,BLANK,RECSS,LA EA B  $         6.80 36.00%  $          4.35 N/A N/A
ISFBR15OW PLATE, DECORATOR,1 VGA,BLANK,RECSS,OW EA B  $         6.80 36.00%  $          4.35 N/A N/A
ISFBR15W PLATE, DECORATOR,1 VGA,BLANK,RECSS,WH EA B  $         6.80 36.00%  $          4.35 N/A N/A
ISFH110BK DEC FRAME,HDMI,110,SET,ACTIVE,BK EA B  $     250.00 36.00%  $      160.00 N/A N/A
ISFH110EI DEC FRAME,HDMI,110,SET,ACTIVE,EI EA B  $     250.00 36.00%  $      160.00 N/A N/A
ISFH110GY DEC FRAME,HDMI,110,SET,ACTIVE,GY EA B  $     250.00 36.00%  $      160.00 N/A N/A
ISFH110OW DEC FRAME,HDMI,110,SET,ACTIVE,OW EA B  $     250.00 36.00%  $      160.00 N/A N/A
ISFH110W DEC FRAME,HDMI,110,SET,ACTIVE,W EA B  $     250.00 36.00%  $      160.00 N/A N/A
ISFHDBT3BK DECORATOR FRM,HDBASET,USB,110,SET,1G,BK EA B  $  1,250.00 36.00%  $      800.00 N/A N/A
ISFHDBT3EI DECORATOR FRM,HDBASET,USB,110,SET,1G,EI EA B  $  1,250.00 36.00%  $      800.00 N/A N/A
ISFHDBT3GY DECORATOR FRM,HDBASET,USB,110,SET,1G,GY EA B  $  1,250.00 36.00%  $      800.00 N/A N/A
ISFHDBT3OW DECORATOR FRM,HDBASET,USB,110,SET,1G,OW EA B  $  1,250.00 36.00%  $      800.00 N/A N/A
ISFHDBT3W DECORATOR FRM,HDBASET,USB,110,SET,1G,W EA B  $  1,250.00 36.00%  $      800.00 N/A N/A
ISFHDBTRX3BK DECORATOR FRM,HDBASET,USB,110,RX,1G,BK EA B  $     700.00 36.00%  $      448.00 N/A N/A
ISFHDBTRX3EI DECORATOR FRM,HDBASET,USB,110,RX,1G,EI EA B  $     700.00 36.00%  $      448.00 N/A N/A
ISFHDBTRX3GY DECORATOR FRM,HDBASET,USB,110,RX,1G,GY EA B  $     700.00 36.00%  $      448.00 N/A N/A
ISFHDBTRX3OW DECORATOR FRM,HDBASET,USB,110,RX,1G,OW EA B  $     700.00 36.00%  $      448.00 N/A N/A
ISFHDBTRX3W DECORATOR FRM,HDBASET,USB,110,RX,1G,W EA B  $     700.00 36.00%  $      448.00 N/A N/A
ISFHDBTTX3BK DECORATOR FRM,HDBASET,USB,110,TX,1G,BK EA B  $     700.00 36.00%  $      448.00 N/A N/A
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ISFHDBTTX3EI DECORATOR FRM,HDBASET,USB,110,TX,1G,EI EA B  $     700.00 36.00%  $      448.00 N/A N/A
ISFHDBTTX3GY DECORATOR FRM,HDBASET,USB,110,TX,1G,GY EA B  $     700.00 36.00%  $      448.00 N/A N/A
ISFHDBTTX3OW DECORATOR FRM,HDBASET,USB,110,TX,1G,OW EA B  $     700.00 36.00%  $      448.00 N/A N/A
ISFHDBTTX3W DECORATOR FRM,HDBASET,USB,110,TX,1G,W EA B  $     700.00 36.00%  $      448.00 N/A N/A
ISFLPK100 LABELS, ISTATION,MODULE FRAME,100 PACK EA B  $       30.00 36.00%  $        19.20 N/A N/A
ISK4P RACK, I-FRAME,4POST SPACER FRONT TO REAR EA B  $     318.00 36.00%  $      203.52 N/A N/A
ISKC7 RACK, I-FRAME,HINGED CVR,7'HX4" W,KT EA B  $     264.00 36.00%  $      168.96 N/A N/A
IW100 ICON, BLANK,WH,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IW100C ICON, COMPUTER,WH,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IW100T ICON, TELEPHONE,WH,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IY100 ICON, BLANK,YL,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IY100C ICON, COMPUTER,YL,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
IY100T ICON, TELEPHONE,YL,100PK PK B  $       15.60 36.00%  $          9.98 N/A N/A
KEY333 ZONE BOX, SPR KEY,FOR ZCB5UP/ZCB7UA EA B  $       15.90 36.00%  $        10.18 N/A N/A
KLCDFP50GM01BL FIBER,P-CORD,50U,DUP,KLC-KLC,LZRGR,BL,1M EA B  $     125.70 36.00%  $        80.45 N/A N/A
KLCDFP50GM01GN FIBER,P-CORD,50U,DUP,KLC-KLC,LZRGR,GN,1M EA B  $     125.70 36.00%  $        80.45 N/A N/A
KLCDFP50GM01RD FIBER,P-CORD,50U,DUP,KLC-KLC,LZRGR,RD,1M EA B  $     125.70 36.00%  $        80.45 N/A N/A
KLCDFP50GM01YL FIBER,P-CORD,50U,DUP,KLC-KLC,LZRGR,YL,1M EA B  $     125.70 36.00%  $        80.45 N/A N/A
KLCDFP50GM02BL FIBER,P-CORD,50U,DUP,KLC-KLC,LZRGR,BL,2M EA B  $     131.50 36.00%  $        84.16 N/A N/A
KLCDFP50GM02GN FIBER,P-CORD,50U,DUP,KLC-KLC,LZRGR,GN,2M EA B  $     131.50 36.00%  $        84.16 N/A N/A
KLCDFP50GM02RD FIBER,P-CORD,50U,DUP,KLC-KLC,LZRGR,RD,2M EA B  $     131.50 36.00%  $        84.16 N/A N/A
KLCDFP50GM02YL FIBER,P-CORD,50U,DUP,KLC-KLC,LZRGR,YL,2M EA B  $     131.50 36.00%  $        84.16 N/A N/A
KLCDFP50GM03BL FIBER,P-CORD,50U,DUP,KLC-KLC,LZRGR,BL,3M EA B  $     137.50 36.00%  $        88.00 N/A N/A
KLCDFP50GM03GN FIBER,P-CORD,50U,DUP,KLC-KLC,LZRGR,GN,3M EA B  $     137.50 36.00%  $        88.00 N/A N/A
KLCDFP50GM03RD FIBER,P-CORD,50U,DUP,KLC-KLC,LZRGR,RD,3M EA B  $     137.50 36.00%  $        88.00 N/A N/A
KLCDFP50GM03YL FIBER,P-CORD,50U,DUP,KLC-KLC,LZRGR,YL,3M EA B  $     137.50 36.00%  $        88.00 N/A N/A
KLCDFP50GM05BL FIBER,P-CORD,50U,DUP,KLC-KLC,LZRGR,BL,5M EA B  $     149.20 36.00%  $        95.49 N/A N/A
KLCDFP50GM05GN FIBER,P-CORD,50U,DUP,KLC-KLC,LZRGR,GN,5M EA B  $     149.20 36.00%  $        95.49 N/A N/A
KLCDFP50GM05RD FIBER,P-CORD,50U,DUP,KLC-KLC,LZRGR,RD,5M EA B  $     149.20 36.00%  $        95.49 N/A N/A
KLCDFP50GM05YL FIBER,P-CORD,50U,DUP,KLC-KLC,LZRGR,YL,5M EA B  $     149.20 36.00%  $        95.49 N/A N/A
KLCDFP50GM10BL FIBER,P-CORD,50U,DUP,KLC-KLC,LZRG,BL,10M EA B  $     178.40 36.00%  $      114.18 N/A N/A
KLCDFP50GM10GN FIBER,P-CORD,50U,DUP,KLC-KLC,LZRG,GN,10M EA B  $     178.40 36.00%  $      114.18 N/A N/A
KLCDFP50GM10RD FIBER,P-CORD,50U,DUP,KLC-KLC,LZRG,RD,10M EA B  $     178.40 36.00%  $      114.18 N/A N/A
KLCDFP50GM10YL FIBER,P-CORD,50U,DUP,KLC-KLC,LZRG,YL,10M EA B  $     178.40 36.00%  $      114.18 N/A N/A
KLCDFPLC50GM01BL FIBER, P-CORD,50U,DUP,KLC-LC,LZRGR,BL,1M EA B  $     119.10 36.00%  $        76.22 N/A N/A
KLCDFPLC50GM01GN FIBER, P-CORD,50U,DUP,KLC-LC,LZRGR,GN,1M EA B  $     119.10 36.00%  $        76.22 N/A N/A
KLCDFPLC50GM01RD FIBER, P-CORD,50U,DUP,KLC-LC,LZRGR,RD,1M EA B  $     119.10 36.00%  $        76.22 N/A N/A
KLCDFPLC50GM01YL FIBER, P-CORD,50U,DUP,KLC-LC,LZRGR,YL,1M EA B  $     119.10 36.00%  $        76.22 N/A N/A
KLCDFPLC50GM02BL FIBER, P-CORD,50U,DUP,KLC-LC,LZRGR,BL,2M EA B  $     124.90 36.00%  $        79.94 N/A N/A
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KLCDFPLC50GM02GN FIBER, P-CORD,50U,DUP,KLC-LC,LZRGR,GN,2M EA B  $     124.90 36.00%  $        79.94 N/A N/A
KLCDFPLC50GM02RD FIBER, P-CORD,50U,DUP,KLC-LC,LZRGR,RD,2M EA B  $     124.90 36.00%  $        79.94 N/A N/A
KLCDFPLC50GM02YL FIBER, P-CORD,50U,DUP,KLC-LC,LZRGR,YL,2M EA B  $     124.90 36.00%  $        79.94 N/A N/A
KLCDFPLC50GM03BL FIBER, P-CORD,50U,DUP,KLC-LC,LZRGR,BL,3M EA B  $     130.70 36.00%  $        83.65 N/A N/A
KLCDFPLC50GM03GN FIBER, P-CORD,50U,DUP,KLC-LC,LZRGR,GN,3M EA B  $     130.70 36.00%  $        83.65 N/A N/A
KLCDFPLC50GM03RD FIBER, P-CORD,50U,DUP,KLC-LC,LZRGR,RD,3M EA B  $     130.70 36.00%  $        83.65 N/A N/A
KLCDFPLC50GM03YL FIBER, P-CORD,50U,DUP,KLC-LC,LZRGR,YL,3M EA B  $     130.70 36.00%  $        83.65 N/A N/A
KLCDFPLC50GM05BL FIBER, P-CORD,50U,DUP,KLC-LC,LZRGR,BL,5M EA B  $     142.50 36.00%  $        91.20 N/A N/A
KLCDFPLC50GM05GN FIBER, P-CORD,50U,DUP,KLC-LC,LZRGR,GN,5M EA B  $     142.50 36.00%  $        91.20 N/A N/A
KLCDFPLC50GM05RD FIBER, P-CORD,50U,DUP,KLC-LC,LZRGR,RD,5M EA B  $     142.50 36.00%  $        91.20 N/A N/A
KLCDFPLC50GM05YL FIBER, P-CORD,50U,DUP,KLC-LC,LZRGR,YL,5M EA B  $     142.50 36.00%  $        91.20 N/A N/A
KLCDFPLC50GM10BL FIBER, P-CORD,50U,DUP,KLC-LC,LZRG,BL,10M EA B  $     171.80 36.00%  $      109.95 N/A N/A
KLCDFPLC50GM10GN FIBER, P-CORD,50U,DUP,KLC-LC,LZRG,GN,10M EA B  $     171.80 36.00%  $      109.95 N/A N/A
KLCDFPLC50GM10RD FIBER, P-CORD,50U,DUP,KLC-LC,LZRG,RD,10M EA B  $     171.80 36.00%  $      109.95 N/A N/A
KLCDFPLC50GM10YL FIBER, P-CORD,50U,DUP,KLC-LC,LZRG,YL,10M EA B  $     171.80 36.00%  $      109.95 N/A N/A
KLCDFPSC50GM01BL FIBER, P-CORD,50U,DUP,KLC-SC,LZRGR,BL,1M EA B  $     119.10 36.00%  $        76.22 N/A N/A
KLCDFPSC50GM01GN FIBER, P-CORD,50U,DUP,KLC-SC,LZRGR,GN,1M EA B  $     119.10 36.00%  $        76.22 N/A N/A
KLCDFPSC50GM01RD FIBER, P-CORD,50U,DUP,KLC-SC,LZRGR,RD,1M EA B  $     119.10 36.00%  $        76.22 N/A N/A
KLCDFPSC50GM01YL FIBER, P-CORD,50U,DUP,KLC-SC,LZRGR,YL,1M EA B  $     119.10 36.00%  $        76.22 N/A N/A
KLCDFPSC50GM02BL FIBER, P-CORD,50U,DUP,KLC-SC,LZRGR,BL,2M EA B  $     124.90 36.00%  $        79.94 N/A N/A
KLCDFPSC50GM02GN FIBER, P-CORD,50U,DUP,KLC-SC,LZRGR,GN,2M EA B  $     124.90 36.00%  $        79.94 N/A N/A
KLCDFPSC50GM02RD FIBER, P-CORD,50U,DUP,KLC-SC,LZRGR,RD,2M EA B  $     124.90 36.00%  $        79.94 N/A N/A
KLCDFPSC50GM02YL FIBER, P-CORD,50U,DUP,KLC-SC,LZRGR,YL,2M EA B  $     124.90 36.00%  $        79.94 N/A N/A
KLCDFPSC50GM03BL FIBER, P-CORD,50U,DUP,KLC-SC,LZRGR,BL,3M EA B  $     130.70 36.00%  $        83.65 N/A N/A
KLCDFPSC50GM03GN FIBER, P-CORD,50U,DUP,KLC-SC,LZRGR,GN,3M EA B  $     130.70 36.00%  $        83.65 N/A N/A
KLCDFPSC50GM03RD FIBER, P-CORD,50U,DUP,KLC-SC,LZRGR,RD,3M EA B  $     130.70 36.00%  $        83.65 N/A N/A
KLCDFPSC50GM03VI FIBER, P-CORD,50U,DUP,KLC-SC,LZGR,VI,3M EA B  $     130.70 36.00%  $        83.65 N/A N/A
KLCDFPSC50GM03YL FIBER, P-CORD,50U,DUP,KLC-SC,LZRGR,YL,3M EA B  $     130.70 36.00%  $        83.65 N/A N/A
KLCDFPSC50GM05BL FIBER, P-CORD,50U,DUP,KLC-SC,LZRGR,BL,5M EA B  $     142.50 36.00%  $        91.20 N/A N/A
KLCDFPSC50GM05GN FIBER, P-CORD,50U,DUP,KLC-SC,LZRGR,GN,5M EA B  $     142.50 36.00%  $        91.20 N/A N/A
KLCDFPSC50GM05RD FIBER, P-CORD,50U,DUP,KLC-SC,LZRGR,RD,5M EA B  $     142.50 36.00%  $        91.20 N/A N/A
KLCDFPSC50GM05YL FIBER, P-CORD,50U,DUP,KLC-SC,LZRGR,YL,5M EA B  $     142.50 36.00%  $        91.20 N/A N/A
KLCDFPSC50GM10BL FIBER, P-CORD,50U,DUP,KLC-SC,LZRG,BL,10M EA B  $     171.80 36.00%  $      109.95 N/A N/A
KLCDFPSC50GM10GN FIBER, P-CORD,50U,DUP,KLC-SC,LZRG,GN,10M EA B  $     171.80 36.00%  $      109.95 N/A N/A
KLCDFPSC50GM10RD FIBER, P-CORD,50U,DUP,KLC-SC,LZRG,RD,10M EA B  $     171.80 36.00%  $      109.95 N/A N/A
KLCDFPSC50GM10YL FIBER, P-CORD,50U,DUP,KLC-SC,LZRG,YL,10M EA B  $     171.80 36.00%  $      109.95 N/A N/A
KLCDFPYLLC50GM01YL FIBER, P-CORD,YLPC,DUP,M50G,KLC-LC,1M,YL EA B  $     110.80 36.00%  $        70.91 N/A N/A
KLCDFPYLLC50GM02YL FIBER, P-CORD,YLPC,DUP,M50G,KLC-LC,2M,YL EA B  $     116.30 36.00%  $        74.43 N/A N/A
KLCDFPYLLC50GM03YL FIBER, P-CORD,YLPC,DUP,M50G,KLC-LC,3M,YL EA B  $     121.70 36.00%  $        77.89 N/A N/A
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KLCDFPYLLC50GM05YL FIBER, P-CORD,YLPC,DUP,M50G,KLC-LC,5M,YL EA B  $     132.70 36.00%  $        84.93 N/A N/A
KLCDFPYLLC50GM08YL FIBER, P-CORD,YLPC,DUP,M50G,KLC-LC,8M,YL EA B  $     149.30 36.00%  $        95.55 N/A N/A
KLCDFPYLLC50GM10YL FIBER,P-CORD,YLPC,DUP,M50G,KLC-LC,10M,YL EA B  $     159.90 36.00%  $      102.34 N/A N/A
KLCDFPYLLC50GM15YL FIBER,P-CORD,YLPC,DUP,M50G,KLC-LC,15M,YL EA B  $     187.30 36.00%  $      119.87 N/A N/A
KLCDFPYLSC50GM01YL FIBER, P-CORD,YLPC,DUP,M50G,KLC-SC,1M,YL EA B  $     120.20 36.00%  $        76.93 N/A N/A
KLCDFPYLSC50GM02YL FIBER, P-CORD,YLPC,DUP,M50G,KLC-SC,2M,YL EA B  $     124.70 36.00%  $        79.81 N/A N/A
KLCDFPYLSC50GM03YL FIBER, P-CORD,YLPC,DUP,M50G,KLC-SC,3M,YL EA B  $     131.20 36.00%  $        83.97 N/A N/A
KLCDFPYLSC50GM05YL FIBER, P-CORD,YLPC,DUP,M50G,KLC-SC,5M,YL EA B  $     142.10 36.00%  $        90.94 N/A N/A
KLCDFPYLSC50GM10YL FIBER,P-CORD,YLPC,DUP,M50G,KLC-SC,10M,YL EA B  $     172.80 36.00%  $      110.59 N/A N/A
KLCDFPYLSC50GM15YL FIBER,P-CORD,YLPC,DUP,M50G,KLC-SC,15M,YL EA B  $     202.00 36.00%  $      129.28 N/A N/A
KP1 FACEPLT, KP SER, 1-G, TOG EA B  $         2.64 36.00%  $          1.69 N/A N/A
KP14 FACEPLT, KP SER, 1-G, BLANK EA B  $         2.52 36.00%  $          1.61 N/A N/A
KP14AL KP BLANK, ALMOND EA B  $         2.52 36.00%  $          1.61 N/A N/A
KP14GY KP BLANK, GRAY EA B  $         2.52 36.00%  $          1.61 N/A N/A
KP18 FACEPLT, KP SER, 2 GANG TOG/DUP EA B  $         3.64 36.00%  $          2.33 N/A N/A
KP1AL KP TOGGLE PLATE, ALMOND EA B  $         2.64 36.00%  $          1.69 N/A N/A
KP1GY DIN-R UTL BOX, F-PLT, TOG, GY EA B  $         2.64 36.00%  $          1.69 N/A N/A
KP2 FACEPLT, KP SER, 2 GANG TOG EA B  $         3.30 36.00%  $          2.11 N/A N/A
KP212 FACEPLT, KP SER, 1-G, DUAL COAX EA B  $         2.76 36.00%  $          1.77 N/A N/A
KP212AL KP 2 COAX, ALMOND EA B  $         2.76 36.00%  $          1.77 N/A N/A
KP212GY KP 2 COAX, GRAY EA B  $         2.76 36.00%  $          1.77 N/A N/A
KP2140 FACEPLT, KP SER, 1-G, COAX/JACK EA B  $         3.04 36.00%  $          1.95 N/A N/A
KP2140AL KP COAX/JACK ALMOND EA B  $         3.04 36.00%  $          1.95 N/A N/A
KP2162 FACEPLT, KP SER, 1-G, 2 JACK EA B  $         2.64 36.00%  $          1.69 N/A N/A
KP2162AL KP 2 JACKS, ALMOND EA B  $         2.64 36.00%  $          1.69 N/A N/A
KP2162GY KP 2 JACKS, GRAY EA B  $         2.64 36.00%  $          1.69 N/A N/A
KP2163 FACEPLT, KP SER, 1-G, 3 JACK EA B  $         2.64 36.00%  $          1.69 N/A N/A
KP2163AL KP 3 JACKS, ALMOND EA B  $         2.64 36.00%  $          1.69 N/A N/A
KP2163GY KP 3 JACKS, GRAY EA B  $         2.64 36.00%  $          1.69 N/A N/A
KP2216 FACEPLT, KP SER, 2-G QUAD, JACK EA B  $         3.30 36.00%  $          2.11 N/A N/A
KP24 FACEPLT, KP SER, 2-G, BLANK EA B  $         3.30 36.00%  $          2.11 N/A N/A
KP26 FACEPLT, KP SER, 1-G, STYLELINE EA B  $         2.64 36.00%  $          1.69 N/A N/A
KP262 FACEPLT, KP SER, 2-G STYLELINE EA B  $         3.30 36.00%  $          2.11 N/A N/A
KP26AL KP STYLELINE, ALMOND EA B  $         2.64 36.00%  $          1.69 N/A N/A
KP26GY DIN-R UTL BOX, F-PLT, STYL, GY EA B  $         2.64 36.00%  $          1.69 N/A N/A
KP2LAN FACEPLT, KP SER, 2-G, IBM LAN/4PR JCK EA B  $       17.90 36.00%  $        11.46 N/A N/A
KP7 FACEPLT, KP SER, 1-G, 1.40" EA B  $         2.64 36.00%  $          1.69 N/A N/A
KP720 FACEPLT, KP SER, 1G, 1.60" EA B  $         2.78 36.00%  $          1.78 N/A N/A
KP720AL KP RCPT.(1.60"ID), ALMOND EA B  $         2.78 36.00%  $          1.78 N/A N/A
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KP7AL KP RCPT.(1.41"ID) PLATE, ALMOND EA B  $         2.64 36.00%  $          1.69 N/A N/A
KP7GY DIN-R UTL BOX, F-PLT, SING 1.40", GY EA B  $         2.64 36.00%  $          1.69 N/A N/A
KP8 FACEPLT, KP SER, 1-G, DUP EA B  $         2.50 36.00%  $          1.60 N/A N/A
KP82 FACEPLT, KP SER, 2-G, DUP EA B  $         3.30 36.00%  $          2.11 N/A N/A
KP8AL KP DUPLEX, ALMOND EA B  $         2.50 36.00%  $          1.60 N/A N/A
KP8GY DIN-R UTL BOX, F-PLT, DUP, GY EA B  $         2.50 36.00%  $          1.60 N/A N/A
KPIMBZAL INFINI BEZEL, ALMOND EA B  $         6.00 36.00%  $          3.84 N/A N/A
KPIMBZGY INFINI BEZEL, GRAY EA B  $         6.00 36.00%  $          3.84 N/A N/A
KPIMBZOW POLYTRAK MODULE BEZEL OFFICE WHITE EA B  $         6.00 36.00%  $          3.84 N/A N/A
KPORTAL KP ORTRONICS BEZEL, ALMOND EA B  $         6.20 36.00%  $          3.97 N/A N/A
KPORTGY KP ORTRONICS BEZEL, GRAY EA B  $         6.20 36.00%  $          3.97 N/A N/A
KPORTOW KP ORTRONICS BEZEL, OFFICE WHITE EA B  $         6.20 36.00%  $          3.97 N/A N/A
KPPANAL KP PANDUIT BEZEL, ALMOND EA B  $         6.20 36.00%  $          3.97 N/A N/A
KPPANGY KP PANDUIT BEZEL, GRAY EA B  $         6.20 36.00%  $          3.97 N/A N/A
KPPANOW KP PANDUIT BEZEL, OFFICE WHITE EA B  $         6.20 36.00%  $          3.97 N/A N/A
LBLCLPFCR12 FIBER, LABEL CLIP, FCR PNL, PK OF 12 PK B  $       49.90 36.00%  $        31.94 N/A N/A
LBLKTFCR1U12 FIBER, LABEL KIT,1U FCR PNL, PK OF 12 PK B  $       24.00 36.00%  $        15.36 N/A N/A
LBLKTFCR2U12 FIBER, LABEL KIT,2U FCR PNL, PK OF 12 PK B  $       27.10 36.00%  $        17.34 N/A N/A
LBLKTFCR34U12 FIBER, LABEL KIT,3&4U FCR PNL, PK OF 12 PK B  $       29.50 36.00%  $        18.88 N/A N/A
LBLPK100 LABELS, CLR COVERS & INSERTS,100SETS PK B  $       32.90 36.00%  $        21.06 N/A N/A
LCFBCA F-BOX, LRG-CAP, CAST IRON W/EXT EA B  $     340.00 36.00%  $      217.60 N/A N/A
LCFBCALC F-BOX, LRG-CAP, COV, CARPT-APP, ALU EA B  $     166.80 36.00%  $      106.75 N/A N/A
LCFBCALT F-BOX, LRG-CAP, COV, TILE APP, ALU EA B  $     158.20 36.00%  $      101.25 N/A N/A
LCFBCALTC VCT LCFB MET.TILE COV & CARPET FL,ALUM, EA B  $     160.90 36.00%  $      102.98 N/A N/A
LCFBCBKA F-BOX, LRG-CAP, COV, SCRUB WATER, BK EA B  $     100.60 36.00%  $        64.38 N/A N/A
LCFBCBKC F-BOX, LRG-CAP, COV, CARPT-APP, BLK EA B  $     129.30 36.00%  $        82.75 N/A N/A
LCFBCBKT F-BOX, LRG-CAP, COV, TILE APP, BK EA B  $     120.90 36.00%  $        77.38 N/A N/A
LCFBCBKTC VCT LCFB MTLC.TILE CVR. & CARPET FLANGE EA B  $     160.90 36.00%  $      102.98 N/A N/A
LCFBCBRA F-BOX, LRG-CAP, COV, SCRUB WATER, BR EA B  $     100.60 36.00%  $        64.38 N/A N/A
LCFBCBRSC F-BOX, LRG-CAP, COV, CARPT-APP, BRS EA B  $     158.20 36.00%  $      101.25 N/A N/A
LCFBCBRST F-BOX, LRG-CAP, COV, TILE APP, BRS EA B  $     149.40 36.00%  $        95.62 N/A N/A
LCFBCBRSTC VCT LCFB MTLC.TILE CVR. & CARPET FLANGE EA B  $     160.90 36.00%  $      102.98 N/A N/A
LCFBCGYA F-BOX, LRG-CAP, COV, SCRUB WATER, GY EA B  $     100.60 36.00%  $        64.38 N/A N/A
LCFBCGYC F-BOX, LRG-CAP, COV, CARPT-APP, GY EA B  $     129.30 36.00%  $        82.75 N/A N/A
LCFBCGYT F-BOX, LRG-CAP, COV, TILE APP, GY EA B  $     129.20 36.00%  $        82.69 N/A N/A
LCFBCGYTC TCT LCFB MTLC.TILE CVR. & CARPET FLANGE EA B  $     160.90 36.00%  $      102.98 N/A N/A
LCFBCIA F-BOX, LRG-CAP, COV, SCRUB WATER, WH EA B  $     100.60 36.00%  $        64.38 N/A N/A
LCFBIM LCFB INFINE PLATE EA B  $       10.80 36.00%  $          6.91 N/A N/A
LCFBP14 F-BOX, LRG-CAP, DEV PLT, BLANK EA B  $       10.80 36.00%  $          6.91 N/A N/A
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LCFBP26 F-BOX, LRG-CAP, DEV PLT, STYLELINE/GFCI EA B  $       10.80 36.00%  $          6.91 N/A N/A
LCFBP720 F-BOX, LRG-CAP, DEV PLT, 1.60" EA B  $       10.80 36.00%  $          6.91 N/A N/A
LCFBP8 F-BOX, LRG-CAP, DEV PLT, DUP EA B  $       10.80 36.00%  $          6.91 N/A N/A
LCFBSSA F-BOX, LRG-CAP, STAMPED STEEL, W/EXT EA B  $     226.00 36.00%  $      144.64 N/A N/A
MAG2 HOUSING, ACCESS,MAGNETS,2PK PK B  $         6.80 36.00%  $          4.35 N/A N/A
MCC24100BT19 P-PANEL, 100BASE T,1.75"H,24PORT EA B  $     236.00 36.00%  $      151.04 N/A N/A
MCCBP175 P-PANEL, BLANK,1.75"H X 19"W EA B  $       38.50 36.00%  $        24.64 N/A N/A
MCCBP350 P-PANEL, BLANK,3.5"H X 19"W EA B  $       60.90 36.00%  $        38.98 N/A N/A
MCCBP700 P-PANEL, BLANK,7"H X 19"W EA B  $       70.20 36.00%  $        44.93 N/A N/A
MCCCS19 RACK, SHELF,CANTILEVER,17"WX14"D,BK EA B  $       86.00 36.00%  $        55.04 N/A N/A
MCCCS19P RACK, SHELF,CANTILEV,PERF,17"WX14"D,BK EA B  $     108.50 36.00%  $        69.44 N/A N/A
MCCCWS19 RACK, SHELF,CTR WEIGHT,17"WX19"D,BK EA B  $     111.50 36.00%  $        71.36 N/A N/A
MCCCWS19HD RACK, SHELF,HEAVY DUTY,19"WX20"D,BK EA B  $     246.00 36.00%  $      157.44 N/A N/A
MCCMV22BK10 CABLEMGT, FASTENER,VELCRO,22",BK,10PK PK B  $       50.00 36.00%  $        32.00 N/A N/A
MCCMV5BK10 CABLEMGT, FAST,VELCRO,5",BK,10PK PK B  $       10.60 36.00%  $          6.78 N/A N/A
MCCMV5BL10 CABLEMGT, FAST,VELCRO,5",BL,10PK PK B  $       10.60 36.00%  $          6.78 N/A N/A
MCCMV5RD10 CABLEMGT, FAST,VELCRO,5",RD,10PK PK B  $       10.60 36.00%  $          6.78 N/A N/A
MCCMV5YL10 CABLEMGT, FAST,VELCRO,5",YL,10PK PK B  $       10.60 36.00%  $          6.78 N/A N/A
MCCMV9BK10 CABLEMGT, FAST,VELCRO,9",BK,10PK PK B  $       13.30 36.00%  $          8.51 N/A N/A
MCCMV9BL10 CABLEMGT, FAST,VELCRO,9",BL,10PK PK B  $       13.30 36.00%  $          8.51 N/A N/A
MCCMV9BS10 CABLEMGT, FAST,VELCRO,S-MT,9",BK,10PK PK B  $       40.40 36.00%  $        25.86 N/A N/A
MCCMV9OS10 CABLEMGT, FAST,VELCRO,S-MT,9",OR,10PK PK B  $       40.40 36.00%  $        25.86 N/A N/A
MCCMV9RD10 CABLEMGT, FAST,VELCRO,9",RD,10PK PK B  $       13.30 36.00%  $          8.51 N/A N/A
MCCMV9YL10 CABLEMGT, FAST,VELCRO,9",YL,10PK PK B  $       13.30 36.00%  $          8.51 N/A N/A
MCCPSHLF CABINET, ACCESS,SHELF,FIXED,PERF,BK EA B  $     147.50 36.00%  $        94.40 N/A N/A
MCCPSR4 CABLEMGT, RINGS,PLASTIC,4PK PK B  $       38.50 36.00%  $        24.64 N/A N/A
MCCPSRA4 CABLEMGT, RINGS,PLASTIC,ADHS BACK,4PK PK B  $       60.90 36.00%  $        38.98 N/A N/A
MCCPSS19 POWSTRIP, 19" PWR DST,10REAR OUTL EA B  $     256.00 36.00%  $      163.84 N/A N/A
MCCPSS19TS POWSTRIP, 19"PWR DST,4FRNT/4REAR OUTL EA B  $     300.00 36.00%  $      192.00 N/A N/A
MCCTELSHLF CABINET, ACCESS,SHELF,SLIDE OUT,BK EA B  $     612.00 36.00%  $      391.68 N/A N/A
MCCVMR2 CABLEMGT, VERT MGT RING,SGL,6"WX10"D,2PK PK B  $       61.70 36.00%  $        39.49 N/A N/A
MCCVMR22 CABLEMGT, VERT MGT RING,DBL,6"WX10"D,2PK PK B  $       58.10 36.00%  $        37.18 N/A N/A
MCCW2419 P-PANEL, JACK,UNLD,24P,19"WX3.5"H EA B  $     103.90 36.00%  $        66.50 N/A N/A
MCCW4819 P-PANEL, JACK,UNLD,48P,19"WX7.0"H EA B  $     115.10 36.00%  $        73.66 N/A N/A
MCCW9619 P-PANEL, JACK,UNLD,96P,19"WX14.0"H EA B  $     132.10 36.00%  $        84.54 N/A N/A
MFCA12LCLC50G114CL FIBER,CABLE-ASSY,12F,50/125MM,10GIG,114M EA B  $  2,318.00 36.00%  $   1,483.52 N/A N/A
MFCA12LCLC50G122CL FIBER,CABLE-ASSY,12F,50/125MM,10GIG,122M EA B  $  2,442.00 36.00%  $   1,562.88 N/A N/A
MFCA12LCLC50G130CL FIBER,CABLE-ASSY,12F,50/125MM,10GIG,130M EA B  $  2,556.00 36.00%  $   1,635.84 N/A N/A
MFCA12LCLC50G131CL FIBER,CABLE-ASSY,12F,50/125MM,10GIG,131M EA B  $  2,586.00 36.00%  $   1,655.04 N/A N/A
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MFCA12LCLC50G137CL FIBER,CABLE-ASSY,12F,50/125MM,10GIG,137M EA B  $  2,668.00 36.00%  $   1,707.52 N/A N/A
MFCA12LCLC50G140CL FIBER,CABLE-ASSY,12F,50/125MM,10GIG,140M EA B  $  2,720.00 36.00%  $   1,740.80 N/A N/A
MFCA12LCLC50G145CL FIBER,CABLE-ASSY,12F,50/125MM,10GIG,145M EA B  $  2,792.00 36.00%  $   1,786.88 N/A N/A
MFCA12LCLC50G178CL FIBER,CABLE-ASSY,12F,50/125MM,10GIG,178M EA B  $  3,296.00 36.00%  $   2,109.44 N/A N/A
MFCA12LCLC50G223CL FIBER,CABLE-ASSY,12F,50/125MM,10GIG,223M EA B  $  3,988.00 36.00%  $   2,552.32 N/A N/A
MFCA12LCLC50G244CL FIBER,CABLE-ASSY,12F,50/125MM,10GIG,244M EA B  $  4,306.00 36.00%  $   2,755.84 N/A N/A
MFCA12LCLC50G259CL FIBER,CABLE-ASSY,12F,50/125MM,10GIG,259M EA B  $  4,544.00 36.00%  $   2,908.16 N/A N/A
MFCA12LCLC50G290CL FIBER,CABLE-ASSY,12F,50/125MM,10GIG,290M EA B  $  5,018.00 36.00%  $   3,211.52 N/A N/A
MFCA12LCLC50G297CL FIBER,CABLE-ASSY,12F,50/125MM,10GIG,297M EA B  $  5,130.00 36.00%  $   3,283.20 N/A N/A
MFCA12LCLC50G320CL FIBER,CABLE-ASSY,12F,50/125MM,10GIG,320M EA B  $  5,480.00 36.00%  $   3,507.20 N/A N/A
MFCA12LCLC50G82CL FIBER, CABLE-ASSY,12F,50/125MM,10GIG,82M EA B  $  1,834.00 36.00%  $   1,173.76 N/A N/A
MFCA12LCLC50G95CL FIBER, CABLE-ASSY,12F,50/125MM,10GIG,95M EA B  $  2,020.00 36.00%  $   1,292.80 N/A N/A
NP1 WALLPLATE, 1-G, TOGG, BR EA B  $         0.70 36.00%  $          0.45 N/A N/A
NP11 WALLPLATE, 1-G, .406" OPNG, BOX MT, BR EA B  $         1.04 36.00%  $          0.67 N/A N/A
NP112 WALLPLATE, 2-G, 1) TOG 1) .406" OPNG, BR EA B  $         3.12 36.00%  $          2.00 N/A N/A
NP112BK WALLPLATE, 2-G, 1) TOG 1) .406" OPNG, BK EA B  $         3.12 36.00%  $          2.00 N/A N/A
NP112GY WALLPLATE, 2-G, 1) TOG 1) .406" OPNG, GY EA B  $         3.12 36.00%  $          2.00 N/A N/A
NP112I WALLPLATE, 2-G, 1) TOG 1) .406" OPNG, IV EA B  $         3.12 36.00%  $          2.00 N/A N/A
NP112OW WALLPLATE, 2-G, 1) TOG 1) .406" OPNG, OW EA B  $         3.12 36.00%  $          2.00 N/A N/A
NP112W WALLPLATE, 2-G, 1) TOG 1) .406" OPNG, WH EA B  $         3.12 36.00%  $          2.00 N/A N/A
NP113 WALLPLATE, 2-G, 1) TOG 1) BLANK, BR EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP113BK WALLPLATE, 2-G, 1) TOG 1) BLANK, BK EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP113GY WALLPLATE, 2-G, 1) TOG 1) BLANK, GY EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP113I WALLPLATE, 2-G, 1) TOG 1) BLANK, IV EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP113LA WALLPLATE, 2-G, 1) TOG 1) BLANK, LA EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP113W WALLPLATE, 2-G, 1) TOG 1) BLANK, WH EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP11AL WALLPLATE, 1-G, .406" OPNG, BOX MT, AL EA B  $         1.04 36.00%  $          0.67 N/A N/A
NP11BK WALLPLATE, 1-G, .406" OPNG, BOX MT, BK EA B  $         1.04 36.00%  $          0.67 N/A N/A
NP11GY WALLPLATE, 1-G, .406" OPNG, BOX MT, GY EA B  $         1.04 36.00%  $          0.67 N/A N/A
NP11I WALLPLATE, 1-G, .406" OPNG, BOX MT, IV EA B  $         1.04 36.00%  $          0.67 N/A N/A
NP11LA WALLPLATE, 1-G, .406" OPNG, BOX MT, LA EA B  $         1.04 36.00%  $          0.67 N/A N/A
NP11R WALLPLATE, 1-G, .406" OPNG, BOX MT, RD EA B  $         1.04 36.00%  $          0.67 N/A N/A
NP11W WALLPLATE, 1-G, .406" OPNG, BOX MT, WH EA B  $         1.04 36.00%  $          0.67 N/A N/A
NP12 WALLPLATE, 1-G, .406" OPNG, STRP MT, BR EA B  $         3.48 36.00%  $          2.23 N/A N/A
NP1214 WALLPLATE, 2-G, 1) BLNK 1) .406" OPN, BR EA B  $         6.90 36.00%  $          4.42 N/A N/A
NP1214BK WALLPLATE, 2-G, 1) BLNK 1) .406" OPN, BK EA B  $         6.90 36.00%  $          4.42 N/A N/A
NP1214GY WALLPLATE, 2-G, 1) BLNK 1) .406" OPN, GY EA B  $         6.90 36.00%  $          4.42 N/A N/A
NP1214I WALLPLATE, 2-G, 1) BLNK 1) .406" OPN, IV EA B  $         6.90 36.00%  $          4.42 N/A N/A
NP1214W WALLPLATE, 2-G, 1) BLNK 1) .406" OPN, WH EA B  $         6.90 36.00%  $          4.42 N/A N/A
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NP1226 WALLPLATE, 2-G, 1) DEC 1) .406" OPNG, BR EA B  $         4.50 36.00%  $          2.88 N/A N/A
NP1226BK WALLPLATE, 2-G, 1) DEC 1) .406" OPNG, BK EA B  $         4.50 36.00%  $          2.88 N/A N/A
NP1226GY WALLPLATE, 2-G, 1) DEC 1) .406" OPNG, GY EA B  $         4.50 36.00%  $          2.88 N/A N/A
NP1226I WALLPLATE, 2-G, 1) DEC 1) .406" OPNG, IV EA B  $         4.50 36.00%  $          2.88 N/A N/A
NP1226W WALLPLATE, 2-G, 1) DEC 1) .406" OPNG, WH EA B  $         4.50 36.00%  $          2.88 N/A N/A
NP126 WALLPLATE, 2-G, 1) TOG 1) REC, BR EA B  $         3.88 36.00%  $          2.48 N/A N/A
NP1262 WALLPLATE, 3-G, 1) TOG 2) DEC, BR EA B  $       13.80 36.00%  $          8.83 N/A N/A
NP1262BK WALLPLATE, 3-G, 1) TOG 2) DEC, BK EA B  $       13.80 36.00%  $          8.83 N/A N/A
NP1262GY WALLPLATE, 3-G, 1) TOG 2) DEC, GY EA B  $       13.80 36.00%  $          8.83 N/A N/A
NP1262I WALLPLATE, 3-G, 1) TOG 2) DEC, IV EA B  $       13.80 36.00%  $          8.83 N/A N/A
NP1262LA WALLPLATE, 3-G, 1) TOG 2) DEC, LA EA B  $       13.80 36.00%  $          8.83 N/A N/A
NP1262W WALLPLATE, 3-G, 1) TOG 2) DEC, WH EA B  $       13.80 36.00%  $          8.83 N/A N/A
NP126AL WALLPLATE, 2-G, 1) TOG 1) REC, AL EA B  $         3.88 36.00%  $          2.48 N/A N/A
NP126BK WALLPLATE, 2-G, 1) TOG 1) REC, BK EA B  $         3.88 36.00%  $          2.48 N/A N/A
NP126GY WALLPLATE, 2-G, 1) TOG 1) REC, GY EA B  $         3.88 36.00%  $          2.48 N/A N/A
NP126I WALLPLATE, 2-G, 1) TOG 1) REC, IV EA B  $         3.88 36.00%  $          2.48 N/A N/A
NP126LA WALLPLATE, 2-G, 1) TOG 1) REC, LA EA B  $         3.88 36.00%  $          2.48 N/A N/A
NP126W WALLPLATE, 2-G, 1) TOG 1) REC, WH EA B  $         3.88 36.00%  $          2.48 N/A N/A
NP128 WALLPLATE, 2-G, 1) DUP 1) .406" OPNG, BR EA B  $         6.90 36.00%  $          4.42 N/A N/A
NP128BK WALLPLATE, 2-G, 1) DUP 1) .406" OPNG, BK EA B  $         6.90 36.00%  $          4.42 N/A N/A
NP128GY WALLPLATE, 2-G, 1) DUP 1) .406" OPNG, GY EA B  $         6.90 36.00%  $          4.42 N/A N/A
NP128I WALLPLATE, 2-G, 1) DUP 1) .406" OPNG, IV EA B  $         6.90 36.00%  $          4.42 N/A N/A
NP128W WALLPLATE, 2-G, 1) DUP 1) .406" OPNG, WH EA B  $         6.90 36.00%  $          4.42 N/A N/A
NP12AL WALLPLATE, 1-G, .406" OPNG, STRP MT, AL EA B  $         3.48 36.00%  $          2.23 N/A N/A
NP12BK WALLPLATE, 1-G, .406" OPNG, STRP MT, BK EA B  $         3.48 36.00%  $          2.23 N/A N/A
NP12GY WALLPLATE, 1-G, .406" OPNG, STRP MT, GY EA B  $         3.48 36.00%  $          2.23 N/A N/A
NP12I WALLPLATE, 1-G, .406" OPNG, STRP MT, IV EA B  $         3.48 36.00%  $          2.23 N/A N/A
NP12W WALLPLATE, 1-G, .406" OPNG, STRP MT, WH EA B  $         3.48 36.00%  $          2.23 N/A N/A
NP13 WALLPLATE, 1-G, BOX MT BLANK, BR EA B  $         1.04 36.00%  $          0.67 N/A N/A
NP1326 WALLPLATE, 2-G, 1) DEC 1) BLNK, BR EA B  $         4.90 36.00%  $          3.14 N/A N/A
NP1326BK WALLPLATE, 2-G, 1) DEC 1) BLNK, BK EA B  $         4.90 36.00%  $          3.14 N/A N/A
NP1326GY WALLPLATE, 2-G, 1) DEC 1) BLNK, GY EA B  $         4.90 36.00%  $          3.14 N/A N/A
NP1326I WALLPLATE, 2-G, 1) DEC 1) BLNK, IV EA B  $         4.90 36.00%  $          3.14 N/A N/A
NP1326LA WALLPLATE, 2-G, 1) DEC 1) BLNK, LA EA B  $         4.90 36.00%  $          3.14 N/A N/A
NP1326W WALLPLATE, 2-G, 1)DEC, 1)BLNK., WH EA B  $         4.90 36.00%  $          3.14 N/A N/A
NP138 WALLPLATE, 2-G, 1) DUP 1) BLANK, BR EA B  $         3.12 36.00%  $          2.00 N/A N/A
NP138BK WALLPLATE, 2-G, 1) DUP 1) BLANK, BK EA B  $         3.12 36.00%  $          2.00 N/A N/A
NP138GY WALLPLATE, 2-G, 1) DUP 1) BLANK, GY EA B  $         3.12 36.00%  $          2.00 N/A N/A
NP138I WALLPLATE, 2-G, 1) DUP 1) BLANK, IV EA B  $         3.12 36.00%  $          2.00 N/A N/A
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NP138LA WALLPLATE, 2-G, 1) DUP 1) BLANK, LA EA B  $         3.12 36.00%  $          2.00 N/A N/A
NP138W WALLPLATE, 2-G, 1) DUP 1) BLANK, WH EA B  $         3.12 36.00%  $          2.00 N/A N/A
NP13AL WALLPLATE, 1-G, BOX MT BLANK, AL EA B  $         1.04 36.00%  $          0.67 N/A N/A
NP13BK WALLPLATE, 1-G, BOX MT BLANK, BK EA B  $         1.04 36.00%  $          0.67 N/A N/A
NP13GY WALLPLATE, 1-G, BOX MT BLANK, GY EA B  $         1.04 36.00%  $          0.67 N/A N/A
NP13I WALLPLATE, 1-G, BOX MT BLANK, IV EA B  $         1.04 36.00%  $          0.67 N/A N/A
NP13LA WALLPLATE, 1-G, BOX MT BLANK, LA EA B  $         1.04 36.00%  $          0.67 N/A N/A
NP13OW WALLPLATE, 1-G, BOX MT BLANK, OW EA B  $         1.04 36.00%  $          0.67 N/A N/A
NP13W WALLPLATE, 1-G, BOX MT BLANK, WH EA B  $         1.04 36.00%  $          0.67 N/A N/A
NP14 WALLPLATE, 1-G, STRP MT BLANK, BR EA B  $         3.48 36.00%  $          2.23 N/A N/A
NP147 WALLPLATE, 2-G, 1) 1.40" OPN 1) BLNK, BR EA B  $         6.90 36.00%  $          4.42 N/A N/A
NP147BK WALLPLATE, 2-G, 1) 1.40" OPN 1) BLNK, BK EA B  $         6.90 36.00%  $          4.42 N/A N/A
NP147GY WALLPLATE, 2-G, 1) 1.40" OPN 1) BLNK, GY EA B  $         6.90 36.00%  $          4.42 N/A N/A
NP147I WALLPLATE, 2-G, 1) 1.40" OPN 1) BLNK, IV EA B  $         6.90 36.00%  $          4.42 N/A N/A
NP147W WALLPLATE, 2-G, 1) 1.40" OPN 1) BLNK, WH EA B  $         6.90 36.00%  $          4.42 N/A N/A
NP14BK WALLPLATE, 1-G, STRP MT BLANK, BK EA B  $         3.48 36.00%  $          2.23 N/A N/A
NP14GY WALLPLATE, 1-G, STRP MT BLANK, GY EA B  $         3.48 36.00%  $          2.23 N/A N/A
NP14I WALLPLATE, 1-G, STRP MT BLANK, IV EA B  $         3.48 36.00%  $          2.23 N/A N/A
NP14OW WALLPLATE, 1-G, STRP MT BLANK, OW EA B  $         3.48 36.00%  $          2.23 N/A N/A
NP14R WALLPLATE, 1-G, STRP MT BLANK, RD EA B  $         3.48 36.00%  $          2.23 N/A N/A
NP14W WALLPLATE, 1-G, STRP MT BLANK, WH EA B  $         3.48 36.00%  $          2.23 N/A N/A
NP17 WALLPLATE, 2-G, 1) TOG 1) .406" OPNG, BR EA B  $         3.56 36.00%  $          2.28 N/A N/A
NP17BK WALLPLATE, 2-G, 1) TOG 1) .406" OPNG, BK EA B  $         3.56 36.00%  $          2.28 N/A N/A
NP17GY WALLPLATE, 2-G, 1) TOG 1) .406" OPNG, GY EA B  $         3.56 36.00%  $          2.28 N/A N/A
NP17I WALLPLATE, 2-G, 1) TOG 1) .406" OPNG, IV EA B  $         3.56 36.00%  $          2.28 N/A N/A
NP17W WALLPLATE, 2-G, 1) TOG 1) .406" OPNG, WH EA B  $         3.56 36.00%  $          2.28 N/A N/A
NP18 WALLPLATE, 2-G, 1) DUP 1) TOG, BR EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP182 WALLPLATE, 3-G, 1) TOG 2) DUP, BR EA B  $         5.50 36.00%  $          3.52 N/A N/A
NP182BK WALLPLATE, 3-G, 1) TOG 2) DUP, BK EA B  $         5.50 36.00%  $          3.52 N/A N/A
NP182GY WALLPLATE, 3-G, 1) TOG 2) DUP, GY EA B  $         5.50 36.00%  $          3.52 N/A N/A
NP182I WALLPLATE, 3-G, 1) TOG 2) DUP, IV EA B  $         5.50 36.00%  $          3.52 N/A N/A
NP182W WALLPLATE, 3-G, 1) TOG 2) DUP, WH EA B  $         5.50 36.00%  $          3.52 N/A N/A
NP18AL WALLPLATE, 2-G, 1) DUP 1) TOG, AL EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP18BK WALLPLATE, 2-G, 1) DUP 1) TOG, BK EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP18GY WALLPLATE, 2-G, 1) DUP 1) TOG, GY EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP18I WALLPLATE, 2-G, 1) DUP 1) TOG, IV EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP18LA WALLPLATE, 2-G, 1) DUP 1) TOG, LA EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP18OW WALLPLATE, 2-G, 1) DUP 1) TOG, OW EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP18R WALLPLATE, 2-G, 1) DUP 1) TOG, RD EA B  $         1.40 36.00%  $          0.90 N/A N/A
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NP18W WALLPLATE, 2-G, 1) DUP 1) TOG, WH EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP1AL WALLPLATE, 1-G, TOGG, AL EA B  $         0.70 36.00%  $          0.45 N/A N/A
NP1BK WALLPLATE, 1-G, TOGG, BK EA B  $         0.70 36.00%  $          0.45 N/A N/A
NP1GY WALLPLATE, 1-G, TOGG, GY EA B  $         0.70 36.00%  $          0.45 N/A N/A
NP1I WALLPLATE, 1-G, TOGG, IV EA B  $         0.70 36.00%  $          0.45 N/A N/A
NP1LA WALLPLATE, 1-G, TOGG, LA EA B  $         0.70 36.00%  $          0.45 N/A N/A
NP1OW WALLPLATE, 1-G, TOGG, OW EA B  $         0.70 36.00%  $          0.45 N/A N/A
NP1R WALLPLATE, 1-G, TOGG, RD EA B  $         0.70 36.00%  $          0.45 N/A N/A
NP1W WALLPLATE, 1-G, TOGG, WH EA B  $         0.70 36.00%  $          0.45 N/A N/A
NP2 WALLPLATE, 2-G, 2) TOGG, BR EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP21 WALLPLATE, 2-G, 2) .406" OPNG, BR EA B  $         5.50 36.00%  $          3.52 N/A N/A
NP21BK WALLPLATE, 2-G, 2) .406" OPNG, BK EA B  $         5.50 36.00%  $          3.52 N/A N/A
NP21GY WALLPLATE, 2-G, 2) .406" OPNG, GY EA B  $         5.50 36.00%  $          3.52 N/A N/A
NP21I WALLPLATE, 2-G, 2) .406" OPNG, IV EA B  $         5.50 36.00%  $          3.52 N/A N/A
NP21W WALLPLATE, 2-G, 2) .406" OPNG, WH EA B  $         5.50 36.00%  $          3.52 N/A N/A
NP226 WALLPLATE, 3-G, 2) TOG 1) DEC, BR EA B  $         7.30 36.00%  $          4.67 N/A N/A
NP2262 WALLPLATE, 4-G, 2) TOG 2) DEC, BR EA B  $       20.20 36.00%  $        12.93 N/A N/A
NP2262BK WALLPLATE, 4-G, 2) TOG 2) DEC, BK EA B  $       20.20 36.00%  $        12.93 N/A N/A
NP2262GY WALLPLATE, 4-G, 2) TOG 2) DEC, GY EA B  $       20.20 36.00%  $        12.93 N/A N/A
NP2262I WALLPLATE, 4-G, 2) TOG 2) DEC, IV EA B  $       20.20 36.00%  $        12.93 N/A N/A
NP2262LA WALLPLATE, 4-G, 2) TOG 2) DEC, LA EA B  $       20.20 36.00%  $        12.93 N/A N/A
NP2262W WALLPLATE, 4-G, 2) TOG 2) DEC, WH EA B  $       20.20 36.00%  $        12.93 N/A N/A
NP226BK WALLPLATE, 3-G, 2) TOG 1) DEC, BK EA B  $         7.30 36.00%  $          4.67 N/A N/A
NP226GY WALLPLATE, 3-G, 2) TOG 1) DEC, GY EA B  $         7.30 36.00%  $          4.67 N/A N/A
NP226I WALLPLATE, 3-G, 2) TOG 1) DEC, IV EA B  $         7.30 36.00%  $          4.67 N/A N/A
NP226LA WALLPLATE, 3-G, 2) TOG 1) DEC, LA EA B  $         7.30 36.00%  $          4.67 N/A N/A
NP226W WALLPLATE, 3-G, 2) TOG 1) DEC, WH EA B  $         7.30 36.00%  $          4.67 N/A N/A
NP23 WALLPLATE, 2-G, 2 BOX MT BLANK, BR EA B  $         3.30 36.00%  $          2.11 N/A N/A
NP23AL WALLPLATE, 2-G, 2 BOX MT BLANK, AL EA B  $         3.30 36.00%  $          2.11 N/A N/A
NP23BK WALLPLATE, 2-G, 2 BOX MT BLANK, BK EA B  $         3.30 36.00%  $          2.11 N/A N/A
NP23GY WALLPLATE, 2-G, 2 BOX MT BLANK, GY EA B  $         3.30 36.00%  $          2.11 N/A N/A
NP23I WALLPLATE, 2-G, 2 BOX MT BLANK, IV EA B  $         3.30 36.00%  $          2.11 N/A N/A
NP23LA WALLPLATE, 2-G, 2 BOX MT BLANK, LA EA B  $         3.30 36.00%  $          2.11 N/A N/A
NP23W WALLPLATE, 2-G, 2 BOX MT BLANK, WH EA B  $         3.30 36.00%  $          2.11 N/A N/A
NP24 WALLPLATE, 2-G, 2 STRP MT BLANK, BR EA B  $         7.10 36.00%  $          4.54 N/A N/A
NP24BK WALLPLATE, 2-G, 2 STRP MT BLANK, BK EA B  $         7.10 36.00%  $          4.54 N/A N/A
NP24GY WALLPLATE, 2-G, 2 STRP MT BLANK, GY EA B  $         7.10 36.00%  $          4.54 N/A N/A
NP24I WALLPLATE, 2-G, 2 STRP MT BLANK, IV EA B  $         7.10 36.00%  $          4.54 N/A N/A
NP24OW WALLPLATE, 2-G, 2 STRP MT BLANK, OW EA B  $         7.10 36.00%  $          4.54 N/A N/A

4920 of 9702



NW Infrastructure Hubbell

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hubbell                        
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

NP24R WALLPLATE, 2-G, 2 STRP MT BLANK, RD EA B  $         7.10 36.00%  $          4.54 N/A N/A
NP24W WALLPLATE, 2-G, 2 STRP MT BLANK, WH EA B  $         7.10 36.00%  $          4.54 N/A N/A
NP26 WALLPLATE, 1-G, 1) RECT, BR EA B  $         1.44 36.00%  $          0.92 N/A N/A
NP262 WALLPLATE, 2-G, 2) RECT, BR EA B  $         3.56 36.00%  $          2.28 N/A N/A
NP262AL WALLPLATE, 2-G, 2) RECT, AL EA B  $         3.56 36.00%  $          2.28 N/A N/A
NP262BK WALLPLATE, 2-G, 2) RECT, BK EA B  $         3.56 36.00%  $          2.28 N/A N/A
NP262GY WALLPLATE, 2-G, 2) RECT, GY EA B  $         3.56 36.00%  $          2.28 N/A N/A
NP262I WALLPLATE, 2-G, 2) RECT, IV EA B  $         3.56 36.00%  $          2.28 N/A N/A
NP262LA WALLPLATE, 2-G, 2) RECT, LA EA B  $         3.56 36.00%  $          2.28 N/A N/A
NP262OW WALLPLATE, 2-G, 2) RECT, OW EA B  $         3.56 36.00%  $          2.28 N/A N/A
NP262R WALLPLATE, 2-G, 2) RECT, RD EA B  $         3.56 36.00%  $          2.28 N/A N/A
NP262W WALLPLATE, 2-G, 2) RECT, WH EA B  $         3.56 36.00%  $          2.28 N/A N/A
NP263 WALLPLATE, 3-G, 3) RECT, BR EA B  $         7.50 36.00%  $          4.80 N/A N/A
NP263AL WALLPLATE, 3-G, 3) RECT, AL EA B  $         7.50 36.00%  $          4.80 N/A N/A
NP263BK WALLPLATE, 3-G, 3) RECT, BK EA B  $         7.50 36.00%  $          4.80 N/A N/A
NP263GY WALLPLATE, 3-G, 3) RECT, GY EA B  $         7.50 36.00%  $          4.80 N/A N/A
NP263I WALLPLATE, 3-G, 3) RECT, IV EA B  $         7.50 36.00%  $          4.80 N/A N/A
NP263LA WALLPLATE, 3-G, 3) RECT, LA EA B  $         7.50 36.00%  $          4.80 N/A N/A
NP263OW WALLPLATE, 3-G, 3) RECT, OW EA B  $         7.50 36.00%  $          4.80 N/A N/A
NP263R WALLPLATE, 3-G, 3) RECT, RD EA B  $         7.50 36.00%  $          4.80 N/A N/A
NP263W WALLPLATE, 3-G, 3) RECT, WH EA B  $         7.50 36.00%  $          4.80 N/A N/A
NP264 WALLPLATE, 4-G, 4) RECT, BR EA B  $       14.30 36.00%  $          9.15 N/A N/A
NP264AL WALLPLATE, 4-G, 4) RECT, AL EA B  $       14.30 36.00%  $          9.15 N/A N/A
NP264BK WALLPLATE, 4-G, 4) RECT, BK EA B  $       14.30 36.00%  $          9.15 N/A N/A
NP264GY WALLPLATE, 4-G, 4) RECT, GY EA B  $       14.30 36.00%  $          9.15 N/A N/A
NP264I WALLPLATE, 4-G, 4) RECT, IV EA B  $       14.30 36.00%  $          9.15 N/A N/A
NP264LA WALLPLATE, 4-G, 4) RECT, LA EA B  $       14.30 36.00%  $          9.15 N/A N/A
NP264OW WALLPLATE, 4-G, 4) RECT, OW EA B  $       14.30 36.00%  $          9.15 N/A N/A
NP264W WALLPLATE, 4-G, 4) RECT, WH EA B  $       14.30 36.00%  $          9.15 N/A N/A
NP265 WALLPLATE, 5-G, 5) RECT, BR EA B  $       23.60 36.00%  $        15.10 N/A N/A
NP265BK WALLPLATE, 5-G, 5) RECT, BK EA B  $       23.60 36.00%  $        15.10 N/A N/A
NP265GY WALLPLATE, 5-G, 5) RECT, GY EA B  $       23.60 36.00%  $        15.10 N/A N/A
NP265I WALLPLATE, 5-G, 5) RECT, IV EA B  $       23.60 36.00%  $        15.10 N/A N/A
NP265LA WALLPLATE, 5-G, 5) RECT, LA EA B  $       23.60 36.00%  $        15.10 N/A N/A
NP265W WALLPLATE, 5-G, 5) RECT, WH EA B  $       23.60 36.00%  $        15.10 N/A N/A
NP266 WALLPLATE, 6-G, 6) RECT, BR EA B  $       29.40 36.00%  $        18.82 N/A N/A
NP266BK WALLPLATE, 6-G, 6) RECT, BK EA B  $       29.40 36.00%  $        18.82 N/A N/A
NP266GY WALLPLATE, 6-G, 6) RECT, GY EA B  $       29.40 36.00%  $        18.82 N/A N/A
NP266I WALLPLATE, 6-G, 6) RECT, IV EA B  $       29.40 36.00%  $        18.82 N/A N/A
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NP266LA WALLPLATE, 6-G, 6) RECT, LA EA B  $       29.40 36.00%  $        18.82 N/A N/A
NP266W WALLPLATE, 6-G, 6) RECT, WH EA B  $       29.40 36.00%  $        18.82 N/A N/A
NP26AL WALLPLATE, 1-G, 1) RECT, AL EA B  $         1.44 36.00%  $          0.92 N/A N/A
NP26BK WALLPLATE, 1-G, 1) RECT, BK EA B  $         1.44 36.00%  $          0.92 N/A N/A
NP26GY WALLPLATE, 1-G, 1) RECT, GY EA B  $         1.44 36.00%  $          0.92 N/A N/A
NP26I WALLPLATE, 1-G, 1) RECT, IV EA B  $         1.44 36.00%  $          0.92 N/A N/A
NP26LA WALLPLATE, 1-G, 1) RECT, LA EA B  $         1.44 36.00%  $          0.92 N/A N/A
NP26OIG WALLPLATE, 1-G RECT NYL ORANGE IG EA B  $         2.98 36.00%  $          1.91 N/A N/A
NP26OW WALLPLATE, 1-G, 1) RECT, OW EA B  $         1.44 36.00%  $          0.92 N/A N/A
NP26R WALLPLATE, 1-G, 1) RECT, RD EA B  $         1.44 36.00%  $          0.92 N/A N/A
NP26W WALLPLATE, 1-G, 1) RECT, WH EA B  $         1.44 36.00%  $          0.92 N/A N/A
NP28 WALLPLATE, 3-G, 2) TOG 1) DUP, BR EA B  $         5.50 36.00%  $          3.52 N/A N/A
NP28GY WALLPLATE, 3-G, 2) TOG 1) DUP, GY EA B  $         5.50 36.00%  $          3.52 N/A N/A
NP28I WALLPLATE, 3-G, 2) TOG 1) DUP, IV EA B  $         5.50 36.00%  $          3.52 N/A N/A
NP28LA WALLPLATE, 3-G, 2) TOG 1) DUP, LA EA B  $         5.50 36.00%  $          3.52 N/A N/A
NP28W WALLPLATE, 3-G, 2) TOG 1) DUP, WH EA B  $         5.50 36.00%  $          3.52 N/A N/A
NP2AL WALLPLATE, 2-G, 2) TOGG, AL EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP2BK WALLPLATE, 2-G, 2) TOGG, BK EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP2GY WALLPLATE, 2-G, 2) TOGG, GY EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP2I WALLPLATE, 2-G, 2) TOGG, IV EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP2LA WALLPLATE, 2-G, 2) TOGG, LA EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP2OW WALLPLATE, 2-G, 2) TOGG, OW EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP2R WALLPLATE, 2-G, 2) TOGG, RD EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP2W WALLPLATE, 2-G, 2) TOGG, WH EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP3 WALLPLATE, 3-G, 3) TOGG, BR EA B  $         2.14 36.00%  $          1.37 N/A N/A
NP326 WALLPLATE, 4-G, 3) TOG 1) DEC, BR EA B  $         7.10 36.00%  $          4.54 N/A N/A
NP326BK WALLPLATE, 4-G, 3) TOG 1) DEC, BK EA B  $         7.10 36.00%  $          4.54 N/A N/A
NP326GY WALLPLATE, 4-G, 3) TOG 1) DEC, GY EA B  $         7.10 36.00%  $          4.54 N/A N/A
NP326I WALLPLATE, 4-G, 3) TOG 1) DEC, IV EA B  $         7.10 36.00%  $          4.54 N/A N/A
NP326LA WALLPLATE, 4-G, 3) TOG 1) DEC, LA EA B  $         7.10 36.00%  $          4.54 N/A N/A
NP326W WALLPLATE, 4-G, 3) TOG 1) DEC, WH EA B  $         7.10 36.00%  $          4.54 N/A N/A
NP33 WALLPLATE, 3-G, 3 BOX MT BLANK, BR EA B  $         6.90 36.00%  $          4.42 N/A N/A
NP33I WALLPLATE, 3-G, 3 BOX MT BLANK, IV EA B  $         6.90 36.00%  $          4.42 N/A N/A
NP33W WALLPLATE, 3-G, 3 BOX MT BLANK, WH EA B  $         6.90 36.00%  $          4.42 N/A N/A
NP34 WALLPLATE, 3-G, 3 STRP MT BLANK, BR EA B  $         8.30 36.00%  $          5.31 N/A N/A
NP34I WALLPLATE, 3-G, 3 STRP MT BLANK, IV EA B  $         8.30 36.00%  $          5.31 N/A N/A
NP34W WALLPLATE, 3-G, 3 STRP MT BLANK, WH EA B  $         8.30 36.00%  $          5.31 N/A N/A
NP38 WALLPLATE, 4-G, 3) TOG 1) DUP, BR EA B  $         6.80 36.00%  $          4.35 N/A N/A
NP38I WALLPLATE, 4-G, 3) TOG 1) DUP, IV EA B  $         6.80 36.00%  $          4.35 N/A N/A
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NP38LA WALLPLATE, 4-G, 3) TOG 1) DUP, LA EA B  $         6.80 36.00%  $          4.35 N/A N/A
NP38W WALLPLATE, 4-G, 3) TOG 1) DUP, WH EA B  $         6.80 36.00%  $          4.35 N/A N/A
NP3AL WALLPLATE, 3-G, 3) TOGG, AL EA B  $         2.14 36.00%  $          1.37 N/A N/A
NP3BK WALLPLATE, 3-G, 3) TOGG, BK EA B  $         2.14 36.00%  $          1.37 N/A N/A
NP3GY WALLPLATE, 3-G, 3) TOGG, GY EA B  $         2.14 36.00%  $          1.37 N/A N/A
NP3I WALLPLATE, 3-G, 3) TOGG, IV EA B  $         2.14 36.00%  $          1.37 N/A N/A
NP3LA WALLPLATE, 3-G, 3) TOGG, LA EA B  $         2.14 36.00%  $          1.37 N/A N/A
NP3OW WALLPLATE, 3-G, 3) TOGG, OW EA B  $         2.14 36.00%  $          1.37 N/A N/A
NP3W WALLPLATE, 3-G, 3) TOGG, WH EA B  $         2.14 36.00%  $          1.37 N/A N/A
NP4 WALLPLATE, 4-G, 4) TOGG, BR EA B  $         5.80 36.00%  $          3.71 N/A N/A
NP43 WALLPLATE, 4-G, 4 BOX MT BLANK, BR EA B  $       11.70 36.00%  $          7.49 N/A N/A
NP43I WALLPLATE, 4-G, 4 BOX MT BLANK, IV EA B  $       11.70 36.00%  $          7.49 N/A N/A
NP43OW WALLPLATE, 4-G, 4 BOX MT BLANK, OW EA B  $       11.70 36.00%  $          7.49 N/A N/A
NP43W WALLPLATE, 4-G, 4 BOX MT BLANK, WH EA B  $       11.70 36.00%  $          7.49 N/A N/A
NP44 WALLPLATE, 4-G, 4 STRP MT BLANK, BR EA B  $       16.70 36.00%  $        10.69 N/A N/A
NP44I WALLPLATE, 4-G, 4 STRP MT BLANK, IV EA B  $       16.70 36.00%  $        10.69 N/A N/A
NP44W WALLPLATE, 4-G, 4 STRP MT BLANK, WH EA B  $       16.70 36.00%  $        10.69 N/A N/A
NP48 WALLPLATE, 5-G, 4) TOG 1) DUP, BR EA B  $       38.50 36.00%  $        24.64 N/A N/A
NP48I WALLPLATE, 5-G,4) TOG 1) DUP IV EA B  $       38.50 36.00%  $        24.64 N/A N/A
NP48W WALLPLATE, 5-G, 4) TOG 1) DUP, WH EA B  $       38.50 36.00%  $        24.64 N/A N/A
NP4BK WALLPLATE, 4-G, 4) TOGG, BK EA B  $         5.80 36.00%  $          3.71 N/A N/A
NP4GY WALLPLATE, 4-G, 4) TOGG, GY EA B  $         5.80 36.00%  $          3.71 N/A N/A
NP4I WALLPLATE, 4-G, 4) TOGG, IV EA B  $         5.80 36.00%  $          3.71 N/A N/A
NP4LA WALLPLATE, 4-G, 4) TOGG, LA EA B  $         5.80 36.00%  $          3.71 N/A N/A
NP4OW WALLPLATE, 4-G, 4) TOGG, OW EA B  $         5.80 36.00%  $          3.71 N/A N/A
NP4W WALLPLATE, 4-G, 4) TOGG, WH EA B  $         5.80 36.00%  $          3.71 N/A N/A
NP5 WALLPLATE, 5-G, 5) TOGG, BR EA B  $       14.30 36.00%  $          9.15 N/A N/A
NP5BK WALLPLATE, 5-G, 5) TOGG, BK EA B  $       14.30 36.00%  $          9.15 N/A N/A
NP5GY WALLPLATE, 5-G, 5) TOGG, GY EA B  $       14.30 36.00%  $          9.15 N/A N/A
NP5I WALLPLATE, 5-G, 5) TOGG, IV EA B  $       14.30 36.00%  $          9.15 N/A N/A
NP5LA WALLPLATE, 5-G, 5) TOGG, LA EA B  $       14.30 36.00%  $          9.15 N/A N/A
NP5W WALLPLATE, 5-G, 5) TOGG, WH EA B  $       14.30 36.00%  $          9.15 N/A N/A
NP6 WALLPLATE, 6-G, 6) TOGG, BR EA B  $       16.70 36.00%  $        10.69 N/A N/A
NP6GY WALLPLATE, 6-G, 6) TOGG, GY EA B  $       16.70 36.00%  $        10.69 N/A N/A
NP6I WALLPLATE, 6-G, 6) TOGG, IV EA B  $       16.70 36.00%  $        10.69 N/A N/A
NP6LA WALLPLATE, 6-G, 6) TOGG, LA EA B  $       16.70 36.00%  $        10.69 N/A N/A
NP6W WALLPLATE, 6-G, 6) TOGG, WH EA B  $       16.70 36.00%  $        10.69 N/A N/A
NP7 WALLPLATE, 1-G, 1.40" OPNG, BR EA B  $         1.04 36.00%  $          0.67 N/A N/A
NP703 WALLPLATE, 2-G, 2.15" OPNG, BR EA B  $         5.10 36.00%  $          3.26 N/A N/A
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NP703BK WALLPLATE, 2-G, 2.15" OPNG, BK EA B  $         5.10 36.00%  $          3.26 N/A N/A
NP703GY WALLPLATE, 2-G, 2.15" OPNG, GY EA B  $         5.10 36.00%  $          3.26 N/A N/A
NP703I WALLPLATE, 2-G, 2.15" OPNG, IV EA B  $         5.10 36.00%  $          3.26 N/A N/A
NP703W WALLPLATE, 2-G, 2.15" OPNG, WH EA B  $         5.10 36.00%  $          3.26 N/A N/A
NP720 WALLPLATE, 1-G, 1.60" OPNG, BR EA B  $         1.94 36.00%  $          1.24 N/A N/A
NP720BK WALLPLATE, 1-G, 1.60" OPNG, BK EA B  $         1.94 36.00%  $          1.24 N/A N/A
NP720GY WALLPLATE, 1-G, 1.60" OPNG, GY EA B  $         1.94 36.00%  $          1.24 N/A N/A
NP720I WALLPLATE, 1-G, 1.60" OPNG, IV EA B  $         1.94 36.00%  $          1.24 N/A N/A
NP720OIG WALLPLATE, 1-G 1.60" HOLE NYL ORANGE IG EA B  $       11.20 36.00%  $          7.17 N/A N/A
NP720OW WALLPLATE, 1-G, 1.60" OPNG, OW EA B  $         1.94 36.00%  $          1.24 N/A N/A
NP720R WALLPLATE, 1-G, 1.60" OPNG, RD EA B  $         1.94 36.00%  $          1.24 N/A N/A
NP720W WALLPLATE, 1-G, 1.60" OPNG, WH EA B  $         1.94 36.00%  $          1.24 N/A N/A
NP724 WALLPLATE, 1-G, 2.15" OPNG, BR EA B  $         4.90 36.00%  $          3.14 N/A N/A
NP724BK WALLPLATE, 1-G, 2.15" OPNG, BK EA B  $         4.90 36.00%  $          3.14 N/A N/A
NP724GY WALLPLATE, 1-G, 2.15" OPNG, GY EA B  $         4.90 36.00%  $          3.14 N/A N/A
NP724I WALLPLATE, 1-G, 2.15" OPNG, IV EA B  $         4.90 36.00%  $          3.14 N/A N/A
NP724W WALLPLATE, 1-G, 2.15" OPNG, WH EA B  $         4.90 36.00%  $          3.14 N/A N/A
NP730 WALLPLATE, 1-G, .625" OPNG, STRP MT, BR EA B  $         3.48 36.00%  $          2.23 N/A N/A
NP730I WALLPLATE, 1-G, .625" OPNG, STRP MT, IV EA B  $         3.48 36.00%  $          2.23 N/A N/A
NP730W WALLPLATE, 1-G, .625" OPNG, STRP MT, WH EA B  $         3.48 36.00%  $          2.23 N/A N/A
NP737 WALLPLATE, 1-G, .625" OPNG, BOX MT, BR EA B  $         1.18 36.00%  $          0.76 N/A N/A
NP737AL WALLPLATE, 1-G, .625" OPNG, BOX MT, AL EA B  $         1.18 36.00%  $          0.76 N/A N/A
NP737I WALLPLATE, 1-G, .625" OPNG, BOX MT, IV EA B  $         1.18 36.00%  $          0.76 N/A N/A
NP737W WALLPLATE, 1-G, .625" OPNG, BOX MT, WH EA B  $         1.18 36.00%  $          0.76 N/A N/A
NP78 WALLPLATE, 2-G, 1) DUP 1) 1.40" OPNG, BR EA B  $         5.60 36.00%  $          3.58 N/A N/A
NP78AL WALLPLATE, 2-G, 1) DUP 1) 1.40" OPNG, AL EA B  $         5.60 36.00%  $          3.58 N/A N/A
NP78GY WALLPLATE, 2-G, 1) DUP 1) 1.40" OPNG, GY EA B  $         5.60 36.00%  $          3.58 N/A N/A
NP78I WALLPLATE, 2-G, 1) DUP 1) 1.40" OPNG, IV EA B  $         5.60 36.00%  $          3.58 N/A N/A
NP78W WALLPLATE, 2-G, 1) DUP 1) 1.40" OPNG, WH EA B  $         5.60 36.00%  $          3.58 N/A N/A
NP7AL WALLPLATE, 1-G, 1.40" OPNG, AL EA B  $         1.04 36.00%  $          0.67 N/A N/A
NP7BK WALLPLATE, 1-G, 1.40" OPNG, BK EA B  $         1.04 36.00%  $          0.67 N/A N/A
NP7GY WALLPLATE, 1-G, 1.40" OPNG, GY EA B  $         1.04 36.00%  $          0.67 N/A N/A
NP7I WALLPLATE, 1-G, 1.40" OPNG, IV EA B  $         1.04 36.00%  $          0.67 N/A N/A
NP7LA WALLPLATE, 1-G, 1.40" OPNG, LA EA B  $         1.04 36.00%  $          0.67 N/A N/A
NP7OIG WALLPLATE, 1-G 1.40" HOLE NYL ORANGE IG EA B  $         7.30 36.00%  $          4.67 N/A N/A
NP7OW WALLPLATE, 1-G, 1.40" OPNG, OW EA B  $         1.04 36.00%  $          0.67 N/A N/A
NP7R WALLPLATE, 1-G, 1.40" OPNG, RD EA B  $         1.04 36.00%  $          0.67 N/A N/A
NP7W WALLPLATE, 1-G, 1.40" OPNG, WH EA B  $         1.04 36.00%  $          0.67 N/A N/A
NP8 WALLPLATE, 1-G, 1) DUP, BR EA B  $         0.70 36.00%  $          0.45 N/A N/A
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NP82 WALLPLATE, 2-G, 2) DUP, BR EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP826 WALLPLATE, 2-G,  1) DUP 1) REC, BR EA B  $         3.56 36.00%  $          2.28 N/A N/A
NP826AL WALLPLATE, 2-G,  1) DUP 1) REC, AL EA B  $         3.56 36.00%  $          2.28 N/A N/A
NP826BK WALLPLATE, 2-G,  1) DUP 1) REC, BK EA B  $         3.56 36.00%  $          2.28 N/A N/A
NP826GY WALLPLATE, 2-G,  1) DUP 1) REC, GY EA B  $         3.56 36.00%  $          2.28 N/A N/A
NP826I WALLPLATE, 2-G,  1) DUP 1) REC, IV EA B  $         3.56 36.00%  $          2.28 N/A N/A
NP826LA WALLPLATE, 2-G,  1) DUP 1) REC, LA EA B  $         3.56 36.00%  $          2.28 N/A N/A
NP826OW WALLPLATE, 2-G,  1) DUP 1) REC, WH EA B  $         3.56 36.00%  $          2.28 N/A N/A
NP826W WALLPLATE, 2-G,  1) DUP 1) REC, WH EA B  $         3.56 36.00%  $          2.28 N/A N/A
NP82AL WALLPLATE, 2-G, 2) DUP, AL EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP82BK WALLPLATE, 2-G, 2) DUP, BK EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP82GY WALLPLATE, 2-G, 2) DUP, GY EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP82I WALLPLATE, 2-G, 2) DUP, IV EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP82LA WALLPLATE, 2-G, 2) DUP, LA EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP82OR WALLPLATE, 2-G DUPLEX NYL ORANGE EA B  $         7.30 36.00%  $          4.67 N/A N/A
NP82OW WALLPLATE, 2-G, 2) DUP, OW EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP82R WALLPLATE, 2-G, 2) DUP, RD EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP82W WALLPLATE, 2-G, 2) DUP, WH EA B  $         1.40 36.00%  $          0.90 N/A N/A
NP83 WALLPLATE, 3-G, 3) DUP, BR EA B  $         5.50 36.00%  $          3.52 N/A N/A
NP83I WALLPLATE, 3-G, 3) DUP, IV EA B  $         5.50 36.00%  $          3.52 N/A N/A
NP83W WALLPLATE, 3-G, 3) DUP, WH EA B  $         5.50 36.00%  $          3.52 N/A N/A
NP84 WALLPLATE, 4-G, 4) DUP, BR EA B  $       14.30 36.00%  $          9.15 N/A N/A
NP84I WALLPLATE, 4-G, 4) DUP, IV EA B  $       14.30 36.00%  $          9.15 N/A N/A
NP84W WALLPLATE, 4-G, 4) DUP, WH EA B  $       14.30 36.00%  $          9.15 N/A N/A
NP8AL WALLPLATE, 1-G, 1) DUP, AL EA B  $         0.70 36.00%  $          0.45 N/A N/A
NP8BK WALLPLATE, 1-G, 1) DUP, BK EA B  $         0.70 36.00%  $          0.45 N/A N/A
NP8GY WALLPLATE, 1-G, 1) DUP, GY EA B  $         0.70 36.00%  $          0.45 N/A N/A
NP8I WALLPLATE, 1-G, 1) DUP, IV EA B  $         0.70 36.00%  $          0.45 N/A N/A
NP8LA WALLPLATE, 1-G, 1) DUP, LA EA B  $         0.70 36.00%  $          0.45 N/A N/A
NP8OIG WALLPLATE, 1-G DUPLEX NYL ORANGE IG EA B  $         6.90 36.00%  $          4.42 N/A N/A
NP8OR WALLPLATE,1-G DUPLEX NYL ORANGE EA B  $         0.48 36.00%  $          0.31 N/A N/A
NP8OW WALLPLATE, 1-G, 1) DUP, OW EA B  $         0.70 36.00%  $          0.45 N/A N/A
NP8R WALLPLATE, 1-G, 1) DUP, RD EA B  $         0.70 36.00%  $          0.45 N/A N/A
NP8W WALLPLATE, 1-G, 1) DUP, WH EA B  $         0.70 36.00%  $          0.45 N/A N/A
NPJ1 WALLPLT, M-SIZE 1G, TOGG, BR EA B  $         0.84 36.00%  $          0.54 N/A N/A
NPJ11 WALLPLT, M-SIZE 1G, .406" OPN, BX MT, BR EA B  $         1.48 36.00%  $          0.95 N/A N/A
NPJ113 WALLPLT, M-SIZE 2G, 1) TOG 1) BLANK, BR EA B  $         6.90 36.00%  $          4.42 N/A N/A
NPJ113I WALLPLT, M-SIZE 2G, 1) TOG 1) BLANK, IV EA B  $         6.90 36.00%  $          4.42 N/A N/A
NPJ113LA WPLATE, M-SIZE 2-G, 1) TOG 1) BLANK, LA EA B  $         6.90 36.00%  $          4.42 N/A N/A
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NPJ113W WALLPLT, M-SIZE 2G, 1) TOG 1) BLANK, WH EA B  $         6.90 36.00%  $          4.42 N/A N/A
NPJ11AL WALLPLT, M-SIZE 1G, .406" OPN, BX MT, AL EA B  $         1.48 36.00%  $          0.95 N/A N/A
NPJ11I WALLPLT, M-SIZE 1G, .406" OPN, BX MT, IV EA B  $         1.48 36.00%  $          0.95 N/A N/A
NPJ11LA WPLATE, M-SIZE 1-G, .406" OPG, BX MT, LA EA B  $         1.48 36.00%  $          0.95 N/A N/A
NPJ11W WALLPLT, M-SIZE 1G, .406" OPN, BX MT, WH EA B  $         1.48 36.00%  $          0.95 N/A N/A
NPJ126 WALLPLT, M-SIZE 2G, 1) TOG 1) REC, BR EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ126AL WALLPLT, M-SIZE 2G, 1) TOG 1) REC, AL EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ126BK WALLPLT, M-SIZE 2G, 1) TOG 1) REC, BK EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ126GY WALLPLT, M-SIZE 2G, 1) TOG 1) REC, GY EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ126I WALLPLT, M-SIZE 2G, 1) TOG 1) REC, IV EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ126LA WALLPLATE, M-SIZE 2-G, 1) TOG 1) REC, LA EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ126W WALLPLT, M-SIZE 2G, 1) TOG 1) REC, WH EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ13 WALLPLT, M-SIZE 1G, BOX MT BLANK, BR EA B  $         1.24 36.00%  $          0.79 N/A N/A
NPJ1326 WALLPLT, M-SIZE 2G, 1) DEC 1) BLNK, BR EA B  $         6.60 36.00%  $          4.22 N/A N/A
NPJ1326BK WALLPLT, M-SIZE 2G, 1) DEC 1) BLNK, BK EA B  $         6.60 36.00%  $          4.22 N/A N/A
NPJ1326GY WALLPLT, M-SIZE 2G, 1) DEC 1) BLNK, GY EA B  $         6.60 36.00%  $          4.22 N/A N/A
NPJ1326I WALLPLT, M-SIZE 2G, 1) DEC 1) BLNK, IV EA B  $         6.60 36.00%  $          4.22 N/A N/A
NPJ1326LA WPLATE, M-SIZE 2-G, 1) DEC 1) BLNK, LA EA B  $         6.60 36.00%  $          4.22 N/A N/A
NPJ1326W WALLPLATE M-SIZE, 2-G, 1) DEC 1) BLNK, W EA B  $         6.60 36.00%  $          4.22 N/A N/A
NPJ138 WALLPLT, M-SIZE 2G, 1) DUP 1) BLANK, BR EA B  $         6.90 36.00%  $          4.42 N/A N/A
NPJ138I WALLPLT, M-SIZE 2G, 1) DUP 1) BLANK, IV EA B  $         6.90 36.00%  $          4.42 N/A N/A
NPJ138W WALLPLT, M-SIZE 2G, 1) DUP 1) BLANK, WH EA B  $         6.90 36.00%  $          4.42 N/A N/A
NPJ13AL WALLPLT, M-SIZE 1G, BOX MT BLANK, AL EA B  $         1.24 36.00%  $          0.79 N/A N/A
NPJ13BK WALLPLT, M-SIZE 1G, BOX MT BLANK, BK EA B  $         1.24 36.00%  $          0.79 N/A N/A
NPJ13GY WALLPLT, M-SIZE 1G, BOX MT BLANK, GY EA B  $         1.24 36.00%  $          0.79 N/A N/A
NPJ13I WALLPLT, M-SIZE 1G, BOX MT BLANK, IV EA B  $         1.24 36.00%  $          0.79 N/A N/A
NPJ13LA WALLPLATE, M-SIZE 1-G, BOX MT BLANK, LA EA B  $         1.24 36.00%  $          0.79 N/A N/A
NPJ13OW WALLPLT, M-SIZE 1G, BOX MT BLANK, OW EA B  $         1.24 36.00%  $          0.79 N/A N/A
NPJ13W WALLPLT, M-SIZE 1G, BOX MT BLANK, WH EA B  $         1.24 36.00%  $          0.79 N/A N/A
NPJ18 WALLPLATE, M-SIZE 2-G, 1) DUP 1) TOG, BR EA B  $         1.74 36.00%  $          1.11 N/A N/A
NPJ18AL WALLPLATE, M-SIZE 2-G, 1) DUP 1) TOG, AL EA B  $         1.74 36.00%  $          1.11 N/A N/A
NPJ18BK WALLPLATE, M-SIZE 2-G, 1) DUP 1) TOG, BK EA B  $         1.74 36.00%  $          1.11 N/A N/A
NPJ18GY WALLPLATE, M-SIZE 2-G, 1) DUP 1) TOG, GY EA B  $         1.74 36.00%  $          1.11 N/A N/A
NPJ18I WALLPLATE, M-SIZE 2-G, 1) DUP 1) TOG, IV EA B  $         1.74 36.00%  $          1.11 N/A N/A
NPJ18LA WALLPLATE, M-SIZE 2-G, 1) DUP 1) TOG, LA EA B  $         1.74 36.00%  $          1.11 N/A N/A
NPJ18R WALLPLATE, M-SIZE 2-G, 1) DUP 1) TOG, RD EA B  $         1.74 36.00%  $          1.11 N/A N/A
NPJ18W WALLPLATE, M-SIZE 2-G, 1) DUP 1) TOG, WH EA B  $         1.74 36.00%  $          1.11 N/A N/A
NPJ1AL WALLPLT, M-SIZE 1G, TOGG, AL EA B  $         0.84 36.00%  $          0.54 N/A N/A
NPJ1BK WALLPLT, M-SIZE 1G, TOGG, BK EA B  $         0.84 36.00%  $          0.54 N/A N/A
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NPJ1GY WALLPLT, M-SIZE 1G, TOGG, GY EA B  $         0.84 36.00%  $          0.54 N/A N/A
NPJ1I WALLPLT, M-SIZE 1G, TOGG, IV EA B  $         0.84 36.00%  $          0.54 N/A N/A
NPJ1LA WALLPLATE, M-SIZE 1-G, TOGG, LA EA B  $         0.84 36.00%  $          0.54 N/A N/A
NPJ1OW WALLPLT, M-SIZE 1G, TOGG, OW EA B  $         0.84 36.00%  $          0.54 N/A N/A
NPJ1R WALLPLT, M-SIZE 1G, TOGG, RD EA B  $         0.84 36.00%  $          0.54 N/A N/A
NPJ1RME WALLPLATE,M-SIZE 1-G SW RED EMERGENCY EA B  $       11.30 36.00%  $          7.23 N/A N/A
NPJ1W WALLPLT, M-SIZE 1G, TOGG, WH EA B  $         0.84 36.00%  $          0.54 N/A N/A
NPJ2 WALLPLT, M-SIZE 2G, 2) TOGG, BR EA B  $         1.74 36.00%  $          1.11 N/A N/A
NPJ226 WALLPLATE, M-SIZE 3-G, 2) TOG 1) DEC, BR EA B  $         6.60 36.00%  $          4.22 N/A N/A
NPJ226BK WALLPLATE, M-SIZE 3-G, 2) TOG 1) DEC, BK EA B  $         6.60 36.00%  $          4.22 N/A N/A
NPJ226GY WALLPLATE, M-SIZE 3-G, 2) TOG 1) DEC, GY EA B  $         6.60 36.00%  $          4.22 N/A N/A
NPJ226I WALLPLATE, M-SIZE 3-G, 2) TOG 1) DEC, IV EA B  $         6.60 36.00%  $          4.22 N/A N/A
NPJ226LA WALLPLATE, M-SIZE 3-G, 2) TOG 1) DEC, LA EA B  $         6.60 36.00%  $          4.22 N/A N/A
NPJ226W WALLPLATE, M-SIZE 3-G, 2) TOG 1) DEC, WH EA B  $         6.60 36.00%  $          4.22 N/A N/A
NPJ23 WALLPLT, M-SIZE 2G, 2 BOX MT BLANK, BR EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ23AL WALLPLT, M-SIZE 2G, 2 BOX MT BLANK, AL EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ23I WALLPLT, M-SIZE 2G, 2 BOX MT BLANK, IV EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ23LA WALLPLATE, M-SIZE 2-G, 2 BOX MT BLNK, LA EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ23W WALLPLT, M-SIZE 2G, 2 BOX MT BLANK, WH EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ26 WALLPLT, M-SIZE 1G, 1) RECT, BR EA B  $         2.08 36.00%  $          1.33 N/A N/A
NPJ262 WALLPLT, M-SIZE 2G, 2) RECT, BR EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ262AL WALLPLT, M-SIZE 2G, 2) RECT, AL EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ262BK WALLPLT, M-SIZE 2G, 2) RECT, BK EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ262GY WALLPLT, M-SIZE 2G, 2) RECT, GY EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ262I WALLPLT, M-SIZE 2G, 2) RECT, IV EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ262LA WALLPLATE, M-SIZE 2-G, 2) RECT, LA EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ262OW WALLPLT, M-SIZE 2G, 2) RECT, OW EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ262R WALLPLT, M-SIZE 2G, 2) RECT, RD EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ262W WALLPLT, M-SIZE 2G, 2) RECT, WH EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ263 WALLPLT, M-SIZE 3G, 3) RECT, BR EA B  $         6.60 36.00%  $          4.22 N/A N/A
NPJ263AL WALLPLT, M-SIZE 3G, 3) RECT, AL EA B  $         6.60 36.00%  $          4.22 N/A N/A
NPJ263BK WALLPLT, M-SIZE 3G, 3) RECT, BK EA B  $         6.60 36.00%  $          4.22 N/A N/A
NPJ263GY WALLPLT, M-SIZE 3G, 3) RECT, GY EA B  $         6.60 36.00%  $          4.22 N/A N/A
NPJ263I WALLPLT, M-SIZE 3G, 3) RECT, IV EA B  $         6.60 36.00%  $          4.22 N/A N/A
NPJ263LA WALLPLATE, M-SIZE 3-G, 3) RECT, LA EA B  $         6.60 36.00%  $          4.22 N/A N/A
NPJ263W WALLPLT, M-SIZE 3G, 3) RECT, WH EA B  $         6.60 36.00%  $          4.22 N/A N/A
NPJ264 WALLPLT, M-SIZE 4G, 4) RECT, BR EA B  $       15.00 36.00%  $          9.60 N/A N/A
NPJ264AL WALLPLT, M-SIZE 4G, 4) RECT, AL EA B  $       15.00 36.00%  $          9.60 N/A N/A
NPJ264BK WALLPLT, M-SIZE 4G, 4) RECT, BK EA B  $       15.00 36.00%  $          9.60 N/A N/A
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NPJ264GY WALLPLT, M-SIZE 4G, 4) RECT, GY EA B  $       15.00 36.00%  $          9.60 N/A N/A
NPJ264I WALLPLT, M-SIZE 4G, 4) RECT, IV EA B  $       15.00 36.00%  $          9.60 N/A N/A
NPJ264LA WALLPLATE, M-SIZE 4-G, 4) RECT, LA EA B  $       15.00 36.00%  $          9.60 N/A N/A
NPJ264W WALLPLT, M-SIZE 4G, 4) RECT, WH EA B  $       15.00 36.00%  $          9.60 N/A N/A
NPJ26AL WALLPLT, M-SIZE 1G, 1) RECT, AL EA B  $         2.08 36.00%  $          1.33 N/A N/A
NPJ26BK WALLPLT, M-SIZE 1G, 1) RECT, BK EA B  $         2.08 36.00%  $          1.33 N/A N/A
NPJ26BL WALLPLATE, 1-G RECT NYL BLUE EA B  $         2.04 36.00%  $          1.31 N/A N/A
NPJ26C WALLPLT, M-SIZE 1G, RECT, IV, COMPUTER EA B  $         7.50 36.00%  $          4.80 N/A N/A
NPJ26CBL WALLPLATE, M-SIZE 1-G REC BLUE COMP EA B  $         7.30 36.00%  $          4.67 N/A N/A
NPJ26GY WALLPLT, M-SIZE 1G, 1) RECT, GY EA B  $         2.08 36.00%  $          1.33 N/A N/A
NPJ26I WALLPLT, M-SIZE 1G, 1) RECT, IV EA B  $         2.08 36.00%  $          1.33 N/A N/A
NPJ26LA WALLPLATE, M-SIZE 1-G, 1) RECT, LA EA B  $         2.08 36.00%  $          1.33 N/A N/A
NPJ26OW WALLPLT, M-SIZE 1G, 1) RECT, OW EA B  $         2.08 36.00%  $          1.33 N/A N/A
NPJ26R WALLPLT, M-SIZE 1G, 1) RECT, RD EA B  $         2.08 36.00%  $          1.33 N/A N/A
NPJ26W WALLPLT, M-SIZE 1G, 1) RECT, WH EA B  $         2.08 36.00%  $          1.33 N/A N/A
NPJ28 WALLPLT, M-SIZE 3G, 2) TOG 1) DUP, BR EA B  $       10.20 36.00%  $          6.53 N/A N/A
NPJ28I WALLPLT, M-SIZE 3G, 2) TOG 1) DUP, IV EA B  $       10.20 36.00%  $          6.53 N/A N/A
NPJ28LA WALLPLATE, M-SIZE 3-G, 2) TOG 1) DUP, LA EA B  $       10.20 36.00%  $          6.53 N/A N/A
NPJ28W WALLPLT, M-SIZE 3G, 2) TOG 1) DUP, WH EA B  $       10.20 36.00%  $          6.53 N/A N/A
NPJ2AL WALLPLT, M-SIZE 2G, 2) TOGG, AL EA B  $         1.74 36.00%  $          1.11 N/A N/A
NPJ2BK WALLPLT, M-SIZE 2G, 2) TOGG, BK EA B  $         1.74 36.00%  $          1.11 N/A N/A
NPJ2GY WALLPLT, M-SIZE 2G, 2) TOGG, GY EA B  $         1.74 36.00%  $          1.11 N/A N/A
NPJ2I WALLPLT, M-SIZE 2G, 2) TOGG, IV EA B  $         1.74 36.00%  $          1.11 N/A N/A
NPJ2LA WALLPLATE, M-SIZE 2-G, 2) TOGG, LA EA B  $         1.74 36.00%  $          1.11 N/A N/A
NPJ2OW WALLPLT, M-SIZE 2G, 2) TOGG, OW EA B  $         1.74 36.00%  $          1.11 N/A N/A
NPJ2R WALLPLT, M-SIZE 2G, 2) TOGG, RD EA B  $         1.74 36.00%  $          1.11 N/A N/A
NPJ2W WALLPLT, M-SIZE 2G, 2) TOGG, WH EA B  $         1.74 36.00%  $          1.11 N/A N/A
NPJ3 WALLPLT, M-SIZE 3G, 3) TOGG, BR EA B  $         2.60 36.00%  $          1.66 N/A N/A
NPJ3AL WALLPLT, M-SIZE 3G, 3) TOGG, AL EA B  $         2.60 36.00%  $          1.66 N/A N/A
NPJ3BK WALLPLT, M-SIZE 3G, 3) TOGG, BK EA B  $         2.60 36.00%  $          1.66 N/A N/A
NPJ3GY WALLPLT, M-SIZE 3G, 3) TOGG, GY EA B  $         2.60 36.00%  $          1.66 N/A N/A
NPJ3I WALLPLT, M-SIZE 3G, 3) TOGG, IV EA B  $         2.60 36.00%  $          1.66 N/A N/A
NPJ3LA WALLPLATE, M-SIZE 3-G, 3) TOGG, LA EA B  $         2.60 36.00%  $          1.66 N/A N/A
NPJ3R WALLPLT, M-SIZE 3G, 3) TOGG, RD EA B  $         2.60 36.00%  $          1.66 N/A N/A
NPJ3W WALLPLT, M-SIZE 3G, 3) TOGG, WH EA B  $         2.60 36.00%  $          1.66 N/A N/A
NPJ4 WALLPLT, M-SIZE 4G, 4) TOGG, BR EA B  $       10.20 36.00%  $          6.53 N/A N/A
NPJ4BK WALLPLT, M-SIZE 4G, 4) TOGG, BK EA B  $       10.20 36.00%  $          6.53 N/A N/A
NPJ4GY WALLPLT, M-SIZE 4G, 4) TOGG, GY EA B  $       10.20 36.00%  $          6.53 N/A N/A
NPJ4I WALLPLT, M-SIZE 4G, 4) TOGG, IV EA B  $       10.20 36.00%  $          6.53 N/A N/A
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NPJ4LA WALLPLATE, M-SIZE 4-G, 4) TOGG, LA EA B  $       10.20 36.00%  $          6.53 N/A N/A
NPJ4OW WALLPLT, M-SIZE 4G, 4) TOGG, OW EA B  $       10.20 36.00%  $          6.53 N/A N/A
NPJ4W WALLPLT, M-SIZE 4G, 4) TOGG, WH EA B  $       10.20 36.00%  $          6.53 N/A N/A
NPJ7 WALLPLT, M-SIZE 1G, 1.40" OPNG, BR EA B  $         1.78 36.00%  $          1.14 N/A N/A
NPJ703 WALLPLT, M-SIZE 2G, 2.15" OPNG, BR EA B  $         5.30 36.00%  $          3.39 N/A N/A
NPJ703BK WALLPLT, M-SIZE 2G, 2.15" OPNG, BK EA B  $         5.30 36.00%  $          3.39 N/A N/A
NPJ703GY WALLPLT, M-SIZE 2G, 2.15" OPNG, GY EA B  $         5.30 36.00%  $          3.39 N/A N/A
NPJ703I WALLPLT, M-SIZE 2G, 2.15" OPNG, IV EA B  $         5.30 36.00%  $          3.39 N/A N/A
NPJ703W WALLPLT, M-SIZE 2G, 2.15" OPNG, WH EA B  $         5.30 36.00%  $          3.39 N/A N/A
NPJ724 WALLPLT, M-SIZE 1G, 2.15" OPNG, BR EA B  $         5.10 36.00%  $          3.26 N/A N/A
NPJ724BK WALLPLT, M-SIZE 1G, 2.15" OPNG, BK EA B  $         5.10 36.00%  $          3.26 N/A N/A
NPJ724GY WALLPLT, M-SIZE 1G, 2.15" OPNG, GY EA B  $         5.10 36.00%  $          3.26 N/A N/A
NPJ724I WALLPLT, M-SIZE 1G, 2.15" OPNG, IV EA B  $         5.10 36.00%  $          3.26 N/A N/A
NPJ724W WALLPLT, M-SIZE 1G, 2.15" OPNG, WH EA B  $         5.10 36.00%  $          3.26 N/A N/A
NPJ7BK WALLPLT, M-SIZE 1G, 1.40" OPNG, BK EA B  $         1.78 36.00%  $          1.14 N/A N/A
NPJ7GY WALLPLT, M-SIZE 1G, 1.40" OPNG, GY EA B  $         1.78 36.00%  $          1.14 N/A N/A
NPJ7I WALLPLT, M-SIZE 1G, 1.40" OPNG, IV EA B  $         1.78 36.00%  $          1.14 N/A N/A
NPJ7LA WALLPLATE, M-SIZE 1-G, 1.40" OPNG, LA EA B  $         1.78 36.00%  $          1.14 N/A N/A
NPJ7OW WALLPLT, M-SIZE 1G, 1.40" OPNG, OW EA B  $         1.78 36.00%  $          1.14 N/A N/A
NPJ7R WALLPLT, M-SIZE 1G, 1.40" OPNG, RD EA B  $         1.78 36.00%  $          1.14 N/A N/A
NPJ7W WALLPLT, M-SIZE 1G, 1.40" OPNG, WH EA B  $         1.78 36.00%  $          1.14 N/A N/A
NPJ8 WALLPLT, M-SIZE 1G, 1) DUP, BR EA B  $         0.84 36.00%  $          0.54 N/A N/A
NPJ82 WALLPLT, M-SIZE 2G, 2) DUP, BR EA B  $         3.54 36.00%  $          2.27 N/A N/A
NPJ826 WALLPLT, M-SIZE 2G,  1) DUP 1) REC, BR EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ826AL WALLPLT, M-SIZE 2G,  1) DUP 1) REC, AL EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ826BK WALLPLT, M-SIZE 2G,  1) DUP 1) REC, BK EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ826GY WALLPLT, M-SIZE 2G,  1) DUP 1) REC, GY EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ826I WALLPLT, M-SIZE 2G,  1) DUP 1) REC, IV EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ826LA WPLATE, M-SIZE 2-G,  1) DUP 1) REC, LA EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ826W WALLPLT, M-SIZE 2G,  1) DUP 1) REC, WH EA B  $         4.30 36.00%  $          2.75 N/A N/A
NPJ82BK WALLPLT, M-SIZE 2G, 2) DUP, BK EA B  $         3.54 36.00%  $          2.27 N/A N/A
NPJ82CO WALLPLATE ,M-SIZE 2-G NYL ORG COMPUTER EA B  $       13.20 36.00%  $          8.45 N/A N/A
NPJ82GY WALLPLT, M-SIZE 2G, 2) DUP, GY EA B  $         3.54 36.00%  $          2.27 N/A N/A
NPJ82I WALLPLT, M-SIZE 2G, 2) DUP, IV EA B  $         3.54 36.00%  $          2.27 N/A N/A
NPJ82LA WALLPLATE, M-SIZE 2-G, 2) DUP, LA EA B  $         3.54 36.00%  $          2.27 N/A N/A
NPJ82OW WALLPLT, M-SIZE 2G, 2) DUP, OW EA B  $         3.54 36.00%  $          2.27 N/A N/A
NPJ82R WALLPLT, M-SIZE 2G, 2) DUP, RD EA B  $         3.54 36.00%  $          2.27 N/A N/A
NPJ82W WALLPLT, M-SIZE 2G, 2) DUP, WH EA B  $         3.54 36.00%  $          2.27 N/A N/A
NPJ8AL WALLPLT, M-SIZE 1G, 1) DUP, AL EA B  $         0.84 36.00%  $          0.54 N/A N/A
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NPJ8BK WALLPLT, M-SIZE 1G, 1) DUP, BK EA B  $         0.84 36.00%  $          0.54 N/A N/A
NPJ8BL WALLPLT, M-SIZE 1G, 1) DUPLEX, BLUE EA B  $         1.98 36.00%  $          1.27 N/A N/A
NPJ8C WALLPLATE,M-SIZE 1-G NYL IV COMPUTER EA B  $         7.00 36.00%  $          4.48 N/A N/A
NPJ8CO WALLPLATE,M-SIZE 1-G NYL OR COMPUTER EA B  $         7.00 36.00%  $          4.48 N/A N/A
NPJ8GY WALLPLT, M-SIZE 1G, 1) DUP, GY EA B  $         0.84 36.00%  $          0.54 N/A N/A
NPJ8I WALLPLT, M-SIZE 1G, 1) DUP, IV EA B  $         0.84 36.00%  $          0.54 N/A N/A
NPJ8LA WALLPLATE, M-SIZE 1-G, 1) DUP, LA EA B  $         0.84 36.00%  $          0.54 N/A N/A
NPJ8OW WALLPLT, M-SIZE 1G, 1) DUP, OW EA B  $         0.84 36.00%  $          0.54 N/A N/A
NPJ8R WALLPLT, M-SIZE 1G, 1) DUP, RD EA B  $         0.84 36.00%  $          0.54 N/A N/A
NPJ8RMEV WALLPLATE,M-SIZE 1-G DUP RED EMERGENCY EA B  $       10.60 36.00%  $          6.78 N/A N/A
NPJ8W WALLPLT, M-SIZE 1G, 1) DUP, WH EA B  $         0.84 36.00%  $          0.54 N/A N/A
NS4 TOOL, P-DOWN,110 BLADE,NET SELECT EA B  $         4.30 36.00%  $          2.75 N/A N/A
NS5E12U P-PANEL, NETSELECT,CAT5E,12 PORT,UNI EA B  $     135.40 36.00%  $        86.66 N/A N/A
NS5E24U P-PANEL, NETSELECT,CAT5E,24 PORT,UNI EA B  $     240.00 36.00%  $      153.60 N/A N/A
NS5E48U P-PANEL, NETSELECT,CAT5E,48 PORT,UNI EA B  $     456.00 36.00%  $      291.84 N/A N/A
NS612BK PLATE, DECORATOR KEYSTONE 

FRAME 2PORT BK EA B  $         3.78 36.00%  $          2.42 N/A N/A
NS612GY PLATE, DECORATOR KEYSTONE 

FRAME 2PORT GY EA B  $         3.78 36.00%  $          2.42 N/A N/A
NS612I PLATE, DECORATOR KEYSTONE FRAME,2PORT,EI EA B  $         3.78 36.00%  $          2.42 N/A N/A
NS612LA PLATE, DECORATOR KEYSTONE 

FRAME 2PORT LA EA B  $         3.78 36.00%  $          2.42 N/A N/A
NS612U P-PANEL, NETSELECT,CAT6,12 PORT,UNI EA B  $     189.10 36.00%  $      121.02 N/A N/A
NS612W PLATE, DECORATOR KEYSTONE 

FRAME 2PORT WH EA B  $         3.78 36.00%  $          2.42 N/A N/A
NS613BK PLATE, DECORATOR KEYSTONE 

FRAME 3PORT BK EA B  $         3.78 36.00%  $          2.42 N/A N/A
NS613GY PLATE, DECORATOR KEYSTONE 

FRAME 3PORT GY EA B  $         3.78 36.00%  $          2.42 N/A N/A
NS613I PLATE, DECORATOR KEYSTONE FRAME,3PORT,EI EA B  $         3.78 36.00%  $          2.42 N/A N/A
NS613LA PLATE, DECORATOR KEYSTONE 

FRAME 3PORT LA EA B  $         3.78 36.00%  $          2.42 N/A N/A
NS613W PLATE, DECORATOR KEYSTONE 

FRAME 3PORT WH EA B  $         3.78 36.00%  $          2.42 N/A N/A
NS614BK PLATE, DECORATOR KEYSTONE 

FRAME 4PORT BK EA B  $         4.20 36.00%  $          2.69 N/A N/A
NS614GY PLATE, DECORATOR KEYSTONE 

FRAME 4PORT GY EA B  $         4.20 36.00%  $          2.69 N/A N/A
NS614I PLATE, DECORATOR KEYSTONE FRAME,4PORT,EI EA B  $         4.20 36.00%  $          2.69 N/A N/A
NS614LA PLATE, DECORATOR KEYSTONE 

FRAME 4PORT LA EA B  $         4.20 36.00%  $          2.69 N/A N/A
NS614W PLATE, DECORATOR KEYSTONE 

FRAME 4PORT WH EA B  $         4.20 36.00%  $          2.69 N/A N/A
NS616BK PLATE, DECORATOR KEYSTONE 

FRAME 6PORT BK EA B  $         4.20 36.00%  $          2.69 N/A N/A
NS616GY PLATE, DECORATOR KEYSTONE 

FRAME 6PORT GY EA B  $         4.20 36.00%  $          2.69 N/A N/A
NS616I PLATE, DECORATOR KEYSTONE FRAME,6PORT,EI EA B  $         4.20 36.00%  $          2.69 N/A N/A
NS616LA PLATE, DECORATOR KEYSTONE 

FRAME 6PORT LA EA B  $         4.20 36.00%  $          2.69 N/A N/A
NS616W PLATE, DECORATOR KEYSTONE 

FRAME 6PORT WH EA B  $         4.20 36.00%  $          2.69 N/A N/A
NS620AL PLATE, DECORATOR FRAME,BLANK,AL EA B  $         4.20 36.00%  $          2.69 N/A N/A
NS620BK PLATE, DECORATOR FRAME,BLANK,BK EA B  $         4.20 36.00%  $          2.69 N/A N/A
NS620GY PLATE, DECORATOR FRAME,BLANK,GY EA B  $         4.20 36.00%  $          2.69 N/A N/A
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NS620I PLATE, DECORATOR FRAME,BLANK,EI EA B  $         4.20 36.00%  $          2.69 N/A N/A
NS620LA PLATE, DECORATOR FRAME,BLANK,LA EA B  $         4.20 36.00%  $          2.69 N/A N/A
NS620W PLATE, DECORATOR FRAME,BLANK,WH EA B  $         4.20 36.00%  $          2.69 N/A N/A
NS621AL PLATE, DECORATOR FRAME,.406"HOLE,AL EA B  $         4.20 36.00%  $          2.69 N/A N/A
NS621I PLATE, DECORATOR FRAME,.406"HOLE,EI EA B  $         4.20 36.00%  $          2.69 N/A N/A
NS621LA PLATE, DECORATOR FRAME,.406 HOLE,LA EA B  $         4.20 36.00%  $          2.69 N/A N/A
NS621W PLATE, DECORATOR FRAME,.406"HOLE,WH EA B  $         4.20 36.00%  $          2.69 N/A N/A
NS624U P-PANEL, NETSELECT,CAT6,24 PORT,UNI EA B  $     286.00 36.00%  $      183.04 N/A N/A
NS648U P-PANEL, NETSELECT,CAT6,48 PORT,UNI EA B  $     570.00 36.00%  $      364.80 N/A N/A
NS721I PLATE, WALL PHONE,6POS 4CON,110TERM,EI EA B  $         6.00 36.00%  $          3.84 N/A N/A
NS721W PLATE, WALL PHONE,6POS 4CON,110TERM,WH EA B  $         6.00 36.00%  $          3.84 N/A N/A
NS722I PLATE, WALL PHONE,6POS 4CON,S/TERM,EI EA B  $         6.00 36.00%  $          3.84 N/A N/A
NS722W PLATE, WALL PHONE,6POS 4CON,S/TERM,WH EA B  $         6.00 36.00%  $          3.84 N/A N/A
NS723SS PLATE, WALL PHONE,6POS 4CON,110TERM,SS EA B  $       11.00 36.00%  $          7.04 N/A N/A
NS725I PLATE, WALL PHONE,6POS 6CON,S/TERM,EI EA B  $         7.00 36.00%  $          4.48 N/A N/A
NS725LA PLATE, WALL PHONE,6POS,6CONN,S/TERM,LA EA B  $         7.00 36.00%  $          4.48 N/A N/A
NS725W PLATE, WALL PHONE,6POS 6CON,S/TERM,WH EA B  $         7.00 36.00%  $          4.48 N/A N/A
NS726SS PLATE, WALL PHONE,6POS 4CON,S/TERM,SS EA B  $       11.00 36.00%  $          7.04 N/A N/A
NS730 PLATE, 1GANG,W/JK,6POS,4CON,S/TERM,BN EA B  $         3.40 36.00%  $          2.18 N/A N/A
NS730I PLATE, 1GANG,W/JK,6POS,4CON,S/TERM,EI EA B  $         3.40 36.00%  $          2.18 N/A N/A
NS730LA PLATE, 1GANG,W/JK,6POS,4CON,S/TERM,LA EA B  $         3.40 36.00%  $          2.18 N/A N/A
NS730W PLATE, 1GANG,W/JK,6POS,4CON,S/TERM,WH EA B  $         3.40 36.00%  $          2.18 N/A N/A
NS732 PLATE, 1GANG,W/JK,6POS,6CON,S/TERM,BN EA B  $         3.74 36.00%  $          2.39 N/A N/A
NS732I PLATE, 1GANG,W/JK,6POS,6CON,S/TERM,EI EA B  $         3.74 36.00%  $          2.39 N/A N/A
NS732LA PLATE, 1GANG,W/JK,6POS,6CON,S/TERM,LA EA B  $         3.74 36.00%  $          2.39 N/A N/A
NS732W PLATE, 1GANG,W/JK,6POS,6CON,S/TERM,WH EA B  $         3.74 36.00%  $          2.39 N/A N/A
NS735 PLATE, MIDSIZE,W/JK,6POS,4CON,S/TERM,BN EA B  $         3.38 36.00%  $          2.16 N/A N/A
NS735I PLATE, MIDSIZE,W/JK,6POS,4CON,S/TERM,EI EA B  $         3.38 36.00%  $          2.16 N/A N/A
NS735LA PLATE, MIDSIZE,W/JK,6POS,4CON,S/TERM,LA EA B  $         3.38 36.00%  $          2.16 N/A N/A
NS735W PLATE, MIDSIZE,W/JK,6POS,4CON,S/TERM,WH EA B  $         3.38 36.00%  $          2.16 N/A N/A
NS742I PLATE, 1GANG,W/2JKS,6POS,4CON,S/TERM,EI EA B  $         5.70 36.00%  $          3.65 N/A N/A
NS742LA PLATE, 1GANG,W/2JKS,6POS,4CON,S/TERM,LA EA B  $         5.70 36.00%  $          3.65 N/A N/A
NS742W PLATE, 1GANG,W/2JKS,6POS,4CON,S/TERM,WH EA B  $         5.70 36.00%  $          3.65 N/A N/A
NS744I PLATE, 1GANG,W/2JKS,6POS,6CON,S/TERM,EI EA B  $         6.10 36.00%  $          3.90 N/A N/A
NS744LA PLATE, 1GANG,W/2JKS,6POS,6CON,S/TERM,LA EA B  $         6.10 36.00%  $          3.90 N/A N/A
NS744W PLATE, 1GANG,W/2JKS,6POS,6CON,S/TERM,WH EA B  $         6.10 36.00%  $          3.90 N/A N/A
NS745I PLATE, MIDSIZE,W/2JKS,6POS,4CON,S/TRM,EI EA B  $         6.70 36.00%  $          4.29 N/A N/A
NS745W PLATE, MIDSIZE,W/2JKS,6POS,4CON,S/TRM,WH EA B  $         6.70 36.00%  $          4.29 N/A N/A
NS747I PLATE, 1GANG,W/F-CONN/6POS,4CON,S/TRM,EI EA B  $         5.70 36.00%  $          3.65 N/A N/A
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NS747LA PLATE, 1GANG,W/F-CONN/6POS,4CON,S/TRM,LA EA B  $         5.70 36.00%  $          3.65 N/A N/A
NS747W PLATE, 1GANG,W/F-CONN/6POS,4CON,S/TRM,WH EA B  $         5.70 36.00%  $          3.65 N/A N/A
NS748I PLATE, 1GANG,W/F-CONN/6POS,6CON,S/TRM,EI EA B  $         6.70 36.00%  $          4.29 N/A N/A
NS748LA PLATE, 1GANG,W/F-CONN/6POS,6CON,S/TRM,LA EA B  $         6.70 36.00%  $          4.29 N/A N/A
NS748W PLATE, 1GANG,W/F-CONN/6POS,6CON,S/TRM,WH EA B  $         6.70 36.00%  $          4.29 N/A N/A
NS750I PLATE, 1GANG,W/F-CONNECTOR,EI EA B  $         2.64 36.00%  $          1.69 N/A N/A
NS750LA PLATE, 1GANG,W/F-CONNECTOR,LA EA B  $         2.64 36.00%  $          1.69 N/A N/A
NS750W PLATE, 1GANG,W/F-CONNECTOR,WH EA B  $         2.64 36.00%  $          1.69 N/A N/A
NS751I PLATE, MIDSIZE,W/F-CONNECTOR,EI EA B  $         3.38 36.00%  $          2.16 N/A N/A
NS751LA PLATE, MIDSIZE,W/F-CONNECTOR,LA EA B  $         3.38 36.00%  $          2.16 N/A N/A
NS751W PLATE, MIDSIZE,W/F-CONNECTOR,WH EA B  $         3.38 36.00%  $          2.16 N/A N/A
NS752I PLATE, 1GANG,W/2 F-CONNECTORS,EI EA B  $         5.30 36.00%  $          3.39 N/A N/A
NS752LA PLATE, 1GANG,W/2 F-CONNECTORS,LA EA B  $         5.30 36.00%  $          3.39 N/A N/A
NS752W PLATE, 1GANG,W/2 F-CONNECTORS,WH EA B  $         5.30 36.00%  $          3.39 N/A N/A
NS755I PLATE, MIDSIZE,W/F-CONN/6POS,6CON,EI EA B  $         6.70 36.00%  $          4.29 N/A N/A
NS755LA PLATE, MIDSIZE,W/F-CONN/6POS,6CON,LA EA B  $         6.70 36.00%  $          4.29 N/A N/A
NS755W PLATE, MIDSIZE,W/F-CONN/6POS,6CON,WH EA B  $         6.70 36.00%  $          4.29 N/A N/A
NS760I HOUSING, SURF,W/JK 6POS,4CON,S/TERM,EI EA B  $         2.34 36.00%  $          1.50 N/A N/A
NS760W HOUSING, SURF,W/JK,6POS,4CON,S/TERM,WH EA B  $         2.34 36.00%  $          1.50 N/A N/A
NS761I HOUSING, SURF,W/JK,6POS,6CON,S/TERM,EI EA B  $         2.70 36.00%  $          1.73 N/A N/A
NS761W HOUSING, SURF,W/JK,6POS,6CON,S/TERM,WH EA B  $         2.70 36.00%  $          1.73 N/A N/A
NS770 PLATE, FRAME,W/JK,6POS,4CON,S/TERM,BN EA B  $         5.10 36.00%  $          3.26 N/A N/A
NS770BK PLATE, FRAME,W/JK,6POS,4CON,S/TERM,BK EA B  $         5.10 36.00%  $          3.26 N/A N/A
NS770GY PLATE, FRAME,W/JK,6POS,4CON,S/TERM,GY EA B  $         5.10 36.00%  $          3.26 N/A N/A
NS770I PLATE, FRAME,W/JK,6POS,4CON,S/TERM,EI EA B  $         5.10 36.00%  $          3.26 N/A N/A
NS770LA PLATE, FRAME,W/JK,6POS,4CON,S/TERM,LA EA B  $         5.10 36.00%  $          3.26 N/A N/A
NS770W PLATE, FRAME,W/JK,6POS,4CON,S/TERM,WH EA B  $         5.10 36.00%  $          3.26 N/A N/A
NS771 PLATE, FRAME,W/JK,6POS,6CON,S/TERM,BN EA B  $         6.00 36.00%  $          3.84 N/A N/A
NS771I PLATE, FRAME,W/JK,6POS,6CON,S/TERM,EI EA B  $         6.00 36.00%  $          3.84 N/A N/A
NS771LA PLATE, FRAME,W/JK,6POS,6CON,S/TERM,LA EA B  $         6.00 36.00%  $          3.84 N/A N/A
NS771W PLATE, FRAME,W/JK,6POS,6CON,S/TERM,WH EA B  $         6.00 36.00%  $          3.84 N/A N/A
NS772I PLATE, FRAME,W/2JKS,6POS,6CON,S/TERM,EI EA B  $         6.30 36.00%  $          4.03 N/A N/A
NS772LA PLATE, FRAME,W/2JKS,6POS,6CON,S/TERM,LA EA B  $         6.30 36.00%  $          4.03 N/A N/A
NS772W PLATE, FRAME,W/2JKS,6POS,6CON,S/TERM,WH EA B  $         6.30 36.00%  $          4.03 N/A N/A
NS780I PLATE, FRAME,DECORATOR,W/F-CONN,EI EA B  $         4.50 36.00%  $          2.88 N/A N/A
NS780LA PLATE, FRAME,DECORATOR,W/F-CONN,LA EA B  $         4.50 36.00%  $          2.88 N/A N/A
NS780W PLATE, FRAME,DECORATOR,W/F-CONN,WH EA B  $         4.50 36.00%  $          2.88 N/A N/A
NS782I PLATE, FRAME,DECORATOR,W/2 F-CONN,EI EA B  $         7.10 36.00%  $          4.54 N/A N/A
NS782LA PLATE, FRAME,DECORATOR,W/2 F-CONN,LA EA B  $         7.10 36.00%  $          4.54 N/A N/A
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NS782W PLATE, FRAME,DECORATOR,W/2 F-CONN,WH EA B  $         7.10 36.00%  $          4.54 N/A N/A
NS783I PLATE, FRAME,W/F-CONN/6POS,6CON,S/TRM,EI EA B  $         5.60 36.00%  $          3.58 N/A N/A
NS783LA PLATE, FRAME,W/F-CONN/6POS,6CON,S/TRM,LA EA B  $         5.60 36.00%  $          3.58 N/A N/A
NS783W PLATE, FRAME,W/F-CONN/6POS,6CON,S/TRM,WH EA B  $         5.60 36.00%  $          3.58 N/A N/A
NS784 PLATE, FRAME,W/CAT5E/JK,6POS,4C,S/TRM,BN EA B  $       14.90 36.00%  $          9.54 N/A N/A
NS784BK PLATE, FRAME,W/CAT5E/JK,6POS,4C,S/TRM,BK EA B  $       14.90 36.00%  $          9.54 N/A N/A
NS784GY PLATE, FRAME,W/CAT5E/JK,6POS,4C,S/TRM,GY EA B  $       14.90 36.00%  $          9.54 N/A N/A
NS784I PLATE, FRAME,W/CAT5E/JK,6POS,4C,S/TRM,EI EA B  $       14.90 36.00%  $          9.54 N/A N/A
NS784LA PLATE, FRAME,W/CAT5E/JK,6POS,4C,S/TRM,LA EA B  $       14.90 36.00%  $          9.54 N/A N/A
NS784W PLATE, FRAME,W/CAT5E/JK,6POS,4C,S/TRM,WH EA B  $       14.90 36.00%  $          9.54 N/A N/A
NS785 PLATE, FRAME,W/F-CONN & CAT5E JACK,BN EA B  $       14.90 36.00%  $          9.54 N/A N/A
NS785BK PLATE, FRAME,W/F-CONN & CAT5E JACK,BK EA B  $       14.90 36.00%  $          9.54 N/A N/A
NS785GY PLATE, FRAME,W/F-CONN & CAT5E JACK,GY EA B  $       14.90 36.00%  $          9.54 N/A N/A
NS785I PLATE, FRAME,W/F-CONN & CAT5E JACK,EI EA B  $       14.90 36.00%  $          9.54 N/A N/A
NS785LA PLATE, FRAME,W/F-CONN & CAT5E JACK,LA EA B  $       14.90 36.00%  $          9.54 N/A N/A
NS785W PLATE, FRAME,W/F-CONN & CAT5E JACK,WH EA B  $       14.90 36.00%  $          9.54 N/A N/A
NS790 PLATE, 1GANG,W/6P4C,CAT5E,F-CONN,BR EA B  $       12.80 36.00%  $          8.19 N/A N/A
NS790BK PLATE, 1GANG,W/6P4C,CAT5E,F-CONN,BK EA B  $       12.80 36.00%  $          8.19 N/A N/A
NS790GY PLATE, 1GANG,W/6P4C,CAT5E,F-CONN,GY EA B  $       12.80 36.00%  $          8.19 N/A N/A
NS790I PLATE, 1GANG,W/6P4C,CAT5E,F-CONN,IV EA B  $       12.80 36.00%  $          8.19 N/A N/A
NS790LA PLATE, 1GANG,W/6P4C,CAT5E,F-CONN,LA EA B  $       12.80 36.00%  $          8.19 N/A N/A
NS790OW PLATE, 1GANG,W/6P6C,CAT5E,F-CONN,OW EA B  $       12.80 36.00%  $          8.19 N/A N/A
NS790W PLATE, 1GANG,W/6P4C,CAT5E,F-CONN,WH EA B  $       12.80 36.00%  $          8.19 N/A N/A
NS801BK PLATE, FRAME,DECORATOR,W/1HDMI,FF,BK EA B  $       47.00 36.00%  $        30.08 N/A N/A
NS801GY PLATE, FRAME,DECORATOR,W/1HDMI,FF,GY EA B  $       47.00 36.00%  $        30.08 N/A N/A
NS801I PLATE, FRAME,DECORATOR,W/1HDMI,FF,IV EA B  $       47.00 36.00%  $        30.08 N/A N/A
NS801LA PLATE, FRAME,DECORATOR,W/1HDMI,FF,LA EA B  $       47.00 36.00%  $        30.08 N/A N/A
NS801OW PLATE, FRAME,DECORATOR,W/1HDMI,FF,OW EA B  $       47.00 36.00%  $        30.08 N/A N/A
NS801W PLATE, FRAME,DECORATOR,W/1HDMI,FF,WH EA B  $       47.00 36.00%  $        30.08 N/A N/A
NS802BK PLATE, FRAME,DECORATOR,W/2HDMI,FF,BK EA B  $       65.90 36.00%  $        42.18 N/A N/A
NS802GY PLATE, FRAME,DECORATOR,W/2HDMI,FF,GY EA B  $       65.90 36.00%  $        42.18 N/A N/A
NS802I PLATE, FRAME,DECORATOR,W/2HDMI,FF,IV EA B  $       65.90 36.00%  $        42.18 N/A N/A
NS802LA PLATE, FRAME,DECORATOR,W/2HDMI,FF,LA EA B  $       65.90 36.00%  $        42.18 N/A N/A
NS802OW PLATE, FRAME,DECORATOR,W/2HDMI,FF,OW EA B  $       65.90 36.00%  $        42.18 N/A N/A
NS802W PLATE, FRAME,DECORATOR,W/2HDMI,FF,WH EA B  $       65.90 36.00%  $        42.18 N/A N/A
NSAV1I PLATE,1-G,RECESSED CABLE PASS-THRU,IVORY EA B  $         6.20 36.00%  $          3.97 N/A N/A
NSAV1W PLATE,1-G,RECESSED CABLE PASS-THRU,WHITE EA B  $         6.20 36.00%  $          3.97 N/A N/A
NSAV2I PLATE,2-G,RECESSED CABLE PASS-THRU,IVORY EA B  $         8.40 36.00%  $          5.38 N/A N/A
NSAV2W PLATE,2-G,RECESSED CABLE PASS-THRU,WHITE EA B  $         8.40 36.00%  $          5.38 N/A N/A

4933 of 9702



NW Infrastructure Hubbell

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hubbell                        
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

NSAV62M ENCLOSURE, FPTV,2GANG,METAL,WH EA B  $       85.00 36.00%  $        54.40 N/A N/A
NSAV6BW BRACKET,BLOCK WALL,FPTV,METAL,WH EA B  $       70.00 36.00%  $        44.80 N/A N/A
NSAV6C COVER, FPTV,SCREW-ON,WH EA B  $       25.20 36.00%  $        16.13 N/A N/A
NSAV6CB COVER, FPTV,SCREW-ON,BLANK,WH EA B  $       41.30 36.00%  $        26.43 N/A N/A
NSAV6NW BRACKET,NEW WORK,FPTV,METAL EA B  $       40.00 36.00%  $        25.60 N/A N/A
NSAVIMFW FRAME, ISTATION,3U,FOR NSAV BOXES,WH EA B  $         4.70 36.00%  $          3.01 N/A N/A
NSC9025 COUPLER, F-CONN,RIGHT ANGLE,25 PK PK B  $       76.90 36.00%  $        49.22 N/A N/A
NSF70BK SNAP-FIT, F-CONN,NICKEL,NETSELECT,BK EA B  $         3.06 36.00%  $          1.96 N/A N/A
NSF70GY SNAP-FIT, F-CONN,NICKEL,NETSELECT,GY EA B  $         3.06 36.00%  $          1.96 N/A N/A
NSF70I SNAP-FIT, F-CONN,NICKEL,NETSELECT,IV EA B  $         3.06 36.00%  $          1.96 N/A N/A
NSF70LA SNAP-FIT, F-CONN,NICKEL,NETSELECT,LA EA B  $         3.06 36.00%  $          1.96 N/A N/A
NSF70W SNAP-FIT, F-CONN,NICKEL,NETSELECT,WH EA B  $         3.06 36.00%  $          1.96 N/A N/A
NSJ5EAL JACK, NSJ,CAT5E,8 POS,UNI,A/B,AL EA B  $         7.80 36.00%  $          4.99 N/A N/A
NSJ5EB JACK, NSJ,CAT5E,8 POS,UNI,A/B,BL EA B  $         7.80 36.00%  $          4.99 N/A N/A
NSJ5EB100 JACK, NSJ,CAT5E,8POS,UNI,A/B,BL,100PK PK B  $     680.00 36.00%  $      435.20 N/A N/A
NSJ5EB25 JACK, NSJ,CAT5E,8POS,UNI,A/B,BL,25PK PK B  $     178.60 36.00%  $      114.30 N/A N/A
NSJ5EBK JACK, NSJ,CAT5E,8 POS,UNI,A/B,BK EA B  $         7.80 36.00%  $          4.99 N/A N/A
NSJ5EBK100 JACK, NSJ,CAT5E,8POS,UNI,A/B,BK,100PK PK B  $     680.00 36.00%  $      435.20 N/A N/A
NSJ5EBK25 JACK, NSJ,CAT5E,8POS,UNI,A/B,BK,25PK PK B  $     178.60 36.00%  $      114.30 N/A N/A
NSJ5EGN JACK, NSJ,CAT5E,8 POS,UNI,A/B,GN EA B  $         7.80 36.00%  $          4.99 N/A N/A
NSJ5EGN25 JACK, NSJ,CAT5E,8 POS,UNI,A/B,GN,25PK PK B  $     178.60 36.00%  $      114.30 N/A N/A
NSJ5EGY JACK, NSJ,CAT5E,8 POS,UNI,A/B,GY EA B  $         7.80 36.00%  $          4.99 N/A N/A
NSJ5EGY25 JACK, NSJ,CAT5E,8POS,UNI,A/B,GY,25PK PK B  $     178.60 36.00%  $      114.30 N/A N/A
NSJ5EI JACK, NSJ,CAT5E,8 POS,UNI,A/B,EI EA B  $         7.80 36.00%  $          4.99 N/A N/A
NSJ5EI25 JACK, NSJ,CAT5E,8POS,UNI,A/B,EI,25PK PK B  $     178.60 36.00%  $      114.30 N/A N/A
NSJ5ELA JACK, NSJ,CAT5E,8POS,UNI,A/B,LA EA B  $         7.80 36.00%  $          4.99 N/A N/A
NSJ5ELA25 JACK, NSJ,CAT5E,8POS,UNI,A/B,LA,25PK PK B  $     178.60 36.00%  $      114.30 N/A N/A
NSJ5EOR JACK, NSJ,CAT5E,8 POS,UNI,A/B,OR EA B  $         7.80 36.00%  $          4.99 N/A N/A
NSJ5EOR100 JACK, NSJ,CAT5E,8POS,UNI,A/B,OR,100PK PK B  $     680.00 36.00%  $      435.20 N/A N/A
NSJ5EOR25 JACK, NSJ,CAT5E,8POS,UNI,A/B,OR,25PK PK B  $     178.60 36.00%  $      114.30 N/A N/A
NSJ5EOW JACK, NSJ,CAT5E,8 POS,UNI,A/B,OW EA B  $         7.80 36.00%  $          4.99 N/A N/A
NSJ5EOW100 JACK, NSJ,CAT5E,8POS,UNI,A/B,OW,100PK PK B  $     680.00 36.00%  $      435.20 N/A N/A
NSJ5EOW25 JACK, NSJ,CAT5E,8POS,UNI,A/B,OW,25PK PK B  $     178.60 36.00%  $      114.30 N/A N/A
NSJ5ER JACK, NSJ,CAT5E,8 POS,UNI,A/B,RD EA B  $         7.80 36.00%  $          4.99 N/A N/A
NSJ5ER25 JACK, NSJ,CAT5E,8 POS,UNI,A/B,RD, 25PK PK B  $     178.60 36.00%  $      114.30 N/A N/A
NSJ5EW JACK, NSJ,CAT5E,8 POS,UNI,A/B,WH EA B  $         7.80 36.00%  $          4.99 N/A N/A
NSJ5EW100 JACK, NSJ,CAT5E,8POS,UNI,A/B,WH,100PK PK B  $     680.00 36.00%  $      435.20 N/A N/A
NSJ5EW25 JACK, NSJ,CAT5E,8POS,UNI,A/B,WH,25PK PK B  $     178.60 36.00%  $      114.30 N/A N/A
NSJ5EY JACK, NSJ,CAT5E,8 POS,UNI,A/B,YL EA B  $         7.80 36.00%  $          4.99 N/A N/A
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NSJ5EY25 JACK, NSJ,CAT5E,8 POS,UNI,A/B,YL,25PK PK B  $     178.60 36.00%  $      114.30 N/A N/A
NSJ6B JACK, NSJ,CAT6,8 POS,UNI,A/B,BL EA B  $       12.60 36.00%  $          8.06 N/A N/A
NSJ6B100 JACK, NSJ,CAT6,8POS,UNI,A/B,BL,100PK PK B  $  1,110.00 36.00%  $      710.40 N/A N/A
NSJ6B25 JACK, NSJ,CAT6,8POS,UNI,A/B,BL,25PK PK B  $     292.00 36.00%  $      186.88 N/A N/A
NSJ6BK JACK, NSJ,CAT6,8 POS,UNI, A/B,BK EA B  $       12.60 36.00%  $          8.06 N/A N/A
NSJ6BK100 JACK, NSJ,CAT6,8POS,UNI,A/B,BK,100PK PK B  $  1,110.00 36.00%  $      710.40 N/A N/A
NSJ6BK25 JACK, NSJ,CAT6,8POS,UNI,A/B,BK,25PK PK B  $     292.00 36.00%  $      186.88 N/A N/A
NSJ6GN JACK, NSJ,CAT6,8 POS,UNI,A/B,GN EA B  $       12.60 36.00%  $          8.06 N/A N/A
NSJ6GN25 JACK, NSJ,CAT6,8 POS,UNI,A/B,GN,25PK PK B  $     292.00 36.00%  $      186.88 N/A N/A
NSJ6GY JACK, NSJ,CAT6,8 POS,UNI,A/B,GY EA B  $       12.60 36.00%  $          8.06 N/A N/A
NSJ6GY25 JACK, NSJ,CAT6,8POS,UNI,A/B,GY,25PK PK B  $     292.00 36.00%  $      186.88 N/A N/A
NSJ6I JACK, NSJ,CAT6,8 POS,UNI,A/B,EI EA B  $       12.60 36.00%  $          8.06 N/A N/A
NSJ6I25 JACK, NSJ,CAT6,8POS,UNI,A/B,EI,25PK PK B  $     292.00 36.00%  $      186.88 N/A N/A
NSJ6LA JACK, NSJ,CAT6,8POS,UNI,A/B,LA EA B  $       12.60 36.00%  $          8.06 N/A N/A
NSJ6LA25 JACK, NSJ,CAT6,8POS,UNI,A/B,LA,25PK PK B  $     292.00 36.00%  $      186.88 N/A N/A
NSJ6OR JACK, NSJ,CAT6,8 POS,UNI,A/B,OR EA B  $       12.60 36.00%  $          8.06 N/A N/A
NSJ6OR100 JACK, NSJ,CAT6,8POS,UNI,A/B,OR,100PK PK B  $  1,110.00 36.00%  $      710.40 N/A N/A
NSJ6OR25 JACK, NSJ,CAT6,8POS,UNI,A/B,OR,25PK PK B  $     292.00 36.00%  $      186.88 N/A N/A
NSJ6OW JACK, NSJ,CAT6,8 POS,UNI,A/B,OW EA B  $       12.60 36.00%  $          8.06 N/A N/A
NSJ6OW100 JACK, NSJ,CAT6,8POS,UNI,A/B,OW,100PK PK B  $  1,110.00 36.00%  $      710.40 N/A N/A
NSJ6OW25 JACK, NSJ,CAT6,8POS,UNI,A/B,OW,25PK PK B  $     292.00 36.00%  $      186.88 N/A N/A
NSJ6R JACK, NSJ,CAT6,8 POS,UNI,A/B,RD EA B  $       12.60 36.00%  $          8.06 N/A N/A
NSJ6R25 JACK, NSJ,CAT6,8 POS,UNI,A/B,RD, 25PK PK B  $     292.00 36.00%  $      186.88 N/A N/A
NSJ6W JACK, NSJ,CAT6,8 POS,UNI,A/B,WH EA B  $       12.60 36.00%  $          8.06 N/A N/A
NSJ6W100 JACK, NSJ,CAT6,8POS,UNI,A/B,WH,100PK PK B  $  1,110.00 36.00%  $      710.40 N/A N/A
NSJ6W25 JACK, NSJ,CAT6,8POS,UNI,A/B,WH,25PK PK B  $     292.00 36.00%  $      186.88 N/A N/A
NSJ6Y JACK, NSJ,CAT6,8 POS,UNI,A/B,YL EA B  $       12.60 36.00%  $          8.06 N/A N/A
NSJ6Y25 JACK, NSJ,CAT6,8 POS,UNI,A/B,YL,25PK PK B  $     292.00 36.00%  $      186.88 N/A N/A
NSJUB JACK, NSJ,6POS,USOC,BL EA B  $         6.60 36.00%  $          4.22 N/A N/A
NSJUBK JACK, NSJ,6POS,USOC,BK EA B  $         6.60 36.00%  $          4.22 N/A N/A
NSJUGN JACK, NSJ,6POS,USOC,GN EA B  $         6.60 36.00%  $          4.22 N/A N/A
NSJUGY JACK, NSJ,6POS,USOC,GY EA B  $         6.60 36.00%  $          4.22 N/A N/A
NSJUI JACK, NSJ,6POS,USOC,EI EA B  $         6.60 36.00%  $          4.22 N/A N/A
NSJULA JACK, NSJ,6POS,USOC,LA EA B  $         6.60 36.00%  $          4.22 N/A N/A
NSJUOR JACK, NSJ,6POS,USOC,OR EA B  $         6.60 36.00%  $          4.22 N/A N/A
NSJUOW JACK, NSJ,6POS,USOC,OW EA B  $         6.60 36.00%  $          4.22 N/A N/A
NSJUR JACK, NSJ,6POS,USOC,RD EA B  $         6.60 36.00%  $          4.22 N/A N/A
NSJUW JACK, NSJ,6POS,USOC,WH EA B  $         6.60 36.00%  $          4.22 N/A N/A
NSJUY JACK, NSJ,6POS,USOC,YL EA B  $         6.60 36.00%  $          4.22 N/A N/A
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NSO6P1DM MODULE, NETSELECT,6 VOICE,1 DATA EA B  $       59.00 36.00%  $        37.76 N/A N/A
NSOAM8 MODULE, NETSELECT,AUDIO,8-PORT EA B  $       59.00 36.00%  $        37.76 N/A N/A
NSOBM MODULE, NETSELECT,BLANK,BK EA B  $       16.70 36.00%  $        10.69 N/A N/A
NSOBNK14 CABINET,NETSELECT,14"H,TEL,4COAX,W/DR EA B  $     183.80 36.00%  $      117.63 N/A N/A
NSOBOX14 CABINET, NETSELECT,14"H,W/HINGED DOOR,WH EA B  $     113.10 36.00%  $        72.38 N/A N/A
NSOBOX14B CABINET, NETSELECT,14"H,W/O COVER,WH EA B  $       56.90 36.00%  $        36.42 N/A N/A
NSOBOX14BC CABINET, NETSELECT,14"H,W/PANEL COVER,WH EA B  $       90.90 36.00%  $        58.18 N/A N/A
NSOBOX14C CABINET, NETSELECT,PANEL COVER ONLY,14"H EA B  $       40.00 36.00%  $        25.60 N/A N/A
NSOBOX14D CABINET, NETSELECT,DOOR ONLY,HNGD 

W/LTCH EA B  $       60.80 36.00%  $        38.91 N/A N/A
NSOBOX14DL CAB,NETSELECT,DOOR ONLY,HNGD 

W/LTCH VENT EA B  $       60.80 36.00%  $        38.91 N/A N/A
NSOBOX14X2 BRACKET, 2" EXTENSION,14" NETSELECT EA B  $       64.80 36.00%  $        41.47 N/A N/A
NSOBOX28 CABINET, NETSELECT,28" H,W/HNGD DOOR,WH EA B  $     174.20 36.00%  $      111.49 N/A N/A
NSOBOX28B CABINET, NETSELECT,28"H,W/O COVER,WH EA B  $       88.50 36.00%  $        56.64 N/A N/A
NSOBOX28BC CABINET, NETSELECT,28"H,W/PANEL COVER,WH EA B  $     152.60 36.00%  $        97.66 N/A N/A
NSOBOX28BDL CABINET,NETSELECT,28" H,W/VENTED DOOR,WH EA B  $     174.20 36.00%  $      111.49 N/A N/A
NSOBOX28C CABINET, NETSELECT,PANEL COVER ONLY,28"H EA B  $       70.70 36.00%  $        45.25 N/A N/A
NSOBOX28D CABINET, NETSELECT,DOOR ONLY,HNGD 

W/LTCH EA B  $       94.50 36.00%  $        60.48 N/A N/A
NSOBOX28DL CAB,NETSELECT,DOOR ONLY,HNGD 

2/LTCH VENT EA B  $       94.50 36.00%  $        60.48 N/A N/A
NSOBOX28X2 BRACKET, 2" EXTENSION,28" NETSELECT EA B  $       90.70 36.00%  $        58.05 N/A N/A
NSOBOX48 CABINET, NETSELECT,48"H,W/HINGED DOOR,WH EA B  $     218.00 36.00%  $      139.52 N/A N/A
NSOBOX48R CABINET,NETSELECT,TRIM RING,FOR NSOBOX48 EA B  $     150.00 36.00%  $        96.00 N/A N/A
NSOBX10 CABINET, NETSELECT,10"H,W/HINGED DOOR,WH EA B  $       76.90 36.00%  $        49.22 N/A N/A
NSOBX10B CABINET, NETSELECT,10"H,W/O COVER,WH EA B  $       45.20 36.00%  $        28.93 N/A N/A
NSOBX10BC CABINET, NETSELECT,10"H,W/PANEL COVER,WH EA B  $       67.40 36.00%  $        43.14 N/A N/A
NSOBX10C CABINET, NETSELECT,PNL CVR ONLY,10"H WH EA B  $       25.50 36.00%  $        16.32 N/A N/A
NSOBX10D CAB, NETSELECT,DOOR ONLY,HNGD W/LTCH WH EA B  $       34.90 36.00%  $        22.34 N/A N/A
NSODK6 MODULE, NETSELECT,C5E,UPGRADE KIT,6P EA B  $       60.90 36.00%  $        38.98 N/A N/A
NSODM8 MODULE, NETSELECT,C5E,8P DATA EA B  $       59.00 36.00%  $        37.76 N/A N/A
NSODM8C6 MODULE, NETSELECT,C6,8P,DATA EA B  $       66.80 36.00%  $        42.75 N/A N/A
NSOETM8 MODULE, NETSELECT,8P,EXPANSION TELE EA B  $       59.00 36.00%  $        37.76 N/A N/A
NSOFSB MODULE, NETSELECT,FIBER,ADPT BRKT,W/OFSP EA B  $       24.90 36.00%  $        15.94 N/A N/A
NSOKA CABINET,NETSELECT,ANT.KIT,2.4GHz,SMA/TNC EA B  $       69.30 36.00%  $        44.35 N/A N/A
NSOKPS CAB, NETSELECT,PWRKT,15A,120V,DPLX,SURGE EA B  $       96.40 36.00%  $        61.70 N/A N/A
NSOKPTR CAB, NETSELECT,PWRKIT,15A,120V,TR,DUPLX EA B  $       40.90 36.00%  $        26.18 N/A N/A
NSOMTM24 MODULE, 

NETSELECT MULTIP PATCHABLETELCOM EA B  $     141.20 36.00%  $        90.37 N/A N/A
NSOPLT CABINET, NETSELECT,PLATE,BLANK EA B  $       18.20 36.00%  $        11.65 N/A N/A
NSOPTM8 MODULE, NETSELECT,8P,PRIMARY TELEPHONE EA B  $       59.40 36.00%  $        38.02 N/A N/A
NSORAVC FRAME, NETSELECT,VOLUME CONTROL,ROTARY EA B  $       77.50 36.00%  $        49.60 N/A N/A
NSOSAVC FRAME, NETSELECT,VOLUME CONTROL,SLIDE EA B  $       84.20 36.00%  $        53.89 N/A N/A
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NSOTVDM6 MODULE, NETSELECT,COMBO,TEL/C5E/VID,6P EA B  $     123.60 36.00%  $        79.10 N/A N/A
NSOTVM6 MODULE, NETSELECT,COMBO,TEL/VID,6P EA B  $       84.60 36.00%  $        54.14 N/A N/A
NSOVAMP MODULE, NETSELECT,10DB,FIXED VIDEO AMP EA B  $     101.40 36.00%  $        64.90 N/A N/A
NSOVM4 MODULE, NETSELECT,4 WAY COAX,PLAS,1GHZ EA B  $       18.20 36.00%  $        11.65 N/A N/A
NSOVM42G MODULE, NETSELECT,4 WAY COAX,PLAS,2.3GHZ EA B  $       25.50 36.00%  $        16.32 N/A N/A
NSOVM6 MODULE, NETSELECT,6 WAY COAX,PLAS,1GHZ EA B  $       28.60 36.00%  $        18.30 N/A N/A
NSOVM62G MODULE, NETSELECT,6 WAY COAX,PLAS,2.3GHZ EA B  $       64.40 36.00%  $        41.22 N/A N/A
NSOVM8 MODULE, NETSELECT,8 WAY COAX,PLAS,1GHZ EA B  $       62.80 36.00%  $        40.19 N/A N/A
NSOVM82G MODULE, NETSELECT,8 WAY COAX,PLAS,2.3GHZ EA B  $       74.20 36.00%  $        47.49 N/A N/A
NSP101BK PLATE, WALL,LABEL-LESS,MIDSIZE,1-PORT,BK EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP101GY PLATE, WALL,LABEL-LESS,MIDSIZE,1-PORT,GY EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP101I PLATE, WALL,LABEL-LESS,MIDSIZE,1-PORT,EI EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP101LA PLATE, WALL,LABEL-LESS,MIDSIZE,1-PORT,LA EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP101W PLATE, WALL,LABEL-LESS,MIDSIZE,1-PORT,WH EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP102BK PLATE, WALL,LABEL-LESS,MIDSIZE,2-PORT,BK EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP102GY PLATE, WALL,LABEL-LESS,MIDSIZE,2-PORT,GY EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP102I PLATE, WALL,LABEL-LESS,MIDSIZE,2-PORT,EI EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP102LA PLATE, WALL,LABEL-LESS,MIDSIZE,2-PORT,LA EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP102W PLATE, WALL,LABEL-LESS,MIDSIZE,2-PORT,WH EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP103BK PLATE, WALL,LABEL-LESS,MIDSIZE,3-PORT,BK EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP103GY PLATE, WALL,LABEL-LESS,MIDSIZE,3-PORT,GY EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP103I PLATE, WALL,LABEL-LESS,MIDSIZE,3-PORT,EI EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP103LA PLATE, WALL,LABEL-LESS,MIDSIZE,3-PORT,LA EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP103W PLATE, WALL,LABEL-LESS,MIDSIZE,3-PORT,WH EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP104BK PLATE, WALL,LABEL-LESS,MIDSIZE,4-PORT,BK EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP104GY PLATE, WALL,LABEL-LESS,MIDSIZE,4-PORT,GY EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP104I PLATE, WALL,LABEL-LESS,MIDSIZE,4-PORT,EI EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP104LA PLATE, WALL,LABEL-LESS,MIDSIZE,4-PORT,LA EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP104W PLATE, WALL,LABEL-LESS,MIDSIZE,4-PORT,WH EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP106BK PLATE, WALL,LABEL-LESS,MIDSIZE,6-PORT,BK EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP106GY PLATE, WALL,LABEL-LESS,MIDSIZE,6-PORT,GY EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP106I PLATE, WALL,LABEL-LESS,MIDSIZE,6-PORT,EI EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP106LA PLATE, WALL,LABEL-LESS,MIDSIZE,6-PORT,LA EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP106W PLATE, WALL,LABEL-LESS,MIDSIZE,6-PORT,WH EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP11BK PLATE, WALL,LABEL-LESS,1-G,1-PORT,BK EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP11GY PLATE, WALL,LABEL-LESS,1-G,1-PORT,GY EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP11I PLATE, WALL,LABEL-LESS,1-G,1-PORT,EI EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP11LA PLATE, WALL,LABEL-LESS,1-G,1-PORT,LA EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP11W PLATE, WALL,LABEL-LESS,1-G,1-PORT,WH EA B  $         3.02 36.00%  $          1.93 N/A N/A
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NSP12BK PLATE, WALL,LABEL-LESS,1-G,2-PORT,BK EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP12GY PLATE, WALL,LABEL-LESS,1-G,2-PORT,GY EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP12I PLATE, WALL,LABEL-LESS,1-G,2-PORT,EI EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP12LA PLATE, WALL,LABEL-LESS,1-G,2-PORT,LA EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP12W PLATE, WALL,LABEL-LESS,1-G,2-PORT,WH EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP13BK PLATE, WALL,LABEL-LESS,1-G,3-PORT,BK EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP13GY PLATE, WALL,LABEL-LESS,1-G,3-PORT,GY EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP13I PLATE, WALL,LABEL-LESS,1-G,3-PORT,EI EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP13LA PLATE, WALL,LABEL-LESS,1-G,3-PORT,LA EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP13W PLATE, WALL,LABEL-LESS,1-G,3-PORT,WH EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP14BK PLATE, WALL,LABEL-LESS,1-G,4-PORT,BK EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP14GY PLATE, WALL,LABEL-LESS,1-G,4-PORT,GY EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP14I PLATE, WALL,LABEL-LESS,1-G,4-PORT,EI EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP14LA PLATE, WALL,LABEL-LESS,1-G,4-PORT,LA EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP14W PLATE, WALL,LABEL-LESS,1-G,4-PORT,WH EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP16BK PLATE, WALL,LABEL-LESS,1-G,6-PORT,BK EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP16GY PLATE, WALL,LABEL-LESS,1-G,6-PORT,GY EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP16I PLATE, WALL,LABEL-LESS,1-G,6-PORT,EI EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP16LA PLATE, WALL,LABEL-LESS,1-G,6-PORT,LA EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP16W PLATE, WALL,LABEL-LESS,1-G,6-PORT,WH EA B  $         3.02 36.00%  $          1.93 N/A N/A
NSP24BK PLATE, WALL,LABEL-LESS,2-G,4-PORT,BK EA B  $         3.10 36.00%  $          1.98 N/A N/A
NSP24GY PLATE, WALL,LABEL-LESS,2-G,4-PORT,GY EA B  $         3.10 36.00%  $          1.98 N/A N/A
NSP24I PLATE, WALL,LABEL-LESS,2-G,4-PORT,EI EA B  $         3.10 36.00%  $          1.98 N/A N/A
NSP24LA PLATE, WALL,LABEL-LESS,2-G,4-PORT,LA EA B  $         3.10 36.00%  $          1.98 N/A N/A
NSP24W PLATE, WALL,LABEL-LESS,2-G,4-PORT,WH EA B  $         3.10 36.00%  $          1.98 N/A N/A
NSP26BK PLATE, WALL,LABEL-LESS,2-G,6-PORT,BK EA B  $         3.10 36.00%  $          1.98 N/A N/A
NSP26GY PLATE, WALL,LABEL-LESS,2-G,6-PORT,GY EA B  $         3.10 36.00%  $          1.98 N/A N/A
NSP26I PLATE, WALL,LABEL-LESS,2-G,6-PORT,EI EA B  $         3.10 36.00%  $          1.98 N/A N/A
NSP26LA PLATE, WALL,LABEL-LESS,2-G,6-PORT,LA EA B  $         3.10 36.00%  $          1.98 N/A N/A
NSP26W PLATE, WALL,LABEL-LESS,2-G,6-PORT,WH EA B  $         3.10 36.00%  $          1.98 N/A N/A
OCKLCD50GS12BL FIBER,OPT CASETE,KLC-MT,50U,LZRGR,BL,12F EA B  $     672.00 36.00%  $      430.08 N/A N/A
OCKLCD50GS12GN FIBER,OPT CASETE,KLC-MT,50U,LZRGR,GN,12F EA B  $     672.00 36.00%  $      430.08 N/A N/A
OCKLCD50GS12RD FIBER,OPT CASETE,KLC-MT,50U,LZRGR,RD,12F EA B  $     672.00 36.00%  $      430.08 N/A N/A
OCKLCD50GS12YL FIBER,OPT CASETE,KLC-MT,50U,LZRGR,YL,12F EA B  $     672.00 36.00%  $      430.08 N/A N/A
OCKLCD50GS24BL FIBER,OPT CASETE,KLC-MT,50U,LZRGR,BL,24F EA B  $  1,282.00 36.00%  $      820.48 N/A N/A
OCKLCD50GS24GN FIBER,OPT CASETE,KLC-MT,50U,LZRGR,GN,24F EA B  $  1,282.00 36.00%  $      820.48 N/A N/A
OCKLCD50GS24RD FIBER,OPT CASETE,KLC-MT,50U,LZRGR,RD,24F EA B  $  1,282.00 36.00%  $      820.48 N/A N/A
OCKLCD50GS24YL FIBER,OPT CASETE,KLC-MT,50U,LZRGR,YL,24F EA B  $  1,282.00 36.00%  $      820.48 N/A N/A
OCKLCD50S12BL FIBER, OPT CASSETTE,KLC-MT,50U,BL,12F EA B  $     672.00 36.00%  $      430.08 N/A N/A
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OCKLCD50S12GN FIBER, OPT CASSETTE,KLC-MT,50U,GN,12F EA B  $     672.00 36.00%  $      430.08 N/A N/A
OCKLCD50S12RD FIBER, OPT CASSETTE,KLC-MT,50U,RD,12F EA B  $     672.00 36.00%  $      430.08 N/A N/A
OCKLCD50S12YL FIBER, OPT CASSETTE,KLC-MT,50U,YL,12F EA B  $     672.00 36.00%  $      430.08 N/A N/A
OCKLCD50S24BL FIBER, OPT CASSETTE,KLC-MT,50U,BL,24F EA B  $  1,282.00 36.00%  $      820.48 N/A N/A
OCKLCD50S24GN FIBER, OPT CASSETTE,KLC-MT,50U,GN,24F EA B  $  1,282.00 36.00%  $      820.48 N/A N/A
OCKLCD50S24RD FIBER, OPT CASSETTE,KLC-MT,50U,RD,24F EA B  $  1,282.00 36.00%  $      820.48 N/A N/A
OCKLCD50S24YL FIBER, OPT CASSETTE,KLC-MT,50U,YL,24F EA B  $  1,282.00 36.00%  $      820.48 N/A N/A
OCKLCD62S12BL FIBER, OPT CASSETTE,KLC-MT,62U,BL,12F EA B  $     672.00 36.00%  $      430.08 N/A N/A
OCKLCD62S12GN FIBER, OPT CASSETTE,KLC-MT,62U,GN,12F EA B  $     672.00 36.00%  $      430.08 N/A N/A
OCKLCD62S12RD FIBER, OPT CASSETTE,KLC-MT,62U,RD,12F EA B  $     672.00 36.00%  $      430.08 N/A N/A
OCKLCD62S12YL FIBER, OPT CASSETTE,KLC-MT,62U,YL,12F EA B  $     672.00 36.00%  $      430.08 N/A N/A
OCKLCD62S24BL FIBER, OPT CASSETTE,KLC-MT,62U,BL,24F EA B  $  1,282.00 36.00%  $      820.48 N/A N/A
OCKLCD62S24GN FIBER, OPT CASSETTE,KLC-MT,62U,GN,24F EA B  $  1,282.00 36.00%  $      820.48 N/A N/A
OCKLCD62S24RD FIBER, OPT CASSETTE,KLC-MT,62U,RD,24F EA B  $  1,282.00 36.00%  $      820.48 N/A N/A
OCKLCD62S24YL FIBER, OPT CASSETTE,KLC-MT,62U,YL,24F EA B  $  1,282.00 36.00%  $      820.48 N/A N/A
OCKLCDSS12BL FIBER, OPT CASSETTE,KLC-MT,SM,BL,12F EA B  $     742.00 36.00%  $      474.88 N/A N/A
OCKLCDSS12GN FIBER, OPT CASSETTE,KLC-MT,SM,GN,12F EA B  $     742.00 36.00%  $      474.88 N/A N/A
OCKLCDSS12RD FIBER, OPT CASSETTE,KLC-MT,SM,RD,12F EA B  $     742.00 36.00%  $      474.88 N/A N/A
OCKLCDSS12YL FIBER, OPT CASSETTE,KLC-MT,SM,YL,12F EA B  $     742.00 36.00%  $      474.88 N/A N/A
OCKLCDSS24BL FIBER, OPT CASSETTE,KLC-MT,SM,BL,24F EA B  $  1,422.00 36.00%  $      910.08 N/A N/A
OCKLCDSS24GN FIBER, OPT CASSETTE,KLC-MT,SM,GN,24F EA B  $  1,422.00 36.00%  $      910.08 N/A N/A
OCKLCDSS24RD FIBER, OPT CASSETTE,KLC-MT,SM,RD,24F EA B  $  1,422.00 36.00%  $      910.08 N/A N/A
OCKLCDSS24YL FIBER, OPT CASSETTE,KLC-MT,SM,YL,24F EA B  $  1,422.00 36.00%  $      910.08 N/A N/A
OCLC50 FIBER, CASSETTE,LC-MT,50/125,12F EA B  $     676.00 36.00%  $      432.64 N/A N/A
OCLC50G FIBER, CASSETTE,LC-MT,50/125,10G,12F EA B  $     676.00 36.00%  $      432.64 N/A N/A
OCLC50G4 FIBER, CASSETTE,LC-MT,50/125,OM4,12F EA B  $     676.00 36.00%  $      432.64 N/A N/A
OCLC62 FIBER, CASSETTE,LC-MT,62.5/125,12F EA B  $     676.00 36.00%  $      432.64 N/A N/A
OCLCD50 FIBER, CASSETTE,LC-MT,50/125,OM2,24F EA B  $     906.00 36.00%  $      579.84 N/A N/A
OCLCD50G FIBER, CASSETTE,LC-MT,50/125,OM3,24F EA B  $     906.00 36.00%  $      579.84 N/A N/A
OCLCD50G4 FIBER, CASSETTE,LC-MT,50/125,OM4,24F EA B  $     906.00 36.00%  $      579.84 N/A N/A
OCLCD62 FIBER, CASSETTE,LC-MT,62.5/125,OM1,24F EA B  $     906.00 36.00%  $      579.84 N/A N/A
OCLCDSM FIBER, CASSETTE,LC-MT,9/125,OS2,24F EA B  $     940.00 36.00%  $      601.60 N/A N/A
OCLCHD50G3 FIBER, CASSETTE,HDLC-MT,50-OM3,GY,12F EA B  $     490.00 36.00%  $      313.60 N/A N/A
OCLCHD50G4 FIBER, CASSETTE,HDLC-MT,50-OM4,GY,12F EA B  $     502.00 36.00%  $      321.28 N/A N/A
OCLCHDSM FIBER, CASSETTE,HDLC-MT,SM,GY,12F EA B  $     554.00 36.00%  $      354.56 N/A N/A
OCLCQ50 FIBER, CASSETTE,LC-MT,50/125,24F EA B  $     906.00 36.00%  $      579.84 N/A N/A
OCLCQ50G FIBER, CASSETTE,LC-MT,50/125,10G,24F EA B  $     906.00 36.00%  $      579.84 N/A N/A
OCLCQ50G4 FIBER, CASSETTE,LC-MT,50/125,OM4,24F EA B  $     906.00 36.00%  $      579.84 N/A N/A
OCLCQ62 FIBER, CASSETTE,LC-MT,62.5/125,24F EA B  $     906.00 36.00%  $      579.84 N/A N/A
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OCLCQSM FIBER, CASSETTE,LC-MT,SM,24F EA B  $     940.00 36.00%  $      601.60 N/A N/A
OCLCSM FIBER, CASSETTE,LC-MT,SM,12F EA B  $     712.00 36.00%  $      455.68 N/A N/A
OCRJ50 FIBER, CASSETTE,RJ-MT,50/125,12F EA B  $     712.00 36.00%  $      455.68 N/A N/A
OCRJ50G FIBER, CASSETTE,RJ-MT,50/125,10G,12F EA B  $     740.00 36.00%  $      473.60 N/A N/A
OCRJ62 FIBER, CASSETTE,RJ-MT,62.5/125,12F EA B  $     712.00 36.00%  $      455.68 N/A N/A
OCSC50 FIBER, CASSETTE,SC-MT,50/125,12F EA B  $     634.00 36.00%  $      405.76 N/A N/A
OCSC50G FIBER, CASSETTE,SC-MT,50/125,10G,12F EA B  $     634.00 36.00%  $      405.76 N/A N/A
OCSC50G4 FIBER, CASSETTE,SC-MT,50/125,OM4,12F EA B  $     634.00 36.00%  $      405.76 N/A N/A
OCSC62 FIBER, CASSETTE,SC-MT,62.5/125,12F EA B  $     634.00 36.00%  $      405.76 N/A N/A
OCSCSM FIBER, CASSETTE,SC-MT,SM,12F EA B  $     712.00 36.00%  $      455.68 N/A N/A
OCST50 FIBER, CASSETTE,ST-MT,50/125,12F EA B  $     560.00 36.00%  $      358.40 N/A N/A
OCST62 FIBER, CASSETTE,ST-MT,62.5/125,12F EA B  $     560.00 36.00%  $      358.40 N/A N/A
OCSTSM FIBER, CASSETTE,ST-MT,SM,12F EA B  $     634.00 36.00%  $      405.76 N/A N/A
OFBOKT12 FIBER, OSP CABLE B/O KIT,900UM,12-FIBER EA B  $       37.70 36.00%  $        24.13 N/A N/A
OFBOKT6 FIBER, OSP CABLE B/O KIT,900UM,6-FIBER EA B  $       34.80 36.00%  $        22.27 N/A N/A
OFCA FIBER, CURE ADAPTS,FOR ST/SC CONN,16PK PK B  $       95.40 36.00%  $        61.06 N/A N/A
OFCALC FIBER, CURE ADAPTS, FOR LC CONN,EPXY,6PK PK B  $     113.10 36.00%  $        72.38 N/A N/A
OFCAP FIBER, KT,ANAEROBIC,ADHES,PRIMER EA B  $     258.00 36.00%  $      165.12 N/A N/A
OFCEP FIBER, KT,EPOXY REPLENISHMENT EA B  $     117.60 36.00%  $        75.26 N/A N/A
OFCLV1 FIBER, OPTICAL,CLEAVE TOOL EA B  $     832.00 36.00%  $      532.48 N/A N/A
OFCLV3 FIBER, OPTIC,CLEAVE TOOL,SINGLE FIBER,MM EA B  $     548.00 36.00%  $      350.72 N/A N/A
OFCLV4 FIBER, OPTIC, CLEAVE TOOL, SINGLEMODE EA B  $  3,202.00 36.00%  $   2,049.28 N/A N/A
OFCLV5 FIBER, OPTIC, CLEAVE TOOL, SM/MM EA B  $  1,850.00 36.00%  $   1,184.00 N/A N/A
OFCLV5RB FIBER, CLEAVE TOOL, REPLT BL, SM/MM EA B  $     370.00 36.00%  $      236.80 N/A N/A
OFCLVKLC1 FIBER, OPTIC,CLEAVE TOOL,KLC,LTCRMP,CONN EA B  $  3,122.00 36.00%  $   1,998.08 N/A N/A
OFCMD04 FIBER, OPTIC,CRIMP TOOL,2QK DIE SET,ADHS EA B  $     126.00 36.00%  $        80.64 N/A N/A
OFCMT04 FIBER, OPTIC,CRIMP TOOL,W/DIE,2QK,ADHS EA B  $     254.00 36.00%  $      162.56 N/A N/A
OFCMTKLC1 FIBER, CRIMP TOOL,KLC,LTCRMP,PP CONN EA B  $     704.00 36.00%  $      450.56 N/A N/A
OFLFP FIBER, KT,LAPPING FILM REPLENISHMENT EA B  $     144.20 36.00%  $        92.29 N/A N/A
OFLS813 FIBER, TESTER,LED LIGHT SOURCE EA B  $  1,254.00 36.00%  $      802.56 N/A N/A
OFPBB10 HOUSING, BRKT,BLANK BOT LOC,10PK PK B  $       16.40 36.00%  $        10.50 N/A N/A
OFPBST2 HOUSING, BRKT,FIB,LOAD,2ST COUPL,SM/MM EA B  $       17.90 36.00%  $        11.46 N/A N/A
OFPCRKM FIBER, 3MM P-CORD KIT,MM,25PK PK B  $       97.90 36.00%  $        62.66 N/A N/A
OFPCRKS FIBER, 3MM P-CORD KIT,SM,25PK PK B  $       97.90 36.00%  $        62.66 N/A N/A
OFPLK813A FIBER, TESTER,PWR METER,LED SOURCE,UNIV EA B  $  1,990.00 36.00%  $   1,273.60 N/A N/A
OFPM813 FIBER, TESTER,OPTICAL POWER METER EA B  $  1,254.00 36.00%  $      802.56 N/A N/A
OFPNL1U2SP FIBER, RACKMNT PNL,1U, 2 FSP FLAT PNL,UN EA B  $       84.50 36.00%  $        54.08 N/A N/A
OFPNL1U3SP FIBER, RACKMNT PNL,1U, 3 FSP FLAT PNL,UN EA B  $       84.50 36.00%  $        54.08 N/A N/A
OFPPL HOUSING, MULTIMEDIA, WALLPLATE, OW EA B  $       12.90 36.00%  $          8.26 N/A N/A
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OFPRIME FIBER, KT,ANAEROBIC PRIMER EA B  $       91.60 36.00%  $        58.62 N/A N/A
OFPUCK FIBER, OPTICAL,POLISHING PUCK,2.5MM,SS EA B  $     159.40 36.00%  $      102.02 N/A N/A
OFPUCKLC FIBER, OPTICAL,POLISHING PUCK,LC,1.25MM EA B  $     162.40 36.00%  $      103.94 N/A N/A
OFSCOPE1 FIBER, OPTICAL,MICROSCOPE,400X EA B  $     696.00 36.00%  $      445.44 N/A N/A
OFSCOPE2 FIBER, OPTIC,MICROSCOPE,200X,LC,SC EA B  $     296.00 36.00%  $      189.44 N/A N/A
OFSCRIBE FIBER, OPTICAL,SCRIBE TOOL,SAPPHIRE EA B  $     152.70 36.00%  $        97.73 N/A N/A
OFSCSRS FIBER, OPTICAL,SCISSORS,KEVLAR EA B  $       37.70 36.00%  $        24.13 N/A N/A
OFSG FIBER, OPTICAL,SCRIBE GUIDE,6PK PK B  $       33.20 36.00%  $        21.25 N/A N/A
OFSPLKT24F FIBER,SPLICE TRAY KIT,24F,FUSION,YL EA B  $       36.60 36.00%  $        23.42 N/A N/A
OFSPOOLPK2 FIBER,MGT SPOOL,ADHESIVE, 2PK,YL PK B  $       28.20 36.00%  $        18.05 N/A N/A
OFSTRIP FIBER, OPTICAL,STRIP TOOL EA B  $       95.40 36.00%  $        61.06 N/A N/A
OFSTRIP2 FIBER, OPTICAL STRIPPER EA B  $       55.10 36.00%  $        35.26 N/A N/A
OFTK03C FIBER, TERMINATION KIT,EPOXY,110VAC EA B  $  4,660.00 36.00%  $   2,982.40 N/A N/A
OFTK04C FIBER, TERMINATION KIT,EPOXY,220VAC EA B  $  5,070.00 36.00%  $   3,244.80 N/A N/A
OFTK05 FIBER, TERMINATION KIT,ANAERO/EPOXY EA B  $  1,368.00 36.00%  $      875.52 N/A N/A
OFTKLCPK1 FIBER, TERM KIT,KLC,LTCRMP,PP CONN EA B  $  4,208.00 36.00%  $   2,693.12 N/A N/A
OFTP02C FIBER, OPTICAL TOOL POUCH,SC/ST EA B  $  1,554.00 36.00%  $      994.56 N/A N/A
OFTP04C FIBER, OPTICAL,TOOL POUCH,LC EA B  $  1,620.00 36.00%  $   1,036.80 N/A N/A
OFTP05 FIBER, OPTICAL,TOOL POUCH,PREPOLISH CONN EA B  $  1,138.00 36.00%  $      728.32 N/A N/A
OFVFLKT1 FIBER, VISUAL FAULT LOC KIT,BLK,SC,LC EA B  $     592.00 36.00%  $      378.88 N/A N/A
P0389NBK 90 MALE L/T CONN, 3/8", NM, BK EA B  $         5.70 36.00%  $          3.65 N/A N/A
P0389NGY 90 MALE L/T CONN, 3/8", NM, GY EA B  $         5.70 36.00%  $          3.65 N/A N/A
P038NBKA STR MALE L/T CONN, 3/8", NM, BK EA B  $         3.72 36.00%  $          2.38 N/A N/A
P038NGYA STR MALE L/T CONN, 3/8", NM, GY EA B  $         3.72 36.00%  $          2.38 N/A N/A
P0509NBK 90 MALE L/T CONN, 1/2", NM, BK EA B  $         5.80 36.00%  $          3.71 N/A N/A
P0509NGY 90 MALE L/T CONN, 1/2", NM, GY EA B  $         5.80 36.00%  $          3.71 N/A N/A
P050NBKA STR MALE L/T CONN, 1/2", NM, BK EA B  $         3.80 36.00%  $          2.43 N/A N/A
P050NGYA STR MALE L/T CONN, 1/2", NM, GY EA B  $         3.80 36.00%  $          2.43 N/A N/A
P0759NBK 90 MALE L/T CONN, 3/4", NM, BK EA B  $         8.40 36.00%  $          5.38 N/A N/A
P0759NGY 90 MALE L/T CONN, 3/4", NM, GY EA B  $         8.40 36.00%  $          5.38 N/A N/A
P075NBKA STR MALE L/T CONN, 3/4", NM, BK EA B  $         5.60 36.00%  $          3.58 N/A N/A
P075NGYA STR MALE L/T CONN, 3/4", NM, GY EA B  $         5.60 36.00%  $          3.58 N/A N/A
P1009NBK 90 MALE L/T CONN, 1", NM, BK EA B  $       17.80 36.00%  $        11.39 N/A N/A
P1009NGY 90 MALE L/T CONN, 1", NM, GY EA B  $       17.80 36.00%  $        11.39 N/A N/A
P100NBKA STR MALE L/T CONN, 1", NM, BK EA B  $         8.80 36.00%  $          5.63 N/A N/A
P100NGYA STR MALE L/T CONN, 1", NM, GY EA B  $         8.80 36.00%  $          5.63 N/A N/A
P1259NBK 90 MALE L/T CONN, 1 1/4", NM, BK EA B  $       27.20 36.00%  $        17.41 N/A N/A
P1259NGY 90 MALE L/T CONN, 1 1/4", NM, GY EA B  $       27.20 36.00%  $        17.41 N/A N/A
P125NBK STR MALE L/T CONN, 1 1/4", NM, BK EA B  $       14.20 36.00%  $          9.09 N/A N/A
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P125NGY STR MALE L/T CONN, 1 1/4", NM, GY EA B  $       14.20 36.00%  $          9.09 N/A N/A
P150NBK STR MALE L/T CONN, 1 1/2", NM, BK EA B  $       21.70 36.00%  $        13.89 N/A N/A
P150NGY STR MALE L/T CONN, 1 1/2", NM, GY EA B  $       21.70 36.00%  $        13.89 N/A N/A
P200NBK STR MALE L/T CONN, 2", NM, BK EA B  $       34.90 36.00%  $        22.34 N/A N/A
P200NGY STR MALE L/T CONN, 2", NM, GY EA B  $       34.90 36.00%  $        22.34 N/A N/A
P524UE P-PANEL, CAT5,24 PORT,UNI,NO BAR EA B  $     191.90 36.00%  $      122.82 N/A N/A
P548UE P-PANEL, CAT5,48 PORT,UNI,NO BAR EA B  $     386.00 36.00%  $      247.04 N/A N/A
P5E12B P-PANEL, CAT5E,12 PORT,T568B,89D BRKT EA B  $     116.70 36.00%  $        74.69 N/A N/A
P5E12BF P-PANEL, FRONT ACCESS,CAT5E+,12P,568B EA B  $     175.90 36.00%  $      112.58 N/A N/A
P5E12U P-PANEL, CAT5E,12 PORT,UNI,89D BRKT EA B  $     116.70 36.00%  $        74.69 N/A N/A
P5E16B19E P-PANEL, CAT5E,16 PORT,T568B,NO BAR EA B  $     167.10 36.00%  $      106.94 N/A N/A
P5E16UE P-PANEL, CAT5E,16 PORT,UNI,NO BAR EA B  $     167.10 36.00%  $      106.94 N/A N/A
P5E16UEW P-PANEL, CAT5E,16PORT,UNI,NO BAR,WH EA B  $     171.70 36.00%  $      109.89 N/A N/A
P5E24AU P-PANEL, CAT5E,24PORT,UNI,ANGLED,ADAP,1U EA B  $     246.00 36.00%  $      157.44 N/A N/A
P5E24B19 P-PANEL, CAT5E,1.75"H,24 PORT,T568B EA B  $     222.00 36.00%  $      142.08 N/A N/A
P5E24B19E P-PANEL, CAT5E,24 PORT,T568B,NO BAR EA B  $     196.20 36.00%  $      125.57 N/A N/A
P5E24BF P-PANEL, FRONT ACCESS,CAT5E,24P,568B EA B  $     258.00 36.00%  $      165.12 N/A N/A
P5E24U P-PANEL, CAT5E,24 PORT,UNI EA B  $     222.00 36.00%  $      142.08 N/A N/A
P5E24UE P-PANEL, CAT5E,24 PORT,UNI,NO BAR EA B  $     196.20 36.00%  $      125.57 N/A N/A
P5E24UEW P-PANEL, CAT5E,24 PORT,UNI,NO BAR,WH EA B  $     196.20 36.00%  $      125.57 N/A N/A
P5E48AU P-PANEL, CAT5E,48PORT,UNI,ANGLED,ADAP,2U EA B  $     446.00 36.00%  $      285.44 N/A N/A
P5E48B19 P-PANEL, CAT5E,3.5"H,48 PORT,T568B EA B  $     398.00 36.00%  $      254.72 N/A N/A
P5E48B19E P-PANEL, CAT5E,48 PORT,T568B,NO BAR EA B  $     378.00 36.00%  $      241.92 N/A N/A
P5E48U P-PANEL, CAT5E,48 PORT,UNI EA B  $     398.00 36.00%  $      254.72 N/A N/A
P5E48UE P-PANEL, CAT5E,48 PORT,UNI,NO BAR EA B  $     378.00 36.00%  $      241.92 N/A N/A
P5E48UEW P-PANEL, CAT5E,48 PORT,UNI,NO BAR,WH EA B  $     378.00 36.00%  $      241.92 N/A N/A
P5E48UF P-PANEL, FRONT ACCESS,CAT5E,48PORT,UNI EA B  $     648.00 36.00%  $      414.72 N/A N/A
P5E48UF19 P-PANEL, HINGE FOLD DOWN,CAT5E,48P,UNI EA B  $     586.00 36.00%  $      375.04 N/A N/A
P5E8UM ADAPT, MODULE,CAT5E,8POS,UNI EA B  $       84.70 36.00%  $        54.21 N/A N/A
P5E96B19E P-PANEL, CAT5E,96 PORT,T568B,NO BAR EA B  $     768.00 36.00%  $      491.52 N/A N/A
P5E96UE P-PANEL, CAT5E,96 PORT,UNI,NO BAR EA B  $     768.00 36.00%  $      491.52 N/A N/A
P5E96UEW P-PANEL, CAT5E,96 PORT,UNI,NO BAR,WH EA B  $     768.00 36.00%  $      491.52 N/A N/A
P612U P-PANEL, CAT6,12PORT,UNI W/89D EA B  $     159.70 36.00%  $      102.21 N/A N/A
P624AU P-PANEL, CAT6,24PORT,ADAPT,ANGLED,1U,UNI EA B  $     266.00 36.00%  $      170.24 N/A N/A
P630S1G PLATE, W-PHONE,1-G,1PORT,SS,FLUSH EA B  $       17.20 36.00%  $        11.01 N/A N/A
P630S1GJ10G PLATE, W-PHONE,1-G,FLUSH,1P,SS,W/C6A,GY EA B  $       33.50 36.00%  $        21.44 N/A N/A
P630S1GJ6 PLATE, W-PHONE,1-G,1PORT,SS,W/HD26U4 EA B  $       23.20 36.00%  $        14.85 N/A N/A
P630S1GJ8 PLATE, W-PHONE,1-G,1PORT,SS,W/HD5EB4 EA B  $       26.10 36.00%  $        16.70 N/A N/A
P630S1GJC6 PLATE, W-PHONE,1-G,FLSH,1PORT,SS,W/C6,GY EA B  $       28.80 36.00%  $        18.43 N/A N/A
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P630SR1GJ10G PLATE, W-PHONE,1-G,RECES,1P,SS,W/C6A,GY EA B  $       31.20 36.00%  $        19.97 N/A N/A
P630SR1GJ6 PLATE, W-PHONE,1-G,1PORT,SS,W/HXJPUGY EA B  $       19.00 36.00%  $        12.16 N/A N/A
P630SR1GJ8 PLATE, W-PHONE,1-G,1PORT,SS,W/HD5EB4 EA B  $       22.00 36.00%  $        14.08 N/A N/A
P630SR1GJC6 PLATE, W-PHONE,1-G,RECES,1P,SS,W/C6,GY EA B  $       26.70 36.00%  $        17.09 N/A N/A
P648AU P-PANEL, CAT6,48PORT,ADAPT,ANGLED,2U,UNI EA B  $     530.00 36.00%  $      339.20 N/A N/A
P648UF19 P-PANEL, HINGE FOLD DOWN,CAT6,48P,UNI EA B  $     638.00 36.00%  $      408.32 N/A N/A
P67006CP89 BLOCK, CAT6,CONSOLIDATION POINT,6 PORT EA B  $     109.80 36.00%  $        70.27 N/A N/A
P6E24U P-PANEL, CAT6,24PORT,1U,UNI A/B,BK EA B  $     246.00 36.00%  $      157.44 N/A N/A
P6E48U P-PANEL, CAT6,48PORT,2U,UNI A/B,BK EA B  $     484.00 36.00%  $      309.76 N/A N/A
P6E96U P-PANEL, CAT6,96PORT,4U,UNI A/B,BK EA B  $     924.00 36.00%  $      591.36 N/A N/A
P6EU8M ADAPT, MODULE,P6E PANEL,8POS,UNI A/B EA B  $       81.90 36.00%  $        52.42 N/A N/A
PAV16 P-PANEL, 16 PORT,PNL MT XLR CONN,UNLD,BK EA B  $       95.20 36.00%  $        60.93 N/A N/A
PAV32 P-PANEL, 32 PORT,PNL MT XLR CONN,UNLD,BK EA B  $     119.00 36.00%  $        76.16 N/A N/A
PAVA16 P-PANEL, 16 PORT,PNL MT XLR,ANG,UNLD,BK EA B  $       95.20 36.00%  $        60.93 N/A N/A
PAVA32 P-PANEL, 32 PORT,PNL MT XLR,ANG,UNLD,BK EA B  $     119.00 36.00%  $        76.16 N/A N/A
PB2B10 2 CHAN.BTRAK BASE 10'LG. FT B  $         7.20 36.00%  $          4.61 N/A N/A
PB2B5 2 CHAN.BTRAK BASE 5'LG. FT B  $         7.20 36.00%  $          4.61 N/A N/A
PB2C10 2 CHAN.BTRAK CVR. 10'LG. FT B  $         5.00 36.00%  $          3.20 N/A N/A
PB2C5 2 CHAN.BTRAK CVR. 5'LG. FT B  $         5.00 36.00%  $          3.20 N/A N/A
PB2CACF 2 CH.BT CND.ADPTR.CLG.FTG EA B  $       27.90 36.00%  $        17.86 N/A N/A
PB2IND2G 2 CHAN.BT 2G FL.INLINE BX EA B  $       14.60 36.00%  $          9.34 N/A N/A
PB2SPL10 CH.BTRAK SPLIT CVR.10' FT B  $         3.34 36.00%  $          2.14 N/A N/A
PB2SPL5 2 CH.BTRAK SPLIT CVR. 5' FT B  $         3.34 36.00%  $          2.14 N/A N/A
PB2WC 2 CHAN.BASETRAK WIRE CLIP EA B  $         1.28 36.00%  $          0.82 N/A N/A
PB3BC10 BASETRAK, BASE AND COVER, 10' FT B  $       10.10 36.00%  $          6.46 N/A N/A
PB3BC5 BASETRAK, BASE AND COVER, 5' FT B  $         9.50 36.00%  $          6.08 N/A N/A
PB3CACF BASETRAK, COND ADAPT/CEILING FTG EA B  $       27.90 36.00%  $        17.86 N/A N/A
PB3ECA 2/3 CH.BASETRAK END CAP EA B  $         6.20 36.00%  $          3.97 N/A N/A
PB3EE BASETRAK, EXT ELBOW EA B  $       11.50 36.00%  $          7.36 N/A N/A
PB3EEBCA 2/3 CHAN.BT EXT.BASE&CVR. EA B  $       16.60 36.00%  $        10.62 N/A N/A
PB3FCIB BASETRAK, 1G FULL CAP RAISED BOX EA B  $       14.20 36.00%  $          9.09 N/A N/A
PB3FCIB2G BASETRAK, 2G FULL CAP RAISED BOX EA B  $       20.40 36.00%  $        13.06 N/A N/A
PB3FCIB3G BASETRAK, 3G FULL CAP RAISED BOX EA B  $       24.90 36.00%  $        15.94 N/A N/A
PB3FE BASETRAK, FLAT ELBOW EA B  $       11.70 36.00%  $          7.49 N/A N/A
PB3FEBCA 2/3 CHAN.BT FLAT BASE&CVR EA B  $       23.60 36.00%  $        15.10 N/A N/A
PB3IE BASETRAK, INT ELBOW EA B  $       10.30 36.00%  $          6.59 N/A N/A
PB3IEBCA 2/3 CHAN.BT INT. BASE&CVR EA B  $       15.60 36.00%  $          9.98 N/A N/A
PB3IND BASETRAK, 1 GANG INLINE DEVICE BOX EA B  $       14.10 36.00%  $          9.02 N/A N/A
PB3IND2G BASETRAK, 2 GANG INLINE DEVICE BOX EA B  $       14.40 36.00%  $          9.22 N/A N/A
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PB3REDA 2/3 CHAN.BT RDCR.TO PW2 EA B  $       20.60 36.00%  $        13.18 N/A N/A
PB3SC BASETRAK, SPLICE COVER EA B  $         4.30 36.00%  $          2.75 N/A N/A
PB3SPCA 2/3 CHAN.BT SURF.PNL.CONN EA B  $         9.00 36.00%  $          5.76 N/A N/A
PB3SS BASETRAK, SECURITY STRAP EA B  $         5.80 36.00%  $          3.71 N/A N/A
PB3TCBCA 2/3 CH.TEE FTG.BASE&CVR. EA B  $       26.50 36.00%  $        16.96 N/A N/A
PB3TRBC BASETRAK, TRANSITION FTG EA B  $       18.70 36.00%  $        11.97 N/A N/A
PB3WC WIRE RETAINING CLIP EA B  $         1.28 36.00%  $          0.82 N/A N/A
PC110C5EL12 P-CORD, CAT5E,110/110,YL,12' EA B  $       22.50 36.00%  $        14.40 N/A N/A
PC110C5EL3 P-CORD, CAT5E,110/110,YL,3' EA B  $       18.60 36.00%  $        11.90 N/A N/A
PC110C5EL5 P-CORD, CAT5E,110/110,YL,5' EA B  $       19.20 36.00%  $        12.29 N/A N/A
PC110C5EL7 P-CORD, CAT5E,110/110,YL,7' EA B  $       19.60 36.00%  $        12.54 N/A N/A
PC110C5EL9 P-CORD, CAT5E,110/110,YL,9' EA B  $       20.40 36.00%  $        13.06 N/A N/A
PC119C5EL12 P-CORD, CAT5E,110/119,YL,12' EA B  $       14.60 36.00%  $          9.34 N/A N/A
PC119C5EL3 P-CORD, CAT5E,110/119,YL,3' EA B  $       11.90 36.00%  $          7.62 N/A N/A
PC119C5EL5 P-CORD, CAT5E,110/119,YL,5' EA B  $       12.40 36.00%  $          7.94 N/A N/A
PC119C5EL7 P-CORD, CAT5E,110/119,YL,7' EA B  $       13.10 36.00%  $          8.38 N/A N/A
PC119C5EL9 P-CORD, CAT5E,110/119,YL,9' EA B  $       13.70 36.00%  $          8.77 N/A N/A
PC6AB03 P-CORD, 10G, SHD,PC6A,BL,3 FT EA B  $       17.90 36.00%  $        11.46 N/A N/A
PC6AB05 P-CORD, 10G, SHD,PC6A,BL,5 FT EA B  $       19.50 36.00%  $        12.48 N/A N/A
PC6AB06 P-CORD, 10G, SHD,PC6A,BL,6 FT EA B  $       20.30 36.00%  $        12.99 N/A N/A
PC6AB07 P-CORD, 10G, SHD,PC6A,BL,7 FT EA B  $       21.20 36.00%  $        13.57 N/A N/A
PC6AB08 P-CORD, 10G, SHD,PC6A,BL,8 FT EA B  $       22.10 36.00%  $        14.14 N/A N/A
PC6AB10 P-CORD, 10G, SHD,PC6A,BL,10 FT EA B  $       23.70 36.00%  $        15.17 N/A N/A
PC6AB12 P-CORD, 10G, SHD,PC6A,BL,12 FT EA B  $       25.40 36.00%  $        16.26 N/A N/A
PC6AB15 P-CORD, 10G, SHD,PC6A,BL,15 FT EA B  $       27.90 36.00%  $        17.86 N/A N/A
PC6AB18 P-CORD, 10G, SHD,PC6A,BL,18 FT EA B  $       30.40 36.00%  $        19.46 N/A N/A
PC6AB20 P-CORD, 10G, SHD,PC6A,BL,20 FT EA B  $       32.10 36.00%  $        20.54 N/A N/A
PC6AB25 P-CORD, 10G, SHD,PC6A,BL,25FT EA B  $       36.30 36.00%  $        23.23 N/A N/A
PC6AB30 P-CORD, 10G, SHD,PC6A,BL,30FT EA B  $       40.40 36.00%  $        25.86 N/A N/A
PC6AB35 P-CORD, 10G, SHD,PC6A,BL,35FT EA B  $       44.60 36.00%  $        28.54 N/A N/A
PC6AB40 P-CORD, 10G, SHD,PC6A,BL,40FT EA B  $       48.80 36.00%  $        31.23 N/A N/A
PC6AB45 P-CORD, 10G, SHD,PC6A,BL,45FT EA B  $       53.00 36.00%  $        33.92 N/A N/A
PC6AB50 P-CORD, 10G, SHD,PC6A,BL,50FT EA B  $       57.20 36.00%  $        36.61 N/A N/A
PC6AB55 P-CORD, 10G, SHD,PC6A,BL,55FT EA B  $       61.30 36.00%  $        39.23 N/A N/A
PC6AB60 P-CORD, 10G, SHD,PC6A,BL,60FT EA B  $       65.50 36.00%  $        41.92 N/A N/A
PC6AB65 P-CORD, 10G, SHD,PC6A,BL,65FT EA B  $       69.70 36.00%  $        44.61 N/A N/A
PC6AB70 P-CORD, 10G, SHD,PC6A,BL,70FT EA B  $       73.90 36.00%  $        47.30 N/A N/A
PC6AB75 P-CORD, 10G, SHD,PC6A,BL,75FT EA B  $       78.10 36.00%  $        49.98 N/A N/A
PC6ABK03 P-CORD, 10G, SHD,PC6A,BK,3 FT EA B  $       17.90 36.00%  $        11.46 N/A N/A
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PC6ABK05 P-CORD, 10G, SHD,PC6A,BK,5 FT EA B  $       19.50 36.00%  $        12.48 N/A N/A
PC6ABK07 P-CORD, 10G, SHD,PC6A,BK,7 FT EA B  $       21.20 36.00%  $        13.57 N/A N/A
PC6ABK10 P-CORD, 10G, SHD,PC6A,BK,10 FT EA B  $       23.70 36.00%  $        15.17 N/A N/A
PC6ABK15 P-CORD, 10G, SHD,PC6A,BK,15 FT EA B  $       27.90 36.00%  $        17.86 N/A N/A
PC6ABK20 P-CORD, 10G, SHD,PC6A,BK,20 FT EA B  $       32.10 36.00%  $        20.54 N/A N/A
PC6ABK25 P-CORD, 10G, SHD,PC6A,BK,25FT EA B  $       36.30 36.00%  $        23.23 N/A N/A
PC6ABK30 P-CORD, 10G, SHD,PC6A,BK,30FT EA B  $       40.40 36.00%  $        25.86 N/A N/A
PC6ABK35 P-CORD, 10G, SHD,PC6A,BK,35FT EA B  $       44.60 36.00%  $        28.54 N/A N/A
PC6ABK40 P-CORD, 10G, SHD,PC6A,BK,40FT EA B  $       48.80 36.00%  $        31.23 N/A N/A
PC6ABK45 P-CORD, 10G, SHD,PC6A,BK,45FT EA B  $       53.00 36.00%  $        33.92 N/A N/A
PC6ABK50 P-CORD, 10G, SHD,PC6A,BK,50FT EA B  $       57.20 36.00%  $        36.61 N/A N/A
PC6ABK55 P-CORD, 10G, SHD,PC6A,BK,55FT EA B  $       61.30 36.00%  $        39.23 N/A N/A
PC6ABK60 P-CORD, 10G, SHD,PC6A,BK,60FT EA B  $       65.50 36.00%  $        41.92 N/A N/A
PC6ABK65 P-CORD, 10G, SHD,PC6A,BK,65FT EA B  $       69.70 36.00%  $        44.61 N/A N/A
PC6ABK70 P-CORD, 10G, SHD,PC6A,BK,70FT EA B  $       73.90 36.00%  $        47.30 N/A N/A
PC6ABK75 P-CORD, 10G, SHD,PC6A,BK,75FT EA B  $       78.10 36.00%  $        49.98 N/A N/A
PC6ADG06 P-CORD, 10G, SHD,PC6A,DG,6 FT EA B  $       20.30 36.00%  $        12.99 N/A N/A
PC6ADG08 P-CORD, 10G, SHD,PC6A,DG,8 FT EA B  $       22.10 36.00%  $        14.14 N/A N/A
PC6ADG12 P-CORD, 10G, SHD,PC6A,DG,12 FT EA B  $       25.40 36.00%  $        16.26 N/A N/A
PC6ADG18 P-CORD, 10G, SHD,PC6A,DG,18 FT EA B  $       30.40 36.00%  $        19.46 N/A N/A
PC6AGN03 P-CORD, 10G, SHD,PC6A,GN,3 FT EA B  $       17.90 36.00%  $        11.46 N/A N/A
PC6AGN05 P-CORD, 10G, SHD,PC6A,GN,5 FT EA B  $       19.50 36.00%  $        12.48 N/A N/A
PC6AGN07 P-CORD, 10G, SHD,PC6A,GN,7 FT EA B  $       21.20 36.00%  $        13.57 N/A N/A
PC6AGN10 P-CORD, 10G, SHD,PC6A,GN,10 FT EA B  $       23.70 36.00%  $        15.17 N/A N/A
PC6AGN15 P-CORD, 10G, SHD,PC6A,GN,15 FT EA B  $       27.90 36.00%  $        17.86 N/A N/A
PC6AGN20 P-CORD, 10G, SHD,PC6A,GN,20 FT EA B  $       32.10 36.00%  $        20.54 N/A N/A
PC6AGY03 P-CORD, 10G, SHD,PC6A,GY,3 FT EA B  $       17.90 36.00%  $        11.46 N/A N/A
PC6AGY05 P-CORD, 10G, SHD,PC6A,GY,5 FT EA B  $       19.50 36.00%  $        12.48 N/A N/A
PC6AGY06 P-CORD, 10G, SHD,PC6A,GY,6 FT EA B  $       20.30 36.00%  $        12.99 N/A N/A
PC6AGY07 P-CORD, 10G, SHD,PC6A,GY,7 FT EA B  $       21.20 36.00%  $        13.57 N/A N/A
PC6AGY08 P-CORD, 10G, SHD,PC6A,GY,8 FT EA B  $       22.10 36.00%  $        14.14 N/A N/A
PC6AGY10 P-CORD, 10G, SHD,PC6A,GY,10 FT EA B  $       23.70 36.00%  $        15.17 N/A N/A
PC6AGY12 P-CORD, 10G, SHD,PC6A,GY,12 FT EA B  $       25.40 36.00%  $        16.26 N/A N/A
PC6AGY15 P-CORD, 10G, SHD,PC6A,GY,15 FT EA B  $       27.90 36.00%  $        17.86 N/A N/A
PC6AGY18 P-CORD, 10G, SHD,PC6A,GY,18 FT EA B  $       30.40 36.00%  $        19.46 N/A N/A
PC6AGY20 P-CORD, 10G, SHD,PC6A,GY,20 FT EA B  $       32.10 36.00%  $        20.54 N/A N/A
PC6AGY25 P-CORD, 10G, SHD,PC6A,GY,25FT EA B  $       36.30 36.00%  $        23.23 N/A N/A
PC6AGY30 P-CORD, 10G, SHD,PC6A,GY,30FT EA B  $       40.40 36.00%  $        25.86 N/A N/A
PC6AGY35 P-CORD, 10G, SHD,PC6A,GY,35FT EA B  $       44.60 36.00%  $        28.54 N/A N/A
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PC6AGY40 P-CORD, 10G, SHD,PC6A,GY,40FT EA B  $       48.80 36.00%  $        31.23 N/A N/A
PC6AGY45 P-CORD, 10G, SHD,PC6A,GY,45FT EA B  $       53.00 36.00%  $        33.92 N/A N/A
PC6AGY50 P-CORD, 10G, SHD,PC6A,GY,50FT EA B  $       57.20 36.00%  $        36.61 N/A N/A
PC6AGY55 P-CORD, 10G, SHD,PC6A,GY,55FT EA B  $       61.30 36.00%  $        39.23 N/A N/A
PC6AGY60 P-CORD, 10G, SHD,PC6A,GY,60FT EA B  $       65.50 36.00%  $        41.92 N/A N/A
PC6AGY65 P-CORD, 10G, SHD,PC6A,GY,65FT EA B  $       69.70 36.00%  $        44.61 N/A N/A
PC6AGY70 P-CORD, 10G, SHD,PC6A,GY,70FT EA B  $       73.90 36.00%  $        47.30 N/A N/A
PC6AGY75 P-CORD, 10G, SHD,PC6A,GY,75FT EA B  $       78.10 36.00%  $        49.98 N/A N/A
PC6AOR03 P-CORD, 10G, SHD,PC6A,OR,3 FT EA B  $       17.90 36.00%  $        11.46 N/A N/A
PC6AOR05 P-CORD, 10G, SHD,PC6A,OR,5 FT EA B  $       19.50 36.00%  $        12.48 N/A N/A
PC6AOR07 P-CORD, 10G, SHD,PC6A,OR,7 FT EA B  $       21.20 36.00%  $        13.57 N/A N/A
PC6AOR10 P-CORD, 10G, SHD,PC6A,OR,10 FT EA B  $       23.70 36.00%  $        15.17 N/A N/A
PC6AOR15 P-CORD, 10G, SHD,PC6A,OR,15 FT EA B  $       27.90 36.00%  $        17.86 N/A N/A
PC6AOR20 P-CORD, 10G, SHD,PC6A,OR,20 FT EA B  $       32.10 36.00%  $        20.54 N/A N/A
PC6AP03 P-CORD, 10G, SHD,PC6A,PU,3 FT EA B  $       17.90 36.00%  $        11.46 N/A N/A
PC6AP05 P-CORD, 10G, SHD,PC6A,PU,5 FT EA B  $       19.50 36.00%  $        12.48 N/A N/A
PC6AP07 P-CORD, 10G, SHD,PC6A,PU,7 FT EA B  $       21.20 36.00%  $        13.57 N/A N/A
PC6AP10 P-CORD, 10G, SHD,PC6A,PU,10 FT EA B  $       23.70 36.00%  $        15.17 N/A N/A
PC6AP15 P-CORD, 10G, SHD,PC6A,PU,15 FT EA B  $       27.90 36.00%  $        17.86 N/A N/A
PC6AP20 P-CORD, 10G, SHD,PC6A,PU,20 FT EA B  $       32.10 36.00%  $        20.54 N/A N/A
PC6AR03 P-CORD, 10G, SHD,PC6A,RD,3 FT EA B  $       17.90 36.00%  $        11.46 N/A N/A
PC6AR05 P-CORD, 10G, SHD,PC6A,RD,5 FT EA B  $       19.50 36.00%  $        12.48 N/A N/A
PC6AR07 P-CORD, 10G, SHD,PC6A,RD,7 FT EA B  $       21.20 36.00%  $        13.57 N/A N/A
PC6AR10 P-CORD, 10G, SHD,PC6A,RD,10 FT EA B  $       23.70 36.00%  $        15.17 N/A N/A
PC6AR15 P-CORD, 10G, SHD,PC6A,RD,15 FT EA B  $       27.90 36.00%  $        17.86 N/A N/A
PC6AR20 P-CORD, 10G, SHD,PC6A,RD,20 FT EA B  $       32.10 36.00%  $        20.54 N/A N/A
PC6AW03 P-CORD, 10G, SHD,PC6A,WH,3 FT EA B  $       17.90 36.00%  $        11.46 N/A N/A
PC6AW05 P-CORD, 10G, SHD,PC6A,WH,5 FT EA B  $       19.50 36.00%  $        12.48 N/A N/A
PC6AW06 P-CORD, 10G, SHD,PC6A,WH,6 FT EA B  $       20.30 36.00%  $        12.99 N/A N/A
PC6AW07 P-CORD, 10G, SHD,PC6A,WH,7 FT EA B  $       21.20 36.00%  $        13.57 N/A N/A
PC6AW08 P-CORD, 10G, SHD,PC6A,WH,8 FT EA B  $       22.10 36.00%  $        14.14 N/A N/A
PC6AW10 P-CORD, 10G, SHD,PC6A,WH,10 FT EA B  $       23.70 36.00%  $        15.17 N/A N/A
PC6AW12 P-CORD, 10G, SHD,PC6A,WH,12 FT EA B  $       25.40 36.00%  $        16.26 N/A N/A
PC6AW15 P-CORD, 10G, SHD,PC6A,WH,15 FT EA B  $       27.90 36.00%  $        17.86 N/A N/A
PC6AW18 P-CORD, 10G, SHD,PC6A,WH,18 FT EA B  $       30.40 36.00%  $        19.46 N/A N/A
PC6AW20 P-CORD, 10G, SHD,PC6A,WH,20 FT EA B  $       32.10 36.00%  $        20.54 N/A N/A
PC6AW25 P-CORD, 10G, SHD,PC6A,WH,25 FT EA B  $       36.30 36.00%  $        23.23 N/A N/A
PC6AY03 P-CORD, 10G, SHD,PC6A,YL,3 FT EA B  $       17.90 36.00%  $        11.46 N/A N/A
PC6AY05 P-CORD, 10G, SHD,PC6A,YL,5 FT EA B  $       19.50 36.00%  $        12.48 N/A N/A
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PC6AY07 P-CORD, 10G, SHD,PC6A,YL,7 FT EA B  $       21.20 36.00%  $        13.57 N/A N/A
PC6AY10 P-CORD, 10G, SHD,PC6A,YL,10 FT EA B  $       23.70 36.00%  $        15.17 N/A N/A
PC6AY15 P-CORD, 10G, SHD,PC6A,YL,15 FT EA B  $       27.90 36.00%  $        17.86 N/A N/A
PC6AY20 P-CORD, 10G, SHD,PC6A,YL,20 FT EA B  $       32.10 36.00%  $        20.54 N/A N/A
PC6AY25 P-CORD, 10G, SHD,PC6A,YL,25FT EA B  $       36.30 36.00%  $        23.23 N/A N/A
PC6AY30 P-CORD, 10G, SHD,PC6A,YL,30FT EA B  $       40.40 36.00%  $        25.86 N/A N/A
PC6AY35 P-CORD, 10G, SHD,PC6A,YL,35FT EA B  $       44.60 36.00%  $        28.54 N/A N/A
PC6AY40 P-CORD, 10G, SHD,PC6A,YL,40FT EA B  $       48.80 36.00%  $        31.23 N/A N/A
PC6AY45 P-CORD, 10G, SHD,PC6A,YL,45FT EA B  $       53.00 36.00%  $        33.92 N/A N/A
PC6AY50 P-CORD, 10G, SHD,PC6A,YL,50FT EA B  $       57.20 36.00%  $        36.61 N/A N/A
PC6AY55 P-CORD, 10G, SHD,PC6A,YL,55FT EA B  $       61.30 36.00%  $        39.23 N/A N/A
PC6AY60 P-CORD, 10G, SHD,PC6A,YL,60FT EA B  $       65.50 36.00%  $        41.92 N/A N/A
PC6AY65 P-CORD, 10G, SHD,PC6A,YL,65FT EA B  $       69.70 36.00%  $        44.61 N/A N/A
PC6AY70 P-CORD, 10G, SHD,PC6A,YL,70FT EA B  $       73.90 36.00%  $        47.30 N/A N/A
PC6AY75 P-CORD, 10G, SHD,PC6A,YL,75FT EA B  $       78.10 36.00%  $        49.98 N/A N/A
PCBLMGT P-PANEL, REAR CBL MGT BARS,19" EA B  $       30.00 36.00%  $        19.20 N/A N/A
PCMBR4 P-PANEL, REAR CABLE MGT KIT,4" EA B  $       61.00 36.00%  $        39.04 N/A N/A
PCMBR6 P-PANEL, REAR CABLE MGT KIT,6" EA B  $       65.30 36.00%  $        41.79 N/A N/A
PCX5ER25GSA P-CORD, CAT5E,BOOTED,GSA,RD,25' EA B  $       18.10 36.00%  $        11.58 N/A N/A
PCX6W18IN P-CORD, CAT6,WH,18 INCH EA B  $         9.50 36.00%  $          6.08 N/A N/A
PDB12D POLYTRAK BOX, 1-G, 2.44" DEEP EA B  $       11.50 36.00%  $          7.36 N/A N/A
PDB12LF POLYTRAK BOX, ROUND EA B  $       16.50 36.00%  $        10.56 N/A N/A
PDB12LP POLYTRAK BOX, 1-G, 1.25"D  LOW PRO EA B  $         7.60 36.00%  $          4.86 N/A N/A
PDB12S POLYTRAK BOX, 1-G, 1.78"D  STD EA B  $         8.20 36.00%  $          5.25 N/A N/A
PDB12TGD POLYTRAK BOX, 2-G, 2.44" DEEP EA B  $       17.60 36.00%  $        11.26 N/A N/A
PDB12TGLV POLYTRAK BOX, 2-G TELE, 2.44" DEEP EA B  $       11.90 36.00%  $          7.62 N/A N/A
PDB1DIV POLYTRAK BOX, 1-G, DEEP EA B  $         4.60 36.00%  $          2.94 N/A N/A
PDB2DIV POLYTRAK BOX, 1-G, DEEP EA B  $       10.50 36.00%  $          6.72 N/A N/A
PFB1 FLOOR BOX, ROUND, PLASTIC EA B  $       20.50 36.00%  $        13.12 N/A N/A
PFBA1A ADAPTER RING, FOR PFB1 EA B  $       14.70 36.00%  $          9.41 N/A N/A
PFBCBLA COVER/FLANGE ASSEM, PFB SERIES, BK EA B  $       34.40 36.00%  $        22.02 N/A N/A
PFBCBRA COVER/FLANGE ASSEM, PFB SERIES, BR EA B  $       34.40 36.00%  $        22.02 N/A N/A
PFBCGYA COVER/FLANGE ASSEM, PFB SERIES, GY EA B  $       34.40 36.00%  $        22.02 N/A N/A
PFBCIA COVER/FLANGE ASSEM, PFB SERIES, IV EA B  $       34.40 36.00%  $        22.02 N/A N/A
PFBFBLA CAPR FLANGE ASSEM, PFB SERIES, BK EA B  $       13.40 36.00%  $          8.58 N/A N/A
PFBFBRA CAPR FLANGE ASSEM, PFB SERIES, BR EA B  $       13.40 36.00%  $          8.58 N/A N/A
PFBFGYA CAPR FLANGE ASSEM, PFB SERIES, GY EA B  $       13.40 36.00%  $          8.58 N/A N/A
PFBFIA CAPR FLANGE ASSEM, PFB SERIES, IV EA B  $       13.40 36.00%  $          8.58 N/A N/A
PFBP1 PLATE, STEEL MTG, FOR PLASTIC FLR BOX EA B  $       21.90 36.00%  $        14.02 N/A N/A
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PFBR826BLA PLATE, DUP/STYLE, FOR RECT PFB, BLK EA B  $       33.60 36.00%  $        21.50 N/A N/A
PFBR826BRA PLATE, DUP/STYLE, FOR RECT PFB, BR EA B  $       33.60 36.00%  $        21.50 N/A N/A
PFBR826GYA PLATE, DUP/STYLE, FOR RECT PFB, GY EA B  $       33.60 36.00%  $        21.50 N/A N/A
PFBR826IA PLATE, DUP/STYLE, FOR RECT PFB, IV EA B  $       33.60 36.00%  $        21.50 N/A N/A
PFBRAC ADAPT COLLAR, FOR RECT PFB EA B  $       12.90 36.00%  $          8.26 N/A N/A
PFBRCBLA COVER ASSEM, RND PFB SERIES, BK EA B  $       27.70 36.00%  $        17.73 N/A N/A
PFBRCBLSLA COVER ASSEM, 2X2 FRPT, BK EA B  $       38.70 36.00%  $        24.77 N/A N/A
PFBRCBRA COVER ASSEM, RND PFB SERIES, BR EA B  $       27.70 36.00%  $        17.73 N/A N/A
PFBRCGYA COVER ASSEM, RND PFB SERIES, GY EA B  $       27.70 36.00%  $        17.73 N/A N/A
PFBRCGYSLA COVER ASSEM, 2X2 FRPT, GY EA B  $       43.50 36.00%  $        27.84 N/A N/A
PFBRCIA COVER ASSEM, RND PFB SERIES, BK EA B  $       27.70 36.00%  $        17.73 N/A N/A
PFBRFBL1 CARP FLANGE, PLASTIC, 1-G, RECT, BLACK EA B  $       23.70 36.00%  $        15.17 N/A N/A
PFBRFBL2 CARP FLANGE, PLASTIC, 2-G, RECT, BLACK EA B  $       33.60 36.00%  $        21.50 N/A N/A
PFBRFBL3 CARP FLANGE, PLASTIC, 3-G, RECT, BLACK EA B  $       41.80 36.00%  $        26.75 N/A N/A
PFBRFBR1 CARP FLANGE, PLASTIC, 1-G, RECT, BR EA B  $       23.70 36.00%  $        15.17 N/A N/A
PFBRFBR2 CARP FLANGE, PLASTIC, 2-G, RECT, BR EA B  $       33.60 36.00%  $        21.50 N/A N/A
PFBRFBR3 CARP FLANGE, PLASTIC, 3-G, RECT, BR EA B  $       41.80 36.00%  $        26.75 N/A N/A
PFBRFGY1 CARP FLANGE, PLASTIC, 1-G, RECT, GY EA B  $       23.70 36.00%  $        15.17 N/A N/A
PFBRFGY2 CARP FLANGE, PLASTIC, 2-G, RECT, GY EA B  $       33.60 36.00%  $        21.50 N/A N/A
PFBRFGY3 CARP FLANGE, PLASTIC, 3-G, RECT, GY EA B  $       41.80 36.00%  $        26.75 N/A N/A
PFBRFI1 CARP FLANGE, PLASTIC, 1-G, RECT, IVORY EA B  $       23.70 36.00%  $        15.17 N/A N/A
PFBRFI2 CARP FLANGE, PLASTIC, 2-G, RECT, IVORY EA B  $       33.60 36.00%  $        21.50 N/A N/A
PFBRFI3 CARP FLANGE, PLASTIC, 3-G, RECT, GY EA B  $       41.80 36.00%  $        26.75 N/A N/A
PFBRFRA TILE ADAPTER FRAME, RECT PFB EA B  $       11.40 36.00%  $          7.30 N/A N/A
PFBRG1 FLOOR BOX, 1-G RECT, PLASTIC EA B  $       44.30 36.00%  $        28.35 N/A N/A
PFBRG1A FLR.BX., RECT., PVC, 1G, 1.25" KO (MS90) EA B  $       40.50 36.00%  $        25.92 N/A N/A
PFBRG2 FLOOR BOX, 2-G RECT, PLASTIC EA B  $       77.40 36.00%  $        49.54 N/A N/A
PFBRG2A FLR.BX., RECT., PVC, 2G, 1.25" KO(MS90) EA B  $       68.50 36.00%  $        43.84 N/A N/A
PFBRG3 FLOOR BOX, 3-G RECT, PLASTIC EA B  $     116.00 36.00%  $        74.24 N/A N/A
PFBRG3A FLR.BX., RECT., PVC, 3G, 1.25" KO(MS90) EA B  $     103.00 36.00%  $        65.92 N/A N/A
PFBRMC COLLAR FOR PLASTIC TILE W/O CARPET FLG EA B  $       12.90 36.00%  $          8.26 N/A N/A
PFBT1A LOW VOLTAGE DIVIDER, FOR PFB EA B  $       42.50 36.00%  $        27.20 N/A N/A
PFBYA1 Y ADAPTER, FOR PFB EA B  $         6.00 36.00%  $          3.84 N/A N/A
PFOLT312 F-OPTIC EYE PULL GRIP, .31-.62, STL EA B  $     122.90 36.00%  $        78.66 N/A N/A
PG24 P-PANEL, GIGABIT,24-PORT,BK EA B  $     258.00 36.00%  $      165.12 N/A N/A
PG48 P-PANEL, GIGABIT,48-PORT,BK EA B  $     450.00 36.00%  $      288.00 N/A N/A
PHPS1AL ALMOND PAINTED STEEL 1 GANG 

RECTANGULAR EA B  $         1.54 36.00%  $          0.99 N/A N/A
PHPS1G GRAY PAINTED STEEL 1 GANG RECTANGULAR EA B  $         1.54 36.00%  $          0.99 N/A N/A
PHPS2AL ALMOND PAINTED STEEL 2 GANG 

RECTANGULAR EA B  $         3.90 36.00%  $          2.50 N/A N/A
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PHPS2G GRAY PAINTED STEEL 2 GANG RECTANGULAR EA B  $         3.90 36.00%  $          2.50 N/A N/A
PHPS3AL ALMOND PAINTED STEEL 3 GANG 

RECTANGULAR EA B  $         6.30 36.00%  $          4.03 N/A N/A
PHPS4AL ALMOND PAINTED STEEL 4 GANG 

RECTANGULAR EA B  $         8.10 36.00%  $          5.18 N/A N/A
PHPS5AL ALMOND PAINTED STEEL 5 GANG 

RECTANGULAR EA B  $       10.10 36.00%  $          6.46 N/A N/A
PHPS6AL ALMOND PAINTED STEEL 6 GANG 

RECTANGULAR EA B  $       11.90 36.00%  $          7.62 N/A N/A
PJS126AL ALMOND PAINTED STEEL 2-G, 1-RECT., 1-SW. EA B  $         3.16 36.00%  $          2.02 N/A N/A
PJS126G GRAY PAINTED STEEL 2-G, 1-RECT., 1-SW. EA B  $         3.16 36.00%  $          2.02 N/A N/A
PJS226G GRAY PAINTED STEEL 3-G, 1-RECT., 2-SW. EA B  $       10.90 36.00%  $          6.98 N/A N/A
PL1ABC5 LANTRAK, ADHESIVE BS+CVR, 5' FT B  $         3.82 36.00%  $          2.44 N/A N/A
PL1ABC7 LANTRAK, ADHESIVE BS+CVR, 7' FT B  $         3.82 36.00%  $          2.44 N/A N/A
PL1BC5 LANTRAK, BASE+CVR, 5' FT B  $         3.00 36.00%  $          1.92 N/A N/A
PL1BC7 LANTRAK, BASE+CVR, 7' FT B  $         3.00 36.00%  $          1.92 N/A N/A
PL1EC LANTRAK, END CAP EA B  $         1.58 36.00%  $          1.01 N/A N/A
PL1EE LANTRAK,  EXT ELBOW EA B  $         3.04 36.00%  $          1.95 N/A N/A
PL1EEBC LANTRAK, BS+CVR, EXT ELBOW EA B  $         5.40 36.00%  $          3.46 N/A N/A
PL1FE LANTRAK,  FLAT ELBOW EA B  $         2.96 36.00%  $          1.89 N/A N/A
PL1FEBC LANTRAK, BS+CVR, FLAT ELBOW EA B  $         5.20 36.00%  $          3.33 N/A N/A
PL1IE LANTRAK,  INTERNAL ELBOW EA B  $         2.78 36.00%  $          1.78 N/A N/A
PL1IEBC LANTRAK, BS+CVR, INT ELBOW EA B  $         5.20 36.00%  $          3.33 N/A N/A
PL1MC LANTRAK, MOUNTING CLIP EA B  $         1.52 36.00%  $          0.97 N/A N/A
PL1SC LANTRAK, SPLICE COVER EA B  $         1.42 36.00%  $          0.91 N/A N/A
PL1SS LANTRAK, SEC STRAP EA B  $         1.66 36.00%  $          1.06 N/A N/A
PL1TC LANTRAK,  TEE COVER EA B  $         3.04 36.00%  $          1.95 N/A N/A
PL1TCBC LANTRAK, BS+CVR, TEE FTG EA B  $         5.40 36.00%  $          3.46 N/A N/A
PLP1CACF LANTRAK, CEILING/CONDUIT ADPT EA B  $         7.00 36.00%  $          4.48 N/A N/A
PP1ABC5 PREM-TRAK, ADHESIVE BS+CVR, 5' FT B  $         2.94 36.00%  $          1.88 N/A N/A
PP1ABC7 PREM-TRAK, ADHESIVE BS+CVR, 7' FT B  $         2.94 36.00%  $          1.88 N/A N/A
PP1BC5 PREM-TRAK, BASE+CVR, 5' FT B  $         2.44 36.00%  $          1.56 N/A N/A
PP1BC7 PREM-TRAK, BASE+CVR, 7' FT B  $         2.44 36.00%  $          1.56 N/A N/A
PP1EC PREM-TRAK, END CAP EA B  $         1.40 36.00%  $          0.90 N/A N/A
PP1EE PREM-TRAK, EXT ELBOW EA B  $         2.40 36.00%  $          1.54 N/A N/A
PP1EEBC PREM-TRAK, BS+CVR, EXT ELBOW EA B  $         4.40 36.00%  $          2.82 N/A N/A
PP1FE PREM-TRAK, FLAT ELBOW EA B  $         2.32 36.00%  $          1.48 N/A N/A
PP1FEBC PREM-TRAK, BS+CVR, FLAT ELBOW EA B  $         3.80 36.00%  $          2.43 N/A N/A
PP1IE PREM-TRAK,  INTERNAL ELBOW EA B  $         2.20 36.00%  $          1.41 N/A N/A
PP1IEBC PREM-TRAK, BS+CVR, INT ELBOW EA B  $         3.64 36.00%  $          2.33 N/A N/A
PP1SC PREM-TRAK, SPLICE COVER EA B  $         0.92 36.00%  $          0.59 N/A N/A
PP1SS PREM-TRAK, SEC STRAP EA B  $         1.26 36.00%  $          0.81 N/A N/A
PP1TC PREM-TRAK,  TEE COVER EA B  $         3.22 36.00%  $          2.06 N/A N/A
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PP1TCBC PREM-TRAK, BS+CVR, TEE FTG EA B  $         5.50 36.00%  $          3.52 N/A N/A
PPTRIM1 SERVICE POLE TRIM KIT EA B  $       25.80 36.00%  $        16.51 N/A N/A
PR0360 POWSTRP, 19" RKMNT,60A/250V,IEC,BCK,3OLT EA B  $  2,152.00 36.00%  $   1,377.28 N/A N/A
PR0615 POWSTRP, 19"RKMNT,15A/120V,NEMA,BCK,6OLT EA B  $     130.30 36.00%  $        83.39 N/A N/A
PR10120 POWSTRP, 19" RKMNT,20A/120V,BCK,10OLT EA B  $     390.00 36.00%  $      249.60 N/A N/A
PR1020 POWSTRP, 19" RKMNT,20A/120V,BCK,10OLT EA B  $     874.00 36.00%  $      559.36 N/A N/A
PR104 POWSTRP, RKMNT,39"VERT,15A/120,FRT,10OLT EA B  $     270.00 36.00%  $      172.80 N/A N/A
PR10420 POWSTRP, RKMNT,40"VERT,20A/120,FRT,10OLT EA B  $     430.00 36.00%  $      275.20 N/A N/A
PR10720 POWSTRP, 19"RM,20-16A/120-250V,IEC,10OLT EA B  $     346.00 36.00%  $      221.44 N/A N/A
PR206 POWSTRP, RKMNT,60"VERT,15A/120,FRT,20OLT EA B  $     356.00 36.00%  $      227.84 N/A N/A
PR20620 POWSTRP, RKMNT,66"VERT,20A/120,FRT,20OLT EA B  $     534.00 36.00%  $      341.76 N/A N/A
PR20620TL POWSTRP, RM,66"VERT,20A/120V,FRT,20,TLOK EA B  $     400.00 36.00%  $      256.00 N/A N/A
PR20820A POWSTRP,60"VRT,20/16A/CIR/120V,FRT,20OLT PC B  $     612.00 36.00%  $      391.68 N/A N/A
PR20820DRTL POWSTRP, 66"VERT,20A/120V,NEMA,FRT,20OLT EA B  $  1,004.00 36.00%  $      642.56 N/A N/A
PR20820I POWSTRP,66"VRT,20-16A/120-250V,IEC,20OLT EA B  $     632.00 36.00%  $      404.48 N/A N/A
PR20830 POWSTRP, 66"VERT,30A/120V,NEMA,FRT,20OLT EA B  $     736.00 36.00%  $      471.04 N/A N/A
PR24 POWSTRP,66"VRT,30-24A/250V,IEC-R,NM-P,24 EA B  $     896.00 36.00%  $      573.44 N/A N/A
PR3PWYERPMONLCN66T POWSTRP, 66VERT,RMNT,LM,3PY,5-20R,L6-30R EA B  $  2,992.00 36.00%  $   1,914.88 N/A N/A
PR40Z120SA POWSTRP, 70"VERTICAL,BLACK,40 OUTLET EA B  $  1,284.00 36.00%  $      821.76 N/A N/A
PRAMB POWSTRP, 19" ADJ RKMNT BRKT KT,BK EA B  $       41.70 36.00%  $        26.69 N/A N/A
PREZB POWSTRP, VTLMNT,LT,RT,FRT,BCK,RAIL MTKT EA B  $       22.70 36.00%  $        14.53 N/A N/A
PRPMB POWSTRP, 19"RKMNT BRKT,ZERO U APLICA EA B  $       23.30 36.00%  $        14.91 N/A N/A
PRRMLM1203PDN4NOB POWSTRP, 66VRT,RMNT,LM,120A,3PD,N4,NO,B EA B  $  3,294.00 36.00%  $   2,108.16 N/A N/A
PRRMLM20125C1C3P1 POWSTRP, 66VRT,RMNT,LM,20A/125V,C1C3,P1 EA B  $  1,260.00 36.00%  $      806.40 N/A N/A
PRRMLM20125N1P1 POWSTRP, 66VRT,RMNT,LM,20A/125V,N1,P1 EA B  $  1,222.00 36.00%  $      782.08 N/A N/A
PRRMLM20250C1C3P2 POWSTRP, 66VRT,RMNT,LM,20/250,C1C3,P2 EA B  $  1,290.00 36.00%  $      825.60 N/A N/A
PRRMLM20250N2T2 POWSTRP, 66VRT,RMNT,LM,20A/250V,N2,T2 EA B  $  1,492.00 36.00%  $      954.88 N/A N/A
PRRMLM203PYN1N3T4 POWSTRP, 66VRT,RMNT,LM,20A,3PY,N1N3,T4 EA B  $  1,422.00 36.00%  $      910.08 N/A N/A
PRRMLM203PYN2T4 POWSTRP, 66VRT,RMNT,LM,20A,3PY,N2,T4 EA B  $  1,678.00 36.00%  $   1,073.92 N/A N/A
PRRMLM30125C1C3T1B POWSTRP, 66VRT,RMNT,LM,30/125,C1C3,T1,B EA B  $  1,492.00 36.00%  $      954.88 N/A N/A
PRRMLM30125N1T1B POWSTRP, 66VRT,RMNT,LM,30A/125V,N1,T1,B EA B  $  1,422.00 36.00%  $      910.08 N/A N/A
PRRMLM30250C1C3T3B POWSTRP, 66VRT,RMNT,LM,30/250,C1C3,T3,B EA B  $  1,642.00 36.00%  $   1,050.88 N/A N/A
PRRMLM30250N2T3B POWSTRP, 66VRT,RMNT,LM,30/250,N2,T3,B EA B  $  1,832.00 36.00%  $   1,172.48 N/A N/A
PRRMLM303PYC1C3T5B POWSTRP, 66VRT,RMNT,LM,30,3PY,C1C3,T5,B EA B  $  2,054.00 36.00%  $   1,314.56 N/A N/A
PRRMLM303PYCCNT5B POWSTRP, 66VRT,RMNT,LM,30A,3PY,CCN,T5,B EA B  $  2,090.00 36.00%  $   1,337.60 N/A N/A
PRRMLM603PDC2PSB POWSTRP, 66VRT,RMNT,LM,60A,3PD,C2,PS,B EA B  $  3,280.00 36.00%  $   2,099.20 N/A N/A
PRRMLM7203PYC2N5T4 POWSTRP, 70VRT,RMNT,LM,20A,3PY,C2N5,T4 EA B  $  2,486.00 36.00%  $   1,591.04 N/A N/A
PRRMLM803PDC2NOB POWSTRP, 66VRT,RMNT,LM,80A,3PD,C2,NO,B EA B  $  2,940.00 36.00%  $   1,881.60 N/A N/A
PRSLB4 POWSTRP, VTLMNT L BRKT FOR RK/RAIL MNTG EA B  $       21.40 36.00%  $        13.70 N/A N/A
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PS0389NBK SWIVEL MALE L/T CONN, 3/8", NM, BK EA B  $         5.80 36.00%  $          3.71 N/A N/A
PS0389NGY SWIVEL MALE L/T CONN, 3/8", NM, GY EA B  $         5.80 36.00%  $          3.71 N/A N/A
PS0509NBK SWIVEL MALE L/T CONN, 1/2", NM, BK EA B  $         6.00 36.00%  $          3.84 N/A N/A
PS0509NGY SWIVEL MALE L/T CONN, 1/2", NM, GY EA B  $         6.00 36.00%  $          3.84 N/A N/A
PS05GYKIT POLYTUFF KIT, 1/2" X6'  W/CONN EA B  $       16.90 36.00%  $        10.82 N/A N/A
PS0759NBK SWIVEL MALE L/T CONN, 3/4", NM, BK EA B  $         8.80 36.00%  $          5.63 N/A N/A
PS0759NGY SWIVEL MALE L/T CONN, 3/4", NM, GY EA B  $         8.80 36.00%  $          5.63 N/A N/A
PS07GYKIT POLYTUFF KIT, 3/4" X6'  W/CONN EA B  $       26.20 36.00%  $        16.77 N/A N/A
PS1009NBK SWIVEL MALE L/T CONN, 1", NM, BK EA B  $       18.20 36.00%  $        11.65 N/A N/A
PS1009NGY SWIVEL MALE L/T CONN, 1", NM, GY EA B  $       18.20 36.00%  $        11.65 N/A N/A
PS3BC10 SUP BS-TRAK, BASE & COVER, 10 FT FT B  $       17.00 36.00%  $        10.88 N/A N/A
PS3BC5 SUP BS-TRAK, BASE & COVER, 5 FT FT B  $       17.00 36.00%  $        10.88 N/A N/A
PS3CACF SUP BS-TRAK, COND ADAPT/CEILING FTG EA B  $       29.70 36.00%  $        19.01 N/A N/A
PS3EC SUP BS-TRAK, END CAP FTG EA B  $       10.30 36.00%  $          6.59 N/A N/A
PS3EE SUP BS-TRAK, EXT ELBOW FTG EA B  $       15.50 36.00%  $          9.92 N/A N/A
PS3EEBC SUP BS-TRAK, BS+CVR, EXT ELBOW EA B  $       21.20 36.00%  $        13.57 N/A N/A
PS3FCIB SUP BS-TRAK, FULL CAP 1-G BOX EA B  $       19.40 36.00%  $        12.42 N/A N/A
PS3FCIB2G SUP BS-TRAK, FULL CAP 2-G BOX EA B  $       23.60 36.00%  $        15.10 N/A N/A
PS3FCIB3G SUP BS-TRAK, FULL CAP 3-G BOX EA B  $       27.40 36.00%  $        17.54 N/A N/A
PS3FE SUP BS-TRAK, FLAT ELBOW FTG EA B  $       23.50 36.00%  $        15.04 N/A N/A
PS3FEBC SUP BS-TRAK, BS+CVR, FLAT ELBOW EA B  $       33.70 36.00%  $        21.57 N/A N/A
PS3IE SUP BS-TRAK, INT ELBOW FTG EA B  $       14.30 36.00%  $          9.15 N/A N/A
PS3IEBC SUP BS-TRAK, BS+CVR, INT ELBOW EA B  $       20.30 36.00%  $        12.99 N/A N/A
PS3IND SUP BS-TRAK, INLINE DEV BOX 1,2 OR 3G EA B  $       17.30 36.00%  $        11.07 N/A N/A
PS3RED SUP BS-TRAK, TO BASETRAK REDUCE EA B  $       27.80 36.00%  $        17.79 N/A N/A
PS3SC SUP BS-TRAK, SPLICE CVR FTG EA B  $         5.40 36.00%  $          3.46 N/A N/A
PS3SPC SUP BS-TRAK, SURF PANEL CONN EA B  $       14.90 36.00%  $          9.54 N/A N/A
PS3SS SUP BS-TRAK, SEC STRAP/SPLICE CVR EA B  $         6.20 36.00%  $          3.97 N/A N/A
PS3TCBC SUP BS-TRAK, BS+CVR, TEE FTG EA B  $       33.70 36.00%  $        21.57 N/A N/A
PS3WC SUP BS-TRAK, WIRE CLIP EA B  $         0.76 36.00%  $          0.49 N/A N/A
PS5E03B P-CORD, CAT5E,PS5E,SHIELDED,BL,3' EA B  $         7.90 36.00%  $          5.06 N/A N/A
PS5E03GY P-CORD, CAT5E,PS5E,SHIELDED,GY,3' EA B  $         7.90 36.00%  $          5.06 N/A N/A
PS5E05B P-CORD, CAT5E,PS5E,SHIELDED,BL,5' EA B  $         9.40 36.00%  $          6.02 N/A N/A
PS5E05GY P-CORD, CAT5E,PS5E,SHIELDED,GY,5' EA B  $         9.40 36.00%  $          6.02 N/A N/A
PS5E07B P-CORD, CAT5E,PS5E,SHIELDED,BL,7' EA B  $       10.90 36.00%  $          6.98 N/A N/A
PS5E07GY P-CORD, CAT5E,PS5E,SHIELDED,GY,7' EA B  $       10.90 36.00%  $          6.98 N/A N/A
PS5E10B P-CORD, CAT5E,PS5E,SHIELDED,BL,10' EA B  $       13.00 36.00%  $          8.32 N/A N/A
PS5E10GY P-CORD, CAT5E,PS5E,SHIELDED,GY,10' EA B  $       13.00 36.00%  $          8.32 N/A N/A
PS5E15B P-CORD, CAT5E,PS5E,SHIELDED,BL,15' EA B  $       16.50 36.00%  $        10.56 N/A N/A
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PS5E15GY P-CORD, CAT5E,PS5E,SHIELDED,GY,15' EA B  $       16.50 36.00%  $        10.56 N/A N/A
PS5E20B P-CORD, CAT5E,PS5E,SHIELDED,BL,20' EA B  $       20.20 36.00%  $        12.93 N/A N/A
PS5E20GY P-CORD, CAT5E,PS5E,SHIELDED,GY,20' EA B  $       20.20 36.00%  $        12.93 N/A N/A
PS5E25B P-CORD, CAT5E,PS5E,SHIELDED,BL,25' EA B  $       24.30 36.00%  $        15.55 N/A N/A
PS5E25GY P-CORD, CAT5E,PS5E,SHIELDED,GY,25' EA B  $       24.30 36.00%  $        15.55 N/A N/A
PS605B P-CORD, CAT6,PS6,SHIELDED,BL,5' EA B  $       21.30 36.00%  $        13.63 N/A N/A
PSJ24AU P-PANEL, JACK,24P,SHIELDED,ANGLE,UNLD,BK EA B  $     119.00 36.00%  $        76.16 N/A N/A
PSJ24BK P-PANEL, JACK,24P,SHIELDED,UNLD,BK EA B  $     115.50 36.00%  $        73.92 N/A N/A
PSJ24S P-PANEL, JACK,24P,SHIELDED,UNLD,SL EA B  $     119.00 36.00%  $        76.16 N/A N/A
PSJ48AU P-PANEL, JACK,48P,SHIELDED,ANGLE,UNLD,BK EA B  $     128.80 36.00%  $        82.43 N/A N/A
PSJ48BK P-PANEL, JACK,48P,SHIELDED,UNLD,BK EA B  $     119.00 36.00%  $        76.16 N/A N/A
PSJ48S P-PANEL, JACK,48P,SHIELDED,UNLD,SL EA B  $     115.50 36.00%  $        73.92 N/A N/A
PT12CA PREM-TRAK & PLUGTRAK, COND ADAP EA B  $         6.30 36.00%  $          4.03 N/A N/A
PT12DBA PREM-TRAK & PLUGTRAK, DEEP BOX EA B  $         8.00 36.00%  $          5.12 N/A N/A
PT12LFB PREM-TRAK & PLUGTRAK, LIGHT FIXT BOX EA B  $       16.00 36.00%  $        10.24 N/A N/A
PT12LPB PREM-TRAK & PLUGTRAK, LOW PRO BOX EA B  $         7.20 36.00%  $          4.61 N/A N/A
PT12SBA PREM-TRAK & PLUGTRAK, STAND BOX EA B  $         7.60 36.00%  $          4.86 N/A N/A
PT12TGB PREM-TRAK & PLUGTRAK, 2-G BOX EA B  $       13.10 36.00%  $          8.38 N/A N/A
PT153112P PORT-PLUGTRAK, 15A, 3'L, 3 DUP, 6' CORD EA B  $       98.00 36.00%  $        62.72 N/A N/A
PT155112 PLUGTRAK, 5', 15A, 1CIRC, 5 DUP EA B  $       60.00 36.00%  $        38.40 N/A N/A
PT155112P PORT-PLUGTRAK, 15A, 5'L, 5 DUP, 6' CORD EA B  $     118.60 36.00%  $        75.90 N/A N/A
PT155112TR PLUGTRAK TAMPER RESIST 15A 5FT NONMETAL EA B  $       79.00 36.00%  $        50.56 N/A N/A
PT155115 PLUGTRAK, 5', 15A, 1CIRC, 4 DUP EA B  $       57.50 36.00%  $        36.80 N/A N/A
PT155130 PLUGTRAK, 5', 15A, 1CIRC, 2 DUP EA B  $       49.50 36.00%  $        31.68 N/A N/A
PT155212 PLUGTRAK, 5', 15A, 2CIRC, 5 DUP EA B  $       70.60 36.00%  $        45.18 N/A N/A
PT156112 PLUGTRAK, 6', 15A, 1CIRC, 6 DUP EA B  $       68.10 36.00%  $        43.58 N/A N/A
PT156118 PLUGTRAK, 6', 15A, 1CIRC, 4 DUP EA B  $       56.90 36.00%  $        36.42 N/A N/A
PT156124 PLUGTRAK, 6', 15A, 1CIRC, 3 DUP EA B  $       52.70 36.00%  $        33.73 N/A N/A
PT156212 PLUGTRAK, 6', 15A, 2CIRC, 6 DUP EA B  $       78.20 36.00%  $        50.05 N/A N/A
PT15R2OWTR PLUGTRAK 15A TAMPER DUPLEX  OFF WHT EA B  $       30.00 36.00%  $        19.20 N/A N/A
PT15RIVTR PLUGTRAK 15A TAMPER SINGLE RECEPT IV EA B  $       14.90 36.00%  $          9.54 N/A N/A
PT1ABC5 PREM-TRAK1, ADHESIVE BS+CVR, 5' FT B  $         2.36 36.00%  $          1.51 N/A N/A
PT1ABC7 PREM-TRAK1, ADHESIVE BS+CVR, 7' FT B  $         2.22 36.00%  $          1.42 N/A N/A
PT1BC5 PREM-TRAK1, BASE & COVER, 5' FT B  $         1.72 36.00%  $          1.10 N/A N/A
PT1BC7 PREM-TRAK1, BASE & COVER, 7' FT B  $         1.64 36.00%  $          1.05 N/A N/A
PT1EC PREM-TRAK1, END CAP FTG EA B  $         1.30 36.00%  $          0.83 N/A N/A
PT1EE PREM-TRAK1, EXT  ELBOW FTG EA B  $         2.12 36.00%  $          1.36 N/A N/A
PT1FE PREM-TRAK1, FLAT ELBOW FTG EA B  $         2.12 36.00%  $          1.36 N/A N/A
PT1IE PREM-TRAK1, INT ELBOW FTG EA B  $         2.20 36.00%  $          1.41 N/A N/A
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PT1RCGY RACEWAY, PLUGTRAK 15A, SGL, REP RECP, GY EA B  $       11.90 36.00%  $          7.62 N/A N/A
PT1RCIG RACEWAY, PLUGTRAK 15A, IG SGL REP RCPT EA B  $       14.10 36.00%  $          9.02 N/A N/A
PT1RCIV RACEWAY, PLUGTRAK 15A, SGL REP RCPT EA B  $       11.90 36.00%  $          7.62 N/A N/A
PT1RGY RACEWAY, PLUGTRAK 20A, SGL, REP RECP, GY EA B  $       12.60 36.00%  $          8.06 N/A N/A
PT1RIG RACEWAY, PLUGTRAK 20A, IG SGL REP RCPT EA B  $       14.80 36.00%  $          9.47 N/A N/A
PT1RIV PLUGTRAK, 20A SGL. REP RCPT EA B  $       12.60 36.00%  $          8.06 N/A N/A
PT1SC PREM-TRAK1, SPLICE COVER EA B  $         0.84 36.00%  $          0.54 N/A N/A
PT1TC PREM-TRAK1, TEE COVER FTG EA B  $         2.92 36.00%  $          1.87 N/A N/A
PT1WTA PREM-TRAK1 TO WALLTRAK1, REDUCE EA B  $         3.60 36.00%  $          2.30 N/A N/A
PT203112P PORT-PLUGTRAK, 20A, 3'L, 3 DUP, 6' CORD EA B  $     103.90 36.00%  $        66.50 N/A N/A
PT205112 PLUGTRAK, 5', 20A, 1CIRC, 5 DUP EA B  $       66.70 36.00%  $        42.69 N/A N/A
PT205112P PORT-PLUGTRAK, 20A, 5'L, 5 DUP, 6' CORD EA B  $     126.80 36.00%  $        81.15 N/A N/A
PT205115 PLUGTRAK, 5', 20A, 1CIRC, 4 DUP EA B  $       63.50 36.00%  $        40.64 N/A N/A
PT205130 PLUGTRAK, 5', 20A, 1CIRC, 2 DUP EA B  $       55.20 36.00%  $        35.33 N/A N/A
PT205212 PLUGTRAK, 5', 20A, 2CIRC, 5 DUP EA B  $       80.70 36.00%  $        51.65 N/A N/A
PT205215 PLUGTRAK, 5', 20A, 2CIRC, 4 DUP EA B  $       74.30 36.00%  $        47.55 N/A N/A
PT206106 PLUGTRAK, 6', 20A, 1CIRC, 12 DUP EA B  $       87.60 36.00%  $        56.06 N/A N/A
PT206112 PLUGTRAK, 6', 20A, 1CIRC, 6 DUP EA B  $       75.00 36.00%  $        48.00 N/A N/A
PT206118 PLUGTRAK, 6', 20A, 1CIRC, 4 DUP EA B  $       62.00 36.00%  $        39.68 N/A N/A
PT206124 PLUGTRAK, 6', 20A, 1CIRC, 3 DUP EA B  $       56.90 36.00%  $        36.42 N/A N/A
PT206136 PLUGTRAK, 6', 20A, 1CIRC, 2 DUP EA B  $       49.50 36.00%  $        31.68 N/A N/A
PT206206 PLUGTRAK, 6', 20A, 2CIRC, 12 DUP EA B  $     116.50 36.00%  $        74.56 N/A N/A
PT206212 PLUGTRAK, 6', 20A, 2CIRC, 6 DUP EA B  $       90.10 36.00%  $        57.66 N/A N/A
PT206218 PLUGTRAK, 6', 20A, 2CIRC, 4 DUP EA B  $       75.80 36.00%  $        48.51 N/A N/A
PT206224 PLUGTRAK, 6', 20A, 2CIRC, 3 DUP EA B  $       78.00 36.00%  $        49.92 N/A N/A
PT20R2OWTR PLUGTRAK 20A TAMPER DUPLEX OFF WHT EA B  $       31.00 36.00%  $        19.84 N/A N/A
PT20RIVTR PLUGTRAK 20A TAMPER RECEPT IVORY EA B  $       15.40 36.00%  $          9.86 N/A N/A
PT27A FRPT, 2" THRU FLOOR FTG EA B  $     140.40 36.00%  $        89.86 N/A N/A
PT2FIT FRPT, 2" THRU FLOOR FTG, LOW VOLT EA B  $     262.00 36.00%  $      167.68 N/A N/A
PT2RCIG RACEWAY, PLUGTRAK 15A, IG DUP REP RCPT EA B  $       17.60 36.00%  $        11.26 N/A N/A
PT2RIG RACEWAY, PLUGTRAK 20A, IG DUP REP RCPT EA B  $       18.40 36.00%  $        11.78 N/A N/A
PT2X2BL FRPT, 2X2, COMP UNIT, BL EA B  $     334.00 36.00%  $      213.76 N/A N/A
PT2X2BRS FRPT, 2X2, COMP UNIT, BRS EA B  $     414.00 36.00%  $      264.96 N/A N/A
PT2X2BRS3 FRPT, 2X2, COMP UNIT, BK/BRS EA B  $     414.00 36.00%  $      264.96 N/A N/A
PT2X2CBL FRPT, 2X2, REP CVR, BK EA B  $       43.50 36.00%  $        27.84 N/A N/A
PT2X2CBRS FRPT, 2X2, REP CVR, BRS EA B  $       67.70 36.00%  $        43.33 N/A N/A
PT2X2CGY FRPT, 2X2, REP CVR, GY EA B  $       43.50 36.00%  $        27.84 N/A N/A
PT2X2FIT FRPT, 2X2, THRU FLOOR FTG EA B  $     194.60 36.00%  $      124.54 N/A N/A
PT2X2GY FRPT, 2X2, COMP UNIT, GY EA B  $     334.00 36.00%  $      213.76 N/A N/A
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PT2X2IGBL FRPT, 2X2, COMP IG UNIT, BL EA B  $     356.00 36.00%  $      227.84 N/A N/A
PT2X2IGBRS FFPT, 2X2, COMP IG UNIT, BRS EA B  $     440.00 36.00%  $      281.60 N/A N/A
PT2X2IGBRS3 FRPT, 2X2, COMP IG UNIT, BK/BRS EA B  $     440.00 36.00%  $      281.60 N/A N/A
PT2X2IGGY FRPT, 2X2, COMP IG UNIT, GY EA B  $     356.00 36.00%  $      227.84 N/A N/A
PT2X2SFBL FRPT, 2X2, SERV FTG, BK EA B  $     129.70 36.00%  $        83.01 N/A N/A
PT2X2SFBRS FRPT, 2X2, SERV FTG, BRS EA B  $     192.00 36.00%  $      122.88 N/A N/A
PT2X2SFBRS3 FRPT, 2X2, SERV FTG, BK/BRS EA B  $     177.00 36.00%  $      113.28 N/A N/A
PT2X2SFGY FRPT, 2X2, SERV FTG, GY EA B  $     129.70 36.00%  $        83.01 N/A N/A
PT4APBL FRPT, ABANDON PLATE, 4" BK EA B  $       57.50 36.00%  $        36.80 N/A N/A
PT4APGY FRPT, ABANDON PLATE, 4" GY EA B  $       57.50 36.00%  $        36.80 N/A N/A
PT4X4CBL FRPT, 4X4, REP CVR, BK EA B  $       68.20 36.00%  $        43.65 N/A N/A
PT4X4CBRS FRPT, 4X4, REP CVR, BRS EA B  $       89.00 36.00%  $        56.96 N/A N/A
PT4X4CGY FRPT, 4X4, REP CVR, GY EA B  $       62.30 36.00%  $        39.87 N/A N/A
PT4X4CI FRPT, 4X4, REP CVR, IV EA B  $       64.90 36.00%  $        41.54 N/A N/A
PT4X4CLUBL FRPT, 4X4, REP CVR LUCENT, BK EA B  $       56.60 36.00%  $        36.22 N/A N/A
PT4X4FIT FRPT, 4X4, THRU FLOOR FTG EA B  $     132.50 36.00%  $        84.80 N/A N/A
PT4X4SFBRSNC FRPT, 4X4, FLANGE ASSM, BRS EA B  $     302.00 36.00%  $      193.28 N/A N/A
PT4X4SFI FRPT, 4X4, SERV FTG, IV EA B  $     296.00 36.00%  $      189.44 N/A N/A
PT71SD FLSH FRPT THRU-FTG,1SERV,FURNFEED,GY EA B  $     128.10 36.00%  $        81.98 N/A N/A
PT73FFSDBK FRPT, 3-SERV, FURNFEED, 1-PC BK EA B  $     272.00 36.00%  $      174.08 N/A N/A
PT73FFSDGY FLSH FRPT THRU-FTG,3SERV,FURNFEED,GY EA B  $     272.00 36.00%  $      174.08 N/A N/A
PT73FFSDI FLSH FRPT THRU-FTG,3SERV,FURNFEED,IV EA B  $     272.00 36.00%  $      174.08 N/A N/A
PT73SD FLSH FRPT THRU-FTG,3SERV,FURNFEED,GY EA B  $     122.20 36.00%  $        78.21 N/A N/A
PT7FFSDGY FLUSH FRPT, 1 SERV, FURN FEED, GY EA B  $     254.00 36.00%  $      162.56 N/A N/A
PT7FFSDI FLUSH FRPT, 1 SERV, FURN FEED, IV EA B  $     254.00 36.00%  $      162.56 N/A N/A
PT7FSD THRU-FLOOR FITTING, 3" FLUSH FRPT EA B  $     128.80 36.00%  $        82.43 N/A N/A
PT7FSDBLA FLUSH FRPT, W/20A DUP/TELE/DATA,BK EA B  $     292.00 36.00%  $      186.88 N/A N/A
PT7FSDBRA FLUSH FRPT, W/20A DUP/TELE/DATA,BR EA B  $     292.00 36.00%  $      186.88 N/A N/A
PT7FSDBRCA FLUSH FRPT, W/15A DUP/TELE/DATA,BR EA B  $     292.00 36.00%  $      186.88 N/A N/A
PT7FSDBRS2A FLUSH FRPT, W/20A DUP/TELE/DATA,BRS EA B  $     470.00 36.00%  $      300.80 N/A N/A
PT7FSDBRS3A FLUSH FRPT W/20A DUP/TELE/DATA, GY EA B  $     402.00 36.00%  $      257.28 N/A N/A
PT7FSDGYA FLUSH FRPT W/20A DUP/TELE/DATA, GY EA B  $     292.00 36.00%  $      186.88 N/A N/A
PT7FSDGYCA FLUSH FRPT W/20A DUP/TELE/DATA, GY EA B  $     292.00 36.00%  $      186.88 N/A N/A
PT7FSDIA FLUSH FRPT W/15A DUP/TELE/DATA, IV EA B  $     292.00 36.00%  $      186.88 N/A N/A
PT7FSDICA FLUSH FRPT W/15A DUP/TELE/DATA, IV EA B  $     292.00 36.00%  $      186.88 N/A N/A
PT7IGFSDBRSA FLUSH FRPT IG 20A DUP/TELE/DATA, BRS EA B  $     532.00 36.00%  $      340.48 N/A N/A
PT7IGFSDGYA FLUSH FRPT IG 20A DUP/TELE/DATA, GY EA B  $     326.00 36.00%  $      208.64 N/A N/A
PT7IGFSDIA FLUSH FRPT IG 20A DUP/TELE/DATA, IV EA B  $     326.00 36.00%  $      208.64 N/A N/A
PT7XC FRPT FITTING, 3" THRU-FLOOR , ONLY EA B  $     218.00 36.00%  $      139.52 N/A N/A
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PW1ABC5 WALLTRAK1 ADHESIVE BC+CRV, 5' FT B  $         3.44 36.00%  $          2.20 N/A N/A
PW1ABC7 WALLTRAK ADHESIVE BC+CRV, 7' FT B  $         3.44 36.00%  $          2.20 N/A N/A
PW1BC5 WALLTRAK 1 BC+CRV, 5' FT B  $         2.54 36.00%  $          1.63 N/A N/A
PW1BC7 WALLTRAK1 BC+CRV,7' FT B  $         2.54 36.00%  $          1.63 N/A N/A
PW1CA WALLTRAK1 CONDUIT ADPT. EA B  $         7.00 36.00%  $          4.48 N/A N/A
PW1DBA WALLTRAK1 DEEP BOX EA B  $       10.60 36.00%  $          6.78 N/A N/A
PW1EC WALLTRAK1 , END CAP EA B  $         1.34 36.00%  $          0.86 N/A N/A
PW1EE WALLTRAK EXT. ELBOW EA B  $         2.82 36.00%  $          1.80 N/A N/A
PW1FE WALLTRAK1 FLAT ELBOW EA B  $         2.78 36.00%  $          1.78 N/A N/A
PW1IE WALLTRAK1 INT. ELBOW EA B  $         2.50 36.00%  $          1.60 N/A N/A
PW1LFB WALLTRAK1 LIGHT FIXT BOX EA B  $       16.70 36.00%  $        10.69 N/A N/A
PW1LPB WALLTRAK1 LOW PRO BOX EA B  $         7.50 36.00%  $          4.80 N/A N/A
PW1SBA WALLTRAK1 STAND BOX EA B  $         8.20 36.00%  $          5.25 N/A N/A
PW1SC WALLTRAK 1 SPLICE COVER EA B  $         0.94 36.00%  $          0.60 N/A N/A
PW1TC WALLTRAK1 TEE FTG EA B  $         3.80 36.00%  $          2.43 N/A N/A
PW1TGB WALLTRAK1 2-G BOX EA B  $       16.40 36.00%  $        10.50 N/A N/A
PW2ABC5 WALLTRAK2, ADHESIVE BS+CRV, 5' FT B  $         5.30 36.00%  $          3.39 N/A N/A
PW2ABC7 WALLTRAK2, ADHESIVE BS+CRV, 7' FT B  $         5.30 36.00%  $          3.39 N/A N/A
PW2BC5 WALLTRAK2, BS+CRV, 5' FT B  $         4.40 36.00%  $          2.82 N/A N/A
PW2BC7 WALLTRAK2, BS+CRV, 7' FT B  $         4.40 36.00%  $          2.82 N/A N/A
PW2CACF WALLTRAK2, CEILING/COND ADAPT EA B  $         8.70 36.00%  $          5.57 N/A N/A
PW2EC WALLTRAK2, END CAP EA B  $         2.30 36.00%  $          1.47 N/A N/A
PW2EE WALLTRAK2, EXT ELBOW EA B  $         3.36 36.00%  $          2.15 N/A N/A
PW2EEBC WALLTRAK2, BS+CVR, EXT ELBOW EA B  $         7.60 36.00%  $          4.86 N/A N/A
PW2FE WALLTRAK2, FLAT ELBOW EA B  $         2.78 36.00%  $          1.78 N/A N/A
PW2FEBC WALLTRAK2, BS+CVR, FLAT ELBOW EA B  $         7.20 36.00%  $          4.61 N/A N/A
PW2IE WALLTRAK2, INTERNAL ELBOW EA B  $         2.78 36.00%  $          1.78 N/A N/A
PW2IEBC WALLTRAK2, BS+CVR, INT ELBOW EA B  $         7.20 36.00%  $          4.61 N/A N/A
PW2RED WALLTRAK2, REDUCING FITTING EA B  $         4.40 36.00%  $          2.82 N/A N/A
PW2SC WALLTRAK2, SPLICE COVER EA B  $         1.40 36.00%  $          0.90 N/A N/A
PW2SS WALLTRAK2, SECURITY STRAP EA B  $         1.82 36.00%  $          1.16 N/A N/A
PW2TC WALLTRAK2, TEE FTG EA B  $         3.82 36.00%  $          2.44 N/A N/A
PW2TCBC WALLTRAK2, BS+CVR, TEE FTG EA B  $         8.50 36.00%  $          5.44 N/A N/A
PXJ5E1289 P-PANEL, JACK,12P,W/HXJ5EBK,W/89D BRKT EA B  $     107.20 36.00%  $        68.61 N/A N/A
PXJ5E48E1U P-PANEL, JACK,1U,KT W/UDX48EIU,HXJ5EBK EA B  $     386.00 36.00%  $      247.04 N/A N/A
PXJ61289 P-PANEL, JACK,12P,W/HXJ6BK JKW/,89D BRKT EA B  $     155.30 36.00%  $        99.39 N/A N/A
PXJ624BKE P-PANEL, JACK,LOADED W/HXJ6BK JK,24P EA B  $     284.00 36.00%  $      181.76 N/A N/A
PXJ624E P-PANEL, JACK,LOADED W/HXJ6GY JK,24P EA B  $     284.00 36.00%  $      181.76 N/A N/A
PXJ636E P-PANEL, JACK,LOADED W/HXJ6GY JK,36P EA B  $     422.00 36.00%  $      270.08 N/A N/A
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PXJ648BKE1U P-PANEL, JACK,1U,KT W/UDX48EIU,HXJ6BK JK EA B  $     504.00 36.00%  $      322.56 N/A N/A
PXJ648E P-PANEL, JACK,LOADED W/HXJ6GY JK,48P EA B  $     562.00 36.00%  $      359.68 N/A N/A
PXJ648E1U P-PANEL, JACK,1U,KT W/UDX48EIU,HXJ6GY JK EA B  $     504.00 36.00%  $      322.56 N/A N/A
Q106AL STYLELINE DUPLEX OUTLET FRAME, 4 P,AL EA B  $         3.54 36.00%  $          2.27 N/A N/A
Q106B STYLELINE DUPLEX OUTLET FRAME, 4 P,BK EA B  $         3.54 36.00%  $          2.27 N/A N/A
Q106E STYLELINE DUPLEX OUTLET FRAME, 4 P,EI EA B  $         3.54 36.00%  $          2.27 N/A N/A
Q106G STYLELINE DUPLEX OUTLET FRAME, 4 P,GY EA B  $         3.54 36.00%  $          2.27 N/A N/A
Q106LA STYLELINE DUPLEX OUTLET FRAME, 4 P,LA EA B  $         3.54 36.00%  $          2.27 N/A N/A
Q106O STYLELINE DUPLEX OUTLET FRAME, 4 P,OW EA B  $         3.54 36.00%  $          2.27 N/A N/A
Q106W STYLELINE DUPLEX OUTLET FRAME, 4 P,WH EA B  $         3.54 36.00%  $          2.27 N/A N/A
RA12BK WALLPLATE SCREW, 1/2", BLACK (1=100) EA B  $       29.50 36.00%  $        18.88 N/A N/A
RA12BKPK100 W-PLATE SCREW, 1/2", BLACK, 100 PACK PK B  $       29.50 36.00%  $        18.88 N/A N/A
RA12GYPK100 W-PLATE SCREW, 1/2", GRAY, 100 PACK PK B  $       29.50 36.00%  $        18.88 N/A N/A
RA12IPK100 W-PLATE SCREW, 1/2", IVORY, 100 PACK PK B  $       29.50 36.00%  $        18.88 N/A N/A
RA12LAPK100 W-PLATE SCREW, 1/2", LT ALMOND, 100 PACK PK B  $       29.50 36.00%  $        18.88 N/A N/A
RA12PK100 W-PLATE SCREW, 1/2", BROWN, 100 PACK PK B  $       29.50 36.00%  $        18.88 N/A N/A
RA12WPK100 W-PLATE SCREW, 1/2", WHITE, 100 PACK PK B  $       29.50 36.00%  $        18.88 N/A N/A
RA38BKPK100 W-PLATE SCREW, 3/8", BLACK, 100 PACK PK B  $       31.10 36.00%  $        19.90 N/A N/A
RA38BRPK100 W-PLATE SCREW, 3/8", BRASS, 100 PACK PK B  $       31.80 36.00%  $        20.35 N/A N/A
RA38CHPK100 W-PLATE SCREW, 3/8", CHROME, 100 PACK PK B  $       31.80 36.00%  $        20.35 N/A N/A
RA38GYPK100 W-PLATE SCREW, 3/8", GRAY, 100 PACK PK B  $       31.10 36.00%  $        19.90 N/A N/A
RA38IPK100 W-PLATE SCREW, 3/8", IVORY, 100 PACK PK B  $       31.10 36.00%  $        19.90 N/A N/A
RA38LAPK100 W-PLATE SCREW, 3/8", LT ALMOND, 100 PACK PK B  $       31.10 36.00%  $        19.90 N/A N/A
RA38PK100 W-PLATE SCREW, 3/8", BROWN, 100 PACK PK B  $       31.10 36.00%  $        19.90 N/A N/A
RA38SSPK100 W-PLATE SCREW, 3/8", STAINLESS, 100 PACK PK B  $       31.80 36.00%  $        20.35 N/A N/A
RA38WPK100 W-PLATE SCREW, 3/8", WHITE, 100 PACK PK B  $       31.10 36.00%  $        19.90 N/A N/A
RA40 MOUNTING STRAP, WITH SCREWS EA B  $         3.52 36.00%  $          2.25 N/A N/A
RA58BRPK100 W-PLATE SCREW, 5/8", BRASS, 100 PACK PK B  $       61.40 36.00%  $        39.30 N/A N/A
RA58CHPK100 W-PLATE SCREW, 5/8", CHROME, 100 PACK PK B  $       61.40 36.00%  $        39.30 N/A N/A
RA58SSPK100 W-PLATE SCREW, 5/8", STAINLESS, 100 PACK PK B  $       61.40 36.00%  $        39.30 N/A N/A
RA756 TOGGLE ADAPTER, BLANK, BROWN EA B  $         4.50 36.00%  $          2.88 N/A N/A
RA756I TOGGLE ADAPTER, BLANK, IVORY EA B  $         4.50 36.00%  $          2.88 N/A N/A
RA756W TOGGLE ADAPTER, BLANK, WHITE EA B  $         4.50 36.00%  $          2.88 N/A N/A
RA88IPK100 W-PLATE SCREW, 1", IVORY, 100 PACK PK B  $       34.00 36.00%  $        21.76 N/A N/A
RA88SSPK100 W-PLATE SCREW, 1", STAINLESS, 100 PACK PK B  $       63.70 36.00%  $        40.77 N/A N/A
RA88WPK100 W-PLATE SCREW, 1", WHITE, 100 PACK PK B  $       34.00 36.00%  $        21.76 N/A N/A
RCW1I WALLPLATE, 1G DEC, SNAP-ON, IV EA B  $         6.20 36.00%  $          3.97 N/A N/A
RCW1LA WALLPLATE, 1G DEC, SNAP-ON, LA EA B  $         6.20 36.00%  $          3.97 N/A N/A
RCW1W WALLPLATE, 1G DEC, SNAP-ON, WH EA B  $         6.20 36.00%  $          3.97 N/A N/A
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RCW2I WALLPLATE, 2G DEC, SNAP-ON, IV EA B  $       12.50 36.00%  $          8.00 N/A N/A
RCW2LA WALLPLATE, 2G DEC, SNAP-ON, LA EA B  $       12.50 36.00%  $          8.00 N/A N/A
RCW2W WALLPLATE, 2G DEC, SNAP-ON, WH EA B  $       12.50 36.00%  $          8.00 N/A N/A
RCW3I WALLPLATE, 3G DEC, SNAP-ON, IV EA B  $       18.50 36.00%  $        11.84 N/A N/A
RCW3LA WALLPLATE, 3G DEC, SNAP-ON, LA EA B  $       18.50 36.00%  $        11.84 N/A N/A
RCW3W WALLPLATE, 3G DEC, SNAP-ON, WH EA B  $       18.50 36.00%  $        11.84 N/A N/A
RCW4I WALLPLATE, 4G DEC, SNAP-ON, IV EA B  $       24.70 36.00%  $        15.81 N/A N/A
RCW4LA WALLPLATE, 4G DEC, SNAP-ON, LA EA B  $       24.70 36.00%  $        15.81 N/A N/A
RCW4W WALLPLATE, 4G DEC, SNAP-ON, WH EA B  $       24.70 36.00%  $        15.81 N/A N/A
RCW5AL WALLPLATE, 5G DEC, SNAP-ON, AL EA B  $       61.40 36.00%  $        39.30 N/A N/A
RCW5I WALLPLATE, 5G DEC, SNAP-ON, IV EA B  $       61.40 36.00%  $        39.30 N/A N/A
RCW5LA WALLPLATE, 5G DEC, SNAP-ON, LA EA B  $       61.40 36.00%  $        39.30 N/A N/A
RCW5W WALLPLATE, 5G DEC, SNAP-ON, WH EA B  $       61.40 36.00%  $        39.30 N/A N/A
RCW6AL WALLPLATE, 6G DEC, SNAP-ON, AL EA B  $       85.90 36.00%  $        54.98 N/A N/A
RCW6I WALLPLATE, 6G DEC, SNAP-ON, IV EA B  $       85.90 36.00%  $        54.98 N/A N/A
RCW6LA WALLPLATE, 6G DEC, SNAP-ON, LA EA B  $       85.90 36.00%  $        54.98 N/A N/A
RCW6W WALLPLATE, 6G DEC, SNAP-ON, WH EA B  $       85.90 36.00%  $        54.98 N/A N/A
RE2 CABINET, REM EQUIP,2 HUB,32"H,LT GY EA B  $     542.00 36.00%  $      346.88 N/A N/A
RE210G CABINET, REM EQUIP,2 HUB,32"H,CBL GRMT EA B  $     730.00 36.00%  $      467.20 N/A N/A
RE2B CABINET, REM EQUIP,2 HUB,32"H,BK EA B  $     542.00 36.00%  $      346.88 N/A N/A
RE2LAH CABINET, REM EQUIP,W/BRKTS,CAT60'S,GY EA B  $  1,144.00 36.00%  $      732.16 N/A N/A
RE4 CABINET, REM EQUIP,4 HUB,32"H,GY EA B  $     608.00 36.00%  $      389.12 N/A N/A
RE410G CABINET, REM EQUIP,4 HUB,32"H,CBL GRMT EA B  $     778.00 36.00%  $      497.92 N/A N/A
RE4B CABINET, REM EQUIPT,4HUB,32"H,BK EA B  $     608.00 36.00%  $      389.12 N/A N/A
RE4X CABINET, REM EQUIP,4 HUB,42"H,LT GY EA B  $     924.00 36.00%  $      591.36 N/A N/A
RE4XB CABINET, REM EQUIP,4HUB,42"H,BK EA B  $     924.00 36.00%  $      591.36 N/A N/A
REK110 CAB, ACCESS,REM EQUIP,110/66BK MTG RAILS EA B  $     112.00 36.00%  $        71.68 N/A N/A
REK19 CAB, ACCESS,REM EQUIP,P-PNL MTG BRKT,4U EA B  $       67.20 36.00%  $        43.01 N/A N/A
REK19L CAB, ACCESS,REM EQUIP,P-PNL MTG BRKT,2U EA B  $       67.20 36.00%  $        43.01 N/A N/A
REKBB20 CAB, ACCESS,REM EQUIP,BKBORD KT,IDF,20"H EA B  $     177.90 36.00%  $      113.86 N/A N/A
REKBB30 CAB, ACCESS,REM EQUIP,BKBORD KT,IDF,30"H EA B  $     197.00 36.00%  $      126.08 N/A N/A
REKBB40 CAB, ACCESS,REM EQUIP,BKBORD KT,IDF,40"H EA B  $     224.00 36.00%  $      143.36 N/A N/A
REKBBB CAB, ACCESS,REM EQUIP,IDF,BKBORD KT BRKT EA B  $     181.50 36.00%  $      116.16 N/A N/A
REKEF CAB, ACCESS,RE/IDF,HSQ,ECONOMY FAN KT EA B  $       78.00 36.00%  $        49.92 N/A N/A
REKEGS CAB, ACCESS,GROUND STRAP,15",W/RINGS EA B  $       17.00 36.00%  $        10.88 N/A N/A
REKF CAB, ACCESS,REM EQUIP,FAN KIT EA B  $     232.00 36.00%  $      148.48 N/A N/A
REKFF CAB, ACCESS,REM EQUIP,DUST FILTER EA B  $     102.00 36.00%  $        65.28 N/A N/A
REKFP CAB, ACCESS,REM EQUIP,FIBER P-PANEL KT EA B  $       51.10 36.00%  $        32.70 N/A N/A
REKG CAB, ACCESS,REM EQUIP,GASKET KT EA B  $       32.00 36.00%  $        20.48 N/A N/A
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REKGB CAB, ACCESS,REM,EQUIP,GROUNDING KT EA B  $     133.60 36.00%  $        85.50 N/A N/A
REKH CAB, ACCESS,REM EQUIP,PADLOCK KT EA B  $       51.10 36.00%  $        32.70 N/A N/A
REKHS CAB, ACCESS,IDF,BKT FOR MNTG NETSLT MODS EA B  $     137.80 36.00%  $        88.19 N/A N/A
REKI CAB, ACCESS,REM EQUIP,HINGE KT,LEFT HAND EA B  $       33.50 36.00%  $        21.44 N/A N/A
REKMT10 CAB, ACCESS,REM EQUIP,MT10 SHROUD KT EA B  $     181.20 36.00%  $      115.97 N/A N/A
REKP CAB, ACCESS,REM EQUIP,POWER KT EA B  $     168.70 36.00%  $      107.97 N/A N/A
REKR24 CAB, ACCESS,REM EQUIP,TRIM RING,24" EA B  $     436.00 36.00%  $      279.04 N/A N/A
REKR32 CAB, ACCESS,REM EQUIP,TRIM RING,32" EA B  $     466.00 36.00%  $      298.24 N/A N/A
REKR42 CAB, ACCESS,REM EQUIP,TRIM RING,42" EA B  $     500.00 36.00%  $      320.00 N/A N/A
REKS CAB, ACCESS,REM EQUIP,SOUND DAMP KT EA B  $     148.80 36.00%  $        95.23 N/A N/A
REKSJ20 CAB, ACCESS,JOINING KT,SIDE-SIDE,24"RBX EA B  $     111.40 36.00%  $        71.30 N/A N/A
REKSJ30 CAB, ACCESS,JOINING KT,SIDE-SIDE,32"RBX EA B  $     120.90 36.00%  $        77.38 N/A N/A
REKSJ40 CAB, ACCESS,JOINING KT,SIDE-SIDE,42"RBX EA B  $     130.40 36.00%  $        83.46 N/A N/A
REKTJ CAB, ACCESS,JOINING KT,TOP-BOT,RBX EA B  $     146.30 36.00%  $        93.63 N/A N/A
REKU CAB, ACCESS,REM EQUIP,2HUB,UPGRADE KT EA B  $     430.00 36.00%  $      275.20 N/A N/A
REKUB CAB, ACCESS,REM EQUIP,2HUB,UPGRADE KT,BK EA B  $     454.00 36.00%  $      290.56 N/A N/A
REKZ CAB, ACCESS,REM EQUIP,EQUIP MTG BRKT,5U EA B  $       76.50 36.00%  $        48.96 N/A N/A
REKZL CAB, ACCESS,REM EQUIP,MTG BRKT,3U EA B  $       86.00 36.00%  $        55.04 N/A N/A
REKZS CAB, ACCESS,EQUIP BRKT,W/SLIDES,4U,70LBS EA B  $     166.60 36.00%  $      106.62 N/A N/A
RF151R FLR BOX KIT, 15A DROP-IN SGLE, BRS EA B  $       49.50 36.00%  $        31.68 N/A N/A
RF151TR FLOOR BOX 15A 125V SINGLE TR COMPLETE BR EA B  $       62.30 36.00%  $        39.87 N/A N/A
RF201R FLR BOX KIT, 20A DROP-IN SGLE, BRS EA B  $       57.10 36.00%  $        36.54 N/A N/A
RF400 FLR BOX, PVC BOX ONLY EA B  $       26.00 36.00%  $        16.64 N/A N/A
RF406AL FLR BOX, DOOR FOR RF400, NM, ALMOND EA B  $       36.40 36.00%  $        23.30 N/A N/A
RF406BK FLR BOX, DOOR FOR RF400, NM, BLACK EA B  $       36.40 36.00%  $        23.30 N/A N/A
RF406BN FLOOR BOX FLANGE AND DOOR , BROWN EA B  $       36.40 36.00%  $        23.30 N/A N/A
RF406BP FLR BOX FLNG AND DOOR ,BRASS PLATED EA B  $       58.00 36.00%  $        37.12 N/A N/A
RF406BR FLR BOX FLNG AND DOOR , BRASS EA B  $       80.20 36.00%  $        51.33 N/A N/A
RF406GY FLOOR BOX FLANGE AND DOOR , GRAY EA B  $       36.40 36.00%  $        23.30 N/A N/A
RF407AL FLR BOX, DOOR FOR RF406, NM, ALMOND EA B  $       36.40 36.00%  $        23.30 N/A N/A
RF407BK FLR BOX, DOOR FOR RF406, NM, BLACK EA B  $       36.40 36.00%  $        23.30 N/A N/A
RF407BR FLR BOX  DOOR FOR RF406 , BRASS EA B  $       33.80 36.00%  $        21.63 N/A N/A
RF408 FLR BOX, DIVIDER FOR RF400 EA B  $       13.20 36.00%  $          8.45 N/A N/A
RF409BR FLR BOX FLNG AND DOOR , TILE TRIM BRASS EA B  $       83.10 36.00%  $        53.18 N/A N/A
RF500 FLR BOX, DEEP, NM CABLE CLMPS EA B  $       26.00 36.00%  $        16.64 N/A N/A
RF506AL FLR BOX, FLNG AND DOOR, ALMOND EA B  $       41.70 36.00%  $        26.69 N/A N/A
RF506BK FLR BOX FLNG AND DOOR, BLACK EA B  $       41.70 36.00%  $        26.69 N/A N/A
RF506BN FLR BOX FLNG AND DOOR, BROWN EA B  $       41.70 36.00%  $        26.69 N/A N/A
RF506BP FLR BOX FLNG AND DOOR, BRASS PLT EA B  $       57.10 36.00%  $        36.54 N/A N/A
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RF506BR FLR BOX FLNG AND DOOR, BRASS EA B  $       80.20 36.00%  $        51.33 N/A N/A
RF506CH FLR BOX FLNG AND DOOR, CHROME EA B  $       57.10 36.00%  $        36.54 N/A N/A
RF506CU FLR BOX FLNG AND DOOR, COPPER EA B  $       57.10 36.00%  $        36.54 N/A N/A
RF506NI FLR BOX FLNG AND DOOR, NICKEL EA B  $       57.10 36.00%  $        36.54 N/A N/A
RF506SS FLR BOX, FLNG AND DOOR, SS EA B  $       41.70 36.00%  $        26.69 N/A N/A
RF507 FLR BOX, DOOR FOR RF515, BRASS EA B  $       15.80 36.00%  $        10.11 N/A N/A
RF507AL FLR BOX, DOOR FOR RF515, ALMOND EA B  $       15.80 36.00%  $        10.11 N/A N/A
RF507BK FLR BOX, DOOR FOR RF515, BLACK EA B  $       15.80 36.00%  $        10.11 N/A N/A
RF507BN FLR BOX DOOR FOR RF506, BROWN EA B  $       15.80 36.00%  $        10.11 N/A N/A
RF507BP FLR BOX DOOR FOR RF506, BRASS PLT EA B  $       26.00 36.00%  $        16.64 N/A N/A
RF507BR FLR BOX DOOR FOR RF506, BRASS EA B  $       33.80 36.00%  $        21.63 N/A N/A
RF507CH FLR BOX DOOR FOR RF506, CHROME EA B  $       26.00 36.00%  $        16.64 N/A N/A
RF507CU FLR BOX DOOR FOR RF506, COPPER EA B  $       26.00 36.00%  $        16.64 N/A N/A
RF507NI FLR BOX DOOR FOR RF506, NICKEL EA B  $       26.00 36.00%  $        16.64 N/A N/A
RF507SS FLR BOX, DOOR FOR RF515, SS EA B  $       15.80 36.00%  $        10.11 N/A N/A
RF509BR FLR BOX FLNG AND DOOR , TILE TRIM BRASS EA B  $       83.10 36.00%  $        53.18 N/A N/A
RF515AL FLR BOX KIT, WOOD FLR TYPE, 1-G, ALMOND EA B  $       67.60 36.00%  $        43.26 N/A N/A
RF515BK FLR BOX KIT, WOOD FLR TYPE, 1-G, BLACK EA B  $       67.60 36.00%  $        43.26 N/A N/A
RF515BN FLR BOX KIT, WOOD FLR TYPE, BROWN EA B  $       67.60 36.00%  $        43.26 N/A N/A
RF515BP FLR BOX KIT, WOOD FLR TYPE, BRASS PLT EA B  $       83.10 36.00%  $        53.18 N/A N/A
RF515BR FLR BOX KIT, WOOD FLR TYPE, BRASS EA B  $     116.60 36.00%  $        74.62 N/A N/A
RF515CH FLR BOX KIT, WOOD FLR TYPE, CHROME EA B  $       83.10 36.00%  $        53.18 N/A N/A
RF515CU FLR BOX KIT, WOOD FLR TYPE, COPPER EA B  $       83.10 36.00%  $        53.18 N/A N/A
RF515NI FLR BOX KIT, WOOD FLR TYPE, NICKEL EA B  $       83.10 36.00%  $        53.18 N/A N/A
RF515SS FLR BOX KIT, WOOD FLR TYPE, 1-G, SS EA B  $       67.60 36.00%  $        43.26 N/A N/A
RFGBK100 CONN, GOLD RCA F/F,BK,100PK PK B  $     234.00 36.00%  $      149.76 N/A N/A
RFGR100 CONN, GOLD RCA F/F,RD,100PK PK B  $     234.00 36.00%  $      149.76 N/A N/A
RFGW100 CONN, GOLD RCA F/F,WH,100PK PK B  $     234.00 36.00%  $      149.76 N/A N/A
RFGY100 CONN, GOLD RCA F/F,YL,100PK PK B  $     234.00 36.00%  $      149.76 N/A N/A
RFW1I WALLPLATE, 1G TOG, SNAP-ON, IVORY EA B  $         6.20 36.00%  $          3.97 N/A N/A
RFW1W WALLPLATE, 1G TOG, SNAP-ON, WHITE EA B  $         6.20 36.00%  $          3.97 N/A N/A
RFW2I WALLPLATE, 2G TOG, SNAP-ON, IVORY EA B  $       12.50 36.00%  $          8.00 N/A N/A
RFW2W WALLPLATE, 2G TOG, SNAP-ON, WHITE EA B  $       12.50 36.00%  $          8.00 N/A N/A
RFW3I WALLPLATE, 3G TOG, SNAP-ON, IVORY EA B  $       18.50 36.00%  $        11.84 N/A N/A
RFW3W WALLPLATE, 3G TOG, SNAP-ON, WHITE EA B  $       18.50 36.00%  $        11.84 N/A N/A
RG59A10 CONN, RG59 M TO F SCREW TERM,10/PK PK B  $       26.00 36.00%  $        16.64 N/A N/A
RG59FC CONN, RG59,COMPRSSN PLUG,25PK PK B  $       55.30 36.00%  $        35.39 N/A N/A
RG59FPO CONN, RG59,PUSH ON PLUG,25PK PK B  $       44.20 36.00%  $        28.29 N/A N/A
RJ45PB50 SECUREIT, RJ45 PORT BLOCKER,YL,50 PK PK B  $     109.70 36.00%  $        70.21 N/A N/A
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RJ600 JLOAD BOX, DEEP, NM CLAMP EA B  $         8.00 36.00%  $          5.12 N/A N/A
RJ620ALTR JLOAD 20A MEDIA OUTLET TR,  ALMOND EA B  $       44.20 36.00%  $        28.29 N/A N/A
RJ620BKTR JLOAD 20A MEDIA OUTLET TR,  BLACK EA B  $       44.20 36.00%  $        28.29 N/A N/A
RJ620GYTR JLOAD 20A MEDIA OUTLET TR,  GRAY EA B  $       44.20 36.00%  $        28.29 N/A N/A
RJ620ITR JLOAD 20A MEDIA OUTLET TR,  IVORY EA B  $       44.20 36.00%  $        28.29 N/A N/A
RJ620LATR JLOAD 20A MEDIA OUTLET TR,  LIGHT ALMOND EA B  $       44.20 36.00%  $        28.29 N/A N/A
RJ620WTR JLOAD 20A MEDIA OUTLET TR, WHITE EA B  $       44.20 36.00%  $        28.29 N/A N/A
RJ62ALTR JLOAD 20A RECEPT TR & 2 PORTS, ALMOND EA B  $       31.20 36.00%  $        19.97 N/A N/A
RJ62BKTR JLOAD 20A RECEPT TR & 2 PORTS, BLACK EA B  $       31.20 36.00%  $        19.97 N/A N/A
RJ62GYTR JLOAD 20A RECEPT TR & 2 PORTS, GRAY EA B  $       31.20 36.00%  $        19.97 N/A N/A
RJ62ITR JLOAD 20A RECEPT TR & 2 PORTS, IVORY EA B  $       31.20 36.00%  $        19.97 N/A N/A
RJ62LATR JLOAD 20A RECEPT TR & 2 PORTS, LA EA B  $       31.20 36.00%  $        19.97 N/A N/A
RJ62WTR JLOAD 20A RECEPT TR & 2 PORTS, WHITE EA B  $       31.20 36.00%  $        19.97 N/A N/A
RJ650ALTR JLOAD 15A MEDIA OUTLET TR,  ALMOND EA B  $       41.70 36.00%  $        26.69 N/A N/A
RJ650BKTR JLOAD 15A MEDIA OUTLET TR,  BLACK EA B  $       41.70 36.00%  $        26.69 N/A N/A
RJ650GYTR JLOAD 15A MEDIA OUTLET TR,  GRAY EA B  $       41.70 36.00%  $        26.69 N/A N/A
RJ650ITR JLOAD 15A MEDIA OUTLET TR,  IVORY EA B  $       41.70 36.00%  $        26.69 N/A N/A
RJ650LATR JLOAD 15A MEDIA OUTLET TR,  LIGHT ALMOND EA B  $       41.70 36.00%  $        26.69 N/A N/A
RJ650WTR JLOAD 15A MEDIA OUTLET TR,  WHITE EA B  $       41.70 36.00%  $        26.69 N/A N/A
RJ65ALTR JLOAD 15A RECEPT TR & 2 PORTS, ALMOND EA B  $       28.70 36.00%  $        18.37 N/A N/A
RJ65BKTR JLOAD 15A RECEPT TR & 2 PORTS, BLACK EA B  $       28.70 36.00%  $        18.37 N/A N/A
RJ65GYTR JLOAD 15A RECEPT TR & 2 PORTS, GRAY EA B  $       28.70 36.00%  $        18.37 N/A N/A
RJ65ITR JLOAD 15A RECEPT TR & 2 PORTS, IVORY EA B  $       28.70 36.00%  $        18.37 N/A N/A
RJ65LATR JLOAD 15A RECEPT TR & 2 PORTS, LA EA B  $       28.70 36.00%  $        18.37 N/A N/A
RJ65WTR JLOAD 15A RECEPT TR & 2 PORTS, WHITE EA B  $       28.70 36.00%  $        18.37 N/A N/A
RL325A FL LAMPHLDR,BIPIN, LOWPRO,4WIRE SLIDE-ON EA B  $         2.60 36.00%  $          1.66 N/A N/A
RL325B FL LAMPHLDR,BIPIN, LOWPRO,2WIRE SLIDE-ON EA B  $         2.60 36.00%  $          1.66 N/A N/A
RR155 RESI SGL RCPT, 15A 250V, SELF GRND, BR EA B  $         7.10 36.00%  $          4.54 N/A N/A
RR155BK RESI SGL RCPT, 15A 250V, SELF GRND, BK EA B  $         7.10 36.00%  $          4.54 N/A N/A
RR155GY RESI SGL RCPT, 15A 250V, SELF GRND, GY EA B  $         7.10 36.00%  $          4.54 N/A N/A
RR155I RESI SGL RCPT, 15A 250V, SELF GRND, IV EA B  $         7.10 36.00%  $          4.54 N/A N/A
RR155LA RESI SGL RCPT, 15A 250V, SELF GRND, LA EA B  $         7.10 36.00%  $          4.54 N/A N/A
RR155W RESI SGL RCPT, 15A 250V, SELF GRND, WH EA B  $         7.10 36.00%  $          4.54 N/A N/A
RR205 RESI SGL RCPT, 20A 250V, SELF GRND, BR EA B  $         8.70 36.00%  $          5.57 N/A N/A
RR205BK RESI SGL RCPT, 20A 250V, SELF GRND, BK EA B  $         8.70 36.00%  $          5.57 N/A N/A
RR205GY RESI SGL RCPT, 20A 250V, SELF GRND, GY EA B  $         8.70 36.00%  $          5.57 N/A N/A
RR205I RESI SGL RCPT, 20A 250V, SELF GRND, IV EA B  $         8.70 36.00%  $          5.57 N/A N/A
RR205LA RESI SGL RCPT, 20A 250V, SELF GRND, LA EA B  $         8.70 36.00%  $          5.57 N/A N/A
RR205W RESI SGL RCPT, 20A 250V, SELF GRND, WH EA B  $         8.70 36.00%  $          5.57 N/A N/A
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RRD155 RESI SGL RCPT, 15A 250V, S GRND, DEC, BR EA B  $       13.10 36.00%  $          8.38 N/A N/A
RRD155BK RESI SGL RCPT, 15A 250V, S GRND, DEC, BK EA B  $       13.10 36.00%  $          8.38 N/A N/A
RRD155GY RESI SGL RCPT, 15A 250V, S GRND, DEC, GY EA B  $       13.10 36.00%  $          8.38 N/A N/A
RRD155I RESI SGL RCPT, 15A 250V, S GRND, DEC, IV EA B  $       13.10 36.00%  $          8.38 N/A N/A
RRD155LA RESI SGL RCPT, 15A 250V, S GRND, DEC, LA EA B  $       13.10 36.00%  $          8.38 N/A N/A
RRD155W RESI SGL RCPT, 15A 250V, S GRND, DEC, WH EA B  $       13.10 36.00%  $          8.38 N/A N/A
RRD205 RESI SGL RCPT, 20A 250V, S GRND, DEC, BR EA B  $       17.90 36.00%  $        11.46 N/A N/A
RRLABEL RACK, LABELS,RACK POSITION ID EA B  $       50.30 36.00%  $        32.19 N/A N/A
RU100SS UNDER CAB DIST BOX, FOR SLIM, MET SS EA B  $       39.60 36.00%  $        25.34 N/A N/A
RU100W UNDER CAB DIST BOX, FOR SLIM, MET WH EA B  $       29.70 36.00%  $        19.01 N/A N/A
RU170W UNDER CAB DIST BOX, FOR SLIM, NM WH EA B  $       25.80 36.00%  $        16.51 N/A N/A
RU200SS UNDER CAB DIST BOX, FOR GFCI, MET SS EA B  $       41.60 36.00%  $        26.62 N/A N/A
RU200W UNDER CAB DIST BOX, FOR GFCI, MET, WH EA B  $       31.70 36.00%  $        20.29 N/A N/A
RU270W UNDER CAB DIST BOX, FOR GFCI, NM WH EA B  $       27.80 36.00%  $        17.79 N/A N/A
RW51020 WP COVER, 1G HORZ, 1) RECT OPG, GRAY EA B  $       12.40 36.00%  $          7.94 N/A N/A
RW51040 WP COVER, 1G VERT, 1) RECT OPG, GRAY EA B  $       14.60 36.00%  $          9.34 N/A N/A
RW51320 WP COVER, 2G VERT, 2) DUP, GRAY EA B  $       26.70 36.00%  $        17.09 N/A N/A
RW51330 WP COVER, 2G VERT, 1) RECT 1) DUP, GRAY EA B  $       37.60 36.00%  $        24.06 N/A N/A
RW51380 WP COVER, 2G VERT, 2) 1.40", GRAY EA B  $       24.20 36.00%  $        15.49 N/A N/A
RW51450 WP COVER, 2G VERT, 2) RECT, GRAY EA B  $       36.60 36.00%  $        23.42 N/A N/A
RW51470 WP COVER, 1G VERT, DUP OPG, GRAY EA B  $       12.20 36.00%  $          7.81 N/A N/A
RW51520 WP COVER, 1G HORZ, 1) 1.40", GRAY EA B  $       10.20 36.00%  $          6.53 N/A N/A
RW51550 WP COVER, 1G VERT, 1) 1.40", GRAY EA B  $       10.10 36.00%  $          6.46 N/A N/A
RW51810 WP COVER, 1G HORZ, DUP OPG, GRAY EA B  $       10.90 36.00%  $          6.98 N/A N/A
RW57300 WP HOOD, 1G VERT, MULTI OPNG, BK EA B  $       44.00 36.00%  $        28.16 N/A N/A
RW57350 WP HOOD,DEEP, 1G VERT, GY EA B  $       50.50 36.00%  $        32.32 N/A N/A
RW57400 WP HOOD, 1G HORZ, MULTI OPNG, GY EA B  $       44.00 36.00%  $        28.16 N/A N/A
RW57750 WP HOOD, 2G HORZ/VERT, MULTI OPNG, GRAY EA B  $       58.10 36.00%  $        37.18 N/A N/A
RW57900 WP HOOD, DEEP, 2G HZ/VT, MULTI OPNG, GY EA B  $     107.70 36.00%  $        68.93 N/A N/A
RW57950 WP HOOD, DEEP, 2G, 1.4"-2.15" OPNG, GRAY EA B  $       71.60 36.00%  $        45.82 N/A N/A
S1AP4BL S1, ABAN PLATE, 4IN CORE, BK EA B  $       60.60 36.00%  $        38.78 N/A N/A
S1AP4GY S1, ABAN PLATE, 4IN CORE, GY EA B  $       60.60 36.00%  $        38.78 N/A N/A
S1AVHUB15 FLOORBOX, HUB FOR S1SFBAV, 1.5" EA B  $       25.30 36.00%  $        16.19 N/A N/A
S1CFB FLOORBOX, SYSTEM ONE, CAST IRON EA B  $     232.00 36.00%  $      148.48 N/A N/A
S1CFCAL FRPT, CARPET FLNG. SYSTEM 1, ALUM. EA B  $     187.10 36.00%  $      119.74 N/A N/A
S1CFCBL FRPT, CARPET FLNG.SYSTEM 1, BLACK EA B  $     187.10 36.00%  $      119.74 N/A N/A
S1CFCBRS FRPT, CARPET FLNG. SYSTEM 1, BRASS EA B  $     187.10 36.00%  $      119.74 N/A N/A
S1CFCGY FRPT, CARPET FLNG. SYSTEM 1,GRAY EA B  $     187.10 36.00%  $      119.74 N/A N/A
S1CFCI FRPT, CARPET FLNG. SYSTEM 1,IVORY EA B  $     187.10 36.00%  $      119.74 N/A N/A
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S1DFMAX SYS 1, SIEMON MAX BEZEL EA B  $         5.90 36.00%  $          3.78 N/A N/A
S1DFTRAC SYS 1, ORTRONICS TRAC JACK BEZEL EA B  $         5.90 36.00%  $          3.78 N/A N/A
S1DIV1 F-BOX DIVIDER, SIDE/SIDE SYSTEM 1 EA B  $       11.80 36.00%  $          7.55 N/A N/A
S1FBCLIP5PK FLOORBOX, MT CLIPS FOR SYSTEM ONE 5 FB PK B  $       47.70 36.00%  $        30.53 N/A N/A
S1FFCC SYS 1, FF CONDUIT CONNECTORS EA B  $       38.50 36.00%  $        24.64 N/A N/A
S1FP15AL SYS 1, 1 1/2" PLUG, AL FINISH EA B  $       15.20 36.00%  $          9.73 N/A N/A
S1FP15BL SYS 1,  1 1/2" PLUG, BK FINISH EA B  $       15.20 36.00%  $          9.73 N/A N/A
S1FP15BRS SYS 1, 1 1/2" PLUG, BRASS FINISH EA B  $       15.20 36.00%  $          9.73 N/A N/A
S1FP15GY SYS 1, 1 1/2" PLUG, GRAY EA B  $       15.20 36.00%  $          9.73 N/A N/A
S1FP34AL SYS 1, 3/4" PLUG, AL FINISH EA B  $       10.40 36.00%  $          6.66 N/A N/A
S1FP34BL SYS 1, 3/4" PLUG, BLACK EA B  $       10.40 36.00%  $          6.66 N/A N/A
S1FP34BRS SYS 1, 3/4" PLUG, BRASS FINISH EA B  $       10.40 36.00%  $          6.66 N/A N/A
S1FP34GY SYS 1, 3/4" PLUG, GRAY EA B  $       10.40 36.00%  $          6.66 N/A N/A
S1FRP4BL S1, ABAN PLUG, 4IN CORE, BK EA B  $     156.30 36.00%  $      100.03 N/A N/A
S1FRP4GY S1, ABAN PLUG, 4IN CORE, GY EA B  $     156.30 36.00%  $      100.03 N/A N/A
S1FRPTJB S1, FRPT J BOX, 4IN CORE EA B  $       15.30 36.00%  $          9.79 N/A N/A
S1PFB F-BOX PLASTIC,RND.,SYSTEM 1 EA B  $       34.00 36.00%  $        21.76 N/A N/A
S1PT3IMAL FRPT, 1 PC., 3U INFINE + 20A SYS 1,AL EA B  $     508.00 36.00%  $      325.12 N/A N/A
S1PT3IMALJ FRPT, 1 PC, 3U ISTA + 20A S1, AL FIN JB EA B  $     508.00 36.00%  $      325.12 N/A N/A
S1PT3IMBL FRPT, 1 PC. 3U INFINE + 20A, SYS 1, BLK EA B  $     508.00 36.00%  $      325.12 N/A N/A
S1PT3IMBLJ FRPT, 1 PC, 3U ISTA + 20A S1, BL W/JBOX EA B  $     508.00 36.00%  $      325.12 N/A N/A
S1PT3IMBRS FRPT, 1 PC. 3U INFINE + 20A, SYS 1, BRS EA B  $     508.00 36.00%  $      325.12 N/A N/A
S1PT3IMBRSJ FRPT, 1 PC, 3U IS + 20A S1, BRS FIN JBOX EA B  $     508.00 36.00%  $      325.12 N/A N/A
S1PT3IMGY FRPT, 1 PC. 3U INFINE + 20A, SYS 1, GRAY EA B  $     508.00 36.00%  $      325.12 N/A N/A
S1PT3IMGYJ FRPT, 1 PC, 3U IS + 20A S1, GY FIN JBOX EA B  $     508.00 36.00%  $      325.12 N/A N/A
S1PT4X4AL FRPT, 1 PIECE., 4X4, SYS 1, AL FINISH EA B  $     598.00 36.00%  $      382.72 N/A N/A
S1PT4X4ALJ FRPT, 1 PIECE, 4X4, S1 AL FIN W/JBOX EA B  $     598.00 36.00%  $      382.72 N/A N/A
S1PT4X4BL FRPT, 1 PIECE, 4X4, SYS 1, BLACK EA B  $     598.00 36.00%  $      382.72 N/A N/A
S1PT4X4BLJ FRPT, 1 PIECE, 4X4, S1 BL FIN W/JBOX EA B  $     598.00 36.00%  $      382.72 N/A N/A
S1PT4X4BRS FRPT, 1 PIECE, 4X4, SYS 1, BRASS EA B  $     598.00 36.00%  $      382.72 N/A N/A
S1PT4X4BRS3 SYS ONE, 1-PC, 4X4, BRS FLNG, BLK COV EA B  $     598.00 36.00%  $      382.72 N/A N/A
S1PT4X4BRS3J FRPT, 1 PC, 4X4, S1 BRS3 VER W/JBOX EA B  $     598.00 36.00%  $      382.72 N/A N/A
S1PT4X4BRSJ FRPT, 1 PIECE, 4X4, S1 BRS Fin W/JBOX EA B  $     598.00 36.00%  $      382.72 N/A N/A
S1PT4X4FIT FRPT, 4X4 THRU-FLR., SYSTEM 1 EA B  $     284.00 36.00%  $      181.76 N/A N/A
S1PT4X4FITCHI FRPT, THRU-FLOOR FTG, 4X4 CHI VER EA B  $     232.00 36.00%  $      148.48 N/A N/A
S1PT4X4FITJ FRPT, 4X4 THRU-FLR, SYSTEM 1 W/ JBOX EA B  $     284.00 36.00%  $      181.76 N/A N/A
S1PT4X4GY FRPT, 1 PIECE, 4X4, SYS 1, GRAY EA B  $     598.00 36.00%  $      382.72 N/A N/A
S1PT4X4GYJ FRPT, 1 PC, 4X4, S1 GY W/JBOX EA B  $     598.00 36.00%  $      382.72 N/A N/A
S1PTAL FRPT,1 PIECE., 2 STYLE, SYS 1, AL FINISH EA B  $     506.00 36.00%  $      323.84 N/A N/A
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S1PTALJ FRPT,1 PC, 2 STYLE, SYS 1, AL FIN W/JBOX EA B  $     506.00 36.00%  $      323.84 N/A N/A
S1PTAVFIT FRPT, THRU-FLOOR FTG., A/V EA B  $     284.00 36.00%  $      181.76 N/A N/A
S1PTAVFITCHI FRPT, THRU-FLR FTG, A/V CHI VER EA B  $     232.00 36.00%  $      148.48 N/A N/A
S1PTAVFITJ FRPT, THRU-FLOOR FTG, SYS1, A/V W/JBOX EA B  $     284.00 36.00%  $      181.76 N/A N/A
S1PTBL FRPT, 1 PIECE, 2 STYLE, SYS 1, BLACK EA B  $     506.00 36.00%  $      323.84 N/A N/A
S1PTBLJ FRPT,1 PC, 2 STYLE, SYS 1, BL FIN W/JBOX EA B  $     506.00 36.00%  $      323.84 N/A N/A
S1PTBRS FRPT, 1 PIECE, 2 STYLE, SYS 1, BRASS EA B  $     506.00 36.00%  $      323.84 N/A N/A
S1PTBRSJ FRPT,1 PC, 2 STYLE, S1, BRS FIN W/JBOX EA B  $     506.00 36.00%  $      323.84 N/A N/A
S1PTFFAL S1 FRPT, FURN FEED, 1-PC, AL EA B  $     366.00 36.00%  $      234.24 N/A N/A
S1PTFFALJ S1 FRPT, FURN FEED, 1-PC, AL, W/JBOX EA B  $     366.00 36.00%  $      234.24 N/A N/A
S1PTFFBL S1 FRPT, FURN FEED, 1-PC, BL EA B  $     366.00 36.00%  $      234.24 N/A N/A
S1PTFFBLJ S1 FRPT, FURN FEED, 1-PC, BL, W/JBOX EA B  $     366.00 36.00%  $      234.24 N/A N/A
S1PTFFBRS S1 FRPT, FURN FEED, 1-PC, BRS EA B  $     366.00 36.00%  $      234.24 N/A N/A
S1PTFFBRSJ S1 FRPT, FURN FEED, 1-PC, BRS, W/JBOX EA B  $     366.00 36.00%  $      234.24 N/A N/A
S1PTFFGY S1 FRPT, FURN FEED, 1-PC, GY EA B  $     366.00 36.00%  $      234.24 N/A N/A
S1PTFFGYJ S1 FRPT, FURN FEED, 1-PC, GY W/JBOX EA B  $     366.00 36.00%  $      234.24 N/A N/A
S1PTFIT FRPT, THRU-FLOOR FTG. SYS 1 EA B  $     284.00 36.00%  $      181.76 N/A N/A
S1PTFITCHI FRPT, THRU-FLR FTG, DUAL CHAN CHI VER EA B  $     232.00 36.00%  $      148.48 N/A N/A
S1PTFITJ FRPT, THRU-FLOOR FTG, SYS 1, W/JBOX EA B  $     284.00 36.00%  $      181.76 N/A N/A
S1PTGY FRPT, 1 PIECE, 2 STYLE, SYS 1, GRAY EA B  $     506.00 36.00%  $      323.84 N/A N/A
S1PTGYJ FRPT,1 PC, 2 STYLE, S1, GY FIN W/BOX EA B  $     506.00 36.00%  $      323.84 N/A N/A
S1R4CVRALU S1R 4, COVER, BRUSHED ALUMINUM EA B  $     269.60 36.00%  $      172.54 N/A N/A
S1R4CVRBLK S1R 4, COVER, BLACK POWDER COAT EA B  $     259.60 36.00%  $      166.14 N/A N/A
S1R4CVRBRS S1R 4, COVER, BRASS PLATED EA B  $     279.60 36.00%  $      178.94 N/A N/A
S1R4CVRBRZ S1R 4, COVER, BRONZE PLATED FINISH EA B  $     279.60 36.00%  $      178.94 N/A N/A
S1R4CVRGRY S1R 4, COVER, GREY POWDER COAT EA B  $     259.60 36.00%  $      166.14 N/A N/A
S1R4CVRNKL S1R 4, COVER, SATIN NICKEL PLATED EA B  $     279.60 36.00%  $      178.94 N/A N/A
S1R4DIV S1R 4, REPLACEMENT LV DIVDER KIT EA B  $       15.00 36.00%  $          9.60 N/A N/A
S1R4PPT S1R 4 INCH PRE POUR TUBE EA B  $       62.50 36.00%  $        40.00 N/A N/A
S1R4PTALU S1R 4, FITTING W ALUMINUM COVER EA B  $     571.90 36.00%  $      366.02 N/A N/A
S1R4PTBLK S1R 4, FITTING W BLACK COVER EA B  $     561.90 36.00%  $      359.62 N/A N/A
S1R4PTBRS S1R 4, THROUGH FLOOR FITTING, W JUNCTION EA B  $     581.90 36.00%  $      372.42 N/A N/A
S1R4PTBRZ S1R 4, FITTING W BRONZE COVER EA B  $     581.90 36.00%  $      372.42 N/A N/A
S1R4PTFIT S1R 4, THROUGH FLOOR FITTING, W JUNCTION EA B  $     326.60 36.00%  $      209.02 N/A N/A
S1R4PTFITCHI S1R 4, THROUGH FLOOR FITTING, NO JB EA B  $     326.60 36.00%  $      209.02 N/A N/A
S1R4PTGRY S1R 4, FITTING W GREY COVER EA B  $     561.90 36.00%  $      359.62 N/A N/A
S1R4PTNKL S1R 4, FITTING W NICKEL COVER EA B  $     581.90 36.00%  $      372.42 N/A N/A
S1R4PTQUAD S1R 4, THROUGH FLOOR FITTING, QUAD PLATE EA B  $     428.98 36.00%  $      274.55 N/A N/A
S1R4PTQUADALU S1R 4, FITTING, QUAD, ALUMINUM COVER EA B  $     687.70 36.00%  $      440.13 N/A N/A
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S1R4PTQUADBLK S1R 4, FITTING, QUAD, BLACK COVER EA B  $     687.70 36.00%  $      440.13 N/A N/A
S1R4PTQUADBRS S1R 4, FITTING, QUAD, BRASS COVER EA B  $     687.70 36.00%  $      440.13 N/A N/A
S1R4PTQUADBRZ S1R 4, FITTING, QUAD, BRONZE COVER EA B  $     687.70 36.00%  $      440.13 N/A N/A
S1R4PTQUADGRY S1R 4, FITTING, QUAD, GREY COVER EA B  $     687.70 36.00%  $      440.13 N/A N/A
S1R4PTQUADNKL S1R 4, FITTING, QUAD, NICKEL COVER EA B  $     687.70 36.00%  $      440.13 N/A N/A
S1R4SP2X2DUPLEX S1R 4, SUB-PLATE, 2 DUPLEX  2 KEYSTONE EA B  $       17.80 36.00%  $        11.39 N/A N/A
S1R4SP2X2STYLE S1R 4, SUB-PLATE, 2 STYLELINE 2 KEYSTONE EA B  $       17.80 36.00%  $        11.39 N/A N/A
S1R4SPDUPLEX S1R 4, SUB-PLATE, DUPLEX EA B  $       19.58 36.00%  $        12.53 N/A N/A
S1R4SPQUAD S1R 4, SUB-PLATE, QUAD 20A EA B  $     124.96 36.00%  $        79.97 N/A N/A
S1R4SPSIMPLEX S1R 4, SUB-PLATE 1.40 INCH SIMPLEX OPEN EA B  $       21.36 36.00%  $        13.67 N/A N/A
S1R4SPSTYLE S1R 4, SUB-PLATE, STYLELINE EA B  $       19.58 36.00%  $        12.53 N/A N/A
S1R4SPTWIST S1R 4, SUB-PLATE 1.56 INCH LOCKING OPEN EA B  $       21.36 36.00%  $        13.67 N/A N/A
S1R6ADMTBK S1R FRPT 6 ABANDONMENT PLATE EA B  $       94.80 36.00%  $        60.67 N/A N/A
S1R6CVRALU S1R FRPT 6 COVER ALUMINUM EA B  $     368.00 36.00%  $      235.52 N/A N/A
S1R6CVRBLK S1R FRPT 6 COVER BLACK EA B  $     368.00 36.00%  $      235.52 N/A N/A
S1R6CVRBRS S1R FRPT 6 COVER BRASS EA B  $     368.00 36.00%  $      235.52 N/A N/A
S1R6CVRBRZ S1R FRPT 6 COVER BRONZE EA B  $     368.00 36.00%  $      235.52 N/A N/A
S1R6CVRNKL S1R FRPT 6 COVER NICKEL EA B  $     368.00 36.00%  $      235.52 N/A N/A
S1R6DIV S1R FRPT 6 REPLACEMENT DIVIDER EA B  $       18.90 36.00%  $        12.10 N/A N/A
S1R6FFALU S1R FRPT 6, FURNITURE FEED ASSEMB ALUM EA B  $     695.80 36.00%  $      445.31 N/A N/A
S1R6FFBLK S1R FRPT 6, FURNITURE FEED ASSEMB BLACK EA B  $     695.80 36.00%  $      445.31 N/A N/A
S1R6FFBRS S1R FRPT 6, FURNITURE FEED ASSEMB BRASS EA B  $     744.00 36.00%  $      476.16 N/A N/A
S1R6FFBRZ S1R FRPT 6, FURNITURE FEED ASSEMB BRONZE EA B  $     695.80 36.00%  $      445.31 N/A N/A
S1R6FFCVRALU S1R FRPT 6 FURNITURE FEED COVER ALUM EA B  $     326.00 36.00%  $      208.64 N/A N/A
S1R6FFCVRBLK S1R FRPT 6 FURNITURE FEED COVER BLACK EA B  $     326.00 36.00%  $      208.64 N/A N/A
S1R6FFCVRBRS S1R FRPT 6 FURNITURE FEED COVER BRASS EA B  $     326.00 36.00%  $      208.64 N/A N/A
S1R6FFCVRBRZ S1R FRPT 6 FURNITURE FEED COVER BRONZE EA B  $     326.00 36.00%  $      208.64 N/A N/A
S1R6FFCVRNKL S1R FRPT 6 FURNITURE FEED COVER NICKEL EA B  $     326.00 36.00%  $      208.64 N/A N/A
S1R6FFNKL S1R FRPT 6, FURNITURE FEED ASSEMB NICKEL EA B  $     695.80 36.00%  $      445.31 N/A N/A
S1R6PPT S1R FRPT 6 PRE POUR TUBE EA B  $       90.20 36.00%  $        57.73 N/A N/A
S1R6PTACEHALU S1R FRPT 6 4x20A, EXTR M+AAP,STY+2KS ALU EA B  $     852.00 36.00%  $      545.28 N/A N/A
S1R6PTACEHBLK S1R FRPT 6 4x20A, EXTR M+AAP,STY+2KS BLK EA B  $     852.00 36.00%  $      545.28 N/A N/A
S1R6PTACEHBRS S1R FRPT 6 4x20A, EXTR M+AAP,STY+2KS BRS EA B  $     852.00 36.00%  $      545.28 N/A N/A
S1R6PTACEHBRZ S1R FRPT 6 4x20A, EXTR M+AAP,STY+2KS BRZ EA B  $     852.00 36.00%  $      545.28 N/A N/A
S1R6PTACEHNKL S1R FRPT 6 4x20A, EXTR M+AAP,STY+2KS NKL EA B  $     852.00 36.00%  $      545.28 N/A N/A
S1R6PTALU S1R FRPT 6 NO SUB PLATES ALUM EA B  $     804.00 36.00%  $      514.56 N/A N/A
S1R6PTBLK S1R FRPT 6 NO SUB PLATES BLACK EA B  $     804.00 36.00%  $      514.56 N/A N/A
S1R6PTBRS S1R FRPT 6 NO SUB PLATES BRASS EA B  $     804.00 36.00%  $      514.56 N/A N/A
S1R6PTBRZ S1R FRPT 6 NO SUB PLATES BRONZE EA B  $     804.00 36.00%  $      514.56 N/A N/A
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S1R6PTDEHALU S1R FRPT 6, 4X 20A, 4U IS, 1 SL+2 KS ALU EA B  $     852.00 36.00%  $      545.28 N/A N/A
S1R6PTDEHBLK S1R FRPT 6, 4X 20A, 4U IS, 1 SL+2 KS BLK EA B  $     852.00 36.00%  $      545.28 N/A N/A
S1R6PTDEHBRS S1R FRPT 6, 4X 20A, 4U IS, 1 SL+2 KS BRS EA B  $     852.00 36.00%  $      545.28 N/A N/A
S1R6PTDEHBRZ S1R FRPT 6, 4X 20A, 4U IS, 1 SL+2 KS BRZ EA B  $     852.00 36.00%  $      545.28 N/A N/A
S1R6PTDEHNKL S1R FRPT 6, 4X 20A, 4U IS, 1 SL+2 KS NKL EA B  $     852.00 36.00%  $      545.28 N/A N/A
S1R6PTFFALU S1R FRPT 6, FURNITURE FEED ASSEMB ALUM EA B  $     744.00 36.00%  $      476.16 N/A N/A
S1R6PTFFBLK S1R FRPT 6, FURNITURE FEED ASSEMB BLACK EA B  $     744.00 36.00%  $      476.16 N/A N/A
S1R6PTFFBRS S1R FRPT 6, FURNITURE FEED ASSEMB BRASS EA B  $     744.00 36.00%  $      476.16 N/A N/A
S1R6PTFFBRZ S1R FRPT 6, FURNITURE FEED ASSEMB BRONZE EA B  $     744.00 36.00%  $      476.16 N/A N/A
S1R6PTFFNKL S1R FRPT 6, FURNITURE FEED ASSEMB NICKEL EA B  $     744.00 36.00%  $      476.16 N/A N/A
S1R6PTFIT S1R FRPT 6 THRU FLOOR NO SUB PLATES EA B  $     428.00 36.00%  $      273.92 N/A N/A
S1R6PTFITCHI S1R FRPT 6 THRU FLOOR NO SUBPLATE, NO JB EA B  $     428.00 36.00%  $      273.92 N/A N/A
S1R6PTNKL S1R FRPT 6 NO SUB PLATES NICKEL EA B  $     804.00 36.00%  $      514.56 N/A N/A
S1R6PTWZALU S1R FRPT 6, 2x 20A, 2 STYLE LINE ALUM EA B  $     852.00 36.00%  $      545.28 N/A N/A
S1R6PTWZBLK S1R FRPT 6, 2X 20A, 2 STYLE LINE BLACK EA B  $     852.00 36.00%  $      545.28 N/A N/A
S1R6PTWZBRS S1R FRPT 6, 2x 20A, 2 STYLE LINE BRASS EA B  $     852.00 36.00%  $      545.28 N/A N/A
S1R6PTWZBRZ S1R FRPT 6, 2x 20A, 2 STYLE LINE BRONZE EA B  $     852.00 36.00%  $      545.28 N/A N/A
S1R6PTWZNKL S1R FRPT 6, 2x 20A, 2 STYLE LINE NICKEL EA B  $     852.00 36.00%  $      545.28 N/A N/A
S1R6SPA S1R FRPT 6SP 50 LEFT 3X AAP EA B  $       11.20 36.00%  $          7.17 N/A N/A
S1R6SPB S1R FRPT 6SP 50 LEFT BLANK EA B  $         9.30 36.00%  $          5.95 N/A N/A
S1R6SPC S1R FRPT 6SP 50 LEFT 5X MAAP EA B  $       11.20 36.00%  $          7.17 N/A N/A
S1R6SPD S1R FRPT 6SP 50 LEFT 4X iSTATION EA B  $       11.20 36.00%  $          7.17 N/A N/A
S1R6SPE S1R FRPT 6SP 50 LEFT 1X STYLE 2X KEYSTN EA B  $       11.20 36.00%  $          7.17 N/A N/A
S1R6SPF S1R FRPT 6SP 50 LEFT 2X 15 ISTATION EA B  $       11.20 36.00%  $          7.17 N/A N/A
S1R6SPG S1R FRPT 6SP 50 RIGHT TWISTLOCK 1.6 DIAM EA B  $         9.30 36.00%  $          5.95 N/A N/A
S1R6SPH S1R FRPT 6SP 50 RIGHT 4X RECEP CUBES EA B  $       96.00 36.00%  $        61.44 N/A N/A
S1R6SPI S1R FRPT 6SP 50 RIGHT DUPLEX EA B  $         9.30 36.00%  $          5.95 N/A N/A
S1R6SPJ S1R FRPT 6SP 50 RIGHT TWISTLOCK 1.4 DIAM EA B  $         9.30 36.00%  $          5.95 N/A N/A
S1R6SPK S1R FRPT 6SP 50 RIGHT STYLE LINE EA B  $       11.20 36.00%  $          7.17 N/A N/A
S1R6SPL S1R FRPT 6SP 50 LEFT 3X MAAP 2X KEYSTONE EA B  $       11.20 36.00%  $          7.17 N/A N/A
S1R6SPV S1R FRPT 6SP 60 LEFT 2X MAAP 1X STYLE EA B  $       15.90 36.00%  $        10.18 N/A N/A
S1R6SPW S1R FRPT 6SP 60 LEFT 2X STYLE LINE EA B  $       15.90 36.00%  $        10.18 N/A N/A
S1R6SPX S1R FRPT 6SP 60 LEFT 2X AAP 1X STYLE EA B  $       15.90 36.00%  $        10.18 N/A N/A
S1R6SPY S1R FRPT 6SP 60 LEFT 2X 15 iSTN 1X STYL EA B  $       15.90 36.00%  $        10.18 N/A N/A
S1R6SPZ S1R FRPT 6SP 40 RIGHT 2X RECEP EA B  $       45.30 36.00%  $        28.99 N/A N/A
S1R6SPZ25 S1R FRPT 6SP 40 RIGHT 2X RECEP 25 FOOT EA B  $     137.10 36.00%  $        87.74 N/A N/A
S1R8ADMTBK S1R FRPT 8 ABANDONMENT PLATE EA B  $     104.00 36.00%  $        66.56 N/A N/A
S1R8CSPA S1R FRPT 8SP C1 4X EXTRON AAP UNITS EA B  $       17.50 36.00%  $        11.20 N/A N/A
S1R8CSPB S1R FRPT 8SP C1 BLANK EA B  $         8.90 36.00%  $          5.70 N/A N/A
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S1R8CSPC S1R FRPT 8SP C1 2X EXTRON MAAP UNITS EA B  $       18.60 36.00%  $        11.90 N/A N/A
S1R8CSPD S1R FRPT 8SP C1 1U ISTATION EA B  $         9.70 36.00%  $          6.21 N/A N/A
S1R8CSPE S1R FRPT 8SP C1 1.5U ISTATION EA B  $         9.70 36.00%  $          6.21 N/A N/A
S1R8CSPEXT S1R FRPT 8SP C2 3RD PARTY EXTENDER 1INCH EA B  $       57.00 36.00%  $        36.48 N/A N/A
S1R8CSPG S1R FRPT 8SP C1 TWIST LOCK 1.6 DIAM EA B  $         9.70 36.00%  $          6.21 N/A N/A
S1R8CSPI S1R FRPT 8SP C1 DUPLEX EA B  $         9.70 36.00%  $          6.21 N/A N/A
S1R8CSPJ S1R FRPT 8SP C1 TWIST LOCK 1.4 DIAM EA B  $         9.70 36.00%  $          6.21 N/A N/A
S1R8CSPK S1R FRPT 8SP C1 STYLE LINE EA B  $         9.70 36.00%  $          6.21 N/A N/A
S1R8CSPL S1R FRPT 8SP C2 3-G ISTATION EA B  $       21.10 36.00%  $        13.50 N/A N/A
S1R8CSPM S1R FRPT 8SP C2 2X STYLE LINE EA B  $       21.10 36.00%  $        13.50 N/A N/A
S1R8CSPN S1R FRPT 8SP C3 BLANK EA B  $       32.20 36.00%  $        20.61 N/A N/A
S1R8CVRALU S1R FRPT 8 COVER ALUMINUM EA B  $     398.00 36.00%  $      254.72 N/A N/A
S1R8CVRBLK S1R FRPT 8 COVER BLACK EA B  $     398.00 36.00%  $      254.72 N/A N/A
S1R8CVRBRS S1R FRPT 8 COVER BRASS EA B  $     398.00 36.00%  $      254.72 N/A N/A
S1R8CVRBRZ S1R FRPT 8 COVER BRONZE EA B  $     398.00 36.00%  $      254.72 N/A N/A
S1R8CVRNKL S1R FRPT 8 COVER NICKEL EA B  $     398.00 36.00%  $      254.72 N/A N/A
S1R8DIV S1R FRPT 8 REPLACEMENT DIVIDER EA B  $       18.90 36.00%  $        12.10 N/A N/A
S1R8JNC1 S1R FRPT 8 BASE 1 + 1 1/2 EMT EA B  $       31.10 36.00%  $        19.90 N/A N/A
S1R8JNC2 S1R FRPT 8 BASE 1 + 1 EMT EA B  $       31.10 36.00%  $        19.90 N/A N/A
S1R8JNC3 S1R FRPT 8 BASE 2 EMT EA B  $       38.10 36.00%  $        24.38 N/A N/A
S1R8JNCBOX S16 FRPT 8 BASE JUNC BOX WITH FLEX EA B  $       52.90 36.00%  $        33.86 N/A N/A
S1R8PPT S1R FRPT 8 PRE POUR TUBE EA B  $     147.80 36.00%  $        94.59 N/A N/A
S1R8PSPU S1R FRPT 8SP OUT BLANK EA B  $         9.70 36.00%  $          6.21 N/A N/A
S1R8PSPV S1R FRPT 8SP OUT 1 MAAP EA B  $       13.50 36.00%  $          8.64 N/A N/A
S1R8PSPW S1R FRPT 8SP OUT 1 INCH PULL THRU EA B  $         9.70 36.00%  $          6.21 N/A N/A
S1R8PSPX S1R FRPT 8SP OUT 1 EXTRON AAP PLATE EA B  $       11.80 36.00%  $          7.55 N/A N/A
S1R8PSPY S1R FRPT 8SP OUT 1 ISTATION EA B  $         9.70 36.00%  $          6.21 N/A N/A
S1R8PSPZ S1R FRPT 8SP OUT 2X20A RECEP 18INCH WHIP EA B  $       45.30 36.00%  $        28.99 N/A N/A
S1R8PT1ALU S1R FRPT 8, 1+1 1/2 EMT, NO SP, ALUM EA B  $  1,010.00 36.00%  $      646.40 N/A N/A
S1R8PT1BLK S1R FRPT 8, 1+1 1/2 EMT, NO SP, BLACK EA B  $  1,010.00 36.00%  $      646.40 N/A N/A
S1R8PT1BRS S1R FRPT 8, 1+1 1/2 EMT, NO SP, BRASS EA B  $  1,010.00 36.00%  $      646.40 N/A N/A
S1R8PT1BRZ S1R FRPT 8, 1+1 1/2 EMT, NO SP, BRONZE EA B  $  1,010.00 36.00%  $      646.40 N/A N/A
S1R8PT1NKL S1R FRPT 8, 1+1 1/2 EMT, NO SP, NICKEL EA B  $  1,010.00 36.00%  $      646.40 N/A N/A
S1R8PT2ALU S1R FRPT 8, 1+1 EMT, NO SP, ALUM EA B  $  1,010.00 36.00%  $      646.40 N/A N/A
S1R8PT2BLK S1R FRPT 8, 1+1 EMT, NO SP, BLACK EA B  $  1,010.00 36.00%  $      646.40 N/A N/A
S1R8PT2BRS S1R FRPT 8, 1+1 EMT, NO SP, BRASS EA B  $  1,010.00 36.00%  $      646.40 N/A N/A
S1R8PT2BRZ S1R FRPT 8, 1+1 EMT, NO SP, BRONZE EA B  $  1,010.00 36.00%  $      646.40 N/A N/A
S1R8PT2NKL S1R FRPT 8, 1+1 EMT, NO SP, NICKEL EA B  $  1,010.00 36.00%  $      646.40 N/A N/A
S1R8PT3ALU S1R FRPT 8, 2 EMT, NO SP, ALUM EA B  $  1,010.00 36.00%  $      646.40 N/A N/A
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S1R8PT3BLK S1R FRPT 8, 2 EMT, NO SP, BLACK EA B  $  1,010.00 36.00%  $      646.40 N/A N/A
S1R8PT3BRS S1R FRPT 8, 2 EMT, NO SP, BRASS EA B  $  1,010.00 36.00%  $      646.40 N/A N/A
S1R8PT3BRZ S1R FRPT 8, 2 EMT, NO SP, BRONZE EA B  $  1,010.00 36.00%  $      646.40 N/A N/A
S1R8PT3NKL S1R FRPT 8, 2 EMT, NO SP, NICKEL EA B  $  1,010.00 36.00%  $      646.40 N/A N/A
S1R8PTFIT1 S1R FRPT 8 THRU FLOOR,NO SP, 1+1 1/2EMT EA B  $     612.00 36.00%  $      391.68 N/A N/A
S1R8PTFIT1CHI S1R FRPT 8 THRUFLR,NO SP,1+1 1/2EMT,NOJB EA B  $     612.00 36.00%  $      391.68 N/A N/A
S1R8PTFIT2 S1R FRPT 8 THRU FLOOR NO SP, 1+1 EMT EA B  $     612.00 36.00%  $      391.68 N/A N/A
S1R8PTFIT2CHI S1R FRPT 8 THRU FLR,NO SP,1+1EMT,NO JB EA B  $     612.00 36.00%  $      391.68 N/A N/A
S1R8PTFIT3 S1R FRPT 8 THRU FLOOR,NO SP, 2 INCH EMT EA B  $     612.00 36.00%  $      391.68 N/A N/A
S1R8PTFIT3CHI S1R FRPT 8 THRU FLR,NO SP,2 EMT,NO JB EA B  $     612.00 36.00%  $      391.68 N/A N/A
S1R8PTZZ1ALU S1R FRPT 8, 4X20A RECEP, 1+1 1/2 EMT ALU EA B  $  1,064.00 36.00%  $      680.96 N/A N/A
S1R8PTZZ1BLK S1R FRPT 8, 4X20A RECEP, 1+1 1/2 EMT BLK EA B  $  1,064.00 36.00%  $      680.96 N/A N/A
S1R8PTZZ1BRS S1R FRPT 8, 4X20A RECEP, 1+1 1/2 EMT BRS EA B  $  1,064.00 36.00%  $      680.96 N/A N/A
S1R8PTZZ1BRZ S1R FRPT 8, 4X20A RECEP, 1+1 1/2 EMT BRZ EA B  $  1,064.00 36.00%  $      680.96 N/A N/A
S1R8PTZZ1NKL S1R FRPT 8, 4X20A RECEP, 1+1 1/2 EMT NKL EA B  $  1,064.00 36.00%  $      680.96 N/A N/A
S1R8PTZZ2ALU S1R FRPT 8, 4X20A RECEP, 1+1 EMT ALUM EA B  $  1,064.00 36.00%  $      680.96 N/A N/A
S1R8PTZZ2BLK S1R FRPT 8, 4X20A RECEP, 1+1 EMT BLACK EA B  $  1,064.00 36.00%  $      680.96 N/A N/A
S1R8PTZZ2BRS S1R FRPT 8, 4X20A RECEP, 1+1 EMT BRASS EA B  $  1,064.00 36.00%  $      680.96 N/A N/A
S1R8PTZZ2BRZ S1R FRPT 8, 4X20A RECEP, 1+1 EMT BRONZE EA B  $  1,064.00 36.00%  $      680.96 N/A N/A
S1R8PTZZ2NKL S1R FRPT 8, 4X20A RECEP, 1+1 EMT NICKEL EA B  $  1,064.00 36.00%  $      680.96 N/A N/A
S1R8PTZZ3ALU S1R FRPT 8, 4X20A RECEP, 2 EMT, ALUM EA B  $  1,064.00 36.00%  $      680.96 N/A N/A
S1R8PTZZ3BLK S1R FRPT 8, 4X20A RECEP, 2 EMT, BLACK EA B  $  1,064.00 36.00%  $      680.96 N/A N/A
S1R8PTZZ3BRS S1R FRPT 8, 4X20A RECEP, 2 EMT, BRASS EA B  $  1,064.00 36.00%  $      680.96 N/A N/A
S1R8PTZZ3BRZ S1R FRPT 8, 4X20A RECEP, 2 EMT, BRONZE EA B  $  1,064.00 36.00%  $      680.96 N/A N/A
S1R8PTZZ3NKL S1R FRPT 8, 4X20A RECEP, 2 EMT, NICKEL EA B  $  1,064.00 36.00%  $      680.96 N/A N/A
S1RFFFIT2 S1R 2INCH HUB FITTING EA B  $       20.60 36.00%  $        13.18 N/A N/A
S1RPLUG075ALU S1R 075INCH FF REPLACEMENT PLUG ALUM EA B  $       45.90 36.00%  $        29.38 N/A N/A
S1RPLUG075BLK S1R 075INCH FF REPLACEMENT PLUG BLACK EA B  $       45.90 36.00%  $        29.38 N/A N/A
S1RPLUG075BRS S1R 075INCH FF REPLACEMENT PLUG BRASS EA B  $       45.90 36.00%  $        29.38 N/A N/A
S1RPLUG075BRZ S1R 075INCH FF REPLACEMENT PLUG BRONZE EA B  $       45.90 36.00%  $        29.38 N/A N/A
S1RPLUG075NKL S1R 075INCH FF REPLACEMENT PLUG NICKEL EA B  $       45.90 36.00%  $        29.38 N/A N/A
S1RPLUG2ALU S1R 2INCH FF REPLACEMENT PLUG ALUM EA B  $       83.10 36.00%  $        53.18 N/A N/A
S1RPLUG2BLK S1R 2INCH FF REPLACEMENT PLUG BLACK EA B  $       83.10 36.00%  $        53.18 N/A N/A
S1RPLUG2BRS S1R 2INCH FF REPLACEMENT PLUG BRASS EA B  $       83.10 36.00%  $        53.18 N/A N/A
S1RPLUG2BRZ S1R 2INCH FF REPLACEMENT PLUG BRONZE EA B  $       83.10 36.00%  $        53.18 N/A N/A
S1RPLUG2NKL S1R 2INCH FF REPLACEMENT PLUG NICKEL EA B  $       83.10 36.00%  $        53.18 N/A N/A
S1SFB FLOORBOX, SYSTEM ONE, STEEL EA B  $     171.50 36.00%  $      109.76 N/A N/A
S1SFBAV FBOX, SYSTEM ONE, A/V, STEEL, 1.5" HUB EA B  $     232.00 36.00%  $      148.48 N/A N/A
S1SP SUBPLATE, 2 STYLE DEV., SYS 1 EA B  $       48.90 36.00%  $        31.30 N/A N/A
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S1SP3IM SUBPLATE, 3U INFINE + 20A, SYS 1 EA B  $       59.70 36.00%  $        38.21 N/A N/A
S1SP4IM SUBPLATE, 4U INFINE, SYS 1 EA B  $       48.90 36.00%  $        31.30 N/A N/A
S1SP4X4 SUBPLATE 4X4, SYSTEM 1 EA B  $     183.50 36.00%  $      117.44 N/A N/A
S1SP4X430 SUBPLATE 4X4, SYSTEM 1, 30' LEADS EA B  $     268.00 36.00%  $      171.52 N/A N/A
S1SP4X4PA SUBPLATE, 4X4 PANDUIT SYS, SYS 1 EA B  $     183.50 36.00%  $      117.44 N/A N/A
S1SP4X4SYS SUBPLATE, 4X4 SYSTEMAX, SYS 1 EA B  $     183.50 36.00%  $      117.44 N/A N/A
S1SP4X4SYS5 S1 SUB-PLATE, 4X4, SYSTEMAX, 5FT LEADS EA B  $     212.00 36.00%  $      135.68 N/A N/A
S1SPAMM20 SUBPLATE 20A + STYLELINE + 2 KEYSTONE EA B  $       79.10 36.00%  $        50.62 N/A N/A
S1SPDU SYSTEMONE SUBPLATE, DOUBLE DUPLEX EA B  $       48.90 36.00%  $        31.30 N/A N/A
S1SPDU2IM SYSTEMONE SUBPLATE, DUPLEX/iSTATION EA B  $       56.20 36.00%  $        35.97 N/A N/A
S1SPDUSL SYSTEMONE SUBPLATE, DUPLEX/STYLELINE EA B  $       48.90 36.00%  $        31.30 N/A N/A
S1SPEXT1 SUBPLATE, EXT 3 MAAP + 20A, SYS1 EA B  $       59.70 36.00%  $        38.21 N/A N/A
S1SPEXT2 SUBPLATE, EXT 2 AAP, 1 MAAP + 20A, SYS1 EA B  $       59.70 36.00%  $        38.21 N/A N/A
S1SPEXT3 SUBPLATE, EXT 2 MAAP,  + 2 AAP, SYS1 EA B  $       59.70 36.00%  $        38.21 N/A N/A
S1SPEXT4 SYSTEMONE SUBPLATE, EXT 2 AAP w/ 20A DUP EA B  $       59.50 36.00%  $        38.08 N/A N/A
S1SPFFAL SUBPLATE, FURN.FEED, SYS 1, ALUM. EA B  $     108.10 36.00%  $        69.18 N/A N/A
S1SPFFBL SUBPLATE, FURN.FEED, SYS 1, BLACK EA B  $     108.10 36.00%  $        69.18 N/A N/A
S1SPFFBRS SUBPLATE FURN.FEED, SYS1,BRASS EA B  $     108.10 36.00%  $        69.18 N/A N/A
S1SPFFGY SUBPLATE, FURN.FEED, SYS 1, GRAY EA B  $     108.10 36.00%  $        69.18 N/A N/A
S1SPFFTAL SUBPLATE, TILE FURN FEED, SYS 1, ALU EA B  $     108.10 36.00%  $        69.18 N/A N/A
S1SPFFTBL SUBPLATE, TILE FURN FEED, SYS 1, BLK EA B  $     108.10 36.00%  $        69.18 N/A N/A
S1SPFFTBRS SUBPLATE, TILE FURN FEED, SYS 1, BRS EA B  $     108.10 36.00%  $        69.18 N/A N/A
S1SPFFTGY SUBPLATE, TILE FURN FEED, SYS 1, GY EA B  $     108.10 36.00%  $        69.18 N/A N/A
S1SPMAX SUBPLATE, SIEMON MAX + 20A, SYS 1 EA B  $       59.70 36.00%  $        38.21 N/A N/A
S1SPORT SUBPLATE, ORT SERIES II + 20A, SYS 1 EA B  $       59.70 36.00%  $        38.21 N/A N/A
S1SPSL2IM SYSTEMONE SUBPLATE, STYLE/iSTATION EA B  $       56.20 36.00%  $        35.97 N/A N/A
S1SPTL SUBPLATE,2 TELE JACKS + TWIST LOCK EA B  $       59.70 36.00%  $        38.21 N/A N/A
S1SPTRAC SUBPLATE, ORT TRACJACK + 20A, SYS1 EA B  $       59.70 36.00%  $        38.21 N/A N/A
S1TFCAL FRPT, TILE FLNG. SYSTEM 1, ALUM. EA B  $     187.10 36.00%  $      119.74 N/A N/A
S1TFCBL FRPT, TILE FLNG., SYSTEM 1, BLACK EA B  $     187.10 36.00%  $      119.74 N/A N/A
S1TFCBRS FRPT, TILE FLNG. SYSTEM 1, BRASS EA B  $     187.10 36.00%  $      119.74 N/A N/A
S1TFCGY FRPT, TILE FLNG. SYSTEM 1, GRAY EA B  $     187.10 36.00%  $      119.74 N/A N/A
S1TFCI FRPT, TILE FLNG. SYSTEM 1, IVORY EA B  $     187.10 36.00%  $      119.74 N/A N/A
S2425 F-BOX CVR, RECT (2-1/8"X 3/4"), BRS EA B  $       55.80 36.00%  $        35.71 N/A N/A
S2525 F-BOX CVR, RND (2-1/8"X 3/4"), BRS EA B  $       51.90 36.00%  $        33.22 N/A N/A
S2530 F-BOX CVR, RND (2-1/8"X 3/4"), BRS EA B  $       49.40 36.00%  $        31.62 N/A N/A
S2555 F-BOX CVR, RND (2-1/8"X 3/4"), BRS EA B  $       85.90 36.00%  $        54.98 N/A N/A
S2625 F-BOX CVR, RECT (2-1/8"X 1"), BRS EA B  $       56.90 36.00%  $        36.42 N/A N/A
S2725 F-BOX CVR, RND (2-1/8"X 1"), BRS EA B  $       59.90 36.00%  $        38.34 N/A N/A
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S2730 F-BOX CVR, RND (2-1/8"X 1"), BRS EA B  $       55.70 36.00%  $        35.65 N/A N/A
S2755 F-BOX CVR, RND (2-1/8"X 1"), BRS EA B  $       91.50 36.00%  $        58.56 N/A N/A
S2825 F-BOX CVR, RECT (2-1/8"), BRS EA B  $       52.60 36.00%  $        33.66 N/A N/A
S2925 F-BOX CVR, RND (2-1/8"), BRS EA B  $       47.40 36.00%  $        30.34 N/A N/A
S2930 F-BOX CVR, RND (2-1/8"), BRS EA B  $       45.60 36.00%  $        29.18 N/A N/A
S2955 F-BOX CVR, RND (2-1/8"), BRS EA B  $       86.20 36.00%  $        55.17 N/A N/A
S3061 PROTECTIVE RING,  2-1/8" THREAD, BRS EA B  $       46.50 36.00%  $        29.76 N/A N/A
S3079 CARP FLANGE, 5.25" DIA, CLR EA B  $       23.60 36.00%  $        15.10 N/A N/A
S3082 CARP FLANGE, 6.25" DIA, BRS EA B  $     102.20 36.00%  $        65.41 N/A N/A
S3082AL ROUND BRASS CARPET FLANGE(6-1/4"DIA) EA B  $       93.00 36.00%  $        59.52 N/A N/A
S3083 CARP FLANGE, 1-G, CLEAR EA B  $       22.90 36.00%  $        14.66 N/A N/A
S3084 CARP FLANGE, 2-G, CLEAR EA B  $       27.90 36.00%  $        17.86 N/A N/A
S3085 CARP FLANGE, 3-G, CLEAR EA B  $       35.50 36.00%  $        22.72 N/A N/A
S3182 CARP FLANGE, 5.25" DIA, BRS EA B  $       90.20 36.00%  $        57.73 N/A N/A
S3325 FLR BOX CVR, RND (TERRAZZO), BRS EA B  $       91.90 36.00%  $        58.82 N/A N/A
S3425 F-BOX CVR, RECT, (2-3/8"), BRS EA B  $       97.10 36.00%  $        62.14 N/A N/A
S3525 F-BOX CVR, RND, (2-3/8"), BRS EA B  $       88.00 36.00%  $        56.32 N/A N/A
S3625 F-BOX CVR, RECT, 2) 1.5", BRS EA B  $       60.00 36.00%  $        38.40 N/A N/A
S3725 F-BOX CVR, RND, 2) 1.5", BRS EA B  $       59.30 36.00%  $        37.95 N/A N/A
S3813 F-BOX CVR, RECT, BLANK, BRS EA B  $       48.20 36.00%  $        30.85 N/A N/A
S3825 F-BOX CVR, RECT, DUP FLAP, BRS EA B  $     102.80 36.00%  $        65.79 N/A N/A
S3826 F-BOX CVR, RECT, GFCI, BRS EA B  $     102.80 36.00%  $        65.79 N/A N/A
S3925 F-BOX CVR, RND, DUP FLAP, BRS EA B  $       97.30 36.00%  $        62.27 N/A N/A
S3925AL ROUND BRASS FLR.BOX CVR.(2-1/8")AL FIN. EA B  $       66.40 36.00%  $        42.50 N/A N/A
S5002 FLUSH PLUG, 3/4", BRS EA B  $       16.00 36.00%  $        10.24 N/A N/A
S5003 FLUSH PLUG, 1", BRS EA B  $       29.20 36.00%  $        18.69 N/A N/A
S5007 FLUSH PLUG, 1 1/2", BRS EA B  $       21.20 36.00%  $        13.57 N/A N/A
S5010 FLUSH CAP RING, 2-1/8"X 3/4", BRS EA B  $       22.10 36.00%  $        14.14 N/A N/A
S5012 CROWN PLUG, 3/4", BRS EA B  $       10.40 36.00%  $          6.66 N/A N/A
S5013 CROWN PLUG, 1", BRS EA B  $       16.10 36.00%  $        10.30 N/A N/A
S5016 COVER FLANGE, ROUND, BRS EA B  $       13.80 36.00%  $          8.83 N/A N/A
S5017A ADAPT FRAME W/O GROUND LUGS, BRS EA B  $       36.10 36.00%  $        23.10 N/A N/A
S5017G ADAPT FRAME W/GROUND LUGS, BRS EA B  $       37.60 36.00%  $        24.06 N/A N/A
S5020 FLUSH PLUG, 2 1/8", BRS EA B  $       21.20 36.00%  $        13.57 N/A N/A
S5025 FLUSH CAP RING, 2-1/8"X 1", BRS EA B  $       23.30 36.00%  $        14.91 N/A N/A
S5030 FLUSH PLUG, 2 3/8", BRS EA B  $       35.70 36.00%  $        22.85 N/A N/A
S811CA 4SQ CVR 1/2RSD EXPW 1)RCPT30A LCKNG EA B  $         2.50 36.00%  $          1.60 N/A N/A
S88 F-BOX CVR, RND (2-1/8), BRS EA B  $       41.80 36.00%  $        26.75 N/A N/A
S881 F-BOX CVR, RND (2-1/8X3/4), BRS EA B  $       43.60 36.00%  $        27.90 N/A N/A
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SA1 WALLPLATE 1-G, TOG OPENING, ALUM EA B  $         3.98 36.00%  $          2.55 N/A N/A
SA13A WALLPLATE 1-G, BLANK, ALUM EA B  $         4.10 36.00%  $          2.62 N/A N/A
SA2 WALLPLATE 2-G, TOG OPENING, ALUM EA B  $         8.70 36.00%  $          5.57 N/A N/A
SA23 WALLPLATE 2-G, BLANK, ALUM EA B  $       10.00 36.00%  $          6.40 N/A N/A
SA2425 F-BOX CVR, RND (2-1/8"X 3/4"), ALU EA B  $       63.50 36.00%  $        40.64 N/A N/A
SA2525 F-BOX CVR, RND (2-1/8"X 3/4"), ALU EA B  $       59.30 36.00%  $        37.95 N/A N/A
SA2625 F-BOX CVR, RECT (2-1/8"X 1"), ALU EA B  $       65.20 36.00%  $        41.73 N/A N/A
SA2725 F-BOX CVR, RND (2-1/8"X 1"), ALU EA B  $       68.50 36.00%  $        43.84 N/A N/A
SA2755 F-BOX CVR, RND (2-1/8"X 1"), ALU EA B  $     147.70 36.00%  $        94.53 N/A N/A
SA2925 F-BOX CVR, RND (2-1/8), ALU EA B  $       54.60 36.00%  $        34.94 N/A N/A
SA3082 FB CARPET FLANGE, RND, 6.25 IN DIAM, ALU EA B  $     107.70 36.00%  $        68.93 N/A N/A
SA3083 CARPET FLANGE, 1-G, RECTANGULAR ALU EA B  $     116.20 36.00%  $        74.37 N/A N/A
SA3083W FLANGE, 1-G, RECTANGULAR ALU EA B  $     116.20 36.00%  $        74.37 N/A N/A
SA3084 CARPET FLANGE, 2-G, RECTANGULAR ALU EA B  $     165.50 36.00%  $      105.92 N/A N/A
SA3084W FLANGE, 2-G, RECTANGULAR ALU EA B  $     165.50 36.00%  $      105.92 N/A N/A
SA3085 CARPET FLANGE, 3-G, RECTANGULAR ALU EA B  $     244.00 36.00%  $      156.16 N/A N/A
SA3085W FLANGE, 3-G, RECTANGULAR ALU EA B  $     244.00 36.00%  $      156.16 N/A N/A
SA3182 CARP FLANGE, 5.25" DIA, ALU EA B  $       98.10 36.00%  $        62.78 N/A N/A
SA3625 F-BOX CVR, RECT, 2) 1.5", ALU EA B  $       66.30 36.00%  $        42.43 N/A N/A
SA3725 F-BOX CVR, RND, 2) 1.5", ALU EA B  $       67.30 36.00%  $        43.07 N/A N/A
SA3813 F-BOX CVR, RECT, BLANK, ALU EA B  $       54.00 36.00%  $        34.56 N/A N/A
SA3825 F-BOX CVR, RECT, DUP FLAP, ALU EA B  $     117.00 36.00%  $        74.88 N/A N/A
SA3826 F-BOX CVR, RECT, GFCI, ALU EA B  $     117.00 36.00%  $        74.88 N/A N/A
SA3925 F-BOX CVR, RND, DUP FLAP, ALU EA B  $     110.80 36.00%  $        70.91 N/A N/A
SA5007 FLUSH PLUG, 1 1/2", ALU EA B  $       23.30 36.00%  $        14.91 N/A N/A
SA5010 FLUSH CAP RING, 2 1/8"X 3/4" , ALU EA B  $       23.70 36.00%  $        15.17 N/A N/A
SA5012 CROWN PLUG, 3/4", ALU EA B  $       15.40 36.00%  $          9.86 N/A N/A
SA5013 CROWN PLUG, 1", ALU EA B  $       17.60 36.00%  $        11.26 N/A N/A
SA5016 COVER FLANGE, ROUND ALU EA B  $       27.20 36.00%  $        17.41 N/A N/A
SA5017A COVER FLANGE, RECT ALU EA B  $       38.50 36.00%  $        24.64 N/A N/A
SA5017G COVER FLANGE, RECT ALU, W/GROUND EA B  $       40.40 36.00%  $        25.86 N/A N/A
SA5020 FLUSH PLUG, 2-1/8", ALU EA B  $       22.90 36.00%  $        14.66 N/A N/A
SA5025 FLUSH PLUG, 2-3/8", ALU EA B  $       25.70 36.00%  $        16.45 N/A N/A
SA6685 PEDESTAL, ALU, 2-G, W/ 3/4" HUB EA B  $     244.00 36.00%  $      156.16 N/A N/A
SA6686 PEDESTAL, ALU, 2-G, W/ 1" HUB EA B  $     242.00 36.00%  $      154.88 N/A N/A
SA6687 PEDESTAL, ALU, 4-G, W/ 3/4" HUB EA B  $     268.00 36.00%  $      171.52 N/A N/A
SA6688 PEDESTAL, ALU, 4-G, W/ 1" HUB EA B  $     268.00 36.00%  $      171.52 N/A N/A
SA7 WALLPLATE 1-G, 1.40" OPENING, ALU EA B  $         4.20 36.00%  $          2.69 N/A N/A
SA72 WALLPLATE 2-G,  2) 1.40" OPENING, ALU EA B  $       10.00 36.00%  $          6.40 N/A N/A
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SA720 WALLPLATE 1-G, 1.60" OPENING, ALU EA B  $         5.30 36.00%  $          3.39 N/A N/A
SA723 WALLPLATE 1-G, 2.15" OPENING, ALU EA B  $         6.00 36.00%  $          3.84 N/A N/A
SA8 WALLPLATE 1-G, 1 DUP OPENING, ALUM EA B  $         4.10 36.00%  $          2.62 N/A N/A
SA82 WALLPLATE 2-G, 2 DUP OPENING, ALUM EA B  $       10.00 36.00%  $          6.40 N/A N/A
SB1 WALLPLATE 1-G, TOG OPENING, BRS EA B  $         8.50 36.00%  $          5.44 N/A N/A
SB12 WALLPLATE 1-G, .64" OPENING, BRS EA B  $       10.00 36.00%  $          6.40 N/A N/A
SB126 WALLPLATE 2-G, TOG/STY OPENING, BRS EA B  $       15.90 36.00%  $        10.18 N/A N/A
SB13 WALLPLATE 1-G, BLANK, BRS EA B  $         9.30 36.00%  $          5.95 N/A N/A
SB14 WALLPLATE 1-G, BLANK, BRS EA B  $         9.20 36.00%  $          5.89 N/A N/A
SB18 WALLPLATE 2-G, 2) DUP OPENING, BRS EA B  $       18.70 36.00%  $        11.97 N/A N/A
SB2 WALLPLATE 2-G, TOG OPENING, BRS EA B  $       17.90 36.00%  $        11.46 N/A N/A
SB23 WALLPLATE 2-G, BLANK, BRASS EA B  $       19.50 36.00%  $        12.48 N/A N/A
SB26 WALLPLATE 1-G, STYLE OPENING, BRS EA B  $         7.80 36.00%  $          4.99 N/A N/A
SB262 WALLPLATE 2-G, 2) STYLE OPENING, BRS EA B  $       14.60 36.00%  $          9.34 N/A N/A
SB3 WALLPLATE 3-G, 3) TOG OPENING, BRS EA B  $       27.50 36.00%  $        17.60 N/A N/A
SB3083 CARPET FLANGE, 1-G,  RECT, BRS EA B  $     104.60 36.00%  $        66.94 N/A N/A
SB3083W FLANGE, 1-G,  RECT, BRS EA B  $     104.60 36.00%  $        66.94 N/A N/A
SB3084 CARPET FLANGE, 2-G,  RECT, BRS EA B  $     152.50 36.00%  $        97.60 N/A N/A
SB3084W FLANGE, 2-G,  RECT, BRS EA B  $     152.50 36.00%  $        97.60 N/A N/A
SB3085 CARPET FLANGE, 3-G,  RECT, BRS EA B  $     220.00 36.00%  $      140.80 N/A N/A
SB3085W FLANGE, 3-G,  RECT, BRS EA B  $     220.00 36.00%  $      140.80 N/A N/A
SB4 WALLPLATE 4-G, 4) TOG OPENING, BRS EA B  $       37.40 36.00%  $        23.94 N/A N/A
SB5 WALLPLATE 5-G, 5) TOG OPENING, BRS EA B  $       46.00 36.00%  $        29.44 N/A N/A
SB6 WALLPLATE 6-G, 6) TOG OPENING, BRS EA B  $       53.80 36.00%  $        34.43 N/A N/A
SB7 WALLPLATE 1-G, 1.40" OPENING, BRS EA B  $         9.30 36.00%  $          5.95 N/A N/A
SB72 WALLPLATE 2-G, 2) 1.40" OPENING, BRS EA B  $       19.30 36.00%  $        12.35 N/A N/A
SB720 WALLPLATE 1-G, 1.60" OPENING, BRS EA B  $       16.50 36.00%  $        10.56 N/A N/A
SB738 WALLPLATE 1-G, .38" OPENING, BRS EA B  $         7.50 36.00%  $          4.80 N/A N/A
SB771 WALLPLATE 1-G, LOUVRE, BRS EA B  $       17.70 36.00%  $        11.33 N/A N/A
SB8 WALLPLATE 1-G, DUP, BRS EA B  $         8.50 36.00%  $          5.44 N/A N/A
SB82 WALLPLATE 2-G, 2) DUP, BRS EA B  $       18.70 36.00%  $        11.97 N/A N/A
SB826 WALLPLATE 2-G, DUP/STYLE, BRS EA B  $       14.60 36.00%  $          9.34 N/A N/A
SB83 WALLPLATE 3-G, 3) DUP OPENING, BRS EA B  $       27.10 36.00%  $        17.34 N/A N/A
SBP1 WALLPLATE, 1-G, TOG, BRS PLT EA B  $         2.56 36.00%  $          1.64 N/A N/A
SBP11 WALLPLATE, 1-G, .64" OPENING, BRS PLT EA B  $         2.56 36.00%  $          1.64 N/A N/A
SBP12 WALLPLATE, 1-G, .64" OPENING, BRS PLT EA B  $         3.06 36.00%  $          1.96 N/A N/A
SBP126 WALLPLATE, 2-G, TOG/STYL, BRS PLT EA B  $         5.60 36.00%  $          3.58 N/A N/A
SBP13 WALLPLATE, 1-G, BLANK, BRS PLT EA B  $         2.56 36.00%  $          1.64 N/A N/A
SBP18 WALLPLATE, 2-G, TOG/DUP, BRS PLT EA B  $         5.60 36.00%  $          3.58 N/A N/A
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SBP2 WALLPLATE, 2-G, 2) TOG, BRS PLT EA B  $         5.60 36.00%  $          3.58 N/A N/A
SBP26 WALLPLATE, 1-G, GFCI, BRS PLT EA B  $         2.56 36.00%  $          1.64 N/A N/A
SBP262 WALLPLATE, 2-G, GFCI, BRS PLT EA B  $         5.60 36.00%  $          3.58 N/A N/A
SBP263 WALLPLATE, 3-G, GFCI, BRS PLT EA B  $         8.30 36.00%  $          5.31 N/A N/A
SBP28 WALLPLATE, 3-G, TOG/TOG/DUP, BRS PLT EA B  $         8.30 36.00%  $          5.31 N/A N/A
SBP3 WALLPLAT, 3-G, 3) TOG, BRS PLT EA B  $         8.30 36.00%  $          5.31 N/A N/A
SBP4 WALLPLATE 4-G, 4) TOG, BRS PLT EA B  $       10.60 36.00%  $          6.78 N/A N/A
SBP7 WALLPLATE 1-G, 1.40" OPENING, BRS PLT EA B  $         2.56 36.00%  $          1.64 N/A N/A
SBP771 WALLPLATE 1-G, LOUVER, BRS PLT EA B  $         6.00 36.00%  $          3.84 N/A N/A
SBP8 WALLPLATE 1-G, DUP OPENING, BRS PLT EA B  $         2.56 36.00%  $          1.64 N/A N/A
SBP82 WALLPLATE, 2-G, 2) DUP, BRS PLT EA B  $         5.60 36.00%  $          3.58 N/A N/A
SBP83 WALLPLATE, 3-G, 3) DUP, BRS PLT EA B  $         8.30 36.00%  $          5.31 N/A N/A
SC10 CONN, SPEAKON JK,SDR TYPE,PANEL MT,10 PK PK B  $     222.00 36.00%  $      142.08 N/A N/A
SC3098A PED HOUSING, 2-G, 3/4" CHASE NIPPLE EA B  $       64.20 36.00%  $        41.09 N/A N/A
SC3099A PED HOUSING, 2-G, 1" CHASE NIPPLE EA B  $       67.40 36.00%  $        43.14 N/A N/A
SC5EGN01 P-CORD, SPEEDCHNL,CAT5E,GN,1FT EA B  $         3.26 36.00%  $          2.09 N/A N/A
SC5EGN03 P-CORD, SPEEDCHNL,CAT5E,GN,3FT EA B  $         3.58 36.00%  $          2.29 N/A N/A
SC5EGN05 P-CORD, SPEEDCHNL,CAT5E,GN,5FT EA B  $         4.40 36.00%  $          2.82 N/A N/A
SC5EGN07 P-CORD, SPEEDCHNL,CAT5E,GN,7FT EA B  $         5.20 36.00%  $          3.33 N/A N/A
SC5EGN10 P-CORD, SPEEDCHNL,CAT5E,GN,10FT EA B  $         6.20 36.00%  $          3.97 N/A N/A
SC5EGN15 P-CORD, SPEEDCHNL,CAT5E,GN,15FT EA B  $         8.50 36.00%  $          5.44 N/A N/A
SC5EGN20 P-CORD, SPEEDCHNL,CAT5E,GN,20FT EA B  $       10.20 36.00%  $          6.53 N/A N/A
SC5EGN25 P-CORD, SPEEDCHNL,CAT5E,GN,25FT EA B  $       12.70 36.00%  $          8.13 N/A N/A
SC5EOR01 P-CORD, SPEEDCHNL,CAT5E,OR,1FT EA B  $         3.26 36.00%  $          2.09 N/A N/A
SC5EOR03 P-CORD, SPEEDCHNL,CAT5E,OR,3FT EA B  $         3.58 36.00%  $          2.29 N/A N/A
SC5EOR05 P-CORD, SPEEDCHNL,CAT5E,OR,5FT EA B  $         4.40 36.00%  $          2.82 N/A N/A
SC5EOR07 P-CORD, SPEEDCHNL,CAT5E,OR,7FT EA B  $         5.20 36.00%  $          3.33 N/A N/A
SC5EOR10 P-CORD, SPEEDCHNL,CAT5E,OR,10FT EA B  $         6.20 36.00%  $          3.97 N/A N/A
SC5EOR15 P-CORD, SPEEDCHNL,CAT5E,OR,15FT EA B  $         8.50 36.00%  $          5.44 N/A N/A
SC5EOR20 P-CORD, SPEEDCHNL,CAT5E,OR,20FT EA B  $       10.20 36.00%  $          6.53 N/A N/A
SC5EOR25 P-CORD, SPEEDCHNL,CAT5E,OR,25FT EA B  $       12.70 36.00%  $          8.13 N/A N/A
SCH1 WALLPLATE, 1-G, TOG, CHR PLT EA B  $         1.90 36.00%  $          1.22 N/A N/A
SCH12 WALLPLATE, 1-G, .64" OPENING, CHR PLT EA B  $         2.28 36.00%  $          1.46 N/A N/A
SCH13 WALLPLATE, 1-G, BLANK, CHR PLT EA B  $         1.90 36.00%  $          1.22 N/A N/A
SCH18 WALLPLATE, 2-G, TOG/DUP, CHR PLT EA B  $         3.70 36.00%  $          2.37 N/A N/A
SCH2 WALLPLATE, 2-G, 2) TOG, CHR PLT EA B  $         3.82 36.00%  $          2.44 N/A N/A
SCH23 WALLPLATE, 2-G, BLANK, CHR PLT EA B  $         3.84 36.00%  $          2.46 N/A N/A
SCH26 WALLPLATE, 1-G, GFCI, CHR PLT EA B  $         1.90 36.00%  $          1.22 N/A N/A
SCH262 WALLPLATE, 2-G, GFCI, CHR PLT EA B  $         3.84 36.00%  $          2.46 N/A N/A
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SCH3 WALLPLATE, 3-G, 3) TOG,  CHR PLT EA B  $         6.20 36.00%  $          3.97 N/A N/A
SCH7 WALLPLATE, 1-G, 1.40" OPENING, CHR PLT EA B  $         6.00 36.00%  $          3.84 N/A N/A
SCH702 WALLPLATE, 2-G, 2.15" OPENING, CHR PLT EA B  $         7.20 36.00%  $          4.61 N/A N/A
SCH723 WALLPLATE, 1-G, 2.15" OPENING, CHR PLT EA B  $         3.32 36.00%  $          2.12 N/A N/A
SCH8 WALLPLATE, 1-G, DUP, CHR PLT EA B  $         1.90 36.00%  $          1.22 N/A N/A
SCH82 WALLPLATE, 2-G, 2) DUP, CHR PLT EA B  $         3.84 36.00%  $          2.46 N/A N/A
SF14SJAL SNAP-FIT, KEYSTONE,1/4" STEREO JACK,AL EA B  $       12.60 36.00%  $          8.06 N/A N/A
SF14SJBK SNAP-FIT, KEYSTONE,1/4" STEREO JACK,BK EA B  $       12.60 36.00%  $          8.06 N/A N/A
SF14SJEI SNAP-FIT, KEYSTONE,1/4" STEREO JACK,EI EA B  $       12.60 36.00%  $          8.06 N/A N/A
SF14SJGY SNAP-FIT, KEYSTONE,1/4" STEREO JACK,GY EA B  $       12.60 36.00%  $          8.06 N/A N/A
SF14SJLA SNAP-FIT, KEYSTONE,1/4" STEREO JACK,LA EA B  $       12.60 36.00%  $          8.06 N/A N/A
SF14SJOW SNAP-FIT, KEYSTONE,1/4" STEREO JACK,OW EA B  $       12.60 36.00%  $          8.06 N/A N/A
SF14SJW SNAP-FIT, KEYSTONE,1/4" STEREO JACK,WH EA B  $       12.60 36.00%  $          8.06 N/A N/A
SF15ST SNAP-FIT,D-SUB,15PIN,SVGA,SCR TERM EA B  $       24.00 36.00%  $        15.36 N/A N/A
SF2525 COMBO CVR/FLANGE,RND,BRS, 2 1/8, 3/4-in EA B  $       89.00 36.00%  $        56.96 N/A N/A
SF2725 COMBO CVR/FLANGE, RND, BRS, 2 1/8, 1-in. EA B  $       95.80 36.00%  $        61.31 N/A N/A
SF2925 COMBO CVR/FLANGE, RND, BRS, 2 1/8 RECPT. EA B  $       86.00 36.00%  $        55.04 N/A N/A
SF35110BK SNAP-FIT, 3.5MM,FEMALE,110,BK EA B  $       14.00 36.00%  $          8.96 N/A N/A
SF35FFAL SNAP-FIT, KEYSTONE,3.5MM STEREO,F/F,AL EA B  $       10.00 36.00%  $          6.40 N/A N/A
SF35FFBK SNAP-FIT, KEYSTONE,3.5MM STEREO,F/F,BK EA B  $       10.00 36.00%  $          6.40 N/A N/A
SF35FFEI SNAP-FIT, KEYSTONE,3.5MM STEREO,F/F,EI EA B  $       10.00 36.00%  $          6.40 N/A N/A
SF35FFGY SNAP-FIT, KEYSTONE,3.5MM STEREO,F/F,GY EA B  $       10.00 36.00%  $          6.40 N/A N/A
SF35FFLA SNAP-FIT, KEYSTONE,3.5MM STEREO,F/F,LA EA B  $       10.00 36.00%  $          6.40 N/A N/A
SF35FFOW SNAP-FIT, KEYSTONE,3.5MM STEREO,F/F,OW EA B  $       10.00 36.00%  $          6.40 N/A N/A
SF35FFW SNAP-FIT, KEYSTONE,3.5MM STEREO,F/F,WH EA B  $       10.00 36.00%  $          6.40 N/A N/A
SF35GFFAL SNAP-FIT, KEYSTONE,3.5MM,F/F,GOLD,AL EA B  $       13.00 36.00%  $          8.32 N/A N/A
SF35GFFBK SNAP-FIT, KEYSTONE,3.5MM,F/F,GOLD,BK EA B  $       13.00 36.00%  $          8.32 N/A N/A
SF35GFFEI SNAP-FIT, KEYSTONE,3.5MM,F/F,GOLD,EI EA B  $       13.00 36.00%  $          8.32 N/A N/A
SF35GFFGY SNAP-FIT, KEYSTONE,3.5MM,F/F,GOLD,GY EA B  $       13.00 36.00%  $          8.32 N/A N/A
SF35GFFLA SNAP-FIT, KEYSTONE,3.5MM,F/F,GOLD,LA EA B  $       13.00 36.00%  $          8.32 N/A N/A
SF35GFFOW SNAP-FIT, KEYSTONE,3.5MM,F/F,GOLD,OW EA B  $       13.00 36.00%  $          8.32 N/A N/A
SF35GFFW SNAP-FIT, KEYSTONE,3.5MM,F/F,GOLD,WH EA B  $       13.00 36.00%  $          8.32 N/A N/A
SF35SJ SNAP-FIT, KEYSTONE,3.5MM STEREO,SDR,OW EA B  $         6.80 36.00%  $          4.35 N/A N/A
SF35SJAL SNAP-FIT, KEYSTONE,3.5MM STEREO,SDR,AL EA B  $         6.80 36.00%  $          4.35 N/A N/A
SF35SJBK SNAP-FIT, KEYSTONE,3.5MM STEREO,SDR,BK EA B  $         6.80 36.00%  $          4.35 N/A N/A
SF35SJEI SNAP-FIT, KEYSTONE,3.5MM STEREO,SDR,EI EA B  $         6.80 36.00%  $          4.35 N/A N/A
SF35SJGY SNAP-FIT, KEYSTONE,3.5MM STEREO,SDR,GY EA B  $         6.80 36.00%  $          4.35 N/A N/A
SF35SJLA SNAP-FIT, KEYSTONE,3.5MM STEREO,SDR,LA EA B  $         6.80 36.00%  $          4.35 N/A N/A
SF35SJTI SNAP-FIT, KEYSTONE,3.5MM STEREO,SDR,TI EA B  $         6.80 36.00%  $          4.35 N/A N/A
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SF35SJW SNAP-FIT, KEYSTONE,3.5MM STEREO,SDR,WH EA B  $         6.80 36.00%  $          4.35 N/A N/A
SF35STAL SNAP-FIT, KEYSTONE,3.5M STERO,SCRWTRM,AL EA B  $       18.90 36.00%  $        12.10 N/A N/A
SF35STBK SNAP-FIT, KEYSTONE,3.5M STERO,SCRWTRM,BK EA B  $       18.90 36.00%  $        12.10 N/A N/A
SF35STEI SNAP-FIT, KEYSTONE,3.5M STERO,SCRWTRM,EI EA B  $       18.90 36.00%  $        12.10 N/A N/A
SF35STGY SNAP-FIT, KEYSTONE,3.5M STERO,SCRWTRM,GY EA B  $       18.90 36.00%  $        12.10 N/A N/A
SF35STLA SNAP-FIT, KEYSTONE,3.5M STERO,SCRWTRM,LA EA B  $       18.90 36.00%  $        12.10 N/A N/A
SF35STOW SNAP-FIT, KEYSTONE,3.5M STERO,SCRWTRM,OW EA B  $       18.90 36.00%  $        12.10 N/A N/A
SF35STW SNAP-FIT, KEYSTONE,3.5M STERO,SCRWTRM,WH EA B  $       18.90 36.00%  $        12.10 N/A N/A
SF3925 COMBO CVR/FLANGE, RND, BRS, DUP. FLAP EA B  $     103.40 36.00%  $        66.18 N/A N/A
SF39253A COMBO CVR/FLANGE,RND-PFB1,BRS,DUP. FLAP EA B  $     186.20 36.00%  $      119.17 N/A N/A
SF5ECOGY SNAP-FIT, INLINE CPLR,SLM,XOVER10/100,GY EA B  $       13.40 36.00%  $          8.58 N/A N/A
SF6PK SNAP-FIT, KEYSTONE,6PIN PU,KEYBOARD,BK EA B  $       13.40 36.00%  $          8.58 N/A N/A
SF841924 CABINET, 19" EQUIP FRAME,84"H X 24"D,M6 EA B  $     740.00 36.00%  $      473.60 N/A N/A
SF841924T CABINET, 19" EQUIP FRAME.84"H X24"D,1224 EA B  $     760.00 36.00%  $      486.40 N/A N/A
SF841929 CABINET, 19" EQUIP FRAME,84"H X 29"D,M6 EA B  $     760.00 36.00%  $      486.40 N/A N/A
SF841929T CABINET, 19" EQUIP FRAME.84"H X29"D,1224 EA B  $     780.00 36.00%  $      499.20 N/A N/A
SF841936 CABINET, 19" EQUIP FRAME,84"H X 36"D,M6 EA B  $     780.00 36.00%  $      499.20 N/A N/A
SF841936T CABINET, 19" EQUIP FRAME.84"H X36"D,1224 EA B  $     800.00 36.00%  $      512.00 N/A N/A
SFAVCN SNAP-FIT,AV 8PIN,COUPLR,PNP,90 DEG,FF,BK EA B  $       26.00 36.00%  $        16.64 N/A N/A
SFAVCS SNAP FIT, AV 8PIN,COUPLR,PNP,STRAT,FF,BK EA B  $       26.00 36.00%  $        16.64 N/A N/A
SFAVCT SNAP-FIT,AV 8PIN,COUPLR,PNP,PGTAIL,FF,BK EA B  $       26.00 36.00%  $        16.64 N/A N/A
SFB10 SNAP-FIT, BLANK,OW,10PK PK B  $         5.40 36.00%  $          3.46 N/A N/A
SFBAL SNAP-FIT, BNC, F/F, 75 OHM, AL EA B  $       10.20 36.00%  $          6.53 N/A N/A
SFBAL10 SNAP-FIT, BLANK,AL,10PK PK B  $         5.40 36.00%  $          3.46 N/A N/A
SFBB10 SNAP-FIT, BLANK,BK,10PK PK B  $         5.40 36.00%  $          3.46 N/A N/A
SFBBK SNAP-FIT, BNC,F/F,75 OHM,BK EA B  $       10.20 36.00%  $          6.53 N/A N/A
SFBE10 SNAP-FIT, BLANK,EI,10PK PK B  $         5.40 36.00%  $          3.46 N/A N/A
SFBEI SNAP-FIT, BNC,F/F,75 OHM,EI EA B  $       10.20 36.00%  $          6.53 N/A N/A
SFBG10 SNAP-FIT, BLANK,GY,10PK PK B  $         5.40 36.00%  $          3.46 N/A N/A
SFBGAL SNAP-FIT, BNC-GOLD,F/F,75 OHM,AL EA B  $       12.50 36.00%  $          8.00 N/A N/A
SFBGBK SNAP-FIT, BNC,GOLD,F/F,75 OHM,BK EA B  $       12.50 36.00%  $          8.00 N/A N/A
SFBGEI SNAP-FIT, BNC,GOLD,F/F,75 OHM,EI EA B  $       12.50 36.00%  $          8.00 N/A N/A
SFBGGY SNAP-FIT, BNC,GOLD,F/F,75 OHM,GY EA B  $       12.50 36.00%  $          8.00 N/A N/A
SFBGLA SNAP-FIT, BNC,GOLD,F/F,75 OHM,LA EA B  $       12.50 36.00%  $          8.00 N/A N/A
SFBGOW SNAP-FIT, BNC,GOLD,F/F,75 OHM,OW EA B  $       12.50 36.00%  $          8.00 N/A N/A
SFBGW SNAP-FIT, BNC,GOLD,F/F,75 OHM,WH EA B  $       12.50 36.00%  $          8.00 N/A N/A
SFBGY SNAP-FIT, BNC,F/F,75 OHM,GY EA B  $       10.20 36.00%  $          6.53 N/A N/A
SFBI10 SNAP-FIT, BLANK,TI,10PK PK B  $         5.40 36.00%  $          3.46 N/A N/A
SFBLA SNAP-FIT, BNC,F/F,75 OHM,LA EA B  $       10.20 36.00%  $          6.53 N/A N/A
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SFBLA10 SNAP-FIT, BLANK,LA,10PK PK B  $         5.40 36.00%  $          3.46 N/A N/A
SFBOW SNAP-FIT, BNC,F/F,75 OHM,OW EA B  $       10.20 36.00%  $          6.53 N/A N/A
SFBTI SNAP-FIT, BNC,F/F,75 OHM,TI EA B  $       10.20 36.00%  $          6.53 N/A N/A
SFBW SNAP-FIT, BNC,F/F,75 OHM,WH EA B  $       10.20 36.00%  $          6.53 N/A N/A
SFBW10 SNAP-FIT, BLANK,WH,10PK PK B  $         5.40 36.00%  $          3.46 N/A N/A
SFC5EB SNAP-FIT, INLINE COUPLER,SLIM,CAT5E,BL EA B  $       14.70 36.00%  $          9.41 N/A N/A
SFC5EBK SNAP-FIT, INLINE COUPLER,SLIM,CAT5E,BK EA B  $       14.70 36.00%  $          9.41 N/A N/A
SFC5EOR SNAP-FIT, INLINE COUPLER,SLIM,CAT5E,OR EA B  $       14.70 36.00%  $          9.41 N/A N/A
SFC5ETI SNAP-FIT, INLINE COUPLER,SLIM,CAT5E,TI EA B  $       14.70 36.00%  $          9.41 N/A N/A
SFC5EW SNAP-FIT, INLINE COUPLER,SLIM,CAT5E,WH EA B  $       14.70 36.00%  $          9.41 N/A N/A
SFC6B SNAP-FIT, INLINE COUPLER,SLIM,CAT6,BL EA B  $       18.30 36.00%  $        11.71 N/A N/A
SFC6BK SNAP-FIT, INLINE COUPLER,SLIM,CAT6,BK EA B  $       18.30 36.00%  $        11.71 N/A N/A
SFC6OR SNAP-FIT, INLINE COUPLER,SLIM,CAT6,OR EA B  $       18.30 36.00%  $        11.71 N/A N/A
SFC6TI SNAP-FIT, INLINE COUPLER,SLIM,CAT6,TI EA B  $       18.30 36.00%  $        11.71 N/A N/A
SFC6W SNAP-FIT, INLINE COUPLER,SLIM,CAT6,WH EA B  $       18.30 36.00%  $        11.71 N/A N/A
SFF3GAL SNAP-FIT, 3GHZ,GOLD F CONN,AL EA B  $         8.00 36.00%  $          5.12 N/A N/A
SFF3GBK SNAP-FIT, 3GHZ,GOLD F CONN,BK EA B  $         8.00 36.00%  $          5.12 N/A N/A
SFF3GEI SNAP-FIT, 3GHZ,GOLD F CONN,EI EA B  $         8.00 36.00%  $          5.12 N/A N/A
SFF3GGY SNAP-FIT, 3GHZ,GOLD F CONN,GY EA B  $         8.00 36.00%  $          5.12 N/A N/A
SFF3GLA SNAP-FIT, 3GHZ,GOLD F CONN,LA EA B  $         8.00 36.00%  $          5.12 N/A N/A
SFF3GOW SNAP-FIT, 3GHZ,GOLD F CONN,OW EA B  $         8.00 36.00%  $          5.12 N/A N/A
SFF3GW SNAP-FIT, 3GHZ,GOLD F CONN,WH EA B  $         8.00 36.00%  $          5.12 N/A N/A
SFFALX SNAP-FIT, F CONN,AL EA B  $         6.40 36.00%  $          4.10 N/A N/A
SFFBX SNAP-FIT, F CONN,BK EA B  $         6.40 36.00%  $          4.10 N/A N/A
SFFEX SNAP-FIT, F CONN,EI EA B  $         6.40 36.00%  $          4.10 N/A N/A
SFFGAL SNAP-FIT, GOLD F CONN,AL EA B  $         7.40 36.00%  $          4.74 N/A N/A
SFFGBK SNAP-FIT, GOLD F CONN,BK EA B  $         7.40 36.00%  $          4.74 N/A N/A
SFFGEI SNAP-FIT, GOLD F CONN,EI EA B  $         7.40 36.00%  $          4.74 N/A N/A
SFFGGY SNAP-FIT, GOLD F CONN,GY EA B  $         7.40 36.00%  $          4.74 N/A N/A
SFFGLA SNAP-FIT, GOLD F CONN,LA EA B  $         7.40 36.00%  $          4.74 N/A N/A
SFFGOW SNAP-FIT, GOLD F CONN,OW EA B  $         7.40 36.00%  $          4.74 N/A N/A
SFFGW SNAP-FIT, GOLD F CONN,WH EA B  $         7.40 36.00%  $          4.74 N/A N/A
SFFGX SNAP-FIT, F CONN,GY EA B  $         6.40 36.00%  $          4.10 N/A N/A
SFFKLCBLAL FIBER, SNAP-FIT,FLUSH,KLC,DUP,BL,ZIRC,AL EA B  $       31.60 36.00%  $        20.22 N/A N/A
SFFKLCBLBK FIBER, SNAP-FIT,FLUSH,KLC,DUP,BL,ZIRC,BK EA B  $       31.60 36.00%  $        20.22 N/A N/A
SFFKLCBLEI FIBER, SNAP-FIT,FLUSH,KLC,DUP,BL,ZIRC,EI EA B  $       31.60 36.00%  $        20.22 N/A N/A
SFFKLCBLGY FIBER, SNAP-FIT,FLUSH,KLC,DUP,BL,ZIRC,GY EA B  $       31.60 36.00%  $        20.22 N/A N/A
SFFKLCBLOW FIBER, SNAP-FIT,FLUSH,KLC,DUP,BL,ZIRC,OW EA B  $       31.60 36.00%  $        20.22 N/A N/A
SFFKLCBLW FIBER, SNAP-FIT,FLUSH,KLC,DUP,BL,ZIRC,WH EA B  $       31.60 36.00%  $        20.22 N/A N/A
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SFFKLCGNAL FIBER, SNAP-FIT,FLUSH,KLC,DUP,GN,ZIRC,AL EA B  $       31.60 36.00%  $        20.22 N/A N/A
SFFKLCGNBK FIBER, SNAP-FIT,FLUSH,KLC,DUP,GN,ZIRC,BK EA B  $       31.60 36.00%  $        20.22 N/A N/A
SFFKLCGNEI FIBER, SNAP-FIT,FLUSH,KLC,DUP,GN,ZIRC,EI EA B  $       31.60 36.00%  $        20.22 N/A N/A
SFFKLCGNGY FIBER, SNAP-FIT,FLUSH,KLC,DUP,GN,ZIRC,GY EA B  $       31.60 36.00%  $        20.22 N/A N/A
SFFKLCGNOW FIBER, SNAP-FIT,FLUSH,KLC,DUP,GN,ZIRC,OW EA B  $       31.60 36.00%  $        20.22 N/A N/A
SFFKLCGNW FIBER, SNAP-FIT,FLUSH,KLC,DUP,GN,ZIRC,WH EA B  $       31.60 36.00%  $        20.22 N/A N/A
SFFKLCRDAL FIBER, SNAP-FIT,FLUSH,KLC,DUP,RD,ZIRC,AL EA B  $       31.60 36.00%  $        20.22 N/A N/A
SFFKLCRDBK FIBER, SNAP-FIT,FLUSH,KLC,DUP,RD,ZIRC,BK EA B  $       31.60 36.00%  $        20.22 N/A N/A
SFFKLCRDEI FIBER, SNAP-FIT,FLUSH,KLC,DUP,RD,ZIRC,EI EA B  $       31.60 36.00%  $        20.22 N/A N/A
SFFKLCRDGY FIBER, SNAP-FIT,FLUSH,KLC,DUP,RD,ZIRC,GY EA B  $       31.60 36.00%  $        20.22 N/A N/A
SFFKLCRDOW FIBER, SNAP-FIT,FLUSH,KLC,DUP,RD,ZIRC,OW EA B  $       31.60 36.00%  $        20.22 N/A N/A
SFFKLCRDW FIBER, SNAP-FIT,FLUSH,KLC,DUP,RD,ZIRC,WH EA B  $       31.60 36.00%  $        20.22 N/A N/A
SFFKLCVIEI FIBER, SNAP-FIT,FLUSH,KLC,DUP,VI,ZIRC,EI EA B  $       31.60 36.00%  $        20.22 N/A N/A
SFFKLCYLAL FIBER, SNAP-FIT,FLUSH,KLC,DUP,YL,ZIRC,AL EA B  $       31.60 36.00%  $        20.22 N/A N/A
SFFKLCYLBK FIBER, SNAP-FIT,FLUSH,KLC,DUP,YL,ZIRC,BK EA B  $       31.60 36.00%  $        20.22 N/A N/A
SFFKLCYLEI FIBER, SNAP-FIT,FLUSH,KLC,DUP,YL,ZIRC,EI EA B  $       31.60 36.00%  $        20.22 N/A N/A
SFFKLCYLGY FIBER, SNAP-FIT,FLUSH,KLC,DUP,YL,ZIRC,GY EA B  $       31.60 36.00%  $        20.22 N/A N/A
SFFKLCYLOW FIBER, SNAP-FIT,FLUSH,KLC,DUP,YL,ZIRC,OW EA B  $       31.60 36.00%  $        20.22 N/A N/A
SFFKLCYLW FIBER, SNAP-FIT,FLUSH,KLC,DUP,YL,ZIRC,WH EA B  $       31.60 36.00%  $        20.22 N/A N/A
SFFLAX SNAP-FIT, F CONN,LA EA B  $         6.40 36.00%  $          4.10 N/A N/A
SFFLCAL FIBER, SNAP-FIT,FLSH,LC DUPLX,BL,P-BZ,AL EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFFLCAQAL FIBER, SNAP-FIT,FLSH,LC DUPLX,AQ,P-BZ,AL EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCAQBK FIBER, SNAP-FIT,FLSH,LC DUPLX,AQ,P-BZ,BK EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCAQEI FIBER, SNAP-FIT,FLSH,LC DUPLX,AQ,P-BZ,EI EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCAQG FIBER, SNAP-FIT,FLSH,LC DUPLX,AQ,P-BZ,GY EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCAQLA FIBER, SNAP-FIT,FLSH,LC DUPLX,AQ,P-BZ,LA EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCAQOW FIBER, SNAP-FIT,FLSH,LC DUPLX,AQ,P-BZ,OW EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCAQW FIBER, SNAP-FIT,FLSH,LC DUPLX,AQ,P-BZ,WH EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCBEAL FIBER, SNAP-FIT,FLSH,LC DUPLX,BE,P-BZ,AL EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCBEBK FIBER, SNAP-FIT,FLSH,LC DUPLX,BE,P-BZ,BK EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCBEEI FIBER, SNAP-FIT,FLSH,LC DUPLX,BE,P-BZ,EI EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCBEG FIBER, SNAP-FIT,FLSH,LC DUPLX,BE,P-BZ,GY EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCBELA FIBER, SNAP-FIT,FLSH,LC DUPLX,BE,P-BZ,LA EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCBEOW FIBER, SNAP-FIT,FLSH,LC DUPLX,BE,P-BZ,OW EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCBEW FIBER, SNAP-FIT,FLSH,LC DUPLX,BE,P-BZ,WH EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCBK FIBER, SNAP-FIT,FLSH,LC DUPLX,BL,P-BZ,BK EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFFLCBKAL FIBER, SNAP-FIT,FLSH,LC DUPLX,BK,P-BZ,AL EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCBKBK FIBER, SNAP-FIT,FLSH,LC DUPLX,BK,P-BZ,BK EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCBKEI FIBER, SNAP-FIT,FLSH,LC DUPLX,BK,P-BZ,EI EA B  $       17.60 36.00%  $        11.26 N/A N/A
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SFFLCBKG FIBER, SNAP-FIT,FLSH,LC DUPLX,BK,P-BZ,GY EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCBKLA FIBER, SNAP-FIT,FLSH,LC DUPLX,BK,P-BZ,LA EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCBKOW FIBER, SNAP-FIT,FLSH,LC DUPLX,BK,P-BZ,OW EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCBKW FIBER, SNAP-FIT,FLSH,LC DUPLX,BK,P-BZ,WH EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCEI FIBER, SNAP-FIT,FLSH,LC DUPLX,BL,P-BZ,EI EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFFLCG FIBER, SNAP-FIT,FLSH,LC DUPLX,BL,P-BZ,GY EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFFLCGEI FIBER, SNAP-FIT,FLSH,LC DUPLX,GN,P-BZ,EI EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFFLCGN FIBER, SNAP-FIT,FLSH,LC DUPLX,BL,P-BZ,GN EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFFLCGNAL FIBER, SNAP-FIT,FLSH,LC DUPLX,GN,P-BZ,AL EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCGNBK FIBER, SNAP-FIT,FLSH,LC DUPLX,GN,P-BZ,BK EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCGNEI FIBER, SNAP-FIT,FLSH,LC DUPLX,GN,P-BZ,EI EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCGNG FIBER, SNAP-FIT,FLSH,LC DUPLX,GN,P-BZ,GY EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCGNLA FIBER, SNAP-FIT,FLSH,LC DUPLX,GN,P-BZ,LA EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCGNOW FIBER, SNAP-FIT,FLSH,LC DUPLX,GN,P-BZ,OW EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCGNW FIBER, SNAP-FIT,FLSH,LC DUPLX,GN,P-BZ,WH EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCI FIBER, SNAP-FIT,FLSH,LC DUPLX,BL,P-BZ,TI EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFFLCLA FIBER, SNAP-FIT,FLSH,LC DUPLX,BL,P-BZ,LA EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFFLCORAL FIBER, SNAP-FIT,FLSH,LC DUPLX,OR,P-BZ,AL EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCORBK FIBER, SNAP-FIT,FLSH,LC DUPLX,OR,P-BZ,BK EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCOREI FIBER, SNAP-FIT,FLSH,LC DUPLX,OR,P-BZ,EI EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCORG FIBER, SNAP-FIT,FLSH,LC DUPLX,OR,P-BZ,GY EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCORLA FIBER, SNAP-FIT,FLSH,LC DUPLX,OR,P-BZ,LA EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCOROW FIBER, SNAP-FIT,FLSH,LC DUPLX,OR,P-BZ,OW EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCORW FIBER, SNAP-FIT,FLSH,LC DUPLX,OR,P-BZ,WH EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCOW FIBER, SNAP-FIT,FLSH,LC DUPLX,BL,P-BZ,OW EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCPEI FIBER, SNAP-FIT,FLSH,LC DUPLX,PU,P-BZ,EI EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFFLCR FIBER, SNAP-FIT,FLSH,LC DUPLX,BL,P-BZ,RD EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFFLCRAL FIBER, SNAP-FIT,FLSH,LC DUPLX,RD,P-BZ,AL EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCRBK FIBER, SNAP-FIT,FLSH,LC DUPLX,RD,P-BZ,BK EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCREI FIBER, SNAP-FIT,FLSH,LC DUPLX,RD,P-BZ,EI EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCRG FIBER, SNAP-FIT,FLSH,LC DUPLX,RD,P-BZ,GY EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCRLA FIBER, SNAP-FIT,FLSH,LC DUPLX,RD,P-BZ,LA EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCROW FIBER, SNAP-FIT,FLSH,LC DUPLX,RD,P-BZ,OW EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCRW FIBER, SNAP-FIT,FLSH,LC DUPLX,RD,P-BZ,WH EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCSAL FIBER, SNAP-FIT,FLSH,LC DUPLX,BL,ZIRC,AL EA B  $       22.60 36.00%  $        14.46 N/A N/A
SFFLCSAQAL FIBER, SNAP-FIT,FLSH,LC DUPLX,AQ,ZIRC,AL EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSAQBK FIBER, SNAP-FIT,FLSH,LC DUPLX,AQ,ZIRC,BK EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSAQEI FIBER, SNAP-FIT,FLSH,LC DUPLX,AQ,ZIRC,EI EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSAQG FIBER, SNAP-FIT,FLSH,LC DUPLX,AQ,ZIRC,GY EA B  $       21.90 36.00%  $        14.02 N/A N/A
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SFFLCSAQLA FIBER, SNAP-FIT,FLSH,LC DUPLX,AQ,ZIRC,LA EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSAQOW FIBER, SNAP-FIT,FLSH,LC,DUPLX,AQ,ZIRC,OW EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSAQW FIBER, SNAP-FIT,FLSH,LC DUPLX,AQ,ZIRC,WH EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSBEAL FIBER, SNAP-FIT,FLSH,LC DUPLX,BE,ZIRC,AL EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSBEBK FIBER, SNAP-FIT,FLSH,LC DUPLX,BE,ZIRC,BK EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSBEEI FIBER, SNAP-FIT,FLSH,LC DUPLX,BE,ZIRC,EI EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSBEG FIBER, SNAP-FIT,FLSH,LC DUPLX,BE,ZIRC,GY EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSBELA FIBER, SNAP-FIT,FLSH,LC DUPLX,BE,ZIRC,LA EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSBEOW FIBER, SNAP-FIT,FLSH,LC DUPLX,BE,ZIRC,OW EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSBEW FIBER, SNAP-FIT,FLSH,LC DUPLX,BE,ZIRC,WH EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSBK FIBER, SNAP-FIT,FLSH,LC DUPLX,BL,ZIRC,BK EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSBKAL FIBER, SNAP-FIT,FLSH,LC DUPLX,BK,ZIRC,AL EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSBKBK FIBER, SNAP-FIT,FLSH,LC DUPLX,BK,ZIRC,BK EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSBKEI FIBER, SNAP-FIT,FLSH,LC DUPLX,BK,ZIRC,EI EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSBKG FIBER, SNAP-FIT,FLSH,LC DUPLX,BK,ZIRC,GY EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSBKLA FIBER, SNAP-FIT,FLSH,LC DUPLX,BK,ZIRC,LA EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSBKOW FIBER, SNAP-FIT,FLSH,LC DUPLX,BK,ZIRC,OW EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSBKW FIBER, SNAP-FIT,FLSH,LC DUPLX,BK,ZIRC,WH EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSEI FIBER, SNAP-FIT,FLSH,LC DUPLX,BL,ZIRC,EI EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSG FIBER, SNAP-FIT,FLSH,LC DUPLX,BL,ZIRC,GY EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSGNAL FIBER, SNAP-FIT,FLSH,LC DUPLX,GN,ZIRC,AL EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSGNBK FIBER, SNAP-FIT,FLSH,LC DUPLX,GN,ZIRC,BK EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSGNEI FIBER, SNAP-FIT,FLSH,LC DUPLX,GN,ZIRC,EI EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSGNG FIBER, SNAP-FIT,FLSH,LC DUPLX,GN,ZIRC,GY EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSGNLA FIBER, SNAP-FIT,FLSH,LC DUPLX,GN,ZIRC,LA EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSGNOW FIBER, SNAP-FIT,FLSH,LC DUPLX,GN,ZIRC,OW EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSGNW FIBER, SNAP-FIT,FLSH,LC DUPLX,GN,ZIRC,WH EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSLA FIBER, SNAP-FIT,FLSH,LC DUPLX,BL,ZIRC,LA EA B  $       22.60 36.00%  $        14.46 N/A N/A
SFFLCSORAL FIBER, SNAP-FIT,FLSH,LC DUPLX,OR,ZIRC,AL EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSORBK FIBER, SNAP-FIT,FLSH,LC DUPLX,OR,ZIRC,BK EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSOREI FIBER, SNAP-FIT,FLSH,LC DUPLX,OR,ZIRC,EI EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSORG FIBER, SNAP-FIT,FLSH,LC DUPLX,OR,ZIRC,GY EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSORLA FIBER, SNAP-FIT,FLSH,LC DUPLX,OR,ZIRC,LA EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSOROW FIBER, SNAP-FIT,FLSH,LC DUPLX,OR,ZIRC,OW EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSORW FIBER, SNAP-FIT,FLSH,LC DUPLX,OR,ZIRC,WH EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSOW FIBER, SNAP-FIT,FLSH,LC DUPLX,BL,ZIRC,OW EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSPEI FIBER, SNAP-FIT,FLSH,LC DUPLX,PU,ZIRC,EI EA B  $       22.60 36.00%  $        14.46 N/A N/A
SFFLCSRAL FIBER, SNAP-FIT,FLSH,LC DUPLX,RD,ZIRC,AL EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSRBK FIBER, SNAP-FIT,FLSH,LC DUPLX,RD,ZIRC,BK EA B  $       21.90 36.00%  $        14.02 N/A N/A
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SFFLCSREI FIBER, SNAP-FIT,FLSH,LC DUPLX,RD,ZIRC,EI EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSRG FIBER, SNAP-FIT,FLSH,LC DUPLX,RD,ZIRC,GY EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSRLA FIBER, SNAP-FIT,FLSH,LC DUPLX,RD,ZIRC,LA EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSROW FIBER, SNAP-FIT,FLSH,LC DUPLX,RD,ZIRC,OW EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSRW FIBER, SNAP-FIT,FLSH,LC DUPLX,RD,ZIRC,WH EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSW FIBER, SNAP-FIT,FLSH,LC DUPLX,BL,ZIRC,WH EA B  $       22.60 36.00%  $        14.46 N/A N/A
SFFLCSYAL FIBER, SNAP-FIT,FLSH,LC DUPLX,YL,ZIRC,AL EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSYBK FIBER, SNAP-FIT,FLSH,LC DUPLX,YL,ZIRC,BK EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSYEI FIBER, SNAP-FIT,FLSH,LC DUPLX,YL,ZIRC,EI EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSYG FIBER, SNAP-FIT,FLSH,LC DUPLX,YL,ZIRC,GY EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSYLA FIBER, SNAP-FIT,FLSH,LC DUPLX,YL,ZIRC,LA EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSYOW FIBER, SNAP-FIT,FLSH,LC DUPLX,YL,ZIRC,OW EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCSYW FIBER, SNAP-FIT,FLSH,LC DUPLX,YL,ZIRC,WH EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFFLCW FIBER, SNAP-FIT,FLSH,LC DUPLX,BL,P-BZ,WH EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFFLCYAL FIBER, SNAP-FIT,FLSH,LC DUPLX,YL,P-BZ,AL EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCYBK FIBER, SNAP-FIT,FLSH,LC DUPLX,YL,P-BZ,BK EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCYEI FIBER, SNAP-FIT,FLSH,LC DUPLX,YL,P-BZ,EI EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFFLCYG FIBER, SNAP-FIT,FLSH,LC DUPLX,YL,P-BZ,GY EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCYLA FIBER, SNAP-FIT,FLSH,LC DUPLX,YL,P-BZ,LA EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCYOW FIBER, SNAP-FIT,FLSH,LC DUPLX,YL,P-BZ,OW EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFLCYW FIBER, SNAP-FIT,FLSH,LC DUPLX,YL,P-BZ,WH EA B  $       17.60 36.00%  $        11.26 N/A N/A
SFFMTPAQAL FIBER, SNAP-FIT,FLSH,MTP,SMPLX,AQ,AL EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPAQBK FIBER, SNAP-FIT,FLSH,MTP,SMPLX,AQ,BK EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPAQEI FIBER, SNAP-FIT,FLSH,MTP,SMPLX,AQ,EI EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPAQG FIBER, SNAP-FIT,FLSH,MTP,SMPLX,AQ,GY EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPAQLA FIBER, SNAP-FIT,FLSH,MTP,SMPLX,AQ,LA EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPAQOW FIBER, SNAP-FIT,FLSH,MTP,SMPLX,AQ,OW EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPAQW FIBER, SNAP-FIT,FLSH,MTP,SMPLX,AQ,WH EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPBEAL FIBER, SNAP-FIT,FLSH,MTP,SMPLX,BE,AL EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPBEBK FIBER, SNAP-FIT,FLSH,MTP,SMPLX,BE,BK EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPBEEI FIBER, SNAP-FIT,FLSH,MTP,SMPLX,BE,EI EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPBEG FIBER, SNAP-FIT,FLSH,MTP,SMPLX,BE,GY EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPBELA FIBER, SNAP-FIT,FLSH,MTP,SMPLX,BE,LA EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPBEOW FIBER, SNAP-FIT,FLSH,MTP,SMPLX,BE,OW EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPBEW FIBER, SNAP-FIT,FLSH,MTP,SMPLX,BE,WH EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPBKAL FIBER, SNAP-FIT,FLSH,MTP,SMPLX,BK,AL EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPBKBK FIBER, SNAP-FIT,FLSH,MTP,SMPLX,BK,BK EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPBKEI FIBER, SNAP-FIT,FLSH,MTP,SMPLX,BK,EI EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPBKG FIBER, SNAP-FIT,FLSH,MTP,SMPLX,BK,GY EA B  $       21.60 36.00%  $        13.82 N/A N/A
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SFFMTPBKLA FIBER, SNAP-FIT,FLSH,MTP,SMPLX,BK,LA EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPBKOW FIBER, SNAP-FIT,FLSH,MTP,SMPLX,BK,OW EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPBKW FIBER, SNAP-FIT,FLSH,MTP,SMPLX,BK,WH EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPGNAL FIBER, SNAP-FIT,FLSH,MTP,SMPLX,GN,AL EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPGNBK FIBER, SNAP-FIT,FLSH,MTP,SMPLX,GN,BK EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPGNEI FIBER, SNAP-FIT,FLSH,MTP,SMPLX,GN,EI EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPGNG FIBER, SNAP-FIT,FLSH,MTP,SMPLX,GN,GY EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPGNLA FIBER, SNAP-FIT,FLSH,MTP,SMPLX,GN,LA EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPGNOW FIBER, SNAP-FIT,FLSH,MTP,SMPLX,GN,OW EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFMTPGNW FIBER, SNAP-FIT,FLSH,MTP,SMPLX,GN,WH EA B  $       21.60 36.00%  $        13.82 N/A N/A
SFFSCAL FIBER, SNAP-FIT,FLUSH,SC SMPLX,P-BZ,AL EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCAQAL FIBER, SNAP-FIT,FLSH,SC SMPLX,AQ,P-BZ,AL EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCAQBK FIBER, SNAP-FIT,FLSH,SC SMPLX,AQ,P-BZ,BK EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCAQEI FIBER, SNAP-FIT,FLSH,SC SMPLX,P-BZ,AQ,EI EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCAQG FIBER, SNAP-FIT,FLSH,SC SMPLX,AQ,P-BZ,GY EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCAQLA FIBER, SNAP-FIT,FLSH,SC SMPLX,AQ,P-BZ,LA EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCAQOW FIBER, SNAP-FIT,FLSH,SC SMPLX,P-BZ,AQ,OW EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCAQW FIBER, SNAP-FIT,FLSH,SC SMPLX,P-BZ,AQ,WH EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCBEAL FIBER, SNAP-FIT,FLSH,SC SMPLX,BE,P-BZ,AL EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCBEBK FIBER, SNAP-FIT,FLSH,SC SMPLX,BE,P-BZ,BK EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCBEEI FIBER, SNAP-FIT,FLSH,SC SMPLX,P-BZ,BE,EI EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCBEG FIBER, SNAP-FIT,FLSH,SC SMPLX,BE,P-BZ,GY EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCBELA FIBER, SNAP-FIT,FLSH,SC SMPLX,BE,P-BZ,LA EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCBEOW FIBER, SNAP-FIT,FLSH,SC SMPLX,P-BZ,BE,OW EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCBEW FIBER, SNAP-FIT,FLSH,SC SMPLX,P-BZ,BE,WH EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCBK FIBER, SNAP-FIT,FLUSH,SC SMPLX,P-BZ,BK EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCBKAL FIBER, SNAP-FIT,FLSH,SC SMPLX,BK,P-BZ,AL EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCBKBK FIBER, SNAP-FIT,FLSH,SC SMPLX,BK,P-BZ,BK EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCBKEI FIBER, SNAP-FIT,FLSH,SC SMPLX,P-BZ,BK,EI EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCBKG FIBER, SNAP-FIT,FLSH,SC SMPLX,BK,P-BZ,GY EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCBKLA FIBER, SNAP-FIT,FLSH,SC SMPLX,BK,P-BZ,LA EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCBKOW FIBER, SNAP-FIT,FLSH,SC SMPLX,P-BZ,BK,OW EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCBKW FIBER, SNAP-FIT,FLSH,SC SMPLX,P-BZ,BK,WH EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCEI FIBER, SNAP-FIT,FLUSH,SC SMPLX,P-BZ,EI EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCG FIBER, SNAP-FIT,FLUSH,SC SMPLX,P-BZ,GY EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCGNAL FIBER, SNAP-FIT,FLSH,SC SMPLX,GN,P-BZ,AL EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCGNBK FIBER, SNAP-FIT,FLSH,SC SMPLX,GN,P-BZ,BK EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCGNEI FIBER, SNAP-FIT,FLSH,SC SMPLX,P-BZ,GN,EI EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCGNG FIBER, SNAP-FIT,FLSH,SC SMPLX,GN,P-BZ,GY EA B  $         8.30 36.00%  $          5.31 N/A N/A
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SFFSCGNLA FIBER, SNAP-FIT,FLSH,SC SMPLX,GN,P-BZ,LA EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCGNOW FIBER, SNAP-FIT,FLSH,SC SMPLX,P-BZ,GN,OW EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCGNW FIBER, SNAP-FIT,FLSH,SC SMPLX,P-BZ,GN,WH EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCI FIBER, SNAP-FIT,FLUSH,SC SMPLX,P-BZ,TI EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCLA FIBER, SNAP-FIT,FLUSH,SC SMPLX,P-BZ,LA EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCORAL FIBER, SNAP-FIT,FLSH,SC SMPLX,OR,P-BZ,AL EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCORBK FIBER, SNAP-FIT,FLSH,SC SMPLX,OR,P-BZ,BK EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCOREI FIBER, SNAP-FIT,FLSH,SC SMPLX,P-BZ,OR,EI EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCORG FIBER, SNAP-FIT,FLSH,SC SMPLX,OR,P-BZ,GY EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCORLA FIBER, SNAP-FIT,FLSH,SC SMPLX,OR,P-BZ,LA EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCOROW FIBER, SNAP-FIT,FLSH,SC SMPLX,P-BZ,OR,OW EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCORW FIBER, SNAP-FIT,FLSH,SC SMPLX,P-BZ,OR,WH EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCOW FIBER, SNAP-FIT,FLSH,SC SMPLX,BL,P-BZ,OW EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCRAL FIBER, SNAP-FIT,FLSH,SC SMPLX,RD,P-BZ,AL EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCRBK FIBER, SNAP-FIT,FLSH,SC SMPLX,RD,P-BZ,BK EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCREI FIBER, SNAP-FIT,FLSH,SC SMPLX,RD,P-BZ,EI EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCRG FIBER, SNAP-FIT,FLSH,SC SMPLX,RD,P-BZ,GY EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCRLA FIBER, SNAP-FIT,FLSH,SC SMPLX,RD,P-BZ,LA EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCROW FIBER, SNAP-FIT,FLSH,SC SMPLX,RD,P-BZ,OW EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCRW FIBER, SNAP-FIT,FLSH,SC SMPLX,RD,P-BZ,WH EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCS FIBER, SNAP-FIT,FLUSH,SC SMPLX,ZIRC,OW EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSAL FIBER, SNAP-FIT,FLUSH,SC SMPLX,ZIRC,AL EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSAQAL FIBER, SNAP-FIT,FLSH,SC SMPLX,AQ,ZIRC,AL EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSAQBK FIBER, SNAP-FIT,FLSH,SC SMPLX,AQ,ZIRC,BK EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSAQEI FIBER, SNAP-FIT,FLSH,SC SMPLX,ZIRC,AQ,EI EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSAQG FIBER, SNAP-FIT,FLSH,SC SMPLX,AQ,ZIRC,GY EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSAQLA FIBER, SNAP-FIT,FLSH,SC SMPLX,AQ,ZIRC,LA EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSAQOW FIBER, SNAP-FIT,FLSH,SC SMPLX,ZIRC,AQ,OW EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSAQW FIBER, SNAP-FIT,FLSH,SC SMPLX,ZIRC,AQ,WH EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSBEAL FIBER, SNAP-FIT,FLSH,SC SMPLX,BE,ZIRC,AL EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSBEBK FIBER, SNAP-FIT,FLSH,SC SMPLX,BE,ZIRC,BK EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSBEEI FIBER, SNAP-FIT,FLSH,SC SMPLX,ZIRC,BE,EI EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSBEG FIBER, SNAP-FIT,FLSH,SC SMPLX,BE,ZIRC,GY EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSBELA FIBER, SNAP-FIT,FLSH,SC SMPLX,BE,ZIRC,LA EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSBEOW FIBER, SNAP-FIT,FLSH,SC SMPLX,ZIRC,BE,OW EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSBEW FIBER, SNAP-FIT,FLSH,SC SMPLX,ZIRC,BE,WH EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSBK FIBER, SNAP-FIT,FLUSH,SC SMPLX,ZIRC,BK EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSBKAL FIBER, SNAP-FIT,FLSH,SC SMPLX,BK,ZIRC,AL EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSBKBK FIBER, SNAP-FIT,FLSH,SC SMPLX,BK,ZIRC,BK EA B  $       12.90 36.00%  $          8.26 N/A N/A
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SFFSCSBKEI FIBER, SNAP-FIT,FLSH,SC SMPLX,ZIRC,BK,EI EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSBKG FIBER, SNAP-FIT,FLSH,SC SMPLX,BK,ZIRC,GY EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSBKLA FIBER, SNAP-FIT,FLSH,SC SMPLX,BK,ZIRC,LA EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSBKOW FIBER, SNAP-FIT,FLSH,SC SMPLX,ZIRC,BK,OW EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSBKW FIBER, SNAP-FIT,FLSH,SC SMPLX,ZIRC,BK,WH EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSEI FIBER, SNAP-FIT,FLUSH,SC SMPLX,ZIRC,EI EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSG FIBER, SNAP-FIT,FLUSH,SC SMPLX,ZIRC,GY EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSGNAL FIBER, SNAP-FIT,FLSH,SC SMPLX,GN,ZIRC,AL EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSGNBK FIBER, SNAP-FIT,FLSH,SC SMPLX,GN,ZIRC,BK EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSGNEI FIBER, SNAP-FIT,FLUSH,SC SMPLX,ZIRC,GN EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSGNG FIBER, SNAP-FIT,FLSH,SC SMPLX,GN,ZIRC,GY EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSGNLA FIBER, SNAP-FIT,FLSH,SC SMPLX,GN,ZIRC,LA EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSGNOW FIBER, SNAP-FIT,FLSH,SC SMPLX,ZIRC,GN,OW EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSGNW FIBER, SNAP-FIT,FLSH,SC SMPLX,ZIRC,GN,WH EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSLA FIBER, SNAP-FIT,FLUSH,SC SMPLX,ZIRC,LA EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSORAL FIBER, SNAP-FIT,FLSH,SC SMPLX,OR,ZIRC,AL EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSORBK FIBER, SNAP-FIT,FLSH,SC SMPLX,OR,ZIRC,BK EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSOREI FIBER, SNAP-FIT,FLUSH,SC SMPLX,ZIRC,OR EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSORG FIBER, SNAP-FIT,FLSH,SC SMPLX,OR,ZIRC,GY EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSORLA FIBER, SNAP-FIT,FLSH,SC SMPLX,OR,ZIRC,LA EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSOROW FIBER, SNAP-FIT,FLSH,SC SMPLX,ZIRC,OR,OW EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSORW FIBER, SNAP-FIT,FLSH,SC SMPLX,ZIRC,OR,WH EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSOW FIBER, SNAP-FIT,FLSH,SC SMPLX,BL,ZIRC,OW EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSRAL FIBER, SNAP-FIT,FLSH,SC SMPLX,RD,ZIRC,AL EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSRBK FIBER, SNAP-FIT,FLSH,SC SMPLX,RD,ZIRC,BK EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSREI FIBER, SNAP-FIT,FLSH,SC SMPLX,RD,ZIRC,EI EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSRG FIBER, SNAP-FIT,FLSH,SC SMPLX,RD,ZIRC,GY EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSRLA FIBER, SNAP-FIT,FLSH,SC SMPLX,RD,ZIRC,LA EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSROW FIBER, SNAP-FIT,FLSH,SC SMPLX,RD,ZIRC,OW EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSRW FIBER, SNAP-FIT,FLSH,SC SMPLX,RD,ZIRC,WH EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSW FIBER, SNAP-FIT,FLUSH,SC SMPLX,ZIRC,WH EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSYAL FIBER, SNAP-FIT,FLSH,SC,SMPLX,YL,ZIRC,AL EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSYBK FIBER, SNAP-FIT,FLSH,SC SMPLX,YL,ZIRC,BK EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSYEI FIBER, SNAP-FIT,FLSH,SC SMPLX,YL,ZIRC,EI EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSYG FIBER, SNAP-FIT,FLSH,SC SMPLX,YL,ZIRC,GY EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSYLA FIBER, SNAP-FIT,FLSH,SC SMPLX,YL,ZIRC,LA EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSYOW FIBER, SNAP-FIT,FLSH,SC SMPLX,YL,ZIRC,OW EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCSYW FIBER, SNAP-FIT,FLSH,SC SMPLX,YL,ZIRC,WH EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFFSCW FIBER, SNAP-FIT,FLUSH,SC SMPLX,P-BZ,WH EA B  $         8.30 36.00%  $          5.31 N/A N/A
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SFFSCYAL FIBER, SNAP-FIT,FLSH,SC SMPLX,YL,P-BZ,AL EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCYBK FIBER, SNAP-FIT,FLSH,SC SMPLX,YL,P-BZ,BK EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCYEI FIBER, SNAP-FIT,FLSH,SC SMPLX,YL,P-BZ,EI EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCYG FIBER, SNAP-FIT,FLSH,SC SMPLX,YL,P-BZ,GY EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCYLA FIBER, SNAP-FIT,FLSH,SC SMPLX,YL,P-BZ,LA EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCYLEI FIBER, SNAP-FIT,FLSH,SC SMPLX,P-BZ,YL,EI EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCYLOW FIBER, SNAP-FIT,FLSH,SC SMPLX,P-BZ,YL,OW EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCYLW FIBER, SNAP-FIT,FLSH,SC SMPLX,P-BZ,YL,WH EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCYOW FIBER, SNAP-FIT,FLSH,SC SMPLX,YL,P-BZ,OW EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFSCYW FIBER, SNAP-FIT,FLSH,SC SMPLX,YL,P-BZ,WH EA B  $         8.30 36.00%  $          5.31 N/A N/A
SFFTIX SNAP-FIT, F CONN,TI EA B  $         6.40 36.00%  $          4.10 N/A N/A
SFFWX SNAP-FIT, F CONN,WH EA B  $         6.40 36.00%  $          4.10 N/A N/A
SFFX SNAP-FIT, F CONN,OW EA B  $         6.40 36.00%  $          4.10 N/A N/A
SFGRFBK SNAP-FIT, F CONN,RECESSED,BK EA B  $         7.40 36.00%  $          4.74 N/A N/A
SFGRFEI SNAP-FIT, F CONN,RECESSED,EI EA B  $         7.40 36.00%  $          4.74 N/A N/A
SFGRFGY SNAP-FIT, F CONN,RECESSED,GY EA B  $         7.40 36.00%  $          4.74 N/A N/A
SFGRFLA SNAP-FIT, F CONN,RECESSED,LA EA B  $         7.40 36.00%  $          4.74 N/A N/A
SFGRFOW SNAP-FIT, F CONN,RECESSED,OW EA B  $         7.40 36.00%  $          4.74 N/A N/A
SFGRFTI SNAP-FIT, F CONN,RECESSED,TI EA B  $         7.40 36.00%  $          4.74 N/A N/A
SFGRFW SNAP-FIT, F CONN,RECESSED,WH EA B  $         7.40 36.00%  $          4.74 N/A N/A
SFHC14BK SNAP-FIT, KEYSTONE,HDMI 1.4,A/A,BK EA B  $       25.00 36.00%  $        16.00 N/A N/A
SFHC14W SNAP-FIT, KEYSTONE,HDMI 1.4,A/A,WH EA B  $       25.00 36.00%  $        16.00 N/A N/A
SFKLCBLAL FIBER, SNAP-FIT,KLC,DUPLEX,BL,ZIRC,AL EA B  $       31.00 36.00%  $        19.84 N/A N/A
SFKLCBLBK FIBER, SNAP-FIT,KLC,DUPLEX,BL,ZIRC,BK EA B  $       31.00 36.00%  $        19.84 N/A N/A
SFKLCBLEI FIBER, SNAP-FIT,KLC,DUPLEX,BL,ZIRC,EI EA B  $       31.00 36.00%  $        19.84 N/A N/A
SFKLCBLGY FIBER, SNAP-FIT,KLC,DUPLEX,BL,ZIRC,GY EA B  $       31.00 36.00%  $        19.84 N/A N/A
SFKLCBLOW FIBER, SNAP-FIT,KLC,DUPLEX,BL,ZIRC,OW EA B  $       31.00 36.00%  $        19.84 N/A N/A
SFKLCBLW FIBER, SNAP-FIT,KLC,DUPLEX,BL,ZIRC,WH EA B  $       31.00 36.00%  $        19.84 N/A N/A
SFKLCGNAL FIBER, SNAP-FIT,KLC,DUPLEX,GN,ZIRC,AL EA B  $       31.00 36.00%  $        19.84 N/A N/A
SFKLCGNBK FIBER, SNAP-FIT,KLC,DUPLEX,GN,ZIRC,BK EA B  $       31.00 36.00%  $        19.84 N/A N/A
SFKLCGNEI FIBER, SNAP-FIT,KLC,DUPLEX,GN,ZIRC,EI EA B  $       31.00 36.00%  $        19.84 N/A N/A
SFKLCGNGY FIBER, SNAP-FIT,KLC,DUPLEX,GN,ZIRC,GY EA B  $       31.00 36.00%  $        19.84 N/A N/A
SFKLCGNOW FIBER, SNAP-FIT,KLC,DUPLEX,GN,ZIRC,OW EA B  $       31.00 36.00%  $        19.84 N/A N/A
SFKLCGNW FIBER, SNAP-FIT,KLC,DUPLEX,GN,ZIRC,WH EA B  $       31.00 36.00%  $        19.84 N/A N/A
SFKLCRDAL FIBER, SNAP-FIT,KLC,DUPLEX,RD,ZIRC,AL EA B  $       31.00 36.00%  $        19.84 N/A N/A
SFKLCRDBK FIBER, SNAP-FIT,KLC,DUPLEX,RD,ZIRC,BK EA B  $       31.00 36.00%  $        19.84 N/A N/A
SFKLCRDEI FIBER, SNAP-FIT,KLC,DUPLEX,RD,ZIRC,EI EA B  $       31.00 36.00%  $        19.84 N/A N/A
SFKLCRDGY FIBER, SNAP-FIT,KLC,DUPLEX,RD,ZIRC,GY EA B  $       31.00 36.00%  $        19.84 N/A N/A
SFKLCRDOW FIBER, SNAP-FIT,KLC,DUPLEX,RD,ZIRC,OW EA B  $       31.00 36.00%  $        19.84 N/A N/A
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SFKLCRDW FIBER, SNAP-FIT,KLC,DUPLEX,RD,ZIRC,WH EA B  $       31.00 36.00%  $        19.84 N/A N/A
SFKLCYLAL FIBER, SNAP-FIT,KLC,DUPLEX,YL,ZIRC,AL EA B  $       31.00 36.00%  $        19.84 N/A N/A
SFKLCYLBK FIBER, SNAP-FIT,KLC,DUPLEX,YL,ZIRC,BK EA B  $       31.00 36.00%  $        19.84 N/A N/A
SFKLCYLEI FIBER, SNAP-FIT,KLC,DUPLEX,YL,ZIRC,EI EA B  $       31.00 36.00%  $        19.84 N/A N/A
SFKLCYLGY FIBER, SNAP-FIT,KLC,DUPLEX,YL,ZIRC,GY EA B  $       31.00 36.00%  $        19.84 N/A N/A
SFKLCYLOW FIBER, SNAP-FIT,KLC,DUPLEX,YL,ZIRC,OW EA B  $       31.00 36.00%  $        19.84 N/A N/A
SFKLCYLW FIBER, SNAP-FIT,KLC,DUPLEX,YL,ZIRC,WH EA B  $       31.00 36.00%  $        19.84 N/A N/A
SFLCAL FIBER, SNAP-FIT,LC DUPLX,BL,P-BZ,AL EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCAQAL FIBER, SNAP-FIT,LC DUPLX,AQ,P-BZ,AL EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCAQBK FIBER, SNAP-FIT,LC DUPLX,AQ,P-BZ,BK EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCAQEI FIBER, SNAP-FIT,LC DUPLX,AQ,P-BZ,EI EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCAQG FIBER, SNAP-FIT,LC DUPLX,AQ,P-BZ,GY EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCAQLA FIBER, SNAP-FIT,LC DUPLX,AQ,P-BZ,LA EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCAQOW FIBER, SNAP-FIT,LC DUPLX,AQ,P-BZ,OW EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCAQW FIBER, SNAP-FIT,LC DUPLX,AQ,P-BZ,WH EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCBEAL FIBER, SNAP-FIT,LC DUPLX,BE,P-BZ,AL EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCBEBK FIBER, SNAP-FIT,LC DUPLX,BE,P-BZ,BK EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCBEEI FIBER, SNAP-FIT,LC DUPLX,BE,P-BZ,EI EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCBEG FIBER, SNAP-FIT,LC DUPLX,BE,P-BZ,GY EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCBELA FIBER, SNAP-FIT,LC DUPLX,BE,P-BZ,LA EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCBEOW FIBER, SNAP-FIT,LC DUPLX,BE,P-BZ,OW EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCBEW FIBER, SNAP-FIT,LC DUPLX,BE,P-BZ,WH EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCBK FIBER, SNAP-FIT,LC DUPLX,BL,P-BZ,BK EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCBKAL FIBER, SNAP-FIT,LC DUPLX,BK,P-BZ,AL EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCBKBK FIBER, SNAP-FIT,LC DUPLX,BK,P-BZ,BK EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCBKEI FIBER, SNAP-FIT,LC DUPLX,BK,P-BZ,EI EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCBKG FIBER, SNAP-FIT,LC DUPLX,BK,P-BZ,GY EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCBKLA FIBER, SNAP-FIT,LC DUPLX,BK,P-BZ,LA EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCBKOW FIBER, SNAP-FIT,LC DUPLX,BK,P-BZ,OW EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCBKW FIBER, SNAP-FIT,LC DUPLX,BK,P-BZ,WH EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCEI FIBER, SNAP-FIT,LC DUPLX,BL,P-BZ,EI EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCG FIBER, SNAP-FIT,LC DUPLX,BL,P-BZ,GY EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCGNAL FIBER, SNAP-FIT,LC DUPLX,GN,P-BZ,AL EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCGNBK FIBER, SNAP-FIT,LC DUPLX,GN,P-BZ,BK EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCGNEI FIBER, SNAP-FIT,LC DUPLX,GN,P-BZ,EI EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCGNG FIBER, SNAP-FIT,LC DUPLX,GN,P-BZ,GY EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCGNLA FIBER, SNAP-FIT,LC DUPLX,GN,P-BZ,LA EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCGNOW FIBER, SNAP-FIT,LC DUPLX,GN,P-BZ,OW EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCGNW FIBER, SNAP-FIT,LC DUPLX,GN,P-BZ,WH EA B  $       18.20 36.00%  $        11.65 N/A N/A
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SFLCI FIBER, SNAP-FIT,LC DUPLX,BL,P-BZ,TI EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCLA FIBER, SNAP-FIT,LC DUPLX,BL,P-BZ,LA EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCORAL FIBER, SNAP-FIT,LC DUPLX,OR,P-BZ,AL EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCORBK FIBER, SNAP-FIT,LC DUPLX,OR,P-BZ,BK EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCOREI FIBER, SNAP-FIT,LC DUPLX,OR,P-BZ,EI EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCORG FIBER, SNAP-FIT,LC DUPLX,OR,P-BZ,GY EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCORLA FIBER, SNAP-FIT,LC DUPLX,OR,P-BZ,LA EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCOROW FIBER, SNAP-FIT,LC DUPLX,OR,P-BZ,OW EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCORW FIBER, SNAP-FIT,LC DUPLX,OR,P-BZ,WH EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCRAL FIBER, SNAP-FIT,LC DUPLX,RD,P-BZ,AL EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCREI FIBER, SNAP-FIT,LC DUPLX,RD,P-BZ,EI EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCRG FIBER, SNAP-FIT,LC DUPLX,RD,P-BZ,GY EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCRLA FIBER, SNAP-FIT,LC DUPLX,RD,P-BZ,LA EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCROW FIBER, SNAP-FIT,LC DUPLX,RD,P-BZ,OW EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCRW FIBER, SNAP-FIT,LC DUPLX,RD,P-BZ,WH EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCSAL FIBER, SNAP-FIT,LC DUPLX,BL,ZIRC,AL EA B  $       22.60 36.00%  $        14.46 N/A N/A
SFLCSAQAL FIBER, SNAP-FIT,LC DUPLX,AQ,ZIRC,AL EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSAQBK FIBER, SNAP-FIT,LC DUPLX,AQ,ZIRC,BK EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSAQEI FIBER, SNAP-FIT,LC DUPLX,AQ,ZIRC,EI EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSAQG FIBER, SNAP-FIT,LC DUPLX,AQ,ZIRC,GY EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSAQLA FIBER, SNAP-FIT,LC DUPLX,AQ,ZIRC,LA EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSAQOW FIBER, SNAP-FIT,LC DUPLX,AQ,ZIRC,OW EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSAQW FIBER, SNAP-FIT,LC DUPLX,AQ,ZIRC,WH EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSBEAL FIBER, SNAP-FIT,LC DUPLX,BE,ZIRC,AL EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSBEBK FIBER, SNAP-FIT,LC DUPLX,BE,ZIRC,BK EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSBEEI FIBER, SNAP-FIT,LC DUPLX,BE,ZIRC,EI EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSBEG FIBER, SNAP-FIT,LC DUPLX,BE,ZIRC,GY EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSBELA FIBER, SNAP-FIT,LC DUPLX,BE,ZIRC,LA EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSBEOW FIBER, SNAP-FIT,LC DUPLX,BE,ZIRC,OW EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSBEW FIBER, SNAP-FIT,LC DUPLX,BE,ZIRC,WH EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSBK FIBER, SNAP-FIT,LC DUPLX,BL,ZIRC,BK EA B  $       22.60 36.00%  $        14.46 N/A N/A
SFLCSBKAL FIBER, SNAP-FIT,LC DUPLX,BK,ZIRC,AL EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSBKBK FIBER, SNAP-FIT,LC DUPLX,BK,ZIRC,BK EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSBKEI FIBER, SNAP-FIT,LC DUPLX,BK,ZIRC,EI EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSBKG FIBER, SNAP-FIT,LC DUPLX,BK,ZIRC,GY EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSBKLA FIBER, SNAP-FIT,LC DUPLX,BK,ZIRC,LA EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSBKOW FIBER, SNAP-FIT,LC DUPLX,BK,ZIRC,OW EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSBKW FIBER, SNAP-FIT,LC DUPLX,BK,ZIRC,WH EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSEI FIBER, SNAP-FIT,LC DUPLX,BL,ZIRC,EI EA B  $       22.60 36.00%  $        14.46 N/A N/A
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SFLCSG FIBER, SNAP-FIT,LC DUPLX,BL,ZIRC,GY EA B  $       22.60 36.00%  $        14.46 N/A N/A
SFLCSGNAL FIBER, SNAP-FIT,LC DUPLX,GN,ZIRC,AL EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSGNBK FIBER, SNAP-FIT,LC DUPLX,GN,ZIRC,BK EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSGNEI FIBER, SNAP-FIT,LC DUPLX,GN,ZIRC,EI EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSGNG FIBER, SNAP-FIT,LC DUPLX,GN,ZIRC,GY EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSGNLA FIBER, SNAP-FIT,LC DUPLX,GN,ZIRC,LA EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSGNOW FIBER, SNAP-FIT,LC DUPLX,GN,ZIRC,OW EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSGNW FIBER, SNAP-FIT,LC DUPLX,GN,ZIRC,WH EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSLA FIBER, SNAP-FIT,LC DUPLX,BL,ZIRC,LA EA B  $       22.60 36.00%  $        14.46 N/A N/A
SFLCSORAL FIBER, SNAP-FIT,LC DUPLX,OR,ZIRC,AL EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSORBK FIBER, SNAP-FIT,LC DUPLX,OR,ZIRC,BK EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSOREI FIBER, SNAP-FIT,LC DUPLX,OR,ZIRC,EI EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSORG FIBER, SNAP-FIT,LC DUPLX,OR,ZIRC,GY EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSORLA FIBER, SNAP-FIT,LC DUPLX,OR,ZIRC,LA EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSOROW FIBER, SNAP-FIT,LC DUPLX,OR,ZIRC,OW EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSORW FIBER, SNAP-FIT,LC DUPLX,OR,ZIRC,WH EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSOW FIBER, SNAP-FIT,LC DUPLX,BL,ZIRC,OW EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSRAL FIBER, SNAP-FIT,LC DUPLX,RD,ZIRC,AL EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSRBK FIBER, SNAP-FIT,LC DUPLX,RD,ZIRC,BK EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSREI FIBER, SNAP-FIT,LC DUPLX,RD,ZIRC,EI EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSRG FIBER, SNAP-FIT,LC DUPLX,RD,ZIRC,GY EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSRLA FIBER, SNAP-FIT,LC DUPLX,RD,ZIRC,LA EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSROW FIBER, SNAP-FIT,LC DUPLX,RD,ZIRC,OW EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSRW FIBER, SNAP-FIT,LC DUPLX,RD,ZIRC,WH EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSW FIBER, SNAP-FIT,LC DUPLX,BL,ZIRC,WH EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSYAL FIBER, SNAP-FIT,LC DUPLX,YL,ZIRC,AL EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSYBK FIBER, SNAP-FIT,LC DUPLX,YL,ZIRC,BK EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSYEI FIBER, SNAP-FIT,LC DUPLX,YL,ZIRC,EI EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSYG FIBER, SNAP-FIT,LC DUPLX,YL,ZIRC,GY EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSYLA FIBER, SNAP-FIT,LC DUPLX,YL,ZIRC,LA EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSYOW FIBER, SNAP-FIT,LC DUPLX,YL,ZIRC,OW EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCSYW FIBER, SNAP-FIT,LC DUPLX,YL,ZIRC,WH EA B  $       21.90 36.00%  $        14.02 N/A N/A
SFLCW FIBER, SNAP-FIT,LC DUPLX,BL,P-BZ,WH EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCYAL FIBER, SNAP-FIT,LC DUPLX,YL,P-BZ,AL EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCYBK FIBER, SNAP-FIT,LC DUPLX,YL,P-BZ,BK EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCYEI FIBER, SNAP-FIT,LC DUPLX,YL,P-BZ,EI EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCYG FIBER, SNAP-FIT,LC DUPLX,YL,P-BZ,GY EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCYLA FIBER, SNAP-FIT,LC DUPLX,YL,ZIRC,LA EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFLCYOW FIBER, SNAP-FIT,LC DUPLX,YL,P-BZ,OW EA B  $       18.20 36.00%  $        11.65 N/A N/A
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SFLCYW FIBER, SNAP-FIT,LC DUPLX,YL,P-BZ,WH EA B  $       18.20 36.00%  $        11.65 N/A N/A
SFMTRJ FIBER, SNAP-FIT,MT-RJ,P-BZ,OW EA B  $       13.70 36.00%  $          8.77 N/A N/A
SFMTRJAL FIBER, SNAP-FIT,MT-RJ,P-BZ,AL EA B  $       13.70 36.00%  $          8.77 N/A N/A
SFMTRJBK FIBER, SNAP-FIT,MT-RJ,P-BZ,BK EA B  $       13.70 36.00%  $          8.77 N/A N/A
SFMTRJEI FIBER, SNAP-FIT,MT-RJ,P-BZ,EI EA B  $       13.70 36.00%  $          8.77 N/A N/A
SFMTRJG FIBER, SNAP-FIT,MT-RJ,P-BZ,GY EA B  $       13.70 36.00%  $          8.77 N/A N/A
SFMTRJI FIBER, SNAP-FIT,MT-RJ,P-BZ,TI EA B  $       13.70 36.00%  $          8.77 N/A N/A
SFMTRJLA FIBER, SNAP-FIT,MT-RJ,P-BZ,LA EA B  $       13.70 36.00%  $          8.77 N/A N/A
SFMTRJW FIBER, SNAP-FIT,MT-RJ,P-BZ,WH EA B  $       13.70 36.00%  $          8.77 N/A N/A
SFPCLCLCC2MM FIBER, P-CORD,OM1,SIMPLX,LC-LC,2M EA B  $       33.00 36.00%  $        21.12 N/A N/A
SFPCLCLCC3MM FIBER, P-CORD,OM1,SIMPLX,LC-LC,3M EA B  $       35.10 36.00%  $        22.46 N/A N/A
SFPCSCSCC10MM FIBER, P-CORD,62.5U,SC-SC,SIMP,10M EA B  $       52.90 36.00%  $        33.86 N/A N/A
SFPCSCSCC1MM FIBER, P-CORD,62.5U,SC-SC,SIMP,1M EA B  $       35.30 36.00%  $        22.59 N/A N/A
SFPCSCSCC2MM FIBER, P-CORD,62.5U,SC-SC,SIMP,2M EA B  $       37.10 36.00%  $        23.74 N/A N/A
SFPCSCSCC3MM FIBER, P-CORD,62.5U,SC-SC,SIMP,3M EA B  $       39.10 36.00%  $        25.02 N/A N/A
SFPCSCSCC5MM FIBER, P-CORD,62.5U,SC-SC,SIMP,5M EA B  $       43.30 36.00%  $        27.71 N/A N/A
SFPCSCSCD10MM FIBER, P-CORD,50U,SC-SC,SIMP,10M EA B  $       46.80 36.00%  $        29.95 N/A N/A
SFPCSCSCD1MM FIBER, P-CORD,50U,SC-SC,SIMP,1M EA B  $       32.20 36.00%  $        20.61 N/A N/A
SFPCSCSCD2MM FIBER, P-CORD,50U,SC-SC,SIMP,2M EA B  $       33.60 36.00%  $        21.50 N/A N/A
SFPCSCSCD3MM FIBER, P-CORD,50U,SC-SC,SIMP,3M EA B  $       35.50 36.00%  $        22.72 N/A N/A
SFPCSCSCD5MM FIBER, P-CORD,50U,SC-SC,SIMP,5M EA B  $       38.70 36.00%  $        24.77 N/A N/A
SFPCSCSCS10SM FIBER, P-CORD,SM,SC-SC,SIMP,10M EA B  $       62.10 36.00%  $        39.74 N/A N/A
SFPCSCSCS1SM FIBER, P-CORD,SM,SC-SC,SIMP,1M EA B  $       50.20 36.00%  $        32.13 N/A N/A
SFPCSCSCS2SM FIBER, P-CORD,SM,SC-SC,SIMP,2M EA B  $       51.20 36.00%  $        32.77 N/A N/A
SFPCSCSCS3SM FIBER, P-CORD,SM,SC-SC,SIMP,3M EA B  $       52.90 36.00%  $        33.86 N/A N/A
SFPCSCSCS5SM FIBER, P-CORD,SM,SC-SC,SIMP,5M EA B  $       55.60 36.00%  $        35.58 N/A N/A
SFPCSTSCC10MM FIBER, P-CORD,62.5U,ST-SC,SIMP,10M EA B  $       47.00 36.00%  $        30.08 N/A N/A
SFPCSTSCC1MM FIBER, P-CORD,62.5U,ST-SC,SIMP,1M EA B  $       29.60 36.00%  $        18.94 N/A N/A
SFPCSTSCC2MM FIBER, P-CORD,62.5U,ST-SC,SIMP,2M EA B  $       31.00 36.00%  $        19.84 N/A N/A
SFPCSTSCC3MM FIBER, P-CORD,62.5U,ST-SC,SIMP,3M EA B  $       32.80 36.00%  $        20.99 N/A N/A
SFPCSTSCC5MM FIBER, P-CORD,62.5U,ST-SC,SIMP,5M EA B  $       37.10 36.00%  $        23.74 N/A N/A
SFPCSTSCD10MM FIBER, P-CORD,50U,ST-SC,SIMP,10M EA B  $       42.00 36.00%  $        26.88 N/A N/A
SFPCSTSCD1MM FIBER, P-CORD,50U,ST-SC,SIMP,1M EA B  $       27.00 36.00%  $        17.28 N/A N/A
SFPCSTSCD2MM FIBER, P-CORD,50U,ST-SC,SIMP,2M EA B  $       28.80 36.00%  $        18.43 N/A N/A
SFPCSTSCD3MM FIBER, P-CORD,50U,ST-SC,SIMP,3M EA B  $       30.30 36.00%  $        19.39 N/A N/A
SFPCSTSCD5MM FIBER, P-CORD,50U,ST-SC,SIMP,5M EA B  $       33.60 36.00%  $        21.50 N/A N/A
SFPCSTSCS10SM FIBER, P-CORD,SM,ST-SC,SIMP,10M EA B  $       61.70 36.00%  $        39.49 N/A N/A
SFPCSTSCS1SM FIBER, P-CORD,SM,ST-SC,SIMP,1M EA B  $       49.50 36.00%  $        31.68 N/A N/A
SFPCSTSCS2SM FIBER, P-CORD,SM,ST-SC,SIMP,2M EA B  $       50.80 36.00%  $        32.51 N/A N/A
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SFPCSTSCS3SM FIBER, P-CORD,SM,ST-SC,SIMP,3M EA B  $       52.30 36.00%  $        33.47 N/A N/A
SFPCSTSCS5SM FIBER, P-CORD,SM,ST-SC,SIMP,5M EA B  $       55.00 36.00%  $        35.20 N/A N/A
SFPCSTSTC10MM FIBER, P-CORD,62.5U,ST-ST,SIMP,10M EA B  $       39.90 36.00%  $        25.54 N/A N/A
SFPCSTSTC1MM FIBER, P-CORD,62.5U,ST-ST,SIMP,1M EA B  $       22.10 36.00%  $        14.14 N/A N/A
SFPCSTSTC2MM FIBER, P-CORD,62.5U,ST-ST,SIMP,2M EA B  $       23.50 36.00%  $        15.04 N/A N/A
SFPCSTSTC3MM FIBER, P-CORD,62.5U,ST-ST,SIMP,3M EA B  $       25.50 36.00%  $        16.32 N/A N/A
SFPCSTSTC5MM FIBER, P-CORD,62.5U,ST-ST,SIMP,5M EA B  $       29.20 36.00%  $        18.69 N/A N/A
SFPCSTSTD10MM FIBER, P-CORD,50U,ST-ST,SIMP,10M EA B  $       36.60 36.00%  $        23.42 N/A N/A
SFPCSTSTD1MM FIBER, P-CORD,50U,ST-ST,SIMP,1M EA B  $       22.10 36.00%  $        14.14 N/A N/A
SFPCSTSTD2MM FIBER, P-CORD,50U,ST-ST,SIMP,2M EA B  $       23.50 36.00%  $        15.04 N/A N/A
SFPCSTSTD3MM FIBER, P-CORD,50U,ST-ST,SIMP,3M EA B  $       25.30 36.00%  $        16.19 N/A N/A
SFPCSTSTD5MM FIBER, P-CORD,50U,ST-ST,SIMP,5M EA B  $       28.60 36.00%  $        18.30 N/A N/A
SFPCSTSTS10SM FIBER, P-CORD,SM,ST-ST,SIMP,10M EA B  $       61.20 36.00%  $        39.17 N/A N/A
SFPCSTSTS1SM FIBER, P-CORD,SM,ST-ST,SIMP,1M EA B  $       49.10 36.00%  $        31.42 N/A N/A
SFPCSTSTS2SM FIBER, P-CORD,SM,ST-ST,SIMP,2M EA B  $       50.40 36.00%  $        32.26 N/A N/A
SFPCSTSTS3SM FIBER, P-CORD,SM,ST-ST,SIMP,3M EA B  $       51.70 36.00%  $        33.09 N/A N/A
SFPCSTSTS5SM FIBER, P-CORD,SM,ST-ST,SIMP,5M EA B  $       54.20 36.00%  $        34.69 N/A N/A
SFRC SNAP-FIT, BK RCA,SOLDER,OW HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRC110B SNAP-FIT, RCA CONN,110,BL INS,BK EA B  $       13.40 36.00%  $          8.58 N/A N/A
SFRC110GN SNAP-FIT, RCA CONN,110,GN INS,BK EA B  $       13.40 36.00%  $          8.58 N/A N/A
SFRC110R SNAP-FIT, RCA CONN,110,RD INS,BK EA B  $       13.40 36.00%  $          8.58 N/A N/A
SFRC110W SNAP-FIT, RCA CONN,110,WH INS,BK EA B  $       13.40 36.00%  $          8.58 N/A N/A
SFRC110Y SNAP-FIT, RCA CONN,110,YL INS,BK EA B  $       13.40 36.00%  $          8.58 N/A N/A
SFRCAL SNAP-FIT, BK RCA,SOLDER,AL HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCBAL SNAP-FIT, BL RCA,SOLDER,AL HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCBBK SNAP-FIT, BL RCA,SOLDER,BK HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCBEI SNAP-FIT, BL RCA,SOLDER,EI HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCBFFAL SNAP-FIT, BL RCA/RCA,AL HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBFFBK SNAP-FIT, BL RCA/RCA,BK HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBFFEI SNAP-FIT, BL RCA/RCA,EI HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBFFGY SNAP-FIT, BL RCA/RCA,GY HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBFFLA SNAP-FIT, BL RCA/RCA,LA HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBFFOW SNAP-FIT, BL RCA/RCA,OW HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBFFTI SNAP-FIT, BL RCA/RCA,TI HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBFFW SNAP-FIT, BL RCA/RCA,WH HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBGY SNAP-FIT, BL RCA,SOLDER,GY HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCBKBK SNAP-FIT, BK RCA,SOLDER,BK HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCBKEI SNAP-FIT, BK RCA,SOLDER,EI HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCBKFF SNAP-FIT, BK RCA/RCA,OW HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
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SFRCBKFFAL SNAP-FIT, BK RCA/RCA,AL HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBKFFBK SNAP-FIT, BK RCA/RCA,BK HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBKFFEI SNAP-FIT, BK RCA/RCA,EI HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBKFFGY SNAP-FIT, BK RCA/RCA,GY HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBKFFLA SNAP-FIT, BK RCA/RCA,LA HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBKFFW SNAP-FIT, BK RCA/RCA,WH HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBKGY SNAP-FIT, BK RCA,SOLDER,GY HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCBKRAL SNAP-FIT, BK,RCA/RCA,RECESSED,AL EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBKRBK SNAP-FIT, BK,RCA/RCA,RECESSED,BK EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBKREI SNAP-FIT, BK,RCA/RCA,RECESSED,EI EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBKRGY SNAP-FIT, BK, RCA/RCA,RECESSED,GY EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBKRLA SNAP-FIT, BK,RCA/RCA,RECESSED,LA EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBKROW SNAP-FIT, BK,RCA/RCA,RECESSED,OW EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBKRW SNAP-FIT, BK,RCA/RCA,RECESSED,WH EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBKW SNAP-FIT, BK RCA,SOLDER,WH HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCBLA SNAP-FIT, BL RCA,SOLDER,LA HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCBOW SNAP-FIT, BL RCA,SOLDER,OW HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCBRAL SNAP-FIT, BL,RCA/RCA,RECESSED,AL EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBRBK SNAP-FIT, BL,RCA/RCA,RECESSED,BK EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBREI SNAP-FIT, BL,RCA/RCA,RECESSED,EI EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBRGY SNAP-FIT, BL,RCA/RCA,RECESSED,GY EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBRLA SNAP-FIT, BL,RCA/RCA,RECESSED,LA EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBROW SNAP-FIT, BL,RCA/RCA,RECESSED,OW EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBRW SNAP-FIT, BL,RCA/RCA,RECESSED,WH EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCBTI SNAP-FIT, BL RCA,SOLDER,TI HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCBW SNAP-FIT, BL RCA,SOLDER,WH HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCGNAL SNAP-FIT, GN RCA,SOLDER,AL HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCGNBK SNAP-FIT, GN RCA,SOLDER,BK HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCGNEI SNAP-FIT, GN RCA,SOLDER,EI HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCGNFFAL SNAP-FIT, GN RCA/RCA,AL HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCGNFFBK SNAP-FIT, GN RCA/RCA,BK HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCGNFFEI SNAP-FIT, GN RCA/RCA,EI HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCGNFFGY SNAP-FIT, GN RCA/RCA,GY HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCGNFFLA SNAP-FIT, GN RCA/RCA,LA HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCGNFFOW SNAP-FIT, GN RCA/RCA,OW HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCGNFFTI SNAP-FIT, GN RCA/RCA,TI HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCGNFFW SNAP-FIT, GN RCA/RCA,WH HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCGNGY SNAP-FIT, GN RCA,SOLDER,GY HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCGNLA SNAP-FIT, GN RCA,SOLDER,LA HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
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SFRCGNOW SNAP-FIT, GN RCA,SOLDER,OW HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCGNRAL SNAP-FIT, GN,RCA/RCA,RECESSED,AL EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCGNRBK SNAP-FIT, GN,RCA/RCA,RECESSED,BK EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCGNREI SNAP-FIT, GN RCA/RCA,RECESSED,EI EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCGNRGY SNAP-FIT, GN,RCA/RCA,RECESSED,GY EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCGNRLA SNAP-FIT, GN,RCA/RCA,RECESSED,LA EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCGNROW SNAP-FIT, GN,RCA/RCA,RECESSED,OW EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCGNRW SNAP-FIT, GN,RCA/RCA,RECESSED,WH EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCGNTI SNAP-FIT, GN RCA,SOLDER,TI HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCGNW SNAP-FIT, GN RCA,SOLDER,WH HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCLA SNAP-FIT, BK RCA,SOLDER,LA HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCORAL SNAP-FIT, OR RCA,SOLDER,AL HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCORBK SNAP-FIT, OR RCA,SOLDER,BK HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCOREI SNAP-FIT, OR RCA,SOLDER,EI HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCORFFAL SNAP-FIT, OR RCA/RCA,AL HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCORFFBK SNAP-FIT, OR RCA/RCA,BK HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCORFFEI SNAP-FIT, OR RCA/RCA,EI HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCORFFGY SNAP-FIT, OR RCA/RCA,GY HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCORFFLA SNAP-FIT, OR RCA/RCA,LA HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCORFFOW SNAP-FIT, OR RCA/RCA,OW HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCORFFW SNAP-FIT, OR RCA/RCA,WH HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCORGY SNAP-FIT, OR RCA,SOLDER,GY HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCORLA SNAP-FIT, OR RCA,SOLDER,LA HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCOROW SNAP-FIT, OR RCA,SOLDER,OW HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCORRAL SNAP-FIT, OR,RCA/RCA,RECESSED,AL EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCORRBK SNAP-FIT, OR,RCA/RCA,RECESSED,BK EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCORREI SNAP-FIT, OR,RCA/RCA,RECESSED,EI EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCORRGY SNAP-FIT, OR,RCA/RCA,RECESSED,GY EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCORRLA SNAP-FIT, OR,RCA/RCA,RECESSED,LA EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCORROW SNAP-FIT, OR,RCA/RCA,RECESSED,OW EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCORRW SNAP-FIT, OR,RCA/RCA,RECESSED,WH EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCORW SNAP-FIT, OR RCA,SOLDER,WH HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCR SNAP-FIT, RD RCA,SOLDER,OW HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCRAL SNAP-FIT, RD RCA,SOLDER,AL HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCRBK SNAP-FIT, RD RCA,SOLDER,BK HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCREI SNAP-FIT, RD RCA,SOLDER,EI HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCRFF SNAP-FIT, RD RCA/RCA,OW HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCRFFAL SNAP-FIT, RD RCA/RCA,AL HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCRFFBK SNAP-FIT, RD RCA/RCA,BK HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A

4990 of 9702



NW Infrastructure Hubbell

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Hubbell                        
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

SFRCRFFEI SNAP-FIT, RD RCA/RCA,EI HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCRFFGY SNAP-FIT, RD RCA/RCA,GY HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCRFFLA SNAP-FIT, RD RCA/RCA,LA HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCRFFW SNAP-FIT, RD RCA/RCA,WH HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCRGY SNAP-FIT, RD RCA,SOLDER,GY HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCRLA SNAP-FIT, RD RCA,SOLDER,LA HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCRRAL SNAP-FIT, RD,RCA/RCA,RECESSED,AL EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCRRBK SNAP-FIT, RD,RCA/RCA,RECESSED,BK EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCRREI SNAP-FIT, RD,RCA/RCA,RECESSED,EI EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCRRGY SNAP-FIT, RD,RCA/RCA,RECESSED,GY EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCRRLA SNAP-FIT, RD RCA/RCA,RECESSED,LA EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCRROW SNAP-FIT, RD RCA/RCA,RECESSED,OW EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCRRW SNAP-FIT, RD,RCA/RCA,RECESSED,WH EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCRW SNAP-FIT, RD RCA,SOLDER,WH HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCW SNAP-FIT, WH RCA,SOLDER,OW HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCWAL SNAP-FIT, WH RCA,SOLDER,AL HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCWBK SNAP-FIT, WH RCA,SOLDER,BK HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCWEI SNAP-FIT, WH RCA,SOLDER,EI HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCWFF SNAP-FIT, WH RCA/RCA,OW HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCWFFAL SNAP-FIT, WH RCA/RCA,AL HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCWFFBK SNAP-FIT, WH RCA/RCA,BL HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCWFFEI SNAP-FIT, WH RCA/RCA,EI HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCWFFGY SNAP-FIT, WH RCA/RCA,GY HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCWFFLA SNAP-FIT, WH RCA/RCA,LA HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCWFFW SNAP-FIT, WH RCA/RCA,WH HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCWGY SNAP-FIT, WH RCA,SOLDER,GY HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCWLA SNAP-FIT, WH RCA SOLDER,LA HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCWRAL SNAP-FIT, WH,RCA/RCA,RECESSED,AL EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCWRBK SNAP-FIT, WH,RCA/RCA,RECESSED,BK EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCWREI SNAP-FIT, WH,RCA/RCA,RECESSED,EI EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCWRGY SNAP-FIT, WH,RCA/RCA,RECESSED,GY EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCWRLA SNAP-FIT, WH RCA/RCA,RECESSED,LA EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCWROW SNAP-FIT,WH,RCA/RCA,RECESSED,OW EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCWRW SNAP-FIT, WH,RCA/RCA,RECESSED,WH EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCWW SNAP-FIT, WH RCA,SOLDER,WH HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCY SNAP-FIT, YL RCA,SOLDER,OW HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCYAL SNAP-FIT, YL RCA,SOLDER,AL HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCYBK SNAP-FIT, YL RCA,SOLDER,BK HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCYEI SNAP-FIT, YL RCA,SOLDER,EI HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
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SFRCYFF SNAP-FIT, YL RCA/RCA,OW HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCYFFAL SNAP-FIT, YL RCA/RCA,AL HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCYFFBK SNAP-FIT, YL RCA/RCA,BK HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCYFFEI SNAP-FIT, YL RCA/RCA,EI HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCYFFGY SNAP-FIT, YL RCA/RCA,GY HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCYFFLA SNAP-FIT, YL RCA/RCA,LA HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCYFFTI SNAP FIT, YL RCA/RCA,TI HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCYFFW SNAP-FIT, YL RCA/RCA,WH HOUSING EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCYGY SNAP-FIT, YL RCA,SOLDER,GY HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCYLA SNAP-FIT, YL RCA,SOLDER,LA HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRCYRAL SNAP-FIT, YL,RCA/RCA,RECESSED,AL EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCYRBK SNAP-FIT, YL,RCA/RCA,RECESSED,BK EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCYREI SNAP-FIT, YL,RCA/RCA,RECESSED,EI EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCYRGY SNAP-FIT, YL,RCA/RCA,RECESSED,GY EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCYRLA SNAP-FIT, YL RCA/RCA,RECESSED,LA EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCYROW SNAP-FIT,YL,RCA/RCA,RECESSED,OW EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCYRW SNAP-FIT, YL,RCA/RCA,RECESSED,WH EA B  $         6.60 36.00%  $          4.22 N/A N/A
SFRCYW SNAP-FIT, YL RCA,SOLDER,WH HOUSING EA B  $         4.90 36.00%  $          3.14 N/A N/A
SFRFGBK SNAP-FIT, RCA TO F-COUPLER,BK EA B  $         9.40 36.00%  $          6.02 N/A N/A
SFRFGEI SNAP-FIT, RCA TO F-COUPLER,EI EA B  $         9.40 36.00%  $          6.02 N/A N/A
SFRFGGY SNAP-FIT, RCA TO F-COUPLER,GY EA B  $         9.40 36.00%  $          6.02 N/A N/A
SFRFGOW SNAP-FIT, RCA TO F-COUPLER,OW EA B  $         9.40 36.00%  $          6.02 N/A N/A
SFRFGTI SNAP-FIT, RCA TO F-COUPLER,TI EA B  $         9.40 36.00%  $          6.02 N/A N/A
SFRFGW SNAP-FIT, RCA TO F-COUPLER,WH EA B  $         9.40 36.00%  $          6.02 N/A N/A
SFSBAL10 SNAP-FIT, SMOOTH-BLANK,AL,10PK PK B  $         5.40 36.00%  $          3.46 N/A N/A
SFSBBK10 SNAP-FIT, SMOOTH-BLANK,BK,10PK PK B  $         5.40 36.00%  $          3.46 N/A N/A
SFSBEI10 SNAP-FIT, SMOOTH-BLANK,EI,10PK PK B  $         5.40 36.00%  $          3.46 N/A N/A
SFSBGY10 SNAP-FIT, SMOOTH-BLANK,GY,10PK PK B  $         5.40 36.00%  $          3.46 N/A N/A
SFSBLA10 SNAP-FIT, SMOOTH-BLANK,LA,10PK EA B  $         5.40 36.00%  $          3.46 N/A N/A
SFSBOW10 SNAP-FIT, SMOOTH-BLANK,OW,10PK PK B  $         5.40 36.00%  $          3.46 N/A N/A
SFSBW10 SNAP-FIT, SMOOTH-BLANK,WH,10PK PK B  $         5.40 36.00%  $          3.46 N/A N/A
SFSC6 SNAP-FIT, INLINE COUPLER,SLIM,CAT6,SHLD EA B  $       22.00 36.00%  $        14.08 N/A N/A
SFSCAAL FIBER, SNAP-FIT,SC/APC SIMPLX,ZIRC,AL EA B  $       10.80 36.00%  $          6.91 N/A N/A
SFSCABK FIBER, SNAP-FIT,SC/APC,SIMPLX,ZIRC,BK EA B  $       10.80 36.00%  $          6.91 N/A N/A
SFSCAEI FIBER, SNAP-FIT,SC/APC,SIMPLX,ZIRC,EI EA B  $       10.80 36.00%  $          6.91 N/A N/A
SFSCAGY FIBER, SNAP-FIT,SC/APC,SIMPLX,ZIRC,GY EA B  $       10.80 36.00%  $          6.91 N/A N/A
SFSCAL FIBER, SNAP-FIT,SC SMPLX,P-BZ,AL EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCALA FIBER, SNAP-FIT,SC/APC,SIMPLX,ZIRC,LA EA B  $       10.80 36.00%  $          6.91 N/A N/A
SFSCAOW FIBER, SNAP-FIT,SC/APC,SIMPLX,ZIRC,OW EA B  $       10.80 36.00%  $          6.91 N/A N/A
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SFSCAQAL FIBER, SNAP-FIT,SC SIMPLX,AQ,P-BZ,AL EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCAQBK FIBER, SNAP-FIT,SC SIMPLX,AQ,P-BZ,BK EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCAQEI FIBER, SNAP-FIT,SC SMPLX,P-BZ,AQ,EI EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCAQG FIBER, SNAP-FIT,SC SIMPLX,AQ,P-BZ,GY EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCAQLA FIBER, SNAP-FIT,SC SIMPLX,AQ,P-BZ,LA EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCAQOW FIBER, SNAP-FIT,SC SMPLX,P-BZ,AQ,OW EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCAQW FIBER, SNAP-FIT,SC SMPLX,P-BZ,AQ,WH EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCATI FIBER, SNAP-FIT,SC/APC,SIMPLX,ZIRC,TI EA B  $       10.80 36.00%  $          6.91 N/A N/A
SFSCAW FIBER, SNAP-FIT,SC/APC,SIMPLX,ZIRC,WH EA B  $       10.80 36.00%  $          6.91 N/A N/A
SFSCBEAL FIBER, SNAP-FIT,SC SIMPLX,BE,P-BZ,AL EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCBEBK FIBER, SNAP-FIT,SC SIMPLX,BE,P-BZ,BK EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCBEEI FIBER, SNAP-FIT,SC SMPLX,P-BZ,BE,EI EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCBEG FIBER, SNAP-FIT,SC SIMPLX,BE,P-BZ,GY EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCBELA FIBER, SNAP-FIT,SC SIMPLX,BE,P-BZ,LA EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCBEOW FIBER, SNAP-FIT,SC SMPLX,P-BZ,BE,OW EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCBEW FIBER, SNAP-FIT,SC SMPLX,P-BZ,BE,WH EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCBK FIBER, SNAP-FIT,SC SMPLX,P-BZ,BK EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCBKAL FIBER, SNAP-FIT,SC SIMPLX,BK,P-BZ,AL EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCBKBK FIBER, SNAP-FIT,SC SIMPLX,BK,P-BZ,BK EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCBKEI FIBER, SNAP-FIT,SC SMPLX,P-BZ,BK,EI EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCBKG FIBER, SNAP-FIT,SC SIMPLX,BK,P-BZ,GY EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCBKLA FIBER, SNAP-FIT,SC SIMPLX,BK,P-BZ,LA EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCBKOW FIBER, SNAP-FIT,SC SMPLX,P-BZ,BK,OW EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCBKW FIBER, SNAP-FIT,SC SMPLX,P-BZ,BK,WH EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCEI FIBER, SNAP-FIT,SC SMPLX,P-BZ,EI EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCG FIBER, SNAP-FIT,SC,SMPLX,P-BZ,GY EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCGNAL FIBER, SNAP-FIT,SC SIMPLX,GN,P-BZ,AL EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCGNBK FIBER, SNAP-FIT,SC SIMPLX,GN,P-BZ,BK EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCGNEI FIBER, SNAP-FIT,SC SMPLX,P-BZ,GN,EI EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCGNG FIBER, SNAP-FIT,SC SIMPLX,GN,P-BZ,GY EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCGNLA FIBER, SNAP-FIT,SC SIMPLX,GN,P-BZ,LA EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCGNOW FIBER, SNAP-FIT,SC SIMPLX,GN,P-BZ,OW EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCGNW FIBER, SNAP-FIT,SC SMPLX,P-BZ,GN,WH EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCLA FIBER, SNAP-FIT,SC SMPLX,P-BZ,LA EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCORAL FIBER, SNAP-FIT,SC SIMPLX,OR,P-BZ,AL EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCORBK FIBER, SNAP-FIT,SC SIMPLX,OR,P-BZ,BK EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCOREI FIBER, SNAP-FIT,SC SMPLX,P-BZ,OR,EI EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCORG FIBER, SNAP-FIT,SC SIMPLX,OR,P-BZ,GY EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCORLA FIBER, SNAP-FIT,SC SIMPLX,OR,P-BZ,LA EA B  $         9.20 36.00%  $          5.89 N/A N/A
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SFSCOROW FIBER, SNAP-FIT,SC SIMPLX,OR,P-BZ,OW EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCORW FIBER, SNAP-FIT,SC SMPLX,P-BZ,OR,WH EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCOW FIBER, SNAP-FIT,SC SIMPLX,BL,P-BZ,OW EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCRAL FIBER, SNAP-FIT,SC SIMPLX,RD,P-BZ,AL EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCRBK FIBER, SNAP-FIT,SC SIMPLX,RD,P-BZ,BK EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCREI FIBER, SNAP-FIT,SC SIMPLX,RD,P-BZ,EI EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCRG FIBER, SNAP-FIT,SC SIMPLX,RD,P-BZ,GY EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCRLA FIBER, SNAP-FIT,SC SIMPLX,RD,P-BZ,LA EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCROW FIBER, SNAP-FIT,SC SIMPLX,RD,P-BZ,OW EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCRW FIBER, SNAP-FIT,SC SIMPLX,RD,P-BZ,WH EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCSAL FIBER, SNAP-FIT,SC SMPLX,ZIRC,AL EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSAQAL FIBER, SNAP-FIT,SC SIMPLX,AQ,ZIRC,AL EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSAQBK FIBER, SNAP-FIT,SC SIMPLX,AQ,ZIRC,BK EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSAQEI FIBER, SNAP-FIT,SC SMPLX,ZIRC,AQ,EI EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSAQG FIBER, SNAP-FIT,SC SIMPLX,AQ,ZIRC,GY EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSAQLA FIBER, SNAP-FIT,SC SIMPLX,AQ,ZIRC,LA EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSAQOW FIBER, SNAP-FIT,SC SMPLX,ZIRC,AQ,OW EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSAQW FIBER, SNAP-FIT,SC SMPLX,ZIRC,AQ,WH EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSBEAL FIBER, SNAP-FIT,SC SIMPLX,BE,ZIRC,AL EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSBEBK FIBER, SNAP-FIT,SC SIMPLX,BE,ZIRC,BK EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSBEEI FIBER, SNAP-FIT,SC SMPLX,ZIRC,BE,EI EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSBEG FIBER, SNAP-FIT,SC SIMPLX,BE,ZIRC,GY EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSBELA FIBER, SNAP-FIT,SC SIMPLX,BE,ZIRC,LA EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSBEOW FIBER, SNAP-FIT,SC SMPLX,ZIRC,BE,OW EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSBEW FIBER, SNAP-FIT,SC SMPLX,ZIRC,BE,WH EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSBK FIBER, SNAP-FIT,SC SMPLX,ZIRC,BK EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSBKAL FIBER, SNAP-FIT,SC SIMPLX,BK,ZIRC,AL EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSBKBK FIBER, SNAP-FIT,SC SIMPLX,BK,ZIRC,BK EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSBKEI FIBER, SNAP-FIT,SC SMPLX,ZIRC,BK,EI EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSBKG FIBER, SNAP-FIT,SC SIMPLX,BK,ZIRC,GY EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSBKLA FIBER, SNAP-FIT,SC SIMPLX,BK,ZIRC,LA EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSBKOW FIBER, SNAP-FIT,SC SMPLX,ZIRC,BK,OW EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSBKW FIBER, SNAP-FIT,SC SMPLX,ZIRC,BK,WH EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSEI FIBER, SNAP-FIT,SC SIMPLX,ZIRC,EI EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSG FIBER, SNAP-FIT,SC SMPLX,ZIRC,GN EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSGNAL FIBER, SNAP-FIT,SC SIMPLX,GN,ZIRC,AL EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSGNBK FIBER, SNAP-FIT,SC SIMPLX,GN,ZIRC,BK EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSGNEI FIBER, SNAP-FIT,SC SMPLX,ZIRC,GN,EI EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSGNG FIBER, SNAP-FIT,SC SIMPLX,GN,ZIRC,GY EA B  $       12.90 36.00%  $          8.26 N/A N/A
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SFSCSGNLA FIBER, SNAP-FIT,SC SIMPLX,GN,ZIRC,LA EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSGNOW FIBER, SNAP-FIT,SC SMPLX,ZIRC,GN,OW EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSGNW FIBER, SNAP-FIT,SC SMPLX,ZIRC,GN,WH EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSLA FIBER, SNAP-FIT,SC SMPLX,ZIRC,LA EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSORAL FIBER, SNAP-FIT,SC SIMPLX,OR,ZIRC,AL EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSORBK FIBER, SNAP-FIT,SC SIMPLX,OR,ZIRC,BK EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSOREI FIBER, SNAP-FIT,SC SMPLX,ZIRC,OR,EI EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSORG FIBER, SNAP-FIT,SC SIMPLX,OR,ZIRC,GY EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSORLA FIBER, SNAP-FIT,SC SIMPLX,OR,ZIRC,LA EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSOROW FIBER, SNAP-FIT,SC SMPLX,ZIRC,OR,OW EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSORW FIBER, SNAP-FIT,SC SMPLX,ZIRC,OR,WH EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSOW FIBER, SNAP-FIT,SC SIMPLX,BL,ZIRC,OW EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSRAL FIBER, SNAP-FIT,SC SIMPLX,RD,ZIRC,AL EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSRBK FIBER, SNAP-FIT,SC SIMPLX,RD,ZIRC,BK EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSREI FIBER, SNAP-FIT,SC SIMPLX,RD,ZIRC,EI EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSRG FIBER, SNAP-FIT,SC SIMPLX,RD,ZIRC,GY EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSRLA FIBER, SNAP-FIT,SC SIMPLX,RD,ZIRC,LA EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSROW FIBER, SNAP-FIT,SC SIMPLX,RD,ZIRC,OW EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSRW FIBER, SNAP-FIT,SC SIMPLX,RD,ZIRC,WH EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSTAL FIBER, SNAP-FIT,SC/ST SMPLX,P-BZ,AL EA B  $       11.70 36.00%  $          7.49 N/A N/A
SFSCSTBK FIBER, SNAP-FIT,SC/ST SMPLX,P-BZ,BK EA B  $       11.70 36.00%  $          7.49 N/A N/A
SFSCSTEI FIBER, SNAP-FIT,SC/ST SMPLX,P-BZ,EI EA B  $       11.70 36.00%  $          7.49 N/A N/A
SFSCSTG FIBER, SNAP-FIT,SC/ST SMPLX,P-BZ,GY EA B  $       11.70 36.00%  $          7.49 N/A N/A
SFSCSTI FIBER, SNAP-FIT,SC/ST SMPLX,P-BZ,TI EA B  $       11.70 36.00%  $          7.49 N/A N/A
SFSCSTLA FIBER, SNAP-FIT,SC/ST SMPLX,P-BZ,LA EA B  $       11.70 36.00%  $          7.49 N/A N/A
SFSCSTOW FIBER, SNAP-FIT,SC/ST SMPLX,P-BZ,OW EA B  $       11.70 36.00%  $          7.49 N/A N/A
SFSCSTSAL FIBER, SNAP-FIT,SC/ST SMPLX,ZIRC,AL EA B  $         9.40 36.00%  $          6.02 N/A N/A
SFSCSTSBK FIBER, SNAP-FIT,SC/ST SMPLX,ZIRC,BK EA B  $         9.40 36.00%  $          6.02 N/A N/A
SFSCSTSEI FIBER, SNAP-FIT,SC/ST SMPLX,ZIRC,EI EA B  $         9.40 36.00%  $          6.02 N/A N/A
SFSCSTSG FIBER, SNAP-FIT,SC/ST SMPLX,ZIRC,GY EA B  $         9.40 36.00%  $          6.02 N/A N/A
SFSCSTSLA FIBER, SNAP-FIT,SC/ST SMPLX,ZIRC,LA EA B  $         9.40 36.00%  $          6.02 N/A N/A
SFSCSTSOW FIBER, SNAP-FIT,SC/ST SMPLX,ZIRC,OW EA B  $         9.40 36.00%  $          6.02 N/A N/A
SFSCSTSW FIBER, SNAP-FIT,SC/ST SMPLX,ZIRC,WH EA B  $         9.40 36.00%  $          6.02 N/A N/A
SFSCSTW FIBER, SNAP-FIT,SC/ST SMPLX,P-BZ,WH EA B  $       11.70 36.00%  $          7.49 N/A N/A
SFSCSW FIBER, SNAP-FIT,SC SMPLX,ZIRC,WH EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSYAL FIBER, SNAP-FIT,SC SIMPLX,YL,ZIRC,AL EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSYBK FIBER, SNAP-FIT,SC SIMPLX,YL,ZIRC,BK EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSYEI FIBER, SNAP-FIT,SC SIMPLX,YL,ZIRC,EI EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSYG FIBER, SNAP-FIT,SC SIMPLX,YL,ZIRC,GY EA B  $       12.90 36.00%  $          8.26 N/A N/A
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SFSCSYLA FIBER, SNAP-FIT,SC SIMPLX,YL,ZIRC,LA EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSYLOW FIBER, SNAP-FIT,SC SMPLX,ZIRC,YL,OW EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSYOW FIBER, SNAP-FIT,SC SIMPLX,YL,ZIRC,OW EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCSYW FIBER, SNAP-FIT,SC SIMPLX,YL,ZIRC,WH EA B  $       12.90 36.00%  $          8.26 N/A N/A
SFSCW FIBER, SNAP-FIT,SC,SMPLX,P-BZ,WH EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCYAL FIBER, SNAP-FIT,SC SIMPLX,YL,P-BZ,AL EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCYBK FIBER, SNAP-FIT,SC SIMPLX,YL,P-BZ,BK EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCYEI FIBER, SNAP-FIT,SC SIMPLX,YL,P-BZ,EI EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCYG FIBER, SNAP-FIT,SC SIMPLX,YL,P-BZ,GY EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCYLA FIBER, SNAP-FIT,SC SIMPLX,YL,P-BZ,LA EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCYOW FIBER, SNAP-FIT,SC SIMPLX,YL,P-BZ,OW EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSCYW FIBER, SNAP-FIT,SC SIMPLX,YL,P-BZ,WH EA B  $         9.20 36.00%  $          5.89 N/A N/A
SFSPGBK SNAP-FIT, BK SPKR POST,OW HOUSING EA B  $         8.00 36.00%  $          5.12 N/A N/A
SFSPGBKAL SNAP-FIT, BK SPKR POST,AL HOUSING EA B  $         8.00 36.00%  $          5.12 N/A N/A
SFSPGBKBK SNAP-FIT, BK SPKR POST,BK HOUSING EA B  $         8.00 36.00%  $          5.12 N/A N/A
SFSPGBKEI SNAP-FIT, BK SPKR POST,EI HOUSING EA B  $         8.00 36.00%  $          5.12 N/A N/A
SFSPGBKGY SNAP-FIT, BK SPKR POST,GY HOUSING EA B  $         8.00 36.00%  $          5.12 N/A N/A
SFSPGBKLA SNAP-FIT, BK SPKR POST,LA HOUSING EA B  $         8.00 36.00%  $          5.12 N/A N/A
SFSPGBKW SNAP-FIT, BK SPKR POST,WH HOUSING EA B  $         8.00 36.00%  $          5.12 N/A N/A
SFSPGR SNAP-FIT, RD SPKR POST,OW HOUSING EA B  $         8.00 36.00%  $          5.12 N/A N/A
SFSPGRAL SNAP-FIT, RD SPKR POST,AL HOUSING EA B  $         8.00 36.00%  $          5.12 N/A N/A
SFSPGRBK SNAP-FIT, RD SPKR POST,BK HOUSING EA B  $         8.00 36.00%  $          5.12 N/A N/A
SFSPGREI SNAP-FIT, RD SPKR POST,EI HOUSING EA B  $         8.00 36.00%  $          5.12 N/A N/A
SFSPGRGY SNAP-FIT, RD SPKR POST,GY HOUSING EA B  $         8.00 36.00%  $          5.12 N/A N/A
SFSPGRLA SNAP-FIT, RD SPKR POST,LA HOUSING EA B  $         8.00 36.00%  $          5.12 N/A N/A
SFSPGRW SNAP-FIT, RD SPKR POST,WH HOUSING EA B  $         8.00 36.00%  $          5.12 N/A N/A
SFST FIBER, SNAP-FIT,ST,P-BZ,OW EA B  $       12.70 36.00%  $          8.13 N/A N/A
SFSTAL FIBER, SNAP-FIT,ST,P-BZ,AL EA B  $       12.70 36.00%  $          8.13 N/A N/A
SFSTBK FIBER, SNAP-FIT,ST,P-BZ,BK EA B  $       12.70 36.00%  $          8.13 N/A N/A
SFSTEI FIBER, SNAP-FIT,ST,P-BZ,EI EA B  $       12.70 36.00%  $          8.13 N/A N/A
SFSTG FIBER, SNAP-FIT,ST,P-BZ,GY EA B  $       12.70 36.00%  $          8.13 N/A N/A
SFSTLA FIBER, SNAP-FIT,ST,P-BZ,LA EA B  $       12.70 36.00%  $          8.13 N/A N/A
SFSTW FIBER, SNAP-FIT,ST,P-BZ,WH EA B  $       12.70 36.00%  $          8.13 N/A N/A
SFSV110AL SNAP-FIT, S-VIDEO F,110 IDC,AL EA B  $       13.40 36.00%  $          8.58 N/A N/A
SFSV110BK SNAP-FIT, S-VIDEO,F/F,110 IDC,BK EA B  $       13.40 36.00%  $          8.58 N/A N/A
SFSV110EI SNAP-FIT, S-VIDEO F,110 IDC,EI EA B  $       13.40 36.00%  $          8.58 N/A N/A
SFSV110GY SNAP-FIT, S-VIDEO F,110 IDC,GY EA B  $       13.40 36.00%  $          8.58 N/A N/A
SFSV110OW SNAP-FIT, S-VIDEO F,110 IDC,OW EA B  $       13.40 36.00%  $          8.58 N/A N/A
SFSV110W SNAP-FIT, S-VIDEO F,110 IDC,WH EA B  $       13.40 36.00%  $          8.58 N/A N/A
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SFSVAL SNAP-FIT, S-VIDEO,F/F,AL EA B  $       14.50 36.00%  $          9.28 N/A N/A
SFSVBK SNAP-FIT, S-VIDEO,F/F,BK EA B  $       14.50 36.00%  $          9.28 N/A N/A
SFSVEI SNAP-FIT, S-VIDEO,F/F,EI EA B  $       14.50 36.00%  $          9.28 N/A N/A
SFSVGY SNAP-FIT, S-VIDEO,F/F,GY EA B  $       14.50 36.00%  $          9.28 N/A N/A
SFSVOW SNAP-FIT, S-VIDEO,F/F,OW EA B  $       14.50 36.00%  $          9.28 N/A N/A
SFSVW SNAP-FIT, S-VIDEO,F/F,WH EA B  $       14.50 36.00%  $          9.28 N/A N/A
SFUSBAA3BK SNAP-FIT, KEYSTONE,USB, V 3.0,A to A,BK EA B  $       30.00 36.00%  $        19.20 N/A N/A
SFUSBAAB SNAP-FIT, KEYSTONE,USB,A to A,BL EA B  $       27.70 36.00%  $        17.73 N/A N/A
SFUSBAAOW SNAP-FIT, KEYSTONE,USB,A TO A,OW EA B  $       27.70 36.00%  $        17.73 N/A N/A
SFUSBAAW SNAP-FIT, KEYSTONE,USB,A TO A,WH EA B  $       27.70 36.00%  $        17.73 N/A N/A
SFUSBAB3BK SNAP-FIT, KEYSTONE,USB, V 3.0,A to B,BK EA B  $       30.00 36.00%  $        19.20 N/A N/A
SFUSBABB SNAP-FIT, KEYSTONE,USB,A TO B,BL EA B  $       27.70 36.00%  $        17.73 N/A N/A
SFUSBABOW SNAP FIT, KEYSTONE,USB,A TO B,OW EA B  $       27.70 36.00%  $        17.73 N/A N/A
SFUSBABW SNAP FIT, KEYSTONE,USB,A TO B,WH EA B  $       27.70 36.00%  $        17.73 N/A N/A
SJ5E24A JACK, CAT5E,8POS,T568A,SHIELDED,24/PK PK B  $     240.00 36.00%  $      153.60 N/A N/A
SJ5E24B JACK, CAT5E,8POS,T568B,SHIELDED,24/PK PK B  $     240.00 36.00%  $      153.60 N/A N/A
SJ5E2A JACK, CAT5E,8POS,T568A,SHIELDED,2/PK PK B  $       22.00 36.00%  $        14.08 N/A N/A
SJ5E2B JACK, CAT5E,8POS,T568B,SHIELDED,2/PK PK B  $       22.00 36.00%  $        14.08 N/A N/A
SJ6A24A JACK, CAT6A,8POS,T568A,SHIELDED,24/PK PK B  $     378.00 36.00%  $      241.92 N/A N/A
SJ6A24B JACK, CAT6A,8POS,T568B,SHIELDED,24/PK PK B  $     378.00 36.00%  $      241.92 N/A N/A
SJ6A2A JACK, CAT6A,8POS,T568A,SHIELDED,2/PK PK B  $       34.80 36.00%  $        22.27 N/A N/A
SJ6A2B JACK, CAT6A,8POS,T568B,SHIELDED,2/PK PK B  $       34.80 36.00%  $        22.27 N/A N/A
SL5E4B PLATE, DECORATOR,ADPT,4P,CAT5E,568B,BK EA B  $       49.90 36.00%  $        31.94 N/A N/A
SP14AL ALMOND PAINTED STEEL 1 GANG BLANK EA B  $         1.54 36.00%  $          0.99 N/A N/A
SP14BAL PLATE, 1-G BLANK, BOX MT, STEEL, AL EA B  $         1.48 36.00%  $          0.95 N/A N/A
SP14BG PLATE, 1-G BLANK, BOX MT, STEEL, GY EA B  $         1.48 36.00%  $          0.95 N/A N/A
SP14G GRAY PAINTED STEEL 1-GANG, BLANK EA B  $         1.54 36.00%  $          0.99 N/A N/A
SP18AL ALMOND PAINTED STEEL 2-G, 1-DX., 1 SW. EA B  $         3.16 36.00%  $          2.02 N/A N/A
SP18G GRAY PAINTED STEEL 2-G, 1-DX., 1 SW. EA B  $         3.16 36.00%  $          2.02 N/A N/A
SP1AL ALMOND PAINTED STEEL 1 GANG SWITCH EA B  $         1.52 36.00%  $          0.97 N/A N/A
SP1G GRAY PAINTED STEEL 1 GANG SWITCH EA B  $         1.54 36.00%  $          0.99 N/A N/A
SP24AL ALMOND PAINTED STEEL 2 GANG BLANK EA B  $         3.16 36.00%  $          2.02 N/A N/A
SP24BAL PLATE, 2-G BLANK, BOX MT, STEEL, AL EA B  $         3.04 36.00%  $          1.95 N/A N/A
SP24BG PLATE, 2-G BLANK, BOX MT, STEEL, GY EA B  $         3.04 36.00%  $          1.95 N/A N/A
SP24G GRAY PAINTED STEEL 2-GANG, BLANK EA B  $         3.16 36.00%  $          2.02 N/A N/A
SP28AL ALMOND PAINTED STEEL 3-G, 1-DX., 2-SW. EA B  $         6.30 36.00%  $          4.03 N/A N/A
SP28G GRAY PAINTED STEEL 3-G, 1-DX., 2 SW. EA B  $         6.30 36.00%  $          4.03 N/A N/A
SP2AL ALMOND PAINTED STEEL 2 GANG SWITCH EA B  $         3.04 36.00%  $          1.95 N/A N/A
SP2G GRAY PAINTED STEEL 2 GANG SWITCH EA B  $         3.16 36.00%  $          2.02 N/A N/A
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SP34AL ALMOND PAINTED STEEL 3 GANG BLANK EA B  $         4.90 36.00%  $          3.14 N/A N/A
SP34BAL PLATE, 3-G BLANK, BOX MT, STEEL, AL EA B  $         4.70 36.00%  $          3.01 N/A N/A
SP3AL ALMOND PAINTED STEEL 3 GANG SWITCH EA B  $         4.90 36.00%  $          3.14 N/A N/A
SP4AL ALMOND PAINTED STEEL 4 GANG SWITCH EA B  $         6.50 36.00%  $          4.16 N/A N/A
SP5AL ALMOND PAINTED STEEL 5 GANG SWITCH EA B  $         9.00 36.00%  $          5.76 N/A N/A
SP6AL ALMOND PAINTED STEEL 6 GANG SWITCH EA B  $       10.30 36.00%  $          6.59 N/A N/A
SP7AL ALMOND PAINTED STEEL SGL. RECEPTACLE EA B  $         1.54 36.00%  $          0.99 N/A N/A
SP7G GRAY PAINTED STEEL SINGLE RECEPTACLE EA B  $         1.54 36.00%  $          0.99 N/A N/A
SP82AL ALMOND PAINTED STEEL 2 GANG DUPLEX EA B  $         3.16 36.00%  $          2.02 N/A N/A
SP82G GRAY PAINTED STEEL 2 GANG DUPLEX EA B  $         3.16 36.00%  $          2.02 N/A N/A
SP83AL ALMOND PAINTED STEEL 3 GANG DUPLEX EA B  $         6.30 36.00%  $          4.03 N/A N/A
SP8AL ALMOND PAINTED STEEL 1 GANG DUPLEX EA B  $         1.52 36.00%  $          0.97 N/A N/A
SP8G GRAY PAINTED STEEL 1 GANG DUPLEX EA B  $         1.54 36.00%  $          0.99 N/A N/A
SPBK100 CONN, GOLD SPKR POST,BK,100PK PK B  $     386.00 36.00%  $      247.04 N/A N/A
SPPBK10 SNAP-FIT, BANANA PLUG,BK,10PK PK B  $       29.40 36.00%  $        18.82 N/A N/A
SPPR10 CONN, BANANA PLUG,RD,10PK PK B  $       29.40 36.00%  $        18.82 N/A N/A
SPR100 CONN, GOLD SPKR POST,RD,100PK PK B  $     386.00 36.00%  $      247.04 N/A N/A
SS1 WALLPLATE, 1-G, SWITCH, SS EA B  $         1.90 36.00%  $          1.22 N/A N/A
SS11 WALLPLATE, 1-G, .64", SS EA B  $         3.40 36.00%  $          2.18 N/A N/A
SS113 WALLPLATE, 2-G, SW/BLANK, SS EA B  $       16.20 36.00%  $        10.37 N/A N/A
SS114 WALLPLATE, 2-G, SW/BLANK, SS EA B  $         9.20 36.00%  $          5.89 N/A N/A
SS11L WALL PLATE, 1-G, .64", 430SS EA B  $         2.88 36.00%  $          1.84 N/A N/A
SS12 WALLPLATE, 1-G, SWITCH, SS EA B  $         4.10 36.00%  $          2.62 N/A N/A
SS126 WALLPLATE, 2-G, SW/GFCI, SS EA B  $         8.30 36.00%  $          5.31 N/A N/A
SS126L WALL PLATE, 2-G, SW/GFCI, 430SS EA B  $         7.00 36.00%  $          4.48 N/A N/A
SS12RKL WALLPLATE, 1-G, RKL, ENG ON/OFF, SS EA B  $         7.30 36.00%  $          4.67 N/A N/A
SS12RKLM WALLPLATE, 1-G, RKL, ENG MARK, SS EA B  $         7.30 36.00%  $          4.67 N/A N/A
SS13 WALLPLATE, 1-G, BLANK, SS EA B  $         3.54 36.00%  $          2.27 N/A N/A
SS138 WALLPLATE, 2-G, BLANK/DUP, SS EA B  $       17.50 36.00%  $        11.20 N/A N/A
SS13L WALL PLATE, 1-G, BLNK, BOX, 430SS EA B  $         3.00 36.00%  $          1.92 N/A N/A
SS14 WALLPLATE, 1-G, BLANK, SS EA B  $         4.40 36.00%  $          2.82 N/A N/A
SS1426 WALLPLATE, 2-G, BLANK/GFCI, SS EA B  $         8.80 36.00%  $          5.63 N/A N/A
SS148 WALLPLATE, 2-G, BLANK/DUP, SS EA B  $         9.20 36.00%  $          5.89 N/A N/A
SS14L WALL PLATE, 1-G, BLNK, STRP, 430SS EA B  $         3.66 36.00%  $          2.34 N/A N/A
SS17 WALLPLATE, 2-G, SW/1.40", SS EA B  $         8.80 36.00%  $          5.63 N/A N/A
SS18 WALLPLATE, 2-G, SW/DUP, SS EA B  $         8.30 36.00%  $          5.31 N/A N/A
SS182 WALLPLATE, 3-G, SW/DUP/DUP, SS EA B  $       11.90 36.00%  $          7.62 N/A N/A
SS18L WALL PLATE, 2-G, SW/DUP, 430SS EA B  $         7.00 36.00%  $          4.48 N/A N/A
SS1C WALLPLATE, 1-G, 347V SW, SS EA B  $         3.40 36.00%  $          2.18 N/A N/A
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SS1L WALL PLATE, 1-G, SWITCH, 430SS EA B  $         1.58 36.00%  $          1.01 N/A N/A
SS1ME WALLPLATE, 1-G, SW, EMERGENCY, SS EA B  $       41.70 36.00%  $        26.69 N/A N/A
SS2 WALLPLATE, 2-G, SWITCH, SS EA B  $         7.20 36.00%  $          4.61 N/A N/A
SS211 WALLPLATE, 3-G, DUP/DUP/BLANK, SS EA B  $       33.80 36.00%  $        21.63 N/A N/A
SS213 WALLPLATE, 3-G, SW/SW/BLANK, SS EA B  $       33.80 36.00%  $        21.63 N/A N/A
SS22 WALLPLATE, 2-G, 2) .64", SS EA B  $         8.80 36.00%  $          5.63 N/A N/A
SS226 WALLPLATE, 3-G, SW/SW/GFCI SS EA B  $       12.20 36.00%  $          7.81 N/A N/A
SS22RKL WALLPLATE, 2-G, RKL, ENG ON/OFF, SS EA B  $       14.20 36.00%  $          9.09 N/A N/A
SS22RKLM WALLPLATE, 2-G, RKL, ENG MARK, SS EA B  $       14.60 36.00%  $          9.34 N/A N/A
SS23 WALLPLATE, 2-G, BLANK, SS EA B  $         7.60 36.00%  $          4.86 N/A N/A
SS2309BBKA PEDESTAL FACE PLT, BLANK, BK EA B  $       17.80 36.00%  $        11.39 N/A N/A
SS2309BGYA PEDESTAL FACE PLT, BLANK, GY EA B  $       17.80 36.00%  $        11.39 N/A N/A
SS2309DBKA PEDESTAL FACE PLT, DUP, BK EA B  $       17.90 36.00%  $        11.46 N/A N/A
SS2309DGYA PEDESTAL FACE PLT, DUP, GY EA B  $       17.90 36.00%  $        11.46 N/A N/A
SS2309F1BKA PEDESTAL FACE PLT, 1" KO, BK EA B  $       17.90 36.00%  $        11.46 N/A N/A
SS2309F1GYA PEDESTAL FACE PLT, 1" KO, GY EA B  $       17.90 36.00%  $        11.46 N/A N/A
SS2309FBKA PEDESTAL FACE PLT, 3/4" KO, BK EA B  $       17.90 36.00%  $        11.46 N/A N/A
SS2309FGYA PEDESTAL FACE PLT, 3/4" KO, GY EA B  $       17.90 36.00%  $        11.46 N/A N/A
SS2309SBKA PEDESTAL FACE PLT, 1.40" KO, BK EA B  $       17.90 36.00%  $        11.46 N/A N/A
SS2309SGYA PEDESTAL FACE PLT, 1.40" KO, GY EA B  $       17.90 36.00%  $        11.46 N/A N/A
SS2309SLBKA PEDESTAL FACE PLT, GFCI, BK EA B  $       17.90 36.00%  $        11.46 N/A N/A
SS2309SLGYA PEDESTAL FACE PLT, GFCI, GY EA B  $       17.90 36.00%  $        11.46 N/A N/A
SS2309TBKA PEDESTAL FACE PLT, BUSHD 1" KO, BK EA B  $       17.90 36.00%  $        11.46 N/A N/A
SS2309TGYA PEDESTAL FACE PLT, BUSHD 1" KO, GY EA B  $       17.90 36.00%  $        11.46 N/A N/A
SS232 WALLPLATE, 1-G, RS232, SS EA B  $         5.90 36.00%  $          3.78 N/A N/A
SS234 WALLPLATE, 1-G, 20 RS232, SS EA B  $       12.20 36.00%  $          7.81 N/A N/A
SS23L WALL PLATE, 2-G, BLNK, BOX, 430SS EA B  $         6.50 36.00%  $          4.16 N/A N/A
SS24 WALLPLATE, 2-G, BLANK, SS EA B  $         9.60 36.00%  $          6.14 N/A N/A
SS24L WALL PLATE, 2-G, BLNK, STRP, 430SS EA B  $         8.30 36.00%  $          5.31 N/A N/A
SS26 WALLPLATE, 1-G, GFCI, SS EA B  $         2.42 36.00%  $          1.55 N/A N/A
SS262 WALLPLATE, 2-G, GFCI, SS EA B  $         7.30 36.00%  $          4.67 N/A N/A
SS262L WALL PLATE, 2-G, GFCI, 430SS EA B  $         6.40 36.00%  $          4.10 N/A N/A
SS263 WALLPLATE, 3-G, GFCI, SS EA B  $       14.60 36.00%  $          9.34 N/A N/A
SS264 WALLPLATE, 4-G, GFCI, SS EA B  $       17.90 36.00%  $        11.46 N/A N/A
SS265 WALLPLATE, 5-G, GFCI, SS EA B  $       66.60 36.00%  $        42.62 N/A N/A
SS266 WALLPLATE, 6-G, GFCI, SS EA B  $       80.40 36.00%  $        51.46 N/A N/A
SS26L WALL PLATE, 1-G, GFCI, 430SS EA B  $         2.10 36.00%  $          1.34 N/A N/A
SS28 WALLPLATE, 3-G, SW/SW/DUP SS EA B  $       12.20 36.00%  $          7.81 N/A N/A
SS2C WALLPLATE, 2-G, 347V SW, SS EA B  $         7.20 36.00%  $          4.61 N/A N/A
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SS2L WALL PLATE, 2-G, SWITCH, 430SS EA B  $         6.50 36.00%  $          4.16 N/A N/A
SS3 WALLPLATE, 3-G, SWITCH, SS EA B  $       11.20 36.00%  $          7.17 N/A N/A
SS309B LOCON FACE PLATE, BLANK, SS EA B  $       22.70 36.00%  $        14.53 N/A N/A
SS309BF LOCON FACE PLATE, BLANK, ALU EA B  $       24.50 36.00%  $        15.68 N/A N/A
SS309D LOCON FACE PLATE, DUP, SS EA B  $       22.70 36.00%  $        14.53 N/A N/A
SS309DS LOCON FACE PLATE, GFCI, SS EA B  $       22.70 36.00%  $        14.53 N/A N/A
SS309S LOCON FACE PLATE, 1.40", SS EA B  $       22.70 36.00%  $        14.53 N/A N/A
SS309SF LOCON FACE PLATE, F-FEED, SS EA B  $       24.40 36.00%  $        15.62 N/A N/A
SS309SF1 LOCON FACE PLATE, F-FEED ALU EA B  $       24.40 36.00%  $        15.62 N/A N/A
SS309T LOCON FACE PLATE, TELE, SS EA B  $       23.50 36.00%  $        15.04 N/A N/A
SS320 WALLPLATE, 3-G, 1.60"/BLNK/1.60", SS EA B  $       32.70 36.00%  $        20.93 N/A N/A
SS326 WALLPLATE, 4-G, SW/SW/SW/GFCI, SS EA B  $       48.80 36.00%  $        31.23 N/A N/A
SS33 WALLPLATE, 3-G, BLANK, SS EA B  $       15.90 36.00%  $        10.18 N/A N/A
SS330 WALLPLATE, 3-G, 1.70"/BLNK/1.70", SS EA B  $       32.70 36.00%  $        20.93 N/A N/A
SS34 WALLPLATE, 3-G, BLANK, SS EA B  $       14.30 36.00%  $          9.15 N/A N/A
SS38 WALLPLATE, 4-G, SW/SW/SW/DUP, SS EA B  $       18.80 36.00%  $        12.03 N/A N/A
SS3C WALLPLATE, 3-G, 347V SW, SS EA B  $         9.80 36.00%  $          6.27 N/A N/A
SS3L WALL PLATE, 3-G, SWITCH, 430SS EA B  $         9.70 36.00%  $          6.21 N/A N/A
SS4 WALLPLATE, 4-G, SWITCH, SS EA B  $       15.90 36.00%  $        10.18 N/A N/A
SS43 WALLPLATE, 4-G, BLANK, SS EA B  $       55.70 36.00%  $        35.65 N/A N/A
SS44 WALLPLATE, 4-G, BLANK, SS EA B  $       55.30 36.00%  $        35.39 N/A N/A
SS4C WALLPLATE, 4-G, 347V SW, SS EA B  $       12.20 36.00%  $          7.81 N/A N/A
SS4L WALL PLATE, 4-G, SWITCH, 430SS EA B  $       13.50 36.00%  $          8.64 N/A N/A
SS5 WALLPLATE, 5-G, SWITCH, SS EA B  $       19.30 36.00%  $        12.35 N/A N/A
SS5C WALLPLATE, 5-G, 347V SW, SS EA B  $       28.30 36.00%  $        18.11 N/A N/A
SS6 WALLPLATE, 6-G, SWITCH, SS EA B  $       23.90 36.00%  $        15.30 N/A N/A
SS607 WALLPLATE, 7-G, SWITCH, SS EA B  $       73.50 36.00%  $        47.04 N/A N/A
SS608 WALLPLATE, 8-G, SWITCH, SS EA B  $       82.60 36.00%  $        52.86 N/A N/A
SS6C WALLPLATE, 6-G, 347V SW, SS EA B  $       45.70 36.00%  $        29.25 N/A N/A
SS7 WALLPLATE, 1-G, 1.40", SS EA B  $         3.54 36.00%  $          2.27 N/A N/A
SS701 WALLPLATE, 2-G, 2.48", SS EA B  $         8.80 36.00%  $          5.63 N/A N/A
SS702 WALLPLATE, 2-G, 2.15", 2 BOLT, SS EA B  $         9.80 36.00%  $          6.27 N/A N/A
SS703 WALLPLATE, 2-G, 2.15", 4 BOLT, SS EA B  $         8.80 36.00%  $          5.63 N/A N/A
SS703L WALL PLATE, 2-G, 2.15", 4 BOLT, 430SS EA B  $         7.30 36.00%  $          4.67 N/A N/A
SS716 WALLPLATE, 2-G, 2.66", SS EA B  $       10.30 36.00%  $          6.59 N/A N/A
SS72 WALLPLATE, 2-G, 1.40", SS EA B  $         8.80 36.00%  $          5.63 N/A N/A
SS720 WALLPLATE, 1-G, 1.60", SS EA B  $         5.10 36.00%  $          3.26 N/A N/A
SS723 WALLPLATE, 1-G, 2.15", SS EA B  $         4.90 36.00%  $          3.14 N/A N/A
SS723L WALL PLATE, 1-G, 2.15", 430SS EA B  $         3.90 36.00%  $          2.50 N/A N/A
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SS725 WALLPLATE, 1-G, 1.70", SS EA B  $         4.90 36.00%  $          3.14 N/A N/A
SS737 WALLPLATE, 1-G, .625", SS EA B  $       15.90 36.00%  $        10.18 N/A N/A
SS738 WALLPLATE, 1-G, .38", SS EA B  $         3.86 36.00%  $          2.47 N/A N/A
SS739 WALLPLATE, 1-G, .38", SS EA B  $         3.90 36.00%  $          2.50 N/A N/A
SS740 WALLPLATE, 2-G, 1 SWITCH, SS EA B  $         3.54 36.00%  $          2.27 N/A N/A
SS741 WALLPLATE, 2-G, 1) .64", SS EA B  $         8.50 36.00%  $          5.44 N/A N/A
SS747 WALLPLATE, 2-G, 1) 1.40", SS EA B  $         8.50 36.00%  $          5.44 N/A N/A
SS748 WALLPLATE, 2-G, 1) DUP, SS EA B  $         8.50 36.00%  $          5.44 N/A N/A
SS749 WALLPLATE, 2-G, 1) 1.60", SS EA B  $         8.50 36.00%  $          5.44 N/A N/A
SS750 WALLPLATE, 1-G,1) 50A LKG, SS EA B  $       16.50 36.00%  $        10.56 N/A N/A
SS771 WALLPLATE, 1-G, LOUVER, SS EA B  $         9.60 36.00%  $          6.14 N/A N/A
SS78 WALLPLATE, 2-G, DUP/1.40", SS EA B  $         8.80 36.00%  $          5.63 N/A N/A
SS7L WALL PLATE, 1-G, 1.40", 430SS EA B  $         3.00 36.00%  $          1.92 N/A N/A
SS8 WALLPLATE, 1-G, DUPLEX RECEPTACLE,SS EA B  $         1.90 36.00%  $          1.22 N/A N/A
SS8147 WALLPLATE, 3-G, DUP/BLANK/DUP, SS EA B  $       34.40 36.00%  $        22.02 N/A N/A
SS82 WALLPLATE, 2-G, DUP, SS EA B  $         7.60 36.00%  $          4.86 N/A N/A
SS826 WALLPLATE, 2-G, DUP/GFCI, SS EA B  $         8.50 36.00%  $          5.44 N/A N/A
SS82L WALL PLATE, 2-G, DUP, 430SS EA B  $         6.50 36.00%  $          4.16 N/A N/A
SS82MEV WALLPLATE, 2-G, DUP, EMERGENCY, SS EA B  $       43.60 36.00%  $        27.90 N/A N/A
SS83 WALLPLATE, 3-G, DUP, SS EA B  $       12.20 36.00%  $          7.81 N/A N/A
SS84 WALLPLATE, 4-G, DUP, SS EA B  $       14.90 36.00%  $          9.54 N/A N/A
SS8720 WALLPLATE, 2-G, DUP/1.60" , SS EA B  $       17.10 36.00%  $        10.94 N/A N/A
SS8L WALL PLATE, 1-G, DUP RECP, 430SS EA B  $         1.58 36.00%  $          1.01 N/A N/A
SS8MEV WALLPLATE, 1-G, DUP, EMERGENCY, SS EA B  $       40.40 36.00%  $        25.86 N/A N/A
SSD1422 WALLPLATE, 1-G, D-HOLE, SS EA B  $         5.30 36.00%  $          3.39 N/A N/A
SSD1423 WALLPLATE, 1-G, 2) D-HOLE, SS EA B  $         5.30 36.00%  $          3.39 N/A N/A
SSD1428 WALLPLATE, 1-G, D-HOLE, SS EA B  $         5.30 36.00%  $          3.39 N/A N/A
SSD1430 WALLPLATE, 1-G, D-HOLE, SS EA B  $         5.30 36.00%  $          3.39 N/A N/A
SSF11 PLATE, WALL,SS,1-G,1PORT EA B  $         8.80 36.00%  $          5.63 N/A N/A
SSF12 PLATE, WALL,SS,1-G,2PORT EA B  $         8.80 36.00%  $          5.63 N/A N/A
SSF13 PLATE, WALL,SS,1-G,3PORT EA B  $         8.80 36.00%  $          5.63 N/A N/A
SSF14 PLATE, WALL,SS,1-G,4PORT EA B  $         8.80 36.00%  $          5.63 N/A N/A
SSF16 PLATE, WALL,SS,1-G,6PORT EA B  $         8.80 36.00%  $          5.63 N/A N/A
SSF204 PLATE, WALL,SS,2-G,4PORT EA B  $       14.80 36.00%  $          9.47 N/A N/A
SSF206 PLATE, WALL,SS,2-G,6PORT EA B  $       14.80 36.00%  $          9.47 N/A N/A
SSF209 PLATE, WALL,SS,2-G,9PORT EA B  $       14.80 36.00%  $          9.47 N/A N/A
SSF212 PLATE, WALL,SS,2-G,12PORT EA B  $       14.80 36.00%  $          9.47 N/A N/A
SSFL11 PLATE, SS,1-G,1PORT,W/LBL FIELD EA B  $       14.10 36.00%  $          9.02 N/A N/A
SSFL12 PLATE, SS,1-G,2PORT,W/LBL FIELD EA B  $       14.10 36.00%  $          9.02 N/A N/A
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SSFL13 PLATE, SS,1-G,3PORT,W/LBL FIELD EA B  $       14.10 36.00%  $          9.02 N/A N/A
SSFL14 PLATE, SS,1-G,4PORT,W/LBL FIELD EA B  $       14.10 36.00%  $          9.02 N/A N/A
SSFL16 PLATE, SS,1-G,6PORT,W/LBL FIELD EA B  $       14.10 36.00%  $          9.02 N/A N/A
SSFL212 PLATE, SS,2-G,12PORT,W/LBL FIELD,UNLOAD EA B  $       19.60 36.00%  $        12.54 N/A N/A
SSFL24 PLATE, WALL,SS,2-G,4PORT,W/LBL FLD,UNLD EA B  $       19.60 36.00%  $        12.54 N/A N/A
SSFL26 PLATE, WALL,SS,2-G,6PORT,W/LBL FLD,UNLD EA B  $       19.60 36.00%  $        12.54 N/A N/A
SSFL26HD15 PLATE, SS,2-G,6P,HD15,W/LBL FIELD,UNLOAD EA B  $       19.60 36.00%  $        12.54 N/A N/A
SSFL29 PLATE, WALL,SS,2-G,9PORT,W/LBL FLD,UNLD EA B  $       19.60 36.00%  $        12.54 N/A N/A
SSJ1 WALLPLATE, JUMBO, 1-G, TOG, SS EA B  $         5.30 36.00%  $          3.39 N/A N/A
SSJ11 WALLPLATE, JUMBO, 1-G, TELE, SS EA B  $         9.80 36.00%  $          6.27 N/A N/A
SSJ126 WALLPLATE, JUMBO, 2-G, TOG/GFCI, SS EA B  $       12.20 36.00%  $          7.81 N/A N/A
SSJ13 WALLPLATE, JUMBO, 1-G, BLANK, SS EA B  $         5.30 36.00%  $          3.39 N/A N/A
SSJ18 WALLPLATE, JUMBO, 2-G, TOG/DUP, SS EA B  $       12.20 36.00%  $          7.81 N/A N/A
SSJ2 WALLPLATE, JUMBO, 2-G, TOG, SS EA B  $       12.20 36.00%  $          7.81 N/A N/A
SSJ23 WALLPLATE, JUMBO, 2-G, BLANK, SS EA B  $       12.20 36.00%  $          7.81 N/A N/A
SSJ26 WALLPLATE, JUMBO, 1-G, GFCI, SS EA B  $         5.30 36.00%  $          3.39 N/A N/A
SSJ262 WALLPLATE, JUMBO, 2-G, GFCI, SS EA B  $       12.20 36.00%  $          7.81 N/A N/A
SSJ7 WALLPLATE, JUMBO, 1-G, 1.40", SS EA B  $         5.30 36.00%  $          3.39 N/A N/A
SSJ723 WALLPLATE, JUMBO, 1-G, 2.15", SS EA B  $         6.50 36.00%  $          4.16 N/A N/A
SSJ8 WALLPLATE, JUMBO, 1-G, DUP, SS EA B  $         5.30 36.00%  $          3.39 N/A N/A
SSJ82 WALLPLATE, JUMBO, 2-G, DUP, SS EA B  $       12.20 36.00%  $          7.81 N/A N/A
SST1473 WALLPLATE, 1-G, 1 JACK, SS EA B  $         5.30 36.00%  $          3.39 N/A N/A
SST1474 WALLPLATE, 1-G, 2 JACK, SS EA B  $         6.30 36.00%  $          4.03 N/A N/A
SST1476 WALLPLATE, 1-G, 1 JACK, SS EA B  $         5.30 36.00%  $          3.39 N/A N/A
SST1477 WALLPLATE, 1-G, 2 JACK, SS EA B  $         6.30 36.00%  $          4.03 N/A N/A
SST2474 WALLPLATE, 2-G, 4 JACK, SS EA B  $       12.20 36.00%  $          7.81 N/A N/A
STRAY12F FIBER, SPLICING TRAY,12 FIB,FUSION,7" EA B  $       65.90 36.00%  $        42.18 N/A N/A
STRAY12M FIBER, SPLICING TRAY,12 FIB,MECHAN,7" EA B  $       65.90 36.00%  $        42.18 N/A N/A
STRAY12RFS FIBER, SPLICE TRAY,144F,RIBBON,FUSN,10" EA B  $       70.20 36.00%  $        44.93 N/A N/A
STRAY12RFSDP FIBER, S-TRAY,144F,RIBBON,FUSN,10",DP EA B  $       96.30 36.00%  $        61.63 N/A N/A
STRAY24F FIBER, SPLICING TRAY,24 FIB,FUSION,10" EA B  $       70.20 36.00%  $        44.93 N/A N/A
STRAY24M FIBER, SPLICING TRAY,24 FIB,MECHAN,10" EA B  $       70.20 36.00%  $        44.93 N/A N/A
STUF100PK P-PANEL, ACCESS,STUFFER CAPS,100PK PK B  $       37.90 36.00%  $        24.26 N/A N/A
SWP126 SEC WALLPLATE, 2-G, TOG/GFCI, WH EA B  $       63.60 36.00%  $        40.70 N/A N/A
SWP18 SEC WALLPLATE, 2-G, TOG/DUP, WH EA B  $       45.60 36.00%  $        29.18 N/A N/A
SWP8 SEC WALLPLATE, 1-G, DUP, WH EA B  $       40.40 36.00%  $        25.86 N/A N/A
T5PPD110 TOOL, INSTALL,P-DOWN,W/110 5PR HD EA B  $     310.00 36.00%  $      198.40 N/A N/A
T5PPD110B TOOL, INSTALL,110,5PR,REP BLADE EA B  $       70.30 36.00%  $        44.99 N/A N/A
T5PPD110H TOOL, INSTALL,110,5PR,REP HEAD EA B  $     103.40 36.00%  $        66.18 N/A N/A
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TBL110 TOOL, INSTALL,REPLACEMENT 110 BLADE EA B  $       32.00 36.00%  $        20.48 N/A N/A
TBL66 TOOL, INSTALL,REPLACEMENT 66 BLADE EA B  $       32.00 36.00%  $        20.48 N/A N/A
TBLH TOOL, INSTALL,REPLACEMENT BLADE,110,1-PR EA B  $       45.80 36.00%  $        29.31 N/A N/A
TCS3 TOOL, INSTALL,UTP CABLE STRIPPER/CUTTER EA B  $       24.90 36.00%  $        15.94 N/A N/A
TCT2 TESTER, CONTINUITY,UTP/COAX,2 ADAP EA B  $     342.00 36.00%  $      218.88 N/A N/A
TJ8 JACK, 8COND, FLSH FRPT/ PLASTIC F-BOX EA B  $       32.70 36.00%  $        20.93 N/A N/A
TK3 TOOL, INSTALL,BELT KIT,110 PDT & SNIPS EA B  $     206.00 36.00%  $      131.84 N/A N/A
TK8 TOOL, INSTALL,BELT KIT,8 ITEMS EA B  $     296.00 36.00%  $      189.44 N/A N/A
TPCP1BK PLATE, TAMPER RESIST,1-G,CABLE THRU,BK EA B  $       11.80 36.00%  $          7.55 N/A N/A
TPCP1GY PLATE, TAMPER RESIST,1-G,CABLE THRU,GY EA B  $       11.80 36.00%  $          7.55 N/A N/A
TPCP1OW PLATE, TAMPER RESIST,1-G,CABLE THRU,OW EA B  $       11.80 36.00%  $          7.55 N/A N/A
TPCP1W PLATE, TAMPER RESIST,1-G,CABLE THRU,WH EA B  $       11.80 36.00%  $          7.55 N/A N/A
TPD110 TOOL, INSTALL,P-DOWN,W/110 BLADE EA B  $     110.80 36.00%  $        70.91 N/A N/A
TPDH TOOL, PUNCH,W/BLADE 110,HXJ/P6E/A,1-PAIR EA B  $     182.10 36.00%  $      116.54 N/A N/A
TPDL110 TOOL, P-DOWN,LIGHT,W/110 BLADE EA B  $     156.10 36.00%  $        99.90 N/A N/A
TPDLITE TOOL, REPLACEMNT LITE FOR TPDL110 EA B  $       41.50 36.00%  $        26.56 N/A N/A
TPF1BK PLATE, TAMPER RESISTANT,1-G,4 PORT,BK EA B  $       14.40 36.00%  $          9.22 N/A N/A
TPF1GY PLATE, TAMPER RESISTANT,1-G,4PORT,GY EA B  $       14.40 36.00%  $          9.22 N/A N/A
TPF1OW PLATE, TAMPER RESISTANT,1-G,4 PORT,OW EA B  $       14.40 36.00%  $          9.22 N/A N/A
TPF1W PLATE, TAMPER RESISTANT,1-G,4 PORT,WH EA B  $       14.40 36.00%  $          9.22 N/A N/A
TSD4 TOOL, INSTALL,INSULATED S-DRIVER 4X1 EA B  $       14.60 36.00%  $          9.34 N/A N/A
TTBDS1AL TABLETOP BOX, DUAL SVC, 1 OUTLET, AL EA B  $     772.00 36.00%  $      494.08 N/A N/A
TTBDS1BK TABLETOP BOX, DUAL SVC, 1 OUTLET, BK EA B  $     662.00 36.00%  $      423.68 N/A N/A
TTBDS1BR TABLETOP BOX, DUAL SVC, 1 OUTLET, BRS EA B  $     908.00 36.00%  $      581.12 N/A N/A
TTBDS2AL TABLETOP BOX, DUAL SVC, 2 OUTLET, AL EA B  $     772.00 36.00%  $      494.08 N/A N/A
TTBDS2BK TABLETOP BOX, DUAL SVC, 2 OUTLET, BK EA B  $     662.00 36.00%  $      423.68 N/A N/A
TTBDS2BR TABLETOP BOX, DUAL SVC, 2 OUTLET, BRS EA B  $     908.00 36.00%  $      581.12 N/A N/A
TTBKSAL TABLETOP BOX, 1 KEYSTONE, AL EA B  $     368.00 36.00%  $      235.52 N/A N/A
TTBKSBK TABLETOP BOX, 1 KEYSTONE, BK EA B  $     344.00 36.00%  $      220.16 N/A N/A
TTBKSBR TABLETOP BOX, 1 KEYSTONE, BRS EA B  $     400.00 36.00%  $      256.00 N/A N/A
TTBXLRAL TABLETOP BOX, 1 XLR JACK, AL EA B  $     374.00 36.00%  $      239.36 N/A N/A
TTBXLRBK TABLETOP BOX, 1 XLR JACK, BK EA B  $     356.00 36.00%  $      227.84 N/A N/A
TTBXLRBR TABLETOP BOX, 1 XLR JACK, BRS EA B  $     408.00 36.00%  $      261.12 N/A N/A
TW38716 TOOL, INSTALL,NUT DRIVER/STRIPR3/8,7/16 EA B  $       36.40 36.00%  $        23.30 N/A N/A
TWPF1GY PLATE, WEATHERPROOF,1-G,4PORT,GY EA B  $       21.50 36.00%  $        13.76 N/A N/A
TX4P TOOL, INSTALL,P-DOWN,4PR,XCEL EA B  $     362.00 36.00%  $      231.68 N/A N/A
TX4P6A TOOL, INSTALL,P-DOWN,4PR,HJ6A EA B  $     418.00 36.00%  $      267.52 N/A N/A
TX4P6ABL TOOL, INSTALL,REP BLADES FOR TX4P6A EA B  $       83.10 36.00%  $        53.18 N/A N/A
TX4P6AH TOOL, INSTALL,REP HEAD FOR TX4P6A EA B  $     160.90 36.00%  $      102.98 N/A N/A
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TX4PH TOOL, P-DOWN,REP HEAD/BLDS FOR TX4P EA B  $     150.20 36.00%  $        96.13 N/A N/A
TX4PHBL TOOL, P-DOWN,REP BLADES FOR TX4P EA B  $       72.40 36.00%  $        46.34 N/A N/A
TX4PP TOOL, INSTALL,P-DOWN,4PR,C6 P-PANEL EA B  $     362.00 36.00%  $      231.68 N/A N/A
TX4PPBL TOOL, INSTALL,P-DOWN,REP BLADE EA B  $       72.40 36.00%  $        46.34 N/A N/A
TX4PPH TOOL, INSTALL,P-DOWN,REP HEAD EA B  $     150.20 36.00%  $        96.13 N/A N/A
UB6H TOOL, INSTALL,P-DOWN,110,CAT6,H-DENS EA B  $     318.00 36.00%  $      203.52 N/A N/A
UCT TOOL,CRIMP FRAME,USE W/CDT SERIES DIESET EA B  $     104.20 36.00%  $        66.69 N/A N/A
UCTKIT TOOL, CRIMP,KIT,RJ45,RJ45SNGLS,RJ22,RJ11 EA B  $     702.00 36.00%  $      449.28 N/A N/A
UDX1289 P-PANEL, JACK,UNLD,12 P,W/89D BRKT EA B  $       63.00 36.00%  $        40.32 N/A N/A
UDX16E P-PANEL, JACK,UNLD,16P,19"WX1.75"H EA B  $       76.10 36.00%  $        48.70 N/A N/A
UDX16S P-PANEL, JACK,16P,SHIELDED,UNLD EA B  $     125.40 36.00%  $        80.26 N/A N/A
UDX245EIL P-PANEL, 24P,BK,W/INLINE CPLRS,C5E,BK EA B  $     354.00 36.00%  $      226.56 N/A N/A
UDX246IL P-PANEL, 24P,BK,W/INLINE CPLRS,C6,BK EA B  $     444.00 36.00%  $      284.16 N/A N/A
UDX24E P-PANEL, JACK,UNLD,24P,19"WX1.75"H EA B  $       98.40 36.00%  $        62.98 N/A N/A
UDX36E P-PANEL, JACK,UNLD,36P,19"WX1.75"H EA B  $       98.40 36.00%  $        62.98 N/A N/A
UDX48A1U P-PANEL, JACK,UNLD,1U,48P,ANGLED EA B  $     115.50 36.00%  $        73.92 N/A N/A
UDX48E P-PANEL, JACK,UNLD,48P,19"WX3.5"H EA B  $     112.30 36.00%  $        71.87 N/A N/A
UDX48E1U P-PANEL, JACK,UNLD,48P,1U EA B  $       98.40 36.00%  $        62.98 N/A N/A
UDX4996E P-PANEL, JACK,UNLD,48P, LB 49-96,19"X3.5 EA B  $     110.00 36.00%  $        70.40 N/A N/A
UDXA24 P-PANEL, JACK,UDX,24P,ANGLED,UNLOAD EA B  $       92.40 36.00%  $        59.14 N/A N/A
UDXA48 P-PANEL, JACK,UDX,48P,ANGLED,UNLOAD EA B  $     115.50 36.00%  $        73.92 N/A N/A
UDXAM16 P-PANEL, ANG,ISTATION,MOD,UNLD,1U,BK EA B  $       92.40 36.00%  $        59.14 N/A N/A
UDXAM48 P-PANEL, ANG,ISTATION,MOD,UNLD,2U,BK EA B  $     117.90 36.00%  $        75.46 N/A N/A
UDXIS1U P-PANEL, ISTATION,8,1UMOD,UNLD,1U,BK EA B  $       94.30 36.00%  $        60.35 N/A N/A
UDXIS2U P-PANEL, ISTATION,24,1UMOD,UNLD,2U,BK EA B  $     117.90 36.00%  $        75.46 N/A N/A
USB10 CONN, USB FEED THRU,PANEL MOUNT,10PK PK B  $     268.00 36.00%  $      171.52 N/A N/A
USB15X2 RECEP, DUP, 15A 125V, 3A 5V USB PORT, BN EA B  $       42.00 36.00%  $        26.88 N/A N/A
USB15X2BK RECEP, DUP, 15A 125V, 3A 5V USB PORT, BK EA B  $       42.00 36.00%  $        26.88 N/A N/A
USB15X2GY RECEP, DUP, 15A 125V, 3A 5V USB PORT, GY EA B  $       42.00 36.00%  $        26.88 N/A N/A
USB15X2I RECEP, DUP, 15A 125V, 3A 5V USB PORT, IV EA B  $       42.00 36.00%  $        26.88 N/A N/A
USB15X2LA RECEP, DUP, 15A 125V, 3A 5V USB PORT, LA EA B  $       42.00 36.00%  $        26.88 N/A N/A
USB15X2W RECEP, DUP, 15A 125V, 3A 5V USB PORT, WH EA B  $       42.00 36.00%  $        26.88 N/A N/A
USB4 USB CHRGR 4 PORT 5AMP 5 VOLT, BROWN EA B  $       42.00 36.00%  $        26.88 N/A N/A
USB4BK USB CHRGR 4 PORT 5AMP 5 VOLT, BLACK EA B  $       42.00 36.00%  $        26.88 N/A N/A
USB4GY USB CHRGR 15A 125V DUP, 5A 5V PORT, GY EA B  $       42.00 36.00%  $        26.88 N/A N/A
USB4I USB CHRGR 4 PORT 5AMP 5 VOLT, IVORY EA B  $       42.00 36.00%  $        26.88 N/A N/A
USB4LA USB CHRGR 4 PORT 5AMP 5 VOLT, LA EA B  $       42.00 36.00%  $        26.88 N/A N/A
USB4R USB CHRGR 15A 125V DUP, 5A 5V PORT, RED EA B  $       42.00 36.00%  $        26.88 N/A N/A
USB4W USB CHRGR 4 PORT 5AMP 5 VOLT, WHITE EA B  $       42.00 36.00%  $        26.88 N/A N/A
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VCF610 CABLEMGT, FIBER INSERT KT,6",10PK PK B  $       84.20 36.00%  $        53.89 N/A N/A
VCG3 CABLEMGT, GATE KT FOR VC,3"W,BK EA B  $     110.80 36.00%  $        70.91 N/A N/A
VCG3A CABLEMGT, GATE KT FOR VC,3"W,AL EA B  $       86.30 36.00%  $        55.23 N/A N/A
VCG4 CABLEMGT, GATE KT FOR VC,4"W,BK EA B  $     114.00 36.00%  $        72.96 N/A N/A
VCG4A CABLEMGT, GATE KT FOR VC,4"W,AL EA B  $       88.70 36.00%  $        56.77 N/A N/A
VCG6 CABLEMGT, GATE KT FOR VC,6"W,BK EA B  $     119.90 36.00%  $        76.74 N/A N/A
VCJK CABLEMGT, JOINING KT FOR VC,BK EA B  $       28.10 36.00%  $        17.98 N/A N/A
VCKH CABLEMGT, VC HINGE BRKT KIT EA B  $     176.30 36.00%  $      112.83 N/A N/A
VGA3605BK P-CORD, AV,8PIN,35MM,NON-PLENUM,5FT,BK EA B  $     108.90 36.00%  $        69.70 N/A N/A
VGA36100BK P-CORD, AV,8PIN,35MM,NON-PLENUM,100FT,BK EA B  $     304.00 36.00%  $      194.56 N/A N/A
VGA3615BK P-CORD, AV,8PIN,35MM,NON-PLENUM,15FT,BK EA B  $     126.20 36.00%  $        80.77 N/A N/A
VGA3625BK P-CORD, AV,8PIN,35MM,NON-PLENUM,25FT,BK EA B  $     146.90 36.00%  $        94.02 N/A N/A
VGA3635BK P-CORD, AV,8PIN,35MM,NON-PLENUM,35FT,BK EA B  $     167.60 36.00%  $      107.26 N/A N/A
VGA3650BK P-CORD, AV,8PIN,35MM,NON-PLENUM,50FT,BK EA B  $     198.60 36.00%  $      127.10 N/A N/A
VGA3675BK P-CORD, AV,8PIN,35MM,NON-PLENUM,75FT,BK EA B  $     252.00 36.00%  $      161.28 N/A N/A
VGA36P05BK P-CORD, AV,8PIN,35MM,PLENUM,5FT,BK EA B  $     132.90 36.00%  $        85.06 N/A N/A
VGA36P100BK P-CORD, AV,8PIN,35MM,PLENUM,100FT,BK EA B  $     738.00 36.00%  $      472.32 N/A N/A
VGA36P15BK P-CORD, AV,8PIN,35MM,PLENUM,15FT,BK EA B  $     196.60 36.00%  $      125.82 N/A N/A
VGA36P25BK P-CORD, AV,8PIN,35MM,PLENUM,25FT,BK EA B  $     262.00 36.00%  $      167.68 N/A N/A
VGA36P35BK P-CORD, AV,8PIN,35MM,PLENUM,35FT,BK EA B  $     326.00 36.00%  $      208.64 N/A N/A
VGA36P50BK P-CORD, AV,8PIN,35MM,PLENUM,50FT,BK EA B  $     422.00 36.00%  $      270.08 N/A N/A
VGA36P75BK P-CORD, AV,8PIN,35MM,PLENUM,75FT,BK EA B  $     580.00 36.00%  $      371.20 N/A N/A
VGA605BK P-CORD, AV,8PIN,NON-PLENUM,5FT,BK EA B  $       41.20 36.00%  $        26.37 N/A N/A
VGA6100BK P-CORD, AV,8PIN,NON-PLENUM,100FT,BK EA B  $     157.10 36.00%  $      100.54 N/A N/A
VGA610BK P-CORD, AV,8PIN,NON-PLENUM,10FT,BK EA B  $       49.60 36.00%  $        31.74 N/A N/A
VGA615BK P-CORD, AV,8PIN,N0N-PLENUM,15FT,BK EA B  $       49.00 36.00%  $        31.36 N/A N/A
VGA620BK P-CORD, AV,8PIN,NON-PLENUM,20FT,BK EA B  $       66.30 36.00%  $        42.43 N/A N/A
VGA625BK P-CORD, AV,8PIN,NON-PLENUM,25FT,BK EA B  $       56.70 36.00%  $        36.29 N/A N/A
VGA630BK P-CORD, AV,8PIN,NON-PLENUM,30FT,BK EA B  $       82.90 36.00%  $        53.06 N/A N/A
VGA635BK P-CORD, AV,8PIN,NON-PLENUM,35FT,BK EA B  $       69.60 36.00%  $        44.54 N/A N/A
VGA640BK P-CORD, AV,8PIN,NON-PLENUM,40FT,BK EA B  $       99.50 36.00%  $        63.68 N/A N/A
VGA645BK P-CORD, AV,8PIN,NON-PLENUM,45FT,BK EA B  $     107.80 36.00%  $        68.99 N/A N/A
VGA650BK P-CORD, AV,8PIN,NON-PLENUM,50FT,BK EA B  $       87.60 36.00%  $        56.06 N/A N/A
VGA655BK P-CORD, AV,8PIN,NON-PLENUM,55FT,BK EA B  $     124.40 36.00%  $        79.62 N/A N/A
VGA660BK P-CORD, AV,8PIN,NON-PLENUM,60FT,BK EA B  $     132.70 36.00%  $        84.93 N/A N/A
VGA665BK P-CORD, AV,8PIN,NON-PLENUM,65FT,BK EA B  $     140.90 36.00%  $        90.18 N/A N/A
VGA670BK P-CORD, AV,8PIN,NON-PLENUM,70FT,BK EA B  $     149.40 36.00%  $        95.62 N/A N/A
VGA675BK P-CORD, AV,8PIN,NON-PLENUM,75FT,BK EA B  $     121.10 36.00%  $        77.50 N/A N/A
VGA680BK P-CORD, AV,8PIN,NON-PLENUM,80FT,BK EA B  $     166.00 36.00%  $      106.24 N/A N/A
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VGA685BK P-CORD, AV,8PIN,NON-PLENUM,85FT,BK EA B  $     174.20 36.00%  $      111.49 N/A N/A
VGA690BK P-CORD, AV,8PIN,NON-PLENUM,90FT,BK EA B  $     182.60 36.00%  $      116.86 N/A N/A
VGA695BK P-CORD, AV,8PIN,NON-PLENUM,95FT,BK EA B  $     192.90 36.00%  $      123.46 N/A N/A
VGA6P05BK P-CORD, AV,8PIN,PLENUM,5FT,BK EA B  $       84.50 36.00%  $        54.08 N/A N/A
VGA6P100BK P-CORD, AV,8PIN,PLENUM,100FT,BK EA B  $     542.00 36.00%  $      346.88 N/A N/A
VGA6P10BK P-CORD, AV,8PIN,PLENUM,10FT,BK EA B  $     114.00 36.00%  $        72.96 N/A N/A
VGA6P15BK P-CORD, AV,8PIN,PLENUM,15FT,BK EA B  $     115.90 36.00%  $        74.18 N/A N/A
VGA6P20BK P-CORD, AV,8PIN,PLENUM,20FT,BK EA B  $     174.50 36.00%  $      111.68 N/A N/A
VGA6P25BK P-CORD, AV,8PIN,PLENUM,25FT,BK EA B  $     170.00 36.00%  $      108.80 N/A N/A
VGA6P30BK P-CORD, AV,8PIN,PLENUM,30FT,BK EA B  $     236.00 36.00%  $      151.04 N/A N/A
VGA6P35BK P-CORD, AV,8PIN,PLENUM,35FT,BK EA B  $     214.00 36.00%  $      136.96 N/A N/A
VGA6P40BK P-CORD, AV,8PIN,PLENUM,40FT,BK EA B  $     296.00 36.00%  $      189.44 N/A N/A
VGA6P45BK P-CORD, AV,8PIN,PLENUM,45FT,BK EA B  $     324.00 36.00%  $      207.36 N/A N/A
VGA6P50BK P-CORD, AV,8PIN,PLENUM,50FT,BK EA B  $     288.00 36.00%  $      184.32 N/A N/A
VGA6P55BK P-CORD, AV,8PIN,PLENUM,55FT,BK EA B  $     382.00 36.00%  $      244.48 N/A N/A
VGA6P60BK P-CORD, AV,8PIN,PLENUM,60FT,BK EA B  $     410.00 36.00%  $      262.40 N/A N/A
VGA6P65BK P-CORD, AV,8PIN,PLENUM,65FT,BK EA B  $     442.00 36.00%  $      282.88 N/A N/A
VGA6P70BK P-CORD, AV,8PIN,PLENUM,70FT,BK EA B  $     470.00 36.00%  $      300.80 N/A N/A
VGA6P75BK P-CORD, AV,8PIN,PLENUM,75FT,BK EA B  $     412.00 36.00%  $      263.68 N/A N/A
VGA6P80BK P-CORD, AV,8PIN,PLENUM,80FT,BK EA B  $     530.00 36.00%  $      339.20 N/A N/A
VGA6P85BK P-CORD, AV,8PIN,PLENUM,85FT,BK EA B  $     560.00 36.00%  $      358.40 N/A N/A
VGA6P90BK P-CORD, AV,8PIN,PLENUM,90FT,BK EA B  $     588.00 36.00%  $      376.32 N/A N/A
VGA6P95BK P-CORD, AV,8PIN,PLENUM,95FT,BK EA B  $     616.00 36.00%  $      394.24 N/A N/A
VS43 RACK, VERTICAL CHAN,38.5"HX3.25"W,BK EA B  $     104.40 36.00%  $        66.82 N/A N/A
VS43A RACK, VERTICAL CHAN,38.5"HX3.25"W,AL EA B  $     104.40 36.00%  $        66.82 N/A N/A
VS44 RACK, VERTICAL CHAN,38.5"HX4.5"W,BK EA B  $     202.00 36.00%  $      129.28 N/A N/A
VS44A RACK, VERTICAL CHAN,38.5"HX4.5"W,AL EA B  $     202.00 36.00%  $      129.28 N/A N/A
VS46 RACK, VERTICAL CHAN,38.5"HX6"W,BK EA B  $     212.00 36.00%  $      135.68 N/A N/A
VS46A RACK, VERTICAL CHAN,38.5"HX6"W,AL EA B  $     212.00 36.00%  $      135.68 N/A N/A
VS73 RACK, VERTICAL CHAN,7'HX3.25"W,BK EA B  $     156.10 36.00%  $        99.90 N/A N/A
VS73A RACK, VERTICAL CHAN,7'HX3.25"W,AL EA B  $     156.10 36.00%  $        99.90 N/A N/A
VS73H RACK, VERTICAL CHAN,HINGED,7'HX3.25"W,BK EA B  $     542.00 36.00%  $      346.88 N/A N/A
VS74 RACK, VERTICAL CHAN,7'HX4.5"W,BK EA B  $     290.00 36.00%  $      185.60 N/A N/A
VS74H RACK, VERTICAL CHAN,HINGED,7'HX4.5"W,BK EA B  $     542.00 36.00%  $      346.88 N/A N/A
VS76 RACK, VERTICAL CHAN,7'HX6"W,BK EA B  $     290.00 36.00%  $      185.60 N/A N/A
VS76A RACK, VERTICAL CHAN,7'HX6"W,AL EA B  $     290.00 36.00%  $      185.60 N/A N/A
VS76H RACK, VERTICAL CHAN,HINGED,7'HX6"W,BK EA B  $     542.00 36.00%  $      346.88 N/A N/A
VS83 RACK, VERTICAL CHAN,8'HX3.25"W,BK EA B  $     358.00 36.00%  $      229.12 N/A N/A
VS83A RACK, VERTICAL CHAN,8'HX3.25"W,AL EA B  $     358.00 36.00%  $      229.12 N/A N/A
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VS86 RACK, VERTICAL CHAN,8'HX6"W,BK EA B  $     492.00 36.00%  $      314.88 N/A N/A
VS86A RACK, VERTICAL CHAN,8'HX6"W,AL EA B  $     492.00 36.00%  $      314.88 N/A N/A
VSC3 RACK, VERTICAL CHAN,COVER,3"W,BK EA B  $       91.70 36.00%  $        58.69 N/A N/A
VSC3A RACK, VERTICAL CHAN,COVER,3"W,AL EA B  $       91.70 36.00%  $        58.69 N/A N/A
VSC3L RACK, VERTICAL CHAN,EXTD COVER,3"W,BK EA B  $       98.40 36.00%  $        62.98 N/A N/A
VSC3LA RACK, VERTICAL CHAN,CVR,45.38"HX3.2"W,AL EA B  $       99.60 36.00%  $        63.74 N/A N/A
VSC4 RACK, VERTICAL CHAN,COVER,4"W,BK EA B  $       91.70 36.00%  $        58.69 N/A N/A
VSC4A RACK, VERTICAL CHAN,COVER,4"W,AL EA B  $       91.70 36.00%  $        58.69 N/A N/A
VSC6 RACK, VERTICAL CHAN,COVER,6"W,BK EA B  $       91.70 36.00%  $        58.69 N/A N/A
VSC6A RACK, VERTICAL CHAN,COVER,6"W,AL EA B  $       91.70 36.00%  $        58.69 N/A N/A
VSC6L RACK, VERTICAL CHAN,LONG COVER,6"W,BK EA B  $       91.70 36.00%  $        58.69 N/A N/A
VSC6LA RACK, VERTICAL CHAN,LONG COVER,6"W,AL EA B  $       91.70 36.00%  $        58.69 N/A N/A
VSGEXT RACK, I-FRAME,EXTEND BRACKET,8/PK PK B  $     118.10 36.00%  $        75.58 N/A N/A
WBC1 CEILING-BOX, WIRELESS EQUIPMENT BOX EA B  $     340.00 36.00%  $      217.60 N/A N/A
WBC12 CEILING-BOX, WIRELESS,CISCO AIRONET1200 EA B  $     438.00 36.00%  $      280.32 N/A N/A
WBW1BK WALL-BOX, WIRELESS EQUIP BOX,BK EA B  $     262.00 36.00%  $      167.68 N/A N/A
WBW1OW WALL-BOX, WIRELESS EQUIP BOX,OW EA B  $     262.00 36.00%  $      167.68 N/A N/A
WSBA11BK WRK SURFC BOX, FLIP MINI 1PWR 1DATA BLK EA B  $     360.00 36.00%  $      230.40 N/A N/A
WSBA11BSS WRK SURFC BOX, FLIP MINI 1PWR 1DATA BSS EA B  $     540.00 36.00%  $      345.60 N/A N/A
WSBA2BK WRK SURFC BOX, FLIPUP MINI, 2 PWR, BLACK EA B  $     360.00 36.00%  $      230.40 N/A N/A
WSBA2BSS WRK SURFC BOX, FLIPUP MINI, 2 PWR, BSS EA B  $     540.00 36.00%  $      345.60 N/A N/A
WSBB23UBAL WRK SURFC BOX RECESSED PWR AND DATA ALU EA B  $     674.00 36.00%  $      431.36 N/A N/A
WSBB23UBK WRK SURFC BOX RECESSED PWR AND DATA BLK EA B  $     338.00 36.00%  $      216.32 N/A N/A
WSBB23UBSS WRK SURFC BOX RECESSED PWR AND DATA BSS EA B  $     718.00 36.00%  $      459.52 N/A N/A
WSBB43UAL WRK SURFC BOX RECESSED 4PWR 2-U DATA ALU EA B  $     598.00 36.00%  $      382.72 N/A N/A
WSBB43UBAL WRK SFC BOX, RECSD, 4PWR, 2-U DATA ALU EA B  $     674.00 36.00%  $      431.36 N/A N/A
WSBB43UBK WRK SURFC BOX RECESSED 4PWR 2-U DATA BLK EA B  $     338.00 36.00%  $      216.32 N/A N/A
WSBB43UBSS WRK SURFC BOX RECESSED 4PWR 2-U DATA BSS EA B  $     718.00 36.00%  $      459.52 N/A N/A
WSBBHWBK WRK SURFC BOX, RECESSED, FIELD WIRE, BLK EA B  $     280.00 36.00%  $      179.20 N/A N/A
WSBC21UBK WRK SURFC BOX FLIP UP 2PWR 1-U DATA BLK EA B  $     270.00 36.00%  $      172.80 N/A N/A
WSBC21USV WRK SURFC BOX FLIP UP 2PWR 1-U DATA SLV EA B  $     270.00 36.00%  $      172.80 N/A N/A
WSBD21UBK WRK SFC BOX UNDER TABLE 2PWR 1-U PLT BLK EA B  $     262.00 36.00%  $      167.68 N/A N/A
WSBE11BK WRK SFC BOX TBLE MNT 1PWR 1DATA BLK EA B  $     256.00 36.00%  $      163.84 N/A N/A
WSBE11SV WRK SFC BOX TBLE MNT 1PWR 1DATA SLV EA B  $     256.00 36.00%  $      163.84 N/A N/A
WSBE22BK WRK SFC BOX TBL MNT 2PWR 2DATA BLK EA B  $     306.00 36.00%  $      195.84 N/A N/A
WSBE22SV WRK SFC BOX TBL MNT 2PWR 2DATA SLV EA B  $     306.00 36.00%  $      195.84 N/A N/A
WSBE31UBK WRK SFC BOX TBL MNT 3PWR 1-U PLT BLK EA B  $     336.00 36.00%  $      215.04 N/A N/A
WSBE31USV WRK SFC BOX TBL MNT 3PWR 1-U PLT SLV EA B  $     336.00 36.00%  $      215.04 N/A N/A
WSBECLAMP THUMB SCREW CLAMP FOR TABLE MOUNT WSB EA B  $       24.60 36.00%  $        15.74 N/A N/A
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WSBF22BK WRK SFC 2 PWR 2 DATA GROMET STYL BLK EA B  $     188.30 36.00%  $      120.51 N/A N/A
WSBF22SV WRK SFC 2 PWR 2 DATA GROMET STYL SLV EA B  $     188.30 36.00%  $      120.51 N/A N/A
WSBFGROMBAL WRK SURFC GROMMET, BRUSHED ALUM EA B  $     154.60 36.00%  $        98.94 N/A N/A
WSBFGROMBK WRK SURFC GROMMET, BLACK EA B  $       87.40 36.00%  $        55.94 N/A N/A
WSBFGROMBSS WRK SURFC GROMMET, BRUSHED SS EA B  $     154.60 36.00%  $        98.94 N/A N/A
WSBFGROMSV WRK SURFC GROMMET, SILVER EA B  $       87.40 36.00%  $        55.94 N/A N/A
WSBG43UBAL WRK SFC ELITE RECESSED 4 PWR 3-U ALUM EA B  $  1,728.00 36.00%  $   1,105.92 N/A N/A
WSBG43UBBA WRK SFC ELITE RECESSED 4 PWR 3-U BK ANOD EA B  $  1,728.00 36.00%  $   1,105.92 N/A N/A
WSBG43UBK WRK SFC ELITE RECESSED 4 PWR 3-U BLK EA B  $  1,120.00 36.00%  $      716.80 N/A N/A
WSBG43USV WRK SFC ELITE RECESSED 4 PWR 3-U SILVER EA B  $  1,120.00 36.00%  $      716.80 N/A N/A
WSBH42U WRK SFC ELITE POP UP BASE 4 PWR 2U DATA EA B  $     786.00 36.00%  $      503.04 N/A N/A
WSBHTRBK TRIM, COVER FOR WSBH42U, BLACK EA B  $     199.50 36.00%  $      127.68 N/A N/A
WSBHTRBSS TRIM, COVER FOR WSBH42U, BRUSHED SS EA B  $     560.00 36.00%  $      358.40 N/A N/A
WSBPLATE1 WRK SFC SERIES, LOW VOLTAGE PLATE, BLANK EA B  $       13.50 36.00%  $          8.64 N/A N/A
WSBPLATE2 WRK SFC SERIES, LOW VOLTAGE PLATE, 1-U EA B  $       17.90 36.00%  $        11.46 N/A N/A
XJ6AL25PK LABEL, C6A,XJ,LABELS,25PK PK B  $       29.90 36.00%  $        19.14 N/A N/A
XJ6AL5PK LABEL, C6A,XJ,LABELS,5PK PK B  $         8.70 36.00%  $          5.57 N/A N/A
XLR10 CONN, XLR,SOLDER TERM,PANEL MT,3PIN,10PK PK B  $     222.00 36.00%  $      142.08 N/A N/A
XLRST10 CONN, XLR,SCREW TERM,PANEL MT,3PIN,10PK PK B  $     266.00 36.00%  $      170.24 N/A N/A
XPH11010 LABEL, LABEL HOLDER KT,110 BLOCK,10PK PK B  $         9.80 36.00%  $          6.27 N/A N/A
XPHFO210 LABEL, LABEL HOLDER,FIB CAB,2",30PK PK B  $     114.00 36.00%  $        72.96 N/A N/A
XPHFO310 LABEL, LABEL HOLDER,FIB CAB,3",10PK PK B  $       71.50 36.00%  $        45.76 N/A N/A
XPHFO610 LABEL, LABEL HOLDER,FIB FSP PNLS,3",10PK PK B  $       57.10 36.00%  $        36.54 N/A N/A
XPHPP50 LABEL, LABEL HOLDER KT,P-PANEL,50PK PK B  $       44.40 36.00%  $        28.42 N/A N/A
XPHPPID1U10 LABEL, LABEL HOLDER KT,1U P-PANEL,10PK PK B  $       14.50 36.00%  $          9.28 N/A N/A
XPHPPID2U10 LABEL, LABEL HOLDER KT,2U P-PANEL,10PK PK B  $       14.50 36.00%  $          9.28 N/A N/A
XPHRC10 LABEL, LABEL HOLDER KT,RACKS/CAB,10PK PK B  $       34.50 36.00%  $        22.08 N/A N/A
XPHUDX1610 LABEL, LABEL HLDR KT,16PT MM PNL,10PK PK B  $       14.50 36.00%  $          9.28 N/A N/A
XPHUDX2410 LABEL, LABEL HLDR KT,24PT MM PNL,10PK PK B  $       14.50 36.00%  $          9.28 N/A N/A
XPICONS LABEL, ICON LABEL BOOK,W/BK LETTERS EA B  $       23.10 36.00%  $        14.78 N/A N/A
XPICONSW LABEL, ICON LABEL BOOK,W/WH LETTERS EA B  $       23.10 36.00%  $        14.78 N/A N/A
XPL11010B LABEL, 110 WIRING BLOCK LABELS,BL,10PK PK B  $       68.60 36.00%  $        43.90 N/A N/A
XPL11010W LABEL, 110 WIRING BLOCK LABELS,WH,10PK PK B  $       68.60 36.00%  $        43.90 N/A N/A
XPL11010Y LABEL, 110 WIRING BLOCK LABELS,YL,10PK PK B  $       68.60 36.00%  $        43.90 N/A N/A
XPL1TO480 LABEL, NUMBERING STRIP,P-PANEL,1-480 EA B  $     148.10 36.00%  $        94.78 N/A N/A
XPLCBLA1 LABEL, CABLE WRAP MARKERS,SMALL,16PK PK B  $     170.90 36.00%  $      109.38 N/A N/A
XPLCBLA2 LABEL, CABLE WRAP MARKERS,MED,21PK PK B  $     199.30 36.00%  $      127.55 N/A N/A
XPLCBLA3 LABEL, CABLE WRAP MARKERS,LARGE,48PK PK B  $     376.00 36.00%  $      240.64 N/A N/A
XPLFO350W LABEL, 2U FIBER ENCL LABELS,ADHS,WH,10PK PK B  $       63.00 36.00%  $        40.32 N/A N/A
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XPLFO525W LABEL, 3U FIBER ENCL LABELS,ADHS,WH,10PK PK B  $       63.00 36.00%  $        40.32 N/A N/A
XPLFO700W LABEL, 4U FIBER ENCL LABELS,ADHS,WH,10PK PK B  $       63.00 36.00%  $        40.32 N/A N/A
XPLFOSEPAW LABEL, FIBER ADAP PNL LABEL,ADHS,WH,10 PK B  $       63.00 36.00%  $        40.32 N/A N/A
XPLFP100A LABEL, LABEL HOLDER,FACEPLATE,ADHS,100PK PK B  $       55.80 36.00%  $        35.71 N/A N/A
XPLFP10W LABEL, FACEPLATE LABELS,WH,10PK PK B  $       68.60 36.00%  $        43.90 N/A N/A
XPLFPA10C LABEL, F-PLATE LABEL,ADHS,CLR,10PK PK B  $       71.50 36.00%  $        45.76 N/A N/A
XPLFPA10W LABEL, F-PLATE LABELS,ADHS,WH,10PK PK B  $       63.00 36.00%  $        40.32 N/A N/A
XPLIPA10C LABEL, PORT ICON LABEL,ADHS,CLR,10P PK B  $       71.50 36.00%  $        45.76 N/A N/A
XPLIPA10W LABEL, PORT ICON LABEL,ADHS,WH,10PK PK B  $       63.00 36.00%  $        40.32 N/A N/A
XPLPP10B LABEL, 8PORT FRONT ADAP LABELS,BL,10PK PK B  $       68.60 36.00%  $        43.90 N/A N/A
XPLPP10W LABEL, 8PORT FRONT ADAP LABELS,WH,10PK PK B  $       68.60 36.00%  $        43.90 N/A N/A
XPLPP10Y LABEL, 8PORT FRONT ADAP LABELS,YL,10PK PK B  $       68.60 36.00%  $        43.90 N/A N/A
XPLPPA10W LABEL, 8PT FRNT ADAP LABEL,ADHS,WH,10PK PK B  $       71.50 36.00%  $        45.76 N/A N/A
XPLPPID10W LABEL, P-PANEL ID LABELS,WH,10PK PK B  $       68.60 36.00%  $        43.90 N/A N/A
XPLRC10W LABEL, RACK AND CAB LABELS,WH,10PK PK B  $       68.60 36.00%  $        43.90 N/A N/A
XPLUDX2410W LABEL, 24PT MULTI-M PNL LABEL,WH,10PK PK B  $       68.60 36.00%  $        43.90 N/A N/A
XS0610 RACK, VRT CHAN,7'HX6''WX10''D,GY DOOR EA B  $  1,172.00 36.00%  $      750.08 N/A N/A
XS0610BK RACK, VRT CHAN,7'HX6''WX10''D,BK DOOR EA B  $  1,172.00 36.00%  $      750.08 N/A N/A
XS0615 RACK, VRT CHAN,7'HX6''WX15''D,GY DOOR EA B  $  1,196.00 36.00%  $      765.44 N/A N/A
XS0615BK RACK, VRT CHAN,7'HX6''WX15''D,BK DOOR EA B  $  1,196.00 36.00%  $      765.44 N/A N/A
XS1010 RACK, VERTICAL CHAN,7'HX10"WX10"D EA B  $  1,286.00 36.00%  $      823.04 N/A N/A
XS1010BK RACK, VERTICAL CHAN,7'HX10"WX10"D,BK EA B  $  1,286.00 36.00%  $      823.04 N/A N/A
XS1015 RACK, VERTICAL CHAN,7'HX10"WX15"D EA B  $  1,310.00 36.00%  $      838.40 N/A N/A
XS1015BK RACK, VERTICAL CHAN,7'HX10"WX15"D,BK EA B  $  1,310.00 36.00%  $      838.40 N/A N/A
XS1510 RACK, VERTICAL CHAN,7'HX15.75"WX10"D EA B  $  1,332.00 36.00%  $      852.48 N/A N/A
XS1510BK RACK, VERTICAL CHAN,7'HX15.75"WX10"D,BK EA B  $  1,332.00 36.00%  $      852.48 N/A N/A
XS1515 RACK, VERTICAL CHAN,7'HX15.75"WX15"D EA B  $  1,356.00 36.00%  $      867.84 N/A N/A
XS1515BK RACK, VERTICAL CHAN,7'HX15.75"WX15"D,BK EA B  $  1,356.00 36.00%  $      867.84 N/A N/A
ZAFB4U6 ZONE BOX, F-BOX,4U,2X2,FOR 6" DEPTH EA B  $     840.00 36.00%  $      537.60 N/A N/A
ZAFB8U8 ZONE BOX, F-BOX,8U,2X2,FOR 8" DEPTH EA B  $     856.00 36.00%  $      547.84 N/A N/A
ZAFBC ZONE BOX, ACCESS F-BOX CVR EA B  $     122.00 36.00%  $        78.08 N/A N/A
ZCB5UP ZONE BOX, CEILING BOX,5U,2X2,PNL EA B  $  2,216.00 36.00%  $   1,418.24 N/A N/A
ZCB7UA ZONE BOX, CEILING BOX,7U,2X2,HUB+PNL EA B  $  3,044.00 36.00%  $   1,948.16 N/A N/A
ZCBLKIT ZONE BOX, LOCK KIT,CHROME EA B  $     160.30 36.00%  $      102.59 N/A N/A
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GBIC-10-CONS GBIC, 1310nm, LX SMF 10km, 1000Base, Cisco ONS-GC-GE-LX Compatible each  $     171.41 30.0%  $       119.99 N/A N/A
GBIC-10-CSCO GBIC, 1310nm, LX SMF 10km, 1000Base, Cisco WS-G5486 Compatible each  $     155.83 30.0%  $       109.08 N/A N/A
GBIC-10-MSA GBIC, 1310nm, LX SMF 10km, 1000Base, MSA Compatible each  $     140.25 30.0%  $         98.17 N/A N/A
GBIC-80-CSCO GBIC, 1550nm, ZX SMF 80km, 1000Base, Cisco WS-G5487 Compatible each  $     692.58 30.0%  $       484.81 N/A N/A
GBIC-C59-80-CSCO GBIC, CWDM 1590nm, ZX SMF 80km, 1000Base, Cisco CWDM-GBIC-1590 

Compatible each  $     692.58 30.0%  $       484.81 N/A N/A
GBIC-SX-CONS GBIC, 850nm, SX MMF 550m, 1000Base, Cisco ONS-GC-GE-SX Compatible each  $     142.84 30.0%  $         99.99 N/A N/A
GBIC-SX-CSCO GBIC, 850nm, SX MMF 550m, 1000Base, Cisco WS-G5484 Compatible each  $     129.86 30.0%  $         90.90 N/A N/A
GBIC-T-CSCO GBIC, RJ-45, TX Copper 100m, 1000Base, Cisco WS-G5482 Compatible each  $     199.13 30.0%  $       139.39 N/A N/A
GBIC-TX-ATCA GBIC, RJ-45, TX Copper 100m, 1000Base, Atrica AT10036 Compatible each  $     199.13 30.0%  $       139.39 N/A N/A
GBIC-TX-CONS GBIC, RJ-45, TX Copper 100m, 1000Base, Cisco ONS Compatible each  $     199.13 30.0%  $       139.39 N/A N/A
GBIC-TX-CSCO GBIC, RJ-45, TX Copper 100m, 1000Base, Cisco WS-G5483 Compatible each  $     199.13 30.0%  $       139.39 N/A N/A

GBIC-W35-40-CSCO GBIC, WDM BiDi 1310TX/1550RX, EX SMF 40km, 1000Base, Cisco WS-G5486-W35-
40km Compatible each  $     519.44 30.0%  $       363.61 N/A N/A

GBIC-W53-40-CONS GBIC, WDM BiDi 1550TX/1310RX, EX SMF 40km, 1000Base, Cisco ONS-GC-GE-EX-
W53 Compatible each  $     571.38 30.0%  $       399.97 N/A N/A

GBIC-W53-40-CSCO GBIC, WDM BiDi 1550TX/1310RX, EX SMF 40km, 1000Base, Cisco WS-G5486-W53-
40km Compatible each  $     519.44 30.0%  $       363.61 N/A N/A

GSFP-W43-20-48D-CALX GPON, SFP, BIDI, 1490/1310, OC48, 20km, Calix 100-01782 Compatible each  $     990.39 30.0%  $       693.27 N/A N/A

GSFP-W43-20-48DI-CALX GPON SFP, WDM BiDi 1490TX/1310RX, B+ SMF 20km, OC-48 DDM, I temp, Calix 
100-01783 Compatible each  $     990.39 30.0%  $       693.27 N/A N/A

GSFP-W43-20-48D-MSA GPON, SFP, BIDI, 1490/1310, OC48, 20km, MSA Compatible each  $     891.35 30.0%  $       623.95 N/A N/A

GSFP-W43-20-48D-ZHNE GPON SFP, WDM BiDi 1490TX/1310RX, B+ SMF 20km, OC-48 DDM, Zhone MXK-
GPON-SFP-B+ Compatible each  $     990.39 30.0%  $       693.27 N/A N/A

GSFP-W43-40-48D-CALX GPON, SFP, BIDI, 1490Tx/1310Rx, OC48, 40km, Calix 100-01784 Compatible each  $  1,125.44 30.0%  $       787.81 N/A N/A

GSFP-W43-40-48DI-CALX GPON SFP, WDM BiDi 1490TX/1310RX, C+ SMF 40km, OC-48 DDMI-Temp, Calix 
100-01836 Compatible each  $  1,032.53 30.0%  $       722.77 N/A N/A

QSFP-LR4-10-40GD-CSCO QSFP+, 1310nm, LR4 SMF 10km, 40G DDM, Cisco QSFP-40GE-LR4 Compatible each  $  7,791.54 30.0%  $    5,454.08 N/A N/A
QSFP-SR4-40GD-CSCO QSFP+, 850nm, SR4 MMF 100m, 40G DDM, Cisco QSFP-40G-SR4 Compatible each  $  1,298.59 30.0%  $       909.01 N/A N/A
SFP-100EX-BCFY SFP, 1310nm, EX SMF 40km, 100M, Foundry/Brocade E1MG-100FX-LR-OM 

Compatible each  $     147.17 30.0%  $       103.02 N/A N/A
SFP-100FX-AL7X SFP, 1310nm, FX MMF 2km, 100M, Alcatel 3HE00024AA Compatible each  $     112.54 30.0%  $         78.78 N/A N/A
SFP-100FX-BCFY SFP, 1310nm, FX MMF 2km, 100M, Foundry/Brocade E1MG-100FX-OM Compatible each  $     112.54 30.0%  $         78.78 N/A N/A
SFP-100FX-CSCO SFP, 1310nm, FX MMF 2km, 100M, Cisco GLC-FE-100FX Compatible each  $     112.54 30.0%  $         78.78 N/A N/A
SFP-100FX-JNPR SFP, 1310nm, FX MMF 2km, 100M, Juniper EX-SFP-1FE-FX Compatible each  $     112.54 30.0%  $         78.78 N/A N/A
SFP-100FX-MSA SFP, 1310nm, FX MMF 2km, 100M, MSA Compatible each  $     101.29 30.0%  $         70.90 N/A N/A
SFP-100LX-AL7X SFP, 1310nm, LX SMF 10km, 100M, Alcatel 3HE04524AA Compatible each  $     112.54 30.0%  $         78.78 N/A N/A
SFP-100LX-ALOM SFP, 1310nm, LX SMF 10km, 100M, Alcatel SFP-100-LC-SM15 Compatible each  $     123.80 30.0%  $         86.66 N/A N/A
SFP-100LX-BCFY SFP, 1310nm, LX SMF 10km, 100M, Foundry/Brocade E1MG-100FX-IR-OM Compatible each  $     112.54 30.0%  $         78.78 N/A N/A
SFP-100LX-CONS SFP, 1310nm, LX SMF 10km, 100M, Cisco ONS-SI-100-LX10 Compatible each  $     109.43 30.0%  $         76.60 N/A N/A
SFP-100LX-CSCO SFP, 1310nm, LX SMF 10km, 100M, Cisco GLC-FE-100LX Compatible each  $     112.54 30.0%  $         78.78 N/A N/A
SFP-100LX-MSA SFP, 1310nm, LX SMF 10km, 100M, MSA Compatible each  $     101.29 30.0%  $         70.90 N/A N/A
SFP-10-G-CSCO SFP, 1310nm, LX SMF 10km, 1000Base, Cisco GLC-LH-SM Compatible each  $       84.88 30.0%  $         59.41 N/A N/A
SFP-10-GD-ACDN SFP, 1310nm, LX SMF 10km, 1000Base DDM, Accedian 7SN-000 Compatible each  $       99.99 30.0%  $         69.99 N/A N/A
SFP-10-GD-ADTN SFP, 1310nm, LX SMF 10km, 1000Base DDM, Adtran 1184561P1 Compatible each  $       99.99 30.0%  $         69.99 N/A N/A
SFP-10-GD-ADTN4 SFP, 1310nm, LX SMF 10km, 1000Base DDM, Adtran 1442320G1 Compatible each  $       99.99 30.0%  $         69.99 N/A N/A
SFP-10-GD-AL7X SFP, 1310nm, LX SMF 10km, 1000Base DDM, Alcatel 3HE00028AA Compatible each  $       99.99 30.0%  $         69.99 N/A N/A
SFP-10-GD-ALDX SFP, 1310nm, LX SMF 10km, 1000Base DDM, Alcatel 109527804 Compatible each  $     109.99 30.0%  $         76.99 N/A N/A
SFP-10-GD-ALOM SFP, 1310nm, LX SMF 10km, 1000Base DDM, Alcatel SFP-GIG-LX Compatible each  $     109.99 30.0%  $         76.99 N/A N/A
SFP-10-GD-ATCA SFP, 1310nm, LX SMF 10km, 1000Base DDM, Atrica AT10006 Compatible each  $     104.99 30.0%  $         73.49 N/A N/A

SFP-10-GD-BCFY SFP, 1310nm, LX SMF 10km, 1000Base DDM, Foundry/Brocade E1MG-LX-OM 
Compatible each  $       99.99 30.0%  $         69.99 N/A N/A
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SFP-10-GD-CALX SFP, 1310nm, LX SMF 10km, 1000Base DDM, Calix 100-01662 Compatible each  $       99.99 30.0%  $         69.99 N/A N/A
SFP-10-GD-CENA SFP, 1310nm, LX SMF 10km, 1000Base DDM, Ciena B-700-1016-002 Compatible each  $       99.99 30.0%  $         69.99 N/A N/A
SFP-10-GD-CENA2 SFP, 1310nm, LX SMF 10km, 1000Base DDM, Ciena XCVR-010M31 Compatible each  $       99.99 30.0%  $         69.99 N/A N/A
SFP-10-GD-CENA3 SFP, 1310nm, LX SMF 10km, 1000Base DDM, Ciena XCVR-010Y31 Compatible each  $       99.99 30.0%  $         69.99 N/A N/A
SFP-10-GD-CNNT SFP, 1310nm, LX SMF 10km, 1000Base DDM, Ciena NTTP01CF Compatible each  $     109.99 30.0%  $         76.99 N/A N/A

SFP-10-GDE-CONS SFP, 1310nm, LX SMF 10km, 1000Base DDM, E-Temp, Cisco ONS-SE-G2F-LX 
Compatible each  $     109.99 30.0%  $         76.99 N/A N/A

SFP-10-GDE-CSCO SFP, 1310nm, LX SMF 10km, 1000Base DDM, Cisco SFP-GE-L Compatible each  $       99.99 30.0%  $         69.99 N/A N/A
SFP-10-GDE-CSCO2 SFP, 1310nm, LX SMF 10km, 1000Base DDM, E-Temp, Cisco GLC-LH-SMD 

Compatible each  $       99.99 30.0%  $         69.99 N/A N/A
SFP-10-GD-EXTR SFP, 1310nm, LX SMF 10km, 1000Base DDM, Extreme Networks 10052 Compatible each  $       99.99 30.0%  $         69.99 N/A N/A
SFP-10-GD-FJTU SFP, 1310nm, LX SMF 10km, 1000Base DDM, Fujitsu FC95705010 Compatible each  $     109.99 30.0%  $         76.99 N/A N/A
SFP-10-GDI-ADVA SFP, 1310nm, LX SMF 10km, 1000Base DDM I-temp, Adva 1061705850-01 Compatible each  $     109.08 30.0%  $         76.36 N/A N/A
SFP-10-GDI-AL7X SFP, 1310nm, LX SMF 10km, 1000Base DDM I-temp, Alcatel 3HE00028CA Compatible each  $     109.08 30.0%  $         76.36 N/A N/A

SFP-10-GDI-ALOM SFP, 1310nm, LX SMF 10km, 1000Base DDM I-temp, Alcatel iSFP-GIG-LX-ITEMP 
Compatible each  $     119.99 30.0%  $         83.99 N/A N/A

SFP-10-GDI-CALX SFP, 1310nm, LX SMF 10km, 1000Base DDM I-temp, Calix 100-01662_ITemp 
Compatible each  $     109.08 30.0%  $         76.36 N/A N/A

SFP-10-GDI-CONS SFP, 1310nm, LX SMF 10km, 1000Base DDM I-temp, Cisco ONS-SI-GE-LX Compatible each  $     119.99 30.0%  $         83.99 N/A N/A

SFP-10-GDI-FJ41 SFP, 1310nm, LX SMF 10km, 1000Base DDM I-temp, Fujitsu FC95705040-01 
Compatible each  $     119.99 30.0%  $         83.99 N/A N/A

SFP-10-GDI-MSA SFP, 1310nm, LX SMF 10km, 1000Base DDM I-temp, MSA Compatible each  $       98.17 30.0%  $         68.72 N/A N/A
SFP-10-GDI-OCCM SFP, 1310nm, LX SMF 10km, 1000Base DDM I-temp, Occam 105013 Compatible each  $     109.08 30.0%  $         76.36 N/A N/A
SFP-10-GD-JNPR SFP, 1310nm, LX SMF 10km, 1000Base DDM, Juniper EX-SFP-1GE-LX Compatible each  $       99.99 30.0%  $         69.99 N/A N/A
SFP-10-GD-MSA SFP, 1310nm, LX SMF 10km, 1000Base DDM, MSA Compatible each  $       89.99 30.0%  $         62.99 N/A N/A

SFP-10-GD-NKA7 SFP, 1310nm, LX SMF 10km, 1000Base DDM, Nokia Siemens Network V50017-U463-
K500 Compatible each  $       99.99 30.0%  $         69.99 N/A N/A

SFP-10-GI-CSCO SFP, 1310nm, LX SMF 10km, 1000Base I-temp, Cisco GLC-LX-SM-RGD Compatible each  $       88.38 30.0%  $         61.87 N/A N/A
SFP-120-GD-ADTN SFP, 1550nm, EZX SMF 120km, 1000Base DDM, Adtran 1184562P5-120km Compatible each  $     779.15 30.0%  $       545.41 N/A N/A
SFP-120-GD-AL7X SFP, 1550nm, EZX SMF 120km, 1000Base DDM, Alcatel 3HE01389AA Compatible each  $     779.15 30.0%  $       545.41 N/A N/A
SFP-120-GD-CALX SFP, 1550nm, EZX SMF 120km, 1000Base DDM, Calix 100-01665-CTemp Compatible each  $     779.15 30.0%  $       545.41 N/A N/A
SFP-120-GD-CSCO SFP, 1550nm, EZX SMF 120km, 1000Base DDM, Cisco SFP-GE-Z_120km Compatible each  $     777.20 30.0%  $       544.04 N/A N/A
SFP-120-GD-CSCO_1 SFP, 1550nm, EZX SMF 120km, 1000Base DDM, Cisco GLC-ZX-SM-120km Compatible each  $     777.20 30.0%  $       544.04 N/A N/A

SFP-120-GDE-CONS SFP, 1550nm, EZX SMF 120km, 1000Base DDM, E-Temp, Cisco ONS-SE-GE-
ZX_120km Compatible each  $     777.20 30.0%  $       544.04 N/A N/A

SFP-120-GDI-AL7X SFP, 1550nm, EZX SMF 120km, 1000Base DDM I-TEMP, Alcatel 3HE01389CA-ROHS 
Compatible each  $     777.20 30.0%  $       544.04 N/A N/A

SFP-120-GDI-CALX SFP, 1550nm, EZX SMF 120km, 1000Base DDM i-temp, Calix 100-01665 Compatible each  $     791.23 30.0%  $       553.86 N/A N/A

SFP-120-GDI-CONS SFP, 1550nm, EZX SMF 120km, 1000Base DDM i-temp, Cisco ONS-SI-GE-ZX-120km 
Compatible each  $     791.23 30.0%  $       553.86 N/A N/A

SFP-120-GD-MSA SFP, 1550nm, EZX SMF 120km, 1000Base DDM, MSA Compatible each  $     701.24 30.0%  $       490.87 N/A N/A
SFP-15-03D-ADTN SFP, 1310nm, IR-1 SMF 15km, OC-3 DDM, Adtran 1184543P2 Compatible each  $     118.17 30.0%  $         82.72 N/A N/A
SFP-15-03D-ALDX SFP, 1310nm, IR-1 SMF 15km, OC-3 DDM, Alcatel 109453894 Compatible each  $     129.99 30.0%  $         90.99 N/A N/A
SFP-15-03D-ALT1 SFP, 1310nm, IR-1 SMF 15km, OC-3 DDM, Alcatel 1AB194670004 Compatible each  $     129.99 30.0%  $         90.99 N/A N/A
SFP-15-03D-CONS SFP, 1310nm, IR-1 SMF 15km, OC-3 DDM, Cisco ONS-SI-155-I1 Compatible each  $     129.99 30.0%  $         90.99 N/A N/A
SFP-15-03D-FJ95 SFP, 1310nm, IR-1 SMF 15km, OC-3 DDM, Fujitsu FC95700021 Compatible each  $     129.99 30.0%  $         90.99 N/A N/A
SFP-15-03D-MSA SFP, 1310nm, IR-1 SMF 15km, OC-3 DDM, MSA Compatible each  $     106.35 30.0%  $         74.45 N/A N/A
SFP-15-12D-ALDX SFP, 1310nm, IR-1 SMF 15km, OC-12 DDM, Alcatel 109453902 Compatible each  $     149.99 30.0%  $       104.99 N/A N/A
SFP-15-12D-ALT1 SFP, 1310nm, IR-1 SMF 15km, OC-12 DDM, Alcatel 1AB196360004 Compatible each  $     149.99 30.0%  $       104.99 N/A N/A

SFP-15-12D-BCFY SFP, 1310nm, IR-1 SMF 15km, OC-12 DDM, Foundry/Brocade OC12-SFP-IR1 
Compatible each  $     136.35 30.0%  $         95.45 N/A N/A
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SFP-15-12D-CONS SFP, 1310nm, IR-1 SMF 15km, OC-12 DDM, Cisco ONS-SI-622-I1_CTemp Compatible each  $     149.99 30.0%  $       104.99 N/A N/A

SFP-15-12D-HWEI SFP, 1310nm, IR-1 SMF 15km, OC-12 DDM, Huawei eSFP-STM4-SM1310-15Km-
BOM34060277 Compatible each  $     136.35 30.0%  $         95.45 N/A N/A

SFP-15-12DI-MSA SFP, 1310nm, IR-1 SMF 15km, OC-12 DDM, I-temp, MSA Compatible each  $     130.90 30.0%  $         91.63 N/A N/A
SFP-15-12D-MSA SFP, 1310nm, IR-1 SMF 15km, OC-12 DDM, MSA Compatible each  $     122.72 30.0%  $         85.90 N/A N/A
SFP-15-48D-AL7X SFP, 1310nm, IR-1 SMF 15km, OC-48 DDM, Alcatel 3HE00046AA Compatible each  $     363.61 30.0%  $       254.52 N/A N/A
SFP-15-48D-ALDX SFP, 1310nm, IR-1 SMF 15km, OC-48 DDM, Alcatel 109564518-15km Compatible each  $     399.97 30.0%  $       279.98 N/A N/A

SFP-15-48D-BCFY SFP, 1310nm, IR-1 SMF 15km, OC-48 DDM, Foundry/Brocade OC48-SFP-IR1 
Compatible each  $     363.61 30.0%  $       254.52 N/A N/A

SFP-15-48D-CENA SFP, 1310nm, IR-1 SMF 15km, OC-48 DDM, Ciena B-730-0001-001 Compatible each  $     363.61 30.0%  $       254.52 N/A N/A
SFP-15-48D-CNNT SFP, 1310nm, IR-1 SMF 15km, OC-48 DDM, Ciena NTTP03CF Compatible each  $     399.97 30.0%  $       279.98 N/A N/A

SFP-15-48D-CONS SFP, 1310nm, IR-1 SMF 15km, OC-48 DDM, Cisco ONS-SI-2G-I1-10-1993-01 
Compatible each  $     399.97 30.0%  $       279.98 N/A N/A

SFP-15-48D-CSCO SFP, 1310nm, IR-1 SMF 15km, OC-48 DDM, Cisco SFP-OC48-IR1 Compatible each  $     363.61 30.0%  $       254.52 N/A N/A
SFP-15-48D-CYAN SFP, 1310nm, IR-1 SMF 15km, OC-48 DDM, Cyan Compatible each  $     363.61 30.0%  $       254.52 N/A N/A
SFP-15-48DI-CONS SFP, 1310nm, IR-1 SMF 15km, OC-48 DDM, I-temp, Cisco ONS-SI-2G-I1 Compatible each  $     449.96 30.0%  $       314.97 N/A N/A

SFP-15-48DI-CONS2 SFP, 1310nm, IR-1 SMF 15km, OC-48 DDM, I-temp, Cisco ONS-SE-Z1 10-1971-02 
Compatible each  $     449.96 30.0%  $       314.97 N/A N/A

SFP-15-48DI-CONS3 SFP, 1310nm, IR-1 SMF 15km, OC-48 DDM, I-temp, Cisco ONS-SE-Z1 10-1971-01 
Compatible each  $     449.96 30.0%  $       314.97 N/A N/A

SFP-160-GD-AL7X SFP, 1550nm, SMF 160km, 1000Base DDM, 41db, Alcatel 3HE01389AA-160km 
Compatible each  $     952.30 30.0%  $       666.61 N/A N/A

SFP-160-GD-CSCO SFP, 1550nm, SMF 160km, 1000Base DDM, 41db, Cisco SFP-GE-Z_160km Compatible each  $     951.16 30.0%  $       665.81 N/A N/A
SFP-40-03D-ADTN SFP, 1310nm, LR-1 SMF 40km, OC-3 DDM, Adtran 1184543P1 Compatible each  $     147.17 30.0%  $       103.02 N/A N/A
SFP-40-03D-ALDX SFP, 1310nm, LR-1 SMF 40km, OC-3 DDM, Alcatel 109453886 Compatible each  $     161.89 30.0%  $       113.32 N/A N/A
SFP-40-03D-CONS SFP, 1310nm, LR-1 SMF 40km, OC-3 DDM, Cisco ONS-SI-155-L1 Compatible each  $     161.89 30.0%  $       113.32 N/A N/A
SFP-40-03D-MSA SFP, 1310nm, LR-1 SMF 40km, OC-3 DDM, MSA Compatible each  $     132.46 30.0%  $         92.72 N/A N/A
SFP-40-12D-ALDX SFP, 1310nm, LR-1 SMF 40km, OC-12 DDM, Alcatel 109467522 Compatible each  $     180.94 30.0%  $       126.66 N/A N/A

SFP-40-12D-BCFY SFP, 1310nm, LR-1 SMF 40km, OC-12 DDM, Foundry/Brocade OC12-SFP-LR1 
Compatible each  $     164.49 30.0%  $       115.14 N/A N/A

SFP-40-12D-CONS SFP, 1310nm, LR-1 SMF 40km, OC-12 DDM, Cisco ONS-SI-622-L1 Compatible each  $     180.94 30.0%  $       126.66 N/A N/A
SFP-40-48D-ALDX SFP, 1310nm, LR-1 SMF 40km, OC-48 DDM, Alcatel 109493528 Compatible each  $     571.38 30.0%  $       399.97 N/A N/A

SFP-40-48D-BCFY SFP, 1310nm, LR-1 SMF 40km, OC-48 DDM, Foundry/Brocade OC48-SFP-LR1 
Compatible each  $     519.44 30.0%  $       363.61 N/A N/A

SFP-40-48D-CENA SFP, 1310nm, LR-1 SMF 40km, OC-48 DDM, Ciena B-730-0001-001-40KM Compatible each  $     519.44 30.0%  $       363.61 N/A N/A
SFP-40-48D-CONS SFP, 1310nm, LR-1 SMF 40km, OC-48 DDM, Cisco ONS-SI-2G-L1 Compatible each  $     571.38 30.0%  $       399.97 N/A N/A
SFP-40-48D-FJTU SFP, 1310nm, LR-1 SMF 40km, OC-48 DDM, Fujitsu FC95700180 Compatible each  $     571.38 30.0%  $       399.97 N/A N/A
SFP-40-48DI-MSA SFP, 1310nm, LR-1 SMF 40km, OC-48 DDM, I-temp, MSA Compatible each  $     510.65 30.0%  $       357.46 N/A N/A
SFP-40-48D-MSA SFP, 1310nm, LR-1 SMF 40km, OC-48 DDM, MSA Compatible each  $     467.49 30.0%  $       327.24 N/A N/A
SFP-40-GD-ADTN SFP, 1310nm, EX SMF 40km, 1000Base DDM, Adtran 1442340G1 Compatible each  $     303.00 30.0%  $       212.10 N/A N/A
SFP-40-GD-AL7X SFP, 1310nm, EX SMF 40km, 1000Base DDM, Alcatel 3HE00867AA Compatible each  $     303.00 30.0%  $       212.10 N/A N/A
SFP-40-GD-ALDX SFP, 1310nm, EX SMF 40km, 1000Base DDM, Alcatel 109568782 Compatible each  $     333.30 30.0%  $       233.31 N/A N/A
SFP-40-GD-ALOM SFP, 1310nm, EX SMF 40km, 1000Base DDM, Alcatel SFP-GIG-LH40 Compatible each  $     333.30 30.0%  $       233.31 N/A N/A

SFP-40-GD-BCFY SFP, 1310nm, EX SMF 40km, 1000Base DDM, Foundry/Brocade E1MG-LX-OM-40km 
Compatible each  $     303.00 30.0%  $       212.10 N/A N/A

SFP-40-GD-CALX SFP, 1310nm, EX SMF 40km, 1000Base DDM, Calix 100-01663 Compatible each  $     303.00 30.0%  $       212.10 N/A N/A
SFP-40-GD-CENA SFP, 1310nm, EX SMF 40km, 1000Base DDM, Ciena XCVR-040Y31 Compatible each  $     303.00 30.0%  $       212.10 N/A N/A
SFP-40-GD-CSCO2 SFP, 1310nm, EX SMF 40km, 1000Base DDM, Cisco GLC-LH-SM-40km Compatible each  $     303.00 30.0%  $       212.10 N/A N/A
SFP-40-GDE-CSCO SFP, 1310nm, EX SMF 40km, 1000Base DDM, E-Temp, Cisco GLC-EX-SMD 

Compatible each  $     303.00 30.0%  $       212.10 N/A N/A
SFP-40-GDI-AL7X SFP, 1310nm, EX SMF 40km, 1000Base DDM I-temp, Alcatel 3HE00867CA Compatible each  $     311.66 30.0%  $       218.16 N/A N/A
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SFP-40-GDI-CALX SFP, 1310nm, EX SMF 40km, 1000Base DDM I-temp, Calix 100-01663- I Temp 
Compatible each  $     311.66 30.0%  $       218.16 N/A N/A

SFP-40-GDI-CENA SFP, 1310nm, EX SMF 40km, 1000Base DDM I-temp, Ciena XCVR-A40Y31 Compatible each  $     311.44 30.0%  $       218.01 N/A N/A
SFP-40-GDI-MSA SFP, 1310nm, EX SMF 40km, 1000Base DDM I-temp, MSA Compatible each  $     280.50 30.0%  $       196.35 N/A N/A
SFP-40-GD-JNPR SFP, 1310nm, EX SMF 40km, 1000Base DDM, Juniper EX-SFP-1GE-LX40K Compatible each  $     303.00 30.0%  $       212.10 N/A N/A
SFP-40-GD-MSA SFP, 1310nm, EX SMF 40km, 1000Base DDM, MSA Compatible each  $     272.70 30.0%  $       190.89 N/A N/A
SFP-80-03D-ADTN SFP, 1550nm, LR-2 SMF 80km, OC-3 DDM, Adtran 1184543P5 Compatible each  $     346.29 30.0%  $       242.40 N/A N/A
SFP-80-03D-CONS SFP, 1550nm, LR-2 SMF 80km, OC-3 DDM, Cisco ONS-SI-155-L2 Compatible each  $     380.92 30.0%  $       266.64 N/A N/A
SFP-80-12D-ALDX SFP, 1550nm, LR-2 SMF 80km, OC-12 DDM, Alcatel 109604447 Compatible each  $     380.92 30.0%  $       266.64 N/A N/A

SFP-80-12D-BCFY SFP, 1550nm, LR-2 SMF 80km, OC-12 DDM, Foundry/Brocade OC12-SFP-LR2 
Compatible each  $     346.29 30.0%  $       242.40 N/A N/A

SFP-80-12D-CONS SFP, 1550nm, LR-2 SMF 80km, OC-12 DDM, Cisco ONS-SI-622-L2 Compatible each  $     380.92 30.0%  $       266.64 N/A N/A
SFP-80-12DI-ALT1 SFP, 1550nm, LR-2 SMF 80km, OC-12 DDM, Alcatel 1AB196360007 Compatible each  $     380.92 30.0%  $       266.64 N/A N/A

SFP-80-48D-BCFY SFP, 1550nm, LR2 SMF 80km, OC-48 DDM, Foundry/Brocade OC48-SFP-LR2 
Compatible each  $     865.73 30.0%  $       606.01 N/A N/A

SFP-80-48D-CONS SFP, 1550nm, LR2 SMF 80km, OC-48 DDM, Cisco ONS-SI-2G-L2 Compatible each  $     952.30 30.0%  $       666.61 N/A N/A
SFP-80-48D-CYAN SFP, 1550nm, LR2 SMF 80km, OC-48 DDM, Cyan Compatible each  $     865.73 30.0%  $       606.01 N/A N/A
SFP-80-GD-ACDN SFP, 1550nm, ZX SMF 80km, 1000Base DDM, Accedian 7SR-000 Compatible each  $     311.66 30.0%  $       218.16 N/A N/A
SFP-80-GD-ADTN SFP, 1550nm, ZX SMF 80km, 1000Base DDM, Adtran 1184562P5 Compatible each  $     311.66 30.0%  $       218.16 N/A N/A
SFP-80-GD-AL7X SFP, 1550nm, ZX SMF 80km, 1000Base DDM, Alcatel 3HE00029AA Compatible each  $     311.66 30.0%  $       218.16 N/A N/A
SFP-80-GD-ATCA SFP, 1550nm, ZX SMF 80km, 1000Base DDM, Atrica AT10007 Compatible each  $     327.24 30.0%  $       229.07 N/A N/A

SFP-80-GD-BCFY SFP, 1550nm, ZX SMF 80km, 1000Base DDM, Foundry/Brocade E1MG-LHA-OM 
Compatible each  $     311.66 30.0%  $       218.16 N/A N/A

SFP-80-GD-CALX SFP, 1550nm, ZX SMF 80km, 1000Base DDM, Calix 100-01664 Compatible each  $     311.66 30.0%  $       218.16 N/A N/A
SFP-80-GD-CSCO SFP, 1550nm, ZX SMF 80km, 1000Base DDM, Cisco GLC-ZX-SM Compatible each  $     311.66 30.0%  $       218.16 N/A N/A

SFP-80-GDE-CONS SFP, 1550nm, ZX SMF 80km, 1000Base DDM, E-Temp, Cisco ONS-SE-GE-ZX 
Compatible each  $     342.83 30.0%  $       239.98 N/A N/A

SFP-80-GDE-CSCO SFP, 1550nm, ZX SMF 80km, 1000Base DDM, E-Temp, Cisco SFP-GE-Z Compatible each  $     311.66 30.0%  $       218.16 N/A N/A
SFP-80-GDE-CSCO2 SFP, 1550nm, ZX SMF 80km, 1000Base DDM, E-Temp, Cisco GLC-ZX-SMD 

Compatible each  $     311.66 30.0%  $       218.16 N/A N/A
SFP-80-GDE-CSCO3 SFP, 1550nm, ZX SMF 80km, 1000Base DDM, Cisco GLC-EX-SMD-80km Compatible each  $     311.66 30.0%  $       218.16 N/A N/A
SFP-80-GD-EXTR SFP, 1550nm, ZX SMF 80km, 1000Base DDM, Extreme Networks 10053 Compatible each  $     311.66 30.0%  $       218.16 N/A N/A
SFP-80-GDI-AL7X SFP, 1550nm, ZX SMF 80km, 1000Base DDM I-temp, Alcatel 3HE00029CA Compatible each  $     380.92 30.0%  $       266.64 N/A N/A

SFP-80-GDI-CALX SFP, 1550nm, ZX SMF 80km, 1000Base DDM I-temp, Calix 100-01664- I Temp 
Compatible each  $     380.92 30.0%  $       266.64 N/A N/A

SFP-80-GDI-CONS SFP, 1550nm, ZX SMF 80km, 1000Base DDM I-temp, Cisco ONS-SI-GE-ZX Compatible each  $     419.01 30.0%  $       293.31 N/A N/A
SFP-80-GDI-MSA SFP, 1550nm, ZX SMF 80km, 1000Base DDM I-temp, MSA Compatible each  $     342.83 30.0%  $       239.98 N/A N/A
SFP-80-GD-JNPR SFP, 1550nm, ZX SMF 80km, 1000Base DDM, Juniper EX-SFP-1GE-LH Compatible each  $     311.66 30.0%  $       218.16 N/A N/A
SFP-80-GD-MSA SFP, 1550nm, ZX SMF 80km, 1000Base DDM, MSA Compatible each  $     280.50 30.0%  $       196.35 N/A N/A

SFP-C31-80-GD-AL7X SFP, CWDM 1310nm, ZX SMF 80km, 1000Base DDM, Blue Bale, Alcatel 3HE00029AA-
C31 Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C31-80-GD-CALX SFP, CWDM 1310nm, ZX SMF 80km, 1000Base DDM, Blue Bale, Calix 100-01664-C31 
Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C31-80-GD-CSCO SFP, CWDM 1310nm, ZX SMF 80km, 1000Base DDM, Blue Bale, Cisco GLC-ZX-
SM_C31 Compatible each  $     808.07 30.0%  $       565.65 N/A N/A

SFP-C43-120-GD-AL7X SFP, CWDM 1430nm, EZX SMF 120km, 1000Base DDM, White Bale, Alcatel 
3HE01389AA-C43 Compatible each  $  1,047.53 30.0%  $       733.27 N/A N/A

SFP-C43-120-GD-CENA SFP, CWDM 1430nm, EZX SMF 120km, 1000Base DDM, White Bale, Ciena XCVR-
100D43 Compatible each  $  1,047.53 30.0%  $       733.27 N/A N/A

SFP-C43-120-GD-CSCO SFP, CWDM 1430nm, EZX SMF 120km, 1000Base DDM, White Bale, Cisco SFP-GE-
Z_C43-120km Compatible each  $  1,047.53 30.0%  $       733.27 N/A N/A
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SFP-C43-120-GDI-AL7X SFP, CWDM 1430nm, EZX SMF 120km, 1000Base DDM I-temp, White Bale, Alcatel 
3HE01389AA-C43-ITemp Compatible each  $  1,190.37 30.0%  $       833.26 N/A N/A

SFP-C43-120-GDI-CENA SFP, CWDM 1430nm, EZX SMF 120km, 1000Base DDM I-temp, White Bale, Ciena 
XCVR-A00D43 Compatible each  $     855.77 30.0%  $       599.04 N/A N/A

SFP-C43-40-GD-ADVA SFP, CWDM 1430nm, EX SMF 40km, 1000Base DDM, White Bale, Adva Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C43-40-GD-AL7X SFP, CWDM 1430nm, EX SMF 40km, 1000Base DDM, White Bale, Alcatel 
3HE00867AA-C43 Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C43-80-12D-ALT1 SFP, CWDM 1430nm, LR-2 SMF 80km, OC-12 DDM, White Bale, Alcatel 
1AB196360007-C43 Compatible each  $     628.52 30.0%  $       439.96 N/A N/A

SFP-C43-80-GD-ADVA SFP, CWDM 1430nm, ZX SMF 80km, 1000Base DDM, White Bale, Adva Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C43-80-GD-AL7X SFP, CWDM 1430nm, ZX SMF 80km, 1000Base DDM, White Bale, Alcatel 
3HE00029AA-C43 Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C43-80-GD-CENA SFP, CWDM 1430nm, ZX SMF 80km, 1000Base DDM, White Bale, Ciena XCVR-
080D43 Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C43-80-GD-CSCO SFP, CWDM 1430nm, ZX SMF 80km, 1000Base DDM, White Bale, Cisco SFP-GE-Z-
C43 Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C43-80-GDI-AL7X SFP, CWDM 1430nm, 80km, 1000Base DDM I-temp, White Bale, Alcatel 3HE00029AA-
C43-ITemp Compatible each  $     952.30 30.0%  $       666.61 N/A N/A

SFP-C45-120-GD-AL7X SFP, CWDM 1450nm, EZX SMF 120km, 1000Base DDM, Black Bale, Alcatel 
3HE01389AA-C45 Compatible each  $  1,047.53 30.0%  $       733.27 N/A N/A

SFP-C45-120-GD-CALX SFP, CWDM 1450nm, EZX SMF 120km, 1000Base DDM, Black Bale, Calix 100-01665-
C45-CTemp Compatible each  $  1,047.53 30.0%  $       733.27 N/A N/A

SFP-C45-120-GD-CSCO SFP, CWDM 1450nm, EZX SMF 120km, 1000Base DDM, Black Bale, Cisco SFP-GE-
Z_C45-120km Compatible each  $  1,047.53 30.0%  $       733.27 N/A N/A

SFP-C45-120-GDI-AL7X SFP, CWDM 1450nm, EZX SMF 120km, 1000Base DDM I-temp, Black Bale, Alcatel 
3HE01389AA-C45-ITemp Compatible each  $  1,190.37 30.0%  $       833.26 N/A N/A

SFP-C45-120-GDI-CENA SFP, CWDM 1450nm, EZX SMF 120km, 1000Base DDM I-temp, Black Bale, Ciena 
XCVR-A00D45 Compatible each  $     855.77 30.0%  $       599.04 N/A N/A

SFP-C45-40-GD-ADVA SFP, CWDM 1450nm, EX SMF 40km, 1000Base DDM, Black Bale, Adva Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C45-40-GD-AL7X SFP, CWDM 1450nm, EX SMF 40km, 1000Base DDM, Black Bale, Alcatel 
3HE00867AA-C45 Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C45-80-12D-ALT1 SFP, CWDM 1450nm, LR-2 SMF 80km, OC-12 DDM, Black Bale, Alcatel 
1AB196360007-C45 Compatible each  $     628.52 30.0%  $       439.96 N/A N/A

SFP-C45-80-GD-ADVA SFP, CWDM 1450nm, ZX SMF 80km, 1000Base DDM, Black Bale, Adva Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C45-80-GD-AL7X SFP, CWDM 1450nm, ZX SMF 80km, 1000Base DDM, Black Bale, Alcatel 
3HE00029AA-C45 Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C45-80-GD-ALOM SFP, CWDM 1450nm, ZX SMF 80km, 1000Base DDM, Black Bale, Alcatel SFP-GIG-
LH70-C45 Compatible each  $     890.40 30.0%  $       623.28 N/A N/A

SFP-C45-80-GD-CALX SFP, CWDM 1450nm, ZX SMF 80km, 1000Base DDM, Black Bale, Calix 100-01664-
C45-Ctemp Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C45-80-GD-CENA SFP, CWDM 1450nm, ZX SMF 80km, 1000Base DDM, Black Bale, Ciena XCVR-
080D45 Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C45-80-GD-CSCO SFP, CWDM 1450nm, ZX SMF 80km, 1000Base DDM, Black Bale, Cisco SFP-GE-Z-
C45 Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C45-80-GDI-AL7X SFP, CWDM 1450nm, 80km, 1000Base DDM I-temp, Black Bale, Alcatel 3HE00029AA-
C45-ITemp Compatible each  $     952.30 30.0%  $       666.61 N/A N/A

SFP-C45-80-GDI-CENA SFP, CWDM 1450nm, 80km, 1000Base DDM I-temp, Black Bale, Ciena XCVR-A80D45 
Compatible each  $     380.91 30.0%  $       266.64 N/A N/A

SFP-C47-120-GD-AL7X SFP, CWDM 1470nm, EZX SMF 120km, 1000Base DDM, Gray Bale, Alcatel 
3HE00070BA Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C47-120-GD-CALX SFP, CWDM 1470nm, EZX SMF 120km, 1000Base DDM, Gray Bale, Calix 100-01665-
C47-CTEMP Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C47-120-GD-CENA SFP, CWDM 1470nm, EZX SMF 120km, 1000Base DDM, Gray Bale, Ciena B-700-1035-
001 Compatible each  $     809.45 30.0%  $       566.62 N/A N/A
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SFP-C47-120-GD-CSCO SFP, CWDM 1470nm, EZX SMF 120km, 1000Base DDM, Gray Bale, Cisco CWDM-SFP-
1470-120km Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C47-120-GD-HWEI SFP, CWDM 1470nm, EZX SMF 120km, 1000Base DDM, Gray Bale, Huawei SFP-GE-
LH70-SM1470-CW-C-120km Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C47-120-GDI-AL7X SFP, CWDM 1470nm, EZX SMF 120km, 1000Base DDM I-temp, Gray Bale, Alcatel 
3HE00070CA Compatible each  $     952.30 30.0%  $       666.61 N/A N/A

SFP-C47-40-GD-ADVA SFP, CWDM 1470nm, EX SMF 40km, 1000Base DDM, Gray Bale, Adva Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C47-40-GD-AL7X SFP, CWDM 1470nm, EX SMF 40km, 1000Base DDM, Gray Bale, Alcatel 3HE04939CA 
Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C47-40-GD-ATCA SFP, CWDM 1470nm, EX SMF 40km, 1000Base DDM, Gray Bale, Atrica LS38-A3S-TI-
N-DD-C47 Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C47-40-GD-HWEI SFP, CWDM 1470nm, EX SMF 40km, 1000Base DDM, Gray Bale, Huawei SFP-GE-
LH70-SM1470-CW-C-40km Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C47-80-12D-ALT1 SFP, CWDM 1470nm, LR-2 SMF 80km, OC-12 DDM, Gray Bale, Alcatel 
1AB196360007-C47 Compatible each  $     419.01 30.0%  $       293.31 N/A N/A

SFP-C47-80-12D-ALT5 SFP, CWDM 1470nm, LR-2 SMF 80km, OC-12 DDM, Gray Bale, Alcatel 109664086 
Compatible each  $     419.01 30.0%  $       293.31 N/A N/A

SFP-C47-80-48D-ALT1 SFP, CWDM 1470nm, LR-2 SMF 80km, OC-48 DDM, Gray Bale, Alcatel 
1AB196350026 Compatible each  $  1,152.28 30.0%  $       806.60 N/A N/A

SFP-C47-80-48D-CONS SFP, CWDM 1470nm, LR-2 SMF 80km, OC-48 DDM, Gray Bale, Cisco ONS-SC-Z3-
1470 Compatible each  $  1,152.28 30.0%  $       806.60 N/A N/A

SFP-C47-80-48D-MSA SFP, CWDM 1470nm, LR-2 SMF 80km, OC-48 DDM, Gray Bale, MSA Compatible each  $     942.78 30.0%  $       659.94 N/A N/A

SFP-C47-80-GD-ADTN SFP, CWDM 1470nm, ZX SMF 80km, 1000Base DDM, Gray Bale, Adtran 1442351G6 
Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C47-80-GD-ADVA SFP, CWDM 1470nm, ZX SMF 80km, 1000Base DDM, Gray Bale, Adva Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C47-80-GD-AL7X SFP, CWDM 1470nm, ZX SMF 80km, 1000Base DDM, Gray Bale, Alcatel 3HE00070AA 
Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C47-80-GD-ALOM SFP, CWDM 1470nm, ZX SMF 80km, 1000Base DDM, Gray Bale, Alcatel SFP-GIG-
47CWD60 Compatible each  $     398.06 30.0%  $       278.64 N/A N/A

SFP-C47-80-GD-BCFY SFP, CWDM 1470nm, ZX SMF 80km, 1000Base DDM, Gray Bale, Foundry/Brocade 
E1MG-CWDM80-1470 Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C47-80-GD-CALX SFP, CWDM 1470nm, ZX SMF 80km, 1000Base DDM, Gray Bale, Calix 100-01664-C47-
Ctemp Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C47-80-GD-CENA SFP, CWDM 1470nm, ZX SMF 80km, 1000Base DDM, Gray Bale, Ciena 133-8GB2-C01 
Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C47-80-GD-CONS SFP, CWDM 1470nm, ZX SMF 80km, 1000Base DDM, Gray Bale, Cisco ONS-SE-2G-
1470-GigE Compatible each  $     398.06 30.0%  $       278.64 N/A N/A

SFP-C47-80-GD-CSCO SFP, CWDM 1470nm, ZX SMF 80km, 1000Base DDM, Gray Bale, Cisco CWDM-SFP-
1470 Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C47-80-GD-HWEI SFP, CWDM 1470nm, ZX SMF 80km, 1000Base DDM, Gray Bale, Huawei SFP-GE-
LH70-SM1470-CW-C Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C47-80-GDI-AL7X SFP, CWDM 1470nm, ZX SMF 80km, 1000Base DDM I-temp, Gray Bale, Alcatel 
3HE05936CA Compatible each  $     476.15 30.0%  $       333.30 N/A N/A

SFP-C47-80-GDI-CENA SFP, CWDM 1470nm, ZX SMF 80km, 1000Base DDM I-temp, Gray Bale, Ciena XCVR-
A80D47 Compatible each  $     380.91 30.0%  $       266.64 N/A N/A

SFP-C47-80-GD-MSA SFP, CWDM 1470nm, ZX SMF 80km, 1000Base DDM, Gray Bale, MSA Compatible each  $     325.69 30.0%  $       227.98 N/A N/A

SFP-C49-120-GD-AL7X SFP, CWDM 1490nm, EZX SMF 120km, 1000Base DDM, Purple Bale, Alcatel 
3HE00070BB Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C49-120-GD-CALX SFP, CWDM 1490nm, EZX SMF 120km, 1000Base DDM, Purple Bale, Calix 100-01665-
C49-CTEMP Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C49-120-GD-CENA SFP, CWDM 1490nm, EZX SMF 120km, 1000Base DDM, Purple Bale, Ciena B-700-
1035-002 Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C49-120-GD-CSCO SFP, CWDM 1490nm, EZX SMF 120km, 1000Base DDM, Purple Bale, Cisco CWDM-
SFP-1490-120km Compatible each  $     809.45 30.0%  $       566.62 N/A N/A
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SFP-C49-120-GD-HWEI SFP, CWDM 1490nm, EZX SMF 120km, 1000Base DDM, Purple Bale, Huawei SFP-GE-
LH70-SM1490-CW-C-120km Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C49-120-GDI-AL7X SFP, CWDM 1490nm, EZX SMF 120km, 1000Base DDM I-temp, Purple Bale, Alcatel 
3HE00070CB Compatible each  $     952.30 30.0%  $       666.61 N/A N/A

SFP-C49-40-GD-ADVA SFP, CWDM 1490nm, EX SMF 40km, 1000Base DDM, Purple Bale, Adva Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C49-40-GD-AL7X SFP, CWDM 1490nm, EX SMF 40km, 1000Base DDM, Purple Bale, Alcatel 
3HE04939CB Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C49-40-GD-HWEI SFP, CWDM 1490nm, EX SMF 40km, 1000Base DDM, Purple Bale, Huawei SFP-GE-
LH70-SM1490-CW-C-40km Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C49-80-12D-ALT1 SFP, CWDM 1490nm, LR-2 SMF 80km, OC-12 DDM, Purple Bale, Alcatel 
1AB196360007-C49 Compatible each  $     419.01 30.0%  $       293.31 N/A N/A

SFP-C49-80-48D-ALT1 SFP, CWDM 1490nm, LR-2 SMF 80km, OC-48 DDM, Purple Bale, Alcatel 
1AB196350027 Compatible each  $  1,152.28 30.0%  $       806.60 N/A N/A

SFP-C49-80-48D-CONS SFP, CWDM 1490nm, LR-2 SMF 80km, OC-48 DDM, Purple Bale, Cisco ONS-SC-Z3-
1490 Compatible each  $  1,152.28 30.0%  $       806.60 N/A N/A

SFP-C49-80-GD-ADTN SFP, CWDM 1490nm, ZX SMF 80km, 1000Base DDM, Purple Bale, Adtran 1442351G7 
Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C49-80-GD-ADVA SFP, CWDM 1490nm, ZX SMF 80km, 1000Base DDM, Purple Bale, Adva Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C49-80-GD-AL7X SFP, CWDM 1490nm, ZX SMF 80km, 1000Base DDM, Purple Bale, Alcatel 
3HE00070AB Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C49-80-GD-ALOM SFP, CWDM 1490nm, ZX SMF 80km, 1000Base DDM, Purple Bale, Alcatel SFP-GIG-
49CWD60 Compatible each  $     398.06 30.0%  $       278.64 N/A N/A

SFP-C49-80-GD-BCFY SFP, CWDM 1490nm, EX SMF 80km, 1000Base DDM, Purple Bale, Foundry/Brocade 
E1MG-CWDM80-1490 Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C49-80-GD-CALX SFP, CWDM 1490nm, ZX SMF 80km, 1000Base DDM, Purple Bale, Calix 100-01664-
C49-Ctemp Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C49-80-GD-CENA SFP, CWDM 1490nm, EX SMF 80km, 1000Base DDM, Purple Bale, Ciena 133-8GB2-
C02 Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C49-80-GD-CONS SFP, CWDM 1490nm, ZX SMF 80km, 1000Base DDM, Purple Bale, Cisco ONS 
Compatible each  $     398.06 30.0%  $       278.64 N/A N/A

SFP-C49-80-GD-CSCO SFP, CWDM 1490nm, ZX SMF 80km, 1000Base DDM, Purple Bale, Cisco CWDM-SFP-
1490 Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C49-80-GD-HWEI SFP, CWDM 1490nm, ZX SMF 80km, 1000Base DDM, Purple Bale, Huawei SFP-GE-
LH70-SM1490-CW-C Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C49-80-GDI-AL7X SFP, CWDM 1490nm, 80km, 1000Base DDM I-temp, Purple Bale, Alcatel 3HE05936CB 
Compatible each  $     476.15 30.0%  $       333.30 N/A N/A

SFP-C49-80-GD-MSA SFP, CWDM 1490nm, ZX SMF 80km, 1000Base DDM, Purple Bale, MSA Compatible each  $     325.69 30.0%  $       227.98 N/A N/A

SFP-C51-120-GD-AL7X SFP, CWDM 1510nm, EZX SMF 120km, 1000Base DDM, Blue Bale, Alcatel 
3HE00070BC Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C51-120-GD-CALX SFP, CWDM 1510nm, EZX SMF 120km, 1000Base DDM, Blue Bale, Calix 100-01665-
C51-CTemp Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C51-120-GD-CENA SFP, CWDM 1510nm, EZX SMF 120km, 1000Base DDM, Blue Bale, Ciena B-700-1035-
003 Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C51-120-GD-CSCO SFP, CWDM 1510nm, EZX SMF 120km, 1000Base DDM, Blue Bale, Cisco CWDM-SFP-
1510-120km Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C51-120-GD-HWEI SFP, CWDM 1510nm, EZX SMF 120km, 1000Base DDM, Blue Bale, Huawei SFP-GE-
LH70-SM1510-CW-C-120km Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C51-120-GDI-AL7X SFP, CWDM 1510nm, EZX SMF 120km, 1000Base DDM I-temp, Blue Bale, Alcatel 
3HE00070CC Compatible each  $     952.30 30.0%  $       666.61 N/A N/A

SFP-C51-40-GD-ADVA SFP, CWDM 1510nm, EX SMF 40km, 1000Base DDM, Blue Bale, Adva Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C51-40-GD-AL7X SFP, CWDM 1510nm, EX SMF 40km, 1000Base DDM, Blue Bale, Alcatel 3HE04939CC 
Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C51-40-GD-HWEI SFP, CWDM 1510nm, EX SMF 40km, 1000Base DDM, Blue Bale, Huawei SFP-GE-
LH70-SM1510-CW-C-40km Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

5016 of 9702



NW Infrastructure Integra

New York State Office of General Services
Group 77018 Award  21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Integra                           
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

SFP-C51-80-03DI-CONS SFP, CWDM 1510nm LR-2 SMF 80km, OC-3 DDM I-temp, Blue Bale, Cisco ONS-SE-
155-1510 Compatible each  $     418.06 30.0%  $       292.64 N/A N/A

SFP-C51-80-12D-ALT1 SFP, CWDM 1510nm, LR-2 SMF 80km, OC-12 DDM, Blue Bale, Alcatel 
1AB196360007-C51 Compatible each  $     419.01 30.0%  $       293.31 N/A N/A

SFP-C51-80-12D-ALT5 SFP, CWDM 1510nm, LR-2 SMF 80km, OC-12 DDM, Blue Bale, Alcatel 109664102 
Compatible each  $     419.01 30.0%  $       293.31 N/A N/A

SFP-C51-80-48D-ALT1 SFP, CWDM 1510nm, LR-2 SMF 80km, OC-48 DDM, Blue Bale, Alcatel 
1AB196350028 Compatible each  $  1,152.28 30.0%  $       806.60 N/A N/A

SFP-C51-80-48D-CONS SFP, CWDM 1510nm, LR-2 SMF 80km, OC-48 DDM, Blue Bale, Cisco ONS-SC-Z3-
1510 Compatible each  $  1,152.28 30.0%  $       806.60 N/A N/A

SFP-C51-80-48D-CSCO SFP, CWDM 1510nm, LR-2 SMF 80km, OC-48 DDM, Blue Bale, Cisco SFP-OC48-LR2-
C51 Compatible each  $  1,047.53 30.0%  $       733.27 N/A N/A

SFP-C51-80-GD-ADTN SFP, CWDM 1510nm, EX SMF 80km, 1000Base DDM, Blue Bale, Adtran 1442351G1 
Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C51-80-GD-ADVA SFP, CWDM 1510nm, ZX SMF 80km, 1000Base DDM, Blue Bale, Adva Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C51-80-GD-AL7X SFP, CWDM 1510nm, ZX SMF 80km, 1000Base DDM, Blue Bale, Alcatel 3HE00070AC 
Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C51-80-GD-ALOM SFP, CWDM 1510nm, EX SMF 80km, 1000Base DDM, Blue Bale, Alcatel SFP-GIG-
51CWD60 Compatible each  $     398.06 30.0%  $       278.64 N/A N/A

SFP-C51-80-GD-BCFY SFP, CWDM 1510nm, EX SMF 80km, 1000Base DDM, Blue Bale, Foundry/Brocade 
E1MG-CWDM80-1510 Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C51-80-GD-CALX SFP, CWDM 1510nm, ZX SMF 80km, 1000Base DDM, Blue Bale, Calix 100-02135 
Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C51-80-GD-CENA SFP, CWDM 1510nm, EX SMF 80km, 1000Base DDM, Blue Bale, Ciena 133-8GB2-C03 
Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C51-80-GD-CONS SFP, CWDM 1510nm, ZX SMF 80km, 1000Base DDM, Blue Bale, Cisco ONS-SE-2G-
1510-GigE Compatible each  $     398.06 30.0%  $       278.64 N/A N/A

SFP-C51-80-GD-CSCO SFP, CWDM 1510nm, ZX SMF 80km, 1000Base DDM, Blue Bale, Cisco CWDM-SFP-
1510 Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C51-80-GD-HWEI SFP, CWDM 1510nm, ZX SMF 80km, 1000Base DDM, Blue Bale, Huawei SFP-GE-
LH70-SM1510-CW-C Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C51-80-GDI-AL7X SFP, CWDM 1510nm, ZX SMF 80km, 1000Base DDM I-temp, Blue Bale, Alcatel 
3HE05936CC Compatible each  $     476.15 30.0%  $       333.30 N/A N/A

SFP-C51-80-GDI-CALX SFP, CWDM 1510nm, ZX SMF 80km, 1000Base DDM I-temp, Blue Bale, Calix 100-
02135- ITemp Compatible each  $     476.15 30.0%  $       333.30 N/A N/A

SFP-C53-120-GD-AL7X SFP, CWDM 1530nm, EZX SMF 120km, 1000Base DDM, Green Bale, Alcatel 
3HE00070BD Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C53-120-GD-CALX SFP, CWDM 1530nm, EZX SMF 120km, 1000Base DDM, Green Bale, Calix 100-01665-
C53-CTEMP Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C53-120-GD-CENA SFP, CWDM 1530nm, EZX SMF 120km, 1000Base DDM, Green Bale, Ciena B-700-1035-
004 Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C53-120-GD-CSCO SFP, CWDM 1530nm, EZX SMF 120km, 1000Base DDM, Green Bale, Cisco CWDM-
SFP-1530-120km Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C53-120-GD-HWEI SFP, CWDM 1530nm, EZX SMF 120km, 1000Base DDM, Green Bale, Huawei SFP-GE-
LH70-SM1530-CW-C-120km Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C53-120-GDI-AL7X SFP, CWDM 1530nm, EZX SMF 120km, 1000Base DDM I-temp, Green Bale, Alcatel 
3HE00070CD Compatible each  $     952.30 30.0%  $       666.61 N/A N/A

SFP-C53-40-GD-ADVA SFP, CWDM 1530nm, EX SMF 40km, 1000Base DDM, Green Bale, Adva Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C53-40-GD-AL7X SFP, CWDM 1530nm, EX SMF 40km, 1000Base DDM, Green Bale, Alcatel 
3HE04939CD Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C53-40-GD-HWEI SFP, CWDM 1530nm, EX SMF 40km, 1000Base DDM, Green Bale, Huawei SFP-GE-
LH70-SM1530-CW-C-40km Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C53-80-12D-ALT1 SFP, CWDM 1530nm, LR-2 SMF 80km, OC-12 DDM, Green Bale, Alcatel 
1AB196360007-C53 Compatible each  $     419.01 30.0%  $       293.31 N/A N/A

SFP-C53-80-12D-ALT5 SFP, CWDM 1530nm, LR-2 SMF 80km, OC-12 DDM, Green Bale, Alcatel 109664110 
Compatible each  $     419.01 30.0%  $       293.31 N/A N/A
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SFP-C53-80-48D-ALT1 SFP, CWDM 1530nm, LR-2 SMF 80km, OC-48 DDM, Green Bale, Alcatel 
1AB196350029 Compatible each  $  1,152.28 30.0%  $       806.60 N/A N/A

SFP-C53-80-48D-CONS SFP, CWDM 1530nm, LR-2 SMF 80km, OC-48 DDM, Green Bale, Cisco ONS-SC-Z3-
1530 Compatible each  $  1,152.28 30.0%  $       806.60 N/A N/A

SFP-C53-80-GD-ADTN SFP, CWDM 1530nm, ZX SMF 80km, 1000Base DDM, Green Bale, Adtran 1442351G2 
Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C53-80-GD-ADVA SFP, CWDM 1530nm, ZX SMF 80km, 1000Base DDM, Green Bale, Adva Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C53-80-GD-AL7X SFP, CWDM 1530nm, EX SMF 80km, 1000Base DDM, Green Bale, Alcatel 
3HE00070AD Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C53-80-GD-ALOM SFP, CWDM 1530nm, EX SMF 80km, 1000Base DDM, Green Bale, Alcatel SFP-GIG-
53CWD60 Compatible each  $     398.06 30.0%  $       278.64 N/A N/A

SFP-C53-80-GD-BCFY SFP, CWDM 1530nm, EX SMF 80km, 1000Base DDM, Green Bale, Foundry/Brocade 
E1MG-CWDM80-1530 Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C53-80-GD-CALX SFP, CWDM 1530nm, ZX SMF 80km, 1000Base DDM, Green Bale, Calix 100-02136 
Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C53-80-GD-CENA SFP, CWDM 1530nm, EX SMF 80km, 1000Base DDM, Green Bale, Ciena 133-8GB2-
C04 Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C53-80-GD-CSCO SFP, CWDM 1530nm, ZX SMF 80km, 1000Base DDM, Green Bale, Cisco CWDM-SFP-
1530 Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C53-80-GD-HWEI SFP, CWDM 1530nm, ZX SMF 80km, 1000Base DDM, Green Bale, Huawei SFP-GE-
LH70-SM1530-CW-C Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C53-80-GDI-AL7X SFP, CWDM 1530nm, 80km, 1000Base DDM I-temp, Green Bale, Alcatel 3HE05936CD 
Compatible each  $     476.15 30.0%  $       333.30 N/A N/A

SFP-C53-80-GDI-CALX SFP, CWDM 1530nm, 80km, 1000Base DDM I-temp, Green Bale, Calix 100-02136- I 
Temp Compatible each  $     476.15 30.0%  $       333.30 N/A N/A

SFP-C55-120-GD-AL7X SFP, CWDM 1550nm, EZX SMF 120km, 1000Base DDM, Yellow Bale, Alcatel 
3HE00070BE Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C55-120-GD-CALX SFP, CWDM 1550nm, EZX SMF 120km, 1000Base DDM, Yellow Bale, Calix 100-01665-
C55-CTEMP Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C55-120-GD-CENA SFP, CWDM 1550nm, EZX SMF 120km, 1000Base DDM, Yellow Bale, Ciena B-700-
1035-005 Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C55-120-GD-CSCO SFP, CWDM 1550nm, EZX SMF 120km, 1000Base DDM, Yellow Bale, Cisco CWDM-
SFP-1550-120km Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C55-120-GD-HWEI SFP, CWDM 1550nm, EZX SMF 120km, 1000Base DDM, Yellow Bale, Huawei SFP-GE-
LH70-SM1550-CW-C-120km Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C55-120-GDI-AL7X SFP, CWDM 1550nm, EZX SMF 120km, 1000Base DDM I-temp, Yellow Bale, Alcatel 
3HE00070CE Compatible each  $     952.30 30.0%  $       666.61 N/A N/A

SFP-C55-40-GD-ADVA SFP, CWDM 1550nm, EX SMF 40km, 1000Base DDM, Yellow Bale, Adva Compatible each  $     418.06 30.0%  $       292.64 N/A N/A

SFP-C55-40-GD-AL7X SFP, CWDM 1550nm, EX SMF 40km, 1000Base DDM, Yellow Bale, Alcatel 
3HE04939CE Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C55-40-GD-MSA SFP, CWDM 1550nm, EX SMF 40km, 1000Base DDM, Yellow Bale, MSA Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C55-80-12D-AL7X SFP, CWDM 1550nm, LR-2 SMF 80km, OC-12 DDM, Yellow Bale, Alcatel 
3HE00042AA-C55 Compatible each  $     380.92 30.0%  $       266.64 N/A N/A

SFP-C55-80-12D-ALT1 SFP, CWDM 1550nm, LR-2 SMF 80km, OC-12 DDM, Yellow Bale, Alcatel 
1AB196360007-C55 Compatible each  $     419.01 30.0%  $       293.31 N/A N/A

SFP-C55-80-12D-ALT5 SFP, CWDM 1550nm, LR-2 SMF 80km, OC-12 DDM, Yellow Bale, Alcatel 109664128 
Compatible each  $     419.01 30.0%  $       293.31 N/A N/A

SFP-C55-80-48D-ALT1 SFP, CWDM 1550nm, LR-2 SMF 80km, OC-48 DDM, Yellow Bale, Alcatel 
1AB196350030 Compatible each  $  1,152.28 30.0%  $       806.60 N/A N/A

SFP-C55-80-48D-MSA SFP, CWDM 1550nm, LR-2 SMF 80km, OC-48 DDM, Yellow Bale, MSA Compatible each  $     942.78 30.0%  $       659.94 N/A N/A

SFP-C55-80-GD-ADTN SFP, CWDM 1550nm, ZX SMF 80km, 1000Base DDM, Yellow Bale, Adtran 1442351G3 
Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C55-80-GD-AL7X SFP, CWDM 1550nm, EX SMF 80km, 1000Base DDM, Yellow Bale, Alcatel 
3HE00070AE Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

5018 of 9702



NW Infrastructure Integra

New York State Office of General Services
Group 77018 Award  21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Integra                           
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

SFP-C55-80-GD-ALOM SFP, CWDM 1550nm, EX SMF 80km, 1000Base DDM, Yellow Bale, Alcatel SFP-GIG-
55CWD60 Compatible each  $     398.06 30.0%  $       278.64 N/A N/A

SFP-C55-80-GD-BCFY SFP, CWDM 1550nm, EX SMF 80km, 1000Base DDM, Yellow Bale, Foundry/Brocade 
E1MG-CWDM80-1550 Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C55-80-GD-CALX SFP, CWDM 1550nm, ZX SMF 80km, 1000Base DDM, Yellow Bale, Calix 100-01664-
C55-Ctemp Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C55-80-GD-CENA SFP, CWDM 1550nm, ZX SMF 80km, 1000Base DDM, Yellow Bale, Ciena B-700-1035-
005 Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C55-80-GD-CSCO SFP, CWDM 1550nm, ZX SMF 80km, 1000Base DDM, Yellow Bale, Cisco CWDM-SFP-
1550 Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C55-80-GD-HWEI SFP, CWDM 1550nm, ZX SMF 80km, 1000Base DDM, Yellow Bale, Huawei SFP-GE-
LH70-SM1550-CW-C Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C55-80-GDI-AL7X SFP, CWDM 1550nm, 80km, 1000Base DDM I-temp, Yellow Bale, Alcatel 3HE05936CE 
Compatible each  $     476.15 30.0%  $       333.30 N/A N/A

SFP-C57-120-GD-AL7X SFP, CWDM 1570nm, EZX SMF 120km, 1000Base DDM, Orange Bale, Alcatel 
3HE00070BF Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C57-120-GD-CALX SFP, CWDM 1570nm, EZX SMF 120km, 1000Base DDM, Orange Bale, Calix 100-01665-
C57-CTEMP Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C57-120-GD-CENA SFP, CWDM 1570nm, EZX SMF 120km, 1000Base DDM, Orange Bale, Ciena B-700-
1035-006 Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C57-120-GD-CSCO SFP, CWDM 1570nm, EZX SMF 120km, 1000Base DDM, Orange Bale, Cisco CWDM-
SFP-1570-120km Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C57-120-GD-HWEI SFP, CWDM 1570nm, EZX SMF 120km, 1000Base DDM, Orange Bale, Huawei SFP-GE-
LH70-SM1570-CW-C-120km Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C57-120-GDI-AL7X SFP, CWDM 1570nm, EZX SMF 120km, 1000Base DDM I-temp, Orange Bale, Alcatel 
3HE00070CF Compatible each  $     952.30 30.0%  $       666.61 N/A N/A

SFP-C57-160-GD-AL7X SFP CWDM 1.25G 1570nm 41dB DDM, Alcatel 3HE00070BF-160km Compatible each  $  1,074.62 30.0%  $       752.23 N/A N/A
SFP-C57-160-GD-CSCO SFP CWDM 1.25G 1570nm 41dB DDM, Cisco CWDM-SFP-1570-160km Compatible each  $  1,074.62 30.0%  $       752.23 N/A N/A

SFP-C57-40-GD-AL7X SFP, CWDM 1570nm, EX SMF 40km, 1000Base DDM, Orange Bale, Alcatel 
3HE04939CF Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C57-80-12D-ALT1 SFP, CWDM 1570nm, LR-2 SMF 80km, OC-12 DDM, Orange Bale, Alcatel 
1AB196360007-C57 Compatible each  $     419.01 30.0%  $       293.31 N/A N/A

SFP-C57-80-12D-ALT5 SFP, CWDM 1570nm, LR-2 SMF 80km, OC-12 DDM, Orange Bale, Alcatel 109664136 
Compatible each  $     419.01 30.0%  $       293.31 N/A N/A

SFP-C57-80-48D-ALT1 SFP, CWDM 1570nm, LR-2 SMF 80km, OC-48 DDM, Orange Bale, Alcatel 
1AB196350031 Compatible each  $  1,152.28 30.0%  $       806.60 N/A N/A

SFP-C57-80-48D-FJTU7500 SFP, CWDM 1570nm, LR-2 SMF 80km, OC-48 DDM, Orange Bale, Fujitsu 
FC9570B40C Compatible each  $  1,152.28 30.0%  $       806.60 N/A N/A

SFP-C57-80-GD-ADTN SFP, CWDM 1570nm, ZX SMF 80km, 1000Base DDM, Orange Bale, Adtran 1442351G4 
Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C57-80-GD-AL7X SFP, CWDM 1570nm, ZX SMF 80km, 1000Base DDM, Orange Bale, Alcatel 
3HE00070AF Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C57-80-GD-ALOM SFP, CWDM 1570nm, EX SMF 80km, 1000Base DDM, Orange Bale, Alcatel SFP-GIG-
57CWD60 Compatible each  $     398.06 30.0%  $       278.64 N/A N/A

SFP-C57-80-GD-BCFY SFP, CWDM 1570nm, EX SMF 80km, 1000Base DDM, Orange Bale, Foundry/Brocade 
E1MG-CWDM80-1570 Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C57-80-GD-CENA SFP, CWDM 1570nm, EX SMF 80km, 1000Base DDM, Orange Bale, Ciena 133-8GB2-
C06 Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C57-80-GD-CSCO SFP, CWDM 1570nm, ZX SMF 80km, 1000Base DDM, Orange Bale, Cisco CWDM-SFP-
1570 Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C57-80-GD-HWEI SFP, CWDM 1570nm, ZX SMF 80km, 1000Base DDM, Orange Bale, Huawei SFP-GE-
LH70-SM1570-CW-C Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C57-80-GDI-AL7X SFP, CWDM 1570nm, 80km, 1000Base DDM I-temp, Orange Bale, Alcatel 3HE05936CF 
Compatible each  $     476.15 30.0%  $       333.30 N/A N/A

SFP-C57-80-GDI-CALX SFP, CWDM 1570nm, 80km, 1000Base DDM I-temp, Orange Bale, Calix 100-02137-I 
Temp Compatible each  $     476.15 30.0%  $       333.30 N/A N/A
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SFP-C57-80-GDI-CENA SFP, CWDM 1570nm, 80km, 1000Base DDM I-temp, Orange Bale, Ciena XCVR-
A80D57 Compatible each  $     476.98 30.0%  $       333.89 N/A N/A

SFP-C59-120-GD-AL7X SFP, CWDM 1590nm, EZX SMF 120km, 1000Base DDM, Red Bale, Alcatel 
3HE00070BG Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C59-120-GD-CALX SFP, CWDM 1590nm, EZX SMF 120km, 1000Base DDM, Red Bale, Calix 100-01665-
C59-CTEMP Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C59-120-GD-CENA SFP, CWDM 1590nm, EZX SMF 120km, 1000Base DDM, Red Bale, Ciena B-700-1035-
007 Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C59-120-GD-CSCO SFP, CWDM 1590nm, EZX SMF 120km, 1000Base DDM, Red Bale, Cisco CWDM-SFP-
1590-120km Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C59-120-GD-HWEI SFP, CWDM 1590nm, EZX SMF 120km, 1000Base DDM, Red Bale, Huawei SFP-GE-
LH70-SM1590-CW-C-120km Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C59-120-GDI-AL7X SFP, CWDM 1590nm, EZX SMF 120km, 1000Base DDM I-temp, Red Bale, Alcatel 
3HE00070CG Compatible each  $     952.30 30.0%  $       666.61 N/A N/A

SFP-C59-40-GD-ADVA SFP, CWDM 1590nm, EX SMF 40km, 1000Base DDM, Red Bale, Adva Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C59-40-GD-AL7X SFP, CWDM 1590nm, EX SMF 40km, 1000Base DDM, Red Bale, Alcatel 3HE04939CG 
Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C59-40-GD-CSCO SFP, CWDM 1590nm, EX SMF 40km, 1000Base DDM, Red Bale, Cisco CWDM-SFP-
1590-40km Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C59-40-GD-MSA SFP, CWDM 1590nm, EX SMF 40km, 1000Base DDM, Red Bale, MSA Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C59-80-12D-ALT1 SFP, CWDM 1590nm, LR-2 SMF 80km, OC-12 DDM, Red Bale, Alcatel 1AB196360007-
C59 Compatible each  $     419.01 30.0%  $       293.31 N/A N/A

SFP-C59-80-48D-ALT1 SFP, CWDM 1590nm, LR-2 SMF 80km, OC-48 DDM, Red Bale, Alcatel 1AB196350032 
Compatible each  $  1,152.28 30.0%  $       806.60 N/A N/A

SFP-C59-80-GD-ADTN SFP, CWDM 1590nm, EX SMF 80km, 1000Base DDM, Red Bale, Adtran 1442351G5 
Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C59-80-GD-ADVA SFP, CWDM 1590nm,ZX SMF 80km, 1000Base DDM, Red Bale, Adva Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C59-80-GD-AL7X SFP, CWDM 1590nm, EX SMF 80km, 1000Base DDM, Red Bale, Alcatel 3HE00070AG 
Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C59-80-GD-ALOM SFP, CWDM 1590nm, EX SMF 80km, 1000Base DDM, Red Bale, Alcatel SFP-GIG-
59CWD60 Compatible each  $     398.06 30.0%  $       278.64 N/A N/A

SFP-C59-80-GD-BCFY SFP, CWDM 1590nm, EX SMF 80km, 1000Base DDM, Red Bale, Foundry/Brocade 
E1MG-CWDM80-1590 Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C59-80-GD-CALX SFP, CWDM 1590nm,ZX SMF 80km, 1000Base DDM, Red Bale, Calix 100-02138 
Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C59-80-GD-CENA SFP, CWDM 1590nm,ZX SMF 80km, 1000Base DDM, Red Bale, Ciena 133-8GB2-C07 
Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C59-80-GD-CENA_1 SFP, CWDM 1590nm,ZX SMF 80km, 1000Base DDM, Red Bale, Ciena XCVR-080D59 
Compatible each  $     380.91 30.0%  $       266.64 N/A N/A

SFP-C59-80-GD-CSCO SFP, CWDM 1590nm, ZX SMF 80km, 1000Base DDM, Red Bale, Cisco CWDM-SFP-
1590 Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C59-80-GD-HWEI SFP, CWDM 1590nm,ZX SMF 80km, 1000Base DDM, Red Bale, Huawei SFP-GE-LH70-
SM1590-CW-C Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C59-80-GDI-AL7X SFP, CWDM 1590nm, 80km, 1000Base DDM I-temp, Red Bale, Alcatel 3HE05936CG 
Compatible each  $     476.15 30.0%  $       333.30 N/A N/A

SFP-C59-80-GDI-CALX SFP, CWDM 1590nm, 80km, 1000Base DDM I-temp, Red Bale, Calix 100-02138- I Temp 
Compatible each  $     476.15 30.0%  $       333.30 N/A N/A

SFP-C59-80-GD-MSA SFP, CWDM 1590nm,ZX SMF 80km, 1000Base DDM, Red Bale, MSA Compatible each  $     325.69 30.0%  $       227.98 N/A N/A

SFP-C61-120-GD-AL7X SFP, CWDM 1610nm, EZX SMF 120km, 1000Base DDM, Brown Bale, Alcatel 
3HE00070BH Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C61-120-GD-CALX SFP, CWDM 1610nm, EZX SMF 120km, 1000Base DDM, Brown Bale, Calix 100-01665-
C61-CTEMP Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C61-120-GD-CENA SFP, CWDM 1610nm, EZX SMF 120km, 1000Base DDM, Brown Bale, Ciena B-700-
1035-008 Compatible each  $     809.45 30.0%  $       566.62 N/A N/A
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SFP-C61-120-GD-CSCO SFP, CWDM 1610nm, EZX SMF 120km, 1000Base DDM, Brown Bale, Cisco CWDM-
SFP-1610-120km Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C61-120-GD-HWEI SFP, CWDM 1610nm, EZX SMF 120km, 1000Base DDM, Brown Bale, Huawei SFP-GE-
LH70-SM1610-CW-C-120km Compatible each  $     809.45 30.0%  $       566.62 N/A N/A

SFP-C61-120-GDI-AL7X SFP, CWDM 1610nm, EZX SMF 120km, 1000Base DDM I-temp, Brown Bale, Alcatel 
3HE00070CH Compatible each  $     952.30 30.0%  $       666.61 N/A N/A

SFP-C61-120-GDI-MSA SFP, CWDM 1610nm, EZX SMF 120km, 1000Base DDM I-temp, Brown Bale, MSA 
Compatible each  $     857.07 30.0%  $       599.95 N/A N/A

SFP-C61-120-GD-MSA SFP, CWDM 1610nm, EZX SMF 120km, 1000Base DDM, Brown Bale, MSA SFP-C61-
120-GD Compatible each  $     728.51 30.0%  $       509.96 N/A N/A

SFP-C61-40-GD-ADVA SFP, CWDM 1610nm, EX SMF 40km, 1000Base DDM, Brown Bale, Adva Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C61-40-GD-AL7X SFP, CWDM 1610nm, EX SMF 40km, 1000Base DDM, Brown Bale, Alcatel 
3HE04939CH Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C61-40-GD-CSCO SFP, CWDM 1610nm, EX SMF 40km, 1000Base DDM, Brown Bale, Cisco CWDM-SFP-
1610-40km Compatible each  $     417.22 30.0%  $       292.05 N/A N/A

SFP-C61-80-12D-ALT1 SFP, CWDM 1610nm, LR-2 SMF 80km, OC-12 DDM, Brown Bale, Alcatel 
1AB196360007-C61 Compatible each  $     419.01 30.0%  $       293.31 N/A N/A

SFP-C61-80-12D-ALT5 SFP, CWDM 1610nm, LR-2 SMF 80km, OC-12 DDM, Brown Bale, Alcatel 109664151 
Compatible each  $     419.01 30.0%  $       293.31 N/A N/A

SFP-C61-80-48D-ALT1 SFP, CWDM 1610nm, LR-2 SMF 80km, OC-48 DDM, Brown Bale, Alcatel 
1AB196350033 Compatible each  $  1,152.28 30.0%  $       806.60 N/A N/A

SFP-C61-80-48D-CONS SFP, CWDM 1610nm, LR-2 SMF 80km, OC-48 DDM, Brown Bale, Cisco ONS-SC-Z3-
1610 Compatible each  $  1,152.28 30.0%  $       806.60 N/A N/A

SFP-C61-80-GD-ADTN SFP, CWDM 1610nm, EX SMF 80km, 1000Base DDM, Brown Bale, Adtran 1442351G8 
Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C61-80-GD-AL7X SFP, CWDM 1610nm, EX SMF 80km, 1000Base DDM, Brown Bale, Alcatel 
3HE00070AH Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C61-80-GD-ALOM SFP, CWDM 1610nm, EX SMF 80km, 1000Base DDM, Brown Bale, Alcatel SFP-GIG-
61CWD60 Compatible each  $     398.06 30.0%  $       278.64 N/A N/A

SFP-C61-80-GD-BCFY SFP, CWDM 1610nm, EX SMF 80km, 1000Base DDM, Brown Bale, Foundry/Brocade 
E1MG-CWDM80-1610 Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C61-80-GD-CALX SFP, CWDM 1610nm, ZX SMF 80km, 1000Base DDM, Brown Bale, Calix 100-01664-
C61-CTEMP Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C61-80-GD-CENA SFP, CWDM 1610nm, EX SMF 80km, 1000Base DDM, Brown Bale, Ciena 133-8GB2-
C08 Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C61-80-GD-CONS SFP, CWDM 1610nm, ZX SMF 80km, 1000Base DDM, Brown Bale, Cisco ONS-SE-2G-
1610-GigE Compatible each  $     398.06 30.0%  $       278.64 N/A N/A

SFP-C61-80-GD-CSCO SFP, CWDM 1610nm, EX SMF 80km, 1000Base DDM, Brown Bale, Cisco CWDM-SFP-
1610 Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C61-80-GD-HWEI SFP, CWDM 1610nm, ZX SMF 80km, 1000Base DDM, Brown Bale, Huawei SFP-GE-
LH70-SM1610-CW-C Compatible each  $     361.87 30.0%  $       253.31 N/A N/A

SFP-C61-80-GDI-AL7X SFP, CWDM 1610nm, 80km, 1000Base DDM I-temp, Brown Bale, Alcatel 3HE05936CH 
Compatible each  $     476.15 30.0%  $       333.30 N/A N/A

SFP-C61-80-GD-MSA SFP, CWDM 1610nm, ZX SMF 80km, 1000Base DDM, Brown Bale, MSA Compatible each  $     325.69 30.0%  $       227.98 N/A N/A

SFP-D12-120-GD-AL7X SFP, DWDM 1567.95nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D12 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D12-120-GD-CSCO SFP, DWDM 1567.95nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Cisco SFP-GE-
Z_D12-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D13-120-GD-AL7X SFP, DWDM 1567.13nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D13 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D13-120-GD-CSCO SFP, DWDM 1567.13nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Cisco SFP-GE-
Z_D13-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D16-120-GD-CENA SFP, DWDM 1564.68nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
016 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D17-120-GD-AL7X SFP, DWDM 1563.86nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D17 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A
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SFP-D17-120-GD-CENA SFP, DWDM 1563.86nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
017 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D18-120-GD-AL7X SFP, DWDM 1563.05nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D18 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D18-120-GD-CENA SFP, DWDM 1563.05nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
018 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D19-120-GD-AL7X SFP, DWDM 1562.23nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D19 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D19-120-GD-CENA SFP, DWDM 1562.23nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
019 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D20-120-GD-AL7X SFP, DWDM 1561.42nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D20 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D20-120-GD-CENA SFP, DWDM 1561.42nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
020 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D20-120-GD-GY-CSCO SFP, DWDM 1561.42nm, ZX SMF 120km, 29dB, 100M-2.7G DDM, Cisco SFP-GE-Z-
D20-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D20-120-GDI-AL7X SFP, DWDM 1561.42nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D20-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D20-160-GD-GY-CSCO SFP, DWDM 1561.42nm, EZX SMF 160km, 100M-2.7G DDM, Cisco SFP-GE-Z_D20-
160km Compatible each  $  5,050.42 30.0%  $    3,535.30 N/A N/A

SFP-D21-120-GD-AL7X SFP, DWDM 1560.61nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D21 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D21-120-GD-CENA SFP, DWDM 1560.61nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
021 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D21-120-GD-CSCO SFP, DWDM 1560.61nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Cisco DWDM-SFP-
6061-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D21-120-GDI-AL7X SFP, DWDM 1560.61nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D21-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D21-160-GD-CSCO SFP, DWDM 1560.61nm, EZX SMF 160km, 100M-2.7G DDM, Cisco DWDM-SFP-6061-
160km Compatible each  $  5,050.42 30.0%  $    3,535.30 N/A N/A

SFP-D21-80-48D-CONS SFP, DWDM 1560.61nm, ZX/LR-2 SMF 80km, 29dB, 100M-2.7G DDM, Cisco ONS-SC-
2G-60.6 Compatible each  $  3,085.45 30.0%  $    2,159.81 N/A N/A

SFP-D21-80-48D-MSA SFP, DWDM 1560.61nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, MSA Compatible each  $  2,960.11 30.0%  $    2,072.08 N/A N/A

SFP-D22-120-GD-AL7X SFP, DWDM 1559.79nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D22 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D22-120-GD-CSCO SFP, DWDM 1559.79nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Cisco DWDM-SFP-
5979-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D22-120-GDI-AL7X SFP, DWDM 1559.79nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D22-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D22-160-GD-CSCO SFP, DWDM 1559.79nm, EZX SMF 160km, 100M-2.7G DDM, Cisco DWDM-SFP-
5979_160km Compatible each  $  5,050.42 30.0%  $    3,535.30 N/A N/A

SFP-D22-80-48D-ALT1 SFP, DWDM 1559.79nm, ZX/LR-2 SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
1AB231410041 Compatible each  $  3,085.45 30.0%  $    2,159.81 N/A N/A

SFP-D23-120-GD-AL7X SFP, DWDM 1558.98nm, ZX SMF 120km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D23 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D23-120-GD-CENA SFP, DWDM 1558.98nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
023 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D23-120-GD-CSCO SFP, DWDM 1558.98nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Cisco DWDM-SFP-
5898-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D23-120-GDI-AL7X SFP, DWDM 1558.98nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D23-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D23-80-48D-CONS SFP, DWDM 1558.98nm, ZX/LR-2 SMF 80km, 29dB, 100M-2.7G DDM, Cisco ONS-SC-
2G-58.9 Compatible each  $  3,085.45 30.0%  $    2,159.81 N/A N/A

SFP-D24-120-GD-AL7X SFP, DWDM 1558.17nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D24 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A
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SFP-D24-120-GD-CSCO SFP, DWDM 1558.17nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Cisco DWDM-SFP-
5817-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D24-120-GDI-AL7X SFP, DWDM 1558.17nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D24-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D25-120-GD-AL7X SFP, DWDM 1557.36nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D25 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D25-120-GD-CENA SFP, DWDM 1557.36nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
025 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D25-120-GD-GY-CSCO SFP, DWDM 1557.36nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Cisco SFP-GE-Z-
D25 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D25-120-GDI-AL7X SFP, DWDM 1557.36nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D25-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D26-120-GD-AL7X SFP, DWDM 1556.56nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D26 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D26-120-GD-CENA SFP, DWDM 1556.56nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
026 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D26-120-GD-CSCO SFP, DWDM 1556.56nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Cisco DWDM-SFP-
5655-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D26-120-GDI-AL7X SFP, DWDM 1556.56nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D26-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D27-120-GD-AL7X SFP, DWDM 1555.75nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D27 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D27-120-GD-CSCO SFP, DWDM 1555.75nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Cisco DWDM-
SFP-5575-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D27-120-GDI-AL7X SFP, DWDM 1555.75nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D27-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D27-80-48D-CONS SFP, DWDM 1555.75nm, ZX/LR-2 SMF 80km, 29dB, 100M-2.7G DDM, Cisco ONS-SC-
2G-55.7 Compatible each  $  3,085.45 30.0%  $    2,159.81 N/A N/A

SFP-D28-120-GD-AL7X SFP, DWDM 1554.94nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D28 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D28-120-GD-CENA SFP, DWDM 1554.94nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
028 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D28-120-GD-CSCO SFP, DWDM 1554.94nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Cisco DWDM-
SFP-5494-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D28-120-GDI-AL7X SFP, DWDM 1554.94nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D28-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D29-120-GD-AL7X SFP, DWDM 1554.13nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D29 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D29-120-GD-CENA SFP, DWDM 1554.13nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
029 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D29-120-GD-CSCO SFP, DWDM 1554.13nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Cisco DWDM-
SFP-5413-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D29-120-GDI-AL7X SFP, DWDM 1554.13nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D29-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D29-160-GD-CSCO SFP, DWDM 1554.13nm, EZX SMF 160km, 100M-2.7G DDM, Cisco DWDM-SFP-5413-
160km Compatible each  $  5,050.42 30.0%  $    3,535.30 N/A N/A

SFP-D29-80-48D-CONS SFP, DWDM 1554.13nm, ZX/LR-2 SMF 80km, 29dB, 100M-2.7G DDM, Cisco ONS-SC-
2G-54.1 Compatible each  $  3,085.45 30.0%  $    2,159.81 N/A N/A

SFP-D30-120-GD-AL7X SFP, DWDM 1553.33nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D30 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D30-120-GD-CENA SFP, DWDM 1553.33nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
030 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D30-120-GD-GY-CSCO SFP, DWDM 1553.33nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Cisco SFP-GE-Z-
D30 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D30-120-GDI-AL7X SFP, DWDM 1553.33nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D30-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A
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SFP-D31-120-GD-AL7X SFP, DWDM 1552.52nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D31 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D31-120-GD-CENA SFP, DWDM 1552.52nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
031 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D31-120-GD-CSCO SFP, DWDM 1552.52nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Cisco DWDM-SFP-
5252-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D31-120-GDI-AL7X SFP, DWDM 1552.52nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D31-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D31-80-48D-CONS SFP, DWDM 1552.52nm, ZX/LR-2 SMF 80km, 29dB, 100M-2.7G DDM, Cisco ONS-SC-
2G-52.5 Compatible each  $  3,085.45 30.0%  $    2,159.81 N/A N/A

SFP-D31-80-48D-HWEI SFP, DWDM 1552.52nm, ZX/LR-2 SMF 80km, 29dB, 100M-2.7G DDM, Huawei 
SCP6878-H1-BNE-D31 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D32-120-GD-AL7X SFP, DWDM 1551.72nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D32 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D32-120-GD-CENA SFP, DWDM 1551.72nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
032 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D32-120-GD-CSCO SFP, DWDM 1551.72nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Cisco DWDM-SFP-
5172-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D32-120-GDI-AL7X SFP, DWDM 1551.72nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D32-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D32-80-48D-HWEI SFP, DWDM 1551.72nm, ZX/LR-2 SMF 80km, 29dB, 100M-2.7G DDM, Huawei 
SCP6878-H1-BNE-D32 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D33-120-GD-AL7X SFP, DWDM 1550.92nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D33 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D33-120-GD-CSCO SFP, DWDM 1550.92nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Cisco DWDM-
SFP-5092-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D33-120-GDI-AL7X SFP, DWDM 1550.92nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D33-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D33-80-48D-CONS SFP, DWDM 1550.92nm, ZX/LR-2 SMF 80km, 29dB, 100M-2.7G DDM, Cisco ONS-SC-
2G-50.9 Compatible each  $  3,085.45 30.0%  $    2,159.81 N/A N/A

SFP-D34-120-GD-AL7X SFP, DWDM 1550.12nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D34 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D34-120-GD-CENA SFP, DWDM 1550.12nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
034 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D34-120-GD-CSCO SFP, DWDM 1550.12nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Cisco DWDM-SFP-
5012-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D34-120-GDI-AL7X SFP, DWDM 1550.12nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D34-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D35-120-GD-AL7X SFP, DWDM 1549.32nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D35 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D35-120-GD-CENA SFP, DWDM 1549.32nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
035 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D35-120-GD-GY-CSCO SFP, DWDM 1549.32nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Cisco SFP-GE-Z-
D35 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D35-120-GDI-AL7X SFP, DWDM 1549.32nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D35-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D35-160-GD-GY-CSCO SFP, DWDM 1549.32nm, EZX SMF 160km, 100M-2.7G DDM, Cisco SFP-GE-Z_D35-
160km Compatible each  $  5,050.42 30.0%  $    3,535.30 N/A N/A

SFP-D35-80-48D-CONS SFP, DWDM 1549.32nm, ZX/LR-2 SMF 80km, 29dB, 100M-2.7G DDM, Cisco ONS-SC-
2G-49.3 Compatible each  $  3,085.45 30.0%  $    2,159.81 N/A N/A

SFP-D36-120-GD-AL7X SFP, DWDM 1548.52nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D36 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D36-120-GD-CENA SFP, DWDM 1548.52nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
036 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D36-120-GD-CSCO SFP, DWDM 1548.52nm, ZX SMF 120km, 29dB, 100M-2.7G DDM, Cisco DWDM-SFP-
4852-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A
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SFP-D36-120-GDI-AL7X SFP, DWDM 1548.52nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D36-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D37-120-GD-AL7X SFP, DWDM 1547.72nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D37 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D37-120-GD-CENA SFP, DWDM 1547.72nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
037 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D37-120-GD-CSCO SFP, DWDM 1547.72nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Cisco DWDM-
SFP-4772-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D37-120-GDI-AL7X SFP, DWDM 1547.72nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D37-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D38-120-GD-AL7X SFP, DWDM 1546.92nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D38 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D38-120-GD-CENA SFP, DWDM 1546.92nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
038 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D38-120-GD-CSCO SFP, DWDM 1546.92nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Cisco DWDM-SFP-
4692-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D38-120-GDI-AL7X SFP, DWDM 1546.92nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D38-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D39-120-GD-AL7X SFP, DWDM 1546.12nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D39 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D39-120-GD-CENA SFP, DWDM 1546.12nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
039 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D39-120-GD-CSCO SFP, DWDM 1546.12nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Cisco DWDM-SFP-
4612-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D39-120-GDI-AL7X SFP, DWDM 1546.12nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D39-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D40-120-GD-AL7X SFP, DWDM 1545.32nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D40 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D40-120-GD-CENA SFP, DWDM 1545.32nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
040 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D40-120-GD-GY-CSCO SFP, DWDM 1545.32nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Cisco SFP-GE-Z-
D40 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D40-120-GDI-AL7X SFP, DWDM 1545.32nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D40-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D41-120-GD-AL7X SFP, DWDM 1544.53nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D41 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D41-120-GD-CENA SFP, DWDM 1544.53nm, ZX SMF 120km, 29dB, 100M-2.7G DDM, Ciena B-730-0006-
041 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D41-120-GD-CSCO SFP, DWDM 1544.53nm, ZX SMF 120km, 29dB, 100M-2.7G DDM, Cisco DWDM-SFP-
4453-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D41-120-GDI-AL7X SFP, DWDM 1544.53nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D41-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D41-160-GD-CSCO SFP, DWDM 1544.53nm, EZX SMF 160km, 1000Base DDM, Cisco DWDM-SFP-4453-
160km Compatible each  $  3,272.45 30.0%  $    2,290.71 N/A N/A

SFP-D42-120-GD-AL7X SFP, DWDM 1543.73nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D42 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D42-120-GD-CENA SFP, DWDM 1543.73nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
042 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D42-120-GD-CSCO SFP, DWDM 1543.73nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Cisco DWDM-
SFP-4373-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D42-120-GDI-AL7X SFP, DWDM 1543.73nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D42-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D43-120-GD-AL7X SFP, DWDM 1542.94nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D43 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D43-120-GD-CENA SFP, DWDM 1542.94nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
043 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A
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SFP-D43-120-GD-CSCO SFP, DWDM 1542.94nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Cisco DWDM-SFP-
4294-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D43-120-GDI-AL7X SFP, DWDM 1542.94nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D43-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D43-160-GD-AL7X SFP, DWDM 1542.94nm, EZX SMF 160km, 1000Base DDM, Alcatel 3HE01389AA-D43-
160km Compatible each  $  3,272.45 30.0%  $    2,290.71 N/A N/A

SFP-D44-120-GD-AL7X SFP, DWDM 1542.14nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D44 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D44-120-GD-CSCO SFP, DWDM 1542.14nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Cisco DWDM-SFP-
4214-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D44-120-GDI-AL7X SFP, DWDM 1542.14nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D44-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D45-120-GD-AL7X SFP, DWDM 1541.35nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D45 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D45-120-GD-CENA SFP, DWDM 1541.35nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
045 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D45-120-GD-GY-CSCO SFP, DWDM 1541.35nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Cisco SFP-GE-Z-
D45 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D45-120-GDI-AL7X SFP, DWDM 1541.35nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D45-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D45-80-48D-CONS SFP, DWDM 1541.35nm, ZX/LR-2 SMF 80km, 29dB, 100M-2.7G DDM, Cisco ONS-SC-
2G-41.3 Compatible each  $  3,085.45 30.0%  $    2,159.81 N/A N/A

SFP-D46-120-GD-AL7X SFP, DWDM 1540.56nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D46 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D46-120-GD-CENA SFP, DWDM 1540.56nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
046 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D46-120-GD-CSCO SFP, DWDM 1540.56nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Cisco DWDM-
SFP-4056-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D46-120-GDI-AL7X SFP, DWDM 1540.56nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D46-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D47-120-GD-ADTN SFP, DWDM 1539.77nm, ZX SMF 120km, 29dB, 100M-2.7G DDM, Adtran 1442390G2 
Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D47-120-GD-AL7X SFP, DWDM 1539.77nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D47 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D47-120-GD-CENA SFP, DWDM 1539.77nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
047 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D47-120-GD-CSCO SFP, DWDM 1539.77nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Cisco DWDM-SFP-
3977-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D47-120-GDI-AL7X SFP, DWDM 1539.77nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D47-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D48-120-GD-AL7X SFP, DWDM 1538.98nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D48 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D48-120-GD-CENA SFP, DWDM 1538.98nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
048 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D48-120-GD-CSCO SFP, DWDM 1538.98nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Cisco DWDM-
SFP-3898-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D48-120-GDI-AL7X SFP, DWDM 1538.98nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D48-ITemp Compatible each  $  3,086.37 30.0%  $    2,160.46 N/A N/A

SFP-D49-120-GD-ADTN SFP, DWDM 1538.19nm, ZX SMF 120km, 29dB, 100M-2.7G DDM, Adtran 1442390G1 
Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D49-120-GD-AL7X SFP, DWDM 1538.19nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D49 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D49-120-GD-CSCO SFP, DWDM 1538.19nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Cisco DWDM-
SFP-3819-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D49-120-GDI-AL7X SFP, DWDM 1538.19nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D49-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A
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SFP-D50-120-GD-AL7X SFP, DWDM 1537.40nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D50 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D50-120-GD-CENA SFP, DWDM 1537.40nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
050 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D50-120-GD-GY-CSCO SFP, DWDM 1537.40nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Cisco SFP-GE-Z-
D50 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D50-120-GDI-AL7X SFP, DWDM 1537.40nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D50-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D51-120-GD-AL7X SFP, DWDM 1536.61nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D51 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D51-120-GD-CSCO SFP, DWDM 1536.61nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Cisco DWDM-
SFP-3661-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D51-120-GDI-AL7X SFP, DWDM 1536.61nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D51-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D52-120-GD-AL7X SFP, DWDM 1535.82nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D52 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D52-120-GD-CENA SFP, DWDM 1535.82nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
052 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D52-120-GD-CSCO SFP, DWDM 1535.82nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Cisco DWDM-SFP-
3582-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D52-120-GDI-AL7X SFP, DWDM 1535.82nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D52-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D53-120-GD-AL7X SFP, DWDM 1535.04nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D53 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D53-120-GD-CENA SFP, DWDM 1535.04nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
053 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D53-120-GD-CSCO SFP, DWDM 1535.04nm, ZX SMF 120km, 29dB, 100M-2.7G DDM, Cisco DWDM-SFP-
3504-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D54-120-GD-AL7X SFP, DWDM 1534.25nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D54 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D54-120-GD-CENA SFP, DWDM 1534.25nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
054 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D54-120-GD-CSCO SFP, DWDM 1534.25nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Cisco DWDM-
SFP-3425-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D54-120-GDI-AL7X SFP, DWDM 1534.25nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D54-ITemp Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D54-80-48D-CONS SFP, DWDM 1534.25nm, ZX/LR-2 SMF 80km, 29dB, 100M-2.7G DDM, Cisco ONS-SC-
2G-34.2 Compatible each  $  3,085.45 30.0%  $    2,159.81 N/A N/A

SFP-D55-120-GD-AL7X SFP, DWDM 1533.47nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D55 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D55-120-GD-CENA SFP, DWDM 1533.47nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
055 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D55-120-GD-GY-CSCO SFP, DWDM 1533.47nm, ZX SMF 120km, 29dB, 100M-2.7G DDM, Cisco SFP-GE-Z-
D55 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D55-80-48D-CONS SFP, DWDM 1533.47nm, ZX/LR-2 SMF 80km, 29dB, 100M-2.7G DDM, Cisco ONS-SC-
2G-33.4 Compatible each  $  3,085.45 30.0%  $    2,159.81 N/A N/A

SFP-D56-120-GD-AL7X SFP, DWDM 1532.68nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D56 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D56-120-GD-CENA SFP, DWDM 1532.68nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
056 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D56-120-GD-CSCO SFP, DWDM 1532.68nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Cisco DWDM-
SFP-3268-120km Compatible each  $  2,805.79 30.0%  $    1,964.05 N/A N/A

SFP-D56-120-GDI-AL7X SFP, DWDM 1532.68nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D56-ITEMP Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D56-80-48D-CONS SFP, DWDM 1532.68nm, ZX/LR-2 SMF 80km, 29dB, 100M-2.7G DDM, Cisco ONS-SC-
2G-32.6 Compatible each  $  3,085.45 30.0%  $    2,159.81 N/A N/A
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SFP-D57-120-GD-AL7X SFP, DWDM 1531.90nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D57 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D57-120-GD-CENA SFP, DWDM 1531.90nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
057 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D57-120-GD-CSCO SFP, DWDM 1531.90nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Cisco DWDM-
SFP-3190-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D57-120-GDI-AL7X SFP, DWDM 1531.90nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D57-ITEMP Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D57-80-48D-HWEI SFP, DWDM 1531.90nm, ZX/LR-2 SMF 80km, 29dB, 100M-2.7G DDM, Huawei 
SCP6878-H1-BNE-D57 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D58-120-GD-AL7X SFP, DWDM 1531.12nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D58 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D58-120-GD-CENA SFP, DWDM 1531.12nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
058 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D58-120-GD-CSCO SFP, DWDM 1531.12nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Cisco DWDM-
SFP-3112-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D58-120-GDI-AL7X SFP, DWDM 1531.12nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D58-ITEMP Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D59-120-GD-AL7X SFP, DWDM 1530.33nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D59 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D59-120-GD-CENA SFP, DWDM 1530.33nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Ciena B-730-0006-
059 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D59-120-GD-CSCO SFP, DWDM 1530.33nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Cisco DWDM-
SFP-3033-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D59-120-GDI-AL7X SFP, DWDM 1530.33nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D59-ITEMP Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D59-80-48D-ALT1 SFP, DWDM 1530.33nm, ZX/LR-2 SMF 80km, 29dB, 100M-2.7G DDM, Alcatel 
1AB231410004 Compatible each  $  3,085.45 30.0%  $    2,159.81 N/A N/A

SFP-D59-80-48D-CONS SFP, DWDM 1530.33nm, ZX/LR-2 SMF 80km, 29dB, 100M-2.7G DDM, Cisco ONS-SC-
2G-30.3 Compatible each  $  3,085.45 30.0%  $    2,159.81 N/A N/A

SFP-D59-80-48D-MSA SFP, DWDM 1530.33nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, MSA Compatible each  $  3,086.37 30.0%  $    2,160.46 N/A N/A

SFP-D60-120-GD-AL7X SFP, DWDM 1529.55nm, EZX SMF 120km, 32dB, 100M-2.7G DDM, Alcatel 
3HE01389AA-D60 Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D61-120-GD-CSCO SFP, DWDM 1528.77nm, ZX SMF 80km, 29dB, 100M-2.7G DDM, Cisco SFP-GE-
Z_D61-120km Compatible each  $  2,804.95 30.0%  $    1,963.47 N/A N/A

SFP-D61-80-48D-CONS SFP, DWDM 1528.77nm, ZX/LR-2 SMF 80km, 29dB, 100M-2.7G DDM, Cisco ONS-SC-
2G-28.7 Compatible each  $  3,085.45 30.0%  $    2,159.81 N/A N/A

SFPP-02-10GD-MSA SFP+, 1310nm, LR SMF 2km, 10G DDM, MSA Compatible each  $     555.55 30.0%  $       388.88 N/A N/A
SFPP-10-10GD-AL7X SFP+, 1310nm, LR SMF 10km, 10G DDM, Alcatel 3HE04823AA Compatible each  $     675.27 30.0%  $       472.69 N/A N/A
SFPP-10-10GD-BCFY SFP+, 1310nm, LR SMF 10km, 10G DDM, Foundry/Brocade 10G-SFPP-LR Compatible each  $     516.27 30.0%  $       361.39 N/A N/A
SFPP-10-10GD-CALX SFP+, 1310nm, LR SMF 10km, 10G DDM, Calix 100-01512_CTemp Compatible each  $     516.27 30.0%  $       361.39 N/A N/A
SFPP-10-10GD-CONS SFP+, 1310nm, LR SMF 10km, 10G DDM, Cisco ONS-SC+-10G-LR Compatible each  $     742.79 30.0%  $       519.96 N/A N/A
SFPP-10-10GD-CSCO SFP+, 1310nm, LR SMF 10km, 10G DDM, Cisco SFP-10G-LR Compatible each  $     675.27 30.0%  $       472.69 N/A N/A
SFPP-10-10GD-CYAN SFP+, 1310nm, LR SMF 10km, 10G DDM, Cyan 280-0092-00 Compatible each  $     516.27 30.0%  $       361.39 N/A N/A
SFPP-10-10GD-EXTR SFP+, 1310nm, LR SMF 10km, 10G DDM, Extreme Networks 10302 Compatible each  $     516.27 30.0%  $       361.39 N/A N/A
SFPP-10-10GDI-CALX SFP+, 1310nm, LR SMF 10km, 10G DDM I-temp, Calix 100-01512 Compatible each  $     516.27 30.0%  $       361.39 N/A N/A
SFPP-10-10GDI-MSA SFP+, 1310nm, LR SMF 10km, 10G DDM I-temp, MSA Compatible each  $     516.27 30.0%  $       361.39 N/A N/A
SFPP-10-10GD-JNPR SFP+, 1310nm, LR SMF 10km, 10G DDM, Juniper EX-SFP-10GE-LR Compatible each  $     675.27 30.0%  $       472.69 N/A N/A
SFPP-10-10GD-MSA SFP+, 1310nm, LR SMF 10km, 10G DDM, MSA Compatible each  $     516.27 30.0%  $       361.39 N/A N/A
SFPP-40-10GD-AL7X SFP+, 1550nm, ER SMF 40km, 10G DDM, Alcatel 3HE05036AA Compatible each  $  2,250.89 30.0%  $    1,575.62 N/A N/A
SFPP-40-10GD-BCFY SFP+, 1550nm, ER SMF 40km, 10G DDM, Foundry/Brocade 10G-SFPP-ER Compatible each  $  2,250.89 30.0%  $    1,575.62 N/A N/A
SFPP-40-10GD-CALX SFP+, 1550nm, ER SMF 40km, 10G DDM, Calix 100-01511 Compatible each  $  2,250.89 30.0%  $    1,575.62 N/A N/A
SFPP-40-10GD-CONS SFP+, 1550nm, ER SMF 40km, 10G DDM, Cisco ONS-SC+-10G-ER Compatible each  $  2,475.98 30.0%  $    1,733.18 N/A N/A
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SFPP-40-10GD-CSCO SFP+, 1550nm, ER SMF 40km, 10G DDM, Cisco SFP-10G-ER Compatible each  $  2,250.89 30.0%  $    1,575.62 N/A N/A
SFPP-40-10GD-EXTR SFP+, 1550nm, ER SMF 40km, 10G DDM, Extreme Networks 10309 Compatible each  $  2,250.89 30.0%  $    1,575.62 N/A N/A
SFPP-40-10GDI-CALX SFP+, 1550nm, ER SMF 40km, 10G DDM I-temp, Calix 100-01510 Compatible each  $  2,384.92 30.0%  $    1,669.45 N/A N/A
SFPP-40-10GD-JNPR SFP+, 1550nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER Compatible each  $  2,250.89 30.0%  $    1,575.62 N/A N/A
SFPP-40-10GD-MSA SFP+, 1550nm, ER SMF 40km, 10G DDM, MSA Compatible each  $  2,025.80 30.0%  $    1,418.06 N/A N/A
SFPP-80-10GD-AL7X SFP+, 1550nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-ROHS Compatible each  $  5,021.21 30.0%  $    3,514.85 N/A N/A

SFPP-80-10GD-BCFY SFP+, 1550nm, ZR SMF 80km, 10G DDM, Foundry/Brocade 10G-SFPP-ER-80km 
Compatible each  $  5,021.21 30.0%  $    3,514.85 N/A N/A

SFPP-80-10GD-CALX SFP+, 1550nm, ZR SMF 80km, 10G DDM, Calix 100-01971 Compatible each  $  5,021.21 30.0%  $    3,514.85 N/A N/A
SFPP-80-10GD-CONS SFP+, 1550nm, ZR SMF 80km, 10G DDM, Cisco ONS-SC+-10G-ZR Compatible each  $  5,523.34 30.0%  $    3,866.33 N/A N/A
SFPP-80-10GD-CSCO SFP+, 1550nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR Compatible each  $  5,021.21 30.0%  $    3,514.85 N/A N/A
SFPP-80-10GD-EXTR SFP+, 1550nm, ZR SMF 80km, 10G DDM, Extreme Networks 10309-80km Compatible each  $  5,021.21 30.0%  $    3,514.85 N/A N/A
SFPP-80-10GD-JNPR SFP+, 1550nm, ZR SMF 80km, 10G DDM, Juniper EX-SFP-10GE-ZR Compatible each  $  5,021.21 30.0%  $    3,514.85 N/A N/A
SFPP-80-10GD-MSA SFP+, 1550nm, ZR SMF 80km, 10G DDM, MSA Compatible each  $  4,519.09 30.0%  $    3,163.36 N/A N/A

SFPP-C47-40-10GD-AL7X SFP+, CWDM 1470nm, ER SMF 40km, 10G DDM, Alcatel 3HE05036AA-C47 
Compatible each  $  3,584.11 30.0%  $    2,508.88 N/A N/A

SFPP-C47-40-10GD-CSCO SFP+, CWDM 1470nm, ER SMF 40km, 10G DDM, Cisco SFP-10G-ER-C47 Compatible each  $  3,582.99 30.0%  $    2,508.10 N/A N/A

SFPP-C47-80-10GD-AL7X SFP+, CWDM 1470nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-C47 
Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

SFPP-C47-80-10GD-CSCO SFP+, CWDM 1470nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-C47 Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

SFPP-C47-80-10GD-HWEI SFP+, CWDM 1470nm, ZR SMF 80km, 10G DDM, Huawei SFP-10G-ZCW1471 
Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

SFPP-C49-40-10GD-AL7X SFP+, CWDM 1490nm, ER SMF 40km, 10G DDM, Alcatel 3HE05036AA-C49 
Compatible each  $  3,584.11 30.0%  $    2,508.88 N/A N/A

SFPP-C49-80-10GD-AL7X SFP+, CWDM 1490nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-C49 
Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

SFPP-C49-80-10GD-CSCO SFP+, CWDM 1490nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-C49 Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

SFPP-C49-80-10GD-HWEI SFP+, CWDM 1490nm, ZR SMF 80km, 10G DDM, Huawei SFP-10G-ZCW1491 
Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

SFPP-C51-40-10GD-AL7X SFP+, CWDM 1510nm, ER SMF 40km, 10G DDM, Alcatel 3HE05036AA-C51 
Compatible each  $  3,584.11 30.0%  $    2,508.88 N/A N/A

SFPP-C51-80-10GD-AL7X SFP+, CWDM 1510nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-C51 
Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

SFPP-C51-80-10GD-CALX SFP+, CWDM 1510nm, ZR SMF 80km, 10G DDM, Calix 100-01511-C51-80km 
Compatible each  $  5,297.33 30.0%  $    3,708.13 N/A N/A

SFPP-C51-80-10GD-CSCO SFP+, CWDM 1510nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-C51 Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

SFPP-C51-80-10GD-HWEI SFP+, CWDM 1510nm, ZR SMF 80km, 10G DDM, Huawei SFP-10G-ZCW1511 
Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

SFPP-C53-40-10GD-AL7X SFP+, CWDM 1530nm, ER SMF 40km, 10G DDM, Alcatel 3HE05036AA-C53 
Compatible each  $  3,584.11 30.0%  $    2,508.88 N/A N/A

SFPP-C53-40-10GD-CSCO SFP+, CWDM 1530nm, ER SMF 40km, 10G DDM, Cisco SFP-10G-ER-C53 Compatible each  $  3,584.11 30.0%  $    2,508.88 N/A N/A

SFPP-C53-80-10GD-AL7X SFP+, CWDM 1530nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-C53 
Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

SFPP-C53-80-10GD-CSCO SFP+, CWDM 1530nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-C53 Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

SFPP-C53-80-10GD-HWEI SFP+, CWDM 1530nm, ZR SMF 80km, 10G DDM, Huawei SFP-10G-ZCW1531 
Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

SFPP-C55-40-10GD-AL7X SFP+, CWDM 1550nm, ER SMF 40km, 10G DDM, Alcatel 3HE05036AA-C55 
Compatible each  $  3,584.11 30.0%  $    2,508.88 N/A N/A

SFPP-C55-80-10GD-AL7X SFP+, CWDM 1550nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-C55 
Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

SFPP-C55-80-10GD-CSCO SFP+, CWDM 1550nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-C55 Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

SFPP-C57-40-10GD-AL7X SFP+, CWDM 1570nm, ER SMF 40km, 10G DDM, Alcatel 3HE05036AA-C57 
Compatible each  $  3,584.11 30.0%  $    2,508.88 N/A N/A
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SFPP-C57-40-10GD-CSCO SFP+, CWDM 1570nm, ER SMF 40km, 10G DDM, Cisco SFP-10G-ER-C57 Compatible each  $  3,584.11 30.0%  $    2,508.88 N/A N/A

SFPP-C57-80-10GD-AL7X SFP+, CWDM 1570nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-C57 
Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

SFPP-C57-80-10GD-CSCO SFP+, CWDM 1570nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-C57 Compatible each  $  5,297.33 30.0%  $    3,708.13 N/A N/A

SFPP-C59-40-10GD-AL7X SFP+, CWDM 1590nm, ER SMF 40km, 10G DDM, Alcatel 3HE05036AA-C59 
Compatible each  $  4,674.92 30.0%  $    3,272.45 N/A N/A

SFPP-C59-80-10GD-AL7X SFP+, CWDM 1590nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-C59 
Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

SFPP-C59-80-10GD-CALX SFP+, CWDM 1590nm, ZR SMF 80km, 10G DDM, Calix 100-01511-C59-80km 
Compatible each  $  5,297.33 30.0%  $    3,708.13 N/A N/A

SFPP-C59-80-10GD-CSCO SFP+, CWDM 1590nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-C59 Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

SFPP-C61-40-10GD-AL7X SFP+, CWDM 1610nm, ER SMF 40km, 10G DDM, Alcatel 3HE05036AA-C61 
Compatible each  $  4,674.92 30.0%  $    3,272.45 N/A N/A

SFPP-C61-40-10GD-CSCO SFP+, CWDM 1610nm, ER SMF 40km, 10G DDM, Cisco SFP-10G-ER-C61 Compatible each  $  4,674.45 30.0%  $    3,272.11 N/A N/A

SFPP-C61-80-10GD-AL7X SFP+, CWDM 1610nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-C61 
Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

SFPP-C61-80-10GD-CSCO SFP+, CWDM 1610nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-C61 Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

SFPP-D15-40-10GD-CSCO SFP+, DWDM 1565.50nm, ER SMF 40km, 10G DDM, Cisco DWDM-SFP-6550 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D17-40-10GD-JNPR SFP+, DWDM 1563.86nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D17 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D17-80-10GD-AL7X SFP+, DWDM 1563.86nm, ZR SMF 80km,10G DDM, Alcatel 3HE05894AA-D17 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D17-80-10GD-CSCO SFP+, DWDM 1563.86nm, ZR SMF 80km,10G DDM, Cisco SFP-10G-ZR-D17 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D18-80-10GD-AL7X SFP+, DWDM 1563.05nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D18 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D19-40-10GD-JNPR SFP+, DWDM 1562.23nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D19 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D19-80-10GD-AL7X SFP+, DWDM 1562.23nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D19 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D20-40-10GD-JNPR SFP+, DWDM 1561.42nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D20 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D20-80-10GD-AL7X SFP+, DWDM 1561.42nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D20 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D20-80-10GD-CSCO SFP+, DWDM 1561.42nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-D20 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D21-40-10GD-AL7X SFP+, DWDM 1560.61nm, ER SMF 40km, 10G DDM, Alcatel 3HE05036AA-D21 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D21-40-10GD-CSCO SFP+, DWDM 1560.61nm, ER SMF 40km, 10G DDM, Cisco SFP-10G-ER-D21 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D21-40-10GD-EXTR SFP+, DWDM 1560.61nm, ER SMF 40km, 10G DDM, Extreme Networks 10309-D21 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D21-40-10GD-JNPR SFP+, DWDM 1560.61nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D21 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D21-80-10GD-AL7X SFP+, DWDM 1560.61nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D21 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D21-80-10GD-CSCO SFP+, DWDM 1560.61nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-D21 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D21-80-10GD-MSA SFP+, DWDM 1560.61nm, ZR SMF 80km, 10G DDM, MSA Compatible each  $  4,335.99 30.0%  $    3,035.19 N/A N/A

SFPP-D22-40-10GD-AL7X SFP+, DWDM 1559.79nm, ER SMF 40km, 10G DDM, Alcatel 3HE05036AA-D22 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D22-40-10GD-CSCO SFP+, DWDM 1559.79nm, ER SMF 40km, 10G DDM, Cisco DWDM-SFP-5979 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A
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SFPP-D22-40-10GD-JNPR SFP+, DWDM 1559.79nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D22 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D22-80-10GD-AL7X SFP+, DWDM 1559.79nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D22 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D22-80-10GD-CSCO SFP+, DWDM 1559.79nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-D22 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D22-80-10GD-MSA SFP+, DWDM 1559.79nm, ZR SMF 80km, 10G DDM, MSA Compatible each  $  4,335.99 30.0%  $    3,035.19 N/A N/A

SFPP-D23-40-10GD-AL7X SFP+, DWDM 1558.98nm, ER SMF 40km, 10G DDM, Alcatel 3HE05036AA-D23 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D23-40-10GD-EXTR SFP+, DWDM 1558.98nm, ER SMF 40km, 10G DDM, Extreme Networks 10309-D23 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D23-40-10GD-JNPR SFP+, DWDM 1558.98nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D23 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D23-40-10GD-MSA SFP+, DWDM 1558.98nm, ER SMF 40km, 10G DDM, MSA Compatible each  $  4,416.31 30.0%  $    3,091.42 N/A N/A

SFPP-D235-80-10GD-CSCO SFP+, DWDM 1558.58 nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-D235 
Compatible each  $  6,363.09 30.0%  $    4,454.16 N/A N/A

SFPP-D23-80-10GD-AL7X SFP+, DWDM, 1558.98nm, ZR SMF 80km, 10G, DDM, Alcatel 3HE05894AA-D23 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D23-80-10GD-CSCO SFP+, DWDM, 1558.98nm, ZR SMF 80km, 10G, DDM, Cisco SFP-10G-ZR-D23 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D23-80-10GD-MSA SFP+, DWDM, 1558.98nm, ZR SMF 80km, 10G, DDM, MSA Compatible each  $  4,335.99 30.0%  $    3,035.19 N/A N/A

SFPP-D24-40-10GD-AL7X SFP+, DWDM 1558.17nm, ER SMF 40km, 10G DDM, Alcatel 3HE05036AA-D24 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D24-40-10GD-JNPR SFP+, DWDM 1558.17nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D24 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D24-80-10GD-AL7X SFP+, DWDM 1558.17nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D24 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D24-80-10GD-CSCO SFP+, DWDM 1558.17nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-D24 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D25-40-10GD-AL7X SFP+, DWDM 1557.36nm, ER SMF 40km, 10G DDM, Alcatel 3HE05036AA-D25 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D25-40-10GD-CSCO SFP+, DWDM 1557.36nm, ER SMF 40km, 10G DDM, Cisco SFP-10G-ER-D25 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D25-40-10GD-EXTR SFP+, DWDM 1557.36nm, ER SMF 40km, 10G DDM, Extreme Networks 10309-D25 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D25-40-10GD-JNPR SFP+, DWDM 1557.36nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D25 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D25-40-10GD-MSA SFP+, DWDM 1557.36nm, ER SMF 40km, 10G DDM, MSA Compatible each  $  3,973.68 30.0%  $    2,781.58 N/A N/A

SFPP-D25-80-10GD-AL7X SFP+, DWDM 1557.36nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D25 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D25-80-10GD-CSCO SFP+, DWDM 1557.36nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-D25 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D25-80-10GD-MSA SFP+, DWDM 1557.36nm, ZR SMF 80km, 10G DDM, MSA Compatible each  $  4,335.99 30.0%  $    3,035.19 N/A N/A

SFPP-D26-40-10GD-AL7X SFP+, DWDM 1556.56nm, ER SMF 40km, 10G DDM, Alcatel 3HE05036AA-D26 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D26-40-10GD-BCFY SFP+, DWDM 1556.56nm, ER SMF 40km, 10G DDM, Foundry/Brocade 10G-SFPP-ER-
D26 Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D26-40-10GD-EXTR SFP+, DWDM 1556.56nm, ER SMF 40km, 10G DDM, Extreme Networks 10309-D26 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D26-40-10GD-JNPR SFP+, DWDM 1556.56nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D26 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D26-80-10GD-AL7X SFP+, DWDM 1556.56nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D26 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D26-80-10GD-CSCO SFP+, DWDM 1556.56nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-D26 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

5031 of 9702



NW Infrastructure Integra

New York State Office of General Services
Group 77018 Award  21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Integra                           
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

SFPP-D26-80-10GD-JNPR SFP+, DWDM 1556.56nm, ZR SMF 80km, 10G DDM, Juniper EX-SFP-10GE-ZR-D26 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D27-80-10GD-AL7X SFP+, DWDM 1555.75nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D27 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D27-80-10GD-CSCO SFP+, DWDM 1555.75nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-D27 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D28-80-10GD-CSCO SFP+, DWDM 1554.94nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-D28 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D29-80-10GD-AL7X SFP+, DWDM 1554.13nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D29 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D29-80-10GD-CSCO SFP+, DWDM 1554.13nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-D29 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D30-80-10GD-AL7X SFP+, DWDM 1553.33nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D30 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D30-80-10GD-CSCO SFP+, DWDM 1553.33nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-D30 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D31-80-10GD-AL7X SFP+, DWDM 1552.52nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D31 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D31-80-10GD-CSCO SFP+, DWDM 1552.52nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-D31 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D32-40-10GD-JNPR SFP+, DWDM 1551.72nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D32 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D32-80-10GD-AL7X SFP+, DWDM, 1551.72nm, ZR SMF 80km, 10G, DDM, Alcatel 3HE05894AA-D32 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D32-80-10GD-CSCO SFP+, DWDM 1551.72nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-D32 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D32-80-10GD-MSA SFP+, DWDM 1551.72nm, ZR SMF 80km, 10G DDM, MSA Compatible each  $  4,335.99 30.0%  $    3,035.19 N/A N/A
SFPP-D33-80-10GD-AL7X SFP+, DWDM 1550.92NM, ZR SMF, Alcatel 3HE05894AA-D33 Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A
SFPP-D33-80-10GD-CSCO SFP+, DWDM 1550.92NM, ZR SMF, Cisco SFP-10G-ZR-D33 Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D34-40-10GD-JNPR SFP+, DWDM 1550.12nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D34 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D34-80-10GD-AL7X SFP+, DWDM 1550.12nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D34 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D34-80-10GD-CSCO SFP+, DWDM 1550.12nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-D34 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D35-40-10GD-AL7X SFP+, DWDM 1549.32nm, ER SMF 40km, 10G DDM, Alcatel 3HE05036AA-D35 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D35-40-10GD-JNPR SFP+, DWDM 1549.32nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D35 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D35-80-10GD-AL7X SFP+, DWDM, 1549.32nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D35 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D35-80-10GD-CSCO SFP+, DWDM, 1549.32nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-D35 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D35-80-10GD-JNPR SFP+, DWDM, 1549.32nm, ZR SMF 80km, 10G DDM, Juniper EX-SFP-10GE-ZR-D35 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D35-80-10GD-MSA SFP+, DWDM, 1549.32nm, ZR SMF 80km, 10G DDM, MSA Compatible each  $  4,335.99 30.0%  $    3,035.19 N/A N/A

SFPP-D36-40-10GD-JNPR SFP+, DWDM 1548.52nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D36 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D36-80-10GD-AL7X SFP+, DWDM, 1548.52nm, ZR SMF 80km, 10G, DDM, Alcatel 3HE05894AA-D36 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D36-80-10GD-BCFY SFP+, DWDM, 1548.52nm, ZR SMF 80km, 10G, DDM, Foundry/Brocade 10G-SFPP-ER-
D36-80km Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D36-80-10GD-CSCO SFP+, DWDM, 1548.52nm, ZR SMF 80km, 10G, DDM, Cisco SFP-10G-ZR-D36 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D36-80-10GD-CYAN SFP+, DWDM, 1548.52nm, ZR SMF 80km, 10G, DDM, Cyan Compatible each  $  4,817.54 30.0%  $    3,372.28 N/A N/A
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SFPP-D37-40-10GD-JNPR SFP+, DWDM 1547.72nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D37 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D37-80-10GD-AL7X SFP+, DWDM 1547.72nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D37 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D38-40-10GD-JNPR SFP+, DWDM 1546.92nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D38 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D38-80-10GD-AL7X SFP+, DWDM 1546.92nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D38 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D39-40-10GD-JNPR SFP+, DWDM 1546.12nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D39 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D39-80-10GD-AL7X SFP+, DWDM, 1546.12nm, ZR SMF 80km, 10G, DDM, Alcatel 3HE05894AA-D39 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D39-80-10GD-CSCO SFP+, DWDM, 1546.12nm, ZR SMF 80km, 10G, DDM, Cisco SFP-10G-ZR-D39 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D39-80-10GD-MSA SFP+, DWDM, 1546.12nm, ZR SMF 80km, 10G, DDM, MSA Compatible each  $  4,335.99 30.0%  $    3,035.19 N/A N/A

SFPP-D40-80-10GD-AL7X SFP+, DWDM 1545.32nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D40 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D40-80-10GD-CSCO SFP+, DWDM 1545.32nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-D40 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D41-80-10GD-AL7X SFP+, DWDM 1544.53nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D41 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D41-80-10GD-CSCO SFP+, DWDM 1544.53nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-D41 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D42-80-10GD-AL7X SFP+, DWDM 1543.53nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D42 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D42-80-10GD-CSCO SFP+, DWDM 1543.53nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-D42 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D43-40-10GD-JNPR SFP+, DWDM 1542.94nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D43 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D43-80-10GD-AL7X SFP+, DWDM 1542.94nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D43 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D43-80-10GD-CONS SFP+, DWDM 1542.94nm, ZR SMF 80km, 10G DDM, Cisco ONS-SC+-10G-42.9 
Compatible each  $  5,299.54 30.0%  $    3,709.68 N/A N/A

SFPP-D43-80-10GD-CSCO SFP+, DWDM 1542.94nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-D43 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D43-80-10GD-JNPR SFP+, DWDM 1542.94nm, ZR SMF 80km, 10G DDM, Juniper EX-SFP-10GE-ZR-D43 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D44-40-10GD-JNPR SFP+, DWDM 1542.14nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D44 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D44-80-10GD-AL7X SFP+,DWDM,1542.14nm, ZR SMF 80km,10G DDM, Alcatel 3HE05894AA-D44 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D44-80-10GD-CSCO SFP+,DWDM,1542.14nm, ZR SMF 80km,10G DDM, Cisco SFP-10G-ZR-D44 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D44-80-10GD-JNPR SFP+,DWDM,1542.14nm, ZR SMF 80km,10G DDM, Juniper EX-SFP-10GE-ZR-D44 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D45-40-10GD-JNPR SFP+, DWDM 1541.35nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D45 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D455-80-10GD-CSCO SFP+, DWDM 1540.95 nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-D455 
Compatible each  $  6,363.09 30.0%  $    4,454.16 N/A N/A

SFPP-D45-80-10GD-AL7X SFP+, DWDM 1541.35nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D45 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D45-80-10GD-JNPR SFP+, DWDM 1541.35nm, ZR SMF 80km, 10G DDM, Juniper EX-SFP-10GE-ZR-D45 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D46-40-10GD-CSCO SFP+, DWDM 1540.56nm, ER SMF 40km, 10G DDM, Cisco DWDM-SFP-4056 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A
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SFPP-D46-40-10GD-JNPR SFP+, DWDM 1540.56nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D46 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D46-80-10GD-AL7X SFP+, DWDM 1540.56nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D46 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D46-80-10GD-JNPR SFP+, DWDM 1540.56nm, ZR SMF 80km, 10G DDM, Juniper EX-SFP-10GE-ZR-D46 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D47-40-10GD-JNPR SFP+, DWDM 1539.77nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D47 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D47-80-10GD-AL7X SFP+, DWDM 1539.77nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D47 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D47-80-10GD-CSCO SFP+, DWDM 1539.77nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-D47 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D47-80-10GD-JNPR SFP+, DWDM 1539.77nm, ZR SMF 80km, 10G DDM, Juniper EX-SFP-10GE-ZR-D47 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D48-40-10GD-JNPR SFP+, DWDM 1538.98nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D48 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D48-80-10GD-AL7X SFP+, DWDM 1538.98nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D48 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D48-80-10GD-JNPR SFP+, DWDM 1538.98nm, ZR SMF 80km, 10G DDM, Juniper EX-SFP-10GE-ZR-D48 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D49-40-10GD-JNPR SFP+, DWDM 1538.19nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D49 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D49-80-10GD-AL7X SFP+, DWDM 1538.19nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D49 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D49-80-10GD-CSCO SFP+, DWDM 1538.19nm, ZR SMF 80km, 10G DDM, Cisco SFP-10G-ZR-D49 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D49-80-10GD-JNPR SFP+, DWDM 1538.19nm, ZR SMF 80km, 10G DDM, Juniper EX-SFP-10GE-ZR-D49 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D50-40-10GD-JNPR SFP+, DWDM 1537.40nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D50 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D50-80-10GD-AL7X SFP+, DWDM, 1537.40nm, ZR SMF 80km, 10G, DDM, Alcatel 3HE05894AA-D50 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D51-80-10GD-AL7X SFP+, DWDM, 1536.61nm, ZR SMF 80km, 10G, DDM, Alcatel 3HE05894AA-D51 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D51-80-10GD-CSCO SFP+, DWDM, 1536.61nm, ZR SMF 80km, 10G, DDM, Cisco SFP-10G-ZR-D51 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D52-80-10GD-AL7X SFP+, DWDM, 1535.82nm, ZR SMF 80km, 10G, DDM, Alcatel 3HE05894AA-D52 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D52-80-10GD-CSCO SFP+, DWDM, 1535.82nm, ZR SMF 80km, 10G, DDM, Cisco SFP-10G-ZR-D52 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D53-80-10GD-AL7X SFP+, DWDM, 1535.04nm, ZR SMF 80km, 10G, DDM, Alcatel 3HE05894AA-D53 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D54-80-10GD-AL7X SFP+, DWDM,1534.25 nm, ZR SMF 80km, 10G, DDM, Alcatel 3HE05894AA-D54 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D54-80-10GD-CSCO SFP+, DWDM, 1534.25nm, ZR SMF 80km, 10G, DDM, Cisco SFP-10G-ZR-D54 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D55-80-10GD-AL7X SFP+, DWDM,1533.47nm, ZR SMF 80km, 10G, DDM, Alcatel 3HE05894AA-D55 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D55-80-10GD-CSCO SFP+, DWDM, 1533.47nm, ZR SMF 80km, 10G, DDM, Cisco SFP-10G-ZR-D55 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D55-80-10GD-MSA SFP+, DWDM, 1533.47nm, ZR SMF 80km, 10G, DDM, MSA Compatible each  $  4,335.99 30.0%  $    3,035.19 N/A N/A

SFPP-D56-40-10GD-AL7X SFP+, DWDM 1532.68nm, ER SMF 40km, 10G DDM, Alcatel 3HE05036AA-D56 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D56-40-10GD-JNPR SFP+, DWDM 1532.68nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D56 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A
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SFPP-D56-80-10GD-AL7X SFP+, DWDM, 1532.68nm, ZR SMF 80km, 10G, DDM, Alcatel 3HE05894AA-D56 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D56-80-10GD-CONS SFP+, DWDM, 1532.68nm, ZR SMF 80km, 10G, DDM, Cisco ONS-SC+-10G-32.6 
Compatible each  $  5,299.54 30.0%  $    3,709.68 N/A N/A

SFPP-D56-80-10GD-CSCO SFP+, DWDM, 1532.68nm, ZR SMF 80km, 10G, DDM, Cisco SFP-10G-ZR-D56 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D56-80-10GD-MSA SFP+, DWDM, 1532.68nm, ZR SMF 80km, 10G, DDM, MSA Compatible each  $  4,335.99 30.0%  $    3,035.19 N/A N/A
SFPP-D57-40-10GD-CALX SFP+, DWDM 1531.90nm, ER SMF 40km, 10G DDM, Calix 100-01511_D57 

Compatible each  $  4,416.31 30.0%  $    3,091.42 N/A N/A

SFPP-D57-40-10GD-JNPR SFP+, DWDM 1531.90nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D57 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D57-80-10GD-AL7X SFP+, DWDM, 1531.90nm, ZR SMF 80km, 10G, DDM, Alcatel 3HE05894AA-D57 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D57-80-10GD-CSCO SFP+, DWDM, 1531.90nm, ZR SMF 80km, 10G, DDM, Cisco SFP-10G-ZR-D57 
Compatible each  $  4,817.54 30.0%  $    3,372.28 N/A N/A

SFPP-D57-80-10GD-GY-CSCO SFP+, DWDM, 1531.90nm, ZR SMF 80km, 10G, DDM, Cisco SFP-10G-ZR-D57 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D57-80-10GD-MSA SFP+, DWDM, 1531.90nm, ZR SMF 80km, 10G, DDM, MSA Compatible each  $  4,335.99 30.0%  $    3,035.19 N/A N/A

SFPP-D58-40-10GD-AL7X SFP+, DWDM 1531.12nm, ER SMF 40km, 10G DDM, Alcatel 3HE05036AA-D58 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D58-40-10GD-JNPR SFP+, DWDM 1531.12nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D58 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D58-80-10GD-AL7X SFP+, DWDM, 1531.12nm, ZR SMF 80km, 10G, DDM, Alcatel 3HE05894AA-D58 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D58-80-10GD-CSCO SFP+, DWDM, 1531.12nm, ZR SMF 80km, 10G, DDM, Cisco SFP-10G-ZR-D58 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D58-80-10GD-MSA SFP+, DWDM, 1531.12nm, ZR SMF 80km, 10G, DDM, MSA Compatible each  $  4,335.99 30.0%  $    3,035.19 N/A N/A

SFPP-D59-40-10GD-JNPR SFP+, DWDM 1530.33nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D59 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D59-80-10GD-AL7X SFP+, DWDM, 1530.33nm, ZR SMF 80km, 10G, DDM, Alcatel 3HE05894AA-D59 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D59-80-10GD-CSCO SFP+, DWDM, 1530.33nm, ZR SMF 80km, 10G, DDM, Cisco SFP-10G-ZR-D59 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D59-80-10GD-EXTR SFP+, DWDM, 1530.33nm, ZR SMF 80km, 10G, DDM, Extreme Networks 10309-D59-
80km Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D59-80-10GD-MSA SFP+, DWDM, 1530.33nm, ZR SMF 80km, 10G, DDM, MSA Compatible each  $  4,335.99 30.0%  $    3,035.19 N/A N/A

SFPP-D60-40-10GD-JNPR SFP+, DWDM 1529.55nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D60 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-D60-80-10GD-AL7X SFP+, DWDM 1529.55nm, ZR SMF 80km, 10G DDM, Alcatel 3HE05894AA-D60 
Compatible each  $  4,817.77 30.0%  $    3,372.44 N/A N/A

SFPP-D61-40-10GD-JNPR SFP+, DWDM 1528.77nm, ER SMF 40km, 10G DDM, Juniper EX-SFP-10GE-ER-D61 
Compatible each  $  4,415.21 30.0%  $    3,090.64 N/A N/A

SFPP-SR-10GD-AL7X SFP+, 850nm, SR MMF 300m, 10G DDM, Alcatel 3HE04824AA Compatible each  $     467.49 30.0%  $       327.24 N/A N/A
SFPP-SR-10GD-BCFY SFP+, 850nm, SR MMF 300m, 10G DDM, Foundry/Brocade 10G-SFPP-SR Compatible each  $     513.46 30.0%  $       359.42 N/A N/A
SFPP-SR-10GD-CALX SFP+, 850nm, SR MMF 300m, 10G DDM, Calix 100-01515 Compatible each  $     513.46 30.0%  $       359.42 N/A N/A
SFPP-SR-10GD-CONS SFP+, 850nm, SR MMF 300m, 10G DDM, Cisco ONS-SC+-10G-SR Compatible each  $     514.24 30.0%  $       359.97 N/A N/A
SFPP-SR-10GD-CSCO SFP+, 850nm, SR MMF 300m, 10G DDM, Cisco SFP-10G-SR Compatible each  $     467.49 30.0%  $       327.24 N/A N/A
SFPP-SR-10GD-EXTR SFP+, 850nm, SR MMF 300m, 10G DDM, Extreme Networks 10301 Compatible each  $     468.57 30.0%  $       328.00 N/A N/A
SFPP-SR-10GDI-MSA SFP+, 850nm, SR MMF 300m, 10G DDM I-temp, MSA Compatible each  $     468.57 30.0%  $       328.00 N/A N/A
SFPP-SR-10GD-JNPR SFP+, 850nm, SR MMF 300m, 10G DDM, Juniper EX-SFP-10GE-SR Compatible each  $     467.49 30.0%  $       327.24 N/A N/A
SFPP-SR-10GD-MSA SFP+, 850nm, SR MMF 300m, 10G DDM, MSA Compatible each  $     468.57 30.0%  $       328.00 N/A N/A

SFPP-TC-A-10-BCFY SFP+, Direct Attach Twinax Cable, Active, 10m, Foundry/Brocade 10G-SFPP-TWX-0501-
10m Compatible each  $     934.98 30.0%  $       654.49 N/A N/A

SFPP-TC-A-1-BCFY SFP+, Direct Attach Twinax Cable, Active, 1m, Foundry/Brocade 579890006 Compatible each  $     428.53 30.0%  $       299.97 N/A N/A
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SFPP-TC-A-5-BCFY SFP+, Direct Attach Twinax Cable, Active, 5m, Foundry/Brocade 10G-SFPP-TWX-05 
Compatible each  $     584.37 30.0%  $       409.06 N/A N/A

SFPP-TC-A-7-BCFY SFP+, Direct Attach Twinax Cable, Active, 7m, Foundry/Brocade 10G-SFPP-TWX-0501-
7m Compatible each  $     662.28 30.0%  $       463.60 N/A N/A

SFPP-TC-A-7-CSCO SFP+, Direct Attach Twinax Cable, Active, 7m, Cisco SFP-H10GB-ACU7M Compatible each  $     662.28 30.0%  $       463.60 N/A N/A
SFPP-TC-P-1-BCFY SFP+, Direct Attach Twinax Cable, Passive, 1m, Foundry/Brocade 579890006 Compatible each  $     124.66 30.0%  $         87.27 N/A N/A
SFPP-TC-P-3-CSCO SFP+, Direct Attach Twinax Cable, Passive, 3m, Cisco SFP-H10GB-CU3M Compatible each  $     163.62 30.0%  $       114.54 N/A N/A

SFPP-W23-10-10GD-AL7X SFP+, WDM BiDi 1270TX/1330RX, LR SMF 10km, 10G DDM, Alcatel 3HE04823AA-
W23 Compatible each  $  1,239.00 30.0%  $       867.30 N/A N/A

SFPP-W23-10-10GD-BCFY SFP+, WDM BiDi 1270TX/1330RX, LR SMF 10km, 10G DDM, Foundry/Brocade 10G-
SFPP-LR-W23 Compatible each  $  1,239.00 30.0%  $       867.30 N/A N/A

SFPP-W23-10-10GD-CSCO SFP+, WDM BiDi 1270TX/1330RX, LR SMF 10km, 10G DDM, Cisco SFP-10G-LR-
W23 Compatible each  $  1,239.00 30.0%  $       867.30 N/A N/A

SFPP-W23-40-10GD-AL7X SFP+, WDM BiDi 1270TX/1330RX, ER SMF 40km, 10G DDM, Alcatel 3HE05036AA-
W23 Compatible each  $  1,385.16 30.0%  $       969.61 N/A N/A

SFPP-W23-40-10GD-BCFY SFP+, WDM BiDi 1270TX/1330RX, ER SMF 40km, 10G DDM, Foundry/Brocade 10G-
SFPP-ER-W23 Compatible each  $  1,385.16 30.0%  $       969.61 N/A N/A

SFPP-W23-40-10GD-CALX SFP+, WDM BiDi 1270TX/1330RX, ER SMF 40km, 10G DDM, Calix 100-01511-W23 
Compatible each  $  1,385.16 30.0%  $       969.61 N/A N/A

SFPP-W23-40-10GD-CSCO SFP+, WDM BiDi 1270TX/1330RX, ER SMF 40km, 10G DDM,  Cisco SFP-10G-ER-
W23 Compatible each  $  1,387.97 30.0%  $       971.58 N/A N/A

SFPP-W23-60-10GD-AL7X SFP+, WDM BiDi 1270TX/1310RX, ZR SMF 60km, 10G DDM, Alcatel 3HE05036AA-
W23-60km Compatible each  $  2,770.32 30.0%  $    1,939.23 N/A N/A

SFPP-W23-60-10GD-CSCO SFP+, WDM BiDi 1270TX/1310RX, ZR SMF 60km, 10G DDM, Cisco SFP-10G-ER-
W23-60km Compatible each  $  2,769.31 30.0%  $    1,938.52 N/A N/A

SFPP-W32-10-10GD-AL7X SFP+, WDM BiDi 1330TX/1270RX, LR SMF 10km, 10G DDM, Alcatel 3HE04823AA-
W32 Compatible each  $  1,239.00 30.0%  $       867.30 N/A N/A

SFPP-W32-10-10GD-BCFY SFP+, WDM BiDi 1330TX/1270RX, LR SMF 10km, 10G DDM, Foundry/Brocade 10G-
SFPP-LR-W32 Compatible each  $  1,239.00 30.0%  $       867.30 N/A N/A

SFPP-W32-10-10GD-CSCO SFP+, WDM BiDi 1330TX/1270RX, LR SMF 10km, 10G DDM, Cisco SFP-10G-LR-
W32 Compatible each  $  1,239.00 30.0%  $       867.30 N/A N/A

SFPP-W32-40-10GD-AL7X SFP+, WDM BiDi 1330TX/1270RX, ER SMF 40km, 10G DDM, Alcatel 3HE05036AA-
W32 Compatible each  $  1,385.16 30.0%  $       969.61 N/A N/A

SFPP-W32-40-10GD-BCFY SFP+, WDM BiDi 1330TX/1270RX, ER SMF 40km, 10G DDM, Foundry/Brocade 10G-
SFPP-ER-W32 Compatible each  $  1,385.16 30.0%  $       969.61 N/A N/A

SFPP-W32-40-10GD-CALX SFP+, WDM BiDi 1330TX/1270RX, ER SMF 40km, 10G DDM, Calix 100-01511-W32 
Compatible each  $  1,385.16 30.0%  $       969.61 N/A N/A

SFPP-W32-40-10GD-CSCO SFP+, WDM BiDi 1330TX/1270RX, ER SMF 40km, 10G DDM, Cisco SFP-10G-ER-
W32 Compatible each  $  1,387.97 30.0%  $       971.58 N/A N/A

SFPP-W32-60-10GD-AL7X SFP+, WDM BiDi 1310TX/1270RX, ZR SMF 60km, 10G DDM, Alcatel 3HE05036AA-
W32-60km Compatible each  $  2,770.32 30.0%  $    1,939.23 N/A N/A

SFPP-W32-60-10GD-CSCO SFP+, WDM BiDi 1310TX/1270RX, ZR SMF 60km, 10G DDM, Cisco SFP-10G-ER-
W32-60km Compatible each  $  2,770.32 30.0%  $    1,939.23 N/A N/A

SFP-SR-03D-ADTN SFP, 1310nm, SR MMF 2km, OC-3 DDM, Adtran 1184543P3 Compatible each  $     134.68 30.0%  $         94.27 N/A N/A
SFP-SR-03D-ALDX SFP, 1310nm, SR SMF 2km, OC-3 DDM, Alcatel 109602599 Compatible each  $     134.68 30.0%  $         94.27 N/A N/A
SFP-SR-03D-CONS SFP, 1310nm, SR MMF 2km, OC-3 DDM, Cisco ONS-SI-155-SR-MM Compatible each  $     134.68 30.0%  $         94.27 N/A N/A
SFP-SR-12D-AL7X SFP, 1310nm, SMF/MMF 550m, OC-12 DDM, Alcatel 3HE00039AA Compatible each  $     159.93 30.0%  $       111.95 N/A N/A

SFP-SR-12D-BCFY SFP, 1310nm, SMF/MMF 550m, OC-12 DDM, Foundry/Brocade OC12-SFP-MM 
Compatible each  $     159.93 30.0%  $       111.95 N/A N/A

SFP-SR-12D-CONS SFP, 1310nm, SMF/MMF 550m, OC-12 DDM, Cisco ONS-SI-622-SR-MM Compatible each  $     159.93 30.0%  $       111.95 N/A N/A
SFP-SR-12D-MSA SFP, 1310nm, SMF/MMF 550m, OC-12 DDM, MSA Compatible each  $     159.93 30.0%  $       111.95 N/A N/A
SFP-SR-48D-ALDX SFP, 1310nm, SR SMF 2km, OC-48 DDM, Alcatel 109564518 Compatible each  $     199.98 30.0%  $       139.99 N/A N/A
SFP-SR-48D-BCFY SFP, 1310nm, SR SMF 2km, OC-48 DDM, Foundry/Brocade OC48-SFP-SR1 Compatible each  $     181.80 30.0%  $       127.26 N/A N/A
SFP-SR-48D-CENA SFP, 1310nm, SR SMF 2km, OC-48 DDM, Ciena B-700-1036-001 Compatible each  $     181.80 30.0%  $       127.26 N/A N/A
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SFP-SR-48D-CONS SFP, 1310nm, SR SMF 2km, OC-48 DDM, Cisco ONS-SI-2G-S1 Compatible each  $     199.98 30.0%  $       139.99 N/A N/A
SFP-SR-48D-CYAN SFP, 1310nm, SR SMF 2km, OC-48 DDM, Cyan Compatible each  $     181.80 30.0%  $       127.26 N/A N/A
SFP-SR-48D-HWEI SFP, 1310nm, SR SMF 2km, OC-48 DDM, Huawei 34060288 Compatible each  $     181.80 30.0%  $       127.26 N/A N/A

SFP-SR-48DI-CONS SFP, 1310nm, SR SMF 2km, OC-48 DDM I-temp, Cisco ONS-SE-2G-S1_ITemp 
Compatible each  $     202.02 30.0%  $       141.41 N/A N/A

SFP-SR-48DI-CSCO SFP, 1310nm, SR SMF 2km, OC-48 DDM I-temp, Cisco ONS-SE-2G-S1 Compatible each  $     202.02 30.0%  $       141.41 N/A N/A

SFP-SR-48D-NKA7 SFP, 1310nm, SR SMF 2km, OC-48 DDM, Nokia Seimens Network V50017-U343-K500 
Compatible each  $     181.80 30.0%  $       127.26 N/A N/A

SFP-SX-CSCO SFP, 850nm, SX MMF 550m, 1000Base, Cisco GLC-SX-MM Compatible each  $     101.57 30.0%  $         71.10 N/A N/A
SFP-SX-D-ACDN SFP, 850nm, SX MMF 550m, 1000Base DDM, Accedian 7SM-000 Compatible each  $       99.99 30.0%  $         69.99 N/A N/A
SFP-SX-D-ADTN SFP, 850nm, SX MMF 550m, 1000Base DDM, Adtran 1184561P3 Compatible each  $       99.99 30.0%  $         69.99 N/A N/A
SFP-SX-D-AL7X SFP, 850nm, SX MMF 550m, 1000Base DDM, Alcatel 3HE00027AA Compatible each  $       99.99 30.0%  $         69.99 N/A N/A
SFP-SX-D-ALOM SFP, 850nm, SX MMF 550m, 1000Base DDM, Alcatel SFP-GIG-SX Compatible each  $     109.99 30.0%  $         76.99 N/A N/A
SFP-SX-D-ALT1 SFP, 850nm, SX MMF 550m, 1000Base DDM, Alcatel 1AB187280033 Compatible each  $     109.99 30.0%  $         76.99 N/A N/A
SFP-SX-D-ATCA SFP, 850nm, SX MMF 550m, 1000Base DDM, Atrica AT10005 Compatible each  $     104.99 30.0%  $         73.49 N/A N/A

SFP-SX-D-BCFY SFP, 850nm, SX MMF 550m, 1000Base DDM, Foundry/Brocade E1MG-SX-OM 
Compatible each  $       99.99 30.0%  $         69.99 N/A N/A

SFP-SX-D-CALX SFP, 850nm, SX MMF 550m, 1000Base DDM, Calix 100-01660 Compatible each  $       99.99 30.0%  $         69.99 N/A N/A
SFP-SX-D-CONS1 SFP, 850nm, SX MMF 550m, 1000Base DDM, Cisco ONS-SI-GE-SX-CTemp Compatible each  $     101.01 30.0%  $         70.71 N/A N/A
SFP-SX-DE-CSCO SFP, 850nm, SX MMF 550m, 1000Base DDM, E-Temp, Cisco SFP-GE-S Compatible each  $       99.99 30.0%  $         69.99 N/A N/A
SFP-SX-DE-CSCO2 SFP, 850nm, SX MMF 550m, 1000Base DDM, E-Temp, Cisco GLC-SX-MMD 

Compatible each  $       99.99 30.0%  $         69.99 N/A N/A
SFP-SX-D-EXTR SFP, 850nm, SX MMF 550m, 1000Base DDM, Extreme Networks 10051 Compatible each  $       99.99 30.0%  $         69.99 N/A N/A
SFP-SX-D-HP SFP, 850nm, SX MMF 550m, 1000Base DDM, HP Compatible each  $       99.99 30.0%  $         69.99 N/A N/A

SFP-SX-D-HWEI SFP, 850nm, SX MMF 550m, 1000Base DDM, Huawei SFP-GE-MM850-500m-
BOM34060049 Compatible each  $       99.99 30.0%  $         69.99 N/A N/A

SFP-SX-DI-ADVA SFP, 850nm, SX MMF 550m, 1000Base DDM I-temp, Adva 1061705854-01 Compatible each  $     109.08 30.0%  $         76.36 N/A N/A
SFP-SX-DI-AL7X SFP, 850nm, SX MMF 550m, 1000Base DDM I-temp, Alcatel 3HE00027CA Compatible each  $     109.08 30.0%  $         76.36 N/A N/A
SFP-SX-DI-ALOM SFP, 850nm, SX MMF 550m, 1000Base DDM I-temp, Alcatel iSFP-GIG-SX Compatible each  $     119.99 30.0%  $         83.99 N/A N/A

SFP-SX-DI-CALX SFP, 850nm, SX MMF 550m, 1000Base DDM I-temp, Calix 100-01660- I Temp 
Compatible each  $     109.08 30.0%  $         76.36 N/A N/A

SFP-SX-DI-CONS SFP, 850nm, SX MMF 550m, 1000Base DDM I-temp, Cisco ONS-SI-GE-SX Compatible each  $     119.99 30.0%  $         83.99 N/A N/A
SFP-SX-DI-CONS-V1 SFP, 850nm, SX MMF 550m, 1000Base DDM I-temp, Cisco ONS-SE-G2F-SX 

Compatible each  $     119.99 30.0%  $         83.99 N/A N/A
SFP-SX-DI-FJ41 SFP, 850nm, SX MMF 550m, 1000Base DDM I-temp, Fujitsu FC95705030-02 

Compatible each  $     119.99 30.0%  $         83.99 N/A N/A
SFP-SX-DI-MSA SFP, 850nm, SX MMF 550m, 1000Base DDM I-temp, MSA Compatible each  $       98.17 30.0%  $         68.72 N/A N/A
SFP-SX-D-JNPR SFP, 850nm, SX MMF 550m, 1000Base DDM, Juniper EX-SFP-1GE-SX Compatible each  $       99.99 30.0%  $         69.99 N/A N/A
SFP-SX-D-MSA SFP, 850nm, SX MMF 550m, 1000Base DDM, MSA Compatible each  $       89.99 30.0%  $         62.99 N/A N/A
SFP-SX-I-CSCO SFP, 850nm, SX MMF 550m, 1000Base I-temp, Cisco GLC-SX-MM-RGD Compatible each  $     105.22 30.0%  $         73.65 N/A N/A
SFP-T-AL7X SFP, RJ-45 , TM Copper 100m, 1000Base, Wire Bale, Alcatel 3HE00062AA Compatible each  $     145.90 30.0%  $       102.13 N/A N/A

SFP-T-CSCO SFP, RJ45, TM Copper 100m, 1000Base, SERDES, M1, Wirebale, Cisco GLC-T 
Compatible each  $     145.44 30.0%  $       101.81 N/A N/A

SFP-T-CYAN SFP, RJ-45 , TM Copper 100m, 1000Base, Wire Bale, Cyan 280-0017-00 Compatible each  $     145.90 30.0%  $       102.13 N/A N/A
SFP-TE-CSCO SFP, RJ-45 , TM Copper 100m, 1000Base, Brass Bail, Cisco SFP-GE-T Compatible each  $     145.44 30.0%  $       101.81 N/A N/A
SFP-TE-MSA SFP, RJ-45 , TM Copper 100m, 1000Base, Brass Bail, MSA Compatible each  $     130.90 30.0%  $         91.63 N/A N/A
SFP-T-JNPR SFP, RJ-45 , TM Copper 100m, 1000Base, Wire Bale, Juniper EX-SFP-1GE-T Compatible each  $     145.90 30.0%  $       102.13 N/A N/A
SFP-TXM-ACDN SFP, RJ45, TM Copper 100m, AutoNeg 10/100/1000M, Accedian 7SV-000 Compatible each  $     136.35 30.0%  $         95.45 N/A N/A

SFP-TXM-ADVA SFP, RJ45, TM Copper 100m, AutoNeg 10/100/1000M, Wire Bale, Adva 0061705890 
Compatible each  $     154.53 30.0%  $       108.17 N/A N/A

SFP-TXM-AL7X SFP, RJ45, TM Copper 100m, AutoNeg 10/100/1000M, Wire Bale, Alcatel 3HE00062AA 
Compatible each  $     154.53 30.0%  $       108.17 N/A N/A
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SFP-TXM-ALOM SFP, RJ45, TM Copper 100m, AutoNeg 10/100/1000M, Wire Bale, Alcatel SFP-GIG-T-
10/100/1000 Compatible each  $     169.99 30.0%  $       118.99 N/A N/A

SFP-TXM-BCFY SFP, RJ45, TM Copper 100m, AutoNeg 10/100/1000M, Wire Bale, Foundry/Brocade 
E1MG-TX Compatible each  $     154.53 30.0%  $       108.17 N/A N/A

SFP-TXM-CALX SFP, RJ45, TM Copper 100m, AutoNeg 10/100/1000M, Wire Bale, Calix 100-01661 
Compatible each  $     154.53 30.0%  $       108.17 N/A N/A

SFP-TXM-CNNT SFP, RJ45, TM Copper 100m, AutoNeg 10/100/1000M, Wire Bale, Ciena NTTP61AAE6 
Compatible each  $     169.99 30.0%  $       118.99 N/A N/A

SFP-TXM-CONS2 SFP, RJ45, TM Copper 100m, AutoNeg 10/100/1000M, SERDES, M1, Wirebale, Cisco 
ONS-SE-ZE-EL 10-2351-02 Compatible each  $     147.30 30.0%  $       103.11 N/A N/A

SFP-TXM-CSCO2 SFP, RJ45, TM Copper 100m, AutoNeg 10/100/1000M, SERDES, M1, Wirebale, Cisco 
GLC-T Compatible each  $     147.30 30.0%  $       103.11 N/A N/A

SFP-TXM-CSCO3 SFP, RJ45, TM Copper 100m, AutoNeg 10/100/1000M, SERDES, M1, Wirebale, Cisco 
SFP-GE-T Compatible each  $     147.30 30.0%  $       103.11 N/A N/A

SFP-TXM-CYAN SFP, RJ45, TM Copper 100m, AutoNeg 10/100/1000M, Wire Bale, Cyan 280-0017-00 
Compatible each  $     154.53 30.0%  $       108.17 N/A N/A

SFP-TXME-MSA SFP, RJ-45 , TM Copper 100m, Auto-neg 10/100/1000M E-temp, MSA Compatible each  $     147.30 30.0%  $       103.11 N/A N/A

SFP-TXM-EXTR SFP, RJ45, TM Copper 100m, AutoNeg 10/100/1000M, WireBail, Extreme Networks 
10065 Compatible each  $     147.30 30.0%  $       103.11 N/A N/A

SFP-TXM-EXTR1 SFP, RJ45, TM Copper 100m, AutoNeg 10/100/1000M, Brass Bale Extreme Networks 
10065 Compatible each  $     136.35 30.0%  $         95.45 N/A N/A

SFP-TXM-FJTU SFP, RJ45, TM Copper 100m, AutoNeg 10/100/1000M, Wire Bale, Fujitsu 
FC9570521001 Compatible each  $     169.99 30.0%  $       118.99 N/A N/A

SFP-TXM-I-AL7X SFP, RJ-45 , TM Copper 100m, Auto-neg 10/100/1000M I-temp, Wire Bale, Alcatel 
3HE00062CB Compatible each  $     147.30 30.0%  $       103.11 N/A N/A

SFP-TXM-I-CENA SFP, RJ-45 , TM Copper 100m, Auto-neg 10/100/1000M I-temp, Wire Bale, Ciena XCVR-
A00CRJ Compatible each  $     147.30 30.0%  $       103.11 N/A N/A

SFP-TXM-I-CSCO SFP, RJ45, TM Copper 100m, AutoNeg 10/100/1000M, SERDES, M1, Wirebale, Cisco 
SFP-GE-T-ITemp Compatible each  $     147.30 30.0%  $       103.11 N/A N/A

SFP-TXM-JNPR SFP, RJ45, TM Copper 100m, AutoNeg 10/100/1000M, Wire Bale, Juniper EX-SFP-1GE-
FE-E-T Compatible each  $     154.53 30.0%  $       108.17 N/A N/A

SFP-TXM-MSA SFP, RJ45, TM Copper 100m, AutoNeg 10/100/1000M, Wire Bale, MSA Compatible each  $     139.08 30.0%  $         97.36 N/A N/A

SFP-W17-120-GD-AL7X SFP, WDM BiDi 1510TX/1570RX, EZX SMF 120km, 1000Base DDM, Alcatel 
3HE01389AA-W17 Compatible each  $     865.73 30.0%  $       606.01 N/A N/A

SFP-W17-120-GD-CALX SFP, WDM BiDi 1510TX/1570RX, EZX SMF 120km, 1000Base DDM, Calix 100-01665-
W17-CTEMP Compatible each  $     951.16 30.0%  $       665.81 N/A N/A

SFP-W17-120-GD-CONS SFP, WDM BiDi 1510TX/1570RX, EZX SMF 120km, 1000Base DDM, Cisco ONS-SE-
G2F-LX-W17-120km Compatible each  $     952.30 30.0%  $       666.61 N/A N/A

SFP-W17-120-GD-CSCO SFP, WDM BiDi 1510TX/1570RX, EZX SMF 120km, 1000Base DDM, Cisco GLC-BX-
U-W17-120km Compatible each  $     865.73 30.0%  $       606.01 N/A N/A

SFP-W17-120-GD-MSA SFP, WDM BiDi 1510TX/1570RX, EZX SMF 120km, 1000Base DDM, MSA Compatible each  $     779.15 30.0%  $       545.41 N/A N/A

SFP-W34-10-GD-ACDN SFP, WDM BiDi 1310TX/1490RX, LX SMF 10km, 1000Base DDM, Accedian 7ST-000 
Compatible each  $     121.20 30.0%  $         84.84 N/A N/A

SFP-W34-10-GD-ADTN SFP, WDM BiDi 1310TX/1490RX, LX SMF 10km, 1000Base DDM, Adtran 1442110G2 
Compatible each  $     121.20 30.0%  $         84.84 N/A N/A

SFP-W34-10-GD-AL7X SFP, WDM BiDi 1310TX/1490RX, LX SMF 10km, 1000Base DDM, Alcatel 
3HE00868AA Compatible each  $     121.20 30.0%  $         84.84 N/A N/A

SFP-W34-10-GD-BCFY SFP, WDM BiDi 1310TX/1490RX, LX SMF 10km, 1000Base DDM, Foundry/Brocade 
E1MG-BXU Compatible each  $     121.20 30.0%  $         84.84 N/A N/A

SFP-W34-10-GD-CALX SFP, WDM BiDi 1310TX/1490RX, LX SMF 10km, 1000Base DDM, Calix 100-01668 
Compatible each  $     121.20 30.0%  $         84.84 N/A N/A

SFP-W34-10-GD-CSCO SFP, WDM BiDi 1310TX/1490RX, LX SMF 10km, 1000Base DDM, Cisco GLC-BX-U 
Compatible each  $     121.20 30.0%  $         84.84 N/A N/A

SFP-W34-10-GD-EXTR SFP, WDM BiDi 1310TX/1490RX, LX SMF 10km, 1000Base DDM, Extreme Networks 
10057 Compatible each  $     121.20 30.0%  $         84.84 N/A N/A
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SFP-W34-10-GDI-ADVA SFP, WDM BiDi 1310TX/1490RX, LX SMF 10km, 1000Base DDM I-temp, Adva 
0061003014 Compatible each  $     138.52 30.0%  $         96.96 N/A N/A

SFP-W34-10-GDI-BCFY SFP, WDM BiDi 1310TX/1490RX, LX SMF 10km, 1000Base DDM I-temp, 
Foundry/Brocade E1MG-BXU-Itemp Compatible each  $     138.52 30.0%  $         96.96 N/A N/A

SFP-W34-10-GDI-CALX SFP, WDM BiDi 1310TX/1490RX, LX SMF 10km, 1000Base DDM I-temp, Calix 100-
01668- I Temp Compatible each  $     138.52 30.0%  $         96.96 N/A N/A

SFP-W34-10-GDI-CSCO SFP, WDM BiDi 1310TX/1490RX, LX SMF 10km, 1000Base DDM I-temp, Cisco GLC-
BX-U-ITEMP Compatible each  $     138.52 30.0%  $         96.96 N/A N/A

SFP-W34-10-GDI-GY-MSA SFP, WDM BiDi 1310TX/1490RX, LX SMF 10km, 1000Base DDM I-temp, MSA 
Compatible each  $     124.66 30.0%  $         87.27 N/A N/A

SFP-W34-10-GD-JNPR SFP, WDM BiDi 1310TX/1490RX, LX SMF 10km, 1000Base DDM, Juniper EX-SFP-
GE10KT13R14 Compatible each  $     121.20 30.0%  $         84.84 N/A N/A

SFP-W34-10-GD-MSA SFP, WDM BiDi 1310TX/1490RX, LX SMF 10km, 1000Base DDM, MSA Compatible each  $     109.08 30.0%  $         76.36 N/A N/A

SFP-W34-10-GD-SC-MSA SFP, WDM BiDi 1310TX/1490RX, SC Connector, LX SMF 10km, 1000Base DDM, 
MSA Compatible each  $     137.48 30.0%  $         96.24 N/A N/A

SFP-W34-15-48D-CONS SFP, WDM BiDi 1310TX/1490RX, IR-1 SMF 15km, OC-48 DDM, Cisco ONS-SI-2G-I1-
W34 Compatible each  $     666.61 30.0%  $       466.63 N/A N/A

SFP-W34-15-48D-CSCO SFP, WDM BiDi 1310TX/1490RX, IR-1 SMF 15km, OC-48 DDM, Cisco SFP-OC48-IR1-
W34 Compatible each  $     606.01 30.0%  $       424.21 N/A N/A

SFP-W34-20-GD-ACDN SFP, WDM BiDi 1310TX/1490RX, LC Connector, LX SMF 20km, 1000Base DDM, 
Accedian 7SN-000-W34-20km Compatible each  $     673.39 30.0%  $       471.37 N/A N/A

SFP-W34-20-GD-EXTR SFP, WDM BiDi 1310TX/1490RX, LC Connector, LX SMF 20km, 1000Base DDM, 
Extreme Networks 10052-W34-20km Compatible each  $     673.39 30.0%  $       471.37 N/A N/A

SFP-W34-40-48D-AL7X SFP, WDM BiDi 1310TX/1490RX, LR-1 SMF 40km, OC-48 DDM, Alcatel 
3HE00047AA-W34 Compatible each  $     692.58 30.0%  $       484.81 N/A N/A

SFP-W34-40-48D-CONS SFP, WDM BiDi 1310TX/1490RX, LR-1 SMF 40km, OC-48 DDM, Cisco ONS-SI-2G-
L1-W34 Compatible each  $     761.84 30.0%  $       533.29 N/A N/A

SFP-W34-40-48D-CSCO SFP, WDM BiDi 1310TX/1490RX, LR-1 SMF 40km, OC-48 DDM, Cisco SFP-OC48-
IR1-W34-40KM Compatible each  $     692.58 30.0%  $       484.81 N/A N/A

SFP-W34-40-48DI-FJ41 SFP, WDM BiDi 1310TX/1490RX, LR-1 SMF 40km, OC-48 DDM, I-temp, Fujitsu 
FC95700188-01 Compatible each  $     749.15 30.0%  $       524.40 N/A N/A

SFP-W34-40-GD-ACDN SFP, WDM BiDi 1310TX/1490RX, EX SMF 40km, 1000Base DDM, Accedian 7SP-000-
W34 Compatible each  $     346.29 30.0%  $       242.40 N/A N/A

SFP-W34-40-GD-ADTN SFP, WDM BiDi 1310TX/1490RX, EX SMF 40km, 1000Base DDM, Adtran 1442140G2 
Compatible each  $     346.29 30.0%  $       242.40 N/A N/A

SFP-W34-40-GD-AL7X SFP, WDM BiDi 1310TX/1490RX, EX SMF 40km, 1000Base DDM, Alcatel 
3HE04324AA Compatible each  $     346.29 30.0%  $       242.40 N/A N/A

SFP-W34-40-GD-BCFY SFP, WDM BiDi 1310TX/1490RX, EX SMF 40km, 1000Base DDM, Foundry/Brocade 
E1MG-LX-OM-W34-40km Compatible each  $     346.29 30.0%  $       242.40 N/A N/A

SFP-W34-40-GD-CALX SFP, WDM BiDi 1310TX/1490RX, EX SMF 40km, 1000Base DDM, Calix 100-
01670_CTemp Compatible each  $     346.29 30.0%  $       242.40 N/A N/A

SFP-W34-40-GD-CSCO SFP, WDM BiDi 1310TX/1490RX, EX SMF 40km, 1000Base DDM, Cisco GLC-BX-U-
W34-40km Compatible each  $     346.29 30.0%  $       242.40 N/A N/A

SFP-W34-40-GD-EXTR SFP, WDM BiDi 1310TX/1490RX, EX SMF 40km, 1000Base DDM, Extreme Networks 
10052-W34-40km Compatible each  $     346.29 30.0%  $       242.40 N/A N/A

SFP-W34-40-GDI-ADVA SFP, WDM BiDi 1310TX/1490RX, EX SMF 40km, 1000Base DDM I-temp, Adva 
0061003018_ITemp Compatible each  $     447.80 30.0%  $       313.46 N/A N/A

SFP-W34-40-GDI-AL7X SFP, WDM BiDi 1310TX/1490RX, EX SMF 40km, 1000Base DDM I-temp, Alcatel 
3HE04324AA_ITemp Compatible each  $     346.29 30.0%  $       242.40 N/A N/A

SFP-W34-40-GDI-CALX SFP, WDM BiDi 1310TX/1490RX, EX SMF 40km, 1000Base DDM I-temp, Calix 100-
01670 Compatible each  $     447.80 30.0%  $       313.46 N/A N/A

SFP-W34-40-GD-JNPR SFP, WDM BiDi 1310TX/1490RX, EX SMF 40km, 1000Base DDM, Juniper EX-SFP-
GE40KT13R15-W34 Compatible each  $     346.29 30.0%  $       242.40 N/A N/A

SFP-W34-40-GD-MSA SFP, WDM BiDi 1310TX/1490RX, EX SMF 40km, 1000Base DDM, MSA Compatible each  $     311.66 30.0%  $       218.16 N/A N/A
SFP-W34-40-GD-SC-MSA SFP, WDM BiDi 1310TX/1490RX, EX SMF 40km, 1000Base DDM, SC, MSA 

Compatible each  $     447.80 30.0%  $       313.46 N/A N/A
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SFP-W35-10-FED-BCFY SFP, WDM BiDi 1310TX/1550RX, LX SMF 10km, 100M DDM, Foundry/Brocade 
E1MG-100BXU Compatible each  $     121.20 30.0%  $         84.84 N/A N/A

SFP-W35-10-GDI-LC-CALX SFP, WDM BiDi 1310TX/1550RX, LC Connector, LX SMF 10km, 1000Base DDM I-
temp, Calix 100-01666- ITemp Compatible each  $     137.48 30.0%  $         96.24 N/A N/A

SFP-W35-10-GD-LC-AL7X SFP, WDM BiDi 1310TX/1550RX, LC Connector, LX SMF 10km, 1000Base DDM, 
Alcatel 3HE00028AA-W35 Compatible each  $     137.48 30.0%  $         96.24 N/A N/A

SFP-W35-10-GD-LC-BCFY SFP, WDM BiDi 1310TX/1550RX, LC Connector, LX SMF 10km, 1000Base DDM, 
Foundry/Brocade E1MG-LX-OM-W35 Compatible each  $     137.48 30.0%  $         96.24 N/A N/A

SFP-W35-10-GD-LC-CALX SFP, WDM BiDi 1310TX/1550RX, LC Connector, LX SMF 10km, 1000Base DDM, 
Calix 100-01666 Compatible each  $     137.48 30.0%  $         96.24 N/A N/A

SFP-W35-10-GD-LC-CSCO SFP, WDM BiDi 1310TX/1550RX, LC Connector, LX SMF 10km, 1000Base DDM, 
Cisco GLC-BX-U-W35 Compatible each  $     137.48 30.0%  $         96.24 N/A N/A

SFP-W35-10-GD-LC-MSA SFP, WDM BiDi 1310TX/1550RX, LC Connector, LX SMF 10km, 1000Base DDM, 
MSA Compatible each  $     137.48 30.0%  $         96.24 N/A N/A

SFP-W35-15-48DI-FJ41 SFP, WDM BiDi 1310TX/1550RX, IR-1 SMF 15km, OC-48 DDM, I-temp, Fujitsu 
FC95700178_ITemp Compatible each  $     666.60 30.0%  $       466.62 N/A N/A

SFP-W35-40-GD-AL7X SFP, WDM BiDi 1310TX/1550RX, EX SMF 40km, 1000Base DDM, Alcatel 
3HE00867AA-W35 Compatible each  $     447.80 30.0%  $       313.46 N/A N/A

SFP-W35-40-GD-ATCA SFP, WDM BiDi 1310TX/1550RX, EX SMF 40km, 1000Base DDM each  $     346.29 30.0%  $       242.40 N/A N/A

SFP-W35-40-GD-BCFY SFP, WDM BiDi 1310TX/1550RX, EX SMF 40km, 1000Base DDM, Foundry/Brocade 
E1MG-LX-OM-W35-40km Compatible each  $     447.80 30.0%  $       313.46 N/A N/A

SFP-W35-40-GD-CSCO SFP, WDM BiDi 1310TX/1550RX, EX SMF 40km, 1000Base DDM, Cisco GLC-BX-U-
W35-40km Compatible each  $     447.80 30.0%  $       313.46 N/A N/A

SFP-W35-40-GDI-CALX SFP, WDM BiDi 1310TX/1550RX, EX SMF 40km, 1000Base DDM, I Temp, Calix 100-
01663-W35-ITemp Compatible each  $     346.29 30.0%  $       242.40 N/A N/A

SFP-W35-40-GD-MSA SFP, WDM BiDi 1310TX/1550RX, EX SMF 40km, 1000Base DDM, MSA Compatible each  $     447.80 30.0%  $       313.46 N/A N/A

SFP-W43-10-GD-ACDN SFP, WDM BiDi 1490TX/1310RX, LX SMF 10km, 1000Base DDM, Accedian 7SU-000 
Compatible each  $     259.72 30.0%  $       181.80 N/A N/A

SFP-W43-10-GD-ADTN SFP, WDM BiDi 1490TX/1310RX, LX SMF 10km, 1000Base DDM, Adtran 1442110G1 
Compatible each  $     259.72 30.0%  $       181.80 N/A N/A

SFP-W43-10-GD-AL7X SFP, WDM BiDi 1490TX/1310RX, LX SMF 10km, 1000Base DDM, Alcatel 
3HE00868AB Compatible each  $     259.72 30.0%  $       181.80 N/A N/A

SFP-W43-10-GD-BCFY SFP, WDM BiDi 1490TX/1310RX, LX SMF 10km, 1000Base DDM, Foundry/Brocade 
E1MG-BXD Compatible each  $     259.72 30.0%  $       181.80 N/A N/A

SFP-W43-10-GD-CALX SFP, WDM BiDi 1490TX/1310RX, LX SMF 10km, 1000Base DDM, Calix 100-01669-
CTEMP Compatible each  $     259.72 30.0%  $       181.80 N/A N/A

SFP-W43-10-GD-CNNT SFP, WDM BiDi 1490TX/1310RX, LX SMF 10km, 1000Base DDM, Ciena NTTP59BD 
Compatible each  $     285.69 30.0%  $       199.98 N/A N/A

SFP-W43-10-GD-CSCO SFP, WDM BiDi 1490TX/1310RX, LX SMF 10km, 1000Base DDM, Cisco GLC-BX-D 
Compatible each  $     259.72 30.0%  $       181.80 N/A N/A

SFP-W43-10-GD-EXTR SFP, WDM BiDi 1490TX/1310RX, LX SMF 10km, 1000Base DDM, Extreme Networks 
10056 Compatible each  $     259.72 30.0%  $       181.80 N/A N/A

SFP-W43-10-GDI-AL7X SFP, WDM BiDi 1490TX/1310RX, LX SMF 10km, 1000Base DDM I-temp, Alcatel 
3HE00868CB Compatible each  $     277.03 30.0%  $       193.92 N/A N/A

SFP-W43-10-GDI-BCFY SFP, WDM BiDi 1490TX/1310RX, LX SMF 10km, 1000Base DDM I-temp, 
Foundry/Brocade E1MG-BXD-Itemp Compatible each  $     277.03 30.0%  $       193.92 N/A N/A

SFP-W43-10-GDI-CALX SFP, WDM BiDi 1490TX/1310RX, LX SMF 10km, 1000Base DDM I-temp, Calix 100-
01669- I Temp Compatible each  $     277.03 30.0%  $       193.92 N/A N/A

SFP-W43-10-GDI-CSCO SFP, WDM BiDi 1490TX/1310RX, LX SMF 10km, 1000Base DDM I-temp, Cisco GLC-
BX-D-ITEMP Compatible each  $     277.03 30.0%  $       193.92 N/A N/A

SFP-W43-10-GDI-GY-MSA SFP, WDM BiDi 1490TX/1310RX, LX SMF 10km, 1000Base DDM I-temp, MSA 
Compatible each  $     249.33 30.0%  $       174.53 N/A N/A

SFP-W43-10-GD-JNPR SFP, WDM BiDi 1490TX/1310RX, LX SMF 10km, 1000Base DDM, Juniper EX-SFP-
GE10KT14R13 Compatible each  $     259.72 30.0%  $       181.80 N/A N/A

SFP-W43-10-GD-MSA SFP, WDM BiDi 1490TX/1310RX, LX SMF 10km, 1000Base DDM, MSA Compatible each  $     233.75 30.0%  $       163.62 N/A N/A
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SFP-W43-10-GD-SC-MSA SFP, WDM BiDi 1490TX/1310RX, SC Connector, LX SMF 10km, 1000Base DDM, 
MSA Compatible each  $     137.48 30.0%  $         96.24 N/A N/A

SFP-W43-15-48D-CONS SFP, WDM BiDi 1490TX/1310RX, IR-1 SMF 15km, OC-48 DDM, Cisco ONS-SI-2G-I1-
W43 Compatible each  $     666.61 30.0%  $       466.63 N/A N/A

SFP-W43-15-48D-CSCO SFP, WDM BiDi 1490TX/1310RX, IR-1 SMF 15km, OC-48 DDM, Cisco SFP-OC48-IR1-
W43 Compatible each  $     606.01 30.0%  $       424.21 N/A N/A

SFP-W43-40-48D-AL7X SFP, WDM BiDi 1490TX/1310RX, LR-1 SMF 40km, OC-48 DDM, Alcatel 
3HE00047AA-W43 Compatible each  $     692.58 30.0%  $       484.81 N/A N/A

SFP-W43-40-48D-CONS SFP, WDM BiDi 1490TX/1310RX, LR-1 SMF 40km, OC-48 DDM, Cisco ONS-SI-2G-
L1-W43 Compatible each  $     761.84 30.0%  $       533.29 N/A N/A

SFP-W43-40-48D-CSCO SFP, WDM BiDi 1490TX/1310RX, LR-1 SMF 40km, OC-48 DDM, Cisco SFP-OC48-
IR1-W43-40KM Compatible each  $     692.58 30.0%  $       484.81 N/A N/A

SFP-W43-40-48DI-FJ41 SFP, WDM BiDi 1490TX/1310RX, LR-1 SMF 40km, OC-48 DDM, I-temp , Fujitsu 
FC95700189-01 Compatible each  $     777.20 30.0%  $       544.04 N/A N/A

SFP-W43-40-GD-ACDN SFP, WDM BiDi 1490TX/1310RX, EX SMF 40km, 1000Base DDM, Accedian 7SP-000-
W43 Compatible each  $     346.29 30.0%  $       242.40 N/A N/A

SFP-W43-40-GD-ADTN SFP, WDM BiDi 1490TX/1310RX, EX SMF 40km, 1000Base DDM, Adtran 1442140G1 
Compatible each  $     346.29 30.0%  $       242.40 N/A N/A

SFP-W43-40-GD-AL7X SFP, WDM BiDi 1490TX/1310RX, EX SMF 40km, 1000Base DDM, Alcatel 
3HE04324AB Compatible each  $     346.29 30.0%  $       242.40 N/A N/A

SFP-W43-40-GD-BCFY SFP, WDM BiDi 1490TX/1310RX, EX SMF 40km, 1000Base DDM, Foundry/Brocade 
E1MG-LX-OM-W43-40km Compatible each  $     346.29 30.0%  $       242.40 N/A N/A

SFP-W43-40-GD-CALX SFP, WDM BiDi 1490TX/1310RX, EX SMF 40km, 1000Base DDM, Calix 100-
01671_CTemp Compatible each  $     346.29 30.0%  $       242.40 N/A N/A

SFP-W43-40-GD-CSCO SFP, WDM BiDi 1490TX/1310RX, EX SMF 40km, 1000Base DDM, Cisco GLC-BX-D-
W43-40km Compatible each  $     346.29 30.0%  $       242.40 N/A N/A

SFP-W43-40-GD-EXTR SFP, WDM BiDi 1490TX/1310RX, EX SMF 40km, 1000Base DDM, Extreme Networks 
10052-W43-40km Compatible each  $     346.29 30.0%  $       242.40 N/A N/A

SFP-W43-40-GDI-AL7X SFP, WDM BiDi 1490TX/1310RX, EX SMF 40km, 1000Base DDM I-temp, Alcatel 
3HE04324AB_ITemp Compatible each  $     346.29 30.0%  $       242.40 N/A N/A

SFP-W43-40-GDI-CALX SFP, WDM BiDi 1490TX/1310RX, EX SMF 40km, 1000Base DDM I-temp, Calix 100-
01671 Compatible each  $     447.80 30.0%  $       313.46 N/A N/A

SFP-W43-40-GDI-CONS SFP, WDM BiDi 1490TX/1310RX, EX SMF 40km, 1000Base DDM I-temp, Cisco ONS-
SE-GE-BXD-40km Compatible each  $     346.29 30.0%  $       242.40 N/A N/A

SFP-W43-40-GD-JNPR SFP, WDM BiDi 1490TX/1310RX, EX SMF 40km, 1000Base DDM, Juniper EX-SFP-
GE40KT15R13-W43 Compatible each  $     346.29 30.0%  $       242.40 N/A N/A

SFP-W43-40-GD-MSA SFP, WDM BiDi 1490TX/1310RX, EX SMF 40km, 1000Base DDM, MSA Compatible each  $     311.66 30.0%  $       218.16 N/A N/A

SFP-W43-80-GD-ACDN SFP, WDM BiDi 1490TX/1310RX, LX SMF 80km, 1000Base DDM, Accedian 7SR-000-
W43 Compatible each  $     606.01 30.0%  $       424.21 N/A N/A

SFP-W43-80-GD-CALX SFP, WDM BiDi 1490TX/1310RX, LX SMF 80km, 1000Base DDM, Calix 100-02608 
Compatible each  $     606.01 30.0%  $       424.21 N/A N/A

SFP-W43-80-GD-EXTR SFP, WDM BiDi 1490TX/1310RX, LX SMF 80km, 1000Base DDM, Extreme Networks 
10053-W43 Compatible each  $     606.01 30.0%  $       424.21 N/A N/A

SFP-W43-80-GDI-CALX SFP, WDM BiDi 1490TX/1310RX, LX SMF 80km, 1000Base DDM I-temp, Calix 100-
02608 Compatible each  $     662.17 30.0%  $       463.52 N/A N/A

SFP-W45-10-GD-AL7X SFP, WDM BiDi 1490TX/1550RX, LX SMF 10km, 1000Base DDM, Alcatel 
3HE00028AA-W45 Compatible each  $     137.48 30.0%  $         96.24 N/A N/A

SFP-W45-120-GD-CSCO SFP, WDM BiDi 1490TX/1550RX, EZX SMF 120km, 1000Base DDM, Cisco GLC-BX-
U-W45-120km Compatible each  $  1,018.50 30.0%  $       712.95 N/A N/A

SFP-W45-120-GD-GY-CSCO SFP, WDM BiDi 1490TX/1550RX, EZX SMF 120km, 1000Base DDM, Cisco GLC-LH-
SMD-120km Compatible each  $  1,018.50 30.0%  $       712.95 N/A N/A

SFP-W45-40-GD-CSCO SFP, WDM BiDi 1490TX/1550RX, EX SMF 40km, 1000Base DDM, Cisco GLC-BX-U-
W45-40km Compatible each  $     432.86 30.0%  $       303.00 N/A N/A

SFP-W45-80-12D-CONS SFP, WDM BiDi 1490TX/1550RX, LR-2 SMF 80km, OC-03 DDM, Cisco ONS-SI-622-
L2 Compatible each  $     523.76 30.0%  $       366.64 N/A N/A
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SFP-W45-80-48D-AL7X SFP, WDM BiDi 1490TX/1550RX, LR-2 SMF 80km, OC-48 DDM, Alcatel 
3HE00410AA-W45 Compatible each  $     865.73 30.0%  $       606.01 N/A N/A

SFP-W45-80-48D-CONS SFP, WDM BiDi 1490TX/1550RX, LR-2 SMF 80km, OC-48 DDM, Cisco ONS-SI-2G-
L2-W45 Compatible each  $     952.30 30.0%  $       666.61 N/A N/A

SFP-W45-80-GD-ADTN SFP, WDM BiDi 1490TX/1550RX, ZX SMF 80km, 1000Base DDM, Adtran 1442180G2 
Compatible each  $     519.44 30.0%  $       363.61 N/A N/A

SFP-W45-80-GD-AL7X SFP, WDM BiDi 1490TX/1550RX, ZX SMF 80km, 1000Base DDM, Alcatel 
3HE00029AA-W45 Compatible each  $     519.44 30.0%  $       363.61 N/A N/A

SFP-W45-80-GD-BCFY SFP, WDM BiDi 1490TX/1550RX, ZX SMF 80km, 1000Base DDM, Foundry/Brocade 
E1MG-LHA-OM-W45 Compatible each  $     519.44 30.0%  $       363.61 N/A N/A

SFP-W45-80-GD-CALX SFP, WDM BiDi 1490TX/1550RX, ZX SMF 80km, 1000Base DDM, Calix 100-001664-
W45-CTEMP Compatible each  $     519.44 30.0%  $       363.61 N/A N/A

SFP-W45-80-GD-CSCO SFP, WDM BiDi 1490TX/1550RX, ZX SMF 80km, 1000Base DDM, Cisco GLC-BX-U-
W45-80km Compatible each  $     519.44 30.0%  $       363.61 N/A N/A

SFP-W45-80-GD-MSA SFP, WDM BiDi 1490TX/1550RX, ZX SMF 80km, 1000Base DDM, MSA Compatible each  $     467.49 30.0%  $       327.24 N/A N/A

SFP-W53-10-FED-BCFY SFP, WDM BiDi 1550TX/1310RX, LX SMF 10km, 100M DDM, Foundry/Brocade 
E1MG-100BXD Compatible each  $     129.86 30.0%  $         90.90 N/A N/A

SFP-W53-10-FED-CSCO SFP, WDM BiDi 1550TX/1310RX, LX SMF 10km, 100M DDM, Cisco GLC-FE-100BX-
D Compatible each  $     129.86 30.0%  $         90.90 N/A N/A

SFP-W53-10-FED-MSA SFP, WDM BiDi 1550TX/1310RX, LX SMF 10km, 100M DDM, MSA Compatible each  $     116.87 30.0%  $         81.81 N/A N/A

SFP-W53-10-GDI-LC-CALX SFP, WDM BiDi 1550TX/1310RX, LX SMF 10km, 1000Base DDM I-temp, Calix 100-
01667- ITemp Compatible each  $     137.48 30.0%  $         96.24 N/A N/A

SFP-W53-10-GD-LC-ADTN SFP, WDM BiDi 1550TX/1310RX, LC Connector, LX SMF 10km, 1000Base DDM, 
Adtran 1184561P1-W53 Compatible each  $     137.48 30.0%  $         96.24 N/A N/A

SFP-W53-10-GD-LC-AL7X SFP, WDM BiDi 1550TX/1310RX, LC Connector, LX SMF 10km, 1000Base DDM, 
Alcatel 3HE00028AA-W53 Compatible each  $     137.48 30.0%  $         96.24 N/A N/A

SFP-W53-10-GD-LC-BCFY SFP, WDM BiDi 1550TX/1310RX, LC Connector, LX SMF 10km, 1000Base DDM, 
Foundry/Brocade E1MG-LX-OM-W53 Compatible each  $     137.48 30.0%  $         96.24 N/A N/A

SFP-W53-10-GD-LC-CALX SFP, WDM BiDi 1550TX/1310RX, LC Connector, LX SMF 10km, 1000Base DDM, 
Calix 100-01667 Compatible each  $     137.48 30.0%  $         96.24 N/A N/A

SFP-W53-10-GD-LC-CSCO SFP, WDM BiDi 1550TX/1310RX, LC Connector, LX SMF 10km, 1000Base DDM, 
Cisco GLC-BX-D-W53 Compatible each  $     137.48 30.0%  $         96.24 N/A N/A

SFP-W53-10-GD-LC-MSA SFP, WDM BiDi 1550TX/1310RX, LC Connector, LX SMF 10km, 1000Base DDM, 
MSA Compatible each  $     137.48 30.0%  $         96.24 N/A N/A

SFP-W53-15-48DI-FJ41 SFP, WDM BiDi 1550TX/1310RX, IR-1 SMF 15km, OC-48 DDM, I-temp, Fujitsu 
FC95700179_ITemp Compatible each  $     666.60 30.0%  $       466.62 N/A N/A

SFP-W53-40-GD-AL7X SFP, WDM BiDi 1550TX/1310RX, EX SMF 40km, 1000Base DDM, Alcatel 
3HE00867AA-W53 Compatible each  $     447.80 30.0%  $       313.46 N/A N/A

SFP-W53-40-GD-ATCA SFP, WDM BiDi 1550TX/1310RX, EX SMF 40km, 1000Base DDM, Atrica Compatible each  $     346.29 30.0%  $       242.40 N/A N/A

SFP-W53-40-GD-BCFY SFP, WDM BiDi 1550TX/1310RX, EX SMF 40km, 1000Base DDM, Foundry/Brocade 
E1MG-LX-OM-W53-40km Compatible each  $     447.80 30.0%  $       313.46 N/A N/A

SFP-W53-40-GD-CSCO SFP, WDM BiDi 1550TX/1310RX, EX SMF 40km, 1000Base DDM, Cisco GLC-BX-D-
W53-40km Compatible each  $     447.80 30.0%  $       313.46 N/A N/A

SFP-W53-40-GDI-CALX SFP, WDM BiDi 1550TX/1310RX, EX SMF 40km, 1000Base DDM, I Temp, Calix 100-
01663-W53-ITemp Compatible each  $     346.29 30.0%  $       242.40 N/A N/A

SFP-W53-40-GD-MSA SFP, WDM BiDi 1550TX/1310RX, EX SMF 40km, 1000Base DDM, MSA Compatible each  $     447.80 30.0%  $       313.46 N/A N/A

SFP-W54-10-GD-AL7X SFP, WDM BiDi 1550TX/1490RX, LX SMF 10km, 1000Base DDM, Alcatel 
3HE00028AA-W54 Compatible each  $     137.48 30.0%  $         96.24 N/A N/A

SFP-W54-120-GD-CSCO SFP, WDM BiDi 1550TX/1490RX, EZX SMF 120km, 1000Base DDM, Cisco GLC-BX-
D-W54-120km Compatible each  $  1,018.50 30.0%  $       712.95 N/A N/A

SFP-W54-120-GD-GY-CSCO SFP, WDM BiDi 1550TX/1490RX, EZX SMF 120km, 1000Base DDM, Cisco GLC-LH-
SMD-120km Compatible each  $  1,018.50 30.0%  $       712.95 N/A N/A

SFP-W54-40-GD-CSCO SFP, WDM BiDi 1550TX/1490RX, EX SMF 40km, 1000Base DDM, Cisco GLC-BX-D-
W54 Compatible each  $     432.86 30.0%  $       303.00 N/A N/A
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SFP-W54-80-12D-CONS SFP, WDM BiDi 1550TX/1490RX, LR-2 SMF 80km, OC-12 DDM, Cisco ONS-SI-622-
L2 Compatible each  $     523.76 30.0%  $       366.64 N/A N/A

SFP-W54-80-48D-AL7X SFP, WDM BiDi 1550TX/1490RX, LR-2 SMF 80km, OC-48 DDM, Alcatel 
3HE00410AA-W54 Compatible each  $     865.73 30.0%  $       606.01 N/A N/A

SFP-W54-80-48D-CONS SFP, WDM BiDi 1550TX/1490RX, LR-2 SMF 80km, OC-48 DDM, Cisco ONS-SI-2G-
L2-W54 Compatible each  $     952.30 30.0%  $       666.61 N/A N/A

SFP-W54-80-GD-ADTN SFP, WDM BiDi 1550TX/1490RX, ZX SMF 80km, 1000Base DDM, Adtran 1442180G1 
Compatible each  $     519.44 30.0%  $       363.61 N/A N/A

SFP-W54-80-GD-AL7X SFP, WDM BiDi 1550TX/1490RX, ZX SMF 80km, 1000Base DDM, Alcatel 
3HE00029AA-W54 Compatible each  $     519.44 30.0%  $       363.61 N/A N/A

SFP-W54-80-GD-BCFY SFP, WDM BiDi 1550TX/1490RX, ZX SMF 80km, 1000Base DDM, Foundry/Brocade 
E1MG-LHA-OM-W54 Compatible each  $     519.44 30.0%  $       363.61 N/A N/A

SFP-W54-80-GD-CALX SFP, WDM BiDi 1550TX/1490RX, ZX SMF 80km, 1000Base DDM, Calix 100-001664-
W54-CTEMP Compatible each  $     519.44 30.0%  $       363.61 N/A N/A

SFP-W54-80-GD-CSCO SFP, WDM BiDi 1550TX/1490RX, ZX SMF 80km, 1000Base DDM, Cisco GLC-BX-D-
W54-80km Compatible each  $     519.44 30.0%  $       363.61 N/A N/A

SFP-W54-80-GD-MSA SFP, WDM BiDi 1550TX/1490RX, ZX SMF 80km, 1000Base DDM, MSA Compatible each  $     467.49 30.0%  $       327.24 N/A N/A

SFP-W54-80-GD-SC-MSA SFP, WDM BiDi 1550TX/1490RX,SC Connector,ZX SMF 80km, 1000Base DDM, MSA 
Compatible each  $     468.57 30.0%  $       328.00 N/A N/A

SFP-W71-120-GD-AL7X SFP, WDM BiDi 1570TX/1510RX, EZX SMF 120km, 1000Base DDM, Alcatel 
3HE01389AA-W71 Compatible each  $     865.73 30.0%  $       606.01 N/A N/A

SFP-W71-120-GD-ALDX SFP, WDM BiDi 1570TX/1510RX, EZX SMF 120km, 1000Base DDM, Alcatel 
109541862-W71-120km Compatible each  $     952.30 30.0%  $       666.61 N/A N/A

SFP-W71-120-GD-CALX SFP, WDM BiDi 1570TX/1510RX, EZX SMF 120km, 1000Base DDM, Calix 100-01665-
W71-CTEMP Compatible each  $     865.73 30.0%  $       606.01 N/A N/A

SFP-W71-120-GD-CSCO SFP, WDM BiDi 1570TX/1510RX, EZX SMF 120km, 1000Base DDM, Cisco GLC-BX-
D-W71-120km Compatible each  $     865.73 30.0%  $       606.01 N/A N/A

XFP-C47-80-D-AL7X XFP, CWDM 1470nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE01545AA-C47 
Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

XFP-C47-80-D-ATCA XFP, CWDM 1470nm, ZR SMF 80km, 10G/OC-192 DDM, Atrica AT10103-0D_C47 
Compatible each  $  5,563.15 30.0%  $    3,894.21 N/A N/A

XFP-C47-80-D-BCFY XFP, CWDM 1470nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade 10G-XFP-
ZR-C47 Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

XFP-C47-80-D-CONS XFP, CWDM 1470nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco ONS-XC-10G-1490 
Compatible each  $  5,828.07 30.0%  $    4,079.65 N/A N/A

XFP-C47-80-D-CSCO XFP, CWDM 1470nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco XFP-10GZR-
OC192LR-C47 Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

XFP-C49-80-D-AL7X XFP, CWDM 1490nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE01545AA-C49 
Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

XFP-C49-80-D-ATCA XFP, CWDM 1490nm, ZR SMF 80km, 10G/OC-192 DDM, Atrica AT10103-0D_C49 
Compatible each  $  5,563.15 30.0%  $    3,894.21 N/A N/A

XFP-C49-80-D-BCFY XFP, CWDM 1490nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade 10G-XFP-
ZR-C49 Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

XFP-C49-80-D-CSCO XFP, CWDM 1490nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco XFP-10GZR-
OC192LR-C49 Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

XFP-C51-80-D-AL7X XFP, CWDM 1510nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE01545AA-C51 
Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

XFP-C51-80-D-ATCA XFP, CWDM 1510nm, ZR SMF 80km, 10G/OC-192 DDM, Atrica AT10103-0D_C51 
Compatible each  $  5,563.15 30.0%  $    3,894.21 N/A N/A

XFP-C51-80-D-CSCO XFP, CWDM 1510nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco XFP-10GZR-
OC192LR-C51 Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

XFP-C53-80-D-AL7X XFP, CWDM 1530nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE01545AA-C53 
Compatible each  $  4,363.26 30.0%  $    3,054.28 N/A N/A

XFP-C53-80-D-ATCA XFP, CWDM 1530nm, ZR SMF 80km, 10G/OC-192 DDM, Atrica AT10103-0D_C53 
Compatible each  $  4,581.42 30.0%  $    3,207.00 N/A N/A
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XFP-C53-80-D-CSCO XFP, CWDM 1530nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco XFP-10GZR-
OC192LR-C53 Compatible each  $  4,363.26 30.0%  $    3,054.28 N/A N/A

XFP-C55-80-D-AL7X XFP, CWDM 1550nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE01545AA-C55 
Compatible each  $  4,363.26 30.0%  $    3,054.28 N/A N/A

XFP-C55-80-D-ATCA XFP, CWDM 1550nm, ZR SMF 80km, 10G/OC-192 DDM, Atrica AT10103-0D_C55 
Compatible each  $  4,581.42 30.0%  $    3,207.00 N/A N/A

XFP-C55-80-D-CSCO XFP, CWDM 1550nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco XFP-10GZR-
OC192LR-C55 Compatible each  $  4,363.26 30.0%  $    3,054.28 N/A N/A

XFP-C57-80-D-AL7X XFP, CWDM 1570nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE01545AA-C57 
Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

XFP-C57-80-D-ATCA XFP, CWDM 1570nm, ZR SMF 80km, 10G/OC-192 DDM, Atrica AT10103-0D_C57 
Compatible each  $  5,563.15 30.0%  $    3,894.21 N/A N/A

XFP-C57-80-D-BCFY XFP, CWDM 1570nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade 10G-XFP-
ZR-C57 Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

XFP-C57-80-D-CSCO XFP, CWDM 1570nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco XFP-10GZR-
OC192LR-C57 Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

XFP-C59-80-D-AL7X XFP, CWDM 1590nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE01545AA-C59 
Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

XFP-C59-80-D-ATCA XFP, CWDM 1590nm, ZR SMF 80km, 10G/OC-192 DDM, Atrica AT10103-0D_C59 
Compatible each  $  5,563.15 30.0%  $    3,894.21 N/A N/A

XFP-C59-80-D-CSCO XFP, CWDM 1590nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco XFP-10GZR-
OC192LR-C59 Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

XFP-C61-80-D-AL7X XFP, CWDM 1610nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE01545AA-C61 
Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

XFP-C61-80-D-ATCA XFP, CWDM 1610nm, ZR SMF 80km, 10G/OC-192 DDM, Atrica AT10103-0D_C61 
Compatible each  $  5,563.15 30.0%  $    3,894.21 N/A N/A

XFP-C61-80-D-CONS XFP, CWDM 1610nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco ONS-XC-10G-1610 
Compatible each  $  5,828.07 30.0%  $    4,079.65 N/A N/A

XFP-C61-80-D-CSCO XFP, CWDM 1610nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco XFP-10GZR-
OC192LR-C61 Compatible each  $  5,298.25 30.0%  $    3,708.77 N/A N/A

XFP-D01-80-D-BCFY XFP, DWDM 1577.03nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-7705-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D02-80-D-BCFY XFP, DWDM 1576.20nm, ZR SMF 80km, 10G/OC-192DDM, Foundry/Brocade 10G-XFP-
ZR-D02 Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D03-80-D-BCFY XFP, DWDM 1575.37nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-7537-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D04-80-D-BCFY XFP, DWDM 1574.54nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-7454-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D05-80-D-BCFY XFP, DWDM 1573.71nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-7371-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D06-80-D-BCFY XFP, DWDM 1572.89nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-7289-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D07-80-D-BCFY XFP, DWDM 1572.06nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-7206-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D08-80-D-BCFY XFP, DWDM 1571.24nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-7124-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D09-80-D-BCFY XFP, DWDM 1570.42nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-7042-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D10-80-D-BCFY XFP, DWDM 1569.59nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-6959-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D11-80-D-BCFY XFP, DWDM 1568.77nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-6877-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D12-80-D-BCFY XFP, DWDM 1567.95nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-6795-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D13-80-D-BCFY XFP, DWDM 1567.13nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-6713-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A
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XFP-D14-80-D-BCFY XFP, DWDM 1566.31nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-6631-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D15-80-D-BCFY XFP, DWDM 1565.50nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-6550-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D16-80-D-BCFY XFP, DWDM 1564.68nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-6468-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D17-80-D-AL7X XFP, DWDM 1563.86nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE01545AA-
D17 Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D17-80-D-BCFY XFP, DWDM 1563.86nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-6386-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D18-80-D-BCFY XFP, DWDM 1563.05nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-6305-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D19-80-D-BCFY XFP, DWDM 1562.23nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-6223-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D20-80-D-AL7X XFP, DWDM 1561.42nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02718AA 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D20-80-D-BCFY XFP, DWDM 1561.42nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-6142-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D20-80-D-CONS XFP, DWDM 1561.42nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco ONS-XC-10G-61.4 
Compatible each  $  4,999.57 30.0%  $    3,499.70 N/A N/A

XFP-D20-80-D-CSCO XFP, DWDM 1561.42nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco XFP-10GZR-
OC192LR-D20 Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D21-40-D-AL7X XFP, DWDM 1560.61nm, ER SMF 40km, 10G/OC-192 DDM, Alcatel 3HE00876AA-
D21 Compatible each  $  4,285.35 30.0%  $    2,999.74 N/A N/A

XFP-D21-40-D-BCFY XFP, DWDM 1560.61nm, ER SMF 40km, 10G/OC-192 DDM, Foundry/Brocade 10G-
XFP-ER-D21 Compatible each  $  4,285.35 30.0%  $    2,999.74 N/A N/A

XFP-D21-40-D-CSCO XFP, DWDM 1560.61nm, ER SMF 40km, 10G/OC-192 DDM, Cisco XFP-10GER-
192IR+_D21 Compatible each  $  4,285.34 30.0%  $    2,999.74 N/A N/A

XFP-D21-40-D-MSA XFP, DWDM 1560.61nm, ER SMF 40km, 10G/OC-192 DDM, MSA Compatible each  $  3,856.81 30.0%  $    2,699.77 N/A N/A

XFP-D21-80-D-AL7X XFP, DWDM 1560.61nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02717AA 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D21-80-D-BCFY XFP, DWDM 1560.61nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-6061-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D21-80-D-CSCO XFP, DWDM 1560.61nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco DWDM-XFP-6061 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D21-80-D-MSA XFP, DWDM 1560.61nm, ZR SMF 80km, 10G/OC-192 DDM, MSA Compatible each  $  4,090.56 30.0%  $    2,863.39 N/A N/A

XFP-D22-40-D-AL7X XFP, DWDM 1559.79nm, ER SMF 40km, 10G/OC-192 DDM, Alcatel 3HE00876AA-
D22 Compatible each  $  4,285.35 30.0%  $    2,999.74 N/A N/A

XFP-D22-40-D-CSCO XFP, DWDM 1559.79nm, ER SMF 40km, 10G/OC-192 DDM, Cisco XFP-10GER-
192IR+_D22 Compatible each  $  4,285.34 30.0%  $    2,999.74 N/A N/A

XFP-D22-40-D-MSA XFP, DWDM 1559.79nm, ER SMF 40km, 10G/OC-192 DDM, MSA Compatible each  $  3,856.81 30.0%  $    2,699.77 N/A N/A

XFP-D22-80-D-AL7X XFP, DWDM 1559.79nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02717AB 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D22-80-D-BCFY XFP, DWDM 1559.79nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-5979-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D22-80-D-CSCO XFP, DWDM 1559.79nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco DWDM-XFP-59.79 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D22-80-D-EP-CONS XFP, DWDM 1559.79nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco ONS-XC-10G-
EP59.7 Compatible each  $  4,999.57 30.0%  $    3,499.70 N/A N/A

XFP-D23-40-D-AL7X XFP, DWDM 1558.98nm, ER SMF 40km, 10G/OC-192 DDM, Alcatel 3HE00876AA-
D23 Compatible each  $  4,285.35 30.0%  $    2,999.74 N/A N/A

XFP-D23-40-D-CSCO XFP, DWDM 1558.98nm, ER SMF 40km, 10G/OC-192 DDM, Cisco XFP-10GER-
192IR+_D23 Compatible each  $  4,285.34 30.0%  $    2,999.74 N/A N/A

XFP-D23-40-D-MSA XFP, DWDM 1558.98nm, ER SMF 40km, 10G/OC-192 DDM, MSA Compatible each  $  3,856.81 30.0%  $    2,699.77 N/A N/A
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XFP-D23-80-D-AL7X XFP, DWDM 1558.98nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02717AC 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D23-80-D-BCFY XFP, DWDM 1558.98nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-5898-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D23-80-D-CSCO XFP, DWDM 1558.98nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco DWDM-XFP-58.98 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D24-40-D-AL7X XFP, DWDM 1558.17nm, ER SMF 40km, 10G/OC-192 DDM, Alcatel 
3HE02717AC_D24_40km Compatible each  $  4,285.35 30.0%  $    2,999.74 N/A N/A

XFP-D24-80-D-AL7X XFP, DWDM 1558.17nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE01545AA-
D24 Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D24-80-D-BCFY XFP, DWDM 1558.17nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-5817-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D24-80-D-EP-CONS XFP, DWDM 1558.17nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco ONS-XC-10G-
EP58.1 Compatible each  $  4,999.57 30.0%  $    3,499.70 N/A N/A

XFP-D25-40-D-AL7X XFP, DWDM 1557.36nm, ER SMF 40km, 10G/OC-192 DDM, Alcatel 
3HE02717AC_D25_40km Compatible each  $  4,285.35 30.0%  $    2,999.74 N/A N/A

XFP-D25-40-D-CSCO XFP, DWDM 1557.36nm, ER SMF 40km, 10G/OC-192 DDM, Cisco XFP-10GER-
192IR+_D25 Compatible each  $  4,285.34 30.0%  $    2,999.74 N/A N/A

XFP-D25-40-D-MSA XFP, DWDM 1557.36nm, ER SMF 40km, 10G/OC-192 DDM, MSA Compatible each  $  3,856.81 30.0%  $    2,699.77 N/A N/A

XFP-D25-80-D-AL7X XFP, DWDM 1557.36nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02718AB 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D25-80-D-BCFY XFP, DWDM 1557.36nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-5736-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D25-80-D-CSCO XFP, DWDM 1557.36nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco XFP-10GZR-
OC192LR-D25 Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D25-80-D-MSA XFP, DWDM 1557.36nm, ZR SMF 80km, 10G/OC-192 DDM, MSA Compatible each  $  4,090.56 30.0%  $    2,863.39 N/A N/A
XFP-D26-40-D-MSA XFP, DWDM 1556.55nm, ER SMF 40km, 10G/OC-192 DDM, MSA Compatible each  $  3,856.81 30.0%  $    2,699.77 N/A N/A

XFP-D26-80-D-AL7X XFP, DWDM 1556.56nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02717AD 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D26-80-D-BCFY XFP, DWDM 1556.56nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-5655-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D26-80-D-CSCO XFP, DWDM 1556.56nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco DWDM-XFP-56.55 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D26-80-D-MSA XFP, DWDM 1556.56nm, ZR SMF 80km, 10G/OC-192 DDM, MSA Compatible each  $  4,090.56 30.0%  $    2,863.39 N/A N/A

XFP-D27-80-D-AL7X XFP, DWDM 1555.75nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02717AE 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D27-80-D-BCFY XFP, DWDM 1555.75nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-5575-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D27-80-D-CSCO XFP, DWDM 1555.75nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco DWDM-XFP-55.75 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D28-80-D-AL7X XFP, DWDM 1554.94nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02717AF 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D28-80-D-BCFY XFP, DWDM 1554.94nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-5494-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D28-80-D-CSCO XFP, DWDM 1554.94nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco DWDM-XFP-54.94 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D29-80-D-AL7X XFP, DWDM 1554.13nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE01545AA-
D29 Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D29-80-D-BCFY XFP, DWDM 1554.13nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-5413-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D29-80-D-CSCO XFP, DWDM 1554.13nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco DWDM-XFP-54.13 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D30-80-D-AL7X XFP, DWDM 1553.33nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02718AC 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A
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XFP-D30-80-D-BCFY XFP, DWDM 1553.33nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-5333-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D30-80-D-CONS XFP, DWDM 1553.33nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco ONS-XC-10G-53.3 
Compatible each  $  4,999.57 30.0%  $    3,499.70 N/A N/A

XFP-D30-80-D-CONS-GY XFP, DWDM 1553.33nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco ONS-XC-10G-S1-
D30 Compatible each  $  4,999.57 30.0%  $    3,499.70 N/A N/A

XFP-D30-80-D-CSCO XFP, DWDM 1553.33nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco XFP-10GZR-
OC192LR-D30 Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D31-80-D-AL7X XFP, DWDM 1552.52nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02717AG 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D31-80-D-ALDX XFP, DWDM 1552.52nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 109615104 
Compatible each  $  4,999.57 30.0%  $    3,499.70 N/A N/A

XFP-D31-80-D-BCFY XFP, DWDM 1552.52nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-5252-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D31-80-D-CONS-GY XFP, DWDM 1552.52nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco ONS-XC-10G-S1-
D31 Compatible each  $  4,999.57 30.0%  $    3,499.70 N/A N/A

XFP-D31-80-D-CSCO XFP, DWDM 1552.52nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco DWDM-XFP-52.52 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D32-80-D-AL7X XFP, DWDM 1551.72nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02717AH 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D32-80-D-BCFY XFP, DWDM 1551.72nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-5172-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D32-80-D-CONS-GY XFP, DWDM 1551.72nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco ONS-XC-10G-S1-
D32 Compatible each  $  4,999.57 30.0%  $    3,499.70 N/A N/A

XFP-D32-80-D-CSCO XFP, DWDM 1551.72nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco DWDM-XFP-51.72 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D33-80-D-AL7X XFP, DWDM 1550.92nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02717AJ 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D33-80-D-BCFY XFP, DWDM 1550.92nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-5092-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D33-80-D-CSCO XFP, DWDM 1550.92nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco DWDM-XFP-50.92 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D34-80-D-AL7X XFP, DWDM 1550.12nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE01545AA-
D34 Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D34-80-D-BCFY XFP, DWDM 1550.12nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-5012-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D34-80-D-CONS-GY XFP, DWDM 1550.12nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco ONS-XC-10G-S1-
D34 Compatible each  $  4,999.57 30.0%  $    3,499.70 N/A N/A

XFP-D34-80-D-CSCO XFP, DWDM 1550.12nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco DWDM-XFP-50.12 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D35-80-D-AL7X XFP, DWDM 1549.32nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02718AD 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D35-80-D-BCFY XFP, DWDM 1549.32nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-4932-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D35-80-D-CONS-GY XFP, DWDM 1549.32nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco ONS-XC-10G-S1-
D35 Compatible each  $  4,999.57 30.0%  $    3,499.70 N/A N/A

XFP-D36-80-D-AL7X XFP, DWDM 1548.52nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02717AK 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D36-80-D-BCFY XFP, DWDM 1548.52nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-4852-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D36-80-D-CSCO XFP, DWDM 1548.52nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco DWDM-XFP-48.51 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D37-80-D-AL7X XFP, DWDM 1547.72nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02717AL 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D37-80-D-BCFY XFP, DWDM 1547.72nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-4772-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A
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XFP-D37-80-D-CSCO XFP, DWDM 1547.72nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco DWDM-XFP-47.72 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D38-80-D-AL7X XFP, DWDM 1546.92nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02717AM 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D38-80-D-BCFY XFP, DWDM 1546.92nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-4692-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D39-80-D-AL7X XFP, DWDM 1546.12nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE01545AA-
D39 Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D39-80-D-BCFY XFP, DWDM 1546.12nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-4612-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D40-80-D-AL7X XFP, DWDM 1545.32nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE01545AA-
D40 Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D40-80-D-BCFY XFP, DWDM 1545.32nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-4532-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D41-80-D-BCFY XFP, DWDM 1544.53nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-4453-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D41-80-D-CSCO XFP, DWDM 1544.53nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco DWDM-XFP-44.53 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D42-80-D-BCFY XFP, DWDM 1543.73nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-4373-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D43-80-D-BCFY XFP, DWDM 1542.94nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-4294-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D44-80-D-AL7X XFP, DWDM 1542.14nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02718AG 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D44-80-D-BCFY XFP, DWDM 1542.14nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-4214-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D45-80-D-AL7X XFP, DWDM 1541.35nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02718AH 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D45-80-D-BCFY XFP, DWDM 1541.35nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-4135-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D45-80-D-CONS XFP, DWDM 1541.35nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco ONS-XC-10G-41.3 
Compatible each  $  4,999.57 30.0%  $    3,499.70 N/A N/A

XFP-D46-80-D-BCFY XFP, DWDM 1540.56nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade 10G-
XFP-ZRD-4056-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D47-80-D-AL7X XFP, DWDM 1539.77nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02718AJ 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D47-80-D-BCFY XFP, DWDM 1539.77nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-3977-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D47-80-D-CSCO XFP, DWDM 1539.77nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco DWDM-XFP-39.77 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D48-80-D-BCFY XFP, DWDM 1538.98nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-3898-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D49-80-D-AL7X XFP, DWDM 1538.19nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02718AL 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D49-80-D-BCFY XFP, DWDM 1538.19nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-3819-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D50-80-D-BCFY XFP, DWDM 1537.40nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-3740-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D51-80-D-BCFY XFP, DWDM 1536.61nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-3661-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D51-80-D-CSCO XFP, DWDM 1536.61nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco DWDM-XFP-36.61 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D52-80-D-AL7X XFP, DWDM 1535.82nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02718AN 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D52-80-D-BCFY XFP, DWDM 1535.82nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-3582-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A
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XFP-D52-80-D-CSCO XFP, DWDM 1535.82nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco DWDM-XFP-35.82 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D53-80-D-AL7X XFP, DWDM 1535.04nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02718AP 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D53-80-D-BCFY XFP, DWDM 1535.04nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-3504-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D53-80-D-CSCO XFP, DWDM 1535.04nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco DWDM-XFP-35.04 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D54-80-D-AL7X XFP, DWDM 1534.25nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02718AR 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D54-80-D-BCFY XFP, DWDM 1534.25nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-3425-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D54-80-D-CONS XFP, DWDM 1534.25nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco ONS-XC-10G-34.2 
Compatible each  $  4,999.57 30.0%  $    3,499.70 N/A N/A

XFP-D54-80-D-CSCO XFP, DWDM 1534.25nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco DWDM-XFP-34.25 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D55-80-D-AL7X XFP, DWDM 1533.47nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02718AT 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D55-80-D-BCFY XFP, DWDM 1533.47nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-3347-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D55-80-D-FJTU XFP, DWDM 1533.47nm, ZR SMF 80km, 10G/OC-192 DDM, Fujitsu FC95734AAG01 
Compatible each  $  4,999.57 30.0%  $    3,499.70 N/A N/A

XFP-D55-80-D-MSA XFP, DWDM 1533.47nm, ZR SMF 80km, 10G/OC-192 DDM, MSA Compatible each  $  4,090.56 30.0%  $    2,863.39 N/A N/A

XFP-D56-80-D-AL7X XFP, DWDM 1532.68nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE01545AA-
D56 Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D56-80-D-BCFY XFP, DWDM 1532.68nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-3268-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D56-80-D-CSCO XFP, DWDM 1532.68nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco DWDM-XFP-32.68 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D57-80-D-AL7X XFP, DWDM 1531.90nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02718AU 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D57-80-D-BCFY XFP, DWDM 1531.90nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-3190-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D57-80-D-CSCO XFP, DWDM 1531.90nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco DWDM-XFP-31.90 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D58-80-D-AL7X XFP, DWDM 1531.12nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02718AV 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D58-80-D-BCFY XFP, DWDM 1531.12nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-3112-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D58-80-D-CSCO XFP, DWDM 1531.12nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco DWDM-XFP-31.12 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D58-80-D-MSA XFP, DWDM 1531.12nm, ZR SMF 80km, 10G/OC-192 DDM, MSA Compatible each  $  4,090.56 30.0%  $    2,863.39 N/A N/A

XFP-D59-80-D-AL7X XFP, DWDM 1530.33nm, ZR SMF 80km, 10G/OC-192 DDM, Alcatel 3HE02718AW 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D59-80-D-BCFY XFP, DWDM 1530.33nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-3033-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D59-80-D-CSCO XFP, DWDM 1530.33nm, ZR SMF 80km, 10G/OC-192 DDM, Cisco DWDM-XFP-30.33 
Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D59-80-D-MSA XFP, DWDM 1530.33nm, ZR SMF 80km, 10G/OC-192 DDM, MSA Compatible each  $  4,090.56 30.0%  $    2,863.39 N/A N/A

XFP-D60-80-D-BCFY XFP, DWDM 1529.55nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-2955-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D61-80-D-BCFY XFP, DWDM 1528.77nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-2877-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D62-80-D-BCFY XFP, DWDM 1527.99nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-2799-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A
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XFP-D63-80-D-BCFY XFP, DWDM 1527.22nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-2722-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D64-80-D-BCFY XFP, DWDM 1526.44nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-2644-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D65-80-D-BCFY XFP, DWDM 1525.66nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-2566-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D66-80-D-BCFY XFP, DWDM 1524.89nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-2489-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D67-80-D-BCFY XFP, DWDM 1524.11nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-2411-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D68-80-D-BCFY XFP, DWDM 1523.34nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-2334-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D69-80-D-BCFY XFP, DWDM 1522.56nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-2256-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D70-80-D-BCFY XFP, DWDM 1521.79nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-2179-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D71-80-D-BCFY XFP, DWDM 1521.02nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-2102-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D72-80-D-BCFY XFP, DWDM 1520.25nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade XFP-
ZRD-2025-AA Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D73-80-D-BCFY XFP, DWDM 1519.48nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade 10G-
XFP-ZR-D73 Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D74-80-D-BCFY XFP, DWDM 1518.71nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade 10G-
XFP-ZR-D74 Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D75-80-D-BCFY XFP, DWDM 1517.94nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade 10G-
XFP-ZR-D75 Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D76-80-D-BCFY XFP, DWDM 1517.17nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade 10G-
XFP-ZR-D76 Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D77-80-D-BCFY XFP, DWDM 1516.40nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade 10G-
XFP-ZR-D77 Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D78-80-D-BCFY XFP, DWDM 1515.63nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade 10G-
XFP-ZR-D78 Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D79-80-D-BCFY XFP, DWDM 1514.87nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade 10G-
XFP-ZR-D79 Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-D80-80-D-BCFY XFP, DWDM 1514.10nm, ZR SMF 80km, 10G/OC-192 DDM, Foundry/Brocade 10G-
XFP-ZR-D80 Compatible each  $  4,545.06 30.0%  $    3,181.54 N/A N/A

XFP-DT1-80-D-ADVA XFP, DWDM Tunable 1527.99-1565.50nm, ZR SMF 80km, 10G DDM, Adva 
1061701400-01 Compatible each  $14,940.83 30.0%  $  10,458.58 N/A N/A

XFP-DT1-80-D-AL7X XFP, DWDM Tunable 1527.99-1565.50nm, ZR SMF 80km, 10G DDM, Alcatel 
3HE04999CA Compatible each  $14,940.83 30.0%  $  10,458.58 N/A N/A

XFP-DT1-80-D-BTI XFP, DWDM Tunable 1527.99-1565.50nm, ZR SMF 80km, 10G DDM, BTI BP3AM4TF 
Compatible each  $14,940.83 30.0%  $  10,458.58 N/A N/A

XFP-DT1-80-D-CENA XFP, DWDM Tunable 1527.99-1565.50nm, ZR SMF 80km, 10G DDM, Ciena 160-9002-
900 Compatible each  $14,940.83 30.0%  $  10,458.58 N/A N/A

XFP-DT1-80-D-CNNT XFP, DWDM Tunable 1527.99-1565.50nm, ZR SMF 80km, 10G DDM, Ciena 
NTK583AAE6 Compatible each  $14,940.83 30.0%  $  10,458.58 N/A N/A

XFP-DT1-80-D-CONS XFP, DWDM Tunable 1527.99-1565.50nm, ZR SMF 80km, 10G DDM, Cisco ONS-XC-
10G-C Compatible each  $14,940.83 30.0%  $  10,458.58 N/A N/A

XFP-DT1-80-D-CSCO XFP, DWDM Tunable 1527.99-1565.50nm, ZR SMF 80km, 10G DDM, Cisco DWDM-
XFP-C Compatible each  $14,940.83 30.0%  $  10,458.58 N/A N/A

XFP-DT1-80-D-CYAN XFP, DWDM Tunable 1527.99-1565.50nm, ZR SMF 80km, 10G DDM, Cyan 280-0088-
00 Compatible each  $14,940.83 30.0%  $  10,458.58 N/A N/A

XFP-DT1-80-D-JNPR XFP, DWDM Tunable 1527.99-1565.50nm, ZR SMF 80km, 10G DDM, Juniper XFP-10G-
CBAND-T50-ZR Compatible each  $14,940.83 30.0%  $  10,458.58 N/A N/A

XFP-ER-ADTN XFP, 1550nm, ER SMF 40km, 10G/OC-192 DDM, Adtran 1442940G1C Compatible each  $  2,545.24 30.0%  $    1,781.67 N/A N/A
XFP-ER-AL7X XFP, 1550nm, ER SMF 40km, 10G/OC-192 DDM, Alcatel 3HE00876AA Compatible each  $  2,545.24 30.0%  $    1,781.67 N/A N/A
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XFP-ER-AL7X2 XFP, 1550nm, ER SMF 40km, 10G/OC-192 DDM, Alcatel 3HE00876CA-ROHS 
Compatible each  $  2,545.24 30.0%  $    1,781.67 N/A N/A

XFP-ER-ALT5 XFP, 1550nm, ER SMF 40km, 10G/OC-192 DDM, Alcatel 109537563 Compatible each  $  2,799.76 30.0%  $    1,959.83 N/A N/A

XFP-ER-BCFY XFP, 1550nm, ER SMF 40km, 10G/OC-192 DDM, Foundry/Brocade 10G-XFP-ER 
Compatible each  $  2,545.24 30.0%  $    1,781.67 N/A N/A

XFP-ER-CALX XFP, 1550nm, ER SMF 40km, 10G/OC-192 DDM, Calix 100-01426 Compatible each  $  2,545.24 30.0%  $    1,781.67 N/A N/A
XFP-ER-CENA XFP, 1550nm, ER SMF 40km, 10G/OC-192 DDM, Ciena 130-4902-900 Compatible each  $  2,545.24 30.0%  $    1,781.67 N/A N/A
XFP-ER-CENA2 XFP, 1550nm, ER SMF 40km, 10G/OC-192 DDM, Ciena XCVR-040V55 Compatible each  $  2,545.24 30.0%  $    1,781.67 N/A N/A
XFP-ER-CONS XFP, 1550nm, ER SMF 40km, 10G/OC-192 DDM, Cisco ONS-XC-10G-I2 Compatible each  $  2,799.76 30.0%  $    1,959.83 N/A N/A

XFP-ER-CSCO XFP, 1550nm, ER SMF 40km, 10G/OC-192 DDM, Cisco XFP-10GER-192IR+ 
Compatible each  $  2,545.24 30.0%  $    1,781.67 N/A N/A

XFP-ER-CSCO2 XFP, 1550nm, ER SMF 40km, 10G/OC-192 DDM, Cisco XFP10GER-192IR-L 
Compatible each  $  2,545.24 30.0%  $    1,781.67 N/A N/A

XFP-ER-EXTR XFP, 1550nm, ER SMF 40km, 10G/OC-192 DDM, Extreme Networks 10124 Compatible each  $  2,545.24 30.0%  $    1,781.67 N/A N/A
XFP-ER-FJTU XFP, 1550nm, ER SMF 40km, 10G/OC-192 DDM, Fujitsu FC9573D420 Compatible each  $  2,799.76 30.0%  $    1,959.83 N/A N/A
XFP-ERI-ADTN XFP, 1550nm, ER SMF 40km, OC-192 DDM, I-temp, Adtran 1442940G1 Compatible each  $  3,636.05 30.0%  $    2,545.24 N/A N/A

XFP-ERI-AL7X2 XFP, 1550nm, ER SMF 40km, OC-192 DDM, I-temp, Alcatel 3HE05832CA-ROHS 
Compatible each  $  3,636.05 30.0%  $    2,545.24 N/A N/A

XFP-ERI-CYAN XFP, 1550nm, ER SMF 40km, OC-192 DDM, I-temp, Cyan 280-0121-00 Compatible each  $  3,636.05 30.0%  $    2,545.24 N/A N/A
XFP-ER-INFA XFP, 1550nm, ER SMF 40km, 10G/OC-192 DDM, Infinera TOM-10G-IR2 Compatible each  $  2,545.24 30.0%  $    1,781.67 N/A N/A
XFP-ER-JNPR XFP, 1550nm, ER SMF 40km, 10G/OC-192 DDM, Juniper EX-XFP-10GE-ER 

Compatible each  $  2,545.24 30.0%  $    1,781.67 N/A N/A

XFP-ER-JNPR2 XFP, 1550nm, ER SMF 40km, 10G/OC-192 DDM, Juniper XFP-10G-E-OC192-IR2 
Compatible each  $  2,545.24 30.0%  $    1,781.67 N/A N/A

XFP-ER-MSA XFP, 1550nm, ER SMF 40km, 10G/OC-192 DDM, MSA Compatible each  $  2,290.71 30.0%  $    1,603.50 N/A N/A
XFP-ER-OCCM XFP, 1550nm, ER SMF 40km, 10G/OC-192 DDM, Occam 105166 Compatible each  $  2,545.24 30.0%  $    1,781.67 N/A N/A
XFP-LR-ADTN XFP, 1310nm, LR SMF 10km 10G/2km OC-192 DDM, Adtran 1442910G1C Compatible each  $     588.69 30.0%  $       412.09 N/A N/A
XFP-LR-AL7X XFP, 1310nm, LR SMF 10km 10G/2km OC-192 DDM, Alcatel 3HE00564AA Compatible each  $     588.69 30.0%  $       412.09 N/A N/A

XFP-LR-AL7X2 XFP, 1310nm, LR SMF 10km 10G/2km OC-192 DDM, Alcatel 3HE00564CA-ROHS 
Compatible each  $     588.69 30.0%  $       412.09 N/A N/A

XFP-LR-BCFY XFP, 1310nm, LR SMF 10km 10G/2km OC-192 DDM, Foundry/Brocade 10G-XFP-LR 
Compatible each  $     588.69 30.0%  $       412.09 N/A N/A

XFP-LR-CALX XFP, 1310nm, LR SMF 10km 10G/2km OC-192 DDM, Calix 100-01509 Compatible each  $     588.69 30.0%  $       412.09 N/A N/A
XFP-LR-CENA XFP, 1310nm, LR SMF 10km 10G/2km OC-192 DDM, Ciena 130-4900-900 Compatible each  $     588.69 30.0%  $       412.09 N/A N/A
XFP-LR-CENA2 XFP, 1310nm, LR SMF 10km 10G/2km OC-192 DDM, Ciena 130-4905-900 Compatible each  $     588.69 30.0%  $       412.09 N/A N/A
XFP-LR-CNNT XFP, 1310nm, LR SMF 10km 10G/2km OC-192 DDM, Ciena NTTP80BA Compatible each  $     647.56 30.0%  $       453.29 N/A N/A
XFP-LR-CNNT2 XFP, 1310nm, LR SMF 10km 10G/2km OC-192 DDM, Ciena NTTP81BA Compatible each  $     647.56 30.0%  $       453.29 N/A N/A
XFP-LR-CNNT3 XFP, 1310nm, LR SMF 10km 10G/2km OC-192 DDM, Ciena NTTP83BA Compatible each  $     647.56 30.0%  $       453.29 N/A N/A
XFP-LR-CNNT4 XFP, 1310nm, LR SMF 10km 10G/2km OC-192 DDM, Ciena NTTP84BA Compatible each  $     647.56 30.0%  $       453.29 N/A N/A

XFP-LR-CONS XFP, 1310nm, LR SMF 10km 10G/2km OC-192 DDM, Cisco ONS-XC-10G-S1 10-2012-
02 Compatible each  $     647.56 30.0%  $       453.29 N/A N/A

XFP-LR-CSCO XFP, 1310nm, LR SMF 10km 10G/2km OC-192 DDM, Cisco XFP-10GLR-OC192SR 
Compatible each  $     588.69 30.0%  $       412.09 N/A N/A

XFP-LR-EXTR XFP, 1310nm, LR SMF 10km 10G/2km OC-192 DDM, Extreme Networks 10122 
Compatible each  $     588.69 30.0%  $       412.09 N/A N/A

XFP-LR-FJ95 XFP, 1310nm, LR SMF 10km 10G/2km OC-192 DDM, Fujitsu FC9573D410 Compatible each  $     647.56 30.0%  $       453.29 N/A N/A
XFP-LR-FJTU XFP, 1310nm, LR SMF 10km 10G/2km OC-192 DDM, Fujitsu FC95731410 Compatible each  $     647.56 30.0%  $       453.29 N/A N/A

XFP-LRI-ADTN XFP, 1310nm, LR SMF 10km 10G/2km OC-192 DDM, I-Temp, Adtran 1442910G1 
Compatible each  $     704.25 30.0%  $       492.98 N/A N/A

XFP-LRI-AL7X XFP, 1310nm, LR SMF 10km 10G/2km OC-192 DDM, I-Temp, Alcatel 3HE05831CA-
ROHS Compatible each  $     704.25 30.0%  $       492.98 N/A N/A

XFP-LRI-CYAN XFP, 1310nm, LR SMF 10km 10G/2km OC-192 DDM, I-Temp, Cyan 280-0275-00 
Compatible each  $     704.25 30.0%  $       492.98 N/A N/A
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XFP-LR-JNPR XFP, 1310nm, LR SMF 10km 10G/2km OC-192 DDM, Juniper EX-XFP-10GE-LR 
Compatible each  $     588.69 30.0%  $       412.09 N/A N/A

XFP-LR-JNPR2 XFP, 1310nm, LR SMF 10km 10G/2km OC-192 DDM, Juniper XFP-10G-L-OC192-SR1 
Compatible each  $     588.69 30.0%  $       412.09 N/A N/A

XFP-LR-L-CSCO XFP, 1310nm, LR SMF 10km 10G/2km OC-192 DDM, Cisco XFP10GLR-192SR-L 
Compatible each  $     588.69 30.0%  $       412.09 N/A N/A

XFP-LR-MSA XFP, 1310nm, LR SMF 10km 10G/2km OC-192 DDM, MSA Compatible each  $     529.82 30.0%  $       370.88 N/A N/A

XFP-LR-NKA7 XFP, 1310nm, LR SMF 10km 10G/2km OC-192 DDM, Nokia Seimens Network V50027-
U700-K500 Compatible each  $     588.69 30.0%  $       412.09 N/A N/A

XFP-SR-ADTN XFP, 850nm, SR MMF 300m, 10G DDM, Adtran 1442901G1 Compatible each  $     519.44 30.0%  $       363.61 N/A N/A
XFP-SR-AL7X XFP, 850nm, SR MMF 300m, 10G DDM, Alcatel 3HE00566AA Compatible each  $     519.44 30.0%  $       363.61 N/A N/A
XFP-SR-AL7X2 XFP, 850nm, SR MMF 300m, 10G DDM, Alcatel 3HE00566CA-ROHS Compatible each  $     519.44 30.0%  $       363.61 N/A N/A

XFP-SR-BCFY XFP, 850nm, SR MMF 300m, 10G/OC-192 DDM, Foundry/Brocade 10G-XFP-SR 
Compatible each  $     519.44 30.0%  $       363.61 N/A N/A

XFP-SR-CALX XFP, 850nm, SR MMF 300m, 10G/OC-192 DDM, Calix 100-02597 Compatible each  $     519.44 30.0%  $       363.61 N/A N/A
XFP-SR-CENA XFP, 850nm, SR MMF 300m, 10G DDM, Ciena 130-4901-900 Compatible each  $     519.44 30.0%  $       363.61 N/A N/A
XFP-SR-CNNT XFP, 850nm, SR MMF 300m, 10G DDM, Ciena NTTP81AA Compatible each  $     571.38 30.0%  $       399.97 N/A N/A
XFP-SR-CONS XFP, 850nm, SR MMF 300m, 10G DDM, Cisco ONS-XC-10G-SR-MM Compatible each  $     571.38 30.0%  $       399.97 N/A N/A
XFP-SR-CSCO XFP, 850nm, SR MMF 300m, 10G/OC-192 DDM, Cisco XFP-10G-MM-SR Compatible each  $     519.44 30.0%  $       363.61 N/A N/A
XFP-SR-EXTR XFP, 850nm, SR MMF 300m, 10G DDM, Extreme Networks 10121 Compatible each  $     519.44 30.0%  $       363.61 N/A N/A
XFP-SR-FJ95 XFP, 850nm, SR MMF 300m, 10G DDM, Fujitsu FC95731410-SR Compatible each  $     571.38 30.0%  $       399.97 N/A N/A

XFP-SRI-AL7X2 XFP, 850nm, SR MMF 300m, 10G, DDM, I-Temp, Alcatel 3HE05830CA-ROHS 
Compatible each  $     510.65 30.0%  $       357.46 N/A N/A

XFP-SRI-CALX XFP, 850nm, SR MMF 300m, 10G, DDM, I-Temp, Calix 100-01629 Compatible each  $     510.65 30.0%  $       357.46 N/A N/A
XFP-SRI-CYAN XFP, 850nm, SR MMF 300m, 10G, DDM, I-Temp, Cyan 280-0120-00 Compatible each  $     510.65 30.0%  $       357.46 N/A N/A
XFP-SR-INFA XFP, 850nm, SR MMF 300m, 10G/OC-192 DDM, Infinera TOM-10G-SR0 Compatible each  $     519.44 30.0%  $       363.61 N/A N/A
XFP-SR-JNPR XFP, 850nm, SR MMF 300m, 10G/OC-192 DDM, Juniper EX-XFP-10GE-SR Compatible each  $     519.44 30.0%  $       363.61 N/A N/A
XFP-SR-MSA XFP, 850nm, SR MMF 300m, 10G DDM, MSA Compatible each  $     467.49 30.0%  $       327.24 N/A N/A

XFP-W23-10-D-AL7X XFP, BIDI, 1270TX/1330RX nm, LR SMF 10km 10G/OC-192 DDM,, Alcatel 
3HE00564AA-W23 Compatible each  $  1,038.87 30.0%  $       727.21 N/A N/A

XFP-W23-10-D-ALDX XFP, BIDI, 1270TX/1330RX nm, LR SMF 10km 10G/OC-192 DDM,, Alcatel 109537902-
W23 Compatible each  $  1,142.76 30.0%  $       799.93 N/A N/A

XFP-W23-10-D-BCFY XFP, BIDI, 1270TX/1330RX nm, LR SMF 10km 10G/OC-192 DDM,, Foundry/Brocade 
10G-XFP-LR-W23 Compatible each  $  1,038.87 30.0%  $       727.21 N/A N/A

XFP-W23-10-D-CONS XFP, BIDI, 1270TX/1330RX nm, LR SMF 10km 10G/OC-192 DDM,, Cisco ONS-XC-
10G-S1-W23 Compatible each  $  1,142.76 30.0%  $       799.93 N/A N/A

XFP-W23-10-D-CSCO XFP, BIDI, 1270TX/1330RX nm, LR SMF 10km 10G/OC-192 DDM,, Cisco XFP-10GLR-
192SR-W23 Compatible each  $  1,038.87 30.0%  $       727.21 N/A N/A

XFP-W23-40-D-AL7X XFP, BIDI, 1270TX/1330RX nm, ER SMF 40km 10G/OC-192 DDM,, Alcatel 
3HE00876AA-W23 Compatible each  $  1,385.16 30.0%  $       969.61 N/A N/A

XFP-W23-40-D-ALDX XFP, BIDI, 1270TX/1330RX nm, ER SMF 40km 10G/OC-192 DDM,, Alcatel 109537563-
W23 Compatible each  $  1,523.68 30.0%  $    1,066.58 N/A N/A

XFP-W23-40-D-BCFY XFP, BIDI, 1270TX/1330RX nm, ER SMF 40km 10G/OC-192 DDM,, Foundry/Brocade 
10G-XFP-ER-W23 Compatible each  $  1,385.16 30.0%  $       969.61 N/A N/A

XFP-W23-40-D-CONS XFP, BIDI, 1270TX/1330RX nm, ER SMF 40km 10G/OC-192 DDM,, Cisco ONS-XC-
10G-I2-W23 Compatible each  $  1,523.68 30.0%  $    1,066.58 N/A N/A

XFP-W23-40-D-CSCO XFP, BIDI, 1270TX/1330RX nm, ER SMF 40km 10G/OC-192 DDM,, Cisco XFP-10GER-
192IR+ - W23 Compatible each  $  1,385.16 30.0%  $       969.61 N/A N/A

XFP-W23-40-D-MSA XFP, BIDI, 1270TX/1330RX nm, ER SMF 40km 10G/OC-192 DDM,, MSA Compatible each  $  1,246.65 30.0%  $       872.65 N/A N/A

XFP-W23-60-D-AL7X XFP, BIDI, 1270TX/1330RX nm, ER SMF 60km 10G/OC-192 DDM, Alcatel 
3HE01545AA-W23 Compatible each  $  2,770.32 30.0%  $    1,939.23 N/A N/A

XFP-W23-60-D-ALDX XFP, BIDI, 1270TX/1330RX nm, ER SMF 60km 10G/OC-192 DDM, Alcatel 109537563-
W23-60km Compatible each  $  3,047.36 30.0%  $    2,133.15 N/A N/A
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XFP-W23-60-D-CONS XFP, BIDI, 1270TX/1330RX nm, ER SMF 60km 10G/OC-192 DDM, Cisco ONS-XC-
10G-I2-W23-60km Compatible each  $  3,047.36 30.0%  $    2,133.15 N/A N/A

XFP-W32-10-D-AL7X XFP, BIDI, 1330TX/1270RX nm, LR SMF 10km 10G/OC-192 DDM, , Alcatel 
3HE00564AA-W32 Compatible each  $  1,038.87 30.0%  $       727.21 N/A N/A

XFP-W32-10-D-ALDX XFP, BIDI, 1330TX/1270RX nm, LR SMF 10km 10G/OC-192 DDM, , Alcatel 
109537902-W32 Compatible each  $  1,142.76 30.0%  $       799.93 N/A N/A

XFP-W32-10-D-BCFY XFP, BIDI, 1330TX/1270RX nm, LR SMF 10km 10G/OC-192 DDM, , Foundry/Brocade 
10G-XFP-LR-W32 Compatible each  $  1,038.87 30.0%  $       727.21 N/A N/A

XFP-W32-10-D-CONS XFP, BIDI, 1330TX/1270RX nm, LR SMF 10km 10G/OC-192 DDM, , Cisco ONS-XC-
10G-S1-W32 Compatible each  $  1,142.76 30.0%  $       799.93 N/A N/A

XFP-W32-10-D-CSCO XFP, BIDI, 1330TX/1270RX nm, LR SMF 10km 10G/OC-192 DDM, , Cisco XFP-
10GLR-192SR-W32 Compatible each  $  1,038.87 30.0%  $       727.21 N/A N/A

XFP-W32-40-D-AL7X XFP, BIDI, 1330TX/1270RX nm, ER SMF 40km 10G/OC-192 DDM, , Alcatel 
3HE00876AA-W32 Compatible each  $  1,385.16 30.0%  $       969.61 N/A N/A

XFP-W32-40-D-ALDX XFP, BIDI, 1330TX/1270RX nm, ER SMF 40km 10G/OC-192 DDM, , Alcatel 
109537563-W32 Compatible each  $  1,523.68 30.0%  $    1,066.58 N/A N/A

XFP-W32-40-D-BCFY XFP, BIDI, 1330TX/1270RX nm, ER SMF 40km 10G/OC-192 DDM, , Foundry/Brocade 
10G-XFP-ER-W32 Compatible each  $  1,385.16 30.0%  $       969.61 N/A N/A

XFP-W32-40-D-CONS XFP, BIDI, 1330TX/1270RX nm, ER SMF 40km 10G/OC-192 DDM, , Cisco ONS-XC-
10G-I2-W32 Compatible each  $  1,523.68 30.0%  $    1,066.58 N/A N/A

XFP-W32-40-D-CSCO XFP, BIDI, 1330TX/1270RX nm, ER SMF 40km 10G/OC-192 DDM, , Cisco XFP-
10GER-192IR+ - W32 Compatible each  $  1,385.16 30.0%  $       969.61 N/A N/A

XFP-W32-40-D-MSA XFP, BIDI, 1330TX/1270RX nm, ER SMF 40km 10G/OC-192 DDM, , MSA Compatible each  $  1,246.65 30.0%  $       872.65 N/A N/A

XFP-W32-60-D-AL7X XFP, BIDI, 1330TX/1270RX nm, ER SMF 60km 10G/OC-192 DDM, Alcatel 
3HE01545AA-W32 Compatible each  $  2,770.32 30.0%  $    1,939.23 N/A N/A

XFP-W32-60-D-ALDX XFP, BIDI, 1330TX/1270RX nm, ER SMF 60km 10G/OC-192 DDM, Alcatel 109537563-
W32-60km Compatible each  $  3,047.36 30.0%  $    2,133.15 N/A N/A

XFP-W32-60-D-CONS XFP, BIDI, 1330TX/1270RX nm, ER SMF 60km 10G/OC-192 DDM, Cisco ONS-XC-
10G-I2-W32-60km Compatible each  $  3,047.36 30.0%  $    2,133.15 N/A N/A

XFP-ZR-ADTN XFP, 1550nm, ZR/LR-2 SMF 80km, 10G/OC-192 DDM, Adtran 1442980G1 Compatible each  $  5,090.47 30.0%  $    3,563.33 N/A N/A

XFP-ZR-AL73 XFP, 1550nm, ZR/LR-2 SMF 80km, 10G/OC-192 DDM, Alcatel 3FE50712DA 
Compatible each  $  5,090.47 30.0%  $    3,563.33 N/A N/A

XFP-ZR-AL7X XFP, 1550nm, ZR/LR-2 SMF 80km, 10G/OC-192 DDM, Alcatel 3HE01545AA 
Compatible each  $  5,090.47 30.0%  $    3,563.33 N/A N/A

XFP-ZR-AL7X2 XFP, 1550nm, ZR/LR-2 SMF 80km, 10G/OC-192 DDM, Alcatel 3HE01545CA-ROHS 
Compatible each  $  5,090.47 30.0%  $    3,563.33 N/A N/A

XFP-ZR-BCFY XFP, 1550nm, ZR/LR-2 SMF 80km, 10G/OC-192 DDM, Foundry/Brocade 10G-XFP-ZR 
Compatible each  $  5,090.47 30.0%  $    3,563.33 N/A N/A

XFP-ZR-CENA XFP, 1550nm, ZR/LR-2 SMF 80km, 10G/OC-192 DDM, Ciena 130-4907-900 Compatible each  $  5,090.47 30.0%  $    3,563.33 N/A N/A

XFP-ZR-CENA2 XFP, 1550nm, ZR/LR-2 SMF 80km, 10G/OC-192 DDM, Ciena XCVR-080V55 
Compatible each  $  5,090.47 30.0%  $    3,563.33 N/A N/A

XFP-ZR-CONS XFP, 1550nm, ZR/LR-2 SMF 80km, 10G/OC-192 DDM, Cisco ONS-XC-10G-L2-10-
2194-02 Compatible each  $  5,599.52 30.0%  $    3,919.66 N/A N/A

XFP-ZR-CSCO XFP, 1550nm, ZR/LR-2 SMF 80km, 10G/OC-192 DDM, Cisco XFP-10GZR-OC192LR 
Compatible each  $  5,090.47 30.0%  $    3,563.33 N/A N/A

XFP-ZR-EXTR XFP, 1550nm, ZR/LR-2 SMF 80km, 10G/OC-192 DDM, Extreme Networks 10125 
Compatible each  $  5,090.47 30.0%  $    3,563.33 N/A N/A

XFP-ZR-FJTU XFP, 1550nm, ZR/LR-2 SMF 80km, 10G/OC-192 DDM, Fujitsu FC9573D430-01 
Compatible each  $  5,599.52 30.0%  $    3,919.66 N/A N/A

XFP-ZRI-AL7X XFP, 1550nm, ZR SMF 80km 10G/80km OC-192 DDM, I-Temp, Alcatel 3HE05833CA-
ROHS Compatible each  $  6,908.50 30.0%  $    4,835.95 N/A N/A

XFP-ZRI-CYAN XFP, 1550nm, ZR SMF 80km 10G/80km OC-192 DDM, I-Temp, Cyan 280-0122-00 
Compatible each  $  6,908.50 30.0%  $    4,835.95 N/A N/A

XFP-ZR-JNPR XFP, 1550nm, ZR/LR-2 SMF 80km, 10G/OC-192 DDM, Juniper EX-XFP-10GE-ZR 
Compatible each  $  5,090.47 30.0%  $    3,563.33 N/A N/A
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XFP-ZR-JNPR2 XFP, 1550nm, ZR/LR-2 SMF 80km, 10G/OC-192 DDM, Juniper XFP-10G-Z-OC192-
LR2 Compatible each  $  5,090.47 30.0%  $    3,563.33 N/A N/A

XFP-ZR-MSA XFP, 1550nm, ZR/LR-2 SMF 80km, 10G/OC-192 DDM, MSA Compatible each  $  4,581.42 30.0%  $    3,207.00 N/A N/A
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31LM1-CNN HDX 12F OM3 MTP-LC EA  B  $               573.56 23.00%  $               441.64 N/A N/A
40050-MCV COVER SNAPON MBLOCK CLR EA  B  $                   3.65 23.00%  $                   2.81 N/A N/A
40050-MH0 COVER HINGED MBLOCK OR EA  B  $                   4.56 23.00%  $                   3.51 N/A N/A
40050-MHG COVER HINGED MBLOCK GY EA  B  $                   3.44 23.00%  $                   2.65 N/A N/A
40054-0DS SPOOL WIRE DIST NO SCRW EA  B  $                   2.09 23.00%  $                   1.61 N/A N/A
40054-DSS SPOOL WIRE DIST W/SCRW EA  B  $                   1.41 23.00%  $                   1.09 N/A N/A
40056-DSM STRIP DESIGNATN MBLOCK EA  B  $                   1.85 23.00%  $                   1.42 N/A N/A
40066-0MR BLOCK 66 SPLIT DEMAR 50 EA  B  $                 38.68 23.00%  $                 29.78 N/A N/A
40066-0MW BLOCK 66 SPLIT F 50PR EA  B  $                 56.81 23.00%  $                 43.74 N/A N/A
40066-M25 BLOCK 66 25PR EA  B  $                 22.51 23.00%  $                 17.33 N/A N/A
40066-M50 BLOCK SPLIT MTYPE 50PR EA  B  $                 13.54 23.00%  $                 10.43 N/A N/A
40066-MW2 BLOCK 66 SPLIT MF 50PR EA  B  $               103.76 23.00%  $                 79.90 N/A N/A
40067-0BC CLIP BRIDGE SA1 50PK EA  B  $                 11.89 23.00%  $                   9.16 N/A N/A
40070-MDP ADPT BREAKOUT EA  B  $                 24.24 23.00%  $                 18.66 N/A N/A
40072-0T2 ADPT MOD 2POS 6P2C EA  B  $                 15.16 23.00%  $                 11.67 N/A N/A
40072-0T4 ADPT MOD 4POS 6P4C EA  B  $                 23.28 23.00%  $                 17.93 N/A N/A
40072-0T6 ADPT MOD 6POS 6P6C EA  B  $                 23.78 23.00%  $                 18.31 N/A N/A
40072-0T8 ADPT MOD 8POS 8P8C EA  B  $                 24.60 23.00%  $                 18.94 N/A N/A
40089-00B BRKT BLOCK 66 89B EA  B  $                   6.88 23.00%  $                   5.30 N/A N/A
40089-00D BRKT MBLOCK 89D EA  B  $                   4.85 23.00%  $                   3.73 N/A N/A
40144-00I WP DEC 2 6P4C IV EA  B  $                   3.89 23.00%  $                   3.00 N/A N/A
40144-00T WP DEC 2 6P4C LA EA  B  $                   3.89 23.00%  $                   3.00 N/A N/A
40144-00W WP DEC 2 6P4C WH EA  B  $                   3.89 23.00%  $                   3.00 N/A N/A
40149-00I WP DEC 6P4C IV EA  B  $                   2.23 23.00%  $                   1.72 N/A N/A
40149-00T WP DEC 6P4C LA EA  B  $                   2.23 23.00%  $                   1.72 N/A N/A
40149-00W WP DEC 6P4C WH EA  B  $                   2.23 23.00%  $                   1.72 N/A N/A
40159-00I WP DEC 6P4C F IV EA  B  $                   3.63 23.00%  $                   2.80 N/A N/A
40159-00T WP DEC 6P4C F LA EA  B  $                   3.63 23.00%  $                   2.80 N/A N/A
40159-00W WP DEC 6P4C F WH EA  B  $                   3.63 23.00%  $                   2.80 N/A N/A
40201-00I JACK ROUND 6P4C IV EA  B  $                   2.81 23.00%  $                   2.16 N/A N/A
40214-00I W/JACK SCRW TER 6P4C IV EA  B  $                   3.15 23.00%  $                   2.43 N/A N/A
40214-00T W/JACK SCRW TER 6P4C LA EA  B  $                   3.15 23.00%  $                   2.43 N/A N/A
40214-00W W/JACK SCRW TER 6P4C WH EA  B  $                   3.15 23.00%  $                   2.43 N/A N/A
40223-00S W/JACK 110 6P4C SS EA  B  $                   6.48 23.00%  $                   4.99 N/A N/A
40226-00S WJACK SC TERM 6P6C SS EA  B  $                   6.90 23.00%  $                   5.31 N/A N/A
40229-00I JACK ROUND 6P4C IV EA  B  $                   2.95 23.00%  $                   2.27 N/A N/A
40238-00W WP 6P6C WH EA  B  $                   2.20 23.00%  $                   1.69 N/A N/A
40244-000 JACK 625B3 6P4C STD BN EA  B  $                   3.44 23.00%  $                   2.65 N/A N/A

5055 of 9702



NW Infrastructure Leviton

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Leviton                                    
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount NYS Net Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

40244-00I WP 2X6P4C IV EA  B  $                   3.44 23.00%  $                   2.65 N/A N/A
40244-00T WP 2X6P4C LA EA  B  $                   3.44 23.00%  $                   2.65 N/A N/A
40244-00W WP 2X6P4C WH EA  B  $                   3.44 23.00%  $                   2.65 N/A N/A
40249-00I WP 6P4C IV EA  B  $                   1.91 23.00%  $                   1.47 N/A N/A
40249-00T WP 6P4C LA EA  B  $                   1.91 23.00%  $                   1.47 N/A N/A
40249-00W WP 6P4C WH EA  B  $                   1.91 23.00%  $                   1.47 N/A N/A
40253-00G W/JACK 110 6P4C GY EA  B  $                   2.00 23.00%  $                   1.54 N/A N/A
40253-00I W/JACK 110 6P4C IV EA  B  $                   3.44 23.00%  $                   2.65 N/A N/A
40253-00T W/JACK 110 6P4C LA EA  B  $                   3.44 23.00%  $                   2.65 N/A N/A
40253-00W W/JACK 110 6P4C WH EA  B  $                   3.44 23.00%  $                   2.65 N/A N/A
40257-00I W/JACK SCRW TER 6P4C IV EA  B  $                   3.44 23.00%  $                   2.65 N/A N/A
40257-00W W/JACK SCRW TER 6P4C WH EA  B  $                   3.44 23.00%  $                   2.65 N/A N/A
40258-00W WP 6P6C+FCONN WH EA  B  $                   3.26 23.00%  $                   2.51 N/A N/A
40259-00I WP 6P4C FCONN IV EA  B  $                   3.26 23.00%  $                   2.51 N/A N/A
40259-00T WP 6P4C FCONN LA EA  B  $                   3.26 23.00%  $                   2.51 N/A N/A
40259-00W WP 6P4C FCONN WH EA  B  $                   3.26 23.00%  $                   2.51 N/A N/A
40278-00G JACK 625A2 SFMT 8P8C GY EA  B  $                   2.94 23.00%  $                   2.26 N/A N/A
40278-00I JACK SFMT 8P8C IV EA  B  $                   2.94 23.00%  $                   2.26 N/A N/A
40278-00W JACK SURF MT 8P8C WH EA B  $                   2.94 23.0%  $                   2.26 N/A N/A
40278-SBI JACK SFMT 8P8C IV EA  B  $                   4.28 23.00%  $                   3.30 N/A N/A
40278-SBT JACK SURF MT 8P8C LA EA  B  $                   4.28 23.00%  $                   3.30 N/A N/A
40280-00T WP 8P8C LA EA  B  $                   2.24 23.00%  $                   1.72 N/A N/A
40298-00I JACK 635 8P8C DPLX IV EA  B  $                   8.35 23.00%  $                   6.43 N/A N/A
40298-SBI JACK 635 8P8C DPX+SB IV EA  B  $                   9.03 23.00%  $                   6.95 N/A N/A
40539-0MB WP MID FCONN BN EA  B  $                   1.35 23.00%  $                   1.04 N/A N/A
40539-0MI WP FCONN MID IV EA  B  $                   1.35 23.00%  $                   1.04 N/A N/A
40539-0MT WP FCONN MID LA EA  B  $                   1.35 23.00%  $                   1.04 N/A N/A
40539-0MW WP FCONN MID WH EA  B  $                   1.35 23.00%  $                   1.04 N/A N/A
40539-CMB WP MID 6P4C F BN EA  B  $                   3.69 23.00%  $                   2.84 N/A N/A
40539-CMI WP MID 6P4C F IV EA  B  $                   3.69 23.00%  $                   2.84 N/A N/A
40539-CMT WP MID 6P4C F LA EA  B  $                   3.69 23.00%  $                   2.84 N/A N/A
40539-CMW WP MID 6P4C F WH EA  B  $                   3.69 23.00%  $                   2.84 N/A N/A
40539-PMB WP MID 6P4C BN EA  B  $                   2.00 23.00%  $                   1.54 N/A N/A
40539-PMI WP MID 6P4C IV EA  B  $                   2.00 23.00%  $                   1.54 N/A N/A
40539-PMT WP MID 6P4C LA EA  B  $                   2.00 23.00%  $                   1.54 N/A N/A
40539-PMW WP MID 6P4C WH EA  B  $                   2.00 23.00%  $                   1.54 N/A N/A
40549-00I WP MID 6P4C IV EA  B  $                   2.38 23.00%  $                   1.83 N/A N/A
40549-00T WP MID 6P4C LA EA  B  $                   2.38 23.00%  $                   1.83 N/A N/A
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40644-00I INSERT DEC 2 6P4C IV EA  B  $                   3.45 23.00%  $                   2.66 N/A N/A
40644-00T INSERT DEC 2 6P4C LA EA  B  $                   3.45 23.00%  $                   2.66 N/A N/A
40644-00W INSERT DEC 2 6P4C WH EA  B  $                   3.45 23.00%  $                   2.66 N/A N/A
40649-000 INSERT DEC 6P4C BN EA  B  $                   2.69 23.00%  $                   2.07 N/A N/A
40649-00E INSERT DEC 6P4C BK EA  B  $                   2.69 23.00%  $                   2.07 N/A N/A
40649-00I INSERT DEC 6P4C IV EA  B  $                   2.69 23.00%  $                   2.07 N/A N/A
40649-00T INSERT DEC 6P4C LA EA  B  $                   2.69 23.00%  $                   2.07 N/A N/A
40649-00W INSERT DEC 6P4C WH EA  B  $                   2.69 23.00%  $                   2.07 N/A N/A
40649-0GY INSERT DEC 6P4C GY EA  B  $                   2.69 23.00%  $                   2.07 N/A N/A
40659-00I INSERT DEC 6P4C+FCON IV EA  B  $                   3.20 23.00%  $                   2.46 N/A N/A
40659-00T INSERT DEC 6P4C+FCON LA EA  B  $                   3.20 23.00%  $                   2.46 N/A N/A
40659-00W INSERT DEC 6P4C+FCON WH EA  B  $                   3.20 23.00%  $                   2.46 N/A N/A
40681-00B INSERT DEC FCONN BN EA  B  $                   2.86 23.00%  $                   2.20 N/A N/A
40681-00I INSERT DEC FCONN IV EA  B  $                   2.86 23.00%  $                   2.20 N/A N/A
40681-00T INSERT DEC FCONN LA EA  B  $                   2.86 23.00%  $                   2.20 N/A N/A
40681-00W INSERT DEC FCONN WH EA  B  $                   2.86 23.00%  $                   2.20 N/A N/A
40681-0GY INSERT DEC FCONN GY EA  B  $                   2.86 23.00%  $                   2.20 N/A N/A
40682-000 INSERT DEC 2 F-CONN BN EA  B  $                   4.48 23.00%  $                   3.45 N/A N/A
40682-00I INSERT DEC 2 F-CONN IV EA  B  $                   4.48 23.00%  $                   3.45 N/A N/A
40682-00T INSERT DEC 2 F-CONN LA EA  B  $                   4.48 23.00%  $                   3.45 N/A N/A
40682-00W INSERT DEC 2 F-CONN WH EA  B  $                   4.48 23.00%  $                   3.45 N/A N/A
40682-0GY INSERT DEC 2 F-CONN GY EA  B  $                   4.48 23.00%  $                   3.45 N/A N/A
40701-0BW WP 1PORT SG WH EA  B  $                   1.78 23.00%  $                   1.37 N/A N/A
40731-0BT CONN F NICKEL LA EA  B  $                   2.06 23.00%  $                   1.59 N/A N/A
40734-CVI CONN SVID FDTHRU IV EA  B  $                 20.70 23.00%  $                 15.94 N/A N/A
40734-CVW CONN SVID FDTHRU WH EA  B  $                 20.70 23.00%  $                 15.94 N/A N/A
40734-SVE CONN SVID 110 BK EA  B  $                   9.04 23.00%  $                   6.96 N/A N/A
40734-SVG CONN SVID 110 GY EA  B  $                   9.04 23.00%  $                   6.96 N/A N/A
40734-SVI CONN SVID 110 IV EA  B  $                   9.04 23.00%  $                   6.96 N/A N/A
40734-SVT CONN SVID 110 LA EA  B  $                   9.04 23.00%  $                   6.96 N/A N/A
40734-SVW CONN SVID 110 WH EA  B  $                   9.04 23.00%  $                   6.96 N/A N/A
40735-RLI CONN RCA 110 BL/IV EA  B  $                   6.89 23.00%  $                   5.31 N/A N/A
40735-RLW CONN RCA 110 BL/WH EA  B  $                   6.89 23.00%  $                   5.31 N/A N/A
40735-ROE CONN RCA 110 OR/BK EA  B  $                   6.89 23.00%  $                   5.31 N/A N/A
40735-ROG CONN RCA 110 OR/GY EA  B  $                   6.89 23.00%  $                   5.31 N/A N/A
40735-ROI CONN RCA 110 OR/IV EA  B  $                   6.89 23.00%  $                   5.31 N/A N/A
40735-ROT CONN RCA 110 OR/LA EA  B  $                   6.89 23.00%  $                   5.31 N/A N/A
40735-ROW CONN RCA 110 OR/WH EA  B  $                   6.89 23.00%  $                   5.31 N/A N/A
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40735-RRE CONN RCA 110 RD/BK EA  B  $                   6.89 23.00%  $                   5.31 N/A N/A
40735-RRG CONN RCA 110 RD/GY EA  B  $                   6.89 23.00%  $                   5.31 N/A N/A
40735-RRI CONN RCA 110 RD/IV EA  B  $                   6.89 23.00%  $                   5.31 N/A N/A
40735-RRT CONN RCA 110 RD/LA EA  B  $                   6.89 23.00%  $                   5.31 N/A N/A
40735-RRW CONN RCA 110 RD/WH EA  B  $                   6.89 23.00%  $                   5.31 N/A N/A
40735-RVI CONN RCA 110 GN/IV EA  B  $                   6.89 23.00%  $                   5.31 N/A N/A
40735-RVW CONN RCA 110 GN/WH EA  B  $                   6.89 23.00%  $                   5.31 N/A N/A
40735-RWE CONN RCA 110 WH/BK EA  B  $                   6.89 23.00%  $                   5.31 N/A N/A
40735-RWG CONN RCA 110 WH/GY EA  B  $                   6.89 23.00%  $                   5.31 N/A N/A
40735-RWI CONN RCA 110 WH/IV EA  B  $                   6.89 23.00%  $                   5.31 N/A N/A
40735-RWT CONN RCA 110 WH/LA EA  B  $                   6.89 23.00%  $                   5.31 N/A N/A
40735-RWW CONN RCA 110 WH/WH EA  B  $                   6.89 23.00%  $                   5.31 N/A N/A
40735-RYE CONN RCA 110 YL/BK EA  B  $                   6.89 23.00%  $                   5.31 N/A N/A
40735-RYG CONN RCA 110 YL/GY EA  B  $                   6.89 23.00%  $                   5.31 N/A N/A
40735-RYI CONN RCA 110 YL/IV EA  B  $                   6.89 23.00%  $                   5.31 N/A N/A
40735-RYT CONN RCA 110 YL/LA EA  B  $                   6.89 23.00%  $                   5.31 N/A N/A
40735-RYW CONN RCA 110 YL/WH EA  B  $                   6.89 23.00%  $                   5.31 N/A N/A
40740-0BE LABELS JACK ID RESI BK EA  B  $                   4.64 23.00%  $                   3.57 N/A N/A
40753-0BI INS DEC 3 PORT IV EA  B  $                   3.61 23.00%  $                   2.78 N/A N/A
40753-0BT INS DEC 3 PORT LA EA  B  $                   3.61 23.00%  $                   2.78 N/A N/A
40753-0BW INS DEC 3 PORT WH EA  B  $                   3.61 23.00%  $                   2.78 N/A N/A
40754-0BI INS DEC 4 PORT IV EA  B  $                   3.61 23.00%  $                   2.78 N/A N/A
40754-0BT INS DEC 4 PORT LA EA  B  $                   3.61 23.00%  $                   2.78 N/A N/A
40754-0BW INS DEC 4 PORT WH EA  B  $                   3.61 23.00%  $                   2.78 N/A N/A
40756-0BI INS DEC 6 PORT IV EA  B  $                   3.61 23.00%  $                   2.78 N/A N/A
40756-0BT INS DEC 6 PORT LA EA  B  $                   3.61 23.00%  $                   2.78 N/A N/A
40756-0BW INS DEC 6 PORT WH EA  B  $                   3.61 23.00%  $                   2.78 N/A N/A
40782-REW QP RCA CONNECTOR, BK EA  B  $                   4.99 23.00%  $                   3.84 N/A N/A
40782-RLW CONN RCA COMP WH/BL EA  B  $                   4.99 23.00%  $                   3.84 N/A N/A
40782-RRW QP RCA CONNECTOR, RD EA  B  $                   4.99 23.00%  $                   3.84 N/A N/A
40782-RYW QP RCA CONNECTOR, YL EA  B  $                   4.99 23.00%  $                   3.84 N/A N/A
40807-00I WP 4PORT SG ANG IV EA  B  $                   6.70 23.00%  $                   5.16 N/A N/A
40807-00W WP 4PORT SG ANG WH EA  B  $                   6.70 23.00%  $                   5.16 N/A N/A
40807-0BI WP 4PORT SG ANG IV EA  B  $                   5.35 23.00%  $                   4.12 N/A N/A
40807-0BW WP 4PORT SG ANG WH EA  B  $                   5.35 23.00%  $                   4.12 N/A N/A
40807-B2I WP 8PORT DG ANG IV EA  B  $                   9.38 23.00%  $                   7.22 N/A N/A
40807-B2W WP 8PORT DG ANG WH EA  B  $                   9.38 23.00%  $                   7.22 N/A N/A
40808-KIT KIT TONE TESTER EA  B  $                 44.53 23.00%  $                 34.29 N/A N/A
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40810-PPT TOOL PHONE PROBE EA  B  $                 69.09 23.00%  $                 53.20 N/A N/A
40830-00I CONN RCA FDTHRU RDBK IV EA  B  $                   7.80 23.00%  $                   6.01 N/A N/A
40830-00W CONN RCA FDTHRU RDBK WH EA  B  $                   7.80 23.00%  $                   6.01 N/A N/A
40830-BBE CONN RCA FDTHRU BK/BN EA  B  $                   3.53 23.00%  $                   2.72 N/A N/A
40830-BBR CONN RCA FDTHRU RD BN EA  B  $                   3.53 23.00%  $                   2.72 N/A N/A
40830-BEE CONN RCA FDTHRU BK/BK EA  B  $                   3.53 23.00%  $                   2.72 N/A N/A
40830-BER CONN RCA FDTHRU RD BK EA  B  $                   3.53 23.00%  $                   2.72 N/A N/A
40830-BGE CONN RCA FDTHRU BK/GY EA  B  $                   3.53 23.00%  $                   2.72 N/A N/A
40830-BGR CONN RCA FDTHRU RD GY EA  B  $                   3.53 23.00%  $                   2.72 N/A N/A
40830-BIE CONN RCA FDTHRU BK/IV EA  B  $                   3.53 23.00%  $                   2.72 N/A N/A
40830-BIL CONN RCA FDTHRU BL IV EA  B  $                   3.53 23.00%  $                   2.72 N/A N/A
40830-BIR CONN RCA FDTHRU RD/IV EA  B  $                   3.53 23.00%  $                   2.72 N/A N/A
40830-BIV CONN RCA FDTHRU GN IV EA  B  $                   3.53 23.00%  $                   2.72 N/A N/A
40830-BIY CONN RCA FDTHRU YL/IV EA  B  $                   3.53 23.00%  $                   2.72 N/A N/A
40830-BTE CONN RCA FDTHRU BK/LA EA  B  $                   3.53 23.00%  $                   2.72 N/A N/A
40830-BTR CONN RCA FDTHRU RD LA EA  B  $                   3.53 23.00%  $                   2.72 N/A N/A
40830-BTY CONN RCA FDTHRU YL/LA EA  B  $                   3.53 23.00%  $                   2.72 N/A N/A
40830-BWE CONN RCA FDTHRU BK/WH EA  B  $                   3.53 23.00%  $                   2.72 N/A N/A
40830-BWL CONN RCA FDTHRU BL WH EA  B  $                   3.53 23.00%  $                   2.72 N/A N/A
40830-BWR CONN RCA FDTHRU RD/WH EA  B  $                   3.53 23.00%  $                   2.72 N/A N/A
40830-BWV CONN RCA FDTHRU GN WH EA  B  $                   3.53 23.00%  $                   2.72 N/A N/A
40830-BWY CONN RCA FDTHRU YL/WH EA  B  $                   3.53 23.00%  $                   2.72 N/A N/A
40831-0BI CONN F GOLD IV EA  B  $                   3.43 23.00%  $                   2.64 N/A N/A
40831-0BT CONN F GOLD LA EA  B  $                   3.43 23.00%  $                   2.64 N/A N/A
40831-0BW CONN F GOLD WH EA  B  $                   3.43 23.00%  $                   2.64 N/A N/A
40832-0BI CONN BNC GOLD IV EA  B  $                   6.38 23.00%  $                   4.91 N/A N/A
40832-0BT CONN BNC GOLD LA EA  B  $                   6.38 23.00%  $                   4.91 N/A N/A
40832-0BW CONN BNC GOLD WH EA  B  $                   6.38 23.00%  $                   4.91 N/A N/A
40833-BBE CONN BINDPOST BK BN EA  B  $                   3.93 23.00%  $                   3.03 N/A N/A
40833-BBR CONN BINDPOST RD BN EA  B  $                   3.93 23.00%  $                   3.03 N/A N/A
40833-BEE CONN BINDPOST BK BK EA  B  $                   3.93 23.00%  $                   3.03 N/A N/A
40833-BER CONN BINDPOST RD BK EA  B  $                   3.93 23.00%  $                   3.03 N/A N/A
40833-BIE CONN BINDPOST BK/IV EA  B  $                   3.93 23.00%  $                   3.03 N/A N/A
40833-BIR CONN BINDPOST RD/IV EA  B  $                   3.93 23.00%  $                   3.03 N/A N/A
40833-BTE CONN BINDPOST BK LA EA  B  $                   3.93 23.00%  $                   3.03 N/A N/A
40833-BTR CONN BINDPOST RD LA EA  B  $                   3.93 23.00%  $                   3.03 N/A N/A
40833-BWE CONN BINDPOST BK/WH EA  B  $                   3.93 23.00%  $                   3.03 N/A N/A
40833-BWR CONN BINDPOST RD/WH EA  B  $                   3.93 23.00%  $                   3.03 N/A N/A
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40834-00E CONN HDMI FDTHRU BK EA  B  $                 14.69 23.00%  $                 11.31 N/A N/A
40834-00I CONN HDMI FDTHRU IV EA  B  $                 14.69 23.00%  $                 11.31 N/A N/A
40834-00T CONN HDMI FDTHRU LA EA  B  $                 14.69 23.00%  $                 11.31 N/A N/A
40834-00W CONN HDMI FDTHRU WH EA  B  $                 14.69 23.00%  $                 11.31 N/A N/A
40835-00G CONN USB FDTHRU GY EA  B  $                 12.24 23.00%  $                   9.42 N/A N/A
40835-00I CONN USB FDTHRU IV EA  B  $                 12.24 23.00%  $                   9.42 N/A N/A
40835-00W CONN USB FDTHRU WH EA  B  $                 12.24 23.00%  $                   9.42 N/A N/A
40836-0BI JACK VOICE GRADE IV EA  B  $                   2.78 23.00%  $                   2.14 N/A N/A
40836-0BW JACK VOICE GRADE WH EA  B  $                   2.78 23.00%  $                   2.14 N/A N/A
40837-BIE CONN BANANA BK IV EA  B  $                   3.38 23.00%  $                   2.60 N/A N/A
40837-BIR CONN BANANA RD IV EA  B  $                   3.38 23.00%  $                   2.60 N/A N/A
40837-BTE CONN BANANA BK LA EA  B  $                   3.38 23.00%  $                   2.60 N/A N/A
40837-BTR CONN BANANA RD LA EA  B  $                   3.38 23.00%  $                   2.60 N/A N/A
40837-BWE CONN BANANA BK WH EA  B  $                   3.38 23.00%  $                   2.60 N/A N/A
40837-BWR CONN BANANA RD WH EA  B  $                   3.38 23.00%  $                   2.60 N/A N/A
40838-0BI JACK C5 IV EA  B  $                   4.83 23.00%  $                   3.72 N/A N/A
40838-0BW JACK C5 WH EA  B  $                   4.83 23.00%  $                   3.72 N/A N/A
40838-BCP JACK C5 8P8C 10PK BL EA  B  $                 48.21 23.00%  $                 37.12 N/A N/A
40838-ECP JACK C5 8P8C 10PK BK EA  B  $                 48.21 23.00%  $                 37.12 N/A N/A
40838-GCP JACK C5 8P8C 10PK GY EA  B  $                 48.21 23.00%  $                 37.12 N/A N/A
40838-ICP JACK C5 8P8C 10PK IV EA  B  $                 48.21 23.00%  $                 37.12 N/A N/A
40838-RCP JACK C5 8P8C 10PK RD EA  B  $                 48.21 23.00%  $                 37.12 N/A N/A
40838-WCP JACK C5 8P8C 10PK WH EA  B  $                 48.21 23.00%  $                 37.12 N/A N/A
40839-SIS CONN 3.5MM SCRTERM IV EA  B  $                   8.48 23.00%  $                   6.53 N/A N/A
40839-SWS CONN 3.5MM SCRTERM WH EA  B  $                   8.48 23.00%  $                   6.53 N/A N/A
40850-0BI INS DEC 2 PORT IV EA  B  $                   3.61 23.00%  $                   2.78 N/A N/A
40850-0BT INS DEC 2 PORT LA EA  B  $                   3.61 23.00%  $                   2.78 N/A N/A
40850-0BW INS DEC 2 PORT WH EA  B  $                   3.61 23.00%  $                   2.78 N/A N/A
40856-DSS DSS SIGNAL COMBINER EA  B  $                 10.61 23.00%  $                   8.17 N/A N/A
40865-000 TOOL JACK TERMINATION EA  B  $                   2.20 23.00%  $                   1.69 N/A N/A
40867-DSS SPLTR DSS 2-WAY EA  B  $                   7.06 23.00%  $                   5.44 N/A N/A
40868-DSS SPLTR DSS 4-WAY EA  B  $                 14.15 23.00%  $                 10.90 N/A N/A
40914-00T W/JACK SCRW TER 6P4C LA EA  B  $                   1.69 23.00%  $                   1.30 N/A N/A
40944-0ID WP DEC 2TEL 6P4C IV EA  B  $                   3.01 23.00%  $                   2.32 N/A N/A
40949-00I WP 6P4C IV EA  B  $                   1.14 23.00%  $                   0.88 N/A N/A
40949-00T WP 6P4C LA EA  B  $                   1.14 23.00%  $                   0.88 N/A N/A
40951-1PI WP 1CLIP SPKR IV EA  B  $                   9.78 23.00%  $                   7.53 N/A N/A
40951-1PW WP 1CLIP SPKR WH EA  B  $                   9.78 23.00%  $                   7.53 N/A N/A
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40952-2PI WP 2CLIP SPKR IV EA  B  $                 13.03 23.00%  $                 10.03 N/A N/A
40952-2PW WP 2CLIP SPKR WH EA  B  $                 13.03 23.00%  $                 10.03 N/A N/A
40959-00I WP 6P6C+FCONN IV EA  B  $                   2.10 23.00%  $                   1.62 N/A N/A
40974-00I JACK SURF MT 6P4C IV EA  B  $                   1.15 23.00%  $                   0.89 N/A N/A
40981-0ID WP DEC FCONN IV EA  B  $                   1.68 23.00%  $                   1.29 N/A N/A
40981-0TD WP DEC FCONN LA EA  B  $                   1.68 23.00%  $                   1.29 N/A N/A
40981-0WD WP DEC FCONN WH EA  B  $                   1.68 23.00%  $                   1.29 N/A N/A
40982-00I WP 2FCONN IV EA  B  $                   1.98 23.00%  $                   1.52 N/A N/A
40982-0TD WP DEC 2FCONN LA EA  B  $                   2.31 23.00%  $                   1.78 N/A N/A
40982-0WD WP DEC 2FCONN WH EA  B  $                   2.31 23.00%  $                   1.78 N/A N/A
40984-000 FCONN TERMINATION CAP EA  B  $                   1.40 23.00%  $                   1.08 N/A N/A
40985-CPF FCONN RG6 COMPRESSION EA  B  $                   0.81 23.00%  $                   0.62 N/A N/A
40985-CRU CONN RCA COMPRESSION EA  B  $                   3.35 23.00%  $                   2.58 N/A N/A
40985-TW6 FCONN RG6 TWIST-ON EA  B  $                   0.35 23.00%  $                   0.27 N/A N/A
40986-000 FCONN COUPLER EA  B  $                   0.30 23.00%  $                   0.23 N/A N/A
40987-002 SPLITTER TVA 2WAY EA  B  $                   1.14 23.00%  $                   0.88 N/A N/A
40987-003 SPLITTER TVA 3WAY EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
40987-004 SPLITTER TVA 4WAY EA  B  $                   2.13 23.00%  $                   1.64 N/A N/A
40989-ACT TOOL EZ-RJ45 ADVA CRIMP EA  B  $                 99.55 23.00%  $                 76.65 N/A N/A
40989-CPT MASTER COMPRESSION TOOL EA  B  $               163.99 23.00%  $               126.27 N/A N/A
41010-SPW SADDLE TIE WOOD SCREW EA  B  $                 25.51 23.00%  $                 19.64 N/A N/A
41018-IQK JACK 625 8P8C KEY WECO EA  B  $                   4.84 23.00%  $                   3.73 N/A N/A
41020-SPR SADDLE TIE METAL SCREW EA  B  $                 25.51 23.00%  $                 19.64 N/A N/A
41030-SMJ MAGNETS CERAMIC 4PK EA  B  $                   6.18 23.00%  $                   4.76 N/A N/A
41054-IDD ROUND JACK 110 6P4C IV EA  B  $                   4.31 23.00%  $                   3.32 N/A N/A
41080-1BP WP 1PORT SG BN EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-1EP WP 1PORT SG BK EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-1GP WP 1PORT SG GY EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-1IP WP 1PORT SG IV EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-1TP WP 1PORT SG LA EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-1WP WP 1PORT SG WH EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-2BP WP 2PORT SG BN EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-2EP WP 2PORT SG BK EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-2GP WP 2PORT SG GY EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-2IL WP 2PORT SG EXT IV EA  B  $                   1.96 23.00%  $                   1.51 N/A N/A
41080-2IP WP 2PORT SG IV EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-2TL WP 2PORT SG EXT LA EA  B  $                   1.96 23.00%  $                   1.51 N/A N/A
41080-2TP WP 2PORT SG LA EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
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41080-2WL WP 2PORT SG EXT WH EA  B  $                   1.96 23.00%  $                   1.51 N/A N/A
41080-2WP WP 2PORT SG WH EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-3BP WP 3PORT SG BN EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-3EP WP 3PORT SG BK EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-3GP WP 3PORT SG GY EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-3IP WP 3PORT SG IV EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-3TP WP 3PORT SG LA EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-3WP WP 3PORT SG WH EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-4BP WP 4PORT SG BN EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-4EP WP 4PORT SG BK EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-4GP WP 4PORT SG GY EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-4IL WP 4PORT SG EXT IV EA  B  $                   1.96 23.00%  $                   1.51 N/A N/A
41080-4IP WP 4PORT SG IV EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-4TL WP 4PORT SG EXT LA EA  B  $                   1.96 23.00%  $                   1.51 N/A N/A
41080-4TP WP 4PORT SG LA EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-4WL WP 4PORT SG EXT WH EA  B  $                   1.96 23.00%  $                   1.51 N/A N/A
41080-4WP WP 4PORT SG WH EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-6BP WP 6PORT SG BN EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-6EP WP 6PORT SG BK EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-6GP WP 6PORT SG GY EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-6IP WP 6PORT SG IV EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-6TP WP 6PORT SG LA EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-6WP WP 6PORT SG WH EA  B  $                   1.80 23.00%  $                   1.39 N/A N/A
41080-IDW ID WINDOWS AND LABELS EA  B  $                   0.55 23.00%  $                   0.42 N/A N/A
41080-LEB LABELS JACK ID BK LTRS EA  B  $                   9.35 23.00%  $                   7.20 N/A N/A
41081-2IP WP 2PORT SG ANG IV EA  B  $                   1.85 23.00%  $                   1.42 N/A N/A
41081-2TP WP 2PORT SG ANG LA EA  B  $                   1.85 23.00%  $                   1.42 N/A N/A
41081-2WP WP 2PORT SG ANG WH EA  B  $                   1.85 23.00%  $                   1.42 N/A N/A
41081-4IP WP 4PORT SG ANG IV EA  B  $                   1.85 23.00%  $                   1.42 N/A N/A
41081-4TP WP 4PORT SG ANG LA EA  B  $                   1.85 23.00%  $                   1.42 N/A N/A
41081-4WP WP 4PORT SG ANG WH EA  B  $                   1.85 23.00%  $                   1.42 N/A N/A
41084-BBB INS BLANK BN EA  B  $                   0.21 23.00%  $                   0.16 N/A N/A
41084-BBF CONN BNC NICKEL BN EA  B  $                   5.74 23.00%  $                   4.42 N/A N/A
41084-BEB INS BLANK BK EA  B  $                   0.21 23.00%  $                   0.16 N/A N/A
41084-BEF CONN BNC NICKEL BK EA  B  $                   5.74 23.00%  $                   4.42 N/A N/A
41084-BGB INS BLANK GY EA  B  $                   0.21 23.00%  $                   0.16 N/A N/A
41084-BGF CONN BNC NICKEL GY EA  B  $                   5.74 23.00%  $                   4.42 N/A N/A
41084-BIB INS BLANK IV EA  B  $                   0.21 23.00%  $                   0.16 N/A N/A
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41084-BIF CONN BNC NICKEL IV EA  B  $                   5.74 23.00%  $                   4.42 N/A N/A
41084-BTB INS BLANK LA EA  B  $                   0.21 23.00%  $                   0.16 N/A N/A
41084-BTF CONN BNC NICKEL LA EA  B  $                   5.74 23.00%  $                   4.42 N/A N/A
41084-BWB INS BLANK WH EA  B  $                   0.21 23.00%  $                   0.16 N/A N/A
41084-BWF CONN BNC NICKEL WH EA  B  $                   5.74 23.00%  $                   4.42 N/A N/A
41084-FBF CONN F NICKEL BN EA  B  $                   2.28 23.00%  $                   1.76 N/A N/A
41084-FEF CONN F NICKEL BK EA  B  $                   2.28 23.00%  $                   1.76 N/A N/A
41084-FGF CONN F NICKEL GY EA  B  $                   2.28 23.00%  $                   1.76 N/A N/A
41084-FIF CONN FCONN NICKEL IV EA  B  $                   2.28 23.00%  $                   1.76 N/A N/A
41084-FTF CONN F NICKEL LA EA  B  $                   2.28 23.00%  $                   1.76 N/A N/A
41084-FWF CONN FCONN NICKEL WH EA  B  $                   2.28 23.00%  $                   1.76 N/A N/A
41084-FWZ ADPT FC SM/MM ZIRC WH EA  B  $                 53.45 23.00%  $                 41.16 N/A N/A
41084-SEF ADPT QP ST MM BK EA  B  $                 11.39 23.00%  $                   8.77 N/A N/A
41084-SEZ ADPT QP ST SM BK EA  B  $                 18.89 23.00%  $                 14.55 N/A N/A
41084-SGF ADPT QP ST MM GY EA  B  $                 11.39 23.00%  $                   8.77 N/A N/A
41084-SGZ ADPT QP ST SM GY EA  B  $                 18.89 23.00%  $                 14.55 N/A N/A
41084-SIF ADPT QP ST MM IV EA  B  $                 11.39 23.00%  $                   8.77 N/A N/A
41084-SIZ ADPT QP ST SM IV EA  B  $                 18.89 23.00%  $                 14.55 N/A N/A
41084-SWF ADPT QP ST MM WH EA  B  $                 11.39 23.00%  $                   8.77 N/A N/A
41084-SWZ ADPT QP ST SM WH EA  B  $                 18.89 23.00%  $                 14.55 N/A N/A
41085-ASE ADPT QP SC/APC BK EA B  $                 10.05 23.0%  $                   7.74 N/A N/A
41085-ASI ADPT QP SC/APC IV EA B  $                 10.05 23.0%  $                   7.74 N/A N/A
41085-ASO ADPT QP SC/APC OR EA B  $                 10.05 23.0%  $                   7.74 N/A N/A
41085-ASV ADPT QP SC/APC GN EA B  $                 10.05 23.0%  $                   7.74 N/A N/A
41085-ASW ADPT QP SC/APC WH EA B  $                 10.05 23.0%  $                   7.74 N/A N/A
41085-ASY ADPT QP SC/APC YL EA B  $                 10.05 23.0%  $                   7.74 N/A N/A
41085-LLE ADPT QP LC AQ/BK EA  B  $                 12.39 23.00%  $                   9.54 N/A N/A
41085-LLG ADPT QP LC AQ/GY EA  B  $                 12.39 23.00%  $                   9.54 N/A N/A
41085-LLL ADPT QP LC AQ/BL EA  B  $                 12.39 23.00%  $                   9.54 N/A N/A
41085-LLO ADPT QP LC AQ/OR EA  B  $                 12.39 23.00%  $                   9.54 N/A N/A
41085-LLR ADPT QP LC AQ/RD EA  B  $                 12.39 23.00%  $                   9.54 N/A N/A
41085-LLV ADPT QP LC AQ/GN EA  B  $                 12.39 23.00%  $                   9.54 N/A N/A
41085-LLW ADPT QP LC AQ/WH EA  B  $                 12.39 23.00%  $                   9.54 N/A N/A
41085-LLY ADPT QP LC AQ/YL EA  B  $                 12.39 23.00%  $                   9.54 N/A N/A
41085-MEC ADPT QP SC PHOS BK EA  B  $                   9.89 23.00%  $                   7.62 N/A N/A
41085-MGC ADPT QP SC PHOS GY EA  B  $                   9.89 23.00%  $                   7.62 N/A N/A
41085-MIC ADPT QP SC PHOS IV EA  B  $                   9.89 23.00%  $                   7.62 N/A N/A
41085-MLE ADPT QP LC BG/BK EA  B  $                 12.54 23.00%  $                   9.66 N/A N/A
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41085-MLG ADPT QP LC BG/GY EA  B  $                 12.54 23.00%  $                   9.66 N/A N/A
41085-MLI ADPT QP LC BG/IV EA  B  $                 12.54 23.00%  $                   9.66 N/A N/A
41085-MLL ADPT QP LC BG/BL EA  B  $                 12.54 23.00%  $                   9.66 N/A N/A
41085-MLO ADPT QP LC BG/OR EA  B  $                 12.54 23.00%  $                   9.66 N/A N/A
41085-MLR ADPT QP LC BG/RD EA  B  $                 12.54 23.00%  $                   9.66 N/A N/A
41085-MLV ADPT QP LC BG/GN EA  B  $                 12.54 23.00%  $                   9.66 N/A N/A
41085-MLW ADPT QP LC BG/WH EA  B  $                 12.54 23.00%  $                   9.66 N/A N/A
41085-MLY ADPT QP LC BG/YL EA  B  $                 12.54 23.00%  $                   9.66 N/A N/A
41085-MWC ADPT QP SC PHOS WH EA  B  $                   9.89 23.00%  $                   7.62 N/A N/A
41085-SBC ADPT QP SC ZIRC BL EA  B  $                 12.14 23.00%  $                   9.35 N/A N/A
41085-SEC ADPT QP SC ZIRC BK EA  B  $                 12.14 23.00%  $                   9.35 N/A N/A
41085-SGC ADPT QP SC ZIRC GY EA  B  $                 12.14 23.00%  $                   9.35 N/A N/A
41085-SIC ADPT QP SC ZIRC IV EA  B  $                 12.14 23.00%  $                   9.35 N/A N/A
41085-SLE ADPT QP LC BL/BK EA  B  $                 15.16 23.00%  $                 11.67 N/A N/A
41085-SLG ADPT QP LC BL/GY EA  B  $                 15.16 23.00%  $                 11.67 N/A N/A
41085-SLI ADPT QP LC BL/IV EA  B  $                 15.16 23.00%  $                 11.67 N/A N/A
41085-SLL ADPT QP LC BL/BL EA  B  $                 15.16 23.00%  $                 11.67 N/A N/A
41085-SLO ADPT QP LC BL/OR EA  B  $                 15.16 23.00%  $                 11.67 N/A N/A
41085-SLR ADPT QP LC BL/RD EA  B  $                 15.16 23.00%  $                 11.67 N/A N/A
41085-SLV ADPT QP LC BL/GN EA  B  $                 15.16 23.00%  $                 11.67 N/A N/A
41085-SLW ADPT QP LC BL/WH EA  B  $                 15.16 23.00%  $                 11.67 N/A N/A
41085-SLY ADPT QP LC BL/YL EA  B  $                 15.16 23.00%  $                 11.67 N/A N/A
41085-SWC ADPT QP SC ZIRC WH EA  B  $                 12.14 23.00%  $                   9.35 N/A N/A
41087-2EP INS 106 2PORT BK EA  B  $                   1.85 23.00%  $                   1.42 N/A N/A
41087-2GP INS 106 2PORT GY EA  B  $                   1.85 23.00%  $                   1.42 N/A N/A
41087-2IP INS 106 2PORT IV EA  B  $                   1.85 23.00%  $                   1.42 N/A N/A
41087-2TP INS 106 2PORT LA EA  B  $                   1.85 23.00%  $                   1.42 N/A N/A
41087-2WP INS 106 2PORT WH EA  B  $                   1.85 23.00%  $                   1.42 N/A N/A
41087-QEP INS 106 4PORT BK EA  B  $                   2.63 23.00%  $                   2.03 N/A N/A
41087-QGP INS 106 4PORT GY EA  B  $                   2.63 23.00%  $                   2.03 N/A N/A
41087-QIP INS 106 4PORT IV EA  B  $                   2.63 23.00%  $                   2.03 N/A N/A
41087-QTP INS 106 4PORT LA EA  B  $                   2.63 23.00%  $                   2.03 N/A N/A
41087-QWP INS 106 4PORT WH EA  B  $                   2.63 23.00%  $                   2.03 N/A N/A
41089-0DN DIN MT BOX EMPTY BK EA B  $                 80.31 23.0%  $                 61.84 N/A N/A
41089-12E SMBOX 12 PORT BK EA  B  $                 13.50 23.00%  $                 10.40 N/A N/A
41089-12G SMBOX 12 PORT GY EA  B  $                 13.50 23.00%  $                 10.40 N/A N/A
41089-12I SMBOX 12 PORT IV EA  B  $                 13.50 23.00%  $                 10.40 N/A N/A
41089-12W SMBOX 12 PORT WH EA  B  $                 13.50 23.00%  $                 10.40 N/A N/A
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41089-1EP SMBOX 1PORT BK EA  B  $                   2.20 23.00%  $                   1.69 N/A N/A
41089-1GP SMBOX 1PORT GY EA  B  $                   2.20 23.00%  $                   1.69 N/A N/A
41089-1IP SMBOX 1 PORT PLENUM IV EA  B  $                   2.20 23.00%  $                   1.69 N/A N/A
41089-1WP SMBOX 1 PORT PLENUM WH EA  B  $                   2.20 23.00%  $                   1.69 N/A N/A
41089-2EP SMBOX 2 PORT PLENUM BK EA  B  $                   2.34 23.00%  $                   1.80 N/A N/A
41089-2GP SMBOX 2PORT GY EA  B  $                   2.34 23.00%  $                   1.80 N/A N/A
41089-2IP SMBOX 2 PORT PLENUM IV EA  B  $                   2.34 23.00%  $                   1.80 N/A N/A
41089-2WP SMBOX 2 PORT PLENUM WH EA  B  $                   2.34 23.00%  $                   1.80 N/A N/A
41089-4EP SMBOX 4 PORT BK EA  B  $                   4.38 23.00%  $                   3.37 N/A N/A
41089-4GP SMBOX 4 PORT GY EA  B  $                   4.38 23.00%  $                   3.37 N/A N/A
41089-4IP SMBOX 4PORT IV EA  B  $                   4.38 23.00%  $                   3.37 N/A N/A
41089-4WP SMBOX 4PORT WH EA  B  $                   4.38 23.00%  $                   3.37 N/A N/A
41089-6DN DIN MT BOX 6PORT BK EA B  $                 84.71 23.0%  $                 65.23 N/A N/A
41089-6EP SMBOX 6 PORT BK EA  B  $                   7.59 23.00%  $                   5.84 N/A N/A
41089-6GP SMBOX 6 PORT GY EA  B  $                   7.59 23.00%  $                   5.84 N/A N/A
41089-6IP SMBOX 6 PORT IV EA  B  $                   7.59 23.00%  $                   5.84 N/A N/A
41089-6WP SMBOX 6 PORT WH EA  B  $                   7.59 23.00%  $                   5.84 N/A N/A
4108W-0SP WP WALLPHONE SG SS EA  B  $                 10.15 23.00%  $                   7.82 N/A N/A
4108W-1SP WP WALLPHONE SG REC SS EA  B  $                   9.44 23.00%  $                   7.27 N/A N/A
41091-1BN WP 1PORT SG MID BN EA  B  $                   2.24 23.00%  $                   1.72 N/A N/A
41091-1IN WP 1PORT SG MID IV EA  B  $                   2.24 23.00%  $                   1.72 N/A N/A
41091-1TN WP 1PORT SG MID LA EA  B  $                   2.24 23.00%  $                   1.72 N/A N/A
41091-1WN WP 1PORT SG MID WH EA  B  $                   2.24 23.00%  $                   1.72 N/A N/A
41091-2BN WP 2PORT SG MID BN EA  B  $                   2.24 23.00%  $                   1.72 N/A N/A
41091-2IN WP 2PORT SG MID IV EA  B  $                   2.24 23.00%  $                   1.72 N/A N/A
41091-2TN WP 2PORT SG MID LA EA  B  $                   2.24 23.00%  $                   1.72 N/A N/A
41091-2WN WP 2PORT SG MID WH EA  B  $                   2.24 23.00%  $                   1.72 N/A N/A
41091-3BN WP 3PORT SG MID BN EA  B  $                   2.24 23.00%  $                   1.72 N/A N/A
41091-3IN WP 3PORT SG MID IV EA  B  $                   2.24 23.00%  $                   1.72 N/A N/A
41091-3TN WP 3PORT SG MID LA EA  B  $                   2.24 23.00%  $                   1.72 N/A N/A
41091-3WN WP 3PORT SG MID WH EA  B  $                   2.24 23.00%  $                   1.72 N/A N/A
41091-4BN WP 4PORT SG MID BN EA  B  $                   2.24 23.00%  $                   1.72 N/A N/A
41091-4IN WP 4PORT SG MID IV EA  B  $                   2.24 23.00%  $                   1.72 N/A N/A
41091-4TN WP 4PORT SG MID LA EA  B  $                   2.24 23.00%  $                   1.72 N/A N/A
41091-4WN WP 4PORT SG MID WH EA  B  $                   2.24 23.00%  $                   1.72 N/A N/A
41091-6BN WP 6PORT SG MID BN EA  B  $                   2.24 23.00%  $                   1.72 N/A N/A
41091-6IN WP 6PORT SG MID IV EA  B  $                   2.24 23.00%  $                   1.72 N/A N/A
41091-6TN WP 6PORT SG MID LA EA  B  $                   2.24 23.00%  $                   1.72 N/A N/A
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41091-6WN WP 6PORT SG MID WH EA  B  $                   2.24 23.00%  $                   1.72 N/A N/A
410L2-050 LEGS ONLY 2 FOR 41DW1 EA  B  $                   2.14 23.00%  $                   1.65 N/A N/A
410L2-100 LEGS ONLY 2 FOR 41DW2 EA  B  $                   2.86 23.00%  $                   2.20 N/A N/A
41100-HLD LABEL HOLDER 110 QTY 6 EA  B  $                   2.54 23.00%  $                   1.96 N/A N/A
41106-RB6 JACK 6P6C USOC BN EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41106-RC6 JACK 6P6C USOC CR EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41106-RE6 JACK 6P6C USOC BK EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41106-RG6 JACK 6P6C USOC GY EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41106-RI6 JACK 6P6C USOC IV EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41106-RL6 JACK 6P6C USOC BL EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41106-RO6 JACK 6P6C USOC OR EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41106-RP6 JACK 6P6C USOC PU EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41106-RR6 JACK 6P6C USOC RD EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41106-RT6 JACK 6P6C USOC LA EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41106-RV6 JACK 6P6C USOC GN EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41106-RW6 JACK 6P6C USOC WH EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41106-RY6 JACK 6P6C USOC YL EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41108-RB3 JACK C3 8P8C BN EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41108-RB5 JACK C5 8P8C BN EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
41108-RB8 JACK 8P8C USOC BN EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41108-RC3 JACK C3 8P8C CR EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41108-RC5 JACK C5 8P8C CR EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
41108-RC8 JACK 8P8C USOC CR EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41108-RE3 JACK C3 8P8C BK EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41108-RE5 JACK C5 8P8C BK EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
41108-RE8 JACK 8P8C USOC BK EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41108-RG3 JACK C3 8P8C GY EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41108-RG5 JACK C5 8P8C GY EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
41108-RG8 JACK 8P8C USOC GY EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41108-RI3 JACK C3 8P8C IV EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41108-RI5 JACK C5 8P8C IV EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
41108-RI8 JACK 8P8C USOC IV EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41108-RL3 JACK C3 8P8C BL EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41108-RL5 JACK C5 8P8C BL EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
41108-RL8 JACK 8P8C USOC BL EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41108-RO3 JACK C3 8P8C OR EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41108-RO5 JACK C5 8P8C OR EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
41108-RO8 JACK 8P8C USOC OR EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
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41108-RP3 JACK C3 8P8C PU EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41108-RP5 JACK C5 8P8C PU EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
41108-RP8 JACK 8P8C USOC PU EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41108-RR3 JACK C3 8P8C RD EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41108-RR5 JACK C5 8P8C RD EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
41108-RR8 JACK 8P8C USOC RD EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41108-RT3 JACK C3 8P8C LA EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41108-RT5 JACK C5 8P8C LA EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
41108-RT8 JACK 8P8C USOC LA EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41108-RV3 JACK C3 8P8C GN EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41108-RV5 JACK C5 8P8C GN EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
41108-RV8 JACK 8P8C USOC GN EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41108-RW3 JACK C3 8P8C WH EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41108-RW5 JACK C5 8P8C WH EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
41108-RW8 JACK 8P8C USOC WH EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41108-RY3 JACK C3 8P8C YL EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41108-RY5 JACK C5 8P8C YL EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
41108-RY8 JACK 8P8C USOC YL EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
41150-019 MGR CBL HORZ 19" EA  B  $                 35.46 23.00%  $                 27.30 N/A N/A
41188-SM2 MGR CBL HORZ 19" EA  B  $                 67.34 23.00%  $                 51.85 N/A N/A
41225-SAP LOOPS PEEL-OFF ADHESIVE EA  B  $                 16.58 23.00%  $                 12.77 N/A N/A
41290-DME WP MOS DG BK EA  B  $                   6.20 23.00%  $                   4.77 N/A N/A
41290-DMG WP MOS DG GY EA  B  $                   6.20 23.00%  $                   4.77 N/A N/A
41290-DMI WP MOS DG IV EA  B  $                   6.20 23.00%  $                   4.77 N/A N/A
41290-DMT WP MOS DG LA EA  B  $                   6.20 23.00%  $                   4.77 N/A N/A
41290-DMW WP MOS DG WH EA  B  $                   6.20 23.00%  $                   4.77 N/A N/A
41290-DRE SMBOX DG SPACER RING BK EA  B  $                   6.90 23.00%  $                   5.31 N/A N/A
41290-DRG SMBOX DG SPACER RING GY EA  B  $                   6.90 23.00%  $                   5.31 N/A N/A
41290-DRI SMBOX DG SPACER RING IV EA  B  $                   6.90 23.00%  $                   5.31 N/A N/A
41290-DRW SMBOX DG SPACER RING WH EA  B  $                   6.90 23.00%  $                   5.31 N/A N/A
41290-HDE MOS HDMI BK EA  B  $                 18.79 23.00%  $                 14.47 N/A N/A
41290-HDG MOS HDMI GY EA  B  $                 18.79 23.00%  $                 14.47 N/A N/A
41290-HDI MOS HDMI IV EA  B  $                 18.79 23.00%  $                 14.47 N/A N/A
41290-HDT MOS HDMI LA EA  B  $                 18.79 23.00%  $                 14.47 N/A N/A
41290-HDW MOS HDMI WH EA  B  $                 18.79 23.00%  $                 14.47 N/A N/A
41290-SME WP MOS SG BK EA  B  $                   2.41 23.00%  $                   1.86 N/A N/A
41290-SMG WP MOS SG GY EA  B  $                   2.41 23.00%  $                   1.86 N/A N/A
41290-SMI WP MOS SG IV EA  B  $                   2.41 23.00%  $                   1.86 N/A N/A
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41290-SMT WP MOS SG LA EA  B  $                   2.41 23.00%  $                   1.86 N/A N/A
41290-SMW WP MOS SG WH EA  B  $                   2.41 23.00%  $                   1.86 N/A N/A
41291-1BE MOS 1U BLANK BK EA  B  $                   1.63 23.00%  $                   1.26 N/A N/A
41291-1BG MOS 1U BLANK GY EA  B  $                   1.63 23.00%  $                   1.26 N/A N/A
41291-1BI MOS 1U BLANK IV EA  B  $                   1.63 23.00%  $                   1.26 N/A N/A
41291-1BT MOS 1U BLANK LA EA  B  $                   1.63 23.00%  $                   1.26 N/A N/A
41291-1BW MOS 1U BLANK WH EA  B  $                   1.63 23.00%  $                   1.26 N/A N/A
41291-1ME ADPT 1PORT 1UNIT BK EA  B  $                   2.39 23.00%  $                   1.84 N/A N/A
41291-1MG ADPT 1PORT 1UNIT GY EA  B  $                   2.39 23.00%  $                   1.84 N/A N/A
41291-1MI ADPT 1PORT 1UNIT IV EA  B  $                   2.39 23.00%  $                   1.84 N/A N/A
41291-1MT ADPT 1PORT 1UNIT LA EA  B  $                   2.39 23.00%  $                   1.84 N/A N/A
41291-1MW ADPT 1PORT 1UNIT WH EA  B  $                   2.39 23.00%  $                   1.84 N/A N/A
41291-1RE INS MOD RCA 2PT SCRW BK EA  B  $                 21.16 23.00%  $                 16.29 N/A N/A
41291-1RG INS MOD RCA 2PT SCRW GY EA  B  $                 21.16 23.00%  $                 16.29 N/A N/A
41291-2CE ADPT 1DPLX SC ZIRC BK EA  B  $                 15.25 23.00%  $                 11.74 N/A N/A
41291-2CG ADPT 1DPLX SC ZIRC GY EA  B  $                 15.25 23.00%  $                 11.74 N/A N/A
41291-2CI ADPT 1DPLX SC ZIRC IV EA  B  $                 15.25 23.00%  $                 11.74 N/A N/A
41291-2CW ADPT 1DPLX SC ZIRC WH EA  B  $                 15.25 23.00%  $                 11.74 N/A N/A
41291-2QE ADPT 2PORT 1UNIT BK EA  B  $                   2.39 23.00%  $                   1.84 N/A N/A
41291-2QG ADPT 2PORT 1UNIT GY EA  B  $                   2.39 23.00%  $                   1.84 N/A N/A
41291-2QI ADPT 2PORT 1UNIT IV EA  B  $                   2.39 23.00%  $                   1.84 N/A N/A
41291-2QT ADPT 2PORT 1UNIT LA EA  B  $                   2.39 23.00%  $                   1.84 N/A N/A
41291-2QW ADPT 2PORT 1UNIT WH EA  B  $                   2.39 23.00%  $                   1.84 N/A N/A
41291-2TE ADPT 1DPLX ST PHOS BK EA  B  $                 11.01 23.00%  $                   8.48 N/A N/A
41291-2TI ADPT 1DPLX ST PHOS IV EA  B  $                 11.01 23.00%  $                   8.48 N/A N/A
41291-2TW ADPT 1DPLX ST PHOS WH EA  B  $                 11.01 23.00%  $                   8.48 N/A N/A
41291-DBE MOS 1U BLANK HD15 BK EA  B  $                   2.88 23.00%  $                   2.22 N/A N/A
41291-DBG MOS 1U BLANK HD15 GY EA  B  $                   2.88 23.00%  $                   2.22 N/A N/A
41291-DBI MOS 1U BLANK HD15 IV EA  B  $                   2.88 23.00%  $                   2.22 N/A N/A
41291-DBT MOS 1U BLANK HD15 LA EA  B  $                   2.88 23.00%  $                   2.22 N/A N/A
41291-DBW MOS 1U BLANK HD15 WH EA  B  $                   2.88 23.00%  $                   2.22 N/A N/A
41291-PCE ADPT 1DPLX SC PHOS BK EA  B  $                   7.56 23.00%  $                   5.82 N/A N/A
41291-PCI ADPT 1DPLX SC PHOS IV EA  B  $                   7.56 23.00%  $                   5.82 N/A N/A
41291-PCW ADPT 1DPLX SC PHOS WH EA  B  $                   7.56 23.00%  $                   5.82 N/A N/A
41291-ZTE ADPT 1DPLX ST ZIRC BK EA  B  $                 13.10 23.00%  $                 10.09 N/A N/A
41291-ZTI ADPT 1DPLX ST ZIRC IV EA  B  $                 13.10 23.00%  $                 10.09 N/A N/A
41291-ZTW ADPT 1DPLX ST ZIRC WH EA  B  $                 13.10 23.00%  $                 10.09 N/A N/A
41292-2BE MOS 2U BLANK BK EA  B  $                   1.63 23.00%  $                   1.26 N/A N/A
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41292-2BG MOS 2U BLANK GY EA  B  $                   1.63 23.00%  $                   1.26 N/A N/A
41292-2BI MOS 2U BLANK IV EA  B  $                   1.63 23.00%  $                   1.26 N/A N/A
41292-2BT MOS 2U BLANK LA EA  B  $                   1.63 23.00%  $                   1.26 N/A N/A
41292-2BW MOS 2U BLANK WH EA  B  $                   1.63 23.00%  $                   1.26 N/A N/A
41292-2CE ADPT DPLX SC 2U ANG BK EA  B  $                 18.64 23.00%  $                 14.35 N/A N/A
41292-2CG ADPT DPLX SC 2U ANG GY EA  B  $                 18.64 23.00%  $                 14.35 N/A N/A
41292-2CI ADPT DPLX SC 2U ANG IV EA  B  $                 18.64 23.00%  $                 14.35 N/A N/A
41292-2CW ADPT DPLX SC 2U ANG WH EA  B  $                 18.64 23.00%  $                 14.35 N/A N/A
41292-3DE MOS RCA RGB FTHRU BK EA  B  $                 12.08 23.00%  $                   9.30 N/A N/A
41292-3DG MOS RCA RGB FTHRU GY EA  B  $                 12.08 23.00%  $                   9.30 N/A N/A
41292-3DI MOS RCA RGB FTHRU IV EA  B  $                 12.08 23.00%  $                   9.30 N/A N/A
41292-3DT MOS RCA RGB FTHRU LA EA  B  $                 12.08 23.00%  $                   9.30 N/A N/A
41292-3DW MOS RCA RGB FTHRU WH EA  B  $                 12.08 23.00%  $                   9.30 N/A N/A
41292-3RE MOS RCA RBY FTHRU BK EA  B  $                 12.08 23.00%  $                   9.30 N/A N/A
41292-3RG MOS RCA RBY FTHRU GY EA  B  $                 12.08 23.00%  $                   9.30 N/A N/A
41292-3RI MOS RCA RBY FTHRU IV EA  B  $                 12.08 23.00%  $                   9.30 N/A N/A
41292-3RT MOS RCA RBY FTHRU LA EA  B  $                 12.08 23.00%  $                   9.30 N/A N/A
41292-3RW MOS RCA RBY FTHRU WH EA  B  $                 12.08 23.00%  $                   9.30 N/A N/A
41292-AEI MOS RCA COMPOS RWY IV EA  B  $                 22.59 23.00%  $                 17.39 N/A N/A
41292-AET MOS RCA COMPOS RWY LA EA  B  $                 22.59 23.00%  $                 17.39 N/A N/A
41292-AEW MOS RCA COMPOS RWY WH EA  B  $                 22.59 23.00%  $                 17.39 N/A N/A
41292-DEI MOS RCA COMPON RGB IV EA  B  $                 22.59 23.00%  $                 17.39 N/A N/A
41292-DET MOS RCA COMPON RGB LA EA  B  $                 22.59 23.00%  $                 17.39 N/A N/A
41292-DEW MOS RCA COMPON RGB WH EA  B  $                 22.59 23.00%  $                 17.39 N/A N/A
41293-4CG ADPT DPLX SC 3U ANG GY EA  B  $                 35.76 23.00%  $                 27.54 N/A N/A
41293-4CI ADPT DPLX SC 3U ANG IV EA  B  $                 35.76 23.00%  $                 27.54 N/A N/A
41293-4CW ADPT DPLX SC 3U ANG WH EA  B  $                 35.76 23.00%  $                 27.54 N/A N/A
41293-HDE MOS 1U HD15 FTHRU BK EA  B  $                 19.98 23.00%  $                 15.38 N/A N/A
41293-HDG MOS 1U HD15 FTHRU GY EA  B  $                 19.98 23.00%  $                 15.38 N/A N/A
41293-HDI MOS 1U HD15 FTHRU IV EA  B  $                 19.98 23.00%  $                 15.38 N/A N/A
41293-HDT MOS 1U HD15 FTHRU LA EA  B  $                 19.98 23.00%  $                 15.38 N/A N/A
41293-HDW MOS 1U HD15 FTHRU WH EA  B  $                 19.98 23.00%  $                 15.38 N/A N/A
41293-PCI ADPT DPLX SC 3U ANG IV EA  B  $                 11.20 23.00%  $                   8.62 N/A N/A
41294-2BE MOS 1.5U BLANK BK EA  B  $                   1.63 23.00%  $                   1.26 N/A N/A
41294-2BG MOS 1.5U BLANK GY EA  B  $                   1.63 23.00%  $                   1.26 N/A N/A
41294-2BI MOS 1.5U BLANK IV EA  B  $                   1.63 23.00%  $                   1.26 N/A N/A
41294-2BT MOS 1.5U BLANK LA EA  B  $                   1.63 23.00%  $                   1.26 N/A N/A
41294-2BW MOS 1.5U BLANK WH EA  B  $                   1.63 23.00%  $                   1.26 N/A N/A
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41294-2CE ADPT DPLX SC 1.5U BK EA  B  $                 16.94 23.00%  $                 13.04 N/A N/A
41294-2CG ADPT DPLX SC 1.5U GY EA  B  $                 16.94 23.00%  $                 13.04 N/A N/A
41294-2CI ADPT DPLX SC 1.5U IV EA  B  $                 16.94 23.00%  $                 13.04 N/A N/A
41294-2CW ADPT DPLX SC 1.5U WH EA  B  $                 16.94 23.00%  $                 13.04 N/A N/A
41294-2QE MOS 2PORT 1.5U ANG BK EA  B  $                   2.39 23.00%  $                   1.84 N/A N/A
41294-2QG MOS 2PORT 1.5U ANG GY EA  B  $                   2.39 23.00%  $                   1.84 N/A N/A
41294-2QI MOS 2PORT 1.5U ANG IV EA  B  $                   2.39 23.00%  $                   1.84 N/A N/A
41294-2QT MOS 2PORT 1.5U ANG LA EA  B  $                   2.39 23.00%  $                   1.84 N/A N/A
41294-2QW MOS 2PORT 1.5U ANG WH EA  B  $                   2.39 23.00%  $                   1.84 N/A N/A
41294-ZTI ADPT DPLX ST 1.5U IV EA  B  $                 15.44 23.00%  $                 11.89 N/A N/A
41295-5BE MOS .5U BLANK BK EA  B  $                   1.63 23.00%  $                   1.26 N/A N/A
41295-5BG MOS .5U BLANK GY EA  B  $                   1.63 23.00%  $                   1.26 N/A N/A
41295-5BI MOS .5U BLANK IV EA  B  $                   1.63 23.00%  $                   1.26 N/A N/A
41295-5BT MOS .5U BLANK LA EA  B  $                   1.63 23.00%  $                   1.26 N/A N/A
41295-5BW MOS .5U BLANK WH EA  B  $                   1.63 23.00%  $                   1.26 N/A N/A
41295-HDI MOS 1U HD15 SCRTERM IV EA  B  $                 26.50 23.00%  $                 20.41 N/A N/A
41295-HDW MOS 1U HD15 SCRTERM WH EA  B  $                 26.50 23.00%  $                 20.41 N/A N/A
41295-VMG MOS VGA MON GY EA  B  $                 33.89 23.00%  $                 26.10 N/A N/A
41295-VMI MOS VGA MON IV EA  B  $                 33.89 23.00%  $                 26.10 N/A N/A
41295-VMT MOS VGA MON LA EA  B  $                 33.89 23.00%  $                 26.10 N/A N/A
41295-VMW MOS VGA MON WH EA  B  $                 33.89 23.00%  $                 26.10 N/A N/A
41295-VPG MOS VGA PC GY EA  B  $                 33.89 23.00%  $                 26.10 N/A N/A
41295-VPI MOS VGA PC IV EA  B  $                 33.89 23.00%  $                 26.10 N/A N/A
41295-VPT MOS VGA PC LA EA  B  $                 33.89 23.00%  $                 26.10 N/A N/A
41295-VPW MOS VGA PC WH EA  B  $                 33.89 23.00%  $                 26.10 N/A N/A
41296-MME SMBOX MOS 6 PORT BK EA  B  $                 16.98 23.00%  $                 13.07 N/A N/A
41296-MMG SMBOX MOS 6 PORT GY EA  B  $                 16.98 23.00%  $                 13.07 N/A N/A
41296-MMI SMBOX MOS 6 PORT IV EA  B  $                 16.98 23.00%  $                 13.07 N/A N/A
41296-MMT SMBOX MOS 6 PORT LA EA  B  $                 16.98 23.00%  $                 13.07 N/A N/A
41296-MMW SMBOX MOS 6 PORT WH EA  B  $                 16.98 23.00%  $                 13.07 N/A N/A
41600-00I PNL MINI 6P2C 1XM25P EA  B  $               112.95 23.00%  $                 86.97 N/A N/A
41620-00I PNL MINI 6P2C 2X25P EA  B  $               136.14 23.00%  $               104.83 N/A N/A
41638-00E INSERT DEC 6P6C BK EA  B  $                   3.45 23.00%  $                   2.66 N/A N/A
41638-00I INSERT DEC 6P6C IV EA  B  $                   3.45 23.00%  $                   2.66 N/A N/A
41638-00T INSERT DEC 6P6C LA EA  B  $                   3.45 23.00%  $                   2.66 N/A N/A
41638-00W INSERT DEC 6P6C WH EA  B  $                   3.45 23.00%  $                   2.66 N/A N/A
41638-0GY INSERT DEC 6P6C GY EA  B  $                   3.45 23.00%  $                   2.66 N/A N/A
41641-00B INS DEC 1 PORT BN EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
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41641-00E INS DEC 1 PORT BK EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41641-00I INS DEC 1 PORT IV EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41641-00T INS DEC 1 PORT LA EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41641-00W INS DEC 1 PORT WH EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41641-0GY INS DEC 1 PORT GY EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41642-00B INS DEC 2 PORT BN EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41642-00E INS DEC 2 PORT BK EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41642-00I INS DEC 2 PORT IV EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41642-00T INS DEC 2 PORT LA EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41642-00W INS DEC 2 PORT WH EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41642-0GY INS DEC 2 PORT GY EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41643-00B INS DEC 3 PORT BN EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41643-00E INS DEC 3 PORT BK EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41643-00I INS DEC 3 PORT IV EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41643-00T INS DEC 3 PORT LA EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41643-00W INS DEC 3 PORT WH EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41643-0GY INS DEC 3 PORT GY EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41644-00B INS DEC 4 PORT BN EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41644-00E INS DEC 4 PORT BK EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41644-00I INS DEC 4 PORT IV EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41644-00T INS DEC 4 PORT LA EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41644-00W INS DEC 4 PORT WH EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41644-0GY INS DEC 4 PORT GY EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41646-00B INS DEC 6 PORT BN EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41646-00E INS DEC 6 PORT BK EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41646-00I INS DEC 6 PORT IV EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41646-00T INS DEC 6 PORT LA EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41646-00W INS DEC 6 PORT WH EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41646-0GY INS DEC 6 PORT GY EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
41647-00I CONN HDMI DEC INS IV EA  B  $                 19.19 23.00%  $                 14.78 N/A N/A
41647-00W CONN HDMI DEC INS WH EA  B  $                 19.19 23.00%  $                 14.78 N/A N/A
41648-00I CONN DVI DEC INS IV EA  B  $                 30.10 23.00%  $                 23.18 N/A N/A
41648-00W CONN DVI DEC INS WH EA  B  $                 30.10 23.00%  $                 23.18 N/A N/A
41649-00E INS DEC MOS BK EA B  $                   5.48 23.0%  $                   4.22 N/A N/A
41649-00G INS DEC MOS GY EA B  $                   5.48 23.0%  $                   4.22 N/A N/A
41649-00I INS DEC MOS IV EA  B  $                   5.48 23.00%  $                   4.22 N/A N/A
41649-00T INS DEC MOS LA EA B  $                   5.48 23.0%  $                   4.22 N/A N/A
41649-00W INS DEC MOS WH EA  B  $                   5.48 23.00%  $                   4.22 N/A N/A
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41650-006 FBOX 2 PORT 6P6C BLANK EA  B  $                 19.15 23.00%  $                 14.75 N/A N/A
41650-00F FBOX 2 PORT FCON BLANK EA  B  $                 19.15 23.00%  $                 14.75 N/A N/A
41652-000 MBOX 2 PORT BLANK EA  B  $                 19.15 23.00%  $                 14.75 N/A N/A
41652-006 MBOX 2 PORT 2X 6P6C EA  B  $                 33.50 23.00%  $                 25.80 N/A N/A
41652-06F FBOX 2 PORT FCON 6P6C EA  B  $                 33.50 23.00%  $                 25.80 N/A N/A
41658-00I INSERT DEC 6P6C+FCON IV EA  B  $                   8.59 23.00%  $                   6.61 N/A N/A
41658-00W INSERT DEC 6P6C+FCON WH EA  B  $                   8.59 23.00%  $                   6.61 N/A N/A
41666-00I INSERT DEC 2 6P6C IV EA  B  $                   9.04 23.00%  $                   6.96 N/A N/A
41666-00W INSERT DEC 2 6P6C WH EA  B  $                   9.04 23.00%  $                   6.96 N/A N/A
41666-0CI INSERT DEC 2 6P6C IV EA  B  $                 12.06 23.00%  $                   9.29 N/A N/A
41666-0CW INSERT DEC 2 6P6C WH EA  B  $                 12.06 23.00%  $                   9.29 N/A N/A
41880-300 MGR CBL VERT 300PR EA  B  $                 71.04 23.00%  $                 54.70 N/A N/A
41880-EXT MGR CBL VERT EXT 300PR EA  B  $                 49.40 23.00%  $                 38.04 N/A N/A
41A10-HCM MGR CBL 110 HORZ W/LEGS EA  B  $                   9.00 23.00%  $                   6.93 N/A N/A
41AB2-1F4 BLOCK110 C5E WM C4 100P EA  B  $                 31.01 23.00%  $                 23.88 N/A N/A
41AB2-1F5 BLOCK110 C5E WM C5 100P EA  B  $                 33.28 23.00%  $                 25.63 N/A N/A
41AB2-3F4 BLOCK110 C5E WM C4 300P EA  B  $                 89.86 23.00%  $                 69.19 N/A N/A
41AB2-3F5 BLOCK110 C5E WM C5 300P EA  B  $               100.96 23.00%  $                 77.74 N/A N/A
41AB6-1F4 BLOCK110 C6 WM C4 96PR EA  B  $                 61.93 23.00%  $                 47.69 N/A N/A
41AB6-3F4 BLOCK110 C6 WM C4 288PR EA  B  $               155.99 23.00%  $               120.11 N/A N/A
41AW1-050 BLOCK110 C5E WM 50PR EA  B  $                   9.76 23.00%  $                   7.52 N/A N/A
41AW2-100 BLOCK110 C5E WM 100PR EA  B  $                 14.40 23.00%  $                 11.09 N/A N/A
41AW2-300 BLOCK110 C5E WM 300PR EA  B  $                 36.51 23.00%  $                 28.11 N/A N/A
41CMS-300 CHANNEL CBL VERT 4PK 3" EA  B  $                 20.76 23.00%  $                 15.99 N/A N/A
41D10-HCM MGR CBL 110 HORZ EA  B  $                   6.36 23.00%  $                   4.90 N/A N/A
41D1R-HCM MGR CBL 110 HORZ R/M EA  B  $                 27.59 23.00%  $                 21.24 N/A N/A
41D6A-1F4 BLOCK 110 C6A WM 64PR EA  B  $                 51.93 23.00%  $                 39.99 N/A N/A
41DB1-5FT BLOCK110 89D KIT 50PR EA  B  $                 28.41 23.00%  $                 21.88 N/A N/A
41DBR-1F4 BLOCK110 C5E RM C4 100P EA  B  $                 59.40 23.00%  $                 45.74 N/A N/A
41DBR-1F5 BLOCK110 C5E RM C5 100P EA  B  $                 62.64 23.00%  $                 48.23 N/A N/A
41DBR-2F4 BLOCK110 C5E RM C4 200P EA  B  $                 95.41 23.00%  $                 73.47 N/A N/A
41DBR-2F5 BLOCK110 C5E RM C5 200P EA  B  $               101.90 23.00%  $                 78.46 N/A N/A
41DBR-3F4 BLOCK110 C5E RM C4 300P EA  B  $               142.06 23.00%  $               109.39 N/A N/A
41DBR-3F5 BLOCK110 C5E RM C5 300P EA  B  $               151.64 23.00%  $               116.76 N/A N/A
41DR2-100 BLOCK110 C5E RM 100PR EA  B  $                 27.58 23.00%  $                 21.24 N/A N/A
41DR2-200 BLOCK110 C5E RM 200PR EA  B  $                 36.36 23.00%  $                 28.00 N/A N/A
41DR2-300 BLOCK110 C5E RM 300PR EA  B  $                 56.04 23.00%  $                 43.15 N/A N/A
41DR6-1F4 BLOCK110 C6 RM C4 96PR EA  B  $               102.90 23.00%  $                 79.23 N/A N/A
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41DR6-2F4 BLOCK110 C6 RM C4 192PR EA  B  $               125.30 23.00%  $                 96.48 N/A N/A
41DR6-3F4 BLOCK110 C6 RM C4 288PR EA  B  $               147.21 23.00%  $               113.35 N/A N/A
41DW1-050 BLOCK110 C5E WM 50PR EA  B  $                   8.28 23.00%  $                   6.38 N/A N/A
41DW1-589 BLOCK110 C5E 89D 50PR EA  B  $                   9.76 23.00%  $                   7.52 N/A N/A
41DW2-100 BLOCK110 C5E WM 100PR EA  B  $                 12.73 23.00%  $                   9.80 N/A N/A
41LBL-00L LABEL KIT C5E BL EA  B  $                   2.24 23.00%  $                   1.72 N/A N/A
41LBL-00W LABEL KIT C5E WH EA  B  $                   2.24 23.00%  $                   1.72 N/A N/A
41LBL-60W LABEL KIT C6 WH EA  B  $                   2.24 23.00%  $                   1.72 N/A N/A
41LM1-BCN HDX 12FOM4 MTP-LC BC EA B  $               688.29 23.0%  $               529.98 N/A N/A
41LM1-BEN HDX 12FOM4 MTP-LC BE EA B  $               688.29 23.0%  $               529.98 N/A N/A
41MB2-3F4 MOUNT FR KIT C4 300PR EA  B  $               169.61 23.00%  $               130.60 N/A N/A
41MB2-3F5 MOUNT FR KIT C5 300PR EA  B  $               187.24 23.00%  $               144.17 N/A N/A
41MB2-EXT MOUNT FR KIT C4C5 300PR EA  B  $               147.15 23.00%  $               113.31 N/A N/A
41MB2-SME MOUNT FR EXT 300PR EA  B  $                 61.48 23.00%  $                 47.34 N/A N/A
41MB2-SMF MOUNT FR 300PR EA  B  $                 72.09 23.00%  $                 55.51 N/A N/A
41NB2-1F5 BLOCK110 C5E WM C5 100P EA  B  $                 32.49 23.00%  $                 25.02 N/A N/A
41NB6-1F4 BLOCK 110 C6 WM 96PR EA  B  $                 59.51 23.00%  $                 45.82 N/A N/A
42080-12E WP 12PORT DG ID BK EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
42080-12G WP 12PORT DG ID GY EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
42080-12I WP 12PORT DG ID IV EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
42080-12T WP 12PORT DG ID LA EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
42080-12W WP 12PORT DG ID WH EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
42080-1EP WP 1PORT DG ID BK EA  B  $                   4.43 23.00%  $                   3.41 N/A N/A
42080-1ES WP 1PORT SG ID BK EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
42080-1GP WP 1PORT DG ID GY EA  B  $                   4.43 23.00%  $                   3.41 N/A N/A
42080-1GS WP 1PORT SG ID GY EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
42080-1IP WP 1PORT DG ID IV EA  B  $                   4.43 23.00%  $                   3.41 N/A N/A
42080-1IS WP 1PORT SG ID IV EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
42080-1TP WP 1PORT DG ID LA EA  B  $                   4.43 23.00%  $                   3.41 N/A N/A
42080-1TS WP 1PORT SG ID LA EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
42080-1WP WP 1PORT DG ID WH EA  B  $                   4.43 23.00%  $                   3.41 N/A N/A
42080-1WS WP 1PORT SG ID WH EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
42080-2EP WP 2PORT DG ID BK EA  B  $                   4.43 23.00%  $                   3.41 N/A N/A
42080-2ES WP 2PORT SG ID BK EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
42080-2GP WP 2PORT DG ID GY EA  B  $                   4.43 23.00%  $                   3.41 N/A N/A
42080-2GS WP 2PORT SG ID GY EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
42080-2IL WP 2PORT SG ID EXT IV EA  B  $                   2.18 23.00%  $                   1.68 N/A N/A
42080-2IP WP 2PORT DG ID IV EA  B  $                   4.43 23.00%  $                   3.41 N/A N/A
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42080-2IS WP 2PORT SG ID IV EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
42080-2TL WP 2PORT SG ID EXT LA EA  B  $                   2.18 23.00%  $                   1.68 N/A N/A
42080-2TP WP 2PORT DG LA EA  B  $                   4.43 23.00%  $                   3.41 N/A N/A
42080-2TS WP 2PORT SG ID LA EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
42080-2WL WP 2PORT SG ID EXT WH EA  B  $                   2.18 23.00%  $                   1.68 N/A N/A
42080-2WP WP 2PORT DG ID WH EA  B  $                   4.43 23.00%  $                   3.41 N/A N/A
42080-2WS WP 2PORT SG ID WH EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
42080-3EP WP 3PORT DG ID BK EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
42080-3ES WP 3PORT SG ID BK EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
42080-3GP WP 3PORT DG ID GY EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
42080-3GS WP 3PORT SG ID GY EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
42080-3IP WP 3PORT DG ID IV EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
42080-3IS WP 3PORT SG ID IV EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
42080-3TP WP 3PORT DG ID LA EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
42080-3TS WP 3PORT SG ID LA EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
42080-3WP WP 3PORT DG ID WH EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
42080-3WS WP 3PORT SG ID WH EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
42080-4EP WP 4PORT DG ID BK EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
42080-4ES WP 4PORT SG ID BK EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
42080-4GP WP 4PORT DG ID GY EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
42080-4GS WP 4PORT SG ID GY EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
42080-4IL WP 4PORT SG ID EXT IV EA  B  $                   2.18 23.00%  $                   1.68 N/A N/A
42080-4IP WP 4PORT DG ID IV EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
42080-4IS WP 4PORT SG ID IV EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
42080-4TL WP 4PORT SG ID EXT LA EA  B  $                   2.18 23.00%  $                   1.68 N/A N/A
42080-4TP WP 4PORT DG ID LA EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
42080-4TS WP 4PORT SG ID LA EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
42080-4WL WP 4PORT SG ID EXT WH EA  B  $                   2.18 23.00%  $                   1.68 N/A N/A
42080-4WP WP 4PORT DG ID WH EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
42080-4WS WP 4PORT SG ID WH EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
42080-6EP WP 6PORT DG ID BK EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
42080-6ES WP 6PORT SG ID BK EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
42080-6GP WP 6PORT DG ID GY EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
42080-6GS WP 6PORT SG ID GY EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
42080-6IP WP 6PORT DG ID IV EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
42080-6IS WP 6PORT SG ID IV EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
42080-6TP WP 6PORT DG ID LA EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
42080-6TS WP 6PORT SG ID LA EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
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42080-6WP WP 6PORT DG ID WH EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
42080-6WS WP 6PORT SG ID WH EA  B  $                   1.94 23.00%  $                   1.49 N/A N/A
42080-8EP WP 8PORT DG ID BK EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
42080-8GP WP 8PORT DG ID GY EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
42080-8IP WP 8PORT DG ID IV EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
42080-8TP WP 8PORT DG ID LA EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
42080-8WP WP 8PORT DG ID WH EA  B  $                   4.69 23.00%  $                   3.61 N/A N/A
42081-1IS WP 1PORT SG ANG ID IV EA B  $                   2.05 23.0%  $                   1.58 N/A N/A
42081-1TS WP 1PORT SG ANG ID LA EA B  $                   2.05 23.0%  $                   1.58 N/A N/A
42081-1WS WP 1PORT SG ANG ID WH EA B  $                   2.05 23.0%  $                   1.58 N/A N/A
42081-2IS WP 2PORT SG ANG ID IV EA  B  $                   2.05 23.00%  $                   1.58 N/A N/A
42081-2TS WP 2PORT SG ANG ID LA EA  B  $                   2.05 23.00%  $                   1.58 N/A N/A
42081-2WS WP 2PORT SG ANG ID WH EA  B  $                   2.05 23.00%  $                   1.58 N/A N/A
42081-4ES WP 4PORT SG ANG ID BK EA  B  $                   2.05 23.00%  $                   1.58 N/A N/A
42081-4IS WP 4PORT SG ANG ID IV EA  B  $                   2.05 23.00%  $                   1.58 N/A N/A
42081-4TS WP 4PORT SG ANG ID LA EA  B  $                   2.05 23.00%  $                   1.58 N/A N/A
42081-4WS WP 4PORT SG ANG ID WH EA  B  $                   2.05 23.00%  $                   1.58 N/A N/A
42400-006 PCORD 8P8C FLAT 8" GY EA  B  $                   6.85 23.00%  $                   5.27 N/A N/A
42777-1EA BACKBOX SG 1.89 BK EA  B  $                   3.86 23.00%  $                   2.97 N/A N/A
42777-1EB BACKBOX SG 1.45 BK EA  B  $                   3.86 23.00%  $                   2.97 N/A N/A
42777-1GA BACKBOX SG 1.89 GY EA  B  $                   3.86 23.00%  $                   2.97 N/A N/A
42777-1GB BACKBOX SG 1.45 GY EA  B  $                   3.86 23.00%  $                   2.97 N/A N/A
42777-1IA BACKBOX SG 1.89 IV EA  B  $                   3.86 23.00%  $                   2.97 N/A N/A
42777-1IB BACKBOX SG 1.45 IV EA  B  $                   3.86 23.00%  $                   2.97 N/A N/A
42777-1WA BACKBOX SG 1.89 WH EA  B  $                   3.86 23.00%  $                   2.97 N/A N/A
42777-1WB BACKBOX SG 1.45 WH EA  B  $                   3.86 23.00%  $                   2.97 N/A N/A
42777-2EA BACKBOX DG 1.89 BK EA  B  $                   7.35 23.00%  $                   5.66 N/A N/A
42777-2EB BACKBOX DG 1.45 BK EA  B  $                   7.35 23.00%  $                   5.66 N/A N/A
42777-2GA BACKBOX DG 1.89 GY EA  B  $                   7.35 23.00%  $                   5.66 N/A N/A
42777-2GB BACKBOX DG 1.45 GY EA  B  $                   7.35 23.00%  $                   5.66 N/A N/A
42777-2IA BACKBOX DG 1.89 IV EA  B  $                   7.35 23.00%  $                   5.66 N/A N/A
42777-2IB BACKBOX DG 1.45 IV EA  B  $                   7.35 23.00%  $                   5.66 N/A N/A
42777-2WA BACKBOX DG 1.89 WH EA  B  $                   7.35 23.00%  $                   5.66 N/A N/A
42777-2WB BACKBOX DG 1.45 WH EA  B  $                   7.35 23.00%  $                   5.66 N/A N/A
43080-1L1 WP 1PORT SG ID SS EA  B  $                   5.90 23.00%  $                   4.54 N/A N/A
43080-1L2 WP 2PORT SG ID SS EA  B  $                   5.90 23.00%  $                   4.54 N/A N/A
43080-1L3 WP 3PORT SG ID SS EA  B  $                   5.90 23.00%  $                   4.54 N/A N/A
43080-1L4 WP 4PORT SG ID SS EA  B  $                   5.90 23.00%  $                   4.54 N/A N/A
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43080-1L6 WP 6PORT SG ID SS EA  B  $                   5.90 23.00%  $                   4.54 N/A N/A
43080-1S1 WP 1PORT SG SS EA  B  $                   5.41 23.00%  $                   4.17 N/A N/A
43080-1S2 WP 2PORT SG SS EA  B  $                   5.41 23.00%  $                   4.17 N/A N/A
43080-1S3 WP 3PORT SG SS EA  B  $                   5.41 23.00%  $                   4.17 N/A N/A
43080-1S4 WP 4PORT SG SS EA  B  $                   5.41 23.00%  $                   4.17 N/A N/A
43080-1S6 WP 6PORT SG SS EA  B  $                   5.41 23.00%  $                   4.17 N/A N/A
43080-2L2 WP 2PORT DG ID SS EA  B  $                 10.34 23.00%  $                   7.96 N/A N/A
43080-2L4 WP 4PORT DG ID SS EA  B  $                 10.34 23.00%  $                   7.96 N/A N/A
43080-2L6 WP 6PORT DG ID SS EA  B  $                 10.34 23.00%  $                   7.96 N/A N/A
43080-2L8 WP 8PORT DG ID SS EA  B  $                 10.34 23.00%  $                   7.96 N/A N/A
43080-2S2 WP 2PORT DG SS EA  B  $                   9.84 23.00%  $                   7.58 N/A N/A
43080-2S4 WP 4PORT DG SS EA  B  $                   9.84 23.00%  $                   7.58 N/A N/A
43080-2S6 WP 6PORT DG SS EA  B  $                   9.84 23.00%  $                   7.58 N/A N/A
43080-2S8 WP 8PORT DG SS EA  B  $                   9.84 23.00%  $                   7.58 N/A N/A
43080-IDW ID WINDOW W/DESIGNATION EA  B  $                   0.66 23.00%  $                   0.51 N/A N/A
43080-L12 WP 12PORT DG ID SS EA  B  $                 10.34 23.00%  $                   7.96 N/A N/A
43080-S12 WP 12PORT DG SS EA  B  $                   9.84 23.00%  $                   7.58 N/A N/A
43081-1L2 WP 2PORT SG ANG ID SS EA  B  $                   6.73 23.00%  $                   5.18 N/A N/A
43081-1L4 WP 4PORT SG ANG SS EA  B  $                   6.73 23.00%  $                   5.18 N/A N/A
43081-2L4 WP 4PORT DG ANG ID SS EA  B  $                 11.04 23.00%  $                   8.50 N/A N/A
43081-2L8 WP 8PORT DG ANG SS EA  B  $                 11.04 23.00%  $                   8.50 N/A N/A
43105-005 TIE WRAP 5" 25PK BK EA  B  $                 13.23 23.00%  $                 10.19 N/A N/A
43105-05L TIE WRAP 5" 25PK BL EA B  $                   6.61 23.0%  $                   5.09 N/A N/A
43105-05O TIE WRAP 5" 25PK OR EA B  $                   6.61 23.0%  $                   5.09 N/A N/A
43105-05P TIE WRAP 5" 25PK MR EA B  $                   7.35 23.0%  $                   5.66 N/A N/A
43105-05Y TIE WRAP 5" 25PK YL EA B  $                   6.61 23.0%  $                   5.09 N/A N/A
43108-008 TIE WRAP 8" 25PK BK EA  B  $                 18.90 23.00%  $                 14.55 N/A N/A
43108-08L TIE WRAP 8" 25PK BL EA B  $                   9.45 23.0%  $                   7.28 N/A N/A
43108-08O TIE WRAP 8" 25PK OR EA B  $                   9.45 23.0%  $                   7.28 N/A N/A
43108-08P TIE WRAP 8" 25PK MR EA B  $                 10.50 23.0%  $                   8.09 N/A N/A
43108-08Y TIE WRAP 8" 25PK YL EA B  $                   9.45 23.0%  $                   7.28 N/A N/A
43112-012 TIE WRAP 12" 25PK BK EA  B  $                 29.39 23.00%  $                 22.63 N/A N/A
43112-12L TIE WRAP 12" 25PK BL EA B  $                 14.70 23.0%  $                 11.32 N/A N/A
43112-12O TIE WRAP 12" 25PK OR EA B  $                 14.70 23.0%  $                 11.32 N/A N/A
43112-12P TIE WRAP 12" 25PK MR EA B  $                 18.38 23.0%  $                 14.15 N/A N/A
43112-12Y TIE WRAP 12" 25PK YL EA B  $                 14.70 23.0%  $                 11.32 N/A N/A
43115-015 VELCRO ROLL 15' BK EA  B  $                 15.96 23.00%  $                 12.29 N/A N/A
43115-075 VELCRO ROLL 75' BK EA  B  $                 58.78 23.00%  $                 45.26 N/A N/A
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43115-15O VELCRO ROLL 15' OR EA B  $                   7.99 23.0%  $                   6.15 N/A N/A
43115-15P VELCRO ROLL 15' MR EA B  $                   7.99 23.0%  $                   6.15 N/A N/A
43115-15Y VELCRO ROLL 15' YL EA B  $                   7.99 23.0%  $                   6.15 N/A N/A
43115-600 VELCRO ROLL 600' BK EA  B  $               404.25 23.00%  $               311.27 N/A N/A
43115-75L VELCRO ROLL 75' BL EA  B  $                 58.78 23.00%  $                 45.26 N/A N/A
43115-75O VELCRO ROLL 75' OR EA  B  $                 58.78 23.00%  $                 45.26 N/A N/A
43115-75P VELCRO ROLL 75' MR EA  B  $                 58.78 23.00%  $                 45.26 N/A N/A
43115-75Y VELCRO ROLL 75' YL EA  B  $                 58.78 23.00%  $                 45.26 N/A N/A
44115-15E COMP STRAP 10 PK BK EA B  $                 14.98 23.0%  $                 11.53 N/A N/A
44115-15L COMP STRAP 10 PK BL EA B  $                 14.98 23.0%  $                 11.53 N/A N/A
44115-15Y COMP STRAP 10 PK YL EA B  $                 14.98 23.0%  $                 11.53 N/A N/A
4515-07S PDUBAS HORZ 120V1PH 15A EA  B  $                 88.48 23.00%  $                 68.13 N/A N/A
4515-10S PDUBAS HORZ 120V1PH 15A EA  B  $                 96.34 23.00%  $                 74.18 N/A N/A
4515-15S PDUBAS HORZ 120V1PH 15A EA  B  $               104.21 23.00%  $                 80.24 N/A N/A
4520-07L PDUBAS HORZ 120V1PH 20A EA  B  $               123.88 23.00%  $                 95.39 N/A N/A
4520-07S PDUBAS HORZ 120V1PH 20A EA  B  $               108.15 23.00%  $                 83.28 N/A N/A
4520-10L PDUBAS HORZ 120V1PH 20A EA  B  $               131.74 23.00%  $               101.44 N/A N/A
4520-10S PDUBAS HORZ 120V1PH 20A EA  B  $               116.01 23.00%  $                 89.33 N/A N/A
4520-15L PDUBAS HORZ 120V1PH 20A EA  B  $               139.61 23.00%  $               107.50 N/A N/A
4520-15S PDUBAS HORZ 120V1PH 20A EA  B  $               123.88 23.00%  $                 95.39 N/A N/A
4625A-24I JACK SURF MT 6P4C IV EA  B  $                   1.65 23.00%  $                   1.27 N/A N/A
4625A-24T JACK SURF MT 6P4C LA EA  B  $                   1.29 23.00%  $                   0.99 N/A N/A
4625A-24W JACK SURF MT 6P4C WH EA  B  $                   1.65 23.00%  $                   1.27 N/A N/A
4625A-26I JACK SURF MT 6P6C IV EA  B  $                   1.65 23.00%  $                   1.27 N/A N/A
4625A-26W JACK SURF MT 6P6C WH EA  B  $                   1.48 23.00%  $                   1.14 N/A N/A
4625B-46W JACK 625B4 FLMT 6P6C WH EA  B  $                   1.53 23.00%  $                   1.18 N/A N/A
46700-SLG VELCRO JHOOK 20PK EA B  $                 80.61 23.0%  $                 62.07 N/A N/A
47112-00E MOBILE DEVICE STATN BK EA  B  $                   9.94 23.00%  $                   7.65 N/A N/A
47112-00T MOBILE DEVICE STATN LA EA  B  $                   9.94 23.00%  $                   7.65 N/A N/A
47112-00W MOBILE DEVICE STATN WH EA  B  $                   9.94 23.00%  $                   7.65 N/A N/A
47112-RNS RENU MDS NS EA  B  $                 13.61 23.00%  $                 10.48 N/A N/A
47112-ROB RENU MDS OB EA  B  $                 13.61 23.00%  $                 10.48 N/A N/A
47112-RWW RENU MDS WW EA  B  $                 13.61 23.00%  $                 10.48 N/A N/A
47600-QPB SMC MTG BRACKET 12PT EA  B  $                 10.19 23.00%  $                   7.85 N/A N/A
47602-24E PNL MEDIA VERSATILE BK EA  B  $                 84.94 23.00%  $                 65.40 N/A N/A
47602-BKE SMC BRKT MOUNTING 4PK EA  B  $                 17.34 23.00%  $                 13.35 N/A N/A
47603-0C5 SMC BOARD EXP C5E+TOOL EA  B  $                 27.33 23.00%  $                 21.04 N/A N/A
47603-110 SMC BOARD 1X9 BRIDGING EA  B  $                 29.44 23.00%  $                 22.67 N/A N/A
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47603-12B SMC BOARD 4X12 TLDM EA  B  $                 38.66 23.00%  $                 29.77 N/A N/A
47603-12M SMC PNL 4X12 TLDM EA  B  $                 54.19 23.00%  $                 41.73 N/A N/A
47603-12P SMC PNL 2XC5E BOARD EA  B  $               159.61 23.00%  $               122.90 N/A N/A
47603-18B SMC BOARD 4X18 TLDM EA  B  $                 61.31 23.00%  $                 47.21 N/A N/A
47603-18M SMC PNL 4X18 TLDM EA  B  $                 78.68 23.00%  $                 60.58 N/A N/A
47603-18P SMC PNL 3XC5E BOARD EA  B  $               189.66 23.00%  $               146.04 N/A N/A
47603-1G4 SMC PNL 1X9+4WAY SPLTR EA  B  $                 43.41 23.00%  $                 33.43 N/A N/A
47603-1G6 SMC PNL 1X9+6WAY SPLTR EA  B  $                 55.58 23.00%  $                 42.80 N/A N/A
47603-1G8 SMC PNL 1X9+8WAY SPLTR EA  B  $                 60.79 23.00%  $                 46.81 N/A N/A
47603-24P SMC PNL 4XC5E BOARD EA  B  $               218.75 23.00%  $               168.44 N/A N/A
47603-412 SMC 4X12 TLDM+8WY SPLTR EA  B  $                 75.33 23.00%  $                 58.00 N/A N/A
47603-4AM SMC 4LINE+8WAY SPLTR EA  B  $                 90.30 23.00%  $                 69.53 N/A N/A
47603-8C1 SMC PNL 4X18+C5E BOARD EA  B  $               101.60 23.00%  $                 78.23 N/A N/A
47603-DP6 SMC PNL 1X4+6WAY+4XC5E EA  B  $                 66.01 23.00%  $                 50.83 N/A N/A
47603-IDE CHART PORT ID WIRNG 24P EA  B  $                 10.10 23.00%  $                   7.78 N/A N/A
47603-IDS CHART PORT ID WIRNG AHT EA  B  $                 10.10 23.00%  $                   7.78 N/A N/A
47603-TDM SMC BOARD EXP TLDM EA  B  $                 79.75 23.00%  $                 61.41 N/A N/A
47603-TSV SMC PNL 1X7+SECRTY+6WAY EA  B  $                 69.48 23.00%  $                 53.50 N/A N/A
47604-0F6 SMC ENCL+CVR+1X6 TEL EA  B  $                 42.20 23.00%  $                 32.49 N/A N/A
47604-F6S SMC ENCL+CVR+1X6+6WAY EA  B  $                 58.19 23.00%  $                 44.81 N/A N/A
47604-F8S SMC ENCL+CVR+1X6+8WAY EA  B  $                 68.35 23.00%  $                 52.63 N/A N/A
47605-0DP SMC AC POWER 2DUP SURGE EA  B  $                 80.81 23.00%  $                 62.22 N/A N/A
47605-140 SMC 14" ENCL FL MT CVR EA  B  $                 40.08 23.00%  $                 30.86 N/A N/A
47605-14B SMC 14" CVR FLUSHMT 6PK EA  B  $                 12.18 23.00%  $                   9.38 N/A N/A
47605-14C SMC 14" CVR FLUSH MT EA  B  $                 20.91 23.00%  $                 16.10 N/A N/A
47605-14D SMC 14" CVR ECON HINGED EA  B  $                 36.59 23.00%  $                 28.17 N/A N/A
47605-14E SMC 14" ENCL ONLY EA  B  $                 30.31 23.00%  $                 23.34 N/A N/A
47605-14G SMC 14" ENCL ONLY 6PK EA  B  $                 22.64 23.00%  $                 17.43 N/A N/A
47605-14S 14" PREM VENT HNG DOOR EA  B  $                 43.56 23.00%  $                 33.54 N/A N/A
47605-1MG SMC 14" MDU CONFIG A EA  B  $                 42.80 23.00%  $                 32.96 N/A N/A
47605-21C SMC 21" COVER FLUSH MT EA  B  $                 24.40 23.00%  $                 18.79 N/A N/A
47605-21E SMC 21" ENCLOSURE ONLY EA  B  $                 38.33 23.00%  $                 29.51 N/A N/A
47605-21S SMC 21" CVR PR HNG VENT EA  B  $                 50.54 23.00%  $                 38.92 N/A N/A
47605-28B SMC 28" CVR FLUSHMT 3PK EA  B  $                 26.14 23.00%  $                 20.13 N/A N/A
47605-28D SMC 28" CVR ECON HINGED EA  B  $                 49.40 23.00%  $                 38.04 N/A N/A
47605-28G SMC 28" ENCL ONLY 3PK EA  B  $                 43.55 23.00%  $                 33.53 N/A N/A
47605-28N SMC 28" ENCLOSURE ONLY EA  B  $                 57.50 23.00%  $                 44.28 N/A N/A
47605-28S 28" PREM VENT HNG DOOR EA  B  $                 62.49 23.00%  $                 48.12 N/A N/A
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47605-28W SMC 28" ENCL/CVR FL MT EA  B  $                 83.63 23.00%  $                 64.40 N/A N/A
47605-2BP SMC 28" PREFAB BACK PLT EA  B  $               439.15 23.00%  $               338.15 N/A N/A
47605-2MG SMC 28" MDU CONFIG A EA  B  $                 86.35 23.00%  $                 66.49 N/A N/A
47605-2PL SMC 28" PREM DOOR W/LCK EA  B  $                 75.31 23.00%  $                 57.99 N/A N/A
47605-42D SMC 42" CVR ECON HINGED EA  B  $                 66.68 23.00%  $                 51.34 N/A N/A
47605-42N SMC 42" ENCLOSURE ONLY EA  B  $                 83.63 23.00%  $                 64.40 N/A N/A
47605-42S 42" PREM VENT HNG DOOR EA  B  $                 85.06 23.00%  $                 65.50 N/A N/A
47605-42W SMC 42" ENCL/CVR FL MT EA  B  $               125.05 23.00%  $                 96.29 N/A N/A
47605-4BP SMC 42" PREFAB BACK PLT EA  B  $               294.10 23.00%  $               226.46 N/A N/A
47605-4MG SMC 42" MDU CONFIG A EA  B  $               127.79 23.00%  $                 98.40 N/A N/A
47605-4PL SMC 42" PREM DOOR W/LCK EA  B  $                 95.81 23.00%  $                 73.77 N/A N/A
47605-ACN SMC NON-SURGE JBOX KIT EA  B  $                 13.03 23.00%  $                 10.03 N/A N/A
47605-ACS SMC SURGE JBOX KIT EA  B  $                 29.96 23.00%  $                 23.07 N/A N/A
47605-C5B SMC MOD C5E BOARD 6PT EA  B  $                 29.94 23.00%  $                 23.05 N/A N/A
47605-F28 SMC 28" CVR FLUSH MT EA  B  $                 27.88 23.00%  $                 21.47 N/A N/A
47605-F42 SMC 42" CVR FLUSH MT EA  B  $                 48.79 23.00%  $                 37.57 N/A N/A
47605-KIT SMC HARDWARE KIT EA  B  $                   8.68 23.00%  $                   6.68 N/A N/A
47605-M28 SMC 28" MDU CONFIG B EA  B  $                 60.21 23.00%  $                 46.36 N/A N/A
47605-M42 SMC 42" MDU CONFIG B EA  B  $                 86.35 23.00%  $                 66.49 N/A N/A
47605-MDC SMC MDU COVER EA  B  $                 17.25 23.00%  $                 13.28 N/A N/A
47605-MDU SMC MDU ENCL+CVR EMPTY EA  B  $                 26.14 23.00%  $                 20.13 N/A N/A
47605-NDP SMC MOD AC POWER EA  B  $                 42.99 23.00%  $                 33.10 N/A N/A
47605-PSA SMC UNIVERSL POWER SPLY EA  B  $               184.06 23.00%  $               141.73 N/A N/A
47605-PSB SMC DC POWER SUPPLY EA  B  $                 88.84 23.00%  $                 68.41 N/A N/A
47605-PSC SMC VERSATILE PWR SPLY EA  B  $               177.15 23.00%  $               136.41 N/A N/A
47606-4AM SMC 4LINE+8WAY SPLTR EA  B  $                 62.53 23.00%  $                 48.15 N/A N/A
47606-AHT SMC PNL C5E BOARD+6WAY EA  B  $               125.89 23.00%  $                 96.94 N/A N/A
47606-ASO SMC PNL 2XC5E BOARD+6WY EA  B  $               155.33 23.00%  $               119.60 N/A N/A
47606-BNP SMC PNL PWA+TEL+6WAY EA  B  $               100.74 23.00%  $                 77.57 N/A N/A
47606-BTV SMC PNL 1X9+6WAY SPLTR EA  B  $                 68.40 23.00%  $                 52.67 N/A N/A
47607-AHT SMC C5E BOARD+6WAY EA  B  $               172.91 23.00%  $               133.14 N/A N/A
47609-004 SMC BOARD 1X4 BRIDGING EA  B  $                 17.13 23.00%  $                 13.19 N/A N/A
47609-0F6 SMC BOARD 1X6 BRIDGING EA  B  $                 22.93 23.00%  $                 17.66 N/A N/A
47609-4DP SMC BOARD 1X4 TEL+DATA EA  B  $                 27.75 23.00%  $                 21.37 N/A N/A
47609-4X4 SMC PHONE BREAKOUT MOD EA  B  $                 18.79 23.00%  $                 14.47 N/A N/A
47609-D5P SMC BOARD 1X5 VDSL EA  B  $                 17.13 23.00%  $                 13.19 N/A N/A
47609-EMP SMC BOARD TEL PATCHING EA  B  $                 32.39 23.00%  $                 24.94 N/A N/A
47609-S10 SMC BOARD 1X10 BRIDGING EA  B  $                 38.21 23.00%  $                 29.42 N/A N/A
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47609-TSV SMC MOD 1X7 TEL+SECURTY EA  B  $                 48.64 23.00%  $                 37.45 N/A N/A
47610-002 BRKT 2GANG METAL EXT EA  B  $                   4.90 23.00%  $                   3.77 N/A N/A
47610-003 BRKT 3GANG METAL EXT EA  B  $                   6.21 23.00%  $                   4.78 N/A N/A
47611-0C6 SMC BOARD EXP C6 EA  B  $                 52.98 23.00%  $                 40.79 N/A N/A
47611-5PT SMC SWITCH 10/100 5PT EA  B  $                 48.13 23.00%  $                 37.06 N/A N/A
47611-8GB SMC SWITCH 1GB 8PT EA  B  $               106.89 23.00%  $                 82.31 N/A N/A
47611-8PT SMC SWITCH 10/100 8PT EA  B  $                 68.20 23.00%  $                 52.51 N/A N/A
47611-C6B SMC MOD C6 BOARD+BRKT EA  B  $                 68.61 23.00%  $                 52.83 N/A N/A
47611-GT4 SMC ROUTER 10/100 4PT EA  B  $                 80.59 23.00%  $                 62.05 N/A N/A
47611-WG4 ROUTER WIFI 1GB 4PT EA  B  $               124.83 23.00%  $                 96.12 N/A N/A
47612-1SB SMC BRKT UNIVERSAL 12" EA  B  $                 43.41 23.00%  $                 33.43 N/A N/A
47612-28B SMC BRKT 28" EXTENDER EA  B  $                 49.84 23.00%  $                 38.38 N/A N/A
47612-42B SMC BRKT 42" EXTENDER EA  B  $                 54.34 23.00%  $                 41.84 N/A N/A
47612-6SB SMC BRKT UNIV 6" WH EA  B  $                 26.05 23.00%  $                 20.06 N/A N/A
47612-DBK SMC BRKT DATA PLASTIC EA  B  $                 26.05 23.00%  $                 20.06 N/A N/A
47612-EBK SMC BRKT EXP PLASTIC EA  B  $                 34.04 23.00%  $                 26.21 N/A N/A
47612-FSB SMC BRKT SEC FULL WIDTH EA  B  $                 29.51 23.00%  $                 22.72 N/A N/A
47612-HBK SMC BRKT PLASTIC HALF EA  B  $                 26.05 23.00%  $                 20.06 N/A N/A
47612-HSB SMC BRKT SEC HALF WIDTH EA  B  $                 22.56 23.00%  $                 17.37 N/A N/A
47612-MMA BRKT MULTIMEDIA EA  B  $                   9.74 23.00%  $                   7.50 N/A N/A
47612-SBK SMC BRKT SINGLE PLASTIC EA  B  $                 20.91 23.00%  $                 16.10 N/A N/A
47612-UBK SMC BRKT UNIV SHELF EA  B  $                 34.74 23.00%  $                 26.75 N/A N/A
47612-VSB SMC BRKT SHELF EMPTY EA  B  $                 34.04 23.00%  $                 26.21 N/A N/A
47613-EZ6 PLUG C6 EZRJ45 EA  B  $                   1.26 23.00%  $                   0.97 N/A N/A
47613-EZC EZ-RJ45 CONN 50PK EA  B  $                   0.83 23.00%  $                   0.64 N/A N/A
47613-EZR EZ-RJ45 CONN 10PK EA  B  $                   9.51 23.00%  $                   7.32 N/A N/A
47615-NYL PINS PUSH-LOCK 20PK EA  B  $                   5.23 23.00%  $                   4.03 N/A N/A
47615-PTT TOOL PALM TERMINATION EA  B  $                   3.71 23.00%  $                   2.86 N/A N/A
47616-DSB SMC MOD DSL FILTER EA  B  $                 45.16 23.00%  $                 34.77 N/A N/A
47616-DSF SMC BOARD DSL FILTER EA  B  $                 29.44 23.00%  $                 22.67 N/A N/A
47652-0QP BRKT 8-MOD UNLOADED EA  B  $                 11.50 23.00%  $                   8.86 N/A N/A
47652-QPR BRKT 8-MOD UNLOADED EA  B  $                 11.50 23.00%  $                   8.86 N/A N/A
47689-00B SMC MOD 1X9 TEL+BRKT EA  B  $                 28.56 23.00%  $                 21.99 N/A N/A
47689-0QP PBLOCK QP 12PT XTRADEEP EA  B  $                 20.91 23.00%  $                 16.10 N/A N/A
47690-004 SMC SPLITTER 1X4 1GHZ EA  B  $                   7.79 23.00%  $                   6.00 N/A N/A
47690-006 SMC SPLITTER 1X6 1GHZ EA  B  $                 12.98 23.00%  $                   9.99 N/A N/A
47690-008 SMC SPLITTER 1X8 1GHZ EA  B  $                 18.16 23.00%  $                 13.98 N/A N/A
47690-04C SMC SPLTR+BRKT 1X4 1GHZ EA  B  $                 22.50 23.00%  $                 17.33 N/A N/A
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47690-06C SMC SPLTR+BRKT 1X6 1GHZ EA  B  $                 27.69 23.00%  $                 21.32 N/A N/A
47690-08C SMC SPLTR+BRKT 1X8 1GHZ EA  B  $                 32.88 23.00%  $                 25.32 N/A N/A
47690-0G4 SMC SPLITTER 1X4 2GHZ EA  B  $                 11.69 23.00%  $                   9.00 N/A N/A
47690-0G6 SMC SPLITTER 1X6 2GHZ EA  B  $                 16.88 23.00%  $                 13.00 N/A N/A
47690-0G8 SMC SPLITTER 1X8 2GHZ EA  B  $                 22.06 23.00%  $                 16.99 N/A N/A
47690-4C2 SMC SPLTR+BRKT 1X4 2GHZ EA  B  $                 18.36 23.00%  $                 14.14 N/A N/A
47690-6C2 SMC SPLTR+BRKT 1X6 2GHZ EA  B  $                 26.81 23.00%  $                 20.64 N/A N/A
47690-8C2 SMC SPLTR+BRKT 1X8 2GHZ EA  B  $                 38.38 23.00%  $                 29.55 N/A N/A
47693-01P SMC PREM ACT 1X1 SPLTR EA  B  $               147.63 23.00%  $               113.68 N/A N/A
47693-08P SMC PREM ACT 1X8 SPLTR EA  B  $               191.05 23.00%  $               147.11 N/A N/A
47693-16P SMC PREM ACT 1X16 SPLTR EA  B  $               295.26 23.00%  $               227.35 N/A N/A
47693-31P SMC PREM PASS 3X1 SPLTR EA  B  $                 18.68 23.00%  $                 14.38 N/A N/A
476TL-T12 SMC PNL TEL INPUT DIST EA  B  $                 79.35 23.00%  $                 61.10 N/A N/A
476TM-512 SMC PNL T&M 12XC5E EA  B  $                 95.44 23.00%  $                 73.49 N/A N/A
476TM-524 SMC PNL T&M 24XC5E EA  B  $               156.74 23.00%  $               120.69 N/A N/A
476TM-612 SMC PNL T&M 12XC6 EA  B  $               122.59 23.00%  $                 94.39 N/A N/A
476TM-624 SMC PNL T&M 24XC6 EA  B  $               216.83 23.00%  $               166.96 N/A N/A
476TM-652 SMC PNL T&M 6XC5E 6XC6 EA  B  $               103.34 23.00%  $                 79.57 N/A N/A
476TM-654 SMC PNL T&M 12X5E 12X6 EA  B  $               182.25 23.00%  $               140.33 N/A N/A
48211-06A SMC 1X6 PASSV AUDIO MOD EA  B  $                 51.81 23.00%  $                 39.89 N/A N/A
48212-06S SMC AC POWER 6REC SURGE EA  B  $               104.21 23.00%  $                 80.24 N/A N/A
48212-124 SMC DC BUS 1X5 1.5AMP EA  B  $               103.74 23.00%  $                 79.88 N/A N/A
48212-IEC ADPT IEC-NEMA 1' EA  B  $                 13.19 23.00%  $                 10.16 N/A N/A
48213-CVS SMC VIDEO SEQUENCER MOD EA  B  $               260.53 23.00%  $               200.61 N/A N/A
48213-VMA SMC VIDEO MODULATOR EA  B  $               143.29 23.00%  $               110.33 N/A N/A
48605-21E ENCL CONCRETE 21" EA  B  $               100.60 23.00%  $                 77.46 N/A N/A
48605-28E ENCL CONCRETE 28" EA  B  $               130.91 23.00%  $               100.80 N/A N/A
48605-2GP POWER BOX 2GANG EA  B  $                 19.26 23.00%  $                 14.83 N/A N/A
48605-42E ENCL CONCRETE 42" EA  B  $               160.61 23.00%  $               123.67 N/A N/A
48900-0FR STORAGE RING 24" DIA EA  B  $                 96.55 23.00%  $                 74.34 N/A N/A
48900-IFR STORAGE RING 11.75 DIA EA  B  $                 32.13 23.00%  $                 24.74 N/A N/A
49005-CMB MGR CBL BAR REAR EA  B  $                 22.94 23.00%  $                 17.66 N/A N/A
49005-DMB MGR CBL BAR HI-DENSITY EA  B  $                 49.20 23.00%  $                 37.88 N/A N/A
49006-AMB MGR CBL BAR REAR ANGLED EA  B  $                 56.55 23.00%  $                 43.54 N/A N/A
49012-J24 PNL VG 24PT 8P2C EA  B  $               109.68 23.00%  $                 84.45 N/A N/A
49012-J48 PNL VG 48PT 8P2C EA  B  $               219.90 23.00%  $               169.32 N/A N/A
49013-P24 PNL VG 24PT 8P4C EA  B  $               119.65 23.00%  $                 92.13 N/A N/A
49013-P48 PNL VG 48PT 8P4C EA  B  $               242.91 23.00%  $               187.04 N/A N/A
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49014-J24 PNL VG 24PT 8P4C EA  B  $               151.51 23.00%  $               116.66 N/A N/A
49014-J48 PNL VG 48PT 8P4C EA  B  $               240.14 23.00%  $               184.91 N/A N/A
49018-J24 PNL VG 24PT 8P8C EA  B  $               227.28 23.00%  $               175.01 N/A N/A
49018-J48 PNL VG 48PT 8P8C EA  B  $               416.66 23.00%  $               320.83 N/A N/A
49103-IDC CLIP 110 C5E C3 QTY 10 EA  B  $                   0.63 23.00%  $                   0.49 N/A N/A
49104-I50 CLIP 110 C5E C4 QTY 50 EA  B  $                   0.70 23.00%  $                   0.54 N/A N/A
49104-IDC CLIP 110 C5E C4 QTY 10 EA  B  $                   0.73 23.00%  $                   0.56 N/A N/A
49105-IDC CLIP 110 C5E C5 QTY 10 EA  B  $                   0.83 23.00%  $                   0.64 N/A N/A
491RU-HFO DUCT HORZ 1RU F/O EA  B  $                 37.36 23.00%  $                 28.77 N/A N/A
491RU-HFR DUCT HORZ 1RU F/R EA  B  $                 48.39 23.00%  $                 37.26 N/A N/A
49200-00M MAGNETS MOUNTING EA  B  $                   4.71 23.00%  $                   3.63 N/A N/A
49222-BLK BRKT FRN SC EA  B  $                   8.48 23.00%  $                   6.53 N/A N/A
49222-ESP BRKT FRN HM SC EA  B  $                 10.83 23.00%  $                   8.34 N/A N/A
49222-HAO BRKT FRN HM AO EA  B  $                 10.83 23.00%  $                   8.34 N/A N/A
49251-W62 BRKT HINGED W/MT 2RU EA  B  $                 59.86 23.00%  $                 46.09 N/A N/A
49251-W63 BRKT HINGED W/MT 3RU EA  B  $                 73.48 23.00%  $                 56.58 N/A N/A
49251-W64 BRKT HINGED W/MT 4RU EA  B  $                 83.45 23.00%  $                 64.26 N/A N/A
49252-PCM MGR CBL FRONT/REAR EA  B  $               146.10 23.00%  $               112.50 N/A N/A
49252-PO1 PNL ORG 1POSITION EA  B  $                 75.53 23.00%  $                 58.16 N/A N/A
49252-PO2 PNL ORG 2POSITION EA  B  $               123.63 23.00%  $                 95.20 N/A N/A
49253-2CM MGR CBL HORZ 2RU 2" RNG EA  B  $                 55.53 23.00%  $                 42.76 N/A N/A
49253-4CM MGR CBL HORZ 4RU 5" RNG EA  B  $                 94.76 23.00%  $                 72.97 N/A N/A
49253-4CV COVER FOR HORZ MGR 4RU EA  B  $                 37.81 23.00%  $                 29.11 N/A N/A
49253-6MR MGR CBL HORZ 2RU 6" RNG EA  B  $               101.39 23.00%  $                 78.07 N/A N/A
49253-6PM MGR CBL HORZ 1RU 6" RNG EA  B  $                 87.56 23.00%  $                 67.42 N/A N/A
49253-BCM MGR CBL HORZ 2RU 4" RNG EA  B  $                 58.71 23.00%  $                 45.21 N/A N/A
49253-LPM MGR CBL HORZ 1RU 4" RNG EA  B  $                 40.60 23.00%  $                 31.26 N/A N/A
49253-RCM MGR CBL HORZ 1RU RECESD EA  B  $               102.05 23.00%  $                 78.58 N/A N/A
49254-BA1 PANEL BLANK 1RU ANGLED EA  B  $                 65.63 23.00%  $                 50.54 N/A N/A
49254-BA2 PANEL BLANK 2RU ANGLED EA  B  $                 68.46 23.00%  $                 52.71 N/A N/A
49254-BC1 COVER ANGLE PP BL EA  B  $                 68.51 23.00%  $                 52.75 N/A N/A
49254-BCM MGR CBL HORZ 2RU ANGLED EA  B  $               108.55 23.00%  $                 83.58 N/A N/A
49254-BP1 PNL BLNK 1U EA  B  $                 31.53 23.00%  $                 24.28 N/A N/A
49254-BP2 PNL BLNK 2U EA  B  $                 35.64 23.00%  $                 27.44 N/A N/A
49254-BP4 PNL BLNK 4U EA  B  $                 49.33 23.00%  $                 37.98 N/A N/A
49254-LPM MGR CBL HORZ 1RU ANGLED EA  B  $                 86.70 23.00%  $                 66.76 N/A N/A
49255-D48 PNL QP 48PT 1U EA  B  $               145.69 23.00%  $               112.18 N/A N/A
49255-D72 PNL QP 72PT 2U EA  B  $               193.53 23.00%  $               149.02 N/A N/A
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49255-H24 PNL QP 24PT 1U EA  B  $                 71.25 23.00%  $                 54.86 N/A N/A
49255-H48 PNL QP 48PT 2U EA  B  $                 97.16 23.00%  $                 74.81 N/A N/A
49255-L24 PNL QP 24PT 1U LENS EA  B  $                 89.01 23.00%  $                 68.54 N/A N/A
49255-L48 PNL QP 48PT 2U LENS EA  B  $               118.66 23.00%  $                 91.37 N/A N/A
49255-Q24 PNL QP 24PT 1U EA  B  $                 75.75 23.00%  $                 58.33 N/A N/A
49255-Q32 PNL QP 32PT 1U EA  B  $                 83.94 23.00%  $                 64.63 N/A N/A
49255-Q48 PNL QP 48PT 1U EA  B  $                 94.04 23.00%  $                 72.41 N/A N/A
49255-Q89 PBLOCK QP 12PT EA  B  $                 20.06 23.00%  $                 15.45 N/A N/A
49255-R24 PNL QP 24PT 1U RECESSED EA  B  $               120.16 23.00%  $                 92.52 N/A N/A
49255-R48 PNL QP 48PT 2U RECESSED EA  B  $               194.95 23.00%  $               150.11 N/A N/A
49255-R72 PNL QP 72PT 2U RECESSED EA  B  $               340.20 23.00%  $               261.95 N/A N/A
49256-D48 PNL QP 48PT 1U ANGLED EA  B  $               148.33 23.00%  $               114.21 N/A N/A
49256-D72 PNL QP 72PT 2U ANGLED EA  B  $               234.28 23.00%  $               180.40 N/A N/A
49256-H24 PNL QP 24PT 1U ANGLED EA  B  $                 94.43 23.00%  $                 72.71 N/A N/A
49256-H48 PNL QP 48PT 2U ANGLED EA  B  $               137.26 23.00%  $               105.69 N/A N/A
49257-I24 LABEL KIT 24 PORT EA  B  $                   3.36 23.00%  $                   2.59 N/A N/A
49257-QHD LABEL KIT 24 PORT EA  B  $                   5.96 23.00%  $                   4.59 N/A N/A
49257-QID LABEL KIT 32 24 PORT EA  B  $                   6.01 23.00%  $                   4.63 N/A N/A
49258-TWB BAR TIE WRAP 1" BK EA  B  $                 13.95 23.00%  $                 10.74 N/A N/A
4925C-BCM MGR CBL HORZ 2RU 4" RNG EA  B  $                 95.14 23.00%  $                 73.26 N/A N/A
4925C-LPM MGR CBL HORZ 1RU 4" RNG EA  B  $                 70.18 23.00%  $                 54.04 N/A N/A
49260-MR3 MGR CBL RING VRT R/M 3" EA  B  $                 28.48 23.00%  $                 21.93 N/A N/A
49260-MR6 MGR CBL RING VRT R/M 6" EA  B  $                 31.06 23.00%  $                 23.92 N/A N/A
49261-BKT BRKT TIE VERT MGR RING EA  B  $                 17.23 23.00%  $                 13.27 N/A N/A
49262-HR1 MGR CBL RING HORZ 2RU EA  B  $                   8.73 23.00%  $                   6.72 N/A N/A
49265-BKT BRKT KIT MVERT SLOT DCT EA  B  $                 17.01 23.00%  $                 13.10 N/A N/A
49265-DC1 COVER DESIGNER 1RU GY EA  B  $                 35.76 23.00%  $                 27.54 N/A N/A
49265-DC2 COVER DESIGNER 2RU GY EA  B  $                 37.49 23.00%  $                 28.87 N/A N/A
49265-HNG COVER HINGE DUCT 4PK EA  B  $                   6.49 23.00%  $                   5.00 N/A N/A
49265-SL1 ORGANIZER SLACK LOOP EA  B  $                 10.50 23.00%  $                   8.09 N/A N/A
49265-SL2 ORGANIZR SLACK LOOP EXT EA  B  $                 11.56 23.00%  $                   8.90 N/A N/A
49265-WR1 RETAINER HORZ 5" 10PK EA  B  $                 16.56 23.00%  $                 12.75 N/A N/A
49280-AP0 PNL ADPT VERTIGO OPTX EA  B  $               117.48 23.00%  $                 90.46 N/A N/A
49280-AP3 PNL ADPT VRTIGO OPTX 3" EA  B  $               147.15 23.00%  $               113.31 N/A N/A
49280-AP6 PNL ADPT VRTIGO OPTX 6" EA  B  $               176.81 23.00%  $               136.14 N/A N/A
49280-QP0 PNL QP VERTIGO 12PT EA  B  $               117.48 23.00%  $                 90.46 N/A N/A
49280-QP3 PNL QP VERTIGO 12PT 3" EA  B  $               147.15 23.00%  $               113.31 N/A N/A
49280-QP6 PNL QP VERTIGO 12PT 6" EA  B  $               176.81 23.00%  $               136.14 N/A N/A
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492RU-HFO DUCT HORZ 2RU F/O EA  B  $                 43.30 23.00%  $                 33.34 N/A N/A
492RU-HFR DUCT HORZ 2RU F/R EA  B  $                 53.11 23.00%  $                 40.89 N/A N/A
49300-SM2 MGR HORZ SLACK 2RU EA  B  $                 46.85 23.00%  $                 36.07 N/A N/A
49400-FHB BRKT FRONT HINGE 3RU EA  B  $                 75.88 23.00%  $                 58.43 N/A N/A
4940L-VFO DUCT VERT 4X5 F/O 40IN EA  B  $                 59.23 23.00%  $                 45.61 N/A N/A
4940L-VFR DUCT VERT 4X5 F/R 40" EA  B  $                 89.81 23.00%  $                 69.15 N/A N/A
49551-CBR XONN B-TYPE SPLICE EA  B  $                 10.99 23.00%  $                   8.46 N/A N/A
49553-066 TOOL BLADE 66 IDC EA  B  $                 25.54 23.00%  $                 19.67 N/A N/A
49553-110 TOOL BLADE 110 IDC EA  B  $                 30.16 23.00%  $                 23.22 N/A N/A
49553-55H TOOL REPL HEAD C5E 5PR EA  B  $                 84.04 23.00%  $                 64.71 N/A N/A
49553-64H TOOL REPL HEAD C6 4PR EA  B  $                 90.56 23.00%  $                 69.73 N/A N/A
49553-814 TOOL PUNCHDOWN IMPACT EA  B  $                 75.84 23.00%  $                 58.40 N/A N/A
49553-BIX TOOL BLADE BIX EA  B  $                 76.24 23.00%  $                 58.70 N/A N/A
49553-KRN TOOL BLADE KRONE EA  B  $                 84.16 23.00%  $                 64.80 N/A N/A
49553-TTH TOOL HANDLE C6 4PR EA  B  $               244.03 23.00%  $               187.90 N/A N/A
49560-TTS TOOL TONE TEST SET EA  B  $                 44.53 23.00%  $                 34.29 N/A N/A
49561-SSP TOOL INDUCTV SPKR PROBE EA  B  $                 69.09 23.00%  $                 53.20 N/A N/A
49562-TSK KIT TOOL TONE TEST SET EA  B  $               127.06 23.00%  $                 97.84 N/A N/A
49605-30W SMC ENCL WIRELESS 30IN EA  B  $               129.16 23.00%  $                 99.45 N/A N/A
49660-00P TOOL UTP C5 STRIPPER YL EA  B  $                 21.43 23.00%  $                 16.50 N/A N/A
49800-680 KIT HARDENER PRIMER EA  B  $               204.88 23.00%  $               157.76 N/A N/A
49800-CON KIT UNIVERSL CONSUMABLS EA  B  $               151.86 23.00%  $               116.93 N/A N/A
49800-FAN KIT FAN-OUT CONSUMABLES EA  B  $               104.88 23.00%  $                 80.76 N/A N/A
49800-FCC KIT FASTCURE CONSUMABLS EA  B  $               333.66 23.00%  $               256.92 N/A N/A
49800-FTK KIT TOOL FASTCURE EA  B  $            1,393.40 23.00%  $            1,072.92 N/A N/A
49800-LAK KIT TOOL CLEAVER LYNX EA  B  $            1,418.91 23.00%  $            1,092.56 N/A N/A
49800-MSK KIT TOOL CLEAVER LYNX EA  B  $            1,262.25 23.00%  $               971.93 N/A N/A
49800-MTK KIT TOOL OPTX LIGHT EA  B  $               693.25 23.00%  $               533.80 N/A N/A
49800-SMK KIT TOOL CLEAVER CT-30A EA  B  $            3,440.19 23.00%  $            2,648.95 N/A N/A
49800-UTP KIT TOOL THREADLOCK EA  B  $            1,119.35 23.00%  $               861.90 N/A N/A
4980L-VFO DUCT VERT 4X5 F/O 80IN EA  B  $               140.33 23.00%  $               108.05 N/A N/A
4980L-VFR DUCT VERT 4X5 F/R 80" EA  B  $               213.68 23.00%  $               164.53 N/A N/A
49882-MST CONN THREADLOCK ST MM EA  B  $                 11.96 23.00%  $                   9.21 N/A N/A
49882-SST CONN THREADLOCK ST SM EA  B  $                 14.44 23.00%  $                 11.12 N/A N/A
49883-MFC CONN THREADLOCK FC MM EA  B  $                 13.83 23.00%  $                 10.65 N/A N/A
49883-SFC CONN THREADLOCK FC SM EA  B  $                 22.15 23.00%  $                 17.06 N/A N/A
49884-DPC CLIP SC DPLX TLOCK 25PK EA  B  $                 17.23 23.00%  $                 13.27 N/A N/A
49884-MSC CONN THREADLOCK SC MM EA  B  $                 16.66 23.00%  $                 12.83 N/A N/A
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49884-SSC CONN THREADLOCK SC SM EA  B  $                 19.86 23.00%  $                 15.29 N/A N/A
49885-SBS KIT SILICONE BUS EA  B  $                 25.85 23.00%  $                 19.90 N/A N/A
49885-SLV SLEEVE NYLON RETENTION EA  B  $                   6.50 23.00%  $                   5.01 N/A N/A
49886-01F FILM LAPPING 1MICRON EA  B  $                 77.76 23.00%  $                 59.88 N/A N/A
49886-03F FILM LAPPING 3MICRON EA  B  $                 77.76 23.00%  $                 59.88 N/A N/A
49886-12F FILM LAPPING 12MICRON EA  B  $                 77.76 23.00%  $                 59.88 N/A N/A
49886-APD PADS ALCOHOL 100PK EA  B  $               128.83 23.00%  $                 99.20 N/A N/A
49886-BR2 BUFFER REMOVER 250UM EA  B  $               100.75 23.00%  $                 77.58 N/A N/A
49886-BR9 BUFFER REMOVER 900UM EA  B  $                 99.00 23.00%  $                 76.23 N/A N/A
49886-CSE CASE CARRYING TOOL KIT EA  B  $               273.95 23.00%  $               210.94 N/A N/A
49886-CTT TOOL ST/SC TIGHTENING EA  B  $                 31.49 23.00%  $                 24.25 N/A N/A
49886-DLM CLIP LC DPLX FCURE 25PK EA  B  $                 16.53 23.00%  $                 12.73 N/A N/A
49886-DLS CLIP LC DPLX FCURE 25PK EA  B  $                 16.53 23.00%  $                 12.73 N/A N/A
49886-DSC CLIP SC DPLX FCURE 25PK EA  B  $                 16.53 23.00%  $                 12.73 N/A N/A
49886-DWP TOOL LINT FREE DRY WIPE EA  B  $                 63.81 23.00%  $                 49.13 N/A N/A
49886-FCC CASE CARRYING FASTCURE EA  B  $                 61.38 23.00%  $                 47.26 N/A N/A
49886-FCN NEEDLE REPL 19G 25PK EA  B  $                 29.46 23.00%  $                 22.68 N/A N/A
49886-FCT TOOL CRIMP W/HEX DIE EA  B  $               106.69 23.00%  $                 82.15 N/A N/A
49886-FLA ADPT REPL VFL 1.25MM EA  B  $               129.94 23.00%  $               100.05 N/A N/A
49886-FSP TOOL INSPEC SCOPE 200X EA  B  $               349.95 23.00%  $               269.46 N/A N/A
49886-LCD ADPT DPLX LC SCOPE EA  B  $               308.70 23.00%  $               237.70 N/A N/A
49886-LCP TOOL POLISH PUCK 1.25MM EA  B  $               181.65 23.00%  $               139.87 N/A N/A
49886-LCS ADPT LC SCOPE EA  B  $               137.44 23.00%  $               105.83 N/A N/A
49886-LCT TOOL LC CONN CLEANING EA  B  $               233.14 23.00%  $               179.52 N/A N/A
49886-LNT TRAY LYNX METAL BK EA  B  $               136.31 23.00%  $               104.96 N/A N/A
49886-LNX TOOL CLEAVER LYNX EA  B  $            1,159.70 23.00%  $               892.97 N/A N/A
49886-MCR TOOL MTP CLEAN REFILL EA  B  $               446.20 23.00%  $               343.57 N/A N/A
49886-MCS MTP SCOPE ADAPTER EA  B  $            1,339.29 23.00%  $            1,031.25 N/A N/A
49886-MCT TOOL MTP CASS CLEANING EA  B  $               253.25 23.00%  $               195.00 N/A N/A
49886-PAD TOOL POLISHING PAD 3X6 EA  B  $                 21.74 23.00%  $                 16.74 N/A N/A
49886-PUC TOOL POLISH PUCK 2.5MM EA  B  $               226.23 23.00%  $               174.20 N/A N/A
49886-SCP TOOL INSPEC SCOPE 100X EA  B  $               309.30 23.00%  $               238.16 N/A N/A
49886-SCR TOOL SAPPHIRE SCRIBE EA  B  $                 93.43 23.00%  $                 71.94 N/A N/A
49886-SCT TOOL SC CONN CLEANING EA  B  $               233.14 23.00%  $               179.52 N/A N/A
49886-SIS TOOL SCISSORS ARAMID EA  B  $                 44.90 23.00%  $                 34.57 N/A N/A
49886-SLG TOOL STRIP LENGTH GAUGE EA  B  $                 10.25 23.00%  $                   7.89 N/A N/A
49886-SPD PAD SAFETY BK EA  B  $                 16.26 23.00%  $                 12.52 N/A N/A
49886-STP TOOL JACKET STRIPPER EA  B  $                 35.35 23.00%  $                 27.22 N/A N/A
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49886-SYR TOOL SYRINGE REPL 25PK EA  B  $                 29.46 23.00%  $                 22.68 N/A N/A
49886-TVC TOOL VERSA-CLEAVE EA  B  $               318.14 23.00%  $               244.97 N/A N/A
49886-UFT TOOL MTP CONN CLEAN (F) EA  B  $               241.19 23.00%  $               185.72 N/A N/A
49886-UMT TOOL MTP CONN CLEAN (M) EA  B  $               241.19 23.00%  $               185.72 N/A N/A
49886-VFL TOOL VISUAL FAULT LOCTR EA  B  $               507.93 23.00%  $               391.11 N/A N/A
49886-VSA KIT VERSA-CLEAVE ADPT EA  B  $               132.56 23.00%  $               102.07 N/A N/A
49886-WRE TOOL MUSIC WIRE EA  B  $                 13.81 23.00%  $                 10.63 N/A N/A
49886-X3F FILM LAPPING .3MICRON EA  B  $                 77.76 23.00%  $                 59.88 N/A N/A
49887-06L KIT FAN-OUT 6F 36" EA  B  $                 26.91 23.00%  $                 20.72 N/A N/A
49887-06S KIT FAN-OUT 6F 24" EA  B  $                 25.61 23.00%  $                 19.72 N/A N/A
49887-12L KIT FAN-OUT 12F 36" EA  B  $                 29.33 23.00%  $                 22.58 N/A N/A
49887-12S KIT FAN-OUT 12F 24" EA  B  $                 28.33 23.00%  $                 21.81 N/A N/A
49910-EE4 PLT FRN 4PT XD BK EA  B  $                   7.00 23.00%  $                   5.39 N/A N/A
49910-EG4 PLT FRN 4PT XD GY EA  B  $                   7.00 23.00%  $                   5.39 N/A N/A
49910-EI4 PLT FRN 4PT XD IV EA  B  $                   7.00 23.00%  $                   5.39 N/A N/A
49910-EW4 PLT FRN 4PT XD WH EA  B  $                   7.00 23.00%  $                   5.39 N/A N/A
49910-HE2 PLT FRN 2PT HM BK EA  B  $                   3.99 23.00%  $                   3.07 N/A N/A
49910-HE4 PLT FRN 4PT HM BK EA  B  $                   3.99 23.00%  $                   3.07 N/A N/A
49910-HG2 PLT FRN 2PT HM GY EA  B  $                   3.99 23.00%  $                   3.07 N/A N/A
49910-HG4 PLT FRN 4PT HM GY EA  B  $                   3.99 23.00%  $                   3.07 N/A N/A
49910-HI2 PLT FRN 2PT HM IV EA  B  $                   3.99 23.00%  $                   3.07 N/A N/A
49910-HI4 PLT FRN 4PT HM IV EA  B  $                   3.99 23.00%  $                   3.07 N/A N/A
49910-HW2 PLT FRN 2PT HM WH EA  B  $                   3.99 23.00%  $                   3.07 N/A N/A
49910-HW4 PLT FRN 4PT HM WH EA  B  $                   3.99 23.00%  $                   3.07 N/A N/A
49910-SE2 PLT FRN 2PT ID BK EA  B  $                   3.20 23.00%  $                   2.46 N/A N/A
49910-SE4 PLT FRN 4PT ID BK EA  B  $                   3.20 23.00%  $                   2.46 N/A N/A
49910-SG2 PLT FRN 2PT ID GY EA  B  $                   3.20 23.00%  $                   2.46 N/A N/A
49910-SG4 PLT FRN 4PT ID GY EA  B  $                   3.20 23.00%  $                   2.46 N/A N/A
49910-SI2 PLT FRN 2PT ID IV EA  B  $                   3.20 23.00%  $                   2.46 N/A N/A
49910-SI4 PLT FRN 4PT ID IV EA  B  $                   3.20 23.00%  $                   2.46 N/A N/A
49910-SW2 PLT FRN 2PT ID WH EA  B  $                   3.20 23.00%  $                   2.46 N/A N/A
49910-SW4 PLT FRN 4PT ID WH EA  B  $                   3.20 23.00%  $                   2.46 N/A N/A
49990-LDL CONN FCURE LC 900UM AQ EA  B  $                   7.19 23.00%  $                   5.54 N/A N/A
49990-LL2 CONN FCURE LC 2/3MM AQ EA  B  $                   7.19 23.00%  $                   5.54 N/A N/A
49990-LSC CONN FCURE SC 2BT AQ EA  B  $                   6.85 23.00%  $                   5.27 N/A N/A
49990-MDL CONN FCURE LC .9MM MM EA  B  $                   7.19 23.00%  $                   5.54 N/A N/A
49990-ML2 CONN FCURE LC 2/3MM MM EA  B  $                   7.19 23.00%  $                   5.54 N/A N/A
49990-MSC CONN FCURE SC 2BT MM EA  B  $                   6.85 23.00%  $                   5.27 N/A N/A
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49990-MST CONN FCURE ST 2BT MM EA  B  $                   6.41 23.00%  $                   4.94 N/A N/A
49990-SDL CONN FCURE LC .9MM SM EA  B  $                 13.25 23.00%  $                 10.20 N/A N/A
49990-SL2 CONN FCURE LC 2/3MM SM EA  B  $                 13.25 23.00%  $                 10.20 N/A N/A
49990-SSC CONN FCURE SC 2BT SM EA  B  $                 11.39 23.00%  $                   8.77 N/A N/A
49990-SST CONN FCURE ST 2BT SM EA  B  $                 11.06 23.00%  $                   8.52 N/A N/A
49991-5LC CONN FCAM LC OM2 BK EA  B  $                 20.54 23.00%  $                 15.82 N/A N/A
49991-5SC CONN FCAM SC OM2 BK EA  B  $                 20.00 23.00%  $                 15.40 N/A N/A
49991-5ST CONN FCAM ST OM2 BK EA  B  $                 19.79 23.00%  $                 15.24 N/A N/A
49991-ASC CONN FCAM SCAPC OS2 GN EA B  $                 33.31 23.0%  $                 25.65 N/A N/A
49991-LLC CONN FCAM LC OM3 AQ EA  B  $                 21.45 23.00%  $                 16.52 N/A N/A
49991-LSC CONN FCAM SC OM3 AQ EA  B  $                 21.13 23.00%  $                 16.27 N/A N/A
49991-MLC CONN FCAM LC OM1 BG EA  B  $                 20.54 23.00%  $                 15.82 N/A N/A
49991-MSC CONN FCAM SC OM1 BG EA  B  $                 20.00 23.00%  $                 15.40 N/A N/A
49991-MST CONN FCAM ST OM1 BG EA  B  $                 19.79 23.00%  $                 15.24 N/A N/A
49991-SLC CONN FCAM LC OS2 BL EA  B  $                 26.80 23.00%  $                 20.64 N/A N/A
49991-SSC CONN FCAM SC OS2 BL EA  B  $                 24.93 23.00%  $                 19.20 N/A N/A
49991-SST CONN FCAM ST OS2 BL EA  B  $                 25.25 23.00%  $                 19.44 N/A N/A
4999K-AQU BOOT 900UM OM3 AQ EA  B  $                 11.48 23.00%  $                   8.84 N/A N/A
4999K-BGE BOOT 900UM OM1 BG EA  B  $                 11.48 23.00%  $                   8.84 N/A N/A
4999K-BLK BOOT 900UM OM2 BK EA  B  $                 11.48 23.00%  $                   8.84 N/A N/A
4999K-BLU BOOT 900UM OS1 BL EA  B  $                 11.48 23.00%  $                   8.84 N/A N/A
4999K-ELC CONN SKLC MM/SM 900U BK EA  B  $                 29.15 23.00%  $                 22.45 N/A N/A
4999K-GLC CONN SKLC MM/SM 900U GY EA  B  $                 29.15 23.00%  $                 22.45 N/A N/A
4999K-LLC CONN SKLC MM/SM 900U BL EA  B  $                 29.15 23.00%  $                 22.45 N/A N/A
4999K-OLC CONN SKLC MM/SM 900U OR EA  B  $                 29.15 23.00%  $                 22.45 N/A N/A
4999K-RLC CONN SKLC MM/SM 900U RD EA  B  $                 29.15 23.00%  $                 22.45 N/A N/A
4999K-VLC CONN SKLC MM/SM 900U GN EA  B  $                 29.15 23.00%  $                 22.45 N/A N/A
4999K-WLC CONN SKLC MM/SM 900U WH EA  B  $                 29.15 23.00%  $                 22.45 N/A N/A
4999K-YLC CONN SKLC MM/SM 900U YL EA  B  $                 29.15 23.00%  $                 22.45 N/A N/A
4MKIT-F24 KIT INTACT QP 24PT EA  B  $               468.75 23.00%  $               360.94 N/A N/A
4MSYS-BKT INTACT DEVICE HUB BRKT EA  B  $                 88.98 23.00%  $                 68.51 N/A N/A
4MSYS-IDH INTACT DEVICE HUB EA  B  $               593.75 23.00%  $               457.19 N/A N/A
4MSYS-IDM INTACT DEVICE MANAGER EA  B  $            2,500.00 23.00%  $            1,925.00 N/A N/A
4S089-2IP SMBOX 2 PORT SHLD IV EA  B  $                   3.46 23.00%  $                   2.66 N/A N/A
4S089-2WP SMBOX 2 PORT SHLD WH EA  B  $                   3.46 23.00%  $                   2.66 N/A N/A
4S089-4IP SMBOX 4 PORT SHLD IV EA  B  $                   5.93 23.00%  $                   4.57 N/A N/A
4S089-4WP SMBOX 4 PORT SHLD WH EA  B  $                   5.93 23.00%  $                   4.57 N/A N/A
4S115-75E VELCRO ROLL LITE 75' BK EA  B  $                 57.24 23.00%  $                 44.07 N/A N/A
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4S255-D48 PNL SHLD 48PT 1U FLAT EA B  $               244.66 23.0%  $               188.39 N/A N/A
4S255-S24 PNL QP 24PT 1U SHIELDED EA  B  $                 98.89 23.00%  $                 76.15 N/A N/A
4S255-S48 PNL QP 48PT 2U SHIELDED EA  B  $               138.44 23.00%  $               106.60 N/A N/A
4S256-D48 PNL SHLD 48PT 1U ANGLED EA B  $               200.18 23.0%  $               154.14 N/A N/A
4S256-S24 PNL QP 24PT 1U SHLD ANG EA B  $               138.44 23.0%  $               106.60 N/A N/A
4S256-S48 PNL QP 48PT 2U SHLD ANG EA  B  $               197.79 23.00%  $               152.30 N/A N/A
4W006-AMB MGR CBL BAR W-ANGLED EA  B  $                 60.11 23.00%  $                 46.28 N/A N/A
4W254-BA1 PNL BLANK 1RU W EA  B  $                 69.35 23.00%  $                 53.40 N/A N/A
4W254-BA2 PNL BLANK 2RU W EA  B  $               131.19 23.00%  $               101.02 N/A N/A
4W254-BC1 COVER W PP 1RU EA  B  $                 76.68 23.00%  $                 59.04 N/A N/A
4W254-BCM MGR CBL HORZ 2RU W-ANGL EA  B  $               214.31 23.00%  $               165.02 N/A N/A
4W254-LPM MGR CBL HORZ 1RU W-ANGL EA  B  $               214.31 23.00%  $               165.02 N/A N/A
4W256-D72 PNL QP 72PT 2U REC ANG EA  B  $               264.84 23.00%  $               203.93 N/A N/A
4W256-H24 PNL QP 24PT 1U REC ANG EA  B  $               134.73 23.00%  $               103.74 N/A N/A
4W256-H48 PNL QP 48PT 2U REC ANG EA  B  $               152.63 23.00%  $               117.53 N/A N/A
50DCL-M01 PCORD OM2 SC-LC 1M EA  B  $                 15.49 23.00%  $                 11.93 N/A N/A
50DCL-M02 PCORD OM2 SC-LC 2M EA  B  $                 16.85 23.00%  $                 12.97 N/A N/A
50DCL-M03 PCORD OM2 SC-LC 3M EA  B  $                 18.21 23.00%  $                 14.02 N/A N/A
50DCL-M05 PCORD OM2 SC-LC 5M EA  B  $                 19.76 23.00%  $                 15.22 N/A N/A
50DCL-M10 PCORD OM2 SC-LC 10M OR EA  B  $                 24.93 23.00%  $                 19.20 N/A N/A
50DLC-M01 PCORD OM2 LC-LC 1M EA  B  $                 17.40 23.00%  $                 13.40 N/A N/A
50DLC-M02 PCORD OM2 LC-LC 2M EA  B  $                 18.60 23.00%  $                 14.32 N/A N/A
50DLC-M03 PCORD OM2 LC-LC 3M EA  B  $                 20.51 23.00%  $                 15.79 N/A N/A
50DLC-M05 PCORD OM2 LC-LC 5M EA  B  $                 21.71 23.00%  $                 16.72 N/A N/A
50DLC-M10 PCORD OM2 LC-LC 10M EA  B  $                 26.94 23.00%  $                 20.74 N/A N/A
50DSC-M01 PCORD OM2 SC-SC 1M EA  B  $                 15.50 23.00%  $                 11.94 N/A N/A
50DSC-M02 PCORD OM2 SC-SC 2M EA  B  $                 16.81 23.00%  $                 12.94 N/A N/A
50DSC-M03 PCORD OM2 SC-SC 3M EA  B  $                 18.03 23.00%  $                 13.88 N/A N/A
50DSC-M05 PCORD OM2 SC-SC 5M EA  B  $                 19.54 23.00%  $                 15.05 N/A N/A
50DSC-M10 PCORD OM2 SC-SC 10M EA  B  $                 24.75 23.00%  $                 19.06 N/A N/A
50DST-M01 PCORD OM2 ST-ST 1M EA  B  $                 14.24 23.00%  $                 10.96 N/A N/A
50DST-M02 PCORD OM2 ST-ST 2M EA  B  $                 15.21 23.00%  $                 11.71 N/A N/A
50DST-M03 PCORD OM2 ST-ST 3M EA  B  $                 16.34 23.00%  $                 12.58 N/A N/A
50DST-M05 PCORD OM2 ST-ST 5M EA  B  $                 18.54 23.00%  $                 14.28 N/A N/A
50PLC-M03 PTAIL OM2 LC 3M EA  B  $                   6.83 23.00%  $                   5.26 N/A N/A
50PSC-M03 PTAIL OM2 SC 3M EA  B  $                   4.10 23.00%  $                   3.16 N/A N/A
50PST-M03 PTAIL OM2 ST 3M EA  B  $                   5.98 23.00%  $                   4.60 N/A N/A
51084-CLB KIT COLOR LABEL EA  B  $                 14.36 23.00%  $                 11.06 N/A N/A
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51084-ICN KIT QP SHUTTER EA  B  $                   9.95 23.00%  $                   7.66 N/A N/A
51084-XLB KIT SHUTTER ACCESSRY WH EA  B  $                 10.36 23.00%  $                   7.98 N/A N/A
51110-PTC TVSS RESI-TELE & COAX EA  B  $               178.70 23.00%  $               137.60 N/A N/A
51110-SRG TVSS RETL-BASIC NEMA 4X EA  B  $                 66.56 23.00%  $                 51.25 N/A N/A
5500-15N PDUSUR HORZ 120V1PH 15A EA  B  $               143.69 23.00%  $               110.64 N/A N/A
5500-190 PDUSUR HORZ 120V1PH 15A EA  B  $               153.53 23.00%  $               118.22 N/A N/A
5500-192 PDUSUR HORZ 120V1PH 20A EA  B  $               162.23 23.00%  $               124.92 N/A N/A
5500-20L PDUSUR HORZ 120V1PH 20A EA  B  $               165.38 23.00%  $               127.34 N/A N/A
5500-20N PDUSUR HORZ 120V1PH 20A EA  B  $               152.11 23.00%  $               117.12 N/A N/A
5500-2NL PDUSUR HORZ 120V1PH 20A EA  B  $               152.11 23.00%  $               117.12 N/A N/A
5505-190 PDUSUR HORZ 120V1PH 15A EA  B  $               128.30 23.00%  $                 98.79 N/A N/A
5680-00W JACK W/PLT TEL DEC WH EA  B  $                   3.99 23.00%  $                   3.07 N/A N/A
59265-5DC COVER DESIGNER 5" GY EA  B  $                 47.84 23.00%  $                 36.84 N/A N/A
5D000-1UL DOOR F/R 1RU W/ID+LOCK EA  B  $                 34.88 23.00%  $                 26.86 N/A N/A
5D000-1UN DOOR F/R 1RU W/ID LABEL EA  B  $                 20.81 23.00%  $                 16.02 N/A N/A
5D000-2UL DOOR F/R 2RU W/ID+LOCK EA  B  $                 41.31 23.00%  $                 31.81 N/A N/A
5D000-2UN DOOR F/R 2RU W/ID LABEL EA  B  $                 28.41 23.00%  $                 21.88 N/A N/A
5D000-4UL DOOR F/R 4RU W/ID+LOCK EA  B  $                 66.39 23.00%  $                 51.12 N/A N/A
5D000-4UN DOOR F/R 4RU W/ID LABEL EA  B  $                 53.50 23.00%  $                 41.20 N/A N/A
5D460-03G PCORD C5E UTP 3F GN EA  B  $                   5.01 23.00%  $                   3.86 N/A N/A
5D460-03L PCORD C5E UTP 3F BL EA  B  $                   5.01 23.00%  $                   3.86 N/A N/A
5D460-03S PCORD C5E UTP 3F GY EA  B  $                   5.01 23.00%  $                   3.86 N/A N/A
5D460-03W PCORD C5E UTP 3F WH EA  B  $                   5.01 23.00%  $                   3.86 N/A N/A
5D460-03Y PCORD C5E UTP 3' YL EA  B  $                   5.01 23.00%  $                   3.86 N/A N/A
5D460-05G PCORD C5E UTP 5' GN EA  B  $                   5.74 23.00%  $                   4.42 N/A N/A
5D460-05L PCORD C5E UTP 5F BL EA  B  $                   5.74 23.00%  $                   4.42 N/A N/A
5D460-05S PCORD C5E UTP 5F GY EA  B  $                   5.74 23.00%  $                   4.42 N/A N/A
5D460-05W PCORD C5E UTP 5' WH EA  B  $                   5.74 23.00%  $                   4.42 N/A N/A
5D460-05Y PCORD C5E UTP 5' YL EA  B  $                   5.74 23.00%  $                   4.42 N/A N/A
5D460-07G PCORD C5E UTP 7F GN EA  B  $                   6.48 23.00%  $                   4.99 N/A N/A
5D460-07L PCORD C5E UTP 7F BL EA  B  $                   6.48 23.00%  $                   4.99 N/A N/A
5D460-07S PCORD C5E UTP 7F GY EA  B  $                   6.48 23.00%  $                   4.99 N/A N/A
5D460-07W PCORD C5E UTP 7' WH EA  B  $                   6.48 23.00%  $                   4.99 N/A N/A
5D460-07Y PCORD C5E UTP 7' YL EA  B  $                   6.48 23.00%  $                   4.99 N/A N/A
5D460-10G PCORD C5E UTP 10' GN EA  B  $                   7.59 23.00%  $                   5.84 N/A N/A
5D460-10L PCORD C5E UTP 10F BL EA  B  $                   7.59 23.00%  $                   5.84 N/A N/A
5D460-10S PCORD C5E UTP 10F GY EA  B  $                   7.59 23.00%  $                   5.84 N/A N/A
5D460-10W PCORD C5E UTP 10F WH EA  B  $                   7.59 23.00%  $                   5.84 N/A N/A
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5D460-10Y PCORD C5E UTP 10F YL EA  B  $                   7.59 23.00%  $                   5.84 N/A N/A
5EA20-M1I WP 1DATA MID 5E IV EA  B  $                   4.60 23.00%  $                   3.54 N/A N/A
5EA20-M1T WP 1DATA MID 5E LA EA  B  $                   4.60 23.00%  $                   3.54 N/A N/A
5EA20-M1W WP 1DATA MID 5E WH EA B  $                   4.60 23.0%  $                   3.54 N/A N/A
5EA20-M2I WP 1DATA 1F MID IV EA  B  $                   5.09 23.00%  $                   3.92 N/A N/A
5EA20-M2T WP 1DATA 1F MID LA EA  B  $                   5.09 23.00%  $                   3.92 N/A N/A
5EA20-M3I WP 1DATA 1F1P MID IV EA  B  $                   7.18 23.00%  $                   5.53 N/A N/A
5EA20-M3T WP 1DATA 1F1P MID LA EA  B  $                   7.18 23.00%  $                   5.53 N/A N/A
5EA20-M3W WP 1DATA 1F1P MID WH EA  B  $                   7.18 23.00%  $                   5.53 N/A N/A
5EA20-M4I WP 2DATA 2F MID IV EA  B  $                   8.60 23.00%  $                   6.62 N/A N/A
5EA20-M4T WP 2DATA 2F MID LA EA  B  $                   8.60 23.00%  $                   6.62 N/A N/A
5EA20-M4W WP 2DATA 2F MID WH EA B  $                   8.60 23.0%  $                   6.62 N/A N/A
5EA20-S1I QUICKPLATE 1DATA IV EA  B  $                   4.60 23.00%  $                   3.54 N/A N/A
5EA20-S1W QUICKPLATE 1DATA WH EA  B  $                   4.60 23.00%  $                   3.54 N/A N/A
5EA20-S2W QUICKPLATE 1DATA 1F WH EA  B  $                   5.09 23.00%  $                   3.92 N/A N/A
5EA20-S3I QUICKPLATE DATA/F/PH IV EA  B  $                   7.18 23.00%  $                   5.53 N/A N/A
5EA20-S3W QUICKPLATE DATA/F/PH WH EA  B  $                   7.18 23.00%  $                   5.53 N/A N/A
5EA20-S4I QUICKPLATE 2DATA 2F IV EA  B  $                   8.60 23.00%  $                   6.62 N/A N/A
5EA20-S4T QUICKPLATE 2DATA 2F LA EA  B  $                   8.60 23.00%  $                   6.62 N/A N/A
5EA20-S4W QUICKPLATE 2DATA 2F WH EA  B  $                   8.60 23.00%  $                   6.62 N/A N/A
5EHOM-RB5 JACK HOME5E BN EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
5EHOM-RE5 JACK HOME5E BK EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
5EHOM-RG5 JACK HOME5E GY EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
5EHOM-RI5 JACK HOME5E IV EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
5EHOM-RL5 JACK HOME5E BL EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
5EHOM-RT5 JACK HOME5E LA EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
5EHOM-RW5 JACK HOME5E WH EA  B  $                   3.00 23.00%  $                   2.31 N/A N/A
5ESJK-RB5 JACK AX1 C5E SHLD BN EA B  $                 11.68 23.0%  $                   8.99 N/A N/A
5ESJK-RC5 JACK AX1 C5E SHLD CR EA B  $                 11.68 23.0%  $                   8.99 N/A N/A
5ESJK-RE5 JACK AX1 C5E SHLD BK EA B  $                 11.68 23.0%  $                   8.99 N/A N/A
5ESJK-RG5 JACK AX1 C5E SHLD GY EA B  $                 11.68 23.0%  $                   8.99 N/A N/A
5ESJK-RI5 JACK AX1 C5E SHLD IV EA B  $                 11.68 23.0%  $                   8.99 N/A N/A
5ESJK-RL5 JACK AX1 C5E SHLD BL EA B  $                 11.68 23.0%  $                   8.99 N/A N/A
5ESJK-RO5 JACK AX1 C5E SHLD OR EA B  $                 11.68 23.0%  $                   8.99 N/A N/A
5ESJK-RP5 JACK AX1 C5E SHLD PU EA B  $                 11.68 23.0%  $                   8.99 N/A N/A
5ESJK-RR5 JACK AX1 C5E SHLD RD EA B  $                 11.68 23.0%  $                   8.99 N/A N/A
5ESJK-RT5 JACK AX1 C5E SHLD LA EA B  $                 11.68 23.0%  $                   8.99 N/A N/A
5ESJK-RV5 JACK AX1 C5E SHLD GN EA B  $                 11.68 23.0%  $                   8.99 N/A N/A

5090 of 9702



NW Infrastructure Leviton

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Leviton                                    
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount NYS Net Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

5ESJK-RW5 JACK AX1 C5E SHLD WH EA B  $                 11.68 23.0%  $                   8.99 N/A N/A
5ESJK-RY5 JACK AX1 C5E SHLD YL EA B  $                 11.68 23.0%  $                   8.99 N/A N/A
5ESJK-SB5 JK AX1 C5E SHLD SHTR BN EA B  $                 13.13 23.0%  $                 10.11 N/A N/A
5ESJK-SC5 JK AX1 C5E SHLD SHTR CR EA B  $                 13.13 23.0%  $                 10.11 N/A N/A
5ESJK-SE5 JK AX1 C5E SHLD SHTR BK EA B  $                 13.13 23.0%  $                 10.11 N/A N/A
5ESJK-SG5 JK AX1 C5E SHLD SHTR GY EA B  $                 13.13 23.0%  $                 10.11 N/A N/A
5ESJK-SI5 JK AX1 C5E SHLD SHTR IV EA B  $                 13.13 23.0%  $                 10.11 N/A N/A
5ESJK-SL5 JK AX1 C5E SHLD SHTR BL EA B  $                 13.13 23.0%  $                 10.11 N/A N/A
5ESJK-SO5 JK AX1 C5E SHLD SHTR OR EA B  $                 13.13 23.0%  $                 10.11 N/A N/A
5ESJK-SP5 JK AX1 C5E SHLD SHTR PU EA B  $                 13.13 23.0%  $                 10.11 N/A N/A
5ESJK-SR5 JK AX1 C5E SHLD SHTR RD EA B  $                 13.13 23.0%  $                 10.11 N/A N/A
5ESJK-ST5 JK AX1 C5E SHLD SHTR LA EA B  $                 13.13 23.0%  $                 10.11 N/A N/A
5ESJK-SV5 JK AX1 C5E SHLD SHTR GN EA B  $                 13.13 23.0%  $                 10.11 N/A N/A
5ESJK-SW5 JK AX1 C5E SHLD SHTR WH EA B  $                 13.13 23.0%  $                 10.11 N/A N/A
5ESJK-SY5 JK AX1 C5E SHLD SHTR YL EA B  $                 13.13 23.0%  $                 10.11 N/A N/A
5EUJK-RB5 JACK AX1 C5E UTP BN EA B  $                   8.74 23.0%  $                   6.73 N/A N/A
5EUJK-RC5 JACK AX1 C5E UTP CR EA B  $                   8.74 23.0%  $                   6.73 N/A N/A
5EUJK-RE5 JACK AX1 C5E UTP BK EA B  $                   8.74 23.0%  $                   6.73 N/A N/A
5EUJK-RG5 JACK AX1 C5E UTP GY EA B  $                   8.74 23.0%  $                   6.73 N/A N/A
5EUJK-RI5 JACK AX1 C5E UTP IV EA B  $                   8.74 23.0%  $                   6.73 N/A N/A
5EUJK-RL5 JACK AX1 C5E UTP BL EA B  $                   8.74 23.0%  $                   6.73 N/A N/A
5EUJK-RO5 JACK AX1 C5E UTP OR EA B  $                   8.74 23.0%  $                   6.73 N/A N/A
5EUJK-RP5 JACK AX1 C5E UTP PU EA B  $                   8.74 23.0%  $                   6.73 N/A N/A
5EUJK-RR5 JACK AX1 C5E UTP RD EA B  $                   8.74 23.0%  $                   6.73 N/A N/A
5EUJK-RT5 JACK AX1 C5E UTP LA EA B  $                   8.74 23.0%  $                   6.73 N/A N/A
5EUJK-RV5 JACK AX1 C5E UTP GN EA B  $                   8.74 23.0%  $                   6.73 N/A N/A
5EUJK-RW5 JACK AX1 C5E UTP WH EA B  $                   8.74 23.0%  $                   6.73 N/A N/A
5EUJK-RY5 JACK AX1 C5E UTP YL EA B  $                   8.74 23.0%  $                   6.73 N/A N/A
5EUJK-SB5 JK AX1 C5E UTP SHTR BN EA B  $                 10.19 23.0%  $                   7.85 N/A N/A
5EUJK-SC5 JK AX1 C5E UTP SHTR CR EA B  $                 10.19 23.0%  $                   7.85 N/A N/A
5EUJK-SE5 JK AX1 C5E UTP SHTR BK EA B  $                 10.19 23.0%  $                   7.85 N/A N/A
5EUJK-SG5 JK AX1 C5E UTP SHTR GY EA B  $                 10.19 23.0%  $                   7.85 N/A N/A
5EUJK-SI5 JK AX1 C5E UTP SHTR IV EA B  $                 10.19 23.0%  $                   7.85 N/A N/A
5EUJK-SL5 JK AX1 C5E UTP SHTR BL EA B  $                 10.19 23.0%  $                   7.85 N/A N/A
5EUJK-SO5 JK AX1 C5E UTP SHTR OR EA B  $                 10.19 23.0%  $                   7.85 N/A N/A
5EUJK-SP5 JK AX1 C5E UTP SHTR PU EA B  $                 10.19 23.0%  $                   7.85 N/A N/A
5EUJK-SR5 JK AX1 C5E UTP SHTR RD EA B  $                 10.19 23.0%  $                   7.85 N/A N/A
5EUJK-ST5 JK AX1 C5E UTP SHTR LA EA B  $                 10.19 23.0%  $                   7.85 N/A N/A
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5EUJK-SV5 JK AX1 C5E UTP SHTR GN EA B  $                 10.19 23.0%  $                   7.85 N/A N/A
5EUJK-SW5 JK AX1 C5E UTP SHTR WH EA B  $                 10.19 23.0%  $                   7.85 N/A N/A
5EUJK-SY5 JK AX1 C5E UTP SHTR YL EA B  $                 10.19 23.0%  $                   7.85 N/A N/A
5F100-2EC PLT OPTX SC 12F ZIR BK EA  B  $                 81.29 23.00%  $                 62.59 N/A N/A
5F100-2EL PLT OPTX LC 12F ZIR BK EA  B  $                 87.95 23.00%  $                 67.72 N/A N/A
5F100-2IC PLT OPTX SC 12F ZIR BG EA  B  $                 81.29 23.00%  $                 62.59 N/A N/A
5F100-2IL PLT OPTX LC 12F ZIR BG EA  B  $                 87.95 23.00%  $                 67.72 N/A N/A
5F100-2LC PLT OPTX SC 12F ZIR BL EA  B  $                 89.44 23.00%  $                 68.87 N/A N/A
5F100-2LL PLT OPTX LC 12F ZIR BL EA  B  $               101.61 23.00%  $                 78.24 N/A N/A
5F100-2PL PLT OPTX LC 12F ZIR PL EA  B  $               101.60 23.00%  $                 78.23 N/A N/A
5F100-2QC PLT OPTX SC 12F ZIR AQ EA  B  $                 89.44 23.00%  $                 68.87 N/A N/A
5F100-2QL PLT OPTX LC 12F ZIR AQ EA  B  $               101.61 23.00%  $                 78.24 N/A N/A
5F100-2VC PLT OPTX SC 12F ZIR GN EA  B  $                 89.44 23.00%  $                 68.87 N/A N/A
5F100-2VL PLT OPTX LC 12F ZIR GN EA  B  $               101.61 23.00%  $                 78.24 N/A N/A
5F100-4EL PLT OPTX LC 24F ZIR BK EA  B  $               159.56 23.00%  $               122.86 N/A N/A
5F100-4IL PLT OPTX LC 24F ZIR BG EA  B  $               159.56 23.00%  $               122.86 N/A N/A
5F100-4LL PLT OPTX LC 24F ZIR BL EA  B  $               159.56 23.00%  $               122.86 N/A N/A
5F100-4PL PLT OPTX LC 24F ZIR PL EA  B  $               159.56 23.00%  $               122.86 N/A N/A
5F100-4QL PLT OPTX LC 24F ZIR AQ EA  B  $               159.56 23.00%  $               122.86 N/A N/A
5F100-6EC PLT OPTX SC 6F ZIR BK EA  B  $                 47.43 23.00%  $                 36.52 N/A N/A
5F100-6IC PLT OPTX SC 6F ZIR BG EA  B  $                 47.43 23.00%  $                 36.52 N/A N/A
5F100-6LC PLT OPTX SC 6F ZIR BL EA  B  $                 54.16 23.00%  $                 41.70 N/A N/A
5F100-6MB PLT OPTX MTP 6POS KUKU EA  B  $               111.69 23.00%  $                 86.00 N/A N/A
5F100-6MP PLT OPTX MTP 6POS KUKD EA  B  $               116.16 23.00%  $                 89.44 N/A N/A
5F100-6MT PLT OPTX ST 6F ZIR MTL EA  B  $                 41.20 23.00%  $                 31.72 N/A N/A
5F100-6QC PLT OPTX SC 6F ZIR AQ EA  B  $                 54.16 23.00%  $                 41.70 N/A N/A
5F100-6QP PLT OPTX EMPTY 6QP EA  B  $                 14.90 23.00%  $                 11.47 N/A N/A
5F100-6VC PLT OPTX SC 6F ZIR GN EA  B  $                 54.16 23.00%  $                 41.70 N/A N/A
5F100-6VF PLT 6PK F-CONN EA  B  $                 16.45 23.00%  $                 12.67 N/A N/A
5F100-8MB PLT OPTX MTP 8POS KUKU EA  B  $               137.35 23.00%  $               105.76 N/A N/A
5F100-8MP PLT OPTX MTP 8POS KUKD EA  B  $               137.35 23.00%  $               105.76 N/A N/A
5F100-8MT PLT OPTX ST 8F ZIR MTL EA  B  $                 51.58 23.00%  $                 39.72 N/A N/A
5F100-BNC PLT W/6 BNC CONN EA  B  $                 37.94 23.00%  $                 29.21 N/A N/A
5F100-PLT PLT OPTX BLANK EA  B  $                   6.85 23.00%  $                   5.27 N/A N/A
5FUHD-2IL PLT HDX LC 12F PHOS EA  B  $                 87.95 23.00%  $                 67.72 N/A N/A
5FUHD-2LL PLT HDX LC 12F ZIR EA  B  $               101.60 23.00%  $                 78.23 N/A N/A
5FUHD-2PL PLT HDX LC 12F PRL ZIR EA B  $               101.60 23.0%  $                 78.23 N/A N/A
5FUHD-2QL PLT HDX LC 12F ZIR EA  B  $               101.60 23.00%  $                 78.23 N/A N/A

5092 of 9702



NW Infrastructure Leviton

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Leviton                                    
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount NYS Net Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

5FUHD-2VL PLT HDX LC 12F GRN ZIR EA B  $                 86.33 23.0%  $                 66.47 N/A N/A
5FUHD-6IC PLT HDX SC 6F PHOS EA  B  $                 47.43 23.00%  $                 36.52 N/A N/A
5FUHD-6LC PLT HDX SC 6F ZIR EA  B  $                 54.16 23.00%  $                 41.70 N/A N/A
5FUHD-6MB PLT HDX MTP K-UP/UP EA  B  $               136.69 23.00%  $               105.25 N/A N/A
5FUHD-6MP PLT HDX MTP K-UP/DWN EA  B  $               136.69 23.00%  $               105.25 N/A N/A
5FUHD-6QC PLT HDX SC 6F ZIR EA  B  $                 54.16 23.00%  $                 41.70 N/A N/A
5FUHD-BLK PLT HDX BLANK EA  B  $                   6.85 23.00%  $                   5.27 N/A N/A
5G108-BB5 JACK C5E 25PK BN EA  B  $               104.83 23.00%  $                 80.72 N/A N/A
5G108-BC5 JACK C5E 25PK CR EA  B  $               104.83 23.00%  $                 80.72 N/A N/A
5G108-BE5 JACK C5E 25PK BK EA  B  $               104.83 23.00%  $                 80.72 N/A N/A
5G108-BG5 JACK C5E 25PK GY EA  B  $               104.83 23.00%  $                 80.72 N/A N/A
5G108-BI5 JACK C5E 25PK IV EA  B  $               104.83 23.00%  $                 80.72 N/A N/A
5G108-BL5 JACK C5E 25PK BL EA  B  $               104.83 23.00%  $                 80.72 N/A N/A
5G108-BO5 JACK C5E 25PK OR EA  B  $               104.83 23.00%  $                 80.72 N/A N/A
5G108-BP5 JACK C5E 25PK PU EA  B  $               104.83 23.00%  $                 80.72 N/A N/A
5G108-BR5 JACK C5E 25PK RD EA  B  $               104.83 23.00%  $                 80.72 N/A N/A
5G108-BT5 JACK C5E 25PK LA EA  B  $               104.83 23.00%  $                 80.72 N/A N/A
5G108-BV5 JACK C5E 25PK GN EA  B  $               104.83 23.00%  $                 80.72 N/A N/A
5G108-BW5 JACK C5E 25PK WH EA  B  $               104.83 23.00%  $                 80.72 N/A N/A
5G108-BY5 JACK C5E 25PK YL EA  B  $               104.83 23.00%  $                 80.72 N/A N/A
5G108-JE5 JACK C5E 150PK JRPD BK EA  B  $               628.96 23.00%  $               484.30 N/A N/A
5G108-JI5 JACK C5E 150PK JRPD IV EA  B  $               628.96 23.00%  $               484.30 N/A N/A
5G108-JL5 JACK C5E 150PK JRPD BL EA  B  $               628.96 23.00%  $               484.30 N/A N/A
5G108-JO5 JACK C5E 150PK JRPD OR EA  B  $               628.96 23.00%  $               484.30 N/A N/A
5G108-JW5 JACK C5E 150PK JRPD WH EA  B  $               628.96 23.00%  $               484.30 N/A N/A
5G108-RB5 JACK C5E BN EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
5G108-RC5 JACK C5E CR EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
5G108-RE5 JACK C5E BK EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
5G108-RG5 JACK C5E GY EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
5G108-RI5 JACK C5E IV EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
5G108-RL5 JACK C5E BL EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
5G108-RO5 JACK C5E OR EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
5G108-RP5 JACK C5E PU EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
5G108-RR5 JACK C5E RD EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
5G108-RT5 JACK C5E LA EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
5G108-RV5 JACK C5E GN EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
5G108-RW5 JACK C5E WH EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
5G108-RY5 JACK C5E YL EA  B  $                   4.41 23.00%  $                   3.40 N/A N/A
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5G110-BB5 JACK C5E+ 25PK BN EA  B  $               132.14 23.00%  $               101.75 N/A N/A
5G110-BC5 JACK C5E+ 25PK CR EA  B  $               132.14 23.00%  $               101.75 N/A N/A
5G110-BE5 JACK C5E+ 25PK BK EA  B  $               132.14 23.00%  $               101.75 N/A N/A
5G110-BG5 JACK C5E+ 25PK GY EA  B  $               132.14 23.00%  $               101.75 N/A N/A
5G110-BI5 JACK C5E+ 25PK IV EA  B  $               132.14 23.00%  $               101.75 N/A N/A
5G110-BL5 JACK C5E+ 25PK BL EA  B  $               132.14 23.00%  $               101.75 N/A N/A
5G110-BO5 JACK C5E+ 25PK OR EA  B  $               132.14 23.00%  $               101.75 N/A N/A
5G110-BP5 JACK C5E+ 25PK PU EA  B  $               132.14 23.00%  $               101.75 N/A N/A
5G110-BR5 JACK C5E+ 25PK RD EA  B  $               132.14 23.00%  $               101.75 N/A N/A
5G110-BT5 JACK C5E+ 25PK LA EA  B  $               132.14 23.00%  $               101.75 N/A N/A
5G110-BV5 JACK C5E+ 25PK GN EA  B  $               132.14 23.00%  $               101.75 N/A N/A
5G110-BW5 JACK C5E+ 25PK WH EA  B  $               132.14 23.00%  $               101.75 N/A N/A
5G110-BY5 JACK C5E+ 25PK YL EA  B  $               132.14 23.00%  $               101.75 N/A N/A
5G110-JL5 JACK C5E+ 150PK JRPD BL EA  B  $               792.81 23.00%  $               610.46 N/A N/A
5G110-JW5 JACK C5E+ 150PK JRPD WH EA  B  $               792.81 23.00%  $               610.46 N/A N/A
5G110-RB5 JACK C5E+ BN EA  B  $                   5.56 23.00%  $                   4.28 N/A N/A
5G110-RC5 JACK C5E+ CR EA  B  $                   5.56 23.00%  $                   4.28 N/A N/A
5G110-RE5 JACK C5E+ BK EA  B  $                   5.56 23.00%  $                   4.28 N/A N/A
5G110-RG5 JACK C5E+ GY EA  B  $                   5.56 23.00%  $                   4.28 N/A N/A
5G110-RI5 JACK C5E+ IV EA  B  $                   5.56 23.00%  $                   4.28 N/A N/A
5G110-RL5 JACK C5E+ BL EA  B  $                   5.56 23.00%  $                   4.28 N/A N/A
5G110-RO5 JACK C5E+ OR EA  B  $                   5.56 23.00%  $                   4.28 N/A N/A
5G110-RP5 JACK C5E+ PU EA  B  $                   5.56 23.00%  $                   4.28 N/A N/A
5G110-RR5 JACK C5E+ RD EA  B  $                   5.56 23.00%  $                   4.28 N/A N/A
5G110-RT5 JACK C5E+ LA EA  B  $                   5.56 23.00%  $                   4.28 N/A N/A
5G110-RV5 JACK C5E+ GN EA  B  $                   5.56 23.00%  $                   4.28 N/A N/A
5G110-RW5 JACK C5E+ WH EA  B  $                   5.56 23.00%  $                   4.28 N/A N/A
5G110-RY5 JACK C5E+ YL EA  B  $                   5.56 23.00%  $                   4.28 N/A N/A
5G240-01S PCORD C5E 110 4PR 1' GY EA  B  $                 16.71 23.00%  $                 12.87 N/A N/A
5G240-02S PCORD C5E 110 4PR 2' GY EA  B  $                 17.39 23.00%  $                 13.39 N/A N/A
5G240-03S PCORD C5E 110 4PR 3' GY EA  B  $                 18.05 23.00%  $                 13.90 N/A N/A
5G240-05S PCORD C5E 110 4PR 5' GY EA  B  $                 19.43 23.00%  $                 14.96 N/A N/A
5G240-07S PCORD C5E 110 4PR 7' GY EA  B  $                 20.75 23.00%  $                 15.98 N/A N/A
5G240-10S PCORD C5E 110 4P 10' GY EA  B  $                 22.28 23.00%  $                 17.16 N/A N/A
5G270-D48 PNL QP C5E 48PT 1U EA  B  $               396.53 23.00%  $               305.33 N/A N/A
5G270-U24 PNL QP C5E 24PT 1U EA  B  $               180.61 23.00%  $               139.07 N/A N/A
5G270-U48 PNL QP C5E 48PT 2U EA  B  $               340.18 23.00%  $               261.94 N/A N/A
5G34A-01S PCORD C5E 110-T568A 1' EA  B  $                 15.94 23.00%  $                 12.27 N/A N/A
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5G34A-02S PCORD C5E 110-T568A 2' EA  B  $                 16.51 23.00%  $                 12.71 N/A N/A
5G34A-03S PCORD C5E 110-T568A 3' EA  B  $                 17.14 23.00%  $                 13.20 N/A N/A
5G34A-05S PCORD C5E 110-T568A 5' EA  B  $                 18.31 23.00%  $                 14.10 N/A N/A
5G34A-07S PCORD C5E 110-T568A 7' EA  B  $                 19.44 23.00%  $                 14.97 N/A N/A
5G34A-10S PCORD C5E 110-T568A 10' EA  B  $                 21.20 23.00%  $                 16.32 N/A N/A
5G34B-01S PCORD C5E 110-T568B 1' EA  B  $                 15.94 23.00%  $                 12.27 N/A N/A
5G34B-02S PCORD C5E 110-T568B 2' EA  B  $                 16.51 23.00%  $                 12.71 N/A N/A
5G34B-03S PCORD C5E 110-T568B 3' EA  B  $                 17.14 23.00%  $                 13.20 N/A N/A
5G34B-05S PCORD C5E 110-T568B 5' EA  B  $                 18.31 23.00%  $                 14.10 N/A N/A
5G34B-07S PCORD C5E 110-T568B 7' EA  B  $                 19.44 23.00%  $                 14.97 N/A N/A
5G34B-10S PCORD C5E 110-T568B 10' EA  B  $                 21.20 23.00%  $                 16.32 N/A N/A
5G460-03E PCORD C5E UTP 3' BK EA  B  $                   3.03 23.00%  $                   2.33 N/A N/A
5G460-03G PCORD C5E UTP 3' GN EA  B  $                   3.03 23.00%  $                   2.33 N/A N/A
5G460-03L PCORD C5E UTP 3' BL EA  B  $                   3.03 23.00%  $                   2.33 N/A N/A
5G460-03R PCORD C5E UTP 3' RD EA  B  $                   3.03 23.00%  $                   2.33 N/A N/A
5G460-03S PCORD C5E UTP 3' GY EA  B  $                   3.03 23.00%  $                   2.33 N/A N/A
5G460-03W PCORD C5E UTP 3' WH EA  B  $                   3.03 23.00%  $                   2.33 N/A N/A
5G460-03Y PCORD C5E UTP 3' YL EA  B  $                   3.03 23.00%  $                   2.33 N/A N/A
5G460-05E PCORD C5E UTP 5' BK EA  B  $                   3.45 23.00%  $                   2.66 N/A N/A
5G460-05G PCORD C5E UTP 5' GN EA  B  $                   3.45 23.00%  $                   2.66 N/A N/A
5G460-05L PCORD C5E UTP 5' BL EA  B  $                   3.45 23.00%  $                   2.66 N/A N/A
5G460-05R PCORD C5E UTP 5' RD EA  B  $                   3.45 23.00%  $                   2.66 N/A N/A
5G460-05S PCORD C5E UTP 5' GY EA  B  $                   3.45 23.00%  $                   2.66 N/A N/A
5G460-05W PCORD C5E UTP 5' WH EA  B  $                   3.45 23.00%  $                   2.66 N/A N/A
5G460-05Y PCORD C5E UTP 5' YL EA  B  $                   3.45 23.00%  $                   2.66 N/A N/A
5G460-07G PCORD C5E UTP 7' GN EA  B  $                   3.88 23.00%  $                   2.99 N/A N/A
5G460-07L PCORD C5E UTP 7' BL EA  B  $                   3.88 23.00%  $                   2.99 N/A N/A
5G460-07S PCORD C5E UTP 7' GY EA  B  $                   3.88 23.00%  $                   2.99 N/A N/A
5G460-07W PCORD C5E UTP 7' WH EA  B  $                   3.88 23.00%  $                   2.99 N/A N/A
5G460-07Y PCORD C5E UTP 7' YL EA  B  $                   3.88 23.00%  $                   2.99 N/A N/A
5G460-10E PCORD C5E UTP 10' BK EA  B  $                   4.59 23.00%  $                   3.53 N/A N/A
5G460-10G PCORD C5E UTP 10' GN EA  B  $                   4.59 23.00%  $                   3.53 N/A N/A
5G460-10L PCORD C5E UTP 10' BL EA  B  $                   4.59 23.00%  $                   3.53 N/A N/A
5G460-10S PCORD C5E UTP 10' GY EA  B  $                   4.59 23.00%  $                   3.53 N/A N/A
5G460-10W PCORD C5E UTP 10' WH EA  B  $                   4.59 23.00%  $                   3.53 N/A N/A
5G460-10Y PCORD C5E UTP 10' YL EA  B  $                   4.59 23.00%  $                   3.53 N/A N/A
5G460-15E PCORD C5E UTP 15' BK EA  B  $                   5.89 23.00%  $                   4.54 N/A N/A
5G460-15G PCORD C5E UTP 15' GN EA  B  $                   5.89 23.00%  $                   4.54 N/A N/A
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5G460-15R PCORD C5E UTP 15' RD EA  B  $                   5.89 23.00%  $                   4.54 N/A N/A
5G460-15S PCORD C5E UTP 15' GY EA  B  $                   5.89 23.00%  $                   4.54 N/A N/A
5G460-15W PCORD C5E UTP 15' WH EA  B  $                   5.89 23.00%  $                   4.54 N/A N/A
5G460-20E PCORD C5E UTP 20' BK EA  B  $                   7.25 23.00%  $                   5.58 N/A N/A
5G460-20G PCORD C5E UTP 20' GN EA  B  $                   7.25 23.00%  $                   5.58 N/A N/A
5G460-20L PCORD C5E UTP 20' BL EA  B  $                   7.25 23.00%  $                   5.58 N/A N/A
5G460-20S PCORD C5E UTP 20' GY EA  B  $                   7.25 23.00%  $                   5.58 N/A N/A
5G460-20Y PCORD C5E UTP 20' YL EA  B  $                   7.25 23.00%  $                   5.58 N/A N/A
5G596-C48 PNL 110 C5E 48PT 2U CEN EA  B  $               317.33 23.00%  $               244.34 N/A N/A
5G596-R24 PNL 110 C5E 24PT 1U REC EA  B  $               200.51 23.00%  $               154.39 N/A N/A
5G596-R48 PNL 48PT C5E REC EA  B  $               400.98 23.00%  $               308.75 N/A N/A
5G596-U12 PNL 110 C5E 12PT 1U EA  B  $               118.44 23.00%  $                 91.20 N/A N/A
5G596-U24 PNL 110 C5E 24PT 1U EA  B  $               158.68 23.00%  $               122.18 N/A N/A
5G596-U48 PNL 110 C5E 48PT 2U EA  B  $               317.31 23.00%  $               244.33 N/A N/A
5G596-U89 PNL 110 C5E 12PT 89D EA  B  $               101.70 23.00%  $                 78.31 N/A N/A
5G596-U96 PNL 110 C5E 96PT 4U EA  B  $               599.15 23.00%  $               461.35 N/A N/A
5G597-U24 PNL C5E 110 ANG 24PT EA  B  $               182.48 23.00%  $               140.51 N/A N/A
5G597-U48 PNL 110 C5E 48PT 2U ANG EA  B  $               362.29 23.00%  $               278.96 N/A N/A
5HHOM-01L PCORD HOME5E HF 1' BL EA  B  $                   2.60 23.00%  $                   2.00 N/A N/A
5HHOM-01Y PCORD HOME5E HF 1' YL EA  B  $                   2.60 23.00%  $                   2.00 N/A N/A
5HHOM-02L PCORD HOME5E HF 2' BL EA  B  $                   2.76 23.00%  $                   2.13 N/A N/A
5HHOM-02R PCORD HOME5E HF 2' RD EA  B  $                   2.76 23.00%  $                   2.13 N/A N/A
5HHOM-02W PCORD HOME5E HF 2' WH EA  B  $                   2.76 23.00%  $                   2.13 N/A N/A
5HHOM-02Y PCORD HOME5E HF 2' YL EA  B  $                   2.76 23.00%  $                   2.13 N/A N/A
5HHOM-03L PCORD HOME5E HF 3' BL EA  B  $                   2.96 23.00%  $                   2.28 N/A N/A
5HHOM-03R PCORD HOME5E HF 3' RD EA  B  $                   2.96 23.00%  $                   2.28 N/A N/A
5HHOM-03W PCORD HOME5E HF 3' WH EA  B  $                   2.96 23.00%  $                   2.28 N/A N/A
5HHOM-03Y PCORD HOME5E HF 3' YL EA  B  $                   2.96 23.00%  $                   2.28 N/A N/A
5HHOM-04L PCORD HOME5E HF 4' BL EA  B  $                   3.13 23.00%  $                   2.41 N/A N/A
5HHOM-04R PCORD HOME5E HF 4' RD EA  B  $                   3.13 23.00%  $                   2.41 N/A N/A
5HHOM-04W PCORD HOME5E HF 4' WH EA  B  $                   3.13 23.00%  $                   2.41 N/A N/A
5HHOM-04Y PCORD HOME5E HF 4' YL EA  B  $                   3.13 23.00%  $                   2.41 N/A N/A
5HHOM-6IL PCORD HOME5E HF 6" BL EA  B  $                   2.51 23.00%  $                   1.93 N/A N/A
5HHOM-6IR PCORD HOME5E HF 6" RD EA  B  $                   2.51 23.00%  $                   1.93 N/A N/A
5HHOM-6IW PCORD HOME5E HF 6" WH EA  B  $                   2.51 23.00%  $                   1.93 N/A N/A
5HHOM-6IY PCORD HOME5E HF 6" YL EA  B  $                   2.51 23.00%  $                   1.93 N/A N/A
5L000-KAL KIT KEY LOCK 1000I EA  B  $                 12.38 23.00%  $                   9.53 N/A N/A
5L000-L0K KIT KEY LOCK 1000 & SMC EA  B  $                 12.39 23.00%  $                   9.54 N/A N/A
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5LDCL-M01 PCORD OM3 SC-LC 1M EA  B  $                 16.81 23.00%  $                 12.94 N/A N/A
5LDCL-M02 PCORD OM3 SC-LC 2M EA  B  $                 18.13 23.00%  $                 13.96 N/A N/A
5LDCL-M03 PCORD OM3 SC-LC 3M EA  B  $                 19.89 23.00%  $                 15.32 N/A N/A
5LDCL-M05 PCORD OM3 SC-LC 5M EA  B  $                 21.96 23.00%  $                 16.91 N/A N/A
5LDCL-M10 PCORD OM3 SC-LC 10M EA  B  $                 29.06 23.00%  $                 22.38 N/A N/A
5LDLC-M01 PCORD OM3 LC-LC 1M EA  B  $                 17.94 23.00%  $                 13.81 N/A N/A
5LDLC-M02 PCORD OM3 LC-LC 2M EA  B  $                 19.56 23.00%  $                 15.06 N/A N/A
5LDLC-M03 PCORD OM3 LC-LC 3M EA  B  $                 20.86 23.00%  $                 16.06 N/A N/A
5LDLC-M04 PCORD OM3 LC-LC 4M EA  B  $                 22.29 23.00%  $                 17.16 N/A N/A
5LDLC-M05 PCORD OM3 LC-LC 5M EA  B  $                 23.73 23.00%  $                 18.27 N/A N/A
5LDLC-M07 PCORD OM3 LC-LC 7M EA  B  $                 26.58 23.00%  $                 20.47 N/A N/A
5LDLC-M09 PCORD OM3 LC-LC 9M EA  B  $                 29.39 23.00%  $                 22.63 N/A N/A
5LDLC-M10 PCORD OM3 LC-LC 10M EA  B  $                 30.83 23.00%  $                 23.74 N/A N/A
5LDLC-M12 PCORD OM3 LC-LC 12M EA  B  $                 33.89 23.00%  $                 26.10 N/A N/A
5LDLC-M15 PCORD OM3 LC-LC 15M EA  B  $                 38.49 23.00%  $                 29.64 N/A N/A
5LDSC-M01 PCORD OM3 SC-SC 1M EA  B  $                 15.70 23.00%  $                 12.09 N/A N/A
5LDSC-M02 PCORD OM3 SC-SC 2M EA  B  $                 17.24 23.00%  $                 13.27 N/A N/A
5LDSC-M03 PCORD OM3 SC-SC 3M EA  B  $                 18.76 23.00%  $                 14.45 N/A N/A
5LDSC-M05 PCORD OM3 SC-SC 5M EA  B  $                 21.84 23.00%  $                 16.82 N/A N/A
5LDSC-M10 PCORD OM3 SC-SC 10M EA  B  $                 26.83 23.00%  $                 20.66 N/A N/A
5LPLC-M03 PTAIL OM3 LC 3M EA  B  $                   7.66 23.00%  $                   5.90 N/A N/A
5LPSC-M03 PTAIL OM3 SC 3M EA  B  $                   5.73 23.00%  $                   4.41 N/A N/A
5LPST-M03 PTAIL OM3 ST 3M EA  B  $                   7.14 23.00%  $                   5.50 N/A N/A
5R100-0FR MGR CBL RINGS 2PK EA  B  $                 14.90 23.00%  $                 11.47 N/A N/A
5R100-14R RINGS 1/4 CBL MGMT 4PCS EA  B  $                 10.61 23.00%  $                   8.17 N/A N/A
5R1RU-023 BRKT EARS ENCL 1000I EA  B  $                 18.09 23.00%  $                 13.93 N/A N/A
5R1UE-OPX PNL 1U 500I EMPTY EA  B  $                 71.69 23.00%  $                 55.20 N/A N/A
5R1UH-S03 ENCL 1U ULTRA EMPTY+TRY EA  B  $               391.14 23.00%  $               301.18 N/A N/A
5R1UH-S08 ENCL 1U ULTRA HD W/TRY EA  B  $               430.25 23.00%  $               331.29 N/A N/A
5R1UL-CMT MGR CBL 1U OPTX 500I EA  B  $                 56.19 23.00%  $                 43.27 N/A N/A
5R1UL-F03 ENCL 1U 500I EMPTY EA  B  $               128.10 23.00%  $                 98.64 N/A N/A
5R1UM-F03 ENCL 1U 1000I EMPTY EA  B  $               219.34 23.00%  $               168.89 N/A N/A
5R1UM-S03 ENCL 1U 1000I EMPTY+TRY EA  B  $               286.26 23.00%  $               220.42 N/A N/A
5R1UM-S08 ENCL 1U 1000I HD W/TRY EA  B  $               314.89 23.00%  $               242.47 N/A N/A
5R1UR-TRY TRAY RETRO 1U 1000I EA  B  $               127.34 23.00%  $                 98.05 N/A N/A
5R2UH-S06 ENCL 2U ULTRA EMPTY+TRY EA  B  $               517.36 23.00%  $               398.37 N/A N/A
5R2UH-S16 ENCL 2U ULTRA HD W/TRY EA  B  $               569.10 23.00%  $               438.21 N/A N/A
5R2UL-CMT MGR CBL 2/3U OPTX 500I EA  B  $                 69.66 23.00%  $                 53.64 N/A N/A
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5R2UL-F06 ENCL 2U 500I EMPTY EA  B  $               161.23 23.00%  $               124.15 N/A N/A
5R2UM-F06 ENCL 2U 1000I EMPTY EA  B  $               281.36 23.00%  $               216.65 N/A N/A
5R2UM-S06 ENCL 2U 1000I EMPTY+TRY EA  B  $               360.23 23.00%  $               277.38 N/A N/A
5R2UM-S16 ENCL 2U 1000I HD W/TRY EA  B  $               396.25 23.00%  $               305.11 N/A N/A
5R2UR-TRY TRAY RETRO 2U 1000I EA  B  $               188.65 23.00%  $               145.26 N/A N/A
5R3UE-OPX PNL 3U 500I EMPTY EA  B  $                 98.83 23.00%  $                 76.10 N/A N/A
5R3UL-F12 ENCL 3U 500I EMPTY EA  B  $               211.65 23.00%  $               162.97 N/A N/A
5R3UM-F09 ENCL 1000I 3RU EMPTY EA  B  $               371.65 23.00%  $               286.17 N/A N/A
5R3UM-F12 ENCL 1000I 3RU EMPTY EA  B  $               375.05 23.00%  $               288.79 N/A N/A
5R4UH-S12 ENCL 4U ULTRA EMPTY+TRY EA  B  $               726.10 23.00%  $               559.10 N/A N/A
5R4UM-F12 ENCL 4U 1000I EMPTY EA  B  $               431.91 23.00%  $               332.57 N/A N/A
5R4UM-F15 ENCL 4U 1000I EMPTY EA  B  $               434.16 23.00%  $               334.30 N/A N/A
5RCMP-KIT KIT CBL CLAMP OPT-X RM EA  B  $                 46.71 23.00%  $                 35.97 N/A N/A
5RCMP-KT2 KIT OPTX CABLE CLAMP EA  B  $                 53.94 23.00%  $                 41.53 N/A N/A
5RCMR-KIT KIT CBL CLAMP RM UNIV EA  B  $                 84.86 23.00%  $                 65.34 N/A N/A
5RKIT-OM3 IPP KIT OM3 18PT 1RU EA  B  $               512.50 23.00%  $               394.63 N/A N/A
5RKIT-OS2 IPP KIT OS2 18PT 1RU EA  B  $               512.50 23.00%  $               394.63 N/A N/A
5S180-SH5 JACK C5E 8P8C SHIELDED EA  B  $                   7.36 23.00%  $                   5.67 N/A N/A
5S460-03S PCORD C5E FTP 3' GY EA  B  $                   6.21 23.00%  $                   4.78 N/A N/A
5S460-05S PCORD C5E FTP 5' GY EA  B  $                   7.21 23.00%  $                   5.55 N/A N/A
5S460-07S PCORD C5E FTP 7' GY EA  B  $                   8.33 23.00%  $                   6.41 N/A N/A
5S460-10S PCORD C5E FTP 10' GY EA  B  $                   9.98 23.00%  $                   7.68 N/A N/A
5S460-15S PCORD C5E FTP 15' GY EA  B  $                 12.76 23.00%  $                   9.83 N/A N/A
5S460-20S PCORD C5E FTP 20' GY EA  B  $                 15.55 23.00%  $                 11.97 N/A N/A
5T000-00T SPL TRAY D 4X7 HS-P 12F EA  B  $                 36.51 23.00%  $                 28.11 N/A N/A
5W110-00N ENCL SML SOLID DR NO EA  B  $               109.18 23.00%  $                 84.07 N/A N/A
5W120-00N ENCL SMALL SPL MT DR+LK EA  B  $               136.00 23.00%  $               104.72 N/A N/A
5W170-00N ENCL SML SOL DR+LK+KY EA  B  $               122.09 23.00%  $                 94.01 N/A N/A
5W310-00N ENCL MD EMPTY SOL MT DR EA  B  $               148.88 23.00%  $               114.64 N/A N/A
5W320-00N ENCL MD EMPTY SPL MT DR EA  B  $               178.68 23.00%  $               137.58 N/A N/A
5W370-00N ENCL MD EM SLD M DR+L+K EA  B  $               171.21 23.00%  $               131.83 N/A N/A
5W597-U48 PNL 110 C5E 48PT 2U ANG EA  B  $               351.75 23.00%  $               270.85 N/A N/A
5W710-00N ENCL LG EMPTY SOL MT DR EA  B  $               317.61 23.00%  $               244.56 N/A N/A
5W720-00N ENCL LG EMPTY SPL MT DR EA  B  $               335.00 23.00%  $               257.95 N/A N/A
5W770-00N ENCL LG EM SLD M DR+L+K EA  B  $               330.00 23.00%  $               254.10 N/A N/A
6110G-RB6 JACK C6A BN EA  B  $                 16.15 23.00%  $                 12.44 N/A N/A
6110G-RC6 JACK C6A CR EA  B  $                 16.15 23.00%  $                 12.44 N/A N/A
6110G-RE6 JACK C6A BK EA  B  $                 16.15 23.00%  $                 12.44 N/A N/A
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6110G-RG6 JACK C6A GY EA  B  $                 16.15 23.00%  $                 12.44 N/A N/A
6110G-RI6 JACK C6A IV EA  B  $                 16.15 23.00%  $                 12.44 N/A N/A
6110G-RL6 JACK C6A BL EA  B  $                 16.15 23.00%  $                 12.44 N/A N/A
6110G-RO6 JACK C6A OR EA  B  $                 16.15 23.00%  $                 12.44 N/A N/A
6110G-RP6 JACK C6A PU EA  B  $                 16.15 23.00%  $                 12.44 N/A N/A
6110G-RR6 JACK C6A RD EA  B  $                 16.15 23.00%  $                 12.44 N/A N/A
6110G-RT6 JACK C6A LA EA  B  $                 16.15 23.00%  $                 12.44 N/A N/A
6110G-RV6 JACK C6A GN EA  B  $                 16.15 23.00%  $                 12.44 N/A N/A
6110G-RW6 JACK C6A WH EA  B  $                 16.15 23.00%  $                 12.44 N/A N/A
6110G-RY6 JACK C6A YL EA  B  $                 16.15 23.00%  $                 12.44 N/A N/A
61110-BB6 JACK C6+ 25PK BN EA  B  $               230.88 23.00%  $               177.78 N/A N/A
61110-BC6 JACK C6+ 25PK CR EA  B  $               230.88 23.00%  $               177.78 N/A N/A
61110-BE6 JACK C6+ 25PK BK EA  B  $               230.88 23.00%  $               177.78 N/A N/A
61110-BG6 JACK C6+ 25PK GY EA  B  $               230.88 23.00%  $               177.78 N/A N/A
61110-BI6 JACK C6+ 25PK IV EA  B  $               230.88 23.00%  $               177.78 N/A N/A
61110-BL6 JACK C6+ 25PK BL EA  B  $               230.88 23.00%  $               177.78 N/A N/A
61110-BO6 JACK C6+ 25PK OR EA  B  $               230.88 23.00%  $               177.78 N/A N/A
61110-BP6 JACK C6+ 25PK PU EA  B  $               230.88 23.00%  $               177.78 N/A N/A
61110-BR6 JACK C6+ 25PK RD EA  B  $               230.88 23.00%  $               177.78 N/A N/A
61110-BT6 JACK C6+ 25PK LA EA  B  $               230.88 23.00%  $               177.78 N/A N/A
61110-BV6 JACK C6+ 25PK GN EA  B  $               230.88 23.00%  $               177.78 N/A N/A
61110-BW6 JACK C6+ 25PK WH EA  B  $               230.88 23.00%  $               177.78 N/A N/A
61110-BY6 JACK C6+ 25PK YL EA  B  $               230.88 23.00%  $               177.78 N/A N/A
61110-JE6 JACK C6+ 150PK JRPD BK EA  B  $            1,385.15 23.00%  $            1,066.57 N/A N/A
61110-JI6 JACK C6+ 150PK JRPD IV EA  B  $            1,385.15 23.00%  $            1,066.57 N/A N/A
61110-JL6 JACK C6+ 150PK JRPD BL EA  B  $            1,385.15 23.00%  $            1,066.57 N/A N/A
61110-JO6 JACK C6+ 150PK JRPD OR EA  B  $            1,385.15 23.00%  $            1,066.57 N/A N/A
61110-JW6 JACK C6+ 150PK JRPD WH EA  B  $            1,385.15 23.00%  $            1,066.57 N/A N/A
61110-RB6 JACK C6+ BN EA  B  $                   9.71 23.00%  $                   7.48 N/A N/A
61110-RC6 JACK C6+ CR EA  B  $                   9.71 23.00%  $                   7.48 N/A N/A
61110-RE6 JACK C6+ BK EA  B  $                   9.71 23.00%  $                   7.48 N/A N/A
61110-RG6 JACK C6+ GY EA  B  $                   9.71 23.00%  $                   7.48 N/A N/A
61110-RI6 JACK C6+ IV EA  B  $                   9.71 23.00%  $                   7.48 N/A N/A
61110-RL6 JACK C6+ BL EA  B  $                   9.71 23.00%  $                   7.48 N/A N/A
61110-RO6 JACK C6+ OR EA  B  $                   9.71 23.00%  $                   7.48 N/A N/A
61110-RP6 JACK C6+ PU EA  B  $                   9.71 23.00%  $                   7.48 N/A N/A
61110-RR6 JACK C6+ RD EA  B  $                   9.71 23.00%  $                   7.48 N/A N/A
61110-RT6 JACK C6+ LA EA  B  $                   9.71 23.00%  $                   7.48 N/A N/A
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61110-RV6 JACK C6+ GN EA  B  $                   9.71 23.00%  $                   7.48 N/A N/A
61110-RW6 JACK C6+ WH EA  B  $                   9.71 23.00%  $                   7.48 N/A N/A
61110-RY6 JACK C6+ YL EA  B  $                   9.71 23.00%  $                   7.48 N/A N/A
61COS-B13 COS REPL 13PK EA  B  $                 34.89 23.00%  $                 26.87 N/A N/A
61HOM-RB6 JACK HOME6 BN EA  B  $                   5.95 23.00%  $                   4.58 N/A N/A
61HOM-RE6 JACK HOME6 BK EA  B  $                   5.95 23.00%  $                   4.58 N/A N/A
61HOM-RG6 JACK HOME6 GY EA  B  $                   5.95 23.00%  $                   4.58 N/A N/A
61HOM-RI6 JACK HOME6 IV EA  B  $                   5.95 23.00%  $                   4.58 N/A N/A
61HOM-RL6 JACK HOME6 BL EA  B  $                   5.95 23.00%  $                   4.58 N/A N/A
61HOM-RT6 JACK HOME6 LA EA  B  $                   5.95 23.00%  $                   4.58 N/A N/A
61HOM-RW6 JACK HOME6 WH EA  B  $                   5.95 23.00%  $                   4.58 N/A N/A
61SJK-RB6 JACK AX1 C6 SHLD BN EA B  $                 15.46 23.0%  $                 11.90 N/A N/A
61SJK-RC6 JACK AX1 C6 SHLD CR EA B  $                 15.46 23.0%  $                 11.90 N/A N/A
61SJK-RE6 JACK AX1 C6 SHLD BK EA B  $                 15.46 23.0%  $                 11.90 N/A N/A
61SJK-RG6 JACK AX1 C6 SHLD GY EA B  $                 15.46 23.0%  $                 11.90 N/A N/A
61SJK-RI6 JACK AX1 C6 SHLD IV EA B  $                 15.46 23.0%  $                 11.90 N/A N/A
61SJK-RL6 JACK AX1 C6 SHLD BL EA B  $                 15.46 23.0%  $                 11.90 N/A N/A
61SJK-RO6 JACK AX1 C6 SHLD OR EA B  $                 15.46 23.0%  $                 11.90 N/A N/A
61SJK-RP6 JACK AX1 C6 SHLD PU EA B  $                 15.46 23.0%  $                 11.90 N/A N/A
61SJK-RR6 JACK AX1 C6 SHLD RD EA B  $                 15.46 23.0%  $                 11.90 N/A N/A
61SJK-RT6 JACK AX1 C6 SHLD LA EA B  $                 15.46 23.0%  $                 11.90 N/A N/A
61SJK-RV6 JACK AX1 C6 SHLD GN EA B  $                 15.46 23.0%  $                 11.90 N/A N/A
61SJK-RW6 JACK AX1 C6 SHLD WH EA B  $                 15.46 23.0%  $                 11.90 N/A N/A
61SJK-RY6 JACK AX1 C6 SHLD YL EA B  $                 15.46 23.0%  $                 11.90 N/A N/A
61SJK-SB6 JK AX1 C6 SHLD SHTR BN EA B  $                 16.90 23.0%  $                 13.01 N/A N/A
61SJK-SC6 JK AX1 C6 SHLD SHTR CR EA B  $                 16.90 23.0%  $                 13.01 N/A N/A
61SJK-SE6 JK AX1 C6 SHLD SHTR BK EA B  $                 16.90 23.0%  $                 13.01 N/A N/A
61SJK-SG6 JK AX1 C6 SHLD SHTR GY EA B  $                 16.90 23.0%  $                 13.01 N/A N/A
61SJK-SI6 JK AX1 C6 SHLD SHTR IV EA B  $                 16.90 23.0%  $                 13.01 N/A N/A
61SJK-SL6 JK AX1 C6 SHLD SHTR BL EA B  $                 16.90 23.0%  $                 13.01 N/A N/A
61SJK-SO6 JK AX1 C6 SHLD SHTR OR EA B  $                 16.90 23.0%  $                 13.01 N/A N/A
61SJK-SP6 JK AX1 C6 SHLD SHTR PU EA B  $                 16.90 23.0%  $                 13.01 N/A N/A
61SJK-SR6 JK AX1 C6 SHLD SHTR RD EA B  $                 16.90 23.0%  $                 13.01 N/A N/A
61SJK-ST6 JK AX1 C6 SHLD SHTR LA EA B  $                 16.90 23.0%  $                 13.01 N/A N/A
61SJK-SV6 JK AX1 C6 SHLD SHTR GN EA B  $                 16.90 23.0%  $                 13.01 N/A N/A
61SJK-SW6 JK AX1 C6 SHLD SHTR WH EA B  $                 16.90 23.0%  $                 13.01 N/A N/A
61SJK-SY6 JK AX1 C6 SHLD SHTR YL EA B  $                 16.90 23.0%  $                 13.01 N/A N/A
61UJK-RB6 JACK AX1 C6 UTP BN EA B  $                 13.25 23.0%  $                 10.20 N/A N/A
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61UJK-RC6 JACK AX1 C6 UTP CR EA B  $                 13.25 23.0%  $                 10.20 N/A N/A
61UJK-RE6 JACK AX1 C6 UTP BK EA B  $                 13.25 23.0%  $                 10.20 N/A N/A
61UJK-RG6 JACK AX1 C6 UTP GY EA B  $                 13.25 23.0%  $                 10.20 N/A N/A
61UJK-RI6 JACK AX1 C6 UTP IV EA B  $                 13.25 23.0%  $                 10.20 N/A N/A
61UJK-RL6 JACK AX1 C6 UTP BL EA B  $                 13.25 23.0%  $                 10.20 N/A N/A
61UJK-RO6 JACK AX1 C6 UTP OR EA B  $                 13.25 23.0%  $                 10.20 N/A N/A
61UJK-RP6 JACK AX1 C6 UTP PU EA B  $                 13.25 23.0%  $                 10.20 N/A N/A
61UJK-RR6 JACK AX1 C6 UTP RD EA B  $                 13.25 23.0%  $                 10.20 N/A N/A
61UJK-RT6 JACK AX1 C6 UTP LA EA B  $                 13.25 23.0%  $                 10.20 N/A N/A
61UJK-RV6 JACK AX1 C6 UTP GN EA B  $                 13.25 23.0%  $                 10.20 N/A N/A
61UJK-RW6 JACK AX1 C6 UTP WH EA B  $                 13.25 23.0%  $                 10.20 N/A N/A
61UJK-RY6 JACK AX1 C6 UTP YL EA B  $                 13.25 23.0%  $                 10.20 N/A N/A
61UJK-SB6 JK AX1 C6 UTP SHTR BN EA B  $                 14.70 23.0%  $                 11.32 N/A N/A
61UJK-SC6 JK AX1 C6 UTP SHTR CR EA B  $                 14.70 23.0%  $                 11.32 N/A N/A
61UJK-SE6 JK AX1 C6 UTP SHTR BK EA B  $                 14.70 23.0%  $                 11.32 N/A N/A
61UJK-SG6 JK AX1 C6 UTP SHTR GY EA B  $                 14.70 23.0%  $                 11.32 N/A N/A
61UJK-SI6 JK AX1 C6 UTP SHTR IV EA B  $                 14.70 23.0%  $                 11.32 N/A N/A
61UJK-SL6 JK AX1 C6 UTP SHTR BL EA B  $                 14.70 23.0%  $                 11.32 N/A N/A
61UJK-SO6 JK AX1 C6 UTP SHTR OR EA B  $                 14.70 23.0%  $                 11.32 N/A N/A
61UJK-SP6 JK AX1 C6 UTP SHTR PU EA B  $                 14.70 23.0%  $                 11.32 N/A N/A
61UJK-SR6 JK AX1 C6 UTP SHTR RD EA B  $                 14.70 23.0%  $                 11.32 N/A N/A
61UJK-ST6 JK AX1 C6 UTP SHTR LA EA B  $                 14.70 23.0%  $                 11.32 N/A N/A
61UJK-SV6 JK AX1 C6 UTP SHTR GN EA B  $                 14.70 23.0%  $                 11.32 N/A N/A
61UJK-SW6 JK AX1 C6 UTP SHTR WH EA B  $                 14.70 23.0%  $                 11.32 N/A N/A
61UJK-SY6 JK AX1 C6 UTP SHTR YL EA B  $                 14.70 23.0%  $                 11.32 N/A N/A
6210G-03E PCORD 10G 3' BK EA  B  $                 13.45 23.00%  $                 10.36 N/A N/A
6210G-03L PCORD 10G 3' BL EA  B  $                 13.45 23.00%  $                 10.36 N/A N/A
6210G-03R PCORD 10G 3' RD EA  B  $                 13.45 23.00%  $                 10.36 N/A N/A
6210G-03S PCORD 10G 3' GY EA  B  $                 13.45 23.00%  $                 10.36 N/A N/A
6210G-03W PCORD 10G 3' WH EA  B  $                 13.45 23.00%  $                 10.36 N/A N/A
6210G-05L PCORD 10G 5' BL EA  B  $                 16.63 23.00%  $                 12.81 N/A N/A
6210G-05R PCORD 10G 5' RD EA  B  $                 16.63 23.00%  $                 12.81 N/A N/A
6210G-05S PCORD 10G 5' GY EA  B  $                 16.63 23.00%  $                 12.81 N/A N/A
6210G-05W PCORD 10G 5' WH EA  B  $                 16.63 23.00%  $                 12.81 N/A N/A
6210G-05Y PCORD 10G 5' YL EA  B  $                 16.63 23.00%  $                 12.81 N/A N/A
6210G-07L PCORD 10G 7' BL EA  B  $                 19.56 23.00%  $                 15.06 N/A N/A
6210G-07R PCORD 10G 7' RD EA  B  $                 19.56 23.00%  $                 15.06 N/A N/A
6210G-07S PCORD 10G 7' GY EA  B  $                 19.56 23.00%  $                 15.06 N/A N/A
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6210G-07W PCORD 10G 7' WH EA  B  $                 19.56 23.00%  $                 15.06 N/A N/A
6210G-07Y PCORD 10G 7' YL EA  B  $                 19.56 23.00%  $                 15.06 N/A N/A
6210G-10L PCORD 10G 10' BL EA  B  $                 24.03 23.00%  $                 18.50 N/A N/A
6210G-10R PCORD 10G 10' RD EA  B  $                 24.03 23.00%  $                 18.50 N/A N/A
6210G-10S PCORD 10G 10' GY EA  B  $                 24.03 23.00%  $                 18.50 N/A N/A
6210G-10W PCORD 10G 10' WH EA  B  $                 24.03 23.00%  $                 18.50 N/A N/A
6210G-10Y PCORD 10G 10' YL EA  B  $                 24.03 23.00%  $                 18.50 N/A N/A
6210G-15E PCORD 10G 15' BK EA  B  $                 29.89 23.00%  $                 23.02 N/A N/A
6210G-15L PCORD 10G 15' BL EA  B  $                 29.89 23.00%  $                 23.02 N/A N/A
6210G-15R PCORD 10G 15' RD EA  B  $                 29.89 23.00%  $                 23.02 N/A N/A
6210G-15S PCORD 10G 15' GY EA  B  $                 29.89 23.00%  $                 23.02 N/A N/A
6210G-15W PCORD 10G 15' WH EA  B  $                 29.89 23.00%  $                 23.02 N/A N/A
6210G-15Y PCORD 10G 15' YL EA  B  $                 29.89 23.00%  $                 23.02 N/A N/A
6210G-20E PCORD 10G 20' BK EA  B  $                 35.15 23.00%  $                 27.07 N/A N/A
6210G-20G PCORD 10G 20' GN EA  B  $                 35.15 23.00%  $                 27.07 N/A N/A
6210G-20L PCORD 10G 20' BL EA  B  $                 35.15 23.00%  $                 27.07 N/A N/A
6210G-20R PCORD 10G 20' RD EA  B  $                 35.15 23.00%  $                 27.07 N/A N/A
6210G-20S PCORD 10G 20' GY EA  B  $                 35.15 23.00%  $                 27.07 N/A N/A
6210G-20W PCORD 10G 20' WH EA  B  $                 35.15 23.00%  $                 27.07 N/A N/A
62240-01S PCORD C6 110 4PR 1' EA  B  $                 21.31 23.00%  $                 16.41 N/A N/A
62240-02S PCORD C6 110 4PR 2' EA  B  $                 22.16 23.00%  $                 17.06 N/A N/A
62240-03S PCORD C6 110 4PR 3' EA  B  $                 23.04 23.00%  $                 17.74 N/A N/A
62240-05S PCORD C6 110 4PR 5' EA  B  $                 24.80 23.00%  $                 19.10 N/A N/A
62240-07S PCORD C6 110 4PR 7' EA  B  $                 26.49 23.00%  $                 20.40 N/A N/A
62240-10S PCORD C6 110 4PR 10' EA  B  $                 28.49 23.00%  $                 21.94 N/A N/A
6234A-03S PCORD C6 110-T568A 3' EA  B  $                 19.75 23.00%  $                 15.21 N/A N/A
6234A-05S PCORD C6 110-T568A 5' EA  B  $                 21.24 23.00%  $                 16.35 N/A N/A
6234B-01S PCORD C6 110-T568B 1' EA  B  $                 18.29 23.00%  $                 14.08 N/A N/A
6234B-03S PCORD C6 110-T568B 3' EA  B  $                 19.75 23.00%  $                 15.21 N/A N/A
6234B-05S PCORD C6 110-T568B 5' EA  B  $                 21.24 23.00%  $                 16.35 N/A N/A
6234B-07S PCORD C6 110-T568B 7' EA  B  $                 22.70 23.00%  $                 17.48 N/A N/A
6234B-10S PCORD C6 110-T568B 10' EA  B  $                 24.50 23.00%  $                 18.87 N/A N/A
62460-03E PCORD C6 UTP 3' BK EA  B  $                   5.10 23.00%  $                   3.93 N/A N/A
62460-03G PCORD C6 UTP 3' GN EA  B  $                   5.10 23.00%  $                   3.93 N/A N/A
62460-03L PCORD C6 UTP 3' BL EA  B  $                   5.10 23.00%  $                   3.93 N/A N/A
62460-03R PCORD C6 UTP 3' RD EA  B  $                   5.10 23.00%  $                   3.93 N/A N/A
62460-03S PCORD C6 UTP 3' GY EA  B  $                   5.10 23.00%  $                   3.93 N/A N/A
62460-03W PCORD C6 UTP 3' WH EA  B  $                   5.10 23.00%  $                   3.93 N/A N/A
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62460-03Y PCORD C6 UTP 3' YL EA  B  $                   5.10 23.00%  $                   3.93 N/A N/A
62460-05E PCORD C6 UTP 5' BK EA  B  $                   6.45 23.00%  $                   4.97 N/A N/A
62460-05G PCORD C6 UTP 5' GN EA  B  $                   6.45 23.00%  $                   4.97 N/A N/A
62460-05L PCORD C6 UTP 5' BL EA  B  $                   6.45 23.00%  $                   4.97 N/A N/A
62460-05R PCORD C6 UTP 5' RD EA  B  $                   6.45 23.00%  $                   4.97 N/A N/A
62460-05S PCORD C6 UTP 5' GY EA  B  $                   6.45 23.00%  $                   4.97 N/A N/A
62460-05W PCORD C6 UTP 5' WH EA  B  $                   6.45 23.00%  $                   4.97 N/A N/A
62460-05Y PCORD C6 UTP 5' YL EA  B  $                   6.45 23.00%  $                   4.97 N/A N/A
62460-07E PCORD C6 UTP 7' BK EA  B  $                   7.81 23.00%  $                   6.01 N/A N/A
62460-07G PCORD C6 UTP 7' GN EA  B  $                   7.81 23.00%  $                   6.01 N/A N/A
62460-07L PCORD C6 UTP 7' BL EA  B  $                   7.81 23.00%  $                   6.01 N/A N/A
62460-07R PCORD C6 UTP 7' RD EA  B  $                   7.81 23.00%  $                   6.01 N/A N/A
62460-07S PCORD C6 UTP 7' GY EA  B  $                   7.81 23.00%  $                   6.01 N/A N/A
62460-07W PCORD C6 UTP 7' WH EA  B  $                   7.81 23.00%  $                   6.01 N/A N/A
62460-07Y PCORD C6 UTP 7' YL EA  B  $                   7.81 23.00%  $                   6.01 N/A N/A
62460-10E PCORD C6 UTP 10' BK EA  B  $                   9.08 23.00%  $                   6.99 N/A N/A
62460-10G PCORD C6 UTP 10' GN EA  B  $                   9.08 23.00%  $                   6.99 N/A N/A
62460-10L PCORD C6 UTP 10' BL EA  B  $                   9.08 23.00%  $                   6.99 N/A N/A
62460-10R PCORD C6 UTP 10' RD EA  B  $                   9.08 23.00%  $                   6.99 N/A N/A
62460-10S PCORD C6 UTP 10' GY EA  B  $                   9.08 23.00%  $                   6.99 N/A N/A
62460-10W PCORD C6 UTP 10' WH EA  B  $                   9.08 23.00%  $                   6.99 N/A N/A
62460-10Y PCORD C6 UTP 10' YL EA  B  $                   9.08 23.00%  $                   6.99 N/A N/A
62460-15E PCORD C6 UTP 15' BK EA  B  $                 11.41 23.00%  $                   8.79 N/A N/A
62460-15G PCORD C6 UTP 15' GN EA  B  $                 11.41 23.00%  $                   8.79 N/A N/A
62460-15L PCORD C6 UTP 15' BL EA  B  $                 11.41 23.00%  $                   8.79 N/A N/A
62460-15R PCORD C6 UTP 15' RD EA  B  $                 11.41 23.00%  $                   8.79 N/A N/A
62460-15S PCORD C6 UTP 15' GY EA  B  $                 11.41 23.00%  $                   8.79 N/A N/A
62460-15W PCORD C6 UTP 15' WH EA  B  $                 11.41 23.00%  $                   8.79 N/A N/A
62460-15Y PCORD C6 UTP 15' YL EA  B  $                 11.41 23.00%  $                   8.79 N/A N/A
62460-20E PCORD C6 UTP 20' BK EA  B  $                 13.85 23.00%  $                 10.66 N/A N/A
62460-20G PCORD C6 UTP 20' GN EA  B  $                 13.85 23.00%  $                 10.66 N/A N/A
62460-20L PCORD C6 UTP 20' BL EA  B  $                 13.85 23.00%  $                 10.66 N/A N/A
62460-20R PCORD C6 UTP 20' RD EA  B  $                 13.85 23.00%  $                 10.66 N/A N/A
62460-20S PCORD C6 UTP 20' GY EA  B  $                 13.85 23.00%  $                 10.66 N/A N/A
62460-20W PCORD C6 UTP 20' WH EA  B  $                 13.85 23.00%  $                 10.66 N/A N/A
62460-20Y PCORD C6 UTP 20' YL EA  B  $                 13.85 23.00%  $                 10.66 N/A N/A
62DCL-M01 PCORD OM1 SC-LC 1M EA  B  $                 10.60 23.00%  $                   8.16 N/A N/A
62DCL-M02 PCORD OM1 SC-LC 2M EA  B  $                 11.04 23.00%  $                   8.50 N/A N/A
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62DCL-M03 PCORD OM1 SC-LC 3M EA  B  $                 17.61 23.00%  $                 13.56 N/A N/A
62DCL-M05 PCORD OM1 SC-LC 5M EA  B  $                 19.06 23.00%  $                 14.68 N/A N/A
62DCL-M10 PCORD OM1 SC-LC 10M EA  B  $                 24.34 23.00%  $                 18.74 N/A N/A
62DCT-M01 PCORD OM1 SC-ST 1M EA  B  $                 14.90 23.00%  $                 11.47 N/A N/A
62DCT-M02 PCORD OM1 SC-ST 2M EA  B  $                 15.95 23.00%  $                 12.28 N/A N/A
62DCT-M03 PCORD OM1 SC-ST 3M EA  B  $                 16.98 23.00%  $                 13.07 N/A N/A
62DCT-M05 PCORD OM1 SC-ST 5M EA  B  $                 19.06 23.00%  $                 14.68 N/A N/A
62DCT-M10 PCORD OM1 SC-ST 10M EA  B  $                 24.34 23.00%  $                 18.74 N/A N/A
62DLC-M01 PCORD OM1 LC-LC 1M EA  B  $                 17.44 23.00%  $                 13.43 N/A N/A
62DLC-M02 PCORD OM1 LC-LC 2M EA  B  $                 18.58 23.00%  $                 14.31 N/A N/A
62DLC-M03 PCORD OM1 LC-LC 3M EA  B  $                 19.78 23.00%  $                 15.23 N/A N/A
62DLC-M05 PCORD OM1 LC-LC 5M EA  B  $                 21.69 23.00%  $                 16.70 N/A N/A
62DLC-M10 PCORD OM1 LC-LC 10M EA  B  $                 26.94 23.00%  $                 20.74 N/A N/A
62DSC-M01 PCORD OM1 SC-SC 1M EA  B  $                 15.38 23.00%  $                 11.84 N/A N/A
62DSC-M02 PCORD OM1 SC-SC 2M EA  B  $                 16.50 23.00%  $                 12.71 N/A N/A
62DSC-M03 PCORD OM1 SC-SC 3M EA  B  $                 17.46 23.00%  $                 13.44 N/A N/A
62DSC-M05 PCORD OM1 SC-SC 5M EA  B  $                 19.56 23.00%  $                 15.06 N/A N/A
62DSC-M10 PCORD OM1 SC-SC 10M EA  B  $                 24.86 23.00%  $                 19.14 N/A N/A
62DST-M01 PCORD OM1 ST-ST 1M EA  B  $                 13.91 23.00%  $                 10.71 N/A N/A
62DST-M02 PCORD OM1 ST-ST 2M EA  B  $                 14.90 23.00%  $                 11.47 N/A N/A
62DST-M03 PCORD OM1 ST-ST 3M EA  B  $                 15.98 23.00%  $                 12.30 N/A N/A
62DST-M05 PCORD OM1 ST-ST 5M EA  B  $                 18.60 23.00%  $                 14.32 N/A N/A
62DST-M10 PCORD OM1 ST-ST 10M EA  B  $                 23.33 23.00%  $                 17.96 N/A N/A
62DTL-M01 PCORD OM1 ST-LC 1M EA  B  $                 15.54 23.00%  $                 11.97 N/A N/A
62DTL-M02 PCORD OM1 ST-LC 2M EA  B  $                 15.95 23.00%  $                 12.28 N/A N/A
62DTL-M03 PCORD OM1 ST-LC 3M EA  B  $                 16.98 23.00%  $                 13.07 N/A N/A
62PLC-M03 PTAIL OM1 LC 3M EA  B  $                   6.79 23.00%  $                   5.23 N/A N/A
62PSC-M03 PTAIL OM1 SC 3M EA  B  $                   4.63 23.00%  $                   3.57 N/A N/A
62PST-M03 PTAIL OM1 ST 3M EA  B  $                   5.26 23.00%  $                   4.05 N/A N/A
69104-IDC CLIP 110 C6 C4 QTY 10 EA  B  $                   1.09 23.00%  $                   0.84 N/A N/A
6910G-U24 PNL QP C6A 24PT 1U EA  B  $               572.74 23.00%  $               441.01 N/A N/A
6910G-U48 PNL QP C6A 48PT 2U FLT EA  B  $               894.13 23.00%  $               688.48 N/A N/A
69270-D48 PNL QP C6 48PT 1U EA  B  $               649.38 23.00%  $               500.02 N/A N/A
69270-U24 PNL QP C6 24PT 1U EA  B  $               270.16 23.00%  $               208.02 N/A N/A
69270-U48 PNL QP C6 48PT 2U EA  B  $               532.16 23.00%  $               409.76 N/A N/A
69585-IDL KIT ID FOR MOD PPNLS EA  B  $                   0.88 23.00%  $                   0.68 N/A N/A
69586-C48 PNL 110 C6 48PT 2U CEN EA  B  $               507.98 23.00%  $               391.14 N/A N/A
69586-R24 PNL 110 C6 24PT 1U REC EA  B  $               299.59 23.00%  $               230.68 N/A N/A

5104 of 9702



NW Infrastructure Leviton

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Leviton                                    
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount NYS Net Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

69586-R48 PNL 110 C6 48PT 2U REC EA  B  $               591.79 23.00%  $               455.68 N/A N/A
69586-U12 PNL 110 C6 12PT 1U EA  B  $               168.43 23.00%  $               129.69 N/A N/A
69586-U24 PNL 110 C6 24PT 1U EA  B  $               257.86 23.00%  $               198.55 N/A N/A
69586-U48 PNL 110 C6 48PT 2U EA  B  $               507.98 23.00%  $               391.14 N/A N/A
69586-U89 PNL 110 C6 12PT 89D EA  B  $               157.09 23.00%  $               120.96 N/A N/A
69586-U96 PNL 110 C6 96PT 4U EA  B  $               934.93 23.00%  $               719.90 N/A N/A
69587-U24 PNL C6 110 ANG 24PT EA  B  $               296.54 23.00%  $               228.34 N/A N/A
69587-U48 PNL 110 C6 48PT 2U ANG EA  B  $               589.44 23.00%  $               453.87 N/A N/A
6A10G-RB6 JACK C6A+ BN EA  B  $                 20.40 23.00%  $                 15.71 N/A N/A
6A10G-RC6 JACK C6A+ CR EA  B  $                 20.40 23.00%  $                 15.71 N/A N/A
6A10G-RE6 JACK C6A+ BK EA  B  $                 20.40 23.00%  $                 15.71 N/A N/A
6A10G-RG6 JACK C6A+ GY EA  B  $                 20.40 23.00%  $                 15.71 N/A N/A
6A10G-RI6 JACK C6A+ IV EA  B  $                 20.40 23.00%  $                 15.71 N/A N/A
6A10G-RL6 JACK C6A+ BL EA  B  $                 20.40 23.00%  $                 15.71 N/A N/A
6A10G-RO6 JACK C6A+ OR EA  B  $                 20.40 23.00%  $                 15.71 N/A N/A
6A10G-RP6 JACK C6A+ PU EA  B  $                 20.40 23.00%  $                 15.71 N/A N/A
6A10G-RR6 JACK C6A+ RD EA  B  $                 20.40 23.00%  $                 15.71 N/A N/A
6A10G-RT6 JACK C6A+ LA EA  B  $                 20.40 23.00%  $                 15.71 N/A N/A
6A10G-RV6 JACK C6A+ GN EA  B  $                 20.40 23.00%  $                 15.71 N/A N/A
6A10G-RW6 JACK C6A+ WH EA  B  $                 20.40 23.00%  $                 15.71 N/A N/A
6A10G-RY6 JACK C6A+ YL EA  B  $                 20.40 23.00%  $                 15.71 N/A N/A
6A586-U24 PNL 110 C6A 24PT 1U EA  B  $               524.31 23.00%  $               403.72 N/A N/A
6A586-U48 PNL 110 C6A 48PT 2U EA  B  $            1,029.56 23.00%  $               792.76 N/A N/A
6A587-U24 PNL 110 C6A 24PT 1U ANG EA  B  $               557.69 23.00%  $               429.42 N/A N/A
6A587-U48 PNL 110 C6A 48PT 2U ANG EA  B  $            1,036.73 23.00%  $               798.28 N/A N/A
6AS10-03E PCORD C6A FTP 3' BK EA  B  $                 17.19 23.00%  $                 13.24 N/A N/A
6AS10-03G PCORD C6A FTP 3' GN EA  B  $                 17.19 23.00%  $                 13.24 N/A N/A
6AS10-03L PCORD C6A FTP 3' BL EA  B  $                 17.19 23.00%  $                 13.24 N/A N/A
6AS10-03O PCORD C6A FTP 3' OR EA  B  $                 17.19 23.00%  $                 13.24 N/A N/A
6AS10-03R PCORD C6A FTP 3' RD EA  B  $                 17.19 23.00%  $                 13.24 N/A N/A
6AS10-03S PCORD C6A FTP 3' GY EA  B  $                 17.19 23.00%  $                 13.24 N/A N/A
6AS10-03W PCORD C6A FTP 3' WH EA  B  $                 17.19 23.00%  $                 13.24 N/A N/A
6AS10-03Y PCORD C6A FTP 3' YL EA  B  $                 17.19 23.00%  $                 13.24 N/A N/A
6AS10-05E PCORD C6A FTP 5' BK EA  B  $                 19.88 23.00%  $                 15.31 N/A N/A
6AS10-05G PCORD C6A FTP 5' GN EA  B  $                 19.88 23.00%  $                 15.31 N/A N/A
6AS10-05L PCORD C6A FTP 5' BL EA  B  $                 19.88 23.00%  $                 15.31 N/A N/A
6AS10-05O PCORD C6A FTP 5' OR EA  B  $                 19.88 23.00%  $                 15.31 N/A N/A
6AS10-05R PCORD C6A FTP 5' RD EA  B  $                 19.88 23.00%  $                 15.31 N/A N/A
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6AS10-05S PCORD C6A FTP 5' GY EA  B  $                 19.88 23.00%  $                 15.31 N/A N/A
6AS10-05W PCORD C6A FTP 5' WH EA  B  $                 19.88 23.00%  $                 15.31 N/A N/A
6AS10-05Y PCORD C6A FTP 5' YL EA  B  $                 19.88 23.00%  $                 15.31 N/A N/A
6AS10-07E PCORD C6A FTP 7' BK EA  B  $                 21.68 23.00%  $                 16.69 N/A N/A
6AS10-07G PCORD C6A FTP 7' GN EA  B  $                 21.68 23.00%  $                 16.69 N/A N/A
6AS10-07L PCORD C6A FTP 7' BL EA  B  $                 21.68 23.00%  $                 16.69 N/A N/A
6AS10-07O PCORD C6A FTP 7' OR EA  B  $                 21.68 23.00%  $                 16.69 N/A N/A
6AS10-07R PCORD C6A FTP 7' RD EA  B  $                 21.68 23.00%  $                 16.69 N/A N/A
6AS10-07S PCORD C6A FTP 7' GY EA  B  $                 21.68 23.00%  $                 16.69 N/A N/A
6AS10-07W PCORD C6A FTP 7' WH EA  B  $                 21.68 23.00%  $                 16.69 N/A N/A
6AS10-07Y PCORD C6A FTP 7' YL EA  B  $                 21.68 23.00%  $                 16.69 N/A N/A
6AS10-10E PCORD C6A FTP 10' BK EA  B  $                 24.50 23.00%  $                 18.87 N/A N/A
6AS10-10G PCORD C6A FTP 10' GN EA  B  $                 24.50 23.00%  $                 18.87 N/A N/A
6AS10-10L PCORD C6A FTP 10' BL EA  B  $                 24.50 23.00%  $                 18.87 N/A N/A
6AS10-10R PCORD C6A FTP 10' RD EA  B  $                 24.50 23.00%  $                 18.87 N/A N/A
6AS10-10S PCORD C6A FTP 10' GY EA  B  $                 24.50 23.00%  $                 18.87 N/A N/A
6AS10-10W PCORD C6A FTP 10' WH EA  B  $                 24.50 23.00%  $                 18.87 N/A N/A
6AS10-10Y PCORD C6A FTP 10' YL EA  B  $                 24.50 23.00%  $                 18.87 N/A N/A
6AS10-15E PCORD C6A FTP 15F BK EA  B  $                 30.26 23.00%  $                 23.30 N/A N/A
6AS10-15G PCORD C6A FTP 15' GN EA  B  $                 30.26 23.00%  $                 23.30 N/A N/A
6AS10-15L PCORD C6A FTP 15F BL EA  B  $                 30.26 23.00%  $                 23.30 N/A N/A
6AS10-15O PCORD C6A FTP 15' OR EA  B  $                 30.26 23.00%  $                 23.30 N/A N/A
6AS10-15R PCORD C6A FTP 15' RD EA  B  $                 30.26 23.00%  $                 23.30 N/A N/A
6AS10-15S PCORD C6A FTP 15F GY EA  B  $                 30.26 23.00%  $                 23.30 N/A N/A
6AS10-15W PCORD C6A FTP 15' WH EA  B  $                 30.26 23.00%  $                 23.30 N/A N/A
6AS10-15Y PCORD C6A FTP 15' YL EA  B  $                 30.26 23.00%  $                 23.30 N/A N/A
6AS10-20E PCORD C6A FTP 20' BK EA  B  $                 38.28 23.00%  $                 29.48 N/A N/A
6AS10-20G PCORD C6A FTP 20' GN EA  B  $                 38.28 23.00%  $                 29.48 N/A N/A
6AS10-20L PCORD C6A FTP 20' BL EA  B  $                 38.28 23.00%  $                 29.48 N/A N/A
6AS10-20O PCORD C6A FTP 20' OR EA  B  $                 38.28 23.00%  $                 29.48 N/A N/A
6AS10-20R PCORD C6A FTP 20' RD EA  B  $                 38.28 23.00%  $                 29.48 N/A N/A
6AS10-20S PCORD C6A FTP 20' GY EA  B  $                 38.28 23.00%  $                 29.48 N/A N/A
6AS10-20W PCORD C6A FTP 20' WH EA  B  $                 38.28 23.00%  $                 29.48 N/A N/A
6AS10-20Y PCORD C6A FTP 20' YL EA  B  $                 38.28 23.00%  $                 29.48 N/A N/A
6ASHD-S6A JACK C6A 8P8C SHIELDED EA  B  $                 19.55 23.00%  $                 15.05 N/A N/A
6ASJK-RB6 JACK AX1 C6A SHLD BN EA B  $                 20.91 23.0%  $                 16.10 N/A N/A
6ASJK-RC6 JACK AX1 C6A SHLD CR EA B  $                 20.91 23.0%  $                 16.10 N/A N/A
6ASJK-RE6 JACK AX1 C6A SHLD BK EA B  $                 20.91 23.0%  $                 16.10 N/A N/A
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6ASJK-RG6 JACK AX1 C6A SHLD GY EA B  $                 20.91 23.0%  $                 16.10 N/A N/A
6ASJK-RI6 JACK AX1 C6A SHLD IV EA B  $                 20.91 23.0%  $                 16.10 N/A N/A
6ASJK-RL6 JACK AX1 C6A SHLD BL EA B  $                 20.91 23.0%  $                 16.10 N/A N/A
6ASJK-RO6 JACK AX1 C6A SHLD OR EA B  $                 20.91 23.0%  $                 16.10 N/A N/A
6ASJK-RP6 JACK AX1 C6A SHLD PU EA B  $                 20.91 23.0%  $                 16.10 N/A N/A
6ASJK-RR6 JACK AX1 C6A SHLD RD EA B  $                 20.91 23.0%  $                 16.10 N/A N/A
6ASJK-RT6 JACK AX1 C6A SHLD LA EA B  $                 20.91 23.0%  $                 16.10 N/A N/A
6ASJK-RV6 JACK AX1 C6A SHLD GN EA B  $                 20.91 23.0%  $                 16.10 N/A N/A
6ASJK-RW6 JACK AX1 C6A SHLD WH EA B  $                 20.91 23.0%  $                 16.10 N/A N/A
6ASJK-RY6 JACK AX1 C6A SHLD YL EA B  $                 20.91 23.0%  $                 16.10 N/A N/A
6ASJK-SB6 JK AX1 C6A SHLD SHTR BN EA B  $                 22.35 23.0%  $                 17.21 N/A N/A
6ASJK-SC6 JK AX1 C6A SHLD SHTR CR EA B  $                 22.35 23.0%  $                 17.21 N/A N/A
6ASJK-SE6 JK AX1 C6A SHLD SHTR BK EA B  $                 22.35 23.0%  $                 17.21 N/A N/A
6ASJK-SG6 JK AX1 C6A SHLD SHTR GY EA B  $                 22.35 23.0%  $                 17.21 N/A N/A
6ASJK-SI6 JK AX1 C6A SHLD SHTR IV EA B  $                 22.35 23.0%  $                 17.21 N/A N/A
6ASJK-SL6 JK AX1 C6A SHLD SHTR BL EA B  $                 22.35 23.0%  $                 17.21 N/A N/A
6ASJK-SO6 JK AX1 C6A SHLD SHTR OR EA B  $                 22.35 23.0%  $                 17.21 N/A N/A
6ASJK-SP6 JK AX1 C6A SHLD SHTR PU EA B  $                 22.35 23.0%  $                 17.21 N/A N/A
6ASJK-SR6 JK AX1 C6A SHLD SHTR RD EA B  $                 22.35 23.0%  $                 17.21 N/A N/A
6ASJK-ST6 JK AX1 C6A SHLD SHTR LA EA B  $                 22.35 23.0%  $                 17.21 N/A N/A
6ASJK-SV6 JK AX1 C6A SHLD SHTR GN EA B  $                 22.35 23.0%  $                 17.21 N/A N/A
6ASJK-SW6 JK AX1 C6A SHLD SHTR WH EA B  $                 22.35 23.0%  $                 17.21 N/A N/A
6ASJK-SY6 JK AX1 C6A SHLD SHTR YL EA B  $                 22.35 23.0%  $                 17.21 N/A N/A
6AUJK-RB6 JACK AX1 C6A UTP BN EA B  $                 20.40 23.0%  $                 15.71 N/A N/A
6AUJK-RC6 JACK AX1 C6A UTP CR EA B  $                 20.40 23.0%  $                 15.71 N/A N/A
6AUJK-RE6 JACK AX1 C6A UTP BK EA B  $                 20.40 23.0%  $                 15.71 N/A N/A
6AUJK-RG6 JACK AX1 C6A UTP GY EA B  $                 20.40 23.0%  $                 15.71 N/A N/A
6AUJK-RI6 JACK AX1 C6A UTP IV EA B  $                 20.40 23.0%  $                 15.71 N/A N/A
6AUJK-RL6 JACK AX1 C6A UTP BL EA B  $                 20.40 23.0%  $                 15.71 N/A N/A
6AUJK-RO6 JACK AX1 C6A UTP OR EA B  $                 20.40 23.0%  $                 15.71 N/A N/A
6AUJK-RP6 JACK AX1 C6A UTP PU EA B  $                 20.40 23.0%  $                 15.71 N/A N/A
6AUJK-RR6 JACK AX1 C6A UTP RD EA B  $                 20.40 23.0%  $                 15.71 N/A N/A
6AUJK-RT6 JACK AX1 C6A UTP LA EA B  $                 20.40 23.0%  $                 15.71 N/A N/A
6AUJK-RV6 JACK AX1 C6A UTP GN EA B  $                 20.40 23.0%  $                 15.71 N/A N/A
6AUJK-RW6 JACK AX1 C6A UTP WH EA B  $                 20.40 23.0%  $                 15.71 N/A N/A
6AUJK-RY6 JACK AX1 C6A UTP YL EA B  $                 20.40 23.0%  $                 15.71 N/A N/A
6AUJK-SB6 JK AX1 C6A UTP SHTR BN EA B  $                 21.84 23.0%  $                 16.82 N/A N/A
6AUJK-SC6 JK AX1 C6A UTP SHTR CR EA B  $                 21.84 23.0%  $                 16.82 N/A N/A
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6AUJK-SE6 JK AX1 C6A UTP SHTR BK EA B  $                 21.84 23.0%  $                 16.82 N/A N/A
6AUJK-SG6 JK AX1 C6A UTP SHTR GY EA B  $                 21.84 23.0%  $                 16.82 N/A N/A
6AUJK-SI6 JK AX1 C6A UTP SHTR IV EA B  $                 21.84 23.0%  $                 16.82 N/A N/A
6AUJK-SL6 JK AX1 C6A UTP SHTR BL EA B  $                 21.84 23.0%  $                 16.82 N/A N/A
6AUJK-SO6 JK AX1 C6A UTP SHTR OR EA B  $                 21.84 23.0%  $                 16.82 N/A N/A
6AUJK-SP6 JK AX1 C6A UTP SHTR PU EA B  $                 21.84 23.0%  $                 16.82 N/A N/A
6AUJK-SR6 JK AX1 C6A UTP SHTR RD EA B  $                 21.84 23.0%  $                 16.82 N/A N/A
6AUJK-ST6 JK AX1 C6A UTP SHTR LA EA B  $                 21.84 23.0%  $                 16.82 N/A N/A
6AUJK-SV6 JK AX1 C6A UTP SHTR GN EA B  $                 21.84 23.0%  $                 16.82 N/A N/A
6AUJK-SW6 JK AX1 C6A UTP SHTR WH EA B  $                 21.84 23.0%  $                 16.82 N/A N/A
6AUJK-SY6 JK AX1 C6A UTP SHTR YL EA B  $                 21.84 23.0%  $                 16.82 N/A N/A
6AZ10-BL1 PCORD C6A LSZH 1M BL EA  B  $                 10.28 23.00%  $                   7.92 N/A N/A
6AZ10-BL2 PCORD C6A LSZH 2M BL EA  B  $                 14.68 23.00%  $                 11.30 N/A N/A
6AZ10-BL3 PCORD C6A LSZH 3M BL EA  B  $                 19.60 23.00%  $                 15.09 N/A N/A
6AZ10-BL5 PCORD C6A LSZH 5M BL EA  B  $                 21.80 23.00%  $                 16.79 N/A N/A
6AZ10-GY1 PCORD C6A LSZH 1M GY EA  B  $                 10.28 23.00%  $                   7.92 N/A N/A
6AZ10-GY2 PCORD C6A LSZH 2M GY EA  B  $                 14.68 23.00%  $                 11.30 N/A N/A
6AZ10-GY3 PCORD C6A LSZH 3M GY EA  B  $                 19.60 23.00%  $                 15.09 N/A N/A
6AZ10-GY5 PCORD C6A LSZH 5M GY EA  B  $                 21.80 23.00%  $                 16.79 N/A N/A
6AZ10-WH1 PCORD C6A LSZH 1M WH EA  B  $                 10.28 23.00%  $                   7.92 N/A N/A
6AZ10-WH2 PCORD C6A LSZH 2M WH EA  B  $                 14.68 23.00%  $                 11.30 N/A N/A
6AZ10-WH3 PCORD C6A LSZH 3M WH EA  B  $                 19.60 23.00%  $                 15.09 N/A N/A
6AZ10-WH5 PCORD C6A LSZH 5M WH EA  B  $                 21.80 23.00%  $                 16.79 N/A N/A
6D460-03E PCORD C6 UTP 3' BK EA  B  $                   9.10 23.00%  $                   7.01 N/A N/A
6D460-03G PCORD C6 UTP 3' GN EA  B  $                   9.10 23.00%  $                   7.01 N/A N/A
6D460-03L PCORD C6 UTP 3' BL EA B  $                   9.10 23.0%  $                   7.01 N/A N/A
6D460-03R PCORD C6 UTP 3' RD EA  B  $                   9.10 23.00%  $                   7.01 N/A N/A
6D460-03S PCORD C6 UTP 3' GY EA  B  $                   9.10 23.00%  $                   7.01 N/A N/A
6D460-03W PCORD C6 UTP 3' WH EA  B  $                   9.10 23.00%  $                   7.01 N/A N/A
6D460-03Y PCORD C6 UTP 3' YL EA  B  $                   9.10 23.00%  $                   7.01 N/A N/A
6D460-05E PCORD C6 UTP 5' BK EA  B  $                 10.13 23.00%  $                   7.80 N/A N/A
6D460-05G PCORD C6 UTP 5' GN EA  B  $                 10.13 23.00%  $                   7.80 N/A N/A
6D460-05L PCORD C6 UTP 5' BL EA  B  $                 10.13 23.00%  $                   7.80 N/A N/A
6D460-05R PCORD C6 UTP 5' RD EA  B  $                 10.13 23.00%  $                   7.80 N/A N/A
6D460-05S PCORD C6 UTP 5' GY EA  B  $                 10.13 23.00%  $                   7.80 N/A N/A
6D460-05W PCORD C6 UTP 5' WH EA  B  $                 10.13 23.00%  $                   7.80 N/A N/A
6D460-05Y PCORD C6 UTP 5' YL EA  B  $                 10.13 23.00%  $                   7.80 N/A N/A
6D460-07E PCORD C6 UTP 7' BK EA  B  $                 11.14 23.00%  $                   8.58 N/A N/A
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6D460-07G PCORD C6 UTP 7' GN EA  B  $                 11.14 23.00%  $                   8.58 N/A N/A
6D460-07L PCORD C6 UTP 7' BL EA  B  $                 11.14 23.00%  $                   8.58 N/A N/A
6D460-07R PCORD C6 UTP 7' RD EA  B  $                 11.14 23.00%  $                   8.58 N/A N/A
6D460-07S PCORD C6 UTP 7' GY EA  B  $                 11.14 23.00%  $                   8.58 N/A N/A
6D460-07W PCORD C6 UTP 7' WH EA  B  $                 11.14 23.00%  $                   8.58 N/A N/A
6D460-07Y PCORD C6 UTP 7FT YL EA  B  $                 11.14 23.00%  $                   8.58 N/A N/A
6D460-10E PCORD C6 UTP 10' BK EA  B  $                 12.65 23.00%  $                   9.74 N/A N/A
6D460-10G PCORD C6 UTP 10' GN EA  B  $                 12.65 23.00%  $                   9.74 N/A N/A
6D460-10L PCORD C6 UTP 10' BL EA  B  $                 12.65 23.00%  $                   9.74 N/A N/A
6D460-10R PCORD C6 UTP 10' RD EA  B  $                 12.65 23.00%  $                   9.74 N/A N/A
6D460-10S PCORD C6 UTP 10' GY EA  B  $                 12.65 23.00%  $                   9.74 N/A N/A
6D460-10W PCORD C6 UTP 10' WH EA  B  $                 12.65 23.00%  $                   9.74 N/A N/A
6D460-10Y PCORD C6 UTP 10' YL EA  B  $                 12.65 23.00%  $                   9.74 N/A N/A
6D460-15E PCORD C6 UTP 15' BK EA  B  $                 15.19 23.00%  $                 11.70 N/A N/A
6D460-15G PCORD C6 UTP 15FT GN EA  B  $                 15.19 23.00%  $                 11.70 N/A N/A
6D460-15L PCORD C6 UTP 15FT BL EA  B  $                 15.19 23.00%  $                 11.70 N/A N/A
6D460-15R PCORD C6 UTP 15FT RD EA  B  $                 15.19 23.00%  $                 11.70 N/A N/A
6D460-15S PCORD C6 UTP 15FT GY EA  B  $                 15.19 23.00%  $                 11.70 N/A N/A
6D460-15W PCORD C6 UTP 15' WH EA  B  $                 15.19 23.00%  $                 11.70 N/A N/A
6D460-15Y PCORD C6 UTP 15' YL EA  B  $                 15.19 23.00%  $                 11.70 N/A N/A
6D460-20E PCORD C6 UTP 20' BK EA  B  $                 17.73 23.00%  $                 13.65 N/A N/A
6D460-20G PCORD C6 UTP 20FT GN EA  B  $                 17.73 23.00%  $                 13.65 N/A N/A
6D460-20L PCORD C6 UTP 20FT BL EA  B  $                 17.73 23.00%  $                 13.65 N/A N/A
6D460-20R PCORD C6 UTP 20' RD EA  B  $                 17.73 23.00%  $                 13.65 N/A N/A
6D460-20S PCORD C6 UTP 20FT GY EA  B  $                 17.73 23.00%  $                 13.65 N/A N/A
6D460-20W PCORD C6 UTP 20FT WH EA  B  $                 17.73 23.00%  $                 13.65 N/A N/A
6D460-20Y PCORD C6 UTP 20FT YL EA  B  $                 17.73 23.00%  $                 13.65 N/A N/A
6H460-01L PCORD 1G HF HD6 1' BL EA  B  $                   8.06 23.00%  $                   6.21 N/A N/A
6H460-01S PCORD 1G HF HD6 1' GY EA  B  $                   8.06 23.00%  $                   6.21 N/A N/A
6H460-01W PCORD 1G HF HD6 1' WH EA  B  $                   8.06 23.00%  $                   6.21 N/A N/A
6H460-01Y PCORD 1G HF HD6 1' YL EA  B  $                   8.06 23.00%  $                   6.21 N/A N/A
6H460-02L PCORD 1G HF HD6 2' BL EA  B  $                   8.59 23.00%  $                   6.61 N/A N/A
6H460-02S PCORD 1G HF HD6 2' GY EA  B  $                   8.59 23.00%  $                   6.61 N/A N/A
6H460-02W PCORD 1G HF HD6 2' WH EA  B  $                   8.59 23.00%  $                   6.61 N/A N/A
6H460-02Y PCORD 1G HF HD6 2' YL EA  B  $                   8.59 23.00%  $                   6.61 N/A N/A
6H460-03L PCORD 1G HF HD6 3' BL EA  B  $                   9.10 23.00%  $                   7.01 N/A N/A
6H460-03S PCORD 1G HF HD6 3' GY EA  B  $                   9.10 23.00%  $                   7.01 N/A N/A
6H460-03W PCORD 1G HF HD6 3' WH EA  B  $                   9.10 23.00%  $                   7.01 N/A N/A
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6H460-03Y PCORD 1G HF HD6 3' YL EA  B  $                   9.10 23.00%  $                   7.01 N/A N/A
6H460-04L PCORD 1G HF HD6 4' BL EA  B  $                   9.60 23.00%  $                   7.39 N/A N/A
6H460-04S PCORD 1G HF HD6 4' GY EA  B  $                   9.60 23.00%  $                   7.39 N/A N/A
6H460-04W PCORD 1G HF HD6 4' WH EA  B  $                   9.60 23.00%  $                   7.39 N/A N/A
6H460-04Y PCORD 1G HF HD6 4' YL EA  B  $                   9.60 23.00%  $                   7.39 N/A N/A
6H460-05L PCORD 1G HF HD6 5' BL EA  B  $                 10.13 23.00%  $                   7.80 N/A N/A
6H460-05S PCORD 1G HF HD6 5' GY EA  B  $                 10.13 23.00%  $                   7.80 N/A N/A
6H460-05W PCORD 1G HF HD6 5' WH EA  B  $                 10.13 23.00%  $                   7.80 N/A N/A
6H460-05Y PCORD 1G HF HD6 5' YL EA  B  $                 10.13 23.00%  $                   7.80 N/A N/A
6H460-07L PCORD 1G HF HD6 7' BL EA  B  $                 11.14 23.00%  $                   8.58 N/A N/A
6H460-07S PCORD 1G HF HD6 7' GY EA  B  $                 11.14 23.00%  $                   8.58 N/A N/A
6H460-07W PCORD 1G HF HD6 7' WH EA  B  $                 11.14 23.00%  $                   8.58 N/A N/A
6H460-07Y PCORD 1G HF HD6 7' YL EA  B  $                 11.14 23.00%  $                   8.58 N/A N/A
6H460-10L PCORD 1G HF HD6 10' BL EA  B  $                 12.65 23.00%  $                   9.74 N/A N/A
6H460-10S PCORD 1G HF HD6 10' GY EA  B  $                 12.65 23.00%  $                   9.74 N/A N/A
6H460-10W PCORD 1G HF HD6 10' WH EA  B  $                 12.65 23.00%  $                   9.74 N/A N/A
6H460-10Y PCORD 1G HF HD6 10' YL EA  B  $                 12.65 23.00%  $                   9.74 N/A N/A
6H460-15L PCORD 1G HF HD6 15' BL EA  B  $                 15.19 23.00%  $                 11.70 N/A N/A
6H460-15S PCORD 1G HF HD6 15' GY EA  B  $                 15.19 23.00%  $                 11.70 N/A N/A
6H460-15W PCORD 1G HF HD6 15' WH EA  B  $                 15.19 23.00%  $                 11.70 N/A N/A
6H460-15Y PCORD 1G HF HD6 15' YL EA  B  $                 15.19 23.00%  $                 11.70 N/A N/A
6H460-20L PCORD 1G HF HD6 20' BL EA  B  $                 17.73 23.00%  $                 13.65 N/A N/A
6H460-20S PCORD 1G HF HD6 20' GY EA  B  $                 17.73 23.00%  $                 13.65 N/A N/A
6H460-20W PCORD 1G HF HD6 20' WH EA  B  $                 17.73 23.00%  $                 13.65 N/A N/A
6H460-20Y PCORD 1G HF HD6 20' YL EA  B  $                 17.73 23.00%  $                 13.65 N/A N/A
6H460-50L PCORD 1G HF HD6 50' BL EA  B  $                 37.90 23.00%  $                 29.18 N/A N/A
6H460-6IL PCORD 1G HF HD6 6" BL EA  B  $                   8.06 23.00%  $                   6.21 N/A N/A
6H460-6IS PCORD 1G HF HD6 6" GY EA  B  $                   8.06 23.00%  $                   6.21 N/A N/A
6H460-6IW PCORD 1G HF HD6 6" WH EA  B  $                   8.06 23.00%  $                   6.21 N/A N/A
6H460-6IY PCORD 1G HF HD6 6" YL EA  B  $                   8.06 23.00%  $                   6.21 N/A N/A
6HHOM-01R PCORD HOME6 HF 1' RD EA  B  $                   3.48 23.00%  $                   2.68 N/A N/A
6HHOM-02R PCORD HOME6 HF 2' RD EA  B  $                   3.65 23.00%  $                   2.81 N/A N/A
6HHOM-03R PCORD HOME6 HF 3' RD EA  B  $                   3.81 23.00%  $                   2.93 N/A N/A
6HHOM-04L PCORD HOME6 HF 4' BL EA  B  $                   4.00 23.00%  $                   3.08 N/A N/A
6HHOM-04R PCORD HOME6 HF 4' RD EA  B  $                   4.00 23.00%  $                   3.08 N/A N/A
6HHOM-04Y PCORD HOME6 HF 4' YL EA  B  $                   4.00 23.00%  $                   3.08 N/A N/A
6HHOM-6IR PCORD HOME6 HF 6" RD EA  B  $                   3.39 23.00%  $                   2.61 N/A N/A
6S180-SH6 JACK C6 8P8C SHIELDED EA  B  $                 11.73 23.00%  $                   9.03 N/A N/A
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6S460-03S PCORD C6 FTP 3' GY EA  B  $                 11.39 23.00%  $                   8.77 N/A N/A
6S460-05S PCORD C6 FTP 5' GY EA  B  $                 12.91 23.00%  $                   9.94 N/A N/A
6S460-07S PCORD C6 FTP 7' GY EA  B  $                 14.44 23.00%  $                 11.12 N/A N/A
6S460-10S PCORD C6 FTP 10' GY EA  B  $                 16.71 23.00%  $                 12.87 N/A N/A
6S460-15S PCORD C6 FTP 15' GY EA  B  $                 20.51 23.00%  $                 15.79 N/A N/A
6S460-20S PCORD C6 FTP 20' GY EA  B  $                 24.30 23.00%  $                 18.71 N/A N/A
6W587-U48 PNL 110 C6 48PT 2U ANG EA  B  $               605.86 23.00%  $               466.51 N/A N/A
6Z460-BL1 PCORD C6 LSZH 1M BL EA  B  $                   5.19 23.00%  $                   4.00 N/A N/A
6Z460-BL2 PCORD C6 LSZH 2M BL EA  B  $                   6.54 23.00%  $                   5.04 N/A N/A
6Z460-BL3 PCORD C6 LSZH 3M BL EA  B  $                   9.23 23.00%  $                   7.11 N/A N/A
6Z460-BL5 PCORD C6 LSZH 5M BL EA  B  $                 11.60 23.00%  $                   8.93 N/A N/A
6Z460-GY1 PCORD C6 LSZH 1M GY EA  B  $                   5.19 23.00%  $                   4.00 N/A N/A
6Z460-GY2 PCORD C6 LSZH 2M GY EA  B  $                   6.54 23.00%  $                   5.04 N/A N/A
6Z460-GY3 PCORD C6 LSZH 3M GY EA  B  $                   9.23 23.00%  $                   7.11 N/A N/A
6Z460-GY5 PCORD C6 LSZH 5M GY EA  B  $                 11.60 23.00%  $                   8.93 N/A N/A
6Z460-WH1 PCORD C6 LSZH 1M WH EA  B  $                   5.19 23.00%  $                   4.00 N/A N/A
6Z460-WH2 PCORD C6 LSZH 2M WH EA  B  $                   6.54 23.00%  $                   5.04 N/A N/A
6Z460-WH3 PCORD C6 LSZH 3M WH EA  B  $                   9.23 23.00%  $                   7.11 N/A N/A
6Z460-WH5 PCORD C6 LSZH 5M WH EA  B  $                 11.60 23.00%  $                   8.93 N/A N/A
80781-00I WP FCONN IV EA  B  $                   1.65 23.00%  $                   1.27 N/A N/A
80781-00T WP FCONN LA EA  B  $                   1.65 23.00%  $                   1.27 N/A N/A
80781-00W WP FCONN WH EA  B  $                   1.65 23.00%  $                   1.27 N/A N/A
80782-00I WP 2FCONN IV EA  B  $                   2.88 23.00%  $                   2.22 N/A N/A
80782-00T WP 2FCONN LA EA  B  $                   2.88 23.00%  $                   2.22 N/A N/A
80782-00W WP 2FCONN WH EA  B  $                   2.88 23.00%  $                   2.22 N/A N/A
89265-BKT BRKT KIT MVERT 8"CHNL EA  B  $                 29.58 23.00%  $                 22.78 N/A N/A
89265-SL1 ORGANIZER SLACK LOOP 8" EA  B  $                 18.29 23.00%  $                 14.08 N/A N/A
89265-WR1 RETAINER VERT 8" 6PK EA  B  $                 18.29 23.00%  $                 14.08 N/A N/A
8980L-VFO DUCT VERT 8X7.5 F/O 80" EA  B  $               373.79 23.00%  $               287.82 N/A N/A
8980L-VFR DUCT VERT 8X7.5 F/R 80" EA  B  $               474.56 23.00%  $               365.41 N/A N/A
8C80L-VFO COVER F/O 80" GY EA  B  $               373.79 23.00%  $               287.82 N/A N/A
8C80L-VFR COVER F/R 80" GY EA  B  $               474.56 23.00%  $               365.41 N/A N/A
AB100-00E BEZEL ADPT CMSCP BK EA  B  $                   1.91 23.00%  $                   1.47 N/A N/A
AB100-00W BEZEL ADPT CMSCP WH EA  B  $                   1.91 23.00%  $                   1.47 N/A N/A
AB200-00B BEZEL ADPT CLIPSAL BN EA  B  $                   0.76 23.00%  $                   0.59 N/A N/A
AB200-00C BEZEL ADPT CLIPSAL CR EA  B  $                   0.76 23.00%  $                   0.59 N/A N/A
AB200-00E BEZEL ADPT CLIPSAL BK EA  B  $                   0.76 23.00%  $                   0.59 N/A N/A
AB200-00G BEZEL ADPT CLIPSAL GY EA  B  $                   0.76 23.00%  $                   0.59 N/A N/A
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AB200-00I BEZEL ADPT CLIPSAL IV EA  B  $                   0.76 23.00%  $                   0.59 N/A N/A
AB200-00L BEZEL ADPT CLIPSAL BL EA  B  $                   0.76 23.00%  $                   0.59 N/A N/A
AB200-00O BEZEL ADPT CLIPSAL OR EA  B  $                   0.76 23.00%  $                   0.59 N/A N/A
AB200-00P BEZEL ADPT CLIPSAL PU EA  B  $                   0.76 23.00%  $                   0.59 N/A N/A
AB200-00R BEZEL ADPT CLIPSAL RD EA  B  $                   0.76 23.00%  $                   0.59 N/A N/A
AB200-00T BEZEL ADPT CLIPSAL LA EA  B  $                   0.76 23.00%  $                   0.59 N/A N/A
AB200-00V BEZEL ADPT CLIPSAL GN EA  B  $                   0.76 23.00%  $                   0.59 N/A N/A
AB200-00W BEZEL ADPT CLIPSAL WH EA  B  $                   0.76 23.00%  $                   0.59 N/A N/A
AB200-00Y BEZEL ADPT CLIPSAL YL EA  B  $                   0.76 23.00%  $                   0.59 N/A N/A
AB300-00E BEZEL ADPT LEXCOM BK EA  B  $                   0.76 23.00%  $                   0.59 N/A N/A
AEAWS-C1W SPKR OUTDOOR 2WAY EA  B  $               196.00 23.00%  $               150.92 N/A N/A
AEBC6-000 ENCL BACKBOX FIRE-RATED EA  B  $               118.35 23.00%  $                 91.13 N/A N/A
AEC65-000 SPKR IN-CEILING 6.5" EA  B  $               163.34 23.00%  $               125.77 N/A N/A
AEC80-000 SPKR IN-CEILING 8" EA  B  $               227.68 23.00%  $               175.31 N/A N/A
AECCS-VCE SPKR CENTER CHANNEL 5IN EA  B  $               169.88 23.00%  $               130.81 N/A N/A
AEHTK-000 WP 3G HOME THEATER WH EA  B  $                 95.16 23.00%  $                 73.27 N/A N/A
AEI55-000 WOOFER 2WAY DUAL 5" EA  B  $               240.43 23.00%  $               185.13 N/A N/A
AEI65-000 SPKR IN-WALL 6.5" EA  B  $               211.19 23.00%  $               162.62 N/A N/A
AEI80-000 SPKR IN-WALL 8" EA  B  $               260.69 23.00%  $               200.73 N/A N/A
AEM65-000 SPKR IN-CEILING 6.5" EA  B  $               148.50 23.00%  $               114.35 N/A N/A
AEMRK-000 WP 1G MULTIROOM WH EA  B  $                 33.49 23.00%  $                 25.79 N/A N/A
AEPC8-KIT KIT SPKR IN-CEILING 8" EA  B  $                 31.36 23.00%  $                 24.15 N/A N/A
AEPHK-0BL BRKT SATELLITE SPKR BK EA  B  $                 11.90 23.00%  $                   9.16 N/A N/A
AEPHK-0WH BRKT SATELLITE SPKR WH EA  B  $                 11.90 23.00%  $                   9.16 N/A N/A
AEPI6-KIT KIT SPKR IN-CEILING 6" EA  B  $                 26.14 23.00%  $                 20.13 N/A N/A
AEPI8-KIT KIT SPKR IN-CEILING 8" EA  B  $                 31.36 23.00%  $                 24.15 N/A N/A
AEPIS-KIT KIT BRKT IN-WALL PRECON EA  B  $                 45.74 23.00%  $                 35.22 N/A N/A
AESS5-0BL SPKR SURROUND SOUND BK EA  B  $                 47.01 23.00%  $                 36.20 N/A N/A
AESS5-0WH SPKR SURROUND SOUND WH EA  B  $                 47.01 23.00%  $                 36.20 N/A N/A
AESUB-012 WOOFER 300W HOME THTR EA  B  $               659.69 23.00%  $               507.96 N/A N/A
APDCL-S03 PCORD APC OS1 SC-LC 3M EA  B  $                 51.38 23.00%  $                 39.56 N/A N/A
APL12-BLK PLT LGX 12PK BLANK EA  B  $                 15.23 23.00%  $                 11.73 N/A N/A
APL12-STS PLT LGX 12PK ST SM EA  B  $                 80.11 23.00%  $                 61.68 N/A N/A
APLW6-BLK PLT 6PK LGX BLANK WH EA  B  $                   8.96 23.00%  $                   6.90 N/A N/A
APLW6-LDM PLT LGX 6PK LC MM WH EA  B  $                 83.10 23.00%  $                 63.99 N/A N/A
APLW6-LDS PLT LGX 6PK LC SM WH EA  B  $                 95.86 23.00%  $                 73.81 N/A N/A
APLW6-SCA PLT LGX 6PK SC/APC WH EA  B  $                 84.31 23.00%  $                 64.92 N/A N/A
APLW6-SCM PLT LGX 6PK SC MM WH EA  B  $                 44.75 23.00%  $                 34.46 N/A N/A
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APLW6-SCS PLT LGX 6PK SC SM WH EA  B  $                 51.11 23.00%  $                 39.35 N/A N/A
APLW6-SDM PLT LGX 6PK SC MM WH EA  B  $                 76.69 23.00%  $                 59.05 N/A N/A
APLW6-SDS PLT LGX 6PK SC SM WH EA  B  $                 84.38 23.00%  $                 64.97 N/A N/A
APLW6-STM PLT LGX 6PK ST MM WH EA  B  $                 39.71 23.00%  $                 30.58 N/A N/A
APLW6-STS PLT LGX 6PK ST SM WH EA  B  $                 57.50 23.00%  $                 44.28 N/A N/A
APLW6-TCS PLT LGX 6PK ST/SC WH EA  B  $                 76.05 23.00%  $                 58.56 N/A N/A
APLW8-SCA PLT LGX 8PK SC/APC WH EA  B  $                 95.86 23.00%  $                 73.81 N/A N/A
APLW8-SCS PLT LGX 8PK SC SM WH EA  B  $                 62.65 23.00%  $                 48.24 N/A N/A
APLW8-STM PLT LGX 8PK ST MM WH EA  B  $                 48.65 23.00%  $                 37.46 N/A N/A
APLW8-STS PLT LGX 8PK ST SM WH EA  B  $                 70.30 23.00%  $                 54.13 N/A N/A
APPLC-S03 PTAIL APC OS1 LC 3M EA  B  $                 18.19 23.00%  $                 14.01 N/A N/A
APPSC-S03 PTAIL APC OS1 SC 3M EA  B  $                   6.30 23.00%  $                   4.85 N/A N/A
AXSJK-BGM MGR WIRE BULK SHLD GY EA B  $                 14.19 23.0%  $                 10.93 N/A N/A
AXUJK-BWM MGR WIRE BULK UTP WH EA B  $                 10.81 23.0%  $                   8.32 N/A N/A
BL000-00W W/PLT BLNK INS 86MM WH EA  B  $                   1.88 23.00%  $                   1.45 N/A N/A
BL186-A1W W/PLT 1PT ID ANGLD 86MM EA  B  $                   1.84 23.00%  $                   1.42 N/A N/A
BL186-A2W W/PLT 2PT ID ANGLD 86MM EA  B  $                   1.84 23.00%  $                   1.42 N/A N/A
BL186-P1W W/PLT 1PORT ID 86MM WH EA  B  $                   1.84 23.00%  $                   1.42 N/A N/A
BL186-P2W W/PLT 2PORT ID 86MM WH EA  B  $                   1.84 23.00%  $                   1.42 N/A N/A
BL186-P4W W/PLT 4PORT 86MM WH EA  B  $                   1.84 23.00%  $                   1.42 N/A N/A
BLWP1-CHG FRAME WP EXCELLA VRT CG EA  B  $                   2.08 23.00%  $                   1.60 N/A N/A
BLWP1-GSS FRAME WP EXCELLA VRT GS EA  B  $                   2.08 23.00%  $                   1.60 N/A N/A
BLWP1-HTP FRAME WP EXCELLA VRT HP EA  B  $                   2.08 23.00%  $                   1.60 N/A N/A
BLWP1-MEG FRAME WP EXCELLA VRT MG EA  B  $                   2.08 23.00%  $                   1.60 N/A N/A
BLWP1-NVB FRAME WP EXCELLA VRT NB EA  B  $                   2.08 23.00%  $                   1.60 N/A N/A
BLWP1-PEY FRAME WP EXCELLA VRT PY EA  B  $                   2.08 23.00%  $                   1.60 N/A N/A
BLWP1-PIB FRAME WP EXCELLA VRT BL EA  B  $                   2.08 23.00%  $                   1.60 N/A N/A
BLWP1-SKB FRAME WP EXCELLA VRT SB EA  B  $                   2.08 23.00%  $                   1.60 N/A N/A
C0224-000 BRKT W/PLATE MOUNTING EA  B  $                   2.65 23.00%  $                   2.04 N/A N/A
C0225-0CP BRKT WP MOUNTING 2G 5PK EA  B  $                   8.84 23.00%  $                   6.81 N/A N/A
C0245-00I W/JACK & CVR 6P4C IV EA  B  $                   1.99 23.00%  $                   1.53 N/A N/A
C0246-00I ADPT 4PRONG-MODULAR IV EA  B  $                   1.83 23.00%  $                   1.41 N/A N/A
C0247-00I W/PLATE 1DPLX W/2PH JKS EA  B  $                   2.64 23.00%  $                   2.03 N/A N/A
C0247-00W ADPT MOD PLUG 2OUTLT WH EA  B  $                   1.79 23.00%  $                   1.38 N/A N/A
C0248-00I ADPT 3OUTLET IV EA  B  $                   2.99 23.00%  $                   2.30 N/A N/A
C0248-00W ADPT 3OUTLET WH EA  B  $                   2.99 23.00%  $                   2.30 N/A N/A
C0250-00I IN-LINE COUPLER IV EA  B  $                   1.54 23.00%  $                   1.19 N/A N/A
C0250-00W IN LINE COUPLER WH EA  B  $                   1.54 23.00%  $                   1.19 N/A N/A
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C0252-00W JACK MINI 6P4C WH EA  B  $                   2.25 23.00%  $                   1.73 N/A N/A
C0253-00I W/JACK 6P4C IV EA  B  $                   2.65 23.00%  $                   2.04 N/A N/A
C0254-00W WP 2 6P4C WH EA  B  $                   3.13 23.00%  $                   2.41 N/A N/A
C0256-0SS W/PLATE SS 6P4C EA  B  $                   2.74 23.00%  $                   2.11 N/A N/A
C0257-000 PLUGS REPL LINE 6P4C EA  B  $                   1.65 23.00%  $                   1.27 N/A N/A
C0258-50I FLAT PHONE WIRE 50' IV EA  B  $                   3.99 23.00%  $                   3.07 N/A N/A
C0261-00I ADPT 5OUTLET COUPLER IV EA  B  $                   5.30 23.00%  $                   4.08 N/A N/A
C1253-2CM PNL C1 2U BLANK CBL MGR EA  B  $                 62.86 23.00%  $                 48.40 N/A N/A
C1255-H48 PNL C1 QP 48PT 2U EA  B  $               142.81 23.00%  $               109.96 N/A N/A
C1586-U48 PNL C1 110 C5E 48PT 2U EA  B  $               449.88 23.00%  $               346.41 N/A N/A
C1686-U48 PNL C1 110 C6 48PT 2U EA  B  $               608.86 23.00%  $               468.82 N/A N/A
C2406-25I CORD LINE EXT 25' IV EA  B  $                   4.11 23.00%  $                   3.16 N/A N/A
C2406-25W CORD LINE EXT 25' WH EA  B  $                   4.11 23.00%  $                   3.16 N/A N/A
C2407-15E CORD HANDSET 15' BK EA  B  $                   2.65 23.00%  $                   2.04 N/A N/A
C2407-15I CORD HANDSET 15' IV EA  B  $                   2.65 23.00%  $                   2.04 N/A N/A
C2407-15W CORD HANDSET 15' WH EA  B  $                   2.65 23.00%  $                   2.04 N/A N/A
C2407-25E CORD HANDSET 25' BK EA  B  $                   3.99 23.00%  $                   3.07 N/A N/A
C2407-25I CORD HANDSET 25' IV EA  B  $                   3.99 23.00%  $                   3.07 N/A N/A
C2407-25W CORD HANDSET 25' WH EA  B  $                   3.99 23.00%  $                   3.07 N/A N/A
C2413-07I CORD LINE 7' IV EA  B  $                   1.86 23.00%  $                   1.43 N/A N/A
C2413-07W CORD LINE 7' WH EA  B  $                   1.86 23.00%  $                   1.43 N/A N/A
C2413-15I CORD LINE 15' IV EA  B  $                   2.50 23.00%  $                   1.93 N/A N/A
C2413-15W CORD LINE 15' WH EA  B  $                   2.50 23.00%  $                   1.93 N/A N/A
C2413-25I CORD LINE 25' IV EA  B  $                   2.99 23.00%  $                   2.30 N/A N/A
C2413-25W CORD LINE 25' WH EA  B  $                   2.99 23.00%  $                   2.30 N/A N/A
C2413-50I CORD LINE 50' IV EA  B  $                   3.99 23.00%  $                   3.07 N/A N/A
C2413-50W CORD LINE 50' WH EA  B  $                   3.99 23.00%  $                   3.07 N/A N/A
C2427-25I CORD EXTENSION 25' IV EA  B  $                   8.95 23.00%  $                   6.89 N/A N/A
C2429-00C CORD UNTANGLER EA  B  $                   5.30 23.00%  $                   4.08 N/A N/A
C2447-00I W/PLATE DEC 2 6P4C IV EA  B  $                   3.99 23.00%  $                   3.07 N/A N/A
C2448-00W W/PLATE DEC F-CONN WH EA  B  $                   2.65 23.00%  $                   2.04 N/A N/A
C2452-00I JACK SF MT 6P4C IV EA  B  $                   2.51 23.00%  $                   1.93 N/A N/A
C2452-00W JACK SFMT SIDE WH EA  B  $                   1.99 23.00%  $                   1.53 N/A N/A
C2453-0CL PLUGS REPL 4C HANDSET EA  B  $                   2.65 23.00%  $                   2.04 N/A N/A
C2680-00I WP 2 6P4C IV EA  B  $                   3.31 23.00%  $                   2.55 N/A N/A
C2680-00W WP 2 6P4C WH EA  B  $                   3.31 23.00%  $                   2.55 N/A N/A
C5002-000 SPLITTER 2WAY 75OHM EA  B  $                   1.65 23.00%  $                   1.27 N/A N/A
C5002-0GO SPLITTER 2WAY 75OHM-GLD EA  B  $                   2.46 23.00%  $                   1.89 N/A N/A
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C5003-000 SPLITTER 3WAY 75OHM EA  B  $                   2.39 23.00%  $                   1.84 N/A N/A
C5004-000 SPLITTER 4WAY 75OHM EA  B  $                   2.65 23.00%  $                   2.04 N/A N/A
C5008-00G PLUG TWIST-ON GOLD RG6 EA  B  $                   1.65 23.00%  $                   1.27 N/A N/A
C5009-000 PLUG CRIMPON RG59 EA  B  $                   1.83 23.00%  $                   1.41 N/A N/A
C5052-000 INDR MTCH TRANSFORMER EA  B  $                   1.21 23.00%  $                   0.93 N/A N/A
C5053-000 TRANSFORMER OUTDR VIDEO EA  B  $                   1.59 23.00%  $                   1.22 N/A N/A
C5055-000 PUSH-ON MATCH TRANSFRMR EA  B  $                   1.34 23.00%  $                   1.03 N/A N/A
C5101-000 SWITCH 75OHM A/B EA  B  $                   3.31 23.00%  $                   2.55 N/A N/A
C5203-000 PLUG TWIST-ON RG59 EA  B  $                   1.34 23.00%  $                   1.03 N/A N/A
C5235-000 CONN 75OHM PUSH EA  B  $                   2.09 23.00%  $                   1.61 N/A N/A
C5259-000 CONN 75OHM INLINE EA  B  $                   1.54 23.00%  $                   1.19 N/A N/A
C5259-0GO CONN 75OHM INLINE GOLD EA  B  $                   2.26 23.00%  $                   1.74 N/A N/A
C5405-000 ADPT 1RCA PLUG-2RCA JK EA  B  $                   3.05 23.00%  $                   2.35 N/A N/A
C5454-003 CBL RCA PATCH EA  B  $                   5.84 23.00%  $                   4.50 N/A N/A
C5822-000 CBL STEREO DUBBING 6' EA  B  $                   6.64 23.00%  $                   5.11 N/A N/A
C5851-3GO CBL COAX RG59 3' BK EA  B  $                   2.65 23.00%  $                   2.04 N/A N/A
C5851-6GO CBL COAX RG59 6' BK EA  B  $                   2.99 23.00%  $                   2.30 N/A N/A
C5851-6GW CBL COAX RG59 6' WH EA  B  $                   2.99 23.00%  $                   2.30 N/A N/A
C5914-000 TOOL COAX CABLE STRIP EA  B  $                 16.48 23.00%  $                 12.69 N/A N/A
C6851-03E CABLE COAX NICK 3F BK EA  B  $                   2.69 23.00%  $                   2.07 N/A N/A
C6851-03W CABLE COAX NICK 3F WH EA  B  $                   2.69 23.00%  $                   2.07 N/A N/A
C6851-06E CBL COAX NICK 6F BK EA  B  $                   3.06 23.00%  $                   2.36 N/A N/A
C6851-06W CBL COAX NICK 6' WH EA  B  $                   3.06 23.00%  $                   2.36 N/A N/A
C6851-0CE CBL COAX NICK 100' BK EA  B  $                 25.80 23.00%  $                 19.87 N/A N/A
C6851-0CW CBL COAX NICK 100' WH EA  B  $                 25.80 23.00%  $                 19.87 N/A N/A
C6851-12E CBL COAX NICK 12' BK EA  B  $                   4.20 23.00%  $                   3.23 N/A N/A
C6851-12W CBL COAX NICK 12' WH EA  B  $                   4.20 23.00%  $                   3.23 N/A N/A
C6851-1GE CBL COAX GOLD 12' BK EA  B  $                   6.38 23.00%  $                   4.91 N/A N/A
C6851-1GW CBL COAX GOLD 12' WH EA  B  $                   6.38 23.00%  $                   4.91 N/A N/A
C6851-25E CABLE COAX NICK 25F BK EA  B  $                   7.76 23.00%  $                   5.98 N/A N/A
C6851-25W CBL COAX NICK 25' WH EA  B  $                   7.76 23.00%  $                   5.98 N/A N/A
C6851-2GE CBL COAX GOLD 25' BK EA  B  $                 10.78 23.00%  $                   8.30 N/A N/A
C6851-2GW CBL COAX GOLD 25' WH EA  B  $                 10.78 23.00%  $                   8.30 N/A N/A
C6851-50E CBL COAX NICK 50F BK EA  B  $                 13.11 23.00%  $                 10.09 N/A N/A
C6851-50W CBL COAX NICK 50' WH EA  B  $                 13.11 23.00%  $                 10.09 N/A N/A
C6851-5GE CBL COAX GOLD 50' BK EA  B  $                 19.35 23.00%  $                 14.90 N/A N/A
C6851-5GW CBL COAX GOLD 50' WH EA  B  $                 19.35 23.00%  $                 14.90 N/A N/A
C6851-G6W CBL COAX GOLD 6' WH EA  B  $                   4.35 23.00%  $                   3.35 N/A N/A
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C6851-GCE CBL COAX GOLD 100' BK EA  B  $                 37.86 23.00%  $                 29.15 N/A N/A
C6851-GCW CBL COAX GOLD 100' WH EA  B  $                 37.86 23.00%  $                 29.15 N/A N/A
CPC12-STD ENCL WALL CPC12 2PLTS EA  B  $               231.38 23.00%  $               178.16 N/A N/A
CPC24-STD ENCL WALL CPC24 4PLTS EA  B  $               287.59 23.00%  $               221.44 N/A N/A
CPC48-STD ENCL WALL CPC48 8PLTS EA  B  $               410.81 23.00%  $               316.32 N/A N/A
CPCSR-001 KIT CBL CLAMP SML CP EA  B  $                 16.45 23.00%  $                 12.67 N/A N/A
CPCSR-002 KIT CBL CLAMP LRG CP EA  B  $                 20.54 23.00%  $                 15.82 N/A N/A
CPGRD-KIT KIT GROUND CP EA  B  $                 24.68 23.00%  $                 19.00 N/A N/A
CPLOK-KIT KIT KEY LOCK CP EA  B  $                 15.60 23.00%  $                 12.01 N/A N/A
CPS12-STD ENCL WALL CPS12 4TRY EA  B  $               173.85 23.00%  $               133.86 N/A N/A
CPS24-STD ENCL WALL CPS24 4TRY EA  B  $               271.14 23.00%  $               208.78 N/A N/A
CPS48-STD ENCL WALL CPS48 6TRY EA  B  $               386.18 23.00%  $               297.36 N/A N/A
D6700-00E HOUSING IND EA  B  $                 33.44 23.00%  $                 25.75 N/A N/A
D6701-00E CAP DUST INDUSTRIAL EA  B  $                 14.03 23.00%  $                 10.80 N/A N/A
D6706-00E HOUSING IND C6 EA  B  $                 44.74 23.00%  $                 34.45 N/A N/A
D670K-1S1 KIT IND 1PORT SG WP SS EA  B  $                 63.84 23.00%  $                 49.16 N/A N/A
D670K-1S2 KIT IND 2PORT SG WP SS EA  B  $                 87.35 23.00%  $                 67.26 N/A N/A
D670K-2S2 KIT IND 2PORT DG WP SS EA  B  $                 90.95 23.00%  $                 70.03 N/A N/A
D670K-2S4 KIT IND 4PORT DG WP SS EA  B  $               209.33 23.00%  $               161.18 N/A N/A
D6710-1S1 WP IND 1PORT SG SS EA  B  $                 16.29 23.00%  $                 12.54 N/A N/A
D6710-1S2 WP IND 2PORT SG SS EA  B  $                 16.29 23.00%  $                 12.54 N/A N/A
D6710-2S2 WP IND 2PORT DG SS EA  B  $                 19.89 23.00%  $                 15.32 N/A N/A
D6710-2S4 WP IND 4PORT DG SS EA  B  $                 19.89 23.00%  $                 15.32 N/A N/A
D6720-03E PCORD C6 IND-IND 3' EA  B  $                 48.33 23.00%  $                 37.21 N/A N/A
D6720-05E PCORD C6 IND-IND 5' EA  B  $                 50.88 23.00%  $                 39.18 N/A N/A
D6720-07E PCORD C6 IND-IND 7' EA  B  $                 53.43 23.00%  $                 41.14 N/A N/A
D6720-10E PCORD C6 IND-IND 10' EA  B  $                 55.99 23.00%  $                 43.11 N/A N/A
D6720-15E PCORD C6 IND-IND 15' EA  B  $                 58.54 23.00%  $                 45.08 N/A N/A
D6720-20E PCORD C6 IND-IND 20' EA  B  $                 61.11 23.00%  $                 47.05 N/A N/A
D6721-03E PCORD C6 IND-RJ45 3' EA  B  $                 31.73 23.00%  $                 24.43 N/A N/A
D6721-05E PCORD C6 IND-RJ45 5' EA  B  $                 34.28 23.00%  $                 26.40 N/A N/A
D6721-07E PCORD C6 IND-RJ45 7' EA  B  $                 36.83 23.00%  $                 28.36 N/A N/A
D6721-10E PCORD C6 IND-RJ45 10' EA  B  $                 39.39 23.00%  $                 30.33 N/A N/A
D6721-15E PCORD C6 IND-RJ45 15' EA  B  $                 41.93 23.00%  $                 32.29 N/A N/A
D6721-20E PCORD C6 IND-RJ45 20' EA  B  $                 44.50 23.00%  $                 34.27 N/A N/A
D675E-00E HOUSING IND C5E EA  B  $                 41.49 23.00%  $                 31.95 N/A N/A
DP03U-STD ENCL 3U DP 6PLTS EA  B  $               484.51 23.00%  $               373.07 N/A N/A
DP04U-STD ENCL 4U DP 12PLTS EA  B  $               514.00 23.00%  $               395.78 N/A N/A
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DP06U-STD ENCL 6U DP 12PLTS EA  B  $               561.48 23.00%  $               432.34 N/A N/A
DPC12-066 ENCL 12U DPC 12PLTS EA  B  $            1,159.08 23.00%  $               892.49 N/A N/A
DPC6U-033 ENCL 6U DPC 6PLTS EA  B  $               930.11 23.00%  $               716.18 N/A N/A
DPC7U-043 ENCL 7U DPC 12PLTS EA  B  $               943.75 23.00%  $               726.69 N/A N/A
DPC8U-STD ENCL 4U DPC 12PLTS EA  B  $               967.21 23.00%  $               744.75 N/A N/A
DPCMP-UNV KIT CBL CLAMP DP EA  B  $                 48.78 23.00%  $                 37.56 N/A N/A
DPGRD-KIT KIT GROUND DP EA  B  $                 30.50 23.00%  $                 23.49 N/A N/A
DPLOK-KIT KIT KEY LOCK DP EA  B  $                   7.23 23.00%  $                   5.57 N/A N/A
DPS3U-STD ENCL 3U DPS 4TRY EA  B  $               469.96 23.00%  $               361.87 N/A N/A
DPS4U-STD ENCL 4U DPS 6TRY EA  B  $               499.33 23.00%  $               384.48 N/A N/A
DPS6U-STD ENCL 6U DPS 12TRY EA  B  $               561.48 23.00%  $               432.34 N/A N/A
DUSTK-CAP CAP DUST KEYED LC EA  B  $                 44.44 23.00%  $                 34.22 N/A N/A
E2X1A-D48 PNL ANGLED 1RU EMPTY EA  B  $               203.71 23.00%  $               156.86 N/A N/A
E2X1F-CMB PNL FLAT REAR CBL MNGR EA  B  $               100.20 23.00%  $                 77.15 N/A N/A
E2X1F-D48 PNL HD 1RU FLAT 48PT EA  B  $               173.75 23.00%  $               133.79 N/A N/A
E2X4A-192 PNL ANGLED 4RU EMPTY EA  B  $               815.95 23.00%  $               628.28 N/A N/A
E2X4F-192 PNL FLAT 4U 192 PORT EA  B  $               731.76 23.00%  $               563.46 N/A N/A
E2X61-BLU KIT E2X JACK C6+ BL EA  B  $                 95.95 23.00%  $                 73.88 N/A N/A
E2X6A-BLU KIT E2X JACK C6A BL EA  B  $               113.88 23.00%  $                 87.69 N/A N/A
E2X6A-GRN KIT E2X JACK C6A GN EA  B  $               113.88 23.00%  $                 87.69 N/A N/A
E2X6A-RED KIT E2X JACK C6A RD EA  B  $               113.88 23.00%  $                 87.69 N/A N/A
E2X6A-YEL KIT E2X JACK C6A YL EA  B  $               113.88 23.00%  $                 87.69 N/A N/A
E2XHD-4MB E2XHD MTP KEY UP/UP EA B  $               151.25 23.0%  $               116.46 N/A N/A
E2XHD-4MP E2XHD MTP KEY UP/DWN EA B  $               151.25 23.0%  $               116.46 N/A N/A
E2XHD-BLK PNL ANGLD BLANK MOD EA  B  $                   5.88 23.00%  $                   4.53 N/A N/A
E2XHD-BRK E2XHD CASS BRKT NO JK EA B  $                 54.10 23.0%  $                 41.66 N/A N/A
E2XHD-CMB PNL ANGLD REAR CBL MN EA  B  $                 86.75 23.00%  $                 66.80 N/A N/A
E2XHD-COV PNL E2XHD COVER EA  B  $                 47.91 23.00%  $                 36.89 N/A N/A
E2XHD-JRT TOOL JACK REMOVAL E2X EA  B  $                 44.46 23.00%  $                 34.23 N/A N/A
E2XHD-LBL E2XHD LABEL KIT EA B  $                 22.03 23.0%  $                 16.96 N/A N/A
E2XLC-AQU E2XHD LC ADPTR MM AQ EA  B  $               235.13 23.00%  $               181.05 N/A N/A
E2XLC-BLU E2XHD LC ADPTR SM BL EA  B  $               235.13 23.00%  $               181.05 N/A N/A
ETRTN-ETL TOOL EXTRACTION SLC BK EA  B  $                 21.83 23.00%  $                 16.81 N/A N/A
ETRTN-GTL TOOL EXTRACTION SLC SL EA  B  $                 21.83 23.00%  $                 16.81 N/A N/A
ETRTN-LTL TOOL EXTRACTION SLC BL EA  B  $                 21.83 23.00%  $                 16.81 N/A N/A
ETRTN-OTL TOOL EXTRACTION SLC OR EA  B  $                 21.83 23.00%  $                 16.81 N/A N/A
ETRTN-RTL TOOL EXTRACTION SLC RD EA  B  $                 21.83 23.00%  $                 16.81 N/A N/A
ETRTN-VTL TOOL EXTRACTION SLC GN EA  B  $                 21.83 23.00%  $                 16.81 N/A N/A
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ETRTN-WTL TOOL EXTRACTION SLC WH EA  B  $                 21.83 23.00%  $                 16.81 N/A N/A
ETRTN-YTL TOOL EXTRACTION SLC YL EA  B  $                 21.83 23.00%  $                 16.81 N/A N/A
F3168-22F HDF3168 7F FRAME EA  B  $            3,789.99 23.00%  $            2,918.29 N/A N/A
F3168-BLK HDF3168 FRAME 2RU BLANK EA  B  $                 18.31 23.00%  $                 14.10 N/A N/A
F3168-CCK XDF3168 CBLE CLAMP KIT EA  B  $                 46.86 23.00%  $                 36.08 N/A N/A
F3168-CFR HDF3168 CROSS FRAME KIT EA  B  $               236.21 23.00%  $               181.88 N/A N/A
F3168-DCK HDF3168 PATCH DECK EA  B  $               566.89 23.00%  $               436.51 N/A N/A
F3168-FDR HDF3168 FRONT DOOR KIT EA  B  $            1,894.33 23.00%  $            1,458.63 N/A N/A
F3168-SPD HDF3168 SPLICE DECK EA  B  $               378.13 23.00%  $               291.16 N/A N/A
FB106-090 BRKT FIBER PNP ANGLED90 EA  B  $               202.43 23.00%  $               155.87 N/A N/A
FB112-000 BRKT PNP 12MTP STRAIGHT EA  B  $               352.54 23.00%  $               271.46 N/A N/A
FSHAT-F06 SPLICE HLDR FUSN HS LGX EA  B  $                 17.03 23.00%  $                 13.11 N/A N/A
FSHBF-P12 SPLICE HLDR FSH-BF-12 EA  B  $                   3.95 23.00%  $                   3.04 N/A N/A
FSHHS-P06 SPLICE HLDR HS PLAST 6 EA  B  $                   1.24 23.00%  $                   0.95 N/A N/A
FSHHS-P08 SPLICE HLDR HS PLAST 8 EA  B  $                   2.81 23.00%  $                   2.16 N/A N/A
FSHMI-F06 SPLICE HLDR FOAM 6P EA  B  $                   4.56 23.00%  $                   3.51 N/A N/A
FSHMR-F06 SPLICE HLDR MICRO EA  B  $                   2.31 23.00%  $                   1.78 N/A N/A
FSHRB-F06 SPLICE HLDR LGX 6P EA  B  $                   5.09 23.00%  $                   3.92 N/A N/A
FSHSL-F06 SPLICE HLDR FSH-SL-06 EA  B  $                   2.64 23.00%  $                   2.03 N/A N/A
FSSMI-025 SLEEVE SPLICE MINI 25MM EA  B  $                   0.69 23.00%  $                   0.53 N/A N/A
FSSMI-040 SLEEVE SPLICE MINI 40MM EA  B  $                   0.69 23.00%  $                   0.53 N/A N/A
FSSMR-040 SLEEVE SPLICE MICRO40MM EA  B  $                   0.69 23.00%  $                   0.53 N/A N/A
FSSRB-P40 RIBBON MODEL MFSS-SP40 EA  B  $                   1.58 23.00%  $                   1.22 N/A N/A
FSSSD-040 SLEEVE SPLICE STD 40MM EA  B  $                   0.46 23.00%  $                   0.35 N/A N/A
FSSSD-060 SLEEVE SPLICE STD 60MM EA  B  $                   0.46 23.00%  $                   0.35 N/A N/A
FSSSL-040 SPLICE SLEEVE SLIM 40MM EA  B  $                   0.46 23.00%  $                   0.35 N/A N/A
FSSSL-060 SLEEVE SPLICE SLIM 60MM EA  B  $                   0.46 23.00%  $                   0.35 N/A N/A
HDX1A-144 HDX 1RU ANGLE PNL 144 EA B  $               351.34 23.0%  $               270.53 N/A N/A
ICONS-ICB ICONS ATLAS-X1 JK BN EA B  $                   7.65 23.0%  $                   5.89 N/A N/A
ICONS-ICC ICONS ATLAS-X1 JK CR EA B  $                   7.65 23.0%  $                   5.89 N/A N/A
ICONS-ICE ICONS ATLAS-X1 JK BK EA B  $                   7.65 23.0%  $                   5.89 N/A N/A
ICONS-ICG ICONS ATLAS-X1 JK GY EA B  $                   7.65 23.0%  $                   5.89 N/A N/A
ICONS-ICI ICONS ATLAS-X1 JK IV EA B  $                   7.65 23.0%  $                   5.89 N/A N/A
ICONS-ICL ICONS ATLAS-X1 JK BL EA B  $                   7.65 23.0%  $                   5.89 N/A N/A
ICONS-ICO ICONS ATLAS-X1 JK OR EA B  $                   7.65 23.0%  $                   5.89 N/A N/A
ICONS-ICP ICONS ATLAS-X1 JK PU EA B  $                   7.65 23.0%  $                   5.89 N/A N/A
ICONS-ICR ICONS ATLAS-X1 JK RD EA B  $                   7.65 23.0%  $                   5.89 N/A N/A
ICONS-ICT ICONS ATLAS-X1 JK LA EA B  $                   7.65 23.0%  $                   5.89 N/A N/A

5118 of 9702



NW Infrastructure Leviton

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Leviton                                    
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount NYS Net Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

ICONS-ICV ICONS ATLAS-X1 JK GN EA B  $                   7.65 23.0%  $                   5.89 N/A N/A
ICONS-ICW ICONS ATLAS-X1 JK WH EA B  $                   7.65 23.0%  $                   5.89 N/A N/A
ICONS-ICY ICONS ATLAS-X1 JK YL EA B  $                   7.65 23.0%  $                   5.89 N/A N/A
LI137-1W1 INS 37X22 1 PORT WH EA  B  $                   1.43 23.00%  $                   1.10 N/A N/A
LI137-AW1 INS 37X22 1 PORT ANG WH EA  B  $                   1.43 23.00%  $                   1.10 N/A N/A
LI145-1W1 INS 45X22.5 1 PORT WH EA  B  $                   1.43 23.00%  $                   1.10 N/A N/A
LI145-2W1 INS 45X45 1 PORT WH EA  B  $                   1.43 23.00%  $                   1.10 N/A N/A
LI145-2W2 INS 45X45 2 PORT WH EA  B  $                   1.43 23.00%  $                   1.10 N/A N/A
LI150-0W0 INS 50X12.5 BLANK WH EA  B  $                   0.76 23.00%  $                   0.59 N/A N/A
LI150-1W1 INS 50X25 1 PORT WH EA  B  $                   1.43 23.00%  $                   1.10 N/A N/A
LI150-2W1 INS 50X50 1PORT WH EA  B  $                   1.43 23.00%  $                   1.10 N/A N/A
LI150-AW1 INS 50X25 1 PORT ANG WH EA  B  $                   1.43 23.00%  $                   1.10 N/A N/A
MH101-1D1 PDUMET HORZ 120V1PH 20A EA  B  $               560.61 23.00%  $               431.67 N/A N/A
MH122-1C2 PDUMET VERT 208V1PH 30A EA  B  $               562.66 23.00%  $               433.25 N/A N/A
N3500-STD NID 3500 EMPTY EA  B  $               118.95 23.00%  $                 91.59 N/A N/A
N502H-STD NID 502H EMPTY EA  B  $                 96.50 23.00%  $                 74.31 N/A N/A
N5300-STD NID 530 EMPTY EA  B  $                 92.40 23.00%  $                 71.15 N/A N/A
OCS12-STD ENCL WALL OCS 12TRY EA  B  $            1,397.19 23.00%  $            1,075.84 N/A N/A
OCS18-STD ENCL WALL OCS 18TRY EA  B  $            1,442.29 23.00%  $            1,110.56 N/A N/A
P1020-12S PDUBAS HORZ 120V1PH 12A EA  B  $               109.43 23.00%  $                 84.26 N/A N/A
P1021-12S PDUBAS HORZ 120V1PH 16A EA  B  $               142.45 23.00%  $               109.69 N/A N/A
P1022-12L PDUBAS HORZ 120V1PH 16A EA  B  $               149.44 23.00%  $               115.07 N/A N/A
P1023-12L PDUBAS HORZ 120V1PH 24A EA  B  $               255.63 23.00%  $               196.84 N/A N/A
P1024-12L PDUBAS HORZ 208V1PH 16A EA  B  $               190.73 23.00%  $               146.86 N/A N/A
P1025-12L PDUBAS HORZ 208V1PH 24A EA  B  $               272.53 23.00%  $               209.85 N/A N/A
P1040-10S PDUBAS VERT 120V1PH 12A EA  B  $               117.68 23.00%  $                 90.61 N/A N/A
P1041-10S PDUBAS VERT 120V1PH 16A EA  B  $               134.20 23.00%  $               103.33 N/A N/A
P1042-10L PDUBAS VERT 120V1PH 16A EA  B  $               140.39 23.00%  $               108.10 N/A N/A
P1043-10S PDUBAS VERT 120V1PH 16A EA  B  $               194.66 23.00%  $               149.89 N/A N/A
P1044-10L PDUBAS VERT 120V1PH 16A EA  B  $               201.05 23.00%  $               154.81 N/A N/A
P1045-10L PDUBAS VERT 120V1PH 24A EA  B  $               307.63 23.00%  $               236.88 N/A N/A
P1046-10L PDUBAS VERT 208V1PH 16A EA  B  $               291.10 23.00%  $               224.15 N/A N/A
P1047-10L PDUBAS VERT 240V1PH 24A EA  B  $               369.56 23.00%  $               284.56 N/A N/A
P1070-10S PDUSUR VERT 120V1PH 12A EA  B  $               134.89 23.00%  $               103.87 N/A N/A
P1071-10S PDUSUR VERT 120V1PH 16A EA  B  $               151.40 23.00%  $               116.58 N/A N/A
P1072-10L PDUSUR VERT 120V1PH 16A EA  B  $               157.60 23.00%  $               121.35 N/A N/A
P1073-10S PDUSUR VERT 120V1PH 16A EA  B  $               211.86 23.00%  $               163.13 N/A N/A
P1074-10L PDUSUR VERT 120V1PH 16A EA  B  $               218.26 23.00%  $               168.06 N/A N/A
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PCC55-KIT KIT SPKR IN-CEILNG 6.5" EA  B  $                 26.14 23.00%  $                 20.13 N/A N/A
PCI65-KIT KIT INWALL SPKRS 6.5" EA  B  $                 26.44 23.00%  $                 20.36 N/A N/A
PCI80-KIT KIT INWALL SPKRS 8" EA  B  $                 33.49 23.00%  $                 25.79 N/A N/A
PCORD-A10 CORD PDU C19 520P 10FT EA  B  $                 34.66 23.00%  $                 26.69 N/A N/A
PCORD-F10 CORD PDU C19 L620P 10FT EA  B  $                 42.81 23.00%  $                 32.96 N/A N/A
PCORD-G10 CORD PDU C19 515P 10FT EA  B  $                 34.66 23.00%  $                 26.69 N/A N/A
PCORD-H10 CORD PDU C19 L520P 10FT EA  B  $                 42.81 23.00%  $                 32.96 N/A N/A
PPRTN-ELG PLUG PORT PROT W/CAP BK EA  B  $                 21.15 23.00%  $                 16.29 N/A N/A
PPRTN-GLG PLUG PORT PROT W/CAP GY EA  B  $                 21.15 23.00%  $                 16.29 N/A N/A
PPRTN-LLG PLUG PORT PROT W/CAP BL EA  B  $                 21.15 23.00%  $                 16.29 N/A N/A
PPRTN-OLG PLUG PORT PROT W/CAP OR EA  B  $                 21.15 23.00%  $                 16.29 N/A N/A
PPRTN-RLG PLUG PORT PROT W/CAP RD EA  B  $                 21.15 23.00%  $                 16.29 N/A N/A
PPRTN-VLG PLUG PORT PROT W/CAP GN EA  B  $                 21.15 23.00%  $                 16.29 N/A N/A
PPRTN-WLG PLUG PORT PROT W/CAP WH EA  B  $                 21.15 23.00%  $                 16.29 N/A N/A
PPRTN-YLG PLUG PORT PROT W/CAP YL EA  B  $                 21.15 23.00%  $                 16.29 N/A N/A
RE640-BNS RENU ADAPTER BLANK NS EA  B  $                   0.34 23.00%  $                   0.26 N/A N/A
RE640-BOB RENU ADAPTER BLANK OB EA  B  $                   0.34 23.00%  $                   0.26 N/A N/A
RE640-BWW RENU ADAPTER BLANK WW EA  B  $                   0.34 23.00%  $                   0.26 N/A N/A
RE640-NS1 RENU INSERT 1 PORT NS EA  B  $                   7.18 23.00%  $                   5.53 N/A N/A
RE640-NS2 RENU INSERT 2 PORT NS EA  B  $                   7.18 23.00%  $                   5.53 N/A N/A
RE640-NS3 RENU INSERT 3 PORT NS EA  B  $                   7.18 23.00%  $                   5.53 N/A N/A
RE640-NS4 RENU INSERT 4 PORT NS EA  B  $                   7.18 23.00%  $                   5.53 N/A N/A
RE640-NS6 RENU INSERT 6 PORT NS EA  B  $                   7.18 23.00%  $                   5.53 N/A N/A
RE640-OB1 RENU INSERT 1 PORT OB EA  B  $                   7.18 23.00%  $                   5.53 N/A N/A
RE640-OB2 RENU INSERT 2 PORT OB EA  B  $                   7.18 23.00%  $                   5.53 N/A N/A
RE640-OB3 RENU INSERT 3 PORT OB EA  B  $                   7.18 23.00%  $                   5.53 N/A N/A
RE640-OB4 RENU INSERT 4 PORT OB EA  B  $                   7.18 23.00%  $                   5.53 N/A N/A
RE640-OB6 RENU INSERT 6 PORT OB EA  B  $                   7.18 23.00%  $                   5.53 N/A N/A
RE640-WW1 RENU INSERT 1 PORT WW EA  B  $                   7.18 23.00%  $                   5.53 N/A N/A
RE640-WW2 RENU INSERT 2 PORT WW EA  B  $                   7.18 23.00%  $                   5.53 N/A N/A
RE640-WW3 RENU INSERT 3 PORT WW EA  B  $                   7.18 23.00%  $                   5.53 N/A N/A
RE640-WW4 RENU INSERT 4 PORT WW EA  B  $                   7.18 23.00%  $                   5.53 N/A N/A
RE640-WW6 RENU INSERT 6 PORT WW EA  B  $                   7.18 23.00%  $                   5.53 N/A N/A
S1LRU-000 KIT MNTG LADDER+UNI 2IN EA  B  $                 37.94 23.00%  $                 29.21 N/A N/A
S1RMK-000 KIT RAISED MTG 1.25"X2" EA  B  $                 30.25 23.00%  $                 23.29 N/A N/A
S20RS-02M TUBE CONV ROUND 2M GY EA  B  $               241.19 23.00%  $               185.72 N/A N/A
S25RT-02M TUBE CONV ROUND 2M GY EA  B  $                 26.50 23.00%  $                 20.41 N/A N/A
S2CUT-TOL TOOL SIDE CUTOUT 2" EA  B  $               811.34 23.00%  $               624.73 N/A N/A
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S2DCT-DCS DUCT SLOTTED 2X2 W/CVR EA  B  $               106.71 23.00%  $                 82.17 N/A N/A
S2DCT-DHC DUCT SOLID 2X2 W/CVR EA  B  $                 95.36 23.00%  $                 73.43 N/A N/A
S2DCT-DSL DUCT SLOTTED 2X2 EA  B  $                 84.06 23.00%  $                 64.73 N/A N/A
S2DCT-SDC DUCT SOLID 2X2 W/CVR EA  B  $                 73.80 23.00%  $                 56.83 N/A N/A
S2DCT-SDT DUCT SOLID 2X2 EA  B  $                 57.69 23.00%  $                 44.42 N/A N/A
S2DMB-000 BRKT DUCT MNTG 2 INCHES EA  B  $                 10.01 23.00%  $                   7.71 N/A N/A
S2DRP-DCT KIT SIDE DROPOFF 2X2 EA  B  $                 41.75 23.00%  $                 32.15 N/A N/A
S2DRP-STB KIT DROPOFF SQUARE CNV EA  B  $                 20.86 23.00%  $                 16.06 N/A N/A
S2DRP-TUB KIT DROPOFF CONV TUBE EA  B  $                 20.86 23.00%  $                 16.06 N/A N/A
S2END-20D CAP END 2X20MM KNOCKOUT EA  B  $                   8.34 23.00%  $                   6.42 N/A N/A
S2END-38D CAP END 1X38MM KNOCKOUT EA  B  $                   8.34 23.00%  $                   6.42 N/A N/A
S2END-38H CAP END 1X38MM HOLE EA  B  $                 18.84 23.00%  $                 14.51 N/A N/A
S2END-OUT CAP END 2" OPENING EA  B  $                   8.34 23.00%  $                   6.42 N/A N/A
S2FSL-INL LOOP STORAGE INLINE 2X2 EA  B  $               222.93 23.00%  $               171.66 N/A N/A
S2HCR-HCC CROSS HORIZ 2X2 W/CVR EA  B  $                 52.19 23.00%  $                 40.19 N/A N/A
S2HCR-HCR CROSS HORIZ 2X2 EA  B  $                 35.46 23.00%  $                 27.30 N/A N/A
S2HEL-90D ELBW HRZ 2X2 90DG EA  B  $                 16.70 23.00%  $                 12.86 N/A N/A
S2HEL-9DC ELBW HRZ 2X2 90DG W/CVR EA  B  $                 25.04 23.00%  $                 19.28 N/A N/A
S2HTE-TEC TEE HORZ 2X2 W/CVR EA  B  $                 31.30 23.00%  $                 24.10 N/A N/A
S2HTE-TEE TEE HORZ 2X2 EA  B  $                 20.88 23.00%  $                 16.08 N/A N/A
S2JNR-SLT JOINER W/SLOTS 2X2 EA  B  $                   8.34 23.00%  $                   6.42 N/A N/A
S2TRM-TRM TRUMPET OUTLET 2X2 EA  B  $                 10.44 23.00%  $                   8.04 N/A N/A
S2VEL-90D ELBW VRT 2X2 90DN 2X2 EA  B  $                 16.70 23.00%  $                 12.86 N/A N/A
S2VEL-90U ELBW VRT 2X2 90UP 2X2 EA  B  $                 16.70 23.00%  $                 12.86 N/A N/A
S2VEL-9DC ELBW VRT 2X2 90DN W/CVR EA  B  $                 25.04 23.00%  $                 19.28 N/A N/A
S2VEL-9UC ELBW VRT 2X2 90UP W/CVR EA  B  $                 25.04 23.00%  $                 19.28 N/A N/A
S2VEL-9UR ELBW VRT 2X2 90UP RF EA  B  $                 73.50 23.00%  $                 56.60 N/A N/A
S2VTE-TEC TEE VERT 2X2 W/CVR EA  B  $                 41.75 23.00%  $                 32.15 N/A N/A
S2VTE-TEE TEE VERT 2X2 EA  B  $                 28.38 23.00%  $                 21.85 N/A N/A
S2VTE-TER TEE VERT 2X2 RETROFIT EA  B  $               111.19 23.00%  $                 85.62 N/A N/A
S38RT-02M TUBE CONV ROUND 2M EA  B  $                 55.10 23.00%  $                 42.43 N/A N/A
S4ADP-ADC KIT ADPT ADC 4X4 EA  B  $               165.35 23.00%  $               127.32 N/A N/A
S4ADP-TEE KIT ADPT ADC 4X4 TEE EA  B  $               118.24 23.00%  $                 91.04 N/A N/A
S4CUT-TOL TOOL SIDE CUTOUT 4" EA  B  $            1,272.49 23.00%  $               979.82 N/A N/A
S4DCT-DCS DUCT SLOTTED 4X4 W/CVR EA  B  $               307.79 23.00%  $               237.00 N/A N/A
S4DCT-DHC COVER SOLID HINGED 4X4 EA  B  $               228.11 23.00%  $               175.64 N/A N/A
S4DCT-DSL DUCT SLOTTED 4X4 EA  B  $               175.53 23.00%  $               135.16 N/A N/A
S4DCT-SDC DUCT SOLID 4X4 W/CVR EA  B  $               233.23 23.00%  $               179.59 N/A N/A
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S4DCT-SDT DUCT SOLID 4X4 EA  B  $               152.66 23.00%  $               117.55 N/A N/A
S4DCT-SHC DUCT SLOTTED 4X4 W/CVR EA  B  $               236.08 23.00%  $               181.78 N/A N/A
S4DMB-000 BRKT DUCT MNTG 4" EA  B  $                 24.44 23.00%  $                 18.82 N/A N/A
S4DRP-DRP KIT SIDE DROPOFF 4X4 EA  B  $               118.26 23.00%  $                 91.06 N/A N/A
S4END-32D CAP END 2X32MM KNOCKOUT EA  B  $                 28.25 23.00%  $                 21.75 N/A N/A
S4END-46D CAP END 2X46MM KNOCKOUT EA  B  $                 28.25 23.00%  $                 21.75 N/A N/A
S4END-CAP CAP END 4X4 EA  B  $                 13.26 23.00%  $                 10.21 N/A N/A
S4END-CSL CAP END 4X4 SLOTLESS EA  B  $                 13.61 23.00%  $                 10.48 N/A N/A
S4EXT-KIT DUCT EXTEND 4" TO 10" EA  B  $                 55.69 23.00%  $                 42.88 N/A N/A
S4FSL-INL LOOP STORAGE INLINE 4X4 EA  B  $               304.04 23.00%  $               234.11 N/A N/A
S4FSL-OFF LOOP STORAGE OFFSET 4X4 EA  B  $               295.34 23.00%  $               227.41 N/A N/A
S4HCR-HCC CROSS HORIZ 4X4 W/CVR EA  B  $               104.35 23.00%  $                 80.35 N/A N/A
S4HCR-HCR CROSS HORIZ 4X4 EA  B  $                 75.13 23.00%  $                 57.85 N/A N/A
S4HEL-90D ELBW HRZ 4X4 90DG EA  B  $                 48.90 23.00%  $                 37.65 N/A N/A
S4HEL-9DC ELBW HRZ 4X4 90DG W/CVR EA  B  $                 68.69 23.00%  $                 52.89 N/A N/A
S4HTE-TEC TEE HORZ 4X4 W/CVR EA  B  $                 57.25 23.00%  $                 44.08 N/A N/A
S4HTE-TEE TEE HORZ 4X4 EA  B  $                 46.63 23.00%  $                 35.91 N/A N/A
S4JNR-SLS JOINER SLOTLESS 4X4 EA  B  $                 23.86 23.00%  $                 18.37 N/A N/A
S4JNR-SLT JOINER W/SLOTS 4X4 EA  B  $                 13.63 23.00%  $                 10.50 N/A N/A
S4LRU-000 KIT MNTG LADDER+UNI 4" EA  B  $                 48.09 23.00%  $                 37.03 N/A N/A
S4MNT-KIT KIT DUCT MNTG 4" EA  B  $                 51.61 23.00%  $                 39.74 N/A N/A
S4RDR-RDC REDUCER 4X4-2X2 W/CVR EA  B  $                 27.83 23.00%  $                 21.43 N/A N/A
S4RDR-RDL REDUCER 4X4-2X4 EA  B  $                 34.44 23.00%  $                 26.52 N/A N/A
S4RDR-RDR REDUCER 4X4-2X2 EA  B  $                 19.46 23.00%  $                 14.98 N/A N/A
S4RDR-RLC REDUCER 4X4-2X4 W/CVR EA  B  $                 51.31 23.00%  $                 39.51 N/A N/A
S4RMK-000 KIT RAISED MNTG 4" EA  B  $                 38.04 23.00%  $                 29.29 N/A N/A
S4SUS-KIT KIT SUSPENSION W/ROD 4" EA  B  $                 68.58 23.00%  $                 52.81 N/A N/A
S4TRM-TRM TRUMPET OUTLET 4X4 EA  B  $                 45.21 23.00%  $                 34.81 N/A N/A
S4VEL-90D ELBW VRT 4X4 90DN EA  B  $                 49.04 23.00%  $                 37.76 N/A N/A
S4VEL-90U ELBW VRT 4X4 90UP EA  B  $                 45.21 23.00%  $                 34.81 N/A N/A
S4VEL-9DC ELBW VRT 4X4 90DN W/CVR EA  B  $                 65.11 23.00%  $                 50.13 N/A N/A
S4VEL-9DR ELBW VRT 4X4 90DN RF EA  B  $               169.18 23.00%  $               130.27 N/A N/A
S4VEL-9UC ELBW VRT 4X4 90UP W/CVR EA  B  $                 65.94 23.00%  $                 50.77 N/A N/A
S4VEL-9UD ELBW VRT 4X4 90UP/DN EA  B  $               148.25 23.00%  $               114.15 N/A N/A
S4VEL-9UR ELBW VRT 4X4 90UP RF EA  B  $               169.18 23.00%  $               130.27 N/A N/A
S4VTE-TEC TEE VERT 4X4 W/CVR EA  B  $                 69.55 23.00%  $                 53.55 N/A N/A
S4VTE-TEE TEE VERT 4X4 EA  B  $                 50.44 23.00%  $                 38.84 N/A N/A
S4VTE-TER TEE VERT 4X4 RETROFIT EA  B  $                 69.55 23.00%  $                 53.55 N/A N/A
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S50RT-01M TUBE CONV ROUND 1M EA  B  $                 46.25 23.00%  $                 35.61 N/A N/A
S50RT-02M TUBE CONV ROUND 2M EA  B  $                 79.88 23.00%  $                 61.51 N/A N/A
S50ST-350 TUBE CONV SQUARE 350MM EA  B  $                 52.70 23.00%  $                 40.58 N/A N/A
S5STC-350 TUBE CONV SQUARE 350MM EA  B  $                 99.55 23.00%  $                 76.65 N/A N/A
S8ADP-LAD ADPT KIT ADC 4X8 LEFT EA  B  $               229.31 23.00%  $               176.57 N/A N/A
S8ADP-RAD ADPT KIT ADC 4X8 RIGHT EA  B  $               229.31 23.00%  $               176.57 N/A N/A
S8DCT-DHC DUCT SOLID 4X8 W/CVR EA  B  $               310.24 23.00%  $               238.88 N/A N/A
S8DCT-SDC DUCT SOLID 4X8 W/CVR EA  B  $               317.00 23.00%  $               244.09 N/A N/A
S8DCT-SDT DUCT SOLID 4X8 EA  B  $               173.89 23.00%  $               133.90 N/A N/A
S8DMB-000 BRKT DUCT MNTG 8" EA  B  $                 30.45 23.00%  $                 23.45 N/A N/A
S8END-CAP CAP END 4X8 EA  B  $                 25.30 23.00%  $                 19.48 N/A N/A
S8END-CSL CAP END 4X8 SLOTLESS EA  B  $                 24.46 23.00%  $                 18.83 N/A N/A
S8EXT-KIT DUCT EXTEND 8" TO 14" EA  B  $                 56.23 23.00%  $                 43.30 N/A N/A
S8FSL-INL LOOP STORAGE INLINE 4X8 EA  B  $               406.54 23.00%  $               313.04 N/A N/A
S8FSL-OFF LOOP STORAGE OFFSET 4X8 EA  B  $               331.41 23.00%  $               255.19 N/A N/A
S8HCR-HCC CROSS HORIZ 4X8 W/CVR EA  B  $               257.30 23.00%  $               198.12 N/A N/A
S8HCR-HCR CROSS HORIZ 4X8 EA  B  $               153.03 23.00%  $               117.83 N/A N/A
S8HEL-90D ELBW HRZ 4X8 90DG EA  B  $                 69.56 23.00%  $                 53.56 N/A N/A
S8HEL-9DC ELBW HRZ 4X8 90DG W/CVR EA  B  $               104.34 23.00%  $                 80.34 N/A N/A
S8HTE-TEC TEE HORZ 4X8 W/CVR EA  B  $               125.21 23.00%  $                 96.41 N/A N/A
S8HTE-TEE TEE HORZ 4X8 EA  B  $                 87.65 23.00%  $                 67.49 N/A N/A
S8JNR-SLS JOINER SLOTLESS 4X8 EA  B  $                 33.39 23.00%  $                 25.71 N/A N/A
S8JNR-SLT JOINER W/SLOTS 4X8 EA  B  $                 19.45 23.00%  $                 14.98 N/A N/A
S8LRU-000 KIT MNTG LADDER+UNI 8" EA  B  $                 73.10 23.00%  $                 56.29 N/A N/A
S8MNT-KIT KIT DUCT MNTG 8" EA  B  $                 38.03 23.00%  $                 29.28 N/A N/A
S8RDR-LHC REDUCER LH 4X8-4X4 W/CV EA  B  $                 68.44 23.00%  $                 52.70 N/A N/A
S8RDR-RDC REDUCER 4X8-4X4 W/CVR EA  B  $               145.35 23.00%  $               111.92 N/A N/A
S8RDR-RHC REDUCER RH 4X8-4X4 W/CV EA  B  $                 68.44 23.00%  $                 52.70 N/A N/A
S8RDR-RLH REDUCER LH 4X8-4X4 EA  B  $                 61.56 23.00%  $                 47.40 N/A N/A
S8RDR-RRH REDUCER RH 4X8-4X4 EA  B  $                 61.56 23.00%  $                 47.40 N/A N/A
S8RMK-000 KIT RAISED MNTG 8" EA  B  $                 41.40 23.00%  $                 31.88 N/A N/A
S8SUS-KIT KIT SUSPENSION W/ROD 8" EA  B  $                 79.83 23.00%  $                 61.47 N/A N/A
S8VEL-90D ELBW VRT 4X8 90DN EA  B  $                 66.79 23.00%  $                 51.43 N/A N/A
S8VEL-90U ELBW VRT 4X8 90UP EA  B  $                 66.79 23.00%  $                 51.43 N/A N/A
S8VEL-9DC ELBW VRT 4X8 90DN W/CVR EA  B  $                 93.91 23.00%  $                 72.31 N/A N/A
S8VEL-9DR ELBW VRT 4X8 90DN RF EA  B  $               221.15 23.00%  $               170.29 N/A N/A
S8VEL-9UC ELBW VRT 4X8 90UP W/CVR EA  B  $                 93.91 23.00%  $                 72.31 N/A N/A
S8VEL-9UD ELBW VRT 4X8 90UP/DN EA  B  $               173.64 23.00%  $               133.70 N/A N/A
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S8VEL-9UR ELBW VRT 4X8 90UP RF EA  B  $               221.15 23.00%  $               170.29 N/A N/A
S8VTE-TEC TEE VERT 4X8 W/CVR EA  B  $               129.39 23.00%  $                 99.63 N/A N/A
S8VTE-TEE TEE VERT 4X8 EA  B  $                 91.83 23.00%  $                 70.71 N/A N/A
S8VTE-TER TEE VERT 4X8 RETROFIT EA  B  $               171.96 23.00%  $               132.41 N/A N/A
SBRCK-000 BRKT UNISTRUT 2" EA  B  $                 20.40 23.00%  $                 15.71 N/A N/A
SGAMP-000 MODULE SYSTEM MATCHING EA  B  $               202.63 23.00%  $               156.03 N/A N/A
SGC65-00W SPKRS IN-CEILING 6.5" EA  B  $                 79.39 23.00%  $                 61.13 N/A N/A
SGI65-00W SPEAKERS INWALL 6.5" WH EA  B  $                 94.38 23.00%  $                 72.67 N/A N/A
SGVCK-00E KIT VC COLOR CONV BK EA  B  $                   7.75 23.00%  $                   5.97 N/A N/A
SGVCK-00I KIT VC COLOR CONV IV EA  B  $                   7.75 23.00%  $                   5.97 N/A N/A
SGVCK-0LA KIT VC COLOR CONV LA EA  B  $                   7.75 23.00%  $                   5.97 N/A N/A
SGVSM-00W CNTRL VOL STRAUSS WH EA  B  $                 70.43 23.00%  $                 54.23 N/A N/A
SGVST-00W CNTRL VOL STRAUSS WH EA  B  $                 59.81 23.00%  $                 46.05 N/A N/A
SH081-1D1 PDUSW HORZ 120V1PH 20A EA  B  $            1,019.31 23.00%  $               784.87 N/A N/A
SH082-1C2 PDUSW HORZ 208V1PH 30A EA  B  $            1,064.18 23.00%  $               819.42 N/A N/A
SMH00-BSS BRKT HRDWR + STUD SCREW EA  B  $                 11.16 23.00%  $                   8.59 N/A N/A
SMH00-RAN BRKT HRDWR RIGHT ANGLE EA  B  $                 42.69 23.00%  $                 32.87 N/A N/A
SMH00-SMB BRKT HRDWR SIDE MOUNT EA  B  $                 45.60 23.00%  $                 35.11 N/A N/A
SMTRE-050 DUCT KIT MITRE BOX 2X2 EA  B  $                 76.36 23.00%  $                 58.80 N/A N/A
SMTRE-300 DUCT KIT MITRE 4-8-12" EA  B  $               501.64 23.00%  $               386.26 N/A N/A
SPLCS-12A SPL MOD 12-F OM3 LC AQ EA  B  $               507.14 23.00%  $               390.50 N/A N/A
SPLCS-12L SPL MOD 12-F OS2 LC BL EA  B  $               512.75 23.00%  $               394.82 N/A N/A
SPLCS-12V SPL MOD 12-F OS2A LC GN EA  B  $               552.94 23.00%  $               425.76 N/A N/A
SPLCS-24A SPL MOD 24-F OM3 LC AQ EA  B  $               868.73 23.00%  $               668.92 N/A N/A
SPLCS-24L SPL MOD 24-F OS2 LC BL EA  B  $               880.79 23.00%  $               678.21 N/A N/A
SPLCS-24V SPL MOD 24-F OS2A LC GN EA  B  $               918.60 23.00%  $               707.32 N/A N/A
SPLMT-HKT KIT MOUNT SPL TRAY EA  B  $                 13.88 23.00%  $                 10.69 N/A N/A
SPSCS-12A SPL MOD 12-F OM3 SC AQ EA  B  $               478.28 23.00%  $               368.28 N/A N/A
SPSCS-12L SPL MOD 12-F OS2 SC BL EA  B  $               484.89 23.00%  $               373.37 N/A N/A
SPSCS-12V SPL MOD 12-F OS2A SC GN EA  B  $               526.91 23.00%  $               405.72 N/A N/A
SRAGD-SLT GUIDE RAD 2&4" SLOT DUC EA  B  $                 24.54 23.00%  $                 18.90 N/A N/A
SRJET-00B EXTR TOOL SRJ BK EA  B  $                   4.54 23.00%  $                   3.50 N/A N/A
SRJET-00G EXTR TOOL SRJ GN EA  B  $                   4.54 23.00%  $                   3.50 N/A N/A
SRJET-00L EXTR TOOL SRJ BL EA  B  $                   4.54 23.00%  $                   3.50 N/A N/A
SRJET-00O EXTR TOOL SRJ OR EA  B  $                   4.54 23.00%  $                   3.50 N/A N/A
SRJET-00P EXTR TOOL SRJ PU EA  B  $                   4.54 23.00%  $                   3.50 N/A N/A
SRJET-00R EXTR TOOL SRJ RD EA  B  $                   4.54 23.00%  $                   3.50 N/A N/A
SRJET-00W EXTR TOOL SRJ WH EA  B  $                   4.54 23.00%  $                   3.50 N/A N/A
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SRJET-00Y EXTR TOOL SRJ YL EA  B  $                   4.54 23.00%  $                   3.50 N/A N/A
SRJMT-00X EXTR TOOL SRJ MASTER EA  B  $                   4.54 23.00%  $                   3.50 N/A N/A
SRJPB-00B PORT BLOCKER SRJ BK EA  B  $                 54.40 23.00%  $                 41.89 N/A N/A
SRJPB-00G PORT BLOCKER SRJ GN EA  B  $                 54.40 23.00%  $                 41.89 N/A N/A
SRJPB-00L PORT BLOCKER SRJ BL EA  B  $                 54.40 23.00%  $                 41.89 N/A N/A
SRJPB-00O PORT BLOCKER SRJ OR EA  B  $                 54.40 23.00%  $                 41.89 N/A N/A
SRJPB-00P PORT BLOCKER SRJ PU EA  B  $                 54.40 23.00%  $                 41.89 N/A N/A
SRJPB-00R PORT BLOCKER SRJ RD EA  B  $                 54.40 23.00%  $                 41.89 N/A N/A
SRJPB-00W PORT BLOCKER SRJ WH EA  B  $                 54.40 23.00%  $                 41.89 N/A N/A
SRJPB-00Y PORT BLOCKER SRJ YL EA  B  $                 54.40 23.00%  $                 41.89 N/A N/A
SSLOT-050 TOOL SLOT END 2X2 EA  B  $               479.29 23.00%  $               369.05 N/A N/A
SSLOT-100 TOOL SLOT END 2X4 EA  B  $               489.99 23.00%  $               377.29 N/A N/A
SSLOT-200 TOOL SLOT END 4X8 EA  B  $               513.65 23.00%  $               395.51 N/A N/A
SUCFM-000 KIT MNTG UNDER CONCRETE EA  B  $                 28.93 23.00%  $                 22.28 N/A N/A
SUFMK-000 KIT MOUNTNG UNDER FLOOR EA  B  $                 56.39 23.00%  $                 43.42 N/A N/A
SV161-1D1 PDUSW VERT 120V1PH 20A EA  B  $            1,259.88 23.00%  $               970.11 N/A N/A
SWDCT-SDC DUCT SOLID 4X12 W/CVR EA  B  $               380.25 23.00%  $               292.79 N/A N/A
SWDCT-SDT DUCT SOLID 4X12 EA  B  $               244.90 23.00%  $               188.57 N/A N/A
SWDMB-000 BRKT MOUNT DUCT 12" EA  B  $                 44.96 23.00%  $                 34.62 N/A N/A
SWEND-CSL CAP END 4X12 SLOTLESS EA  B  $                 21.15 23.00%  $                 16.29 N/A N/A
SWHCR-HCC CROSS HORIZ 4X12 W/CVR EA  B  $               398.05 23.00%  $               306.50 N/A N/A
SWHCR-HCR CROSS HORIZ 4X12 EA  B  $               276.40 23.00%  $               212.83 N/A N/A
SWHEL-9DC ELBW HRZ 4X12 90DG W/CV EA  B  $               208.68 23.00%  $               160.68 N/A N/A
SWHTE-TEC TEE HORZ 4X12 W/CVR EA  B  $               166.93 23.00%  $               128.54 N/A N/A
SWHTE-TEE TEE HORZ 4X12 EA  B  $               125.21 23.00%  $                 96.41 N/A N/A
SWJNR-SLS JOINER SLOTLESS 4X12 EA  B  $                 41.74 23.00%  $                 32.14 N/A N/A
SWRDR-RDC REDUCER 4X12-4X8 W/CVR EA  B  $                 89.88 23.00%  $                 69.21 N/A N/A
SWRDR-RDR REDUCER 4X12-4X8 EA  B  $               104.80 23.00%  $                 80.70 N/A N/A
SWRMK-000 KIT RAISED MNTG 12" EA  B  $               139.40 23.00%  $               107.34 N/A N/A
SWSUS-KIT KIT SUSPENSN 12" W/ROD EA  B  $                 98.33 23.00%  $                 75.71 N/A N/A
SWSUS-WRD KIT SUSPENSION 12" EA  B  $                 79.94 23.00%  $                 61.55 N/A N/A
SWVEL-90D ELBW VRT 4X12 90DN EA  B  $               144.15 23.00%  $               111.00 N/A N/A
SWVEL-90U ELBW VRT 4X12 90UP EA  B  $               147.68 23.00%  $               113.71 N/A N/A
SWVEL-9DC ELBW VRT 4X12 90DN W/CV EA  B  $               191.93 23.00%  $               147.79 N/A N/A
SWVEL-9UC ELBW VRT 4X12 90UP W/CV EA  B  $               227.01 23.00%  $               174.80 N/A N/A
SWVTE-TEC TEE VERT 4X12 W/CVR EA  B  $               221.55 23.00%  $               170.59 N/A N/A
SWVTE-TEE TEE VERT 4X12 EA  B  $               144.15 23.00%  $               111.00 N/A N/A
T47HS-P06 SPL TRAY 4X7 HS-P 12F EA  B  $                 33.59 23.00%  $                 25.86 N/A N/A
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T47SL-F06 SPL TRAY 4X7 HS-S 12F EA  B  $                 33.84 23.00%  $                 26.06 N/A N/A
T4LHS-F12 SPL TRAY 4X11 HS-F 24F EA  B  $                 40.19 23.00%  $                 30.95 N/A N/A
T4LHS-P06 SPL TRAY 4X11 HS-P 12F EA  B  $                 36.76 23.00%  $                 28.31 N/A N/A
T4LHS-P12 SPL TRAY 4X11 HS-P 24F EA  B  $                 41.08 23.00%  $                 31.63 N/A N/A
T58HS-P06 SPL TRAY 5X8 HS-P 12F EA  B  $                 39.88 23.00%  $                 30.71 N/A N/A
T5LBF-P06 SPL TRAY 5X11 BF 12F EA  B  $                 37.91 23.00%  $                 29.19 N/A N/A
T5LHS-B12 SPL TRAY 5X11 HS-P 24F EA  B  $                 43.69 23.00%  $                 33.64 N/A N/A
T5LHS-F12 SPL TRAY 5X11 HS-F 24F EA  B  $                 47.66 23.00%  $                 36.70 N/A N/A
T5LHS-P06 SPL TRAY 5X11 HS-P 12F EA  B  $                 37.90 23.00%  $                 29.18 N/A N/A
T5MHS-P06 SPL TRAY 5X7 HS-P 12F EA  B  $                 36.80 23.00%  $                 28.34 N/A N/A
T5PLS-12F SPL TRAY PLAST+SLV 12F EA  B  $                 38.98 23.00%  $                 30.01 N/A N/A
T5PLS-24F SPL TRAY PLAST+SLV 24F EA  B  $                 65.21 23.00%  $                 50.21 N/A N/A
T5XHS-P12 SPL TRAY 5X10 HS-P 24F EA  B  $                 40.56 23.00%  $                 31.23 N/A N/A
TCORD-010 PROBE PDU TEMP HUM 10FT EA  B  $                 91.75 23.00%  $                 70.65 N/A N/A
UPDCL-S01 PCORD OS2 SC-LC 1M EA  B  $                 16.68 23.00%  $                 12.84 N/A N/A
UPDCL-S02 PCORD OS2 SC-LC 2M EA  B  $                 17.41 23.00%  $                 13.41 N/A N/A
UPDCL-S03 PCORD OS2 SC-LC 3M EA  B  $                 18.84 23.00%  $                 14.51 N/A N/A
UPDCL-S05 PCORD OS2 SC-LC 5M EA  B  $                 19.33 23.00%  $                 14.88 N/A N/A
UPDCL-S10 PCORD OS2 SC-LC 10M EA  B  $                 22.58 23.00%  $                 17.39 N/A N/A
UPDCT-S01 PCORD OS2 SC-ST 1M EA  B  $                 14.90 23.00%  $                 11.47 N/A N/A
UPDCT-S02 PCORD OS2 SC-ST 2M EA  B  $                 16.49 23.00%  $                 12.70 N/A N/A
UPDCT-S03 PCORD OS2 SC-ST 3M EA  B  $                 17.04 23.00%  $                 13.12 N/A N/A
UPDCT-S10 PCORD OS2 SC-ST 10M EA  B  $                 24.34 23.00%  $                 18.74 N/A N/A
UPDLC-S01 PCORD OS2 LC-LC 1M EA  B  $                 16.60 23.00%  $                 12.78 N/A N/A
UPDLC-S02 PCORD OS2 LC-LC 2M EA  B  $                 17.69 23.00%  $                 13.62 N/A N/A
UPDLC-S03 PCORD OS2 LC-LC 3M EA  B  $                 18.76 23.00%  $                 14.45 N/A N/A
UPDLC-S05 PCORD OS2 LC-LC 5M EA  B  $                 20.94 23.00%  $                 16.12 N/A N/A
UPDLC-S10 PCORD OS2 LC-LC 10M EA  B  $                 26.35 23.00%  $                 20.29 N/A N/A
UPDSC-S01 PCORD OS2 SC-SC 1M EA  B  $                 16.20 23.00%  $                 12.47 N/A N/A
UPDSC-S02 PCORD OS2 SC-SC 2M EA  B  $                 17.29 23.00%  $                 13.31 N/A N/A
UPDSC-S03 PCORD OS1 SC-SC 3M EA  B  $                 18.38 23.00%  $                 14.15 N/A N/A
UPDSC-S05 PCORD OS2 SC-SC 5M EA  B  $                 20.54 23.00%  $                 15.82 N/A N/A
UPDSC-S10 PCORD OS2 SC-SC 10M EA  B  $                 22.41 23.00%  $                 17.26 N/A N/A
UPDST-S01 PCORD OS2 ST-ST 1M EA  B  $                 16.18 23.00%  $                 12.46 N/A N/A
UPDST-S02 PCORD OS2 ST-ST 2M EA  B  $                 16.98 23.00%  $                 13.07 N/A N/A
UPDST-S03 PCORD OS2 ST-ST 3M EA  B  $                 17.79 23.00%  $                 13.70 N/A N/A
UPDST-S10 PCORD OS2 ST-ST 10M EA  B  $                 23.30 23.00%  $                 17.94 N/A N/A
UPPLC-S03 PTAIL OS1 LC 3M EA  B  $                   6.09 23.00%  $                   4.69 N/A N/A
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UPPSC-S03 PTAIL OS1 SC 3M EA  B  $                   5.55 23.00%  $                   4.27 N/A N/A
UPPST-S03 PTAIL OS1 ST 3M EA  B  $                   5.61 23.00%  $                   4.32 N/A N/A
VCCFK-0LG KIT CBL CLAMP LRG VCC EA  B  $                 32.14 23.00%  $                 24.75 N/A N/A
VCCFK-0SM KIT CBL CLAMP SML VCC EA  B  $                 27.39 23.00%  $                 21.09 N/A N/A
VSC12-STD ENCL WALL VSC 12TRY EA  B  $            1,178.66 23.00%  $               907.57 N/A N/A
VSCGB-KIT KIT GROUND VSC EA  B  $                 42.35 23.00%  $                 32.61 N/A N/A
W1000-F01 FACEPLATE BLANK EA  B  $                 64.38 23.00%  $                 49.57 N/A N/A
W1000-WC0 WENCL CEIL 4" CISCO350 EA  B  $               198.34 23.00%  $               152.72 N/A N/A
W1000-WC5 WENCL CEILING 5" EA  B  $               277.68 23.00%  $               213.81 N/A N/A
W1000-WW0 WENCL W/MT 3" CISCO350 EA  B  $               150.28 23.00%  $               115.72 N/A N/A
X3109-100 WIRE PHONE 100' IV EA  B  $                 16.15 23.00%  $                 12.44 N/A N/A
X3109-50I QUAD PHONE WIRE 50' IV EA  B  $                   8.98 23.00%  $                   6.91 N/A N/A
X3301-25C WIRE SPKR 18/2 25' CLR EA  B  $                 11.01 23.00%  $                   8.48 N/A N/A
X3301-50C WIRE SPKR 18/2 50' CLR EA  B  $                 13.76 23.00%  $                 10.60 N/A N/A
X3324-50C 50' 14/2 SPKR WIRE EA  B  $                 33.16 23.00%  $                 25.53 N/A N/A
Z1000-AC2 ZENCL CEIL 2X2 W/JBOX EA  B  $            1,660.50 23.00%  $            1,278.59 N/A N/A
Z1000-AC4 ZENCL CEIL 2X4 W/JBOX EA  B  $            2,035.45 23.00%  $            1,567.30 N/A N/A
Z1000-FM1 KIT FOAM CEILING ENCL EA  B  $                 58.91 23.00%  $                 45.36 N/A N/A
Z1000-KEY KEYS REPL Z1000 ENCL X2 EA  B  $                 10.18 23.00%  $                   7.84 N/A N/A
Z1000-LOK LOCK KIT EA  B  $                 93.20 23.00%  $                 71.76 N/A N/A
Z1000-PC2 ZENCL CEILING 2X2 5U EA  B  $            1,178.41 23.00%  $               907.38 N/A N/A
Z1000-PF2 ZENCL RAISED FLOOR 2X3 EA  B  $               599.91 23.00%  $               461.93 N/A N/A
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000784649 Handle Liebert A  $              100.00 40.0%  $                   60.00 N/A N/A

002185000 Fixed Tool Less Shelf 150 lb rating Liebert A  $              163.00 40.0%  $                   97.80 N/A N/A

002185050 Tool Less Cable management Lobster Claw (pack of 
10) Liebert A  $                93.00 40.0%  $                   55.80 N/A N/A

002185060 Tool Less Cable management Velcro (pack of 10) Liebert A  $                74.00 40.0%  $                   44.40 N/A N/A

002185070 Tool Less Cable management Lobster Claw (pack of 
100) Liebert A  $              588.00 40.0%  $                 352.80 N/A N/A

002185080 Tool Less Cable management Velcro (pack of 100) Liebert A  $              588.00 40.0%  $                 352.80 N/A N/A

010200078 Kit of (2) 18U Vertical Fingers includes hardware 
and mounting instructions Liebert A  $              142.00 40.0%  $                   85.20 N/A N/A

010200085 Low profile, ¼ turn plastic mechanical fastener.  Bag 
of 10 Liebert A  $                50.00 40.0%  $                   30.00 N/A N/A

010200086 High profile, ¼ turn plastic mechanical fastener.  Bag 
of 10 Liebert A  $                55.00 40.0%  $                   33.00 N/A N/A

010200087 1U Plastic Tool less Blanking Panel, box of 10 Liebert A  $              100.00 40.0%  $                   60.00 N/A N/A

010200088 2U Plastic Tool less Blanking Panel, box of 5 Liebert A  $              100.00 40.0%  $                   60.00 N/A N/A

011171448 1 U 19" Mount Cable Routing Panel, with D rings Liebert A  $                47.00 40.0%  $                   28.20 N/A N/A

011305299 GROUNDING KIT SET OF 5 WIRES AND 
MOUNTING HARDWARE Liebert A  $                50.00 40.0%  $                   30.00 N/A N/A

011309347 Kit of 4 anchor kits to secure cabinet to raised floor Liebert A  $                37.00 40.0%  $                   22.20 N/A N/A

011399067 Side Panel Lock Set contains 1 side panel lock and 2 
keys Liebert A  $                42.00 40.0%  $                   25.20 N/A N/A

035351011
Nine NEMA 5-15R receptacles, 15amp 5-15P input, 
10 ft (3.0m) length cord, Combination rack-vertical 
mount

Liebert A  $              108.00 40.0%  $                   64.80 N/A N/A

035351021 Twelve NEMA 5-15R receptacles, 15amp 5-15P 
input, 10 ft (3.0m) length cord Liebert A  $              190.00 40.0%  $                 114.00 N/A N/A

035351031 Eighteen NEMA 5-15R receptacles, 15amp 5-15P 
input, 10 ft (3.0m) length cord Liebert A  $              200.00 40.0%  $                 120.00 N/A N/A

035351041
Nine NEMA 5-20R ("t-slot") receptacles, 20amp L5-
20P locking input, 10 ft (3.0m) length cord 
combination rack-vertical mount

Liebert A  $              167.00 40.0%  $                 100.20 N/A N/A

035351051 Twelve NEMA 5-20R ("t-slot") receptacles, 20amp 5-
20P input, 10 ft (3.0m) length cord Liebert A  $              199.00 40.0%  $                 119.40 N/A N/A

035351061 Twelve NEMA 5-20R ("t-slot") receptacles, 20amp 
L5-20P locking input, 10 ft (3.0m) length cord Liebert A  $              199.00 40.0%  $                 119.40 N/A N/A

035351081 Twenty-four NEMA 5-20R ("t-slot") receptacles, 
30amp L5-30P locking input, 10 ft (3.0m) length cord Liebert A  $              444.00 40.0%  $                 266.40 N/A N/A

035352011
Nine IEC-C13 receptacles, 20amp L6-20P locking 
input, 10 ft (3.0m) length cord, Combination rack-
vertical mount

Liebert A  $              195.00 40.0%  $                 117.00 N/A N/A
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035352021 Nine IEC-C13 receptacles, 20amp IEC 320 C20 
Expansion input, Combination rack-vertical mount Liebert A  $              122.00 40.0%  $                   73.20 N/A N/A

035352031 Twelve IEC-C13 receptacles, 20amp L6-20P locking 
input, 10 ft (3.0m) length cord Liebert A  $              221.00 40.0%  $                 132.60 N/A N/A

035352041 Twelve IEC-C13 receptacles, 20amp IEC 320 C20 
Expansion unit, Expansion input Liebert A  $              139.00 40.0%  $                   83.40 N/A N/A

035352051 Four IEC-C19 receptacles, 30amp L6-30P locking 
input, 10 ft (3.0m) length cord Liebert A  $              370.00 40.0%  $                 222.00 N/A N/A

035352061 Twenty-four IEC-C13 receptacles, 30amp L6-30P 
locking input, 10 ft (3.0m) length cord Liebert A  $              456.00 40.0%  $                 273.60 N/A N/A

035352078 Twenty IEC-C13 & four IEC-C19 receptacles, 30amp 
L6-30P locking input, 10 ft (3.0m) length cord Liebert A  $              730.00 40.0%  $                 438.00 N/A N/A

035353011 Six IEC-C19 receptacles, 30amp L21-30P locking 
input, 10 ft (3.0m) length cord Liebert A  $              496.00 40.0%  $                 297.60 N/A N/A

035353021
Eighteen IEC-C13 plus six IEC-C19 receptacles, 
20amp L21-20P locking input, 10 ft (3.0m) length 
cord

Liebert A  $              436.00 40.0%  $                 261.60 N/A N/A

035353031
Twenty-seven IEC-C13 plus six IEC-C19 receptacles, 
20amp L21-20P locking input, 10 ft (3.0m) length 
cord

Liebert A  $              502.00 40.0%  $                 301.20 N/A N/A

035353041 Twenty-seven NEMA 5-20R receptacles, 20amp L21-
20P locking input, 10 ft (3.0m) length cord Liebert A  $              372.00 40.0%  $                 223.20 N/A N/A

035353051
Eighteen IEC-C13 plus six IEC-C19 receptacles, 
30amp L21-30P locking input, 10 ft (3.0m) length 
cord

Liebert A  $              739.00 40.0%  $                 443.40 N/A N/A

035353061
Twenty-seven IEC-C13 plus six IEC-C19 receptacles, 
30amp L21-30P locking input, 10 ft (3.0m) length 
cord

Liebert A  $              815.00 40.0%  $                 489.00 N/A N/A

035353078
Forty-two IEC-C13 & six IEC-C19 receptacles, 
52amp IEC60309 Pin-sleeve input, 10 ft (3.0m) 
length cord

Liebert A  $           1,697.00 40.0%  $              1,018.20 N/A N/A

035353088
Forty-two IEC-C13 & six IEC-C19 receptacles, Dual 
Cord 42amp IEC60309 Pin-sleeve input, 10 ft (3.0m) 
length cord

Liebert A  $           2,161.00 40.0%  $              1,296.60 N/A N/A

039102169 Cable Restraints - MPX BRM with IEC-C13 
receptacles (Set of 12) Liebert A  $                38.00 40.0%  $                   22.80 N/A N/A

050400558 19" Cable trough Liebert A  $                41.00 40.0%  $                   24.60 N/A N/A

050412999 Lock Inserts (2 sets to include front and rear doors) Liebert A  $                48.00 40.0%  $                   28.80 N/A N/A

011139278L 2U Fully enclosed and lockable Drawer, mounts on 
19" EIA Rails Liebert A  $              275.00 40.0%  $                 165.00 N/A N/A

011399067L Side panel insert and 2 keys Liebert A  $                42.00 40.0%  $                   25.20 N/A N/A

1 WEMPXPEM 1 Yr ExtWarranty  MPX PEM Liebert A  $                45.00 40.0%  $                   27.00 N/A N/A
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11858KIT Cable Restraints - MPH Vertical Systems with IEC-
C13 receptacles Liebert A  $                75.00 40.0%  $                   45.00 N/A N/A

146691G1 External Keyboard Tray Liebert A  $              944.00 40.0%  $                 566.40 N/A N/A

153009G1L Pullout Shelf - HD Mounting Frames 19" Rack/30" 
Depth Frame (vented, 130 lb.) Liebert A  $              525.00 40.0%  $                 315.00 N/A N/A

153009G3L Pullout Shelf - HD Mounting Frames 19" Rack/38" 
Depth Frame (vented, 130 lb.) Liebert A  $              799.00 40.0%  $                 479.40 N/A N/A

153018G1L Fixed Shelf – HD Mounting Frames 19” Rack/30” or 
38” Depth Frame (vented, 250 lb.) Liebert A  $              292.00 40.0%  $                 175.20 N/A N/A

155942G1 Keyboard Tray  (19" Rack Keyboard) - HD Mounting 
Frames 19" Rack / 30" Depth Frame Liebert A  $              418.00 40.0%  $                 250.80 N/A N/A

155942G2 Keyboard Tray  (19" Rack Keyboard) - HD Mounting 
Frames 19" Rack / 38" Depth Frame Liebert A  $              418.00 40.0%  $                 250.80 N/A N/A

163520G1L Power Supply - High Temp Alarm & Water Detected Liebert A  $                62.00 40.0%  $                   37.20 N/A N/A

163521P1 ECM Heat Rejection Fan Liebert A  $              955.00 40.0%  $                 573.00 N/A N/A

163527G1 60Hz – RD applications require 1U 23”-19” Adapter 
opt Liebert A  $              248.00 40.0%  $                 148.80 N/A N/A

163539G1L ECM Heat Rejection Duct Liebert A  $           1,021.00 40.0%  $                 612.60 N/A N/A

163555G1L Dual ECM Barrier KIT Liebert A  $              191.00 40.0%  $                 114.60 N/A N/A

163784G1L Door Ajar Sensor Option Liebert A  $              200.00 40.0%  $                 120.00 N/A N/A

163785G1L Water Detected Option Liebert A  $              270.00 40.0%  $                 162.00 N/A N/A

163786G1L Smoke Detector Option - High Temp Alarm opt. 
required Liebert A  $              328.00 40.0%  $                 196.80 N/A N/A

163795G1L Casters - non-locking Liebert A  $              133.00 40.0%  $                   79.80 N/A N/A

163796G1L Single Axial Fan, Low Noise Liebert A  $              339.00 40.0%  $                 203.40 N/A N/A

163796G3L Single Axial Fan, High Ambient Liebert A  $              339.00 40.0%  $                 203.40 N/A N/A

163797G5L Dual Axial Fans, Low Noise Liebert A  $                35.00 40.0%  $                   21.00 N/A N/A

163797G7L Dual Axial Fans, High Ambient Liebert A  $              409.00 40.0%  $                 245.40 N/A N/A

163797G9L Fan Filter for Foundation Liebert A  $              235.00 40.0%  $                 141.00 N/A N/A

168124G43 ECM2000LT-T60 TOP PNM 19" Liebert A  $              599.00 40.0%  $                 359.40 N/A N/A

168135G1 ECM Extension Duct Liebert A  $              764.00 40.0%  $                 458.40 N/A N/A

168151G1L 23     - 19 Rack Rail Adapters (2U) Liebert A  $                62.00 40.0%  $                   37.20 N/A N/A

168605G1L High Temperature Alarm Liebert A  $              235.00 40.0%  $                 141.00 N/A N/A

168715G1L ECM Cooling Extension Duct-Rack Mount for 30" 
depth Liebert A  $              448.00 40.0%  $                 268.80 N/A N/A

168715G2L ECM Cooling Extension Duct-Rack Mount for 38" 
depth Liebert A  $              448.00 40.0%  $                 268.80 N/A N/A
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177187G1L HEAT REJECT DUCT FOUND TOP ECM Liebert A  $              880.00 40.0%  $                 528.00 N/A N/A

1WEBCM 1 year warranty ext for BCM2000 Liebert A  $                96.00 40.0%  $                   57.60 N/A N/A

1WEBDM 1 Yr ExtWarranty MPX BDM Liebert A  $                  8.00 40.0%  $                     4.80 N/A N/A

1WEDI1PH 1 Yr ExtWarranty DI Strip1-ph Liebert A  $                18.00 40.0%  $                   10.80 N/A N/A

1WEDI3PH 1 Yr ExtWarranty DI Strip3-ph Liebert A  $                57.00 40.0%  $                   34.20 N/A N/A

1WEECM 1 year warranty ext for ECM2000 Liebert A  $              229.00 40.0%  $                 137.40 N/A N/A

1WEGGXT3-10KPOD 1 year extended warranty for PD2-101, PD2-102, 
PD2-103, PD2-104, PD2-105, PD2-106 Liebert A  $                70.00 40.0%  $                   42.00 N/A N/A

1WEGGXT3-6KPOD
1 year extended warranty for PD2-HDWR, PD2-
HDWR-MBS, PD2-001, PD2-002, PD2-003, PD2-
004, PD2-005, PD2-006

Liebert A  $                70.00 40.0%  $                   42.00 N/A N/A

1WEGXT3-1000120 1 Year Extended Warranty for GXT3-1000RT120 Liebert A  $                30.00 40.0%  $                   18.00 N/A N/A

1WEGXT3-1000230 1 Year Extended Warranty for GXT3-1000RT230 Liebert A  $                30.00 40.0%  $                   18.00 N/A N/A

1WEGXT3-10K208 1 year extended warranty for GXT3-10000RT208 Liebert A  $              343.00 40.0%  $                 205.80 N/A N/A

1WEGXT3-10K230 1 year extended warranty for GXT3-10000RT230 Liebert A  $              397.00 40.0%  $                 238.20 N/A N/A

1WEGXT3-10KT220 1 year extended warranty for GXT3-10000T220 Liebert A  $              430.00 40.0%  $                 258.00 N/A N/A

1WEGXT3-10KT230 1 year extended warranty for GXT3-10000T230 Liebert A  $              430.00 40.0%  $                 258.00 N/A N/A

1WEGXT3-144VBAT 1 year extended warranty for GXT3-144VBATT Liebert A  $              164.00 40.0%  $                   98.40 N/A N/A

1WEGXT3-1500120 1 Year Extended Warranty for GXT3-1500RT120 Liebert A  $                30.00 40.0%  $                   18.00 N/A N/A

1WEGXT3-1500230 1 Year Extended Warranty for GXT3-1500RT230 Liebert A  $                30.00 40.0%  $                   18.00 N/A N/A

1WEGXT3-1KMT120 1 Year Extended Warranty for GXT3-1000MT120 Liebert A  $                40.00 40.0%  $                   24.00 N/A N/A

1WEGXT3-2000120 1 Year Extended Warranty for GXT3-2000RT120 Liebert A  $                40.00 40.0%  $                   24.00 N/A N/A

1WEGXT3-2000230 1 Year Extended Warranty for GXT3-2000RT230 Liebert A  $                40.00 40.0%  $                   24.00 N/A N/A

1WEGXT3-240RTBT 1 year extended warranty for GXT3-240RTVBATT Liebert A  $              241.00 40.0%  $                 144.60 N/A N/A

1WEGXT3-240TBAT 1 year extended warranty for GXT3-240TBATTCE Liebert A  $              423.00 40.0%  $                 253.80 N/A N/A

1WEGXT3-240TBATT 1 year extended warranty for GXT3-240TBATTCE Liebert A  $              423.00 40.0%  $                 253.80 N/A N/A

1WEGXT3-240VBAT 1 year extended warranty for GXT3-240VBATTUL Liebert A  $              256.00 40.0%  $                 153.60 N/A N/A

1WEGXT3-288RTBT 1 year extended warranty for GXT3-288RTVBATT Liebert A  $              368.00 40.0%  $                 220.80 N/A N/A

1WEGXT3-3000120 1 Year Extended Warranty for GXT3-3000RT120 Liebert A  $                50.00 40.0%  $                   30.00 N/A N/A

1WEGXT3-3000208 1 Year Extended Warranty for GXT3-3000RT208 Liebert A  $                50.00 40.0%  $                   30.00 N/A N/A

1WEGXT3-3000230 1 Year Extended Warranty for GXT3-3000RT230 Liebert A  $                50.00 40.0%  $                   30.00 N/A N/A
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1WEGXT3-48VBATT 1 Year Extended Warranty for GXT3-48VBATT Liebert A  $                30.00 40.0%  $                   18.00 N/A N/A

1WEGXT3-5000208 1 year extended warranty for GXT3-5000RT208 Liebert A  $              154.00 40.0%  $                   92.40 N/A N/A

1WEGXT3-5000230 1 year extended warranty for GXT3-5000RT230 Liebert A  $              150.00 40.0%  $                   90.00 N/A N/A

1WEGXT3-500120 1 Year Extended Warranty for GXT3-500RT120 Liebert A  $                20.00 40.0%  $                   12.00 N/A N/A

1WEGXT3-6000208 1 year extended warranty for GXT3-6000RT208 Liebert A  $              174.00 40.0%  $                 104.40 N/A N/A

1WEGXT3-6000230 1 year extended warranty for GXT3-6000RT230 Liebert A  $              174.00 40.0%  $                 104.40 N/A N/A

1WEGXT3-6KL630 1 year extended warranty for GXT3-6000RTL630 Liebert A  $              238.00 40.0%  $                 142.80 N/A N/A

1WEGXT3-700120 1 Year Extended Warranty for GXT3-700RT120 Liebert A  $                20.00 40.0%  $                   12.00 N/A N/A

1WEGXT3-700230 1 Year Extended Warranty for GXT3-700RT230 Liebert A  $                20.00 40.0%  $                   12.00 N/A N/A

1WEGXT3-72VBATT 1 Year Extended Warranty for GXT3-72VBATT Liebert A  $                40.00 40.0%  $                   24.00 N/A N/A

1WEGXT3-8K208 1 year extended warranty for GXT3-8000RT208 Liebert A  $              313.00 40.0%  $                 187.80 N/A N/A

1WEGXT4-1000120 1 Year Ext Warranty  For GXT4-1000RT120 Liebert A  $                30.00 40.0%  $                   18.00 N/A N/A

1WEGXT4-1000230 1 Year Ext Warranty  For GXT4-1000RT230 Liebert A  $                30.00 40.0%  $                   18.00 N/A N/A

1WEGXT4-10K208 1 Year Ext Warranty  For GXT4-10000RT208 Liebert A  $              350.00 40.0%  $                 210.00 N/A N/A

1WEGXT4-10K230 1 Year Ext Warranty  For GXT4-10000RT230 Liebert A  $              350.00 40.0%  $                 210.00 N/A N/A

1WEGXT4-10KPOD 1 Year Ext Warranty  For PD2-101 to PD2-202 Liebert A  $                70.00 40.0%  $                   42.00 N/A N/A

1WEGXT4-144VBAT 1 Year Ext Warranty  For GXT4-144VBATT Liebert A  $              160.00 40.0%  $                   96.00 N/A N/A

1WEGXT4-1500120 1 Year Ext Warranty  For GXT4-1500RT120 Liebert A  $                30.00 40.0%  $                   18.00 N/A N/A

1WEGXT4-1500230 1 Year Ext Warranty  For GXT4-1500RT230 Liebert A  $                30.00 40.0%  $                   18.00 N/A N/A

1WEGXT4-2000120 1 Year Ext Warranty  For GXT4-2000RT120 Liebert A  $                40.00 40.0%  $                   24.00 N/A N/A

1WEGXT4-2000230 1 Year Ext Warranty  For GXT4-2000RT230 Liebert A  $                40.00 40.0%  $                   24.00 N/A N/A

1WEGXT4-240VBAT 1 Year Ext Warranty  For GXT4-240VBATT Liebert A  $              250.00 40.0%  $                 150.00 N/A N/A

1WEGXT4-288VBAT 1 Year Ext Warranty  For GXT4-288VBATT Liebert A  $              360.00 40.0%  $                 216.00 N/A N/A

1WEGXT4-3000120 1 Year Ext Warranty  For GXT4-3000RT120 Liebert A  $                50.00 40.0%  $                   30.00 N/A N/A

1WEGXT4-3000208 1 Year Ext Warranty  For GXT4-3000RT208 Liebert A  $                50.00 40.0%  $                   30.00 N/A N/A

1WEGXT4-3000230 1 Year Ext Warranty  For GXT4-3000RT230 Liebert A  $                50.00 40.0%  $                   30.00 N/A N/A

1WEGXT4-48VBATT 1 Year Ext Warranty  For GXT4-48VBATT Liebert A  $                40.00 40.0%  $                   24.00 N/A N/A

1WEGXT4-5000208 1 Year Ext Warranty  For GXT4-5000RT208 Liebert A  $              150.00 40.0%  $                   90.00 N/A N/A

1WEGXT4-5000230 1 Year Ext Warranty  For GXT4-5000RT230 Liebert A  $              150.00 40.0%  $                   90.00 N/A N/A

1WEGXT4-500120 1 Year Ext Warranty  For GXT4-500RT120 Liebert A  $                20.00 40.0%  $                   12.00 N/A N/A
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1WEGXT4-6000208 1 Year Ext Warranty  For GXT4-6000RT208 Liebert A  $              170.00 40.0%  $                 102.00 N/A N/A

1WEGXT4-6000230 1 Year Ext Warranty  For GXT4-6000RT230 Liebert A  $              170.00 40.0%  $                 102.00 N/A N/A

1WEGXT4-6KL630 1 Year Ext Warranty  For GXT4-6000RTL630 Liebert A  $              170.00 40.0%  $                 102.00 N/A N/A

1WEGXT4-6KPOD 1 Year Ext Warranty  PD2-001-007, PD2-HDWR-
MBS Liebert A  $                70.00 40.0%  $                   42.00 N/A N/A

1WEGXT4-700120 1 Year Ext Warranty  For GXT4-700RT120 Liebert A  $                20.00 40.0%  $                   12.00 N/A N/A

1WEGXT4-700230 1 Year Ext Warranty  For GXT4-700RT230 Liebert A  $                20.00 40.0%  $                   12.00 N/A N/A

1WEGXT4-72VBATT 1 Year Ext Warranty  For GXT4-72VBATT Liebert A  $                50.00 40.0%  $                   30.00 N/A N/A

1WEGXT4-8K208 1 Year Ext Warranty  For GXT4-8000RT208 Liebert A  $              300.00 40.0%  $                 180.00 N/A N/A

1WEMICROPOD All MicroPOD Models for 1 year additional Liebert A  $                40.00 40.0%  $                   24.00 N/A N/A

1WEMPHB1PH 1yr ExtWarr MPH2 1ph Mont Liebert A  $                50.00 40.0%  $                   30.00 N/A N/A

1WEMPHC1PH 1yr ExtWarr MPH2 1ph Contr Liebert A  $                75.00 40.0%  $                   45.00 N/A N/A

1WEMPXBRM 1 Yr ExtWarranty  MPX BRM Liebert A  $                30.00 40.0%  $                   18.00 N/A N/A

1WEMPXIPC 1 Yr ExtWarranty MPX IPC Liebert A  $                15.00 40.0%  $                     9.00 N/A N/A

1WEMPXPRC 1 yr ExtWarranty MPX PRC Liebert A  $                15.00 40.0%  $                     9.00 N/A N/A

1WEPS1000RT3 Liebert PSI PS1000RT3-120 and 230 1 Year Ext 
Warranty Liebert A  $                20.00 40.0%  $                   12.00 N/A N/A

1WEPS1000RT3XR Liebert PSI PS1000RT3-120XR and 230XRW 1 Year 
Ext Warranty Liebert A  $                25.00 40.0%  $                   15.00 N/A N/A

1WEPS1500RT3 Liebert PSI PS1500RT3-120 and 230 1 Year Ext 
Warranty Liebert A  $                25.00 40.0%  $                   15.00 N/A N/A

1WEPS1500RT3XR Liebert PSI PS1500RT3-120XR and 230XRW 1 Year 
Ext Warranty Liebert A  $                30.00 40.0%  $                   18.00 N/A N/A

1WEPS2200RT3 Liebert PSI PS2200RT3-120 and 230 1 Year Ext 
Warranty Liebert A  $                36.00 40.0%  $                   21.60 N/A N/A

1WEPS2200RT3XR Liebert PSI PS2200RT3-120XR and 230XRW 1 Year 
Ext Warranty Liebert A  $                42.00 40.0%  $                   25.20 N/A N/A

1WEPS3000RT3 Liebert PSI PS3000RT3-120  and 230 1 Year Ext 
Warranty Liebert A  $                45.00 40.0%  $                   27.00 N/A N/A

1WEPS3000RT3XR Liebert PSI PS3000RT3-120XR  and 230XRW1 Year 
Ext Warranty Liebert A  $                55.00 40.0%  $                   33.00 N/A N/A

1WEPSA1000MT3 Liebert PSA 1000 VA/ 600W/120V  1 Year Ext 
Warranty Liebert A  $                21.00 40.0%  $                   12.60 N/A N/A

1WEPSA1500MT3 Liebert PSA 1500 VA/ 900W/120V 1 Year Ext 
Warranty Liebert A  $                28.00 40.0%  $                   16.80 N/A N/A

1WEPSA500MT3 Liebert PSA 500VA/300W/120V 1 Year Ext 
Warranty Liebert A  $                13.00 40.0%  $                     7.80 N/A N/A

1WEPSA650MT3 Liebert PSA 650 VA/ 390W/120V 1 Year Ext 
Warranty Liebert A  $                17.00 40.0%  $                   10.20 N/A N/A
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1WEPSP350MT3 Liebert PSP 350VA/210W/120V 1 Year Ext 
Warranty Liebert A  $                10.00 40.0%  $                     6.00 N/A N/A

1WEPSP500MT3 Liebert PSP 500VA/300W/120V 1 Year Ext 
Warranty Liebert A  $                12.00 40.0%  $                     7.20 N/A N/A

1WEPSP650MT3 Liebert PSP 650VA/390W/230V 1 Year Ext 
Warranty Liebert A  $                15.00 40.0%  $                     9.00 N/A N/A

1WEPSRT3-24VBXR Ext. Battery Cab. PSRT3-24VBXR 1 Year Ext 
Warranty Liebert A  $                15.00 40.0%  $                     9.00 N/A N/A

1WEPSRT3-48VBXR Ext. Battery Cab. PSRT3-48VBXR 1 Year Ext 
Warranty Liebert A  $                15.00 40.0%  $                     9.00 N/A N/A

1WERPC 1 Yr ExtWarranty MPX RPC Card Liebert A  $                15.00 40.0%  $                     9.00 N/A N/A

201000G1 Mounting Clipnuts and Screws 10-32 Thread (10 
sets) Liebert A  $                20.00 40.0%  $                   12.00 N/A N/A

201000G2 Mounting Clipnuts and Screws M6 Thread (10 sets) Liebert A  $                20.00 40.0%  $                   12.00 N/A N/A

201000G3 Mounting Screws 10-32 Thread (Quantity 24) Liebert A  $                20.00 40.0%  $                   12.00 N/A N/A

201033G1L Enclosure Cluster KIT  (Ship Loose) Liebert A  $              405.00 40.0%  $                 243.00 N/A N/A

201038G1L 2" hole Sealed Entrance Liebert A  $              267.00 40.0%  $                 160.20 N/A N/A

201038G2L 4" hole Sealed Entrance Liebert A  $              477.00 40.0%  $                 286.20 N/A N/A

201048G1L Cable Rings (Quantity 5) Liebert A  $           1,060.00 40.0%  $                 636.00 N/A N/A

201067G1L Stabilizing Plate (Ship Loose) Liebert A  $              619.00 40.0%  $                 371.40 N/A N/A

201088G1L 1U HD 19" Rackmount Liebert A  $           1,034.00 40.0%  $                 620.40 N/A N/A

201089G1L 2U HD 19" Rackmount Liebert A  $           1,292.00 40.0%  $                 775.20 N/A N/A

201090G1L 3U HD 19" Rackmount Liebert A  $           1,447.00 40.0%  $                 868.20 N/A N/A

201091G1L 4U HD 19" Rackmount Liebert A  $              292.00 40.0%  $                 175.20 N/A N/A

201092G1L 5U HD 19" Rackmount Liebert A  $              590.00 40.0%  $                 354.00 N/A N/A

201093G1L 10U HD 19" Rackmount Liebert A  $              994.00 40.0%  $                 596.40 N/A N/A

201193G1L
Fixed Rail Kit for 19  wide racks, adjustable from 
17.5” to 32.5” depth.  (Identical to kit from 
Foundation Line)

Liebert A  $              102.00 40.0%  $                   61.20 N/A N/A

201592G1L Fan Block Off Plates for Foundation Liebert A  $              122.00 40.0%  $                   73.20 N/A N/A

201907G1L Velcro Cable Management Straps (Quantity 10) Liebert A  $                27.00 40.0%  $                   16.20 N/A N/A

202637G1 Wall Mount – 24x12 Low Profile Liebert A  $              561.00 40.0%  $                 336.60 N/A N/A

202637G2 Wall Mount – 24x24 Hinged Body Liebert A  $              866.00 40.0%  $                 519.60 N/A N/A

202637G200 Hinge Body WM / supports 490 watts & 17 minutes Liebert A  $           2,556.00 40.0%  $              1,533.60 N/A N/A

202637G201 Hinge Body WM / supports 490 watts & 68 minutes Liebert A  $           3,411.00 40.0%  $              2,046.60 N/A N/A

202637G206 Hinge Body WM / supports 1050 watts & 28 minutes Liebert A  $           3,974.00 40.0%  $              2,384.40 N/A N/A

202637G209 Hinge Body WM / supports 1400 watts & 18 minutes Liebert A  $           4,484.00 40.00%  $              2,690.40 N/A N/A

2UTELECOMRKIT Center Mount brackets for 19" wide telecom/relay 
racks Liebert A  $                86.00 40.0%  $                   51.60 N/A N/A
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3WEBCM 3 year warranty ext for BCM2000 Liebert A  $              217.00 40.00%  $                 130.20 N/A N/A

3WEBDM 3 yr ExtWarranty MPX BDM Liebert A  $                18.00 40.00%  $                   10.80 N/A N/A

3WEDI1PH 3yr ExtWarranty DIStrip1-ph Liebert A  $                40.00 40.00%  $                   24.00 N/A N/A

3WEDI3PH 3 yr ExtWarranty DIStrip3-ph Liebert A  $              130.00 40.0%  $                   78.00 N/A N/A

3WEECM 3 year warranty ext for ECM2000 Liebert A  $              513.00 40.00%  $                 307.80 N/A N/A

3WEGGXT3-10KPOD 3 year extended warranty for PD2-101, PD2-102, 
PD2-103, PD2-104, PD2-105, PD2-106 Liebert A  $              180.00 40.0%  $                 108.00 N/A N/A

3WEGGXT3-6KPOD
3 year extended warranty for PD2-HDWR, PD2-
HDWR-MBS, PD2-001, PD2-002, PD2-003, PD2-
004, PD2-005, PD2-006

Liebert A  $              180.00 40.0%  $                 108.00 N/A N/A

3WEGXT3-1000120 3 Year Extended Warranty for GXT3-1000RT120 Liebert A  $              170.00 40.0%  $                 102.00 N/A N/A

3WEGXT3-1000230 3 Year Extended Warranty for GXT3-1000RT230 Liebert A  $              170.00 40.0%  $                 102.00 N/A N/A

3WEGXT3-10K208 3 year extended warranty for GXT3-10000RT208 Liebert A  $           1,580.00 40.0%  $                 948.00 N/A N/A

3WEGXT3-10K230 3 year extended warranty for GXT3-10000RT230 Liebert A  $           1,781.00 40.0%  $              1,068.60 N/A N/A

3WEGXT3-10KT220 3 year extended warranty for GXT3-10000T220 Liebert A  $           1,924.00 40.0%  $              1,154.40 N/A N/A

3WEGXT3-10KT230 3 year extended warranty for GXT3-10000T230 Liebert A  $           1,924.00 40.0%  $              1,154.40 N/A N/A

3WEGXT3-144VBAT 3 year extended warranty for GXT3-144VBATT Liebert A  $              566.00 40.0%  $                 339.60 N/A N/A

3WEGXT3-1500120 3 Year Extended Warranty for GXT3-1500RT120 Liebert A  $              200.00 40.0%  $                 120.00 N/A N/A

3WEGXT3-1500230 3 Year Extended Warranty for GXT3-1500RT230 Liebert A  $              200.00 40.0%  $                 120.00 N/A N/A

3WEGXT3-1KMT120 3 Year Extended Warranty for GXT3-1000MT120 Liebert A  $              370.00 40.0%  $                 222.00 N/A N/A

3WEGXT3-2000120 3 Year Extended Warranty for GXT3-2000RT120 Liebert A  $              240.00 40.0%  $                 144.00 N/A N/A

3WEGXT3-2000230 3 Year Extended Warranty for GXT3-2000RT230 Liebert A  $              240.00 40.0%  $                 144.00 N/A N/A

3WEGXT3-240RTBT 3 year extended warranty for GXT3-240RTVBATT Liebert A  $              945.00 40.0%  $                 567.00 N/A N/A

3WEGXT3-240TBAT 3 year extended warranty for GXT3-240TBATTCE Liebert A  $           1,886.00 40.0%  $              1,131.60 N/A N/A

3WEGXT3-240TBATT 3 year extended warranty for GXT3-240TBATTCE Liebert A  $           1,886.00 40.0%  $              1,131.60 N/A N/A

3WEGXT3-240VBAT 3 year extended warranty for GXT3-240VBATTUL Liebert A  $              877.00 40.0%  $                 526.20 N/A N/A

3WEGXT3-288RTBT 3 year extended warranty for GXT3-288RTVBATT Liebert A  $           1,523.00 40.0%  $                 913.80 N/A N/A

3WEGXT3-3000120 3 Year Extended Warranty for GXT3-3000RT120 Liebert A  $              330.00 40.0%  $                 198.00 N/A N/A

3WEGXT3-3000208 3 Year Extended Warranty for GXT3-3000RT208 Liebert A  $              330.00 40.0%  $                 198.00 N/A N/A

3WEGXT3-3000230 3 Year Extended Warranty for GXT3-3000RT230 Liebert A  $              330.00 40.0%  $                 198.00 N/A N/A

3WEGXT3-48VBATT 3 Year Extended Warranty for GXT3-48VBATT Liebert A  $              280.00 40.0%  $                 168.00 N/A N/A
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3WEGXT3-5000208 3 year extended warranty for GXT3-5000RT208 Liebert A  $              765.00 40.0%  $                 459.00 N/A N/A

3WEGXT3-5000230 1 year extended warranty for GXT3-5000RT230 Liebert A  $              704.00 40.0%  $                 422.40 N/A N/A

3WEGXT3-500120 3 Year Extended Warranty for GXT3-500RT120 Liebert A  $              160.00 40.0%  $                   96.00 N/A N/A

3WEGXT3-6000208 3 year extended warranty for GXT3-6000RT208 Liebert A  $              803.00 40.0%  $                 481.80 N/A N/A

3WEGXT3-6000230 3 year extended warranty for GXT3-6000RT230 Liebert A  $              803.00 40.0%  $                 481.80 N/A N/A

3WEGXT3-6KL630 3 year extended warranty for GXT3-6000RTL630 Liebert A  $              977.00 40.0%  $                 586.20 N/A N/A

3WEGXT3-700120 3 Year Extended Warranty for GXT3-700RT120 Liebert A  $              160.00 40.0%  $                   96.00 N/A N/A

3WEGXT3-700230 3 Year Extended Warranty for GXT3-700RT230 Liebert A  $              160.00 40.0%  $                   96.00 N/A N/A

3WEGXT3-72VBATT 3 Year Extended Warranty for GXT3-72VBATT Liebert A  $              460.00 40.0%  $                 276.00 N/A N/A

3WEGXT3-8K208 3 year extended warranty for GXT3-8000RT208 Liebert A  $           1,480.00 40.0%  $                 888.00 N/A N/A

3WEGXT4-1000120 3 Year Ext Warranty  For GXT4-1000RT120 Liebert A  $              170.00 40.00%  $                 102.00 N/A N/A

3WEGXT4-1000230 3 Year Ext Warranty  For GXT4-1000RT230 Liebert A  $              170.00 40.0%  $                 102.00 N/A N/A

3WEGXT4-10K208 3 Year Ext Warranty  For GXT4-10000RT208 Liebert A  $           1,580.00 40.0%  $                 948.00 N/A N/A

3WEGXT4-10K230 3 Year Ext Warranty  For GXT4-10000RT230 Liebert A  $           1,580.00 40.0%  $                 948.00 N/A N/A

3WEGXT4-10KPOD 3 Year Ext Warranty  For PD2-101 to PD2-202 Liebert A  $              180.00 40.0%  $                 108.00 N/A N/A

3WEGXT4-144VBAT 3 Year Ext Warranty  For GXT4-144VBATT Liebert A  $              560.00 40.0%  $                 336.00 N/A N/A

3WEGXT4-1500120 3 Year Ext Warranty  For GXT4-1500RT120 Liebert A  $              200.00 40.0%  $                 120.00 N/A N/A

3WEGXT4-1500230 3 Year Ext Warranty  For GXT4-1500RT230 Liebert A  $              200.00 40.0%  $                 120.00 N/A N/A

3WEGXT4-2000120 3 Year Ext Warranty  For GXT4-2000RT120 Liebert A  $              240.00 40.0%  $                 144.00 N/A N/A

3WEGXT4-2000230 3 Year Ext Warranty  For GXT4-2000RT230 Liebert A  $              240.00 40.0%  $                 144.00 N/A N/A

3WEGXT4-240VBAT 3 Year Ext Warranty  For GXT4-240VBATT Liebert A  $              870.00 40.0%  $                 522.00 N/A N/A

3WEGXT4-288VBAT 3 Year Ext Warranty  For GXT4-288VBATT Liebert A  $           1,520.00 40.0%  $                 912.00 N/A N/A

3WEGXT4-3000120 3 Year Ext Warranty  For GXT4-3000RT120 Liebert A  $              330.00 40.0%  $                 198.00 N/A N/A

3WEGXT4-3000208 3 Year Ext Warranty  For GXT4-3000RT208 Liebert A  $              330.00 40.0%  $                 198.00 N/A N/A

3WEGXT4-3000230 3 Year Ext Warranty  For GXT4-3000RT230 Liebert A  $              330.00 40.0%  $                 198.00 N/A N/A

3WEGXT4-48VBATT 3 Year Ext Warranty  For GXT4-48VBATT Liebert A  $              350.00 40.0%  $                 210.00 N/A N/A

3WEGXT4-5000208 3 Year Ext Warranty  For GXT4-5000RT208 Liebert A  $              760.00 40.0%  $                 456.00 N/A N/A

3WEGXT4-5000230 3 Year Ext Warranty  For GXT4-5000RT230 Liebert A  $              760.00 40.0%  $                 456.00 N/A N/A

3WEGXT4-500120 3 Year Ext Warranty  For GXT4-500RT120 Liebert A  $              160.00 40.0%  $                   96.00 N/A N/A

3WEGXT4-6000208 3 Year Ext Warranty  For GXT4-6000RT208 Liebert A  $              800.00 40.0%  $                 480.00 N/A N/A



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Liebert                      
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / Group
(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation per 
U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

3WEGXT4-6000230 3 Year Ext Warranty  For GXT4-6000RT230 Liebert A  $              800.00 40.0%  $                 480.00 N/A N/A

3WEGXT4-6KL630 3 Year Ext Warranty  For GXT4-6000RTL630 Liebert A  $              970.00 40.0%  $                 582.00 N/A N/A

3WEGXT4-6KPOD 3 Year Ext Warranty  PD2-001-007, PD2-HDWR-
MBS Liebert A  $              180.00 40.0%  $                 108.00 N/A N/A

3WEGXT4-700120 3 Year Ext Warranty  For GXT4-700RT120 Liebert A  $              160.00 40.0%  $                   96.00 N/A N/A

3WEGXT4-700230 3 Year Ext Warranty  For GXT4-700RT230 Liebert A  $              160.00 40.0%  $                   96.00 N/A N/A

3WEGXT4-72VBATT 3 Year Ext Warranty  For GXT4-72VBATT Liebert A  $              430.00 40.0%  $                 258.00 N/A N/A

3WEGXT4-8K208 3 Year Ext Warranty  For GXT4-8000RT208 Liebert A  $           1,480.00 40.0%  $                 888.00 N/A N/A

3WEMICROPOD All MicroPOD Models for 3 year additional Liebert A  $                90.00 40.0%  $                   54.00 N/A N/A

3WEMPHB1PH 3 yr ExtWarranty MPH2 1ph Mont Liebert A  $              112.00 40.0%  $                   67.20 N/A N/A

3WEMPHC1PH 3 yr ExtWarranty MPH2 1ph Cont Liebert A  $              165.00 40.0%  $                   99.00 N/A N/A

3WEMPXBRM 3 yr ExtWarranty MPX BRM Liebert A  $                67.00 40.0%  $                   40.20 N/A N/A

3WEMPXIPC 3 yr ExtWarranty MPX IPC Liebert A  $                30.00 40.0%  $                   18.00 N/A N/A

3WEMPXPEM 3 yr ExtWarranty MPX PEM Liebert A  $              100.00 40.0%  $                   60.00 N/A N/A

3WEMPXPRC 3 yr ExtWarranty MPX PRC Liebert A  $                34.00 40.0%  $                   20.40 N/A N/A

3WEPS1000RT3 Liebert PSI PS1000RT3-120 and 230 3 Year Ext 
Warranty Liebert A  $              268.00 40.0%  $                 160.80 N/A N/A

3WEPS1000RT3XR Liebert PSI PS1000RT3-120XR and 230XRW 3 Year 
Ext Warranty Liebert A  $              315.00 40.0%  $                 189.00 N/A N/A

3WEPS1500RT3 Liebert PSI PS1500RT3-120 and 230 3 Year Ext 
Warranty Liebert A  $              320.00 40.0%  $                 192.00 N/A N/A

3WEPS1500RT3XR Liebert PSI PS1500RT3-120XR and 230XRW 3 Year 
Ext Warranty Liebert A  $              377.00 40.0%  $                 226.20 N/A N/A

3WEPS2200RT3 Liebert PSI PS2200RT3-120 and 230 3 Year Ext 
Warranty Liebert A  $              502.00 40.0%  $                 301.20 N/A N/A

3WEPS2200RT3XR Liebert PSI PS2200RT3-120XR and 230XRW 3 Year 
Ext Warranty Liebert A  $              590.00 40.0%  $                 354.00 N/A N/A

3WEPS3000RT3 Liebert PSI PS3000RT3-120 and 230 3 Year Ext 
Warranty Liebert A  $              622.00 40.0%  $                 373.20 N/A N/A

3WEPS3000RT3XR Liebert PSI PS3000RT3-120XR and 230XRW 3 Year 
Ext Warranty Liebert A  $              732.00 40.0%  $                 439.20 N/A N/A

3WEPSA1000MT3 Liebert PSA 1000 VA/ 600W/120V  3 Year Ext 
Warranty Liebert A  $              174.00 40.0%  $                 104.40 N/A N/A

3WEPSA1500MT3 Liebert PSA 1500 VA/ 900W/120V 3 Year Ext 
Warranty Liebert A  $              277.00 40.0%  $                 166.20 N/A N/A

3WEPSA500MT3 Liebert PSA 500VA/300W/120V 3 Year Ext 
Warranty Liebert A  $              129.00 40.0%  $                   77.40 N/A N/A

3WEPSA650MT3 Liebert PSA 650 VA/ 390W/120V 3 Year Ext 
Warranty Liebert A  $              163.00 40.0%  $                   97.80 N/A N/A
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3WEPSP350MT3 Liebert PSP 350VA/210W/120V 3 Year Ext 
Warranty Liebert A  $                80.00 40.0%  $                   48.00 N/A N/A

3WEPSP500MT3 Liebert PSP 500VA/300W/120V 3 Year Ext 
Warranty Liebert A  $                96.00 40.0%  $                   57.60 N/A N/A

3WEPSP650MT3 Liebert PSP 650VA/390W/230V 3 Year Ext 
Warranty Liebert A  $              145.00 40.0%  $                   87.00 N/A N/A

3WEPSRT3-24VBXR Ext. Battery Cab. PSRT3-24VBXR 3 Year Ext 
Warranty Liebert A  $              201.00 40.0%  $                 120.60 N/A N/A

3WEPSRT3-48VBXR Ext. Battery Cab. PSRT3-48VBXR 3 Year Ext 
Warranty Liebert A  $              201.00 40.0%  $                 120.60 N/A N/A

3WERPC 3 yr ExtWarranty MPX RPC Card Liebert A  $                35.00 40.0%  $                   21.00 N/A N/A

4UTELECOMRKIT Center Mount brackets for 19" wide telecom/relay 
racks Liebert A  $                88.00 40.0%  $                   52.80 N/A N/A

5-15R2KIT NEMA 5-15R2 Receptacle Kit Liebert A  $              100.00 40.0%  $                   60.00 N/A N/A

5-20R2KIT NEMA 5-20R2 Receptacle Kit (T-Slot) Liebert A  $              100.00 40.0%  $                   60.00 N/A N/A

525108G1L EX Rackmount Adapters - Set / 2U Liebert A  $              937.00 40.0%  $                 562.20 N/A N/A

525111G1L EX Carriage Bolts (Set of 10) Liebert A  $           1,311.00 40.0%  $                 786.60 N/A N/A

525701G1L 2" EX Cable Spools Liebert A  $           1,112.00 40.0%  $                 667.20 N/A N/A

525702G1L 3" EX Cable Spools Liebert A  $              245.00 40.0%  $                 147.00 N/A N/A

525712G10L 1U EX Cable Management Channel Liebert A  $              792.00 40.0%  $                 475.20 N/A N/A

525712G30L 3U EX Cable Management Channel Liebert A  $              990.00 40.0%  $                 594.00 N/A N/A

525759G9L EX Cover Panels - 84" height / 6" Nom. (3U) depth Liebert A  $              245.00 40.0%  $                 147.00 N/A N/A

525880G1L EX Rackmount Adapters - Set / 1U Liebert A  $              728.00 40.0%  $                 436.80 N/A N/A

525881G1L EX Rackmount Adapters - Set / 3U Liebert A  $           1,171.00 40.0%  $                 702.60 N/A N/A

525971G1L 1" EX Cable Tray Liebert A  $              433.00 40.0%  $                 259.80 N/A N/A

525971G2L 2" EX Cable Tray Liebert A  $              660.00 40.0%  $                 396.00 N/A N/A

525971G3L 3" EX Cable Tray Liebert A  $              848.00 40.00%  $                 508.80 N/A N/A

532609G1 M5 spring nuts, bag of 20 Liebert A  $                40.00 40.0%  $                   24.00 N/A N/A

533440G1L
Knurr Accessory Flat Part Vertical Blanking Panel 
2000mm H 2 pieces (to block space between side and 
Rail on 800W)

Liebert A  $              153.00 40.0%  $                   91.80 N/A N/A

535809G1 Telescopic Shelf 110 lb load rating Liebert A  $              400.00 40.0%  $                 240.00 N/A N/A

536368G1L Liebert A  $                40.00 40.0%  $                   24.00 N/A N/A

536650G1 Metal, ¼ turn mechanical fastener.  Bag of 10 Liebert A  $                75.00 40.0%  $                   45.00 N/A N/A

537876G1 Top cover based cable routing kit for 600mm wide 
cabinet, includes front and rear trim pieces Liebert A  $                84.00 40.0%  $                   50.40 N/A N/A

537877G1 Top cover based cable routing kit for 800mm wide 
cabinet, includes front and rear trim pieces Liebert A  $                97.00 40.0%  $                   58.20 N/A N/A
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537878G1 Kit of 2 trim pieces for top cover based cable 
management, 1000mm deep cabinet Liebert A  $                84.00 40.0%  $                   50.40 N/A N/A

537879G1 Kit of 2 trim pieces for top cover based cable 
management, 1100mm deep cabinet Liebert A  $                92.00 40.0%  $                   55.20 N/A N/A

537880G1 Kit of 2 trim pieces for top cover based cable 
management, 1200mm deep cabinet Liebert A  $                97.00 40.0%  $                   58.20 N/A N/A

537887G1 Top cover based cable routing kit for 700mm wide 
cabinet, includes front and rear trim pieces Liebert A  $                92.00 40.0%  $                   55.20 N/A N/A

538444G4L 42U 2000x600 Single Perforated Door Liebert A  $              474.00 40.0%  $                 284.40 N/A N/A

538444G5L 42U 2000x700 Single Perforated Door Liebert A  $              487.00 40.0%  $                 292.20 N/A N/A

538444G6L 42U 2000x800 Single Perforated Door Liebert A  $              575.00 40.0%  $                 345.00 N/A N/A

538444G7L 45U 2100x600 Single Perforated Door Liebert A  $              496.00 40.0%  $                 297.60 N/A N/A

538444G8L 45U 2100x700 Single Perforated Door Liebert A  $              517.00 40.0%  $                 310.20 N/A N/A

538444G9L 45U 2100x800 Fully Perforated Door Liebert A  $              584.00 40.0%  $                 350.40 N/A N/A

538521G4L 42U Sheet Steel Side Panel 2000mm H x 1000mm D Liebert A  $              293.00 40.0%  $                 175.80 N/A N/A

538521G5L 42U Sheet Steel Side Panel 2000mm H x 1100mm D Liebert A  $              304.00 40.0%  $                 182.40 N/A N/A

538521G6L 42U Sheet Steel Side Panel 2000mm H x 1200mm D Liebert A  $              415.00 40.0%  $                 249.00 N/A N/A

538521G7L 45U Sheet Steel Side Panel 2100mm H x 1000mm D Liebert A  $              308.00 40.0%  $                 184.80 N/A N/A

538521G8L 45U Sheet Steel Side Panel 2100mm H x 1100mm D Liebert A  $              336.00 40.0%  $                 201.60 N/A N/A

538521G9L 45U Sheet Steel Side Panel 2100mm H x 1200mm D Liebert A  $              367.00 40.0%  $                 220.20 N/A N/A

538619G1L Kit RPCBDM Bracket to mount the BDM on 
perforated door Liebert A  $                60.00 40.0%  $                   36.00 N/A N/A

539031G10 Output Cord-set - Power Output Conversion - IEC-
C20 to NEMA L6-20R, 3m / 10 ft. Liebert A  $                75.00 40.0%  $                   45.00 N/A N/A

539031G12 Input Cord-set – Power Input Conversion – L5-20R to 
5-20P, 0.3m / 1ft. Liebert A  $                55.00 40.0%  $                   33.00 N/A N/A

539031G17 MP Cord L620P - C19 3M:2 Liebert A  $                60.00 40.0%  $                   36.00 N/A N/A

539031G3 Output Cord-set - Power Output Expansion - IEC-
C14 to IEC-C19, 1m / 3.3 ft. Liebert A  $                17.00 40.0%  $                   10.20 N/A N/A

539031G4 Output Cord-set - Power Output Expansion - IEC-
C14 to IEC-C19, 3m / 10 ft. Liebert A  $                29.00 40.0%  $                   17.40 N/A N/A

539031G5 Output Cord-set - Power Output Conversion - IEC-
C20 to IEC-C13, 1m / 3.3ft. Liebert A  $                15.00 40.0%  $                     9.00 N/A N/A

539031G6 Output Cord-set - Power Output Conversion - IEC-
C20 to IEC-C13, 3m / 10 ft. Liebert A  $                28.00 40.0%  $                   16.80 N/A N/A



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Liebert                      
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / Group
(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation per 
U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

539031G7 Output Cord-set - Power Output Expansion - IEC-
C20 to IEC-C19, 1m / 3.3 ft. Liebert A  $                26.00 40.0%  $                   15.60 N/A N/A

539031G8 Output Cord-set - Power Output Expansion - IEC-
C20 to IEC-C19, 3m / 10 ft. Liebert A  $                46.00 40.0%  $                   27.60 N/A N/A

539031G9 Output Cord-set - Power Output Conversion - IEC-
C20 to NEMA L6-20R, 1m / 3.3 ft. Liebert A  $                55.00 40.0%  $                   33.00 N/A N/A

539273G4L 42U 2000x600 Split Perforated Door Liebert A  $              591.00 40.0%  $                 354.60 N/A N/A

539273G5L 42U 2000x700 Split perforated Doors Liebert A  $              612.00 40.0%  $                 367.20 N/A N/A

539273G6L 42U 2000x800 Split Perforated Door Liebert A  $              708.00 40.0%  $                 424.80 N/A N/A

539273G7L 45U 2100x600 Split Perforated Door Liebert A  $              623.00 40.0%  $                 373.80 N/A N/A

539273G8L 45U 2100x700 Split Perforated Doors Liebert A  $              635.00 40.0%  $                 381.00 N/A N/A

539273G9L 45U 2100x800 Split Perforated Door Liebert A  $              705.00 40.0%  $                 423.00 N/A N/A

539486G1L Full height 42U PDU Mounting Bracket Liebert A  $              115.00 40.0%  $                   69.00 N/A N/A

539487G1L 2100mm (45U) Full height Power Strip Mounting 
brkt w/ hardware to mount in cabinet (4”W) Liebert A  $              112.00 40.0%  $                   67.20 N/A N/A

539608G2 External Cluster Kit 42U DCM Liebert A  $              105.00 40.0%  $                   63.00 N/A N/A

539608G3 45U Tool less Cluster Kit Liebert A  $              110.00 40.0%  $                   66.00 N/A N/A

539814G1L 42U DCM EIA Server Rail for 2000mm H (78.87") 
cabinet 2 pieces Liebert A  $              195.00 40.0%  $                 117.00 N/A N/A

539818G1 45U Liebert A  $              190.00 40.0%  $                 114.00 N/A N/A

539818G1L 45U DCM  EIA Server Rail for 2200,, (84") Cabinet 
2 pieces Liebert A  $              206.00 40.0%  $                 123.60 N/A N/A

539917G1L RH PDU Mounting Bracket for DCM Rail 700mm-
800mm Liebert A  $                80.00 40.0%  $                   48.00 N/A N/A

539918G1L LH PDU Mounting Bracket for DCM Rail 700-
800mm Liebert A  $                80.00 40.0%  $                   48.00 N/A N/A

539920G11L 45U Partition Panel 2100mmH x 1200mm D Liebert A  $              540.00 40.0%  $                 324.00 N/A N/A

539920G1L 42U Partition Panel 2000mmH x 1000mm D Liebert A  $              420.00 40.0%  $                 252.00 N/A N/A

539920G3L 42U Partition Panel 2000mmH x 1100mm D Liebert A  $              448.00 40.0%  $                 268.80 N/A N/A

539920G5L 42U Partition Panel 2000mmH x 1200mm D Liebert A  $              483.00 40.0%  $                 289.80 N/A N/A

539920G7L 45U Partition Panel 2100mmH x 1000mm D Liebert A  $              477.00 40.0%  $                 286.20 N/A N/A

539920G9L 45U Partition Panel 2100mmH x 1100mm D Liebert A  $              505.00 40.0%  $                 303.00 N/A N/A

539952G1L
42U Vertical Blanking Panel 2000mm H 2 pieces (to 
block space between side and Rail on 700W) DCM 
Rail

Liebert A  $              210.00 40.0%  $                 126.00 N/A N/A
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539957G1L
42U Vertical Blanking Panel 2000mm H 2 pieces (to 
block space between side and Rail on 800W) DCM 
Rail

Liebert A  $              220.00 40.0%  $                 132.00 N/A N/A

539961G1L
45U Vertical Blanking Panel 2100mm H 2 pieces (to 
block space between side and rail on 700W) DCM 
rail

Liebert A  $              247.00 40.0%  $                 148.20 N/A N/A

539962G1L
45U Vertical Blanking Panel 2100mm H 2 pieces (to 
block space between side and rail on 800W) DCM 
Rail

Liebert A  $              257.00 40.0%  $                 154.20 N/A N/A

539994G1 Set of 2 Horizontal Caster Brackets with Integrated 
Leveling Feet for 600mm W Liebert A  $              227.00 40.0%  $                 136.20 N/A N/A

539996G1 Set of 2 Horizontal Caster Brackets with Integrated 
Leveling Feet for 700mm W Liebert A  $              259.00 40.0%  $                 155.40 N/A N/A

539997G1 Set of 2 Horizontal Caster Brackets with Integrated 
Leveling Feet for 800mm W Liebert A  $              269.00 40.0%  $                 161.40 N/A N/A

540085G1L 2100mm (45U) Full height Power Strip Mounting 
bracket 8” wide (holds 3 MP PDU’s  2” wide max) Liebert A  $              223.00 40.0%  $                 133.80 N/A N/A

540254G1L Anti Tilt System, 1 set of 2 deployable legs Liebert A  $              182.00 40.0%  $                 109.20 N/A N/A

540275G1L Lock Insert    Kit of 2 lock inserts and 4 keys Liebert A  $                70.00 40.0%  $                   42.00 N/A N/A

540536G1L
Kit of 1 Mounting bracket to secure A and B Bus 
Way to DCM frame, use 1 for every 5' of cabinet run 
min

Liebert A  $              350.00 40.0%  $                 210.00 N/A N/A

540785G1L Air Diverter for IT Switch 4U Liebert A  $              182.00 40.0%  $                 109.20 N/A N/A

540785G2L Air Diverter for IT Switch 12U Liebert A  $              280.00 40.0%  $                 168.00 N/A N/A

540785G3L Air Diverter for IT Switch 15U Liebert A  $              390.00 40.0%  $                 234.00 N/A N/A

541100G1L Kit RPCBDM Bracket to mount the BDM on T Slot 
on Knurr Rack Liebert A  $                40.00 40.0%  $                   24.00 N/A N/A

542190G1L 1U METAL BLANKING PANEL WITH BRUSH 
STRIP KIT OF 2 Liebert A  $              190.00 40.0%  $                 114.00 N/A N/A

542306G1L 42UX700mm (28") solid Liebert A  $              140.00 40.0%  $                   84.00 N/A N/A

542332G1L 42Ux800mm (32") solid Liebert A  $              140.00 40.0%  $                   84.00 N/A N/A

542339G1L 45UX700mm (28") solid Liebert A  $              160.00 40.0%  $                   96.00 N/A N/A

542340G1L 45Ux800mm (32") solid Liebert A  $              160.00 40.0%  $                   96.00 N/A N/A

542777G1L KIT SUPPORT RAIL FOR DCM Liebert A  $              125.00 40.0%  $                   75.00 N/A N/A

542970P1 Kit of (2) CBL Cov 600-700 18U Liebert A  $              142.00 40.0%  $                   85.20 N/A N/A

542971P1 Kit of (2) CBL Cov 6-8 & 7-7 18U Liebert A  $              157.00 40.0%  $                   94.20 N/A N/A

542972P1 Kit of (2) CBL Cov 700 to 800 18U Liebert A  $              167.00 40.0%  $                 100.20 N/A N/A

542973P1 Kit of (2) CBL Cov 800 to 800 18U Liebert A  $              187.00 40.0%  $                 112.20 N/A N/A

542974P1 Kit of (2) BCKPL 600 to 700 18U Liebert A  $              142.00 40.0%  $                   85.20 N/A N/A
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542975P1 Kit of (2) BCKPL 6-8 & 7-7 18U Liebert A  $              157.00 40.0%  $                   94.20 N/A N/A

542976P1 Kit of (2) BCKPL 700-800 18U Liebert A  $              167.00 40.0%  $                 100.20 N/A N/A

542977P1 Kit of (2) BCKPL 800-800 18U Liebert A  $              187.00 40.0%  $                 112.20 N/A N/A

545504G1 CRV/APM/BDC/XDH Filler Panel- (fills gap created 
by a 45U rack) Liebert A  $                40.00 40.0%  $                   24.00 N/A N/A

545981G1L Bus bracket to secure A&B bus to top of rack (Kit of 
1 bracket) Liebert A  $              200.00 40.0%  $                 120.00 N/A N/A

546052G1L 600x1100    Top Cover (Kit includes hardware, 
grommets and fan cover plate) Liebert A  $              207.00 40.0%  $                 124.20 N/A N/A

546052G2L 600x1200    Top Cover (Kit includes hardware, 
grommets and fan cover plate) Liebert A  $              222.00 40.0%  $                 133.20 N/A N/A

546052G3L 800x1100    Top Cover (Kit includes hardware, 
grommets and fan cover plate) Liebert A  $              235.00 40.0%  $                 141.00 N/A N/A

546052G4L 800x1200    Top Cover (Kit includes hardware, 
grommets and fan cover plate) Liebert A  $              253.00 40.0%  $                 151.80 N/A N/A

546053G1L 42U 2000x600  Single Perforated Curved Door Liebert A  $              465.00 40.0%  $                 279.00 N/A N/A

546053G2L 42U 2000x800  Single Perforated Curved Door Liebert A  $              508.00 40.0%  $                 304.80 N/A N/A

546053G3L 48U 2250x600  Single Perforated Curved Door Liebert A  $              492.00 40.0%  $                 295.20 N/A N/A

546053G4L 48U 2250x800  Single Perforated Curved Door Liebert A  $              525.00 40.00%  $                 315.00 N/A N/A

546054G1L 42U 2000x600  Split Perforated Door (1Set) Liebert A  $              486.00 40.0%  $                 291.60 N/A N/A

546054G2L 42U 2000x800  Split Perforated Door (1Set) Liebert A  $              535.00 40.0%  $                 321.00 N/A N/A

546054G3L 48U 2250x600  Split Perforated Door (1Set) Liebert A  $              519.00 40.0%  $                 311.40 N/A N/A

546054G4L 48U 2250x800  Split Perforated Door (1Set) Liebert A  $              579.00 40.0%  $                 347.40 N/A N/A

546055G1L 42U 2000x1100 Split Side Panels (2pcs equal one 
complete side panel) Liebert A  $              368.00 40.0%  $                 220.80 N/A N/A

546055G2L 42U 2000x1200 Split Side Panels (2pcs equal one 
complete side panel) Liebert A  $              413.00 40.0%  $                 247.80 N/A N/A

546055G3L 48U 2250x1100 Split Side Panels (2pcs equal one 
complete side panel) Liebert A  $              377.00 40.0%  $                 226.20 N/A N/A

546055G4L 48U 2250x1200 Split Side Panels (2pcs equal one 
complete side panel) Liebert A  $              421.00 40.0%  $                 252.60 N/A N/A

546058G1L DOOR HANDLE 1 EA Liebert A  $                40.00 40.0%  $                   24.00 N/A N/A

546059G1L COMBO LOCK 1 EA Liebert A  $              100.00 40.0%  $                   60.00 N/A N/A

546060G1L KEYS  SET OF 4 Liebert A  $                25.00 40.0%  $                   15.00 N/A N/A

546061G1L Replacement Top Cover Grommets (Kit of 8pcs) Liebert A  $                35.00 40.0%  $                   21.00 N/A N/A
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546069G1L 42U 19” Server Rails (Set of 2) Liebert A  $              195.00 40.0%  $                 117.00 N/A N/A

546070G1L 48U 19” Server Rails (Set of 2) Liebert A  $              209.00 40.0%  $                 125.40 N/A N/A

546071G1L Node Bracket Kit to mount EAI Rails in 800W Rack 
(Set of 6pcs and hardware) Liebert A  $              176.00 40.0%  $                 105.60 N/A N/A

546074G1L 42U X 800MM W VERTICAL FILLER PANEL KIT Liebert A  $              168.00 40.0%  $                 100.80 N/A N/A

546076G1L 42U 4” Full Height Rack PDU Mounting/Cable 
Management Bracket (1ea) Liebert A  $              180.00 40.0%  $                 108.00 N/A N/A

546077G1L 48U 4” Full Height Rack PDU Mounting/Cable 
Management Bracket (1ea) Liebert A  $              190.00 40.0%  $                 114.00 N/A N/A

546078G1L CLUSTER GASKETING KIT Liebert A  $                70.00 40.0%  $                   42.00 N/A N/A

546079G1L 800W XDV MOUNTING BRACKET Liebert A  $              140.00 40.0%  $                   84.00 N/A N/A

546080G1L 600W XDV MOUNTING BRACKET Liebert A  $              125.00 40.0%  $                   75.00 N/A N/A

546268G1L DCF BOLT DOWN BRACKETS  SET OF 2 Liebert A  $                35.00 40.0%  $                   21.00 N/A N/A

546269G1L DCF CASTERS  SET OF 4 Liebert A  $                85.00 40.0%  $                   51.00 N/A N/A

546273G1L TOP COVER CABLE ROUTING KIT 600MM  W 
CABINET INCLUDES FRONT, CTR AND REAR Liebert A  $                80.00 40.0%  $                   48.00 N/A N/A

546274G1L TOP COVER CABLE ROUTING KIT 800MM  W 
CABINET INCLUDES FRONT, CTR AND REAR Liebert A  $                80.00 40.0%  $                   48.00 N/A N/A

546281G1L 48U X 800MM W VERTICAL FILLER PANEL KIT Liebert A  $              188.00 40.0%  $                 112.80 N/A N/A

546343G1L TOP COVER CABLE ROUTING KIT 1100MM D 
INCLUDES TWO TRIM PCS Liebert A  $                80.00 40.0%  $                   48.00 N/A N/A

546344G1L TOP COVER CABLE ROUTING KIT 1200MM D 
INCLUDES TWO TRIM PCS Liebert A  $                80.00 40.0%  $                   48.00 N/A N/A

546494G1L LEVELING FEET  SET OF 4 Liebert A  $                35.00 40.0%  $                   21.00 N/A N/A

546533G1L Bus bracket to secure A Bus to top of Rack (kit of 1 
bracket) Liebert A  $              100.00 40.0%  $                   60.00 N/A N/A

546545P1 KIT CBL COVER 600 TO 800 KIT OF 2 Liebert A  $              157.00 40.0%  $                   94.20 N/A N/A

546547P1 KIT CBL COVER 800 TO 800 KIT OF 2 Liebert A  $              187.00 40.0%  $                 112.20 N/A N/A

546550P1 KIT CBL BACKPLANE 600 TO 800 KIT OF 2 Liebert A  $              157.00 40.0%  $                   94.20 N/A N/A

546553P1 KIT CBL BACKPLANE 800 TO 800 KIT OF 2 Liebert A  $              187.00 40.0%  $                 112.20 N/A N/A

546659G1L 4U Air Diverter for IT Switch Liebert A  $              120.00 40.0%  $                   72.00 N/A N/A

546659G2L 12U Air Diverter for IT Switch Liebert A  $              150.00 40.0%  $                   90.00 N/A N/A

546659G3L 15U Air Diverter for IT Switch Liebert A  $              200.00 40.0%  $                 120.00 N/A N/A

546659G4L 21U Air Diverter for IT Switch Liebert A  $              235.00 40.0%  $                 141.00 N/A N/A
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547264G1L MPX install adapter bracket for 42U DCF Liebert A  $                  1.62 40.0%  $                     0.97 N/A N/A

547788P1
19” Rack Accessory Mounting Hardware to mount 
components on EIA rails 50 each 10-32 cage nuts, 
screws, rosettes

Liebert A  $                40.00 40.0%  $                   24.00 N/A N/A

548233G1L DCF Seismic Anchor Kit for 48U DCF  Rack Liebert A  $              152.00 40.0%  $                   91.20 N/A N/A

548659G1L Brush Kit for Top Cover Openings Liebert A  $              145.00 40.0%  $                   87.00 N/A N/A

548784P1 HORZ CABLE MANGR 1U Liebert A  $                61.00 40.0%  $                   36.60 N/A N/A

548785P1 19” 2U Horizontal Cable Manager Liebert A  $                73.00 40.0%  $                   43.80 N/A N/A

551495G1L DCF Seismic Anchor Kit for 42U DCF Racks Liebert A  $              215.00 40.0%  $                 129.00 N/A N/A

6-15R2-208KIT NEMA 6-15R2, 208V Only, Receptacle Kit Liebert A  $              140.00 40.0%  $                   84.00 N/A N/A

6-15R2-240KIT NEMA 6-15R2, 240V Only, Receptacle Kit Liebert A  $              140.00 40.0%  $                   84.00 N/A N/A

74432 Warranty Coverage - 1 Yr Essential coverage for TAG 1208111, 1208112, 
1249079, 1249080, Coverage 7-1-15 through 6-30-16 EA Liebert C  $         13,275.00 15.0%  $            11,283.75 N/A N/A

74437 Warranty Coverage - 1 Yr Essential coverage for TAG 1208123, 1208124, 
1247744, 1247745, Coverage 7-1-15 through 6-30-16 EA Liebert C  $         13,275.00 15.0%  $            11,283.75 N/A N/A

AD-2D-DCM Two door switches with mounting brackets for Knurr 
DCM Liebert A  $              150.00 40.0%  $                   90.00 N/A N/A

AD-IM Infrared motion sensor Liebert B  $              200.00 30.0%  $                 140.00 N/A N/A

AD-MICROSD8 8 MB Micro SD card Liebert B  $              140.00 30.0%  $                   98.00 N/A N/A

AD-RB Rack Beacon Liebert A  $              100.00 40.0%  $                   60.00 N/A N/A

AD-S Smoke sensor Liebert A  $              200.00 40.0%  $                 120.00 N/A N/A

AD-SUSBC Stationary USB camera Liebert A  $              300.00 40.0%  $                 180.00 N/A N/A

AD-TPUSBC TILT & PAN USB CAMERA Liebert A  $              400.00 40.0%  $                 240.00 N/A N/A

APSEBCCBL1M 1 meter EBC Cable Kit Liebert A  $              470.00 40.0%  $                 282.00 N/A N/A

APSRACKKIT Liebert APS Rack Mounting Kit Liebert A  $              700.00 40.0%  $                 420.00 N/A N/A

AS400ADPT AS/400 Contact Closure adapter kit Liebert A  $                60.00 40.0%  $                   36.00 N/A N/A

AS5C0NCWGNNX893

Liebert APS 208/120V, 60 Hz,10 Bay, Transformer-
free,2PH, UL/cUL/CE 15 kVA/13.5 kW (using 5 
kVA PMs)  5 minutes of run time - 3 Strings, CSB 
UPS 12460 F2 FR

Liebert A  $         18,300.00 40.0%  $            10,980.00 N/A N/A

AS6D0NCJHNNX893 Liebert APS 240/120V, 60 Hz, 16 Bay, Transformer-
free, 2PH, Liebert A  $         26,600.00 40.0%  $            15,960.00 N/A N/A

AS7EBC4CCUBX893 External Battery Cabinet 4 strings Liebert A  $           9,500.00 40.0%  $              5,700.00 N/A N/A

ASMBCR1GUNNX893 9U Rackmount Maintenance Liebert A  $           4,500.00 40.0%  $              2,700.00 N/A N/A
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BCM2000L Matched for 2000 VA UPS load, Rear Door Mount, 
Low Noise Liebert A  $              232.00 40.0%  $                 139.20 N/A N/A

BF067ADADEI-Q01997297-02
Challenger 3000 Environmental Control System, 5 
ton Downflow, MBH@ 72F, 50% RH, 460V, 3 
Phase 60Hz

Liebert C  $         29,830.00 15.0%  $            25,355.50 N/A N/A

BLANKPLATEKIT Sheetmetal plate to cover unused receptacle slots Liebert A  $                20.00 40.0%  $                   12.00 N/A N/A

CAT6-5POE-FF In-Line Surge Protection for Category 5 and 6 POE 
Transmission Lines; Female to Female Connectors Liebert A  $                57.00 40.0%  $                   34.20 N/A N/A

CAT6-5POE-MF In-Line Surge Protection for Category 5 and 6 POE 
Transmission Lines; Male to Female Connectors Liebert A  $                57.00 40.0%  $                   34.20 N/A N/A

CAT6-POE-I PROT NTWK CAT6 Liebert A  $              147.00 40.0%  $                   88.20 N/A N/A

CCABLE100 Contact closure cable 100-foot Liebert A  $              190.00 40.0%  $                 114.00 N/A N/A

CCABLE15 Contact closure cable 15-foot Liebert A  $                35.00 40.0%  $                   21.00 N/A N/A

D42CIS7010

DCM Rack 42U x 31.5  (800mm)W x 47.2 
(1200mm)D with front door, rear door, side panels, 
leveling feet, vertical filler panels and factory 
installed cable fingers

Liebert A  $           4,337.00 40.0%  $              2,602.20 N/A N/A

D42CIS7010P2

DCM Rack 42U x 31.5" (800mm)W x 47.2 
(1200mm)D with front door, rear door, two partition 
panels, leveling feet, vertical filler panels and factory 
installed cable fingers.

Liebert A  $           4,337.00 40.0%  $              2,602.20 N/A N/A

D42CIS7010SP

DCM Rack 42U x 31.5" (800mm)W x 47.2 
(1200mm)D with front door, rear door, one side 
panel, one partition panel, leveling feet, vertical filler 
panels and factory installed cable fingers.

Liebert A  $           4,337.00 40.0%  $              2,602.20 N/A N/A

D42CIS7018

DCM Rack 42U x 39.3" (1000mm)W x 47.2 
(1200mm)D with front door, rear door, side panels, 
leveling feet, vertical filler panels, air diverter and 
factory installed cable fingers.

Liebert A  $           5,186.00 40.0%  $              3,111.60 N/A N/A

D42CIS7018P2

DCM Rack 42U x 39.3" (1000mm)W x 47.2 
(1200mm)D with front door, rear door, two partition 
panels, leveling feet, vertical filler panels, air diverter 
and factory installed cable fingers.

Liebert A  $           5,186.00 40.0%  $              3,111.60 N/A N/A

D42CIS7018SP

DCM Rack 42U x 39.3" (1000mm)W x 47.2 
(1200mm)D with front door, rear door, one side 
panel, one partition panel, leveling feet, vertical filler 
panels, air diverter and factory installed cable fingers.

Liebert A  $           5,186.00 40.0%  $              3,111.60 N/A N/A

D45CIS7010

DCM Rack 45U x 31.5  (800mm)W x 47.2 
(1200mm)D with front door, rear door, side panels, 
leveling feet, vertical filler panels and factory 
installed cable fingers

Liebert A  $           4,465.00 40.0%  $              2,679.00 N/A N/A



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Liebert                      
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / Group
(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation per 
U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

D45CIS7010P2

DCM Rack 45U x 31.5" (800mm)W x 47.2 
(1200mm)D with front door, rear door, two partition 
panels, leveling feet, vertical filler panels and factory 
installed cable fingers.

Liebert A  $           4,465.00 40.0%  $              2,679.00 N/A N/A

D45CIS7010SP

DCM Rack 45U x 31.5" (800mm)W x 47.2 
(1200mm)D with front door, rear door, one side 
panel, one partition panel, leveling feet, vertical filler 
panels and factory installed cable fingers.

Liebert A  $           4,465.00 40.0%  $              2,679.00 N/A N/A

D45CIS7018

DCM Rack 45U x 39.3" (1000mm)W x 47.2 
(1200mm)D with front door, rear door, side panels, 
leveling feet, vertical filler panels, air diverter and 
factory installed cable fingers.

Liebert A  $           5,283.00 40.0%  $              3,169.80 N/A N/A

D45CIS7018P2

DCM Rack 45U x 39.3" (1000mm)W x 47.2 
(1200mm)D with front door, rear door, two partition 
panels, leveling feet, vertical filler panels, air diverter 
and factory installed cable fingers.

Liebert A  $           5,283.00 40.0%  $              3,169.80 N/A N/A

D45CIS7018SP

DCM Rack 45U x 39.3" (1000mm)W x 47.2 
(1200mm)D with front door, rear door, one side 
panel, one partition panel, leveling feet, vertical filler 
panels, air diverter and factory installed cable fingers.

Liebert A

 $           5,283.00 

40.0%  $              3,169.80 N/A N/A

D52CIS7018

DCM Rack 52U x 39.3" (1000mm)W x 47.2 
(1200mm)D with front door, rear door, side panels, 
leveling feet, vertical filler panels, air diverter and 
factory installed cable fingers.

Liebert A  $           5,919.00 40.0%  $              3,551.40 N/A N/A

D52CIS70182

DCM Rack 52U x 39.3  (1000mm)W x 47.2 
(1200mm)D with front door, rear door, side panels, 
leveling feet, vertical filler panels, and factory 
installed cable fingers

Liebert A  $           5,819.00 40.0%  $              3,491.40 N/A N/A

D52CIS70182P2

DCM Rack 52U x 39.3" (1000mm)W x 47.2 
(1200mm)D with front door, rear door, two partition 
panels, leveling feet, vertical filler panels, and factory 
installed cable fingers.

Liebert A  $           5,819.00 40.0%  $              3,491.40 N/A N/A

D52CIS70182SP

DCM Rack 52U x 39.3" (1000mm)W x 47.2 
(1200mm)D with front door, rear door, one side 
panel, one partition panel, leveling feet, vertical filler 
panels, and factory installed cable fingers.

Liebert A  $           5,819.00 40.0%  $              3,491.40 N/A N/A

D52CIS7018P2

DCM Rack 52U x 39.3" (1000mm)W x 47.2 
(1200mm)D with front door, rear door, two partition 
panels, leveling feet, vertical filler panels, air diverter 
and factory installed cable fingers.

Liebert A  $           5,919.00 40.0%  $              3,551.40 N/A N/A
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D52CIS7018SP

DCM Rack 52U x 39.3" (1000mm)W x 47.2 
(1200mm)D with front door, rear door, one side 
panel, one partition panel, leveling feet, vertical filler 
panels, air diverter and factory installed cable fingers.

Liebert A  $           5,919.00 40.0%  $              3,551.40 N/A N/A

DC1000X4FRRP Thermal Disconnect Roof Panel 1000MM W – 4FT 
Aisle Liebert A  $           1,250.00 40.0%  $                 750.00 N/A N/A

DC1000X4RHD Door Header Assy - 1000MM D racks, 4FT Aisle Liebert A  $              518.00 40.0%  $                 310.80 N/A N/A

DC1000X4SRRP Solid Modular Roof panel 1000MM W – 4FT Aisle Liebert A  $              785.00 40.0%  $                 471.00 N/A N/A

DC1000X6FRRP Thermal Disconnect Roof Panel 1000MM W – 6FT 
Aisle Liebert A  $           1,530.00 40.0%  $                 918.00 N/A N/A

DC1000X6RHD Door Header Assy -  1000MM D racks, 6FT Aisle Liebert A  $              555.00 40.0%  $                 333.00 N/A N/A

DC1000X6SRRP Solid Modular Roof Panel 1000MM W – 6FT Aisle Liebert A  $           1,005.00 40.0%  $                 603.00 N/A N/A

DC1100X6RHD Door Header Assy -  1100MM D racks, 6FT Aisle Liebert A  $              566.00 40.0%  $                 339.60 N/A N/A

DC110VCORNR Vinyl corner kit (includes ESD fire resistant vinyl 
110"  corner track, fusible link, splicer) Liebert A  $              749.00 40.0%  $                 449.40 N/A N/A

DC110X01VDKIT
1 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 1 fusible link, 
splicer)

Liebert A  $              232.00 40.0%  $                 139.20 N/A N/A

DC110X01VRKIT 1 Linear FT ESD fire resistant vinyl, track, fusible 
link, splicer Liebert A  $              232.00 40.0%  $                 139.20 N/A N/A

DC110X02VDKIT
2 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 1 fusible link, 
splicer)

Liebert A  $              405.00 40.0%  $                 243.00 N/A N/A

DC110X02VRKIT 2 Linear FT ESD fire resistant vinyl, track, fusible 
link, splicer Liebert A  $              396.00 40.0%  $                 237.60 N/A N/A

DC110X03VDKIT
3 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 2 fusible link, 
splicer)

Liebert A  $              619.00 40.0%  $                 371.40 N/A N/A

DC110X04VDKIT
4 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 2 fusible link, 
splicer)

Liebert A  $              792.00 40.0%  $                 475.20 N/A N/A

DC110X04VRKIT 4 Linear FT ESD fire resistant vinyl, track, 2 fusible 
link, splicer Liebert A  $              666.00 40.0%  $                 399.60 N/A N/A

DC110X05VDKIT
5 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 2 fusible link, 
splicer)

Liebert A  $              990.00 40.0%  $                 594.00 N/A N/A

DC110X06VDKIT
6 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 2 fusible link, 
splicer)

Liebert A  $           1,112.00 40.0%  $                 667.20 N/A N/A
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DC1200X4RHD Door Header Assy -  1200MM D racks, 4FT Aisle Liebert A  $              539.00 40.0%  $                 323.40 N/A N/A

DC1200X6RHD Door Header Assy -  1200MM D racks, 6FT Aisle Liebert A  $              577.00 40.0%  $                 346.20 N/A N/A

DC122VCORNR Vinyl corner kit (includes ESD fire resistant vinyl 
122", corner track, fusible link, splicer) Liebert A  $              807.00 40.0%  $                 484.20 N/A N/A

DC122X01VDKIT
1 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 1 fusible link, 
splicer)

Liebert A  $              245.00 40.0%  $                 147.00 N/A N/A

DC122X01VRKIT 1 Linear FT ESD fire resistant vinyl, track, fusible 
link, splicer Liebert A  $              245.00 40.0%  $                 147.00 N/A N/A

DC122X02VDKIT
2 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 1 fusible link, 
splicer)

Liebert A  $              433.00 40.0%  $                 259.80 N/A N/A

DC122X02VRKIT 2 Linear FT ESD fire resistant vinyl, track, fusible 
link, splicer Liebert A  $              427.00 40.0%  $                 256.20 N/A N/A

DC122X03VDKIT
3 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 2 fusible link, 
splicer)

Liebert A  $              660.00 40.0%  $                 396.00 N/A N/A

DC122X04VDKIT
4 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 2 fusible link, 
splicer)

Liebert A  $              848.00 40.0%  $                 508.80 N/A N/A

DC122X04VRKIT 4 Linear FT ESD fire resistant vinyl, track, 2 fusible 
link, splicer Liebert A  $              821.00 40.0%  $                 492.60 N/A N/A

DC122X05VDKIT
5 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 2 fusible link, 
splicer)

Liebert A  $           1,060.00 40.0%  $                 636.00 N/A N/A

DC122X06VDKIT
6 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 2 fusible link, 
splicer)

Liebert A  $           1,153.00 40.0%  $                 691.80 N/A N/A

DC146VCORNR Vinyl corner kit (includes ESD fire resistant vinyl 
146", corner track, fusible link, splicer) Liebert A  $              929.00 40.0%  $                 557.40 N/A N/A

DC146X01VDKIT
1 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 1 fusible link, 
splicer)

Liebert A  $              267.00 40.0%  $                 160.20 N/A N/A

DC146X01VRKIT 1 Linear FT ESD fire resistant vinyl, track, fusible 
link, splicer Liebert A  $              267.00 40.0%  $                 160.20 N/A N/A

DC146X02VDKIT
2 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 1 fusible link, 
splicer)

Liebert A  $              477.00 40.0%  $                 286.20 N/A N/A
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DC146X02VRKIT 2 Linear FT ESD fire resistant vinyl, track, fusible 
link, splicer Liebert A  $              492.00 40.0%  $                 295.20 N/A N/A

DC146X03VDKIT
3 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 2 fusible link, 
splicer)

Liebert A  $              728.00 40.0%  $                 436.80 N/A N/A

DC146X04VDKIT
4 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 2 fusible link, 
splicer)

Liebert A  $              937.00 40.0%  $                 562.20 N/A N/A

DC146X04VRKIT 4 Linear FT ESD fire resistant vinyl, track, 2 fusible 
link, splicer Liebert A  $              838.00 40.0%  $                 502.80 N/A N/A

DC146X05VDKIT
5 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 2 fusible link, 
splicer)

Liebert A  $           1,171.00 40.0%  $                 702.60 N/A N/A

DC146X06VDKIT
6 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 2 fusible link, 
splicer)

Liebert A  $           1,311.00 40.0%  $                 786.60 N/A N/A

DC182VCORNR Vinyl corner kit (includes ESD fire resistant vinyl 
182", corner track, fusible link, splicer) Liebert A  $           1,120.00 40.0%  $                 672.00 N/A N/A

DC182X01VDKIT
1 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 1 fusible link, 
splicer)

Liebert A  $              292.00 40.0%  $                 175.20 N/A N/A

DC182X01VRKIT 1 Linear FT ESD fire resistant vinyl, track, fusible 
link, splicer Liebert A  $              292.00 40.0%  $                 175.20 N/A N/A

DC182X02VDKIT
2 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 1 fusible link, 
splicer)

Liebert A  $              525.00 40.0%  $                 315.00 N/A N/A

DC182X02VRKIT 2 Linear FT ESD fire resistant vinyl, track, fusible 
link, splicer Liebert A  $              590.00 40.0%  $                 354.00 N/A N/A

DC182X03VDKIT
3 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 2 fusible link, 
splicer)

Liebert A  $              799.00 40.0%  $                 479.40 N/A N/A

DC182X04VDKIT
4 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 2 fusible link, 
splicer)

Liebert A  $           1,034.00 40.0%  $                 620.40 N/A N/A

DC182X04VRKIT 4 Linear FT ESD fire resistant vinyl, track, 2 fusible 
link, splicer Liebert A  $              994.00 40.0%  $                 596.40 N/A N/A

DC182X05VDKIT
5 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 2 fusible link, 
splicer)

Liebert A  $           1,292.00 40.0%  $                 775.20 N/A N/A
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DC182X06VDKIT
6 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 2 fusible link, 
splicer)

Liebert A  $           1,447.00 40.0%  $                 868.20 N/A N/A

DC29VCORNR Vinyl corner kit (includes ESD fire resistant vinyl 
29", corner track, fusible link, splicer) Liebert A  $              344.00 40.0%  $                 206.40 N/A N/A

DC29X01VRKIT 1 Linear FT ESD fire resistant vinyl, track, fusible 
link, splicer Liebert A  $              119.00 40.0%  $                   71.40 N/A N/A

DC29X02VRKIT 2 Linear FT ESD fire resistant vinyl, track, fusible 
link, splicer Liebert A  $              182.00 40.0%  $                 109.20 N/A N/A

DC29X03VRKIT 3 Linear FT ESD fire resistant vinyl, track, 2 fusible 
link, splicer Liebert A  $              245.00 40.0%  $                 147.00 N/A N/A

DC29X04VRKIT 4 Linear FT ESD fire resistant vinyl, track, 2 fusible 
link, splicer Liebert A  $              346.00 40.0%  $                 207.60 N/A N/A

DC29X05VRKIT 5 Linear FT ESD fire resistant vinyl, track, 2 fusible 
link, splicer Liebert A  $              433.00 40.0%  $                 259.80 N/A N/A

DC29X06VRKIT 6 Linear FT ESD fire resistant vinyl, track, 2 fusible 
link, splicer Liebert A  $              471.00 40.0%  $                 282.60 N/A N/A

DC300X4SRRP Solid Modular Roof Panel 300MM W - 4FT Aisle Liebert A  $              506.00 40.0%  $                 303.60 N/A N/A

DC300X6SRRP Solid Modular Roof Panel 300MM W - 6FT Aisle Liebert A  $              591.00 40.0%  $                 354.60 N/A N/A

DC42X6RD Modular Sliding Door 42U H x 6FT W Liebert A  $           4,606.00 40.0%  $              2,763.60 N/A N/A

DC45X4RD Modular Sliding Door 45U H x 4FT W Liebert A  $           3,979.00 40.0%  $              2,387.40 N/A N/A

DC45X6RD Modular Sliding Door 45U H x 6FT W Liebert A  $           4,632.00 40.0%  $              2,779.20 N/A N/A

DC48X4RD Modular Sliding Door 48U H x 4FT W Liebert A  $           4,090.00 40.0%  $              2,454.00 N/A N/A

DC48X6RD Modular Sliding Door 48U H x 6FT W Liebert A  $           4,690.00 40.0%  $              2,814.00 N/A N/A

DC4CRVFRRP Thermal Disconnect Roof Panel CRV – 4FT Aisle Liebert A  $           1,060.00 40.0%  $                 636.00 N/A N/A

DC4CRVSRRP Solid Modular Roof Panel CRV - 4FT Aisle Liebert A  $              687.00 40.0%  $                 412.20 N/A N/A

DC56VCORNR Vinyl corner kit (includes ESD fire resistant vinyl 
56", corner track, fusible link, splicer) Liebert A  $              380.00 40.0%  $                 228.00 N/A N/A

DC56X01VRKIT 1 Linear FT ESD fire resistant vinyl, track, fusible 
link, splicer Liebert A  $              130.00 40.0%  $                   78.00 N/A N/A

DC56X02VRKIT 2 Linear FT ESD fire resistant vinyl, track, fusible 
link, splicer Liebert A  $              201.00 40.0%  $                 120.60 N/A N/A

DC56X03VRKIT 3 Linear FT ESD fire resistant vinyl, track, 2 fusible 
link, splicer Liebert A  $              273.00 40.0%  $                 163.80 N/A N/A

DC56X04VRKIT 4 Linear FT ESD fire resistant vinyl, track, 2 fusible 
link, splicer Liebert A  $              383.00 40.0%  $                 229.80 N/A N/A
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DC56X05VRKIT 5 Linear FT ESD fire resistant vinyl, track, 2 fusible 
link, splicer Liebert A  $              479.00 40.0%  $                 287.40 N/A N/A

DC56X06VRKIT 6 Linear FT ESD fire resistant vinyl, track, 2 fusible 
link, splicer Liebert A  $              528.00 40.0%  $                 316.80 N/A N/A

DC600X4FRRP Thermal Disconnect Roof Panel 600MM W – 4FT 
Aisle Liebert A  $           1,034.00 40.0%  $                 620.40 N/A N/A

DC600X4SRRP Solid Modular Roof Panel 600MM W - 4FT Aisle Liebert A  $              641.00 40.0%  $                 384.60 N/A N/A

DC600X6FRRP Thermal Disconnect Roof Panel 600MM W – 6FT 
Aisle Liebert A  $           1,198.00 40.0%  $                 718.80 N/A N/A

DC600X6SRRP Solid Modular Roof Panel 600MM W - 6FT Aisle Liebert A  $              779.00 40.0%  $                 467.40 N/A N/A

DC60X20RS Retractable Roof 60" W x 20'L, self retracting with 
fusible link Liebert A  $         10,730.38 40.0%  $              6,438.23 N/A N/A

DC60X30RS Retractable Roof 60" W x 30'L, self retracting with 
fusible link Liebert A  $         12,766.50 40.0%  $              7,659.90 N/A N/A

DC6CRVFRRP Thermal Disconnect Roof Panel CRV – 6FT Aisle Liebert A  $           1,190.00 40.0%  $                 714.00 N/A N/A

DC6CRVSRRP Solid Modular Roof Panel CRV - 6FT Aisle Liebert A  $              830.00 40.0%  $                 498.00 N/A N/A

DC700X4FRRP Thermal Disconnect Roof Panel 700MM W – 4FT 
Aisle Liebert A  $           1,101.00 40.0%  $                 660.60 N/A N/A

DC700X4SRRP Solid Modular Roof Panel 700MM W - 4FT Aisle Liebert A  $              718.00 40.0%  $                 430.80 N/A N/A

DC700X6FRRP Thermal Disconnect Roof Panel 700MM W – 6FT 
Aisle Liebert A  $           1,235.00 40.0%  $                 741.00 N/A N/A

DC700X6SRRP Solid Modular Roof Panel 700MM W - 6FT Aisle Liebert A  $              871.00 40.0%  $                 522.60 N/A N/A

DC800X4FRRP Thermal Disconnect Roof Panel 800MM W – 4FT 
Aisle Liebert A  $           1,161.00 40.0%  $                 696.60 N/A N/A

DC800X4SRRP Solid Modular Roof Panel 800MM W - 4FT Aisle Liebert A  $              735.00 40.0%  $                 441.00 N/A N/A

DC800X6FRRP Thermal Disconnect Roof Panel 800MM W – 6FT 
Aisle Liebert A  $           1,332.00 40.0%  $                 799.20 N/A N/A

DC800X6SRRP Solid Modular Roof Panel 800MM W - 6FT Aisle Liebert A  $              959.00 40.0%  $                 575.40 N/A N/A

DC84X20RS Retractable Roof 84" W x 20'L, self retracting with 
fusible link Liebert A  $         12,755.50 40.0%  $              7,653.30 N/A N/A

DC84X30RS Retractable Roof 84" W x 30'L, self retracting with 
fusible link Liebert A  $         14,802.63 40.0%  $              8,881.58 N/A N/A

DC98VCORNR Vinyl corner kit (includes ESD fire resistant vinyl 
98", corner track, fusible link, splicer) Liebert A  $              692.00 40.0%  $                 415.20 N/A N/A

DC98X01VDKIT
1 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, fusible link, 
splicer)

Liebert A  $              225.00 40.0%  $                 135.00 N/A N/A

DC98X01VRKIT 1 Linear FT ESD fire resistant vinyl, track, fusible 
link, splicer Liebert A  $              225.00 40.0%  $                 135.00 N/A N/A

DC98X02VDKIT
2 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, fusible link, 
splicer)

Liebert A  $              392.00 40.0%  $                 235.20 N/A N/A
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DC98X02VRKIT 2 Linear FT ESD fire resistant vinyl, track, fusible 
link, splicer Liebert A  $              367.00 40.0%  $                 220.20 N/A N/A

DC98X03VDKIT
3 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 2 fusible link, 
splicer)

Liebert A  $              599.00 40.0%  $                 359.40 N/A N/A

DC98X04VDKIT
4 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 2 fusible link, 
splicer)

Liebert A  $              764.00 40.0%  $                 458.40 N/A N/A

DC98X04VRKIT 4 Linear FT ESD fire resistant vinyl, track, 2 fusible 
link, splicer Liebert A  $              619.00 40.0%  $                 371.40 N/A N/A

DC98X05VDKIT
5 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 2 fusible link, 
splicer)

Liebert A  $              955.00 40.0%  $                 573.00 N/A N/A

DC98X06VDKIT
6 Linear FT ESD Fire resistant vinyl strip door kit 
(includes clear poly drop down, track, 2 fusible link, 
splicer

Liebert A  $           1,021.00 40.0%  $                 612.60 N/A N/A

DCAE78DSL 42U Universal black door for 4' or 6' aisle width Liebert A  $              292.00 40.0%  $                 175.20 N/A N/A

DCAE84DSL 45U Universal black door for 4' or 6' aisle width Liebert A  $              590.00 40.0%  $                 354.00 N/A N/A

DCAPMSPCR Spacer APM/BDC Liebert A  $              140.00 40.0%  $                   84.00 N/A N/A

DCMCRVSPCR Spacer DCM/CRV/APM/XDH Liebert A  $              140.00 40.0%  $                   84.00 N/A N/A

DRA03AACTAAABXX-Q02203197

Liebert DCR Smart Row; (2)42U Cabinets(DK7 
C56XDCR1), Challenger 
3000(BF067ADAD00DCR1), VFDCC(TCSV104-A), 
Control Panel(WO-232521-500), Base and Top 
Plenums, Vert Managers, Self, PDU Brackets, IS-
WEBCARD

Liebert C  $         97,613.33 15.0%  $            82,971.33 N/A N/A

DS077KUC0EI261A DS77K - 77kW Gylcool Liebert C  $         70,232.00 15.0%  $            59,697.20 N/A N/A

ECM2000LR Matched for 2000 VA UPS load, Rack Mount, Low 
Noise Liebert A  $              225.00 40.0%  $                 135.00 N/A N/A

ECM2000LT Matched for 2000 VA UPS load, Top Mount, Low 
Noise Liebert A  $              392.00 40.0%  $                 235.20 N/A N/A

F2611
SERVER CABINET 42U X 600W X 1100D 
INCLUDES DOORS, SIDES, CASTERS & RACK 
PDU BRACKETS

Liebert A  $           1,538.00 40.0%  $                 922.80 N/A N/A

F2611122101EP12 **for Dell customer only with Restriction code B  - 
RACK DCF 42U-EMR PROCESS 120V Liebert A  $           2,598.00 40.0%  $              1,558.80 N/A N/A

F2611122101EP23 **for Dell customer only with Restriction code B - 
RACK DCF 42U-EMR PROCESS 230V Liebert A  $           2,598.00 40.0%  $              1,558.80 N/A N/A

F2612
SERVER CABINET 42U X 600W X 1200D 
INCLUDES DOORS, SIDES, CASTERS & RACK 
PDU BRACKETS

Liebert A  $           1,978.00 40.0%  $              1,186.80 N/A N/A
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F2811
SERVER CABINET 42U X 800W X 1100D 
INCLUDES DOORS, SIDES, CASTERS & RACK 
PDU BRACKETS

Liebert A  $           1,868.00 40.0%  $              1,120.80 N/A N/A

F2812
SERVER CABINET 42U X 800W X 1200D 
INCLUDES DOORS, SIDES, CASTERS & RACK 
PDU BRACKETS

Liebert A  $           2,482.00 40.0%  $              1,489.20 N/A N/A

F4611 DCF Rack 24U X 600W X1100D with Doors & sides Liebert A  $           1,350.00 40.0%  $                 810.00 N/A N/A

F4611122101EP12 **for Dell customer only with Restriction code B - 
RACK DCF 24U-EMR PROCESS 120V Liebert A  $           2,410.00 40.0%  $              1,446.00 N/A N/A

F4611122101EP23 **for Dell customer only with Restriction code B - 
RACK DCF 24U-EMR PROCESS 230V Liebert A  $           2,410.00 40.0%  $              1,446.00 N/A N/A

F8611
SERVER CABINET 48U X 600W X 1100D 
INCLUDES DOORS, SIDES, CASTERS & RACK 
PDU BRACKETS

Liebert A  $           1,779.00 40.0%  $              1,067.40 N/A N/A

F8612
SERVER CABINET 48U X 600W X 1200D 
INCLUDES DOORS, SIDES, CASTERS & RACK 
PDU BRACKETS

Liebert A  $           2,351.00 40.0%  $              1,410.60 N/A N/A

F8811
SERVER CABINET 48U X 800W X 1100D 
INCLUDES DOORS, SIDES, CASTERS & RACK 
PDU BRACKETS

Liebert A  $           2,197.00 40.0%  $              1,318.20 N/A N/A

F8812
SERVER CABINET 48U X 800W X 1200D  
INCLUDES DOORS, SIDES, CASTERS & RACK 
PDU BRACKETS

Liebert A  $           2,878.00 40.0%  $              1,726.80 N/A N/A

GVG3-1000RT120 TAA Compliant GXT3 1000VA 120V Rack Tower Liebert A  $           1,120.00 40.0%  $                 672.00 N/A N/A

GVG3-1500RT120 TAA Compliant GXT3 1500VA 120V Rack Tower Liebert A  $           1,600.00 40.0%  $                 960.00 N/A N/A

GVG3-2000RT120 TAA Compliant GXT3 2000VA 120V Rack Tower Liebert A  $           2,000.00 40.0%  $              1,200.00 N/A N/A

GVG3-3000RT120 TAA Compliant GXT3 3000VA 120V Rack Tower Liebert A  $           3,270.00 40.0%  $              1,962.00 N/A N/A
GXT2-144BATKIT GXT2 6kVA Internal 144 VDC Battery Kit Liebert A  $              660.00 40.0%  $                 396.00 N/A N/A
GXT2-240BATKIT GXT2 6kVA Internal 240 VDC Battery Kit Liebert A  $           1,350.00 40.0%  $                 810.00 N/A N/A

GXT2-288RTBKIT
Internal 288 VDC
Battery Modules (2 required per UPS or extended 
battery cabinet)

Liebert A  $              660.00 40.0%  $                 396.00 N/A N/A

GXT2-7A48BATKIT Replacement Battery Kit for GXT2-500RT, GXT2-
700RT, GXT2-1000RT and GXT2-1500RT Liebert A  $              370.00 40.0%  $                 222.00 N/A N/A

GXT2-9A48BATKIT Replacement Battery Kit for  GXT2-2000RT Liebert A  $              470.00 40.00%  $                 282.00 N/A N/A

GXT2-9A72BATKIT Replacement Battery Kit for GXT2-3000RT and 
GXT2-2700RT Liebert A  $              540.00 40.0%  $                 324.00 N/A N/A
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GXT2-GXT3C144V1 GXT2-GXT3C144V1; GXT2 to GXT3 EBC adapter 
cable 144 V 1.5 ft; 4.5-6 kVA UPS Liebert A  $              230.00 40.0%  $                 138.00 N/A N/A

GXT2-GXT3C144V6 GXT2 to GXT3 EBC adapter cable 144 V 6 ft; 4.5-6 
kVA UPS Liebert A  $              320.00 40.0%  $                 192.00 N/A N/A

GXT2-GXT3C240V1 GXT2 to GXT3 EBC adapter cable 288 V 1.5 ft; 8-10 
kVA UPS Liebert A  $              100.00 40.0%  $                   60.00 N/A N/A

GXT2-GXT3C288V1 GXT2 to GXT3 EBC adapter cable 288 V 1.5 ft; 8-10 
kVA UPS Liebert A  $              405.00 40.0%  $                 243.00 N/A N/A

GXT2-GXT3C48V1 GXT2 to GXT3 EBC adapter cable 48 V 1.5 ft; 500-
2000 VA UPS Liebert A  $              160.00 40.0%  $                   96.00 N/A N/A

GXT2-GXT3C48V6 GXT2 to GXT3 EBC adapter cable 48 V 6 ft; 500-
2000 VA UPS Liebert A  $              285.00 40.0%  $                 171.00 N/A N/A

GXT2-GXT3C72V6 GXT2 to GXT3 EBC adapter cable 72 V 6 ft; 500-
2000 VA UPS Liebert A  $              285.00 40.0%  $                 171.00 N/A N/A

GXT3-10000RT208 GXT3 10000VA 208V Rack Tower Liebert A  $           8,152.00 40.0%  $              4,891.20 N/A N/A

GXT3-10000RT208BN GXT3 10000VA 208V Rack Tower with (2) GXT3-
288RTBKIT Liebert A  $         10,607.00 40.0%  $              6,364.20 N/A N/A

GXT3-10000RT208BN2 GXT3 8000VA 208V Rack Tower with (2) GXT3-
288RTBKIT, RMKIT 18-32 & IS-WEBCARD Liebert A  $         11,147.00 40.0%  $              6,688.20 N/A N/A

GXT3-10000RT208K GXT3 8000VA 208V Rack Tower with (2) GXT3-
288RTBKIT, RMKIT 18-32 & IS-WEBCARD Liebert A  $         11,147.00 40.0%  $              6,688.20 N/A N/A

GXT3-10000RT208-KIT GXT3 10000VA 208V Rack Tower with (2) GXT3-
288RTBKIT Liebert A  $         10,607.00 40.0%  $              6,364.20 N/A N/A

GXT3-10000RT230 GXT3 10000VA 208V Rack Tower Liebert A  $           9,190.00 40.0%  $              5,514.00 N/A N/A
GXT3-10000T220 GXT3 10000VA 220V Tower Liebert A  $         11,026.00 40.0%  $              6,615.60 N/A N/A
GXT3-10000T230 GXT3 10000 VA Tower Model Liebert A  $           9,779.00 40.0%  $              5,867.40 N/A N/A
GXT3-1000MT120 GXT3 1000VA 120V Mini-Tower Liebert A  $           1,090.00 40.0%  $                 654.00 N/A N/A
GXT3-1000RT120 GXT3 1000VA 120V Rack Tower Liebert A  $           1,090.00 40.0%  $                 654.00 N/A N/A
GXT3-1000RT230 GXT3 1000VA 230V Rack Tower Liebert A  $           1,090.00 40.0%  $                 654.00 N/A N/A

GXT3-144BATKIT GXT3 Internal Battery Kit for GXT3-5000RT208 & 
GXT3-6000RT208 Liebert A  $              554.00 40.0%  $                 332.40 N/A N/A

GXT3-144VBATT GXT3 144V Extended Battery Cabinet for GXT3-
5000RT208 & GXT3-6000RT208 Liebert A  $              810.00 40.0%  $                 486.00 N/A N/A

GXT3-1500RT120 GXT3 1500VA 120V Rack Tower Liebert A  $           1,400.00 40.0%  $                 840.00 N/A N/A
GXT3-1500RT230 GXT3 1500VA 230V Rack Tower Liebert A  $           1,400.00 40.0%  $                 840.00 N/A N/A
GXT3-1MTBATKIT Replacement battery kit for GXT3-1000MT Liebert A  $              250.00 40.0%  $                 150.00 N/A N/A
GXT3-2000RT120 GXT3 2000VA 120V Rack Tower Liebert A  $           1,870.00 40.0%  $              1,122.00 N/A N/A
GXT3-2000RT230 GXT3 2000VA 230V Rack Tower Liebert A  $           1,870.00 40.0%  $              1,122.00 N/A N/A
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GXT3-240BATKIT GXT3 Internal Battery Kit for GXT3-6000RTL630 Liebert A  $              566.00 40.0%  $                 339.60 N/A N/A

GXT3-240RTVBATT Rack Mount 3U External Battery Cabinets – for 
GXT3-10000RT230 Liebert A  $           1,146.00 40.0%  $                 687.60 N/A N/A

GXT3-240TBATTCE External Battery Cabinets for GXT3-10000T230 Liebert A  $           2,608.00 40.0%  $              1,564.80 N/A N/A
GXT3-240VBATTCE External Battery Cabinets – GXT3-5000/6000 VA Liebert A  $           1,118.00 40.0%  $                 670.80 N/A N/A

GXT3-240VBATTUL GXT3 240V Extended Battery Cabinet for GXT3-
6000RTL630 Liebert A  $           1,369.00 40.0%  $                 821.40 N/A N/A

GXT3-288RTBKIT GXT3 Internal Battery Kit for GXT3-8000RT208 & 
GXT3-10000RT208 Liebert A  $              554.00 40.0%  $                 332.40 N/A N/A

GXT3-288RTVBATT GXT3 288V Extended Battery Cabinet for GXT3-
8000RT208 & GXT3-10000RT208 Liebert A  $              560.00 40.0%  $                 336.00 N/A N/A

GXT3-288RTVBATTBN (1) GXT3-288RTVBATT & (2) GXT3-288RTBKIT Liebert A  $           1,668.00 40.0%  $              1,000.80 N/A N/A
GXT3-288RTVBATT-KIT (1) GXT3-288RTVBATT & (2) GXT3-288RTBKIT Liebert A  $           1,668.00 40.0%  $              1,000.80 N/A N/A
GXT3-3000RT120 GXT3 3000VA 120V Rack Tower Liebert A  $           3,180.00 40.0%  $              1,908.00 N/A N/A
GXT3-3000RT208 GXT3 3000VA 208V Rack Tower Liebert A  $           3,180.00 40.0%  $              1,908.00 N/A N/A
GXT3-3000RT230 GXT3 3000VA 230V Rack Tower Liebert A  $           3,180.00 40.0%  $              1,908.00 N/A N/A
GXT3-48VBATT GXT3 48V Extended Battery Cabinet Liebert A  $              610.00 40.0%  $                 366.00 N/A N/A
GXT3-5000RT208 GXT3 5000VA 208V Rack Tower Liebert A  $           4,846.00 40.0%  $              2,907.60 N/A N/A

GXT3-5000RT208BN GXT3 5000VA 208V Rack Tower with GXT3-
144BATKIT Liebert A  $           5,400.00 40.0%  $              3,240.00 N/A N/A

GXT3-5000RT208BN2 GXT3 5000VA 208V Rack Tower with GXT3-
144BATKIT, IS-WEBCARD & RMKIT18-32 Liebert A  $           5,940.00 40.0%  $              3,564.00 N/A N/A

GXT3-5000RT208K GXT3 5000VA 208V Rack Tower with GXT3-
144BATKIT, IS-WEBCARD & RMKIT18-32 Liebert A  $           5,940.00 40.0%  $              3,564.00 N/A N/A

GXT3-5000RT208-KIT GXT3 5000VA 208V Rack Tower with GXT3-
144BATKIT Liebert A  $           5,400.00 40.0%  $              3,240.00 N/A N/A

GXT3-5000RT230 Liebert GXT3 5000VA Liebert A  $           4,927.00 40.0%  $              2,956.20 N/A N/A
GXT3-500RT120 GXT3 500VA 120V Rack Tower Liebert A  $              660.00 40.0%  $                 396.00 N/A N/A

GXT3-5A48BATKIT Replacement battery kit for GXT3-500RT / 700RT / 
1000RT Liebert A  $              250.00 40.0%  $                 150.00 N/A N/A

GXT3-6000RT208 GXT3 6000VA 208V Rack Tower Liebert A  $           5,491.00 40.0%  $              3,294.60 N/A N/A

GXT3-6000RT208BN GXT3 6000VA 208V Rack Tower with GXT3-
144BATKIT Liebert A  $           6,045.00 40.0%  $              3,627.00 N/A N/A

GXT3-6000RT208BN2 GXT3 6000VA 208V Rack Tower with GXT3-
144BATKIT, IS-WEBCARD & RMKIT18-32 Liebert A  $           7,614.00 40.0%  $              4,568.40 N/A N/A

GXT3-6000RT208K GXT3 6000VA 208V Rack Tower with GXT3-
144BATKIT, IS-WEBCARD & RMKIT18-32 Liebert A  $           7,614.00 40.0%  $              4,568.40 N/A N/A
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GXT3-6000RT208-KIT GXT3 6000VA 208V Rack Tower with GXT3-
144BATKIT Liebert A  $           6,045.00 40.0%  $              3,627.00 N/A N/A

GXT3-6000RT230 Liebert GXT3 6000VA Liebert A  $           6,045.00 40.0%  $              3,627.00 N/A N/A

GXT3-6000RTL630

GXT3 6000VA 208V L6-30P Rack Tower  **Please 
note that this doesn't include internal battery modules 
and requires (2) internal battery modules GXT3-
240BATKIT

Liebert A  $           4,008.00 40.0%  $              2,404.80 N/A N/A

GXT3-6000RTL630BN GXT3 6000VA 208V L6-30P Rack Tower  with (2) 
GXT3-240BATKIT Liebert A  $           6,691.00 40.0%  $              4,014.60 N/A N/A

GXT3-6000RTL630BN2
GXT3 6000VA 208V L6-30P Rack Tower  with (2) 
GXT3-240BATKIT, IS-WEBCARD & RMKIT 18-
32

Liebert A  $           7,231.00 40.0%  $              4,338.60 N/A N/A

GXT3-6000RTL630-KIT GXT3 6000VA 208V L6-30P Rack Tower  with (2) 
GXT3-240BATKIT Liebert A  $           6,691.00 40.0%  $              4,014.60 N/A N/A

GXT3-700RT120 GXT3 700VA 120V Rack Tower Liebert A  $              850.00 40.0%  $                 510.00 N/A N/A
GXT3-700RT230 GXT3 700VA 230V Rack Tower Liebert A  $              850.00 40.0%  $                 510.00 N/A N/A
GXT3-72VBATT GXT3 72V Extended Battery Cabinet Liebert A  $              760.00 40.0%  $                 456.00 N/A N/A
GXT3-7A48BATKIT Replacement battery kit for GXT3-1500RT Liebert A  $              320.00 40.0%  $                 192.00 N/A N/A
GXT3-8000RT208 GXT3 8000VA 208V Rack Tower Liebert A  $           6,252.00 40.0%  $              3,751.20 N/A N/A

GXT3-8000RT208BN GXT3 8000VA 208V Rack Tower with (2) GXT3-
288RTBKIT Liebert A  $           9,346.00 40.0%  $              5,607.60 N/A N/A

GXT3-8000RT208BN2 GXT3 8000VA 208V Rack Tower with (2) GXT3-
288RTBKIT, RMKIT 18-32 & IS-WEBCARD Liebert A  $           9,886.00 40.0%  $              5,931.60 N/A N/A

GXT3-8000RT208K GXT3 8000VA 208V Rack Tower with (2) GXT3-
288RTBKIT, RMKIT 18-32 & IS-WEBCARD Liebert A  $           9,886.00 40.0%  $              5,931.60 N/A N/A

GXT3-8000RT208-KIT GXT3 8000VA 208V Rack Tower with (2) GXT3-
288RTBKIT Liebert A  $           9,346.00 40.0%  $              5,607.60 N/A N/A

GXT3-9A48BATKIT Replacement battery kit for GXT3-2000RT Liebert A  $              420.00 40.0%  $                 252.00 N/A N/A
GXT3-9A72BATKIT Replacement battery kit for GXT3-3000RT Liebert A  $              490.00 40.0%  $                 294.00 N/A N/A
GXT3CABLE144V1 GXT3 EBC cable 144 V 1.5 ft; 5-6 kVA RT208 UPS Liebert A  $                60.00 40.0%  $                   36.00 N/A N/A
GXT3CABLE144V6 GXT3 EBC cable 144 V 6 ft; 5-6 kVA RT208 Liebert A  $                90.00 40.0%  $                   54.00 N/A N/A
GXT3CABLE288V1 GXT3 EBC cable 288 V 1.5 ft; 8-10 kVA RT208 

UPS Liebert A  $              200.00 40.0%  $                 120.00 N/A N/A
GXT3CABLE288V6 GXT3 BATTERY CABLE Liebert A  $              280.00 40.0%  $                 168.00 N/A N/A
GXT3CABLE48V1 GXT3 EBC cable 48 V 1.5 ft; 500-2000 VA UPS Liebert A  $                25.00 40.0%  $                   15.00 N/A N/A
GXT3CABLE48V6 Battery Interconnect Cable for GXT3 Liebert A  $                68.00 40.0%  $                   40.80 N/A N/A
GXT3CABLE72V1 GXT3 EBC cable 72 V 1.5 ft; 3000 VA UPS Liebert A  $                25.00 40.0%  $                   15.00 N/A N/A
GXT3CABLE72V6 GXT3 EBC cable 72 V 6 ft 3000 VA UPS Liebert A  $                50.00 40.0%  $                   30.00 N/A N/A

GXT4-10000RT208 LiebertGXT4 10 kVA OL UPS 208/120V w/RMKIT, 
Webcard Liebert A  $           9,800.00 40.0%  $              5,880.00 N/A N/A
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GXT4-10000RT230 LiebertGXT4 10 kVA OL UPS 230V w/RMKIT, 
Webcard Liebert A  $           9,800.00 40.0%  $              5,880.00 N/A N/A

GXT4-1000RT120 LiebertGXT4 1000VA OL UPS 120V Rack Tower w/ 
RMKIT Liebert A  $           1,180.00 40.0%  $                 708.00 N/A N/A

GXT4-1000RT230 LiebertGXT4 1000VA OL UPS 230V Rack Tower w/ 
RMKIT Liebert A  $           1,180.00 40.0%  $                 708.00 N/A N/A

GXT4-144VBATKIT GXT4 144V Int Battery Kit For GXT 5-6 kVA 
RT208 UPS Liebert A  $              560.00 40.0%  $                 336.00 N/A N/A

GXT4-144VBATT GXT4 144V RT EBC w/ RMKIT For GXT 5-6 kVA 
RT208 UPS Liebert A  $              910.00 40.0%  $                 546.00 N/A N/A

GXT4-1500RT120 LiebertGXT4 1500VA OL UPS 120V Rack Tower w/ 
RMKIT Liebert A  $           1,500.00 40.0%  $                 900.00 N/A N/A

GXT4-1500RT230 LiebertGXT4 1500VA OL UPS 230V Rack Tower w/ 
RMKIT Liebert A  $           1,500.00 40.0%  $                 900.00 N/A N/A

GXT4-2000RT120 LiebertGXT4 2000VA OL UPS 120V Rack Tower w/ 
RMKIT Liebert A  $           1,970.00 40.0%  $              1,182.00 N/A N/A

GXT4-2000RT230 LiebertGXT4 2000VA OL UPS 230V Rack Tower w/ 
RMKIT Liebert A  $           1,970.00 40.0%  $              1,182.00 N/A N/A

GXT4-240RTBKIT GXT4 240V Int Battery Kit For GXT 10 kVA RT230 Liebert A  $              580.00 40.0%  $                 348.00 N/A N/A

GXT4-240VBATKIT GXT4 240V Int Battery Kit For GXT 6 kVA RTL630 
UPS Liebert A  $              570.00 40.0%  $                 342.00 N/A N/A

GXT4-240VBATT GXT4 240V RT EBC w/ RMKIT For GXT 6 kVA 
RTL630 UPS Liebert A  $           1,470.00 40.0%  $                 882.00 N/A N/A

GXT4-288VBATKIT GXT4 288V Int Battery Kit For GXT 8-10kVA 
RT208 UPS Liebert A  $              590.00 40.0%  $                 354.00 N/A N/A

GXT4-288VBATT GXT4 288V RT EBC w/ RMKIT For GXT 8-10kVA 
RT208 UPS Liebert A  $           1,660.00 40.0%  $                 996.00 N/A N/A

GXT4-3000RT120 LiebertGXT4 3000VA OL UPS 120V Rack Tower w/ 
RMKIT Liebert A  $           3,280.00 40.0%  $              1,968.00 N/A N/A

GXT4-3000RT208 LiebertGXT4 3000VA OL UPS 208V Rack Tower w/ 
RMKIT Liebert A  $           3,280.00 40.0%  $              1,968.00 N/A N/A

GXT4-3000RT230 LiebertGXT4 3000VA OL UPS 230V Rack Tower w/ 
RMKIT Liebert A  $           3,280.00 40.0%  $              1,968.00 N/A N/A

GXT4-48VBATT GXT4 48V RT EBC w/ RMKIT  For GXT 500-
2000VA RT UPS Liebert A  $              710.00 40.0%  $                 426.00 N/A N/A

GXT4-5000RT208 LiebertGXT4 5000VA OL UPS 208/120V w/RMKIT, 
Webcard Liebert A  $           5,900.00 40.0%  $              3,540.00 N/A N/A

GXT4-5000RT230 LiebertGXT4 5000VA OL UPS 230V w/RMKIT, 
Webcard Liebert A  $           5,400.00 40.0%  $              3,240.00 N/A N/A
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GXT4-500RT120 LiebertGXT4 500VA OL UPS 120V Rack Tower w/ 
RMKIT Liebert A  $              840.00 40.0%  $                 504.00 N/A N/A

GXT4-5A48BATKIT GXT4 5AH 48V Int Battery For GXT 500-1000VA 
RT UPS Liebert A  $              250.00 40.0%  $                 150.00 N/A N/A

GXT4-6000RT208 LiebertGXT4 6000VA OL UPS 208/120V w/RMKIT, 
Webcard Liebert A  $           6,585.00 40.0%  $              3,951.00 N/A N/A

GXT4-6000RT230 LiebertGXT4 6000VA OL UPS 230V w/RMKIT, 
Webcard Liebert A  $           6,500.00 40.0%  $              3,900.00 N/A N/A

GXT4-6000RTL630 LiebertGXT4 6000VA OL UPS 208V w/RMKIT, 
Webcard Liebert A  $           5,680.00 40.0%  $              3,408.00 N/A N/A

GXT4-700RT120 LiebertGXT4 700VA OL UPS 120V Rack Tower w/ 
RMKIT Liebert A  $              920.00 40.0%  $                 552.00 N/A N/A

GXT4-700RT230 LiebertGXT4 700VA OL UPS 230V Rack Tower w/ 
RMKIT Liebert A  $              920.00 40.0%  $                 552.00 N/A N/A

GXT4-72VBATT GXT4 72V RT EBC w/ RMKIT  For GXT 3000VA 
RT UPS Liebert A  $              860.00 40.0%  $                 516.00 N/A N/A

GXT4-8000RT208 LiebertGXT4 8000VA OL UPS 208/120V w/RMKIT, 
Webcard Liebert A  $           7,900.00 40.0%  $              4,740.00 N/A N/A

GXT4-9A48BATKIT GXT4 9AH 48V Int Battery For GXT 1.5-2 kVA RT 
UPS Liebert A  $              420.00 40.0%  $                 252.00 N/A N/A

GXT4-9A72BATKIT GXT4 9AH 72V Int Battery For GXT 3000VA RT 
UPS Liebert A  $              490.00 40.0%  $                 294.00 N/A N/A

GXTSITEVISIT1-10K

One time site visit by an Emerson factory trained 
technician to perform miscellaneous services that may 
be used to cover costs associated with extended travel 
times, start up, or removal services for a single phase 
UPS or battery product.  Not to exceed 3

Liebert A  $              535.00 40.0%  $                 321.00 N/A N/A

HD788CC00KDIST
Foundation Mini Computer Room includes Cooling 
Module ECM2000LR, Backup Cooling Module 
BCM2000L, No UPS

Liebert A  $           8,725.00 40.0%  $              5,235.00 N/A N/A

HD788CCC0KDIST
Foundation Mini Computer Room includes Cooling 
Module ECM2000LR, Backup Cooling Module 
BCM2000L and GXT2-2000VA UPS

Liebert A  $         10,619.00 40.0%  $              6,371.40 N/A N/A

HSENSOR15 Humidity sensor 15-foot Liebert A  $              420.00 40.0%  $                 252.00 N/A N/A
HSENSOR60 Humidity sensor 60-foot Liebert A  $              525.00 40.0%  $                 315.00 N/A N/A

HW120V15AKIT Hardwire kit, 120V, 15A (1) Pole Breaker, ½" & ¾" 
conduit knockout Liebert A  $                90.00 40.0%  $                   54.00 N/A N/A

HW120V20AKIT Hardwire kit, 120V, 20A (1) Pole Breaker, ½" & ¾" 
conduit knockout Liebert A  $                90.00 40.0%  $                   54.00 N/A N/A
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HW120V30AKIT Hardwire kit, 120V, 30A (1) Pole Breaker, ½" & ¾" 
conduit knockout Liebert A  $                90.00 40.0%  $                   54.00 N/A N/A

HW208V15AKIT Hardwire kit, 208V, 15A (2) Pole Breaker, ½" & ¾" 
conduit knockout Liebert A  $              120.00 40.0%  $                   72.00 N/A N/A

HW208V20AKIT Hardwire kit, 208V, 20A (2) Pole Breaker, ½" & ¾" 
conduit knockout Liebert A  $              120.00 40.0%  $                   72.00 N/A N/A

HW208V30AKIT Hardwire kit, 208V, 30A (2) Pole Breaker, ½" & ¾" 
conduit knockout Liebert A  $              120.00 40.0%  $                   72.00 N/A N/A

HW240V15AKIT Hardwire kit, 240V, 15A (2) Pole Breaker, ½" & ¾" 
conduit knockout Liebert A  $              120.00 40.0%  $                   72.00 N/A N/A

HW240V20AKIT Hardwire kit, 240V, 20A (2) Pole Breaker, ½" & ¾" 
conduit knockout Liebert A  $              120.00 40.0%  $                   72.00 N/A N/A

HW240V30AKIT Hardwire kit, 240V, 30A (2) Pole Breaker, ½" & ¾" 
conduit knockout Liebert A  $              120.00 40.0%  $                   72.00 N/A N/A

HWPLATEKIT Sheetmetal plate with 1 ½ " and 2" conduit 
knockouts, no breaker Liebert A  $                20.00 40.0%  $                   12.00 N/A N/A

IS-MULTIPORT Intellislot� MultiPort Interface Kit Liebert A  $              140.00 40.0%  $                   84.00 N/A N/A
IS-RELAY Intellislot� Interface Kit for Relay Contacts Liebert A  $                95.00 40.0%  $                   57.00 N/A N/A

IS-UNITY-DP

IntelliSlot Unity Card provides 2 selected SNMP, 
Modbus IP/485
and BACnet IP connections supporting Liebert APM, 
Liebert APS,
Liebert CRV, Liebert DSE, Liebert HPC, Liebert 
HPM, Liebert
NXC, Liebert NXL, Liebert NXR, Liebert XDC 
(iCOM Control),
Liebert XD

Liebert A  $              495.00 40.0%  $                 297.00 N/A N/A

IS-WEBCARD IntelliSLot Web Card Liebert A  $              435.00 40.0%  $                 261.00 N/A N/A
IS-WEBRT3 IntelliSLot Web Card for Liebert PSI RT3 Liebert A  $              435.00 40.0%  $                 261.00 N/A N/A
L14-20R-240KIT NEMA L14-20R, 120/120/240V Only, Receptacle 

Kit Liebert A  $              150.00 40.0%  $                   90.00 N/A N/A
L14-30R-240KIT NEMA L14-30R, 120/120/240V Only, Receptacle 

Kit Liebert A  $              140.00 40.0%  $                   84.00 N/A N/A
L5-15R2KIT NEMA L5-15R2 Receptacle Kit Liebert A  $              120.00 40.0%  $                   72.00 N/A N/A
L5-20RKIT NEMA L5-20R Receptacle Kit Liebert A  $              100.00 40.0%  $                   60.00 N/A N/A
L5-30RKIT NEMA L5-30R Receptacle Kit Liebert A  $              100.00 40.0%  $                   60.00 N/A N/A
L6-15R2-208KIT NEMA L6-15R2, 208V Only, Receptacle Kit Liebert A  $              150.00 40.0%  $                   90.00 N/A N/A
L6-15R2-240KIT NEMA L6-15R2, 240V Only, Receptacle Kit, takes Liebert A  $              150.00 40.0%  $                   90.00 N/A N/A
L6-20R-208KIT NEMA L6-20R, 208V Only, Receptacle Kit Liebert A  $              150.00 40.0%  $                   90.00 N/A N/A
L6-20R-240KIT NEMA L6-20R, 240V Only, Receptacle Kit Liebert A  $              150.00 40.0%  $                   90.00 N/A N/A
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L6-30R-208KIT NEMA L6-30R, 208V Only, Receptacle Kit Liebert A  $              140.00 40.0%  $                   84.00 N/A N/A
L6-30R-240KIT NEMA L6-30R, 240V Only, Receptacle Kit Liebert A  $              140.00 40.0%  $                   84.00 N/A N/A
LIEBNULL Web Card Configuration Cable Liebert A  $                15.00 40.0%  $                     9.00 N/A N/A
LPM120S160 LIEBERT PANEL SURGE SUPPRESSOR Liebert A  $              910.00 40.0%  $                 546.00 N/A N/A
LPM120Y160 LIEBERT PANEL SURGE SUPPRESSOR Liebert A  $           1,015.00 40.0%  $                 609.00 N/A N/A
LT410 LIQUITECT W/DPDT RELAY SUPERV Liebert A  $              125.00 40.0%  $                   75.00 N/A N/A
LT460 Leak sensor Liebert A  $              220.00 40.0%  $                 132.00 N/A N/A
LT460-Z20 Zone Leak Detection Kit with 20 Foot Cable Liebert A  $              445.00 40.0%  $                 267.00 N/A N/A
LT460-Z45 Zone Leak Detection Kit with 45 Foot Cable Liebert A  $              545.00 40.0%  $                 327.00 N/A N/A
MCREM11124 Remote monitoring, 1year, first unit Liebert A  $           3,245.00 40.0%  $              1,947.00 N/A N/A
MCREM11224 Remote monitoring, 1year, second unit (same site) Liebert A  $           2,921.00 40.0%  $              1,752.60 N/A N/A
MCREM11A24 Remote monitoring, 1year, third + units (same site) Liebert A  $           2,757.00 40.0%  $              1,654.20 N/A N/A
MEUGXBD1BA0 Basic Service Liebert GXT - Battery Cabinets Liebert A  $              415.00 40.0%  $                 249.00 N/A N/A
MGBW-LUG GROUND RAIL MI-50 FULL HEIGHT Liebert A  $                11.00 40.0%  $                     6.60 N/A N/A
MGXTBAT1PM24 PM only 24x7 Liebert GXT – Battery Cabinets Liebert A  $           1,013.00 40.0%  $                 607.80 N/A N/A
MLADPT MultiLink Contact Closure adapter kit Liebert A  $                60.00 40.0%  $                   36.00 N/A N/A

MLADV MultiLink Software on CDROM, Version 1.5 and 
Advanced Liebert A  $              200.00 40.0%  $                 120.00 N/A N/A

MLLKB MultiLink Network Shutdown License Kit, 5 
Computers Liebert A  $              300.00 40.0%  $                 180.00 N/A N/A

MLLKC MultiLink Network Shutdown License Kit, 10 
Computers Liebert A  $              500.00 40.0%  $                 300.00 N/A N/A

MLLKD MultiLink Network Shutdown License Kit, 20 
Computers Liebert A  $              800.00 40.0%  $                 480.00 N/A N/A

MLLKG MultiLink Network Shutdown License Kit, 100 
Computers Liebert A  $           2,500.00 40.0%  $              1,500.00 N/A N/A

MLLKU MultiLink Network Shutdown License Kit, 
Unrestricted Liebert A  $           4,000.00 40.0%  $              2,400.00 N/A N/A

MLLNA MultiLink Network Administration License for 
MultiLink Advanced Liebert A  $              750.00 40.0%  $                 450.00 N/A N/A

MP2-115A

2U MicroPod Maintenance Bypass for Liebert PSI 
1000 and 1440VA, 120V UPS, PSA 350, 500 650 and 
1000VA, 120V UPS and Liebert  GXT 700, 1000 and 
1500VA, 120V UPS

Liebert A  $              360.00 40.0%  $                 216.00 N/A N/A

MP2-115HW

2U MicroPod Maintenance Bypass for Liebert PSI 
1000 and 1440VA, 120V UPS, PSA 350, 500 650 and 
1000VA, 120V UPS and Liebert  GXT 700, 1000 and 
1500VA, 120V UPS

Liebert A  $              410.00 40.0%  $                 246.00 N/A N/A

MP2-120C 2U MicroPod Maintenance Bypass for Liebert  GXT 
2000VA, 120V UPS Liebert A  $              420.00 40.0%  $                 252.00 N/A N/A

MP2-120E 2U MicroPod Maintenance Bypass for Liebert  GXT 
2000VA, 120V UPS (4) 5-20R (T-Slot), (1) L5-20R Liebert A  $              420.00 40.0%  $                 252.00 N/A N/A



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Liebert                      
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / Group
(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation per 
U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

MP2-120HW 2U MicroPod Maintenance Bypass for Liebert  GXT 
2000VA, 120V UPS Liebert A  $              430.00 40.0%  $                 258.00 N/A N/A

MP2-130C 2U MicroPod Maintenance Bypass for Liebert PSI 
and Liebert  GXT 3000VA, 120V UPS Liebert A  $              490.00 40.0%  $                 294.00 N/A N/A

MP2-130E 2U MicroPod Maintenance Bypass for Liebert PSI 
and Liebert  GXT 3000VA, 120V UPS Liebert A  $              510.00 40.0%  $                 306.00 N/A N/A

MP2-130HW 2U MicroPod Maintenance Bypass for Liebert PSI 
and Liebert  GXT 3000VA, 120V UPS Liebert A  $              490.00 40.0%  $                 294.00 N/A N/A

MP2-130P 2U MicroPod Maintenance Bypass for Liebert PSI 
and Liebert  GXT 3000VA, 120V UPS Liebert A  $              500.00 40.0%  $                 300.00 N/A N/A

MP2-210K

2U MicroPod Maintenance Bypass for Liebert PSI 
1000, 1440 and 3000VA, 230V UPS, PSA 350, 500 
650 and 1000VA, 230V UPS and Liebert  GXT 700, 
1000, 1500 and 2000VA, 230V UPS

Liebert A  $              360.00 40.0%  $                 216.00 N/A N/A

MP2-220K 2U MicroPod Maintenance Bypass Liebert A  $              400.00 40.0%  $                 240.00 N/A N/A

MP2-220L 2U MicroPod Maintenance Bypass for Liebert  GXT 
3000VA, 230V UPS Liebert A  $              550.00 40.0%  $                 330.00 N/A N/A

MP2-220N 2U MicroPod Maintenance Bypass for Liebert  GXT 
2700VA, 208V UPS Liebert A  $              500.00 40.0%  $                 300.00 N/A N/A

MPCABLE10 Liebert MP Advanced Power Strip Serial Cable 10-
foot Liebert A  $                35.00 40.0%  $                   21.00 N/A N/A

MPHB1212 30A; L6-30 input plug; (30)C13 + (6)C19 outlets Liebert A  $              599.00 40.0%  $                 359.40 N/A N/A

MPHB1725
60A; IEC60309;Ground in 3 hour position mates with 
receptacle in 9 hour position; 60A 3P4W; (24)C13 + 
(6)C19 outlets

Liebert A  $           1,635.00 40.0%  $                 981.00 N/A N/A

MPHB1756 60A; 3P4W Hardwired; (24)C13 + (6)C19 outlets Liebert A  $           1,560.00 40.0%  $                 936.00 N/A N/A

MPHC1112
Emerson Network Power MPH2 Rack PDU Metered 
& Outlet Switched; 200 - 240VAC 1PH 0U 30A; L6-
30P input plug; (18)C13+(6)C19 outlets

Liebert A  $              989.00 40.0%  $                 593.40 N/A N/A

MPHC1122 30A; L15-30P input plug; (18) C13 + (6) C19 outlets Liebert A  $           1,645.00 40.0%  $                 987.00 N/A N/A

MPHC1212
Emerson Network Power MPH2 Rack PDU Metered 
& Outlet Switched; 200 - 240VAC 1PH 0U 30A; L6-
30P input plug; (24)C13 outlets

Liebert A  $           1,196.00 40.0%  $                 717.60 N/A N/A

MPHC1213 30A; L14-30P input plug; (24) C13 outlets Liebert A  $           1,296.00 40.0%  $                 777.60 N/A N/A

MPHC1403
Emerson Network Power MPH2 Rack PDU Metered 
& Outlet Switched; 100 - 120VAC 1PH 0U 20A; L5-
20P input plug; (18)5-20R outlets

Liebert A  $           1,147.00 40.0%  $                 688.20 N/A N/A

MPHC1404 30A; L5-30P input plug; (18) 5-20R outlets Liebert A  $           1,156.00 40.0%  $                 693.60 N/A N/A

MPHC1523 30A; L21-30P input plug; (12) C13 + (4) C19 + (6) 5-
20R outlets Liebert A  $           1,645.00 40.0%  $                 987.00 N/A N/A
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MPHC3141 20A; IEC C20 Connector; (16) C13 outlets-line cord 
not included Liebert A  $              799.00 40.0%  $                 479.40 N/A N/A

MPHC3341 20A; IEC C20 Connector; (8) C13 outlets-line cord 
not included Liebert A  $              752.00 40.0%  $                 451.20 N/A N/A

MPH-ECR09NXXO30 PDU ASSY-230V 16A ECR09NXXO30 Liebert A  $              755.00 40.0%  $                 453.00 N/A N/A
MPH-ECV27NOXO30 MPH2; 30A; L5-30P input plug; (18)5-20R outlets Liebert A  $           1,198.00 40.0%  $                 718.80 N/A N/A

MPH-ECV27NOXQ30 Twenty-one IEC-C13 & Six IEC-C19 outlets, 32amp 
rated - IEC-60309 Liebert A  $           1,265.00 40.0%  $                 759.00 N/A N/A

MPHM1112 30A; L6-30P input plug; (18) C13 + (6) C19 outlets Liebert A  $           1,497.00 40.0%  $                 898.20 N/A N/A
MPHM1122 30A; L15-30P input plug; (18) C13 + (6) C19 outlets Liebert A  $           1,649.00 40.0%  $                 989.40 N/A N/A
MPHM1123 30A; L21-30P input plug; (18) C13 + (6) C19 outlets Liebert A  $           1,676.00 40.0%  $              1,005.60 N/A N/A

MPHM1125
60; IEC 60309; Ground in 3 hour position mates
 with receptacle in 9 hour position 60A 3P4W input 
plug; (18)C13 + (6)C19 outlets

Liebert A  $           2,245.00 40.0%  $              1,347.00 N/A N/A

MPHM1131 30A; L22-30P input plug; (18) C13 + (6) C19 outlets Liebert A  $           2,067.00 40.0%  $              1,240.20 N/A N/A
MPHM1156 60A; 3P4W Hardwired; (18)C13 + (6)C19 outlets Liebert A  $           2,170.00 40.0%  $              1,302.00 N/A N/A
MPHM1212 30A; L6-30P input plug; (24) C13 Liebert A  $           1,497.00 40.0%  $                 898.20 N/A N/A
MPHM1213 30A; L14-30P input plug; (24) C13 outlets Liebert A  $           1,597.00 40.0%  $                 958.20 N/A N/A

MPHM1325
60; IEC 60309; Ground in 3 hour position mates
 with receptacle in 9 hour position 60A 3P4W input 
plug; (6)C13 + (12)C19 outlets

Liebert A  $           2,360.00 40.0%  $              1,416.00 N/A N/A

MPHM1331 30A; L22-30P input plug; (6) C13 + (12) C19 outlets Liebert A  $           1,873.00 40.0%  $              1,123.80 N/A N/A
MPHM1403 20A; L5-20P input plug; (18) 5-20R outlets Liebert A  $           1,336.00 40.0%  $                 801.60 N/A N/A
MPHM1404 30A; L5-30P input plug; (18) 5-20R outlets Liebert A  $           1,978.00 40.0%  $              1,186.80 N/A N/A

MPHM1523 30A; L21-30P input plug; (12) C13 + (4) C19 + (6) 5-
20R outputs Liebert A  $           1,952.00 40.0%  $              1,171.20 N/A N/A

MPHM3141
Emerson Network Power MPH2 Outlet Metered 100 - 
240VAC 1PH 0U 20A; IEC C20 connector; (16)C13 
outlets - line cord not included

Liebert A  $           1,257.00 40.0%  $                 754.20 N/A N/A

MPHM3341
Emerson Network Power MPH2 Outlet Metered 100 - 
240VAC 1PH 0U 20A; IEC C20 connector; (8)C13 
outlets - line cord not included

Liebert A  $           1,157.00 40.0%  $                 694.20 N/A N/A

MPH-NBR09AXXC30 Nine NEMA 5-15/20 outlets; 1U, 20 Amp rated; 
Locking NEMA L5-20P input Liebert A  $              564.00 40.0%  $                 338.40 N/A N/A

MPH-NBR09AXXD30 Nine NEMA 5-15/20 outlets; 1U, 30 Amp rated; 
Locking NEMA L5-30P input Liebert A  $              691.00 40.0%  $                 414.60 N/A N/A

MPH-NBR09NXXE30 Nine IEC-C13 outlets; 1U, 20 Amp rated; Locking 
NEMA L6-20P input Liebert A  $              551.00 40.0%  $                 330.60 N/A N/A
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MPH-NBR09NXXF30 Nine IEC-C13 outlets; 1U, 30 Amp rated; Locking 
NEMA L6-30P input Liebert A  $              624.00 40.0%  $                 374.40 N/A N/A

MPH-NBV27AXXC30 Twenty-seven NEMA 5-15/20 outlets; 20 Amp rated; 
Locking NEMA L5-20P input Liebert A  $              607.00 40.0%  $                 364.20 N/A N/A

MPH-NBV27AXXD30 Twenty-seven NEMA 5-15/20 outlets; 30 Amp rated; 
Locking NEMA L5-30P input Liebert A  $              714.00 40.0%  $                 428.40 N/A N/A

MPH-NBV27NOXF30 Twenty-one IEC-C13 + Six IEC-C19 outlets; 30 Amp 
rated; Locking NEMA L6-30P input Liebert A  $              723.00 40.0%  $                 433.80 N/A N/A

MPH-NBV27NXXE30 Twenty-seven IEC-C13 outlets; 20 Amp rated; 
Locking NEMA L6-20P input Liebert A  $              551.00 40.0%  $                 330.60 N/A N/A

MPH-NBV27NXXF30 Twenty-seven IEC-C13 outlets; 30 Amp rated; 
Locking NEMA L6-30P input Liebert A  $              723.00 40.0%  $                 433.80 N/A N/A

MPH-NCR09AXXC30 Nine NEMA 5-15/20 outlets; 1U, 20 Amp rated; 
Locking NEMA L5-20P input Liebert A  $              761.00 40.0%  $                 456.60 N/A N/A

MPH-NCR09AXXD30 Nine NEMA 5-15/20 outlets; 1U, 30 Amp rated; 
Locking NEMA L5-30P input Liebert A  $              963.00 40.0%  $                 577.80 N/A N/A

MPH-NCR09NXXE30 Nine IEC-C13 outlets; 1U, 20 Amp rated; Locking 
NEMA L6-20P input Liebert A  $              761.00 40.0%  $                 456.60 N/A N/A

MPH-NCR09NXXF30 Nine IEC-C13 outlets; 1U, 30 Amp rated; Locking 
NEMA L6-30P input Liebert A  $              963.00 40.0%  $                 577.80 N/A N/A

MPH-NCV27AXXC30 Twenty-seven NEMA 5-15/20 outlets; 20 Amp rated; 
Locking NEMA L5-20P input Liebert A  $           1,092.00 40.0%  $                 655.20 N/A N/A

MPH-NCV27AXXD30 Twenty-seven NEMA 5-15/20 outlets; 30 Amp rated; 
Locking NEMA L5-30P input Liebert A  $           1,156.00 40.0%  $                 693.60 N/A N/A

MPH-NCV27NOXF30 Twenty-one IEC-C13 + Six IEC-C19 outlets; 30 Amp 
rated; Locking NEMA L6-30P input Liebert A  $           1,196.00 40.0%  $                 717.60 N/A N/A

MPH-NCV27NXXE30 Twenty-seven IEC-C13 outlets; 20 Amp rated; 
Locking NEMA L6-20P input Liebert A  $           1,088.00 40.0%  $                 652.80 N/A N/A

MPH-NCV27NXXF30 Twenty-seven IEC-C13 outlets; 30 Amp rated; 
Locking NEMA L6-30P input Liebert A  $           1,196.00 40.0%  $                 717.60 N/A N/A

MPHR1112
Emerson Network Power MPH2 Outlet Metered & 
Outlet Switched 200 - 240VAC 1PH 0U 30A; L6-30P 
input plug; (18)C13+(6)C19 outlets

Liebert A  $           1,539.00 40.0%  $                 923.40 N/A N/A

MPHR1122 MPH2; 30A; L15-30P input plug; (18)C13+(6)C19 
outlets Liebert A  $           1,736.00 40.0%  $              1,041.60 N/A N/A

MPHR1212
Emerson Network Power MPH2 Outlet Metered & 
Outlet Switched 200 - 240VAC 1PH 30A; L6-30P 
input plug; (24)C13

Liebert A  $           1,616.00 40.0%  $                 969.60 N/A N/A

MPHR1213 30A; L14-30P input plug; (24) C13 outlets Liebert A  $           1,716.00 40.0%  $              1,029.60 N/A N/A
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MPHR1403
Emerson Network Power MPH2 Outlet Metered & 
Outlet Switched 100 - 240VAC 1PH 0U 20A; L5-20P 
input plug; (18)5-20R outlets

Liebert A  $           1,436.00 40.0%  $                 861.60 N/A N/A

MPHR1404 MPH2; 30A; L5-30P input plug; (18)5-20R outlets Liebert A  $           2,078.00 40.0%  $              1,246.80 N/A N/A

MPHR3141 20A; IEC C20 Connector; (16) C13 outlets-line cord 
not included Liebert A  $           1,342.00 40.0%  $                 805.20 N/A N/A

MPHR3341 20A; IEC C20 Connector; (8) C13 outlets-line cord 
not included Liebert A  $           1,242.00 40.0%  $                 745.20 N/A N/A

MPXBRM-NBBA6A1N
Branch Receptacle Module - North America, Branch 
Monitoring, Six NEMA 5-20R ("t" slot) receptacles; 
Line L1 to Neutral (120VAC)

Liebert A  $              327.00 40.0%  $                 196.20 N/A N/A

MPXBRM-NBBA6A2N
Branch Receptacle Module - North America, Branch 
Monitoring, Six NEMA 5-20R ("t" slot) receptacles; 
Phase L2 to Neutral (120VAC)

Liebert A  $              327.00 40.0%  $                 196.20 N/A N/A

MPXBRM-NBBA6A3N
Branch Receptacle Module - North America, Branch 
Monitoring, Six NEMA 5-20R ("t" slot) receptacles; 
Phase L3 to Neutral (120VAC)

Liebert A  $              327.00 40.0%  $                 196.20 N/A N/A

MPXBRM-NBBD4O12
Branch Receptacle Module - North America, Branch 
Monitoring, Four IEC-C19 receptacles; Line L1 to L2 
(208-240VAC)

Liebert A  $              327.00 40.0%  $                 196.20 N/A N/A

MPXBRM-NBBD4O23
Branch Receptacle Module - North America, Branch 
Monitoring, Four IEC-C19 receptacles Line L2 to L3 
(208-240VAC)

Liebert A  $              327.00 40.0%  $                 196.20 N/A N/A

MPXBRM-NBBD4O31
Branch Receptacle Module - North America, Branch 
Monitoring, Four IEC-C19 receptacles Line L3 to L1 
(208-240VAC)

Liebert A  $              327.00 40.0%  $                 196.20 N/A N/A

MPXBRM-NBBD6N12
Branch Receptacle Module - North America, Branch 
Monitoring, Six IEC-C13 receptacles; Line L1 to L2 
(208-240VAC)

Liebert A  $              327.00 40.0%  $                 196.20 N/A N/A

MPXBRM-NBBD6N23
Branch Receptacle Module - North America, Branch 
Monitoring, Six IEC-C13 receptacles; Line L2 to L3 
(208-240VAC)

Liebert A  $              327.00 40.0%  $                 196.20 N/A N/A

MPXBRM-NBBD6N31
Branch Receptacle Module - North America, Branch 
Monitoring, Six IEC-C13 receptacles; Line L3 to L1 
(208-240VAC)

Liebert A  $              327.00 40.0%  $                 196.20 N/A N/A

MPXBRM-NBBF4O1N
Branch Receptacle Module - North America, Branch 
Monitoring, Four IEC-C19 receptacles Line L1 to N 
(240VAC)

Liebert A  $              378.00 40.0%  $                 226.80 N/A N/A
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MPXBRM-NBBF4O2N
Branch Receptacle Module - North America, Branch 
Monitoring, Four IEC-C19 receptacles Line L2 to N 
(240VAC)

Liebert A  $              378.00 40.0%  $                 226.80 N/A N/A

MPXBRM-NBBF4O3N
Branch Receptacle Module - North America, Branch 
Monitoring, Four IEC-C19 receptacles Line L3 to N 
(240VAC)

Liebert A  $              378.00 40.0%  $                 226.80 N/A N/A

MPXBRM-NBBF6N1N
Branch Receptacle Module - North America, Branch 
Monitoring, Six IEC-C13 receptacles; Line L1 to N 
(240VAC)

Liebert A  $              378.00 40.0%  $                 226.80 N/A N/A

MPXBRM-NBBF6N2N
Branch Receptacle Module - North America, Branch 
Monitoring, Six IEC-C13 receptacles; Line L2 to N 
(240VAC)

Liebert A  $              378.00 40.0%  $                 226.80 N/A N/A

MPXBRM-NBBF6N3N
Branch Receptacle Module - North America, Branch 
Monitoring, Six IEC-C13 receptacles; Line L3  to N 
(240VAC)

Liebert A  $              378.00 40.0%  $                 226.80 N/A N/A

MPXBRM-NEBA6A1N
Branch Receptacle Module - North America, 
Elementary, Six NEMA 5-20 receptacles; Line L1 to 
N (120VAC)

Liebert A  $              196.00 40.0%  $                 117.60 N/A N/A

MPXBRM-NEBA6A2N
Branch Receptacle Module - North America, 
Elementary, Six NEMA 5-20 receptacles; Line L2 to 
N (120VAC)

Liebert A  $              196.00 40.0%  $                 117.60 N/A N/A

MPXBRM-NEBA6A3N
Branch Receptacle Module - North America, 
Elementary, Six NEMA 5-20 receptacles; Line L3 to 
N (120VAC)

Liebert A  $              196.00 40.0%  $                 117.60 N/A N/A

MPXBRM-NEBD4O12
Branch Receptacle Module - North America, 
Elementary, Four IEC-C19 receptacles; Line L1 to L2 
(208 240VAC)

Liebert A  $              196.00 40.0%  $                 117.60 N/A N/A

MPXBRM-NEBD4O23
Branch Receptacle Module - North America, 
Elementary, Four IEC-C19 receptacles; Line L2 to L3 
(208 240VAC)

Liebert A  $              196.00 40.0%  $                 117.60 N/A N/A

MPXBRM-NEBD4O31
Branch Receptacle Module - North America, 
Elementary, Four IEC-C19 receptacles; Line L1 to L3 
(208 240VAC)

Liebert A  $              196.00 40.0%  $                 117.60 N/A N/A

MPXBRM-NEBD7N12
Branch Receptacle Module - North America, 
Elementary, Seven IEC-C13 receptacles; Line L1 to 
L2 (208-240VAC)

Liebert A  $              212.00 40.0%  $                 127.20 N/A N/A

MPXBRM-NEBD7N23
Branch Receptacle Module - North America, 
Elementary, Seven IEC-C13 receptacles; Line L2 to 
L3 (208-240VAC)

Liebert A  $              212.00 40.0%  $                 127.20 N/A N/A

MPXBRM-NEBD7N31
Branch Receptacle Module - North America, 
Elementary, Seven IEC-C13 receptacles; Line L3 to 
L1 (208-240VAC)

Liebert A  $              212.00 40.0%  $                 127.20 N/A N/A

MPXBRM-NRBA6A1N
Branch Receptacle Module - North America, 
Receptacle Management, Six NEMA 5-20R ("t" slot) 
receptacles; Line L1 to Neutral (120VAC)

Liebert A  $              409.00 40.0%  $                 245.40 N/A N/A
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MPXBRM-NRBA6A2N
Branch Receptacle Module - North America, 
Receptacle Management, Six NEMA 5-20R ("t" slot) 
receptacles; Phase L2 to Neutral (120VAC)

Liebert A  $              409.00 40.0%  $                 245.40 N/A N/A

MPXBRM-NRBA6A3N
Branch Receptacle Module - North America, 
Receptacle Management, Six NEMA 5-20R ("t" slot) 
receptacles; Phase L3 to Neutral (120VAC)

Liebert A  $              409.00 40.0%  $                 245.40 N/A N/A

MPXBRM-NRBD4O12
Branch Receptacle Module - North America, 
Receptacle Management, Four IEC-C19 receptacles; 
Line L1 to L2 (208-240VAC)

Liebert A  $              368.00 40.0%  $                 220.80 N/A N/A

MPXBRM-NRBD4O23
Branch Receptacle Module - North America, 
Receptacle Management, Four IEC-C19 receptacles 
Line L2 to L3 (208-240VAC)

Liebert A  $              368.00 40.0%  $                 220.80 N/A N/A

MPXBRM-NRBD4O31
Branch Receptacle Module - North America, 
Receptacle Management, Four IEC-C19 receptacles 
Line L3 to L1 (208-240VAC)

Liebert A  $              368.00 40.0%  $                 220.80 N/A N/A

MPXBRM-NRBD6N12
Branch Receptacle Module - North America, 
Receptacle Management, Six IEC-C13 receptacles; 
Line L1 to L2 (208-240VAC)

Liebert A  $              409.00 40.0%  $                 245.40 N/A N/A

MPXBRM-NRBD6N23
Branch Receptacle Module - North America, 
Receptacle Management, Six IEC-C13 receptacles 
Line L2 to L3 (208-240VAC)

Liebert A  $              409.00 40.0%  $                 245.40 N/A N/A

MPXBRM-NRBD6N31
Branch Receptacle Module - North America, 
Receptacle Management, Six IEC-C13 receptacles 
Line L3 to L1 (208-240VAC)

Liebert A  $              409.00 40.0%  $                 245.40 N/A N/A

MPXBRM-NRBF4O1N
Branch Receptacle Module - North America, 
Receptacle Management, Four IEC-C19 receptacles; 
Line L1 to N (240VAC)

Liebert A  $              419.00 40.0%  $                 251.40 N/A N/A

MPXBRM-NRBF4O2N
Branch Receptacle Module - North America, 
Receptacle Management, Four IEC-C19 receptacles; 
Line L2 to N (240VAC)

Liebert A  $              419.00 40.0%  $                 251.40 N/A N/A

MPXBRM-NRBF4O3N
Branch Receptacle Module - North America, 
Receptacle Management, Four IEC-C19 receptacles; 
Line L3 to N (240VAC)

Liebert A  $              419.00 40.0%  $                 251.40 N/A N/A

MPXBRM-NRBF6N1N
Branch Receptacle Module - North America, 
Receptacle Management, Six IEC-C13 receptacles 
Line L1 to N (240VAC)

Liebert A  $              460.00 40.0%  $                 276.00 N/A N/A

MPXBRM-NRBF6N2N
Branch Receptacle Module - North America, 
Receptacle Management, Six IEC-C13 receptacles 
Line L2 to N (240VAC)

Liebert A  $              460.00 40.0%  $                 276.00 N/A N/A
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MPXBRM-NRBF6N3N
Branch Receptacle Module - North America, 
Receptacle Management, Six IEC-C13 receptacles 
Line L3 to N (240VAC)

Liebert A  $              460.00 40.0%  $                 276.00 N/A N/A

MPXIPC-NXD30XXX
Input Power Cord - North America, 30Amp-120VAC-
Single Phase; NEMA L5-30P Locking plug; 10 ft 
(3.0m) length cord

Liebert A  $              190.00 40.0%  $                 114.00 N/A N/A

MPXIPC-NXF30XXX
Input Power Cord - North America, 30Amp-208VAC-
Single Phase; NEMA L6-30P Locking plug; 10 ft 
(3.0m) length cord

Liebert A  $              190.00 40.0%  $                 114.00 N/A N/A

MPXIPC-NXL30XXX
Input Power Cord - North America, 30 Amp - 
208/120VAC Single Phase; NEMA L14-30 Locking 
plug; 3.0m-10ft. length cord

Liebert A  $              190.00 40.0%  $                 114.00 N/A N/A

MPXPRC-V1035XXX Power Rail Chassis - MPX power & communications 
bus, 1035mm length Liebert A  $              204.00 40.0%  $                 122.40 N/A N/A

MPXPRC-V1880XXX Power Rail Chassis - MPX power & communications 
bus, 1880mm length Liebert A  $              275.00 40.00%  $                 165.00 N/A N/A

MUGXT3-10K1PM24 PM only 24x7 Liebert GXT3 – 8 - 10 kVA Liebert A  $           1,760.00 40.0%  $              1,056.00 N/A N/A
MUGXT3-10KBA0 Basic Liebert GXT3 – 8 - 10 kVA Liebert A  $           1,134.00 40.0%  $                 680.40 N/A N/A
MUGXT3-10KES1 Essential Liebert GXT3 – 8 - 10 kVA Liebert A  $           2,859.00 40.0%  $              1,715.40 N/A N/A
MUGXT3-10KPR1 Preferred Liebert GXT3 – 8 - 10 kVA Liebert A  $           3,377.00 40.0%  $              2,026.20 N/A N/A
MUGXT3-6K1PM24 PM only 24x7 Liebert GXT3 – 5 - 6 kVA Liebert A  $           1,180.00 40.0%  $                 708.00 N/A N/A
MUGXT3-6KBA0 Basic Liebert GXT3 – 5 - 6 kVA Liebert A  $              759.00 40.0%  $                 455.40 N/A N/A
MUGXT3-6KES1 Essential Liebert GXT3 – 5 - 6 kVA Liebert A  $           1,832.00 40.0%  $              1,099.20 N/A N/A
MUGXT3-6KPR1 Preferred Liebert GXT3 – 5 - 6 kVA Liebert A  $           2,127.00 40.0%  $              1,276.20 N/A N/A

MUNF0606ES Nfinity UPS Maintenance (6) Power Modules (6) 
Battery Modules Essential Service Liebert A  $           2,432.00 40.0%  $              1,459.20 N/A N/A

NBATTMOD Nfinity System Expansion Battery Module Liebert A  $              760.00 40.0%  $                 456.00 N/A N/A
NFORM-100D 100 Device License Liebert A  $           1,888.00 40.0%  $              1,132.80 N/A N/A
NFORM-100D-SA1Y 1YR Software Assurance for NFORM 100D Liebert A  $              339.00 40.0%  $                 203.40 N/A N/A
NFORM-100D-SA3Y 3YR Software Assurance for NFORM 100D Liebert A  $              920.00 40.0%  $                 552.00 N/A N/A
NFORM-100D-SA5Y 5YR Software Assurance for NFORM 100D Liebert A  $           1,391.00 40.0%  $                 834.60 N/A N/A
NFORM-100N Liebert Nform™ 100 Node License Liebert A  $           1,600.00 40.0%  $                 960.00 N/A N/A
NFORM-30D 30 Device License Liebert A  $              649.00 40.0%  $                 389.40 N/A N/A
NFORM-30D-SA1Y 1YR Software Assurance for NFORM 30D Liebert A  $              116.00 40.0%  $                   69.60 N/A N/A
NFORM-30D-SA3Y 3YR Software Assurance for NFORM 30D Liebert A  $              316.00 40.0%  $                 189.60 N/A N/A
NFORM-30D-SA5Y 5YR Software Assurance for NFORM 30D Liebert A  $              478.00 40.0%  $                 286.80 N/A N/A

NFORM-30N Liebert Nform 30 Node License, Adds 30 additional 
managed devices. Liebert A  $              550.00 40.0%  $                 330.00 N/A N/A
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NFORM-500D 500 Device License Liebert A  $           5,900.00 40.0%  $              3,540.00 N/A N/A
NFORM-500D-SA1Y 1YR Software Assurance for NFORM 500D Liebert A  $           1,062.00 40.0%  $                 637.20 N/A N/A
NFORM-500D-SA3Y 3YR Software Assurance for NFORM 500D Liebert A  $           2,878.00 40.0%  $              1,726.80 N/A N/A
NFORM-500D-SA5Y 5YR Software Assurance for NFORM 500D Liebert A  $           4,349.00 40.0%  $              2,609.40 N/A N/A
NFORM-500N Liebert Nform™ 500 Node License Liebert A  $           5,000.00 40.0%  $              3,000.00 N/A N/A
NFORM-ENT Enterprise Edition, 100 devices and advance 

notification Liebert A  $         19,850.00 40.0%  $            11,910.00 N/A N/A
NFORM-ENT-SA1Y 1YR Software Assurance for NFORM ENT Liebert A  $           3,573.00 40.0%  $              2,143.80 N/A N/A
NFORM-ENT-SA3Y 3YR Software Assurance for NFORM ENT Liebert A  $           9,682.00 40.0%  $              5,809.20 N/A N/A
NFORM-ENT-SA5Y 5YR Software Assurance for NFORM ENT Liebert A  $         14,631.00 40.0%  $              8,778.60 N/A N/A
NFORM-EXP Express Edition, 30 devices Liebert A  $           4,200.00 40.0%  $              2,520.00 N/A N/A
NFORM-EXP-SA1Y 1YR Software Assurance for NFORM EXP Liebert A  $              756.00 40.0%  $                 453.60 N/A N/A
NFORM-EXP-SA3Y 3YR Software Assurance for NFORM EXP Liebert A  $           2,048.00 40.0%  $              1,228.80 N/A N/A
NFORM-EXP-SA5Y 5YR Software Assurance for NFORM EXP Liebert A  $           3,095.00 40.0%  $              1,857.00 N/A N/A
NFORM-STD Standard Edition, 30 devices Liebert A  $           7,850.00 40.0%  $              4,710.00 N/A N/A
NFORM-STD-SA1Y 1YR Software Assurance for NFORM STD Liebert A  $           1,413.00 40.0%  $                 847.80 N/A N/A
NFORM-STD-SA3Y 3YR Software Assurance for NFORM STD Liebert A  $           3,829.00 40.00%  $              2,297.40 N/A N/A
NFORM-STD-SA5Y 5YR Software Assurance for NFORM STD Liebert A  $           5,786.00 40.0%  $              3,471.60 N/A N/A
NFORM-STD-UP Upgrade from Nform 2.0 to 4.0 platform Liebert A  $           6,200.00 40.0%  $              3,720.00 N/A N/A

NMB119900000000
Hardwired 16 kVA Bypass Cabinet w/ 
120/120/208/240 V Output, 60Hz, w/ Isolation 
Transformer in Bypass Path

Liebert A  $           4,730.00 40.0%  $              2,838.00 N/A N/A

NMB419900000000

Hardwired 16 kVA Bypass Cabinet w/ 120/120/208 
V or
120/120//240 V Output, 60 Hz, No Isolation
Transformer in Bypass Path

Liebert A  $           3,790.00 40.0%  $              2,274.00 N/A N/A

NMB519900000000
Nfinity Maintenance Bypass; Hardwired 20 kVA 
Bypass Cabinet w/ 120/120/208/240 V Output, 60Hz, 
w/ Isolation Transformer in Bypass Path

Liebert A  $           5,490.00 40.0%  $              3,294.00 N/A N/A

NMB819900000000
Hardwired 20 kVA Bypass Cabinet w/ 120/120/208 
V or 120/120/240 V Output, 60 Hz, No Isolation 
Transformer in Bypass Path

Liebert A  $           4,540.00 40.0%  $              2,724.00 N/A N/A

NMBHAR-L Bypass on Left Liebert A  $              460.00 40.0%  $                 276.00 N/A N/A
NMBHAR-R Bypass on Right Liebert A  $              460.00 40.0%  $                 276.00 N/A N/A

NMBHW41
Hardwired 16 kVA Bypass Cabinet w/ 
120/120/208/240 V Output, 60 or 50Hz.  Includes 
100A Output Circuit Breaker

Liebert A  $           1,900.00 40.0%  $              1,140.00 N/A N/A

NMBHW81
Hardwired 20 kVA Bypass Cabinet w/ 
120/120/208/240 V Output, 60 or 50 Hz.  Includes 
125A Output Circuit Breaker

Liebert A  $           2,650.00 40.0%  $              1,590.00 N/A N/A
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NMBXHAR-L Bypass on Left Liebert A  $              460.00 40.0%  $                 276.00 N/A N/A
NMBXHAR-R Bypass on Right Liebert A  $              460.00 40.0%  $                 276.00 N/A N/A
NPWRMOD1X1 Nfinity System Expansion 4KVA / 2.8KW Power 

Module Liebert A  $           2,220.00 40.0%  $              1,332.00 N/A N/A
OC-485 Liebert OpenComms Liebert A  $              750.00 40.0%  $                 450.00 N/A N/A
PAPGXT-1K3K PAPGXT-UP TO 3K WSTARTUP Liebert A  $           1,537.00 40.0%  $                 922.20 N/A N/A
PAPGXT-1K3KRMV PAPGXT UP TO 3K WSTARTUP RMV Liebert A  $           2,014.00 40.0%  $              1,208.40 N/A N/A
PAPGXT-5K6K PAPGXT-5K6K WSTARTUP Liebert A  $           1,777.00 40.0%  $              1,066.20 N/A N/A
PAPGXT-5K6KRMV PAPGXT-5K6K WSTARTUP RMV Liebert A  $           2,253.00 40.0%  $              1,351.80 N/A N/A
PAPGXT-8-10K PAPGXT-8-10K WSTARTUP Liebert A  $           2,401.00 40.0%  $              1,440.60 N/A N/A
PAPGXT-8-10KRMV PAPGXT-8-10K  WSTARTUP RMV Liebert A  $           2,878.00 40.0%  $              1,726.80 N/A N/A
PAPGXT-BATT PAPGXT BATT  WSTARTUP Liebert A  $           1,131.00 40.0%  $                 678.60 N/A N/A
PAPGXT-BATTRMV PAPGXT BATT  WSTARTUP RMV Liebert A  $           1,607.00 40.0%  $                 964.20 N/A N/A

PD111KKKKKMMMMM 10 Output Options w/ 25 foot Flexible Conduit (5) 
NEMA 5-20R2 (T-Slot) (5)NEMA L5-20R Liebert A  $           1,410.00 40.0%  $                 846.00 N/A N/A

PD2-001 GXT3 5/6kVA POD, Plug-n-Play L14-30P, 208/120, 
(4)5-20 (1) L14-30 (1) L6-30R Liebert A  $              660.00 40.0%  $                 396.00 N/A N/A

PD2-002 GXT3 5/6kVA POD, Plug-n-Play L14-30P, 
208V/120V, (2) 5-20R, (2) L6-20R Liebert A  $              660.00 40.0%  $                 396.00 N/A N/A

PD2-003 GXT3 5/6kVA POD, Plug-n-Play L14-30P, 
208V/120V, (4) 5-20R, (2) L6-30 Liebert A  $              660.00 40.0%  $                 396.00 N/A N/A

PD2-004 GXT3 5/6kVA POD, Plug-n-Play L14-30P, 
208V/120V, (4) L5-20R, (2) L5-30R Liebert A  $              660.00 40.0%  $                 396.00 N/A N/A

PD2-005 GXT3 5/6kVA POD, Plug-n-Play L14-30P, 
208V/120V, (4) L5-20R, (2) L6-30R Liebert A  $              660.00 40.0%  $                 396.00 N/A N/A

PD2-006 GXT3 5/6kVA POD, Plug-n-Play L14-30P, 
208V/120V, (4) L6-20R Liebert A  $              660.00 40.0%  $                 396.00 N/A N/A

PD2-007 GXT3 5/6kVA POD, Plug-n-Play L14-30P, 
208V/120V, (2) L6-20R, (2) L5-20R Liebert A  $              660.00 40.0%  $                 396.00 N/A N/A

PD2-080
Liebert GXT3/Liebert GXT4 5&6 kVA RT230 
Models POD with output receptacles (1) IEC309-
32A, (6) IEC320-C13

Liebert A  $              660.00 40.0%  $                 396.00 N/A N/A

PD2-101 GXT3 8/10kVA POD, Output Distribution, 208/120, 
(2) L6-30 (8) 5-20R Liebert A  $              500.00 40.0%  $                 300.00 N/A N/A

PD2-102 GXT3 8/10kVA POD, Output Distribution, 
208V/120V, (4) L6-20R, (4) 5-20R Liebert A  $              500.00 40.0%  $                 300.00 N/A N/A

PD2-103 GXT3 8/10kVA POD, Output Distribution, 
208V/120V, (4) 5-20R, (4) L6-30R Liebert A  $              620.00 40.0%  $                 372.00 N/A N/A
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PD2-104 GXT3 8/10kVA POD, Output Distribution, 
208V/120V, (4) 5-20R, (2) L6-30R, (2) L6-20R Liebert A  $              620.00 40.0%  $                 372.00 N/A N/A

PD2-105 GXT3 8/10kVA POD, Output Distribution, 
208V/120V, (4) 5-20R, (2) L5-30R, (2) L5-20R Liebert A  $              500.00 40.0%  $                 300.00 N/A N/A

PD2-106 GXT3 8/10kVA POD, Output Distribution, 
208V/120V, (4) L6-20R, (4) L5-20R Liebert A  $              620.00 40.0%  $                 372.00 N/A N/A

PD2-107 GXT3 8/10kVA POD, Output Distribution, 
208V/120V, (4) L5-20R, (4) 5-15/20R T-slot Liebert A  $              580.00 40.0%  $                 348.00 N/A N/A

PD2-108 GXT3 8/10kVA POD, Output Distribution, 
208V/120V, (2) L6-30R, (2) L6-20R Liebert A  $              580.00 40.0%  $                 348.00 N/A N/A

PD2-109 GXT3 8/10kVA POD, Output Distribution, 
208V/120V, (2) L14-30R Liebert A  $              620.00 40.0%  $                 372.00 N/A N/A

PD211KKKKKKKK00 8 Output Options w/ 25 foot Flexible Conduit (8) 
NEMA 5-20R2 (T-Slot) Liebert A  $           1,250.00 40.0%  $                 750.00 N/A N/A

PD2-200 GXT3 8/10kVA POD, Output Distribution, 
208V/120V, (4) IEC320-C19, (4) IEC320-C13 Liebert A  $              500.00 40.0%  $                 300.00 N/A N/A

PD2-201 GXT3 8/10kVA POD, Output Distribution, 
208V/120V, (2) IEC320-C19, (8) IEC320-C13 Liebert A  $              500.00 40.0%  $                 300.00 N/A N/A

PD2-202 POD with (12) IEC320-C13 output sockets Liebert A  $              500.00 40.0%  $                 300.00 N/A N/A

PD2-203
Liebert GXT3/Liebert GXT4 10 kVA RT230 Models 
POD with  (2) IEC309-32A, (4) IEC320-C13 Output 
sockets

Liebert A  $              660.00 40.0%  $                 396.00 N/A N/A

PD2-204 GXT3 8/10kVA POD, Output Distribution, 
208V/120V, (2) IEC309-32A, (4) IEC320-C13 Liebert A  $              620.00 40.0%  $                 372.00 N/A N/A

PD2-HDWR GXT3 5/6kVA 208V Distrib. Box, Hardwired, 
Distribution, Hardwired in/out Liebert A  $              190.00 40.0%  $                 114.00 N/A N/A

PD2-HDWR-MBS GXT3 5/6kVA 208V POD, Hardwired, Hardwired 
in/out, w/Maint. Bypass Liebert A  $              470.00 40.0%  $                 282.00 N/A N/A

PD313KKKK00
6 Output Options w/ 6 foot Flexible Conduit (4) 
NEMA 5-20R2 (T-Slot) Single Position Blanking 
Plate

Liebert A  $              810.00 40.0%  $                 486.00 N/A N/A

PD313KKKKKK 6 Output Options w/ 6 foot Flexible Conduit (6) 
NEMA 5-20R2 (T-Slot) Liebert A  $              950.00 40.0%  $                 570.00 N/A N/A

PD313NNNN00
6 Output Options w/ 6 foot Flexible Conduit (4) 
NEMA L6-20, 208V Only / Single Position Blanking 
Plate

Liebert A  $              970.00 40.0%  $                 582.00 N/A N/A

PEPGXT-144BAT5YR 5yr emergency service 24x7 on 144V ext batt Liebert A  $              634.00 40.0%  $                 380.40 N/A N/A
PEPGXT-15005YR 5yr emergency service 24x7 on 1500VA Liebert A  $              792.00 40.0%  $                 475.20 N/A N/A
PEPGXT-1K5YR 5yr emergency service 24x7 up to 1kVA Liebert A  $              668.00 40.0%  $                 400.80 N/A N/A
PEPGXT-20005YR 5yr emergency service 24x7 on 2kVA Liebert A  $              954.00 40.0%  $                 572.40 N/A N/A
PEPGXT-240BAT5YR 5yr emergency service 24x7 on 240V ext batt Liebert A  $              785.00 40.0%  $                 471.00 N/A N/A
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PEPGXT-240BCE5YR 5yr emergency service 24x7 on 240V ext batt Liebert A  $           1,325.00 40.0%  $                 795.00 N/A N/A
PEPGXT-288BAT5YR 5yr emergency service 24x7 on 288V ext batt Liebert A  $              557.00 40.0%  $                 334.20 N/A N/A
PEPGXT-30005YR 5yr emergency service 24x7 on 3kVA Liebert A  $           1,281.00 40.0%  $                 768.60 N/A N/A
PEPGXT-48VBAT5YR 5yr emergency service 24x7 on 48V ext batt Liebert A  $              506.00 40.0%  $                 303.60 N/A N/A
PEPGXT-72VBAT5YR 5yr emergency service 24x7 on 72V ext batt Liebert A  $              646.00 40.0%  $                 387.60 N/A N/A
PS1000RT3-120 Liebert PSI 1000VA/900W/120V Liebert A  $              645.00 40.0%  $                 387.00 N/A N/A
PS1000RT3-120W Liebert PSI 1000VA/900W/120V with IS-WEBRT3 Liebert A  $              953.00 40.0%  $                 571.80 N/A N/A
PS1000RT3-120XR Liebert PSI 1000VA/900W/120V Liebert A  $              873.00 40.0%  $                 523.80 N/A N/A
PS1000RT3120XRW Liebert PSI 1000VA 900W with IS-WEBRT3 Liebert A  $           1,140.00 40.0%  $                 684.00 N/A N/A
PS1000RT3-230 Liebert PSI 1000VA/900W/230V Liebert A  $              807.00 40.0%  $                 484.20 N/A N/A
PS1000RT3-230XR Liebert PSI 1000VA/900W/230V Liebert A  $           1,127.00 40.0%  $                 676.20 N/A N/A
PS1500RT3-120 Liebert PSI 1500VA/1350W/120V Liebert A  $              840.00 40.0%  $                 504.00 N/A N/A
PS1500RT3-120W Liebert PSI 1500VA/1350W/120V with IS-WEBRT3 Liebert A  $           1,148.00 40.0%  $                 688.80 N/A N/A
PS1500RT3-120XR Liebert PSI 1500VA/1350W/120V Liebert A  $              980.00 40.0%  $                 588.00 N/A N/A
PS1500RT3120XRW Liebert PSI 1500VA 1350W with IS-WEBRT3 Liebert A  $           1,247.00 40.0%  $                 748.20 N/A N/A
PS1500RT3-230 Liebert PSI 1500VA/1350W/230V Liebert A  $           1,025.00 40.0%  $                 615.00 N/A N/A
PS1500RT3-230XR Liebert PSI 1500VA/1350W/230V Liebert A  $           1,281.00 40.0%  $                 768.60 N/A N/A
PS2200RT3-120 Liebert PSI 1920VA/1920W/120V Liebert A  $           1,228.00 40.0%  $                 736.80 N/A N/A
PS2200RT3-120W Liebert PSI 1920VA/1920W/120V with IS-WEBRT3 Liebert A  $           1,536.00 40.0%  $                 921.60 N/A N/A
PS2200RT3-120XR Liebert PSI 1920VA/1920W/120V Liebert A  $           1,488.00 40.0%  $                 892.80 N/A N/A
PS2200RT3120XRW Liebert PSI 1920VA 1920W with IS-WEBRT3 Liebert A  $           1,755.00 40.0%  $              1,053.00 N/A N/A
PS2200RT3-230 Liebert PSI 2200VA/1980W/230V Liebert A  $           1,535.00 40.0%  $                 921.00 N/A N/A
PS2200RT3-230XR Liebert PSI 2200VA/1980W/230V Liebert A  $           1,711.00 40.0%  $              1,026.60 N/A N/A
PS3000RT3-120 Liebert PSI 3000VA/2700W/120V Liebert A  $           1,435.00 40.0%  $                 861.00 N/A N/A
PS3000RT3-120W Liebert PSI 3000VA/2700W/120V with IS-WEBRT3 Liebert A  $           1,742.00 40.0%  $              1,045.20 N/A N/A
PS3000RT3-120XR Liebert PSI 3000VA/2700W/120V Liebert A  $           1,871.00 40.0%  $              1,122.60 N/A N/A
PS3000RT3120XRW Liebert PSI 3000VA 2700W with IS-WEBRT3 Liebert A  $           2,139.00 40.0%  $              1,283.40 N/A N/A
PS3000RT3-230 Liebert PSI 3000VA/2700W/230V Liebert A  $           1,793.00 40.0%  $              1,075.80 N/A N/A
PS3000RT3-230XR Liebert PSI 3000VA/2700W/230V Liebert A  $           2,152.00 40.0%  $              1,291.20 N/A N/A
PS3-48VXRBATKIT Replacement Battery Kit for PS3000RT3XR Liebert A  $              340.00 40.0%  $                 204.00 N/A N/A
PS37224VXRBKIT Replacement Battery Kit for PS1000RT3XR Liebert A  $              180.00 40.0%  $                 108.00 N/A N/A
PS3-72-36VBKIT Replacement Battery Kit for PS1000RT3 Liebert A  $              120.00 40.0%  $                   72.00 N/A N/A
PS37248VXRBKIT Replacement Battery Kit for PS2200RT3XR Liebert A  $              320.00 40.0%  $                 192.00 N/A N/A
PS3-72-72VBKIT Replacement Battery Kit for PS2200RT3 Liebert A  $              220.00 40.0%  $                 132.00 N/A N/A
PS39024VEBCBKIT Replacement Battery Kit for PSRT3-24VBXR Liebert A  $              340.00 40.0%  $                 204.00 N/A N/A
PS39024VXRBKIT Replacement Battery Kit for PS1500RT3XR Liebert A  $              192.00 40.0%  $                 115.20 N/A N/A
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PS3-90-36VBKIT Replacement Battery Kit for PS1500RT3 Liebert A  $              140.00 40.0%  $                   84.00 N/A N/A
PS39048VEBCBKIT Replacement Battery Kit for PSRT3-48VBXR Liebert A  $              340.00 40.0%  $                 204.00 N/A N/A
PS3-90-72VBKIT Replacement Battery Kit for PS3000RT3 Liebert A  $              240.00 40.0%  $                 144.00 N/A N/A

PS-6DL
Transient Voltage Surge Suppressor with six (6) 
protected outlets, solid plastic housing and 4 foot line 
cord;

Liebert A  $                23.00 40.0%  $                   13.80 N/A N/A

PSA1000MT3-120U Liebert PSA 1000 VA/ 600W/120V Liebert A  $              207.00 40.0%  $                 124.20 N/A N/A
PSA1000MT3-230U Liebert PSA 1000 VA/ 600W/230V Liebert A  $              283.00 40.0%  $                 169.80 N/A N/A
PSA1500MT3-120U Liebert PSA 1500 VA/ 900W/120V Liebert A  $              311.00 40.0%  $                 186.60 N/A N/A
PSA1500MT3-230U Liebert PSA 1500 VA/ 900W/230V Liebert A  $              391.00 40.0%  $                 234.60 N/A N/A
PSA500MT3-120U Liebert PSA 500VA/300W/120V Liebert A  $              133.00 40.0%  $                   79.80 N/A N/A
PSA500MT3-230U Liebert PSA 500 VA/ 300W/230V Liebert A  $              157.00 40.0%  $                   94.20 N/A N/A
PSA650MT3-120U Liebert PSA 650 VA/ 390W/120V Liebert A  $              175.00 40.0%  $                 105.00 N/A N/A
PSA650MT3-230U Liebert PSA 650 VA/ 390W/230V Liebert A  $              226.00 40.0%  $                 135.60 N/A N/A

PSISITEVISIT1-3K

One time site visit by an Emerson factory trained 
technician to perform miscellaneous services that may 
be used to cover costs associated with extended travel 
times, start up, or removal services for a single phase 
UPS or battery product.

Liebert A  $              535.00 40.0%  $                 321.00 N/A N/A

PSP350MT3-120U POWERSURE PSP 350VA/210W Liebert A  $                96.00 40.0%  $                   57.60 N/A N/A
PSP500MT3-120U POWERSURE PSP 500VA/300W Liebert A  $              120.00 40.0%  $                   72.00 N/A N/A
PSP500MT3-230U POWERSURE PSP 500VA/300W Liebert A  $              150.00 40.0%  $                   90.00 N/A N/A
PSP650MT3-230U POWERSURE PSP 650VA/390W Liebert A  $              175.00 40.0%  $                 105.00 N/A N/A
PSRT3-24VBXR PS1000RT3-120XR & PS1500RT3-120XR 1 Cabinet Liebert A  $              480.00 40.0%  $                 288.00 N/A N/A
PSRT3-48VBXR PS2200RT3-120XR & PS3000RT3-120XR 1 Cabinet Liebert A  $              480.00 40.0%  $                 288.00 N/A N/A

RAILKITPS3G-AEC All PSI 1kVA through 3 kVA Models Fixed Rails for 
4-Pole racks with 18" - 32" Liebert A  $                70.00 40.0%  $                   42.00 N/A N/A

RDU-S LIEBERT RDU-S RACK MONITORING Liebert A  $           1,200.00 40.0%  $                 720.00 N/A N/A

RM-115-10RM
Rackmount Surge Suppression for sensitive IT 
equipment with true Active Tracking Filter 
technology and Monitoring.  15 amps

Liebert A  $              222.00 40.0%  $                 133.20 N/A N/A

RM-120-10RM
Rackmount Surge Suppression for sensitive IT 
equipment with true Active Tracking Filter 
technology and no Monitoring. 20 amps

Liebert A  $              273.00 40.0%  $                 163.80 N/A N/A

RM-120-10RML 120V, 20A, 10 protected outlets (back), 2 protected 
outlets (front), Digital Display Meter, Twistlock plug Liebert A  $              275.00 40.0%  $                 165.00 N/A N/A

RM-CAT6-16POE Rackmount Power-over-Ethernet (16 Channel) Liebert A  $              804.00 40.0%  $                 482.40 N/A N/A
RM-CAT6-24POE Rackmount Power-over-Ethernet (24 Channel) Liebert A  $              985.00 40.0%  $                 591.00 N/A N/A



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Liebert                      
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / Group
(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation per 
U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

RM-CAT6-48POE Rackmount Power-over-Ethernet (48 Channel) Liebert A  $           1,854.00 40.0%  $              1,112.40 N/A N/A
RM-CX06-16R RM-CX06-16R RACKMNT Liebert A  $              454.00 40.0%  $                 272.40 N/A N/A

RMKIT18-32
All GXT 2U (700 thru 10kVA) and PSI 2U (1000 
thru 3000VA) Models
For Racks with 18” - 32” Deep Support Rails

Liebert A  $              105.00 40.0%  $                   63.00 N/A N/A

RPC-1000 Rack PDU Card, Communications & accessory 
interface card Liebert A  $              159.00 40.0%  $                   95.40 N/A N/A

RPCBDM-1000 RPC Basic Display Module Liebert A  $                96.00 40.0%  $                   57.60 N/A N/A
RS500 Flush-mount shelf for 19" wide telecom/relay racks Liebert A  $              134.00 40.0%  $                   80.40 N/A N/A
RS600 Center-mount shelf for 19" wide telecom/relay racks Liebert A  $              210.00 40.0%  $                 126.00 N/A N/A
RS700 Flush-mount shelf for 23" wide telecom/relay racks Liebert A  $              151.00 40.0%  $                   90.60 N/A N/A
RS800 Center-mount shelf for 23" wide telecom/relay racks Liebert A  $              142.00 40.0%  $                   85.20 N/A N/A
S10186A-ECM MCR with ECM &/or BCM Liebert A  $              661.00 40.0%  $                 396.60 N/A N/A
S10186A-NO-ECM MCR without ECM &/or BCM (Expansion Encl.) Liebert A  $              313.00 40.0%  $                 187.80 N/A N/A

SITE ID: 110186-CAPS
SITE ID: 110186-CAPS, TAG# 1417691, DESC: 
CAP/FAN REPLACEMENT, PART# 
37SA100A0C6EK28

EA Liebert C  $         14,166.15 15.0%  $            12,041.23 N/A N/A

SITE ID: 40127-CAPS
SITE ID: 40127-CAPS, TAG# 1335105, DESC: 
CAP/FAN REPLACEMENT, PART# 
U39SA751AAAP966

EA Liebert C  $         32,993.85 15.0%  $            28,044.77 N/A N/A

SITE ID: 42548-BATT

'TAG #1337904   BATTERY MODEL: ENERSYS 
HX400   JARS - 40 / CELLS - 240      TAG 
#1337905    BATTERY MODEL: ENERSYS HX400  
JARS - 40 / CELLS - 240

EA Liebert C  $         35,505.51 15.0%  $            30,179.68 N/A N/A

SITE ID: 62606-CAPS
SITE ID: 62606-CAPS, TAG# 1337426, DESC: 
CAP/FAN REPLACEMENT, PART# 
U39SA751AAAP966

EA Liebert C  $         14,166.15 15.0%  $            12,041.23 N/A N/A

SITE ID: 69364-CAPS SITE ID: 69364, TAG #1344098, DESC: CAP/FAN 
REPLACEMENT, PART #38SA030C0CHR EA Liebert C  $           9,250.77 15.0%  $              7,863.15 N/A N/A

SITE ID: 99642-CAPS
SITE ID: 99642-CAPS, TAG# 1347985, DESC: 
CAP/FAN REPLACEMENT, PART# 
37SA080A0C6EA04

EA Liebert C  $           9,250.77 15.0%  $              7,863.15 N/A N/A

Site# 103285 - BATT ESSENTIAL
TAG# 1370186  - NFINITY 4-16 N108C0412600 - 
ESSENTIAL
(9/15/2014) - (9/14/2015)

Liebert C  $           2,288.00 15.0%  $              1,944.80 N/A N/A

SITEAUDIT2500 Liebert Data Center Audit Up to 2500 sq ft data 
center Liebert A  $           1,100.00 40.0%  $                 660.00 N/A N/A

SN-2D Modular with two door contact inputs (Does not 
include door switches). Liebert A  $                80.00 40.0%  $                   48.00 N/A N/A
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SN-3C SN Sensor - Modular three dry contact input (1 
probe) Liebert A  $              120.00 40.0%  $                   72.00 N/A N/A

SNBRACKET24 Mounting Bracket Kit for 24" Racks Liebert A  $                39.00 40.0%  $                   23.40 N/A N/A
SNMSNT Cable for Windows NT/2000 Built-In UPS Service Liebert A  $                60.00 40.0%  $                   36.00 N/A N/A
SNS3ADPT Open wire to DB9 adapter kit Liebert A  $                60.00 40.0%  $                   36.00 N/A N/A
SN-T SN Sensor - Modular single temperature probe (1 

probe) Liebert A  $              145.00 40.0%  $                   87.00 N/A N/A

SN-TH SN Sensor - Modular single temperature and single 
humidity probes (2 probes) Liebert A  $              203.00 40.0%  $                 121.80 N/A N/A

SN-Z01 SN Sensor - Single Temperature Probe; 3.66m/12ft. 
length cable Liebert A  $              130.00 40.0%  $                   78.00 N/A N/A

SN-Z02 SN Sensor - Three Temperature Probes; 5.18m/17ft. 
length cable Liebert A  $              291.00 40.0%  $                 174.60 N/A N/A

SN-Z03 SN Sensor - Three Temperature and One Humidity 
Probes; 5.18m/17ft. length cable Liebert A  $              349.00 40.0%  $                 209.40 N/A N/A

SP-6TVN Industrial Strength Surge Suppression with true 
Active Tracking Filter technology. Liebert A  $                99.00 40.0%  $                   59.40 N/A N/A

SUAPSXX24 Startup 24 X 7 Liebert A  $           1,591.00 40.0%  $                 954.60 N/A N/A

SUAPSXXMF Startup Servcices to be scheduled during standard 
work hours; Monday-Friday, Liebert A  $           1,171.00 40.0%  $                 702.60 N/A N/A

SUGXT-1K3K START UP GXT UP TO 3KVA 7X24 Liebert A  $              772.00 40.0%  $                 463.20 N/A N/A
SUGXT-1K3KRMV START UP GXT UP TO 3KVA 7X24 WR Liebert A  $           1,265.00 40.0%  $                 759.00 N/A N/A
SUGXT-5-6U7 GXT3 Startup 5 & 6 kVA 7 x 24 Liebert A  $           1,363.00 40.0%  $                 817.80 N/A N/A
SUGXT-5-6U7RMV UPS-GXT 5-6K S/U 7x24 WR Liebert A  $           2,045.00 40.0%  $              1,227.00 N/A N/A
SUGXT-8-10U7 GXT3 Startup 8 & 10 kVA 7 x 24 Liebert A  $           1,665.00 40.0%  $                 999.00 N/A N/A
SUGXT-8-10U7RMV UPS-GXT 8-10K S/U 7x24 WR Liebert A  $           2,348.00 40.0%  $              1,408.80 N/A N/A
SUGXT-EXTBTCB START UP GXT EXT BT CB 7X24 Liebert A  $              496.00 40.0%  $                 297.60 N/A N/A
SUGXT-EXTBTCBRMV START UP GXT EXT BT CB 7X24 WR Liebert A  $              991.00 40.0%  $                 594.60 N/A N/A

THCMNET EM Controller with one-foot temperature & humidity 
combination sensor Liebert A  $              990.00 40.0%  $                 594.00 N/A N/A

THCMPDUNET EM PDU Controller with one- foot temperature & 
humidity combination sensor and 6 foot serial cable Liebert A  $           1,464.00 40.0%  $                 878.40 N/A N/A

THCSENSOR15 Temperature & humidity combination sensor 15-foot Liebert A  $              575.00 40.0%  $                 345.00 N/A N/A
THCSENSOR60 Temperature & humidity combination sensor 60-foot Liebert A  $              680.00 40.0%  $                 408.00 N/A N/A
TMNET EM Controller with one-foot temperature sensor Liebert A  $              725.00 40.0%  $                 435.00 N/A N/A

TMPDUNET EM PDU Controller with one-foot temperature sensor 
and 6 foot serial cable Liebert A  $           1,199.00 40.0%  $                 719.40 N/A N/A

TSENSOR15 Temperature sensor 15-foot Liebert A  $              325.00 40.0%  $                 195.00 N/A N/A
TSENSOR60 Temperature sensor 60-foot Liebert A  $              425.00 40.0%  $                 255.00 N/A N/A
UMS02400 Universal Monitor Small Enclosure (24VAC) Liebert A  $           1,560.00 40.0%  $                 936.00 N/A N/A
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vEM-14 EM-14 with internal temperature & humidity sensor Liebert A  $           2,382.00 40.0%  $              1,429.20 N/A N/A

WMBKT2U Wall Mount Bracket holds (1) GXT 2U or (1) PSI 2U 
product Liebert A  $              172.00 40.0%  $                 103.20 N/A N/A

WMBKT2U-SS Wall Mount Bracket holds (1) GXT 2U product, 
stainless steel Liebert A  $              186.00 40.0%  $                 111.60 N/A N/A

WSENSOR15 Water detection sensor 15-foot Liebert A  $              330.00 40.0%  $                 198.00 N/A N/A
WSENSOR60 Water detection sensor 60-foot Liebert A  $              435.00 40.0%  $                 261.00 N/A N/A
XDA5BK Extreme Heat Density System XDA for Foundation Liebert A  $           1,061.00 40.0%  $                 636.60 N/A N/A
XDA5BT Liebert XDA Module, Model Size 5, 230V Liebert A  $           1,260.00 40.0%  $                 756.00 N/A N/A
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4-24317-0010 5/C DSX Jumper Wire EA  $     211.25 35%  $     137.31 N/A N/A
CAT6-10-GYB 10' Cat 6 Gray Patch Cord with Gray Boots EA  $         5.55 35%  $         3.61 N/A N/A
CAT6-14-BL 14' Cat 6 Blue Patch Cord EA  $         7.65 35%  $         4.97 N/A N/A
CAT6-14-BLB    14' Cat 6 Blue Patch Cord - Booted EA  $         7.65 35%  $         4.97 N/A N/A
CAT6-50-RD 50' Cat 6 Red patch Cord EA  $       25.50 35%  $       16.58 N/A N/A
CAT6-50-RDB   50' Cat 6 Red patch Cord - Booted EA  $       25.80 35%  $       16.77 N/A N/A
D4BU-CU26BC-BK 4/C 26 AWG. Black Cordage EA  $     157.75 35%  $     102.54 N/A N/A
D4BU-CU26BC-SS 4/C 26 AWG. Silver Satin Cordage EA  $     157.75 35%  $     102.54 N/A N/A
D6BU-CU26BC-BK 6/C 26 AWG. Black Cordage EA  $     232.00 35%  $     150.80 N/A N/A
D6BU-CU26BC-SS 6/C 26 AWG. Silver Satin Cordage EA  $     232.00 35%  $     150.80 N/A N/A
ECAT5-4PR-07RDB 7' Cat 5E Red Patch Cord - Booted EA  $         2.76 35%  $         1.79 N/A N/A
ECAT5-4PR-10ORB 10' Cat 5E Orange Patch Cord - Booted EA  $         3.72 35%  $         2.42 N/A N/A
ECAT5-4PR-14BLB 14' Cat 5E Blue Patch Cord - Booted EA  $         4.95 35%  $         3.22 N/A N/A
F8LC-CU26BC-BK 8/C 26 AWG. Black Cordage EA  $     282.75 35%  $     183.79 N/A N/A
F8LC-CU26BC-SS 8/C 26 AWG. Silver Satin Cordage EA  $     282.75 35%  $     183.79 N/A N/A
L-D4BU-01-SS 4/C 1ft. Line Cord (Mod-Mod) EA  $         1.83 35%  $         1.19 N/A N/A
L-D4BU-03-SS 4/C 3ft. Line Cord (Mod-Mod) EA  $         2.71 35%  $         1.76 N/A N/A
L-D4BU-04-SS 4/C 4ft. Line Cord (Mod-Mod) EA  $         4.35 35%  $         2.83 N/A N/A
L-D4BU-07-SS 4/C 7ft. Line Cord (Mod-Mod) EA  $         2.01 35%  $         1.31 N/A N/A
L-D4BU-14-SS 4/C 14ft. Line Cord (Mod-Mod) EA  $         3.01 35%  $         1.96 N/A N/A
L-D4BU-25-SS 4/C 25ft. Line Cord (Mod-Mod) EA  $         4.23 35%  $         2.75 N/A N/A
L-D4QK-07-SS 4/C 7ft Line Cord (Mod-Spade) EA  $         2.37 35%  $         1.54 N/A N/A
L-D4QK-14-SS 4/C 14ft. Line Cord (Mod-Spade) EA  $         3.83 35%  $         2.49 N/A N/A
L-D4QK-25-SS 4/C 25ft. Line Cord (Mod-Spade) EA  $         4.84 35%  $         3.15 N/A N/A
L-D6BU-01-SS 6/C 1ft. Line Cord (Mod-Mod) EA  $         2.59 35%  $         1.68 N/A N/A
L-D6BU-07-SS 6/C 7ft. Line Cord (Mod-Mod) EA  $         3.19 35%  $         2.07 N/A N/A
L-D6BU-14-SS 6/C 14ft. Line Cord (Mod-Mod) EA  $         4.59 35%  $         2.98 N/A N/A
L-D6BU-25-SS 6/C 25ft. Line Cord (Mod-Mod) EA  $         6.21 35%  $         4.04 N/A N/A
L-D6QK-07-SS 6/C 7ft. Line Cord (Mod-Spade) EA  $         3.56 35%  $         2.31 N/A N/A
L-D6QK-14-SS 6/C 14ft. Line Cord (Mod-Spade) EA  $         4.75 35%  $         3.09 N/A N/A
L-D6QK-25-SS 6/C 25ft. Line Cord (Mod-Spade) EA  $         6.94 35%  $         4.51 N/A N/A
L-D8BU-01-REV87 8/C 1ft Merlin Line Cord EA  $         2.25 35%  $         1.46 N/A N/A
L-D8BU-07-REV87 8/C 7ft Merlin Line Cord EA  $         4.41 35%  $         2.87 N/A N/A
L-D8BU-14-REV87 8/C 14ft. Merlin Line Cord EA  $         7.06 35%  $         4.59 N/A N/A
L-D8BU-25-REV87 8/C 25ft. Merlin Line Cord EA  $       10.95 35%  $         7.12 N/A N/A
L-DW4A-DE-10 4/C Distribution Cord 24 awg 10ft DE EA  $         4.21 35%  $         2.74 N/A N/A
L-DW4A-DE-25 4/C Distribution Cord 24 awg 25ft DE EA  $         4.78 35%  $         3.11 N/A N/A
L-DW8A-DE-10 8/C Distribution Cord 24 awg 10ft DE EA  $         4.98 35%  $         3.24 N/A N/A
L-DW8A-DE-25 8/C Distribution Cord 24 awg 25ft DE EA  $         8.65 35%  $         5.62 N/A N/A
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L-F8BU-07-SS 8/C 7ft. Line Cord EA  $         6.48 35%  $         4.21 N/A N/A
L-F8BU-14-SS 8/C 14ft. Line Cord EA  $         8.34 35%  $         5.42 N/A N/A
L-F8BU-25-SS 8/C 25ft. Line Cord EA  $       14.48 35%  $         9.41 N/A N/A
L-H4CJ-06- 4/C 6ft. Handset Cord (Spade-Spade) EA  $         5.42 35%  $         3.52 N/A N/A
L-H4CJ-09- 4/C 9ft. Handset Cord (Spade-Spade) EA  $         6.45 35%  $         4.19 N/A N/A
L-H4CJ-12- 4/C 12ft. Handset Cord (Spade-Spade) EA  $         8.37 35%  $         5.44 N/A N/A
L-H4CJ-15- 4/C 15ft. Handset Cord (Spade-Spade) EA  $       10.71 35%  $         6.96 N/A N/A
L-H4CJ-25- 4/C 25ft. Handset Cord (Spade-Spade) EA  $       15.67 35%  $       10.19 N/A N/A
L-H4DU-06- 4/C 6ft. Handset Cord EA  $         2.95 35%  $         1.92 N/A N/A
L-H4DU-09- 4/C 9ft. Handset Cord EA  $         3.38 35%  $         2.20 N/A N/A
L-H4DU-12- 4/C 12ft. Handset Cord EA  $         3.77 35%  $         2.45 N/A N/A
L-H4DU-15- 4/C 15ft. Handset Cord EA  $         4.84 35%  $         3.15 N/A N/A
L-H4DU-25- 4/C 25ft. Handset Cord EA  $         6.85 35%  $         4.45 N/A N/A
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MXC2001XX1000 2" 1 CELL WH=White,XX=Custom FT  $         0.84 0%  $         0.84 N/A N/A
MXC2001XX10000 2" 1 CELL WH=White,XX=Custom FT  $         0.76 0%  $         0.76 N/A N/A
MXC2001XX250 2" 1 CELL WH=White,XX=Custom FT  $         1.21 0%  $         1.21 N/A N/A
MXC2001XX2650 2" 1 CELL WH=White,XX=Custom FT  $         0.84 0%  $         0.84 N/A N/A
MXC2001XX500 2" 1 CELL WH=White,XX=Custom FT  $         0.84 0%  $         0.84 N/A N/A
MXC2001XX5300 2" 1 CELL WH=White,XX=Custom FT  $         0.76 0%  $         0.76 N/A N/A
MXC2002XX1000 2" 2 CELL BK=Black,XX=Custom FT  $         1.78 0%  $         1.78 N/A N/A
MXC2002XX10000 2" 2 CELL BK=Black,XX=Custom FT  $         1.61 0%  $         1.61 N/A N/A
MXC2002XX250 2" 2 CELL BK=Black,XX=Custom FT  $         2.20 0%  $         2.20 N/A N/A
MXC2002XX2650 2" 2 CELL BK=Black,XX=Custom FT  $         1.78 0%  $         1.78 N/A N/A
MXC2002XX265018 2" 2 CELL BK=Black,XX=Custom FT  $         1.85 0%  $         1.85 N/A N/A
MXC2002XX500 2" 2 CELL BK=Black,XX=Custom FT  $         1.78 0%  $         1.78 N/A N/A
MXC2002XX5300 2" 2 CELL BK=Black,XX=Custom FT  $         1.61 0%  $         1.61 N/A N/A
MXC2003XX1000 2" 3 CELL YL=Yellow,XX=Custom FT  $         2.18 0%  $         2.18 N/A N/A
MXC2003XX10000 2" 3 CELL YL=Yellow,XX=Custom FT  $         2.02 0%  $         2.02 N/A N/A
MXC2003XX250 2" 3 CELL YL=Yellow,XX=Custom FT  $         2.74 0%  $         2.74 N/A N/A
MXC2003XX2650 2" 3 CELL YL=Yellow,XX=Custom FT  $         2.18 0%  $         2.18 N/A N/A
MXC2003XX500 2" 3 CELL YL=Yellow,XX=Custom FT  $         2.18 0%  $         2.18 N/A N/A
MXC2003XX5300 2" 3 CELL YL=Yellow,XX=Custom FT  $         2.02 0%  $         2.02 N/A N/A
MXC2CH MaxCell Installation Harness, 2 Pack Chain EA  $       24.99 0%  $       24.99 N/A N/A
MXC3004BK1000 3" 4 CELL BK=Black,XX=Custom FT  $         3.84 0%  $         3.84 N/A N/A
MXC3004BK10000 3" 4 CELL BK=Black,XX=Custom FT  $         3.57 0%  $         3.57 N/A N/A
MXC3004BK250 3" 4 CELL BK=Black,XX=Custom FT  $         4.37 0%  $         4.37 N/A N/A
MXC3004BK2650 3" 4 CELL BK=Black,XX=Custom FT  $         3.84 0%  $         3.84 N/A N/A
MXC3004BK500 3" 4 CELL BK=Black,XX=Custom FT  $         3.84 0%  $         3.84 N/A N/A
MXC3004BK5300 3" 4 CELL BK=Black,XX=Custom FT  $         3.57 0%  $         3.57 N/A N/A
MXC3456XX1000 3" 3 CELL BK=Black,RD=Red,BL=Blue,XX=Custom FT  $         2.67 0%  $         2.67 N/A N/A
MXC3456XX10000 3" 3 CELL BK=Black,RD=Red,BL=Blue,XX=Custom FT  $         2.41 0%  $         2.41 N/A N/A
MXC3456XX250 3" 3 CELL BK=Black,RD=Red,BL=Blue,XX=Custom FT  $         3.26 0%  $         3.26 N/A N/A
MXC3456XX2650 3" 3 CELL BK=Black,RD=Red,BL=Blue,XX=Custom FT  $         2.67 0%  $         2.67 N/A N/A
MXC3456XX500 3" 3 CELL BK=Black,RD=Red,BL=Blue,XX=Custom FT  $         2.67 0%  $         2.67 N/A N/A
MXC3456XX5300 3" 3 CELL BK=Black,RD=Red,BL=Blue,XX=Custom FT  $         2.41 0%  $         2.41 N/A N/A
MXC3CH MaxCell Installation Harness, 3 Pack Chain EA  $       37.49 0%  $       37.49 N/A N/A
MXC4003XX1000 4" 3 CELL GR=Green,XX=Custom FT  $         2.99 0%  $         2.99 N/A N/A
MXC4003XX10000 4" 3 CELL GR=Green,XX=Custom FT  $         2.76 0%  $         2.76 N/A N/A
MXC4003XX250 4" 3 CELL GR=Green,XX=Custom FT  $         3.60 0%  $         3.60 N/A N/A
MXC4003XX2650 4" 3 CELL GR=Green,XX=Custom FT  $         2.99 0%  $         2.99 N/A N/A
MXC4003XX500 4" 3 CELL GR=Green,XX=Custom FT  $         2.99 0%  $         2.99 N/A N/A
MXC4003XX5300 4" 3 CELL GR=Green,XX=Custom FT  $         2.76 0%  $         2.76 N/A N/A
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MXCIGC MaxCell CO2 Inflation Cartridges for Termination Bags EA  $         3.74 0%  $         3.74 N/A N/A
MXCIK11 MaxCell Installation Kit, Single Pack Pulls EA  $     156.25 0%  $     156.25 N/A N/A
MXCIK21 MaxCell Installation Kit, Double Pack Pulls EA  $     500.00 0%  $     500.00 N/A N/A
MXCIK31CH MaxCell Installation Kit, Triple Pack Pulls EA  $     662.50 0%  $     662.50 N/A N/A
MXCITB3 MaxCell CO2 Inflatable Termination Bag, for 3in Conduits EA  $       30.94 0%  $       30.94 N/A N/A
MXCITB4M MaxCell CO2 Inflatable Termination Bag, for 4in Conduits EA  $       33.44 0%  $       33.44 N/A N/A
MXCITB5 MaxCell CO2 Inflatable Termination Bag, for 5in Conduits EA  $       37.19 0%  $       37.19 N/A N/A
MXCITB6 MaxCell CO2 Inflatable Termination Bag, for 6in Conduits EA  $       42.19 0%  $       42.19 N/A N/A
MXCITT MaxCell CO2 Inflation Tool EA  $     643.75 0%  $     643.75 N/A N/A
MXCLUBE35LR Maxlube Spray Quart EA  $       11.88 0%  $       11.88 N/A N/A
MXCLUBED20 Maxlube, Wipes, 20 Count Dispenser EA  $       16.24 0%  $       16.24 N/A N/A
MXCM3301XX1000 1 cell BK=Black,XX=Custom FT  $         0.73 0%  $         0.73 N/A N/A
MXCM3301XX250 1 cell BK=Black,XX=Custom FT  $         0.81 0%  $         0.81 N/A N/A
MXCM3301XX2650 1 cell BK=Black,XX=Custom FT  $         0.73 0%  $         0.73 N/A N/A
MXCM3301XX500 1 cell BK=Black,XX=Custom FT  $         0.73 0%  $         0.73 N/A N/A
MXCM3301XX5300 1 cell BK=Black,XX=Custom FT  $         0.61 0%  $         0.61 N/A N/A
MXCM3302XX1000 2 cell BK=Black,XX=Custom FT  $         0.92 0%  $         0.92 N/A N/A
MXCM3302XX250 2 cell BK=Black,XX=Custom FT  $         1.07 0%  $         1.07 N/A N/A
MXCM3302XX2650 2 cell BK=Black,XX=Custom FT  $         0.92 0%  $         0.92 N/A N/A
MXCM3302XX500 2 cell BK=Black,XX=Custom FT  $         0.92 0%  $         0.92 N/A N/A
MXCM3302XX5300 2 cell BK=Black,XX=Custom FT  $         0.78 0%  $         0.78 N/A N/A
MXCM3303XX1000 3 cell BK=Black,XX=Custom FT  $         1.12 0%  $         1.12 N/A N/A
MXCM3303XX250 3 cell BK=Black,XX=Custom FT  $         1.28 0%  $         1.28 N/A N/A
MXCM3303XX2650 3 cell BK=Black,XX=Custom FT  $         1.12 0%  $         1.12 N/A N/A
MXCM3303XX500 3 cell BK=Black,XX=Custom FT  $         1.12 0%  $         1.12 N/A N/A
MXCM3303XX5300 3 cell BK=Black,XX=Custom FT  $         1.01 0%  $         1.01 N/A N/A
MXCRTBVL100 MaxCell Air Inflatable Termination Bag, for 4in Conduits EA  $       70.24 0%  $       70.24 N/A N/A
MXCRTBVL125 MaxCell Air Inflatable Termination Bag, for 5in Conduits EA  $       84.36 0%  $       84.36 N/A N/A
MXCRTBVL50 MaxCell Air Inflatable Termination Bag, for 2in Conduits EA  $       63.37 0%  $       63.37 N/A N/A
MXCRTBVL80 MaxCell Air Inflatable Termination Bag, for 3in Conduits EA  $       65.83 0%  $       65.83 N/A N/A
MXCRTD1T Sealing Tape for MaxCell Air Inflatable Bags EA  $       30.88 0%  $       30.88 N/A N/A
MXCSW MaxCell Installation Swivel,1800lb Swivel, .875" OD EA  $     156.25 0%  $     156.25 N/A N/A
MXCSW600 MaxCell Installation Swivel,600lb Swivel, .625" OD EA  $     133.75 0%  $     133.75 N/A N/A
MXCTBSET070 MaxCell Termination Plug Bushing Set, (3) .70in hole bushings EA  $       11.94 0%  $       11.94 N/A N/A
MXCTBSET090 MaxCell Termination Plug Bushing Set, (3) .90in hole bushings EA  $       16.50 0%  $       16.50 N/A N/A
MXCTBSET110 MaxCell Termination Plug Bushing Set, (3) 1.10in hole bushings EA  $       21.94 0%  $       21.94 N/A N/A
MXCTP4 MaxCell Termination Plug, 9 Holes, with blanks, for 4 in conduits EA  $       47.50 0%  $       47.50 N/A N/A
MXD2001XX1000 2" 1 CELL WH=White,XX=Custom FT  $         1.11 0%  $         1.11 N/A N/A
MXD2001XX10000 2" 1 CELL WH=White,XX=Custom FT  $         1.04 0%  $         1.04 N/A N/A
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MXD2001XX250 2" 1 CELL WH=White,XX=Custom FT  $         1.48 0%  $         1.48 N/A N/A
MXD2001XX2650 2" 1 CELL WH=White,XX=Custom FT  $         1.11 0%  $         1.11 N/A N/A
MXD2001XX500 2" 1 CELL WH=White,XX=Custom FT  $         1.11 0%  $         1.11 N/A N/A
MXD2001XX5300 2" 1 CELL WH=White,XX=Custom FT  $         1.04 0%  $         1.04 N/A N/A
MXD2002XX1000 2" 2 CELL BK=Black,XX=Custom FT  $         2.03 0%  $         2.03 N/A N/A
MXD2002XX10000 2" 2 CELL BK=Black,XX=Custom FT  $         1.90 0%  $         1.90 N/A N/A
MXD2002XX250 2" 2 CELL BK=Black,XX=Custom FT  $         2.47 0%  $         2.47 N/A N/A
MXD2002XX2650 2" 2 CELL BK=Black,XX=Custom FT  $         2.03 0%  $         2.03 N/A N/A
MXD2002XX500 2" 2 CELL BK=Black,XX=Custom FT  $         2.03 0%  $         2.03 N/A N/A
MXD2002XX5300 2" 2 CELL BK=Black,XX=Custom FT  $         1.90 0%  $         1.90 N/A N/A
MXD2003XX1000 2" 3 CELL YL=Yellow,XX=Custom FT  $         2.46 0%  $         2.46 N/A N/A
MXD2003XX10000 2" 3 CELL YL=Yellow,XX=Custom FT  $         2.18 0%  $         2.18 N/A N/A
MXD2003XX250 2" 3 CELL YL=Yellow,XX=Custom FT  $         3.04 0%  $         3.04 N/A N/A
MXD2003XX2650 2" 3 CELL YL=Yellow,XX=Custom FT  $         2.46 0%  $         2.46 N/A N/A
MXD2003XX500 2" 3 CELL YL=Yellow,XX=Custom FT  $         2.46 0%  $         2.46 N/A N/A
MXD2003XX5300 2" 3 CELL YL=Yellow,XX=Custom FT  $         2.18 0%  $         2.18 N/A N/A
MXD3004XX5300 3" 4 CELL BK=Black,XX=Custom FT  $         3.79 0%  $         3.79 N/A N/A
MXD3456XX1000 3" 3 CELL BK=Black,RD=Red,BL=Blue,XX=Custom FT  $         2.90 0%  $         2.90 N/A N/A
MXD3456XX10000 3" 3 CELL BK=Black,RD=Red,BL=Blue,XX=Custom FT  $         2.66 0%  $         2.66 N/A N/A
MXD3456XX250 3" 3 CELL BK=Black,RD=Red,BL=Blue,XX=Custom FT  $         3.53 0%  $         3.53 N/A N/A
MXD3456XX2650 3" 3 CELL BK=Black,RD=Red,BL=Blue,XX=Custom FT  $         2.90 0%  $         2.90 N/A N/A
MXD3456XX500 3" 3 CELL BK=Black,RD=Red,BL=Blue,XX=Custom FT  $         2.90 0%  $         2.90 N/A N/A
MXD3456XX5300 3" 3 CELL BK=Black,RD=Red,BL=Blue,XX=Custom FT  $         2.66 0%  $         2.66 N/A N/A
MXD4003XX1000 4" 3 CELL GR=Green,XX=Custom FT  $         3.24 0%  $         3.24 N/A N/A
MXD4003XX10000 4" 3 CELL GR=Green,XX=Custom FT  $         3.02 0%  $         3.02 N/A N/A
MXD4003XX100018 4" 3 CELL GR=Green,XX=Custom FT  $         3.26 0%  $         3.26 N/A N/A
MXD4003XX250 4" 3 CELL GR=Green,XX=Custom FT  $         3.84 0%  $         3.84 N/A N/A
MXD4003XX2650 4" 3 CELL GR=Green,XX=Custom FT  $         3.24 0%  $         3.24 N/A N/A
MXD4003XX500 4" 3 CELL GR=Green,XX=Custom FT  $         3.24 0%  $         3.24 N/A N/A
MXD4003XX5300 4" 3 CELL GR=Green,XX=Custom FT  $         3.02 0%  $         3.02 N/A N/A
MXDM3301XX1000 1 Cell BK=Black,XX=Custom FT  $         0.95 0%  $         0.95 N/A N/A
MXDM3301XX10000 1 Cell BK=Black,XX=Custom FT  $         0.77 0%  $         0.77 N/A N/A
MXDM3301XX250 3" 4 CELL BK=Black,XX=Custom FT  $         1.05 0%  $         1.05 N/A N/A
MXDM3301XX2650 1 Cell BK=Black,XX=Custom FT  $         0.95 0%  $         0.95 N/A N/A
MXDM3301XX500 1 Cell BK=Black,XX=Custom FT  $         0.95 0%  $         0.95 N/A N/A
MXDM3301XX5300 1 Cell BK=Black,XX=Custom FT  $         0.84 0%  $         0.84 N/A N/A
MXDM3302XX1000 2 Cell BK=Black,XX=Custom FT  $         1.14 0%  $         1.14 N/A N/A
MXDM3302XX250 2 Cell BK=Black,XX=Custom FT  $         1.31 0%  $         1.31 N/A N/A
MXDM3302XX2650 2 Cell BK=Black,XX=Custom FT  $         1.14 0%  $         1.14 N/A N/A
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MXDM3302XX500 2 Cell BK=Black,XX=Custom FT  $         1.14 0%  $         1.14 N/A N/A
MXDM3302XX5300 2 Cell BK=Black,XX=Custom FT  $         1.05 0%  $         1.05 N/A N/A
MXDM3303BK1000 3 Cell BK=Black,XX=Custom FT  $         1.20 0%  $         1.20 N/A N/A
MXDM3303BK250 3 Cell BK=Black,XX=Custom FT  $         1.34 0%  $         1.34 N/A N/A
MXDM3303BK2650 3 Cell BK=Black,XX=Custom FT  $         1.20 0%  $         1.20 N/A N/A
MXDM3303BK500 3 Cell BK=Black,XX=Custom FT  $         1.20 0%  $         1.20 N/A N/A
MXDM3303BK5300 3 Cell BK=Black,XX=Custom FT  $         1.08 0%  $         1.08 N/A N/A
MXP2001XX1000 2" 1 CELL WH=White,XX=Custom FT  $         2.00 0%  $         2.00 N/A N/A
MXP2001XX10000 2" 1 CELL WH=White,XX=Custom FT  $         1.83 0%  $         1.83 N/A N/A
MXP2001XX250 2" 1 CELL WH=White,XX=Custom FT  $         2.58 0%  $         2.58 N/A N/A
MXP2001XX2650 2" 1 CELL WH=White,XX=Custom FT  $         2.00 0%  $         2.00 N/A N/A
MXP2001XX500 2" 1 CELL WH=White,XX=Custom FT  $         2.00 0%  $         2.00 N/A N/A
MXP2001XX5300 2" 1 CELL WH=White,XX=Custom FT  $         1.83 0%  $         1.83 N/A N/A
MXP2002XX1000 2" 2 CELL BK=Black,XX=Custom FT  $         3.61 0%  $         3.61 N/A N/A
MXP2002XX10000 2" 2 CELL BK=Black,XX=Custom FT  $         3.04 0%  $         3.04 N/A N/A
MXP2002XX250 2" 2 CELL BK=Black,XX=Custom FT  $         4.44 0%  $         4.44 N/A N/A
MXP2002XX2650 2" 2 CELL BK=Black,XX=Custom FT  $         3.61 0%  $         3.61 N/A N/A
MXP2002XX500 2" 2 CELL BK=Black,XX=Custom FT  $         3.61 0%  $         3.61 N/A N/A
MXP2002XX5300 2" 2 CELL BK=Black,XX=Custom FT  $         3.04 0%  $         3.04 N/A N/A
MXP2003XX1000 2" 3 CELL YL=Yellow,XX=Custom FT  $         4.48 0%  $         4.48 N/A N/A
MXP2003XX10000 2" 3 CELL YL=Yellow,XX=Custom FT  $         4.20 0%  $         4.20 N/A N/A
MXP2003XX250 2" 3 CELL YL=Yellow,XX=Custom FT  $         5.33 0%  $         5.33 N/A N/A
MXP2003XX2650 2" 3 CELL YL=Yellow,XX=Custom FT  $         4.48 0%  $         4.48 N/A N/A
MXP2003XX500 2" 3 CELL YL=Yellow,XX=Custom FT  $         4.48 0%  $         4.48 N/A N/A
MXP2003XX5300 2" 3 CELL YL=Yellow,XX=Custom FT  $         4.20 0%  $         4.20 N/A N/A
MXP3456XX1000 3" 3 CELL BK=Black,RD=Red,BL=Blue,XX=Custom FT  $         4.82 0%  $         4.82 N/A N/A
MXP3456XX10000 3" 3 CELL BK=Black,RD=Red,BL=Blue,XX=Custom FT  $         4.43 0%  $         4.43 N/A N/A
MXP3456XX250 3" 3 CELL BK=Black,RD=Red,BL=Blue,XX=Custom FT  $         5.84 0%  $         5.84 N/A N/A
MXP3456XX2650 3" 3 CELL BK=Black,RD=Red,BL=Blue,XX=Custom FT  $         4.82 0%  $         4.82 N/A N/A
MXP3456XX500 3" 3 CELL BK=Black,RD=Red,BL=Blue,XX=Custom FT  $         4.82 0%  $         4.82 N/A N/A
MXP3456XX5300 3" 3 CELL BK=Black,RD=Red,BL=Blue,XX=Custom FT  $         4.43 0%  $         4.43 N/A N/A
MXP4003XX1000 4" 3 CELL GR=Green,XX=Custom FT  $         5.78 0%  $         5.78 N/A N/A
MXP4003XX10000 4" 3 CELL GR=Green,XX=Custom FT  $         5.46 0%  $         5.46 N/A N/A
MXP4003XX250 4" 3 CELL GR=Green,XX=Custom FT  $         6.36 0%  $         6.36 N/A N/A
MXP4003XX2650 4" 3 CELL GR=Green,XX=Custom FT  $         5.78 0%  $         5.78 N/A N/A
MXP4003XX500 4" 3 CELL GR=Green,XX=Custom FT  $         5.78 0%  $         5.78 N/A N/A
MXP4003XX5300 4" 3 CELL GR=Green,XX=Custom FT  $         5.46 0%  $         5.46 N/A N/A
MXP43SSXX1000 4" 3 CELL GR=Green,XX=Custom FT  $         6.10 0%  $         6.10 N/A N/A
MXP43SSXX2650 4" 3 CELL GR=Green,XX=Custom FT  $         6.10 0%  $         6.10 N/A N/A
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MXP43SSXX500 4" 3 CELL GR=Green,XX=Custom FT  $         6.10 0%  $         6.10 N/A N/A
MXPM3301XX1000 1 cell BK=Black,XX=Custom FT  $         1.16 0%  $         1.16 N/A N/A
MXPM3301XX250 2" 1 CELL WH=White,XX=Custom FT  $         1.29 0%  $         1.29 N/A N/A
MXPM3301XX2650 1 cell BK=Black,XX=Custom FT  $         1.16 0%  $         1.16 N/A N/A
MXPM3301XX500 1 cell BK=Black,XX=Custom FT  $         1.16 0%  $         1.16 N/A N/A
MXPM3301XX5300 1 cell BK=Black,XX=Custom FT  $         0.97 0%  $         0.97 N/A N/A
MXPM3302XX1000 2 cell BK=Black,XX=Custom FT  $         1.48 0%  $         1.48 N/A N/A
MXPM3302XX250 2 cell BK=Black,XX=Custom FT  $         1.75 0%  $         1.75 N/A N/A
MXPM3302XX2650 2 cell BK=Black,XX=Custom FT  $         1.48 0%  $         1.48 N/A N/A
MXPM3302XX500 2 cell BK=Black,XX=Custom FT  $         1.48 0%  $         1.48 N/A N/A
MXPM3302XX5300 2 cell BK=Black,XX=Custom FT  $         1.26 0%  $         1.26 N/A N/A
MXPM3303XX1000 3 cell BK=Black,XX=Custom FT  $         1.67 0%  $         1.67 N/A N/A
MXPM3303XX250 3 cell BK=Black,XX=Custom FT  $         1.93 0%  $         1.93 N/A N/A
MXPM3303XX2650 3 cell BK=Black,XX=Custom FT  $         1.67 0%  $         1.67 N/A N/A
MXPM3303XX500 3 cell BK=Black,XX=Custom FT  $         1.67 0%  $         1.67 N/A N/A
MXPM3303XX5300 3 cell BK=Black,XX=Custom FT  $         1.42 0%  $         1.42 N/A N/A
MXR2001WH1000 2" 1 CELL WH=White,XX=Custom FT  $         1.15 0%  $         1.15 N/A N/A
MXR2001WH10000 2" 1 CELL WH=White,XX=Custom FT  $         1.05 0%  $         1.05 N/A N/A
MXR2001WH250 2" 1 CELL WH=White,XX=Custom FT  $         1.75 0%  $         1.75 N/A N/A
MXR2001WH2650 2" 1 CELL WH=White,XX=Custom FT  $         1.15 0%  $         1.15 N/A N/A
MXR2001WH500 2" 1 CELL WH=White,XX=Custom FT  $         1.15 0%  $         1.15 N/A N/A
MXR2001WH5300 2" 1 CELL WH=White,XX=Custom FT  $         1.05 0%  $         1.05 N/A N/A
MXR2002XX1000 2" 2 CELL BK=Black,XX=Custom FT  $         2.32 0%  $         2.32 N/A N/A
MXR2002XX10000 2" 2 CELL BK=Black,XX=Custom FT  $         2.04 0%  $         2.04 N/A N/A
MXR2002XX250 2" 2 CELL BK=Black,XX=Custom FT  $         2.78 0%  $         2.78 N/A N/A
MXR2002XX2650 2" 2 CELL BK=Black,XX=Custom FT  $         2.32 0%  $         2.32 N/A N/A
MXR2002XX500 2" 2 CELL BK=Black,XX=Custom FT  $         2.32 0%  $         2.32 N/A N/A
MXR2002XX5300 2" 2 CELL BK=Black,XX=Custom FT  $         2.04 0%  $         2.04 N/A N/A
MXR2003XX1000 2" 3 CELL YL=Yellow,XX=Custom FT  $         2.87 0%  $         2.87 N/A N/A
MXR2003XX10000 2" 3 CELL YL=Yellow,XX=Custom FT  $         2.34 0%  $         2.34 N/A N/A
MXR2003XX250 2" 3 CELL YL=Yellow,XX=Custom FT  $         3.23 0%  $         3.23 N/A N/A
MXR2003XX2650 2" 3 CELL YL=Yellow,XX=Custom FT  $         2.87 0%  $         2.87 N/A N/A
MXR2003XX500 2" 3 CELL YL=Yellow,XX=Custom FT  $         2.87 0%  $         2.87 N/A N/A
MXR2003XX5300 2" 3 CELL YL=Yellow,XX=Custom FT  $         2.34 0%  $         2.34 N/A N/A
MXR3456XX1000 3" 3 CELL BK=Black,RD=Red,BL=Blue,XX=Custom FT  $         2.95 0%  $         2.95 N/A N/A
MXR3456XX10000 3" 3 CELL BK=Black,RD=Red,BL=Blue,XX=Custom FT  $         2.80 0%  $         2.80 N/A N/A
MXR3456XX250 3" 3 CELL BK=Black,RD=Red,BL=Blue,XX=Custom FT  $         3.58 0%  $         3.58 N/A N/A
MXR3456XX2650 3" 3 CELL BK=Black,RD=Red,BL=Blue,XX=Custom FT  $         2.95 0%  $         2.95 N/A N/A
MXR3456XX500 3" 3 CELL BK=Black,RD=Red,BL=Blue,XX=Custom FT  $         2.95 0%  $         2.95 N/A N/A
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MXR3456XX5300 3" 3 CELL BK=Black,RD=Red,BL=Blue,XX=Custom FT  $         2.80 0%  $         2.80 N/A N/A
MXR4003XX1000 4" 3 CELL GR=Green,XX=Custom FT  $         3.67 0%  $         3.67 N/A N/A
MXR4003XX10000 4" 3 CELL GR=Green,XX=Custom FT  $         3.35 0%  $         3.35 N/A N/A
MXR4003XX250 4" 3 CELL GR=Green,XX=Custom FT  $         4.13 0%  $         4.13 N/A N/A
MXR4003XX2650 4" 3 CELL GR=Green,XX=Custom FT  $         3.67 0%  $         3.67 N/A N/A
MXR4003XX500 4" 3 CELL GR=Green,XX=Custom FT  $         3.67 0%  $         3.67 N/A N/A
MXR4003XX5300 4" 3 CELL GR=Green,XX=Custom FT  $         3.35 0%  $         3.35 N/A N/A
MXRM3301XX1000 1 cell BK=Black,XX=Custom FT  $         1.01 0%  $         1.01 N/A N/A
MXRM3301XX250 1 cell BK=Black,XX=Custom FT  $         1.15 0%  $         1.15 N/A N/A
MXRM3301XX2650 1 cell BK=Black,XX=Custom FT  $         1.01 0%  $         1.01 N/A N/A
MXRM3301XX500 1 cell BK=Black,XX=Custom FT  $         1.01 0%  $         1.01 N/A N/A
MXRM3301XX5300 1 cell BK=Black,XX=Custom FT  $         0.85 0%  $         0.85 N/A N/A
MXRM3302XX1000 2 cell BK=Black,XX=Custom FT  $         1.31 0%  $         1.31 N/A N/A
MXRM3302XX250 2 cell BK=Black,XX=Custom FT  $         1.52 0%  $         1.52 N/A N/A
MXRM3302XX2650 2 cell BK=Black,XX=Custom FT  $         1.31 0%  $         1.31 N/A N/A
MXRM3302XX500 2 cell BK=Black,XX=Custom FT  $         1.31 0%  $         1.31 N/A N/A
MXRM3302XX5300 2 cell BK=Black,XX=Custom FT  $         1.11 0%  $         1.11 N/A N/A
MXRM3303XX1000 3 cell BK=Black,XX=Custom FT  $         1.31 0%  $         1.31 N/A N/A
MXRM3303XX250 3 cell BK=Black,XX=Custom FT  $         1.46 0%  $         1.46 N/A N/A
MXRM3303XX2650 3 cell BK=Black,XX=Custom FT  $         1.31 0%  $         1.31 N/A N/A
MXRM3303XX500 3 cell BK=Black,XX=Custom FT  $         1.31 0%  $         1.31 N/A N/A
MXRM3303XX5300 3 cell BK=Black,XX=Custom FT  $         1.18 0%  $         1.18 N/A N/A
PBB200 Override Paddle, Blade only, for 2" Duct EA  $       18.75 0%  $       18.75 N/A N/A
PBB300 Override Paddle, Blade only, for 3" Duct EA  $       25.00 0%  $       25.00 N/A N/A
PBB400 Override Paddle, Blade only, for 4" Duct EA  $       31.25 0%  $       31.25 N/A N/A
PBC3/8200 Override Paddle, Clevis with Blade for 2" Duct EA  $     161.25 0%  $     161.25 N/A N/A
PBC3/8300 Override Paddle, Clevis with Blade for 3" Duct EA  $     173.75 0%  $     173.75 N/A N/A
PBC3/8400 Override Paddle, Clevis with Blade for 4" Duct EA  $     186.25 0%  $     186.25 N/A N/A
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5-37 � �37 SPACE (64 3/4 ) READY-TO-ASSEMBLE RACK FRAME, 20  DEEP EA  B  $           502.00 36.00%  $             321.28 N/A N/A
5-43 � �43 SPACE (75 1/4 ) READY-TO-ASSEMBLE RACK FRAME, 20  DEEP EA  B  $           524.00 36.00%  $             335.36 N/A N/A
FEB1 �1 SPACE (1 3/4 ) FLAT ECONO-BLANK, BLACK POWDER COAT 

FINISH EA  B  $             10.26 36.00%  $                 6.57 N/A N/A
FEB2 �2 SPACE (3 1/2 ) FLAT ECONO-BLANK, BLACK POWDER COAT 

FINISH EA  B  $             13.44 36.00%  $                 8.60 N/A N/A
FEB3 �3 SPACE (5 1/4 ) FLAT ECONO-BLANK, BLACK POWDER COAT 

FINISH EA  B  $             17.72 36.00%  $               11.34 N/A N/A
FEB4 �4 SPACE (7 ) FLAT ECONO-BLANK, BLACK POWDER COAT FINISH EA  B  $             22.00 36.00%  $               14.08 N/A N/A
FEB5 �5 SPACE (8 3/4 ) FLAT ECONO-BLANK, BLACK POWDER COAT 

FINISH EA  B  $             27.00 36.00%  $               17.28 N/A N/A

FEB6 �6 SPACE (10 1/2 ) FLAT ECONO-BLANK, BLACK POWDER COAT 
FINISH EA  B  $             30.00 36.00%  $               19.20 N/A N/A

2-10 �10 SPACE (17 1/2 ) BLACK DESKTOP TURRET STEEL FRAME W/ 
REMOVABLE SIDES EA  B  $           416.00 36.00%  $             266.24 N/A N/A

5-8 � �8 SPACE (14 ) READY-TO-ASSEMBLE RACK FRAME, 20  DEEP EA  B  $           339.00 36.00%  $             216.96 N/A N/A
5-14 �14 SPACE (24 1/2 ) READY-TO-ASSEMBLE RACK FRAME, 20" DEEP EA  B  $           386.00 36.00%  $             247.04 N/A N/A
5-21 � �21 SPACE (36 3/4 ) READY-TO-ASSEMBLE RACK FRAME, 20  DEEP EA  B  $           435.00 36.00%  $             278.40 N/A N/A
5-29 � �29 SPACE (50 3/4 ) READY-TO-ASSEMBLE RACK FRAME, 20  DEEP EA  B  $           479.00 36.00%  $             306.56 N/A N/A
5-8-26 � �8 SPACE (14 ) READY-TO-ASSEMBLE RACK FRAME, 26  DEEP EA  B  $           411.00 36.00%  $             263.04 N/A N/A
5-14-26 �14 SPACE (24 1/2 ) READY-TO-ASSEMBLE RACK FRAME, 26" DEEP EA  B  $           457.00 36.00%  $             292.48 N/A N/A
5-21-26 � �21 SPACE (36 3/4 ) READY-TO-ASSEMBLE RACK FRAME, 26  DEEP EA  B  $           505.00 36.00%  $             323.20 N/A N/A
5-29-26 � �29 SPACE (50 3/4 ) READY-TO-ASSEMBLE RACK FRAME, 26  DEEP EA  B  $           549.00 36.00%  $             351.36 N/A N/A

1/2BNC1 UCP MODULE, FOR 1/2" DIAMETER BNC SHELLS, MOST INSULATED 
SHELLS AND FUSES, FITS 1 CONNECTOR EA  B  $             16.30 36.00%  $               10.43 N/A N/A

1/2BNC2 UCP MODULE, FOR 1/2" DIAMETER BNC SHELLS, MOST INSULATED 
SHELLS AND FUSES, FITS 2 CONNECTORS EA  B  $             16.30 36.00%  $               10.43 N/A N/A

1/2BNC4 UCP MODULE, FOR 1/2" DIAMETER BNC SHELLS, MOST INSULATED 
SHELLS AND FUSES, FITS 4 CONNECTORS EA  B  $             16.30 36.00%  $               10.43 N/A N/A

1/2BNC5 UCP MODULE, FOR 1/2" DIAMETER BNC SHELLS, MOST INSULATED 
SHELLS AND FUSES, FITS 5 CONNECTORS FOR RGBHV EA  B  $             16.30 36.00%  $               10.43 N/A N/A

1/2BNC6 UCP MODULE, FOR 1/2" DIAMETER BNC SHELLS, MOST INSULATED 
SHELLS AND FUSES, FITS 6 CONNECTORS FOR RGBHV EA  B  $             16.30 36.00%  $               10.43 N/A N/A

1/4X4 UCP MODULE, FOR RCA JACKS, SOME SWITCHES AND LEDS, FITS 4 
CONNECTORS EA  B  $             16.30 36.00%  $               10.43 N/A N/A

1DB25 UCP MODULE, FOR DB25 CONNECTIONS, FITS 1 CONNECTOR EA  B  $             16.30 36.00%  $               10.43 N/A N/A
1DB9 UCP MODULE, FOR DB9 CONNECTIONS, FITS 1 CONNECTOR EA  B  $             16.30 36.00%  $               10.43 N/A N/A

1ELCO90 UCP MODULE, FOR 90 PIN ELCO/EDAC CONNECTIONS, FITS 1 
CONNECTOR EA  B  $             16.30 36.00%  $               10.43 N/A N/A

1G1 UCP MODULE, FOR G1 CONNECTIONS, FITS 1 CONNECTOR EA  B  $             16.30 36.00%  $               10.43 N/A N/A
1W1 UCP MODULE, FOR 39 PIN WHIRLWIND, FITS 1 CONNECTOR EA  B  $             16.30 36.00%  $               10.43 N/A N/A
1W2 UCP MODULE, FOR 61 PIN WHIRLWIND, FITS 1 CONNECTOR EA  B  $             16.30 36.00%  $               10.43 N/A N/A

2-10M �10 SPACE (17 1/2 ) DESKTOP READY-TO-ASSEMBLE TURRET 
RACK,  BLACK LAMINATE EA  B  $           291.00 36.00%  $             186.24 N/A N/A

23-19-1 1 SP REDUCER, 23" TO 19" FOR ENCLOSURES EA  B  $             21.00 36.00%  $               13.44 N/A N/A
23-19-2 2 SP REDUCER, 23" TO 19" FOR ENCLOSURES EA  B  $             26.00 36.00%  $               16.64 N/A N/A
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23-19-3 3 SP REDUCER, 23" TO 19" FOR ENCLOSURES EA  B  $             31.00 36.00%  $               19.84 N/A N/A
23-19-4 4 SP REDUCER, 23" TO 19" FOR ENCLOSURES EA  B  $             39.00 36.00%  $               24.96 N/A N/A

2-6M �6 SPACE (10 1/2 ) DESKTOP READY-TO-ASSEMBLE TURRET RACK, 
BLACK LAMINATE EA  B  $           263.00 36.00%  $             168.32 N/A N/A

2DB15 UCP MODULE, FOR DB15 CONNECTIONS, FITS 2 CONNECTORS EA  B  $             16.30 36.00%  $               10.43 N/A N/A
2DB25 UCP MODULE, FOR DB25 CONNECTIONS, FITS 2 CONNECTORS EA  B  $             16.30 36.00%  $               10.43 N/A N/A
2DB37 UCP MODULE, FOR DB37 CONNECTIONS, FITS 2 CONNECTORS EA  B  $             16.30 36.00%  $               10.43 N/A N/A
2DB50 UCP MODULE, FOR DB50 CONNECTIONS, FITS 2 CONNECTORS EA  B  $             16.30 36.00%  $               10.43 N/A N/A
2DB9 UCP MODULE, FOR DB9 CONNECTIONS, FITS 2 CONNECTORS EA  B  $             16.30 36.00%  $               10.43 N/A N/A

2ELCO90 UCP MODULE, FOR ELCO/EDAC 90 PIN CONNECTIONS, FITS 2 
CONNECTORS EA  B  $             16.30 36.00%  $               10.43 N/A N/A

3/8BNC4 UCP MODULE, FOR 3/8" DIAMETER BNC SHELLS, MOST INSULATED 
SHELLS AND FUSES, FITS 4 CONNECTORS EA  B  $             16.30 36.00%  $               10.43 N/A N/A

3/8X1 UCP MODULE, 3/8" DIAMETER PUNCHOUTS FOR "F" CONNECTORS, 
PHONE JACKS, SOME SWITCHES, FITS 1 CONNECTOR EA  B  $             16.30 36.00%  $               10.43 N/A N/A

4DB9 UCP MODULE, FOR DB9 CONNECTIONS, FITS 4 CONNECTORS EA  B  $             16.30 36.00%  $               10.43 N/A N/A

4SC1
UCP MODULE, FOR CIRCULAR FLANGE 4 BOLT PUNCHOUTS, 
CANNON AP AND EP, NEUTRIK NL8MPR, NL4MPR ("SPEAKON"), 
FITS 1 CONNECTOR

EA  B  $             16.30 36.00%  $               10.43 N/A N/A

4SC3
UCP MODULE, FOR CIRCULAR FLANGE 4 BOLT PUNCHOUTS, 
CANNON AP AND EP, NEUTRIK NL8MPR, NL4MPR ("SPEAKON"), 
FITS 3 CONNECTORS

EA  B  $             16.30 36.00%  $               10.43 N/A N/A

5-14-CONFIG 14 SPACE (24-1/2") CONFIGURED AND ASSEMBLED RACK, 3 
SHELVES, 15 AMP POWER, 20" DEEP EA  B  $        1,052.00 36.00%  $             673.28 N/A N/A

5-29-CONFIG 29 SPACE (50-3/4") CONFIGURED AND ASSEMBLED RACK, 5 
SHELVES, 15 AMP POWER, 20" DEEP EA  B  $        1,372.00 36.00%  $             878.08 N/A N/A

5-37-26 � �37 SPACE (64 3/4 ) READY-TO-ASSEMBLE RACK FRAME, 26  DEEP EA  B  $           573.00 36.00%  $             366.72 N/A N/A

5-37-CONFIG 37 SPACE (64-3/4") CONFIGURED AND ASSEMBLED RACK, 6 
SHELVES, 15 AMP POWER, 20" DEEP EA  B  $        1,505.00 36.00%  $             963.20 N/A N/A

5-43-26 � �43 SPACE (75 1/4 ) READY-TO-ASSEMBLE RACK FRAME, 26  DEEP EA  B  $           595.00 36.00%  $             380.80 N/A N/A
5AR14 SPLIT REAR RAIL KIT, FITS 5-14 EA  B  $             94.00 36.00%  $               60.16 N/A N/A
5AR14-26 SPLIT REAR RAIL KIT, FITS 5-14-26 EA  B  $             99.00 36.00%  $               63.36 N/A N/A
5AR21 SPLIT REAR RAIL KIT, FITS 5-21 EA  B  $           109.00 36.00%  $               69.76 N/A N/A
5AR21-26 SPLIT REAR RAIL KIT, FITS 5-21-26 EA  B  $           114.00 36.00%  $               72.96 N/A N/A
5AR29 SPLIT REAR RAIL KIT, FITS 5-29 EA  B  $           131.00 36.00%  $               83.84 N/A N/A
5AR29-26 SPLIT REAR RAIL KIT, FITS 5-29-26 EA  B  $           139.00 36.00%  $               88.96 N/A N/A
5AR37 SPLIT REAR RAIL KIT, FITS 5-37 EA  B  $           137.00 36.00%  $               87.68 N/A N/A
5AR37-26 SPLIT REAR RAIL KIT, FITS 5-37-26 EA  B  $           145.00 36.00%  $               92.80 N/A N/A
5AR43 SPLIT REAR RAIL KIT, FITS 5-43 EA  B  $           146.00 36.00%  $               93.44 N/A N/A
5AR43-26 SPLIT REAR RAIL KIT, FITS 5-43-26 EA  B  $           154.00 36.00%  $               98.56 N/A N/A
5AR8 SPLIT REAR RAIL KIT, FITS 5-8 EA  B  $             84.00 36.00%  $               53.76 N/A N/A
5AR8-26 SPLIT REAR RAIL KIT, FITS 5-8-26 EA  B  $             89.00 36.00%  $               56.96 N/A N/A
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5-BAVTRIM BLACK BRUSHED FINISH TRIM PANEL FOR SLIM 5 SERIES 
ENCLOSURES EA  B  $             68.00 36.00%  $               43.52 N/A N/A

5CC14 CABLE CHASE WITH HARDWARE, FITS 5-14 EA  B  $           109.00 36.00%  $               69.76 N/A N/A
5CC14-26 CABLE CHASE WITH HARDWARE, FITS 5-14-26 EA  B  $           115.00 36.00%  $               73.60 N/A N/A
5CC21 CABLE CHASE WITH HARDWARE, FITS 5-21 EA  B  $           128.00 36.00%  $               81.92 N/A N/A
5CC21-26 CABLE CHASE WITH HARDWARE, FITS 5-21-26 EA  B  $           135.00 36.00%  $               86.40 N/A N/A
5CC29 CABLE CHASE WITH HARDWARE, FITS 5-29 EA  B  $           153.00 36.00%  $               97.92 N/A N/A
5CC29-26 CABLE CHASE WITH HARDWARE, FITS 5-29-26 EA  B  $           159.00 36.00%  $             101.76 N/A N/A
5CC37 CABLE CHASE WITH HARDWARE, FITS 5-37 EA  B  $           177.00 36.00%  $             113.28 N/A N/A
5CC37-26 CABLE CHASE WITH HARDWARE, FITS 5-37-26 EA  B  $           184.00 36.00%  $             117.76 N/A N/A
5CC43 CABLE CHASE WITH HARDWARE, FITS 5-43 EA  B  $           202.00 36.00%  $             129.28 N/A N/A
5CC43-26 CABLE CHASE WITH HARDWARE, FITS 5-43-26 EA  B  $           210.00 36.00%  $             134.40 N/A N/A
5CC8 CABLE CHASE WITH HARDWARE, FITS 5-8 EA  B  $             97.00 36.00%  $               62.08 N/A N/A
5CC8-26 CABLE CHASE WITH HARDWARE, FITS 5-8-26 EA  B  $           103.00 36.00%  $               65.92 N/A N/A

5-FAN-K 2 QTY 4 1/2" LOW-PROFILE FANS FOR SLIM 5 SERIES, 114 CFM 
TOTAL (120 VAC) CORD AND HARDWARE INCLUDED EA  B  $           151.00 36.00%  $               96.64 N/A N/A

5-RS14 LOW FRICTION RUNNER KIT FOR 14" DEEP HALF-RACK EA  B  $             36.00 36.00%  $               23.04 N/A N/A
5-RS16 LOW FRICTION RUNNER KIT FOR 16" DEEP CFR EA  B  $             38.00 36.00%  $               24.32 N/A N/A
5-RS18 LOW FRICTION RUNNER KIT FOR 18" DEEP CFR EA  B  $             41.00 36.00%  $               26.24 N/A N/A
5-RS20 LOW FRICTION RUNNER KIT FOR 20" DEEP SLIM 5 EA  B  $             44.00 36.00%  $               28.16 N/A N/A
5-RS26 LOW FRICTION RUNNER KIT FOR 26" DEEP SLIM 5 EA  B  $             47.00 36.00%  $               30.08 N/A N/A
5W SET OF 4 CASTERS FOR ANY SLIM 5, WITH MOUNTING HARDWARE EA  B  $             69.00 36.00%  $               44.16 N/A N/A

5WL SET OF 4 CASTERS FOR ANY SLIM 5, (2 LOCKING) WITH MOUNTING 
HARDWARE EA  B  $             84.00 36.00%  $               53.76 N/A N/A

5WLR SET OF 4 FINE FLOOR CASTERS FOR ANY SLIM 5 (2 LOCKING) WITH 
MOUNTING HARDWARE EA  B  $           154.00 36.00%  $               98.56 N/A N/A

5WR SET OF 4 FINE FLOOR CASTERS FOR ANY SLIM 5 WITH MOUNTING 
HARDWARE EA  B  $           126.00 36.00%  $               80.64 N/A N/A

7/16X4 UCP MODULE, 7/16" DIAMETER PUNCHOUTS FOR SWITCHCRAFT 
#11, INSULATED PHONE JACKS, SOME SWITCHES, FITS 4 EA  B  $             16.30 36.00%  $               10.43 N/A N/A

ACC-HANDLE1-MAH ACCY HANDLE, 1BAY, MODERN, ALUMINUM EA B  $             70.00 36.0%  $               44.80 N/A N/A
ACC-HANDLE1-MAT ACCY HANDLE, 1BAY, MODERN, ALUMINUM EA B  $             70.00 36.0%  $               44.80 N/A N/A
ACC-HANDLE1-MAV ACCY HANDLE, 1BAY, MODERN, ALUMINUM EA B  $             70.00 36.0%  $               44.80 N/A N/A
ACC-KEY SET OF REPLACEMENT KEYS FOR ALL DRAWERS EA  B  $               4.64 36.00%  $                 2.97 N/A N/A
ACC-KNOB1-CBT ACCY KNOB, 1BAY, CLASSIC BRONZE FINISH EA B  $             50.00 36.0%  $               32.00 N/A N/A
ACC-KNOB1-CBV ACCY KNOB, 1BAY, CLASSIC BRONZE FINISH EA B  $             50.00 36.0%  $               32.00 N/A N/A
ACC-KNOB1-CNT ACCY KNOB, 1BAY, CLASSIC NICKEL FINISH EA B  $             50.00 36.0%  $               32.00 N/A N/A
ACC-KNOB1-CNV ACCY KNOB, 1BAY, CLASSIC NICKEL FINISH EA B  $             50.00 36.0%  $               32.00 N/A N/A
ACC-LOCK1-BKH ACCY LOCK, 1 BAY, BLACK EA B  $             40.00 36.0%  $               25.60 N/A N/A
ACC-LOCK1-BKT ACCY LOCK, 1 BAY, BLACK EA B  $             40.00 36.0%  $               25.60 N/A N/A
ACC-LOCK1-BKV ACCY LOCK, 1 BAY, BLACK EA B  $             40.00 36.0%  $               25.60 N/A N/A
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ACC-LOCK1-CBT ACCY LOCK, 1 BAY, CLASSIC BRONZE EA B  $             40.00 36.0%  $               25.60 N/A N/A
ACC-LOCK1-CBV ACCY LOCK, 1 BAY, CLASSIC BRONZE EA B  $             40.00 36.0%  $               25.60 N/A N/A
ACC-LOCK1-MAH ACCY LOCK, 1 BAY, MODERN ALUMINUM EA B  $             40.00 36.0%  $               25.60 N/A N/A
ACC-LOCK1-MAT ACCY LOCK, 1 BAY, MODERN ALUMINUM EA B  $             40.00 36.0%  $               25.60 N/A N/A
ACC-LOCK1-MAV ACCY LOCK, 1 BAY, MODERN ALUMINUM EA B  $             40.00 36.0%  $               25.60 N/A N/A
ACC-LOCK1-SNH ACCY LOCK, 1 BAY, SATIN NICKEL EA B  $             40.00 36.0%  $               25.60 N/A N/A
ACC-LOCK1-SNT ACCY LOCK, 1 BAY, SATIN NICKEL EA B  $             40.00 36.0%  $               25.60 N/A N/A
ACC-LOCK1-SNV ACCY LOCK, 1 BAY, SATIN NICKEL EA B  $             40.00 36.0%  $               25.60 N/A N/A
ACC-LOCK1-WHH ACCY LOCK, 1 BAY, WHITE EA B  $             40.00 36.0%  $               25.60 N/A N/A
ACC-LOCK1-WHT ACCY LOCK, 1 BAY, WHITE EA B  $             40.00 36.0%  $               25.60 N/A N/A
ACC-LOCK1-WHV ACCY LOCK, 1 BAY, WHITE EA B  $             40.00 36.0%  $               25.60 N/A N/A
AFACE10 10 SP FACE PLATE, BLACK BRUSHED FINISH EA  B  $           135.00 36.00%  $               86.40 N/A N/A
AFACE11 11 SP FACE PLATE, BLACK BRUSHED FINISH EA  B  $           135.00 36.00%  $               86.40 N/A N/A
AFACE12 12 SP FACE PLATE, BLACK BRUSHED FINISH EA  B  $           135.00 36.00%  $               86.40 N/A N/A
AFACE2 2 SP FACE PLATE, BLACK BRUSHED FINISH EA  B  $           112.00 36.00%  $               71.68 N/A N/A
AFACE3 3 SP FACE PLATE, BLACK BRUSHED FINISH EA  B  $           112.00 36.00%  $               71.68 N/A N/A
AFACE4 4 SP FACE PLATE, BLACK BRUSHED FINISH EA  B  $           112.00 36.00%  $               71.68 N/A N/A
AFACE5 5 SP FACE PLATE, BLACK BRUSHED FINISH EA  B  $           112.00 36.00%  $               71.68 N/A N/A
AFACE6 6 SP FACE PLATE, BLACK BRUSHED FINISH EA  B  $           135.00 36.00%  $               86.40 N/A N/A
AFACE7 7 SP FACE PLATE, BLACK BRUSHED FINISH EA  B  $           135.00 36.00%  $               86.40 N/A N/A
AFACE8 8 SP FACE PLATE, BLACK BRUSHED FINISH EA  B  $           135.00 36.00%  $               86.40 N/A N/A
AFACE9 9 SP FACE PLATE, BLACK BRUSHED FINISH EA  B  $           135.00 36.00%  $               86.40 N/A N/A

ANGLE-1 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-1-
MRK26/31 EA  B  $           127.00 36.00%  $               81.28 N/A N/A

ANGLE-1-36 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-1-MRK-
36 EA  B  $           150.00 36.00%  $               96.00 N/A N/A

ANGLE-1-42 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-1-MRK-
42 EA  B  $           161.00 36.00%  $             103.04 N/A N/A

ANGLE-2 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-2-
MRK26/31 EA  B  $           147.00 36.00%  $               94.08 N/A N/A

ANGLE-2-36 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-2-MRK-
36 EA  B  $           166.00 36.00%  $             106.24 N/A N/A

ANGLE-2-42 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-2-MRK-
42 EA  B  $           179.00 36.00%  $             114.56 N/A N/A

ANGLE-3 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-3-
MRK26/31 EA  B  $           151.00 36.00%  $               96.64 N/A N/A

ANGLE-3-36 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-3-MRK-
36 EA  B  $           171.00 36.00%  $             109.44 N/A N/A

ANGLE-3-42 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-3-MRK-
42 EA  B  $           184.00 36.00%  $             117.76 N/A N/A

ANGLE-4 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-4-
MRK26/31 EA  B  $           197.00 36.00%  $             126.08 N/A N/A

ANGLE-4-36 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-4-MRK-
36 EA  B  $           217.00 36.00%  $             138.88 N/A N/A

ANGLE-5 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-5-
MRK26/31 EA  B  $           206.00 36.00%  $             131.84 N/A N/A

ANGLE-5-36 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-5-MRK-
36 EA  B  $           226.00 36.00%  $             144.64 N/A N/A

AP-2 �HINGED 2 SPACE (3 1/2 ) ACCESS PANEL EA  B  $             44.00 36.00%  $               28.16 N/A N/A
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AP-4 �HINGED 4 SPACE (7 ) ACCESS PANEL EA  B  $             51.00 36.00%  $               32.64 N/A N/A
AP-6 �HINGED 6 SPACE (10 1/2 ) ACCESS PANEL EA  B  $             62.00 36.00%  $               39.68 N/A N/A

APM-2 2 SPACE (3-1/2") HINGED, ACCESSORY MOUNTING PANEL, BLACK 
FINISH EA  B  $             60.00 36.00%  $               38.40 N/A N/A

APM-3 3 SPACE (5-1/4") HINGED, ACCESSORY MOUNTING PANEL, BLACK 
FINISH EA  B  $             65.00 36.00%  $               41.60 N/A N/A

APM-4 4 SPACE (7") HINGED, ACCESSORY MOUNTING PANEL, BLACK 
FINISH EA  B  $             68.00 36.00%  $               43.52 N/A N/A

APV-2 �HINGED 2 SPACE (3 1/2 ) VENTED ACCESS PANEL EA  B  $             52.00 36.00%  $               33.28 N/A N/A
APV-4 �HINGED 4 SPACE (7 ) VENTED ACCESS PANEL EA  B  $             61.00 36.00%  $               39.04 N/A N/A
APV-6 �HINGED 6 SPACE (10 1/2 ) VENTED ACCESS PANEL EA  B  $             75.00 36.00%  $               48.00 N/A N/A

AS3-22 �3 SPACE (5 1/4 ) ADJUSTABLE HEAVY DUTY VENTED RACK SHELF 
�EXTENDS TO 25  DEEP EA  B  $           153.00 36.00%  $               97.92 N/A N/A

ASR-30 ADJUSTABLE SLIDE OUT ROTATING SHELVING SYSTEM, 23 1/8" 
USEABLE HEIGHT, 18" DEEP, 4 SHELVES EA  B  $           699.00 36.00%  $             447.36 N/A N/A

ASR-30-HD ADJUSTABLE HEAVY DUTY SLIDE OUT ROTATING SHELVING 
SYSTEM, 22" USEABLE HEIGHT, 21" DEEP, 4 SHELVES EA  B  $        1,388.00 36.00%  $             888.32 N/A N/A

ASR-36 ADJUSTABLE SLIDE OUT ROTATING SHELVING SYSTEM, 28 3/8" 
USEABLE HEIGHT, 18" DEEP, 5 SHELVES EA  B  $           760.00 36.00%  $             486.40 N/A N/A

ASR-42 ADJUSTABLE SLIDE OUT ROTATING SHELVING SYSTEM, 33 5/8" 
USEABLE HEIGHT, 18" DEEP, 6 SHELVES EA  B  $           949.00 36.00%  $             607.36 N/A N/A

ASR-42-HD ADJUSTABLE HEAVY DUTY SLIDE OUT ROTATING SHELVING 
SYSTEM, 31" USEABLE HEIGHT, 21" DEEP, 6 SHELVES EA  B  $        1,753.00 36.00%  $          1,121.92 N/A N/A

ASR-48 ADJUSTABLE SLIDE OUT ROTATING SHELVING SYSTEM, 38 7/8" 
USEABLE HEIGHT, 18" DEEP, 7 SHELVES EA  B  $        1,005.00 36.00%  $             643.20 N/A N/A

ASR-60-HD ADJUSTABLE HEAVY DUTY SLIDE OUT ROTATING SHELVING 
SYSTEM, 46" USEABLE HEIGHT, 21" DEEP, 9 SHELVES EA  B  $        2,192.00 36.00%  $          1,402.88 N/A N/A

AVIP-FK1 1 SPACE (1 3/4") AVIP CONNECTOR 19" PANEL FRAME KIT, 
HORIZONTAL MOUNTING, BLACK EA  B  $             45.00 36.00%  $               28.80 N/A N/A

AVIP-FK2 2 SPACE (3 1/2") AVIP CONNECTOR 19" PANEL FRAME KIT, 
VERTICAL MOUNTING, BLACK EA  B  $             53.00 36.00%  $               33.92 N/A N/A

AVIP-HFK1 1 SPACE (1 3/4"") , AVIP CONNECTOR HALF WIDTH (10") PANEL 
FRAME KIT, HORIZONTAL MOUNTING, BLACK EA  B  $             34.00 36.00%  $               21.76 N/A N/A

AVIP-SF1 1 SPACE (1 3/4") HINGED AVIP 19" CONNECTOR PANEL, 
HORIZONTAL MOUNTING, BLACK EA  B  $             66.00 36.00%  $               42.24 N/A N/A

AVIP-SF2 2 SPACE (3 1/2") HINGED AVIP 19" CONNECTOR PANEL, VERTICAL 
MOUNTING, BLACK EA  B  $             78.00 36.00%  $               49.92 N/A N/A

AVIP-UCP UCP MODULE FOR WIREMOLD AVIP AND EXTRON MAAP DEVICE 
PLATES EA  B  $             27.00 36.00%  $               17.28 N/A N/A

AXS-15 � �15 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-15-26 � �15 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-16 � �16 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A
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AXS-16-26 � �16 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-17 � �17 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-17-26 � �17 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-18 � �18 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-18-26 � �18 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-19 � �19 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-19-26 � �19 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-20 � �20 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-20-26 � �20 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-21 � �21 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-21-26 � �21 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-22 � �22 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-22-26 � �22 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-23 � �23 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-23-26 � �23 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-24 � �24 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-24-26 � �24 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-25 � �25 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-25-26 � �25 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-26 � �26 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-26-26 � �26 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-27 � �27 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-27-26 � �27 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A
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AXS-28 � �28 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-28-26 � �28 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-29 � �29 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-29-26 � �29 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-30 � �30 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-30-26 � �30 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-31 � �31 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-31-26 � �31 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-32 � �32 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-32-26 � �32 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-33 � �33 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-33-26 � �33 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-34 � �34 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-34-26 � �34 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-35 � �35 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-35-26 � �35 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-36 � �36 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-36-26 � �36 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-37 � �37 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-37-26 � �37 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-38 � �38 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-38-26 � �38 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-39 � �39 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A
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AXS-39-26 � �39 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-40 � �40 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-40-26 � �40 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-41 � �41 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-41-26 � �41 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-42 � �42 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-42-26 � �42 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-43 � �43 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 20  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AXS-43-26 � �43 SPACE EQUIPMENT ACCESS SYSTEM, 48 1/2  EXTENSION, 26  
DEEP FRAME EA  B  $        1,147.00 36.00%  $             734.08 N/A N/A

AXS-FAN 4 1/2" LOW-PROFILE FAN FOR AXS SERIES, 57 CFM (120 VAC) CORD 
AND HARDWARE INCLUDED EA  B  $             78.00 36.00%  $               49.92 N/A N/A

AXS-FAN-119 4 1/2" LOW-PROFILE FAN FOR AXS SERIES, 57 CFM (220 VAC) CORD 
AND HARDWARE INCLUDED EA  B  $             78.00 36.00%  $               49.92 N/A N/A

AXS-FAN-K 2 QTY 4 1/2" LOW-PROFILE FANS FOR AXS SERIES, 114 CFM TOTAL 
(120 VAC) CORD AND HARDWARE INCLUDED EA  B  $           151.00 36.00%  $               96.64 N/A N/A

AXS-GG16 AXS GASKET AND GUIDE KIT FOR SAX/SSAX, REQUIRES 19 5/8" 
ROUGH OPENING EA  B  $           176.00 36.00%  $             112.64 N/A N/A

AXS-GG20 AXS GASKET AND GUIDE KIT FOR AXS/AX-SX/AX-SXR, REQUIRES 
19 5/8" ROUGH OPENING EA  B  $           176.00 36.00%  $             112.64 N/A N/A

AXS-GG26 AXS GASKET AND GUIDE KIT FOR AXS-26" DEEP, REQUIRES 19 5/8" 
ROUGH OPENING EA  B  $           176.00 36.00%  $             112.64 N/A N/A

AXS-TEXTRIM LOCKING TRIM PANEL FOR AXS, TEXTURED FINISH EA  B  $             69.00 36.00%  $               44.16 N/A N/A
AXS-WT25 AXS CABLE MANAGEMENT TRAY FOR USE WITH TRACK25 EA  B  $             70.00 36.00%  $               44.80 N/A N/A
AXS-WT50 AXS CABLE MANAGEMENT TRAY FOR USE WITH TRACK50 EA  B  $             84.00 36.00%  $               53.76 N/A N/A

AX-SX-10 � �10 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-11 � �11 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-12 � �12 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-13 � �13 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-14 � �14 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-15 � �15 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A
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AX-SX-16 � �16 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-17 � �17 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-18 � �18 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-19 � �19 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-20 � �20 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-21 � �21 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-22 � �22 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-23 � �23 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-24 � �24 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-25 � �25 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-26 � �26 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-27 � �27 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-28 � �28 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-29 � �29 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-30 � �30 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-31 � �31 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-32 � �32 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-33 � �33 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-34 � �34 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-35 � �35 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-36 � �36 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-37 � �37 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-38 � �38 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A
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AX-SX-39 � �39 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-40 � �40 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-41 � �41 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-42 � �42 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SX-43 � �43 SP EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 20  DEEP 
FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

AX-SXR-15 15 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-16 16 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-17 17 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-18 18 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-19 19 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-20 20 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-21 21 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-22 22 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-23 23 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-24 24 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-25 25 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-26 26 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-27 27 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-28 28 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-29 29 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-30 30 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-31 31 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-32 32 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A
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AX-SXR-33 33 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-34 34 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-35 35 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-36 36 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-37 37 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-38 38 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-39 39 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-40 40 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-41 41 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-42 42 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

AX-SXR-43 43 SPACE ROTATING EQUIPMENT ACCESS SYSTEM, 31" 
EXTENSION, 20" DEEP FRAME EA  B  $        1,309.00 36.00%  $             837.76 N/A N/A

BANGLE-1 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-1-BGR-
27/32/38 EA  B  $           128.00 36.00%  $               81.92 N/A N/A

BANGLE-1-38 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-1-BGR-
38 EA  B  $           151.00 36.00%  $               96.64 N/A N/A

BANGLE-2 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-2-BGR-
27/32/38 EA  B  $           147.00 36.00%  $               94.08 N/A N/A

BANGLE-2-38 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-2-BGR-
38 EA  B  $           173.00 36.00%  $             110.72 N/A N/A

BANGLE-3 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-3-BGR-
27/32/38 EA  B  $           152.00 36.00%  $               97.28 N/A N/A

BANGLE-3-38 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-3-BGR-
38 EA  B  $           177.00 36.00%  $             113.28 N/A N/A

BANGLE-4 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-4-BGR-
27/32/38 EA  B  $           198.00 36.00%  $             126.72 N/A N/A

BANGLE-4-38 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-4-BGR-
38 EA  B  $           223.00 36.00%  $             142.72 N/A N/A

BANGLE-5 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-5-BGR-
27/32/38 EA  B  $           207.00 36.00%  $             132.48 N/A N/A

BANGLE-5-38 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-5-BGR-
38 EA  B  $           231.00 36.00%  $             147.84 N/A N/A

BB-12 �SOLID COPPER BUSS BAR, 12 SPACE (21 ) FLAT, THREADED 10-32 EA  B  $           105.00 36.00%  $               67.20 N/A N/A
BB-40 �SOLID COPPER BUSS BAR, 40 SPACE (70 ) FLAT, THREADED 10-32 EA  B  $           255.00 36.00%  $             163.20 N/A N/A

BB-44-1 SOLID COPPER BUSS BAR, 44 SPACE (77") FLAT, THREADED 10-32, 
1" WIDE EA  B  $           210.00 36.00%  $             134.40 N/A N/A

BB-5254-1 SOLID COPPER BUSS BAR, 52-54 SPACE FLAT, THREADED 10-32, 1" 
WIDE EA  B  $           288.00 36.00%  $             184.32 N/A N/A

BFD-19 SOLID FRONT DOOR, FITS 19 SPACE BGR SERIES RACKS, BLACK 
FINISH EA  B  $           183.00 36.00%  $             117.12 N/A N/A
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BFD-25 SOLID FRONT DOOR, FITS 25 SPACE BGR SERIES RACKS, BLACK 
FINISH EA  B  $           228.00 36.00%  $             145.92 N/A N/A

BFD-38 SOLID FRONT DOOR, FITS 38 SPACE BGR SERIES RACKS, BLACK 
FINISH EA  B  $           286.00 36.00%  $             183.04 N/A N/A

BFD-41 SOLID FRONT DOOR, FITS 41 SPACE BGR SERIES RACKS, BLACK 
FINISH EA  B  $           295.00 36.00%  $             188.80 N/A N/A

BFD-45 SOLID FRONT DOOR, FITS 45 SPACE BGR SERIES RACKS, BLACK 
FINISH EA  B  $           304.00 36.00%  $             194.56 N/A N/A

BG17 GASKET FOR AXS/AX-SX/SAX/SSAX/SRSR/SRS, 17' LONG, REQUIRES 
19 5/8" ROUGH OPENING EA  B  $             29.00 36.00%  $               18.56 N/A N/A

BGR-1927 19 SPACE (33-1/4"), 27" DEEP, MULTIBAY BGR RACK WITH REAR 
DOOR, BLACK FINISH EA  B  $           996.00 36.00%  $             637.44 N/A N/A

BGR-1927LRD 19 SPACE (33-1/4"), 27" DEEP MULTIBAY BGR RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $           934.00 36.00%  $             597.76 N/A N/A

BGR-19SA-27 � �19 SPACE (33-1/4 ), 27  DEEP STAND ALONE BGR RACK WITH 
REAR DOOR, BLACK FINISH EA  B  $        1,099.00 36.00%  $             703.36 N/A N/A

BGR-19SA-27LRD � �19 SPACE (33-1/4 ), 27  DEEP STAND ALONE BGR RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $        1,037.00 36.00%  $             663.68 N/A N/A

BGR-19SA27MDK-AG CONFIGURED BGR-19SA-27 W/PFD-19A  FD, BGR-CBL19 RD, BGR-
CBS & AGED CHERRY THERMO LAM.TOP EA  B  $        2,017.00 36.00%  $          1,290.88 N/A N/A

BGR-19SA27MDK-DC CONFIGURED BGR-19SA-27 W/PFD-19A  FD, BGR-CBL19 RD, BGR-
CBS & DARK CHERRY THERMO LAM.TOP EA  B  $        2,017.00 36.00%  $          1,290.88 N/A N/A

BGR-19SA27MDK-DP CONFIGURED BGR-19SA-27 W/PFD-19A  FD, BGR-CBL19 RD, BGR-
CBS & DARK PECAN THERMO LAM.TOP EA  B  $        2,017.00 36.00%  $          1,290.88 N/A N/A

BGR-19SA27MDK-DS CONFIGURED BGR-19SA-27 W/PFD-19A  FD, BGR-CBL19 RD, BGR-
CBS & DARKSTONE THERMO LAM.TOP EA  B  $        2,017.00 36.00%  $          1,290.88 N/A N/A

BGR-19SA27MDK-EA CONFIGURED BGR-19SA-27 W/PFD-19A  FD, BGR-CBL19 RD, BGR-
CBS & EBONY ASH THERMO LAM.TOP EA  B  $        2,017.00 36.00%  $          1,290.88 N/A N/A

BGR-19SA27MDK-GS CONFIGURED BGR-19SA-27 W/PFD-19A  FD, BGR-CBL19 RD, BGR-
CBS & GRAYSTONE THERMO LAM.TOP EA  B  $        2,017.00 36.00%  $          1,290.88 N/A N/A

BGR-19SA27MDK-HM CONFIGURED BGR-19SA-27 W/PFD-19A  FD, BGR-CBL19 RD, BGR-
CBS & HONEY MAPLE THERMO LAM.TOP EA  B  $        2,017.00 36.00%  $          1,290.88 N/A N/A

BGR-19SA27MDK-LW CONFIGURED BGR-19SA-27 W/PFD-19A  FD, BGR-CBL19 RD, BGR-
CBS & LIGHT WALNUT THERMO LAM.TOP EA  B  $        2,017.00 36.00%  $          1,290.88 N/A N/A

BGR-19SA27MDK-MP CONFIGURED BGR-19SA-27 W/PFD-19A  FD, BGR-CBL19 RD, BGR-
CBS & MAPLE THERMO LAM.TOP EA  B  $        2,017.00 36.00%  $          1,290.88 N/A N/A

BGR-19SA27MDK-PS CONFIGURED BGR-19SA-27 W/PFD-19A  FD, BGR-CBL19 RD, BGR-
CBS & PEPPERSTONE THERMO LAM.TOP EA  B  $        2,017.00 36.00%  $          1,290.88 N/A N/A

BGR-19SA27MDK-SG CONFIGURED BGR-19SA-27 W/PFD-19A  FD, BGR-CBL19 RD, BGR-
CBS & SHARK GRAY THERMO LAM.TOP EA  B  $        2,017.00 36.00%  $          1,290.88 N/A N/A

BGR-19SA27MDK-WG CONFIGURED BGR-19SA-27 W/PFD-19A  FD, BGR-CBL19 RD, BGR-
CBS & WENGE THERMO LAM.TOP EA  B  $        2,017.00 36.00%  $          1,290.88 N/A N/A

BGR-2527 25 SPACE (43-3/4"), 27" DEEP, MULTIBAY BGR RACK WITH REAR 
DOOR, BLACK FINISH EA  B  $        1,021.00 36.00%  $             653.44 N/A N/A

BGR-2527LRD 25 SPACE (43-3/4"), 27" DEEP MULTIBAY BGR RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $           946.00 36.00%  $             605.44 N/A N/A
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BGR-2532 25 SPACE (43-3/4"), 32" DEEP, MULTIBAY BGR RACK WITH REAR 
DOOR, BLACK FINISH EA  B  $        1,122.00 36.00%  $             718.08 N/A N/A

BGR-2532LRD 25 SPACE (43-3/4"), 32" DEEP MULTIBAY BGR RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $        1,048.00 36.00%  $             670.72 N/A N/A

BGR-25SA-27 � �25 SPACE (43-3/4 ), 27  DEEP STAND ALONE BGR RACK WITH 
REAR DOOR, BLACK FINISH EA  B  $        1,167.00 36.00%  $             746.88 N/A N/A

BGR-25SA-27LRD � �25 SPACE (43-3/4 ), 27  DEEP STAND ALONE BGR RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $        1,093.00 36.00%  $             699.52 N/A N/A

BGR-25SA27MDK-AG CONFIGURED BGR-25SA-27 W/PFD-25A  FD, BGR-CBL25 RD, BGR-
CBS & AGED CHERRY THERMO LAM.TOP EA  B  $        2,121.00 36.00%  $          1,357.44 N/A N/A

BGR-25SA27MDK-DC CONFIGURED BGR-25SA-27 W/PFD-25A  FD, BGR-CBL25 RD, BGR-
CBS & DARK CHERRY THERMO LAM.TOP EA  B  $        2,121.00 36.00%  $          1,357.44 N/A N/A

BGR-25SA27MDK-DP CONFIGURED BGR-25SA-27 W/PFD-25A  FD, BGR-CBL25 RD, BGR-
CBS & DARK PECAN THERMO LAM.TOP EA  B  $        2,121.00 36.00%  $          1,357.44 N/A N/A

BGR-25SA27MDK-DS CONFIGURED BGR-25SA-27 W/PFD-25A  FD, BGR-CBL25 RD, BGR-
CBS & DARKSTONE THERMO LAM.TOP EA  B  $        2,121.00 36.00%  $          1,357.44 N/A N/A

BGR-25SA27MDK-EA CONFIGURED BGR-25SA-27 W/PFD-25A  FD, BGR-CBL25 RD, BGR-
CBS & EBONY ASH THERMO LAM.TOP EA  B  $        2,121.00 36.00%  $          1,357.44 N/A N/A

BGR-25SA27MDK-GS CONFIGURED BGR-25SA-27 W/PFD-25A  FD, BGR-CBL25 RD, BGR-
CBS & GRAYSTONE THERMO LAM.TOP EA  B  $        2,121.00 36.00%  $          1,357.44 N/A N/A

BGR-25SA27MDK-HM CONFIGURED BGR-25SA-27 W/PFD-25A  FD, BGR-CBL25 RD, BGR-
CBS & HONEY MAPLE THERMO LAM.TOP EA  B  $        2,121.00 36.00%  $          1,357.44 N/A N/A

BGR-25SA27MDK-LW CONFIGURED BGR-25SA-27 W/PFD-25A  FD, BGR-CBL25 RD, BGR-
CBS & LIGHT WALNUT THERMO LAM.TOP EA  B  $        2,121.00 36.00%  $          1,357.44 N/A N/A

BGR-25SA27MDK-MP CONFIGURED BGR-25SA-27 W/PFD-25A  FD, BGR-CBL25 RD, BGR-
CBS & MAPLE THERMO LAM.TOP EA  B  $        2,121.00 36.00%  $          1,357.44 N/A N/A

BGR-25SA27MDK-PS CONFIGURED BGR-25SA-27 W/PFD-25A  FD, BGR-CBL25 RD, BGR-
CBS & PEPPERSTONE THERMO LAM.TOP EA  B  $        2,121.00 36.00%  $          1,357.44 N/A N/A

BGR-25SA27MDK-SG CONFIGURED BGR-25SA-27 W/PFD-25A  FD, BGR-CBL25 RD, BGR-
CBS & SHARK GRAY THERMO LAM.TOP EA  B  $        2,121.00 36.00%  $          1,357.44 N/A N/A

BGR-25SA27MDK-WG CONFIGURED BGR-25SA-27 W/PFD-25A  FD, BGR-CBL25 RD, BGR-
CBS & WENGE THERMO LAM.TOP EA  B  $        2,121.00 36.00%  $          1,357.44 N/A N/A

BGR-25SA-32 � �25 SPACE (43-3/4 ), 32  DEEP STAND ALONE BGR RACK WITH 
REAR DOOR, BLACK FINISH EA  B  $        1,262.00 36.00%  $             807.68 N/A N/A

BGR-25SA-32LRD � �25 SPACE (43-3/4 ), 32  DEEP STAND ALONE BGR RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $        1,187.00 36.00%  $             759.68 N/A N/A

BGR-25SA32MDK-AG CONFIGURED BGR-25SA-32 W/PFD-25A  FD, BGR-CBL25 RD, BGR-
CBS & AGED CHERRY THERMO LAM.TOP EA  B  $        2,234.00 36.00%  $          1,429.76 N/A N/A

BGR-25SA32MDK-DC CONFIGURED BGR-25SA-32 W/PFD-25A  FD, BGR-CBL25 RD, BGR-
CBS & DARK CHERRY THERMO LAM.TOP EA  B  $        2,234.00 36.00%  $          1,429.76 N/A N/A

BGR-25SA32MDK-DP CONFIGURED BGR-25SA-32 W/PFD-25A  FD, BGR-CBL25 RD, BGR-
CBS & DARK PECAN THERMO LAM.TOP EA  B  $        2,234.00 36.00%  $          1,429.76 N/A N/A

BGR-25SA32MDK-DS CONFIGURED BGR-25SA-32 W/PFD-25A  FD, BGR-CBL25 RD, BGR-
CBS & DARKSTONE THERMO LAM.TOP EA  B  $        2,234.00 36.00%  $          1,429.76 N/A N/A

BGR-25SA32MDK-EA CONFIGURED BGR-25SA-32 W/PFD-25A  FD, BGR-CBL25 RD, BGR-
CBS & EBONY ASH THERMO LAM.TOP EA  B  $        2,234.00 36.00%  $          1,429.76 N/A N/A
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BGR-25SA32MDK-GS CONFIGURED BGR-25SA-32 W/PFD-25A  FD, BGR-CBL25 RD, BGR-
CBS & GRAYSTONE THERMO LAM.TOP EA  B  $        2,234.00 36.00%  $          1,429.76 N/A N/A

BGR-25SA32MDK-HM CONFIGURED BGR-25SA-32 W/PFD-25A  FD, BGR-CBL25 RD, BGR-
CBS & HONEY MAPLE THERMO LAM.TOP EA  B  $        2,234.00 36.00%  $          1,429.76 N/A N/A

BGR-25SA32MDK-LW CONFIGURED BGR-25SA-32 W/PFD-25A  FD, BGR-CBL25 RD, BGR-
CBS & LIGHT WALNUT THERMO LAM.TOP EA  B  $        2,234.00 36.00%  $          1,429.76 N/A N/A

BGR-25SA32MDK-MP CONFIGURED BGR-25SA-32 W/PFD-25A  FD, BGR-CBL25 RD, BGR-
CBS & MAPLE THERMO LAM.TOP EA  B  $        2,234.00 36.00%  $          1,429.76 N/A N/A

BGR-25SA32MDK-PS CONFIGURED BGR-25SA-32 W/PFD-25A  FD, BGR-CBL25 RD, BGR-
CBS & PEPPERSTONE THERMO LAM.TOP EA  B  $        2,234.00 36.00%  $          1,429.76 N/A N/A

BGR-25SA32MDK-SG CONFIGURED BGR-25SA-32 W/PFD-25A  FD, BGR-CBL25 RD, BGR-
CBS & SHARK GRAY THERMO LAM.TOP EA  B  $        2,234.00 36.00%  $          1,429.76 N/A N/A

BGR-25SA32MDK-WG CONFIGURED BGR-25SA-32 W/PFD-25A  FD, BGR-CBL25 RD, BGR-
CBS & WENGE THERMO LAM.TOP EA  B  $        2,234.00 36.00%  $          1,429.76 N/A N/A

BGR-276FT INTEGRATED 276 CFM DC FAN TOP, INCLUDES 4 FANS, FITS ANY 
BGR, BLACK FINISH EA  B  $           447.00 36.00%  $             286.08 N/A N/A

BGR-276FT-FC INTEGRATED 276 CFM DC FAN TOP, INCLUDES 4 FANS AND 
PROPORTIONAL SPEED FAN CONTROL, FITS ANY BGR, BLACK EA  B  $           593.00 36.00%  $             379.52 N/A N/A

BGR-3827 38 SPACE (66-1/2"), 27" DEEP, MULTIBAY BGR RACK WITH REAR 
DOOR, BLACK FINISH EA  B  $        1,188.00 36.00%  $             760.32 N/A N/A

BGR-3827LRD 38 SPACE (66-1/2"), 27" DEEP MULTIBAY BGR RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $        1,102.00 36.00%  $             705.28 N/A N/A

BGR-3832 38 SPACE (66-1/2"), 32" DEEP, MULTIBAY BGR RACK WITH REAR 
DOOR, BLACK FINISH EA  B  $        1,366.00 36.00%  $             874.24 N/A N/A

BGR-3832LRD 38 SPACE (66-1/2"), 32" DEEP MULTIBAY BGR RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $        1,280.00 36.00%  $             819.20 N/A N/A

BGR-38SA-27 � �38 SPACE (66-1/2 ), 27  DEEP STAND ALONE BGR RACK WITH 
REAR DOOR, BLACK FINISH EA  B  $        1,318.00 36.00%  $             843.52 N/A N/A

BGR-38SA-27LRD � �38 SPACE (66-1/2 ), 27  DEEP STAND ALONE BGR RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $        1,232.00 36.00%  $             788.48 N/A N/A

BGR-38SA-32 � �38 SPACE (66-1/2 ), 32  DEEP STAND ALONE BGR RACK WITH 
REAR DOOR, BLACK FINISH EA  B  $        1,527.00 36.00%  $             977.28 N/A N/A

BGR-38SA-32LRD � �38 SPACE (66-1/2 ), 32  DEEP STAND ALONE BGR RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $        1,441.00 36.00%  $             922.24 N/A N/A

BGR-4127 41 SPACE (71-3/4"), 27" DEEP, MULTIBAY BGR RACK WITH REAR 
DOOR, BLACK FINISH EA  B  $        1,236.00 36.00%  $             791.04 N/A N/A

BGR-4127LRD 41 SPACE (71-3/4"), 27" DEEP MULTIBAY BGR RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $        1,140.00 36.00%  $             729.60 N/A N/A

BGR-4132 41 SPACE (71-3/4"), 32" DEEP, MULTIBAY BGR RACK WITH REAR 
DOOR, BLACK FINISH EA  B  $        1,471.00 36.00%  $             941.44 N/A N/A

BGR-4132LRD 41 SPACE (71-3/4"), 32" DEEP MULTIBAY BGR RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $        1,374.00 36.00%  $             879.36 N/A N/A

BGR-4138 41 SPACE (71-3/4"), 38" DEEP, MULTIBAY BGR RACK WITH REAR 
DOOR, BLACK FINISH EA  B  $        1,680.00 36.00%  $          1,075.20 N/A N/A

BGR-4138LRD 41 SPACE (71-3/4"), 38" DEEP MULTIBAY BGR RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $        1,582.00 36.00%  $          1,012.48 N/A N/A
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BGR-41-EXT3 BGR FRONT/REAR EXTENDER KIT, 41 SPACE, 3" DEEP, BLACK 
FINISH EA  B  $           307.00 36.00%  $             196.48 N/A N/A

BGR-41SA-27 � �41 SPACE (71-3/4 ), 27  DEEP STAND ALONE BGR RACK WITH 
REAR DOOR, BLACK FINISH EA  B  $        1,519.00 36.00%  $             972.16 N/A N/A

BGR-41SA-27LRD � �41 SPACE (71-3/4 ), 27  DEEP STAND ALONE BGR RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $        1,422.00 36.00%  $             910.08 N/A N/A

BGR-41SA-32 � �41 SPACE (71-3/4 ), 32  DEEP STAND ALONE BGR RACK WITH 
REAR DOOR, BLACK FINISH EA  B  $        1,580.00 36.00%  $          1,011.20 N/A N/A

BGR-41SA-32LRD � �41 SPACE (71-3/4 ), 32  DEEP STAND ALONE BGR RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $        1,483.00 36.00%  $             949.12 N/A N/A

BGR-4527 45 SPACE (78-3/4"), 27" DEEP, MULTIBAY BGR RACK WITH REAR 
DOOR, BLACK FINISH EA  B  $        1,335.00 36.00%  $             854.40 N/A N/A

BGR-4527LRD 45 SPACE (78-3/4"), 27" DEEP MULTIBAY BGR RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $        1,232.00 36.00%  $             788.48 N/A N/A

BGR-4532 45 SPACE (78-3/4"), 32" DEEP, MULTIBAY BGR RACK WITH REAR 
DOOR, BLACK FINISH EA  B  $        1,517.00 36.00%  $             970.88 N/A N/A

BGR-4532LRD 45 SPACE (78-3/4"), 32" DEEP MULTIBAY BGR RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $        1,414.00 36.00%  $             904.96 N/A N/A

BGR-4538 45 SPACE (78-3/4"), 38" DEEP, MULTIBAY BGR RACK WITH REAR 
DOOR, BLACK FINISH EA  B  $        1,719.00 36.00%  $          1,100.16 N/A N/A

BGR-4538LRD 45 SPACE (78-3/4"), 38" DEEP MULTIBAY BGR RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $        1,616.00 36.00%  $          1,034.24 N/A N/A

BGR-45-EXT3 BGR FRONT/REAR EXTENDER KIT, 45 SPACE, 3" DEEP, BLACK 
FINISH EA  B  $           321.00 36.00%  $             205.44 N/A N/A

BGR-45SA-27 � �45 SPACE (78-3/4 ), 27  DEEP STAND ALONE BGR RACK WITH 
REAR DOOR, BLACK FINISH EA  B  $        1,599.00 36.00%  $          1,023.36 N/A N/A

BGR-45SA-27LRD � �45 SPACE (78-3/4 ), 27  DEEP STAND ALONE BGR RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $        1,497.00 36.00%  $             958.08 N/A N/A

BGR-45SA-32 � �45 SPACE (78-3/4 ), 32  DEEP STAND ALONE BGR RACK WITH 
REAR DOOR, BLACK FINISH EA  B  $        1,705.00 36.00%  $          1,091.20 N/A N/A

BGR-45SA-32LRD � �45 SPACE (78-3/4 ), 32  DEEP STAND ALONE BGR RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $        1,603.00 36.00%  $          1,025.92 N/A N/A

BGR-552FT INTEGRATED 552 CFM DC FAN TOP, INCLUDES 8 FANS, FITS ANY 
BGR, BLACK FINISH EA  B  $           485.00 36.00%  $             310.40 N/A N/A

BGR-552FT-FC INTEGRATED 552 CFM DC FAN TOP, INCLUDES 8 FANS AND 
PROPORTIONAL SPEED FAN CONTROL, FITS ANY BGR, BLACK EA  B  $           637.00 36.00%  $             407.68 N/A N/A

BGR-CC-27LT CABLE CHASE FOR 27" DEEP BGR, LKO TOP EA  B  $             48.00 36.00%  $               30.72 N/A N/A
BGR-CC-32LT CABLE CHASE FOR 32" DEEP BGR, LKO TOP EA  B  $             51.00 36.00%  $               32.64 N/A N/A
BGR-CC-38FB CABLE CHASE FOR 38 SPACE BGR, FRONT AND BACK EA  B  $           160.00 36.00%  $             102.40 N/A N/A
BGR-CC-38LT CABLE CHASE FOR 38" DEEP BGR, LKO TOP EA  B  $             54.00 36.00%  $               34.56 N/A N/A
BGR-CC-41FB CABLE CHASE FOR 41 SPACE BGR, FRONT AND BACK EA  B  $           171.00 36.00%  $             109.44 N/A N/A
BGR-CC-45FB CABLE CHASE FOR 45 SPACE BGR, FRONT AND BACK EA  B  $           201.00 36.00%  $             128.64 N/A N/A
BGR-ISO ISOLATION KIT FOR BGR EA  B  $             59.00 36.00%  $               37.76 N/A N/A
BGR-ISO-Z4 SEISMIC ISO KIT FOR BGR EA  B  $           104.00 36.00%  $               66.56 N/A N/A
BGR-LVT9 9 SPACE (15.75"), LARGE VENTED TOP PANEL FOR BGR EA  B  $             63.00 36.00%  $               40.32 N/A N/A

5198 of 9702



NW Infra Middle Atlantic

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions 
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Middle Atlantic                   
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

BGR-RDC19 CABLE ENTRY REAR DOOR OPTION FOR 19 SPACE BGR RACKS, 
BLACK FINISH EA  B  $           209.00 36.00%  $             133.76 N/A N/A

BGR-RDC25 CABLE ENTRY REAR DOOR OPTION FOR 25 SPACE BGR RACKS, 
BLACK FINISH EA  B  $           225.00 36.00%  $             144.00 N/A N/A

BGR-RDC38 CABLE ENTRY REAR DOOR OPTION FOR 38 SPACE BGR RACKS, 
BLACK FINISH EA  B  $           258.00 36.00%  $             165.12 N/A N/A

BGR-RDC41 CABLE ENTRY REAR DOOR OPTION FOR 41 SPACE BGR RACKS, 
BLACK FINISH EA  B  $           269.00 36.00%  $             172.16 N/A N/A

BGR-RDC45 CABLE ENTRY REAR DOOR OPTION FOR 45 SPACE BGR RACKS, 
BLACK FINISH EA  B  $           279.00 36.00%  $             178.56 N/A N/A

BGR-RR19 �19 SPACE (33-1/4 ) ADDITIONAL RAIL KIT FOR BGR EA  B  $             98.00 36.00%  $               62.72 N/A N/A
BGR-RR25 �25 SPACE (43-3/4 ) ADDITIONAL RAIL KIT FOR BGR EA  B  $           114.00 36.00%  $               72.96 N/A N/A
BGR-RR38 �38 SPACE (66-1/2 ) ADDITIONAL RAIL KIT FOR BGR EA  B  $           126.00 36.00%  $               80.64 N/A N/A
BGR-RR41 �41 SPACE (71-3/4 ) ADDITIONAL RAIL KIT FOR BGR EA  B  $           135.00 36.00%  $               86.40 N/A N/A
BGR-RR45 �45 SPACE (78-3/4 ) ADDITIONAL RAIL KIT FOR BGR EA  B  $           144.00 36.00%  $               92.16 N/A N/A
BGR-STP3 3 SPACE (5.25") SOLID TOP PANEL FOR BGR, ALUMINUM EA  B  $             21.00 36.00%  $               13.44 N/A N/A
BGR-STP4 4 SPACE (7") SOLID TOP PANEL FOR BGR, ALUMINUM EA  B  $             23.00 36.00%  $               14.72 N/A N/A
BGR-STP9 9 SPACE (15.75") SOLID TOP PANEL FOR BGR, STEEL EA  B  $             52.00 36.00%  $               33.28 N/A N/A

BGR-TEMP-27 ROUGH IN TEMPLATE FOR 27" DEEP BGRS, FOR PRE-DRILLING 
FLOOR ANCHOR BOLTS, ETC. EA  B  $             50.00 36.00%  $               32.00 N/A N/A

BGR-TEMP-32 ROUGH IN TEMPLATE FOR 32" DEEP BGRS, FOR PRE-DRILLING 
FLOOR ANCHOR BOLTS, ETC. EA  B  $             54.00 36.00%  $               34.56 N/A N/A

BGR-TEMP-38 ROUGH IN TEMPLATE FOR 38" DEEP BGRS, FOR PRE-DRILLING 
FLOOR ANCHOR BOLTS, ETC. EA  B  $             58.00 36.00%  $               37.12 N/A N/A

BGR-TRIM19 19 SPACE (33-1/4") VERTICAL SILVER TRIM FOR BGR, INCLUDES 
FOUR COLOR OPTIONS EA  B  $             49.00 36.00%  $               31.36 N/A N/A

BGR-TRIM19B 19 SPACE (33-1/4") VERTICAL BLACK TRIM FOR BGR, INCLUDES 
FOUR ACCENT COLOR OPTIONS EA  B  $             49.00 36.00%  $               31.36 N/A N/A

BGR-TRIM25 25 SPACE (43-3/4") VERTICAL SILVER TRIM FOR BGR, INCLUDES 
FOUR COLOR OPTIONS EA  B  $             54.00 36.00%  $               34.56 N/A N/A

BGR-TRIM25B 25 SPACE (43-3/4") VERTICAL BLACK TRIM FOR BGR, INCLUDES 
FOUR ACCENT COLOR OPTIONS EA  B  $             54.00 36.00%  $               34.56 N/A N/A

BGR-TRIM38 38 SPACE (66-1/2") VERTICAL SILVER TRIM FOR BGR, INCLUDES 
FOUR COLOR OPTIONS EA  B  $             55.00 36.00%  $               35.20 N/A N/A

BGR-TRIM38B 38 SPACE (66-1/2") VERTICAL BLACK TRIM FOR BGR, INCLUDES 
FOUR ACCENT COLOR OPTIONS EA  B  $             55.00 36.00%  $               35.20 N/A N/A

BGR-TRIM41 41 SPACE (71-3/4") VERTICAL SILVER TRIM FOR BGR, INCLUDES 
FOUR COLOR OPTIONS EA  B  $             56.00 36.00%  $               35.84 N/A N/A

BGR-TRIM41B 41 SPACE (71-3/4") VERTICAL BLACK TRIM FOR BGR, INCLUDES 
FOUR ACCENT COLOR OPTIONS EA  B  $             56.00 36.00%  $               35.84 N/A N/A

BGR-TRIM45 45 SPACE (78-3/4") VERTICAL SILVER TRIM FOR BGR, INCLUDES 
FOUR COLOR OPTIONS EA  B  $             58.00 36.00%  $               37.12 N/A N/A

BGR-TRIM45B 45 SPACE (78-3/4") VERTICAL BLACK TRIM FOR BGR, INCLUDES 
FOUR ACCENT COLOR OPTIONS EA  B  $             58.00 36.00%  $               37.12 N/A N/A
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BGR-TRR4 4 SPACE (7") REDUCER FOR BGR TOP RAIL, TO ACCOLMODATE 19" 
PANELS EA  B  $             15.38 36.00%  $                 9.84 N/A N/A

BGR-TRR9 9 SPACE (15.75") REDUCER FOR BGR TOP RAIL, TO ACCOMMODATE 
19" PANELS EA  B  $             30.00 36.00%  $               19.20 N/A N/A

BGR-Z4 SEISMIC FLOOR ANCHOR BRACKETS FOR THE BGR SERIES EA  B  $             47.00 36.00%  $               30.08 N/A N/A

BL1 �1 SPACE (1 3/4 ) FLANGED ALUMINUM BLANK PANEL, BLACK 
BRUSHED FINISH EA  B  $             23.00 36.00%  $               14.72 N/A N/A

BL1/2 1/2 SPACE (0.875") FLANGED ECONO-BLANK, BLACK BRUSHED 
FINISH EA  B  $             21.00 36.00%  $               13.44 N/A N/A

BL1/3 1/3 SPACE (0.583") FLANGED ECONO-BLANK, BLACK BRUSH FINISH EA  B  $             19.02 36.00%  $               12.17 N/A N/A
BL1-H �1 SPACE (1 3/4 ) HANDLE PANEL, BLACK BRUSHED FINISH EA  B  $             39.00 36.00%  $               24.96 N/A N/A

BL2 �2 SPACE (3 1/2 ) FLANGED ALUMINUM BLANK PANEL, BLACK 
BRUSHED FINISH EA  B  $             27.00 36.00%  $               17.28 N/A N/A

BL3 �3 SPACE (5 1/4 ) FLANGED ALUMINUM BLANK PANEL, BLACK 
BRUSHED FINISH EA  B  $             33.00 36.00%  $               21.12 N/A N/A

BL4 �4 SPACE (7 ) FLANGED ALUMINUM BLANK PANEL, BLACK 
BRUSHED FINISH EA  B  $             40.00 36.00%  $               25.60 N/A N/A

BMF-FAN10 �10  FAN, 806 CFM (120 VAC) CORD AND HARDWARE INCLUDED EA  B  $           308.00 36.00%  $             197.12 N/A N/A

BOND-G24 24 SETS OF RACK BONDING/GANGING HARDWARE AND 
INSTALLATION TUBE EA  B  $             71.00 36.00%  $               45.44 N/A N/A

BPFD-19 PLEXI FRONT DOOR, FITS 19 SPACE BGR SERIES RACKS, BLACK 
FINISH EA  B  $           378.00 36.00%  $             241.92 N/A N/A

BPFD-25 PLEXI FRONT DOOR, FITS 25 SPACE BGR SERIES RACKS, BLACK 
FINISH EA  B  $           398.00 36.00%  $             254.72 N/A N/A

BPFD-38 PLEXI FRONT DOOR, FITS 38 SPACE BGR SERIES RACKS, BLACK 
FINISH EA  B  $           606.00 36.00%  $             387.84 N/A N/A

BPFD-41 PLEXI FRONT DOOR, FITS 41 SPACE BGR SERIES RACKS, BLACK 
FINISH EA  B  $           643.00 36.00%  $             411.52 N/A N/A

BPFD-45 PLEXI FRONT DOOR, FITS 45 SPACE BGR SERIES RACKS, BLACK 
FINISH EA  B  $           688.00 36.00%  $             440.32 N/A N/A

BR1 1 SPACE (1 3/4") BRUSH GROMMET PANEL EA  B  $             62.00 36.00%  $               39.68 N/A N/A
BR2 2 SPACE (3 1/2") BRUSH GROMMET PANEL EA  B  $             79.00 36.00%  $               50.56 N/A N/A
BRK10 � �10 SPACE (17 1/2 ), 18  DEEP BLACK MELAMINE RACK EA  B  $           189.00 36.00%  $             120.96 N/A N/A
BRK12 � �12 SPACE (21 ), 18  DEEP BLACK MELAMINE RACK EA  B  $           198.00 36.00%  $             126.72 N/A N/A
BRK12-22 � �12 SPACE (21 ), 22  DEEP BLACK MELAMINE RACK EA  B  $           220.00 36.00%  $             140.80 N/A N/A
BRK12-28 � �12 SPACE (21 ), 28  DEEP BLACK MELAMINE RACK EA  B  $           294.00 36.00%  $             188.16 N/A N/A
BRK14 � �14 SPACE (24 1/2 ), 18  DEEP BLACK MELAMINE RACK EA  B  $           208.00 36.00%  $             133.12 N/A N/A
BRK16 � �16 SPACE (28 ), 18  DEEP BLACK MELAMINE RACK EA  B  $           220.00 36.00%  $             140.80 N/A N/A
BRK16-22 � �16 SPACE (28 ), 22  DEEP BLACK MELAMINE RACK EA  B  $           256.00 36.00%  $             163.84 N/A N/A
BRK16-28 � �16 SPACE (28 ), 28  DEEP BLACK MELAMINE RACK EA  B  $           341.00 36.00%  $             218.24 N/A N/A
BRK20 � �20 SPACE (35 ), 18  DEEP BLACK MELAMINE RACK EA  B  $           233.00 36.00%  $             149.12 N/A N/A
BRK20-22 � �20 SPACE (35 ), 22  DEEP BLACK MELAMINE RACK EA  B  $           275.00 36.00%  $             176.00 N/A N/A
BRK20-28 � �20 SPACE (35 ), 28  DEEP BLACK MELAMINE RACK EA  B  $           366.00 36.00%  $             234.24 N/A N/A
BRK28-22 � �28 SPACE (49 ), 22  DEEP BLACK MELAMINE RACK EA  B  $           335.00 36.00%  $             214.40 N/A N/A
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BRK28-28 � �28 SPACE (49 ), 28  DEEP BLACK MELAMINE RACK EA  B  $           430.00 36.00%  $             275.20 N/A N/A
BRK6 � �6 SPACE (10 1/2 ), 18  DEEP BLACK MELAMINE RACK EA  B  $           173.00 36.00%  $             110.72 N/A N/A
BRK8 � �8 SPACE (14 ), 18  DEEP BLACK MELAMINE RACK EA  B  $           183.00 36.00%  $             117.12 N/A N/A
BRK8-22 � �8 SPACE (14 ), 22  DEEP BLACK MELAMINE RACK EA  B  $           203.00 36.00%  $             129.92 N/A N/A
BS-BGR INNER PLATFORM BASE FOR BGRS EA  B  $             97.00 36.00%  $               62.08 N/A N/A
BS-MRK-26 � �INNER PLATFORM BASE FOR 26  DEEP MRK S EA  B  $           112.00 36.00%  $               71.68 N/A N/A
BS-MRK-31 � �INNER PLATFORM BASE FOR 31  DEEP MRK S EA  B  $           124.00 36.00%  $               79.36 N/A N/A
BS-MRK-36 INNER PLATFORM BASE FOR 36" DEEP MRK'S EA  B  $           166.00 36.00%  $             106.24 N/A N/A
BS-MRK-42 INNER PLATFORM BASE FOR 42" DEEP MRK'S EA  B  $           225.00 36.00%  $             144.00 N/A N/A
BSPN-19-27 PAIR OF SIDE PANELS, FITS BGR-1927, BLACK FINISH EA  B  $           411.00 36.00%  $             263.04 N/A N/A
BSPN-25-27 PAIR OF SIDE PANELS, FITS BGR-2527, BLACK FINISH EA  B  $           429.00 36.00%  $             274.56 N/A N/A
BSPN-25-32 PAIR OF SIDE PANELS, FITS BGR-2532, BLACK FINISH EA  B  $           461.00 36.00%  $             295.04 N/A N/A
BSPN-38-27 PAIR OF SIDE PANELS, FITS BGR-3827, BLACK FINISH EA  B  $           515.00 36.00%  $             329.60 N/A N/A
BSPN-38-32 PAIR OF SIDE PANELS, FITS BGR-3832, BLACK FINISH EA  B  $           697.00 36.00%  $             446.08 N/A N/A
BSPN-41-27 PAIR OF SIDE PANELS, FITS BGR-4127, BLACK FINISH EA  B  $           559.00 36.00%  $             357.76 N/A N/A
BSPN-41-32 PAIR OF SIDE PANELS, FITS BGR-4132, BLACK FINISH EA  B  $           753.00 36.00%  $             481.92 N/A N/A
BSPN-41-38 PAIR OF SIDE PANELS, FITS BGR-4138, BLACK FINISH EA  B  $           927.00 36.00%  $             593.28 N/A N/A
BSPN-45-27 PAIR OF SIDE PANELS, FITS BGR-4527, BLACK FINISH EA  B  $           582.00 36.00%  $             372.48 N/A N/A
BSPN-45-32 PAIR OF SIDE PANELS, FITS BGR-4532, BLACK FINISH EA  B  $           777.00 36.00%  $             497.28 N/A N/A
BSPN-45-38 PAIR OF SIDE PANELS, FITS BGR-4538, BLACK FINISH EA  B  $           968.00 36.00%  $             619.52 N/A N/A
BS-WRK-27 � �INNER PLATFORM BASE FOR 27  DEEP WRK S EA  B  $           125.00 36.00%  $               80.00 N/A N/A
BS-WRK-32 � �INNER PLATFORM BASE FOR 32  DEEP WRK S EA  B  $           144.00 36.00%  $               92.16 N/A N/A
BUNDLE-LARGE ESSEX ACCESSORY BUNDLE, LARGE, FITS 35-42 SPACE RACKS EA B  $           527.00 36.0%  $             337.28 N/A N/A
BUNDLE-MEDIUM ESSEX ACCESSORY BUNDLE, MEDIUM, FITS 21-27 SPACE RACKS EA B  $           318.00 36.0%  $             203.52 N/A N/A
BUNDLE-SMALL ESSEX ACCESSORY BUNDLE, SMALL, FITS 10-18 SPACE RACKS EA B  $           155.00 36.0%  $               99.20 N/A N/A

BVFD-19 VENTED FRONT DOOR, FITS 19 SPACE BGR SERIES RACKS, BLACK 
FINISH EA  B  $           293.00 36.00%  $             187.52 N/A N/A

BVFD-25 VENTED FRONT DOOR, FITS 25 SPACE BGR SERIES RACKS, BLACK 
FINISH EA  B  $           319.00 36.00%  $             204.16 N/A N/A

BVFD-38 VENTED FRONT DOOR, FITS 38 SPACE BGR SERIES RACKS, BLACK 
FINISH EA  B  $           396.00 36.00%  $             253.44 N/A N/A

BVFD-41 VENTED FRONT DOOR, FITS 41 SPACE BGR SERIES RACKS, BLACK 
FINISH EA  B  $           420.00 36.00%  $             268.80 N/A N/A

BVFD-45 VENTED FRONT DOOR, FITS 45 SPACE BGR SERIES RACKS, BLACK 
FINISH EA  B  $           457.00 36.00%  $             292.48 N/A N/A

-C CLAMP KIT FOR RSH CUSTOM RACKSHELF EA  B  $             29.00 36.00%  $               18.56 N/A N/A
C5-ARB27 27DEEP, C5 ADJUSTABLE RAIL BRAKET EA B  $             40.94 36.0%  $               26.20 N/A N/A
C5-ARB31 31DEEP, C5 ADJUSTABLE RAIL BRAKET EA B  $             49.10 36.0%  $               31.42 N/A N/A
C5-CG-H C5 CREDENZA CABLE GROMMET, QTY 1 EA B  $             15.56 36.0%  $                 9.96 N/A N/A
C5-CG-T C5 CREDENZA CABLE GROMMET, QTY 1 EA B  $             15.56 36.0%  $                 9.96 N/A N/A
C5-CG-V C5 CREDENZA CABLE GROMMET, QTY 1 EA B  $             15.56 36.0%  $                 9.96 N/A N/A
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C5D-SRSR12 12 SPACE (21") ROTATING SLIDING RAIL SYSTEM FOR C5-D SERIES, 
125LBS CAPACITY EA  B  $           690.00 36.00%  $             441.60 N/A N/A

C5-EXT-3 C5 3 DEEP, 1 BAY REAR DOOR EXTENSION KIT EA B  $           160.00 36.0%  $             102.40 N/A N/A
C5-FF27-1 27 INCH DEEP, 1 BAY, FURNITURE FRAME EA B  $        1,479.00 36.0%  $             946.56 N/A N/A
C5-FF27-2 27 INCH DEEP, 2 BAY, FURNITURE FRAME EA B  $        1,856.00 36.0%  $          1,187.84 N/A N/A
C5-FF27-3 27 INCH DEEP, 3 BAY, FURNITURE FRAME EA B  $        2,335.00 36.0%  $          1,494.40 N/A N/A
C5-FF31-1 31 INCH DEEP, 1 BAY, FURNITURE FRAME EA B  $        1,597.00 36.0%  $          1,022.08 N/A N/A
C5-FF31-2 31 INCH DEEP, 2 BAY, FURNITURE FRAME EA B  $        1,998.00 36.0%  $          1,278.72 N/A N/A
C5-FF31-3 31 INCH DEEP, 3 BAY, FURNITURE FRAME EA B  $        2,492.00 36.0%  $          1,594.88 N/A N/A
C5K-CUT-H CABLE CUBBY CUT CHARGE EA B  $             70.00 36.0%  $               44.80 N/A N/A
C5K-CUT-T CABLE CUBBY CUT CHARGE EA B  $             70.00 36.0%  $               44.80 N/A N/A
C5K-CUT-V CABLE CUBBY CUT CHARGE EA B  $             70.00 36.0%  $               44.80 N/A N/A
C5-KEY2 TWO C5 100T FRONT DOOR KEYS EA B  $               7.98 36.0%  $                 5.11 N/A N/A
C5-KFS27-T 27D, C5 FLIP SIDE SHELF KLASIK,THERMOLAMINATE EA B  $           446.00 36.0%  $             285.44 N/A N/A
C5-KFS27-V 27D, C5 FLIP SIDE SHELF KLASIK,VENEER EA B  $           470.00 36.0%  $             300.80 N/A N/A
C5-KFS31-T 31D, C5 FLIP SIDE SHELF KLASIK,THERMOLAMINATE EA B  $           446.00 36.0%  $             285.44 N/A N/A
C5-KFS31-V 31D, C5 FLIP SIDE SHELF KLASIK,VENEER EA B  $           507.00 36.0%  $             324.48 N/A N/A
C5-KK27-1PDT 1 BAY,27DP,KLASIK,PLEXI DOOR,THERMOLAMINATE EA B  $        1,387.00 36.0%  $             887.68 N/A N/A
C5-KK27-1PDV 1 BAY,27DP,KLASIK,PLEXI DOOR,VENEER EA B  $        5,080.00 36.0%  $          3,251.20 N/A N/A
C5-KK27-1SDT 1 BAY,27DP,KLASIK,SOLID DOOR,THERMOLAMINATE EA B  $        1,127.00 36.0%  $             721.28 N/A N/A
C5-KK27-1SDV 1 BAY,27DP,KLASIK,SOLID DOOR,VENEER EA B  $        4,720.00 36.0%  $          3,020.80 N/A N/A
C5-KK27-2PDT 2 BAY,27DP,KLASIK,PLEXI DOOR,THERMOLAMINATE EA B  $        1,722.00 36.0%  $          1,102.08 N/A N/A
C5-KK27-2PDV 2 BAY,27DP,KLASIK,PLEXI DOOR,VENEER EA B  $        5,560.00 36.0%  $          3,558.40 N/A N/A
C5-KK27-2SDT 2 BAY,27DP,KLASIK,SOLID DOOR,THERMOLAMINATE EA B  $        1,397.00 36.0%  $             894.08 N/A N/A
C5-KK27-2SDV 2 BAY,27DP,KLASIK,SOLID DOOR,VENEER EA B  $        5,080.00 36.0%  $          3,251.20 N/A N/A
C5-KK27-3PDT 3 BAY,27DP,KLASIK,PLEXI DOOR,THERMOLAMINATE EA B  $        2,166.00 36.0%  $          1,386.24 N/A N/A
C5-KK27-3PDV 3 BAY,27DP,KLASIK,PLEXI DOOR,VENEER EA B  $        5,880.00 36.0%  $          3,763.20 N/A N/A
C5-KK27-3SDT 3 BAY,27DP,KLASIK,SOLID DOOR,THERMOLAMINATE EA B  $        1,757.00 36.0%  $          1,124.48 N/A N/A
C5-KK27-3SDV 3 BAY,27DP,KLASIK,SOLID DOOR,VENEER EA B  $        5,340.00 36.0%  $          3,417.60 N/A N/A
C5-KK31-1PDT 1 BAY,31DP,KLASIK,PLEXI DOOR,THERMOLAMINATE EA B  $        1,499.00 36.0%  $             959.36 N/A N/A
C5-KK31-1PDV 1 BAY,31DP,KLASIK,PLEXI DOOR,VENEER EA B  $        5,080.00 36.0%  $          3,251.20 N/A N/A
C5-KK31-1SDT 1 BAY,31DP,KLASIK,SOLID DOOR,THERMOLAMINATE EA B  $        1,217.00 36.0%  $             778.88 N/A N/A
C5-KK31-1SDV 1 BAY,31DP,KLASIK,SOLID DOOR,VENEER EA B  $        4,720.00 36.0%  $          3,020.80 N/A N/A
C5-KK31-2PDT 2 BAY,31DP,KLASIK,PLEXI DOOR,THERMOLAMINATE EA B  $        1,859.00 36.0%  $          1,189.76 N/A N/A
C5-KK31-2PDV 2 BAY,31DP,KLASIK,PLEXI DOOR,VENEER EA B  $        5,560.00 36.0%  $          3,558.40 N/A N/A
C5-KK31-2SDT 2 BAY,31DP,KLASIK,SOLID DOOR,THERMOLAMINATE EA B  $        1,508.00 36.0%  $             965.12 N/A N/A
C5-KK31-2SDV 2 BAY,31DP,KLASIK,SOLID DOOR,VENEER EA B  $        5,080.00 36.0%  $          3,251.20 N/A N/A
C5-KK31-3PDT 3 BAY,31DP,KLASIK,PLEXI DOOR,THERMOLAMINATE EA B  $        2,339.00 36.0%  $          1,496.96 N/A N/A
C5-KK31-3PDV 3 BAY,31DP,KLASIK,PLEXI DOOR,VENEER EA B  $        5,880.00 36.0%  $          3,763.20 N/A N/A
C5-KK31-3SDT 3 BAY,31DP,KLASIK,SOLID DOOR,THERMOLAMINATE EA B  $        1,898.00 36.0%  $          1,214.72 N/A N/A
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C5-KK31-3SDV 3 BAY,31DP,KLASIK,SOLID DOOR,VENEER EA B  $        5,340.00 36.0%  $          3,417.60 N/A N/A
C5-MFS27-H 27D, C5 FLIP SIDE SHELF MODERNO, HPL EA B  $           455.00 36.0%  $             291.20 N/A N/A
C5-MFS27-T 27D, C5 FLIP SIDE SHELF MODERNO,THERMOLAMINATE EA B  $           446.00 36.0%  $             285.44 N/A N/A
C5-MFS27-V 27D, C5 FLIP SIDE SHELF MODERNO,VENEER EA B  $           470.00 36.0%  $             300.80 N/A N/A
C5-MFS31-H 31D, C5 FLIP SIDE SHELF MODERNO, HPL EA B  $           491.00 36.0%  $             314.24 N/A N/A
C5-MFS31-T 31D, C5 FLIP SIDE SHELF MODERNO, THERMOLAMINATE EA B  $           446.00 36.0%  $             285.44 N/A N/A
C5-MFS31-V 31D, C5 FLIP SIDE SHELF MODERNO,VENEER EA B  $           507.00 36.0%  $             324.48 N/A N/A
C5-MK27-1PDH 1 BAY,27DP,MODERNO,PLEXI DOOR,HPL EA B  $        2,041.00 36.0%  $          1,306.24 N/A N/A
C5-MK27-1PDT 1 BAY,27DP,MODERNO,PLEXI DOOR,THERMOLAMINATE EA B  $        1,512.00 36.0%  $             967.68 N/A N/A
C5-MK27-1PDV 1 BAY,27DP,MODERNO,PLEXI DOOR,VENEER EA B  $        3,260.00 36.0%  $          2,086.40 N/A N/A
C5-MK27-1SDH 1 BAY,27DP,MODERNO,SOLID DOOR,HPL EA B  $        1,777.00 36.0%  $          1,137.28 N/A N/A
C5-MK27-1SDT 1 BAY,27DP,MODERNO,SOLID DOOR,THERMOLAMINATE EA B  $        1,422.00 36.0%  $             910.08 N/A N/A
C5-MK27-1SDV 1 BAY,27DP,MODERNO,SOLID DOOR,VENEER EA B  $        3,040.00 36.0%  $          1,945.60 N/A N/A
C5-MK27-2PDH 2 BAY,27DP,MODERNO,PLEXI DOOR,HPL EA B  $        2,765.00 36.0%  $          1,769.60 N/A N/A
C5-MK27-2PDT 2 BAY,27DP,MODERNO,PLEXI DOOR,THERMOLAMINATE EA B  $        2,048.00 36.0%  $          1,310.72 N/A N/A
C5-MK27-2PDV 2 BAY,27DP,MODERNO,PLEXI DOOR,VENEER EA B  $        3,720.00 36.0%  $          2,380.80 N/A N/A
C5-MK27-2SDH 2 BAY,27DP,MODERNO,SOLID DOOR,HPL EA B  $        2,334.00 36.0%  $          1,493.76 N/A N/A
C5-MK27-2SDT 2 BAY,27DP,MODERNO,SOLID DOOR,THERMOLAMINATE EA B  $        1,867.00 36.0%  $          1,194.88 N/A N/A
C5-MK27-2SDV 2 BAY,27DP,MODERNO,SOLID DOOR,VENEER EA B  $        3,340.00 36.0%  $          2,137.60 N/A N/A
C5-MK27-3PDH 3 BAY,27DP,MODERNO,PLEXI DOOR, HPL EA B  $        3,504.00 36.0%  $          2,242.56 N/A N/A
C5-MK27-3PDT 3 BAY,27DP,MODERNO,PLEXI DOOR, THERMOLAMINATE EA B  $        2,596.00 36.0%  $          1,661.44 N/A N/A
C5-MK27-3PDV 3 BAY,27DP,MODERNO,PLEXI DOOR,VENEER EA B  $        4,180.00 36.0%  $          2,675.20 N/A N/A
C5-MK27-3SDH 3 BAY,27DP,MODERNO,SOLID DOOR,HPL EA B  $        2,905.00 36.0%  $          1,859.20 N/A N/A
C5-MK27-3SDT 3 BAY,27DP,MODERNO,SOLID DOOR,THERMOLAMINATE EA B  $        2,324.00 36.0%  $          1,487.36 N/A N/A
C5-MK27-3SDV 3 BAY,27DP,MODERNO,SOLID DOOR,VENEER EA B  $        3,720.00 36.0%  $          2,380.80 N/A N/A
C5-MK31-1PDH 1 BAY,31DP,MODERNO,PLEXI DOOR,HPL EA B  $        2,085.00 36.0%  $          1,334.40 N/A N/A
C5-MK31-1PDT 1 BAY,31DP,MODERNO,PLEXI DOOR,THERMOLAMINATE EA B  $        1,545.00 36.0%  $             988.80 N/A N/A
C5-MK31-1PDV 1 BAY,31DP,MODERNO,PLEXI DOOR,VENEER EA B  $        3,260.00 36.0%  $          2,086.40 N/A N/A
C5-MK31-1SDH 1 BAY,31DP,MODERNO,SOLID DOOR,HPL EA B  $        1,818.00 36.0%  $          1,163.52 N/A N/A
C5-MK31-1SDT 1 BAY,31DP,MODERNO,SOLID DOOR,THERMOLAMINATE EA B  $        1,454.00 36.0%  $             930.56 N/A N/A
C5-MK31-1SDV 1 BAY,31DP,MODERNO,SOLID DOOR,VENEER EA B  $        3,040.00 36.0%  $          1,945.60 N/A N/A
C5-MK31-2PDH 2 BAY,31DP,MODERNO,PLEXI DOOR,HPL EA B  $        2,799.00 36.0%  $          1,791.36 N/A N/A
C5-MK31-2PDT 2 BAY,31DP,MODERNO,PLEXI DOOR,THERMOLAMINATE EA B  $        2,073.00 36.0%  $          1,326.72 N/A N/A
C5-MK31-2PDV 2 BAY,31DP,MODERNO,PLEXI DOOR,VENEER EA B  $        3,720.00 36.0%  $          2,380.80 N/A N/A
C5-MK31-2SDH 2 BAY,31DP,MODERNO,SOLID DOOR,HPL EA B  $        2,645.00 36.0%  $          1,692.80 N/A N/A
C5-MK31-2SDT 2 BAY,31DP,MODERNO,SOLID DOOR,THERMOLAMINATE EA B  $        2,116.00 36.0%  $          1,354.24 N/A N/A
C5-MK31-2SDV 2 BAY,31DP,MODERNO,SOLID DOOR,VENEER EA B  $        3,340.00 36.0%  $          2,137.60 N/A N/A
C5-MK31-3PDH 3 BAY,31DP,MODERNO,PLEXI DOOR,HPL EA B  $        3,492.00 36.0%  $          2,234.88 N/A N/A
C5-MK31-3PDT 3 BAY,31DP,MODERNO,PLEXI DOOR,THERMOLAMINATE EA B  $        2,587.00 36.0%  $          1,655.68 N/A N/A
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C5-MK31-3PDV 3 BAY,31DP,MODERNO,PLEXI DOOR,VENEER EA B  $        4,180.00 36.0%  $          2,675.20 N/A N/A
C5-MK31-3SDH 3 BAY,31DP,MODERNO,SOLID DOOR,HPL EA B  $        2,894.00 36.0%  $          1,852.16 N/A N/A
C5-MK31-3SDT 3 BAY,31DP,MODERNO,SOLID DOOR,THERMOLAMINATE EA B  $        2,316.00 36.0%  $          1,482.24 N/A N/A
C5-MK31-3SDV 3 BAY,31DP,MODERNO,SOLID DOOR,VENEER EA B  $        3,720.00 36.0%  $          2,380.80 N/A N/A
C5MM1-55D-2BK 42-55 DUAL 2 BAY BLACK EA B  $        1,307.00 36.0%  $             836.48 N/A N/A
C5MM1-55D-327BK 42-55 DUAL 27 DEEP 3 BAY BLACK EA B  $        1,360.00 36.0%  $             870.40 N/A N/A
C5MM1-55D-331BK 42-55 DUAL 31 DEEP 3 BAY BLACK EA B  $        1,422.00 36.0%  $             910.08 N/A N/A
C5MM1-70D-327BK 56-70 DUAL 27 DEEP 3 BAY BLACK EA B  $        1,463.00 36.0%  $             936.32 N/A N/A
C5MM1-70D-331BK 56-70 DUAL 31 DEEP 3 BAY BLACK EA B  $        1,503.00 36.0%  $             961.92 N/A N/A
C5MM1-80S-2BK 42-80 SINGLE 2 BAY BLACK EA B  $           915.00 36.0%  $             585.60 N/A N/A
C5MM1-80S-327BK 42-80 SINGLE 27 DEEP 3 BAY BLACK EA B  $           938.00 36.0%  $             600.32 N/A N/A
C5MM1-80S-331BK 42-80 SINGLE 31 DEEP 3 BAY BLACK EA B  $           978.00 36.0%  $             625.92 N/A N/A
C5-PMII PREMIER MODERNO II EA B  $           100.00 36.0%  $               64.00 N/A N/A
C5-PMIII PREMIER MODERNO III EA B  $           450.00 36.0%  $             288.00 N/A N/A
C5-PSII PREMIER SOTA II EA B  $             70.00 36.0%  $               44.80 N/A N/A
C5-PSIII PREMIER SOTA III EA B  $           300.00 36.0%  $             192.00 N/A N/A
C5-PSV PREMIER VENEER EA B  $           500.00 36.0%  $             320.00 N/A N/A
C5-SFS27-H 27D, C5 FLIP SIDE SHELF SOTA, HPL EA B  $           455.00 36.0%  $             291.20 N/A N/A
C5-SFS27-T 27D, C5 FLIP SIDE SHELF SOTA,THERMOLAMINATE EA B  $           446.00 36.0%  $             285.44 N/A N/A
C5-SFS27-V 27D, C5 FLIP SIDE SHELF SOTA,VENEER EA B  $           470.00 36.0%  $             300.80 N/A N/A
C5-SFS31-H 31D, C5 FLIP SIDE SHELF SOTA, HPL EA B  $           491.00 36.0%  $             314.24 N/A N/A
C5-SFS31-T 31D, C5 FLIP SIDE SHELF SOTA,THERMOLAMINATE EA B  $           446.00 36.0%  $             285.44 N/A N/A
C5-SFS31-V 31D, C5 FLIP SIDE SHELF SOTA,VENEER EA B  $           507.00 36.0%  $             324.48 N/A N/A
C5-SH-SYS27 27D,  C5 SHELF SYSTEM INSERT EA B  $           250.00 36.0%  $             160.00 N/A N/A
C5-SH-SYS31 31D,  C5 SHELF SYSTEM INSERT EA B  $           270.00 36.0%  $             172.80 N/A N/A
C5-SK27-1PDH 1 BAY,27DP,SOTA,PLEXI DOOR,HPL EA B  $        1,642.00 36.0%  $          1,050.88 N/A N/A
C5-SK27-1PDT 1 BAY,27DP,SOTA,PLEXI DOOR,THERMOLAMINATE EA B  $        1,217.00 36.0%  $             778.88 N/A N/A
C5-SK27-1PDV 1 BAY,27DP,SOTA,PLEXI DOOR,VENEER EA B  $        3,260.00 36.0%  $          2,086.40 N/A N/A
C5-SK27-1SDH 1 BAY,27DP,SOTA,SOLID DOOR,HPL EA B  $        1,408.00 36.0%  $             901.12 N/A N/A
C5-SK27-1SDT 1 BAY,27DP,SOTA,SOLID DOOR,THERMOLAMINATE EA B  $        1,127.00 36.0%  $             721.28 N/A N/A
C5-SK27-1SDV 1 BAY,27DP,SOTA,SOLID DOOR,VENEER EA B  $        3,040.00 36.0%  $          1,945.60 N/A N/A
C5-SK27-2PDH 2 BAY,27DP,SOTA,PLEXI DOOR,HPL EA B  $        2,200.00 36.0%  $          1,408.00 N/A N/A
C5-SK27-2PDT 2 BAY,27DP,SOTA,PLEXI DOOR,THERMOLAMINATE EA B  $        1,508.00 36.0%  $             965.12 N/A N/A
C5-SK27-2PDV 2 BAY,27DP,SOTA,PLEXI DOOR,VENEER EA B  $        3,720.00 36.0%  $          2,380.80 N/A N/A
C5-SK27-2SDH 2 BAY,27DP,SOTA,SOLID DOOR,HPL EA B  $        1,746.00 36.0%  $          1,117.44 N/A N/A
C5-SK27-2SDT 2 BAY,27DP,SOTA,SOLID DOOR,THERMOLAMINATE EA B  $        1,397.00 36.0%  $             894.08 N/A N/A
C5-SK27-2SDV 2 BAY,27DP,SOTA,SOLID DOOR,VENEER EA B  $        3,340.00 36.0%  $          2,137.60 N/A N/A
C5-SK27-3PDH 3 BAY,27DP,SOTA,PLEXI DOOR,HPL EA B  $        2,900.00 36.0%  $          1,856.00 N/A N/A
C5-SK27-3PDT 3 BAY,27DP,SOTA,PLEXI DOOR,THERMOLAMINATE EA B  $        1,898.00 36.0%  $          1,214.72 N/A N/A
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C5-SK27-3PDV 3 BAY,27DP,SOTA,PLEXI DOOR,VENEER EA B  $        4,180.00 36.0%  $          2,675.20 N/A N/A
C5-SK27-3SDH 3 BAY,27DP,SOTA,SOLID DOOR,HPL EA B  $        2,196.00 36.0%  $          1,405.44 N/A N/A
C5-SK27-3SDT 3 BAY,27DP,SOTA,SOLID DOOR,THERMOLAMINATE EA B  $        1,757.00 36.0%  $          1,124.48 N/A N/A
C5-SK27-3SDV 3 BAY,27DP,SOTA,SOLID DOOR,VENEER EA B  $        3,720.00 36.0%  $          2,380.80 N/A N/A
C5-SK31-1PDH 1 BAY,31DP,SOTA,PLEXI DOOR,HPL EA B  $        2,023.00 36.0%  $          1,294.72 N/A N/A
C5-SK31-1PDT 1 BAY,31DP,SOTA,PLEXI DOOR,THERMOLAMINATE EA B  $        1,499.00 36.0%  $             959.36 N/A N/A
C5-SK31-1PDV 1 BAY,31DP,SOTA,PLEXI DOOR,VENEER EA B  $        3,260.00 36.0%  $          2,086.40 N/A N/A
C5-SK31-1SDH 1 BAY,31DP,SOTA,SOLID DOOR,HPL EA B  $        1,734.00 36.0%  $          1,109.76 N/A N/A
C5-SK31-1SDT 1 BAY,31DP,SOTA,SOLID DOOR,THERMOLAMINATE EA B  $        1,387.00 36.0%  $             887.68 N/A N/A
C5-SK31-1SDV 1 BAY,31DP,SOTA,SOLID DOOR,VENEER EA B  $        3,040.00 36.0%  $          1,945.60 N/A N/A
C5-SK31-2PDH 2 BAY,31DP,SOTA,PLEXI DOOR,HPL EA B  $        2,509.00 36.0%  $          1,605.76 N/A N/A
C5-SK31-2PDT 2 BAY,31DP,SOTA,PLEXI DOOR,THERMOLAMINATE EA B  $        1,859.00 36.0%  $          1,189.76 N/A N/A
C5-SK31-2PDV 2 BAY,31DP,SOTA,PLEXI DOOR,VENEER EA B  $        3,720.00 36.0%  $          2,380.80 N/A N/A
C5-SK31-2SDH 2 BAY,31DP,SOTA,SOLID DOOR,HPL EA B  $        2,152.00 36.0%  $          1,377.28 N/A N/A
C5-SK31-2SDT 2 BAY,31DP,SOTA,SOLID DOOR,THERMOLAMINATE EA B  $        1,722.00 36.0%  $          1,102.08 N/A N/A
C5-SK31-2SDV 2 BAY,31DP,SOTA,SOLID DOOR,VENEER EA B  $        3,340.00 36.0%  $          2,137.60 N/A N/A
C5-SK31-3PDH 3 BAY,31DP,SOTA,PLEXI DOOR,HPL EA B  $        3,157.00 36.0%  $          2,020.48 N/A N/A
C5-SK31-3PDT 3 BAY,31DP,SOTA,PLEXI DOOR,THERMOLAMINATE EA B  $        2,339.00 36.0%  $          1,496.96 N/A N/A
C5-SK31-3PDV 3 BAY,31DP,SOTA,PLEXI DOOR,VENEER EA B  $        4,180.00 36.0%  $          2,675.20 N/A N/A
C5-SK31-3SDH 3 BAY,31DP,SOTA,SOLID DOOR,HPL EA B  $        2,707.00 36.0%  $          1,732.48 N/A N/A
C5-SK31-3SDT 3 BAY,31DP,SOTA,SOLID DOOR,THERMOLAMINATE EA B  $        2,166.00 36.0%  $          1,386.24 N/A N/A
C5-SK31-3SDV 3 BAY,31DP,SOTA,SOLID DOOR,VENEER EA B  $        3,720.00 36.0%  $          2,380.80 N/A N/A

C5-WB C5 CREDENZA SLIDING WASTE BASKET SYSTEM, INCLUDES 2 
RECEPTACLES WITH LIDS EA  B  $           281.00 36.00%  $             179.84 N/A N/A

CAB-COOL �QUIET-COOL SERIES  CABINET COOLER, FOR USE IN SMALLER 
CABINETS, 20 CFM, 120V EA  B  $           140.00 36.00%  $               89.60 N/A N/A

CAB-COOL-2 �QUIET-COOL SERIES  CABINET COOLER, FOR USE IN SMALLER 
CABINETS, DUAL KIT, 40 CFM, 120V EA  B  $           245.00 36.00%  $             156.80 N/A N/A

CAB-COOL50 �QUIET-COOL SERIES  CABINET COOLER SYSTEM, FOR USE IN 
SMALLER CABINETS, 50 CFM, 120V EA  B  $           285.00 36.00%  $             182.40 N/A N/A

CANARE4 UCP MODULE, FOR BNC RECESSED CANARE PANEL PUNCHOUTS, 
REGULAR AND FEED-THROUGH TYPES, FITS 4 CONNECTORS EA  B  $             16.30 36.00%  $               10.43 N/A N/A

CAP5 �5 SPACE (8 3/4 ) CAPTIVATOR SHELF, READY-TO-ASSEMBLE 
CONSTRUCTION EA  B  $           115.00 36.00%  $               73.60 N/A N/A

CAP6 �6 SPACE (10 1/2 ) CAPTIVATOR SHELF, READY-TO-ASSEMBLE 
CONSTRUCTION EA  B  $           123.00 36.00%  $               78.72 N/A N/A

CAP7 �7 SPACE (12 1/4 ) CAPTIVATOR SHELF, READY-TO-ASSEMBLE 
CONSTRUCTION EA  B  $           134.00 36.00%  $               85.76 N/A N/A

CAP8 �8 SPACE (14 ) CAPTIVATOR SHELF, READY-TO-ASSEMBLE 
CONSTRUCTION EA  B  $           143.00 36.00%  $               91.52 N/A N/A

CASTERS-K ESSEX, SET OF 4 CASTERS (2 LOCK & 2 NON-LOCK) EA B  $             70.00 36.0%  $               44.80 N/A N/A
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CBS-5 SKIRTED WHEELBASE, FITS THE 20" DEEP SLIM 5 SERIES, 
INCLUDES CASTERS EA  B  $           218.00 36.00%  $             139.52 N/A N/A

CBS-5-26 SKIRTED WHEELBASE, FITS THE 26" DEEP SLIM 5 SERIES, 
INCLUDES CASTERS EA  B  $           233.00 36.00%  $             149.12 N/A N/A

CBS-5-26R SKIRTED WHEELBASE, FITS THE 26" DEEP SLIM 5 SERIES, 
INCLUDES FINE FLOOR CASTERS EA  B  $           269.00 36.00%  $             172.16 N/A N/A

CBS-5R SKIRTED WHEELBASE, FITS THE 20" DEEP SLIM 5 SERIES, 
INCLUDES FINE FLOOR CASTERS EA  B  $           255.00 36.00%  $             163.20 N/A N/A

CBS-BGR SKIRTED WHEELBASE, FITS BGR, INCLUDES CASTERS EA  B  $           211.00 36.00%  $             135.04 N/A N/A
CBS-DRK-31 SKIRTED WHEELBASE, FITS 31" DEEP DRK'S, INCLUDES CASTERS EA  B  $           268.00 36.00%  $             171.52 N/A N/A
CBS-DRK-36 SKIRTED WHEELBASE, FITS 36" DEEP DRK'S, INCLUDES CASTERS EA  B  $           302.00 36.00%  $             193.28 N/A N/A
CBS-ERK-20 � �SKIRTED WHEELBASE, FITS 20  DEEP ERK S, INCLUDES CASTERS EA  B  $           220.00 36.00%  $             140.80 N/A N/A

CBS-ERK-20R SKIRTED WHEELBASE, FITS 20" DEEP ERK'S, INCLUDES FINE 
FLOOR CASTERS EA  B  $           257.00 36.00%  $             164.48 N/A N/A

CBS-ERK-25 � �SKIRTED WHEELBASE, FITS 25  DEEP ERK S, INCLUDES CASTERS EA  B  $           236.00 36.00%  $             151.04 N/A N/A

CBS-ERK-25R SKIRTED WHEELBASE, FITS 25" DEEP ERK'S, INCLUDES FINE 
FLOOR CASTERS EA  B  $           271.00 36.00%  $             173.44 N/A N/A

CBS-ERK-28 �SKIRTED WHEELBASE FITS 28 D ERK, INCL CASTERS EA B  $           248.00 36.0%  $             158.72 N/A N/A
CBS-ERK-28R SKIRTED WHEELBASE, 28"D ERK, FINE FLR CASTERS EA B  $           282.00 36.0%  $             180.48 N/A N/A
CBS-MRK-26 � �SKIRTED WHEELBASE, FITS 26 DEEP MRK S, INCLUDES 

CASTERS EA  B  $           198.00 36.00%  $             126.72 N/A N/A

CBS-MRK-26R SKIRTED WHEELBASE, FITS 26" DEEP MRK'S, INCLUDES FINE 
FLOOR CASTERS EA  B  $           297.00 36.00%  $             190.08 N/A N/A

CBS-MRK-31 � �SKIRTED WHEELBASE, FITS 31 DEEP MRK S, INCLUDES 
CASTERS EA  B  $           222.00 36.00%  $             142.08 N/A N/A

CBS-MRK-31R SKIRTED WHEELBASE, FITS 31" DEEP MRK'S, INCLUDES FINE 
FLOOR CASTERS EA  B  $           323.00 36.00%  $             206.72 N/A N/A

CBS-MRK-36 SKIRTED WHEELBASE, FITS 36" DEEP MRK'S, INCLUDES CASTERS EA  B  $           253.00 36.00%  $             161.92 N/A N/A

CBS-MRK-36R SKIRTED WHEELBASE, FITS 36" DEEP MRK'S, INCLUDES FINE 
FLOOR CASTERS EA  B  $           356.00 36.00%  $             227.84 N/A N/A

CBS-MRK-42 SKIRTED WHEELBASE, FITS 42" DEEP MRK'S, INCLUDES CASTERS EA  B  $           308.00 36.00%  $             197.12 N/A N/A

CBS-WMRK-36 SKIRTED WHEELBASE, FITS 36" DEEP WMRK'S, INCLUDES 
CASTERS AND LEVELING FEET EA  B  $           353.00 36.00%  $             225.92 N/A N/A

CBS-WMRK-42 SKIRTED WHEELBASE, FITS 42" DEEP WMRK'S, INCLUDES 
CASTERS AND LEVELING FEET EA  B  $           377.00 36.00%  $             241.28 N/A N/A

CBS-WMRK-48 SKIRTED WHEELBASE, FITS 48" DEEP WMRK'S, INCLUDES 
CASTERS AND LEVELING FEET EA  B  $           396.00 36.00%  $             253.44 N/A N/A

CBS-WRK-27 � �SKIRTED WHEELBASE, FITS 27 DEEP WRK S, INCLUDES 
CASTERS EA  B  $           202.00 36.00%  $             129.28 N/A N/A

CBS-WRK-27R SKIRTED WHEELBASE, FITS 27" DEEP WRK'S, INCLUDES FINE 
FLOOR CASTERS EA  B  $           294.00 36.00%  $             188.16 N/A N/A

CBS-WRK-32 � �SKIRTED WHEELBASE, FITS 32 DEEP WRK S, INCLUDES 
CASTERS EA  B  $           226.00 36.00%  $             144.64 N/A N/A

CBS-WRK-32R SKIRTED WHEELBASE, FITS 32" DEEP WRK'S, INCLUDES FINE 
FLOOR CASTERS EA  B  $           320.00 36.00%  $             204.80 N/A N/A

CC-40-267 CABLE CHASE FOR 40SP, 26-27DP EA  B  $           216.00 36.00%  $             138.24 N/A N/A
CC-40-312 CABLE CHASE FOR 40SP, 31-32DP EA  B  $           227.00 36.00%  $             145.28 N/A N/A
CC-44-267 CABLE CHASE FOR 44SP, 26-27DP EA  B  $           226.00 36.00%  $             144.64 N/A N/A
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CC-44-312 CABLE CHASE FOR 44SP, 31-32DP EA  B  $           236.00 36.00%  $             151.04 N/A N/A
CC-44-36 CABLE CHASE FOR 44SP, 36DP EA  B  $           247.00 36.00%  $             158.08 N/A N/A
CC-44-423 CABLE CHASE FOR 44SP, 42-43DP EA  B  $           262.00 36.00%  $             167.68 N/A N/A
CD CD HOLDER, BLACK BRUSHED FINISH EA  B  $           149.00 36.00%  $               95.36 N/A N/A
CD-1 �CD JEWEL CASE HOLDER, 1 SPACE (1 3/4 ), BLACK BRUSHED 

FINISH EA  B  $             72.00 36.00%  $               46.08 N/A N/A
CFR-10-16 10 SPACE (17 1/2"), CABINET FRAME RACK, 16 DEEP EA  B  $           351.00 36.00%  $             224.64 N/A N/A
CFR-10-18 10 SPACE (17 1/2"), CABINET FRAME RACK, 18 DEEP EA  B  $           377.00 36.00%  $             241.28 N/A N/A
CFR-11-16 11 SPACE (19 1/4"), CABINET FRAME RACK, 16 DEEP EA  B  $           351.00 36.00%  $             224.64 N/A N/A
CFR-11-18 11 SPACE (19 1/4"), CABINET FRAME RACK, 18 DEEP EA  B  $           377.00 36.00%  $             241.28 N/A N/A
CFR-12-16 12 SPACE (21"), CABINET FRAME RACK, 16 DEEP EA  B  $           351.00 36.00%  $             224.64 N/A N/A
CFR-12-18 12 SPACE (21"), CABINET FRAME RACK, 18 DEEP EA  B  $           377.00 36.00%  $             241.28 N/A N/A
CFR-13-16 13 SPACE (22 3/4"), CABINET FRAME RACK, 16 DEEP EA  B  $           351.00 36.00%  $             224.64 N/A N/A
CFR-13-18 13 SPACE (22 3/4"), CABINET FRAME RACK, 18 DEEP EA  B  $           377.00 36.00%  $             241.28 N/A N/A
CFR-14-16 14 SPACE (24 1/2"), CABINET FRAME RACK, 16 DEEP EA  B  $           351.00 36.00%  $             224.64 N/A N/A
CFR-14-18 14 SPACE (24 1/2"), CABINET FRAME RACK, 18 DEEP EA  B  $           377.00 36.00%  $             241.28 N/A N/A
CFR-8-16 8 SPACE (14"), CABINET FRAME RACK, 16 DEEP EA  B  $           351.00 36.00%  $             224.64 N/A N/A
CFR-8-18 8 SPACE (14"), CABINET FRAME RACK, 18 DEEP EA  B  $           377.00 36.00%  $             241.28 N/A N/A
CFR-9-16 9 SPACE (15 3/4"), CABINET FRAME RACK, 16 DEEP EA  B  $           351.00 36.00%  $             224.64 N/A N/A
CFR-9-18 9 SPACE (15 3/4"), CABINET FRAME RACK, 18 DEEP EA  B  $           377.00 36.00%  $             241.28 N/A N/A
CH1 � �1 SPACE (1 3/4 ) CHASSIS, 10  DEEP, BLACK BRUSHED FINISH EA  B  $           121.00 36.00%  $               77.44 N/A N/A
CH2 � �2 SPACE (3 1/2 ) CHASSIS, 10  DEEP, BLACK BRUSHED FINISH EA  B  $           139.00 36.00%  $               88.96 N/A N/A
CH3 � �3 SPACE (5 1/4 ) CHASSIS, 10  DEEP, BLACK BRUSHED FINISH EA  B  $           151.00 36.00%  $               96.64 N/A N/A

CK-45 45 SPACE CENTER CABLE ORGANIZER FOR 45 SPACE RL OPEN 
FRAME RACK, BLACK FINISH EA  B  $           355.00 36.00%  $             227.20 N/A N/A

CK-45C CK-45 AND CK-45E CABLE ORGANIZER COVERS FOR 45 SPACE RL 
OPEN FRAME RACK, 2 PIECES, BLACK FINISH EA  B  $           105.00 36.00%  $               67.20 N/A N/A

CK-45E 45 SPACE END CABLE ORGANIZER FOR 45 SPACE RL OPEN FRAME 
RACK, BLACK FINISH EA  B  $           355.00 36.00%  $             227.20 N/A N/A

CLAW 16" WALLMOUNT CABLE HANGER WITH SIDE TRAYS EA  B  $             23.00 36.00%  $               14.72 N/A N/A
CLAW14 14" WALLMOUNT CABLE HANGER EA  B  $             23.00 36.00%  $               14.72 N/A N/A
CLB-10 � �CABLE LADDER RUNWAY 12  W x 10  L, BLACK FINISH, 1 PIECE EA  B  $           156.00 36.00%  $               99.84 N/A N/A
CLB-10-12 � �CABLE LADDER RUNWAY 12  W x 10  L, BLACK FINISH, 12 PIECES EA  B  $        1,778.00 36.00%  $          1,137.92 N/A N/A
CLB-10-W18 CABLE LADDER RUNWAY 18" W X 10' L, BLACK FINISH, 1 PIECE EA  B  $           186.00 36.00%  $             119.04 N/A N/A
CLB-10-W24 CABLE LADDER RUNWAY 24" W X 10' L, BLACK FINISH, 1 PIECE EA  B  $           210.00 36.00%  $             134.40 N/A N/A
CLB-6 � �CABLE LADDER RUNWAY 12  W x 6  L, BLACK FINISH, 1 PIECE EA  B  $             97.00 36.00%  $               62.08 N/A N/A
CLB-6-12 � �CABLE LADDER RUNWAY 12  W x 6  L, BLACK FINISH, 12 PIECES EA  B  $        1,111.00 36.00%  $             711.04 N/A N/A
CLB-6-W18 CABLE LADDER RUNWAY 18" W X 6' L, BLACK FINISH, 1 PIECE EA  B  $           137.00 36.00%  $               87.68 N/A N/A
CLB-6-W24 CABLE LADDER RUNWAY 24" W X 6' L, BLACK FINISH, 1 PIECE EA  B  $           161.00 36.00%  $             103.04 N/A N/A
CLB-90HB �12  WIDE, 90 DEGREE HORIZONTAL BEND, BLACK FINISH, 1 PIECE EA  B  $           172.00 36.00%  $             110.08 N/A N/A
CLB-90HB-W18 18" WIDE, 90 DEGREE HORIZONTAL BEND, BLACK FINISH. 1 PIECE EA  B  $           204.00 36.00%  $             130.56 N/A N/A
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CLB-90HB-W24 24" WIDE, 90 DEGREE HORIZONTAL BEND, BLACK FINISH. 1 PIECE EA  B  $           212.00 36.00%  $             135.68 N/A N/A

CLB-CSB LADDER CENTER SUPPORT BRACKET WITH HARDWARE, BLACK 
FINISH, 1 PIECE EA  B  $             45.00 36.00%  $               28.80 N/A N/A

CLB-CSB-6 LADDER CENTER SUPPORT BRACKET WITH HARDWARE, BLACK 
FINISH, 6 PIECES EA  B  $           252.00 36.00%  $             161.28 N/A N/A

CLB-CSB-W18 18" W, LADDER CENTER SUPPORT BRACKET WITH HARDWARE, 
BLACK FINISH, 1 PIECE EA  B  $             96.00 36.00%  $               61.44 N/A N/A

CLB-CSB-W24 24" W, LADDER CENTER SUPPORT BRACKET WITH HARDWARE, 
BLACK FINISH, 1 PIECE EA  B  $           127.00 36.00%  $               81.28 N/A N/A

CLB-TSB TRIANGLE WALL SUPPORT BRACKET WITH HARDWARE, BLACK 
FINISH, 1 PIECE EA  B  $             60.00 36.00%  $               38.40 N/A N/A

CLB-TSB-6 TRIANGLE WALL SUPPORT BRACKET WITH HARDWARE, BLACK 
FINISH, 6 PIECES EA  B  $           336.00 36.00%  $             215.04 N/A N/A

CLB-TSB-W18 18" W, TRIANGLE WALL SUPPORT BRACKET WITH HARDWARE, 
BLACK FINISH, 1 PIECE EA  B  $             83.00 36.00%  $               53.12 N/A N/A

CLB-TSB-W24 24" W, TRIANGLE WALL SUPPORT BRACKET WITH HARDWARE, 
BLACK FINISH, 1 PIECE EA  B  $           101.00 36.00%  $               64.64 N/A N/A

CLB-VI90 �12  WIDE, 90 DEGREE VERTICAL INSIDE BEND, BLACK FINISH, 1 
PIECE EA  B  $           142.00 36.00%  $               90.88 N/A N/A

CLB-VI90-W18 18" WIDE, 90 DEGREE VERTICAL INSIDE BEND, BLACK FINISH, 1 
PIECE EA  B  $           179.00 36.00%  $             114.56 N/A N/A

CLB-VI90-W24 24" WIDE, 90 DEGREE VERTICAL INSIDE BEND, BLACK FINISH, 1 
PIECE EA  B  $           191.00 36.00%  $             122.24 N/A N/A

CLB-VO90 �12  WIDE, 90 DEGREE VERTICAL OUTSIDE BEND, BLACK FINISH, 1 
PIECE EA  B  $           142.00 36.00%  $               90.88 N/A N/A

CLB-VO90-W18 18" WIDE, 90 DEGREE VERTICAL OUTSIDE BEND, BLACK FINISH, 1 
PIECE EA  B  $           179.00 36.00%  $             114.56 N/A N/A

CLB-VO90-W24 24" WIDE, 90 DEGREE VERTICAL OUTSIDE BEND, BLACK FINISH, 1 
PIECE EA  B  $           191.00 36.00%  $             122.24 N/A N/A

CL-GK CABLE LADDER BONDING KIT EA  B  $             34.00 36.00%  $               21.76 N/A N/A

CLH-5/8CHK 5/8 SLOTTED LADDER SUPPORT HARDWARE WITH CEILING HANG 
KIT, 1 PAIR EA  B  $             30.00 36.00%  $               19.20 N/A N/A

CLH-5/8CHK-6 5/8 SLOTTED LADDER SUPPORT HARDWARE WITH CEILING HANG 
KIT, 6 PAIRS EA  B  $           165.00 36.00%  $             105.60 N/A N/A

CLH-5/8ROD-12-4 12" LONG 5/8 THREADED ROD, 4 PIECES EA  B  $             35.00 36.00%  $               22.40 N/A N/A
CLH-5/8ROD-6 6FT LONG 5/8 THREADED ROD, 1 PIECE EA  B  $             54.00 36.00%  $               34.56 N/A N/A
CLH-90T 90 DEGREE LADDER TURN HARDWARE, 1 PAIR EA  B  $             40.00 36.00%  $               25.60 N/A N/A
CLH-ADJH ADJUSTABLE HORIZONTAL SPLICE HARDWARE, 1 PAIR EA  B  $             41.00 36.00%  $               26.24 N/A N/A
CLH-ADJT ADJUSTABLE LADDER TURN HARDWARE, 1 PAIR EA  B  $             41.00 36.00%  $               26.24 N/A N/A
CLH-AR12 ADJUSTABLE RUNG FOR 12" WIDE CABLE LADDER EA  B  $             27.00 36.00%  $               17.28 N/A N/A
CLH-AR18 ADJUSTABLE RUNG FOR 18" WIDE CABLE LADDER EA  B  $             33.00 36.00%  $               21.12 N/A N/A
CLH-AR24 ADJUSTABLE RUNG FOR 24" WIDE CABLE LADDER EA  B  $             40.00 36.00%  $               25.60 N/A N/A

CLH-ARD12 ADJUSTABLE RUNG WITH DROP FOR 12" WIDE CABLE LADDERS, 1 
PC, 3 SPOOLS EA  B  $           100.00 36.00%  $               64.00 N/A N/A

CLH-ARD18 ADJUSTABLE RUNG WITH DROP FOR 18" WIDE CABLE LADDERS, 1 
PC, 3 SPOOLS EA  B  $           134.00 36.00%  $               85.76 N/A N/A
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CLH-ARD24 ADJUSTABLE RUNG WITH DROP FOR 24" WIDE CABLE LADDERS, 1 
PC, 3 SPOOLS EA  B  $           158.00 36.00%  $             101.12 N/A N/A

CLH-EC-12 LADDER END CAPS, 12 PCS EA  B  $             56.00 36.00%  $               35.84 N/A N/A
CLH-ED11 CABLE LADDER END DROP 11", 1 PC. 3 SPOOLS EA  B  $             81.00 36.00%  $               51.84 N/A N/A
CLH-ED11-4 CABLE LADDER END DROP 11", 4 PCS. 12 SPOOLS EA  B  $           278.00 36.00%  $             177.92 N/A N/A
CLH-ED17 CABLE LADDER END DROP 17", 1 PC, 5 SPOOLS EA  B  $           109.00 36.00%  $               69.76 N/A N/A
CLH-ED23 CABLE LADDER END DROP 23", 1 PC, 7 SPOOLS EA  B  $           127.00 36.00%  $               81.28 N/A N/A
CLH-ED5 CABLE LADDER END / SIDE DROP 5", 1 PC, 1 SPOOLS EA  B  $             56.00 36.00%  $               35.84 N/A N/A
CLH-ED8 CABLE LADDER END / SIDE DROP 8", 1 PC, 3 SPOOLS EA  B  $             60.00 36.00%  $               38.40 N/A N/A
CLH-ELS-13/18 CABLE LADDER ELEVATION KIT, 13"-18" ADJUSTMENT RANGE EA  B  $             90.00 36.00%  $               57.60 N/A N/A
CLH-ELS-5/7 CABLE LADDER ELEVATION KIT, 5"-7" ADJUSTMENT RANGE EA  B  $             71.00 36.00%  $               45.44 N/A N/A
CLH-ELS-8/12 CABLE LADDER ELEVATION KIT, 8"-12" ADJUSTMENT RANGE EA  B  $             80.00 36.00%  $               51.20 N/A N/A
CLH-HTS HORIZONTAL TEE SPLICE HARDWARE, 1 PAIR EA  B  $             13.98 36.00%  $                 8.95 N/A N/A
CLH-HTS-6 HORIZONTAL TEE SPLICE HARDWARE, 6 PAIRS EA  B  $             79.00 36.00%  $               50.56 N/A N/A
CLH-JBOLT CABLE LADDER 5/16" J-BOLT, ONE PAIR EA  B  $               6.26 36.00%  $                 4.01 N/A N/A
CLH-RES LADDER END SUPPORT HARDWARE, 1 PAIR EA  B  $             41.00 36.00%  $               26.24 N/A N/A
CLH-RES-6 LADDER END SUPPORT HARDWARE, 6 PAIRS EA  B  $           232.00 36.00%  $             148.48 N/A N/A
CLH-RSJ LADDER STRINGER JUNCTION HARDWARE, 1 PAIR EA  B  $             13.02 36.00%  $                 8.33 N/A N/A
CLH-RSJ-6 LADDER STRINGER JUNCTION HARDWARE, 6 PAIRS EA  B  $             74.00 36.00%  $               47.36 N/A N/A
CLH-RWC LADDER WALL CLAMP, 1 PAIR EA  B  $             27.00 36.00%  $               17.28 N/A N/A
CLH-RWC-6 LADDER WALL CLAMP, 6 PAIRS EA  B  $           148.00 36.00%  $               94.72 N/A N/A
CLH-SD8 CABLE LADDER SIDE DROP 8", 1PC. 3 SPOOLS EA  B  $             81.00 36.00%  $               51.84 N/A N/A
CLH-SD8-4 CABLE LADDER SIDE DROP 8", 4PCS. 12 SPOOLS EA  B  $           278.00 36.00%  $             177.92 N/A N/A

CLH-SPOOL-10 CABLE MANAGEMENT SPOOLS FOR USE WITH CABLE LADDER 
DROP OR WALL-MOUNT, 10 SPOOLS EA  B  $             94.00 36.00%  $               60.16 N/A N/A

CLH-SS-12-2 12" HIGH SIDE STAND-OFF FOR CABLE LADDERS, 2 PIECES EA  B  $             50.00 36.00%  $               32.00 N/A N/A
CLH-WRS LADDER WALL SUPPORT HARDWARE, 1 PIECE EA  B  $             41.00 36.00%  $               26.24 N/A N/A
CLH-WRS-6 LADDER WALL SUPPORT HARDWARE, 6 PIECES EA  B  $           228.00 36.00%  $             145.92 N/A N/A

CLH-WRS-W18-W24 LADDER WALL SUPPORT HARDWARE, SUPPORTS 15", 18" OR 24" 
WIDE LADDER, 1 PAIR EA  B  $             55.00 36.00%  $               35.20 N/A N/A

CLH-WRS-W6-W12 LADDER WALL SUPPORT HARDWARE, SUPPORTS 6", 9" OR 12" 
WIDE LADDER, 1 PAIR EA  B  $             48.00 36.00%  $               30.72 N/A N/A

CLS-COOL1 �QUIET-COOL SERIES  CLOSET COOLER, ACTIVE EXHAUST, 
PASSIVE INTAKE, 50 CFM, 120V EA  B  $           317.00 36.00%  $             202.88 N/A N/A

CLS-COOL2 �QUIET-COOL SERIES  CLOSET COOLER, ACTIVE EXHAUST AND 
INTAKE, 50 CFM, 120V EA  B  $           384.00 36.00%  $             245.76 N/A N/A

CLVRD-WMRK-24 24SP LARGE PERF SPLIT REAR DOOR, WITH SWING HANDLE, 
WMRK, BLACK EA  B  $           427.00 36.00%  $             273.28 N/A N/A

CLVRD-WMRK-24LH 24SP LARGE PERF SPLIT REAR DOOR, LESS HANDLE, WMRK, 
BLACK EA  B  $           406.00 36.00%  $             259.84 N/A N/A

CLVRD-WMRK-42 42SP LARGE PERF SPLIT REAR DOOR, WITH SWING HANDLE, 
WMRK, BLACK EA  B  $           533.00 36.00%  $             341.12 N/A N/A

CLVRD-WMRK-42LH 42SP LARGE PERF SPLIT REAR DOOR, LESS HANDLE, WMRK, 
BLACK EA  B  $           513.00 36.00%  $             328.32 N/A N/A
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CLVRD-WMRK-45 45SP LARGE PERF SPLIT REAR DOOR, WITH SWING HANDLE, 
WMRK, BLACK EA  B  $           593.00 36.00%  $             379.52 N/A N/A

CLVRD-WMRK-45LH 45SP LARGE PERF SPLIT REAR DOOR, LESS HANDLE, WMRK, 
BLACK EA  B  $           572.00 36.00%  $             366.08 N/A N/A

CMB-6 CABLE MANAGEMENT BRACKETS, 1-1/5" X 4-1/2", 6 PIECES EA  B  $             22.00 36.00%  $               14.08 N/A N/A

CM-L CABLE MANAGEMENT KIT FOR EL (84" DESK SYSTEM), INCLUDES 
8 CABLE MANAGERS AND 20' SPIRAL CABLE WRAP EA  B  $           130.00 36.00%  $               83.20 N/A N/A

CM-S CABLE MANAGEMENT KIT FOR ES (60" DESK SYSTEM), INCLUDES 
4 CABLE MANAGERS AMD 20' SPIRAL CABLE WRAP EA  B  $           107.00 36.00%  $               68.48 N/A N/A

CN1032-50 50 PC. 10/32 CAGE NUTS EA  B  $             46.00 36.00%  $               29.44 N/A N/A
CN6MM-100 100 PC. 6MM CAGE NUTS EA  B  $             98.00 36.00%  $               62.72 N/A N/A

COMBO4 UCP MODULE, FOR COMBO FEMALE/MALE XLR PUNCHOUTS,FITS 
MIXED GENDERS WITHIN A MODULE, FITS 4 CONNECTORS EA  B  $             16.30 36.00%  $               10.43 N/A N/A

COMP-COOL �QUIET-COOL SERIES  COMPONENT COOLER, FOR COMPONENTS 
ON OPEN SHELVING, SINGLE PIECE, 8 CFM, 120V EA  B  $             73.00 36.00%  $               46.72 N/A N/A

COMP-COOL-3
�QUIET-COOL SERIES  COMPONENT COOLER, FOR COMPONENTS 

ON OPEN SHELVING, THREE PIECES ON A SINGLE POWER SUPPLY, 
8 CFM EACH, 120V

EA  B  $           231.00 36.00%  $             147.84 N/A N/A

COMP-COOL50 �QUIET-COOL SERIES  COMPONENT COOLER, FOR COMPONENTS 
ON OPEN SHELVING, STANDALONE DESIGN, 50CFM, 120V EA  B  $           261.00 36.00%  $             167.04 N/A N/A

COMP-COOL50P �QUIET-COOL SERIES  COMPONENT COOLER, FOR COMPONENTS 
ON OPEN SHELVING, PLATFORM DESIGN, 50CFM, 120V EA  B  $           354.00 36.00%  $             226.56 N/A N/A

COMP-COOL-E
�QUIET-COOL SERIES  COMPONENT COOLER, FOR COMPONENTS 

ON OPEN SHELVING, SINGLE PIECE THAT PIGGYBACKS TO COMP-
COOL-3, DOES NOT INCLUDE A POWER SUPPLY, 8 CFM, 120V

EA  B  $             68.00 36.00%  $               43.52 N/A N/A

CRATE ENCLOSURE CRATE EA  B  $           427.00 36.00%  $             273.28 N/A N/A
CRD-WMRK-24 24SP SOLID SPLIT REAR DOOR WITH SWING HANDLE, WMRK, 

BLACK EA  B  $           316.00 36.00%  $             202.24 N/A N/A
CRD-WMRK-24LH 24SP SOLID SPLIT REAR DOOR LESS HANDLE, WMRK, BLACK EA  B  $           295.00 36.00%  $             188.80 N/A N/A
CRD-WMRK-42 42SP SOLID SPLIT REAR DOOR WITH SWING HANDLE, WMRK, 

BLACK EA  B  $           328.00 36.00%  $             209.92 N/A N/A
CRD-WMRK-42LH 42SP SOLID SPLIT REAR DOOR LESS HANDLE, WMRK, BLACK EA  B  $           309.00 36.00%  $             197.76 N/A N/A
CRD-WMRK-45 45SP SOLID SPLIT REAR DOOR WITH SWING HANDLE, WMRK, 

BLACK EA  B  $           349.00 36.00%  $             223.36 N/A N/A
CRD-WMRK-45LH 45SP SOLID SPLIT REAR DOOR LESS HANDLE, WMRK, BLACK EA  B  $           328.00 36.00%  $             209.92 N/A N/A
CSA-18 CHASSIS SUPPORT BRACKETS, 18"D, PAIR EA  B  $             47.00 36.00%  $               30.08 N/A N/A
CSA-20 CHASSIS SUPPORT BRACKETS, 20"D, PAIR EA  B  $             49.00 36.00%  $               31.36 N/A N/A
CSA-20-H CHASSIS SUPPORT BRACKETS, 20"D, PAIR, HEAVY DUTY EA  B  $             93.00 36.00%  $               59.52 N/A N/A
CSA-22 CHASSIS SUPPORT BRACKETS, 22"D, PAIR EA  B  $             52.00 36.00%  $               33.28 N/A N/A
CSA-22-H CHASSIS SUPPORT BRACKETS, 22"D, PAIR, HEAVY DUTY EA  B  $             94.00 36.00%  $               60.16 N/A N/A
CSA-24 CHASSIS SUPPORT BRACKETS, 24"D, PAIR EA  B  $             55.00 36.00%  $               35.20 N/A N/A
CSA-24-H CHASSIS SUPPORT BRACKETS, 24"D, PAIR, HEAVY DUTY EA  B  $             98.00 36.00%  $               62.72 N/A N/A
CSA-26 CHASSIS SUPPORT BRACKETS, 26"D, PAIR EA  B  $             57.00 36.00%  $               36.48 N/A N/A
CSA-26-H CHASSIS SUPPORT BRACKETS, 26"D, PAIR, HEAVY DUTY EA  B  $             99.00 36.00%  $               63.36 N/A N/A

CSB CANTILEVER SUPPORT BASE FOR RL OPEN FRAME RACK, BLACK 
FINISH EA  B  $           142.00 36.00%  $               90.88 N/A N/A

CWR-12-17PD 12 SPACE (21"), 2' DATA WALL CAB,PLEXI DOOR,17"DEEP EA  B  $           815.00 36.00%  $             521.60 N/A N/A
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CWR-12-22PD 12 SPACE (21"), 2' DATA WALL CAB,PLEXI DOOR,22"DEEP EA  B  $           894.00 36.00%  $             572.16 N/A N/A
CWR-12-26PD 12 SPACE (21"), 2' DATA WALL CAB,PLEXI DOOR,26"DEEP EA  B  $           947.00 36.00%  $             606.08 N/A N/A
CWR-12-32PD 12 SPACE (21"), 2' DATA WALL CAB,PLEXI DOOR,32"DEEP EA  B  $        1,029.00 36.00%  $             658.56 N/A N/A
CWR-18-17PD 18 SPACE (31-1/2"), 3' DATA WALL CAB,PLEXI DOOR,17"DEEP EA  B  $           887.00 36.00%  $             567.68 N/A N/A
CWR-18-22PD 18 SPACE (31-1/2"), 3' DATA WALL CAB,PLEXI DOOR,22"DEEP EA  B  $           992.00 36.00%  $             634.88 N/A N/A
CWR-18-26PD 18 SPACE (31-1/2"), 3' DATA WALL CAB,PLEXI DOOR,26"DEEP EA  B  $        1,025.00 36.00%  $             656.00 N/A N/A
CWR-18-32PD 18 SPACE (31-1/2"), 3' DATA WALL CAB,PLEXI DOOR,32"DEEP EA  B  $        1,082.00 36.00%  $             692.48 N/A N/A
CWR-26-17PD 26 SPACE (45-1/2"), 4' DATA WALL CAB,PLEXI DOOR,17"DEEP EA  B  $        1,019.00 36.00%  $             652.16 N/A N/A
CWR-26-22PD 26 SPACE (45-1/2"), 4' DATA WALL CAB,PLEXI DOOR,22"DEEP EA  B  $        1,066.00 36.00%  $             682.24 N/A N/A
CWR-26-26PD 26 SPACE (45-1/2"), 4' DATA WALL CAB,PLEXI DOOR,26"DEEP EA  B  $        1,114.00 36.00%  $             712.96 N/A N/A
CWR-26-32PD 26 SPACE (45-1/2"), 4' DATA WALL CAB,PLEXI DOOR,32"DEEP EA  B  $        1,218.00 36.00%  $             779.52 N/A N/A
CWR-FKIT FAN KIT FOR CWR SERIES EA  B  $           195.00 36.00%  $             124.80 N/A N/A
CWR-OFRR12 OFF-SET RAIL KIT,12SP CWR EA  B  $             70.00 36.00%  $               44.80 N/A N/A
CWR-OFRR18 OFF-SET RAIL KIT,18SP CWR EA  B  $             85.00 36.00%  $               54.40 N/A N/A
CWR-OFRR26 OFF-SET RAIL KIT,26SP CWR EA  B  $           105.00 36.00%  $               67.20 N/A N/A
CWR-RR12 REAR RAIL KIT,12SP CWR EA  B  $             66.00 36.00%  $               42.24 N/A N/A
CWR-RR18 REAR RAIL KIT,18SP CWR EA  B  $             81.00 36.00%  $               51.84 N/A N/A
CWR-RR26 REAR RAIL KIT,26SP CWR EA  B  $           101.00 36.00%  $               64.64 N/A N/A

D12-DC DUAL BAY ( 2 X 12 SPACE) OUTBOARD RACK, WITHOUT DOORS, 
DARK CHERRY TOP EA  B  $        2,102.64 36.00%  $          1,345.69 N/A N/A

D12D-DC
DUAL BAY (2 X 12 SPACE) OUTBOARD RACK, INCLUDES 1 PLEXI 
FRONT, 1 REAR DOOR WITH FAN/GASKET/FILTER/CABLE MGM'T, 
DARK CHERRY TOP

EA  B  $        2,913.00 36.00%  $          1,864.32 N/A N/A

D12D-HM
DUAL BAY (2 X 12 SPACE) OUTBOARD RACK, INCLUDES 1 PLEXI 
FRONT, 1 REAR DOOR WITH FAN/GASKET/FILTER/CABLE MGM'T, 
HONEY MAPLE TOP

EA  B  $        2,913.00 36.00%  $          1,864.32 N/A N/A

D12D-PS
DUAL BAY (2 X 12 SPACE) OUTBOARD RACK, INCLUDES 1 PLEXI 
FRONT, 1 REAR DOOR WITH FAN/GASKET/FILTER/CABLE MGM'T, 
PEPPERSTONE TOP

EA  B  $        2,913.00 36.00%  $          1,864.32 N/A N/A

D12SD-DC
DUAL BAY (2 X 12 SPACE) STRAIGHT TOP RACK, INCLUDES 1 
PLEXI FRONT, 1 REAR DOOR WITH FAN/GASKET/FILTER/CABLE 
MGM'T, DARK CHERRY TOP

EA  B  $        2,913.00 36.00%  $          1,864.32 N/A N/A

D12SD-HM
DUAL BAY (2 X 12 SPACE) STRAIGHT TOP RACK, INCLUDES 1 
PLEXI FRONT, 1 REAR DOOR WITH FAN/GASKET/FILTER/CABLE 
MGM'T, HONEY MAPLE TOP

EA  B  $        2,913.00 36.00%  $          1,864.32 N/A N/A

D12SD-PS
DUAL BAY (2 X 12 SPACE) STRAIGHT TOP RACK, INCLUDES 1 
PLEXI FRONT, 1 REAR DOOR WITH FAN/GASKET/FILTER/CABLE 
MGM'T, PEPPERSTONE TOP

EA  B  $        2,913.00 36.00%  $          1,864.32 N/A N/A

D2 �2 SPACE (3 1/2 ) RACK DRAWER, BLACK BRUSHED FINISH EA  B  $           200.00 36.00%  $             128.00 N/A N/A

D2LK �2 SPACE (3 1/2 ) RACK DRAWER, BLACK BRUSHED FINISH, WITH 
KEYLOCK EA  B  $           246.00 36.00%  $             157.44 N/A N/A

D2-UMS-28 2 SPACE (3 1/2")  PULLOUT UNIVERSAL MOUNTING DRAWER, 4 
POINT MOUNTING, 28" DEEP, W/ CABLE MANAGEMENT ARM EA B  $           636.00 36.0%  $             407.04 N/A N/A
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D3 �3 SPACE (5 1/4 ) RACK DRAWER, BLACK BRUSHED FINISH EA  B  $           225.00 36.00%  $             144.00 N/A N/A

D3LK �3 SPACE (5 1/4 ) RACK DRAWER, BLACK BRUSHED FINISH, WITH 
KEYLOCK EA  B  $           271.00 36.00%  $             173.44 N/A N/A

D4 �4 SPACE (7 ) RACK DRAWER, BLACK BRUSHED FINISH EA  B  $           240.00 36.00%  $             153.60 N/A N/A

D4LK �4 SPACE (7 ) RACK DRAWER, BLACK BRUSHED FINISH, WITH 
KEYLOCK EA  B  $           286.00 36.00%  $             183.04 N/A N/A

D5 �5 SPACE (8 3/4 ) RACK DRAWER, BLACK BRUSHED FINISH EA  B  $           273.00 36.00%  $             174.72 N/A N/A

D5LK �5 SPACE (8 3/4 ) RACK DRAWER, BLACK BRUSHED FINISH, WITH 
KEYLOCK EA  B  $           305.00 36.00%  $             195.20 N/A N/A

DANGLE-1-31 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-1-DRK-
31 EA  B  $           136.00 36.00%  $               87.04 N/A N/A

DANGLE-1-3642 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-1-DRK-
36/42 EA  B  $           156.00 36.00%  $               99.84 N/A N/A

DANGLE-2-31 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-2-DRK-
31 EA  B  $           153.00 36.00%  $               97.92 N/A N/A

DANGLE-2-3642 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-2-DRK-
36/42 EA  B  $           173.00 36.00%  $             110.72 N/A N/A

DANGLE-3-31 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-3-DRK-
31 EA  B  $           172.00 36.00%  $             110.08 N/A N/A

DANGLE-3-3642 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-3-DRK-
36/42 EA  B  $           191.00 36.00%  $             122.24 N/A N/A

DCDP COMPACT DISC DRAWER PARTITION, FITS D4, TD4 OR UD-4 EA  B  $             59.00 36.00%  $               37.76 N/A N/A
DCFANKIT-4 4 QTY FANS FOR USE WITH MBRK REAR ACCESS PANEL KIT, 

100CFM EA  B  $           166.00 36.00%  $             106.24 N/A N/A

DCFRD-1/2PNL-44 1/2 SPACE BLANK PANEL FOR GREATER CONTROL OF FAN 
PLACEMENT, FOR USE WITH D-CFRD-44 EA  B  $             77.00 36.00%  $               49.28 N/A N/A

D-CFRD-44 HIGH CFM SPLIT REAR DOOR, 1320 CFM, FOR 44 SPACE DRK EA  B  $        2,062.00 36.00%  $          1,319.68 N/A N/A

DCLVRD-44 79% OPEN AREA SPLIT REAR DOOR OPTION FOR 44 SP DRK SERIES 
RACKS, BLACK FINISH EA  B  $           653.00 36.00%  $             417.92 N/A N/A

D-CPU DESK MOUNT CPU HOLDER EA  B  $           257.00 36.00%  $             164.48 N/A N/A

DCRD-44 SOLID SPLIT REAR DOOR OPTION FOR 44 SP DRK SERIES RACKS, 
BLACK FINISH EA  B  $           344.00 36.00%  $             220.16 N/A N/A

DECP-1X1 1 SPACE (1 3/4") DECORA PANEL, MOUNTS 1 EA  B  $             34.00 36.00%  $               21.76 N/A N/A
DECP-1X2 1 SPACE (1 3/4") DECORA PANEL, MOUNTS 2 EA  B  $             34.00 36.00%  $               21.76 N/A N/A
DECP-1X3 1 SPACE (1 3/4") DECORA PANEL, MOUNTS 3 EA  B  $             35.00 36.00%  $               22.40 N/A N/A
DECP-1X4 1 SPACE (1 3/4") DECORA PANEL, MOUNTS 4 EA  B  $             35.00 36.00%  $               22.40 N/A N/A

DFVRD-44 FULLY VENTED REAR DOOR OPTION FOR 44 SP DRK SERIES 
RACKS, BLACK FINISH EA  B  $           395.00 36.00%  $             252.80 N/A N/A

DLBX DVR LOCKBOX WITH FAN AND FILTER, BLACK FINISH EA  B  $           434.00 36.00%  $             277.76 N/A N/A
DLBX-FSK FRONT SECURITY KIT OF DLBX EA  B  $             40.00 36.00%  $               25.60 N/A N/A
DLBX-RR5 5 SPACE (8 3/4")RAIL KIT FOR DLBX EA  B  $             23.00 36.00%  $               14.72 N/A N/A
DLBX-WM WALL MOUNT KIT FOR DLBX EA  B  $             94.00 36.00%  $               60.16 N/A N/A

DLVFD-44 VENTED FRONT DOOR, 70% OPEN AREA, FITS 44 SPACE DRK 
SERIES RACKS, BLACK FINISH EA  B  $           699.00 36.00%  $             447.36 N/A N/A

DLVRD-44 VENTED REAR DOOR, 70% OPEN AREA, FITS 44 SPACE DRK SERIES 
RACKS, BLACK FINISH EA  B  $           512.00 36.00%  $             327.68 N/A N/A

DM NO-SLIP DRAWER MAT, FITS D, DC, TD AND UD SERIES DRAWERS EA  B  $             13.68 36.00%  $                 8.76 N/A N/A
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DO-5-14 SOLID FRONT DOOR, FITS 5-14 EA  B  $           187.00 36.00%  $             119.68 N/A N/A
DO-5-21 SOLID FRONT DOOR, FITS 5-21 EA  B  $           221.00 36.00%  $             141.44 N/A N/A
DO-5-29 SOLID FRONT DOOR, FITS 5-29 EA  B  $           271.00 36.00%  $             173.44 N/A N/A
DO-5-37 SOLID FRONT DOOR, FITS 5-37 EA  B  $           298.00 36.00%  $             190.72 N/A N/A
DO-5-43 SOLID FRONT DOOR, FITS 5-43 EA  B  $           342.00 36.00%  $             218.88 N/A N/A
DO-5-8 SOLID FRONT DOOR, FITS 5-8 EA  B  $           174.00 36.00%  $             111.36 N/A N/A

DOC DOCUMENT HOLDER FOR INSIDE RACK REAR DOOR, FITS ERK, 
MRK, WRK, VRK EA  B  $             41.00 36.00%  $               26.24 N/A N/A

DOC-SACK DOCUMENT HOLDER FOR REAR DOOR EA  B  $             35.00 36.00%  $               22.40 N/A N/A

DOOR-P10 ESSEX, FRONT OR REAR PLEXI LOCKING DOOR, FITS 10 SPACE 
RACKS, CHARCOAL FINISH EA B  $           189.00 36.0%  $             120.96 N/A N/A

DOOR-P12 ESSEX, FRONT OR REAR PLEXI LOCKING DOOR, FITS 12 SPACE 
RACKS, CHARCOAL FINISH EA B  $           206.00 36.0%  $             131.84 N/A N/A

DOOR-P16 ESSEX, FRONT OR REAR PLEXI LOCKING DOOR, FITS 16 SPACE 
RACKS, CHARCOAL FINISH EA B  $           251.00 36.0%  $             160.64 N/A N/A

DOOR-P18 ESSEX, FRONT OR REAR PLEXI LOCKING DOOR, FITS 18 SPACE 
RACKS, CHARCOAL FINISH EA B  $           274.00 36.0%  $             175.36 N/A N/A

DOOR-P21 ESSEX, FRONT OR REAR PLEXI LOCKING DOOR, FITS 21 SPACE 
RACKS, CHARCOAL FINISH EA B  $           343.00 36.0%  $             219.52 N/A N/A

DOOR-P27 ESSEX, FRONT OR REAR PLEXI LOCKING DOOR, FITS 27 SPACE 
RACKS, CHARCOAL FINISH EA B  $           381.00 36.0%  $             243.84 N/A N/A

DOOR-P35 ESSEX, FRONT OR REAR PLEXI LOCKING DOOR, FITS 35 SPACE 
RACKS, CHARCOAL FINISH EA B  $           434.00 36.0%  $             277.76 N/A N/A

DOOR-P42 ESSEX, FRONT OR REAR PLEXI LOCKING DOOR, FITS 42 SPACE 
RACKS, CHARCOAL FINISH EA B  $           548.00 36.0%  $             350.72 N/A N/A

DOOR-S10 ESSEX, FRONT OR REAR SOLID LOCKING DOOR, FITS 10 SPACE 
RACKS, CHARCOAL FINISH EA B  $           120.00 36.0%  $               76.80 N/A N/A

DOOR-S12 ESSEX, FRONT OR REAR SOLID LOCKING DOOR, FITS 12 SPACE 
RACKS, CHARCOAL FINISH EA B  $           126.00 36.0%  $               80.64 N/A N/A

DOOR-S16 ESSEX, FRONT OR REAR SOLID LOCKING DOOR, FITS 16 SPACE 
RACKS, CHARCOAL FINISH EA B  $           139.00 36.0%  $               88.96 N/A N/A

DOOR-S18 ESSEX, FRONT OR REAR SOLID LOCKING DOOR, FITS 18 SPACE 
RACKS, CHARCOAL FINISH EA B  $           152.00 36.0%  $               97.28 N/A N/A

DOOR-S21 ESSEX, FRONT OR REAR SOLID LOCKING DOOR, FITS 21 SPACE 
RACKS, CHARCOAL FINISH EA B  $           183.00 36.0%  $             117.12 N/A N/A

DOOR-S27 ESSEX, FRONT OR REAR SOLID LOCKING DOOR, FITS 27 SPACE 
RACKS, CHARCOAL FINISH EA B  $           203.00 36.0%  $             129.92 N/A N/A

DOOR-S35 ESSEX, FRONT OR REAR SOLID LOCKING DOOR, FITS 35 SPACE 
RACKS, CHARCOAL FINISH EA B  $           236.00 36.0%  $             151.04 N/A N/A

DOOR-S42 ESSEX, FRONT OR REAR SOLID LOCKING DOOR, FITS 42 SPACE 
RACKS, CHARCOAL FINISH EA B  $           288.00 36.0%  $             184.32 N/A N/A

DOP-5-14 SMOKED PLEXI FRONT DOOR, FITS 5-14 EA  B  $           597.00 36.00%  $             382.08 N/A N/A
DOP-5-21 SMOKED PLEXI FRONT DOOR, FITS 5-21 EA  B  $           642.00 36.00%  $             410.88 N/A N/A
DOP-5-29 SMOKED PLEXI FRONT DOOR, FITS 5-29 EA  B  $           747.00 36.00%  $             478.08 N/A N/A

5213 of 9702



NW Infra Middle Atlantic

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions 
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Middle Atlantic                   
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

DOP-5-37 SMOKED PLEXI FRONT DOOR, FITS 5-37 EA  B  $           791.00 36.00%  $             506.24 N/A N/A
DOP-5-43 SMOKED PLEXI FRONT DOOR, FITS 5-43 EA  B  $           821.00 36.00%  $             525.44 N/A N/A
DOP-5-8 SMOKED PLEXI FRONT DOOR, FITS 5-8 EA  B  $           553.00 36.00%  $             353.92 N/A N/A

DPFD-44 PLEXI FRONT DOOR, FITS 44 SPACE DRK SERIES RACKS, BLACK 
FINISH EA  B  $           917.00 36.00%  $             586.88 N/A N/A

D-PT15 15" WIDE PENCIL TRAY FOR LCD MONITORING DESK EA  B  $           100.00 36.00%  $               64.00 N/A N/A
D-PT22 22" WIDE PENCIL TRAY FOR LCD MONITORING DESK EA  B  $           112.00 36.00%  $               71.68 N/A N/A

DPVFD-44 PLEXI-VENTED FRONT DOOR, FITS 44 SPACE DRK SERIES RACKS, 
BLACK FINISH EA  B  $           970.00 36.00%  $             620.80 N/A N/A

DR-12 DESKTOP RAIL-RACK, 12 SPACE EA  B  $             84.00 36.00%  $               53.76 N/A N/A
DR-8 DESKTOP RAIL-RACK, 8 SPACE EA  B  $             76.00 36.00%  $               48.64 N/A N/A
DRIFT DRIFT PINS FOR ALIGNING RACKS WHILE GANGING, 2 PC. EA  B  $             63.00 36.00%  $               40.32 N/A N/A
D-RING WALL MOUNT / RACKMOUNT D-RING CABLE MANAGER EA  B  $             14.60 36.00%  $                 9.34 N/A N/A

DRK19-44-31 44 SPACE (77"), 19" PANEL WIDTH, 31" DEEP GANGABLE RACK 
WITH CBL MGMT DUCTS & VENTED REAR DOOR, BLACK FINISH EA  B  $        2,153.00 36.00%  $          1,377.92 N/A N/A

DRK19-44-31K
44 SPACE (77"), 19" PANEL WIDTH, 31" DEEP GANGABLE RACK 
WITH CBL MGMT DUCTS, LF, PLEXI FRONT DOOR, VENTED REAR 
DOOR, BLACK FINISH

EA  B  $        3,602.00 36.00%  $          2,305.28 N/A N/A

DRK19-44-31LRD 44 SPACE (77"), 19" PANEL WIDTH, 31" DEEP GANGABLE RACK 
WITH CBL MGMT DUCTS, WITHOUT REAR DOOR, BLACK FINISH EA  B  $        2,043.00 36.00%  $          1,307.52 N/A N/A

DRK19-44-31PRO
44 SPACE (77"), 19" PANEL WIDTH, 31" DEEP GANGABLE RACK 
WITH CAGE-NUT RACKRAIL, CBL MGMT DUCTS & VENTED REAR 
DOOR, BLACK FINISH

EA  B  $        2,251.00 36.00%  $          1,440.64 N/A N/A

DRK19-44-36 44 SPACE (77"), 19" PANEL WIDTH, 36" DEEP GANGABLE RACK 
WITH CBL MGMT DUCTS & VENTED REAR DOOR, BLACK FINISH EA  B  $        2,408.00 36.00%  $          1,541.12 N/A N/A

DRK19-44-36LRD 44 SPACE (77"), 19" PANEL WIDTH, 36" DEEP GANGABLE RACK 
WITH CBL MGMT DUCTS, WITHOUT REAR DOOR, BLACK FINISH EA  B  $        2,296.00 36.00%  $          1,469.44 N/A N/A

DRK19-44-36PRO
44 SPACE (77"), 19" PANEL WIDTH, 36" DEEP GANGABLE RACK 
WITH CAGE-NUT RACKRAIL, CBL MGMT DUCTS & VENTED REAR 
DOOR, BLACK FINISH

EA  B  $        2,507.00 36.00%  $          1,604.48 N/A N/A

DRK19-44-36PROLRD
44 SPACE (77"), 19" PANEL WIDTH, 36" DEEP GANGABLE RACK 
WITH CAGE-NUT RACKRAIL, CBL MGMT DUCTS WITHOUT REAR 
DOOR, BLACK FINISH

EA  B  $        2,395.00 36.00%  $          1,532.80 N/A N/A

DRK19-44-42 44 SPACE (77"), 19" PANEL WIDTH, 42" DEEP GANGABLE RACK 
WITH CBL MGMT DUCTS & VENTED REAR DOOR, BLACK FINISH EA  B  $        2,726.00 36.00%  $          1,744.64 N/A N/A

DRK19-44-42LRD 44 SPACE (77"), 19" PANEL WIDTH, 42" DEEP GANGABLE RACK 
WITH CBL MGMT DUCTS WITHOUT REAR DOOR, BLACK FINISH EA  B  $        2,612.00 36.00%  $          1,671.68 N/A N/A

DRK19-44-42PRO
44 SPACE (77"), 19" PANEL WIDTH, 42" DEEP GANGABLE RACK 
WITH CAGE-NUT RACKRAIL, CBL MGMT DUCTS & VENTED REAR 
DOOR, BLACK FINISH

EA  B  $        2,826.00 36.00%  $          1,808.64 N/A N/A

DRK19-44-42PROLRD
44 SPACE (77"), 19" PANEL WIDTH, 42" DEEP GANGABLE RACK 
WITH CAGE-NUT RACKRAIL, CBL MGMT DUCTS WITHOUT REAR 
DOOR, BLACK FINISH

EA  B  $        2,711.00 36.00%  $          1,735.04 N/A N/A

DRK19-RR44 44 SPACE (77") DRK 19" PANEL WIDTH ADDITIONAL 10-32 
THREADED RAIL KIT EA  B  $           205.00 36.00%  $             131.20 N/A N/A
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DRK19-RR44PRO 44 SPACE (77") DRK 19" PANEL WIDTH ADDITIONAL CAGE-NUT 
STYLE RAIL KIT EA  B  $           225.00 36.00%  $             144.00 N/A N/A

DRK-44DUCT CABLE MANAGEMENT DUCT FOR DRK SERIES RACKS, 44 SPACE 
(77"), 1 PC. EA  B  $           406.00 36.00%  $             259.84 N/A N/A

DSVRD-44 64% OPEN AREA REAR DOOR OPTION FOR 44 SP DRK SERIES 
RACKS, BLACK FINISH EA  B  $           605.00 36.00%  $             387.20 N/A N/A

DT8DC 8 SPACE DESKTOP RACK, DARK CHERRY TOP EA  B  $           417.00 36.00%  $             266.88 N/A N/A
DT8HM 8 SPACE DESKTOP RACK, HONEY MAPLE TOP EA  B  $           417.00 36.00%  $             266.88 N/A N/A
DT8PS 8 SPACE DESKTOP RACK, PEPPERSTONE TOP EA  B  $           417.00 36.00%  $             266.88 N/A N/A

DT-PVFD-10 PLEXI-VENTED FRONT DOOR, FITS 10 SPACE DTRK RACKS, BLACK 
FINISH EA  B  $           275.00 36.00%  $             176.00 N/A N/A

DT-PVFD-12 PLEXI-VENTED FRONT DOOR, FITS 12 SPACE DTRK RACKS, BLACK 
FINISH EA  B  $           290.00 36.00%  $             185.60 N/A N/A

DT-PVFD-14 PLEXI-VENTED FRONT DOOR, FITS 14 SPACE DTRK RACKS, BLACK 
FINISH EA  B  $           315.00 36.00%  $             201.60 N/A N/A

DT-PVFD-18 PLEXI-VENTED FRONT DOOR, FITS 18 SPACE DTRK RACKS, BLACK 
FINISH EA  B  $           345.00 36.00%  $             220.80 N/A N/A

DT-PVFD-7 PLEXI-VENTED FRONT DOOR, FITS 7 SPACE DTRK RACKS, BLACK 
FINISH EA  B  $           212.00 36.00%  $             135.68 N/A N/A

DT-RAP10 REAR ACCESS PANEL KIT, FITS DTRK, BLACK, 10 SPACE EA  B  $           131.00 36.00%  $               83.84 N/A N/A
DT-RAP12 REAR ACCESS PANEL KIT, FITS DTRK, BLACK, 12 SPACE EA  B  $           138.00 36.00%  $               88.32 N/A N/A
DT-RAP14 REAR ACCESS PANEL KIT, FITS DTRK, BLACK, 14 SPACE EA  B  $           143.00 36.00%  $               91.52 N/A N/A
DT-RAP18 REAR ACCESS PANEL KIT, FITS DTRK, BLACK, 18 SPACE EA  B  $           156.00 36.00%  $               99.84 N/A N/A
DT-RAP7 REAR ACCESS PANEL KIT, FITS DTRK, BLACK, 7 SPACE EA  B  $           124.00 36.00%  $               79.36 N/A N/A

DTRK-1018 10 SPACE (17-1/2") 18" DEEP DESKTOP RACK, NO DOORS, BLACK 
FINISH EA  B  $           364.00 36.00%  $             232.96 N/A N/A

DTRK-1218 12 SPACE (21") 18" DEEP DESKTOP RACK, NO DOORS, BLACK 
FINISH EA  B  $           419.00 36.00%  $             268.16 N/A N/A

DTRK-1418 14 SPACE (24-1/2") 18" DEEP DESKTOP RACK, NO DOORS, BLACK 
FINISH EA  B  $           482.00 36.00%  $             308.48 N/A N/A

DTRK-1818 18 SPACE (31-1/2") 18" DEEP DESKTOP RACK, NO DOORS, BLACK 
FINISH EA  B  $           549.00 36.00%  $             351.36 N/A N/A

DTRK-718 7 SPACE (12-1/4") 18" DEEP DESKTOP RACK, NO DOORS, BLACK 
FINISH EA  B  $           301.00 36.00%  $             192.64 N/A N/A

DTRK-W SET OF 4 CASTERS FOR ANY DTRK, WITH MOUNTING HARDWARE EA  B  $             69.00 36.00%  $               44.16 N/A N/A

DT-VFD-10 VENTED FRONT DOOR, FITS 10 SPACE DTRK SERIES RACKS, 
BLACK FINISH EA  B  $           161.00 36.00%  $             103.04 N/A N/A

DT-VFD-12 VENTED FRONT DOOR, FITS 12 SPACE DTRK SERIES RACKS, 
BLACK FINISH EA  B  $           166.00 36.00%  $             106.24 N/A N/A

DT-VFD-14 VENTED FRONT DOOR, FITS 14 SPACE DTRK SERIES RACKS, 
BLACK FINISH EA  B  $           175.00 36.00%  $             112.00 N/A N/A

DT-VFD-18 VENTED FRONT DOOR, FITS 18 SPACE DTRK SERIES RACKS, 
BLACK FINISH EA  B  $           202.00 36.00%  $             129.28 N/A N/A

DT-VFD-7 VENTED FRONT DOOR, FITS 7 SPACE DTRK SERIES RACKS, BLACK 
FINISH EA  B  $           124.00 36.00%  $               79.36 N/A N/A

DUCT-COOL-1PT DUCT COOL SYSTEM, 135 CFM, INCLUDES 25' INSULATED DUCT EA  B  $           613.00 36.00%  $             392.32 N/A N/A
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DUCT-COOL-2PT DUCT COOL SYSTEM, 293 CFM, INCLUDES 25' INSULATED DUCT EA  B  $           752.00 36.00%  $             481.28 N/A N/A
DUP1 UCP MODULE, FOR DUPLEX RECEPTACLES, FITS 1 DUPLEX EA  B  $             16.30 36.00%  $               10.43 N/A N/A
DUP2 UCP MODULE, FOR DUPLEX RECEPTACLES, FITS 2 DUPLEXES EA  B  $             16.30 36.00%  $               10.43 N/A N/A
DVD DVD HOLDER, BLACK BRUSHED FINISH EA  B  $           184.00 36.00%  $             117.76 N/A N/A
DVDP DVD PARTITION, FITS D4, TD4, OR UD-4 EA  B  $             52.00 36.00%  $               33.28 N/A N/A

DVFD-44 25% OPEN AREA VENTED FRONT DOOR FOR 44 SPACE DRK SERIES 
RACKS, BLACK FINISH EA  B  $           593.00 36.00%  $             379.52 N/A N/A

DVRD-44 VENTED REAR DOOR OPTION FOR 44 SP DRK SERIES RACKS, 
BLACK FINISH EA  B  $           111.00 36.00%  $               71.04 N/A N/A

DWR-10-17 � �10 SPACE (17 1/2 ) SECTIONAL WALL RACK, FITS 15  DEEP EQUIP., 
BLACK FINISH EA  B  $           579.00 36.00%  $             370.56 N/A N/A

DWR-10-17PD � �10 SP. (17 1/2 ) DATA WALL RACK WITH PLEXI DOOR, FITS 15  
DEEP EQUIP., BLACK FINISH EA  B  $           784.00 36.00%  $             501.76 N/A N/A

DWR-10-22 � �10 SPACE (17 1/2 ) SECTIONAL WALL RACK, FITS 20  DEEP EQUIP., 
BLACK FINISH EA  B  $           624.00 36.00%  $             399.36 N/A N/A

DWR-10-22PD � �10 SP. (17 1/2 ) DATA WALL RACK WITH PLEXI DOOR, FITS 20  
DEEP EQUIP., BLACK FINISH EA  B  $           824.00 36.00%  $             527.36 N/A N/A

DWR-12-17 � �12 SPACE (21 ) SECTIONAL WALL RACK, FITS 15  DEEP EQUIP., 
BLACK FINISH EA  B  $           642.00 36.00%  $             410.88 N/A N/A

DWR-12-17PD � �12 SPACE (21 ) DATA WALL RACK WITH PLEXI DOOR, FITS 15  
DEEP EQUIP., BLACK FINISH EA  B  $           853.00 36.00%  $             545.92 N/A N/A

DWR-12-22 � �12 SPACE (21 ) SECTIONAL WALL RACK, FITS 20  DEEP EQUIP., 
BLACK FINISH EA  B  $           704.00 36.00%  $             450.56 N/A N/A

DWR-12-22PD � �12 SPACE (21 ) DATA WALL RACK WITH PLEXI DOOR, FITS 20  
DEEP EQUIP., BLACK FINISH EA  B  $           910.00 36.00%  $             582.40 N/A N/A

DWR-12-26 � �12 SPACE (21 ) SECTIONAL WALL RACK, FITS 24  DEEP EQUIP., 
BLACK FINISH EA  B  $           760.00 36.00%  $             486.40 N/A N/A

DWR-12-26PD � �12 SPACE (21 ) DATA WALL RACK WITH PLEXI DOOR, FITS 24  
DEEP EQUIP., BLACK FINISH EA  B  $           957.00 36.00%  $             612.48 N/A N/A

DWR-12-32 � �12 SPACE (21 ) SECTIONAL WALL RACK, FITS 30  DEEP EQUIP., 
BLACK FINISH EA  B  $           801.00 36.00%  $             512.64 N/A N/A

DWR-16-17 � �16 SPACE (28 ) SECTIONAL WALL RACK, FITS 15  DEEP EQUIP., 
BLACK FINISH EA  B  $           744.00 36.00%  $             476.16 N/A N/A

DWR-16-17PD � �16 SP. (28 ) DATA WALL RACK WITH PLEXI DOOR, FITS 15  DEEP 
EQUIP., BLACK FINISH EA  B  $           966.00 36.00%  $             618.24 N/A N/A

DWR-16-22 � �16 SPACE (28 ) SECTIONAL WALL RACK, FITS 20  DEEP EQUIP., 
BLACK FINISH EA  B  $           848.00 36.00%  $             542.72 N/A N/A

DWR-16-22PD � �16 SP. (28 ) DATA WALL RACK WITH PLEXI DOOR, FITS 20  DEEP 
EQUIP., BLACK FINISH EA  B  $        1,059.00 36.00%  $             677.76 N/A N/A

DWR-18-17 � �18 SPACE (31 1/2 ) SECTIONAL WALL RACK, FITS 15  DEEP EQUIP., 
BLACK FINISH EA  B  $           832.00 36.00%  $             532.48 N/A N/A

DWR-18-17PD � �18 SP. (31 1/2 ) DATA WALL RACK WITH PLEXI DOOR, FITS 15  
DEEP EQUIP., BLACK FINISH EA  B  $        1,054.00 36.00%  $             674.56 N/A N/A

DWR-18-22 � �18 SPACE (31 1/2 ) SECTIONAL WALL RACK, FITS 20  DEEP EQUIP., 
BLACK FINISH EA  B  $           915.00 36.00%  $             585.60 N/A N/A
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DWR-18-22PD � �18 SP. (31 1/2 ) DATA WALL RACK WITH PLEXI DOOR, FITS 20  
DEEP EQUIP., BLACK FINISH EA  B  $        1,129.00 36.00%  $             722.56 N/A N/A

DWR-18-26 � �18 SPACE (31 1/2 ) SECTIONAL WALL RACK, FITS 24  DEEP EQUIP., 
BLACK FINISH EA  B  $           944.00 36.00%  $             604.16 N/A N/A

DWR-18-26PD � �18 SP. (31 1/2 ) DATA WALL RACK WITH PLEXI DOOR, FITS 24  
DEEP EQUIP., BLACK FINISH EA  B  $        1,157.00 36.00%  $             740.48 N/A N/A

DWR-18-32 � �18 SPACE (31 1/2 ) SECTIONAL WALL RACK, FITS 30  DEEP EQUIP., 
BLACK FINISH EA  B  $           979.00 36.00%  $             626.56 N/A N/A

DWR-21-17 � �21 SPACE (36 3/4 ) SECTIONAL WALL RACK, FITS 15  DEEP EQUIP., 
BLACK FINISH EA  B  $           928.00 36.00%  $             593.92 N/A N/A

DWR-21-17PD � �21 SP. (36 3/4 ) DATA WALL RACK WITH PLEXI DOOR, FITS 15  
DEEP EQUIP., BLACK FINISH EA  B  $        1,177.00 36.00%  $             753.28 N/A N/A

DWR-21-22 � �21 SPACE (36 3/4 ) SECTIONAL WALL RACK, FITS 20  DEEP EQUIP., 
BLACK FINISH EA  B  $        1,040.00 36.00%  $             665.60 N/A N/A

DWR-21-22PD � �21 SP. (36 3/4 ) DATA WALL RACK WITH PLEXI DOOR, FITS 20  
DEEP EQUIP,. BLACK FINISH EA  B  $        1,277.00 36.00%  $             817.28 N/A N/A

DWR-24-17 � �24 SPACE (42 ) SECTIONAL WALL RACK, FITS 15  DEEP EQUIP., 
BLACK FINISH EA  B  $           960.00 36.00%  $             614.40 N/A N/A

DWR-24-17PD � �24 SP. (42 ) DATA WALL RACK WITH PLEXI DOOR, FITS 15  DEEP 
EQUIP., BLACK FINISH EA  B  $        1,229.00 36.00%  $             786.56 N/A N/A

DWR-24-22 � �24 SPACE (42 ) SECTIONAL WALL RACK, FITS 20  DEEP EQUIP., 
BLACK FINISH EA  B  $        1,120.00 36.00%  $             716.80 N/A N/A

DWR-24-22PD � �24 SP. (42 ) DATA WALL RACK WITH PLEXI DOOR, FITS 20  DEEP 
EQUIP., BLACK FINISH EA  B  $        1,372.00 36.00%  $             878.08 N/A N/A

DWR-24-26 � �24 SPACE (42 ) SECTIONAL WALL RACK, FITS 24  DEEP EQUIP., 
BLACK FINISH EA  B  $        1,325.00 36.00%  $             848.00 N/A N/A

DWR-24-26PD � �24 SP. (42 ) DATA WALL RACK WITH PLEXI DOOR, FITS 24  DEEP 
EQUIP., BLACK FINISH EA  B  $        1,556.00 36.00%  $             995.84 N/A N/A

DWR-24-32 � �24 SPACE (42 ) SECTIONAL WALL RACK, FITS 30  DEEP EQUIP., 
BLACK FINISH EA  B  $        1,345.00 36.00%  $             860.80 N/A N/A

DWR-35-17 � �35 SPACE (61 1/4 ) SECTIONAL WALL RACK, FITS 15  DEEP EQUIP., 
BLACK FINISH EA  B  $        1,136.00 36.00%  $             727.04 N/A N/A

DWR-35-22 � �35 SPACE (61 1/4 ) SECTIONAL WALL RACK, FITS 20  DEEP EQUIP., 
BLACK FINISH EA  B  $        1,312.00 36.00%  $             839.68 N/A N/A

DWR-35-22PD � �35 SP. (61 1/4 ) DATA WALL RACK WITH PLEXI DOOR, FITS 20  
DEEP EQUIP., BLACK FINISH EA  B  $        1,721.00 36.00%  $          1,101.44 N/A N/A

DWR-35-26 � �35 SPACE (61 1/4 ) SECTIONAL WALL RACK, FITS 24  DEEP EQUIP., 
BLACK FINISH EA  B  $        1,469.00 36.00%  $             940.16 N/A N/A

DWR-35-26PD � �35 SP. (61 1/4 ) DATA WALL RACK WITH PLEXI DOOR, FITS 24  
DEEP EQUIP., BLACK FINISH EA  B  $        1,862.00 36.00%  $          1,191.68 N/A N/A

DWR-CVR COVER PLATE/SHELF KIT FOR DWR EA  B  $             42.00 36.00%  $               26.88 N/A N/A

DWR-FK17 2 QTY 4 1/2" FANS, GUARDS AND VENT BLOCKERS FOR 17" DEEP 
DWR SERIES, 190 CFM TOTAL (120 VAC) CORD INCLUDED EA  B  $           185.00 36.00%  $             118.40 N/A N/A

DWR-FK22 2 QTY 4 1/2" FANS, GUARDS AND VENT BLOCKERS FOR 22" DEEP 
DWR SERIES, 190 CFM TOTAL (120 VAC) CORD INCLUDED EA  B  $           185.00 36.00%  $             118.40 N/A N/A
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DWR-FK26 2 QTY 4 1/2" FANS, GUARDS AND VENT BLOCKERS FOR 26" DEEP 
DWR SERIES, 190 CFM TOTAL (120 VAC) CORD INCLUDED EA  B  $           185.00 36.00%  $             118.40 N/A N/A

DWR-FK32 2 QTY 4 1/2" FANS, GUARDS AND VENT BLOCKERS FOR 32" DEEP 
DWR SERIES, 190 CFM TOTAL (120 VAC) CORD INCLUDED EA  B  $           185.00 36.00%  $             118.40 N/A N/A

DWR-RR10 �10 SPACE (17 1/2 ) DWR REAR RAIL KIT EA  B  $             42.00 36.00%  $               26.88 N/A N/A
DWR-RR12 �12 SPACE (21 ) DWR REAR RAIL KIT EA  B  $             46.00 36.00%  $               29.44 N/A N/A
DWR-RR16 �16 SPACE (28 ) DWR REAR RAIL KIT EA  B  $             55.00 36.00%  $               35.20 N/A N/A
DWR-RR18 �18 SPACE (31 1/2 ) DWR REAR RAIL KIT EA  B  $             62.00 36.00%  $               39.68 N/A N/A
DWR-RR21 �21 SPACE (36 3/4 ) DWR REAR RAIL KIT EA  B  $             68.00 36.00%  $               43.52 N/A N/A
DWR-RR24 �24 SPACE (42 ) DWR REAR RAIL KIT EA  B  $             81.00 36.00%  $               51.84 N/A N/A
DWR-RR35 �35 SPACE (61 1/4 ) DWR REAR RAIL KIT EA  B  $           104.00 36.00%  $               66.56 N/A N/A
DWR-RR40 40 SPACE (70") DWR REAR RAIL KIT FOR THE SR-40-22 EA  B  $           114.00 36.00%  $               72.96 N/A N/A
DWR-RR46 46 SPACE (80 1/2") DWR REAR RAIL KIT FOR THE SR-40-22 EA  B  $           122.00 36.00%  $               78.08 N/A N/A
DWR-RR8 �8 SPACE (14 ) EWR REAR RAIL KIT EA  B  $             39.00 36.00%  $               24.96 N/A N/A
DWRSR-ZL MINIMUM CLEARANCE LATCH FOR DWR/SR EA  B  $             95.00 36.00%  $               60.80 N/A N/A

E12DK FRONT/REAR DOOR KIT FOR 12 S12 AND D12 EDIT CENTER SIDE 
RACKS EA  B  $           928.00 36.00%  $             593.92 N/A N/A

EB1 �1 SPACE (1 3/4 ) FLANGED ECONO-BLANK, BLACK POWDER COAT 
FINISH EA  B  $             11.40 36.00%  $                 7.30 N/A N/A

EB1/2 1/2 SPACE (0.875") FLANGED ECONO-BLANK, BLACK POWDER 
COAT FINISH EA  B  $             10.38 36.00%  $                 6.64 N/A N/A

EB1/3 1/3 SPACE (0.583") FLANGED ECONO-BLANK, BLACK POWDER 
COAT FINISH EA  B  $               9.14 36.00%  $                 5.85 N/A N/A

EB1-CP12 12 PC. EB1 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           130.00 36.00%  $               83.20 N/A N/A
EB1-H �1 SPACE (1-3/4 ) HANDLE PANEL, BLACK POWDER COAT FINISH EA  B  $             23.00 36.00%  $               14.72 N/A N/A
EB1MP 50 PC. EB1 MASTER PACK, PANELS IN PLAIN POLY BAGS EA  B  $           481.00 36.00%  $             307.84 N/A N/A

EB2 �2 SPACE (3 1/2 ) FLANGED ECONO-BLANK, BLACK POWDER COAT 
FINISH EA  B  $             15.30 36.00%  $                 9.79 N/A N/A

EB2-CP12 12 PC. EB2 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           176.00 36.00%  $             112.64 N/A N/A
EB2MP 25 PC. EB2 MASTER PACK, PANELS IN PLAIN POLY BAGS EA  B  $           325.00 36.00%  $             208.00 N/A N/A

EB3 �3 SPACE (5 1/4 ) FLANGED ECONO-BLANK, BLACK POWDER COAT 
FINISH EA  B  $             18.62 36.00%  $               11.92 N/A N/A

EB3-CP6 6 PC. EB3 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           107.00 36.00%  $               68.48 N/A N/A

EB4 �4 SPACE (7 ) FLANGED ECONO-BLANK, BLACK POWDER COAT 
FINISH EA  B  $             24.00 36.00%  $               15.36 N/A N/A

EB4-CP6 6 PC. EB4 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           134.00 36.00%  $               85.76 N/A N/A

EB5 �5 SPACE (8 3/4 ) FLANGED ECONO-BLANK, BLACK POWDER COAT 
FINISH EA  B  $             28.00 36.00%  $               17.92 N/A N/A

EB6 �6 SPACE (10 1/2 ) FLANGED ECONO-BLANK, BLACK POWDER 
COAT FINISH EA  B  $             33.00 36.00%  $               21.12 N/A N/A

EC-1 � �1 SPACE (1 3/4 ) ECONO CHASSIS, 6  DEEP, BLACK POWDER COAT 
FINISH EA  B  $             65.00 36.00%  $               41.60 N/A N/A
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EC-2 � �2 SPACE (3 1/2 ) ECONO CHASSIS, 6  DEEP, BLACK POWDER COAT 
FINISH EA  B  $             81.00 36.00%  $               51.84 N/A N/A

EC-3 � �3 SPACE (5 1/4 ) ECONO CHASSIS, 6  DEEP, BLACK POWDER COAT 
FINISH EA  B  $             97.00 36.00%  $               62.08 N/A N/A

EL-DC 84" DESK WITH OVERBRIDGE, DARK CHERRY TOP EA  B  $        2,947.00 36.00%  $          1,886.08 N/A N/A
EL-HM 84" DESK WITH OVERBRIDGE, HONEY MAPLE TOP EA  B  $        2,947.00 36.00%  $          1,886.08 N/A N/A
EL-PS 84" DESK WITH OVERBRIDGE, PEPPERSTONE TOP EA  B  $        2,947.00 36.00%  $          1,886.08 N/A N/A

ELUR+D12D-DC 84" DESK W/2 (4) SPACE RACKS UNDER STANDARD OVERBRIDGE + 
1 DUAL BAY (2 X 12 SPACE) OUTBOARD RACK, DARK CHERRY EA  B  $        5,864.00 36.00%  $          3,752.96 N/A N/A

ELUR+D12D-HM 84" DESK W/2 (4) SPACE RACKS UNDER STANDARD OVERBRIDGE + 
1 DUAL BAY (2 X 12 SPACE) OUTBOARD RACK, HONEY MAPLE EA  B  $        5,864.00 36.00%  $          3,752.96 N/A N/A

ELUR+D12D-PS 84" DESK W/2 (4) SPACE RACKS UNDER STANDARD OVERBRIDGE + 
1 DUAL BAY (2 X 12 SPACE) OUTBOARD RACK, PEPPERSTONE EA  B  $        5,864.00 36.00%  $          3,752.96 N/A N/A

ELUR+S12D-DC 84" DESK W/2 (4) SPACE RACKS UNDER STANDARD OVERBRIDGE + 
1 SINGLE BAY (12 SPACE) OUTBOARD RACK, DARK CHERRY TOPS EA  B  $        5,154.00 36.00%  $          3,298.56 N/A N/A

ELUR+S12D-HM 84" DESK W/2 (4) SPACE RACKS UNDER STANDARD OVERBRIDGE + 
1 SINGLE BAY (12 SPACE) OUTBOARD RACK, HONEY MAPLE TOPS EA  B  $        5,154.00 36.00%  $          3,298.56 N/A N/A

ELUR+S12D-PS 84" DESK W/2 (4) SPACE RACKS UNDER STANDARD OVERBRIDGE + 
1 SINGLE BAY (12 SPACE) OUTBOARD RACK, PEPPERSTONE TOPS EA  B  $        5,154.00 36.00%  $          3,298.56 N/A N/A

ELUR-DC 84" DESK W/2 (4) SPACE RACKS UNDER STANDARD OVERBRIDGE, 
DARK CHERRY TOPS EA  B  $        3,143.00 36.00%  $          2,011.52 N/A N/A

ELUR-HM 84" DESK W/2 (4) SPACE RACKS UNDER STANDARD OVERBRIDGE, 
HONEY MAPLE TOPS EA  B  $        3,143.00 36.00%  $          2,011.52 N/A N/A

ELUR-PS 84" DESK W/2 (4) SPACE RACKS UNDER STANDARD OVERBRIDGE, 
PEPPERSTONE TOPS EA  B  $        3,143.00 36.00%  $          2,011.52 N/A N/A

ERK-1025KD 10 SPACE (17 1/2"), 25" DEEP READY TO ASSEMBLE STAND ALONE 
RACK WITH REAR DOOR, BLACK FINISH EA  B  $           737.00 36.00%  $             471.68 N/A N/A

ERK-10FT
�10  FAN TOP (EXCLUDING FAN) FOR ANY WMRK, ERK-KD, SCRK 

(44 SPACE ONLY) OR ERK (35+ SPACE ONLY) SERIES RACK, BLACK 
FINISH

EA  B  $             54.00 36.00%  $               34.56 N/A N/A

ERK-10FT-550CFM
INTEGRATED 10" FAN TOP, INCLUDES 1 FAN, 665 CFM, FITS ANY 
WMRK, ERK-KD, ERK (35+ SPACE ONLY) OR SCRK (44 SPACE 
ONLY), BLACK FINISH

EA  B  $           500.00 36.00%  $             320.00 N/A N/A

ERK-10FT-FC
INTEGRATED 10" FAN TOP, INCLUDES 1 FAN AND PROPORTIONAL 
SPEED FAN CONTROL, FITS ANY WMRK, ERK-KD, ERK (35+ SPACE 
ONLY) OR SCRK (44 SPACE ONLY), BLACK FINISH

EA  B  $           645.00 36.00%  $             412.80 N/A N/A

ERK-1820 � �18 SPACE(31 1/2 ), 19 1/2  DEEP STAND ALONE RACK WITH REAR 
DOOR, BLACK FINISH EA  B  $           649.00 36.00%  $             415.36 N/A N/A

ERK-1820LRD � �18 SPACE (31 1/2 ), 19 1/2  DEEP STAND ALONE RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $           582.00 36.00%  $             372.48 N/A N/A

ERK-1825 � �18 SPACE (31 1/2 ), 25  DEEP STAND ALONE RACK WITH REAR 
DOOR, BLACK FINISH EA  B  $           715.00 36.00%  $             457.60 N/A N/A

ERK-1825KD 18 SPACE (31 1/2"), 25" DEEP READY TO ASSEMBLE STAND ALONE 
RACK WITH REAR DOOR, BLACK FINISH EA  B  $           787.00 36.00%  $             503.68 N/A N/A

ERK-1825LRD � �18 SPACE (31 1/2 ), 25  DEEP STAND ALONE RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $           647.00 36.00%  $             414.08 N/A N/A
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ERK-1828 �18SP (31 1/2 ) 28D STNDALONE RK W/ REAR DR, BK EA B  $           769.00 36.0%  $             492.16 N/A N/A
ERK-1828LRD �18SP (31 1/2 ) 28D STAND ALONE RACK LRD, BLACK EA B  $           692.00 36.0%  $             442.88 N/A N/A

ERK-2120 21 SPACE (36 3/4"), 19 1/2" DEEP STAND ALONE RACK WITH REAR 
DOOR, BLACK FINISH EA  B  $           690.00 36.00%  $             441.60 N/A N/A

ERK-2120LRD 21 SPACE (36 3/4"), 19 1/2" DEEP STAND ALONE RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $           623.00 36.00%  $             398.72 N/A N/A

ERK-2125 21 SPACE (36 3/4"), 25" DEEP STAND ALONE RACK WITH REAR 
DOOR, BLACK FINISH EA  B  $           756.00 36.00%  $             483.84 N/A N/A

ERK-2125-CONFIG � �21 SPACE (36-3/4 ), 25  DEEP STAND ALONE RACK CONFIGURED 
WITH 4 SHELVES, 15 AMP POWER, BLACK FINISH EA  B  $        1,789.00 36.00%  $          1,144.96 N/A N/A

ERK-2125KD 21 SPACE (36 3/4"), 25" DEEP READY TO ASSEMBLE STAND ALONE 
RACK WITH REAR DOOR, BLACK FINISH EA  B  $           831.00 36.00%  $             531.84 N/A N/A

ERK-2125KD-LRD 21 SPACE (36 3/4"), 25" DEEP READY TO ASSEMBLE STAND ALONE 
RACK WITHOUT REAR DOOR, BLACK FINISH EA B  $           617.78 36.0%  $             395.38 N/A N/A

ERK-2125LRD 21 SPACE (36 3/4"), 25" DEEP STAND ALONE RACK WITHOUT REAR 
DOOR, BLACK FINISH EA  B  $           688.00 36.00%  $             440.32 N/A N/A

ERK-2128 �21SP (36 3/4 ) 28D STNDALONE RK W/ REAR DR, BK EA B  $           813.00 36.0%  $             520.32 N/A N/A
ERK-2128LRD �21SP (36 3/4 ) 28D STAND ALONE RACK LRD, BLACK EA B  $           740.00 36.0%  $             473.60 N/A N/A

ERK-2720 � �27 SPACE (47 1/4 ), 19 1/2  DEEP STAND ALONE RACK WITH REAR 
DOOR, BLACK FINISH EA  B  $           734.00 36.00%  $             469.76 N/A N/A

ERK-2720LRD � �27 SPACE (47 1/4 ), 19 1/2  DEEP STAND ALONE RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $           666.00 36.00%  $             426.24 N/A N/A

ERK-2725 � �27 SPACE (47 1/4 ), 25  DEEP STAND ALONE RACK WITH REAR 
DOOR, BLACK FINISH EA  B  $           796.00 36.00%  $             509.44 N/A N/A

ERK-2725-CONFIG � �27 SPACE (47-1/4 ), 25  DEEP STAND ALONE RACK CONFIGURED 
WITH 5 SHELVES, 15 AMP POWER, BLACK FINISH EA  B  $        1,950.00 36.00%  $          1,248.00 N/A N/A

ERK-2725LRD � �27 SPACE (47 1/4 ), 25  DEEP STAND ALONE RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $           729.00 36.00%  $             466.56 N/A N/A

ERK-2728 �27SP (47 1/4 ) 28D STNDALONE RK W/ REAR DR, BK EA B  $           856.00 36.0%  $             547.84 N/A N/A
ERK-2728LRD �27SP (47 1/4 ) 28D STAND ALONE RACK LRD, BLACK EA B  $           779.00 36.0%  $             498.56 N/A N/A

ERK-3520 � �35 SPACE (61 1/4 ), 19 1/2  DEEP STAND ALONE RACK WITH REAR 
DOOR, BLACK FINISH EA  B  $           800.00 36.00%  $             512.00 N/A N/A

ERK-3520LRD � �35 SPACE (61 1/4 ), 19 1/2  DEEP STAND ALONE RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $           691.00 36.00%  $             442.24 N/A N/A

ERK-3525 � �35 SPACE (61 1/4 ), 25  DEEP STAND ALONE RACK WITH REAR 
DOOR, BLACK FINISH EA  B  $           891.00 36.00%  $             570.24 N/A N/A

ERK-3525-AV � �35 SPACE (61 1/4 ), 25  DEEP STAND ALONE RACK CONFIGURED 
FOR A/V, BLACK FINISH EA  B  $        2,139.00 36.00%  $          1,368.96 N/A N/A

ERK-3525AXS 32 SPACE (56") 20" DEEP AX-S SYSTEM HOUSED IN AN ERK-3525 EA  B  $        1,696.00 36.00%  $          1,085.44 N/A N/A

ERK-3525-CONFIG � �35 SPACE (61-1/4 ), 25  DEEP STAND ALONE RACK CONFIGURED 
WITH 6 SHELVES, 15 AMP POWER, BLACK FINISH EA  B  $        2,216.00 36.00%  $          1,418.24 N/A N/A

ERK-3525KD 35 SPACE (61 1/4"), 25" DEEP READY TO ASSEMBLE STAND ALONE 
RACK WITH REAR DOOR, BLACK FINISH EA  B  $           891.00 36.00%  $             570.24 N/A N/A

ERK-3525LRD � �35 SPACE (61 1/4 ), 25  DEEP STAND ALONE RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $           783.00 36.00%  $             501.12 N/A N/A
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ERK-3528 �35SP (61 1/4 ) 28D STNDALONE RK W/ REAR DR, BK EA B  $           958.00 36.0%  $             613.12 N/A N/A
ERK-3528LRD �35SP (61 1/4 ) 28D STAND ALONE RACK LRD, BLACK EA B  $           833.00 36.0%  $             533.12 N/A N/A

ERK-4020 � �40 SPACE (70 ), 19 1/2  DEEP STAND ALONE RACK WITH REAR 
DOOR, BLACK FINISH EA  B  $           897.00 36.00%  $             574.08 N/A N/A

ERK-4020LRD � �40 SPACE (70 ), 19 1/2  DEEP STAND ALONE RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $           789.00 36.00%  $             504.96 N/A N/A

ERK-4025 � �40 SPACE (70 ), 25  DEEP STAND ALONE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $           945.00 36.00%  $             604.80 N/A N/A

ERK-4025-AV � �40 SPACE (70 ), 25  DEEP STAND ALONE RACK CONFIGURED FOR 
A/V, BLACK FINISH EA  B  $        2,213.00 36.00%  $          1,416.32 N/A N/A

ERK-4025LRD � �40 SPACE (70 ), 25  DEEP STAND ALONE RACK WITHOUT REAR 
DOOR, BLACK FINISH EA  B  $           837.00 36.00%  $             535.68 N/A N/A

ERK-4028 �40SP (70 ) 28D STNDALONE RK W/ REAR DR, BK EA B  $        1,016.00 36.0%  $             650.24 N/A N/A
ERK-4028LRD �40SP (70 ) 28D STAND ALONE RACK LRD, BLACK EA B  $           894.00 36.0%  $             572.16 N/A N/A

ERK-4420 � �44 SPACE (77 ), 19 1/2  DEEP STAND ALONE RACK WITH REAR 
DOOR, BLACK FINISH EA  B  $           951.00 36.00%  $             608.64 N/A N/A

ERK-4420LRD � �44 SPACE (77 ), 19 1/2  DEEP STAND ALONE RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $           843.00 36.00%  $             539.52 N/A N/A

ERK-4425 � �44 SPACE (77 ), 25  DEEP STAND ALONE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,029.00 36.00%  $             658.56 N/A N/A

ERK-4425-AV � �44 SPACE (77 ), 25  DEEP STAND ALONE RACK CONFIGURED FOR 
A/V, BLACK FINISH EA  B  $        2,294.00 36.00%  $          1,468.16 N/A N/A

ERK-4425AXS 41 SPACE (71 3/4") 20" DEEP AX-S SYSTEM HOUSED IN AN ERK-4425 EA  B  $        1,819.00 36.00%  $          1,164.16 N/A N/A

ERK-4425KD 44 SPACE (77"), 25" DEEP READY TO ASSEMBLE STAND ALONE 
RACK WITH REAR DOOR, BLACK FINISH EA  B  $        1,029.00 36.00%  $             658.56 N/A N/A

ERK-4425KD-LRD 44 SPACE (77"), 25" DEEP READY TO ASSEMBLE STAND ALONE 
RACK WITHOUT REAR DOOR, BLACK FINISH EA B  $           905.00 36.0%  $             579.20 N/A N/A

ERK-4425LRD � �44 SPACE (77 ), 25  DEEP STAND ALONE RACK WITHOUT REAR 
DOOR, BLACK FINISH EA  B  $           920.00 36.00%  $             588.80 N/A N/A

ERK-4428 �44SP (77 ) 28D STNDALONE RK W/ REAR DR, BK EA B  $        1,106.00 36.0%  $             707.84 N/A N/A
ERK-4428LRD �44SP (77 ) 28D STAND ALONE RACK LRD, BLACK EA B  $           984.00 36.0%  $             629.76 N/A N/A

ERK-4FT
�4 1/2  FAN TOP (EXCLUDING FANS) FOR ANY WMRK, ERK-KD, ERK 

(35+ SPACE ONLY) OR SCRK (44 SPACE ONLY) SERIES RACK, FITS 
UP TO 3 FANS, BLACK FINISH

EA  B  $             54.00 36.00%  $               34.56 N/A N/A

ERK-4FT-285CFM
INTEGRATED 4 1/2" FAN TOP, INCLUDES 3 FANS, 285 CFM, FITS 
ANY WMRK, ERK-KD, ERK (35+ SPACE ONLY) OR SCRK (44 SPACE 
ONLY), BLACK FINISH

EA  B  $           361.00 36.00%  $             231.04 N/A N/A

ERK-4QFT-FC
INTEGRATED 4 1/2" FAN TOP, INCLUDES 3 QUIET FANS AND 
PROPORTIONAL SPEED FAN CONTROL, FITS ANY WMRK, ERK-KD, 
ERK (35+ SPACE) OR SCRK (44 SPACE ONLY), BLACK FINISH

EA  B  $           650.00 36.00%  $             416.00 N/A N/A

ERK-6FT
�6  FAN TOP (EXCLUDING FANS) FOR ANY WMRK, ERK-KD, ERK 

(35+ SPACE ONLY) OR SCRK (44 SPACE ONLY) SERIES RACK, FITS 
UP TO 2 FANS, BLACK FINISH

EA  B  $             52.00 36.00%  $               33.28 N/A N/A
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ERK-6FT-440CFM
INTEGRATED 6" FAN TOP, INCLUDES 2 FANS, 285 CFM, FITS ANY 
WMRK, ERK-KD, ERK (35+ SPACE ONLY) OR SCRK (44 SPACE 
ONLY), BLACK FINISH

EA  B  $           415.00 36.00%  $             265.60 N/A N/A

ERK-DT
DUCT COOL ADAPTER TOP (EXCLUDING DUCT COOL) FOR ANY 
WMRK, ERK-KD, ERK (35+ SPACE) OR SCRK (44 SPACE ONLY) 
SERIES RACK, BLACK FINISH

EA  B  $             71.00 36.00%  $               45.44 N/A N/A

ERK-LVT 64% OPEN AREA TOP FOR ANY WMRK, ERK-KD, ERK (35+ SPACE 
ONLY) OR SCRK (44 SPACE ONLY) SERIES RACK, BLACK FINISH EA  B  $             66.00 36.00%  $               42.24 N/A N/A

ERK-RR18 �18 SPACE (31 1/2 ) ERK REAR RAIL KIT EA  B  $             57.00 36.00%  $               36.48 N/A N/A
ERK-RR21 �21 SPACE (36 3/4 ) ERK REAR RAIL KIT EA  B  $             63.00 36.00%  $               40.32 N/A N/A
ERK-RR27 �27 SPACE (47 1/4 ) ERK REAR RAIL KIT EA  B  $             77.00 36.00%  $               49.28 N/A N/A
ERK-RR35 �35 SPACE (61 1/4 ) ERK REAR RAIL KIT EA  B  $             85.00 36.00%  $               54.40 N/A N/A
ERK-RR40 �40 SPACE (70 ) ERK REAR RAIL KIT EA  B  $             98.00 36.00%  $               62.72 N/A N/A
ERK-RR44 �44 SPACE (77 ) ERK REAR RAIL KIT EA  B  $           107.00 36.00%  $               68.48 N/A N/A

ERK-ST SOLID TOP FOR ANY WMRK, ERK-KD, ERK (35+ SPACE ONLY) OR 
SCRK (44 SPACE ONLY) SERIES RACK, BLACK FINISH EA  B  $             54.00 36.00%  $               34.56 N/A N/A

ERK-VRD-18 VENTED REAR DOOR OPTION FOR 18 SPACE ERK RACKS, BLACK 
FINISH EA  B  $           143.00 36.00%  $               91.52 N/A N/A

ERK-VRD-21 VENTED REAR DOOR OPTION FOR 21 SPACE ERK RACKS, BLACK 
FINISH EA  B  $           150.00 36.00%  $               96.00 N/A N/A

ERK-VRD-27 VENTED REAR DOOR OPTION FOR 27 SPACE ERK RACKS, BLACK 
FINISH EA  B  $           164.00 36.00%  $             104.96 N/A N/A

ERK-VRD-35 VENTED REAR DOOR OPTION FOR 35 SPACE ERK RACKS, BLACK 
FINISH EA  B  $           182.00 36.00%  $             116.48 N/A N/A

ERK-VRD-40 VENTED REAR DOOR OPTION FOR 40 SPACE ERK RACKS, BLACK 
FINISH EA  B  $           204.00 36.00%  $             130.56 N/A N/A

ERK-VRD-44 VENTED REAR DOOR OPTION FOR 44 SPACE ERK RACKS, BLACK 
FINISH EA  B  $           215.00 36.00%  $             137.60 N/A N/A

ERK-VT VENTED TOP FOR ANY WMRK, ERK-KD, ERK (35+ SPACE ONLY) OR 
SCRK (44 SPACE ONLY) SERIES RACK, BLACK FINISH EA  B  $             54.00 36.00%  $               34.56 N/A N/A

ERK-Z4 SEISMIC FLOOR ANCHOR BRACKETS FOR THE ERK SERIES EA  B  $             48.00 36.00%  $               30.72 N/A N/A

ES+S12D-DC 60" DESK W/OVERBRIDGE + 1 SINGLE BAY (12 SPACE) OUTBOARD 
RACK, DARK CHERRY TOPS EA  B  $        4,679.00 36.00%  $          2,994.56 N/A N/A

ES+S12D-HM 60" DESK W/OVERBRIDGE + 1 SINGLE BAY (12 SPACE) OUTBOARD 
RACK, HONEY MAPLE TOPS EA  B  $        4,679.00 36.00%  $          2,994.56 N/A N/A

ES+S12D-PS 60" DESK W/OVERBRIDGE + 1 SINGLE BAY (12 SPACE) OUTBOARD 
RACK, PEPPERSTONE TOPS EA  B  $        4,679.00 36.00%  $          2,994.56 N/A N/A

ES-DC 60" DESK WITH OVERBRIDGE, DARK CHERRY TOP EA  B  $        2,791.00 36.00%  $          1,786.24 N/A N/A
ES-HM 60" DESK WITH OVERBRIDGE, HONEY MAPLE TOP EA  B  $        2,710.00 36.00%  $          1,734.40 N/A N/A
ES-PS 60" DESK WITH OVERBRIDGE, PEPPERSTONE TOP EA  B  $        2,791.00 36.00%  $          1,786.24 N/A N/A

ESUR+S12D-DC 60" DESK W/2 (4) SPACE RACKS UNDER STANDARD OVERBRIDGE + 
1 SINGLE BAY (12 SPACE) OUTBOARD RACK, DARK CHERRY TOPS EA  B  $        4,959.00 36.00%  $          3,173.76 N/A N/A

ESUR+S12D-HM 60" DESK W/2 (4) SPACE RACKS UNDER STANDARD OVERBRIDGE + 
1 SINGLE BAY (12 SPACE) OUTBOARD RACK, HONEY MAPLE TOPS EA  B  $        4,959.00 36.00%  $          3,173.76 N/A N/A
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ESUR+S12D-PS 60" DESK W/2 (4) SPACE RACKS UNDER STANDARD OVERBRIDGE + 
1 SINGLE BAY (12 SPACE) OUTBOARD RACK, PEPPERSTONE TOPS EA  B  $        4,959.00 36.00%  $          3,173.76 N/A N/A

ESUR-DC 60" DESK W/2 (4) SPACE RACKS UNDER STANDARD OVERBRIDGE, 
DARK CHERRY TOPS EA  B  $        3,003.00 36.00%  $          1,921.92 N/A N/A

ESUR-HM 60" DESK W/2 (4) SPACE RACKS UNDER STANDARD OVERBRIDGE, 
HONEY MAPLE TOPS EA  B  $        3,003.00 36.00%  $          1,921.92 N/A N/A

ESUR-PS 60" DESK W/2 (4) SPACE RACKS UNDER STANDARD OVERBRIDGE, 
PEPPERSTONE TOPS EA  B  $        3,003.00 36.00%  $          1,921.92 N/A N/A

ESX-ACC-BKT ESSEX ACCESSORY BRACKET,POWER/CABLE MNG,PAIR EA B  $             28.00 36.0%  $               17.92 N/A N/A

EVFD-10 SLOTTED VENTED FRONT DOOR, FITS 10 SPACE EWR SERIES 
RACKS, BLACK FINISH EA  B  $           223.00 36.00%  $             142.72 N/A N/A

EVFD-12 SLOTTED VENTED FRONT DOOR, FITS 12 SPACE EWR SERIES 
RACKS, BLACK FINISH EA  B  $           237.00 36.00%  $             151.68 N/A N/A

EVFD-16 SLOTTED VENTED FRONT DOOR, FITS 16 SPACE EWR SERIES 
RACKS, BLACK FINISH EA  B  $           242.00 36.00%  $             154.88 N/A N/A

EVFD-8 SLOTTED VENTED FRONT DOOR, FITS 8 SPACE EWR SERIES 
RACKS, BLACK FINISH EA  B  $           202.00 36.00%  $             129.28 N/A N/A

EVT1 �1 SPACE (1 3/4 ) SLOTTED ECONO VENT, BLACK FINISH EA  B  $             14.26 36.00%  $                 9.13 N/A N/A
EVT1-CP12 12 PC. EVT1 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           163.00 36.00%  $             104.32 N/A N/A
EVT2 �2 SPACE (3 1/2 ) SLOTTED ECONO VENT, BLACK FINISH EA  B  $             18.62 36.00%  $               11.92 N/A N/A
EVT2-CP12 12 PC. EVT2 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           213.00 36.00%  $             136.32 N/A N/A
EVTA-1 1 SPACE (1 3/4") VENT, VERTICAL SLOTS, BLACK BRUSHED FINISH EA  B  $             31.00 36.00%  $               19.84 N/A N/A
EVTA-2 2 SPACE (3 1/2") VENT, VERTICAL SLOTS, BLACK BRUSHED FINISH EA  B  $             37.00 36.00%  $               23.68 N/A N/A

EWR-10-17 � �10 SPACE (17 1/2 ) ECONO SECTIONAL WALL RACK, FITS 15  DEEP 
EQUIP., BLACK FINISH EA  B  $           457.00 36.00%  $             292.48 N/A N/A

EWR-10-17SD �10 SPACE (17 1/2 ) ECONO SECTIONAL WALL RACK WITH SOLID 
�FRONT DOOR, FITS 15  DEEP EQUIP., BLACK FINISH EA  B  $           559.00 36.00%  $             357.76 N/A N/A

EWR-10-22 � �10 SPACE (17 1/2 ) ECONO SECTIONAL WALL RACK, FITS 20  DEEP 
EQUIP., BLACK FINISH EA  B  $           496.00 36.00%  $             317.44 N/A N/A

EWR-10-22SD �10 SPACE (17 1/2 ) ECONO SECTIONAL WALL RACK WITH SOLID 
�FRONT DOOR, FITS 20  DEEP EQUIP., BLACK FINISH EA  B  $           612.00 36.00%  $             391.68 N/A N/A

EWR-12-17 � �12 SPACE (21 ) ECONO SECTIONAL WALL RACK, FITS 15  DEEP 
EQUIP., BLACK FINISH EA  B  $           533.00 36.00%  $             341.12 N/A N/A

EWR-12-17SD �12 SPACE (21 ) ECONO SECTIONAL WALL RACK WITH SOLID 
�FRONT DOOR, FITS 15  DEEP EQUIP., BLACK FINISH EA  B  $           637.00 36.00%  $             407.68 N/A N/A

EWR-12-22 � �12 SPACE (21 ) ECONO SECTIONAL WALL RACK, FITS 20  DEEP 
EQUIP., BLACK FINISH EA  B  $           574.00 36.00%  $             367.36 N/A N/A

EWR-12-22SD �12 SPACE (21 ) ECONO SECTIONAL WALL RACK WITH SOLID 
�FRONT DOOR, FITS 20  DEEP EQUIP., BLACK FINISH EA  B  $           703.00 36.00%  $             449.92 N/A N/A

EWR-16-17 � �16 SPACE (28 ) ECONO SECTIONAL WALL RACK, FITS 15  DEEP 
EQUIP., BLACK FINISH EA  B  $           644.00 36.00%  $             412.16 N/A N/A

EWR-16-17SD �16 SPACE (28 ) ECONO SECTIONAL WALL RACK WITH SOLID 
�FRONT DOOR, FITS 15  DEEP EQUIP., BLACK FINISH EA  B  $           786.00 36.00%  $             503.04 N/A N/A

EWR-16-22 � �16 SPACE (28 ) ECONO SECTIONAL WALL RACK, FITS 20  DEEP 
EQUIP., BLACK FINISH EA  B  $           743.00 36.00%  $             475.52 N/A N/A
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EWR-16-22SD �16 SPACE (28 ) ECONO SECTIONAL WALL RACK WITH SOLID 
�FRONT DOOR, FITS 20  DEEP EQUIP., BLACK FINISH EA  B  $           882.00 36.00%  $             564.48 N/A N/A

EWR-8-17 � �8 SPACE (14 ) ECONO SECTIONAL WALL RACK, FITS 15  DEEP 
EQUIP., BLACK FINISH EA  B  $           413.00 36.00%  $             264.32 N/A N/A

EWR-8-17SD �8 SPACE (14 ) ECONO SECTIONAL WALL RACK WITH SOLID 
�FRONT DOOR, FITS 15  DEEP EQUIP., BLACK FINISH EA  B  $           472.00 36.00%  $             302.08 N/A N/A

EWR-8-22 � �8 SPACE (14 ) ECONO SECTIONAL WALL RACK, FITS 20  DEEP 
EQUIP., BLACK FINISH EA  B  $           458.00 36.00%  $             293.12 N/A N/A

EWR-8-22SD �8 SPACE (14 ) ECONO SECTIONAL WALL RACK WITH SOLID 
�FRONT DOOR, FITS 20  DEEP EQUIP., BLACK FINISH EA  B  $           552.00 36.00%  $             353.28 N/A N/A

EWR-ARB-17 RACKRAIL BRACKET EXTENDER FOR 17" DEEP EWR EA  B  $             48.00 36.00%  $               30.72 N/A N/A
EWR-ARB-22 RACKRAIL BRACKET EXTENDER FOR 22" DEEP EWR EA  B  $             54.00 36.00%  $               34.56 N/A N/A
FAN �4 1/2  FAN, 95 CFM (120 VAC) CORD AND HARDWARE INCLUDED EA  B  $             69.00 36.00%  $               44.16 N/A N/A
FAN-10 �10  FAN, 550 CFM (120 VAC) CORD AND HARDWARE INCLUDED EA  B  $           279.00 36.00%  $             178.56 N/A N/A
FAN-119 �4 1/2  FAN, 95 CFM (220 VAC) CORD AND HARDWARE INCLUDED EA  B  $             69.00 36.00%  $               44.16 N/A N/A

FAN2-DC 2 QTY 4" FANS, 138CFM TOTAL (DC), GUARDS AND HARDWARE 
INCLUDED EA  B  $             91.00 36.00%  $               58.24 N/A N/A

FAN2-DC-FC 2 QTY 4" FANS, 138CFM TOTAL (DC), THERMOSTATIC 
CONTROLLER, GUARDS AND HARDWARE INCLUDED EA  B  $           249.00 36.00%  $             159.36 N/A N/A

FAN-6 �6  FAN, 220 CFM (120 VAC) CORD AND HARDWARE INCLUDED EA  B  $           121.00 36.00%  $               77.44 N/A N/A
FANCORD-2X1 FAN POWER CORD FOR 2 FANS, WITH 1 PLUG, 6 FT EA  B  $             17.32 36.00%  $               11.08 N/A N/A
FANCORD-3X1 FAN POWER CORD FOR 3 FANS, WITH 1 PLUG, 6 FT EA  B  $             18.98 36.00%  $               12.15 N/A N/A
FANCORD-4X1 FAN POWER CORD FOR 4 FANS, WITH 1 PLUG, 6 FT EA  B  $             22.00 36.00%  $               14.08 N/A N/A

FANPNL-2DC ESSEX, FAN PANEL ASSEMBLY, TWO DC FANS, 3 SPACE, BLACK 
POWDERCOAT FINISH EA B  $           122.00 36.0%  $               78.08 N/A N/A

FANTOP-138DC ESSEX, INTEGRATED FAN TOP, INCLUDES (2) 4.5" DC FANS, FITS 20" 
AND 24" DEEP QAR/MMR RACKS EA B  $           132.00 36.0%  $               84.48 N/A N/A

FBPANEL-1U-2PK ESSEX, FLANGED BLANK PANEL, 1 SPACE (1 3/4"), 2 PACK, BLACK 
POWDERCOAT FINISH EA B  $             17.68 36.0%  $               11.32 N/A N/A

FBPANEL-2U-2PK ESSEX, FLANGED BLANK PANEL, 2 SPACE (1 3/4"), 2 PACK, BLACK 
POWDERCOAT FINISH EA B  $             27.00 36.0%  $               17.28 N/A N/A

FBPANEL-3U-2PK ESSEX, FLANGED BLANK PANEL, 3 SPACE (1 3/4"), 2 PACK, BLACK 
POWDERCOAT FINISH EA B  $             32.00 36.0%  $               20.48 N/A N/A

FC-2-215-1CA
PROPORTIONAL SPEED THERMOSTATIC FAN CONTROL, (2) 2-15R 
FAN RECEPTACLES, (2) 5-15R ALWAYS ON FAN RECEPTACLES, 
STAND-ALONE WITH 9' CORD

EA  B  $           277.00 36.00%  $             177.28 N/A N/A

FC-4-1CA PROPORTIONAL SPEED THERMOSTATIC FAN CONTROL, (4) 1-15R 
RECEPTACLES, STAND-ALONE WITH 9' CORD EA  B  $           249.00 36.00%  $             159.36 N/A N/A

FC-4A PROPORTIONAL SPEED THERMOSTATIC FAN CONTROL, (4) 1-15R 
FAN RECEPTACLES, MOUNTS IN MPR RACEWAY EA  B  $           227.00 36.00%  $             145.28 N/A N/A

FC-4-IEC
PROPORTIONAL SPEED THERMOSTATIC 220V AC FAN CONTROL, 4 
IEC FEMALE RECEPTICALS (FOR FANS), 1 IEC MALE SOCKET FOR 
POWER, STAND ALONE

EA  B  $           216.00 36.00%  $             138.24 N/A N/A

FC-CFRD PROPORTIONAL SPEED THERMOSTATIC FAN CONTROL FOR HIGH-
CFM REAR DOORS, 1 SPACE, BLACK FINISH EA  B  $           333.00 36.00%  $             213.12 N/A N/A
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FC-DC ESSEX, THERMOSTATIC FAN CONTROL, ACCEPTS 4 DC FANS EA B  $           142.00 36.0%  $               90.88 N/A N/A

FD-10 SOLID FRONT DOOR, FITS 10 SPACE DWR SERIES RACKS, BLACK 
FINISH EA  B  $           142.00 36.00%  $               90.88 N/A N/A

FD-12 SOLID FRONT DOOR, FITS 12 SPACE DWR SERIES RACKS, BLACK 
FINISH EA  B  $           157.00 36.00%  $             100.48 N/A N/A

FD-16 SOLID FRONT DOOR, FITS 16 SPACE DWR SERIES RACKS, BLACK 
FINISH EA  B  $           173.00 36.00%  $             110.72 N/A N/A

FD-18 SOLID FRONT DOOR, FITS 18 SPACE DWR AND ERK SERIES RACKS, 
BLACK FINISH EA  B  $           198.00 36.00%  $             126.72 N/A N/A

FD-21 SOLID FRONT DOOR, FITS 21 SPACE DWR SERIES RACKS, BLACK 
FINISH EA  B  $           220.00 36.00%  $             140.80 N/A N/A

FD-24 SOLID FRONT DOOR, FITS 24 SPACE DWR, MRK AND WRK SERIES 
RACKS, BLACK FINISH EA  B  $           236.00 36.00%  $             151.04 N/A N/A

FD-27 SOLID FRONT DOOR, FITS 27 SPACE ERK SERIES RACKS, BLACK 
FINISH EA  B  $           276.00 36.00%  $             176.64 N/A N/A

FD-35 SOLID FRONT DOOR, FITS 35 SPACE DWR AND ERK  SERIES RACKS, 
BLACK FINISH EA  B  $           286.00 36.00%  $             183.04 N/A N/A

FD-37 SOLID FRONT DOOR, FITS 37 SPACE MRK AND WRK SERIES RACKS, 
BLACK FINISH EA  B  $           295.00 36.00%  $             188.80 N/A N/A

FD-40 SOLID FRONT DOOR, FITS 40 SPACE ERK, MRK, WRK SERIES 
RACKS, BLACK FINISH EA  B  $           305.00 36.00%  $             195.20 N/A N/A

FD-42 SOLID FRONT DOOR, FITS 42 SPACE WMRK SERIES RACKS, BLACK 
FINISH EA  B  $           296.00 36.00%  $             189.44 N/A N/A

FD-44 SOLID FRONT DOOR, FITS 44 SPACE ERK, MRK, VRK, WRK SERIES 
RACKS, BLACK FINISH EA  B  $           314.00 36.00%  $             200.96 N/A N/A

FD-45 SOLID FRONT DOOR, FITS 45 SPACE WMRK SERIES RACKS, BLACK 
FINISH EA  B  $           313.00 36.00%  $             200.32 N/A N/A

FD-46 SOLID FRONT DOOR, FITS 46 SPACE SR SERIES RACK, BLACK 
FINISH EA  B  $           338.00 36.00%  $             216.32 N/A N/A

FD-54 SOLID FRONT DOOR, FITS VMRK-54, BLACK FINISH EA  B  $           392.00 36.00%  $             250.88 N/A N/A
FD-8 SOLID FRONT DOOR, FITS EWR, BLACK FINISH EA  B  $           113.00 36.00%  $               72.32 N/A N/A
FD-WMRK-24 24SP SOLID FRONT DR WITH SWING HANDLE,WMRK, BLACK EA  B  $           248.00 36.00%  $             158.72 N/A N/A
FD-WMRK-24LH 24SP SOLID FRONT DR LESS HANDLE,WMRK, BLACK EA  B  $           227.00 36.00%  $             145.28 N/A N/A
FD-WMRK-42 42SP SOLID FRONT DR WITH SWING HANDLE,WMRK, BLACK EA  B  $           309.00 36.00%  $             197.76 N/A N/A
FD-WMRK-42LH 42SP SOLID FRONT DR LESS HANDLE,WMRK, BLACK EA  B  $           288.00 36.00%  $             184.32 N/A N/A
FD-WMRK-45 45SP SOLID FRONT DR WITH SWING HANDLE,WMRK, BLACK EA  B  $           325.00 36.00%  $             208.00 N/A N/A
FD-WMRK-45LH 45SP SOLID FRONT DR LESS HANDLE,WMRK, BLACK EA  B  $           305.00 36.00%  $             195.20 N/A N/A
FEB1-CP12 12 PC. FEB1 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           118.00 36.00%  $               75.52 N/A N/A
FEB1MP 50 PC. FEB1 MASTER PACK, PANELS IN PLAIN POLY BAGS EA  B  $           421.00 36.00%  $             269.44 N/A N/A
FEB2-CP12 12 PC. FEB2 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           154.00 36.00%  $               98.56 N/A N/A
FEB2MP 25 PC. FEB2 MASTER PACK, PANELS IN PLAIN POLY BAGS EA  B  $           282.00 36.00%  $             180.48 N/A N/A
FEB3-CP6 6 PC. FEB3 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           102.00 36.00%  $               65.28 N/A N/A
FEB4-CP6 6 PC. FEB4 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           125.00 36.00%  $               80.00 N/A N/A

FI-2 2 SPACE (3 1/2") CUSTOMIZABLE FOAM INSERT, FOR USE WITH 
ANY MIDDLE ATLANTIC PRODUCTS DRAWER EA  B  $             46.00 36.00%  $               29.44 N/A N/A
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FI-3 3 SPACE (5 1/4") CUSTOMIZABLE FOAM INSERT, FOR USE WITH 
ANY MIDDLE ATLANTIC PRODUCTS DRAWER EA  B  $             51.00 36.00%  $               32.64 N/A N/A

FI-4 4 SPACE (7") CUSTOMIZABLE FOAM INSERT, FOR USE WITH ANY 
MIDDLE ATLANTIC PRODUCTS DRAWER EA  B  $             64.00 36.00%  $               40.96 N/A N/A

FILTER �3 SPACE (5 1/4 ) WASHABLE FILTER KIT EA  B  $             50.00 36.00%  $               32.00 N/A N/A
FK2 �2 SPACE (3 1/2 ) UCP FRAME KIT WITH HARDWARE EA  B  $             45.00 36.00%  $               28.80 N/A N/A
FK4 �4 SPACE (7 ) UCP FRAME KIT WITH HARDWARE EA  B  $             80.00 36.00%  $               51.20 N/A N/A
FP1 FAN PANEL FOR 1 FAN, BLACK BRUSHED FINISH, 3 SPACE EA  B  $             50.00 36.00%  $               32.00 N/A N/A
FP2 FAN PANEL FOR 2 FANS, BLACK BRUSHED FINISH, 3 SPACE EA  B  $             52.00 36.00%  $               33.28 N/A N/A
FP3 FAN PANEL FOR 3 FANS, BLACK BRUSHED FINISH, 3 SPACE EA  B  $             55.00 36.00%  $               35.20 N/A N/A

FTA-3 FAN TRAY, THREE 69 CFM FANS, 207 CFM TOTAL (DC), 
THERMOSTATIC CONTROL, 1 SPACE, BLACK POWDERCOAT FINISH EA  B  $           399.00 36.00%  $             255.36 N/A N/A

FTA-6 FAN TRAY, SIX 69 CFM FANS, 414 CFM TOTAL (DC), 
THERMOSTATIC CONTROL, 1 SPACE, BLACK POWDERCOAT FINISH EA  B  $           503.00 36.00%  $             321.92 N/A N/A

FT-FAN FAN FOR FAN TRAY, 69 CFM, DC EA  B  $             61.00 36.00%  $               39.04 N/A N/A

FVS-800ES-BK FLEXVIEW ELECTRIC LIFT DISPLAY CART , STATIONARY WITH 
LEVELERS, VESA 800 MOUNTING PATTERN, BLACK FINISH EA B  $        3,098.00 36.0%  $          1,982.72 N/A N/A

FVS-800ESC-BK FLEXVIEW ELECTRIC LIFT DISPLAY CART WITH 4 INCH CASTERS, 
42 TO 65 IN MONITORS, BLACK FINISH EA B  $        3,198.00 36.0%  $          2,046.72 N/A N/A

FVS-800ESC-WH FLEXVIEW ELECTRIC LIFT DISPLAY CART WITH 4 INCH CASTERS, 
VESA 800 MOUNTING PATTERN, WHITE FINISH EA B  $        3,198.00 36.0%  $          2,046.72 N/A N/A

FVS-800ES-WH FLEXVIEW ELECTRIC LIFT DISPLAY CART , STATIC WITH 
LEVELERS, VESA 800 MOUNTING PATTERN, WHITE FINISH EA B  $        3,098.00 36.0%  $          1,982.72 N/A N/A

FVS-800S-BK FLEXVIEW SINGLE DISPLAY CART, STATIONARY WITH LEVELERS, 
42 TO 80 INCH MONITOR, BLACK FINISH EA B  $        2,098.00 36.0%  $          1,342.72 N/A N/A

FVS-800SC-BK FLEXVIEW SINGLE DISPLAY CART WITH 4 INCH CASTERS, VESA 
800 MOUNT, BLACK FINISH EA B  $        2,198.00 36.0%  $          1,406.72 N/A N/A

FVS-800SC-WH FLEXVIEW SINGLE DISPLAY CART WITH 4 INCH CASTERS, VESA 
800 MOUNTING PATTERN, WHITE FINISH EA B  $        2,198.00 36.0%  $          1,406.72 N/A N/A

FVS-800S-WH FLEXVIEW SINGLE DISPLAY CART, STATIC WITH LEVELERS, VESA 
800 MOUNTING PATTERN,  WHITE FINISH EA B  $        2,098.00 36.0%  $          1,342.72 N/A N/A

FVS-CMTB-128-BK FLEXVIEW CAMERA MOUNT, FITS FLEXVIEW CART/STAND, TOP 
OR BOTTOM OF SCREEN MOUNTING, BLACK POWDEROCAT EA B  $           180.00 36.0%  $             115.20 N/A N/A

FVS-CMTB-128-WH FLEXVIEW CAMERA MOUNT, FITS FLEXVIEW CART/STAND, TOP 
OR BOTTOM OF SCREEN MOUNTING WHITE POWDEROCAT EA B  $           180.00 36.0%  $             115.20 N/A N/A

FVS-SBBU FLEXVIEW SOUNDBAR ATTACHMENT BRACKET, MOUNTS 
SOUNDBAR ABOVE OR BELOW MONITOR, UNIVERSAL FIT, BLACK EA B  $           200.00 36.0%  $             128.00 N/A N/A

FWS FIXED WRITING SHELF/KEYBOARD SHELF EA  B  $           140.00 36.00%  $               89.60 N/A N/A

G-8X10 8" GROUND WIRES WITH RING TERMINAL, FOR USE WITH MPR, 10 
PIECES EA  B  $             22.00 36.00%  $               14.08 N/A N/A

GANG-10 RACK GANGING HARDWARE FOR 10 RACKS EA  B  $             31.00 36.00%  $               19.84 N/A N/A
GANG-10T HARDWARE FOR THREADED RACK GANGING INSERTS, 10 RACKS EA  B  $             30.00 36.00%  $               19.20 N/A N/A
GK-1X7G 1" X 7" OBROUND GROMMET KIT, 4 PIECES EA  B  $             58.00 36.00%  $               37.12 N/A N/A
GK-3G 3" GLAND GROMMET KIT, 4 PIECES EA  B  $             56.00 36.00%  $               35.84 N/A N/A
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GK4 4" GANGING GROMMET KIT, 4 PIECES EA  B  $             54.00 36.00%  $               34.56 N/A N/A
GK-4G 4" GLAND GROMMET KIT, 4 PIECES EA  B  $             59.00 36.00%  $               37.76 N/A N/A
GR-30 CABLE PROTECTING GROMMET MATERIAL, 30 FEET EA  B  $             45.00 36.00%  $               28.80 N/A N/A
GUARD �HAMBURGER STYLE GUARD FOR 4 1/2  FANS EA  B  $               8.32 36.00%  $                 5.32 N/A N/A
GUARD-10 �HAMBURGER STYLE GUARD FOR 10  FANS EA  B  $             50.00 36.00%  $               32.00 N/A N/A
GUARD-6 �HAMBURGER STYLE GUARD FOR 6  FANS EA  B  $             19.54 36.00%  $               12.51 N/A N/A

HANG-MMR10 ESSEX, OPTIONAL QUICK-HANG BRACKET FOR 10 SPACE MMR 
SERIES, CHARCOAL GRAY FINISH EA B  $             84.00 36.0%  $               53.76 N/A N/A

HANG-MMR12 ESSEX, OPTIONAL QUICK-HANG BRACKET FOR 12 SPACE MMR, 
CHARCOAL GRAY FINISH EA B  $           100.00 36.0%  $               64.00 N/A N/A

HANG-MMR16 ESSEX, OPTIONAL QUICK-HANG BRACKET FOR 16 SPACE MMR 
SERIES, CHARCOAL GRAY FINISH EA B  $           124.00 36.0%  $               79.36 N/A N/A

HANG-MMR18 ESSEX, OPTIONAL QUICK-HANG BRACKET FOR 18 SPACE MMR 
SERIES, CHARCOAL GRAY FINISH EA B  $           140.00 36.0%  $               89.60 N/A N/A

HBL1 � �1 SPACE (1 3/4 ) 1/8  FLAT ALUMINUM BLANK PANEL, BLACK 
BRUSHED FINISH EA  B  $             23.00 36.00%  $               14.72 N/A N/A

HBL2 � �2 SPACE (3 1/2 ) 1/8  FLAT ALUMINUM BLANK PANEL, BLACK 
BRUSHED FINISH EA  B  $             29.00 36.00%  $               18.56 N/A N/A

HBL3 � �3 SPACE ( 5 1/4 ) 1/8  FLAT ALUMINUM BLANK PANEL, BLACK 
BRUSHED FINISH EA  B  $             40.00 36.00%  $               25.60 N/A N/A

HBL4 � �4 SPACE ( 7 ) 1/8  FLAT ALUMINUM BLANK PANEL, BLACK 
BRUSHED FINISH EA  B  $             47.00 36.00%  $               30.08 N/A N/A

HBL5 � �5 SPACE (8 3/4 ) 1/8  FLAT ALUMINUM BLANK PANEL, BLACK 
BRUSHED FINISH EA  B  $             56.00 36.00%  $               35.84 N/A N/A

HBL6 � �6 SPACE (10 1/2 ) 1/8  FLAT ALUMINUM BLANK PANEL, BLACK 
BRUSHED FINISH EA  B  $             60.00 36.00%  $               38.40 N/A N/A

HCM-1 � � �1 SPACE (1 3/4 ) MICRO-CLIP  HORIZONTAL CABLE MANAGER EA  B  $             37.00 36.00%  $               23.68 N/A N/A
HCM-1D � � �1 SPACE (1 3/4 ) D-RING  HORIZONTAL CABLE MANAGER EA  B  $             46.00 36.00%  $               29.44 N/A N/A
HCM-1DR 1 SPACE CABLE MANAGER, "D-RING" FRONT & REAR EA  B  $             57.00 36.00%  $               36.48 N/A N/A

HCM-1DV � � �1 SPACE (1 3/4 ) D-RING  HORIZONTAL CABLE MANAGER, WITH 
END RINGS EA  B  $             49.00 36.00%  $               31.36 N/A N/A

HCM-1V � � �1 SPACE (1 3/4 ) MICRO-CLIP  HORIZONTAL CABLE MANAGER, 
WITH END RINGS EA  B  $             49.00 36.00%  $               31.36 N/A N/A

HCM-2D � � �2 SPACE (3 1/2 ) D-RING  HORIZONTAL CABLE MANAGER EA  B  $             49.00 36.00%  $               31.36 N/A N/A
HCM-2DR 2 SPACE CABLE MANAGER, "D-RING" FRONT & REAR EA  B  $             60.00 36.00%  $               38.40 N/A N/A

HCM-2DV � � �2 SPACE (3 1/2 ) D-RING  HORIZONTAL CABLE MANAGER, WITH 
END RINGS EA  B  $             53.00 36.00%  $               33.92 N/A N/A

HCT-1 1 SPACE HORIZONTAL CABLE CHANNEL, BLACK FINISH EA  B  $             36.00 36.00%  $               23.04 N/A N/A
HCT-2 2 SPACE HORIZONTAL CABLE CHANNEL, BLACK FINISH EA  B  $             45.00 36.00%  $               28.80 N/A N/A
HDR-4 2SP. + 2SP. LOW-PROFILE WALL RACK EA  B  $           635.00 36.00%  $             406.40 N/A N/A

HDR-9 HORIZONTAL DISTRIBUTION RACK, 4 RU PIVIOTING TOP, 5 RU 
LOWER, 36" DEEP, PUTTY FINISH EA B  $           730.00 36.0%  $             467.20 N/A N/A

HDR-9X HORIZONTAL DISTRIBUTION RACK, 4 RU PIVIOTING TOP, 5 RU 
LOWER, 42" DEEP, PUTTY FINISH EA B  $           831.00 36.0%  $             531.84 N/A N/A
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HDR-FAN HDR-4 FAN OPTION EA  B  $             93.00 36.00%  $               59.52 N/A N/A

HG 100 PC. BLACK 10-32 PHILLIPS RUST RESISTANT SCREWS W/ 
WASHERS EA  B  $             70.00 36.00%  $               44.80 N/A N/A

HG500 500 PC. BLACK 10-32 PHILLIPS RUST RESISTANT SCREWS W/ 
WASHERS EA  B  $           274.00 36.00%  $             175.36 N/A N/A

HHCM-1 1 SPACE (1 3/4") HINGED HORIZONTAL CABLE MANAGER EA  B  $             60.00 36.00%  $               38.40 N/A N/A
HHCM-2 2 SPACE (3 1/2") HINGED HORIZONTAL CABLE MANAGER EA  B  $             68.00 36.00%  $               43.52 N/A N/A
HM 100 PC. BLACK 10-32 PHILLIPS PREMIUM SCREWS W/ WASHERS EA  B  $             70.00 36.00%  $               44.80 N/A N/A
HM500 500 PC. BLACK 10-32 PHILLIPS PREMIUM SCREWS W/ WASHERS EA  B  $           274.00 36.00%  $             175.36 N/A N/A
HP 100 PC. BLACK 10-32 PHILLIPS SCREWS W/ WASHERS EA  B  $             28.00 36.00%  $               17.92 N/A N/A
HP-24 100 PC. BLACK 12-24 PHILLIPS SCREWS W/ WASHERS EA  B  $             33.00 36.00%  $               21.12 N/A N/A
HP24-500 500 PC. BLACK 12-24 PHILLIPS SCREWS W/ WASHERS EA  B  $           157.00 36.00%  $             100.48 N/A N/A

HP500 500 PC. BLACK 10/32 PHILLIPS TRUSS-HEAD RACKSCREWS 
W/FACTORY INSTALLED WASHERS EA  B  $           133.00 36.00%  $               85.12 N/A N/A

HP-6MM 100 PC. BLACK 6MM PHILLIPS TRUSS-HEAD RACKSCREWS 
W/WASHERS EA  B  $             56.00 36.00%  $               35.84 N/A N/A

HPM-1 � �1 SPACE (1 3/4 ) HINGED PANEL MOUNT, 6  DEEP, BLACK FINISH EA  B  $             44.00 36.00%  $               28.16 N/A N/A
HPM-2 � �2 SPACE (3 1/2 ) HINGED PANEL MOUNT, 6  DEEP, BLACK FINISH EA  B  $             60.00 36.00%  $               38.40 N/A N/A
HPM-4 � �4 SPACE (7 ) HINGED PANEL MOUNT, 6  DEEP, BLACK FINISH EA  B  $             73.00 36.00%  $               46.72 N/A N/A

HPM-4-915 �4 SPACE (7 ) HINGED PANEL MOUNT, 9" TO 15" ADJUSTABLE 
DEPTH, BLACK FINISH EA  B  $           136.00 36.00%  $               87.04 N/A N/A

HPM-6 � �6 SPACE (10 1/2 ) HINGED PANEL MOUNT, 6  DEEP, BLACK FINISH EA  B  $             85.00 36.00%  $               54.40 N/A N/A

HPM-6-915 6 SPACE (10-1/2") HINGED PANEL MOUNT, 9" TO 15" ADJUSTABLE 
DEPTH, BLACK FINISH EA  B  $           145.00 36.00%  $               92.80 N/A N/A

HPM-8-915 9 SPACE (14") HINGED PANEL MOUNT, 9" TO 15" ADJUSTABLE 
DEPTH, BLACK FINISH EA  B  $           154.00 36.00%  $               98.56 N/A N/A

HPM-LID OPTIONAL TOP COVER, FITS FIXED DEPTH HPM SERIES HINGED 
PANEL MOUNTS, BLACK FINISH EA  B  $             43.00 36.00%  $               27.52 N/A N/A

HPMP 50 PC. HP MASTER PACK EA  B  $        1,087.00 36.00%  $             695.68 N/A N/A
HPQ 100 PC. BLACK 10-32 PHILLIPS SHORT SCREWS W/ WASHERS EA  B  $             28.00 36.00%  $               17.92 N/A N/A
HPQ-500 500 PC. BLACK 10-32 PHILLIPS SHORT SCREWS W/ WASHERS EA  B  $           136.00 36.00%  $               87.04 N/A N/A
HPS 25 PC. BLACK 10/32 PHILLIPS SCREWS W/ WASHERS EA  B  $               7.82 36.00%  $                 5.00 N/A N/A
HPSMP 25 PC. HPS MASTER PACK EA  B  $           156.00 36.00%  $               99.84 N/A N/A

HRBL1 HALF-RACK, 1 SPACE FLANGED ALUMINUM BLANK PANEL, 
BLACK POWDER COAT FINISH EA  B  $             12.56 36.00%  $                 8.04 N/A N/A

HRBL2 HALF-RACK, 2 SPACE FLANGED ALUMINUM BLANK PANEL, 
BLACK POWDER COAT FINISH EA  B  $             17.50 36.00%  $               11.20 N/A N/A

HR-EVT1 HALF-RACK (10" PNL WIDTH), ALUM 1 SP VENT PANEL, BLACK 
POWDER FINISH EA  B  $             13.78 36.00%  $                 8.82 N/A N/A

HR-EVT2 HALF-RACK (10" PNL WIDTH), ALUM 2 SP VENT PANEL, BLACK 
POWDER FINISH EA  B  $             17.00 36.00%  $               10.88 N/A N/A

HRF-1214 12 SPACE (21"), HALF-RACK FRAME RACK (10" PNL WIDTH), 14" 
DEEP, PASSIVE TOP & OPEN BOTTOM EA  B  $           330.00 36.00%  $             211.20 N/A N/A
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HRF-814 8 SPACE (14"), HALF-RACK FRAME RACK (10" PNL WIDTH), 14" 
DEEP, PASSIVE TOP & OPEN BOTTOM EA  B  $           314.00 36.00%  $             200.96 N/A N/A

HR-QBP-1 HALF-RACK QUIET 1 BLOWER PANEL WITH PROPORTIONAL 
SPEED FAN CONTROL, 1SPACE, BLACK POWDER COAT FINISH, 12 EA  B  $           263.00 36.00%  $             168.32 N/A N/A

HR-UMS1-11.5 HALF-RACK 1 SPACE UNIVERSAL MULTI SHELF, 11.5" DEEP, 
BLACK EA  B  $             71.00 36.00%  $               45.44 N/A N/A

HR-UMS1-3.5 1/2 RACK, 1 SPACE UNIVERSAL MULTI SHELF, 3.5" DEEP, BLACK EA  B  $             51.00 36.00%  $               32.64 N/A N/A
HR-UMS1-5.5 HALF-RACK 1 SPACE UNIVERSAL MULTI SHELF, 5.5" DEEP, BLACK EA  B  $             58.00 36.00%  $               37.12 N/A N/A
HS 100 PC. BLACK SQUARE DRIVE SCREWS W/ WASHERS EA  B  $             36.00 36.00%  $               23.04 N/A N/A

HSK 100 PC. GUARDIAN SERIES BLACK SQUARE POST SECURITY 
SCREWS W/WASHERS EA  B  $             46.00 36.00%  $               29.44 N/A N/A

HTX 50 PC. BLACK STAR POST SCREWS W/ WASHERS EA  B  $             21.00 36.00%  $               13.44 N/A N/A
HW100 100 PC. PHILLIPS 10/32 CAPTIVE CUP WASHER RACK SCREWS EA  B  $             37.00 36.00%  $               23.68 N/A N/A

HW500 500 PC. PHILLIPS 10/32 CAPTIVE CUP WASHER PACKED IN A 
RESEALABLE JAR EA  B  $           174.00 36.00%  $             111.36 N/A N/A

IBGR-276FT INTEGRATED 276 CFM DC FAN TOP, INCLUDES 4 FANS, FITS ANY 
BGR, BLACK FINISH, 220V EA  B  $           447.00 36.00%  $             286.08 N/A N/A

IBGR-276FT-FC
INTEGRATED 276 CFM DC FAN TOP, INCLUDES 4 FANS AND 
PROPORTIONAL SPEED FAN CONTROL, FITS ANY BGR, BLACK 
FINISH, 220V

EA  B  $           485.00 36.00%  $             310.40 N/A N/A

IBGR-552FT INTEGRATED 552 CFM DC FAN TOP, INCLUDES 8 FANS, FITS ANY 
BGR, BLACK FINISH, 220V EA  B  $           593.00 36.00%  $             379.52 N/A N/A

IBGR-552FT-FC
INTEGRATED 552 CFM DC FAN TOP, INCLUDES 8 FANS AND 
PROPORTIONAL SPEED FAN CONTROL, FITS ANY BGR, BLACK 
FINISH, 220V

EA  B  $           637.00 36.00%  $             407.68 N/A N/A

IC5-FF27-1 27 INCH DEEP, 1 BAY, FURNITURE FRAME, 220V EA B  $        1,479.00 36.0%  $             946.56 N/A N/A
IC5-FF27-2 27 INCH DEEP, 2 BAY, FURNITURE FRAME, 220V EA B  $        1,856.00 36.0%  $          1,187.84 N/A N/A
IC5-FF27-3 27 INCH DEEP, 3 BAY, FURNITURE FRAME, 220V EA B  $        2,335.00 36.0%  $          1,494.40 N/A N/A
IC5-FF31-1 31 INCH DEEP, 1 BAY, FURNITURE FRAME, 220V EA B  $        1,597.00 36.0%  $          1,022.08 N/A N/A
IC5-FF31-2 31 INCH DEEP, 2 BAY, FURNITURE FRAME, 220V EA B  $        1,998.00 36.0%  $          1,278.72 N/A N/A
IC5-FF31-3 31 INCH DEEP, 3 BAY, FURNITURE FRAME, 220V EA B  $        2,492.00 36.0%  $          1,594.88 N/A N/A

ICAB-COOL �QUIET-COOL SERIES  CABINET COOLER, FOR USE IN SMALLER 
CABINETS, 20 CFM, 220V EA  B  $           140.00 36.00%  $               89.60 N/A N/A

ICAB-COOL-2 �QUIET-COOL SERIES  CABINET COOLER, FOR USE IN SMALLER 
CABINETS, DUAL KIT, 40 CFM, 220V EA  B  $           245.00 36.00%  $             156.80 N/A N/A

ICAB-COOL50 �QUIET-COOL SERIES  CABINET COOLER SYSTEM, FOR USE IN 
SMALLER CABINETS, 50 CFM, 220V EA  B  $           285.00 36.00%  $             182.40 N/A N/A

ICLS-COOL-1 �QUIET-COOL SERIES  CLOSET COOLER, ACTIVE EXHAUST, 
PASSIVE INTAKE, 50 CFM, 220V EA  B  $           317.00 36.00%  $             202.88 N/A N/A

ICLS-COOL-2 �QUIET-COOL SERIES  CLOSET COOLER, ACTIVE EXHAUST AND 
INTAKE, 50 CFM, 220V EA  B  $           418.00 36.00%  $             267.52 N/A N/A

ICOMP-COOL �QUIET-COOL SERIES  COMPONENT COOLER, FOR COMPONENTS 
ON OPEN SHELVING, SINGLE PIECE, 8 CFM, 220V EA  B  $             73.00 36.00%  $               46.72 N/A N/A
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ICOMP-COOL-3
�QUIET-COOL SERIES  COMPONENT COOLER, FOR COMPONENTS 

ON OPEN SHELVING, THREE PIECES ON A SINGLE POWER SUPPLY, 
8 CFM EACH, 220V

EA  B  $           231.00 36.00%  $             147.84 N/A N/A

ICOMP-COOL50 �QUIET-COOL SERIES  COMPONENT COOLER, FOR COMPONENTS 
ON OPEN SHELVING, STANDALONE DESIGN, 50CFM, 220V EA  B  $           284.00 36.00%  $             181.76 N/A N/A

ICOMP-COOL50P �QUIET-COOL SERIES  COMPONENT COOLER, FOR COMPONENTS 
ON OPEN SHELVING, PLATFORM DESIGN, 50CFM, 220V EA  B  $           385.00 36.00%  $             246.40 N/A N/A

ICOMP-COOL-E
�QUIET-COOL SERIES  COMPONENT COOLER, FOR COMPONENTS 

ON OPEN SHELVING, SINGLE PIECE THAT PIGGYBACKS TO COMP-
COOL-3, DOES NOT INCLUDE A POWER SUPPLY, 8 CFM, 220V

EA  B  $             68.00 36.00%  $               43.52 N/A N/A

IDCFANKIT-4 4 QTY FANS FOR USE WITH MBRK REAR ACCESS PANEL KIT, 
100CFM, 220V EA  B  $           166.00 36.00%  $             106.24 N/A N/A

IDF-ARB-24 RACKRAIL BRACKET EXTENDER FOR IDF EA  B  $             59.00 36.00%  $               37.76 N/A N/A

IDF-TM-1224BK �12 SPACE (21 ) TRUSS MOUNT INTERMEDIATE DISTRIBUTION 
�FRAME, FITS 21  DEEP EQUIP., BLACK FINISH EA  B  $        1,083.00 36.00%  $             693.12 N/A N/A

IDF-TM-1624BK �16 SPACE (28 ) TRUSS MOUNT INTERMEDIATE DISTRIBUTION 
�FRAME, FITS 21  DEEP EQUIP., BLACK FINISH EA  B  $        1,152.00 36.00%  $             737.28 N/A N/A

IEC-120X1 �SIGNALSAFE  IEC POWER CORDS, 120" (10') LENGTH, 1 PIECE EA  B  $             41.00 36.00%  $               26.24 N/A N/A
IEC-12X100 �SIGNALSAFE  IEC POWER CORDS, 12" LENGTH, 100 PIECES EA  B  $           975.00 36.00%  $             624.00 N/A N/A
IEC-12X20 �SIGNALSAFE  IEC POWER CORDS, 12" LENGTH, 20 PIECES EA  B  $           275.00 36.00%  $             176.00 N/A N/A

IEC-12X20-90L �SIGNALSAFE  IEC POWER CORDS, 12" LENGTH, LOW-PROFILE 
LEFT HAND PLUG, 20 PIECES EA  B  $           488.00 36.00%  $             312.32 N/A N/A

IEC-12X20-90R �SIGNALSAFE  IEC POWER CORDS, 12" LENGTH, LOW-PROFILE 
RIGHT HAND PLUG, 20 PIECES EA  B  $           488.00 36.00%  $             312.32 N/A N/A

IEC-12X20-RED �SIGNALSAFE  IEC POWER CORDS, 12" LENGTH, RED STRIPE, 20 
PIECES EA  B  $           325.00 36.00%  $             208.00 N/A N/A

IEC-12X20SC �SIGNALSAFE  IEC POWER CORDS FOR CABLE/SATELLITE BOXES, 
12" LENGTH, 20 PIECES EA  B  $           269.00 36.00%  $             172.16 N/A N/A

IEC-12X4 �SIGNALSAFE  IEC POWER CORDS, 12" LENGTH, 4 PIECES EA  B  $             58.00 36.00%  $               37.12 N/A N/A
IEC-144X1 �SIGNALSAFE  IEC POWER CORDS, 144" (12') LENGTH, 1 PIECE EA  B  $             50.00 36.00%  $               32.00 N/A N/A
IEC-180X1 �SIGNALSAFE  IEC POWER CORDS, 180" (15') LENGTH, 1 PIECE EA  B  $             61.00 36.00%  $               39.04 N/A N/A
IEC-18X100 �SIGNALSAFE  IEC POWER CORDS, 18" LENGTH, 100 PIECES EA  B  $        1,056.00 36.00%  $             675.84 N/A N/A
IEC-18X20 �SIGNALSAFE  IEC POWER CORDS, 18" LENGTH, 20 PIECES EA  B  $           300.00 36.00%  $             192.00 N/A N/A

IEC-18X20-90L �SIGNALSAFE  IEC POWER CORDS, 18" LENGTH, LOW-PROFILE 
LEFT HAND PLUG, 20 PIECES EA  B  $           507.00 36.00%  $             324.48 N/A N/A

IEC-18X20-90R �SIGNALSAFE  IEC POWER CORDS, 18" LENGTH, LOW-PROFILE 
RIGHT HAND PLUG, 20 PIECES EA  B  $           507.00 36.00%  $             324.48 N/A N/A

IEC-18X20-RED �SIGNALSAFE  IEC POWER CORDS, 18" LENGTH, RED STRIPE, 20 
PIECES EA  B  $           338.00 36.00%  $             216.32 N/A N/A

IEC-18X20SC �SIGNALSAFE  IEC POWER CORDS FOR CABLE/SATELLITE BOXES, 
18" LENGTH, 20 PIECES EA  B  $           283.00 36.00%  $             181.12 N/A N/A

IEC-18X4 �SIGNALSAFE  IEC POWER CORDS, 18" LENGTH, 4 PIECES EA  B  $             63.00 36.00%  $               40.32 N/A N/A
IEC-240X1 �SIGNALSAFE  IEC POWER CORDS, 240" (20') LENGTH, 1 PIECE EA  B  $             81.00 36.00%  $               51.84 N/A N/A
IEC-24X100 �SIGNALSAFE  IEC POWER CORDS, 24" LENGTH, 100 PIECES EA  B  $        1,199.00 36.00%  $             767.36 N/A N/A
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IEC-24X20 �SIGNALSAFE  IEC POWER CORDS, 24" LENGTH, 20 PIECES EA  B  $           325.00 36.00%  $             208.00 N/A N/A

IEC-24X20-90L �SIGNALSAFE  IEC POWER CORDS, 24" LENGTH, LOW-PROFILE 
LEFT HAND PLUG, 20 PIECES EA  B  $           539.00 36.00%  $             344.96 N/A N/A

IEC-24X20-90R �SIGNALSAFE  IEC POWER CORDS, 24" LENGTH, LOW-PROFILE 
RIGHT HAND PLUG, 20 PIECES EA  B  $           539.00 36.00%  $             344.96 N/A N/A

IEC-24X20-RED �SIGNALSAFE  IEC POWER CORDS, 24" LENGTH, RED STRIPE, 20 
PIECES EA  B  $           360.00 36.00%  $             230.40 N/A N/A

IEC-24X20SC �SIGNALSAFE  IEC POWER CORDS FOR CABLE/SATELLITE BOXES, 
24" LENGTH, 20 PIECES EA  B  $           297.00 36.00%  $             190.08 N/A N/A

IEC-24X4 �SIGNALSAFE  IEC POWER CORDS, 24" LENGTH, 4 PIECES EA  B  $             69.00 36.00%  $               44.16 N/A N/A
IEC-300X1 �SIGNALSAFE  IEC POWER CORDS, 300" (25') LENGTH, 1 PIECE EA  B  $             90.00 36.00%  $               57.60 N/A N/A
IEC-36X100 �SIGNALSAFE  IEC POWER CORDS, 36" LENGTH, 100 PIECES EA  B  $        1,290.00 36.00%  $             825.60 N/A N/A
IEC-36X20 �SIGNALSAFE  IEC POWER CORDS, 36" LENGTH, 20 PIECES EA  B  $           375.00 36.00%  $             240.00 N/A N/A

IEC-36X20-90L �SIGNALSAFE  IEC POWER CORDS, 36" LENGTH, LOW-PROFILE 
LEFT HAND PLUG, 20 PIECES EA  B  $           580.00 36.00%  $             371.20 N/A N/A

IEC-36X20-90R �SIGNALSAFE  IEC POWER CORDS, 36" LENGTH, LOW-PROFILE 
RIGHT HAND PLUG, 20 PIECES EA  B  $           580.00 36.00%  $             371.20 N/A N/A

IEC-36X20-RED �SIGNALSAFE  IEC POWER CORDS, 36" LENGTH, RED STRIPE, 20 
PIECES EA  B  $           387.00 36.00%  $             247.68 N/A N/A

IEC-36X20SC �SIGNALSAFE  IEC POWER CORDS FOR CABLE/SATELLITE BOXES, 
36" LENGTH, 20 PIECES EA  B  $           311.00 36.00%  $             199.04 N/A N/A

IEC-36X4 �SIGNALSAFE  IEC POWER CORDS, 36" LENGTH, 4 PIECES EA  B  $             79.00 36.00%  $               50.56 N/A N/A
IEC-48X100 �SIGNALSAFE  IEC POWER CORDS, 48" LENGTH, 100 PIECES EA  B  $        1,375.00 36.00%  $             880.00 N/A N/A
IEC-48X20 �SIGNALSAFE  IEC POWER CORDS, 48" LENGTH, 20 PIECES EA  B  $           560.00 36.00%  $             358.40 N/A N/A

IEC-48X20-90L �SIGNALSAFE  IEC POWER CORDS, 48" LENGTH, LOW-PROFILE 
LEFT HAND PLUG, 20 PIECES EA  B  $           840.00 36.00%  $             537.60 N/A N/A

IEC-48X20-90R �SIGNALSAFE  IEC POWER CORDS, 48" LENGTH, LOW-PROFILE 
RIGHT HAND PLUG, 20 PIECES EA  B  $           840.00 36.00%  $             537.60 N/A N/A

IEC-48X20-RED �SIGNALSAFE  IEC POWER CORDS, 48" LENGTH, RED STRIPE, 20 
PIECES EA  B  $           560.00 36.00%  $             358.40 N/A N/A

IEC-48X20SC �SIGNALSAFE  IEC POWER CORDS FOR CABLE/SATELLITE BOXES, 
48" LENGTH, 20 PIECES EA  B  $           471.00 36.00%  $             301.44 N/A N/A

IEC-6X100 �SIGNALSAFE  IEC POWER CORDS, 6" LENGTH, 100 PIECES EA  B  $           824.00 36.00%  $             527.36 N/A N/A
IEC-6X20 �SIGNALSAFE  IEC POWER CORDS, 6" LENGTH, 20 PIECES EA  B  $           250.00 36.00%  $             160.00 N/A N/A

IEC-6X20-90L �SIGNALSAFE  IEC POWER CORDS, 6" LENGTH, LOW-PROFILE LEFT 
HAND PLUG, 20 PIECES EA  B  $           412.00 36.00%  $             263.68 N/A N/A

IEC-6X20-90R �SIGNALSAFE  IEC POWER CORDS, 6" LENGTH, LOW-PROFILE 
RIGHT HAND PLUG, 20 PIECES EA  B  $           412.00 36.00%  $             263.68 N/A N/A

IEC-6X20-RED �SIGNALSAFE  IEC POWER CORDS, 6" LENGTH, RED STRIPE, 20 
PIECES EA  B  $           275.00 36.00%  $             176.00 N/A N/A

IEC-6X20SC �SIGNALSAFE  IEC POWER CORDS FOR CABLE/SATELLITE BOXES, 
6" LENGTH, 20 PIECES EA  B  $           222.00 36.00%  $             142.08 N/A N/A

IEC-6X4 �SIGNALSAFE  IEC POWER CORDS, 6" LENGTH, 4 PIECES EA  B  $             53.00 36.00%  $               33.92 N/A N/A
IEC-72X1 �SIGNALSAFE  IEC POWER CORDS, 72" (6') LENGTH, 1 PIECE EA  B  $             25.00 36.00%  $               16.00 N/A N/A
IEC-96X1 �SIGNALSAFE  IEC POWER CORDS, 96" (8') LENGTH, 1 PIECE EA  B  $             34.00 36.00%  $               21.76 N/A N/A
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IFTA-3 INTL FAN TRAY, THREE 69 CFM FANS, 207 CFM TOTAL, 
THERMOSTATIC CONTROL, 1 SPACE, BLACK POWDERCOAT FINISH EA B  $           434.00 36.0%  $             277.76 N/A N/A

IFTA-6 INTL FAN TRAY, SIX 69 CFM FANS, 414 CFM TOTAL, 
THERMOSTATIC CONTROL, 1 SPACE, BLACK POWDERCOAT FINISH EA B  $           548.00 36.0%  $             350.72 N/A N/A

IKO-AWFP2 220V FAN KIT FOR REAR DOOR KNOCKOUT EA  B  $           180.00 36.00%  $             115.20 N/A N/A

IMFR-FANKIT-2 MOBILE FURNITURE RACK FAN KIT, INCLUDES 2 DC FANS, 50CFM 
TOTAL, WITH POWER SUPPLY, 220V EA  B  $           114.00 36.00%  $               72.96 N/A N/A

IQBP-2 QUIET 2 BLOWER PANEL WITH PROPORTIONAL SPEED FAN 
CONTROL, 1SPACE, BLACK POWDER COAT FINISH, 220V EA  B  $           445.00 36.00%  $             284.80 N/A N/A

IQBP-2A QUIET 2 BLOWER PANEL WITH PROPORTIONAL SPEED FAN 
CONTROL, 1SPACE, BLACK BRUSHED ANODIZED FINISH, 220V EA  B  $           485.00 36.00%  $             310.40 N/A N/A

IRCS-1824 18SP 24" D RK CONFIG W/ SP, FRONT DR, RAP, (3) SHELVES, (3) 
PNLS EA B  $           700.00 36.0%  $             448.00 N/A N/A

IRCS-2724 27SP 24" D RK CONFIG W/ SP, FRONT DR, RAP, (5) SHELVES, (5) 
PNLS EA B  $           900.00 36.0%  $             576.00 N/A N/A

IRCS-3524 35SP/610MM D RK W/SP,FD, RAP (4) SHLV & PNLS EA B  $        1,300.00 36.0%  $             832.00 N/A N/A
IRCS-4224 42SP 24" D RK CONFIG W/ SP, FRONT DR, RAP, (9) SHELVES, (9) 

PNLS EA B  $        1,500.00 36.0%  $             960.00 N/A N/A

IRFR-CABCOOL50 REFERENCE RACK CABINET COOLER, 50 CFM, WITH MOUNTING 
PANEL AND TWO GROMMETS , 220V EA  B  $           341.00 36.00%  $             218.24 N/A N/A

ISO-1 POLY-CARB RACK ISOLATION KIT EA  B  $             40.00 36.00%  $               25.60 N/A N/A

ISOCTR-5R-208-2
5KVA RACKMOUNT INTEGRATED LOAD CENTER, 2 STAGES OF 
100,000A SURGE PROTECTION, 12 OUTLETS, 2 HARDWIRE 
OUTPUTS, 208V, 4 SPACE, BLACK FINISH

EA  B  $        5,060.00 36.00%  $          3,238.40 N/A N/A

ISOCTR-5R-208-NS 5KVA RACKMOUNT INTEGRATED LOAD CENTER, 18 OUTLETS, 
208V, 4 SPACE, BLACK FINISH EA  B  $        3,998.00 36.00%  $          2,558.72 N/A N/A

ISOCTR-5R-240-2
5KVA RACKMOUNT INTEGRATED LOAD CENTER, 2 STAGES OF 
100,000A SURGE PROTECTION, 12 OUTLETS, 2 HARDWIRE 
OUTPUTS, 240V, 4 SPACE, BLACK FINISH

EA  B  $        5,060.00 36.00%  $          3,238.40 N/A N/A

ISOCTR-5R-240-NS 5KVA RACKMOUNT INTEGRATED LOAD CENTER, 18 OUTLETS, 
240V, 4 SPACE, BLACK FINISH EA  B  $        3,998.00 36.00%  $          2,558.72 N/A N/A

ISO-KOP LEXAN ELECTRICAL ISOLATION PANEL FOR MRK, WRK, DRK, 
ERK, SC, SCRK, SCQ AND ISRK EA  B  $             45.00 36.00%  $               28.80 N/A N/A

ISRK-12GY 12 SPACE (21") SLOPED UNDER DESK/MOBILE PRESENTATION 
RACK WITH GLIDE-AWAY FRONT DOOR EA  B  $        1,000.00 36.00%  $             640.00 N/A N/A

IUQFP-2 ULTRA QUIET FAN PANEL WITH PROPORTIONAL SPEED FAN 
CONTROL, 2 FANS, 220V EA  B  $           400.00 36.00%  $             256.00 N/A N/A

IUQFP-2D ULTRA QUIET FAN PANEL WITH PROPORTIONAL SPEED FAN 
CONTROL, 2 FANS, LED DISPLAY, 220V EA  B  $           687.00 36.00%  $             439.68 N/A N/A

IUQFP-4 ULTRA QUIET FAN PANEL WITH PROPORTIONAL SPEED FAN 
CONTROL, 4 FANS, 220V EA  B  $           450.00 36.00%  $             288.00 N/A N/A

IUQFP-4D ULTRA QUIET FAN PANEL WITH PROPORTIONAL SPEED FAN 
CONTROL, 4 FANS, LED DISPLAY, 220V EA  B  $           737.00 36.00%  $             471.68 N/A N/A

IUQFP-4DRA
DESIGNER INSPIRED ULTRA QUIET FAN PANEL WITH 
PROPORTIONAL SPEED FAN CONTROL, 4 FANS, LED DISPLAY, 
BLACK BRUSHED FINISH, 220V

EA  B  $           750.00 36.00%  $             480.00 N/A N/A
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IUQFP-4RA
DESIGNER INSPIRED ULTRA QUIET FAN PANEL WITH 
PROPORTIONAL SPEED FAN CONTROL, 4 FANS, NO DISPLAY, 
BLACK BRUSHED FINISH, 220V

EA  B  $           464.00 36.00%  $             296.96 N/A N/A

IVTC-4255D INTERNATIONAL 2 SCREEN 42-55 UNIFIED COMMUNICATION CART EA B  $        2,987.00 36.0%  $          1,911.68 N/A N/A
IVTC-4255D-BW 2 SCREEN 42-55 UNIFIED COMM CART, BLACK EA B  $        2,987.00 36.0%  $          1,911.68 N/A N/A

IVTC-4255D-R INTERNATIONAL 2 SCREEN 42-55 UNIFIED COMMUNICATION CART 
WITH 12 SPACE RACK EA B  $        3,502.00 36.0%  $          2,241.28 N/A N/A

IVTC-4255D-RBW 2 SCREEN 42-55 UNIFIED COMM CART,12SP RK,BLACK EA B  $        3,502.00 36.0%  $          2,241.28 N/A N/A
IVTC-4280S INTERNATIONAL 1 SCREEN 42-80 COMMUNICATION CART EA B  $        2,882.00 36.0%  $          1,844.48 N/A N/A
IVTC-4280S-BW 1 SCREEN 42-80 UNIFIED COMM CART, BLACK EA B  $        2,882.00 36.0%  $          1,844.48 N/A N/A

IVTC-4280S-R INTERNATIONAL 1 SCREEN 42-80 COMMUNICATION CART WITH 12 
SPACE RACK EA B  $        3,397.00 36.0%  $          2,174.08 N/A N/A

IVTC-4280S-RBW 1 SCREEN 42-80 UNIFIED COMM CART,12SP RK,BLACK EA B  $        3,397.00 36.0%  $          2,174.08 N/A N/A
IVTC-5670D INTERNATIONAL 2 SCREEN 56-70 UNIFIED COMMUNICATION CART EA B  $        3,088.00 36.0%  $          1,976.32 N/A N/A
IVTC-5670D-BW 2 SCREEN 56-70 UNIFIED COMM CART, BLACK EA B  $        3,088.00 36.0%  $          1,976.32 N/A N/A

IVTC-5670D-R INTERNATIONAL 2 SCREEN 42-55 UNIFIED COMMUNICATION CART 
WITH 12 SPACE RACK EA B  $        3,605.00 36.0%  $          2,307.20 N/A N/A

IVTC-5670D-RBW 2 SCREEN 56-70 UNIFIED COMM CART,12SP RK,BLACK EA B  $        3,605.00 36.0%  $          2,307.20 N/A N/A

J-12X6 12" JUMPER, CONNECTS POWER MODULES (CONNECTOR ON BOTH 
ENDS) - SOLD IN PACKS OF 6 EA  B  $           112.00 36.00%  $               71.68 N/A N/A

J-24X6 24" JUMPER, CONNECTS POWER MODULES (CONNECTOR ON BOTH 
ENDS) - SOLD IN PACKS OF 6 EA  B  $           125.00 36.00%  $               80.00 N/A N/A

J-72X6 72" JUMPER, CONNECTS POWER MODULES (CONNECTOR ON BOTH 
ENDS) - SOLD IN PACKS OF 6 EA  B  $           144.00 36.00%  $               92.16 N/A N/A

JDC-12X18 12 VOLT DC JUMPER WIRE, FOR USE WITH LT-DEC AND LT-TEMP, 2 
PIECES EA  B  $             12.86 36.00%  $                 8.23 N/A N/A

JMS-12X6 12" MASTER/SLAVE JUMPER FOR MPR SERIES MODULES - SOLD IN 
PACKS OF SIX EA  B  $           124.00 36.00%  $               79.36 N/A N/A

KB-SS PULL-OUT TRAY FOR COMPUTER KEYBOARD (KB NOT INCLUDED) EA  B  $           278.00 36.00%  $             177.92 N/A N/A
KDB �READY-TO-ASSEMBLE BOTTOM 15 1/2  DEEP EA  B  $             48.00 36.00%  $               30.72 N/A N/A
KDB-14 READY-TO-ASSEMBLEB BOTTOM 14" DEEP EA  B  $             43.00 36.00%  $               27.52 N/A N/A
KDB-17.5 � �READY-TO-ASSEMBLE BOTTOM 17 1/2  DEEP, FITS 15 1/2  EARS EA  B  $             55.00 36.00%  $               35.20 N/A N/A
KDB-20.5 � �READY-TO-ASSEMBLE BOTTOM 20 1/2  DEEP, FITS 15 1/2  EARS EA  B  $             59.00 36.00%  $               37.76 N/A N/A
KDE2 � �PAIR 2 SPACE (3 1/2 ) EARS, 15 1/2  DEEP EA  B  $             53.00 36.00%  $               33.92 N/A N/A
KDE2S PAIR 2 SPACE (3 1/2") EARS, 11.5" DEEP EA  B  $             51.00 36.00%  $               32.64 N/A N/A
KDE3 � �PAIR 3 SPACE (5 1/4 ) EARS, 15 1/2  DEEP EA  B  $             56.00 36.00%  $               35.84 N/A N/A
KDE3S PAIR 2 SPACE (5 1/4") EARS, 11.5" DEEP EA  B  $             53.00 36.00%  $               33.92 N/A N/A
KDE4 � �PAIR 4 SPACE (7 ) EARS, 15 1/2  DEEP EA  B  $             58.00 36.00%  $               37.12 N/A N/A
KDE4S PAIR 4 SPACE (7") EARS, 11.5" DEEP EA  B  $             55.00 36.00%  $               35.20 N/A N/A
KDE5 � �PAIR 5 SPACE (8 3/4 ) EARS, 15 1/2  DEEP EA  B  $             60.00 36.00%  $               38.40 N/A N/A
KDE6 � �PAIR 6 SPACE (10 1/2 )EARS, 15 1/2  DEEP EA  B  $             62.00 36.00%  $               39.68 N/A N/A
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K-DEC REMOTE KEYSWITCH PANEL FOR MPR-SEQ/PDS, MOUNTS IN MAP 
DECORA OPENINGS ONLY EA  B  $           104.00 36.00%  $               66.56 N/A N/A

KEY-1 UCP MODULE, FITS 1 KEYSTONE CONNECTOR EA  B  $             16.92 36.00%  $               10.83 N/A N/A
KEY-2 UCP MODULE, FITS 2 KEYSTONE CONNECTORS EA  B  $             16.92 36.00%  $               10.83 N/A N/A
KEY-4 UCP MODULE, FITS 4 KEYSTONE CONNECTORS EA  B  $             16.92 36.00%  $               10.83 N/A N/A
KEY-6 UCP MODULE, FITS 6 KEYSTONE CONNECTORS EA  B  $             16.92 36.00%  $               10.83 N/A N/A
KO-AWFP2 FAN KIT FOR REAR DOOR KNOCKOUT EA  B  $           180.00 36.00%  $             115.20 N/A N/A
KO-CRD-FAN FAN KIT FOR REAR DOOR KNOCKOUT ON SPLIT REAR DOOR EA  B  $           186.00 36.00%  $             119.04 N/A N/A
KO-CRD-VT FILTER KIT FOR REAR DOOR KNOCKOUT ON SPLIT REAR DOOR EA  B  $             32.00 36.00%  $               20.48 N/A N/A
KO-FILTER3 FILTER KIT FOR REAR DOOR KNOCKOUT EA  B  $             65.00 36.00%  $               41.60 N/A N/A
KO-VT3 VENT KIT FOR REAR DOOR KNOCKOUT EA  B  $             44.00 36.00%  $               28.16 N/A N/A
KO-WSB3 BLANK PANEL KIT FOR REAR DOOR KNOCKOUT EA  B  $             44.00 36.00%  $               28.16 N/A N/A
KYLK USER INSTALLED KEYLOCK FOR UD DRAWERS EA  B  $             26.00 36.00%  $               16.64 N/A N/A
L5-CLOCKTIMER4 L5 CLOCK AND TIMER, PANEL MOUNT, 4 INCH EA  B  $           500.00 36.00%  $             320.00 N/A N/A

L5-FLATFR-23 L5 LECTERN FRAME WITH FLAT TOP, 23" WIDE, (1)  10 SPACE RACK 
BAY, WITH LOCKING CASTERS EA  B  $        1,742.00 36.00%  $          1,114.88 N/A N/A

L5-FLATFR-33 L5 LECTERN FRAME WITH FLAT TOP, 33" WIDE, (1)  10 SPACE RACK 
BAY + STORAGE AREA, WITH LOCKING CASTERS EA  B  $        1,846.00 36.00%  $          1,181.44 N/A N/A

L5-FLATFR-43 L5 LECTERN FRAME WITH FLAT TOP, 43" WIDE, (2) 10 SPACE RACK 
BAYS, WITH LOCKING CASTERS EA  B  $        1,950.00 36.00%  $          1,248.00 N/A N/A

L5-FLKIT-23 L5 TRADITIONAL FINISHING KIT, FLAT TOP, 23 INCH 
MODEL,SPECIFY COLOR EA  B  $        1,768.00 36.00%  $          1,131.52 N/A N/A

L5-FLKIT-33 L5 TRADITIONAL FINISHING KIT, FLAT TOP, 33 INCH 
MODEL,SPECIFY COLOR EA  B  $        1,846.00 36.00%  $          1,181.44 N/A N/A

L5-FLKIT-43 L5 TRADITIONAL FINISHING KIT, FLAT TOP, 43 INCH 
MODEL,SPECIFY COLOR EA  B  $        2,002.00 36.00%  $          1,281.28 N/A N/A

L5-LOGO14A-XXXXX
L5 CAST LOGO, CUSTOM, ALUMINUM FINISH WITH BLACK 
BACKGROUND, 14 WIDE BY 12 HIGH, CUSTOMER SUPPLIED 
ARTWORK REQUIRED

EA  B  $           920.00 36.00%  $             588.80 N/A N/A

L5-LOGO14B-XXXXX
L5 CAST LOGO, CUSTOM, BRONZE FINISH WITH BLACK 
BACKGROUND, 14 WIDE BY 12 HIGH, CUSTOMER SUPPLIED 
ARTWORK REQUIRED

EA  B  $        1,080.00 36.00%  $             691.20 N/A N/A

L5-LOGO14C -XXXXX L5 CAST LOGO, CUSTOM, COLOR IMAGE, 14 WIDE BY 12 HIGH, 
CUSTOMER SUPPLIED ARTWORK REQUIRED EA  B  $        1,500.00 36.00%  $             960.00 N/A N/A

L5-LOGO14L-XXXXX L5 CAST LOGO, CUSTOM, BLACK POWDERCOAT FINISH, 14 WIDE 
BY 12 HIGH, CUSTOMER SUPPLIED ARTWORK REQUIRED EA  B  $           500.00 36.00%  $             320.00 N/A N/A

L5-SHOC-XLR-S L5 SHOCKMOUNT XLR MICROPHONE HOLDER, PANEL MOUNT EA  B  $           155.00 36.00%  $               99.20 N/A N/A
L5-TABLETMT L5 TABLET MOUNT, UNIVERSAL FIT, PANEL MOUNT, 

ARTICULATING EA  B  $           155.00 36.00%  $               99.20 N/A N/A

L5-TASKLIGHT18 L5 TASKLIGHT, PANEL MOUNT WITH 18 INCH GOOSENECK, 
DIMMER, AC POWER SUPPLY INCLUDED EA  B  $           268.00 36.00%  $             171.52 N/A N/A

LACE12-2PK ESSEX, 2" CABLE LACER STRIP, 12 SPACE (21"), 2 PACK, BLACK 
POWDERCOAT FINISH EA B  $             27.00 36.0%  $               17.28 N/A N/A

LACE-13-OP 22 3/4" HEIGHT 3 1/4" WIDTH CABLE LACER STRIP WITH CABLE TIE 
POSTS, 6 PIECES EA  B  $           133.00 36.00%  $               85.12 N/A N/A
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LACE-13-OWP 22 3/4" HEIGHT 4 3/4" WIDTH CABLE LACER STRIP WITH CABLE TIE 
POSTS, 6 PIECES EA  B  $           151.00 36.00%  $               96.64 N/A N/A

LACE-13P �22 3/4  CABLE LACER STRIP, 6 PIECES EA  B  $             76.00 36.00%  $               48.64 N/A N/A

LACE18-2PK ESSEX, 2" CABLE LACER STRIP, 18 SPACE (31 1/2"), 2 PACK, BLACK 
POWDERCOAT FINISH EA B  $             34.00 36.0%  $               21.76 N/A N/A

LACE21-2PK ESSEX, 2" CABLE LACER STRIP, 21 SPACE (36"), 2 PACK, BLACK 
POWDERCOAT FINISH EA B  $             37.00 36.0%  $               23.68 N/A N/A

LACE-23-OP 40 1/4" HEIGHT 3 1/4" WIDTH CABLE LACER STRIP WITH CABLE TIE 
POSTS, 6 PIECES EA  B  $           184.00 36.00%  $             117.76 N/A N/A

LACE-23-OWP 40 1/4" HEIGHT 4 3/4" WIDTH CABLE LACER STRIP WITH CABLE TIE 
POSTS, 6 PIECES EA  B  $           208.00 36.00%  $             133.12 N/A N/A

LACE27-2PK ESSEX, 2" CABLE LACER STRIP, 27 SPACE (47 1/4"), 2 PACK, BLACK 
POWDERCOAT FINISH EA B  $             45.00 36.0%  $               28.80 N/A N/A

LACE35-2PK ESSEX, 2" CABLE LACER STRIP, 35 SPACE (61 1/4"), 2 PACK, BLACK 
POWDERCOAT FINISH EA B  $             53.00 36.0%  $               33.92 N/A N/A

LACE-37-1P 64 3/4" HEIGHT 1" WIDTH CABLE LACER STRIP, 6 PIECES EA  B  $           153.00 36.00%  $               97.92 N/A N/A
LACE-37LP 64 3/4" HEIGHT 3 1/2" WIDTH CABLE LACER STRIP, 6 PIECES EA  B  $           257.00 36.00%  $             164.48 N/A N/A

LACE-37-OP 64 3/4" HEIGHT 3 1/4" WIDTH CABLE LACER STRIP WITH CABLE TIE 
POSTS, 6 PIECES EA  B  $           238.00 36.00%  $             152.32 N/A N/A

LACE-37-OWP 64 3/4" HEIGHT 4 3/4" WIDTH CABLE LACER STRIP WITH CABLE TIE 
POSTS, 6 PIECES EA  B  $           277.00 36.00%  $             177.28 N/A N/A

LACE-37P �64 3/4  CABLE LACER STRIP, 6 PIECES EA  B  $           153.00 36.00%  $               97.92 N/A N/A

LACE-40-OP 70" HEIGHT 3 1/4" WIDTH CABLE LACER STRIP WITH CABLE TIE 
POSTS, 6 PIECES EA  B  $           248.00 36.00%  $             158.72 N/A N/A

LACE-40-OWP 70" HEIGHT 4 3/4" WIDTH CABLE LACER STRIP WITH CABLE TIE 
POSTS, 6 PIECES EA  B  $           287.00 36.00%  $             183.68 N/A N/A

LACE42-2PK ESSEX, 2" CABLE LACER STRIP, 42 SPACE (73 1/2"), 2 PACK, BLACK 
POWDERCOAT FINISH EA B  $             56.00 36.0%  $               35.84 N/A N/A

LACE-44-1P 77" HEIGHT 1" WIDTH CABLE LACER STRIP, 6 PIECES EA  B  $           167.00 36.00%  $             106.88 N/A N/A

LACE-44-1SP 77" HEIGHT 1" WIDTH CABLE LACER STRIP WITH 10 CABLE 
MANAGEMENT TIE SADDLES EA  B  $           304.00 36.00%  $             194.56 N/A N/A

LACE-44LP 77" HEIGHT 3 1/2" WIDTH CABLE LACER STRIP, 6 PIECES EA  B  $           294.00 36.00%  $             188.16 N/A N/A

LACE-44-OP 77" HEIGHT 3 1/4" WIDTH CABLE LACER STRIP WITH CABLE TIE 
POSTS, 6 PIECES EA  B  $           257.00 36.00%  $             164.48 N/A N/A

LACE-44-OWP 77" HEIGHT 4 3/4" WIDTH CABLE LACER STRIP WITH CABLE TIE 
POSTS, 6 PIECES EA  B  $           296.00 36.00%  $             189.44 N/A N/A

LACE-5254-OP 6PC 52/54SP 3-1/4"W LACE EA  B  $           331.00 36.00%  $             211.84 N/A N/A
LACE-5254-OWP 6PC 52/54SP 4-3/4"W LACE EA  B  $           380.00 36.00%  $             243.20 N/A N/A
LACE-P �77  CABLE LACER STRIP, 6 PIECES EA  B  $           167.00 36.00%  $             106.88 N/A N/A

LACE-WB6-24 24 SPACE / 42" HEIGHT, 6" WIDTH WIRE TRAY CABLE LACER, WITH 
HARDWARE, 1 PIECE, FOR SNE SERIES EA  B  $             56.00 36.00%  $               35.84 N/A N/A

LACE-WB6-42 42 SPACE / 73 1/2" HEIGHT, 6" WIDTH WIRE TRAY CABLE LACER, 
WITH HARDWARE, 1 PIECE, FOR SNE SERIES EA  B  $             76.00 36.00%  $               48.64 N/A N/A

LACE-WB6-45 45 SPACE / 78 3/4" HEIGHT, 6" WIDTH WIRE TRAY CABLE LACER, 
WITH HARDWARE, 1 PIECE, FOR SNE SERIES EA  B  $             80.00 36.00%  $               51.20 N/A N/A

5235 of 9702



NW Infra Middle Atlantic

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions 
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Middle Atlantic                   
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

LATCH KEYLESS DOOR LATCH TO REPLACE STANDARD LOCK EA  B  $             18.84 36.00%  $               12.06 N/A N/A

LB-1A-4PK ESSEX, "L" SHAPED LACING BAR, 4 PACK, BLACK POWDERCOAT 
FINISH EA B  $             18.18 36.0%  $               11.64 N/A N/A

LB-2A-4PK ESSEX, "L" SHAPED LACING BAR, 2" OFFSET, 4 PACK,  BLACK 
POWDERCOAT FINISH EA B  $             31.00 36.0%  $               19.84 N/A N/A

LB-4A-4PK ESSEX, "L" SHAPED LACING BAR, 4" OFFSET, 4 PACK, BLACK 
POWDERCOAT FINISH EA B  $             35.00 36.0%  $               22.40 N/A N/A

LBFR-1626-T FRONT TO REAR TELESCOPING LACER BAR, 16" TO 26", 2 PIECES EA  B  $             68.00 36.00%  $               43.52 N/A N/A
LBFR-2036-T FRONT TO REAR TELESCOPING LACER BAR, 20" TO 36", 2 PIECES EA  B  $             85.00 36.00%  $               54.40 N/A N/A
LBFR-3650-T FRONT TO REAR TELESCOPING LACER BAR, 36" TO 50", 2 PIECES EA  B  $             94.00 36.00%  $               60.16 N/A N/A
LBFR-5A-16 FRONT TO REAR LACER BAR FOR SAX AND SSAX, 2 PIECES EA  B  $             43.00 36.00%  $               27.52 N/A N/A

LBFR-5A-20 FRONT TO REAR LACER BAR FOR AXS, AX-SX, AX-SXR AND SLIM 
5, 2 PIECES EA  B  $             51.00 36.00%  $               32.64 N/A N/A

LBFR-5A-26 FRONT TO REAR LACER BAR FOR AXS-26 26" DEEP SLIM 5, 2 
PIECES EA  B  $             60.00 36.00%  $               38.40 N/A N/A

LBH-1930-T HORIZONTAL TELESCOPING LACER BAR, 2 PIECES EA  B  $             60.00 36.00%  $               38.40 N/A N/A
LBP-1.5 ROUND LACING BARS WITH 1.5" OFFSET, 10 PC. PACK EA  B  $           102.00 36.00%  $               65.28 N/A N/A
LBP-1.5R90 ROUND LACING BARS WITH 90DEGREE 1.5" OFFSET, 10 PC. PACK EA  B  $           100.00 36.00%  $               64.00 N/A N/A
LBP-10R90 ROUND LACING BARS WITH 90DEGREE 10" OFFSET, 10 PC. PACK EA  B  $           129.00 36.00%  $               82.56 N/A N/A
LBP-1A "L" SHAPED LACING  BAR, 10 PC. PACK EA  B  $             46.00 36.00%  $               29.44 N/A N/A
LBP-1R ROUND LACING BARS, 10 PC. PACK EA  B  $             71.00 36.00%  $               45.44 N/A N/A
LBP-1R4 �ROUND LACING BARS WITH 4  OFFSET, 10 PC. PACK EA  B  $           113.00 36.00%  $               72.32 N/A N/A
LBP-1S RECTANGULAR (SQUARE CORNER) LACING BARS, 10 PC. PACK EA  B  $             71.00 36.00%  $               45.44 N/A N/A
LBP-2A "L" SHAPED LACING BAR WITH 2" OFFSET, 10 PC. PACK EA  B  $             79.00 36.00%  $               50.56 N/A N/A
LBP-4A "L" SHAPED LACING BAR WITH 4" OFFSET, 10 PC. PACK EA  B  $             88.00 36.00%  $               56.32 N/A N/A
LBP-4R90 ROUND LACING BARS WITH 90DEGREE 4" OFFSET, 10 PC. PACK EA  B  $           111.00 36.00%  $               71.04 N/A N/A
LBP-6A "L" SHAPED LACING BAR WITH 6" OFFSET, 10 PC. PACK EA  B  $             99.00 36.00%  $               63.36 N/A N/A
LBP-6R90 ROUND LACING BARS WITH 90DEGREE 6" OFFSET, 10 PC. PACK EA  B  $           121.00 36.00%  $               77.44 N/A N/A
LBP-LTF 2 SPACE (3 1/2") LACER PANELS, 10 PC. PACK EA  B  $           151.00 36.00%  $               96.64 N/A N/A
LBX-3 �3 SPACE (5 1/4 ) LOCK BOX STORAGE UNIT EA  B  $           126.00 36.00%  $               80.64 N/A N/A
LBX-4 �4 SPACE (7 ) LOCK BOX STORAGE UNIT EA  B  $           137.00 36.00%  $               87.68 N/A N/A

LD-1230DC 12 SPACE (21") LCD MONITORING DESK SIDE RACK, 30" HEIGHT, 
DARK CHERRY FINISH EA  B  $        1,436.00 36.00%  $             919.04 N/A N/A

LD-1230HM 12 SPACE (21") LCD MONITORING DESK SIDE RACK, 30" HEIGHT, 
HONEY MAPLE FINISH EA  B  $        1,436.00 36.00%  $             919.04 N/A N/A

LD-1230PS 12 SPACE (21") LCD MONITORING DESK SIDE RACK, 30" HEIGHT, 
PEPPERSTONE FINISH EA  B  $        1,436.00 36.00%  $             919.04 N/A N/A

LD-4830DC LCD MONITORING DESK, 48" WIDTH, 30" HEIGHT, DARK CHERRY 
FINISH EA  B  $        2,738.00 36.00%  $          1,752.32 N/A N/A

LD-4830DC-RA LCD MONITORING DESK, 48" WIDTH, ADD-A-BAY RIGHT, 30" 
HEIGHT, DARK CHERRY FINISH EA  B  $        2,365.00 36.00%  $          1,513.60 N/A N/A

LD-4830HM LCD MONITORING DESK, 48" WIDTH, 30" HEIGHT, HONEY MAPLE 
FINISH EA  B  $        2,738.00 36.00%  $          1,752.32 N/A N/A
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LD-4830HM-RA LCD MONITORING DESK, 48" WIDTH, ADD-A-BAY RIGHT, 30" 
HEIGHT, HONEY MAPLE FINISH EA  B  $        2,365.00 36.00%  $          1,513.60 N/A N/A

LD-4830PS LCD MONITORING DESK, 48" WIDTH, 30" HEIGHT, PEPPERSTONE 
FINISH EA  B  $        2,738.00 36.00%  $          1,752.32 N/A N/A

LD-4830PS-RA LCD MONITORING DESK, 48" WIDTH, ADD-A-BAY RIGHT, 30" 
HEIGHT, PEPPERSTONE FINISH EA  B  $        2,365.00 36.00%  $          1,513.60 N/A N/A

LD-6430DC LCD MONITORING DESK, 64" WIDTH, 30" HEIGHT, DARK CHERRY 
FINISH EA  B  $        2,929.00 36.00%  $          1,874.56 N/A N/A

LD-6430DC-RA LCD MONITORING DESK, 64" WIDTH, 30" HEIGHT, ADD-A-BAY 
RIGHT, DARK CHERRY FINISH EA  B  $        2,534.00 36.00%  $          1,621.76 N/A N/A

LD-6430HM LCD MONITORING DESK, 64" WIDTH, 30" HEIGHT, HONEY MAPLE 
FINISH EA  B  $        2,929.00 36.00%  $          1,874.56 N/A N/A

LD-6430HM-RA LCD MONITORING DESK, 64" WIDTH, 30" HEIGHT, ADD-A-BAY 
RIGHT, HONEY MAPLE FINISH EA  B  $        2,534.00 36.00%  $          1,621.76 N/A N/A

LD-6430PS LCD MONITORING DESK, 64" WIDTH, 30" HEIGHT, PEPPERSTONE 
FINISH EA  B  $        2,929.00 36.00%  $          1,874.56 N/A N/A

LD-6430PS-RA LCD MONITORING DESK, 64" WIDTH, 30" HEIGHT, ADD-A-BAY 
RIGHT, PEPPERSTONE FINISH EA  B  $        2,534.00 36.00%  $          1,621.76 N/A N/A

LD-KBTDC UNDER-DESK ARTICULATING KEYBOARD MOUNT, INCLUDES 
WRIST-REST, DARK CHERRY FINISH EA  B  $           242.00 36.00%  $             154.88 N/A N/A

LD-KBTHM UNDER-DESK ARTICULATING KEYBOARD MOUNT, INCLUDES 
WRIST-REST, HONEY MAPLE FINISH EA  B  $           242.00 36.00%  $             154.88 N/A N/A

LD-KBTPS UNDER-DESK ARTICULATING KEYBOARD MOUNT, INCLUDES 
WRIST-REST, PEPPERSTONE FINISH EA  B  $           242.00 36.00%  $             154.88 N/A N/A

LD-PSP30-DC FULL HEIGHT SIDE PANELS FOR LCD MONITORING DESK, DARK 
CHERRY FINISH, PAIR EA  B  $        1,113.00 36.00%  $             712.32 N/A N/A

LD-PSP30-HM FULL HEIGHT SIDE PANELS FOR LCD MONITORING DESK, HONEY 
MAPLE FINISH, PAIR EA  B  $        1,113.00 36.00%  $             712.32 N/A N/A

LD-PSP30-SL FULL HEIGHT SIDE PANELS FOR LCD MONITORING DESK, SLATE 
FINISH, PAIR EA  B  $        1,113.00 36.00%  $             712.32 N/A N/A

LD-QCPUT-DC CPU ISOLATION RACK FOR LCD MONITORING DESK, DARK 
CHERRY FINISH EA  B  $           693.00 36.00%  $             443.52 N/A N/A

LD-QCPUT-PS CPU ISOLATION RACK FOR LCD MONITORING DESK, 
PEPPERSTONE FINISH EA  B  $           693.00 36.00%  $             443.52 N/A N/A

LD-SP30-DC SIDE PANELS FOR LCD MONITORING DESK, DARK CHERRY FINISH, 
PAIR EA  B  $           705.00 36.00%  $             451.20 N/A N/A

LD-SP30-HM SIDE PANELS FOR LCD MONITORING DESK, HONEY MAPLE FINISH, 
PAIR EA  B  $           705.00 36.00%  $             451.20 N/A N/A

LD-SP30-SL SIDE PANELS FOR LCD MONITORING DESK, SLATE FINISH, PAIR EA  B  $           705.00 36.00%  $             451.20 N/A N/A

LD-W4530DC 45 DEGREE WEDGE FOR LCD MONITORING DESK, INCLUDES 
CABLE MANAGEMENT CABINET, DARK CHERRY FINISH EA  B  $           952.00 36.00%  $             609.28 N/A N/A

LD-W4530HM 45 DEGREE WEDGE FOR LCD MONITORING DESK, INCLUDES 
CABLE MANAGEMENT CABINET, HONEY MAPLE FINISH EA  B  $           952.00 36.00%  $             609.28 N/A N/A

LD-W4530PS 45 DEGREE WEDGE FOR LCD MONITORING DESK, INCLUDES 
CABLE MANAGEMENT CABINET, PEPPERSTONE FINISH EA  B  $           952.00 36.00%  $             609.28 N/A N/A
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LD-W9030DC 90 DEGREE WEDGE FOR LCD MONITORING DESK, INCLUDES 
CABLE MANAGEMENT CABINET, DARK CHERRY FINISH EA  B  $        1,146.00 36.00%  $             733.44 N/A N/A

LD-W9030HM 90 DEGREE WEDGE FOR LCD MONITORING DESK, INCLUDES 
CABLE MANAGEMENT CABINET, HONEY MAPLE FINISH EA  B  $        1,146.00 36.00%  $             733.44 N/A N/A

LD-W9030PS 90 DEGREE WEDGE FOR LCD MONITORING DESK, INCLUDES 
CABLE MANAGEMENT CABINET, PEPPERSTONE FINISH EA  B  $        1,146.00 36.00%  $             733.44 N/A N/A

LD-WK LD WEDGE TO LD-12 ATTACHMENT KIT, BLACK FINISH EA  B  $           113.00 36.00%  $               72.32 N/A N/A

LD-WTT45DC 45 DEGREE WEDGE FOR LCD MONITORING DESK, TOP ONLY, 
DARK CHERRY FINISH EA  B  $           396.00 36.00%  $             253.44 N/A N/A

LD-WTT45HM 45 DEGREE WEDGE FOR LCD MONITORING DESK, TOP ONLY, 
HONEY MAPLE FINISH EA  B  $           396.00 36.00%  $             253.44 N/A N/A

LD-WTT45PS 45 DEGREE WEDGE FOR LCD MONITORING DESK, TOP ONLY, 
PEPPERSTONE FINISH EA  B  $           396.00 36.00%  $             253.44 N/A N/A

LEVELFEET-K ESSEX, SET OF 4 LEVELING FEET EA B  $             29.00 36.0%  $               18.56 N/A N/A
LF SET OF 4 LEVELING FEET EA  B  $             26.00 36.00%  $               16.64 N/A N/A
LF-HD SET OF FOUR HEAVY DUTY LEVELING FEET EA  B  $             33.00 36.00%  $               21.12 N/A N/A
LF-ISO SET OF 4 LEVELING FEET WITH RUBBER ISOLATION BOOT EA  B  $             36.00 36.00%  $               23.04 N/A N/A
LL-DTRK LEVER LOCK KIT FOR DTRK RACK SERIES EA  B  $             10.28 36.00%  $                 6.58 N/A N/A
LL-H2A21 LEVER LOCK 21" HORIZONTAL, 2" OFFSET LACE BAR EA  B  $             19.56 36.00%  $               12.52 N/A N/A
LL-H4A21 LEVER LOCK 21" HORIZONTAL, 4" OFFSET LACE BAR EA  B  $             25.00 36.00%  $               16.00 N/A N/A
LL-HA21 �21" HORIZONTAL LEVER LOCK  ANGLE LACE EA  B  $               9.48 36.00%  $                 6.07 N/A N/A
LL-HA21-4 �21" HORIZONTAL LEVER LOCK  ANGLE LACE, 4 PACK EA  B  $             34.00 36.00%  $               21.76 N/A N/A
LL-HC21 �21" HORIZONTAL LEVER LOCK  CHANNEL LACE EA  B  $             14.82 36.00%  $                 9.48 N/A N/A
LL-HC21-4 �21" HORIZONTAL LEVER LOCK  CHANNEL LACE, 4 PACK EA  B  $             58.00 36.00%  $               37.12 N/A N/A
LL-HR21 �21" HORIZONTAL LEVER LOCK  ROUND LACE EA  B  $               8.24 36.00%  $                 5.27 N/A N/A
LL-HR21-4 �21" HORIZONTAL LEVER LOCK  ROUND LACE, 4 PACK EA  B  $             30.00 36.00%  $               19.20 N/A N/A
LL-MP21 �21" HIGH LEVER LOCK  LACE MULTI PACK EA  B  $             98.00 36.00%  $               62.72 N/A N/A

LL-RFR LEVER LOCK MOUNTNG KIT FOR REFERENCE RACKS, FITS 17" 
LEVER LOCK OPTIONS, BLACK POWDERCOAT EA  B  $             17.60 36.00%  $               11.26 N/A N/A

LL-SNE-36BKT LEVER LOCK FRONT TO REAR BRACKET, FOR SNE SERIES 36D, 
ALLOWS FOR ALL 21" VERTICAL ACCESSORIES EA  B  $           174.00 36.00%  $             111.36 N/A N/A

LL-SNE-42BKT LEVER LOCK FRONT TO REAR BRACKET, FOR SNE SERIES 42D, 
ALLOWS FOR ALL 21" VERTICAL ACCESSORIES EA  B  $           180.00 36.00%  $             115.20 N/A N/A

LL-SNE-48BKT LEVER LOCK FRONT TO REAR BRACKET, FOR SNE SERIES 48D, 
ALLOWS FOR ALL 21" VERTICAL ACCESSORIES EA  B  $           183.00 36.00%  $             117.12 N/A N/A

LL-VA17 �17" VERTICAL LEVER LOCK  ANGLE LACE EA  B  $               8.82 36.00%  $                 5.64 N/A N/A
LL-VA17-4 �17" VERTICAL LEVER LOCK  ANGLE LACE, 4 PACK EA  B  $             30.00 36.00%  $               19.20 N/A N/A
LL-VA21 �21" VERTICAL LEVER LOCK  ANGLE LACE EA  B  $               9.48 36.00%  $                 6.07 N/A N/A
LL-VA21-4 �21" VERTICAL LEVER LOCK  ANGLE LACE, 4 PACK EA  B  $             32.00 36.00%  $               20.48 N/A N/A
LL-VC17 �17" VERTICAL LEVER LOCK  CHANNEL LACE EA  B  $             14.66 36.00%  $                 9.38 N/A N/A
LL-VC17-4 �17" VERTICAL LEVER LOCK  CHANNEL LACE, 4 PACK EA  B  $             56.00 36.00%  $               35.84 N/A N/A
LL-VC21 �21" VERTICAL LEVER LOCK  CHANNEL LACE EA  B  $             14.82 36.00%  $                 9.48 N/A N/A
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LL-VC21-4 �21" VERTICAL LEVER LOCK  CHANNEL LACE, 4 PACK EA  B  $             58.00 36.00%  $               37.12 N/A N/A
LL-VDIN17 LEVER LOCK 17" VERTICAL DIN RAIL EA  B  $             23.00 36.00%  $               14.72 N/A N/A
LL-VDIN17-4 LEVER LOCK 17" VERTICAL DIN RAIL, 4-PACK EA  B  $             89.00 36.00%  $               56.96 N/A N/A
LL-VDIN21 LEVER LOCK 21" VERTICAL DIN RAIL EA  B  $             24.00 36.00%  $               15.36 N/A N/A
LL-VDIN21-4 LEVER LOCK 21" VERTICAL DIN RAIL, 4-PACK EA  B  $             96.00 36.00%  $               61.44 N/A N/A

LL-VP1710 �17" HIGH 10" DEEP, VERTICAL LEVER LOCK  ACCESSORY 
MOUNTING PLATE EA  B  $             36.00 36.00%  $               23.04 N/A N/A

LL-VP2110 �21" HIGH 10" DEEP, VERTICAL LEVER LOCK  ACCESSORY 
MOUNTING PLATE EA  B  $             40.00 36.00%  $               25.60 N/A N/A

LL-VTC-K VTC LEVER LOCK KIT, (2) LL RECEPTICALS (1) LL-HC21 (1) LL-
VP2110 EA  B  $             99.00 36.00%  $               63.36 N/A N/A

LT-1R RACKMOUNT LED LIGHT, BLACK POWDERCOAT FINISH EA  B  $           205.00 36.00%  $             131.20 N/A N/A

LT-1RA DESIGNER INSPIRED RACKMOUNT LED LIGHT, BLACK BRUSHED 
FINISH EA  B  $           264.00 36.00%  $             168.96 N/A N/A

LT-GN USB MOUNT LED LIGHT EA  B  $             26.00 36.00%  $               16.64 N/A N/A
LT-GN-PL GOOSENECK LED LIGHT WITH 120V PLUG EA  B  $             42.00 36.00%  $               26.88 N/A N/A

LT-GN-PNL 1 SP (1 3/4") RACKMOUNT PANEL WITH DUAL GOOSENECK LED 
LIGHTS, BLACK EA  B  $             98.00 36.00%  $               62.72 N/A N/A

LT-GN-WL MAGNETIC WORKLIGHT, GOOSENECK, INCLUDES 32 LED LIGHTS EA  B  $           112.00 36.00%  $               71.68 N/A N/A

LVFD-10 VENTED FRONT DOOR, 64% OPEN AREA, FITS 10 SPACE DWR 
SERIES RACKS, BLACK FINISH EA  B  $           310.00 36.00%  $             198.40 N/A N/A

LVFD-12 VENTED FRONT DOOR, 64% OPEN AREA, FITS 12 SPACE DWR 
SERIES RACKS, BLACK FINISH EA  B  $           325.00 36.00%  $             208.00 N/A N/A

LVFD-16 VENTED FRONT DOOR, 64% OPEN AREA, FITS 16 SPACE DWR 
SERIES RACKS, BLACK FINISH EA  B  $           336.00 36.00%  $             215.04 N/A N/A

LVFD-18 VENTED FRONT DOOR, 64% OPEN AREA, FITS 18 SPACE DWR AND 
ERK SERIES RACKS, BLACK FINISH EA  B  $           355.00 36.00%  $             227.20 N/A N/A

LVFD-21 VENTED FRONT DOOR, 64% OPEN AREA, FITS 21 SPACE DWR 
SERIES RACKS, BLACK FINISH EA  B  $           373.00 36.00%  $             238.72 N/A N/A

LVFD-24 VENTED FRONT DOOR, 64% OPEN AREA, FITS 24 SPACE DWR, MRK 
AND WRK SERIES RACKS, BLACK FINISH EA  B  $           392.00 36.00%  $             250.88 N/A N/A

LVFD-27 VENTED FRONT DOOR, 64% OPEN AREA, FITS 27 SPACE DWR 
SERIES RACKS, BLACK FINISH EA  B  $           441.00 36.00%  $             282.24 N/A N/A

LVFD-35 VENTED FRONT DOOR, 64% OPEN AREA, FITS 35 SPACE DWR, AND 
ERK SERIES RACKS, BLACK FINISH EA  B  $           471.00 36.00%  $             301.44 N/A N/A

LVFD-37 VENTED FRONT DOOR, 64% OPEN AREA, FITS 37 SPACE MRK AND 
WRK SERIES RACKS, BLACK FINISH EA  B  $           485.00 36.00%  $             310.40 N/A N/A

LVFD-40 VENTED FRONT DOOR, 64% OPEN AREA, FITS 40 SPACE ERK, MRK, 
WRK AND SR SERIES RACKS, BLACK FINISH EA  B  $           515.00 36.00%  $             329.60 N/A N/A

LVFD-42 VENTED FRONT DOOR, 64% OPEN AREA, FITS 42 SPACE ERK, MRK, 
WRK AND SR SERIES RACKS, BLACK FINISH EA  B  $           471.00 36.00%  $             301.44 N/A N/A

LVFD-44 VENTED FRONT DOOR, 64% OPEN AREA, FITS 44 SPACE ERK, MRK, 
WRK, VRK SERIES RACKS, BLACK FINISH EA  B  $           565.00 36.00%  $             361.60 N/A N/A

LVFD-WMRK-24 VENTED FRONT DOOR, 70% OPEN AREA, FITS 24 SPACE WMRK 
SERIES, BLACK FINISH EA  B  $           377.00 36.00%  $             241.28 N/A N/A
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LVFD-WMRK-42 VENTED FRONT DOOR, 70% OPEN AREA, FITS 42 SPACE WMRK 
SERIES, BLACK FINISH EA  B  $           521.00 36.00%  $             333.44 N/A N/A

LVFD-WMRK-45 VENTED FRONT DOOR, 70% OPEN AREA, FITS 45 SPACE WMRK 
SERIES, BLACK FINISH EA  B  $           564.00 36.00%  $             360.96 N/A N/A

M-15A 15 AMP MPR DUPLEX MODULE, ALWAYS ON EA  B  $             78.00 36.00%  $               49.92 N/A N/A
M-15A-SP MPR 15A RACEWAY MODULE WITH SERIES PROTECTION EA B  $           374.00 36.0%  $             239.36 N/A N/A
M-15-IECA 15 AMP MPR TRIPLEX IEC MODULE, ALWAYS ON EA  B  $             78.00 36.00%  $               49.92 N/A N/A
M-20A 20 AMP MPR DUPLEX MODULE, ALWAYS ON EA  B  $             91.00 36.00%  $               58.24 N/A N/A
M-20A-SP MPR 20A RACEWAY MODULE WITH SERIES PROTECTION EA B  $           405.00 36.0%  $             259.20 N/A N/A
M-20-IECA 20 AMP MPR SINGLE IEC MODULE, ALWAYS ON EA  B  $             91.00 36.00%  $               58.24 N/A N/A
M-20IGA 20 AMP DUPLEX ISOLATED GROUND MPR MODULE, ALWAYS ON EA  B  $             99.00 36.00%  $               63.36 N/A N/A
M-20TL-HWA 20 AMP SINGLE TWIST LOCK MPR MODULE, HARDWIRED EA  B  $             88.00 36.00%  $               56.32 N/A N/A

M-2X15A 15 AMP DUAL DUPLEX MPR MODULE, ALWAYS ON, SINGLE OR 
DUAL CIRCUIT, 4 OUTLETS EA  B  $             94.00 36.00%  $               60.16 N/A N/A

M-2X20A 20 AMP DUAL DUPLEX MPR MODULE, ALWAYS ON, SINGLE OR 
DUAL CIRCUIT, 4 OUTLETS EA  B  $           109.00 36.00%  $               69.76 N/A N/A

M-2X20IGA 20 AMP ISOLATED GROUND DUAL DUPLEX MPR MODULE, 
ALWAYS ON, SINGLE OR DUAL CIRCUIT, 4 OUTLETS EA  B  $           112.00 36.00%  $               71.68 N/A N/A

M-30TL-HWA 30 AMP MPR MODULE, TWIST LOCK L5-30R, ALWAYS ON, 
HARDWIRED, 1 OUTLET EA  B  $             98.00 36.00%  $               62.72 N/A N/A

MAG-1/2 SET OF TWO 1/2" MAGNETIC SOCKETS EA  B  $             42.00 36.00%  $               26.88 N/A N/A
MBRK12 � �12 SPACE (21 ), 18  DEEP MAPLE MELAMINE RACK EA  B  $           274.00 36.00%  $             175.36 N/A N/A
MBRK12-22 � �12 SPACE (21 ), 22  DEEP MAPLE MELAMINE RACK EA  B  $           306.00 36.00%  $             195.84 N/A N/A
MBRK12-28 � �12 SPACE (21 ), 28  DEEP MAPLE MELAMINE RACK EA  B  $           408.00 36.00%  $             261.12 N/A N/A
MBRK16 � �16 SPACE (28 ), 18  DEEP MAPLE MELAMINE RACK EA  B  $           307.00 36.00%  $             196.48 N/A N/A
MBRK16-22 � �16 SPACE (28 ), 22  DEEP MAPLE MELAMINE RACK EA  B  $           355.00 36.00%  $             227.20 N/A N/A
MBRK16-28 � �16 SPACE (28 ), 28  DEEP MAPLE MELAMINE RACK EA  B  $           452.00 36.00%  $             289.28 N/A N/A
MBRK20 � �20 SPACE (35 ), 18  DEEP MAPLE MELAMINE RACK EA  B  $           329.00 36.00%  $             210.56 N/A N/A
MBRK20-22 � �20 SPACE (35 ), 22  DEEP MAPLE MELAMINE RACK EA  B  $           381.00 36.00%  $             243.84 N/A N/A
MBRK20-28 � �20 SPACE (35 ), 28  DEEP MAPLE MELAMINE RACK EA  B  $           508.00 36.00%  $             325.12 N/A N/A
MBRK28-22 � �28 SPACE (49 ), 22  DEEP MAPLE MELAMINE RACK EA  B  $           465.00 36.00%  $             297.60 N/A N/A
MBRK28-28 � �28 SPACE (49 ), 28  DEEP MAPLE MELAMINE RACK EA  B  $           598.00 36.00%  $             382.72 N/A N/A
MBRK8 � �8 SPACE (14 ), 18  DEEP MAPLE MELAMINE RACK EA  B  $           246.00 36.00%  $             157.44 N/A N/A
MBRK8-22 � �8 SPACE (14 ), 22  DEEP MAPLE MELAMINE RACK EA  B  $           282.00 36.00%  $             180.48 N/A N/A
MD-KB COMPUTER KEYBOARD TRAY W/PULL OUT MOUSE TRAY EA  B  $           173.00 36.00%  $             110.72 N/A N/A
MDV-CK CASTER KIT, FITS MDV-R12 RACKS EA  B  $           110.00 36.00%  $               70.40 N/A N/A
MDV-CNR1 CORNER UNIT, INCLUDES CONFIGURABLE 1 PIECE OVERBRIDGE EA  B  $           919.00 36.00%  $             588.16 N/A N/A
MDV-CNR3 CORNER UNIT, INCLUDES CONFIGURABLE 2 PIECE OVERBRIDGE EA  B  $        1,066.00 36.00%  $             682.24 N/A N/A
MDV-DL 59" STRAIGHT DESK, INCLUDES FULL-WIDTH OVERBRIDGE EA  B  $           919.00 36.00%  $             588.16 N/A N/A
MDV-DSK 48" STRAIGHT DESK, INCLUDES 2 X 4 SPACE OVERBRIDGE EA  B  $           619.00 36.00%  $             396.16 N/A N/A
MDV-OB4 4 SPACE OVERBRIDGE, FITS MDV-R12 EA  B  $           203.00 36.00%  $             129.92 N/A N/A
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MDV-R12 12 SPACE SIDE RACK EA  B  $           356.00 36.00%  $             227.84 N/A N/A
MDV-W 1 PC. TABLE-TOP WEDGE, CONNECTS RACKS TO DESKS AT 45* 

ANGLE EA  B  $           153.00 36.00%  $               97.92 N/A N/A

MFR-1227GC MOBILE FURNITURE RACK, 12 SPACE, 27 IN DEEP, MELAMINE, 
PLEXI DOOR, 3 IN CASTERS, GRAINED DARK CHERRY EA  B  $           884.00 36.00%  $             565.76 N/A N/A

MFR-1227GE MOBILE FURNITURE RACK, 12 SPACE, 27 IN DEEP, MELAMINE, 
PLEXI DOOR, 3 IN CASTERS, GRAINED EBONY ASH EA  B  $           884.00 36.00%  $             565.76 N/A N/A

MFR-1227KM MOBILE FURNITURE RACK, 12 SPACE, 27 IN DEEP, MELAMINE, 
PLEXI DOOR, 3 IN CASTERS, KNOTTED MAPLE EA  B  $           884.00 36.00%  $             565.76 N/A N/A

MFR-1627GC MOBILE FURNITURE RACK, 16 SPACE, 27 IN DEEP, MELAMINE, 
PLEXI DOOR, 3 IN CASTERS, GRAINED DARK CHERRY EA  B  $           925.00 36.00%  $             592.00 N/A N/A

MFR-1627GE MOBILE FURNITURE RACK, 16 SPACE, 27 IN DEEP, MELAMINE, 
PLEXI DOOR, 3 IN CASTERS, GRAINED EBONY ASH EA  B  $           925.00 36.00%  $             592.00 N/A N/A

MFR-1627KM MOBILE FURNITURE RACK, 16 SPACE, 27 IN DEEP, MELAMINE, 
PLEXI DOOR, 3 IN CASTERS, KNOTTED MAPLE EA  B  $           925.00 36.00%  $             592.00 N/A N/A

MFR-2027GC MOBILE FURNITURE RACK, 20 SPACE, 27 IN DEEP, MELAMINE, 
PLEXI DOOR, 4 IN CASTERS, GRAINED DARK CHERRY EA  B  $           987.00 36.00%  $             631.68 N/A N/A

MFR-2027GE MOBILE FURNITURE RACK, 20 SPACE, 27 IN DEEP, MELAMINE, 
PLEXI DOOR, 4 IN CASTERS, GRAINED EBONY ASH EA  B  $           987.00 36.00%  $             631.68 N/A N/A

MFR-2027KM MOBILE FURNITURE RACK, 20 SPACE, 27 IN DEEP, MELAMINE, 
PLEXI DOOR, 4 IN CASTERS, KNOTTED MAPLE EA  B  $           987.00 36.00%  $             631.68 N/A N/A

MFR-FANKIT-2 MOBILE FURNITURE RACK FAN KIT, INCLUDES 2 DC FANS, 50CFM 
TOTAL, WITH POWER SUPPLY EA  B  $           114.00 36.00%  $               72.96 N/A N/A

MFR-RRK-12 REAR RAIL KIT, 12 SPACE MFR EA  B  $             37.00 36.00%  $               23.68 N/A N/A
MFR-RRK-16 REAR RAIL KIT, 16 SPACE MFR EA  B  $             47.00 36.00%  $               30.08 N/A N/A
MFR-RRK-20 REAR RAIL KIT, 20 SPACE MFR EA  B  $             57.00 36.00%  $               36.48 N/A N/A
MK-19-45 45 SPACE (78 3/4") CABLE MANAGEMENT RACK EA  B  $           737.00 36.00%  $             471.68 N/A N/A
MK-1945-24 45 SPACE (78 3/4") DEEP CABLE MANAGEMENT RACK EA  B  $           921.00 36.00%  $             589.44 N/A N/A
MK-LA LADDER ADAPTER FOR MK SERIES RACKS EA  B  $             60.00 36.00%  $               38.40 N/A N/A
MMB-1X1-12C MONITOR MNT, 1 VESA MNT, ARTICULATING, 12INCH POLE, 

CHROME EA B  $           400.00 36.0%  $             256.00 N/A N/A
MMB-1X1C MONITOR MNT, 1 VESA MNT, ARTICULATING, CHROME EA B  $           405.00 36.0%  $             259.20 N/A N/A
MMB-1X2C MONITOR MOUNT, 2 VESA MOUNTS, VERTICAL, CHROME EA B  $           897.00 36.0%  $             574.08 N/A N/A
MMB-2X1C MONITOR MOUNT, 2 VESA MNTS, HORIZONTAL, CHROME EA B  $           540.00 36.0%  $             345.60 N/A N/A
MMB-2X2C MON MOUNT, 4 VESAMNTS, 2ACROSS 2LEVELS, CHROME EA B  $           945.00 36.0%  $             604.80 N/A N/A
MMB-3X1C MONITOR MOUNT, 3 VESA MNTS, HORIZONTAL, CHROME EA B  $           958.00 36.0%  $             613.12 N/A N/A

MMR-1020 ESSEX, MULTI-MOUNT RACK 10 SPACE (17 1/2"), 20" DEEP, 
CHARCOAL GRAY FINISH EA B  $           344.00 36.0%  $             220.16 N/A N/A

MMR-1220 ESSEX, MULTI-MOUNT RACK 12 SPACE (21"), 20" DEEP, CHARCOAL 
GRAY FINISH EA B  $           389.00 36.0%  $             248.96 N/A N/A

MMR-1620 ESSEX, MULTI-MOUNT RACK 16 SPACE (28"), 20" DEEP, CHARCOAL 
GRAY FINISH EA B  $           458.00 36.0%  $             293.12 N/A N/A

MMR-1624 ESSEX, MULTI-MOUNT RACK 16 SPACE (28"), 24" DEEP, CHARCOAL 
GRAY FINISH EA B  $           470.00 36.0%  $             300.80 N/A N/A

MMR-1820 ESSEX, MULTI-MOUNT RACK 18 SPACE (31 1/2"), 20" DEEP, 
CHARCOAL GRAY FINISH EA B  $           511.00 36.0%  $             327.04 N/A N/A
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MMR-1824 ESSEX, MULTI-MOUNT RACK 18 SPACE (31 1/2"), 24" DEEP, 
CHARCOAL GRAY FINISH EA B  $           552.00 36.0%  $             353.28 N/A N/A

M-PCON-20A MPR 20A POWERCON MODULE EA  B  $           104.00 36.00%  $               66.56 N/A N/A

MPR-3A
MODULAR POWER RACEWAY - ACCEPTS (3) 8" MODULES IF USING 
INTEGRAL J-BOX OR (4) 8" MODULES IF USING OPTIONAL 
EXTERNAL J-BOX

EA  B  $             64.00 36.00%  $               40.96 N/A N/A

MPR-6A
MODULAR POWER RACEWAY - ACCEPTS (5) 8" MODULES IF USING 
INTEGRAL J-BOX OR (6) 8" MODULES IF USING OPTIONAL 
EXTERNAL J-BOX

EA  B  $             72.00 36.00%  $               46.08 N/A N/A

MPR-8A
MODULAR POWER RACEWAY - ACCEPTS (7) 8" MODULES IF USING 
INTEGRAL J-BOX OR (8) 8" MODULES IF USING OPTIONAL 
EXTERNAL J-BOX

EA  B  $             81.00 36.00%  $               51.84 N/A N/A

MPR-9A
MODULAR POWER RACEWAY - ACCEPTS (8) 8" MODULES IF USING 
INTEGRAL J-BOX OR (9) 8" MODULES IF USING OPTIONAL 
EXTERNAL J-BOX

EA  B  $             85.00 36.00%  $               54.40 N/A N/A

MPR-BL2A 2" BLANK COVER FOR MPR RACEWAY - SOLD IN PACKS OF 2 EA  B  $             12.26 36.00%  $                 7.85 N/A N/A
MPR-BL4A 4" BLANK COVER FOR MPR RACEWAY - SOLD INDIVIDUALLY EA  B  $             12.26 36.00%  $                 7.85 N/A N/A
MPR-BL8A 8" BLANK COVER FOR MPR RACEWAY - SOLD INDIVIDUALLY EA  B  $             12.26 36.00%  $                 7.85 N/A N/A

MPR-JB663A OPTIONAL 6" X 6" X 3" J-BOX, FITS MPR-3A, MPR-6A, MPR-8A AND 
MPR-9A ONLY EA  B  $             63.00 36.00%  $               40.32 N/A N/A

MPR-JB843A OPTIONAL 8" X 4" X 3" J-BOX, FITS MPR-3A, MPR-6A, MPR-8A AND 
MPR-9A ONLY EA  B  $             67.00 36.00%  $               42.88 N/A N/A

MPR-JB853A OPTIONAL 8" X 5" X 3" J-BOX, FITS MPR-3A, MPR-6A, MPR-8A AND 
MPR-9A ONLY EA  B  $             71.00 36.00%  $               45.44 N/A N/A

MPR-JB863A OPTIONAL 8" X 6" X 3" J-BOX, FITS MPR-3A, MPR-6A, MPR-8A AND 
MPR-9A ONLY EA  B  $             75.00 36.00%  $               48.00 N/A N/A

MPR-SEQ-1CA STAND-ALONE 6 STEP SEQUENCING CONTROLLER, CONTACT 
CLOSURE CONTROL, 9' CORD EA  B  $           279.00 36.00%  $             178.56 N/A N/A

MPR-SEQA RACEWAY MOUNT 6 STEP SEQUENCING CONTROLLER MODULE, 
CONTACT CLOSURE CONTROL EA  B  $           254.00 36.00%  $             162.56 N/A N/A

MPR-SS TRANSIENT VOLTAGE SURGE SUPPRESSION MODULE FOR MPR 
RACEWAYS, 1 PC. EA  B  $             66.00 36.00%  $               42.24 N/A N/A

MRK-2426 � �24 SPACE (42 ), 26  DEEP GANGABLE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $           998.00 36.00%  $             638.72 N/A N/A

MRK-2431 � �24 SPACE (42 ), 31  DEEP GANGABLE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,100.00 36.00%  $             704.00 N/A N/A

MRK-3726 � �37 SPACE (64 3/4 ), 26  DEEP GANGABLE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,075.00 36.00%  $             688.00 N/A N/A

MRK-3726AXS �34 SPACE (59 1/2 ), 20" DEEP AX-S SYSTEM HOUSED IN A MRK-
3726, BLACK FINISH EA  B  $        1,907.00 36.00%  $          1,220.48 N/A N/A

MRK-3726AXS-Z4
AX-S SYSTEM IN MRK-3726 - INCLUDES SEISMIC LOCKING 
BRACKETS, CUSTOM INNER RISER BASE, 3 LOCKING PANELS, & 
SPECIAL INSTRUCTIONS

EA  B  $        2,165.00 36.00%  $          1,385.60 N/A N/A

MRK-3731 � �37 SPACE (64 3/4 ), 31  DEEP GANGABLE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,238.00 36.00%  $             792.32 N/A N/A
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MRK-3731AXS-26 �34 SPACE (59 1/2 ), 26" DEEP AX-S SYSTEM HOUSED IN A MRK-
3731, BLACK FINISH EA  B  $        2,062.00 36.00%  $          1,319.68 N/A N/A

MRK-4026 � �40 SPACE (70 ), 26  DEEP GANGABLE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,112.00 36.00%  $             711.68 N/A N/A

MRK-4026AXS �37 SPACE (64 3/4 ), 20" DEEPAX-S SYSTEM HOUSED IN A MRK-4026, 
BLACK FINISH EA  B  $        1,966.00 36.00%  $          1,258.24 N/A N/A

MRK-4026AXS-Z4
AX-S SYSTEM IN MRK-4026 - INCLUDES SEISMIC LOCKING 
BRACKETS, CUSTOM INNER RISER BASE, 3 LOCKING PANELS, & 
SPECIAL INSTRUCTIONS

EA  B  $        2,196.00 36.00%  $          1,405.44 N/A N/A

MRK-4031 � �40 SPACE (70 ), 31  DEEP GANGABLE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,321.00 36.00%  $             845.44 N/A N/A

MRK-4031AXS-26 �37 SPACE (64 3/4 ), 26" DEEP AX-S SYSTEM HOUSED IN A MRK-
4031, BLACK FINISH EA  B  $        2,200.00 36.00%  $          1,408.00 N/A N/A

MRK-4036 40 SPACE (70"), 36" DEEP GANGABLE RACK  WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,513.00 36.00%  $             968.32 N/A N/A

MRK-4036LRD 40 SPACE (70"), 36" DEEP GANGABLE RACK  WITHOUT REAR DOOR, 
BLACK FINISH EA  B  $        1,403.00 36.00%  $             897.92 N/A N/A

MRK-4036PROLRD 40 SPACE (70"), 36" DEEP GANGABLE RACK WITHOUT REAR DOOR, 
WITH CAGE-NUT RACKRAIL, BLACK FINISH EA  B  $        1,430.00 36.00%  $             915.20 N/A N/A

MRK-4042 40 SPACE (70"), 42" DEEP GANGABLE RACK  WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,710.00 36.00%  $          1,094.40 N/A N/A

MRK-4042LRD 40 SPACE (70"), 42" DEEP GANGABLE RACK  WITH REAR DOOR, 
BLACK FINISH, WITHOUT REAR DOOR EA  B  $        1,600.00 36.00%  $          1,024.00 N/A N/A

MRK-4042PROLRD 40 SPACE (70"), 42" DEEP GANGABLE RACK WITHOUT REAR DOOR, 
WITH CAGE-NUT RACKRAIL, BLACK FINISH EA  B  $        1,616.00 36.00%  $          1,034.24 N/A N/A

MRK-4426 � �44 SPACE (77 ), 26  DEEP GANGABLE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,201.00 36.00%  $             768.64 N/A N/A

MRK-4426-AV � �44 SPACE (77 ), 26  DEEP GANGABLE RACK CONFIGURED FOR 
AV, BLACK FINISH EA  B  $        3,184.00 36.00%  $          2,037.76 N/A N/A

MRK-4426-AV-AB � �44 SPACE (77 ), 26  DEEP GANGABLE RACK CONFIGURED FOR 
AV, ADD-A-BAY, BLACK FINISH EA  B  $        2,675.00 36.00%  $          1,712.00 N/A N/A

MRK-4426AXS �41 SPACE (71 3/4 ), 20" DEEP AX-S SYSTEM HOUSED IN A MRK-
4426, BLACK FINISH EA  B  $        2,015.00 36.00%  $          1,289.60 N/A N/A

MRK-4426AXS-Z4
AX-S SYSTEM IN MRK-4426 - INCLUDES SEISMIC LOCKING 
BRACKETS, CUSTOM INNER RISER BASE, 3 LOCKING PANELS, & 
SPECIAL INSTRUCTIONS

EA  B  $        2,227.00 36.00%  $          1,425.28 N/A N/A

MRK-4426LRD � �44 SPACE (77 ), 26  DEEP GANGABLE RACK WITHOUT REAR 
DOOR, BLACK FINISH EA  B  $        1,093.00 36.00%  $             699.52 N/A N/A

MRK-4431 � �44 SPACE (77 ), 31  DEEP GANGABLE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,382.00 36.00%  $             884.48 N/A N/A

MRK-4431-AV � �44 SPACE (77 ), 31  DEEP GANGABLE RACK CONFIGURED FOR 
AV, BLACK FINISH EA  B  $        3,618.00 36.00%  $          2,315.52 N/A N/A

MRK-4431-AV-AB � �44 SPACE (77 ), 31  DEEP GANGABLE RACK CONFIGURED FOR 
AV, ADD-A-BAY, BLACK FINISH EA  B  $        2,929.00 36.00%  $          1,874.56 N/A N/A

MRK-4431AXS-26 �41 SPACE (71 3/4 ), 26" DEEP AX-S SYSTEM HOUSED IN A MRK-
4431, BLACK FINISH EA  B  $        2,350.00 36.00%  $          1,504.00 N/A N/A
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MRK-4431-DVR � �44 SPACE (77 ), 31  DEEP GANGABLE RACK CONFIGURED FOR 
DVRS, BLACK FINISH EA  B  $        3,888.00 36.00%  $          2,488.32 N/A N/A

MRK-4431-DVR-AB � �44 SPACE (77 ), 31  DEEP GANGABLE RACK CONFIGURED FOR 
DVRS, ADD-A-BAY, BLACK FINISH EA  B  $        3,199.00 36.00%  $          2,047.36 N/A N/A

MRK-4431LRD � �44 SPACE (77 ), 31  DEEP GANGABLE RACK WITHOUT REAR 
DOOR, BLACK FINISH EA  B  $        1,273.00 36.00%  $             814.72 N/A N/A

MRK-4431PRO 44 SPACE (77"), 31" DEEP GANGABLE RACK WITH REAR DOOR, 
WITH CAGE-NUT RACKRAIL, BLACK FINISH EA  B  $        1,409.00 36.00%  $             901.76 N/A N/A

MRK-4431PROLRD 44 SPACE (77"), 31" DEEP GANGABLE RACK WITHOUT REAR DOOR, 
WITH CAGE-NUT RACKRAIL, BLACK FINISH EA  B  $        1,302.00 36.00%  $             833.28 N/A N/A

MRK-4436 44 SPACE (77"), 36" DEEP GANGABLE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,562.00 36.00%  $             999.68 N/A N/A

MRK-4436LRD 44 SPACE (77"), 36" DEEP GANGABLE RACK WITHOUT REAR DOOR, 
BLACK FINISH EA  B  $        1,468.00 36.00%  $             939.52 N/A N/A

MRK-4436-NVR � �44 SPACE (77 ), 36  DEEP GANGABLE RACK CONFIGURED FOR 
NVRS, BLACK FINISH EA  B  $        4,274.00 36.00%  $          2,735.36 N/A N/A

MRK-4436-NVR-AB � �44 SPACE (77 ), 36  DEEP GANGABLE RACK CONFIGURED FOR 
NVRS, ADD-A-BAY, BLACK FINISH EA  B  $        3,553.00 36.00%  $          2,273.92 N/A N/A

MRK-4436PRO 44 SPACE (77"), 36" DEEP GANGABLE RACK WITH REAR DOOR AND 
CAGE-NUT RACKRAIL, BLACK FINISH EA  B  $        1,605.00 36.00%  $          1,027.20 N/A N/A

MRK-4436PROLRD 44 SPACE (77"), 36" DEEP GANGABLE RACK WITHOUT REAR DOOR 
AND CAGE-NUT RACKRAIL, BLACK FINISH EA  B  $        1,496.00 36.00%  $             957.44 N/A N/A

MRK-4442 44 SPACE (77"), 42" DEEP GANGABLE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,814.00 36.00%  $          1,160.96 N/A N/A

MRK-4442LRD 44 SPACE (77"), 42" DEEP GANGABLE RACK WITHOUT REAR DOOR, 
BLACK FINISH EA  B  $        1,701.00 36.00%  $          1,088.64 N/A N/A

MRK-4442PRO 44 SPACE (77"), 42" DEEP GANGABLE RACK WITH REAR DOOR, 
WITH CAGE-NUT RAIL BLACK FINISH EA  B  $        1,846.00 36.00%  $          1,181.44 N/A N/A

MRK-4442PROLRD 44 SPACE (77"), 42" DEEP GANGABLE RACK WITHOUT REAR DOOR, 
WITH CAGE-NUT RAIL BLACK FINISH EA  B  $        1,734.00 36.00%  $          1,109.76 N/A N/A

MRK-TEMP-26 ROUGH IN TEMPLATE FOR 26" DEEP MRK'S FOR PRE-DRILLING 
FLOOR ANCHOR BOLTS, ETC. EA  B  $             54.00 36.00%  $               34.56 N/A N/A

MRK-TEMP-31 ROUGH IN TEMPLATE FOR 31" DEEP MRK'S FOR PRE-DRILLING 
FLOOR ANCHOR BOLTS, ETC. EA  B  $             59.00 36.00%  $               37.76 N/A N/A

MRK-TEMP-36 ROUGH IN TEMPLATE FOR 36" DEEP MRK'S FOR PRE-DRILLING 
FLOOR ANCHOR BOLTS, ETC. EA  B  $             64.00 36.00%  $               40.96 N/A N/A

MRK-Z4 SEISMIC FLOOR ANCHOR BRACKETS FOR THE DRK/MRK/VMRK 
SERIES EA  B  $             48.00 36.00%  $               30.72 N/A N/A

MS-11 MULTI SHELF, 1/2" HIGH, 11" DEEP, BLACK FINISH EA  B  $             52.00 36.00%  $               33.28 N/A N/A
MS-11-4 MULTI SHELF, 1/2" HIGH, 11" DEEP, BLACK FINISH, 4 PACK EA  B  $           188.00 36.00%  $             120.32 N/A N/A
MS-5.5 MULTI SHELF, 1/2" HIGH, 5-1/2" DEEP, BLACK FINISH EA  B  $             37.00 36.00%  $               23.68 N/A N/A
MS-5.5-4 MULTI SHELF, 1/2" HIGH, 5-1/2" DEEP, BLACK FINISH, 4 PACK EA  B  $           134.00 36.00%  $               85.76 N/A N/A
MV-ISO-31 ISO KIT FOR MRK/VRK/VMRK, 31" DEEP EA  B  $             97.00 36.00%  $               62.08 N/A N/A
MV-ISO-36 ISO KIT FOR MRK/VRK/VMRK, 36" DEEP EA  B  $           124.00 36.00%  $               79.36 N/A N/A
MV-ISO-42 ISO KIT FOR MRK/VRK/VMRK, 42" DEEP EA  B  $           149.00 36.00%  $               95.36 N/A N/A
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MV-PVT26 VENTED PAGODA TOP FOR 26" DEEP MRK, BLACK FINISH EA  B  $           179.00 36.00%  $             114.56 N/A N/A

MV-PVT31 VENTED PAGODA TOP FOR 31" DEEP MRK, VRK AND VMRK, 
BLACK FINISH EA  B  $           217.00 36.00%  $             138.88 N/A N/A

MV-PVT36 VENTED PAGODA TOP FOR 36" DEEP MRK AND VRK, BLACK 
FINISH EA  B  $           230.00 36.00%  $             147.20 N/A N/A

MV-PVT42 VENTED PAGODA TOP FOR 42" DEEP MRK, BLACK FINISH EA  B  $           268.00 36.00%  $             171.52 N/A N/A
MV-RR24 �24 SPACE (42 ) MRK/VRK ADDITIONAL RAIL KIT EA  B  $           101.00 36.00%  $               64.64 N/A N/A
MV-RR37 �37 SPACE (64 3/4 ) MRK/VRK ADDITIONAL RAIL KIT EA  B  $           110.00 36.00%  $               70.40 N/A N/A
MV-RR40 �40 SPACE (70 ) MRK/VRK ADDITIONAL RAIL KIT EA  B  $           120.00 36.00%  $               76.80 N/A N/A
MV-RR44 �44 SPACE (77 ) MRK/VRK ADDITIONAL RAIL KIT EA  B  $           132.00 36.00%  $               84.48 N/A N/A
MV-ZRA-44 �44 SPACE (77 ) MRK/VRK Z-RAIL ADAPTOR KIT EA  B  $           111.00 36.00%  $               71.04 N/A N/A
MW-10FT �10  FAN TOP (EXCLUDING FAN) FOR ANY WRK, MRK, VRK OR 

VMRK EA  B  $             67.00 36.00%  $               42.88 N/A N/A

MW-10FT-550CFM INTEGRATED 10" FAN TOP, INCLUDES 1 FAN, 550 CFM, FITS ANY 
MRK, WRK, VRK OR VMRK, BLACK FINISH EA  B  $           497.00 36.00%  $             318.08 N/A N/A

MW-10FT-FC
INTEGRATED 10" FAN TOP, INCLUDES 1 FAN AND PROPORTIONAL 
SPEED FAN CONTROL, FITS ANY MRK, WRK, VRK OR VMRK, 
BLACK FINISH

EA  B  $           659.00 36.00%  $             421.76 N/A N/A

MW-4FT �4 1/2  FAN TOP (EXCLUDING FANS) FOR ANY WRK, MRK, VRK OR 
VMRK, FITS UP TO 4 FANS EA  B  $             67.00 36.00%  $               42.88 N/A N/A

MW-4FT-380CFM INTEGRATED 4 1/2" FAN TOP, INCLUDES 4 FANs, 380 CFM, FITS ANY 
MRK, WRK, VRK OR VMRK, BLACK FINISH EA  B  $           459.00 36.00%  $             293.76 N/A N/A

MW-4QFT-FC
INTEGRATED 4 1/2" FAN TOP, INCLUDES 4 QUIET FANS AND 
PROPORTIONAL SPEED FAN CONTROL, FITS ANY MRK, WRK, DRK, 
VRK OR VMRK, BLACK FINISH

EA  B  $           786.00 36.00%  $             503.04 N/A N/A

MW-6FT �6  FAN TOP (EXCLUDING FANS) FOR ANY WRK, MRK, VRK OR 
VMRK EA  B  $             64.00 36.00%  $               40.96 N/A N/A

MW-6FT-660CFM INTEGRATED 6" FAN TOP, INCLUDES 3 FANS, 660 CFM, FITS ANY 
MRK, WRK, VRK OR VMRK, BLACK FINISH EA  B  $           579.00 36.00%  $             370.56 N/A N/A

MWCFRD-1/2PNL-42 1/2 BLANK PANEL FOR GREATER CONTROL OF FAN PLACEMENT, 
FOR USE WITH MW-CFRD-42 EA  B  $             76.00 36.00%  $               48.64 N/A N/A

MWCFRD-1/2PNL-44 1/2 BLANK PANEL FOR GREATER CONTROL OF FAN PLACEMENT, 
FOR USE WITH MW-CFRD-44 EA  B  $             76.00 36.00%  $               48.64 N/A N/A

MWCFRD-1/2PNL-45 1/2 BLANK PANEL FOR GREATER CONTROL OF FAN PLACEMENT, 
FOR USE WITH MW-CFRD-45 EA  B  $             76.00 36.00%  $               48.64 N/A N/A

MW-CFRD-42 HIGH CFM SPLIT REAR DOOR, 1320 CFM, FOR 42 SPACE WMRK EA  B  $        2,000.00 36.00%  $          1,280.00 N/A N/A

MW-CFRD-44 HIGH CFM SPLIT REAR DOOR, 1320 CFM, FOR 44 SPACE WMRK, 
WRK, OR MRK EA  B  $        2,023.00 36.00%  $          1,294.72 N/A N/A

MW-CFRD-45 HIGH CFM SPLIT REAR DOOR, 1320 CFM, FOR 45 SPACE WMRK EA  B  $        2,035.00 36.00%  $          1,302.40 N/A N/A
MWCFRD-FKIT ADDITIONAL 6" FAN FOR HIGH CFM SPLIT REAR DOOR, 220 CFM EA  B  $           132.00 36.00%  $               84.48 N/A N/A
MW-CLVRD-24 VENTED SPLIT REAR DOOR, 79% OPEN AREA, FITS 24 SPACE 

WMRKS EA  B  $           415.00 36.00%  $             265.60 N/A N/A
MW-CLVRD-42 VENTED SPLIT REAR DOOR, 79% OPEN AREA, FITS 42 SPACE 

WMRKS EA  B  $           521.00 36.00%  $             333.44 N/A N/A

MW-CLVRD-44 VENTED SPLIT REAR DOOR, 79% OPEN AREA, FITS 44 SPACE WRK, 
MRK AND VRKS EA  B  $           579.00 36.00%  $             370.56 N/A N/A

MW-CLVRD-45 VENTED SPLIT REAR DOOR, 79% OPEN AREA, FITS 45 SPACE 
WMRKS EA  B  $           580.00 36.00%  $             371.20 N/A N/A

MW-CRD-24 SOLID SPLIT REAR DOOR, FITS 24 SPACE WMRKS EA  B  $           303.00 36.00%  $             193.92 N/A N/A
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MW-CRD-42 SOLID SPLIT REAR DOOR, FITS 42 SPACE WMRKS EA  B  $           318.00 36.00%  $             203.52 N/A N/A
MW-CRD-44 SOLID SPLIT REAR DOOR, FITS 44 SPACE WRK, MRK AND VRKS EA  B  $           327.00 36.00%  $             209.28 N/A N/A
MW-CRD-45 SOLID SPLIT REAR DOOR, FITS 45 SPACE WMRKS EA  B  $           336.00 36.00%  $             215.04 N/A N/A

MW-DT DUCT COOL ADAPTER TOP (EXCLUDING DUCT COOL) FOR ANY 
WRK, MRK, VRK OR VMRK EA  B  $             71.00 36.00%  $               45.44 N/A N/A

MW-LA CABLE LADDER ADAPTOR TOP FOR ANY DRK, WRK, MRK, VRK OR 
VMRK, BLACK FINISH EA  B  $             85.00 36.00%  $               54.40 N/A N/A

MW-LVRD-40 64% OPEN AREA REAR DOOR OPTION FOR 40SP WRK AND MRK 
RACKS, BLACK FINISH EA  B  $           373.00 36.00%  $             238.72 N/A N/A

MW-LVRD-44 64% OPEN AREA REAR DOOR OPTION FOR 44SP WRK, MRK, AND 
VRK RACKS, BLACK FINISH EA  B  $           381.00 36.00%  $             243.84 N/A N/A

MW-LVRD-54 64% OPEN AREA REAR DOOR OPTION FOR 54SP WRK, MRK, AND 
VRK RACKS, BLACK FINISH EA  B  $           417.00 36.00%  $             266.88 N/A N/A

MW-LVT 64% OPEN AREA TOP FOR ANY DRK, WRK, MRK, VRK, OR VMRK, 
BLACK FINISH EA  B  $           100.00 36.00%  $               64.00 N/A N/A

MW-ST SOLID TOP FOR ANY WRK, MRK, VRK OR VMRK, BLACK FINISH EA  B  $             67.00 36.00%  $               42.88 N/A N/A

MW-TR TOP RAIL OPTION FOR THE WRK, MRK, VRK AND VMRK, SERIES 
RACKS, 13 SPACES EA  B  $             44.00 36.00%  $               28.16 N/A N/A

MW-VRD-44 PARTIALLY VENTED REAR DOOR OPTION FOR 44SP WRK, MRK, 
AND VRK RACKS, BLACK FINISH EA  B  $           217.00 36.00%  $             138.88 N/A N/A

MW-VT VENTED TOP FOR ANY WRK, MRK, VRK, OR VMRK, BLACK FINISH EA  B  $             67.00 36.00%  $               42.88 N/A N/A

OBRK12 12 SPACE ( 21" ) 3/4" OAK LAMINATE READY-TO-ASSEMBLE RACK, 
18" DEEP EA  B  $           233.00 36.00%  $             149.12 N/A N/A

OBRK16 16 SPACE ( 28" ) 3/4" OAK LAMINATE READY-TO-ASSEMBLE RACK, 
18" DEEP EA  B  $           275.00 36.00%  $             176.00 N/A N/A

OBRK20 20 SPACE ( 35" ) 3/4" OAK LAMINATE READY-TO-ASSEMBLE RACK, 
18" DEEP EA  B  $           302.00 36.00%  $             193.28 N/A N/A

OBRK8 8 SPACE ( 14" ) 3/4" OAK LAMINATE READY-TO-ASSEMBLE RACK, 
18" DEEP EA  B  $           215.00 36.00%  $             137.60 N/A N/A

OCAP-2 2 SPACE (3 1/2") OPEN CAPTIVATOR SHELF, READY-TO-ASSEMBLE 
CONSTRUCTION, BLACK FINISH EA  B  $             45.00 36.00%  $               28.80 N/A N/A

OCAP-3 3 SPACE (5 1/4") OPEN CAPTIVATOR SHELF, READY-TO-ASSEMBLE 
CONSTRUCTION, BLACK FINISH EA  B  $             55.00 36.00%  $               35.20 N/A N/A

OSR16 16 SPACE ( 28" ) OAK SLOPED STUDIO RACK W/ CASTERS EA  B  $           386.00 36.00%  $             247.04 N/A N/A
OSR24 24 SPACE ( 42" ) OAK SLOPED STUDIO RACK W/ CASTERS EA  B  $           442.00 36.00%  $             282.88 N/A N/A

PB-5A BRACKETS TO MOUNT MIDDLE ATLANTIC POWER STRIPS ON 
REAR RACKRAIL OF A SLIM OR AX-S RACK (PAIR) EA  B  $             17.08 36.00%  $               10.93 N/A N/A

PB-90 BRACKETS TO MOUNT MIDDLE ATLANTIC VERTICAL POWER 
STRIPS , ORIENTS OUTLETS TO FRONT/REAR OF RACK EA  B  $             16.48 36.00%  $               10.55 N/A N/A

PB-DWR BRACKET TO MOUNT MIDDLE ATLANTIC POWER STRIPS IN SR-40-
22, & DWR WALL RACKS EA  B  $             47.00 36.00%  $               30.08 N/A N/A

PBL-1 �1 SP (1 3/4 ) FLANGED ALUMINUM BLANK PANEL, BLACK 
POWDER COAT FINISH EA  B  $             11.28 36.00%  $                 7.22 N/A N/A

PBL1-CP12 12 PC. PBL-1 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           129.00 36.00%  $               82.56 N/A N/A
PBL1-ID �1 SP (1-3/4 ) FLANGED ALUMINUM BLANK ID PANEL, BLACK 

FINISH EA  B  $             28.00 36.00%  $               17.92 N/A N/A
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PBL-2 �2 SP (3 1/2 ) FLANGED ALUMINUM BLANK PANEL, BLACK 
POWDER COAT FINISH EA  B  $             14.36 36.00%  $                 9.19 N/A N/A

PBL2-CP12 12 PC. PBL-2 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           164.00 36.00%  $             104.96 N/A N/A

PBL-3 �3 SP (5 1/4 ) FLANGED ALUMINUM BLANK PANEL, BLACK 
POWDER COAT FINISH EA  B  $             21.00 36.00%  $               13.44 N/A N/A

PBL3-CP6 6 PC. PBL-3 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           116.00 36.00%  $               74.24 N/A N/A

PBL-4 �4 SP (7 ) FLANGED ALUMINUM BLANK PANEL, BLACK POWDER 
COAT FINISH EA  B  $             23.00 36.00%  $               14.72 N/A N/A

PBL4-CP6 6 PC. PBL-4 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           132.00 36.00%  $               84.48 N/A N/A
PBS-WMRK-36 PLENUM BASE, FITS 36" DEEP WMRK'S EA  B  $           301.00 36.00%  $             192.64 N/A N/A
PBS-WMRK-42 PLENUM BASE, FITS 42" DEEP WMRK'S EA  B  $           339.00 36.00%  $             216.96 N/A N/A
PBS-WMRK-48 PLENUM BASE, FITS 48" DEEP WMRK'S EA  B  $           354.00 36.00%  $             226.56 N/A N/A

PB-XS RACKMOUNT POWER BRACKET FOR PD-815SC AND PD-815SC-NS 
POWER STRIPS EA  B  $             41.00 36.00%  $               26.24 N/A N/A

PCD-1.5X2-4BK PLASTIC CABLE MGMT DUCT W/ COVER, 4 PIECES, 1.5"WX2"DX6'L, 
BLACK FINISH EA  B  $           174.00 36.00%  $             111.36 N/A N/A

PCD-1.5X4-4BK PLASTIC CABLE MGMT DUCT W/ COVER, 4 PIECES, 1.5"WX4"DX6'L, 
BLACK FINISH EA  B  $           261.00 36.00%  $             167.04 N/A N/A

PCD-2-3-12SC PLASTIC CABLE MGMT DUCT WITH COVER, SINGLE CHANNEL, 
2"W X 3"D X 12RU, BLACK FINISH EA  B  $             65.00 36.00%  $               41.60 N/A N/A

PCD-2-3-15SC PLASTIC CABLE MGMT DUCT WITH COVER, SINGLE CHANNEL, 
2"W X 3"D X 15RU, BLACK FINISH EA  B  $             80.00 36.00%  $               51.20 N/A N/A

PCD-2-3-20SC PLASTIC CABLE MGMT DUCT WITH COVER, SINGLE CHANNEL, 
2"W X 3"D X 20RU, BLACK FINISH EA  B  $             90.00 36.00%  $               57.60 N/A N/A

PCD-2-3-25SC PLASTIC CABLE MGMT DUCT WITH COVER, SINGLE CHANNEL, 
2"W X 3"D X 25RU, BLACK FINISH EA  B  $           105.00 36.00%  $               67.20 N/A N/A

PCD-2-3-30SC PLASTIC CABLE MGMT DUCT WITH COVER, SINGLE CHANNEL, 
2"W X 3"D X 30RU, BLACK FINISH EA  B  $           118.00 36.00%  $               75.52 N/A N/A

PCD-2-3-38SC PLASTIC CABLE MGMT DUCT WITH COVER, SINGLE CHANNEL, 
2"W X 3"D X 38RU, BLACK FINISH EA  B  $           137.00 36.00%  $               87.68 N/A N/A

PCD-2-3-45SC PLASTIC CABLE MGMT DUCT WITH COVER, SINGLE CHANNEL, 
2"W X 3"D X 45RU, BLACK FINISH EA  B  $           150.00 36.00%  $               96.00 N/A N/A

PCD-2-3-8SC PLASTIC CABLE MGMT DUCT WITH COVER, SINGLE CHANNEL, 
2"W X 3"D X 8RU, BLACK FINISH EA  B  $             56.00 36.00%  $               35.84 N/A N/A

PCD-3-3-38SC PLASTIC CABLE MGMT DUCT WITH COVER, SINGLE CHANNEL, 
3"W X 3"D X 38RU, BLACK FINISH EA  B  $           152.00 36.00%  $               97.28 N/A N/A

PCD-3-3-45SC PLASTIC CABLE MGMT DUCT WITH COVER, SINGLE CHANNEL, 
3"W X 3"D X 45RU, BLACK FINISH EA  B  $           163.00 36.00%  $             104.32 N/A N/A

PCD-3-6-38DC PLASTIC CABLE MGMT DUCT WITH COVER, DUAL CHANNEL, 3"W 
X 6"D X 38RU, BLACK FINISH EA  B  $           252.00 36.00%  $             161.28 N/A N/A

PCD-3-6-45DC PLASTIC CABLE MGMT DUCT WITH COVER, DUAL CHANNEL, 3"W 
X 6"D X 45RU, BLACK FINISH EA  B  $           276.00 36.00%  $             176.64 N/A N/A

PCD-4-4-38SC PLASTIC CABLE MGMT DUCT WITH COVER, SINGLE CHANNEL, 
4"W X 4"D X 38RU, BLACK FINISH EA  B  $           172.00 36.00%  $             110.08 N/A N/A
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PCD-4-4-45SC PLASTIC CABLE MGMT DUCT WITH COVER, SINGLE CHANNEL, 
4"W X 4"D X 45RU, BLACK FINISH EA  B  $           194.00 36.00%  $             124.16 N/A N/A

PCD-4-8-38DC PLASTIC CABLE MGMT DUCT WITH COVER, DUAL CHANNEL, 4"W 
X 8"D X 38RU, BLACK FINISH EA  B  $           270.00 36.00%  $             172.80 N/A N/A

PCD-4-8-45DC PLASTIC CABLE MGMT DUCT WITH COVER, DUAL CHANNEL, 4"W 
X 8"D X 45RU, BLACK FINISH EA  B  $           291.00 36.00%  $             186.24 N/A N/A

PCDB-90-1.5-12 90 DEGREE BRACKETS TO MOUNT 1.5"W PLASTIC CABLE DUCTS, 
12 PIECES EA  B  $             55.00 36.00%  $               35.20 N/A N/A

PCR-2X320A PRE-ASSEMBLED MOD. PWR RACEWAY, DUAL CCT, 6 X 20A CONT. 
MODULES EA  B  $           719.00 36.00%  $             460.16 N/A N/A

PCR6-A PRE-ASSEMBLED MOD. PWR RACEWAY,SINGLE CCT, 6 X 20A 
CONT. MODULES EA  B  $           694.00 36.00%  $             444.16 N/A N/A

PCS-1-2H FIBER / CABLE SPOOL, 1 3/8" DEEP, 2 SPACE PANEL, BLACK FINISH EA  B  $             68.00 36.00%  $               43.52 N/A N/A
PCS-1-4 FIBER / CABLE SPOOL, 1 3/8" DEEP, 4 PIECES, BLACK FINISH EA  B  $             30.00 36.00%  $               19.20 N/A N/A
PCS-3-2H FIBER / CABLE SPOOL, 3" DEEP, 2 SPACE PANEL, BLACK FINISH EA  B  $             74.00 36.00%  $               47.36 N/A N/A
PCS-3-4 FIBER / CABLE SPOOL, 3" DEEP, 4 PIECES, BLACK FINISH EA  B  $             33.00 36.00%  $               21.12 N/A N/A

PD-1815R-RN
18 OUTLET, SINGLE 15 AMP CIRCUIT,  MULTIMOUNT POWER 
DISTRIBUTION W/9' CORD. 4"DEEP, 2-STAGE SURGE/SPIKE, 
REMOTE NOTIFY, BLACK POWDERCOAT FINISH

EA  B  $           167.00 36.00%  $             106.88 N/A N/A

PD-1820R-RN
18 OUTLET, SINGLE 20 AMP CIRCUIT,  MULTIMOUNT POWER 
DISTRIBUTION W/9' CORD. 4"DEEP, 2-STAGE SURGE/SPIKE, 
REMOTE NOTIFY, BLACK POWDERCOAT FINISH

EA  B  $           227.00 36.00%  $             145.28 N/A N/A

PD-2015R-HH-NS
20 OUTLET, SINGLE 15 AMP CIRCUIT, MULTIMOUNT POWER 
DISTRIBUTION W/9' CORD, 4" DEEP, 10 SWITCHED OUTLETS, 
BLACK POWDERCOAT FINISH

EA  B  $           133.00 36.00%  $               85.12 N/A N/A

PD-2015R-NS 20 OUTLET, SINGLE 15 AMP CIRCUIT, MULTIMOUNT POWER 
DISTRIBUTION W/9' CORD, 4" DEEP, BLACK POWDERCOAT FINISH EA  B  $           113.00 36.00%  $               72.32 N/A N/A

PD-2020R-NS 20 OUTLET, SINGLE 20 AMP CIRCUIT,  MULTIMOUNT POWER 
DISTRIBUTION W/9' CORD. 4"DEEP, BLACK POWERCOAT FINISH EA  B  $           198.00 36.00%  $             126.72 N/A N/A

PD-215 15A POWER DISTRIBUTION WITH MOV SURGE PROTECTION.  2 
OUTLETS, LED SURGE STATUS AND POWER ON STATUS. IEC EA B  $           170.00 36.0%  $             108.80 N/A N/A

PD-2415SC 24 OUTLET, SINGLE 15 AMP CIRCUIT SURGE/SPIKE PROTECTED 
SLIM POWER STRIP W/9' CORD, FITS RACKS THAT ACCEPT 'N' EA  B  $           204.00 36.00%  $             130.56 N/A N/A

PD-2415SC-NS 24 OUTLET, SINGLE 15 AMP CIRCUIT SLIM POWER STRIP W/9' 
CORD, FITS RACKS THAT ACCEPT 'N' POWER EA  B  $           180.00 36.00%  $             115.20 N/A N/A

PD-2420SC-NS
24 OUTLET SINGLE 20 AMP CIRCUIT ((2) 20 AMP OUTLETS AND (20) 
15 AMP OUTLETS) SLIM POWER STRIP W/9' CORD, FITS RACKS 
THAT ACCEPT 'N' POWER

EA  B  $           196.00 36.00%  $             125.44 N/A N/A

PD-28-SP
8A RACKMOUNT POWER DISTRIBUTION WITH SERIES SURGE 
PROTECTION.  2 OUTLETS, LED SURGE STATUS AND POWER ON 
STATUS. IEC INLET

EA B  $           270.00 36.0%  $             172.80 N/A N/A

PD-2X1215TL-30CB 24 OUTLET, DUAL 15 AMP CIRCUIT POWER STRIP W/9' 30 AMP 
TWISTLOCK CORD, FITS RACKS THAT ACCEPT 'N' POWER EA  B  $           663.00 36.00%  $             424.32 N/A N/A

PD-415R-SP 15A ZERO U POWER DISTRIBUTION WITH SERIES SURGE 
PROTECTION. 4 OUTLETS, LED SURGE AND POWER ON STATUS EA  B  $           356.00 36.00%  $             227.84 N/A N/A
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PD-420R-SP 20A HALF-RACK POWER DISTRIBUTION WITH SERIES SURGE 
PROTECTION. 4 OUTLETS, LED SURGE AND POWER ON STATUS EA  B  $           397.00 36.00%  $             254.08 N/A N/A

PD-715SC-NS 7 OUTLET, 15 AMP, SLIM POWER STRIP, NO SURGE EA  B  $           110.00 36.00%  $               70.40 N/A N/A

PD-815RA-PL
8 OUTLET, SINGLE 15 AMP CIRCUIT, SURGE/SPIKE PROTECTED 
RACKMOUNT POWER DISTRIBUTION W/9' CORD, BLACK BRUSHED 
FINISH

EA  B  $           280.00 36.00%  $             179.20 N/A N/A

PD-815R-PL
8 OUTLET, SINGLE 15 AMP CIRCUIT, SURGE/SPIKE PROTECTED 
RACKMOUNT POWER DISTRIBUTION W/9' CORD, BLACK 
POWDERCOAT FINISH

EA  B  $           133.00 36.00%  $               85.12 N/A N/A

PD-815SC 8 OUTLET, SINGLE 15 AMP CIRCUIT SURGE/SPIKE PROTECTED 
SLIM POWER STRIP W/9' CORD, FITS RACKS THAT ACCEPT 'C' EA  B  $           128.00 36.00%  $               81.92 N/A N/A

PD-815SC-20 8 OUTLET, SINGLE 15 AMP CIRCUIT SURGE/SPIKE PROTECTED 
SLIM POWER STRIP W/20' CORD, FITS RACKS THAT ACCEPT 'C' EA  B  $           137.00 36.00%  $               87.68 N/A N/A

PD-815SC-NS 8 OUTLET, SINGLE 15 AMP CIRCUIT SLIM POWER STRIP W/9' CORD, 
FITS RACKS THAT ACCEPT 'C' POWER EA  B  $           105.00 36.00%  $               67.20 N/A N/A

PD-815SC-PBSH 8 OUTLET, SINGLE 15 AMP CIRCUIT SLIM POWER STRIP W/9' CORD, 
SHELF MOUNT EA  B  $           154.00 36.00%  $               98.56 N/A N/A

PD-915R
9 OUTLET, SINGLE 15 AMP CIRCUIT, SURGE/SPIKE PROTECTED 
RACKMOUNT POWER DISTRIBUTION W/9' CORD, BLACK 
POWDERCOAT FINISH

EA  B  $           143.00 36.00%  $               91.52 N/A N/A

PD-915RC-20
9 OUTLET, SINGLE 15 AMP CIRCUIT, SURGE/SPIKE PROTECTED 
RACKMOUNT POWER DISTRIBUTION W/20' CORD, BLACK 
POWDERCOAT FINISH

EA  B  $           151.00 36.00%  $               96.64 N/A N/A

PD-915R-PL
9 OUTLET, SINGLE 15 AMP CIRCUIT, SURGE/SPIKE PROTECTED 
RACKMOUNT POWER DISTRIBUTION W/9' CORD, BLACK 
POWDERCOAT FINISH

EA  B  $           153.00 36.00%  $               97.92 N/A N/A

PD-915R-SP
15A RACKMOUNT POWER DISTRIBUTION WITH SERIES SURGE 
PROTECTION. 9 OUTLETS (8 ON REAR), LED SURGE AND POWER 
ON STATUS. CORDED MODEL

EA  B  $           610.00 36.00%  $             390.40 N/A N/A

PD-915RV-RN
9 OUTLET, SINGLE 15 AMP CIRCUIT, SURGE/SPIKE PROTECTED 
RACKMOUNT POWER DISTRIBUTION WITH 2 STAGE SURGE 
SUPPRESSION AND NOTIFICATION

EA  B  $           222.00 36.00%  $             142.08 N/A N/A

PD-920R
9 OUTLET, SINGLE 20 AMP CIRCUIT, SURGE/SPIKE PROTECTED 
RACKMOUNT POWER DISTRIBUTION W/9' CORD, BLACK 
POWDERCOAT FINISH

EA  B  $           282.00 36.00%  $             180.48 N/A N/A

PD-920RC-20
9 OUTLET, SINGLE 20 AMP CIRCUIT, SURGE/SPIKE PROTECTED 
RACKMOUNT POWER DISTRIBUTION W/20' CORD, BLACK 
POWDERCOAT FINISH

EA  B  $           294.00 36.00%  $             188.16 N/A N/A

PD-920R-NS 9 OUTLET, SINGLE 20 AMP CIRCUIT, NON-PROTECTED 
RACKMOUNT POWER DISTRIBUTION W/9' CORD, BLACK EA  B  $           264.00 36.00%  $             168.96 N/A N/A

PD-920R-SP
20A RACKMOUNT POWER DISTRIBUTION WITH SERIES SURGE 
PROTECTION.9 OUTLETS (8 ON REAR), LED SURGE AND POWER ON 
STATUS. CORDED MODEL

EA  B  $           774.00 36.00%  $             495.36 N/A N/A

PDC-915R-2
9 OUTLET, 2 CONTROLLED, SINGLE 15A CIRCUIT,  2-STAGE 
SURGE/SPIKE PROTECTED RACKMOUNT POWER DISTRIBUTION 
W/9' CORD, BLACK POWDERCOAT FINISH

EA  B  $           260.00 36.00%  $             166.40 N/A N/A
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PDC-915R-6
9 OUTLET, 6 CONTROLLED, SINGLE 15A CIRCUIT,  2-STAGE 
SURGE/SPIKE PROTECTED RACKMOUNT POWER DISTRIBUTION 
W/9' CORD, BLACK POWDERCOAT FINISH

EA  B  $           260.00 36.00%  $             166.40 N/A N/A

PDCOOL-1015RA POWERCOOL,15A, 10 OUTLETS (10 ON REAR), IEC INPUT, 2-STAGE 
SURGE EA  B  $           539.00 36.00%  $             344.96 N/A N/A

PDCOOL-1020RK POWERCOOL, 20A,10 OUTLETS (REAR ONLY), IEC INPUT, KEY, 
SURGE EA  B  $           518.00 36.00%  $             331.52 N/A N/A

PDCOOL-1115R POWERCOOL,15A, 11 OUTLETS (10 ON REAR), IEC INPUT, 2-STAGE 
SURGE EA  B  $           414.00 36.00%  $             264.96 N/A N/A

PDCOOL-1120R POWERCOOL, 20A,11 OUTLETS (10 ON REAR), IEC INPUT, 2-STAGE 
SURGE EA  B  $           498.00 36.00%  $             318.72 N/A N/A

PD-HW15-SP
HARDWIRED INPUT, HARDWIRED OUTPUT, ZERO U 15A POWER 
DISTRIBUTION WITH SERIES SURGE PROTECTION, LED SURGE 
AND POWER ON STATUS

EA  B  $           367.00 36.00%  $             234.88 N/A N/A

PDLT-815RVA
RACK LIGHT WITH 8 OUTLET, SINGLE 15 AMP CIRCUIT, 
SURGE/SPIKE PROTECTED RACKMOUNT POWER DISTRIBUTION 
W/9' CORD, BLACK BRUSHED FINISH

EA  B  $           379.00 36.00%  $             242.56 N/A N/A

PDLT-815RV-RN

RACK LIGHT WITH 8 OUTLET, SINGLE 15 AMP CIRCUIT, SURGE / 
SPIKE PROTECTED RACKMOUNT POWER DISTRIBUTION WITH 2 
STAGE SURGE SUPPRESSION AND NOTIFICATION, 9' CORD, BLACK 
POWDERCOAT FINISH

EA  B  $           300.00 36.00%  $             192.00 N/A N/A

PDS-1615R
16 OUTLET, 6 SEQUENCED (3 STEP) MULTIMOUNT,  15 AMP 
CIRCUIT, 2-STAGE SURGE/SPIKE PROTECTED, REMOTE NOTIFY, 
RACKMOUNT POWER DISTRIBUTION W/9' CORD, BLACK 

EA  B  $           359.00 36.00%  $             229.76 N/A N/A

PDS-1620R-NS
16 OUTLET, 6 SEQUENCED (3 STEP) MULTIMOUNT,  20 AMP 
CIRCUIT, RACKMOUNT POWER DISTRIBUTION W/9' CORD, BLACK 
POWDERCOAT FINISH

EA  B  $           402.00 36.00%  $             257.28 N/A N/A

PDS-2X315R 6 OUTLET, SEQUENCED (2) 15 AMP CIRCUITS, RACKMOUNT 
POWER DISTRIBUTION, (2) 9' CORDS, BLACK POWDERCOAT FINISH EA  B  $           840.00 36.00%  $             537.60 N/A N/A

PDS-615R 6 OUTLET, SEQUENCED 15 AMP CIRCUIT, RACKMOUNT POWER 
DISTRIBUTION W/9' CORD, PLACK POWDERCOAT FINISH EA  B  $           587.00 36.00%  $             375.68 N/A N/A

PDS-620R 6 OUTLET, SEQUENCED 20 AMP CIRCUIT, RACKMOUNT POWER 
DISTRIBUTION W/9' CORD, BLACK POWDERCOAT FINISH EA  B  $           695.00 36.00%  $             444.80 N/A N/A

PDT-1015C-M-NS 10 OUTLET, SINGLE 15A CIRCUIT WITH CURRENT METER, THIN 
POWER STRIP W/9' CORD, FITS RACKS THAT ACCEPT  'G'  POWER EA  B  $           248.00 36.00%  $             158.72 N/A N/A

PDT-1015C-NS 10 OUTLET, SINGLE 15 AMP CIRCUIT THIN POWER STRIP W/9' 
CORD, FITS RACKS THAT ACCEPT 'G' POWER EA  B  $           161.00 36.00%  $             103.04 N/A N/A

PDT-1015C-NS20 10 OUTLET, SINGLE 15 AMP CIRCUIT THIN POWER STRIP W/20' 
CORD, FITS RACKS THAT ACCEPT 'G' POWER EA  B  $           169.00 36.00%  $             108.16 N/A N/A

PDT-1015C-RN
10 OUTLET, SINGLE 15A CIRCUIT, 2-STAGE SURGE/SPIKE, REMOTE 
NOTIFY, THIN POWER STRIP W/9' CORD, FITS RACKS THAT ACCEPT 
'G'  POWER

EA  B  $           187.00 36.00%  $             119.68 N/A N/A

PDT-1020C-NS 10 OUTLET, SINGLE 20 AMP CIRCUIT THIN POWER STRIP W/9' 
CORD, FITS RACKS THAT ACCEPT 'G' POWER EA  B  $           185.00 36.00%  $             118.40 N/A N/A

PDT-1220C-NS 12 OUTLETS, 20A, CORDED, NO SURGE. FITS RACKS CODED N EA  B  $           215.00 36.00%  $             137.60 N/A N/A

PDT-1415C 14 OUTLETS, 15A, CORDED, SINGLE STAGE SURGE. FITS RACKS 
CODED N EA  B  $           207.00 36.00%  $             132.48 N/A N/A
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PDT-1415C-NS 14 OUTLETS, 15A, CORDED, NO SURGE. FITS RACKS CODED N EA  B  $           186.00 36.00%  $             119.04 N/A N/A

PDT-1615C-NS 16 OUTLET, SINGLE 15A CIRCUIT THIN POWER STRIP W/9' CORD, 
FITS RACKS THAT ACCEPT 'E' POWER EA  B  $           191.00 36.00%  $             122.24 N/A N/A

PDT-1620C-NS 16 OUTLET, SINGLE 20A CIRCUIT THIN POWER STRIP W/9' CORD, 
FITS RACKS THAT ACCEPT 'E' POWER EA  B  $           228.00 36.00%  $             145.92 N/A N/A

PDT-2015C-M-NS 20 OUTLET, SINGLE 15A CIRCUIT WITH CURRENT METER, THIN 
POWER STRIP W/9' CORD, FITS RACKS THAT ACCEPT  'T'  POWER EA  B  $           302.00 36.00%  $             193.28 N/A N/A

PDT-2015C-NS 20 OUTLET, SINGLE 15 AMP CIRCUIT THIN POWER STRIP W/9' 
CORD, FITS RACKS THAT ACCEPT 'T' POWER EA  B  $           215.00 36.00%  $             137.60 N/A N/A

PDT-2015C-RN
20 OUTLET, SINGLE 15A CIRCUIT, 2-STAGE SURGE/SPIKE, REMOTE 
NOTIFY, THIN POWER STRIP W/9' CORD, FITS RACKS THAT ACCEPT 
'T'  POWER

EA  B  $           270.00 36.00%  $             172.80 N/A N/A

PDT-2020C-M-NS 20 OUTLET, SINGLE 20A CIRCUIT WITH CURRENT METER, THIN 
POWER STRIP W/9' CORD, FITS RACKS THAT ACCEPT  'T'  POWER EA  B  $           354.00 36.00%  $             226.56 N/A N/A

PDT-2020C-NS 20 OUTLET, SINGLE 20 AMP CIRCUIT THIN POWER STRIP W/9' 
CORD, FITS RACKS THAT ACCEPT 'T' POWER EA  B  $           265.00 36.00%  $             169.60 N/A N/A

PDT-2020C-RN
20 OUTLET, SINGLE 25A CIRCUIT, 2-STAGE SURGE/SPIKE, REMOTE 
NOTIFY, THIN POWER STRIP W/9' CORD, FITS RACKS THAT ACCEPT 
'T'  POWER

EA  B  $           291.00 36.00%  $             186.24 N/A N/A

PDT-2020TL-M-NS
20 OUTLET, SINGLE 20A CIRCUIT WITH CURRENT METER, THIN 
POWER STRIP W/9' TWISTLOCK CORD, FITS RACKS THAT ACCEPT  
'T'  POWER

EA  B  $           402.00 36.00%  $             257.28 N/A N/A

PDT-2020TL-NS 20 OUTLET, SINGLE 20 AMP CIRCUIT THIN POWER STRIP W/9' 
TWISTLOCK CORD, FITS RACKS THAT ACCEPT 'T' POWER EA  B  $           292.00 36.00%  $             186.88 N/A N/A

PDT-2X1015
20 OUTLET, SINGLE/DUAL 15 AMP CIRCUIT THIN POWER STRIP 
W/JBOX, ISO GROUND CONFIGURABLE, FITS RACKS THAT ACCEPT 
'P' POWER

EA  B  $           278.00 36.00%  $             177.92 N/A N/A

PDT-2X1015T
20 OUTLET, SINGLE/DUAL 15 AMP CIRCUIT TOP FEED THIN POWER 
STRIP W/JBOX, ISO GROUND CONFIGURABLE, FITS RACKS THAT 
ACCEPT 'P' POWER

EA  B  $           278.00 36.00%  $             177.92 N/A N/A

PDT-2X1015TS
20 OUTLET SINGLE/DUAL 15 AMP CIRCUIT TOP FEED THIN POWER 
STRIP W/ SML JBOX, ISO GROUND CONFIGURABLE, FITS RACKS 
THAT ACCEPT 'P' POWER

EA B  $           278.00 36.0%  $             177.92 N/A N/A

PDT-2X1020
20 OUTLET, SINGLE/DUAL 20 AMP CIRCUIT THIN POWER STRIP 
W/JBOX, ISO GROUND CONFIGURABLE, FITS RACKS THAT ACCEPT 
'P' POWER

EA  B  $           328.00 36.00%  $             209.92 N/A N/A

PDT-2X1020S
20 OUTLET SINGLE/DUAL 20 AMP CIRCUIT THIN POWER STRIP W/ 
SML JBOX, ISO GROUND CONFIGURABLE, FITS RACKS THAT 
ACCEPT 'P' POWER

EA B  $           328.00 36.0%  $             209.92 N/A N/A

PDT-2X1020T
20 OUTLET, SINGLE/DUAL 20 AMP CIRCUIT TOP FEED THIN POWER 
STRIP W/JBOX, ISO GROUND CONFIGURABLE, FITS RACKS THAT 
ACCEPT 'P' POWER

EA  B  $           328.00 36.00%  $             209.92 N/A N/A

PDT-2X1020TS
20 OUTLET SINGLE/DUAL 20 AMP CIRCUIT TOP FEED THIN POWER 
STRIP W/ SML JBOX, ISO GROUND CONFIGURABLE, FITS RACKS 
THAT ACCEPT 'P' POWER

EA B  $           328.00 36.0%  $             209.92 N/A N/A
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PDT-2X320 6 OUTLETS, 2X20A (3 OUTS PER CIRCUIT) JBOX, FIELD 
CONFIGURABLE. FITS RACKS CODED E EA  B  $           247.00 36.00%  $             158.08 N/A N/A

PDT-2X520 10 OUTLETS, 2X20A (5 OUTS PER CIRCUIT), JBOX,FIELD 
CONFIGURABLE. FITS RACKS CODED J EA  B  $           267.00 36.00%  $             170.88 N/A N/A

PDT-2X615S 12 OUTLETS, 2X15A (6 OUTS PER CIRCUIT), JBOX, FIELD 
CONFIGURABLE. FITS RACKS CODED E EA  B  $           204.00 36.00%  $             130.56 N/A N/A

PDT-2X815 16 OUTLETS, 2X15A (8 OUTS PER CIRCUIT), JBOX, FIELD 
CONFIGURABLE.  FITS RACKS CODED N EA  B  $           247.00 36.00%  $             158.08 N/A N/A

PDT-2X820 16 OUTLETS, 2X12A (8 OUTS PER CIRCUIT), BOX, FIELD 
CONFIGURABLE. FITS RACKS CODED N EA  B  $           308.00 36.00%  $             197.12 N/A N/A

PDT-615C 6 OUTLETS, 15A, CORDED, SINGLE STAGE SURGE.  FITS RACKS 
CODED E EA  B  $           166.00 36.00%  $             106.24 N/A N/A

PDT-615C-NS 6 OUTLETS, 15A, CORDED, NO SURGE, FITS RACKS CODED E EA  B  $           145.00 36.00%  $               92.80 N/A N/A
PDT-620C-NS 6 OUTLETS, 20A, CORDED, NO SURGE, FITS RACKS CODED E EA  B  $           166.00 36.00%  $             106.24 N/A N/A

PDW-12X220J 24 OUTLET, (12) 20 AMP CIRCUITS WITH JBOX, FITS RACKS THAT 
ACCEPT 'N' POWER EA  B  $           450.00 36.00%  $             288.00 N/A N/A

PET-K-CWR PROTECTIVE EARTH TERMINAL (PET) KIT, BACKPAN TO CENTER 
SECTION TO FRONT DOOR BONDING , FOR CWR SERIES EA B  $             28.00 36.0%  $               17.92 N/A N/A

PET-K-D/EWR PROTECTIVE EARTH TERMINAL (PET) KIT, BACKPAN TO CENTER 
SECTION BONDING, FOR DWR & EWR SERIES EA B  $             14.00 36.0%  $                 8.96 N/A N/A

PET-K-D/EWRD PROTECTIVE EARTH TERMINAL (PET) KIT, BACKPAN TO CENTER 
SECTION TO FRONT DOOR BONDING , FOR DWR & EWR SERIES EA B  $             28.00 36.0%  $               17.92 N/A N/A

PET-K-DOOR ESSEX, PROTECTIVE EARTH TERMINAL (PET) KIT, FOR DOOR 
OPTION TO RACK BONDING EA B  $             18.00 36.0%  $               11.52 N/A N/A

PET-K-FANTOP ESSEX, PROTECTIVE EARTH TERMINAL (PET) KIT, FOR FAN TOP 
OPTION TO RACK BONDING EA B  $             18.00 36.0%  $               11.52 N/A N/A

PET-K-FD PROTECTIVE EARTH TERMINAL (PET) KIT, FOR FRONT DOORS TO 
RACKS BONDING EA B  $             20.00 36.0%  $               12.80 N/A N/A

PET-K-HDR PROTECTIVE EARTH TERMINAL (PET) KIT, BACKPAN TO FRONT 
DOOR BONDING, FOR HDR SERIES EA B  $             14.00 36.0%  $                 8.96 N/A N/A

PET-K-MMR-PH ESSEX, PROTECTIVE EARTH TERMINAL (PET) KIT, FOR MMR 
SERIES TO PIVOT AND HANG BONDING EA B  $             14.00 36.0%  $                 8.96 N/A N/A

PET-K-SIDE ESSEX, PROTECTIVE EARTH TERMINAL (PET) KIT, FOR SIDE PANEL 
OPTION TO RACK BONDING EA B  $             30.00 36.0%  $               19.20 N/A N/A

PET-K-SR PROTECTIVE EARTH TERMINAL (PET) KIT, BACKPAN TO CENTER 
SECTION BONDING, FOR SR SERIES EA B  $             18.00 36.0%  $               11.52 N/A N/A

PET-K-WRP/S PROTECTIVE EARTH TERMINAL (PET) KIT, BACKPAN TO FRONT 
DOOR BONDING, FOR WRP & WRS SERIES EA B  $             20.00 36.0%  $               12.80 N/A N/A

PFD-10 PLEXI FRONT DOOR, FITS 10 SPACE DWR SERIES RACKS, BLACK 
FINISH EA  B  $           295.00 36.00%  $             188.80 N/A N/A

PFD-12 PLEXI FRONT DOOR, FITS 12 SPACE DWR SERIES RACKS, BLACK 
FINISH EA  B  $           308.00 36.00%  $             197.12 N/A N/A

PFD-16 PLEXI FRONT DOOR, FITS 16 SPACE DWR SERIES RACKS, BLACK 
FINISH EA  B  $           334.00 36.00%  $             213.76 N/A N/A

PFD-18 PLEXI FRONT DOOR, FITS 18 SPACE DWR AND ERK SERIES RACKS, 
BLACK FINISH EA  B  $           346.00 36.00%  $             221.44 N/A N/A
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PFD-19A CURVED PLEXI FRONT DOOR, FITS 19 SPACE BGR RACKS, BLACK 
FINISH EA  B  $           431.00 36.00%  $             275.84 N/A N/A

PFD-21 PLEXI FRONT DOOR, FITS 21 SPACE DWR SERIES RACKS, BLACK 
FINISH EA  B  $           385.00 36.00%  $             246.40 N/A N/A

PFD-24 PLEXI FRONT DOOR, FITS 24 SPACE DWR, MRK AND WRK SERIES 
RACKS, BLACK FINISH EA  B  $           410.00 36.00%  $             262.40 N/A N/A

PFD-25A CURVED PLEXI FRONT DOOR, FITS 25 SPACE BGR RACKS, BLACK 
FINISH EA  B  $           556.00 36.00%  $             355.84 N/A N/A

PFD-27 PLEXI FRONT DOOR, FITS 27 SPACE ERK SERIES RACKS, BLACK 
FINISH EA  B  $           487.00 36.00%  $             311.68 N/A N/A

PFD-35 PLEXI FRONT DOOR, FITS 35 SPACE DWR AND ERK SERIES RACKS, 
BLACK FINISH EA  B  $           608.00 36.00%  $             389.12 N/A N/A

PFD-37 PLEXI FRONT DOOR, FITS 37 SPACE MRK AND WRK SERIES RACKS, 
BLACK FINISH EA  B  $           623.00 36.00%  $             398.72 N/A N/A

PFD-38A CURVED PLEXI FRONT DOOR, FITS 38 SPACE BGR RACKS, BLACK 
FINISH EA  B  $           683.00 36.00%  $             437.12 N/A N/A

PFD-40 PLEXI FRONT DOOR, FITS 40 SPACE ERK, MRK, WRK SERIES 
RACKS, BLACK FINISH EA  B  $           661.00 36.00%  $             423.04 N/A N/A

PFD-41A CURVED PLEXI FRONT DOOR, FITS 41 SPACE BGR RACKS, BLACK 
FINISH EA  B  $           704.00 36.00%  $             450.56 N/A N/A

PFD-42 PLEXI FRONT DOOR, FITS 42 SPACE WMRK SERIES RACKS, BLACK 
FINISH EA  B  $           694.00 36.00%  $             444.16 N/A N/A

PFD-44 PLEXI FRONT DOOR, FITS 44 SPACE ERK, MRK, WRK, VRK SERIES 
RACKS, BLACK FINISH EA  B  $           708.00 36.00%  $             453.12 N/A N/A

PFD-45 PLEXI FRONT DOOR, FITS 45 SPACE WMRK SERIES RACKS, BLACK 
FINISH EA  B  $           724.00 36.00%  $             463.36 N/A N/A

PFD-45A CURVED PLEXI FRONT DOOR, FITS 45 SPACE BGR RACKS, BLACK 
FINISH EA  B  $           747.00 36.00%  $             478.08 N/A N/A

PFD-46 PLEXI FRONT DOOR, FITS 46 SPACE SR SERIES RACK, BLACK 
FINISH EA  B  $           746.00 36.00%  $             477.44 N/A N/A

PFD-54 PLEXI FRONT DOOR, FITS VMRK-54, BLACK FINISH EA  B  $           833.00 36.00%  $             533.12 N/A N/A
PFD-8 PLEXI FRONT DOOR, FITS EWR, BLACK FINISH EA  B  $           264.00 36.00%  $             168.96 N/A N/A
PFD-WMRK-24 24SP PLEXI FRONT DOOR WITH SWING HANDLE, FITS WMRK, 

BLACK EA  B  $           423.00 36.00%  $             270.72 N/A N/A
PFD-WMRK-24LH 24SP PLEXI FRONT DOOR LESS HANDLE, FITS WMRK, BLACK EA  B  $           402.00 36.00%  $             257.28 N/A N/A
PFD-WMRK-42 42SP PLEXI FRONT DOORR WITH SWING HANDLE, FITS WMRK, 

BLACK EA  B  $           707.00 36.00%  $             452.48 N/A N/A
PFD-WMRK-42LH 42SP PLEXI FRONT DOOR LESS HANDLE,FITS WMRK, BLACK EA  B  $           686.00 36.00%  $             439.04 N/A N/A
PFD-WMRK-45 45SP PLEXI FRONT DOOR WITH SWING HANDLE, FITS WMRK, 

BLACK EA  B  $           711.00 36.00%  $             455.04 N/A N/A
PFD-WMRK-45LH 45SP PLEXI FRONT DOOR LESS HANDLE, FITS WMRK, BLACK EA  B  $           690.00 36.00%  $             441.60 N/A N/A

PHBL-1 � �1 SP (1 3/4 ) FLAT, 1/8  THICK ALUMINUM BLANK PANEL, BLACK 
POWDER COAT FINISH EA  B  $             13.20 36.00%  $                 8.45 N/A N/A

PHBL1-CP12 12 PC. PHBL-1 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           151.00 36.00%  $               96.64 N/A N/A

PHBL-2 � �2 SP (3 1/2 ) FLAT, 1/8  THICK ALUMINUM BLANK PANEL, BLACK 
POWDER COAT FINISH EA  B  $             17.12 36.00%  $               10.96 N/A N/A

PHBL2-CP12 12 PC. PHBL-2 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           196.00 36.00%  $             125.44 N/A N/A
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PHBL-3 � �3 SP (5 1/4 ) FLAT, 1/8  THICK ALUMINUM BLANK PANEL, BLACK 
POWDER COAT FINISH EA  B  $             22.00 36.00%  $               14.08 N/A N/A

PHBL3-CP6 6 PC. PHBL-3 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           122.00 36.00%  $               78.08 N/A N/A

PHBL-4 � �4 SP (7 ) FLAT, 1/8  THICK ALUMINUM BLANK PANEL, BLACK 
POWDER COAT FINISH EA  B  $             29.00 36.00%  $               18.56 N/A N/A

PHBL4-CP6 6 PC. PHBL-4 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           164.00 36.00%  $             104.96 N/A N/A
PHCM-1-2 1 SP (1 3/4") PLASTIC FINGER HORIZONTAL CABLE MANAGER, 2" 

DEEP EA  B  $             35.00 36.00%  $               22.40 N/A N/A

PHCM-1-2-P4 1 SP (1 3/4") PLASTIC FINGER HORIZONTAL CABLE MANAGER, 2" D, 
4PK EA  B  $           130.00 36.00%  $               83.20 N/A N/A

PHCM-1-4 1 SP (1 3/4") PLASTIC FINGER HORIZONTAL CABLE MANAGER, 4" 
DEEP EA  B  $             38.00 36.00%  $               24.32 N/A N/A

PHCM-1-4-P4 1 SP (1 3/4") PLASTIC FINGER HORIZONTAL CABLE MANAGER, 4" D, 
4PK EA  B  $           143.00 36.00%  $               91.52 N/A N/A

PHCM-2-3 2 SP (3 1/2") PLASTIC FINGER HORIZONTAL CABLE MANAGER, 3" 
DEEP EA  B  $             43.00 36.00%  $               27.52 N/A N/A

PHCM-2-3-P4 2 SP (3 1/2") PLASTIC FINGER HORIZONTAL CABLE MANAGER, 3" D, 
4PK EA  B  $           163.00 36.00%  $             104.32 N/A N/A

PIVOT-MMR-10 ESSEX, OPTIONAL PIVOTING BACK PAN FOR 10 SPACE MMR 
SERIES RACKS, CHARCOAL GRAY FINISH EA B  $           189.00 36.0%  $             120.96 N/A N/A

PIVOT-MMR-12 ESSEX, OPTIONAL PIVOTING BACK PAN FOR 12 SPACE MMR 
SERIES RACKS, CHARCOAL GRAY FINISH EA B  $           206.00 36.0%  $             131.84 N/A N/A

PIVOT-MMR-16 ESSEX, OPTIONAL PIVOTING BACK PAN FOR 16 SPACE MMR 
SERIES RACKS, CHARCOAL GRAY FINISH EA B  $           229.00 36.0%  $             146.56 N/A N/A

PIVOT-MMR-18 ESSEX, OPTIONAL PIVOTING BACK PAN FOR 18 SPACE MMR 
SERIES RACKS, CHARCOAL GRAY FINISH EA B  $           246.00 36.0%  $             157.44 N/A N/A

PNL-CLN MICRO FIBER CLOTH FOR CLEANING ANODIZED FINISHES EA  B  $             12.88 36.00%  $                 8.24 N/A N/A
PPM-2 � �2 SPACE (3 1/2 ) PIVOTING PANEL MOUNT, 6 DEEP, BLACK 

FINISH EA  B  $           104.00 36.00%  $               66.56 N/A N/A
PPM-4 � �4 SPACE (7 ) PIVOTING PANEL MOUNT, 6  DEEP, BLACK FINISH EA  B  $           120.00 36.00%  $               76.80 N/A N/A
PPM-6 � �6 SPACE (10 1/2 ) PIVOTING PANEL MOUNT, 6 DEEP, BLACK 

FINISH EA  B  $           129.00 36.00%  $               82.56 N/A N/A
PPM-6-12 � �6 SPACE (10 1/2 ) PIVOTING PANEL MOUNT, 12 DEEP, BLACK 

FINISH EA  B  $           214.00 36.00%  $             136.96 N/A N/A

PPM-6-16OB 6 SPACE (10 1/2") PIVOTING PANEL MOUNT, OPEN BACK, 16" DEEP, 
BLACK FINISH EA  B  $           222.00 36.00%  $             142.08 N/A N/A

PPM-8-12 � �8 SPACE (14 ) PIVOTING PANEL MOUNT, 12  DEEP, BLACK FINISH EA  B  $           229.00 36.00%  $             146.56 N/A N/A
PPM-8-18 � �8 SPACE (14 ) PIVOTING PANEL MOUNT, 18  DEEP, BLACK FINISH EA  B  $           264.00 36.00%  $             168.96 N/A N/A
PPM-DO6 FRONT DOOR FOR PPM-6-12, BLACK FINISH EA  B  $           120.00 36.00%  $               76.80 N/A N/A
PPM-DO8 FRONT DOOR FOR PPM-8-12 AND PPM-8-18, BLACK FINISH EA  B  $           145.00 36.00%  $               92.80 N/A N/A
PPM-LID12 TOP COVER FOR PPM-6-12 AND PPM-8-12, BLACK FINISH EA  B  $             79.00 36.00%  $               50.56 N/A N/A
PPM-LID16 TOP COVER FOR PPM-6-16OB, BLACK FINISH EA  B  $             90.00 36.00%  $               57.60 N/A N/A
PPM-LID18 TOP COVER FOR PPM-8-18, BLACK FINISH EA  B  $           104.00 36.00%  $               66.56 N/A N/A

PROMRK-RR24 PAIR 24 SPACE (42") CAGE-NUT STYLE RACKRAIL, FITS MRK 
SERIES RACKS EA  B  $           105.00 36.00%  $               67.20 N/A N/A

PROMRK-RR37 PAIR 37 SPACE (64 3/4") CAGE-NUT STYLE RACKRAIL, FITS MRK 
SERIES RACKS EA  B  $           114.00 36.00%  $               72.96 N/A N/A

PROMRK-RR40 PAIR 40 SPACE (70") CAGE-NUT STYLE RACKRAIL, FITS MRK 
SERIES RACKS EA  B  $           124.00 36.00%  $               79.36 N/A N/A
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PROMRK-RR44 PAIR 44 SPACE (77") CAGE-NUT STYLE RACKRAIL, FITS MRK 
SERIES RACKS EA  B  $           137.00 36.00%  $               87.68 N/A N/A

PROR4CN-RR45 PAIR 45 SPACE (78 3/4") CAGE-NUT STYLE RACKRAIL, FITS R4CN 
SERIES RACKS EA  B  $           190.00 36.00%  $             121.60 N/A N/A

PROR4CN-RR51 PAIR 51 SPACE (89 1/4") CAGE-NUT STYLE RACKRAIL, FITS R4CN 
SERIES RACKS EA  B  $           208.00 36.00%  $             133.12 N/A N/A

PROR4CN-ZRA45 PAIR 45 SPACE (78 3/4") SPLIT CAGE-NUT STYLE Z-RAIL ADAPTOR, 
FITS R4CN SERIES RACKS EA  B  $           178.00 36.00%  $             113.92 N/A N/A

PROR4CN-ZRA51 PAIR 51 SPACE (89 1/4") SPLIT CAGE-NUT STYLE Z-RAIL ADAPTOR, 
FITS R4CN SERIES RACKS EA  B  $           195.00 36.00%  $             124.80 N/A N/A

PROWMRK-RR24 PAIR 24 SPACE (42") CAGE-NUT STYLE RACKRAIL, FITS WMRK 
SERIES RACKS EA  B  $           137.00 36.00%  $               87.68 N/A N/A

PROWMRK-RR42 PAIR 42 SPACE (73 1/2") CAGE-NUT STYLE RACKRAIL, FITS WMRK 
SERIES RACKS EA  B  $           177.00 36.00%  $             113.28 N/A N/A

PROWMRK-RR45 PAIR 45 SPACE (78 3/4") CAGE-NUT STYLE RACKRAIL, FITS WMRK 
SERIES RACKS EA  B  $           180.00 36.00%  $             115.20 N/A N/A

PROWMRK-ZRA-24 PAIR 24 SPACE (42") CAGE-NUT STYLE Z-RAIL ADAPTOR, FITS 
WMRK SERIES RACKS EA  B  $           130.00 36.00%  $               83.20 N/A N/A

PROWMRK-ZRA-42 PAIR 42 SPACE (73 1/2") CAGE-NUT STYLE Z-RAIL ADAPTOR, FITS 
WMRK SERIES RACKS EA  B  $           171.00 36.00%  $             109.44 N/A N/A

PROWMRK-ZRA-45 PAIR 45 SPACE (78 3/4") CAGE-NUT STYLE Z-RAIL ADAPTOR, FITS 
WMRK SERIES RACKS EA  B  $           171.00 36.00%  $             109.44 N/A N/A

PROWRK-RR24 PAIR 24 SPACE (42") CAGE-NUT STYLE RACKRAIL, FITS WRK 
SERIES RACKS EA  B  $           150.00 36.00%  $               96.00 N/A N/A

PROWRK-RR37 PAIR 37 SPACE (64 3/4") CAGE-NUT STYLE RACKRAIL, FITS WRK 
SERIES RACKS EA  B  $           154.00 36.00%  $               98.56 N/A N/A

PROWRK-RR40 PAIR 40 SPACE (70") CAGE-NUT STYLE RACKRAIL, FITS WRK 
SERIES RACKS EA  B  $           167.00 36.00%  $             106.88 N/A N/A

PROWRK-RR44 PAIR 44 SPACE (77") CAGE-NUT STYLE RACKRAIL, FITS WRK 
SERIES RACKS EA  B  $           178.00 36.00%  $             113.92 N/A N/A

PS2/USB-4C PS2/USB CORDS FOR USE WITH RM-KB-LCD*, 4 PIECES EA  B  $           190.00 36.00%  $             121.60 N/A N/A
PSDR-12 12 SPACE (21") PLEXI SECURITY DOOR EA  B  $           267.00 36.00%  $             170.88 N/A N/A
PSDR-16 16 SPACE (28") PLEXI SECURITY DOOR EA  B  $           295.00 36.00%  $             188.80 N/A N/A
PSDR-20 20 SPACE (35") PLEXI SECURITY DOOR EA  B  $           361.00 36.00%  $             231.04 N/A N/A
PSDR-8 8 SPACE (14") PLEXI SECURITY DOOR EA  B  $           236.00 36.00%  $             151.04 N/A N/A

PTRK-14 �14 SPACE (24 1/2 ) PORTABLE ROLLING RACK WITH LOCKING 
FRONT & REAR DOORS EA  B  $           817.00 36.00%  $             522.88 N/A N/A

PTRK-1426 14 SPACE (24 1/2") 26" DEEP PORTABLE ROLLING RACK WITH 
LOCKING FRONT & REAR DOORS EA  B  $           903.00 36.00%  $             577.92 N/A N/A

PTRK-1426MDK 14 SPACE (24 1/2") 26" DEEP PORTABLE ROLLING RACK WITH 
PLEXI FRONT DOORS AND MARBLED-GRAPHITE LAMINATE TOP EA  B  $        1,617.00 36.00%  $          1,034.88 N/A N/A

PTRK-14MDK �14 SPACE (24 1/2 ) PORTABLE ROLLING RACK WITH PLEXI FRONT 
DOOR AND MARBLED-GRAPHITE LAMINATE TOP EA  B  $        1,383.00 36.00%  $             885.12 N/A N/A

PTRK-21 �21 SPACE (36 3/4 ) PORTABLE ROLLING RACK WITH LOCKING 
FRONT & REAR DOORS EA  B  $           863.00 36.00%  $             552.32 N/A N/A
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PTRK-2126 21 SPACE (36 3/4") 26" DEEP PORTABLE ROLLING RACK WITH 
LOCKING FRONT & REAR DOORS EA  B  $        1,000.00 36.00%  $             640.00 N/A N/A

PTRK-2126MDK 21 SPACE (36 3/4") 26" DEEP PORTABLE ROLLING RACK WITH 
PLEXI FRONT DOORS AND MARBLED-GRAPHITE LAMINATE TOP EA  B  $        1,746.00 36.00%  $          1,117.44 N/A N/A

PTRK-21MDK �21 SPACE (36 3/4 ) PORTABLE ROLLING RACK WITH PLEXI FRONT 
DOOR AND MARBLED-GRAPHITE LAMINATE TOP EA  B  $        1,495.00 36.00%  $             956.80 N/A N/A

PTRK-2726 27 SPACE (47 1/4") 26" DEEP PORTABLE ROLLING RACK WITH 
LOCKING FRONT & REAR DOORS EA  B  $        1,097.00 36.00%  $             702.08 N/A N/A

PTRK-2726MDK 27 SPACE (47 1/4") 26" DEEP PORTABLE ROLLING RACK WITH WITH 
PLEXI FRONT DOORS AND MARBLED-GRAPHITE LAMINATE TOP EA  B  $        1,889.00 36.00%  $          1,208.96 N/A N/A

PTRK-RR14 REAR RAIL KIT FOR THE PTRK-14 EA  B  $             45.00 36.00%  $               28.80 N/A N/A
PTRK-RR21 REAR RAIL KIT FOR THE PTRK-21 EA  B  $             60.00 36.00%  $               38.40 N/A N/A
PTRK-RR27 REAR RAIL KIT FOR THE PTRK-27 EA  B  $             74.00 36.00%  $               47.36 N/A N/A

PVFD-44 PLEXI-VENTED FRONT DOOR, FITS 44 SPACE ERK, MRK, VRK 
SERIES RACKS, BLACK FINISH EA  B  $           917.00 36.00%  $             586.88 N/A N/A

PWR-16-V ESSEX 16 OUTLET, 15A VERTICAL POWER STRIP, CORDED, 33" EA B  $           120.00 36.0%  $               76.80 N/A N/A
PWR-24-V ESSEX 24 OUTLET, 15A VERTICAL POWER STRIP, CORDED, 60" EA B  $           140.00 36.0%  $               89.60 N/A N/A
PWR-8-V ESSEX 8 OUTLET, 15A VERTICAL POWER STRIP, CORDED 18" EA B  $             80.00 36.0%  $               51.20 N/A N/A

PWR-9-RP ESSEX 9 OUTLET, 15A RACK MOUNT SURGE AND FILTER UNIT, 9 
FT CORD, REMOVEABLE RACK EARS EA B  $           100.00 36.0%  $               64.00 N/A N/A

PWR-9-RPM ARES 9OUT, 15A RKMNT SURGE AND FILTER /W METER EA B  $           140.00 36.0%  $               89.60 N/A N/A

QAR-12-20 �ESSEX, QUICK ASSEMBLY FRAME RACK 12 SPACE (21 ), 20" DEEP, 
CHARCOAL GRAY EA B  $           331.00 36.0%  $             211.84 N/A N/A

QAR-12-24 �ESSEX, QUICK ASSEMBLY FRAME RACK 12 SPACE (21 ), 24" DEEP, 
CHARCOAL GRAY EA B  $           391.00 36.0%  $             250.24 N/A N/A

QAR-18-20 �ESSEX, QUICK ASSEMBLY FRAME RACK 18 SPACE (31.1/2 ), 20" 
DEEP, CHARCOAL GRAY EA B  $           353.00 36.0%  $             225.92 N/A N/A

QAR-18-24 �ESSEX, QUICK ASSEMBLY FRAME RACK 18 SPACE (31.1/2 ), 24" 
DEEP, CHARCOAL GRAY EA B  $           413.00 36.0%  $             264.32 N/A N/A

QAR-21-20 �ESSEX, QUICK ASSEMBLY FRAME RACK 21 SPACE (36 3/4 ), 20" 
DEEP, CHARCOAL GRAY EA B  $           367.00 36.0%  $             234.88 N/A N/A

QAR-21-24 �ESSEX, QUICK ASSEMBLY FRAME RACK 21 SPACE (36 3/4 ), 24" 
DEEP, CHARCOAL GRAY EA B  $           427.00 36.0%  $             273.28 N/A N/A

QAR-27-20 �ESSEX, QUICK ASSEMBLY FRAME RACK 27 SPACE (47 1/4 ), 20" 
DEEP, CHARCOAL GRAY EA B  $           386.00 36.0%  $             247.04 N/A N/A

QAR-27-24 �ESSEX, QUICK ASSEMBLY FRAME RACK 27 SPACE (47 1/4 ), 24" 
DEEP, CHARCOAL GRAY EA B  $           446.00 36.0%  $             285.44 N/A N/A

QAR-35-20 �ESSEX, QUICK ASSEMBLY FRAME RACK 35 SPACE (61 1/4 ), 20" 
DEEP, CHARCOAL GRAY EA B  $           417.00 36.0%  $             266.88 N/A N/A

QAR-35-24 �ESSEX, QUICK ASSEMBLY FRAME RACK 35 SPACE (61 1/4 ), 24" 
DEEP, CHARCOAL GRAY EA B  $           477.00 36.0%  $             305.28 N/A N/A

QAR-42-20 �ESSEX, QUICK ASSEMBLY FRAME RACK 42 SPACE (73 1/2 ), 20" 
DEEP, CHARCOAL GRAY EA B  $           458.00 36.0%  $             293.12 N/A N/A

QAR-42-24 �ESSEX, QUICK ASSEMBLY FRAME RACK 42 SPACE (73 1/2 ), 24" 
DEEP, CHARCOAL GRAY EA B  $           518.00 36.0%  $             331.52 N/A N/A
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QBP-2 QUIET 2 BLOWER PANEL WITH PROPORTIONAL SPEED FAN 
CONTROL, 1SPACE, BLACK POWDER COAT FINISH, 12 VOLT DC EA  B  $           418.00 36.00%  $             267.52 N/A N/A

QBP-2A QUIET 2 BLOWER PANEL WITH PROPORTIONAL SPEED FAN 
CONTROL, 1SPACE, BLACK BRUSHED ANODIZED FINISH, 12 VOLT EA  B  $           459.00 36.00%  $             293.76 N/A N/A

QFAN �4 1/2  QUIET FAN WITH GUARD, 50 CFM (120 VAC) CORD AND 
HARDWARE INCLUDED EA  B  $             97.00 36.00%  $               62.08 N/A N/A

QFAN-119 �4 1/2  QUIET FAN WITH GUARD, 50 CFM (220 VAC) CORD AND 
HARDWARE INCLUDED EA  B  $             97.00 36.00%  $               62.08 N/A N/A

QFP-1 QUIET FAN PANEL ASSEMBLY - ONE 120 VAC FAN, 3 SPACE 
ANODIZED FINISH EA  B  $           151.00 36.00%  $               96.64 N/A N/A

QFP-1-119 QUIET FAN PANEL ASSEMBLY - ONE 220 VAC FAN, 3 SPACE 
ANODIZED FINISH EA  B  $           151.00 36.00%  $               96.64 N/A N/A

QFP-2 QUIET FAN PANEL ASSEMBLY - TWO 120 VAC FANS, 3 SPACE 
ANODIZED FINISH EA  B  $           180.00 36.00%  $             115.20 N/A N/A

QFP-2-119 QUIET FAN PANEL ASSEMBLY - TWO 220 VAC FANS, 3 SPACE 
ANODIZED FINISH EA  B  $           180.00 36.00%  $             115.20 N/A N/A

QTFP-1 QUIET FAN PANEL ASSEMBLY - ONE 120 VAC FAN, 3 SPACE 
TEXTURED FINISH EA  B  $           143.00 36.00%  $               91.52 N/A N/A

QTFP-1-119 QUIET FAN PANEL ASSEMBLY - ONE 220 VAC FAN, 3 SPACE 
TEXTURED FINISH EA  B  $           156.00 36.00%  $               99.84 N/A N/A

QTFP-2 QUIET FAN PANEL ASSEMBLY - TWO 120 VAC FANS, 3 SPACE 
TEXTURED FINISH EA  B  $           172.00 36.00%  $             110.08 N/A N/A

QTFP-2-119 QUIET FAN PANEL ASSEMBLY - TWO 220 VAC FANS, 3 SPACE 
TEXTURED FINISH EA  B  $           172.00 36.00%  $             110.08 N/A N/A

R2-44S 44 SPACE (77")  SEISMIC CERTIFIED OPEN FRAME RACK, BLACK 
FINISH, 10-32 THREAD EA  B  $           996.00 36.00%  $             637.44 N/A N/A

R412-3824B 38 SPACE (66 1/2"), 24" DEEP FOUR POST OPEN FRAME RACK, 
BLACK FINISH, 12-24 THREAD EA  B  $           892.00 36.00%  $             570.88 N/A N/A

R412-3830B 38 SPACE (66 1/2"), 30" DEEP FOUR POST OPEN FRAME RACK, 
BLACK FINISH, 12-24 THREAD EA  B  $        1,038.00 36.00%  $             664.32 N/A N/A

R412-4524B 45 SPACE (78 3/4"), 24" DEEP FOUR POST OPEN FRAME RACK, 
BLACK FINISH, 12-24 THREAD EA  B  $           918.00 36.00%  $             587.52 N/A N/A

R412-4530B 45 SPACE (78 3/4"), 30" DEEP FOUR POST OPEN FRAME RACK, 
BLACK FINISH, 12-24 THREAD EA  B  $        1,074.00 36.00%  $             687.36 N/A N/A

R412-5124B 51 SPACE (89 1/4"), 24" DEEP FOUR POST OPEN FRAME RACK, 
BLACK FINISH, 12-24 THREAD EA  B  $        1,220.00 36.00%  $             780.80 N/A N/A

R412-5130B 51 SPACE (89 1/4"), 30" DEEP FOUR POST OPEN FRAME RACK, 
BLACK FINISH, 12-24 THREAD EA  B  $        1,274.00 36.00%  $             815.36 N/A N/A

R412-RR38 PAIR 38 SPACE (66 1/2") SPLIT 12/24 THREADED RACKRAIL, FITS 
R412 SERIES RACKS EA  B  $           108.00 36.00%  $               69.12 N/A N/A

R412-RR45 PAIR 45 SPACE (78 3/4") SPLIT 12/24 THREADED RACKRAIL, FITS 
R412 SERIES RACKS EA  B  $           130.00 36.00%  $               83.20 N/A N/A

R412-RR51 PAIR 51 SPACE (89 1/4") SPLIT 12/24 THREADED RACKRAIL, FITS 
R412 SERIES RACKS EA  B  $           149.00 36.00%  $               95.36 N/A N/A

R4CN-4524B 45 SPACE (78 3/4"), 24" DEEP FOUR POST OPEN FRAME RACK, 
BLACK FINISH, CAGE-NUT RAIL EA  B  $           859.00 36.00%  $             549.76 N/A N/A
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R4CN-4530B 45 SPACE (78 3/4"), 30" DEEP FOUR POST OPEN FRAME RACK, 
BLACK FINISH, CAGE-NUT RAIL EA  B  $        1,048.00 36.00%  $             670.72 N/A N/A

R4CN-4536B 45 SPACE (78 3/4"), 36" DEEP FOUR POST OPEN FRAME RACK, 
BLACK FINISH, CAGE-NUT RAIL EA  B  $        1,136.00 36.00%  $             727.04 N/A N/A

R4CN-5124B 51 SPACE (89 1/4"), 24" DEEP FOUR POST OPEN FRAME RACK, 
BLACK FINISH, CAGE-NUT RAIL EA  B  $           931.00 36.00%  $             595.84 N/A N/A

R4CN-5130B 51 SPACE (89 1/4"), 30" DEEP FOUR POST OPEN FRAME RACK, 
BLACK FINISH, CAGE-NUT RAIL EA  B  $        1,089.00 36.00%  $             696.96 N/A N/A

R4CN-5136B 51 SPACE (89 1/4"), 36" DEEP FOUR POST OPEN FRAME RACK, 
BLACK FINISH, CAGE-NUT RAIL EA  B  $        1,183.00 36.00%  $             757.12 N/A N/A

RAP14 REAR ACCESS PAN, FITS 5-14 EA  B  $           146.00 36.00%  $               93.44 N/A N/A
RAP21 REAR ACCESS PAN, FITS 5-21 EA  B  $           156.00 36.00%  $               99.84 N/A N/A
RAP29 REAR ACCESS PAN, FITS 5-29 EA  B  $           181.00 36.00%  $             115.84 N/A N/A
RAP37 REAR ACCESS PAN, FITS 5-37 EA  B  $           208.00 36.00%  $             133.12 N/A N/A
RAP43 REAR ACCESS PAN, FITS 5-43 EA  B  $           218.00 36.00%  $             139.52 N/A N/A
RAP8 REAR ACCESS PAN, FITS 5-8 EA  B  $           125.00 36.00%  $               80.00 N/A N/A

RBA-MV44-2 2 SPACE (3 1/2") RAIL BRACKET ADAPTOR FITS MRK/VRK/DRK 44 
SPACE EA  B  $             37.00 36.00%  $               23.68 N/A N/A

RBA-W44-2 2 SPACE (3 1/2") RAIL BRACKET ADAPTOR FITS WRK 44 SPACE EA  B  $             33.00 36.00%  $               21.12 N/A N/A
RC-2 �2  SPACE (3 1/2 )  CLAMPING RACKSHELF EA  B  $             88.00 36.00%  $               56.32 N/A N/A
RC-3 �3 SPACE (5 1/2 )  CLAMPING RACKSHELF EA  B  $             97.00 36.00%  $               62.08 N/A N/A
RC-4 �4 SPACE (7 )  CLAMPING RACKSHELF EA  B  $           107.00 36.00%  $               68.48 N/A N/A

RCS-1824

18 SPACE (31 1/2") 24" DEEP RACK CONFIGURED WITH 
REMOVABLE SIDE, GLASS FRONT DOOR, REAR ACCESS PANEL, 
SHELVES, PANELS, CASTERS & LEVELING FEET, CHARCOAL 
FINISH (FREIGHT INCLUDED CONTINENTAL US**)

EA B  $           742.00 36.0%  $             474.88 N/A N/A

RCS-2724

27 SPACE (47 1/4") 24" DEEP RACK CONFIGURED WITH 
REMOVABLE SIDE, GLASS FRONT DOOR, REAR ACCESS PANEL, 
SHELVES, PANELS, CASTERS & LEVELING FEET, CHARCOAL 
FINISH (FREIGHT INCLUDED CONTINENTAL US**)

EA B  $           954.00 36.0%  $             610.56 N/A N/A

RCS-3524

35 SPACE (61 1/4") 24" DEEP RACK CONFIGURED WITH 
REMOVABLE SIDE, GLASS FRONT DOOR, REAR ACCESS PANEL, 
SHELVES, PANELS, CASTERS & LEVELING FEET, CHARCOAL 
FINISH (FREIGHT INCLUDED CONTINENTAL US**)

EA B  $        1,378.00 36.0%  $             881.92 N/A N/A

RCS-4224

42 SPACE (73 1/2") 24" DEEP RACK CONFIGURED WITH 
REMOVABLE SIDE, GLASS FRONT DOOR, REAR ACCESS PANEL, 
SHELVES, PANELS, CASTERS & LEVELING FEET, CHARCOAL 
FINISH (FREIGHT INCLUDED CONTINENTAL US**)

EA B  $        1,590.00 36.0%  $          1,017.60 N/A N/A

REB14 ROTATING SLIDING BASE, 14" USEABLE DEPTH EA  B  $           244.00 36.00%  $             156.16 N/A N/A
REB18 ROTATING SLIDING BASE, 18" USEABLE DEPTH EA  B  $           295.00 36.00%  $             188.80 N/A N/A

RFR-1628BR 16 SPACE REFERENCE SERIES RACK, 28 IN WIDE, 28 IN DEEP, 16 
RACK SPACE, GLASS DOOR, 4 IN CASTERS, BLACK RAIN EA  B  $        1,234.00 36.00%  $             789.76 N/A N/A

RFR-1628CR 16 SPACE REFERENCE SERIES RACK, 28 IN WIDE, 28 IN DEEP, 16 
RACK SPACE, GLASS DOOR, 4 IN CASTERS, CHERRY RAIN EA  B  $        1,234.00 36.00%  $             789.76 N/A N/A
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RFR-1628TR 16 SPACE REFERENCE SERIES RACK, 28 IN WIDE, 28 IN DEEP, 16 
RACK SPACE, GLASS DOOR, 4 IN CASTERS, TEAK RAIN EA  B  $        1,234.00 36.00%  $             789.76 N/A N/A

RFR-2028BR 20 SPACE REFERENCE SERIES RACK, 28 IN WIDE, 28 IN DEEP, 20 
RACK SPACE, GLASS DOOR, 4 IN CASTERS, BLACK RAIN EA  B  $        1,358.00 36.00%  $             869.12 N/A N/A

RFR-2028CR 20 SPACE REFERENCE SERIES RACK, 28 IN WIDE, 28 IN DEEP, 20 
RACK SPACE, GLASS DOOR, 4 IN CASTERS, CHERRY RAIN EA  B  $        1,358.00 36.00%  $             869.12 N/A N/A

RFR-2028TR 20 SPACE REFERENCE SERIES RACK, 28 IN WIDE, 28 IN DEEP, 20 
RACK SPACE, GLASS DOOR, 4 IN CASTERS, TEAK RAIN EA  B  $        1,358.00 36.00%  $             869.12 N/A N/A

RFR-2428BR 24 SPACE REFERENCE SERIES RACK, 28 IN WIDE, 28 IN DEEP, 24 
RACK SPACE, GLASS DOOR, 4 IN CASTERS, BLACK RAIN EA  B  $        1,440.00 36.00%  $             921.60 N/A N/A

RFR-2428CR 24 SPACE REFERENCE SERIES RACK, 28 IN WIDE, 28 IN DEEP, 24 
RACK SPACE, GLASS DOOR, 4 IN CASTERS, CHERRY RAIN EA  B  $        1,440.00 36.00%  $             921.60 N/A N/A

RFR-2428TR 24 SPACE REFERENCE SERIES RACK, 28 IN WIDE, 28 IN DEEP, 24 
RACK SPACE, GLASS DOOR, 4 IN CASTERS, TEAK RAIN EA  B  $        1,440.00 36.00%  $             921.60 N/A N/A

RFR-CABCOOL50 RFR SERIES CABINET COOLER, 50 CFM, WITH MOUNTING PANEL 
AND TWO GROMMETS EA  B  $           314.00 36.00%  $             200.96 N/A N/A

RFR-ERRK-16 OPTIONAL REAR RACK RAIL KIT FOR REFERENCE SERIES RACK, 16 
SPACES, 1 PAIR EA  B  $             59.00 36.00%  $               37.76 N/A N/A

RFR-ERRK-20 OPTIONAL REAR RACK RAIL KIT FOR REFERENCE SERIES RACK, 20 
SPACES, 1 PAIR EA  B  $             67.00 36.00%  $               42.88 N/A N/A

RFR-ERRK-24 OPTIONAL REAR RACK RAIL KIT FOR REFERENCE SERIES RACK, 24 
SPACES, 1 PAIR EA  B  $             79.00 36.00%  $               50.56 N/A N/A

RH-2 �PAIR 2 SPACE (3 1/2 )  REAR HANGING BRACKETS EA  B  $             12.40 36.00%  $                 7.94 N/A N/A
RH-3 �PAIR 3 SPACE (5 1/4 )  REAR HANGING BRACKETS EA  B  $             13.98 36.00%  $                 8.95 N/A N/A
RH-4 �PAIR 4 SPACE (7 ) REAR HANGING BRACKETS EA  B  $             15.50 36.00%  $                 9.92 N/A N/A
RIB-1-BGR-27 1 BAY RISER BASE, ACCOMMODATES BGR 27" DEEP RACKS EA  B  $           214.00 36.00%  $             136.96 N/A N/A
RIB-1-BGR-32 1 BAY RISER BASE, ACCOMMODATES BGR 32" DEEP RACKS EA  B  $           218.00 36.00%  $             139.52 N/A N/A
RIB-1-BGR-38 1 BAY RISER BASE, ACCOMMODATES BGR 38" DEEP RACKS EA  B  $           225.00 36.00%  $             144.00 N/A N/A
RIB-1-DRK-31 1 BAY RISER BASE, ACCOMMODATES DRK 31" DEEP RACKS EA  B  $           280.00 36.00%  $             179.20 N/A N/A
RIB-1-DRK-36 1 BAY RISER BASE, ACCOMMODATES DRK 36" DEEP RACKS EA  B  $           289.00 36.00%  $             184.96 N/A N/A
RIB-1-DRK-42 1 BAY RISER BASE, ACCOMMODATES DRK 42" DEEP RACKS EA  B  $           297.00 36.00%  $             190.08 N/A N/A
RIB-1-MRK-26 1 BAY RISER BASE, ACCOMMODATES MRK 26" DEEP RACKS EA  B  $           225.00 36.00%  $             144.00 N/A N/A
RIB-1-MRK-31 1 BAY RISER BASE, ACCOMMODATES MRK/VRK 31" DEEP RACKS EA  B  $           231.00 36.00%  $             147.84 N/A N/A
RIB-1-MRK-36 1 BAY RISER BASE, ACCOMMODATES MRK/VRK 36" DEEP RACKS EA  B  $           238.00 36.00%  $             152.32 N/A N/A
RIB-1-MRK-42 1 BAY RISER BASE, ACCOMMODATES MRK 42" DEEP RACKS EA  B  $           248.00 36.00%  $             158.72 N/A N/A

RIB-1-SNE24-36 1 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 24" WIDE x 36" 
DEEP SNE SERIES ENCLOSURE EA B  $           254.00 36.0%  $             162.56 N/A N/A

RIB-1-SNE24-42 1 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 24" WIDE x 42" 
DEEP SNE SERIES ENCLOSURE EA B  $           269.00 36.0%  $             172.16 N/A N/A

RIB-1-SNE24-48 1 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 24" WIDE x 48" 
DEEP SNE SERIES ENCLOSURE EA B  $           307.00 36.0%  $             196.48 N/A N/A

RIB-1-SNE27-36 1 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 27" WIDE x 36" 
DEEP SNE SERIES ENCLOSURE EA B  $           276.00 36.0%  $             176.64 N/A N/A
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RIB-1-SNE27-42 1 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 27" WIDE x 42" 
DEEP SNE SERIES ENCLOSURE EA B  $           293.00 36.0%  $             187.52 N/A N/A

RIB-1-SNE27-48 1 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 27" WIDE x 48" 
DEEP SNE SERIES ENCLOSURE EA B  $           334.00 36.0%  $             213.76 N/A N/A

RIB-1-SNE30-36 1 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 30" WIDE x 36" 
DEEP SNE SERIES ENCLOSURE EA B  $           299.00 36.0%  $             191.36 N/A N/A

RIB-1-SNE30-42 1 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 30" WIDE x 42" 
DEEP SNE SERIES ENCLOSURE EA B  $           308.00 36.0%  $             197.12 N/A N/A

RIB-1-SNE30-48 1 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 30" WIDE x 48" 
DEEP SNE SERIES ENCLOSURE EA B  $           351.00 36.0%  $             224.64 N/A N/A

RIB-1-WMRK-36 1 BAY RISER BASE, ACCOMMODATES WMRK 36" DEEP RACKS EA  B  $           245.00 36.00%  $             156.80 N/A N/A
RIB-1-WMRK-42 1 BAY RISER BASE, ACCOMMODATES WMRK 42" DEEP RACKS EA  B  $           260.00 36.00%  $             166.40 N/A N/A
RIB-1-WMRK-48 1 BAY RISER BASE, ACCOMMODATES WMRK 48" DEEP RACKS EA  B  $           301.00 36.00%  $             192.64 N/A N/A
RIB-1-WRK-27 1 BAY RISER BASE, ACCOMMODATES WRK 27" DEEP RACKS EA  B  $           225.00 36.00%  $             144.00 N/A N/A
RIB-1-WRK-32 1 BAY RISER BASE, ACCOMMODATES WRK 32" DEEP RACKS EA  B  $           231.00 36.00%  $             147.84 N/A N/A
RIB-2-BGR-27 2 BAY RISER BASE, ACCOMMODATES BGR 27" DEEP RACKS EA  B  $           409.00 36.00%  $             261.76 N/A N/A
RIB-2-BGR-32 2 BAY RISER BASE, ACCOMMODATES BGR 32" DEEP RACKS EA  B  $           424.00 36.00%  $             271.36 N/A N/A
RIB-2-BGR-38 2 BAY RISER BASE, ACCOMMODATES BGR 38" DEEP RACKS EA  B  $           432.00 36.00%  $             276.48 N/A N/A
RIB-2-DRK-31 2 BAY RISER BASE, ACCOMMODATES DRK 31" DEEP RACKS EA  B  $           548.00 36.00%  $             350.72 N/A N/A
RIB-2-DRK-36 2 BAY RISER BASE, ACCOMMODATES DRK 36" DEEP RACKS EA  B  $           571.00 36.00%  $             365.44 N/A N/A
RIB-2-DRK-42 2 BAY RISER BASE, ACCOMMODATES DRK 42" DEEP RACKS EA  B  $           595.00 36.00%  $             380.80 N/A N/A
RIB-2-MRK-26 2 BAY RISER BASE, ACCOMMODATES MRK 26" DEEP RACKS EA  B  $           429.00 36.00%  $             274.56 N/A N/A
RIB-2-MRK-31 2 BAY RISER BASE, ACCOMMODATES MRK/VRK 31" DEEP RACKS EA  B  $           446.00 36.00%  $             285.44 N/A N/A
RIB-2-MRK-36 2 BAY RISER BASE, ACCOMMODATES MRK/VRK 36" DEEP RACKS EA  B  $           463.00 36.00%  $             296.32 N/A N/A
RIB-2-MRK-42 2 BAY RISER BASE, ACCOMMODATES MRK 42" DEEP RACKS EA  B  $           483.00 36.00%  $             309.12 N/A N/A

RIB-2-SNE24-36 2 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 24" WIDE x 36" 
DEEP SNE SERIES ENCLOSURE EA B  $           492.00 36.0%  $             314.88 N/A N/A

RIB-2-SNE24-42 2 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 24" WIDE x 42" 
DEEP SNE SERIES ENCLOSURE EA B  $           507.00 36.0%  $             324.48 N/A N/A

RIB-2-SNE24-48 2 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 24" WIDE x 48" 
DEEP SNE SERIES ENCLOSURE EA B  $           558.00 36.0%  $             357.12 N/A N/A

RIB-2-SNE27-36 2 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 27" WIDE x 36" 
DEEP SNE SERIES ENCLOSURE EA B  $           535.00 36.0%  $             342.40 N/A N/A

RIB-2-SNE27-42 2 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 27" WIDE x 42" 
DEEP SNE SERIES ENCLOSURE EA B  $           551.00 36.0%  $             352.64 N/A N/A

RIB-2-SNE27-48 2 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 27" WIDE x 48" 
DEEP SNE SERIES ENCLOSURE EA B  $           606.00 36.0%  $             387.84 N/A N/A

RIB-2-SNE30-36 2 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 30" WIDE x 36" 
DEEP SNE SERIES ENCLOSURE EA B  $           591.00 36.0%  $             378.24 N/A N/A

RIB-2-SNE30-42 2 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 30" WIDE x 42" 
DEEP SNE SERIES ENCLOSURE EA B  $           616.00 36.0%  $             394.24 N/A N/A

RIB-2-SNE30-48 3 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 30" WIDE x 48" 
DEEP SNE SERIES ENCLOSURE EA B  $           702.00 36.0%  $             449.28 N/A N/A

RIB-2-WMRK-36 2 BAY RISER BASE, ACCOMMODATES WMRK 36" DEEP RACKS EA  B  $           476.00 36.00%  $             304.64 N/A N/A
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RIB-2-WMRK-42 2 BAY RISER BASE, ACCOMMODATES WMRK 42" DEEP RACKS EA  B  $           488.00 36.00%  $             312.32 N/A N/A
RIB-2-WMRK-48 2 BAY RISER BASE, ACCOMMODATES WMRK 48" DEEP RACKS EA  B  $           541.00 36.00%  $             346.24 N/A N/A
RIB-2-WRK-27 2 BAY RISER BASE, ACCOMMODATES WRK 27" DEEP RACKS EA  B  $           429.00 36.00%  $             274.56 N/A N/A
RIB-2-WRK-32 2 BAY RISER BASE, ACCOMMODATES WRK 32" DEEP RACKS EA  B  $           446.00 36.00%  $             285.44 N/A N/A
RIB-3-BGR-27 3 BAY RISER BASE, ACCOMMODATES BGR 27" DEEP RACKS EA  B  $           586.00 36.00%  $             375.04 N/A N/A
RIB-3-BGR-32 3 BAY RISER BASE, ACCOMMODATES BGR 32" DEEP RACKS EA  B  $           629.00 36.00%  $             402.56 N/A N/A
RIB-3-BGR-38 3 BAY RISER BASE, ACCOMMODATES BGR 38" DEEP RACKS EA  B  $           642.00 36.00%  $             410.88 N/A N/A
RIB-3-DRK-31 3 BAY RISER BASE, ACCOMMODATES DRK 31" DEEP RACKS EA  B  $           783.00 36.00%  $             501.12 N/A N/A
RIB-3-DRK-36 3 BAY RISER BASE, ACCOMMODATES DRK 36" DEEP RACKS EA  B  $           815.00 36.00%  $             521.60 N/A N/A
RIB-3-DRK-42 3 BAY RISER BASE, ACCOMMODATES DRK 42" DEEP RACKS EA  B  $           849.00 36.00%  $             543.36 N/A N/A
RIB-3-MRK-26 3 BAY RISER BASE, ACCOMMODATES MRK 26" DEEP RACKS EA  B  $           613.00 36.00%  $             392.32 N/A N/A
RIB-3-MRK-31 3 BAY RISER BASE, ACCOMMODATES MRK/VRK 31" DEEP RACKS EA  B  $           660.00 36.00%  $             422.40 N/A N/A
RIB-3-MRK-36 3 BAY RISER BASE, ACCOMMODATES MRK/VRK 36" DEEP RACKS EA  B  $           707.00 36.00%  $             452.48 N/A N/A
RIB-3-MRK-42 3 BAY RISER BASE, ACCOMMODATES MRK 42" DEEP RACKS EA  B  $           763.00 36.00%  $             488.32 N/A N/A

RIB-3-SNE24-36 3 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 24" WIDE x 36" 
DEEP SNE SERIES ENCLOSURE EA B  $           733.00 36.0%  $             469.12 N/A N/A

RIB-3-SNE24-42 3 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 24" WIDE x 42" 
DEEP SNE SERIES ENCLOSURE EA B  $           785.00 36.0%  $             502.40 N/A N/A

RIB-3-SNE24-48 3 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 24" WIDE x 48" 
DEEP SNE SERIES ENCLOSURE EA B  $           958.00 36.0%  $             613.12 N/A N/A

RIB-3-SNE27-36 3 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 27" WIDE x 36" 
DEEP SNE SERIES ENCLOSURE EA B  $           797.00 36.0%  $             510.08 N/A N/A

RIB-3-SNE27-42 3 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 27" WIDE x 42" 
DEEP SNE SERIES ENCLOSURE EA B  $           853.00 36.0%  $             545.92 N/A N/A

RIB-3-SNE27-48 3 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 27" WIDE x 48" 
DEEP SNE SERIES ENCLOSURE EA B  $        1,041.00 36.0%  $             666.24 N/A N/A

RIB-3-SNE30-36 3 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 30" WIDE x 36" 
DEEP SNE SERIES ENCLOSURE EA B  $           843.00 36.0%  $             539.52 N/A N/A

RIB-3-SNE30-42 3 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 30" WIDE x 42" 
DEEP SNE SERIES ENCLOSURE EA B  $           879.00 36.0%  $             562.56 N/A N/A

RIB-3-SNE30-48 3 BAY 2 1/2" TALL RISER BASE, ACCOMMODATES 30" WIDE x 36" 
DEEP SNE SERIES ENCLOSURE EA B  $        1,002.00 36.0%  $             641.28 N/A N/A

RIB-3-WMRK-36 3 BAY RISER BASE, ACCOMMODATES WMRK 36" DEEP RACKS EA  B  $           709.00 36.00%  $             453.76 N/A N/A
RIB-3-WMRK-42 3 BAY RISER BASE, ACCOMMODATES WMRK 42" DEEP RACKS EA  B  $           764.00 36.00%  $             488.96 N/A N/A
RIB-3-WMRK-48 3 BAY RISER BASE, ACCOMMODATES WMRK 48" DEEP RACKS EA  B  $           934.00 36.00%  $             597.76 N/A N/A
RIB-3-WRK-27 3 BAY RISER BASE, ACCOMMODATES WRK 27" DEEP RACKS EA  B  $           613.00 36.00%  $             392.32 N/A N/A
RIB-3-WRK-32 3 BAY RISER BASE, ACCOMMODATES WRK 32" DEEP RACKS EA  B  $           660.00 36.00%  $             422.40 N/A N/A
RIB-4-BGR-27 4 BAY RISER BASE, ACCOMMODATES BGR 27" DEEP RACKS EA  B  $           806.00 36.00%  $             515.84 N/A N/A
RIB-4-BGR-32 4 BAY RISER BASE, ACCOMMODATES BGR 32" DEEP RACKS EA  B  $           838.00 36.00%  $             536.32 N/A N/A
RIB-4-BGR-38 4 BAY RISER BASE, ACCOMMODATES BGR 38" DEEP RACKS EA  B  $           845.00 36.00%  $             540.80 N/A N/A
RIB-4-MRK-26 4 BAY RISER BASE, ACCOMMODATES MRK 26" DEEP RACKS EA  B  $           841.00 36.00%  $             538.24 N/A N/A
RIB-4-MRK-31 4 BAY RISER BASE, ACCOMMODATES MRK/VRK 31" DEEP RACKS EA  B  $           874.00 36.00%  $             559.36 N/A N/A
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RIB-4-MRK-36 4 BAY RISER BASE, ACCOMMODATES MRK/VRK 36" DEEP RACKS EA  B  $        1,003.00 36.00%  $             641.92 N/A N/A
RIB-4-WRK-27 4 BAY RISER BASE, ACCOMMODATES WRK 27" DEEP RACKS EA  B  $           841.00 36.00%  $             538.24 N/A N/A
RIB-4-WRK-32 4 BAY RISER BASE, ACCOMMODATES WRK 32" DEEP RACKS EA  B  $           874.00 36.00%  $             559.36 N/A N/A
RIB-5-BGR-27 5 BAY RISER BASE, ACCOMMODATES BGR 27" DEEP RACKS EA  B  $           994.00 36.00%  $             636.16 N/A N/A
RIB-5-BGR-32 5 BAY RISER BASE, ACCOMMODATES BGR 32" DEEP RACKS EA  B  $        1,043.00 36.00%  $             667.52 N/A N/A
RIB-5-BGR-38 5 BAY RISER BASE, ACCOMMODATES BGR 38" DEEP RACKS EA  B  $        1,050.00 36.00%  $             672.00 N/A N/A
RIB-5-MRK-26 5 BAY RISER BASE, ACCOMMODATES MRK 26" DEEP RACKS EA  B  $        1,038.00 36.00%  $             664.32 N/A N/A
RIB-5-MRK-31 5 BAY RISER BASE, ACCOMMODATES MRK/VRK 31" DEEP RACKS EA  B  $        1,089.00 36.00%  $             696.96 N/A N/A
RIB-5-MRK-36 5 BAY RISER BASE, ACCOMMODATES MRK/VRK 36" DEEP RACKS EA  B  $        1,111.00 36.00%  $             711.04 N/A N/A
RIB-5-WRK-27 5 BAY RISER BASE, ACCOMMODATES WRK 27" DEEP RACKS EA  B  $        1,038.00 36.00%  $             664.32 N/A N/A
RIB-5-WRK-32 5 BAY RISER BASE, ACCOMMODATES WRK 32" DEEP RACKS EA  B  $        1,089.00 36.00%  $             696.96 N/A N/A

RK10 � �10 SPACE (17 1/2 ), 16  DEEP BLACK LAMINATE READY-TO-
ASSEMBLE RACK EA  B  $           176.00 36.00%  $             112.64 N/A N/A

RK12 � �12 SPACE (21 ), 16  DEEP BLACK LAMINATE READY-TO-
ASSEMBLE RACK EA  B  $           188.00 36.00%  $             120.32 N/A N/A

RK14 � �14 SPACE (24 1/2 ), 16  DEEP BLACK LAMINATE READY-TO-
ASSEMBLE RACK EA  B  $           195.00 36.00%  $             124.80 N/A N/A

RK16 � �16 SPACE (28 ), 16  DEEP BLACK LAMINATE READY-TO-
ASSEMBLE RACK EA  B  $           199.00 36.00%  $             127.36 N/A N/A

RK2 � �2 SPACE (3 1/2 ), 16  DEEP BLACK LAMINATE READY-TO-
ASSEMBLE RACK EA  B  $           137.00 36.00%  $               87.68 N/A N/A

RK20 � �20 SPACE (35 ), 16  DEEP BLACK LAMINATE READY-TO-
ASSEMBLE RACK EA  B  $           210.00 36.00%  $             134.40 N/A N/A

RK4 � �4 SPACE (7 ), 16  DEEP BLACK LAMINATE READY-TO-ASSEMBLE 
RACK EA  B  $           148.00 36.00%  $               94.72 N/A N/A

RK6 � �6 SPACE (10 1/2 ), 16  DEEP BLACK LAMINATE READY-TO-
ASSEMBLE RACK EA  B  $           158.00 36.00%  $             101.12 N/A N/A

RK8 � �8 SPACE (14 ), 16  DEEP BLACK LAMINATE READY-TO-ASSEMBLE 
RACK EA  B  $           172.00 36.00%  $             110.08 N/A N/A

RKDRAWER-2U-LK ESSEX, RACK DRAWER, 2 SPACE (3 1/2"), LOCKING, BLACK 
POWDERCOAT FINISH EA B  $           125.00 36.0%  $               80.00 N/A N/A

RKDRAWER-4U-LK ESSEX, RACK DRAWER, 4 SPACE (7"), LOCKING, BLACK 
POWDERCOAT FINISH EA B  $           159.00 36.0%  $             101.76 N/A N/A

RK-GD10 SMOKED TEMPERED GLASS FRONT DOOR, FITS 10 SPACE 
BRK/OBRK/MBRK EA  B  $           150.00 36.00%  $               96.00 N/A N/A

RK-GD12 SMOKED TEMPERED GLASS FRONT DOOR, FITS 12 SPACE 
BRK/OBRK/MBRK EA  B  $           166.00 36.00%  $             106.24 N/A N/A

RK-GD14 SMOKED TEMPERED GLASS FRONT DOOR, FITS 14 SPACE 
BRK/OBRK/MBRK EA  B  $           182.00 36.00%  $             116.48 N/A N/A

RK-GD16 SMOKED TEMPERED GLASS FRONT DOOR, FITS 16 SPACE 
BRK/OBRK/MBRK EA  B  $           202.00 36.00%  $             129.28 N/A N/A

RK-GD20 SMOKED TEMPERED GLASS FRONT DOOR, FITS 20 SPACE 
BRK/OBRK/MBRK EA  B  $           220.00 36.00%  $             140.80 N/A N/A
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RK-GD28 SMOKED TEMPERED GLASS FRONT DOOR, FITS 28 SPACE 
BRK/OBRK/MBRK EA  B  $           263.00 36.00%  $             168.32 N/A N/A

RK-GD6 SMOKED TEMPERED GLASS FRONT DOOR, FITS 6 SPACE 
BRK/OBRK/MBRK EA  B  $           124.00 36.00%  $               79.36 N/A N/A

RK-GD8 SMOKED TEMPERED GLASS FRONT DOOR, FITS 8 SPACE 
BRK/OBRK/MBRK EA  B  $           137.00 36.00%  $               87.68 N/A N/A

RK-RAP12 REAR ACCESS PANEL KIT, FITS MBRK 22" AND 28" DEEP, BLACK, 
12 SPACE EA  B  $           165.00 36.00%  $             105.60 N/A N/A

RK-RAP12-MP REAR ACCESS PANEL KIT, FITS MBRK, MAPLE, 12 SPACE EA  B  $           165.00 36.00%  $             105.60 N/A N/A
RK-RAP16 REAR ACCESS PANEL KIT, FITS MBRK, BLACK, 16 SPACE EA  B  $           209.00 36.00%  $             133.76 N/A N/A
RK-RAP16-MP REAR ACCESS PANEL KIT, FITS MBRK, MAPLE, 16 SPACE EA  B  $           209.00 36.00%  $             133.76 N/A N/A
RK-RAP20 REAR ACCESS PANEL KIT, FITS MBRK, BLACK, 20 SPACE EA  B  $           248.00 36.00%  $             158.72 N/A N/A
RK-RAP20-MP REAR ACCESS PANEL KIT, FITS MBRK, MAPLE, 20 SPACE EA  B  $           248.00 36.00%  $             158.72 N/A N/A
RK-RAP28 REAR ACCESS PANEL KIT, FITS MBRK, BLACK, 28 SPACE EA  B  $           285.00 36.00%  $             182.40 N/A N/A
RK-RAP28-MP REAR ACCESS PANEL KIT, FITS MBRK, MAPLE, 28 SPACE EA  B  $           285.00 36.00%  $             182.40 N/A N/A
RK-RAP8 REAR ACCESS PANEL KIT, FITS MBRK, BLACK, 8 SPACE EA  B  $           110.00 36.00%  $               70.40 N/A N/A
RK-RAP8-MP REAR ACCESS PANEL KIT, FITS MBRK, MAPLE, 8 SPACE EA  B  $           110.00 36.00%  $               70.40 N/A N/A
RK-RR10 �10 SPACE (17 1/2 ) RK/BRK ADDITIONAL RAIL KIT EA  B  $             31.00 36.00%  $               19.84 N/A N/A
RK-RR12 �12 SPACE (21 ) RK/BRK/OBRK ADDITIONAL RAIL KIT EA  B  $             38.00 36.00%  $               24.32 N/A N/A
RK-RR14 �14 SPACE (24 1/2 ) RK/BRK ADDITIONAL RAIL KIT EA  B  $             41.00 36.00%  $               26.24 N/A N/A
RK-RR16 �16 SPACE (28 ) RK/BRK/OBRK ADDITIONAL RAIL KIT EA  B  $             46.00 36.00%  $               29.44 N/A N/A
RK-RR2 �2 SPACE (3 1/2 ) RK ADDITIONAL RAIL KIT EA  B  $               9.70 36.00%  $                 6.21 N/A N/A
RK-RR20 �20 SPACE (35 ) RK/BRK/OBRK ADDITIONAL RAIL KIT EA  B  $             52.00 36.00%  $               33.28 N/A N/A
RK-RR4 �4 SPACE (7 ) RK ADDITIONAL RAIL KIT EA  B  $             15.66 36.00%  $               10.02 N/A N/A
RK-RR6 �6 SPACE (10 1/2 ) RK/BRK ADDITIONAL RAIL KIT EA  B  $             23.00 36.00%  $               14.72 N/A N/A
RK-RR8 �8 SPACE (14 ) RK/BRK/OBRK ADDITIONAL RAIL KIT EA  B  $             27.00 36.00%  $               17.28 N/A N/A

RKSHELF-2U-2PK ESSEX, VENTED RACKSHELF, 2 SPACE (3 1/2") , 2 PACK, BLACK 
POWDERCOAT FINISH EA B  $           113.00 36.0%  $               72.32 N/A N/A

RKSHELF-4U-2PK ESSEX, VENTED RACKSHELF, 4 SPACE (7") , 2 PACK, BLACK 
POWDERCOAT FINISH EA B  $           159.00 36.0%  $             101.76 N/A N/A

RKW � �CASTER KIT FOR RK S & BRK S WITH  2 LOCKING WHEELS EA  B  $             61.00 36.00%  $               39.04 N/A N/A

RKW-HD �HEAVY DUTY CASTER KIT FOR BRK'S & MBRK S WITH  2 
LOCKING WHEELS EA  B  $             89.00 36.00%  $               56.96 N/A N/A

RL10-38 38 SPACE (66 1/2") OPEN FRAME RACK, BLACK FINISH, 10-32 
THREAD EA  B  $           320.00 36.00%  $             204.80 N/A N/A

RL10-45 45 SPACE (78 3/4") OPEN FRAME RACK, BLACK FINISH, 10-32 
THREAD EA  B  $           340.00 36.00%  $             217.60 N/A N/A

RL12-45 45 SPACE (78 3/4") OPEN FRAME RACK, BLACK FINISH, 12-24 
THREAD EA  B  $           340.00 36.00%  $             217.60 N/A N/A

RLA19-1245 45 SPACE (78 3/4") ALUMINUM OPEN FRAME RACK, SILVER FINISH, 
12-24 THREAD EA  B  $           265.00 36.00%  $             169.60 N/A N/A

RLA19-1245B 45 SPACE (78 3/4") ALUMINUM OPEN FRAME RACK, BLACK FINISH, 
12-24 THREAD EA  B  $           265.00 36.00%  $             169.60 N/A N/A

RLA19-1251B 51 SPACE (89 1/4") ALUMINUM OPEN FRAME RACK, BLACK FINISH, 
12-24 THREAD EA  B  $           420.00 36.00%  $             268.80 N/A N/A
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RLA-CC CABLE MANAGEMENT DUCT FOR RL & RLA SERIES OPEN FRAME 
RACKS, 44 SPACE (77"), 1 PIECE EA  B  $           355.00 36.00%  $             227.20 N/A N/A

RLM-15-1CA MPR 15A CONT.MOD,CORD EA  B  $           153.00 36.00%  $               97.92 N/A N/A
RLM-15A MPR 15A CONTROL MODULE EA  B  $           129.00 36.00%  $               82.56 N/A N/A
RLM-15A-SP MPR 15A CONTROLLED RACEWAY MOD W/ SERIES PROT EA B  $           426.00 36.0%  $             272.64 N/A N/A
RLM-20-1CA MPR 20A CONT.MOD,CORD EA  B  $           170.00 36.00%  $             108.80 N/A N/A
RLM-20A MPR 20A CONTROL  MODULE EA  B  $           144.00 36.00%  $               92.16 N/A N/A
RLM-20A-SP MPR 20A CONTROLLED RACEWAY MOD W/ SERIES PROT EA B  $           457.00 36.0%  $             292.48 N/A N/A
RLM-20IGA MPR 20A ISOGND CONT MOD EA  B  $           160.00 36.00%  $             102.40 N/A N/A

RLM30-L520-1
30 AMP STAND-ALONE MPR MODULE, ACCEPTS NEMA L-520 20 
AMP TWISTLOCK PLUGS, REMOTE 12V DC, DRY CLOSURE, LOCAL 
SWITCH CONTROL - W/STATUS LED

EA  B  $           342.00 36.00%  $             218.88 N/A N/A

RLM30-L530-1
30 AMP STAND-ALONE MPR MODULE, ACCEPTS NEMA L-530 30 
AMP TWISTLOCK PLUGS, REMOTE 12V DC, DRY CLOSURE, LOCAL 
SWITCH CONTROL - W/STATUS LED

EA  B  $           363.00 36.00%  $             232.32 N/A N/A

RLM-30TL-HWIGA MPR 30A ISOLATED GROUND CONTROLLED RACEWAY MODULE EA  B  $           333.00 36.00%  $             213.12 N/A N/A
RLNK-MON115-NS �RACKLINK  15A IN-LINE POWER MONITOR MODULE EA  B  $           528.00 36.00%  $             337.92 N/A N/A
RLNK-MON120-NS �RACKLINK  20A IN-LINE POWER MONITOR MODULE EA  B  $           538.00 36.00%  $             344.32 N/A N/A

RLNK-SW215-NS �RACKLINK  15A IN-LINE CONTROLLED & MONITORED POWER 
SWITCH EA  B  $           559.00 36.00%  $             357.76 N/A N/A

RLNK-SW220-NS �RACKLINK  20A IN-LINE CONTROLLED & MONITORED POWER 
SWITCH EA  B  $           570.00 36.00%  $             364.80 N/A N/A

RLNK-SW415R-SP 15A POWER SWITCH, HALF RACK, CONTROLLED EA  B  $        1,324.00 36.00%  $             847.36 N/A N/A

RLNK-SW620R �RACKLINK  20A RACKMOUNT CONTROLLED & MONITORED 
POWER SWITCH, 2-STG SURGE EA  B  $        1,099.00 36.00%  $             703.36 N/A N/A

RLNK-SW620R-NS �RACKLINK  20A RACKMOUNT CONTROLLED & MONITORED 
POWER SWITCH EA  B  $        1,078.00 36.00%  $             689.92 N/A N/A

RLNK-SW715R �RACKLINK  15A RACKMOUNT CONTROLLED & MONITORED 
POWER SWITCH, 2-STG SURGE EA  B  $        1,057.00 36.00%  $             676.48 N/A N/A

RLNK-SW715R-NS �RACKLINK  15A RACKMOUNT CONTROLLED & MONITORED 
POWER SWITCH EA  B  $        1,035.00 36.00%  $             662.40 N/A N/A

RLNK-SW815R-SP 15A SEQUENCED POWER SWITCH, CONTROLLED EA  B  $        1,426.00 36.00%  $             912.64 N/A N/A
RLNK-SW820R-SP 20A SEQUENCED POWER SWITCH, CONTROLLED EA  B  $        1,630.00 36.00%  $          1,043.20 N/A N/A

RM-KB 1 SPACE (1 3/4") RACKMOUNT COMPUTER KEYBOARD WITH 
TOUCHPAD EA  B  $           636.00 36.00%  $             407.04 N/A N/A

RM-KB-LCD17 �1 SPACE (1 3/4") RACKMOUNT 17  LCD MONITOR WITH 
KEYBOARD AND TOUCH PAD EA  B  $        2,967.00 36.00%  $          1,898.88 N/A N/A

RM-KB-LCD17X16KVM �1 SPACE (1 3/4") RACKMOUNT 17  LCD MONITOR WITH 
KEYBOARD AND TOUCH PAD AND 16 PORT KVM SWITCH EA  B  $        4,031.00 36.00%  $          2,579.84 N/A N/A

RM-KB-LCD17X8KVM �1 SPACE (1 3/4") RACKMOUNT 17  LCD MONITOR WITH 
KEYBOARD AND TOUCH PAD AND 8 PORT KVM SWITCH EA  B  $        3,510.00 36.00%  $          2,246.40 N/A N/A

RM-LCD-MK 9 SPACE (15 3/4") LCD RACKMOUNT, KNUCKLE ENABLES TILT AND 
PIVOT OF SCREENS UP TO 19", 50 LB. CAPACITY EA  B  $           220.00 36.00%  $             140.80 N/A N/A
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RM-LCD-MT 9 SPACE (15 3/4") LCD RACKMOUNT, TELESCOPING ARM ENABLES 
INFINITE POSITIONING, 30 LB. CAPACITY EA  B  $           307.00 36.00%  $             196.48 N/A N/A

RM-LCD-MV 9 SPACE (15 3/4") LCD RACKMOUNT, VESA HOLE PATTERN 
ALLOWS FIXED MOUNTING OF LCD SCREENS UP TO 19" EA  B  $           132.00 36.00%  $               84.48 N/A N/A

RM-LCD-PNLK 3 SPACE (5-1/4"), LCD PANEL MOUNT, VESA PATTERN, TILT 
MECHANISM, BLACK EA  B  $           187.00 36.00%  $             119.68 N/A N/A

RM-LCD-PNLV 3 SPACE (5-1/4"), LCD PANEL MOUNT, VESA PATTERN, BLACK EA  B  $             85.00 36.00%  $               54.40 N/A N/A
RPS REMOTE POWER SWITCH, 15 AMP EA  B  $           118.00 36.00%  $               75.52 N/A N/A
RPS-K REMOTE POWER SWITCH, 15 AMP, KEYLOCKED EA  B  $           125.00 36.00%  $               80.00 N/A N/A
RPS-KEY SET OF REPLACEMENT KEYS FOR RPS-K REMOTE POWER SWITCH EA  B  $               4.72 36.00%  $                 3.02 N/A N/A
RR2-3RCN 2 SPACE (3-1/2"), 3" DEEP RACKRAIL RECESSOR EA  B  $             40.00 36.00%  $               25.60 N/A N/A

RRF10 �PAIR 10 SPACE (17 1/2 )  EIA STANDARD RACKRAIL, BLACK E-
COAT FINISH EA  B  $             31.00 36.00%  $               19.84 N/A N/A

RRF12 �PAIR 12 SPACE (21 )  EIA STANDARD RACKRAIL, BLACK E-COAT 
FINISH EA  B  $             37.00 36.00%  $               23.68 N/A N/A

RRF14 �PAIR 14 SPACE (24 1/2 )  EIA STANDARD RACKRAIL, BLACK E-
COAT FINISH EA  B  $             41.00 36.00%  $               26.24 N/A N/A

RRF16 �PAIR 16 SPACE (28 )  EIA STANDARD RACKRAIL, BLACK E-COAT 
FINISH EA  B  $             46.00 36.00%  $               29.44 N/A N/A

RRF18 �PAIR 18 SPACE (31 1/2 )  EIA STANDARD RACKRAIL, BLACK E-
COAT FINISH EA  B  $             50.00 36.00%  $               32.00 N/A N/A

RRF2 �PAIR 2 SPACE (3 1/2 ) EIA STANDARD RACKRAIL, BLACK E-COAT 
FINISH EA  B  $               9.60 36.00%  $                 6.14 N/A N/A

RRF21 �PAIR 21 SPACE (36 3/4 )  EIA STANDARD RACKRAIL, BLACK E-
COAT FINISH EA  B  $             57.00 36.00%  $               36.48 N/A N/A

RRF27 �PAIR 27 SPACE (47 1/4 ) EIA STANDARD RACKRAIL, BLACK E-
COAT FINISH EA  B  $             70.00 36.00%  $               44.80 N/A N/A

RRF4 �PAIR 4 SPACE (7 ) EIA STANDARD RACKRAIL, BLACK E-COAT 
FINISH EA  B  $             15.50 36.00%  $                 9.92 N/A N/A

RRF45 �PAIR 45 SPACE (78 3/4 )  EIA STANDARD RACKRAIL, BLACK E-
COAT FINISH EA  B  $           113.00 36.00%  $               72.32 N/A N/A

RRF6 �PAIR 6 SPACE (10 1/2 ) EIA STANDARD RACKRAIL, BLACK E-COAT 
FINISH EA  B  $             23.00 36.00%  $               14.72 N/A N/A

RRF8 �PAIR 8 SPACE (14 ) EIA STANDARD RACKRAIL, BLACK E-COAT 
FINISH EA  B  $             26.00 36.00%  $               16.64 N/A N/A

RS-6036 ENCLOSURE COVERING/PROTECTION, 60" HIGH, 25" WIDE, 36" 
DEEP, ZIPPERED, NYLON EA  B  $           256.00 36.00%  $             163.84 N/A N/A

RS-8436 ENCLOSURE COVERING/PROTECTION, 84" HIGH, 25" WIDE, 36" 
DEEP, ZIPPERED, NYLON EA  B  $           286.00 36.00%  $             183.04 N/A N/A

RSH4A10-LCD 10 SPACE BLACK BRUSHED CUSTOM LCD RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A10M 10 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A10MW 10 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A10R 10 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A10RW 10 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A10S 10 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A10SW 10 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
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RSH4A10X 10 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A10XW 10 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A10XX 10 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A10XXW 10 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A11-LCD 11 SPACE BLACK BRUSHED CUSTOM LCD RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A11M 11 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A11MW 11 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A11R 11 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A11RW 11 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A11S 11 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A11SW 11 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A11X 11 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A11XW 11 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A11XX 11 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A11XXW 11 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A12-LCD 12 SPACE BLACK BRUSHED CUSTOM LCD RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A12M 12 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A12MW 12 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A12R 12 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A12RW 12 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A12S 12 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A12X 12 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A12XW 12 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A12XX 12 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A12XXW 12 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A2M 2 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A2MW 2 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A2R 2 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A2RW 2 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A2S 2 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A2SW 2 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A2X 2 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A2XW 2 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A2XX 2 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A2XXW 2 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A3M 3 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A3MW 3 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A3R 3 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A3RW 3 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
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RSH4A3S 3 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A3SW 3 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A3X 3 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A3XW 3 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A3XX 3 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A3XXW 3 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A4M 4 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A4-MS 4 SPACE BLACK BRUSHED CUSTOM MEDIA PLAYER SHELF EA  B  $           221.00 36.00%  $             141.44 N/A N/A
RSH4A4MW 4 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A4R 4 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A4RW 4 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A4S 4 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A4SW 4 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A4X 4 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A4XW 4 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A4XX 4 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A4XXW 4 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A5-LCD 5 SPACE ANODIZED LCD MOUNT EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A5M 5 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A5MW 5 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A5R 5 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A5RW 5 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A5S 5 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A5X 5 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A5XW 5 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A5XX 5 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A5XXW 5 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           184.00 36.00%  $             117.76 N/A N/A
RSH4A6M 6 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A6MW 6 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A6R 6 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A6RW 6 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A6S 6 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A6X 6 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A6XW 6 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A6XX 6 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A6XXW 6 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A7-LCD 7 SPACE ANODIZED LCD MOUNT EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A7M 7 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A7MW 7 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
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RSH4A7R 7 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A7RW 7 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A7S 7 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A7X 7 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A7XW 7 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A7XX 7 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A7XXW 7 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A8-LCD 8 SPACE BLACK BRUSHED CUSTOM LCD RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A8M 8 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A8MW 8 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A8R 8 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A8RW 8 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A8S 8 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A8SW 8 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A8X 8 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A8XW 8 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A8XX 8 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A8XXW 8 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A9-LCD 8 SPACE BLACK BRUSHED CUSTOM LCD RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A9M 9 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A9MW 9 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A9R 9 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A9RW 9 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A9S 9 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A9SW 9 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A9X 9 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A9XW 9 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A9XX 9 SPACE BLACK BRUSHED CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4A9XXW 9 SPACE BLACK BRUSHED WIDE CUSTOM RACKSHELF EA  B  $           205.00 36.00%  $             131.20 N/A N/A
RSH4S10-LCD 10 SPACE TEXTURED CUSTOM LCD RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S10M 10 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S10MW 10 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S10R 10 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S10RW 10 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S10S 10 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S10SW 10 SPACE TEXTURED WIDECUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S10X 10 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S10XW 10 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S10XX 10 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A

5268 of 9702



NW Infra Middle Atlantic

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions 
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Middle Atlantic                   
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

RSH4S10XXW 10 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S11-LCD 11 SPACE TEXTURED CUSTOM LCD RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S11M 11 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S11MW 11 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S11R 11 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S11RW 11 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S11S 11 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S11SW 11 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S11X 11 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S11XW 11 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S11XX 11 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S11XXW 11 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S12-LCD 12 SPACE TEXTURED CUSTOM LCD RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S12M 12 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S12MW 12 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S12R 12 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S12RW 12 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S12S 12 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S12X 12 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S12XW 12 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S12XX 12 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S12XXW 12 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S2M 2 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S2MW 2 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S2R 2 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S2RW 2 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S2S 2 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S2SW 2 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S2X 2 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S2XW 2 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S2XX 2 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S2XXW 2 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S3M 3 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S3MW 3 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S3R 3 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S3RW 3 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S3S 3 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S3SW 3 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S3X 3 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
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RSH4S3XW 3 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S3XX 3 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S3XXW 3 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S4M 4 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S4-MS 4 SPACE TEXTURED CUSTOM MEDIA PLAYER SHELF EA  B  $           185.00 36.00%  $             118.40 N/A N/A
RSH4S4MW 4 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S4R 4 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S4RW 4 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S4S 4 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S4SW 4 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S4X 4 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S4XW 4 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S4XX 4 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S4XXW 4 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S5-LCD 5 SPACE TEXTURED LCD MOUNT EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S5M 5 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S5MW 5 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S5R 5 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S5RW 5 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S5S 5 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S5X 5 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S5XW 5 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S5XX 5 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S5XXW 5 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           154.00 36.00%  $               98.56 N/A N/A
RSH4S6M 6 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S6MW 6 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S6R 6 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S6RW 6 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S6S 6 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S6X 6 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S6XW 6 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S6XX 6 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S6XXW 6 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S7-LCD 7 SPACE TEXTURED LCD MOUNT EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S7M 7 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S7MW 7 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S7R 7 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S7RW 7 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S7S 7 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
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RSH4S7X 7 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S7XW 7 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S7XX 7 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S7XXW 7 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S8-LCD 8 SPACE TEXTURED CUSTOM LCD RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S8M 8 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S8MW 8 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S8R 8 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S8RW 8 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S8S 8 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S8SW 8 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S8X 8 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S8XW 8 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S8XX 8 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S8XXW 8 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S9-LCD 9 SPACE TEXTURED CUSTOM LCD RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S9M 9 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S9MW 9 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S9R 9 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S9RW 9 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S9S 9 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S9SW 9 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S9X 9 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S9XW 9 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S9XX 9 SPACE TEXTURED CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A
RSH4S9XXW 9 SPACE TEXTURED WIDE CUSTOM RACKSHELF EA  B  $           195.00 36.00%  $             124.80 N/A N/A

RULER � � �16  (192 ) 1  WIDE MYLAR-COATED BLADE TAPE MEASURE 
WITH RACKSPACE AND INCHES WITH AUDIO/DATA FORMULAS EA  B  $             33.00 36.00%  $               21.12 N/A N/A

S1 �1 SPACE (1 3/4 ) SECURITY COVER, 64% OPEN AREA EA  B  $             40.00 36.00%  $               25.60 N/A N/A

S12-DC SINGLE BAY (12 SPACE) OUTBOARD RACK, WITHOUT DOORS, 
DARK CHERRY TOP EA  B  $        1,327.00 36.00%  $             849.28 N/A N/A

S12D-DC
SINGLE BAY (12 SPACE) OUTBOARD RACK, INCLUDES 1 PLEXI 
FRONT, 1 REAR DOOR WITH FAN/GASKET/FILTER/CABLE MGM'T, 
DARK CHERRY TOP

EA  B  $        2,146.00 36.00%  $          1,373.44 N/A N/A

S12D-HM
SINGLE BAY (12 SPACE) OUTBOARD RACK, INCLUDES 1 PLEXI 
FRONT, 1 REAR DOOR WITH FAN/GASKET/FILTER/CABLE MGM'T, 
HONEY MAPLE TOP

EA  B  $        2,146.00 36.00%  $          1,373.44 N/A N/A

S12D-PS
SINGLE BAY (12 SPACE) OUTBOARD RACK, INCLUDES 1 PLEXI 
FRONT, 1 REAR DOOR WITH FAN/GASKET/FILTER/CABLE MGM'T, 
PEPPERSTONE TOP

EA  B  $        2,146.00 36.00%  $          1,373.44 N/A N/A

S12-HM SINGLE BAY (12 SPACE) OUTBOARD RACK, WITHOUT DOORS, 
HONEY MAPLE TOP EA  B  $        1,289.00 36.00%  $             824.96 N/A N/A

5271 of 9702



NW Infra Middle Atlantic

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions 
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Middle Atlantic                   
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

S12-PS SINGLE BAY (12 SPACE) OUTBOARD RACK, WITHOUT DOORS, 
PEPPERSTONE TOP EA  B  $        1,327.00 36.00%  $             849.28 N/A N/A

S12SD-DC
SINGLE BAY (12 SPACE) OUTBOARD RACK W/SQUARE TOP, 
INCLUDES 1 PLEXI FRONT, 1 REAR DOOR WITH 
FAN/GASKET/FILTER/CABLE MGM'T, DARK CHERRY TOP

EA  B  $        2,146.00 36.00%  $          1,373.44 N/A N/A

S12SD-HM
SINGLE BAY (12 SPACE) OUTBOARD RACK W/SQUARE TOP, 
INCLUDES 1 PLEXI FRONT, 1 REAR DOOR WITH 
FAN/GASKET/FILTER/CABLE MGM'T, HONEY MAPLE TOP

EA  B  $        2,146.00 36.00%  $          1,373.44 N/A N/A

S12SD-PS
SINGLE BAY (12 SPACE) OUTBOARD RACK W/SQUARE TOP, 
INCLUDES 1 PLEXI FRONT, 1 REAR DOOR WITH 
FAN/GASKET/FILTER/CABLE MGM'T, PEPPERSTONE TOP

EA  B  $        2,146.00 36.00%  $          1,373.44 N/A N/A

S2 �2 SPACE (3 1/2 ) SECURITY COVER, 64% OPEN AREA EA  B  $             45.00 36.00%  $               28.80 N/A N/A

S24D-DC
SINGLE BAY (24 SPACE) OUTBOARD RACK W/SQUARE TOP, 
INCLUDES 1 PLEXI FRONT, 1 REAR DOOR WITH 
FAN/GASKET/FILTER/CABLE MGM'T, DARK CHERRY TOP

EA  B  $        2,528.00 36.00%  $          1,617.92 N/A N/A

S24D-HM
SINGLE BAY (24 SPACE) OUTBOARD RACK W/SQUARE TOP, 
INCLUDES 1 PLEXI FRONT, 1 REAR DOOR WITH 
FAN/GASKET/FILTER/CABLE MGM'T, HONEY MAPLE TOP

EA  B  $        2,528.00 36.00%  $          1,617.92 N/A N/A

S24D-PS
SINGLE BAY (24 SPACE) OUTBOARD RACK W/SQUARE TOP, 
INCLUDES 1 PLEXI FRONT, 1 REAR DOOR WITH 
FAN/GASKET/FILTER/CABLE MGM'T, PEPPERSTONE TOP

EA  B  $        2,528.00 36.00%  $          1,617.92 N/A N/A

S3 �3 SPACE (5 1/4 ) SECURITY COVER, 64% OPEN AREA EA  B  $             48.00 36.00%  $               30.72 N/A N/A
S4 �4 SPACE (7 ) SECURITY COVER, 64% OPEN AREA EA  B  $             51.00 36.00%  $               32.64 N/A N/A

SANGLE24-1-3642 RAISED-FLOOR SUPPORT ANGLES, FRONT, BACK AND SIDES, FOR 
USE WITH RIB-1-SNE24-36 & RIB-1-SNE24-42 EA B  $           146.00 36.0%  $               93.44 N/A N/A

SANGLE24-1-48 RAISED-FLOOR SUPPORT ANGLES, FRONT, BACK AND SIDES, FOR 
USE WITH RIB-1-SNE24-48 EA B  $           158.00 36.0%  $             101.12 N/A N/A

SANGLE24-2-3642 RAISED-FLOOR SUPPORT ANGLES, FRONT, BACK AND SIDES, FOR 
USE WITH RIB-2-SNE24-36 & RIB-2-SNE24-42 EA B  $           163.00 36.0%  $             104.32 N/A N/A

SANGLE24-3-3642 RAISED-FLOOR SUPPORT ANGLES, FRONT, BACK AND SIDES, FOR 
USE WITH RIB-3-SNE24-36 & RIB-3-SNE24-42 EA B  $           177.00 36.0%  $             113.28 N/A N/A

SANGLE24-3-48 RAISED-FLOOR SUPPORT ANGLES, FRONT, BACK AND SIDES, FOR 
USE WITH RIB-3-SNE24-48 EA B  $           192.00 36.0%  $             122.88 N/A N/A

SANGLE27-1-48 RAISED-FLOOR SUPPORT ANGLES, FRONT, BACK AND SIDES, FOR 
USE WITH RIB-1-SNE27-48 EA B  $           166.00 36.0%  $             106.24 N/A N/A

SANGLE27-2-3642 RAISED-FLOOR SUPPORT ANGLES, FRONT, BACK AND SIDES, FOR 
USE WITH RIB-2-SNE27-36 & RIB-2-SNE27-42 EA B  $           165.00 36.0%  $             105.60 N/A N/A

SANGLE27-2-48 RAISED-FLOOR SUPPORT ANGLES, FRONT, BACK AND SIDES, FOR 
USE WITH RIB-2-SNE27-48 EA B  $           184.00 36.0%  $             117.76 N/A N/A

SANGLE27-3-3642 RAISED-FLOOR SUPPORT ANGLES, FRONT, BACK AND SIDES, FOR 
USE WITH RIB-3-SNE27-36 & RIB-3-SNE27-42 EA B  $           184.00 36.0%  $             117.76 N/A N/A

SANGLE27-3-48 RAISED-FLOOR SUPPORT ANGLES, FRONT, BACK AND SIDES, FOR 
USE WITH RIB-3-SNE27-48 EA B  $           201.00 36.0%  $             128.64 N/A N/A

SANGLE30-1-3642 RAISED-FLOOR SUPPORT ANGLES, FRONT, BACK AND SIDES, FOR 
USE WITH RIB-1-SNE30-36 & RIB-1-SNE30-42 EA B  $           155.00 36.0%  $               99.20 N/A N/A
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SANGLE30-1-48 RAISED-FLOOR SUPPORT ANGLES, FRONT, BACK AND SIDES, FOR 
USE WITH RIB-1-SNE30-48 EA B  $           174.00 36.0%  $             111.36 N/A N/A

SANGLE30-2-3642 RAISED-FLOOR SUPPORT ANGLES, FRONT, BACK AND SIDES, FOR 
USE WITH RIB-2-SNE30-36 & RIB-2-SNE30-42 EA B  $           172.00 36.0%  $             110.08 N/A N/A

SANGLE30-2-48 RAISED-FLOOR SUPPORT ANGLES, FRONT, BACK AND SIDES, FOR 
USE WITH RIB-2-SNE30-48 EA B  $           191.00 36.0%  $             122.24 N/A N/A

SANGLE30-3-48 RAISED-FLOOR SUPPORT ANGLES, FRONT, BACK AND SIDES, FOR 
USE WITH RIB-3-SNE30-48 EA B  $           211.00 36.0%  $             135.04 N/A N/A

SAX-15 � �15 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-16 � �16 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-17 � �17 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-18 � �18 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-19 � �19 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-20 � �20 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-21 � �21 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-22 � �22 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-23 � �23 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-24 � �24 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-25 � �25 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-26 � �26 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-27 � �27 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-28 � �28 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-29 � �29 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-30 � �30 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-31 � �31 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-32 � �32 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-33 � �33 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A
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SAX-34 � �34 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-35 � �35 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-36 � �36 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-37 � �37 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-38 � �38 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-39 � �39 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-40 � �40 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-41 � �41 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-42 � �42 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SAX-43 � �43 SPACE EQUIPMENT ACCESS SYSTEM, 48  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SB1 �1 SPACE (1 3/4 ) FLANGED STEEL BLANK PANEL, BLACK 
TEXTURED FINISH EA  B  $             17.08 36.00%  $               10.93 N/A N/A

SB1-CP12 12 PC. SB1 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           195.00 36.00%  $             124.80 N/A N/A

SB2 �2 SPACE (3 1/2 ) FLANGED STEEL BLANK PANEL, BLACK 
TEXTURED FINISH EA  B  $             22.00 36.00%  $               14.08 N/A N/A

SB2-CP12 12 PC. SB2 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           249.00 36.00%  $             159.36 N/A N/A

SB3 �3 SPACE (5 1/4 ) FLANGED STEEL BLANK PANEL, BLACK 
TEXTURED FINISH EA  B  $             27.00 36.00%  $               17.28 N/A N/A

SB3-CP6 6 PC. SB3 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           154.00 36.00%  $               98.56 N/A N/A

SB4 �4 SPACE (7 ) FLANGED STEEL BLANK PANEL, BLACK TEXTURED 
FINISH EA  B  $             29.00 36.00%  $               18.56 N/A N/A

SB4-CP6 6 PC. SB4 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           161.00 36.00%  $             103.04 N/A N/A

SB5 �5 SPACE ( 8 3/4 ) FLANGED STEEL BLANK PANEL, BLACK 
TEXTURED FINISH EA  B  $             33.00 36.00%  $               21.12 N/A N/A

SB6 �6 SPACE (10 1/2 ) FLANGED STEEL BLANK PANEL, BLACK 
TEXTURED FINISH EA  B  $             36.00 36.00%  $               23.04 N/A N/A

SBIT SQUARE DRIVER BIT EA  B  $               4.36 36.00%  $                 2.79 N/A N/A

SBX-10 10 SPACE (17 1/2"), 15" DEEP WALL RACK WITH LOCKING FRONT 
DOOR, BLACK FINISH EA  B  $           518.00 36.00%  $             331.52 N/A N/A

SBX-7 � �7 SPACE (12 1/4 ), 15  DEEP WALL RACK WITH LOCKING FRONT 
DOOR, BLACK FINISH EA  B  $           369.00 36.00%  $             236.16 N/A N/A

SBX-FAN-K 4 1/2" LOW-PROFILE FAN FOR SBX SERIES, 57 CFM (120 VAC) CORD, 
HARDWARE, GUARDS AND VENT BLOCKER INCLUDED EA B  $             70.00 36.0%  $               44.80 N/A N/A
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SC-1427-1217BK
CONVECTIVE SERIES CONSOLE SINGLE BAY - 27" DEEP, 14 
RACKSPACES ON BOTTOM, 12 RACKSPACES ON TOP, WITH 17 
DEGREE SLOPE, INCL. REAR DOOR - BLACK

EA  B  $        1,444.00 36.00%  $             924.16 N/A N/A

SC-1427-1217BK-S
CONVECTIVE SERIES CONSOLE SINGLE BAY WITH SLIDE OUT BAY 
- 27" DEEP, 11 RACKSPACES ON BOTTOM, 12 RACKSPACES ON TOP, 
WITH 17 DEGREE SLOPE, INCL. REAR DOOR - BLACK

EA  B  $        2,553.00 36.00%  $          1,633.92 N/A N/A

SC-1427-1460BK
CONVECTIVE SERIES CONSOLE SINGLE BAY - 27" DEEP, 14 
RACKSPACES ON BOTTOM, 14 RACKSPACES ON TOP, WITH 60 
DEGREE SLOPE, INCL. REAR DOOR - BLACK

EA  B  $        1,503.00 36.00%  $             961.92 N/A N/A

SC-1427-1460BK-S
CONVECTIVE SERIES CONSOLE SINGLE BAY WITH SLIDE-OUT BAY-
27" DEEP, 14 RACKSPACES ON BOTTOM, 14 RACKSPACES ON TOP, 
WITH 60 DEGREE SLOPE, INCL. REAR DOOR - BLACK

EA  B  $        2,612.00 36.00%  $          1,671.68 N/A N/A

SC-2BK CONVECTIVE SERIES 2 BAY CONSOLE CONFIGURATION, BLACK 
FINISH EA  B  $        4,837.00 36.00%  $          3,095.68 N/A N/A

SC-3BK CONVECTIVE SERIES 3 BAY CONSOLE CONFIGURATION, BLACK 
FINISH EA  B  $        7,155.00 36.00%  $          4,579.20 N/A N/A

SC3T-1427-1217-1217BK CONVECTIVE SERIES TOP MONITOR RACK (3RD TIER), 12 
RACKSPACES, 17 DEGREE SLOPE - BLACK EA  B  $           698.00 36.00%  $             446.72 N/A N/A

SC3T-1427-1217-12BK CONVECTIVE SERIES TOP MONITOR RACK (3RD TIER), 12 
RACKSPACES, STRAIGHT FACE - BLACK EA  B  $           595.00 36.00%  $             380.80 N/A N/A

SC3TW45-1427-1217-1217BK 45 DEGREE CONNECTING WEDGE FOR 17 DEGREE SLOPED TOP 
MONITOR RACK - BLACK EA  B  $           398.00 36.00%  $             254.72 N/A N/A

SC-3W2BK CONVECTIVE SERIES 3 BAY 2 WEDGE CONSOLE CONFIGURATION, 
BLACK FINISH EA  B  $        8,351.00 36.00%  $          5,344.64 N/A N/A

SC-4BK CONVECTIVE SERIES 4 BAY CONSOLE CONFIGURATION, BLACK 
FINISH EA  B  $        9,090.00 36.00%  $          5,817.60 N/A N/A

SC-4W2BK CONVECTIVE SERIES 4 BAY 2 WEDGE CONSOLE CONFIGURATION, 
BLACK FINISH EA  B  $      10,385.00 36.00%  $          6,646.40 N/A N/A

SC-5W2-53TBK CONVECTIVE SERIES 5 BAY 2 WEDGE CONSOLE CONFIGURATION 
WITH THIRD TIER, BLACK FINISH EA  B  $      16,939.00 36.00%  $        10,840.96 N/A N/A

SC-CBS-27 CONSOLE CASTER BASE EA  B  $           232.00 36.00%  $             148.48 N/A N/A
SCFD-13BK SOLID FRONT DOOR FITS 13 SPACE SCRK RACKS, BLACK FINISH EA  B  $           193.00 36.00%  $             123.52 N/A N/A

SCFD-14BK SOLID FRONT DOOR WITH 3-POINT LATCH FITS LOWER CONSOLE 
BAY- BLACK EA  B  $           207.00 36.00%  $             132.48 N/A N/A

SCPFD-14BK PLEXI FRONT DOOR FITS LOWER CONSOLE BAY - BLACK EA  B  $           442.00 36.00%  $             282.88 N/A N/A

SCQ-1427-1217BK
QUIET-COOL SERIES CONSOLE SINGLE BAY - 27" DEEP, 14 
RACKSPACES ON BOTTOM, 12 RACKSPACES ON TOP, WITH 17 
DEGREE SLOPE, INCL. FRONT & REAR DOOR - BLACK

EA  B  $        1,567.00 36.00%  $          1,002.88 N/A N/A

SCQ-1427-1460BK
QUIET-COOL SERIES CONSOLE SINGLE BAY - 27" DEEP, 14 
RACKSPACES ON BOTTOM, 14 RACKSPACES ON TOP, WITH 60 
DEGREE SLOPE, INCL. FRONT & REAR DOOR - BLACK

EA  B  $        1,773.00 36.00%  $          1,134.72 N/A N/A

SCQ-1427-1460BK-S
QUIET-COOL SERIES CONSOLE SINGLE BAY WITH SLIDE-OUT BAY- 
27" DEEP, 11 RACKSPACES ON BOTTOM, 14 RACKSPACES ON TOP, 
WITH 60 DEGREE SLOPE, INCL. FRONT & REAR DOOR - BLACK

EA  B  $        2,882.00 36.00%  $          1,844.48 N/A N/A

SCQ-2BK QUIET-COOL SERIES 2 BAY CONSOLE CONFIGURATION, BLACK 
FINISH EA  B  $        5,310.00 36.00%  $          3,398.40 N/A N/A
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SCQ-3BK QUIET-COOL SERIES 3 BAY CONSOLE CONFIGURATION, BLACK 
FINISH EA  B  $        7,696.00 36.00%  $          4,925.44 N/A N/A

SCQ3T-1427-1217-1217BK QUIET-COOL SERIES TOP MONITOR RACK (3RD TIER), 12 
RACKSPACES, 17 DEGREE SLOPE - BLACK EA  B  $           757.00 36.00%  $             484.48 N/A N/A

SCQ-3W2BK QUIET-COOL SERIES 3 BAY 2 WEDGE CONSOLE CONFIGURATION, 
BLACK FINISH EA  B  $        9,320.00 36.00%  $          5,964.80 N/A N/A

SCQ-4BK QUIET-COOL SERIES 4 BAY CONSOLE CONFIGURATION, BLACK 
FINISH EA  B  $        9,743.00 36.00%  $          6,235.52 N/A N/A

SCQ-4W2BK QUIET-COOL SERIES 4 BAY 2 WEDGE CONSOLE CONFIGURATION, 
BLACK FINISH EA  B  $      10,609.00 36.00%  $          6,789.76 N/A N/A

SCQ-5W2-53TBK QUIET-COOL SERIES 5 BAY 2 WEDGE CONSOLE CONFIGURATION 
WITH THIRD TIER,B121 BLACK FINISH EA  B  $      18,512.00 36.00%  $        11,847.68 N/A N/A

SCRK-1327BK � �CONVECTIVE SERIES 13 SPACE (22 3/4 ), 27  DEEP STAND ALONE 
RACK WITH REAR DOOR, BLACK FINISH EA  B  $           962.00 36.00%  $             615.68 N/A N/A

SCRK-4427BK � �CONVECTIVE SERIES 44 SPACE (77 ), 27  DEEP STAND ALONE 
RACK WITH REAR DOOR, BLACK FINISH EA  B  $        1,555.00 36.00%  $             995.20 N/A N/A

SCRKW45-1327BK 45 DEGREE CONNECTING WEDGE FOR SCRK/SCQRK 13 SPACE - 
BLACK EA  B  $           685.00 36.00%  $             438.40 N/A N/A

SC-RR12 �12 SPACE (21 ) CONSOLE ADDITIONAL RAIL KIT EA  B  $             59.00 36.00%  $               37.76 N/A N/A
SC-RR27 �27 SPACE (35 ) CONSOLE ADDITIONAL RAIL KIT EA  B  $             87.00 36.00%  $               55.68 N/A N/A
SC-TK STAINLESS STEEL TOE KICK/FOOT-REST EA  B  $             63.00 36.00%  $               40.32 N/A N/A

SCW45-1427-1217BK 45 DEGREE CONNECTING WEDGE FOR CONSOLES (17 DEGREE 
BASE CONSOLES ONLY) - BLACK EA  B  $           719.00 36.00%  $             460.16 N/A N/A

SC-Z4 SEISMIC FLOOR ANCHOR BRACKETS FOR SC, SCQ, SCRK AND 
SCQRK EA  B  $             52.00 36.00%  $               33.28 N/A N/A

S-DEC REMOTE SWITCH PANEL FOR MPR-SEQ/PDS, MOUNTS IN MAP 
DECORA OPENINGS ONLY EA  B  $           104.00 36.00%  $               66.56 N/A N/A

SECL-2 �2 SPACE (3 1/2 ) HINGED SMOKED PLEXI SECURITY COVER EA  B  $             80.00 36.00%  $               51.20 N/A N/A
SECL-3 �3 SPACE (5 1/4 ) HINGED SMOKED PLEXI SECURITY COVER EA  B  $             86.00 36.00%  $               55.04 N/A N/A
SECL-4 �4 SPACE (7 ) HINGED SMOKED PLEXI SECURITY COVER EA  B  $             93.00 36.00%  $               59.52 N/A N/A
SECL-8 �8 SPACE (14 ) HINGED SMOKED PLEXI SECURITY COVER EA  B  $           131.00 36.00%  $               83.84 N/A N/A
SF1 �1 SPACE (1 3/4 ) SECURITY COVER, 25% OPEN AREA EA  B  $             40.00 36.00%  $               25.60 N/A N/A
SF2 �2 SPACE (3 1/2 ) SECURITY COVER, 25% OPEN AREA EA  B  $             45.00 36.00%  $               28.80 N/A N/A
SF3 �3 SPACE (5 1/4 ) SECURITY COVER, 25% OPEN AREA EA  B  $             48.00 36.00%  $               30.72 N/A N/A
SF4 �4 SPACE (7 ) SECURITY COVER, 25% OPEN AREA EA  B  $             51.00 36.00%  $               32.64 N/A N/A
SFACE10 10 SP FACE PLATE, BLACK TEXTURED FINISH EA  B  $           106.00 36.00%  $               67.84 N/A N/A
SFACE11 11 SP FACE PLATE, BLACK TEXTURED FINISH EA  B  $           106.00 36.00%  $               67.84 N/A N/A
SFACE12 12 SP FACE PLATE, BLACK TEXTURED FINISH EA  B  $           106.00 36.00%  $               67.84 N/A N/A
SFACE2 2 SP FACE PLATE, BLACK TEXTURED FINISH EA  B  $             92.00 36.00%  $               58.88 N/A N/A
SFACE3 3 SP FACE PLATE, BLACK TEXTURED FINISH EA  B  $             92.00 36.00%  $               58.88 N/A N/A
SFACE4 4 SP FACE PLATE, BLACK TEXTURED FINISH EA  B  $             92.00 36.00%  $               58.88 N/A N/A
SFACE5 5 SP FACE PLATE, BLACK TEXTURED FINISH EA  B  $             92.00 36.00%  $               58.88 N/A N/A
SFACE6 6 SP FACE PLATE, BLACK TEXTURED FINISH EA  B  $           106.00 36.00%  $               67.84 N/A N/A
SFACE7 7 SP FACE PLATE, BLACK TEXTURED FINISH EA  B  $           106.00 36.00%  $               67.84 N/A N/A
SFACE8 8 SP FACE PLATE, BLACK TEXTURED FINISH EA  B  $           106.00 36.00%  $               67.84 N/A N/A
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SFACE9 9 SP FACE PLATE, BLACK TEXTURED FINISH EA  B  $           106.00 36.00%  $               67.84 N/A N/A
SFD-KEY SET OF REPLACEMENT KEYS FOR FRONT DOORS EA  B  $               4.64 36.00%  $                 2.97 N/A N/A
SFR-12-12 12 SPACE (21") SWING FRAME RACK, 12" DEEP, BLACK FINISH EA  B  $           267.00 36.00%  $             170.88 N/A N/A
SFR-12-18 12 SPACE (21") SWING FRAME RACK, 18" DEEP, BLACK FINISH EA  B  $           278.00 36.00%  $             177.92 N/A N/A
SFR-12-24 12 SPACE, (21") SWING FRAME RACK, 24" DEEP, BLACK FINISH EA  B  $           319.00 36.00%  $             204.16 N/A N/A
SFR-20-12 20 SPACE (35") SWING FRAME RACK, 12" DEEP, BLACK FINISH EA  B  $           329.00 36.00%  $             210.56 N/A N/A
SFR-20-18 20 SPACE (35") SWING FRAME RACK, 18" DEEP, BLACK FINISH EA  B  $           353.00 36.00%  $             225.92 N/A N/A
SFR-20-24 20 SPACE, (35") SWING FRAME RACK, 24" DEEP, BLACK FINISH EA  B  $           413.00 36.00%  $             264.32 N/A N/A
SFR-25-18 25 SPACE (43 3/4") SWING FRAME RACK, 18" DEEP, BLACK FINISH EA  B  $           400.00 36.00%  $             256.00 N/A N/A
SFR-25-24 25 SPACE, (43 3/4") SWING FRAME RACK, 24" DEEP, BLACK FINISH EA  B  $           465.00 36.00%  $             297.60 N/A N/A

SH-5A ZERO-SPACE RACKSHELF FOR 20" DEEP SLIM 5 / AXS, MOUNTS TO 
FRONT & REAR RAIL EA  B  $           101.00 36.00%  $               64.64 N/A N/A

SH-5A-26 ZERO-SPACE RACKSHELF FOR 26" DEEP SLIM 5 / AXS, MOUNTS TO 
FRONT & REAR RAIL EA  B  $           111.00 36.00%  $               71.04 N/A N/A

SH-BRK QUICK-MOUNT SHELF FOR BRK/OBRK EA  B  $             62.00 36.00%  $               39.68 N/A N/A
SH-BRK-3P 3PK QUCK-MNT SHLF FOR BRK/OBRK EA  B  $           166.00 36.00%  $             106.24 N/A N/A
SH-DMP-A DIGITAL MEDIA PLAYER SHELF, BLACK BRUSHED FINISH EA  B  $           189.00 36.00%  $             120.96 N/A N/A
SH-DMP-EXT DIGITAL MEDIA PLAYER REAR ACCESSORY SHELF EA  B  $             55.00 36.00%  $               35.20 N/A N/A
SH-DMP-S DIGITAL MEDIA PLAYER SHELF, BLACK TEXTURED FINISH EA  B  $           159.00 36.00%  $             101.76 N/A N/A
SH-SRSR ZERO-SPACE RACKSHELF FOR SRSR, MOUNTS TO FRONT & REAR 

RAIL EA  B  $             99.00 36.00%  $               63.36 N/A N/A
SH-WR ZERO-SPACE RACKSHELF FOR WR, MOUNTS TO FRONT & REAR 

RAIL EA  B  $           101.00 36.00%  $               64.64 N/A N/A

SH-WR-34 ZERO-SPACE RACKSHELF FOR WR-XX-42, MOUNTS TO FRONT & 
REAR RAIL EA  B  $           127.00 36.00%  $               81.28 N/A N/A

SIDE-12-20 ESSEX, PAIR OF LOCKING SIDE PANELS, FITS 12 SPACE, 20" DEEP, 
CHARCOAL FINISH EA B  $           115.00 36.0%  $               73.60 N/A N/A

SIDE-12-24 ESSEX, PAIR OF LOCKING SIDE PANELS, FITS 12 SPACE, 24" DEEP, 
CHARCOAL FINISH EA B  $           159.00 36.0%  $             101.76 N/A N/A

SIDE-18-20 ESSEX, PAIR OF LOCKING SIDE PANELS, FITS 18 SPACE, 20" DEEP, 
CHARCOAL FINISH EA B  $           140.00 36.0%  $               89.60 N/A N/A

SIDE-18-24 ESSEX, PAIR OF LOCKING SIDE PANELS, FITS 18 SPACE, 24" DEEP, 
CHARCOAL FINISH EA B  $           224.00 36.0%  $             143.36 N/A N/A

SIDE-21-20 ESSEX, PAIR OF LOCKING SIDE PANELS, FITS 21 SPACE, 20" DEEP, 
CHARCOAL FINISH EA B  $           161.00 36.0%  $             103.04 N/A N/A

SIDE-21-24 ESSEX, PAIR OF LOCKING SIDE PANELS, FITS 21 SPACE, 24" DEEP, 
CHARCOAL FINISH EA B  $           206.00 36.0%  $             131.84 N/A N/A

SIDE-27-20 ESSEX, PAIR OF LOCKING SIDE PANELS, FITS 27 SPACE, 20" DEEP, 
CHARCOAL FINISH EA B  $           203.00 36.0%  $             129.92 N/A N/A

SIDE-27-24 ESSEX, PAIR OF LOCKING SIDE PANELS, FITS 27 SPACE, 24" DEEP, 
CHARCOAL FINISH EA B  $           252.00 36.0%  $             161.28 N/A N/A

SIDE-35-20 ESSEX, PAIR OF LOCKING SIDE PANELS, FITS 35 SPACE, 20" DEEP, 
CHARCOAL FINISH EA B  $           287.00 36.0%  $             183.68 N/A N/A

SIDE-35-24 ESSEX, PAIR OF LOCKING SIDE PANELS, FITS 35 SPACE, 24" DEEP, 
CHARCOAL FINISH EA B  $           333.00 36.0%  $             213.12 N/A N/A
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SIDE-42-20 ESSEX, PAIR OF LOCKING SIDE PANELS, FITS 42 SPACE, 20" DEEP, 
CHARCOAL FINISH EA B  $           367.00 36.0%  $             234.88 N/A N/A

SIDE-42-24 ESSEX, PAIR OF LOCKING SIDE PANELS, FITS 42 SPACE, 24" DEEP, 
CHARCOAL FINISH EA B  $           412.00 36.0%  $             263.68 N/A N/A

S-IEC-12X100 100-PACK 12",18 AWG NEMA 5-15P TO IEC 60320-C13, NON SIGNAL 
SAFE, STANDARD IEC TYPE CORD EA  B  $           388.00 36.00%  $             248.32 N/A N/A

S-IEC-12X20 20-PACK 12",18 AWG NEMA 5-15P TO IEC 60320-C13, NON SIGNAL 
SAFE, STANDARD IEC TYPE CORD EA  B  $             89.00 36.00%  $               56.96 N/A N/A

S-IEC-12X6 6-PACK 12",18 AWG NEMA 5-15P TO IEC 60320-C13, NON SIGNAL 
SAFE, STANDARD IEC TYPE CORD EA  B  $             31.00 36.00%  $               19.84 N/A N/A

S-IEC-18X100 100-PACK 18",18 AWG NEMA 5-15P TO IEC 60320-C13, NON SIGNAL 
SAFE, STANDARD IEC TYPE CORD EA  B  $           429.00 36.00%  $             274.56 N/A N/A

S-IEC-18X20 20-PACK 18",18 AWG NEMA 5-15P TO IEC 60320-C13, NON SIGNAL 
SAFE, STANDARD IEC TYPE CORD EA  B  $             98.00 36.00%  $               62.72 N/A N/A

S-IEC-18X6 6-PACK 18",18 AWG NEMA 5-15P TO IEC 60320-C13, NON SIGNAL 
SAFE, STANDARD IEC TYPE CORD EA  B  $             35.00 36.00%  $               22.40 N/A N/A

S-IEC-24X100 100-PACK 24",18 AWG NEMA 5-15P TO IEC 60320-C13, NON SIGNAL 
SAFE, STANDARD IEC TYPE CORD EA  B  $           470.00 36.00%  $             300.80 N/A N/A

S-IEC-24X20 20-PACK 24",18 AWG NEMA 5-15P TO IEC 60320-C13, NON SIGNAL 
SAFE, STANDARD IEC TYPE CORD EA  B  $           108.00 36.00%  $               69.12 N/A N/A

S-IEC-24X6 6-PACK 24",18 AWG NEMA 5-15P TO IEC 60320-C13, NON SIGNAL 
SAFE, STANDARD IEC TYPE CORD EA  B  $             38.00 36.00%  $               24.32 N/A N/A

S-IEC-6X100 100-PACK 6",18 AWG NEMA 5-15P TO IEC 60320-C13, NON SIGNAL 
SAFE, STANDARD IEC TYPE CORD EA  B  $           347.00 36.00%  $             222.08 N/A N/A

S-IEC-72X100 100-PACK 72",18 AWG NEMA 5-15P TO IEC 60320-C13, NON SIGNAL 
SAFE, STANDARD IEC TYPE CORD EA  B  $           791.00 36.00%  $             506.24 N/A N/A

SL-1 1 SPACE PLEXI WINDOW SECURITY COVER, NON-HINGED EA  B  $             41.00 36.00%  $               26.24 N/A N/A
SL-2 2 SPACE PLEXI WINDOW SECURITY COVER, NON-HINGED EA  B  $             44.00 36.00%  $               28.16 N/A N/A
SL-3 3 SPACE PLEXI WINDOW SECURITY COVER, NON-HINGED EA  B  $             48.00 36.00%  $               30.72 N/A N/A
SNE24-1032-RR24 SNE SERIES 24" WIDE PAIR OF 24 RU ADDITIONAL 10/32 TAPPED 

RAIL EA B  $           201.00 36.0%  $             128.64 N/A N/A
SNE24-1032-RR42 SNE SERIES 24" WIDE PAIR OF 42 RU ADDITIONAL 10/32 TAPPED 

RAIL EA B  $           244.00 36.0%  $             156.16 N/A N/A
SNE24-1032-RR45 SNE SERIES 24" WIDE PAIR OF 45 RU ADDITIONAL 10/32 TAPPED 

RAIL EA B  $           249.00 36.0%  $             159.36 N/A N/A

SNE24D-2436-P1
24" WIDTH, 24 SPACE (42"), 36" DEEP CONFIGURED DIGITAL, FRONT 
TO REAR PASSIVE COOLING SECURITY NETWORK ENCLOSURE , 2 
PAIR CAGENUT STYLE RAIL, BLACK FINISH

EA  B  $        2,331.00 36.00%  $          1,491.84 N/A N/A

SNE24D-4236-P1
24" WIDTH, 42 SPACE (73 1/2"), 36" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, BLACK FINISH

EA  B  $        2,606.00 36.00%  $          1,667.84 N/A N/A

SNE24D-4236-P1AB
24" WIDTH, 42 SPACE (73 1/2"), 36" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, LESS SIDE PANELS 

EA  B  $        2,175.00 36.00%  $          1,392.00 N/A N/A

SNE24D-4242-P1
24" WIDTH, 42 SPACE (73 1/2"), 42" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, BLACK FINISH

EA  B  $        2,776.00 36.00%  $          1,776.64 N/A N/A
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SNE24D-4242-P1AB
24" WIDTH, 42 SPACE (73 1/2"), 42" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, LESS SIDE PANELS, 

EA  B  $        2,305.00 36.00%  $          1,475.20 N/A N/A

SNE24D-4242-P2 24"W,42SP,42"D CONFIG D, PASS CHIMNEY ENCL,BK EA B  $        3,684.00 36.0%  $          2,357.76 N/A N/A

SNE24D-4248-P1AB
24" WIDTH, 42 SPACE (73 1/2"), 48" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, LESS SIDE PANELS 

EA  B  $        2,505.00 36.00%  $          1,603.20 N/A N/A

SNE24D-4248-P2 24"W,42SP,48"D CONFIG D, PASS CHIMNEY ENCL,BK EA B  $        3,838.00 36.0%  $          2,456.32 N/A N/A

SNE24D-4536-P1
24" WIDTH, 45 SPACE (79 13/16"), 36" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, BLACK FINISH

EA  B  $        2,765.00 36.00%  $          1,769.60 N/A N/A

SNE24D-4536-P1AB
24" WIDTH, 45 SPACE (79 13/16"), 36" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, LESS SIDE PANELS, 

EA  B  $        2,314.00 36.00%  $          1,480.96 N/A N/A

SNE24D-4542-P1
24" WIDTH, 45 SPACE (79 13/16"), 42" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, BLACK FINISH

EA  B  $        2,943.00 36.00%  $          1,883.52 N/A N/A

SNE24D-4542-P2 24"W,45SP,42"D CONFIG D, PASS CHIMNEY ENCL,BK EA B  $        3,878.00 36.0%  $          2,481.92 N/A N/A

SNE24D-4548-P1AB
24" WIDTH, 45 SPACE (79 13/16"), 48" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, LESS SIDE PANELS, 

EA  B  $        2,615.00 36.00%  $          1,673.60 N/A N/A

SNE24D-4548-P2 24"W,45SP,48"D CONFIG D, PASS CHIMNEY ENCL,BK EA B  $        4,040.00 36.0%  $          2,585.60 N/A N/A

SNE24H-2436-A1
24" WIDTH, 24 SPACE (42"), 36" DEEP CONFIGURED HYBRID, TOP 
ACTIVE COOLING SECURITY NETWORK ENCLOSURE , 2 PAIR 
TAPPED 10/32 RAIL, BLACK FINISH

EA  B  $        3,373.00 36.00%  $          2,158.72 N/A N/A

SNE24H-2436-A2
24" WIDTH, 24 SPACE (42"), 36" DEEP CONFIGURED HYBRID, FRONT 
TO REAR ACTIVE COOLING SECURITY NETWORK ENCLOSURE , 2 
PAIR TAPPED 10/32 RAIL, BLACK FINISH

EA  B  $        3,588.00 36.00%  $          2,296.32 N/A N/A

SNE24H-2442-A1
24" WIDTH, 24 SPACE (42"), 42" DEEP CONFIGURED HYBRID, TOP 
ACTIVE COOLING SECURITY NETWORK ENCLOSURE , 2 PAIR 
TAPPED 10/32 RAIL, BLACK FINISH

EA  B  $        3,343.00 36.00%  $          2,139.52 N/A N/A

SNE24H-2442-A2
24" WIDTH, 24 SPACE (42"), 42" DEEP CONFIGURED HYBRID, FRONT 
TO REAR ACTIVE COOLING SECURITY NETWORK ENCLOSURE , 2 
PAIR TAPPED 10/32 RAIL, BLACK FINISH

EA  B  $        3,763.00 36.00%  $          2,408.32 N/A N/A

SNE24H-4236-A1
24" WIDTH, 42 SPACE (73 1/2"), 36" DEEP CONFIGURED HYBRID, TOP 
ACTIVE COOLING SECURITY NETWORK ENCLOSURE , 2 PAIR 
TAPPED 10/32 RAIL, BLACK FINISH

EA  B  $        3,707.00 36.00%  $          2,372.48 N/A N/A

SNE24H-4242-A1
24" WIDTH, 42 SPACE (73 1/2"), 42" DEEP CONFIGURED HYBRID, TOP 
ACTIVE COOLING SECURITY NETWORK ENCLOSURE , 2 PAIR 
TAPPED 10/32 RAIL, BLACK FINISH

EA  B  $        3,921.00 36.00%  $          2,509.44 N/A N/A

SNE24H-4536-A1
24" WIDTH, 45 SPACE (79 13/16"), 36" DEEP CONFIGURED HYBRID, 
TOP ACTIVE COOLING SECURITY NETWORK ENCLOSURE , 2 PAIR 
TAPPED 10/32 RAIL, BLACK FINISH

EA  B  $        3,907.00 36.00%  $          2,500.48 N/A N/A

SNE24H-4536-A2
24" WIDTH, 45 SPACE (79 13/16"), 36" DEEP CONFIGURED HYBRID, 
FRONT TO REAR ACTIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR TAPPED 10/32 RAIL, BLACK FINISH

EA  B  $        4,122.00 36.00%  $          2,638.08 N/A N/A
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SNE24H-4542-A2
24" WIDTH, 45 SPACE (79 13/16"), 42" DEEP CONFIGURED HYBRID, 
FRONT TO REAR ACTIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR TAPPED 10/32 RAIL, BLACK FINISH

EA  B  $        4,344.00 36.00%  $          2,780.16 N/A N/A

SNE24-PRO-RR24 SNE SERIES 24" WIDE PAIR OF 24 RU ADDITIONAL PROLIANT RAIL EA B  $           195.00 36.0%  $             124.80 N/A N/A
SNE24-PRO-RR42 SNE SERIES 24" WIDE PAIR OF 42 RU ADDITIONAL PROLIANT RAIL EA B  $           237.00 36.0%  $             151.68 N/A N/A
SNE24-PRO-RR45 SNE SERIES 24" WIDE PAIR OF 45 RU ADDITIONAL PROLIANT RAIL EA B  $           242.00 36.0%  $             154.88 N/A N/A
SNE24-Z4 SEISMIC FLOOR ANCHOR BRACKETS FOR THE 24" WIDE SNE 

SERIES EA B  $           226.00 36.0%  $             144.64 N/A N/A
SNE27-1032-RR24 SNE SERIES 27" WIDE PAIR OF 24 RU ADDITIONAL 10/32 TAPPED 

RAIL EA B  $           251.00 36.0%  $             160.64 N/A N/A
SNE27-1032-RR42 SNE SERIES 27" WIDE PAIR OF 42 RU ADDITIONAL 10/32 TAPPED 

RAIL EA B  $           305.00 36.0%  $             195.20 N/A N/A
SNE27-1032-RR45 SNE SERIES 27" WIDE PAIR OF 45 RU ADDITIONAL 10/32 TAPPED 

RAIL EA B  $           312.00 36.0%  $             199.68 N/A N/A

SNE27D-4236-P1
27.6" WIDTH, 42 SPACE (73 1/2"), 36" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, BLACK FINISH

EA  B  $        2,832.00 36.00%  $          1,812.48 N/A N/A

SNE27D-4236-P1AB
27.6" WIDTH, 42 SPACE (73 1/2"), 36" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, LESS SIDE PANELS, 

EA  B  $        2,402.00 36.00%  $          1,537.28 N/A N/A

SNE27D-4242-P1AB
27.6" WIDTH, 42 SPACE (73 1/2"), 42" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, LESS SIDE PANELS, 

EA  B  $        2,541.00 36.00%  $          1,626.24 N/A N/A

SNE27D-4242-P2 27"W,42SP,42"D CONFIG D, PASS CHIMNEY ENCL,BK EA B  $        3,878.00 36.0%  $          2,481.92 N/A N/A

SNE27D-4248-P1
27.6" WIDTH, 42 SPACE (73 1/2"), 48" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, BLACK FINISH

EA  B  $        3,275.00 36.00%  $          2,096.00 N/A N/A

SNE27D-4248-P1AB
27.6" WIDTH, 42 SPACE (73 1/2"), 48" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, LESS SIDE PANELS, 

EA  B  $        2,763.00 36.00%  $          1,768.32 N/A N/A

SNE27D-4248-P2 27"W,42SP,48"D CONFIG D, PASS CHIMNEY ENCL,BK EA B  $        4,040.00 36.0%  $          2,585.60 N/A N/A

SNE27D-4536-P1AB
27.6" WIDTH, 45 SPACE (79 13/16"), 36" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, LESS SIDE PANELS, 

EA  B  $        2,382.00 36.00%  $          1,524.48 N/A N/A

SNE27D-4542-P1
27.6" WIDTH, 45 SPACE (79 13/16"), 42" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, BLACK FINISH

EA  B  $        3,017.00 36.00%  $          1,930.88 N/A N/A

SNE27D-4542-P1AB
27.6" WIDTH, 45 SPACE (79 13/16"), 42" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, LESS SIDE PANELS, 

EA  B  $        2,525.00 36.00%  $          1,616.00 N/A N/A

SNE27D-4542-P2 27"W,45SP,42"D CONFIG D, PASS CHIMNEY ENCL,BK EA B  $        4,082.00 36.0%  $          2,612.48 N/A N/A

SNE27D-4548-P1
27.6" WIDTH, 45 SPACE (79 13/16"), 48" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, BLACK FINISH

EA  B  $        3,279.00 36.00%  $          2,098.56 N/A N/A

SNE27D-4548-P1AB
27.6" WIDTH, 45 SPACE (79 13/16"), 48" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, LESS SIDE PANELS, 

EA  B  $        2,746.00 36.00%  $          1,757.44 N/A N/A

SNE27D-4548-P2 27"W,45SP,48"D CONFIG D, PASS CHIMNEY ENCL,BK EA B  $        4,252.00 36.0%  $          2,721.28 N/A N/A
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SNE27-FAD-PM-42 FRONT AIR DAM / 1 SPACE ZERO-U PANEL MOUNT, PAIR FOR LEFT 
AND RIGHT SIDE, FOR SNE 27 WIDE / 42 SPACE SERIES EA  B  $           147.00 36.00%  $               94.08 N/A N/A

SNE27-FAD-PM-45 FRONT AIR DAM / 1 SPACE ZERO-U PANEL MOUNT, PAIR FOR LEFT 
AND RIGHT SIDE, FOR SNE 27 WIDE / 45 SPACE SERIES EA  B  $           154.00 36.00%  $               98.56 N/A N/A

SNE27H-4242-A1
27.6" WIDTH, 42 SPACE (73 1/2"), 42" DEEP CONFIGURED HYBRID, 
TOP ACTIVE COOLING SECURITY NETWORK ENCLOSURE , 2 PAIR 
TAPPED 10/32 RAIL, BLACK FINISH

EA  B  $        4,026.00 36.00%  $          2,576.64 N/A N/A

SNE27H-4242-A2
27.6" WIDTH, 42 SPACE (73 1/2"), 42" DEEP CONFIGURED HYBRID, 
FRONT TO REAR ACTIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR TAPPED 10/32 RAIL, BLACK FINISH

EA  B  $        4,242.00 36.00%  $          2,714.88 N/A N/A

SNE27H-4536-A1
27.6" WIDTH, 45 SPACE (79 13/16"), 36" DEEP CONFIGURED HYBRID, 
TOP ACTIVE COOLING SECURITY NETWORK ENCLOSURE , 2 PAIR 
TAPPED 10/32 RAIL, BLACK FINISH

EA  B  $        3,986.00 36.00%  $          2,551.04 N/A N/A

SNE27H-4536-A2
27.6" WIDTH, 45 SPACE (79 13/16"), 36" DEEP CONFIGURED HYBRID, 
FRONT TO REAR ACTIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR TAPPED 10/32 RAIL, BLACK FINISH

EA  B  $        4,201.00 36.00%  $          2,688.64 N/A N/A

SNE27H-4542-A1
27.6" WIDTH, 45 SPACE (79 13/16"), 42" DEEP CONFIGURED HYBRID, 
TOP ACTIVE COOLING SECURITY NETWORK ENCLOSURE , 2 PAIR 
TAPPED 10/32 RAIL, BLACK FINISH

EA  B  $        4,196.00 36.00%  $          2,685.44 N/A N/A

SNE27H-4542-A2
27.6" WIDTH, 45 SPACE (79 13/16"), 42" DEEP CONFIGURED HYBRID, 
FRONT TO REAR ACTIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR TAPPED 10/32 RAIL, BLACK FINISH

EA  B  $        4,411.00 36.00%  $          2,823.04 N/A N/A

SNE27-PRO-RR24 SNE SERIES 27" WIDE PAIR OF 24 RU ADDITIONAL PROLIANT RAIL EA B  $           244.00 36.0%  $             156.16 N/A N/A
SNE27-PRO-RR42 SNE SERIES 27" WIDE PAIR OF 42 RU ADDITIONAL PROLIANT RAIL EA B  $           297.00 36.0%  $             190.08 N/A N/A
SNE27-PRO-RR45 SNE SERIES 27" WIDE PAIR OF 45 RU ADDITIONAL PROLIANT RAIL EA B  $           303.00 36.0%  $             193.92 N/A N/A
SNE27-Z4 SEISMIC FLOOR ANCHOR BRACKETS FOR THE 27.6" WIDE SNE 

SERIES EA B  $           236.00 36.0%  $             151.04 N/A N/A
SNE30-1032-RR24 SNE SERIES 30" WIDE PAIR OF 24 RU ADDITIONAL 10/32 TAPPED 

RAIL EA B  $           256.00 36.0%  $             163.84 N/A N/A
SNE30-1032-RR42 SNE SERIES 30" WIDE PAIR OF 42 RU ADDITIONAL 10/32 TAPPED 

RAIL EA B  $           312.00 36.0%  $             199.68 N/A N/A
SNE30-1032-RR45 SNE SERIES 30" WIDE PAIR OF 45 RU ADDITIONAL 10/32 TAPPED 

RAIL EA B  $           318.00 36.0%  $             203.52 N/A N/A

SNE30D-4236-P1AB
30" WIDTH, 42 SPACE (73 1/2"), 36" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, LESS SIDE PANELS, 

EA  B  $        2,403.00 36.00%  $          1,537.92 N/A N/A

SNE30D-4242-P1AB
30" WIDTH, 42 SPACE (73 1/2"), 42" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, LESS SIDE PANELS, 

EA  B  $        2,542.00 36.00%  $          1,626.88 N/A N/A

SNE30D-4242-P2 30"W,42SP,42"D CONFIG D, PASS CHIMNEY ENCL,BK EA B  $        4,082.00 36.0%  $          2,612.48 N/A N/A

SNE30D-4248-P1
30" WIDTH, 42 SPACE (73 1/2"), 48" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, BLACK FINISH

EA  B  $        3,275.00 36.00%  $          2,096.00 N/A N/A

SNE30D-4248-P1AB
30" WIDTH, 42 SPACE (73 1/2"), 48" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, LESS SIDE PANELS, 

EA  B  $        2,762.00 36.00%  $          1,767.68 N/A N/A

SNE30D-4248-P2 30"W,42SP,48"D CONFIG D, PASS CHIMNEY ENCL,BK EA B  $        4,252.00 36.0%  $          2,721.28 N/A N/A

5281 of 9702



NW Infra Middle Atlantic

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions 
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Middle Atlantic                   
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

SNE30D-4536-P1
30" WIDTH, 45 SPACE (79 13/16"), 36" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, BLACK FINISH

EA  B  $        3,013.00 36.00%  $          1,928.32 N/A N/A

SNE30D-4536-P1AB
30" WIDTH, 45 SPACE (79 13/16"), 36" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, LESS SIDE PANELS, 

EA  B  $        2,562.00 36.00%  $          1,639.68 N/A N/A

SNE30D-4542-P1AB
30" WIDTH, 45 SPACE (79 13/16"), 42" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, LESS SIDE PANELS, 

EA  B  $        2,776.00 36.00%  $          1,776.64 N/A N/A

SNE30D-4542-P2 30"W,45SP,42"D CONFIG D, PASS CHIMNEY ENCL,BK EA B  $        4,297.00 36.0%  $          2,750.08 N/A N/A

SNE30D-4548-P1AB
30" WIDTH, 45 SPACE (79 13/16"), 48" DEEP CONFIGURED DIGITAL, 
FRONT TO REAR PASSIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR CAGENUT STYLE RAIL, LESS SIDE PANELS, 

EA  B  $        3,018.00 36.00%  $          1,931.52 N/A N/A

SNE30D-4548-P2 30"W,45SP,48"D CONFIG D, PASS CHIMNEY ENCL,BK EA B  $        4,476.00 36.0%  $          2,864.64 N/A N/A

SNE30-FAD-PM-42 FRONT AIR DAM / 1 SPACE ZERO-U PANEL MOUNT, PAIR FOR LEFT 
AND RIGHT SIDE, FOR SNE 30 WIDE / 42 SPACE SERIES EA  B  $           151.00 36.00%  $               96.64 N/A N/A

SNE30-FAD-PM-45 FRONT AIR DAM / 1 SPACE ZERO-U PANEL MOUNT, PAIR FOR LEFT 
AND RIGHT SIDE, FOR SNE 30 WIDE / 45 SPACE SERIES EA  B  $           155.00 36.00%  $               99.20 N/A N/A

SNE30H-4236-A1
30" WIDTH, 42 SPACE (73 1/2"), 36" DEEP CONFIGURED HYBRID, TOP 
ACTIVE COOLING SECURITY NETWORK ENCLOSURE , 2 PAIR 
TAPPED 10/32 RAIL, BLACK FINISH

EA  B  $        3,931.00 36.00%  $          2,515.84 N/A N/A

SNE30H-4242-A1
30" WIDTH, 42 SPACE (73 1/2"), 42" DEEP CONFIGURED HYBRID, TOP 
ACTIVE COOLING SECURITY NETWORK ENCLOSURE , 2 PAIR 
TAPPED 10/32 RAIL, BLACK FINISH

EA  B  $        4,157.00 36.00%  $          2,660.48 N/A N/A

SNE30H-4242-A2
30" WIDTH, 42 SPACE (73 1/2"), 42" DEEP CONFIGURED HYBRID, 
FRONT TO REAR ACTIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR TAPPED 10/32 RAIL, BLACK FINISH

EA  B  $        4,372.00 36.00%  $          2,798.08 N/A N/A

SNE30H-4536-A1
30" WIDTH, 45 SPACE (79 13/16"), 36" DEEP CONFIGURED HYBRID, 
TOP ACTIVE COOLING SECURITY NETWORK ENCLOSURE , 2 PAIR 
TAPPED 10/32 RAIL, BLACK FINISH

EA  B  $        4,146.00 36.00%  $          2,653.44 N/A N/A

SNE30H-4536-A2
30" WIDTH, 45 SPACE (79 13/16"), 36" DEEP CONFIGURED HYBRID, 
FRONT TO REAR ACTIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR TAPPED 10/32 RAIL, BLACK FINISH

EA  B  $        4,361.00 36.00%  $          2,791.04 N/A N/A

SNE30H-4542-A1
30" WIDTH, 45 SPACE (79 13/16"), 42" DEEP CONFIGURED HYBRID, 
TOP ACTIVE COOLING SECURITY NETWORK ENCLOSURE , 2 PAIR 
TAPPED 10/32 RAIL, BLACK FINISH

EA  B  $        4,452.00 36.00%  $          2,849.28 N/A N/A

SNE30H-4542-A2
30" WIDTH, 45 SPACE (79 13/16"), 42" DEEP CONFIGURED HYBRID, 
FRONT TO REAR ACTIVE COOLING SECURITY NETWORK 
ENCLOSURE , 2 PAIR TAPPED 10/32 RAIL, BLACK FINISH

EA  B  $        4,667.00 36.00%  $          2,986.88 N/A N/A

SNE30-PRO-RR24 SNE SERIES 30" WIDE PAIR OF 24 RU ADDITIONAL PROLIANT RAIL EA B  $           249.00 36.0%  $             159.36 N/A N/A
SNE30-PRO-RR42 SNE SERIES 30" WIDE PAIR OF 42 RU ADDITIONAL PROLIANT RAIL EA B  $           303.00 36.0%  $             193.92 N/A N/A
SNE30-PRO-RR45 SNE SERIES 30" WIDE PAIR OF 45 RU ADDITIONAL PROLIANT RAIL EA B  $           309.00 36.0%  $             197.76 N/A N/A
SNE30-Z4 SEISMIC FLOOR ANCHOR BRACKETS FOR THE 30" WIDE SNE 

SERIES EA B  $           246.00 36.0%  $             157.44 N/A N/A
SNE-CC-36LT CABLE CHASE TOP OPTION FOR 36" DEEP SNE SERIES, LKO TOP EA  B  $             76.00 36.00%  $               48.64 N/A N/A
SNE-CC-42FB LIFT-OFF CABLE CHASE FOR 42 SPACE SNE SERIES, FRONT AND 

BACK EA  B  $           237.00 36.00%  $             151.68 N/A N/A
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SNE-CC-42LT CABLE CHASE TOP OPTION FOR 42" DEEP SNE SERIES, LKO TOP EA  B  $             85.00 36.00%  $               54.40 N/A N/A
SNE-CC-45FB LIFT-OFF CABLE CHASE FOR 45 SPACE SNE SERIES, FRONT AND 

BACK EA  B  $           249.00 36.00%  $             159.36 N/A N/A
SNE-CC-48LT CABLE CHASE TOP OPTION FOR 48" DEEP SNE SERIES, LKO TOP EA  B  $             96.00 36.00%  $               61.44 N/A N/A
SNE-CN-ADP4 4SP CAGE-NUT ADAPTER EA B  $             37.00 36.0%  $               23.68 N/A N/A
SNE-IVCMF-24 VERTICAL FINGER, 24SP SNE EA B  $             94.00 36.0%  $               60.16 N/A N/A
SNE-IVCMF-42 VERTICAL FINGER, 42SP SNE EA B  $           120.00 36.0%  $               76.80 N/A N/A
SNE-IVCMF-45 VERTICAL FINGER, 45SP SNE EA B  $           125.00 36.0%  $               80.00 N/A N/A

SNE-SPN-2436 SNE SERIES,  PAIR OF SPLIT SIDE PANELS (BOTH SIDES) 24 RU BY 
36" DEEP, BLACK EA B  $           400.00 36.0%  $             256.00 N/A N/A

SNE-SPN-2442 SNE SERIES,  PAIR OF SPLIT SIDE PANELS (BOTH SIDES) 24 RU BY 
42" DEEP, BLACK EA B  $           435.00 36.0%  $             278.40 N/A N/A

SNE-SPN-4236 SNE SERIES,  PAIR OF SPLIT SIDE PANELS (BOTH SIDES) 42 RU BY 
36" DEEP, BLACK EA B  $           488.00 36.0%  $             312.32 N/A N/A

SNE-SPN-4242 SNE SERIES,  PAIR OF SPLIT SIDE PANELS (BOTH SIDES) 42 RU BY 
42" DEEP, BLACK EA B  $           530.00 36.0%  $             339.20 N/A N/A

SNE-SPN-4248 SNE SERIES,  PAIR OF SPLIT SIDE PANELS (BOTH SIDES) 42 RU BY 
48" DEEP, BLACK EA B  $           576.00 36.0%  $             368.64 N/A N/A

SNE-SPN-4536 PAIR OF SPLIT SIDE PANELS (BOTH SIDES) FOR SNE SERIES 45 RU 
BY 36" DEEP, BLACK EA B  $           530.00 36.0%  $             339.20 N/A N/A

SNE-SPN-4548 PAIR OF SPLIT SIDE PANELS (BOTH SIDES)FOR SNE SERIES 45 RU 
BY 48" DEEP, BLACK EA B  $           627.00 36.0%  $             401.28 N/A N/A

SNE-TCB-36 TOP OPTION BRACKET FOR CABLE PASS-THROUGH RACK TO 
RACK, FITS 24, 27 & 30" WIDE BY 36" DEEP SNE SERIES EA  B  $             45.00 36.00%  $               28.80 N/A N/A

SNE-TCB-42 TOP OPTION BRACKET FOR CABLE PASS-THROUGH RACK TO 
RACK, FITS 24, 27 & 30" WIDE BY 42" DEEP SNE SERIES EA  B  $             48.00 36.00%  $               30.72 N/A N/A

SNE-TCB-48 TOP OPTION BRACKET FOR CABLE PASS-THROUGH RACK TO 
RACK, FITS 24, 27 & 30" WIDE BY 48" DEEP SNE SERIES EA  B  $             51.00 36.00%  $               32.64 N/A N/A

SP-5-14 PAIR OF SIDE PANELS, FITS 5-14, BLACK FINISH EA  B  $           214.00 36.00%  $             136.96 N/A N/A
SP-5-14-26 PAIR OF SIDE PANELS, FITS 5-14-26, BLACK FINISH EA  B  $           289.00 36.00%  $             184.96 N/A N/A
SP-5-21 PAIR OF SIDE PANELS, FITS 5-21, BLACK FINISH EA  B  $           271.00 36.00%  $             173.44 N/A N/A
SP-5-21-26 PAIR OF SIDE PANELS, FITS 5-21-26, BLACK FINISH EA  B  $           366.00 36.00%  $             234.24 N/A N/A
SP-5-29 PAIR OF SIDE PANELS, FITS 5-29, BLACK FINISH EA  B  $           326.00 36.00%  $             208.64 N/A N/A
SP-5-29-26 PAIR OF SIDE PANELS, FITS 5-29-26, BLACK FINISH EA  B  $           442.00 36.00%  $             282.88 N/A N/A
SP-5-37 PAIR OF SIDE PANELS, FITS 5-37, BLACK FINISH EA  B  $           389.00 36.00%  $             248.96 N/A N/A
SP-5-37-26 PAIR OF SIDE PANELS, FITS 5-37-26, BLACK FINISH EA  B  $           526.00 36.00%  $             336.64 N/A N/A
SP-5-43 PAIR OF SIDE PANELS, FITS 5-43, BLACK FINISH EA  B  $           435.00 36.00%  $             278.40 N/A N/A
SP-5-43-26 PAIR OF SIDE PANELS, FITS 5-43-26, BLACK FINISH EA  B  $           589.00 36.00%  $             376.96 N/A N/A
SP-5-8 PAIR OF SIDE PANELS, FITS 5-8, BLACK FINISH EA  B  $           187.00 36.00%  $             119.68 N/A N/A
SP-5-8-26 PAIR OF SIDE PANELS, FITS 5-8-26, BLACK FINISH EA  B  $           253.00 36.00%  $             161.92 N/A N/A
SPBIT GUARDIAN SERIES SQUARE POST DRIVER BIT EA  B  $             17.46 36.00%  $               11.17 N/A N/A

SPM-2 �2 SPACE (3 1/2 ) SIDEWAYS PANEL MOUNT, NOW INCLUDES 
FRONT COVER EA  B  $           139.00 36.00%  $               88.96 N/A N/A
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SPM-4 �4 SPACE (7 ) SIDEWAYS PANEL MOUNT, NOW INCLUDES FRONT 
COVER EA  B  $           157.00 36.00%  $             100.48 N/A N/A

SPN-1427-1217BK CONVECTIVE SERIES 17 DEGREE CONSOLE SIDE PANELS, PAIR - 
BLACK EA  B  $           581.00 36.00%  $             371.84 N/A N/A

SPN-1427-1460BK CONVECTIVE SERIES 60 DEGREE SLOPED CONSOLE SIDE PANELS, 
PAIR - BLACK EA  B  $           471.00 36.00%  $             301.44 N/A N/A

SPN-24-267 PAIR OF SIDE PANELS, FITS MRK-2426 & WRK-24-27, BLACK FINISH EA  B  $           439.00 36.00%  $             280.96 N/A N/A
SPN-24-312 PAIR OF SIDE PANELS, FITS MRK-2431 & WRK-24-32, BLACK FINISH EA  B  $           596.00 36.00%  $             381.44 N/A N/A
SPN-24-36 PAIR OF SIDE PANELS, FITS WMRK-2436, BLACK FINISH EA  B  $           681.00 36.00%  $             435.84 N/A N/A
SPN-24-42 PAIR OF SIDE PANELS, FITS WMRK-2442, BLACK FINISH EA  B  $           755.00 36.00%  $             483.20 N/A N/A
SPN-37-267 PAIR OF SIDE PANELS, FITS MRK-3726 & WRK-37-27, BLACK FINISH EA  B  $           524.00 36.00%  $             335.36 N/A N/A
SPN-37-312 PAIR OF SIDE PANELS, FITS MRK-3731 & WRK-37-32, BLACK FINISH EA  B  $           712.00 36.00%  $             455.68 N/A N/A

SPN3T-1427-1217-1217BK CONVECTIVE SERIES TOP MONITOR RACK SIDE PANELS 17 
DEGREE SLOPE, PAIR - BLACK EA  B  $           278.00 36.00%  $             177.92 N/A N/A

SPN3T-1427-1217-12BK CONVECTIVE SERIES TOP MONITOR RACK SIDE PANELS 
STRAIGHT FACE, PAIR - BLACK EA  B  $           271.00 36.00%  $             173.44 N/A N/A

SPN-40-267 PAIR OF SIDE PANELS, FITS MRK-4026 & WRK-40-27, BLACK FINISH EA  B  $           562.00 36.00%  $             359.68 N/A N/A
SPN-40-312 PAIR OF SIDE PANELS, FITS MRK-4031 & WRK-40-32, BLACK FINISH EA  B  $           768.00 36.00%  $             491.52 N/A N/A
SPN-40-36 PAIR OF SIDE PANELS, FITS MRK-4036, BLACK FINISH EA  B  $           858.00 36.00%  $             549.12 N/A N/A
SPN-40-423 PAIR OF SIDE PANELS, FITS MRK-4042, BLACK FINISH EA  B  $        1,000.00 36.00%  $             640.00 N/A N/A
SPN-42-36 PAIR OF SIDE PANELS, FITS WMRK-4236, BLACK FINISH EA  B  $           837.00 36.00%  $             535.68 N/A N/A
SPN-42-42 PAIR OF SIDE PANELS, FITS WMRK-4242, BLACK FINISH EA  B  $           972.00 36.00%  $             622.08 N/A N/A
SPN-42-48 PAIR OF SIDE PANELS, FITS WMRK-4248, BLACK FINISH EA  B  $        1,121.00 36.00%  $             717.44 N/A N/A
SPN-44-267 PAIR OF SIDE PANELS, FITS MRK-4426 & WRK-44-27, BLACK FINISH EA  B  $           596.00 36.00%  $             381.44 N/A N/A
SPN-44-312 PAIR OF SIDE PANELS, FITS MRK-4431 & WRK-44-32, BLACK FINISH EA  B  $           794.00 36.00%  $             508.16 N/A N/A
SPN-44-36 PAIR SIDE PANELS FITS MRK-4436, BLACK FINISH EA  B  $           884.00 36.00%  $             565.76 N/A N/A
SPN-44-423 PAIR SIDE PANELS FITS MRK-4442 & DRK-4442, BLACK FINISH EA  B  $        1,026.00 36.00%  $             656.64 N/A N/A
SPN-45-36 PAIR OF SIDE PANELS, FITS WMRK-4536, BLACK FINISH EA  B  $           860.00 36.00%  $             550.40 N/A N/A
SPN-45-42 PAIR OF SIDE PANELS, FITS WMRK-4542, BLACK FINISH EA  B  $           999.00 36.00%  $             639.36 N/A N/A
SPN-45-48 PAIR OF SIDE PANELS, FITS WMRK-4548, BLACK FINISH EA  B  $        1,157.00 36.00%  $             740.48 N/A N/A

SPN-54-312 SIDE PANELS FOR THE VMRK-54, 2 PER SIDE - 4 TOTAL PER PAIR, 
ENCLOSES ONE RACK BAY EA  B  $           979.00 36.00%  $             626.56 N/A N/A

SPN-54-36 PAIR OF SIDE PANELS, FITS VMRK-54-36, BLACK FINISH EA  B  $        1,067.00 36.00%  $             682.88 N/A N/A

SPNQ-1427-1217BK QUIET-COOL SERIES 17 DEGREE CONSOLE SIDE PANELS, PAIR - 
BLACK EA  B  $           667.00 36.00%  $             426.88 N/A N/A

SPNQ-1427-1460BK QUIET-COOL SERIES 60 DEGREE SLOPED CONSOLE SIDE PANELS, 
PAIR - BLACK EA  B  $           538.00 36.00%  $             344.32 N/A N/A

SPNQ3T-1427-1217-1217BK QUIET-COOL SERIES TOP MONITOR RACK SIDE PANELS 17 
DEGREE SLOPE, PAIR - BLACK EA  B  $           353.00 36.00%  $             225.92 N/A N/A

SPNQ3T-1427-1217-12BK QUIET-COOL SERIES TOP MONITOR RACK SIDE PANELS STRAIGHT 
FACE, PAIR - BLACK EA  B  $           346.00 36.00%  $             221.44 N/A N/A

SPN-R4-3824 PAIR OF SIDE PANELS, FITS R412-3824B, BLACK FINISH EA  B  $           517.00 36.00%  $             330.88 N/A N/A
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SPN-R4-3830 PAIR OF SIDE PANELS, FITS R412-3830B, BLACK FINISH EA  B  $           566.00 36.00%  $             362.24 N/A N/A
SPN-R4-4524 PAIR OF SIDE PANELS, FITS R412/R4CN-4524B, BLACK FINISH EA  B  $           566.00 36.00%  $             362.24 N/A N/A
SPN-R4-4530 PAIR OF SIDE PANELS, FITS R412/R4CN-4530B, BLACK FINISH EA  B  $           591.00 36.00%  $             378.24 N/A N/A
SPN-R4-4536 PAIR OF SIDE PANELS, FITS R4CN-4530B, BLACK FINISH EA  B  $           622.00 36.00%  $             398.08 N/A N/A
SPN-R4-5124 PAIR OF SIDE PANELS, FITS R412/R4CN-4524B, BLACK FINISH EA  B  $           616.00 36.00%  $             394.24 N/A N/A
SPN-R4-5130 PAIR OF SIDE PANELS, FITS R412/R4CN-4530B, BLACK FINISH EA  B  $           640.00 36.00%  $             409.60 N/A N/A
SPN-R4-5136 PAIR OF SIDE PANELS, FITS R4CN-4536B, BLACK FINISH EA  B  $           684.00 36.00%  $             437.76 N/A N/A
SPX-19 UCP MODULE, FOR SOCAPEX 19 PIN, FITS 1 CONNECTOR EA  B  $             17.58 36.00%  $               11.25 N/A N/A

SR-24-28 28 SPACE (49") SWINGING WALL RACK, ACCOMMODATES 26" DEEP 
EQUIPMENT EA  B  $        1,529.00 36.00%  $             978.56 N/A N/A

SR-24-32 28 SPACE (49") SWINGING WALL RACK, ACCOMMODATES 30" DEEP 
EQUIPMENT EA  B  $        1,681.00 36.00%  $          1,075.84 N/A N/A

SR-40-22 40 SPACE (70") SWINGING WALL RACK, ACCOMMODATES 20" DEEP 
EQUIPMENT EA  B  $        1,546.00 36.00%  $             989.44 N/A N/A

SR-40-28 40 SPACE (70") SWINGING WALL RACK, ACCOMMODATES 26" DEEP 
EQUIPMENT EA  B  $        1,795.00 36.00%  $          1,148.80 N/A N/A

SR-40-32 40 SPACE (70") SWINGING WALL RACK, ACCOMMODATES 30" DEEP 
EQUIPMENT EA  B  $        1,998.00 36.00%  $          1,278.72 N/A N/A

SR-46-28 46 SPACE (80 1/2") SWINGING WALL RACK, ACCOMMODATES 26" 
DEEP EQUIPMENT EA  B  $        1,958.00 36.00%  $          1,253.12 N/A N/A

SRB-1-BGR-3224 1 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
BGR 32" DEEP RACKS EA  B  $           707.00 36.00%  $             452.48 N/A N/A

SRB-1-BGR-3824 1 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
BGR 38" DEEP RACKS EA  B  $           766.00 36.00%  $             490.24 N/A N/A

SRB-1-DRK-3124 1 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
DRK 31" DEEP RACKS EA  B  $           794.00 36.00%  $             508.16 N/A N/A

SRB-1-DRK-3624 1 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
DRK 36" DEEP RACKS EA  B  $           833.00 36.00%  $             533.12 N/A N/A

SRB-1-DRK-4224 1 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
DRK 42" DEEP RACKS EA  B  $           892.00 36.00%  $             570.88 N/A N/A

SRB-1-DRK-4824 1 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
DRK 48" DEEP RACKS EA  B  $           937.00 36.00%  $             599.68 N/A N/A

SRB-1-MRK-2624 1 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
MRK 26" DEEP RACKS EA  B  $           674.00 36.00%  $             431.36 N/A N/A

SRB-1-MRK-3124 1 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
MRK 31" DEEP RACKS EA  B  $           733.00 36.00%  $             469.12 N/A N/A

SRB-1-MRK-3624 1 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
MRK 36" DEEP RACKS EA  B  $           794.00 36.00%  $             508.16 N/A N/A

SRB-1-MRK-4224 1 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
MRK 42" DEEP RACKS EA  B  $           859.00 36.00%  $             549.76 N/A N/A

SRB-1-MRK-4824 1 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
MRK 48" DEEP RACKS EA  B  $           902.00 36.00%  $             577.28 N/A N/A

SRB-1-SNE24-3624 1 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
SNE 24" WIDE 36" DEEP ENCLOSURES EA B  $           784.00 36.0%  $             501.76 N/A N/A
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SRB-1-SNE24-4224 1 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
SNE 24" WIDE 42" DEEP ENCLOSURES EA B  $           839.00 36.0%  $             536.96 N/A N/A

SRB-1-SNE24-4824 1 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
SNE 24" WIDE 48" DEEP ENCLOSURES EA B  $           881.00 36.0%  $             563.84 N/A N/A

SRB-1-SNE27-3624 1 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
SNE 27" WIDE 36" DEEP ENCLOSURES EA B  $           806.00 36.0%  $             515.84 N/A N/A

SRB-1-SNE27-4224 1 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
SNE 27" WIDE 42" DEEP ENCLOSURES EA B  $           864.00 36.0%  $             552.96 N/A N/A

SRB-1-SNE27-4824 1 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
SNE 27" WIDE 48" DEEP ENCLOSURES EA B  $           907.00 36.0%  $             580.48 N/A N/A

SRB-1-SNE30-3624 1 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
SNE 30" WIDE 36" DEEP ENCLOSURES EA B  $           829.00 36.0%  $             530.56 N/A N/A

SRB-1-SNE30-4224 1 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
SNE 30" WIDE 42" DEEP ENCLOSURES EA B  $           888.00 36.0%  $             568.32 N/A N/A

SRB-1-SNE30-4824 1 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
SNE 30" WIDE 48" DEEP ENCLOSURES EA B  $           932.00 36.0%  $             596.48 N/A N/A

SRB-1-WMRK-3624 1 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
WMRK 36" DEEP RACKS EA  B  $           788.00 36.00%  $             504.32 N/A N/A

SRB-1-WMRK-4224 1 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
WMRK 42" DEEP RACKS EA  B  $           843.00 36.00%  $             539.52 N/A N/A

SRB-1-WMRK-4824 1 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
WMRK 48" DEEP RACKS EA  B  $           885.00 36.00%  $             566.40 N/A N/A

SRB-1-WRK-2724 1 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
WRK 27" DEEP RACKS EA  B  $           695.00 36.00%  $             444.80 N/A N/A

SRB-1-WRK-3224 1 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
WRK 32" DEEP RACKS EA  B  $           750.00 36.00%  $             480.00 N/A N/A

SRB-2-BGR-3824 2 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
BGR 38" DEEP RACKS EA  B  $           989.00 36.00%  $             632.96 N/A N/A

SRB-2-DRK-3124 2 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
DRK 31" DEEP RACKS EA  B  $           992.00 36.00%  $             634.88 N/A N/A

SRB-2-DRK-3624 2 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
DRK 36" DEEP RACKS EA  B  $        1,042.00 36.00%  $             666.88 N/A N/A

SRB-2-DRK-4224 2 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
DRK 42" DEEP RACKS EA  B  $        1,115.00 36.00%  $             713.60 N/A N/A

SRB-2-DRK-4824 2 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
DRK 48" DEEP RACKS EA  B  $        1,171.00 36.00%  $             749.44 N/A N/A

SRB-2-MRK-2624 2 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
MRK 26" DEEP RACKS EA  B  $           896.00 36.00%  $             573.44 N/A N/A

SRB-2-MRK-3124 2 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
MRK 31" DEEP RACKS EA  B  $           973.00 36.00%  $             622.72 N/A N/A

SRB-2-MRK-3624 2 BAY 24"H,SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
MRK 36" DEEP RACKS EA  B  $        1,026.00 36.00%  $             656.64 N/A N/A

SRB-2-MRK-4224 2 BAY 24"H,SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
MRK 42" DEEP RACKS EA  B  $        1,079.00 36.00%  $             690.56 N/A N/A

SRB-2-MRK-4824 2 BAY 24"H,SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
MRK 48" DEEP RACKS EA  B  $        1,133.00 36.00%  $             725.12 N/A N/A
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SRB-2-SNE24-3624 2 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
SNE 24" WIDE 36" DEEP ENCLOSURES EA B  $           980.00 36.0%  $             627.20 N/A N/A

SRB-2-SNE24-4224 2 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
SNE 24" WIDE 42" DEEP ENCLOSURES EA B  $        1,049.00 36.0%  $             671.36 N/A N/A

SRB-2-SNE24-4824 2 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
SNE 24" WIDE 48" DEEP ENCLOSURES EA B  $        1,101.00 36.0%  $             704.64 N/A N/A

SRB-2-SNE27-3624 2 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
SNE 27" WIDE 36" DEEP ENCLOSURES EA B  $        1,008.00 36.0%  $             645.12 N/A N/A

SRB-2-SNE27-4224 2 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
SNE 27" WIDE 42" DEEP ENCLOSURES EA B  $        1,079.00 36.0%  $             690.56 N/A N/A

SRB-2-SNE27-4824 2 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
SNE 27" WIDE 48" DEEP ENCLOSURES EA B  $        1,133.00 36.0%  $             725.12 N/A N/A

SRB-2-SNE30-3624 2 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
SNE 30" WIDE 36" DEEP ENCLOSURES EA B  $        1,037.00 36.0%  $             663.68 N/A N/A

SRB-2-SNE30-4224 2 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
SNE 30" WIDE 42" DEEP ENCLOSURES EA B  $        1,109.00 36.0%  $             709.76 N/A N/A

SRB-2-SNE30-4824 2 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
SNE 30" WIDE 48" DEEP ENCLOSURES EA B  $        1,165.00 36.0%  $             745.60 N/A N/A

SRB-2-WMRK-3624 2 BAY 24"H,SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
WMRK 36" DEEP RACKS EA  B  $           906.00 36.00%  $             579.84 N/A N/A

SRB-2-WMRK-4224 2 BAY 24"H,SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
WMRK 42" DEEP RACKS EA  B  $           970.00 36.00%  $             620.80 N/A N/A

SRB-2-WMRK-4824 2 BAY 24"H,SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
WMRK 48" DEEP RACKS EA  B  $        1,018.00 36.00%  $             651.52 N/A N/A

SRB-3-MRK-2624 3 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
MRK 26" DEEP RACKS EA  B  $        1,051.00 36.00%  $             672.64 N/A N/A

SRB-3-MRK-3124 3 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
MRK 31" DEEP RACKS EA  B  $        1,141.00 36.00%  $             730.24 N/A N/A

SRB-3-MRK-3624 3 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
MRK 36" DEEP RACKS EA  B  $        1,197.00 36.00%  $             766.08 N/A N/A

SRB-3-MRK-4224 3 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
MRK 42" DEEP RACKS EA  B  $        1,295.00 36.00%  $             828.80 N/A N/A

SRB-3-MRK-4824 3 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
MRK 48" DEEP RACKS EA  B  $        1,359.00 36.00%  $             869.76 N/A N/A

SRB-3-WRK-2724 3 BAY 24"H, SEISMIC CERTIFIED RISER BASE, ACCOMMODATES 
WRK 27" DEEP RACKS EA  B  $           998.00 36.00%  $             638.72 N/A N/A

SRCC FULL WIDTH CABLE CARRIER FOR SRS EA  B  $           183.00 36.00%  $             117.12 N/A N/A
SRD-KEY SET OF REPLACEMENT KEYS FOR REAR DOORS EA  B  $               4.64 36.00%  $                 2.97 N/A N/A

SRK 12 SPACE SLOPED OVER 16 SPACE LAMINATE READY-TO-
ASSEMBLE ROLLING RACK EA  B  $           452.00 36.00%  $             289.28 N/A N/A

SRS2-10 10 SPACE SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           596.00 36.00%  $             381.44 N/A N/A
SRS2-11 11 SPACE SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           596.00 36.00%  $             381.44 N/A N/A
SRS2-12 12 SPACE SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           596.00 36.00%  $             381.44 N/A N/A
SRS2-13 13 SPACE SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           596.00 36.00%  $             381.44 N/A N/A
SRS2-14 14 SPACE SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           596.00 36.00%  $             381.44 N/A N/A
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SRS2-15 15 SPACE SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           596.00 36.00%  $             381.44 N/A N/A
SRS2-16 16 SPACE SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           596.00 36.00%  $             381.44 N/A N/A
SRS2-17 17 SPACE SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           596.00 36.00%  $             381.44 N/A N/A
SRS2-18 18 SPACE SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           596.00 36.00%  $             381.44 N/A N/A
SRS2-19 19 SPACE SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           596.00 36.00%  $             381.44 N/A N/A
SRS2-20 20 SPACE SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           596.00 36.00%  $             381.44 N/A N/A
SRS2-8 8 SPACE SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           596.00 36.00%  $             381.44 N/A N/A
SRS2-9 9 SPACE SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           596.00 36.00%  $             381.44 N/A N/A
SRS4-10 10 SPACE SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           715.00 36.00%  $             457.60 N/A N/A
SRS4-11 11 SPACE SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           715.00 36.00%  $             457.60 N/A N/A
SRS4-12 12 SPACE SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           715.00 36.00%  $             457.60 N/A N/A
SRS4-13 13 SPACE SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           715.00 36.00%  $             457.60 N/A N/A
SRS4-14 14 SPACE SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           715.00 36.00%  $             457.60 N/A N/A
SRS4-15 15 SPACE SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           715.00 36.00%  $             457.60 N/A N/A
SRS4-16 16 SPACE SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           715.00 36.00%  $             457.60 N/A N/A
SRS4-17 17 SPACE SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           715.00 36.00%  $             457.60 N/A N/A
SRS4-18 18 SPACE SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           715.00 36.00%  $             457.60 N/A N/A
SRS4-19 19 SPACE SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           715.00 36.00%  $             457.60 N/A N/A
SRS4-20 20 SPACE SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           715.00 36.00%  $             457.60 N/A N/A
SRS4-8 8 SPACE SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           715.00 36.00%  $             457.60 N/A N/A
SRS4-9 9 SPACE SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           715.00 36.00%  $             457.60 N/A N/A
SRSR-2-12 12 SPACE ROTATING SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           710.00 36.00%  $             454.40 N/A N/A
SRSR-2-13 13 SPACE ROTATING SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           710.00 36.00%  $             454.40 N/A N/A
SRSR-2-14 14 SPACE ROTATING SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           710.00 36.00%  $             454.40 N/A N/A
SRSR-2-15 15 SPACE ROTATING SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           710.00 36.00%  $             454.40 N/A N/A
SRSR-2-16 16 SPACE ROTATING SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           710.00 36.00%  $             454.40 N/A N/A
SRSR-2-17 17 SPACE ROTATING SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           710.00 36.00%  $             454.40 N/A N/A
SRSR-2-18 18 SPACE ROTATING SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           710.00 36.00%  $             454.40 N/A N/A
SRSR-2-19 19 SPACE ROTATING SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           710.00 36.00%  $             454.40 N/A N/A
SRSR-2-20 20 SPACE ROTATING SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           710.00 36.00%  $             454.40 N/A N/A
SRSR-2-21 21 SPACE ROTATING SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           710.00 36.00%  $             454.40 N/A N/A
SRSR-2-22 22 SPACE ROTATING SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           710.00 36.00%  $             454.40 N/A N/A
SRSR-2-23 23 SPACE ROTATING SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           710.00 36.00%  $             454.40 N/A N/A
SRSR-2-24 24 SPACE ROTATING SLIDING RAIL SYSTEM, 125 LB. CAPACITY EA  B  $           710.00 36.00%  $             454.40 N/A N/A
SRSR-4-12 12 SPACE ROTATING SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           809.00 36.00%  $             517.76 N/A N/A
SRSR-4-13 13 SPACE ROTATING SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           809.00 36.00%  $             517.76 N/A N/A
SRSR-4-14 14 SPACE ROTATING SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           809.00 36.00%  $             517.76 N/A N/A
SRSR-4-15 15 SPACE ROTATING SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           809.00 36.00%  $             517.76 N/A N/A
SRSR-4-16 16 SPACE ROTATING SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           809.00 36.00%  $             517.76 N/A N/A
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SRSR-4-17 17 SPACE ROTATING SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           809.00 36.00%  $             517.76 N/A N/A
SRSR-4-18 18 SPACE ROTATING SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           809.00 36.00%  $             517.76 N/A N/A
SRSR-4-19 19 SPACE ROTATING SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           809.00 36.00%  $             517.76 N/A N/A
SRSR-4-20 20 SPACE ROTATING SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           809.00 36.00%  $             517.76 N/A N/A
SRSR-4-21 21 SPACE ROTATING SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           809.00 36.00%  $             517.76 N/A N/A
SRSR-4-22 22 SPACE ROTATING SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           809.00 36.00%  $             517.76 N/A N/A
SRSR-4-23 23 SPACE ROTATING SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           809.00 36.00%  $             517.76 N/A N/A
SRSR-4-24 24 SPACE ROTATING SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           809.00 36.00%  $             517.76 N/A N/A
SRSR-4-25 25 SPACE ROTATING SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           809.00 36.00%  $             517.76 N/A N/A
SRSR-4-26 26 SPACE ROTATING SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           809.00 36.00%  $             517.76 N/A N/A
SRSR-4-27 27 SPACE ROTATING SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           809.00 36.00%  $             517.76 N/A N/A
SRSR-4-28 28 SPACE ROTATING SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           809.00 36.00%  $             517.76 N/A N/A
SRSR-4-29 29 SPACE ROTATING SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           809.00 36.00%  $             517.76 N/A N/A
SRSR-4-30 30 SPACE ROTATING SLIDING RAIL SYSTEM, 250 LB. CAPACITY EA  B  $           809.00 36.00%  $             517.76 N/A N/A

SRSR-X-12 12 SPACE ROTATING SLIDING RAIL SYSTEM W/23" USEABLE 
DEPTH, 200 LB. CAPACITY EA  B  $        1,020.00 36.00%  $             652.80 N/A N/A

SRSR-X-13 13 SPACE ROTATING SLIDING RAIL SYSTEM W/23" USEABLE 
DEPTH, 200 LB. CAPACITY EA  B  $        1,020.00 36.00%  $             652.80 N/A N/A

SRSR-X-14 14 SPACE ROTATING SLIDING RAIL SYSTEM W/23" USEABLE 
DEPTH, 200 LB. CAPACITY EA  B  $        1,020.00 36.00%  $             652.80 N/A N/A

SRSR-X-15 15 SPACE ROTATING SLIDING RAIL SYSTEM W/23" USEABLE 
DEPTH, 200 LB. CAPACITY EA  B  $        1,020.00 36.00%  $             652.80 N/A N/A

SRSR-X-16 16 SPACE ROTATING SLIDING RAIL SYSTEM W/23" USEABLE 
DEPTH, 200 LB. CAPACITY EA  B  $        1,020.00 36.00%  $             652.80 N/A N/A

SRSR-X-17 17 SPACE ROTATING SLIDING RAIL SYSTEM W/23" USEABLE 
DEPTH, 200 LB. CAPACITY EA  B  $        1,020.00 36.00%  $             652.80 N/A N/A

SRSR-X-18 18 SPACE ROTATING SLIDING RAIL SYSTEM W/23" USEABLE 
DEPTH, 200 LB. CAPACITY EA  B  $        1,020.00 36.00%  $             652.80 N/A N/A

SRSR-X-19 19 SPACE ROTATING SLIDING RAIL SYSTEM W/23" USEABLE 
DEPTH, 200 LB. CAPACITY EA  B  $        1,020.00 36.00%  $             652.80 N/A N/A

SRSR-X-20 20 SPACE ROTATING SLIDING RAIL SYSTEM W/23" USEABLE 
DEPTH, 200 LB. CAPACITY EA  B  $        1,020.00 36.00%  $             652.80 N/A N/A

SRSR-X-21 21 SPACE ROTATING SLIDING RAIL SYSTEM W/23" USEABLE 
DEPTH, 200 LB. CAPACITY EA  B  $        1,020.00 36.00%  $             652.80 N/A N/A

SRSR-X-22 22 SPACE ROTATING SLIDING RAIL SYSTEM W/23" USEABLE 
DEPTH, 200 LB. CAPACITY EA  B  $        1,020.00 36.00%  $             652.80 N/A N/A

SRSR-X-23 23 SPACE ROTATING SLIDING RAIL SYSTEM W/23" USEABLE 
DEPTH, 200 LB. CAPACITY EA  B  $        1,020.00 36.00%  $             652.80 N/A N/A

SRSR-X-24 24 SPACE ROTATING SLIDING RAIL SYSTEM W/23" USEABLE 
DEPTH, 200 LB. CAPACITY EA  B  $        1,020.00 36.00%  $             652.80 N/A N/A

SRSR-X-25 25 SPACE ROTATING SLIDING RAIL SYSTEM W/23" USEABLE 
DEPTH, 200 LB. CAPACITY EA  B  $        1,020.00 36.00%  $             652.80 N/A N/A

SRSR-X-26 26 SPACE ROTATING SLIDING RAIL SYSTEM W/23" USEABLE 
DEPTH, 200 LB. CAPACITY EA  B  $        1,020.00 36.00%  $             652.80 N/A N/A
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SRSR-X-27 27 SPACE ROTATING SLIDING RAIL SYSTEM W/23" USEABLE 
DEPTH, 200 LB. CAPACITY EA  B  $        1,020.00 36.00%  $             652.80 N/A N/A

SRSR-X-28 28 SPACE ROTATING SLIDING RAIL SYSTEM W/23" USEABLE 
DEPTH, 200 LB. CAPACITY EA  B  $        1,020.00 36.00%  $             652.80 N/A N/A

SRSR-X-29 29 SPACE ROTATING SLIDING RAIL SYSTEM W/23" USEABLE 
DEPTH, 200 LB. CAPACITY EA  B  $        1,020.00 36.00%  $             652.80 N/A N/A

SRSR-X-30 30 SPACE ROTATING SLIDING RAIL SYSTEM W/23" USEABLE 
DEPTH, 200 LB. CAPACITY EA  B  $        1,020.00 36.00%  $             652.80 N/A N/A

SR-SUB (1) SUB-PLATE MOUNTING KIT FOR 89-D TYPE BRACKETS AND 
ELEC. BOXES ON SR BACKPAN, INCL. HDWR EA  B  $             62.00 36.00%  $               39.68 N/A N/A

SR-UPS-BKT UPS SUPPORT BRACKET AND HARDWARE FOR SR SERIES BOTTOM 
PLATFORM EA  B  $             49.00 36.00%  $               31.36 N/A N/A

SS SLIDING SHELF, HEAVY DUTY EA  B  $           191.00 36.00%  $             122.24 N/A N/A
SS4-23VTR SLIDING SHELF, 23" DEEP, 4 SPACE, BLACK EA  B  $           545.00 36.00%  $             348.80 N/A N/A
SS5-23VTR SLIDING SHELF, 23" DEEP, 5 SPACE, BLACK EA  B  $           545.00 36.00%  $             348.80 N/A N/A

SSAX-10 � �10 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-11 � �11 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-12 � �12 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-13 � �13 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-14 � �14 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-15 � �15 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-16 � �16 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-17 � �17 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-18 � �18 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-19 � �19 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-20 � �20 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-21 � �21 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-22 � �22 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-23 � �23 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-24 � �24 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A
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SSAX-25 � �25 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-26 � �26 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-27 � �27 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-28 � �28 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-29 � �29 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-30 � �30 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-31 � �31 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-32 � �32 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-33 � �33 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-34 � �34 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-35 � �35 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-36 � �36 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-37 � �37 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-38 � �38 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-39 � �39 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-40 � �40 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-41 � �41 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-42 � �42 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSAX-43 � �43 SPACE EQUIPMENT ACCESS SYSTEM, 25  EXTENSION, 16 1/2  
DEEP FRAME EA  B  $        1,073.00 36.00%  $             686.72 N/A N/A

SSDR-12 �12 SPACE (21 ) SOLID SECURITY DOOR EA  B  $           154.00 36.00%  $               98.56 N/A N/A
SSDR-15 �15 SPACE (26 1/4 ) SOLID SECURITY DOOR EA  B  $           169.00 36.00%  $             108.16 N/A N/A
SSDR-16 �16 SPACE (28 ) SOLID SECURITY DOOR EA  B  $           180.00 36.00%  $             115.20 N/A N/A
SSDR-20 �20 SPACE (35 ) SOLID SECURITY DOOR EA  B  $           219.00 36.00%  $             140.16 N/A N/A
SSDR-21 �21 SPACE (36 3/4 ) SOLID SECURITY DOOR EA  B  $           234.00 36.00%  $             149.76 N/A N/A
SSDR-8 �8 SPACE (14 ) SOLID SECURITY DOOR EA  B  $           142.00 36.00%  $               90.88 N/A N/A
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SSHD-28 SLIDING SHELF, HEAVY DUTY, 28" DEEP, 200 LB. CAPACITY, 4 
POINT MOUNT, 2 SPACE, BLACK EA  B  $           340.00 36.00%  $             217.60 N/A N/A

SSL LOW PROFILE, ECONOMICAL SLIDING SHELF EA  B  $           129.00 36.00%  $               82.56 N/A N/A
SS-VTR-CVR4 VTR SHELF COVER, 4 SPACE, BLACK EA  B  $             62.00 36.00%  $               39.68 N/A N/A
SS-VTR-CVR5 VTR SHELF COVER, 5 SPACE, BLACK EA  B  $             66.00 36.00%  $               42.24 N/A N/A
ST1MP �1 3/4  SHIM TAB-.063 THICK (100 PCS. PER PACK) EA  B  $             82.00 36.00%  $               52.48 N/A N/A
ST3MP �5 1/4  SHIM TAB-.063 THICK (100 PCS. PER PACK) EA  B  $           135.00 36.00%  $               86.40 N/A N/A
SW 100 PC. SHOULDER WASHERS EA  B  $             11.64 36.00%  $                 7.45 N/A N/A

SWR-12-12 12SP (21") SHALLOW SECTIONAL WALL RK, FITS 11 7/8" 
EQUIPMENT, BLACK FINISH EA  B  $           519.00 36.00%  $             332.16 N/A N/A

SWR-16-12 16SP (28") SHALLOW SECTIONAL WALL RK, FITS 11 7/8" 
EQUIPMENT, BLACK FINISH EA  B  $           596.00 36.00%  $             381.44 N/A N/A

T1P 1 SP (1 3/4") PANEL WITH 1 TEMP-DEC, BLACK POWDER COAT 
FINISH EA  B  $           184.00 36.00%  $             117.76 N/A N/A

T-24X6 24" TAIL, CONNECTS POWER TO MODULE (CONNECTOR ON ONE 
END - TAILS ON OTHER) - SOLD IN PACKS OF 6 EA  B  $             84.00 36.00%  $               53.76 N/A N/A

T-80X6 80" TAIL, CONNECTS POWER TO MODULE (CONNECTOR ON ONE 
END - TAILS ON OTHER) - SOLD IN PACKS OF 6 EA  B  $           106.00 36.00%  $               67.84 N/A N/A

TA �77  TRIM STRIP, INCL. SNAP WASHERS AND END CAPS, BLACK 
BRUSHED FINISH EA  B  $             69.00 36.00%  $               44.16 N/A N/A

TBIT STAR POST DRIVER BIT EA  B  $             17.54 36.00%  $               11.23 N/A N/A
TCCH-M-5 CABLE CHANNEL HINGED, 5FT LONG, 9 1/2" WIDE EA B  $           260.00 36.0%  $             166.40 N/A N/A
TD2 �2 SPACE (3 1/2 ) RACK DRAWER, BLACK TEXTURED FINISH EA  B  $           193.00 36.00%  $             123.52 N/A N/A

TD2LK �2 SPACE (3 1/2 ) RACK DRAWER, BLACK TEXTURED FINISH, WITH 
KEYLOCK EA  B  $           245.00 36.00%  $             156.80 N/A N/A

TD3 �3 SPACE (5 1/4 ) RACK DRAWER, BLACK TEXTURED FINISH EA  B  $           212.00 36.00%  $             135.68 N/A N/A

TD3LK �3 SPACE (5 1/4 ) RACK DRAWER, BLACK TEXTURED FINISH, WITH 
KEYLOCK EA  B  $           259.00 36.00%  $             165.76 N/A N/A

TD4 �4 SPACE (7 ) RACK DRAWER, BLACK TEXTURED FINISH EA  B  $           223.00 36.00%  $             142.72 N/A N/A

TD4LK �4 SPACE (7 ) RACK DRAWER, BLACK TEXTURED FINISH, WITH 
KEYLOCK EA  B  $           270.00 36.00%  $             172.80 N/A N/A

TD5 �5 SPACE (8 3/4 ) RACK DRAWER, BLACK TEXTURED FINISH EA  B  $           256.00 36.00%  $             163.84 N/A N/A

TD5LK �5 SPACE (8 3/4 ) RACK DRAWER, BLACK TEXTURED FINISH, WITH 
KEYLOCK EA  B  $           301.00 36.00%  $             192.64 N/A N/A

TD8FLK �8 SPACE (14 ) RACK DRAWER, BLACK BRUSHED FINISH, WITH 
KEYLOCK AND FILE HANGING KIT EA  B  $           443.00 36.00%  $             283.52 N/A N/A

TDRIFT DRIFT PINS FOR ALIGNING RACKS WITH THREADED GANGING, 
NON-TAPERED, PR. EA  B  $             61.00 36.00%  $               39.04 N/A N/A

TEMP-DEC DECORA MOUNT TEMPERATURE DISPLAY WITH NOTIFICATION EA  B  $           151.00 36.00%  $               96.64 N/A N/A
TFP1 FAN PANEL FOR 1 FAN, BLACK TEXTURED FINISH EA  B  $             43.00 36.00%  $               27.52 N/A N/A
TFP2 FAN PANEL FOR 2 FANS, BLACK TEXTURED FINISH EA  B  $             46.00 36.00%  $               29.44 N/A N/A
TFP3 FAN PANEL FOR 3 FANS, BLACK TEXTURED FINISH EA  B  $             49.00 36.00%  $               31.36 N/A N/A
THERM-A DUCT COOL ANALOG THERMOSTAT EA  B  $             76.00 36.00%  $               48.64 N/A N/A

5292 of 9702



NW Infra Middle Atlantic

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions 
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Middle Atlantic                   
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

TOR-2-20RP 2 SPACE RECESS MOUNT TILT OUT WALL RACK, 20" USEABLE 
DEPTH, PUTTY FINISH EA  B  $           537.00 36.00%  $             343.68 N/A N/A

TOR-2-20SP 2 SPACE SURFACE MOUNT TILT OUT WALL RACK, 20" USEABLE 
DEPTH, PUTTY FINISH EA  B  $           497.00 36.00%  $             318.08 N/A N/A

TOR-3-20RP 3 SPACE RECESS MOUNT TILT OUT WALL RACK, 20" USEABLE 
DEPTH, PUTTY FINISH EA  B  $           569.00 36.00%  $             364.16 N/A N/A

TOR-3-20SP 3 SPACE SURFACE MOUNT TILT OUT WALL RACK, 20" USEABLE 
DEPTH, PUTTY FINISH EA  B  $           527.00 36.00%  $             337.28 N/A N/A

TOR-4-20RP 4 SPACE RECESS MOUNT TILT OUT WALL RACK, 20" USEABLE 
DEPTH, PUTTY FINISH EA  B  $           599.00 36.00%  $             383.36 N/A N/A

TOR-4-20SP 4 SPACE SURFACE MOUNT TILT OUT WALL RACK, 20" USEABLE 
DEPTH, PUTTY FINISH EA  B  $           556.00 36.00%  $             355.84 N/A N/A

TOR-PRT PARTIAL RECESS TRIM KIT, FOR USE WITH TOR-3-20RP AND TOR-4-
20RP WHEN MOUNTING IN WALLS WITH 2X4 STUDS EA  B  $             73.00 36.00%  $               46.72 N/A N/A

TP-CR-BKT
BRACKET FOR INTEGREAT® CABLE RETRACTOR, CHANGES 
MOUNTING POSITION OF CABLE RETRACTOR TO INTEGREAT 
TABLE BOX

EA B  $           266.00 36.0%  $             170.24 N/A N/A

TP-F1318 TP FRAME,13"WX18"L,ADJUST H 26 1/2" TO 28 1/2" EA B  $           760.00 36.0%  $             486.40 N/A N/A
TP-F1325 TP FRAME,13"WX25"L,ADJUST H 26 1/2" TO 28 1/2" EA B  $           850.00 36.0%  $             544.00 N/A N/A
TP-F1330 TP FRAME,13"WX30"L,ADJUST H 26 1/2" TO 28 1/2" EA B  $           950.00 36.0%  $             608.00 N/A N/A
TP-K1318 TECH-PED FINISHING KIT, 13"W X 18"L EA B  $           630.00 36.0%  $             403.20 N/A N/A
TP-K1325 TECH-PED FINISHING KIT, 13"W X 25"L EA B  $           690.00 36.0%  $             441.60 N/A N/A
TP-K1330 TECH-PED FINISHING KIT, 13"W X 30"L EA B  $           760.00 36.0%  $             486.40 N/A N/A
TP-MK1 TP MILLWORK KIT,INCLUDES ALL DRAWINGS AND HDWR EA B  $             72.00 36.0%  $               46.08 N/A N/A
TRACK25 �AXS SERVICE TRACKS (PAIR), 25  EXTENSION EA  B  $           342.00 36.00%  $             218.88 N/A N/A
TRACK31 AX-SXR SERVICE TRACKS (PAIR), 31" EXTENSION EA  B  $           365.00 36.00%  $             233.60 N/A N/A
TRACK50 �AXS SERVICE TRACKS (PAIR), 48 1/2  EXTENSION EA  B  $           389.00 36.00%  $             248.96 N/A N/A

TRACKL TRACK LEVELER NEEDED TO SERVICE AXS IN A STEEL 
ENCLOSURE, USE WITH TRACK 50/25 EA  B  $             99.00 36.00%  $               63.36 N/A N/A

TS �77  TRIM STRIP, INCL. SNAP WASHERS AND END CAPS, BLACK 
POWDER COAT FINISH EA  B  $             28.00 36.00%  $               17.92 N/A N/A

TS1022 � �AXS SERVICE STAND, ELEVATES TRACKS 10 TO 22 OFF 
GROUND EA  B  $           420.00 36.00%  $             268.80 N/A N/A

TS1640 � �AXS SERVICE STAND, ELEVATES TRACKS 16 TO 40 OFF 
GROUND EA  B  $           466.00 36.00%  $             298.24 N/A N/A

TS310 � �AXS SERVICE STAND, ELEVATES TRACKS 3  TO 11  OFF GROUND EA  B  $           311.00 36.00%  $             199.04 N/A N/A
TSP-5-14-26DC THERMOLAMINATE TOP AND SIDES FOR THE 5-14-26, DARK 

CHERRY EA  B  $           715.00 36.00%  $             457.60 N/A N/A
TSP-5-14-26HM THERMOLAMINATE TOP AND SIDES FOR THE 5-14-26, HONEY 

MAPLE EA  B  $           715.00 36.00%  $             457.60 N/A N/A
TSP-5-14-26LW THERMOLAMINATE TOP AND SIDES FOR THE 5-14-26, LIGHT 

WALNUT EA  B  $           715.00 36.00%  $             457.60 N/A N/A
TSP-5-14-26MP THERMOLAMINATE TOP AND SIDES FOR THE 5-14-26, MAPLE EA  B  $           715.00 36.00%  $             457.60 N/A N/A

TSP-5-14-26PS THERMOLAMINATE TOP (PEPPERSTONE) AND SIDES (SLATE) FOR 
THE 5-14-26 EA  B  $           715.00 36.00%  $             457.60 N/A N/A

TSP-5-14DC THERMOLAMINATE TOP AND SIDES FOR THE 5-14, DARK CHERRY EA  B  $           553.00 36.00%  $             353.92 N/A N/A
TSP-5-14HM THERMOLAMINATE TOP AND SIDES FOR THE 5-14, HONEY MAPLE EA  B  $           553.00 36.00%  $             353.92 N/A N/A
TSP-5-14LW THERMOLAMINATE TOP AND SIDES FOR THE 5-14, LIGHT WALNUT EA  B  $           553.00 36.00%  $             353.92 N/A N/A
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TSP-5-14MP THERMOLAMINATE TOP AND SIDES FOR THE 5-14, MAPLE EA  B  $           553.00 36.00%  $             353.92 N/A N/A

TSP-5-14PS THERMOLAMINATE TOP (PEPPERSTONE) AND SIDES (SLATE) FOR 
THE 5-14 EA  B  $           553.00 36.00%  $             353.92 N/A N/A

TSP-5-21-26DC THERMOLAMINATE TOP AND SIDES FOR THE 5-21-26, DARK 
CHERRY EA  B  $           810.00 36.00%  $             518.40 N/A N/A

TSP-5-21-26HM THERMOLAMINATE TOP AND SIDES FOR THE 5-21-26, HONEY 
MAPLE EA  B  $           810.00 36.00%  $             518.40 N/A N/A

TSP-5-21-26LW THERMOLAMINATE TOP AND SIDES FOR THE 5-21-26, LIGHT 
WALNUT EA  B  $           810.00 36.00%  $             518.40 N/A N/A

TSP-5-21-26MP THERMOLAMINATE TOP AND SIDES FOR THE 5-21-26, MAPLE EA  B  $           810.00 36.00%  $             518.40 N/A N/A

TSP-5-21-26PS THERMOLAMINATE TOP (PEPPERSTONE) AND SIDES (SLATE) FOR 
THE 5-21-26 EA  B  $           810.00 36.00%  $             518.40 N/A N/A

TSP-5-21DC THERMOLAMINATE TOP AND SIDES FOR THE 5-21, DARK CHERRY EA  B  $           687.00 36.00%  $             439.68 N/A N/A
TSP-5-21HM THERMOLAMINATE TOP AND SIDES FOR THE 5-21, HONEY MAPLE EA  B  $           687.00 36.00%  $             439.68 N/A N/A
TSP-5-21LW THERMOLAMINATE TOP AND SIDES FOR THE 5-21, LIGHT WALNUT EA  B  $           687.00 36.00%  $             439.68 N/A N/A
TSP-5-21MP THERMOLAMINATE TOP AND SIDES FOR THE 5-21, MAPLE EA  B  $           687.00 36.00%  $             439.68 N/A N/A

TSP-5-21PS THERMOLAMINATE TOP (PEPPERSTONE) AND SIDES (SLATE) FOR 
THE 5-21 EA  B  $           687.00 36.00%  $             439.68 N/A N/A

TSP-5-29-26DC THERMOLAMINATE TOP AND SIDES FOR THE 5-29-26, DARK 
CHERRY EA  B  $        1,029.00 36.00%  $             658.56 N/A N/A

TSP-5-29-26HM THERMOLAMINATE TOP AND SIDES FOR THE 5-29-26, HONEY 
MAPLE EA  B  $        1,029.00 36.00%  $             658.56 N/A N/A

TSP-5-29-26LW THERMOLAMINATE TOP AND SIDES FOR THE 5-29-26, LIGHT 
WALNUT EA  B  $        1,029.00 36.00%  $             658.56 N/A N/A

TSP-5-29-26MP THERMOLAMINATE TOP AND SIDES FOR THE 5-29-26, MAPLE EA  B  $        1,029.00 36.00%  $             658.56 N/A N/A

TSP-5-29-26PS THERMOLAMINATE TOP (PEPPERSTONE) AND SIDES (SLATE) FOR 
THE 5-29-26 EA  B  $        1,029.00 36.00%  $             658.56 N/A N/A

TSP-5-29DC THERMOLAMINATE TOP AND SIDES FOR THE 5-29, DARK CHERRY EA  B  $           738.00 36.00%  $             472.32 N/A N/A
TSP-5-29HM THERMOLAMINATE TOP AND SIDES FOR THE 5-29, HONEY MAPLE EA  B  $           738.00 36.00%  $             472.32 N/A N/A
TSP-5-29LW THERMOLAMINATE TOP AND SIDES FOR THE 5-29, LIGHT WALNUT EA  B  $           738.00 36.00%  $             472.32 N/A N/A
TSP-5-29MP THERMOLAMINATE TOP AND SIDES FOR THE 5-29, MAPLE EA  B  $           738.00 36.00%  $             472.32 N/A N/A

TSP-5-29PS THERMOLAMINATE TOP (PEPPERSTONE) AND SIDES (SLATE) FOR 
THE 5-29 EA  B  $           738.00 36.00%  $             472.32 N/A N/A

TSP-5-37-26DC THERMOLAMINATE TOP AND SIDES FOR THE 5-37-26, DARK 
CHERRY EA  B  $        1,143.00 36.00%  $             731.52 N/A N/A

TSP-5-37-26HM THERMOLAMINATE TOP AND SIDES FOR THE 5-37-26, HONEY 
MAPLE EA  B  $        1,143.00 36.00%  $             731.52 N/A N/A

TSP-5-37-26LW THERMOLAMINATE TOP AND SIDES FOR THE 5-37-26, LIGHT 
WALNUT EA  B  $        1,143.00 36.00%  $             731.52 N/A N/A

TSP-5-37-26MP THERMOLAMINATE TOP AND SIDES FOR THE 5-37-26, MAPLE EA  B  $        1,143.00 36.00%  $             731.52 N/A N/A

TSP-5-37-26PS THERMOLAMINATE TOP (PEPPERSTONE) AND SIDES (SLATE) FOR 
THE 5-37-26 EA  B  $        1,143.00 36.00%  $             731.52 N/A N/A

TSP-5-37DC THERMOLAMINATE TOP AND SIDES FOR THE 5-37, DARK CHERRY EA  B  $           847.00 36.00%  $             542.08 N/A N/A
TSP-5-37HM THERMOLAMINATE TOP AND SIDES FOR THE 5-37, HONEY MAPLE EA  B  $           847.00 36.00%  $             542.08 N/A N/A
TSP-5-37LW THERMOLAMINATE TOP AND SIDES FOR THE 5-37, LIGHT WALNUT EA  B  $           847.00 36.00%  $             542.08 N/A N/A
TSP-5-37MP THERMOLAMINATE TOP AND SIDES FOR THE 5-37, MAPLE EA  B  $           847.00 36.00%  $             542.08 N/A N/A

TSP-5-37PS THERMOLAMINATE TOP (PEPPERSTONE) AND SIDES (SLATE) FOR 
THE 5-37 EA  B  $           847.00 36.00%  $             542.08 N/A N/A

TSP-5-43-26DC THERMOLAMINATE TOP AND SIDES FOR THE 5-43-26, DARK 
CHERRY EA  B  $        1,242.00 36.00%  $             794.88 N/A N/A

TSP-5-43-26HM THERMOLAMINATE TOP AND SIDES FOR THE 5-43-26, HONEY 
MAPLE EA  B  $        1,242.00 36.00%  $             794.88 N/A N/A
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TSP-5-43-26LW THERMOLAMINATE TOP AND SIDES FOR THE 5-43-26, LIGHT 
WALNUT EA  B  $        1,242.00 36.00%  $             794.88 N/A N/A

TSP-5-43-26MP THERMOLAMINATE TOP AND SIDES FOR THE 5-43-26, MAPLE EA  B  $        1,242.00 36.00%  $             794.88 N/A N/A

TSP-5-43-26PS THERMOLAMINATE TOP (PEPPERSTONE) AND SIDES (SLATE) FOR 
THE 5-43-26 EA  B  $        1,242.00 36.00%  $             794.88 N/A N/A

TSP-5-43DC THERMOLAMINATE TOP AND SIDES FOR THE 5-43, DARK CHERRY EA  B  $           900.00 36.00%  $             576.00 N/A N/A
TSP-5-43HM THERMOLAMINATE TOP AND SIDES FOR THE 5-43, HONEY MAPLE EA  B  $           900.00 36.00%  $             576.00 N/A N/A
TSP-5-43LW THERMOLAMINATE TOP AND SIDES FOR THE 5-43, LIGHT WALNUT EA  B  $           900.00 36.00%  $             576.00 N/A N/A
TSP-5-43MP THERMOLAMINATE TOP AND SIDES FOR THE 5-43, MAPLE EA  B  $           900.00 36.00%  $             576.00 N/A N/A

TSP-5-43PS THERMOLAMINATE TOP (PEPPERSTONE) AND SIDES (SLATE) FOR 
THE 5-43 EA  B  $           900.00 36.00%  $             576.00 N/A N/A

TSW-15 CABLE MANAGEMENT TIE SADDLES ACCEPTS 3/4" HOOK AND 
LOOP FASTENERS AND CABLE TIES, 15 PIECES EA  B  $             24.00 36.00%  $               15.36 N/A N/A

TW12 CABLE MANAGEMENT STRAPS, 8" LONG, 12 PIECES EA  B  $             17.96 36.00%  $               11.49 N/A N/A

TW2B UCP MODULE, FOR 2 BOLT TWISTLOCKS AND OTHER 2 BOLT 
DEVICES, FITS 1 CONNECTOR EA  B  $             16.30 36.00%  $               10.43 N/A N/A

TW3B UCP MODULE, FOR 3 BOLT TWISTLOCKS, FITS 1 CONNECTOR EA  B  $             16.30 36.00%  $               10.43 N/A N/A
U1 �1 SPACE (1 3/4 ) RACKSHELF EA  B  $             56.00 36.00%  $               35.84 N/A N/A
U1MP 50 PC. U1 MASTER PACK EA  B  $        2,042.00 36.00%  $          1,306.88 N/A N/A
U1-RP12 12 PC. U1 RACKSHELF PACK IN SELF-MERCHANDISING DISPLAY 

BOX EA  B  $           669.00 36.00%  $             428.16 N/A N/A
U1V 1 SPACE (1 3/4") VENTED RACKSHELF EA  B  $             57.00 36.00%  $               36.48 N/A N/A
U1V-4 1 SPACE (1 3/4") VENTED RACKSHELF, 4 PACK EA  B  $           214.00 36.00%  $             136.96 N/A N/A
U2 �2 SPACE (3 1/2 ) RACKSHELF EA  B  $             74.00 36.00%  $               47.36 N/A N/A
U2MP 50 PC. U2 MASTER PACK EA  B  $        2,588.00 36.00%  $          1,656.32 N/A N/A
U2MS �2 SPACE (3 1/2 ) MID MOUNT RACKSHELF EA  B  $           102.00 36.00%  $               65.28 N/A N/A
U2-RP6 6 PC. U2 RACKSHELF PACK IN SELF-MERCHANDISING DISPLAY 

BOX EA  B  $           444.00 36.00%  $             284.16 N/A N/A
U2V 2 SPACE (3 1/2") VENTED RACKSHELF EA  B  $             75.00 36.00%  $               48.00 N/A N/A
U2V-4 2 SPACE (3 1/2") VENTED RACKSHELF, 4 PACK EA  B  $           284.00 36.00%  $             181.76 N/A N/A
U3 �3 SPACE (5 1/4 ) RACKSHELF EA  B  $             83.00 36.00%  $               53.12 N/A N/A
U317 � �3 SPACE (5 1/4 ) VENTED RACKSHELF, 17  DEEP EA  B  $             96.00 36.00%  $               61.44 N/A N/A
U3MP 36 PC. U3 MASTER PACK EA  B  $        2,098.00 36.00%  $          1,342.72 N/A N/A
U3V 3 SPACE (5 1/4") VENTED RACKSHELF EA  B  $             84.00 36.00%  $               53.76 N/A N/A
U3V-4 3 SPACE (5 1/4") VENTED RACKSHELF, 4 PACK EA  B  $           318.00 36.00%  $             203.52 N/A N/A
U4 �4 SPACE (7 ) RACKSHELF EA  B  $             92.00 36.00%  $               58.88 N/A N/A
U4V 4 SPACE (7") VENTED RACKSHELF EA  B  $             93.00 36.00%  $               59.52 N/A N/A
U4V-4 4 SPACE (7") VENTED RACKSHELF, 4 PACK EA  B  $           352.00 36.00%  $             225.28 N/A N/A
UCP-ADP UCP PANEL 1900 BOX ADAPTER EA  B  $             16.30 36.00%  $               10.43 N/A N/A
UCPB1 SINGLE WIDTH UCP BLANK PANEL EA  B  $             14.68 36.00%  $                 9.40 N/A N/A
UCPB2 DOUBLE WIDTH UCP BLANK PANEL EA  B  $             29.00 36.00%  $               18.56 N/A N/A
UCPB3 TRIPLE WIDTH UCP BLANK PANEL EA  B  $             37.00 36.00%  $               23.68 N/A N/A
UCP-CH � �9  DEEP UCP CHASSIS, 2 SPACE (3 1/2 ) EA  B  $           131.00 36.00%  $               83.84 N/A N/A
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UCP-CT UCP CABLE STRAIN RELIEF TRAY, INCLUDES FK-2 BARS AND 
MOUNTING EARS EA  B  $             76.00 36.00%  $               48.64 N/A N/A

UCP-FAN 2 3/8" FAN FOR MOUNTING IN UCP SYSTEMS, 15 CFM (12VDC), 
INCLUDES POWER SUPPLY EA  B  $             76.00 36.00%  $               48.64 N/A N/A

UCP-SF HINGED FK-2 FRAME KIT EA  B  $             54.00 36.00%  $               34.56 N/A N/A
UCP-VT UCP SINGLE VENT PANEL EA  B  $             16.30 36.00%  $               10.43 N/A N/A
UD1 1 SPACE (1 3/4") UTILITY DRAWER EA  B  $           148.00 36.00%  $               94.72 N/A N/A
UD2 �2 SPACE (3 1/2 ) UTILITY DRAWER, BLACK POWDER COAT FINISH EA  B  $           161.00 36.00%  $             103.04 N/A N/A
UD3 �3 SPACE (5 1/4 ) UTILITY DRAWER, BLACK POWDER COAT FINISH EA  B  $           172.00 36.00%  $             110.08 N/A N/A
UD4 �4 SPACE (7 ) UTILITY DRAWER, BLACK POWDER COAT FINISH EA  B  $           198.00 36.00%  $             126.72 N/A N/A
UFA-14.5 1 SPACE UNIVERSAL FACE AFTER SHELF, 14.5" DEEP EA  B  $             68.00 36.00%  $               43.52 N/A N/A
UFA-14.5-4 1 SPACE UNIVERSAL FACE AFTER SHELF, 14.5" DEEP, 4 PACK EA  B  $           252.00 36.00%  $             161.28 N/A N/A
UFA-8 1 SPACE UNIVERSAL FACE AFTER SHELF, 8" DEEP EA  B  $             51.00 36.00%  $               32.64 N/A N/A
UFA-8-4 1 SPACE UNIVERSAL FACE AFTER SHELF, 8" DEEP, 4 PACK EA  B  $           194.00 36.00%  $             124.16 N/A N/A

UFA-8-F1 1 SPACE UNIVERSAL FACE AFTER SHELF, 8" DEEP WITH 1 SPACE 
FLANGED BLANK PANEL, POWDER-COAT FINISH EA  B  $             61.00 36.00%  $               39.04 N/A N/A

UFA-8-F2 1 SPACE UNIVERSAL FACE AFTER SHELF, 8" DEEP WITH 2 SPACE 
FLANGED BLANK PANEL, POWDER-COAT FINISH EA  B  $             65.00 36.00%  $               41.60 N/A N/A

UFAF-1 1 SPACE (1 3/4") FLANGED BLANK PANEL, FOR UFA SERIES SHELF, 
BLACK POWDER-COAT FINISH EA  B  $             12.20 36.00%  $                 7.81 N/A N/A

UFAF-1A 1 SPACE (1 3/4") FLANGED BLANK PANEL, FOR UFA SERIES SHELF, 
BLACK BRUSHED FINISH EA  B  $             24.00 36.00%  $               15.36 N/A N/A

UFAF-2 2 SPACE (3 1/2") FLANGED BLANK PANEL, FOR UFA SERIES SHELF, 
BLACK POWDER-COAT FINISH EA  B  $             16.34 36.00%  $               10.46 N/A N/A

UFAF-2A 2 SPACE(3 1/2") FLANGED BLANK PANEL, FOR UFA SERIES SHELF, 
BLACK BRUSHED FINISH EA  B  $             29.00 36.00%  $               18.56 N/A N/A

UFAF-3 3 SPACE (5 1/4") FLANGED BLANK PANEL, FOR UFA SERIES SHELF, 
BLACK POWDER-COAT FINISH EA  B  $             19.92 36.00%  $               12.75 N/A N/A

UFAF-3A 3 SPACE (5 1/4") FLANGED BLANK PANEL, FOR UFA SERIES SHELF, 
BLACK BRUSHED FINISH EA  B  $             35.00 36.00%  $               22.40 N/A N/A

UFAF-4 4 SPACE (7 ") FLANGED BLANK PANEL, FOR UFA SERIES SHELF, 
BLACK POWDER-COAT FINISH EA  B  $             25.00 36.00%  $               16.00 N/A N/A

UFAF-4A 4 SPACE (7 ") FLANGED BLANK PANEL, FOR UFA SERIES SHELF, 
BLACK BRUSHED FINISH EA  B  $             43.00 36.00%  $               27.52 N/A N/A

UMS1-11.5 1 SPACE UNIVERSAL MULTI SHELF, 11.5" DEEP W/ HARDWARE, 
BLACK EA  B  $             60.00 36.00%  $               38.40 N/A N/A

UMS1-11.5K 1 SPACE UNIVERSAL MULTI SHELF, 11.5" DEEP KITTED W/ FILLER 
PANELS & HARDWARE, BLACK EA  B  $           128.00 36.00%  $               81.92 N/A N/A

UMS1-3.5 1 SPACE UNIVERSAL MULTI SHELF, 3.5" DEEP W/ HARDWARE, 
BLACK EA  B  $             53.00 36.00%  $               33.92 N/A N/A

UMS1-3.5K 1 SPACE UNIVERSAL MULTI SHELF, 3.5" DEEP KITTED W/ FILLER 
PANELS & HARDWARE, BLACK EA  B  $           128.00 36.00%  $               81.92 N/A N/A

UMS1-5.5 1 SPACE UNIVERSAL MULTI SHELF, 5.5" DEEP W/ HARDWARE, 
BLACK EA  B  $             56.00 36.00%  $               35.84 N/A N/A

UMS1-5.5K 1 SPACE UNIVERSAL MULTI SHELF, 5.5" DEEP KITTED W/ FILLER 
PANELS & HARDWARE, BLACK EA  B  $           128.00 36.00%  $               81.92 N/A N/A
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UMSFP1-1/2 UMS SERIES FILLER PANEL, HALF RACK x 1 SPACE, BLACK EA  B  $             36.00 36.00%  $               23.04 N/A N/A
UMSFP1-1/4 UMS SERIES FILLER PANEL, QUARTER RACK x 1 SPACE, BLACK EA  B  $             26.00 36.00%  $               16.64 N/A N/A
UMSFP1-1/8 UMS SERIES FILLER PANEL, EIGHTH RACK x 1 SPACE, BLACK EA  B  $             17.62 36.00%  $               11.28 N/A N/A
UNI-1 �1 SPACE (1 3/4 ) LASER CUT UNIVERSAL CONNECTOR PANEL EA  B  $             35.00 36.00%  $               22.40 N/A N/A

UNI-1-C �1 SPACE (1 3/4 ) LASER CUT UNIVERSAL CONNECTOR PANEL 
WITH STRAN RELIEF EA  B  $             56.00 36.00%  $               35.84 N/A N/A

UNI-2 2 SPACE (3 1/2") LASER CUT UNIVERSAL CONNECTOR PANEL EA  B  $             52.00 36.00%  $               33.28 N/A N/A

UNIV1 UCP MODULE, FOR UNIVERSAL XLR CONNECTIONS, FITS 1 
CONNECTOR EA  B  $             16.30 36.00%  $               10.43 N/A N/A

UNIV2 UCP MODULE, FOR UNIVERSAL XLR CONNECTIONS, FITS 2 
CONNECTORS EA  B  $             16.30 36.00%  $               10.43 N/A N/A

UNIV3 UCP MODULE, FOR UNIVERSAL XLR CONNECTIONS, FITS 3 
CONNECTORS EA  B  $             16.30 36.00%  $               10.43 N/A N/A

UNIV4 UCP MODULE, FOR UNIVERSAL XLR CONNECTIONS, FITS 4 
CONNECTORS EA  B  $             16.30 36.00%  $               10.43 N/A N/A

UNIV6 UCP MODULE, FOR UNIVERSAL XLR CONNECTIONS, FITS 6 
CONNECTORS EA  B  $             16.30 36.00%  $               10.43 N/A N/A

UP1 �1 SPACE (1 3/4 ) UTILITY PANEL, 1 PIECE EA  B  $             17.06 36.00%  $               10.92 N/A N/A
UP1P �1 SPACE (1 3/4 ) UTILITY PANEL, 10 PIECES EA  B  $           141.00 36.00%  $               90.24 N/A N/A
UPS-1000R RACKMOUNT UPS, 1000VA / 750W, 2 SPACE (3 1/2"), BLACK FINISH EA  B  $        1,307.00 36.00%  $             836.48 N/A N/A
UPS-1000R-8 RACKMOUNT UPS,1000VA/750W,IND.OUTLET CNTRL,2SP,BLACK EA B  $        1,430.00 36.0%  $             915.20 N/A N/A

UPS-1000R-8IP RACKMOUNT UPS,1000VA/750W,IND.OUTLET CNTRL & NIC, 2SP, 
BLACK EA B  $        1,716.00 36.0%  $          1,098.24 N/A N/A

UPS-1000R-IP RACKMOUNT UPS, 1000VA/750W,  NETWORK INTERFACE CARD, 2 
SPACE (3-1/2"), BLACK EA  B  $        1,593.00 36.00%  $          1,019.52 N/A N/A

UPS-2200R RACKMOUNT UPS, 2200VA /1650W, 2 SPACE (3 1/2"), BLACK FINISH EA  B  $        1,736.00 36.00%  $          1,111.04 N/A N/A
UPS-2200R-8 RACKMOUNT UPS,2200VA/1650W IND.OUTLET CNTRL,2SP,BLACK EA  B  $        1,956.00 36.00%  $          1,251.84 N/A N/A

UPS-2200R-8IP RACKMOUNT UPS,2200VA/1650W IND.OUTLT CNTRL & 
NIC,2SP,BLACK EA  B  $        2,242.00 36.00%  $          1,434.88 N/A N/A

UPS-2200R-CH UPS, 2200VA, CORDED INPUT, HARDWIRED OUTPUT EA B  $        2,180.00 36.0%  $          1,395.20 N/A N/A
UPS-2200R-CHIP UPS, WEB ENABLED, 2200VA, CORDED INPUT, HARDWIRED 

OUTPUT EA B  $        2,466.00 36.0%  $          1,578.24 N/A N/A
UPS-2200R-HH UPS, 2200VA, HARDWIRED INPUT, HARDWIRED OUTPUT EA B  $        2,180.00 36.0%  $          1,395.20 N/A N/A

UPS-2200R-HHIP UPS, WEB ENABLED, 2200VA, HARDWIRED INPUT, HARDWIRED 
OUTPUT EA B  $        2,466.00 36.0%  $          1,578.24 N/A N/A

UPS-2200R-IP RACKMOUNT UPS, 2200VA/1650W, NETWORK INTERFACE CARD, 2 
SPACE (3-1/2"), BLACK EA  B  $        2,022.00 36.00%  $          1,294.08 N/A N/A

UPS-EBPR UPS EXPANSION BATTERY PACK, 2 SPACE (3 1/2"), BLACK FINISH EA B  $           946.00 36.0%  $             605.44 N/A N/A

UPS-IPCARD UPS NETWORK INTERFACE CARD, FOR USE WITH UPS-1000R AND 
UPS-2200R EA B  $           286.00 36.0%  $             183.04 N/A N/A

UPS-RBP UPS REPLACEMENT BATTERY PACK EA B  $           473.00 36.0%  $             302.72 N/A N/A
UPS-RLCARD UPS RELAY CARD EA B  $           200.00 36.0%  $             128.00 N/A N/A
UPS-S1000R STANDARD UPS 1000VA, 120V 60HZ EA B  $           858.00 36.0%  $             549.12 N/A N/A
UPS-S1500R STANDARD UPS 1500VA, 120V 60HZ EA B  $           998.00 36.0%  $             638.72 N/A N/A
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UPS-S2200R STANDARD UPS 2200VA, 120V 60HZ EA B  $        1,198.00 36.0%  $             766.72 N/A N/A
UPS-S500R STANDARD UPS 500VA, 120V 60HZ EA B  $           598.00 36.0%  $             382.72 N/A N/A

UQFP-2 ULTRA QUIET FAN PANEL WITH PROPORTIONAL SPEED FAN 
CONTROL, 2 FANS, 120V EA  B  $           400.00 36.00%  $             256.00 N/A N/A

UQFP-2D ULTRA QUIET FAN PANEL WITH PROPORTIONAL SPEED FAN 
CONTROL, 2 FANS, LED DISPLAY, 120V EA  B  $           687.00 36.00%  $             439.68 N/A N/A

UQFP-4 ULTRA QUIET FAN PANEL WITH PROPORTIONAL SPEED FAN 
CONTROL, 4 FANS, 120V EA  B  $           450.00 36.00%  $             288.00 N/A N/A

UQFP-4D ULTRA QUIET FAN PANEL WITH PROPORTIONAL SPEED FAN 
CONTROL, 4 FANS, LED DISPLAY, 120V EA  B  $           737.00 36.00%  $             471.68 N/A N/A

UQFP-4DRA
DESIGNER INSPIRED ULTRA QUIET FAN PANEL WITH 
PROPORTIONAL SPEED FAN CONTROL, 4 FANS, LED DISPLAY, 
BLACK BRUSHED FINISH, 120V

EA  B  $           750.00 36.00%  $             480.00 N/A N/A

UQFP-4RA
DESIGNER INSPIRED ULTRA QUIET FAN PANEL WITH 
PROPORTIONAL SPEED FAN CONTROL, 4 FANS, NO DISPLAY, 
BLACK BRUSHED FINISH, 120V

EA  B  $           464.00 36.00%  $             296.96 N/A N/A

UQFP-4RA-I/O
DESIGNER INSPIRED ULTRA QUIET DUAL FAN PANEL SYSTEM, 
INTAKE AND EXHAUST, WITH PROPORTIONAL SPEED FAN 
CONTROL, NO DISPLAY, 8 FANS, 120V

EA  B  $           924.00 36.00%  $             591.36 N/A N/A

UQFP-4RA-INT ULTRA QUIET INTAKE FAN PANEL, BLACK EA B  $           464.00 36.0%  $             296.96 N/A N/A

UQFP-4RIS DESIGNER INSPIRED ULTRA QUIET FAN PANEL, SLAVE ONLY, 4 
FANS, BLACK FINISH EA  B  $           460.00 36.00%  $             294.40 N/A N/A

UQFP-4RT ULTRA QUIET FAN PANEL WITH THERMOSTATIC CONTROL, 4 
FANS (DC), FRONT SWITCH, 2 SPACE, BLACK FINISH EA  B  $           291.00 36.00%  $             186.24 N/A N/A

USC-6R RACKMOUNT 6 STEP UNIVERSAL SEQUENCING CONTROLLER, 12 V 
DC AND/OR SWITCH CLOSURE OUTPUT EA  B  $           780.00 36.00%  $             499.20 N/A N/A

USC-K REMOTE KEYSWITCH WALL PLATE FOR MPR-SEQ/PDS EA  B  $           103.00 36.00%  $               65.92 N/A N/A
USC-KEY SET OF REPLACEMENT KEYS FOR USC-KL EA  B  $               4.72 36.00%  $                 3.02 N/A N/A

USC-KL REMOTE KEYSWITCH PANEL FOR USC-6R, WITH LED SEQUENCE 
STEP INDICATORS EA  B  $           115.00 36.00%  $               73.60 N/A N/A

USC-SW REMOTE SWITCH WALL PLATE FOR MPR-SEQ/PDS EA  B  $           103.00 36.00%  $               65.92 N/A N/A

USC-SWL REMOTE SWITCH PANEL FOR USC-6R, WITH LED SEQUENCE STEP 
INDICATORS EA  B  $           115.00 36.00%  $               73.60 N/A N/A

UTR1 HALF/THIRD RACK UNIVERSAL SHELF EA  B  $             42.00 36.00%  $               26.88 N/A N/A
UTR1MP 50 PC. UTR1 MASTER PACK EA  B  $        1,715.00 36.00%  $          1,097.60 N/A N/A
UTR1-RP12 12 PC. UTR1 UNIVERSAL RACKSHELF EA  B  $           479.00 36.00%  $             306.56 N/A N/A
VBK-BGR VENT BLOCKER KIT FOR BGR NON-SA EA  B  $             17.76 36.00%  $               11.37 N/A N/A
VBK-BGR-SA VENT BLOCKER KIT FOR BGR-SA EA  B  $             22.00 36.00%  $               14.08 N/A N/A
VBK-D17 VENT BLOCKER KIT FOR 17" DEEP DWR EA  B  $             18.76 36.00%  $               12.01 N/A N/A
VBK-DRK VENT BLOCKER KIT FOR DRK EA  B  $             15.72 36.00%  $               10.06 N/A N/A
VBK-E20 VENT BLOCKER KIT FOR 20" DEEP ERK EA  B  $             18.76 36.00%  $               12.01 N/A N/A
VBK-E25 VENT BLOCKER KIT FOR 25" DEEP ERK EA  B  $             21.00 36.00%  $               13.44 N/A N/A
VBK-E28 VENT BLOCKER KIT FOR 28" DEEP ERK EA B  $             18.88 36.0%  $               12.08 N/A N/A
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VBK-P28 VENT BLOCKER KIT FOR 28" DEEP EGR EA B  $             20.22 36.0%  $               12.94 N/A N/A
VBK-PTRK VENT BLOCKER KIT FOR 23" DEEP PTRK EA  B  $             38.00 36.00%  $               24.32 N/A N/A
VBK-PTRK26 VENT BLOCKER KIT FOR 26" DEEP PTRK EA  B  $             41.00 36.00%  $               26.24 N/A N/A
VBK-S28 VENT BLOCKER KIT FOR SR-40-28 EA  B  $             18.76 36.00%  $               12.01 N/A N/A
VBK-S32 VENT BLOCKER KIT FOR SR-40-32 EA  B  $             21.00 36.00%  $               13.44 N/A N/A
VBK-S42 VENT BLOCKER KIT FOR 42" DEEP WMRK EA  B  $             24.00 36.00%  $               15.36 N/A N/A
VBK-SCRK27 VENT BLOCKER KIT FOR SCRK EA B  $             17.54 36.0%  $               11.23 N/A N/A
VBK-SD22 VENT BLOCKER KIT FOR 22" DEEP DWR, SR-40-22 EA  B  $             21.00 36.00%  $               13.44 N/A N/A
VBK-V VENT BLOCKER KIT FOR 31" AND 36" DEEP VRK EA  B  $             21.00 36.00%  $               13.44 N/A N/A
VBK-W27-W32 VENT BLOCKER KIT FOR 27" AND 32" DEEP WRK EA  B  $             21.00 36.00%  $               13.44 N/A N/A
VBK-WSA27 VENT BLOCKER KIT FOR 27" DEEP WRK-SA EA  B  $             18.76 36.00%  $               12.01 N/A N/A
VBK-WSA32 VENT BLOCKER KIT FOR 32" DEEP WRK-SA EA  B  $             21.00 36.00%  $               13.44 N/A N/A

VCD-10-45-DC CABLE MANAGEMENT DUCT (DUAL CHANNEL) FOR 45 SPACE 
OPEN FRAME RACKS, 10" WIDE, 1 PIECE EA B  $        1,538.22 36.0%  $             984.46 N/A N/A

VCD-10-45-SC CABLE MANAGEMENT DUCT (SINGLE CHANNEL) FOR 45 SPACE 
OPEN FRAME RACKS, 10" WIDE, 1 PIECE EA  B  $        1,258.00 36.00%  $             805.12 N/A N/A

VCD-10-51-DC CABLE MANAGEMENT DUCT (DUAL CHANNEL) FOR 51 SPACE 
OPEN FRAME RACKS, 10" WIDE, 1 PIECE EA B  $        1,694.38 36.0%  $          1,084.40 N/A N/A

VCD-10-51-SC CABLE MANAGEMENT DUCT (SINGLE CHANNEL) FOR 51 SPACE 
OPEN FRAME RACKS, 10" WIDE, 1 PIECE EA  B  $        1,386.00 36.00%  $             887.04 N/A N/A

VCD-6-38-DC CABLE MANAGEMENT DUCT (DUAL CHANNEL) FOR 38 SPACE 
OPEN FRAME RACKS, 6" WIDE, 1 PIECE EA B  $        1,281.86 36.0%  $             820.39 N/A N/A

VCD-6-38-SC CABLE MANAGEMENT DUCT (SINGLE CHANNEL) FOR 38 SPACE 
OPEN FRAME RACKS, 6" WIDE, 1 PIECE EA B  $        1,034.24 36.0%  $             661.91 N/A N/A

VCD-6-45-DC CABLE MANAGEMENT DUCT (DUAL CHANNEL) FOR 45 SPACE 
OPEN FRAME RACKS, 6" WIDE, 1 PIECE EA  B  $        1,410.00 36.00%  $             902.40 N/A N/A

VCD-6-45-SC CABLE MANAGEMENT DUCT (SINGLE CHANNEL) FOR 45 SPACE 
OPEN FRAME RACKS, 6" WIDE, 1 PIECE EA  B  $        1,127.00 36.00%  $             721.28 N/A N/A

VCD-6-51-DC CABLE MANAGEMENT DUCT (DUAL CHANNEL) FOR 51 SPACE 
OPEN FRAME RACKS, 6" WIDE, 1 PIECE EA B  $        1,521.88 36.0%  $             974.00 N/A N/A

VCD-6-51-SC CABLE MANAGEMENT DUCT (SINGLE CHANNEL) FOR 51 SPACE 
OPEN FRAME RACKS, 6" WIDE, 1 PIECE EA  B  $        1,241.00 36.00%  $             794.24 N/A N/A

VDS �2 SPACE (3 1/2 ) ADJUSTABLE HEAVY DUTY VENTED RACKSHELF 
EXTENDS FROM 24 1/2" TO 29" DEEP EA  B  $           151.00 36.00%  $               96.64 N/A N/A

VFD-10 VENTED FRONT DOOR, FITS 10 SPACE DWR SERIES RACKS, BLACK 
FINISH EA  B  $           261.00 36.00%  $             167.04 N/A N/A

VFD-12 VENTED FRONT DOOR, FITS 12 SPACE DWR SERIES RACKS, BLACK 
FINISH EA  B  $           273.00 36.00%  $             174.72 N/A N/A

VFD-16 VENTED FRONT DOOR, FITS 16 SPACE DWR SERIES RACKS, BLACK 
FINISH EA  B  $           283.00 36.00%  $             181.12 N/A N/A

VFD-18 VENTED FRONT DOOR, FITS 18 SPACE DWR AND ERK SERIES 
RACKS, BLACK FINISH EA  B  $           298.00 36.00%  $             190.72 N/A N/A

VFD-19A CURVED VENTED FRONT DOOR, FITS 19 SPACE BGR RACKS, 
BLACK FINISH EA  B  $           327.00 36.00%  $             209.28 N/A N/A
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VFD-21 VENTED FRONT DOOR, FITS 21 SPACE DWR SERIES RACKS, BLACK 
FINISH EA  B  $           314.00 36.00%  $             200.96 N/A N/A

VFD-24 VENTED FRONT DOOR, FITS 24 SPACE DWR, MRK AND WRK 
SERIES RACKS, BLACK FINISH EA  B  $           330.00 36.00%  $             211.20 N/A N/A

VFD-25A CURVED VENTED FRONT DOOR, FITS 25 SPACE BGR RACKS, 
BLACK FINISH EA  B  $           376.00 36.00%  $             240.64 N/A N/A

VFD-27 VENTED FRONT DOOR, FITS 27 SPACE ERK SERIES RACKS, BLACK 
FINISH EA  B  $           345.00 36.00%  $             220.80 N/A N/A

VFD-35 VENTED FRONT DOOR, FITS 35 SPACE DWR AND ERK SERIES 
RACKS, BLACK FINISH EA  B  $           392.00 36.00%  $             250.88 N/A N/A

VFD-37 VENTED FRONT DOOR, FITS 37 SPACE MRK AND WRK SERIES 
RACKS, BLACK FINISH EA  B  $           408.00 36.00%  $             261.12 N/A N/A

VFD-38A CURVED VENTED FRONT DOOR, FITS 38 SPACE BGR RACKS, 
BLACK FINISH EA  B  $           497.00 36.00%  $             318.08 N/A N/A

VFD-40 VENTED FRONT DOOR, FITS 40 SPACE ERK, MRK, WRK AND SR 
SERIES RACKS, BLACK FINISH EA  B  $           433.00 36.00%  $             277.12 N/A N/A

VFD-41A CURVED VENTED FRONT DOOR, FITS 41 SPACE BGR RACKS, 
BLACK FINISH EA  B  $           532.00 36.00%  $             340.48 N/A N/A

VFD-44 VENTED FRONT DOOR, FITS 44 SPACE ERK, MRK, WRK, VRK 
SERIES RACKS, BLACK FINISH EA  B  $           471.00 36.00%  $             301.44 N/A N/A

VFD-45A CURVED VENTED FRONT DOOR, FITS 45 SPACE BGR RACKS, 
BLACK FINISH EA  B  $           564.00 36.00%  $             360.96 N/A N/A

VFD-46 VENTED FRONT DOOR, FITS 46 SPACE SR RACK, BLACK FINISH EA  B  $           495.00 36.00%  $             316.80 N/A N/A
VFD-54 VENTED FRONT DOOR, FITS VMRK-54, BLACK FINISH EA  B  $           558.00 36.00%  $             357.12 N/A N/A
VFEET-1-12 11 1/2" FEET FOR USE WITH RIB-1 IN RAISED FLOOR APPLICATIONS EA  B  $           175.00 36.00%  $             112.00 N/A N/A
VFEET-2-12 11 1/2" FEET FOR USE WITH RIB-2 IN RAISED FLOOR APPLICATIONS EA  B  $           255.00 36.00%  $             163.20 N/A N/A
VFEET-3-12 11 1/2" FEET FOR USE WITH RIB-3 IN RAISED FLOOR APPLICATIONS EA  B  $           334.00 36.00%  $             213.76 N/A N/A
VFEET-4-12 11 1/2" FEET FOR USE WITH RIB-4 IN RAISED FLOOR APPLICATIONS EA  B  $           414.00 36.00%  $             264.96 N/A N/A
VFEET-5-12 11 1/2" FEET FOR USE WITH RIB-5 IN RAISED FLOOR APPLICATIONS EA  B  $           478.00 36.00%  $             305.92 N/A N/A

VLBX TIME LAPSE VTR LOCK BOX, 9 1/4" HIGH WITH FAN & FILTER, 
BLACK FINISH EA  B  $           409.00 36.00%  $             261.76 N/A N/A

VLBX-5.5 TIME LAPSE VTR LOCK BOX, 5.5" HIGH WITH FAN & FILTER, 
BLACK FINISH EA  B  $           386.00 36.00%  $             247.04 N/A N/A

VLBX-WM WALL MOUNT KIT FOR VLBX EA  B  $             88.00 36.00%  $               56.32 N/A N/A

VMRK-54 54 SPACE (94 1/2"), 31" DEEP GANGABLE RACK W/ REAR DOOR, 
BLACK FINISH (PRICE INCLUDES SHIPPING CRATE) EA  B  $        2,685.00 36.00%  $          1,718.40 N/A N/A

VMRK-54-36 54 SPACE (94 1/2"), 36" DEEP GANGABLE RACK W/ REAR DOOR, 
BLACK FINISH (PRICE INCLUDES SHIPPING CRATE) EA  B  $        3,095.00 36.00%  $          1,980.80 N/A N/A

VMRK-54-36LRD 54SP/36D MULTIBAY RK, LRD EA  B  $        2,901.00 36.00%  $          1,856.64 N/A N/A
VMRK-54LRD 54SP/31D MULTIBAY RK, LRD EA  B  $        2,504.00 36.00%  $          1,602.56 N/A N/A

VPANEL-1U-2PK ESSEX, FLANGED VENT PANEL, 1 SPACE (1 3/4"), 2 PACK, BLACK 
POWDERCOAT FINISH EA B  $             27.00 36.0%  $               17.28 N/A N/A

VPANEL-2U-2PK ESSEX, FLANGED VENT PANEL, 2 SPACE (3 1/2"), 2 PACK, BLACK 
POWDERCOAT FINISH EA B  $             32.00 36.0%  $               20.48 N/A N/A
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VPANEL-3U-2PK ESSEX, FLANGED VENT PANEL, 3 SPACE (5 1/4"), 2 PACK, BLACK 
POWDERCOAT FINISH EA B  $             36.00 36.0%  $               23.04 N/A N/A

VPM-2 2 SPACE (3-1/2"), VERTICAL PANEL MOUNT, BLACK FINISH EA  B  $             99.00 36.00%  $               63.36 N/A N/A
VPM-3 3 SPACE (5-1/4"), VERTICAL PANEL MOUNT, BLACK FINISH EA  B  $           111.00 36.00%  $               71.04 N/A N/A
VPM-4 4 SPACE (7"), VERTICAL PANEL MOUNT, BLACK FINISH EA  B  $           122.00 36.00%  $               78.08 N/A N/A

VRK-44-31H �44 SPACE (77 ), 31" DEEP VIDEO RACK WITH HORIZONTAL 
LACING BARS, WITH REAR DOOR, BLACK FINISH EA  B  $        1,725.00 36.00%  $          1,104.00 N/A N/A

VRK-44-31HLRD �44 SPACE (77 ), 31" DEEP VIDEO RACK WITH HORIZONTAL 
LACING BARS, WITHOUT REAR DOOR, BLACK FINISH EA  B  $        1,610.00 36.00%  $          1,030.40 N/A N/A

VRK-44-36H �44 SPACE (77 ), 36" DEEP VIDEO RACK WITH HORIZONTAL 
LACING BARS, WITH REAR DOOR, BLACK FINISH EA  B  $        1,979.00 36.00%  $          1,266.56 N/A N/A

VRK-44-36HLRD �44 SPACE (77 ), 36" DEEP VIDEO RACK WITH HORIZONTAL 
LACING BARS, WITHOUT REAR DOOR, BLACK FINISH EA  B  $        1,863.00 36.00%  $          1,192.32 N/A N/A

VRK-44-42HLRD �44 SPACE (77 ), 42" DEEP VIDEO RACK WITH HORIZONTAL 
LACING BARS, WITHOUT REAR DOOR, BLACK FINISH EA B  $        1,897.30 36.0%  $          1,214.27 N/A N/A

VRK-Z4 SEISMIC FLOOR ANCHOR BRACKETS FOR THE VRK SERIES EA  B  $             48.00 36.00%  $               30.72 N/A N/A
VRR-54 54 SPACE (94 1/2") VMRK ADDITIONAL Z-RAIL KIT EA  B  $           254.00 36.00%  $             162.56 N/A N/A

VRS VERTICAL RACKMOUNT SYSTEM, HOLDS UP TO 7 
CABLE/SATELLITE BOXES, BLACK FINISH EA  B  $           222.00 36.00%  $             142.08 N/A N/A

VSA-1626 �<1 SPACE (1 1/2 ) ADJUSTABLE HEAVY DUTY VENTED 
RACKSHELF EXTENDS FROM 16" TO 26" DEEP EA  B  $           158.00 36.00%  $             101.12 N/A N/A

VSA-2744 �<1 SPACE (1 1/2 ) ADJUSTABLE HEAVY DUTY VENTED 
RACKSHELF EXTENDS FROM 27" TO 44" DEEP EA  B  $           194.00 36.00%  $             124.16 N/A N/A

VSDR-12 �12 SPACE (21 ) VENTED SECURITY DOOR EA  B  $           230.00 36.00%  $             147.20 N/A N/A
VSDR-16 �16 SPACE (28 ) VENTED SECURITY DOOR EA  B  $           256.00 36.00%  $             163.84 N/A N/A
VSDR-20 �20 SPACE (35 ) VENTED SECURITY DOOR EA  B  $           313.00 36.00%  $             200.32 N/A N/A
VSDR-8 �8 SPACE (14 ) VENTED SECURITY DOOR EA  B  $           189.00 36.00%  $             120.96 N/A N/A
VT1 �1 SPACE (1 3/4 ) VENT PANEL, 64% OPEN AREA EA  B  $             18.22 36.00%  $               11.66 N/A N/A
VT1-CP12 12 PC. VT1 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           208.00 36.00%  $             133.12 N/A N/A
VT2 �2 SPACE (3 1/2 ) VENT PANEL, 64% OPEN AREA EA  B  $             22.00 36.00%  $               14.08 N/A N/A
VT2-CP12 12 PC. VT2 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           251.00 36.00%  $             160.64 N/A N/A
VT3 �3 SPACE (5 1/4 ) VENT PANEL, 64% OPEN AREA EA  B  $             27.00 36.00%  $               17.28 N/A N/A
VT3-CP6 6 PC. VT3 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           154.00 36.00%  $               98.56 N/A N/A
VT4 �4 SPACE (7 ) VENT PANEL, 64% OPEN AREA EA  B  $             31.00 36.00%  $               19.84 N/A N/A
VT4-CP6 6 PC. VT4 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           172.00 36.00%  $             110.08 N/A N/A
VTB-1 1 SPACE (1 3/4") LIGHT BLOCKING VENT PANEL, 64% OPEN AREA EA  B  $             31.00 36.00%  $               19.84 N/A N/A
VTB-2 2 SPACE (3 1/2") LIGHT BLOCKING VENT PANEL, 64% OPEN AREA EA  B  $             47.00 36.00%  $               30.08 N/A N/A
VTB-3 3 SPACE (5 1/4") LIGHT BLOCKING VENT PANEL, 64% OPEN AREA EA  B  $             60.00 36.00%  $               38.40 N/A N/A

VTC-4255D 2 DISPLAY 42 - 55 MOBILE VIDEO CONFERENCE CART, 3SP BELOW,  
4SP FRAME AND 10" LEVER LOCK EA  B  $        2,987.00 36.00%  $          1,911.68 N/A N/A

VTC-4255D-BW 2 SCREEN 42-55 UNIFIED COMM CART, BLACK EA B  $        2,987.00 36.0%  $          1,911.68 N/A N/A

VTC-4255D-R 2 DISPLAY 42-55 MOBILE VIDEO CONFERANCE CART, 3SP BELOW, 
12 SP RACK AND 10" LEVER LOCK EA  B  $        3,502.00 36.00%  $          2,241.28 N/A N/A
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VTC-4255D-RBW 2 SCREEN 42-55 UNIFIED COMM CART,12SP RK,BLACK EA B  $        3,502.00 36.0%  $          2,241.28 N/A N/A

VTC-4280S 1 DISPLAY 42 - 80 MOBILE VIDEO CONFERENCE CART, 3SP BELOW, 
4SP FRAME AND LEVER LOCK EA  B  $        2,882.00 36.00%  $          1,844.48 N/A N/A

VTC-4280S-BW 1 SCREEN 42-80 UNIFIED COMM CART, BLACK EA B  $        2,882.00 36.0%  $          1,844.48 N/A N/A

VTC-4280S-R 1 DISPLAY 42 - 80 MOBILE VIDEO CONFERENCE CART, 3SP BELOW, 
12SP RACK AND 10" LEVER LOCK EA  B  $        3,397.00 36.00%  $          2,174.08 N/A N/A

VTC-4280S-RBW 1 SCREEN 42-80 UNIFIED COMM CART,12SP RK,BLACK EA B  $        3,397.00 36.0%  $          2,174.08 N/A N/A

VTC-5670D 2 DISPLAY 56 - 70 MOBILE VIDEO CONFERENCE CART, 3SP BELOW, 
4SP FRAME AND 10" LEVER LOCK EA  B  $        3,088.00 36.00%  $          1,976.32 N/A N/A

VTC-5670D-BW 2 SCREEN 56-70 UNIFIED COMM CART, BLACK EA B  $        3,088.00 36.0%  $          1,976.32 N/A N/A

VTC-5670D-R 2 DISPLAY 56 - 70 MOBILE VIDEO CONFERENCE CART, 3SP BELOW, 
12 SP RACK AND 10" LEVER LOCK EA  B  $        3,605.00 36.00%  $          2,307.20 N/A N/A

VTC-5670D-RBW 2 SCREEN 56-70 UNIFIED COMM CART,12SP RK,BLACK EA B  $        3,605.00 36.0%  $          2,307.20 N/A N/A
VTC-DWR-5.5 5.5"H X 7.5"D, DRAWER  FOR VTC SERIES CARTS EA  B  $           217.00 36.00%  $             138.88 N/A N/A
VTC-DWR-5.5-BW 5.5"H X 7.5"D, DRAWER  FOR VTC SERIES CARTS, BLACK EA B  $           217.00 36.0%  $             138.88 N/A N/A
VTC-R1214 12 SPACE EIA, 14" DEEP, VTC CART ADD-ON RACK WITH GLASS 

DOOR EA  B  $           567.00 36.00%  $             362.88 N/A N/A
VTC-SPK-SH11 11" HIGH VTC SPEAKER SHELF ONLY EA  B  $           252.00 36.00%  $             161.28 N/A N/A
VTC-SPK-SH11-BW 11" HIGH VTC SPEAKER SHELF ONLY, BLACK EA B  $           252.00 36.0%  $             161.28 N/A N/A
VTC-SPK-SH5.5 5.5" HIGH VTC SPEAKER SHELF ONLY EA  B  $           244.00 36.00%  $             156.16 N/A N/A
VTC-SPK-SH5.5-BW 5.5" HIGH VTC SPEAKER SHELF ONLY, BLACK EA B  $           244.00 36.0%  $             156.16 N/A N/A
VTC-WS-32X12SL 32" WIDE, 12" DEEP VTC WORK SURFACE, SLATE EA  B  $           305.00 36.00%  $             195.20 N/A N/A
VTF1 �1 SPACE (1 3/4 ) VENT PANEL, 25% OPEN AREA EA  B  $             18.22 36.00%  $               11.66 N/A N/A
VTF1-CP12 12 PC. VTF1 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           208.00 36.00%  $             133.12 N/A N/A
VTF2 �2 SPACE (3 1/2 ) VENT PANEL, 25% OPEN AREA EA  B  $             22.00 36.00%  $               14.08 N/A N/A
VTF2-CP12 12 PC. VTF2 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           251.00 36.00%  $             160.64 N/A N/A
VTF3 �3 SPACE (5 1/4 ) VENT PANEL, 25% OPEN AREA EA  B  $             27.00 36.00%  $               17.28 N/A N/A
VTF3-CP6 6 PC. VTF3 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           154.00 36.00%  $               98.56 N/A N/A
VTF4 �4 SPACE (7 ) VENT PANEL, 25% OPEN AREA EA  B  $             31.00 36.00%  $               19.84 N/A N/A
VTF4-CP6 6 PC. VTF4 CONTRACTOR PACK, PANELS IN PLAIN POLY BAGS EA  B  $           172.00 36.00%  $             110.08 N/A N/A
VTP-1 �1 SPACE (1 3/4 ) SLOTTED VENT PANEL, BLACK BRUSHED FINISH EA  B  $             34.00 36.00%  $               21.76 N/A N/A
VTP-2 �2 SPACE (3 1/2 ) SLOTTED VENT PANEL, BLACK BRUSHED FINISH EA  B  $             37.00 36.00%  $               23.68 N/A N/A
VTP-3 �3 SPACE (5 1/4 ) SLOTTED VENT PANEL, BLACK BRUSHED FINISH EA  B  $             53.00 36.00%  $               33.92 N/A N/A

WANGLE-1 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-1-WRK-
27/32 EA  B  $           130.00 36.00%  $               83.20 N/A N/A

WANGLE-2 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-2-WRK-
27/32 EA  B  $           148.00 36.00%  $               94.72 N/A N/A

WANGLE-3 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-3-WRK-
27/32 EA  B  $           165.00 36.00%  $             105.60 N/A N/A

WANGLE-4 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-4-WRK-
27/32 EA  B  $           183.00 36.00%  $             117.12 N/A N/A

WANGLE-5 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-5-WRK-
27/32 EA  B  $           201.00 36.00%  $             128.64 N/A N/A
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WL-60 MAGNETIC WORK LIGHT, INCLUDES  BULB EA  B  $             92.00 36.00%  $               58.88 N/A N/A

WM-15-12 � �15 SPACE (26 1/4 ), WALL MOUNT RELAY RACK, 12  DEEP, BLACK 
FINISH EA  B  $           209.00 36.00%  $             133.76 N/A N/A

WM-15-18 � �15 SPACE (26 1/4 ), WALL MOUNT RELAY RACK, 18  DEEP, BLACK 
FINISH EA  B  $           254.00 36.00%  $             162.56 N/A N/A

WM-30-12 � �30 SPACE (52 1/2 ), WALL MOUNT RELAY RACK, 12  DEEP, BLACK 
FINISH EA  B  $           245.00 36.00%  $             156.80 N/A N/A

WM-30-18 � �30 SPACE (52 1/2 ), WALL MOUNT RELAY RACK, 18  DEEP, BLACK 
FINISH EA  B  $           283.00 36.00%  $             181.12 N/A N/A

WM-8-12 � �8 SPACE (14 ), WALL MOUNT RELAY RACK, 12 DEEP, BLACK 
FINISH EA  B  $           203.00 36.00%  $             129.92 N/A N/A

WM-8-18 � �8 SPACE (14 ), WALL MOUNT RELAY RACK, 18 DEEP, BLACK 
FINISH EA  B  $           233.00 36.00%  $             149.12 N/A N/A

WMANGLE-1-3642 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-1-
WMRK3642 EA  B  $           147.00 36.00%  $               94.08 N/A N/A

WMANGLE-1-48 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-1-
WMRK48 EA  B  $           159.00 36.00%  $             101.76 N/A N/A

WMANGLE-2-3642 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-2-
WMRK3642 EA  B  $           164.00 36.00%  $             104.96 N/A N/A

WMANGLE-2-48 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-2-
WMRK48 EA  B  $           176.00 36.00%  $             112.64 N/A N/A

WMANGLE-3-3642 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-3-
WMRK3642 EA  B  $           178.00 36.00%  $             113.92 N/A N/A

WMANGLE-3-48 PAIR RAISED-FLOOR SUPPORT ANGLES, FOR USE WITH RIB-3-
WMRK48 EA  B  $           193.00 36.00%  $             123.52 N/A N/A

WMRK-2436 � �24 SPACE (42 ), 36 DEEP GANGABLE SERVER RACK, BLACK 
FINISH EA  B  $        1,344.00 36.00%  $             860.16 N/A N/A

WMRK-2436SVR � �24 SPACE (42 ), 36  DEEP GANGABLE CONFIGURED SERVER RACK 
WITH SIDE PANELS, BLACK FINISH EA  B  $        3,042.00 36.00%  $          1,946.88 N/A N/A

WMRK-2436SVR-AB � �24 SPACE (42 ), 36  DEEP GANGABLE CONFIGURED SERVER RACK 
WITHOUT SIDE PANELS, BLACK FINISH EA  B  $        2,424.00 36.00%  $          1,551.36 N/A N/A

WMRK-2442 � �24 SPACE (42 ), 42 DEEP GANGABLE SERVER RACK, BLACK 
FINISH EA  B  $        1,415.00 36.00%  $             905.60 N/A N/A

WMRK-4236 � �42 SPACE (73 1/2 ), 36  DEEP GANGABLE SERVER RACK, BLACK 
FINISH EA  B  $        1,494.00 36.00%  $             956.16 N/A N/A

WMRK-4236SVR � �42 SPACE (73 1/2 ), 36  DEEP GANGABLE CONFIGURED SERVER 
RACK WITH SIDE PANELS, BLACK FINISH EA  B  $        3,400.00 36.00%  $          2,176.00 N/A N/A

WMRK-4236SVR-AB � �42 SPACE (73 1/2 ), 36  DEEP GANGABLE CONFIGURED SERVER 
RACK WITHOUT SIDE PANELS, BLACK FINISH EA  B  $        2,597.00 36.00%  $          1,662.08 N/A N/A

WMRK-4242 � �42 SPACE (73 1/2 ), 42  DEEP GANGABLE SERVER RACK, BLACK 
FINISH EA  B  $        1,712.00 36.00%  $          1,095.68 N/A N/A

WMRK-4242SVR � �42 SPACE (73 1/2 ), 42  DEEP GANGABLE CONFIGURED SERVER 
RACK WITH SIDE PANELS, BLACK FINISH EA  B  $        3,623.00 36.00%  $          2,318.72 N/A N/A

WMRK-4242SVR-AB � �42 SPACE (73 1/2 ),42  DEEP GANGABLE CONFIGURED SERVER 
RACK WITHOUT SIDE PANELS, BLACK FINISH EA  B  $        2,782.00 36.00%  $          1,780.48 N/A N/A

WMRK-4248 � �42 SPACE (73 1/2 ), 48  DEEP GANGABLE SERVER RACK, BLACK 
FINISH EA  B  $        1,855.00 36.00%  $          1,187.20 N/A N/A

WMRK-4536 � �45 SPACE (78 3/4 ), 36  DEEP GANGABLE SERVER RACK, BLACK 
FINISH EA  B  $        1,582.00 36.00%  $          1,012.48 N/A N/A
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WMRK-4542 � �45 SPACE (78 3/4 ), 42  DEEP GANGABLE SERVER RACK, BLACK 
FINISH EA  B  $        1,795.00 36.00%  $          1,148.80 N/A N/A

WMRK-4548 � �45 SPACE (78 3/4 ), 48  DEEP GANGABLE SERVER RACK, BLACK 
FINISH EA  B  $        1,938.00 36.00%  $          1,240.32 N/A N/A

WMRK-Z4 SEISMIC FLOOR ANCHOR BRACKETS FOR THE WMRK SERIES EA  B  $             48.00 36.00%  $               30.72 N/A N/A
WMS-1614DC WALLMOUNT SHELF 16"W X 14"D, DARK CHERRY SIDES EA  B  $           173.00 36.00%  $             110.72 N/A N/A
WMS-1614GS WALLMOUNT SHELF 16"W X 14"D, GRAYSTONE SIDES EA  B  $           173.00 36.00%  $             110.72 N/A N/A
WMS-1614MP WALLMOUNT SHELF 16"W X 14"D, MAPLE SIDES EA  B  $           173.00 36.00%  $             110.72 N/A N/A
WMS-20 � � �WALLMOUNT AMP SHELF 20 1/2  W X 14  H X 17  D, EA  B  $           145.00 36.00%  $               92.80 N/A N/A

WR-24-32 24 SPACE (42") 26" DEEP ROTATING ROLL OUT SYSTEM, DOES NOT 
REQUIRE TRACKS OR STANDS, BLACK FINISH EA  B  $        2,035.00 36.00%  $          1,302.40 N/A N/A

WR-37-32 37 SPACE (64 3/4") 26" DEEP ROTATING ROLL OUT SYSTEM, DOES 
NOT REQUIRE TRACKS OR STANDS, BLACK FINISH EA  B  $        2,185.00 36.00%  $          1,398.40 N/A N/A

WR-37-42 37 SPACE (64 3/4") 36" DEEP ROTATING ROLL OUT SYSTEM, DOES 
NOT REQUIRE TRACKS OR STANDS, BLACK FINISH EA  B  $        2,307.00 36.00%  $          1,476.48 N/A N/A

WR-44-32 44 SPACE (77") 26" DEEP ROTATING ROLL OUT SYSTEM, DOES NOT 
REQUIRE TRACKS OR STANDS, BLACK FINISH EA  B  $        2,322.00 36.00%  $          1,486.08 N/A N/A

WR-44-42 44 SPACE (77") 36" DEEP ROTATING ROLL OUT SYSTEM, DOES NOT 
REQUIRE TRACKS OR STANDS, BLACK FINISH EA  B  $        2,392.00 36.00%  $          1,530.88 N/A N/A

WRFD-24 SOLID FRONT DOOR, FITS 24 SPACE WR SERIES RACKS, BLACK 
FINISH EA  B  $           284.00 36.00%  $             181.76 N/A N/A

WRFD-37 SOLID FRONT DOOR, FITS 37 SPACE WR SERIES RACKS, BLACK 
FINISH EA  B  $           302.00 36.00%  $             193.28 N/A N/A

WRFD-44 SOLID FRONT DOOR, FITS 44 SPACE WR SERIES RACKS, BLACK 
FINISH EA  B  $           341.00 36.00%  $             218.24 N/A N/A

WRINKLE BLACK WRINKLE FINISH TOUCH-UP KIT FOR OUR RACKS EA  B  $             27.00 36.00%  $               17.28 N/A N/A

WRK-24-27 � �24 SPACE (42 ), 27  DEEP GANGABLE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,159.00 36.00%  $             741.76 N/A N/A

WRK-24-32 � �24 SPACE (42 ), 32  DEEP GANGABLE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,234.00 36.00%  $             789.76 N/A N/A

WRK-24MDK �24 SPACE ROLLING STUDIO ENCLOSURE KIT, 32  DEEP, BLACK 
FINISH EA  B  $        2,137.00 36.00%  $          1,367.68 N/A N/A

WRK-24SA-27 � �24 SPACE (42 ), 27  DEEP STAND ALONE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,189.00 36.00%  $             760.96 N/A N/A

WRK-24SA-27LRD � �24 SPACE (42 ), 27  DEEP STAND ALONE RACK WITHOUT REAR 
DOOR, BLACK FINISH EA  B  $        1,124.00 36.00%  $             719.36 N/A N/A

WRK-24SA-32 � �24 SPACE (42 ), 32  DEEP STAND ALONE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,294.00 36.00%  $             828.16 N/A N/A

WRK-37-27 � �37 SPACE (64 3/4 ), 27  DEEP GANGABLE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,310.00 36.00%  $             838.40 N/A N/A

WRK-37-27LRD � �37 SPACE (64 3/4 ), 27  DEEP GANGABLE RACK WITHOUT REAR 
DOOR, BLACK FINISH EA  B  $        1,184.00 36.00%  $             757.76 N/A N/A

WRK-37-32 � �37 SPACE (64 3/4 ), 32  DEEP GANGABLE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,370.00 36.00%  $             876.80 N/A N/A

WRK-37SA-27 � �37 SPACE (64 3/4 ), 27  DEEP STAND ALONE RACK WITH REAR 
DOOR, BLACK FINISH EA  B  $        1,355.00 36.00%  $             867.20 N/A N/A

WRK-37SA-27LRD � �37 SPACE (64 3/4 ), 27  DEEP STAND ALONE RACK WITHOUT 
REAR DOOR, BLACK FINISH EA  B  $        1,229.00 36.00%  $             786.56 N/A N/A
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WRK-37SA-32 � �37 SPACE (64 3/4 ), 32  DEEP STAND ALONE RACK WITH REAR 
DOOR, BLACK FINISH EA  B  $        1,445.00 36.00%  $             924.80 N/A N/A

WRK-40-27 � �40 SPACE (70 ), 27  DEEP GANGABLE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,400.00 36.00%  $             896.00 N/A N/A

WRK-40-27LRD � �40 SPACE (70 ), 27  DEEP GANGABLE RACK WITHOUT REAR 
DOOR, BLACK FINISH EA  B  $        1,270.00 36.00%  $             812.80 N/A N/A

WRK-40-32 � �40 SPACE (70 ), 32  DEEP GANGABLE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,430.00 36.00%  $             915.20 N/A N/A

WRK-40-32LRD � �40 SPACE (70 ), 32  DEEP GANGABLE RACK WITHOUT REAR 
DOOR, BLACK FINISH EA  B  $        1,299.00 36.00%  $             831.36 N/A N/A

WRK-40SA-27 � �40 SPACE (70 ), 27  DEEP STAND ALONE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,445.00 36.00%  $             924.80 N/A N/A

WRK-40SA-27LRD � �40 SPACE (70 ), 27  DEEP STAND ALONE RACK WITHOUT REAR 
DOOR, BLACK FINISH EA  B  $        1,315.00 36.00%  $             841.60 N/A N/A

WRK-40SA-32 � �40 SPACE (70 ), 32  DEEP STAND ALONE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,475.00 36.00%  $             944.00 N/A N/A

WRK-44-27 � �44 SPACE (77 ), 27  DEEP GANGABLE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,445.00 36.00%  $             924.80 N/A N/A

WRK-44-27LRD � �44 SPACE (77 ), 27  DEEP GANGABLE RACK WITHOUT REAR 
DOOR, BLACK FINISH EA  B  $        1,310.00 36.00%  $             838.40 N/A N/A

WRK-44-32 � �44 SPACE (77 ), 32  DEEP GANGABLE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,490.00 36.00%  $             953.60 N/A N/A

WRK-44-32LRD � �44 SPACE (77 ), 32  DEEP GANGABLE RACK WITHOUT REAR 
DOOR, BLACK FINISH EA  B  $        1,355.00 36.00%  $             867.20 N/A N/A

WRK-44SA-27 � �44 SPACE (77 ), 27  DEEP STAND ALONE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,490.00 36.00%  $             953.60 N/A N/A

WRK-44SA-27AXS �41 SPACE (71 3/4 ), 20" DEEP AX-S SYSTEM HOUSED IN A WRK-
44SA-27, BLACK FINISH EA  B  $        2,270.00 36.00%  $          1,452.80 N/A N/A

WRK-44SA-27LRD � �44 SPACE (77 ), 27  DEEP STAND ALONE RACK WITHOUT REAR 
DOOR, BLACK FINISH EA  B  $        1,355.00 36.00%  $             867.20 N/A N/A

WRK-44SA-32 � �44 SPACE (77 ), 32  DEEP STAND ALONE RACK WITH REAR DOOR, 
BLACK FINISH EA  B  $        1,610.00 36.00%  $          1,030.40 N/A N/A

WRK-44SA-32AXS-26 �41 SPACE (71 3/4 ), 26" DEEP AX-S SYSTEM HOUSED IN A WRK-
44SA-32, BLACK FINISH EA  B  $        2,511.00 36.00%  $          1,607.04 N/A N/A

WRK-44SA-32LRD � �44 SPACE (77 ), 32  DEEP STAND ALONE RACK WITHOUT REAR 
DOOR, BLACK FINISH EA  B  $        1,475.00 36.00%  $             944.00 N/A N/A

WRK-RR24 �24 SPACE (42 ) WRK ADDITIONAL RAIL KIT EA  B  $           116.00 36.00%  $               74.24 N/A N/A
WRK-RR37 �37 SPACE (64 3/4 ) WRK ADDITIONAL RAIL KIT EA  B  $           129.00 36.00%  $               82.56 N/A N/A
WRK-RR40 �40 SPACE (70 ) WRK REAR ADDITIONAL KIT EA  B  $           138.00 36.00%  $               88.32 N/A N/A
WRK-RR44 �44 SPACE (77 ) WRK REAR ADDITIONAL KIT EA  B  $           148.00 36.00%  $               94.72 N/A N/A

WRK-TEMP-27 ROUGH IN TEMPLATE FOR 27" DEEP WRK'S FOR PRE-DRILLING 
FLOOR ANCHOR BOLTS, ETC. EA  B  $             51.00 36.00%  $               32.64 N/A N/A

WRK-TEMP-32 ROUGH IN TEMPLATE FOR 32" DEEP WRK'S FOR PRE-DRILLING 
FLOOR ANCHOR BOLTS, ETC. EA  B  $             56.00 36.00%  $               35.84 N/A N/A

WRK-Z4 SEISMIC FLOOR ANCHOR BRACKETS FOR THE WRK SERIES EA  B  $             48.00 36.00%  $               30.72 N/A N/A
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WRP-4 4 SP. LOW PROFILE WALL RACK, 23" USEABLE DEPTH 150 LBS 
CAPACITY W/ PLEXI WINDOW TOP, PUTTY FINISH EA  B  $           564.00 36.00%  $             360.96 N/A N/A

WRP-6 6 SP. LOW PROFILE WALL RACK, 23" USEABLE DEPTH 150 LBS 
CAPACITY W/ PLEXI WINDOW TOP, PUTTY FINISH EA  B  $           583.00 36.00%  $             373.12 N/A N/A

WRP-8 8 SP. LOW PROFILE WALL RACK, 23" USEABLE DEPTH 150 LBS 
CAPACITY W/ PLEXI WINDOW TOP, PUTTY FINISH EA  B  $           637.00 36.00%  $             407.68 N/A N/A

WRPFD-24 PLEXI FRONT DOOR, FITS 24 SPACE WR SERIES RACKS, BLACK 
FINISH EA  B  $           612.00 36.00%  $             391.68 N/A N/A

WRPFD-37 PLEXI FRONT DOOR, FITS 37 SPACE WR SERIES RACKS, BLACK 
FINISH EA  B  $           677.00 36.00%  $             433.28 N/A N/A

WRPFD-44 PLEXI FRONT DOOR, FITS 44 SPACE WR SERIES RACKS, BLACK 
FINISH EA  B  $           769.00 36.00%  $             492.16 N/A N/A

WR-RAP-24 REAR ACCESS PANEL, FITS 24 SPACE WR RACKS EA  B  $           213.00 36.00%  $             136.32 N/A N/A
WR-RAP-37 REAR ACCESS PANEL, FITS 37 SPACE WR RACKS EA  B  $           258.00 36.00%  $             165.12 N/A N/A
WR-RAP-44 REAR ACCESS PANEL, FITS 44 SPACE WR RACKS EA  B  $           287.00 36.00%  $             183.68 N/A N/A
WR-RR-24 24 SPACE (42") WR REAR RAIL KIT EA  B  $             97.00 36.00%  $               62.08 N/A N/A
WR-RR-37 37 SPACE (64 3/4") WR REAR RAIL KIT EA  B  $           110.00 36.00%  $               70.40 N/A N/A
WR-RR-44 44 SPACE (77") WR REAR RAIL KIT EA  B  $           132.00 36.00%  $               84.48 N/A N/A

WRS-4 4 SP. LOW PROFILE WALL RACK, 23" USEABLE DEPTH, 150 LBS 
CAPACITY, SOLID TOP, BLACK EA  B  $           510.00 36.00%  $             326.40 N/A N/A

WRS-6 6 SP. LOW PROFILE WALL RACK, 23" USEABLE DEPTH, 150 LBS 
CAPACITY, SOLID TOP, BLACK EA  B  $           529.00 36.00%  $             338.56 N/A N/A

WRS-8 8 SP. LOW PROFILE WALL RACK, 23" USEABLE DEPTH, 150 LBS 
CAPACITY, SOLID TOP, BLACK EA  B  $           596.00 36.00%  $             381.44 N/A N/A

WS1-ISRK-21G ISRK WORK SURFACE, GRAPHITE LAMINATE FINISH, T-MOLD 
TRIM EA  B  $           268.00 36.00%  $             171.52 N/A N/A

WS1-S18-GBC SINGLE BAY BLACK T-MOLD TRIM - CENTER (LEFT AND RIGHT 
SIDE UNFINISHED) EA  B  $           330.00 36.00%  $             211.20 N/A N/A

WS1-S18-GBF SINGLE BAY BLACK T-MOLD TRIM - FINISHED ALL SIDES EA  B  $           330.00 36.00%  $             211.20 N/A N/A

WS1-S18-GBL SINGLE BAY BLACK T-MOLD TRIM - RADIUS EDGE LEFT (RIGHT 
SIDE UNFINISHED) EA B  $           319.78 36.0%  $             204.66 N/A N/A

WS1-S18-GBR SINGLE BAY BLACK T-MOLD TRIM - RADIUS EDGE RIGHT (LEFT 
SIDE UNFINISHED) EA  B  $           330.00 36.00%  $             211.20 N/A N/A

WS1-S18-GOC SINGLE BAY BEVELED OAK TRIM - CENTER (LEFT AND RIGHT 
SIDE UNFINISHED) EA B  $           475.02 36.0%  $             304.01 N/A N/A

WS1-S18-GOF SINGLE BAY BEVELED OAK TRIM - FINISHED ALL SIDES EA  B  $           490.00 36.00%  $             313.60 N/A N/A

WS1-S18-GOL SINGLE BAY BEVELED OAK TRIM - RADIUS EDGE LEFT (RIGHT 
SIDE UNFINISHED) EA  B  $           490.00 36.00%  $             313.60 N/A N/A

WS1-S18-GOR SINGLE BAY BEVELED OAK TRIM - RADIUS EDGE RIGHT (LEFT 
SIDE UNFINISHED) EA  B  $           490.00 36.00%  $             313.60 N/A N/A

WS245-S18-GBC 2 BAY 45 DEGREE CORNER BLACK T-MOLD TRIM - CENTER (LEFT 
AND RIGHT SIDE UNFINISHED) EA  B  $           483.00 36.00%  $             309.12 N/A N/A

WS245-S18-GBF 2 BAY 45 DEGREE CORNER BLACK T-MOLD TRIM - FINISHED ALL 
SIDES EA B  $           468.80 36.0%  $             300.03 N/A N/A

WS245-S18-GBL 2 BAY 45 DEGREE CORNER BLACK T-MOLD TRIM - RADIUS EDGE 
LEFT (RIGHT SIDE UNFINISHED) EA  B  $           483.00 36.00%  $             309.12 N/A N/A

WS245-S18-GBR 2 BAY 45 DEGREE CORNER BLACK T-MOLD TRIM - RIGHT (LEFT 
SIDE UNFINISHED) EA  B  $           483.00 36.00%  $             309.12 N/A N/A
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WS245-S18-GOC 2 BAY 45 DEGREE CORNER BEVELED OAK TRIM - CENTER (LEFT 
AND RIGHT SIDE UNFINISHED) EA B  $        1,127.06 36.0%  $             721.32 N/A N/A

WS245-S18-GOF 2 BAY 45 DEGREE CORNER BEVELED OAK TRIM - FINISHED ALL 
SIDES EA B  $        1,127.06 36.0%  $             721.32 N/A N/A

WS245-S18-GOL 2 BAY 45 DEGREE CORNER BEVELED OAK TRIM - RADIUS EDGE 
LEFT (RIGHT SIDE UNFINISHED) EA  B  $        1,161.00 36.00%  $             743.04 N/A N/A

WS245-S18-GOR 2 BAY 45 DEGREE CORNER BEVELED OAK TRIM - RADIUS EDGE 
RIGHT (LEFT SIDE UNFINISHED) EA B  $        1,127.06 36.0%  $             721.32 N/A N/A

WS2-M26-18 �TWO BAY LAMINATE WRITING SHELF, 18  DEEP, FITS 26" DEEP 
MRK SERIES RACKS EA  B  $           660.00 36.00%  $             422.40 N/A N/A

WS2-M26-24 �TWO BAY LAMINATE WRITING SHELF, 24  DEEP, FITS 26" DEEP 
MRK SERIES RACKS EA  B  $           792.00 36.00%  $             506.88 N/A N/A

WS2-M31-18 �TWO BAY LAMINATE WRITING SHELF, 18  DEEP, FITS 31" DEEP 
MRK SERIES RACKS EA  B  $           660.00 36.00%  $             422.40 N/A N/A

WS2-M31-24 �TWO BAY LAMINATE WRITING SHELF, 24  DEEP, FITS 31" DEEP 
MRK, VRK, VMRK SERIES RACKS EA  B  $           792.00 36.00%  $             506.88 N/A N/A

WS2-S18-GBC TWO BAY STRAIGHT BLACK T-MOLD TRIM  - CENTER (LEFT AND 
RIGHT SIDE UNFINISHED) EA  B  $           528.00 36.00%  $             337.92 N/A N/A

WS2-S18-GBF TWO BAY STRAIGHT BLACK T-MOLD TRIM  - FINISHED ALL SIDES EA  B  $           528.00 36.00%  $             337.92 N/A N/A

WS2-S18-GBL TWO BAY STRAIGHT BLACK T-MOLD TRIM  - LEFT (RIGHT SIDE 
UNFINISHED) EA  B  $           528.00 36.00%  $             337.92 N/A N/A

WS2-S18-GBR TWO BAY STRAIGHT BLACK T-MOLD TRIM  - RIGHT (LEFT SIDE 
UNFINISHED) EA  B  $           528.00 36.00%  $             337.92 N/A N/A

WS2-S18-GOC TWO BAY STRAIGHT BEVELED OAK TRIM - CENTER (LEFT AND 
RIGHT SIDE UNFINISHED) EA B  $           900.38 36.0%  $             576.24 N/A N/A

WS2-S18-GOF TWO BAY STRAIGHT BEVELED OAK TRIM - FINISHED ALL SIDES EA  B  $           928.00 36.00%  $             593.92 N/A N/A

WS2-S18-GOL TWO BAY STRAIGHT BEVELED OAK TRIM - LEFT (RIGHT SIDE 
UNFINISHED) EA B  $           900.38 36.0%  $             576.24 N/A N/A

WS2-S18-GOR TWO BAY STRAIGHT BEVELED OAK TRIM - RIGHT (LEFT SIDE 
UNFINISHED) EA B  $           900.38 36.0%  $             576.24 N/A N/A

WS2-W27-18 �TWO BAY LAMINATE WRITING SHELF, 18  DEEP, FITS 27" DEEP 
WRK SERIES RACKS EA  B  $           654.00 36.00%  $             418.56 N/A N/A

WS2-W27-24 �TWO BAY LAMINATE WRITING SHELF, 24  DEEP, FITS 27" DEEP 
WRK SERIES RACKS EA  B  $           784.00 36.00%  $             501.76 N/A N/A

WS2-W32-18 �TWO BAY LAMINATE WRITING SHELF, 18  DEEP, FITS 32" DEEP 
WRK SERIES RACKS EA  B  $           654.00 36.00%  $             418.56 N/A N/A

WS2-W32-24 �TWO BAY LAMINATE WRITING SHELF, 24  DEEP, FITS 32" DEEP 
WRK SERIES RACKS EA  B  $           784.00 36.00%  $             501.76 N/A N/A

WS390-S18-GBC 3 BAY 90 DEGREE CORNER BLACK T-MOLD TRIM - CENTER (LEFT 
AND RIGHT SIDE UNFINISHED) EA  B  $           683.00 36.00%  $             437.12 N/A N/A

WS390-S18-GBF 3 BAY 90 DEGREE CORNER BLACK T-MOLD TRIM - FINISHED ALL 
SIDES EA  B  $           683.00 36.00%  $             437.12 N/A N/A

WS390-S18-GBL 3 BAY 90 DEGREE CORNER BLACK T-MOLD TRIM - RADIUS EDGE 
LEFT (RIGHT SIDE UNFINISHED) EA  B  $           683.00 36.00%  $             437.12 N/A N/A

WS390-S18-GBR 3 BAY 90 DEGREE CORNER BLACK T-MOLD TRIM - RIGHT (LEFT 
SIDE UNFINISHED) EA B  $           662.70 36.0%  $             424.13 N/A N/A
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WS390-S18-GOC 3 BAY 90 DEGREE CORNER BEVELED OAK TRIM - CENTER (LEFT 
AND RIGHT SIDE UNFINISHED) EA B  $        1,565.30 36.0%  $          1,001.79 N/A N/A

WS390-S18-GOF 3 BAY 90 DEGREE CORNER BEVELED OAK TRIM - FINISHED ALL 
SIDES EA  B  $        1,613.00 36.00%  $          1,032.32 N/A N/A

WS390-S18-GOL 3 BAY 90 DEGREE CORNER BEVELED OAK TRIM - RADIUS EDGE 
LEFT (RIGHT SIDE UNFINISHED) EA B  $        1,565.30 36.0%  $          1,001.79 N/A N/A

WS390-S18-GOR 3 BAY 90 DEGREE CORNER BEVELED OAK TRIM - RADIUS EDGE 
RIGHT (LEFT SIDE UNFINISHED) EA B  $        1,565.30 36.0%  $          1,001.79 N/A N/A

WS3-M26-18 �THREE BAY LAMINATE WRITING SHELF, 18  DEEP, FITS 26" DEEP 
MRK SERIES RACKS EA  B  $           924.00 36.00%  $             591.36 N/A N/A

WS3-M26-24 �THREE BAY LAMINATE WRITING SHELF, 24  DEEP, FITS 26" DEEP 
MRK SERIES RACKS EA  B  $        1,056.00 36.00%  $             675.84 N/A N/A

WS3-M31-18 �THREE BAY LAMINATE WRITING SHELF, 18  DEEP, FITS 31" DEEP 
MRK SERIES RACKS EA  B  $           924.00 36.00%  $             591.36 N/A N/A

WS3-M31-24 �THREE BAY LAMINATE WRITING SHELF, 24  DEEP, FITS 31" DEEP 
MRK, VRK, VMRK SERIES RACKS EA  B  $        1,056.00 36.00%  $             675.84 N/A N/A

WS3-S18-GBC THREE BAY STRAIGHT BLACK T-MOLD TRIM - CENTER (LEFT AND 
RIGHT SIDE UNFINISHED) EA  B  $           928.00 36.00%  $             593.92 N/A N/A

WS3-S18-GBF THREE BAY STRAIGHT BLACK T-MOLD TRIM - FINISHED ALL 
SIDES EA  B  $           928.00 36.00%  $             593.92 N/A N/A

WS3-S18-GBL THREE BAY STRAIGHT BLACK T-MOLD TRIM - LEFT (RIGHT SIDE 
UNFINISHED) EA  B  $           928.00 36.00%  $             593.92 N/A N/A

WS3-S18-GBR THREE BAY STRAIGHT BLACK T-MOLD TRIM - RIGHT (LEFT SIDE 
UNFINISHED) EA B  $           900.38 36.0%  $             576.24 N/A N/A

WS3-S18-GOC THREE BAY STRAIGHT BEVELED OAK TRIM - CENTER (LEFT AND 
RIGHT SIDE UNFINISHED) EA B  $        1,425.06 36.0%  $             912.04 N/A N/A

WS3-S18-GOF THREE BAY STRAIGHT BEVELED OAK TRIM - FINISHED ALL SIDES EA B  $        1,425.06 36.0%  $             912.04 N/A N/A

WS3-S18-GOL THREE BAY STRAIGHT BEVELED OAK TRIM - LEFT (RIGHT SIDE 
UNFINISHED) EA  B  $        1,468.00 36.00%  $             939.52 N/A N/A

WS3-S18-GOR THREE BAY STRAIGHT BEVELED OAK TRIM - RIGHT (LEFT SIDE 
UNFINISHED) EA  B  $        1,468.00 36.00%  $             939.52 N/A N/A

WS3-W27-18 �THREE BAY LAMINATE WRITING SHELF, 18  DEEP, FITS 27" DEEP 
WRK SERIES RACKS EA  B  $           915.00 36.00%  $             585.60 N/A N/A

WS3-W27-24 �THREE BAY LAMINATE WRITING SHELF, 24  DEEP, FITS 27" DEEP 
WRK SERIES RACKS EA  B  $        1,045.00 36.00%  $             668.80 N/A N/A

WS3-W32-18 �THREE BAY LAMINATE WRITING SHELF, 18  DEEP, FITS 32" DEEP 
WRK SERIES RACKS EA  B  $           915.00 36.00%  $             585.60 N/A N/A

WS3-W32-24 �THREE BAY LAMINATE WRITING SHELF, 24  DEEP, FITS 32" DEEP 
WRK SERIES RACKS EA  B  $        1,045.00 36.00%  $             668.80 N/A N/A

WS4-M26-18 �FOUR BAY LAMINATE WRITING SHELF, 18  DEEP, FITS 26" DEEP 
MRK SERIES RACKS EA  B  $        1,187.00 36.00%  $             759.68 N/A N/A

WS4-M26-24 �FOUR BAY LAMINATE WRITING SHELF, 24  DEEP, FITS 26" DEEP 
MRK SERIES RACKS EA  B  $        1,319.00 36.00%  $             844.16 N/A N/A

WS4-M31-18 �FOUR BAY LAMINATE WRITING SHELF, 18  DEEP, FITS 31" DEEP 
MRK SERIES RACKS EA  B  $        1,187.00 36.00%  $             759.68 N/A N/A

WS4-M31-24 �FOUR BAY LAMINATE WRITING SHELF, 24  DEEP, FITS 31" DEEP 
MRK, VRK, VMRK SERIES RACKS EA  B  $        1,319.00 36.00%  $             844.16 N/A N/A
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WS4-S18-GBC FOUR BAY STRAIGHT BLACK T-MOLD TRIM - CENTER (LEFT AND 
RIGHT SIDE UNFINISHED) EA B  $        1,086.64 36.0%  $             695.45 N/A N/A

WS4-S18-GBF FOUR BAY STRAIGHT BLACK T-MOLD TRIM - FINISHED ALL SIDES EA  B  $        1,120.00 36.00%  $             716.80 N/A N/A

WS4-S18-GBL FOUR BAY STRAIGHT BLACK T-MOLD TRIM - LEFT (RIGHT SIDE 
UNFINISHED) EA B  $        1,086.64 36.0%  $             695.45 N/A N/A

WS4-S18-GBR FOUR BAY STRAIGHT BLACK T-MOLD TRIM - RIGHT (LEFT SIDE 
UNFINISHED) EA B  $        1,086.64 36.0%  $             695.45 N/A N/A

WS4-S18-GOC FOUR BAY STRAIGHT BEVELED OAK TRIM - CENTER (LEFT AND 
RIGHT SIDE UNFINISHED) EA B  $        1,630.02 36.0%  $          1,043.21 N/A N/A

WS4-S18-GOF FOUR BAY STRAIGHT BEVELED OAK TRIM - FINISHED ALL SIDES EA  B  $        1,679.00 36.00%  $          1,074.56 N/A N/A

WS4-S18-GOL FOUR BAY STRAIGHT BEVELED OAK TRIM - LEFT (RIGHT SIDE 
UNFINISHED) EA B  $        1,630.02 36.0%  $          1,043.21 N/A N/A

WS4-S18-GOR FOUR BAY STRAIGHT BEVELED OAK TRIM - RIGHT (LEFT SIDE 
UNFINISHED) EA B  $        1,630.02 36.0%  $          1,043.21 N/A N/A

WS4-W27-18 �FOUR BAY LAMINATE WRITING SHELF, 18  DEEP, FITS 27" DEEP 
WRK SERIES RACKS EA  B  $        1,176.00 36.00%  $             752.64 N/A N/A

WS4-W27-24 �FOUR BAY LAMINATE WRITING SHELF, 24  DEEP, FITS 27" DEEP 
WRK SERIES RACKS EA  B  $        1,307.00 36.00%  $             836.48 N/A N/A

WS4-W32-18 �FOUR BAY LAMINATE WRITING SHELF, 18  DEEP, FITS 32" DEEP 
WRK SERIES RACKS EA  B  $        1,176.00 36.00%  $             752.64 N/A N/A

WS4-W32-24 �FOUR BAY LAMINATE WRITING SHELF, 24  DEEP, FITS 32" DEEP 
WRK SERIES RACKS EA  B  $        1,307.00 36.00%  $             836.48 N/A N/A

WSB1 1 SPACE (1 3/4") FLANGED STEEL BLANK PANEL, BLACK WRINKLE 
FINISH EA  B  $             17.08 36.00%  $               10.93 N/A N/A

WSB2 2 SPACE (3 1/2") FLANGED STEEL BLANK PANEL, BLACK WRINKLE 
FINISH EA  B  $             22.00 36.00%  $               14.08 N/A N/A

WSB3 3 SPACE (5 1/4") FLANGED STEEL BLANK PANEL, BLACK WRINKLE 
FINISH EA  B  $             27.00 36.00%  $               17.28 N/A N/A

WSB4 4 SPACE (7") FLANGED STEEL BLANK PANEL, BLACK WRINKLE 
FINISH EA  B  $             29.00 36.00%  $               18.56 N/A N/A

WUSS11.5 �WIDE UNIT SHELF SYSTEM, 11.5  DEEP EA  B  $             85.00 36.00%  $               54.40 N/A N/A
WUSS14 WIDE UNIT SHELF SYSTEM, 14" DEEP EA  B  $             90.00 36.00%  $               57.60 N/A N/A
WUSS15.5 �WIDE UNIT SHELF SYSTEM, 15.5  DEEP EA  B  $             92.00 36.00%  $               58.88 N/A N/A
WUSS17.5 �WIDE UNIT SHELF SYSTEM, 17.5  DEEP EA  B  $             96.00 36.00%  $               61.44 N/A N/A
WUSS20.5 �WIDE UNIT SHELF SYSTEM, 20.5  DEEP EA  B  $           103.00 36.00%  $               65.92 N/A N/A

XLRM6 UCP MODULE, FOR XLR STYLE MALE CONNECTIONS, FITS 6 
CONNECTORS EA  B  $             16.30 36.00%  $               10.43 N/A N/A
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Nelson has been removed.
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CAT 5E PATCH CORD PER FOOT ADDER CAT 5E PATCH CORD PER FOOT ADDER FT  $        0.36 30.0%  $         0.25 N/A N/A
CAT 6 PATCH CORD PER FOOT ADDER CAT 6 PATCH CORD PER FOOT ADDER FT  $        0.41 30.0%  $         0.29 N/A N/A
CAT 6 SMALL DIAMETER PATCH CORD PER 
FOOT ADDER

CAT 6 SMALL DIAMETER PATCH CORD PER FOOT 
ADDER FT  $        0.43 30.0%  $         0.30 N/A N/A

CAT 6A PATCH CORD PER FOOT ADDER CAT 6A PATCH CORD PER FOOT ADDER FT  $        0.81 30.0%  $         0.56 N/A N/A
FA4G-LCLC-XX BASE - LC-LC DUPLEX OM4 EA  $      26.43 30.0%  $       18.50 N/A N/A
FA4G-LCSC-XX BASE - LC-SC DUPLEX OM4 EA  $      25.71 30.0%  $       18.00 N/A N/A
FA4G-LCST-XX BASE - LC-ST DUPLEX OM4 EA  $      25.71 30.0%  $       18.00 N/A N/A
FA4G-LULU-XX BASE - LC-LC UNIBOOT OM4 EA  $      38.57 30.0%  $       27.00 N/A N/A
FA4G-SCSC-XX BASE - SC-SC DUPLEX OM4 EA  $      25.00 30.0%  $       17.50 N/A N/A
FA4G-STSC-XX BASE - SC-ST DUPLEX OM4 EA  $      25.00 30.0%  $       17.50 N/A N/A
FA4G-STST-XX BASE - ST-ST DUPLEX OM4 EA  $      25.00 30.0%  $       17.50 N/A N/A
FA62-LCLC-XX BASE - LC-LC DUPLEX OM1 EA  $      26.43 30.0%  $       18.50 N/A N/A
FA62-LCSC-XX BASE - LC-SC DUPLEX OM1 EA  $      25.71 30.0%  $       18.00 N/A N/A
FA62-LCST-XX BASE - LC-ST DUPLEX OM1 EA  $      25.71 30.0%  $       18.00 N/A N/A
FA62-SCSC-XX BASE - SC-SC DUPLEX OM1 EA  $      25.00 30.0%  $       17.50 N/A N/A
FA62-STSC-XX BASE - SC-ST DUPLEX OM1 EA  $      25.00 30.0%  $       17.50 N/A N/A
FA62-STST-XX BASE - ST-ST DUPLEX OM1 EA  $      25.00 30.0%  $       17.50 N/A N/A
FASM-LCLC-XX BASE - LC-LC DUPLEX SM EA  $      32.14 30.0%  $       22.50 N/A N/A
FASM-LCSC-XX BASE - LC-SC DUPLEX SM EA  $      30.00 30.0%  $       21.00 N/A N/A
FASM-LCST-XX BASE - LC-ST DUPLEX SM EA  $      30.00 30.0%  $       21.00 N/A N/A
FASM-LULU-XX BASE - LC-LC UNIBOOT SM EA  $      42.86 30.0%  $       30.00 N/A N/A
FASM-SCSC-XX BASE - SC-SC DUPLEX SM EA  $      27.86 30.0%  $       19.50 N/A N/A
FASM-STSC-XX BASE - SC-ST DUPLEX SM EA  $      27.86 30.0%  $       19.50 N/A N/A
FASM-STST-XX BASE - ST-ST DUPLEX SM EA  $      27.86 30.0%  $       19.50 N/A N/A
FAXG-LCLC-XX BASE - LC-LC DUPLEX OM3 EA  $      26.43 30.0%  $       18.50 N/A N/A
FAXG-LCSC-XX BASE - LC-SC DUPLEX OM3 EA  $      25.71 30.0%  $       18.00 N/A N/A
FAXG-LCST-XX BASE - LC-ST DUPLEX OM3 EA  $      25.71 30.0%  $       18.00 N/A N/A
FAXG-LULU-XX BASE - LC-LC UNIBOOT OM3 EA  $      38.57 30.0%  $       27.00 N/A N/A
FAXG-SCSC-XX BASE - SC-SC DUPLEX OM3 EA  $      25.00 30.0%  $       17.50 N/A N/A
FAXG-STSC-XX BASE - SC-ST DUPLEX OM3 EA  $      25.00 30.0%  $       17.50 N/A N/A
FAXG-STST-XX BASE - ST-ST DUPLEX OM3 EA  $      25.00 30.0%  $       17.50 N/A N/A
G-FA4G-LCLC-XX BASE - CORNING - LC-LC DUPLEX OM4 EA  $      37.86 30.0%  $       26.50 N/A N/A
G-FA4G-LCSC-XX BASE - CORNING - LC-SC DUPLEX OM4 EA  $      33.29 30.0%  $       23.30 N/A N/A
G-FA4G-LCST-XX BASE - CORNING - LC-ST DUPLEX OM4 EA  $      33.29 30.0%  $       23.30 N/A N/A
G-FA4G-LULU-XX BASE - CORNING - LC-LC UNIBOOT OM4 EA  $      48.57 30.0%  $       34.00 N/A N/A
G-FA4G-SCSC-XX BASE - CORNING - SC-SC DUPLEX OM4 EA  $      28.57 30.0%  $       20.00 N/A N/A
G-FA4G-STSC-XX BASE - CORNING - SC-ST DUPLEX OM4 EA  $      28.57 30.0%  $       20.00 N/A N/A
G-FA4G-STST-XX BASE - CORNING - ST-ST DUPLEX OM4 EA  $      28.57 30.0%  $       20.00 N/A N/A
G-FA62-LCLC-XX BASE - CORNING - LC-LC DUPLEX OM1 EA  $      37.86 30.0%  $       26.50 N/A N/A
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G-FA62-LCSC-XX BASE - CORNING - LC-SC DUPLEX OM1 EA  $      33.29 30.0%  $       23.30 N/A N/A
G-FA62-LCST-XX BASE - CORNING - LC-ST DUPLEX OM1 EA  $      33.29 30.0%  $       23.30 N/A N/A
G-FA62-SCSC-XX BASE - CORNING - SC-SC DUPLEX OM1 EA  $      28.57 30.0%  $       20.00 N/A N/A
G-FA62-STSC-XX BASE - CORNING - SC-ST DUPLEX OM1 EA  $      28.57 30.0%  $       20.00 N/A N/A
G-FA62-STST-XX BASE - CORNING - ST-ST DUPLEX OM1 EA  $      28.57 30.0%  $       20.00 N/A N/A
G-FASM-LCLC-XX BASE - CORNING - LC-LC DUPLEX SM EA  $      48.43 30.0%  $       33.90 N/A N/A
G-FASM-LCSC-XX BASE - CORNING - LC-SC DUPLEX SM EA  $      42.71 30.0%  $       29.90 N/A N/A
G-FASM-LCST-XX BASE - CORNING - LC-ST DUPLEX SM EA  $      42.71 30.0%  $       29.90 N/A N/A
G-FASM-LULU-XX BASE - CORNING - LC-LC UNIBOOT SM EA  $      57.14 30.0%  $       40.00 N/A N/A
G-FASM-SCSC-XX BASE - CORNING - SC-SC DUPLEX SM EA  $      37.00 30.0%  $       25.90 N/A N/A
G-FASM-STSC-XX BASE - CORNING - SC-ST DUPLEX SM EA  $      37.00 30.0%  $       25.90 N/A N/A
G-FASM-STST-XX BASE - CORNING - ST-ST DUPLEX SM EA  $      37.00 30.0%  $       25.90 N/A N/A
G-FAXG-LCLC-XX BASE - CORNING - LC-LC DUPLEX OM3 EA  $      37.86 30.0%  $       26.50 N/A N/A
G-FAXG-LCSC-XX BASE - CORNING - LC-SC DUPLEX OM3 EA  $      33.29 30.0%  $       23.30 N/A N/A
G-FAXG-LCST-XX BASE - CORNING - LC-ST DUPLEX OM3 EA  $      33.29 30.0%  $       23.30 N/A N/A
G-FAXG-LULU-XX BASE - CORNING - LC-LC UNIBOOT OM3 EA  $      48.57 30.0%  $       34.00 N/A N/A
G-FAXG-SCSC-XX BASE - CORNING - SC-SC DUPLEX OM3 EA  $      28.57 30.0%  $       20.00 N/A N/A
G-FAXG-STSC-XX BASE - CORNING - SC-ST DUPLEX OM3 EA  $      28.57 30.0%  $       20.00 N/A N/A
G-FAXG-STST-XX BASE - CORNING - ST-ST DUPLEX OM3 EA  $      28.57 30.0%  $       20.00 N/A N/A
OM1 DUPLEX PLENUM PER FOOT ADDER OM1 DUPLEX PLENUM PER FOOT ADDER FT  $        0.31 30.0%  $         0.22 N/A N/A
OM1 DUPLEX PLENUM PER FOOT ADDER - 
CORNING OM1 DUPLEX PLENUM PER FOOT ADDER - CORNING FT  $        0.46 30.0%  $         0.32 N/A N/A

OM1 DUPLEX PVC PER FOOT ADDER OM1 DUPLEX PVC PER FOOT ADDER FT  $        0.29 30.0%  $         0.20 N/A N/A
OM1 DUPLEX PVC PER FOOT ADDER - CORNING OM1 DUPLEX PVC PER FOOT ADDER - CORNING FT  $        0.37 30.0%  $         0.26 N/A N/A
OM3 DUPLEX PLENUM PER FOOT ADDER OM3 DUPLEX PLENUM PER FOOT ADDER FT  $        0.37 30.0%  $         0.26 N/A N/A
OM3 DUPLEX PLENUM PER FOOT ADDER - 
CORNING OM3 DUPLEX PLENUM PER FOOT ADDER - CORNING FT  $        0.86 30.0%  $         0.60 N/A N/A

OM3 DUPLEX PVC PER FOOT ADDER OM3 DUPLEX PVC PER FOOT ADDER FT  $        0.34 30.0%  $         0.24 N/A N/A
OM3 DUPLEX PVC PER FOOT ADDER - CORNING OM3 DUPLEX PVC PER FOOT ADDER - CORNING FT  $        0.69 30.0%  $         0.48 N/A N/A
OM3 UNIBOOT PLENUM PER FOOT ADDER OM3 UNIBOOT PLENUM PER FOOT ADDER FT  $        0.43 30.0%  $         0.30 N/A N/A
OM3 UNIBOOT PLENUM PER FOOT ADDER - 
CORNING OM3 UNIBOOT PLENUM PER FOOT ADDER - CORNING FT  $        0.66 30.0%  $         0.46 N/A N/A

OM3 UNIBOOT PVC PER FOOT ADDER OM3 UNIBOOT PVC PER FOOT ADDER FT  $        0.43 30.0%  $         0.30 N/A N/A
OM3 UNIBOOT PVC PER FOOT ADDER - CORNING OM3 UNIBOOT PVC PER FOOT ADDER - CORNING FT  $        0.66 30.0%  $         0.46 N/A N/A
OM4 DUPLEX PLENUM PER FOOT ADDER OM4 DUPLEX PLENUM PER FOOT ADDER FT  $        0.60 30.0%  $         0.42 N/A N/A
OM4 DUPLEX PLENUM PER FOOT ADDER - 
CORNING OM4 DUPLEX PLENUM PER FOOT ADDER - CORNING FT  $        0.97 30.0%  $         0.68 N/A N/A

OM4 DUPLEX PVC PER FOOT ADDER OM4 DUPLEX PVC PER FOOT ADDER FT  $        0.57 30.0%  $         0.40 N/A N/A
OM4 DUPLEX PVC PER FOOT ADDER - CORNING OM4 DUPLEX PVC PER FOOT ADDER - CORNING FT  $        0.97 30.0%  $         0.68 N/A N/A
OM4 UNIBOOT PLENUM PER FOOT ADDER OM4 UNIBOOT PLENUM PER FOOT ADDER FT  $        0.86 30.0%  $         0.60 N/A N/A
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OM4 UNIBOOT PLENUM PER FOOT ADDER - 
CORNING OM4 UNIBOOT PLENUM PER FOOT ADDER - CORNING FT  $        1.29 30.0%  $         0.90 N/A N/A

OM4 UNIBOOT PVC PER FOOT ADDER OM4 UNIBOOT PVC PER FOOT ADDER FT  $        0.86 30.0%  $         0.60 N/A N/A
OM4 UNIBOOT PVC PER FOOT ADDER - CORNING OM4 UNIBOOT PVC PER FOOT ADDER - CORNING FT  $        1.29 30.0%  $         0.90 N/A N/A
PC5BE-YY-XX BASE - CAT 5E PATCH CORD, NON-BOOTED EA  $        2.71 30.0%  $         1.90 N/A N/A
PC6BA-YY-XX BASE - CAT 6A PATCH CORD, NON-BOOTED EA  $        8.57 30.0%  $         6.00 N/A N/A
PC6B-YY-XX BASE - CAT 6 PATCH CORD,  NON-BOOTED EA  $        3.71 30.0%  $         2.60 N/A N/A
PCC6BA-YY-XX BASE - CAT 6A PATCH CORD, BOOTED EA  $      10.00 30.0%  $         7.00 N/A N/A
PCC6BSL-YY-XX BASE - CAT 6 SMALL DIAMETER PATCH CORD,  BOOTED EA  $        6.00 30.0%  $         4.20 N/A N/A
PCS5BE-YY-XX BASE - CAT 5E PATCH CORD, BOOTED EA  $        3.29 30.0%  $         2.30 N/A N/A
PCS6B-YY-XX BASE - CAT 6 PATCH CORD,  BOOTED EA  $        4.30 30.0%  $         3.01 N/A N/A
SM DUPLEX PLENUM PER FOOT ADDER SM DUPLEX PLENUM PER FOOT ADDER FT  $        0.29 30.0%  $         0.20 N/A N/A
SM DUPLEX PLENUM PER FOOT ADDER - 
CORNING SM DUPLEX PLENUM PER FOOT ADDER - CORNING FT  $        0.43 30.0%  $         0.30 N/A N/A

SM DUPLEX PVC PER FOOT ADDER SM DUPLEX PVC PER FOOT ADDER FT  $        0.23 30.0%  $         0.16 N/A N/A
SM DUPLEX PVC PER FOOT ADDER - CORNING SM DUPLEX PVC PER FOOT ADDER - CORNING FT  $        0.34 30.0%  $         0.24 N/A N/A
SM UNIBOOT PLENUM PER FOOT ADDER SM UNIBOOT PLENUM PER FOOT ADDER FT  $        0.34 30.0%  $         0.24 N/A N/A
SM UNIBOOT PLENUM PER FOOT ADDER - 
CORNING SM UNIBOOT PLENUM PER FOOT ADDER - CORNING FT  $        0.43 30.0%  $         0.30 N/A N/A

SM UNIBOOT PVC PER FOOT ADDER SM UNIBOOT PVC PER FOOT ADDER FT  $        0.34 30.0%  $         0.24 N/A N/A
SM UNIBOOT PVC PER FOOT ADDER - CORNING SM UNIBOOT PVC PER FOOT ADDER - CORNING FT  $        0.43 30.0%  $         0.30 N/A N/A
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1984 IC Sentinel Sensor EA B  $ 4,900.00 5.0%  $  4,655.00 N/A N/A
1991 IC Sentinel senor Wall Bracket, Spare EA B  $      26.00 5.0%  $       24.70 N/A N/A
2331 Static Pressure through Wall Kit EA B  $    189.00 5.0%  $     179.55 N/A N/A
2377 Annual Service Contract (required) EA B  $ 4,500.00 5.0%  $  4,275.00 N/A N/A
2378 Cellular Data Modem (CDM) EA B  $ 1,950.00 5.0%  $  1,852.50 N/A N/A
2379 Cellular Data Modem (CDM) EA B  $      49.00 5.0%  $       46.55 N/A N/A
2389 Annual Service Contract, 11th sensor or more EA B  $    446.00 5.0%  $     423.70 N/A N/A
80846 zero count filter w/ inlet adaptor EA B  $      95.00 5.0%  $       90.25 N/A N/A
81119 External Sampling Adapter EA B  $      43.00 5.0%  $       40.85 N/A N/A

1008-00 right angle beam mount bracket for WAP, black, with black 
vanity cover EA B  $      98.80 5.0%  $       93.86 N/A N/A

1009-00 right angle wall bracket for WAP, white EA B  $      51.68 5.0%  $       49.10 N/A N/A
1010-00 right angle mount with T-bar bracket for WAP, no cover EA B  $      57.76 5.00%  $       54.87 N/A N/A
1011-00 right angle mount with T-bar bracket for WAP, EA B  $      71.44 5.0%  $       67.87 N/A N/A
1012-00 locking right angle mount with T-bar bracket for WAP EA B  $    135.28 5.00%  $     128.52 N/A N/A
1013-00 Articulating WAP and Antenna mount EA B  $    117.04 5.00%  $     111.19 N/A N/A
1013-ANT-COVER Articulating WAP and Antenna mount, with white vanity cover EA B  $    171.76 5.0%  $     163.17 N/A N/A
1015-00 11" Polycarbonate lock box w/ T-bar bracket for WAP, white 

door EA B  $      89.68 5.00%  $       85.20 N/A N/A

1015-C 11" Polycarbonate lock box w/ T-bar bracket for WAP, 
translucent door EA B  $      89.68 5.00%  $       85.20 N/A N/A

1016-00 18" Polycarbonate lock box w/ T-bar bracket for WAP, white 
door EA B  $    202.16 5.00%  $     192.05 N/A N/A

1016-C 18" Polycarbonate lock box w/ T-bar bracket for WAP, 
translucent door EA B  $    202.16 5.0%  $     192.05 N/A N/A

1020-00 Compact Polycarbonate NEMA4 enclosure for WAP, with screw 
on cover EA B  $    130.72 5.00%  $     124.18 N/A N/A

1020-RAB NEMA4 enclosure for WAP, with screw on cover, w/ right angle 
bracket EA B  $    183.92 5.0%  $     174.72 N/A N/A

1024-00 Polycarbonate NEMA 4 enclosure for WAP, with hinged, solid 
door EA B  $    139.84 5.00%  $     132.85 N/A N/A

1024-C Polycarbonate NEMA 4 enclosure  for WAP, with hinged, clear 
door EA B  $    139.84 5.0%  $     132.85 N/A N/A

1026-00 Polycarbonate NEMA4 box for wireless gear 12"x10"x 6" solid 
hinged door EA B  $    130.72 5.00%  $     124.18 N/A N/A

1026-1084 Polycarbonate NEMA4 box for wireless gear 10" x 8" x 4" solid 
hinged door EA B  $    115.52 5.00%  $     109.74 N/A N/A

1026-1084-C Polycarbonate NEMA4 box for wireless gear 10" x 8" x 4" clear 
hinged door EA B  $    123.12 5.00%  $     116.96 N/A N/A

1026-14126 Polycarbonate NEMA4 box for wireless gear 14"x12"x 6" solid 
hinged door EA B  $    170.24 5.00%  $     161.73 N/A N/A

1026-14126-C Polycarbonate NEMA4 box for wireless gear 14"x12"x 6" clear 
hinged door EA B  $    186.96 5.00%  $     177.61 N/A N/A

1026-16148 Polycarbonate NEMA4 box for wireless gear 16"x14"x 8" solid 
hinged door EA B  $    191.52 5.00%  $     181.94 N/A N/A
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1026-16148-C Polycarbonate NEMA4 box for wireless gear 16"x14"x 8" clear 
hinged door EA B  $    215.84 5.00%  $     205.05 N/A N/A

1026-242410 Polycarbonate NEMA4 box for wireless gear 24"x24"x 10" solid 
hinged door EA B  $    687.04 5.00%  $     652.69 N/A N/A

1026-242410-C Polycarbonate NEMA4 box for wireless gear 24"x24"x 10" solid 
hinged door EA B  $    729.60 5.0%  $     693.12 N/A N/A

1026-864 Polycarbonate NEMA4 box for wireless gear, 8" x 6" x 4", solid 
hinged door EA B  $    100.32 5.00%  $       95.30 N/A N/A

1026-864-C Polycarbonate NEMA4 box for wireless gear, 8" x 6" x 4", clear 
hinged door EA B  $    107.92 5.00%  $     102.52 N/A N/A

1026-C Polycarbonate NEMA4 box for wireless gear 12"x10"x 6" clear 
hinged door EA B  $    136.80 5.00%  $     129.96 N/A N/A

1028-04-ANT5-B Aluminum NEMA 4, 4" deep recessed ceiling enclosure for 
WAP, with bezel EA B  $    664.24 5.0%  $     631.03 N/A N/A

1028-04-ANT5-F Aluminum NEMA 4, 4" deep, suspended ceiling enclosure for 
WAP, with flange EA B  $    664.24 5.00%  $     631.03 N/A N/A

1028-08-ANT5-B Aluminum NEMA 4, 8" deep recessed ceiling enclosure for 
WAP, with bezel EA B  $    684.00 5.00%  $     649.80 N/A N/A

1028-08-ANT5-F Aluminum NEMA 4, 8" deep, suspended ceiling enclosure for 
WAP, with flange EA B  $    684.00 5.00%  $     649.80 N/A N/A

1030-00 Steel surface wall mount enclosure for WAP, with ABS dome in 
door EA B  $    226.48 5.00%  $     215.16 N/A N/A

1031-00 All steel surface wall mount enclosure for WAP EA B  $    185.44 5.00%  $     176.17 N/A N/A
1041-00 Concealed spline ceiling tile WAP mount EA B  $    101.84 5.00%  $       96.75 N/A N/A
1044-00 Suspended ceiling cutout WAP mount, back box, tile bridge, 

bezel EA B  $    121.60 5.0%  $     115.52 N/A N/A
1045-00 Above ceiling WAP mount with external antenna plate EA B  $      68.40 5.00%  $       64.98 N/A N/A
1047-AP115 Suspended ceiling enclosure, door for Aruba AP115 EA B  $    152.00 5.0%  $     144.40 N/A N/A
1047-AP205 Suspended ceiling enclosure, door for Aruba AP205 EA B  $    152.00 5.0%  $     144.40 N/A N/A
1047-CCOAP Suspended ceiling enclosure, door for Cisco WAP EA B  $    152.00 5.0%  $     144.40 N/A N/A
1047-WA Suspended ceiling enclosure for WAPs, ABS dome in door EA B  $    171.76 5.0%  $     163.17 N/A N/A

1051-00 4.5" deep Recessed hard ceiling and wall mount, door for 
external antennas EA B  $    208.24 5.00%  $     197.83 N/A N/A

1051-AP225 4.5" deep Recessed hard ceiling and wall mount, door for Aruba 
WAP EA B  $    217.36 5.00%  $     206.49 N/A N/A

1051-CCOAP 4.5" deep Recessed hard ceiling and wall mount, door for Cisco 
WAP EA B  $    234.08 5.00%  $     222.38 N/A N/A

1051-DOME 4.5" deep Recessed hard ceiling and wall mount, ABS dome in 
door EA B  $    259.92 5.0%  $     246.92 N/A N/A

1051-WA 4.5" deep Recessed hard ceiling and wall mount, ABS dome in 
door EA B  $    270.56 5.00%  $     257.03 N/A N/A

1052-00 4.5" deep suspended ceiling enclosure for WAPS, door for up to 
7 external antennas EA B  $    215.84 5.00%  $     205.05 N/A N/A

1052-00-T 4.5" deep suspended ceiling enclosure for WAPS, tegular flange EA B  $    221.92 5.0%  $     210.82 N/A N/A

1052-AN 4.5" deep suspended ceiling enclosure for WAPS, door for Aruba 
antenna EA B  $    215.84 5.00%  $     205.05 N/A N/A
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1052-AN-ANT16 4.5" deep suspended ceiling enclosure for WAPS, door for Aruba 
antenna EA B  $    215.84 5.00%  $     205.05 N/A N/A

1052-AP105 4.5" deep suspended ceiling enclosure for WAPS, door for Aruba 
AP105 EA B  $    231.04 5.00%  $     219.49 N/A N/A

1052-AP125 4.5" deep suspended ceiling enclosure for WAPS, door for Aruba 
AP125 EA B  $    256.88 5.0%  $     244.04 N/A N/A

1052-AP225 4.5" deep suspended ceiling enclosure for WAPS, door for Aruba 
AP225 EA B  $    224.96 5.00%  $     213.71 N/A N/A

1052-CCOAP 4.5" deep suspended ceiling enclosure for WAPS, door for Cisco 
WAP EA B  $    243.20 5.00%  $     231.04 N/A N/A

1052-DOME 4.5" deep suspended ceiling enclosure for WAPS, door with 4" 
diameter ABS dome EA B  $    262.96 5.00%  $     249.81 N/A N/A

1052-ENT3610 4.5" deep suspended ceiling enclosure for WAPS, door for 
Extreme WAP EA B  $    232.56 5.00%  $     220.93 N/A N/A

1052-HFHS-N 4.5" deep suspended ceiling enclosurefor WAPS, door for hipath 
WAP EA B  $    215.84 5.00%  $     205.05 N/A N/A

1052-WA 4.5" deep suspended ceiling enclosure for WAPS, door with low 
profile ABS dome EA B  $    322.24 5.00%  $     306.13 N/A N/A

1053-01 5" deep suspended ceiling enclosure for wireless equipment, door 
for large antennas EA B  $    266.00 5.00%  $     252.70 N/A N/A

1057-00 3" deep suspended ceiling enclosure for WAPS, door with 2" 
deep ABS dome EA B  $    287.28 5.00%  $     272.92 N/A N/A

1058-08-ANT-5-B 8" deep, NEMA 4, recessed wall or ceiling enclosure for wireless 
equipment EA B  $    375.44 5.0%  $     356.67 N/A N/A

1058-08-ANT-5-F 8" deep, NEMA 4, suspended ceiling enclosure for wireless 
equipment EA B  $    352.64 5.0%  $     335.01 N/A N/A

1059-00 3" deep suspended ceiling enclosure for wireless gear, door with 
4" deep ABS dome EA B  $    313.33 5.00%  $     297.66 N/A N/A

1064-00 Suspended ceiling, low profile locking mount for Cisco WAPs EA B  $    218.88 5.00%  $     207.94 N/A N/A

1064-T Suspended ceiling, low profile locking mount for Cisco WAPs, 
Tegular tile design EA B  $    221.92 5.00%  $     210.82 N/A N/A

1065-CCOAP Hard ceiling, low profile locking mount for Cisco WAPs EA B  $    209.76 5.00%  $     199.27 N/A N/A
1066-AP225 Suspended ceiling, low profile locking mount for Aruba AP225 EA B  $    232.56 5.00%  $     220.93 N/A N/A

1068-00 Suspended ceiling, low profile locking mount for most vendor's 
WAPs EA B  $    218.88 5.00%  $     207.94 N/A N/A

1069-00 hard ceiling, low profile locking mount for most vendor's WAPs EA B  $    215.84 5.0%  $     205.05 N/A N/A

1074-04-ANT7 2U suspended ceiling zone enclosure, mounting holes for up to 7 
antennas, EA B  $    544.16 5.00%  $     516.95 N/A N/A

1074-04-PROJ 2U suspended ceiling zone enclosure, with universal projector 
mount EA B  $    563.92 5.00%  $     535.72 N/A N/A

1074-04-VENT 3U suspended ceiling zone enclosure, highly ventilated beveled 
door EA B  $    680.96 5.00%  $     646.91 N/A N/A

1074-04-VFLUSH 2U suspended ceiling zone enclosure, highly ventilated flush 
door EA B  $    556.32 5.00%  $     528.50 N/A N/A

1074-06-ANT7 3U suspended ceiling zone enclosure, mounting holes for up to 7 
antennas, EA B  $    579.12 5.00%  $     550.16 N/A N/A
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1074-06-PROJ 3U suspended ceiling zone enclosure, with universal projector 
mount EA B  $    592.80 5.00%  $     563.16 N/A N/A

1074-06-VENT 4U suspended ceiling zone enclosure, highly ventilated beveled 
door EA B  $    715.92 5.00%  $     680.12 N/A N/A

1075-AP135 3" deep suspended ceiling enclosure for WAPS, requires tile 
cutout. Aruba AP135 mounts in door EA B  $    234.08 5.00%  $     222.38 N/A N/A

1075-AP205 3" deep suspended ceiling enclosure for WAPS, requires tile 
cutout. Aruba AP205 mounts in door EA B  $    234.08 5.0%  $     222.38 N/A N/A

1075-AP225 3" deep suspended ceiling enclosure for WAPS, requires tile 
cutout. Aruba AP225 mounts in door EA B  $    234.08 5.00%  $     222.38 N/A N/A

1075-CCOAP 3" deep suspended ceiling enclosure for WAPS, requires tile 
cutout. Cisco WAP mounts in door EA B  $    224.96 5.00%  $     213.71 N/A N/A

1075-CP 3" deep suspended ceiling enclosure for WAPS, requires tile 
cutout. Clear polycarbonate dome EA B  $    313.12 5.00%  $     297.46 N/A N/A

1075-WA 3" deep suspended ceiling enclosure for WAPS, requires tile 
cutout. White ABS dome EA B  $    264.48 5.00%  $     251.26 N/A N/A

1076-AP135 3" deep recessed wall mount for WAPS. Aruba AP135 mounts in 
door EA B  $    238.64 5.00%  $     226.71 N/A N/A

1076-AP205 3" deep recessed wall mount for WAPS. Aruba AP205 mounts in 
door EA B  $    238.64 5.0%  $     226.71 N/A N/A

1076-AP225 3" deep recessed wall mount for WAPS. Aruba AP225 mounts in 
door EA B  $    238.64 5.00%  $     226.71 N/A N/A

1076-CCOAP 3" deep recessed wall mount for WAPS. Cisco WAP mounts in 
door EA B  $    234.08 5.00%  $     222.38 N/A N/A

1076-CP 3" deep recessed wall mount for WAPS. Clear polycarbonate 
dome EA B  $    320.72 5.00%  $     304.68 N/A N/A

1076-WA 3" deep recessed wall mount for WAPS. White ABS dome EA B  $    272.08 5.00%  $     258.48 N/A N/A

1077-AP135 3" deep suspended ceiling enclosure for WAPS. Aruba AP135 
mounts in door EA B  $    259.92 5.00%  $     246.92 N/A N/A

1077-AP205 3" deep suspended ceiling enclosure for WAPS, requires tile 
cutout. Aruba AP205 mounts in door EA B  $    305.52 5.0%  $     290.24 N/A N/A

1077-AP225 3" deep suspended ceiling enclosure for WAPS. Aruba AP225 
mounts in door EA B  $    259.92 5.00%  $     246.92 N/A N/A

1077-AP225-T 3" deep suspended ceiling enclosure for WAPS. Aruba AP225 
mounts in door, tegular tile design EA B  $    302.48 5.00%  $     287.36 N/A N/A

1077-CCOAP 3" deep suspended ceiling enclosure for WAPS. Cisco WAP 
mounts in door EA B  $    259.92 5.00%  $     246.92 N/A N/A

1077-CP 3" deep suspended ceiling enclosure. Clear polycarbonate dome EA B  $    343.52 5.00%  $     326.34 N/A N/A

1077-EX4200 3" deep suspended ceiling enclosure for WAPS. Aeroscout 
sensor in door EA B  $    259.92 5.0%  $     246.92 N/A N/A

1077-WA 3" deep suspended ceiling enclosure for WAPS. White ABS 
dome EA B  $    285.76 5.00%  $     271.47 N/A N/A

1077-WA-T 3" deep suspended ceiling enclosure for WAPS. White ABS 
dome, tegular tile design EA B  $    314.64 5.0%  $     298.91 N/A N/A

1078-AP135 3" deep recessed wall mount for WAPS, with mud ring. Aruba 
AP135 mounts in door EA B  $    252.32 5.00%  $     239.70 N/A N/A

1078-AP205 3" deep recessed wall mount for WAPS, with mud ring. Aruba 
AP205 mounts in door EA B  $    252.32 5.0%  $     239.70 N/A N/A
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1078-AP225 3" deep recessed wall mount for WAPS, with mud ring. Aruba 
AP225 mounts in door EA B  $    252.32 5.00%  $     239.70 N/A N/A

1078-CCOAP 3" deep recessed wall mount for WAPS, with mud ring. Cisco 
WAP mounts in door EA B  $    252.32 5.00%  $     239.70 N/A N/A

1078-CP 3" deep recessed wall mount for WAPS, with mud ring. Clear 
polycarbonate dome EA B  $    335.92 5.00%  $     319.12 N/A N/A

1078-WA 3" deep recessed wall mount for WAPS, with mud ring. White 
ABS dome EA B  $    290.32 5.00%  $     275.80 N/A N/A

242901-04 static pressure sensor, 4" EA B  $      15.00 5.0%  $       14.25 N/A N/A
242901-06 static pressure sensor, 6" EA B  $      15.00 5.0%  $       14.25 N/A N/A
242901-08 static pressure sensor, 8" EA B  $      15.00 5.0%  $       14.25 N/A N/A
33-AHAP330-SKIN indoor WAP vanity cover, aerohive 330 WAP EA B  $      39.52 5.0%  $       37.54 N/A N/A
33-ANT-COVER indoor antenna vanity cover, white ABS EA B  $      77.52 5.0%  $       73.64 N/A N/A
33-WAP-COVER-14 14" outdoor WAP and Antenna cover for stadiums, grey ABS EA B  $    215.84 5.0%  $     205.05 N/A N/A
33-WAP-COVER-24 24" outdoor WAP and Antenna cover for stadiums, grey ABS EA B  $    311.60 5.0%  $     296.02 N/A N/A
33-WAP-SKIN indoor WAP vanity cover, black ABS EA B  $      39.52 5.0%  $       37.54 N/A N/A
34-BMANT24 2.4 GHz single band Wi-Fi antenna for NEMA4 enclosures EA B  $      79.04 5.0%  $       75.09 N/A N/A
34-BMANT5 5 GHz single band Wi-Fi antenna for NEMA4 enclosures EA B  $      79.04 5.0%  $       75.09 N/A N/A
34-DMDUAL Dual Band Wi-Fi antenna for NEMA4 enclosures EA B  $      30.40 5.0%  $       28.88 N/A N/A
34-PLANAR low profile dual band WiFi antennas for Oberon enclosures EA B  $      30.40 5.0%  $       28.88 N/A N/A

34-ZDUAL-RPSMAM aesthetic white dual band WiFI antennas for Oberon enclosures, 
RPSMA connector EA B  $      97.28 5.0%  $       92.42 N/A N/A

34-ZDUAL-RPTNCM aesthetic white dual band WiFi antennas for Oberon enclosures, 
RPTNC connector EA B  $      97.28 5.0%  $       92.42 N/A N/A

35-AH108 Interior swing panel for Model 1026 NEMA4 box, for antenna 
mounting, 10" x 8" EA B  $      60.80 5.00%  $       57.76 N/A N/A

35-AH1210 Interior swing panel for Model 1026 NEMA4 box, for antenna 
mounting, 12" x 10" EA B  $      65.36 5.00%  $       62.09 N/A N/A

35-AH1412 Interior swing panel for Model 1026 NEMA4 box, for antenna 
mounting, 14" x 12" EA B  $      69.92 5.00%  $       66.42 N/A N/A

35-AH1614 Interior swing panel for Model 1026 NEMA4 box, for antenna 
mounting, 16" x 14" EA B  $      72.96 5.00%  $       69.31 N/A N/A

35-AH66 Interior swing panel for Model 1026 NEMA4 box, for antenna 
mounting,  6" x 6" EA B  $      56.24 5.00%  $       53.43 N/A N/A

35-AH86 Interior swing panel for Model 1026 NEMA4 box, for antenna 
mounting,  8" x 6" EA B  $      57.76 5.00%  $       54.87 N/A N/A

38-50-AP105 Retrofit door for model 1050 enclosures, Aruba AP105 WAPs EA B  $      89.68 5.00%  $       85.20 N/A N/A
38-50-AP125 Retrofit door for model 1050 enclosures, Aruba AP125 WAPs EA B  $      53.20 5.00%  $       50.54 N/A N/A
38-50-CCOAP Retrofit door for model 1050 enclosures, Cisco WAPs EA B  $      77.52 5.00%  $       73.64 N/A N/A
38-52-00 Retrofit door for model 1050 enclosures, standard antenna door EA B  $      39.52 5.00%  $       37.54 N/A N/A
38-52-AN Retrofit door for model 1052 enclosures for vendor's WAP EA B  $      39.52 5.00%  $       37.54 N/A N/A
38-52-AN-ANT16 Retrofit door for model 1052 enclosures for vendor's WAP EA B  $      39.52 5.00%  $       37.54 N/A N/A
38-52-AP105 Retrofit door for model 1052 enclosures, Aruba AP105 WAPs EA B  $      56.24 5.00%  $       53.43 N/A N/A
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38-52-AP125 Retrofit door for model 1052 enclosures, Aruba AP125 WAPs EA B  $      74.48 5.0%  $       70.76 N/A N/A
38-52-AP135 Retrofit door for model 1052 enclosures, Aruba AP135 WAPs EA B  $      79.04 5.00%  $       75.09 N/A N/A
38-52-AP225 Retrofit door for model 1052 enclosures, Aruba AP225 WAPs EA B  $      48.64 5.00%  $       46.21 N/A N/A

38-52-CCOANT Retrofit door for model 1052 enclosures, Cisco Antenna mounts 
in door EA B  $      39.52 5.00%  $       37.54 N/A N/A

38-52-CCOAP Retrofit door for model 1052 enclosures, Cisco WAPs EA B  $      56.24 5.00%  $       53.43 N/A N/A
38-52-DOME Retrofit door for model 1052 enclosures, 4" dia. White ABS 

dome EA B  $      92.72 5.00%  $       88.08 N/A N/A
38-52-ENT3610 Retrofit door for model 1052 enclosures for vendor's WAP EA B  $      53.20 5.00%  $       50.54 N/A N/A
38-52-HFHS-N Retrofit door for model 1052 enclosures for vendor's WAP EA B  $      39.52 5.00%  $       37.54 N/A N/A

38-52-WA Retrofit door for model 1052 enclosures, low profile white ABS 
dome EA B  $      82.08 5.00%  $       77.98 N/A N/A

38-53-AP105 Retrofit door for model 1053 enclosures EA B  $      60.80 5.00%  $       57.76 N/A N/A
38-53-CCOAP Retrofit door for model 1053 enclosures, Cisco WAPs EA B  $      60.80 5.00%  $       57.76 N/A N/A
38-53-ENT3610 Retrofit door for model 1053 enclosures EA B  $      60.80 5.00%  $       57.76 N/A N/A

38-75-CP Retrofit door for model 107X enclosures, clear polycarbonate 
dome EA B  $    150.48 5.00%  $     142.96 N/A N/A

38-7X-AP135 Retrofit door for model 107X enclosures, Aruba AP135 WAPs EA B  $      66.88 5.0%  $       63.54 N/A N/A
38-7X-AP225 Retrofit door for model 107X enclosures, Aruba AP225 WAPs EA B  $      68.40 5.0%  $       64.98 N/A N/A
38-7X-CCOAP Retrofit door for model 107X enclosures, Cisco WAPs EA B  $      69.92 5.0%  $       66.42 N/A N/A
38-7X-EX4200 Retrofit door for model 107X enclosures for vendor's WAP EA B  $      68.40 5.0%  $       64.98 N/A N/A
38-7X-WA Retrofit door for model 107X enclosures, low profile ABS dome EA B  $    104.88 5.0%  $       99.64 N/A N/A

39-1790 PoE interlock switch, disables WAP when enclosure door is 
opened EA B  $      54.72 5.00%  $       51.98 N/A N/A

39-52-MNT-KIT 1052 internal mounting plate EA B  $      34.96 5.0%  $       33.21 N/A N/A

39-BLKHD-KIT-RPSMA pigtail cable for mounting antennas on enclosure door, RPSMA 
connectors EA B  $      44.08 5.0%  $       41.88 N/A N/A

39-BLKHD-KIT-RPTNC pigtail cable for mounting antennas on enclosure door, RPTNC 
connectors EA B  $      44.08 5.0%  $       41.88 N/A N/A

39-BRACKET-KIT 2U Right angle rack mount brackets for Oberon zone enclosures, 
pair EA B  $      34.96 5.0%  $       33.21 N/A N/A

39-CEILING-TBAR Ceiling grid 24" cross t-bar EA B  $        4.56 5.0%  $         4.33 N/A N/A
39-CORD-GRIP cord grip connector for field terminated cables EA B  $      22.80 5.0%  $       21.66 N/A N/A
39-POLE MOUNT BRACKET Pole mount kit for model 1020 and 1024 NEMA4 Enclosures EA B  $      42.56 5.0%  $       40.43 N/A N/A
39-RJ45-BULKHEAD weather proof RJ45 connector for NEMA4 enclosures EA B  $      95.76 5.0%  $       90.97 N/A N/A
39-STANDOFF standoffs for 1064 EA B  $        9.12 5.00%  $         8.66 N/A N/A
MC2203 Quick disconnect fitting, 3/16" tubing EA B  $      15.00 5.0%  $       14.25 N/A N/A
PS4820-POE-1 PoE Injector with AC Cable EA B  $      35.00 5.0%  $       33.25 N/A N/A
PSW4824-POE PoE midspan injector EA B  $      23.00 5.0%  $       21.85 N/A N/A
SRPS Static Pressure Wall Plate EA B  $      49.00 5.0%  $       46.55 N/A N/A
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7327E-2 10Gbps / 10GBASE-LR CWDM SFP+ LC/SM/1270nm (40km) EA B  $   6,495.00 5.00%  $      6,170.25 N/A N/A
7329E-2 10Gbps / 10GBASE-LR CWDM SFP+ LC/SM/1290nm (40km) EA B  $   6,495.00 5.00%  $      6,170.25 N/A N/A
7331E-2 10Gbps / 10GBASE-LR CWDM SFP+ LC/SM/1310nm (40km) EA B  $   6,495.00 5.00%  $      6,170.25 N/A N/A
7333E-2 10Gbps / 10GBASE-LR CWDM SFP+ LC/SM/1330nm (40km) EA B  $   6,495.00 5.00%  $      6,170.25 N/A N/A
7347E-2 10Gbps / 10GBASE-ER CWDM SFP+ LC/SM/1470nm/15dB (40km) EA B  $   6,495.00 5.00%  $      6,170.25 N/A N/A
7349E-2 10Gbps / 10GBASE-ER CWDM SFP+ LC/SM/1490nm/15dB (40km) EA B  $   6,495.00 5.00%  $      6,170.25 N/A N/A
7351E-2 10Gbps / 10GBASE-ER CWDM SFP+ LC/SM/1510nm/15dB (40km) EA B  $   6,495.00 5.00%  $      6,170.25 N/A N/A
7353E-2 10Gbps / 10GBASE-ER CWDM SFP+ LC/SM/1530nm/15dB (40km) EA B  $   6,495.00 5.00%  $      6,170.25 N/A N/A
7355E-2 10Gbps / 10GBASE-ER CWDM SFP+ LC/SM/1550nm/15dB (40km) EA B  $   6,495.00 5.00%  $      6,170.25 N/A N/A
7357E-2 10Gbps / 10GBASE-ER CWDM SFP+ LC/SM/1570nm/15dB (40km) EA B  $   6,495.00 5.00%  $      6,170.25 N/A N/A
7359E-2 10Gbps / 10GBASE-ER CWDM SFP+ LC/SM/1590nm/15dB (40km) EA B  $   6,495.00 5.00%  $      6,170.25 N/A N/A
7361E-2 10Gbps / 10GBASE-ER CWDM SFP+ LC/SM/1610nm/15dB (40km) EA B  $   6,495.00 5.00%  $      6,170.25 N/A N/A
7327E-1 10Gbps / 10GBASE-LR CWDM SFP+ LC/SM/1270nm (10km) EA B  $   3,780.00 5.00%  $      3,591.00 N/A N/A
7329E-1 10Gbps / 10GBASE-LR CWDM SFP+ LC/SM/1290nm (10km) EA B  $   3,780.00 5.00%  $      3,591.00 N/A N/A
7331E-1 10Gbps / 10GBASE-LR CWDM SFP+ LC/SM/1310nm (10km) EA B  $   3,780.00 5.00%  $      3,591.00 N/A N/A
7333E-1 10Gbps / 10GBASE-LR CWDM SFP+ LC/SM/1330nm (10km) EA B  $   3,780.00 5.00%  $      3,591.00 N/A N/A
7335E-1 10Gbps / 10GBASE-LR CWDM SFP+ LC/SM/1350nm (10km) EA B  $   3,780.00 5.00%  $      3,591.00 N/A N/A
7337E-1 10Gbps / 10GBASE-LR CWDM SFP+ LC/SM/1370nm (10km) EA B  $   3,780.00 5.00%  $      3,591.00 N/A N/A
7339E-1 10Gbps / 10GBASE-LR CWDM SFP+ LC/SM/1390nm (10km) EA B  $   3,780.00 5.00%  $      3,591.00 N/A N/A
7341E-1 10Gbps / 10GBASE-LR CWDM SFP+ LC/SM/1410nm (10km) EA B  $   3,780.00 5.00%  $      3,591.00 N/A N/A
7343E-1 10Gbps / 10GBASE-LR CWDM SFP+ LC/SM/1430nm (10km) EA B  $   3,780.00 5.00%  $      3,591.00 N/A N/A
7345E-1 10Gbps / 10GBASE-LR CWDM SFP+ LC/SM/1450nm (10km) EA B  $   3,780.00 5.00%  $      3,591.00 N/A N/A
7347E-1 10Gbps / 10GBASE-LR CWDM SFP+ LC/SM/1470nm (10km) EA B  $   3,780.00 5.0%  $      3,591.00 N/A N/A
7349E-1 10Gbps / 10GBASE-LR CWDM SFP+ LC/SM/1490nm (10km) EA B  $   3,780.00 5.0%  $      3,591.00 N/A N/A
7351E-1 10Gbps / 10GBASE-LR CWDM SFP+ LC/SM/1510nm (10km) EA B  $   3,780.00 5.0%  $      3,591.00 N/A N/A
7353E-1 10Gbps / 10GBASE-LR CWDM SFP+ LC/SM/1530nm (10km) EA B  $   3,780.00 5.0%  $      3,591.00 N/A N/A
7355E-1 10Gbps / 10GBASE-LR CWDM SFP+ LC/SM/1550nm (10km) EA B  $   3,780.00 5.0%  $      3,591.00 N/A N/A
7357E-1 10Gbps / 10GBASE-LR CWDM SFP+ LC/SM/1570nm (10km) EA B  $   3,780.00 5.0%  $      3,591.00 N/A N/A
7359E-1 10Gbps / 10GBASE-LR CWDM SFP+ LC/SM/1590nm (10km) EA B  $   3,780.00 5.0%  $      3,591.00 N/A N/A
7361E-1 10Gbps / 10GBASE-LR CWDM SFP+ LC/SM/1610nm (10km) EA B  $   3,780.00 5.0%  $      3,591.00 N/A N/A
4380 FlexPoint Wall Mounting Kit EA B  $        20.00 5.0%  $           19.00 N/A N/A
4381 FlexPoint DC Converter wall-mounting kit (for 4384) EA B  $        20.00 5.0%  $           19.00 N/A N/A
4384 FlexPoint DC Converter 18 to 72VDC Stand-Alone Power Supply EA B  $      199.00 5.0%  $         189.05 N/A N/A
4385 FlexPoint Powered Chassis w. 2 Power Supplies, 48VDC EA B  $   1,395.00 5.0%  $      1,325.25 N/A N/A
4386 FlexPoint Powered Chassis w. 1 Power Supplies, 48VDC EA B  $      995.00 5.0%  $         945.25 N/A N/A
4389 Power Supply Unit for Powered Chassis, 48 VDC EA B  $      499.00 5.0%  $         474.05 N/A N/A
4392 FlexPoint 5-Slots Rack-Mounted Converters Shelf EA B  $        95.00 5.0%  $           90.25 N/A N/A
4395 FlexPoint Powered Chassis w. 2 Universal AC Power Supplies EA B  $      699.00 5.0%  $         664.05 N/A N/A
4396 FlexPoint Powered Chassis w. 1 Universal AC Power Supply EA B  $      599.00 5.0%  $         569.05 N/A N/A
4399 FlexPoint Powered Chassis Spare Universal AC Power Supply EA B  $      199.00 5.0%  $         189.05 N/A N/A
2421-1-11 iConverter T1/E1 MUX 4x T1/E1 + GigE to ST/SM/DF/1310nm/12km AC pwr EA B  $   2,770.00 5.00%  $      2,631.50 N/A N/A
2421-1-12 iConverter T1/E1 MUX 4x T1/E1 + GigE to ST/SM/DF/1310nm/12km ACx2 pwr EA B  $   3,070.00 5.00%  $      2,916.50 N/A N/A
2421-1-13 iConverter T1/E1 MUX 4x T1/E1 + GigE to ST/SM/DF/1310nm/12km 48VDC EA B  $   2,940.00 5.00%  $      2,793.00 N/A N/A

2421-1-14 iConverter T1/E1 MUX 4x T1/E1 + GigE to ST/SM/DF/1310nm/12km 48VDCx2 
pwr EA B  $   3,340.00 5.00%  $      3,173.00 N/A N/A

2421-1-15 iConverter T1/E1 MUX 4x T1/E1 + GigE to ST/SM/DF/1310nm/12km 24VDC EA B  $   2,940.00 5.00%  $      2,793.00 N/A N/A

2421-1-16 iConverter T1/E1 MUX 4x T1/E1 + GigE to ST/SM/DF/1310nm/12km 24VDCx2 
pwr EA B  $   3,340.00 5.00%  $      3,173.00 N/A N/A

2421-1-21 iConverter T1/E1 MUX 8x T1/E1 + GigE to ST/SM/DF/1310nm/12km AC pwr EA B  $   3,520.00 5.00%  $      3,344.00 N/A N/A
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2421-1-22 iConverter T1/E1 MUX 8x T1/E1 + GigE to ST/SM/DF/1310nm/12km ACx2 pwr EA B  $   3,820.00 5.00%  $      3,629.00 N/A N/A
2421-1-23 iConverter T1/E1 MUX 8x T1/E1 + GigE to ST/SM/DF/1310nm/12km 48VDC EA B  $   3,690.00 5.00%  $      3,505.50 N/A N/A

2421-1-24 iConverter T1/E1 MUX 8x T1/E1 + GigE to ST/SM/DF/1310nm/12km 48VDCx2 
pwr EA B  $   4,090.00 5.00%  $      3,885.50 N/A N/A

2421-1-25 iConverter T1/E1 MUX 8x T1/E1 + GigE to ST/SM/DF/1310nm/12km 24VDC EA B  $   3,690.00 5.00%  $      3,505.50 N/A N/A

2421-1-26 iConverter T1/E1 MUX 8x T1/E1 + GigE to ST/SM/DF/1310nm/12km 24VDCx2 
pwr EA B  $   4,090.00 5.00%  $      3,885.50 N/A N/A

2421-1-31 iConverter T1/E1 MUX 12x T1/E1 + GigE to ST/SM/DF/1310nm/12km AC pwr EA B  $   4,195.00 5.00%  $      3,985.25 N/A N/A
2423-1-11 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1310nm/12km AC pwr EA B  $   2,770.00 5.00%  $      2,631.50 N/A N/A
2423-1-12 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1310nm/12km ACx2 pwr EA B  $   3,070.00 5.00%  $      2,916.50 N/A N/A
2423-1-13 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1310nm/12km 48VDC EA B  $   2,940.00 5.00%  $      2,793.00 N/A N/A

2423-1-14 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1310nm/12km 48VDCx2 
pwr EA B  $   3,340.00 5.00%  $      3,173.00 N/A N/A

2423-1-15 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1310nm/12km 24VDC EA B  $   2,940.00 5.00%  $      2,793.00 N/A N/A

2423-1-16 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1310nm/12km 24VDCx2 
pwr EA B  $   3,340.00 5.00%  $      3,173.00 N/A N/A

2423-1-21 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1310nm/12km AC pwr EA B  $   3,520.00 5.00%  $      3,344.00 N/A N/A
2423-1-22 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1310nm/12km ACx2 pwr EA B  $   3,820.00 5.00%  $      3,629.00 N/A N/A
2423-1-23 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1310nm/12km 48VDC EA B  $   3,690.00 5.00%  $      3,505.50 N/A N/A

2423-1-24 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1310nm/12km 48VDCx2 
pwr EA B  $   4,090.00 5.00%  $      3,885.50 N/A N/A

2423-1-25 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1310nm/12km 24VDC EA B  $   3,690.00 5.00%  $      3,505.50 N/A N/A

2423-1-26 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1310nm/12km 24VDCx2 
pwr EA B  $   4,090.00 5.00%  $      3,885.50 N/A N/A

2423-1-31 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1310nm/12km AC pwr EA B  $   4,195.00 5.00%  $      3,985.25 N/A N/A
2423-2-11 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1310nm/34km AC pwr EA B  $   3,070.00 5.00%  $      2,916.50 N/A N/A
2423-2-12 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1310nm/34km ACx2 pwr EA B  $   3,370.00 5.00%  $      3,201.50 N/A N/A
2423-2-13 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1310nm/34km 48VDC EA B  $   3,240.00 5.00%  $      3,078.00 N/A N/A

2423-2-14 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1310nm/34km 48VDCx2 
pwr EA B  $   3,640.00 5.00%  $      3,458.00 N/A N/A

2423-2-15 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1310nm/34km 24VDC EA B  $   3,240.00 5.00%  $      3,078.00 N/A N/A

2423-2-16 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1310nm/34km 24VDCx2 
pwr EA B  $   3,640.00 5.00%  $      3,458.00 N/A N/A

2423-2-21 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1310nm/34km AC pwr EA B  $   3,820.00 5.00%  $      3,629.00 N/A N/A
2423-2-22 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1310nm/34km ACx2 pwr EA B  $   4,120.00 5.00%  $      3,914.00 N/A N/A
2423-2-23 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1310nm/34km 48VDC EA B  $   3,990.00 5.00%  $      3,790.50 N/A N/A

2423-2-24 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1310nm/34km 48VDCx2 
pwr EA B  $   4,390.00 5.00%  $      4,170.50 N/A N/A

2423-2-25 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1310nm/34km 24VDC EA B  $   3,990.00 5.00%  $      3,790.50 N/A N/A

2423-2-26 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1310nm/34km 24VDCx2 
pwr EA B  $   4,390.00 5.00%  $      4,170.50 N/A N/A

2423-3-11 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1550nm/80km AC pwr EA B  $   4,420.00 5.00%  $      4,199.00 N/A N/A
2423-3-12 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1550nm/80km ACx2 pwr EA B  $   4,720.00 5.00%  $      4,484.00 N/A N/A
2423-3-13 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1550nm/80km 48VDC EA B  $   4,590.00 5.00%  $      4,360.50 N/A N/A

2423-3-14 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1550nm/80km 48VDCx2 
pwr EA B  $   4,990.00 5.00%  $      4,740.50 N/A N/A

2423-3-15 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1550nm/80km 24VDC EA B  $   4,590.00 5.00%  $      4,360.50 N/A N/A

2423-3-16 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1550nm/80km 24VDCx2 
pwr EA B  $   4,990.00 5.00%  $      4,740.50 N/A N/A
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2423-3-21 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1550nm/80km AC pwr EA B  $   5,170.00 5.00%  $      4,911.50 N/A N/A
2423-3-22 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1550nm/80km ACx2 pwr EA B  $   5,470.00 5.00%  $      5,196.50 N/A N/A
2423-3-23 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1550nm/80km 48VDC EA B  $   5,340.00 5.00%  $      5,073.00 N/A N/A

2423-3-24 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1550nm/80km 48VDCx2 
pwr EA B  $   5,740.00 5.00%  $      5,453.00 N/A N/A

2423-3-25 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1550nm/80km 24VDC EA B  $   5,340.00 5.00%  $      5,073.00 N/A N/A

2423-3-26 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1550nm/80km 24VDCx2 
pwr EA B  $   5,740.00 5.00%  $      5,453.00 N/A N/A

2423-3-31 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1550nm/80km AC pwr EA B  $   5,845.00 5.00%  $      5,552.75 N/A N/A
2423-4-11 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1550nm/110km AC pwr EA B  $   5,920.00 5.00%  $      5,624.00 N/A N/A
2423-4-12 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1550nm/110km ACx2 EA B  $   6,220.00 5.00%  $      5,909.00 N/A N/A

2423-4-13 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1550nm/110km 48VDC 
pwr EA B  $   6,090.00 5.00%  $      5,785.50 N/A N/A

2423-4-14 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1550nm/110km 
48VDCx2 pwr EA B  $   6,490.00 5.00%  $      6,165.50 N/A N/A

2423-4-15 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1550nm/110km 24VDC 
pwr EA B  $   6,090.00 5.00%  $      5,785.50 N/A N/A

2423-4-16 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1550nm/110km 
24VDCx2 pwr EA B  $   6,490.00 5.00%  $      6,165.50 N/A N/A

2423-4-21 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1550nm/110km AC pwr EA B  $   6,670.00 5.00%  $      6,336.50 N/A N/A
2423-4-22 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1550nm/110km ACx2 EA B  $   6,970.00 5.00%  $      6,621.50 N/A N/A

2423-4-23 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1550nm/110km 48VDC 
pwr EA B  $   6,840.00 5.00%  $      6,498.00 N/A N/A

2423-4-24 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1550nm/110km 
48VDCx2 pwr EA B  $   7,240.00 5.00%  $      6,878.00 N/A N/A

2423-4-25 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1550nm/110km 24VDC 
pwr EA B  $   6,840.00 5.00%  $      6,498.00 N/A N/A

2423-4-26 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1550nm/110km 
24VDCx2 pwr EA B  $   7,240.00 5.00%  $      6,878.00 N/A N/A

2423-5-11 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1550nm/140km AC pwr EA B  $   8,120.00 5.00%  $      7,714.00 N/A N/A
2423-5-12 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1550nm/140km ACx2 EA B  $   8,420.00 5.00%  $      7,999.00 N/A N/A

2423-5-13 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1550nm/140km 48VDC 
pwr EA B  $   8,290.00 5.00%  $      7,875.50 N/A N/A

2423-5-14 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1550nm/140km 
48VDCx2 pwr EA B  $   8,690.00 5.00%  $      8,255.50 N/A N/A

2423-5-15 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1550nm/140km 24VDC 
pwr EA B  $   8,290.00 5.00%  $      7,875.50 N/A N/A

2423-5-16 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/DF/1550nm/140km 
24VDCx2 pwr EA B  $   8,690.00 5.00%  $      8,255.50 N/A N/A

2423-5-21 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1550nm/140km AC pwr EA B  $   8,870.00 5.00%  $      8,426.50 N/A N/A
2423-5-22 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1550nm/140km ACx2 EA B  $   9,170.00 5.00%  $      8,711.50 N/A N/A

2423-5-23 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1550nm/140km 48VDC 
pwr EA B  $   9,040.00 5.00%  $      8,588.00 N/A N/A

2423-5-24 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1550nm/140km 
48VDCx2 pwr EA B  $   9,440.00 5.00%  $      8,968.00 N/A N/A

2423-5-25 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1550nm/140km 24VDC 
pwr EA B  $   9,040.00 5.00%  $      8,588.00 N/A N/A

2423-5-26 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/DF/1550nm/140km 
24VDCx2 pwr EA B  $   9,440.00 5.00%  $      8,968.00 N/A N/A
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2423-5-31 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1550nm/140km AC pwr EA B  $   9,545.00 5.00%  $      9,067.75 N/A N/A
2430-1-11 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/SF/13/15/20km AC pwr EA B  $   3,020.00 5.00%  $      2,869.00 N/A N/A
2430-1-12 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/SF/13/15/20km ACx2 pwr EA B  $   3,320.00 5.00%  $      3,154.00 N/A N/A
2430-1-13 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/SF/13/15/20km 48VDC pwr EA B  $   3,190.00 5.00%  $      3,030.50 N/A N/A
2430-1-14 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/SF/13/15/20km 48VDCx2 EA B  $   3,590.00 5.00%  $      3,410.50 N/A N/A
2430-1-15 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/SF/13/15/20km 24VDC pwr EA B  $   3,190.00 5.00%  $      3,030.50 N/A N/A
2430-1-16 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/SF/13/15/20km 24VDCx2 EA B  $   3,590.00 5.00%  $      3,410.50 N/A N/A
2430-1-21 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/SF/13/15/20km AC pwr EA B  $   3,770.00 5.00%  $      3,581.50 N/A N/A
2430-1-22 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/SF/13/15/20km ACx2 pwr EA B  $   4,070.00 5.00%  $      3,866.50 N/A N/A
2430-1-23 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/SF/13/15/20km 48VDC pwr EA B  $   3,940.00 5.00%  $      3,743.00 N/A N/A
2430-1-24 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/SF/13/15/20km 48VDCx2 EA B  $   4,340.00 5.00%  $      4,123.00 N/A N/A
2430-1-25 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/SF/13/15/20km 24VDC pwr EA B  $   3,940.00 5.00%  $      3,743.00 N/A N/A
2430-1-26 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/SF/13/15/20km 24VDCx2 EA B  $   4,340.00 5.00%  $      4,123.00 N/A N/A
2430-1-31 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/SF/13/15/20km AC pwr EA B  $   4,445.00 5.00%  $      4,222.75 N/A N/A
2430-2-11 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/SF/13/15/40km AC pwr EA B  $   3,220.00 5.00%  $      3,059.00 N/A N/A
2430-2-12 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/SF/13/15/40km ACx2 pwr EA B  $   3,520.00 5.00%  $      3,344.00 N/A N/A
2430-2-13 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/SF/13/15/40km 48VDC pwr EA B  $   3,390.00 5.00%  $      3,220.50 N/A N/A
2430-2-14 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/SF/13/15/40km 48VDCx2 EA B  $   3,790.00 5.00%  $      3,600.50 N/A N/A
2430-2-15 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/SF/13/15/40km 24VDC pwr EA B  $   3,390.00 5.00%  $      3,220.50 N/A N/A
2430-2-16 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/SF/13/15/40km 24VDCx2 EA B  $   3,790.00 5.00%  $      3,600.50 N/A N/A
2430-2-21 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/SF/13/15/40km AC pwr EA B  $   3,970.00 5.00%  $      3,771.50 N/A N/A
2430-2-22 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/SF/13/15/40km ACx2 pwr EA B  $   4,270.00 5.00%  $      4,056.50 N/A N/A
2430-2-23 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/SF/13/15/40km 48VDC pwr EA B  $   4,140.00 5.00%  $      3,933.00 N/A N/A
2430-2-24 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/SF/13/15/40km 48VDCx2 EA B  $   4,540.00 5.00%  $      4,313.00 N/A N/A
2430-2-25 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/SF/13/15/40km 24VDC pwr EA B  $   4,140.00 5.00%  $      3,933.00 N/A N/A
2430-2-26 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/SF/13/15/40km 24VDCx2 EA B  $   4,540.00 5.00%  $      4,313.00 N/A N/A
2431-1-11 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/SF/15/13/20km AC pwr EA B  $   3,020.00 5.00%  $      2,869.00 N/A N/A
2431-1-12 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/SF/15/13/20km ACx2 pwr EA B  $   3,320.00 5.00%  $      3,154.00 N/A N/A
2431-1-13 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/SF/15/13/20km 48VDC pwr EA B  $   3,190.00 5.00%  $      3,030.50 N/A N/A
2431-1-14 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/SF/15/13/20km 48VDCx2 EA B  $   3,590.00 5.00%  $      3,410.50 N/A N/A
2431-1-15 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/SF/15/13/20km 24VDC pwr EA B  $   3,190.00 5.00%  $      3,030.50 N/A N/A
2431-1-16 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/SF/15/13/20km 24VDCx2 EA B  $   3,590.00 5.00%  $      3,410.50 N/A N/A
2431-1-21 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/SF/15/13/20km AC pwr EA B  $   3,770.00 5.00%  $      3,581.50 N/A N/A
2431-1-22 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/SF/15/13/20km ACx2 pwr EA B  $   4,070.00 5.00%  $      3,866.50 N/A N/A
2431-1-23 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/SF/15/13/20km 48VDC pwr EA B  $   3,940.00 5.00%  $      3,743.00 N/A N/A
2431-1-24 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/SF/15/13/20km 48VDCx2 EA B  $   4,340.00 5.00%  $      4,123.00 N/A N/A
2431-1-25 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/SF/15/13/20km 24VDC pwr EA B  $   3,940.00 5.00%  $      3,743.00 N/A N/A
2431-1-26 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/SF/15/13/20km 24VDCx2 EA B  $   4,340.00 5.00%  $      4,123.00 N/A N/A
2431-1-31 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/SF/15/13/20km AC pwr EA B  $   4,445.00 5.00%  $      4,222.75 N/A N/A
2431-2-11 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/SF/15/13/40km AC pwr EA B  $   3,220.00 5.00%  $      3,059.00 N/A N/A
2431-2-12 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/SF/15/13/40km ACx2 pwr EA B  $   3,520.00 5.00%  $      3,344.00 N/A N/A
2431-2-13 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/SF/15/13/40km 48VDC pwr EA B  $   3,390.00 5.00%  $      3,220.50 N/A N/A
2431-2-14 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/SF/15/13/40km 48VDCx2 EA B  $   3,790.00 5.00%  $      3,600.50 N/A N/A
2431-2-15 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/SF/15/13/40km 24VDC pwr EA B  $   3,390.00 5.00%  $      3,220.50 N/A N/A
2431-2-16 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/SM/SF/15/13/40km 24VDCx2 EA B  $   3,790.00 5.00%  $      3,600.50 N/A N/A
2431-2-21 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/SF/15/13/40km AC pwr EA B  $   3,970.00 5.00%  $      3,771.50 N/A N/A
2431-2-22 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/SF/15/13/40km ACx2 pwr EA B  $   4,270.00 5.00%  $      4,056.50 N/A N/A
2431-2-23 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/SF/15/13/40km 48VDC pwr EA B  $   4,140.00 5.00%  $      3,933.00 N/A N/A
2431-2-24 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/SF/15/13/40km 48VDCx2 EA B  $   4,540.00 5.00%  $      4,313.00 N/A N/A
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2431-2-25 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/SF/15/13/40km 24VDC pwr EA B  $   4,140.00 5.00%  $      3,933.00 N/A N/A
2431-2-26 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/SM/SF/15/13/40km 24VDCx2 EA B  $   4,540.00 5.00%  $      4,313.00 N/A N/A
9301-1-11 OmniConverter FPoE/S 1x10/100T to 100FX/ST/SM/1310/30km 100-240 US EA B  $      795.00 5.00%  $         755.25 N/A N/A
9301-1-12 OmniConverter FPoE/S 1x10/100T to 100FX/ST/SM/1310/30km 100-240 UNIV EA B  $      795.00 5.00%  $         755.25 N/A N/A

9301-1-18 OmniConverter FPoE/S 1x10/100T to 100FX/ST/SM/1310/30km 100-240 
JET/PSE EA B  $      795.00 5.00%  $         755.25 N/A N/A

9301-1-19 OmniConverter FPoE/S 1x10/100T to 100FX/ST/SM/1310/30 km 48VDC EA B  $      760.00 5.00%  $         722.00 N/A N/A
9301-1-21 OmniConverter FPoE/S 2x10/100T to 100FX/ST/SM/1310/30km 100-240 US EA B  $      895.00 5.00%  $         850.25 N/A N/A
9301-1-22 OmniConverter FPoE/S 2x10/100T to 100FX/ST/SM/1310/30km 100-240 UNIV EA B  $      895.00 5.00%  $         850.25 N/A N/A

9301-1-28 OmniConverter FPoE/S 2x10/100T to 100FX/ST/SM/1310/30km 100-240 
JET/PSE EA B  $      895.00 5.00%  $         850.25 N/A N/A

9301-1-29 OmniConverter FPoE/S 2x10/100T to 100FX/ST/SM/1310/30 km 48VDC EA B  $      860.00 5.00%  $         817.00 N/A N/A
9301-2-11 OmniConverter FPoE/S 1x10/100T to 100FX/ST/SM/1310/60km 100-240 US EA B  $      970.00 5.00%  $         921.50 N/A N/A
9301-2-12 OmniConverter FPoE/S 1x10/100T to 100FX/ST/SM/1310/60km 100-240 UNIV EA B  $      970.00 5.00%  $         921.50 N/A N/A

9301-2-18 OmniConverter FPoE/S 1x10/100T to 100FX/ST/SM/1310/60km 100-240 
JET/PSE EA B  $      970.00 5.00%  $         921.50 N/A N/A

9301-2-19 OmniConverter FPoE/S 1x10/100T to 100FX/ST/SM/1310/60 km 48VDC EA B  $      935.00 5.00%  $         888.25 N/A N/A
9301-2-21 OmniConverter FPoE/S 2x10/100T to 100FX/ST/SM/1310/60km 100-240 US EA B  $   1,070.00 5.00%  $      1,016.50 N/A N/A
9301-2-22 OmniConverter FPoE/S 2x10/100T to 100FX/ST/SM/1310/60km 100-240 UNIV EA B  $   1,070.00 5.00%  $      1,016.50 N/A N/A

9301-2-28 OmniConverter FPoE/S 2x10/100T to 100FX/ST/SM/1310/60km 100-240 
JET/PSE EA B  $   1,070.00 5.00%  $      1,016.50 N/A N/A

9303-1-11 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM/1310/30km 100-240 US EA B  $      795.00 5.00%  $         755.25 N/A N/A
9303-1-12 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM/1310/30km 100-240 UNIV EA B  $      795.00 5.00%  $         755.25 N/A N/A

9303-1-18 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM/1310/30km 100-240 
JET/PSE EA B  $      795.00 5.00%  $         755.25 N/A N/A

9303-1-19 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM/1310/30 km 48VDC EA B  $      760.00 5.00%  $         722.00 N/A N/A
9303-1-21 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM/1310/30km 100-240 US EA B  $      895.00 5.00%  $         850.25 N/A N/A
9303-1-22 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM/1310/30km 100-240 UNIV EA B  $      895.00 5.00%  $         850.25 N/A N/A

9303-1-28 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM/1310/30km 100-240 
JET/PSE EA B  $      895.00 5.00%  $         850.25 N/A N/A

9303-1-29 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM/1310/30 km 48VDC EA B  $      860.00 5.00%  $         817.00 N/A N/A
9303-2-11 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM/1310/60km 100-240 US EA B  $      970.00 5.00%  $         921.50 N/A N/A
9303-2-12 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM/1310/60km 100-240 UNIV EA B  $      970.00 5.00%  $         921.50 N/A N/A

9303-2-18 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM/1310/60km 100-240 
JET/PSE EA B  $      970.00 5.00%  $         921.50 N/A N/A

9303-2-19 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM/1310/60 km 48VDC EA B  $      935.00 5.00%  $         888.25 N/A N/A
9303-2-21 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM/1310/60km 100-240 US EA B  $   1,070.00 5.00%  $      1,016.50 N/A N/A
9303-2-22 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM/1310/60km 100-240 UNIV EA B  $   1,070.00 5.00%  $      1,016.50 N/A N/A

9303-2-28 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM/1310/60km 100-240 
JET/PSE EA B  $   1,070.00 5.00%  $      1,016.50 N/A N/A

9303-3-11 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM/1550/120km 100-240 US EA B  $   1,970.00 5.00%  $      1,871.50 N/A N/A
9303-3-12 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM/1550/120km 100-240 UNIV EA B  $   1,970.00 5.00%  $      1,871.50 N/A N/A

9303-3-18 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM/1550/120km 100-240 
JET/PSE EA B  $   1,970.00 5.00%  $      1,871.50 N/A N/A

9303-3-19 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM/1550/120 km 48VDC EA B  $   1,935.00 5.00%  $      1,838.25 N/A N/A
9303-3-21 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM/1550/120km 100-240 US EA B  $   2,070.00 5.00%  $      1,966.50 N/A N/A
9303-3-22 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM/1550/120km 100-240 UNIV EA B  $   2,070.00 5.00%  $      1,966.50 N/A N/A

9303-3-28 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM/1550/120km 100-240 
JET/PSE EA B  $   2,070.00 5.00%  $      1,966.50 N/A N/A
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9303-3-29 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM/1550/120 km 48VDC EA B  $   2,035.00 5.00%  $      1,933.25 N/A N/A
9310-1-11 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM-SF/13/15/20km 100-240 US EA B  $      960.00 5.00%  $         912.00 N/A N/A

9310-1-12 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM-SF/13/15/20km 100-240 
UNIV EA B  $      960.00 5.00%  $         912.00 N/A N/A

9310-1-18 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM-SF/13/15/20km 100-240 
JET/PSE EA B  $      960.00 5.00%  $         912.00 N/A N/A

9310-1-19 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM-SF/13/15/20 km 48VDC EA B  $      925.00 5.00%  $         878.75 N/A N/A
9310-1-21 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM-SF/13/15/20km 100-240 US EA B  $   1,060.00 5.00%  $      1,007.00 N/A N/A

9310-1-22 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM-SF/13/15/20km 100-240 
UNIV EA B  $   1,060.00 5.00%  $      1,007.00 N/A N/A

9310-1-28 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM-SF/13/15/20km 100-240 
JET/PSE EA B  $   1,060.00 5.00%  $      1,007.00 N/A N/A

9310-1-29 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM-SF/13/15/20 km 48VDC EA B  $   1,025.00 5.00%  $         973.75 N/A N/A
9310-2-11 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM-SF/13/15/40km 100-240 US EA B  $   1,260.00 5.00%  $      1,197.00 N/A N/A

9310-2-12 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM-SF/13/15/40km 100-240 
UNIV EA B  $   1,260.00 5.00%  $      1,197.00 N/A N/A

9310-2-18 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM-SF/13/15/40km 100-240 
JET/PSE EA B  $   1,260.00 5.00%  $      1,197.00 N/A N/A

9310-2-19 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM-SF/13/15/40 km 48VDC EA B  $   1,225.00 5.00%  $      1,163.75 N/A N/A
9310-2-21 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM-SF/13/15/40km 100-240 US EA B  $   1,360.00 5.00%  $      1,292.00 N/A N/A

9310-2-22 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM-SF/13/15/40km 100-240 
UNIV EA B  $   1,360.00 5.00%  $      1,292.00 N/A N/A

9310-2-28 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM-SF/13/15/40km 100-240 
JET/PSE EA B  $   1,360.00 5.00%  $      1,292.00 N/A N/A

9311-1-11 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM-SF/15/13/20km 100-240 US EA B  $      960.00 5.00%  $         912.00 N/A N/A

9311-1-12 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM-SF/15/13/20km 100-240 
UNIV EA B  $      960.00 5.00%  $         912.00 N/A N/A

9311-1-18 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM-SF/15/13/20km 100-240 
JET/PSE EA B  $      960.00 5.00%  $         912.00 N/A N/A

9311-1-19 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM-SF/15/13/20 km 48VDC EA B  $      925.00 5.00%  $         878.75 N/A N/A
9311-1-21 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM-SF/15/13/20km 100-240 US EA B  $   1,060.00 5.00%  $      1,007.00 N/A N/A

9311-1-22 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM-SF/15/13/20km 100-240 
UNIV EA B  $   1,060.00 5.00%  $      1,007.00 N/A N/A

9311-1-28 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM-SF/15/13/20km 100-240 
JET/PSE EA B  $   1,060.00 5.00%  $      1,007.00 N/A N/A

9311-1-29 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM-SF/15/13/20 km 48VDC EA B  $   1,025.00 5.00%  $         973.75 N/A N/A
9311-2-11 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM-SF/15/13/40km 100-240 US EA B  $   1,260.00 5.00%  $      1,197.00 N/A N/A

9311-2-12 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM-SF/15/13/40km 100-240 
UNIV EA B  $   1,260.00 5.00%  $      1,197.00 N/A N/A

9311-2-18 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM-SF/15/13/40km 100-240 
JET/PSE EA B  $   1,260.00 5.00%  $      1,197.00 N/A N/A

9311-2-19 OmniConverter FPoE/S 1x10/100T to 100FX/SC/SM-SF/15/13/40 km 48VDC EA B  $   1,225.00 5.00%  $      1,163.75 N/A N/A
9311-2-21 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM-SF/15/13/40km 100-240 US EA B  $   1,360.00 5.00%  $      1,292.00 N/A N/A

9311-2-22 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM-SF/15/13/40km 100-240 
UNIV EA B  $   1,360.00 5.00%  $      1,292.00 N/A N/A

9311-2-28 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM-SF/15/13/40km 100-240 
JET/PSE EA B  $   1,360.00 5.00%  $      1,292.00 N/A N/A

9319-1-11 OmniConverter FPoE/S 1x10/100T to 2x100FX SFP 100-240 US EA B  $      795.00 5.00%  $         755.25 N/A N/A
9319-1-12 OmniConverter FPoE/S 1x10/100T to 2x100FX SFP 100-240 UNIV EA B  $      795.00 5.00%  $         755.25 N/A N/A
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9319-1-18 OmniConverter FPoE/S 1x10/100T to 2x100FX SFP 100-240 JET/PSE EA B  $      795.00 5.00%  $         755.25 N/A N/A
9319-1-19 OmniConverter FPoE/S 1x10/100T to 2x100FX SFP 48VDC EA B  $      760.00 5.00%  $         722.00 N/A N/A
9319-1-21 OmniConverter FPoE/S 2x10/100T to 2x100FX SFP 100-240 US EA B  $      895.00 5.00%  $         850.25 N/A N/A
9319-1-22 OmniConverter FPoE/S 2x10/100T to 2x100FX SFP 100-240 UNIV EA B  $      895.00 5.00%  $         850.25 N/A N/A
9319-1-28 OmniConverter FPoE/S 2x10/100T to 2x100FX SFP 100-240 JET/PSE EA B  $      895.00 5.00%  $         850.25 N/A N/A
9319-1-29 OmniConverter FPoE/S 2x10/100T to 2x100FX SFP 48VDC EA B  $      860.00 5.00%  $         817.00 N/A N/A
9321-1-11 OmniConverter FPoE+/S 1x10/100T to 100FX/ST/SM/1310/30km 100-240 US EA B  $   1,035.00 5.0%  $         983.25 N/A N/A
9321-1-12 OmniConverter FPoE+/S 1x10/100T to 100FX/ST/SM/1310/30km 100-240 UNIV EA B  $   1,035.00 5.0%  $         983.25 N/A N/A

9321-1-18 OmniConverter FPoE+/S 1x10/100T to 100FX/ST/SM/1310/30km 100-240 
JET/PSE EA B  $   1,035.00 5.0%  $         983.25 N/A N/A

9321-1-19 OmniConverter FPoE+/S 1x10/100T to 100FX/ST/SM/1310/30 km 48VDC EA B  $      960.00 5.0%  $         912.00 N/A N/A
9321-1-21 OmniConverter FPoE+/S 2x10/100T to 100FX/ST/SM/1310/30km 100-240 US EA B  $   1,185.00 5.0%  $      1,125.75 N/A N/A
9321-1-22 OmniConverter FPoE+/S 2x10/100T to 100FX/ST/SM/1310/30km 100-240 UNIV EA B  $   1,185.00 5.0%  $      1,125.75 N/A N/A

9321-1-28 OmniConverter FPoE+/S 2x10/100T to 100FX/ST/SM/1310/30km 100-240 
JET/PSE EA B  $   1,185.00 5.0%  $      1,125.75 N/A N/A

9321-1-29 OmniConverter FPoE+/S 2x10/100T to 100FX/ST/SM/1310/30 km 48VDC EA B  $   1,110.00 5.0%  $      1,054.50 N/A N/A
9321-2-11 OmniConverter FPoE+/S 1x10/100T to 100FX/ST/SM/1310/60km 100-240 US EA B  $   1,210.00 5.0%  $      1,149.50 N/A N/A
9321-2-12 OmniConverter FPoE+/S 1x10/100T to 100FX/ST/SM/1310/60km 100-240 UNIV EA B  $   1,210.00 5.0%  $      1,149.50 N/A N/A

9321-2-18 OmniConverter FPoE+/S 1x10/100T to 100FX/ST/SM/1310/60km 100-240 
JET/PSE EA B  $   1,210.00 5.0%  $      1,149.50 N/A N/A

9321-2-19 OmniConverter FPoE+/S 1x10/100T to 100FX/ST/SM/1310/60 km 48VDC EA B  $   1,135.00 5.0%  $      1,078.25 N/A N/A
9321-2-21 OmniConverter FPoE+/S 2x10/100T to 100FX/ST/SM/1310/60km 100-240 US EA B  $   1,360.00 5.0%  $      1,292.00 N/A N/A
9321-2-22 OmniConverter FPoE+/S 2x10/100T to 100FX/ST/SM/1310/60km 100-240 UNIV EA B  $   1,360.00 5.0%  $      1,292.00 N/A N/A

9321-2-28 OmniConverter FPoE+/S 2x10/100T to 100FX/ST/SM/1310/60km 100-240 
JET/PSE EA B  $   1,360.00 5.0%  $      1,292.00 N/A N/A

9323-1-11 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM/1310/30km 100-240 US EA B  $   1,035.00 5.0%  $         983.25 N/A N/A
9323-1-12 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM/1310/30km 100-240 UNIV EA B  $   1,035.00 5.0%  $         983.25 N/A N/A

9323-1-18 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM/1310/30km 100-240 
JET/PSE EA B  $   1,035.00 5.0%  $         983.25 N/A N/A

9323-1-19 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM/1310/30 km 48VDC EA B  $      960.00 5.0%  $         912.00 N/A N/A
9323-1-21 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM/1310/30km 100-240 US EA B  $   1,185.00 5.0%  $      1,125.75 N/A N/A
9323-1-22 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM/1310/30km 100-240 UNIV EA B  $   1,185.00 5.0%  $      1,125.75 N/A N/A

9323-1-28 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM/1310/30km 100-240 
JET/PSE EA B  $   1,185.00 5.0%  $      1,125.75 N/A N/A

9323-1-29 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM/1310/30 km 48VDC EA B  $   1,110.00 5.0%  $      1,054.50 N/A N/A
9323-2-11 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM/1310/60km 100-240 US EA B  $   1,210.00 5.0%  $      1,149.50 N/A N/A
9323-2-12 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM/1310/60km 100-240 UNIV EA B  $   1,210.00 5.0%  $      1,149.50 N/A N/A

9323-2-18 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM/1310/60km 100-240 
JET/PSE EA B  $   1,210.00 5.0%  $      1,149.50 N/A N/A

9323-2-19 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM/1310/60 km 48VDC EA B  $   1,135.00 5.0%  $      1,078.25 N/A N/A
9323-2-21 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM/1310/60km 100-240 US EA B  $   1,360.00 5.0%  $      1,292.00 N/A N/A
9323-2-22 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM/1310/60km 100-240 UNIV EA B  $   1,360.00 5.0%  $      1,292.00 N/A N/A

9323-2-28 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM/1310/60km 100-240 
JET/PSE EA B  $   1,360.00 5.0%  $      1,292.00 N/A N/A

9323-3-11 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM/1550/120km 100-240 US EA B  $   2,210.00 5.0%  $      2,099.50 N/A N/A

9323-3-12 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM/1550/120km 100-240 
UNIV EA B  $   2,210.00 5.0%  $      2,099.50 N/A N/A

9323-3-18 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM/1550/120km 100-240 
JET/PSE EA B  $   2,210.00 5.0%  $      2,099.50 N/A N/A
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9323-3-19 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM/1550/120 km 48VDC EA B  $   2,135.00 5.0%  $      2,028.25 N/A N/A
9323-3-21 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM/1550/120km 100-240 US EA B  $   2,360.00 5.0%  $      2,242.00 N/A N/A

9323-3-22 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM/1550/120km 100-240 
UNIV EA B  $   2,360.00 5.0%  $      2,242.00 N/A N/A

9323-3-28 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM/1550/120km 100-240 
JET/PSE EA B  $   2,360.00 5.0%  $      2,242.00 N/A N/A

9323-3-29 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM/1550/120 km 48VDC EA B  $   2,285.00 5.0%  $      2,170.75 N/A N/A

9330-1-11 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM-SF/13/15/20km 100-240 
US EA B  $   1,200.00 5.0%  $      1,140.00 N/A N/A

9330-1-12 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM-SF/13/15/20km 100-240 
UNIV EA B  $   1,200.00 5.0%  $      1,140.00 N/A N/A

9330-1-18 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM-SF/13/15/20km 100-240 
JET/PSE EA B  $   1,200.00 5.0%  $      1,140.00 N/A N/A

9330-1-19 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM-SF/13/15/20 km 48VDC EA B  $   1,125.00 5.0%  $      1,068.75 N/A N/A

9330-1-21 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM-SF/13/15/20km 100-240 
US EA B  $   1,350.00 5.0%  $      1,282.50 N/A N/A

9330-1-22 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM-SF/13/15/20km 100-240 
UNIV EA B  $   1,350.00 5.0%  $      1,282.50 N/A N/A

9330-1-28 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM-SF/13/15/20km 100-240 
JET/PSE EA B  $   1,350.00 5.0%  $      1,282.50 N/A N/A

9330-1-29 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM-SF/13/15/20 km 48VDC EA B  $   1,275.00 5.0%  $      1,211.25 N/A N/A

9330-2-11 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM-SF/13/15/40km 100-240 
US EA B  $   1,500.00 5.0%  $      1,425.00 N/A N/A

9330-2-12 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM-SF/13/15/40km 100-240 
UNIV EA B  $   1,500.00 5.0%  $      1,425.00 N/A N/A

9330-2-18 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM-SF/13/15/40km 100-240 
JET/PSE EA B  $   1,500.00 5.0%  $      1,425.00 N/A N/A

9330-2-19 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM-SF/13/15/40 km 48VDC EA B  $   1,425.00 5.0%  $      1,353.75 N/A N/A

9330-2-21 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM-SF/13/15/40km 100-240 
US EA B  $   1,650.00 5.0%  $      1,567.50 N/A N/A

9330-2-22 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM-SF/13/15/40km 100-240 
UNIV EA B  $   1,650.00 5.0%  $      1,567.50 N/A N/A

9330-2-28 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM-SF/13/15/40km 100-240 
JET/PSE EA B  $   1,650.00 5.0%  $      1,567.50 N/A N/A

9331-1-11 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM-SF/15/13/20km 100-240 
US EA B  $   1,200.00 5.0%  $      1,140.00 N/A N/A

9331-1-12 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM-SF/15/13/20km 100-240 
UNIV EA B  $   1,200.00 5.0%  $      1,140.00 N/A N/A

9331-1-18 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM-SF/15/13/20km 100-240 
JET/PSE EA B  $   1,200.00 5.0%  $      1,140.00 N/A N/A

9331-1-19 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM-SF/15/13/20 km 48VDC EA B  $   1,125.00 5.0%  $      1,068.75 N/A N/A

9331-1-21 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM-SF/15/13/20km 100-240 
US EA B  $   1,350.00 5.0%  $      1,282.50 N/A N/A

9331-1-22 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM-SF/15/13/20km 100-240 
UNIV EA B  $   1,350.00 5.0%  $      1,282.50 N/A N/A

9331-1-28 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM-SF/15/13/20km 100-240 
JET/PSE EA B  $   1,350.00 5.0%  $      1,282.50 N/A N/A

9331-1-29 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM-SF/15/13/20 km 48VDC EA B  $   1,275.00 5.0%  $      1,211.25 N/A N/A
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9331-2-11 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM-SF/15/13/40km 100-240 
US EA B  $   1,500.00 5.0%  $      1,425.00 N/A N/A

9331-2-12 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM-SF/15/13/40km 100-240 
UNIV EA B  $   1,500.00 5.0%  $      1,425.00 N/A N/A

9331-2-18 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM-SF/15/13/40km 100-240 
JET/PSE EA B  $   1,500.00 5.0%  $      1,425.00 N/A N/A

9331-2-19 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/SM-SF/15/13/40 km 48VDC EA B  $   1,425.00 5.0%  $      1,353.75 N/A N/A

9331-2-21 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM-SF/15/13/40km 100-240 
US EA B  $   1,650.00 5.0%  $      1,567.50 N/A N/A

9331-2-22 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM-SF/15/13/40km 100-240 
UNIV EA B  $   1,650.00 5.0%  $      1,567.50 N/A N/A

9331-2-28 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM-SF/15/13/40km 100-240 
JET/PSE EA B  $   1,650.00 5.0%  $      1,567.50 N/A N/A

9339-1-11 OmniConverter FPoE+/S 1x10/100T to 2x100FX SFP 100-240 US EA B  $   1,035.00 5.0%  $         983.25 N/A N/A
9339-1-12 OmniConverter FPoE+/S 1x10/100T to 2x100FX SFP 100-240 UNIV EA B  $   1,035.00 5.0%  $         983.25 N/A N/A
9339-1-18 OmniConverter FPoE+/S 1x10/100T to 2x100FX SFP 100-240 JET/PSE EA B  $   1,035.00 5.0%  $         983.25 N/A N/A
9339-1-19 OmniConverter FPoE+/S 1x10/100T to 2x100FX SFP 48VDC EA B  $      960.00 5.0%  $         912.00 N/A N/A
9339-1-21 OmniConverter FPoE+/S 2x10/100T to 2x100FX SFP 100-240 US EA B  $   1,185.00 5.0%  $      1,125.75 N/A N/A
9339-1-22 OmniConverter FPoE+/S 2x10/100T to 2x100FX SFP 100-240 UNIV EA B  $   1,185.00 5.0%  $      1,125.75 N/A N/A
9339-1-28 OmniConverter FPoE+/S 2x10/100T to 2x100FX SFP 100-240 JET/PSE EA B  $   1,185.00 5.0%  $      1,125.75 N/A N/A
9339-1-29 OmniConverter FPoE+/S 2x10/100T to 2x100FX SFP 48VDC EA B  $   1,110.00 5.0%  $      1,054.50 N/A N/A

9341-1-11 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/ST/SM/1310/30km 100-
240 US EA B  $      639.00 5.0%  $         607.05 N/A N/A

9341-1-12 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/ST/SM/1310/30km 100-
240 UNIV EA B  $      639.00 5.0%  $         607.05 N/A N/A

9341-1-18 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/ST/SM/1310/30km 100-
240 JET/PSE EA B  $      639.00 5.0%  $         607.05 N/A N/A

9341-1-19 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/ST/SM/1310/30 km 
48VDC EA B  $      609.00 5.0%  $         578.55 N/A N/A

9341-1-21 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/ST/SM/1310/30km 100-
240 US EA B  $      739.00 5.0%  $         702.05 N/A N/A

9341-1-22 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/ST/SM/1310/30km 100-
240 UNIV EA B  $      739.00 5.0%  $         702.05 N/A N/A

9341-1-28 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/ST/SM/1310/30km 100-
240 JET/PSE EA B  $      739.00 5.0%  $         702.05 N/A N/A

9341-1-29 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/ST/SM/1310/30 km 
48VDC EA B  $      709.00 5.0%  $         673.55 N/A N/A

9341-2-11 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/ST/SM/1310/60km 100-
240 US EA B  $      814.00 5.0%  $         773.30 N/A N/A

9341-2-12 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/ST/SM/1310/60km 100-
240 UNIV EA B  $      814.00 5.0%  $         773.30 N/A N/A

9341-2-18 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/ST/SM/1310/60km 100-
240 JET/PSE EA B  $      814.00 5.0%  $         773.30 N/A N/A

9341-2-19 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/ST/SM/1310/60 km 
48VDC EA B  $      784.00 5.0%  $         744.80 N/A N/A

9341-2-21 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/ST/SM/1310/60km 100-
240 US EA B  $      914.00 5.0%  $         868.30 N/A N/A

9341-2-22 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/ST/SM/1310/60km 100-
240 UNIV EA B  $      914.00 5.0%  $         868.30 N/A N/A
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9341-2-28 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/ST/SM/1310/60km 100-
240 JET/PSE EA B  $      914.00 5.0%  $         868.30 N/A N/A

9343-1-11 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM/1310/30km 100-
240 US EA B  $      639.00 5.0%  $         607.05 N/A N/A

9343-1-12 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM/1310/30km 100-
240 UNIV EA B  $      639.00 5.0%  $         607.05 N/A N/A

9343-1-18 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM/1310/30km 100-
240 JET/PSE EA B  $      639.00 5.0%  $         607.05 N/A N/A

9343-1-19 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM/1310/30 km 
48VDC EA B  $      609.00 5.0%  $         578.55 N/A N/A

9343-1-21 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM/1310/30km 100-
240 US EA B  $      739.00 5.0%  $         702.05 N/A N/A

9343-1-22 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM/1310/30km 100-
240 UNIV EA B  $      739.00 5.0%  $         702.05 N/A N/A

9343-1-28 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM/1310/30km 100-
240 JET/PSE EA B  $      739.00 5.0%  $         702.05 N/A N/A

9343-1-29 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM/1310/30 km 
48VDC EA B  $      709.00 5.0%  $         673.55 N/A N/A

9343-2-11 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM/1310/60km 100-
240 US EA B  $      814.00 5.0%  $         773.30 N/A N/A

9343-2-12 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM/1310/60km 100-
240 UNIV EA B  $      814.00 5.0%  $         773.30 N/A N/A

9343-2-18 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM/1310/60km 100-
240 JET/PSE EA B  $      814.00 5.0%  $         773.30 N/A N/A

9343-2-19 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM/1310/60 km 
48VDC EA B  $      784.00 5.0%  $         744.80 N/A N/A

9343-2-21 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM/1310/60km 100-
240 US EA B  $      914.00 5.0%  $         868.30 N/A N/A

9343-2-22 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM/1310/60km 100-
240 UNIV EA B  $      914.00 5.0%  $         868.30 N/A N/A

9343-2-28 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM/1310/60km 100-
240 JET/PSE EA B  $      914.00 5.0%  $         868.30 N/A N/A

9343-3-11 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM/1550/120km 100-
240 US EA B  $   1,814.00 5.0%  $      1,723.30 N/A N/A

9343-3-12 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM/1550/120km 100-
240 UNIV EA B  $   1,814.00 5.0%  $      1,723.30 N/A N/A

9343-3-18 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM/1550/120km 100-
240 JET/PSE EA B  $   1,814.00 5.0%  $      1,723.30 N/A N/A

9343-3-19 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM/1550/120 km 
48VDC EA B  $   1,784.00 5.0%  $      1,694.80 N/A N/A

9343-3-21 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM/1550/120km 100-
240 US EA B  $   1,914.00 5.0%  $      1,818.30 N/A N/A

9343-3-22 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM/1550/120km 100-
240 UNIV EA B  $   1,914.00 5.0%  $      1,818.30 N/A N/A

9343-3-28 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM/1550/120km 100-
240 JET/PSE EA B  $   1,914.00 5.0%  $      1,818.30 N/A N/A

9343-3-29 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM/1550/120 km 
48VDC EA B  $   1,884.00 5.0%  $      1,789.80 N/A N/A
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9350-1-11 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM-SF/13/15/20km 
100-240 US EA B  $      804.00 5.0%  $         763.80 N/A N/A

9350-1-12 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM-SF/13/15/20km 
100-240 UNIV EA B  $      804.00 5.0%  $         763.80 N/A N/A

9350-1-18 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM-SF/13/15/20km 
100-240 JET/PSE EA B  $      804.00 5.0%  $         763.80 N/A N/A

9350-1-19 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM-SF/13/15/20 km 
48VDC EA B  $      774.00 5.0%  $         735.30 N/A N/A

9350-1-21 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM-SF/13/15/20km 
100-240 US EA B  $      904.00 5.0%  $         858.80 N/A N/A

9350-1-22 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM-SF/13/15/20km 
100-240 UNIV EA B  $      904.00 5.0%  $         858.80 N/A N/A

9350-1-28 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM-SF/13/15/20km 
100-240 JET/PSE EA B  $      904.00 5.0%  $         858.80 N/A N/A

9350-1-29 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM-SF/13/15/20 km 
48VDC EA B  $      874.00 5.0%  $         830.30 N/A N/A

9350-2-11 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM-SF/13/15/40km 
100-240 US EA B  $   1,104.00 5.0%  $      1,048.80 N/A N/A

9350-2-12 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM-SF/13/15/40km 
100-240 UNIV EA B  $   1,104.00 5.0%  $      1,048.80 N/A N/A

9350-2-18 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM-SF/13/15/40km 
100-240 JET/PSE EA B  $   1,104.00 5.0%  $      1,048.80 N/A N/A

9350-2-19 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM-SF/13/15/40 km 
48VDC EA B  $   1,074.00 5.0%  $      1,020.30 N/A N/A

9350-2-21 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM-SF/13/15/40km 
100-240 US EA B  $   1,204.00 5.0%  $      1,143.80 N/A N/A

9350-2-22 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM-SF/13/15/40km 
100-240 UNIV EA B  $   1,204.00 5.0%  $      1,143.80 N/A N/A

9350-2-28 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM-SF/13/15/40km 
100-240 JET/PSE EA B  $   1,204.00 5.0%  $      1,143.80 N/A N/A

9351-1-11 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM-SF/15/13/20km 
100-240 US EA B  $      804.00 5.0%  $         763.80 N/A N/A

9351-1-12 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM-SF/15/13/20km 
100-240 UNIV EA B  $      804.00 5.0%  $         763.80 N/A N/A

9351-1-18 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM-SF/15/13/20km 
100-240 JET/PSE EA B  $      804.00 5.0%  $         763.80 N/A N/A

9351-1-19 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM-SF/15/13/20 km 
48VDC EA B  $      774.00 5.0%  $         735.30 N/A N/A

9351-1-21 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM-SF/15/13/20km 
100-240 US EA B  $      904.00 5.0%  $         858.80 N/A N/A

9351-1-22 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM-SF/15/13/20km 
100-240 UNIV EA B  $      904.00 5.0%  $         858.80 N/A N/A

9351-1-28 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM-SF/15/13/20km 
100-240 JET/PSE EA B  $      904.00 5.0%  $         858.80 N/A N/A

9351-1-29 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM-SF/15/13/20 km 
48VDC EA B  $      874.00 5.0%  $         830.30 N/A N/A

9351-2-11 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM-SF/15/13/40km 
100-240 US EA B  $   1,104.00 5.0%  $      1,048.80 N/A N/A
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9351-2-12 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM-SF/15/13/40km 
100-240 UNIV EA B  $   1,104.00 5.0%  $      1,048.80 N/A N/A

9351-2-18 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM-SF/15/13/40km 
100-240 JET/PSE EA B  $   1,104.00 5.0%  $      1,048.80 N/A N/A

9351-2-19 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/SM-SF/15/13/40 km 
48VDC EA B  $   1,074.00 5.0%  $      1,020.30 N/A N/A

9351-2-21 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM-SF/15/13/40km 
100-240 US EA B  $   1,204.00 5.0%  $      1,143.80 N/A N/A

9351-2-22 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM-SF/15/13/40km 
100-240 UNIV EA B  $   1,204.00 5.0%  $      1,143.80 N/A N/A

9351-2-28 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM-SF/15/13/40km 
100-240 JET/PSE EA B  $   1,204.00 5.0%  $      1,143.80 N/A N/A

9359-1-11 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 2x100FX SFP 100-240 US EA B  $      639.00 5.0%  $         607.05 N/A N/A
9359-1-12 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 2x100FX SFP 100-240 UNIV EA B  $      639.00 5.0%  $         607.05 N/A N/A
9359-1-18 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 2x100FX SFP 100-240 JET/PSE EA B  $      639.00 5.0%  $         607.05 N/A N/A
9359-1-19 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 2x100FX SFP 48VDC EA B  $      609.00 5.0%  $         578.55 N/A N/A
9359-1-21 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 2x100FX SFP 100-240 US EA B  $      739.00 5.0%  $         702.05 N/A N/A
9359-1-22 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 2x100FX SFP 100-240 UNIV EA B  $      739.00 5.0%  $         702.05 N/A N/A
9359-1-28 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 2x100FX SFP 100-240 JET/PSE EA B  $      739.00 5.0%  $         702.05 N/A N/A
9359-1-29 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 2x100FX SFP 48VDC EA B  $      709.00 5.0%  $         673.55 N/A N/A

9401-1-11 OmniConverter GPoE/S 1x10/100/1000T to 1000X/ST/SM/1310/12km 100-240 
US EA B  $   1,175.00 5.00%  $      1,116.25 N/A N/A

9401-1-12 OmniConverter GPoE/S 1x10/100/1000T to 1000X/ST/SM/1310/12km 100-240 
UNIV. EA B  $   1,175.00 5.00%  $      1,116.25 N/A N/A

9401-1-18 OmniConverter GPoE/S 1x10/100/1000T to 1000X/ST/SM/1310/12km 100-240 
JET/PSE EA B  $   1,175.00 5.00%  $      1,116.25 N/A N/A

9401-1-19 OmniConverter GPoE/S 1x10/100/1000T to 1000X/ST/SM/1310/12km 48VDC EA B  $   1,140.00 5.00%  $      1,083.00 N/A N/A

9401-1-21 OmniConverter GPoE/S 2x10/100/1000T to 1000X/ST/SM/1310/12km 100-240 
US EA B  $   1,325.00 5.00%  $      1,258.75 N/A N/A

9401-1-22 OmniConverter GPoE/S 2x10/100/1000T to 1000X/ST/SM/1310/12km 100-240 
Univ. EA B  $   1,325.00 5.00%  $      1,258.75 N/A N/A

9401-1-28 OmniConverter GPoE/S 2x10/100/1000T to 1000X/ST/SM/1310/12km 100-240 
JET/PSE EA B  $   1,325.00 5.00%  $      1,258.75 N/A N/A

9401-1-29 OmniConverter GPoE/S 2x10/100/1000T to 1000X/ST/SM/1310/12km 48VDC EA B  $   1,290.00 5.00%  $      1,225.50 N/A N/A

9403-1-11 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM/1310/12km 100-240 
US EA B  $   1,175.00 5.00%  $      1,116.25 N/A N/A

9403-1-12 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM/1310/12km 100-240 
UNIV. EA B  $   1,175.00 5.00%  $      1,116.25 N/A N/A

9403-1-18 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM/1310/12km 100-240 
JET/PSE EA B  $   1,175.00 5.00%  $      1,116.25 N/A N/A

9403-1-19 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM/1310/12km 48VDC EA B  $   1,140.00 5.00%  $      1,083.00 N/A N/A

9403-1-21 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM/1310/12km 100-240 
US EA B  $   1,325.00 5.00%  $      1,258.75 N/A N/A

9403-1-22 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM/1310/12km 100-240 
Univ. EA B  $   1,325.00 5.00%  $      1,258.75 N/A N/A

9403-1-28 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM/1310/12km 100-240 
JET/PSE EA B  $   1,325.00 5.00%  $      1,258.75 N/A N/A

9403-1-29 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM/1310/12km 48VDC EA B  $   1,290.00 5.00%  $      1,225.50 N/A N/A
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9403-2-11 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM/1310/34km 100-240 
US EA B  $   1,475.00 5.00%  $      1,401.25 N/A N/A

9403-2-12 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM/1310/34km 100-240 
UNIV. EA B  $   1,475.00 5.00%  $      1,401.25 N/A N/A

9403-2-18 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM/1310/34km 100-240 
JET/PSE EA B  $   1,475.00 5.00%  $      1,401.25 N/A N/A

9403-2-19 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM/1310/34km 48VDC EA B  $   1,440.00 5.00%  $      1,368.00 N/A N/A

9403-2-21 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM/1310/34km 100-240 
US EA B  $   1,625.00 5.00%  $      1,543.75 N/A N/A

9403-2-22 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM/1310/34km 100-240 
Univ. EA B  $   1,625.00 5.00%  $      1,543.75 N/A N/A

9403-2-28 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM/1310/34km 100-240 
JET/PSE EA B  $   1,625.00 5.00%  $      1,543.75 N/A N/A

9403-3-11 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM/1550/80km 100-240 
US EA B  $   2,475.00 5.00%  $      2,351.25 N/A N/A

9403-3-12 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM/1550/80km 100-240 
UNIV. EA B  $   2,475.00 5.00%  $      2,351.25 N/A N/A

9403-3-18 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM/1550/80km 100-240 
JET/PSE EA B  $   2,475.00 5.00%  $      2,351.25 N/A N/A

9403-3-19 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM/1550/80km 48VDC EA B  $   2,440.00 5.00%  $      2,318.00 N/A N/A

9403-3-21 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM/1550/80km 100-240 
US EA B  $   2,625.00 5.00%  $      2,493.75 N/A N/A

9403-3-22 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM/1550/80km 100-240 
Univ. EA B  $   2,625.00 5.00%  $      2,493.75 N/A N/A

9403-3-28 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM/1550/80km 100-240 
JET/PSE EA B  $   2,625.00 5.00%  $      2,493.75 N/A N/A

9403-3-29 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM/1550/80km 48VDC EA B  $   2,590.00 5.00%  $      2,460.50 N/A N/A

9403-4-11 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM/1550/110km 100-240 
US EA B  $   2,875.00 5.00%  $      2,731.25 N/A N/A

9403-4-12 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM/1550/110km 100-240 
UNIV. EA B  $   2,875.00 5.00%  $      2,731.25 N/A N/A

9403-4-18 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM/1550/110km 100-240 
JET/PSE EA B  $   2,875.00 5.00%  $      2,731.25 N/A N/A

9403-4-19 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM/1550/110km 48VDC EA B  $   2,840.00 5.00%  $      2,698.00 N/A N/A

9403-4-21 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM/1550/110km 100-240 
US EA B  $   3,025.00 5.00%  $      2,873.75 N/A N/A

9403-4-22 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM/1550/110km 100-240 
Univ. EA B  $   3,025.00 5.00%  $      2,873.75 N/A N/A

9403-4-28 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM/1550/110km 100-240 
JET/PSE EA B  $   3,025.00 5.00%  $      2,873.75 N/A N/A

9403-4-29 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM/1550/110km 48VDC EA B  $   2,990.00 5.00%  $      2,840.50 N/A N/A

9403-5-11 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM/1550/140km 100-240 
US EA B  $   4,075.00 5.00%  $      3,871.25 N/A N/A

9403-5-12 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM/1550/140km 100-240 
UNIV. EA B  $   4,075.00 5.00%  $      3,871.25 N/A N/A

9403-5-18 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM/1550/140km 100-240 
JET/PSE EA B  $   4,075.00 5.00%  $      3,871.25 N/A N/A

9403-5-19 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM/1550/140km 48VDC EA B  $   4,040.00 5.00%  $      3,838.00 N/A N/A
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9403-5-21 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM/1550/140km 100-240 
US EA B  $   4,225.00 5.00%  $      4,013.75 N/A N/A

9403-5-22 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM/1550/140km 100-240 
Univ. EA B  $   4,225.00 5.00%  $      4,013.75 N/A N/A

9403-5-28 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM/1550/140km 100-240 
JET/PSE EA B  $   4,225.00 5.00%  $      4,013.75 N/A N/A

9403-5-29 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM/1550/140km 48VDC EA B  $   4,190.00 5.00%  $      3,980.50 N/A N/A

9410-1-11 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 100-
240 US EA B  $   1,495.00 5.00%  $      1,420.25 N/A N/A

9410-1-12 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 100-
240 UNIV. EA B  $   1,495.00 5.00%  $      1,420.25 N/A N/A

9410-1-18 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 100-
240 JET/PSE EA B  $   1,495.00 5.00%  $      1,420.25 N/A N/A

9410-1-19 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 
48VDC EA B  $   1,460.00 5.00%  $      1,387.00 N/A N/A

9410-1-21 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 100-
240 US EA B  $   1,645.00 5.00%  $      1,562.75 N/A N/A

9410-1-22 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 100-
240 Univ. EA B  $   1,645.00 5.00%  $      1,562.75 N/A N/A

9410-1-28 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 100-
240 JET/PSE EA B  $   1,645.00 5.00%  $      1,562.75 N/A N/A

9410-1-29 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 
48VDC EA B  $   1,610.00 5.00%  $      1,529.50 N/A N/A

9410-2-11 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM-SF/13/15/40km 100-
240 US EA B  $   1,495.00 5.00%  $      1,420.25 N/A N/A

9410-2-12 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM-SF/13/15/40km 100-
240 UNIV. EA B  $   1,495.00 5.00%  $      1,420.25 N/A N/A

9410-2-18 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 100-
240 JET/PSE EA B  $   1,795.00 5.00%  $      1,705.25 N/A N/A

9410-2-19 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM-SF/13/15/40km 
48VDC EA B  $   1,460.00 5.00%  $      1,387.00 N/A N/A

9410-2-21 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM-SF/13/15/40km 100-
240 US EA B  $   1,645.00 5.00%  $      1,562.75 N/A N/A

9410-2-22 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM-SF/13/15/40km 100-
240 Univ. EA B  $   1,645.00 5.00%  $      1,562.75 N/A N/A

9410-2-28 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM-SF/13/15/40km 100-
240 JET/PSE EA B  $   1,645.00 5.00%  $      1,562.75 N/A N/A

9411-1-11 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 100-
240 US EA B  $   1,795.00 5.00%  $      1,705.25 N/A N/A

9411-1-12 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 100-
240 UNIV. EA B  $   1,795.00 5.00%  $      1,705.25 N/A N/A

9411-1-18 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 100-
240 JET/PSE EA B  $   1,795.00 5.00%  $      1,705.25 N/A N/A

9411-1-19 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 
48VDC EA B  $   1,760.00 5.00%  $      1,672.00 N/A N/A

9411-1-21 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 100-
240 US EA B  $   1,945.00 5.00%  $      1,847.75 N/A N/A

9411-1-22 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 100-
240 Univ. EA B  $   1,945.00 5.00%  $      1,847.75 N/A N/A
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9411-1-28 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 100-
240 JET/PSE EA B  $   1,945.00 5.00%  $      1,847.75 N/A N/A

9411-1-29 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 
48VDC EA B  $   1,910.00 5.00%  $      1,814.50 N/A N/A

9411-2-11 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 100-
240 US EA B  $   1,795.00 5.00%  $      1,705.25 N/A N/A

9411-2-12 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 100-
240 UNIV. EA B  $   1,795.00 5.00%  $      1,705.25 N/A N/A

9411-2-19 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 
48VDC EA B  $   1,760.00 5.00%  $      1,672.00 N/A N/A

9411-2-21 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 100-
240 US EA B  $   1,945.00 5.00%  $      1,847.75 N/A N/A

9411-2-22 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 100-
240 Univ. EA B  $   1,945.00 5.00%  $      1,847.75 N/A N/A

9411-2-28 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 100-
240 JET/PSE EA B  $   1,945.00 5.00%  $      1,847.75 N/A N/A

9419-1-11 OmniConverter GPoE/S 1x10/100/1000T to 2x100/1000BASE-X SFP 100-240 EA B  $      945.00 5.00%  $         897.75 N/A N/A

9419-1-12 OmniConverter GPoE/S 1x10/100/1000T to 2x100/1000BASE-X SFP 100-240 
UNIV. EA B  $      945.00 5.00%  $         897.75 N/A N/A

9419-1-19 OmniConverter GPoE/S 1x10/100/1000T to 2x100/1000BASE-X SFP 48VDC EA B  $      910.00 5.00%  $         864.50 N/A N/A
9419-1-21 OmniConverter GPoE/S 2x10/100/1000T to 2x100/1000BASE-X SFP 100-240 EA B  $   1,110.00 5.00%  $      1,054.50 N/A N/A

9419-1-22 OmniConverter GPoE/S 2x10/100/1000T to 2x100/1000BASE-X SFP 100-240 
Univ. EA B  $   1,110.00 5.00%  $      1,054.50 N/A N/A

9419-1-28 OmniConverter GPoE/S 2x10/100/1000T to 2x100/1000BASE-X SFP 100-240 
JET/PSE EA B  $   1,110.00 5.00%  $      1,054.50 N/A N/A

9419-1-29 OmniConverter GPoE/S 2x10/100/1000T to 2x100/1000BASE-X SFP 48VDC EA B  $   1,075.00 5.00%  $      1,021.25 N/A N/A

9421-1-11 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/ST/SM/1310/12km 100-240 
US EA B  $   1,415.00 5.0%  $      1,344.25 N/A N/A

9421-1-12 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/ST/SM/1310/12km 100-240 
Univ. EA B  $   1,415.00 5.0%  $      1,344.25 N/A N/A

9421-1-18 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/ST/SM/1310/12km 100-240 
JET/PSE EA B  $   1,415.00 5.0%  $      1,344.25 N/A N/A

9421-1-19 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/ST/SM/1310/12km 48VDC EA B  $   1,340.00 5.0%  $      1,273.00 N/A N/A

9421-1-21 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/ST/SM/1310/12km 100-240 
US EA B  $   1,615.00 5.0%  $      1,534.25 N/A N/A

9421-1-22 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/ST/SM/1310/12km 100-240 
Univ. EA B  $   1,615.00 5.0%  $      1,534.25 N/A N/A

9421-1-28 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/ST/SM/1310/12km 100-240 
JET/PSE EA B  $   1,615.00 5.0%  $      1,534.25 N/A N/A

9421-1-29 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/ST/SM/1310/12km 48VDC EA B  $   1,540.00 5.0%  $      1,463.00 N/A N/A

9423-1-11 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM/1310/12km 100-240 
US EA B  $   1,415.00 5.0%  $      1,344.25 N/A N/A

9423-1-12 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM/1310/12km 100-240 
Univ. EA B  $   1,415.00 5.0%  $      1,344.25 N/A N/A

9423-1-18 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM/1310/12km 100-240 
JET/PSE EA B  $   1,415.00 5.0%  $      1,344.25 N/A N/A

9423-1-19 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM/1310/12km 48VDC EA B  $   1,340.00 5.0%  $      1,273.00 N/A N/A

9423-1-21 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM/1310/12km 100-240 
US EA B  $   1,615.00 5.0%  $      1,534.25 N/A N/A

Page 5334 of 9702



NW Infrastructure Omnitron

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Omnitron                      
Part/Model Number (if applicable)  Description 

Unit of 
Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence 
Cost per 

Month per 
U/M 

(Hr, Unit, 
etc.)

9423-1-22 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM/1310/12km 100-240 
Univ. EA B  $   1,615.00 5.0%  $      1,534.25 N/A N/A

9423-1-28 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM/1310/12km 100-240 
JET/PSE EA B  $   1,615.00 5.0%  $      1,534.25 N/A N/A

9423-1-29 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM/1310/12km 48VDC EA B  $   1,540.00 5.0%  $      1,463.00 N/A N/A

9423-2-11 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM/1310/34km 100-240 
US EA B  $   1,715.00 5.0%  $      1,629.25 N/A N/A

9423-2-12 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM/1310/34km 100-240 
Univ. EA B  $   1,715.00 5.0%  $      1,629.25 N/A N/A

9423-2-18 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM/1310/34km 100-240 
JET/PSE EA B  $   1,715.00 5.0%  $      1,629.25 N/A N/A

9423-2-19 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM/1310/34km 48VDC EA B  $   1,640.00 5.0%  $      1,558.00 N/A N/A

9423-2-21 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM/1310/34km 100-240 
US EA B  $   1,915.00 5.0%  $      1,819.25 N/A N/A

9423-2-22 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM/1310/34km 100-240 
Univ. EA B  $   1,915.00 5.0%  $      1,819.25 N/A N/A

9423-2-28 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM/1310/34km 100-240 
JET/PSE EA B  $   1,915.00 5.0%  $      1,819.25 N/A N/A

9423-3-11 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM/1550/80km 100-240 
US EA B  $   2,715.00 5.0%  $      2,579.25 N/A N/A

9423-3-12 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM/1550/80km 100-240 
Univ. EA B  $   2,715.00 5.0%  $      2,579.25 N/A N/A

9423-3-18 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM/1550/80km 100-240 
JET/PSE EA B  $   2,715.00 5.0%  $      2,579.25 N/A N/A

9423-3-19 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM/1550/80km 48VDC EA B  $   2,640.00 5.0%  $      2,508.00 N/A N/A

9423-3-21 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM/1550/80km 100-240 
US EA B  $   2,915.00 5.0%  $      2,769.25 N/A N/A

9423-3-22 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM/1550/80km 100-240 
Univ. EA B  $   2,915.00 5.0%  $      2,769.25 N/A N/A

9423-3-28 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM/1550/80km 100-240 
JET/PSE EA B  $   2,915.00 5.0%  $      2,769.25 N/A N/A

9423-3-29 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM/1550/80km 48VDC EA B  $   2,840.00 5.0%  $      2,698.00 N/A N/A

9423-4-11 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM/1550/110km 100-
240 US EA B  $   3,115.00 5.0%  $      2,959.25 N/A N/A

9423-4-12 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM/1550/110km 100-
240 Univ. EA B  $   3,115.00 5.0%  $      2,959.25 N/A N/A

9423-4-18 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM/1550/110km 100-
240 JET/PSE EA B  $   3,115.00 5.0%  $      2,959.25 N/A N/A

9423-4-19 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM/1550/110km 48VDC EA B  $   3,040.00 5.0%  $      2,888.00 N/A N/A

9423-4-21 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM/1550/110km 100-
240 US EA B  $   3,315.00 5.0%  $      3,149.25 N/A N/A

9423-4-22 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM/1550/110km 100-
240 Univ. EA B  $   3,315.00 5.0%  $      3,149.25 N/A N/A

9423-4-28 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM/1550/110km 100-
240 JET/PSE EA B  $   3,315.00 5.0%  $      3,149.25 N/A N/A

9423-4-29 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM/1550/110km 48VDC EA B  $   3,240.00 5.0%  $      3,078.00 N/A N/A

9423-5-11 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM/1550/140km 100-
240 US EA B  $   4,315.00 5.0%  $      4,099.25 N/A N/A
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9423-5-12 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM/1550/140km 100-
240 Univ. EA B  $   4,315.00 5.0%  $      4,099.25 N/A N/A

9423-5-18 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM/1550/140km 100-
240 JET/PSE EA B  $   4,315.00 5.0%  $      4,099.25 N/A N/A

9423-5-19 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM/1550/140km 48VDC EA B  $   4,240.00 5.0%  $      4,028.00 N/A N/A

9423-5-21 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM/1550/140km 100-
240 US EA B  $   4,515.00 5.0%  $      4,289.25 N/A N/A

9423-5-22 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM/1550/140km 100-
240 Univ. EA B  $   4,515.00 5.0%  $      4,289.25 N/A N/A

9423-5-28 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM/1550/140km 100-
240 JET/PSE EA B  $   4,515.00 5.0%  $      4,289.25 N/A N/A

9423-5-29 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM/1550/140km 48VDC EA B  $   4,440.00 5.0%  $      4,218.00 N/A N/A

9430-1-11 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 100-
240 US EA B  $   1,735.00 5.0%  $      1,648.25 N/A N/A

9430-1-12 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 100-
240 Univ. EA B  $   1,735.00 5.0%  $      1,648.25 N/A N/A

9430-1-18 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 100-
240 JET/PSE EA B  $   1,735.00 5.0%  $      1,648.25 N/A N/A

9430-1-19 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 
48VDC EA B  $   1,660.00 5.0%  $      1,577.00 N/A N/A

9430-1-21 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 100-
240 US EA B  $   1,935.00 5.0%  $      1,838.25 N/A N/A

9430-1-22 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 100-
240 Univ. EA B  $   1,935.00 5.0%  $      1,838.25 N/A N/A

9430-1-28 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 100-
240 JET/PSE EA B  $   1,935.00 5.0%  $      1,838.25 N/A N/A

9430-1-29 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 
48VDC EA B  $   1,860.00 5.0%  $      1,767.00 N/A N/A

9430-2-11 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM-SF/13/15/40km 100-
240 US EA B  $   1,735.00 5.0%  $      1,648.25 N/A N/A

9430-2-12 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM-SF/13/15/40km 100-
240 Univ. EA B  $   1,735.00 5.0%  $      1,648.25 N/A N/A

9430-2-18 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM-SF/13/15/40km 100-
240 JET/PSE EA B  $   1,735.00 5.0%  $      1,648.25 N/A N/A

9430-2-19 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM-SF/13/15/40km 
48VDC EA B  $   1,660.00 5.0%  $      1,577.00 N/A N/A

9430-2-21 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM-SF/13/15/40km 100-
240 US EA B  $   1,935.00 5.0%  $      1,838.25 N/A N/A

9430-2-22 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM-SF/13/15/40km 100-
240 Univ. EA B  $   1,935.00 5.0%  $      1,838.25 N/A N/A

9430-2-28 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM-SF/13/15/40km 100-
240 JET/PSE EA B  $   1,935.00 5.0%  $      1,838.25 N/A N/A

9431-1-11 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 100-
240 US EA B  $   2,035.00 5.0%  $      1,933.25 N/A N/A

9431-1-12 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 100-
240 Univ. EA B  $   2,035.00 5.0%  $      1,933.25 N/A N/A

9431-1-18 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 100-
240 JET/PSE EA B  $   2,035.00 5.0%  $      1,933.25 N/A N/A
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9431-1-19 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 
48VDC EA B  $   1,960.00 5.0%  $      1,862.00 N/A N/A

9431-1-21 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 100-
240 US EA B  $   2,235.00 5.0%  $      2,123.25 N/A N/A

9431-1-22 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 100-
240 Univ. EA B  $   2,235.00 5.0%  $      2,123.25 N/A N/A

9431-1-28 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 100-
240 JET/PSE EA B  $   2,235.00 5.0%  $      2,123.25 N/A N/A

9431-1-29 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 
48VDC EA B  $   2,160.00 5.0%  $      2,052.00 N/A N/A

9431-2-11 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 100-
240 US EA B  $   2,035.00 5.0%  $      1,933.25 N/A N/A

9431-2-12 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 100-
240 Univ. EA B  $   2,035.00 5.0%  $      1,933.25 N/A N/A

9431-2-18 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 100-
240 JET/PSE EA B  $   2,035.00 5.0%  $      1,933.25 N/A N/A

9431-2-19 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 
48VDC EA B  $   1,960.00 5.0%  $      1,862.00 N/A N/A

9431-2-21 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 100-
240 US EA B  $   2,235.00 5.0%  $      2,123.25 N/A N/A

9431-2-22 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 100-
240 Univ. EA B  $   2,235.00 5.0%  $      2,123.25 N/A N/A

9431-2-28 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 100-
240 JET/PSE EA B  $   2,235.00 5.0%  $      2,123.25 N/A N/A

9439-1-11 OmniConverter GPoE+/S 1x10/100/1000T to 2x100/1000BASE-X SFP 100-240 
US EA B  $   1,200.00 5.0%  $      1,140.00 N/A N/A

9439-1-12 OmniConverter GPoE+/S 1x10/100/1000T to 2x100/1000BASE-X SFP 100-240 
Univ. EA B  $   1,200.00 5.0%  $      1,140.00 N/A N/A

9439-1-18 OmniConverter GPoE+/S 1x10/100/1000T to 2x100/1000BASE-X SFP 100-240 
JET/PSE EA B  $   1,200.00 5.0%  $      1,140.00 N/A N/A

9439-1-19 OmniConverter GPoE+/S 1x10/100/1000T to 2x100/1000BASE-X SFP 48VDC EA B  $   1,125.00 5.0%  $      1,068.75 N/A N/A

9439-1-21 OmniConverter GPoE+/S 2x10/100/1000T to 2x100/1000BASE-X SFP 100-240 
US EA B  $   1,400.00 5.0%  $      1,330.00 N/A N/A

9439-1-22 OmniConverter GPoE+/S 2x10/100/1000T to 2x100/1000BASE-X SFP 100-240 
Univ. EA B  $   1,400.00 5.0%  $      1,330.00 N/A N/A

9439-1-28 OmniConverter GPoE+/S 2x10/100/1000T to 2x100/1000BASE-X SFP 100-240 
JET/PSE EA B  $   1,400.00 5.0%  $      1,330.00 N/A N/A

9439-1-29 OmniConverter GPoE+/S 2x10/100/1000T to 2x100/1000BASE-X SFP 48VDC EA B  $   1,325.00 5.0%  $      1,258.75 N/A N/A

9461-1-11 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/ST/SM/1310/12km 100-240 
US EA B  $      389.00 5.0%  $         369.55 N/A N/A

9461-1-12 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/ST/SM/1310/12km 100-240 
Univ. EA B  $      389.00 5.0%  $         369.55 N/A N/A

9461-1-15 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/ST/SM/1310/12km 100-240 
AUS power EA B  $      389.00 5.0%  $         369.55 N/A N/A

9461-1-18 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/ST/SM/1310/12km 100-240 
JET/PSE EA B  $      389.00 5.0%  $         369.55 N/A N/A

9461-1-19 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/ST/SM/1310/12km 48VDC EA B  $      339.00 5.0%  $         322.05 N/A N/A

9461-1-21 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/ST/SM/1310/12km 100-240 
US EA B  $      509.00 5.0%  $         483.55 N/A N/A
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9461-1-22 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/ST/SM/1310/12km 100-240 
Univ. EA B  $      509.00 5.0%  $         483.55 N/A N/A

9461-1-25 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/ST/SM/1310/12km 100-240 
AUS power EA B  $      509.00 5.0%  $         483.55 N/A N/A

9461-1-28 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/ST/SM/1310/12km 100-240 
JET/PSE EA B  $      509.00 5.0%  $         483.55 N/A N/A

9461-1-29 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/ST/SM/1310/12km 48VDC EA B  $      459.00 5.0%  $         436.05 N/A N/A

9463-1-11 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM/1310/12km 100-240 
US EA B  $      389.00 5.0%  $         369.55 N/A N/A

9463-1-12 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM/1310/12km 100-240 
Univ. EA B  $      389.00 5.0%  $         369.55 N/A N/A

9463-1-15 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM/1310/12km 100-240 
AUS power EA B  $      389.00 5.0%  $         369.55 N/A N/A

9463-1-18 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM/1310/12km 100-240 
JET/PSE EA B  $      389.00 5.0%  $         369.55 N/A N/A

9463-1-19 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM/1310/12km 48VDC EA B  $      339.00 5.0%  $         322.05 N/A N/A

9463-1-21 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM/1310/12km 100-240 
US EA B  $      509.00 5.0%  $         483.55 N/A N/A

9463-1-22 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM/1310/12km 100-240 
Univ. EA B  $      509.00 5.0%  $         483.55 N/A N/A

9463-1-25 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM/1310/12km 100-240 
AUS power EA B  $      509.00 5.0%  $         483.55 N/A N/A

9463-1-28 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM/1310/12km 100-240 
JET/PSE EA B  $      509.00 5.0%  $         483.55 N/A N/A

9463-1-29 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM/1310/12km 48VDC EA B  $      459.00 5.0%  $         436.05 N/A N/A

9463-2-11 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM/1310/34km 100-240 
US EA B  $      699.00 5.0%  $         664.05 N/A N/A

9463-2-12 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM/1310/34km 100-240 
Univ. EA B  $      699.00 5.0%  $         664.05 N/A N/A

9463-2-15 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM/1310/34km 100-240 
AUS power EA B  $      699.00 5.0%  $         664.05 N/A N/A

9463-2-18 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM/1310/34km 100-240 
JET/PSE EA B  $      699.00 5.0%  $         664.05 N/A N/A

9463-2-19 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM/1310/34km 48VDC EA B  $      649.00 5.0%  $         616.55 N/A N/A

9463-2-21 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM/1310/34km 100-240 
US EA B  $      819.00 5.0%  $         778.05 N/A N/A

9463-2-22 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM/1310/34km 100-240 
Univ. EA B  $      819.00 5.0%  $         778.05 N/A N/A

9463-2-25 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM/1310/34km 100-240 
AUS power EA B  $      819.00 5.0%  $         778.05 N/A N/A

9463-2-28 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM/1310/34km 100-240 
JET/PSE EA B  $      819.00 5.0%  $         778.05 N/A N/A

9463-3-11 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM/1550/80km 100-240 
US EA B  $   1,699.00 5.0%  $      1,614.05 N/A N/A

9463-3-12 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM/1550/80km 100-240 
Univ. EA B  $   1,699.00 5.0%  $      1,614.05 N/A N/A

9463-3-15 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM/1550/80km 100-240 
AUS power EA B  $   1,699.00 5.0%  $      1,614.05 N/A N/A
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9463-3-18 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM/1550/80km 100-240 
JET/PSE EA B  $   1,699.00 5.0%  $      1,614.05 N/A N/A

9463-3-19 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM/1550/80km 48VDC EA B  $   1,649.00 5.0%  $      1,566.55 N/A N/A

9463-3-21 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM/1550/80km 100-240 
US EA B  $   1,819.00 5.0%  $      1,728.05 N/A N/A

9463-3-22 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM/1550/80km 100-240 
Univ. EA B  $   1,819.00 5.0%  $      1,728.05 N/A N/A

9463-3-25 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM/1550/80km 100-240 
AUS power EA B  $   1,819.00 5.0%  $      1,728.05 N/A N/A

9463-3-28 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM/1550/80km 100-240 
JET/PSE EA B  $   1,819.00 5.0%  $      1,728.05 N/A N/A

9463-3-29 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM/1550/80km 48VDC EA B  $   1,769.00 5.0%  $      1,680.55 N/A N/A

9463-4-11 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM/1550/110km 100-
240 US EA B  $   2,399.00 5.0%  $      2,279.05 N/A N/A

9463-4-12 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM/1550/110km 100-
240 Univ. EA B  $   2,399.00 5.0%  $      2,279.05 N/A N/A

9463-4-15 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM/1550/110km 100-
240 AUS power EA B  $   2,399.00 5.0%  $      2,279.05 N/A N/A

9463-4-18 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM/1550/110km 100-
240 JET/PSE EA B  $   2,399.00 5.0%  $      2,279.05 N/A N/A

9463-4-19 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM/1550/110km 48VDC EA B  $   2,349.00 5.0%  $      2,231.55 N/A N/A

9463-4-21 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM/1550/110km 100-
240 US EA B  $   2,519.00 5.0%  $      2,393.05 N/A N/A

9463-4-22 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM/1550/110km 100-
240 Univ. EA B  $   2,519.00 5.0%  $      2,393.05 N/A N/A

9463-4-25 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM/1550/110km 100-
240 AUS power EA B  $   2,519.00 5.0%  $      2,393.05 N/A N/A

9463-4-28 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM/1550/110km 100-
240 JET/PSE EA B  $   2,519.00 5.0%  $      2,393.05 N/A N/A

9463-4-29 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM/1550/110km 48VDC EA B  $   2,469.00 5.0%  $      2,345.55 N/A N/A

9463-5-11 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM/1550/140km 100-
240 US EA B  $   3,599.00 5.0%  $      3,419.05 N/A N/A

9463-5-12 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM/1550/140km 100-
240 Univ. EA B  $   3,599.00 5.0%  $      3,419.05 N/A N/A

9463-5-15 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM/1550/140km 100-
240 AUS power EA B  $   3,599.00 5.0%  $      3,419.05 N/A N/A

9463-5-18 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM/1550/140km 100-
240 JET/PSE EA B  $   3,599.00 5.0%  $      3,419.05 N/A N/A

9463-5-19 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM/1550/140km 48VDC EA B  $   3,549.00 5.0%  $      3,371.55 N/A N/A

9463-5-21 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM/1550/140km 100-
240 US EA B  $   3,719.00 5.0%  $      3,533.05 N/A N/A

9463-5-22 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM/1550/140km 100-
240 Univ. EA B  $   3,719.00 5.0%  $      3,533.05 N/A N/A

9463-5-25 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM/1550/140km 100-
240 AUS power EA B  $   3,719.00 5.0%  $      3,533.05 N/A N/A

9463-5-28 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM/1550/140km 100-
240 JET/PSE EA B  $   3,719.00 5.0%  $      3,533.05 N/A N/A

9463-5-29 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM/1550/140km 48VDC EA B  $   3,669.00 5.0%  $      3,485.55 N/A N/A
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9470-1-11 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 100-
240 US EA B  $      469.00 5.0%  $         445.55 N/A N/A

9470-1-12 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 100-
240 Univ. EA B  $      469.00 5.0%  $         445.55 N/A N/A

9470-1-15 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 100-
240 AUS power EA B  $      469.00 5.0%  $         445.55 N/A N/A

9470-1-18 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 100-
240 JET/PSE EA B  $      469.00 5.0%  $         445.55 N/A N/A

9470-1-19 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 
48VDC EA B  $      419.00 5.0%  $         398.05 N/A N/A

9470-1-21 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 100-
240 US EA B  $      589.00 5.0%  $         559.55 N/A N/A

9470-1-22 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 100-
240 Univ. EA B  $      589.00 5.0%  $         559.55 N/A N/A

9470-1-25 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 100-
240 AUS power EA B  $      589.00 5.0%  $         559.55 N/A N/A

9470-1-28 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 100-
240 JET/PSE EA B  $      589.00 5.0%  $         559.55 N/A N/A

9470-1-29 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM-SF/13/15/20km 
48VDC EA B  $      539.00 5.0%  $         512.05 N/A N/A

9470-2-11 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM-SF/13/15/40km 100-
240 US EA B  $      559.00 5.0%  $         531.05 N/A N/A

9470-2-12 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM-SF/13/15/40km 100-
240 Univ. EA B  $      559.00 5.0%  $         531.05 N/A N/A

9470-2-15 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM-SF/13/15/40km 100-
240 AUS power EA B  $      559.00 5.0%  $         531.05 N/A N/A

9470-2-18 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM-SF/13/15/40km 100-
240 JET/PSE EA B  $      559.00 5.0%  $         531.05 N/A N/A

9470-2-19 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM-SF/13/15/40km 
48VDC EA B  $      509.00 5.0%  $         483.55 N/A N/A

9470-2-21 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM-SF/13/15/40km 100-
240 US EA B  $      679.00 5.0%  $         645.05 N/A N/A

9470-2-22 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM-SF/13/15/40km 100-
240 Univ. EA B  $      679.00 5.0%  $         645.05 N/A N/A

9470-2-25 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM-SF/13/15/40km 100-
240 AUS power EA B  $      679.00 5.0%  $         645.05 N/A N/A

9470-2-28 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM-SF/13/15/40km 100-
240 JET/PSE EA B  $      679.00 5.0%  $         645.05 N/A N/A

9471-1-11 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 100-
240 US EA B  $      619.00 5.0%  $         588.05 N/A N/A

9471-1-12 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 100-
240 Univ. EA B  $      619.00 5.0%  $         588.05 N/A N/A

9471-1-15 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 100-
240 AUS power EA B  $      619.00 5.0%  $         588.05 N/A N/A

9471-1-18 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 100-
240 JET/PSE EA B  $      619.00 5.0%  $         588.05 N/A N/A

9471-1-19 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 
48VDC EA B  $      569.00 5.0%  $         540.55 N/A N/A
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9471-1-21 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 100-
240 US EA B  $      739.00 5.0%  $         702.05 N/A N/A

9471-1-22 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 100-
240 Univ. EA B  $      739.00 5.0%  $         702.05 N/A N/A

9471-1-25 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 100-
240 AUS power EA B  $      739.00 5.0%  $         702.05 N/A N/A

9471-1-28 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 100-
240 JET/PSE EA B  $      739.00 5.0%  $         702.05 N/A N/A

9471-1-29 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM-SF/15/13/20km 
48VDC EA B  $      689.00 5.0%  $         654.55 N/A N/A

9471-2-11 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 100-
240 US EA B  $      709.00 5.0%  $         673.55 N/A N/A

9471-2-12 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 100-
240 Univ. EA B  $      709.00 5.0%  $         673.55 N/A N/A

9471-2-15 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 100-
240 AUS power EA B  $      709.00 5.0%  $         673.55 N/A N/A

9471-2-18 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 100-
240 JET/PSE EA B  $      709.00 5.0%  $         673.55 N/A N/A

9471-2-19 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 
48VDC EA B  $      659.00 5.0%  $         626.05 N/A N/A

9471-2-21 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 100-
240 US EA B  $      829.00 5.0%  $         787.55 N/A N/A

9471-2-22 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 100-
240 Univ. EA B  $      829.00 5.0%  $         787.55 N/A N/A

9471-2-25 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 100-
240 AUS power EA B  $      829.00 5.0%  $         787.55 N/A N/A

9471-2-28 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 100-
240 JET/PSE EA B  $      829.00 5.0%  $         787.55 N/A N/A

1020-1 18-Slot miConverter Powered Chassis Universal 100-240VAC EA B  $      599.00 5.0%  $         569.05 N/A N/A
1025-1 18-Slot miConverter Powered Chassis 48VDC EA B  $      899.00 5.0%  $         854.05 N/A N/A
1026-1 18-Slot miConverter Powered Chassis 24VDC EA B  $      999.00 5.0%  $         949.05 N/A N/A
1091-0 miConverter wall-mounting kit EA B  $          9.95 5.0%  $             9.45 N/A N/A
1092-0 miConverter spare L-bracket for 18-slot Chassis EA B  $          9.95 5.0%  $             9.45 N/A N/A
1100-0-0 miConverter 10/100; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km), No Pwr EA B  $      153.00 5.0%  $         145.35 N/A N/A
1100-0-1 miConverter 10/100; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km), US Pwr EA B  $      153.00 5.0%  $         145.35 N/A N/A

1100-0-2 miConverter 10/100; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km), Univ Pwr 
w/o Cord EA B  $      173.00 5.0%  $         164.35 N/A N/A

1100-0-3 miConverter 10/100; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km), Univ Pwr w/ 
Eur conn. EA B  $      153.00 5.0%  $         145.35 N/A N/A

1100-0-4 miConverter 10/100; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km), Univ Pwr w/ 
UK conn. EA B  $      153.00 5.0%  $         145.35 N/A N/A

1100-0-5 miConverter 10/100; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km), Univ Pwr w/ 
Aus conn. EA B  $      153.00 5.0%  $         145.35 N/A N/A

1100-0-6 miConverter 10/100; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km), USB Pwr 
Adapter EA B  $      153.00 5.0%  $         145.35 N/A N/A

1100-0-8 miConverter 10/100; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km), Univ Pwr w/ 
US/Jpn conn. EA B  $      153.00 5.0%  $         145.35 N/A N/A

1101-1-0 miConverter 10/100; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km), No Pwr EA B  $      223.00 5.0%  $         211.85 N/A N/A
1101-1-1 miConverter 10/100; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km), US Pwr EA B  $      223.00 5.0%  $         211.85 N/A N/A
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1101-1-2 miConverter 10/100; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km), Univ Pwr 
w/o Cord EA B  $      243.00 5.0%  $         230.85 N/A N/A

1101-1-3 miConverter 10/100; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km), Univ Pwr 
w/ Eur conn. EA B  $      223.00 5.0%  $         211.85 N/A N/A

1101-1-4 miConverter 10/100; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km), Univ Pwr 
w/ UK conn. EA B  $      223.00 5.0%  $         211.85 N/A N/A

1101-1-5 miConverter 10/100; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km), Univ Pwr 
w/ Aus conn. EA B  $      223.00 5.0%  $         211.85 N/A N/A

1101-1-6 miConverter 10/100; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km), USB Pwr 
Adapter EA B  $      223.00 5.0%  $         211.85 N/A N/A

1101-1-8 miConverter 10/100; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km), Univ Pwr 
w/ US/Jpn conn. EA B  $      223.00 5.0%  $         211.85 N/A N/A

1101-2-0 miConverter 10/100; 10/100BTx RJ45 to 100BFx ST/SM (1.3/60km), No Pwr EA B  $      273.00 5.0%  $         259.35 N/A N/A
1101-2-1 miConverter 10/100; 10/100BTx RJ45 to 100BFx ST/SM (1.3/60km), US Pwr EA B  $      273.00 5.0%  $         259.35 N/A N/A

1101-2-2 miConverter 10/100; 10/100BTx RJ45 to 100BFx ST/SM (1.3/60km), Univ Pwr 
w/o Cord EA B  $      293.00 5.0%  $         278.35 N/A N/A

1101-2-3 miConverter 10/100; 10/100BTx RJ45 to 100BFx ST/SM (1.3/60km), Univ Pwr 
w/ Eur conn. EA B  $      273.00 5.0%  $         259.35 N/A N/A

1101-2-4 miConverter 10/100; 10/100BTx RJ45 to 100BFx ST/SM (1.3/60km), Univ Pwr 
w/ UK conn. EA B  $      273.00 5.0%  $         259.35 N/A N/A

1101-2-5 miConverter 10/100; 10/100BTx RJ45 to 100BFx ST/SM (1.3/60km), Univ Pwr 
w/ Aus conn. EA B  $      273.00 5.0%  $         259.35 N/A N/A

1101-2-6 miConverter 10/100; 10/100BTx RJ45 to 100BFx ST/SM (1.3/60km), USB Pwr 
Adapter EA B  $      273.00 5.0%  $         259.35 N/A N/A

1101-2-8 miConverter 10/100; 10/100BTx RJ45 to 100BFx ST/SM (1.3/60km), Univ Pwr 
w/ US/Jpn conn. EA B  $      273.00 5.0%  $         259.35 N/A N/A

1102-0-0 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km), No Pwr EA B  $      153.00 5.0%  $         145.35 N/A N/A
1102-0-1 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km), US Pwr EA B  $      153.00 5.0%  $         145.35 N/A N/A

1102-0-2 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km), Univ Pwr 
w/o Cord EA B  $      173.00 5.0%  $         164.35 N/A N/A

1102-0-3 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km), Univ Pwr 
w/ Eur conn. EA B  $      153.00 5.0%  $         145.35 N/A N/A

1102-0-4 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km), Univ Pwr 
w/ UK conn. EA B  $      153.00 5.0%  $         145.35 N/A N/A

1102-0-5 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km), Univ Pwr 
w/ Aus conn. EA B  $      153.00 5.0%  $         145.35 N/A N/A

1102-0-6 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km), USB Pwr 
Adapter EA B  $      153.00 5.0%  $         145.35 N/A N/A

1102-0-8 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km), Univ Pwr 
w/ US/Jpn conn. EA B  $      153.00 5.0%  $         145.35 N/A N/A

1102-6-0 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/MM/VCSEL (850/5km), No 
Pwr EA B  $      223.00 5.0%  $         211.85 N/A N/A

1102-6-1 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/MM/VCSEL (850/5km), US 
Pwr EA B  $      223.00 5.0%  $         211.85 N/A N/A

1102-6-2 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/MM/VCSEL (850/5km), 
Univ Pwr w/o Cord EA B  $      243.00 5.0%  $         230.85 N/A N/A

1102-6-3 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/MM/VCSEL (850/5km), 
Univ Pwr w/ Eur conn. EA B  $      223.00 5.0%  $         211.85 N/A N/A
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1102-6-4 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/MM/VCSEL (850/5km), 
Univ Pwr w/ UK conn. EA B  $      223.00 5.0%  $         211.85 N/A N/A

1102-6-5 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/MM/VCSEL (850/5km), 
Univ Pwr w/ Aus conn. EA B  $      223.00 5.0%  $         211.85 N/A N/A

1102-6-6 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/MM/VCSEL (850/5km), 
USB Pwr Adapter EA B  $      223.00 5.0%  $         211.85 N/A N/A

1102-6-8 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/MM/VCSEL (850/5km), 
Univ Pwr w/ US/Jpn conn. EA B  $      223.00 5.0%  $         211.85 N/A N/A

1103-1-0 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km), No Pwr EA B  $      223.00 5.0%  $         211.85 N/A N/A
1103-1-1 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km), US Pwr EA B  $      223.00 5.0%  $         211.85 N/A N/A

1103-1-2 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km), Univ Pwr 
w/o Cord EA B  $      243.00 5.0%  $         230.85 N/A N/A

1103-1-3 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km), Univ Pwr 
w/ Eur conn. EA B  $      223.00 5.0%  $         211.85 N/A N/A

1103-1-4 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km), Univ Pwr 
w/ UK conn. EA B  $      223.00 5.0%  $         211.85 N/A N/A

1103-1-5 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km), Univ Pwr 
w/ Aus conn. EA B  $      223.00 5.0%  $         211.85 N/A N/A

1103-1-6 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km), USB Pwr 
Adapter EA B  $      223.00 5.0%  $         211.85 N/A N/A

1103-1-8 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km), Univ Pwr 
w/ US/Jpn conn. EA B  $      223.00 5.0%  $         211.85 N/A N/A

1103-2-0 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.3/60km), No Pwr EA B  $      273.00 5.0%  $         259.35 N/A N/A
1103-2-1 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.3/60km), US Pwr EA B  $      273.00 5.0%  $         259.35 N/A N/A

1103-2-2 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.3/60km), Univ Pwr 
w/o Cord EA B  $      293.00 5.0%  $         278.35 N/A N/A

1103-2-3 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.3/60km), Univ Pwr 
w/ Eur conn. EA B  $      273.00 5.0%  $         259.35 N/A N/A

1103-2-4 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.3/60km), Univ Pwr 
w/ UK conn. EA B  $      273.00 5.0%  $         259.35 N/A N/A

1103-2-5 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.3/60km), Univ Pwr 
w/ Aus conn. EA B  $      273.00 5.0%  $         259.35 N/A N/A

1103-2-6 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.3/60km), USB Pwr 
Adapter EA B  $      273.00 5.0%  $         259.35 N/A N/A

1103-2-8 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.3/60km), Univ Pwr 
w/ US/Jpn conn. EA B  $      273.00 5.0%  $         259.35 N/A N/A

1103-3-0 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.5/120km), No Pwr EA B  $      653.00 5.0%  $         620.35 N/A N/A
1103-3-1 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.5/120km), US Pwr EA B  $      653.00 5.0%  $         620.35 N/A N/A

1103-3-2 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.5/120km), Univ Pwr 
w/o Cord EA B  $      673.00 5.0%  $         639.35 N/A N/A

1103-3-3 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.5/120km), Univ Pwr 
w/ Eur conn. EA B  $      653.00 5.0%  $         620.35 N/A N/A

1103-3-4 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.5/120km), Univ Pwr 
w/ UK conn. EA B  $      653.00 5.0%  $         620.35 N/A N/A

1103-3-5 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.5/120km), Univ Pwr 
w/ Aus conn. EA B  $      653.00 5.0%  $         620.35 N/A N/A

1103-3-6 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.5/120km), USB Pwr 
Adapter EA B  $      653.00 5.0%  $         620.35 N/A N/A
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1103-3-8 miConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.5/120km), Univ Pwr 
w/ US/Jpn conn. EA B  $      653.00 5.0%  $         620.35 N/A N/A

1110-0-1 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/MM/SF 
(Tx1.3/Rx1.5/5km), US Pwr EA B  $      383.00 5.0%  $         363.85 N/A N/A

1110-0-4 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/MM/SF 
(Tx1.3/Rx1.5/5km), Univ Pwr w/ UK conn. EA B  $      383.00 5.0%  $         363.85 N/A N/A

1110-0-8 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/MM/SF 
(Tx1.3/Rx1.5/5km), Univ Pwr w/ US/Jpn conn. EA B  $      383.00 5.0%  $         363.85 N/A N/A

1110-1-0 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/20km), No Pwr EA B  $      243.00 5.0%  $         230.85 N/A N/A

1110-1-1 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/20km), US Pwr EA B  $      243.00 5.0%  $         230.85 N/A N/A

1110-1-2 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/20km), Univ Pwr w/o Cord EA B  $      263.00 5.0%  $         249.85 N/A N/A

1110-1-3 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/20km), Univ Pwr w/ Eur conn. EA B  $      243.00 5.0%  $         230.85 N/A N/A

1110-1-4 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/20km), Univ Pwr w/ UK conn. EA B  $      243.00 5.0%  $         230.85 N/A N/A

1110-1-5 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/20km), Univ Pwr w/ Aus conn. EA B  $      243.00 5.0%  $         230.85 N/A N/A

1110-1-6 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/20km), USB Pwr Adapter EA B  $      243.00 5.0%  $         230.85 N/A N/A

1110-1-8 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/20km), Univ Pwr w/ US/Jpn conn. EA B  $      243.00 5.0%  $         230.85 N/A N/A

1110-2-0 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/40km), No Pwr EA B  $      363.00 5.0%  $         344.85 N/A N/A

1110-2-1 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/40km), US Pwr EA B  $      363.00 5.0%  $         344.85 N/A N/A

1110-2-2 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/40km), Univ Pwr w/o Cord EA B  $      383.00 5.0%  $         363.85 N/A N/A

1110-2-3 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/40km), Univ Pwr w/ Eur conn. EA B  $      363.00 5.0%  $         344.85 N/A N/A

1110-2-4 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/40km), Univ Pwr w/ UK conn. EA B  $      363.00 5.0%  $         344.85 N/A N/A

1110-2-5 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/40km), Univ Pwr w/ Aus conn. EA B  $      363.00 5.0%  $         344.85 N/A N/A

1110-2-6 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/40km), USB Pwr Adapter EA B  $      363.00 5.0%  $         344.85 N/A N/A

1110-2-8 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/40km), Univ Pwr w/ US/Jpn conn. EA B  $      363.00 5.0%  $         344.85 N/A N/A

1110-3-0 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/60km), No Pwr EA B  $      593.00 5.0%  $         563.35 N/A N/A

1110-3-1 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/60km), US Pwr EA B  $      593.00 5.0%  $         563.35 N/A N/A

1110-3-2 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/60km), Univ Pwr w/o Cord EA B  $      613.00 5.0%  $         582.35 N/A N/A

1110-3-3 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/60km), Univ Pwr w/ Eur conn. EA B  $      593.00 5.0%  $         563.35 N/A N/A
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1110-3-4 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/60km), Univ Pwr w/ UK conn. EA B  $      593.00 5.0%  $         563.35 N/A N/A

1110-3-5 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/60km), Univ Pwr w/ Aus conn. EA B  $      593.00 5.0%  $         563.35 N/A N/A

1110-3-6 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/60km), USB Pwr Adapter EA B  $      593.00 5.0%  $         563.35 N/A N/A

1110-3-8 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/60km), Univ Pwr w/ US/Jpn conn. EA B  $      593.00 5.0%  $         563.35 N/A N/A

1111-0-1 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/MM/SF 
(Tx1.5/Rx1.3/5km), US Pwr EA B  $      383.00 5.0%  $         363.85 N/A N/A

1111-0-4 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/MM/SF 
(Tx1.5/Rx1.3/5km), Univ Pwr w/ UK conn. EA B  $      383.00 5.0%  $         363.85 N/A N/A

1111-0-8 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/MM/SF 
(Tx1.5/Rx1.3/5km), Univ Pwr w/ US/Jpn conn. EA B  $      383.00 5.0%  $         363.85 N/A N/A

1111-1-0 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/20km), No Pwr EA B  $      243.00 5.0%  $         230.85 N/A N/A

1111-1-1 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/20km), US Pwr EA B  $      243.00 5.0%  $         230.85 N/A N/A

1111-1-2 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/20km), Univ Pwr w/o Cord EA B  $      263.00 5.0%  $         249.85 N/A N/A

1111-1-3 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/20km), Univ Pwr w/ Eur conn. EA B  $      243.00 5.0%  $         230.85 N/A N/A

1111-1-4 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/20km), Univ Pwr w/ UK conn. EA B  $      243.00 5.0%  $         230.85 N/A N/A

1111-1-5 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/20km), Univ Pwr w/ Aus conn. EA B  $      243.00 5.0%  $         230.85 N/A N/A

1111-1-6 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/20km), USB Pwr Adapter EA B  $      243.00 5.0%  $         230.85 N/A N/A

1111-1-8 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/20km), Univ Pwr w/ US/Jpn conn. EA B  $      243.00 5.0%  $         230.85 N/A N/A

1111-2-0 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/40km), No Pwr EA B  $      363.00 5.0%  $         344.85 N/A N/A

1111-2-1 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/40km), US Pwr EA B  $      363.00 5.0%  $         344.85 N/A N/A

1111-2-2 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/40km), Univ Pwr w/o Cord EA B  $      383.00 5.0%  $         363.85 N/A N/A

1111-2-3 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/40km), Univ Pwr w/ Eur conn. EA B  $      363.00 5.0%  $         344.85 N/A N/A

1111-2-4 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/40km), Univ Pwr w/ UK conn. EA B  $      363.00 5.0%  $         344.85 N/A N/A

1111-2-5 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/40km), Univ Pwr w/ Aus conn. EA B  $      363.00 5.0%  $         344.85 N/A N/A

1111-2-6 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/40km), USB Pwr Adapter EA B  $      363.00 5.0%  $         344.85 N/A N/A

1111-2-8 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/40km), Univ Pwr w/ US/Jpn conn. EA B  $      363.00 5.0%  $         344.85 N/A N/A

1111-3-0 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/60km), No Pwr EA B  $      593.00 5.0%  $         563.35 N/A N/A
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1111-3-1 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/60km), US Pwr EA B  $      593.00 5.0%  $         563.35 N/A N/A

1111-3-2 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/60km), Univ Pwr w/o Cord EA B  $      613.00 5.0%  $         582.35 N/A N/A

1111-3-3 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/60km), Univ Pwr w/ Eur conn. EA B  $      593.00 5.0%  $         563.35 N/A N/A

1111-3-4 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/60km), Univ Pwr w/ UK conn. EA B  $      593.00 5.0%  $         563.35 N/A N/A

1111-3-5 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/60km), Univ Pwr w/ Aus conn. EA B  $      593.00 5.0%  $         563.35 N/A N/A

1111-3-6 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/60km), USB Pwr Adapter EA B  $      593.00 5.0%  $         563.35 N/A N/A

1111-3-8 miConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/60km), Univ Pwr w/ US/Jpn conn. EA B  $      593.00 5.0%  $         563.35 N/A N/A

1120-0-0 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km), 
Auto/Man, No Pwr Adapter EA B  $      203.00 5.0%  $         192.85 N/A N/A

1120-0-1 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km), 
Auto/Man, US Pwr Adapter EA B  $      203.00 5.0%  $         192.85 N/A N/A

1120-0-2 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km), 
Auto/Man, Univ Pwr, No Pwr Cord EA B  $      223.00 5.0%  $         211.85 N/A N/A

1120-0-3 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km), 
Auto/Man, Univ Pwr w/ Euro conn. EA B  $      203.00 5.0%  $         192.85 N/A N/A

1120-0-4 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km), 
Auto/Man, Univ Pwr w/ UK conn. EA B  $      203.00 5.0%  $         192.85 N/A N/A

1120-0-5 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km), 
Auto/Man, Univ Pwr w/ Aus conn. EA B  $      203.00 5.0%  $         192.85 N/A N/A

1120-0-6 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km), 
Auto/Man, USB Pwr Adapter EA B  $      203.00 5.0%  $         192.85 N/A N/A

1120-0-8 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km), 
Auto/Man, Univ Pwr w/ US/Jpn conn. EA B  $      203.00 5.0%  $         192.85 N/A N/A

1121-1-0 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km), 
Auto/Man, No Pwr Adapter EA B  $      273.00 5.0%  $         259.35 N/A N/A

1121-1-1 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km), 
Auto/Man, US Pwr Adapter EA B  $      273.00 5.0%  $         259.35 N/A N/A

1121-1-2 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km), 
Auto/Man, Univ Pwr, No Pwr Cord EA B  $      293.00 5.0%  $         278.35 N/A N/A

1121-1-3 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km), 
Auto/Man, Univ Pwr w/ Euro conn. EA B  $      273.00 5.0%  $         259.35 N/A N/A

1121-1-4 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km), 
Auto/Man, Univ Pwr w/ UK conn. EA B  $      273.00 5.0%  $         259.35 N/A N/A

1121-1-5 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km), 
Auto/Man, Univ Pwr w/ Aus conn. EA B  $      273.00 5.0%  $         259.35 N/A N/A

1121-1-6 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km), 
Auto/Man, USB Pwr Adapter EA B  $      273.00 5.0%  $         259.35 N/A N/A

1121-1-8 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km), 
Auto/Man, Univ Pwr w/ US/Jpn conn. EA B  $      273.00 5.0%  $         259.35 N/A N/A

1121-2-0 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx ST/SM (1.3/60km), 
Auto/Man, No Pwr Adapter EA B  $      323.00 5.0%  $         306.85 N/A N/A
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1121-2-1 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx ST/SM (1.3/60km), 
Auto/Man, US Pwr Adapter EA B  $      323.00 5.0%  $         306.85 N/A N/A

1121-2-2 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx ST/SM (1.3/60km), 
Auto/Man, Univ Pwr, No Pwr Cord EA B  $      343.00 5.0%  $         325.85 N/A N/A

1121-2-3 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx ST/SM (1.3/60km), 
Auto/Man, Univ Pwr w/ Euro conn. EA B  $      323.00 5.0%  $         306.85 N/A N/A

1121-2-4 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx ST/SM (1.3/60km), 
Auto/Man, Univ Pwr w/ UK conn. EA B  $      323.00 5.0%  $         306.85 N/A N/A

1121-2-5 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx ST/SM (1.3/60km), 
Auto/Man, Univ Pwr w/ Aus conn. EA B  $      323.00 5.0%  $         306.85 N/A N/A

1121-2-6 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx ST/SM (1.3/60km), 
Auto/Man, USB Pwr Adapter EA B  $      323.00 5.0%  $         306.85 N/A N/A

1121-2-8 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx ST/SM (1.3/60km), 
Auto/Man, Univ Pwr w/ US/Jpn conn. EA B  $      323.00 5.0%  $         306.85 N/A N/A

1122-0-0 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km), 
Auto/Man, No Pwr Adapter EA B  $      203.00 5.0%  $         192.85 N/A N/A

1122-0-1 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km), 
Auto/Man, US Pwr Adapter EA B  $      203.00 5.0%  $         192.85 N/A N/A

1122-0-2 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km), 
Auto/Man, Univ Pwr, No Pwr Cord EA B  $      223.00 5.0%  $         211.85 N/A N/A

1122-0-3 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km), 
Auto/Man, Univ Pwr w/ Euro conn. EA B  $      203.00 5.0%  $         192.85 N/A N/A

1122-0-4 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km), 
Auto/Man, Univ Pwr w/ UK conn. EA B  $      203.00 5.0%  $         192.85 N/A N/A

1122-0-5 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km), 
Auto/Man, Univ Pwr w/ Aus conn. EA B  $      203.00 5.0%  $         192.85 N/A N/A

1122-0-6 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km), 
Auto/Man, USB Pwr Adapter EA B  $      203.00 5.0%  $         192.85 N/A N/A

1122-0-8 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km), 
Auto/Man, Univ Pwr w/ US/Jpn conn. EA B  $      203.00 5.0%  $         192.85 N/A N/A

1122-6-0 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/MM/VCSEL 
(850/5km), Auto/Man, No Pwr Adapter EA B  $      273.00 5.0%  $         259.35 N/A N/A

1122-6-1 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/MM/VCSEL 
(850/5km), Auto/Man, US Pwr Adapter EA B  $      273.00 5.0%  $         259.35 N/A N/A

1122-6-2 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/MM/VCSEL 
(850/5km), Auto/Man, Univ Pwr, No Pwr Cord EA B  $      293.00 5.0%  $         278.35 N/A N/A

1122-6-3 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/MM/VCSEL 
(850/5km), Auto/Man, Univ Pwr w/ Euro conn. EA B  $      273.00 5.0%  $         259.35 N/A N/A

1122-6-4 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/MM/VCSEL 
(850/5km), Auto/Man, Univ Pwr w/ UK conn. EA B  $      273.00 5.0%  $         259.35 N/A N/A

1122-6-5 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/MM/VCSEL 
(850/5km), Auto/Man, Univ Pwr w/ Aus conn. EA B  $      273.00 5.0%  $         259.35 N/A N/A

1122-6-6 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/MM/VCSEL 
(850/5km), Auto/Man, USB Pwr Adapter EA B  $      273.00 5.0%  $         259.35 N/A N/A

1122-6-8 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/MM/VCSEL 
(850/5km), Auto/Man, Univ Pwr w/ US/Jpn conn. EA B  $      273.00 5.0%  $         259.35 N/A N/A

1123-1-0 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km), 
Auto/Man, No Pwr Adapter EA B  $      273.00 5.0%  $         259.35 N/A N/A
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1123-1-1 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km), 
Auto/Man, US Pwr Adapter EA B  $      273.00 5.0%  $         259.35 N/A N/A

1123-1-2 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km), 
Auto/Man, Univ Pwr, No Pwr Cord EA B  $      293.00 5.0%  $         278.35 N/A N/A

1123-1-3 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km), 
Auto/Man, Univ Pwr w/ Euro conn. EA B  $      273.00 5.0%  $         259.35 N/A N/A

1123-1-4 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km), 
Auto/Man, Univ Pwr w/ UK conn. EA B  $      273.00 5.0%  $         259.35 N/A N/A

1123-1-5 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km), 
Auto/Man, Univ Pwr w/ Aus conn. EA B  $      273.00 5.0%  $         259.35 N/A N/A

1123-1-6 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km), 
Auto/Man, USB Pwr Adapter EA B  $      273.00 5.0%  $         259.35 N/A N/A

1123-1-8 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km), 
Auto/Man, Univ Pwr w/ US/Jpn conn. EA B  $      273.00 5.0%  $         259.35 N/A N/A

1123-2-0 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/SM (1.3/60km), 
Auto/Man, No Pwr Adapter EA B  $      323.00 5.0%  $         306.85 N/A N/A

1123-2-1 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/SM (1.3/60km), 
Auto/Man, US Pwr Adapter EA B  $      323.00 5.0%  $         306.85 N/A N/A

1123-2-2 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/SM (1.3/60km), 
Auto/Man, Univ Pwr, No Pwr Cord EA B  $      343.00 5.0%  $         325.85 N/A N/A

1123-2-3 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/SM (1.3/60km), 
Auto/Man, Univ Pwr w/ Euro conn. EA B  $      323.00 5.0%  $         306.85 N/A N/A

1123-2-4 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/SM (1.3/60km), 
Auto/Man, Univ Pwr w/ UK conn. EA B  $      323.00 5.0%  $         306.85 N/A N/A

1123-2-5 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/SM (1.3/60km), 
Auto/Man, Univ Pwr w/ Aus conn. EA B  $      323.00 5.0%  $         306.85 N/A N/A

1123-2-6 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/SM (1.3/60km), 
Auto/Man, USB Pwr Adapter EA B  $      323.00 5.0%  $         306.85 N/A N/A

1123-2-8 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/SM (1.3/60km), 
Auto/Man, Univ Pwr w/ US/Jpn conn. EA B  $      323.00 5.0%  $         306.85 N/A N/A

1123-3-0 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/SM (1.5/120km), 
Auto/Man, No Pwr Adapter EA B  $      703.00 5.0%  $         667.85 N/A N/A

1123-3-1 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/SM (1.5/120km), 
Auto/Man, US Pwr Adapter EA B  $      703.00 5.0%  $         667.85 N/A N/A

1123-3-2 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/SM (1.5/120km), 
Auto/Man, Univ Pwr, No Pwr Cord EA B  $      723.00 5.0%  $         686.85 N/A N/A

1123-3-3 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/SM (1.5/120km), 
Auto/Man, Univ Pwr w/ Euro conn. EA B  $      703.00 5.0%  $         667.85 N/A N/A

1123-3-4 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/SM (1.5/120km), 
Auto/Man, Univ Pwr w/ UK conn. EA B  $      703.00 5.0%  $         667.85 N/A N/A

1123-3-5 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/SM (1.5/120km), 
Auto/Man, Univ Pwr w/ Aus conn. EA B  $      703.00 5.0%  $         667.85 N/A N/A

1123-3-6 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/SM (1.5/120km), 
Auto/Man, USB Pwr Adapter EA B  $      703.00 5.0%  $         667.85 N/A N/A

1123-3-8 miConverter 10/100 Plus; 10/100BTx RJ45 to 100BFx SC/SM (1.5/120km), 
Auto/Man, Univ Pwr w/ US/Jpn conn. EA B  $      703.00 5.0%  $         667.85 N/A N/A

1130-0-1 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/MM/SF 
(Tx1.3/Rx1.5/5km), Auto/Man, US Pwr Adapter EA B  $      373.00 5.0%  $         354.35 N/A N/A
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1130-1-0 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/20km), Auto/Man, No Pwr Adapter EA B  $      293.00 5.0%  $         278.35 N/A N/A

1130-1-1 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/20km), Auto/Man, US Pwr Adapter EA B  $      293.00 5.0%  $         278.35 N/A N/A

1130-1-2 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/20km), Auto/Man, Univ Pwr, No Pwr Cord EA B  $      313.00 5.0%  $         297.35 N/A N/A

1130-1-3 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/20km), Auto/Man, Univ Pwr w/ Euro conn. EA B  $      293.00 5.0%  $         278.35 N/A N/A

1130-1-4 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/20km), Auto/Man, Univ Pwr w/ UK conn. EA B  $      293.00 5.0%  $         278.35 N/A N/A

1130-1-5 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/20km), Auto/Man, Univ Pwr w/ Aus conn. EA B  $      293.00 5.0%  $         278.35 N/A N/A

1130-1-6 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/20km), Auto/Man, USB Pwr Adapter EA B  $      293.00 5.0%  $         278.35 N/A N/A

1130-1-8 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/20km), Auto/Man, Univ Pwr w/ US/Jpn conn. EA B  $      293.00 5.0%  $         278.35 N/A N/A

1130-2-0 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/40km), Auto/Man, No Pwr Adapter EA B  $      413.00 5.0%  $         392.35 N/A N/A

1130-2-1 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/40km), Auto/Man, US Pwr Adapter EA B  $      413.00 5.0%  $         392.35 N/A N/A

1130-2-2 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/40km), Auto/Man, Univ Pwr, No Pwr Cord EA B  $      433.00 5.0%  $         411.35 N/A N/A

1130-2-3 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/40km), Auto/Man, Univ Pwr w/ Euro conn. EA B  $      413.00 5.0%  $         392.35 N/A N/A

1130-2-4 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/40km), Auto/Man, Univ Pwr w/ UK conn. EA B  $      413.00 5.0%  $         392.35 N/A N/A

1130-2-5 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/40km), Auto/Man, Univ Pwr w/ Aus conn. EA B  $      413.00 5.0%  $         392.35 N/A N/A

1130-2-6 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/40km), Auto/Man, USB Pwr Adapter EA B  $      413.00 5.0%  $         392.35 N/A N/A

1130-2-8 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/40km), Auto/Man, Univ Pwr w/ US/Jpn conn. EA B  $      413.00 5.0%  $         392.35 N/A N/A

1130-3-0 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/60km), Auto/Man, No Pwr Adapter EA B  $      643.00 5.0%  $         610.85 N/A N/A

1130-3-1 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/60km), Auto/Man, US Pwr Adapter EA B  $      643.00 5.0%  $         610.85 N/A N/A

1130-3-2 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/60km), Auto/Man, Univ Pwr, No Pwr Cord EA B  $      663.00 5.0%  $         629.85 N/A N/A

1130-3-3 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/60km), Auto/Man, Univ Pwr w/ Euro conn. EA B  $      643.00 5.0%  $         610.85 N/A N/A

1130-3-4 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/60km), Auto/Man, Univ Pwr w/ UK conn. EA B  $      643.00 5.0%  $         610.85 N/A N/A

1130-3-5 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/60km), Auto/Man, Univ Pwr w/ Aus conn. EA B  $      643.00 5.0%  $         610.85 N/A N/A

1130-3-6 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/60km), Auto/Man, USB Pwr Adapter EA B  $      643.00 5.0%  $         610.85 N/A N/A

1130-3-8 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/60km), Auto/Man, Univ Pwr w/ US/Jpn conn. EA B  $      643.00 5.0%  $         610.85 N/A N/A
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1131-0-1 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/MM/SF 
(Tx1.5/Rx1.3/5km), Auto/Man, US Pwr Adapter EA B  $      373.00 5.0%  $         354.35 N/A N/A

1131-1-0 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/20km), Auto/Man, No Pwr Adapter EA B  $      293.00 5.0%  $         278.35 N/A N/A

1131-1-1 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/20km), Auto/Man, US Pwr Adapter EA B  $      293.00 5.0%  $         278.35 N/A N/A

1131-1-2 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/20km), Auto/Man, Univ Pwr, No Pwr Cord EA B  $      313.00 5.0%  $         297.35 N/A N/A

1131-1-3 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/20km), Auto/Man, Univ Pwr w/ Euro conn. EA B  $      293.00 5.0%  $         278.35 N/A N/A

1131-1-4 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/20km), Auto/Man, Univ Pwr w/ UK conn. EA B  $      293.00 5.0%  $         278.35 N/A N/A

1131-1-5 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/20km), Auto/Man, Univ Pwr w/ Aus conn. EA B  $      293.00 5.0%  $         278.35 N/A N/A

1131-1-6 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/20km), Auto/Man, USB Pwr Adapter EA B  $      293.00 5.0%  $         278.35 N/A N/A

1131-1-8 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/20km), Auto/Man, Univ Pwr w/ US/Jpn conn. EA B  $      293.00 5.0%  $         278.35 N/A N/A

1131-2-0 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/40km), Auto/Man, No Pwr Adapter EA B  $      413.00 5.0%  $         392.35 N/A N/A

1131-2-1 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/40km), Auto/Man, US Pwr Adapter EA B  $      413.00 5.0%  $         392.35 N/A N/A

1131-2-2 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/40km), Auto/Man, Univ Pwr, No Pwr Cord EA B  $      433.00 5.0%  $         411.35 N/A N/A

1131-2-3 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/40km), Auto/Man, Univ Pwr w/ Euro conn. EA B  $      413.00 5.0%  $         392.35 N/A N/A

1131-2-4 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/40km), Auto/Man, Univ Pwr w/ UK conn. EA B  $      413.00 5.0%  $         392.35 N/A N/A

1131-2-5 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/40km), Auto/Man, Univ Pwr w/ Aus conn. EA B  $      413.00 5.0%  $         392.35 N/A N/A

1131-2-6 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/40km), Auto/Man, USB Pwr Adapter EA B  $      413.00 5.0%  $         392.35 N/A N/A

1131-2-8 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/40km), Auto/Man, Univ Pwr w/ US/Jpn conn. EA B  $      413.00 5.0%  $         392.35 N/A N/A

1131-3-0 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/60km), Auto/Man, No Pwr Adapter EA B  $      643.00 5.0%  $         610.85 N/A N/A

1131-3-1 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/60km), Auto/Man, US Pwr Adapter EA B  $      643.00 5.0%  $         610.85 N/A N/A

1131-3-2 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/60km), Auto/Man, Univ Pwr, No Pwr Cord EA B  $      663.00 5.0%  $         629.85 N/A N/A

1131-3-3 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/60km), Auto/Man, Univ Pwr w/ Euro conn. EA B  $      643.00 5.0%  $         610.85 N/A N/A

1131-3-4 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/60km), Auto/Man, Univ Pwr w/ UK conn. EA B  $      643.00 5.0%  $         610.85 N/A N/A

1131-3-5 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/60km), Auto/Man, Univ Pwr w/ Aus conn. EA B  $      643.00 5.0%  $         610.85 N/A N/A

1131-3-6 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/60km), Auto/Man, USB Pwr Adapter EA B  $      643.00 5.0%  $         610.85 N/A N/A
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1131-3-8 miConverter 10/100 Plus SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/60km), Auto/Man, Univ Pwr w/ US/Jpn conn. EA B  $      643.00 5.0%  $         610.85 N/A N/A

1200-0-0 miConverter Gx; 1000BT RJ45 to 1000B-SX ST/MM (850nm / 220/550m), No 
Pwr EA B  $      354.00 5.0%  $         336.30 N/A N/A

1200-0-1 miConverter Gx; 1000BT RJ45 to 1000B-SX ST/MM (850nm / 220/550m), US 
Pwr EA B  $      354.00 5.0%  $         336.30 N/A N/A

1200-0-2 miConverter Gx; 1000BT RJ45 to 1000B-SX ST/MM (850nm / 220/550m), Univ 
Pwr w/o Cord EA B  $      374.00 5.0%  $         355.30 N/A N/A

1200-0-3 miConverter Gx; 1000BT RJ45 to 1000B-SX ST/MM (850nm / 220/550m), Univ 
Pwr w/ Eur conn. EA B  $      354.00 5.0%  $         336.30 N/A N/A

1200-0-4 miConverter Gx; 1000BT RJ45 to 1000B-SX ST/MM (850nm / 220/550m), Univ 
Pwr w/ UK conn. EA B  $      354.00 5.0%  $         336.30 N/A N/A

1200-0-5 miConverter Gx; 1000BT RJ45 to 1000B-SX ST/MM (850nm / 220/550m), Univ 
Pwr w/ Aus conn. EA B  $      354.00 5.0%  $         336.30 N/A N/A

1200-0-6 miConverter Gx; 1000BT RJ45 to 1000B-SX ST/MM (850nm / 220/550m), USB 
Pwr Adapter EA B  $      354.00 5.0%  $         336.30 N/A N/A

1200-0-8 miConverter Gx; 1000BT RJ45 to 1000B-SX ST/MM (850nm / 220/550m), Univ 
Pwr w/ US/JPN conn. EA B  $      354.00 5.0%  $         336.30 N/A N/A

1201-1-0 miConverter Gx; 1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), No Pwr EA B  $      454.00 5.0%  $         431.30 N/A N/A
1201-1-1 miConverter Gx; 1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), US Pwr EA B  $      454.00 5.0%  $         431.30 N/A N/A

1201-1-2 miConverter Gx; 1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), Univ Pwr 
w/o Cord EA B  $      474.00 5.0%  $         450.30 N/A N/A

1201-1-3 miConverter Gx; 1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), Univ Pwr 
w/ Eur conn. EA B  $      454.00 5.0%  $         431.30 N/A N/A

1201-1-4 miConverter Gx; 1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), Univ Pwr 
w/ UK conn. EA B  $      454.00 5.0%  $         431.30 N/A N/A

1201-1-5 miConverter Gx; 1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), Univ Pwr 
w/ Aus conn. EA B  $      454.00 5.0%  $         431.30 N/A N/A

1201-1-6 miConverter Gx; 1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), USB Pwr 
Adapter EA B  $      454.00 5.0%  $         431.30 N/A N/A

1201-1-8 miConverter Gx; 1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), Univ Pwr 
w/ US/JPN conn. EA B  $      454.00 5.0%  $         431.30 N/A N/A

1202-0-0 miConverter Gx; 1000BT RJ45 to 1000B-SX SC/MM (850nm / 220/550m), No 
Pwr EA B  $      354.00 5.0%  $         336.30 N/A N/A

1202-0-1 miConverter Gx; 1000BT RJ45 to 1000B-SX SC/MM (850nm / 220/550m), US 
Pwr EA B  $      354.00 5.0%  $         336.30 N/A N/A

1202-0-2 miConverter Gx; 1000BT RJ45 to 1000B-SX SC/MM (850nm / 220/550m), Univ 
Pwr w/o Cord EA B  $      374.00 5.0%  $         355.30 N/A N/A

1202-0-3 miConverter Gx; 1000BT RJ45 to 1000B-SX SC/MM (850nm / 220/550m), Univ 
Pwr w/ Eur conn. EA B  $      354.00 5.0%  $         336.30 N/A N/A

1202-0-4 miConverter Gx; 1000BT RJ45 to 1000B-SX SC/MM (850nm / 220/550m), Univ 
Pwr w/ UK conn. EA B  $      354.00 5.0%  $         336.30 N/A N/A

1202-0-5 miConverter Gx; 1000BT RJ45 to 1000B-SX SC/MM (850nm / 220/550m), Univ 
Pwr w/ Aus conn. EA B  $      354.00 5.0%  $         336.30 N/A N/A

1202-0-6 miConverter Gx; 1000BT RJ45 to 1000B-SX SC/MM (850nm / 220/550m), USB 
Pwr Adapter EA B  $      354.00 5.0%  $         336.30 N/A N/A

1202-0-8 miConverter Gx; 1000BT RJ45 to 1000B-SX SC/MM (850nm / 220/550m), Univ 
Pwr w/ US/JPN conn. EA B  $      354.00 5.0%  $         336.30 N/A N/A

1203-1-0 miConverter Gx; 1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), No Pwr EA B  $      454.00 5.0%  $         431.30 N/A N/A
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1203-1-1 miConverter Gx; 1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), US Pwr EA B  $      454.00 5.0%  $         431.30 N/A N/A

1203-1-2 miConverter Gx; 1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), Univ Pwr 
w/o Cord EA B  $      474.00 5.0%  $         450.30 N/A N/A

1203-1-3 miConverter Gx; 1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), Univ Pwr 
w/ Eur conn. EA B  $      454.00 5.0%  $         431.30 N/A N/A

1203-1-4 miConverter Gx; 1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), Univ Pwr 
w/ UK conn. EA B  $      454.00 5.0%  $         431.30 N/A N/A

1203-1-5 miConverter Gx; 1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), Univ Pwr 
w/ Aus conn. EA B  $      454.00 5.0%  $         431.30 N/A N/A

1203-1-6 miConverter Gx; 1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), USB Pwr 
Adapter EA B  $      454.00 5.0%  $         431.30 N/A N/A

1203-1-8 miConverter Gx; 1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), Univ Pwr 
w/ US/JPN conn. EA B  $      454.00 5.0%  $         431.30 N/A N/A

1203-2-0 miConverter Gx; 1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), No Pwr EA B  $      504.00 5.0%  $         478.80 N/A N/A
1203-2-1 miConverter Gx; 1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), US Pwr EA B  $      504.00 5.0%  $         478.80 N/A N/A

1203-2-2 miConverter Gx; 1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), Univ Pwr 
w/o Cord EA B  $      524.00 5.0%  $         497.80 N/A N/A

1203-2-3 miConverter Gx; 1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), Univ Pwr 
w/ Eur conn. EA B  $      504.00 5.0%  $         478.80 N/A N/A

1203-2-4 miConverter Gx; 1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), Univ Pwr 
w/ UK conn. EA B  $      504.00 5.0%  $         478.80 N/A N/A

1203-2-5 miConverter Gx; 1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), Univ Pwr 
w/ Aus conn. EA B  $      504.00 5.0%  $         478.80 N/A N/A

1203-2-6 miConverter Gx; 1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), USB Pwr 
Adapter EA B  $      504.00 5.0%  $         478.80 N/A N/A

1203-2-8 miConverter Gx; 1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), Univ Pwr 
w/ US/JPN conn. EA B  $      504.00 5.0%  $         478.80 N/A N/A

1203-3-0 miConverter Gx; 1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), No Pwr EA B  $      884.00 5.0%  $         839.80 N/A N/A
1203-3-1 miConverter Gx; 1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), US Pwr EA B  $      884.00 5.0%  $         839.80 N/A N/A

1203-3-2 miConverter Gx; 1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), Univ Pwr 
w/o Cord EA B  $      904.00 5.0%  $         858.80 N/A N/A

1203-3-3 miConverter Gx; 1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), Univ Pwr 
w/ Eur conn. EA B  $      884.00 5.0%  $         839.80 N/A N/A

1203-3-4 miConverter Gx; 1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), Univ Pwr 
w/ UK conn. EA B  $      884.00 5.0%  $         839.80 N/A N/A

1203-3-5 miConverter Gx; 1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), Univ Pwr 
w/ Aus conn. EA B  $      884.00 5.0%  $         839.80 N/A N/A

1203-3-6 miConverter Gx; 1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), USB Pwr 
Adapter EA B  $      884.00 5.0%  $         839.80 N/A N/A

1203-3-8 miConverter Gx; 1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), Univ Pwr 
w/ US/JPN conn. EA B  $      884.00 5.0%  $         839.80 N/A N/A

1203-4-0 miConverter Gx; 1000BT RJ45 to 1000B-ZX SC/SM (1550nm110km), No Pwr EA B  $   1,124.00 5.0%  $      1,067.80 N/A N/A
1203-4-1 miConverter Gx; 1000BT RJ45 to 1000B-ZX SC/SM (1550nm110km), US Pwr EA B  $   1,124.00 5.0%  $      1,067.80 N/A N/A

1203-4-2 miConverter Gx; 1000BT RJ45 to 1000B-ZX SC/SM (1550nm110km), Univ Pwr 
w/o Cord EA B  $   1,144.00 5.0%  $      1,086.80 N/A N/A

1203-4-3 miConverter Gx; 1000BT RJ45 to 1000B-ZX SC/SM (1550nm110km), Univ Pwr 
w/ Eur conn. EA B  $   1,124.00 5.0%  $      1,067.80 N/A N/A

1203-4-4 miConverter Gx; 1000BT RJ45 to 1000B-ZX SC/SM (1550nm110km), Univ Pwr 
w/ UK conn. EA B  $   1,124.00 5.0%  $      1,067.80 N/A N/A
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1203-4-5 miConverter Gx; 1000BT RJ45 to 1000B-ZX SC/SM (1550nm110km), Univ Pwr 
w/ Aus conn. EA B  $   1,124.00 5.0%  $      1,067.80 N/A N/A

1203-4-6 miConverter Gx; 1000BT RJ45 to 1000B-ZX SC/SM (1550nm110km), USB Pwr 
Adapter EA B  $   1,124.00 5.0%  $      1,067.80 N/A N/A

1203-4-8 miConverter Gx; 1000BT RJ45 to 1000B-ZX SC/SM (1550nm110km), Univ Pwr 
w/ US/JPN conn. EA B  $   1,124.00 5.0%  $      1,067.80 N/A N/A

1203-5-0 miConverter Gx; 1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), No Pwr EA B  $   1,424.00 5.0%  $      1,352.80 N/A N/A
1203-5-1 miConverter Gx; 1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), US Pwr EA B  $   1,424.00 5.0%  $      1,352.80 N/A N/A

1203-5-2 miConverter Gx; 1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), Univ Pwr 
w/o Cord EA B  $   1,444.00 5.0%  $      1,371.80 N/A N/A

1203-5-3 miConverter Gx; 1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), Univ Pwr 
w/ Eur conn. EA B  $   1,424.00 5.0%  $      1,352.80 N/A N/A

1203-5-4 miConverter Gx; 1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), Univ Pwr 
w/ UK conn. EA B  $   1,424.00 5.0%  $      1,352.80 N/A N/A

1203-5-5 miConverter Gx; 1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), Univ Pwr 
w/ Aus conn. EA B  $   1,424.00 5.0%  $      1,352.80 N/A N/A

1203-5-6 miConverter Gx; 1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), USB Pwr 
Adapter EA B  $   1,424.00 5.0%  $      1,352.80 N/A N/A

1203-5-8 miConverter Gx; 1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), Univ Pwr 
w/ US/JPN conn. EA B  $   1,424.00 5.0%  $      1,352.80 N/A N/A

1210-1-0 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), No Pwr EA B  $      624.00 5.0%  $         592.80 N/A N/A

1210-1-1 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), US Pwr EA B  $      624.00 5.0%  $         592.80 N/A N/A

1210-1-2 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), Univ Pwr w/o Cord EA B  $      644.00 5.0%  $         611.80 N/A N/A

1210-1-3 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), Univ Pwr w/ Eur conn. EA B  $      624.00 5.0%  $         592.80 N/A N/A

1210-1-4 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), Univ Pwr w/ UK conn. EA B  $      624.00 5.0%  $         592.80 N/A N/A

1210-1-5 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), Univ Pwr w/ Aus conn. EA B  $      624.00 5.0%  $         592.80 N/A N/A

1210-1-6 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), USB Pwr Adapter EA B  $      624.00 5.0%  $         592.80 N/A N/A

1210-1-8 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), Univ Pwr w/ US/JPN conn. EA B  $      624.00 5.0%  $         592.80 N/A N/A

1210-2-0 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), No Pwr EA B  $      744.00 5.0%  $         706.80 N/A N/A

1210-2-1 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), US Pwr EA B  $      744.00 5.0%  $         706.80 N/A N/A

1210-2-2 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), Univ Pwr w/o Cord EA B  $      764.00 5.0%  $         725.80 N/A N/A

1210-2-3 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), Univ Pwr w/ Eur conn. EA B  $      744.00 5.0%  $         706.80 N/A N/A

1210-2-4 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), Univ Pwr w/ UK conn. EA B  $      744.00 5.0%  $         706.80 N/A N/A

1210-2-5 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), Univ Pwr w/ Aus conn. EA B  $      744.00 5.0%  $         706.80 N/A N/A
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1210-2-6 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), USB Pwr Adapter EA B  $      744.00 5.0%  $         706.80 N/A N/A

1210-2-8 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), Univ Pwr w/ US/JPN conn. EA B  $      744.00 5.0%  $         706.80 N/A N/A

1211-1-0 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), No Pwr EA B  $      624.00 5.0%  $         592.80 N/A N/A

1211-1-1 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), US Pwr EA B  $      624.00 5.0%  $         592.80 N/A N/A

1211-1-2 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), Univ Pwr w/o Cord EA B  $      644.00 5.0%  $         611.80 N/A N/A

1211-1-3 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), Univ Pwr w/ Eur conn. EA B  $      624.00 5.0%  $         592.80 N/A N/A

1211-1-4 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), Univ Pwr w/ UK conn. EA B  $      624.00 5.0%  $         592.80 N/A N/A

1211-1-5 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), Univ Pwr w/ Aus conn. EA B  $      624.00 5.0%  $         592.80 N/A N/A

1211-1-6 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), USB Pwr Adapter EA B  $      624.00 5.0%  $         592.80 N/A N/A

1211-1-8 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), Univ Pwr w/ US/JPN conn. EA B  $      624.00 5.0%  $         592.80 N/A N/A

1211-2-0 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), No Pwr EA B  $      744.00 5.0%  $         706.80 N/A N/A

1211-2-1 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), US Pwr EA B  $      744.00 5.0%  $         706.80 N/A N/A

1211-2-2 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), Univ Pwr w/o Cord EA B  $      764.00 5.0%  $         725.80 N/A N/A

1211-2-3 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), Univ Pwr w/ Eur conn. EA B  $      744.00 5.0%  $         706.80 N/A N/A

1211-2-4 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), Univ Pwr w/ UK conn. EA B  $      744.00 5.0%  $         706.80 N/A N/A

1211-2-5 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), Univ Pwr w/ Aus conn. EA B  $      744.00 5.0%  $         706.80 N/A N/A

1211-2-6 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), USB Pwr Adapter EA B  $      744.00 5.0%  $         706.80 N/A N/A

1211-2-8 miConverter GX; SF 1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), Univ Pwr w/ US/JPN conn. EA B  $      744.00 5.0%  $         706.80 N/A N/A

1220-0-0 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm / 
220/550m), No Pwr EA B  $      429.00 5.0%  $         407.55 N/A N/A

1220-0-0Y miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm / 
220/550m), No Pwr, Industrial Temp (-40 to 85 deg C) EA B  $      556.90 5.0%  $         529.06 N/A N/A

1220-0-0Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm / 
220/550m), No Pwr, Extended Temp (-40 to 75 deg C) EA B  $      535.45 5.0%  $         508.68 N/A N/A

1220-0-1 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm / 
220/550m), US Pwr EA B  $      429.00 5.0%  $         407.55 N/A N/A

1220-0-1Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm / 
220/550m), US Pwr, Extended Temp (-40 to 75 deg C) EA B  $      556.45 5.0%  $         528.63 N/A N/A

1220-0-2 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm / 
220/550m), Univ Pwr w/o Cord EA B  $      449.00 5.0%  $         426.55 N/A N/A
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1220-0-2Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm / 
220/550m), Univ Pwr w/o Cord, Extended Temp (-40 to 75 deg C) EA B  $      556.45 5.0%  $         528.63 N/A N/A

1220-0-3 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm / 
220/550m), Univ Pwr w/ Euro conn. EA B  $      429.00 5.0%  $         407.55 N/A N/A

1220-0-3Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm / 
220/550m), Univ Pwr w/ Euro conn., Extended Temp (-40 to 75 deg C) EA B  $      556.45 5.0%  $         528.63 N/A N/A

1220-0-4 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm / 
220/550m), Univ Pwr w/ UK conn. EA B  $      429.00 5.0%  $         407.55 N/A N/A

1220-0-4Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm / 
220/550m), Univ Pwr w/ UK conn., Extended Temp (-40 to 75 deg C) EA B  $      556.45 5.0%  $         528.63 N/A N/A

1220-0-5 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm / 
220/550m), Univ Pwr w/ Aus conn. EA B  $      429.00 5.0%  $         407.55 N/A N/A

1220-0-5Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm / 
220/550m), Univ Pwr w/ Aus conn., Extended Temp (-40 to 75 deg C) EA B  $      556.45 5.0%  $         528.63 N/A N/A

1220-0-6 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm / 
220/550m), USB Pwr Adapter EA B  $      429.00 5.0%  $         407.55 N/A N/A

1220-0-6Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm / 
220/550m), USB Pwr Adapter, Extended Temp (-40 to 75 deg C) EA B  $      535.45 5.0%  $         508.68 N/A N/A

1220-0-8 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm / 
220/550m), Univ Pwr w/ US/JPN conn. EA B  $      429.00 5.0%  $         407.55 N/A N/A

1220-0-8Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm / 
220/550m), Univ Pwr w/ US/JPN conn., Extended Temp (-40 to 75 deg C) EA B  $      556.45 5.0%  $         528.63 N/A N/A

1220-0-9 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm / 
220/550m), 5-15VDC conn. term. block EA B  $      429.00 5.0%  $         407.55 N/A N/A

1220-0-9Y miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm / 
220/550m), 5-15VDC conn. term. block, Industrial Temp (-40 to 85 deg C) EA B  $      556.90 5.0%  $         529.06 N/A N/A

1220-0-9Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm / 
220/550m), 5-15VDC conn. term. block, Extended Temp (-40 to 75 deg C) EA B  $      535.45 5.0%  $         508.68 N/A N/A

1221-1-0 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), 
No Pwr EA B  $      529.00 5.0%  $         502.55 N/A N/A

1221-1-0Y miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), 
No Pwr, Industrial Temp (-40 to 85 deg C) EA B  $      666.90 5.0%  $         633.56 N/A N/A

1221-1-0Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), 
No Pwr, Extended Temp (-40 to 75 deg C) EA B  $      640.45 5.0%  $         608.43 N/A N/A

1221-1-1 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), 
US Pwr EA B  $      529.00 5.0%  $         502.55 N/A N/A

1221-1-1Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), 
US Pwr, Extended Temp (-40 to 75 deg C) EA B  $      661.45 5.0%  $         628.38 N/A N/A

1221-1-2 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), 
Univ Pwr w/o Cord EA B  $      549.00 5.0%  $         521.55 N/A N/A

1221-1-2Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), 
Univ Pwr w/o Cord, Extended Temp (-40 to 75 deg C) EA B  $      661.45 5.0%  $         628.38 N/A N/A

1221-1-3 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), 
Univ Pwr w/ Euro conn. EA B  $      529.00 5.0%  $         502.55 N/A N/A

1221-1-3Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), 
Univ Pwr w/ Euro conn., Extended Temp (-40 to 75 deg C) EA B  $      661.45 5.0%  $         628.38 N/A N/A

1221-1-4 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), 
Univ Pwr w/ UK conn. EA B  $      529.00 5.0%  $         502.55 N/A N/A
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1221-1-4Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), 
Univ Pwr w/ UK conn., Extended Temp (-40 to 75 deg C) EA B  $      661.45 5.0%  $         628.38 N/A N/A

1221-1-5 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), 
Univ Pwr w/ Aus conn. EA B  $      529.00 5.0%  $         502.55 N/A N/A

1221-1-5Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), 
Univ Pwr w/ Aus conn., Extended Temp (-40 to 75 deg C) EA B  $      661.45 5.0%  $         628.38 N/A N/A

1221-1-6 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), 
USB Pwr Adapter EA B  $      529.00 5.0%  $         502.55 N/A N/A

1221-1-6Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), 
USB Pwr Adapter, Extended Temp (-40 to 75 deg C) EA B  $      640.45 5.0%  $         608.43 N/A N/A

1221-1-8 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), 
Univ Pwr w/ US/JPN conn. EA B  $      529.00 5.0%  $         502.55 N/A N/A

1221-1-8Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), 
Univ Pwr w/ US/JPN conn., Extended Temp (-40 to 75 deg C) EA B  $      661.45 5.0%  $         628.38 N/A N/A

1221-1-9 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), 
5-15VDC conn. term. block EA B  $      529.00 5.0%  $         502.55 N/A N/A

1221-1-9Y miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), 
5-15VDC conn. term. block, Industrial Temp (-40 to 85 deg C) EA B  $      666.90 5.0%  $         633.56 N/A N/A

1221-1-9Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX ST/SM (1310nm/12km), 
5-15VDC conn. term. block, Extended Temp (-40 to 75 deg C) EA B  $      640.45 5.0%  $         608.43 N/A N/A

1222-0-0 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm / 
220/550m), No Pwr EA B  $      429.00 5.0%  $         407.55 N/A N/A

1222-0-0Y miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm / 
220/550m), No Pwr, Industrial Temp (-40 to 85 deg C) EA B  $      556.90 5.0%  $         529.06 N/A N/A

1222-0-0Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm / 
220/550m), No Pwr, Extended Temp (-40 to 75 deg C) EA B  $      535.45 5.0%  $         508.68 N/A N/A

1222-0-1 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm / 
220/550m), US Pwr EA B  $      429.00 5.0%  $         407.55 N/A N/A

1222-0-1Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm / 
220/550m), US Pwr, Extended Temp (-40 to 75 deg C) EA B  $      556.45 5.0%  $         528.63 N/A N/A

1222-0-2 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm / 
220/550m), Univ Pwr w/o Cord EA B  $      449.00 5.0%  $         426.55 N/A N/A

1222-0-2Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm / 
220/550m), Univ Pwr w/o Cord, Extended Temp (-40 to 75 deg C) EA B  $      556.45 5.0%  $         528.63 N/A N/A

1222-0-3 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm / 
220/550m), Univ Pwr w/ Euro conn. EA B  $      429.00 5.0%  $         407.55 N/A N/A

1222-0-3Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm / 
220/550m), Univ Pwr w/ Euro conn., Extended Temp (-40 to 75 deg C) EA B  $      556.45 5.0%  $         528.63 N/A N/A

1222-0-4 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm / 
220/550m), Univ Pwr w/ UK conn. EA B  $      429.00 5.0%  $         407.55 N/A N/A

1222-0-4Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm / 
220/550m), Univ Pwr w/ UK conn., Extended Temp (-40 to 75 deg C) EA B  $      556.45 5.0%  $         528.63 N/A N/A

1222-0-5 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm / 
220/550m), Univ Pwr w/ Aus conn. EA B  $      429.00 5.0%  $         407.55 N/A N/A

1222-0-5Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm / 
220/550m), Univ Pwr w/ Aus conn., Extended Temp (-40 to 75 deg C) EA B  $      556.45 5.0%  $         528.63 N/A N/A

1222-0-6 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm / 
220/550m), USB Pwr Adapter EA B  $      429.00 5.0%  $         407.55 N/A N/A
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1222-0-6Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm / 
220/550m), USB Pwr Adapter, Extended Temp (-40 to 75 deg C) EA B  $      535.45 5.0%  $         508.68 N/A N/A

1222-0-8 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm / 
220/550m), Univ Pwr w/ US/JPN conn. EA B  $      429.00 5.0%  $         407.55 N/A N/A

1222-0-8Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm / 
220/550m), Univ Pwr w/ US/JPN conn., Extended Temp (-40 to 75 deg C) EA B  $      556.45 5.0%  $         528.63 N/A N/A

1222-0-9 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm / 
220/550m), 5-15VDC conn. term. block EA B  $      429.00 5.0%  $         407.55 N/A N/A

1222-0-9Y miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm / 
220/550m), 5-15VDC conn. term. block, Industrial Temp (-40 to 85 deg C) EA B  $      556.90 5.0%  $         529.06 N/A N/A

1222-0-9Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm / 
220/550m), 5-15VDC conn. term. block, Extended Temp (-40 to 75 deg C) EA B  $      535.45 5.0%  $         508.68 N/A N/A

1223-1-0 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), 
No Pwr EA B  $      529.00 5.0%  $         502.55 N/A N/A

1223-1-0Y miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), 
No Pwr, Industrial Temp (-40 to 85 deg C) EA B  $      666.90 5.0%  $         633.56 N/A N/A

1223-1-0Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), 
No Pwr, Extended Temp (-40 to 75 deg C) EA B  $      640.45 5.0%  $         608.43 N/A N/A

1223-1-1 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), 
US Pwr EA B  $      529.00 5.0%  $         502.55 N/A N/A

1223-1-1Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), 
US Pwr, Extended Temp (-40 to 75 deg C) EA B  $      661.45 5.0%  $         628.38 N/A N/A

1223-1-2 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), 
Univ Pwr w/o Cord EA B  $      549.00 5.0%  $         521.55 N/A N/A

1223-1-2Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), 
Univ Pwr w/o Cord, Extended Temp (-40 to 75 deg C) EA B  $      661.45 5.0%  $         628.38 N/A N/A

1223-1-3 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), 
Univ Pwr w/ Euro conn. EA B  $      529.00 5.0%  $         502.55 N/A N/A

1223-1-3Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), 
Univ Pwr w/ Euro conn., Extended Temp (-40 to 75 deg C) EA B  $      661.45 5.0%  $         628.38 N/A N/A

1223-1-4 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), 
Univ Pwr w/ UK conn. EA B  $      529.00 5.0%  $         502.55 N/A N/A

1223-1-4Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), 
Univ Pwr w/ UK conn., Extended Temp (-40 to 75 deg C) EA B  $      661.45 5.0%  $         628.38 N/A N/A

1223-1-5 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), 
Univ Pwr w/ Aus conn. EA B  $      529.00 5.0%  $         502.55 N/A N/A

1223-1-5Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), 
Univ Pwr w/ Aus conn., Extended Temp (-40 to 75 deg C) EA B  $      661.45 5.0%  $         628.38 N/A N/A

1223-1-6 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), 
USB Pwr Adapter EA B  $      529.00 5.0%  $         502.55 N/A N/A

1223-1-6Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), 
USB Pwr Adapter, Extended Temp (-40 to 75 deg C) EA B  $      640.45 5.0%  $         608.43 N/A N/A

1223-1-8 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), 
Univ Pwr w/ US/JPN conn. EA B  $      529.00 5.0%  $         502.55 N/A N/A

1223-1-8Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), 
Univ Pwr w/ US/JPN conn., Extended Temp (-40 to 75 deg C) EA B  $      661.45 5.0%  $         628.38 N/A N/A

1223-1-9 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), 
5-15VDC conn. term. block EA B  $      529.00 5.0%  $         502.55 N/A N/A

Page 5357 of 9702



NW Infrastructure Omnitron

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Omnitron                      
Part/Model Number (if applicable)  Description 

Unit of 
Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence 
Cost per 

Month per 
U/M 

(Hr, Unit, 
etc.)

1223-1-9Y miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), 
5-15VDC conn. term. block, Industrial Temp (-40 to 85 deg C) EA B  $      666.90 5.0%  $         633.56 N/A N/A

1223-1-9Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/12km), 
5-15VDC conn. term. block, Extended Temp (-40 to 75 deg C) EA B  $      640.45 5.0%  $         608.43 N/A N/A

1223-2-0 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), 
No Pwr EA B  $      579.00 5.0%  $         550.05 N/A N/A

1223-2-0Y miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), 
No Pwr, Industrial Temp (-40 to 85 deg C) EA B  $      721.90 5.0%  $         685.81 N/A N/A

1223-2-0Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), 
No Pwr, Extended Temp (-40 to 75 deg C) EA B  $      692.95 5.0%  $         658.30 N/A N/A

1223-2-1 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), 
US Pwr EA B  $      579.00 5.0%  $         550.05 N/A N/A

1223-2-1Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), 
US Pwr, Extended Temp (-40 to 75 deg C) EA B  $      713.95 5.0%  $         678.25 N/A N/A

1223-2-2 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), 
Univ Pwr w/o Cord EA B  $      599.00 5.0%  $         569.05 N/A N/A

1223-2-2Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), 
Univ Pwr w/o Cord, Extended Temp (-40 to 75 deg C) EA B  $      713.95 5.0%  $         678.25 N/A N/A

1223-2-3 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), 
Univ Pwr w/ Euro conn. EA B  $      579.00 5.0%  $         550.05 N/A N/A

1223-2-3Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), 
Univ Pwr w/ Euro conn., Extended Temp (-40 to 75 deg C) EA B  $      713.95 5.0%  $         678.25 N/A N/A

1223-2-4 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), 
Univ Pwr w/ UK conn. EA B  $      579.00 5.0%  $         550.05 N/A N/A

1223-2-4Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), 
Univ Pwr w/ UK conn., Extended Temp (-40 to 75 deg C) EA B  $      713.95 5.0%  $         678.25 N/A N/A

1223-2-5 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), 
Univ Pwr w/ Aus conn. EA B  $      579.00 5.0%  $         550.05 N/A N/A

1223-2-5Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), 
Univ Pwr w/ Aus conn., Extended Temp (-40 to 75 deg C) EA B  $      713.95 5.0%  $         678.25 N/A N/A

1223-2-6 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), 
USB Pwr Adapter EA B  $      579.00 5.0%  $         550.05 N/A N/A

1223-2-6Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), 
USB Pwr Adapter, Extended Temp (-40 to 75 deg C) EA B  $      692.95 5.0%  $         658.30 N/A N/A

1223-2-8 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), 
Univ Pwr w/ US/JPN conn. EA B  $      579.00 5.0%  $         550.05 N/A N/A

1223-2-8Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), 
Univ Pwr w/ US/JPN conn., Extended Temp (-40 to 75 deg C) EA B  $      713.95 5.0%  $         678.25 N/A N/A

1223-2-9 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), 
5-15VDC conn. term. block EA B  $      579.00 5.0%  $         550.05 N/A N/A

1223-2-9Y miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), 
5-15VDC conn. term. block, Industrial Temp (-40 to 85 deg C) EA B  $      721.90 5.0%  $         685.81 N/A N/A

1223-2-9Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-LX SC/SM (1310nm/34km), 
5-15VDC conn. term. block, Extended Temp (-40 to 75 deg C) EA B  $      692.95 5.0%  $         658.30 N/A N/A

1223-3-0 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), 
No Pwr EA B  $      959.00 5.0%  $         911.05 N/A N/A

1223-3-0Y miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), 
No Pwr, Industrial Temp (-40 to 85 deg C) EA B  $   1,139.90 5.0%  $      1,082.91 N/A N/A
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1223-3-0Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), 
No Pwr, Extended Temp (-40 to 75 deg C) EA B  $   1,091.95 5.0%  $      1,037.35 N/A N/A

1223-3-1 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), 
US Pwr EA B  $      959.00 5.0%  $         911.05 N/A N/A

1223-3-1Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), 
US Pwr, Extended Temp (-40 to 75 deg C) EA B  $   1,112.95 5.0%  $      1,057.30 N/A N/A

1223-3-2 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), 
Univ Pwr w/o Cord EA B  $      979.00 5.0%  $         930.05 N/A N/A

1223-3-2Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), 
Univ Pwr w/o Cord, Extended Temp (-40 to 75 deg C) EA B  $   1,112.95 5.0%  $      1,057.30 N/A N/A

1223-3-3 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), 
Univ Pwr w/ Euro conn. EA B  $      959.00 5.0%  $         911.05 N/A N/A

1223-3-3Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), 
Univ Pwr w/ Euro conn., Extended Temp (-40 to 75 deg C) EA B  $   1,112.95 5.0%  $      1,057.30 N/A N/A

1223-3-4 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), 
Univ Pwr w/ UK conn. EA B  $      959.00 5.0%  $         911.05 N/A N/A

1223-3-4Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), 
Univ Pwr w/ UK conn., Extended Temp (-40 to 75 deg C) EA B  $   1,112.95 5.0%  $      1,057.30 N/A N/A

1223-3-5 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), 
Univ Pwr w/ Aus conn. EA B  $      959.00 5.0%  $         911.05 N/A N/A

1223-3-5Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), 
Univ Pwr w/ Aus conn., Extended Temp (-40 to 75 deg C) EA B  $   1,112.95 5.0%  $      1,057.30 N/A N/A

1223-3-6 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), 
USB Pwr Adapter EA B  $      959.00 5.0%  $         911.05 N/A N/A

1223-3-6Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), 
USB Pwr Adapter, Extended Temp (-40 to 75 deg C) EA B  $   1,091.95 5.0%  $      1,037.35 N/A N/A

1223-3-8 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), 
Univ Pwr w/ US/JPN conn. EA B  $      959.00 5.0%  $         911.05 N/A N/A

1223-3-8Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), 
Univ Pwr w/ US/JPN conn., Extended Temp (-40 to 75 deg C) EA B  $   1,112.95 5.0%  $      1,057.30 N/A N/A

1223-3-9 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), 
5-15VDC conn. term. block EA B  $      959.00 5.0%  $         911.05 N/A N/A

1223-3-9Y miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), 
5-15VDC conn. term. block, Industrial Temp (-40 to 85 deg C) EA B  $   1,139.90 5.0%  $      1,082.91 N/A N/A

1223-3-9Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/80km), 
5-15VDC conn. term. block, Extended Temp (-40 to 75 deg C) EA B  $   1,091.95 5.0%  $      1,037.35 N/A N/A

1223-4-0 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/110km), 
No Pwr EA B  $   1,199.00 5.0%  $      1,139.05 N/A N/A

1223-4-0Y miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/110km), 
No Pwr, Industrial Temp (-40 to 85 deg C) EA B  $   1,403.90 5.0%  $      1,333.71 N/A N/A

1223-4-0Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/110km), 
No Pwr, Extended Temp (-40 to 75 deg C) EA B  $   1,343.95 5.0%  $      1,276.75 N/A N/A

1223-4-1 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/110km), 
US Pwr EA B  $   1,199.00 5.0%  $      1,139.05 N/A N/A

1223-4-1Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/110km), 
US Pwr, Extended Temp (-40 to 75 deg C) EA B  $   1,364.95 5.0%  $      1,296.70 N/A N/A

1223-4-2 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/110km), 
Univ Pwr w/o Cord EA B  $   1,219.00 5.0%  $      1,158.05 N/A N/A
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1223-4-2Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/110km), 
Univ Pwr w/o Cord, Extended Temp (-40 to 75 deg C) EA B  $   1,364.95 5.0%  $      1,296.70 N/A N/A

1223-4-3 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/110km), 
Univ Pwr w/ Euro conn. EA B  $   1,199.00 5.0%  $      1,139.05 N/A N/A

1223-4-3Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/110km), 
Univ Pwr w/ Euro conn., Extended Temp (-40 to 75 deg C) EA B  $   1,364.95 5.0%  $      1,296.70 N/A N/A

1223-4-4 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/110km), 
Univ Pwr w/ UK conn. EA B  $   1,199.00 5.0%  $      1,139.05 N/A N/A

1223-4-4Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/110km), 
Univ Pwr w/ UK conn., Extended Temp (-40 to 75 deg C) EA B  $   1,364.95 5.0%  $      1,296.70 N/A N/A

1223-4-5 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/110km), 
Univ Pwr w/ Aus conn. EA B  $   1,199.00 5.0%  $      1,139.05 N/A N/A

1223-4-5Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/110km), 
Univ Pwr w/ Aus conn., Extended Temp (-40 to 75 deg C) EA B  $   1,364.95 5.0%  $      1,296.70 N/A N/A

1223-4-6 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/110km), 
USB Pwr Adapter EA B  $   1,199.00 5.0%  $      1,139.05 N/A N/A

1223-4-6Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/110km), 
USB Pwr Adapter, Extended Temp (-40 to 75 deg C) EA B  $   1,343.95 5.0%  $      1,276.75 N/A N/A

1223-4-8 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/110km), 
Univ Pwr w/ US/JPN conn. EA B  $   1,199.00 5.0%  $      1,139.05 N/A N/A

1223-4-8Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/110km), 
Univ Pwr w/ US/JPN conn., Extended Temp (-40 to 75 deg C) EA B  $   1,364.95 5.0%  $      1,296.70 N/A N/A

1223-4-9 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/110km), 
5-15VDC conn. term. block EA B  $   1,199.00 5.0%  $      1,139.05 N/A N/A

1223-4-9Y miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/110km), 
5-15VDC conn. term. block, Industrial Temp (-40 to 85 deg C) EA B  $   1,403.90 5.0%  $      1,333.71 N/A N/A

1223-4-9Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/110km), 
5-15VDC conn. term. block, Extended Temp (-40 to 75 deg C) EA B  $   1,343.95 5.0%  $      1,276.75 N/A N/A

1223-5-0 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), 
No Pwr EA B  $   1,499.00 5.0%  $      1,424.05 N/A N/A

1223-5-0Y miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), 
No Pwr, Industrial Temp (-40 to 85 deg C) EA B  $   1,733.90 5.0%  $      1,647.21 N/A N/A

1223-5-0Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), 
No Pwr, Extended Temp (-40 to 75 deg C) EA B  $   1,658.95 5.0%  $      1,576.00 N/A N/A

1223-5-1 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), 
US Pwr EA B  $   1,499.00 5.0%  $      1,424.05 N/A N/A

1223-5-1Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), 
US Pwr, Extended Temp (-40 to 75 deg C) EA B  $   1,679.95 5.0%  $      1,595.95 N/A N/A

1223-5-2 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), 
Univ Pwr w/o Cord EA B  $   1,519.00 5.0%  $      1,443.05 N/A N/A

1223-5-2Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), 
Univ Pwr w/o Cord, Extended Temp (-40 to 75 deg C) EA B  $   1,679.95 5.0%  $      1,595.95 N/A N/A

1223-5-3 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), 
Univ Pwr w/ Euro conn. EA B  $   1,499.00 5.0%  $      1,424.05 N/A N/A

1223-5-3Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), 
Univ Pwr w/ Euro conn., Extended Temp (-40 to 75 deg C) EA B  $   1,679.95 5.0%  $      1,595.95 N/A N/A

1223-5-4 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), 
Univ Pwr w/ UK conn. EA B  $   1,499.00 5.0%  $      1,424.05 N/A N/A
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1223-5-4Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), 
Univ Pwr w/ UK conn., Extended Temp (-40 to 75 deg C) EA B  $   1,679.95 5.0%  $      1,595.95 N/A N/A

1223-5-5 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), 
Univ Pwr w/ Aus conn. EA B  $   1,499.00 5.0%  $      1,424.05 N/A N/A

1223-5-5Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), 
Univ Pwr w/ Aus conn., Extended Temp (-40 to 75 deg C) EA B  $   1,679.95 5.0%  $      1,595.95 N/A N/A

1223-5-6 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), 
USB Pwr Adapter EA B  $   1,499.00 5.0%  $      1,424.05 N/A N/A

1223-5-6Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), 
USB Pwr Adapter, Extended Temp (-40 to 75 deg C) EA B  $   1,658.95 5.0%  $      1,576.00 N/A N/A

1223-5-8 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), 
Univ Pwr w/ US/JPN conn. EA B  $   1,499.00 5.0%  $      1,424.05 N/A N/A

1223-5-8Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), 
Univ Pwr w/ US/JPN conn., Extended Temp (-40 to 75 deg C) EA B  $   1,679.95 5.0%  $      1,595.95 N/A N/A

1223-5-9 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), 
5-15VDC conn. term. block EA B  $   1,499.00 5.0%  $      1,424.05 N/A N/A

1223-5-9Y miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), 
5-15VDC conn. term. block, Industrial Temp (-40 to 85 deg C) EA B  $   1,733.90 5.0%  $      1,647.21 N/A N/A

1223-5-9Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-ZX SC/SM (1550nm/140km), 
5-15VDC conn. term. block, Extended Temp (-40 to 75 deg C) EA B  $   1,658.95 5.0%  $      1,576.00 N/A N/A

1230-1-0 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), No Pwr EA B  $      699.00 5.0%  $         664.05 N/A N/A

1230-1-0Y miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), No Pwr, Industrial Temp (-40 to 85 deg C) EA B  $      853.90 5.0%  $         811.21 N/A N/A

1230-1-0Z miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), No Pwr, Extended Temp (-40 to 75 deg C) EA B  $      818.95 5.0%  $         778.00 N/A N/A

1230-1-1 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), US Pwr EA B  $      699.00 5.0%  $         664.05 N/A N/A

1230-1-1Z miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), US Pwr, Extended Temp (-40 to 75 deg C) EA B  $      839.95 5.0%  $         797.95 N/A N/A

1230-1-2 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), Univ Pwr w/o Cord EA B  $      719.00 5.0%  $         683.05 N/A N/A

1230-1-2Z
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), Univ Pwr w/o Cord, Extended Temp (-40 to 75 
deg C)

EA B  $      839.95 5.0%  $         797.95 N/A N/A

1230-1-3 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), Univ Pwr w/ Euro conn. EA B  $      699.00 5.0%  $         664.05 N/A N/A

1230-1-3Z
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), Univ Pwr w/ Euro conn., Extended Temp (-40 to 
75 deg C)

EA B  $      839.95 5.0%  $         797.95 N/A N/A

1230-1-4 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), Univ Pwr w/ UK conn. EA B  $      699.00 5.0%  $         664.05 N/A N/A

1230-1-4Z
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), Univ Pwr w/ UK conn., Extended Temp (-40 to 75 
deg C)

EA B  $      839.95 5.0%  $         797.95 N/A N/A

1230-1-5 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), Univ Pwr w/ Aus conn. EA B  $      699.00 5.0%  $         664.05 N/A N/A
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1230-1-5Z
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), Univ Pwr w/ Aus conn., Extended Temp (-40 to 
75 deg C)

EA B  $      839.95 5.0%  $         797.95 N/A N/A

1230-1-6 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), USB Pwr Adapter EA B  $      699.00 5.0%  $         664.05 N/A N/A

1230-1-6Z miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), USB Pwr Adapter, Extended Temp (-40 to 75 deg EA B  $      818.95 5.0%  $         778.00 N/A N/A

1230-1-8 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), Univ Pwr w/ US/JPN conn. EA B  $      699.00 5.0%  $         664.05 N/A N/A

1230-1-8Z
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), Univ Pwr w/ US/JPN conn., Extended Temp (-40 
to 75 deg C)

EA B  $      839.95 5.0%  $         797.95 N/A N/A

1230-1-9 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), 5-15VDC conn. term. block EA B  $      699.00 5.0%  $         664.05 N/A N/A

1230-1-9Y
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), 5-15VDC conn. term. block, Industrial Temp (-40 
to 85 deg C)

EA B  $      853.90 5.0%  $         811.21 N/A N/A

1230-1-9Z
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), 5-15VDC conn. term. block, Extended Temp (-40 
to 75 deg C)

EA B  $      818.95 5.0%  $         778.00 N/A N/A

1230-2-0 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), No Pwr EA B  $      819.00 5.0%  $         778.05 N/A N/A

1230-2-0Y miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), No Pwr, Industrial Temp (-40 to 85 deg C) EA B  $      985.90 5.0%  $         936.61 N/A N/A

1230-2-0Z miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), No Pwr, Extended Temp (-40 to 75 deg C) EA B  $      944.95 5.0%  $         897.70 N/A N/A

1230-2-1 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), US Pwr EA B  $      819.00 5.0%  $         778.05 N/A N/A

1230-2-1Z miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), US Pwr, Extended Temp (-40 to 75 deg C) EA B  $      965.95 5.0%  $         917.65 N/A N/A

1230-2-2 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), Univ Pwr w/o Cord EA B  $      839.00 5.0%  $         797.05 N/A N/A

1230-2-2Z
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), Univ Pwr w/o Cord, Extended Temp (-40 to 75 
deg C)

EA B  $      965.95 5.0%  $         917.65 N/A N/A

1230-2-3 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), Univ Pwr w/ Euro conn. EA B  $      819.00 5.0%  $         778.05 N/A N/A

1230-2-3Z
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), Univ Pwr w/ Euro conn., Extended Temp (-40 to 
75 deg C)

EA B  $      965.95 5.0%  $         917.65 N/A N/A

1230-2-4 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), Univ Pwr w/ UK conn. EA B  $      819.00 5.0%  $         778.05 N/A N/A

1230-2-4Z
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), Univ Pwr w/ UK conn., Extended Temp (-40 to 75 
deg C)

EA B  $      965.95 5.0%  $         917.65 N/A N/A

1230-2-5 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), Univ Pwr w/ Aus conn. EA B  $      819.00 5.0%  $         778.05 N/A N/A
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1230-2-5Z
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), Univ Pwr w/ Aus conn., Extended Temp (-40 to 
75 deg C)

EA B  $      965.95 5.0%  $         917.65 N/A N/A

1230-2-6 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), USB Pwr Adapter EA B  $      819.00 5.0%  $         778.05 N/A N/A

1230-2-6Z miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), USB Pwr Adapter, Extended Temp (-40 to 75 deg EA B  $      944.95 5.0%  $         897.70 N/A N/A

1230-2-8 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), Univ Pwr w/ US/JPN conn. EA B  $      819.00 5.0%  $         778.05 N/A N/A

1230-2-8Z
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), Univ Pwr w/ US/JPN conn., Extended Temp (-40 
to 75 deg C)

EA B  $      965.95 5.0%  $         917.65 N/A N/A

1230-2-9 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), 5-15VDC conn. term. block EA B  $      819.00 5.0%  $         778.05 N/A N/A

1230-2-9Y
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), 5-15VDC conn. term. block, Industrial Temp (-40 
to 85 deg C)

EA B  $      985.90 5.0%  $         936.61 N/A N/A

1230-2-9Z
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/40km), 5-15VDC conn. term. block, Extended Temp (-40 
to 75 deg C)

EA B  $      944.95 5.0%  $         897.70 N/A N/A

1231-1-0 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), No Pwr EA B  $      699.00 5.0%  $         664.05 N/A N/A

1231-1-0Y miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), No Pwr, Industrial Temp (-40 to 85 deg C) EA B  $      853.90 5.0%  $         811.21 N/A N/A

1231-1-0Z miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), No Pwr, Extended Temp (-40 to 75 deg C) EA B  $      818.95 5.0%  $         778.00 N/A N/A

1231-1-1 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), US Pwr EA B  $      699.00 5.0%  $         664.05 N/A N/A

1231-1-1Z miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), US Pwr, Extended Temp (-40 to 75 deg C) EA B  $      839.95 5.0%  $         797.95 N/A N/A

1231-1-2 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), Univ Pwr w/o Cord EA B  $      719.00 5.0%  $         683.05 N/A N/A

1231-1-2Z
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), Univ Pwr w/o Cord, Extended Temp (-40 to 75 
deg C)

EA B  $      839.95 5.0%  $         797.95 N/A N/A

1231-1-3 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), Univ Pwr w/ Euro conn. EA B  $      699.00 5.0%  $         664.05 N/A N/A

1231-1-3Z
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), Univ Pwr w/ Euro conn., Extended Temp (-40 to 
75 deg C)

EA B  $      839.95 5.0%  $         797.95 N/A N/A

1231-1-4 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), Univ Pwr w/ UK conn. EA B  $      699.00 5.0%  $         664.05 N/A N/A

1231-1-4Z
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), Univ Pwr w/ UK conn., Extended Temp (-40 to 75 
deg C)

EA B  $      839.95 5.0%  $         797.95 N/A N/A

1231-1-5 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), Univ Pwr w/ Aus conn. EA B  $      699.00 5.0%  $         664.05 N/A N/A
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1231-1-5Z
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), Univ Pwr w/ Aus conn., Extended Temp (-40 to 
75 deg C)

EA B  $      839.95 5.0%  $         797.95 N/A N/A

1231-1-6 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), USB Pwr Adapter EA B  $      699.00 5.0%  $         664.05 N/A N/A

1231-1-6Z miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), USB Pwr Adapter, Extended Temp (-40 to 75 deg EA B  $      818.95 5.0%  $         778.00 N/A N/A

1231-1-8 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), Univ Pwr w/ US/JPN conn. EA B  $      699.00 5.0%  $         664.05 N/A N/A

1231-1-8Z
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), Univ Pwr w/ US/JPN conn., Extended Temp (-40 
to 75 deg C)

EA B  $      839.95 5.0%  $         797.95 N/A N/A

1231-1-9 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), 5-15VDC conn. term. block EA B  $      699.00 5.0%  $         664.05 N/A N/A

1231-1-9Y
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), 5-15VDC conn. term. block, Industrial Temp (-40 
to 85 deg C)

EA B  $      853.90 5.0%  $         811.21 N/A N/A

1231-1-9Z
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), 5-15VDC conn. term. block, Extended Temp (-40 
to 75 deg C)

EA B  $      818.95 5.0%  $         778.00 N/A N/A

1231-2-0 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), No Pwr EA B  $      819.00 5.0%  $         778.05 N/A N/A

1231-2-0Y miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), No Pwr, Industrial Temp (-40 to 85 deg C) EA B  $      985.90 5.0%  $         936.61 N/A N/A

1231-2-0Z miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), No Pwr, Extended Temp (-40 to 75 deg C) EA B  $      944.95 5.0%  $         897.70 N/A N/A

1231-2-1 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), US Pwr EA B  $      819.00 5.0%  $         778.05 N/A N/A

1231-2-1Z miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), US Pwr, Extended Temp (-40 to 75 deg C) EA B  $      965.95 5.0%  $         917.65 N/A N/A

1231-2-2 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), Univ Pwr w/o Cord EA B  $      839.00 5.0%  $         797.05 N/A N/A

1231-2-2Z
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), Univ Pwr w/o Cord, Extended Temp (-40 to 75 
deg C)

EA B  $      965.95 5.0%  $         917.65 N/A N/A

1231-2-3 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), Univ Pwr w/ Euro conn. EA B  $      819.00 5.0%  $         778.05 N/A N/A

1231-2-3Z
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), Univ Pwr w/ Euro conn., Extended Temp (-40 to 
75 deg C)

EA B  $      965.95 5.0%  $         917.65 N/A N/A

1231-2-4 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), Univ Pwr w/ UK conn. EA B  $      819.00 5.0%  $         778.05 N/A N/A

1231-2-4Z
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), Univ Pwr w/ UK conn., Extended Temp (-40 to 75 
deg C)

EA B  $      965.95 5.0%  $         917.65 N/A N/A

1231-2-5 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), Univ Pwr w/ Aus conn. EA B  $      819.00 5.0%  $         778.05 N/A N/A
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1231-2-5Z
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), Univ Pwr w/ Aus conn., Extended Temp (-40 to 
75 deg C)

EA B  $      965.95 5.0%  $         917.65 N/A N/A

1231-2-6 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), USB Pwr Adapter EA B  $      819.00 5.0%  $         778.05 N/A N/A

1231-2-6Z miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), USB Pwr Adapter, Extended Temp (-40 to 75 deg EA B  $      944.95 5.0%  $         897.70 N/A N/A

1231-2-8 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), Univ Pwr w/ US/JPN conn. EA B  $      819.00 5.0%  $         778.05 N/A N/A

1231-2-8Z
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), Univ Pwr w/ US/JPN conn., Extended Temp (-40 
to 75 deg C)

EA B  $      965.95 5.0%  $         917.65 N/A N/A

1231-2-9 miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), 5-15VDC conn. term. block EA B  $      819.00 5.0%  $         778.05 N/A N/A

1231-2-9Y
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), 5-15VDC conn. term. block, Industrial Temp (-40 
to 85 deg C)

EA B  $      985.90 5.0%  $         936.61 N/A N/A

1231-2-9Z
miConverter GX/T; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/40km), 5-15VDC conn. term. block, Extended Temp (-40 
to 75 deg C)

EA B  $      944.95 5.0%  $         897.70 N/A N/A

1239-0-0 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-X SFP, No Pwr EA B  $      399.00 5.0%  $         379.05 N/A N/A

1239-0-0Y miConverter GX/T; 10/100/1000BT RJ45 to 1000B-X SFP, No Pwr, Industrial 
Temp (-40 to 85 deg C) EA B  $      523.90 5.0%  $         497.71 N/A N/A

1239-0-0Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-X SFP, No Pwr, Extended 
Temp (-40 to 75 deg C) EA B  $      503.95 5.0%  $         478.75 N/A N/A

1239-0-1 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-X SFP, US Pwr EA B  $      399.00 5.0%  $         379.05 N/A N/A

1239-0-1Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-X SFP, US Pwr, Extended 
Temp (-40 to 75 deg C) EA B  $      524.95 5.0%  $         498.70 N/A N/A

1239-0-2 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-X SFP, Univ Pwr w/o Cord EA B  $      419.00 5.0%  $         398.05 N/A N/A

1239-0-2Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-X SFP, Univ Pwr w/o Cord, 
Extended Temp (-40 to 75 deg C) EA B  $      524.95 5.0%  $         498.70 N/A N/A

1239-0-3 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-X SFP, Univ Pwr w/ Euro EA B  $      399.00 5.0%  $         379.05 N/A N/A

1239-0-3Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-X SFP, Univ Pwr w/ Euro 
conn., Extended Temp (-40 to 75 deg C) EA B  $      524.95 5.0%  $         498.70 N/A N/A

1239-0-4 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-X SFP, Univ Pwr w/ UK EA B  $      399.00 5.0%  $         379.05 N/A N/A

1239-0-4Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-X SFP, Univ Pwr w/ UK 
conn., Extended Temp (-40 to 75 deg C) EA B  $      524.95 5.0%  $         498.70 N/A N/A

1239-0-5 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-X SFP, Univ Pwr w/ Aus EA B  $      399.00 5.0%  $         379.05 N/A N/A

1239-0-5Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-X SFP, Univ Pwr w/ Aus 
conn., Extended Temp (-40 to 75 deg C) EA B  $      524.95 5.0%  $         498.70 N/A N/A

1239-0-6 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-X SFP, USB Pwr Adapter EA B  $      399.00 5.0%  $         379.05 N/A N/A

1239-0-6Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-X SFP, USB Pwr Adapter, 
Extended Temp (-40 to 75 deg C) EA B  $      503.95 5.0%  $         478.75 N/A N/A

1239-0-8 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-X SFP, Univ Pwr w/ US/JPN 
conn. EA B  $      399.00 5.0%  $         379.05 N/A N/A

1239-0-8Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-X SFP, Univ Pwr w/ US/JPN 
conn., Extended Temp (-40 to 75 deg C) EA B  $      524.95 5.0%  $         498.70 N/A N/A

1239-0-9 miConverter GX/T; 10/100/1000BT RJ45 to 1000B-X SFP, 5-15VDC conn. term. 
block EA B  $      399.00 5.0%  $         379.05 N/A N/A
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1239-0-9Y miConverter GX/T; 10/100/1000BT RJ45 to 1000B-X SFP, 5-15VDC conn. term. 
block, Industrial Temp (-40 to 85 deg C) EA B  $      663.55 5.0%  $         630.37 N/A N/A

1239-0-9Z miConverter GX/T; 10/100/1000BT RJ45 to 1000B-X SFP, 5-15VDC conn. term. 
block, Extended Temp (-40 to 75 deg C) EA B  $      503.95 5.0%  $         478.75 N/A N/A

1600-0-1 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km), US 
Pwr EA B  $      185.00 5.0%  $         175.75 N/A N/A

1600-0-1T miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km), US 
Pwr and travel case EA B  $      195.00 5.0%  $         185.25 N/A N/A

1600-0-3 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km), 
Euro Pwr EA B  $      199.00 5.0%  $         189.05 N/A N/A

1600-0-4 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km), UK 
Pwr EA B  $      199.00 5.0%  $         189.05 N/A N/A

1600-0-5 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km), 
AUS Pwr EA B  $      199.00 5.0%  $         189.05 N/A N/A

1600-0-6 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km), 
USB Pwr EA B  $      185.00 5.0%  $         175.75 N/A N/A

1600-0-6T miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km), 
USB Pwr and travel case EA B  $      195.00 5.0%  $         185.25 N/A N/A

1600-0-8 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km), Jpn 
Pwr EA B  $      185.00 5.0%  $         175.75 N/A N/A

1600-0-8T miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km), Jpn 
Pwr and travel case EA B  $      195.00 5.0%  $         185.25 N/A N/A

1600M-0-1 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST-Metal/MM 
(1.3/5km), US Pwr EA B  $      285.00 5.0%  $         270.75 N/A N/A

1600M-0-1T miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST-Metal/MM 
(1.3/5km), US Pwr and travel case EA B  $      295.00 5.0%  $         280.25 N/A N/A

1600M-0-3 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST-Metal/MM 
(1.3/5km), Euro Pwr EA B  $      299.00 5.0%  $         284.05 N/A N/A

1600M-0-4 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST-Metal/MM 
(1.3/5km), UK Pwr EA B  $      299.00 5.0%  $         284.05 N/A N/A

1600M-0-5 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST-Metal/MM 
(1.3/5km), AUS Pwr EA B  $      299.00 5.0%  $         284.05 N/A N/A

1600M-0-6 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST-Metal/MM 
(1.3/5km), USB Pwr EA B  $      285.00 5.0%  $         270.75 N/A N/A

1600M-0-6T miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST-Metal/MM 
(1.3/5km), USB Pwr and travel case EA B  $      295.00 5.0%  $         280.25 N/A N/A

1600M-0-8 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST-Metal/MM 
(1.3/5km), Jpn Pwr EA B  $      285.00 5.0%  $         270.75 N/A N/A

1600M-0-8T miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST-Metal/MM 
(1.3/5km), Jpn Pwr and travel case EA B  $      295.00 5.0%  $         280.25 N/A N/A

1601-1-1 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km), US 
Pwr EA B  $      255.00 5.0%  $         242.25 N/A N/A

1601-1-1T miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km), US 
Pwr and travel case EA B  $      265.00 5.0%  $         251.75 N/A N/A

1601-1-3 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km), 
Euro Pwr EA B  $      269.00 5.0%  $         255.55 N/A N/A

1601-1-4 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km), UK 
Pwr EA B  $      269.00 5.0%  $         255.55 N/A N/A
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1601-1-5 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km), 
AUS Pwr EA B  $      269.00 5.0%  $         255.55 N/A N/A

1601-1-6 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km), 
USB Pwr EA B  $      255.00 5.0%  $         242.25 N/A N/A

1601-1-6T miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km), 
USB Pwr and travel case EA B  $      265.00 5.0%  $         251.75 N/A N/A

1601-1-8 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km), Jpn 
Pwr EA B  $      255.00 5.0%  $         242.25 N/A N/A

1601-1-8T miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km), Jpn 
Pwr and travel case EA B  $      265.00 5.0%  $         251.75 N/A N/A

1601M-1-1 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST-Metal/SM 
(1.3/30km), US Pwr EA B  $      355.00 5.0%  $         337.25 N/A N/A

1601M-1-1T miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST-Metal/SM 
(1.3/30km), US Pwr and travel case EA B  $      365.00 5.0%  $         346.75 N/A N/A

1601M-1-3 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST-Metal/SM 
(1.3/30km), Euro Pwr EA B  $      369.00 5.0%  $         350.55 N/A N/A

1601M-1-4 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST-Metal/SM 
(1.3/30km), UK Pwr EA B  $      369.00 5.0%  $         350.55 N/A N/A

1601M-1-5 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST-Metal/SM 
(1.3/30km), AUS Pwr EA B  $      369.00 5.0%  $         350.55 N/A N/A

1601M-1-6 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST-Metal/SM 
(1.3/30km), USB Pwr EA B  $      355.00 5.0%  $         337.25 N/A N/A

1601M-1-6T miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST-Metal/SM 
(1.3/30km), USB Pwr and travel case EA B  $      365.00 5.0%  $         346.75 N/A N/A

1601M-1-8 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST-Metal/SM 
(1.3/30km), Jpn Pwr EA B  $      355.00 5.0%  $         337.25 N/A N/A

1601M-1-8T miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx ST-Metal/SM 
(1.3/30km), Jpn Pwr and travel case EA B  $      365.00 5.0%  $         346.75 N/A N/A

1602-0-1 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km), US 
Pwr EA B  $      185.00 5.0%  $         175.75 N/A N/A

1602-0-1T miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km), US 
Pwr and travel case EA B  $      195.00 5.0%  $         185.25 N/A N/A

1602-0-3 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km), 
Euro Pwr EA B  $      199.00 5.0%  $         189.05 N/A N/A

1602-0-4 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km), UK 
Pwr EA B  $      199.00 5.0%  $         189.05 N/A N/A

1602-0-5 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km), 
AUS Pwr EA B  $      199.00 5.0%  $         189.05 N/A N/A

1602-0-6 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km), 
USB Pwr EA B  $      185.00 5.0%  $         175.75 N/A N/A

1602-0-6T miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km), 
USB Pwr and travel case EA B  $      195.00 5.0%  $         185.25 N/A N/A

1602-0-8 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km), Jpn 
Pwr EA B  $      185.00 5.0%  $         175.75 N/A N/A

1602-0-8T miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km), Jpn 
Pwr and travel case EA B  $      195.00 5.0%  $         185.25 N/A N/A

1603-1-1 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km), US 
Pwr EA B  $      255.00 5.0%  $         242.25 N/A N/A
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1603-1-1T miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km), US 
Pwr and travel case EA B  $      265.00 5.0%  $         251.75 N/A N/A

1603-1-3 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km), 
Euro Pwr EA B  $      269.00 5.0%  $         255.55 N/A N/A

1603-1-4 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km), UK 
Pwr EA B  $      269.00 5.0%  $         255.55 N/A N/A

1603-1-5 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km), 
AUS Pwr EA B  $      269.00 5.0%  $         255.55 N/A N/A

1603-1-6 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km), 
USB Pwr EA B  $      255.00 5.0%  $         242.25 N/A N/A

1603-1-6T miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km), 
USB Pwr and travel case EA B  $      265.00 5.0%  $         251.75 N/A N/A

1603-1-8 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km), Jpn 
Pwr EA B  $      255.00 5.0%  $         242.25 N/A N/A

1603-1-8T miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km), Jpn 
Pwr and travel case EA B  $      265.00 5.0%  $         251.75 N/A N/A

1610-1-1 miConverter S-series S/FXT SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/20km), US Pwr EA B  $      265.00 5.0%  $         251.75 N/A N/A

1610-1-1T miConverter S-series S/FXT SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/20km), US Pwr and travel case EA B  $      275.00 5.0%  $         261.25 N/A N/A

1610-1-3 miConverter S-series S/FXT SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/20km), Euro Pwr EA B  $      279.00 5.0%  $         265.05 N/A N/A

1610-1-4 miConverter S-series S/FXT SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/20km), UK Pwr EA B  $      279.00 5.0%  $         265.05 N/A N/A

1610-1-5 miConverter S-series S/FXT SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/20km), AUS Pwr EA B  $      279.00 5.0%  $         265.05 N/A N/A

1610-1-6 miConverter S-series S/FXT SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/20km), USB Pwr EA B  $      265.00 5.0%  $         251.75 N/A N/A

1610-1-6T miConverter S-series S/FXT SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/20km), USB Pwr and travel case EA B  $      275.00 5.0%  $         261.25 N/A N/A

1610-1-8 miConverter S-series S/FXT SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/20km), Jpn Pwr EA B  $      265.00 5.0%  $         251.75 N/A N/A

1610-1-8T miConverter S-series S/FXT SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.3/Rx1.5/20km), Jpn Pwr and travel case EA B  $      275.00 5.0%  $         261.25 N/A N/A

1611-1-1 miConverter S-series S/FXT SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/20km), US Pwr EA B  $      265.00 5.0%  $         251.75 N/A N/A

1611-1-1T miConverter S-series S/FXT SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/20km), US Pwr and travel case EA B  $      275.00 5.0%  $         261.25 N/A N/A

1611-1-3 miConverter S-series S/FXT SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/20km), Euro Pwr EA B  $      279.00 5.0%  $         265.05 N/A N/A

1611-1-4 miConverter S-series S/FXT SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/20km), UK Pwr EA B  $      279.00 5.0%  $         265.05 N/A N/A

1611-1-5 miConverter S-series S/FXT SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/20km), AUS Pwr EA B  $      279.00 5.0%  $         265.05 N/A N/A

1611-1-6 miConverter S-series S/FXT SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/20km), USB Pwr EA B  $      265.00 5.0%  $         251.75 N/A N/A

1611-1-6T miConverter S-series S/FXT SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/20km), USB Pwr and travel case EA B  $      275.00 5.0%  $         261.25 N/A N/A
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1611-1-8 miConverter S-series S/FXT SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/20km), Jpn Pwr EA B  $      265.00 5.0%  $         251.75 N/A N/A

1611-1-8T miConverter S-series S/FXT SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1.5/Rx1.3/20km), Jpn Pwr and travel case EA B  $      275.00 5.0%  $         261.25 N/A N/A

1619-0-1 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SFP, US Pwr EA B  $      185.00 5.0%  $         175.75 N/A N/A

1619-0-1T miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SFP, US Pwr and travel 
case EA B  $      195.00 5.0%  $         185.25 N/A N/A

1619-0-3 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SFP, Euro Pwr EA B  $      199.00 5.0%  $         189.05 N/A N/A
1619-0-4 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SFP, UK Pwr EA B  $      199.00 5.0%  $         189.05 N/A N/A
1619-0-5 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SFP, AUS Pwr EA B  $      199.00 5.0%  $         189.05 N/A N/A
1619-0-6 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SFP, USB Pwr EA B  $      185.00 5.0%  $         175.75 N/A N/A

1619-0-6T miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SFP, USB Pwr and 
travel case EA B  $      195.00 5.0%  $         185.25 N/A N/A

1619-0-8 miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SFP, Jpn Pwr EA B  $      185.00 5.0%  $         175.75 N/A N/A

1619-0-8T miConverter S-series S/FXT; 10/100BTx RJ45 to 100BFx SFP, Jpn Pwr and travel 
case EA B  $      195.00 5.0%  $         185.25 N/A N/A

1620-0-1 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm 
/ 220/550m), US Pwr EA B  $      475.00 5.0%  $         451.25 N/A N/A

1620-0-1T miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm 
/ 220/550m), US Pwr EA B  $      485.00 5.0%  $         460.75 N/A N/A

1620-0-3 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm 
/ 220/550m), Euro Pwr EA B  $      489.00 5.0%  $         464.55 N/A N/A

1620-0-4 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm 
/ 220/550m), UK Pwr EA B  $      489.00 5.0%  $         464.55 N/A N/A

1620-0-5 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm 
/ 220/550m), AUS Pwr EA B  $      489.00 5.0%  $         464.55 N/A N/A

1620-0-6 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm 
/ 220/550m), USB Pwr EA B  $      475.00 5.0%  $         451.25 N/A N/A

1620-0-6T miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm 
/ 220/550m), USB Pwr and travel case EA B  $      485.00 5.0%  $         460.75 N/A N/A

1620-0-8 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm 
/ 220/550m), Jpn Pwr EA B  $      475.00 5.0%  $         451.25 N/A N/A

1620-0-8T miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX ST/MM (850nm 
/ 220/550m), Jpn Pwr and travel case EA B  $      485.00 5.0%  $         460.75 N/A N/A

1620M-0-1 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX ST-Metal/MM 
(850nm / 220/550m), US Pwr EA B  $      575.00 5.0%  $         546.25 N/A N/A

1620M-0-1T miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX ST-Metal/MM 
(850nm / 220/550m), US Pwr EA B  $      585.00 5.0%  $         555.75 N/A N/A

1620M-0-3 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX ST-Metal/MM 
(850nm / 220/550m), Euro Pwr EA B  $      589.00 5.0%  $         559.55 N/A N/A

1620M-0-4 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX ST-Metal/MM 
(850nm / 220/550m), UK Pwr EA B  $      589.00 5.0%  $         559.55 N/A N/A

1620M-0-5 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX ST-Metal/MM 
(850nm / 220/550m), AUS Pwr EA B  $      589.00 5.0%  $         559.55 N/A N/A

1620M-0-6 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX ST-Metal/MM 
(850nm / 220/550m), USB Pwr EA B  $      575.00 5.0%  $         546.25 N/A N/A

1620M-0-6T miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX ST-Metal/MM 
(850nm / 220/550m), USB Pwr and travel case EA B  $      585.00 5.0%  $         555.75 N/A N/A
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1620M-0-8 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX ST-Metal/MM 
(850nm / 220/550m), Jpn Pwr EA B  $      575.00 5.0%  $         546.25 N/A N/A

1620M-0-8T miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX ST-Metal/MM 
(850nm / 220/550m), Jpn Pwr and travel case EA B  $      585.00 5.0%  $         555.75 N/A N/A

1621-1-1 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX ST/SM 
(1310nm/12km), US Pwr EA B  $      575.00 5.0%  $         546.25 N/A N/A

1621-1-1T miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX ST/SM 
(1310nm/12km), US Pwr EA B  $      585.00 5.0%  $         555.75 N/A N/A

1621-1-3 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX ST/SM 
(1310nm/12km), Euro Pwr EA B  $      589.00 5.0%  $         559.55 N/A N/A

1621-1-4 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX ST/SM 
(1310nm/12km), UK Pwr EA B  $      589.00 5.0%  $         559.55 N/A N/A

1621-1-5 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX ST/SM 
(1310nm/12km), AUS Pwr EA B  $      589.00 5.0%  $         559.55 N/A N/A

1621-1-6 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX ST/SM 
(1310nm/12km), USB Pwr EA B  $      575.00 5.0%  $         546.25 N/A N/A

1621-1-6T miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX ST/SM 
(1310nm/12km), USB Pwr and travel case EA B  $      585.00 5.0%  $         555.75 N/A N/A

1621-1-8 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX ST/SM 
(1310nm/12km), Jpn Pwr EA B  $      575.00 5.0%  $         546.25 N/A N/A

1621-1-8T miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX ST/SM 
(1310nm/12km), Jpn Pwr and travel case EA B  $      585.00 5.0%  $         555.75 N/A N/A

1621M-1-1 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX ST-Metal/SM 
(1310nm/12km), US Pwr EA B  $      675.00 5.0%  $         641.25 N/A N/A

1621M-1-1T miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX ST-Metal/SM 
(1310nm/12km), US Pwr EA B  $      685.00 5.0%  $         650.75 N/A N/A

1621M-1-3 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX ST-Metal/SM 
(1310nm/12km), Euro Pwr EA B  $      689.00 5.0%  $         654.55 N/A N/A

1621M-1-4 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX ST-Metal/SM 
(1310nm/12km), UK Pwr EA B  $      689.00 5.0%  $         654.55 N/A N/A

1621M-1-5 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX ST-Metal/SM 
(1310nm/12km), AUS Pwr EA B  $      689.00 5.0%  $         654.55 N/A N/A

1621M-1-6 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX ST-Metal/SM 
(1310nm/12km), USB Pwr EA B  $      675.00 5.0%  $         641.25 N/A N/A

1621M-1-6T miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX ST-Metal/SM 
(1310nm/12km), USB Pwr and travel case EA B  $      685.00 5.0%  $         650.75 N/A N/A

1621M-1-8 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX ST-Metal/SM 
(1310nm/12km), Jpn Pwr EA B  $      675.00 5.0%  $         641.25 N/A N/A

1621M-1-8T miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX ST-Metal/SM 
(1310nm/12km), Jpn Pwr and travel case EA B  $      685.00 5.0%  $         650.75 N/A N/A

1622-0-1 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm 
/ 220/550m), US Pwr EA B  $      475.00 5.0%  $         451.25 N/A N/A

1622-0-1T miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm 
/ 220/550m), US Pwr EA B  $      485.00 5.0%  $         460.75 N/A N/A

1622-0-3 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm 
/ 220/550m), Euro Pwr EA B  $      489.00 5.0%  $         464.55 N/A N/A

1622-0-4 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm 
/ 220/550m), UK Pwr EA B  $      489.00 5.0%  $         464.55 N/A N/A

Page 5370 of 9702



NW Infrastructure Omnitron

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Omnitron                      
Part/Model Number (if applicable)  Description 

Unit of 
Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence 
Cost per 

Month per 
U/M 

(Hr, Unit, 
etc.)

1622-0-5 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm 
/ 220/550m), AUS Pwr EA B  $      489.00 5.0%  $         464.55 N/A N/A

1622-0-6 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm 
/ 220/550m), USB Pwr EA B  $      475.00 5.0%  $         451.25 N/A N/A

1622-0-6T miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm 
/ 220/550m), USB Pwr and travel case EA B  $      485.00 5.0%  $         460.75 N/A N/A

1622-0-8 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm 
/ 220/550m), Jpn Pwr EA B  $      475.00 5.0%  $         451.25 N/A N/A

1622-0-8T miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-SX SC/MM (850nm 
/ 220/550m), Jpn Pwr and travel case EA B  $      485.00 5.0%  $         460.75 N/A N/A

1623-1-1 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX SC/SM 
(1310nm/12km), US Pwr EA B  $      575.00 5.0%  $         546.25 N/A N/A

1623-1-1T miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX SC/SM 
(1310nm/12km), US Pwr EA B  $      585.00 5.0%  $         555.75 N/A N/A

1623-1-3 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX SC/SM 
(1310nm/12km), Euro Pwr EA B  $      589.00 5.0%  $         559.55 N/A N/A

1623-1-4 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX SC/SM 
(1310nm/12km), UK Pwr EA B  $      589.00 5.0%  $         559.55 N/A N/A

1623-1-5 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX SC/SM 
(1310nm/12km), AUS Pwr EA B  $      589.00 5.0%  $         559.55 N/A N/A

1623-1-6 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX SC/SM 
(1310nm/12km), USB Pwr EA B  $      575.00 5.0%  $         546.25 N/A N/A

1623-1-6T miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX SC/SM 
(1310nm/12km), USB Pwr and travel case EA B  $      585.00 5.0%  $         555.75 N/A N/A

1623-1-8 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX SC/SM 
(1310nm/12km), Jpn Pwr EA B  $      575.00 5.0%  $         546.25 N/A N/A

1623-1-8T miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX SC/SM 
(1310nm/12km), Jpn Pwr and travel case EA B  $      585.00 5.0%  $         555.75 N/A N/A

1623-2-1 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX SC/SM 
(1310nm/34km), US Pwr EA B  $      645.00 5.0%  $         612.75 N/A N/A

1623-2-1T miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX SC/SM 
(1310nm/34km), US Pwr EA B  $      655.00 5.0%  $         622.25 N/A N/A

1623-2-3 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX SC/SM 
(1310nm/34km), Euro Pwr EA B  $      659.00 5.0%  $         626.05 N/A N/A

1623-2-4 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX SC/SM 
(1310nm/34km), UK Pwr EA B  $      659.00 5.0%  $         626.05 N/A N/A

1623-2-5 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX SC/SM 
(1310nm/34km), AUS Pwr EA B  $      659.00 5.0%  $         626.05 N/A N/A

1623-2-6 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX SC/SM 
(1310nm/34km), USB Pwr EA B  $      645.00 5.0%  $         612.75 N/A N/A

1623-2-6T miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX SC/SM 
(1310nm/34km), USB Pwr and travel case EA B  $      655.00 5.0%  $         622.25 N/A N/A

1623-2-8 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX SC/SM 
(1310nm/34km), Jpn Pwr EA B  $      645.00 5.0%  $         612.75 N/A N/A

1623-2-8T miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-LX SC/SM 
(1310nm/34km), Jpn Pwr and travel case EA B  $      655.00 5.0%  $         622.25 N/A N/A

1630-1-1 miConverter S-series S/GXT; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), US Pwr EA B  $      745.00 5.0%  $         707.75 N/A N/A
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1630-1-1T miConverter S-series S/GXT; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), US Pwr EA B  $      755.00 5.0%  $         717.25 N/A N/A

1630-1-3 miConverter S-series S/GXT; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), Euro Pwr EA B  $      759.00 5.0%  $         721.05 N/A N/A

1630-1-4 miConverter S-series S/GXT; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), UK Pwr EA B  $      759.00 5.0%  $         721.05 N/A N/A

1630-1-5 miConverter S-series S/GXT; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), AUS Pwr EA B  $      759.00 5.0%  $         721.05 N/A N/A

1630-1-6 miConverter S-series S/GXT; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), USB Pwr EA B  $      745.00 5.0%  $         707.75 N/A N/A

1630-1-6T miConverter S-series S/GXT; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), USB Pwr and travel case EA B  $      755.00 5.0%  $         717.25 N/A N/A

1630-1-8 miConverter S-series S/GXT; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), Jpn Pwr EA B  $      745.00 5.0%  $         707.75 N/A N/A

1630-1-8T miConverter S-series S/GXT; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1310nm/Rx1550nm/20km), Jpn Pwr and travel case EA B  $      755.00 5.0%  $         717.25 N/A N/A

1631-1-1 miConverter S-series S/GXT; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), US Pwr EA B  $      745.00 5.0%  $         707.75 N/A N/A

1631-1-1T miConverter S-series S/GXT; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), US Pwr EA B  $      755.00 5.0%  $         717.25 N/A N/A

1631-1-3 miConverter S-series S/GXT; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), Euro Pwr EA B  $      759.00 5.0%  $         721.05 N/A N/A

1631-1-4 miConverter S-series S/GXT; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), UK Pwr EA B  $      759.00 5.0%  $         721.05 N/A N/A

1631-1-5 miConverter S-series S/GXT; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), AUS Pwr EA B  $      759.00 5.0%  $         721.05 N/A N/A

1631-1-6 miConverter S-series S/GXT; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), USB Pwr EA B  $      745.00 5.0%  $         707.75 N/A N/A

1631-1-6T miConverter S-series S/GXT; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), USB Pwr and travel case EA B  $      755.00 5.0%  $         717.25 N/A N/A

1631-1-8 miConverter S-series S/GXT; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), Jpn Pwr EA B  $      745.00 5.0%  $         707.75 N/A N/A

1631-1-8T miConverter S-series S/GXT; SF 10/100/1000BT RJ45 to 1000B-BX SC/SM/SF 
(Tx1550nm/Rx1310nm/20km), Jpn Pwr and travel case EA B  $      755.00 5.0%  $         717.25 N/A N/A

1639-0-1 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-X SFP, US Pwr EA B  $      445.00 5.0%  $         422.75 N/A N/A
1639-0-1T miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-X SFP, US Pwr EA B  $      455.00 5.0%  $         432.25 N/A N/A
1639-0-3 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-X SFP, Euro Pwr EA B  $      459.00 5.0%  $         436.05 N/A N/A
1639-0-4 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-X SFP, UK Pwr EA B  $      459.00 5.0%  $         436.05 N/A N/A
1639-0-5 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-X SFP, AUS Pwr EA B  $      459.00 5.0%  $         436.05 N/A N/A
1639-0-6 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-X SFP, USB Pwr EA B  $      445.00 5.0%  $         422.75 N/A N/A

1639-0-6T miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-X SFP, USB Pwr 
and travel case EA B  $      455.00 5.0%  $         432.25 N/A N/A

1639-0-8 miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-X SFP, Jpn Pwr EA B  $      445.00 5.0%  $         422.75 N/A N/A

1639-0-8T miConverter S-series S/GXT; 10/100/1000BT RJ45 to 1000B-X SFP, Jpn Pwr and 
travel case EA B  $      455.00 5.0%  $         432.25 N/A N/A

1691-0 miConverter S-series wall mount bracket EA B  $        19.00 5.0%  $           18.05 N/A N/A
1692-0 miConverter S-series spare travel case EA B  $        19.00 5.0%  $           18.05 N/A N/A
2420-0-11 iConverter T1/E1 MUX 4x T1/E1 + GigE to ST/MM/DF/850nm/550m AC pwr EA B  $   2,470.00 5.00%  $      2,346.50 N/A N/A
2420-0-12 iConverter T1/E1 MUX 4x T1/E1 + GigE to ST/MM/DF/850nm/550m ACx2 pwr EA B  $   2,770.00 5.00%  $      2,631.50 N/A N/A
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2420-0-13 iConverter T1/E1 MUX 4x T1/E1 + GigE to ST/MM/DF/850nm/550m 48VDC EA B  $   2,640.00 5.00%  $      2,508.00 N/A N/A

2420-0-14 iConverter T1/E1 MUX 4x T1/E1 + GigE to ST/MM/DF/850nm/550m 48VDCx2 
pwr EA B  $   3,040.00 5.00%  $      2,888.00 N/A N/A

2420-0-15 iConverter T1/E1 MUX 4x T1/E1 + GigE to ST/MM/DF/850nm/550m 24VDC EA B  $   2,640.00 5.00%  $      2,508.00 N/A N/A

2420-0-16 iConverter T1/E1 MUX 4x T1/E1 + GigE to ST/MM/DF/850nm/550m 24VDCx2 
pwr EA B  $   3,040.00 5.00%  $      2,888.00 N/A N/A

2420-0-21 iConverter T1/E1 MUX 8x T1/E1 + GigE to ST/MM/DF/850nm/550m AC pwr EA B  $   3,220.00 5.00%  $      3,059.00 N/A N/A
2420-0-22 iConverter T1/E1 MUX 8x T1/E1 + GigE to ST/MM/DF/850nm/550m ACx2 pwr EA B  $   3,520.00 5.00%  $      3,344.00 N/A N/A
2420-0-23 iConverter T1/E1 MUX 8x T1/E1 + GigE to ST/MM/DF/850nm/550m 48VDC EA B  $   3,390.00 5.00%  $      3,220.50 N/A N/A

2420-0-24 iConverter T1/E1 MUX 8x T1/E1 + GigE to ST/MM/DF/850nm/550m 48VDCx2 
pwr EA B  $   3,790.00 5.00%  $      3,600.50 N/A N/A

2420-0-25 iConverter T1/E1 MUX 8x T1/E1 + GigE to ST/MM/DF/850nm/550m 24VDC EA B  $   3,390.00 5.00%  $      3,220.50 N/A N/A

2420-0-26 iConverter T1/E1 MUX 8x T1/E1 + GigE to ST/MM/DF/850nm/550m 24VDCx2 
pwr EA B  $   3,790.00 5.00%  $      3,600.50 N/A N/A

2420-0-31 iConverter T1/E1 MUX 12x T1/E1 + GigE to ST/MM/DF/850nm/550m AC pwr EA B  $   3,895.00 5.00%  $      3,700.25 N/A N/A
2420-0-32 iConverter T1/E1 MUX 12x T1/E1 + GigE to ST/MM/DF/850nm/550m ACx2 EA B  $   4,195.00 5.00%  $      3,985.25 N/A N/A
2420-0-33 iConverter T1/E1 MUX 12x T1/E1 + GigE to ST/MM/DF/850nm/550m 48VDC EA B  $   4,065.00 5.00%  $      3,861.75 N/A N/A

2420-0-34 iConverter T1/E1 MUX 12x T1/E1 + GigE to ST/MM/DF/850nm/550m 48VDCx2 
pwr EA B  $   4,465.00 5.00%  $      4,241.75 N/A N/A

2420-0-35 iConverter T1/E1 MUX 12x T1/E1 + GigE to ST/MM/DF/850nm/550m 24VDC EA B  $   4,065.00 5.00%  $      3,861.75 N/A N/A

2420-0-36 iConverter T1/E1 MUX 12x T1/E1 + GigE to ST/MM/DF/850nm/550m 24VDCx2 
pwr EA B  $   4,465.00 5.00%  $      4,241.75 N/A N/A

2420-0-41 iConverter T1/E1 MUX 16x T1/E1 + GigE to ST/MM/DF/850nm/550m AC pwr EA B  $   4,720.00 5.00%  $      4,484.00 N/A N/A
2420-0-42 iConverter T1/E1 MUX 16x T1/E1 + GigE to ST/MM/DF/850nm/550m ACx2 EA B  $   5,020.00 5.00%  $      4,769.00 N/A N/A
2420-0-43 iConverter T1/E1 MUX 16x T1/E1 + GigE to ST/MM/DF/850nm/550m 48VDC EA B  $   4,890.00 5.00%  $      4,645.50 N/A N/A

2420-0-44 iConverter T1/E1 MUX 16x T1/E1 + GigE to ST/MM/DF/850nm/550m 48VDCx2 
pwr EA B  $   5,290.00 5.00%  $      5,025.50 N/A N/A

2420-0-45 iConverter T1/E1 MUX 16x T1/E1 + GigE to ST/MM/DF/850nm/550m 24VDC EA B  $   4,890.00 5.00%  $      4,645.50 N/A N/A

2420-0-46 iConverter T1/E1 MUX 16x T1/E1 + GigE to ST/MM/DF/850nm/550m 24VDCx2 
pwr EA B  $   5,290.00 5.00%  $      5,025.50 N/A N/A

2420-0-T iConverter TM3 GigE Transport Module ST/MM/DF/850nm/550m EA B  $      995.00 5.00%  $         945.25 N/A N/A
2421-1-32 iConverter T1/E1 MUX 12x T1/E1 + GigE to ST/SM/DF/1310nm/12km ACx2 EA B  $   4,495.00 5.00%  $      4,270.25 N/A N/A

2421-1-33 iConverter T1/E1 MUX 12x T1/E1 + GigE to ST/SM/DF/1310nm/12km 48VDC 
pwr EA B  $   4,365.00 5.00%  $      4,146.75 N/A N/A

2421-1-34 iConverter T1/E1 MUX 12x T1/E1 + GigE to ST/SM/DF/1310nm/12km 
48VDCx2 pwr EA B  $   4,765.00 5.00%  $      4,526.75 N/A N/A

2421-1-35 iConverter T1/E1 MUX 12x T1/E1 + GigE to ST/SM/DF/1310nm/12km 24VDC 
pwr EA B  $   4,365.00 5.00%  $      4,146.75 N/A N/A

2421-1-36 iConverter T1/E1 MUX 12x T1/E1 + GigE to ST/SM/DF/1310nm/12km 
24VDCx2 pwr EA B  $   4,765.00 5.00%  $      4,526.75 N/A N/A

2421-1-41 iConverter T1/E1 MUX 16x T1/E1 + GigE to ST/SM/DF/1310nm/12km AC pwr EA B  $   5,020.00 5.00%  $      4,769.00 N/A N/A
2421-1-42 iConverter T1/E1 MUX 16x T1/E1 + GigE to ST/SM/DF/1310nm/12km ACx2 EA B  $   5,320.00 5.00%  $      5,054.00 N/A N/A

2421-1-43 iConverter T1/E1 MUX 16x T1/E1 + GigE to ST/SM/DF/1310nm/12km 48VDC 
pwr EA B  $   5,190.00 5.00%  $      4,930.50 N/A N/A

2421-1-44 iConverter T1/E1 MUX 16x T1/E1 + GigE to ST/SM/DF/1310nm/12km 
48VDCx2 pwr EA B  $   5,590.00 5.00%  $      5,310.50 N/A N/A

2421-1-45 iConverter T1/E1 MUX 16x T1/E1 + GigE to ST/SM/DF/1310nm/12km 24VDC 
pwr EA B  $   5,190.00 5.00%  $      4,930.50 N/A N/A
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2421-1-46 iConverter T1/E1 MUX 16x T1/E1 + GigE to ST/SM/DF/1310nm/12km 
24VDCx2 pwr EA B  $   5,590.00 5.00%  $      5,310.50 N/A N/A

2421-1-T iConverter TM3 GigE Transport Module ST/SM/DF/1310nm/12km EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A
2422-0-11 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/MM/DF/850nm/550m AC pwr EA B  $   2,470.00 5.00%  $      2,346.50 N/A N/A
2422-0-12 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/MM/DF/850nm/550m ACx2 pwr EA B  $   2,770.00 5.00%  $      2,631.50 N/A N/A
2422-0-13 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/MM/DF/850nm/550m 48VDC EA B  $   2,640.00 5.00%  $      2,508.00 N/A N/A

2422-0-14 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/MM/DF/850nm/550m 48VDCx2 
pwr EA B  $   3,040.00 5.00%  $      2,888.00 N/A N/A

2422-0-15 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/MM/DF/850nm/550m 24VDC EA B  $   2,640.00 5.00%  $      2,508.00 N/A N/A

2422-0-16 iConverter T1/E1 MUX 4x T1/E1 + GigE to SC/MM/DF/850nm/550m 24VDCx2 
pwr EA B  $   3,040.00 5.00%  $      2,888.00 N/A N/A

2422-0-21 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/MM/DF/850nm/550m AC pwr EA B  $   3,220.00 5.00%  $      3,059.00 N/A N/A
2422-0-22 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/MM/DF/850nm/550m ACx2 pwr EA B  $   3,520.00 5.00%  $      3,344.00 N/A N/A
2422-0-23 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/MM/DF/850nm/550m 48VDC EA B  $   3,390.00 5.00%  $      3,220.50 N/A N/A

2422-0-24 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/MM/DF/850nm/550m 48VDCx2 
pwr EA B  $   3,790.00 5.00%  $      3,600.50 N/A N/A

2422-0-25 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/MM/DF/850nm/550m 24VDC EA B  $   3,390.00 5.00%  $      3,220.50 N/A N/A

2422-0-26 iConverter T1/E1 MUX 8x T1/E1 + GigE to SC/MM/DF/850nm/550m 24VDCx2 
pwr EA B  $   3,790.00 5.00%  $      3,600.50 N/A N/A

2422-0-31 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/MM/DF/850nm/550m AC pwr EA B  $   3,895.00 5.00%  $      3,700.25 N/A N/A
2422-0-32 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/MM/DF/850nm/550m ACx2 EA B  $   4,195.00 5.00%  $      3,985.25 N/A N/A

2422-0-33 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/MM/DF/850nm/550m 48VDC 
pwr EA B  $   4,065.00 5.00%  $      3,861.75 N/A N/A

2422-0-34 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/MM/DF/850nm/550m 48VDCx2 
pwr EA B  $   4,465.00 5.00%  $      4,241.75 N/A N/A

2422-0-35 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/MM/DF/850nm/550m 24VDC 
pwr EA B  $   4,065.00 5.00%  $      3,861.75 N/A N/A

2422-0-36 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/MM/DF/850nm/550m 24VDCx2 
pwr EA B  $   4,465.00 5.00%  $      4,241.75 N/A N/A

2422-0-41 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/MM/DF/850nm/550m AC pwr EA B  $   4,720.00 5.00%  $      4,484.00 N/A N/A
2422-0-42 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/MM/DF/850nm/550m ACx2 EA B  $   5,020.00 5.00%  $      4,769.00 N/A N/A

2422-0-43 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/MM/DF/850nm/550m 48VDC 
pwr EA B  $   4,890.00 5.00%  $      4,645.50 N/A N/A

2422-0-44 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/MM/DF/850nm/550m 48VDCx2 
pwr EA B  $   5,290.00 5.00%  $      5,025.50 N/A N/A

2422-0-45 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/MM/DF/850nm/550m 24VDC 
pwr EA B  $   4,890.00 5.00%  $      4,645.50 N/A N/A

2422-0-46 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/MM/DF/850nm/550m 24VDCx2 
pwr EA B  $   5,290.00 5.00%  $      5,025.50 N/A N/A

2422-0-T iConverter TM3 GigE Transport Module SC/MM/DF/850nm/550m EA B  $      995.00 5.00%  $         945.25 N/A N/A
2423-1-32 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1310nm/12km ACx2 EA B  $   4,495.00 5.00%  $      4,270.25 N/A N/A

2423-1-33 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1310nm/12km 48VDC 
pwr EA B  $   4,365.00 5.00%  $      4,146.75 N/A N/A

2423-1-34 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1310nm/12km 
48VDCx2 pwr EA B  $   4,765.00 5.00%  $      4,526.75 N/A N/A

2423-1-35 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1310nm/12km 24VDC 
pwr EA B  $   4,365.00 5.00%  $      4,146.75 N/A N/A

2423-1-36 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1310nm/12km 
24VDCx2 pwr EA B  $   4,765.00 5.00%  $      4,526.75 N/A N/A
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2423-1-41 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1310nm/12km AC pwr EA B  $   5,020.00 5.00%  $      4,769.00 N/A N/A
2423-1-42 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1310nm/12km ACx2 EA B  $   5,320.00 5.00%  $      5,054.00 N/A N/A

2423-1-43 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1310nm/12km 48VDC 
pwr EA B  $   5,190.00 5.00%  $      4,930.50 N/A N/A

2423-1-44 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1310nm/12km 
48VDCx2 pwr EA B  $   5,590.00 5.00%  $      5,310.50 N/A N/A

2423-1-45 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1310nm/12km 24VDC 
pwr EA B  $   5,190.00 5.00%  $      4,930.50 N/A N/A

2423-1-46 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1310nm/12km 
24VDCx2 pwr EA B  $   5,590.00 5.00%  $      5,310.50 N/A N/A

2423-1-T iConverter TM3 GigE Transport Module SC/SM/DF/1310nm/12km EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A
2423-2-31 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1310nm/34km AC pwr EA B  $   4,495.00 5.00%  $      4,270.25 N/A N/A
2423-2-32 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1310nm/34km ACx2 EA B  $   4,795.00 5.00%  $      4,555.25 N/A N/A

2423-2-33 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1310nm/34km 48VDC 
pwr EA B  $   4,665.00 5.00%  $      4,431.75 N/A N/A

2423-2-34 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1310nm/34km 
48VDCx2 pwr EA B  $   5,065.00 5.00%  $      4,811.75 N/A N/A

2423-2-35 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1310nm/34km 24VDC 
pwr EA B  $   4,665.00 5.00%  $      4,431.75 N/A N/A

2423-2-36 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1310nm/34km 
24VDCx2 pwr EA B  $   5,065.00 5.00%  $      4,811.75 N/A N/A

2423-2-41 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1310nm/34km AC pwr EA B  $   5,320.00 5.00%  $      5,054.00 N/A N/A
2423-2-42 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1310nm/34km ACx2 EA B  $   5,620.00 5.00%  $      5,339.00 N/A N/A

2423-2-43 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1310nm/34km 48VDC 
pwr EA B  $   5,490.00 5.00%  $      5,215.50 N/A N/A

2423-2-44 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1310nm/34km 
48VDCx2 pwr EA B  $   5,890.00 5.00%  $      5,595.50 N/A N/A

2423-2-45 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1310nm/34km 24VDC 
pwr EA B  $   5,490.00 5.00%  $      5,215.50 N/A N/A

2423-2-46 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1310nm/34km 
24VDCx2 pwr EA B  $   5,890.00 5.00%  $      5,595.50 N/A N/A

2423-2-T iConverter TM3 GigE Transport Module SC/SM/DF/1310nm/34km EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A
2423-3-32 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1550nm/80km ACx2 EA B  $   6,145.00 5.00%  $      5,837.75 N/A N/A

2423-3-33 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1550nm/80km 48VDC 
pwr EA B  $   6,015.00 5.00%  $      5,714.25 N/A N/A

2423-3-34 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1550nm/80km 
48VDCx2 pwr EA B  $   6,415.00 5.00%  $      6,094.25 N/A N/A

2423-3-35 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1550nm/80km 24VDC 
pwr EA B  $   6,015.00 5.00%  $      5,714.25 N/A N/A

2423-3-36 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1550nm/80km 
24VDCx2 pwr EA B  $   6,415.00 5.00%  $      6,094.25 N/A N/A

2423-3-41 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1550nm/80km AC pwr EA B  $   6,670.00 5.00%  $      6,336.50 N/A N/A
2423-3-42 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1550nm/80km ACx2 EA B  $   6,970.00 5.00%  $      6,621.50 N/A N/A

2423-3-43 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1550nm/80km 48VDC 
pwr EA B  $   6,840.00 5.00%  $      6,498.00 N/A N/A

2423-3-44 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1550nm/80km 
48VDCx2 pwr EA B  $   7,240.00 5.00%  $      6,878.00 N/A N/A

2423-3-45 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1550nm/80km 24VDC 
pwr EA B  $   6,840.00 5.00%  $      6,498.00 N/A N/A
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2423-3-46 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1550nm/80km 
24VDCx2 pwr EA B  $   7,240.00 5.00%  $      6,878.00 N/A N/A

2423-3-T iConverter TM3 GigE Transport Module SC/SM/DF/1550nm/80km EA B  $   2,945.00 5.00%  $      2,797.75 N/A N/A
2423-4-31 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1550nm/110km AC pwr EA B  $   7,345.00 5.00%  $      6,977.75 N/A N/A
2423-4-32 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1550nm/110km ACx2 EA B  $   7,645.00 5.00%  $      7,262.75 N/A N/A

2423-4-33 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1550nm/110km 48VDC 
pwr EA B  $   7,515.00 5.00%  $      7,139.25 N/A N/A

2423-4-34 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1550nm/110km 
48VDCx2 pwr EA B  $   7,915.00 5.00%  $      7,519.25 N/A N/A

2423-4-35 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1550nm/110km 24VDC 
pwr EA B  $   7,515.00 5.00%  $      7,139.25 N/A N/A

2423-4-36 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1550nm/110km 
24VDCx2 pwr EA B  $   7,915.00 5.00%  $      7,519.25 N/A N/A

2423-4-41 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1550nm/110km AC pwr EA B  $   8,170.00 5.00%  $      7,761.50 N/A N/A
2423-4-42 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1550nm/110km ACx2 EA B  $   8,470.00 5.00%  $      8,046.50 N/A N/A

2423-4-43 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1550nm/110km 48VDC 
pwr EA B  $   8,340.00 5.00%  $      7,923.00 N/A N/A

2423-4-44 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1550nm/110km 
48VDCx2 pwr EA B  $   8,740.00 5.00%  $      8,303.00 N/A N/A

2423-4-45 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1550nm/110km 24VDC 
pwr EA B  $   8,340.00 5.00%  $      7,923.00 N/A N/A

2423-4-46 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1550nm/110km 
24VDCx2 pwr EA B  $   8,740.00 5.00%  $      8,303.00 N/A N/A

2423-4-T iConverter TM3 GigE Transport Module SC/SM/DF/1550nm/110km EA B  $   4,445.00 5.00%  $      4,222.75 N/A N/A
2423-5-32 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1550nm/140km ACx2 EA B  $   9,845.00 5.00%  $      9,352.75 N/A N/A

2423-5-33 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1550nm/140km 48VDC 
pwr EA B  $   9,715.00 5.00%  $      9,229.25 N/A N/A

2423-5-34 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1550nm/140km 
48VDCx2 pwr EA B  $ 10,115.00 5.00%  $      9,609.25 N/A N/A

2423-5-35 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1550nm/140km 24VDC 
pwr EA B  $   9,715.00 5.00%  $      9,229.25 N/A N/A

2423-5-36 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/DF/1550nm/140km 
24VDCx2 pwr EA B  $ 10,115.00 5.00%  $      9,609.25 N/A N/A

2423-5-41 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1550nm/140km AC pwr EA B  $ 10,370.00 5.00%  $      9,851.50 N/A N/A
2423-5-42 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1550nm/140km ACx2 EA B  $ 10,670.00 5.00%  $    10,136.50 N/A N/A

2423-5-43 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1550nm/140km 48VDC 
pwr EA B  $ 10,540.00 5.00%  $    10,013.00 N/A N/A

2423-5-44 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1550nm/140km 
48VDCx2 pwr EA B  $ 10,940.00 5.00%  $    10,393.00 N/A N/A

2423-5-45 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1550nm/140km 24VDC 
pwr EA B  $ 10,540.00 5.00%  $    10,013.00 N/A N/A

2423-5-46 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/DF/1550nm/140km 
24VDCx2 pwr EA B  $ 10,940.00 5.00%  $    10,393.00 N/A N/A

2423-5-T iConverter TM3 GigE Transport Module SC/SM/DF/1550nm/140km EA B  $   6,645.00 5.00%  $      6,312.75 N/A N/A
2430-1-32 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/SF/13/15/20km ACx2 pwr EA B  $   4,745.00 5.00%  $      4,507.75 N/A N/A
2430-1-33 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/SF/13/15/20km 48VDC pwr EA B  $   4,615.00 5.00%  $      4,384.25 N/A N/A

2430-1-34 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/SF/13/15/20km 48VDCx2 
pwr EA B  $   5,015.00 5.00%  $      4,764.25 N/A N/A

2430-1-35 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/SF/13/15/20km 24VDC pwr EA B  $   4,615.00 5.00%  $      4,384.25 N/A N/A
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2430-1-36 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/SF/13/15/20km 24VDCx2 
pwr EA B  $   5,015.00 5.00%  $      4,764.25 N/A N/A

2430-1-41 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/SF/13/15/20km AC pwr EA B  $   5,270.00 5.00%  $      5,006.50 N/A N/A
2430-1-42 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/SF/13/15/20km ACx2 pwr EA B  $   5,570.00 5.00%  $      5,291.50 N/A N/A
2430-1-43 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/SF/13/15/20km 48VDC pwr EA B  $   5,440.00 5.00%  $      5,168.00 N/A N/A

2430-1-44 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/SF/13/15/20km 48VDCx2 
pwr EA B  $   5,840.00 5.00%  $      5,548.00 N/A N/A

2430-1-45 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/SF/13/15/20km 24VDC pwr EA B  $   5,440.00 5.00%  $      5,168.00 N/A N/A

2430-1-46 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/SF/13/15/20km 24VDCx2 
pwr EA B  $   5,840.00 5.00%  $      5,548.00 N/A N/A

2430-1-T iConverter TM3 GigE Transport Module SC/SM/SF/13/15/20km EA B  $   1,545.00 5.00%  $      1,467.75 N/A N/A
2430-2-31 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/SF/13/15/40km AC pwr EA B  $   4,645.00 5.00%  $      4,412.75 N/A N/A
2430-2-32 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/SF/13/15/40km ACx2 pwr EA B  $   4,945.00 5.00%  $      4,697.75 N/A N/A
2430-2-33 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/SF/13/15/40km 48VDC pwr EA B  $   4,815.00 5.00%  $      4,574.25 N/A N/A

2430-2-34 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/SF/13/15/40km 48VDCx2 
pwr EA B  $   5,215.00 5.00%  $      4,954.25 N/A N/A

2430-2-35 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/SF/13/15/40km 24VDC pwr EA B  $   4,815.00 5.00%  $      4,574.25 N/A N/A

2430-2-36 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/SF/13/15/40km 24VDCx2 
pwr EA B  $   5,215.00 5.00%  $      4,954.25 N/A N/A

2430-2-41 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/SF/13/15/40km AC pwr EA B  $   5,470.00 5.00%  $      5,196.50 N/A N/A
2430-2-42 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/SF/13/15/40km ACx2 pwr EA B  $   5,770.00 5.00%  $      5,481.50 N/A N/A
2430-2-43 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/SF/13/15/40km 48VDC pwr EA B  $   5,640.00 5.00%  $      5,358.00 N/A N/A

2430-2-44 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/SF/13/15/40km 48VDCx2 
pwr EA B  $   6,040.00 5.00%  $      5,738.00 N/A N/A

2430-2-45 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/SF/13/15/40km 24VDC pwr EA B  $   5,640.00 5.00%  $      5,358.00 N/A N/A

2430-2-46 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/SF/13/15/40km 24VDCx2 
pwr EA B  $   6,040.00 5.00%  $      5,738.00 N/A N/A

2430-2-T iConverter TM3 GigE Transport Module SC/SM/SF/13/15/40km EA B  $   1,745.00 5.00%  $      1,657.75 N/A N/A
2431-1-32 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/SF/15/13/20km ACx2 pwr EA B  $   4,745.00 5.00%  $      4,507.75 N/A N/A
2431-1-33 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/SF/15/13/20km 48VDC pwr EA B  $   4,615.00 5.00%  $      4,384.25 N/A N/A

2431-1-34 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/SF/15/13/20km 48VDCx2 
pwr EA B  $   5,015.00 5.00%  $      4,764.25 N/A N/A

2431-1-35 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/SF/15/13/20km 24VDC pwr EA B  $   4,615.00 5.00%  $      4,384.25 N/A N/A

2431-1-36 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/SF/15/13/20km 24VDCx2 
pwr EA B  $   5,015.00 5.00%  $      4,764.25 N/A N/A

2431-1-41 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/SF/15/13/20km AC pwr EA B  $   5,270.00 5.00%  $      5,006.50 N/A N/A
2431-1-42 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/SF/15/13/20km ACx2 pwr EA B  $   5,570.00 5.00%  $      5,291.50 N/A N/A
2431-1-43 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/SF/15/13/20km 48VDC pwr EA B  $   5,440.00 5.00%  $      5,168.00 N/A N/A

2431-1-44 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/SF/15/13/20km 48VDCx2 
pwr EA B  $   5,840.00 5.00%  $      5,548.00 N/A N/A

2431-1-45 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/SF/15/13/20km 24VDC pwr EA B  $   5,440.00 5.00%  $      5,168.00 N/A N/A

2431-1-46 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/SF/15/13/20km 24VDCx2 
pwr EA B  $   5,840.00 5.00%  $      5,548.00 N/A N/A

2431-1-T iConverter TM3 GigE Transport Module SC/SM/SF/15/13/20km EA B  $   1,545.00 5.00%  $      1,467.75 N/A N/A
2431-2-31 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/SF/15/13/40km AC pwr EA B  $   4,645.00 5.00%  $      4,412.75 N/A N/A
2431-2-32 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/SF/15/13/40km ACx2 pwr EA B  $   4,945.00 5.00%  $      4,697.75 N/A N/A
2431-2-33 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/SF/15/13/40km 48VDC pwr EA B  $   4,815.00 5.00%  $      4,574.25 N/A N/A

2431-2-34 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/SF/15/13/40km 48VDCx2 
pwr EA B  $   5,215.00 5.00%  $      4,954.25 N/A N/A
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2431-2-35 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/SF/15/13/40km 24VDC pwr EA B  $   4,815.00 5.00%  $      4,574.25 N/A N/A

2431-2-36 iConverter T1/E1 MUX 12x T1/E1 + GigE to SC/SM/SF/15/13/40km 24VDCx2 
pwr EA B  $   5,215.00 5.00%  $      4,954.25 N/A N/A

2431-2-41 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/SF/15/13/40km AC pwr EA B  $   5,470.00 5.00%  $      5,196.50 N/A N/A
2431-2-42 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/SF/15/13/40km ACx2 pwr EA B  $   5,770.00 5.00%  $      5,481.50 N/A N/A
2431-2-43 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/SF/15/13/40km 48VDC pwr EA B  $   5,640.00 5.00%  $      5,358.00 N/A N/A

2431-2-44 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/SF/15/13/40km 48VDCx2 
pwr EA B  $   6,040.00 5.00%  $      5,738.00 N/A N/A

2431-2-45 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/SF/15/13/40km 24VDC pwr EA B  $   5,640.00 5.00%  $      5,358.00 N/A N/A

2431-2-46 iConverter T1/E1 MUX 16x T1/E1 + GigE to SC/SM/SF/15/13/40km 24VDCx2 
pwr EA B  $   6,040.00 5.00%  $      5,738.00 N/A N/A

2431-2-T iConverter TM3 GigE Transport Module SC/SM/SF/15/13/40km EA B  $   1,745.00 5.00%  $      1,657.75 N/A N/A
2439-0-11 iConverter T1/E1 MUX 4x T1/E1 + GigE to SFP AC pwr EA B  $   2,470.00 5.00%  $      2,346.50 N/A N/A
2439-0-12 iConverter T1/E1 MUX 4x T1/E1 + GigE to SFP ACx2 pwr EA B  $   2,770.00 5.00%  $      2,631.50 N/A N/A
2439-0-13 iConverter T1/E1 MUX 4x T1/E1 + GigE to SFP 48VDC pwr EA B  $   2,640.00 5.00%  $      2,508.00 N/A N/A
2439-0-14 iConverter T1/E1 MUX 4x T1/E1 + GigE to SFP 48VDCx2 pwr EA B  $   3,040.00 5.00%  $      2,888.00 N/A N/A
2439-0-15 iConverter T1/E1 MUX 4x T1/E1 + GigE to SFP 24VDC pwr EA B  $   2,640.00 5.00%  $      2,508.00 N/A N/A
2439-0-16 iConverter T1/E1 MUX 4x T1/E1 + GigE to SFP 24VDCx2 pwr EA B  $   3,040.00 5.00%  $      2,888.00 N/A N/A
2439-0-21 iConverter T1/E1 MUX 8x T1/E1 + GigE to SFP AC pwr EA B  $   3,220.00 5.00%  $      3,059.00 N/A N/A
2439-0-22 iConverter T1/E1 MUX 8x T1/E1 + GigE to SFP ACx2 pwr EA B  $   3,520.00 5.00%  $      3,344.00 N/A N/A
2439-0-23 iConverter T1/E1 MUX 8x T1/E1 + GigE to SFP 48VDC pwr EA B  $   3,390.00 5.00%  $      3,220.50 N/A N/A
2439-0-24 iConverter T1/E1 MUX 8x T1/E1 + GigE to SFP 48VDCx2 pwr EA B  $   3,790.00 5.00%  $      3,600.50 N/A N/A
2439-0-25 iConverter T1/E1 MUX 8x T1/E1 + GigE to SFP 24VDC pwr EA B  $   3,390.00 5.00%  $      3,220.50 N/A N/A
2439-0-26 iConverter T1/E1 MUX 8x T1/E1 + GigE to SFP 24VDCx2 pwr EA B  $   3,790.00 5.00%  $      3,600.50 N/A N/A
2439-0-31 iConverter T1/E1 MUX 12x T1/E1 + GigE to SFP AC pwr EA B  $   3,895.00 5.00%  $      3,700.25 N/A N/A
2439-0-32 iConverter T1/E1 MUX 12x T1/E1 + GigE to SFP ACx2 pwr EA B  $   4,195.00 5.00%  $      3,985.25 N/A N/A
2439-0-33 iConverter T1/E1 MUX 12x T1/E1 + GigE to SFP 48VDC pwr EA B  $   4,065.00 5.00%  $      3,861.75 N/A N/A
2439-0-34 iConverter T1/E1 MUX 12x T1/E1 + GigE to SFP 48VDCx2 pwr EA B  $   4,465.00 5.00%  $      4,241.75 N/A N/A
2439-0-35 iConverter T1/E1 MUX 12x T1/E1 + GigE to SFP 24VDC pwr EA B  $   4,065.00 5.00%  $      3,861.75 N/A N/A
2439-0-36 iConverter T1/E1 MUX 12x T1/E1 + GigE to SFP 24VDCx2 pwr EA B  $   4,465.00 5.00%  $      4,241.75 N/A N/A
2439-0-41 iConverter T1/E1 MUX 16x T1/E1 + GigE to SFP AC pwr EA B  $   4,720.00 5.00%  $      4,484.00 N/A N/A
2439-0-42 iConverter T1/E1 MUX 16x T1/E1 + GigE to SFP ACx2 pwr EA B  $   5,020.00 5.00%  $      4,769.00 N/A N/A
2439-0-43 iConverter T1/E1 MUX 16x T1/E1 + GigE to SFP 48VDC pwr EA B  $   4,890.00 5.00%  $      4,645.50 N/A N/A
2439-0-44 iConverter T1/E1 MUX 16x T1/E1 + GigE to SFP 48VDCx2 pwr EA B  $   5,290.00 5.00%  $      5,025.50 N/A N/A
2439-0-45 iConverter T1/E1 MUX 16x T1/E1 + GigE to SFP 24VDC pwr EA B  $   4,890.00 5.00%  $      4,645.50 N/A N/A
2439-0-46 iConverter T1/E1 MUX 16x T1/E1 + GigE to SFP 24VDCx2 pwr EA B  $   5,290.00 5.00%  $      5,025.50 N/A N/A
2439-0-T iConverter TM3 GigE Transport Module SFP EA B  $      995.00 5.00%  $         945.25 N/A N/A

2459P-33-1 iConverter GM3 HybridNID (2xSFP; 1xUTP); (2xSFP; 1xUTP) AC Pwr (100 to 
240VAC) EA B  $   2,495.00 5.0%  $      2,370.25 N/A N/A

2459P-33-9 iConverter GM3 HybridNID (2xSFP; 1xUTP); (2xSFP; 1xUTP) DC Pwr (18 to 
60VDC) EA B  $   2,695.00 5.0%  $      2,560.25 N/A N/A

2459R-33-1 iConverter GM4 HybridNID (2xSFP; 1xUTP); (2xSFP; 1xUTP) AC Pwr (100 to 
240VAC) EA B  $   3,495.00 5.0%  $      3,320.25 N/A N/A

2459R-33-9 iConverter GM4 HybridNID (2xSFP; 1xUTP); (2xSFP; 1xUTP) DC Pwr (18 to 
60VDC) EA B  $   3,695.00 5.0%  $      3,510.25 N/A N/A

2499-1-T iConverter TM3 GigE Transport Module SFPx2 EA B  $      995.00 5.0%  $         945.25 N/A N/A

4300-0 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL MM, ST 850 nm fiber 
(2km), no power adapter EA B  $      166.00 5.0%  $         157.70 N/A N/A
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4300-1 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL MM, ST 850 nm fiber 
(2km), US power adapter EA B  $      176.00 5.0%  $         167.20 N/A N/A

4300-2 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL MM, ST 850 nm fiber 
(2km), Univ power adapter EA B  $      189.00 5.0%  $         179.55 N/A N/A

4300M-0 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL MM, METAL ST 850 
nm fiber (2km), no power adapter EA B  $      266.00 5.0%  $         252.70 N/A N/A

4300M-1 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL MM, METAL ST 850 
nm fiber (2km), US power adapter EA B  $      276.00 5.0%  $         262.20 N/A N/A

4300M-2 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL MM, METAL ST 850 
nm fiber (2km), Univ power adapter EA B  $      289.00 5.0%  $         274.55 N/A N/A

4301-0 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL SM, ST, 1310nm fiber 
(30km), no power adapter EA B  $      504.00 5.0%  $         478.80 N/A N/A

4301-1 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL SM, ST, 1310nm fiber 
(30km), US power adapter EA B  $      514.00 5.0%  $         488.30 N/A N/A

4301-2 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL SM, ST, 1310nm fiber 
(30km), Univ power adapter EA B  $      527.00 5.0%  $         500.65 N/A N/A

4302-0 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL MM, ST, 1310nm fiber 
(5km), no power adapter EA B  $      545.00 5.0%  $         517.75 N/A N/A

4302-1 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL MM, ST, 1310nm fiber 
(5km), US power adapter EA B  $      555.00 5.0%  $         527.25 N/A N/A

4302-2 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL MM, ST, 1310nm fiber 
(5km), Univ power adapter EA B  $      568.00 5.0%  $         539.60 N/A N/A

4303-0 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL MM, SC, 850 nm fiber 
(2km), no power adapter EA B  $      222.00 5.0%  $         210.90 N/A N/A

4303-1 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL MM, SC, 850 nm fiber 
(2km), US power adapter EA B  $      232.00 5.0%  $         220.40 N/A N/A

4303-2 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL MM, SC, 850 nm fiber 
(2km), Univ power adapter EA B  $      245.00 5.0%  $         232.75 N/A N/A

4304-0 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL SM, LH, ST, 1310nm 
fiber (60km.), no power adapter EA B  $      985.00 5.0%  $         935.75 N/A N/A

4304-1 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL SM, LH, ST, 1310nm 
fiber (60km.), US power adapter EA B  $      995.00 5.0%  $         945.25 N/A N/A

4304-2 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL SM, LH, ST, 1310nm 
fiber (60km.), Univ power adapter EA B  $   1,008.00 5.0%  $         957.60 N/A N/A

4305-0 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL MM, MT-RJ, 1310nm 
fiber (5km), no power adapter EA B  $      545.00 5.0%  $         517.75 N/A N/A

4305-1 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL MM, MT-RJ, 1310nm 
fiber (5km), US power adapter EA B  $      555.00 5.0%  $         527.25 N/A N/A

4305-2 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL MM, MT-RJ, 1310nm 
fiber (5km), Univ power adapter EA B  $      568.00 5.0%  $         539.60 N/A N/A

4306-0 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL SM, XLH, SC, 1550 nm 
fiber (85km.), no power adapter EA B  $   2,585.00 5.0%  $      2,455.75 N/A N/A

4306-1 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL SM, XLH, SC, 1550 nm 
fiber (85km.), US power adapter EA B  $   2,595.00 5.0%  $      2,465.25 N/A N/A

4306-2 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL SM, XLH, SC, 1550 nm 
fiber (85km.), Univ power adapter EA B  $   2,608.00 5.0%  $      2,477.60 N/A N/A

4307-0 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL SM, SLH, SC, 1550 nm 
fiber (120km.), no power adapter EA B  $   2,885.00 5.0%  $      2,740.75 N/A N/A
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4307-1 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL SM, SLH, SC, 1550 nm 
fiber (120km.), US power adapter EA B  $   2,895.00 5.0%  $      2,750.25 N/A N/A

4307-2 FlexPoint 10FL/T, Converts 10BaseT RJ45 to 10BaseFL SM, SLH, SC, 1550 nm 
fiber (120km.), Univ power adapter EA B  $   2,908.00 5.0%  $      2,762.60 N/A N/A

4310-0 FlexPoint 10FL/2, Converts 10Base2 Coax to 10BaseFL, MM, ST, 850 nm fiber 
(2km), no power adapter EA B  $      270.00 5.0%  $         256.50 N/A N/A

4310-1 FlexPoint 10FL/2, Converts 10Base2 Coax to 10BaseFL, MM, ST, 850 nm fiber 
(2km), US power adapter EA B  $      280.00 5.0%  $         266.00 N/A N/A

4310-2 FlexPoint 10FL/2, Converts 10Base2 Coax to 10BaseFL, MM, ST, 850 nm fiber 
(2km), Univ power adapter EA B  $      293.00 5.0%  $         278.35 N/A N/A

4310M-0 FlexPoint 10FL/2, Converts 10Base2 Coax to 10BaseFL, MM, METAL ST, 850 
nm fiber (2km), no power adapter EA B  $      370.00 5.0%  $         351.50 N/A N/A

4310M-1 FlexPoint 10FL/2, Converts 10Base2 Coax to 10BaseFL, MM, METAL ST, 850 
nm fiber (2km), US power adapter EA B  $      380.00 5.0%  $         361.00 N/A N/A

4310M-2 FlexPoint 10FL/2, Converts 10Base2 Coax to 10BaseFL, MM, METAL ST, 850 
nm fiber (2km), Univ power adapter EA B  $      393.00 5.0%  $         373.35 N/A N/A

4311-0 FlexPoint 10FL/2, Converts 10Base2 Coax to 10BaseFL, SM, ST, 1310nm fiber 
(30km), no power adapter EA B  $      685.00 5.0%  $         650.75 N/A N/A

4311-1 FlexPoint 10FL/2, Converts 10Base2 Coax to 10BaseFL, SM, ST, 1310nm fiber 
(30km), US power adapter EA B  $      695.00 5.0%  $         660.25 N/A N/A

4311-2 FlexPoint 10FL/2, Converts 10Base2 Coax to 10BaseFL, SM, ST, 1310nm fiber 
(30km), Univ power adapter EA B  $      708.00 5.0%  $         672.60 N/A N/A

4311M-0 FlexPoint 10FL/2, Converts 10Base2 Coax to 10BaseFL, SM, METAL ST, 
1310nm fiber (30km), no power adapter EA B  $      785.00 5.0%  $         745.75 N/A N/A

4311M-1 FlexPoint 10FL/2, Converts 10Base2 Coax to 10BaseFL, SM, METAL ST, 
1310nm fiber (30km), US power adapter EA B  $      795.00 5.0%  $         755.25 N/A N/A

4311M-2 FlexPoint 10FL/2, Converts 10Base2 Coax to 10BaseFL, SM, METAL ST, 
1310nm fiber (30km), Univ power adapter EA B  $      808.00 5.0%  $         767.60 N/A N/A

4312-0 FlexPoint 10FL/2, Converts 10Base2 Coax to 10BaseFL, MM, ST, 1310nm fiber 
(5km), no power adapter EA B  $      645.00 5.0%  $         612.75 N/A N/A

4312-1 FlexPoint 10FL/2, Converts 10Base2 Coax to 10BaseFL, MM, ST, 1310nm fiber 
(5km), US power adapter EA B  $      655.00 5.0%  $         622.25 N/A N/A

4312-2 FlexPoint 10FL/2, Converts 10Base2 Coax to 10BaseFL, MM, ST, 1310nm fiber 
(5km), Univ power adapter EA B  $      668.00 5.0%  $         634.60 N/A N/A

4312M-0 FlexPoint 10FL/2, Converts 10Base2 Coax to 10BaseFL, MM, METAL ST, 
1310nm fiber (5km), no power adapter EA B  $      745.00 5.0%  $         707.75 N/A N/A

4312M-1 FlexPoint 10FL/2, Converts 10Base2 Coax to 10BaseFL, MM, METAL ST, 
1310nm fiber (5km), US power adapter EA B  $      755.00 5.0%  $         717.25 N/A N/A

4312M-2 FlexPoint 10FL/2, Converts 10Base2 Coax to 10BaseFL, MM, METAL ST, 
1310nm fiber (5km), Univ power adapter EA B  $      768.00 5.0%  $         729.60 N/A N/A

4320-0 FlexPoint 10T/2, Converts 10Base2 Coax to 10BaseT, RJ45 (100m), no power 
adapter EA B  $      210.00 5.0%  $         199.50 N/A N/A

4320-1 FlexPoint 10T/2, Converts 10Base2 Coax to 10BaseT, RJ45 (100m), US power 
adapter EA B  $      220.00 5.0%  $         209.00 N/A N/A

4320-2 FlexPoint 10T/2, Converts 10Base2 Coax to 10BaseT, RJ45 (100m), Univ power 
adapter EA B  $      233.00 5.0%  $         221.35 N/A N/A

4321-0 FlexPoint 10 AUI/T, Converts AUI to 10BaseT, RJ45 (100m), no power adapter EA B  $      385.00 5.0%  $         365.75 N/A N/A
4321-1 FlexPoint 10 AUI/T, Converts AUI to 10BaseT, RJ45 (100m), US power adapter EA B  $      395.00 5.0%  $         375.25 N/A N/A
4321-2 FlexPoint 10 AUI/T, Converts AUI to 10BaseT, RJ45 (100m), Univ power adapter EA B  $      408.00 5.0%  $         387.60 N/A N/A
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4330-0 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, MM, SC, 1310nm 
(5km), no power adapter EA B  $      265.00 5.0%  $         251.75 N/A N/A

4330-1 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, MM, SC, 1310nm 
(5km), US power adapter EA B  $      275.00 5.0%  $         261.25 N/A N/A

4330-2 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, MM, SC, 1310nm 
(5km), Univ power adapter EA B  $      288.00 5.0%  $         273.60 N/A N/A

4331-0 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, SC, 1310nm 
(30km), no power adapter EA B  $      515.00 5.0%  $         489.25 N/A N/A

4331-1 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, SC, 1310nm 
(30km), US power adapter EA B  $      535.00 5.0%  $         508.25 N/A N/A

4331-2 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, SC, 1310nm 
(30km), Univ power adapter EA B  $      538.00 5.0%  $         511.10 N/A N/A

4332-0 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, MM, ST, 1310nm 
(5km), no power adapter EA B  $      265.00 5.0%  $         251.75 N/A N/A

4332-1 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, MM, ST, 1310nm 
(5km), US power adapter EA B  $      275.00 5.0%  $         261.25 N/A N/A

4332-2 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, MM, ST, 1310nm 
(5km), Univ power adapter EA B  $      288.00 5.0%  $         273.60 N/A N/A

4332M-1 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, MM, ST/METAL, 
1310nm (5km), US power adapter EA B  $      375.00 5.0%  $         356.25 N/A N/A

4333-0 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, ST, 1310nm 
(30km), no power adapter EA B  $      515.00 5.0%  $         489.25 N/A N/A

4333-1 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, ST, 1310nm 
(30km), US power adapter EA B  $      525.00 5.0%  $         498.75 N/A N/A

4333-2 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, ST, 1310nm 
(30km), Univ power adapter EA B  $      538.00 5.0%  $         511.10 N/A N/A

4334-0 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, LH, SC, 
1310nm (60km), no power adapter EA B  $      675.00 5.0%  $         641.25 N/A N/A

4334-1 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, LH, SC, 
1310nm (60km), US power adapter EA B  $      685.00 5.0%  $         650.75 N/A N/A

4334-2 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, LH, SC, 
1310nm (60km), Univ power adapter EA B  $      698.00 5.0%  $         663.10 N/A N/A

4335-0 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, LH, ST, 
1310nm (60km), no power adapter EA B  $      695.00 5.0%  $         660.25 N/A N/A

4335-1 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, LH, ST, 
1310nm (60km), US power adapter EA B  $      705.00 5.0%  $         669.75 N/A N/A

4335-2 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, LH, ST, 
1310nm (60km), Univ power adapter EA B  $      718.00 5.0%  $         682.10 N/A N/A

4336-0 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, MM, MT-RJ, 
1310nm (5km), no power adapter EA B  $      310.00 5.0%  $         294.50 N/A N/A

4336-1 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, MM, MT-RJ, 
1310nm (5km), US power adapter EA B  $      320.00 5.0%  $         304.00 N/A N/A

4336-2 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, MM, MT-RJ, 
1310nm (5km), Univ power adapter EA B  $      333.00 5.0%  $         316.35 N/A N/A

4338-0 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, MM, VF-45, 
1310nm (5km), no power adapter EA B  $      349.00 5.0%  $         331.55 N/A N/A

4338-1 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, MM, VF-45, 
1310nm (5km), US power adapter EA B  $      359.00 5.0%  $         341.05 N/A N/A
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4338-2 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, MM, VF-45, 
1310nm (5km), Univ power adapter EA B  $      372.00 5.0%  $         353.40 N/A N/A

4338-3 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, VF-45, EA B  $   9,999.00 5.0%  $      9,499.05 N/A N/A
4338-4 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, VF-45, EA B  $   9,999.00 5.0%  $      9,499.05 N/A N/A

4340-0 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx MM/SC 
1310nm (5km), no power adapter EA B  $      229.00 5.0%  $         217.55 N/A N/A

4340-1 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx MM/SC 
1310nm (5km), US power adapter EA B  $      239.00 5.0%  $         227.05 N/A N/A

4340-2 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx MM/SC 
1310nm (5km), Univ power adapter EA B  $      252.00 5.0%  $         239.40 N/A N/A

4340-9 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx MM/SC 
1310nm (5km), DC terminal EA B  $      234.00 5.0%  $         222.30 N/A N/A

4341-0 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx SM/SC 
1310nm (30km), no power adapter EA B  $      435.00 5.0%  $         413.25 N/A N/A

4341-0-E FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx SM/SC 
1310nm (30km), no power adapter EA B  $      672.25 5.0%  $         638.64 N/A N/A

4341-1 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx SM/SC 
1310nm (30km), US power adapter EA B  $      682.25 5.0%  $         648.14 N/A N/A

4341-2 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx SM/SC 
1310nm (30km), Univ power adapter EA B  $      695.25 5.0%  $         660.49 N/A N/A

4341-9 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx SM/SC 
1310nm (30km), DC terminal EA B  $      677.25 5.0%  $         643.39 N/A N/A

4342-0 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx MM/ST 
1310nm (5km), no power adapter EA B  $      229.00 5.0%  $         217.55 N/A N/A

4342-1 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx MM/ST 
1310nm (5km), US power adapter EA B  $      239.00 5.0%  $         227.05 N/A N/A

4342-2 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx MM/ST 
1310nm (5km), Univ power adapter EA B  $      252.00 5.0%  $         239.40 N/A N/A

4342-9 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx MM/ST 
1310nm (5km), DC terminal EA B  $      234.00 5.0%  $         222.30 N/A N/A

4342M-9 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx 
MM/ST/Metal 1310nm (5km), DC terminal EA B  $      334.00 5.0%  $         317.30 N/A N/A

4343-0 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx SM/ST 
1310nm (30km), no power adapter EA B  $      435.00 5.0%  $         413.25 N/A N/A

4343-1 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx SM/ST 
1310nm (30km), US power adapter EA B  $      445.00 5.0%  $         422.75 N/A N/A

4343-2 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx SM/ST 
1310nm (30km), Univ power adapter EA B  $      458.00 5.0%  $         435.10 N/A N/A

4343-9 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx SM/ST 
1310nm (30km), DC terminal EA B  $      440.00 5.0%  $         418.00 N/A N/A

4344-0 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx 
SM/SC/LH 1310nm (60km), no power adapter EA B  $      585.00 5.0%  $         555.75 N/A N/A

4344-1 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx 
SM/SC/LH 1310nm (60km), US power adapter EA B  $      595.00 5.0%  $         565.25 N/A N/A

4344-2 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx 
SM/SC/LH 1310nm (60km), Univ power adapter EA B  $      608.00 5.0%  $         577.60 N/A N/A

4344-9 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx 
SM/SC/LH 1310nm (60km), DC terminal EA B  $      590.00 5.0%  $         560.50 N/A N/A
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4345-0 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx SM/ST/LH 
1310nm (60km), no power adapter EA B  $      585.00 5.0%  $         555.75 N/A N/A

4345-1 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx SM/ST/LH 
1310nm (60km), US power adapter EA B  $      595.00 5.0%  $         565.25 N/A N/A

4345-2 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx SM/ST/LH 
1310nm (60km), Univ power adapter EA B  $      608.00 5.0%  $         577.60 N/A N/A

4345-9 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx SM/ST/LH 
1310nm (60km), DC terminal EA B  $      590.00 5.0%  $         560.50 N/A N/A

4346-0 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx MM/MT-
RJ 1310nm (5km), no power adapter EA B  $      389.00 5.0%  $         369.55 N/A N/A

4346-1 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx MM/MT-
RJ 1310nm (5km), US power adapter EA B  $      399.00 5.0%  $         379.05 N/A N/A

4346-2 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx MM/MT-
RJ 1310nm (5km), Univ power adapter EA B  $      412.00 5.0%  $         391.40 N/A N/A

4346-9 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx MM/MT-
RJ 1310nm (5km), DC terminal EA B  $      394.00 5.0%  $         374.30 N/A N/A

4349-0 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx 
SM/SC/SLH 1550nm (120km), no power adapter EA B  $   1,435.00 5.0%  $      1,363.25 N/A N/A

4349-1 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx 
SM/SC/SLH 1550nm (120km), US power adapter EA B  $   1,445.00 5.0%  $      1,372.75 N/A N/A

4349-2 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx 
SM/SC/SLH 1550nm (120km), Univ power adapter EA B  $   1,468.00 5.0%  $      1,394.60 N/A N/A

4349-9 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx 
SM/SC/SLH 1550nm (120km), DC terminal EA B  $   1,440.00 5.0%  $      1,368.00 N/A N/A

4350-0 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, XLH, SC, 
1550 nm (85km), no power adapter EA B  $   2,090.00 5.0%  $      1,985.50 N/A N/A

4350-1 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, XLH, SC, 
1550 nm (85km), US power adapter EA B  $   2,100.00 5.0%  $      1,995.00 N/A N/A

4350-2 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, XLH, SC, 
1550 nm (85km), Univ power adapter EA B  $   2,113.00 5.0%  $      2,007.35 N/A N/A

4351-0 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, SLH, SC, 
1550 nm (120km), no power adapter EA B  $   2,090.00 5.0%  $      1,985.50 N/A N/A

4351-1 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, SLH, SC, 
1550 nm (120km), US power adapter EA B  $   2,100.00 5.0%  $      1,995.00 N/A N/A

4351-2 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, SLH, SC, 
1550 nm (120km), Univ power adapter EA B  $   2,113.00 5.0%  $      2,007.35 N/A N/A

4352-10 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, Simplex, SC, 
1310/1550 nm (20km), no power adapter, no power adapter EA B  $   1,185.00 5.0%  $      1,125.75 N/A N/A

4352-11 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, Simplex, SC, 
1310/1550 nm (20km), US power adapter, US power adapter EA B  $   1,195.00 5.0%  $      1,135.25 N/A N/A

4352-12 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, Simplex, SC, 
1310/1550 nm (20km), Univ power adapter, Univ power adapter EA B  $   1,195.00 5.0%  $      1,135.25 N/A N/A

4352-20 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, Simplex, SC, 
1550/1310nm (20km), no power adapter, no power adapter EA B  $   1,385.00 5.0%  $      1,315.75 N/A N/A

4352-21 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, Simplex, SC, 
1550/1310nm (20km), US power adapter, US power adapter EA B  $   1,395.00 5.0%  $      1,325.25 N/A N/A

4352-22 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, Simplex, SC, 
1550/1310nm (20km), Univ power adapter, Univ power adapter EA B  $   1,395.00 5.0%  $      1,325.25 N/A N/A
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4353-10 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, MM, LC, 1310nm 
(5km), no power adapter EA B  $      415.00 5.0%  $         394.25 N/A N/A

4353-11 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, MM, LC, 1310nm 
(5km), US power adapter EA B  $      425.00 5.0%  $         403.75 N/A N/A

4353-12 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, MM, LC, 1310nm 
(5km), Univ power adapter EA B  $      438.00 5.0%  $         416.10 N/A N/A

4353-20 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, LC, 1310nm 
(30km), no power adapter EA B  $      945.00 5.0%  $         897.75 N/A N/A

4353-21 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, LC, 1310nm 
(30km), US power adapter EA B  $      955.00 5.0%  $         907.25 N/A N/A

4353-22 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, LC, 1310nm 
(30km), Univ power adapter EA B  $      968.00 5.0%  $         919.60 N/A N/A

4353-30 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, LH, LC, 
1310nm (60km), no power adapter EA B  $   1,005.00 5.0%  $         954.75 N/A N/A

4353-31 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, LH, LC, 
1310nm (60km), US power adapter EA B  $   1,015.00 5.0%  $         964.25 N/A N/A

4353-32 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, LH, LC, 
1310nm (60km), Univ power adapter EA B  $   1,028.00 5.0%  $         976.60 N/A N/A

4353-40 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, LH, LC, 1550 
nm (120km), no power adapter EA B  $   2,985.00 5.0%  $      2,835.75 N/A N/A

4353-41 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, LH, LC, 1550 
nm (120km), US power adapter EA B  $   2,995.00 5.0%  $      2,845.25 N/A N/A

4353-42 FlexPoint 100Fx/Tx Converts 100BaseTx RJ45 to 100BaseFx, SM, LH, LC, 1550 
nm (120km), Univ power adapter EA B  $   3,008.00 5.0%  $      2,857.60 N/A N/A

4355-10 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx MM/LC 
1310nm (5km), no power adapter EA B  $      279.00 5.0%  $         265.05 N/A N/A

4355-11 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx MM/LC 
1310nm (5km), US power adapter EA B  $      289.00 5.0%  $         274.55 N/A N/A

4355-12 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx MM/LC 
1310nm (5km), Univ power adapter EA B  $      302.00 5.0%  $         286.90 N/A N/A

4355-19 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx MM/LC 
1310nm (5km), DC terminal EA B  $      284.00 5.0%  $         269.80 N/A N/A

4355-20 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx SM/LC 
1310nm (30km), no power adapter EA B  $      485.00 5.0%  $         460.75 N/A N/A

4355-21 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx SM/LC 
1310nm (30km), US power adapter EA B  $      495.00 5.0%  $         470.25 N/A N/A

4355-22 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx SM/LC 
1310nm (30km), Univ power adapter EA B  $      508.00 5.0%  $         482.60 N/A N/A

4355-29 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx SM/LC 
1310nm (30km), DC terminal EA B  $      490.00 5.0%  $         465.50 N/A N/A

4355-30 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx 
SM/LH/LC 1310nm (60km), no power adapter EA B  $      685.00 5.0%  $         650.75 N/A N/A

4355-31 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx 
SM/LH/LC 1310nm (60km), US power adapter EA B  $      695.00 5.0%  $         660.25 N/A N/A

4355-32 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx 
SM/LH/LC 1310nm (60km), Univ power adapter EA B  $      708.00 5.0%  $         672.60 N/A N/A

4355-39 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx 
SM/LH/LC 1310nm (60km), DC terminal EA B  $      690.00 5.0%  $         655.50 N/A N/A
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4355-40 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx 
SM/SLH/LC 1550nm (120km), no power adapter EA B  $   1,985.00 5.0%  $      1,885.75 N/A N/A

4355-41 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx 
SM/SLH/LC 1550nm (120km), US power adapter EA B  $   1,995.00 5.0%  $      1,895.25 N/A N/A

4355-42 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx 
SM/SLH/LC 1550nm (120km), Univ power adapter EA B  $   2,008.00 5.0%  $      1,907.60 N/A N/A

4355-49 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx 
SM/SLH/LC 1550nm (120km), DC terminal EA B  $   1,990.00 5.0%  $      1,890.50 N/A N/A

4357-10 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx, SM, 
Simplex, SC, 1310/1550 nm (20km), no power adapter EA B  $      535.00 5.0%  $         508.25 N/A N/A

4357-11 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx, SM, 
Simplex, SC, 1310/1550 nm (20km), US power adapter EA B  $      545.00 5.0%  $         517.75 N/A N/A

4357-12 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx, SM, 
Simplex, SC, 1310/1550 nm (20km), Univ power adapter EA B  $      558.00 5.0%  $         530.10 N/A N/A

4357-19 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx, SM, 
Simplex, SC, 1310/1550 nm (20km), DC terminal EA B  $      540.00 5.0%  $         513.00 N/A N/A

4357-20 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx, SM, 
Simplex, SC, 1550/1310nm (20km), no power adapter EA B  $      535.00 5.0%  $         508.25 N/A N/A

4357-21 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx, SM, 
Simplex, SC, 1550/1310nm (20km), US power adapter EA B  $      545.00 5.0%  $         517.75 N/A N/A

4357-22 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx, SM, 
Simplex, SC, 1550/1310nm (20km), Univ power adapter EA B  $      558.00 5.0%  $         530.10 N/A N/A

4357-29 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx, SM, 
Simplex, SC, 1550/1310nm (20km), DC terminal EA B  $      540.00 5.0%  $         513.00 N/A N/A

4359-0 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx SFP, no 
power adapter EA B  $      215.00 5.0%  $         204.25 N/A N/A

4359-1 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx SFP, US 
power adapter EA B  $      225.00 5.0%  $         213.75 N/A N/A

4359-2 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx SFP, Univ 
power adapter EA B  $      238.00 5.0%  $         226.10 N/A N/A

4359-9 FlexPoint 10/100BaseTx, Converts 10/100BaseTx RJ45 to 100Base-Fx SFP, DC 
terminal EA B  $      220.00 5.0%  $         209.00 N/A N/A

4360-0 FlexPoint TR, Token Ring RJ45 to Fiber, ST, MM, 850 nm (2.5km), no power 
adapter EA B  $      485.00 5.0%  $         460.75 N/A N/A

4360-1 FlexPoint TR, Token Ring RJ45 to Fiber, ST, MM, 850 nm (2.5km), US power 
adapter EA B  $      495.00 5.0%  $         470.25 N/A N/A

4360-2 FlexPoint TR, Token Ring RJ45 to Fiber, ST, MM, 850 nm (2.5km), Univ power 
adapter EA B  $      508.00 5.0%  $         482.60 N/A N/A

4361-0 FlexPoint TR, Token Ring RJ45 to Fiber, ST, SM, 1310nm (20km), no power 
adapter EA B  $      985.00 5.0%  $         935.75 N/A N/A

4361-1 FlexPoint TR, Token Ring RJ45 to Fiber, ST, SM, 1310nm (20km), US power 
adapter EA B  $      995.00 5.0%  $         945.25 N/A N/A

4361-2 FlexPoint TR, Token Ring RJ45 to Fiber, ST, SM, 1310nm (20km), Univ power 
adapter EA B  $   1,008.00 5.0%  $         957.60 N/A N/A

4370-0 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseSx MM/SC 850nm 
220m, no power adapter EA B  $      540.00 5.0%  $         513.00 N/A N/A

4370-1 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseSx MM/SC 850nm 
220m, US power adapter EA B  $      550.00 5.0%  $         522.50 N/A N/A

Page 5385 of 9702



NW Infrastructure Omnitron

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Omnitron                      
Part/Model Number (if applicable)  Description 

Unit of 
Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence 
Cost per 

Month per 
U/M 

(Hr, Unit, 
etc.)

4370-2 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseSx MM/SC 850nm 
220m, Univ power adapter EA B  $      563.00 5.0%  $         534.85 N/A N/A

4371-0 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseLx SM/SC 1310nm 
12km, no power adapter EA B  $      930.00 5.0%  $         883.50 N/A N/A

4371-1 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseLx SM/SC 1310nm 
12km, US power adapter EA B  $      940.00 5.0%  $         893.00 N/A N/A

4371-2 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseLx SM/SC 1310nm 
12km, Univ power adapter EA B  $      953.00 5.0%  $         905.35 N/A N/A

4372-0 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseLx SM/SC/LH 
1310nm 34km, no power adapter EA B  $   1,260.00 5.0%  $      1,197.00 N/A N/A

4372-1 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseLx SM/SC/LH 
1310nm 34km, US power adapter EA B  $   1,270.00 5.0%  $      1,206.50 N/A N/A

4372-2 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseLx SM/SC/LH 
1310nm 34km, Univ power adapter EA B  $   1,283.00 5.0%  $      1,218.85 N/A N/A

4373-0 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseX SM/SC/XLH 
1550nm 80km, no power adapter EA B  $   2,740.00 5.0%  $      2,603.00 N/A N/A

4373-1 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseX SM/SC/XLH 
1550nm 80km, US power adapter EA B  $   2,750.00 5.0%  $      2,612.50 N/A N/A

4373-2 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseX SM/SC/XLH 
1550nm 80km, Univ power adapter EA B  $   2,763.00 5.0%  $      2,624.85 N/A N/A

4376-0 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseSx MM/ST 850nm 
220m, no power adapter EA B  $      560.00 5.0%  $         532.00 N/A N/A

4376-1 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseSx MM/ST 850nm 
220m, US power adapter EA B  $      570.00 5.0%  $         541.50 N/A N/A

4376-2 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseSx MM/ST 850nm 
220m, Univ power adapter EA B  $      583.00 5.0%  $         553.85 N/A N/A

4376M-0 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseSx 
MM/ST/METAL 850nm 220m, no power adapter EA B  $      740.00 5.0%  $         703.00 N/A N/A

4376M-1 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseSx 
MM/ST/METAL 850nm 220m, US power adapter EA B  $      750.00 5.0%  $         712.50 N/A N/A

4376M-2 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseSx 
MM/ST/METAL 850nm 220m, Univ power adapter EA B  $      763.00 5.0%  $         724.85 N/A N/A

4377-0 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseLx SM/ST 1310nm 
12km, no power adapter EA B  $      930.00 5.0%  $         883.50 N/A N/A

4377-1 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseLx SM/ST 1310nm 
12km, US power adapter EA B  $      940.00 5.0%  $         893.00 N/A N/A

4377-2 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseLx SM/ST 1310nm 
12km, Univ power adapter EA B  $      953.00 5.0%  $         905.35 N/A N/A

4390-1 Replacement FlexPoint Module L-Bracket for mounting in chassis EA B  $          2.99 5.0%  $             2.84 N/A N/A
4390-14 Replacement FlexPoint Module L-Bracket for mounting in chassis (bulk 14) EA B  $        39.95 5.0%  $           37.95 N/A N/A
4390-5 Replacement FlexPoint Module L-Bracket for mounting in chassis (bulk 5) EA B  $        14.95 5.0%  $           14.20 N/A N/A

4410-0 FlexPoint 100FF, Fiber Converter, 100Base-Fx MM/ST/1310nm to 
SM/ST/1310nm (5km-30km), no power adapter EA B  $      885.00 5.0%  $         840.75 N/A N/A

4410-1 FlexPoint 100FF, Fiber Converter, 100Base-Fx MM/ST/1310nm to 
SM/ST/1310nm (5km-30km), US power adapter EA B  $      895.00 5.0%  $         850.25 N/A N/A

4410-2 FlexPoint 100FF, Fiber Converter, 100Base-Fx MM/ST/1310nm to 
SM/ST/1310nm (5km-30km), Univ power adapter EA B  $      908.00 5.0%  $         862.60 N/A N/A

4411-0 FlexPoint 100FF, Fiber Converter, 100Base-Fx MM/SC/1310nm to 
SM/SC/1310nm (5km-30km), no power adapter EA B  $      885.00 5.0%  $         840.75 N/A N/A
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4411-1 FlexPoint 100FF, Fiber Converter, 100Base-Fx MM/SC/1310nm to 
SM/SC/1310nm (5km-30km), US power adapter EA B  $      895.00 5.0%  $         850.25 N/A N/A

4411-2 FlexPoint 100FF, Fiber Converter, 100Base-Fx MM/SC/1310nm to 
SM/SC/1310nm (5km-30km), Univ power adapter EA B  $      908.00 5.0%  $         862.60 N/A N/A

4412-0 FlexPoint 100FF, Fiber Converter 100Base-Fx, MM/ST/1310nm to 
SM/ST/1310nm/ LH (5km-60km), no power adapter EA B  $   1,485.00 5.0%  $      1,410.75 N/A N/A

4412-1 FlexPoint 100FF, Fiber Converter 100Base-Fx, MM/ST/1310nm to 
SM/ST/1310nm/ LH (5km-60km), US power adapter EA B  $   1,495.00 5.0%  $      1,420.25 N/A N/A

4412-2 FlexPoint 100FF, Fiber Converter 100Base-Fx, MM/ST/1310nm to 
SM/ST/1310nm/ LH (5km-60km), Univ power adapter EA B  $   1,508.00 5.0%  $      1,432.60 N/A N/A

4413-0 FlexPoint 100FF, Fiber Converter 100Base-Fx, MM/SC/1310nm to 
SM/SC/1310nm/ LH (5km-60km), no power adapter EA B  $   1,485.00 5.0%  $      1,410.75 N/A N/A

4413-1 FlexPoint 100FF, Fiber Converter 100Base-Fx, MM/SC/1310nm to 
SM/SC/1310nm/ LH (5km-60km), US power adapter EA B  $   1,495.00 5.0%  $      1,420.25 N/A N/A

4413-2 FlexPoint 100FF, Fiber Converter 100Base-Fx, MM/SC/1310nm to 
SM/SC/1310nm/ LH (5km-60km), Univ power adapter EA B  $   1,508.00 5.0%  $      1,432.60 N/A N/A

4414-60 FlexPoint 100FF, Fiber Converter 100Base-Fx, MM/ST/850nm (VCSEL) to 
SM/ST/1310nm (2km-30km), no power adapter EA B  $   1,185.00 5.0%  $      1,125.75 N/A N/A

4414-61 FlexPoint 100FF, Fiber Converter 100Base-Fx, MM/ST/850nm (VCSEL) to 
SM/ST/1310nm (2km-30km), US power adapter EA B  $   1,195.00 5.0%  $      1,135.25 N/A N/A

4414-62 FlexPoint 100FF, Fiber Converter 100Base-Fx, MM/ST/850nm (VCSEL) to 
SM/ST/1310nm (2km-30km), Univ power adapter EA B  $   1,208.00 5.0%  $      1,147.60 N/A N/A

4415-60 FlexPoint 100FF, Fiber Converter 100Base-Fx, MM/SC/850nm (VCSEL) to 
SM/SC/1310nm (2km-30km), no power adapter EA B  $   1,185.00 5.0%  $      1,125.75 N/A N/A

4415-61 FlexPoint 100FF, Fiber Converter 100Base-Fx, MM/SC/850nm (VCSEL) to 
SM/SC/1310nm (2km-30km), US power adapter EA B  $   1,195.00 5.0%  $      1,135.25 N/A N/A

4415-62 FlexPoint 100FF, Fiber Converter 100Base-Fx, MM/SC/850nm (VCSEL) to 
SM/SC/1310nm (2km-30km), Univ power adapter EA B  $   1,208.00 5.0%  $      1,147.60 N/A N/A

4420-0 FlexPoint 100FF, Fiber Converter 100Base-Fx, MM/ST/1310nm to 
MM/ST/1310nm (5km-5km), no power adapter EA B  $      785.00 5.0%  $         745.75 N/A N/A

4420-1 FlexPoint 100FF, Fiber Converter 100Base-Fx, MM/ST/1310nm to 
MM/ST/1310nm (5km-5km), US power adapter EA B  $      795.00 5.0%  $         755.25 N/A N/A

4420-2 FlexPoint 100FF, Fiber Converter 100Base-Fx, MM/ST/1310nm to 
MM/ST/1310nm (5km-5km), Univ power adapter EA B  $      808.00 5.0%  $         767.60 N/A N/A

4421-0 FlexPoint 100FF, Fiber Converter 100Base-Fx, MM/SC/1310nm to 
MM/SC/1310nm (5km-5km), no power adapter EA B  $      785.00 5.0%  $         745.75 N/A N/A

4421-1 FlexPoint 100FF, Fiber Converter 100Base-Fx, MM/SC/1310nm to 
MM/SC/1310nm (5km-5km), US power adapter EA B  $      795.00 5.0%  $         755.25 N/A N/A

4421-2 FlexPoint 100FF, Fiber Converter 100Base-Fx, MM/SC/1310nm to 
MM/SC/1310nm (5km-5km), Univ power adapter EA B  $      808.00 5.0%  $         767.60 N/A N/A

4422-1 FlexPoint 100FF, Fiber Converter 100Base-Fx, SM/SC/1310nm to 
SM/SC/1310nm (60km-60km) EA B  $   1,395.00 5.0%  $      1,325.25 N/A N/A

4423-0 FlexPoint 100FF, Fiber Converter 100Base-Fx, SM/SC/1310nm to 
SM/SC/SLH/1550nm (60km-120km), no power adapter EA B  $   4,419.00 5.0%  $      4,198.05 N/A N/A

4423-1 FlexPoint 100FF, Fiber Converter 100Base-Fx, SM/SC/1310nm to 
SM/SC/SLH/1550nm (60km-120km), US power adapter EA B  $   4,429.00 5.0%  $      4,207.55 N/A N/A

4423-2 FlexPoint 100FF, Fiber Converter 100Base-Fx, SM/SC/1310nm to 
SM/SC/SLH/1550nm (60km-120km), Univ power adapter EA B  $   4,442.00 5.0%  $      4,219.90 N/A N/A
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4425-0 FlexPoint 100FF, Fiber Converter 100Base-Fx, MM/SC/1310nm to 
SM/SC/SLH/1550nm (5km-120km), no power adapter EA B  $   3,485.00 5.0%  $      3,310.75 N/A N/A

4425-1 FlexPoint 100FF, Fiber Converter 100Base-Fx, MM/SC/1310nm to 
SM/SC/SLH/1550nm (5km-120km), US power adapter EA B  $   3,495.00 5.0%  $      3,320.25 N/A N/A

4425-2 FlexPoint 100FF, Fiber Converter 100Base-Fx, MM/SC/1310nm to 
SM/SC/SLH/1550nm (5km-120km), Univ power adapter EA B  $   3,508.00 5.0%  $      3,332.60 N/A N/A

4432-0 FlexPoint 1000FF, Fiber Converter 1000Base-X, SX/MM/SC/850nm to 
SX/MM/SC/850nm (220m-220m), no power adapter EA B  $      889.00 5.0%  $         844.55 N/A N/A

4432-1 FlexPoint 1000FF, Fiber Converter 1000Base-X, SX/MM/SC/850nm to 
SX/MM/SC/850nm (220m-220m), US power adapter EA B  $      899.00 5.0%  $         854.05 N/A N/A

4432-2 FlexPoint 1000FF, Fiber Converter 1000Base-X, SX/MM/SC/850nm to 
SX/MM/SC/850nm (220m-220m), Univ power adapter EA B  $      909.00 5.0%  $         863.55 N/A N/A

4433-0 FlexPoint 1000FF, Fiber Converter 1000Base-X, SX/MM/SC/850nm to 
LX/SM/SC/1310nm (220m-12km), no power adapter EA B  $   1,785.00 5.0%  $      1,695.75 N/A N/A

4433-1 FlexPoint 1000FF, Fiber Converter 1000Base-X, SX/MM/SC/850nm to 
LX/SM/SC/1310nm (220m-12km), US power adapter EA B  $   1,795.00 5.0%  $      1,705.25 N/A N/A

4433-2 FlexPoint 1000FF, Fiber Converter 1000Base-X, SX/MM/SC/850nm to 
LX/SM/SC/1310nm (220m-12km), Univ power adapter EA B  $   1,808.00 5.0%  $      1,717.60 N/A N/A

4434-0 FlexPoint 1000FF, Fiber Converter 1000Base-X, LX/SM/SC/1310nm to 
LX/SM/SC/1310nm (12km-12km), no power adapter EA B  $   2,385.00 5.0%  $      2,265.75 N/A N/A

4434-1 FlexPoint 1000FF, Fiber Converter 1000Base-X, LX/SM/SC/1310nm to 
LX/SM/SC/1310nm (12km-12km), US power adapter EA B  $   2,395.00 5.0%  $      2,275.25 N/A N/A

4434-2 FlexPoint 1000FF, Fiber Converter 1000Base-X, LX/SM/SC/1310nm to 
LX/SM/SC/1310nm (12km-12km), Univ power adapter EA B  $   2,408.00 5.0%  $      2,287.60 N/A N/A

4437-0 FlexPoint 1000FF, Fiber Converter 1000Base-X, SX/MM/SC/850nm to 
LLX/SM/SC/1550nm (220m-80km), no power adapter EA B  $   5,985.00 5.0%  $      5,685.75 N/A N/A

4437-1 FlexPoint 1000FF, Fiber Converter 1000Base-X, SX/MM/SC/850nm to 
LLX/SM/SC/1550nm (220m-80km), US power adapter EA B  $   5,995.00 5.0%  $      5,695.25 N/A N/A

4437-2 FlexPoint 1000FF, Fiber Converter 1000Base-X, SX/MM/SC/850nm to 
LLX/SM/SC/1550nm (220m-80km), Univ power adapter EA B  $   6,008.00 5.0%  $      5,707.60 N/A N/A

4440-0 FlexPoint 1000FF, Fiber Converter 1000Base-X, SX/MM/SC/850nm to 
LX/SM/SC/1310nm/LH (220m-34km), no power adapter EA B  $   2,185.00 5.0%  $      2,075.75 N/A N/A

4440-1 FlexPoint 1000FF, Fiber Converter 1000Base-X, SX/MM/SC/850nm to 
LX/SM/SC/1310nm/LH (220m-34km), US power adapter EA B  $   2,195.00 5.0%  $      2,085.25 N/A N/A

4440-2 FlexPoint 1000FF, Fiber Converter 1000Base-X, SX/MM/SC/850nm to 
LX/SM/SC/1310nm/LH (220m-34km), Univ power adapter EA B  $   2,208.00 5.0%  $      2,097.60 N/A N/A

4441-0 FlexPoint 1000FF, Fiber Converter 1000Base-X, LX/SM/SC/1310nm to 
LX/SM/SC/1310nm/LH (5km-34km), no power adapter EA B  $   3,200.00 5.0%  $      3,040.00 N/A N/A

4441-1 FlexPoint 1000FF, Fiber Converter 1000Base-X, LX/SM/SC/1310nm to 
LX/SM/SC/1310nm/LH (5km-34km), US power adapter EA B  $   3,210.00 5.0%  $      3,049.50 N/A N/A

4441-2 FlexPoint 1000FF, Fiber Converter 1000Base-X, LX/SM/SC/1310nm to 
LX/SM/SC/1310nm/LH (5km-34km), Univ power adapter EA B  $   3,223.00 5.0%  $      3,061.85 N/A N/A

4450-0 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, MM/ST/1310nm to 
SM/ST/1310nm (5km-30km), no power adapter EA B  $   1,085.00 5.0%  $      1,030.75 N/A N/A

4450-1 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, MM/ST/1310nm to 
SM/ST/1310nm (5km-30km), US power adapter EA B  $   1,095.00 5.0%  $      1,040.25 N/A N/A

4450-2 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, MM/ST/1310nm to 
SM/ST/1310nm (5km-30km), Univ power adapter EA B  $   1,108.00 5.0%  $      1,052.60 N/A N/A
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4451-0 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, MM/SC/1310nm to 
SM/SC/1310nm (5km-30km), no power adapter EA B  $      985.00 5.0%  $         935.75 N/A N/A

4451-1 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, MM/SC/1310nm to 
SM/SC/1310nm (5km-30km), US power adapter EA B  $      995.00 5.0%  $         945.25 N/A N/A

4451-2 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, MM/SC/1310nm to 
SM/SC/1310nm (5km-30km), Univ power adapter EA B  $   1,008.00 5.0%  $         957.60 N/A N/A

4452-0 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, MM/ST/1310nm to 
SM/ST/1310nm/LH (5km-60km), no power adapter EA B  $   1,385.00 5.0%  $      1,315.75 N/A N/A

4452-1 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, MM/ST/1310nm to 
SM/ST/1310nm/LH (5km-60km), US power adapter EA B  $   1,395.00 5.0%  $      1,325.25 N/A N/A

4452-2 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, MM/ST/1310nm to 
SM/ST/1310nm/LH (5km-60km), Univ power adapter EA B  $   1,408.00 5.0%  $      1,337.60 N/A N/A

4453-0 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, MM/SC/1310nm to 
SM/SC/1310nm/LH (5km-60km), no power adapter EA B  $   1,485.00 5.0%  $      1,410.75 N/A N/A

4453-1 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, MM/SC/1310nm to 
SM/SC/1310nm/LH (5km-60km), US power adapter EA B  $   1,495.00 5.0%  $      1,420.25 N/A N/A

4453-2 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, MM/SC/1310nm to 
SM/SC/1310nm/LH (5km-60km), Univ power adapter EA B  $   1,508.00 5.0%  $      1,432.60 N/A N/A

4458-0 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, MM/SC/1310nm to 
SM/SC 1550nm (5km-85km), no power adapter EA B  $   4,585.00 5.0%  $      4,355.75 N/A N/A

4458-1 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, MM/SC/1310nm to 
SM/SC 1550nm (5km-85km), US power adapter EA B  $   4,595.00 5.0%  $      4,365.25 N/A N/A

4458-2 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, MM/SC/1310nm to 
SM/SC 1550nm (5km-85km), Univ power adapter EA B  $   4,608.00 5.0%  $      4,377.60 N/A N/A

4459-0 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, SM/SC/1310nm to 
SM/SC 1550nm (30km-85km), no power adapter EA B  $   4,975.00 5.0%  $      4,726.25 N/A N/A

4459-1 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, SM/SC/1310nm to 
SM/SC 1550nm (30km-85km), US power adapter EA B  $   4,985.00 5.0%  $      4,735.75 N/A N/A

4459-2 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, SM/SC/1310nm to 
SM/SC 1550nm (30km-85km), Univ power adapter EA B  $   4,998.00 5.0%  $      4,748.10 N/A N/A

4461-0 FlexPoint OC12FF, Fiber Converter ATM OC-12, LX/MM/SC/1310nm to 
LX/SM/SC/1310nm (550m-5km), no power adapter EA B  $   2,105.00 5.0%  $      1,999.75 N/A N/A

4461-1 FlexPoint OC12FF, Fiber Converter ATM OC-12, LX/MM/SC/1310nm to 
LX/SM/SC/1310nm (550m-5km), US power adapter EA B  $   2,115.00 5.0%  $      2,009.25 N/A N/A

4461-2 FlexPoint OC12FF, Fiber Converter ATM OC-12, LX/MM/SC/1310nm to 
LX/SM/SC/1310nm (550m-5km), Univ power adapter EA B  $   2,128.00 5.0%  $      2,021.60 N/A N/A

4463-0 FlexPoint OC12FF, Fiber Converter ATM OC-12, LX/MM/SC/1310nm to 
LX/SM/SC/1310nm/LH (550m-34km), no power adapter EA B  $   2,675.00 5.0%  $      2,541.25 N/A N/A

4463-1 FlexPoint OC12FF, Fiber Converter ATM OC-12, LX/MM/SC/1310nm to 
LX/SM/SC/1310nm/LH (550m-34km), US power adapter EA B  $   2,685.00 5.0%  $      2,550.75 N/A N/A

4463-2 FlexPoint OC12FF, Fiber Converter ATM OC-12, LX/MM/SC/1310nm to 
LX/SM/SC/1310nm/LH (550m-34km), Univ power adapter EA B  $   2,698.00 5.0%  $      2,563.10 N/A N/A

4469-0 FlexPoint OC12FF, Fiber Converter ATM OC-12, LX/MM/SC/1310nm to 
LLX/SM/SC/1550nm (550m-80km), no power adapter EA B  $   4,475.00 5.0%  $      4,251.25 N/A N/A

4469-1 FlexPoint OC12FF, Fiber Converter ATM OC-12, LX/MM/SC/1310nm to 
LLX/SM/SC/1550nm (550m-80km), US power adapter EA B  $   4,485.00 5.0%  $      4,260.75 N/A N/A

4469-2 FlexPoint OC12FF, Fiber Converter ATM OC-12, LX/MM/SC/1310nm to 
LLX/SM/SC/1550nm (550m-80km), Univ power adapter EA B  $   4,498.00 5.0%  $      4,273.10 N/A N/A
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4470-0 FlexPoint T1/E1, Converts T1/E1 Copper RJ45 / RJ48 to MM/SC/1310nm (5km), 
no power adapter EA B  $      755.00 5.0%  $         717.25 N/A N/A

4470-1 FlexPoint T1/E1, Converts T1/E1 Copper RJ45 / RJ48 to MM/SC/1310nm (5km), 
US power adapter EA B  $      765.00 5.0%  $         726.75 N/A N/A

4470-2 FlexPoint T1/E1, Converts T1/E1 Copper RJ45 / RJ48 to MM/SC/1310nm (5km), 
Univ power adapter EA B  $      778.00 5.0%  $         739.10 N/A N/A

4471-0 FlexPoint T1/E1, Converts T1/E1 Copper RJ45 / RJ48 to SM/SC/1310nm (30km), 
no power adapter EA B  $   1,155.00 5.0%  $      1,097.25 N/A N/A

4471-1 FlexPoint T1/E1, Converts T1/E1 Copper RJ45 / RJ48 to SM/SC/1310nm (30km), 
US power adapter EA B  $   1,165.00 5.0%  $      1,106.75 N/A N/A

4471-2 FlexPoint T1/E1, Converts T1/E1 Copper RJ45 / RJ48 to SM/SC/1310nm (30km), 
Univ power adapter EA B  $   1,178.00 5.0%  $      1,119.10 N/A N/A

4472-0 FlexPoint T1/E1, Converts T1/E1 Copper RJ45 / RJ48 to MM/ST/1310nm (5km), 
no power adapter EA B  $      755.00 5.0%  $         717.25 N/A N/A

4472-1 FlexPoint T1/E1, Converts T1/E1 Copper RJ45 / RJ48 to MM/ST/1310nm (5km), 
US power adapter EA B  $      765.00 5.0%  $         726.75 N/A N/A

4472-2 FlexPoint T1/E1, Converts T1/E1 Copper RJ45 / RJ48 to MM/ST/1310nm (5km), 
Univ power adapter EA B  $      778.00 5.0%  $         739.10 N/A N/A

4473-0 FlexPoint T1/E1, Converts T1/E1 Copper RJ45 / RJ48 to SM/ST/1310nm (30km), 
no power adapter EA B  $   1,155.00 5.0%  $      1,097.25 N/A N/A

4473-1 FlexPoint T1/E1, Converts T1/E1 Copper RJ45 / RJ48 to SM/ST/1310nm (30km), 
US power adapter EA B  $   1,165.00 5.0%  $      1,106.75 N/A N/A

4473-2 FlexPoint T1/E1, Converts T1/E1 Copper RJ45 / RJ48 to SM/ST/1310nm (30km), 
Univ power adapter EA B  $   1,178.00 5.0%  $      1,119.10 N/A N/A

4474-0 FlexPoint T1/E1, Converts T1/E1 Copper RJ45 / RJ48 to SM/SC/LH/1310nm 
(60km), no power adapter EA B  $   1,655.00 5.0%  $      1,572.25 N/A N/A

4474-1 FlexPoint T1/E1, Converts T1/E1 Copper RJ45 / RJ48 to SM/SC/LH/1310nm 
(60km), US power adapter EA B  $   1,665.00 5.0%  $      1,581.75 N/A N/A

4474-2 FlexPoint T1/E1, Converts T1/E1 Copper RJ45 / RJ48 to SM/SC/LH/1310nm 
(60km), Univ power adapter EA B  $   1,678.00 5.0%  $      1,594.10 N/A N/A

4475-0 N/A FlexPoint T1/E1, Converts T1/E1 Copper RJ45 / RJ48 to SM/ST/LH/1310nm 
(60km), no power adapter EA B  $   9,999.00 5.0%  $      9,499.05 N/A N/A

4475-1 N/A FlexPoint T1/E1, Converts T1/E1 Copper RJ45 / RJ48 to SM/ST/LH/1310nm 
(60km), US power adapter EA B  $   9,999.00 5.0%  $      9,499.05 N/A N/A

4476-0 N/A FlexPoint T1/E1, Converts T1/E1 Copper RJ45 / RJ48 to MM/MT-RJ/1310nm 
(5km), Univ power adapter EA B  $   9,999.00 5.0%  $      9,499.05 N/A N/A

4476-1 N/A FlexPoint T1/E1, Converts T1/E1 Copper RJ45 / RJ48 to MM/MT-RJ/1310nm 
(5km), no power adapter EA B  $   9,999.00 5.0%  $      9,499.05 N/A N/A

4478-0 FlexPoint T1/E1, Converts T1/E1 Copper RJ45 / RJ48 to SM/SC/LH/1550nm 
(120km), no power adapter EA B  $   2,449.00 5.0%  $      2,326.55 N/A N/A

4478-1 FlexPoint T1/E1, Converts T1/E1 Copper RJ45 / RJ48 to SM/SC/LH/1550nm 
(120km), US power adapter EA B  $   2,459.00 5.0%  $      2,336.05 N/A N/A

4478-2 FlexPoint T1/E1, Converts T1/E1 Copper RJ45 / RJ48 to SM/SC/LH/1550nm 
(120km), Univ power adapter EA B  $   2,472.00 5.0%  $      2,348.40 N/A N/A

4480-0 FlexPoint 232, Converts RS-232 to MM/SC/850nm (2.5km), no power adapter EA B  $      285.00 5.0%  $         270.75 N/A N/A
4480-1 FlexPoint 232, Converts RS-232 to MM/SC/850nm (2.5km), US power adapter EA B  $      295.00 5.0%  $         280.25 N/A N/A
4480-2 FlexPoint 232, Converts RS-232 to MM/SC/850nm (2.5km), Univ power adapter EA B  $      308.00 5.0%  $         292.60 N/A N/A
4481-0 FlexPoint 232, Converts RS-232 to MM/ST/850nm (2.5km), no power adapter EA B  $      190.00 5.0%  $         180.50 N/A N/A
4481-1 FlexPoint 232, Converts RS-232 to MM/ST/850nm (2.5km), US power adapter EA B  $      200.00 5.0%  $         190.00 N/A N/A
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4481-2 FlexPoint 232, Converts RS-232 to MM/ST/850nm (2.5km), Univ power adapter EA B  $      213.00 5.0%  $         202.35 N/A N/A
4482-0 FlexPoint 232, Converts RS-232 to MM/SC/LH/1310nm (5km), no power adapter EA B  $      585.00 5.0%  $         555.75 N/A N/A
4482-1 FlexPoint 232, Converts RS-232 to MM/SC/LH/1310nm (5km), US power adapter EA B  $      595.00 5.0%  $         565.25 N/A N/A
4482-2 FlexPoint 232, Converts RS-232 to MM/SC/LH/1310nm (5km), Univ power EA B  $      608.00 5.0%  $         577.60 N/A N/A

4482-20 FlexPoint 232, Converts RS-232 to MM/SF/SC/Tx1310nm/Rx1550nm (5km), no 
power adapter EA B  $   1,135.00 5.0%  $      1,078.25 N/A N/A

4482-21 FlexPoint 232, Converts RS-232 to MM/SF/SC/Tx1310nm/Rx1550nm (5km), US 
power adapter EA B  $   1,145.00 5.0%  $      1,087.75 N/A N/A

4482-22 FlexPoint 232, Converts RS-232 to MM/SF/SC/Tx1310nm/Rx1550nm (5km), 
Univ power adapter EA B  $   1,158.00 5.0%  $      1,100.10 N/A N/A

4482-30 FlexPoint 232, Converts RS-232 to MM/SF/SC/Tx1550nm/Rx1310nm (5km), no 
power adapter EA B  $   1,135.00 5.0%  $      1,078.25 N/A N/A

4482-31 FlexPoint 232, Converts RS-232 to MM/SF/SC/Tx1550nm/Rx1310nm (5km), US 
power adapter EA B  $   1,145.00 5.0%  $      1,087.75 N/A N/A

4482-32 FlexPoint 232, Converts RS-232 to MM/SF/SC/Tx1550nm/Rx1310nm (5km), 
Univ power adapter EA B  $   1,158.00 5.0%  $      1,100.10 N/A N/A

4483-0 FlexPoint 232, Converts RS-232 to MM/ST/LH/1310nm (5km), no power adapter EA B  $      585.00 5.0%  $         555.75 N/A N/A
4483-1 FlexPoint 232, Converts RS-232 to MM/ST/LH/1310nm (5km), US power adapter EA B  $      595.00 5.0%  $         565.25 N/A N/A
4483-2 FlexPoint 232, Converts RS-232 to MM/ST/LH/1310nm (5km), Univ power EA B  $      608.00 5.0%  $         577.60 N/A N/A
4484-0 FlexPoint 232, Converts RS-232 to SM/SC/1310nm (30km), no power adapter EA B  $      885.00 5.0%  $         840.75 N/A N/A
4484-1 FlexPoint 232, Converts RS-232 to SM/SC/1310nm (30km), US power adapter EA B  $      895.00 5.0%  $         850.25 N/A N/A
4484-2 FlexPoint 232, Converts RS-232 to SM/SC/1310nm (30km), Univ power adapter EA B  $      908.00 5.0%  $         862.60 N/A N/A
4485-0 FlexPoint 232, Converts RS-232 to SM/ST/1310nm (30km), no power adapter EA B  $      885.00 5.0%  $         840.75 N/A N/A
4485-1 FlexPoint 232, Converts RS-232 to SM/ST/1310nm (30km), US power adapter EA B  $      895.00 5.0%  $         850.25 N/A N/A
4485-2 FlexPoint 232, Converts RS-232 to SM/ST/1310nm (30km), Univ power adapter EA B  $      908.00 5.0%  $         862.60 N/A N/A
4486-0 FlexPoint 232, Converts RS-232 to SM/SC/LH/1310nm (60km), no power adapter EA B  $   1,585.00 5.0%  $      1,505.75 N/A N/A
4486-1 FlexPoint 232, Converts RS-232 to SM/SC/LH/1310nm (60km), US power EA B  $   1,595.00 5.0%  $      1,515.25 N/A N/A

4486-2 FlexPoint 232, Converts RS-232 to SM/SC/LH/1310nm (60km), Univ power 
adapter EA B  $   1,608.00 5.0%  $      1,527.60 N/A N/A

4487-0 FlexPoint 232, Converts RS-232 to MM/MT-RJ/1310nm (5km), no power adapter EA B  $      585.00 5.0%  $         555.75 N/A N/A
4487-1 FlexPoint 232, Converts RS-232 to MM/MT-RJ/1310nm (5km), US power adapter EA B  $      595.00 5.0%  $         565.25 N/A N/A

4487-2 FlexPoint 232, Converts RS-232 to MM/MT-RJ/1310nm (5km), Univ power 
adapter EA B  $      608.00 5.0%  $         577.60 N/A N/A

4489-10 FlexPoint 232, Converts RS-232 to MM/LC/850nm (2.5km), no power adapter EA B  $      285.00 5.0%  $         270.75 N/A N/A
4489-11 FlexPoint 232, Converts RS-232 to MM/LC/850nm (2.5km), US power adapter EA B  $      295.00 5.0%  $         280.25 N/A N/A
4489-12 FlexPoint 232, Converts RS-232 to MM/LC/850nm (2.5km), Univ power adapter EA B  $      308.00 5.0%  $         292.60 N/A N/A
4489-20 FlexPoint 232, Converts RS-232 to SM/LC/1310nm (30km), no power adapter EA B  $      885.00 5.0%  $         840.75 N/A N/A
4489-21 FlexPoint 232, Converts RS-232 to SM/LC/1310nm (30km), US power adapter EA B  $      895.00 5.0%  $         850.25 N/A N/A
4489-22 FlexPoint 232, Converts RS-232 to SM/LC/1310nm (30km), Univ power adapter EA B  $      908.00 5.0%  $         862.60 N/A N/A

4490-0 FlexPoint T1/E1, Converts T1/E1 Copper Coax+RJ45 / RJ48 to MM/SC/1310nm 
(5km), no power adapter EA B  $      785.00 5.0%  $         745.75 N/A N/A

4490-1 FlexPoint T1/E1, Converts T1/E1 Copper Coax+RJ45 / RJ48 to MM/SC/1310nm 
(5km), US power adapter EA B  $      795.00 5.0%  $         755.25 N/A N/A

4490-2 FlexPoint T1/E1, Converts T1/E1 Copper Coax+RJ45 / RJ48 to MM/SC/1310nm 
(5km), Univ power adapter EA B  $      808.00 5.0%  $         767.60 N/A N/A

4491-0 FlexPoint T1/E1, Converts T1/E1 Copper Coax+RJ45 / RJ48 to SM/SC/1310nm 
(30km), no power adapter EA B  $   1,185.00 5.0%  $      1,125.75 N/A N/A

4491-1 FlexPoint T1/E1, Converts T1/E1 Copper Coax+RJ45 / RJ48 to SM/SC/1310nm 
(30km), US power adapter EA B  $   1,195.00 5.0%  $      1,135.25 N/A N/A
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4491-2 FlexPoint T1/E1, Converts T1/E1 Copper Coax+RJ45 / RJ48 to SM/SC/1310nm 
(30km), Univ power adapter EA B  $   1,208.00 5.0%  $      1,147.60 N/A N/A

4492-0 FlexPoint T1/E1, Converts T1/E1 Copper Coax+RJ45 / RJ48 to MM/ST/1310nm 
(5km), no power adapter EA B  $      785.00 5.0%  $         745.75 N/A N/A

4492-1 FlexPoint T1/E1, Converts T1/E1 Copper Coax+RJ45 / RJ48 to MM/ST/1310nm 
(5km), US power adapter EA B  $      795.00 5.0%  $         755.25 N/A N/A

4492-2 FlexPoint T1/E1, Converts T1/E1 Copper Coax+RJ45 / RJ48 to MM/ST/1310nm 
(5km), Univ power adapter EA B  $      808.00 5.0%  $         767.60 N/A N/A

4493-0 FlexPoint T1/E1, Converts T1/E1 Copper Coax+RJ45 / RJ48 to SM/ST/1310nm 
(30km), no power adapter EA B  $   1,185.00 5.0%  $      1,125.75 N/A N/A

4493-1 FlexPoint T1/E1, Converts T1/E1 Copper Coax+RJ45 / RJ48 to SM/ST/1310nm 
(30km), US power adapter EA B  $   1,195.00 5.0%  $      1,135.25 N/A N/A

4493-2 FlexPoint T1/E1, Converts T1/E1 Copper Coax+RJ45 / RJ48 to SM/ST/1310nm 
(30km), Univ power adapter EA B  $   1,208.00 5.0%  $      1,147.60 N/A N/A

4494-0 FlexPoint T1/E1, Converts T1/E1 Copper Coax+RJ45 / RJ48 to 
SM/SC/LH/1310nm (60km), no power adapter EA B  $   1,685.00 5.0%  $      1,600.75 N/A N/A

4494-1 FlexPoint T1/E1, Converts T1/E1 Copper Coax+RJ45 / RJ48 to 
SM/SC/LH/1310nm (60km), US power adapter EA B  $   1,695.00 5.0%  $      1,610.25 N/A N/A

4494-2 FlexPoint T1/E1, Converts T1/E1 Copper Coax+RJ45 / RJ48 to 
SM/SC/LH/1310nm (60km), Univ power adapter EA B  $   1,708.00 5.0%  $      1,622.60 N/A N/A

4495-0 N/A FlexPoint T1/E1, Converts T1/E1 Copper Coax+RJ45 / RJ48 to 
SM/ST/LH/1310nm (60km), no power adapter EA B  $   9,999.00 5.0%  $      9,499.05 N/A N/A

4495-1 N/A FlexPoint T1/E1, Converts T1/E1 Copper Coax+RJ45 / RJ48 to 
SM/ST/LH/1310nm (60km), US power adapter EA B  $   9,999.00 5.0%  $      9,499.05 N/A N/A

4496-0 N/A FlexPoint T1/E1, Converts T1/E1 Copper Coax+RJ45 / RJ48 to MM/MT-
RJ/1310nm (5km), Univ power adapter EA B  $   9,999.00 5.0%  $      9,499.05 N/A N/A

4496-1 N/A FlexPoint T1/E1, Converts T1/E1 Copper Coax+RJ45 / RJ48 to MM/MT-
RJ/1310nm (5km), no power adapter EA B  $   9,999.00 5.0%  $      9,499.05 N/A N/A

4650-0 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, MM/SC/1310nm to 
SM/SF/SC/1310/1550nm (5km-20km), no power adapter EA B  $   1,285.00 5.0%  $      1,220.75 N/A N/A

4650-1 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, MM/SC/1310nm to 
SM/SF/SC/1310/1550nm (5km-20km), US power adapter EA B  $   1,295.00 5.0%  $      1,230.25 N/A N/A

4650-2 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, MM/SC/1310nm to 
SM/SF/SC/1310/1550nm (5km-20km), Univ power adapter EA B  $   1,308.00 5.0%  $      1,242.60 N/A N/A

4651-0 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, MM/SC/1310nm to 
SM/SF/SC/1550/1310nm (5km-20km), no power adapter EA B  $   1,285.00 5.0%  $      1,220.75 N/A N/A

4651-1 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, MM/SC/1310nm to 
SM/SF/SC/1550/1310nm (5km-20km), US power adapter EA B  $   1,295.00 5.0%  $      1,230.25 N/A N/A

4651-2 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, MM/SC/1310nm to 
SM/SF/SC/1550/1310nm (5km-20km), Univ power adapter EA B  $   1,308.00 5.0%  $      1,242.60 N/A N/A

4652-0 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, SM/SC/1310nm to 
SM/SC 1550nm (60km-120km), no power adapter EA B  $   5,375.00 5.0%  $      5,106.25 N/A N/A

4652-1 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, SM/SC/1310nm to 
SM/SC 1550nm (60km-120km), US power adapter EA B  $   5,385.00 5.0%  $      5,115.75 N/A N/A

4652-2 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, SM/SC/1310nm to 
SM/SC 1550nm (60km-120km), Univ power adapter EA B  $   5,398.00 5.0%  $      5,128.10 N/A N/A

4652L-0 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, SM/LC/1310nm to 
SM/LC 1550nm (60km-120km), no power adapter EA B  $   9,600.00 5.0%  $      9,120.00 N/A N/A
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4652L-1 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, SM/LC/1310nm to 
SM/LC 1550nm (60km-120km), US power adapter EA B  $   9,610.00 5.0%  $      9,129.50 N/A N/A

4652L-2 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, SM/LC/1310nm to 
SM/LC 1550nm (60km-120km), Univ power adapter EA B  $   9,623.00 5.0%  $      9,141.85 N/A N/A

4653-0 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, SM/SC/1310nm to 
SM/SC/1310nm (30km-30km), no power adapter EA B  $   1,285.00 5.0%  $      1,220.75 N/A N/A

4653-1 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, SM/SC/1310nm to 
SM/SC/1310nm (30km-30km), US power adapter EA B  $   1,295.00 5.0%  $      1,230.25 N/A N/A

4653-2 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, SM/SC/1310nm to 
SM/SC/1310nm (30km-30km), Univ power adapter EA B  $   1,308.00 5.0%  $      1,242.60 N/A N/A

4654-0 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, SM/SC/1550nm to 
SM/SC 1550nm (120km-120km), no power adapter EA B  $   5,755.00 5.0%  $      5,467.25 N/A N/A

4654-1 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, SM/SC/1550nm to 
SM/SC 1550nm (120km-120km), US power adapter EA B  $   5,765.00 5.0%  $      5,476.75 N/A N/A

4654-2 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, SM/SC/1550nm to 
SM/SC 1550nm (120km-120km), Univ power adapter EA B  $   5,778.00 5.0%  $      5,489.10 N/A N/A

4654F-0 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, SM/FC/1550nm to 
SM/FC 1550nm (120km-120km), no power adapter EA B  $   5,805.00 5.0%  $      5,514.75 N/A N/A

4654F-1 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, SM/FC/1550nm to 
SM/FC 1550nm (120km-120km), US power adapter EA B  $   5,815.00 5.0%  $      5,524.25 N/A N/A

4654F-2 FlexPoint OC3FF, Fiber Converter ATM OC-3 Base-Fx, SM/FC/1550nm to 
SM/FC 1550nm (120km-120km), Univ power adapter EA B  $   5,828.00 5.0%  $      5,536.60 N/A N/A

4670-0 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseSx MM/MT-RJ 
850nm 220m, no power adapter EA B  $      550.00 5.0%  $         522.50 N/A N/A

4670-1 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseSx MM/MT-RJ 
850nm 220m, US power adapter EA B  $      560.00 5.0%  $         532.00 N/A N/A

4670-2 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseSx MM/MT-RJ 
850nm 220m, Univ power adapter EA B  $      573.00 5.0%  $         544.35 N/A N/A

4671-0 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseLx SM/MT-RJ 
1310nm 12km, no power adapter EA B  $      930.00 5.0%  $         883.50 N/A N/A

4671-1 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseLx SM/MT-RJ 
1310nm 12km, US power adapter EA B  $      940.00 5.0%  $         893.00 N/A N/A

4671-2 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseLx SM/MT-RJ 
1310nm 12km, Univ power adapter EA B  $      953.00 5.0%  $         905.35 N/A N/A

4672-0 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseLx MM/LC 850nm 
220m, no power adapter EA B  $      654.00 5.0%  $         621.30 N/A N/A

4672-1 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseLx MM/LC 850nm 
220m, US power adapter EA B  $      666.00 5.0%  $         632.70 N/A N/A

4672-2 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseLx MM/LC 850nm 
220m, Univ power adapter EA B  $      681.60 5.0%  $         647.52 N/A N/A

4673-0 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseLx SM/LC 1310nm 
12km, no power adapter EA B  $   1,180.00 5.0%  $      1,121.00 N/A N/A

4673-1 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseLx SM/LC 1310nm 
12km, US power adapter EA B  $   1,190.00 5.0%  $      1,130.50 N/A N/A

4673-2 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseLx SM/LC 1310nm 
12km, Univ power adapter EA B  $   1,203.00 5.0%  $      1,142.85 N/A N/A

4674-0 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseLx SM/LC/LH 
1310nm 34km, no power adapter EA B  $   1,480.00 5.0%  $      1,406.00 N/A N/A
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4674-1 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseLx SM/LC/LH 
1310nm 34km, US power adapter EA B  $   1,490.00 5.0%  $      1,415.50 N/A N/A

4674-2 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseLx SM/LC/LH 
1310nm 34km, Univ power adapter EA B  $   1,503.00 5.0%  $      1,427.85 N/A N/A

4675-0 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseLx SM/LC/LH 
1550nm 80km, no power adapter EA B  $   2,555.00 5.0%  $      2,427.25 N/A N/A

4675-1 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseLx SM/LC/LH 
1550nm 80km, US power adapter EA B  $   2,565.00 5.0%  $      2,436.75 N/A N/A

4675-2 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseLx SM/LC/LH 
1550nm 80km, Univ power adapter EA B  $   2,578.00 5.0%  $      2,449.10 N/A N/A

4676-0 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseX SM/LC/XLH 
1550nm 110km, no power adapter EA B  $   4,055.00 5.0%  $      3,852.25 N/A N/A

4676-1 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseX SM/LC/XLH 
1550nm 110km, US power adapter EA B  $   4,065.00 5.0%  $      3,861.75 N/A N/A

4676-2 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseX SM/LC/XLH 
1550nm 110km, Univ power adapter EA B  $   4,078.00 5.0%  $      3,874.10 N/A N/A

4677-0 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseX SM/LC/XLH 
1550nm 140km, no power adapter EA B  $   6,255.00 5.0%  $      5,942.25 N/A N/A

4677-1 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseX SM/LC/XLH 
1550nm 140km, US power adapter EA B  $   6,265.00 5.0%  $      5,951.75 N/A N/A

4677-2 FlexPoint Gx, Gigabit Media Converter 1000BaseT -1000BaseX SM/LC/XLH 
1550nm 140km, Univ power adapter EA B  $   6,278.00 5.0%  $      5,964.10 N/A N/A

4700-0 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseSx MM/SC 
850nm 220m, no power adapter EA B  $      740.00 5.0%  $         703.00 N/A N/A

4700-1 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseSx MM/SC 
850nm 220m, US power adapter EA B  $      750.00 5.0%  $         712.50 N/A N/A

4700-2 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseSx MM/SC 
850nm 220m, Univ power adapter EA B  $      763.00 5.0%  $         724.85 N/A N/A

4701-0 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx SM/SC 
1310nm 12km, no power adapter EA B  $   1,130.00 5.0%  $      1,073.50 N/A N/A

4701-1 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx SM/SC 
1310nm 12km, US power adapter EA B  $   1,140.00 5.0%  $      1,083.00 N/A N/A

4701-2 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx SM/SC 
1310nm 12km, Univ power adapter EA B  $   1,153.00 5.0%  $      1,095.35 N/A N/A

4702-0 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx 
SM/SC/LH 1310nm 34km, no power adapter EA B  $   1,460.00 5.0%  $      1,387.00 N/A N/A

4702-1 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx 
SM/SC/LH 1310nm 34km, US power adapter EA B  $   1,470.00 5.0%  $      1,396.50 N/A N/A

4702-2 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx 
SM/SC/LH 1310nm 34km, Univ power adapter EA B  $   1,483.00 5.0%  $      1,408.85 N/A N/A

4703-0 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseX 
SM/SC/XLH 1550nm 80km, no power adapter EA B  $   2,940.00 5.0%  $      2,793.00 N/A N/A

4703-1 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseX 
SM/SC/XLH 1550nm 80km, US power adapter EA B  $   2,950.00 5.0%  $      2,802.50 N/A N/A

4703-2 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseX 
SM/SC/XLH 1550nm 80km, Univ power adapter EA B  $   2,963.00 5.0%  $      2,814.85 N/A N/A

4704-0 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseX SM/SC 
1550nm 110km, no power adapter EA B  $   3,240.00 5.0%  $      3,078.00 N/A N/A
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4704-1 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseX SM/SC 
1550nm 110km, US power adapter EA B  $   3,250.00 5.0%  $      3,087.50 N/A N/A

4704-2 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseX SM/SC 
1550nm 110km, Univ power adapter EA B  $   3,263.00 5.0%  $      3,099.85 N/A N/A

4705-0 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseX SM/SC 
1550nm 140km, no power adapter EA B  $   4,440.00 5.0%  $      4,218.00 N/A N/A

4705-1 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseX SM/SC 
1550nm 140km, US power adapter EA B  $   4,450.00 5.0%  $      4,227.50 N/A N/A

4705-2 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseX SM/SC 
1550nm 140km, Univ power adapter EA B  $   4,463.00 5.0%  $      4,239.85 N/A N/A

4706-0 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseSx MM/ST 
850nm 220m, no power adapter EA B  $      760.00 5.0%  $         722.00 N/A N/A

4706-1 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseSx MM/ST 
850nm 220m, US power adapter EA B  $      770.00 5.0%  $         731.50 N/A N/A

4706-2 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseSx MM/ST 
850nm 220m, Univ power adapter EA B  $      783.00 5.0%  $         743.85 N/A N/A

4706L-0 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseSx MM/ST 
1310nm 2km, no power adapter EA B  $   1,250.00 5.0%  $      1,187.50 N/A N/A

4706L-1 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseSx MM/ST 
1310nm 2km, US power adapter EA B  $   1,260.00 5.0%  $      1,197.00 N/A N/A

4706L-2 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseSx MM/ST 
1310nm 2km, Univ power adapter EA B  $   1,273.00 5.0%  $      1,209.35 N/A N/A

4707-0 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx SM/ST 
1310nm 12km, no power adapter EA B  $   1,150.00 5.0%  $      1,092.50 N/A N/A

4707-1 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx SM/ST 
1310nm 12km, US power adapter EA B  $   1,160.00 5.0%  $      1,102.00 N/A N/A

4707-2 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx SM/ST 
1310nm 12km, Univ power adapter EA B  $   1,173.00 5.0%  $      1,114.35 N/A N/A

4710-0 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx 
SM/SF/SC 1.3/1.5 20km, no power adapter EA B  $   1,460.00 5.0%  $      1,387.00 N/A N/A

4710-1 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx 
SM/SF/SC 1.3/1.5 20km, US power adapter EA B  $   1,470.00 5.0%  $      1,396.50 N/A N/A

4710-2 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx 
SM/SF/SC 1.3/1.5 20km, Univ power adapter EA B  $   1,483.00 5.0%  $      1,408.85 N/A N/A

4711-0 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx 
SM/SF/SC 1.5/1.3 20km, no power adapter EA B  $   1,460.00 5.0%  $      1,387.00 N/A N/A

4711-1 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx 
SM/SF/SC 1.5/1.3 20km, US power adapter EA B  $   1,470.00 5.0%  $      1,396.50 N/A N/A

4711-2 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx 
SM/SF/SC 1.5/1.3 20km, Univ power adapter EA B  $   1,483.00 5.0%  $      1,408.85 N/A N/A

4712-0 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx 
SM/SF/SC 1.3/1.5 40km, no power adapter EA B  $   1,660.00 5.0%  $      1,577.00 N/A N/A

4712-1 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx 
SM/SF/SC 1.3/1.5 40km, US power adapter EA B  $   1,670.00 5.0%  $      1,586.50 N/A N/A

4712-2 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx 
SM/SF/SC 1.3/1.5 40km, Univ power adapter EA B  $   1,683.00 5.0%  $      1,598.85 N/A N/A

4713-0 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx 
SM/SF/SC 1.5/1.3 40km, no power adapter EA B  $   1,660.00 5.0%  $      1,577.00 N/A N/A
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4713-1 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx 
SM/SF/SC 1.5/1.3 40km, US power adapter EA B  $   1,670.00 5.0%  $      1,586.50 N/A N/A

4713-2 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx 
SM/SF/SC 1.5/1.3 40km, Univ power adapter EA B  $   1,683.00 5.0%  $      1,598.85 N/A N/A

4714-0 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseSx MM/LC 
850nm 220m, no power adapter EA B  $      940.00 5.0%  $         893.00 N/A N/A

4714-1 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseSx MM/LC 
850nm 220m, US power adapter EA B  $      950.00 5.0%  $         902.50 N/A N/A

4714-2 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseSx MM/LC 
850nm 220m, Univ power adapter EA B  $      963.00 5.0%  $         914.85 N/A N/A

4715-0 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx SM/LC 
1310nm 12km, no power adapter EA B  $   1,330.00 5.0%  $      1,263.50 N/A N/A

4715-1 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx SM/LC 
1310nm 12km, US power adapter EA B  $   1,340.00 5.0%  $      1,273.00 N/A N/A

4715-2 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx SM/LC 
1310nm 12km, Univ power adapter EA B  $   1,353.00 5.0%  $      1,285.35 N/A N/A

4716-0 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx 
SM/LC/LH 1310nm 34km, no power adapter EA B  $   1,660.00 5.0%  $      1,577.00 N/A N/A

4716-1 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx 
SM/LC/LH 1310nm 34km, US power adapter EA B  $   1,670.00 5.0%  $      1,586.50 N/A N/A

4716-2 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseLx 
SM/LC/LH 1310nm 34km, Univ power adapter EA B  $   1,683.00 5.0%  $      1,598.85 N/A N/A

4717-0 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseX 
SM/LC/XLH 1550nm 80km, no power adapter EA B  $   3,140.00 5.0%  $      2,983.00 N/A N/A

4717-1 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseX 
SM/LC/XLH 1550nm 80km, US power adapter EA B  $   3,150.00 5.0%  $      2,992.50 N/A N/A

4717-2 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseX 
SM/LC/XLH 1550nm 80km, Univ power adapter EA B  $   3,163.00 5.0%  $      3,004.85 N/A N/A

4719-0 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseX SFP, no 
power adapter EA B  $      740.00 5.0%  $         703.00 N/A N/A

4719-1 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseX SFP, US 
power adapter EA B  $      750.00 5.0%  $         712.50 N/A N/A

4719-2 FlexPoint GX/T, Gigabit Media Converter 10/100/1000BT -1000BaseX SFP, Univ 
power adapter EA B  $      763.00 5.0%  $         724.85 N/A N/A

7127-1 Fast Ethernet CWDM SFP 1270nm/60km EA B  $      745.00 5.00%  $         707.75 N/A N/A
7127-2 Fast Ethernet CWDM SFP 1270nm/80km EA B  $      845.00 5.00%  $         802.75 N/A N/A
7127-3 Fast Ethernet CWDM SFP 1270nm/100km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7129-1 Fast Ethernet CWDM SFP 1290nm/60km EA B  $      745.00 5.00%  $         707.75 N/A N/A
7129-2 Fast Ethernet CWDM SFP 1290nm/80km EA B  $      845.00 5.00%  $         802.75 N/A N/A
7129-3 Fast Ethernet CWDM SFP 1290nm/100km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7131-1 Fast Ethernet CWDM SFP 1310nm/60km EA B  $      745.00 5.00%  $         707.75 N/A N/A
7131-2 Fast Ethernet CWDM SFP 1310nm/80km EA B  $      845.00 5.00%  $         802.75 N/A N/A
7131-3 Fast Ethernet CWDM SFP 1310nm/100km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7133-1 Fast Ethernet CWDM SFP 1330nm/60km EA B  $      745.00 5.00%  $         707.75 N/A N/A
7133-2 Fast Ethernet CWDM SFP 1330nm/80km EA B  $      845.00 5.00%  $         802.75 N/A N/A
7133-3 Fast Ethernet CWDM SFP 1330nm/100km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7135-1 Fast Ethernet CWDM SFP 1350nm/60km EA B  $      745.00 5.00%  $         707.75 N/A N/A
7135-2 Fast Ethernet CWDM SFP 1350nm/80km EA B  $      845.00 5.00%  $         802.75 N/A N/A
7135-3 Fast Ethernet CWDM SFP 1350nm/100km EA B  $      995.00 5.00%  $         945.25 N/A N/A
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7137-1 Fast Ethernet CWDM SFP 1370nm/60km EA B  $      745.00 5.00%  $         707.75 N/A N/A
7137-2 Fast Ethernet CWDM SFP 1370nm/80km EA B  $      845.00 5.00%  $         802.75 N/A N/A
7137-3 Fast Ethernet CWDM SFP 1370nm/100km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7139-1 Fast Ethernet CWDM SFP 1390nm/60km EA B  $      745.00 5.00%  $         707.75 N/A N/A
7139-2 Fast Ethernet CWDM SFP 1390nm/80km EA B  $      845.00 5.00%  $         802.75 N/A N/A
7139-3 Fast Ethernet CWDM SFP 1390nm/100km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7141-1 Fast Ethernet CWDM SFP 1410nm/60km EA B  $      745.00 5.00%  $         707.75 N/A N/A
7141-2 Fast Ethernet CWDM SFP 1410nm/80km EA B  $      845.00 5.00%  $         802.75 N/A N/A
7141-3 Fast Ethernet CWDM SFP 1410nm/100km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7143-1 Fast Ethernet CWDM SFP 1430nm/60km EA B  $      745.00 5.00%  $         707.75 N/A N/A
7143-2 Fast Ethernet CWDM SFP 1430nm/80km EA B  $      845.00 5.00%  $         802.75 N/A N/A
7143-3 Fast Ethernet CWDM SFP 1430nm/100km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7145-1 Fast Ethernet CWDM SFP 1450nm/60km EA B  $      745.00 5.00%  $         707.75 N/A N/A
7145-2 Fast Ethernet CWDM SFP 1450nm/80km EA B  $      845.00 5.00%  $         802.75 N/A N/A
7145-3 Fast Ethernet CWDM SFP 1450nm/100km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7147-4 Fast Ethernet CWDM SFP 1470nm/120km EA B  $      745.00 5.00%  $         707.75 N/A N/A
7147-5 Fast Ethernet CWDM SFP 1470nm/140km EA B  $      845.00 5.00%  $         802.75 N/A N/A
7147-6 Fast Ethernet CWDM SFP 1470nm/150km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7149-4 Fast Ethernet CWDM SFP 1490nm/120km EA B  $      745.00 5.00%  $         707.75 N/A N/A
7149-5 Fast Ethernet CWDM SFP 1490nm/140km EA B  $      845.00 5.00%  $         802.75 N/A N/A
7149-6 Fast Ethernet CWDM SFP 1490nm/150km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7151-4 Fast Ethernet CWDM SFP 1510nm/120km EA B  $      745.00 5.00%  $         707.75 N/A N/A
7151-5 Fast Ethernet CWDM SFP 1510nm/140km EA B  $      845.00 5.00%  $         802.75 N/A N/A
7151-6 Fast Ethernet CWDM SFP 1510nm/150km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7153-4 Fast Ethernet CWDM SFP 1530nm/120km EA B  $      745.00 5.00%  $         707.75 N/A N/A
7153-5 Fast Ethernet CWDM SFP 1530nm/140km EA B  $      845.00 5.00%  $         802.75 N/A N/A
7153-6 Fast Ethernet CWDM SFP 1530nm/150km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7155-4 Fast Ethernet CWDM SFP 1550nm/120km EA B  $      745.00 5.00%  $         707.75 N/A N/A
7155-5 Fast Ethernet CWDM SFP 1550nm/140km EA B  $      845.00 5.00%  $         802.75 N/A N/A
7155-6 Fast Ethernet CWDM SFP 1550nm/150km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7157-4 Fast Ethernet CWDM SFP 1570nm/120km EA B  $      745.00 5.00%  $         707.75 N/A N/A
7157-5 Fast Ethernet CWDM SFP 1570nm/140km EA B  $      845.00 5.00%  $         802.75 N/A N/A
7157-6 Fast Ethernet CWDM SFP 1570nm/150km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7159-4 Fast Ethernet CWDM SFP 1590nm/120km EA B  $      745.00 5.00%  $         707.75 N/A N/A
7159-5 Fast Ethernet CWDM SFP 1590nm/140km EA B  $      845.00 5.00%  $         802.75 N/A N/A
7159-6 Fast Ethernet CWDM SFP 1590nm/150km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7161-4 Fast Ethernet CWDM SFP 1610nm/120km EA B  $      745.00 5.00%  $         707.75 N/A N/A
7161-5 Fast Ethernet CWDM SFP 1610nm/140km EA B  $      845.00 5.00%  $         802.75 N/A N/A
7161-6 Fast Ethernet CWDM SFP 1610nm/150km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7327-1 Gigabit Ethernet CWDM SFP 1270nm/40km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7327-2 Gigabit Ethernet CWDM SFP 1270nm/50km EA B  $   1,095.00 5.00%  $      1,040.25 N/A N/A
7327-3 Gigabit Ethernet CWDM SFP 1270nm/70km EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
7329-1 Gigabit Ethernet CWDM SFP 1290nm/40km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7329-2 Gigabit Ethernet CWDM SFP 1290nm/50km EA B  $   1,095.00 5.00%  $      1,040.25 N/A N/A
7329-3 Gigabit Ethernet CWDM SFP 1290nm/70km EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
7331-1 Gigabit Ethernet CWDM SFP 1310nm/40km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7331-2 Gigabit Ethernet CWDM SFP 1310nm/50km EA B  $   1,095.00 5.00%  $      1,040.25 N/A N/A
7331-3 Gigabit Ethernet CWDM SFP 1310nm/70km EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
7333-1 Gigabit Ethernet CWDM SFP 1330nm/40km EA B  $      995.00 5.00%  $         945.25 N/A N/A
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7333-2 Gigabit Ethernet CWDM SFP 1330nm/50km EA B  $   1,095.00 5.00%  $      1,040.25 N/A N/A
7333-3 Gigabit Ethernet CWDM SFP 1330nm/70km EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
7335-1 Gigabit Ethernet CWDM SFP 1350nm/40km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7335-2 Gigabit Ethernet CWDM SFP 1350nm/50km EA B  $   1,095.00 5.00%  $      1,040.25 N/A N/A
7335-3 Gigabit Ethernet CWDM SFP 1350nm/70km EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
7337-1 Gigabit Ethernet CWDM SFP 1370nm/40km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7337-2 Gigabit Ethernet CWDM SFP 1370nm/50km EA B  $   1,095.00 5.00%  $      1,040.25 N/A N/A
7337-3 Gigabit Ethernet CWDM SFP 1370nm/70km EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
7339-1 Gigabit Ethernet CWDM SFP 1390nm/40km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7339-2 Gigabit Ethernet CWDM SFP 1390nm/50km EA B  $   1,095.00 5.00%  $      1,040.25 N/A N/A
7339-3 Gigabit Ethernet CWDM SFP 1390nm/70km EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
7341-1 Gigabit Ethernet CWDM SFP 1410nm/40km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7341-2 Gigabit Ethernet CWDM SFP 1410nm/50km EA B  $   1,095.00 5.00%  $      1,040.25 N/A N/A
7341-3 Gigabit Ethernet CWDM SFP 1410nm/70km EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
7343-1 Gigabit Ethernet CWDM SFP 1430nm/40km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7343-2 Gigabit Ethernet CWDM SFP 1430nm/50km EA B  $   1,095.00 5.00%  $      1,040.25 N/A N/A
7343-3 Gigabit Ethernet CWDM SFP 1430nm/70km EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
7345-1 Gigabit Ethernet CWDM SFP 1450nm/40km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7345-2 Gigabit Ethernet CWDM SFP 1450nm/50km EA B  $   1,095.00 5.00%  $      1,040.25 N/A N/A
7345-3 Gigabit Ethernet CWDM SFP 1450nm/70km EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
7347-3 Gigabit Ethernet CWDM SFP 1470nm/70km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7347-4 Gigabit Ethernet CWDM SFP 1470nm/100km EA B  $   1,095.00 5.00%  $      1,040.25 N/A N/A
7347-5 Gigabit Ethernet CWDM SFP 1470nm/130km EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
7347-6 Gigabit Ethernet CWDM SFP 1470nm/35dB/150km EA B  $   1,645.00 5.0%  $      1,562.75 N/A N/A
7347E-2LR 10GBASE-ER CWDM SFP+ LC/SM/1470nm/23dB (70km) EA B  $   8,495.00 5.0%  $      8,070.25 N/A N/A
7349-3 Gigabit Ethernet CWDM SFP 1490nm/70km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7349-4 Gigabit Ethernet CWDM SFP 1490nm/100km EA B  $   1,095.00 5.00%  $      1,040.25 N/A N/A
7349-5 Gigabit Ethernet CWDM SFP 1490nm/130km EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
7349-6 Gigabit Ethernet CWDM SFP 1490nm/35dB/150km EA B  $   1,645.00 5.0%  $      1,562.75 N/A N/A
7349E-2LR 10GBASE-ER CWDM SFP+ LC/SM/1490nm/23dB (70km) EA B  $   8,495.00 5.0%  $      8,070.25 N/A N/A
7351-3 Gigabit Ethernet CWDM SFP 1510nm/70km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7351-4 Gigabit Ethernet CWDM SFP 1510nm/100km EA B  $   1,095.00 5.00%  $      1,040.25 N/A N/A
7351-5 Gigabit Ethernet CWDM SFP 1510nm/130km EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
7351-6 Gigabit Ethernet CWDM SFP 1510nm/35dB/150km EA B  $   1,645.00 5.0%  $      1,562.75 N/A N/A
7351E-2LR 10GBASE-ER CWDM SFP+ LC/SM/1510nm/23dB (70km) EA B  $   8,495.00 5.0%  $      8,070.25 N/A N/A
7353-3 Gigabit Ethernet CWDM SFP 1530nm/70km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7353-4 Gigabit Ethernet CWDM SFP 1530nm/100km EA B  $   1,095.00 5.00%  $      1,040.25 N/A N/A
7353-5 Gigabit Ethernet CWDM SFP 1530nm/130km EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
7353-6 Gigabit Ethernet CWDM SFP 1530nm/35dB/150km EA B  $   1,645.00 5.0%  $      1,562.75 N/A N/A
7353E-2LR 10GBASE-ER CWDM SFP+ LC/SM/1530nm/23dB (70km) EA B  $   8,495.00 5.0%  $      8,070.25 N/A N/A
7355-3 Gigabit Ethernet CWDM SFP 1550nm/70km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7355-4 Gigabit Ethernet CWDM SFP 1550nm/100km EA B  $   1,095.00 5.00%  $      1,040.25 N/A N/A
7355-5 Gigabit Ethernet CWDM SFP 1550nm/130km EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
7355-6 Gigabit Ethernet CWDM SFP 1550nm/35dB/150km EA B  $   1,645.00 5.0%  $      1,562.75 N/A N/A
7355E-2LR 10GBASE-ER CWDM SFP+ LC/SM/1550nm/23dB (70km) EA B  $   8,495.00 5.0%  $      8,070.25 N/A N/A
7357-3 Gigabit Ethernet CWDM SFP 1570nm/70km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7357-4 Gigabit Ethernet CWDM SFP 1570nm/100km EA B  $   1,095.00 5.00%  $      1,040.25 N/A N/A
7357-5 Gigabit Ethernet CWDM SFP 1570nm/130km EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
7357-6 Gigabit Ethernet CWDM SFP 1570nm/35dB/150km EA B  $   1,645.00 5.0%  $      1,562.75 N/A N/A
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7357E-2LR 10GBASE-ER CWDM SFP+ LC/SM/1570nm/23dB (70km) EA B  $   8,495.00 5.0%  $      8,070.25 N/A N/A
7359-3 Gigabit Ethernet CWDM SFP 1590nm/70km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7359-4 Gigabit Ethernet CWDM SFP 1590nm/100km EA B  $   1,095.00 5.00%  $      1,040.25 N/A N/A
7359-5 Gigabit Ethernet CWDM SFP 1590nm/130km EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
7359-6 Gigabit Ethernet CWDM SFP 1590nm/35dB/150km EA B  $   1,645.00 5.0%  $      1,562.75 N/A N/A
7359E-2LR 10GBASE-ER CWDM SFP+ LC/SM/1590nm/23dB (70km) EA B  $   8,495.00 5.0%  $      8,070.25 N/A N/A
7361-3 Gigabit Ethernet CWDM SFP 1610nm/70km EA B  $      995.00 5.00%  $         945.25 N/A N/A
7361-4 Gigabit Ethernet CWDM SFP 1610nm/100km EA B  $   1,095.00 5.00%  $      1,040.25 N/A N/A
7361-5 Gigabit Ethernet CWDM SFP 1610nm/130km EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
7361-6 Gigabit Ethernet CWDM SFP 1610nm/35dB/150km EA B  $   1,645.00 5.0%  $      1,562.75 N/A N/A
7361E-2LR 10GBASE-ER CWDM SFP+ LC/SM/1610nm/23dB (70km) EA B  $   8,495.00 5.0%  $      8,070.25 N/A N/A
7407-2 10GBASE-ER SFP+ LC/SM/1550 (40km) EA B  $   4,295.00 5.0%  $      4,080.25 N/A N/A
7407-3 10GBASE-ZR SFP+ LC/SM/1550 (80km) EA B  $   5,995.00 5.0%  $      5,695.25 N/A N/A
7418-0 10GBASE-BR SFP+ LC/SM/SF/Tx1270/Rx1330 (10km) EA B  $   2,195.00 5.0%  $      2,085.25 N/A N/A
7419-0 10GBASE-BR SFP+ LC/SM/SF/Tx1270/Rx1330 (10km) EA B  $   2,195.00 5.0%  $      2,085.25 N/A N/A
7426-0 10GBASE-SR XFP LC/MM/850 (300m) EA B  $      995.00 5.00%  $         945.25 N/A N/A
7427-1 10GBASE-LR XFP LC/SM/1310/7dB (10km) EA B  $   1,495.00 5.00%  $      1,420.25 N/A N/A
7427-2 10GBASE-ER XFP LC/SM/1550/14dB (40km) EA B  $   3,795.00 5.00%  $      3,605.25 N/A N/A
7427-3 10GBASE-ZR XFP LC/SM/1550 (80km) EA B  $   7,995.00 5.00%  $      7,595.25 N/A N/A
7438-0 10GBASE-BR XFP LC/SM/SF/Tx1270/Rx1330 (10km) EA B  $   2,495.00 5.0%  $      2,370.25 N/A N/A
7439-0 10GBASE-BR XFP LC/SM/SF/Tx1330/Rx1270 (10km) EA B  $   2,495.00 5.0%  $      2,370.25 N/A N/A
7499-CX4 10GBASE-CX4 XFP EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A
7527-1 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1270nm (10km) EA B  $   3,830.00 5.00%  $      3,638.50 N/A N/A
7527-2 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1270nm (40km) EA B  $   6,695.00 5.00%  $      6,360.25 N/A N/A
7529-1 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1290nm (10km) EA B  $   3,830.00 5.00%  $      3,638.50 N/A N/A
7529-2 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1290nm (40km) EA B  $   6,695.00 5.00%  $      6,360.25 N/A N/A
7531-1 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1310nm (10km) EA B  $   3,830.00 5.00%  $      3,638.50 N/A N/A
7531-2 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1310nm (40km) EA B  $   6,695.00 5.00%  $      6,360.25 N/A N/A
7533-1 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1330nm (10km) EA B  $   3,830.00 5.00%  $      3,638.50 N/A N/A
7533-2 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1330nm (40km) EA B  $   6,695.00 5.00%  $      6,360.25 N/A N/A
7535-1 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1350nm (10km) EA B  $   3,830.00 5.00%  $      3,638.50 N/A N/A
7537-1 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1370nm (10km) EA B  $   3,830.00 5.00%  $      3,638.50 N/A N/A
7539-1 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1390nm (10km) EA B  $   3,830.00 5.00%  $      3,638.50 N/A N/A
7541-1 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1410nm (10km) EA B  $   3,830.00 5.00%  $      3,638.50 N/A N/A
7543-1 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1430nm (10km) EA B  $   3,830.00 5.00%  $      3,638.50 N/A N/A
7545-1 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1450nm (10km) EA B  $   3,830.00 5.00%  $      3,638.50 N/A N/A
7547-1 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1470nm (10km) EA B  $   3,830.00 5.0%  $      3,638.50 N/A N/A
7547-2 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1470nm (40km) EA B  $   6,695.00 5.00%  $      6,360.25 N/A N/A
7547-2LR 10GBASE-ER+ CWDM XFP LC/SM/1470nm/23dB (70km) EA B  $   8,995.00 5.0%  $      8,545.25 N/A N/A
7549-1 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1490nm (10km) EA B  $   3,830.00 5.0%  $      3,638.50 N/A N/A
7549-2 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1490nm (40km) EA B  $   6,695.00 5.00%  $      6,360.25 N/A N/A
7549-2LR 10GBASE-ER+ CWDM XFP LC/SM/1490nm/23dB (70km) EA B  $   8,995.00 5.0%  $      8,545.25 N/A N/A
7551-1 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1510nm (10km) EA B  $   3,830.00 5.0%  $      3,638.50 N/A N/A
7551-2 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1510nm (40km) EA B  $   6,695.00 5.00%  $      6,360.25 N/A N/A
7551-2LR 10GBASE-ER+ CWDM XFP LC/SM/1510nm/23dB (70km) EA B  $   8,995.00 5.0%  $      8,545.25 N/A N/A
7553-1 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1530nm (10km) EA B  $   3,830.00 5.0%  $      3,638.50 N/A N/A
7553-2 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1530nm (40km) EA B  $   6,695.00 5.00%  $      6,360.25 N/A N/A
7553-2LR 10GBASE-ER+ CWDM XFP LC/SM/1530nm/23dB (70km) EA B  $   8,995.00 5.0%  $      8,545.25 N/A N/A
7555-1 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1550nm (10km) EA B  $   3,830.00 5.0%  $      3,638.50 N/A N/A
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7555-2 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1550nm (40km) EA B  $   6,695.00 5.00%  $      6,360.25 N/A N/A
7555-2LR 10GBASE-ER+ CWDM XFP LC/SM/1550nm/23dB (70km) EA B  $   8,995.00 5.0%  $      8,545.25 N/A N/A
7557-1 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1570nm (10km) EA B  $   3,830.00 5.0%  $      3,638.50 N/A N/A
7557-2 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1570nm (40km) EA B  $   6,695.00 5.00%  $      6,360.25 N/A N/A
7557-2LR 10GBASE-ER+ CWDM XFP LC/SM/1570nm/23dB (70km) EA B  $   8,995.00 5.0%  $      8,545.25 N/A N/A
7559-1 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1590nm (10km) EA B  $   3,830.00 5.0%  $      3,638.50 N/A N/A
7559-2 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1590nm (40km) EA B  $   6,695.00 5.00%  $      6,360.25 N/A N/A
7559-2LR 10GBASE-ER+ CWDM XFP LC/SM/1590nm/23dB (70km) EA B  $   8,995.00 5.0%  $      8,545.25 N/A N/A
7561-1 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1610nm (10km) EA B  $   3,830.00 5.0%  $      3,638.50 N/A N/A
7561-2 10Gbps / 10GBASE-LR CWDM XFP LC/SM/1610nm (40km) EA B  $   6,695.00 5.00%  $      6,360.25 N/A N/A
7561-2LR 10GBASE-ER+ CWDM XFP LC/SM/1610nm/23dB (70km) EA B  $   8,995.00 5.0%  $      8,545.25 N/A N/A
8000-0 iConverter NMM; SNMP Management Module (not for new design) EA B  $      399.00 5.0%  $         379.05 N/A N/A
8000N-0 iConverter NMM2; SNMP Management Module EA B  $      399.00 5.00%  $         379.05 N/A N/A
8070-21K iConverter X21 Adapter Cable and Gender Changer Kit EA B  $        49.95 5.00%  $           47.45 N/A N/A
8071-0 iConverter X21 Break-out power adapter cable EA B  $        69.95 5.00%  $           66.45 N/A N/A
8080-3 iConverter NMM Cascade Cable (3ft) B  $        29.95 5.00%  $           28.45 N/A N/A
8081-3 iConverter NMM Serial Cable (DB-9, 3ft) B  $          9.95 5.00%  $             9.45 N/A N/A
8082-0 iConverter M Console Serial Cable (MDIN-6 to DB-9, 6in.) B  $          9.95 5.00%  $             9.45 N/A N/A
8082-3 iConverter M Console Serial Cable (MDIN-6 to DB-9, 3ft) B  $        14.95 5.00%  $           14.20 N/A N/A
8090-0 iConverter Blank Panels (Not included w. any Chassis) B  $          3.95 5.00%  $             3.75 N/A N/A

8091-1 iConverter 19 inch Rack Mounting Kit (Universal spec) for 19-Module Chassis 
(Included w. Chassis) B  $        14.95 5.00%  $           14.20 N/A N/A

8091-2 iConverter 23/24 inch Rack Mounting Kit (Universal spec) for 19-Module Chassis 
(Not included) B  $        19.95 5.00%  $           18.95 N/A N/A

8092-1 iConverter 19 inch Rack Mounting Kit for 5-Module Chassis (Included w. B  $        14.95 5.00%  $           14.20 N/A N/A
8092-2 iConverter 23 inch Rack Mounting Kit for 5-Module Chassis (Not included) B  $        19.95 5.00%  $           18.95 N/A N/A
8095-1 Cable Management Tray Kit for iConverter 19-Module Chassis; 19 in. rack mount EA B  $      179.95 5.0%  $         170.95 N/A N/A
8095-2 Cable Management Tray Kit for iConverter 19-Module Chassis; 23 in. rack mount EA B  $      199.95 5.0%  $         189.95 N/A N/A
8096-1 Cable Management Tray Kit for 1RU Chassis; 19 in. rack mount EA B  $      179.95 5.0%  $         170.95 N/A N/A
8096-2 Cable Management Tray Kit for 1RU Chassis; 23 in. rack mount EA B  $      199.95 5.0%  $         189.95 N/A N/A

8100-0 iConverter NetOutlook Standard Edition Network Management Software (Single 
User License) EA B  $      295.00 5.00%  $         280.25 N/A N/A

8100P-0 iConverter NetOutlook Carrier Ethernet Edition Network Management Software 
(Single User License) EA B  $      995.00 5.0%  $         945.25 N/A N/A

8101-0 iConverter NetOutlook Standard Edition Network Management Software - 80mm 
CD (Single User License) EA B  $      295.00 5.0%  $         280.25 N/A N/A

8101P-0 iConverter NetOutlook Carrier Ethernet Edition Network Management Software - 
80mm CD (Single User License) EA B  $      995.00 5.0%  $         945.25 N/A N/A

8110M-100 Annual Service and Maintenance for up to 100 Nodes EA B  $      995.00 5.0%  $         945.25 N/A N/A
8110M-10k Annual Service and Maintenance for up to 10,000 Nodes EA B  $ 24,995.00 5.0%  $    23,745.25 N/A N/A
8110M-1K Annual Service and Maintenance for up to 1000 Nodes EA B  $   4,995.00 5.0%  $      4,745.25 N/A N/A
8110M-500 Annual Service and Maintenance for up to 500 Nodes EA B  $   3,795.00 5.0%  $      3,605.25 N/A N/A
8110S-100 NetOutlook EMS Software w/ 100 Node License (For new server) EA B  $   3,995.00 5.0%  $      3,795.25 N/A N/A
8110S-10k NetOutlook EMS Software w/ 10,000 Node License (For new server) EA B  $ 99,995.00 5.0%  $    94,995.25 N/A N/A
8110S-1K NetOutlook EMS Software w/ 1,000 Node License (For new server) EA B  $ 19,995.00 5.0%  $    18,995.25 N/A N/A
8110S-500 NetOutlook EMS Software w/ 500 Node License (For new server) EA B  $ 14,995.00 5.0%  $    14,245.25 N/A N/A
8110S-EVL NetOutlook EMS Software Evaluation License (30-days, 5 clients, 10 nodes) EA B  $          1.00 5.0%  $             0.95 N/A N/A
8110U-100 NetOutlook EMS 100 Node License (Upgrade existing server) EA B  $   3,995.00 5.0%  $      3,795.25 N/A N/A
8110U-10k NetOutlook EMS 10,000 Node License (Upgrade existing server) EA B  $ 99,995.00 5.0%  $    94,995.25 N/A N/A
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8110U-1K NetOutlook EMS 1,000 Node License (Upgrade existing server) EA B  $ 19,995.00 5.0%  $    18,995.25 N/A N/A
8110U-500 NetOutlook EMS 500 Node License (Upgrade existing server) EA B  $ 14,995.00 5.0%  $    14,245.25 N/A N/A
8200-0 iConverter 19-Module Chassis w/o PS EA B  $      395.00 5.00%  $         375.25 N/A N/A
8200-1 iConverter 19-Module Chassis w/1 Universal AC PS EA B  $      695.00 5.00%  $         660.25 N/A N/A
8200-2 iConverter 19-Module Chassis w/2 Universal AC PS EA B  $   1,045.00 5.00%  $         992.75 N/A N/A
8200-3 iConverter 19-Module Chassis w/3 Universal AC PS EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
8200-9 PS Unit for 19-Module Chassis, AC (for 820X models) EA B  $      395.00 5.00%  $         375.25 N/A N/A
8201-1 iConverter 19-Module Chassis w/1 Universal High-Power AC PS EA B  $   1,095.00 5.00%  $      1,040.25 N/A N/A
8201-2 iConverter 19-Module Chassis w/2 Universal High-Power AC PS EA B  $   1,845.00 5.00%  $      1,752.75 N/A N/A
8201-3 iConverter 19-Module Chassis w/3 Universal High-Power AC PS EA B  $   2,595.00 5.00%  $      2,465.25 N/A N/A
8201-9 PS Unit for 19-Module Chassis, High-Power Output AC (for 820X models) EA B  $      795.00 5.00%  $         755.25 N/A N/A
8205-1 iConverter 19-Module Chassis w/1 PS, 48VDC EA B  $      995.00 5.00%  $         945.25 N/A N/A
8205-2 iConverter 19-Module Chassis w/2 PS, 48VDC EA B  $   1,495.00 5.00%  $      1,420.25 N/A N/A
8205-3 iConverter 19-Module Chassis w/3 PS, 48VDC EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A
8205-9 PS Unit for 19-Module Chassis, 48 VDC (for 820X models) EA B  $      595.00 5.00%  $         565.25 N/A N/A
8206-1 iConverter 19-Module Chassis w/1 PS, 24VDC EA B  $      995.00 5.00%  $         945.25 N/A N/A
8206-2 iConverter 19-Module Chassis w/2 PS, 24VDC EA B  $   1,495.00 5.00%  $      1,420.25 N/A N/A
8206-3 iConverter 19-Module Chassis w/3 PS, 24VDC EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A
8206-9 PS Unit for 19-Module Chassis, 24VDC EA B  $      595.00 5.00%  $         565.25 N/A N/A
8207-1 iConverter 19-Module Chassis w/1 PS, High-Power 48VDC EA B  $   1,195.00 5.00%  $      1,135.25 N/A N/A
8207-2 iConverter 19-Module Chassis w/2 PS, High-Power 48VDC EA B  $   2,040.00 5.00%  $      1,938.00 N/A N/A
8207-3 iConverter 19-Module Chassis w/3 PS, High-Power 48VDC EA B  $   2,885.00 5.00%  $      2,740.75 N/A N/A
8207-9 PS Unit for 19-Module Chassis, High-Power 48 VDC (for 820X models) EA B  $      895.00 5.00%  $         850.25 N/A N/A
8220-0 iConverter 5-Module AC Chassis w/o PS EA B  $      265.00 5.00%  $         251.75 N/A N/A
8220-1 iConverter 5-Module AC Chassis w/1 Universal AC PS EA B  $      525.00 5.00%  $         498.75 N/A N/A
8220-2 iConverter 5-Module AC Chassis w/2 Universal AC PS EA B  $      825.00 5.00%  $         783.75 N/A N/A
8220-9 PS Unit for 5-Module Chassis, AC (for 822X models) EA B  $      345.00 5.00%  $         327.75 N/A N/A
8221-1 iConverter 5-Module AC Chassis w/1 Hi-Flow Universal AC PS EA B  $      945.00 5.0%  $         897.75 N/A N/A
8221-2 iConverter 5-Module AC Chassis w/2 Hi-Flow Universal AC PS EA B  $   1,595.00 5.0%  $      1,515.25 N/A N/A
8221-9 Hi-Flow PS Unit for 5-Module Chassis, AC (for 822X models) EA B  $      695.00 5.0%  $         660.25 N/A N/A
8225-1 iConverter 5-Module DC Chassis w/1 PS, 48VDC EA B  $      695.00 5.00%  $         660.25 N/A N/A
8225-2 iConverter 5-Module DC Chassis w/2 PS, 48VDC EA B  $   1,095.00 5.00%  $      1,040.25 N/A N/A
8225-9 PS Unit for 5-Module Chassis, 48VDC (for 822X models) EA B  $      445.00 5.00%  $         422.75 N/A N/A
8226-1 iConverter 5-Module DC Chassis w/1 PS, 24VDC EA B  $      695.00 5.00%  $         660.25 N/A N/A
8226-2 iConverter 5-Module DC Chassis w/2 PS, 24VDC EA B  $   1,095.00 5.00%  $      1,040.25 N/A N/A
8226-9 PS Unit for 5-Module Chassis, 24VDC (for 822X models) EA B  $      445.00 5.00%  $         422.75 N/A N/A
8227-2 iConverter 5-Module DC Chassis w/2 Hi-Flow PS, 48VDC EA B  $   1,795.00 5.0%  $      1,705.25 N/A N/A
8227-9 Hi-Flow PS Unit for 5-Module Chassis, 48VDC (for 822X models) EA B  $      795.00 5.0%  $         755.25 N/A N/A
8230-0 iConverter 2-Module AC Chassis EA B  $      175.00 5.00%  $         166.25 N/A N/A
8230-1 iConverter 2-Module AC Chassis (w/ Dying Gasp support) EA B  $      195.00 5.00%  $         185.25 N/A N/A
8231-0 iConverter 2-Module AC Chassis (w/ FAN) EA B  $      225.00 5.00%  $         213.75 N/A N/A
8231-1 iConverter 2-Module AC Chassis (w/ Dying Gasp support and FAN) EA B  $      245.00 5.00%  $         232.75 N/A N/A
8232-1 iConverter 2-Module AC Chassis (w/ Dying Gasp support and High Airflow FAN) EA B  $      275.00 5.0%  $         261.25 N/A N/A
8235-0 iConverter 2-Module DC Chassis (18 to 60VDC) EA B  $      375.00 5.00%  $         356.25 N/A N/A
8235-1 iConverter 2-Module DC Chassis (18 to 60VDC w/ Dying Gasp support) EA B  $      395.00 5.00%  $         375.25 N/A N/A
8236-0 iConverter 2-Module DC Chassis (18 to 60VDC w/ FAN) EA B  $      425.00 5.00%  $         403.75 N/A N/A
8236-1 iConverter 2-Module DC Chassis (18 to 60VDC w/ Dying Gasp support and FAN) EA B  $      445.00 5.00%  $         422.75 N/A N/A

8238-1 iConverter 2-Module DC Chassis (18 to 60VDC w/ Dying Gasp support and High 
Airflow FAN) EA B  $      495.00 5.0%  $         470.25 N/A N/A
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8240-0 iConverter 1-Module MiniChassis (No Power) EA B  $        90.00 5.00%  $           85.50 N/A N/A
8240-1 iConverter 1-Module MiniChassis 3.0 Watts (External US PS) EA B  $        95.00 5.00%  $           90.25 N/A N/A
8240-2 iConverter 1-Module MiniChassis 3.0 Watts (External Universal PS) EA B  $      125.00 5.00%  $         118.75 N/A N/A
8240-8 iConverter 1-Module MiniChassis 3.0 Watts (External US/JPN PS) EA B  $        95.00 5.00%  $           90.25 N/A N/A

8241-1 iConverter 1-Module MiniChassis 5.0 Watts (External US PS, w/ Power Loss Trap 
support) EA B  $        95.00 5.00%  $           90.25 N/A N/A

8241-2 iConverter 1-Module MiniChassis 5.0 Watts (External Universal PS w/ Power 
Loss Trap support) EA B  $      125.00 5.00%  $         118.75 N/A N/A

8241-8 iConverter 1-Module MiniChassis 5.0 Watts (External US/JPN PS) EA B  $        95.00 5.00%  $           90.25 N/A N/A
8242-0 iConverter 1-Module Chassis No Power EA B  $      190.00 5.0%  $         180.50 N/A N/A
8242-1 iConverter 1-Module Chassis US AC Adapter / 8.3 Watts EA B  $      195.00 5.00%  $         185.25 N/A N/A
8242-2 iConverter 1-Module Chassis Intl AC Adapter / 8.3 Watts EA B  $      195.00 5.00%  $         185.25 N/A N/A
8242-9 iConverter 1-Module Chassis 48VDC / 8.3 Watts EA B  $      155.00 5.00%  $         147.25 N/A N/A
8243-0 iConverter 1-Module Chassis No Power (Dying Gasp) EA B  $      210.00 5.0%  $         199.50 N/A N/A
8243-1 iConverter 1-Module Chassis US AC Adapter / 8.3 Watts (Dying Gasp) EA B  $      215.00 5.00%  $         204.25 N/A N/A
8243-2 iConverter 1-Module Chassis Intl AC Adapter / 8.3 Watts (Dying Gasp) EA B  $      215.00 5.00%  $         204.25 N/A N/A
8243-9 iConverter 1-Module Chassis 48VDC / 8.3 Watts (Dying Gasp) EA B  $      175.00 5.00%  $         166.25 N/A N/A
8243V-9 iConverter Hi-Airflow 1-Module Chassis 48VDC / 8.3 Watts (Dying Gasp) EA B  $      225.00 5.0%  $         213.75 N/A N/A
8245-110 iConverter 1-M Redundant Power Chassis w/o AC PS EA B  $      300.00 5.00%  $         285.00 N/A N/A
8245-111 iConverter 1-M Redundant Power Chassis w/ 2 US AC PS EA B  $      310.00 5.00%  $         294.50 N/A N/A
8245-112 iConverter 1-M Redundant Power Chassis w/ 2 Uni AC PS EA B  $      350.00 5.00%  $         332.50 N/A N/A
8245-220 iConverter 1-M Redundant Power Chassis w/ 2x 9-24VDC EA B  $      350.00 5.00%  $         332.50 N/A N/A
8246-111 iConverter 1-M Redundant Power Chassis w/ 2 US AC PS, 2 UTP EA B  $      360.00 5.00%  $         342.00 N/A N/A
8246-112 iConverter 1-M Redundant Power Chassis w/ 2 Uni AC PS, 2 UTP EA B  $      400.00 5.00%  $         380.00 N/A N/A
8246-220 iConverter 1-M Redundant Power Chassis w/ 2 9-36VDC, 2 UTP EA B  $      400.00 5.00%  $         380.00 N/A N/A
8246-511 iConverter 1-M Redundant Power Chassis w/ PoE, US AC PS, 2 UTP EA B  $      460.00 5.00%  $         437.00 N/A N/A
8246-512 iConverter 1-M Redundant Power Chassis w/ PoE, Uni AC PS, 2 UTP EA B  $      500.00 5.00%  $         475.00 N/A N/A
8246-520 iConverter 1-M Redundant Power Chassis w/ PoE, 9-24VDC, 2 UTP EA B  $      460.00 5.00%  $         437.00 N/A N/A
8247-111 iConverter 1-M Redundant Power Chassis w/ 2 US AC PS, sensor EA B  $      360.00 5.00%  $         342.00 N/A N/A
8247-112 iConverter 1-M Redundant Power Chassis w/ 2 Uni AC PS, sensor EA B  $      400.00 5.00%  $         380.00 N/A N/A
8247-121 iConverter 1-M Redundant Power Chassis w/ 9-24VDC, US AC PS, sensor EA B  $      360.00 5.00%  $         342.00 N/A N/A
8247-122 iConverter 1-M Redundant Power Chassis w/ 9-24VDC, Uni AC PS, sensor EA B  $      380.00 5.00%  $         361.00 N/A N/A
8247-220 iConverter 1-M Redundant Power Chassis w/ 2x 9-24VDC, sensor EA B  $      360.00 5.00%  $         342.00 N/A N/A
8247-311 iConverter 1-M Redundant Power Chassis w/ 24-60VDC, US AC PS, sensor EA B  $      450.00 5.00%  $         427.50 N/A N/A
8247-312 iConverter 1-M Redundant Power Chassis w/ 24-60VDC, Uni AC PS, sensor EA B  $      470.00 5.00%  $         446.50 N/A N/A
8247-320 iConverter 1-M Redundant Power Chassis w/ 24-60VDC, 9-24VDC, sensor EA B  $      450.00 5.00%  $         427.50 N/A N/A
8248-111 iConverter 1-M Redundant Power Chassis w/ 2 US AC PS, 2 UTP, sensor EA B  $      410.00 5.00%  $         389.50 N/A N/A
8248-112 iConverter 1-M Redundant Power Chassis w/ 2 Uni AC PS, 2 UTP, sensor EA B  $      450.00 5.00%  $         427.50 N/A N/A
8248-121 iConverter 1-M Redundant Power Chassis w/ 9-24VDC, US AC PS, 2 UTP, EA B  $      410.00 5.00%  $         389.50 N/A N/A
8248-122 iConverter 1-M Redundant Power Chassis w/ 9-24VDC, Uni AC PS, 2 UTP, EA B  $      430.00 5.00%  $         408.50 N/A N/A
8248-220 iConverter 1-M Redundant Power Chassis w/ 2x 9-24VDC, 2 UTP, sensor EA B  $      410.00 5.00%  $         389.50 N/A N/A
8248-311 iConverter 1-M Redundant Power Chassis w/ 24-60VDC, US AC PS, 2 UTP, EA B  $      500.00 5.00%  $         475.00 N/A N/A
8248-312 iConverter 1-M Redundant Power Chassis w/ 24-60VDC, Uni AC PS, 2 UTP, EA B  $      520.00 5.00%  $         494.00 N/A N/A
8248-320 iConverter 1-M Redundant Power Chassis w/ 24-60VDC, 9-24VDC, 2 UTP, EA B  $      500.00 5.00%  $         475.00 N/A N/A
8248-511 iConverter 1-M Redundant Power Chassis w/ PoE, US AC PS, 2 UTP, sensor EA B  $      480.00 5.00%  $         456.00 N/A N/A
8248-512 iConverter 1-M Redundant Power Chassis w/ PoE, Uni AC PS, 2 UTP, sensor EA B  $      500.00 5.00%  $         475.00 N/A N/A
8248-520 iConverter 1-M Redundant Power Chassis w/ PoE, 9-24VDC, 2 UTP, sensor EA B  $      480.00 5.00%  $         456.00 N/A N/A
8249-0 iConverter Wall Mounting Kit (for 1-Module or 2-Module Chassis) B  $        20.00 5.00%  $           19.00 N/A N/A
8250-0 iConverter DIN Mounting Kit (for Tabletops and 1-Module Chassis) B  $        19.95 5.00%  $           18.95 N/A N/A
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8260-0 iConverter/OmniConverter 19" Rack-Mounting Shelf EA B  $        99.00 5.00%  $           94.05 N/A N/A
8260-2 iConverter/OmniConverter 23" Rack-Mounting Shelf EA B  $      149.00 5.0%  $         141.55 N/A N/A
8261-0 19" Rack-Mounting Shelf for XM-5 7-Port EA B  $        99.00 5.0%  $           94.05 N/A N/A
8261-2 23" Rack-Mounting Shelf for XM-5 7-Port EA B  $      149.00 5.0%  $         141.55 N/A N/A
8300-0 iConverter 10FL/T; 10BT RJ45 to 10BFL ST/MM (850nm/2km) EA B  $      195.00 5.00%  $         185.25 N/A N/A
8300-1 iConverter 10FL/T; 10BT RJ45 to 10BFL ST/MM (1.3/5km) EA B  $      545.00 5.00%  $         517.75 N/A N/A
8301-1 iConverter 10FL/T; 10BT RJ45 to 10BFL ST/SM (1.3/30km) EA B  $      595.00 5.00%  $         565.25 N/A N/A
8301-2 iConverter 10FL/T; 10BT RJ45 to 10BFL ST/SM (1.3/60km) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8302-0 iConverter 10FL/T; 10BT RJ45 to 10BFL SC/MM (850nm/2km) EA B  $      275.00 5.00%  $         261.25 N/A N/A
8302-1 iConverter 10FL/T; 10BT RJ45 to 10BFL SC/MM (1.3/5km) EA B  $      545.00 5.0%  $         517.75 N/A N/A
8303-1 iConverter 10FL/T; 10BT RJ45 to 10BFL SC/SM (1.3/30km) EA B  $      595.00 5.00%  $         565.25 N/A N/A
8303-2 iConverter 10FL/T; 10BT RJ45 to 10BFL SC/SM (1.3/60km) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8303-3 iConverter 10FL/T; 10BT RJ45 to 10BFL SC/SM (1.5/120km) EA B  $   2,595.00 5.00%  $      2,465.25 N/A N/A
8304-1 iConverter 10FL/T; 10BT RJ45 to 10BFL MT-RJ/MM (1.3/5km) EA B  $      325.00 5.00%  $         308.75 N/A N/A
8307-1 iConverter 10FL/T; 10BT RJ45 to 10BFL LC/SM (1.3/30km) EA B  $      995.00 5.00%  $         945.25 N/A N/A
8307-2 iConverter 10FL/T; 10BT RJ45 to 10BFL LC/SM (1.3/60km) EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A
8307-3 iConverter 10FL/T; 10BT RJ45 to 10BFL LC/SM (1.5/120km) EA B  $   3,995.00 5.00%  $      3,795.25 N/A N/A
8310-1 iConverter 10FL/T SF; 10BTx RJ45 to 10BFL SC/SM/SF (Tx1.3/Rx1.5/20km) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8310-2 iConverter 10FL/T SF; 10BTx RJ45 to 10BFL SC/SM/SF (Tx1.3/Rx1.5/40km) EA B  $      895.00 5.00%  $         850.25 N/A N/A
8310-3 iConverter 10FL/T SF; 10BTx RJ45 to 10BFL SC/SM/SF (Tx1.3/Rx1.5/60km) EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A
8310-5 iConverter 10FL/T SF; 10BTx RJ45 to 10BFL SC/SM/SF 

(Tx1510/Rx1570/120km) EA B  $   2,395.00 5.00%  $      2,275.25 N/A N/A
8311-1 iConverter 10FL/T SF; 10BTx RJ45 to 10BFL SC/SM/SF (Tx1.5/Rx1.3/20km) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8311-2 iConverter 10FL/T SF; 10BTx RJ45 to 10BFL SC/SM/SF (Tx1.5/Rx1.3/40km) EA B  $      895.00 5.00%  $         850.25 N/A N/A
8311-3 iConverter 10FL/T SF; 10BTx RJ45 to 10BFL SC/SM/SF (Tx1.5/Rx1.3/60km) EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A
8311-5 iConverter 10FL/T SF; 10BTx RJ45 to 10BFL SC/SM/SF 

(Tx1570/Rx1510/120km) EA B  $   2,395.00 5.00%  $      2,275.25 N/A N/A
8340-0 iConverter 10T/2; 10BT RJ45 to 10B2 Coax EA B  $      295.00 5.00%  $         280.25 N/A N/A
8360-0 iConverter 100Fx/Tx; 100BTx RJ45 to 100BFx ST/MM (1.3/5km) EA B  $      295.00 5.00%  $         280.25 N/A N/A
8361-1 iConverter 100Fx/Tx; 100BTx RJ45 to 100BFx ST/SM (1.3/30km) EA B  $      595.00 5.00%  $         565.25 N/A N/A
8361-2 iConverter 100Fx/Tx; 100BTx RJ45 to 100BFx ST/SM (1.3/60km) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8362-0 iConverter 100Fx/Tx; 100BTx RJ45 to 100BFx SC/MM (1.3/5km) EA B  $      295.00 5.00%  $         280.25 N/A N/A
8363-1 iConverter 100Fx/Tx; 100BTx RJ45 to 100BFx SC/SM (1.3/30km) EA B  $      595.00 5.00%  $         565.25 N/A N/A
8363-2 iConverter 100Fx/Tx; 100BTx RJ45 to 100BFx SC/SM (1.3/60km) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8363-3 iConverter 100Fx/Tx; 100BTx RJ45 to 100BFx SC/SM (1.5/120km) EA B  $   2,895.00 5.00%  $      2,750.25 N/A N/A
8364-0 iConverter 100Fx/Tx; 100BTx RJ45 to 100BFx MT-RJ/MM (1.3/5km) EA B  $      350.00 5.00%  $         332.50 N/A N/A
8366-0 iConverter 100Fx/Tx; 100BTx RJ45 to 100BFx LC/MM (1.3/5km) EA B  $      395.00 5.00%  $         375.25 N/A N/A
8367-1 iConverter 100Fx/Tx; 100BTx RJ45 to 100BFx LC/SM (1.3/30km) EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A
8367-2 iConverter 100Fx/Tx; 100BTx RJ45 to 100BFx LC/SM (1.3/60km) EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A
8367-3 iConverter 100Fx/Tx; 100BTx RJ45 to 100BFx LC/SM (1.5/120km) EA B  $   4,295.00 5.00%  $      4,080.25 N/A N/A
8370-1 iConverter 100Fx/Tx SF; 100BTx RJ45 to 100BFx SC/SM/SF 

(Tx1 3/Rx1 5/20km) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8370-2 iConverter 100Fx/Tx SF; 100BTx RJ45 to 100BFx SC/SM/SF 

(Tx1 3/Rx1 5/40km) EA B  $      895.00 5.00%  $         850.25 N/A N/A
8370-3 iConverter 100Fx/Tx SF; 100BTx RJ45 to 100BFx SC/SM/SF 

(Tx1 3/Rx1 5/60km) EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A
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8370-5 iConverter 100Fx/Tx SF; 100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1510/Rx1570/150km) EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A

8371-1 iConverter 100Fx/Tx SF; 100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1 5/Rx1 3/20km) EA B  $      695.00 5.00%  $         660.25 N/A N/A

8371-2 iConverter 100Fx/Tx SF; 100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1 5/Rx1 3/40km) EA B  $      895.00 5.00%  $         850.25 N/A N/A

8371-3 iConverter 100Fx/Tx SF; 100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1 5/Rx1 3/60km) EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A

8371-5 iConverter 100Fx/Tx SF; 100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1570/Rx1510/150km) EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A

8380-0 iConverter 10/100; 10/100BTx RJ45 to 100BFx ST/MM (1.3/5km) EA B  $      335.00 5.00%  $         318.25 N/A N/A
8380-6 iConverter 10/100; 10/100BTx RJ45 to 100BFx ST/MM (VCSEL 850/2km) EA B  $      435.00 5.0%  $         413.25 N/A N/A
8381-1 iConverter 10/100; 10/100BTx RJ45 to 100BFx ST/SM (1.3/30km) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8381-2 iConverter 10/100; 10/100BTx RJ45 to 100BFx ST/SM (1.3/60km) EA B  $      795.00 5.00%  $         755.25 N/A N/A
8382-0 iConverter 10/100; 10/100BTx RJ45 to 100BFx SC/MM (1.3/5km) EA B  $      335.00 5.00%  $         318.25 N/A N/A
8382-6 iConverter 10/100; 10/100BTx RJ45 to 100BFx SC/MM (VCSEL 850/2km) EA B  $      435.00 5.0%  $         413.25 N/A N/A
8383-1 iConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.3/30km) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8383-2 iConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.3/60km) EA B  $      795.00 5.00%  $         755.25 N/A N/A
8383-3 iConverter 10/100; 10/100BTx RJ45 to 100BFx SC/SM (1.5/120km) EA B  $   2,995.00 5.00%  $      2,845.25 N/A N/A
8384-0 iConverter 10/100; 10/100BTx RJ45 to 100BFx MT-RJ/MM (1.3/5km) EA B  $      435.00 5.00%  $         413.25 N/A N/A
8386-0 iConverter 10/100; 10/100BTx RJ45 to 100BFx LC/MM (1.3/5km) EA B  $      435.00 5.00%  $         413.25 N/A N/A
8387-0-55 iConverter 10/100; 10/100BTx RJ45 to 100BFx LC/SM (1.5/2km) EA B  $   1,495.00 5.0%  $      1,420.25 N/A N/A
8387-1 iConverter 10/100; 10/100BTx RJ45 to 100BFx LC/SM (1.3/30km) EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
8387-2 iConverter 10/100; 10/100BTx RJ45 to 100BFx LC/SM (1.3/60km) EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A
8387-3 iConverter 10/100; 10/100BTx RJ45 to 100BFx LC/SM (1.5/120km) EA B  $   4,395.00 5.00%  $      4,175.25 N/A N/A
8390-0 iConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/MM/SF 

(Tx1 3/Rx1 5/5km) EA B  $      895.00 5.0%  $         850.25 N/A N/A
8390-1 iConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 

(Tx1 3/Rx1 5/20km) EA B  $      795.00 5.00%  $         755.25 N/A N/A
8390-2 iConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 

(Tx1 3/Rx1 5/40km) EA B  $      995.00 5.00%  $         945.25 N/A N/A
8390-3 iConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 

(Tx1 3/Rx1 5/60km) EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A

8390-5 iConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1510/Rx1570/150km) EA B  $   2,495.00 5.00%  $      2,370.25 N/A N/A

8391-0 iConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/MM/SF 
(Tx1 5/Rx1 3/5km) EA B  $      895.00 5.0%  $         850.25 N/A N/A

8391-1 iConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1 5/Rx1 3/20km) EA B  $      795.00 5.00%  $         755.25 N/A N/A

8391-2 iConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1 5/Rx1 3/40km) EA B  $      995.00 5.00%  $         945.25 N/A N/A

8391-3 iConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1 5/Rx1 3/60km) EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A

8391-5 iConverter 10/100 SF; 10/100BTx RJ45 to 100BFx SC/SM/SF 
(Tx1570/Rx1510/150km) EA B  $   2,495.00 5.00%  $      2,370.25 N/A N/A

8400-0 iConverter Tx/2Tx; 100Tx to 2x 100Tx Redundant EA B  $      395.00 5.00%  $         375.25 N/A N/A
8420-0 iConverter Tx/2Fx; 100BTx to 2x100BFx ST/MM (1.3/5km) Redundant EA B  $      495.00 5.00%  $         470.25 N/A N/A
8421-1 iConverter Tx/2Fx; 100BTx to 2x100BFx ST/SM (1.3/30km) Redundant EA B  $   1,195.00 5.00%  $      1,135.25 N/A N/A
8421-2 iConverter Tx/2Fx; 100BTx to 2x100BFx ST/SM (1.3/60km) Redundant EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A
8422-0 iConverter Tx/2Fx; 100BTx to 2x100BFx SC/MM (1.3/5km) Redundant EA B  $      495.00 5.00%  $         470.25 N/A N/A
8423-1 iConverter Tx/2Fx; 100BTx to 2x100BFx SC/SM (1.3/30km) Redundant EA B  $   1,195.00 5.00%  $      1,135.25 N/A N/A
8423-2 iConverter Tx/2Fx; 100BTx to 2x100BFx SC/SM (1.3/60km) Redundant EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A
8423-3 iConverter Tx/2Fx; 100BTx to 2x100BFx SC/SM (1.5/120km) Redundant EA B  $   5,995.00 5.00%  $      5,695.25 N/A N/A
8424-0 iConverter Tx/2Fx; 100BTx to 2x100BFx MT-RJ/MM (1.3/5km) Redundant EA B  $      795.00 5.00%  $         755.25 N/A N/A
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8426-0 iConverter Tx/2Fx; 100BTx to 2x100BFx LC/MM (1.3/5km) Redundant EA B  $      795.00 5.0%  $         755.25 N/A N/A
8427-1 iConverter Tx/2Fx; 100BTx to 2x100BFx LC/SM (1.3/30km) Redundant EA B  $   2,195.00 5.00%  $      2,085.25 N/A N/A
8427-2 iConverter Tx/2Fx; 100BTx to 2x100BFx LC/SM (1.3/60km) Redundant EA B  $   2,995.00 5.00%  $      2,845.25 N/A N/A
8427-3 iConverter Tx/2Fx; 100BTx to 2x100BFx LC/SM (1.5/120km) Redundant EA B  $   6,995.00 5.00%  $      6,645.25 N/A N/A

8430-1 iConverter Tx/2Fx SF; 100BTx to 2x100BFx SC/SM/SF (Tx1.3/Rx1.5/20km) 
Redundant EA B  $   1,495.00 5.00%  $      1,420.25 N/A N/A

8430-2 iConverter Tx/2Fx SF; 100BTx to 2x100BFx SC/SM/SF (Tx1.3/Rx1.5/40km) 
Redundant EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8430-3 iConverter Tx/2Fx SF; 100BTx to 2x100BFx SC/SM/SF (Tx1.3/Rx1.5/60km) 
Redundant EA B  $   2,095.00 5.00%  $      1,990.25 N/A N/A

8431-1 iConverter Tx/2Fx SF; 100BTx to 2x100BFx SC/SM/SF (Tx1.5/Rx1.3/20km) 
Redundant EA B  $   1,495.00 5.00%  $      1,420.25 N/A N/A

8431-2 iConverter Tx/2Fx SF; 100BTx to 2x100BFx SC/SM/SF (Tx1.5/Rx1.3/40km) 
Redundant EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8431-3 iConverter Tx/2Fx SF; 100BTx to 2x100BFx SC/SM/SF (Tx1.5/Rx1.3/60km) 
Redundant EA B  $   2,095.00 5.00%  $      1,990.25 N/A N/A

8440-0 iConverter 2Fx; 2 Port 100BFx ST/MM (1.3/5km) EA B  $      495.00 5.00%  $         470.25 N/A N/A
8441-1 iConverter 2Fx; 2 Port 100BFx ST/SM (1.3/30km) EA B  $   1,195.00 5.00%  $      1,135.25 N/A N/A
8441-2 iConverter 2Fx; 2 Port 100BFx ST/SM (1.3/60km) EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A
8442-0 EA B  $      495.00 5.00%  $         470.25 N/A N/A
8443-1 iConverter 2Fx; 2 Port 100BFx SC/SM (1.3/30km) EA B  $   1,195.00 5.00%  $      1,135.25 N/A N/A
8443-10 iConverter 2Fx; 2 Port 100BFx SC/SM (1.3/30km) to 100BFx SC/MM (1.3/5km) EA B  $      895.00 5.00%  $         850.25 N/A N/A
8443-13 iConverter 2Fx; 2 Port 100BFx SC/SM (1.3/30km) to 100BFx SC/SM (1.5/120km) EA B  $   3,195.00 5.00%  $      3,035.25 N/A N/A
8443-2 iConverter 2Fx; 2 Port 100BFx SC/SM (1.3/60km) EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A
8443-3 iConverter 2Fx; 2 Port 100BFx SC/SM (1.5/120km) EA B  $   5,995.00 5.00%  $      5,695.25 N/A N/A
8443-32 iConverter 2Fx; 2 Port 100BFx SC/SM (1.5/120km) to 100BFx SC/SM (1.3/60km) EA B  $   3,995.00 5.00%  $      3,795.25 N/A N/A
8444-0 iConverter 2Fx; 2 Port 100BFx MT-RJ/MM (1.3/5km) EA B  $      795.00 5.00%  $         755.25 N/A N/A
8447-1 iConverter 2Fx; 2 Port 100BFx LC/SM (1.3/30km) EA B  $   2,195.00 5.00%  $      2,085.25 N/A N/A
8447-2 iConverter 2Fx; 2 Port 100BFx LC/SM (1.3/60km) EA B  $   2,995.00 5.00%  $      2,845.25 N/A N/A
8447-3 iConverter 2Fx; 2 Port 100BFx LC/SM (1.5/120km) EA B  $   6,995.00 5.00%  $      6,645.25 N/A N/A
8450-1 iConverter 2Fx SF; 2 Port 100BFx SC/SM/SF (Tx1.3/Rx1.5/20km) EA B  $   1,495.00 5.00%  $      1,420.25 N/A N/A
8450-2 iConverter 2Fx SF; 2 Port 100BFx SC/SM/SF (Tx1.3/Rx1.5/40km) EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A
8451-1 iConverter 2Fx SF; 2 Port 100BFx SC/SM/SF (Tx1.5/Rx1.3/20km) EA B  $   1,495.00 5.00%  $      1,420.25 N/A N/A
8451-2 iConverter 2Fx SF; 2 Port 100BFx SC/SM/SF (Tx1.5/Rx1.3/40km) EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A
8480-4 iConverter 4Tx 4x10/100BTx Ethernet Switch EA B  $      195.00 5.00%  $         185.25 N/A N/A
8481-4 iConverter 4Tx/VT 4x10/100BTx Ethernet Switch, VLAN, QoS, Stat, BW/p EA B  $      295.00 5.00%  $         280.25 N/A N/A
8482-4 iConverter 4GT 4-Port 10/100/1000 Switch Plug-In Module EA B  $      375.00 5.0%  $         356.25 N/A N/A
8482-4-D iConverter 4GT 4-Port 10/100/1000 Switch Standalone WM US AC Adptr EA B  $      395.00 5.0%  $         375.25 N/A N/A
8482-4-E iConverter 4GT 4-Port 10/100/1000 Switch Standalone WM UNIV AC Adptr EA B  $      395.00 5.0%  $         375.25 N/A N/A
8482-4-F iConverter 4GT 4-Port 10/100/1000 Switch Standalone WM DC Term Conn. EA B  $      395.00 5.0%  $         375.25 N/A N/A

8484-4 iConverter 2GXT Dual-Channel 2x 10/100/1000 to 2x 100/1000BX SFP Media 
Converter Switch Plug-In Module EA B  $   1,295.00 5.0%  $      1,230.25 N/A N/A

8484-4-D iConverter 2GXT Dual-Channel 10/100/1000 Media Converter Switch US AC 
Powered EA B  $   1,325.00 5.0%  $      1,258.75 N/A N/A
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8484-4-E iConverter 2GXT Dual-Channel 10/100/1000 Media Converter Switch Univ. AC 
Powered EA B  $   1,325.00 5.0%  $      1,258.75 N/A N/A

8484-4-F iConverter 2GXT Dual-Channel 10/100/1000 Media Converter Switch DC 
Terminal EA B  $   1,325.00 5.0%  $      1,258.75 N/A N/A

8485-4 iConverter 4xT1/E1 4-Port T1/E1 Multiplexer Module EA B  $      845.00 5.00%  $         802.75 N/A N/A
8486-4 iConverter 4xT1/E1 4-Port T1/E1 Multiplexer Module w/ Coax Clock I/O EA B  $      945.00 5.00%  $         897.75 N/A N/A
8500N-0 iConverter Gx AN, 1000BT to 1000BSx ST/MM (850nm/220m) EA B  $      595.00 5.00%  $         565.25 N/A N/A
8500N-0-A iConverter Gx AN, 1000BT to 1000BSx ST/MM (850nm/220m) TT/B/Pwr US EA B  $      625.00 5.00%  $         593.75 N/A N/A
8500N-0-B iConverter Gx AN, 1000BT to 1000BSx ST/MM (850nm/220m) TT/B/Pwr Int EA B  $      625.00 5.00%  $         593.75 N/A N/A
8500N-0-C iConverter Gx AN, 1000BT to 1000BSx ST/MM (850nm/220m) TT/DC/Pwr EA B  $      625.00 5.00%  $         593.75 N/A N/A
8500N-0-D iConverter Gx AN, 1000BT to 1000BSx ST/MM (850nm/220m) W/Mnt/B/Pwr 

US EA B  $      625.00 5.00%  $         593.75 N/A N/A
8500N-0-E iConverter Gx AN, 1000BT to 1000BSx ST/MM (850nm/220m) W/Mnt/B/Pwr Int EA B  $      625.00 5.00%  $         593.75 N/A N/A
8500N-0-F iConverter Gx AN, 1000BT to 1000BSx ST/MM (850nm/220m) W/Mnt/DC/Pwr EA B  $      625.00 5.00%  $         593.75 N/A N/A

8500N-0-G/H iConverter Gx AN, 1000BT to 1000BSx ST/MM (850nm/220m) SA/B/No AC 
Adapter EA B  $      605.05 5.00%  $         574.80 N/A N/A

8501N-1 iConverter Gx AN, 1000BT to 1000BLx ST/SM (1.3/12km) EA B  $      895.00 5.00%  $         850.25 N/A N/A
8501N-1-A iConverter Gx AN, 1000BT to 1000BLx ST/SM (1.3/12km) TT/B/Pwr US EA B  $      925.00 5.00%  $         878.75 N/A N/A
8501N-1-B iConverter Gx AN, 1000BT to 1000BLx ST/SM (1.3/12km) TT/B/Pwr Int EA B  $      925.00 5.00%  $         878.75 N/A N/A
8501N-1-C iConverter Gx AN, 1000BT to 1000BLx ST/SM (1.3/12km) TT/DC/Pwr EA B  $      925.00 5.00%  $         878.75 N/A N/A
8501N-1-D iConverter Gx AN, 1000BT to 1000BLx ST/SM (1.3/12km) W/Mnt/B/Pwr US EA B  $      925.00 5.00%  $         878.75 N/A N/A
8501N-1-E iConverter Gx AN, 1000BT to 1000BLx ST/SM (1.3/12km) W/Mnt/B/Pwr Int EA B  $      925.00 5.00%  $         878.75 N/A N/A
8501N-1-F iConverter Gx AN, 1000BT to 1000BLx ST/SM (1.3/12km) W/Mnt/DC/Pwr EA B  $      925.00 5.00%  $         878.75 N/A N/A
8501N-1-G/H iConverter Gx AN, 1000BT to 1000BLx ST/SM (1.3/12km) SA/B/No AC Adapter EA B  $      605.05 5.00%  $         574.80 N/A N/A
8502N-0 iConverter Gx AN, 1000BT to 1000BSx SC/MM (850nm/220m) EA B  $      595.00 5.00%  $         565.25 N/A N/A
8502N-0-A iConverter Gx AN, 1000BT to 1000BSx SC/MM (850nm/220m) TT/B/Pwr US EA B  $      625.00 5.00%  $         593.75 N/A N/A
8502N-0-B iConverter Gx AN, 1000BT to 1000BSx SC/MM (850nm/220m) TT/B/Pwr Int EA B  $      625.00 5.00%  $         593.75 N/A N/A
8502N-0-C iConverter Gx AN, 1000BT to 1000BSx SC/MM (850nm/220m) TT/DC/Pwr EA B  $      625.00 5.00%  $         593.75 N/A N/A
8502N-0-D iConverter Gx AN, 1000BT to 1000BSx SC/MM (850nm/220m) W/Mnt/B/Pwr 

US EA B  $      625.00 5.00%  $         593.75 N/A N/A
8502N-0-E iConverter Gx AN, 1000BT to 1000BSx SC/MM (850nm/220m) W/Mnt/B/Pwr 

Int EA B  $      625.00 5.00%  $         593.75 N/A N/A
8502N-0-F iConverter Gx AN, 1000BT to 1000BSx SC/MM (850nm/220m) W/Mnt/DC/Pwr EA B  $      625.00 5.00%  $         593.75 N/A N/A

8502N-0-G/H iConverter Gx AN, 1000BT to 1000BSx SC/MM (850nm/220m) SA/B/No AC 
Adapter EA B  $      605.05 5.00%  $         574.80 N/A N/A

8502N-6 iConverter Gx AN, 1000BT to 1000BSx SC/MM (1310nm/2km) EA B  $      995.00 5.00%  $         945.25 N/A N/A
8502N-6-A iConverter Gx AN, 1000BT to 1000BSx SC/MM (1310nm/2km) TT/B/Pwr US EA B  $   1,025.00 5.00%  $         973.75 N/A N/A
8502N-6-D iConverter Gx AN, 1000BT to 1000BSx SC/MM (1310nm/2km) W/Mnt/B/Pwr 

US EA B  $   1,025.00 5.00%  $         973.75 N/A N/A
8503N-1 iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.3/12km) EA B  $      895.00 5.00%  $         850.25 N/A N/A
8503N-1-A iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.3/12km) TT/B/Pwr US EA B  $      925.00 5.00%  $         878.75 N/A N/A
8503N-1-B iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.3/12km) TT/B/Pwr Int EA B  $      925.00 5.00%  $         878.75 N/A N/A
8503N-1-C iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.3/12km) TT/DC/Pwr EA B  $      925.00 5.00%  $         878.75 N/A N/A
8503N-1-D iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.3/12km) W/Mnt/B/Pwr US EA B  $      925.00 5.00%  $         878.75 N/A N/A
8503N-1-E iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.3/12km) W/Mnt/B/Pwr Int EA B  $      925.00 5.00%  $         878.75 N/A N/A
8503N-1-F iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.3/12km) W/Mnt/DC/Pwr EA B  $      925.00 5.00%  $         878.75 N/A N/A
8503N-1-G/H iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.3/12km) SA/B/No AC Adapter EA B  $      905.05 5.00%  $         859.80 N/A N/A
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8503N-2 iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.3/34km) EA B  $   1,195.00 5.00%  $      1,135.25 N/A N/A
8503N-2-A iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.3/34km) TT/B/Pwr US EA B  $   1,225.00 5.00%  $      1,163.75 N/A N/A
8503N-2-B iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.3/34km) TT/B/Pwr Int EA B  $   1,225.00 5.00%  $      1,163.75 N/A N/A
8503N-2-C iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.3/34km) TT/DC/Pwr EA B  $   1,225.00 5.00%  $      1,163.75 N/A N/A
8503N-2-D iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.3/34km) W/Mnt/B/Pwr US EA B  $   1,225.00 5.00%  $      1,163.75 N/A N/A
8503N-2-E iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.3/34km) W/Mnt/B/Pwr Int EA B  $   1,225.00 5.00%  $      1,163.75 N/A N/A
8503N-2-F iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.3/34km) W/Mnt/DC/Pwr EA B  $   1,225.00 5.00%  $      1,163.75 N/A N/A
8503N-2-G/H iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.3/34km) SA/B/No AC Adapter EA B  $   1,205.05 5.00%  $      1,144.80 N/A N/A
8503N-3 iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.5/80km) EA B  $   2,545.00 5.00%  $      2,417.75 N/A N/A
8503N-3-A iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.5/80km) TT/B/Pwr US EA B  $   2,575.00 5.00%  $      2,446.25 N/A N/A
8503N-3-B iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.5/80km) TT/B/Pwr Int EA B  $   2,575.00 5.00%  $      2,446.25 N/A N/A
8503N-3-C iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.5/80km) TT/DC/Pwr EA B  $   2,575.00 5.00%  $      2,446.25 N/A N/A
8503N-3-D iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.5/80km) W/Mnt/B/Pwr US EA B  $   2,575.00 5.00%  $      2,446.25 N/A N/A
8503N-3-E iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.5/80km) W/Mnt/B/Pwr Int EA B  $   2,575.00 5.00%  $      2,446.25 N/A N/A
8503N-3-F iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.5/80km) W/Mnt/DC/Pwr EA B  $   2,575.00 5.00%  $      2,446.25 N/A N/A
8503N-3-G/H iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.5/80km) SA/B/No AC Adapter EA B  $   2,555.05 5.00%  $      2,427.30 N/A N/A
8503N-4 iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.5/110km) EA B  $   4,045.00 5.00%  $      3,842.75 N/A N/A
8503N-4-A iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.5/110km) TT/B/Pwr US EA B  $   4,075.00 5.00%  $      3,871.25 N/A N/A
8503N-4-B iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.5/110km) TT/B/Pwr Int EA B  $   4,075.00 5.00%  $      3,871.25 N/A N/A
8503N-4-C iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.5/110km) TT/DC/Pwr EA B  $   4,075.00 5.00%  $      3,871.25 N/A N/A
8503N-4-D iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.5/110km) W/Mnt/B/Pwr US EA B  $   4,075.00 5.00%  $      3,871.25 N/A N/A
8503N-4-E iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.5/110km) W/Mnt/B/Pwr Int EA B  $   4,075.00 5.00%  $      3,871.25 N/A N/A
8503N-4-F iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.5/110km) W/Mnt/DC/Pwr EA B  $   4,075.00 5.00%  $      3,871.25 N/A N/A
8503N-4-G/H iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.5/110km) SA/B/No AC 

Adapter EA B  $   4,055.05 5.00%  $      3,852.30 N/A N/A
8503N-5 iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.5/140km) EA B  $   6,245.00 5.00%  $      5,932.75 N/A N/A
8503N-5-A iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.5/140km) TT/B/Pwr US EA B  $   6,275.00 5.00%  $      5,961.25 N/A N/A
8503N-5-B iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.5/140km) TT/B/Pwr Int EA B  $   6,275.00 5.00%  $      5,961.25 N/A N/A
8503N-5-C iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.5/140km) TT/DC/Pwr EA B  $   6,275.00 5.00%  $      5,961.25 N/A N/A
8503N-5-D iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.5/140km) W/Mnt/B/Pwr US EA B  $   6,275.00 5.00%  $      5,961.25 N/A N/A
8503N-5-E iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.5/140km) W/Mnt/B/Pwr Int EA B  $   6,275.00 5.00%  $      5,961.25 N/A N/A
8503N-5-F iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.5/140km) W/Mnt/DC/Pwr EA B  $   6,275.00 5.00%  $      5,961.25 N/A N/A
8503N-5-G/H iConverter Gx AN, 1000BT to 1000BLx SC/SM (1.5/140km) SA/B/No AC 

Adapter EA B  $   6,255.05 5.00%  $      5,942.30 N/A N/A
8504N-0 iConverter Gx AN, 1000BT to 1000BSx MT-RJ/MM (850nm/220m) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8504N-0-A iConverter Gx AN, 1000BT to 1000BSx MT-RJ/MM (850nm/220m) TT/B/Pwr 

US EA B  $      725.00 5.00%  $         688.75 N/A N/A
8504N-0-B iConverter Gx AN, 1000BT to 1000BSx MT-RJ/MM (850nm/220m) TT/B/Pwr 

Int EA B  $      725.00 5.00%  $         688.75 N/A N/A
8504N-0-C iConverter Gx AN, 1000BT to 1000BSx MT-RJ/MM (850nm/220m) TT/DC/Pwr EA B  $      725.00 5.00%  $         688.75 N/A N/A

8504N-0-D iConverter Gx AN, 1000BT to 1000BSx MT-RJ/MM (850nm/220m) 
W/Mnt/B/Pwr US EA B  $      725.00 5.00%  $         688.75 N/A N/A

8504N-0-E iConverter Gx AN, 1000BT to 1000BSx MT-RJ/MM (850nm/220m) 
W/Mnt/B/Pwr Int EA B  $      725.00 5.00%  $         688.75 N/A N/A

8504N-0-F iConverter Gx AN, 1000BT to 1000BSx MT-RJ/MM (850nm/220m) 
W/Mnt/DC/Pwr EA B  $      725.00 5.00%  $         688.75 N/A N/A
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8504N-0-G/H iConverter Gx AN, 1000BT to 1000BSx MT-RJ/MM (850nm/220m) SA/B/No AC 
Adapter EA B  $      705.05 5.00%  $         669.80 N/A N/A

8505N-1 iConverter Gx AN, 1000BT to 1000BLx MT-RJ/SM (1.3/12km) EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A
8505N-1-A iConverter Gx AN, 1000BT to 1000BLx MT-RJ/SM (1.3/12km) TT/B/Pwr US EA B  $   1,325.00 5.00%  $      1,258.75 N/A N/A
8505N-1-B iConverter Gx AN, 1000BT to 1000BLx MT-RJ/SM (1.3/12km) TT/B/Pwr Int EA B  $   1,325.00 5.00%  $      1,258.75 N/A N/A
8505N-1-C iConverter Gx AN, 1000BT to 1000BLx MT-RJ/SM (1.3/12km) TT/DC/Pwr EA B  $   1,325.00 5.00%  $      1,258.75 N/A N/A
8505N-1-D iConverter Gx AN, 1000BT to 1000BLx MT-RJ/SM (1.3/12km) W/Mnt/B/Pwr US EA B  $   1,325.00 5.00%  $      1,258.75 N/A N/A
8505N-1-E iConverter Gx AN, 1000BT to 1000BLx MT-RJ/SM (1.3/12km) W/Mnt/B/Pwr Int EA B  $   1,325.00 5.00%  $      1,258.75 N/A N/A
8505N-1-F iConverter Gx AN, 1000BT to 1000BLx MT-RJ/SM (1.3/12km) W/Mnt/DC/Pwr EA B  $   1,325.00 5.00%  $      1,258.75 N/A N/A

8505N-1-G/H iConverter Gx AN, 1000BT to 1000BLx MT-RJ/SM (1.3/12km) SA/B/No AC 
Adapter EA B  $   1,305.05 5.00%  $      1,239.80 N/A N/A

8506N-0 iConverter Gx AN, 1000BT to 1000BSx LC/MM (850nm/220m) EA B  $      645.00 5.00%  $         612.75 N/A N/A
8506N-0-A EA B  $      675.00 5.00%  $         641.25 N/A N/A
8506N-0-B iConverter Gx AN, 1000BT to 1000BSx LC/MM (850nm/220m) TT/B/Pwr Int EA B  $      675.00 5.00%  $         641.25 N/A N/A
8506N-0-C iConverter Gx AN, 1000BT to 1000BSx LC/MM (850nm/220m) TT/DC/Pwr EA B  $      675.00 5.00%  $         641.25 N/A N/A
8506N-0-D iConverter Gx AN, 1000BT to 1000BSx LC/MM (850nm/220m) W/Mnt/B/Pwr 

US EA B  $      675.00 5.00%  $         641.25 N/A N/A
8506N-0-E iConverter Gx AN, 1000BT to 1000BSx LC/MM (850nm/220m) W/Mnt/B/Pwr 

Int EA B  $      675.00 5.00%  $         641.25 N/A N/A
8506N-0-F iConverter Gx AN, 1000BT to 1000BSx LC/MM (850nm/220m) W/Mnt/DC/Pwr EA B  $      675.00 5.00%  $         641.25 N/A N/A

8506N-0-G/H iConverter Gx AN, 1000BT to 1000BSx LC/MM (850nm/220m) SA/B/No AC 
Adapter EA B  $      655.05 5.00%  $         622.30 N/A N/A

8507N-1 iConverter Gx AN, 1000BT to 1000BLx LC/SM (1.3/12km) EA B  $      945.00 5.00%  $         897.75 N/A N/A
8507N-1-A iConverter Gx AN, 1000BT to 1000BLx LC/SM (1.3/12km) TT/B/Pwr US EA B  $      975.00 5.00%  $         926.25 N/A N/A
8507N-1-B iConverter Gx AN, 1000BT to 1000BLx LC/SM (1.3/12km) TT/B/Pwr Int EA B  $      975.00 5.00%  $         926.25 N/A N/A
8507N-1-C iConverter Gx AN, 1000BT to 1000BLx LC/SM (1.3/12km) TT/DC/Pwr EA B  $      975.00 5.00%  $         926.25 N/A N/A
8507N-1-D iConverter Gx AN, 1000BT to 1000BLx LC/SM (1.3/12km) W/Mnt/B/Pwr US EA B  $      975.00 5.00%  $         926.25 N/A N/A
8507N-1-E iConverter Gx AN, 1000BT to 1000BLx LC/SM (1.3/12km) W/Mnt/B/Pwr Int EA B  $      975.00 5.00%  $         926.25 N/A N/A
8507N-1-F iConverter Gx AN, 1000BT to 1000BLx LC/SM (1.3/12km) W/Mnt/DC/Pwr EA B  $      975.00 5.00%  $         926.25 N/A N/A
8507N-1-G/H iConverter Gx AN, 1000BT to 1000BLx LC/SM (1.3/12km) SA/B/No AC Adapter EA B  $      955.05 5.00%  $         907.30 N/A N/A
8507N-2 iConverter Gx AN, 1000BT to 1000BLx LC/SM (1.3/34km) EA B  $   1,245.00 5.00%  $      1,182.75 N/A N/A
8507N-2-A iConverter Gx AN, 1000BT to 1000BLx LC/SM (1.3/34km) TT/B/Pwr US EA B  $   1,275.00 5.00%  $      1,211.25 N/A N/A
8507N-2-B iConverter Gx AN, 1000BT to 1000BLx LC/SM (1.3/34km) TT/B/Pwr Int EA B  $   1,275.00 5.00%  $      1,211.25 N/A N/A
8507N-2-C iConverter Gx AN, 1000BT to 1000BLx LC/SM (1.3/34km) TT/DC/Pwr EA B  $   1,275.00 5.00%  $      1,211.25 N/A N/A
8507N-2-D iConverter Gx AN, 1000BT to 1000BLx LC/SM (1.3/34km) W/Mnt/B/Pwr US EA B  $   1,275.00 5.00%  $      1,211.25 N/A N/A
8507N-2-E iConverter Gx AN, 1000BT to 1000BLx LC/SM (1.3/34km) W/Mnt/B/Pwr Int EA B  $   1,275.00 5.00%  $      1,211.25 N/A N/A
8507N-2-F iConverter Gx AN, 1000BT to 1000BLx LC/SM (1.3/34km) W/Mnt/DC/Pwr EA B  $   1,275.00 5.00%  $      1,211.25 N/A N/A
8507N-2-G/H iConverter Gx AN, 1000BT to 1000BLx LC/SM (1.3/34km) SA/B/No AC Adapter EA B  $   1,255.05 5.00%  $      1,192.30 N/A N/A
8507N-3 iConverter Gx AN, 1000BT to 1000BLx LC/SM (1.5/80km) EA B  $   2,595.00 5.00%  $      2,465.25 N/A N/A
8507N-3-A iConverter Gx AN, 1000BT to 1000BLx LC/SM (1.5/80km) TT/B/Pwr US EA B  $   2,625.00 5.00%  $      2,493.75 N/A N/A
8507N-3-B iConverter Gx AN, 1000BT to 1000BLx LC/SM (1.5/80km) TT/B/Pwr Int EA B  $   2,625.00 5.00%  $      2,493.75 N/A N/A
8507N-3-C iConverter Gx AN, 1000BT to 1000BLx LC/SM (1.5/80km) TT/DC/Pwr EA B  $   2,625.00 5.00%  $      2,493.75 N/A N/A
8507N-3-D iConverter Gx AN, 1000BT to 1000BLx LC/SM (1.3/34km) W/Mnt/B/Pwr US EA B  $   2,625.00 5.00%  $      2,493.75 N/A N/A
8507N-3-E iConverter Gx AN, 1000BT to 1000BLx LC/SM (1.5/80km) W/Mnt/B/Pwr Int EA B  $   2,625.00 5.00%  $      2,493.75 N/A N/A

Page 5408 of 9702



NW Infrastructure Omnitron

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Omnitron                      
Part/Model Number (if applicable)  Description 

Unit of 
Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence 
Cost per 

Month per 
U/M 

(Hr, Unit, 
etc.)

8507N-3-F iConverter Gx AN, 1000BT to 1000BLx LC/SM (1.5/80km) W/Mnt/DC/Pwr EA B  $   2,625.00 5.00%  $      2,493.75 N/A N/A
8507N-3-G/H iConverter Gx AN, 1000BT to 1000BLx LC/SM (1.5/80km) SA/B/No AC Adapter EA B  $   2,605.05 5.00%  $      2,474.80 N/A N/A
8510N-1 iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.3/Rx1.5/20km) EA B  $   1,095.00 5.00%  $      1,040.25 N/A N/A

8510N-1-A iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.3/Rx1.5/20km) 
TT/B/Pwr US EA B  $   1,125.00 5.00%  $      1,068.75 N/A N/A

8510N-1-B iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.3/Rx1.5/20km) 
TT/B/Pwr Int EA B  $   1,125.00 5.00%  $      1,068.75 N/A N/A

8510N-1-C iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.3/Rx1.5/20km) 
TT/DC/Pwr EA B  $   1,125.00 5.00%  $      1,068.75 N/A N/A

8510N-1-D iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.3/Rx1.5/20km) 
W/Mnt/B/Pwr US EA B  $   1,125.00 5.00%  $      1,068.75 N/A N/A

8510N-1-E iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.3/Rx1.5/20km) 
W/Mnt/B/Pwr Int EA B  $   1,125.00 5.00%  $      1,068.75 N/A N/A

8510N-1-F iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.3/Rx1.5/20km) 
W/Mnt/DC/Pwr EA B  $   1,125.00 5.00%  $      1,068.75 N/A N/A

8510N-1-G/H iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.3/Rx1.5/20km) 
SA/B/No AC Adapter EA B  $   1,105.05 5.00%  $      1,049.80 N/A N/A

8510N-2 iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.3/Rx1.5/40km) EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A

8510N-2-A iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.3/Rx1.5/40km) 
TT/B/Pwr US EA B  $   1,425.00 5.00%  $      1,353.75 N/A N/A

8510N-2-B iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.3/Rx1.5/40km) 
TT/B/Pwr Int EA B  $   1,425.00 5.00%  $      1,353.75 N/A N/A

8510N-2-C iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.3/Rx1.5/40km) 
TT/DC/Pwr EA B  $   1,425.00 5.00%  $      1,353.75 N/A N/A

8510N-2-D iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.3/Rx1.5/40km) 
W/Mnt/B/Pwr US EA B  $   1,425.00 5.00%  $      1,353.75 N/A N/A

8510N-2-E iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.3/Rx1.5/40km) 
W/Mnt/B/Pwr Int EA B  $   1,425.00 5.00%  $      1,353.75 N/A N/A

8510N-2-F iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.3/Rx1.5/40km) 
W/Mnt/DC/Pwr EA B  $   1,425.00 5.00%  $      1,353.75 N/A N/A

8510N-2-G/H iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.3/Rx1.5/40km) 
SA/B/No AC Adapter EA B  $   1,405.05 5.00%  $      1,334.80 N/A N/A

8511N-1 iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.5/Rx1.3/20km) EA B  $   1,095.00 5.00%  $      1,040.25 N/A N/A

8511N-1-A iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.5/Rx1.3/20km) 
TT/B/Pwr US EA B  $   1,125.00 5.00%  $      1,068.75 N/A N/A

8511N-1-B iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.5/Rx1.3/20km) 
TT/B/Pwr Int EA B  $   1,125.00 5.00%  $      1,068.75 N/A N/A

8511N-1-C iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.5/Rx1.3/20km) 
TT/DC/Pwr EA B  $   1,125.00 5.00%  $      1,068.75 N/A N/A

8511N-1-D iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.5/Rx1.3/20km) 
W/Mnt/B/Pwr US EA B  $   1,125.00 5.00%  $      1,068.75 N/A N/A

8511N-1-E iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.5/Rx1.3/20km) 
W/Mnt/B/Pwr Int EA B  $   1,125.00 5.00%  $      1,068.75 N/A N/A

8511N-1-F iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.5/Rx1.3/20km) 
W/Mnt/DC/Pwr EA B  $   1,125.00 5.00%  $      1,068.75 N/A N/A

8511N-1-G/H iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.5/Rx1.3/20km) 
SA/B/No AC Adapter EA B  $   1,105.05 5.00%  $      1,049.80 N/A N/A

8511N-2 iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.5/Rx1.3/40km) EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
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8511N-2-A iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.5/Rx1.3/40km) 
TT/B/Pwr US EA B  $   1,425.00 5.00%  $      1,353.75 N/A N/A

8511N-2-B iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.5/Rx1.3/40km) 
TT/B/Pwr Int EA B  $   1,425.00 5.00%  $      1,353.75 N/A N/A

8511N-2-C iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.5/Rx1.3/40km) 
TT/DC/Pwr EA B  $   1,425.00 5.00%  $      1,353.75 N/A N/A

8511N-2-D iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.5/Rx1.3/40km) 
W/Mnt/B/Pwr US EA B  $   1,425.00 5.00%  $      1,353.75 N/A N/A

8511N-2-E iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.5/Rx1.3/40km) 
W/Mnt/B/Pwr Int EA B  $   1,425.00 5.00%  $      1,353.75 N/A N/A

8511N-2-F iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.5/Rx1.3/40km) 
W/Mnt/DC/Pwr EA B  $   1,425.00 5.00%  $      1,353.75 N/A N/A

8511N-2-G/H iConverter Gx AN SF; 1000BT to 1000BX SC/SM/SF (Tx1.5/Rx1.3/40km) 
SA/B/No AC Adapter EA B  $   1,405.05 5.00%  $      1,334.80 N/A N/A

8519N-0 iConverter Gx AN, 1000BT to 1000Base-X SFP EA B  $      565.00 5.00%  $         536.75 N/A N/A
8519N-0-A iConverter Gx AN, 1000BT to 1000Base-X SFP TT/B/Pwr US EA B  $      595.00 5.00%  $         565.25 N/A N/A
8519N-0-B iConverter Gx AN, 1000BT to 1000Base-X SFP TT/B/Pwr Int EA B  $      595.00 5.00%  $         565.25 N/A N/A
8519N-0-C iConverter Gx AN, 1000BT to 1000Base-X SFP TT/DC/Pwr EA B  $      595.00 5.00%  $         565.25 N/A N/A
8519N-0-D iConverter Gx AN, 1000BT to 1000Base-X SFP W/Mnt/B/Pwr US EA B  $      595.00 5.00%  $         565.25 N/A N/A
8519N-0-E iConverter Gx AN, 1000BT to 1000Base-X SFP W/Mnt/B/Pwr Int EA B  $      595.00 5.00%  $         565.25 N/A N/A
8519N-0-F iConverter Gx AN, 1000BT to 1000Base-X SFP W/Mnt/DC/Pwr EA B  $      595.00 5.00%  $         565.25 N/A N/A
8519N-0-G/H iConverter Gx AN, 1000BT to 1000Base-X SFP SA/B/No AC Adapter EA B  $      575.05 5.00%  $         546.30 N/A N/A
8520-0 iConverter GX/T, 10/100/1000T to 1000Sx ST/MM (850nm/220m) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8521-1 iConverter GX/T, 10/100/1000T to 1000Sx ST/SM (1.3/12km) EA B  $      995.00 5.00%  $         945.25 N/A N/A
8522-0 iConverter GX/T, 10/100/1000T to 1000Sx SC/MM (850nm/220m) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8522-6 iConverter GX/T, 10/100/1000T to 1000Sx SC/MM (1310nm/2km) EA B  $   1,095.00 5.0%  $      1,040.25 N/A N/A
8523-1 iConverter GX/T, 10/100/1000T to 1000Lx SC/SM (1.3/12km) EA B  $      995.00 5.00%  $         945.25 N/A N/A
8523-2 iConverter GX/T, 10/100/1000T to 1000Lx SC/SM (1.3/34km) EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A
8523-3 iConverter GX/T, 10/100/1000T to 1000Lx SC/SM (1.5/80km) EA B  $   2,645.00 5.00%  $      2,512.75 N/A N/A
8523-4 iConverter GX/T, 10/100/1000T to 1000Lx SC/SM (1.5/110km) EA B  $   4,145.00 5.00%  $      3,937.75 N/A N/A
8523-5 iConverter GX/T, 10/100/1000T to 1000Lx SC/SM (1.5/140km) EA B  $   6,345.00 5.00%  $      6,027.75 N/A N/A
8524-0 iConverter GX/T, 10/100/1000T to 1000Sx MT-RJ/MM (850nm/220m) EA B  $      895.00 5.00%  $         850.25 N/A N/A
8525-1 iConverter GX/T, 10/100/1000T to 1000Lx MT-RJ/SM (1.3/12km) EA B  $   1,495.00 5.00%  $      1,420.25 N/A N/A
8526-0 iConverter GX/T, 10/100/1000T to 1000Sx LC/MM (850nm/220m) EA B  $      745.00 5.00%  $         707.75 N/A N/A
8527-1 iConverter GX/T, 10/100/1000T to 1000Lx LC/SM (1.3/12km) EA B  $   1,045.00 5.00%  $         992.75 N/A N/A
8527-2 iConverter GX/T, 10/100/1000T to 1000Lx LC/SM (1.3/34km) EA B  $   1,345.00 5.00%  $      1,277.75 N/A N/A
8527-3 iConverter GX/T, 10/100/1000T to 1000Lx LC/SM (1.5/80km) EA B  $   2,695.00 5.00%  $      2,560.25 N/A N/A
8527-4 iConverter GX/T, 10/100/1000T to 1000Lx LC/SM (1.5/110km) EA B  $   4,195.00 5.0%  $      3,985.25 N/A N/A
8530-1 iConverter GX/T SF; 10/100/1000T to 1000X SC/SM/SF (Tx1.3/Rx1.5/20km) EA B  $   1,195.00 5.00%  $      1,135.25 N/A N/A
8530-2 iConverter GX/T SF; 10/100/1000T to 1000X SC/SM/SF (Tx1.3/Rx1.5/40km) EA B  $   1,495.00 5.00%  $      1,420.25 N/A N/A
8531-1 iConverter GX/T SF; 10/100/1000T to 1000X SC/SM/SF (Tx1.5/Rx1.3/20km) EA B  $   1,195.00 5.00%  $      1,135.25 N/A N/A
8531-2 iConverter GX/T SF; 10/100/1000T to 1000X SC/SM/SF (Tx1.5/Rx1.3/40km) EA B  $   1,495.00 5.00%  $      1,420.25 N/A N/A
8542-00 iConverter GX/X, 1000Sx SC/MM/850nm/220m to 1000Sx SC/MM/850nm/220m EA B  $      995.00 5.00%  $         945.25 N/A N/A
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8542-01 iConverter GX/X, 1000Sx SC/MM/850nm/220m to 1000Lx SC/SM/1.3/12km EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
8542-02 iConverter GX/X, 1000Sx SC/MM/850nm/220m to 1000Lx SC/SM/1.3/34km EA B  $   1,490.00 5.00%  $      1,415.50 N/A N/A
8542-03 iConverter GX/X, 1000Sx SC/MM/850nm/220m to 1000Zx SC/SM/1.5/80km EA B  $   2,490.00 5.00%  $      2,365.50 N/A N/A
8543-10 iConverter GX/X, 1000Lx SC/SM/1.3/12km to 1000Sx SC/MM/850/220m EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
8543-11 iConverter GX/X, 1000Lx SC/SM/1.3/12km to 1000Lx SC/SM/1.3/12km EA B  $   1,795.00 5.00%  $      1,705.25 N/A N/A
8543-12 iConverter GX/X, 1000Lx SC/SM/1.3/12km to 1000Lx SC/SM/1.3/34km EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A
8543-13 iConverter GX/X, 1000Lx SC/SM/1.3/12km to 1000Lx SC/SM/1.5/80km EA B  $   2,995.00 5.00%  $      2,845.25 N/A N/A
8543-14 iConverter GX/X, 1000Lx SC/SM/1.3/12km to 1000Lx SC/SM/1.5/110km EA B  $   3,495.00 5.00%  $      3,320.25 N/A N/A
8543-15 iConverter GX/X, 1000Lx SC/SM/1.3/12km to 1000Lx SC/SM/1.5/140km EA B  $   5,695.00 5.00%  $      5,410.25 N/A N/A
8543-20 iConverter GX/X, 1000Lx SC/SM/1.3/34km to 1000Sx SC/MM/850/220m EA B  $   1,490.00 5.00%  $      1,415.50 N/A N/A
8543-22 iConverter GX/X, 1000Lx SC/SM/1.3/34km to 1000Lx SC/SM/1.3/34km EA B  $   2,295.00 5.00%  $      2,180.25 N/A N/A
8543-23 iConverter GX/X, 1000Lx SC/SM/1.3/34km to 1000Zx SC/SM/1.5/80km EA B  $   5,995.00 5.00%  $      5,695.25 N/A N/A
8543-30 iConverter GX/X, 1000Zx SC/SM/1.5/80km to 1000Sx SC/MM/850/220m EA B  $   2,490.00 5.00%  $      2,365.50 N/A N/A
8543-33 iConverter GX/X, 1000Zx SC/SM/1.5/80km to 1000Zx SC/SM/1.5/80km EA B  $   3,995.00 5.00%  $      3,795.25 N/A N/A
8543-34 iConverter GX/X, 1000Zx SC/SM/1.5/80km to 1000Zx SC/SM/1.5/110km EA B  $   5,495.00 5.00%  $      5,220.25 N/A N/A
8543-40 iConverter GX/X, 1000Zx SC/SM/1.5/110km to 1000Sx SC/MM/850/220m EA B  $   2,990.00 5.00%  $      2,840.50 N/A N/A
8543-44 iConverter GX/X, 1000Zx SC/SM/1.5/110km to 1000Zx SC/SM/1.5/110km EA B  $   6,995.00 5.00%  $      6,645.25 N/A N/A
8543-50 iConverter GX/X, 1000Zx SC/SM/1.5/140km to 1000Sx SC/MM/850/220m EA B  $   5,190.00 5.00%  $      4,930.50 N/A N/A
8543-54 iConverter GX/X, 1000Zx SC/SM/1.5/140km to 1000Zx SC/SM/1.5/110km EA B  $   9,195.00 5.00%  $      8,735.25 N/A N/A
8543-55 iConverter GX/X, 1000Zx SC/SM/1.5/140km to 1000Zx SC/SM/1.5/140km EA B  $ 11,900.00 5.00%  $    11,305.00 N/A N/A

8544-00 iConverter GX/X, 1000Sx MT-RJ/MM/850nm/220m to 1000Sx MT-
RJ/MM/850nm/220m EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A

8545-11 iConverter GX/X, 1000Lx MT-RJ/SM/1.3/12km to 1000Lx MT-RJ/SM/1.3/12km EA B  $   2,295.00 5.00%  $      2,180.25 N/A N/A
8547-11 iConverter GX/X, 1000Lx LC/SM/1.3/12km to 1000Lx LC/SM/1.3/12km EA B  $   2,295.00 5.00%  $      2,180.25 N/A N/A
8547-22 iConverter GX/X, 1000Lx LC/SM/1.3/34km to 1000Lx LC/SM/1.3/34km EA B  $   3,195.00 5.00%  $      3,035.25 N/A N/A
8547-33 iConverter GX/X, 1000Zx LC/SM/1.5/80km to 1000Zx LC/SM/1.5/80km EA B  $   8,995.00 5.00%  $      8,545.25 N/A N/A

8550-01 iConverter GX/X SF; 1000Sx SC/MM/850nm/220m to 1000X 
SC/SM/SF/Tx1.3/Rx1.5/20km EA B  $   3,795.00 5.00%  $      3,605.25 N/A N/A

8550-02 iConverter GX/X SF; 1000Sx SC/MM/850nm/220m to 1000X 
SC/SM/SF/Tx1.3/Rx1.5/40km EA B  $   3,995.00 5.00%  $      3,795.25 N/A N/A

8550-10 iConverter GX/X SF; 1000X SC/SM/SF/Tx1.3/Rx1.5/20km to 1000Sx 
SC/MM/850nm/220m EA B  $   3,795.00 5.00%  $      3,605.25 N/A N/A

8550-20 iConverter GX/X SF; 1000X SC/SM/SF/Tx1.3/Rx1.5/40km to 1000Sx 
SC/MM/850nm/220m EA B  $   3,995.00 5.00%  $      3,795.25 N/A N/A

8551-01 iConverter GX/X SF; 1000Sx SC/MM/850nm/220m to 1000X 
SC/SM/SF/Tx1.5/Rx1.3/20km EA B  $   3,795.00 5.00%  $      3,605.25 N/A N/A

8551-02 iConverter GX/X SF; 1000Sx SC/MM/850nm/220m to 1000X 
SC/SM/SF/Tx1.5/Rx1.3/40km EA B  $   3,995.00 5.00%  $      3,795.25 N/A N/A

8551-10 iConverter GX/X SF; 1000X SC/SM/SF/Tx1.5/Rx1.3/20km to 1000Sx 
SC/MM/850nm/220m EA B  $   3,795.00 5.00%  $      3,605.25 N/A N/A

8551-20 iConverter GX/X SF; 1000X SC/SM/SF/Tx1.5/Rx1.3/40km to 1000Sx 
SC/MM/850nm/220m EA B  $   3,995.00 5.00%  $      3,795.25 N/A N/A

8554-11 iConverter GX/X SF; 1000X SC/SM/SF/Tx1.3/Rx1.5/20km to 1000X 
SC/SM/SF/Tx1.3/Rx1.5/20km EA B  $   5,795.00 5.00%  $      5,505.25 N/A N/A
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8555-22 iConverter GX/X SF; 1000X SC/SM/SF/Tx1.3/Rx1.5/40km to 1000X 
SC/SM/SF/Tx1.5/Rx1.3/40km EA B  $   6,195.00 5.00%  $      5,885.25 N/A N/A

8557-11 iConverter GX/X SF; 1000X SC/SM/SF/Tx1.5/Rx1.3/20km to 1000X 
SC/SM/SF/Tx1.5/Rx1.3/20km EA B  $   5,795.00 5.00%  $      5,505.25 N/A N/A

8557-22 iConverter GX/X SF; 1000X SC/SM/SF/Tx1.5/Rx1.3/40km to 1000X 
SC/SM/SF/Tx1.5/Rx1.3/40km EA B  $   6,195.00 5.00%  $      5,885.25 N/A N/A

8562-00 iConverter GX/F, 1000Sx/SC/MM/850nm/220m to 100Fx/SC/MM/1.3/5km EA B  $      995.00 5.00%  $         945.25 N/A N/A
8562-01 iConverter GX/F, 1000Sx/SC/MM/850nm/220m to 100Fx/SC/SM/1.3/30km EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A
8562-02 iConverter GX/F, 1000Sx/SC/MM/850nm/220m to 100Fx/SC/SM/1.3/60km EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
8562-03 iConverter GX/F, 1000Sx/SC/MM/850nm/220m to 100Fx/SC/SM/1.5/120km EA B  $   3,495.00 5.00%  $      3,320.25 N/A N/A

8562-05 iConverter GX/F, 1000Sx/SC/MM/850nm/220m to 100Fx/SC/SM/SF/1310-
1550nm/20km EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A

8562-06 iConverter GX/F, 1000Sx/SC/MM/850nm/220m to 100Fx/SC/SM/SF/1310-
1550nm/40km EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A

8562-07 iConverter GX/F, 1000Sx/SC/MM/850nm/220m to 100Fx/SC/SM/SF/1550-
1310nm/20km EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A

8562-08 iConverter GX/F, 1000Sx/SC/MM/850nm/220m to 100Fx/SC/SM/SF/1550-
1310nm/40km EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A

8563-10 iConverter GX/F, 1000Lx/SC/SM/1.3/12km to 100Fx/SC/MM/1.3/5km EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
8563-11 iConverter GX/F, 1000Lx/SC/SM/1.3/12km to 100Fx/SC/SM/1.3/30km EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A
8563-12 iConverter GX/F, 1000Lx/SC/SM/1.3/12km to 100Fx/SC/SM/1.3/60km EA B  $   1,795.00 5.00%  $      1,705.25 N/A N/A
8563-13 iConverter GX/F, 1000Lx/SC/SM/1.3/12km to 100Fx/SC/SM/1.5/120km EA B  $   3,895.00 5.00%  $      3,700.25 N/A N/A
8563-15 iConverter GX/F, 1000Lx/SC/SM/1.3/12km to 100Fx/SC/SM/SF/1310-1.5/20km EA B  $   1,795.00 5.00%  $      1,705.25 N/A N/A
8563-16 iConverter GX/F, 1000Lx/SC/SM/1.3/12km to 100Fx/SC/SM/SF/1310-1.5/40km EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A
8563-17 iConverter GX/F, 1000Lx/SC/SM/1.3/12km to 100Fx/SC/SM/SF/1550-1.3/20km EA B  $   1,795.00 5.00%  $      1,705.25 N/A N/A

8563-18 iConverter GX/F, 1000Lx/SC/SM/1.3/12km to 100Fx/SC/SM/SF/1550-
1320nm/40km EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A

8564-00 iConverter GX/F, 1000Sx/MTRJ/MM/850nm/220m to 100Fx/MTRJ/MM/1.3/5km EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A
8565-10 iConverter GX/F, 1000Lx/MTRJ/SM/1.3/12km to 100Fx/MTRJ/MM/1.3/5km EA B  $   2,395.00 5.00%  $      2,275.25 N/A N/A
8567-11 iConverter GX/F, 1000Lx/LC/SM/1.3/12km to 100Fx/LC/SM/1.3/30km EA B  $   2,995.00 5.00%  $      2,845.25 N/A N/A
8567-12 iConverter GX/F, 1000Lx/LC/SM/1.3/12km to 100Fx/LC/SM/1.3/60km EA B  $   3,395.00 5.00%  $      3,225.25 N/A N/A
8567-13 iConverter GX/F, 1000Lx/LC/SM/1.3/12km to 100Fx/LC/SM/1.5/120km EA B  $   3,995.00 5.00%  $      3,795.25 N/A N/A
8589N-0 iConverter XGT+, SFP+ to 10GBASE-T Plug-In EA B  $   1,845.00 5.0%  $      1,752.75 N/A N/A
8589N-0-D iConverter XGT+, SFP+ to 10GBASE-T Standalone WM, US AC adapter EA B  $   1,895.00 5.0%  $      1,800.25 N/A N/A
8589N-0-E iConverter XGT+, SFP+ to 10GBASE-T Standalone WM, UNIV AC adapter EA B  $   1,895.00 5.0%  $      1,800.25 N/A N/A
8589N-0-F iConverter XGT+, SFP+ to 10GBASE-T Standalone WM, 10-60 VDC Term EA B  $   1,875.00 5.0%  $      1,781.25 N/A N/A
8589N-1 iConverter XGT+, XFP to 10GBASE-T Plug-In EA B  $   1,645.00 5.0%  $      1,562.75 N/A N/A
8589N-1-D iConverter XGT+, XFP to 10GBASE-T Standalone WM, US AC adapter EA B  $   1,695.00 5.0%  $      1,610.25 N/A N/A
8589N-1-E iConverter XGT+, XFP to 10GBASE-T Standalone WM, UNIV AC adapter EA B  $   1,695.00 5.0%  $      1,610.25 N/A N/A
8589N-1-F iConverter XGT+, XFP to 10GBASE-T Standalone WM, 10-60 VDC Term EA B  $   1,675.00 5.0%  $      1,591.25 N/A N/A
8599-00 iConverter XG: SFP+ to SFP+ Plug-In Module EA B  $   1,950.00 5.00%  $      1,852.50 N/A N/A
8599-00-A iConverter XG: SFP+ to SFP+, Standalone TT AC-US EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A
8599-00-B iConverter XG: SFP+ to SFP+, Standalone TT AC-Univ. EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A
8599-00-C iConverter XG: SFP+ to SFP+, Standalone TT DC EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A
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8599-00-D iConverter XG: SFP+ to SFP+, Standalone WM AC-US EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A
8599-00-E iConverter XG: SFP+ to SFP+, Standalone WM AC-Univ. EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A
8599-00-F iConverter XG: SFP+ to SFP+, Standalone WM DC EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A
8599-01 iConverter XG: SFP+ to XFP Plug-In Module EA B  $   1,950.00 5.00%  $      1,852.50 N/A N/A
8599-01-A iConverter XG: SFP+ to XFP, Standalone TT AC-US EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A
8599-01-B iConverter XG: SFP+ to XFP, Standalone TT AC-Univ. EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A
8599-01-C iConverter XG: SFP+ to XFP, Standalone TT DC EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A
8599-01-D iConverter XG: SFP+ to XFP, Standalone WM AC-US EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A
8599-01-E iConverter XG: SFP+ to XFP, Standalone WM AC-Univ. EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A
8599-01-F iConverter XG: SFP+ to XFP, Standalone WM DC EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A
8599-11 iConverter XG: XFP to XFP Plug-In Module EA B  $   1,550.00 5.00%  $      1,472.50 N/A N/A
8599-11-A iConverter XG: XFP to XFP, Standalone TT AC-US EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A
8599-11-B iConverter XG: XFP to XFP, Standalone TT AC-Univ. EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A
8599-11-C iConverter XG: XFP to XFP, Standalone TT DC EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A
8599-11-D iConverter XG: XFP to XFP, Standalone WM AC-US EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A
8599-11-E iConverter XG: XFP to XFP, Standalone WM AC-Univ. EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A
8599-11-F iConverter XG: XFP to XFP, Standalone WM DC EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A
8599N-01 iConverter XG+: SFP+ to XFP Plug-In Module EA B  $   3,395.00 5.0%  $      3,225.25 N/A N/A
8599N-01-A iConverter XG+: SFP+ to XFP, Standalone TT AC-US EA B  $   3,440.00 5.0%  $      3,268.00 N/A N/A
8599N-01-B iConverter XG+: SFP+ to XFP, Standalone TT AC-Univ. EA B  $   3,440.00 5.0%  $      3,268.00 N/A N/A
8599N-01-C iConverter XG+: SFP+ to XFP, Standalone TT DC EA B  $   3,440.00 5.0%  $      3,268.00 N/A N/A
8599N-01-D iConverter XG+: SFP+ to XFP, Standalone WM AC-US EA B  $   3,440.00 5.0%  $      3,268.00 N/A N/A
8599N-01-E iConverter XG+: SFP+ to XFP, Standalone WM AC-Univ. EA B  $   3,440.00 5.0%  $      3,268.00 N/A N/A
8599N-01-F iConverter XG+: SFP+ to XFP, Standalone WM DC EA B  $   3,440.00 5.0%  $      3,268.00 N/A N/A
8599N-11 iConverter XG+: XFP to XFP Plug-In Module EA B  $   2,995.00 5.0%  $      2,845.25 N/A N/A
8599N-11-A iConverter XG+: XFP to XFP, Standalone TT AC-US EA B  $   3,040.00 5.0%  $      2,888.00 N/A N/A
8599N-11-B iConverter XG+: XFP to XFP, Standalone TT AC-Univ. EA B  $   3,040.00 5.0%  $      2,888.00 N/A N/A
8599N-11-C iConverter XG+: XFP to XFP, Standalone TT DC EA B  $   3,040.00 5.0%  $      2,888.00 N/A N/A
8599N-11-D iConverter XG+: XFP to XFP, Standalone WM AC-US EA B  $   3,040.00 5.0%  $      2,888.00 N/A N/A
8599N-11-E iConverter XG+: XFP to XFP, Standalone WM AC-Univ. EA B  $   3,040.00 5.0%  $      2,888.00 N/A N/A
8599N-11-F iConverter XG+: XFP to XFP, Standalone WM DC EA B  $   3,040.00 5.0%  $      2,888.00 N/A N/A
8620-0 iConverter 100FF, 100B-Fx Fiber ST/MM to ST/MM (1.3/5km-1.3/5km) EA B  $      695.00 5.00%  $         660.25 N/A N/A

8620-0-D iConverter 100FF, 100B-Fx Fiber ST/MM to ST/MM (1.3/5km-1.3/5km) SA WM 
AC-US EA B  $      725.00 5.0%  $         688.75 N/A N/A

8620-0-E iConverter 100FF, 100B-Fx Fiber ST/MM to ST/MM (1.3/5km-1.3/5km) SA WM 
AC-UNI EA B  $      725.00 5.0%  $         688.75 N/A N/A

8620-0-F iConverter 100FF, 100B-Fx Fiber ST/MM to ST/MM (1.3/5km-1.3/5km) SA WM 
5-32VDC TERM EA B  $      725.00 5.0%  $         688.75 N/A N/A

8620-1 iConverter 100FF, 100B-Fx Fiber ST/MM to ST/SM (1.3/5km-1.3/30km) EA B  $      895.00 5.00%  $         850.25 N/A N/A

8620-1-D iConverter 100FF, 100B-Fx Fiber ST/MM to ST/SM (1.3/5km-1.3/30km) SA WM 
AC-US EA B  $      925.00 5.0%  $         878.75 N/A N/A

8620-1-E iConverter 100FF, 100B-Fx Fiber ST/MM to ST/SM (1.3/5km-1.3/30km) SA WM 
AC-UNI EA B  $      925.00 5.0%  $         878.75 N/A N/A
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8620-1-F iConverter 100FF, 100B-Fx Fiber ST/MM to ST/SM (1.3/5km-1.3/30km) SA WM 
5-32VDC TERM EA B  $      925.00 5.0%  $         878.75 N/A N/A

8620-2 iConverter 100FF, 100B-Fx Fiber ST/MM to ST/SM(1.3/5km-1.3/60km) EA B  $   1,495.00 5.00%  $      1,420.25 N/A N/A

8620-2-D iConverter 100FF, 100B-Fx Fiber ST/MM to ST/SM(1.3/5km-1.3/60km) SA WM 
AC-US EA B  $   1,525.00 5.0%  $      1,448.75 N/A N/A

8620-2-E iConverter 100FF, 100B-Fx Fiber ST/MM to ST/SM(1.3/5km-1.3/60km) SA WM 
AC-UNI EA B  $   1,525.00 5.0%  $      1,448.75 N/A N/A

8620-2-F iConverter 100FF, 100B-Fx Fiber ST/MM to ST/SM(1.3/5km-1.3/60km) SA WM 
5-32VDC TERM EA B  $   1,525.00 5.0%  $      1,448.75 N/A N/A

8622-0 iConverter 100FF, 100B-Fx Fiber SC/MM to SC/MM (1.3/5km-1.3/5km) EA B  $      695.00 5.00%  $         660.25 N/A N/A

8622-0-D iConverter 100FF, 100B-Fx Fiber SC/MM to SC/MM (1.3/5km-1.3/5km) SA WM 
AC-US EA B  $      725.00 5.0%  $         688.75 N/A N/A

8622-0-E iConverter 100FF, 100B-Fx Fiber SC/MM to SC/MM (1.3/5km-1.3/5km) SA WM 
AC-UNI EA B  $      725.00 5.0%  $         688.75 N/A N/A

8622-0-F iConverter 100FF, 100B-Fx Fiber SC/MM to SC/MM (1.3/5km-1.3/5km) SA WM 
5-32VDC TERM EA B  $      725.00 5.0%  $         688.75 N/A N/A

8622-1 iConverter 100FF, 100B-Fx Fiber SC/MM to SC/SM (1.3/5km-1.3/30km) EA B  $      895.00 5.00%  $         850.25 N/A N/A

8622-1-D iConverter 100FF, 100B-Fx Fiber SC/MM to SC/SM (1.3/5km-1.3/30km) SA WM 
AC-US EA B  $      925.00 5.0%  $         878.75 N/A N/A

8622-1-E iConverter 100FF, 100B-Fx Fiber SC/MM to SC/SM (1.3/5km-1.3/30km) SA WM 
AC-UNI EA B  $      925.00 5.0%  $         878.75 N/A N/A

8622-1-F iConverter 100FF, 100B-Fx Fiber SC/MM to SC/SM (1.3/5km-1.3/30km) SA WM 
5-32VDC TERM EA B  $      925.00 5.0%  $         878.75 N/A N/A

8622-2 iConverter 100FF, 100B-Fx Fiber SC/MM to SC/SM (1.3/5km-1.3/60km) EA B  $   1,495.00 5.00%  $      1,420.25 N/A N/A

8622-2-D iConverter 100FF, 100B-Fx Fiber SC/MM to SC/SM (1.3/5km-1.3/60km) SA WM 
AC-US EA B  $   1,525.00 5.0%  $      1,448.75 N/A N/A

8622-2-E iConverter 100FF, 100B-Fx Fiber SC/MM to SC/SM (1.3/5km-1.3/60km) SA WM 
AC-UNI EA B  $   1,525.00 5.0%  $      1,448.75 N/A N/A

8622-2-F iConverter 100FF, 100B-Fx Fiber SC/MM to SC/SM (1.3/5km-1.3/60km) SA WM 
5-32VDC TERM EA B  $   1,525.00 5.0%  $      1,448.75 N/A N/A

8622-3 iConverter 100FF, 100B-Fx Fiber SC/MM to SC/SM (1.3/5km-1.5/120km) EA B  $   3,995.00 5.00%  $      3,795.25 N/A N/A

8622-3-D iConverter 100FF, 100B-Fx Fiber SC/MM to SC/SM (1.3/5km-1.5/120km) SA 
WM AC-US EA B  $   4,025.00 5.0%  $      3,823.75 N/A N/A

8622-3-E iConverter 100FF, 100B-Fx Fiber SC/MM to SC/SM (1.3/5km-1.5/120km) SA 
WM AC-UNI EA B  $   4,025.00 5.0%  $      3,823.75 N/A N/A

8622-3-F iConverter 100FF, 100B-Fx Fiber SC/MM to SC/SM (1.3/5km-1.5/120km) SA 
WM 5-32VDC TERM EA B  $   4,025.00 5.0%  $      3,823.75 N/A N/A

8622-61 iConverter 100FF, 100B-Fx Fiber SC/MM to SC/SM (VCSEL 850nm/2km-
1.3/30km) EA B  $      945.00 5.0%  $         897.75 N/A N/A

8622-61-D iConverter 100FF, 100B-Fx Fiber SC/MM to SC/SM (VCSEL 850nm/2km-
1.3/30km) SA WM AC-US EA B  $      975.00 5.0%  $         926.25 N/A N/A

8622-61-E iConverter 100FF, 100B-Fx Fiber SC/MM to SC/SM (VCSEL 850nm/2km-
1.3/30km) SA WM AC-UNI EA B  $      975.00 5.0%  $         926.25 N/A N/A

8622-61-F iConverter 100FF, 100B-Fx Fiber SC/MM to SC/SM (VCSEL 850nm/2km-
1.3/30km) SA WM 5-32VDC TERM EA B  $      975.00 5.0%  $         926.25 N/A N/A

8623-1 iConverter 100FF, 100B-Fx Fiber SC/SM to SC/SM (1.3/30km-1.3/30km) EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A

8623-1-D iConverter 100FF, 100B-Fx Fiber SC/SM to SC/SM (1.3/30km-1.3/30km) SA WM 
AC-US EA B  $   1,425.00 5.0%  $      1,353.75 N/A N/A
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8623-1-E iConverter 100FF, 100B-Fx Fiber SC/SM to SC/SM (1.3/30km-1.3/30km) SA WM 
AC-UNI EA B  $   1,425.00 5.0%  $      1,353.75 N/A N/A

8623-1-F iConverter 100FF, 100B-Fx Fiber SC/SM to SC/SM (1.3/30km-1.3/30km) SA WM 
5-32VDC TERM EA B  $   1,425.00 5.0%  $      1,353.75 N/A N/A

8623-2 iConverter 100FF, 100B-Fx Fiber SC/SM to SC/SM (1.3/30km-1.3/60km) EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A

8623-2-D iConverter 100FF, 100B-Fx Fiber SC/SM to SC/SM (1.3/30km-1.3/60km) SA WM 
AC-US EA B  $   2,025.00 5.0%  $      1,923.75 N/A N/A

8623-2-E iConverter 100FF, 100B-Fx Fiber SC/SM to SC/SM (1.3/30km-1.3/60km) SA WM 
AC-UNI EA B  $   2,025.00 5.0%  $      1,923.75 N/A N/A

8623-2-F iConverter 100FF, 100B-Fx Fiber SC/SM to SC/SM (1.3/30km-1.3/60km) SA WM 
5-32VDC TERM EA B  $   2,025.00 5.0%  $      1,923.75 N/A N/A

8623-3 iConverter 100FF, 100B-Fx Fiber SC/SM to SC/SM (1.3/30km-1.5/120km) EA B  $   4,395.00 5.00%  $      4,175.25 N/A N/A

8623-3-D iConverter 100FF, 100B-Fx Fiber SC/SM to SC/SM (1.3/30km-1.5/120km) SA 
WM AC-US EA B  $   4,425.00 5.0%  $      4,203.75 N/A N/A

8623-3-E iConverter 100FF, 100B-Fx Fiber SC/SM to SC/SM (1.3/30km-1.5/120km) SA 
WM AC-UNI EA B  $   4,425.00 5.0%  $      4,203.75 N/A N/A

8623-3-F iConverter 100FF, 100B-Fx Fiber SC/SM to SC/SM (1.3/30km-1.5/120km) SA 
WM 5-32VDC TERM EA B  $   4,425.00 5.0%  $      4,203.75 N/A N/A

8624-3 iConverter 100FF, 100B-Fx Fiber SC/SM to SC/SM (1.3/60km-1.5/120km) EA B  $   4,995.00 5.00%  $      4,745.25 N/A N/A

8624-3-D iConverter 100FF, 100B-Fx Fiber SC/SM to SC/SM (1.3/60km-1.5/120km) SA 
WM AC-US EA B  $   5,025.00 5.0%  $      4,773.75 N/A N/A

8624-3-E iConverter 100FF, 100B-Fx Fiber SC/SM to SC/SM (1.3/60km-1.5/120km) SA 
WM AC-UNI EA B  $   5,025.00 5.0%  $      4,773.75 N/A N/A

8624-3-F iConverter 100FF, 100B-Fx Fiber SC/SM to SC/SM (1.3/60km-1.5/120km) SA 
WM 5-32VDC TERM EA B  $   5,025.00 5.0%  $      4,773.75 N/A N/A

8625-3 iConverter 100FF, 100B-Fx Fiber SC/SM to SC/SM (1.5/120km-1.5/120km) EA B  $   7,395.00 5.00%  $      7,025.25 N/A N/A

8625-3-D iConverter 100FF, 100B-Fx Fiber SC/SM to SC/SM (1.5/120km-1.5/120km) SA 
WM AC-US EA B  $   7,425.00 5.0%  $      7,053.75 N/A N/A

8625-3-E iConverter 100FF, 100B-Fx Fiber SC/SM to SC/SM (1.5/120km-1.5/120km) SA 
WM AC-UNI EA B  $   7,425.00 5.0%  $      7,053.75 N/A N/A

8625-3-F iConverter 100FF, 100B-Fx Fiber SC/SM to SC/SM (1.5/120km-1.5/120km) SA 
WM 5-32VDC TERM EA B  $   7,425.00 5.0%  $      7,053.75 N/A N/A

8630-1 iConverter 100FF SF; 100B-Fx Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/20km) EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A

8630-1-D iConverter 100FF SF; 100B-Fx Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/20km) SA WM AC-US EA B  $   1,425.00 5.0%  $      1,353.75 N/A N/A

8630-1-E iConverter 100FF SF; 100B-Fx Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/20km) SA WM AC-UNI EA B  $   1,425.00 5.0%  $      1,353.75 N/A N/A

8630-1-F iConverter 100FF SF; 100B-Fx Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/20km) SA WM 5-32VDC TERM EA B  $   1,425.00 5.0%  $      1,353.75 N/A N/A

8630-2 iConverter 100FF SF; 100B-Fx Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/40km) EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8630-2-D iConverter 100FF SF; 100B-Fx Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/40km) SA WM AC-US EA B  $   1,725.00 5.0%  $      1,638.75 N/A N/A

8630-2-E iConverter 100FF SF; 100B-Fx Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/40km) SA WM AC-UNI EA B  $   1,725.00 5.0%  $      1,638.75 N/A N/A

8630-2-F iConverter 100FF SF; 100B-Fx Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/40km) SA WM 5-32VDC TERM EA B  $   1,725.00 5.0%  $      1,638.75 N/A N/A
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8631-1 iConverter 100FF SF; 100B-Fx Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/20km) EA B  $   1,495.00 5.00%  $      1,420.25 N/A N/A

8631-1-D iConverter 100FF SF; 100B-Fx Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/20km) SA WM AC-US EA B  $   1,525.00 5.0%  $      1,448.75 N/A N/A

8631-1-E iConverter 100FF SF; 100B-Fx Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/20km) SA WM AC-UNI EA B  $   1,525.00 5.0%  $      1,448.75 N/A N/A

8631-1-F iConverter 100FF SF; 100B-Fx Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/20km) SA WM 5-32VDC TERM EA B  $   1,525.00 5.0%  $      1,448.75 N/A N/A

8631-2 iConverter 100FF SF; 100B-Fx Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/40km) EA B  $   1,795.00 5.00%  $      1,705.25 N/A N/A

8631-2-D iConverter 100FF SF; 100B-Fx Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/40km) SA WM AC-US EA B  $   1,825.00 5.0%  $      1,733.75 N/A N/A

8631-2-E iConverter 100FF SF; 100B-Fx Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/40km) SA WM AC-UNI EA B  $   1,825.00 5.0%  $      1,733.75 N/A N/A

8631-2-F iConverter 100FF SF; 100B-Fx Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/40km) SA WM 5-32VDC TERM EA B  $   1,825.00 5.0%  $      1,733.75 N/A N/A

8632-1 iConverter 100FF SF; 100B-Fx Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/20km) EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A

8632-1-D iConverter 100FF SF; 100B-Fx Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/20km) SA WM AC-US EA B  $   1,625.00 5.0%  $      1,543.75 N/A N/A

8632-1-E iConverter 100FF SF; 100B-Fx Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/20km) SA WM AC-UNI EA B  $   1,625.00 5.0%  $      1,543.75 N/A N/A

8632-1-F iConverter 100FF SF; 100B-Fx Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/20km) SA WM 5-32VDC TERM EA B  $   1,625.00 5.0%  $      1,543.75 N/A N/A

8632-2 iConverter 100FF SF; 100B-Fx Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/40km) EA B  $   1,895.00 5.00%  $      1,800.25 N/A N/A

8632-2-D iConverter 100FF SF; 100B-Fx Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/40km) SA WM AC-US EA B  $   1,925.00 5.0%  $      1,828.75 N/A N/A

8632-2-E iConverter 100FF SF; 100B-Fx Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/40km) SA WM AC-UNI EA B  $   1,925.00 5.0%  $      1,828.75 N/A N/A

8632-2-F iConverter 100FF SF; 100B-Fx Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/40km) SA WM 5-32VDC TERM EA B  $   1,925.00 5.0%  $      1,828.75 N/A N/A

8633-1 iConverter 100FF SF; 100B-Fx Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/20km) EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8633-1-D iConverter 100FF SF; 100B-Fx Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/20km) SA WM AC-US EA B  $   1,725.00 5.0%  $      1,638.75 N/A N/A

8633-1-E iConverter 100FF SF; 100B-Fx Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/20km) SA WM AC-UNI EA B  $   1,725.00 5.0%  $      1,638.75 N/A N/A

8633-1-F iConverter 100FF SF; 100B-Fx Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/20km) SA WM 5-32VDC TERM EA B  $   1,725.00 5.0%  $      1,638.75 N/A N/A

8633-2 iConverter 100FF SF; 100B-Fx Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/40km) EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A

8633-2-D iConverter 100FF SF; 100B-Fx Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/40km) SA WM AC-US EA B  $   2,025.00 5.0%  $      1,923.75 N/A N/A

8633-2-E iConverter 100FF SF; 100B-Fx Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/40km) SA WM AC-UNI EA B  $   2,025.00 5.0%  $      1,923.75 N/A N/A

8633-2-F iConverter 100FF SF; 100B-Fx Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/40km) SA WM 5-32VDC TERM EA B  $   2,025.00 5.0%  $      1,923.75 N/A N/A
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8634-1 iConverter 100FF SF; 100B-Fx Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/20km) EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A

8634-1-D iConverter 100FF SF; 100B-Fx Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/20km) SA WM AC-US EA B  $   1,425.00 5.0%  $      1,353.75 N/A N/A

8634-1-E iConverter 100FF SF; 100B-Fx Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/20km) SA WM AC-UNI EA B  $   1,425.00 5.0%  $      1,353.75 N/A N/A

8634-1-F iConverter 100FF SF; 100B-Fx Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/20km) SA WM 5-32VDC TERM EA B  $   1,425.00 5.0%  $      1,353.75 N/A N/A

8634-2 iConverter 100FF SF; 100B-Fx Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/40km) EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8634-2-D iConverter 100FF SF; 100B-Fx Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/40km) SA WM AC-US EA B  $   1,725.00 5.0%  $      1,638.75 N/A N/A

8634-2-E iConverter 100FF SF; 100B-Fx Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/40km) SA WM AC-UNI EA B  $   1,725.00 5.0%  $      1,638.75 N/A N/A

8634-2-F iConverter 100FF SF; 100B-Fx Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/40km) SA WM 5-32VDC TERM EA B  $   1,725.00 5.0%  $      1,638.75 N/A N/A

8635-1 iConverter 100FF SF; 100B-Fx Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/20km) EA B  $   1,495.00 5.00%  $      1,420.25 N/A N/A

8635-1-D iConverter 100FF SF; 100B-Fx Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/20km) SA WM AC-US EA B  $   1,525.00 5.0%  $      1,448.75 N/A N/A

8635-1-E iConverter 100FF SF; 100B-Fx Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/20km) SA WM AC-UNI EA B  $   1,525.00 5.0%  $      1,448.75 N/A N/A

8635-1-F iConverter 100FF SF; 100B-Fx Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/20km) SA WM 5-32VDC TERM EA B  $   1,525.00 5.0%  $      1,448.75 N/A N/A

8635-2 iConverter 100FF SF; 100B-Fx Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/40km) EA B  $   1,795.00 5.00%  $      1,705.25 N/A N/A

8635-2-D iConverter 100FF SF; 100B-Fx Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/40km) SA WM AC-US EA B  $   1,825.00 5.0%  $      1,733.75 N/A N/A

8635-2-E iConverter 100FF SF; 100B-Fx Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/40km) SA WM AC-UNI EA B  $   1,825.00 5.0%  $      1,733.75 N/A N/A

8635-2-F iConverter 100FF SF; 100B-Fx Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/40km) SA WM 5-32VDC TERM EA B  $   1,825.00 5.0%  $      1,733.75 N/A N/A

8636-1 iConverter 100FF SF; 100B-Fx Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/20km) EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A

8636-1-D iConverter 100FF SF; 100B-Fx Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/20km) SA WM AC-US EA B  $   1,625.00 5.0%  $      1,543.75 N/A N/A

8636-1-E iConverter 100FF SF; 100B-Fx Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/20km) SA WM AC-UNI EA B  $   1,625.00 5.0%  $      1,543.75 N/A N/A

8636-1-F iConverter 100FF SF; 100B-Fx Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/20km) SA WM 5-32VDC TERM EA B  $   1,625.00 5.0%  $      1,543.75 N/A N/A

8636-2 iConverter 100FF SF; 100B-Fx Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/40km) EA B  $   1,895.00 5.00%  $      1,800.25 N/A N/A

8636-2-D iConverter 100FF SF; 100B-Fx Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/40km) SA WM AC-US EA B  $   1,925.00 5.0%  $      1,828.75 N/A N/A

8636-2-E iConverter 100FF SF; 100B-Fx Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/40km) SA WM AC-UNI EA B  $   1,925.00 5.0%  $      1,828.75 N/A N/A

8636-2-F iConverter 100FF SF; 100B-Fx Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/40km) SA WM 5-32VDC TERM EA B  $   1,925.00 5.0%  $      1,828.75 N/A N/A
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8637-1 iConverter 100FF SF; 100B-Fx Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/20km) EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8637-1-D iConverter 100FF SF; 100B-Fx Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/20km) SA WM AC-US EA B  $   1,725.00 5.0%  $      1,638.75 N/A N/A

8637-1-E iConverter 100FF SF; 100B-Fx Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/20km) SA WM AC-UNI EA B  $   1,725.00 5.0%  $      1,638.75 N/A N/A

8637-1-F iConverter 100FF SF; 100B-Fx Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/20km) SA WM 5-32VDC TERM EA B  $   1,725.00 5.0%  $      1,638.75 N/A N/A

8637-2 iConverter 100FF SF; 100B-Fx Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/40km) EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A

8637-2-D iConverter 100FF SF; 100B-Fx Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/40km) SA WM AC-US EA B  $   2,025.00 5.0%  $      1,923.75 N/A N/A

8637-2-E iConverter 100FF SF; 100B-Fx Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/40km) SA WM AC-UNI EA B  $   2,025.00 5.0%  $      1,923.75 N/A N/A

8637-2-F iConverter 100FF SF; 100B-Fx Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/40km) SA WM 5-32VDC TERM EA B  $   2,025.00 5.0%  $      1,923.75 N/A N/A

8640-0 iConverter 1000FF, 1000B-X Fiber ST/MM to ST/MM (850nm/220m-
850nm/220m) EA B  $   1,145.00 5.00%  $      1,087.75 N/A N/A

8640-0-D iConverter 1000FF, 1000B-X Fiber ST/MM to ST/MM (850nm/220m-
850nm/220m) SA WM AC-US EA B  $   1,175.00 5.0%  $      1,116.25 N/A N/A

8640-0-E iConverter 1000FF, 1000B-X Fiber ST/MM to ST/MM (850nm/220m-
850nm/220m) SA WM AC-UNI EA B  $   1,175.00 5.0%  $      1,116.25 N/A N/A

8640-1 iConverter 1000FF, 1000B-X Fiber ST/MM to ST/SM (850nm/220m-1.3/12km) EA B  $   1,495.00 5.00%  $      1,420.25 N/A N/A

8640-1-D iConverter 1000FF, 1000B-X Fiber ST/MM to ST/SM (850nm/220m-1.3/12km) 
SA WM AC-US EA B  $   1,525.00 5.0%  $      1,448.75 N/A N/A

8640-1-E iConverter 1000FF, 1000B-X Fiber ST/MM to ST/SM (850nm/220m-1.3/12km) 
SA WM AC-UNI EA B  $   1,525.00 5.0%  $      1,448.75 N/A N/A

8642-0 iConverter 1000FF, 1000B-X Fiber SC/MM to SC/MM (850nm/220m-
850nm/220m) EA B  $      945.00 5.00%  $         897.75 N/A N/A

8642-0-D iConverter 1000FF, 1000B-X Fiber SC/MM to SC/MM (850nm/220m-
850nm/220m) SA WM AC-US EA B  $      975.00 5.0%  $         926.25 N/A N/A

8642-0-E iConverter 1000FF, 1000B-X Fiber SC/MM to SC/MM (850nm/220m-
850nm/220m) SA WM AC-UNI EA B  $      975.00 5.0%  $         926.25 N/A N/A

8642-1 iConverter 1000FF, 1000B-X Fiber SC/MM to SC/SM (850nm/220m-1.3/12km) EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A

8642-1-D iConverter 1000FF, 1000B-X Fiber SC/MM to SC/SM (850nm/220m-1.3/12km) 
SA WM AC-US EA B  $   1,325.00 5.0%  $      1,258.75 N/A N/A

8642-1-E iConverter 1000FF, 1000B-X Fiber SC/MM to SC/SM (850nm/220m-1.3/12km) 
SA WM AC-UNI EA B  $   1,325.00 5.0%  $      1,258.75 N/A N/A

8642-2 iConverter 1000FF, 1000B-X Fiber SC/MM to SC/SM (850nm/220m-1.3/34km) EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A

8642-2-D iConverter 1000FF, 1000B-X Fiber SC/MM to SC/SM (850nm/220m-1.3/34km) 
SA WM AC-US EA B  $   1,625.00 5.0%  $      1,543.75 N/A N/A

8642-2-E iConverter 1000FF, 1000B-X Fiber SC/MM to SC/SM (850nm/220m-1.3/34km) 
SA WM AC-UNI EA B  $   1,625.00 5.0%  $      1,543.75 N/A N/A

8642-3 iConverter 1000FF, 1000B-X Fiber SC/MM to SC/SM (850nm/220m-1.5/80km) EA B  $   4,995.00 5.00%  $      4,745.25 N/A N/A

8642-3-D iConverter 1000FF, 1000B-X Fiber SC/MM to SC/SM (850nm/220m-1.5/80km) 
SA WM AC-US EA B  $   5,025.00 5.0%  $      4,773.75 N/A N/A

8642-3-E iConverter 1000FF, 1000B-X Fiber SC/MM to SC/SM (850nm/220m-1.5/80km) 
SA WM AC-UNI EA B  $   5,025.00 5.0%  $      4,773.75 N/A N/A
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8643-1 iConverter 1000FF, 1000B-X Fiber SC/SM to SC/SM (1.3/12km-1.3/12km) EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8643-1-D iConverter 1000FF, 1000B-X Fiber SC/SM to SC/SM (1.3/12km-1.3/12km) SA 
WM AC-US EA B  $   1,725.00 5.0%  $      1,638.75 N/A N/A

8643-1-E iConverter 1000FF, 1000B-X Fiber SC/SM to SC/SM (1.3/12km-1.3/12km) SA 
WM AC-UNI EA B  $   1,725.00 5.0%  $      1,638.75 N/A N/A

8643-2 iConverter 1000FF, 1000B-X Fiber SC/SM to SC/SM (1.3/12km-1.3/34km) EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A

8643-2-D iConverter 1000FF, 1000B-X Fiber SC/SM to SC/SM (1.3/12km-1.3/34km) SA 
WM AC-US EA B  $   2,025.00 5.0%  $      1,923.75 N/A N/A

8643-2-E iConverter 1000FF, 1000B-X Fiber SC/SM to SC/SM (1.3/12km-1.3/34km) SA 
WM AC-UNI EA B  $   2,025.00 5.0%  $      1,923.75 N/A N/A

8643-3 iConverter 1000FF, 1000B-X Fiber SC/SM to SC/SM (1.3/12km-1.5/80km) EA B  $   6,595.00 5.00%  $      6,265.25 N/A N/A
8643-33 iConverter 1000FF, 1000B-X Fiber SC/SM to SC/SM (1.5/80km-1.5/80km) EA B  $   8,995.00 5.00%  $      8,545.25 N/A N/A

8643-33-D iConverter 1000FF, 1000B-X Fiber SC/SM to SC/SM (1.5/80km-1.5/80km) SA 
WM AC-US EA B  $   9,025.00 5.0%  $      8,573.75 N/A N/A

8643-33-E iConverter 1000FF, 1000B-X Fiber SC/SM to SC/SM (1.5/80km-1.5/80km) SA 
WM AC-UNI EA B  $   9,025.00 5.0%  $      8,573.75 N/A N/A

8643-3-D iConverter 1000FF, 1000B-X Fiber SC/SM to SC/SM (1.3/12km-1.5/80km) SA 
WM AC-US EA B  $   6,625.00 5.0%  $      6,293.75 N/A N/A

8643-3-E iConverter 1000FF, 1000B-X Fiber SC/SM to SC/SM (1.3/12km-1.5/80km) SA 
WM AC-UNI EA B  $   6,625.00 5.0%  $      6,293.75 N/A N/A

8650-1 iConverter 1000FF SF; 1000B-X Fiber SC/MM to SC/SM/SF (850nm/220m-
Tx1.3/Rx1.5/20km) EA B  $   2,295.00 5.00%  $      2,180.25 N/A N/A

8650-1-D iConverter 1000FF SF; 1000B-X Fiber SC/MM to SC/SM/SF (850nm/220m-
Tx1.3/Rx1.5/20km) SA WM AC-US EA B  $   2,325.00 5.0%  $      2,208.75 N/A N/A

8650-1-E iConverter 1000FF SF; 1000B-X Fiber SC/MM to SC/SM/SF (850nm/220m-
Tx1.3/Rx1.5/20km) SA WM AC-UNI EA B  $   2,325.00 5.0%  $      2,208.75 N/A N/A

8650-2 iConverter 1000FF SF; 1000B-X Fiber SC/MM to SC/SM/SF (850nm/220m-
Tx1.3/Rx1.5/40km) EA B  $   2,495.00 5.00%  $      2,370.25 N/A N/A

8650-2-D iConverter 1000FF SF; 1000B-X Fiber SC/MM to SC/SM/SF (850nm/220m-
Tx1.3/Rx1.5/40km) SA WM AC-US EA B  $   2,525.00 5.0%  $      2,398.75 N/A N/A

8650-2-E iConverter 1000FF SF; 1000B-X Fiber SC/MM to SC/SM/SF (850nm/220m-
Tx1.3/Rx1.5/40km) SA WM AC-UNI EA B  $   2,525.00 5.0%  $      2,398.75 N/A N/A

8651-1 iConverter 1000FF SF; 1000B-X Fiber SC/MM to SC/SM/SF (850nm/220m-
Tx1.5/Rx1.3/20km) EA B  $   2,295.00 5.00%  $      2,180.25 N/A N/A

8651-1-D iConverter 1000FF SF; 1000B-X Fiber SC/MM to SC/SM/SF (850nm/220m-
Tx1.5/Rx1.3/20km) SA WM AC-US EA B  $   2,325.00 5.0%  $      2,208.75 N/A N/A

8651-1-E iConverter 1000FF SF; 1000B-X Fiber SC/MM to SC/SM/SF (850nm/220m-
Tx1.5/Rx1.3/20km) SA WM AC-UNI EA B  $   2,325.00 5.0%  $      2,208.75 N/A N/A

8651-2 iConverter 1000FF SF; 1000B-X Fiber SC/MM to SC/SM/SF (850nm/220m-
Tx1.5/Rx1.3/40km) EA B  $   2,495.00 5.00%  $      2,370.25 N/A N/A

8651-2-D iConverter 1000FF SF; 1000B-X Fiber SC/MM to SC/SM/SF (850nm/220m-
Tx1.5/Rx1.3/40km) SA WM AC-US EA B  $   2,525.00 5.0%  $      2,398.75 N/A N/A

8651-2-E iConverter 1000FF SF; 1000B-X Fiber SC/MM to SC/SM/SF (850nm/220m-
Tx1.5/Rx1.3/40km) SA WM AC-UNI EA B  $   2,525.00 5.0%  $      2,398.75 N/A N/A

8652-1 iConverter 1000FF SF; 1000B-X Fiber SC/SM to SC/SM/SF (1.3/12km-
Tx1.3/Rx1.5/20km) EA B  $   2,595.00 5.00%  $      2,465.25 N/A N/A

8652-1-D iConverter 1000FF SF; 1000B-X Fiber SC/SM to SC/SM/SF (1.3/12km-
Tx1.3/Rx1.5/20km) SA WM AC-US EA B  $   2,625.00 5.0%  $      2,493.75 N/A N/A
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8652-1-E iConverter 1000FF SF; 1000B-X Fiber SC/SM to SC/SM/SF (1.3/12km-
Tx1.3/Rx1.5/20km) SA WM AC-UNI EA B  $   2,625.00 5.0%  $      2,493.75 N/A N/A

8652-2 iConverter 1000FF SF; 1000B-X Fiber SC/SM to SC/SM/SF (1.3/12km-
Tx1.3/Rx1.5/40km) EA B  $   2,795.00 5.00%  $      2,655.25 N/A N/A

8652-2-D iConverter 1000FF SF; 1000B-X Fiber SC/SM to SC/SM/SF (1.3/12km-
Tx1.3/Rx1.5/40km) SA WM AC-US EA B  $   2,825.00 5.0%  $      2,683.75 N/A N/A

8652-2-E iConverter 1000FF SF; 1000B-X Fiber SC/SM to SC/SM/SF (1.3/12km-
Tx1.3/Rx1.5/40km) SA WM AC-UNI EA B  $   2,825.00 5.0%  $      2,683.75 N/A N/A

8653-1 iConverter 1000FF SF; 1000B-X Fiber SC/SM to SC/SM/SF (1.3/12km-
Tx1.5/Rx1.3/20km) EA B  $   2,595.00 5.00%  $      2,465.25 N/A N/A

8653-1-D iConverter 1000FF SF; 1000B-X Fiber SC/SM to SC/SM/SF (1.3/12km-
Tx1.5/Rx1.3/20km) SA WM AC-US EA B  $   2,625.00 5.0%  $      2,493.75 N/A N/A

8653-1-E iConverter 1000FF SF; 1000B-X Fiber SC/SM to SC/SM/SF (1.3/12km-
Tx1.5/Rx1.3/20km) SA WM AC-UNI EA B  $   2,625.00 5.0%  $      2,493.75 N/A N/A

8653-2 iConverter 1000FF SF; 1000B-X Fiber SC/SM to SC/SM/SF (1.3/12km-
Tx1.5/Rx1.3/40km) EA B  $   2,795.00 5.00%  $      2,655.25 N/A N/A

8653-2-D iConverter 1000FF SF; 1000B-X Fiber SC/SM to SC/SM/SF (1.3/12km-
Tx1.5/Rx1.3/40km) SA WM AC-US EA B  $   2,825.00 5.0%  $      2,683.75 N/A N/A

8653-2-E iConverter 1000FF SF; 1000B-X Fiber SC/SM to SC/SM/SF (1.3/12km-
Tx1.5/Rx1.3/40km) SA WM AC-UNI EA B  $   2,825.00 5.0%  $      2,683.75 N/A N/A

8660-0 iConverter OC3FF, ATM OC-3 Fiber ST/MM to ST/MM (1.3/5km-1.3/5km) EA B  $      595.00 5.00%  $         565.25 N/A N/A

8660-0-D iConverter OC3FF, ATM OC-3 Fiber ST/MM to ST/MM (1.3/5km-1.3/5km) 
Standalone WM AC-US EA B  $      625.00 5.00%  $         593.75 N/A N/A

8660-0-E iConverter OC3FF, ATM OC-3 Fiber ST/MM to ST/MM (1.3/5km-1.3/5km) 
Standalone WM AC-UNI EA B  $      625.00 5.00%  $         593.75 N/A N/A

8660-0-F iConverter OC3FF, ATM OC-3 Fiber ST/MM to ST/MM (1.3/5km-1.3/5km) 
Standalone WM 5-32VDC TERM EA B  $      625.00 5.00%  $         593.75 N/A N/A

8660-1 iConverter OC3FF, ATM OC-3 Fiber ST/MM to ST/SM (1.3/5km-1.3/30km) EA B  $      895.00 5.00%  $         850.25 N/A N/A

8660-1-D iConverter OC3FF, ATM OC-3 Fiber ST/MM to ST/SM (1.3/5km-1.3/30km) 
Standalone WM AC-US EA B  $      925.00 5.00%  $         878.75 N/A N/A

8660-1-E iConverter OC3FF, ATM OC-3 Fiber ST/MM to ST/SM (1.3/5km-1.3/30km) 
Standalone WM AC-UNI EA B  $      925.00 5.00%  $         878.75 N/A N/A

8660-1-F iConverter OC3FF, ATM OC-3 Fiber ST/MM to ST/SM (1.3/5km-1.3/30km) 
Standalone WM 5-32VDC TERM EA B  $      925.00 5.00%  $         878.75 N/A N/A

8660-2 iConverter OC3FF, ATM OC-3 Fiber ST/MM to ST/SM (1.3/5km-1.3/60km) EA B  $   1,495.00 5.00%  $      1,420.25 N/A N/A

8660-2-D iConverter OC3FF, ATM OC-3 Fiber ST/MM to ST/SM (1.3/5km-1.3/60km) 
Standalone WM AC-US EA B  $   1,525.00 5.00%  $      1,448.75 N/A N/A

8660-2-E iConverter OC3FF, ATM OC-3 Fiber ST/MM to ST/SM (1.3/5km-1.3/60km) 
Standalone WM AC-UNI EA B  $   1,525.00 5.00%  $      1,448.75 N/A N/A

8660-2-F iConverter OC3FF, ATM OC-3 Fiber ST/MM to ST/SM (1.3/5km-1.3/60km) 
Standalone WM 5-32VDC TERM EA B  $   1,525.00 5.00%  $      1,448.75 N/A N/A

8661-0 iConverter OC3FF, ATM OC-3 Fiber SC/MM to SC/MM (1.3/5km-1.3/5km) EA B  $      595.00 5.00%  $         565.25 N/A N/A

8661-0-D iConverter OC3FF, ATM OC-3 Fiber SC/MM to SC/MM (1.3/5km-1.3/5km) 
Standalone WM AC-US EA B  $      625.00 5.00%  $         593.75 N/A N/A

8661-0-E iConverter OC3FF, ATM OC-3 Fiber SC/MM to SC/MM (1.3/5km-1.3/5km) 
Standalone WM AC-UNI EA B  $      625.00 5.00%  $         593.75 N/A N/A

8661-0-F iConverter OC3FF, ATM OC-3 Fiber SC/MM to SC/MM (1.3/5km-1.3/5km) 
Standalone WM 5-32VDC TERM EA B  $      625.00 5.00%  $         593.75 N/A N/A
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8661-1 iConverter OC3FF, ATM OC-3 Fiber SC/MM to SC/SM (1.3/5km-1.3/30km) EA B  $      895.00 5.00%  $         850.25 N/A N/A

8661-1-D iConverter OC3FF, ATM OC-3 Fiber SC/MM to SC/SM (1.3/5km-1.3/30km) 
Standalone WM AC-US EA B  $      925.00 5.00%  $         878.75 N/A N/A

8661-1-E iConverter OC3FF, ATM OC-3 Fiber SC/MM to SC/SM (1.3/5km-1.3/30km) 
Standalone WM AC-UNI EA B  $      925.00 5.00%  $         878.75 N/A N/A

8661-1-F iConverter OC3FF, ATM OC-3 Fiber SC/MM to SC/SM (1.3/5km-1.3/30km) 
Standalone WM 5-32VDC TERM EA B  $      925.00 5.00%  $         878.75 N/A N/A

8661-2 iConverter OC3FF, ATM OC-3 Fiber SC/MM to SC/SM (1.3/5km-1.3/60km) EA B  $   1,495.00 5.00%  $      1,420.25 N/A N/A

8661-2-D iConverter OC3FF, ATM OC-3 Fiber SC/MM to SC/SM (1.3/5km-1.3/60km) 
Standalone WM AC-US EA B  $   1,525.00 5.00%  $      1,448.75 N/A N/A

8661-2-E iConverter OC3FF, ATM OC-3 Fiber SC/MM to SC/SM (1.3/5km-1.3/60km) 
Standalone WM AC-UNI EA B  $   1,525.00 5.00%  $      1,448.75 N/A N/A

8661-2-F iConverter OC3FF, ATM OC-3 Fiber SC/MM to SC/SM (1.3/5km-1.3/60km) 
Standalone WM 5-32VDC TERM EA B  $   1,525.00 5.00%  $      1,448.75 N/A N/A

8661-3 iConverter OC3FF, ATM OC-3 Fiber SC/MM to SC/SM (1.3/5km-1.5/120km) EA B  $   3,995.00 5.00%  $      3,795.25 N/A N/A

8661-3-D iConverter OC3FF, ATM OC-3 Fiber SC/MM to SC/SM (1.3/5km-1.5/120km) 
Standalone WM AC-US EA B  $   4,025.00 5.00%  $      3,823.75 N/A N/A

8661-3-E iConverter OC3FF, ATM OC-3 Fiber SC/MM to SC/SM (1.3/5km-1.5/120km) 
Standalone WM AC-UNI EA B  $   4,025.00 5.00%  $      3,823.75 N/A N/A

8661-3-F iConverter OC3FF, ATM OC-3 Fiber SC/MM to SC/SM (1.3/5km-1.5/120km) 
Standalone WM 5-32VDC TERM EA B  $   4,025.00 5.00%  $      3,823.75 N/A N/A

8661-61 iConverter OC3FF, ATM OC-3 Fiber SC/MM to SC/SM (VCSEL 850/2km-
1.3/30km) EA B  $      895.00 5.0%  $         850.25 N/A N/A

8661-61-D iConverter OC3FF, ATM OC-3 Fiber SC/MM to SC/SM (VCSEL 850/2km-
1.3/30km) Standalone WM AC-US EA B  $      925.00 5.0%  $         878.75 N/A N/A

8661-61-E iConverter OC3FF, ATM OC-3 Fiber SC/MM to SC/SM (VCSEL 850/2km-
1.3/30km) Standalone WM AC-UNI EA B  $      925.00 5.0%  $         878.75 N/A N/A

8661-61-F iConverter OC3FF, ATM OC-3 Fiber SC/MM to SC/SM (VCSEL 850/2km-
1.3/30km) Standalone WM 5-32VDC TERM EA B  $      925.00 5.0%  $         878.75 N/A N/A

8662-1 iConverter OC3FF, ATM OC-3 Fiber ST/MM to SC/SM (1.3/5km-1.3/30km) EA B  $      895.00 5.00%  $         850.25 N/A N/A

8662-1-D iConverter OC3FF, ATM OC-3 Fiber ST/MM to SC/SM (1.3/5km-1.3/30km) 
Standalone WM AC-US EA B  $      925.00 5.00%  $         878.75 N/A N/A

8662-1-E iConverter OC3FF, ATM OC-3 Fiber ST/MM to SC/SM (1.3/5km-1.3/30km) 
Standalone WM AC-UNI EA B  $      925.00 5.00%  $         878.75 N/A N/A

8662-1-F iConverter OC3FF, ATM OC-3 Fiber ST/MM to SC/SM (1.3/5km-1.3/30km) 
Standalone WM 5-32VDC TERM EA B  $      925.00 5.00%  $         878.75 N/A N/A

8669-0 iConverter OC3FF: ATM OC-3 Fiber SC/SM to SC/MM (1.3/30km-1.3/5km) EA B  $      895.00 5.00%  $         850.25 N/A N/A

8669-0-D iConverter OC3FF: ATM OC-3 Fiber SC/SM to SC/MM (1.3/30km-1.3/5km) 
Standalone WM AC-US EA B  $      925.00 5.00%  $         878.75 N/A N/A

8669-0-E iConverter OC3FF: ATM OC-3 Fiber SC/SM to SC/MM (1.3/30km-1.3/5km) 
Standalone WM AC-UNI EA B  $      925.00 5.00%  $         878.75 N/A N/A

8669-0-F iConverter OC3FF: ATM OC-3 Fiber SC/SM to SC/MM (1.3/30km-1.3/5km) 
Standalone WM 5-32VDC TERM EA B  $      925.00 5.00%  $         878.75 N/A N/A

8669-1 iConverter OC3FF: ATM OC-3 Fiber SC/SM to SC/SM (1.3/30km-1.3/30km) EA B  $   1,195.00 5.00%  $      1,135.25 N/A N/A

8669-1-D iConverter OC3FF: ATM OC-3 Fiber SC/SM to SC/SM (1.3/30km-1.3/30km) 
Standalone WM AC-US EA B  $   1,225.00 5.00%  $      1,163.75 N/A N/A

8669-1-E iConverter OC3FF: ATM OC-3 Fiber SC/SM to SC/SM (1.3/30km-1.3/30km) 
Standalone WM AC-UNI EA B  $   1,225.00 5.00%  $      1,163.75 N/A N/A
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8669-1-F iConverter OC3FF: ATM OC-3 Fiber SC/SM to SC/SM (1.3/30km-1.3/30km) 
Standalone WM 5-32VDC TERM EA B  $   1,225.00 5.00%  $      1,163.75 N/A N/A

8669-2 iConverter OC3FF: ATM OC-3 Fiber SC/SM to SC/SM (1.3/30km-1.3/60km) EA B  $   1,795.00 5.00%  $      1,705.25 N/A N/A

8669-2-D iConverter OC3FF: ATM OC-3 Fiber SC/SM to SC/SM (1.3/30km-1.3/60km) 
Standalone WM AC-US EA B  $   1,825.00 5.00%  $      1,733.75 N/A N/A

8669-2-E iConverter OC3FF: ATM OC-3 Fiber SC/SM to SC/SM (1.3/30km-1.3/60km) 
Standalone WM AC-UNI EA B  $   1,825.00 5.00%  $      1,733.75 N/A N/A

8669-2-F iConverter OC3FF: ATM OC-3 Fiber SC/SM to SC/SM (1.3/30km-1.3/60km) 
Standalone WM 5-32VDC TERM EA B  $   1,825.00 5.00%  $      1,733.75 N/A N/A

8669-3 iConverter OC3FF: ATM OC-3 Fiber SC/SM to SC/SM (1.3/30km-1.5/120km) EA B  $   4,295.00 5.00%  $      4,080.25 N/A N/A

8669-3-D iConverter OC3FF: ATM OC-3 Fiber SC/SM to SC/SM (1.3/30km-1.5/120km) 
Standalone WM AC-US EA B  $   4,325.00 5.00%  $      4,108.75 N/A N/A

8669-3-E iConverter OC3FF: ATM OC-3 Fiber SC/SM to SC/SM (1.3/30km-1.5/120km) 
Standalone WM AC-UNI EA B  $   4,325.00 5.00%  $      4,108.75 N/A N/A

8669-3-F iConverter OC3FF: ATM OC-3 Fiber SC/SM to SC/SM (1.3/30km-1.5/120km) 
Standalone WM 5-32VDC TERM EA B  $   4,325.00 5.00%  $      4,108.75 N/A N/A

8669-L23 iConverter OC3FF: ATM OC-3 Fiber LC/SM to LC/SM (1.3/60km-1.5/120km) EA B  $   7,195.00 5.00%  $      6,835.25 N/A N/A

8669-L23-D iConverter OC3FF: ATM OC-3 Fiber LC/SM to LC/SM (1.3/60km-1.5/120km) 
Standalone WM AC-US EA B  $   7,225.00 5.00%  $      6,863.75 N/A N/A

8669-L23-E iConverter OC3FF: ATM OC-3 Fiber LC/SM to LC/SM (1.3/60km-1.5/120km) 
Standalone WM AC-UNI EA B  $   7,225.00 5.00%  $      6,863.75 N/A N/A

8669-L23-F iConverter OC3FF: ATM OC-3 Fiber LC/SM to LC/SM (1.3/60km-1.5/120km) 
Standalone WM 5-32VDC TERM EA B  $   7,225.00 5.00%  $      6,863.75 N/A N/A

8670-1 iConverter OC3FF SF; ATM OC-3 Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/20km) EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A

8670-1-D iConverter OC3FF SF; ATM OC-3 Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/20km) Standalone WM AC-US EA B  $   1,425.00 5.00%  $      1,353.75 N/A N/A

8670-1-E iConverter OC3FF SF; ATM OC-3 Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/20km) Standalone WM AC-UNI EA B  $   1,425.00 5.00%  $      1,353.75 N/A N/A

8670-1-F iConverter OC3FF SF; ATM OC-3 Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/20km) Standalone WM 5-32VDC TERM EA B  $   1,425.00 5.00%  $      1,353.75 N/A N/A

8670-2 iConverter OC3FF SF; ATM OC-3 Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/40km) EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8670-2-D iConverter OC3FF SF; ATM OC-3 Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/40km) Standalone WM AC-US EA B  $   1,725.00 5.00%  $      1,638.75 N/A N/A

8670-2-E iConverter OC3FF SF; ATM OC-3 Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/40km) Standalone WM AC-UNI EA B  $   1,725.00 5.00%  $      1,638.75 N/A N/A

8670-2-F iConverter OC3FF SF; ATM OC-3 Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/40km) Standalone WM 5-32VDC TERM EA B  $   1,725.00 5.00%  $      1,638.75 N/A N/A

8671-1 iConverter OC3FF SF; ATM OC-3 Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/20km) EA B  $   1,495.00 5.00%  $      1,420.25 N/A N/A

8671-1-D iConverter OC3FF SF; ATM OC-3 Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/20km) Standalone WM AC-US EA B  $   1,525.00 5.00%  $      1,448.75 N/A N/A

8671-1-E iConverter OC3FF SF; ATM OC-3 Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/20km) Standalone WM AC-UNI EA B  $   1,525.00 5.00%  $      1,448.75 N/A N/A

8671-1-F iConverter OC3FF SF; ATM OC-3 Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/20km) Standalone WM 5-32VDC TERM EA B  $   1,525.00 5.00%  $      1,448.75 N/A N/A
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8671-2 iConverter OC3FF SF; ATM OC-3 Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/40km) EA B  $   1,795.00 5.00%  $      1,705.25 N/A N/A

8671-2-D iConverter OC3FF SF; ATM OC-3 Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/40km) Standalone WM AC-US EA B  $   1,825.00 5.00%  $      1,733.75 N/A N/A

8671-2-E iConverter OC3FF SF; ATM OC-3 Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/40km) Standalone WM AC-UNI EA B  $   1,825.00 5.00%  $      1,733.75 N/A N/A

8671-2-F iConverter OC3FF SF; ATM OC-3 Fiber ST/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/40km) Standalone WM 5-32VDC TERM EA B  $   1,825.00 5.00%  $      1,733.75 N/A N/A

8672-1 iConverter OC3FF SF; ATM OC-3 Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/20km) EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A

8672-1-D iConverter OC3FF SF; ATM OC-3 Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/20km) Standalone WM AC-US EA B  $   1,625.00 5.00%  $      1,543.75 N/A N/A

8672-1-E iConverter OC3FF SF; ATM OC-3 Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/20km) Standalone WM AC-UNI EA B  $   1,625.00 5.00%  $      1,543.75 N/A N/A

8672-1-F iConverter OC3FF SF; ATM OC-3 Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/20km) Standalone WM 5-32VDC TERM EA B  $   1,625.00 5.00%  $      1,543.75 N/A N/A

8672-2 iConverter OC3FF SF; ATM OC-3 Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/40km) EA B  $   1,895.00 5.00%  $      1,800.25 N/A N/A

8672-2-D iConverter OC3FF SF; ATM OC-3 Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/40km) Standalone WM AC-US EA B  $   1,925.00 5.00%  $      1,828.75 N/A N/A

8672-2-E iConverter OC3FF SF; ATM OC-3 Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/40km) Standalone WM AC-UNI EA B  $   1,925.00 5.00%  $      1,828.75 N/A N/A

8672-2-F iConverter OC3FF SF; ATM OC-3 Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/40km) Standalone WM 5-32VDC TERM EA B  $   1,925.00 5.00%  $      1,828.75 N/A N/A

8673-1 iConverter OC3FF SF; ATM OC-3 Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/20km) EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8673-1-D iConverter OC3FF SF; ATM OC-3 Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/20km) Standalone WM AC-US EA B  $   1,725.00 5.00%  $      1,638.75 N/A N/A

8673-1-E iConverter OC3FF SF; ATM OC-3 Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/20km) Standalone WM AC-UNI EA B  $   1,725.00 5.00%  $      1,638.75 N/A N/A

8673-1-F iConverter OC3FF SF; ATM OC-3 Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/20km) Standalone WM 5-32VDC TERM EA B  $   1,725.00 5.00%  $      1,638.75 N/A N/A

8673-2 iConverter OC3FF SF; ATM OC-3 Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/40km) EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A

8673-2-D iConverter OC3FF SF; ATM OC-3 Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/40km) Standalone WM AC-US EA B  $   2,025.00 5.00%  $      1,923.75 N/A N/A

8673-2-E iConverter OC3FF SF; ATM OC-3 Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/40km) Standalone WM AC-UNI EA B  $   2,025.00 5.00%  $      1,923.75 N/A N/A

8673-2-F iConverter OC3FF SF; ATM OC-3 Fiber ST/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/40km) Standalone WM 5-32VDC TERM EA B  $   2,025.00 5.00%  $      1,923.75 N/A N/A

8674-1 iConverter OC3FF SF; ATM OC-3 Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/20km) EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A

8674-1-D iConverter OC3FF SF; ATM OC-3 Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/20km) Standalone WM AC-US EA B  $   1,425.00 5.00%  $      1,353.75 N/A N/A

8674-1-E iConverter OC3FF SF; ATM OC-3 Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/20km) Standalone WM AC-UNI EA B  $   1,425.00 5.00%  $      1,353.75 N/A N/A

8674-1-F iConverter OC3FF SF; ATM OC-3 Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/20km) Standalone WM 5-32VDC TERM EA B  $   1,425.00 5.00%  $      1,353.75 N/A N/A
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8674-2 iConverter OC3FF SF; ATM OC-3 Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/40km) EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8674-2-D iConverter OC3FF SF; ATM OC-3 Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/40km) Standalone WM AC-US EA B  $   1,725.00 5.00%  $      1,638.75 N/A N/A

8674-2-E iConverter OC3FF SF; ATM OC-3 Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/40km) Standalone WM AC-UNI EA B  $   1,725.00 5.00%  $      1,638.75 N/A N/A

8674-2-F iConverter OC3FF SF; ATM OC-3 Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.3/Rx1.5/40km) Standalone WM 5-32VDC TERM EA B  $   1,725.00 5.00%  $      1,638.75 N/A N/A

8675-1 iConverter OC3FF SF; ATM OC-3 Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/20km) EA B  $   1,495.00 5.00%  $      1,420.25 N/A N/A

8675-1-D iConverter OC3FF SF; ATM OC-3 Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/20km) Standalone WM AC-US EA B  $   1,525.00 5.00%  $      1,448.75 N/A N/A

8675-1-E iConverter OC3FF SF; ATM OC-3 Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/20km) Standalone WM AC-UNI EA B  $   1,525.00 5.00%  $      1,448.75 N/A N/A

8675-1-F iConverter OC3FF SF; ATM OC-3 Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/20km) Standalone WM 5-32VDC TERM EA B  $   1,525.00 5.00%  $      1,448.75 N/A N/A

8675-2 iConverter OC3FF SF; ATM OC-3 Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/40km) EA B  $   1,795.00 5.00%  $      1,705.25 N/A N/A

8675-2-D iConverter OC3FF SF; ATM OC-3 Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/40km) Standalone WM AC-US EA B  $   1,825.00 5.00%  $      1,733.75 N/A N/A

8675-2-E iConverter OC3FF SF; ATM OC-3 Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/40km) Standalone WM AC-UNI EA B  $   1,825.00 5.00%  $      1,733.75 N/A N/A

8675-2-F iConverter OC3FF SF; ATM OC-3 Fiber SC/MM to SC/SM/SF (1.3/5km-
Tx1.5/Rx1.3/40km) Standalone WM 5-32VDC TERM EA B  $   1,825.00 5.00%  $      1,733.75 N/A N/A

8676-1 iConverter OC3FF SF; ATM OC-3 Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/20km) EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A

8676-1-D iConverter OC3FF SF; ATM OC-3 Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/20km) Standalone WM AC-US EA B  $   1,625.00 5.00%  $      1,543.75 N/A N/A

8676-1-E iConverter OC3FF SF; ATM OC-3 Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/20km) Standalone WM AC-UNI EA B  $   1,625.00 5.00%  $      1,543.75 N/A N/A

8676-1-F iConverter OC3FF SF; ATM OC-3 Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/20km) Standalone WM 5-32VDC TERM EA B  $   1,625.00 5.00%  $      1,543.75 N/A N/A

8676-2 iConverter OC3FF SF; ATM OC-3 Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/40km) EA B  $   1,895.00 5.00%  $      1,800.25 N/A N/A

8676-2-D iConverter OC3FF SF; ATM OC-3 Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/40km) Standalone WM AC-US EA B  $   1,925.00 5.00%  $      1,828.75 N/A N/A

8676-2-E iConverter OC3FF SF; ATM OC-3 Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/40km) Standalone WM AC-UNI EA B  $   1,925.00 5.00%  $      1,828.75 N/A N/A

8676-2-F iConverter OC3FF SF; ATM OC-3 Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.3/Rx1.5/40km) Standalone WM 5-32VDC TERM EA B  $   1,925.00 5.00%  $      1,828.75 N/A N/A

8677-1 iConverter OC3FF SF; ATM OC-3 Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/20km) EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8677-1-D iConverter OC3FF SF; ATM OC-3 Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/20km) Standalone WM AC-US EA B  $   1,725.00 5.00%  $      1,638.75 N/A N/A

8677-1-E iConverter OC3FF SF; ATM OC-3 Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/20km) Standalone WM AC-UNI EA B  $   1,725.00 5.00%  $      1,638.75 N/A N/A

8677-1-F iConverter OC3FF SF; ATM OC-3 Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/20km) Standalone WM 5-32VDC TERM EA B  $   1,725.00 5.00%  $      1,638.75 N/A N/A

Page 5424 of 9702



NW Infrastructure Omnitron

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Omnitron                      
Part/Model Number (if applicable)  Description 

Unit of 
Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence 
Cost per 

Month per 
U/M 

(Hr, Unit, 
etc.)

8677-2 iConverter OC3FF SF; ATM OC-3 Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/40km) EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A

8677-2-D iConverter OC3FF SF; ATM OC-3 Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/40km) Standalone WM AC-US EA B  $   2,025.00 5.00%  $      1,923.75 N/A N/A

8677-2-E iConverter OC3FF SF; ATM OC-3 Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/40km) Standalone WM AC-UNI EA B  $   2,025.00 5.00%  $      1,923.75 N/A N/A

8677-2-F iConverter OC3FF SF; ATM OC-3 Fiber SC/SM to SC/SM/SF (1.3/30km-
Tx1.5/Rx1.3/40km) Standalone WM 5-32VDC TERM EA B  $   2,025.00 5.00%  $      1,923.75 N/A N/A

8681-1 iConverter OC12FF, ATM OC-12 Fiber SC/MM/LX/1.3/550m to Fiber 
SC/SM/1.3/12km EA B  $   2,195.00 5.00%  $      2,085.25 N/A N/A

8681-1-D iConverter OC12FF, ATM OC-12 Fiber SC/MM/LX (1.3/550m) to Fiber SC/SM 
(1.3/12km) Standalone WM AC-US EA B  $   2,225.00 5.0%  $      2,113.75 N/A N/A

8681-2 iConverter OC12FF, ATM OC-12 Fiber SC/MM/LX to SC/SM (1.3/550m-
1.3/34km) EA B  $   2,695.00 5.00%  $      2,560.25 N/A N/A

8681-2-D iConverter OC12FF, ATM OC-12 Fiber SC/MM/LX to SC/SM (1.3/550m-
1.3/34km) Standalone WM AC-US EA B  $   2,725.00 5.0%  $      2,588.75 N/A N/A

8681-3 iConverter OC12FF, ATM OC-12 Fiber SC/MM/LX to SC/SM (1.3/550m-
1.5/80km) EA B  $   4,695.00 5.00%  $      4,460.25 N/A N/A

8681-3-D iConverter OC12FF, ATM OC-12 Fiber SC/MM/LX to SC/SM (1.3/550m-
1.5/80km) Standalone WM AC-US EA B  $   4,725.00 5.0%  $      4,488.75 N/A N/A

8683-1 iConverter OC12FF, ATM OC-12 Fiber SC/SM to SC/SM (1.3/12km-1.3/12km) EA B  $   2,395.00 5.00%  $      2,275.25 N/A N/A

8683-1-D iConverter OC12FF, ATM OC-12 Fiber SC/SM to SC/SM (1.3/12km-1.3/12km) 
Standalone WM AC-US EA B  $   2,425.00 5.0%  $      2,303.75 N/A N/A

8683-2 iConverter OC12FF, ATM OC-12 Fiber SC/SM to SC/SM (1.3/12km-1.3/34km) EA B  $   3,495.00 5.00%  $      3,320.25 N/A N/A

8683-2-D iConverter OC12FF, ATM OC-12 Fiber SC/SM to SC/SM (1.3/12km-1.3/34km) 
Standalone WM AC-US EA B  $   3,525.00 5.0%  $      3,348.75 N/A N/A

8683-3 iConverter OC12FF, ATM OC-12 Fiber SC/SM to SC/SM (1.3/12km-1.5/80km) EA B  $   4,895.00 5.00%  $      4,650.25 N/A N/A

8683-3-D iConverter OC12FF, ATM OC-12 Fiber SC/SM to SC/SM (1.3/12km-1.5/80km) 
Standalone WM AC-US EA B  $   4,925.00 5.0%  $      4,678.75 N/A N/A

8683-4 iConverter OC12FF, ATM OC-12 Fiber SC/SM to SC/SM (1.3/12km-1.5/110km) EA B  $   6,395.00 5.00%  $      6,075.25 N/A N/A

8683-4-D iConverter OC12FF, ATM OC-12 Fiber SC/SM to SC/SM (1.3/12km-1.5/110km) 
Standalone WM AC-US EA B  $   6,425.00 5.0%  $      6,103.75 N/A N/A

8690-1 iConverter OC12FF SF; ATM OC-12 Fiber SC/MM to SC/SM/SF (1.3/550m-
Tx1.3/Rx1.5/20km) EA B  $   3,395.00 5.00%  $      3,225.25 N/A N/A

8690-1-D iConverter OC12FF SF; ATM OC-12 Fiber SC/MM to SC/SM/SF (1.3/550m-
Tx1.3/Rx1.5/20km) Standalone WM AC-US EA B  $   3,425.00 5.0%  $      3,253.75 N/A N/A

8691-1 iConverter OC12FF SF; ATM OC-12 Fiber SC/MM to SC/SM/SF (1.3/550m-
Tx1.5/Rx1.3/20km) EA B  $   3,395.00 5.00%  $      3,225.25 N/A N/A

8691-1-D iConverter OC12FF SF; ATM OC-12 Fiber SC/MM to SC/SM/SF (1.3/550m-
Tx1.5/Rx1.3/20km) Standalone WM AC-US EA B  $   3,425.00 5.0%  $      3,253.75 N/A N/A

8692-1 iConverter OC12FF SF; ATM OC-12 Fiber SC/SM to SC/SM/SF (1.3/12km-
Tx1.3/Rx1.5/20km) EA B  $   3,595.00 5.00%  $      3,415.25 N/A N/A

8692-1-D iConverter OC12FF SF; ATM OC-12 Fiber SC/SM to SC/SM/SF (1.3/12km-
Tx1.3/Rx1.5/20km) Standalone WM AC-US EA B  $   3,625.00 5.0%  $      3,443.75 N/A N/A

8693-1 iConverter OC12FF SF; ATM OC-12 Fiber SC/SM to SC/SM/SF (1.3/12km-
Tx1.5/Rx1.3/20km) EA B  $   3,595.00 5.00%  $      3,415.25 N/A N/A

8693-1-D iConverter OC12FF SF; ATM OC-12 Fiber SC/SM to SC/SM/SF (1.3/12km-
Tx1.5/Rx1.3/20km) Standalone WM AC-US EA B  $   3,625.00 5.0%  $      3,443.75 N/A N/A
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8694-2 iConverter OC12FF SF; ATM OC-12 Fiber SC/SM to SC/SM/SF (1.3/34km-
Tx1.3/Rx1.5/40km) EA B  $   5,395.00 5.00%  $      5,125.25 N/A N/A

8694-2-D iConverter OC12FF SF; ATM OC-12 Fiber SC/SM to SC/SM/SF (1.3/34km-
Tx1.3/Rx1.5/40km) Standalone WM AC-US EA B  $   5,425.00 5.0%  $      5,153.75 N/A N/A

8695-2 iConverter OC12FF SF; ATM OC-12 Fiber SC/SM to SC/SM/SF (1.3/34km-
Tx1.5/Rx1.3/40km) EA B  $   5,395.00 5.00%  $      5,125.25 N/A N/A

8695-2-D iConverter OC12FF SF; ATM OC-12 Fiber SC/SM to SC/SM/SF (1.3/34km-
Tx1.5/Rx1.3/40km) Standalone WM AC-US EA B  $   5,425.00 5.0%  $      5,153.75 N/A N/A

8699-0 iConverter xFF: SFP to SFP Up to 8G Plug-In Module EA B  $      695.00 5.00%  $         660.25 N/A N/A
8699-0-D iConverter xFF: SFP to SFP Up to 8G Standalone Module WM/Barrel/Pwr-US EA B  $      725.00 5.00%  $         688.75 N/A N/A
8699-0-E iConverter xFF: SFP to SFP Up to 8G Standalone Module WM/Barrel/Pwr-Uni EA B  $      725.00 5.00%  $         688.75 N/A N/A
8699-0-F iConverter xFF: SFP to SFP Up to 8G Standalone Module WM/DC-Terminal EA B  $      725.00 5.00%  $         688.75 N/A N/A
8700-0 iConverter T1/E1, T1/E1 RJ45/RJ48 to ST/MM/1.3/5km Fiber EA B  $      795.00 5.00%  $         755.25 N/A N/A
8700-0-D iConverter T1/E1, T1/E1 RJ45/RJ48 to ST/MM/1.3/5km Fiber WM AC-US EA B  $      825.00 5.00%  $         783.75 N/A N/A
8700-0-E iConverter T1/E1, T1/E1 RJ45/RJ48 to ST/MM/1.3/5km Fiber WM AC-Univ. EA B  $      845.00 5.00%  $         802.75 N/A N/A
8700-0-F iConverter T1/E1, T1/E1 RJ45/RJ48 to ST/MM/1.3/5km Fiber WM DC EA B  $      825.00 5.00%  $         783.75 N/A N/A
8700-0-H iConverter T1/E1, T1/E1 RJ45/RJ48 to ST/MM/1.3/5km Fiber WM No Pwr Adpt EA B  $      805.00 5.0%  $         764.75 N/A N/A
8701-1 iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to ST/SM (1.3/30km) EA B  $   1,195.00 5.00%  $      1,135.25 N/A N/A
8701-1-D iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to ST/SM (1.3/30km) WM AC-US EA B  $   1,225.00 5.00%  $      1,163.75 N/A N/A
8701-1-E iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to ST/SM (1.3/30km) WM AC-Univ. EA B  $   1,245.00 5.00%  $      1,182.75 N/A N/A
8701-1-F iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to ST/SM (1.3/30km) WM DC EA B  $   1,225.00 5.00%  $      1,163.75 N/A N/A

8701-1-H iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to ST/SM (1.3/30km) WM No Pwr 
Adpt EA B  $   1,205.00 5.0%  $      1,144.75 N/A N/A

8701-2 iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to ST/SM (1.3/60km) EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A
8701-2-D iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to ST/SM (1.3/60km) WM AC-US EA B  $   1,725.00 5.00%  $      1,638.75 N/A N/A
8701-2-E iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to ST/SM (1.3/60km) WM AC-Univ. EA B  $   1,745.00 5.00%  $      1,657.75 N/A N/A
8701-2-F iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to ST/SM (1.3/60km) WM DC EA B  $   1,725.00 5.00%  $      1,638.75 N/A N/A

8701-2-H iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to ST/SM (1.3/60km) WM No Pwr 
Adpt EA B  $   1,705.00 5.0%  $      1,619.75 N/A N/A

8702-0 iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to SC/MM (1.3/5km) EA B  $      795.00 5.00%  $         755.25 N/A N/A
8702-0-D iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to SC/MM (1.3/5km) WM AC-US EA B  $      825.00 5.00%  $         783.75 N/A N/A
8702-0-E iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to SC/MM (1.3/5km) WM AC-Univ. EA B  $      845.00 5.00%  $         802.75 N/A N/A
8702-0-F iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to SC/MM (1.3/5km) WM DC EA B  $      825.00 5.00%  $         783.75 N/A N/A

8702-0-H iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to SC/MM (1.3/5km) WM No Pwr 
Adpt EA B  $      805.00 5.0%  $         764.75 N/A N/A

8703-1 iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to SC/SM (1.3/30km) EA B  $   1,195.00 5.00%  $      1,135.25 N/A N/A
8703-1-D iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to SC/SM (1.3/30km) WM AC-US EA B  $   1,225.00 5.00%  $      1,163.75 N/A N/A
8703-1-E iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to SC/SM (1.3/30km) WM AC-Univ. EA B  $   1,245.00 5.00%  $      1,182.75 N/A N/A
8703-1-F iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to SC/SM (1.3/30km) WM DC EA B  $   1,225.00 5.00%  $      1,163.75 N/A N/A

8703-1-H iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to SC/SM (1.3/30km) WM No Pwr 
Adpt EA B  $   1,205.00 5.0%  $      1,144.75 N/A N/A

8703-2 iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to SC/SM (1.3/60km) EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A
8703-2-D iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to SC/SM (1.3/60km) WM AC-US EA B  $   1,725.00 5.00%  $      1,638.75 N/A N/A
8703-2-E iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to SC/SM (1.3/60km) WM AC-Univ. EA B  $   1,745.00 5.00%  $      1,657.75 N/A N/A
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8703-2-F iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to SC/SM (1.3/60km) WM DC EA B  $   1,725.00 5.00%  $      1,638.75 N/A N/A

8703-2-H iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to SC/SM (1.3/60km) WM No Pwr 
Adpt EA B  $   1,705.00 5.0%  $      1,619.75 N/A N/A

8703-3 iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to SC/SM (1.5/120km) EA B  $   4,895.00 5.00%  $      4,650.25 N/A N/A
8703-3-D iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to SC/SM (1.5/120km) WM AC-US EA B  $   4,925.00 5.00%  $      4,678.75 N/A N/A
8703-3-E iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to SC/SM (1.5/120km) WM AC-

Univ EA B  $   4,945.00 5.00%  $      4,697.75 N/A N/A
8703-3-F iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to SC/SM (1.5/120km) WM DC EA B  $   4,925.00 5.00%  $      4,678.75 N/A N/A

8703-3-H iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to SC/SM (1.5/120km) WM No Pwr 
Adpt EA B  $   4,905.00 5.0%  $      4,659.75 N/A N/A

8704-0 iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to MT-RJ/MM (1.3/5km) EA B  $      895.00 5.00%  $         850.25 N/A N/A
8704-0-D iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to MT-RJ/MM (1.3/5km) WM AC-

US EA B  $      925.00 5.00%  $         878.75 N/A N/A

8704-0-E iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to MT-RJ/MM (1.3/5km) WM AC-
Univ. EA B  $      945.00 5.00%  $         897.75 N/A N/A

8704-0-F iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to MT-RJ/MM (1.3/5km) WM DC EA B  $      925.00 5.00%  $         878.75 N/A N/A

8704-0-H iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to MT-RJ/MM (1.3/5km) WM No 
Pwr Adpt EA B  $      905.00 5.0%  $         859.75 N/A N/A

8706-0 iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to LC/MM (1.3/5km) EA B  $      895.00 5.00%  $         850.25 N/A N/A
8706-0-D iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to LC/MM (1.3/5km) WM AC-US EA B  $      925.00 5.00%  $         878.75 N/A N/A
8706-0-E iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to LC/MM (1.3/5km) WM AC-Univ. EA B  $      945.00 5.00%  $         897.75 N/A N/A
8706-0-F iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to LC/MM (1.3/5km) WM DC EA B  $      925.00 5.00%  $         878.75 N/A N/A

8706-0-H iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to LC/MM (1.3/5km) WM No Pwr 
Adpt EA B  $      905.00 5.0%  $         859.75 N/A N/A

8707-1 iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to LC/SM (1.3/30km) EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A
8707-1-D iConverter T1/E1 Copper RJ45/RJ48 to LC/SM (1.3/30km) WM AC-US EA B  $   1,325.00 5.00%  $      1,258.75 N/A N/A
8707-1-E iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to LC/SM (1.3/30km) WM AC-Univ. EA B  $   1,345.00 5.00%  $      1,277.75 N/A N/A
8707-1-F iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to LC/SM (1.3/30km) WM DC EA B  $   1,325.00 5.00%  $      1,258.75 N/A N/A

8707-1-H iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to LC/SM (1.3/30km) WM No Pwr 
Adpt EA B  $   1,305.00 5.0%  $      1,239.75 N/A N/A

8707-2 iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to LC/SM (1.3/60km) EA B  $   1,795.00 5.00%  $      1,705.25 N/A N/A
8707-2-D iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to LC/SM (1.3/60km) WM AC-US EA B  $   1,825.00 5.00%  $      1,733.75 N/A N/A
8707-2-E iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to LC/SM (1.3/60km) WM AC-Univ. EA B  $   1,845.00 5.00%  $      1,752.75 N/A N/A
8707-2-F iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to LC/SM (1.3/60km) WM DC EA B  $   1,825.00 5.00%  $      1,733.75 N/A N/A

8707-2-H iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to LC/SM (1.3/60km) WM No Pwr 
Adpt EA B  $   1,805.00 5.0%  $      1,714.75 N/A N/A

8707-3 iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to LC/SM (1.5/120km) EA B  $   4,995.00 5.00%  $      4,745.25 N/A N/A
8707-3-D iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to LC/SM (1.5/120km) WM AC-US EA B  $   5,025.00 5.00%  $      4,773.75 N/A N/A
8707-3-E iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to LC/SM (1.5/120km) WM AC-

Univ EA B  $   5,045.00 5.00%  $      4,792.75 N/A N/A
8707-3-F iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to LC/SM (1.5/120km) WM DC EA B  $   5,025.00 5.00%  $      4,773.75 N/A N/A

8707-3-H iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to LC/SM (1.5/120km) WM No Pwr 
Adpt EA B  $   5,005.00 5.0%  $      4,754.75 N/A N/A

8710-1 iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.3/Rx1.5/20km) EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A

8710-1-D iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.3/Rx1.5/20km) 
WM AC-US EA B  $   1,625.00 5.00%  $      1,543.75 N/A N/A
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8710-1-E iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.3/Rx1.5/20km) 
WM AC-Univ. EA B  $   1,645.00 5.00%  $      1,562.75 N/A N/A

8710-1-F iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.3/Rx1.5/20km) 
WM DC EA B  $   1,625.00 5.00%  $      1,543.75 N/A N/A

8710-1-H iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.3/Rx1.5/20km) 
WM No Pwr Adpt EA B  $   1,605.00 5.0%  $      1,524.75 N/A N/A

8710-2 iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.3/Rx1.5/40km) EA B  $   2,095.00 5.00%  $      1,990.25 N/A N/A

8710-2-D iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.3/Rx1.5/40km) 
WM AC-US EA B  $   2,125.00 5.00%  $      2,018.75 N/A N/A

8710-2-E iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.3/Rx1.5/40km) 
WM AC-Univ. EA B  $   2,145.00 5.00%  $      2,037.75 N/A N/A

8710-2-F iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.3/Rx1.5/40km) 
WM DC EA B  $   2,125.00 5.00%  $      2,018.75 N/A N/A

8710-2-H iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.3/Rx1.5/40km) 
WM No Pwr Adpt EA B  $   2,105.00 5.0%  $      1,999.75 N/A N/A

8710-3 iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.3/Rx1.5/60km) EA B  $   2,495.00 5.00%  $      2,370.25 N/A N/A

8710-3-D iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.3/Rx1.5/60km) 
WM AC-US EA B  $   2,525.00 5.00%  $      2,398.75 N/A N/A

8710-3-E iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.3/Rx1.5/60km) 
WM AC-Univ. EA B  $   2,545.00 5.00%  $      2,417.75 N/A N/A

8710-3-F iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.3/Rx1.5/60km) 
WM DC EA B  $   2,525.00 5.00%  $      2,398.75 N/A N/A

8710-3-H iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.3/Rx1.5/60km) 
WM No Pwr Adpt EA B  $   2,505.00 5.0%  $      2,379.75 N/A N/A

8710-5 iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF 
(Tx1510/Rx1570/120km) EA B  $   3,595.00 5.00%  $      3,415.25 N/A N/A

8710-5-D iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF 
(Tx1510/Rx1570/120km) WM AC-US EA B  $   3,625.00 5.00%  $      3,443.75 N/A N/A

8710-5-E iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF 
(Tx1510/Rx1570/120km) WM AC-Univ. EA B  $   3,645.00 5.00%  $      3,462.75 N/A N/A

8710-5-F iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF 
(Tx1510/Rx1570/120km) WM DC EA B  $   3,625.00 5.00%  $      3,443.75 N/A N/A

8710-5-H iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF 
(Tx1510/Rx1570/120km) WM No Pwr Adpt EA B  $   3,605.00 5.0%  $      3,424.75 N/A N/A

8711-1 iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.5/Rx1.3/20km) EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8711-1-D iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.5/Rx1.3/20km) 
WM AC-US EA B  $   1,725.00 5.00%  $      1,638.75 N/A N/A

8711-1-E iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.5/Rx1.3/20km) 
WM AC-Univ. EA B  $   1,745.00 5.00%  $      1,657.75 N/A N/A

8711-1-F iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.5/Rx1.3/20km) 
WM DC EA B  $   1,725.00 5.00%  $      1,638.75 N/A N/A

8711-1-H iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.5/Rx1.3/20km) 
WM No Pwr Adpt EA B  $   1,705.00 5.0%  $      1,619.75 N/A N/A

8711-2 iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.5/Rx1.3/40km) EA B  $   2,195.00 5.00%  $      2,085.25 N/A N/A

8711-2-D iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.5/Rx1.3/40km) 
WM AC-US EA B  $   2,225.00 5.00%  $      2,113.75 N/A N/A

8711-2-E iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.5/Rx1.3/40km) 
WM AC-Univ. EA B  $   2,245.00 5.00%  $      2,132.75 N/A N/A
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8711-2-F iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.5/Rx1.3/40km) 
WM DC EA B  $   2,225.00 5.00%  $      2,113.75 N/A N/A

8711-2-H iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.5/Rx1.3/40km) 
WM No Pwr Adpt EA B  $   2,205.00 5.0%  $      2,094.75 N/A N/A

8711-3 iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.5/Rx1.3/60km) EA B  $   2,495.00 5.00%  $      2,370.25 N/A N/A

8711-3-D iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.5/Rx1.3/60km) 
WM AC-US EA B  $   2,525.00 5.00%  $      2,398.75 N/A N/A

8711-3-E iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.5/Rx1.3/60km) 
WM AC-Univ. EA B  $   2,545.00 5.00%  $      2,417.75 N/A N/A

8711-3-F iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.5/Rx1.3/60km) 
WM DC EA B  $   2,525.00 5.00%  $      2,398.75 N/A N/A

8711-3-H iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF (Tx1.5/Rx1.3/60km) 
WM No Pwr Adpt EA B  $   2,505.00 5.0%  $      2,379.75 N/A N/A

8711-5 iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF 
(Tx1570/Rx1510/120km) EA B  $   3,595.00 5.00%  $      3,415.25 N/A N/A

8711-5-D iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF 
(Tx1570/Rx1510/120km) WM AC-US EA B  $   3,625.00 5.00%  $      3,443.75 N/A N/A

8711-5-E iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF 
(Tx1570/Rx1510/120km) WM AC-Univ. EA B  $   3,645.00 5.00%  $      3,462.75 N/A N/A

8711-5-F iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF 
(Tx1570/Rx1510/120km) WM DC EA B  $   3,625.00 5.00%  $      3,443.75 N/A N/A

8711-5-H iConverter T1/E1 SF; T1/E1 Copper RJ45/RJ48 to SC/SM/SF 
(Tx1570/Rx1510/120km) WM No Pwr Adpt EA B  $   3,605.00 5.0%  $      3,424.75 N/A N/A

8719-0 iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to SFP EA B  $      815.00 5.00%  $         774.25 N/A N/A
8719-0-D iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to SFP WM AC-US EA B  $      845.00 5.00%  $         802.75 N/A N/A
8719-0-E iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to SFP WM AC-Univ. EA B  $      865.00 5.00%  $         821.75 N/A N/A
8719-0-F iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to SFP WM DC EA B  $      845.00 5.00%  $         802.75 N/A N/A
8719-0-H iConverter T1/E1; T1/E1 Copper RJ45/RJ48 to SFP WM No Pwr Adpt EA B  $      825.00 5.0%  $         783.75 N/A N/A
8720-0 iConverter T1/E1; T1/E1 Coax+RJ45/RJ48 to ST/MM/1.3/5km Fiber EA B  $      845.00 5.00%  $         802.75 N/A N/A
8721-1 iConverter T1/E1; T1/E1 Copper Coax and RJ45/RJ48 to ST/SM (1.3/30km) EA B  $   1,245.00 5.00%  $      1,182.75 N/A N/A
8721-2 iConverter T1/E1; T1/E1 Copper Coax and RJ45/RJ48 to ST/SM (1.3/60km) EA B  $   1,745.00 5.00%  $      1,657.75 N/A N/A
8722-0 iConverter T1/E1; T1/E1 Copper Coax and RJ45/RJ48 to SC/MM (1.3/5km) EA B  $      845.00 5.00%  $         802.75 N/A N/A
8723-1 iConverter T1/E1; T1/E1 Copper Coax and RJ45/RJ48 to SC/SM (1.3/30km) EA B  $   1,245.00 5.00%  $      1,182.75 N/A N/A
8723-2 iConverter T1/E1; T1/E1 Copper Coax and RJ45/RJ48 to SC/SM (1.3/60km) EA B  $   1,745.00 5.00%  $      1,657.75 N/A N/A
8723-3 iConverter T1/E1; T1/E1 Copper Coax and RJ45/RJ48 to SC/SM (1.5/120km) EA B  $   4,945.00 5.00%  $      4,697.75 N/A N/A
8724-0 iConverter T1/E1; T1/E1 Copper Coax and RJ45/RJ48 to MT-RJ/MM (1.3/2km) EA B  $      895.00 5.00%  $         850.25 N/A N/A
8727-1 iConverter T1/E1; T1/E1 Copper Coax and RJ45/RJ48 to LC/SM (1.3/30km) EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A
8727-2 iConverter T1/E1; T1/E1 Copper Coax and RJ45/RJ48 to LC/SM (1.3/60km) EA B  $   1,795.00 5.00%  $      1,705.25 N/A N/A
8727-3 iConverter T1/E1; T1/E1 Copper Coax and RJ45/RJ48 to LC/SM (1.5/120km) EA B  $   4,995.00 5.00%  $      4,745.25 N/A N/A

8730-1 iConverter T1/E1 SF; T1/E1 Copper Coax and RJ45/RJ48 to SC/SM/SF 
(Tx1.3/Rx1.5/20km) EA B  $   1,645.00 5.00%  $      1,562.75 N/A N/A

8730-2 iConverter T1/E1 SF; T1/E1 Copper Coax and RJ45/RJ48 to SC/SM/SF 
(Tx1.3/Rx1.5/40km) EA B  $   2,145.00 5.00%  $      2,037.75 N/A N/A

8731-1 iConverter T1/E1 SF; T1/E1 Copper Coax and RJ45/RJ48 to SC/SM/SF 
(Tx1.5/Rx1.3/20km) EA B  $   1,745.00 5.00%  $      1,657.75 N/A N/A
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8731-2 iConverter T1/E1 SF; T1/E1 Copper Coax and RJ45/RJ48 to SC/SM/SF 
(Tx1.5/Rx1.3/40km) EA B  $   2,245.00 5.00%  $      2,132.75 N/A N/A

8739-0 iConverter T1/E1; T1/E1 Copper Coax and RJ45/RJ48 to SFP EA B  $      865.00 5.00%  $         821.75 N/A N/A
8740-0 iConverter T3/E3; Coax to ST/MM Fiber (1.3/5km) EA B  $      895.00 5.00%  $         850.25 N/A N/A
8740-0-D iConverter T3/E3; Coax to ST/MM Fiber (1.3/5km) WM AC-US EA B  $      925.00 5.00%  $         878.75 N/A N/A
8740-0-E iConverter T3/E3; Coax to ST/MM Fiber (1.3/5km) WM AC-Univ. EA B  $      945.00 5.00%  $         897.75 N/A N/A
8740-0-F iConverter T3/E3; Coax to ST/MM Fiber (1.3/5km) WM DC EA B  $      925.00 5.00%  $         878.75 N/A N/A
8741-1 iConverter T3/E3; Coax to ST/SM Fiber (1.3/30km) EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A
8741-1-D iConverter T3/E3; Coax to ST/SM Fiber (1.3/30km) WM AC-US EA B  $   1,325.00 5.00%  $      1,258.75 N/A N/A
8741-1-E iConverter T3/E3; Coax to ST/SM Fiber (1.3/30km) WM AC-Univ. EA B  $   1,345.00 5.00%  $      1,277.75 N/A N/A
8741-1-F iConverter T3/E3; Coax to ST/SM Fiber (1.3/30km) WM DC EA B  $   1,325.00 5.00%  $      1,258.75 N/A N/A
8741-2 iConverter T3/E3; Coax to ST/SM Fiber (1.3/60km) EA B  $   1,795.00 5.00%  $      1,705.25 N/A N/A
8741-2-D iConverter T3/E3; Coax to ST/SM Fiber (1.3/60km) WM AC-US EA B  $   1,825.00 5.00%  $      1,733.75 N/A N/A
8741-2-E iConverter T3/E3; Coax to ST/SM Fiber (1.3/60km) WM AC-Univ. EA B  $   1,845.00 5.00%  $      1,752.75 N/A N/A
8741-2-F iConverter T3/E3; Coax to ST/SM Fiber (1.3/60km) WM DC EA B  $   1,825.00 5.00%  $      1,733.75 N/A N/A
8742-0 iConverter T3/E3; Coax to SC/MM Fiber (1.3/5km) EA B  $      895.00 5.00%  $         850.25 N/A N/A
8742-0-D iConverter T3/E3; Coax to SC/MM Fiber (1.3/5km) WM AC-US EA B  $      925.00 5.00%  $         878.75 N/A N/A
8742-0-E iConverter T3/E3; Coax to SC/MM Fiber (1.3/5km) WM AC-Univ. EA B  $      945.00 5.00%  $         897.75 N/A N/A
8742-0-F iConverter T3/E3; Coax to SC/MM Fiber (1.3/5km) WM DC EA B  $      925.00 5.00%  $         878.75 N/A N/A
8743-1 iConverter T3/E3; Coax to SC/SM Fiber (1.3/30km) EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A
8743-1-D iConverter T3/E3; Coax to SC/SM Fiber (1.3/30km) WM AC-US EA B  $   1,325.00 5.00%  $      1,258.75 N/A N/A
8743-1-E iConverter T3/E3; Coax to SC/SM Fiber (1.3/30km) WM AC-Univ. EA B  $   1,345.00 5.00%  $      1,277.75 N/A N/A
8743-1-F iConverter T3/E3; Coax to SC/SM Fiber (1.3/30km) WM DC EA B  $   1,325.00 5.00%  $      1,258.75 N/A N/A
8743-2 iConverter T3/E3; Coax to SC/SM Fiber (1.3/60km) EA B  $   1,795.00 5.00%  $      1,705.25 N/A N/A
8743-2-D iConverter T3/E3; Coax to SC/SM Fiber (1.3/60km) WM AC-US EA B  $   1,825.00 5.00%  $      1,733.75 N/A N/A
8743-2-E iConverter T3/E3; Coax to SC/SM Fiber (1.3/60km) WM AC-Univ. EA B  $   1,845.00 5.00%  $      1,752.75 N/A N/A
8743-2-F iConverter T3/E3; Coax to SC/SM Fiber (1.3/60km) WM DC EA B  $   1,825.00 5.00%  $      1,733.75 N/A N/A
8743-3 iConverter T3/E3; Coax to SC/SM Fiber (1.5/120km) EA B  $   4,995.00 5.00%  $      4,745.25 N/A N/A
8743-3-D iConverter T3/E3; Coax to SC/SM Fiber (1.5/120km) WM AC-US EA B  $   5,025.00 5.00%  $      4,773.75 N/A N/A
8743-3-E iConverter T3/E3; Coax to SC/SM Fiber (1.5/120km) WM AC-Univ. EA B  $   5,045.00 5.00%  $      4,792.75 N/A N/A
8743-3-F iConverter T3/E3; Coax to SC/SM Fiber (1.5/120km) WM DC EA B  $   5,025.00 5.00%  $      4,773.75 N/A N/A
8744-0 iConverter T3/E3; Coax to MT-RJ/MM Fiber (1.3/5km) EA B  $      945.00 5.00%  $         897.75 N/A N/A
8744-0-D iConverter T3/E3; Coax to MT-RJ/MM Fiber (1.3/5km) WM AC-US EA B  $      975.00 5.00%  $         926.25 N/A N/A
8744-0-E iConverter T3/E3; Coax to MT-RJ/MM Fiber (1.3/5km) WM AC-Univ. EA B  $      995.00 5.00%  $         945.25 N/A N/A
8744-0-F iConverter T3/E3; Coax to MT-RJ/MM Fiber (1.3/5km) WM DC EA B  $      975.00 5.00%  $         926.25 N/A N/A
8746-0 iConverter T3/E3; Coax to LC/MM Fiber (1.3/5km) EA B  $      945.00 5.0%  $         897.75 N/A N/A
8746-0-D iConverter T3/E3; Coax to LC/MM Fiber (1.3/5km) WM AC-US EA B  $      975.00 5.0%  $         926.25 N/A N/A
8746-0-E iConverter T3/E3; Coax to LC/MM Fiber (1.3/5km) WM AC-Univ. EA B  $      995.00 5.0%  $         945.25 N/A N/A
8746-0-F iConverter T3/E3; Coax to LC/MM Fiber (1.3/5km) WM DC EA B  $      975.00 5.0%  $         926.25 N/A N/A
8747-1 iConverter T3/E3; Coax to LC/SM Fiber (1.3/30km) EA B  $   1,345.00 5.00%  $      1,277.75 N/A N/A
8747-1-D iConverter T3/E3; Coax to LC/SM Fiber (1.3/30km) WM AC-US EA B  $   1,375.00 5.00%  $      1,306.25 N/A N/A
8747-1-E iConverter T3/E3; Coax to LC/SM Fiber (1.3/30km) WM AC-Univ. EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
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8747-1-F iConverter T3/E3; Coax to LC/SM Fiber (1.3/30km) WM DC EA B  $   1,375.00 5.00%  $      1,306.25 N/A N/A
8747-2 iConverter T3/E3; Coax to LC/SM Fiber (1.3/60km) EA B  $   1,845.00 5.00%  $      1,752.75 N/A N/A
8747-2-D iConverter T3/E3; Coax to LC/SM Fiber (1.3/60km) WM AC-US EA B  $   1,875.00 5.00%  $      1,781.25 N/A N/A
8747-2-E iConverter T3/E3; Coax to LC/SM Fiber (1.3/60km) WM AC-Univ. EA B  $   1,895.00 5.00%  $      1,800.25 N/A N/A
8747-2-F iConverter T3/E3; Coax to LC/SM Fiber (1.3/60km) WM DC EA B  $   1,875.00 5.00%  $      1,781.25 N/A N/A
8747-3 iConverter T3/E3; Coax to LC/SM Fiber (1.5/120km) EA B  $   4,995.00 5.00%  $      4,745.25 N/A N/A
8747-3-D iConverter T3/E3; Coax to LC/SM Fiber (1.5/120km) WM AC-US EA B  $   5,025.00 5.00%  $      4,773.75 N/A N/A
8747-3-E iConverter T3/E3; Coax to LC/SM Fiber (1.5/120km) WM AC-Univ. EA B  $   5,045.00 5.00%  $      4,792.75 N/A N/A
8747-3-F iConverter T3/E3; Coax to LC/SM Fiber (1.5/120km) WM DC EA B  $   5,025.00 5.00%  $      4,773.75 N/A N/A
8750-1 iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1.3/Rx1.5/20km) EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A
8750-1-D iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1.3/Rx1.5/20km) WM AC-US EA B  $   1,725.00 5.00%  $      1,638.75 N/A N/A
8750-1-E iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1.3/Rx1.5/20km) WM AC-Univ. EA B  $   1,745.00 5.00%  $      1,657.75 N/A N/A
8750-1-F iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1.3/Rx1.5/20km) WM DC EA B  $   1,725.00 5.00%  $      1,638.75 N/A N/A
8750-2 iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1.3/Rx1.5/40km) EA B  $   2,195.00 5.00%  $      2,085.25 N/A N/A
8750-2-D iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1.3/Rx1.5/40km) WM AC-US EA B  $   2,225.00 5.00%  $      2,113.75 N/A N/A
8750-2-E iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1.3/Rx1.5/40km) WM AC-Univ. EA B  $   2,245.00 5.00%  $      2,132.75 N/A N/A
8750-2-F iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1.3/Rx1.5/40km) WM DC EA B  $   2,225.00 5.00%  $      2,113.75 N/A N/A
8750-3 iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1.3/Rx1.5/60km) EA B  $   2,595.00 5.00%  $      2,465.25 N/A N/A
8750-3-D iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1.3/Rx1.5/60km) WM AC-US EA B  $   2,625.00 5.00%  $      2,493.75 N/A N/A
8750-3-E iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1.3/Rx1.5/60km) WM AC-Univ. EA B  $   2,645.00 5.00%  $      2,512.75 N/A N/A
8750-3-F iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1.3/Rx1.5/60km) WM DC EA B  $   2,625.00 5.00%  $      2,493.75 N/A N/A
8750-5 iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1510/Rx1570/120km) EA B  $   3,695.00 5.00%  $      3,510.25 N/A N/A
8750-5-D iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1510/Rx1570/120km) WM AC-

US EA B  $   3,725.00 5.00%  $      3,538.75 N/A N/A

8750-5-E iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1510/Rx1570/120km) WM AC-
Univ. EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A

8750-5-F iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1510/Rx1570/120km) WM DC EA B  $   3,725.00 5.00%  $      3,538.75 N/A N/A
8751-1 iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1.5/Rx1.3/20km) EA B  $   1,795.00 5.00%  $      1,705.25 N/A N/A
8751-1-D iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1.5/Rx1.3/20km) WM AC-US EA B  $   1,825.00 5.00%  $      1,733.75 N/A N/A
8751-1-E iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1.5/Rx1.3/20km) WM AC-Univ. EA B  $   1,845.00 5.00%  $      1,752.75 N/A N/A
8751-1-F iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1.5/Rx1.3/20km) WM DC EA B  $   1,825.00 5.00%  $      1,733.75 N/A N/A
8751-2 iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1.5/Rx1.3/40km) EA B  $   2,295.00 5.00%  $      2,180.25 N/A N/A
8751-2-D iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1.5/Rx1.3/40km) WM AC-US EA B  $   2,325.00 5.00%  $      2,208.75 N/A N/A
8751-2-E iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1.5/Rx1.3/40km) WM AC-Univ. EA B  $   2,345.00 5.00%  $      2,227.75 N/A N/A
8751-2-F iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1.5/Rx1.3/40km) WM DC EA B  $   2,325.00 5.00%  $      2,208.75 N/A N/A
8751-3 iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1.5/Rx1.3/60km) EA B  $   2,595.00 5.00%  $      2,465.25 N/A N/A
8751-3-D iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1.5/Rx1.3/60km) WM AC-US EA B  $   2,625.00 5.00%  $      2,493.75 N/A N/A
8751-3-E iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1.5/Rx1.3/60km) WM AC-Univ. EA B  $   2,645.00 5.00%  $      2,512.75 N/A N/A
8751-3-F iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1.5/Rx1.3/60km) WM DC EA B  $   2,625.00 5.00%  $      2,493.75 N/A N/A
8751-5 iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1570/Rx1510/120km) EA B  $   3,695.00 5.00%  $      3,510.25 N/A N/A
8751-5-D iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1570/Rx1510/120km) WM AC-

US EA B  $   3,725.00 5.00%  $      3,538.75 N/A N/A

8751-5-E iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1570/Rx1510/120km) WM AC-
Univ. EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
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8751-5-F iConverter T3/E3; Coax to SC/SM/SF Fiber (Tx1570/Rx1510/120km) WM DC EA B  $   3,725.00 5.00%  $      3,538.75 N/A N/A
8759-0 iConverter T3/E3; Coax to SFP EA B  $      915.00 5.00%  $         869.25 N/A N/A
8759-0-D iConverter T3/E3; Coax to SFP WM AC-US EA B  $      945.00 5.00%  $         897.75 N/A N/A
8759-0-E iConverter T3/E3; Coax to SFP WM AC-Univ. EA B  $      965.00 5.00%  $         916.75 N/A N/A
8759-0-F iConverter T3/E3; Coax to SFP WM DC EA B  $      945.00 5.00%  $         897.75 N/A N/A
8760-0 iConverter 232; RS232 DB9 to ST/MM/1.3/5km Fiber EA B  $      275.00 5.00%  $         261.25 N/A N/A
8760T-0 iConverter 232; RS232 Terminal to ST/MM/1.3/5km Fiber EA B  $      275.00 5.00%  $         261.25 N/A N/A
8761-1 iConverter 232; RS232 DB9 to ST/SM Fiber (1.3/30km) EA B  $      595.00 5.00%  $         565.25 N/A N/A
8761-2 iConverter 232; RS232 DB9 to ST/SM Fiber (1.3/60km) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8761T-1 iConverter 232; RS232 Terminal to ST/SM Fiber (1.3/30km) EA B  $      595.00 5.00%  $         565.25 N/A N/A
8761T-2 iConverter 232; RS232 Terminal to ST/SM Fiber (1.3/60km) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8762-0 iConverter 232; RS232 DB9 to SC/MM Fiber (1.3/5km) EA B  $      275.00 5.00%  $         261.25 N/A N/A
8762T-0 iConverter 232; RS232 Terminal to SC/MM Fiber (1.3/2km) EA B  $      275.00 5.00%  $         261.25 N/A N/A
8763-1 iConverter 232; RS232 DB9 to SC/SM Fiber (1.3/30km) EA B  $      595.00 5.00%  $         565.25 N/A N/A
8763-2 iConverter 232; RS232 DB9 to SC/SM Fiber (1.3/60km) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8763-3 iConverter 232; RS232 DB9 to SC/SM Fiber (1.5/120km) EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A
8763-4 iConverter 232; RS232 DB9 to SC/SM Fiber (1.5/150km) EA B  $   1,995.00 5.0%  $      1,895.25 N/A N/A
8763T-1 iConverter 232; RS232 Terminal to SC/SM Fiber (1.3/30km) EA B  $      595.00 5.00%  $         565.25 N/A N/A
8763T-2 iConverter 232; RS232 Terminal to SC/SM Fiber (1.3/60km) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8763T-3 iConverter 232; RS232 Terminal to SC/SM Fiber (1.5/120km) EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A
8763T-4 iConverter 232; RS232 Terminal to SC/SM Fiber (1.5/150km) EA B  $   1,995.00 5.0%  $      1,895.25 N/A N/A
8764-0 iConverter 232; RS232 DB9 to MT-RJ/MM Fiber (1.3/5km) EA B  $      325.00 5.00%  $         308.75 N/A N/A
8764T-0 iConverter 232; RS232 Terminal to MT-RJ/MM Fiber (1.3/5km) EA B  $      325.00 5.00%  $         308.75 N/A N/A
8766-0 iConverter 232; RS232 DB9 to LC/MM Fiber (1.3/5km) EA B  $      325.00 5.00%  $         308.75 N/A N/A
8766T-0 iConverter 232; RS232 Terminal to LC/MM Fiber (1.3/5km) EA B  $      325.00 5.00%  $         308.75 N/A N/A
8767-1 iConverter 232; RS232 DB9 to LC/SM Fiber (1.3/30km) EA B  $      995.00 5.00%  $         945.25 N/A N/A
8767-2 iConverter 232; RS232 DB9 to LC/SM Fiber (1.3/60km) EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A
8767-3 iConverter 232; RS232 DB9 to LC/SM Fiber (1.5/120km) EA B  $   3,995.00 5.00%  $      3,795.25 N/A N/A
8767T-1 iConverter 232; RS232 Terminal to LC/SM Fiber (1.3/30km) EA B  $      995.00 5.00%  $         945.25 N/A N/A
8767T-2 iConverter 232; RS232 Terminal to LC/SM Fiber (1.3/60km) EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A
8767T-3 iConverter 232; RS232 Terminal to LC/SM Fiber (1.5/120km) EA B  $   3,995.00 5.00%  $      3,795.25 N/A N/A
8770-1 iConverter 232; RS232 DB9 to SC/SM/SF Fiber (Tx1.3/Rx1.5/20km) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8770-2 iConverter 232; RS232 DB9 to SC/SM/SF Fiber (Tx1.3/Rx1.5/40km) EA B  $      895.00 5.00%  $         850.25 N/A N/A
8770-3 iConverter 232; RS232 DB9 to SC/SM/SF Fiber (Tx1.3/Rx1.5/60km) EA B  $   1,295.00 5.0%  $      1,230.25 N/A N/A
8770T-1 iConverter 232; RS232 Terminal to SC/SM/SF Fiber (Tx1.3/Rx1.5/20km) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8770T-2 iConverter 232; RS232 Terminal to SC/SM/SF Fiber (Tx1.3/Rx1.5/40km) EA B  $      895.00 5.00%  $         850.25 N/A N/A
8771-1 iConverter 232; RS232 DB9 to SC/SM/SF Fiber (Tx1.5/Rx1.3/20km) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8771-2 iConverter 232; RS232 DB9 to SC/SM/SF Fiber (Tx1.5/Rx1.3/40km) EA B  $      895.00 5.00%  $         850.25 N/A N/A
8771-3 iConverter 232; RS232 DB9 to SC/SM/SF Fiber (Tx1.5/Rx1.3/60km) EA B  $   1,295.00 5.0%  $      1,230.25 N/A N/A
8771T-1 iConverter 232; RS232 Terminal to SC/SM/SF Fiber (Tx1.5/Rx1.3/20km) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8771T-2 iConverter 232; RS232 Terminal to SC/SM/SF Fiber (Tx1.5/Rx1.3/40km) EA B  $      895.00 5.00%  $         850.25 N/A N/A
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8780-0 iConverter 422/485; RS422/485 DB9 to ST/MM Fiber (1.3/5km) EA B  $      275.00 5.00%  $         261.25 N/A N/A
8780T-0 iConverter 422/485; RS422/485 Terminal to ST/MM Fiber (1.3/5km) EA B  $      275.00 5.00%  $         261.25 N/A N/A
8781-1 iConverter 422/485; RS422/485 DB9 to ST/SM Fiber (1.3/30km) EA B  $      595.00 5.00%  $         565.25 N/A N/A
8781-2 iConverter 422/485; RS422/485 DB9 to ST/SM Fiber (1.3/60km) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8781T-1 iConverter 422/485; RS422/485 Terminal to ST/SM Fiber (1.3/30km) EA B  $      595.00 5.00%  $         565.25 N/A N/A
8781T-2 iConverter 422/485; RS422/485 Terminal to ST/SM Fiber (1.3/60km) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8782-0 iConverter 422/485; RS422/485 DB9 to SC/MM Fiber (1.3/2km) EA B  $      275.00 5.00%  $         261.25 N/A N/A
8782T-0 iConverter 422/485; RS422/485 Terminal to SC/MM Fiber (1.3/2km) EA B  $      275.00 5.00%  $         261.25 N/A N/A
8783-1 iConverter 422/485; RS422/485 DB9 to SC/SM Fiber (1.3/30km) EA B  $      595.00 5.00%  $         565.25 N/A N/A
8783-2 iConverter 422/485; RS422/485 DB9 to SC/SM Fiber (1.3/60km) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8783-3 iConverter 422/485; RS422/485 DB9 to SC/SM Fiber (1.5/120km) EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A
8783T-1 iConverter 422/485; RS422/485 Terminal to SC/SM Fiber (1.3/30km) EA B  $      595.00 5.00%  $         565.25 N/A N/A
8783T-2 iConverter 422/485; RS422/485 Terminal to SC/SM Fiber (1.3/60km) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8783T-3 iConverter 422/485; RS422/485 Terminal to SC/SM Fiber (1.5/120km) EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A
8784-0 iConverter 422/485; RS422/485 DB9 to MT-RJ/MM Fiber (1.3/5km) EA B  $      325.00 5.00%  $         308.75 N/A N/A
8784T-0 iConverter 422/485; RS422/485 Terminal to MT-RJ/MM Fiber (1.3/5km) EA B  $      325.00 5.00%  $         308.75 N/A N/A
8785-1 iConverter 422/485; RS422/485 DB9 to MT-RJ/SM Fiber (1.3/30km) EA B  $      995.00 5.00%  $         945.25 N/A N/A
8785T-1 iConverter 422/485; RS422/485 Terminal to MT-RJ/SM Fiber (1.3/30km) EA B  $      995.00 5.00%  $         945.25 N/A N/A
8786-0 iConverter 422/485; RS422/485 DB9 to LC/MM Fiber (1.3/5km) EA B  $      325.00 5.00%  $         308.75 N/A N/A
8786T-0 iConverter 422/485; RS422/485 Terminal to LC/MM Fiber (1.3/5km) EA B  $      325.00 5.00%  $         308.75 N/A N/A
8787-1 iConverter 422/485; RS422/485 DB9 to LC/SM Fiber (1.3/30km) EA B  $      995.00 5.00%  $         945.25 N/A N/A
8787-2 iConverter 422/485; RS422/485 DB9 to LC/SM Fiber (1.3/60km) EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A
8787-3 iConverter 422/485; RS422/485 DB9 to LC/SM Fiber (1.5/120km) EA B  $   3,995.00 5.00%  $      3,795.25 N/A N/A
8787T-1 iConverter 422/485; RS422/485 Terminal to LC/SM Fiber (1.3/30km) EA B  $      995.00 5.00%  $         945.25 N/A N/A
8787T-2 iConverter 422/485; RS422/485 Terminal to LC/SM Fiber (1.3/60km) EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A
8787T-3 iConverter 422/485; RS422/485 Terminal to LC/SM Fiber (1.5/120km) EA B  $   3,995.00 5.00%  $      3,795.25 N/A N/A
8790-1 iConverter 422/485; RS422/485 DB9 to SC/SM/SF Fiber (Tx1.3/Rx1.5/20km) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8790-2 iConverter 422/485; RS422/485 DB9 to SC/SM/SF Fiber (Tx1.3/Rx1.5/40km) EA B  $      895.00 5.00%  $         850.25 N/A N/A
8790T-1 iConverter 422/485; RS422/485 Terminal to SC/SM/SF Fiber (Tx1.3/Rx1.5/20km) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8790T-2 iConverter 422/485; RS422/485 Terminal to SC/SM/SF Fiber (Tx1.3/Rx1.5/40km) EA B  $      895.00 5.00%  $         850.25 N/A N/A
8791-1 iConverter 422/485; RS422/485 DB9 to SC/SM/SF Fiber (Tx1.5/Rx1.3/20km) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8791-2 iConverter 422/485; RS422/485 DB9 to SC/SM/SF Fiber (Tx1.5/Rx1.3/40km) EA B  $      895.00 5.00%  $         850.25 N/A N/A
8791T-1 iConverter 422/485; RS422/485 Terminal to SC/SM/SF Fiber (Tx1.5/Rx1.3/20km) EA B  $      695.00 5.00%  $         660.25 N/A N/A
8791T-2 iConverter 422/485; RS422/485 Terminal to SC/SM/SF Fiber (Tx1.5/Rx1.3/40km) EA B  $      895.00 5.00%  $         850.25 N/A N/A
8800-0 iConverter 10/100VT; 10/100Tx RJ45 to 100Fx ST/MM (1.3/5km), VT VLAN EA B  $      495.00 5.00%  $         470.25 N/A N/A
8801-1 iConverter 10/100VT; 10/100Tx RJ45 to 100Fx ST/SM (1.3/30km), VT VLAN EA B  $      795.00 5.00%  $         755.25 N/A N/A
8801-2 iConverter 10/100VT; 10/100Tx RJ45 to 100Fx ST/SM (1.3/60km), VT VLAN EA B  $      895.00 5.00%  $         850.25 N/A N/A
8802-0 iConverter 10/100VT; 10/100Tx RJ45 to 100Fx SC/MM (1.3/5km), VT VLAN EA B  $      495.00 5.00%  $         470.25 N/A N/A
8803-1 iConverter 10/100VT; 10/100Tx RJ45 to 100Fx SC/SM (1.3/30km), VT VLAN EA B  $      795.00 5.00%  $         755.25 N/A N/A
8803-2 iConverter 10/100VT; 10/100Tx RJ45 to 100Fx SC/SM (1.3/60km), VT VLAN EA B  $      895.00 5.00%  $         850.25 N/A N/A
8803-3 iConverter 10/100VT; 10/100Tx RJ45 to 100Fx SC/SM (1.5/120km), VT VLAN EA B  $   3,095.00 5.00%  $      2,940.25 N/A N/A
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8804-0 iConverter 10/100VT; 10/100Tx RJ45 to 100Fx MT-RJ/MM (1.3/5km), VT 
VLAN EA B  $      595.00 5.00%  $         565.25 N/A N/A

8807-1 iConverter 10/100VT; 10/100Tx RJ45 to 100Fx LC/SM (1.3/30km), VT VLAN EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A
8807-2 iConverter 10/100VT; 10/100Tx RJ45 to 100Fx LC/SM (1.3/60km), VT VLAN EA B  $   1,895.00 5.00%  $      1,800.25 N/A N/A
8807-3 iConverter 10/100VT; 10/100Tx RJ45 to 100Fx LC/SM (1.5/120km), VT VLAN EA B  $   4,595.00 5.00%  $      4,365.25 N/A N/A

8810-1 iConverter 10/100VT SF; 10/100Tx RJ45 to 100Fx SC/SM/SF 
(Tx1.3/Rx1.5/20km), VT VLAN EA B  $      895.00 5.00%  $         850.25 N/A N/A

8810-2 iConverter 10/100VT SF; 10/100Tx RJ45 to 100Fx SC/SM/SF 
(Tx1.3/Rx1.5/40km), VT VLAN EA B  $   1,095.00 5.00%  $      1,040.25 N/A N/A

8811-1 iConverter 10/100VT SF; 10/100Tx RJ45 to 100Fx SC/SM/SF 
(Tx1.5/Rx1.3/20km), VT VLAN EA B  $      895.00 5.00%  $         850.25 N/A N/A

8811-2 iConverter 10/100VT SF; 10/100Tx RJ45 to 100Fx SC/SM/SF 
(Tx1.5/Rx1.3/40km), VT VLAN EA B  $   1,095.00 5.00%  $      1,040.25 N/A N/A

8820-0-B iConverter 4xT1/E1: 4x T1/E1 to ST/MM/1.3/5km MUX SA AC-UNI EA B  $   1,255.00 5.00%  $      1,192.25 N/A N/A
8820-0-C iConverter 4xT1/E1: 4x T1/E1 to ST/MM/1.3/5km MUX SA 48VDC EA B  $   1,455.00 5.00%  $      1,382.25 N/A N/A

8820N-0-B iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to ST/MM/850/550m MUX SA 
AC-UNI w/ MGMT EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A

8820N-0-C iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to ST/MM/850/550m MUX SA 
18-60VDC w/ MGMT EA B  $   2,165.00 5.00%  $      2,056.75 N/A N/A

8820U-0-B iConverter 4xT1/E1: 4x T1/E1 + 10/100 to ST/MM/1.3/5km MUX SA AC-UNI EA B  $   1,605.00 5.00%  $      1,524.75 N/A N/A
8820U-0-C iConverter 4xT1/E1: 4x T1/E1 + 10/100 to ST/MM/1.3/5km MUX SA 48VDC EA B  $   1,805.00 5.00%  $      1,714.75 N/A N/A

8821-1-B iConverter 4x T1/E1 to ST/SM/1310nm/30km MUX Stand Alone Universal AC 
Power Adapter EA B  $   1,580.00 5.00%  $      1,501.00 N/A N/A

8821-1-C iConverter 4xT1/E1: 4x T1/E1 to ST/SM/1.3/30km MUX SA 48VDC EA B  $   1,780.00 5.00%  $      1,691.00 N/A N/A

8821-2-B iConverter 4x T1/E1 to ST/SM/1310nm/60km MUX Stand Alone Universal AC 
Power Adapter EA B  $   1,755.00 5.00%  $      1,667.25 N/A N/A

8821-2-C iConverter 4xT1/E1: 4x T1/E1 to ST/SM/1.3/60km MUX SA 48VDC EA B  $   1,955.00 5.00%  $      1,857.25 N/A N/A

8821N-1-B iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to ST/SM/1.3/12km MUX SA AC-
UNI w/ MGMT EA B  $   2,295.00 5.00%  $      2,180.25 N/A N/A

8821N-1-C iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to ST/SM/1.3/12km MUX SA 18-
60VDC w/ MGMT EA B  $   2,465.00 5.00%  $      2,341.75 N/A N/A

8821U-1-B iConverter 4xT1/E1: 4x T1/E1 + 10/100 to ST/SM/1.3/30km MUX SA AC-UNI EA B  $   1,930.00 5.00%  $      1,833.50 N/A N/A
8821U-1-C iConverter 4xT1/E1: 4x T1/E1 + 10/100 to ST/SM/1.3/30km MUX SA 48VDC EA B  $   2,130.00 5.00%  $      2,023.50 N/A N/A
8821U-2-B iConverter 4xT1/E1: 4x T1/E1 + 10/100 to ST/SM/1.3/60km MUX SA AC-UNI EA B  $   2,105.00 5.00%  $      1,999.75 N/A N/A
8821U-2-C iConverter 4xT1/E1: 4x T1/E1 + 10/100 to ST/SM/1.3/60km MUX SA 48VDC EA B  $   2,305.00 5.00%  $      2,189.75 N/A N/A

8822-0-B iConverter 4x T1/E1 to SC/MM/1310nm/5km MUX Stand Alone Universal AC 
Power Adapter EA B  $   1,255.00 5.00%  $      1,192.25 N/A N/A

8822-0-C iConverter 4xT1/E1: 4x T1/E1 to SC/MM/1.3/5km MUX SA 48VDC EA B  $   1,455.00 5.00%  $      1,382.25 N/A N/A

8822N-0-B iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to SC/MM/850/550m MUX SA 
AC-UNI w/ MGMT EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A

8822N-0-C iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to SC/MM/850/550m MUX SA 
18-60VDC w/ MGMT EA B  $   2,165.00 5.00%  $      2,056.75 N/A N/A

8822N-6-B iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to SC/MM/1.3/2km MUX SA AC-
UNI w/ MGMT EA B  $   2,345.00 5.00%  $      2,227.75 N/A N/A

8822N-6-C iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to SC/MM/1.3/2km MUX SA 18-
60VDC w/ MGMT EA B  $   2,515.00 5.00%  $      2,389.25 N/A N/A

8822U-0-B iConverter 4xT1/E1: 4x T1/E1 + 10/100 to SC/MM/1.3/5km MUX SA AC-UNI EA B  $   1,605.00 5.00%  $      1,524.75 N/A N/A
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8822U-0-C iConverter 4xT1/E1: 4x T1/E1 + 10/100 to SC/MM/1.3/5km MUX SA 48VDC EA B  $   1,805.00 5.00%  $      1,714.75 N/A N/A

8823-1-B iConverter 4x T1/E1 to SC/SM/1310nm/30km MUX Stand Alone Universal AC 
Power Adapter EA B  $   1,580.00 5.00%  $      1,501.00 N/A N/A

8823-1-C iConverter 4xT1/E1: 4x T1/E1 to SC/SM/1.3/30km MUX SA 48VDC EA B  $   1,780.00 5.00%  $      1,691.00 N/A N/A

8823-2-B iConverter 4x T1/E1 to SC/SM/1310nm/60km MUX Stand Alone Universal AC 
Power Adapter EA B  $   1,755.00 5.00%  $      1,667.25 N/A N/A

8823-2-C iConverter 4xT1/E1: 4x T1/E1 to SC/SM/1.3/60km MUX SA 48VDC EA B  $   1,955.00 5.00%  $      1,857.25 N/A N/A

8823-3-B iConverter 4x T1/E1 to SC/SM/1550nm/120km MUX Stand Alone Universal AC 
Power Adapter EA B  $   2,755.00 5.00%  $      2,617.25 N/A N/A

8823-3-C iConverter 4xT1/E1: 4x T1/E1 to SC/SM/1.5/120km MUX SA 48VDC EA B  $   2,955.00 5.00%  $      2,807.25 N/A N/A

8823N-1-B iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to SC/SM/1.3/12km MUX SA 
AC-UNI w/ MGMT EA B  $   2,295.00 5.00%  $      2,180.25 N/A N/A

8823N-1-C iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to SC/SM/1.3/12km MUX SA 18-
60VDC w/ MGMT EA B  $   2,465.00 5.00%  $      2,341.75 N/A N/A

8823N-2-B iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to SC/SM/1.3/34km MUX SA 
AC-UNI w/ MGMT EA B  $   2,595.00 5.00%  $      2,465.25 N/A N/A

8823N-2-C iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to SC/SM/1.3/34km MUX SA 18-
60VDC w/ MGMT EA B  $   2,765.00 5.00%  $      2,626.75 N/A N/A

8823N-3-B iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to SC/SM/1.5/80km MUX SA 
AC-UNI w/ MGMT EA B  $   3,945.00 5.00%  $      3,747.75 N/A N/A

8823N-3-C iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to SC/SM/1.5/80km MUX SA 18-
60VDC w/ MGMT EA B  $   4,115.00 5.00%  $      3,909.25 N/A N/A

8823N-4-B iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to SC/SM/1.5/110km MUX SA 
AC-UNI w/ MGMT EA B  $   5,445.00 5.00%  $      5,172.75 N/A N/A

8823N-4-C iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to SC/SM/1.5/110km MUX SA 
18-60VDC w/ MGMT EA B  $   5,615.00 5.00%  $      5,334.25 N/A N/A

8823N-5-B iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to SC/SM/1.5/140km MUX SA 
AC-UNI w/ MGMT EA B  $   7,645.00 5.00%  $      7,262.75 N/A N/A

8823N-5-C iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to SC/SM/1.5/140km MUX SA 
18-60VDC w/ MGMT EA B  $   7,815.00 5.00%  $      7,424.25 N/A N/A

8823U-1-B iConverter 4xT1/E1: 4x T1/E1 + 10/100 to SC/SM/1.3/30km MUX SA AC-UNI EA B  $   1,930.00 5.00%  $      1,833.50 N/A N/A
8823U-1-C iConverter 4xT1/E1: 4x T1/E1 + 10/100 to SC/SM/1.3/30km MUX SA 48VDC EA B  $   2,130.00 5.00%  $      2,023.50 N/A N/A
8823U-2-B iConverter 4xT1/E1: 4x T1/E1 + 10/100 to SC/SM/1.3/60km MUX SA AC-UNI EA B  $   2,105.00 5.00%  $      1,999.75 N/A N/A
8823U-2-C iConverter 4xT1/E1: 4x T1/E1 + 10/100 to SC/SM/1.3/60km MUX SA 48VDC EA B  $   2,305.00 5.00%  $      2,189.75 N/A N/A
8823U-3-B iConverter 4xT1/E1: 4x T1/E1 + 10/100 to SC/SM/1.5/120km MUX SA AC-UNI EA B  $   3,105.00 5.00%  $      2,949.75 N/A N/A
8823U-3-C iConverter 4xT1/E1: 4x T1/E1 + 10/100 to SC/SM/1.5/120km MUX SA 48VDC EA B  $   3,305.00 5.00%  $      3,139.75 N/A N/A

8824-0-B iConverter 4x T1/E1 to MT-RJ/MM/1310nm/5km MUX Stand Alone Universal 
AC Power Adapter EA B  $   1,505.00 5.00%  $      1,429.75 N/A N/A

8824-0-C iConverter 4xT1/E1: 4x T1/E1 to MT-RJ/MM/1.3/5km MUX SA 48VDC EA B  $   1,705.00 5.00%  $      1,619.75 N/A N/A
8824U-0-B iConverter 4xT1/E1: 4x T1/E1 + 10/100 to MT-RJ/MM/1.3/5km MUX SA AC-

UNI EA B  $   1,855.00 5.00%  $      1,762.25 N/A N/A
8824U-0-C iConverter 4xT1/E1: 4x T1/E1 + 10/100 to MT-RJ/MM/1.3/5km MUX SA 

48VDC EA B  $   2,055.00 5.00%  $      1,952.25 N/A N/A

8826-0-B iConverter 4x T1/E1 to LC/MM/1310nm/5km MUX Stand Alone Universal AC 
Power Adapter EA B  $   1,355.00 5.00%  $      1,287.25 N/A N/A

8826-0-C iConverter 4xT1/E1: 4x T1/E1 to LC/MM/1.3/5km MUX SA 48VDC EA B  $   1,555.00 5.00%  $      1,477.25 N/A N/A
8826U-0-B iConverter 4xT1/E1: 4x T1/E1 + 10/100 to LC/MM/1.3/5km MUX SA AC-UNI EA B  $   1,705.00 5.00%  $      1,619.75 N/A N/A
8826U-0-C iConverter 4xT1/E1: 4x T1/E1 + 10/100 to LC/MM/1.3/5km MUX SA 48VDC EA B  $   1,905.00 5.00%  $      1,809.75 N/A N/A
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8827-1-B iConverter 4x T1/E1 to LC/SM/1310nm/30km MUX Stand Alone Universal AC 
Power Adapter EA B  $   1,705.00 5.00%  $      1,619.75 N/A N/A

8827-1-C iConverter 4xT1/E1: 4x T1/E1 to LC/SM/1.3/30km MUX SA 48VDC EA B  $   1,905.00 5.00%  $      1,809.75 N/A N/A

8827-2-B iConverter 4x T1/E1 to LC/SM/1310nm/60km MUX Stand Alone Universal AC 
Power Adapter EA B  $   1,905.00 5.00%  $      1,809.75 N/A N/A

8827-2-C iConverter 4xT1/E1: 4x T1/E1 to LC/SM/1.3/60km MUX SA 48VDC EA B  $   2,105.00 5.00%  $      1,999.75 N/A N/A

8827-3-B iConverter 4x T1/E1 to LC/SM/1550nm/120km MUX Stand Alone Universal AC 
Power Adapter EA B  $   2,955.00 5.00%  $      2,807.25 N/A N/A

8827-3-C iConverter 4xT1/E1: 4x T1/E1 to LC/SM/1.5/120km MUX SA 48VDC EA B  $   3,155.00 5.00%  $      2,997.25 N/A N/A
8827U-1-B iConverter 4xT1/E1: 4x T1/E1 + 10/100 to LC/SM/1.3/30km MUX SA AC-UNI EA B  $   2,055.00 5.00%  $      1,952.25 N/A N/A
8827U-1-C iConverter 4xT1/E1: 4x T1/E1 + 10/100 to LC/SM/1.3/30km MUX SA 48VDC EA B  $   2,255.00 5.00%  $      2,142.25 N/A N/A
8827U-2-B iConverter 4xT1/E1: 4x T1/E1 + 10/100 to LC/SM/1.3/60km MUX SA AC-UNI EA B  $   2,255.00 5.00%  $      2,142.25 N/A N/A
8827U-2-C iConverter 4xT1/E1: 4x T1/E1 + 10/100 to LC/SM/1.3/60km MUX SA 48VDC EA B  $   2,455.00 5.00%  $      2,332.25 N/A N/A
8827U-3-B iConverter 4xT1/E1: 4x T1/E1 + 10/100 to LC/SM/1.5/120km MUX SA AC-UNI EA B  $   3,305.00 5.00%  $      3,139.75 N/A N/A
8827U-3-C iConverter 4xT1/E1: 4x T1/E1 + 10/100 to LC/SM/1.5/120km MUX SA 48VDC EA B  $   3,505.00 5.00%  $      3,329.75 N/A N/A

8830-1-B iConverter 4x T1/E1 to SC/SM/SF/Tx13/Rx15/20km MUX Stand Alone Universal 
AC Power Adapter EA B  $   1,745.00 5.00%  $      1,657.75 N/A N/A

8830-1-C iConverter 4xT1/E1: 4x T1/E1 to SC/SM/SF/Tx13/Rx15/20km MUX SA 48VDC EA B  $   1,945.00 5.00%  $      1,847.75 N/A N/A

8830-2-B iConverter 4x T1/E1 to SC/SM/SF/Tx13/Rx15/40km MUX Stand Alone Universal 
AC Power Adapter EA B  $   2,045.00 5.00%  $      1,942.75 N/A N/A

8830-2-C iConverter 4xT1/E1: 4x T1/E1 to SC/SM/SF/Tx13/Rx15/40km MUX SA 48VDC EA B  $   2,245.00 5.00%  $      2,132.75 N/A N/A

8830N-1-B iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to SC/SM/SF/Tx1.3/Rx1.5/20km 
MUX SA AC-UNI w/ MGMT EA B  $   2,545.00 5.00%  $      2,417.75 N/A N/A

8830N-1-C iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to SC/SM/SF/Tx1.3/Rx1.5/20km 
MUX SA 18-60VDC w/ MGMT EA B  $   2,715.00 5.00%  $      2,579.25 N/A N/A

8830N-2-B iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to SC/SM/SF/Tx1.3/Rx1.5/40km 
MUX SA AC-UNI w/ MGMT EA B  $   2,745.00 5.00%  $      2,607.75 N/A N/A

8830N-2-C iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to SC/SM/SF/Tx1.3/Rx1.5/40km 
MUX SA 18-60VDC w/ MGMT EA B  $   2,915.00 5.00%  $      2,769.25 N/A N/A

8830U-1-B iConverter 4xT1/E1: 4x T1/E1 + 10/100 to SC/SM/SF/Tx13/Rx15/20km MUX SA 
AC-UNI EA B  $   2,095.00 5.00%  $      1,990.25 N/A N/A

8830U-1-C iConverter 4xT1/E1: 4x T1/E1 + 10/100 to SC/SM/SF/Tx13/Rx15/20km MUX SA 
48VDC EA B  $   2,295.00 5.00%  $      2,180.25 N/A N/A

8830U-2-B iConverter 4xT1/E1: 4x T1/E1 + 10/100 to SC/SM/SF/Tx13/Rx15/40km MUX SA 
AC-UNI EA B  $   2,395.00 5.00%  $      2,275.25 N/A N/A

8830U-2-C iConverter 4xT1/E1: 4x T1/E1 + 10/100 to SC/SM/SF/Tx13/Rx15/40km MUX SA 
48VDC EA B  $   2,595.00 5.00%  $      2,465.25 N/A N/A

8831-1-B iConverter 4x T1/E1 to SC/SM/SF/Tx15/Rx13/20km MUX Stand Alone Universal 
AC Power Adapter EA B  $   1,745.00 5.00%  $      1,657.75 N/A N/A

8831-1-C iConverter 4xT1/E1: 4x T1/E1 to SC/SM/SF/Tx15/Rx13/20km MUX SA 48VDC EA B  $   1,945.00 5.00%  $      1,847.75 N/A N/A

8831-2-B iConverter 4x T1/E1 to SC/SM/SF/Tx15/Rx13/40km MUX Stand Alone Universal 
AC Power Adapter EA B  $   2,045.00 5.00%  $      1,942.75 N/A N/A

8831-2-C iConverter 4xT1/E1: 4x T1/E1 to SC/SM/SF/Tx15/Rx13/40km MUX SA 48VDC EA B  $   2,245.00 5.00%  $      2,132.75 N/A N/A

8831N-1-B iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to SC/SM/SF/Tx1.5/Rx1.3/20km 
MUX SA AC-UNI w/ MGMT EA B  $   2,545.00 5.00%  $      2,417.75 N/A N/A
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8831N-1-C iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to SC/SM/SF/Tx1.5/Rx1.3/20km 
MUX SA 18-60VDC w/ MGMT EA B  $   2,715.00 5.00%  $      2,579.25 N/A N/A

8831N-2-B iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to SC/SM/SF/Tx1.5/Rx1.3/40km 
MUX SA AC-UNI w/ MGMT EA B  $   2,745.00 5.00%  $      2,607.75 N/A N/A

8831N-2-C iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to SC/SM/SF/Tx1.5/Rx1.3/40km 
MUX SA 18-60VDC w/ MGMT EA B  $   2,915.00 5.00%  $      2,769.25 N/A N/A

8831U-1-B iConverter 4xT1/E1: 4x T1/E1 + 10/100 to SC/SM/SF/Tx15/Rx13/20km MUX SA 
AC-UNI EA B  $   2,095.00 5.00%  $      1,990.25 N/A N/A

8831U-1-C iConverter 4xT1/E1: 4x T1/E1 + 10/100 to SC/SM/SF/Tx15/Rx13/20km MUX SA 
48VDC EA B  $   2,295.00 5.00%  $      2,180.25 N/A N/A

8831U-2-B iConverter 4xT1/E1: 4x T1/E1 + 10/100 to SC/SM/SF/Tx15/Rx13/40km MUX SA 
AC-UNI EA B  $   2,395.00 5.00%  $      2,275.25 N/A N/A

8831U-2-C iConverter 4xT1/E1: 4x T1/E1 + 10/100 to SC/SM/SF/Tx15/Rx13/40km MUX SA 
48VDC EA B  $   2,595.00 5.00%  $      2,465.25 N/A N/A

8839-0-B iConverter 4x T1/E1 to SFP MUX Stand Alone Universal AC Power Adapter EA B  $   1,280.00 5.00%  $      1,216.00 N/A N/A
8839-0-C iConverter 4xT1/E1: 4x T1/E1 to SFP MUX SA 48VDC EA B  $   1,480.00 5.00%  $      1,406.00 N/A N/A

8839N-0-B iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to SFP/(1.25Gbps) MUX SA AC-
UNI w/ MGMT EA B  $   1,995.00 5.00%  $      1,895.25 N/A N/A

8839N-0-C iConverter 4xT1/E1M: 4x T1/E1 + 10/100/1000 to SFP/(1.25Gbps) MUX SA 18-
60VDC w/ MGMT EA B  $   2,165.00 5.00%  $      2,056.75 N/A N/A

8839U-0-B iConverter 4xT1/E1: 4x T1/E1 + 10/100 to SFP MUX SA AC-UNI EA B  $   1,630.00 5.00%  $      1,548.50 N/A N/A
8839U-0-C iConverter 4xT1/E1: 4x T1/E1 + 10/100 to SFP MUX SA 48VDC EA B  $   1,830.00 5.00%  $      1,738.50 N/A N/A
8840-0 iConverter X21; X.21 Copper to Fiber/ST/MM/1.3/5km w/ Adapter Cable EA B  $   1,265.00 5.00%  $      1,201.75 N/A N/A

8840-0-A iConverter X21; X.21 Copper to Fiber/ST/MM/1.3/5km TT AC-US w/ Adapter 
Cable EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A

8840-0-B iConverter X21; X.21 Copper to Fiber/ST/MM/1.3/5km TT AC-Univ w/ Adapter 
Cable EA B  $   1,315.00 5.00%  $      1,249.25 N/A N/A

8840-0-C iConverter X21; X.21 Copper to Fiber/ST/MM/1.3/5km TT DC w/ Adapter Cable EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A

8840-0-D iConverter X21; X.21 Copper to Fiber/ST/MM/1.3/5km WM AC-US w/ Adapter 
Cable EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A

8840-0-E iConverter X21; X.21 Copper to Fiber/ST/MM/1.3/5km WM AC-Univ w/ Adapter 
Cable EA B  $   1,315.00 5.00%  $      1,249.25 N/A N/A

8840-0-F iConverter X21; X.21 Copper to Fiber/ST/MM/1.3/5km WM DC w/ Adapter 
Cable EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A

8841-1 iConverter X21; X.21 Copper to Fiber/ST/SM/1.3/30km w/ Adapter Cable EA B  $   1,565.00 5.00%  $      1,486.75 N/A N/A

8841-1-A iConverter X21; X.21 Copper to Fiber/ST/SM/1.3/30km TT AC-US w/ Adapter 
Cable EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A

8841-1-B iConverter X21; X.21 Copper to Fiber/ST/SM/1.3/30km TT AC-Univ w/ Adapter 
Cable EA B  $   1,615.00 5.00%  $      1,534.25 N/A N/A

8841-1-C iConverter X21; X.21 Copper to Fiber/ST/SM/1.3/30km TT DC w/ Adapter Cable EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A

8841-1-D iConverter X21; X.21 Copper to Fiber/ST/SM/1.3/30km WM AC-US w/ Adapter 
Cable EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A

8841-1-E iConverter X21; X.21 Copper to Fiber/ST/SM/1.3/30km WM AC-Univ w/ Adapter 
Cable EA B  $   1,615.00 5.00%  $      1,534.25 N/A N/A

8841-1-F iConverter X21; X.21 Copper to Fiber/ST/SM/1.3/30km WM DC w/ Adapter 
Cable EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A

8841-2 iConverter X21; X.21 Copper to Fiber/ST/SM/1.3/60km w/ Adapter Cable EA B  $   1,665.00 5.00%  $      1,581.75 N/A N/A

8841-2-A iConverter X21; X.21 Copper to Fiber/ST/SM/1.3/60km TT AC-US w/ Adapter 
Cable EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A
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8841-2-B iConverter X21; X.21 Copper to Fiber/ST/SM/1.3/60km TT AC-Univ w/ Adapter 
Cable EA B  $   1,715.00 5.00%  $      1,629.25 N/A N/A

8841-2-C iConverter X21; X.21 Copper to Fiber/ST/SM/1.3/60km TT DC w/ Adapter Cable EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8841-2-D iConverter X21; X.21 Copper to Fiber/ST/SM/1.3/60km WM AC-US w/ Adapter 
Cable EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8841-2-E iConverter X21; X.21 Copper to Fiber/ST/SM/1.3/60km WM AC-Univ w/ Adapter 
Cable EA B  $   1,715.00 5.00%  $      1,629.25 N/A N/A

8841-2-F iConverter X21; X.21 Copper to Fiber/ST/SM/1.3/60km WM DC w/ Adapter 
Cable EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8842-0 iConverter X21; X.21 Copper to Fiber/SC/MM/1.3/5km w/ Adapter Cable EA B  $   1,265.00 5.00%  $      1,201.75 N/A N/A

8842-0-A iConverter X21; X.21 Copper to Fiber/SC/MM/1.3/5km TT AC-US w/ Adapter 
Cable EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A

8842-0-B iConverter X21; X.21 Copper to Fiber/SC/MM/1.3/5km TT AC-Univ w/ Adapter 
Cable EA B  $   1,315.00 5.00%  $      1,249.25 N/A N/A

8842-0-C iConverter X21; X.21 Copper to Fiber/SC/MM/1.3/5km TT DC w/ Adapter Cable EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A

8842-0-D iConverter X21; X.21 Copper to Fiber/SC/MM/1.3/5km WM AC-US w/ Adapter 
Cable EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A

8842-0-E iConverter X21; X.21 Copper to Fiber/SC/MM/1.3/5km WM AC-Univ w/ Adapter 
Cable EA B  $   1,315.00 5.00%  $      1,249.25 N/A N/A

8842-0-F iConverter X21; X.21 Copper to Fiber/SC/MM/1.3/5km WM DC w/ Adapter 
Cable EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A

8843-1 iConverter X21; X.21 Copper to Fiber/SC/SM/1.3/30km w/ Adapter Cable EA B  $   1,565.00 5.00%  $      1,486.75 N/A N/A

8843-1-A iConverter X21; X.21 Copper to Fiber/SC/SM/1.3/30km TT AC-US w/ Adapter 
Cable EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A

8843-1-B iConverter X21; X.21 Copper to Fiber/SC/SM/1.3/30km TT AC-Univ w/ Adapter 
Cable EA B  $   1,615.00 5.00%  $      1,534.25 N/A N/A

8843-1-C iConverter X21; X.21 Copper to Fiber/SC/SM/1.3/30km TT DC w/ Adapter Cable EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A

8843-1-D iConverter X21; X.21 Copper to Fiber/SC/SM/1.3/30km WM AC-US w/ Adapter 
Cable EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A

8843-1-E iConverter X21; X.21 Copper to Fiber/SC/SM/1.3/30km WM AC-Univ w/ 
Adapter Cable EA B  $   1,615.00 5.00%  $      1,534.25 N/A N/A

8843-1-F iConverter X21; X.21 Copper to Fiber/SC/SM/1.3/30km WM DC w/ Adapter 
Cable EA B  $   1,595.00 5.00%  $      1,515.25 N/A N/A

8843-2 iConverter X21; X.21 Copper to Fiber/SC/SM/1.3/60km w/ Adapter Cable EA B  $   1,665.00 5.00%  $      1,581.75 N/A N/A

8843-2-A iConverter X21; X.21 Copper to Fiber/SC/SM/1.3/60km TT AC-US w/ Adapter 
Cable EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8843-2-B iConverter X21; X.21 Copper to Fiber/SC/SM/1.3/60km TT AC-Univ w/ Adapter 
Cable EA B  $   1,715.00 5.00%  $      1,629.25 N/A N/A

8843-2-C iConverter X21; X.21 Copper to Fiber/SC/SM/1.3/60km TT DC w/ Adapter Cable EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8843-2-D iConverter X21; X.21 Copper to Fiber/SC/SM/1.3/60km WM AC-US w/ Adapter 
Cable EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8843-2-E iConverter X21; X.21 Copper to Fiber/SC/SM/1.3/60km WM AC-Univ w/ 
Adapter Cable EA B  $   1,715.00 5.00%  $      1,629.25 N/A N/A

8843-2-F iConverter X21; X.21 Copper to Fiber/SC/SM/1.3/60km WM DC w/ Adapter 
Cable EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8843-3 iConverter X21; X.21 Copper to Fiber/SC/SM/1.5/120km w/ Adapter Cable EA B  $   3,865.00 5.00%  $      3,671.75 N/A N/A

8843-3-A iConverter X21; X.21 Copper to Fiber/SC/SM/1.5/120km TT AC-US w/ Adapter 
Cable EA B  $   3,895.00 5.00%  $      3,700.25 N/A N/A

8843-3-B iConverter X21; X.21 Copper to Fiber/SC/SM/1.5/120km TT AC-Univ w/ Adapter 
Cable EA B  $   3,915.00 5.00%  $      3,719.25 N/A N/A
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8843-3-C iConverter X21; X.21 Copper to Fiber/SC/SM/1.5/120km TT DC w/ Adapter 
Cable EA B  $   3,895.00 5.00%  $      3,700.25 N/A N/A

8843-3-D iConverter X21; X.21 Copper to Fiber/SC/SM/1.5/120km WM AC-US w/ Adapter 
Cable EA B  $   3,895.00 5.00%  $      3,700.25 N/A N/A

8843-3-E iConverter X21; X.21 Copper to Fiber/SC/SM/1.5/120km WM AC-Univ w/ 
Adapter Cable EA B  $   3,915.00 5.00%  $      3,719.25 N/A N/A

8843-3-F iConverter X21; X.21 Copper to Fiber/SC/SM/1.5/120km WM DC w/ Adapter 
Cable EA B  $   3,895.00 5.00%  $      3,700.25 N/A N/A

8844-0 iConverter X21; X.21 Copper to Fiber/MT-RJ/MM/1.3/5km w/ Adapter Cable EA B  $   1,365.00 5.00%  $      1,296.75 N/A N/A

8844-0-A iConverter X21; X.21 Copper to Fiber/MT-RJ/MM/1.3/5km TT AC-US w/ 
Adapter Cable EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A

8844-0-B iConverter X21; X.21 Copper to Fiber/MT-RJ/MM/1.3/5km TT AC-Univ w/ 
Adapter Cable EA B  $   1,415.00 5.00%  $      1,344.25 N/A N/A

8844-0-C iConverter X21; X.21 Copper to Fiber/MT-RJ/MM/1.3/5km TT DC w/ Adapter 
Cable EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A

8844-0-D iConverter X21; X.21 Copper to Fiber/MT-RJ/MM/1.3/5km WM AC-US w/ 
Adapter Cable EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A

8844-0-E iConverter X21; X.21 Copper to Fiber/MT-RJ/MM/1.3/5km WM AC-Univ w/ 
Adapter Cable EA B  $   1,415.00 5.00%  $      1,344.25 N/A N/A

8844-0-F iConverter X21; X.21 Copper to Fiber/MT-RJ/MM/1.3/5km WM DC w/ Adapter 
Cable EA B  $   1,395.00 5.00%  $      1,325.25 N/A N/A

8846-0 iConverter X21; X.21 Copper to Fiber/LC/MM/1.3/5km w/ Adapter Cable EA B  $   1,365.00 5.0%  $      1,296.75 N/A N/A

8846-0-A iConverter X21; X.21 Copper to Fiber/LC/MM/1.3/5km TT AC-US w/ Adapter 
Cable EA B  $   1,395.00 5.0%  $      1,325.25 N/A N/A

8846-0-B iConverter X21; X.21 Copper to Fiber/LC/MM/1.3/5km TT AC-Univ w/ Adapter 
Cable EA B  $   1,415.00 5.0%  $      1,344.25 N/A N/A

8846-0-C iConverter X21; X.21 Copper to Fiber/LC/MM/1.3/5km TT DC w/ Adapter Cable EA B  $   1,395.00 5.0%  $      1,325.25 N/A N/A

8846-0-D iConverter X21; X.21 Copper to Fiber/LC/MM/1.3/5km WM AC-US w/ Adapter 
Cable EA B  $   1,395.00 5.0%  $      1,325.25 N/A N/A

8846-0-E iConverter X21; X.21 Copper to Fiber/LC/MM/1.3/5km WM AC-Univ w/ Adapter 
Cable EA B  $   1,415.00 5.0%  $      1,344.25 N/A N/A

8846-0-F iConverter X21; X.21 Copper to Fiber/LC/MM/1.3/5km WM DC w/ Adapter 
Cable EA B  $   1,395.00 5.0%  $      1,325.25 N/A N/A

8847-1 iConverter X21; X.21 Copper to Fiber/LC/SM/1.3/30km w/ Adapter Cable EA B  $   2,365.00 5.00%  $      2,246.75 N/A N/A

8847-1-A iConverter X21; X.21 Copper to Fiber/LC/SM/1.3/30km TT AC-US w/ Adapter 
Cable EA B  $   2,395.00 5.00%  $      2,275.25 N/A N/A

8847-1-B iConverter X21; X.21 Copper to Fiber/LC/SM/1.3/30km TT AC-Univ w/ Adapter 
Cable EA B  $   2,415.00 5.00%  $      2,294.25 N/A N/A

8847-1-C iConverter X21; X.21 Copper to Fiber/LC/SM/1.3/30km TT DC w/ Adapter Cable EA B  $   2,395.00 5.00%  $      2,275.25 N/A N/A

8847-1-D iConverter X21; X.21 Copper to Fiber/LC/SM/1.3/30km WM AC-US w/ Adapter 
Cable EA B  $   2,395.00 5.00%  $      2,275.25 N/A N/A

8847-1-E iConverter X21; X.21 Copper to Fiber/LC/SM/1.3/30km WM AC-Univ w/ 
Adapter Cable EA B  $   2,415.00 5.00%  $      2,294.25 N/A N/A

8847-1-F iConverter X21; X.21 Copper to Fiber/LC/SM/1.3/30km WM DC w/ Adapter 
Cable EA B  $   2,395.00 5.00%  $      2,275.25 N/A N/A

8847-2 iConverter X21; X.21 Copper to Fiber/LC/SM/1.3/60km w/ Adapter Cable EA B  $   2,565.00 5.00%  $      2,436.75 N/A N/A

8847-2-A iConverter X21; X.21 Copper to Fiber/LC/SM/1.3/60km TT AC-US w/ Adapter 
Cable EA B  $   2,595.00 5.00%  $      2,465.25 N/A N/A

8847-2-B iConverter X21; X.21 Copper to Fiber/LC/SM/1.3/60km TT AC-Univ w/ Adapter 
Cable EA B  $   2,615.00 5.00%  $      2,484.25 N/A N/A
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8847-2-C iConverter X21; X.21 Copper to Fiber/LC/SM/1.3/60km TT DC w/ Adapter Cable EA B  $   2,595.00 5.00%  $      2,465.25 N/A N/A

8847-2-D iConverter X21; X.21 Copper to Fiber/LC/SM/1.3/60km WM AC-US w/ Adapter 
Cable EA B  $   2,595.00 5.00%  $      2,465.25 N/A N/A

8847-2-E iConverter X21; X.21 Copper to Fiber/LC/SM/1.3/60km WM AC-Univ w/ 
Adapter Cable EA B  $   2,615.00 5.00%  $      2,484.25 N/A N/A

8847-2-F iConverter X21; X.21 Copper to Fiber/LC/SM/1.3/60km WM DC w/ Adapter 
Cable EA B  $   2,595.00 5.00%  $      2,465.25 N/A N/A

8847-3 iConverter X21; X.21 Copper to Fiber/LC/SM/1.5/120km w/ Adapter Cable EA B  $   5,365.00 5.00%  $      5,096.75 N/A N/A

8847-3-A iConverter X21; X.21 Copper to Fiber/LC/SM/1.5/120km TT AC-US w/ Adapter 
Cable EA B  $   5,395.00 5.00%  $      5,125.25 N/A N/A

8847-3-B iConverter X21; X.21 Copper to Fiber/LC/SM/1.5/120km TT AC-Univ w/ 
Adapter Cable EA B  $   5,415.00 5.00%  $      5,144.25 N/A N/A

8847-3-C iConverter X21; X.21 Copper to Fiber/LC/SM/1.5/120km TT DC w/ Adapter 
Cable EA B  $   5,395.00 5.00%  $      5,125.25 N/A N/A

8847-3-D iConverter X21; X.21 Copper to Fiber/LC/SM/1.5/120km WM AC-US w/ Adapter 
Cable EA B  $   5,395.00 5.00%  $      5,125.25 N/A N/A

8847-3-E iConverter X21; X.21 Copper to Fiber/LC/SM/1.5/120km WM/AC-Adptr(Univ) 
w/ Adapter Cable EA B  $   5,415.00 5.00%  $      5,144.25 N/A N/A

8847-3-F iConverter X21; X.21 Copper to Fiber/LC/SM/1.5/120km WM DC w/ Adapter 
Cable EA B  $   5,395.00 5.00%  $      5,125.25 N/A N/A

8850-1 iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.3/Rx1.5/20km w/ Adapter 
Cable EA B  $   1,665.00 5.00%  $      1,581.75 N/A N/A

8850-1-A iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.3/Rx1.5/20km TT AC-US w/ 
Adapter Cable EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8850-1-B iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.3/Rx1.5/20km TT AC-Univ 
w/ Adapter Cable EA B  $   1,715.00 5.00%  $      1,629.25 N/A N/A

8850-1-C iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.3/Rx1.5/20km TT DC w/ 
Adapter Cable EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8850-1-D iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.3/Rx1.5/20km WM AC-US 
w/ Adapter Cable EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8850-1-E iConverter X21; X.21 Copper to Fiber/SC/SM/SF/Tx1.3/Rx1.5/20km WM/AC-
Adptr(Univ) w/ Adapter Cable EA B  $   1,715.00 5.00%  $      1,629.25 N/A N/A

8850-1-F iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.3/Rx1.5/20km WM DC w/ 
Adapter Cable EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8850-2 iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.3/Rx1.5/40km w/ Adapter 
Cable EA B  $   1,865.00 5.00%  $      1,771.75 N/A N/A

8850-2-A iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.3/Rx1.5/40km TT AC-US w/ 
Adapter Cable EA B  $   1,895.00 5.00%  $      1,800.25 N/A N/A

8850-2-B iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.3/Rx1.5/40km TT AC-Univ 
w/ Adapter Cable EA B  $   1,915.00 5.00%  $      1,819.25 N/A N/A

8850-2-C iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.3/Rx1.5/40km TT DC w/ 
Adapter Cable EA B  $   1,895.00 5.00%  $      1,800.25 N/A N/A

8850-2-D iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.3/Rx1.5/40km WM AC-US 
w/ Adapter Cable EA B  $   1,895.00 5.00%  $      1,800.25 N/A N/A

8850-2-E iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.3/Rx1.5/40km WM AC-Univ 
w/ Adapter Cable EA B  $   1,915.00 5.00%  $      1,819.25 N/A N/A

8850-2-F iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.3/Rx1.5/40km WM DC w/ 
Adapter Cable EA B  $   1,895.00 5.00%  $      1,800.25 N/A N/A

8851-1 iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.5/Rx1.3/20km w/ Adapter 
Cable EA B  $   1,665.00 5.00%  $      1,581.75 N/A N/A
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8851-1-A iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.5/Rx1.3/20km TT AC-US w/ 
Adapter Cable EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8851-1-B iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.5/Rx1.3/20km TT AC-Univ 
w/ Adapter Cable EA B  $   1,715.00 5.00%  $      1,629.25 N/A N/A

8851-1-C iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.5/Rx1.3/20km TT DC w/ 
Adapter Cable EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8851-1-D iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.5/Rx1.3/20km WM AC-US 
w/ Adapter Cable EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8851-1-E iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.5/Rx1.3/20km WM AC-Univ 
w/ Adapter Cable EA B  $   1,715.00 5.00%  $      1,629.25 N/A N/A

8851-1-F iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.5/Rx1.3/20km WM DC w/ 
Adapter Cable EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A

8851-2 iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.5/Rx1.3/40km w/ Adapter 
Cable EA B  $   1,865.00 5.00%  $      1,771.75 N/A N/A

8851-2-A iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.5/Rx1.3/40km TT AC-US w/ 
Adapter Cable EA B  $   1,895.00 5.00%  $      1,800.25 N/A N/A

8851-2-B iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.5/Rx1.3/40km TT AC-Univ 
w/ Adapter Cable EA B  $   1,915.00 5.00%  $      1,819.25 N/A N/A

8851-2-C iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.5/Rx1.3/40km TT DC w/ 
Adapter Cable EA B  $   1,895.00 5.00%  $      1,800.25 N/A N/A

8851-2-D iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.5/Rx1.3/40km WM AC-US 
w/ Adapter Cable EA B  $   1,895.00 5.00%  $      1,800.25 N/A N/A

8851-2-E iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.5/Rx1.3/40km WM AC-Univ 
w/ Adapter Cable EA B  $   1,915.00 5.00%  $      1,819.25 N/A N/A

8851-2-F iConverter X21; X.21 Copper to Fiber/SC/SM/SF/T1.5/Rx1.3/40km WM DC w/ 
Adapter Cable EA B  $   1,895.00 5.00%  $      1,800.25 N/A N/A

8859-0 iConverter X21; X.21 Copper to Fiber/SFP w/ Adapter Cable EA B  $   1,245.00 5.00%  $      1,182.75 N/A N/A
8859-0-A iConverter X21; X.21 Copper to Fiber/SFP TT AC-US w/ Adapter Cable EA B  $   1,275.00 5.00%  $      1,211.25 N/A N/A
8859-0-B iConverter X21; X.21 Copper to Fiber/SFP TT AC-Univ w/ Adapter Cable EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A
8859-0-C iConverter X21; X.21 Copper to Fiber/SFP TT DC w/ Adapter Cable EA B  $   1,275.00 5.00%  $      1,211.25 N/A N/A
8859-0-D iConverter X21; X.21 Copper to Fiber/SFP WM AC-US w/ Adapter Cable EA B  $   1,275.00 5.00%  $      1,211.25 N/A N/A
8859-0-E iConverter X21; X.21 Copper to Fiber/SFP WM AC-Univ w/ Adapter Cable EA B  $   1,295.00 5.00%  $      1,230.25 N/A N/A
8859-0-F iConverter X21; X.21 Copper to Fiber/SFP WM DC w/ Adapter Cable EA B  $   1,275.00 5.00%  $      1,211.25 N/A N/A
8860-0 iConverter CWDM/X; 4-Channel CWDM MUX/DMUX (47, 49, 59, 61) EA B  $   3,195.00 5.00%  $      3,035.25 N/A N/A

8860-1 iConverter CWDM/X; 4-Channel CWDM MUX/DMUX (47, 49, 59, 61) w/ 
1310PB Port EA B  $   4,195.00 5.00%  $      3,985.25 N/A N/A

8860-2 iConverter CWDM/X; 4-Channel CWDM MUX/DMUX (47, 49, 59, 61) w/ 
1310PB + Expansion Port (1550PB ok) EA B  $   6,295.00 5.00%  $      5,980.25 N/A N/A

8860-3 iConverter CWDM/X; 4-Channel CWDM MUX/DMUX (47, 49, 59, 61) w/ 
Expansion Port (1550PB ok) EA B  $   5,395.00 5.00%  $      5,125.25 N/A N/A

8861-0 iConverter CWDM/X; 4-Channel CWDM MUX/DMUX (51, 53, 55, 57) EA B  $   3,195.00 5.00%  $      3,035.25 N/A N/A

8861-1 iConverter CWDM/X; 4-Channel CWDM MUX/DMUX (51, 53, 55, 57) w/ 
1310PB Port EA B  $   4,195.00 5.00%  $      3,985.25 N/A N/A

8862-0 iConverter CWDM/X; 8-Channel CWDM MUX/DMUX (27, 29, 31, 33, 35, 37, 
43, 45) EA B  $   6,495.00 5.00%  $      6,170.25 N/A N/A

8863-0 iConverter CWDM/X; 8-Channel CWDM MUX/DMUX (47, 49, 51, 53, 55, 57, 
59, 61) EA B  $   6,495.00 5.00%  $      6,170.25 N/A N/A
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8863-0MM iConverter CWDM/X; 8-Channel CWDM Multimode MUX/DMUX (47, 49, 51, 
53, 55, 57, 59, 61) EA B  $   5,495.00 5.0%  $      5,220.25 N/A N/A

8863-1 iConverter CWDM/X; 8-Channel CWDM MUX/DMUX (47, 49, 51, 53, 55, 57, 
59, 61) w/ 1310PB Port EA B  $   7,495.00 5.00%  $      7,120.25 N/A N/A

8864-0 note real iConverter CWDM Monitoring Port (2%) EA B  $   1,695.00 5.0%  $      1,610.25 N/A N/A
8865-0 iConverter CWDM/X 1270~1450/1470~1610 CWDM Band-splitter EA B  $   1,695.00 5.00%  $      1,610.25 N/A N/A
8865-2 iConverter CWDM/X 1270~1450/1470~1610 Dual CWDM Band-splitter Module EA B  $   2,795.00 5.0%  $      2,655.25 N/A N/A
8867-1 iConverter CWDM/AD; Legacy 1310 (1260-1360) OADM EA B  $   2,795.00 5.00%  $      2,655.25 N/A N/A
8867-2 iConverter CWDM/AD; 1470-1610 (Red Band) OADM EA B  $   2,795.00 5.0%  $      2,655.25 N/A N/A
8867-27 iConverter CWDM/AD; 1-Channel CWDM 1270 OADM EA B  $   2,795.00 5.00%  $      2,655.25 N/A N/A
8867-29 iConverter CWDM/AD; 1-Channel CWDM 1290 OADM EA B  $   2,795.00 5.00%  $      2,655.25 N/A N/A
8867-31 iConverter CWDM/AD; 1-Channel CWDM 1310 OADM EA B  $   2,795.00 5.00%  $      2,655.25 N/A N/A
8867-33 iConverter CWDM/AD; 1-Channel CWDM 1330 OADM EA B  $   2,795.00 5.00%  $      2,655.25 N/A N/A
8867-35 iConverter CWDM/AD; 1-Channel CWDM 1350 OADM EA B  $   2,795.00 5.00%  $      2,655.25 N/A N/A
8867-37 iConverter CWDM/AD; 1-Channel CWDM 1370 OADM EA B  $   2,795.00 5.00%  $      2,655.25 N/A N/A
8867-39 iConverter CWDM/AD; 1-Channel CWDM 1390 OADM EA B  $   2,795.00 5.00%  $      2,655.25 N/A N/A
8867-41 iConverter CWDM/AD; 1-Channel CWDM 1410 OADM EA B  $   2,795.00 5.00%  $      2,655.25 N/A N/A
8867-43 iConverter CWDM/AD; 1-Channel CWDM 1430 OADM EA B  $   2,795.00 5.00%  $      2,655.25 N/A N/A
8867-45 iConverter CWDM/AD; 1-Channel CWDM 1450 OADM EA B  $   2,795.00 5.00%  $      2,655.25 N/A N/A
8867-47 iConverter CWDM/AD; 1-Channel CWDM 1470 OADM EA B  $   2,795.00 5.00%  $      2,655.25 N/A N/A
8867-49 iConverter CWDM/AD; 1-Channel CWDM 1490 OADM EA B  $   2,795.00 5.00%  $      2,655.25 N/A N/A
8867-51 iConverter CWDM/AD; 1-Channel CWDM 1510 OADM EA B  $   2,795.00 5.00%  $      2,655.25 N/A N/A
8867-53 iConverter CWDM/AD; 1-Channel CWDM 1530 OADM EA B  $   2,795.00 5.00%  $      2,655.25 N/A N/A
8867-55 iConverter CWDM/AD; 1-Channel CWDM 1550 OADM EA B  $   2,795.00 5.00%  $      2,655.25 N/A N/A
8867-57 iConverter CWDM/AD; 1-Channel CWDM 1570 OADM EA B  $   2,795.00 5.00%  $      2,655.25 N/A N/A
8867-59 iConverter CWDM/AD; 1-Channel CWDM 1590 OADM EA B  $   2,795.00 5.00%  $      2,655.25 N/A N/A
8867-61 iConverter CWDM/AD; 1-Channel CWDM 1610 OADM EA B  $   2,795.00 5.00%  $      2,655.25 N/A N/A
8868-01 iConverter CWDM/AD; 2-Channel CWDM 1270 + 1290 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-02 iConverter CWDM/AD; 2-Channel CWDM 1270 + 1310 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-03 iConverter CWDM/AD; 2-Channel CWDM 1270 + 1330 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-04 iConverter CWDM/AD; 2-Channel CWDM 1270 + 1350 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-05 iConverter CWDM/AD; 2-Channel CWDM 1270 + 1370 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-06 iConverter CWDM/AD; 2-Channel CWDM 1270 + 1390 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-07 iConverter CWDM/AD; 2-Channel CWDM 1270 + 1410 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-08 iConverter CWDM/AD; 2-Channel CWDM 1270 + 1430 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-09 iConverter CWDM/AD; 2-Channel CWDM 1270 + 1450 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-12 iConverter CWDM/AD; 2-Channel CWDM 1290 + 1310 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-13 iConverter CWDM/AD; 2-Channel CWDM 1290 + 1330 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-14 iConverter CWDM/AD; 2-Channel CWDM 1290 + 1350 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-15 iConverter CWDM/AD; 2-Channel CWDM 1290 + 1370 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-16 iConverter CWDM/AD; 2-Channel CWDM 1290 + 1390 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-17 iConverter CWDM/AD; 2-Channel CWDM 1290 + 1410 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
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8868-18 iConverter CWDM/AD; 2-Channel CWDM 1290 + 1430 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-19 iConverter CWDM/AD; 2-Channel CWDM 1290 + 1450 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-23 iConverter CWDM/AD; 2-Channel CWDM 1310 + 1330 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-24 iConverter CWDM/AD; 2-Channel CWDM 1310 + 1350 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-25 iConverter CWDM/AD; 2-Channel CWDM 1310 + 1370 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-26 iConverter CWDM/AD; 2-Channel CWDM 1310 + 1390 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-27 iConverter CWDM/AD; 2-Channel CWDM 1310 + 1410 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-28 iConverter CWDM/AD; 2-Channel CWDM 1310 + 1430 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-29 iConverter CWDM/AD; 2-Channel CWDM 1310 + 1450 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-34 iConverter CWDM/AD; 2-Channel CWDM 1330 + 1350 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-35 iConverter CWDM/AD; 2-Channel CWDM 1330 + 1370 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-36 iConverter CWDM/AD; 2-Channel CWDM 1330 + 1390 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-37 iConverter CWDM/AD; 2-Channel CWDM 1330 + 1410 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-38 iConverter CWDM/AD; 2-Channel CWDM 1330 + 1430 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-39 iConverter CWDM/AD; 2-Channel CWDM 1330 + 1450 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-45 iConverter CWDM/AD; 2-Channel CWDM 1350 + 1370 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-46 iConverter CWDM/AD; 2-Channel CWDM 1350 + 1390 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-47 iConverter CWDM/AD; 2-Channel CWDM 1350 + 1410 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-48 iConverter CWDM/AD; 2-Channel CWDM 1350 + 1430 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-49 iConverter CWDM/AD; 2-Channel CWDM 1350 + 1450 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-56 iConverter CWDM/AD; 2-Channel CWDM 1370 + 1390 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-57 iConverter CWDM/AD; 2-Channel CWDM 1370 + 1410 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-58 iConverter CWDM/AD; 2-Channel CWDM 1370 + 1430 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-59 iConverter CWDM/AD; 2-Channel CWDM 1370 + 1450 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-67 iConverter CWDM/AD; 2-Channel CWDM 1390 + 1410 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-68 iConverter CWDM/AD; 2-Channel CWDM 1390 + 1430 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-69 iConverter CWDM/AD; 2-Channel CWDM 1390 + 1450 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-78 iConverter CWDM/AD; 2-Channel CWDM 1410 + 1430 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-79 iConverter CWDM/AD; 2-Channel CWDM 1410 + 1450 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8868-89 iConverter CWDM/AD; 2-Channel CWDM 1430 + 1450 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-01 iConverter CWDM/AD; 2-Channel CWDM 1470 + 1490 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-02 iConverter CWDM/AD; 2-Channel CWDM 1470 + 1510 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-03 iConverter CWDM/AD; 2-Channel CWDM 1470 + 1530 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-04 iConverter CWDM/AD; 2-Channel CWDM 1470 + 1550 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-05 iConverter CWDM/AD; 2-Channel CWDM 1470 + 1570 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-06 iConverter CWDM/AD; 2-Channel CWDM 1470 + 1590 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-07 iConverter CWDM/AD; 2-Channel CWDM 1470 + 1610 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-12 iConverter CWDM/AD; 2-Channel CWDM 1490 + 1510 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-13 iConverter CWDM/AD; 2-Channel CWDM 1490 + 1530 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-14 iConverter CWDM/AD; 2-Channel CWDM 1490 + 1550 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-15 iConverter CWDM/AD; 2-Channel CWDM 1490 + 1570 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
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8869-16 iConverter CWDM/AD; 2-Channel CWDM 1490 + 1590 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-17 iConverter CWDM/AD; 2-Channel CWDM 1490 + 1610 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-23 iConverter CWDM/AD; 2-Channel CWDM 1510 + 1530 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-24 iConverter CWDM/AD; 2-Channel CWDM 1510 + 1550 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-25 iConverter CWDM/AD; 2-Channel CWDM 1510 + 1570 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-26 iConverter CWDM/AD; 2-Channel CWDM 1510 + 1590 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-27 iConverter CWDM/AD; 2-Channel CWDM 1510 + 1610 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-34 iConverter CWDM/AD; 2-Channel CWDM 1530 + 1550 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-35 iConverter CWDM/AD; 2-Channel CWDM 1530 + 1570 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-36 iConverter CWDM/AD; 2-Channel CWDM 1530 + 1590 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-37 iConverter CWDM/AD; 2-Channel CWDM 1530 + 1610 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-45 iConverter CWDM/AD; 2-Channel CWDM 1550 + 1570 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-46 iConverter CWDM/AD; 2-Channel CWDM 1550 + 1590 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-47 iConverter CWDM/AD; 2-Channel CWDM 1550 + 1610 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-56 iConverter CWDM/AD; 2-Channel CWDM 1570 + 1590 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-57 iConverter CWDM/AD; 2-Channel CWDM 1570 + 1610 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8869-67 iConverter CWDM/AD; 2-Channel CWDM 1590 + 1610 OADM EA B  $   3,745.00 5.00%  $      3,557.75 N/A N/A
8870-0 iConverter CWDM/X; 2-Channel SF CWDM MUX/DMUX-L (47/49, 51/53) EA B  $   1,845.00 5.00%  $      1,752.75 N/A N/A
8871-0 iConverter CWDM/X; 2-Channel SF CWDM MUX/DMUX-R (49/47, 53/51) EA B  $   1,845.00 5.00%  $      1,752.75 N/A N/A
8872-0 iConverter CWDM/X; 2-Channel SF CWDM MUX/DMUX-L (55/57, 59/61) EA B  $   1,845.00 5.00%  $      1,752.75 N/A N/A
8873-0 iConverter CWDM/X; 2-Channel SF CWDM MUX/DMUX-R (57/55, 61/59) EA B  $   1,845.00 5.00%  $      1,752.75 N/A N/A

8874-0 iConverter CWDM/X; 4-Channel SF CWDM MUX/DMUX-L (27/29, 31/33, 
35/37, 43/45) EA B  $   3,145.00 5.00%  $      2,987.75 N/A N/A

8875-0 iConverter CWDM/X; 4-Channel SF CWDM MUX/DMUX-R (29/27, 33/31, 
37/35, 45/43) EA B  $   3,145.00 5.00%  $      2,987.75 N/A N/A

8876-0 iConverter CWDM/X; 4-Channel SF CWDM MUX/DMUX-L (47/49, 51/53, 
55/57, 59/61) EA B  $   3,145.00 5.00%  $      2,987.75 N/A N/A

8877-0 iConverter CWDM/X; 4-Channel SF CWDM MUX/DMUX-R (49/47, 53/51, 
57/55, 61/59) EA B  $   3,145.00 5.00%  $      2,987.75 N/A N/A

8878-27 iConverter CWDM/AD; 1-Channel SF CWDM 1270/1290 OADM EA B  $   2,145.00 5.00%  $      2,037.75 N/A N/A
8878-31 iConverter CWDM/AD; 1-Channel SF CWDM 1310/1330 OADM EA B  $   2,145.00 5.00%  $      2,037.75 N/A N/A
8878-35 iConverter CWDM/AD; 1-Channel SF CWDM 1350/1370 OADM EA B  $   2,145.00 5.00%  $      2,037.75 N/A N/A
8878-39 iConverter CWDM/AD; 1-Channel SF CWDM 1390/1410 OADM EA B  $   2,145.00 5.00%  $      2,037.75 N/A N/A
8878-43 iConverter CWDM/AD; 1-Channel SF CWDM 1430/1450 OADM EA B  $   2,145.00 5.00%  $      2,037.75 N/A N/A
8878-47 iConverter CWDM/AD; 1-Channel SF CWDM 1470/1490 OADM EA B  $   2,145.00 5.00%  $      2,037.75 N/A N/A
8878-51 iConverter CWDM/AD; 1-Channel SF CWDM 1510/1530 OADM EA B  $   2,145.00 5.00%  $      2,037.75 N/A N/A
8878-55 iConverter CWDM/AD; 1-Channel SF CWDM 1550/1570 OADM EA B  $   2,145.00 5.00%  $      2,037.75 N/A N/A
8878-59 iConverter CWDM/AD; 1-Channel SF CWDM 1590/1610 OADM EA B  $   2,145.00 5.00%  $      2,037.75 N/A N/A
8879-01 Custom CWDM/X 4-channel (1270, 1290, 1310, 1330) EA B  $   3,495.00 5.0%  $      3,320.25 N/A N/A
8879-02 Custom CWDM/X 5-channel w/ Tap (1490, 1510, 1570, 1590, 1610) EA B  $   3,495.00 5.0%  $      3,320.25 N/A N/A
8879-03 Custom CWDM/X 6x CWDM BiDi MUX/DMUX (1310/1550) EA B  $   3,695.00 5.0%  $      3,510.25 N/A N/A
8879-04 not real EA B  $   3,495.00 5.0%  $      3,320.25 N/A N/A
8899S-0 iConverter STM1; STM-1/OC-3 SFP Fiber to Coax Plug-In Module EA B  $      985.00 5.00%  $         935.75 N/A N/A
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8899S-0-D iConverter STM1; STM-1/OC-3 SFP Fiber to Coax Plug-In WM/B-US EA B  $   1,010.00 5.00%  $         959.50 N/A N/A
8899S-0-E iConverter STM1; STM-1/OC-3 SFP Fiber to Coax Plug-In WM/B-Univ EA B  $   1,010.00 5.00%  $         959.50 N/A N/A
8899S-0-F iConverter STM1; STM-1/OC-3 SFP Fiber to Coax Plug-In WM/Term-DC EA B  $   1,010.00 5.00%  $         959.50 N/A N/A
9113-PS Power Adapter, 1.0 Amp, US Domestic, for FlexPoint Products EA B  $        14.95 5.0%  $           14.20 N/A N/A

9115-PS FlexPoint 9V-2.0A International Power Supply, Spare 9V-2.0A Universal 100-
240V Switching AC Power Supply Tabletop EA B  $        40.00 5.0%  $           38.00 N/A N/A

9116-3 Euro Connector for 9116-PS EA B  $          3.95 5.0%  $             3.75 N/A N/A
9116-4 UK Connector for 9116-PS EA B  $          3.95 5.0%  $             3.75 N/A N/A
9116-5 Aus Connector for 9116-PS EA B  $          3.95 5.0%  $             3.75 N/A N/A
9116-8 US/JPN Connector for 9116-PS EA B  $          3.95 5.0%  $             3.75 N/A N/A
9116-PS 9V-1.1A International Power Supply w/ Interchangeable Connector w/o 

Connector EA B  $        17.95 5.0%  $           17.05 N/A N/A

9116-PS-2 9V-1.1A International Power Supply w/ Interchangeable Connector w/ All 
Connectors EA B  $        24.95 5.0%  $           23.70 N/A N/A

9116-PS-3 9V-1.1A International Power Supply w/ Interchangeable Connector w/ Euro 
Connector EA B  $        19.95 5.0%  $           18.95 N/A N/A

9116-PS-4 9V-1.1A International Power Supply w/ Interchangeable Connector w/ UK 
Connector EA B  $        19.95 5.0%  $           18.95 N/A N/A

9116-PS-5 9V-1.1A International Power Supply w/ Interchangeable Connector w/ Aus 
Connector EA B  $        19.95 5.0%  $           18.95 N/A N/A

9116-PS-8 9V-1.1A International Power Supply (JET-PSE certified) w/ Interchangeable 
Connector w/ US/Japan Connector EA B  $        19.95 5.0%  $           18.95 N/A N/A

9117-PS-E 10V 2.2Amp Internation Power Supply, Operational Temp 0-70 degree EA B  $        69.95 5.0%  $           66.45 N/A N/A

9118-PS-2 10/100/1000 1-Port 802.3af PoE Midspan Power Injector, Tabletop Universal 100-
240VAC EA B  $        99.95 5.0%  $           94.95 N/A N/A

9118-SP 10/100/1000 802.3af PoE Power Splitter, 12VDC, 2.5mm barrel EA B  $        99.95 5.0%  $           94.95 N/A N/A

9118-SP-W 10/100/1000 802.3af PoE Power Splitter, 12VDC, 2.5mm barrel, Wide Temp -40 
to 60 deg C EA B  $      184.95 5.0%  $         175.70 N/A N/A

9119-PS-E 12V 1.8Amp Universal Power Supply (tabletop), Operational Temp (-40 to +75 
degree C) EA B  $        69.95 5.0%  $           66.45 N/A N/A

9120-PS 9V 2A Universal Switching Power Supply 100-240VDC 50-60Hz Wall-Wart US 
connector EA B  $        49.95 5.0%  $           47.45 N/A N/A

9121-PS 48VDC 1A (45W) Universal Power Supply (PoE) EA B  $        79.00 5.0%  $           75.05 N/A N/A
9121-PS-8 48VDC 1A (45W) Universal Power Supply (PoE) w/ JET/PSE EA B  $        79.00 5.0%  $           75.05 N/A N/A

9122-PS 56VDC 1.34A (75W) Universal Power Supply (PoE+, for 60W of total PoE usage 
application) EA B  $      129.00 5.0%  $         122.55 N/A N/A

9123-0 NEBS Grounding Kit EA B  $        29.95 5.0%  $           28.45 N/A N/A
9124-PS 12V 2.0A Universal Switching Power Supply US connector EA B  $        49.95 5.0%  $           47.45 N/A N/A
9124-PS-8 12V 1.5A Universal Switching Power Supply US connector JET/PSE EA B  $        49.95 5.0%  $           47.45 N/A N/A

9125-PS 55VDC 1.03A (57W) Universal Power Supply (PoE+), operational Temp -40 to 
+75 degree EA B  $      199.00 5.0%  $         189.05 N/A N/A

9128-PS 12V 2.0A Universal Power Supply (tabletop), Commercial Temperature (0 to 50 
deg C) EA B  $        39.95 5.0%  $           37.95 N/A N/A

9129-PS-E 12VDC 4.5A Universal Power Supply (tabletop), Extended Temperature (-40 to 
75 deg C) EA B  $      189.00 5.0%  $         179.55 N/A N/A

9130-2 Power Cable USB Type-A Plug to 2.5mm DC Plug, 2 ft. EA B  $          9.95 5.0%  $             9.45 N/A N/A
9140-3 RJ48 Plug to Duplex BNC 75Ohm, 3m EA B  $        69.95 5.0%  $           66.45 N/A N/A
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9142-1 RJ48 Plug to 2-Pin Terminal (alarm) and RJ48 Socket (pass-through), 1ft EA B  $        49.95 5.0%  $           47.45 N/A N/A
9145-6 AC Cord Power IEC320/C13 to Type B 3-Pin, 6' EA B  $          4.95 5.0%  $             4.70 N/A N/A
9146-1 Spare US/USB AC/DC power adapter and (2ft.) USB power cable EA B  $        24.95 5.0%  $           23.70 N/A N/A
9150-2 19" to 23" Rack Extender Bracket (1RU) EA B  $        59.95 5.0%  $           56.95 N/A N/A
9300-0-11 OmniConverter FPoE/S 1x10/100T to 100FX/ST/MM/1310/5km 100-240 US EA B  $      495.00 5.00%  $         470.25 N/A N/A
9300-0-12 OmniConverter FPoE/S 1x10/100T to 100FX/ST/MM/1310/5km 100-240 UNIV EA B  $      495.00 5.00%  $         470.25 N/A N/A
9300-0-18 OmniConverter FPoE/S 1x10/100T to 100FX/ST/MM/1310/5km 100-240 

JET/PSE EA B  $      495.00 5.00%  $         470.25 N/A N/A
9300-0-19 OmniConverter FPoE/S 1x10/100T to 100FX/ST/MM/1310/5 km 48VDC EA B  $      460.00 5.00%  $         437.00 N/A N/A
9300-0-21 OmniConverter FPoE/S 2x10/100T to 100FX/ST/MM/1310/5km 100-240 US EA B  $      595.00 5.00%  $         565.25 N/A N/A
9300-0-22 OmniConverter FPoE/S 2x10/100T to 100FX/ST/MM/1310/5km 100-240 UNIV EA B  $      595.00 5.00%  $         565.25 N/A N/A
9300-0-28 OmniConverter FPoE/S 2x10/100T to 100FX/ST/MM/1310/5km 100-240 

JET/PSE EA B  $      595.00 5.00%  $         565.25 N/A N/A
9300-0-29 OmniConverter FPoE/S 2x10/100T to 100FX/ST/MM/1310/5 km 48VDC EA B  $      560.00 5.00%  $         532.00 N/A N/A
9301-2-29 OmniConverter FPoE/S 2x10/100T to 100FX/ST/SM/1310/60 km 48VDC EA B  $   1,035.00 5.00%  $         983.25 N/A N/A
9302-0-11 OmniConverter FPoE/S 1x10/100T to 100FX/SC/MM/1310/5km 100-240 US EA B  $      495.00 5.00%  $         470.25 N/A N/A
9302-0-12 OmniConverter FPoE/S 1x10/100T to 100FX/SC/MM/1310/5km 100-240 UNIV EA B  $      495.00 5.00%  $         470.25 N/A N/A

9302-0-18 OmniConverter FPoE/S 1x10/100T to 100FX/SC/MM/1310/5km 100-240 
JET/PSE EA B  $      495.00 5.00%  $         470.25 N/A N/A

9302-0-19 OmniConverter FPoE/S 1x10/100T to 100FX/SC/MM/1310/5 km 48VDC EA B  $      460.00 5.00%  $         437.00 N/A N/A
9302-0-21 OmniConverter FPoE/S 2x10/100T to 100FX/SC/MM/1310/5km 100-240 US EA B  $      595.00 5.00%  $         565.25 N/A N/A
9302-0-22 OmniConverter FPoE/S 2x10/100T to 100FX/SC/MM/1310/5km 100-240 UNIV EA B  $      595.00 5.00%  $         565.25 N/A N/A

9302-0-28 OmniConverter FPoE/S 2x10/100T to 100FX/SC/MM/1310/5km 100-240 
JET/PSE EA B  $      595.00 5.00%  $         565.25 N/A N/A

9302-0-29 OmniConverter FPoE/S 2x10/100T to 100FX/SC/MM/1310/5 km 48VDC EA B  $      560.00 5.00%  $         532.00 N/A N/A
9303-2-29 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM/1310/60 km 48VDC EA B  $   1,035.00 5.00%  $         983.25 N/A N/A
9310-2-29 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM-SF/13/15/40 km 48VDC EA B  $   1,325.00 5.00%  $      1,258.75 N/A N/A
9311-2-29 OmniConverter FPoE/S 2x10/100T to 100FX/SC/SM-SF/15/13/40 km 48VDC EA B  $   1,325.00 5.00%  $      1,258.75 N/A N/A
9319-0-11 OmniConverter FPoE/S 1x10/100T to 100FX SFP 100-240 US EA B  $      595.00 5.00%  $         565.25 N/A N/A
9319-0-12 OmniConverter FPoE/S 1x10/100T to 100FX SFP 100-240 UNIV EA B  $      595.00 5.00%  $         565.25 N/A N/A
9319-0-18 OmniConverter FPoE/S 1x10/100T to 100FX SFP 100-240 JET/PSE EA B  $      595.00 5.00%  $         565.25 N/A N/A
9319-0-19 OmniConverter FPoE/S 1x10/100T to 100FX SFP 48VDC EA B  $      560.00 5.00%  $         532.00 N/A N/A
9319-0-21 OmniConverter FPoE/S 2x10/100T to 100FX SFP 100-240 US EA B  $      695.00 5.00%  $         660.25 N/A N/A
9319-0-22 OmniConverter FPoE/S 2x10/100T to 100FX SFP 100-240 UNIV EA B  $      695.00 5.00%  $         660.25 N/A N/A
9319-0-28 OmniConverter FPoE/S 2x10/100T to 100FX SFP 100-240 JET/PSE EA B  $      695.00 5.00%  $         660.25 N/A N/A
9319-0-29 OmniConverter FPoE/S 2x10/100T to 100FX SFP 48VDC EA B  $      660.00 5.00%  $         627.00 N/A N/A
9320-0-11 OmniConverter FPoE+/S 1x10/100T to 100FX/ST/MM/1310/5km 100-240 US EA B  $      735.00 5.0%  $         698.25 N/A N/A
9320-0-12 OmniConverter FPoE+/S 1x10/100T to 100FX/ST/MM/1310/5km 100-240 UNIV EA B  $      735.00 5.0%  $         698.25 N/A N/A

9320-0-18 OmniConverter FPoE+/S 1x10/100T to 100FX/ST/MM/1310/5km 100-240 
JET/PSE EA B  $      735.00 5.0%  $         698.25 N/A N/A

9320-0-19 OmniConverter FPoE+/S 1x10/100T to 100FX/ST/MM/1310/5 km 48VDC EA B  $      660.00 5.0%  $         627.00 N/A N/A
9320-0-21 OmniConverter FPoE+/S 2x10/100T to 100FX/ST/MM/1310/5km 100-240 US EA B  $      885.00 5.0%  $         840.75 N/A N/A
9320-0-22 OmniConverter FPoE+/S 2x10/100T to 100FX/ST/MM/1310/5km 100-240 UNIV EA B  $      885.00 5.0%  $         840.75 N/A N/A

9320-0-28 OmniConverter FPoE+/S 2x10/100T to 100FX/ST/MM/1310/5km 100-240 
JET/PSE EA B  $      885.00 5.0%  $         840.75 N/A N/A
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9320-0-29 OmniConverter FPoE+/S 2x10/100T to 100FX/ST/MM/1310/5 km 48VDC EA B  $      810.00 5.0%  $         769.50 N/A N/A
9321-2-29 OmniConverter FPoE+/S 2x10/100T to 100FX/ST/SM/1310/60 km 48VDC EA B  $   1,285.00 5.0%  $      1,220.75 N/A N/A
9322-0-11 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/MM/1310/5km 100-240 US EA B  $      735.00 5.0%  $         698.25 N/A N/A
9322-0-12 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/MM/1310/5km 100-240 UNIV EA B  $      735.00 5.0%  $         698.25 N/A N/A

9322-0-18 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/MM/1310/5km 100-240 
JET/PSE EA B  $      735.00 5.0%  $         698.25 N/A N/A

9322-0-19 OmniConverter FPoE+/S 1x10/100T to 100FX/SC/MM/1310/5 km 48VDC EA B  $      660.00 5.0%  $         627.00 N/A N/A
9322-0-21 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/MM/1310/5km 100-240 US EA B  $      885.00 5.0%  $         840.75 N/A N/A
9322-0-22 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/MM/1310/5km 100-240 UNIV EA B  $      885.00 5.0%  $         840.75 N/A N/A

9322-0-28 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/MM/1310/5km 100-240 
JET/PSE EA B  $      885.00 5.0%  $         840.75 N/A N/A

9322-0-29 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/MM/1310/5 km 48VDC EA B  $      810.00 5.0%  $         769.50 N/A N/A
9323-2-29 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM/1310/60 km 48VDC EA B  $   1,285.00 5.0%  $      1,220.75 N/A N/A
9330-2-29 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM-SF/13/15/40 km 48VDC EA B  $   1,575.00 5.0%  $      1,496.25 N/A N/A
9331-2-29 OmniConverter FPoE+/S 2x10/100T to 100FX/SC/SM-SF/15/13/40 km 48VDC EA B  $   1,575.00 5.0%  $      1,496.25 N/A N/A
9339-0-11 OmniConverter FPoE+/S 1x10/100T to 100FX SFP 100-240 US EA B  $      835.00 5.0%  $         793.25 N/A N/A
9339-0-12 OmniConverter FPoE+/S 1x10/100T to 100FX SFP 100-240 UNIV EA B  $      835.00 5.0%  $         793.25 N/A N/A
9339-0-18 OmniConverter FPoE+/S 1x10/100T to 100FX SFP 100-240 JET/PSE EA B  $      835.00 5.0%  $         793.25 N/A N/A
9339-0-19 OmniConverter FPoE+/S 1x10/100T to 100FX SFP 48VDC EA B  $      760.00 5.0%  $         722.00 N/A N/A
9339-0-21 OmniConverter FPoE+/S 2x10/100T to 100FX SFP 100-240 US EA B  $      985.00 5.0%  $         935.75 N/A N/A
9339-0-22 OmniConverter FPoE+/S 2x10/100T to 100FX SFP 100-240 UNIV EA B  $      985.00 5.0%  $         935.75 N/A N/A
9339-0-28 OmniConverter FPoE+/S 2x10/100T to 100FX SFP 100-240 JET/PSE EA B  $      985.00 5.0%  $         935.75 N/A N/A
9339-0-29 OmniConverter FPoE+/S 2x10/100T to 100FX SFP 48VDC EA B  $      910.00 5.0%  $         864.50 N/A N/A

9340-0-11 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/ST/MM/1310/5km 100-
240 US EA B  $      339.00 5.0%  $         322.05 N/A N/A

9340-0-12 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/ST/MM/1310/5km 100-
240 UNIV EA B  $      339.00 5.0%  $         322.05 N/A N/A

9340-0-18 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/ST/MM/1310/5km 100-
240 JET/PSE EA B  $      339.00 5.0%  $         322.05 N/A N/A

9340-0-19 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/ST/MM/1310/5 km 
48VDC EA B  $      309.00 5.0%  $         293.55 N/A N/A

9340-0-21 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/ST/MM/1310/5km 100-
240 US EA B  $      439.00 5.0%  $         417.05 N/A N/A

9340-0-22 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/ST/MM/1310/5km 100-
240 UNIV EA B  $      439.00 5.0%  $         417.05 N/A N/A

9340-0-28 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/ST/MM/1310/5km 100-
240 JET/PSE EA B  $      439.00 5.0%  $         417.05 N/A N/A

9340-0-29 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/ST/MM/1310/5 km 
48VDC EA B  $      409.00 5.0%  $         388.55 N/A N/A

9341-2-29 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/ST/SM/1310/60 km 
48VDC EA B  $      884.00 5.0%  $         839.80 N/A N/A

9342-0-11 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/MM/1310/5km 100-
240 US EA B  $      339.00 5.0%  $         322.05 N/A N/A

9342-0-12 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/MM/1310/5km 100-
240 UNIV EA B  $      339.00 5.0%  $         322.05 N/A N/A
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9342-0-18 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/MM/1310/5km 100-
240 JET/PSE EA B  $      339.00 5.0%  $         322.05 N/A N/A

9342-0-19 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX/SC/MM/1310/5 km 
48VDC EA B  $      309.00 5.0%  $         293.55 N/A N/A

9342-0-21 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/MM/1310/5km 100-
240 US EA B  $      439.00 5.0%  $         417.05 N/A N/A

9342-0-22 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/MM/1310/5km 100-
240 UNIV EA B  $      439.00 5.0%  $         417.05 N/A N/A

9342-0-28 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/MM/1310/5km 100-
240 JET/PSE EA B  $      439.00 5.0%  $         417.05 N/A N/A

9342-0-29 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/MM/1310/5 km 
48VDC EA B  $      409.00 5.0%  $         388.55 N/A N/A

9343-2-29 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM/1310/60 km 
48VDC EA B  $      884.00 5.0%  $         839.80 N/A N/A

9350-2-29 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM-SF/13/15/40 km 
48VDC EA B  $   1,174.00 5.0%  $      1,115.30 N/A N/A

9351-2-29 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX/SC/SM-SF/15/13/40 km 
48VDC EA B  $   1,174.00 5.0%  $      1,115.30 N/A N/A

9359-0-11 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX SFP 100-240 US EA B  $      439.00 5.0%  $         417.05 N/A N/A
9359-0-12 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX SFP 100-240 UNIV EA B  $      439.00 5.0%  $         417.05 N/A N/A
9359-0-18 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX SFP 100-240 JET/PSE EA B  $      439.00 5.0%  $         417.05 N/A N/A
9359-0-19 OmniConverter FPoE/SL 1x10/100T PoE/PSE to 100FX SFP 48VDC EA B  $      409.00 5.0%  $         388.55 N/A N/A
9359-0-21 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX SFP 100-240 US EA B  $      539.00 5.0%  $         512.05 N/A N/A
9359-0-22 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX SFP 100-240 UNIV EA B  $      539.00 5.0%  $         512.05 N/A N/A
9359-0-28 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX SFP 100-240 JET/PSE EA B  $      539.00 5.0%  $         512.05 N/A N/A
9359-0-29 OmniConverter FPoE/SL 2x10/100T PoE/PSE to 100FX SFP 48VDC EA B  $      509.00 5.0%  $         483.55 N/A N/A

9400-0-11 OmniConverter GPoE/S 1x10/100/1000T to 1000X/ST/MM/850/550m 100-240 
US EA B  $      860.00 5.00%  $         817.00 N/A N/A

9400-0-12 OmniConverter GPoE/S 1x10/100/1000T to 1000X/ST/MM/850/550m 100-240 
UNIV. EA B  $      860.00 5.00%  $         817.00 N/A N/A

9400-0-18 OmniConverter GPoE/S 1x10/100/1000T to 1000X/ST/MM/850/550m 100-240 
JET/PSE EA B  $      860.00 5.00%  $         817.00 N/A N/A

9400-0-19 OmniConverter GPoE/S 1x10/100/1000T to 1000X/ST/MM/850/550m 48VDC EA B  $      825.00 5.00%  $         783.75 N/A N/A

9400-0-21 OmniConverter GPoE/S 2x10/100/1000T to 1000X/ST/MM/850/550m 100-240 
US EA B  $   1,010.00 5.00%  $         959.50 N/A N/A

9400-0-22 OmniConverter GPoE/S 2x10/100/1000T to 1000X/ST/MM/850/550m 100-240 
Univ. EA B  $   1,010.00 5.00%  $         959.50 N/A N/A

9400-0-28 OmniConverter GPoE/S 2x10/100/1000T to 1000X/ST/MM/850/550m 100-240 
JET/PSE EA B  $   1,010.00 5.00%  $         959.50 N/A N/A

9400-0-29 OmniConverter GPoE/S 2x10/100/1000T to 1000X/ST/MM/850/550m 48VDC EA B  $      975.00 5.00%  $         926.25 N/A N/A

9402-0-11 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/MM/850/550m 100-240 
US EA B  $      860.00 5.00%  $         817.00 N/A N/A

9402-0-12 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/MM/850/550m 100-240 
UNIV. EA B  $      860.00 5.00%  $         817.00 N/A N/A

9402-0-18 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/MM/850/550m 100-240 
JET/PSE EA B  $      860.00 5.00%  $         817.00 N/A N/A

9402-0-19 OmniConverter GPoE/S 1x10/100/1000T to 1000X/SC/MM/850/550m 48VDC EA B  $      825.00 5.00%  $         783.75 N/A N/A
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9402-0-21 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/MM/850/550m 100-240 
US EA B  $   1,010.00 5.00%  $         959.50 N/A N/A

9402-0-22 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/MM/850/550m 100-240 
Univ. EA B  $   1,010.00 5.00%  $         959.50 N/A N/A

9402-0-28 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/MM/850/550m 100-240 
JET/PSE EA B  $   1,010.00 5.00%  $         959.50 N/A N/A

9402-0-29 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/MM/850/550m 48VDC EA B  $      975.00 5.00%  $         926.25 N/A N/A
9403-2-29 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM/1310/34km 48VDC EA B  $   1,590.00 5.00%  $      1,510.50 N/A N/A

9410-2-29 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM-SF/13/15/40km 
48VDC EA B  $   1,610.00 5.00%  $      1,529.50 N/A N/A

9411-2-29 OmniConverter GPoE/S 2x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 
48VDC EA B  $   1,910.00 5.00%  $      1,814.50 N/A N/A

9419-0-11 OmniConverter GPoE/S 1x10/100/1000T to 100/1000BASE-X SFP 100-240 US EA B  $      840.00 5.00%  $         798.00 N/A N/A

9419-0-12 OmniConverter GPoE/S 1x10/100/1000T to 100/1000BASE-X SFP 100-240 
UNIV. EA B  $      840.00 5.00%  $         798.00 N/A N/A

9419-0-19 OmniConverter GPoE/S 1x10/100/1000T to 100/1000BASE-X SFP 48VDC EA B  $      805.00 5.00%  $         764.75 N/A N/A
9419-0-21 OmniConverter GPoE/S 2x10/100/1000T to 100/1000BASE-X SFP 100-240 US EA B  $      990.00 5.00%  $         940.50 N/A N/A
9419-0-22 OmniConverter GPoE/S 2x10/100/1000T to 100/1000BASE-X SFP 100-240 

Univ EA B  $      990.00 5.00%  $         940.50 N/A N/A

9419-0-28 OmniConverter GPoE/S 2x10/100/1000T to 100/1000BASE-X SFP 100-240 
JET/PSE EA B  $      990.00 5.00%  $         940.50 N/A N/A

9419-0-29 OmniConverter GPoE/S 2x10/100/1000T to 100/1000BASE-X SFP 48VDC EA B  $      955.00 5.00%  $         907.25 N/A N/A

9420-0-11 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/ST/MM/850/550m 100-240 
US EA B  $   1,100.00 5.0%  $      1,045.00 N/A N/A

9420-0-12 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/ST/MM/850/550m 100-240 
Univ. EA B  $   1,100.00 5.0%  $      1,045.00 N/A N/A

9420-0-18 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/ST/MM/850/550m 100-240 
JET/PSE EA B  $   1,100.00 5.0%  $      1,045.00 N/A N/A

9420-0-19 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/ST/MM/850/550m 48VDC EA B  $   1,025.00 5.0%  $         973.75 N/A N/A

9420-0-21 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/ST/MM/850/550m 100-240 
US EA B  $   1,300.00 5.0%  $      1,235.00 N/A N/A

9420-0-22 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/ST/MM/850/550m 100-240 
Univ. EA B  $   1,300.00 5.0%  $      1,235.00 N/A N/A

9420-0-28 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/ST/MM/850/550m 100-240 
JET/PSE EA B  $   1,300.00 5.0%  $      1,235.00 N/A N/A

9420-0-29 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/ST/MM/850/550m 48VDC EA B  $   1,225.00 5.0%  $      1,163.75 N/A N/A

9422-0-11 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/MM/850/550m 100-240 
US EA B  $   1,100.00 5.0%  $      1,045.00 N/A N/A

9422-0-12 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/MM/850/550m 100-240 
Univ. EA B  $   1,100.00 5.0%  $      1,045.00 N/A N/A

9422-0-18 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/MM/850/550m 100-240 
JET/PSE EA B  $   1,100.00 5.0%  $      1,045.00 N/A N/A

9422-0-19 OmniConverter GPoE+/S 1x10/100/1000T to 1000X/SC/MM/850/550m 48VDC EA B  $   1,025.00 5.0%  $         973.75 N/A N/A

9422-0-21 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/MM/850/550m 100-240 
US EA B  $   1,300.00 5.0%  $      1,235.00 N/A N/A

9422-0-22 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/MM/850/550m 100-240 
Univ. EA B  $   1,300.00 5.0%  $      1,235.00 N/A N/A
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9422-0-28 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/MM/850/550m 100-240 
JET/PSE EA B  $   1,300.00 5.0%  $      1,235.00 N/A N/A

9422-0-29 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/MM/850/550m 48VDC EA B  $   1,225.00 5.0%  $      1,163.75 N/A N/A
9423-2-29 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM/1310/34km 48VDC EA B  $   1,840.00 5.0%  $      1,748.00 N/A N/A

9430-2-29 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM-SF/13/15/40km 
48VDC EA B  $   1,860.00 5.0%  $      1,767.00 N/A N/A

9431-2-29 OmniConverter GPoE+/S 2x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 
48VDC EA B  $   2,160.00 5.0%  $      2,052.00 N/A N/A

9439-0-11 OmniConverter GPoE+/S 1x10/100/1000T to 100/1000BASE-X SFP 100-240 US EA B  $   1,080.00 5.0%  $      1,026.00 N/A N/A

9439-0-12 OmniConverter GPoE+/S 1x10/100/1000T to 100/1000BASE-X SFP 100-240 
Univ. EA B  $   1,080.00 5.0%  $      1,026.00 N/A N/A

9439-0-18 OmniConverter GPoE+/S 1x10/100/1000T to 100/1000BASE-X SFP 100-240 
JET/PSE EA B  $   1,080.00 5.0%  $      1,026.00 N/A N/A

9439-0-19 OmniConverter GPoE+/S 1x10/100/1000T to 100/1000BASE-X SFP 48VDC EA B  $   1,005.00 5.0%  $         954.75 N/A N/A
9439-0-21 OmniConverter GPoE+/S 2x10/100/1000T to 100/1000BASE-X SFP 100-240 US EA B  $   1,280.00 5.0%  $      1,216.00 N/A N/A

9439-0-22 OmniConverter GPoE+/S 2x10/100/1000T to 100/1000BASE-X SFP 100-240 
Univ. EA B  $   1,280.00 5.0%  $      1,216.00 N/A N/A

9439-0-28 OmniConverter GPoE+/S 2x10/100/1000T to 100/1000BASE-X SFP 100-240 
JET/PSE EA B  $   1,280.00 5.0%  $      1,216.00 N/A N/A

9439-0-29 OmniConverter GPoE+/S 2x10/100/1000T to 100/1000BASE-X SFP 48VDC EA B  $   1,205.00 5.0%  $      1,144.75 N/A N/A

9460-0-11 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/ST/MM/850/550m 100-240 
US EA B  $      379.00 5.0%  $         360.05 N/A N/A

9460-0-12 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/ST/MM/850/550m 100-240 
Univ. EA B  $      379.00 5.0%  $         360.05 N/A N/A

9460-0-15 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/ST/MM/850/550m 100-240 
AUS power EA B  $      379.00 5.0%  $         360.05 N/A N/A

9460-0-18 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/ST/MM/850/550m 100-240 
JET/PSE EA B  $      379.00 5.0%  $         360.05 N/A N/A

9460-0-19 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/ST/MM/850/550m 48VDC EA B  $      329.00 5.0%  $         312.55 N/A N/A

9460-0-21 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/ST/MM/850/550m 100-240 
US EA B  $      499.00 5.0%  $         474.05 N/A N/A

9460-0-22 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/ST/MM/850/550m 100-240 
Univ. EA B  $      499.00 5.0%  $         474.05 N/A N/A

9460-0-25 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/ST/MM/850/550m 100-240 
AUS power EA B  $      499.00 5.0%  $         474.05 N/A N/A

9460-0-28 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/ST/MM/850/550m 100-240 
JET/PSE EA B  $      499.00 5.0%  $         474.05 N/A N/A

9460-0-29 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/ST/MM/850/550m 48VDC EA B  $      449.00 5.0%  $         426.55 N/A N/A

9462-0-11 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/MM/850/550m 100-240 
US EA B  $      379.00 5.0%  $         360.05 N/A N/A

9462-0-12 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/MM/850/550m 100-240 
Univ. EA B  $      379.00 5.0%  $         360.05 N/A N/A

9462-0-15 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/MM/850/550m 100-240 
AUS power EA B  $      379.00 5.0%  $         360.05 N/A N/A

9462-0-18 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/MM/850/550m 100-240 
JET/PSE EA B  $      379.00 5.0%  $         360.05 N/A N/A

9462-0-19 OmniConverter GPoE/SE 1x10/100/1000T to 1000X/SC/MM/850/550m 48VDC EA B  $      329.00 5.0%  $         312.55 N/A N/A
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9462-0-21 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/MM/850/550m 100-240 
US EA B  $      499.00 5.0%  $         474.05 N/A N/A

9462-0-22 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/MM/850/550m 100-240 
Univ. EA B  $      499.00 5.0%  $         474.05 N/A N/A

9462-0-25 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/MM/850/550m 100-240 
AUS power EA B  $      499.00 5.0%  $         474.05 N/A N/A

9462-0-28 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/MM/850/550m 100-240 
JET/PSE EA B  $      499.00 5.0%  $         474.05 N/A N/A

9462-0-29 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/MM/850/550m 48VDC EA B  $      449.00 5.0%  $         426.55 N/A N/A
9463-2-29 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM/1310/34km 48VDC EA B  $      769.00 5.0%  $         730.55 N/A N/A

9470-2-29 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM-SF/13/15/40km 
48VDC EA B  $      629.00 5.0%  $         597.55 N/A N/A

9471-2-29 OmniConverter GPoE/SE 2x10/100/1000T to 1000X/SC/SM-SF/15/13/40km 
48VDC EA B  $      779.00 5.0%  $         740.05 N/A N/A

9479-0-11 OmniConverter GPoE/SE 1x10/100/1000T to 1000BASE-X SFP 100-240 US EA B  $      329.00 5.0%  $         312.55 N/A N/A

9479-0-12 OmniConverter GPoE/SE 1x10/100/1000T to 100/1000BASE-X SFP 100-240 
Univ. EA B  $      329.00 5.0%  $         312.55 N/A N/A

9479-0-15 OmniConverter GPoE/SE 1x10/100/1000T to 100/1000BASE-X SFP 100-240 
AUS power EA B  $      329.00 5.0%  $         312.55 N/A N/A

9479-0-18 OmniConverter GPoE/SE 1x10/100/1000T to 100/1000BASE-X SFP 100-240 
JET/PSE EA B  $      329.00 5.0%  $         312.55 N/A N/A

9479-0-19 OmniConverter GPoE/SE 1x10/100/1000T to 100/1000BASE-X SFP 48VDC EA B  $      279.00 5.0%  $         265.05 N/A N/A
9479-0-21 OmniConverter GPoE/SE 2x10/100/1000T to 100/1000BASE-X SFP 100-240 US EA B  $      449.00 5.0%  $         426.55 N/A N/A

9479-0-22 OmniConverter GPoE/SE 2x10/100/1000T to 100/1000BASE-X SFP 100-240 
Univ. EA B  $      449.00 5.0%  $         426.55 N/A N/A

9479-0-25 OmniConverter GPoE/SE 2x10/100/1000T to 100/1000BASE-X SFP 100-240 
AUS power EA B  $      449.00 5.0%  $         426.55 N/A N/A

9479-0-28 OmniConverter GPoE/SE 2x10/100/1000T to 100/1000BASE-X SFP 100-240 
JET/PSE EA B  $      449.00 5.0%  $         426.55 N/A N/A

9479-0-29 OmniConverter GPoE/SE 2x10/100/1000T to 100/1000BASE-X SFP 48VDC EA B  $      399.00 5.0%  $         379.05 N/A N/A
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20300121 DUST COVER FOR MODULAR JACKS PK B  $          6.80 36.0%  $                4.35 N/A N/A
20300155 SHUTTER,DATA,BLACK PK B  $        29.72 36.0%  $              19.02 N/A N/A
20300156 SHUTTER,BLANK,BLACK PK B  $        29.72 36.0%  $              19.02 N/A N/A
20309154 SHUTTER,PHONE,FOG WHITE PK B  $        29.72 36.0%  $              19.02 N/A N/A
20309155 SHUTTER,DATA,FOG WHITE PK B  $        29.72 36.0%  $              19.02 N/A N/A
20322154 SHUTTER,PHONE,LT RED PK B  $        29.72 36.0%  $              19.02 N/A N/A
20322155 SHUTTER,DATA,LT RED PK B  $        29.72 36.0%  $              19.02 N/A N/A
20322156 SHUTTER,BLANK,LT RED PK B  $        29.72 36.0%  $              19.02 N/A N/A
20324155 SHUTTER,DATA,LT YELLOW PK B  $        29.72 36.0%  $              19.02 N/A N/A
20325154 SHUTTER,PHONE,LT GREEN PK B  $        29.72 36.0%  $              19.02 N/A N/A
20325155 SHUTTER,DATA,LT GREEN PK B  $        29.72 36.0%  $              19.02 N/A N/A
20325156 SHUTTER,BLANK,LT GREEN PK B  $        29.72 36.0%  $              19.02 N/A N/A
20326155 SHUTTER,DATA,LT BLUE PK B  $        29.72 36.0%  $              19.02 N/A N/A
20326156 SHUTTER,BLANK,LT BLUE PK B  $        29.72 36.0%  $              19.02 N/A N/A
20328156 SHUTTER,BLANK,LT GRAY PK B  $        29.72 36.0%  $              19.02 N/A N/A
20500043 SLEEVES,HEAT SHRINK,40MM,PKG50 PK B  $        80.32 36.0%  $              51.40 N/A N/A
20500130 HEAT SHRINK SLEEVES 60MM PK B  $      109.12 36.0%  $              69.84 N/A N/A
20500329 LC DUPLEX CLIP KIT, BEIGE EA B  $          7.58 36.0%  $                4.85 N/A N/A
20500330 LC DUPLEX KIT, AQUA EA B  $          7.58 36.0%  $                4.85 N/A N/A
20500331 LC DUPLEX CLIP KIT, BLUE EA B  $          7.58 36.0%  $                4.85 N/A N/A
20500332 SC DUPLEX CLIP KIT, BEIGE EA B  $          8.76 36.0%  $                5.61 N/A N/A
20500333 SC DUPLEX CLIP KIT, AQUA EA B  $          8.76 36.0%  $                5.61 N/A N/A
20500334 SC DUPLEX CLIP KIT, BLUE EA B  $          8.76 36.0%  $                5.61 N/A N/A
20500337 SLEEVE,HEAT SHRINK,40MM,PKG50 EA B  $        80.32 36.0%  $              51.40 N/A N/A
30200007 110 BLOCK,300 PAIR W/LEGS EA B  $        59.88 36.0%  $              38.32 N/A N/A
30200020 110PB2-300FT EA B  $      389.88 36.0%  $            249.52 N/A N/A
30200022 110DW4-300 BLOCKS W/O LEGS EA B  $        59.88 36.0%  $              38.32 N/A N/A
30200024 110PA2-900FT  110 BACKBOARD EA B  $      899.28 36.0%  $            575.54 N/A N/A
30200026 110PB2-900FT 110 BACKBOARD EA B  $      817.48 36.0%  $            523.19 N/A N/A
30200095 110AA2-300FT EA B  $      149.44 36.0%  $              95.64 N/A N/A
30200108 KIT,CONNECTOR,110C3,QTY 10 PK B  $        10.28 36.0%  $                6.58 N/A N/A
30200109 KIT,CONNECTOR,110C4,QTY10 PK B  $        10.48 36.0%  $                6.71 N/A N/A
30200110 KIT CONNECTOR,110C5,QTY10 PK B  $        11.48 36.0%  $                7.35 N/A N/A
30200116 110AA2-100FT EA B  $        65.22 36.0%  $              41.74 N/A N/A
30200132 110 900PR BACKBOARD KIT EA B  $      471.08 36.0%  $            301.49 N/A N/A
30200139 TROUGH,110 W/O LEGS EA B  $        11.48 36.0%  $                7.35 N/A N/A
30200140 TROUGH,110 W/LEGS EA B  $        11.48 36.0%  $                7.35 N/A N/A
30200143 BLOCK 110,100PR W/O LEGS EA B  $        19.88 36.0%  $              12.72 N/A N/A
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30200145 110 BLOCK,100PR W/LEGS EA B  $        26.40 36.0%  $              16.90 N/A N/A
30203461 110PA2-300FT EA B  $      400.08 36.0%  $            256.05 N/A N/A
30203506 110AB2-100FT,KIT EA B  $        63.08 36.0%  $              40.37 N/A N/A
30203519 110AB2-300FT,KIT EA B  $      154.48 36.0%  $              98.87 N/A N/A
30600148 600 PAIR BRACKET EA B  $      296.68 36.0%  $            189.88 N/A N/A
30600150 BRACKET,200PAIR,110 RACK MNT EA B  $        76.08 36.0%  $              48.69 N/A N/A
30600159 BRKT,110,600PR RACK MOUNT KIT EA B  $      139.48 36.0%  $              89.27 N/A N/A
30600166 110, 900PR RACK MNT BRKT KIT EA B  $      259.48 36.0%  $            166.07 N/A N/A
30600167 BRACKET,200PAIR,110 RACK MNT EA B  $        78.28 36.0%  $              50.10 N/A N/A
40300010 HSG,EXTENSION,2.75X4.5X0.90 EA B  $          2.68 36.0%  $                1.72 N/A N/A
40300011 SII,FP,STD,SG,PC,2.75X4.5X.75 EA B  $          3.44 36.0%  $                2.20 N/A N/A
40300023 HSG,SII,BLANK,180,1.5UNIT EA B  $          0.90 36.0%  $                0.58 N/A N/A
40300061 SMB,SG,PLASTIC EA B  $          7.12 36.0%  $                4.56 N/A N/A
40300100 JACK MARKER,VOICE,BLACK PK B  $          8.24 36.0%  $                5.27 N/A N/A
40300144 HSG,SII,BLANK,180,1/2 UNIT EA B  $          0.80 36.0%  $                0.51 N/A N/A
40300158 FP,SII,STD,SG,PC,2.75X4.5X.5 EA B  $          2.58 36.0%  $                1.65 N/A N/A
40300159 FP,SII,STD,DG,PC,4.5X4.5 EA B  $          6.60 36.0%  $                4.22 N/A N/A
40300164 HSG,SII,BLANK,180,1UNIT EA B  $          0.56 36.0%  $                0.36 N/A N/A
40300167 BEZEL,FURNITURE,.34"DEEP EA B  $          2.22 36.0%  $                1.42 N/A N/A
40300175 FP,SII,HP,DG,4.5X4.5X1.65 EA B  $          9.16 36.0%  $                5.86 N/A N/A
40300185 SMB,SG,PLASTIC EA B  $          5.40 36.0%  $                3.46 N/A N/A
40300186 SMB,DG,PLASTIC EA B  $          6.18 36.0%  $                3.96 N/A N/A
40300191 HSG,SII,BLANK,1UNIT EA B  $          5.60 36.0%  $                3.58 N/A N/A
40300196 SII,FURN BEZEL,3.37X2.25, EA B  $          5.34 36.0%  $                3.42 N/A N/A
40300200 JACK MARKER DATA,BLACK PK B  $          8.24 36.0%  $                5.27 N/A N/A
40300213 BEZEL,CT 3.60"X2.55",FOG WHITE EA B  $          5.34 36.0%  $                3.42 N/A N/A
40300255 FP,SG,DUPLEX,106,FOG WHITE EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300256 FP,DG,DUPLEX,106,FOG WHITE EA B  $          3.88 36.0%  $                2.48 N/A N/A
40300270 STYLISTICS FP,STD,SG,PC EA B  $          2.90 36.0%  $                1.86 N/A N/A
40300271 STYLISTICS FP,STD,DG,PC EA B  $          3.88 36.0%  $                2.48 N/A N/A
40300545 FP,TRAC JACK,6HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300546 FP,TRAC JACK,4HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300547 FP,TRAC JACK,3HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300548 FP,TRAC JACK,2HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300549 FP,TRAC JACK,1HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300554 FP,TRAC JACK,8HOLE,DG,PC EA B  $          5.94 36.0%  $                3.80 N/A N/A
40300555 FP,TRAC JACK,6HOLE,DG,PC EA B  $          5.94 36.0%  $                3.80 N/A N/A
40300575 BEZEL,TRACJACK,6 HOLE,FOG WHT. EA B  $          4.78 36.0%  $                3.06 N/A N/A
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40300577 TRACJACK BEZEL,4 HOLE EA B  $          4.78 36.0%  $                3.06 N/A N/A
40300620 FP,TRAC JACK,KIT,12HOLE,DG,PC EA B  $          5.90 36.0%  $                3.78 N/A N/A
40300630 BEZEL,4/KEYSTONE,FURNITURE EA B  $          4.20 36.0%  $                2.69 N/A N/A
40300633 BEZEL,FURNITURE,1.50"DEEP EA B  $          4.20 36.0%  $                2.69 N/A N/A
40300656 BEZEL,SII,2PORT,TJ,1-1/2 UNIT EA B  $        12.10 36.0%  $                7.74 N/A N/A
40300664 FP,SII,2-IU,ANGLE,SG,2.75X4.5 EA B  $          3.10 36.0%  $                1.98 N/A N/A
40309100 JACK MARKER,VOICE FOG WHITE PK B  $          8.24 36.0%  $                5.27 N/A N/A
40309200 JACK MARKER,DATA FOG WHITE PK B  $          8.24 36.0%  $                5.27 N/A N/A
40309500 JACK MARKER,BLANK,FOG WHITE PK B  $          8.24 36.0%  $                5.27 N/A N/A
40313100 JACK MARKER,VOICE PK B  $          8.24 36.0%  $                5.27 N/A N/A
40313200 JACK MARKER,DATA PK B  $          8.24 36.0%  $                5.27 N/A N/A
40321100 JACK MKR,VOICE,LT BROWN PK B  $          8.24 36.0%  $                5.27 N/A N/A
40321200 JACK MKR,DATA,LT BROWN PK B  $          8.24 36.0%  $                5.27 N/A N/A
40322100 JACK MARKER,VOICE,LT RED PK B  $          8.24 36.0%  $                5.27 N/A N/A
40322200 JACK MARKER,DATA,LT RED PK B  $          8.24 36.0%  $                5.27 N/A N/A
40322500 JACK MARKER,BLANK,LT RED PK B  $          8.24 36.0%  $                5.27 N/A N/A
40323100 JACK MKR,VOICE,LT ORANGE PK B  $          8.24 36.0%  $                5.27 N/A N/A
40323200 JACK MARKER,DATA,ORANGE PK B  $          8.24 36.0%  $                5.27 N/A N/A
40323500 JACK MARKER,BLANK,LT ORANGE PK B  $          8.24 36.0%  $                5.27 N/A N/A
40324100 JACK MKR,VOICE,LT YELLOW PK B  $          8.24 36.0%  $                5.27 N/A N/A
40324200 JACK,MARKER,DATA,LT YELLOW PK B  $          8.24 36.0%  $                5.27 N/A N/A
40324500 JACK MARKER,BLANK,LT YELLOW PK B  $          8.24 36.0%  $                5.27 N/A N/A
40325100 JACK MKR,VOICE,LT GREEN PK B  $          8.24 36.0%  $                5.27 N/A N/A
40325200 JACK MKR,DATA,LT GREEN PK B  $          8.24 36.0%  $                5.27 N/A N/A
40325500 JACK MARKER,BLANK,LT GREEN PK B  $          8.24 36.0%  $                5.27 N/A N/A
40326100 JACK,MARKER,VOICE,LT BLUE PK B  $          8.24 36.0%  $                5.27 N/A N/A
40326200 JACK MKR,DATA,LT BLUE PK B  $          8.24 36.0%  $                5.27 N/A N/A
40326500 JACK MARKER,BLANK,LT BLUE PK B  $          8.24 36.0%  $                5.27 N/A N/A
40327100 JACK MARKER,VOICE,PURPLE PK B  $          8.24 36.0%  $                5.27 N/A N/A
40327200 JACK MARKER,DATA,PURPLE PK B  $          8.24 36.0%  $                5.27 N/A N/A
40327500 JACK MARKER,BLANK,PURPLE PK B  $          8.24 36.0%  $                5.27 N/A N/A
40328100 MARKER,VOICE,LT GREY PK B  $          8.24 36.0%  $                5.27 N/A N/A
40328200 JACK MARKER,DATA,LT GREY PK B  $          8.24 36.0%  $                5.27 N/A N/A
40343200 JACK MKR,DATA,ORANGE PK B  $          8.24 36.0%  $                5.27 N/A N/A
40700071 BEZEL FURNITURE,.125"DEEP EA B  $          1.66 36.0%  $                1.06 N/A N/A
40700072 BEZEL,FURNITURE,.625"DEEP EA B  $          1.98 36.0%  $                1.27 N/A N/A
40700073 BEZEL,FURNITURE,1"DEEP EA B  $          2.44 36.0%  $                1.56 N/A N/A
40800017 106 BASEPLATE 2/TJ OPENINGS EA B  $          2.68 36.0%  $                1.72 N/A N/A
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40800018 106 BASEPLATE 3/TJ OPENINGS EA B  $          2.68 36.0%  $                1.72 N/A N/A
40800019 106 BASEPLATE 4/TJ OPENINGS EA B  $          2.68 36.0%  $                1.72 N/A N/A
41200004 MMO II PLATE, 2/SERIES II EA B  $          2.46 36.0%  $                1.57 N/A N/A
41200010 MMO II PLATE 6PACK EA B  $          2.48 36.0%  $                1.59 N/A N/A
41200012 MMO II PLATE,4 SINGLE MINIMODS EA B  $          2.46 36.0%  $                1.57 N/A N/A
41900017 STYLISTICS,TRACJACK,3 HOLE EA B  $          2.68 36.0%  $                1.72 N/A N/A
41900018 STYLISTICS,TRACJACK,4 HOLE EA B  $          2.68 36.0%  $                1.72 N/A N/A
42100002 BLANK,TRACJACK,QTY 10 PK B  $          4.40 36.0%  $                2.82 N/A N/A
42100009 TRACJACK,FURNITURE BEZEL EA B  $          1.64 36.0%  $                1.05 N/A N/A
42100054 TJ,BEZEL,MINI MOD,REAR LOAD PK B  $          7.72 36.0%  $                4.94 N/A N/A
42100059 TRACJACK,FURNITURE BEZEL PK B  $          8.56 36.0%  $                5.48 N/A N/A
50900038 FAN ASSY W/GUARD,CFM 90/105 EA B  $        62.90 36.0%  $              40.26 N/A N/A
50900051 POWER STRIP,8POS,REAR,20AMP EA B  $      186.18 36.0%  $            119.16 N/A N/A
50900052 POWER STRIP,8POS,REAR,20AMP EA B  $      180.12 36.0%  $            115.28 N/A N/A
50900053 POWER STRIP,8POSITION,20AMP EA B  $      186.18 36.0%  $            119.16 N/A N/A
60300032 STRIPPING TOOL,COPPER EA B  $        31.72 36.0%  $              20.30 N/A N/A
60300111 HEAD/BLADES,4-PAIR,REPLACEMENT EA B  $        65.72 36.0%  $              42.06 N/A N/A
60300112 BLADE,110,4-PR REPACEMENT EA B  $        50.00 36.0%  $              32.00 N/A N/A
60300123 FIBER CLEAVER TOOL,FIELD TERM EA B  $      669.64 36.0%  $            428.57 N/A N/A
60300124 FIBER STRIPPER,FIELD TERM KIT EA B  $      146.22 36.0%  $              93.58 N/A N/A
60300127 FIBER STRIPPER,FIELD TERM KIT EA B  $      111.60 36.0%  $              71.42 N/A N/A
60300166 PAD, POLISHING, UNIVERSAL EA B  $      282.02 36.0%  $            180.49 N/A N/A
60300171 FIBER SCRIBE TOOL EA B  $      226.06 36.0%  $            144.68 N/A N/A
60300172 STRIP TOOL,BUFFER EA B  $      173.62 36.0%  $            111.12 N/A N/A
60300173 SHEATH STRIPPER,FIBER CBL EA B  $      520.82 36.0%  $            333.32 N/A N/A
60300174 CUT LENGTH TEMPLATE LC,5/PK EA B  $        29.76 36.0%  $              19.05 N/A N/A
60300175 CUT LENGTH TEMP SC/ST (5/PK) EA B  $        70.84 36.0%  $              45.34 N/A N/A
60300176 DISC,POLISHING,1.25MM EA B  $        17.36 36.0%  $              11.11 N/A N/A
60300177 DISC,POLISHING,2.5MM EA B  $        32.24 36.0%  $              20.63 N/A N/A
60300178 MICROSCOPE W/LC ADAPTER EA B  $      348.98 36.0%  $            223.35 N/A N/A
60300179 WIPES,DRY,4X4,250PK EA B  $        90.64 36.0%  $              58.01 N/A N/A
60300180 MICROSCOPE ADAPTER,SC EA B  $      149.74 36.0%  $              95.83 N/A N/A
60300181 MICROSCOPE ADAPTER,LC EA B  $      103.40 36.0%  $              66.18 N/A N/A
60300182 DISP TIPS,YELLOW,125PK EA B  $      168.52 36.0%  $            107.85 N/A N/A
60300183 SYRINGE,EPOXY,3ML,10PK EA B  $        71.38 36.0%  $              45.68 N/A N/A
60300184 POLISH FILM,TYPE M,WHITE EA B  $      118.62 36.0%  $              75.92 N/A N/A
60300185 POLISH FILM,TYPE F,YELLOW EA B  $      679.68 36.0%  $            435.00 N/A N/A
60300186 POLISH FILM,TYPE G,GREEN EA B  $      281.24 36.0%  $            179.99 N/A N/A
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60300189 CLEAVE TOOL,FIBER,PRECISION EA B  $   3,348.16 36.0%  $         2,142.82 N/A N/A
60300190 BLADE,FIBER CLEAVE TOOL EA B  $      252.36 36.0%  $            161.51 N/A N/A
60300191 TRANSIT CASE,FIBER CLEAVE TOOL EA B  $        60.56 36.0%  $              38.76 N/A N/A
60300200 LC POLISHING PUCK,SEC KEYED EA B  $      318.86 36.0%  $            204.07 N/A N/A
60300209 ADAPTER, VISUAL FAULT LOCATOR, EA B  $        52.94 36.0%  $              33.88 N/A N/A
60300210 CLEAVE TOOL, FIBER, PRECISION EA B  $   3,350.00 36.0%  $         2,144.00 N/A N/A
60400005 SCREWS,PATCH PANEL MOUNTING EA B  $          1.90 36.0%  $                1.22 N/A N/A
60400006 SHELF 5.25"X19",12.125DPTH EA B  $      109.38 36.0%  $              70.00 N/A N/A
60400010 GROUNDING KIT FOR RACKS EA B  $        23.78 36.0%  $              15.22 N/A N/A
60400013 SPOOL,WIRE DISTRUBUTION,BK EA B  $          6.80 36.0%  $                4.35 N/A N/A
60400017 RING,2X6",MTG PLATE,KIT QTY 14 EA B  $      102.40 36.0%  $              65.54 N/A N/A
60400020 BACKBOARD,188B2 EA B  $      101.28 36.0%  $              64.82 N/A N/A
60400046 BAR,WIRE MNGMNT CABLE SUPPORT EA B  $        24.58 36.0%  $              15.73 N/A N/A
60400054 PNL,WIRE MNGMT,7"X7" RINGS EA B  $      187.12 36.0%  $            119.76 N/A N/A
60400057 PANEL,WIRE MGMT,3.5X19 EA B  $        83.68 36.0%  $              53.56 N/A N/A
60400062 ROUTING RING,2"X6",2/MNT HW EA B  $        11.96 36.0%  $                7.65 N/A N/A
60400098 WIRE MNGMT PNL,7"X4.5"RINGS EA B  $      180.50 36.0%  $            115.52 N/A N/A
60400099 PANEL 3.5X19 W/3 1/2X3 1/2RING EA B  $      171.88 36.0%  $            110.00 N/A N/A
60400114 PANEL 3.5X19 W/3 1/2X6 RING EA B  $      176.90 36.0%  $            113.22 N/A N/A
60400129 PANEL,WIRE MGMT,1.75X19 EA B  $        70.26 36.0%  $              44.97 N/A N/A
60400131 WIRE MGMT PANEL,1.75X19 EA B  $        67.24 36.0%  $              43.03 N/A N/A
60400132 WIRE MNGMNT PANEL,1.75X19, EA B  $        74.52 36.0%  $              47.69 N/A N/A
60400135 PANEL,WIRE MANAGEMENT W/RINGS EA B  $        77.34 36.0%  $              49.50 N/A N/A
60400189 PANEL,WIRE MNGMNT,1.75X19" EA B  $      149.56 36.0%  $              95.72 N/A N/A
60400199 KIT,STRAIN RELIEF BAR EA B  $        37.54 36.0%  $              24.03 N/A N/A
60400302 WIRE MANAGEMENT,KIT OF 2 EA B  $          5.88 36.0%  $                3.76 N/A N/A
60400314 WIRE MANAGEMENT, KIT OF 14 EA B  $        38.20 36.0%  $              24.45 N/A N/A
60400351 PANEL,INTERBAY MGMT ASSY,FIBER EA B  $      380.36 36.0%  $            243.43 N/A N/A
60400352 FIBER MO ENDGUARD PANEL EA B  $      852.54 36.0%  $            545.63 N/A N/A
60400355 SHELF,DBL SIDED,6.5" CHANNEL EA B  $      198.84 36.0%  $            127.26 N/A N/A
60400358 AC RACEWAY FILLER,8",BLACK EA B  $      222.96 36.0%  $            142.69 N/A N/A
60400360 LOWER AUXILARY RACEWAY ASSY EA B  $      131.16 36.0%  $              83.94 N/A N/A
60400361 TROUGH LOWER,SHALLOW EA B  $      131.16 36.0%  $              83.94 N/A N/A
60400362 TROUGH LOWER,DEEP,FIBERMO EA B  $      144.28 36.0%  $              92.34 N/A N/A
60400363 RETAINER BRKT 1.25"INNERDUCT EA B  $        26.24 36.0%  $              16.79 N/A N/A
60400364 RETAINER BRKT 1" INNERDUCT EA B  $        26.24 36.0%  $              16.79 N/A N/A
60400381 POWER STRIP KIT,16 POS EA B  $      179.50 36.0%  $            114.88 N/A N/A
60400383 SUPPORT BRACKET,P,BLACK EA B  $        59.60 36.0%  $              38.14 N/A N/A
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60400404 SHELF 5.25"X19",10.125"DEPTH EA B  $      100.22 36.0%  $              64.14 N/A N/A
60400405 SHELF 5.25"X19",15.125"DEPTH EA B  $      118.92 36.0%  $              76.11 N/A N/A
60400423 KIT,WIRE MNGMNT BAR,1.75" EA B  $        16.00 36.0%  $              10.24 N/A N/A
60400424 WIRE MANAGEMENT TRAY KIT, EA B  $        23.36 36.0%  $              14.95 N/A N/A
60400426 WIRE MGMT PANEL,3.5X19 EA B  $      103.20 36.0%  $              66.05 N/A N/A
60400517 SHELF,DBL SIDED,6.5" CHANNEL EA B  $      212.62 36.0%  $            136.08 N/A N/A
60400523 MOUNTING KIT,COMPUTER EA B  $        62.16 36.0%  $              39.78 N/A N/A
60400533 SCREWS,PATCH PANEL MOUNTING PK B  $        25.96 36.0%  $              16.61 N/A N/A
60400538 SHELF,ADJUSTABLE MOUNTING, EA B  $      253.50 36.0%  $            162.24 N/A N/A
60400542 WIRE MNMGNT SNAP ON 6" EA B  $          7.64 36.0%  $                4.89 N/A N/A
60400550 SHELF,KEYBOARD,FOLDING EA B  $      297.06 36.0%  $            190.12 N/A N/A
60400551 SHELF,KEYBOARD,FOLDING EA B  $      328.54 36.0%  $            210.27 N/A N/A
60400575 MOUSE TRAY WITH PAD EA B  $      116.08 36.0%  $              74.29 N/A N/A
60400601 BRACKET,LADDER RACK SUPPORT EA B  $        80.48 36.0%  $              51.51 N/A N/A
60400606 REAR SUPPORT,KEYBOARD SHELF EA B  $        46.96 36.0%  $              30.05 N/A N/A
60400614 WIRE MNGMNT SNAP ON 6" EA B  $        50.34 36.0%  $              32.22 N/A N/A
60400655 SHELF,19"EXTRA WIDTH,DBL EQUIP EA B  $      198.84 36.0%  $            127.26 N/A N/A
60400681 POWER STRIP KIT,16 POSITION EA B  $      190.18 36.0%  $            121.72 N/A N/A
60400687 BRACKET KIT,MM6 EA B  $        48.40 36.0%  $              30.98 N/A N/A
60400968 BRACKET KIT,EXTENDER EA B  $        39.34 36.0%  $              25.18 N/A N/A
60401001 OVER HEAD PP MNT W/WTRFALL,2RU EA B  $      262.92 36.0%  $            168.27 N/A N/A
60401015 OVER HEAD PP MNT W/WATERFALL EA B  $      389.32 36.0%  $            249.16 N/A N/A
60401089 OVER HEAD PP MNT W/WATERFALL EA B  $      515.72 36.0%  $            330.06 N/A N/A
60401111 ADJ. OVERHEAD 4-POST EQ. RACK EA B  $      565.00 36.0%  $            361.60 N/A N/A
60401144 PANEL, MOUNTING, EA B  $        24.00 36.0%  $              15.36 N/A N/A
60401185 FIBER CABLE SPOOL  KIT EA B  $        20.00 36.0%  $              12.80 N/A N/A
60800201 LC QUAD ADAPTER,BEIGE,MTL,MM EA B  $        32.54 36.0%  $              20.83 N/A N/A
60800202 LC QUAD ADAPTER,BLUE,CER,SM EA B  $        46.90 36.0%  $              30.02 N/A N/A
60900017 SII,1/FCONN,180,1UNIT EA B  $          6.84 36.0%  $                4.38 N/A N/A
60900018 SII,1/BNC,180,1UNIT EA B  $          9.72 36.0%  $                6.22 N/A N/A
60900019 SII,2/BNC,180,1UNIT EA B  $        11.32 36.0%  $                7.24 N/A N/A
60900020 SII,2/FCONN,180,1UNIT EA B  $        10.72 36.0%  $                6.86 N/A N/A
60900083 SII,2/ST,METL,55,3UNIT EA B  $        18.60 36.0%  $              11.90 N/A N/A
60900084 SII,2/DUP/SC,METAL,55,3UNIT,MM EA B  $        49.60 36.0%  $              31.74 N/A N/A
60900086 SII,4/ST,MM,55 DEGREE,3U EA B  $        34.74 36.0%  $              22.23 N/A N/A
60900182 SII,2/ST/MTL/MM,1.50,F-RMVBL EA B  $        18.60 36.0%  $              11.90 N/A N/A
60900183 SII,2/ST/CER/SM,1.50,F-RMVBL EA B  $        29.76 36.0%  $              19.05 N/A N/A
60900184 SII,SC,DX,MTL,MM,60'EXIT,1.5U EA B  $        24.80 36.0%  $              15.87 N/A N/A
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60900185 SII,SC/DX/CER/SM/BLUE,60'EXIT EA B  $        50.44 36.0%  $              32.28 N/A N/A
60900212 SII,2/PHONO,FEEDTHRU,180,1UNIT EA B  $        17.52 36.0%  $              11.21 N/A N/A
60900225 SII,1/MINI DIN 4PIN TO 110 EA B  $        11.56 36.0%  $                7.40 N/A N/A
60900235 SII,3/PHONO,110,180,1UNIT EA B  $        18.36 36.0%  $              11.75 N/A N/A
60900273 SII,3.5MM,STEREO JACK FEEDTHRU EA B  $          9.82 36.0%  $                6.28 N/A N/A
60900313 SII,DB15/F,HD,SCRLCK,180,1UNIT EA B  $        15.38 36.0%  $                9.84 N/A N/A
60900314 SERIES II,2/RCA 1-RED 1-WHITE EA B  $        17.52 36.0%  $              11.21 N/A N/A
60900315 SII,2/PHONO,180,1UNIT,SOLDER EA B  $        11.48 36.0%  $                7.35 N/A N/A
60900316 SERIES II,3/PHONO FEEDTHRU,180 EA B  $        23.88 36.0%  $              15.28 N/A N/A
60900322 SII,2/LC,SM,180DEG,FLUSH,1U EA B  $        72.56 36.0%  $              46.44 N/A N/A
60900324 SII,2/ST/MTL/MM,180,1U EA B  $        18.60 36.0%  $              11.90 N/A N/A
60900325 SII,1/MTRJ/BEIGE/MM,180,1U EA B  $        13.88 36.0%  $                8.88 N/A N/A
60900326 SII,2/FC/MTL/MM,180,1U EA B  $        37.20 36.0%  $              23.81 N/A N/A
60900327 SII,2/ST/CER/SM,180,1U EA B  $        29.76 36.0%  $              19.05 N/A N/A
60900328 SII,2/SC/BEIGE/MM,FLUSH,180,1U EA B  $        24.80 36.0%  $              15.87 N/A N/A
60900329 SII,2/LC/BEIGE/MM,FLUSH,180,1U EA B  $        48.36 36.0%  $              30.95 N/A N/A
60900330 SII,2/MTRJ/BGE/MM,FLUSH,180,1U EA B  $        24.80 36.0%  $              15.87 N/A N/A
60900331 SII,1/SC/ST/DX/BEIGE/MM,180,1U EA B  $        31.08 36.0%  $              19.89 N/A N/A
60900332 SII,1/SC/DX/BLUE/SM,180,1U EA B  $        37.20 36.0%  $              23.81 N/A N/A
60900334 SII,2/MTRJ/BEIGE/MM,180,1U EA B  $        24.80 36.0%  $              15.87 N/A N/A
60900335 SII,2/ST/MTL/MM,45,2U EA B  $        18.60 36.0%  $              11.90 N/A N/A
60900336 SII,1/SC/DX/BEIGE/MM,45,2U EA B  $        24.80 36.0%  $              15.87 N/A N/A
60900337 SII,1/SC/DX/BLUE/SM,45,2U EA B  $        37.20 36.0%  $              23.81 N/A N/A
60900338 SII,1/SC/ST/DX/BEIGE,45,2U EA B  $        31.08 36.0%  $              19.89 N/A N/A
60900339 SII,2/MTRJ/BEIGE/MM,FLSH,45,2U EA B  $        24.80 36.0%  $              15.87 N/A N/A
60900340 SII,2/SC/BEIGE/MM,FLSH,45,2U EA B  $        24.80 36.0%  $              15.87 N/A N/A
60900341 SII,2/LC/BEIGE/MM,FLSH,45,2U EA B  $        48.36 36.0%  $              30.95 N/A N/A
60900342 SII,1/MTRJ/BEIGE/MM,FLSH,45,2U EA B  $        13.90 36.0%  $                8.90 N/A N/A
60900343 SII,1/SC/DX/BEIGE/MM,180,1U EA B  $        24.80 36.0%  $              15.87 N/A N/A
60900344 SII,1/LC,MM,45DEG,FLUSH,2U EA B  $        34.60 36.0%  $              22.14 N/A N/A
60900346 SII,1/LC/BEIGE/MM,180,1U EA B  $        24.68 36.0%  $              15.80 N/A N/A
60900347 SII,2/LC/BEIGE/MM,180,1U EA B  $        48.36 36.0%  $              30.95 N/A N/A
60900348 SII,2/SC/BLUE/SM,180,1U,FLUSH EA B  $        37.20 36.0%  $              23.81 N/A N/A
60900349 SII,2/FC/MTL/MM,2U EA B  $        37.20 36.0%  $              23.81 N/A N/A
60900351 SII,1/LC/MTL/MM,2U EA B  $        24.68 36.0%  $              15.80 N/A N/A
60900352 SII,2/LC/MTL/MM,2U EA B  $        48.36 36.0%  $              30.95 N/A N/A
60900357 SII,2/SC/BLUE/SM,FLSH,45,2U EA B  $        37.20 36.0%  $              23.81 N/A N/A
60900361 SII,1/LC/BLUE/SM,180,1U EA B  $        37.20 36.0%  $              23.81 N/A N/A
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60900365 SII,2/LC/DX,AQUA,MM,FLUSH EA B  $        46.08 36.0%  $              29.49 N/A N/A
60900366 SII,1/LC/DX,AQUA,MM,FLUSH EA B  $        32.96 36.0%  $              21.09 N/A N/A
60900367 SII,2/LC/DX,AQUA,MM,FLUSH EA B  $        46.08 36.0%  $              29.49 N/A N/A
60900368 SII,2/SC/SPLX,AQUA,MM,FLUSH EA B  $        23.62 36.0%  $              15.12 N/A N/A
60900369 SII,2/SC/SPLX,AQUA,MM,FLUSH EA B  $        23.62 36.0%  $              15.12 N/A N/A
60900370 SII,1/SC/DX/AQUA/MM,180,1U EA B  $        23.62 36.0%  $              15.12 N/A N/A
60900371 SII,SC,DX,MM,60'EXIT,1.5U EA B  $        23.62 36.0%  $              15.12 N/A N/A
60900372 SII,HDMI,F/F,180,1UNIT EA B  $        39.80 36.0%  $              25.47 N/A N/A
60900373 SERIES II,3/RCA FEEDTHRU,180 EA B  $        18.36 36.0%  $              11.75 N/A N/A
60900374 SII,3/RCA TO 110,180,1UNIT EA B  $        18.36 36.0%  $              11.75 N/A N/A
60900375 SII,VGA 15PIN,SCREW TERM,1U EA B  $        28.12 36.0%  $              18.00 N/A N/A
60900376 SII,VGA 15PIN,F/F,1U EA B  $        28.12 36.0%  $              18.00 N/A N/A
60900377 SII,SERIAL 9PIN,F/F,1U EA B  $        10.30 36.0%  $                6.59 N/A N/A
60900378 SII,S-VIDEO W/3.5MM,TO 110 IDC EA B  $        18.36 36.0%  $              11.75 N/A N/A
60900379 SII,S-VIDEO W/RED,WHITE RCA EA B  $        18.36 36.0%  $              11.75 N/A N/A
60900380 SII,BINDING POST,RED,BLK,PAIR EA B  $          9.02 36.0%  $                5.77 N/A N/A
60900381 SII,SPEAKON,SOLDER,1.5U EA B  $        11.14 36.0%  $                7.13 N/A N/A
60900382 SII,XLR,SCREW TERMINAL,1.5U EA B  $        17.52 36.0%  $              11.21 N/A N/A
60900384 SII,2-SC/APC/SIMPLEX,GREEN,SM EA B  $        23.80 36.0%  $              15.23 N/A N/A
60900385 SII,2-SC/APC/SPLX,GREEN,SM EA B  $        23.80 36.0%  $              15.23 N/A N/A
60950301 MUTOA MAC-PAC KIT EA B  $        15.84 36.0%  $              10.14 N/A N/A
61500015 SPLICE TRAY,MECH,10",12FIBER EA B  $        66.28 36.0%  $              42.42 N/A N/A
61500016 SPLICE TRAY,FUSION,10",12FIBER EA B  $        66.28 36.0%  $              42.42 N/A N/A
61500858 BREAKOUT KIT,12 FIBER EA B  $        55.80 36.0%  $              35.71 N/A N/A
61500868 BREAKOUT KIT,6 FIBER EA B  $        45.90 36.0%  $              29.38 N/A N/A
61500938 PANEL ASSEMBLY,HD EA B  $      119.30 36.0%  $              76.35 N/A N/A
62100001 MULTIMEDIA BOX II EA B  $        21.10 36.0%  $              13.50 N/A N/A
62100014 FIBERCOP,FLUSH MT FACEPLATE EA B  $        22.64 36.0%  $              14.49 N/A N/A
62100037 FIBERCOP II,PLATE,4/TJ,5PK EA B  $          5.74 36.0%  $                3.67 N/A N/A
62100038 FIBERCOP II,PROTECT SHROUD,5PK EA B  $        11.90 36.0%  $                7.62 N/A N/A
62100040 FIB-OR-COP II,SII,3U,8X5X1.19" EA B  $        22.64 36.0%  $              14.49 N/A N/A
62100041 FIB-OR-COP II,6/TJ,8"X5"X1.19" EA B  $        22.42 36.0%  $              14.35 N/A N/A
62100044 PLATE ASSY,FIB-OR-COP II,ST EA B  $        88.06 36.0%  $              56.36 N/A N/A
62100045 PLATE ASSY,FIB-OR-COP II,ST EA B  $        76.90 36.0%  $              49.22 N/A N/A
62100046 PLATE ASSY,FIB-OR-COP II,SC EA B  $        66.98 36.0%  $              42.87 N/A N/A
62100047 PLATE ASSY,FIB-OR-COP II,SC EA B  $        94.26 36.0%  $              60.33 N/A N/A
62100048 PLATE ASSY,FIB-OR-COP II,SC EA B  $        66.98 36.0%  $              42.87 N/A N/A
62100049 PLATE ASSY,FIB-OR-COP II,SC EA B  $        94.26 36.0%  $              60.33 N/A N/A
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62100050 PLATE ASSY,FIB-OR-COP II,LC EA B  $        84.34 36.0%  $              53.98 N/A N/A
62100051 PLATE ASSY,FIB-OR-COP II,LC EA B  $        91.76 36.0%  $              58.73 N/A N/A
62100052 PLATE ASSY,FIB-OR-COP II,MTRJ EA B  $        74.40 36.0%  $              47.62 N/A N/A
62100053 PLATE ASSY,FIB-OR-COP II,MTRJ EA B  $        99.18 36.0%  $              63.48 N/A N/A
62600002 SPLICE TRAY,MECH,7",12FIBER EA B  $        66.28 36.0%  $              42.42 N/A N/A
62600003 SPLICE TRAY,FUSION,7",12FIBER EA B  $        66.28 36.0%  $              42.42 N/A N/A
63700005 TRACJACK,6P6C,110,USOC EA B  $          5.58 36.0%  $                3.57 N/A N/A
63700006 TRACJACK,F CONN,F/F EA B  $          4.26 36.0%  $                2.73 N/A N/A
63700010 TRACJACK,2/RCA EA B  $        15.38 36.0%  $                9.84 N/A N/A
63700011 TRACJACK,ST,MTL EA B  $        10.52 36.0%  $                6.73 N/A N/A
63700012 TRACJACK,ST,CER,SM,FOG WHITE EA B  $        17.36 36.0%  $              11.11 N/A N/A
63700013 TRACJACK,2/ST,MTL EA B  $        18.60 36.0%  $              11.90 N/A N/A
63700014 TRACJACK,2/ST,CER,SM,FOG WHITE EA B  $        34.74 36.0%  $              22.23 N/A N/A
63700017 TRACJACK,SC,SIMPLEX,MTL,FLUSH EA B  $        17.98 36.0%  $              11.51 N/A N/A
63700018 TRACJACK,SC,SIMPLEX,CER,FLUSH EA B  $        18.60 36.0%  $              11.90 N/A N/A
63700023 TRACJACK,BNC,FEEDTHRU EA B  $          7.00 36.0%  $                4.48 N/A N/A
63700025 TRACJACK,S VIDEO,110(MINI DIN) EA B  $        11.56 36.0%  $                7.40 N/A N/A
63700026 TRACJACK,MTRJ,F/F,FLUSH,MM EA B  $        13.88 36.0%  $                8.88 N/A N/A
63700037 TRACJACK,MTRJ,FLUSH MOUNT, EA B  $        23.58 36.0%  $              15.09 N/A N/A
63700039 TRACJACK,LC,MTL,FLUSH MOUNT EA B  $        24.66 36.0%  $              15.78 N/A N/A
63700046 TRACJACK,RCA TO 110,1BLK/1RED EA B  $        16.10 36.0%  $              10.30 N/A N/A
63700047 TRACJACK,RCA TO 110 YELLOW EA B  $        12.42 36.0%  $                7.95 N/A N/A
63700048 TRACJACK,MTRJ,F/F,ANGLED,2U,MM EA B  $        13.90 36.0%  $                8.90 N/A N/A
63700049 TRACJACK,MTRJ,ANGLED,2UNIT EA B  $        24.68 36.0%  $              15.80 N/A N/A
63700050 TRACJACK,LC,ANGLED,2UNIT EA B  $        24.68 36.0%  $              15.80 N/A N/A
63700051 TRACJACK,SC,ANGLED,2UNIT EA B  $        17.98 36.0%  $              11.51 N/A N/A
63700052 TRACJACK,SC,ANGLED,2UNIT EA B  $        18.60 36.0%  $              11.90 N/A N/A
63700058 TRACJACK,1/RCA FEED THRU EA B  $          7.82 36.0%  $                5.00 N/A N/A
63700059 TRACJACK,1/RCA FEED THRU EA B  $          7.82 36.0%  $                5.00 N/A N/A
63700060 TRACJACK,1/RCA FEED THRU EA B  $          7.82 36.0%  $                5.00 N/A N/A
63700065 TRACJACK,LC,ANGLED,2UNIT,SM EA B  $        35.96 36.0%  $              23.01 N/A N/A
63700066 TRACJACK,DUAL SC,FLANGELESS,MM EA B  $        22.34 36.0%  $              14.30 N/A N/A
63700067 TRACJACK,DUAL SC,FLANGELESS,SM EA B  $        37.20 36.0%  $              23.81 N/A N/A
63700069 TRACJACK,3.5MM STEREO JACK EA B  $          7.98 36.0%  $                5.11 N/A N/A
63700070 TRACJACK,RCA TO 110 WHITE EA B  $        12.42 36.0%  $                7.95 N/A N/A
63700071 TRACJACK,RCA TO 110 RED EA B  $        12.42 36.0%  $                7.95 N/A N/A
63700074 TRACJACK,LC,MM,BLACK ADPT,MTL EA B  $        23.50 36.0%  $              15.04 N/A N/A
63700075 TRACJACK,LC,MM,AQUA ADPT,CER EA B  $        23.50 36.0%  $              15.04 N/A N/A
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63700076 TRACJACK,LC,SM,BLUE ADPT,CER EA B  $        33.06 36.0%  $              21.16 N/A N/A
63700077 TRACJACK,SC,MM,BLACK ADPT,MTL EA B  $        17.12 36.0%  $              10.96 N/A N/A
63700078 TRACJACK,SC,MM,AQUA ADPT,CER EA B  $        17.12 36.0%  $              10.96 N/A N/A
63700079 TRACJACK,SC,SM,BLUE ADPT,CER EA B  $        32.12 36.0%  $              20.56 N/A N/A
63700080 TRACJACK,LC,ANGLED,MM,2 UNIT EA B  $        23.50 36.0%  $              15.04 N/A N/A
63700081 TRACJACK,DUAL SC,MM,1 UNIT EA B  $        21.26 36.0%  $              13.61 N/A N/A
63700082 TRACJACK,SC,ANGLED,MM,2 UNIT EA B  $        17.74 36.0%  $              11.35 N/A N/A
63700084 TRACJACK, RCA TO 110, BLUE EA B  $        12.42 36.0%  $                7.95 N/A N/A
63700085 TRACJACK,1/RCA FEED THRU EA B  $          6.68 36.0%  $                4.28 N/A N/A
63700087 TRACJACK,RECESSED F CONN,F/F EA B  $          4.98 36.0%  $                3.19 N/A N/A
63700091 TRACJACK, SC/APC, 2UNIT,ANGLED EA B  $        18.90 36.0%  $              12.10 N/A N/A
63730003 TRACJACK,8P8C,110,568A/B,CT3 EA B  $          7.36 36.0%  $                4.71 N/A N/A
70300030 RIVET,110,12PER PACKAGE PK B  $          8.88 36.0%  $                5.68 N/A N/A
70300089 GROMMET,CABLE PASS-THRU 4INCH EA B  $          9.14 36.0%  $                5.85 N/A N/A
70400202 DESG:DESGTN STRIP/COVER KIT EA B  $          5.00 36.0%  $                3.20 N/A N/A
70400219 DESG:DESG KIT,SNAP ON EA B  $          5.00 36.0%  $                3.20 N/A N/A
70400272 KIT,110 HOLDER/DESGNTN,WHITE PK B  $          2.48 36.0%  $                1.59 N/A N/A
70400408 DESG:P/P DESGNTN STRIP,6PORT EA B  $        10.54 36.0%  $                6.75 N/A N/A
70400409 DESG:P/P DESGNTN STRIP,8PORT EA B  $        10.54 36.0%  $                6.75 N/A N/A
70400411 DESG:DESIG STRIP,WORKSTATION EA B  $        10.54 36.0%  $                6.75 N/A N/A
70400644 DESG:P/P DESGN STRIP,8P,THIN EA B  $        10.54 36.0%  $                6.75 N/A N/A
70400646 DESIGNATION KIT,110 BLOCK,CAT6 EA B  $          7.48 36.0%  $                4.79 N/A N/A
70400680 DESIGNATION KIT,LOW PROFILE EA B  $          3.88 36.0%  $                2.48 N/A N/A
70600021 ADHESIVE,FIELD TERMINATION EA B  $        39.26 36.0%  $              25.13 N/A N/A
70600022 PRIMER,FIELD TERMINATION EA B  $        68.38 36.0%  $              43.76 N/A N/A
70700070 TAPE,ADHESIVE DOUBLE BACK EA B  $          0.50 36.0%  $                0.32 N/A N/A
70700126 STRAPS,MONITOR,KIT EA B  $        27.64 36.0%  $              17.69 N/A N/A
70700143 PLEN-TIE,PLENUM HK-LOOP STRAP EA B  $        23.74 36.0%  $              15.19 N/A N/A
70700144 PLEN-TIE,PLENUM HK-LOOP STRAP EA B  $        31.20 36.0%  $              19.97 N/A N/A
70900020 MAGNET W/ADH 4.625X3.00" EA B  $          5.68 36.0%  $                3.64 N/A N/A
85400010 FIELD INSTALLATION KIT, EA B  $   1,450.86 36.0%  $            928.55 N/A N/A
85400011 CONSUMABLES KIT,FIELD TERM,SM EA B  $      255.66 36.0%  $            163.62 N/A N/A
85400012 COMSUMABLES KIT,FIELD TERM,MM EA B  $      154.18 36.0%  $              98.68 N/A N/A
86900428 SAMPLE M4 CASS 24F LC DX EA B  $      288.52 36.0%  $            184.65 N/A N/A
86900429 SAMPLE M4 CASS 24F LC DX EA B  $      288.52 36.0%  $            184.65 N/A N/A
86900430 SAMPLE M4 CASS 24F LC DX EA B  $      288.52 36.0%  $            184.65 N/A N/A
86900432 SAMPLE M6 CASS 12F LC QUAD EA B  $      144.26 36.0%  $              92.33 N/A N/A
86900433 SAMPLE M6 CASS 12F LC QUAD EA B  $      144.26 36.0%  $              92.33 N/A N/A

5461 of 9702



NW Infrastructure Ortronics

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Ortronics                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

302003251 110 RACKMOUNT,KIT,200PR EA B  $      207.68 36.0%  $            132.92 N/A N/A
302003253 110 RACKMOUNT,KIT,200PR EA B  $      207.68 36.0%  $            132.92 N/A N/A
302003282 200 PAIR ,RACK MNT KIT,CLARITY EA B  $      389.68 36.0%  $            249.40 N/A N/A
401004788 P/P,PANEL,BLANK,1.75X19X1/8 EA B  $        33.10 36.0%  $              21.18 N/A N/A
401004789 P/P,BLANK,3.5X19X1/8,AL EA B  $        56.40 36.0%  $              36.10 N/A N/A
401004790 P/P,PANEL,BLANK,5.25X19X1/8 AL EA B  $        64.62 36.0%  $              41.36 N/A N/A
401004791 P/P,PANEL,BLANK,7 X19X1/8 AL EA B  $        73.70 36.0%  $              47.17 N/A N/A
401045283 P/P,8MODULE,SII BEZEL,KIT EA B  $        62.04 36.0%  $              39.71 N/A N/A
401045284 P/P,12MODULE,SII BEZEL,KIT EA B  $        89.02 36.0%  $              56.97 N/A N/A
401045285 P/P,16MODULE,SII BEZEL,KIT EA B  $        79.06 36.0%  $              50.60 N/A N/A
401045286 P/P,24MODULE,SII BEZEL,KIT EA B  $        96.58 36.0%  $              61.81 N/A N/A
401045289 P/P,16PORT,TRACJACK BEZEL,KIT EA B  $        61.46 36.0%  $              39.33 N/A N/A
401045290 P/P,24PORT,TRACJACK BEZEL,KIT EA B  $        82.68 36.0%  $              52.92 N/A N/A
401045291 P/P,32PORT,TRACJACK BEZEL,KIT EA B  $        77.06 36.0%  $              49.32 N/A N/A
401045292 P/P,48PORT,TRACJACK BEZEL,KIT EA B  $      104.58 36.0%  $              66.93 N/A N/A
401045392 8PORT,TRACJACK BEZEL KIT 89D EA B  $        50.40 36.0%  $              32.26 N/A N/A
401045552 P/P,5/TJ BEZEL,(30PORT)KIT EA B  $        72.06 36.0%  $              46.12 N/A N/A
401045773 P/P,PANEL,BLANK,22RU EA B  $      257.26 36.0%  $            164.65 N/A N/A
604004068 WALL MTBRKT,7"X19",6"DEPTH EA B  $      117.02 36.0%  $              74.89 N/A N/A
604004301 WALL MTBRKT,5.25"X19",6"DEPTH EA B  $        96.44 36.0%  $              61.72 N/A N/A
604004396 WALL MTBRKT,3.5"X19",6"DEPTH EA B  $        89.70 36.0%  $              57.41 N/A N/A
604004645 WALL MTBRKT,10.5"X19",6"DEPTH EA B  $      178.86 36.0%  $            114.47 N/A N/A
604044486 SHELF 18"DEEP,19"RACK MT EA B  $      132.70 36.0%  $              84.93 N/A N/A
604044927 SHELF 20"X4.875"X18"DPTH EA B  $      109.38 36.0%  $              70.00 N/A N/A
604044938 SHELF,VENTED EQUIPMENT,SLIDING EA B  $      215.34 36.0%  $            137.82 N/A N/A
604045075 SHELF,CANTILEVER,BLACK EA B  $      136.18 36.0%  $              87.16 N/A N/A
604045081 SHELF,CANTILEVER,BLACK EA B  $      149.88 36.0%  $              95.92 N/A N/A
604045108 RACK ADAPTER KIT-1SPACE EA B  $        35.24 36.0%  $              22.55 N/A N/A
604045109 RACK ADAPTER KIT-2SPACE EA B  $        38.50 36.0%  $              24.64 N/A N/A
604045110 RACK ADAPTER KIT-3SPACE EA B  $        42.40 36.0%  $              27.14 N/A N/A
604045111 RACK ADAPTER KIT-4SPACE EA B  $        46.10 36.0%  $              29.50 N/A N/A
604045112 RACK ADAPTER KIT-5SPACE EA B  $        53.26 36.0%  $              34.09 N/A N/A
604045388 SHELF,CANTILEVER,BLACK,SPC EA B  $      219.08 36.0%  $            140.21 N/A N/A
604045400 WALL RACK,2FT,HINGED,18"D EA B  $      361.34 36.0%  $            231.26 N/A N/A
604045401 SHELF 16"DEEP,19"RACK MT EA B  $      100.22 36.0%  $              64.14 N/A N/A
604045450 WALL RACK 3FT HINGED 18"DEEP EA B  $      464.58 36.0%  $            297.33 N/A N/A
604045451 WALL RACK 4FT HINGED 18"DEEP EA B  $      602.12 36.0%  $            385.36 N/A N/A
604045564 BRKT,STRAIN REL,DUAL,.20"-.40" EA B  $        24.78 36.0%  $              15.86 N/A N/A
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604045565 BRKT,STRAIN RELIEF,.51"-.71" EA B  $        24.78 36.0%  $              15.86 N/A N/A
604045566 BRKT,STRAIN RELIEF,.71"-.98" EA B  $        24.78 36.0%  $              15.86 N/A N/A
604045681 SHELF,1.75X17.25X20.00 EA B  $      136.18 36.0%  $              87.16 N/A N/A
805003202 66M150 8/8P8CK(W/SHORTING BAR) EA B  $        95.28 36.0%  $              60.98 N/A N/A
806003194 TROUGH,SINGLE CHANNEL 300 PAIR EA B  $      232.88 36.0%  $            149.04 N/A N/A
806003196 TROUGH,SINGLE CHANNEL 900 PAIR EA B  $      416.48 36.0%  $            266.55 N/A N/A
806003197 TROUGH DUAL CHANNEL 300PAIR EA B  $      222.48 36.0%  $            142.39 N/A N/A
806003199 TROUGH,DUAL CHANNEL,900 PAIR EA B  $      430.48 36.0%  $            275.51 N/A N/A
806003246 BACKBOARD CHANNEL,300PR EA B  $      218.08 36.0%  $            139.57 N/A N/A
808000010 PANEL,WIRE MGMT,BK,1.75X19" EA B  $        67.76 36.0%  $              43.37 N/A N/A
808004041 48PORT,2/8,25F,V,SPS EA B  $      269.80 36.0%  $            172.67 N/A N/A
808004042 48PORT,2/8,25M,V,SPS EA B  $      251.18 36.0%  $            160.76 N/A N/A
808004333 24PORT,8/8,25M,V,SPS,568B EA B  $      218.14 36.0%  $            139.61 N/A N/A
808004339 24PORT,8/8,25F,V,SPS,568B EA B  $      218.14 36.0%  $            139.61 N/A N/A
808004343 48PORT,4/8,25M,V,SPS EA B  $      330.68 36.0%  $            211.64 N/A N/A
808004351 48PORT,8/8,25F,V,SPS,568B EA B  $      421.08 36.0%  $            269.49 N/A N/A
808004356 96PORT,2/8,25M,V,SPS, EA B  $      567.76 36.0%  $            363.37 N/A N/A
808004373 96PORT,2/8,25F,V,SPS EA B  $      567.76 36.0%  $            363.37 N/A N/A
808004388 24PORT,2/8,25M,V,SPS EA B  $      138.84 36.0%  $              88.86 N/A N/A
808004389 24PORT,2/8,25F,V,SPS EA B  $      138.84 36.0%  $              88.86 N/A N/A
808004551 GRD STRIP W/MT,R/MT 19X1X.125 EA B  $        94.28 36.0%  $              60.34 N/A N/A
808004722 24PORT,2/8,25F,V,QUAD EA B  $      218.16 36.0%  $            139.62 N/A N/A
808004723 48PORT,2/8,25F,V,QUAD EA B  $      409.10 36.0%  $            261.82 N/A N/A
808004759 PANEL,WIRE MGMT,1.75X19" EA B  $        69.76 36.0%  $              44.65 N/A N/A
808004818 PANEL,WIRE MGMT,BK,3.5X19" EA B  $        87.02 36.0%  $              55.69 N/A N/A
808004867 PANEL,WIRE MGMT,BK,3.47X19" EA B  $        87.02 36.0%  $              55.69 N/A N/A
808004920 24PORT,2/6,25M,V,QUAD EA B  $      150.74 36.0%  $              96.47 N/A N/A
808004921 24PORT,2/6,25F,V,QUAD EA B  $      150.74 36.0%  $              96.47 N/A N/A
808004940 48PORT,2/6,25M,V,QUAD EA B  $      284.68 36.0%  $            182.20 N/A N/A
808004941 48PORT,2/6,25F,V,QUAD EA B  $      284.68 36.0%  $            182.20 N/A N/A
808044508 PANEL,WIRE MGMT,BK,3X19" EA B  $        77.34 36.0%  $              49.50 N/A N/A
808044549 PANEL,WIRE MGMT,BK,3.5X19" EA B  $        90.08 36.0%  $              57.65 N/A N/A
808044855 P/C ORGANIZER II EA B  $        93.54 36.0%  $              59.87 N/A N/A
808044915 PANEL,WIRE MGMT,3.5X19" EA B  $        93.54 36.0%  $              59.87 N/A N/A
808044916 PANEL,WIRE MGMT,3.5X19", EA B  $        85.70 36.0%  $              54.85 N/A N/A
808045030 PANEL,WIRE MGMT,BK,3.5X19" EA B  $      135.20 36.0%  $              86.53 N/A N/A
808045091 P/C ORGANIZER II FOR M M EA B  $      120.70 36.0%  $              77.25 N/A N/A
808045124 FIBER MGMT PANEL/BEND LIMITER EA B  $      101.22 36.0%  $              64.78 N/A N/A
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808045156 24PORT,RJ45 FEED THROUGH,1-1 EA B  $      219.00 36.0%  $            140.16 N/A N/A
808045590 PANEL,WIRE MGMT W/5 SNAP ONS EA B  $        93.54 36.0%  $              59.87 N/A N/A
808045768 PANEL:WIRE MGMT,W/5 3"SNAP ONS EA B  $        91.82 36.0%  $              58.76 N/A N/A
809004901 24PORT,2/6,110,QUAD EA B  $      199.00 36.0%  $            127.36 N/A N/A
809004909 48PORT,2/6,110,QUAD EA B  $      383.08 36.0%  $            245.17 N/A N/A
809004910 48PORT,4/6,110,QUAD EA B  $      417.16 36.0%  $            266.98 N/A N/A
809045047 32PORT,RJ48X,K,110,P/P EA B  $      705.78 36.0%  $            451.70 N/A N/A
809045048 48PORT,RJ48X K,110,P/P EA B  $   1,058.70 36.0%  $            677.57 N/A N/A
809045125 12PORT,4/8,RJ48X 110 P/P EA B  $      291.16 36.0%  $            186.34 N/A N/A
817007131 32 PORT P/P, BNC, F/F, SNAP IN EA B  $      272.48 36.0%  $            174.39 N/A N/A
817007133 32PORT,BNC,F/F,SNAP IN EA B  $      272.48 36.0%  $            174.39 N/A N/A
817007137 32 PORT P/P FCONN F/F, SNAP IN EA B  $      259.08 36.0%  $            165.81 N/A N/A
838045326 48PORT,4/8,25F,F/HW,P/P,CAT5 EA B  $      444.68 36.0%  $            284.60 N/A N/A
838045498 24PORT,4/8,25F,F/HW,P/P,CAT5 EA B  $      286.48 36.0%  $            183.35 N/A N/A
110ABC5E050 110 BLOCK,CAT5E CLARITY 50 EA B  $        37.08 36.0%  $              23.73 N/A N/A
110ABC5E100 110 BLOCK,CAT5E CLARITY 100 EA B  $        57.08 36.0%  $              36.53 N/A N/A
110ABC5E300 110 BLOCK,CAT5E CLARITY 300 EA B  $      155.68 36.0%  $              99.64 N/A N/A
110ABC6050 110 BLOCK KIT,W/LEGS CLARITY EA B  $        68.88 36.0%  $              44.08 N/A N/A
110ABC6100 110 BLOCK KIT,W/LEGS,CLARITY EA B  $      119.48 36.0%  $              76.47 N/A N/A
110ABC6300 110 BLOCK KIT,W/LEGS,CLARITY EA B  $      324.88 36.0%  $            207.92 N/A N/A
110C5E03-05 CORD,110 CLARITY,C5E,3FT,GREEN EA B  $        15.68 36.0%  $              10.04 N/A N/A
110C5E03-06 CORD,110 CLARITY,C5E,3FT,BLUE EA B  $        15.68 36.0%  $              10.04 N/A N/A
110C5E03-09 CORD,110 CLARITY,C5E,3FT,WHITE EA B  $        15.68 36.0%  $              10.04 N/A N/A
110C5E05-05 CORD,110 CLARITY,C5E,5FT,GREEN EA B  $        15.68 36.0%  $              10.04 N/A N/A
110C5E05-06 CORD,110 CLARITY,C5E,5FT,BLUE EA B  $        15.88 36.0%  $              10.16 N/A N/A
110C5E05-09 CORD,110 CLARITY,C5E,5FT,WHITE EA B  $        15.88 36.0%  $              10.16 N/A N/A
110C5E07-05 CORD,110 CLARITY,C5E,7FT,GREEN EA B  $        16.90 36.0%  $              10.82 N/A N/A
110C5E07-06 CORD,110 CLARITY,C5E,7FT,BLUE EA B  $        16.90 36.0%  $              10.82 N/A N/A
110C5E07-09 CORD,110 CLARITY,C5E,7FT,WHITE EA B  $        16.90 36.0%  $              10.82 N/A N/A
110C5E09-05 CORD,110 CLARITY,C5E,9FT,GREEN EA B  $        17.92 36.0%  $              11.47 N/A N/A
110C5E09-06 CORD,110 CLARITY,C5E,9FT,BLUE EA B  $        17.92 36.0%  $              11.47 N/A N/A
110C5E09-09 CORD,110 CLARITY,C5E,9FT,WHITE EA B  $        17.92 36.0%  $              11.47 N/A N/A
110C5E15-05 CORD,110 CLARITY,C5E,15FT,GRN EA B  $        21.04 36.0%  $              13.47 N/A N/A
110C5E15-06 CORD,110 CLARITY,C5E,15FT,BLUE EA B  $        21.04 36.0%  $              13.47 N/A N/A
110C5E15-09 CORD,110 CLARITY,C5E,15FT,WHT EA B  $        21.04 36.0%  $              13.47 N/A N/A
110C603-05 CORD,CAT6,110,CLARITY,3FT,GRN EA B  $        23.46 36.0%  $              15.01 N/A N/A
110C603-06 CORD,CAT6,110,CLARITY,3FT,BLUE EA B  $        23.46 36.0%  $              15.01 N/A N/A
110C603-09 CORD,CAT6,110,CLARITY,3FT,WH EA B  $        23.46 36.0%  $              15.01 N/A N/A
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110C605-05 CORD,CAT6,110,CLARITY,5FT,GRN EA B  $        23.46 36.0%  $              15.01 N/A N/A
110C605-06 CORD,CAT6,110,CLARITY,5FT,BLUE EA B  $        23.46 36.0%  $              15.01 N/A N/A
110C605-09 CORD,CAT6,110,CLARITY,5FT,WH EA B  $        23.46 36.0%  $              15.01 N/A N/A
110C607-05 CORD,CAT6,110,CLARITY,7FT,GRN EA B  $        24.76 36.0%  $              15.85 N/A N/A
110C607-06 CORD,CAT6,110,CLARITY,7FT,BLUE EA B  $        24.76 36.0%  $              15.85 N/A N/A
110C607-09 CORD,CAT6,110,CLARITY,7FT,WH EA B  $        24.76 36.0%  $              15.85 N/A N/A
110C609-05 CORD,CAT6,110,CLARITY,9FT,GRN EA B  $        26.18 36.0%  $              16.76 N/A N/A
110C609-06 CORD,CAT6,110,CLARITY,9FT,BLUE EA B  $        26.18 36.0%  $              16.76 N/A N/A
110C609-09 CORD,CAT6,110,CLARITY,9FT,WH EA B  $        26.18 36.0%  $              16.76 N/A N/A
110C615-05 CORD,CAT6,110,CLARITY,15FT GRN EA B  $        30.10 36.0%  $              19.26 N/A N/A
110C615-06 CORD,CAT6,110,CLARITY,15FT BLU EA B  $        30.10 36.0%  $              19.26 N/A N/A
110C615-09 CORD,CAT6,110,CLARITY,15FT WH EA B  $        30.10 36.0%  $              19.26 N/A N/A
110DBC5E050 110 BLOCK,CAT5E CLARITY 50 EA B  $        37.08 36.0%  $              23.73 N/A N/A
110DBC5E100 110 BLOCK,CAT5E CLARITY 100 EA B  $        57.08 36.0%  $              36.53 N/A N/A
110DBC6050 110 BLOCK KIT,W/O LEGS CLARITY EA B  $        58.48 36.0%  $              37.43 N/A N/A
110DBC6100 110 BLOCK KIT,W/O LEGS,CLARITY EA B  $      119.48 36.0%  $              76.47 N/A N/A
19-108-T2SD HOMACO P RACK EA B  $      360.00 36.0%  $            230.40 N/A N/A
19-108-T2SDB HOMACO P RACK EA B  $      360.00 36.0%  $            230.40 N/A N/A
19-21-T12D SWING-EZ RACK 12"DEEP - 21"TALL EA B  $      300.00 36.0%  $            192.00 N/A N/A
19-21-T12DB SWING-EZ RACK 12"DEEP - 21"TALL EA B  $      300.00 36.0%  $            192.00 N/A N/A
19-21-T18D SWING-EZ RACK 18"DEEP - 21"TALL EA B  $      350.00 36.0%  $            224.00 N/A N/A
19-21-T18DB SWING-EZ RACK 18"DEEP - 21"TALL EA B  $      350.00 36.0%  $            224.00 N/A N/A
19-21-T25D SWING-EZ RACK 25"DEEP - 21"TALL EA B  $      400.00 36.0%  $            256.00 N/A N/A
19-21-T25DB SWING-EZ RACK 25"DEEP - 21"TALL EA B  $      400.00 36.0%  $            256.00 N/A N/A
19-21-T25DHYDT HEAVY DUTY SWING-EZ RACK EA B  $      550.00 36.0%  $            352.00 N/A N/A
19-21-T25DHYDTB HEAVY DUTY SWING-EZ RACK EA B  $      550.00 36.0%  $            352.00 N/A N/A
19-21-T8D SWING-EZ RACK 8"DEEP - 21"TALL EA B  $      250.00 36.0%  $            160.00 N/A N/A
19-21-T8DB SWING-EZ RACK 8"DEEP - 21"TALL EA B  $      250.00 36.0%  $            160.00 N/A N/A
19-35-T12D SWING-EZ RACK 12"DEEP - 35"TALL EA B  $      350.00 36.0%  $            224.00 N/A N/A
19-35-T12DB SWING-EZ RACK 12"DEEP - 35"TALL EA B  $      350.00 36.0%  $            224.00 N/A N/A
19-35-T18D SWING-EZ RACK 18"DEEP - 35"TALL EA B  $      400.00 36.0%  $            256.00 N/A N/A
19-35-T18DB SWING-EZ RACK 18"DEEP - 35"TALL EA B  $      400.00 36.0%  $            256.00 N/A N/A
19-35-T25D SWING-EZ RACK 25"DEEP - 35"TALL EA B  $      450.00 36.0%  $            288.00 N/A N/A
19-35-T25DB SWING-EZ RACK 25"DEEP - 35"TALL EA B  $      450.00 36.0%  $            288.00 N/A N/A
19-35-T25DHYDT HEAVY DUTY SWING-EZ RACK EA B  $      600.00 36.0%  $            384.00 N/A N/A
19-35-T25DHYDTB HEAVY DUTY SWING-EZ RACK EA B  $      600.00 36.0%  $            384.00 N/A N/A
19-35-T8D SWING-EZ RACK 8"DEEP - 35"TALL EA B  $      300.00 36.0%  $            192.00 N/A N/A
19-35-T8DB SWING-EZ RACK 8"DEEP - 35"TALL EA B  $      300.00 36.0%  $            192.00 N/A N/A
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19-48-T12D SWING-EZ RACK 12"DEEP - 48"TALL EA B  $      400.00 36.0%  $            256.00 N/A N/A
19-48-T12DB SWING-EZ RACK 12"DEEP - 48"TALL EA B  $      400.00 36.0%  $            256.00 N/A N/A
19-48-T18D SWING-EZ RACK 18"DEEP - 48"TALL EA B  $      450.00 36.0%  $            288.00 N/A N/A
19-48-T18DB SWING-EZ RACK 18"DEEP - 48"TALL EA B  $      450.00 36.0%  $            288.00 N/A N/A
19-48-T25D SWING-EZ RACK 25"DEEP - 48"TALL EA B  $      506.06 36.0%  $            323.88 N/A N/A
19-48-T25DB SWING-EZ RACK 25"DEEP - 48"TALL EA B  $      506.06 36.0%  $            323.88 N/A N/A
19-72-T2SD HOMACO P RACK EA B  $      358.24 36.0%  $            229.27 N/A N/A
19-72-T2SDB HOMACO P RACK EA B  $      373.58 36.0%  $            239.09 N/A N/A
19-84-6T2SDB HOMACO P RACK EA B  $      388.96 36.0%  $            248.93 N/A N/A
19-84-6T2SD-CMB HOMACO CT PATH RACK EA B  $      401.74 36.0%  $            257.11 N/A N/A
19-84-SSDA2132 HOMACO 84" M6 SERVER RACK EA B  $      724.12 36.0%  $            463.44 N/A N/A
19-84-T2SD HOMACO P RACK EA B  $      211.12 36.0%  $            135.12 N/A N/A
19-84-T2SDB HOMACO P RACK EA B  $      226.48 36.0%  $            144.95 N/A N/A
19-84-T2SD-CMB HOMACO CT PATH RACK EA B  $      317.30 36.0%  $            203.07 N/A N/A
19-84-T4SDA1520 HOMACO 84" ADJ DUAL RACK EA B  $      665.22 36.0%  $            425.74 N/A N/A
19-84-T4SDA2132 HOMACO 84" ADJ DUAL RACK EA B  $      666.18 36.0%  $            426.36 N/A N/A
19-96-T2SD HOMACO P RACK EA B  $      409.42 36.0%  $            262.03 N/A N/A
19-96-T2SDB HOMACO P RACK EA B  $      440.66 36.0%  $            282.02 N/A N/A
19-96-T4SDA2132 HOMACO 96" ADJ DUAL RACK EA B  $      690.34 36.0%  $            441.82 N/A N/A
205KAN9EA-MM KIT,CONN,ANAEROBIC,ST,MM,1PC EA B  $        10.08 36.0%  $                6.45 N/A N/A
205KAN9EA-SM KIT,CONN,ANAEROBIC,ST,SM,1PC EA B  $        13.90 36.0%  $                8.90 N/A N/A
205KAN9FA-MM KIT,CONN,ANAEROBIC,SC,MM,1PC EA B  $          9.08 36.0%  $                5.81 N/A N/A
205KAN9FA-SM KIT,CONN,ANAEROBIC,SC,SM,1PC EA B  $        11.50 36.0%  $                7.36 N/A N/A
205KAN9GA-MM KIT,CONN,ANAEROBIC,LC,MM,1PC EA B  $          9.50 36.0%  $                6.08 N/A N/A
205KAN9GA-SM KIT,CONN,ANAEROBIC,LC,SM,1PC EA B  $        13.96 36.0%  $                8.93 N/A N/A
205KNT9FA-50T KIT,CONN,SC,50LOMF,AQUA EA B  $        24.06 36.0%  $              15.40 N/A N/A
205KNT9GA-50T KIT,CONN,LC,50UM,AQUA EA B  $        24.70 36.0%  $              15.81 N/A N/A
205KNT9LA-09 KIT,CONN,SC APC,SM,GREEN EA B  $        24.96 36.0%  $              15.97 N/A N/A
205KNT9RA-09 KIT,CONN,SC,SM,BLUE EA B  $        24.48 36.0%  $              15.67 N/A N/A
205KNT9SA-09 KIT,CONN,LC UPC,SM,BLUE EA B  $        25.14 36.0%  $              16.09 N/A N/A
211015DA8FKIT DA,DB15/F,8P8C,KIT EA B  $        11.48 36.0%  $                7.35 N/A N/A
211015DA8MKIT DA,DB15/M,8P8C,KIT EA B  $        11.48 36.0%  $                7.35 N/A N/A
211025DA8MKIT DA,DB25/M,8P8C,KIT EA B  $        13.80 36.0%  $                8.83 N/A N/A
21109DA8FKIT DA,DB09/F,8P8C,KIT EA B  $        11.08 36.0%  $                7.09 N/A N/A
21109DA8MKIT DA,DB09/M,8P8C,KIT EA B  $        11.08 36.0%  $                7.09 N/A N/A
23-72-T2SD HOMACO P RACK EA B  $      371.00 36.0%  $            237.44 N/A N/A
23-72-T2SDB HOMACO P RACK EA B  $      386.38 36.0%  $            247.28 N/A N/A
23-84-6T2SDB HOMACO IP RACK EA B  $      481.00 36.0%  $            307.84 N/A N/A
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23-84-6T2SD-CMB HOMACO CT PATH RACK EA B  $      493.82 36.0%  $            316.04 N/A N/A
23-84-T2SD HOMACO P RACK EA B  $      388.96 36.0%  $            248.93 N/A N/A
23-84-T2SDB HOMACO P RACK EA B  $      404.28 36.0%  $            258.74 N/A N/A
23-84-T2SD-CMB HOMACO CT PATH RACK EA B  $      463.40 36.0%  $            296.58 N/A N/A
23-96-T2SD HOMACO P RACK EA B  $      460.54 36.0%  $            294.75 N/A N/A
23-96-T2SDB HOMACO IPMENT RACK EA B  $      460.54 36.0%  $            294.75 N/A N/A
2-E1-25C-A HOMACO RUBBER END CAPS EA B  $          6.70 36.0%  $                4.29 N/A N/A
2-E1-75 HOMACO 5/8" THREAD ROD COUPLER EA B  $          6.66 36.0%  $                4.26 N/A N/A
2-E2-TRPC HOMACO PVC PROTECTIVE SLEEVE EA B  $        23.68 36.0%  $              15.16 N/A N/A
40300011-99 SII,FP,STD,SG,PC,2.75X4.5X.75 EA B  $          3.58 36.0%  $                2.29 N/A N/A
40300144-99 HSG,SII,BLANK,180,1/2 UNIT EA B  $          0.80 36.0%  $                0.51 N/A N/A
40300158-00 FP,SII,STD,SG,PC,2.75X4.5 EA B  $          2.74 36.0%  $                1.75 N/A N/A
40300158-13 FP,SII,STD,SG,PC,2.75X4.5 EA B  $          2.74 36.0%  $                1.75 N/A N/A
40300158-78 FP,SII,STD,SG,PC,2.75X4.5X.5 EA B  $          2.74 36.0%  $                1.75 N/A N/A
40300158-88 FP,SII,SG,PC,2.75X4.5X.5,KIT EA B  $          2.74 36.0%  $                1.75 N/A N/A
40300158-99 FP,SII,STD,SG,PC,2.75X4.5X.5 EA B  $          2.74 36.0%  $                1.75 N/A N/A
40300159-13 FP,SII,STD,DG,PC,4.5X4.5 EA B  $          6.74 36.0%  $                4.31 N/A N/A
40300159-78 FP,SII,STD,DG,PC,4.5X4.5 EA B  $          6.74 36.0%  $                4.31 N/A N/A
40300159-88 FP,SII,STD,DG,PC,4.5X4.5,KIT EA B  $          6.74 36.0%  $                4.31 N/A N/A
40300159-99 FP,SII,STD,DG,PC,4.5X4.5 EA B  $          6.74 36.0%  $                4.31 N/A N/A
40300164-00 HSG,SII,BLANK,180,1UNIT EA B  $          0.60 36.0%  $                0.38 N/A N/A
40300164-13 HSG,SII,BLANK,180,1UNIT EA B  $          0.60 36.0%  $                0.38 N/A N/A
40300164-68 HSG,SII,BLANK,180,1UNIT EA B  $          0.60 36.0%  $                0.38 N/A N/A
40300164-78 HSG,SII,BLANK,180,1UNIT EA B  $          0.60 36.0%  $                0.38 N/A N/A
40300164-88 HSG,SII,BLANK,180,1UNIT EA B  $          0.60 36.0%  $                0.38 N/A N/A
40300164-99 HSG,SII,BLANK,180,1UNIT EA B  $          0.60 36.0%  $                0.38 N/A N/A
40300167-09 BEZEL,FURNITURE,.34"DEEP EA B  $          2.22 36.0%  $                1.42 N/A N/A
40300185-00 SMB,SG,PLASTIC EA B  $          5.40 36.0%  $                3.46 N/A N/A
40300185-13 SMB,SG,PLASTIC EA B  $          5.40 36.0%  $                3.46 N/A N/A
40300196-00 SII,MOD FURN BEZEL EA B  $          5.34 36.0%  $                3.42 N/A N/A
40300255-13 FP,SG,DUPLEX,106 EA B  $          2.68 36.0%  $                1.72 N/A N/A
40300270-13 STYLISTICS FP,STD,SG,PC EA B  $          2.70 36.0%  $                1.73 N/A N/A
40300270-88 STYLISTICS FP,STD,SG,PC EA B  $          2.70 36.0%  $                1.73 N/A N/A
40300545-00 FP,TRAC JACK,6HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300545-13 FP,TRAC JACK,6HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300545-68 FP,TRAC JACK,6HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300545-88 FP,TRAC JACK,6HOLE,SG,PC, EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300545-99 FP,TRAC JACK,6HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
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40300546-00 FP,TRAC JACK,4HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300546-13 FP,TRAC JACK,4HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300546-78 FP,TRAC JACK,4HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300546-88 FP,TRAC JACK,4HOLE,SG,PC, EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300546-99 FP,TRAC JACK,4HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300547-00 FP,TRAC JACK,3HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300547-13 FP,TRAC JACK,3HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300547-78 FP,TRAC JACK,3HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300547-88 FP,TRAC JACK,3HOLE,SG,PC, EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300547-99 FP,TRAC JACK,3HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300548-00 FP,TRAC JACK,2HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300548-13 FP,TRAC JACK,2HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300548-78 FP,TRAC JACK,2HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300548-88 FP,TRAC JACK,2HOLE,SG,PC, EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300548-99 FP,TRAC JACK,2HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300549-13 FP,TRAC JACK,1HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300549-78 FP,TRAC JACK,1HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300549-88 FP,TRAC JACK,1HOLE,SG,PC, EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300549-99 FP,TRAC JACK,1HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
40300554-13 FP,TRAC JACK,8HOLE,DG,PC EA B  $          5.94 36.0%  $                3.80 N/A N/A
40300554-88 FP,TRAC JACK,8HOLE,DG,PC, EA B  $          5.94 36.0%  $                3.80 N/A N/A
40300554-99 FP,TRAC JACK,8HOLE,DG,PC EA B  $          5.94 36.0%  $                3.80 N/A N/A
40300555-13 FP,TRAC JACK,6HOLE,DG,PC EA B  $          5.94 36.0%  $                3.80 N/A N/A
40300555-88 FP,TRAC JACK,6HOLE,DG,PC, EA B  $          5.94 36.0%  $                3.80 N/A N/A
40300555-99 FP,TRAC JACK,6HOLE,DG,PC EA B  $          5.94 36.0%  $                3.80 N/A N/A
40300575-00 BEZEL, TRACJACK, 6 HOLE, BLACK EA B  $          4.78 36.0%  $                3.06 N/A N/A
40300576-00 BEZEL, TRACJACK, 6 HOLE EA B  $          4.78 36.0%  $                3.06 N/A N/A
40300577-00 BEZEL, TRACJACK, 4 HOLE EA B  $          4.78 36.0%  $                3.06 N/A N/A
40300620-88 FP,TRAC JACK,KIT,12HOLE,DG,PC EA B  $          5.90 36.0%  $                3.78 N/A N/A
40300620-99 FP,TRAC JACK,KIT,12HOLE,DG,PC EA B  $          5.96 36.0%  $                3.81 N/A N/A
40300630-00 BEZEL,4/KEYSTONE,FURNITURE EA B  $          4.20 36.0%  $                2.69 N/A N/A
40300633-00 BEZEL,FURNITURE,1.50"DEEP EA B  $          4.20 36.0%  $                2.69 N/A N/A
40300656-68 BEZEL,SII,2PORT,TJ,1-1/2 UNIT EA B  $        12.10 36.0%  $                7.74 N/A N/A
40300656-99 BEZEL,SII,2PORT,TJ,1-1/2 UNIT EA B  $        12.10 36.0%  $                7.74 N/A N/A
403HDJ12 FP,HDJ JACK,2 HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
403HDJ12-88 FP,HDJ JACK,2 HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
403HDJ13 FP,HDJ JACK,3 HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
403HDJ13-13 SG PLATE, 3HOLE, FOR HDJ JACKS EA B  $          2.48 36.0%  $                1.59 N/A N/A
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403HDJ13-88 SINGLE GANG PLATE, 3 HOLE, HDJ EA B  $          2.48 36.0%  $                1.59 N/A N/A
403HDJ14 FP,HDJ JACK,4 HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
403HDJ14-88 FP,HDJ JACK,4 HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
403HDJ16 FP,HDJ JACK,6 HOLE,SG,PC EA B  $          2.48 36.0%  $                1.59 N/A N/A
403HDJ16-13 SG PLATE, 6HOLE, FOR HDJ JACKS EA B  $          2.48 36.0%  $                1.59 N/A N/A
403HDJ16-88 SINGLE GANGPLATE, 6 HOLE, HDJ EA B  $          2.48 36.0%  $                1.59 N/A N/A
403IPSS11 INDUSTRIAL STAINLESS STEEL EA B  $          4.74 36.0%  $                3.03 N/A N/A
403IPSS12 INDUSTRIAL STAINLESS STEEL EA B  $          4.74 36.0%  $                3.03 N/A N/A
403STJ11 FP,TJ,SG,1 HOLE FLUSH,SS EA B  $          7.84 36.0%  $                5.02 N/A N/A
403STJ12 FP,TJ,SG,2 HOLE FLUSH,SS EA B  $          7.84 36.0%  $                5.02 N/A N/A
403STJ13 FP,TJ,SG,3 HOLE FLUSH,SS EA B  $          7.84 36.0%  $                5.02 N/A N/A
403STJ14 FP,TJ,SG,4 HOLE FLUSH,SS EA B  $          7.84 36.0%  $                5.02 N/A N/A
403STJ16 FP,TJ,SG,6 HOLE FLUSH,SS EA B  $          7.84 36.0%  $                5.02 N/A N/A
403STJ1WP WALL PHONE MOUNT TJ PLATE EA B  $        11.68 36.0%  $                7.48 N/A N/A
403STJ212 FP,TJ,DG,12 HOLE FLUSH,SS EA B  $        15.38 36.0%  $                9.84 N/A N/A
403STJ28 FP,TJ,DG,8 HOLE FLUSH,SS EA B  $        15.38 36.0%  $                9.84 N/A N/A
404HDJ4 SMB,4PORT,HIGH DENSITY JACK EA B  $          5.10 36.0%  $                3.26 N/A N/A
404IP22 INDUSTRIAL SURFACE BOX EA B  $        24.58 36.0%  $              15.73 N/A N/A
404IP24 INDUSTRIAL SURFACE BOX EA B  $        29.52 36.0%  $              18.89 N/A N/A
404S21U SERIES II,SMB,1 MOD U DESG EA B  $          4.28 36.0%  $                2.74 N/A N/A
404S21X1U SERIES II,SMB,2X1MOD U DESG EA B  $          4.52 36.0%  $                2.89 N/A N/A
404S22U SERIES II,SMB,2 MOD U DESG EA B  $          5.02 36.0%  $                3.21 N/A N/A
404S22X2U SERIES II SMB 2X2 MOD U DESG EA B  $          6.94 36.0%  $                4.44 N/A N/A
404S23U SERIES II, SMB, 3 MOD U DESG EA B  $        10.40 36.0%  $                6.66 N/A N/A
404TJ2 TRACJACK SMB 2PORT,DESG EA B  $          4.38 36.0%  $                2.80 N/A N/A
404TJ2-13 TRACJACK SMB 2PORT,DESG EA B  $          4.38 36.0%  $                2.80 N/A N/A
404TJ2-88 TRACJACK SMB 2PORT,DESG EA B  $          4.38 36.0%  $                2.80 N/A N/A
404TJ2X2 TRACJACK,SMB,2X2 PORT EA B  $          4.38 36.0%  $                2.80 N/A N/A
404TJ4 TRACJACK SMB 4PORT,DESG EA B  $          5.10 36.0%  $                3.26 N/A N/A
404TJ4-00 TRACJACK SMB 4PORT,DESG EA B  $          5.10 36.0%  $                3.26 N/A N/A
404TJ4-88 TRACJACK SMB 4PORT,DESG EA B  $          5.10 36.0%  $                3.26 N/A N/A
404TJ6 TRACJACK SMB 6PORT DESG EA B  $        10.06 36.0%  $                6.44 N/A N/A
40700071-00 BEZEL,FURNITURE,.125"DEEP EA B  $          1.66 36.0%  $                1.06 N/A N/A
40700072-00 BEZEL,FURNITURE,.625"DEEP EA B  $          1.98 36.0%  $                1.27 N/A N/A
40700073-00 BEZEL,FURNITURE,1"DEEP EA B  $          2.44 36.0%  $                1.56 N/A N/A
40800017-00 106 BASEPLATE 2/TJ OPENINGS EA B  $          2.68 36.0%  $                1.72 N/A N/A
40800017-13 106 BASEPLATE 2/TJ OPENINGS EA B  $          2.68 36.0%  $                1.72 N/A N/A
40800017-88 106 BASEPLATE 2/TJ OPENINGS EA B  $          2.68 36.0%  $                1.72 N/A N/A
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40800017-99 106 BASEPLATE 2/TJ OPENINGS EA B  $          2.68 36.0%  $                1.72 N/A N/A
40800018-00 106 BASEPLATE 3/TJ OPENINGS EA B  $          2.68 36.0%  $                1.72 N/A N/A
40800018-99 106 BASEPLATE 3/TJ OPENINGS EA B  $          2.68 36.0%  $                1.72 N/A N/A
40800019-00 106 BASEPLATE 4/TJ OPENINGS EA B  $          2.68 36.0%  $                1.72 N/A N/A
40800019-13 106 BASEPLATE 4/TJ OPENINGS EA B  $          2.68 36.0%  $                1.72 N/A N/A
40800019-88 106 BASEPLATE 4/TJ OPENINGS EA B  $          2.68 36.0%  $                1.72 N/A N/A
40800019-99 106 BASEPLATE 4/TJ OPENINGS EA B  $          2.68 36.0%  $                1.72 N/A N/A
41900017-13 STYLISTICS,TRACJACK,3 HOLE EA B  $          2.68 36.0%  $                1.72 N/A N/A
41900017-88 STYLISTICS,TRACJACK,3 HOLE EA B  $          2.68 36.0%  $                1.72 N/A N/A
41900017-99 STYLISTICS,TRACJACK,3 HOLE EA B  $          2.68 36.0%  $                1.72 N/A N/A
41900018-00 STYLISTICS,TRACJACK,4 HOLE EA B  $          2.68 36.0%  $                1.72 N/A N/A
41900018-13 STYLISTICS,TRACJACK,4 HOLE EA B  $          2.68 36.0%  $                1.72 N/A N/A
41900018-88 STYLISTICS,TRACJACK,4 HOLE EA B  $          2.68 36.0%  $                1.72 N/A N/A
41900018-99 STYLISTICS,TRACJACK,4 HOLE EA B  $          2.68 36.0%  $                1.72 N/A N/A
42100002-00 BLANK,TRACJACK,QTY 10 PK B  $          4.40 36.0%  $                2.82 N/A N/A
42100002-13 BLANK,TRACJACK,QTY 10 PK B  $          4.40 36.0%  $                2.82 N/A N/A
42100002-68 BLANK,TRACJACK,QTY 10 PK B  $          4.40 36.0%  $                2.82 N/A N/A
42100002-78 BLANK,TRACJACK,QTY 10 PK B  $          4.40 36.0%  $                2.82 N/A N/A
42100002-88 BLANK,TRACJACK,QTY 10 PK B  $          4.40 36.0%  $                2.82 N/A N/A
42100002-99 BLANK,TRACJACK,QTY 10 PK B  $          4.40 36.0%  $                2.82 N/A N/A
42100009-00 TRACJACK,MINI MOD BEZEL EA B  $          1.64 36.0%  $                1.05 N/A N/A
42100054-00 TJ,BEZEL,MINI MOD,REAR LOAD PK B  $          7.72 36.0%  $                4.94 N/A N/A
42100059-00 TRACJACK,FURNITURE BEZEL PK B  $          8.56 36.0%  $                5.48 N/A N/A
421HDJ-00 HDJ FURN ADAP PLATE,BLACK EA B  $          1.70 36.0%  $                1.09 N/A N/A
421HDJ-09 HDJ FURN ADAP PLATE,FOG WHITE EA B  $          1.70 36.0%  $                1.09 N/A N/A
421HDJ-13 HDJ FURN ADAPTER PLATE ELEC IV EA B  $          1.70 36.0%  $                1.09 N/A N/A
421HDJ-88 HDJ FURN ADAPTER PLATE WHT EA B  $          1.70 36.0%  $                1.09 N/A N/A
50900051-TL POWER STRIP,8POS,REAR,20AMP EA B  $      201.74 36.0%  $            129.11 N/A N/A
50900052-TL POWER STRIP,8POS,REAR,20AMP EA B  $      197.00 36.0%  $            126.08 N/A N/A
60900017-13 SII,1/FCONN,180,1UNIT EA B  $          6.84 36.0%  $                4.38 N/A N/A
60900017-78 SII,1/FCONN,180,1UNIT EA B  $          6.84 36.0%  $                4.38 N/A N/A
60900017-99 SII,1/FCONN,180,1UNIT EA B  $          6.84 36.0%  $                4.38 N/A N/A
60900020-99 SII,2/FCONN,180,1UNIT EA B  $        10.92 36.0%  $                6.99 N/A N/A
60900184-13 SII,SC/DX/MTL/MM/BEIGE,60'EXIT EA B  $        25.52 36.0%  $              16.33 N/A N/A
60900225-99 SII,1/MINI DIN 4PIN TO 110 EA B  $        11.56 36.0%  $                7.40 N/A N/A
60900235-99 SII,3/PHONO,110,180',1UNIT EA B  $        18.36 36.0%  $              11.75 N/A N/A
60900273-13 SII,3.5MM,STEREO JACK FEEDTHRU EA B  $          9.82 36.0%  $                6.28 N/A N/A
60900273-88 SII,3.5MM,STEREO JACK FEEDTHRU EA B  $          9.82 36.0%  $                6.28 N/A N/A
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60900273-99 SII,3.5MM,STEREO JACK FEEDTHRU EA B  $          9.82 36.0%  $                6.28 N/A N/A
60900372-13 SII,HDMI,F/F,180,1UNIT EA B  $        39.80 36.0%  $              25.47 N/A N/A
60900372-88 SII,HDMI,F/F,180,1UNIT EA B  $        39.80 36.0%  $              25.47 N/A N/A
60900372-99 SII,HDMI,F/F,180,1UNIT EA B  $        39.80 36.0%  $              25.47 N/A N/A
60900373-13 SERIES II,3/RCA FEEDTHRU,180 EA B  $        18.36 36.0%  $              11.75 N/A N/A
60900373-88 SERIES II,3/RCA FEEDTHRU,180 EA B  $        18.36 36.0%  $              11.75 N/A N/A
60900373-99 SERIES II,3/RCA FEEDTHRU,180 EA B  $        18.36 36.0%  $              11.75 N/A N/A
60900374-13 SII,3/RCA TO 110,180,1UNIT EA B  $        18.36 36.0%  $              11.75 N/A N/A
60900374-88 SII,3/RCA TO 110,180,1UNIT EA B  $        18.36 36.0%  $              11.75 N/A N/A
60900374-99 SII,3/RCA TO 110,180,1UNIT EA B  $        18.36 36.0%  $              11.75 N/A N/A
60900375-88 SII,VGA 15PIN,SCREW TERM,1U EA B  $        28.12 36.0%  $              18.00 N/A N/A
60900375-99 SII,VGA 15PIN,SCREW TERM,1U EA B  $        28.12 36.0%  $              18.00 N/A N/A
60900376-88 SII,VGA 15PIN,F/F,1U EA B  $        28.12 36.0%  $              18.00 N/A N/A
60900376-99 SII,VGA 15PIN,F/F,1U EA B  $        28.12 36.0%  $              18.00 N/A N/A
60900377-88 SII,SERIAL 9PIN,F/F,1U EA B  $        10.30 36.0%  $                6.59 N/A N/A
60900378-88 SII,S-VIDEO W/3.5MM,TO 110 IDC EA B  $        18.36 36.0%  $              11.75 N/A N/A
60900379-88 SII,S-VIDEO W/RED,WHITE RCA EA B  $        18.36 36.0%  $              11.75 N/A N/A
60900380-88 SII,BINDING POST,RED,BLK,PAIR EA B  $          9.02 36.0%  $                5.77 N/A N/A
61150X0230-008I JMPR,DX,LC(PC)-LC(PC),8IN EA B  $        45.30 36.0%  $              28.99 N/A N/A
61500014-00 ORMMAC II,W/VERTICAL,FACEPLATE EA B  $      461.82 36.0%  $            295.56 N/A N/A
61500907-00 MOUNTING KIT,SINGLE BAY EA B  $        63.76 36.0%  $              40.81 N/A N/A
615FCSM6C-L 6PACK,FC/CERAMIC,SM EA B  $      118.28 36.0%  $              75.70 N/A N/A
615MMC-18P-00 RACK-MT,18PORT,PATCH EA B  $      232.04 36.0%  $            148.51 N/A N/A
615MMC-24P-00 RACK MNT,24,PATCH EA B  $      347.82 36.0%  $            222.60 N/A N/A
615MMC-36P-00 ORMMAC I,36,PATCH, EA B  $      363.26 36.0%  $            232.49 N/A N/A
615MMC-48S-00 RACK MNT,48FIBER,SPLICE EA B  $      464.12 36.0%  $            297.04 N/A N/A
615MMC-72P-00 ORMMAC II,72FIBER,PATCH,BLACK EA B  $      470.68 36.0%  $            301.24 N/A N/A
615SCSTDSM3-L PANEL,3/SC/ST/DX/BEIGE/MTL/MM EA B  $      143.34 36.0%  $              91.74 N/A N/A
615SMFC-12P WALL MNT,12 FIBER/PATCH EA B  $      138.44 36.0%  $              88.60 N/A N/A
615SMFC-12P-00 WALL MNT,12FIBER/PATCH,EMPTY EA B  $      138.44 36.0%  $              88.60 N/A N/A
615SMFC-24P WALL MNT,DBL/2UNIT PATCH,EMPTY EA B  $      190.34 36.0%  $            121.82 N/A N/A
615SMFC-24P/S WALL MNT,DBL/2UNIT,PATCH/PLICE EA B  $      347.60 36.0%  $            222.46 N/A N/A
615SMFC-48P WALL MNT,48FIBER/PATCH,BEIGE EA B  $      375.40 36.0%  $            240.26 N/A N/A
615SMFC-48P/S WALL MNT,48PATCH/SPLICE,BEIGE EA B  $      458.56 36.0%  $            293.48 N/A N/A
615SMFC-96P WALL MNT,96FIBER/PATCH, EA B  $      756.62 36.0%  $            484.24 N/A N/A
615SMFC-LX-12P WALL MNT,12FIBER/PATCH EA B  $      157.90 36.0%  $            101.06 N/A N/A
625MMC-12PA1B RACK MNT,PATCH,12-ST/MTL/MM EA B  $      341.50 36.0%  $            218.56 N/A N/A
625MMC-12PA1RB RACK MNT,12/ST/MTL,MM,LOADED EA B  $      331.48 36.0%  $            212.15 N/A N/A
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625MMC-12PD1RB RACK MNT,6/SC/DUP,MTL,MM,LOAD EA B  $      415.96 36.0%  $            266.21 N/A N/A
625MMC-12PE1RB RACK MNT 6/SC/DUP CER SM LOAD EA B  $      458.96 36.0%  $            293.73 N/A N/A
625MMC-12PF1B RACK MNT,PATCH,12-SC/MTL/MM EA B  $      415.96 36.0%  $            266.21 N/A N/A
625MMC-12PF1RB RACK MNT,PATCH,12-SC/MTL/MM EA B  $      415.96 36.0%  $            266.21 N/A N/A
625MMC-12PG1RB RACK MNT,PATCH,12-SC/CER/SM EA B  $      430.38 36.0%  $            275.44 N/A N/A
625MMC-24PA1B RACK MNT,PATCH,24-ST/MTL/MM EA B  $      542.16 36.0%  $            346.98 N/A N/A
625MMC-24PA1RB RACK MNT,24/ST/MTL,MM,LOADED EA B  $      542.16 36.0%  $            346.98 N/A N/A
625MMC-24PB1RB RACK MNT,24/ST/CER,SM,LOADED EA B  $      714.44 36.0%  $            457.24 N/A N/A
625MMC-24PD1RB RACK MNT,12/SC/DUP,MTL,MM,LOAD EA B  $      702.88 36.0%  $            449.84 N/A N/A
625MMC-24PE1RB RACK MNT,12/SC/DUP,CER,SM,LOAD EA B  $      771.86 36.0%  $            493.99 N/A N/A
625MMC-24PF1RB RACK MOUNT 24/SC METAL,RECESSE EA B  $      702.88 36.0%  $            449.84 N/A N/A
625MMC-24PG1RB RACK MNT,24/SC/SM/BLUE/CER,1U EA B  $      749.26 36.0%  $            479.53 N/A N/A
625MMC-24PL1RB RACKMNT,12/LC/DX/MM,RECESSED EA B  $      586.68 36.0%  $            375.48 N/A N/A
625MMC-24PP1RB RACKMNT,12/LC/DX/SM,RECESSED EA B  $      695.14 36.0%  $            444.89 N/A N/A
625MMC-48PA1B RACK MNT 48/ST METAL PATCH EA B  $      961.18 36.0%  $            615.16 N/A N/A
625MMC-48PD1B RACK MNT 24/SC/DUAL METAL EA B  $   1,219.22 36.0%  $            780.30 N/A N/A
625MMC-48PE1B RACK MNT 24/SC/DUAL CERAMIC EA B  $   1,362.72 36.0%  $            872.14 N/A N/A
625MMC-48PF1B RACK MNT 48/SC METAL EA B  $   1,219.22 36.0%  $            780.30 N/A N/A
625MMC-48PG1B RACK MNT,PATCH,48-SC/CER/SM EA B  $   1,362.72 36.0%  $            872.14 N/A N/A
625MMC-48PL1RB RACKMNT,24/LC/DX/MM,RECESS EA B  $      790.18 36.0%  $            505.72 N/A N/A
625MMC-48PP1RB RACKMNT,24/LC/DX/SM,RECESS EA B  $   1,081.68 36.0%  $            692.28 N/A N/A
625MMC-96PL1B RACK MNT CAB,48/LC,MM,LOAD,BLK EA B  $   1,725.06 36.0%  $         1,104.04 N/A N/A
625MMC-96PP1B RACK MNT,48/LC,SM,2U,LOAD,BLK EA B  $   1,807.46 36.0%  $         1,156.77 N/A N/A
626DF2LR-GG004F JMPR,DX,2MM,LC(PC)-LC(PC),4F EA B  $        75.86 36.0%  $              48.55 N/A N/A
63700005-00 TRACJACK,6P6C,110,USOC EA B  $          5.58 36.0%  $                3.57 N/A N/A
63700005-13 TRACJACK,6P6C,110,USOC EA B  $          5.58 36.0%  $                3.57 N/A N/A
63700005-26 TRACJACK,6P6C,110,USOC EA B  $          5.58 36.0%  $                3.57 N/A N/A
63700005-68 TRACJACK,6P6C,110,USOC EA B  $          5.58 36.0%  $                3.57 N/A N/A
63700005-78 TRACJACK,6P6C,110,USOC EA B  $          5.58 36.0%  $                3.57 N/A N/A
63700005-88 TRACJACK,6P6C,110,USOC EA B  $          5.58 36.0%  $                3.57 N/A N/A
63700005-99 TRACJACK,6P6C,110,USOC EA B  $          5.58 36.0%  $                3.57 N/A N/A
63700006-00 TRACJACK,FCONN,F/F EA B  $          4.26 36.0%  $                2.73 N/A N/A
63700006-13 TRACJACK,FCONN,F/F EA B  $          4.26 36.0%  $                2.73 N/A N/A
63700006-78 TRACJACK,FCONN,F/F EA B  $          4.26 36.0%  $                2.73 N/A N/A
63700006-88 TRACJACK,FCONN,F/F EA B  $          4.26 36.0%  $                2.73 N/A N/A
63700006-99 TRACJACK,F CONN,F/F EA B  $          4.26 36.0%  $                2.73 N/A N/A
63700017-25 TRACJACK,SC,SIMPLEX,MM,FLUSH EA B  $        17.98 36.0%  $              11.51 N/A N/A
63700017-42 TRACJACK,SC,SIMPLEX,MM,FLUSH EA B  $        17.98 36.0%  $              11.51 N/A N/A
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63700017-43 TRACJACK,SC,SIMPLEX,MM,FLUSH EA B  $        17.98 36.0%  $              11.51 N/A N/A
63700017-44 TRACJACK,SC,SIMPLEX,MM,FLUSH EA B  $        17.98 36.0%  $              11.51 N/A N/A
63700017-45 TRACJACK,SC,SIMPLEX,MM,FLUSH EA B  $        17.98 36.0%  $              11.51 N/A N/A
63700017-68 TRACJACK,SC,SIMPLEX,MM,FLUSH EA B  $        17.98 36.0%  $              11.51 N/A N/A
63700017-78 TRACJACK,SC,SIMPLEX,MM,FLUSH EA B  $        17.98 36.0%  $              11.51 N/A N/A
63700017-99 TRACJACK,SC,SIMPLEX,MM,FLUSH EA B  $        17.98 36.0%  $              11.51 N/A N/A
63700023-88 TRACJACK,BNC,FEEDTHRU EA B  $          7.00 36.0%  $                4.48 N/A N/A
63700023-99 TRACJACK,BNC,FEEDTHRU EA B  $          6.68 36.0%  $                4.28 N/A N/A
63700025-88 TRACJACK,S VIDEO,110(MINI DIN) EA B  $        11.56 36.0%  $                7.40 N/A N/A
63700025-99 TRACJACK,S VIDEO,110(MINI DIN) EA B  $        11.56 36.0%  $                7.40 N/A N/A
63700026-23 TRACJACK,MTRJ,F/F,FLUSH MNT,MM EA B  $        13.88 36.0%  $                8.88 N/A N/A
63700039-00 TRACJACK,LC,MTL,FLUSH MOUNT EA B  $        24.66 36.0%  $              15.78 N/A N/A
63700039-25 TRACJACK,LC,MTL,FLUSH MOUNT EA B  $        24.66 36.0%  $              15.78 N/A N/A
63700039-36 TRACJACK,LC,MTL,FLUSH MOUNT EA B  $        24.66 36.0%  $              15.78 N/A N/A
63700039-42 TRACJACK,LC,MTL,FLUSH MOUNT EA B  $        24.66 36.0%  $              15.78 N/A N/A
63700039-43 TRACJACK,LC,MTL,FLUSH MOUNT EA B  $        24.66 36.0%  $              15.78 N/A N/A
63700039-44 TRACJACK,LC,MTL,FLUSH MOUNT EA B  $        24.66 36.0%  $              15.78 N/A N/A
63700039-45 TRACJACK,LC,MTL,FLUSH MOUNT EA B  $        24.66 36.0%  $              15.78 N/A N/A
63700039-68 TRACJACK,LC,MM,BEIGE ADPT,MTL EA B  $        24.66 36.0%  $              15.78 N/A N/A
63700039-88 TRACJACK,LC,MM,BEIGE ADPT,MTL EA B  $        24.66 36.0%  $              15.78 N/A N/A
63700039-99 TRACJACK,LC,MM,BEIGE ADPT,MTL EA B  $        24.66 36.0%  $              15.78 N/A N/A
63700046-88 TRACJACK,RCA TO 110,1BLK/1RED EA B  $        16.10 36.0%  $              10.30 N/A N/A
63700046-99 TRACJACK,RCA TO 110,1BLK/1RED EA B  $        16.10 36.0%  $              10.30 N/A N/A
63700047-88 TRACJACK,RCA TO 110 YELLOW EA B  $        12.42 36.0%  $                7.95 N/A N/A
63700066-00 TRACJACK,DUAL SC,FLANGELESS,MM EA B  $        22.34 36.0%  $              14.30 N/A N/A
63700066-25 TRACJACK,DUAL SC,FLANGELESS,MM EA B  $        22.34 36.0%  $              14.30 N/A N/A
63700066-42 TRACJACK,DUAL SC,FLANGELESS,MM EA B  $        22.34 36.0%  $              14.30 N/A N/A
63700066-43 TRACJACK,DUAL SC,FLANGELESS,MM EA B  $        22.34 36.0%  $              14.30 N/A N/A
63700066-44 TRACJACK,DUAL SC,FLANGELESS,MM EA B  $        22.34 36.0%  $              14.30 N/A N/A
63700066-45 TRACJACK,DUAL SC,FLANGELESS,MM EA B  $        22.34 36.0%  $              14.30 N/A N/A
63700066-68 TRACJACK,DUAL SC,FLANGELESS,MM EA B  $        22.34 36.0%  $              14.30 N/A N/A
63700066-78 TRACJACK,DUAL SC,FLANGELESS,MM EA B  $        22.34 36.0%  $              14.30 N/A N/A
63700066-88 TRACJACK,DUAL SC,FLANGELESS,MM EA B  $        22.34 36.0%  $              14.30 N/A N/A
63700066-99 TRACJACK,DUAL SC,FLANGELESS,MM EA B  $        22.34 36.0%  $              14.30 N/A N/A
63700069-00 TRACJACK,1/3.5MM STEREO JACK EA B  $          7.98 36.0%  $                5.11 N/A N/A
63700069-13 TRACJACK,1/3.5MM STEREO JACK EA B  $          7.98 36.0%  $                5.11 N/A N/A
63700069-88 TRACJACK,1/3.5MM STEREO JACK EA B  $          7.98 36.0%  $                5.11 N/A N/A
63700069-99 TRACJACK,1/3.5MM STEREO JACK EA B  $          7.98 36.0%  $                5.11 N/A N/A
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63700070-88 TRACJACK,RCA TO 110 WHITE EA B  $        12.42 36.0%  $                7.95 N/A N/A
63700070-99 TRACJACK,RCA TO 110 WHITE EA B  $        12.42 36.0%  $                7.95 N/A N/A
63700071-88 TRACJACK,RCA TO 110 RED EA B  $        12.42 36.0%  $                7.95 N/A N/A
63700071-99 TRACJACK,RCA TO 110 RED EA B  $        12.42 36.0%  $                7.95 N/A N/A
63700074-00 TRACJACK,LC,MM,MTL,FLUSHMOUNT EA B  $        23.50 36.0%  $              15.04 N/A N/A
63700074-25 TRACJACK,LC,MM,MTL,FLUSHMOUNT EA B  $        23.50 36.0%  $              15.04 N/A N/A
63700074-42 TRACJACK,LC,MM,MTL,FLUSHMOUNT EA B  $        23.50 36.0%  $              15.04 N/A N/A
63700074-43 TRACJACK,LC,MM,MTL,FLUSHMOUNT EA B  $        23.50 36.0%  $              15.04 N/A N/A
63700074-44 TRACJACK,LC,MM,MTL,FLUSHMOUNT EA B  $        23.50 36.0%  $              15.04 N/A N/A
63700074-45 TRACJACK,LC,MM,MTL,FLUSHMOUNT EA B  $        23.50 36.0%  $              15.04 N/A N/A
63700074-68 TRACJACK,LC,MM,MTL,FLUSHMOUNT EA B  $        23.50 36.0%  $              15.04 N/A N/A
63700074-78 TRACJACK,LC,MM,MTL,FLUSHMOUNT EA B  $        23.50 36.0%  $              15.04 N/A N/A
63700074-88 TRACJACK,LC,MM,MTL,FLUSHMOUNT EA B  $        23.50 36.0%  $              15.04 N/A N/A
63700074-99 TRACJACK,LC,MM,MTL,FLUSHMOUNT EA B  $        23.50 36.0%  $              15.04 N/A N/A
63700075-00 TRACJACK,LC,MM,CER,FLUSHMOUNT EA B  $        23.50 36.0%  $              15.04 N/A N/A
63700075-25 TRACJACK,LC,MM,CER,FLUSHMOUNT EA B  $        23.50 36.0%  $              15.04 N/A N/A
63700075-42 TRACJACK,LC,MM,CER,FLUSHMOUNT EA B  $        23.50 36.0%  $              15.04 N/A N/A
63700075-43 TRACJACK,LC,MM,CER,FLUSHMOUNT EA B  $        23.50 36.0%  $              15.04 N/A N/A
63700075-44 TRACJACK,LC,MM,CER,FLUSHMOUNT EA B  $        23.50 36.0%  $              15.04 N/A N/A
63700075-45 TRACJACK,LC,MM,CER,FLUSHMOUNT EA B  $        23.50 36.0%  $              15.04 N/A N/A
63700075-68 TRACJACK,LC,MM,CER,FLUSHMOUNT EA B  $        23.50 36.0%  $              15.04 N/A N/A
63700075-78 TRACJACK,LC,MM,CER,FLUSHMOUNT EA B  $        23.50 36.0%  $              15.04 N/A N/A
63700075-88 TRACJACK,LC,MM,CER,FLUSHMOUNT EA B  $        23.50 36.0%  $              15.04 N/A N/A
63700075-99 TRACJACK,LC,MM,CER,FLUSHMOUNT EA B  $        23.50 36.0%  $              15.04 N/A N/A
63700076-00 TRACJACK,LC,SM,CER,FLUSHMOUNT EA B  $        33.06 36.0%  $              21.16 N/A N/A
63700076-25 TRACJACK,LC,SM,CER,FLUSHMOUNT EA B  $        33.06 36.0%  $              21.16 N/A N/A
63700076-42 TRACJACK,LC,SM,CER,FLUSHMOUNT EA B  $        33.06 36.0%  $              21.16 N/A N/A
63700076-43 TRACJACK,LC,SM,CER,FLUSHMOUNT EA B  $        33.06 36.0%  $              21.16 N/A N/A
63700076-44 TRACJACK,LC,SM,CER,FLUSHMOUNT EA B  $        33.06 36.0%  $              21.16 N/A N/A
63700076-45 TRACJACK,LC,SM,CER,FLUSHMOUNT EA B  $        33.06 36.0%  $              21.16 N/A N/A
63700076-68 TRACJACK,LC,SM,CER,FLUSHMOUNT EA B  $        33.06 36.0%  $              21.16 N/A N/A
63700076-78 TRACJACK,LC,SM,CER,FLUSHMOUNT EA B  $        33.06 36.0%  $              21.16 N/A N/A
63700076-88 TRACJACK,LC,SM,CER,FLUSHMOUNT EA B  $        33.06 36.0%  $              21.16 N/A N/A
63700076-99 TRACJACK,LC,SM,CER,FLUSHMOUNT EA B  $        33.06 36.0%  $              21.16 N/A N/A
63700077-00 TRACJACK,SC,MM,MTL,FLUSHMOUNT EA B  $        17.12 36.0%  $              10.96 N/A N/A
63700077-25 TRACJACK,SC,MM,MTL,FLUSHMOUNT EA B  $        17.12 36.0%  $              10.96 N/A N/A
63700077-42 TRACJACK,SC,MM,MTL,FLUSHMOUNT EA B  $        17.12 36.0%  $              10.96 N/A N/A
63700077-43 TRACJACK,SC,MM,MTL,FLUSHMOUNT EA B  $        17.12 36.0%  $              10.96 N/A N/A
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63700077-44 TRACJACK,SC,MM,MTL,FLUSHMOUNT EA B  $        17.12 36.0%  $              10.96 N/A N/A
63700077-45 TRACJACK,SC,MM,MTL,FLUSHMOUNT EA B  $        17.12 36.0%  $              10.96 N/A N/A
63700077-68 TRACJACK,SC,MM,MTL,FLUSHMOUNT EA B  $        17.12 36.0%  $              10.96 N/A N/A
63700077-78 TRACJACK,SC,MM,MTL,FLUSHMOUNT EA B  $        17.12 36.0%  $              10.96 N/A N/A
63700077-88 TRACJACK,SC,MM,MTL,FLUSHMOUNT EA B  $        17.12 36.0%  $              10.96 N/A N/A
63700077-99 TRACJACK,SC,MM,MTL,FLUSHMOUNT EA B  $        17.12 36.0%  $              10.96 N/A N/A
63700078-00 TRACJACK,SC,MM,CER,FLUSHMOUNT EA B  $        17.12 36.0%  $              10.96 N/A N/A
63700078-25 TRACJACK,SC,MM,CER,FLUSHMOUNT EA B  $        17.12 36.0%  $              10.96 N/A N/A
63700078-42 TRACJACK,SC,MM,CER,FLUSHMOUNT EA B  $        17.12 36.0%  $              10.96 N/A N/A
63700078-43 TRACJACK,SC,MM,CER,FLUSHMOUNT EA B  $        17.12 36.0%  $              10.96 N/A N/A
63700078-44 TRACJACK,SC,MM,CER,FLUSHMOUNT EA B  $        17.12 36.0%  $              10.96 N/A N/A
63700078-45 TRACJACK,SC,MM,CER,FLUSHMOUNT EA B  $        17.12 36.0%  $              10.96 N/A N/A
63700078-68 TRACJACK,SC,MM,CER,FLUSHMOUNT EA B  $        17.12 36.0%  $              10.96 N/A N/A
63700078-78 TRACJACK,SC,MM,CER,FLUSHMOUNT EA B  $        17.12 36.0%  $              10.96 N/A N/A
63700078-88 TRACJACK,SC,MM,CER,FLUSHMOUNT EA B  $        17.12 36.0%  $              10.96 N/A N/A
63700078-99 TRACJACK,SC,MM,CER,FLUSHMOUNT EA B  $        17.12 36.0%  $              10.96 N/A N/A
63700079-00 TRACJACK,SC,SM,CER,FLUSHMOUNT EA B  $        32.12 36.0%  $              20.56 N/A N/A
63700079-25 TRACJACK,SC,SM,CER,FLUSHMOUNT EA B  $        32.12 36.0%  $              20.56 N/A N/A
63700079-42 TRACJACK,SC,SM,CER,FLUSHMOUNT EA B  $        32.12 36.0%  $              20.56 N/A N/A
63700079-43 TRACJACK,SC,SM,CER,FLUSHMOUNT EA B  $        32.12 36.0%  $              20.56 N/A N/A
63700079-44 TRACJACK,SC,SM,CER,FLUSHMOUNT EA B  $        32.12 36.0%  $              20.56 N/A N/A
63700079-45 TRACJACK,SC,SM,CER,FLUSHMOUNT EA B  $        32.12 36.0%  $              20.56 N/A N/A
63700079-68 TRACJACK,SC,SM,CER,FLUSHMOUNT EA B  $        32.12 36.0%  $              20.56 N/A N/A
63700079-78 TRACJACK,SC,SM,CER,FLUSHMOUNT EA B  $        32.12 36.0%  $              20.56 N/A N/A
63700079-88 TRACJACK,SC,SM,CER,FLUSHMOUNT EA B  $        32.12 36.0%  $              20.56 N/A N/A
63700079-99 TRACJACK,SC,SM,CER,FLUSHMOUNT EA B  $        32.12 36.0%  $              20.56 N/A N/A
63700083-13 TRACJACK, RCA TO 110, GREEN EA B  $        12.42 36.0%  $                7.95 N/A N/A
63700084-13 TRACJACK, RCA TO 110, BLUE EA B  $        12.42 36.0%  $                7.95 N/A N/A
63700084-88 TRACJACK, RCA TO 110, BLUE EA B  $        12.42 36.0%  $                7.95 N/A N/A
63700084-99 TRACJACK, RCA TO 110, BLUE EA B  $        12.42 36.0%  $                7.95 N/A N/A
63700085-13 TRACJACK,1/RCA FEED THRU EA B  $          6.68 36.0%  $                4.28 N/A N/A
63700085-88 TRACJACK,1/RCA FEED THRU EA B  $          6.68 36.0%  $                4.28 N/A N/A
63700085-99 TRACJACK,1/RCA FEED THRU EA B  $          6.68 36.0%  $                4.28 N/A N/A
63700086-13 TRACJACK,1/RCA FEED THRU EA B  $          6.68 36.0%  $                4.28 N/A N/A
63700086-88 TRACJACK,1/RCA FEED THRU EA B  $          6.68 36.0%  $                4.28 N/A N/A
63700086-99 TRACJACK,1/RCA FEED THRU EA B  $          6.68 36.0%  $                4.28 N/A N/A
63700087-00 TRACJACK,RECESSED F CONN,F/F EA B  $          4.98 36.0%  $                3.19 N/A N/A
63700087-13 TRACJACK,RECESSED F CONN,F/F EA B  $          4.98 36.0%  $                3.19 N/A N/A
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63700087-88 TRACJACK,RECESSED F CONN,F/F EA B  $          4.98 36.0%  $                3.19 N/A N/A
63700087-99 TRACJACK,RECESSED F CONN,F/F EA B  $          4.98 36.0%  $                3.19 N/A N/A
63730003-00 TRACJACK,8P8C,110,568A/B,CT3 EA B  $          7.36 36.0%  $                4.71 N/A N/A
63730003-13 TRACJACK,8P8C,110,568A/B,CT3 EA B  $          7.36 36.0%  $                4.71 N/A N/A
63730003-26 TRACJACK,8P8C,110,568A/B,CT3 EA B  $          7.36 36.0%  $                4.71 N/A N/A
63730003-78 TRACJACK,8P8C,110,568A/B,CT3 EA B  $          7.36 36.0%  $                4.71 N/A N/A
63730003-88 TRACJACK,8P8C,110,568A/B,CT3 EA B  $          7.36 36.0%  $                4.71 N/A N/A
63900071-001 HARN ASSY,12F,MPO(M)/LC DX,A-B EA B  $      904.00 36.0%  $            578.56 N/A N/A
63900071-002 HARN ASSY,12F,MPO(M)/LC DX,A-B EA B  $      922.00 36.0%  $            590.08 N/A N/A
63900071-003 HARN ASSY,12F,MPO(M)/LC DX,A-B EA B  $      946.00 36.0%  $            605.44 N/A N/A
63900071-004 HARN ASSY,12F,MPO(M)/LC DX,A-A EA B  $      904.00 36.0%  $            578.56 N/A N/A
63900071-005 HARN ASSY,12F,MPO(M)/LC DX,A-A EA B  $      922.00 36.0%  $            590.08 N/A N/A
63900071-006 HARN ASSY,12F,MPO(M)/LC DX,A-A EA B  $      946.00 36.0%  $            605.44 N/A N/A
63900071-007 HARN ASSY,12F,MPO(M)/LC DX,A-B EA B  $      988.00 36.0%  $            632.32 N/A N/A
63900071-008 HARN ASSY,12F,MPO(M)/LC DX,A-B EA B  $      988.00 36.0%  $            632.32 N/A N/A
63900071-009 HARN ASSY,12F,MPO(M)/LC DX,A-A EA B  $      988.00 36.0%  $            632.32 N/A N/A
63900071-010 HARN ASSY,12F,MPO(M)/LC DX,A-A EA B  $      988.00 36.0%  $            632.32 N/A N/A
70400408-22 DESG:P/P DESGNTN STRIP,6PORT EA B  $        10.54 36.0%  $                6.75 N/A N/A
70400408-23 DESG:P/P DESGNTN STRIP,6P,PERF EA B  $        10.54 36.0%  $                6.75 N/A N/A
70400408-24 DESG:P/P DESGNTN STRIP,6P,PERF EA B  $        10.54 36.0%  $                6.75 N/A N/A
70400408-26 DESG:P/P DESGNTN STRIP,6P,PERF EA B  $        10.54 36.0%  $                6.75 N/A N/A
70400409-22 DESG:P/P DESGNTN STRIP,8PORT EA B  $        10.54 36.0%  $                6.75 N/A N/A
70400409-24 DESG:P/P DESGNTN STRIP,8P,PERF EA B  $        10.54 36.0%  $                6.75 N/A N/A
70400409-26 DESG:P/P DESGNTN STRIP,8P,PERF EA B  $        10.54 36.0%  $                6.75 N/A N/A
70400411-22 DESG:DESIG STRIP,WORKSTATION EA B  $        10.54 36.0%  $                6.75 N/A N/A
70400411-23 DESG:DESIG STRIP,WORKSTATION EA B  $        10.54 36.0%  $                6.75 N/A N/A
70400411-24 DESG:DESIG STRIP,WORKSTATION EA B  $        10.54 36.0%  $                6.75 N/A N/A
70400411-26 DESG:DESIG STRIP,WORKSTATION EA B  $        10.54 36.0%  $                6.75 N/A N/A
70700079-00 HOOK-LOOP,3/4X12",BLACK,PKG 10 PK B  $        11.20 36.0%  $                7.17 N/A N/A
70700079-22 HOOK-LOOP,3/4X12",RED,PKG 10 PK B  $        11.20 36.0%  $                7.17 N/A N/A
70700079-23 HOOK-LOOP,3/4X12",ORG,PKG 10 PK B  $        11.20 36.0%  $                7.17 N/A N/A
70700079-24 HOOK-LOOP,3/4X12",YEL,PKG 10 PK B  $        11.20 36.0%  $                7.17 N/A N/A
70700079-25 HOOK-LOOP,3/4X12",GREEN,PKG 10 EA B  $        11.20 36.0%  $                7.17 N/A N/A
70700079-26 HOOK-LOOP,3/4X12",BLUE,PKG 10 PK B  $        11.20 36.0%  $                7.17 N/A N/A
70700080-00 HOOK-LOOP,3/4X6",BLK,OR LOGO PK B  $          8.32 36.0%  $                5.32 N/A N/A
70700080-22 HOOK-LOOP,3/4X6",LT RED,PKG 10 PK B  $          8.32 36.0%  $                5.32 N/A N/A
70700080-23 HOOK-LOOP,3/4X6",LT ORG,PKG 10 EA B  $          8.32 36.0%  $                5.32 N/A N/A
70700080-24 HOOK-LOOP,3/4X6",LT YEL,PKG 10 PK B  $          8.32 36.0%  $                5.32 N/A N/A
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70700080-25 HOOK-LOOP,3/4X6",LT GREEN,PKG 10 PK B  $          8.32 36.0%  $                5.32 N/A N/A
70700080-26 HOOK-LOOP,3/4X6",LT BLUE,PKG 10 PK B  $          8.32 36.0%  $                5.32 N/A N/A
70700084-00 HOOK-LOOP,D-RING,3/4X18"BLACK PK B  $        14.70 36.0%  $                9.41 N/A N/A
70700107-00 HOOK-LOOP,D-RING,3/4X12",BLACK EA B  $        16.30 36.0%  $              10.43 N/A N/A
8050F157B 157B 66M150 2/25PR/F EA B  $        79.88 36.0%  $              51.12 N/A N/A
8050F66M150 MOD 66M150 'BLOCK ON 89 D BRKT EA B  $        65.88 36.0%  $              42.16 N/A N/A
8050M157B 66M150 2/25P/M 89DBRKT EA B  $        79.88 36.0%  $              51.12 N/A N/A
8050M157B1 66M150 2/25P/M EA B  $        88.88 36.0%  $              56.88 N/A N/A
8050M66M150 MOD 66M150 'BLOCK ON 89 D BRKT EA B  $        65.88 36.0%  $              42.16 N/A N/A
808045124-00 PANEL,WIRE MGMT/BEND LIMITER EA B  $        90.54 36.0%  $              57.95 N/A N/A
854A00001 CONSUMABLES KIT / ACCESSORIES EA B  $      102.94 36.0%  $              65.88 N/A N/A
AJCA ANTIOXIDANT, ALUMINUM, 1/2 OZ. EA B  $        25.76 36.0%  $              16.49 N/A N/A
AJCA8 ANTIOXIDANT, ALUMINUM, 8 OZ. EA B  $        20.14 36.0%  $              12.89 N/A N/A
AJCC ANTIOXIDANT, COPPER, 1/2 OZ. EA B  $        26.92 36.0%  $              17.23 N/A N/A
AJCC8 ANTIOXIDANT, COPPER, 8 OZ. EA B  $        23.00 36.0%  $              14.72 N/A N/A
AW8X25C-610 PRETERM WW BLOCK EA B  $      592.00 36.0%  $            378.88 N/A N/A
BCGFM3X9 AIR GUARD BRUSH CABLE GROMMET EA B  $      181.60 36.0%  $            116.22 N/A N/A
BCGFMC3X9 AIR GUARD FLUSH MOUNT COVER EA B  $        29.42 36.0%  $              18.83 N/A N/A
BCGFME5X7 AIRGUARD EXTREME BRSH CBL GROM EA B  $      238.38 36.0%  $            152.56 N/A N/A
BCGSM6X7 AIR GUARD BRUSH CABLE GROMMET EA B  $      208.86 36.0%  $            133.67 N/A N/A
BFPA-1RU BLANK FILLER PANEL, ANGLED,1RU EA B  $        63.26 36.0%  $              40.49 N/A N/A
BFPA-2RU BLANK FILLER PANEL, ANGLED,2RU EA B  $        75.86 36.0%  $              48.55 N/A N/A
BFPC-1RU BLANK FILLER PANEL, CURVED,1RU EA B  $        68.30 36.0%  $              43.71 N/A N/A
BFPT-1RU-10 TOOL LESS SNAP-IN FILLER PANEL EA B  $        97.34 36.0%  $              62.30 N/A N/A
BFPT-1RU-10-W TOOL LESS SNAP-IN FILLER PANEL EA B  $        97.34 36.0%  $              62.30 N/A N/A
BFPT-2RU-10 TOOL LESS SNAP-IN FILLER PANEL EA B  $      129.78 36.0%  $              83.06 N/A N/A
BFPT-2RU-10-W TOOL LESS SNAP-IN FILLER PANEL EA B  $      129.78 36.0%  $              83.06 N/A N/A
CA-93 HOMACO CONCRETE FLOOR ANCHORS EA B  $          5.02 36.0%  $                3.21 N/A N/A
CB-93-6 HOMACO CABLE BRACKET EA B  $          8.10 36.0%  $                5.18 N/A N/A
CB-93-6B HOMACO CABLE BRACKET EA B  $          8.10 36.0%  $                5.18 N/A N/A
CB-93-7 HOMACO CABLE BRACKET EA B  $          8.40 36.0%  $                5.38 N/A N/A
CB-93-7B HOMACO CABLE BRACKET EA B  $          8.40 36.0%  $                5.38 N/A N/A
CB-93-8 HOMACO CABLE BRACKET EA B  $          8.74 36.0%  $                5.59 N/A N/A
CB-93-8B HOMACO CABLE BRACKET EA B  $          8.74 36.0%  $                5.59 N/A N/A
CF-12B HOMACO TR CABLE FENCE EA B  $        86.04 36.0%  $              55.07 N/A N/A
CF-12D HOMACO TR CABLE FENCE PK B  $        86.04 36.0%  $              55.07 N/A N/A
CF-6B HOMACO TR CABLE FENCE EA B  $        64.50 36.0%  $              41.28 N/A N/A
CF-6D HOMACO TR CABLE FENCE PK B  $        64.50 36.0%  $              41.28 N/A N/A
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CFTRC-12 HOMACO TRT CABLE FENCE PK B  $      125.94 36.0%  $              80.60 N/A N/A
CFTRC-12B HOMACO TRT CABLE FENCE PK B  $      133.24 36.0%  $              85.27 N/A N/A
CFTRC-6 HOMACO TRT CABLE FENCE PK B  $      107.50 36.0%  $              68.80 N/A N/A
CFTRC-6B HOMACO TRT CABLE FENCE PK B  $      107.50 36.0%  $              68.80 N/A N/A
CL2LB10C COMPRESSION LUG, #1/0, PINK EA B  $      127.40 36.0%  $              81.54 N/A N/A
CL2LB20C COMPRESSION LUG, #2/0, BLACK EA B  $      106.20 36.0%  $              67.97 N/A N/A
CL2LB2A COMPRESSION LUG, #2, BROWN EA B  $        84.28 36.0%  $              53.94 N/A N/A
CL2LB2C COMPRESSION LUG, #2, BROWN EA B  $        80.90 36.0%  $              51.78 N/A N/A
CL2LB30C COMPRESSION LUG,#3/0, ORANGE EA B  $      140.40 36.0%  $              89.86 N/A N/A
CL2LB40C COMPRESSION LUG, #4/0, PURPLE EA B  $      165.92 36.0%  $            106.19 N/A N/A
CL2LB6A COMPRESSION LUG,#6,BLUE EA B  $        27.74 36.0%  $              17.75 N/A N/A
CL2LB6B COMPRESSION LUG, #6, BLUE EA B  $        54.20 36.0%  $              34.69 N/A N/A
CL2LB6C COMPRESSION LUG, #6, BLUE EA B  $        54.20 36.0%  $              34.69 N/A N/A
CMBFR0RU CABLE MANAGEMENT BAR EA B  $        33.74 36.0%  $              21.59 N/A N/A
COTL1014 COPPER OFFSET TERMINAL LUG EA B  $        18.58 36.0%  $              11.89 N/A N/A
COTL28 COPPER OFFSET TERMINAL LUG EA B  $        29.38 36.0%  $              18.80 N/A N/A
COTL614 COPPER OFFSET TERMINAL LUG EA B  $        21.94 36.0%  $              14.04 N/A N/A
CPB24P CONSOLIDATION POINT WIRING BOX EA B  $      154.12 36.0%  $              98.64 N/A N/A
CPB24P-CMB CONSOLIDATION POINT WIRING BOX EA B  $        33.74 36.0%  $              21.59 N/A N/A
CR-93S-1B CABLE RINGS EA B  $        10.22 36.0%  $                6.54 N/A N/A
CR-93S-2B CABLE RINGS EA B  $        13.50 36.0%  $                8.64 N/A N/A
CR-93S-3B CABLE RINGS EA B  $        18.54 36.0%  $              11.87 N/A N/A
CR-93S-4B CABLE RINGS EA B  $        18.88 36.0%  $              12.08 N/A N/A
CTHD220 COMPRESSION TAP, HEAVY DUTY EA B  $      135.10 36.0%  $              86.46 N/A N/A
CTHD2222 COMPRESSION TAP, HEAVY DUTY EA B  $        59.24 36.0%  $              37.91 N/A N/A
CTHD2248 COMPRESSION TAP, HEAVY DUTY EA B  $        68.40 36.0%  $              43.78 N/A N/A
CTHD4446 COMPRESSION TAP, HEAVY DUTY EA B  $        52.04 36.0%  $              33.31 N/A N/A
CTHD4666 COMPRESSION TAP, HEAVY DUTY EA B  $        53.46 36.0%  $              34.21 N/A N/A
DB25HDFF GENDER CHANGER DB25 EA B  $        18.94 36.0%  $              12.12 N/A N/A
DB25HDMM GENDER CHANGER DB25 EA B  $        18.94 36.0%  $              12.12 N/A N/A
DC1520-19 HOMACO ADJ DUAL RACK DUST CVR EA B  $        81.08 36.0%  $              51.89 N/A N/A
DC-19 HOMACO DUST COVER FOR 19" RACK EA B  $        37.56 36.0%  $              24.04 N/A N/A
DC-19B HOMACO DUST COVER FOR 19" RACK EA B  $        37.56 36.0%  $              24.04 N/A N/A
DC2126-19 HOMACO ADJ DUAL RACK DUST CVR EA B  $        95.40 36.0%  $              61.06 N/A N/A
DC-23 HOMACO DUST COVER FOR 23" RACK EA B  $        41.84 36.0%  $              26.78 N/A N/A
DC-23B HOMACO DUST COVER FOR 23" RACK EA B  $        41.84 36.0%  $              26.78 N/A N/A
DC2732-19 HOMACO ADJ DUAL RACK DUST CVR EA B  $      114.20 36.0%  $              73.09 N/A N/A
DC6-19 HOMACO DUST COVER FOR 19" RACK EA B  $        40.74 36.0%  $              26.07 N/A N/A
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DC6-19B HOMACO DUST COVER FOR 19" RACK EA B  $        40.74 36.0%  $              26.07 N/A N/A
DC6-23 HOMACO DUST COVER FOR 23" RACK EA B  $        44.82 36.0%  $              28.68 N/A N/A
DC6-23B HOMACO DUST COVER FOR 23" RACK EA B  $        44.82 36.0%  $              28.68 N/A N/A
DCW122424P-B DATACAB WALL CABINET 12U PLEXI DOOR EA B  $      630.00 36.0%  $            403.20 N/A N/A
DCW122424S-B DATACAB WALL CABINET 12U SOLID DOOR EA B  $      594.00 36.0%  $            380.16 N/A N/A
DCW12M12-B DATACAB WALL CABINET 12U RAILS EA B  $        88.00 36.0%  $              56.32 N/A N/A
DCW192424P-B DATACAB WALL CABINET 19U PLEXI DOOR EA B  $      819.00 36.0%  $            524.16 N/A N/A
DCW192424S-B DATACAB WALL CABINET 19U SOLID DOOR EA B  $      765.00 36.0%  $            489.60 N/A N/A
DCW19M12-B DATACAB WALL CABINET 19U RAILS EA B  $      100.00 36.0%  $              64.00 N/A N/A
DCW262424P-B DATACAB WALLCAB 26U PLEXI DOOR EA B  $      988.00 36.0%  $            632.32 N/A N/A
DCW262424S-B DATACAB WALLCAB 26U SOLID DOOR EA B  $      906.00 36.0%  $            579.84 N/A N/A
DCW26M12-B DATACAB WALL CABINET 26U RAILS EA B  $        92.58 36.0%  $              59.25 N/A N/A
DVMS704 VERTICAL CABLE MGR, DBL SIDED EA B  $      340.70 36.0%  $            218.05 N/A N/A
DVMS706 VERTICAL CABLE MGR,DBL SIDED EA B  $      454.24 36.0%  $            290.71 N/A N/A
DVMS710 VERTICAL CABLE MGR,DBL SIDED EA B  $      630.00 36.0%  $            403.20 N/A N/A
DVMS804 VERTICAL CABLE MGR,DBL SIDED EA B  $      511.04 36.0%  $            327.07 N/A N/A
DVMS806 VERTICAL CABLE MGR,DBL SIDED EA B  $      624.58 36.0%  $            399.73 N/A N/A
EC01U-C TECHCHOICE 1U FIBER ENCLOSURE EA B  $      194.68 36.0%  $            124.60 N/A N/A
EC02U-C TECHCHOICE 2U FIBER ENCLOSURE EA B  $      214.14 36.0%  $            137.05 N/A N/A
EC02U-S TECHCHOICE 2U FIBER SPLICE ENC EA B  $      205.48 36.0%  $            131.51 N/A N/A
EC03U-C TECHCHOICE 3U FIBER ENCLOSURE EA B  $      307.14 36.0%  $            196.57 N/A N/A
EC04U-C TECHCHOICE 4U FIBER ENCLOSURE EA B  $      432.60 36.0%  $            276.86 N/A N/A
EC04U-S TECHCHOICE 4U FIBER SPLICE ENC EA B  $      421.78 36.0%  $            269.94 N/A N/A
ECBR-001 TECHCHOICE BRKT,CBL RETAINER EA B  $        39.36 36.0%  $              25.19 N/A N/A
ECDL001 KEY LOCK,RACK MNT ENCLOSURE EA B  $          7.36 36.0%  $                4.71 N/A N/A
ECDL002 THUMBLATCH,RACK MNT ENCLOSURE EA B  $          7.36 36.0%  $                4.71 N/A N/A
ES-19-3B HOMACO EQUIPMENT SHELF EA B  $      113.76 36.0%  $              72.81 N/A N/A
ES-19-4B HOMACO EQUIPMENT SHELF EA B  $      127.94 36.0%  $              81.88 N/A N/A
ES-19-FDR1520 HOMACO OE ADJ SHELF EA B  $      159.24 36.0%  $            101.91 N/A N/A
ES-19-FDR2126 HOMACO OE ADJ SHELF EA B  $      170.62 36.0%  $            109.20 N/A N/A
ES-19-FDR2732 HOMACO OE ADJ SHELF EA B  $      181.96 36.0%  $            116.45 N/A N/A
ES-19-FMB HOMACO FRONT MOUNT EQUIP SHELF EA B  $      102.36 36.0%  $              65.51 N/A N/A
ES-19-MCSB HOMACO MULTI-CONFIG SHELF EA B  $      167.76 36.0%  $            107.37 N/A N/A
ES-19-SDR1520F HOMACO SHELF FOR DUAL RACK EA B  $      150.70 36.0%  $              96.45 N/A N/A
ES-19-SDR2126F HOMACO SHELF FOR DUAL RACK EA B  $      164.94 36.0%  $            105.56 N/A N/A
ES-19-SDR2732F HOMACO SHELF FOR DUAL RACK EA B  $      179.10 36.0%  $            114.62 N/A N/A
ES-23-3B HOMACO EQUIPMENT SHELF EA B  $      113.76 36.0%  $              72.81 N/A N/A
ES-23-4B HOMACO EQUIPMENT SHELF EA B  $      127.94 36.0%  $              81.88 N/A N/A
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ES-23-FMB HOMACO FRONT MOUNT EQUIP SHELF EA B  $      147.84 36.0%  $              94.62 N/A N/A
ESV-19-3B HOMACO VENTED EQUIPMENT SHELF EA B  $      110.92 36.0%  $              70.99 N/A N/A
ESV-19-4B HOMACO VENTED EQUIPMENT SHELF EA B  $      127.94 36.0%  $              81.88 N/A N/A
ESV-19-FDR1520 HOMACO OE VENTED ADJ EQ SHELF EA B  $      167.76 36.0%  $            107.37 N/A N/A
ESV-19-FDR2126 HOMACO OE VENTED ADJ EQ SHELF EA B  $      176.32 36.0%  $            112.84 N/A N/A
ESV-19-FDR2732 HOMACO OE VENTED ADJ EQ SHELF EA B  $      187.68 36.0%  $            120.12 N/A N/A
ESV-19-FMB HOMACO VENT FRNT MNT EQP SHELF EA B  $      110.92 36.0%  $              70.99 N/A N/A
ESV-19-FST1520 HOMACO 20" PULLOUT SHELF EA B  $      506.02 36.0%  $            323.85 N/A N/A
ESV-19-FST2126 HOMACO 32" PULLOUT SHELF EA B  $      517.38 36.0%  $            331.12 N/A N/A
ESV-19-FST2732 HOMACO 32" PULLOUT SHELF EA B  $      545.82 36.0%  $            349.32 N/A N/A
ESV-19-SDR1520F HOMACO VENTED SHELF FOR DUAL EA B  $      159.24 36.0%  $            101.91 N/A N/A
ESV-19-SDR2126F HOMACO VENTED SHELF FOR DUAL EA B  $      173.42 36.0%  $            110.99 N/A N/A
ESV-19-SDR2732F HOMACO VENTED SHELF FOR DUAL EA B  $      187.68 36.0%  $            120.12 N/A N/A
ESV-23-3B HOMACO VENTED EQUIPMENT SHELF EA B  $      125.14 36.0%  $              80.09 N/A N/A
ESV-23-4B HOMACO VENTED EQUIPMENT SHELF EA B  $      142.22 36.0%  $              91.02 N/A N/A
ESV-23-FMB HOMACO VENT FRNT MNT EQP SHELF EA B  $      153.54 36.0%  $              98.27 N/A N/A
EZC5E03Q50-04 CORD EZ PATCH,CAT5E, 3FT,YEL EA B  $      428.00 36.0%  $            273.92 N/A N/A
EZC5E03Q50-05 CORD EZ PATCH,CAT5E, 3FT,GRN EA B  $      428.00 36.0%  $            273.92 N/A N/A
EZC5E03Q50-06 CORD EZ PATCH,CAT5E, 3FT,BLUE EA B  $      428.00 36.0%  $            273.92 N/A N/A
EZC5E03Q50-08 CORD EZ PATCH,CAT5E, 3FT,GRY EA B  $      428.00 36.0%  $            273.92 N/A N/A
EZC5E03Q50-09 CORD EZ PATCH,CAT5E, 3FT,WHT EA B  $      428.00 36.0%  $            273.92 N/A N/A
EZC5E05Q50-04 CORD EZ PATCH,CAT5E, 5FT,YEL EA B  $      492.00 36.0%  $            314.88 N/A N/A
EZC5E05Q50-05 CORD EZ PATCH,CAT5E, 5FT,GRN EA B  $      492.00 36.0%  $            314.88 N/A N/A
EZC5E05Q50-06 CORD EZ PATCH,CAT5E, 5FT,BLUE EA B  $      492.00 36.0%  $            314.88 N/A N/A
EZC5E05Q50-08 CORD EZ PATCH,CAT5E, 5FT,GRY EA B  $      492.00 36.0%  $            314.88 N/A N/A
EZC5E05Q50-09 CORD EZ PATCH,CAT5E, 5FT,WHT EA B  $      492.00 36.0%  $            314.88 N/A N/A
EZC5E07Q50-04 CORD EZ PATCH,CAT5E, 7FT,YEL EA B  $      556.00 36.0%  $            355.84 N/A N/A
EZC5E07Q50-05 CORD EZ PATCH,CAT5E, 7FT,GRN EA B  $      556.00 36.0%  $            355.84 N/A N/A
EZC5E07Q50-06 CORD EZ PATCH,CAT5E 7FT,BLUE EA B  $      556.00 36.0%  $            355.84 N/A N/A
EZC5E07Q50-08 CORD EZ PATCH,CAT5E, 7FT,GRY EA B  $      556.00 36.0%  $            355.84 N/A N/A
EZC5E07Q50-09 CORD EZ PATCH,CAT5E, 7FT,WHT EA B  $      556.00 36.0%  $            355.84 N/A N/A
EZC5E09Q40-04 CORD EZ PATCH,CAT5E, 9FT,YEL EA B  $      475.20 36.0%  $            304.13 N/A N/A
EZC5E09Q40-05 CORD EZ PATCH,CAT5E, 9FT,GRN EA B  $      475.20 36.0%  $            304.13 N/A N/A
EZC5E09Q40-06 CORD EZ PATCH,CAT5E, 9FT,BLUE EA B  $      475.20 36.0%  $            304.13 N/A N/A
EZC5E09Q40-08 CORD EZ PATCH,CAT5E, 9FT,GRY EA B  $      475.20 36.0%  $            304.13 N/A N/A
EZC5E09Q40-09 CORD EZ PATCH,CAT5E, 9FT,WHT EA B  $      475.20 36.0%  $            304.13 N/A N/A
EZC5E10Q40-04 CORD EZ PATCH,CAT5E, 10FT,YEL EA B  $      533.60 36.0%  $            341.50 N/A N/A
EZC5E10Q40-05 CORD EZ PATCH,CAT5E, 10FT,GRN EA B  $      533.60 36.0%  $            341.50 N/A N/A
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EZC5E10Q40-06 CORD EZ PATCH,CAT5E, 10FT,BLUE EA B  $      533.60 36.0%  $            341.50 N/A N/A
EZC5E15Q25-04 CORD EZ PATCH,CAT5E, 15FT,YEL EA B  $      406.00 36.0%  $            259.84 N/A N/A
EZC5E15Q25-05 CORD EZ PATCH,CAT5E, 15FT,GRN EA B  $      406.00 36.0%  $            259.84 N/A N/A
EZC5E15Q25-06 CORD EZ PATCH,CAT5E, 15FT,BLUE EA B  $      406.00 36.0%  $            259.84 N/A N/A
EZC5E15Q25-09 CORD EZ PATCH,CAT5E,15FT,WHITE EA B  $      406.00 36.0%  $            259.84 N/A N/A
EZC601Q100-00 CORD EZ PATCH,CAT6, 1FT,BLK EA B  $   1,008.00 36.0%  $            645.12 N/A N/A
EZC601Q100-03 CORD EZ PATCH,CAT6, 1FT,ORG EA B  $   1,008.00 36.0%  $            645.12 N/A N/A
EZC601Q100-04 CORD EZ PATCH,CAT6, 1FT,YEL EA B  $   1,008.00 36.0%  $            645.12 N/A N/A
EZC601Q100-05 CORD EZ PATCH,CAT6, 1FT,GRN EA B  $   1,008.00 36.0%  $            645.12 N/A N/A
EZC601Q100-06 CORD EZ PATCH,CAT6, 1FT,BLUE EA B  $   1,008.00 36.0%  $            645.12 N/A N/A
EZC601Q100-08 CORD EZ PATCH,CAT6, 1FT,GRY EA B  $   1,008.00 36.0%  $            645.12 N/A N/A
EZC601Q100-09 CORD EZ PATCH,CAT6, 1FT,WHT EA B  $   1,008.00 36.0%  $            645.12 N/A N/A
EZC603Q50-02 CORD EZ PATCH,CAT6, 3FT,RED EA B  $      504.00 36.0%  $            322.56 N/A N/A
EZC603Q50-04 CORD EZ PATCH,CAT6, 3FT,YEL EA B  $      504.00 36.0%  $            322.56 N/A N/A
EZC603Q50-05 CORD EZ PATCH,CAT6, 3FT,GRN EA B  $      504.00 36.0%  $            322.56 N/A N/A
EZC603Q50-06 CORD EZ PATCH,CAT6, 3FT,BLUE EA B  $      504.00 36.0%  $            322.56 N/A N/A
EZC603Q50-08 CORD EZ PATCH,CAT6, 3FT,GRY EA B  $      504.00 36.0%  $            322.56 N/A N/A
EZC603Q50-09 CORD EZ PATCH,CAT6, 3FT,WHT EA B  $      504.00 36.0%  $            322.56 N/A N/A
EZC605Q50-02 CORD EZ PATCH,CAT6, 5FT,RED EA B  $      586.00 36.0%  $            375.04 N/A N/A
EZC605Q50-04 CORD EZ PATCH,CAT6, 5FT,YEL EA B  $      586.00 36.0%  $            375.04 N/A N/A
EZC605Q50-05 CORD EZ PATCH,CAT6, 5FT,GRN EA B  $      586.00 36.0%  $            375.04 N/A N/A
EZC605Q50-06 CORD EZ PATCH,CAT6, 5FT,BLUE EA B  $      586.00 36.0%  $            375.04 N/A N/A
EZC605Q50-08 CORD EZ PATCH,CAT6, 5FT,GRY EA B  $      586.00 36.0%  $            375.04 N/A N/A
EZC605Q50-09 CORD EZ PATCH,CAT6, 5FT,WHT EA B  $      586.00 36.0%  $            375.04 N/A N/A
EZC607Q50-00 CORD EZ PATCH,CAT6, 7FT,BLACK EA B  $      668.00 36.0%  $            427.52 N/A N/A
EZC607Q50-02 CORD EZ PATCH,CAT6, 7FT,RED EA B  $      668.00 36.0%  $            427.52 N/A N/A
EZC607Q50-04 CORD EZ PATCH,CAT6, 7FT,YEL EA B  $      668.00 36.0%  $            427.52 N/A N/A
EZC607Q50-05 CORD EZ PATCH,CAT6, 7FT,GRN EA B  $      668.00 36.0%  $            427.52 N/A N/A
EZC607Q50-06 CORD EZ PATCH,CAT6, 7FT,BLUE EA B  $      668.00 36.0%  $            427.52 N/A N/A
EZC607Q50-07 CORD EZ PATCH,CAT6, 7FT,PURPLE EA B  $      668.00 36.0%  $            427.52 N/A N/A
EZC607Q50-08 CORD EZ PATCH,CAT6, 7FT,GRY EA B  $      668.00 36.0%  $            427.52 N/A N/A
EZC607Q50-09 CORD EZ PATCH,CAT6, 7FT,WHT EA B  $      668.00 36.0%  $            427.52 N/A N/A
EZC609Q40-02 CORD EZ PATCH,CAT6, 9FT,RED EA B  $      601.60 36.0%  $            385.02 N/A N/A
EZC609Q40-04 CORD EZ PATCH,CAT6, 9FT,YEL EA B  $      601.60 36.0%  $            385.02 N/A N/A
EZC609Q40-05 CORD EZ PATCH,CAT6, 9FT,GRN EA B  $      601.60 36.0%  $            385.02 N/A N/A
EZC609Q40-06 CORD EZ PATCH,CAT6, 9FT,BLUE EA B  $      601.60 36.0%  $            385.02 N/A N/A
EZC609Q40-08 CORD EZ PATCH,CAT6, 9FT,GRY EA B  $      601.60 36.0%  $            385.02 N/A N/A
EZC609Q40-09 CORD EZ PATCH,CAT6, 9FT,WHT EA B  $      601.60 36.0%  $            385.02 N/A N/A
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EZC610Q40-00 CORD EZ PATCH,CAT6,10FT,BLK EA B  $      634.40 36.0%  $            406.02 N/A N/A
EZC610Q40-02 CORD EZ PATCH,CAT6,10FT,RED EA B  $      634.40 36.0%  $            406.02 N/A N/A
EZC610Q40-04 CORD EZ PATCH,CAT6, 10FT,YEL EA B  $      634.40 36.0%  $            406.02 N/A N/A
EZC610Q40-05 CORD EZ PATCH,CAT6, 10FT,GRN EA B  $      634.40 36.0%  $            406.02 N/A N/A
EZC610Q40-06 CORD EZ PATCH,CAT6, 10FT,BLUE EA B  $      634.40 36.0%  $            406.02 N/A N/A
EZC610Q40-07 CORD EZ PATCH,CAT6,10FT,PURPLE EA B  $      634.40 36.0%  $            406.02 N/A N/A
EZC610Q40-09 CORD EZ PATCH,CAT6, 10FT,WH EA B  $      634.40 36.0%  $            406.02 N/A N/A
EZC615Q25-02 CORD EZ PATCH,CAT6, 15FT,RED EA B  $      498.00 36.0%  $            318.72 N/A N/A
EZC615Q25-04 CORD EZ PATCH,CAT6, 15FT,YEL EA B  $      498.00 36.0%  $            318.72 N/A N/A
EZC615Q25-05 CORD EZ PATCH,CAT6, 15FT,GRN EA B  $      498.00 36.0%  $            318.72 N/A N/A
EZC615Q25-06 CORD EZ PATCH,CAT6, 15FT,BLUE EA B  $      498.00 36.0%  $            318.72 N/A N/A
EZC615Q25-08 CORD EZ PATCH,CAT6, 15FT,GRAY EA B  $      498.00 36.0%  $            318.72 N/A N/A
EZC615Q25-09 CORD EZ PATCH,CAT6, 15FT,WH EA B  $      498.00 36.0%  $            318.72 N/A N/A
EZC6A03Q50-06 CORD EZ PATCH,CAT6A, 3FT,BLUE EA B  $      895.00 36.0%  $            572.80 N/A N/A
EZC6A05Q50-05 CORD EZ PATCH,CAT6A, 5FT,GRN EA B  $      969.00 36.0%  $            620.16 N/A N/A
EZC6A05Q50-06 CORD EZ PATCH,CAT6A, 5FT,BLUE EA B  $      969.00 36.0%  $            620.16 N/A N/A
EZC6A07Q40-05 CORD EZ PATCH,CAT6A, 7FT,GRN EA B  $   1,043.00 36.0%  $            667.52 N/A N/A
EZC6A07Q40-06 CORD EZ PATCH,CAT6A, 7FT,BLUE EA B  $   1,043.00 36.0%  $            667.52 N/A N/A
EZC6A09Q30-05 CORD EZ PATCH,CAT6A, 9FT,GRN EA B  $      893.60 36.0%  $            571.90 N/A N/A
EZC6A09Q30-06 CORD EZ PATCH,CAT6A, 9FT,BLUE EA B  $      893.60 36.0%  $            571.90 N/A N/A
EZC6A15Q20-06 CORD EZ PATCH,CAT6A, 15FT,BLUE EA B  $      669.50 36.0%  $            428.48 N/A N/A
FC01U-C RACK MNT,1U,FIBER PATCH/SPLICE EA B  $      417.06 36.0%  $            266.92 N/A N/A
FC01U-M 1U FIBER PATCH/SPLICE PNL,HD EA B  $      455.86 36.0%  $            291.75 N/A N/A
FC01U-P RACK MNT,1U,FIBER PATCH PNL EA B  $      404.22 36.0%  $            258.70 N/A N/A
FC01U-S RACK MNT,1U,FIBER SPLICE CAB EA B  $      430.26 36.0%  $            275.37 N/A N/A
FC02U-C RACK MNT,2U,FIBER PATCH/SPLICE EA B  $      469.16 36.0%  $            300.26 N/A N/A
FC02U-M 2U FIBER PATCH/SPLICE PNL,HD EA B  $      487.98 36.0%  $            312.31 N/A N/A
FC02U-P RACK MNT,2U,FIBER PATCH PNL EA B  $      456.30 36.0%  $            292.03 N/A N/A
FC02U-S RACK MNT,2U,FIBER SPLICE CAB EA B  $      482.30 36.0%  $            308.67 N/A N/A
FC03U-C RACK MNT,3U,FIBER PATCH/SPLICE EA B  $      521.24 36.0%  $            333.59 N/A N/A
FC03U-M 3U FIBER PATCH/SPLICE PNL,HD EA B  $      546.16 36.0%  $            349.54 N/A N/A
FC03U-P RACK MNT,3U,FIBER PATCH PNL EA B  $      508.34 36.0%  $            325.34 N/A N/A
FC03U-S RACK MNT,3U,FIBER SPLICE CAB EA B  $      534.36 36.0%  $            341.99 N/A N/A
FC04U-C RACK MNT,4U,FIBER PATCH/SPLICE EA B  $      573.30 36.0%  $            366.91 N/A N/A
FC04U-M 4U FIBER PATCH/SPLICE PNL,HD EA B  $      638.96 36.0%  $            408.93 N/A N/A
FC04U-P RACK MNT,4U,FIBER PATCH PNL EA B  $      560.44 36.0%  $            358.68 N/A N/A
FC04U-S RACK MNT,4U,FIBER SPLICE CAB EA B  $      586.46 36.0%  $            375.33 N/A N/A
FCBL-002 BEND LIMITER KIT,FIBER EA B  $        17.98 36.0%  $              11.51 N/A N/A
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FCBL-003 CABLE MANAGEMENT KIT, EA B  $        17.98 36.0%  $              11.51 N/A N/A
FCBR-001 BRKT,CBL RETAINER,TOP,1U EA B  $        28.12 36.0%  $              18.00 N/A N/A
FCBR-002 BRKT,CBL RETAINER,TOP,2U/3U/4U EA B  $        23.80 36.0%  $              15.23 N/A N/A
FCBR-003 BRKT,CBL RETAINER,BTM,2U/3U/4U EA B  $        17.86 36.0%  $              11.43 N/A N/A
FCM-19-1 HOMACO PATCH CORD ORG EA B  $        72.38 36.0%  $              46.32 N/A N/A
FCM-19-1SR HOMACO PATCH CORD ORG EA B  $        70.76 36.0%  $              45.29 N/A N/A
FCM-19-1SRC HOMACO PATCH CORD ORG EA B  $        66.58 36.0%  $              42.61 N/A N/A
FCM-19-1XL HOMACO INTERBAY ORGANIZER 1U EA B  $        70.60 36.0%  $              45.18 N/A N/A
FCM-19-2 HOMACO PATCH CORD ORG EA B  $        91.78 36.0%  $              58.74 N/A N/A
FCM-19-2L HOMACO PATCH CORD ORG EA B  $        95.48 36.0%  $              61.11 N/A N/A
FCM-19-2SR HOMACO PATCH CORD ORG EA B  $        87.92 36.0%  $              56.27 N/A N/A
FCM-19-2SRC HOMACO PATCH CORD ORG EA B  $        80.56 36.0%  $              51.56 N/A N/A
FCM-19-2XL HOMACO INTERBAY ORGANIZER 2U EA B  $        74.42 36.0%  $              47.63 N/A N/A
FCM-19-2XLH HOMACO INTERBAY PTCHCRD ORG EA B  $        76.20 36.0%  $              48.77 N/A N/A
FCM-19-4XL HOMACO INTERBAY ORGANIZER 4U EA B  $      102.08 36.0%  $              65.33 N/A N/A
FCTL-001 KIT, TRAY LATCH, SPRING LOADED EA B  $        23.62 36.0%  $              15.12 N/A N/A
FCWK-01 FC ENCLOSURE WATERFALL KIT EA B  $        30.28 36.0%  $              19.38 N/A N/A
FPSGDPSI DECORATOR PLATE 1 GANG IVORY EA B  $          2.70 36.0%  $                1.73 N/A N/A
FPSGDPSW DECORATOR PLATE 1 GANG WHITE EA B  $          2.70 36.0%  $                1.73 N/A N/A
FST2-F012 SPLICE TRAY,FUSION,12FIBER,FC EA B  $        49.60 36.0%  $              31.74 N/A N/A
FST3-F048 SPLICE TRAY,FUSION,48FIBER,FC EA B  $        58.40 36.0%  $              37.38 N/A N/A
FTBP-1RU FEED-THROUGH BRUSH PANEL, 1RU EA B  $        56.00 36.0%  $              35.84 N/A N/A
FTBP-2RU FEED-THROUGH BRUSH PANEL, 2RU EA B  $        66.00 36.0%  $              42.24 N/A N/A
GB2X10TGB TELECOMMUNICATIONS GROUND BAR EA B  $      115.58 36.0%  $              73.97 N/A N/A
GB2X12TGB TELECOMMUNICATONS GROUND BAR EA B  $      122.78 36.0%  $              78.58 N/A N/A
GB2X12TGBKIT TELECOMM GROUND BAR KIT EA B  $      171.82 36.0%  $            109.96 N/A N/A
GB4X12J STANDARD GROUND BAR EA B  $      152.60 36.0%  $              97.66 N/A N/A
GB4X12TMGB TELECOMM MAIN GROUND BAR EA B  $      163.24 36.0%  $            104.47 N/A N/A
GB4X12TMGBKIT TELECOMM MAIN GROUND BAR KIT EA B  $      217.28 36.0%  $            139.06 N/A N/A
GB4X20J STANDARD GROUND BAR EA B  $      237.58 36.0%  $            152.05 N/A N/A
GB4X20TMGB TELECOMM MAIN GROUND BAR EA B  $      240.66 36.0%  $            154.02 N/A N/A
GB4X20TMGBKIT TELECOMM MAIN GROUND BAR KIT EA B  $      303.92 36.0%  $            194.51 N/A N/A
GBH19KIT HORIZONTAL GROUND BAR KIT EA B  $        75.14 36.0%  $              48.09 N/A N/A
GBV36 VERTICAL GROUND BAR EA B  $        91.02 36.0%  $              58.25 N/A N/A
GBV36KIT VERTICAL GROUND BAR KIT EA B  $      108.34 36.0%  $              69.34 N/A N/A
GBV72 VERTICAL GROUND BAR EA B  $      136.02 36.0%  $              87.05 N/A N/A
GBV72KIT VERTICAL GROUND BAR KIT EA B  $      156.28 36.0%  $            100.02 N/A N/A
GBWMBKIT WALL MOUNTING BRACKET KIT EA B  $        38.42 36.0%  $              24.59 N/A N/A
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GJ8KIT GROUND JUMPER ASSEMBLY KIT EA B  $        47.68 36.0%  $              30.52 N/A N/A
GL2014 TWO HOLE GROUND LUG EA B  $        17.16 36.0%  $              10.98 N/A N/A
GR-19 HOMACO GUARD RAIL, 19" RACK EA B  $        45.54 36.0%  $              29.15 N/A N/A
GR-19B HOMACO GUARD RAIL, 19" RACK EA B  $        45.54 36.0%  $              29.15 N/A N/A
GR-23 HOMACO GUARD RAIL, 23" RACK EA B  $        54.04 36.0%  $              34.59 N/A N/A
GR-23B HOMACO GUARD RAIL, 23" RACK EA B  $        54.04 36.0%  $              34.59 N/A N/A
GS-8 HOMACO 8" GROUND STRAP EA B  $        25.66 36.0%  $              16.42 N/A N/A
GXC2424DFM-B DOOR, FULL MESH, EA B  $      486.00 36.0%  $            311.04 N/A N/A
GXC2424DFM-W DOOR, FULL MESH, EA B  $      486.00 36.0%  $            311.04 N/A N/A
GXC2424DFP-B DOOR, FULL PLEXIGLAS, EA B  $      586.00 36.0%  $            375.04 N/A N/A
GXC2424DFP-W DOOR, FULL PLEXIGLAS, EA B  $      586.00 36.0%  $            375.04 N/A N/A
GXC2424DFS-B DOOR, FULL SOLID, EA B  $      472.00 36.0%  $            302.08 N/A N/A
GXC2424DFS-W DOOR, FULL SOLID, EA B  $      472.00 36.0%  $            302.08 N/A N/A
GXC2424DSM-B DOOR, SPLIT MESH, EA B  $      596.00 36.0%  $            381.44 N/A N/A
GXC2424DSM-W DOOR, SPLIT MESH, EA B  $      596.00 36.0%  $            381.44 N/A N/A
GXC2424DSS-B DOOR, SPLIT SOLID, EA B  $      566.00 36.0%  $            362.24 N/A N/A
GXC2424DSS-W DOOR, SPLIT SOLID, EA B  $      566.00 36.0%  $            362.24 N/A N/A
GXC2424M12-B MNTG RAILS, 24U, TAPPED EA B  $      152.00 36.0%  $              97.28 N/A N/A
GXC2424M38-B MNTG RAILS, 24U, .375 SQ EA B  $      126.00 36.0%  $              80.64 N/A N/A
GXC2436SPSL-B SIDE PANEL, FOR 24U X 36" EA B  $      340.00 36.0%  $            217.60 N/A N/A
GXC2436SPSL-W SIDE PANEL, FOR 24U X 36" EA B  $      340.00 36.0%  $            217.60 N/A N/A
GXC2436TPC4-B TOP PANEL,4 OPENING H-PANEL EA B  $      132.00 36.0%  $              84.48 N/A N/A
GXC2436TPC4-W TOP PANEL,4 OPENING H-PANEL EA B  $      132.00 36.0%  $              84.48 N/A N/A
GXC2436TPC-B TOP PANEL, H-PANEL FOR EA B  $      118.00 36.0%  $              75.52 N/A N/A
GXC2436TPC-W TOP PANEL, H-PANEL FOR EA B  $      118.00 36.0%  $              75.52 N/A N/A
GXC2436TPS-B TOP PANEL, SOLID FOR EA B  $      124.00 36.0%  $              79.36 N/A N/A
GXC2436TPS-W TOP PANEL, SOLID FOR EA B  $      124.00 36.0%  $              79.36 N/A N/A
GXC2436TPV-B TOP PANEL, VENTED FOR EA B  $      128.00 36.0%  $              81.92 N/A N/A
GXC2436TPV-W TOP PANEL, VENTED FOR EA B  $      128.00 36.0%  $              81.92 N/A N/A
GXC2442SPSL-B SIDE PANEL, FOR 24U X 42" EA B  $      352.00 36.0%  $            225.28 N/A N/A
GXC2442SPSL-W SIDE PANEL, FOR 24U X 42" EA B  $      352.00 36.0%  $            225.28 N/A N/A
GXC2442TPC4-B TOP PANEL,4 OPENING H-PANEL EA B  $      138.00 36.0%  $              88.32 N/A N/A
GXC2442TPC4-W TOP PANEL,4 OPENING H-PANEL EA B  $      138.00 36.0%  $              88.32 N/A N/A
GXC2442TPC-B TOP PANEL, H-PANEL  FOR EA B  $      124.00 36.0%  $              79.36 N/A N/A
GXC2442TPC-W TOP PANEL, H-PANEL  FOR EA B  $      124.00 36.0%  $              79.36 N/A N/A
GXC2442TPS-B TOP PANEL, SOLID  FOR EA B  $      130.00 36.0%  $              83.20 N/A N/A
GXC2442TPS-W TOP PANEL, SOLID  FOR EA B  $      130.00 36.0%  $              83.20 N/A N/A
GXC2442TPV-B TOP PANEL, VENTED FOR EA B  $      134.00 36.0%  $              85.76 N/A N/A
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GXC2442TPV-W TOP PANEL, VENTED FOR EA B  $      134.00 36.0%  $              85.76 N/A N/A
GXC2448TPC4-B TOP PANEL,4 OPENING H-PANEL EA B  $      144.00 36.0%  $              92.16 N/A N/A
GXC2448TPC4-W TOP PANEL,4 OPENING H-PANEL EA B  $      144.00 36.0%  $              92.16 N/A N/A
GXC2448TPC-B TOP PANEL, H-PANEL  FOR EA B  $      130.00 36.0%  $              83.20 N/A N/A
GXC2448TPC-W TOP PANEL, H-PANEL  FOR EA B  $      130.00 36.0%  $              83.20 N/A N/A
GXC2448TPS-B TOP PANEL, SOLID  FOR EA B  $      136.00 36.0%  $              87.04 N/A N/A
GXC2448TPS-W TOP PANEL, SOLID  FOR EA B  $      136.00 36.0%  $              87.04 N/A N/A
GXC2448TPV-B TOP PANEL, VENTED FOR EA B  $      140.00 36.0%  $              89.60 N/A N/A
GXC2448TPV-W TOP PANEL, VENTED FOR EA B  $      140.00 36.0%  $              89.60 N/A N/A
GXC24VPMLD VERT LACING BAR/PDU MNTG EA B  $        92.00 36.0%  $              58.88 N/A N/A
GXC24VPMLS VERT LACING BAR/PDU MNTG EA B  $        80.00 36.0%  $              51.20 N/A N/A
GXC2906CTCE-B CBL TROUGH, CENTER EXIT EA B  $        96.00 36.0%  $              61.44 N/A N/A
GXC2906CTCE-W CBL TROUGH, CENTER EXIT EA B  $        96.00 36.0%  $              61.44 N/A N/A
GXC2912CTCE-B CBL TROUGH, CENTER EXIT EA B  $      116.00 36.0%  $              74.24 N/A N/A
GXC2912CTCE-W CBL TROUGH, CENTER EXIT EA B  $      116.00 36.0%  $              74.24 N/A N/A
GXC2918CTCE-B CBL TROUGH, CENTER EXIT EA B  $      136.00 36.0%  $              87.04 N/A N/A
GXC2918CTCE-W CBL TROUGH, CENTER EXIT EA B  $      136.00 36.0%  $              87.04 N/A N/A
GXC2936TPC4-B TOP PANEL,4 OPENING H-PANEL EA B  $      140.00 36.0%  $              89.60 N/A N/A
GXC2936TPC4-W TOP PANEL,4 OPENING H-PANEL EA B  $      140.00 36.0%  $              89.60 N/A N/A
GXC2936TPC-B TOP PANEL, H-PANEL  FOR EA B  $      126.00 36.0%  $              80.64 N/A N/A
GXC2936TPC-W TOP PANEL, H-PANEL  FOR EA B  $      126.00 36.0%  $              80.64 N/A N/A
GXC2936TPS-B TOP PANEL, SOLID  FOR EA B  $      132.00 36.0%  $              84.48 N/A N/A
GXC2936TPS-W TOP PANEL, SOLID  FOR EA B  $      132.00 36.0%  $              84.48 N/A N/A
GXC2936TPV-B TOP PANEL, VENTED FOR EA B  $      136.00 36.0%  $              87.04 N/A N/A
GXC2936TPV-W TOP PANEL, VENTED FOR EA B  $      136.00 36.0%  $              87.04 N/A N/A
GXC2942TPC4-B TOP PANEL,4 OPENING H-PANEL EA B  $      146.00 36.0%  $              93.44 N/A N/A
GXC2942TPC4-W TOP PANEL,4 OPENING H-PANEL EA B  $      146.00 36.0%  $              93.44 N/A N/A
GXC2942TPC-B TOP PANEL, H-PANEL  FOR EA B  $      132.00 36.0%  $              84.48 N/A N/A
GXC2942TPC-W TOP PANEL, H-PANEL  FOR EA B  $      132.00 36.0%  $              84.48 N/A N/A
GXC2942TPS-B TOP PANEL, SOLID  FOR EA B  $      138.00 36.0%  $              88.32 N/A N/A
GXC2942TPS-W TOP PANEL, SOLID  FOR EA B  $      138.00 36.0%  $              88.32 N/A N/A
GXC2942TPV-B TOP PANEL, VENTED FOR EA B  $      142.00 36.0%  $              90.88 N/A N/A
GXC2942TPV-W TOP PANEL, VENTED FOR EA B  $      142.00 36.0%  $              90.88 N/A N/A
GXC2948TPC4-B TOP PANEL,4 OPENING H-PANEL EA B  $      152.00 36.0%  $              97.28 N/A N/A
GXC2948TPC-B TOP PANEL, H-PANEL  FOR EA B  $      138.00 36.0%  $              88.32 N/A N/A
GXC2948TPC-W TOP PANEL, H-PANEL  FOR EA B  $      138.00 36.0%  $              88.32 N/A N/A
GXC2948TPS-B TOP PANEL, SOLID  FOR EA B  $      144.00 36.0%  $              92.16 N/A N/A
GXC2948TPS-W TOP PANEL, SOLID  FOR EA B  $      144.00 36.0%  $              92.16 N/A N/A
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GXC2948TPV-B TOP PANEL, VENTED FOR EA B  $      148.00 36.0%  $              94.72 N/A N/A
GXC2948TPV-W TOP PANEL, VENTED FOR EA B  $      148.00 36.0%  $              94.72 N/A N/A
GXC29WMK-5 WIRE MGR KIT, SET OF 5  2 EA B  $      130.00 36.0%  $              83.20 N/A N/A
GXC3106CTCE-B CBL TROUGH,CENTER EXIT EA B  $      100.00 36.0%  $              64.00 N/A N/A
GXC3106CTCE-W CBL TROUGH,CENTER EXIT EA B  $      100.00 36.0%  $              64.00 N/A N/A
GXC3112CTCE-B CBL TROUGH,CENTER EXIT EA B  $      120.00 36.0%  $              76.80 N/A N/A
GXC3112CTCE-W CBL TROUGH,CENTER EXIT EA B  $      120.00 36.0%  $              76.80 N/A N/A
GXC3118CTCE-B CBL TROUGH,CENTER EXIT EA B  $      140.00 36.0%  $              89.60 N/A N/A
GXC3118CTCE-W CBL TROUGH,CENTER EXIT EA B  $      140.00 36.0%  $              89.60 N/A N/A
GXC3136TPC4-B TOP PANEL,4 OPENING H-PANEL EA B  $      146.00 36.0%  $              93.44 N/A N/A
GXC3136TPC4-W TOP PANEL,4 OPENING H-PANEL EA B  $      146.00 36.0%  $              93.44 N/A N/A
GXC3136TPC-B TOP PANEL, H-PANEL  FOR EA B  $      132.00 36.0%  $              84.48 N/A N/A
GXC3136TPC-W TOP PANEL, H-PANEL  FOR EA B  $      132.00 36.0%  $              84.48 N/A N/A
GXC3136TPS-B TOP PANEL, SOLID  FOR EA B  $      138.00 36.0%  $              88.32 N/A N/A
GXC3136TPS-W TOP PANEL, SOLID  FOR EA B  $      138.00 36.0%  $              88.32 N/A N/A
GXC3136TPV-B TOP PANEL, VENTED FOR EA B  $      142.00 36.0%  $              90.88 N/A N/A
GXC3136TPV-W TOP PANEL, VENTED FOR EA B  $      142.00 36.0%  $              90.88 N/A N/A
GXC3142TPC4-B TOP PANEL,4 OPENING H-PANEL EA B  $      152.00 36.0%  $              97.28 N/A N/A
GXC3142TPC4-W TOP PANEL,4 OPENING H-PANEL EA B  $      152.00 36.0%  $              97.28 N/A N/A
GXC3142TPC-B TOP PANEL, H-PANEL  FOR EA B  $      138.00 36.0%  $              88.32 N/A N/A
GXC3142TPC-W TOP PANEL, H-PANEL  FOR EA B  $      138.00 36.0%  $              88.32 N/A N/A
GXC3142TPS-B TOP PANEL, SOLID  FOR EA B  $      144.00 36.0%  $              92.16 N/A N/A
GXC3142TPS-W TOP PANEL, SOLID  FOR EA B  $      144.00 36.0%  $              92.16 N/A N/A
GXC3142TPV-B TOP PANEL, VENTED FOR EA B  $      148.00 36.0%  $              94.72 N/A N/A
GXC3142TPV-W TOP PANEL, VENTED FOR EA B  $      148.00 36.0%  $              94.72 N/A N/A
GXC3148TPC4-B TOP PANEL,4 OPENING H-PANEL EA B  $      158.00 36.0%  $            101.12 N/A N/A
GXC3148TPC4-W TOP PANEL,4 OPENING H-PANEL EA B  $      158.00 36.0%  $            101.12 N/A N/A
GXC3148TPC-B TOP PANEL, H-PANEL  FOR EA B  $      144.00 36.0%  $              92.16 N/A N/A
GXC3148TPC-W TOP PANEL, H-PANEL  FOR EA B  $      144.00 36.0%  $              92.16 N/A N/A
GXC3148TPS-B TOP PANEL, SOLID  FOR EA B  $      150.00 36.0%  $              96.00 N/A N/A
GXC3148TPS-W TOP PANEL, SOLID  FOR EA B  $      150.00 36.0%  $              96.00 N/A N/A
GXC3148TPV-B TOP PANEL, VENTED FOR EA B  $      154.00 36.0%  $              98.56 N/A N/A
GXC3148TPV-W TOP PANEL, VENTED FOR EA B  $      154.00 36.0%  $              98.56 N/A N/A
GXC31WMK-5 WIRE MGR KIT, SET OF 5  3 EA B  $      136.00 36.0%  $              87.04 N/A N/A
GXC4206VWT-B VERTICAL WIRE TRELLIS, EA B  $      162.00 36.0%  $            103.68 N/A N/A
GXC422442-A1-B SERVER CABINET ASSEMBLY EA B  $   2,610.00 36.0%  $         1,670.40 N/A N/A
GXC4224DFM-B DOOR, FULL MESH, EA B  $      566.00 36.0%  $            362.24 N/A N/A
GXC4224DFM-W DOOR, FULL MESH, EA B  $      566.00 36.0%  $            362.24 N/A N/A
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GXC4224DFP-B DOOR, FULL PLEXIGLAS, EA B  $      756.00 36.0%  $            483.84 N/A N/A
GXC4224DFP-W DOOR, FULL PLEXIGLAS, EA B  $      756.00 36.0%  $            483.84 N/A N/A
GXC4224DFS-B DOOR, FULL SOLID, EA B  $      536.00 36.0%  $            343.04 N/A N/A
GXC4224DFS-W DOOR, FULL SOLID, EA B  $      536.00 36.0%  $            343.04 N/A N/A
GXC4224DSM-B DOOR, SPLIT MESH, EA B  $      696.00 36.0%  $            445.44 N/A N/A
GXC4224DSM-W DOOR, SPLIT MESH, EA B  $      696.00 36.0%  $            445.44 N/A N/A
GXC4224DSS-B DOOR, SPLIT SOLID, EA B  $      626.00 36.0%  $            400.64 N/A N/A
GXC4224DSS-W DOOR, SPLIT SOLID, EA B  $      626.00 36.0%  $            400.64 N/A N/A
GXC4224M12-B MNTG RAILS, 42U, TAPPED EA B  $      170.00 36.0%  $            108.80 N/A N/A
GXC4224M38-B MNTG RAILS, 42U, .375 SQ EA B  $      136.00 36.0%  $              87.04 N/A N/A
GXC422942-A1-B NETWORK CABINET ASSEMBLY EA B  $   2,910.00 36.0%  $         1,862.40 N/A N/A
GXC4229ADK-B AIR DAM KIT, FOR EA B  $      298.00 36.0%  $            190.72 N/A N/A
GXC4229ADK-W AIR DAM KIT, FOR EA B  $      298.00 36.0%  $            190.72 N/A N/A
GXC4229DFM-B DOOR, FULL MESH, EA B  $      646.00 36.0%  $            413.44 N/A N/A
GXC4229DFM-W DOOR, FULL MESH, EA B  $      646.00 36.0%  $            413.44 N/A N/A
GXC4229DFP-B DOOR, FULL PLEXIGLAS, EA B  $      846.00 36.0%  $            541.44 N/A N/A
GXC4229DFP-W DOOR, FULL PLEXIGLAS, EA B  $      846.00 36.0%  $            541.44 N/A N/A
GXC4229DFS-B DOOR, FULL SOLID, EA B  $      586.00 36.0%  $            375.04 N/A N/A
GXC4229DFS-W DOOR, FULL SOLID, EA B  $      586.00 36.0%  $            375.04 N/A N/A
GXC4229DSM-B DOOR, SPLIT MESH, EA B  $      736.00 36.0%  $            471.04 N/A N/A
GXC4229DSM-W DOOR, SPLIT MESH, EA B  $      736.00 36.0%  $            471.04 N/A N/A
GXC4229DSS-B DOOR, SPLIT SOLID, EA B  $      676.00 36.0%  $            432.64 N/A N/A
GXC4229DSS-W DOOR, SPLIT SOLID, EA B  $      676.00 36.0%  $            432.64 N/A N/A
GXC4229M12-B MNTG RAILS, 42U, TAPPED EA B  $      244.00 36.0%  $            156.16 N/A N/A
GXC4229M38-B MNTG RAILS, 42U, .375 SQ EA B  $      210.00 36.0%  $            134.40 N/A N/A
GXC4229SPB-B SIDE PATCHING BAFFLE, FOR EA B  $      198.00 36.0%  $            126.72 N/A N/A
GXC4229SPB-W SIDE PATCHING BAFFLE, FOR EA B  $      198.00 36.0%  $            126.72 N/A N/A
GXC4231ADK-B AIR DAM KIT, FOR EA B  $      338.00 36.0%  $            216.32 N/A N/A
GXC4231ADK-W AIR DAM KIT, FOR EA B  $      338.00 36.0%  $            216.32 N/A N/A
GXC4231DFM-B DOOR, FULL MESH, EA B  $      656.00 36.0%  $            419.84 N/A N/A
GXC4231DFM-W DOOR, FULL MESH, EA B  $      656.00 36.0%  $            419.84 N/A N/A
GXC4231DFP-B DOOR, FULL PLEXIGLAS, EA B  $      876.00 36.0%  $            560.64 N/A N/A
GXC4231DFP-W DOOR, FULL PLEXIGLAS, EA B  $      876.00 36.0%  $            560.64 N/A N/A
GXC4231DFS-B DOOR, FULL SOLID, EA B  $      596.00 36.0%  $            381.44 N/A N/A
GXC4231DFS-W DOOR, FULL SOLID, EA B  $      596.00 36.0%  $            381.44 N/A N/A
GXC4231DSM-B DOOR, SPLIT MESH, EA B  $      756.00 36.0%  $            483.84 N/A N/A
GXC4231DSM-W DOOR, SPLIT MESH, EA B  $      756.00 36.0%  $            483.84 N/A N/A
GXC4231DSS-B DOOR, SPLIT SOLID, EA B  $      686.00 36.0%  $            439.04 N/A N/A
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GXC4231DSS-W DOOR, SPLIT SOLID, EA B  $      686.00 36.0%  $            439.04 N/A N/A
GXC4231M12-B MNTG RAILS, 42U, TAPPED EA B  $      248.00 36.0%  $            158.72 N/A N/A
GXC4231M38-B MNTG RAILS, 42U, .375 SQ EA B  $      214.00 36.0%  $            136.96 N/A N/A
GXC4231SPB-B SIDE PATCHING BAFFLE, FOR EA B  $      218.00 36.0%  $            139.52 N/A N/A
GXC4231SPB-W SIDE PATCHING BAFFLE, FOR EA B  $      218.00 36.0%  $            139.52 N/A N/A
GXC4236SPSL-B SIDE PANEL, FOR 42U X 36" EA B  $      416.00 36.0%  $            266.24 N/A N/A
GXC4236SPSL-W SIDE PANEL, FOR 42U X 36" EA B  $      416.00 36.0%  $            266.24 N/A N/A
GXC4242SPSL-B SIDE PANEL, FOR 42U X 42" EA B  $      436.00 36.0%  $            279.04 N/A N/A
GXC4242SPSL-W SIDE PANEL, FOR 42U X 42" EA B  $      436.00 36.0%  $            279.04 N/A N/A
GXC4248SPSL-B SIDE PANEL, FOR 42U X 48" EA B  $      456.00 36.0%  $            291.84 N/A N/A
GXC4248SPSL-W SIDE PANEL, FOR 42U X 48" EA B  $      456.00 36.0%  $            291.84 N/A N/A
GXC42VFK VERTICAL FINGER KIT, 42U, EA B  $      100.00 36.0%  $              64.00 N/A N/A
GXC42VPMLD VERT LACING BAR/PDU MNTG EA B  $        98.00 36.0%  $              62.72 N/A N/A
GXC42VPMLS VERT LACING BAR/PDU MNTG EA B  $        86.00 36.0%  $              55.04 N/A N/A
GXC4506VWT-B VERTICAL WIRE TRELLIS, EA B  $      166.00 36.0%  $            106.24 N/A N/A
GXC4524DFM-B DOOR, FULL MESH, EA B  $      576.00 36.0%  $            368.64 N/A N/A
GXC4524DFM-W DOOR, FULL MESH, EA B  $      576.00 36.0%  $            368.64 N/A N/A
GXC4524DFP-B DOOR, FULL PLEXIGLAS, EA B  $      766.00 36.0%  $            490.24 N/A N/A
GXC4524DFP-W DOOR, FULL PLEXIGLAS, EA B  $      766.00 36.0%  $            490.24 N/A N/A
GXC4524DFS-B DOOR, FULL SOLID, EA B  $      546.00 36.0%  $            349.44 N/A N/A
GXC4524DFS-W DOOR, FULL SOLID, EA B  $      546.00 36.0%  $            349.44 N/A N/A
GXC4524DSM-B DOOR, SPLIT MESH, EA B  $      706.00 36.0%  $            451.84 N/A N/A
GXC4524DSM-W DOOR, SPLIT MESH, EA B  $      706.00 36.0%  $            451.84 N/A N/A
GXC4524DSS-B DOOR, SPLIT SOLID, EA B  $      636.00 36.0%  $            407.04 N/A N/A
GXC4524DSS-W DOOR, SPLIT SOLID, EA B  $      636.00 36.0%  $            407.04 N/A N/A
GXC4524M12-B MNTG RAILS, 45U, TAPPED EA B  $      176.00 36.0%  $            112.64 N/A N/A
GXC4524M38-B MNTG RAILS, 45U, .375 SQ EA B  $      142.00 36.0%  $              90.88 N/A N/A
GXC4529ADK-B AIR DAM KIT, FOR EA B  $      308.00 36.0%  $            197.12 N/A N/A
GXC4529ADK-W AIR DAM KIT, FOR EA B  $      308.00 36.0%  $            197.12 N/A N/A
GXC4529DFM-B DOOR, FULL MESH, EA B  $      656.00 36.0%  $            419.84 N/A N/A
GXC4529DFM-W DOOR, FULL MESH, EA B  $      656.00 36.0%  $            419.84 N/A N/A
GXC4529DFP-B DOOR, FULL PLEXIGLAS, EA B  $      866.00 36.0%  $            554.24 N/A N/A
GXC4529DFP-W DOOR, FULL PLEXIGLAS, EA B  $      866.00 36.0%  $            554.24 N/A N/A
GXC4529DFS-B DOOR, FULL SOLID, EA B  $      596.00 36.0%  $            381.44 N/A N/A
GXC4529DFS-W DOOR, FULL SOLID, EA B  $      596.00 36.0%  $            381.44 N/A N/A
GXC4529DSM-B DOOR, SPLIT MESH, EA B  $      746.00 36.0%  $            477.44 N/A N/A
GXC4529DSM-W DOOR, SPLIT MESH, EA B  $      746.00 36.0%  $            477.44 N/A N/A
GXC4529DSS-B DOOR, SPLIT SOLID, EA B  $      686.00 36.0%  $            439.04 N/A N/A
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GXC4529DSS-W DOOR, SPLIT SOLID, EA B  $      686.00 36.0%  $            439.04 N/A N/A
GXC4529M12-B MNTG RAILS, 45U, TAPPED EA B  $      250.00 36.0%  $            160.00 N/A N/A
GXC4529M38-B MNTG RAILS, 45U, .375 SQ EA B  $      216.00 36.0%  $            138.24 N/A N/A
GXC4529SPB-B SIDE PATCHING BAFFLE, FOR EA B  $      208.00 36.0%  $            133.12 N/A N/A
GXC4529SPB-W SIDE PATCHING BAFFLE, FOR EA B  $      208.00 36.0%  $            133.12 N/A N/A
GXC4531ADK-B AIR DAM KIT, FOR EA B  $      342.00 36.0%  $            218.88 N/A N/A
GXC4531ADK-W AIR DAM KIT, FOR EA B  $      342.00 36.0%  $            218.88 N/A N/A
GXC4531DFM-B DOOR, FULL MESH, EA B  $      666.00 36.0%  $            426.24 N/A N/A
GXC4531DFM-W DOOR, FULL MESH, EA B  $      666.00 36.0%  $            426.24 N/A N/A
GXC4531DFP-B DOOR, FULL PLEXIGLAS, EA B  $      886.00 36.0%  $            567.04 N/A N/A
GXC4531DFP-W DOOR, FULL PLEXIGLAS, EA B  $      886.00 36.0%  $            567.04 N/A N/A
GXC4531DFS-B DOOR, FULL SOLID, EA B  $      606.00 36.0%  $            387.84 N/A N/A
GXC4531DFS-W DOOR, FULL SOLID, EA B  $      606.00 36.0%  $            387.84 N/A N/A
GXC4531DSM-B DOOR, SPLIT MESH, EA B  $      776.00 36.0%  $            496.64 N/A N/A
GXC4531DSM-W DOOR, SPLIT MESH, EA B  $      776.00 36.0%  $            496.64 N/A N/A
GXC4531DSS-B DOOR, SPLIT SOLID, EA B  $      696.00 36.0%  $            445.44 N/A N/A
GXC4531DSS-W DOOR, SPLIT SOLID, EA B  $      696.00 36.0%  $            445.44 N/A N/A
GXC4531M12-B MNTG RAILS, 45U, TAPPED EA B  $      254.00 36.0%  $            162.56 N/A N/A
GXC4531M38-B MNTG RAILS, 45U, .375 SQ EA B  $      220.00 36.0%  $            140.80 N/A N/A
GXC4531SPB-B SIDE PATCHING BAFFLE, FOR EA B  $      238.00 36.0%  $            152.32 N/A N/A
GXC4531SPB-W SIDE PATCHING BAFFLE, FOR EA B  $      238.00 36.0%  $            152.32 N/A N/A
GXC4536SPSL-B SIDE PANEL, FOR 45U X 36" EA B  $      422.00 36.0%  $            270.08 N/A N/A
GXC4536SPSL-W SIDE PANEL, FOR 45U X 36" EA B  $      422.00 36.0%  $            270.08 N/A N/A
GXC4542SPSL-B SIDE PANEL, FOR 45U X 42" EA B  $      444.00 36.0%  $            284.16 N/A N/A
GXC4542SPSL-W SIDE PANEL, FOR 45U X 42" EA B  $      444.00 36.0%  $            284.16 N/A N/A
GXC4548SPSL-B SIDE PANEL, FOR 45U X 48" EA B  $      466.00 36.0%  $            298.24 N/A N/A
GXC4548SPSL-W SIDE PANEL, FOR 45U X 48" EA B  $      466.00 36.0%  $            298.24 N/A N/A
GXC45VFK VERTICAL FINGER KIT, 45U, EA B  $      102.00 36.0%  $              65.28 N/A N/A
GXC45VPMLD VERT LACING BAR/PDU MNTG EA B  $      100.00 36.0%  $              64.00 N/A N/A
GXC45VPMLS VERT LACING BAR/PDU MNTG EA B  $        88.00 36.0%  $              56.32 N/A N/A
GXC4806VWT-B VERTICAL WIRE TRELLIS, EA B  $      170.00 36.0%  $            108.80 N/A N/A
GXC4824DFM-B DOOR, FULL MESH, EA B  $      586.00 36.0%  $            375.04 N/A N/A
GXC4824DFM-W DOOR, FULL MESH, EA B  $      586.00 36.0%  $            375.04 N/A N/A
GXC4824DFP-B DOOR, FULL PLEXIGLAS, EA B  $      776.00 36.0%  $            496.64 N/A N/A
GXC4824DFP-W DOOR, FULL PLEXIGLAS, EA B  $      776.00 36.0%  $            496.64 N/A N/A
GXC4824DFS-B DOOR, FULL SOLID, EA B  $      556.00 36.0%  $            355.84 N/A N/A
GXC4824DFS-W DOOR, FULL SOLID, EA B  $      556.00 36.0%  $            355.84 N/A N/A
GXC4824DSM-B DOOR, SPLIT MESH, EA B  $      716.00 36.0%  $            458.24 N/A N/A
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GXC4824DSM-W DOOR, SPLIT MESH, EA B  $      716.00 36.0%  $            458.24 N/A N/A
GXC4824DSS-B DOOR, SPLIT SOLID, EA B  $      646.00 36.0%  $            413.44 N/A N/A
GXC4824DSS-W DOOR, SPLIT SOLID, EA B  $      646.00 36.0%  $            413.44 N/A N/A
GXC4824M12-B MNTG RAILS, 48U, TAPPED EA B  $      182.00 36.0%  $            116.48 N/A N/A
GXC4824M38-B MNTG RAILS, 48U, .375 SQ EA B  $      148.00 36.0%  $              94.72 N/A N/A
GXC4829ADK-B AIR DAM KIT, FOR EA B  $      318.00 36.0%  $            203.52 N/A N/A
GXC4829ADK-W AIR DAM KIT, FOR EA B  $      318.00 36.0%  $            203.52 N/A N/A
GXC4829DFM-B DOOR, FULL MESH, EA B  $      666.00 36.0%  $            426.24 N/A N/A
GXC4829DFM-W DOOR, FULL MESH, EA B  $      666.00 36.0%  $            426.24 N/A N/A
GXC4829DFP-B DOOR, FULL PLEXIGLAS, EA B  $      876.00 36.0%  $            560.64 N/A N/A
GXC4829DFP-W DOOR, FULL PLEXIGLAS, EA B  $      876.00 36.0%  $            560.64 N/A N/A
GXC4829DFS-B DOOR, FULL SOLID, EA B  $      606.00 36.0%  $            387.84 N/A N/A
GXC4829DFS-W DOOR, FULL SOLID, EA B  $      606.00 36.0%  $            387.84 N/A N/A
GXC4829DSM-B DOOR, SPLIT MESH, EA B  $      756.00 36.0%  $            483.84 N/A N/A
GXC4829DSM-W DOOR, SPLIT MESH, EA B  $      756.00 36.0%  $            483.84 N/A N/A
GXC4829DSS-B DOOR, SPLIT SOLID, EA B  $      696.00 36.0%  $            445.44 N/A N/A
GXC4829DSS-W DOOR, SPLIT SOLID, EA B  $      696.00 36.0%  $            445.44 N/A N/A
GXC4829M12-B MNTG RAILS, 48U, TAPPED EA B  $      254.00 36.0%  $            162.56 N/A N/A
GXC4829M38-B MNTG RAILS, 48U, .375 SQ EA B  $      220.00 36.0%  $            140.80 N/A N/A
GXC4829SPB-B SIDE PATCHING BAFFLE, FOR EA B  $      218.00 36.0%  $            139.52 N/A N/A
GXC4829SPB-W SIDE PATCHING BAFFLE, FOR EA B  $      218.00 36.0%  $            139.52 N/A N/A
GXC4831ADK-B AIR DAM KIT, FOR EA B  $      348.00 36.0%  $            222.72 N/A N/A
GXC4831ADK-W AIR DAM KIT, FOR EA B  $      348.00 36.0%  $            222.72 N/A N/A
GXC4831DFM-B DOOR, FULL MESH, EA B  $      676.00 36.0%  $            432.64 N/A N/A
GXC4831DFM-W DOOR, FULL MESH, EA B  $      676.00 36.0%  $            432.64 N/A N/A
GXC4831DFP-B DOOR, FULL PLEXIGLAS, EA B  $      906.00 36.0%  $            579.84 N/A N/A
GXC4831DFP-W DOOR, FULL PLEXIGLAS, EA B  $      906.00 36.0%  $            579.84 N/A N/A
GXC4831DFS-B DOOR, FULL SOLID, EA B  $      616.00 36.0%  $            394.24 N/A N/A
GXC4831DFS-W DOOR, FULL SOLID, EA B  $      616.00 36.0%  $            394.24 N/A N/A
GXC4831DSM-B DOOR, SPLIT MESH, EA B  $      786.00 36.0%  $            503.04 N/A N/A
GXC4831DSM-W DOOR, SPLIT MESH, EA B  $      786.00 36.0%  $            503.04 N/A N/A
GXC4831DSS-B DOOR, SPLIT SOLID, EA B  $      706.00 36.0%  $            451.84 N/A N/A
GXC4831DSS-W DOOR, SPLIT SOLID, EA B  $      706.00 36.0%  $            451.84 N/A N/A
GXC4831M12-B MNTG RAILS, 48U, TAPPED EA B  $      260.00 36.0%  $            166.40 N/A N/A
GXC4831M38-B MNTG RAILS, 48U, .375 SQ EA B  $      226.00 36.0%  $            144.64 N/A N/A
GXC4831SPB-B SIDE PATCHING BAFFLE, FOR EA B  $      248.00 36.0%  $            158.72 N/A N/A
GXC4831SPB-W SIDE PATCHING BAFFLE, FOR EA B  $      248.00 36.0%  $            158.72 N/A N/A
GXC4836SPSL-B SIDE PANEL, FOR 48U X 36" EA B  $      432.00 36.0%  $            276.48 N/A N/A

5490 of 9702



NW Infrastructure Ortronics

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Ortronics                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

GXC4836SPSL-W SIDE PANEL, FOR 48U X 36" EA B  $      432.00 36.0%  $            276.48 N/A N/A
GXC4842SPSL-B SIDE PANEL, FOR 48U X 42" EA B  $      452.00 36.0%  $            289.28 N/A N/A
GXC4842SPSL-W SIDE PANEL, FOR 48U X 42" EA B  $      452.00 36.0%  $            289.28 N/A N/A
GXC4848SPSL-B SIDE PANEL, FOR 48U X 48" EA B  $      476.00 36.0%  $            304.64 N/A N/A
GXC4848SPSL-W SIDE PANEL, FOR 48U X 48" EA B  $      476.00 36.0%  $            304.64 N/A N/A
GXC48VFK VERTICAL FINGER KIT, 48U, EA B  $      104.00 36.0%  $              66.56 N/A N/A
GXC48VPMLD VERT LACING BAR/PDU MNTG EA B  $      102.00 36.0%  $              65.28 N/A N/A
GXC48VPMLS VERT LACING BAR/PDU MNTG EA B  $        90.00 36.0%  $              57.60 N/A N/A
GXCAB421629 BAFFLE, FOR 29.5"W 42U EA B  $      238.00 36.0%  $            152.32 N/A N/A
GXCAB421629SA BAFFLE, FOR 29.5"W 42U EA B  $      206.00 36.0%  $            131.84 N/A N/A
GXCAB421631 BAFFLE, FOR 31.5"W 42U EA B  $      261.80 36.0%  $            167.55 N/A N/A
GXCAB421631SA BAFFLE, FOR 31.5"W 42U EA B  $      226.00 36.0%  $            144.64 N/A N/A
GXCAB423029 BAFFLE, FOR 29.5"W 42U EA B  $      316.00 36.0%  $            202.24 N/A N/A
GXCAB423029SA BAFFLE, FOR 29.5"W 42U EA B  $      138.00 36.0%  $              88.32 N/A N/A
GXCAB423031 BAFFLE, FOR 31.5"W 42U EA B  $      322.38 36.0%  $            206.32 N/A N/A
GXCAB423031SA BAFFLE, FOR 31.5"W 42U EA B  $      158.00 36.0%  $            101.12 N/A N/A
GXCAB451629 BAFFLE, FOR 29.5"W 45U EA B  $      242.00 36.0%  $            154.88 N/A N/A
GXCAB451629SA BAFFLE, FOR 29.5"W 45U EA B  $      210.00 36.0%  $            134.40 N/A N/A
GXCAB451631 BAFFLE, FOR 31.5"W 45U EA B  $      264.50 36.0%  $            169.28 N/A N/A
GXCAB451631SA BAFFLE, FOR 31.5"W 45U EA B  $      230.00 36.0%  $            147.20 N/A N/A
GXCAB453029 BAFFLE, FOR 29.5"W 45U EA B  $      320.00 36.0%  $            204.80 N/A N/A
GXCAB453029SA BAFFLE, FOR 29.5"W 45U EA B  $      142.00 36.0%  $              90.88 N/A N/A
GXCAB453031 BAFFLE, FOR 31.5"W 45U EA B  $      326.00 36.0%  $            208.64 N/A N/A
GXCAB453031SA BAFFLE, FOR 31.5"W 45U EA B  $      162.00 36.0%  $            103.68 N/A N/A
GXCAB481629 BAFFLE, FOR 29.5"W 48U EA B  $      246.00 36.0%  $            157.44 N/A N/A
GXCAB481629SA BAFFLE, FOR 29.5"W 48U EA B  $      214.00 36.0%  $            136.96 N/A N/A
GXCAB481631 BAFFLE, FOR 31.5"W 48U EA B  $      267.86 36.0%  $            171.43 N/A N/A
GXCAB481631SA BAFFLE, FOR 31.5"W 48U EA B  $      234.00 36.0%  $            149.76 N/A N/A
GXCAB483029 BAFFLE, FOR 29.5"W 48U EA B  $      324.00 36.0%  $            207.36 N/A N/A
GXCAB483029SA BAFFLE, FOR 29.5"W 48U EA B  $      146.00 36.0%  $              93.44 N/A N/A
GXCAB483031 BAFFLE, FOR 31.5"W 48U EA B  $      328.44 36.0%  $            210.20 N/A N/A
GXCAB483031SA BAFFLE, FOR 31.5"W 48U EA B  $      166.00 36.0%  $            106.24 N/A N/A
GXCCSTR-4 CASTERS - SET OF 4 EA B  $      149.00 36.0%  $              95.36 N/A N/A
GXCDHSCK-0333 SWING HANDLE, COMBINATION EA B  $      110.00 36.0%  $              70.40 N/A N/A
GXCDHSKL-0333 SWING HANDLE, KEY LOCK, EA B  $        70.00 36.0%  $              44.80 N/A N/A
GXCLVL LEVELERS - SET OF 4 EA B  $        30.00 36.0%  $              19.20 N/A N/A
GXCMBK MULTI-BAY HARDWARE EA B  $        13.90 36.0%  $                8.90 N/A N/A
GXCTPBK TOP PANEL BRUSH KIT EA B  $      193.10 36.0%  $            123.58 N/A N/A
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HC02U-P RACK MNT,2U,HILOC PATCH PNL EA B  $      500.00 36.0%  $            320.00 N/A N/A
HDCA6LC12AH CASSETTE,HDJ,LC DX, 1/2U EA B  $      450.00 36.0%  $            288.00 N/A N/A
HDCA6LC12AH-3B1 CASSETTE,HDJ,LC DX, 1/2U EA B  $      450.00 36.0%  $            288.00 N/A N/A
HDCA6LC12AJ CASSETTE,HDJ,LC DX, 1/2U EA B  $      450.00 36.0%  $            288.00 N/A N/A
HDCA6LC12AJ-1B1 CASSETTE,HDJ,LC DX, 1/2U EA B  $      450.00 36.0%  $            288.00 N/A N/A
HDCA6LC12BH CASSETTE,HD,LC DX,1/2U,A-B EA B  $      450.00 36.0%  $            288.00 N/A N/A
HDCA6LC12BH-3B1 CASSETTE,HD,LC DX,1/2U,TYPE B EA B  $      450.00 36.0%  $            288.00 N/A N/A
HDCM-001 CABLE MGMT SHELF,HDJ, 1U EA B  $        98.00 36.0%  $              62.72 N/A N/A
HDFM-FLC2CA-00 HD FIBER MODULE FOR HDJ PANEL EA B  $        23.70 36.0%  $              15.17 N/A N/A
HDFM-FLC2CC-00 HD FIBER MODULE FOR HDJ PANEL EA B  $        23.70 36.0%  $              15.17 N/A N/A
HDFM-FLC2CG-00 HD FIBER MODULE FOR HDJ PANEL EA B  $        23.70 36.0%  $              15.17 N/A N/A
HDFM-FLC2CI-00 HD FIBER MODULE FOR HDJ PANEL EA B  $        23.70 36.0%  $              15.17 N/A N/A
HDFM-FLC2CL-00 HD FIBER MODULE FOR HDJ PANEL EA B  $        23.70 36.0%  $              15.17 N/A N/A
HDFM-FLC2CM-00 HD FIBER MODULE FOR HDJ PANEL EA B  $        23.70 36.0%  $              15.17 N/A N/A
HDFM-FMTZNA-00 HD FIBER MODULE FOR HDJ PANEL EA B  $        39.72 36.0%  $              25.42 N/A N/A
HDFM-FMTZNC-00 HD FIBER MODULE FOR HDJ PANEL EA B  $        39.72 36.0%  $              25.42 N/A N/A
HDFM-FMTZNE-00 HD FO MODULE,HDJ PANEL,TYPE B EA B  $        39.72 36.0%  $              25.42 N/A N/A
HDFM-FMTZNG-00 HD FIBER MODULE FOR HDJ PANEL EA B  $        39.72 36.0%  $              25.42 N/A N/A
HDFM-FMTZNH-00 HD FIBER MODULE FOR HDJ PANEL EA B  $        39.72 36.0%  $              25.42 N/A N/A
HDFM-FMTZNL-00 HD FIBER MODULE FOR HDJ PANEL EA B  $        39.72 36.0%  $              25.42 N/A N/A
HDFM-FMTZNM-00 HD FIBER MODULE FOR HDJ PANEL EA B  $        39.72 36.0%  $              25.42 N/A N/A
HDFM-FMTZNN-00 HD FIBER MODULE FOR HDJ PANEL EA B  $        39.72 36.0%  $              25.42 N/A N/A
HDFM-FSC1CA-00 HD FIBER MODULE FOR HDJ PANEL EA B  $        14.76 36.0%  $                9.45 N/A N/A
HDFM-FSC1CC-00 HD FIBER MODULE FOR HDJ PANEL EA B  $        14.76 36.0%  $                9.45 N/A N/A
HDFM-FSC1CG-00 HD FIBER MODULE FOR HDJ PANEL EA B  $        14.76 36.0%  $                9.45 N/A N/A
HDFM-FSC1CI-00 HD FIBER MODULE FOR HDJ PANEL EA B  $        14.76 36.0%  $                9.45 N/A N/A
HDFM-FSC1CL-00 HD FIBER MODULE FOR HDJ PANEL EA B  $        14.76 36.0%  $                9.45 N/A N/A
HDFM-FSC1CM-00 HD FIBER MODULE FOR HDJ PANEL EA B  $        14.76 36.0%  $                9.45 N/A N/A
HDFP-BLANK PANEL,BLANK, HD EA B  $          5.42 36.0%  $                3.47 N/A N/A
HDFP-LCQ24AC PANEL,HD,6 /LC/QUAD,/BLUE/CER EA B  $      194.68 36.0%  $            124.60 N/A N/A
HDFP-LCQ24LC PANEL,HD,6 /LC/QUAD,/AQUA/CER EA B  $      157.90 36.0%  $            101.06 N/A N/A
HDFP-LCQ24MB PANEL,HD,6 /LC/QUAD,/BEIGE/MTL EA B  $      142.76 36.0%  $              91.37 N/A N/A
HDFP-MPA72CA PANEL,HD,6/MPO,GREEN ADAPTERS EA B  $      215.00 36.0%  $            137.60 N/A N/A
HDFP-MPA72ED PANEL,HD,6/MPO,GRAY ADAPTERS EA B  $      215.00 36.0%  $            137.60 N/A N/A
HDFP-MPA72LA PANEL,HD,6/MPO,AQUA ADAPTERS EA B  $      215.00 36.0%  $            137.60 N/A N/A
HDFP-MPA72MA PANEL,HD,6/MPO,BEIGE ADAPTERS EA B  $      215.00 36.0%  $            137.60 N/A N/A
HDJ5E HD JACK,CAT5E,CLARITY,T568A/B EA B  $          7.36 36.0%  $                4.71 N/A N/A
HDJ5E-00 HD JACK,CAT5E,CLARITY,T568A/B EA B  $          7.36 36.0%  $                4.71 N/A N/A
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HDJ5E-13 HD JACK CAT5E  CLARITY,T568A/B EA B  $          7.36 36.0%  $                4.71 N/A N/A
HDJ5E-27 HD JACK CAT5E  CLARITY,T568A/B EA B  $          7.36 36.0%  $                4.71 N/A N/A
HDJ5E-36 HD JACK,CAT5E,CLARITY,T568A/B EA B  $          7.36 36.0%  $                4.71 N/A N/A
HDJ5E-42 HD JACK,CAT5E,CLARITY,T568A/B EA B  $          7.36 36.0%  $                4.71 N/A N/A
HDJ5E-43 HD JACK,CAT5E,CLARITY,T568A/B EA B  $          7.36 36.0%  $                4.71 N/A N/A
HDJ5E-44 HD JACK,CAT5E,CLARITY,T568A/B EA B  $          7.36 36.0%  $                4.71 N/A N/A
HDJ5E-45 HD JACK,CAT5E,CLARITY,T568A/B EA B  $          7.36 36.0%  $                4.71 N/A N/A
HDJ5E-78 HD JACK CAT5E  CLARITY,T568A/B EA B  $          7.36 36.0%  $                4.71 N/A N/A
HDJ5E-88 HD JACK,CAT5E,CLARITY,T568A/B EA B  $          7.36 36.0%  $                4.71 N/A N/A
HDJ6 HD JACK,CAT6,CLARITY,T568A/B EA B  $        11.54 36.0%  $                7.39 N/A N/A
HDJ6-00 HD JACK,CAT6,CLARITY,T568A/B EA B  $        11.54 36.0%  $                7.39 N/A N/A
HDJ6-13 HD JACK CAT6 CLARITY,T568A/B EA B  $        11.54 36.0%  $                7.39 N/A N/A
HDJ6-27 HD JACK CAT6 CLARITY,T568A/B EA B  $        11.54 36.0%  $                7.39 N/A N/A
HDJ6-36 HD JACK,CAT6,CLARITY,T568A/B EA B  $        11.54 36.0%  $                7.39 N/A N/A
HDJ6-42 HD JACK,CAT6,CLARITY,T568A/B EA B  $        11.54 36.0%  $                7.39 N/A N/A
HDJ6-43 HD JACK,CAT6,CLARITY,T568A/B EA B  $        11.54 36.0%  $                7.39 N/A N/A
HDJ6-44 HD JACK,CAT6,CLARITY,T568A/B EA B  $        11.54 36.0%  $                7.39 N/A N/A
HDJ6-45 HD JACK,CAT6,CLARITY,T568A/B EA B  $        11.54 36.0%  $                7.39 N/A N/A
HDJ6-78 HD JACK CAT6 CLARITY,T568A/B EA B  $        11.54 36.0%  $                7.39 N/A N/A
HDJ6-88 HD JACK,CAT6,CLARITY,T568A/B EA B  $        11.54 36.0%  $                7.39 N/A N/A
HDJ6A HD JACK,CAT6A,CLARITY,T568A/B EA B  $        17.30 36.0%  $              11.07 N/A N/A
HDJ6A-00 HD JACK,CAT6A,CLARITY,T568A/B EA B  $        17.30 36.0%  $              11.07 N/A N/A
HDJ6A-13 HD JACK CAT6A CLARITY,T568A/B EA B  $        17.30 36.0%  $              11.07 N/A N/A
HDJ6A-27 HD JACK CAT6A CLARITY,T568A/B EA B  $        17.30 36.0%  $              11.07 N/A N/A
HDJ6A-36 HD JACK,CAT6A,CLARITY,T568A/B EA B  $        17.30 36.0%  $              11.07 N/A N/A
HDJ6A-42 HD JACK,CAT6A,CLARITY,T568A/B EA B  $        17.30 36.0%  $              11.07 N/A N/A
HDJ6A-43 HD JACK,CAT6A,CLARITY,T568A/B EA B  $        17.30 36.0%  $              11.07 N/A N/A
HDJ6A-44 HD JACK,CAT6A,CLARITY,T568A/B EA B  $        17.30 36.0%  $              11.07 N/A N/A
HDJ6A-45 HD JACK,CAT6A,CLARITY,T568A/B EA B  $        17.30 36.0%  $              11.07 N/A N/A
HDJ6A-78 HD JACK CAT6A CLARITY,T568A/B EA B  $        17.30 36.0%  $              11.07 N/A N/A
HDJ6A-88 HD JACK,CAT6A,CLARITY,T568A/B EA B  $        17.30 36.0%  $              11.07 N/A N/A
HDJB20 HD JACK BLANK EA B  $          8.50 36.0%  $                5.44 N/A N/A
HDJB20-00 HD JACK BLANK EA B  $          8.50 36.0%  $                5.44 N/A N/A
HDJB20-13 HDJ  BLANK ELEC IVORYY EA B  $          8.50 36.0%  $                5.44 N/A N/A
HDJB20-88 HDJ BLANK EA B  $          8.50 36.0%  $                5.44 N/A N/A
HDJHCT HD JACK,HANDLED CRIMPING TOOL EA B  $        50.00 36.0%  $              32.00 N/A N/A
HDJPCT-4PK HDJ PLASTIC HAND FORCE CRIMP EA B  $          9.00 36.0%  $                5.76 N/A N/A
HDJTJA20 HD TRACJACK MOUNTING ADAPTER EA B  $          8.50 36.0%  $                5.44 N/A N/A
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HDJTJA20-13 HD TRACJACK MOUNTING ADAPTER EA B  $          8.50 36.0%  $                5.44 N/A N/A
HDJTJA20-88 HD TRACJACK MOUNTING ADAPTER EA B  $          8.50 36.0%  $                5.44 N/A N/A
HDJTJA20-99 HD TRACJACK MOUNTING ADAPTER EA B  $          8.50 36.0%  $                5.44 N/A N/A
HDSMFC-48P/S-00 HD WALL MNT, 48PATCH/SPLICE EA B  $      450.00 36.0%  $            288.00 N/A N/A
HFM-19-1SR HOMACO COMBINATION ORG 1U EA B  $      106.34 36.0%  $              68.06 N/A N/A
HFM-19-1SRC HOMACO COMBINATION ORG 1U EA B  $      103.46 36.0%  $              66.21 N/A N/A
HFM-19-2 HOMACO COMBINATION ORG 2U EA B  $      119.98 36.0%  $              76.79 N/A N/A
HFM-19-2SR HOMACO COMBINATION ORG 2U EA B  $      116.46 36.0%  $              74.53 N/A N/A
HFM-19-2SRC HOMACO COMBINATION ORG 2U EA B  $      113.58 36.0%  $              72.69 N/A N/A
IPC5E03-00 INDUSTRIAL PATCH CORD CAT5E EA B  $        23.80 36.0%  $              15.23 N/A N/A
IPC5E05-00 INDUSTRIAL PATCH CORD CAT5E EA B  $        26.40 36.0%  $              16.90 N/A N/A
IPC5E07-00 INDUSTRIAL PATCH CORD CAT5E EA B  $        29.00 36.0%  $              18.56 N/A N/A
IPC5E10-00 INDUSTRIAL PATCH CORD CAT5E EA B  $        32.80 36.0%  $              20.99 N/A N/A
IPC5E15-00 INDUSTRIAL PATCH CORD CAT5E EA B  $        39.06 36.0%  $              25.00 N/A N/A
IPC5E20-00 INDUSTRIAL PATCH CORD CAT5E EA B  $        45.32 36.0%  $              29.00 N/A N/A
IPC5E25-00 INDUSTRIAL PATCH CORD CAT5E EA B  $        51.58 36.0%  $              33.01 N/A N/A
IPC603-00 INDUSTRIAL PATCH CORD CAT6 EA B  $        29.76 36.0%  $              19.05 N/A N/A
IPC605-00 INDUSTRIAL PATCH CORD CAT6 EA B  $        33.00 36.0%  $              21.12 N/A N/A
IPC607-00 INDUSTRIAL PATCH CORD CAT6 EA B  $        36.26 36.0%  $              23.21 N/A N/A
IPC610-00 INDUSTRIAL PATCH CORD CAT6 EA B  $        41.00 36.0%  $              26.24 N/A N/A
IPC615-00 INDUSTRIAL PATCH CORD CAT6 EA B  $        48.82 36.0%  $              31.24 N/A N/A
IPC620-00 INDUSTRIAL PATCH CORD CAT6 EA B  $        56.66 36.0%  $              36.26 N/A N/A
IPC625-00 INDUSTRIAL PATCH CORD CAT6 EA B  $        64.48 36.0%  $              41.27 N/A N/A
IPJ5E INDUSTRIAL JACK CAT5E,IP67 EA B  $        13.60 36.0%  $                8.70 N/A N/A
IPJ6 INDUSTRIAL JACK CAT6, IP67 EA B  $        21.76 36.0%  $              13.93 N/A N/A
IPK ISOLATION PAD, KIT OF 2 EA B  $        93.32 36.0%  $              59.72 N/A N/A
JH-93 HOMACO JUNCTION HARDWARE EA B  $        12.00 36.0%  $                7.68 N/A N/A
JP0606-6TB HOMACO JUNCTION PLATE FOR 6" EA B  $        55.36 36.0%  $              35.43 N/A N/A
JP0606B HOMACO JUNCTION PLATE FOR 3" EA B  $        37.34 36.0%  $              23.90 N/A N/A
JP0612-6TB HOMACO JUNCTION PLATE FOR 6" EA B  $        70.78 36.0%  $              45.30 N/A N/A
JP0612B HOMACO JUNCTION PLATE FOR 3" EA B  $        43.08 36.0%  $              27.57 N/A N/A
JP1218-6TB HOMACO JUNCTION PLATE FOR 6" EA B  $        75.34 36.0%  $              48.22 N/A N/A
JP1218B HOMACO JUNCTION PLATE FOR 3" EA B  $        55.24 36.0%  $              35.35 N/A N/A
JP1824-6TB HOMACO JUNCTION PLATE FOR 6" EA B  $        80.24 36.0%  $              51.35 N/A N/A
JP1824B HOMACO JUNCTION PLATE FOR 3" EA B  $        61.26 36.0%  $              39.21 N/A N/A
JP5E6U JAK-PAK,CLARITY 5E,6PORT,MULTI EA B  $        43.72 36.0%  $              27.98 N/A N/A
JP66U JAK-PAK,CLARITY 6,6PORT,MULTI- EA B  $        60.64 36.0%  $              38.81 N/A N/A
KS106S2 106 FRAME,KEYSTONE,2 HOLE EA B  $          2.12 36.0%  $                1.36 N/A N/A
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KS106S2-00 106 FRAME,KEYSTONE,2 HOLE EA B  $          2.12 36.0%  $                1.36 N/A N/A
KS106S2-13 106 FRAME,KEYSTONE,2 HOLE EA B  $          2.12 36.0%  $                1.36 N/A N/A
KS106S2-88 106 FRAME,KEYSTONE,2 HOLE EA B  $          2.12 36.0%  $                1.36 N/A N/A
KS106S2-99 106 FRAME,KEYSTONE,2 HOLE EA B  $          2.12 36.0%  $                1.36 N/A N/A
KS106S4 106 FRAME,KEYSTONE,4 HOLE EA B  $          2.12 36.0%  $                1.36 N/A N/A
KS106S4-00 106 FRAME,KEYSTONE,4 HOLE EA B  $          2.12 36.0%  $                1.36 N/A N/A
KS106S4-13 106 FRAME,KEYSTONE,4 HOLE EA B  $          2.12 36.0%  $                1.36 N/A N/A
KS106S4-88 106 FRAME,KEYSTONE,4 HOLE EA B  $          2.12 36.0%  $                1.36 N/A N/A
KS106S4-99 106 FRAME,KEYSTONE,4 HOLE EA B  $          2.12 36.0%  $                1.36 N/A N/A
KS14ST KEYSTONE,1/4" STEREO JACK, EA B  $        10.08 36.0%  $                6.45 N/A N/A
KS14ST-88 KEYSTONE,1/4" STEREO JACK, EA B  $        10.08 36.0%  $                6.45 N/A N/A
KS35ST KEYSTONE,3.5MM,STEREO JACK EA B  $          7.30 36.0%  $                4.67 N/A N/A
KS35ST-13 KEYSTONE,3.5MM,STEREO JACK EA B  $          7.30 36.0%  $                4.67 N/A N/A
KS35ST-88 KEYSTONE,3.5MM,STEREO JACK EA B  $          7.30 36.0%  $                4.67 N/A N/A
KS35ST-99 KEYSTONE,3.5MM,STEREO JACK EA B  $          7.30 36.0%  $                4.67 N/A N/A
KS35STST KEYSTONE,3.5MM,SCREW TERMINAL EA B  $        13.26 36.0%  $                8.49 N/A N/A
KS35STST-88 KEYSTONE,3.5MM,SCREW TERMINAL EA B  $        13.26 36.0%  $                8.49 N/A N/A
KS5E KEYSTONE,C5E,T568A/B,KIT OF 25 PK B  $      118.48 36.0%  $              75.83 N/A N/A
KS5E-00 KEYSTONE,C5E,T568A/B,KIT OF 25 PK B  $      118.48 36.0%  $              75.83 N/A N/A
KS5E-13 KEYSTONE,C5E,T568A/B,KIT OF 25 PK B  $      118.48 36.0%  $              75.83 N/A N/A
KS5E-36 KEYSTONE,C5E,T568A/B,KIT OF 25 PK B  $      118.48 36.0%  $              75.83 N/A N/A
KS5E-42 KEYSTONE,C5E,T568A/B,KIT OF 25 PK B  $      118.48 36.0%  $              75.83 N/A N/A
KS5E-43 KEYSTONE,C5E,T568A/B,KIT OF 25 PK B  $      118.48 36.0%  $              75.83 N/A N/A
KS5E-44 KEYSTONE,C5E,T568A/B,KIT OF 25 PK B  $      118.48 36.0%  $              75.83 N/A N/A
KS5E-45 KEYSTONE,C5E,T568A/B,KIT OF 25 PK B  $      118.48 36.0%  $              75.83 N/A N/A
KS5E-78 KEYSTONE,C5E,T568A/B,KIT OF 25 PK B  $      118.48 36.0%  $              75.83 N/A N/A
KS5E-88 KEYSTONE,C5E,T568A/B,KIT OF 25 PK B  $      118.48 36.0%  $              75.83 N/A N/A
KS5E-99 KEYSTONE,C5E,T568A/B,KIT OF 25 PK B  $      118.48 36.0%  $              75.83 N/A N/A
KS5EA CAT5E KEYSTONE JACK EA B  $          4.92 36.0%  $                3.15 N/A N/A
KS5EA-00 CAT5E KEYSTONE JACK EA B  $          4.92 36.0%  $                3.15 N/A N/A
KS5EA-13 CAT5E KEYSTONE JACK EA B  $          4.92 36.0%  $                3.15 N/A N/A
KS5EA-36 CAT5E KEYSTONE JACK EA B  $          4.92 36.0%  $                3.15 N/A N/A
KS5EA-42 CAT5E KEYSTONE JACK EA B  $          4.92 36.0%  $                3.15 N/A N/A
KS5EA-43 CAT5E KEYSTONE JACK EA B  $          4.92 36.0%  $                3.15 N/A N/A
KS5EA-44 CAT5E KEYSTONE JACK EA B  $          4.92 36.0%  $                3.15 N/A N/A
KS5EA-45 CAT5E KEYSTONE JACK EA B  $          4.92 36.0%  $                3.15 N/A N/A
KS5EA-78 CAT5E KEYSTONE JACK EA B  $          4.92 36.0%  $                3.15 N/A N/A
KS5EA-88 CAT5E KEYSTONE JACK EA B  $          4.92 36.0%  $                3.15 N/A N/A
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KS5EA-99 CAT5E KEYSTONE JACK EA B  $          4.92 36.0%  $                3.15 N/A N/A
KS6 KEYSTONE,C6,T568A/B,KIT OF 25 PK B  $      192.48 36.0%  $            123.19 N/A N/A
KS6-00 KEYSTONE,C6,T568A/B,KIT OF 25 PK B  $      192.48 36.0%  $            123.19 N/A N/A
KS6-13 KEYSTONE,C6,T568A/B,KIT OF 25 PK B  $      192.48 36.0%  $            123.19 N/A N/A
KS6-36 KEYSTONE,C6,T568A/B,KIT OF 25 PK B  $      192.48 36.0%  $            123.19 N/A N/A
KS6-42 KEYSTONE,C6,T568A/B,KIT OF 25 PK B  $      192.48 36.0%  $            123.19 N/A N/A
KS6-43 KEYSTONE,C6,T568A/B,KIT OF 25 PK B  $      192.48 36.0%  $            123.19 N/A N/A
KS6-44 KEYSTONE,C6,T568A/B,KIT OF 25 PK B  $      192.48 36.0%  $            123.19 N/A N/A
KS6-45 KEYSTONE,C6,T568A/B,KIT OF 25 PK B  $      192.48 36.0%  $            123.19 N/A N/A
KS6-78 KEYSTONE,C6,T568A/B,KIT OF 25 PK B  $      192.48 36.0%  $            123.19 N/A N/A
KS6-88 KEYSTONE,C6,T568A/B,KIT OF 25 PK B  $      192.48 36.0%  $            123.19 N/A N/A
KS6-99 KEYSTONE,C6,T568A/B,KIT OF 25 PK B  $      192.48 36.0%  $            123.19 N/A N/A
KS6A CAT6 KEYSTONE JACK EA B  $          7.98 36.0%  $                5.11 N/A N/A
KS6A-00 CAT6 KEYSTONE JACK EA B  $          7.98 36.0%  $                5.11 N/A N/A
KS6A-13 CAT6 KEYSTONE JACK EA B  $          7.98 36.0%  $                5.11 N/A N/A
KS6A-36 CAT6 KEYSTONE JACK EA B  $          7.98 36.0%  $                5.11 N/A N/A
KS6A-42 CAT6 KEYSTONE JACK EA B  $          7.98 36.0%  $                5.11 N/A N/A
KS6A-43 CAT6 KEYSTONE JACK EA B  $          7.98 36.0%  $                5.11 N/A N/A
KS6A-44 CAT6 KEYSTONE JACK EA B  $          7.98 36.0%  $                5.11 N/A N/A
KS6A-45 CAT6 KEYSTONE JACK EA B  $          7.98 36.0%  $                5.11 N/A N/A
KS6A-78 CAT6 KEYSTONE JACK EA B  $          7.98 36.0%  $                5.11 N/A N/A
KS6A-88 CAT6 KEYSTONE JACK EA B  $          7.98 36.0%  $                5.11 N/A N/A
KS6A-99 CAT6 KEYSTONE JACK EA B  $          7.98 36.0%  $                5.11 N/A N/A
KSB10 KEYSTONE,BLANK,QTY10 EA B  $          4.40 36.0%  $                2.82 N/A N/A
KSB10-00 KEYSTONE,BLANK,QTY10 EA B  $          4.40 36.0%  $                2.82 N/A N/A
KSB10-13 KEYSTONE,BLANK,QTY10 EA B  $          4.40 36.0%  $                2.82 N/A N/A
KSB10-88 KEYSTONE,BLANK,QTY10 EA B  $          4.40 36.0%  $                2.82 N/A N/A
KSB10-99 KEYSTONE,BLANK,QTY10 EA B  $          4.40 36.0%  $                2.82 N/A N/A
KSBNC KEYSTONE,BNC FEEDTHRU EA B  $          6.58 36.0%  $                4.21 N/A N/A
KSBNC75 KEYSTONE,BNC FEEDTHRU,75OHM EA B  $          7.44 36.0%  $                4.76 N/A N/A
KSBNC75-88 KEYSTONE,BNC FEEDTHRU,75OHM EA B  $          7.44 36.0%  $                4.76 N/A N/A
KSBNC-99 KEYSTONE,BNC FEEDTHRU EA B  $          6.58 36.0%  $                4.21 N/A N/A
KSBP KEYSTONE,BINDING POST,SET OF 2 EA B  $          7.68 36.0%  $                4.92 N/A N/A
KSBP-99 KEYSTONE,BINDING POST,SET OF 2 EA B  $          7.68 36.0%  $                4.92 N/A N/A
KSC5EA KEYSTONE, CAT5E, ANTI-CORROSIV EA B  $        10.08 36.0%  $                6.45 N/A N/A
KSC5EA-36 KEYSTONE, CAT5E, ANTI-CORROSIV EA B  $        10.08 36.0%  $                6.45 N/A N/A
KSC6A KEYSTONE, CAT6, ANTI-CORROSIVE EA B  $        14.32 36.0%  $                9.16 N/A N/A
KSC6A-36 KEYSTONE, CAT6, ANTI-CORROSIVE EA B  $        14.32 36.0%  $                9.16 N/A N/A
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KSDS2 STYLISTICS,KEYSTONE,2 HOLE EA B  $          2.12 36.0%  $                1.36 N/A N/A
KSDS2-13 STYLISTICS,KEYSTONE,2 HOLE EA B  $          2.12 36.0%  $                1.36 N/A N/A
KSDS2-88 STYLISTICS,KEYSTONE,2 HOLE EA B  $          2.12 36.0%  $                1.36 N/A N/A
KSDS2-99 STYLISTICS,KEYSTONE,2 HOLE EA B  $          2.12 36.0%  $                1.36 N/A N/A
KSDS3 STYLISTICS,KEYSTONE,3 HOLE EA B  $          2.12 36.0%  $                1.36 N/A N/A
KSDS3-13 STYLISTICS,KEYSTONE,3 HOLE EA B  $          2.12 36.0%  $                1.36 N/A N/A
KSDS3-88 STYLISTICS,KEYSTONE,3 HOLE EA B  $          2.12 36.0%  $                1.36 N/A N/A
KSDS3-99 STYLISTICS,KEYSTONE,3 HOLE EA B  $          2.12 36.0%  $                1.36 N/A N/A
KSDS4 STYLISTICS,KEYSTONE,4 HOLE EA B  $          2.12 36.0%  $                1.36 N/A N/A
KSDS4-13 STYLISTICS,KEYSTONE,4 HOLE EA B  $          2.12 36.0%  $                1.36 N/A N/A
KSDS4-88 STYLISTICS,KEYSTONE,4 HOLE EA B  $          2.12 36.0%  $                1.36 N/A N/A
KSDS4-99 STYLISTICS,KEYSTONE,4 HOLE EA B  $          2.12 36.0%  $                1.36 N/A N/A
KSFCN KEYSTONE,F CONN,F/F EA B  $          3.70 36.0%  $                2.37 N/A N/A
KSFCN-13 KEYSTONE,F CONN,F/F EA B  $          3.70 36.0%  $                2.37 N/A N/A
KSFCN-88 KEYSTONE,F CONN,F/F EA B  $          3.70 36.0%  $                2.37 N/A N/A
KSFCN-99 KEYSTONE,F CONN,F/F EA B  $          3.70 36.0%  $                2.37 N/A N/A
KSFCNR KEYSTONE,RECESSED F CONN,F/F EA B  $          4.14 36.0%  $                2.65 N/A N/A
KSFCNR-00 KEYSTONE,RECESSED F CONN,F/F EA B  $          4.14 36.0%  $                2.65 N/A N/A
KSFCNR-13 KEYSTONE,RECESSED F CONN,F/F EA B  $          4.14 36.0%  $                2.65 N/A N/A
KSFCNR-88 KEYSTONE,RECESSED F CONN,F/F EA B  $          4.14 36.0%  $                2.65 N/A N/A
KSFCNR-99 KEYSTONE,RECESSED F CONN,F/F EA B  $          4.14 36.0%  $                2.65 N/A N/A
KSFP1 FP,KEYSTONE,1HOLE,SG,PC EA B  $          1.84 36.0%  $                1.18 N/A N/A
KSFP1-13 FP,KEYSTONE,1HOLE,SG,PC EA B  $          1.84 36.0%  $                1.18 N/A N/A
KSFP12 FP,KEYSTONE,12HOLE,DG,PC EA B  $          5.62 36.0%  $                3.60 N/A N/A
KSFP12-13 FP,KEYSTONE,12HOLE,DG,PC EA B  $          5.62 36.0%  $                3.60 N/A N/A
KSFP12-88 FP,KEYSTONE,12HOLE,DG,PC EA B  $          5.62 36.0%  $                3.60 N/A N/A
KSFP12-99 FP,KEYSTONE,12HOLE,DG,PC EA B  $          5.62 36.0%  $                3.60 N/A N/A
KSFP1-88 FP,KEYSTONE,1HOLE,SG,PC EA B  $          1.84 36.0%  $                1.18 N/A N/A
KSFP1-99 FP,KEYSTONE,1HOLE,SG,PC EA B  $          1.84 36.0%  $                1.18 N/A N/A
KSFP2 FP,KEYSTONE,2HOLE,SG,PC EA B  $          1.84 36.0%  $                1.18 N/A N/A
KSFP2-13 FP,KEYSTONE,2HOLE,SG,PC EA B  $          1.84 36.0%  $                1.18 N/A N/A
KSFP2-88 FP,KEYSTONE,2HOLE,SG,PC EA B  $          1.84 36.0%  $                1.18 N/A N/A
KSFP2-99 FP,KEYSTONE,2HOLE,SG,PC EA B  $          1.84 36.0%  $                1.18 N/A N/A
KSFP3 FP,KEYSTONE,3HOLE,SG,PC EA B  $          1.84 36.0%  $                1.18 N/A N/A
KSFP3-13 FP,KEYSTONE,3HOLE,SG,PC EA B  $          1.84 36.0%  $                1.18 N/A N/A
KSFP3-88 FP,KEYSTONE,3HOLE,SG,PC EA B  $          1.84 36.0%  $                1.18 N/A N/A
KSFP3-99 FP,KEYSTONE,3HOLE,SG,PC EA B  $          1.84 36.0%  $                1.18 N/A N/A
KSFP4 FP,KEYSTONE,4HOLE,SG,PC EA B  $          1.84 36.0%  $                1.18 N/A N/A
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KSFP4-13 FP,KEYSTONE,4HOLE,SG,PC EA B  $          1.84 36.0%  $                1.18 N/A N/A
KSFP4-88 FP,KEYSTONE,4HOLE,SG,PC EA B  $          1.84 36.0%  $                1.18 N/A N/A
KSFP4-99 FP,KEYSTONE,4HOLE,SG,PC EA B  $          1.84 36.0%  $                1.18 N/A N/A
KSFP6 FP,KEYSTONE,6HOLE,SG,PC EA B  $          1.84 36.0%  $                1.18 N/A N/A
KSFP6-13 FP,KEYSTONE,6HOLE,SG,PC EA B  $          1.84 36.0%  $                1.18 N/A N/A
KSFP6-88 FP,KEYSTONE,6HOLE,SG,PC EA B  $          1.84 36.0%  $                1.18 N/A N/A
KSFP6-99 FP,KEYSTONE,6HOLE,SG,PC EA B  $          1.84 36.0%  $                1.18 N/A N/A
KSFP8 FP,KEYSTONE,8HOLE,DG,PC EA B  $          5.62 36.0%  $                3.60 N/A N/A
KSFP8-13 FP,KEYSTONE,8HOLE,DG,PC EA B  $          5.62 36.0%  $                3.60 N/A N/A
KSFP8-88 FP,KEYSTONE,8HOLE,DG,PC EA B  $          5.62 36.0%  $                3.60 N/A N/A
KSFP8-99 FP,KEYSTONE,8HOLE,DG,PC EA B  $          5.62 36.0%  $                3.60 N/A N/A
KSFPR1 FP,KEYSTONE,1 HOLE,SG,PC EA B  $          1.68 36.0%  $                1.08 N/A N/A
KSFPR1-13 FP,KEYSTONE,1 HOLE,SG,PC EA B  $          1.68 36.0%  $                1.08 N/A N/A
KSFPR1-88 FP,KEYSTONE,1 HOLE,SG,PC EA B  $          1.68 36.0%  $                1.08 N/A N/A
KSFPR1-99 FP,KEYSTONE,1 HOLE,SG,PC EA B  $          1.68 36.0%  $                1.08 N/A N/A
KSFPR2 FP,KEYSTONE,2 HOLE,SG,PC EA B  $          1.68 36.0%  $                1.08 N/A N/A
KSFPR2-13 FP,KEYSTONE,2 HOLE,SG,PC EA B  $          1.68 36.0%  $                1.08 N/A N/A
KSFPR2-88 FP,KEYSTONE,2 HOLE,SG,PC EA B  $          1.68 36.0%  $                1.08 N/A N/A
KSFPR2-99 FP,KEYSTONE,2 HOLE,SG,PC EA B  $          1.68 36.0%  $                1.08 N/A N/A
KSFPR3 FP,KEYSTONE,3 HOLE,SG,PC EA B  $          1.68 36.0%  $                1.08 N/A N/A
KSFPR3-13 FP,KEYSTONE,3 HOLE,SG,PC EA B  $          1.68 36.0%  $                1.08 N/A N/A
KSFPR3-88 FP,KEYSTONE,3 HOLE,SG,PC EA B  $          1.68 36.0%  $                1.08 N/A N/A
KSFPR3-99 FP,KEYSTONE,3 HOLE,SG,PC EA B  $          1.68 36.0%  $                1.08 N/A N/A
KSFPR4 FP,KEYSTONE,4 HOLE,SG,PC EA B  $          1.68 36.0%  $                1.08 N/A N/A
KSFPR4-13 FP,KEYSTONE,4 HOLE,SG,PC EA B  $          1.68 36.0%  $                1.08 N/A N/A
KSFPR4-88 FP,KEYSTONE,4 HOLE,SG,PC EA B  $          1.68 36.0%  $                1.08 N/A N/A
KSFPR4-99 FP,KEYSTONE,4 HOLE,SG,PC EA B  $          1.68 36.0%  $                1.08 N/A N/A
KSHDMI HDMI,FEMALE TO FEMALE,19PIN EA B  $        12.20 36.0%  $                7.81 N/A N/A
KSICON KEYSTONE JACK ICON,DATA/VOICE PK B  $          3.30 36.0%  $                2.11 N/A N/A
KSICON-00 KEYSTONE JACK ICON,DATA/VOICE PK B  $          3.30 36.0%  $                2.11 N/A N/A
KSICON-13 KEYSTONE JACK ICON,DATA/VOICE PK B  $          3.30 36.0%  $                2.11 N/A N/A
KSICON-36 KEYSTONE JACK ICON,DATA/VOICE PK B  $          3.30 36.0%  $                2.11 N/A N/A
KSICON-42 KEYSTONE JACK ICON,DATA/VOICE PK B  $          3.30 36.0%  $                2.11 N/A N/A
KSICON-43 KEYSTONE JACK ICON,DATA/VOICE PK B  $          3.30 36.0%  $                2.11 N/A N/A
KSICON-44 KEYSTONE JACK ICON,DATA/VOICE PK B  $          3.30 36.0%  $                2.11 N/A N/A
KSICON-45 KEYSTONE JACK ICON,DATA/VOICE PK B  $          3.30 36.0%  $                2.11 N/A N/A
KSICON-78 KEYSTONE JACK ICON,DATA/VOICE PK B  $          3.30 36.0%  $                2.11 N/A N/A
KSICON-88 KEYSTONE JACK ICON,DATA/VOICE PK B  $          3.30 36.0%  $                2.11 N/A N/A
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KSICON-99 KEYSTONE JACK ICON,DATA/VOICE PK B  $          3.30 36.0%  $                2.11 N/A N/A
KSLC KEYSTONE,LC FIBER,MM EA B  $        15.58 36.0%  $                9.97 N/A N/A
KSLC-00 KEYSTONE,LC FIBER,MM EA B  $        15.58 36.0%  $                9.97 N/A N/A
KSLC-42 KEYSTONE,LC FIBER,MM EA B  $        15.58 36.0%  $                9.97 N/A N/A
KSLC-99 KEYSTONE,LC FIBER,MM EA B  $        15.58 36.0%  $                9.97 N/A N/A
KSMTRJ KEYSTONE,MTRJ FIBER EA B  $        11.34 36.0%  $                7.26 N/A N/A
KSMTRJ-99 KEYSTONE,MTRJ FIBER,MM EA B  $        11.34 36.0%  $                7.26 N/A N/A
KSRCAB KEYSTONE,RCA TO 110, BLACK EA B  $        11.56 36.0%  $                7.40 N/A N/A
KSRCAB-99 KEYSTONE,RCA TO 110, BLACK EA B  $        11.56 36.0%  $                7.40 N/A N/A
KSRCABL KEYSTONE,RCA TO 110, BLUE EA B  $        11.56 36.0%  $                7.40 N/A N/A
KSRCABL-13 KEYSTONE,RCA TO 110, BLUE EA B  $        11.56 36.0%  $                7.40 N/A N/A
KSRCABL-88 KEYSTONE,RCA TO 110, BLUE EA B  $        11.56 36.0%  $                7.40 N/A N/A
KSRCABL-99 KEYSTONE,RCA TO 110, BLUE EA B  $        11.56 36.0%  $                7.40 N/A N/A
KSRCAG KEYSTONE,RCA TO 110, GREEN EA B  $        11.56 36.0%  $                7.40 N/A N/A
KSRCAG-13 KEYSTONE,RCA TO 110, GREEN EA B  $        11.56 36.0%  $                7.40 N/A N/A
KSRCAG-88 KEYSTONE,RCA TO 110, GREEN EA B  $        11.56 36.0%  $                7.40 N/A N/A
KSRCAG-99 KEYSTONE,RCA TO 110, GREEN EA B  $        11.56 36.0%  $                7.40 N/A N/A
KSRCAR KEYSTONE,RCA TO 110, RED EA B  $        11.56 36.0%  $                7.40 N/A N/A
KSRCAR-99 KEYSTONE,RCA TO 110, RED EA B  $        11.56 36.0%  $                7.40 N/A N/A
KSRCAW KEYSTONE,RCA TO 110, WHITE EA B  $        11.56 36.0%  $                7.40 N/A N/A
KSRCAW-13 KEYSTONE,RCA TO 110, WHITE EA B  $        11.56 36.0%  $                7.40 N/A N/A
KSRCAW-88 KEYSTONE,RCA TO 110, WHITE EA B  $        11.56 36.0%  $                7.40 N/A N/A
KSRCAW-99 KEYSTONE,RCA TO 110, WHITE EA B  $        11.56 36.0%  $                7.40 N/A N/A
KSRCAY KEYSTONE,RCA TO 110, YELLOW EA B  $        11.56 36.0%  $                7.40 N/A N/A
KSRCAY-99 KEYSTONE,RCA TO 110, YELLOW EA B  $        11.56 36.0%  $                7.40 N/A N/A
KSRJ25 KEYSTONE,RJ25,6P6C,KIT OF 25 EA B  $        95.48 36.0%  $              61.11 N/A N/A
KSRJ25-00 KEYSTONE,RJ25,6P6C,KIT OF 25 EA B  $        95.48 36.0%  $              61.11 N/A N/A
KSRJ25-13 KEYSTONE,RJ25,6P6C,KIT OF 25 EA B  $        95.48 36.0%  $              61.11 N/A N/A
KSRJ25-36 KEYSTONE,RJ25,6P6C,KIT OF 25 EA B  $        95.48 36.0%  $              61.11 N/A N/A
KSRJ25-42 KEYSTONE,RJ25,6P6C,KIT OF 25 EA B  $        95.48 36.0%  $              61.11 N/A N/A
KSRJ25-88 KEYSTONE,RJ25,6P6C,KIT OF 25 EA B  $        95.48 36.0%  $              61.11 N/A N/A
KSRJ25-99 KEYSTONE,RJ25,6P6C,KIT OF 25 EA B  $        95.48 36.0%  $              61.11 N/A N/A
KSRJ25A RJ25 KEYSTONE JACK EA B  $          4.02 36.0%  $                2.57 N/A N/A
KSRJ25A-00 RJ25 KEYSTONE JACK EA B  $          4.02 36.0%  $                2.57 N/A N/A
KSRJ25A-13 RJ25 KEYSTONE JACK EA B  $          4.02 36.0%  $                2.57 N/A N/A
KSRJ25A-36 RJ25 KEYSTONE JACK EA B  $          4.02 36.0%  $                2.57 N/A N/A
KSRJ25A-42 RJ25 KEYSTONE JACK EA B  $          4.02 36.0%  $                2.57 N/A N/A
KSRJ25A-88 RJ25 KEYSTONE JACK EA B  $          4.02 36.0%  $                2.57 N/A N/A
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KSRJ25A-99 RJ25 KEYSTONE JACK EA B  $          4.02 36.0%  $                2.57 N/A N/A
KSS2210 SII,2PORT,KEYSTONE,OPENING EA B  $        12.10 36.0%  $                7.74 N/A N/A
KSS2210-13 SII,2PORT,KEYSTONE,OPENING EA B  $        12.10 36.0%  $                7.74 N/A N/A
KSS2210-88 SII,2PORT,KEYSTONE,OPENING EA B  $        12.10 36.0%  $                7.74 N/A N/A
KSS2210-99 SII,2PORT,KEYSTONE,OPENING EA B  $        12.10 36.0%  $                7.74 N/A N/A
KSSC KEYSTONE,SC FIBER EA B  $          7.58 36.0%  $                4.85 N/A N/A
KSSC-99 KEYSTONE,SC FIBER EA B  $          7.58 36.0%  $                4.85 N/A N/A
KSSC-C KEYSTONE, SC/APC, SM EA B  $          7.98 36.0%  $                5.11 N/A N/A
KSSMB2 SMB,KEYSTONE,2PORT EA B  $          3.30 36.0%  $                2.11 N/A N/A
KSSMB4 SMB,KEYSTONE,4PORT EA B  $          6.20 36.0%  $                3.97 N/A N/A
KSSMB6 SMB,KEYSTONE,6PORT EA B  $          8.72 36.0%  $                5.58 N/A N/A
KSSS1 FP,KEYSTONE,1HOLE,SG,SS EA B  $          8.80 36.0%  $                5.63 N/A N/A
KSSS12 FP,KEYSTONE,12HOLE,DG,SS EA B  $        13.70 36.0%  $                8.77 N/A N/A
KSSS2 FP,KEYSTONE,2HOLE,SG,SS EA B  $          8.80 36.0%  $                5.63 N/A N/A
KSSS3 FP,KEYSTONE,3HOLE,SG,SS EA B  $          8.80 36.0%  $                5.63 N/A N/A
KSSS4 FP,KEYSTONE,4HOLE,SG,SS EA B  $          8.80 36.0%  $                5.63 N/A N/A
KSSS6 FP,KEYSTONE,6HOLE,SG,SS EA B  $          8.80 36.0%  $                5.63 N/A N/A
KSSS8 FP,KEYSTONE,8HOLE,DG,SS EA B  $        13.70 36.0%  $                8.77 N/A N/A
KSST KEYSTONE,ST FIBER EA B  $          9.32 36.0%  $                5.96 N/A N/A
KSST-99 KEYSTONE,ST FIBER EA B  $          9.32 36.0%  $                5.96 N/A N/A
KSSV KEYSTONE,S VIDEO, 110 EA B  $        12.20 36.0%  $                7.81 N/A N/A
KSSV-99 KEYSTONE,S VIDEO, 110 EA B  $        12.20 36.0%  $                7.81 N/A N/A
KSSVIDC KEYSTONE,S-VIDEO MINI-DIN,F/F EA B  $        12.20 36.0%  $                7.81 N/A N/A
KSSVIDC-88 KEYSTONE,S-VIDEO MINI-DIN,F/F EA B  $        12.20 36.0%  $                7.81 N/A N/A
KSUSBAA KEYSTONE,USB 2.0 A-A,F/F EA B  $        12.20 36.0%  $                7.81 N/A N/A
KSUSBAA-88 KEYSTONE,USB 2.0 A-A,F/F EA B  $        12.20 36.0%  $                7.81 N/A N/A
KSUSBAB KEYSTONE,USB 2.0 A-B,F/F EA B  $        12.20 36.0%  $                7.81 N/A N/A
KSUSBAB-88 KEYSTONE,USB 2.0 A-B,F/F EA B  $        12.20 36.0%  $                7.81 N/A N/A
KTF-19-DR HOMACO FOLD-UP KEYBOARD TRAY EA B  $      156.36 36.0%  $            100.07 N/A N/A
KTR19-DR HOMACO KEYBOARD TRAY W/ ROTORY EA B  $      141.60 36.0%  $              90.62 N/A N/A
M2LCD12-09 CASSETTE,M2,HIGH DENSITY,1U EA B  $      756.44 36.0%  $            484.12 N/A N/A
M2LCD12-50E CASSETTE,M2,HIGH DENSITY,1U EA B  $      691.96 36.0%  $            442.85 N/A N/A
M2LCD12-62 CASSETTE,M2,HIGH DENSITY,1U EA B  $      657.22 36.0%  $            420.62 N/A N/A
M2LCQ24-09 CASSETTE,M2,HIGH DENSITY,1U EA B  $   1,133.40 36.0%  $            725.38 N/A N/A
M2LCQ24-50E CASSETTE,M2,HIGH DENSITY,1U EA B  $   1,036.68 36.0%  $            663.48 N/A N/A
M2LCQ24-50E3A1 CASSETTE,M2,LCQUAD,1U EA B  $   1,207.78 36.0%  $            772.98 N/A N/A
M2LCQ24-62 CASSETTE,M2,HIGH DENSITY,1U EA B  $      984.60 36.0%  $            630.14 N/A N/A
M2SCD12-09 CASSETTE,M2,HIGH DENSITY,1U EA B  $      736.60 36.0%  $            471.42 N/A N/A
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M2SCD12-50E CASSETTE,M2,HIGH DENSITY,1U EA B  $      672.12 36.0%  $            430.16 N/A N/A
M2SCD12-62 CASSETTE,M2,HIGH DENSITY,1U EA B  $      639.88 36.0%  $            409.52 N/A N/A
M3LSD24-09 CASSETTE,M3,LC DX W/SHTR,1U EA B  $   1,514.10 36.0%  $            969.02 N/A N/A
M3LSD24-50E CASSETTE,M3,LC DX W/SHTR,1U EA B  $   1,470.84 36.0%  $            941.34 N/A N/A
M4LCQ24-09 CASSETTE,M4,LCQUAD,1U EA B  $   1,124.76 36.0%  $            719.85 N/A N/A
M4LCQ24-50E CASSETTE,M4,LCQUAD,1U EA B  $   1,027.42 36.0%  $            657.55 N/A N/A
M4LCQ24-50EA3A1 CASSETTE,M4,LCQUAD,1U EA B  $   1,405.96 36.0%  $            899.81 N/A N/A
M4LCQ24-62 CASSETTE,M4,LCQUAD,1U EA B  $      973.36 36.0%  $            622.95 N/A N/A
M4SAD12-09 CASSETTE, M4, HIGH DENSITY, 1U EA B  $      691.96 36.0%  $            442.85 N/A N/A
M6ALCQ12-09 CASSETTE,M6A,LCQUAD,0.3U EA B  $      500.00 36.0%  $            320.00 N/A N/A
M6ALCQ12-50E CASSETTE,M6A,LCQUAD,0.3U EA B  $      450.00 36.0%  $            288.00 N/A N/A
M6DRSAK HOMACO M6 ADJ SHELF EA B  $        60.50 36.0%  $              38.72 N/A N/A
M6LCQ12-09 CASSETTE,M6,LCQUAD,0.3U EA B  $      500.00 36.0%  $            320.00 N/A N/A
M6LCQ12-50E CASSETTE,M6,LCQUAD,0.3U EA B  $      450.00 36.0%  $            288.00 N/A N/A
MC18B5E03-05 CORD,CLARITY,C5E,110/MOD8,3FT EA B  $        16.66 36.0%  $              10.66 N/A N/A
MC18B5E03-06 CORD,CLARITY C5E 110/MOD8,3FT EA B  $        16.66 36.0%  $              10.66 N/A N/A
MC18B5E03-09 CORD,CLARITY,C5E,110/MOD8,3FT EA B  $        16.66 36.0%  $              10.66 N/A N/A
MC18B5E05-05 CORD,CLARITY,C5E,110/MOD8,5FT EA B  $        17.52 36.0%  $              11.21 N/A N/A
MC18B5E05-06 CORD CLARITY,C5E,110/MOD8 5FT EA B  $        17.52 36.0%  $              11.21 N/A N/A
MC18B5E05-09 CORD,CLARITY,C5E,110/MOD8,5FT EA B  $        17.52 36.0%  $              11.21 N/A N/A
MC18B5E07-05 CORD,CLARITY,C5E,110/MOD8,7FT EA B  $        18.34 36.0%  $              11.74 N/A N/A
MC18B5E07-06 CORD CLARITY,C5E,110/MOD8,7FT EA B  $        18.34 36.0%  $              11.74 N/A N/A
MC18B5E07-08 CORD,CLARITY,C5E,110/MOD8,7FT EA B  $        18.34 36.0%  $              11.74 N/A N/A
MC18B5E07-09 CORD,CLARITY,C5E,110/MOD8,7FT EA B  $        18.34 36.0%  $              11.74 N/A N/A
MC18B5E09-05 CORD,CLARITY,C5E,110/MOD8,9FT EA B  $        19.18 36.0%  $              12.28 N/A N/A
MC18B5E09-06 CORD,CLARITY,C5E,110/MOD8,9FT EA B  $        19.18 36.0%  $              12.28 N/A N/A
MC18B5E09-09 CORD,CLARITY,C5E,110/MOD8,9FT EA B  $        19.18 36.0%  $              12.28 N/A N/A
MC18B5E15-05 CORD,CLARITY,C5E,110/MOD8,15FT EA B  $        21.28 36.0%  $              13.62 N/A N/A
MC18B5E15-06 CORD,CLARITY,C5E,110/MOD8,15FT EA B  $        21.28 36.0%  $              13.62 N/A N/A
MC18B5E15-09 CORD,CLARITY,C5E,110/MOD8,15FT EA B  $        21.28 36.0%  $              13.62 N/A N/A
MC18B603-05 CORD,CAT6,110/MOD8,3FT,GREEN EA B  $        17.94 36.0%  $              11.48 N/A N/A
MC18B603-06 CORD,CAT6,110/MOD8,3FT,BLUE EA B  $        17.94 36.0%  $              11.48 N/A N/A
MC18B603-09 CORD,CAT6,110/MOD8,3FT,WHITE EA B  $        17.94 36.0%  $              11.48 N/A N/A
MC18B605-05 CORD,CAT6,110/MOD8,5FT,GREEN EA B  $        18.84 36.0%  $              12.06 N/A N/A
MC18B605-06 CORD,CAT6,110/MOD8,5FT,BLUE EA B  $        18.84 36.0%  $              12.06 N/A N/A
MC18B605-09 CORD,CAT6,110/MOD8,5FT,WHITE EA B  $        18.84 36.0%  $              12.06 N/A N/A
MC18B607-05 CORD,CAT6,110/MOD8,7FT,GREEN EA B  $        19.76 36.0%  $              12.65 N/A N/A
MC18B607-06 CORD,CAT6,110/MOD8,7FT,BLUE EA B  $        19.76 36.0%  $              12.65 N/A N/A
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MC18B607-09 CORD,CAT6,110/MOD8,7FT,WHITE EA B  $        19.76 36.0%  $              12.65 N/A N/A
MC18B609-05 CORD,CAT6,110/MOD8,9FT,GREEN EA B  $        20.66 36.0%  $              13.22 N/A N/A
MC18B609-06 CORD,CAT6,110/MOD8,9FT,BLUE EA B  $        20.66 36.0%  $              13.22 N/A N/A
MC18B609-09 CORD,CAT6,110/MOD8,9FT,WHITE EA B  $        20.66 36.0%  $              13.22 N/A N/A
MC18B615-05 CORD,CAT6,110/MOD8,15FT,GREEN EA B  $        23.34 36.0%  $              14.94 N/A N/A
MC18B615-06 CORD,CAT6,110/MOD8,15FT,BLUE EA B  $        23.34 36.0%  $              14.94 N/A N/A
MC18B615-09 CORD,CAT6,110/MOD8,15FT,WHITE EA B  $        23.34 36.0%  $              14.94 N/A N/A
MC5E01-02 CORD,MOD,CLARITY 5E,1FT,RED EA B  $          8.56 36.0%  $                5.48 N/A N/A
MC5E01-04 CORD,MOD,CLARITY 5E,1FT,YELLOW EA B  $          8.56 36.0%  $                5.48 N/A N/A
MC5E01-05 CORD,MOD,CLARITY 5E,1FT,GREEN EA B  $          8.56 36.0%  $                5.48 N/A N/A
MC5E01-06 CORD,MOD,CLARITY 5E,1FT,BLUE EA B  $          8.56 36.0%  $                5.48 N/A N/A
MC5E01-07 CORD,MOD,CLARITY 5E,1FT,VIOLET EA B  $          8.56 36.0%  $                5.48 N/A N/A
MC5E01-09 CORD,MOD,CLARITY 5E,1FT,WHITE EA B  $          8.56 36.0%  $                5.48 N/A N/A
MC5E02-02 CORD,MOD,CLARITY 5E,2FT,RED EA B  $          8.56 36.0%  $                5.48 N/A N/A
MC5E02-06 CORD,MOD,CLARITY 5E,2FT,BLUE EA B  $          8.56 36.0%  $                5.48 N/A N/A
MC5E02-07 CORD,MOD,CLARITY 5E,2FT,VIOLET EA B  $          8.56 36.0%  $                5.48 N/A N/A
MC5E02-08 CORD,MOD,CLARITY 5E,2FT,GREY EA B  $          8.56 36.0%  $                5.48 N/A N/A
MC5E02-09 CORD,MOD,CLARITY 5E,2FT,WHITE EA B  $          8.56 36.0%  $                5.48 N/A N/A
MC5E03-00 CORD,MOD,CLARITY 5E,3FT,BLACK EA B  $          8.56 36.0%  $                5.48 N/A N/A
MC5E03-02 CORD,MOD,CLARITY 5E,3FT,RED EA B  $          8.56 36.0%  $                5.48 N/A N/A
MC5E03-03 CORD,MOD,CLARITY 5E,3FT,ORANGE EA B  $          8.56 36.0%  $                5.48 N/A N/A
MC5E03-04 CORD,MOD,CLARITY 5E,3FT,YELLOW EA B  $          8.56 36.0%  $                5.48 N/A N/A
MC5E03-05 CORD,MOD,CLARITY 5E,3FT,GREEN EA B  $          8.56 36.0%  $                5.48 N/A N/A
MC5E03-06 CORD,MOD,CLARITY 5E,3FT,BLUE EA B  $          8.56 36.0%  $                5.48 N/A N/A
MC5E03-07 CORD,MOD,CLARITY 5E,3FT,VIOLET EA B  $          8.56 36.0%  $                5.48 N/A N/A
MC5E03-08 CORD,MOD,CLARITY 5E,3FT,GREY EA B  $          8.56 36.0%  $                5.48 N/A N/A
MC5E03-09 CORD,MOD,CLARITY 5E,3FT,WHITE EA B  $          8.56 36.0%  $                5.48 N/A N/A
MC5E04-00 CORD,MOD,CLARITY 5E,4FT,BLACK EA B  $          9.20 36.0%  $                5.89 N/A N/A
MC5E04-02 CORD,MOD,CLARITY 5E,4FT,RED EA B  $          9.20 36.0%  $                5.89 N/A N/A
MC5E04-03 CORD,MOD,CLARITY 5E,4FT,ORANGE EA B  $          9.20 36.0%  $                5.89 N/A N/A
MC5E04-04 CORD,MOD,CLARITY 5E,4FT,YELLOW EA B  $          9.20 36.0%  $                5.89 N/A N/A
MC5E04-05 CORD,MOD,CLARITY 5E,4FT,GREEN EA B  $          9.20 36.0%  $                5.89 N/A N/A
MC5E04-06 CORD,MOD,CLARITY 5E,4FT,BLUE EA B  $          9.20 36.0%  $                5.89 N/A N/A
MC5E04-07 CORD,MOD,CLARITY 5E,4FT,VIOLET EA B  $          9.20 36.0%  $                5.89 N/A N/A
MC5E04-08 CORD,MOD,CLARITY 5E,4FT,GREY EA B  $          9.20 36.0%  $                5.89 N/A N/A
MC5E04-09 CORD,MOD,CLARITY 5E,4FT,WHITE EA B  $          9.20 36.0%  $                5.89 N/A N/A
MC5E05-00 CORD,MOD,CLARITY 5E,5FT,BLACK EA B  $          9.84 36.0%  $                6.30 N/A N/A
MC5E05-02 CORD,MOD,CLARITY 5E,5FT,RED EA B  $          9.84 36.0%  $                6.30 N/A N/A
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MC5E05-03 CORD,MOD,CLARITY 5E,5FT,ORANGE EA B  $          9.84 36.0%  $                6.30 N/A N/A
MC5E05-04 CORD,MOD,CLARITY 5E,5FT,YELLOW EA B  $          9.84 36.0%  $                6.30 N/A N/A
MC5E05-05 CORD,MOD,CLARITY 5E,5FT,GREEN EA B  $          9.84 36.0%  $                6.30 N/A N/A
MC5E05-06 CORD,MOD,CLARITY 5E,5FT,BLUE EA B  $          9.84 36.0%  $                6.30 N/A N/A
MC5E05-07 CORD,MOD,CLARITY 5E,5FT,VIOLET EA B  $          9.84 36.0%  $                6.30 N/A N/A
MC5E05-08 CORD,MOD,CLARITY 5E,5FT,GREY EA B  $          9.84 36.0%  $                6.30 N/A N/A
MC5E05-09 CORD,MOD,CLARITY 5E,5FT,WHITE EA B  $          9.84 36.0%  $                6.30 N/A N/A
MC5E06-00 CORD,MOD,CLARITY 5E,6FT,BLACK EA B  $        10.60 36.0%  $                6.78 N/A N/A
MC5E06-02 CORD,MOD,CLARITY 5E,6FT,RED EA B  $        10.60 36.0%  $                6.78 N/A N/A
MC5E06-04 CORD,MOD,CLARITY 5E,6FT,YELLOW EA B  $        10.60 36.0%  $                6.78 N/A N/A
MC5E06-05 CORD,MOD,CLARITY 5E,6FT,GREEN EA B  $        10.60 36.0%  $                6.78 N/A N/A
MC5E06-06 CORD,MOD,CLARITY 5E,6FT,BLUE EA B  $        10.60 36.0%  $                6.78 N/A N/A
MC5E06-07 CORD,MOD,CLARITY 5E,6FT,VIOLET EA B  $        10.60 36.0%  $                6.78 N/A N/A
MC5E06-08 CORD,MOD,CLARITY 5E,6FT,GREY EA B  $        10.60 36.0%  $                6.78 N/A N/A
MC5E07-00 CORD,MOD,CLARITY 5E,7FT,BLACK EA B  $        11.12 36.0%  $                7.12 N/A N/A
MC5E07-02 CORD,MOD,CLARITY 5E,7FT,RED EA B  $        11.12 36.0%  $                7.12 N/A N/A
MC5E07-03 CORD,MOD,CLARITY 5E,7FT,ORANGE EA B  $        11.12 36.0%  $                7.12 N/A N/A
MC5E07-04 CORD,MOD,CLARITY 5E,7FT,YELLOW EA B  $        11.12 36.0%  $                7.12 N/A N/A
MC5E07-05 CORD,MOD,CLARITY 5E,7FT,GREEN EA B  $        11.12 36.0%  $                7.12 N/A N/A
MC5E07-06 CORD,MOD,CLARITY 5E,7FT,BLUE EA B  $        11.12 36.0%  $                7.12 N/A N/A
MC5E07-07 CORD,MOD,CLARITY 5E,7FT,VIOLET EA B  $        11.12 36.0%  $                7.12 N/A N/A
MC5E07-08 CORD,MOD,CLARITY 5E,7FT,GREY EA B  $        11.12 36.0%  $                7.12 N/A N/A
MC5E07-09 CORD,MOD,CLARITY 5E,7FT,WHITE EA B  $        11.12 36.0%  $                7.12 N/A N/A
MC5E08-02 CORD,MOD,CLARITY 5E,8FT,RED EA B  $        11.76 36.0%  $                7.53 N/A N/A
MC5E08-03 CORD,MOD,CLARITY 5E,8FT,ORANGE EA B  $        11.76 36.0%  $                7.53 N/A N/A
MC5E08-04 CORD,MOD,CLARITY 5E,8FT,YELLOW EA B  $        11.76 36.0%  $                7.53 N/A N/A
MC5E08-05 CORD,MOD,CLARITY 5E,8FT,GREEN EA B  $        11.76 36.0%  $                7.53 N/A N/A
MC5E08-06 CORD,MOD,CLARITY 5E,8FT,BLUE EA B  $        11.76 36.0%  $                7.53 N/A N/A
MC5E08-08 CORD,MOD,CLARITY 5E,8FT,GREY EA B  $        11.76 36.0%  $                7.53 N/A N/A
MC5E08-09 CORD,MOD,CLARITY 5E,8FT,WHITE EA B  $        11.76 36.0%  $                7.53 N/A N/A
MC5E09-00 CORD,MOD,CLARITY 5E,9FT,BLACK EA B  $        11.88 36.0%  $                7.60 N/A N/A
MC5E09-02 CORD,MOD,CLARITY 5E,9FT,RED EA B  $        11.88 36.0%  $                7.60 N/A N/A
MC5E09-03 CORD,MOD,CLARITY 5E,9FT,ORG EA B  $        11.88 36.0%  $                7.60 N/A N/A
MC5E09-04 CORD,MOD,CLARITY 5E,9FT,YELLOW EA B  $        11.88 36.0%  $                7.60 N/A N/A
MC5E09-05 CORD,MOD,CLARITY 5E,9FT,GREEN EA B  $        11.88 36.0%  $                7.60 N/A N/A
MC5E09-06 CORD,MOD,CLARITY 5E,9FT,BLUE EA B  $        11.88 36.0%  $                7.60 N/A N/A
MC5E09-07 CORD,MOD,CLARITY 5E,9FT,VIOLET EA B  $        11.88 36.0%  $                7.60 N/A N/A
MC5E09-08 CORD,MOD,CLARITY 5E,9FT,GREY EA B  $        11.88 36.0%  $                7.60 N/A N/A
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MC5E09-09 CORD,MOD,CLARITY 5E,9FT,WHITE EA B  $        11.88 36.0%  $                7.60 N/A N/A
MC5E10-00 CORD,MOD,CLARITY 5E,10FT,BLACK EA B  $        13.34 36.0%  $                8.54 N/A N/A
MC5E10-02 CORD,MOD,CLARITY 5E,10FT,RED EA B  $        13.34 36.0%  $                8.54 N/A N/A
MC5E10-03 CORD,MOD,CLARITY 5E,10FT,ORG EA B  $        13.34 36.0%  $                8.54 N/A N/A
MC5E10-04 CORD,MOD,CLARITY5E,10FT,YELLOW EA B  $        13.34 36.0%  $                8.54 N/A N/A
MC5E10-05 CORD,MOD,CLARITY 5E,10FT,GREEN EA B  $        13.34 36.0%  $                8.54 N/A N/A
MC5E10-06 CORD,MOD,CLARITY 5E,10FT,BLUE EA B  $        13.34 36.0%  $                8.54 N/A N/A
MC5E10-07 CORD,MOD,CLARITY5E,10FT,VIOLET EA B  $        13.34 36.0%  $                8.54 N/A N/A
MC5E10-08 CORD,MOD,CLARITY 5E,10FT,GREY EA B  $        13.34 36.0%  $                8.54 N/A N/A
MC5E10-09 CORD,MOD,CLARITY 5E,10FT,WHITE EA B  $        13.34 36.0%  $                8.54 N/A N/A
MC5E11-00 CORD,MOD,CLARITY 5E,11FT,BLACK EA B  $        14.14 36.0%  $                9.05 N/A N/A
MC5E11-03 CORD,MOD,CLARITY 5E,11FT,ORG EA B  $        14.14 36.0%  $                9.05 N/A N/A
MC5E11-04 CORD,MOD,CLARITY 5E,11FT,YEL EA B  $        14.14 36.0%  $                9.05 N/A N/A
MC5E11-05 CORD,MOD,CLARITY 5E,11FT,GRN EA B  $        14.14 36.0%  $                9.05 N/A N/A
MC5E11-06 CORD,MOD,CLARITY 5E,11FT,BLUE EA B  $        14.14 36.0%  $                9.05 N/A N/A
MC5E11-07 CORD,MOD,CLARITY5E,11FT,VIOLET EA B  $        14.14 36.0%  $                9.05 N/A N/A
MC5E11-08 CORD,MOD,CLARITY 5E,11FT,GREY EA B  $        14.14 36.0%  $                9.05 N/A N/A
MC5E11-09 CORD,MOD,CLARITY 5E,11FT,WHITE EA B  $        14.14 36.0%  $                9.05 N/A N/A
MC5E12-00 CORD,MOD,CLARITY 5E,12FT,BLACK EA B  $        14.32 36.0%  $                9.16 N/A N/A
MC5E12-02 CORD,MOD,CLARITY 5E,12FT,RED EA B  $        14.32 36.0%  $                9.16 N/A N/A
MC5E12-04 CORD,MOD,CLARITY5E,12FT,YELLOW EA B  $        14.32 36.0%  $                9.16 N/A N/A
MC5E12-05 CORD,MOD,CLARITY 5E,12FT,GREEN EA B  $        14.32 36.0%  $                9.16 N/A N/A
MC5E12-06 CORD,MOD,CLARITY 5E,12FT,BLUE EA B  $        14.32 36.0%  $                9.16 N/A N/A
MC5E12-07 CORD,MOD,CLARITY5E,12FT,VIOLET EA B  $        14.32 36.0%  $                9.16 N/A N/A
MC5E12-08 CORD,MOD,CLARITY 5E,12FT,GREY EA B  $        14.32 36.0%  $                9.16 N/A N/A
MC5E12-09 CORD,MOD,CLARITY 5E,12FT,WHITE EA B  $        14.32 36.0%  $                9.16 N/A N/A
MC5E13-00 CORD,MOD,CLARITY 5E,13FT,BLACK EA B  $        14.96 36.0%  $                9.57 N/A N/A
MC5E13-06 CORD,MOD,CLARITY 5E,13FT,BLUE EA B  $        14.96 36.0%  $                9.57 N/A N/A
MC5E13-08 CORD,MOD,CLARITY 5E,13FT,GREY EA B  $        14.96 36.0%  $                9.57 N/A N/A
MC5E13-09 CORD,MOD,CLARITY 5E,13FT,WHITE EA B  $        14.96 36.0%  $                9.57 N/A N/A
MC5E14-00 CORD,MOD,CLARITY 5E,14FT,BLACK EA B  $        15.64 36.0%  $              10.01 N/A N/A
MC5E14-02 CORD,MOD,CLARITY 5E,14FT,RED EA B  $        15.64 36.0%  $              10.01 N/A N/A
MC5E14-03 CORD,MOD,CLARITY 5E,14FT,ORG EA B  $        15.64 36.0%  $              10.01 N/A N/A
MC5E14-04 CORD,MOD,CLARITY 5E,14FT,YELLO EA B  $        15.64 36.0%  $              10.01 N/A N/A
MC5E14-06 CORD,MOD,CLARITY 5E,14FT,BLUE EA B  $        15.64 36.0%  $              10.01 N/A N/A
MC5E14-07 CORD,MOD,CLARITY5E,14FT,VIOLET EA B  $        15.64 36.0%  $              10.01 N/A N/A
MC5E14-08 CORD,MOD,CLARITY 5E,14FT,GREY EA B  $        15.64 36.0%  $              10.01 N/A N/A
MC5E14-09 CORD,MOD,CLARITY 5E,14FT,WHITE EA B  $        15.64 36.0%  $              10.01 N/A N/A
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MC5E15-00 CORD,MOD,CLARITY 5E,15FT,BLACK EA B  $        16.24 36.0%  $              10.39 N/A N/A
MC5E15-02 CORD,MOD,CLARITY 5E,15FT,RED EA B  $        16.24 36.0%  $              10.39 N/A N/A
MC5E15-03 CORD,MOD,CLARITY 5E,15FT,ORG EA B  $        16.24 36.0%  $              10.39 N/A N/A
MC5E15-04 CORD,MOD,CLARITY 5E,15FT,YELLO EA B  $        16.24 36.0%  $              10.39 N/A N/A
MC5E15-05 CORD,MOD,CLARITY 5E,15FT,GREEN EA B  $        16.24 36.0%  $              10.39 N/A N/A
MC5E15-06 CORD,MOD,CLARITY 5E,15FT,BLUE EA B  $        16.24 36.0%  $              10.39 N/A N/A
MC5E15-07 CORD,MOD,CLARITY5E,15FT VIOLET EA B  $        16.24 36.0%  $              10.39 N/A N/A
MC5E15-08 CORD,MOD,CLARITY 5E,15FT,GREY EA B  $        16.24 36.0%  $              10.39 N/A N/A
MC5E15-09 CORD,MOD,CLARITY 5E,15FT,WHITE EA B  $        16.24 36.0%  $              10.39 N/A N/A
MC5E16-06 CORD,MOD,CLARITY 5E,16FT,BLUE EA B  $        17.30 36.0%  $              11.07 N/A N/A
MC5E16-08 CORD,MOD,CLARITY 5E,16FT,GREY EA B  $        17.30 36.0%  $              11.07 N/A N/A
MC5E16-09 CORD,MOD,CLARITY 5E,16FT,WHITE EA B  $        17.30 36.0%  $              11.07 N/A N/A
MC5E17-00 CORD,MOD,CLARITY 5E,17FT,BLACK EA B  $        17.52 36.0%  $              11.21 N/A N/A
MC5E17-06 CORD,MOD,CLARITY 5E,17FT,BLUE EA B  $        17.52 36.0%  $              11.21 N/A N/A
MC5E17-08 CORD,MOD,CLARITY 5E,17FT,GREY EA B  $        17.52 36.0%  $              11.21 N/A N/A
MC5E17-09 CORD,MOD,CLARITY 5E,17FT,WHITE EA B  $        17.52 36.0%  $              11.21 N/A N/A
MC5E18-02 CORD,MOD,CLARITY 5E,18FT,RED EA B  $        18.16 36.0%  $              11.62 N/A N/A
MC5E18-06 CORD,MOD,CLARITY 5E,18FT,BLUE EA B  $        18.16 36.0%  $              11.62 N/A N/A
MC5E18-08 CORD,MOD,CLARITY 5E,18FT,GREY EA B  $        18.16 36.0%  $              11.62 N/A N/A
MC5E19-08 CORD,MOD,CLARITY 5E,19FT,GREY EA B  $        18.80 36.0%  $              12.03 N/A N/A
MC5E20-00 CORD,MOD,CLARITY 5E,20FT,BLACK EA B  $        19.44 36.0%  $              12.44 N/A N/A
MC5E20-02 CORD,MOD,CLARITY 5E,20FT,RED EA B  $        19.44 36.0%  $              12.44 N/A N/A
MC5E20-03 CORD,MOD,CLARITY 5E,20FT,ORG EA B  $        19.44 36.0%  $              12.44 N/A N/A
MC5E20-04 CORD,MOD,CLARITY 5E,20FT,YELLO EA B  $        19.44 36.0%  $              12.44 N/A N/A
MC5E20-05 CORD,MOD,CLARITY 5E,20FT,GREEN EA B  $        19.44 36.0%  $              12.44 N/A N/A
MC5E20-06 CORD,MOD,CLARITY 5E,20FT,BLUE EA B  $        19.44 36.0%  $              12.44 N/A N/A
MC5E20-07 CORD,MOD,CLARITY5E,20FT,VIOLET EA B  $        19.44 36.0%  $              12.44 N/A N/A
MC5E20-08 CORD,MOD,CLARITY 5E,20FT,GREY EA B  $        19.44 36.0%  $              12.44 N/A N/A
MC5E20-09 CORD,MOD,CLARITY 5E,20FT,WHITE EA B  $        19.44 36.0%  $              12.44 N/A N/A
MC5E22-00 CORD,MOD,CLARITY 5E,22FT,BLACK EA B  $        20.72 36.0%  $              13.26 N/A N/A
MC5E22-02 CORD,MOD,CLARITY 5E,22FT,RED EA B  $        20.72 36.0%  $              13.26 N/A N/A
MC5E22-04 CORD,MOD,CLARITY 5E,22FT,YELLO EA B  $        20.72 36.0%  $              13.26 N/A N/A
MC5E22-05 CORD,MOD,CLARITY 5E,22FT,GREEN EA B  $        20.72 36.0%  $              13.26 N/A N/A
MC5E22-06 CORD,MOD,CLARITY 5E,22FT,BLUE EA B  $        20.72 36.0%  $              13.26 N/A N/A
MC5E22-08 CORD,MOD,CLARITY 5E,22FT,GREY EA B  $        20.72 36.0%  $              13.26 N/A N/A
MC5E24-00 CORD,MOD,CLARITY 5E,24FT,BLACK EA B  $        22.00 36.0%  $              14.08 N/A N/A
MC5E24-02 CORD,MOD,CLARITY 5E,24FT,RED EA B  $        22.00 36.0%  $              14.08 N/A N/A
MC5E24-04 CORD,MOD,CLARITY 5E,24FT,YELLO EA B  $        22.00 36.0%  $              14.08 N/A N/A
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MC5E24-05 CORD,MOD,CLARITY 5E,24FT,GREEN EA B  $        22.00 36.0%  $              14.08 N/A N/A
MC5E24-06 CORD,MOD,CLARITY 5E,24FT,BLUE EA B  $        22.00 36.0%  $              14.08 N/A N/A
MC5E24-08 CORD,MOD,CLARITY 5E,24FT,GREY EA B  $        22.00 36.0%  $              14.08 N/A N/A
MC5E25-00 CORD,MOD,CLARITY 5E,25FT,BLACK EA B  $        22.64 36.0%  $              14.49 N/A N/A
MC5E25-02 CORD,MOD,CLARITY 5E,25FT,RED EA B  $        22.64 36.0%  $              14.49 N/A N/A
MC5E25-03 CORD,MOD,CLARITY 5E,25FT,ORG EA B  $        22.64 36.0%  $              14.49 N/A N/A
MC5E25-04 CORD,MOD,CLARITY 5E,25FT,YELLO EA B  $        22.64 36.0%  $              14.49 N/A N/A
MC5E25-05 CORD,MOD,CLARITY 5E,25FT,GREEN EA B  $        22.64 36.0%  $              14.49 N/A N/A
MC5E25-06 CORD,MOD,CLARITY 5E,25FT,BLUE EA B  $        22.64 36.0%  $              14.49 N/A N/A
MC5E25-07 CORD,MOD,CLARITY5E,25FT VIOLET EA B  $        22.64 36.0%  $              14.49 N/A N/A
MC5E25-08 CORD,MOD,CLARITY 5E,25FT,GREY EA B  $        22.64 36.0%  $              14.49 N/A N/A
MC5E25-09 CORD,MOD,CLARITY 5E,25FT,WHITE EA B  $        22.64 36.0%  $              14.49 N/A N/A
MC5E26-00 CORD,MOD,CLARITY 5E,26FT,BLACK EA B  $        23.28 36.0%  $              14.90 N/A N/A
MC5E26-02 CORD,MOD,CLARITY 5E,26FT,RED EA B  $        23.28 36.0%  $              14.90 N/A N/A
MC5E26-04 CORD,MOD,CLARITY 5E,2FT,YELLW EA B  $        23.28 36.0%  $              14.90 N/A N/A
MC5E26-05 CORD,MOD,CLARITY 5E,26FT,GREEN EA B  $        23.28 36.0%  $              14.90 N/A N/A
MC5E26-06 CORD,MOD,CLARITY 5E,26FT,BLUE EA B  $        23.28 36.0%  $              14.90 N/A N/A
MC5E28-00 CORD,MOD,CLARITY 5E,28FT,BLACK EA B  $        27.56 36.0%  $              17.64 N/A N/A
MC5E28-02 CORD,MOD,CLARITY 5E,28FT,RED EA B  $        27.56 36.0%  $              17.64 N/A N/A
MC5E28-04 CORD,MOD,CLARITY 5E,28FT,YELLW EA B  $        27.56 36.0%  $              17.64 N/A N/A
MC5E28-05 CORD,MOD,CLARITY 5E,28FT,GREEN EA B  $        27.56 36.0%  $              17.64 N/A N/A
MC5E28-06 CORD,MOD,CLARITY 5E,28FT,BLUE EA B  $        27.56 36.0%  $              17.64 N/A N/A
MC5E28-08 CORD,MOD,CLARITY 5E,28FT,GREY EA B  $        27.56 36.0%  $              17.64 N/A N/A
MC5E30-00 CORD,MOD,CLARITY 5E,30FT,BLACK EA B  $        27.56 36.0%  $              17.64 N/A N/A
MC5E30-02 CORD,MOD,CLARITY 5E,30FT,RED EA B  $        27.56 36.0%  $              17.64 N/A N/A
MC5E30-03 CORD,MOD,CLARITY 5E,30FT,ORG EA B  $        27.56 36.0%  $              17.64 N/A N/A
MC5E30-04 CORD,MOD,CLARITY 5E,30FT,YELLO EA B  $        27.56 36.0%  $              17.64 N/A N/A
MC5E30-05 CORD,MOD,CLARITY 5E,30FT,GREEN EA B  $        27.56 36.0%  $              17.64 N/A N/A
MC5E30-06 CORD,MOD,CLARITY 5E,30FT,BLUE EA B  $        27.56 36.0%  $              17.64 N/A N/A
MC5E30-07 CORD,MOD,CLARITY 5E,30FT,VIOLE EA B  $        27.56 36.0%  $              17.64 N/A N/A
MC5E30-08 CORD,MOD,CLARITY 5E,30FT,GREY EA B  $        27.56 36.0%  $              17.64 N/A N/A
MC5E30-09 CORD,MOD,CLARITY 5E,30FT,WHITE EA B  $        27.56 36.0%  $              17.64 N/A N/A
MC5E31-04 CORD,MOD,CLARITY 5E,31FT,YEL EA B  $        31.08 36.0%  $              19.89 N/A N/A
MC5E32-06 CORD,MOD,CLARITY 5E,32FT,BLUE EA B  $        31.08 36.0%  $              19.89 N/A N/A
MC5E34-06 CORD,MOD,CLARITY 5E,34FT,BLUE EA B  $        31.08 36.0%  $              19.89 N/A N/A
MC5E35-00 CORD,MOD,CLARITY 5E,35FT,BLACK EA B  $        31.08 36.0%  $              19.89 N/A N/A
MC5E35-02 CORD,MOD,CLARITY 5E,35FT,RED EA B  $        31.08 36.0%  $              19.89 N/A N/A
MC5E35-03 CORD,MOD,CLARITY 5E,35FT,ORANG EA B  $        31.08 36.0%  $              19.89 N/A N/A
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MC5E35-04 CORD,MOD,CLARITY 5E,35FT,YELLO EA B  $        31.08 36.0%  $              19.89 N/A N/A
MC5E35-05 CORD,MOD,CLARITY 5E,35FT,GREEN EA B  $        31.08 36.0%  $              19.89 N/A N/A
MC5E35-06 CORD,MOD,CLARITY 5E,35FT,BLUE EA B  $        31.08 36.0%  $              19.89 N/A N/A
MC5E35-07 CORD,MOD,CLARITY5E,35FT VIOLET EA B  $        31.08 36.0%  $              19.89 N/A N/A
MC5E35-08 CORD,MOD,CLARITY 5E,35FT,GREY EA B  $        31.08 36.0%  $              19.89 N/A N/A
MC5E35-09 CORD,MOD,CLARITY 5E,35FT,WHITE EA B  $        31.08 36.0%  $              19.89 N/A N/A
MC5E36-09 CORD,MOD,CLARITY 5E,36FT,WHITE EA B  $        34.84 36.0%  $              22.30 N/A N/A
MC5E40-00 CORD,MOD,CLARITY 5E,40FT,BLACK EA B  $        34.84 36.0%  $              22.30 N/A N/A
MC5E40-02 CORD,MOD,CLARITY 5E,40FT,RED EA B  $        34.84 36.0%  $              22.30 N/A N/A
MC5E40-03 CORD,MOD,CLARITY 5E,40FT,ORG EA B  $        34.84 36.0%  $              22.30 N/A N/A
MC5E40-04 CORD,MOD,CLARITY 5E,40FT,YELLO EA B  $        34.84 36.0%  $              22.30 N/A N/A
MC5E40-05 CORD,MOD,CLARITY 5E,40FT,GREEN EA B  $        34.84 36.0%  $              22.30 N/A N/A
MC5E40-06 CORD,MOD,CLARITY 5E,40FT,BLUE EA B  $        34.84 36.0%  $              22.30 N/A N/A
MC5E40-08 CORD,MOD,CLARITY 5E,40FT,GREY EA B  $        34.84 36.0%  $              22.30 N/A N/A
MC601-00 CORD,CAT6,MOD 8,1FT,BLACK EA B  $          9.60 36.0%  $                6.14 N/A N/A
MC601-02 CORD,CAT6,MOD 8,1FT,RED EA B  $          9.60 36.0%  $                6.14 N/A N/A
MC601-04 CORD,CAT6,MOD 8,1FT,YELLOW EA B  $          9.60 36.0%  $                6.14 N/A N/A
MC601-05 CORD,CAT6,MOD 8,1FT,GREEN EA B  $          9.60 36.0%  $                6.14 N/A N/A
MC601-06 CORD,CAT6,MOD 8,1FT,BLUE EA B  $          9.60 36.0%  $                6.14 N/A N/A
MC601-07 CORD,CAT6,MOD 8,1FT,PURPLE EA B  $          9.60 36.0%  $                6.14 N/A N/A
MC601-08 CORD,CAT6,MOD 8,1FT,GRAY EA B  $          9.60 36.0%  $                6.14 N/A N/A
MC601-09 CORD,CAT6,MOD 8,1FT,WHITE EA B  $          9.60 36.0%  $                6.14 N/A N/A
MC602-00 CORD,CAT6,MOD 8,2FT,BLACK EA B  $          9.84 36.0%  $                6.30 N/A N/A
MC602-02 CORD,CAT6,MOD 8,2FT,RED EA B  $          9.84 36.0%  $                6.30 N/A N/A
MC602-03 CORD,CAT6,MOD 8,2FT,ORANGE EA B  $          9.84 36.0%  $                6.30 N/A N/A
MC602-04 CORD,CAT6,MOD 8,2FT,YELLOW EA B  $          9.84 36.0%  $                6.30 N/A N/A
MC602-05 CORD,CAT6,MOD 8,2FT,GREEN EA B  $          9.84 36.0%  $                6.30 N/A N/A
MC602-06 CORD,CAT6,MOD 8,2FT,BLUE EA B  $          9.84 36.0%  $                6.30 N/A N/A
MC602-07 CORD,CAT6,MOD 8,2FT,PURPLE EA B  $          9.84 36.0%  $                6.30 N/A N/A
MC603-00 CORD,CAT6,MOD 8,3FT,BLACK EA B  $        10.08 36.0%  $                6.45 N/A N/A
MC603-02 CORD,CAT6,MOD 8,3FT,RED EA B  $        10.08 36.0%  $                6.45 N/A N/A
MC603-03 CORD,CAT6,MOD 8,3FT,ORANGE EA B  $        10.08 36.0%  $                6.45 N/A N/A
MC603-04 CORD,CAT6,MOD 8,3FT,YELLOW EA B  $        10.08 36.0%  $                6.45 N/A N/A
MC603-05 CORD,CAT6,MOD 8,3FT,GREEN EA B  $        10.08 36.0%  $                6.45 N/A N/A
MC603-06 CORD,CAT6,MOD 8,3FT,BLUE EA B  $        10.08 36.0%  $                6.45 N/A N/A
MC603-07 CORD,CAT6,MOD 8,3FT,PURPLE EA B  $        10.08 36.0%  $                6.45 N/A N/A
MC603-08 CORD,CAT6,MOD 8,3FT,GRAY EA B  $        10.08 36.0%  $                6.45 N/A N/A
MC603-09 CORD,CAT6,MOD 8,3FT,WHITE EA B  $        10.08 36.0%  $                6.45 N/A N/A
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MC604-00 CORD,CAT6,MOD 8,4FT,BLACK EA B  $        11.00 36.0%  $                7.04 N/A N/A
MC604-02 CORD,CAT6,MOD 8,4FT,RED EA B  $        11.00 36.0%  $                7.04 N/A N/A
MC604-04 CORD,CAT6,MOD 8,4FT,YELLOW EA B  $        11.00 36.0%  $                7.04 N/A N/A
MC604-05 CORD,CAT6,MOD 8,4FT,GREEN EA B  $        11.00 36.0%  $                7.04 N/A N/A
MC604-06 CORD,CAT6,MOD 8,4FT,BLUE EA B  $        11.00 36.0%  $                7.04 N/A N/A
MC604-08 CORD,CAT6,MOD 8,4FT,GRAY EA B  $        11.00 36.0%  $                7.04 N/A N/A
MC604-09 CORD,CAT6,MOD 8,4FT,WHITE EA B  $        11.00 36.0%  $                7.04 N/A N/A
MC605-00 CORD,CAT6,MOD 8,5FT,BLACK EA B  $        11.72 36.0%  $                7.50 N/A N/A
MC605-02 CORD,CAT6,MOD 8,5FT,RED EA B  $        11.72 36.0%  $                7.50 N/A N/A
MC605-03 CORD,CAT6,MOD 8,5FT,ORANGE EA B  $        11.72 36.0%  $                7.50 N/A N/A
MC605-04 CORD,CAT6,MOD 8,5FT,YELLOW EA B  $        11.72 36.0%  $                7.50 N/A N/A
MC605-05 CORD,CAT6,MOD 8,5FT,GREEN EA B  $        11.72 36.0%  $                7.50 N/A N/A
MC605-06 CORD,CAT6,MOD 8,5FT,BLUE EA B  $        11.72 36.0%  $                7.50 N/A N/A
MC605-07 CORD,CAT6,MOD 8,5FT,PURPLE EA B  $        11.72 36.0%  $                7.50 N/A N/A
MC605-08 CORD,CAT6,MOD 8,5FT,GRAY EA B  $        11.72 36.0%  $                7.50 N/A N/A
MC605-09 CORD,CAT6,MOD 8,5FT,WHITE EA B  $        11.72 36.0%  $                7.50 N/A N/A
MC606-00 CORD,CAT6,MOD 8,6FT,BLACK EA B  $        12.54 36.0%  $                8.03 N/A N/A
MC606-02 CORD,CAT6,MOD 8,6FT,RED EA B  $        12.54 36.0%  $                8.03 N/A N/A
MC606-04 CORD,CAT6,MOD 8,6FT,YELLOW EA B  $        12.54 36.0%  $                8.03 N/A N/A
MC606-05 CORD,CAT6,MOD 8,6FT,GREEN EA B  $        12.54 36.0%  $                8.03 N/A N/A
MC606-06 CORD,CAT6,MOD 8,6FT,BLUE EA B  $        12.54 36.0%  $                8.03 N/A N/A
MC606-08 CORD,CAT6,MOD 8,6FT,GRAY EA B  $        12.54 36.0%  $                8.03 N/A N/A
MC606-09 CORD,CAT6,MOD 8,6FT,WHITE EA B  $        12.54 36.0%  $                8.03 N/A N/A
MC607-00 CORD,CAT6,MOD 8,7FT,BLACK EA B  $        13.36 36.0%  $                8.55 N/A N/A
MC607-02 CORD,CAT6,MOD 8,7FT,RED EA B  $        13.36 36.0%  $                8.55 N/A N/A
MC607-03 CORD,CAT6,MOD 8,7FT,ORANGE EA B  $        13.36 36.0%  $                8.55 N/A N/A
MC607-04 CORD,CAT6,MOD 8,7FT,YELLOW EA B  $        13.36 36.0%  $                8.55 N/A N/A
MC607-05 CORD,CAT6,MOD 8,7FT,GREEN EA B  $        13.36 36.0%  $                8.55 N/A N/A
MC607-06 CORD,CAT6,MOD 8,7FT,BLUE EA B  $        13.36 36.0%  $                8.55 N/A N/A
MC607-07 CORD,CAT6,MOD 8,7FT,PURPLE EA B  $        13.36 36.0%  $                8.55 N/A N/A
MC607-08 CORD,CAT6,MOD 8,7FT,GRAY EA B  $        13.36 36.0%  $                8.55 N/A N/A
MC607-09 CORD,CAT6,MOD 8,7FT,WHITE EA B  $        13.36 36.0%  $                8.55 N/A N/A
MC608-00 CORD,CAT6,MOD 8,8FT,BLACK EA B  $        14.20 36.0%  $                9.09 N/A N/A
MC608-02 CORD,CAT6,MOD 8,8FT,RED EA B  $        14.20 36.0%  $                9.09 N/A N/A
MC608-04 CORD,CAT6,MOD 8,8FT,YELLOW EA B  $        14.20 36.0%  $                9.09 N/A N/A
MC608-05 CORD,CAT6,MOD 8,8FT,GREEN EA B  $        14.20 36.0%  $                9.09 N/A N/A
MC608-06 CORD,CAT6,MOD 8,8FT,BLUE EA B  $        14.20 36.0%  $                9.09 N/A N/A
MC608-08 CORD,CAT6,MOD 8,8FT,GRAY EA B  $        14.20 36.0%  $                9.09 N/A N/A

5508 of 9702



NW Infrastructure Ortronics

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Ortronics                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

MC608-09 CORD,CAT6,MOD 8,8FT,WHITE EA B  $        14.20 36.0%  $                9.09 N/A N/A
MC609-00 CORD,CAT6,MOD 8,9FT,BLACK EA B  $        15.04 36.0%  $                9.63 N/A N/A
MC609-02 CORD,CAT6,MOD 8,9FT,RED EA B  $        15.04 36.0%  $                9.63 N/A N/A
MC609-03 CORD,CAT6,MOD 8,9FT,ORANGE EA B  $        15.04 36.0%  $                9.63 N/A N/A
MC609-04 CORD,CAT6,MOD 8,9FT,YELLOW EA B  $        15.04 36.0%  $                9.63 N/A N/A
MC609-05 CORD,CAT6,MOD 8,9FT,GREEN EA B  $        15.04 36.0%  $                9.63 N/A N/A
MC609-06 CORD,CAT6,MOD 8,9FT,BLUE EA B  $        15.04 36.0%  $                9.63 N/A N/A
MC609-07 CORD,CAT6,MOD 8,9FT,PURPLE EA B  $        15.04 36.0%  $                9.63 N/A N/A
MC609-08 CORD,CAT6,MOD 8,9FT,GRAY EA B  $        15.04 36.0%  $                9.63 N/A N/A
MC609-09 CORD,CAT6,MOD 8,9FT,WHITE EA B  $        15.04 36.0%  $                9.63 N/A N/A
MC610-00 CORD,CAT6,MOD 8,10FT,BLACK EA B  $        15.86 36.0%  $              10.15 N/A N/A
MC610-02 CORD,CAT6,MOD 8,10FT,RED EA B  $        15.86 36.0%  $              10.15 N/A N/A
MC61003-02 CORD 10G,MOD8,3FT,RED EA B  $        17.90 36.0%  $              11.46 N/A N/A
MC61003-04 CORD 10G,MOD8,3FT,YELLOW EA B  $        17.90 36.0%  $              11.46 N/A N/A
MC610-04 CORD,CAT6,MOD 8,10FT,YELLOW EA B  $        15.86 36.0%  $              10.15 N/A N/A
MC610-05 CORD,CAT6,MOD 8,10FT,GREEN EA B  $        15.86 36.0%  $              10.15 N/A N/A
MC61005-04 CORD 10G,MOD8,5FT,YELLOW EA B  $        19.38 36.0%  $              12.40 N/A N/A
MC610-06 CORD,CAT6,MOD 8,10FT,BLUE EA B  $        15.86 36.0%  $              10.15 N/A N/A
MC610-07 CORD,CAT6,MOD 8,10FT,PURPLE EA B  $        15.86 36.0%  $              10.15 N/A N/A
MC61007-04 CORD 10G,MOD8,7FT,YELLOW EA B  $        20.86 36.0%  $              13.35 N/A N/A
MC610-08 CORD,CAT6,MOD 8,10FT,GRAY EA B  $        15.86 36.0%  $              10.15 N/A N/A
MC610-09 CORD,CAT6,MOD 8,10FT,WHITE EA B  $        15.86 36.0%  $              10.15 N/A N/A
MC61009-04 CORD 10G,MOD8,9FT,YELLOW EA B  $        22.34 36.0%  $              14.30 N/A N/A
MC61010-04 CORD 10G,MOD8,10FT,YELLOW EA B  $        23.08 36.0%  $              14.77 N/A N/A
MC61015-04 CORD 10G,MOD8,15FT,YELLOW EA B  $        26.78 36.0%  $              17.14 N/A N/A
MC61020-04 CORD 10G,MOD8,20FT,YELLOW EA B  $        31.70 36.0%  $              20.29 N/A N/A
MC61025-04 CORD 10G,MOD8,25FT,YELLOW EA B  $        37.50 36.0%  $              24.00 N/A N/A
MC611-00 CORD,CAT6,MOD 8,11FT,BLACK EA B  $        16.72 36.0%  $              10.70 N/A N/A
MC611-04 CORD,CAT6,MOD 8,11FT,YELLOW EA B  $        16.72 36.0%  $              10.70 N/A N/A
MC611-05 CORD,CAT6,MOD 8,11FT,GREEN EA B  $        16.72 36.0%  $              10.70 N/A N/A
MC611-06 CORD,CAT6,MOD 8,11FT,BLUE EA B  $        16.72 36.0%  $              10.70 N/A N/A
MC611-08 CORD,CAT6,MOD 8,11FT,GRAY EA B  $        16.72 36.0%  $              10.70 N/A N/A
MC611-09 CORD,CAT6,MOD 8,11FT,WHITE EA B  $        16.72 36.0%  $              10.70 N/A N/A
MC612-00 CORD,CAT6,MOD 8,12FT,BLACK EA B  $        17.50 36.0%  $              11.20 N/A N/A
MC612-02 CORD,CAT6,MOD 8,12FT,RED EA B  $        17.50 36.0%  $              11.20 N/A N/A
MC612-04 CORD,CAT6,MOD 8,12FT,YELLOW EA B  $        17.50 36.0%  $              11.20 N/A N/A
MC612-05 CORD,CAT6,MOD 8,12FT,GREEN EA B  $        17.50 36.0%  $              11.20 N/A N/A
MC612-06 CORD,CAT6,MOD 8,12FT,BLUE EA B  $        17.50 36.0%  $              11.20 N/A N/A
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MC612-08 CORD,CAT6,MOD 8,12FT,GRAY EA B  $        17.50 36.0%  $              11.20 N/A N/A
MC612-09 CORD,CAT6,MOD 8,12FT,WHITE EA B  $        17.50 36.0%  $              11.20 N/A N/A
MC613-00 CORD,CAT6,MOD 8,13FT,BLACK EA B  $        18.32 36.0%  $              11.72 N/A N/A
MC613-02 CORD,CAT6,MOD 8,13FT,RED EA B  $        18.32 36.0%  $              11.72 N/A N/A
MC613-03 CORD,CAT6,MOD 8,13FT,ORANGE EA B  $        18.32 36.0%  $              11.72 N/A N/A
MC613-04 CORD,CAT6,MOD 8,13FT,YELLOW EA B  $        18.32 36.0%  $              11.72 N/A N/A
MC613-05 CORD,CAT6,MOD 8,13FT,GREEN EA B  $        18.32 36.0%  $              11.72 N/A N/A
MC613-06 CORD,CAT6,MOD 8,13FT,BLUE EA B  $        18.32 36.0%  $              11.72 N/A N/A
MC613-08 CORD,CAT6,MOD 8,13FT,GRAY EA B  $        18.32 36.0%  $              11.72 N/A N/A
MC614-00 CORD,CAT6,MOD 8,14FT,BLACK EA B  $        19.14 36.0%  $              12.25 N/A N/A
MC614-02 CORD,CAT6,MOD 8,14FT,RED EA B  $        19.14 36.0%  $              12.25 N/A N/A
MC614-04 CORD,CAT6,MOD 8,14FT,YELLOW EA B  $        19.14 36.0%  $              12.25 N/A N/A
MC614-05 CORD,CAT6,MOD 8,14FT,GREEN EA B  $        19.14 36.0%  $              12.25 N/A N/A
MC614-06 CORD,CAT6,MOD 8,14FT,BLUE EA B  $        19.14 36.0%  $              12.25 N/A N/A
MC614-08 CORD,CAT6,MOD 8,14FT,GRAY EA B  $        19.14 36.0%  $              12.25 N/A N/A
MC614-09 CORD,CAT6,MOD 8,14FT,WHITE EA B  $        19.14 36.0%  $              12.25 N/A N/A
MC615-00 CORD,CAT6,MOD 8,15FT,BLACK EA B  $        19.92 36.0%  $              12.75 N/A N/A
MC615-02 CORD,CAT6,MOD 8,15FT,RED EA B  $        19.92 36.0%  $              12.75 N/A N/A
MC615-03 CORD,CAT6,MOD 8,15FT,ORANGE EA B  $        19.92 36.0%  $              12.75 N/A N/A
MC615-04 CORD,CAT6,MOD 8,15FT,YELLOW EA B  $        19.92 36.0%  $              12.75 N/A N/A
MC615-05 CORD,CAT6,MOD 8,15FT,GREEN EA B  $        19.92 36.0%  $              12.75 N/A N/A
MC615-06 CORD,CAT6,MOD 8,15FT,BLUE EA B  $        19.92 36.0%  $              12.75 N/A N/A
MC615-07 CORD,CAT6,MOD 8,15FT,PURPLE EA B  $        19.92 36.0%  $              12.75 N/A N/A
MC615-08 CORD,CAT6,MOD 8,15FT,GRAY EA B  $        19.92 36.0%  $              12.75 N/A N/A
MC615-09 CORD,CAT6,MOD 8,15FT,WHITE EA B  $        19.92 36.0%  $              12.75 N/A N/A
MC616-00 CORD,CAT6,MOD 8,16FT,BLACK EA B  $        21.16 36.0%  $              13.54 N/A N/A
MC616-02 CORD,CAT6,MOD 8,16FT,RED EA B  $        21.16 36.0%  $              13.54 N/A N/A
MC616-04 CORD,CAT6,MOD 8,16FT,YELLOW EA B  $        21.16 36.0%  $              13.54 N/A N/A
MC616-05 CORD,CAT6,MOD 8,16FT,GREEN EA B  $        21.16 36.0%  $              13.54 N/A N/A
MC616-06 CORD,CAT6,MOD 8,16FT,BLUE EA B  $        21.16 36.0%  $              13.54 N/A N/A
MC616-08 CORD,CAT6,MOD 8,16FT,GRAY EA B  $        21.16 36.0%  $              13.54 N/A N/A
MC616-09 CORD,CAT6,MOD 8,16FT,WHITE EA B  $        21.16 36.0%  $              13.54 N/A N/A
MC617-00 CORD,CAT6,MOD 8,17FT,BLACK EA B  $        21.56 36.0%  $              13.80 N/A N/A
MC617-03 CORD,CAT6,MOD 8,17FT,ORANGE EA B  $        21.56 36.0%  $              13.80 N/A N/A
MC617-04 CORD,CAT6,MOD 8,17FT,YELLOW EA B  $        21.56 36.0%  $              13.80 N/A N/A
MC617-05 CORD,CAT6,MOD 8,17FT,GREEN EA B  $        21.56 36.0%  $              13.80 N/A N/A
MC617-06 CORD,CAT6,MOD 8,17FT,BLUE EA B  $        21.56 36.0%  $              13.80 N/A N/A
MC617-07 CORD,CAT6,MOD 8,17FT,PURPLE EA B  $        21.56 36.0%  $              13.80 N/A N/A
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MC617-09 CORD,CAT6,MOD 8,17FT,WHITE EA B  $        21.56 36.0%  $              13.80 N/A N/A
MC618-00 CORD,CAT6,MOD 8,18FT,BLACK EA B  $        24.08 36.0%  $              15.41 N/A N/A
MC618-04 CORD,CAT6,MOD 8,18FT,YELLOW EA B  $        24.08 36.0%  $              15.41 N/A N/A
MC618-05 CORD,CAT6,MOD 8,18FT,GREEN EA B  $        24.08 36.0%  $              15.41 N/A N/A
MC618-06 CORD,CAT6,MOD 8,18FT,BLUE EA B  $        24.08 36.0%  $              15.41 N/A N/A
MC618-08 CORD,CAT6,MOD 8,18FT,GRAY EA B  $        24.08 36.0%  $              15.41 N/A N/A
MC618-09 CORD,CAT6,MOD 8,18FT,WHITE EA B  $        24.08 36.0%  $              15.41 N/A N/A
MC619-00 CORD,CAT6,MOD 8,19FT,BLACK EA B  $        24.08 36.0%  $              15.41 N/A N/A
MC619-03 CORD,CAT6,MOD 8,19FT,ORANGE EA B  $        24.08 36.0%  $              15.41 N/A N/A
MC619-04 CORD,CAT6,MOD 8,19FT,YELLOW EA B  $        24.08 36.0%  $              15.41 N/A N/A
MC619-05 CORD,CAT6,MOD 8,19FT,GREEN EA B  $        24.08 36.0%  $              15.41 N/A N/A
MC619-06 CORD,CAT6,MOD 8,19FT,BLUE EA B  $        24.08 36.0%  $              15.41 N/A N/A
MC620-00 CORD,CAT6,MOD 8,20FT,BLACK EA B  $        24.08 36.0%  $              15.41 N/A N/A
MC620-02 CORD,CAT6,MOD 8,20FT,RED EA B  $        24.08 36.0%  $              15.41 N/A N/A
MC620-03 CORD,CAT6,MOD 8,20FT,ORANGE EA B  $        24.08 36.0%  $              15.41 N/A N/A
MC620-04 CORD,CAT6,MOD 8,20FT,YELLOW EA B  $        24.08 36.0%  $              15.41 N/A N/A
MC620-05 CORD,CAT6,MOD 8,20FT,GREEN EA B  $        24.08 36.0%  $              15.41 N/A N/A
MC620-06 CORD,CAT6,MOD 8,20FT,BLUE EA B  $        24.08 36.0%  $              15.41 N/A N/A
MC620-07 CORD,CAT6,MOD 8,20FT,PURPLE EA B  $        24.08 36.0%  $              15.41 N/A N/A
MC620-08 CORD,CAT6,MOD 8,20FT,GRAY EA B  $        24.08 36.0%  $              15.41 N/A N/A
MC620-09 CORD,CAT6,MOD 8,20FT,WHITE EA B  $        24.08 36.0%  $              15.41 N/A N/A
MC621-05 CORD,CAT6,MOD 8,21FT,GREEN EA B  $        25.10 36.0%  $              16.06 N/A N/A
MC621-06 CORD,CAT6,MOD 8,21FT,BLUE EA B  $        25.10 36.0%  $              16.06 N/A N/A
MC621-09 CORD,CAT6,MOD 8,21FT,WHITE EA B  $        25.10 36.0%  $              16.06 N/A N/A
MC622-00 CORD,CAT6,MOD 8,22FT,BLACK EA B  $        25.66 36.0%  $              16.42 N/A N/A
MC622-04 CORD,CAT6,MOD 8,22FT,YELLOW EA B  $        25.66 36.0%  $              16.42 N/A N/A
MC622-05 CORD,CAT6,MOD 8,22FT,GREEN EA B  $        25.66 36.0%  $              16.42 N/A N/A
MC622-08 CORD,CAT6,MOD 8,22FT,GRAY EA B  $        25.66 36.0%  $              16.42 N/A N/A
MC622-09 CORD,CAT6,MOD 8,22FT,WHITE EA B  $        25.66 36.0%  $              16.42 N/A N/A
MC623-00 CORD,CAT6,MOD 8,23FT,BLACK EA B  $        26.48 36.0%  $              16.95 N/A N/A
MC623-05 CORD,CAT6,MOD 8,23FT,GREEN EA B  $        26.48 36.0%  $              16.95 N/A N/A
MC624-00 CORD,CAT6,MOD 8,24FT,BLACK EA B  $        27.30 36.0%  $              17.47 N/A N/A
MC624-05 CORD,CAT6,MOD 8,24FT,GREEN EA B  $        27.30 36.0%  $              17.47 N/A N/A
MC624-08 CORD,CAT6,MOD 8,24FT,GRAY EA B  $        27.30 36.0%  $              17.47 N/A N/A
MC625-00 CORD,CAT6,MOD 8,25FT,BLACK EA B  $        28.12 36.0%  $              18.00 N/A N/A
MC625-02 CORD,CAT6,MOD 8,25FT,RED EA B  $        28.12 36.0%  $              18.00 N/A N/A
MC625-03 CORD,CAT6,MOD 8,25FT,ORANGE EA B  $        28.12 36.0%  $              18.00 N/A N/A
MC625-04 CORD,CAT6,MOD 8,25FT,YELLOW EA B  $        28.12 36.0%  $              18.00 N/A N/A
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MC625-05 CORD,CAT6,MOD 8,25FT,GREEN EA B  $        28.12 36.0%  $              18.00 N/A N/A
MC625-06 CORD,CAT6,MOD 8,25FT,BLUE EA B  $        28.12 36.0%  $              18.00 N/A N/A
MC625-07 CORD,CAT6,MOD 8,25FT,PURPLE EA B  $        28.12 36.0%  $              18.00 N/A N/A
MC625-08 CORD,CAT6,MOD 8,25FT,GRAY EA B  $        28.12 36.0%  $              18.00 N/A N/A
MC625-09 CORD,CAT6,MOD 8,25FT,WHITE EA B  $        28.12 36.0%  $              18.00 N/A N/A
MC626-04 CORD,CAT6,MOD 8,26FT,YELLOW EA B  $        30.16 36.0%  $              19.30 N/A N/A
MC627-04 CORD,CAT6,MOD 8,27FT,YELLOW EA B  $        32.22 36.0%  $              20.62 N/A N/A
MC627-06 CORD,CAT6,MOD 8,27FT,BLUE EA B  $        32.22 36.0%  $              20.62 N/A N/A
MC628-06 CORD,CAT6,MOD 8,28FT,BLUE EA B  $        32.22 36.0%  $              20.62 N/A N/A
MC628-09 CORD,CAT6,MOD 8,28FT,WHITE EA B  $        32.22 36.0%  $              20.62 N/A N/A
MC630-00 CORD,CAT6,MOD 8,30FT,BLACK EA B  $        32.22 36.0%  $              20.62 N/A N/A
MC630-02 CORD,CAT6,MOD 8,30FT,RED EA B  $        32.22 36.0%  $              20.62 N/A N/A
MC630-03 CORD,CAT6,MOD 8,30FT,ORANGE EA B  $        32.22 36.0%  $              20.62 N/A N/A
MC630-04 CORD,CAT6,MOD 8,30FT,YELLOW EA B  $        32.22 36.0%  $              20.62 N/A N/A
MC630-05 CORD,CAT6,MOD 8,30FT,GREEN EA B  $        32.22 36.0%  $              20.62 N/A N/A
MC630-06 CORD,CAT6,MOD 8,30FT,BLUE EA B  $        32.22 36.0%  $              20.62 N/A N/A
MC630-08 CORD,CAT6,MOD 8,30FT,GRAY EA B  $        32.22 36.0%  $              20.62 N/A N/A
MC630-09 CORD,CAT6,MOD 8,30FT,WHITE EA B  $        32.22 36.0%  $              20.62 N/A N/A
MC632-09 CORD,CAT6,MOD 8,32FT,WHITE EA B  $        33.86 36.0%  $              21.67 N/A N/A
MC633-06 CORD,CAT6,MOD 8,33FT,BLUE EA B  $        34.68 36.0%  $              22.20 N/A N/A
MC634-04 CORD,CAT6,MOD 8,34FT,YELLOW EA B  $        35.50 36.0%  $              22.72 N/A N/A
MC634-06 CORD,CAT6,MOD 8,34FT,BLUE EA B  $        35.50 36.0%  $              22.72 N/A N/A
MC634-09 CORD,CAT6,MOD 8,34FT,WHITE EA B  $        35.50 36.0%  $              22.72 N/A N/A
MC635-00 CORD,CAT6,MOD 8,35FT,BLACK EA B  $        36.32 36.0%  $              23.24 N/A N/A
MC635-02 CORD,CAT6,MOD 8,35FT,RED EA B  $        36.32 36.0%  $              23.24 N/A N/A
MC635-03 CORD,CAT6,MOD 8,35FT,ORANGE EA B  $        36.32 36.0%  $              23.24 N/A N/A
MC635-04 CORD,CAT6,MOD 8,35FT,YELLOW EA B  $        36.32 36.0%  $              23.24 N/A N/A
MC635-05 CORD,CAT6,MOD 8,35FT,GREEN EA B  $        36.32 36.0%  $              23.24 N/A N/A
MC635-06 CORD,CAT6,MOD 8,35FT,BLUE EA B  $        36.32 36.0%  $              23.24 N/A N/A
MC635-07 CORD,CAT6,MOD 8,35FT,PURPLE EA B  $        36.32 36.0%  $              23.24 N/A N/A
MC635-08 CORD,CAT6,MOD 8,35FT,GRAY EA B  $        36.32 36.0%  $              23.24 N/A N/A
MC635-09 CORD,CAT6,MOD 8,35FT,WHITE EA B  $        36.32 36.0%  $              23.24 N/A N/A
MC636-06 CORD,CAT6,MOD 8,36FT,BLUE EA B  $        37.96 36.0%  $              24.29 N/A N/A
MC636-09 CORD,CAT6,MOD 8,36FT,WHITE EA B  $        37.96 36.0%  $              24.29 N/A N/A
MC638-04 CORD,CAT6,MOD 8,38FT,YELLOW EA B  $        39.60 36.0%  $              25.34 N/A N/A
MC638-06 CORD,CAT6,MOD 8,38FT,BLUE EA B  $        39.60 36.0%  $              25.34 N/A N/A
MC638-09 CORD,CAT6,MOD 8,38FT,WHITE EA B  $        39.60 36.0%  $              25.34 N/A N/A
MC640-00 CORD,CAT6,MOD 8,40FT,BLACK EA B  $        41.24 36.0%  $              26.39 N/A N/A
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MC640-03 CORD,CAT6,MOD 8,40FT,ORANGE EA B  $        41.24 36.0%  $              26.39 N/A N/A
MC640-04 CORD,CAT6,MOD 8,40FT,YELLOW EA B  $        41.24 36.0%  $              26.39 N/A N/A
MC640-05 CORD,CAT6,MOD 8,40FT,GREEN EA B  $        41.24 36.0%  $              26.39 N/A N/A
MC640-06 CORD,CAT6,MOD 8,40FT,BLUE EA B  $        41.24 36.0%  $              26.39 N/A N/A
MC640-07 CORD,CAT6,MOD 8,40FT,PURPLE EA B  $        41.24 36.0%  $              26.39 N/A N/A
MC640-08 CORD,CAT6,MOD 8,40FT,GRAY EA B  $        41.24 36.0%  $              26.39 N/A N/A
MC640-09 CORD,CAT6,MOD 8,40FT,WHITE EA B  $        41.24 36.0%  $              26.39 N/A N/A
MC6A03-02 CORD CLARITY 6A, MOD  3FT, EA B  $        17.90 36.0%  $              11.46 N/A N/A
MC6A03-03 CORD CLARITY 6A, MOD  3FT, EA B  $        17.90 36.0%  $              11.46 N/A N/A
MC6A03-04 CORD CLARITY 6A, MOD  3FT, EA B  $        17.90 36.0%  $              11.46 N/A N/A
MC6A03-05 CORD CLARITY 6A, MOD  3FT, EA B  $        17.90 36.0%  $              11.46 N/A N/A
MC6A03-06 CORD CLARITY 6A, MOD  3FT, EA B  $        17.90 36.0%  $              11.46 N/A N/A
MC6A03-07 CORD CLARITY 6A, MOD  3FT EA B  $        17.90 36.0%  $              11.46 N/A N/A
MC6A03-08 CORD CLARITY 6A, MOD  3FT EA B  $        17.90 36.0%  $              11.46 N/A N/A
MC6A03-09 CORD CLARITY 6A, MOD  3FT, EA B  $        17.90 36.0%  $              11.46 N/A N/A
MC6A05-02 CORD CLARITY 6A, MOD  5FT, EA B  $        19.38 36.0%  $              12.40 N/A N/A
MC6A05-03 CORD CLARITY 6A, MOD  5FT, EA B  $        19.38 36.0%  $              12.40 N/A N/A
MC6A05-04 CORD CLARITY 6A, MOD  5FT, EA B  $        19.38 36.0%  $              12.40 N/A N/A
MC6A05-05 CORD CLARITY 6A, MOD  5FT, EA B  $        19.38 36.0%  $              12.40 N/A N/A
MC6A05-06 CORD CLARITY 6A, MOD  5FT, EA B  $        19.38 36.0%  $              12.40 N/A N/A
MC6A05-08 CORD CLARITY 6A, MOD  5FT, EA B  $        19.38 36.0%  $              12.40 N/A N/A
MC6A05-09 CORD CLARITY 6A, MOD  5FT, EA B  $        19.38 36.0%  $              12.40 N/A N/A
MC6A07-02 CORD CLARITY 6A, MOD  7FT, EA B  $        20.86 36.0%  $              13.35 N/A N/A
MC6A07-03 CORD CLARITY 6A, MOD  7FT, EA B  $        21.66 36.0%  $              13.86 N/A N/A
MC6A07-04 CORD CLARITY 6A, MOD  7FT, EA B  $        21.66 36.0%  $              13.86 N/A N/A
MC6A07-05 CORD CLARITY 6A, MOD  7FT, EA B  $        21.66 36.0%  $              13.86 N/A N/A
MC6A07-06 CORD CLARITY 6A, MOD  7FT, EA B  $        21.66 36.0%  $              13.86 N/A N/A
MC6A07-07 CORD CLARITY 6A, MOD  7FT EA B  $        21.66 36.0%  $              13.86 N/A N/A
MC6A07-08 CORD CLARITY 6A, MOD  7FT, EA B  $        21.66 36.0%  $              13.86 N/A N/A
MC6A07-09 CORD CLARITY 6A, MOD  7FT, EA B  $        21.66 36.0%  $              13.86 N/A N/A
MC6A09-03 CORD CLARITY 6A, MOD  9FT, EA B  $        23.94 36.0%  $              15.32 N/A N/A
MC6A09-04 CORD CLARITY 6A, MOD  9FT, EA B  $        23.94 36.0%  $              15.32 N/A N/A
MC6A09-05 CORD CLARITY 6A, MOD  9FT, EA B  $        23.94 36.0%  $              15.32 N/A N/A
MC6A09-06 CORD CLARITY 6A, MOD  9FT, EA B  $        23.94 36.0%  $              15.32 N/A N/A
MC6A09-08 CORD CLARITY 6A, MOD  9FT, EA B  $        23.94 36.0%  $              15.32 N/A N/A
MC6A09-09 CORD CLARITY 6A, MOD  9FT, EA B  $        23.94 36.0%  $              15.32 N/A N/A
MC6A10-02 CORD CLARITY 6A, MOD  10FT, EA B  $        21.66 36.0%  $              13.86 N/A N/A
MC6A10-04 CORD CLARITY 6A, MOD  10FT, EA B  $        24.68 36.0%  $              15.80 N/A N/A
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MC6A10-06 CORD CLARITY 6A, MOD  10FT, EA B  $        24.68 36.0%  $              15.80 N/A N/A
MC6A12-04 CORD CLARITY 6A, MOD  12FT, EA B  $        26.48 36.0%  $              16.95 N/A N/A
MC6A15-03 CORD CLARITY 6A, MOD  15FT, EA B  $        29.18 36.0%  $              18.68 N/A N/A
MC6A15-04 CORD CLARITY 6A, MOD  15FT, EA B  $        29.18 36.0%  $              18.68 N/A N/A
MC6A15-05 CORD CLARITY 6A, MOD  15FT, EA B  $        29.18 36.0%  $              18.68 N/A N/A
MC6A15-06 CORD CLARITY 6A, MOD  15FT, EA B  $        29.18 36.0%  $              18.68 N/A N/A
MC6A15-08 CORD CLARITY 6A, MOD  15FT, EA B  $        29.18 36.0%  $              18.68 N/A N/A
MC6A15-09 CORD CLARITY 6A, MOD  15FT, EA B  $        29.18 36.0%  $              18.68 N/A N/A
MC6A20-03 CORD CLARITY 6A, MOD  20FT, EA B  $        33.68 36.0%  $              21.56 N/A N/A
MC6A20-04 CORD CLARITY 6A, MOD  20FT, EA B  $        33.68 36.0%  $              21.56 N/A N/A
MC6A20-05 CORD CLARITY 6A, MOD  20FT, EA B  $        33.68 36.0%  $              21.56 N/A N/A
MC6A20-06 CORD CLARITY 6A, MOD 20FT, EA B  $        33.68 36.0%  $              21.56 N/A N/A
MC6A20-08 CORD CLARITY 6A, MOD  20FT, EA B  $        33.68 36.0%  $              21.56 N/A N/A
MC6A20-09 CORD CLARITY 6A, MOD  20FT, EA B  $        33.68 36.0%  $              21.56 N/A N/A
MC6A25-02 CORD CLARITY 6A, MOD  25FT, EA B  $        39.80 36.0%  $              25.47 N/A N/A
MC6A25-03 CORD CLARITY 6A, MOD  25FT, EA B  $        39.80 36.0%  $              25.47 N/A N/A
MC6A25-04 CORD CLARITY 6A, MOD  25FT, EA B  $        39.80 36.0%  $              25.47 N/A N/A
MC6A25-05 CORD CLARITY 6A, MOD  25FT, EA B  $        39.80 36.0%  $              25.47 N/A N/A
MC6A25-06 CORD CLARITY 6A, MOD  25FT, EA B  $        39.80 36.0%  $              25.47 N/A N/A
MC6A25-08 CORD CLARITY 6A, MOD  25FT, EA B  $        39.80 36.0%  $              25.47 N/A N/A
MC6A25-09 CORD CLARITY 6A, MOD  25FT, EA B  $        39.80 36.0%  $              25.47 N/A N/A
MCS5E03-08 CORD,MOD,CLARITY 5E,3FT,26G EA B  $        15.24 36.0%  $                9.75 N/A N/A
MCS5E05-08 CORD,FTP,CLARITY 5E,5FT,26G EA B  $        17.20 36.0%  $              11.01 N/A N/A
MCS5E07-08 CORD,FTP,CLARITY 5E,7FT,26G EA B  $        19.16 36.0%  $              12.26 N/A N/A
MCS5E09-08 CORD,FTP,CLARITY 5E,9FT,26G EA B  $        21.12 36.0%  $              13.52 N/A N/A
MCS5E15-08 CORD,FTP,CLARITY 5E,15FT,26G EA B  $        27.00 36.0%  $              17.28 N/A N/A
MCS5E25-08 CORD,FTP,CLARITY 5E,25FT,26G EA B  $        36.80 36.0%  $              23.55 N/A N/A
MCS603-02 CORD,FTP,CLARITY 6,3FT,26G EA B  $        19.78 36.0%  $              12.66 N/A N/A
MCS603-08 CORD,FTP,CLARITY 6,3FT,26G EA B  $        19.78 36.0%  $              12.66 N/A N/A
MCS605-02 CORD,FTP,CLARITY 6,5FT,26G EA B  $        22.54 36.0%  $              14.43 N/A N/A
MCS605-08 CORD,FTP,CLARITY 6,5FT,26G EA B  $        22.54 36.0%  $              14.43 N/A N/A
MCS607-02 CORD,FTP,CLARITY 6,7FT,26G EA B  $        25.30 36.0%  $              16.19 N/A N/A
MCS607-08 CORD,FTP,CLARITY 6,7FT,26G EA B  $        25.30 36.0%  $              16.19 N/A N/A
MCS609-02 CORD,FTP,CLARITY 6,9FT,26G EA B  $        27.92 36.0%  $              17.87 N/A N/A
MCS609-08 CORD,FTP,CLARITY 6,9FT,26G EA B  $        27.92 36.0%  $              17.87 N/A N/A
MCS615-02 CORD,FTP,CLARITY 6,15FT,26G EA B  $        38.20 36.0%  $              24.45 N/A N/A
MCS615-08 CORD,FTP,CLARITY 6,15FT,26G EA B  $        38.20 36.0%  $              24.45 N/A N/A
MCS620-02 CORD,FTP,CLARITY 6,20FT,26G EA B  $        44.74 36.0%  $              28.63 N/A N/A
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MCS625-02 CORD,FTP,CLARITY 6,25FT,26G EA B  $        51.28 36.0%  $              32.82 N/A N/A
MCS625-08 CORD,FTP,CLARITY 6,25FT,26G EA B  $        51.28 36.0%  $              32.82 N/A N/A
MCS6A03-02 CORD FTP CLARITY 6A 3FT EA B  $        21.38 36.0%  $              13.68 N/A N/A
MCS6A03-04 CORD,FTP,CLARITY 6A,3FT,25G EA B  $        21.38 36.0%  $              13.68 N/A N/A
MCS6A03-08 CORD,FTP,CLARITY 6A,3FT,25G EA B  $        21.38 36.0%  $              13.68 N/A N/A
MCS6A05-02 CORD FTP CLARITY 6A 5FT EA B  $        24.24 36.0%  $              15.51 N/A N/A
MCS6A05-04 CORD,FTP,CLARITY 6A,5FT,25G EA B  $        24.24 36.0%  $              15.51 N/A N/A
MCS6A05-08 CORD,FTP,CLARITY 6A,5FT,25G EA B  $        24.24 36.0%  $              15.51 N/A N/A
MCS6A07-02 CORD FTP CLARITY 6A 7FT EA B  $        27.12 36.0%  $              17.36 N/A N/A
MCS6A07-04 CORD,FTP,CLARITY 6A,7FT,25G EA B  $        27.12 36.0%  $              17.36 N/A N/A
MCS6A07-08 CORD,FTP,CLARITY 6A,7FT,25G EA B  $        27.12 36.0%  $              17.36 N/A N/A
MCS6A09-02 CORD FTP CLARITY 6A 9FT EA B  $        30.00 36.0%  $              19.20 N/A N/A
MCS6A09-04 CORD,FTP,CLARITY 6A,9FT,25G EA B  $        30.00 36.0%  $              19.20 N/A N/A
MCS6A09-08 CORD,FTP,CLARITY 6A,9FT,25G EA B  $        30.00 36.0%  $              19.20 N/A N/A
MCS6A10-04 CORD FTP CLARITY 6A 10FT EA B  $        31.50 36.0%  $              20.16 N/A N/A
MCS6A10-08 CORD,FTP,CLARITY 6A,10FT,25G EA B  $        33.10 36.0%  $              21.18 N/A N/A
MCS6A15-02 CORD FTP CLARITY 6A 15FT EA B  $        38.70 36.0%  $              24.77 N/A N/A
MCS6A15-04 CORD,FTP,CLARITY 6A,15FT,25G EA B  $        38.70 36.0%  $              24.77 N/A N/A
MCS6A15-08 CORD,FTP,CLARITY 6A,15FT,25G EA B  $        38.70 36.0%  $              24.77 N/A N/A
MCS6A20-02 CORD FTP CLARITY 6A 20FT EA B  $        45.90 36.0%  $              29.38 N/A N/A
MCS6A20-04 CORD,FTP,CLARITY 6A,20FT,25G EA B  $        45.90 36.0%  $              29.38 N/A N/A
MCS6A20-08 CORD,FTP,CLARITY 6A,20FT,25G EA B  $        45.90 36.0%  $              29.38 N/A N/A
MCS6A25-02 CORD FTP CLARITY 6A 25FT EA B  $        53.20 36.0%  $              34.05 N/A N/A
MCS6A25-04 CORD,FTP,CLARITY 6A,25FT,25G EA B  $        53.20 36.0%  $              34.05 N/A N/A
MCS6A25-08 CORD,FTP,CLARITY 6A,25FT,25G EA B  $        53.20 36.0%  $              34.05 N/A N/A
MCT810 COMPRESSION TOOL EA B  $      491.16 36.0%  $            314.34 N/A N/A
MCT840 COMPRESSION TOOL, DIELESS EA B  $      494.64 36.0%  $            316.57 N/A N/A
MM1070206VCT MM10,VERTICAL CABLE TRAY, EA B  $      254.10 36.0%  $            162.62 N/A N/A
MM10716 MM10,RACK,16.25 CHANNEL,7FT EA B  $   1,521.70 36.0%  $            973.89 N/A N/A
MM107SVR MM10, 4POST SERVER RACK, 7FT EA B  $   1,879.70 36.0%  $         1,203.01 N/A N/A
MM107SVRABR MM10, SERVER RACK BAFFLE RAIL EA B  $      124.80 36.0%  $              79.87 N/A N/A
MM1080206VCT MM10,VERTICAL CABLE TRAY, EA B  $      278.00 36.0%  $            177.92 N/A N/A
MM10816 MM10,RACK,16.25 CHANNEL,8FT EA B  $   1,700.50 36.0%  $         1,088.32 N/A N/A
MM108SVR MM10, 4POST SERVER RACK, 8FT EA B  $   2,170.00 36.0%  $         1,388.80 N/A N/A
MM108SVRABR MM10,SERVER RACK BAFFLE RAIL EA B  $      151.50 36.0%  $              96.96 N/A N/A
MM10ABC1612 MM10, BAFFLE COVER EA B  $      110.70 36.0%  $              70.85 N/A N/A
MM10ABL71612 MM10,LIGHTWT AIRFLOW BAFFLE EA B  $      284.30 36.0%  $            181.95 N/A N/A
MM10ABL71616 MM10,LIGHTWT AIRFLOW BAFFLE EA B  $      309.00 36.0%  $            197.76 N/A N/A
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MM10ABL73012 MM10,LIGHTWT AIRFLOW BAFFLE EA B  $      389.30 36.0%  $            249.15 N/A N/A
MM10ABL73016 MM10,LIGHTWT AIRFLOW BAFFLE EA B  $      414.10 36.0%  $            265.02 N/A N/A
MM10ABL81612 MM10,LIGHTWT AIRFLOW BAFFLE EA B  $      304.90 36.0%  $            195.14 N/A N/A
MM10ABL81616 MM10,LIGHTWT AIRFLOW BAFFLE EA B  $      331.70 36.0%  $            212.29 N/A N/A
MM10ABL83012 MM10,LIGHTWT AIRFLOW BAFFLE EA B  $      434.70 36.0%  $            278.21 N/A N/A
MM10ABL83016 MM10,LIGHTWT AIRFLOW BAFFLE EA B  $      463.50 36.0%  $            296.64 N/A N/A
MM10CRBRSVR MM10,BRACKET,CABLE RUNWAY MTG EA B  $        97.60 36.0%  $              62.46 N/A N/A
MM10CRBSVR MM10,BRACKET,CABLE RUNWAY MTG EA B  $        93.80 36.0%  $              60.03 N/A N/A
MM10DFP74 MM10 DOOR FILLER PANEL EA B  $      316.70 36.0%  $            202.69 N/A N/A
MM10EPN730 MM10,END PANEL,NARROW,30" EA B  $      911.00 36.0%  $            583.04 N/A N/A
MM10EPN830 MM10,END PANEL,NARROW,30" EA B  $   1,016.20 36.0%  $            650.37 N/A N/A
MM10EPS MM10 END PANEL SUPPORT BRACE EA B  $        52.80 36.0%  $              33.79 N/A N/A
MM10EPS16 END PANEL SUPT BRKT,FOR 16" VM EA B  $        75.50 36.0%  $              48.32 N/A N/A
MM10SVRESB30 MM10 SVR,  EQUIP SUPPORT BKT EA B  $      185.40 36.0%  $            118.66 N/A N/A
MM10VDA7244 MM10,REAR DOOR W/MTG KITS EA B  $   1,106.90 36.0%  $            708.42 N/A N/A
MM10VDA7248 MM10,FRONT DOOR W/MTG KITS EA B  $   1,117.00 36.0%  $            714.88 N/A N/A
MM10VDA8244 MM10,REAR DOOR W/MTG KITS EA B  $   1,239.80 36.0%  $            793.47 N/A N/A
MM10VDA8248 MM10,FRONT DOOR W/MTG KITS EA B  $   1,175.50 36.0%  $            752.32 N/A N/A
MM10VMD712 MM10 VERTICAL CABLE MGMT CAGE EA B  $      936.00 36.0%  $            599.04 N/A N/A
MM10VMD716 MM10 VERTICAL CABLE MGMT CAGE EA B  $   1,076.40 36.0%  $            688.90 N/A N/A
MM10VMD812 MM10 VERTICAL CABLE MGMT CAGE EA B  $   1,093.70 36.0%  $            699.97 N/A N/A
MM10VMD816 MM10 VERTICAL CABLE MGMT CAGE EA B  $   1,205.40 36.0%  $            771.46 N/A N/A
MM20706-B MM20,RACK,6.5" CHANNEL,7FT EA B  $      930.00 36.0%  $            595.20 N/A N/A
MM20706-W MM20,RACK,6.5" CHANNEL,7FT EA B  $      930.00 36.0%  $            595.20 N/A N/A
MM20710-B MM20,RACK,10.5"CHANNEL,7FT EA B  $   1,140.00 36.0%  $            729.60 N/A N/A
MM20710-W MM20,RACK,10.5"CHANNEL,7FT EA B  $   1,140.00 36.0%  $            729.60 N/A N/A
MM20716-B MM20,RACK,16.25" CHANNEL,7FT EA B  $   1,480.00 36.0%  $            947.20 N/A N/A
MM20716-W MM20,RACK,16.25" CHANNEL,7FT EA B  $   1,480.00 36.0%  $            947.20 N/A N/A
MM20724-B MM20,RACK,24" CHANNEL,7FT EA B  $   1,550.00 36.0%  $            992.00 N/A N/A
MM20724-W MM20,RACK,24" CHANNEL,7FT EA B  $   1,550.00 36.0%  $            992.00 N/A N/A
MM20730-B MM20,RACK,30" CHANNEL,7FT EA B  $   1,610.00 36.0%  $         1,030.40 N/A N/A
MM20730FXD12-B MM20,4POST 30" FIXED RACK EA B  $   1,800.00 36.0%  $         1,152.00 N/A N/A
MM20730FXD12-W MM20,4POST 30" FIXED RACK EA B  $   1,800.00 36.0%  $         1,152.00 N/A N/A
MM20730FXD38-B MM20,4POST 30" FIXED RACK EA B  $   1,800.00 36.0%  $         1,152.00 N/A N/A
MM20730FXD38-W MM20,4POST 30" FIXED RACK EA B  $   1,800.00 36.0%  $         1,152.00 N/A N/A
MM20730-W MM20,RACK,30" CHANNEL,7FT EA B  $   1,610.00 36.0%  $         1,030.40 N/A N/A
MM20736ADJ12-B MM20,4POST 36" ADJUSTABLE RACK EA B  $   1,920.00 36.0%  $         1,228.80 N/A N/A
MM20736ADJ12-W MM20,4POST 36" ADJUSTABLE RACK EA B  $   1,920.00 36.0%  $         1,228.80 N/A N/A
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MM20736ADJ38-B MM20,4POST 36" ADJUSTABLE RACK EA B  $   1,920.00 36.0%  $         1,228.80 N/A N/A
MM20736ADJ38-W MM20,4POST 36" ADJUSTABLE RACK EA B  $   1,920.00 36.0%  $         1,228.80 N/A N/A
MM20742ADJ12-B MM20,4POST 42" ADJUSTABLE RACK EA B  $   2,040.00 36.0%  $         1,305.60 N/A N/A
MM20742ADJ12-W MM20,4POST 42" ADJUSTABLE RACK EA B  $   2,040.00 36.0%  $         1,305.60 N/A N/A
MM20742ADJ38-B MM20,4POST 42" ADJUSTABLE RACK EA B  $   2,040.00 36.0%  $         1,305.60 N/A N/A
MM20742ADJ38-W MM20,4POST 42" ADJUSTABLE RACK EA B  $   2,040.00 36.0%  $         1,305.60 N/A N/A
MM207ADJABR-B MM20,4 POST ADJUSTABLE RACK EA B  $      130.00 36.0%  $              83.20 N/A N/A
MM207ADJABR-W MM20,4 POST ADJUSTABLE RACK EA B  $      130.00 36.0%  $              83.20 N/A N/A
MM207FXDABR-B MM20,4 POST FIXED RACK EA B  $      130.00 36.0%  $              83.20 N/A N/A
MM207FXDABR-W MM20,4 POST FIXED RACK EA B  $      130.00 36.0%  $              83.20 N/A N/A
MM20810-B MM20,RACK,10.5"CHANNEL 8FT EA B  $   1,250.00 36.0%  $            800.00 N/A N/A
MM20810-W MM20,RACK,10.5"CHANNEL 8FT EA B  $   1,250.00 36.0%  $            800.00 N/A N/A
MM20816-B MM20,RACK,16.25" CHANNEL,8FT EA B  $   1,630.00 36.0%  $         1,043.20 N/A N/A
MM20816-W MM20,RACK,16.25" CHANNEL,8FT EA B  $   1,630.00 36.0%  $         1,043.20 N/A N/A
MM20824-B MM20,RACK,24" CHANNEL,8FT EA B  $   1,700.00 36.0%  $         1,088.00 N/A N/A
MM20824-W MM20,RACK,24" CHANNEL,8FT EA B  $   1,700.00 36.0%  $         1,088.00 N/A N/A
MM20830-B MM20,RACK,30" CHANNEL,8FT EA B  $   1,770.00 36.0%  $         1,132.80 N/A N/A
MM20830FXD12-B MM20,4POST 30" FIXED RACK EA B  $   1,980.00 36.0%  $         1,267.20 N/A N/A
MM20830FXD12-W MM20,4POST 30" FIXED RACK EA B  $   1,980.00 36.0%  $         1,267.20 N/A N/A
MM20830FXD38-B MM20,4POST 30" FIXED RACK EA B  $   1,980.00 36.0%  $         1,267.20 N/A N/A
MM20830FXD38-W MM20,4POST 30" FIXED RACK EA B  $   1,980.00 36.0%  $         1,267.20 N/A N/A
MM20830-W MM20,RACK,30" CHANNEL,8FT EA B  $   1,770.00 36.0%  $         1,132.80 N/A N/A
MM20836ADJ12-B MM20,4POST 36" ADJUSTABLE RACK EA B  $   2,160.00 36.0%  $         1,382.40 N/A N/A
MM20836ADJ12-W MM20,4POST 36" ADJUSTABLE RACK EA B  $   2,160.00 36.0%  $         1,382.40 N/A N/A
MM20836ADJ38-B MM20,4POST 36" ADJUSTABLE RACK EA B  $   2,160.00 36.0%  $         1,382.40 N/A N/A
MM20836ADJ38-W MM20,4POST 36" ADJUSTABLE RACK EA B  $   2,160.00 36.0%  $         1,382.40 N/A N/A
MM20842ADJ12-B MM20,4POST 42" ADJUSTABLE RACK EA B  $   2,280.00 36.0%  $         1,459.20 N/A N/A
MM20842ADJ12-W MM20,4POST 42" ADJUSTABLE RACK EA B  $   2,280.00 36.0%  $         1,459.20 N/A N/A
MM20842ADJ38-B MM20,4POST 42" ADJUSTABLE RACK EA B  $   2,280.00 36.0%  $         1,459.20 N/A N/A
MM20842ADJ38-W MM20,4POST 42" ADJUSTABLE RACK EA B  $   2,280.00 36.0%  $         1,459.20 N/A N/A
MM208ADJABR-B MM20,4 POST ADJUSTABLE RACK EA B  $      150.00 36.0%  $              96.00 N/A N/A
MM208ADJABR-W MM20,4 POST ADJUSTABLE RACK EA B  $      150.00 36.0%  $              96.00 N/A N/A
MM208FXDABR-B MM20,4 POST FIXED RACK EA B  $      150.00 36.0%  $              96.00 N/A N/A
MM208FXDABR-W MM20,4 POST FIXED RACK EA B  $      150.00 36.0%  $              96.00 N/A N/A
MM20916-B MM20,RACK,16.25" CHANNEL,9FT EA B  $   1,820.00 36.0%  $         1,164.80 N/A N/A
MM20916-W MM20,RACK,16.25" CHANNEL,9FT EA B  $   1,820.00 36.0%  $         1,164.80 N/A N/A
MM20924-B MM20,RACK,24" CHANNEL,9FT EA B  $   1,900.00 36.0%  $         1,216.00 N/A N/A
MM20924-W MM20,RACK,24" CHANNEL,9FT EA B  $   1,900.00 36.0%  $         1,216.00 N/A N/A
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MM20930-B MM20,RACK,30" CHANNEL,9FT EA B  $   1,980.00 36.0%  $         1,267.20 N/A N/A
MM20930FXD12-B MM20,4POST 30" FIXED RACK EA B  $   2,200.00 36.0%  $         1,408.00 N/A N/A
MM20930FXD12-W MM20,4POST 30" FIXED RACK EA B  $   2,200.00 36.0%  $         1,408.00 N/A N/A
MM20930FXD38-B MM20,4POST 30" FIXED RACK EA B  $   2,200.00 36.0%  $         1,408.00 N/A N/A
MM20930FXD38-W MM20,4POST 30" FIXED RACK EA B  $   2,200.00 36.0%  $         1,408.00 N/A N/A
MM20930-W MM20,RACK,30" CHANNEL,9FT EA B  $   1,980.00 36.0%  $         1,267.20 N/A N/A
MM209FXDABR-B MM20,4 POST FIXED RACK EA B  $      170.00 36.0%  $            108.80 N/A N/A
MM209FXDABR-W MM20,4 POST FIXED RACK EA B  $      170.00 36.0%  $            108.80 N/A N/A
MM20ABL71612-B MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      290.00 36.0%  $            185.60 N/A N/A
MM20ABL71612-W MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      290.00 36.0%  $            185.60 N/A N/A
MM20ABL71616-B MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      320.00 36.0%  $            204.80 N/A N/A
MM20ABL71616-W MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      320.00 36.0%  $            204.80 N/A N/A
MM20ABL72412-B MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      360.00 36.0%  $            230.40 N/A N/A
MM20ABL72412-W MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      360.00 36.0%  $            230.40 N/A N/A
MM20ABL72416-B MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      400.00 36.0%  $            256.00 N/A N/A
MM20ABL72416-W MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      400.00 36.0%  $            256.00 N/A N/A
MM20ABL73012-B MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      400.00 36.0%  $            256.00 N/A N/A
MM20ABL73012-W MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      400.00 36.0%  $            256.00 N/A N/A
MM20ABL73016-B MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      420.00 36.0%  $            268.80 N/A N/A
MM20ABL73016-W MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      420.00 36.0%  $            268.80 N/A N/A
MM20ABL81612-B MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      320.00 36.0%  $            204.80 N/A N/A
MM20ABL81612-W MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      320.00 36.0%  $            204.80 N/A N/A
MM20ABL81616-B MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      350.00 36.0%  $            224.00 N/A N/A
MM20ABL81616-W MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      350.00 36.0%  $            224.00 N/A N/A
MM20ABL82412-B MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      400.00 36.0%  $            256.00 N/A N/A
MM20ABL82412-W MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      400.00 36.0%  $            256.00 N/A N/A
MM20ABL82416-B MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      440.00 36.0%  $            281.60 N/A N/A
MM20ABL82416-W MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      440.00 36.0%  $            281.60 N/A N/A
MM20ABL83012-B MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      440.00 36.0%  $            281.60 N/A N/A
MM20ABL83012-W MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      440.00 36.0%  $            281.60 N/A N/A
MM20ABL83016-B MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      460.00 36.0%  $            294.40 N/A N/A
MM20ABL83016-W MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      460.00 36.0%  $            294.40 N/A N/A
MM20ABL91612-B MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      350.00 36.0%  $            224.00 N/A N/A
MM20ABL91612-W MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      350.00 36.0%  $            224.00 N/A N/A
MM20ABL92412-B MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      440.00 36.0%  $            281.60 N/A N/A
MM20ABL92412-W MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      440.00 36.0%  $            281.60 N/A N/A
MM20ABL93012-B MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      480.00 36.0%  $            307.20 N/A N/A
MM20ABL93012-W MM20 LIGHTWT AIRFLOW BAFFLE EA B  $      480.00 36.0%  $            307.20 N/A N/A
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MM20BDC06-B MM20,BASE DUST COVER EA B  $        78.00 36.0%  $              49.92 N/A N/A
MM20BDC06-W MM20,BASE DUST COVER EA B  $        78.00 36.0%  $              49.92 N/A N/A
MM20BDC10-B MM20,BASE DUST COVER EA B  $        88.00 36.0%  $              56.32 N/A N/A
MM20BDC10-W MM20,BASE DUST COVER EA B  $        88.00 36.0%  $              56.32 N/A N/A
MM20BDC16-B MM20,BASE DUST COVER EA B  $        98.00 36.0%  $              62.72 N/A N/A
MM20BDC16-W MM20,BASE DUST COVER EA B  $        98.00 36.0%  $              62.72 N/A N/A
MM20BDC24-B MM20,BASE DUST COVER EA B  $      118.00 36.0%  $              75.52 N/A N/A
MM20BDC24-W MM20,BASE DUST COVER EA B  $      118.00 36.0%  $              75.52 N/A N/A
MM20BDC30-B MM20,BASE DUST COVER EA B  $      128.00 36.0%  $              81.92 N/A N/A
MM20BDC30-W MM20,BASE DUST COVER EA B  $      128.00 36.0%  $              81.92 N/A N/A
MM20BLC-B MM20 BEND LIMITING CLIP EA B  $        48.00 36.0%  $              30.72 N/A N/A
MM20BLC-W MM20 BEND LIMITING CLIP EA B  $        48.00 36.0%  $              30.72 N/A N/A
MM20CMR3-B MM20 CABLE MGMT RING, 1/4 TURN EA B  $        42.00 36.0%  $              26.88 N/A N/A
MM20CMR3-W MM20 CABLE MGMT RING, 1/4 TURN EA B  $        42.00 36.0%  $              26.88 N/A N/A
MM20CMR6-B MM20 CABLE MGMT RING, 1/4 TURN EA B  $        56.00 36.0%  $              35.84 N/A N/A
MM20CMR6-W MM20 CABLE MGMT RING, 1/4 TURN EA B  $        56.00 36.0%  $              35.84 N/A N/A
MM20CMS10-B MM20 CBL MNGMT SPOOL, SET OF 4 EA B  $        60.00 36.0%  $              38.40 N/A N/A
MM20CMS10-W MM20 CBL MNGMT SPOOL, SET OF 4 EA B  $        60.00 36.0%  $              38.40 N/A N/A
MM20CMS6-B MM20 CBL MNGMT SPOOL, SET OF 4 EA B  $        48.00 36.0%  $              30.72 N/A N/A
MM20CMS6-W MM20 CBL MNGMT SPOOL, SET OF 4 EA B  $        48.00 36.0%  $              30.72 N/A N/A
MM20CRB06-B MM20,CABLE RUNWAY BRACKET EA B  $        76.00 36.0%  $              48.64 N/A N/A
MM20CRB06-W MM20,CABLE RUNWAY BRACKET EA B  $        76.00 36.0%  $              48.64 N/A N/A
MM20CRB10-B MM20,CABLE RUNWAY BRACKET EA B  $        80.00 36.0%  $              51.20 N/A N/A
MM20CRB10-W MM20,CABLE RUNWAY BRACKET EA B  $        80.00 36.0%  $              51.20 N/A N/A
MM20CRB1624-B MM20,CABLE RUNWAY BRACKET EA B  $        92.00 36.0%  $              58.88 N/A N/A
MM20CRB1624-W MM20,CABLE RUNWAY BRACKET EA B  $        92.00 36.0%  $              58.88 N/A N/A
MM20CRB16-B MM20,CABLE RUNWAY BRACKET EA B  $        88.00 36.0%  $              56.32 N/A N/A
MM20CRB16-W MM20,CABLE RUNWAY BRACKET EA B  $        88.00 36.0%  $              56.32 N/A N/A
MM20CRB24-B MM20,CABLE RUNWAY BRACKET EA B  $        92.00 36.0%  $              58.88 N/A N/A
MM20CRB24-W MM20,CABLE RUNWAY BRACKET EA B  $        92.00 36.0%  $              58.88 N/A N/A
MM20CRB30-B MM20,CABLE RUNWAY BRACKET EA B  $        96.00 36.0%  $              61.44 N/A N/A
MM20CRB30-W MM20,CABLE RUNWAY BRACKET EA B  $        96.00 36.0%  $              61.44 N/A N/A
MM20CRB4PRU-B MM20,CABLE RUNWAY BRACKET EA B  $        92.00 36.0%  $              58.88 N/A N/A
MM20CRB4PRU-W MM20,CABLE RUNWAY BRACKET EA B  $        92.00 36.0%  $              58.88 N/A N/A
MM20CRB4PU-B MM20,CABLE RUNWAY BRACKET EA B  $        92.00 36.0%  $              58.88 N/A N/A
MM20CRB4PU-W MM20,CABLE RUNWAY BRACKET EA B  $        92.00 36.0%  $              58.88 N/A N/A
MM20CRB6H06-B MM20,CABLE RUNWAY BRACKET EA B  $        80.00 36.0%  $              51.20 N/A N/A
MM20CRB6H06-W MM20,CABLE RUNWAY BRACKET EA B  $        80.00 36.0%  $              51.20 N/A N/A
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MM20CRB6H10-B MM20,CABLE RUNWAY BRACKET EA B  $        84.00 36.0%  $              53.76 N/A N/A
MM20CRB6H10-W MM20,CABLE RUNWAY BRACKET EA B  $        84.00 36.0%  $              53.76 N/A N/A
MM20CRB6H1624-B MM20,CABLE RUNWAY BRACKET EA B  $        96.00 36.0%  $              61.44 N/A N/A
MM20CRB6H1624-W MM20,CABLE RUNWAY BRACKET EA B  $        96.00 36.0%  $              61.44 N/A N/A
MM20CRB6H16-B MM20,CABLE RUNWAY BRACKET EA B  $        92.00 36.0%  $              58.88 N/A N/A
MM20CRB6H16-W MM20,CABLE RUNWAY BRACKET EA B  $        92.00 36.0%  $              58.88 N/A N/A
MM20CRB6H24-B MM20,CABLE RUNWAY BRACKET EA B  $        96.00 36.0%  $              61.44 N/A N/A
MM20CRB6H24-W MM20,CABLE RUNWAY BRACKET EA B  $        96.00 36.0%  $              61.44 N/A N/A
MM20CRB6H30-B MM20,CABLE RUNWAY BRACKET EA B  $      100.00 36.0%  $              64.00 N/A N/A
MM20CRB6H30-W MM20,CABLE RUNWAY BRACKET EA B  $      100.00 36.0%  $              64.00 N/A N/A
MM20CRB6H4PRU-B MM20,CABLE RUNWAY BRACKET EA B  $        96.00 36.0%  $              61.44 N/A N/A
MM20CRB6H4PRU-W MM20,CABLE RUNWAY BRACKET EA B  $        96.00 36.0%  $              61.44 N/A N/A
MM20CRB6H4PU-B MM20,CABLE RUNWAY BRACKET EA B  $        96.00 36.0%  $              61.44 N/A N/A
MM20CRB6H4PU-W MM20,CABLE RUNWAY BRACKET EA B  $        96.00 36.0%  $              61.44 N/A N/A
MM20CT4RU-B MM20 TROUGH,4RU,19" WIDE EA B  $      168.00 36.0%  $            107.52 N/A N/A
MM20CT4RUK-B MM20 TROUGH,4RU,19" WIDE EA B  $      228.00 36.0%  $            145.92 N/A N/A
MM20CT4RUK-W MM20 TROUGH,4RU,19" WIDE EA B  $      228.00 36.0%  $            145.92 N/A N/A
MM20CT4RU-W MM20 TROUGH,4RU,19" WIDE EA B  $      168.00 36.0%  $            107.52 N/A N/A
MM20CTB06-B MM20,CABLE TRAY BRACKET EA B  $        76.00 36.0%  $              48.64 N/A N/A
MM20CTB06-W MM20,CABLE TRAY BRACKET EA B  $        76.00 36.0%  $              48.64 N/A N/A
MM20CTB10-B MM20,CABLE TRAY BRACKET EA B  $        80.00 36.0%  $              51.20 N/A N/A
MM20CTB10-W MM20,CABLE TRAY BRACKET EA B  $        80.00 36.0%  $              51.20 N/A N/A
MM20CTB1624-B MM20,CABLE TRAY BRACKET EA B  $        92.00 36.0%  $              58.88 N/A N/A
MM20CTB1624-W MM20,CABLE TRAY BRACKET EA B  $        92.00 36.0%  $              58.88 N/A N/A
MM20CTB16-B MM20,CABLE TRAY BRACKET EA B  $        88.00 36.0%  $              56.32 N/A N/A
MM20CTB16-W MM20,CABLE TRAY BRACKET EA B  $        88.00 36.0%  $              56.32 N/A N/A
MM20CTB24-B MM20,CABLE TRAY BRACKET EA B  $        92.00 36.0%  $              58.88 N/A N/A
MM20CTB24-W MM20,CABLE TRAY BRACKET EA B  $        92.00 36.0%  $              58.88 N/A N/A
MM20CTB30-B MM20,CABLE TRAY BRACKET EA B  $        96.00 36.0%  $              61.44 N/A N/A
MM20CTB30-W MM20,CABLE TRAY BRACKET EA B  $        96.00 36.0%  $              61.44 N/A N/A
MM20CTB4PRU-B MM20,CABLE TRAY BRACKET EA B  $        92.00 36.0%  $              58.88 N/A N/A
MM20CTB4PRU-W MM20,CABLE TRAY BRACKET EA B  $        92.00 36.0%  $              58.88 N/A N/A
MM20CTB4PU-B MM20,CABLE TRAY BRACKET EA B  $        92.00 36.0%  $              58.88 N/A N/A
MM20CTB4PU-W MM20,CABLE TRAY BRACKET EA B  $        92.00 36.0%  $              58.88 N/A N/A
MM20CTB6H06-B MM20,CABLE TRAY BRACKET EA B  $        80.00 36.0%  $              51.20 N/A N/A
MM20CTB6H06-W MM20,CABLE TRAY BRACKET EA B  $        80.00 36.0%  $              51.20 N/A N/A
MM20CTB6H10-B MM20,CABLE TRAY BRACKET EA B  $        84.00 36.0%  $              53.76 N/A N/A
MM20CTB6H10-W MM20,CABLE TRAY BRACKET EA B  $        84.00 36.0%  $              53.76 N/A N/A
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MM20CTB6H1624-B MM20,CABLE TRAY BRACKET EA B  $        96.00 36.0%  $              61.44 N/A N/A
MM20CTB6H1624-W MM20,CABLE TRAY BRACKET EA B  $        96.00 36.0%  $              61.44 N/A N/A
MM20CTB6H16-B MM20,CABLE TRAY BRACKET EA B  $        92.00 36.0%  $              58.88 N/A N/A
MM20CTB6H16-W MM20,CABLE TRAY BRACKET EA B  $        92.00 36.0%  $              58.88 N/A N/A
MM20CTB6H24-B MM20,CABLE TRAY BRACKET EA B  $        96.00 36.0%  $              61.44 N/A N/A
MM20CTB6H24-W MM20,CABLE TRAY BRACKET EA B  $        96.00 36.0%  $              61.44 N/A N/A
MM20CTB6H30-B MM20,CABLE TRAY BRACKET EA B  $      100.00 36.0%  $              64.00 N/A N/A
MM20CTB6H30-W MM20,CABLE TRAY BRACKET EA B  $      100.00 36.0%  $              64.00 N/A N/A
MM20CTB6H4PRU-B MM20,CABLE TRAY BRACKET EA B  $        96.00 36.0%  $              61.44 N/A N/A
MM20CTB6H4PRU-W MM20,CABLE TRAY BRACKET EA B  $        96.00 36.0%  $              61.44 N/A N/A
MM20CTB6H4PU-B MM20,CABLE TRAY BRACKET EA B  $        96.00 36.0%  $              61.44 N/A N/A
MM20CTB6H4PU-W MM20,CABLE TRAY BRACKET EA B  $        96.00 36.0%  $              61.44 N/A N/A
MM20EP706-B MM20,END PANEL EA B  $      360.00 36.0%  $            230.40 N/A N/A
MM20EP706-W MM20,END PANEL EA B  $      360.00 36.0%  $            230.40 N/A N/A
MM20EP710-B MM20,END PANEL EA B  $      380.00 36.0%  $            243.20 N/A N/A
MM20EP710-W MM20,END PANEL EA B  $      380.00 36.0%  $            243.20 N/A N/A
MM20EP716-B MM20,END PANEL EA B  $      450.00 36.0%  $            288.00 N/A N/A
MM20EP716-W MM20,END PANEL EA B  $      450.00 36.0%  $            288.00 N/A N/A
MM20EP724-B MM20,END PANEL EA B  $      500.00 36.0%  $            320.00 N/A N/A
MM20EP724-W MM20,END PANEL EA B  $      500.00 36.0%  $            320.00 N/A N/A
MM20EP730-B MM20,END PANEL EA B  $      540.00 36.0%  $            345.60 N/A N/A
MM20EP730-W MM20,END PANEL EA B  $      540.00 36.0%  $            345.60 N/A N/A
MM20EP736-B MM20,END PANEL EA B  $      600.00 36.0%  $            384.00 N/A N/A
MM20EP736-W MM20,END PANEL EA B  $      600.00 36.0%  $            384.00 N/A N/A
MM20EP742-B MM20,END PANEL EA B  $      680.00 36.0%  $            435.20 N/A N/A
MM20EP742-W MM20,END PANEL EA B  $      680.00 36.0%  $            435.20 N/A N/A
MM20EP810-B MM20,END PANEL EA B  $      396.00 36.0%  $            253.44 N/A N/A
MM20EP810-W MM20,END PANEL EA B  $      396.00 36.0%  $            253.44 N/A N/A
MM20EP816-B MM20,END PANEL EA B  $      420.00 36.0%  $            268.80 N/A N/A
MM20EP816-W MM20,END PANEL EA B  $      420.00 36.0%  $            268.80 N/A N/A
MM20EP824-B MM20,END PANEL EA B  $      496.00 36.0%  $            317.44 N/A N/A
MM20EP824-W MM20,END PANEL EA B  $      496.00 36.0%  $            317.44 N/A N/A
MM20EP830-B MM20,END PANEL EA B  $      596.00 36.0%  $            381.44 N/A N/A
MM20EP830-W MM20,END PANEL EA B  $      596.00 36.0%  $            381.44 N/A N/A
MM20EP836-B MM20,END PANEL EA B  $      660.00 36.0%  $            422.40 N/A N/A
MM20EP836-W MM20,END PANEL EA B  $      660.00 36.0%  $            422.40 N/A N/A
MM20EP842-B MM20,END PANEL EA B  $      750.00 36.0%  $            480.00 N/A N/A
MM20EP842-W MM20,END PANEL EA B  $      750.00 36.0%  $            480.00 N/A N/A
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MM20EP916-B MM20,END PANEL EA B  $      460.00 36.0%  $            294.40 N/A N/A
MM20EP916-W MM20,END PANEL EA B  $      460.00 36.0%  $            294.40 N/A N/A
MM20EP924-B MM20,END PANEL EA B  $      540.00 36.0%  $            345.60 N/A N/A
MM20EP924-W MM20,END PANEL EA B  $      540.00 36.0%  $            345.60 N/A N/A
MM20EP930-B MM20,END PANEL EA B  $      650.00 36.0%  $            416.00 N/A N/A
MM20EP930-W MM20,END PANEL EA B  $      650.00 36.0%  $            416.00 N/A N/A
MM20EPN706-B MM20,END PANEL,NARROW EA B  $      340.00 36.0%  $            217.60 N/A N/A
MM20EPN706-W MM20,END PANEL,NARROW EA B  $      340.00 36.0%  $            217.60 N/A N/A
MM20EPN710-B MM20,END PANEL,NARROW EA B  $      360.00 36.0%  $            230.40 N/A N/A
MM20EPN710-W MM20,END PANEL,NARROW EA B  $      360.00 36.0%  $            230.40 N/A N/A
MM20EPN716-B MM20,END PANEL,NARROW EA B  $      430.00 36.0%  $            275.20 N/A N/A
MM20EPN716-W MM20,END PANEL,NARROW EA B  $      430.00 36.0%  $            275.20 N/A N/A
MM20EPN724-B MM20,END PANEL,NARROW EA B  $      480.00 36.0%  $            307.20 N/A N/A
MM20EPN724-W MM20,END PANEL,NARROW EA B  $      480.00 36.0%  $            307.20 N/A N/A
MM20EPN730-B MM20,END PANEL,NARROW EA B  $      520.00 36.0%  $            332.80 N/A N/A
MM20EPN730-W MM20,END PANEL,NARROW EA B  $      520.00 36.0%  $            332.80 N/A N/A
MM20EPN736-B MM20,END PANEL,NARROW EA B  $      580.00 36.0%  $            371.20 N/A N/A
MM20EPN736-W MM20,END PANEL,NARROW EA B  $      580.00 36.0%  $            371.20 N/A N/A
MM20EPN742-B MM20,END PANEL,NARROW EA B  $      660.00 36.0%  $            422.40 N/A N/A
MM20EPN742-W MM20,END PANEL,NARROW EA B  $      660.00 36.0%  $            422.40 N/A N/A
MM20EPN810-B MM20,END PANEL,NARROW EA B  $      380.00 36.0%  $            243.20 N/A N/A
MM20EPN810-W MM20,END PANEL,NARROW EA B  $      380.00 36.0%  $            243.20 N/A N/A
MM20EPN816-B MM20,END PANEL,NARROW EA B  $      450.00 36.0%  $            288.00 N/A N/A
MM20EPN816-W MM20,END PANEL,NARROW EA B  $      450.00 36.0%  $            288.00 N/A N/A
MM20EPN824-B MM20,END PANEL,NARROW EA B  $      500.00 36.0%  $            320.00 N/A N/A
MM20EPN824-W MM20,END PANEL,NARROW EA B  $      500.00 36.0%  $            320.00 N/A N/A
MM20EPN830-B MM20,END PANEL,NARROW EA B  $      580.00 36.0%  $            371.20 N/A N/A
MM20EPN830-W MM20,END PANEL,NARROW EA B  $      580.00 36.0%  $            371.20 N/A N/A
MM20EPN836-B MM20,END PANEL,NARROW EA B  $      640.00 36.0%  $            409.60 N/A N/A
MM20EPN836-W MM20,END PANEL,NARROW EA B  $      640.00 36.0%  $            409.60 N/A N/A
MM20EPN842-B MM20,END PANEL,NARROW EA B  $      730.00 36.0%  $            467.20 N/A N/A
MM20EPN842-W MM20,END PANEL,NARROW EA B  $      730.00 36.0%  $            467.20 N/A N/A
MM20EPN916-B MM20,END PANEL,NARROW EA B  $      440.00 36.0%  $            281.60 N/A N/A
MM20EPN916-W MM20,END PANEL,NARROW EA B  $      440.00 36.0%  $            281.60 N/A N/A
MM20EPN924-B MM20,END PANEL,NARROW EA B  $      520.00 36.0%  $            332.80 N/A N/A
MM20EPN924-W MM20,END PANEL,NARROW EA B  $      520.00 36.0%  $            332.80 N/A N/A
MM20EPN930-B MM20,END PANEL,NARROW EA B  $      630.00 36.0%  $            403.20 N/A N/A
MM20EPN930-W MM20,END PANEL,NARROW EA B  $      630.00 36.0%  $            403.20 N/A N/A
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MM20EPS16-B MM20,END PANEL SUPPORT BRKT EA B  $        76.00 36.0%  $              48.64 N/A N/A
MM20EPS16-W MM20,END PANEL SUPPORT BRKT EA B  $        76.00 36.0%  $              48.64 N/A N/A
MM20EPS-B MM20,END PANEL SUPPORT BRKT EA B  $        52.00 36.0%  $              33.28 N/A N/A
MM20EPS-W MM20,END PANEL SUPPORT BRKT EA B  $        52.00 36.0%  $              33.28 N/A N/A
MM20ESB06-B MM20,EQUIPMENT SUPPORT BRACKET EA B  $        48.00 36.0%  $              30.72 N/A N/A
MM20ESB06-W MM20,EQUIPMENT SUPPORT BRACKET EA B  $        48.00 36.0%  $              30.72 N/A N/A
MM20ESB16-B MM20,EQUIPMENT SUPPORT BRACKET EA B  $        64.00 36.0%  $              40.96 N/A N/A
MM20ESB16-W MM20,EQUIPMENT SUPPORT BRACKET EA B  $        64.00 36.0%  $              40.96 N/A N/A
MM20ESB24-B MM20,EQUIPMENT SUPPORT BRACKET EA B  $        72.00 36.0%  $              46.08 N/A N/A
MM20ESB24-W MM20,EQUIPMENT SUPPORT BRACKET EA B  $        72.00 36.0%  $              46.08 N/A N/A
MM20ESB30-B MM20,EQUIPMENT SUPPORT BRACKET EA B  $        80.00 36.0%  $              51.20 N/A N/A
MM20ESB30-W MM20,EQUIPMENT SUPPORT BRACKET EA B  $        80.00 36.0%  $              51.20 N/A N/A
MM20HMZRU06-B MM20,HORIZ MGR,ZERO RACK UNIT EA B  $        24.00 36.0%  $              15.36 N/A N/A
MM20HMZRU06-W MM20,HORIZ MGR,ZERO RACK UNIT EA B  $        24.00 36.0%  $              15.36 N/A N/A
MM20HMZRU10-B MM20,HORIZ MGR,ZERO RACK UNIT EA B  $        28.00 36.0%  $              17.92 N/A N/A
MM20HMZRU10-W MM20,HORIZ MGR,ZERO RACK UNIT EA B  $        28.00 36.0%  $              17.92 N/A N/A
MM20HMZRU12-B MM20,HORIZ MGR,ZERO RACK UNIT EA B  $        32.00 36.0%  $              20.48 N/A N/A
MM20HMZRU12-W MM20,HORIZ MGR,ZERO RACK UNIT EA B  $        32.00 36.0%  $              20.48 N/A N/A
MM20HMZRU16-B MM20,HORIZ MGR,ZERO RACK UNIT EA B  $        36.00 36.0%  $              23.04 N/A N/A
MM20HMZRU16-W MM20,HORIZ MGR,ZERO RACK UNIT EA B  $        36.00 36.0%  $              23.04 N/A N/A
MM20HMZRU19-B MM20,HORIZ MGR,ZERO RACK UNIT EA B  $        40.00 36.0%  $              25.60 N/A N/A
MM20HMZRU19-W MM20,HORIZ MGR,ZERO RACK UNIT EA B  $        40.00 36.0%  $              25.60 N/A N/A
MM20UCT2X2-B MM20 UNIVERSL CBL TROUGH, 6 PK EA B  $        60.00 36.0%  $              38.40 N/A N/A
MM20UCT2X2-W MM20 UNIVERSL CBL TROUGH, 6 PK EA B  $        60.00 36.0%  $              38.40 N/A N/A
MM20VCT70206-B MM20,VERTICAL CABLE TRAY EA B  $      250.00 36.0%  $            160.00 N/A N/A
MM20VCT70206-W MM20,VERTICAL CABLE TRAY EA B  $      250.00 36.0%  $            160.00 N/A N/A
MM20VCT70212-B MM20,VERTICAL CABLE TRAY EA B  $      290.00 36.0%  $            185.60 N/A N/A
MM20VCT70212-W MM20,VERTICAL CABLE TRAY EA B  $      290.00 36.0%  $            185.60 N/A N/A
MM20VCT80206-B MM20,VERTICAL CABLE TRAY EA B  $      280.00 36.0%  $            179.20 N/A N/A
MM20VCT80206-W MM20,VERTICAL CABLE TRAY EA B  $      280.00 36.0%  $            179.20 N/A N/A
MM20VCT80212-B MM20,VERTICAL CABLE TRAY EA B  $      320.00 36.0%  $            204.80 N/A N/A
MM20VCT80212-W MM20,VERTICAL CABLE TRAY EA B  $      320.00 36.0%  $            204.80 N/A N/A
MM20VMD706-B MM20,VERTICAL CABLE MGMT CAGE EA B  $      800.00 36.0%  $            512.00 N/A N/A
MM20VMD706-W MM20,VERTICAL CABLE MGMT CAGE EA B  $      800.00 36.0%  $            512.00 N/A N/A
MM20VMD710-B MM20,VERTICAL CABLE MGMT CAGE EA B  $      870.00 36.0%  $            556.80 N/A N/A
MM20VMD710-W MM20,VERTICAL CABLE MGMT CAGE EA B  $      870.00 36.0%  $            556.80 N/A N/A
MM20VMD712-B MM20,VERTICAL CABLE MGMT CAGE EA B  $      950.00 36.0%  $            608.00 N/A N/A
MM20VMD712-W MM20,VERTICAL CABLE MGMT CAGE EA B  $      950.00 36.0%  $            608.00 N/A N/A
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MM20VMD716-B MM20,VERTICAL CABLE MGMT CAGE EA B  $   1,100.00 36.0%  $            704.00 N/A N/A
MM20VMD716-W MM20,VERTICAL CABLE MGMT CAGE EA B  $   1,100.00 36.0%  $            704.00 N/A N/A
MM20VMD7FC-B MM20,VERTICAL CABLE MGMT CAGE EA B  $      280.00 36.0%  $            179.20 N/A N/A
MM20VMD7FC-W MM20,VERTICAL CABLE MGMT CAGE EA B  $      280.00 36.0%  $            179.20 N/A N/A
MM20VMD806-B MM20,VERTICAL CABLE MGMT CAGE EA B  $      900.00 36.0%  $            576.00 N/A N/A
MM20VMD806-W MM20,VERTICAL CABLE MGMT CAGE EA B  $      900.00 36.0%  $            576.00 N/A N/A
MM20VMD810-B MM20,VERTICAL CABLE MGMT CAGE EA B  $      970.00 36.0%  $            620.80 N/A N/A
MM20VMD810-W MM20,VERTICAL CABLE MGMT CAGE EA B  $      970.00 36.0%  $            620.80 N/A N/A
MM20VMD812-B MM20,VERTICAL CABLE MGMT CAGE EA B  $   1,120.00 36.0%  $            716.80 N/A N/A
MM20VMD812-W MM20,VERTICAL CABLE MGMT CAGE EA B  $   1,120.00 36.0%  $            716.80 N/A N/A
MM20VMD816-B MM20,VERTICAL CABLE MGMT CAGE EA B  $   1,230.00 36.0%  $            787.20 N/A N/A
MM20VMD816-W MM20,VERTICAL CABLE MGMT CAGE EA B  $   1,230.00 36.0%  $            787.20 N/A N/A
MM20VMD8FC-B MM20,VERTICAL CABLE MGMT CAGE EA B  $      320.00 36.0%  $            204.80 N/A N/A
MM20VMD8FC-W MM20,VERTICAL CABLE MGMT CAGE EA B  $      320.00 36.0%  $            204.80 N/A N/A
MM20VMD906-B MM20,VERTICAL CABLE MGMT CAGE EA B  $   1,020.00 36.0%  $            652.80 N/A N/A
MM20VMD906-W MM20,VERTICAL CABLE MGMT CAGE EA B  $   1,020.00 36.0%  $            652.80 N/A N/A
MM20VMD910-B MM20,VERTICAL CABLE MGMT CAGE EA B  $   1,090.00 36.0%  $            697.60 N/A N/A
MM20VMD910-W MM20,VERTICAL CABLE MGMT CAGE EA B  $   1,090.00 36.0%  $            697.60 N/A N/A
MM20VMD912-B MM20,VERTICAL CABLE MGMT CAGE EA B  $   1,250.00 36.0%  $            800.00 N/A N/A
MM20VMD912-W MM20,VERTICAL CABLE MGMT CAGE EA B  $   1,250.00 36.0%  $            800.00 N/A N/A
MM20VMD9FC-B MM20,VERTICAL CABLE MGMT CAGE EA B  $      360.00 36.0%  $            230.40 N/A N/A
MM20VMD9FC-W MM20,VERTICAL CABLE MGMT CAGE EA B  $      360.00 36.0%  $            230.40 N/A N/A
MM20VML704-B MM20,VERTICAL CABLE MGMT CAGE EA B  $      370.00 36.0%  $            236.80 N/A N/A
MM20VML704-W MM20,VERTICAL CABLE MGMT CAGE EA B  $      370.00 36.0%  $            236.80 N/A N/A
MM20VML706-B MM20,VERTICAL CABLE MGMT CAGE EA B  $      410.00 36.0%  $            262.40 N/A N/A
MM20VML706-W MM20,VERTICAL CABLE MGMT CAGE EA B  $      410.00 36.0%  $            262.40 N/A N/A
MM20VML804-B MM20,VERTICAL CABLE MGMT CAGE EA B  $      420.00 36.0%  $            268.80 N/A N/A
MM20VML804-W MM20,VERTICAL CABLE MGMT CAGE EA B  $      420.00 36.0%  $            268.80 N/A N/A
MM20VML806-B MM20,VERTICAL CABLE MGMT CAGE EA B  $      460.00 36.0%  $            294.40 N/A N/A
MM20VML806-W MM20,VERTICAL CABLE MGMT CAGE EA B  $      460.00 36.0%  $            294.40 N/A N/A
MM20VMS704-B MM20,VERTICAL CABLE MGMT CAGE EA B  $      490.00 36.0%  $            313.60 N/A N/A
MM20VMS704-W MM20,VERTICAL CABLE MGMT CAGE EA B  $      490.00 36.0%  $            313.60 N/A N/A
MM20VMS706-B MM20,VERTICAL CABLE MGMT CAGE EA B  $      530.00 36.0%  $            339.20 N/A N/A
MM20VMS706-W MM20,VERTICAL CABLE MGMT CAGE EA B  $      530.00 36.0%  $            339.20 N/A N/A
MM20VMS710-B MM20,VERTICAL CABLE MGMT CAGE EA B  $      590.00 36.0%  $            377.60 N/A N/A
MM20VMS710-W MM20,VERTICAL CABLE MGMT CAGE EA B  $      590.00 36.0%  $            377.60 N/A N/A
MM20VMS804-B MM20,VERTICAL CABLE MGMT CAGE EA B  $      540.00 36.0%  $            345.60 N/A N/A
MM20VMS804-W MM20,VERTICAL CABLE MGMT CAGE EA B  $      540.00 36.0%  $            345.60 N/A N/A
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MM20VMS806-B MM20,VERTICAL CABLE MGMT CAGE EA B  $      590.00 36.0%  $            377.60 N/A N/A
MM20VMS806-W MM20,VERTICAL CABLE MGMT CAGE EA B  $      590.00 36.0%  $            377.60 N/A N/A
MM20VMS810-B MM20,VERTICAL CABLE MGMT CAGE EA B  $      660.00 36.0%  $            422.40 N/A N/A
MM20VMS810-W MM20,VERTICAL CABLE MGMT CAGE EA B  $      660.00 36.0%  $            422.40 N/A N/A
MM20VMS904-B MM20,VERTICAL CABLE MGMT CAGE EA B  $      600.00 36.0%  $            384.00 N/A N/A
MM20VMS904-W MM20,VERTICAL CABLE MGMT CAGE EA B  $      600.00 36.0%  $            384.00 N/A N/A
MM20VMS906-B MM20,VERTICAL CABLE MGMT CAGE EA B  $      650.00 36.0%  $            416.00 N/A N/A
MM20VMS906-W MM20,VERTICAL CABLE MGMT CAGE EA B  $      650.00 36.0%  $            416.00 N/A N/A
MM20VMS910-B MM20,VERTICAL CABLE MGMT CAGE EA B  $      730.00 36.0%  $            467.20 N/A N/A
MM20VMS910-W MM20,VERTICAL CABLE MGMT CAGE EA B  $      730.00 36.0%  $            467.20 N/A N/A
MM20WFE-B MM20 WATERFALL EXTENTION EA B  $        36.00 36.0%  $              23.04 N/A N/A
MM20WFE-W MM20 WATERFALL EXTENTION EA B  $        36.00 36.0%  $              23.04 N/A N/A
MM6706 MM6,RACK,6.5" CHANNEL 7FT EA B  $      924.80 36.0%  $            591.87 N/A N/A
MM6710 MM6,RACK,10.5"CHANNEL 7FT EA B  $   1,132.50 36.0%  $            724.80 N/A N/A
MM67110D MIGHTY MO 6, 110D EA B  $   1,593.10 36.0%  $         1,019.58 N/A N/A
MM6716 MM6,RACK,16.25 CHANNEL, 7FT EA B  $   1,480.80 36.0%  $            947.71 N/A N/A
MM6810 MM6,RACK,10.50 CHANNEL 8FT EA B  $   1,306.40 36.0%  $            836.10 N/A N/A
MM6816 MM6,RACK,16.25"CHANNEL,8FT EA B  $   1,654.70 36.0%  $         1,059.01 N/A N/A
MM6BDC06 MM6,INNER CHANNEL COVER EA B  $        78.40 36.0%  $              50.18 N/A N/A
MM6BDC10 MM6,COVER,10.5 INNER CHANNEL EA B  $        87.30 36.0%  $              55.87 N/A N/A
MM6BDC16 MM6,COVER,16.25 INNER CHANNEL EA B  $      111.70 36.0%  $              71.49 N/A N/A
MM6BLC MM6 BEND LIMITING CLIP EA B  $        28.80 36.0%  $              18.43 N/A N/A
MM6CBL06 MIGHTY MO CHANNEL BEND LIMITER EA B  $        34.08 36.0%  $              21.81 N/A N/A
MM6CBL10 MIGHTY MO CHANNEL BEND LIMITER EA B  $        38.64 36.0%  $              24.73 N/A N/A
MM6CBL16 MIGHTY MO CHANNEL BEND LIMITER EA B  $        45.44 36.0%  $              29.08 N/A N/A
MM6CEK06 MM6,CEILING EXTENSION KIT 6.5" EA B  $      233.80 36.0%  $            149.63 N/A N/A
MM6CEK10 MM6,CEILING EXTENSION KIT 10.5 EA B  $      261.40 36.0%  $            167.30 N/A N/A
MM6CEK16 MM6,CEILING EXTENSION KIT EA B  $      303.20 36.0%  $            194.05 N/A N/A
MM6CMS10 MM6 11" CBL MGT SPOOL SET OF 4 EA B  $        62.30 36.0%  $              39.87 N/A N/A
MM6CMS6 MM6 CABLE MNGMT SPOOL SET OF 4 EA B  $        50.80 36.0%  $              32.51 N/A N/A
MM6CRB06 MM6,BRACKET,CABLE RUNWAY MTG EA B  $        76.10 36.0%  $              48.70 N/A N/A
MM6CRB10 MM6,BRACKET,CABLE RUNWAY MTG EA B  $        80.40 36.0%  $              51.46 N/A N/A
MM6CRB16 MM6,BRACKET,CABLE RUNWAY MTG EA B  $        87.30 36.0%  $              55.87 N/A N/A
MM6CRBSVR MM6,BRACKET,CABLE RUNWAY MTG EA B  $        94.20 36.0%  $              60.29 N/A N/A
MM6CT4RU MM6 TROUGH, 4RU EA B  $      156.70 36.0%  $            100.29 N/A N/A
MM6CT4RUK MM6 TROUGH KIT, 4RU EA B  $      224.80 36.0%  $            143.87 N/A N/A
MM6EP706 MM6,END PANEL,6.50" CHANNEL,7' EA B  $      353.80 36.0%  $            226.43 N/A N/A
MM6EP710 MM6,END PANEL,10.50 CHANNEL,7' EA B  $      365.90 36.0%  $            234.18 N/A N/A
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MM6EP716 MM6,END PANEL,16.25 CHANNEL,7' EA B  $      487.90 36.0%  $            312.26 N/A N/A
MM6EP810 MM6,END PANEL,10.50 CHANNEL 8' EA B  $      418.10 36.0%  $            267.58 N/A N/A
MM6EP816 MM6,END PANEL,16.25 CHANNEL 8' EA B  $      540.00 36.0%  $            345.60 N/A N/A
MM6EPN706 MM6,END PANEL,NARROW EA B  $      326.90 36.0%  $            209.22 N/A N/A
MM6EPN710 MM6,END PANEL, NARROW EA B  $      339.10 36.0%  $            217.02 N/A N/A
MM6EPN716 MM6,END PANEL,NARROW EA B  $      461.00 36.0%  $            295.04 N/A N/A
MM6EPN810 MM6,END PANEL, NARROW EA B  $      390.30 36.0%  $            249.79 N/A N/A
MM6EPN816 MM6,END PANEL, NARROW EA B  $      512.20 36.0%  $            327.81 N/A N/A
MM6HM61RU MM6 HORIZONTAL CABLE MNGMT PNL EA B  $        80.50 36.0%  $              51.52 N/A N/A
MM6HM62RU MM6 HORIZONTAL CABLE MNGMT PNL EA B  $        88.70 36.0%  $              56.77 N/A N/A
MM6HM6D2RU MM6 HORIZONTAL CABLE MNGMT PNL EA B  $      236.40 36.0%  $            151.30 N/A N/A
MM6HM81RU MM6 HORIZONTAL CABLE MNGMT PNL EA B  $        80.50 36.0%  $              51.52 N/A N/A
MM6HM82RU MM6 HORIZONTAL CABLE MNGMT PNL EA B  $        88.70 36.0%  $              56.77 N/A N/A
MM6HMF1RU MM6 HORIZONTAL CABLE MGMT PNL EA B  $        96.60 36.0%  $              61.82 N/A N/A
MM6HMF2RU MM6 HORIZONTAL CABLE MNGMT PNL EA B  $      104.00 36.0%  $              66.56 N/A N/A
MM6HMF4RU MM6 HORIZONTAL CABLE MNGMT PNL EA B  $      203.60 36.0%  $            130.30 N/A N/A
MM6VMD706 MM6 VERTICAL CABLE MGMT CAGE EA B  $      801.50 36.0%  $            512.96 N/A N/A
MM6VMD710 MM6 VERTICAL CABLE MGMT CAGE EA B  $      871.20 36.0%  $            557.57 N/A N/A
MM6VMD806 MM6,VERTICAL CABLE MGMT CAGE EA B  $      905.80 36.0%  $            579.71 N/A N/A
MM6VMD810 MM6 VERTICAL CABLE MGMT CAGE EA B  $      975.60 36.0%  $            624.38 N/A N/A
MM6VML704 MM6,4"VERTICAL CABLE MNGMTCAGE EA B  $      369.40 36.0%  $            236.42 N/A N/A
MM6VML706 MM6,6"VERTICAL CABLE MNGMTCAGE EA B  $      407.50 36.0%  $            260.80 N/A N/A
MM6VML804 MM6,4"VERTICAL CABLE MNGMTCAGE EA B  $      424.10 36.0%  $            271.42 N/A N/A
MM6VML806 MM6,6"VERTICAL CABLE MNGMTCAGE EA B  $      460.00 36.0%  $            294.40 N/A N/A
MM6VMS704 MM6 VERTICAL CABLE MGNT CAGE EA B  $      487.10 36.0%  $            311.74 N/A N/A
MM6VMS706 MM6,6"VERTICAL CABLE MGMTCAGE EA B  $      528.30 36.0%  $            338.11 N/A N/A
MM6VMS804 MM6,4"VERTICAL CABLE MGMTCAGE EA B  $      541.80 36.0%  $            346.75 N/A N/A
MM6VMS806 MM6,6"VERTICAL CABLE MGMTCAGE EA B  $      588.30 36.0%  $            376.51 N/A N/A
MMC2402VMFL MM CABINET,VERTICAL MGR FNGERS EA B  $        78.74 36.0%  $              50.39 N/A N/A
MMC2406CTCE-B MM CABINET,CBL TROUGH,CTR EXIT EA B  $        88.00 36.0%  $              56.32 N/A N/A
MMC2406CTCE-G MM CABINET,CBL TROUGH,CTR EXIT EA B  $        77.86 36.0%  $              49.83 N/A N/A
MMC2406CTCE-W MM CAB,CBL TROUGH,CTR EA B  $        90.00 36.0%  $              57.60 N/A N/A
MMC2412CTCE-B MM CABINET,CBL TROUGH,CTR EXIT EA B  $        96.56 36.0%  $              61.80 N/A N/A
MMC2412CTCE-G MM CABINET,CBL TROUGH,CTR EXIT EA B  $        96.56 36.0%  $              61.80 N/A N/A
MMC2412CTCE-W MM CABINET,CBL TROUGH,CTR EXIT EA B  $      110.00 36.0%  $              70.40 N/A N/A
MMC2418CTCE-B MM CABINET,CBL TROUGH,CTR EXIT EA B  $      115.24 36.0%  $              73.75 N/A N/A
MMC2418CTCE-G MM CABINET,CBL TROUGH,CTR EXIT EA B  $      115.24 36.0%  $              73.75 N/A N/A
MMC2418CTCE-W MM CAB,CBL TROUGH,CTR EA B  $      130.00 36.0%  $              83.20 N/A N/A
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MMC2424DFFM-B MM CABINET,DOOR,FULL,FLAT EA B  $      504.52 36.0%  $            322.89 N/A N/A
MMC2424DFFM-G MM CABINET,DOOR,FULL,FLAT EA B  $      504.52 36.0%  $            322.89 N/A N/A
MMC2424DFFS-B MM CABINET,DOOR,FULL,FLAT EA B  $      386.18 36.0%  $            247.16 N/A N/A
MMC2424DFFS-G MM CABINET,DOOR,FULL,FLAT EA B  $      386.18 36.0%  $            247.16 N/A N/A
MMC2424DFPM-B MM CABINET,DOOR,FULL,PROFILE EA B  $      407.98 36.0%  $            261.11 N/A N/A
MMC2424DFPM-G MM CABINET,DOOR,FULL,PROFILE EA B  $      407.98 36.0%  $            261.11 N/A N/A
MMC2424DFPP-B MM CABINET,DOOR,FULL,PROFILE EA B  $      485.84 36.0%  $            310.94 N/A N/A
MMC2424DFPP-G MM CABINET,DOOR,FULL,PROFILE EA B  $      485.84 36.0%  $            310.94 N/A N/A
MMC2424DFPS-B MM CABINET,DOOR,FULL,PROFILE EA B  $      389.30 36.0%  $            249.15 N/A N/A
MMC2424DFPS-G MM CABINET,DOOR,FULL,PROFILE EA B  $      389.30 36.0%  $            249.15 N/A N/A
MMC2424DSFM-B MM CABINET,DOOR,SPLIT,FLAT EA B  $      442.24 36.0%  $            283.03 N/A N/A
MMC2424DSFM-G MM CABINET,DOOR,SPLIT EA B  $      442.24 36.0%  $            283.03 N/A N/A
MMC2424DSFS-B MM CABINET,DOOR,SPLIT,FLAT EA B  $      426.66 36.0%  $            273.06 N/A N/A
MMC2424DSFS-G MM CABINET,DOOR,SPLIT EA B  $      426.66 36.0%  $            273.06 N/A N/A
MMC2424M12-B MM CABINET,MOUNTING RAILS,24U EA B  $      163.50 36.0%  $            104.64 N/A N/A
MMC2424M38-B MM CABINET,MOUNTING RAILS,24U EA B  $      152.60 36.0%  $              97.66 N/A N/A
MMC2434SPSL-B MM CABINET,SIDE PANEL,SOLID EA B  $      224.24 36.0%  $            143.51 N/A N/A
MMC2434SPSL-G MM CABINET,SIDE PANEL,SOLID EA B  $      224.24 36.0%  $            143.51 N/A N/A
MMC2434TPH1-B MM CABINET,TOP PANEL,HALF,FAN EA B  $      244.48 36.0%  $            156.47 N/A N/A
MMC2434TPH1-G MM CABINET,TOP PANEL,HALF,FAN EA B  $      244.48 36.0%  $            156.47 N/A N/A
MMC2434TPH2-B MM CABINET,TOP PANEL,HALF,FAN EA B  $      275.62 36.0%  $            176.40 N/A N/A
MMC2434TPH2-G MM CABINET,TOP PANEL,HALF,FAN EA B  $      275.62 36.0%  $            176.40 N/A N/A
MMC2434TPHC-B MM CABINET,TOP PANEL,HALF EA B  $        62.30 36.0%  $              39.87 N/A N/A
MMC2434TPHC-G MM CABINET,TOP PANEL,HALF EA B  $        62.30 36.0%  $              39.87 N/A N/A
MMC2434TPHM-B MM CABINET,TOP PANEL,HALF EA B  $        66.96 36.0%  $              42.85 N/A N/A
MMC2434TPHM-G MM CABINET,TOP PANEL,HALF EA B  $        66.96 36.0%  $              42.85 N/A N/A
MMC2434TPHS-B MM CABINET,TOP PANEL,HALF EA B  $        60.74 36.0%  $              38.87 N/A N/A
MMC2434TPHS-G MM CABINET,TOP PANEL,HALF EA B  $        60.74 36.0%  $              38.87 N/A N/A
MMC243UCTPB-B MM CABINET,CBL TROUGH PANEL,2U EA B  $        39.80 36.0%  $              25.47 N/A N/A
MMC243UCTPB-G MM CABINET,CBL TROUGH PANEL,2U EA B  $        39.80 36.0%  $              25.47 N/A N/A
MMC243UCTPB-W MM CABINET,CBL TROUGH PANEL,2U EA B  $        39.80 36.0%  $              25.47 N/A N/A
MMC2440TPH1-B MM CABINET,TOP PANEL,HALF,FAN EA B  $      246.04 36.0%  $            157.47 N/A N/A
MMC2440TPH1-G MM CABINET,TOP PANEL,HALF,FAN EA B  $      246.04 36.0%  $            157.47 N/A N/A
MMC2440TPH2-B MM CABINET,TOP PANEL,HALF,FAN EA B  $      277.18 36.0%  $            177.40 N/A N/A
MMC2440TPH2-G MM CABINET,TOP PANEL,HALF,FAN EA B  $      277.18 36.0%  $            177.40 N/A N/A
MMC2440TPHC-B MM CABINET,TOP PANEL,HALF EA B  $        63.86 36.0%  $              40.87 N/A N/A
MMC2440TPHC-G MM CABINET,TOP PANEL,HALF EA B  $        63.86 36.0%  $              40.87 N/A N/A
MMC2440TPHM-B MM CABINET,TOP PANEL,HALF EA B  $        68.52 36.0%  $              43.85 N/A N/A
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MMC2440TPHM-G MM CABINET,TOP PANEL,HALF EA B  $        68.52 36.0%  $              43.85 N/A N/A
MMC2440TPHS-B MM CABINET,TOP PANEL,HALF EA B  $        62.30 36.0%  $              39.87 N/A N/A
MMC2440TPHS-G MM CABINET,TOP PANEL,HALF EA B  $        62.30 36.0%  $              39.87 N/A N/A
MMC2446TPH1-B MM CABINET,TOP PANEL,HALF,FAN EA B  $      247.60 36.0%  $            158.46 N/A N/A
MMC2446TPH1-G MM CABINET,TOP PANEL,HALF,FAN EA B  $      247.60 36.0%  $            158.46 N/A N/A
MMC2446TPH2-B MM CABINET,TOP PANEL,HALF,FAN EA B  $      278.74 36.0%  $            178.39 N/A N/A
MMC2446TPH2-G MM CABINET,TOP PANEL,HALF,FAN EA B  $      278.74 36.0%  $            178.39 N/A N/A
MMC2446TPHC-B MM CABINET,TOP PANEL,HALF EA B  $        65.40 36.0%  $              41.86 N/A N/A
MMC2446TPHC-G MM CABINET,TOP PANEL,HALF EA B  $        65.40 36.0%  $              41.86 N/A N/A
MMC2446TPHM-B MM CABINET,TOP PANEL,HALF EA B  $        70.08 36.0%  $              44.85 N/A N/A
MMC2446TPHM-G MM CABINET,TOP PANEL,HALF EA B  $        70.08 36.0%  $              44.85 N/A N/A
MMC2446TPHS-B MM CABINET,TOP PANEL,HALF EA B  $        63.86 36.0%  $              40.87 N/A N/A
MMC2446TPHS-G MM CABINET,TOP PANEL,HALF EA B  $        63.86 36.0%  $              40.87 N/A N/A
MMC24VPMLD MM CABINET,VERTICAL PDU MOUNT EA B  $        99.66 36.0%  $              63.78 N/A N/A
MMC24VPMLS MM CABINET,VERTICAL PDU MOUNT EA B  $        87.20 36.0%  $              55.81 N/A N/A
MMC3206CTCE-B MM CABINET,CBL TROUGH,CTR EXIT EA B  $        84.10 36.0%  $              53.82 N/A N/A
MMC3206CTCE-G MM CABINET,CBL TROUGH,CTR EXIT EA B  $        84.10 36.0%  $              53.82 N/A N/A
MMC3212CTCE-B MM CABINET,CBL TROUGH,CTR EXIT EA B  $      105.90 36.0%  $              67.78 N/A N/A
MMC3212CTCE-G MM CABINET,CBL TROUGH,CTR EXIT EA B  $      105.90 36.0%  $              67.78 N/A N/A
MMC3218CTCE-B MM CABINET,CBL TROUGH,CTR EXIT EA B  $      124.58 36.0%  $              79.73 N/A N/A
MMC3218CTCE-G MM CABINET,CBL TROUGH,CTR EXIT EA B  $      124.58 36.0%  $              79.73 N/A N/A
MMC3234TPH1-B MM CABINET,TOP PANEL,HALF,FAN EA B  $      249.16 36.0%  $            159.46 N/A N/A
MMC3234TPH1-G MM CABINET,TOP PANEL,HALF,FAN EA B  $      249.16 36.0%  $            159.46 N/A N/A
MMC3234TPH2-B MM CABINET,TOP PANEL,HALF,FAN EA B  $      280.30 36.0%  $            179.39 N/A N/A
MMC3234TPH2-G MM CABINET,TOP PANEL,HALF,FAN EA B  $      280.30 36.0%  $            179.39 N/A N/A
MMC3234TPHC-B MM CABINET,TOP PANEL,HALF EA B  $        68.52 36.0%  $              43.85 N/A N/A
MMC3234TPHC-G MM CABINET,TOP PANEL,HALF EA B  $        68.52 36.0%  $              43.85 N/A N/A
MMC3234TPHM-B MM CABINET,TOP PANEL,HALF EA B  $        73.20 36.0%  $              46.85 N/A N/A
MMC3234TPHM-G MM CABINET,TOP PANEL,HALF EA B  $        73.20 36.0%  $              46.85 N/A N/A
MMC3234TPHS-B MM CABINET,TOP PANEL,HALF EA B  $        66.96 36.0%  $              42.85 N/A N/A
MMC3234TPHS-G MM CABINET,TOP PANEL,HALF EA B  $        66.96 36.0%  $              42.85 N/A N/A
MMC323UCTPB-B MM CABINET,CBL TROUGH PANEL,2U EA B  $        58.80 36.0%  $              37.63 N/A N/A
MMC323UCTPB-G MM CABINET,CBL TROUGH PANEL,2U EA B  $        58.80 36.0%  $              37.63 N/A N/A
MMC323UCTPB-W MM CABINET,CBL TROUGH PANEL,2U EA B  $        58.80 36.0%  $              37.63 N/A N/A
MMC3240TPH1-B MM CABINET,TOP PANEL,HALF,FAN EA B  $      253.82 36.0%  $            162.44 N/A N/A
MMC3240TPH1-G MM CABINET,TOP PANEL,HALF,FAN EA B  $      253.82 36.0%  $            162.44 N/A N/A
MMC3240TPH2-B MM CABINET,TOP PANEL,HALF,FAN EA B  $      284.96 36.0%  $            182.37 N/A N/A
MMC3240TPH2-G MM CABINET,TOP PANEL,HALF,FAN EA B  $      284.96 36.0%  $            182.37 N/A N/A
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MMC3240TPHC-B MM CABINET,TOP PANEL,HALF EA B  $        73.20 36.0%  $              46.85 N/A N/A
MMC3240TPHC-G MM CABINET,TOP PANEL,HALF EA B  $        73.20 36.0%  $              46.85 N/A N/A
MMC3240TPHM-B MM CABINET,TOP PANEL,HALF EA B  $        77.86 36.0%  $              49.83 N/A N/A
MMC3240TPHM-G MM CABINET,TOP PANEL,HALF EA B  $        77.86 36.0%  $              49.83 N/A N/A
MMC3240TPHS-B MM CABINET,TOP PANEL,HALF EA B  $        71.64 36.0%  $              45.85 N/A N/A
MMC3240TPHS-G MM CABINET,TOP PANEL,HALF EA B  $        71.64 36.0%  $              45.85 N/A N/A
MMC3246TPH1-B MM CABINET,TOP PANEL,HALF,FAN EA B  $      256.94 36.0%  $            164.44 N/A N/A
MMC3246TPH1-G MM CABINET,TOP PANEL,HALF,FAN EA B  $      256.94 36.0%  $            164.44 N/A N/A
MMC3246TPH2-B MM CABINET,TOP PANEL,HALF,FAN EA B  $      288.08 36.0%  $            184.37 N/A N/A
MMC3246TPH2-G MM CABINET,TOP PANEL,HALF,FAN EA B  $      288.08 36.0%  $            184.37 N/A N/A
MMC3246TPHC-B MM CABINET,TOP PANEL,HALF EA B  $        76.30 36.0%  $              48.83 N/A N/A
MMC3246TPHC-G MM CABINET,TOP PANEL,HALF EA B  $        76.30 36.0%  $              48.83 N/A N/A
MMC3246TPHM-B MM CABINET,TOP PANEL,HALF EA B  $        80.98 36.0%  $              51.83 N/A N/A
MMC3246TPHM-G MM CABINET,TOP PANEL,HALF EA B  $        80.98 36.0%  $              51.83 N/A N/A
MMC3246TPHS-B MM CABINET,TOP PANEL,HALF EA B  $        74.76 36.0%  $              47.85 N/A N/A
MMC3246TPHS-G MM CABINET,TOP PANEL,HALF EA B  $        74.76 36.0%  $              47.85 N/A N/A
MMC420206VCT MM CABINET,VERTICAL CABLE TRAY EA B  $      156.96 36.0%  $            100.45 N/A N/A
MMC4202VMFL MM CABINET,VERTICAL MGR FNGERS EA B  $      114.22 36.0%  $              73.10 N/A N/A
MMC420846-SC001 MM CABINET,SINGLE SIDE CAR KIT EA B  $   4,350.00 36.0%  $         2,784.00 N/A N/A
MMC4212VMFU MM CABINET,VERTICAL MGR FNGERS EA B  $      329.26 36.0%  $            210.73 N/A N/A
MMC421646-SC001 MM CABINET,DUAL SIDE CAR KIT EA B  $   5,350.00 36.0%  $         3,424.00 N/A N/A
MMC4224DFFM-B MM CABINET,DOOR,FULL,FLAT EA B  $      541.90 36.0%  $            346.82 N/A N/A
MMC4224DFFM-G MM CABINET,DOOR,FULL,FLAT EA B  $      541.90 36.0%  $            346.82 N/A N/A
MMC4224DFFS-B MM CABINET,DOOR,FULL,FLAT EA B  $      426.66 36.0%  $            273.06 N/A N/A
MMC4224DFFS-G MM CABINET,DOOR,FULL,FLAT EA B  $      426.66 36.0%  $            273.06 N/A N/A
MMC4224DFPM-B MM CABINET,DOOR,FULL,PROFILE EA B  $      448.46 36.0%  $            287.01 N/A N/A
MMC4224DFPM-G MM CABINET,DOOR,FULL,PROFILE EA B  $      448.46 36.0%  $            287.01 N/A N/A
MMC4224DFPP-B MM CABINET,DOOR,FULL,PROFILE EA B  $      573.04 36.0%  $            366.75 N/A N/A
MMC4224DFPP-G MM CABINET,DOOR,FULL,PROFILE EA B  $      573.04 36.0%  $            366.75 N/A N/A
MMC4224DFPS-B MM CABINET,DOOR,FULL,PROFILE EA B  $      429.78 36.0%  $            275.06 N/A N/A
MMC4224DFPS-G MM CABINET,DOOR,FULL,PROFILE EA B  $      429.78 36.0%  $            275.06 N/A N/A
MMC4224DSFM-B MM CABINET,DOOR,SPLIT,FLAT EA B  $      498.30 36.0%  $            318.91 N/A N/A
MMC4224DSFM-G MM CABINET,DOOR,SPLIT EA B  $      498.30 36.0%  $            318.91 N/A N/A
MMC4224DSFS-B MM CABINET,DOOR,SPLIT,FLAT EA B  $      482.72 36.0%  $            308.94 N/A N/A
MMC4224DSFS-G MM CABINET,DOOR,SPLIT EA B  $      482.72 36.0%  $            308.94 N/A N/A
MMC4224M12-B MM CABINET,MOUNTING RAILS,42U EA B  $      196.20 36.0%  $            125.57 N/A N/A
MMC4224M38-B MM CABINET,MOUNTING RAILS,42U EA B  $      185.30 36.0%  $            118.59 N/A N/A
MMC423240-0001J MM CABINET,BLACK EA B  $   3,760.62 36.0%  $         2,406.80 N/A N/A
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MMC4232ADK MM CABINET,AIR DAM KIT,42U EA B  $      498.30 36.0%  $            318.91 N/A N/A
MMC4232DFFM-B MM CABINET,DOOR,FULL,FLAT EA B  $      566.80 36.0%  $            362.75 N/A N/A
MMC4232DFFM-G MM CABINET,DOOR,FULL,FLAT EA B  $      566.80 36.0%  $            362.75 N/A N/A
MMC4232DFFS-B MM CABINET,DOOR,FULL,FLAT EA B  $      451.58 36.0%  $            289.01 N/A N/A
MMC4232DFFS-G MM CABINET,DOOR,FULL,FLAT EA B  $      451.58 36.0%  $            289.01 N/A N/A
MMC4232DFPM-B MM CABINET,DOOR,FULL,PROFILE EA B  $      473.38 36.0%  $            302.96 N/A N/A
MMC4232DFPM-G MM CABINET,DOOR,FULL,PROFILE EA B  $      473.38 36.0%  $            302.96 N/A N/A
MMC4232DFPP-B MM CABINET,DOOR,FULL,PROFILE EA B  $      691.38 36.0%  $            442.48 N/A N/A
MMC4232DFPP-G MM CABINET,DOOR,FULL,PROFILE EA B  $      691.38 36.0%  $            442.48 N/A N/A
MMC4232DFPS-B MM CABINET,DOOR,FULL,PROFILE EA B  $      454.70 36.0%  $            291.01 N/A N/A
MMC4232DFPS-G MM CABINET,DOOR,FULL,PROFILE EA B  $      454.70 36.0%  $            291.01 N/A N/A
MMC4232DSFM-B MM CABINET,DOOR,SPLIT,FLAT EA B  $      529.44 36.0%  $            338.84 N/A N/A
MMC4232DSFM-G MM CABINET,DOOR,SPLIT EA B  $      529.44 36.0%  $            338.84 N/A N/A
MMC4232DSFS-B MM CABINET,DOOR,SPLIT,FLAT EA B  $      513.86 36.0%  $            328.87 N/A N/A
MMC4232DSFS-G MM CABINET,DOOR,SPLIT EA B  $      513.86 36.0%  $            328.87 N/A N/A
MMC4234SPSL-B MM CABINET,SIDE PANEL,SOLID EA B  $      264.72 36.0%  $            169.42 N/A N/A
MMC4234SPSL-G MM CABINET,SIDE PANEL,SOLID EA B  $      264.72 36.0%  $            169.42 N/A N/A
MMC4234SPSN-B MM CABINET,DIVIDER PANEL,SOLID EA B  $      241.50 36.0%  $            154.56 N/A N/A
MMC4234SPSN-G MM CABINET,DIVIDER PANEL,SOLID EA B  $      241.50 36.0%  $            154.56 N/A N/A
MMC4240SPSL-B MM CABINET,SIDE PANEL,SOLID EA B  $      278.74 36.0%  $            178.39 N/A N/A
MMC4240SPSL-G MM CABINET,SIDE PANEL,SOLID EA B  $      278.74 36.0%  $            178.39 N/A N/A
MMC4240SPSN-B MM CABINET,DIVIDER PANEL,SOLID EA B  $      264.60 36.0%  $            169.34 N/A N/A
MMC4240SPSN-G MM CABINET,DIVIDER PANEL,SOLID EA B  $      264.60 36.0%  $            169.34 N/A N/A
MMC4246SPSL-B MM CABINET,SIDE PANEL,SOLID EA B  $      295.86 36.0%  $            189.35 N/A N/A
MMC4246SPSL-G MM CABINET,SIDE PANEL,SOLID EA B  $      295.86 36.0%  $            189.35 N/A N/A
MMC4246SPSN-B MM CABINET,DIVIDER PANEL,SOLID EA B  $      287.70 36.0%  $            184.13 N/A N/A
MMC4246SPSN-G MM CABINET,DIVIDER PANEL,SOLID EA B  $      287.70 36.0%  $            184.13 N/A N/A
MMC424846-00001 MM CABINET,42UX48"WX46"D,BLACK EA B  $   9,900.00 36.0%  $         6,336.00 N/A N/A
MMC424846-00002 MM CABINET,42UX48"WX46"D,BLACK EA B  $   9,900.00 36.0%  $         6,336.00 N/A N/A
MMC426UVPMR MM CABINET,0RU MTG RAIL,42U EA B  $      222.60 36.0%  $            142.46 N/A N/A
MMC42VPMLD MM CABINET,VERTICAL PDU MOUNT EA B  $      105.90 36.0%  $              67.78 N/A N/A
MMC42VPMLS MM CABINET,VERTICAL PDU MOUNT EA B  $        93.44 36.0%  $              59.80 N/A N/A
MMC470206VCT MM CABINET,VERTICAL CABLE TRAY EA B  $      206.00 36.0%  $            131.84 N/A N/A
MMC4702VMFL MM CABINET,VERTICAL MGR FNGERS EA B  $      118.14 36.0%  $              75.61 N/A N/A
MMC470846-SC001 MM CABINET,SINGLE SIDE CAR KIT EA B  $   4,500.00 36.0%  $         2,880.00 N/A N/A
MMC4712VMFU MM CABINET,VERTICAL MGR FNGERS EA B  $      346.60 36.0%  $            221.82 N/A N/A
MMC471646-SC001 MM CABINET,DUAL SIDE CAR KIT EA B  $   5,500.00 36.0%  $         3,520.00 N/A N/A
MMC4724DFFM-B MM CABINET,DOOR,FULL,FLAT EA B  $      554.36 36.0%  $            354.79 N/A N/A
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MMC4724DFFM-G MM CABINET,DOOR,FULL,FLAT EA B  $      554.36 36.0%  $            354.79 N/A N/A
MMC4724DFFS-B MM CABINET,DOOR,FULL,FLAT EA B  $      436.00 36.0%  $            279.04 N/A N/A
MMC4724DFFS-G MM CABINET,DOOR,FULL,FLAT EA B  $      436.00 36.0%  $            279.04 N/A N/A
MMC4724DFPM-B MM CABINET,DOOR,FULL,PROFILE EA B  $      457.80 36.0%  $            292.99 N/A N/A
MMC4724DFPM-G MM CABINET,DOOR,FULL,PROFILE EA B  $      457.80 36.0%  $            292.99 N/A N/A
MMC4724DFPP-B MM CABINET,DOOR,FULL,PROFILE EA B  $      582.38 36.0%  $            372.72 N/A N/A
MMC4724DFPP-G MM CABINET,DOOR,FULL,PROFILE EA B  $      582.38 36.0%  $            372.72 N/A N/A
MMC4724DFPS-B MM CABINET,DOOR,FULL,PROFILE EA B  $      442.24 36.0%  $            283.03 N/A N/A
MMC4724DFPS-G MM CABINET,DOOR,FULL,PROFILE EA B  $      442.24 36.0%  $            283.03 N/A N/A
MMC4724DSFM-B MM CABINET,DOOR,SPLIT,FLAT EA B  $      513.86 36.0%  $            328.87 N/A N/A
MMC4724DSFM-G MM CABINET,DOOR,SPLIT EA B  $      513.86 36.0%  $            328.87 N/A N/A
MMC4724DSFS-B MM CABINET,DOOR,SPLIT,FLAT EA B  $      498.30 36.0%  $            318.91 N/A N/A
MMC4724DSFS-G MM CABINET,DOOR,SPLIT EA B  $      498.30 36.0%  $            318.91 N/A N/A
MMC4724M12-B MM CABINET,MOUNTING RAILS,47U EA B  $      204.00 36.0%  $            130.56 N/A N/A
MMC4724M38-B MM CABINET,MOUNTING RAILS,47U EA B  $      193.10 36.0%  $            123.58 N/A N/A
MMC473240-0000L MM CABINET,BLACK EA B  $   3,860.14 36.0%  $         2,470.49 N/A N/A
MMC473246-0000H MM CABINET,BLACK EA B  $   3,947.96 36.0%  $         2,526.69 N/A N/A
MMC4732ADK MM CABINET,AIR DAM KIT,47U EA B  $      324.68 36.0%  $            207.80 N/A N/A
MMC4732DFFM-B MM CABINET,DOOR,FULL,FLAT EA B  $      579.26 36.0%  $            370.73 N/A N/A
MMC4732DFFM-G MM CABINET,DOOR,FULL,FLAT EA B  $      579.26 36.0%  $            370.73 N/A N/A
MMC4732DFFS-B MM CABINET,DOOR,FULL,FLAT EA B  $      464.04 36.0%  $            296.99 N/A N/A
MMC4732DFFS-G MM CABINET,DOOR,FULL,FLAT EA B  $      464.04 36.0%  $            296.99 N/A N/A
MMC4732DFPM-B MM CABINET,DOOR,FULL,PROFILE EA B  $      485.84 36.0%  $            310.94 N/A N/A
MMC4732DFPM-G MM CABINET,DOOR,FULL,PROFILE EA B  $      485.84 36.0%  $            310.94 N/A N/A
MMC4732DFPP-B MM CABINET,DOOR,FULL,PROFILE EA B  $      703.84 36.0%  $            450.46 N/A N/A
MMC4732DFPP-G MM CABINET,DOOR,FULL,PROFILE EA B  $      703.84 36.0%  $            450.46 N/A N/A
MMC4732DFPS-B MM CABINET,DOOR,FULL,PROFILE EA B  $      467.16 36.0%  $            298.98 N/A N/A
MMC4732DFPS-G MM CABINET,DOOR,FULL,PROFILE EA B  $      467.16 36.0%  $            298.98 N/A N/A
MMC4732DSFM-B MM CABINET,DOOR,SPLIT,FLAT EA B  $      548.12 36.0%  $            350.80 N/A N/A
MMC4732DSFM-G MM CABINET,DOOR,SPLIT EA B  $      548.12 36.0%  $            350.80 N/A N/A
MMC4732DSFS-B MM CABINET,DOOR,SPLIT,FLAT EA B  $      532.56 36.0%  $            340.84 N/A N/A
MMC4732DSFS-G MM CABINET,DOOR,SPLIT EA B  $      532.56 36.0%  $            340.84 N/A N/A
MMC4734SPSL-B MM CABINET,SIDE PANEL,SOLID EA B  $      275.62 36.0%  $            176.40 N/A N/A
MMC4734SPSL-G MM CABINET,SIDE PANEL,SOLID EA B  $      275.62 36.0%  $            176.40 N/A N/A
MMC4734SPSN-B MM CABINET,DIVIDER PANEL,SOLID EA B  $      256.20 36.0%  $            163.97 N/A N/A
MMC4734SPSN-G MM CABINET,DIVIDER PANEL,SOLID EA B  $      256.20 36.0%  $            163.97 N/A N/A
MMC4740SPSL-B MM CABINET,SIDE PANEL,SOLID EA B  $      292.76 36.0%  $            187.37 N/A N/A
MMC4740SPSL-G MM CABINET,SIDE PANEL,SOLID EA B  $      292.76 36.0%  $            187.37 N/A N/A
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MMC4740SPSN-B MM CABINET,DIVIDER PANEL,SOLID EA B  $      281.40 36.0%  $            180.10 N/A N/A
MMC4740SPSN-G MM CABINET,DIVIDER PANEL,SOLID EA B  $      281.40 36.0%  $            180.10 N/A N/A
MMC4746SPSL-B MM CABINET,SIDE PANEL,SOLID EA B  $      311.44 36.0%  $            199.32 N/A N/A
MMC4746SPSL-G MM CABINET,SIDE PANEL,SOLID EA B  $      311.44 36.0%  $            199.32 N/A N/A
MMC4746SPSN-B MM CABINET,DIVIDER PANEL,SOLID EA B  $      306.60 36.0%  $            196.22 N/A N/A
MMC4746SPSN-G MM CABINET,DIVIDER PANEL,SOLID EA B  $      306.60 36.0%  $            196.22 N/A N/A
MMC474846-00001 MM CABINET,47UX48"WX46"D,BLACK EA B  $ 10,150.00 36.0%  $         6,496.00 N/A N/A
MMC474846-00002 MM CABINET,47UX48"WX46"D,BLACK EA B  $ 10,150.00 36.0%  $         6,496.00 N/A N/A
MMC478UVPMR MM CABINET,0RU MTG RAIL,47U EA B  $      237.44 36.0%  $            151.96 N/A N/A
MMC47VPMLD MM CABINET,VERTICAL PDU MOUNT EA B  $      107.46 36.0%  $              68.77 N/A N/A
MMC47VPMLS MM CABINET,VERTICAL PDU MOUNT EA B  $        95.00 36.0%  $              60.80 N/A N/A
MMCAB421612 MM AIRFLOW BAFFLE FOR 32" WIDE 42 RU FRAME EA B  $      230.44 36.0%  $            147.48 N/A N/A
MMCAB421632SA MM AIRFLOW BAFFLE KT,32"W,42RU EA B  $      224.24 36.0%  $            143.51 N/A N/A
MMCAB423012 MM AIRFLOW BAFFLE FOR 32" WIDE 42 RU FRAME EA B  $      292.72 36.0%  $            187.34 N/A N/A
MMCAB427018 MM CABINET, IN ROW BAFFLE KIT EA B  $   3,350.00 36.0%  $         2,144.00 N/A N/A
MMCAB471612 MM AIRFLOW BAFFLE FOR 32" WIDE 47 RU FRAME EA B  $      236.66 36.0%  $            151.46 N/A N/A
MMCAB471632SA MM AIRFLOW BAFFLE KT,32"W,47RU EA B  $      467.16 36.0%  $            298.98 N/A N/A
MMCAB473012 MM AIRFLOW BAFFLE FOR 32" WIDE 47 RU FRAME EA B  $      298.96 36.0%  $            191.33 N/A N/A
MMCAB477018 MM CABINET, IN ROW BAFFLE KIT EA B  $   3,500.00 36.0%  $         2,240.00 N/A N/A
MMCCAS-SW-3 MM CABINET,CASTERS,SWIVEL EA B  $      165.06 36.0%  $            105.64 N/A N/A
MMCCNTOOL MM CABINET, TOOL EA B  $        29.60 36.0%  $              18.94 N/A N/A
MMCCRMB06-B MM CABINET,CBL RUNWAY MTG BRKT EA B  $        75.60 36.0%  $              48.38 N/A N/A
MMCCRMB06-G MM CABINET,CBL RUNWAY MTG BRKT EA B  $        75.60 36.0%  $              48.38 N/A N/A
MMCCRMB06-W MM CAB,CBL MTG BRKT EA B  $        39.38 36.0%  $              25.20 N/A N/A
MMCCRMB12-B MM CABINET,CBL RUNWAY MTG BRKT EA B  $        62.30 36.0%  $              39.87 N/A N/A
MMCCRMB12-G MM CABINET,CBL RUNWAY MTG BRKT EA B  $        79.80 36.0%  $              51.07 N/A N/A
MMCCRMB12-W MM CAB,CBL MTG BRKT EA B  $        42.40 36.0%  $              27.14 N/A N/A
MMCCRMB18-B MM CABINET,CBL RUNWAY MTG BRKT EA B  $        65.40 36.0%  $              41.86 N/A N/A
MMCCRMB18-G MM CABINET,CBL RUNWAY MTG BRKT EA B  $        84.00 36.0%  $              53.76 N/A N/A
MMCCRMB18-W MM CAB,CBL MTG BRKT EA B  $        45.44 36.0%  $              29.08 N/A N/A
MMCCRMB24-B MM CABINET,CBL RUNWAY MTG BRKT EA B  $        68.52 36.0%  $              43.85 N/A N/A
MMCCRMB24-G MM CABINET,CBL RUNWAY MTG BRKT EA B  $        88.20 36.0%  $              56.45 N/A N/A
MMCCRMB4706-B MM CABINET,CBL RUNWAY MTG BRKT EA B  $        75.60 36.0%  $              48.38 N/A N/A
MMCCRMB4706-G MM CABINET,CBL RUNWAY MTG BRKT EA B  $        75.60 36.0%  $              48.38 N/A N/A
MMCCRMB4706-W MM CABINET,CBL RUNWAY MTG BRKT EA B  $        75.60 36.0%  $              48.38 N/A N/A
MMCCRMB4712-B MM CABINET,CBL RUNWAY MTG BRKT EA B  $        62.30 36.0%  $              39.87 N/A N/A
MMCCRMB4712-G MM CABINET,CBL RUNWAY MTG BRKT EA B  $        62.30 36.0%  $              39.87 N/A N/A
MMCCRMB4712-W MM CABINET,CBL RUNWAY MTG BRKT EA B  $        62.30 36.0%  $              39.87 N/A N/A
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MMCCRMB4718-B MM CABINET,CBL RUNWAY MTG BRKT EA B  $        65.40 36.0%  $              41.86 N/A N/A
MMCCRMB4718-G MM CABINET,CBL RUNWAY MTG BRKT EA B  $        65.40 36.0%  $              41.86 N/A N/A
MMCCRMB4718-W MM CABINET,CBL RUNWAY MTG BRKT EA B  $        65.40 36.0%  $              41.86 N/A N/A
MMCCRMB4724-B MM CABINET,CBL RUNWAY MTG BRKT EA B  $        68.52 36.0%  $              43.85 N/A N/A
MMCCRMB4724-G MM CABINET,CBL RUNWAY MTG BRKT EA B  $        68.52 36.0%  $              43.85 N/A N/A
MMCCRMB4724-W MM CABINET,CBL RUNWAY MTG BRKT EA B  $        68.52 36.0%  $              43.85 N/A N/A
MMCCSS1-1912 MM CABINET,SHELF,CANTILEVERED EA B  $        79.42 36.0%  $              50.83 N/A N/A
MMCCSS2-1915 MM CABINET,SHELF,CANTILEVERED EA B  $        84.10 36.0%  $              53.82 N/A N/A
MMCCSS3-1915 MM CABINET,SHELF,CANTILEVERED EA B  $        87.20 36.0%  $              55.81 N/A N/A
MMCCSV1-1912 MM CABINET,SHELF,CANTILEVERED EA B  $        81.76 36.0%  $              52.33 N/A N/A
MMCCSV2-1915 MM CABINET,SHELF,CANTILEVERED EA B  $        86.44 36.0%  $              55.32 N/A N/A
MMCCSV3-1915 MM CABINET,SHELF,CANTILEVERED EA B  $        89.54 36.0%  $              57.31 N/A N/A
MMCCTMB06-B MM CABINET,CABLE TRAY MTG BRKT EA B  $        56.06 36.0%  $              35.88 N/A N/A
MMCCTMB06-G MM CABINET,CABLE TRAY MTG BRKT EA B  $        56.06 36.0%  $              35.88 N/A N/A
MMCCTMB06-W MM CAB,CBLE TRAY MTG BRKT EA B  $        39.38 36.0%  $              25.20 N/A N/A
MMCCTMB12-B MM CABINET,CABLE TRAY MTG BRKT EA B  $        59.18 36.0%  $              37.88 N/A N/A
MMCCTMB12-G MM CABINET,CABLE TRAY MTG BRKT EA B  $        59.18 36.0%  $              37.88 N/A N/A
MMCCTMB12-W MM CAB,CBLE TRAY MTG BRKT EA B  $        42.40 36.0%  $              27.14 N/A N/A
MMCCTMB18-B MM CABINET,CABLE TRAY MTG BRKT EA B  $        62.30 36.0%  $              39.87 N/A N/A
MMCCTMB18-G MM CABINET,CABLE TRAY MTG BRKT EA B  $        62.30 36.0%  $              39.87 N/A N/A
MMCCTMB18-W MM CAB,CBLE TRAY MTG BRKT EA B  $        45.44 36.0%  $              29.08 N/A N/A
MMCCTMB4706-B MM CABINET,CABLE TRAY MTG BRKT EA B  $        39.38 36.0%  $              25.20 N/A N/A
MMCCTMB4706-G MM CABINET,CABLE TRAY MTG BRKT EA B  $        39.38 36.0%  $              25.20 N/A N/A
MMCCTMB4706-W MM CAB,CBLE TRAY MTG BRKT EA B  $        39.38 36.0%  $              25.20 N/A N/A
MMCCTMB4712-B MM CABINET,CABLE TRAY MTG BRKT EA B  $        42.40 36.0%  $              27.14 N/A N/A
MMCCTMB4712-G MM CABINET,CABLE TRAY MTG BRKT EA B  $        42.40 36.0%  $              27.14 N/A N/A
MMCCTMB4712-W MM CAB,CBLE TRAY MTG BRKT EA B  $        42.40 36.0%  $              27.14 N/A N/A
MMCCTMB4718-B MM CABINET,CABLE TRAY MTG BRKT EA B  $        45.44 36.0%  $              29.08 N/A N/A
MMCCTMB4718-G MM CABINET,CABLE TRAY MTG BRKT EA B  $        45.44 36.0%  $              29.08 N/A N/A
MMCCTMB4718-W MM CAB,CBLE TRAY MTG BRKT EA B  $        45.44 36.0%  $              29.08 N/A N/A
MMCDHSKL-0333 MM CABINET, DOOR HANDLE EA B  $        51.40 36.0%  $              32.90 N/A N/A
MMCDR2-1915 MM CABINET, DRAWER, 2U EA B  $      443.18 36.0%  $            283.64 N/A N/A
MMCDR4-1915 MM CABINET, DRAWER, 4U EA B  $      505.80 36.0%  $            323.71 N/A N/A
MMCFAN-4-50 MM WALL CABINET FAN KIT EA B  $        64.00 36.0%  $              40.96 N/A N/A
MMCFAN-6 MM CABINET, FAN, 6" DIAMETER EA B  $      216.00 36.0%  $            138.24 N/A N/A
MMCFAN-6-2 MM CABINET, FAN, 6" DIAMETER EA B  $      226.00 36.0%  $            144.64 N/A N/A
MMCFANP19-4-2 MM CABINET,FAN PANEL,19" EA B  $      226.60 36.0%  $            145.02 N/A N/A
MMCFPS-1-B MM CABINET,FILLER PANEL,1RU EA B  $        26.74 36.0%  $              17.11 N/A N/A
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MMCFPS-2-B MM CABINET,FILLER PANEL,2RU EA B  $        29.76 36.0%  $              19.05 N/A N/A
MMCFPS-3-B MM CABINET,FILLER PANEL,3RU EA B  $        34.24 36.0%  $              21.91 N/A N/A
MMCFPS-4-B MM CABINET,FILLER PANEL,4RU EA B  $        38.72 36.0%  $              24.78 N/A N/A
MMCFPS-5-B MM CABINET,FILLER PANEL,5RU EA B  $        41.74 36.0%  $              26.71 N/A N/A
MMCFPS-6-B MM CABINET,FILLER PANEL,6RU EA B  $        46.54 36.0%  $              29.79 N/A N/A
MMCFPT-1-B MM CABINET,FILLER PANEL,1RU EA B  $        31.54 36.0%  $              20.19 N/A N/A
MMCFPT-2-B MM CABINET,FILLER PANEL,2RU EA B  $        34.24 36.0%  $              21.91 N/A N/A
MMCFPT-3-B MM CABINET,FILLER PANEL,3RU EA B  $        38.72 36.0%  $              24.78 N/A N/A
MMCFPT-4-B MM CABINET,FILLER PANEL,4RU EA B  $        43.22 36.0%  $              27.66 N/A N/A
MMCFPT-8-B MM CABINET,FILLER PANEL,8RU EA B  $        57.90 36.0%  $              37.06 N/A N/A
MMCFSV-1926 MM CABINET,SHELF,FIXED,VENTED EA B  $      276.48 36.0%  $            176.95 N/A N/A
MMCISOB-38 MM CABINET,ISOLATION BUSHING EA B  $        47.12 36.0%  $              30.16 N/A N/A
MMCISOB-50 MM CABINET,ISOLATION BUSHING EA B  $        47.12 36.0%  $              30.16 N/A N/A
MMCLVL-IP MM CABINET,LEVELERS,1/2-13 THD EA B  $        34.26 36.0%  $              21.93 N/A N/A
MMCMBK MM CABINET, HW KIT, MULTI-BAY EA B  $        14.80 36.0%  $                9.47 N/A N/A
MMCPB11510-01 PDU,HRZNTL,BASIC,17.5",120V15A EA B  $      255.38 36.0%  $            163.44 N/A N/A
MMCPB11518-01 PDU,VERTCL,BASIC,29.5",120V15A EA B  $      320.78 36.0%  $            205.30 N/A N/A
MMCPB11524-01 PDU,VERTCL,BASIC,66.5",120V15A EA B  $      355.04 36.0%  $            227.23 N/A N/A
MMCPB12010-01 PDU,HRZNTL,BASIC,17.5",120V20A EA B  $      286.52 36.0%  $            183.37 N/A N/A
MMCPB12018-01 PDU,VERTCL,BASIC,29.5",120V20A EA B  $      355.04 36.0%  $            227.23 N/A N/A
MMCPB12024-01 PDU,VERTCL,BASIC,66.5",120V20A EA B  $      389.30 36.0%  $            249.15 N/A N/A
MMCPB13016-01 PDU,VERTCL,BASIC,29.5",120V30A EA B  $      538.78 36.0%  $            344.82 N/A N/A
MMCPB13024-01 PDU,VERTCL,BASIC,66.5",120V30A EA B  $      597.96 36.0%  $            382.69 N/A N/A
MMCPB22012-01 PDU,HRZNTL,BASIC,17.5",208V20A EA B  $      298.98 36.0%  $            191.35 N/A N/A
MMCPB22018-01 PDU,VERTCL,BASIC,29.5",208V20A EA B  $      333.24 36.0%  $            213.27 N/A N/A
MMCPB22024-01 PDU,VERTCL,BASIC,66.5",208V20A EA B  $      389.30 36.0%  $            249.15 N/A N/A
MMCPB23016-01 PDU,VERTCL,BASIC,29.5",208V30A EA B  $      538.78 36.0%  $            344.82 N/A N/A
MMCPB23024-01 PDU,VERTCL,BASIC,66.5",208V30A EA B  $      597.96 36.0%  $            382.69 N/A N/A
MMCPB23024-02 PDU,VERTCL,BASIC,66.5",208V30A EA B  $      557.46 36.0%  $            356.77 N/A N/A
MMCPM12010-01 PDU,HRZNTL,METRD,17.5",120V20A EA B  $      569.92 36.0%  $            364.75 N/A N/A
MMCPM12018-01 PDU,VERTCL,METRD,29.5",120V20A EA B  $      625.98 36.0%  $            400.63 N/A N/A
MMCPM12024-01 PDU,VERTCL,METRD,66.5",120V20A EA B  $      666.46 36.0%  $            426.53 N/A N/A
MMCPM13016-01 PDU,VERTCL,METRD,29.5",120V30A EA B  $      840.86 36.0%  $            538.15 N/A N/A
MMCPM13024-01 PDU,VERTCL,METRD,66.5",120V30A EA B  $      881.36 36.0%  $            564.07 N/A N/A
MMCPM22012-01 PDU,HRZNTL,METRD,17.5",208V20A EA B  $      532.56 36.0%  $            340.84 N/A N/A
MMCPM22018-01 PDU,VERTCL,METRD,29.5",208V20A EA B  $      722.52 36.0%  $            462.41 N/A N/A
MMCPM22024-01 PDU,VERTCL,METRD,66.5",208V20A EA B  $      731.86 36.0%  $            468.39 N/A N/A
MMCPM23016-01 PDU,VERTCL,METRD,29.5",208V30A EA B  $      850.20 36.0%  $            544.13 N/A N/A
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MMCPM23024-01 PDU,VERTCL,METRD,66.5",208V30A EA B  $      884.46 36.0%  $            566.05 N/A N/A
MMCPM23024-02 PDU,VERTCL,METRD,66.5",208V30A EA B  $      893.80 36.0%  $            572.03 N/A N/A
MMCRULBL-60-A MM CABINET,LABEL, RACK UNIT EA B  $        18.22 36.0%  $              11.66 N/A N/A
MMCSSVH-1930 MM CABINET,SHELF,SLIDING,VENTD EA B  $      926.92 36.0%  $            593.23 N/A N/A
MMCSSVL-1924 MM CABINET,SHELF,SLIDING,VENTD EA B  $      344.90 36.0%  $            220.74 N/A N/A
MMCSSVM-1924 MM CABINET,SHELF,SLIDING,VENTD EA B  $      546.56 36.0%  $            349.80 N/A N/A
MMCTUP-B MM CABINET,TOUCH UP PAINT EA B  $        65.42 36.0%  $              41.87 N/A N/A
MMCUN-1420-10 MM CABINET,HW KIT,UNISTRUT EA B  $        24.14 36.0%  $              15.45 N/A N/A
MMF12X4R8X4-Y MM FIBER RACEWAY,REDUCER EA B  $        47.38 36.0%  $              30.32 N/A N/A
MMF4X2R2X2-Y MM FIBER RACEWAY,REDUCER EA B  $        32.76 36.0%  $              20.97 N/A N/A
MMF4X4R2X2-Y MM FIBER RACEWAY,REDUCER EA B  $        24.14 36.0%  $              15.45 N/A N/A
MMF4X4R4X2-Y MM FIBER RACEWAY,REDUCER EA B  $        32.32 36.0%  $              20.68 N/A N/A
MMFAK12X4ADC6-Y MM FIBER RACEWAY,ADAPTER KIT EA B  $      217.48 36.0%  $            139.19 N/A N/A
MMFAK4X4ADC4-Y MM FIBER RACEWAY,ADAPTER KIT EA B  $      230.00 36.0%  $            147.20 N/A N/A
MMFAKL4X4ADC6-Y MM FIBER RACEWAY,ADAPTER KIT EA B  $      535.50 36.0%  $            342.72 N/A N/A
MMFAKL8X4ADC6-Y MM FIBER RACEWAY,ADAPTER KIT EA B  $      323.06 36.0%  $            206.76 N/A N/A
MMFAKL8X4PAN6-Y MM FIBER RACEWAY,ADAPTER KIT EA B  $      255.32 36.0%  $            163.40 N/A N/A
MMFAKR4X4ADC6-Y MM FIBER RACEWAY,ADAPTER KIT EA B  $      535.50 36.0%  $            342.72 N/A N/A
MMFAKR8X4ADC6-Y MM FIBER RACEWAY,ADAPTER KIT EA B  $      323.06 36.0%  $            206.76 N/A N/A
MMFAKR8X4PAN6-Y MM FIBER RACEWAY,ADAPTER KIT EA B  $      255.32 36.0%  $            163.40 N/A N/A
MMFC12X4R8X4-Y MM FIBER RACEWAY,REDUCER EA B  $        77.56 36.0%  $              49.64 N/A N/A
MMFC4X2R2X2-Y MM FIBER RACEWAY,REDUCER EA B  $        51.68 36.0%  $              33.08 N/A N/A
MMFC4X4R2X2-Y MM FIBER RACEWAY,REDUCER EA B  $        34.44 36.0%  $              22.04 N/A N/A
MMFC4X4R4X2-Y MM FIBER RACEWAY,REDUCER EA B  $        43.96 36.0%  $              28.13 N/A N/A
MMFCFMBKT MM FIBER RACEWAY,RAISED FLOOR EA B  $        31.36 36.0%  $              20.07 N/A N/A
MMFCOT35 MM FIBER RACEWAY,CUT OUT TOOL EA B  $   1,208.16 36.0%  $            773.22 N/A N/A
MMFCOT6 MM FIBER RACEWAY,CUT OUT TOOL EA B  $   1,798.88 36.0%  $         1,151.28 N/A N/A
MMFCT50D1M-Y MM FIBER RACEWAY,CONV TUBE EA B  $        45.98 36.0%  $              29.43 N/A N/A
MMFCT50D2M-Y MM FIBER RACEWAY,CONV TUBE EA B  $        79.46 36.0%  $              50.85 N/A N/A
MMFCT50S350-Y MM FIBER RACEWAY,CONV TUBE EA B  $        36.62 36.0%  $              23.44 N/A N/A
MMFCTF751M-Y MM FIBER RACEWAY,CONV TUBE EA B  $      159.74 36.0%  $            102.23 N/A N/A
MMFCTF752M-Y MM FIBER RACEWAY,CONV TUBE EA B  $      305.72 36.0%  $            195.66 N/A N/A
MMFCTOC50S350-Y MM FIBER RACEWAY,CONV TUBE EA B  $        99.06 36.0%  $              63.40 N/A N/A
MMFDMB12 MM FIBER RACEWAY,DUCT MTG BRKT EA B  $        54.38 36.0%  $              34.80 N/A N/A
MMFDMB2 MM FIBER RACEWAY,DUCT MTG BRKT EA B  $        12.96 36.0%  $                8.29 N/A N/A
MMFDMB4 MM FIBER RACEWAY,DUCT MTG BRKT EA B  $        24.68 36.0%  $              15.80 N/A N/A
MMFDMB8 MM FIBER RACEWAY,DUCT MTG BRKT EA B  $        29.28 36.0%  $              18.74 N/A N/A
MMFEC2X220KO-Y MM FIBER RACEWAY,END CAP EA B  $          8.62 36.0%  $                5.52 N/A N/A
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MMFEC2X238CO-Y MM FIBER RACEWAY,END CAP EA B  $          8.62 36.0%  $                5.52 N/A N/A
MMFEC2X238KO-Y MM FIBER RACEWAY,END CAP EA B  $          8.62 36.0%  $                5.52 N/A N/A
MMFEC2X244TO-Y MM FIBER RACEWAY,END CAP EA B  $          8.62 36.0%  $                5.52 N/A N/A
MMFEC4X432KO-Y MM FIBER RACEWAY,END CAP EA B  $        16.62 36.0%  $              10.64 N/A N/A
MMFEC4X446KO-Y MM FIBER RACEWAY,END CAP EA B  $        13.78 36.0%  $                8.82 N/A N/A
MMFEC4X488TO-Y MM FIBER RACEWAY,END CAP EA B  $        50.32 36.0%  $              32.20 N/A N/A
MMFEC4X4ESB-Y MM FIBER RACEWAY,END CAP EA B  $        46.42 36.0%  $              29.71 N/A N/A
MMFEC8X488TO-Y MM FIBER RACEWAY,END CAP EA B  $        85.36 36.0%  $              54.63 N/A N/A
MMFECS4X2-Y MM FIBER RACEWAY,END CAP EA B  $        17.24 36.0%  $              11.03 N/A N/A
MMFECS4X4-Y MM FIBER RACEWAY,END CAP EA B  $        13.78 36.0%  $                8.82 N/A N/A
MMFECS8X4-Y MM FIBER RACEWAY,END CAP EA B  $        25.86 36.0%  $              16.55 N/A N/A
MMFECSL12X4-Y MM FIBER RACEWAY,END CAP EA B  $        24.14 36.0%  $              15.45 N/A N/A
MMFECSL4X4-Y MM FIBER RACEWAY,END CAP EA B  $        17.24 36.0%  $              11.03 N/A N/A
MMFECSL8X4-Y MM FIBER RACEWAY,END CAP EA B  $        25.86 36.0%  $              16.55 N/A N/A
MMFFSLIN12X4-Y MM FIBER RACEWAY,FIBER STORAGE EA B  $      770.92 36.0%  $            493.39 N/A N/A
MMFFSLIN2X2-Y MM FIBER RACEWAY,FIBER STORAGE EA B  $      301.56 36.0%  $            193.00 N/A N/A
MMFFSLIN4X2-Y MM FIBER RACEWAY,FIBER STORAGE EA B  $      180.94 36.0%  $            115.80 N/A N/A
MMFFSLIN4X4-Y MM FIBER RACEWAY,FIBER STORAGE EA B  $      387.68 36.0%  $            248.12 N/A N/A
MMFFSLIN8X4-Y MM FIBER RACEWAY,FIBER STORAGE EA B  $      516.90 36.0%  $            330.82 N/A N/A
MMFFSLOF12X4-Y MM FIBER RACEWAY,FIBER STORAGE EA B  $      801.20 36.0%  $            512.77 N/A N/A
MMFFSLOF2X2-Y MM FIBER RACEWAY,FIBER STORAGE EA B  $        51.68 36.0%  $              33.08 N/A N/A
MMFFSLOF4X2-Y MM FIBER RACEWAY,FIBER STORAGE EA B  $      180.24 36.0%  $            115.35 N/A N/A
MMFFSLOF4X4-Y MM FIBER RACEWAY,FIBER STORAGE EA B  $      387.68 36.0%  $            248.12 N/A N/A
MMFFSLOF8X4-Y MM FIBER RACEWAY,FIBER STORAGE EA B  $      387.68 36.0%  $            248.12 N/A N/A
MMFHC12X4T4-Y MM FIBER RACEWAY,HORIZ CROSS EA B  $      537.16 36.0%  $            343.78 N/A N/A
MMFHC12X4-Y MM FIBER RACEWAY,HORIZ CROSS EA B  $      415.36 36.0%  $            265.83 N/A N/A
MMFHC2X2-Y MM FIBER RACEWAY,HORIZ CROSS EA B  $        29.28 36.0%  $              18.74 N/A N/A
MMFHC4X2-Y MM FIBER RACEWAY,HORIZ CROSS EA B  $        58.14 36.0%  $              37.21 N/A N/A
MMFHC4X4-Y MM FIBER RACEWAY,HORIZ CROSS EA B  $        77.56 36.0%  $              49.64 N/A N/A
MMFHC8X4T12-Y MM FIBER RACEWAY,HORIZ CROSS EA B  $      500.36 36.0%  $            320.23 N/A N/A
MMFHC8X4T4-Y MM FIBER RACEWAY,HORIZ CROSS EA B  $      245.36 36.0%  $            157.03 N/A N/A
MMFHC8X4-Y MM FIBER RACEWAY,HORIZ CROSS EA B  $      189.52 36.0%  $            121.29 N/A N/A
MMFHCC12X4T4-Y MM FIBER RACEWAY,HORIZ CROSS EA B  $      631.74 36.0%  $            404.31 N/A N/A
MMFHCC12X4-Y MM FIBER RACEWAY,HORIZ CROSS EA B  $      499.84 36.0%  $            319.90 N/A N/A
MMFHCC2X2-Y MM FIBER RACEWAY,HORIZ CROSS EA B  $        43.06 36.0%  $              27.56 N/A N/A
MMFHCC4X2-Y MM FIBER RACEWAY,HORIZ CROSS EA B  $        77.56 36.0%  $              49.64 N/A N/A
MMFHCC4X4-Y MM FIBER RACEWAY,HORIZ CROSS EA B  $      107.68 36.0%  $              68.92 N/A N/A
MMFHCC8X4T12-Y MM FIBER RACEWAY,HORIZ CROSS EA B  $      597.50 36.0%  $            382.40 N/A N/A
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MMFHCC8X4T4-Y MM FIBER RACEWAY,HORIZ CROSS EA B  $      271.78 36.0%  $            173.94 N/A N/A
MMFHCC8X4-Y MM FIBER RACEWAY,HORIZ CROSS EA B  $      344.58 36.0%  $            220.53 N/A N/A
MMFHCDO4X4-Y MM FIBER RACEWAY,DROP-OFF EA B  $      140.08 36.0%  $              89.65 N/A N/A
MMFHCDO8X4-Y MM FIBER RACEWAY,DROP-OFF EA B  $      161.96 36.0%  $            103.65 N/A N/A
MMFHCDOK4X4-Y MM FIBER RACEWAY,DROP-OFF EA B  $      242.72 36.0%  $            155.34 N/A N/A
MMFHCDOK8X4-Y MM FIBER RACEWAY,DROP-OFF EA B  $      287.82 36.0%  $            184.20 N/A N/A
MMFHE302X2-Y MM FIBER RACEWAY,HORIZ ELBOW EA B  $        62.16 36.0%  $              39.78 N/A N/A
MMFHE304X4-Y MM FIBER RACEWAY,HORIZ ELBOW EA B  $        27.16 36.0%  $              17.38 N/A N/A
MMFHE308X4-Y MM FIBER RACEWAY,HORIZ ELBOW EA B  $        37.02 36.0%  $              23.69 N/A N/A
MMFHE4512X4-Y MM FIBER RACEWAY,HORIZ ELBOW EA B  $        90.44 36.0%  $              57.88 N/A N/A
MMFHE452X2-Y MM FIBER RACEWAY,HORIZ ELBOW EA B  $        85.36 36.0%  $              54.63 N/A N/A
MMFHE454X4-Y MM FIBER RACEWAY,HORIZ ELBOW EA B  $        47.38 36.0%  $              30.32 N/A N/A
MMFHE458X4-Y MM FIBER RACEWAY,HORIZ ELBOW EA B  $      140.48 36.0%  $              89.91 N/A N/A
MMFHE9012X4-Y MM FIBER RACEWAY,HORIZ ELBOW EA B  $        85.40 36.0%  $              54.66 N/A N/A
MMFHE902X2-Y MM FIBER RACEWAY,HORIZ ELBOW EA B  $        17.24 36.0%  $              11.03 N/A N/A
MMFHE904X2-Y MM FIBER RACEWAY,HORIZ ELBOW EA B  $        38.76 36.0%  $              24.81 N/A N/A
MMFHE904X4-Y MM FIBER RACEWAY,HORIZ ELBOW EA B  $        50.48 36.0%  $              32.31 N/A N/A
MMFHE908X4-Y MM FIBER RACEWAY,HORIZ ELBOW EA B  $        43.06 36.0%  $              27.56 N/A N/A
MMFHEC302X2-Y MM FIBER RACEWAY,HORIZ ELBOW EA B  $      100.66 36.0%  $              64.42 N/A N/A
MMFHEC304X4-Y MM FIBER RACEWAY,HORIZ ELBOW EA B  $        39.60 36.0%  $              25.34 N/A N/A
MMFHEC308X4-Y MM FIBER RACEWAY,HORIZ ELBOW EA B  $        56.00 36.0%  $              35.84 N/A N/A
MMFHEC4512X4-Y MM FIBER RACEWAY,HORIZ ELBOW EA B  $      129.24 36.0%  $              82.71 N/A N/A
MMFHEC452X2-Y MM FIBER RACEWAY,HORIZ ELBOW EA B  $      100.66 36.0%  $              64.42 N/A N/A
MMFHEC454X4-Y MM FIBER RACEWAY,HORIZ ELBOW EA B  $      108.98 36.0%  $              69.75 N/A N/A
MMFHEC458X4-Y MM FIBER RACEWAY,HORIZ ELBOW EA B  $      117.74 36.0%  $              75.35 N/A N/A
MMFHEC9012X4-Y MM FIBER RACEWAY,HORIZ ELBOW EA B  $        94.90 36.0%  $              60.74 N/A N/A
MMFHEC902X2-Y MM FIBER RACEWAY,HORIZ ELBOW EA B  $        25.86 36.0%  $              16.55 N/A N/A
MMFHEC904X2-Y MM FIBER RACEWAY,HORIZ ELBOW EA B  $        51.68 36.0%  $              33.08 N/A N/A
MMFHEC904X4-Y MM FIBER RACEWAY,HORIZ ELBOW EA B  $        70.88 36.0%  $              45.36 N/A N/A
MMFHEC908X4-Y MM FIBER RACEWAY,HORIZ ELBOW EA B  $        64.62 36.0%  $              41.36 N/A N/A
MMFHT12X4-Y MM FIBER RACEWAY,HORIZ TEE EA B  $      103.38 36.0%  $              66.16 N/A N/A
MMFHT2X2-Y MM FIBER RACEWAY,HORIZ TEE EA B  $        17.24 36.0%  $              11.03 N/A N/A
MMFHT4X2-Y MM FIBER RACEWAY,HORIZ TEE EA B  $        38.76 36.0%  $              24.81 N/A N/A
MMFHT4X4-Y MM FIBER RACEWAY,HORIZ TEE EA B  $        49.56 36.0%  $              31.72 N/A N/A
MMFHT8X4-Y MM FIBER RACEWAY,HORIZ TEE EA B  $        90.44 36.0%  $              57.88 N/A N/A
MMFHTC12T4-Y MM FIBER RACEWAY,HORIZ TEE EA B  $      308.78 36.0%  $            197.62 N/A N/A
MMFHTC12T8-Y MM FIBER RACEWAY,HORIZ TEE EA B  $      121.40 36.0%  $              77.70 N/A N/A
MMFHTC12X4-Y MM FIBER RACEWAY,HORIZ TEE EA B  $      137.82 36.0%  $              88.20 N/A N/A

5537 of 9702



NW Infrastructure Ortronics

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Ortronics                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

MMFHTC2X2-Y MM FIBER RACEWAY,HORIZ TEE EA B  $        25.86 36.0%  $              16.55 N/A N/A
MMFHTC4T8-Y MM FIBER RACEWAY,HORIZ TEE EA B  $      269.38 36.0%  $            172.40 N/A N/A
MMFHTC4X2-Y MM FIBER RACEWAY,HORIZ TEE EA B  $        51.68 36.0%  $              33.08 N/A N/A
MMFHTC4X4-Y MM FIBER RACEWAY,HORIZ TEE EA B  $        70.88 36.0%  $              45.36 N/A N/A
MMFHTC8T4-Y MM FIBER RACEWAY,HORIZ TEE EA B  $        86.14 36.0%  $              55.13 N/A N/A
MMFHTC8X4-Y MM FIBER RACEWAY,HORIZ TEE EA B  $      129.24 36.0%  $              82.71 N/A N/A
MMFJ12X4-Y MM FIBER RACEWAY,JOINER EA B  $        28.44 36.0%  $              18.20 N/A N/A
MMFJ2X2-Y MM FIBER RACEWAY,JOINER EA B  $          8.62 36.0%  $                5.52 N/A N/A
MMFJ4X2-Y MM FIBER RACEWAY,JOINER EA B  $        12.94 36.0%  $                8.28 N/A N/A
MMFJ4X4-Y MM FIBER RACEWAY,JOINER EA B  $        17.24 36.0%  $              11.03 N/A N/A
MMFJ8X4-Y MM FIBER RACEWAY,JOINER EA B  $        21.52 36.0%  $              13.77 N/A N/A
MMFJSL12X4-Y MM FIBER RACEWAY,JOINER EA B  $        51.68 36.0%  $              33.08 N/A N/A
MMFJSL4X4-Y MM FIBER RACEWAY,JOINER EA B  $        25.42 36.0%  $              16.27 N/A N/A
MMFJSL8X4-Y MM FIBER RACEWAY,JOINER EA B  $        41.34 36.0%  $              26.46 N/A N/A
MMFL8X4R4X4-Y MM FIBER RACEWAY,REDUCER EA B  $        39.60 36.0%  $              25.34 N/A N/A
MMFLC8X4R4X4-Y MM FIBER RACEWAY,REDUCER EA B  $        70.62 36.0%  $              45.20 N/A N/A
MMFMBOX4812 MM FIBER RACEWAY,MITER BOX EA B  $      627.32 36.0%  $            401.48 N/A N/A
MMFMMK4 MM FIBER RACEWAY,MOUNTING KIT EA B  $        65.22 36.0%  $              41.74 N/A N/A
MMFMMK8 MM FIBER RACEWAY,MOUNTING KIT EA B  $        79.22 36.0%  $              50.70 N/A N/A
MMFMMKEX4 MM FIBER RACEWAY,BKT EXT KIT EA B  $        65.22 36.0%  $              41.74 N/A N/A
MMFMMKEX8 MM FIBER RACEWAY,BKT EXT KIT EA B  $        66.90 36.0%  $              42.82 N/A N/A
MMFOT12-Y MM FIBER RACEWAY,OUTLT TRUMPET EA B  $        53.38 36.0%  $              34.16 N/A N/A
MMFOT2-Y MM FIBER RACEWAY,OUTLT TRUMPET EA B  $        12.94 36.0%  $                8.28 N/A N/A
MMFOT4-Y MM FIBER RACEWAY,OUTLT TRUMPET EA B  $        56.00 36.0%  $              35.84 N/A N/A
MMFOT8-Y MM FIBER RACEWAY,OUTLT TRUMPET EA B  $        85.88 36.0%  $              54.96 N/A N/A
MMFR8X4R4X4-Y MM FIBER RACEWAY,REDUCER EA B  $        39.60 36.0%  $              25.34 N/A N/A
MMFRC8X4R4X4-Y MM FIBER RACEWAY,REDUCER EA B  $        70.62 36.0%  $              45.20 N/A N/A
MMFRFPMK MM FIBER RACEWAY,RAISED FLOOR EA B  $        71.10 36.0%  $              45.50 N/A N/A
MMFRG10-Y MM FIBER RACEWAY,RADIUS GUIDE EA B  $        23.68 36.0%  $              15.16 N/A N/A
MMFRMK12 MM FIBER RACEWAY,RAISED MTG KT EA B  $      130.86 36.0%  $              83.75 N/A N/A
MMFRMK2 MM FIBER RACEWAY,RAISED MTG KT EA B  $        37.22 36.0%  $              23.82 N/A N/A
MMFRMK4 MM FIBER RACEWAY,RAISED MTG KT EA B  $        41.82 36.0%  $              26.76 N/A N/A
MMFRMK8 MM FIBER RACEWAY,RAISED MTG KT EA B  $        45.98 36.0%  $              29.43 N/A N/A
MMFRUNBK2 MM FIBER RACEWAY,RUNWY MTG BKT EA B  $        44.22 36.0%  $              28.30 N/A N/A
MMFRUNBK4812 MM FIBER RACEWAY,RUNWY MTG BKT EA B  $        50.10 36.0%  $              32.06 N/A N/A
MMFRU-Y MM FIBER RACEWAY,RAMP UP EA B  $        12.94 36.0%  $                8.28 N/A N/A
MMFSD12X4-Y MM FIBER RACEWAY,SOLID DUCT EA B  $      232.70 36.0%  $            148.93 N/A N/A
MMFSD2X2-Y MM FIBER RACEWAY,SOLID DUCT EA B  $        79.28 36.0%  $              50.74 N/A N/A
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MMFSD4X2-Y MM FIBER RACEWAY,SOLID DUCT EA B  $      134.04 36.0%  $              85.79 N/A N/A
MMFSD4X4-Y MM FIBER RACEWAY,SOLID DUCT EA B  $      131.94 36.0%  $              84.44 N/A N/A
MMFSD8X4-Y MM FIBER RACEWAY,SOLID DUCT EA B  $      180.94 36.0%  $            115.80 N/A N/A
MMFSDC12X4-Y MM FIBER RACEWAY,SOLID DUCT EA B  $      376.24 36.0%  $            240.79 N/A N/A
MMFSDC2X2-Y MM FIBER RACEWAY,SOLID DUCT EA B  $        95.72 36.0%  $              61.26 N/A N/A
MMFSDC4X2-Y MM FIBER RACEWAY,SOLID DUCT EA B  $      208.24 36.0%  $            133.27 N/A N/A
MMFSDC4X4-Y MM FIBER RACEWAY,SOLID DUCT EA B  $      217.88 36.0%  $            139.44 N/A N/A
MMFSDC8X4-Y MM FIBER RACEWAY,SOLID DUCT EA B  $      292.20 36.0%  $            187.01 N/A N/A
MMFSDHC2X2-Y MM FIBER RACEWAY,SOLID DUCT EA B  $      110.08 36.0%  $              70.45 N/A N/A
MMFSDHC4X2-Y MM FIBER RACEWAY,SOLID DUCT EA B  $      205.80 36.0%  $            131.71 N/A N/A
MMFSDHC4X4-Y MM FIBER RACEWAY,SOLID DUCT EA B  $      216.34 36.0%  $            138.46 N/A N/A
MMFSDHC8X4-Y MM FIBER RACEWAY,SOLID DUCT EA B  $      292.20 36.0%  $            187.01 N/A N/A
MMFSDK2X2-Y MM FIBER RACEWAY,SIDE DROP-OFF EA B  $        43.06 36.0%  $              27.56 N/A N/A
MMFSDK4X2-Y MM FIBER RACEWAY,SIDE DROP-OFF EA B  $        46.54 36.0%  $              29.79 N/A N/A
MMFSDK4X4-Y MM FIBER RACEWAY,SIDE DROP-OFF EA B  $      146.44 36.0%  $              93.72 N/A N/A
MMFSDK50DCT-Y MM FIBER RACEWAY,SIDE DROP-OFF EA B  $        21.52 36.0%  $              13.77 N/A N/A
MMFSDK50SCT-Y MM FIBER RACEWAY,SIDE DROP-OFF EA B  $        21.52 36.0%  $              13.77 N/A N/A
MMFSL2X2-Y MM FIBER RACEWAY,SLOTTED DUCT EA B  $      130.82 36.0%  $              83.72 N/A N/A
MMFSL4X2-Y MM FIBER RACEWAY,SLOTTED DUCT EA B  $      211.84 36.0%  $            135.58 N/A N/A
MMFSL4X4-Y MM FIBER RACEWAY,SLOTTED DUCT EA B  $      194.20 36.0%  $            124.29 N/A N/A
MMFSLC2X2-Y MM FIBER RACEWAY,SLOTTED DUCT EA B  $      214.46 36.0%  $            137.25 N/A N/A
MMFSLC4X2-Y MM FIBER RACEWAY,SLOTTED DUCT EA B  $      313.96 36.0%  $            200.93 N/A N/A
MMFSLC4X4-Y MM FIBER RACEWAY,SLOTTED DUCT EA B  $      332.64 36.0%  $            212.89 N/A N/A
MMFSLHC2X2-Y MM FIBER RACEWAY,SLOTTED DUCT EA B  $      189.40 36.0%  $            121.22 N/A N/A
MMFSLHC4X2-Y MM FIBER RACEWAY,SLOTTED DUCT EA B  $      345.76 36.0%  $            221.29 N/A N/A
MMFSLHC4X4-Y MM FIBER RACEWAY,SLOTTED DUCT EA B  $      332.64 36.0%  $            212.89 N/A N/A
MMFST2 MM FIBER RACEWAY,SLOTTING TOOL EA B  $      606.42 36.0%  $            388.11 N/A N/A
MMFST48 MM FIBER RACEWAY,SLOTTING TOOL EA B  $   1,412.74 36.0%  $            904.15 N/A N/A
MMFSTFO MM FIBER RACEWAY,SLOTTING TOOL EA B  $   5,338.42 36.0%  $         3,416.59 N/A N/A
MMFSTS4X2 MM FIBER RACEWAY,SLOTTING TOOL EA B  $      743.48 36.0%  $            475.83 N/A N/A
MMFSUSK1212 MM FIBER RACEWAY,SUSPENSION KT EA B  $      109.42 36.0%  $              70.03 N/A N/A
MMFSUSK124 MM FIBER RACEWAY,SUSPENSION KT EA B  $        52.68 36.0%  $              33.72 N/A N/A
MMFSUSK128 MM FIBER RACEWAY,SUSPENSION KT EA B  $        61.48 36.0%  $              39.35 N/A N/A
MMFSUSK1612 MM FIBER RACEWAY,SUSPENSION KT EA B  $        79.46 36.0%  $              50.85 N/A N/A
MMFSUSK164 MM FIBER RACEWAY,SUSPENSION KT EA B  $        79.46 36.0%  $              50.85 N/A N/A
MMFSUSK168 MM FIBER RACEWAY,SUSPENSION KT EA B  $        79.46 36.0%  $              50.85 N/A N/A
MMFSUSK5812 MM FIBER RACEWAY,SUSPENSION KT EA B  $      130.86 36.0%  $              83.75 N/A N/A
MMFSUSKNR12 MM FIBER RACEWAY,SUSPENSION KT EA B  $        96.20 36.0%  $              61.57 N/A N/A
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MMFTRMB48 KIT, MM FBR RCWY SINGLE POINT EA B  $        60.82 36.0%  $              38.92 N/A N/A
MMFU158MB4812 MM FIBER RACEWAY,UNISTRUT  BRKT EA B  $        26.34 36.0%  $              16.86 N/A N/A
MMFVE30D2X2-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        72.66 36.0%  $              46.50 N/A N/A
MMFVE30D4X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        56.00 36.0%  $              35.84 N/A N/A
MMFVE30D8X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      113.80 36.0%  $              72.83 N/A N/A
MMFVE30U4X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        56.00 36.0%  $              35.84 N/A N/A
MMFVE30U8X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      113.80 36.0%  $              72.83 N/A N/A
MMFVE45D12X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      109.82 36.0%  $              70.28 N/A N/A
MMFVE45D2X2-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        72.66 36.0%  $              46.50 N/A N/A
MMFVE45D4X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      171.14 36.0%  $            109.53 N/A N/A
MMFVE45D8X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      101.54 36.0%  $              64.99 N/A N/A
MMFVE45U12X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      109.82 36.0%  $              70.28 N/A N/A
MMFVE45U2X2-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        61.16 36.0%  $              39.14 N/A N/A
MMFVE45U4X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      116.86 36.0%  $              74.79 N/A N/A
MMFVE45U8X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      114.22 36.0%  $              73.10 N/A N/A
MMFVE90D12X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      180.94 36.0%  $            115.80 N/A N/A
MMFVE90D2X2-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        17.24 36.0%  $              11.03 N/A N/A
MMFVE90D4X2-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        30.18 36.0%  $              19.32 N/A N/A
MMFVE90D4X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        56.00 36.0%  $              35.84 N/A N/A
MMFVE90D8X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        68.94 36.0%  $              44.12 N/A N/A
MMFVE90U12X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      198.14 36.0%  $            126.81 N/A N/A
MMFVE90U2X2-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        17.24 36.0%  $              11.03 N/A N/A
MMFVE90U4X2-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        38.76 36.0%  $              24.81 N/A N/A
MMFVE90U4X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        56.00 36.0%  $              35.84 N/A N/A
MMFVE90U8X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        68.94 36.0%  $              44.12 N/A N/A
MMFVEC30D2X2-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        80.98 36.0%  $              51.83 N/A N/A
MMFVEC30D4X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      217.96 36.0%  $            139.49 N/A N/A
MMFVEC30D8X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      118.60 36.0%  $              75.90 N/A N/A
MMFVEC30U4X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      192.58 36.0%  $            123.25 N/A N/A
MMFVEC30U8X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      118.60 36.0%  $              75.90 N/A N/A
MMFVEC45D12X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      165.86 36.0%  $            106.15 N/A N/A
MMFVEC45D2X2-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        80.98 36.0%  $              51.83 N/A N/A
MMFVEC45D4X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      214.46 36.0%  $            137.25 N/A N/A
MMFVEC45D8X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      118.60 36.0%  $              75.90 N/A N/A
MMFVEC45U12X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      165.86 36.0%  $            106.15 N/A N/A
MMFVEC45U2X2-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        78.76 36.0%  $              50.41 N/A N/A
MMFVEC45U4X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      193.02 36.0%  $            123.53 N/A N/A
MMFVEC45U8X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      118.60 36.0%  $              75.90 N/A N/A
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MMFVEC90D12X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      258.44 36.0%  $            165.40 N/A N/A
MMFVEC90D2X2-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        25.86 36.0%  $              16.55 N/A N/A
MMFVEC90D4X2-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        48.26 36.0%  $              30.89 N/A N/A
MMFVEC90D4X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        77.12 36.0%  $              49.36 N/A N/A
MMFVEC90D8X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        96.94 36.0%  $              62.04 N/A N/A
MMFVEC90U12X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      310.14 36.0%  $            198.49 N/A N/A
MMFVEC90U2X2-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        25.86 36.0%  $              16.55 N/A N/A
MMFVEC90U4X2-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        48.26 36.0%  $              30.89 N/A N/A
MMFVEC90U4X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        77.56 36.0%  $              49.64 N/A N/A
MMFVEC90U8X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        96.94 36.0%  $              62.04 N/A N/A
MMFVEE90UD4X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        68.94 36.0%  $              44.12 N/A N/A
MMFVEE90UD8X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        77.56 36.0%  $              49.64 N/A N/A
MMFVER30D4X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      100.24 36.0%  $              64.15 N/A N/A
MMFVER30D8X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      129.24 36.0%  $              82.71 N/A N/A
MMFVER30U4X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        86.14 36.0%  $              55.13 N/A N/A
MMFVER30U8X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      129.24 36.0%  $              82.71 N/A N/A
MMFVER45D4X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      218.40 36.0%  $            139.78 N/A N/A
MMFVER45D8X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      129.24 36.0%  $              82.71 N/A N/A
MMFVER45U2X2-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      110.38 36.0%  $              70.64 N/A N/A
MMFVER45U4X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      193.02 36.0%  $            123.53 N/A N/A
MMFVER45U8X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      129.24 36.0%  $              82.71 N/A N/A
MMFVER90D2X2-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        39.34 36.0%  $              25.18 N/A N/A
MMFVER90D4X2-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        58.14 36.0%  $              37.21 N/A N/A
MMFVER90D4X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        86.14 36.0%  $              55.13 N/A N/A
MMFVER90D8X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      129.24 36.0%  $              82.71 N/A N/A
MMFVER90U2X2-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        64.62 36.0%  $              41.36 N/A N/A
MMFVER90U4X2-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        58.14 36.0%  $              37.21 N/A N/A
MMFVER90U4X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $        86.14 36.0%  $              55.13 N/A N/A
MMFVER90U8X4-Y MM FIBER RACEWAY,VERTICL ELBOW EA B  $      129.24 36.0%  $              82.71 N/A N/A
MMFVT12X4T8-Y MM FIBER RACEWAY,VERTICAL TEE EA B  $      176.58 36.0%  $            113.01 N/A N/A
MMFVT2X2T2-Y MM FIBER RACEWAY,VERTICAL TEE EA B  $        29.28 36.0%  $              18.74 N/A N/A
MMFVT4X2T4-Y MM FIBER RACEWAY,VERTICAL TEE EA B  $        43.06 36.0%  $              27.56 N/A N/A
MMFVT4X4T4-Y MM FIBER RACEWAY,VERTICAL TEE EA B  $        62.48 36.0%  $              39.99 N/A N/A
MMFVT8X4T4-Y MM FIBER RACEWAY,VERTICAL TEE EA B  $        94.76 36.0%  $              60.65 N/A N/A
MMFVTC12X4T8-Y MM FIBER RACEWAY,VERTICAL TEE EA B  $      292.90 36.0%  $            187.46 N/A N/A
MMFVTC2X2T2-Y MM FIBER RACEWAY,VERTICAL TEE EA B  $        43.06 36.0%  $              27.56 N/A N/A
MMFVTC4X2T4-Y MM FIBER RACEWAY,VERTICAL TEE EA B  $        64.62 36.0%  $              41.36 N/A N/A
MMFVTC4X4T4-Y MM FIBER RACEWAY,VERTICAL TEE EA B  $        86.14 36.0%  $              55.13 N/A N/A
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MMFVTC8X4T4-Y MM FIBER RACEWAY,VERTICAL TEE EA B  $      133.56 36.0%  $              85.48 N/A N/A
MMFVTC8X4T8-Y MM FIBER RACEWAY,VERTICAL TEE EA B  $      364.74 36.0%  $            233.43 N/A N/A
MMFVTR2X2T2-Y MM FIBER RACEWAY,VERTICAL TEE EA B  $        64.62 36.0%  $              41.36 N/A N/A
MMFVTR4X4T4-Y MM FIBER RACEWAY,VERTICAL TEE EA B  $      107.68 36.0%  $              68.92 N/A N/A
MMFVTR8X4T4-Y MM FIBER RACEWAY,VERTICAL TEE EA B  $      150.76 36.0%  $              96.49 N/A N/A
MMIPK ISOLATION PAD, KIT OF 2 EA B  $        84.28 36.0%  $              53.94 N/A N/A
MMPDUMBT MM PDU MNTNG BKT KIT, TOOLESS EA B  $        62.04 36.0%  $              39.71 N/A N/A
MMTECFCBP MM TELECOM ENCL, CEILING MNT EA B  $      259.56 36.0%  $            166.12 N/A N/A
MMTECFSP MM TELECOM ENCL, CEILING MNT EA B  $      389.34 36.0%  $            249.18 N/A N/A
MMTECSG22 MM TELECOM ENCL, CEILING MNT EA B  $   2,595.60 36.0%  $         1,661.18 N/A N/A
MMTEHMR2RU WIRE MANAGEMENT PANEL, 2RU EA B  $      109.44 36.0%  $              70.04 N/A N/A
MMW122420P-B MM WALL CABINET 12U PLEXI DOOR EA B  $      828.80 36.0%  $            530.43 N/A N/A
MMW122420S-B MM WALL CABINET 12U SOLID DOOR EA B  $      774.40 36.0%  $            495.62 N/A N/A
MMW122426P-B MM WALL CABINET 12U PLEXI DOOR EA B  $      864.00 36.0%  $            552.96 N/A N/A
MMW122426S-B MM WALL CABINET 12U SOLID DOOR EA B  $      809.60 36.0%  $            518.14 N/A N/A
MMW12M12-B MM WALL CABINET 12U RAILS EA B  $        88.00 36.0%  $              56.32 N/A N/A
MMW192420P-B MM WALL CABINET 19U PLEXI DOOR EA B  $      976.00 36.0%  $            624.64 N/A N/A
MMW192420S-B MM WALL CABINET 19U SOLID DOOR EA B  $      902.40 36.0%  $            577.54 N/A N/A
MMW192426P-B MM WALL CABINET 19U PLEXI DOOR EA B  $   1,049.60 36.0%  $            671.74 N/A N/A
MMW192426S-B MM WALL CABINET 19U SOLID DOOR EA B  $      979.20 36.0%  $            626.69 N/A N/A
MMW19M12-B MM WALL CABINET 19U RAILS EA B  $        80.00 36.0%  $              51.20 N/A N/A
MMW262420P-B MM WALL CABINET 26U PLEXI DOOR EA B  $   1,123.20 36.0%  $            718.85 N/A N/A
MMW262420S-B MM WALL CABINET 26U SOLID DOOR EA B  $   1,030.40 36.0%  $            659.46 N/A N/A
MMW262426P-B MM WALL CABINET 26U PLEXI DOOR EA B  $   1,235.20 36.0%  $            790.53 N/A N/A
MMW262426S-B MM WALL CABINET 26U SOLID DOOR EA B  $   1,142.40 36.0%  $            731.14 N/A N/A
MMW26M12-B MM WALL CABINET 26U RAILS EA B  $        89.60 36.0%  $              57.34 N/A N/A
MMWBPK MM WALL CABINET BRUSH PLATE EA B  $        72.00 36.0%  $              46.08 N/A N/A
MMWHMBM12-B MM WALL CABINET REAR EIA BRKTS EA B  $        52.00 36.0%  $              33.28 N/A N/A
OFP-BLANK BLANK ADAPTER PANEL EA B  $          6.28 36.0%  $                4.02 N/A N/A
OFP-LCD12AC PANEL,6/LC/DX/CER/BLUE/SM EA B  $      128.36 36.0%  $              82.15 N/A N/A
OFP-LCD12LC PANEL,6/LC/DX/CER/AQUA/MM EA B  $      104.48 36.0%  $              66.87 N/A N/A
OFP-LCD12MB PANEL,6/LC/DX/MTL/BEIGE/MM EA B  $        99.96 36.0%  $              63.97 N/A N/A
OFP-LCQ24AC PANEL,6/LC/QUAD/BLUE/CER/SM EA B  $      197.14 36.0%  $            126.17 N/A N/A
OFP-LCQ24LC PANEL,6/LC/QUAD/AQUA/CER/MM EA B  $      157.90 36.0%  $            101.06 N/A N/A
OFP-LCQ24MB PANEL,6/LC/QUAD/BEIGE/MTL/MM EA B  $      142.88 36.0%  $              91.44 N/A N/A
OFP-MPA72CA PANEL,6/MPO,GREEN ADAPTERS EA B  $      212.84 36.0%  $            136.22 N/A N/A
OFP-MPA72LA PANEL,6/MPO,AQUA ADAPTERS EA B  $      212.84 36.0%  $            136.22 N/A N/A
OFP-MPA72MA PANEL,6/MPO,BEIGE ADAPTERS EA B  $      212.84 36.0%  $            136.22 N/A N/A
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OFP-MPA96CA PANEL,8/MPO,GREEN ADAPTERS EA B  $      281.20 36.0%  $            179.97 N/A N/A
OFP-MPA96LA PANEL,8/MPO,AQUA ADAPTERS EA B  $      281.20 36.0%  $            179.97 N/A N/A
OFP-MPA96MA PANEL,8/MPO,BEIGE ADAPTERS EA B  $      281.20 36.0%  $            179.97 N/A N/A
OFP-MTD12AA PANEL,6/MTRJ/FEEDTHRU/BLUE/SM EA B  $      130.90 36.0%  $              83.78 N/A N/A
OFP-MTD12LA PANEL,6/MTRJ/FEEDTHRU/AQUA/MM EA B  $        93.90 36.0%  $              60.10 N/A N/A
OFP-MTD12MA PANEL,6/MTRJ/FEEDTHRU/BEIGE/MM EA B  $        56.92 36.0%  $              36.43 N/A N/A
OFP-SCD06AC PANEL,3/SC/DX/BLUE/CER/SM EA B  $        80.90 36.0%  $              51.78 N/A N/A
OFP-SCD06CC PANEL,3/SC/DX/GREEN/CER/SM EA B  $        87.66 36.0%  $              56.10 N/A N/A
OFP-SCD06LC PANEL,3/SC/DX/AQUA/CER/MM EA B  $        62.46 36.0%  $              39.97 N/A N/A
OFP-SCD06MB PANEL,3/SC/DX/BEIGE/MTL/MM EA B  $        57.50 36.0%  $              36.80 N/A N/A
OFP-SCD08AC PANEL,4/SC/DX/BLUE/CER/SM EA B  $        93.62 36.0%  $              59.92 N/A N/A
OFP-SCD08LC PANEL,4/SC/DX/AQUA/CER/MM EA B  $        82.36 36.0%  $              52.71 N/A N/A
OFP-SCD08MB PANEL,4/SC/DX/BEIGE/MTL/MM EA B  $        76.64 36.0%  $              49.05 N/A N/A
OFP-SCD12AC PANEL,6/SC/DX/BLUE/CER/SM EA B  $      119.30 36.0%  $              76.35 N/A N/A
OFP-SCD12LC PANEL,6/SC/DX/AQUA/CER/MM EA B  $        91.22 36.0%  $              58.38 N/A N/A
OFP-SCD12MB PANEL,6/SC/DX/BEIGE/MTL/MM EA B  $        95.76 36.0%  $              61.29 N/A N/A
OFP-SCS06AC PANEL,6/SC/SPLX/CER/BLUE/SM EA B  $        71.64 36.0%  $              45.85 N/A N/A
OFP-SCS06LC PANEL,6/SC/SPLX/CER/AQUA/MM EA B  $        43.70 36.0%  $              27.97 N/A N/A
OFP-SCS06MB PANEL,6/SC/SPLX/MTL/BEIGE/MM EA B  $        40.90 36.0%  $              26.18 N/A N/A
OFP-STD08AC PANEL,4ST/DX/BLUE/CER/SM EA B  $        76.82 36.0%  $              49.16 N/A N/A
OFP-STD08LC PANEL,4/ST/DX/AQUA/CER/MM EA B  $        51.64 36.0%  $              33.05 N/A N/A
OFP-STD08MB PANEL,4ST/DX/BEIGE/MTL/MM EA B  $        47.22 36.0%  $              30.22 N/A N/A
OFP-STD12AC PANEL,6ST/DX/BLUE/CER/SM EA B  $      100.74 36.0%  $              64.47 N/A N/A
OFP-STD12LC PANEL,6/ST/DX/AQUA/CER/MM EA B  $        59.10 36.0%  $              37.82 N/A N/A
OFP-STD12MB PANEL,6ST/DX/BEIGE/MTL/MM EA B  $        57.88 36.0%  $              37.04 N/A N/A
OFP-STS06NB PANEL,6/ST/SPLX/MTL/MM/MTL-HSG EA B  $        36.44 36.0%  $              23.32 N/A N/A
OFP-STS06NC PANEL,6/ST/SPLX/CER/SM/MTL-HSG EA B  $        47.12 36.0%  $              30.16 N/A N/A
P128040HB HOMACO 6" WALL ANGLE ASSY EA B  $        24.88 36.0%  $              15.92 N/A N/A
P128040HD HOMACO 6" WALL ANGLE ASSY EA B  $        24.88 36.0%  $              15.92 N/A N/A
P128240HB HOMACO 12" WALL ANGLE ASSY EA B  $        32.66 36.0%  $              20.90 N/A N/A
P128240HD HOMACO 12" WALL ANGLE ASSY EA B  $        32.66 36.0%  $              20.90 N/A N/A
P128440HB HOMACO 18" WALL ANGLE ASSY EA B  $        33.84 36.0%  $              21.66 N/A N/A
P128440HD HOMACO 18" WALL ANGLE ASSY EA B  $        33.84 36.0%  $              21.66 N/A N/A
P128640HB HOMACO 24" WALL ANGLE ASSY EA B  $        37.92 36.0%  $              24.27 N/A N/A
P128640HD HOMACO 24" WALL ANGLE ASSY EA B  $        37.92 36.0%  $              24.27 N/A N/A
P139240HB HOMACO 6" SHELF BRACKET EA B  $        39.46 36.0%  $              25.25 N/A N/A
P139240HD HOMACO 6" SHELF BRACKET EA B  $        39.46 36.0%  $              25.25 N/A N/A
P139340HB HOMACO 12" SHELF BRACKET EA B  $        43.82 36.0%  $              28.04 N/A N/A
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P139340HD HOMACO 12" SHELF BRACKET EA B  $        43.82 36.0%  $              28.04 N/A N/A
P139540HB HOMACO 18" SHELF BRACKET EA B  $        48.16 36.0%  $              30.82 N/A N/A
P139540HD HOMACO 18" SHELF BRACKET EA B  $        48.16 36.0%  $              30.82 N/A N/A
P139740HB HOMACO 24" SHELF BRACKET EA B  $        56.36 36.0%  $              36.07 N/A N/A
P139740HD HOMACO 24" SHELF BRACKET EA B  $        56.36 36.0%  $              36.07 N/A N/A
P1DA2BRAZAZ010M JMPR,DX,LC(PC)-LC(PC),10M EA B  $        89.96 36.0%  $              57.57 N/A N/A
P1DA2BRAZAZ015M JMPR,DX,LC(PC)-LC(PC),15M EA B  $      117.64 36.0%  $              75.29 N/A N/A
P1DA2BRCZFZ003M JMPR,DX,MTRJ-F(PC) - SC(PC),3M EA B  $        60.90 36.0%  $              38.98 N/A N/A
P1DA2BREZEZ001F JMPR,DX,ST(PC)-ST(PC),1F EA B  $        43.36 36.0%  $              27.75 N/A N/A
P1DA2BREZEZ001M JMPR,DX,ST(PC)-ST(PC),1M EA B  $        45.22 36.0%  $              28.94 N/A N/A
P1DA2BREZEZ002F JMPR,DX,ST(PC)-ST(PC),2F EA B  $        44.18 36.0%  $              28.28 N/A N/A
P1DA2BREZEZ002M JMPR,DX,ST(PC)-ST(PC),2M EA B  $        47.92 36.0%  $              30.67 N/A N/A
P1DA2BREZEZ003F JMPR,DX,ST(PC)-ST(PC),3F EA B  $        45.00 36.0%  $              28.80 N/A N/A
P1DA2BREZEZ003M JMPR,DX,ST(PC)-ST(PC),3M EA B  $        50.60 36.0%  $              32.38 N/A N/A
P1DA2BREZEZ004F JMPR,DX,ST(PC)-ST(PC),4F EA B  $        45.82 36.0%  $              29.32 N/A N/A
P1DA2BREZEZ004M JMPR,DX,ST(PC)-ST(PC),4M EA B  $        53.28 36.0%  $              34.10 N/A N/A
P1DA2BREZEZ005F JMPR,DX,ST(PC)-ST(PC),5F EA B  $        46.64 36.0%  $              29.85 N/A N/A
P1DA2BREZEZ005M JMPR,DX,ST(PC)-ST(PC),5M EA B  $        55.96 36.0%  $              35.81 N/A N/A
P1DA2BREZEZ006F JMPR,DX,ST(PC)-ST(PC),6F EA B  $        47.46 36.0%  $              30.37 N/A N/A
P1DA2BREZEZ006M JMPR,DX,ST(PC)-ST(PC),6M EA B  $        58.64 36.0%  $              37.53 N/A N/A
P1DA2BREZEZ007F JMPR,DX,ST(PC)-ST(PC),7F EA B  $        48.26 36.0%  $              30.89 N/A N/A
P1DA2BREZEZ007M JMPR,DX,ST(PC)-ST(PC),7M EA B  $        61.32 36.0%  $              39.24 N/A N/A
P1DA2BREZEZ008F JMPR,DX,ST(PC)-ST(PC),8F EA B  $        49.08 36.0%  $              31.41 N/A N/A
P1DA2BREZEZ008M JMPR,DX,ST(PC)-ST(PC),8M EA B  $        64.00 36.0%  $              40.96 N/A N/A
P1DA2BREZEZ009F JMPR,DX,ST(PC)-ST(PC),9F EA B  $        49.90 36.0%  $              31.94 N/A N/A
P1DA2BREZEZ009M JMPR,DX,ST(PC)-ST(PC),9M EA B  $        66.68 36.0%  $              42.68 N/A N/A
P1DA2BREZEZ010F JMPR,DX,ST(PC)-ST(PC),10F EA B  $        50.72 36.0%  $              32.46 N/A N/A
P1DA2BREZEZ010M JMPR,DX,ST(PC)-ST(PC),10M EA B  $        69.36 36.0%  $              44.39 N/A N/A
P1DA2BREZEZ012F JMPR,DX,ST(PC)-ST(PC),12F EA B  $        52.36 36.0%  $              33.51 N/A N/A
P1DA2BREZEZ013F JMPR,DX,ST(PC)-ST(PC),13F EA B  $        53.18 36.0%  $              34.04 N/A N/A
P1DA2BREZEZ013M JMPR,DX,ST(PC)-ST(PC),13M EA B  $        91.70 36.0%  $              58.69 N/A N/A
P1DA2BREZEZ015F JMPR,DX,ST(PC)-ST(PC),15F EA B  $        54.82 36.0%  $              35.08 N/A N/A
P1DA2BREZEZ015M JMPR,DX,ST(PC)-ST(PC),15M EA B  $        97.06 36.0%  $              62.12 N/A N/A
P1DA2BREZEZ018F JMPR,DX,ST(PC)-ST(PC),18F EA B  $        57.26 36.0%  $              36.65 N/A N/A
P1DA2BREZEZ021F JMPR,DX,ST(PC)-ST(PC),21F EA B  $        59.72 36.0%  $              38.22 N/A N/A
P1DA2BREZEZ023F JMPR,DX,ST(PC)-ST(PC),23F EA B  $        61.36 36.0%  $              39.27 N/A N/A
P1DA2BREZEZ025F JMPR,DX,ST(PC)-ST(PC),25F EA B  $        62.98 36.0%  $              40.31 N/A N/A
P1DA2BREZEZ025M JMPR,DX,ST(PC)-ST(PC),25M EA B  $      123.88 36.0%  $              79.28 N/A N/A
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P1DA2BREZEZ030F JMPR,DX,ST(PC)-ST(PC),30F EA B  $        67.08 36.0%  $              42.93 N/A N/A
P1DA2BREZEZ030M JMPR,DX,ST(PC)-ST(PC),30M EA B  $      137.28 36.0%  $              87.86 N/A N/A
P1DA2BREZEZ031M JMPR,DX,ST(PC)-ST(PC),31M EA B  $      176.20 36.0%  $            112.77 N/A N/A
P1DA2BREZEZ046M JMPR,DX,ST(PC)-ST(PC),46M EA B  $      216.44 36.0%  $            138.52 N/A N/A
P1DA2BREZEZ050F JMPR,DX,ST(PC)-ST(PC),50F EA B  $        97.70 36.0%  $              62.53 N/A N/A
P1DA2BREZEZ061M JMPR,DX,ST(PC)-ST(PC),61M EA B  $      256.66 36.0%  $            164.26 N/A N/A
P1DA2BREZEZ070M JMPR,DX,ST(PC)-ST(PC),70M EA B  $      280.80 36.0%  $            179.71 N/A N/A
P1DA2BREZEZ075F JMPR,DX,ST(PC)-ST(PC),75F EA B  $      118.14 36.0%  $              75.61 N/A N/A
P1DA2BREZEZ091M JMPR,DX,ST(PC)-ST(PC),91M EA B  $      337.14 36.0%  $            215.77 N/A N/A
P1DA2BREZEZ100F JMPR,DX,ST(PC)-ST(PC),100F EA B  $      138.58 36.0%  $              88.69 N/A N/A
P1DA2BREZFZ001F JMPR,DX,ST(PC)-SC(PC),1F EA B  $        49.36 36.0%  $              31.59 N/A N/A
P1DA2BREZFZ001M JMPR,DX,ST(PC)-SC(PC),1M EA B  $        51.22 36.0%  $              32.78 N/A N/A
P1DA2BREZFZ002F JMPR,DX,ST(PC)-SC(PC),2F EA B  $        50.18 36.0%  $              32.12 N/A N/A
P1DA2BREZFZ002M JMPR,DX,ST(PC)-SC(PC),2M EA B  $        53.90 36.0%  $              34.50 N/A N/A
P1DA2BREZFZ003F JMPR,DX,ST(PC)-SC(PC),3F EA B  $        51.00 36.0%  $              32.64 N/A N/A
P1DA2BREZFZ004F JMPR,DX,ST(PC)-SC(PC),4F EA B  $        51.80 36.0%  $              33.15 N/A N/A
P1DA2BREZFZ005F JMPR,DX,ST(PC)-SC(PC),5F EA B  $        52.62 36.0%  $              33.68 N/A N/A
P1DA2BREZFZ005M JMPR,DX,ST(PC)-SC(PC),5M EA B  $        61.94 36.0%  $              39.64 N/A N/A
P1DA2BREZFZ006F JMPR,DX,ST(PC)-SC(PC),6F EA B  $        53.44 36.0%  $              34.20 N/A N/A
P1DA2BREZFZ007F JMPR,DX,ST(PC)-SC(PC),7F EA B  $        54.26 36.0%  $              34.73 N/A N/A
P1DA2BREZFZ007M JMPR,DX,ST(PC)-SC(PC),7M EA B  $        67.32 36.0%  $              43.08 N/A N/A
P1DA2BREZFZ008F JMPR,DX,ST(PC)-SC(PC),8F EA B  $        55.08 36.0%  $              35.25 N/A N/A
P1DA2BREZFZ008M JMPR,DX,ST(PC)-SC(PC),8M EA B  $        70.00 36.0%  $              44.80 N/A N/A
P1DA2BREZFZ009F JMPR,DX,ST(PC)-SC(PC),9F EA B  $        55.90 36.0%  $              35.78 N/A N/A
P1DA2BREZFZ009M JMPR,DX,ST(PC)-SC(PC),9M EA B  $        72.68 36.0%  $              46.52 N/A N/A
P1DA2BREZFZ010F JMPR,DX,ST(PC)-SC(PC),10F EA B  $        56.72 36.0%  $              36.30 N/A N/A
P1DA2BREZFZ012M JMPR,DX,ST(PC)-SC(PC),12M EA B  $        95.00 36.0%  $              60.80 N/A N/A
P1DA2BREZFZ013M JMPR,DX,ST(PC)-SC(PC),13M EA B  $        97.68 36.0%  $              62.52 N/A N/A
P1DA2BREZFZ014F JMPR,DX,ST(PC)-SC(PC),14F EA B  $        59.98 36.0%  $              38.39 N/A N/A
P1DA2BREZFZ015M JMPR,DX,ST(PC)-SC(PC),15M EA B  $      103.04 36.0%  $              65.95 N/A N/A
P1DA2BREZFZ016F JMPR,DX,ST(PC)-SC(PC),16F EA B  $        61.62 36.0%  $              39.44 N/A N/A
P1DA2BREZFZ018F JMPR,DX,ST(PC)-SC(PC),18F EA B  $        63.26 36.0%  $              40.49 N/A N/A
P1DA2BREZFZ020F JMPR,DX,ST(PC)-SC(PC),20F EA B  $        64.88 36.0%  $              41.52 N/A N/A
P1DA2BREZFZ020M JMPR,DX,ST(PC)-SC(PC),20M EA B  $      116.46 36.0%  $              74.53 N/A N/A
P1DA2BREZFZ025F JMPR,DX,ST(PC)-SC(PC),25F EA B  $        68.98 36.0%  $              44.15 N/A N/A
P1DA2BREZFZ025M JMPR,DX,ST(PC)-SC(PC),25M EA B  $      129.86 36.0%  $              83.11 N/A N/A
P1DA2BREZFZ030F JMPR,DX,ST(PC)-SC(PC),30F EA B  $        73.06 36.0%  $              46.76 N/A N/A
P1DA2BREZFZ030M JMPR,DX,ST(PC)-SC(PC),30M EA B  $      143.28 36.0%  $              91.70 N/A N/A
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P1DA2BREZFZ050F JMPR,DX,ST(PC)-SC(PC),50F EA B  $      103.70 36.0%  $              66.37 N/A N/A
P1DA2BREZFZ061M JMPR,DX,ST(PC)-SC(PC),61M EA B  $      262.66 36.0%  $            168.10 N/A N/A
P1DA2BREZFZ065F JMPR,DX,ST(PC)-SC(PC),65F EA B  $      115.96 36.0%  $              74.21 N/A N/A
P1DA2BREZFZ076M JMPR,DX,ST(PC)-SC(PC),76M EA B  $      302.90 36.0%  $            193.86 N/A N/A
P1DA2BREZFZ400F JMPR,DX,ST(PC)-SC(PC),400F EA B  $      426.08 36.0%  $            272.69 N/A N/A
P1DA2BREZGZ001M JMPR,DX,ST(PC)-LC(PC),1M EA B  $        55.50 36.0%  $              35.52 N/A N/A
P1DA2BREZGZ002M JMPR,DX,ST(PC)-LC(PC),2M EA B  $        58.18 36.0%  $              37.24 N/A N/A
P1DA2BREZGZ003M JMPR,DX,ST(PC)-LC(PC),3M EA B  $        60.86 36.0%  $              38.95 N/A N/A
P1DA2BREZGZ004M JMPR,DX,ST(PC)-LC(PC),4M EA B  $        63.54 36.0%  $              40.67 N/A N/A
P1DA2BREZGZ005M JMPR,DX,ST(PC)-LC(PC),5M EA B  $        66.24 36.0%  $              42.39 N/A N/A
P1DA2BREZGZ006M JMPR,DX,ST(PC)-LC(PC),6M EA B  $        68.92 36.0%  $              44.11 N/A N/A
P1DA2BREZGZ007M JMPR,DX,ST(PC)-LC(PC),7M EA B  $        71.60 36.0%  $              45.82 N/A N/A
P1DA2BREZGZ008M JMPR,DX,ST(PC)-LC(PC),8M EA B  $        74.28 36.0%  $              47.54 N/A N/A
P1DA2BREZGZ010M JMPR,DX,ST(PC)-LC(PC),10M EA B  $        79.64 36.0%  $              50.97 N/A N/A
P1DA2BREZGZ012M JMPR,DX,ST(PC)-LC(PC),12M EA B  $        99.28 36.0%  $              63.54 N/A N/A
P1DA2BREZGZ015M JMPR,DX,ST(PC)-LC(PC),15M EA B  $      107.32 36.0%  $              68.68 N/A N/A
P1DA2BREZGZ020M JMPR,DX,ST(PC)-LC(PC),20M EA B  $      120.74 36.0%  $              77.27 N/A N/A
P1DA2BRFZFZ000H JMPR,DX,SC(PC)-SC(PC),0.5F EA B  $        55.86 36.0%  $              35.75 N/A N/A
P1DA2BRFZFZ001F JMPR,DX,SC(PC)-SC(PC),1F EA B  $        55.46 36.0%  $              35.49 N/A N/A
P1DA2BRFZFZ001H JMPR,DX,SC(PC)-SC(PC),1.5F EA B  $        56.68 36.0%  $              36.28 N/A N/A
P1DA2BRFZFZ001M JMPR,DX,SC(PC)-SC(PC),1M EA B  $        57.32 36.0%  $              36.68 N/A N/A
P1DA2BRFZFZ002F JMPR,DX,SC(PC)-SC(PC),2F EA B  $        56.28 36.0%  $              36.02 N/A N/A
P1DA2BRFZFZ002H JMPR,DX,SC(PC)-SC(PC),2.5F EA B  $        57.50 36.0%  $              36.80 N/A N/A
P1DA2BRFZFZ002M JMPR,DX,SC(PC)-SC(PC),2M EA B  $        60.00 36.0%  $              38.40 N/A N/A
P1DA2BRFZFZ003F JMPR,DX,SC(PC)-SC(PC),3F EA B  $        57.10 36.0%  $              36.54 N/A N/A
P1DA2BRFZFZ003H JMPR,DX,SC(PC)-SC(PC),3.5F EA B  $        58.32 36.0%  $              37.32 N/A N/A
P1DA2BRFZFZ003M JMPR,DX,SC(PC)-SC(PC),3M EA B  $        62.68 36.0%  $              40.12 N/A N/A
P1DA2BRFZFZ004F JMPR,DX,SC(PC)-SC(PC),4F EA B  $        57.90 36.0%  $              37.06 N/A N/A
P1DA2BRFZFZ004H JMPR,DX,SC(PC)-SC(PC),4.5F EA B  $        59.14 36.0%  $              37.85 N/A N/A
P1DA2BRFZFZ004M JMPR,DX,SC(PC)-SC(PC),4M EA B  $        65.36 36.0%  $              41.83 N/A N/A
P1DA2BRFZFZ005F JMPR,DX,SC(PC)-SC(PC),5F EA B  $        58.72 36.0%  $              37.58 N/A N/A
P1DA2BRFZFZ005H JMPR,DX,SC(PC)-SC(PC),5.5F EA B  $        59.96 36.0%  $              38.37 N/A N/A
P1DA2BRFZFZ005M JMPR,DX,SC(PC)-SC(PC),5M EA B  $        68.04 36.0%  $              43.55 N/A N/A
P1DA2BRFZFZ006F JMPR,DX,SC(PC)-SC(PC),6F EA B  $        59.54 36.0%  $              38.11 N/A N/A
P1DA2BRFZFZ006H JMPR,DX,SC(PC)-SC(PC),6.5F EA B  $        60.76 36.0%  $              38.89 N/A N/A
P1DA2BRFZFZ006M JMPR,DX,SC(PC)-SC(PC),6M EA B  $        70.74 36.0%  $              45.27 N/A N/A
P1DA2BRFZFZ007F JMPR,DX,SC(PC)-SC(PC),7F EA B  $        60.36 36.0%  $              38.63 N/A N/A
P1DA2BRFZFZ007H JMPR,DX,SC(PC)-SC(PC),7.5F EA B  $        61.58 36.0%  $              39.41 N/A N/A
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P1DA2BRFZFZ007M JMPR,DX,SC(PC)-SC(PC),7M EA B  $        73.42 36.0%  $              46.99 N/A N/A
P1DA2BRFZFZ008F JMPR,DX,SC(PC)-SC(PC),8F EA B  $        61.18 36.0%  $              39.16 N/A N/A
P1DA2BRFZFZ008H JMPR,DX,SC(PC)-SC(PC),8.5F EA B  $        62.40 36.0%  $              39.94 N/A N/A
P1DA2BRFZFZ008M JMPR,DX,SC(PC)-SC(PC),8M EA B  $        76.10 36.0%  $              48.70 N/A N/A
P1DA2BRFZFZ009F JMPR,DX,SC(PC)-SC(PC),9F EA B  $        62.00 36.0%  $              39.68 N/A N/A
P1DA2BRFZFZ009H JMPR,DX,SC(PC)-SC(PC),9.5F EA B  $        63.22 36.0%  $              40.46 N/A N/A
P1DA2BRFZFZ009M JMPR,DX,SC(PC)-SC(PC),9M EA B  $        78.78 36.0%  $              50.42 N/A N/A
P1DA2BRFZFZ010F JMPR,DX,SC(PC)-SC(PC),10F EA B  $        62.82 36.0%  $              40.20 N/A N/A
P1DA2BRFZFZ010H JMPR,DX,SC(PC)-SC(PC),10.5F EA B  $        64.04 36.0%  $              40.99 N/A N/A
P1DA2BRFZFZ010M JMPR,DX,SC(PC)-SC(PC),10M EA B  $        81.46 36.0%  $              52.13 N/A N/A
P1DA2BRFZFZ011F JMPR,DX,SC(PC)-SC(PC),11F EA B  $        63.64 36.0%  $              40.73 N/A N/A
P1DA2BRFZFZ011H JMPR,DX,SC(PC)-SC(PC),11.5F EA B  $        64.86 36.0%  $              41.51 N/A N/A
P1DA2BRFZFZ011M JMPR,DX,SC(PC)-SC(PC),11M EA B  $        98.42 36.0%  $              62.99 N/A N/A
P1DA2BRFZFZ012F JMPR,DX,SC(PC)-SC(PC),12F EA B  $        64.44 36.0%  $              41.24 N/A N/A
P1DA2BRFZFZ012H JMPR,DX,SC(PC)-SC(PC),12.5F EA B  $        65.68 36.0%  $              42.04 N/A N/A
P1DA2BRFZFZ012M JMPR,DX,SC(PC)-SC(PC),12M EA B  $      101.10 36.0%  $              64.70 N/A N/A
P1DA2BRFZFZ013F JMPR,DX,SC(PC)-SC(PC),13F EA B  $        65.26 36.0%  $              41.77 N/A N/A
P1DA2BRFZFZ013H JMPR,DX,SC(PC)-SC(PC),13.5F EA B  $        66.50 36.0%  $              42.56 N/A N/A
P1DA2BRFZFZ013M JMPR,DX,SC(PC)-SC(PC),13M EA B  $      103.78 36.0%  $              66.42 N/A N/A
P1DA2BRFZFZ014F JMPR,DX,SC(PC)-SC(PC),14F EA B  $        66.08 36.0%  $              42.29 N/A N/A
P1DA2BRFZFZ014H JMPR,DX,SC(PC)-SC(PC),14.5F EA B  $        67.32 36.0%  $              43.08 N/A N/A
P1DA2BRFZFZ014M JMPR,DX,SC(PC)-SC(PC),14M EA B  $      106.46 36.0%  $              68.13 N/A N/A
P1DA2BRFZFZ015F JMPR,DX,SC(PC)-SC(PC),15F EA B  $        66.90 36.0%  $              42.82 N/A N/A
P1DA2BRFZFZ015H JMPR,DX,SC(PC)-SC(PC),15.5F EA B  $        68.12 36.0%  $              43.60 N/A N/A
P1DA2BRFZFZ015M JMPR,DX,SC(PC)-SC(PC),15M EA B  $      109.14 36.0%  $              69.85 N/A N/A
P1DA2BRFZFZ016F JMPR,DX,SC(PC)-SC(PC),16F EA B  $        67.72 36.0%  $              43.34 N/A N/A
P1DA2BRFZFZ016H JMPR,DX,SC(PC)-SC(PC),16.5F EA B  $        68.94 36.0%  $              44.12 N/A N/A
P1DA2BRFZFZ016M JMPR,DX,SC(PC)-SC(PC),16M EA B  $      111.82 36.0%  $              71.56 N/A N/A
P1DA2BRFZFZ017F JMPR,DX,SC(PC)-SC(PC),17F EA B  $        68.54 36.0%  $              43.87 N/A N/A
P1DA2BRFZFZ017H JMPR,DX,SC(PC)-SC(PC),17.5F EA B  $        69.76 36.0%  $              44.65 N/A N/A
P1DA2BRFZFZ017M JMPR,DX,SC(PC)-SC(PC),17M EA B  $      114.52 36.0%  $              73.29 N/A N/A
P1DA2BRFZFZ018F JMPR,DX,SC(PC)-SC(PC),18F EA B  $        69.36 36.0%  $              44.39 N/A N/A
P1DA2BRFZFZ018H JMPR,DX,SC(PC)-SC(PC),18.5F EA B  $        70.58 36.0%  $              45.17 N/A N/A
P1DA2BRFZFZ018M JMPR,DX,SC(PC)-SC(PC),18M EA B  $      117.20 36.0%  $              75.01 N/A N/A
P1DA2BRFZFZ019F JMPR,DX,SC(PC)-SC(PC),19F EA B  $        70.18 36.0%  $              44.92 N/A N/A
P1DA2BRFZFZ019H JMPR,DX,SC(PC)-SC(PC),19.5F EA B  $        71.40 36.0%  $              45.70 N/A N/A
P1DA2BRFZFZ019M JMPR,DX,SC(PC)-SC(PC),19M EA B  $      119.88 36.0%  $              76.72 N/A N/A
P1DA2BRFZFZ020F JMPR,DX,SC(PC)-SC(PC),20F EA B  $        70.98 36.0%  $              45.43 N/A N/A
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P1DA2BRFZFZ020H JMPR,DX,SC(PC)-SC(PC),20.5F EA B  $        72.22 36.0%  $              46.22 N/A N/A
P1DA2BRFZFZ020M JMPR,DX,SC(PC)-SC(PC),20M EA B  $      122.56 36.0%  $              78.44 N/A N/A
P1DA2BRFZFZ021F JMPR,DX,SC(PC)-SC(PC),21F EA B  $        71.80 36.0%  $              45.95 N/A N/A
P1DA2BRFZFZ021H JMPR,DX,SC(PC)-SC(PC),21.5F EA B  $        73.04 36.0%  $              46.75 N/A N/A
P1DA2BRFZFZ021M JMPR,DX,SC(PC)-SC(PC),21M EA B  $      125.24 36.0%  $              80.15 N/A N/A
P1DA2BRFZFZ022F JMPR,DX,SC(PC)-SC(PC),22F EA B  $        72.62 36.0%  $              46.48 N/A N/A
P1DA2BRFZFZ022H JMPR,DX,SC(PC)-SC(PC),22.5F EA B  $        73.86 36.0%  $              47.27 N/A N/A
P1DA2BRFZFZ022M JMPR,DX,SC(PC)-SC(PC),22M EA B  $      127.92 36.0%  $              81.87 N/A N/A
P1DA2BRFZFZ023F JMPR,DX,SC(PC)-SC(PC),23F EA B  $        73.44 36.0%  $              47.00 N/A N/A
P1DA2BRFZFZ023H JMPR,DX,SC(PC)-SC(PC),23.5F EA B  $        74.66 36.0%  $              47.78 N/A N/A
P1DA2BRFZFZ023M JMPR,DX,SC(PC)-SC(PC),23M EA B  $      130.60 36.0%  $              83.58 N/A N/A
P1DA2BRFZFZ024F JMPR,DX,SC(PC)-SC(PC),24F EA B  $        74.26 36.0%  $              47.53 N/A N/A
P1DA2BRFZFZ024H JMPR,DX,SC(PC)-SC(PC),24.5F EA B  $        75.48 36.0%  $              48.31 N/A N/A
P1DA2BRFZFZ024M JMPR,DX,SC(PC)-SC(PC),24M EA B  $      133.28 36.0%  $              85.30 N/A N/A
P1DA2BRFZFZ025F JMPR,DX,SC(PC)-SC(PC),25F EA B  $        75.08 36.0%  $              48.05 N/A N/A
P1DA2BRFZFZ025H JMPR,DX,SC(PC)-SC(PC),25.5F EA B  $        76.30 36.0%  $              48.83 N/A N/A
P1DA2BRFZFZ025M JMPR,DX,SC(PC)-SC(PC),25M EA B  $      135.96 36.0%  $              87.01 N/A N/A
P1DA2BRFZFZ026F JMPR,DX,SC(PC)-SC(PC),26F EA B  $        75.90 36.0%  $              48.58 N/A N/A
P1DA2BRFZFZ026H JMPR,DX,SC(PC)-SC(PC),26.5F EA B  $        77.12 36.0%  $              49.36 N/A N/A
P1DA2BRFZFZ026M JMPR,DX,SC(PC)-SC(PC),26M EA B  $      138.66 36.0%  $              88.74 N/A N/A
P1DA2BRFZFZ027F JMPR,DX,SC(PC)-SC(PC),27F EA B  $        76.72 36.0%  $              49.10 N/A N/A
P1DA2BRFZFZ027H JMPR,DX,SC(PC)-SC(PC),27.5F EA B  $        77.94 36.0%  $              49.88 N/A N/A
P1DA2BRFZFZ027M JMPR,DX,SC(PC)-SC(PC),27M EA B  $      141.34 36.0%  $              90.46 N/A N/A
P1DA2BRFZFZ028F JMPR,DX,SC(PC)-SC(PC),28F EA B  $        77.54 36.0%  $              49.63 N/A N/A
P1DA2BRFZFZ028H JMPR,DX,SC(PC)-SC(PC),28.5F EA B  $        78.76 36.0%  $              50.41 N/A N/A
P1DA2BRFZFZ028M JMPR,DX,SC(PC)-SC(PC),28M EA B  $      144.02 36.0%  $              92.17 N/A N/A
P1DA2BRFZFZ029F JMPR,DX,SC(PC)-SC(PC),29F EA B  $        78.34 36.0%  $              50.14 N/A N/A
P1DA2BRFZFZ029H JMPR,DX,SC(PC)-SC(PC),29.5F EA B  $        79.58 36.0%  $              50.93 N/A N/A
P1DA2BRFZFZ029M JMPR,DX,SC(PC)-SC(PC),29M EA B  $      146.70 36.0%  $              93.89 N/A N/A
P1DA2BRFZFZ030F JMPR,DX,SC(PC)-SC(PC),30F EA B  $        79.16 36.0%  $              50.66 N/A N/A
P1DA2BRFZFZ030H JMPR,DX,SC(PC)-SC(PC),30.5F EA B  $        80.40 36.0%  $              51.46 N/A N/A
P1DA2BRFZFZ030M JMPR,DX,SC(PC)-SC(PC),30M EA B  $      149.38 36.0%  $              95.60 N/A N/A
P1DA2BRFZFZ031F JMPR,DX,SC(PC)-SC(PC),31F EA B  $        79.98 36.0%  $              51.19 N/A N/A
P1DA2BRFZFZ031H JMPR,DX,SC(PC)-SC(PC),31.5F EA B  $        81.20 36.0%  $              51.97 N/A N/A
P1DA2BRFZFZ031M JMPR,DX,SC(PC)-SC(PC),31M EA B  $      188.30 36.0%  $            120.51 N/A N/A
P1DA2BRFZFZ032F JMPR,DX,SC(PC)-SC(PC),32F EA B  $        80.80 36.0%  $              51.71 N/A N/A
P1DA2BRFZFZ032H JMPR,DX,SC(PC)-SC(PC),32.5F EA B  $        82.02 36.0%  $              52.49 N/A N/A
P1DA2BRFZFZ032M JMPR,DX,SC(PC)-SC(PC),32M EA B  $      190.98 36.0%  $            122.23 N/A N/A
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P1DA2BRFZFZ033F JMPR,DX,SC(PC)-SC(PC),33F EA B  $        81.62 36.0%  $              52.24 N/A N/A
P1DA2BRFZFZ033H JMPR,DX,SC(PC)-SC(PC),33.5F EA B  $        97.12 36.0%  $              62.16 N/A N/A
P1DA2BRFZFZ033M JMPR,DX,SC(PC)-SC(PC),33M EA B  $      193.66 36.0%  $            123.94 N/A N/A
P1DA2BRFZFZ034F JMPR,DX,SC(PC)-SC(PC),34F EA B  $        96.72 36.0%  $              61.90 N/A N/A
P1DA2BRFZFZ034H JMPR,DX,SC(PC)-SC(PC),34.5F EA B  $        97.94 36.0%  $              62.68 N/A N/A
P1DA2BRFZFZ034M JMPR,DX,SC(PC)-SC(PC),34M EA B  $      196.34 36.0%  $            125.66 N/A N/A
P1DA2BRFZFZ035F JMPR,DX,SC(PC)-SC(PC),35F EA B  $        97.52 36.0%  $              62.41 N/A N/A
P1DA2BRFZFZ035H JMPR,DX,SC(PC)-SC(PC),35.5F EA B  $        98.76 36.0%  $              63.21 N/A N/A
P1DA2BRFZFZ035M JMPR,DX,SC(PC)-SC(PC),35M EA B  $      199.02 36.0%  $            127.37 N/A N/A
P1DA2BRFZFZ036F JMPR,DX,SC(PC)-SC(PC),36F EA B  $        98.34 36.0%  $              62.94 N/A N/A
P1DA2BRFZFZ036H JMPR,DX,SC(PC)-SC(PC),36.5F EA B  $        99.58 36.0%  $              63.73 N/A N/A
P1DA2BRFZFZ036M JMPR,DX,SC(PC)-SC(PC),36M EA B  $      201.70 36.0%  $            129.09 N/A N/A
P1DA2BRFZFZ037F JMPR,DX,SC(PC)-SC(PC),37F EA B  $        99.16 36.0%  $              63.46 N/A N/A
P1DA2BRFZFZ037H JMPR,DX,SC(PC)-SC(PC),37.5F EA B  $      100.40 36.0%  $              64.26 N/A N/A
P1DA2BRFZFZ037M JMPR,DX,SC(PC)-SC(PC),37M EA B  $      204.38 36.0%  $            130.80 N/A N/A
P1DA2BRFZFZ038F JMPR,DX,SC(PC)-SC(PC),38F EA B  $        99.98 36.0%  $              63.99 N/A N/A
P1DA2BRFZFZ038H JMPR,DX,SC(PC)-SC(PC),38.5F EA B  $      101.20 36.0%  $              64.77 N/A N/A
P1DA2BRFZFZ038M JMPR,DX,SC(PC)-SC(PC),38M EA B  $      207.06 36.0%  $            132.52 N/A N/A
P1DA2BRFZFZ039F JMPR,DX,SC(PC)-SC(PC),39F EA B  $      100.80 36.0%  $              64.51 N/A N/A
P1DA2BRFZFZ039H JMPR,DX,SC(PC)-SC(PC),39.5F EA B  $      102.02 36.0%  $              65.29 N/A N/A
P1DA2BRFZFZ039M JMPR,DX,SC(PC)-SC(PC),39M EA B  $      209.74 36.0%  $            134.23 N/A N/A
P1DA2BRFZFZ040F JMPR,DX,SC(PC)-SC(PC),40F EA B  $      101.62 36.0%  $              65.04 N/A N/A
P1DA2BRFZFZ040H JMPR,DX,SC(PC)-SC(PC),40.5F EA B  $      102.84 36.0%  $              65.82 N/A N/A
P1DA2BRFZFZ040M JMPR,DX,SC(PC)-SC(PC),40M EA B  $      212.44 36.0%  $            135.96 N/A N/A
P1DA2BRFZFZ041F JMPR,DX,SC(PC)-SC(PC),41F EA B  $      102.44 36.0%  $              65.56 N/A N/A
P1DA2BRFZFZ041H JMPR,DX,SC(PC)-SC(PC),41.5F EA B  $      103.66 36.0%  $              66.34 N/A N/A
P1DA2BRFZFZ041M JMPR,DX,SC(PC)-SC(PC),41M EA B  $      215.12 36.0%  $            137.68 N/A N/A
P1DA2BRFZFZ042F JMPR,DX,SC(PC)-SC(PC),42F EA B  $      103.26 36.0%  $              66.09 N/A N/A
P1DA2BRFZFZ042H JMPR,DX,SC(PC)-SC(PC),42.5F EA B  $      104.48 36.0%  $              66.87 N/A N/A
P1DA2BRFZFZ042M JMPR,DX,SC(PC)-SC(PC),42M EA B  $      217.80 36.0%  $            139.39 N/A N/A
P1DA2BRFZFZ043F JMPR,DX,SC(PC)-SC(PC),43F EA B  $      104.08 36.0%  $              66.61 N/A N/A
P1DA2BRFZFZ043H JMPR,DX,SC(PC)-SC(PC),43.5F EA B  $      105.30 36.0%  $              67.39 N/A N/A
P1DA2BRFZFZ043M JMPR,DX,SC(PC)-SC(PC),43M EA B  $      220.48 36.0%  $            141.11 N/A N/A
P1DA2BRFZFZ044F JMPR,DX,SC(PC)-SC(PC),44F EA B  $      104.88 36.0%  $              67.12 N/A N/A
P1DA2BRFZFZ044H JMPR,DX,SC(PC)-SC(PC),44.5F EA B  $      106.12 36.0%  $              67.92 N/A N/A
P1DA2BRFZFZ044M JMPR,DX,SC(PC)-SC(PC),44M EA B  $      223.16 36.0%  $            142.82 N/A N/A
P1DA2BRFZFZ045F JMPR,DX,SC(PC)-SC(PC),45F EA B  $      105.70 36.0%  $              67.65 N/A N/A
P1DA2BRFZFZ045H JMPR,DX,SC(PC)-SC(PC),45.5F EA B  $      106.94 36.0%  $              68.44 N/A N/A
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P1DA2BRFZFZ045M JMPR,DX,SC(PC)-SC(PC),45M EA B  $      225.84 36.0%  $            144.54 N/A N/A
P1DA2BRFZFZ046F JMPR,DX,SC(PC)-SC(PC),46F EA B  $      106.52 36.0%  $              68.17 N/A N/A
P1DA2BRFZFZ046H JMPR,DX,SC(PC)-SC(PC),46.5F EA B  $      107.74 36.0%  $              68.95 N/A N/A
P1DA2BRFZFZ046M JMPR,DX,SC(PC)-SC(PC),46M EA B  $      228.52 36.0%  $            146.25 N/A N/A
P1DA2BRFZFZ047F JMPR,DX,SC(PC)-SC(PC),47F EA B  $      107.34 36.0%  $              68.70 N/A N/A
P1DA2BRFZFZ047H JMPR,DX,SC(PC)-SC(PC),47.5F EA B  $      108.56 36.0%  $              69.48 N/A N/A
P1DA2BRFZFZ047M JMPR,DX,SC(PC)-SC(PC),47M EA B  $      231.20 36.0%  $            147.97 N/A N/A
P1DA2BRFZFZ048F JMPR,DX,SC(PC)-SC(PC),48F EA B  $      108.16 36.0%  $              69.22 N/A N/A
P1DA2BRFZFZ048H JMPR,DX,SC(PC)-SC(PC),48.5F EA B  $      109.38 36.0%  $              70.00 N/A N/A
P1DA2BRFZFZ048M JMPR,DX,SC(PC)-SC(PC),48M EA B  $      233.88 36.0%  $            149.68 N/A N/A
P1DA2BRFZFZ049F JMPR,DX,SC(PC)-SC(PC),49F EA B  $      108.98 36.0%  $              69.75 N/A N/A
P1DA2BRFZFZ049H JMPR,DX,SC(PC)-SC(PC),49.5F EA B  $      110.20 36.0%  $              70.53 N/A N/A
P1DA2BRFZFZ049M JMPR,DX,SC(PC)-SC(PC),49M EA B  $      236.58 36.0%  $            151.41 N/A N/A
P1DA2BRFZFZ050F JMPR,DX,SC(PC)-SC(PC),50F EA B  $      109.80 36.0%  $              70.27 N/A N/A
P1DA2BRFZFZ050H JMPR,DX,SC(PC)-SC(PC),50.5F EA B  $      111.02 36.0%  $              71.05 N/A N/A
P1DA2BRFZFZ050M JMPR,DX,SC(PC)-SC(PC),50M EA B  $      239.26 36.0%  $            153.13 N/A N/A
P1DA2BRFZFZ051F JMPR,DX,SC(PC)-SC(PC),51F EA B  $      110.62 36.0%  $              70.80 N/A N/A
P1DA2BRFZFZ051H JMPR,DX,SC(PC)-SC(PC),51.5F EA B  $      111.84 36.0%  $              71.58 N/A N/A
P1DA2BRFZFZ051M JMPR,DX,SC(PC)-SC(PC),51M EA B  $      241.94 36.0%  $            154.84 N/A N/A
P1DA2BRFZFZ052F JMPR,DX,SC(PC)-SC(PC),52F EA B  $      111.42 36.0%  $              71.31 N/A N/A
P1DA2BRFZFZ052H JMPR,DX,SC(PC)-SC(PC),52.5F EA B  $      112.66 36.0%  $              72.10 N/A N/A
P1DA2BRFZFZ052M JMPR,DX,SC(PC)-SC(PC),52M EA B  $      244.62 36.0%  $            156.56 N/A N/A
P1DA2BRFZFZ053F JMPR,DX,SC(PC)-SC(PC),53F EA B  $      112.24 36.0%  $              71.83 N/A N/A
P1DA2BRFZFZ053H JMPR,DX,SC(PC)-SC(PC),53.5F EA B  $      113.48 36.0%  $              72.63 N/A N/A
P1DA2BRFZFZ053M JMPR,DX,SC(PC)-SC(PC),53M EA B  $      247.30 36.0%  $            158.27 N/A N/A
P1DA2BRFZFZ054F JMPR,DX,SC(PC)-SC(PC),54F EA B  $      113.06 36.0%  $              72.36 N/A N/A
P1DA2BRFZFZ054H JMPR,DX,SC(PC)-SC(PC),54.5F EA B  $      114.30 36.0%  $              73.15 N/A N/A
P1DA2BRFZFZ054M JMPR,DX,SC(PC)-SC(PC),54M EA B  $      249.98 36.0%  $            159.99 N/A N/A
P1DA2BRFZFZ055F JMPR,DX,SC(PC)-SC(PC),55F EA B  $      113.88 36.0%  $              72.88 N/A N/A
P1DA2BRFZFZ055H JMPR,DX,SC(PC)-SC(PC),55.5F EA B  $      115.10 36.0%  $              73.66 N/A N/A
P1DA2BRFZFZ055M JMPR,DX,SC(PC)-SC(PC),55M EA B  $      252.66 36.0%  $            161.70 N/A N/A
P1DA2BRFZFZ056F JMPR,DX,SC(PC)-SC(PC),56F EA B  $      114.70 36.0%  $              73.41 N/A N/A
P1DA2BRFZFZ056H JMPR,DX,SC(PC)-SC(PC),56.5F EA B  $      115.92 36.0%  $              74.19 N/A N/A
P1DA2BRFZFZ056M JMPR,DX,SC(PC)-SC(PC),56M EA B  $      255.34 36.0%  $            163.42 N/A N/A
P1DA2BRFZFZ057F JMPR,DX,SC(PC)-SC(PC),57F EA B  $      115.52 36.0%  $              73.93 N/A N/A
P1DA2BRFZFZ057H JMPR,DX,SC(PC)-SC(PC),57.5F EA B  $      116.74 36.0%  $              74.71 N/A N/A
P1DA2BRFZFZ057M JMPR,DX,SC(PC)-SC(PC),57M EA B  $      258.02 36.0%  $            165.13 N/A N/A
P1DA2BRFZFZ058F JMPR,DX,SC(PC)-SC(PC),58F EA B  $      116.34 36.0%  $              74.46 N/A N/A
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P1DA2BRFZFZ058H JMPR,DX,SC(PC)-SC(PC),58.5F EA B  $      117.56 36.0%  $              75.24 N/A N/A
P1DA2BRFZFZ058M JMPR,DX,SC(PC)-SC(PC),58M EA B  $      260.72 36.0%  $            166.86 N/A N/A
P1DA2BRFZFZ059F JMPR,DX,SC(PC)-SC(PC),59F EA B  $      117.16 36.0%  $              74.98 N/A N/A
P1DA2BRFZFZ059H JMPR,DX,SC(PC)-SC(PC),59.5F EA B  $      118.38 36.0%  $              75.76 N/A N/A
P1DA2BRFZFZ059M JMPR,DX,SC(PC)-SC(PC),59M EA B  $      263.40 36.0%  $            168.58 N/A N/A
P1DA2BRFZFZ060F JMPR,DX,SC(PC)-SC(PC),60F EA B  $      117.96 36.0%  $              75.49 N/A N/A
P1DA2BRFZFZ060H JMPR,DX,SC(PC)-SC(PC),60.5F EA B  $      119.20 36.0%  $              76.29 N/A N/A
P1DA2BRFZFZ060M JMPR,DX,SC(PC)-SC(PC),60M EA B  $      266.08 36.0%  $            170.29 N/A N/A
P1DA2BRFZFZ061F JMPR,DX,SC(PC)-SC(PC),61F EA B  $      118.78 36.0%  $              76.02 N/A N/A
P1DA2BRFZFZ061H JMPR,DX,SC(PC)-SC(PC),61.5F EA B  $      120.02 36.0%  $              76.81 N/A N/A
P1DA2BRFZFZ061M JMPR,DX,SC(PC)-SC(PC),61M EA B  $      268.76 36.0%  $            172.01 N/A N/A
P1DA2BRFZFZ062F JMPR,DX,SC(PC)-SC(PC),62F EA B  $      119.60 36.0%  $              76.54 N/A N/A
P1DA2BRFZFZ062H JMPR,DX,SC(PC)-SC(PC),62.5F EA B  $      120.84 36.0%  $              77.34 N/A N/A
P1DA2BRFZFZ062M JMPR,DX,SC(PC)-SC(PC),62M EA B  $      271.44 36.0%  $            173.72 N/A N/A
P1DA2BRFZFZ063F JMPR,DX,SC(PC)-SC(PC),63F EA B  $      120.42 36.0%  $              77.07 N/A N/A
P1DA2BRFZFZ063H JMPR,DX,SC(PC)-SC(PC),63.5F EA B  $      121.64 36.0%  $              77.85 N/A N/A
P1DA2BRFZFZ063M JMPR,DX,SC(PC)-SC(PC),63M EA B  $      274.12 36.0%  $            175.44 N/A N/A
P1DA2BRFZFZ064F JMPR,DX,SC(PC)-SC(PC),64F EA B  $      121.24 36.0%  $              77.59 N/A N/A
P1DA2BRFZFZ064H JMPR,DX,SC(PC)-SC(PC),64.5F EA B  $      122.46 36.0%  $              78.37 N/A N/A
P1DA2BRFZFZ064M JMPR,DX,SC(PC)-SC(PC),64M EA B  $      276.80 36.0%  $            177.15 N/A N/A
P1DA2BRFZFZ065F JMPR,DX,SC(PC)-SC(PC),65F EA B  $      122.06 36.0%  $              78.12 N/A N/A
P1DA2BRFZFZ065H JMPR,DX,SC(PC)-SC(PC),65.5F EA B  $      123.28 36.0%  $              78.90 N/A N/A
P1DA2BRFZFZ065M JMPR,DX,SC(PC)-SC(PC),65M EA B  $      279.48 36.0%  $            178.87 N/A N/A
P1DA2BRFZFZ066F JMPR,DX,SC(PC)-SC(PC),66F EA B  $      122.88 36.0%  $              78.64 N/A N/A
P1DA2BRFZFZ066H JMPR,DX,SC(PC)-SC(PC),66.5F EA B  $      124.10 36.0%  $              79.42 N/A N/A
P1DA2BRFZFZ066M JMPR,DX,SC(PC)-SC(PC),66M EA B  $      282.16 36.0%  $            180.58 N/A N/A
P1DA2BRFZFZ067F JMPR,DX,SC(PC)-SC(PC),67F EA B  $      123.70 36.0%  $              79.17 N/A N/A
P1DA2BRFZFZ067H JMPR,DX,SC(PC)-SC(PC),67.5F EA B  $      124.92 36.0%  $              79.95 N/A N/A
P1DA2BRFZFZ067M JMPR,DX,SC(PC)-SC(PC),67M EA B  $      284.86 36.0%  $            182.31 N/A N/A
P1DA2BRFZFZ068F JMPR,DX,SC(PC)-SC(PC),68F EA B  $      124.52 36.0%  $              79.69 N/A N/A
P1DA2BRFZFZ068H JMPR,DX,SC(PC)-SC(PC),68.5F EA B  $      125.74 36.0%  $              80.47 N/A N/A
P1DA2BRFZFZ068M JMPR,DX,SC(PC)-SC(PC),68M EA B  $      287.54 36.0%  $            184.03 N/A N/A
P1DA2BRFZFZ069F JMPR,DX,SC(PC)-SC(PC),69F EA B  $      125.32 36.0%  $              80.20 N/A N/A
P1DA2BRFZFZ069H JMPR,DX,SC(PC)-SC(PC),69.5F EA B  $      126.56 36.0%  $              81.00 N/A N/A
P1DA2BRFZFZ069M JMPR,DX,SC(PC)-SC(PC),69M EA B  $      290.22 36.0%  $            185.74 N/A N/A
P1DA2BRFZFZ070F JMPR,DX,SC(PC)-SC(PC),70F EA B  $      126.14 36.0%  $              80.73 N/A N/A
P1DA2BRFZFZ070H JMPR,DX,SC(PC)-SC(PC),70.5F EA B  $      127.38 36.0%  $              81.52 N/A N/A
P1DA2BRFZFZ070M JMPR,DX,SC(PC)-SC(PC),70M EA B  $      292.90 36.0%  $            187.46 N/A N/A
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P1DA2BRFZFZ071F JMPR,DX,SC(PC)-SC(PC),71F EA B  $      126.96 36.0%  $              81.25 N/A N/A
P1DA2BRFZFZ071H JMPR,DX,SC(PC)-SC(PC),71.5F EA B  $      128.18 36.0%  $              82.04 N/A N/A
P1DA2BRFZFZ071M JMPR,DX,SC(PC)-SC(PC),71M EA B  $      295.58 36.0%  $            189.17 N/A N/A
P1DA2BRFZFZ072F JMPR,DX,SC(PC)-SC(PC),72F EA B  $      127.78 36.0%  $              81.78 N/A N/A
P1DA2BRFZFZ072H JMPR,DX,SC(PC)-SC(PC),72.5F EA B  $      129.00 36.0%  $              82.56 N/A N/A
P1DA2BRFZFZ072M JMPR,DX,SC(PC)-SC(PC),72M EA B  $      298.26 36.0%  $            190.89 N/A N/A
P1DA2BRFZFZ073F JMPR,DX,SC(PC)-SC(PC),73F EA B  $      128.60 36.0%  $              82.30 N/A N/A
P1DA2BRFZFZ073H JMPR,DX,SC(PC)-SC(PC),73.5F EA B  $      129.82 36.0%  $              83.08 N/A N/A
P1DA2BRFZFZ073M JMPR,DX,SC(PC)-SC(PC),73M EA B  $      300.94 36.0%  $            192.60 N/A N/A
P1DA2BRFZFZ074F JMPR,DX,SC(PC)-SC(PC),74F EA B  $      129.42 36.0%  $              82.83 N/A N/A
P1DA2BRFZFZ074H JMPR,DX,SC(PC)-SC(PC),74.5F EA B  $      130.64 36.0%  $              83.61 N/A N/A
P1DA2BRFZFZ074M JMPR,DX,SC(PC)-SC(PC),74M EA B  $      303.62 36.0%  $            194.32 N/A N/A
P1DA2BRFZFZ075F JMPR,DX,SC(PC)-SC(PC),75F EA B  $      130.24 36.0%  $              83.35 N/A N/A
P1DA2BRFZFZ075H JMPR,DX,SC(PC)-SC(PC),75.5F EA B  $      131.46 36.0%  $              84.13 N/A N/A
P1DA2BRFZFZ075M JMPR,DX,SC(PC)-SC(PC),75M EA B  $      306.30 36.0%  $            196.03 N/A N/A
P1DA2BRFZFZ076F JMPR,DX,SC(PC)-SC(PC),76F EA B  $      131.06 36.0%  $              83.88 N/A N/A
P1DA2BRFZFZ076H JMPR,DX,SC(PC)-SC(PC),76.5F EA B  $      132.28 36.0%  $              84.66 N/A N/A
P1DA2BRFZFZ076M JMPR,DX,SC(PC)-SC(PC),76M EA B  $      309.00 36.0%  $            197.76 N/A N/A
P1DA2BRFZFZ077F JMPR,DX,SC(PC)-SC(PC),77F EA B  $      131.86 36.0%  $              84.39 N/A N/A
P1DA2BRFZFZ077H JMPR,DX,SC(PC)-SC(PC),77.5F EA B  $      133.10 36.0%  $              85.18 N/A N/A
P1DA2BRFZFZ077M JMPR,DX,SC(PC)-SC(PC),77M EA B  $      311.68 36.0%  $            199.48 N/A N/A
P1DA2BRFZFZ078F JMPR,DX,SC(PC)-SC(PC),78F EA B  $      132.68 36.0%  $              84.92 N/A N/A
P1DA2BRFZFZ078H JMPR,DX,SC(PC)-SC(PC),78.5F EA B  $      133.92 36.0%  $              85.71 N/A N/A
P1DA2BRFZFZ078M JMPR,DX,SC(PC)-SC(PC),78M EA B  $      314.36 36.0%  $            201.19 N/A N/A
P1DA2BRFZFZ079F JMPR,DX,SC(PC)-SC(PC),79F EA B  $      133.50 36.0%  $              85.44 N/A N/A
P1DA2BRFZFZ079H JMPR,DX,SC(PC)-SC(PC),79.5F EA B  $      134.74 36.0%  $              86.23 N/A N/A
P1DA2BRFZFZ079M JMPR,DX,SC(PC)-SC(PC),79M EA B  $      317.04 36.0%  $            202.91 N/A N/A
P1DA2BRFZFZ080F JMPR,DX,SC(PC)-SC(PC),80F EA B  $      134.32 36.0%  $              85.96 N/A N/A
P1DA2BRFZFZ080H JMPR,DX,SC(PC)-SC(PC),80.5F EA B  $      135.54 36.0%  $              86.75 N/A N/A
P1DA2BRFZFZ080M JMPR,DX,SC(PC)-SC(PC),80M EA B  $      319.72 36.0%  $            204.62 N/A N/A
P1DA2BRFZFZ081F JMPR,DX,SC(PC)-SC(PC),81F EA B  $      135.14 36.0%  $              86.49 N/A N/A
P1DA2BRFZFZ081H JMPR,DX,SC(PC)-SC(PC),81.5F EA B  $      136.36 36.0%  $              87.27 N/A N/A
P1DA2BRFZFZ081M JMPR,DX,SC(PC)-SC(PC),81M EA B  $      322.40 36.0%  $            206.34 N/A N/A
P1DA2BRFZFZ082F JMPR,DX,SC(PC)-SC(PC),82F EA B  $      135.96 36.0%  $              87.01 N/A N/A
P1DA2BRFZFZ082H JMPR,DX,SC(PC)-SC(PC),82.5F EA B  $      137.18 36.0%  $              87.80 N/A N/A
P1DA2BRFZFZ082M JMPR,DX,SC(PC)-SC(PC),82M EA B  $      325.08 36.0%  $            208.05 N/A N/A
P1DA2BRFZFZ083F JMPR,DX,SC(PC)-SC(PC),83F EA B  $      136.78 36.0%  $              87.54 N/A N/A
P1DA2BRFZFZ083H JMPR,DX,SC(PC)-SC(PC),83.5F EA B  $      138.00 36.0%  $              88.32 N/A N/A
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P1DA2BRFZFZ083M JMPR,DX,SC(PC)-SC(PC),83M EA B  $      327.76 36.0%  $            209.77 N/A N/A
P1DA2BRFZFZ084F JMPR,DX,SC(PC)-SC(PC),84F EA B  $      137.60 36.0%  $              88.06 N/A N/A
P1DA2BRFZFZ084H JMPR,DX,SC(PC)-SC(PC),84.5F EA B  $      138.82 36.0%  $              88.84 N/A N/A
P1DA2BRFZFZ084M JMPR,DX,SC(PC)-SC(PC),84M EA B  $      330.44 36.0%  $            211.48 N/A N/A
P1DA2BRFZFZ085F JMPR,DX,SC(PC)-SC(PC),85F EA B  $      138.40 36.0%  $              88.58 N/A N/A
P1DA2BRFZFZ085H JMPR,DX,SC(PC)-SC(PC),85.5F EA B  $      139.64 36.0%  $              89.37 N/A N/A
P1DA2BRFZFZ085M JMPR,DX,SC(PC)-SC(PC),85M EA B  $      333.14 36.0%  $            213.21 N/A N/A
P1DA2BRFZFZ086F JMPR,DX,SC(PC)-SC(PC),86F EA B  $      139.22 36.0%  $              89.10 N/A N/A
P1DA2BRFZFZ086H JMPR,DX,SC(PC)-SC(PC),86.5F EA B  $      140.46 36.0%  $              89.89 N/A N/A
P1DA2BRFZFZ086M JMPR,DX,SC(PC)-SC(PC),86M EA B  $      335.82 36.0%  $            214.92 N/A N/A
P1DA2BRFZFZ087F JMPR,DX,SC(PC)-SC(PC),87F EA B  $      140.04 36.0%  $              89.63 N/A N/A
P1DA2BRFZFZ087H JMPR,DX,SC(PC)-SC(PC),87.5F EA B  $      141.28 36.0%  $              90.42 N/A N/A
P1DA2BRFZFZ087M JMPR,DX,SC(PC)-SC(PC),87M EA B  $      338.50 36.0%  $            216.64 N/A N/A
P1DA2BRFZFZ088F JMPR,DX,SC(PC)-SC(PC),88F EA B  $      140.86 36.0%  $              90.15 N/A N/A
P1DA2BRFZFZ088H JMPR,DX,SC(PC)-SC(PC),88.5F EA B  $      142.08 36.0%  $              90.93 N/A N/A
P1DA2BRFZFZ088M JMPR,DX,SC(PC)-SC(PC),88M EA B  $      341.18 36.0%  $            218.36 N/A N/A
P1DA2BRFZFZ089F JMPR,DX,SC(PC)-SC(PC),89F EA B  $      141.68 36.0%  $              90.68 N/A N/A
P1DA2BRFZFZ089H JMPR,DX,SC(PC)-SC(PC),89.5F EA B  $      142.90 36.0%  $              91.46 N/A N/A
P1DA2BRFZFZ089M JMPR,DX,SC(PC)-SC(PC),89M EA B  $      343.86 36.0%  $            220.07 N/A N/A
P1DA2BRFZFZ090F JMPR,DX,SC(PC)-SC(PC),90F EA B  $      142.50 36.0%  $              91.20 N/A N/A
P1DA2BRFZFZ090H JMPR,DX,SC(PC)-SC(PC),90.5F EA B  $      143.72 36.0%  $              91.98 N/A N/A
P1DA2BRFZFZ090M JMPR,DX,SC(PC)-SC(PC),90M EA B  $      346.54 36.0%  $            221.79 N/A N/A
P1DA2BRFZFZ091F JMPR,DX,SC(PC)-SC(PC),91F EA B  $      143.32 36.0%  $              91.72 N/A N/A
P1DA2BRFZFZ091H JMPR,DX,SC(PC)-SC(PC),91.5F EA B  $      144.54 36.0%  $              92.51 N/A N/A
P1DA2BRFZFZ091M JMPR,DX,SC(PC)-SC(PC),91M EA B  $      349.22 36.0%  $            223.50 N/A N/A
P1DA2BRFZFZ092F JMPR,DX,SC(PC)-SC(PC),92F EA B  $      144.14 36.0%  $              92.25 N/A N/A
P1DA2BRFZFZ092H JMPR,DX,SC(PC)-SC(PC),92.5F EA B  $      145.36 36.0%  $              93.03 N/A N/A
P1DA2BRFZFZ092M JMPR,DX,SC(PC)-SC(PC),92M EA B  $      351.90 36.0%  $            225.22 N/A N/A
P1DA2BRFZFZ093F JMPR,DX,SC(PC)-SC(PC),93F EA B  $      144.96 36.0%  $              92.77 N/A N/A
P1DA2BRFZFZ093H JMPR,DX,SC(PC)-SC(PC),93.5F EA B  $      146.18 36.0%  $              93.56 N/A N/A
P1DA2BRFZFZ093M JMPR,DX,SC(PC)-SC(PC),93M EA B  $      354.58 36.0%  $            226.93 N/A N/A
P1DA2BRFZFZ094F JMPR,DX,SC(PC)-SC(PC),94F EA B  $      145.76 36.0%  $              93.29 N/A N/A
P1DA2BRFZFZ094H JMPR,DX,SC(PC)-SC(PC),94.5F EA B  $      147.00 36.0%  $              94.08 N/A N/A
P1DA2BRFZFZ094M JMPR,DX,SC(PC)-SC(PC),94M EA B  $      357.28 36.0%  $            228.66 N/A N/A
P1DA2BRFZFZ095F JMPR,DX,SC(PC)-SC(PC),95F EA B  $      146.58 36.0%  $              93.81 N/A N/A
P1DA2BRFZFZ095H JMPR,DX,SC(PC)-SC(PC),95.5F EA B  $      147.82 36.0%  $              94.60 N/A N/A
P1DA2BRFZFZ095M JMPR,DX,SC(PC)-SC(PC),95M EA B  $      359.96 36.0%  $            230.37 N/A N/A
P1DA2BRFZFZ096F JMPR,DX,SC(PC)-SC(PC),96F EA B  $      147.40 36.0%  $              94.34 N/A N/A
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P1DA2BRFZFZ096H JMPR,DX,SC(PC)-SC(PC),96.5F EA B  $      148.62 36.0%  $              95.12 N/A N/A
P1DA2BRFZFZ096M JMPR,DX,SC(PC)-SC(PC),96M EA B  $      362.64 36.0%  $            232.09 N/A N/A
P1DA2BRFZFZ097F JMPR,DX,SC(PC)-SC(PC),97F EA B  $      148.22 36.0%  $              94.86 N/A N/A
P1DA2BRFZFZ097H JMPR,DX,SC(PC)-SC(PC),97.5F EA B  $      149.44 36.0%  $              95.64 N/A N/A
P1DA2BRFZFZ097M JMPR,DX,SC(PC)-SC(PC),97M EA B  $      365.32 36.0%  $            233.80 N/A N/A
P1DA2BRFZFZ098F JMPR,DX,SC(PC)-SC(PC),98F EA B  $      149.04 36.0%  $              95.39 N/A N/A
P1DA2BRFZFZ098H JMPR,DX,SC(PC)-SC(PC),98.5F EA B  $      150.26 36.0%  $              96.17 N/A N/A
P1DA2BRFZFZ098M JMPR,DX,SC(PC)-SC(PC),98M EA B  $      368.00 36.0%  $            235.52 N/A N/A
P1DA2BRFZFZ099F JMPR,DX,SC(PC)-SC(PC),99F EA B  $      149.86 36.0%  $              95.91 N/A N/A
P1DA2BRFZFZ099H JMPR,DX,SC(PC)-SC(PC),99.5F EA B  $      151.08 36.0%  $              96.69 N/A N/A
P1DA2BRFZFZ099M JMPR,DX,SC(PC)-SC(PC),99M EA B  $      370.68 36.0%  $            237.24 N/A N/A
P1DA2BRFZFZ100F JMPR,DX,SC(PC)-SC(PC),100F EA B  $      150.68 36.0%  $              96.44 N/A N/A
P1DA2BRFZFZ100M JMPR,DX,SC(PC)-SC(PC),100M EA B  $      373.36 36.0%  $            238.95 N/A N/A
P1DA2BRFZFZ106M JMPR,DX,SC(PC)-SC(PC),106M EA B  $      389.46 36.0%  $            249.25 N/A N/A
P1DA2BRFZFZ200F JMPR,DX,SC(PC)-SC(PC),200F EA B  $      268.66 36.0%  $            171.94 N/A N/A
P1DA2BRFZGZ000H JMPR,DX,SC(PC)-LC(PC),0.5F EA B  $        60.10 36.0%  $              38.46 N/A N/A
P1DA2BRFZGZ001F JMPR,DX,SC(PC)-LC(PC),1F EA B  $        59.70 36.0%  $              38.21 N/A N/A
P1DA2BRFZGZ001H JMPR,DX,SC(PC)-LC(PC),1.5F EA B  $        60.92 36.0%  $              38.99 N/A N/A
P1DA2BRFZGZ001M JMPR,DX,SC(PC)-LC(PC),1M EA B  $        61.56 36.0%  $              39.40 N/A N/A
P1DA2BRFZGZ002F JMPR,DX,SC(PC)-LC(PC),2F EA B  $        60.52 36.0%  $              38.73 N/A N/A
P1DA2BRFZGZ002H JMPR,DX,SC(PC)-LC(PC),2.5F EA B  $        61.74 36.0%  $              39.51 N/A N/A
P1DA2BRFZGZ002M JMPR,DX,SC(PC)-LC(PC),2M EA B  $        64.24 36.0%  $              41.11 N/A N/A
P1DA2BRFZGZ003F JMPR,DX,SC(PC)-LC(PC),3F EA B  $        61.32 36.0%  $              39.24 N/A N/A
P1DA2BRFZGZ003H JMPR,DX,SC(PC)-LC(PC),3.5F EA B  $        62.56 36.0%  $              40.04 N/A N/A
P1DA2BRFZGZ003M JMPR,DX,SC(PC)-LC(PC),3M EA B  $        66.92 36.0%  $              42.83 N/A N/A
P1DA2BRFZGZ004F JMPR,DX,SC(PC)-LC(PC),4F EA B  $        62.14 36.0%  $              39.77 N/A N/A
P1DA2BRFZGZ004H JMPR,DX,SC(PC)-LC(PC),4.5F EA B  $        63.38 36.0%  $              40.56 N/A N/A
P1DA2BRFZGZ004M JMPR,DX,SC(PC)-LC(PC),4M EA B  $        69.60 36.0%  $              44.54 N/A N/A
P1DA2BRFZGZ005F JMPR,DX,SC(PC)-LC(PC),5F EA B  $        62.96 36.0%  $              40.29 N/A N/A
P1DA2BRFZGZ005H JMPR,DX,SC(PC)-LC(PC),5.5F EA B  $        64.20 36.0%  $              41.09 N/A N/A
P1DA2BRFZGZ005M JMPR,DX,SC(PC)-LC(PC),5M EA B  $        72.28 36.0%  $              46.26 N/A N/A
P1DA2BRFZGZ006F JMPR,DX,SC(PC)-LC(PC),6F EA B  $        63.78 36.0%  $              40.82 N/A N/A
P1DA2BRFZGZ006H JMPR,DX,SC(PC)-LC(PC),6.5F EA B  $        65.00 36.0%  $              41.60 N/A N/A
P1DA2BRFZGZ006M JMPR,DX,SC(PC)-LC(PC),6M EA B  $        74.98 36.0%  $              47.99 N/A N/A
P1DA2BRFZGZ007F JMPR,DX,SC(PC)-LC(PC),7F EA B  $        64.60 36.0%  $              41.34 N/A N/A
P1DA2BRFZGZ007H JMPR,DX,SC(PC)-LC(PC),7.5F EA B  $        65.82 36.0%  $              42.12 N/A N/A
P1DA2BRFZGZ007M JMPR,DX,SC(PC)-LC(PC),7M EA B  $        77.66 36.0%  $              49.70 N/A N/A
P1DA2BRFZGZ008F JMPR,DX,SC(PC)-LC(PC),8F EA B  $        65.42 36.0%  $              41.87 N/A N/A
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P1DA2BRFZGZ008H JMPR,DX,SC(PC)-LC(PC),8.5F EA B  $        66.64 36.0%  $              42.65 N/A N/A
P1DA2BRFZGZ008M JMPR,DX,SC(PC)-LC(PC),8M EA B  $        80.34 36.0%  $              51.42 N/A N/A
P1DA2BRFZGZ009F JMPR,DX,SC(PC)-LC(PC),9F EA B  $        66.24 36.0%  $              42.39 N/A N/A
P1DA2BRFZGZ009H JMPR,DX,SC(PC)-LC(PC),9.5F EA B  $        67.46 36.0%  $              43.17 N/A N/A
P1DA2BRFZGZ009M JMPR,DX,SC(PC)-LC(PC),9M EA B  $        83.02 36.0%  $              53.13 N/A N/A
P1DA2BRFZGZ010F JMPR,DX,SC(PC)-LC(PC),10F EA B  $        67.06 36.0%  $              42.92 N/A N/A
P1DA2BRFZGZ010H JMPR,DX,SC(PC)-LC(PC),10.5F EA B  $        68.28 36.0%  $              43.70 N/A N/A
P1DA2BRFZGZ010M JMPR,DX,SC(PC)-LC(PC),10M EA B  $        85.70 36.0%  $              54.85 N/A N/A
P1DA2BRFZGZ011F JMPR,DX,SC(PC)-LC(PC),11F EA B  $        67.88 36.0%  $              43.44 N/A N/A
P1DA2BRFZGZ011H JMPR,DX,SC(PC)-LC(PC),11.5F EA B  $        69.10 36.0%  $              44.22 N/A N/A
P1DA2BRFZGZ011M JMPR,DX,SC(PC)-LC(PC),11M EA B  $      102.66 36.0%  $              65.70 N/A N/A
P1DA2BRFZGZ012F JMPR,DX,SC(PC)-LC(PC),12F EA B  $        68.68 36.0%  $              43.96 N/A N/A
P1DA2BRFZGZ012H JMPR,DX,SC(PC)-LC(PC),12.5F EA B  $        69.92 36.0%  $              44.75 N/A N/A
P1DA2BRFZGZ012M JMPR,DX,SC(PC)-LC(PC),12M EA B  $      105.34 36.0%  $              67.42 N/A N/A
P1DA2BRFZGZ013F JMPR,DX,SC(PC)-LC(PC),13F EA B  $        69.50 36.0%  $              44.48 N/A N/A
P1DA2BRFZGZ013H JMPR,DX,SC(PC)-LC(PC),13.5F EA B  $        70.74 36.0%  $              45.27 N/A N/A
P1DA2BRFZGZ013M JMPR,DX,SC(PC)-LC(PC),13M EA B  $      108.02 36.0%  $              69.13 N/A N/A
P1DA2BRFZGZ014F JMPR,DX,SC(PC)-LC(PC),14F EA B  $        70.32 36.0%  $              45.00 N/A N/A
P1DA2BRFZGZ014H JMPR,DX,SC(PC)-LC(PC),14.5F EA B  $        71.54 36.0%  $              45.79 N/A N/A
P1DA2BRFZGZ014M JMPR,DX,SC(PC)-LC(PC),14M EA B  $      110.70 36.0%  $              70.85 N/A N/A
P1DA2BRFZGZ015F JMPR,DX,SC(PC)-LC(PC),15F EA B  $        71.14 36.0%  $              45.53 N/A N/A
P1DA2BRFZGZ015H JMPR,DX,SC(PC)-LC(PC),15.5F EA B  $        72.36 36.0%  $              46.31 N/A N/A
P1DA2BRFZGZ015M JMPR,DX,SC(PC)-LC(PC),15M EA B  $      113.38 36.0%  $              72.56 N/A N/A
P1DA2BRFZGZ016F JMPR,DX,SC(PC)-LC(PC),16F EA B  $        71.96 36.0%  $              46.05 N/A N/A
P1DA2BRFZGZ016H JMPR,DX,SC(PC)-LC(PC),16.5F EA B  $        73.18 36.0%  $              46.84 N/A N/A
P1DA2BRFZGZ016M JMPR,DX,SC(PC)-LC(PC),16M EA B  $      116.06 36.0%  $              74.28 N/A N/A
P1DA2BRFZGZ017F JMPR,DX,SC(PC)-LC(PC),17F EA B  $        72.78 36.0%  $              46.58 N/A N/A
P1DA2BRFZGZ017H JMPR,DX,SC(PC)-LC(PC),17.5F EA B  $        74.00 36.0%  $              47.36 N/A N/A
P1DA2BRFZGZ017M JMPR,DX,SC(PC)-LC(PC),17M EA B  $      118.76 36.0%  $              76.01 N/A N/A
P1DA2BRFZGZ018F JMPR,DX,SC(PC)-LC(PC),18F EA B  $        73.60 36.0%  $              47.10 N/A N/A
P1DA2BRFZGZ018H JMPR,DX,SC(PC)-LC(PC),18.5F EA B  $        74.82 36.0%  $              47.88 N/A N/A
P1DA2BRFZGZ018M JMPR,DX,SC(PC)-LC(PC),18M EA B  $      121.44 36.0%  $              77.72 N/A N/A
P1DA2BRFZGZ019F JMPR,DX,SC(PC)-LC(PC),19F EA B  $        74.42 36.0%  $              47.63 N/A N/A
P1DA2BRFZGZ019H JMPR,DX,SC(PC)-LC(PC),19.5F EA B  $        75.64 36.0%  $              48.41 N/A N/A
P1DA2BRFZGZ019M JMPR,DX,SC(PC)-LC(PC),19M EA B  $      124.12 36.0%  $              79.44 N/A N/A
P1DA2BRFZGZ020F JMPR,DX,SC(PC)-LC(PC),20F EA B  $        75.22 36.0%  $              48.14 N/A N/A
P1DA2BRFZGZ020H JMPR,DX,SC(PC)-LC(PC),20.5F EA B  $        76.46 36.0%  $              48.93 N/A N/A
P1DA2BRFZGZ020M JMPR,DX,SC(PC)-LC(PC),20M EA B  $      126.80 36.0%  $              81.15 N/A N/A
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P1DA2BRFZGZ021F JMPR,DX,SC(PC)-LC(PC),21F EA B  $        76.04 36.0%  $              48.67 N/A N/A
P1DA2BRFZGZ021H JMPR,DX,SC(PC)-LC(PC),21.5F EA B  $        77.28 36.0%  $              49.46 N/A N/A
P1DA2BRFZGZ021M JMPR,DX,SC(PC)-LC(PC),21M EA B  $      129.48 36.0%  $              82.87 N/A N/A
P1DA2BRFZGZ022F JMPR,DX,SC(PC)-LC(PC),22F EA B  $        76.86 36.0%  $              49.19 N/A N/A
P1DA2BRFZGZ022H JMPR,DX,SC(PC)-LC(PC),22.5F EA B  $        78.10 36.0%  $              49.98 N/A N/A
P1DA2BRFZGZ022M JMPR,DX,SC(PC)-LC(PC),22M EA B  $      132.16 36.0%  $              84.58 N/A N/A
P1DA2BRFZGZ023F JMPR,DX,SC(PC)-LC(PC),23F EA B  $        77.68 36.0%  $              49.72 N/A N/A
P1DA2BRFZGZ023H JMPR,DX,SC(PC)-LC(PC),23.5F EA B  $        78.90 36.0%  $              50.50 N/A N/A
P1DA2BRFZGZ023M JMPR,DX,SC(PC)-LC(PC),23M EA B  $      134.84 36.0%  $              86.30 N/A N/A
P1DA2BRFZGZ024F JMPR,DX,SC(PC)-LC(PC),24F EA B  $        78.50 36.0%  $              50.24 N/A N/A
P1DA2BRFZGZ024H JMPR,DX,SC(PC)-LC(PC),24.5F EA B  $        79.72 36.0%  $              51.02 N/A N/A
P1DA2BRFZGZ024M JMPR,DX,SC(PC)-LC(PC),24M EA B  $      137.52 36.0%  $              88.01 N/A N/A
P1DA2BRFZGZ025F JMPR,DX,SC(PC)-LC(PC),25F EA B  $        79.32 36.0%  $              50.76 N/A N/A
P1DA2BRFZGZ025H JMPR,DX,SC(PC)-LC(PC),25.5F EA B  $        80.54 36.0%  $              51.55 N/A N/A
P1DA2BRFZGZ025M JMPR,DX,SC(PC)-LC(PC),25M EA B  $      140.20 36.0%  $              89.73 N/A N/A
P1DA2BRFZGZ026F JMPR,DX,SC(PC)-LC(PC),26F EA B  $        80.14 36.0%  $              51.29 N/A N/A
P1DA2BRFZGZ026H JMPR,DX,SC(PC)-LC(PC),26.5F EA B  $        81.36 36.0%  $              52.07 N/A N/A
P1DA2BRFZGZ026M JMPR,DX,SC(PC)-LC(PC),26M EA B  $      142.88 36.0%  $              91.44 N/A N/A
P1DA2BRFZGZ027F JMPR,DX,SC(PC)-LC(PC),27F EA B  $        80.96 36.0%  $              51.81 N/A N/A
P1DA2BRFZGZ027H JMPR,DX,SC(PC)-LC(PC),27.5F EA B  $        82.18 36.0%  $              52.60 N/A N/A
P1DA2BRFZGZ027M JMPR,DX,SC(PC)-LC(PC),27M EA B  $      145.58 36.0%  $              93.17 N/A N/A
P1DA2BRFZGZ028F JMPR,DX,SC(PC)-LC(PC),28F EA B  $        81.76 36.0%  $              52.33 N/A N/A
P1DA2BRFZGZ028H JMPR,DX,SC(PC)-LC(PC),28.5F EA B  $        83.00 36.0%  $              53.12 N/A N/A
P1DA2BRFZGZ028M JMPR,DX,SC(PC)-LC(PC),28M EA B  $      148.26 36.0%  $              94.89 N/A N/A
P1DA2BRFZGZ029F JMPR,DX,SC(PC)-LC(PC),29F EA B  $        82.58 36.0%  $              52.85 N/A N/A
P1DA2BRFZGZ029H JMPR,DX,SC(PC)-LC(PC),29.5F EA B  $        83.82 36.0%  $              53.64 N/A N/A
P1DA2BRFZGZ029M JMPR,DX,SC(PC)-LC(PC),29M EA B  $      150.94 36.0%  $              96.60 N/A N/A
P1DA2BRFZGZ030F JMPR,DX,SC(PC)-LC(PC),30F EA B  $        83.40 36.0%  $              53.38 N/A N/A
P1DA2BRFZGZ030H JMPR,DX,SC(PC)-LC(PC),30.5F EA B  $        84.64 36.0%  $              54.17 N/A N/A
P1DA2BRFZGZ030M JMPR,DX,SC(PC)-LC(PC),30M EA B  $      153.62 36.0%  $              98.32 N/A N/A
P1DA2BRFZGZ031F JMPR,DX,SC(PC)-LC(PC),31F EA B  $        84.22 36.0%  $              53.90 N/A N/A
P1DA2BRFZGZ031H JMPR,DX,SC(PC)-LC(PC),31.5F EA B  $        85.44 36.0%  $              54.68 N/A N/A
P1DA2BRFZGZ031M JMPR,DX,SC(PC)-LC(PC),31M EA B  $      192.54 36.0%  $            123.23 N/A N/A
P1DA2BRFZGZ032F JMPR,DX,SC(PC)-LC(PC),32F EA B  $        85.04 36.0%  $              54.43 N/A N/A
P1DA2BRFZGZ032H JMPR,DX,SC(PC)-LC(PC),32.5F EA B  $        86.26 36.0%  $              55.21 N/A N/A
P1DA2BRFZGZ032M JMPR,DX,SC(PC)-LC(PC),32M EA B  $      195.22 36.0%  $            124.94 N/A N/A
P1DA2BRFZGZ033F JMPR,DX,SC(PC)-LC(PC),33F EA B  $        85.86 36.0%  $              54.95 N/A N/A
P1DA2BRFZGZ033H JMPR,DX,SC(PC)-LC(PC),33.5F EA B  $      101.36 36.0%  $              64.87 N/A N/A
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P1DA2BRFZGZ033M JMPR,DX,SC(PC)-LC(PC),33M EA B  $      197.90 36.0%  $            126.66 N/A N/A
P1DA2BRFZGZ034F JMPR,DX,SC(PC)-LC(PC),34F EA B  $      100.96 36.0%  $              64.61 N/A N/A
P1DA2BRFZGZ034H JMPR,DX,SC(PC)-LC(PC),34.5F EA B  $      102.18 36.0%  $              65.40 N/A N/A
P1DA2BRFZGZ034M JMPR,DX,SC(PC)-LC(PC),34M EA B  $      200.58 36.0%  $            128.37 N/A N/A
P1DA2BRFZGZ035F JMPR,DX,SC(PC)-LC(PC),35F EA B  $      101.76 36.0%  $              65.13 N/A N/A
P1DA2BRFZGZ035H JMPR,DX,SC(PC)-LC(PC),35.5F EA B  $      103.00 36.0%  $              65.92 N/A N/A
P1DA2BRFZGZ035M JMPR,DX,SC(PC)-LC(PC),35M EA B  $      203.26 36.0%  $            130.09 N/A N/A
P1DA2BRFZGZ036F JMPR,DX,SC(PC)-LC(PC),36F EA B  $      102.58 36.0%  $              65.65 N/A N/A
P1DA2BRFZGZ036H JMPR,DX,SC(PC)-LC(PC),36.5F EA B  $      103.82 36.0%  $              66.44 N/A N/A
P1DA2BRFZGZ036M JMPR,DX,SC(PC)-LC(PC),36M EA B  $      205.94 36.0%  $            131.80 N/A N/A
P1DA2BRFZGZ037F JMPR,DX,SC(PC)-LC(PC),37F EA B  $      103.40 36.0%  $              66.18 N/A N/A
P1DA2BRFZGZ037H JMPR,DX,SC(PC)-LC(PC),37.5F EA B  $      104.64 36.0%  $              66.97 N/A N/A
P1DA2BRFZGZ037M JMPR,DX,SC(PC)-LC(PC),37M EA B  $      208.62 36.0%  $            133.52 N/A N/A
P1DA2BRFZGZ038F JMPR,DX,SC(PC)-LC(PC),38F EA B  $      104.22 36.0%  $              66.70 N/A N/A
P1DA2BRFZGZ038H JMPR,DX,SC(PC)-LC(PC),38.5F EA B  $      105.44 36.0%  $              67.48 N/A N/A
P1DA2BRFZGZ038M JMPR,DX,SC(PC)-LC(PC),38M EA B  $      211.30 36.0%  $            135.23 N/A N/A
P1DA2BRFZGZ039F JMPR,DX,SC(PC)-LC(PC),39F EA B  $      105.04 36.0%  $              67.23 N/A N/A
P1DA2BRFZGZ039H JMPR,DX,SC(PC)-LC(PC),39.5F EA B  $      106.26 36.0%  $              68.01 N/A N/A
P1DA2BRFZGZ039M JMPR,DX,SC(PC)-LC(PC),39M EA B  $      213.98 36.0%  $            136.95 N/A N/A
P1DA2BRFZGZ040F JMPR,DX,SC(PC)-LC(PC),40F EA B  $      105.86 36.0%  $              67.75 N/A N/A
P1DA2BRFZGZ040H JMPR,DX,SC(PC)-LC(PC),40.5F EA B  $      107.08 36.0%  $              68.53 N/A N/A
P1DA2BRFZGZ040M JMPR,DX,SC(PC)-LC(PC),40M EA B  $      216.68 36.0%  $            138.68 N/A N/A
P1DA2BRFZGZ041F JMPR,DX,SC(PC)-LC(PC),41F EA B  $      106.68 36.0%  $              68.28 N/A N/A
P1DA2BRFZGZ041H JMPR,DX,SC(PC)-LC(PC),41.5F EA B  $      107.90 36.0%  $              69.06 N/A N/A
P1DA2BRFZGZ041M JMPR,DX,SC(PC)-LC(PC),41M EA B  $      219.36 36.0%  $            140.39 N/A N/A
P1DA2BRFZGZ042F JMPR,DX,SC(PC)-LC(PC),42F EA B  $      107.50 36.0%  $              68.80 N/A N/A
P1DA2BRFZGZ042H JMPR,DX,SC(PC)-LC(PC),42.5F EA B  $      108.72 36.0%  $              69.58 N/A N/A
P1DA2BRFZGZ042M JMPR,DX,SC(PC)-LC(PC),42M EA B  $      222.04 36.0%  $            142.11 N/A N/A
P1DA2BRFZGZ043F JMPR,DX,SC(PC)-LC(PC),43F EA B  $      108.30 36.0%  $              69.31 N/A N/A
P1DA2BRFZGZ043H JMPR,DX,SC(PC)-LC(PC),43.5F EA B  $      109.54 36.0%  $              70.11 N/A N/A
P1DA2BRFZGZ043M JMPR,DX,SC(PC)-LC(PC),43M EA B  $      224.72 36.0%  $            143.82 N/A N/A
P1DA2BRFZGZ044F JMPR,DX,SC(PC)-LC(PC),44F EA B  $      109.12 36.0%  $              69.84 N/A N/A
P1DA2BRFZGZ044H JMPR,DX,SC(PC)-LC(PC),44.5F EA B  $      110.36 36.0%  $              70.63 N/A N/A
P1DA2BRFZGZ044M JMPR,DX,SC(PC)-LC(PC),44M EA B  $      227.40 36.0%  $            145.54 N/A N/A
P1DA2BRFZGZ045F JMPR,DX,SC(PC)-LC(PC),45F EA B  $      109.94 36.0%  $              70.36 N/A N/A
P1DA2BRFZGZ045H JMPR,DX,SC(PC)-LC(PC),45.5F EA B  $      111.18 36.0%  $              71.16 N/A N/A
P1DA2BRFZGZ045M JMPR,DX,SC(PC)-LC(PC),45M EA B  $      230.08 36.0%  $            147.25 N/A N/A
P1DA2BRFZGZ046F JMPR,DX,SC(PC)-LC(PC),46F EA B  $      110.76 36.0%  $              70.89 N/A N/A
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P1DA2BRFZGZ046H JMPR,DX,SC(PC)-LC(PC),46.5F EA B  $      111.98 36.0%  $              71.67 N/A N/A
P1DA2BRFZGZ046M JMPR,DX,SC(PC)-LC(PC),46M EA B  $      232.76 36.0%  $            148.97 N/A N/A
P1DA2BRFZGZ047F JMPR,DX,SC(PC)-LC(PC),47F EA B  $      111.58 36.0%  $              71.41 N/A N/A
P1DA2BRFZGZ047H JMPR,DX,SC(PC)-LC(PC),47.5F EA B  $      112.80 36.0%  $              72.19 N/A N/A
P1DA2BRFZGZ047M JMPR,DX,SC(PC)-LC(PC),47M EA B  $      235.44 36.0%  $            150.68 N/A N/A
P1DA2BRFZGZ048F JMPR,DX,SC(PC)-LC(PC),48F EA B  $      112.40 36.0%  $              71.94 N/A N/A
P1DA2BRFZGZ048H JMPR,DX,SC(PC)-LC(PC),48.5F EA B  $      113.62 36.0%  $              72.72 N/A N/A
P1DA2BRFZGZ048M JMPR,DX,SC(PC)-LC(PC),48M EA B  $      238.12 36.0%  $            152.40 N/A N/A
P1DA2BRFZGZ049F JMPR,DX,SC(PC)-LC(PC),49F EA B  $      113.22 36.0%  $              72.46 N/A N/A
P1DA2BRFZGZ049H JMPR,DX,SC(PC)-LC(PC),49.5F EA B  $      114.44 36.0%  $              73.24 N/A N/A
P1DA2BRFZGZ049M JMPR,DX,SC(PC)-LC(PC),49M EA B  $      240.82 36.0%  $            154.12 N/A N/A
P1DA2BRFZGZ050F JMPR,DX,SC(PC)-LC(PC),50F EA B  $      114.04 36.0%  $              72.99 N/A N/A
P1DA2BRFZGZ050H JMPR,DX,SC(PC)-LC(PC),50.5F EA B  $      115.26 36.0%  $              73.77 N/A N/A
P1DA2BRFZGZ050M JMPR,DX,SC(PC)-LC(PC),50M EA B  $      243.50 36.0%  $            155.84 N/A N/A
P1DA2BRFZGZ051F JMPR,DX,SC(PC)-LC(PC),51F EA B  $      114.86 36.0%  $              73.51 N/A N/A
P1DA2BRFZGZ051H JMPR,DX,SC(PC)-LC(PC),51.5F EA B  $      116.08 36.0%  $              74.29 N/A N/A
P1DA2BRFZGZ051M JMPR,DX,SC(PC)-LC(PC),51M EA B  $      246.18 36.0%  $            157.56 N/A N/A
P1DA2BRFZGZ052F JMPR,DX,SC(PC)-LC(PC),52F EA B  $      115.66 36.0%  $              74.02 N/A N/A
P1DA2BRFZGZ052H JMPR,DX,SC(PC)-LC(PC),52.5F EA B  $      116.90 36.0%  $              74.82 N/A N/A
P1DA2BRFZGZ052M JMPR,DX,SC(PC)-LC(PC),52M EA B  $      248.86 36.0%  $            159.27 N/A N/A
P1DA2BRFZGZ053F JMPR,DX,SC(PC)-LC(PC),53F EA B  $      116.48 36.0%  $              74.55 N/A N/A
P1DA2BRFZGZ053H JMPR,DX,SC(PC)-LC(PC),53.5F EA B  $      117.72 36.0%  $              75.34 N/A N/A
P1DA2BRFZGZ053M JMPR,DX,SC(PC)-LC(PC),53M EA B  $      251.54 36.0%  $            160.99 N/A N/A
P1DA2BRFZGZ054F JMPR,DX,SC(PC)-LC(PC),54F EA B  $      117.30 36.0%  $              75.07 N/A N/A
P1DA2BRFZGZ054H JMPR,DX,SC(PC)-LC(PC),54.5F EA B  $      118.52 36.0%  $              75.85 N/A N/A
P1DA2BRFZGZ054M JMPR,DX,SC(PC)-LC(PC),54M EA B  $      254.22 36.0%  $            162.70 N/A N/A
P1DA2BRFZGZ055F JMPR,DX,SC(PC)-LC(PC),55F EA B  $      118.12 36.0%  $              75.60 N/A N/A
P1DA2BRFZGZ055H JMPR,DX,SC(PC)-LC(PC),55.5F EA B  $      119.34 36.0%  $              76.38 N/A N/A
P1DA2BRFZGZ055M JMPR,DX,SC(PC)-LC(PC),55M EA B  $      256.90 36.0%  $            164.42 N/A N/A
P1DA2BRFZGZ056F JMPR,DX,SC(PC)-LC(PC),56F EA B  $      118.94 36.0%  $              76.12 N/A N/A
P1DA2BRFZGZ056H JMPR,DX,SC(PC)-LC(PC),56.5F EA B  $      120.16 36.0%  $              76.90 N/A N/A
P1DA2BRFZGZ056M JMPR,DX,SC(PC)-LC(PC),56M EA B  $      259.58 36.0%  $            166.13 N/A N/A
P1DA2BRFZGZ057F JMPR,DX,SC(PC)-LC(PC),57F EA B  $      119.76 36.0%  $              76.65 N/A N/A
P1DA2BRFZGZ057H JMPR,DX,SC(PC)-LC(PC),57.5F EA B  $      120.98 36.0%  $              77.43 N/A N/A
P1DA2BRFZGZ057M JMPR,DX,SC(PC)-LC(PC),57M EA B  $      262.26 36.0%  $            167.85 N/A N/A
P1DA2BRFZGZ058F JMPR,DX,SC(PC)-LC(PC),58F EA B  $      120.58 36.0%  $              77.17 N/A N/A
P1DA2BRFZGZ058H JMPR,DX,SC(PC)-LC(PC),58.5F EA B  $      121.80 36.0%  $              77.95 N/A N/A
P1DA2BRFZGZ058M JMPR,DX,SC(PC)-LC(PC),58M EA B  $      264.96 36.0%  $            169.57 N/A N/A
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P1DA2BRFZGZ059F JMPR,DX,SC(PC)-LC(PC),59F EA B  $      121.40 36.0%  $              77.70 N/A N/A
P1DA2BRFZGZ059H JMPR,DX,SC(PC)-LC(PC),59.5F EA B  $      122.62 36.0%  $              78.48 N/A N/A
P1DA2BRFZGZ059M JMPR,DX,SC(PC)-LC(PC),59M EA B  $      267.64 36.0%  $            171.29 N/A N/A
P1DA2BRFZGZ060F JMPR,DX,SC(PC)-LC(PC),60F EA B  $      122.20 36.0%  $              78.21 N/A N/A
P1DA2BRFZGZ060H JMPR,DX,SC(PC)-LC(PC),60.5F EA B  $      123.44 36.0%  $              79.00 N/A N/A
P1DA2BRFZGZ060M JMPR,DX,SC(PC)-LC(PC),60M EA B  $      270.32 36.0%  $            173.00 N/A N/A
P1DA2BRFZGZ061F JMPR,DX,SC(PC)-LC(PC),61F EA B  $      123.02 36.0%  $              78.73 N/A N/A
P1DA2BRFZGZ061H JMPR,DX,SC(PC)-LC(PC),61.5F EA B  $      124.26 36.0%  $              79.53 N/A N/A
P1DA2BRFZGZ061M JMPR,DX,SC(PC)-LC(PC),61M EA B  $      273.00 36.0%  $            174.72 N/A N/A
P1DA2BRFZGZ062F JMPR,DX,SC(PC)-LC(PC),62F EA B  $      123.84 36.0%  $              79.26 N/A N/A
P1DA2BRFZGZ062H JMPR,DX,SC(PC)-LC(PC),62.5F EA B  $      125.08 36.0%  $              80.05 N/A N/A
P1DA2BRFZGZ062M JMPR,DX,SC(PC)-LC(PC),62M EA B  $      275.68 36.0%  $            176.44 N/A N/A
P1DA2BRFZGZ063F JMPR,DX,SC(PC)-LC(PC),63F EA B  $      124.66 36.0%  $              79.78 N/A N/A
P1DA2BRFZGZ063H JMPR,DX,SC(PC)-LC(PC),63.5F EA B  $      125.88 36.0%  $              80.56 N/A N/A
P1DA2BRFZGZ063M JMPR,DX,SC(PC)-LC(PC),63M EA B  $      278.36 36.0%  $            178.15 N/A N/A
P1DA2BRFZGZ064F JMPR,DX,SC(PC)-LC(PC),64F EA B  $      125.48 36.0%  $              80.31 N/A N/A
P1DA2BRFZGZ064H JMPR,DX,SC(PC)-LC(PC),64.5F EA B  $      126.70 36.0%  $              81.09 N/A N/A
P1DA2BRFZGZ064M JMPR,DX,SC(PC)-LC(PC),64M EA B  $      281.04 36.0%  $            179.87 N/A N/A
P1DA2BRFZGZ065F JMPR,DX,SC(PC)-LC(PC),65F EA B  $      126.30 36.0%  $              80.83 N/A N/A
P1DA2BRFZGZ065H JMPR,DX,SC(PC)-LC(PC),65.5F EA B  $      127.52 36.0%  $              81.61 N/A N/A
P1DA2BRFZGZ065M JMPR,DX,SC(PC)-LC(PC),65M EA B  $      283.72 36.0%  $            181.58 N/A N/A
P1DA2BRFZGZ066F JMPR,DX,SC(PC)-LC(PC),66F EA B  $      127.12 36.0%  $              81.36 N/A N/A
P1DA2BRFZGZ066H JMPR,DX,SC(PC)-LC(PC),66.5F EA B  $      128.34 36.0%  $              82.14 N/A N/A
P1DA2BRFZGZ066M JMPR,DX,SC(PC)-LC(PC),66M EA B  $      286.40 36.0%  $            183.30 N/A N/A
P1DA2BRFZGZ067F JMPR,DX,SC(PC)-LC(PC),67F EA B  $      127.94 36.0%  $              81.88 N/A N/A
P1DA2BRFZGZ067H JMPR,DX,SC(PC)-LC(PC),67.5F EA B  $      129.16 36.0%  $              82.66 N/A N/A
P1DA2BRFZGZ067M JMPR,DX,SC(PC)-LC(PC),67M EA B  $      289.10 36.0%  $            185.02 N/A N/A
P1DA2BRFZGZ068F JMPR,DX,SC(PC)-LC(PC),68F EA B  $      128.74 36.0%  $              82.39 N/A N/A
P1DA2BRFZGZ068H JMPR,DX,SC(PC)-LC(PC),68.5F EA B  $      129.98 36.0%  $              83.19 N/A N/A
P1DA2BRFZGZ068M JMPR,DX,SC(PC)-LC(PC),68M EA B  $      291.78 36.0%  $            186.74 N/A N/A
P1DA2BRFZGZ069F JMPR,DX,SC(PC)-LC(PC),69F EA B  $      129.56 36.0%  $              82.92 N/A N/A
P1DA2BRFZGZ069H JMPR,DX,SC(PC)-LC(PC),69.5F EA B  $      130.80 36.0%  $              83.71 N/A N/A
P1DA2BRFZGZ069M JMPR,DX,SC(PC)-LC(PC),69M EA B  $      294.46 36.0%  $            188.45 N/A N/A
P1DA2BRFZGZ070F JMPR,DX,SC(PC)-LC(PC),70F EA B  $      130.38 36.0%  $              83.44 N/A N/A
P1DA2BRFZGZ070H JMPR,DX,SC(PC)-LC(PC),70.5F EA B  $      131.62 36.0%  $              84.24 N/A N/A
P1DA2BRFZGZ070M JMPR,DX,SC(PC)-LC(PC),70M EA B  $      297.14 36.0%  $            190.17 N/A N/A
P1DA2BRFZGZ071F JMPR,DX,SC(PC)-LC(PC),71F EA B  $      131.20 36.0%  $              83.97 N/A N/A
P1DA2BRFZGZ071H JMPR,DX,SC(PC)-LC(PC),71.5F EA B  $      132.42 36.0%  $              84.75 N/A N/A
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P1DA2BRFZGZ071M JMPR,DX,SC(PC)-LC(PC),71M EA B  $      299.82 36.0%  $            191.88 N/A N/A
P1DA2BRFZGZ072F JMPR,DX,SC(PC)-LC(PC),72F EA B  $      132.02 36.0%  $              84.49 N/A N/A
P1DA2BRFZGZ072H JMPR,DX,SC(PC)-LC(PC),72.5F EA B  $      133.24 36.0%  $              85.27 N/A N/A
P1DA2BRFZGZ072M JMPR,DX,SC(PC)-LC(PC),72M EA B  $      302.50 36.0%  $            193.60 N/A N/A
P1DA2BRFZGZ073F JMPR,DX,SC(PC)-LC(PC),73F EA B  $      132.84 36.0%  $              85.02 N/A N/A
P1DA2BRFZGZ073H JMPR,DX,SC(PC)-LC(PC),73.5F EA B  $      134.06 36.0%  $              85.80 N/A N/A
P1DA2BRFZGZ073M JMPR,DX,SC(PC)-LC(PC),73M EA B  $      305.18 36.0%  $            195.32 N/A N/A
P1DA2BRFZGZ074F JMPR,DX,SC(PC)-LC(PC),74F EA B  $      133.66 36.0%  $              85.54 N/A N/A
P1DA2BRFZGZ074H JMPR,DX,SC(PC)-LC(PC),74.5F EA B  $      134.88 36.0%  $              86.32 N/A N/A
P1DA2BRFZGZ074M JMPR,DX,SC(PC)-LC(PC),74M EA B  $      307.86 36.0%  $            197.03 N/A N/A
P1DA2BRFZGZ075F JMPR,DX,SC(PC)-LC(PC),75F EA B  $      134.48 36.0%  $              86.07 N/A N/A
P1DA2BRFZGZ075H JMPR,DX,SC(PC)-LC(PC),75.5F EA B  $      135.70 36.0%  $              86.85 N/A N/A
P1DA2BRFZGZ075M JMPR,DX,SC(PC)-LC(PC),75M EA B  $      310.54 36.0%  $            198.75 N/A N/A
P1DA2BRFZGZ076F JMPR,DX,SC(PC)-LC(PC),76F EA B  $      135.30 36.0%  $              86.59 N/A N/A
P1DA2BRFZGZ076H JMPR,DX,SC(PC)-LC(PC),76.5F EA B  $      136.52 36.0%  $              87.37 N/A N/A
P1DA2BRFZGZ076M JMPR,DX,SC(PC)-LC(PC),76M EA B  $      313.24 36.0%  $            200.47 N/A N/A
P1DA2BRFZGZ077F JMPR,DX,SC(PC)-LC(PC),77F EA B  $      136.10 36.0%  $              87.10 N/A N/A
P1DA2BRFZGZ077H JMPR,DX,SC(PC)-LC(PC),77.5F EA B  $      137.34 36.0%  $              87.90 N/A N/A
P1DA2BRFZGZ077M JMPR,DX,SC(PC)-LC(PC),77M EA B  $      315.92 36.0%  $            202.19 N/A N/A
P1DA2BRFZGZ078F JMPR,DX,SC(PC)-LC(PC),78F EA B  $      136.92 36.0%  $              87.63 N/A N/A
P1DA2BRFZGZ078H JMPR,DX,SC(PC)-LC(PC),78.5F EA B  $      138.16 36.0%  $              88.42 N/A N/A
P1DA2BRFZGZ078M JMPR,DX,SC(PC)-LC(PC),78M EA B  $      318.60 36.0%  $            203.90 N/A N/A
P1DA2BRFZGZ079F JMPR,DX,SC(PC)-LC(PC),79F EA B  $      137.74 36.0%  $              88.15 N/A N/A
P1DA2BRFZGZ079H JMPR,DX,SC(PC)-LC(PC),79.5F EA B  $      138.96 36.0%  $              88.93 N/A N/A
P1DA2BRFZGZ079M JMPR,DX,SC(PC)-LC(PC),79M EA B  $      321.28 36.0%  $            205.62 N/A N/A
P1DA2BRFZGZ080F JMPR,DX,SC(PC)-LC(PC),80F EA B  $      138.56 36.0%  $              88.68 N/A N/A
P1DA2BRFZGZ080H JMPR,DX,SC(PC)-LC(PC),80.5F EA B  $      139.78 36.0%  $              89.46 N/A N/A
P1DA2BRFZGZ080M JMPR,DX,SC(PC)-LC(PC),80M EA B  $      323.96 36.0%  $            207.33 N/A N/A
P1DA2BRFZGZ081F JMPR,DX,SC(PC)-LC(PC),81F EA B  $      139.38 36.0%  $              89.20 N/A N/A
P1DA2BRFZGZ081H JMPR,DX,SC(PC)-LC(PC),81.5F EA B  $      140.60 36.0%  $              89.98 N/A N/A
P1DA2BRFZGZ081M JMPR,DX,SC(PC)-LC(PC),81M EA B  $      326.64 36.0%  $            209.05 N/A N/A
P1DA2BRFZGZ082F JMPR,DX,SC(PC)-LC(PC),82F EA B  $      140.20 36.0%  $              89.73 N/A N/A
P1DA2BRFZGZ082H JMPR,DX,SC(PC)-LC(PC),82.5F EA B  $      141.42 36.0%  $              90.51 N/A N/A
P1DA2BRFZGZ082M JMPR,DX,SC(PC)-LC(PC),82M EA B  $      329.32 36.0%  $            210.76 N/A N/A
P1DA2BRFZGZ083F JMPR,DX,SC(PC)-LC(PC),83F EA B  $      141.02 36.0%  $              90.25 N/A N/A
P1DA2BRFZGZ083H JMPR,DX,SC(PC)-LC(PC),83.5F EA B  $      142.24 36.0%  $              91.03 N/A N/A
P1DA2BRFZGZ083M JMPR,DX,SC(PC)-LC(PC),83M EA B  $      332.00 36.0%  $            212.48 N/A N/A
P1DA2BRFZGZ084F JMPR,DX,SC(PC)-LC(PC),84F EA B  $      141.84 36.0%  $              90.78 N/A N/A
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P1DA2BRFZGZ084H JMPR,DX,SC(PC)-LC(PC),84.5F EA B  $      143.06 36.0%  $              91.56 N/A N/A
P1DA2BRFZGZ084M JMPR,DX,SC(PC)-LC(PC),84M EA B  $      334.68 36.0%  $            214.20 N/A N/A
P1DA2BRFZGZ085F JMPR,DX,SC(PC)-LC(PC),85F EA B  $      142.64 36.0%  $              91.29 N/A N/A
P1DA2BRFZGZ085H JMPR,DX,SC(PC)-LC(PC),85.5F EA B  $      143.88 36.0%  $              92.08 N/A N/A
P1DA2BRFZGZ085M JMPR,DX,SC(PC)-LC(PC),85M EA B  $      337.36 36.0%  $            215.91 N/A N/A
P1DA2BRFZGZ086F JMPR,DX,SC(PC)-LC(PC),86F EA B  $      143.46 36.0%  $              91.81 N/A N/A
P1DA2BRFZGZ086H JMPR,DX,SC(PC)-LC(PC),86.5F EA B  $      144.70 36.0%  $              92.61 N/A N/A
P1DA2BRFZGZ086M JMPR,DX,SC(PC)-LC(PC),86M EA B  $      340.06 36.0%  $            217.64 N/A N/A
P1DA2BRFZGZ087F JMPR,DX,SC(PC)-LC(PC),87F EA B  $      144.28 36.0%  $              92.34 N/A N/A
P1DA2BRFZGZ087H JMPR,DX,SC(PC)-LC(PC),87.5F EA B  $      145.52 36.0%  $              93.13 N/A N/A
P1DA2BRFZGZ087M JMPR,DX,SC(PC)-LC(PC),87M EA B  $      342.74 36.0%  $            219.35 N/A N/A
P1DA2BRFZGZ088F JMPR,DX,SC(PC)-LC(PC),88F EA B  $      145.10 36.0%  $              92.86 N/A N/A
P1DA2BRFZGZ088H JMPR,DX,SC(PC)-LC(PC),88.5F EA B  $      146.32 36.0%  $              93.64 N/A N/A
P1DA2BRFZGZ088M JMPR,DX,SC(PC)-LC(PC),88M EA B  $      345.42 36.0%  $            221.07 N/A N/A
P1DA2BRFZGZ089F JMPR,DX,SC(PC)-LC(PC),89F EA B  $      145.92 36.0%  $              93.39 N/A N/A
P1DA2BRFZGZ089H JMPR,DX,SC(PC)-LC(PC),89.5F EA B  $      147.14 36.0%  $              94.17 N/A N/A
P1DA2BRFZGZ089M JMPR,DX,SC(PC)-LC(PC),89M EA B  $      348.10 36.0%  $            222.78 N/A N/A
P1DA2BRFZGZ090F JMPR,DX,SC(PC)-LC(PC),90F EA B  $      146.74 36.0%  $              93.91 N/A N/A
P1DA2BRFZGZ090H JMPR,DX,SC(PC)-LC(PC),90.5F EA B  $      147.96 36.0%  $              94.69 N/A N/A
P1DA2BRFZGZ090M JMPR,DX,SC(PC)-LC(PC),90M EA B  $      350.78 36.0%  $            224.50 N/A N/A
P1DA2BRFZGZ091F JMPR,DX,SC(PC)-LC(PC),91F EA B  $      147.56 36.0%  $              94.44 N/A N/A
P1DA2BRFZGZ091H JMPR,DX,SC(PC)-LC(PC),91.5F EA B  $      148.78 36.0%  $              95.22 N/A N/A
P1DA2BRFZGZ091M JMPR,DX,SC(PC)-LC(PC),91M EA B  $      353.46 36.0%  $            226.21 N/A N/A
P1DA2BRFZGZ092F JMPR,DX,SC(PC)-LC(PC),92F EA B  $      148.38 36.0%  $              94.96 N/A N/A
P1DA2BRFZGZ092H JMPR,DX,SC(PC)-LC(PC),92.5F EA B  $      149.60 36.0%  $              95.74 N/A N/A
P1DA2BRFZGZ092M JMPR,DX,SC(PC)-LC(PC),92M EA B  $      356.14 36.0%  $            227.93 N/A N/A
P1DA2BRFZGZ093F JMPR,DX,SC(PC)-LC(PC),93F EA B  $      149.18 36.0%  $              95.48 N/A N/A
P1DA2BRFZGZ093H JMPR,DX,SC(PC)-LC(PC),93.5F EA B  $      150.42 36.0%  $              96.27 N/A N/A
P1DA2BRFZGZ093M JMPR,DX,SC(PC)-LC(PC),93M EA B  $      358.82 36.0%  $            229.64 N/A N/A
P1DA2BRFZGZ094F JMPR,DX,SC(PC)-LC(PC),94F EA B  $      150.00 36.0%  $              96.00 N/A N/A
P1DA2BRFZGZ094H JMPR,DX,SC(PC)-LC(PC),94.5F EA B  $      151.24 36.0%  $              96.79 N/A N/A
P1DA2BRFZGZ094M JMPR,DX,SC(PC)-LC(PC),94M EA B  $      361.50 36.0%  $            231.36 N/A N/A
P1DA2BRFZGZ095F JMPR,DX,SC(PC)-LC(PC),95F EA B  $      150.82 36.0%  $              96.52 N/A N/A
P1DA2BRFZGZ095H JMPR,DX,SC(PC)-LC(PC),95.5F EA B  $      152.06 36.0%  $              97.32 N/A N/A
P1DA2BRFZGZ095M JMPR,DX,SC(PC)-LC(PC),95M EA B  $      364.20 36.0%  $            233.09 N/A N/A
P1DA2BRFZGZ096F JMPR,DX,SC(PC)-LC(PC),96F EA B  $      151.64 36.0%  $              97.05 N/A N/A
P1DA2BRFZGZ096H JMPR,DX,SC(PC)-LC(PC),96.5F EA B  $      152.86 36.0%  $              97.83 N/A N/A
P1DA2BRFZGZ096M JMPR,DX,SC(PC)-LC(PC),96M EA B  $      366.88 36.0%  $            234.80 N/A N/A
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P1DA2BRFZGZ097F JMPR,DX,SC(PC)-LC(PC),97F EA B  $      152.46 36.0%  $              97.57 N/A N/A
P1DA2BRFZGZ097H JMPR,DX,SC(PC)-LC(PC),97.5F EA B  $      153.68 36.0%  $              98.36 N/A N/A
P1DA2BRFZGZ097M JMPR,DX,SC(PC)-LC(PC),97M EA B  $      369.56 36.0%  $            236.52 N/A N/A
P1DA2BRFZGZ098F JMPR,DX,SC(PC)-LC(PC),98F EA B  $      153.28 36.0%  $              98.10 N/A N/A
P1DA2BRFZGZ098H JMPR,DX,SC(PC)-LC(PC),98.5F EA B  $      154.50 36.0%  $              98.88 N/A N/A
P1DA2BRFZGZ098M JMPR,DX,SC(PC)-LC(PC),98M EA B  $      372.24 36.0%  $            238.23 N/A N/A
P1DA2BRFZGZ099F JMPR,DX,SC(PC)-LC(PC),99F EA B  $      154.10 36.0%  $              98.62 N/A N/A
P1DA2BRFZGZ099H JMPR,DX,SC(PC)-LC(PC),99.5F EA B  $      155.32 36.0%  $              99.40 N/A N/A
P1DA2BRFZGZ099M JMPR,DX,SC(PC)-LC(PC),99M EA B  $      374.92 36.0%  $            239.95 N/A N/A
P1DA2BRFZGZ100F JMPR,DX,SC(PC)-LC(PC),100F EA B  $      154.92 36.0%  $              99.15 N/A N/A
P1DA2BRFZGZ100M JMPR,DX,SC(PC)-LC(PC),100M EA B  $      377.60 36.0%  $            241.66 N/A N/A
P1DA2BRGZGZ000H JMPR,DX,LC(PC)-LC(PC),0.5F EA B  $        64.36 36.0%  $              41.19 N/A N/A
P1DA2BRGZGZ001F JMPR,DX,LC(PC)-LC(PC),1F EA B  $        63.96 36.0%  $              40.93 N/A N/A
P1DA2BRGZGZ001H JMPR,DX,LC(PC)-LC(PC),1.5F EA B  $        65.18 36.0%  $              41.72 N/A N/A
P1DA2BRGZGZ001M JMPR,DX,LC(PC)-LC(PC),1M EA B  $        65.82 36.0%  $              42.12 N/A N/A
P1DA2BRGZGZ002F JMPR,DX,LC(PC)-LC(PC),2F EA B  $        64.78 36.0%  $              41.46 N/A N/A
P1DA2BRGZGZ002H JMPR,DX,LC(PC)-LC(PC),2.5F EA B  $        66.00 36.0%  $              42.24 N/A N/A
P1DA2BRGZGZ002M JMPR,DX,LC(PC)-LC(PC),2M EA B  $        68.50 36.0%  $              43.84 N/A N/A
P1DA2BRGZGZ003F JMPR,DX,LC(PC)-LC(PC),3F EA B  $        65.60 36.0%  $              41.98 N/A N/A
P1DA2BRGZGZ003H JMPR,DX,LC(PC)-LC(PC),3.5F EA B  $        66.82 36.0%  $              42.76 N/A N/A
P1DA2BRGZGZ003M JMPR,DX,LC(PC)-LC(PC),3M EA B  $        71.18 36.0%  $              45.56 N/A N/A
P1DA2BRGZGZ004F JMPR,DX,LC(PC)-LC(PC),4F EA B  $        66.40 36.0%  $              42.50 N/A N/A
P1DA2BRGZGZ004H JMPR,DX,LC(PC)-LC(PC),4.5F EA B  $        67.64 36.0%  $              43.29 N/A N/A
P1DA2BRGZGZ004M JMPR,DX,LC(PC)-LC(PC),4M EA B  $        73.86 36.0%  $              47.27 N/A N/A
P1DA2BRGZGZ005F JMPR,DX,LC(PC)-LC(PC),5F EA B  $        67.22 36.0%  $              43.02 N/A N/A
P1DA2BRGZGZ005H JMPR,DX,LC(PC)-LC(PC),5.5F EA B  $        68.46 36.0%  $              43.81 N/A N/A
P1DA2BRGZGZ005M JMPR,DX,LC(PC)-LC(PC),5M EA B  $        76.54 36.0%  $              48.99 N/A N/A
P1DA2BRGZGZ006F JMPR,DX,LC(PC)-LC(PC),6F EA B  $        68.04 36.0%  $              43.55 N/A N/A
P1DA2BRGZGZ006H JMPR,DX,LC(PC)-LC(PC),6.5F EA B  $        69.26 36.0%  $              44.33 N/A N/A
P1DA2BRGZGZ006M JMPR,DX,LC(PC)-LC(PC),6M EA B  $        79.24 36.0%  $              50.71 N/A N/A
P1DA2BRGZGZ007F JMPR,DX,LC(PC)-LC(PC),7F EA B  $        68.86 36.0%  $              44.07 N/A N/A
P1DA2BRGZGZ007H JMPR,DX,LC(PC)-LC(PC),7.5F EA B  $        70.08 36.0%  $              44.85 N/A N/A
P1DA2BRGZGZ007M JMPR,DX,LC(PC)-LC(PC),7M EA B  $        81.92 36.0%  $              52.43 N/A N/A
P1DA2BRGZGZ008F JMPR,DX,LC(PC)-LC(PC),8F EA B  $        69.68 36.0%  $              44.60 N/A N/A
P1DA2BRGZGZ008H JMPR,DX,LC(PC)-LC(PC),8.5F EA B  $        70.90 36.0%  $              45.38 N/A N/A
P1DA2BRGZGZ008M JMPR,DX,LC(PC)-LC(PC),8M EA B  $        84.60 36.0%  $              54.14 N/A N/A
P1DA2BRGZGZ009F JMPR,DX,LC(PC)-LC(PC),9F EA B  $        70.50 36.0%  $              45.12 N/A N/A
P1DA2BRGZGZ009H JMPR,DX,LC(PC)-LC(PC),9.5F EA B  $        71.72 36.0%  $              45.90 N/A N/A
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P1DA2BRGZGZ009M JMPR,DX,LC(PC)-LC(PC),9M EA B  $        87.28 36.0%  $              55.86 N/A N/A
P1DA2BRGZGZ010F JMPR,DX,LC(PC)-LC(PC),10F EA B  $        71.32 36.0%  $              45.64 N/A N/A
P1DA2BRGZGZ010H JMPR,DX,LC(PC)-LC(PC),10.5F EA B  $        72.54 36.0%  $              46.43 N/A N/A
P1DA2BRGZGZ010M JMPR,DX,LC(PC)-LC(PC),10M EA B  $        89.96 36.0%  $              57.57 N/A N/A
P1DA2BRGZGZ011F JMPR,DX,LC(PC)-LC(PC),11F EA B  $        72.14 36.0%  $              46.17 N/A N/A
P1DA2BRGZGZ011H JMPR,DX,LC(PC)-LC(PC),11.5F EA B  $        73.36 36.0%  $              46.95 N/A N/A
P1DA2BRGZGZ011M JMPR,DX,LC(PC)-LC(PC),11M EA B  $      106.92 36.0%  $              68.43 N/A N/A
P1DA2BRGZGZ012F JMPR,DX,LC(PC)-LC(PC),12F EA B  $        72.94 36.0%  $              46.68 N/A N/A
P1DA2BRGZGZ012H JMPR,DX,LC(PC)-LC(PC),12.5F EA B  $        74.18 36.0%  $              47.48 N/A N/A
P1DA2BRGZGZ012M JMPR,DX,LC(PC)-LC(PC),12M EA B  $      109.60 36.0%  $              70.14 N/A N/A
P1DA2BRGZGZ013F JMPR,DX,LC(PC)-LC(PC),13F EA B  $        73.76 36.0%  $              47.21 N/A N/A
P1DA2BRGZGZ013H JMPR,DX,LC(PC)-LC(PC),13.5F EA B  $        75.00 36.0%  $              48.00 N/A N/A
P1DA2BRGZGZ013M JMPR,DX,LC(PC)-LC(PC),13M EA B  $      112.28 36.0%  $              71.86 N/A N/A
P1DA2BRGZGZ014F JMPR,DX,LC(PC)-LC(PC),14F EA B  $        74.58 36.0%  $              47.73 N/A N/A
P1DA2BRGZGZ014H JMPR,DX,LC(PC)-LC(PC),14.5F EA B  $        75.82 36.0%  $              48.52 N/A N/A
P1DA2BRGZGZ014M JMPR,DX,LC(PC)-LC(PC),14M EA B  $      114.96 36.0%  $              73.57 N/A N/A
P1DA2BRGZGZ015F JMPR,DX,LC(PC)-LC(PC),15F EA B  $        75.40 36.0%  $              48.26 N/A N/A
P1DA2BRGZGZ015H JMPR,DX,LC(PC)-LC(PC),15.5F EA B  $        76.62 36.0%  $              49.04 N/A N/A
P1DA2BRGZGZ015M JMPR,DX,LC(PC)-LC(PC),15M EA B  $      117.64 36.0%  $              75.29 N/A N/A
P1DA2BRGZGZ016F JMPR,DX,LC(PC)-LC(PC),16F EA B  $        76.22 36.0%  $              48.78 N/A N/A
P1DA2BRGZGZ016H JMPR,DX,LC(PC)-LC(PC),16.5F EA B  $        77.44 36.0%  $              49.56 N/A N/A
P1DA2BRGZGZ016M JMPR,DX,LC(PC)-LC(PC),16M EA B  $      120.32 36.0%  $              77.00 N/A N/A
P1DA2BRGZGZ017F JMPR,DX,LC(PC)-LC(PC),17F EA B  $        77.04 36.0%  $              49.31 N/A N/A
P1DA2BRGZGZ017H JMPR,DX,LC(PC)-LC(PC),17.5F EA B  $        78.26 36.0%  $              50.09 N/A N/A
P1DA2BRGZGZ017M JMPR,DX,LC(PC)-LC(PC),17M EA B  $      123.02 36.0%  $              78.73 N/A N/A
P1DA2BRGZGZ018F JMPR,DX,LC(PC)-LC(PC),18F EA B  $        77.86 36.0%  $              49.83 N/A N/A
P1DA2BRGZGZ018H JMPR,DX,LC(PC)-LC(PC),18.5F EA B  $        79.08 36.0%  $              50.61 N/A N/A
P1DA2BRGZGZ018M JMPR,DX,LC(PC)-LC(PC),18M EA B  $      125.70 36.0%  $              80.45 N/A N/A
P1DA2BRGZGZ019F JMPR,DX,LC(PC)-LC(PC),19F EA B  $        78.68 36.0%  $              50.36 N/A N/A
P1DA2BRGZGZ019H JMPR,DX,LC(PC)-LC(PC),19.5F EA B  $        79.90 36.0%  $              51.14 N/A N/A
P1DA2BRGZGZ019M JMPR,DX,LC(PC)-LC(PC),19M EA B  $      128.38 36.0%  $              82.16 N/A N/A
P1DA2BRGZGZ020F JMPR,DX,LC(PC)-LC(PC),20F EA B  $        79.48 36.0%  $              50.87 N/A N/A
P1DA2BRGZGZ020H JMPR,DX,LC(PC)-LC(PC),20.5F EA B  $        80.72 36.0%  $              51.66 N/A N/A
P1DA2BRGZGZ020M JMPR,DX,LC(PC)-LC(PC),20M EA B  $      131.06 36.0%  $              83.88 N/A N/A
P1DA2BRGZGZ021F JMPR,DX,LC(PC)-LC(PC),21F EA B  $        80.30 36.0%  $              51.39 N/A N/A
P1DA2BRGZGZ021H JMPR,DX,LC(PC)-LC(PC),21.5F EA B  $        81.54 36.0%  $              52.19 N/A N/A
P1DA2BRGZGZ021M JMPR,DX,LC(PC)-LC(PC),21M EA B  $      133.74 36.0%  $              85.59 N/A N/A
P1DA2BRGZGZ022F JMPR,DX,LC(PC)-LC(PC),22F EA B  $        81.12 36.0%  $              51.92 N/A N/A
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P1DA2BRGZGZ022H JMPR,DX,LC(PC)-LC(PC),22.5F EA B  $        82.36 36.0%  $              52.71 N/A N/A
P1DA2BRGZGZ022M JMPR,DX,LC(PC)-LC(PC),22M EA B  $      136.42 36.0%  $              87.31 N/A N/A
P1DA2BRGZGZ023F JMPR,DX,LC(PC)-LC(PC),23F EA B  $        81.94 36.0%  $              52.44 N/A N/A
P1DA2BRGZGZ023H JMPR,DX,LC(PC)-LC(PC),23.5F EA B  $        83.16 36.0%  $              53.22 N/A N/A
P1DA2BRGZGZ023M JMPR,DX,LC(PC)-LC(PC),23M EA B  $      139.10 36.0%  $              89.02 N/A N/A
P1DA2BRGZGZ024F JMPR,DX,LC(PC)-LC(PC),24F EA B  $        82.76 36.0%  $              52.97 N/A N/A
P1DA2BRGZGZ024H JMPR,DX,LC(PC)-LC(PC),24.5F EA B  $        83.98 36.0%  $              53.75 N/A N/A
P1DA2BRGZGZ024M JMPR,DX,LC(PC)-LC(PC),24M EA B  $      141.78 36.0%  $              90.74 N/A N/A
P1DA2BRGZGZ025F JMPR,DX,LC(PC)-LC(PC),25F EA B  $        83.58 36.0%  $              53.49 N/A N/A
P1DA2BRGZGZ025H JMPR,DX,LC(PC)-LC(PC),25.5F EA B  $        84.80 36.0%  $              54.27 N/A N/A
P1DA2BRGZGZ025M JMPR,DX,LC(PC)-LC(PC),25M EA B  $      144.46 36.0%  $              92.45 N/A N/A
P1DA2BRGZGZ026F JMPR,DX,LC(PC)-LC(PC),26F EA B  $        84.40 36.0%  $              54.02 N/A N/A
P1DA2BRGZGZ026H JMPR,DX,LC(PC)-LC(PC),26.5F EA B  $        85.62 36.0%  $              54.80 N/A N/A
P1DA2BRGZGZ026M JMPR,DX,LC(PC)-LC(PC),26M EA B  $      147.16 36.0%  $              94.18 N/A N/A
P1DA2BRGZGZ027F JMPR,DX,LC(PC)-LC(PC),27F EA B  $        85.22 36.0%  $              54.54 N/A N/A
P1DA2BRGZGZ027H JMPR,DX,LC(PC)-LC(PC),27.5F EA B  $        86.44 36.0%  $              55.32 N/A N/A
P1DA2BRGZGZ027M JMPR,DX,LC(PC)-LC(PC),27M EA B  $      149.84 36.0%  $              95.90 N/A N/A
P1DA2BRGZGZ028F JMPR,DX,LC(PC)-LC(PC),28F EA B  $        86.04 36.0%  $              55.07 N/A N/A
P1DA2BRGZGZ028H JMPR,DX,LC(PC)-LC(PC),28.5F EA B  $        87.26 36.0%  $              55.85 N/A N/A
P1DA2BRGZGZ028M JMPR,DX,LC(PC)-LC(PC),28M EA B  $      152.52 36.0%  $              97.61 N/A N/A
P1DA2BRGZGZ029F JMPR,DX,LC(PC)-LC(PC),29F EA B  $        86.84 36.0%  $              55.58 N/A N/A
P1DA2BRGZGZ029H JMPR,DX,LC(PC)-LC(PC),29.5F EA B  $        88.08 36.0%  $              56.37 N/A N/A
P1DA2BRGZGZ029M JMPR,DX,LC(PC)-LC(PC),29M EA B  $      155.20 36.0%  $              99.33 N/A N/A
P1DA2BRGZGZ030F JMPR,DX,LC(PC)-LC(PC),30F EA B  $        87.66 36.0%  $              56.10 N/A N/A
P1DA2BRGZGZ030H JMPR,DX,LC(PC)-LC(PC),30.5F EA B  $        88.90 36.0%  $              56.90 N/A N/A
P1DA2BRGZGZ030M JMPR,DX,LC(PC)-LC(PC),30M EA B  $      157.88 36.0%  $            101.04 N/A N/A
P1DA2BRGZGZ031F JMPR,DX,LC(PC)-LC(PC),31F EA B  $        88.48 36.0%  $              56.63 N/A N/A
P1DA2BRGZGZ031H JMPR,DX,LC(PC)-LC(PC),31.5F EA B  $        89.70 36.0%  $              57.41 N/A N/A
P1DA2BRGZGZ031M JMPR,DX,LC(PC)-LC(PC),31M EA B  $      196.80 36.0%  $            125.95 N/A N/A
P1DA2BRGZGZ032F JMPR,DX,LC(PC)-LC(PC),32F EA B  $        89.30 36.0%  $              57.15 N/A N/A
P1DA2BRGZGZ032H JMPR,DX,LC(PC)-LC(PC),32.5F EA B  $        90.52 36.0%  $              57.93 N/A N/A
P1DA2BRGZGZ032M JMPR,DX,LC(PC)-LC(PC),32M EA B  $      199.48 36.0%  $            127.67 N/A N/A
P1DA2BRGZGZ033F JMPR,DX,LC(PC)-LC(PC),33F EA B  $        90.12 36.0%  $              57.68 N/A N/A
P1DA2BRGZGZ033H JMPR,DX,LC(PC)-LC(PC),33.5F EA B  $      105.62 36.0%  $              67.60 N/A N/A
P1DA2BRGZGZ033M JMPR,DX,LC(PC)-LC(PC),33M EA B  $      202.16 36.0%  $            129.38 N/A N/A
P1DA2BRGZGZ034F JMPR,DX,LC(PC)-LC(PC),34F EA B  $      105.22 36.0%  $              67.34 N/A N/A
P1DA2BRGZGZ034H JMPR,DX,LC(PC)-LC(PC),34.5F EA B  $      106.44 36.0%  $              68.12 N/A N/A
P1DA2BRGZGZ034M JMPR,DX,LC(PC)-LC(PC),34M EA B  $      204.84 36.0%  $            131.10 N/A N/A
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P1DA2BRGZGZ035F JMPR,DX,LC(PC)-LC(PC),35F EA B  $      106.02 36.0%  $              67.85 N/A N/A
P1DA2BRGZGZ035H JMPR,DX,LC(PC)-LC(PC),35.5F EA B  $      107.26 36.0%  $              68.65 N/A N/A
P1DA2BRGZGZ035M JMPR,DX,LC(PC)-LC(PC),35M EA B  $      207.52 36.0%  $            132.81 N/A N/A
P1DA2BRGZGZ036F JMPR,DX,LC(PC)-LC(PC),36F EA B  $      106.84 36.0%  $              68.38 N/A N/A
P1DA2BRGZGZ036H JMPR,DX,LC(PC)-LC(PC),36.5F EA B  $      108.08 36.0%  $              69.17 N/A N/A
P1DA2BRGZGZ036M JMPR,DX,LC(PC)-LC(PC),36M EA B  $      210.20 36.0%  $            134.53 N/A N/A
P1DA2BRGZGZ037F JMPR,DX,LC(PC)-LC(PC),37F EA B  $      107.66 36.0%  $              68.90 N/A N/A
P1DA2BRGZGZ037H JMPR,DX,LC(PC)-LC(PC),37.5F EA B  $      108.90 36.0%  $              69.70 N/A N/A
P1DA2BRGZGZ037M JMPR,DX,LC(PC)-LC(PC),37M EA B  $      212.88 36.0%  $            136.24 N/A N/A
P1DA2BRGZGZ038F JMPR,DX,LC(PC)-LC(PC),38F EA B  $      108.48 36.0%  $              69.43 N/A N/A
P1DA2BRGZGZ038H JMPR,DX,LC(PC)-LC(PC),38.5F EA B  $      109.70 36.0%  $              70.21 N/A N/A
P1DA2BRGZGZ038M JMPR,DX,LC(PC)-LC(PC),38M EA B  $      215.56 36.0%  $            137.96 N/A N/A
P1DA2BRGZGZ039F JMPR,DX,LC(PC)-LC(PC),39F EA B  $      109.30 36.0%  $              69.95 N/A N/A
P1DA2BRGZGZ039H JMPR,DX,LC(PC)-LC(PC),39.5F EA B  $      110.52 36.0%  $              70.73 N/A N/A
P1DA2BRGZGZ039M JMPR,DX,LC(PC)-LC(PC),39M EA B  $      218.24 36.0%  $            139.67 N/A N/A
P1DA2BRGZGZ040F JMPR,DX,LC(PC)-LC(PC),40F EA B  $      110.12 36.0%  $              70.48 N/A N/A
P1DA2BRGZGZ040H JMPR,DX,LC(PC)-LC(PC),40.5F EA B  $      111.34 36.0%  $              71.26 N/A N/A
P1DA2BRGZGZ040M JMPR,DX,LC(PC)-LC(PC),40M EA B  $      220.94 36.0%  $            141.40 N/A N/A
P1DA2BRGZGZ041F JMPR,DX,LC(PC)-LC(PC),41F EA B  $      110.94 36.0%  $              71.00 N/A N/A
P1DA2BRGZGZ041H JMPR,DX,LC(PC)-LC(PC),41.5F EA B  $      112.16 36.0%  $              71.78 N/A N/A
P1DA2BRGZGZ041M JMPR,DX,LC(PC)-LC(PC),41M EA B  $      223.62 36.0%  $            143.12 N/A N/A
P1DA2BRGZGZ042F JMPR,DX,LC(PC)-LC(PC),42F EA B  $      111.76 36.0%  $              71.53 N/A N/A
P1DA2BRGZGZ042H JMPR,DX,LC(PC)-LC(PC),42.5F EA B  $      112.98 36.0%  $              72.31 N/A N/A
P1DA2BRGZGZ042M JMPR,DX,LC(PC)-LC(PC),42M EA B  $      226.30 36.0%  $            144.83 N/A N/A
P1DA2BRGZGZ043F JMPR,DX,LC(PC)-LC(PC),43F EA B  $      112.58 36.0%  $              72.05 N/A N/A
P1DA2BRGZGZ043H JMPR,DX,LC(PC)-LC(PC),43.5F EA B  $      113.80 36.0%  $              72.83 N/A N/A
P1DA2BRGZGZ043M JMPR,DX,LC(PC)-LC(PC),43M EA B  $      228.98 36.0%  $            146.55 N/A N/A
P1DA2BRGZGZ044F JMPR,DX,LC(PC)-LC(PC),44F EA B  $      113.38 36.0%  $              72.56 N/A N/A
P1DA2BRGZGZ044H JMPR,DX,LC(PC)-LC(PC),44.5F EA B  $      114.62 36.0%  $              73.36 N/A N/A
P1DA2BRGZGZ044M JMPR,DX,LC(PC)-LC(PC),44M EA B  $      231.66 36.0%  $            148.26 N/A N/A
P1DA2BRGZGZ045F JMPR,DX,LC(PC)-LC(PC),45F EA B  $      114.20 36.0%  $              73.09 N/A N/A
P1DA2BRGZGZ045H JMPR,DX,LC(PC)-LC(PC),45.5F EA B  $      115.44 36.0%  $              73.88 N/A N/A
P1DA2BRGZGZ045M JMPR,DX,LC(PC)-LC(PC),45M EA B  $      234.34 36.0%  $            149.98 N/A N/A
P1DA2BRGZGZ046F JMPR,DX,LC(PC)-LC(PC),46F EA B  $      115.02 36.0%  $              73.61 N/A N/A
P1DA2BRGZGZ046H JMPR,DX,LC(PC)-LC(PC),46.5F EA B  $      116.24 36.0%  $              74.39 N/A N/A
P1DA2BRGZGZ046M JMPR,DX,LC(PC)-LC(PC),46M EA B  $      237.02 36.0%  $            151.69 N/A N/A
P1DA2BRGZGZ047F JMPR,DX,LC(PC)-LC(PC),47F EA B  $      115.84 36.0%  $              74.14 N/A N/A
P1DA2BRGZGZ047H JMPR,DX,LC(PC)-LC(PC),47.5F EA B  $      117.06 36.0%  $              74.92 N/A N/A
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P1DA2BRGZGZ047M JMPR,DX,LC(PC)-LC(PC),47M EA B  $      239.70 36.0%  $            153.41 N/A N/A
P1DA2BRGZGZ048F JMPR,DX,LC(PC)-LC(PC),48F EA B  $      116.66 36.0%  $              74.66 N/A N/A
P1DA2BRGZGZ048H JMPR,DX,LC(PC)-LC(PC),48.5F EA B  $      117.88 36.0%  $              75.44 N/A N/A
P1DA2BRGZGZ048M JMPR,DX,LC(PC)-LC(PC),48M EA B  $      242.38 36.0%  $            155.12 N/A N/A
P1DA2BRGZGZ049F JMPR,DX,LC(PC)-LC(PC),49F EA B  $      117.48 36.0%  $              75.19 N/A N/A
P1DA2BRGZGZ049H JMPR,DX,LC(PC)-LC(PC),49.5F EA B  $      118.70 36.0%  $              75.97 N/A N/A
P1DA2BRGZGZ049M JMPR,DX,LC(PC)-LC(PC),49M EA B  $      245.08 36.0%  $            156.85 N/A N/A
P1DA2BRGZGZ050F JMPR,DX,LC(PC)-LC(PC),50F EA B  $      118.30 36.0%  $              75.71 N/A N/A
P1DA2BRGZGZ050H JMPR,DX,LC(PC)-LC(PC),50.5F EA B  $      119.52 36.0%  $              76.49 N/A N/A
P1DA2BRGZGZ050M JMPR,DX,LC(PC)-LC(PC),50M EA B  $      247.76 36.0%  $            158.57 N/A N/A
P1DA2BRGZGZ051F JMPR,DX,LC(PC)-LC(PC),51F EA B  $      119.12 36.0%  $              76.24 N/A N/A
P1DA2BRGZGZ051H JMPR,DX,LC(PC)-LC(PC),51.5F EA B  $      120.34 36.0%  $              77.02 N/A N/A
P1DA2BRGZGZ051M JMPR,DX,LC(PC)-LC(PC),51M EA B  $      250.44 36.0%  $            160.28 N/A N/A
P1DA2BRGZGZ052F JMPR,DX,LC(PC)-LC(PC),52F EA B  $      119.92 36.0%  $              76.75 N/A N/A
P1DA2BRGZGZ052H JMPR,DX,LC(PC)-LC(PC),52.5F EA B  $      121.16 36.0%  $              77.54 N/A N/A
P1DA2BRGZGZ052M JMPR,DX,LC(PC)-LC(PC),52M EA B  $      253.12 36.0%  $            162.00 N/A N/A
P1DA2BRGZGZ053F JMPR,DX,LC(PC)-LC(PC),53F EA B  $      120.74 36.0%  $              77.27 N/A N/A
P1DA2BRGZGZ053H JMPR,DX,LC(PC)-LC(PC),53.5F EA B  $      121.98 36.0%  $              78.07 N/A N/A
P1DA2BRGZGZ053M JMPR,DX,LC(PC)-LC(PC),53M EA B  $      255.80 36.0%  $            163.71 N/A N/A
P1DA2BRGZGZ054F JMPR,DX,LC(PC)-LC(PC),54F EA B  $      121.56 36.0%  $              77.80 N/A N/A
P1DA2BRGZGZ054H JMPR,DX,LC(PC)-LC(PC),54.5F EA B  $      122.80 36.0%  $              78.59 N/A N/A
P1DA2BRGZGZ054M JMPR,DX,LC(PC)-LC(PC),54M EA B  $      258.48 36.0%  $            165.43 N/A N/A
P1DA2BRGZGZ055F JMPR,DX,LC(PC)-LC(PC),55F EA B  $      122.38 36.0%  $              78.32 N/A N/A
P1DA2BRGZGZ055H JMPR,DX,LC(PC)-LC(PC),55.5F EA B  $      123.60 36.0%  $              79.10 N/A N/A
P1DA2BRGZGZ055M JMPR,DX,LC(PC)-LC(PC),55M EA B  $      261.16 36.0%  $            167.14 N/A N/A
P1DA2BRGZGZ056F JMPR,DX,LC(PC)-LC(PC),56F EA B  $      123.20 36.0%  $              78.85 N/A N/A
P1DA2BRGZGZ056H JMPR,DX,LC(PC)-LC(PC),56.5F EA B  $      124.42 36.0%  $              79.63 N/A N/A
P1DA2BRGZGZ056M JMPR,DX,LC(PC)-LC(PC),56M EA B  $      263.84 36.0%  $            168.86 N/A N/A
P1DA2BRGZGZ057F JMPR,DX,LC(PC)-LC(PC),57F EA B  $      124.02 36.0%  $              79.37 N/A N/A
P1DA2BRGZGZ057H JMPR,DX,LC(PC)-LC(PC),57.5F EA B  $      125.24 36.0%  $              80.15 N/A N/A
P1DA2BRGZGZ057M JMPR,DX,LC(PC)-LC(PC),57M EA B  $      266.52 36.0%  $            170.57 N/A N/A
P1DA2BRGZGZ058F JMPR,DX,LC(PC)-LC(PC),58F EA B  $      124.84 36.0%  $              79.90 N/A N/A
P1DA2BRGZGZ058H JMPR,DX,LC(PC)-LC(PC),58.5F EA B  $      126.06 36.0%  $              80.68 N/A N/A
P1DA2BRGZGZ058M JMPR,DX,LC(PC)-LC(PC),58M EA B  $      269.22 36.0%  $            172.30 N/A N/A
P1DA2BRGZGZ059F JMPR,DX,LC(PC)-LC(PC),59F EA B  $      125.66 36.0%  $              80.42 N/A N/A
P1DA2BRGZGZ059H JMPR,DX,LC(PC)-LC(PC),59.5F EA B  $      126.88 36.0%  $              81.20 N/A N/A
P1DA2BRGZGZ059M JMPR,DX,LC(PC)-LC(PC),59M EA B  $      271.90 36.0%  $            174.02 N/A N/A
P1DA2BRGZGZ060F JMPR,DX,LC(PC)-LC(PC),60F EA B  $      126.46 36.0%  $              80.93 N/A N/A
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P1DA2BRGZGZ060H JMPR,DX,LC(PC)-LC(PC),60.5F EA B  $      127.70 36.0%  $              81.73 N/A N/A
P1DA2BRGZGZ060M JMPR,DX,LC(PC)-LC(PC),60M EA B  $      274.58 36.0%  $            175.73 N/A N/A
P1DA2BRGZGZ061F JMPR,DX,LC(PC)-LC(PC),61F EA B  $      127.28 36.0%  $              81.46 N/A N/A
P1DA2BRGZGZ061H JMPR,DX,LC(PC)-LC(PC),61.5F EA B  $      128.52 36.0%  $              82.25 N/A N/A
P1DA2BRGZGZ061M JMPR,DX,LC(PC)-LC(PC),61M EA B  $      277.26 36.0%  $            177.45 N/A N/A
P1DA2BRGZGZ062F JMPR,DX,LC(PC)-LC(PC),62F EA B  $      128.10 36.0%  $              81.98 N/A N/A
P1DA2BRGZGZ062H JMPR,DX,LC(PC)-LC(PC),62.5F EA B  $      129.34 36.0%  $              82.78 N/A N/A
P1DA2BRGZGZ062M JMPR,DX,LC(PC)-LC(PC),62M EA B  $      279.94 36.0%  $            179.16 N/A N/A
P1DA2BRGZGZ063F JMPR,DX,LC(PC)-LC(PC),63F EA B  $      128.92 36.0%  $              82.51 N/A N/A
P1DA2BRGZGZ063H JMPR,DX,LC(PC)-LC(PC),63.5F EA B  $      130.14 36.0%  $              83.29 N/A N/A
P1DA2BRGZGZ063M JMPR,DX,LC(PC)-LC(PC),63M EA B  $      282.62 36.0%  $            180.88 N/A N/A
P1DA2BRGZGZ064F JMPR,DX,LC(PC)-LC(PC),64F EA B  $      129.74 36.0%  $              83.03 N/A N/A
P1DA2BRGZGZ064H JMPR,DX,LC(PC)-LC(PC),64.5F EA B  $      130.96 36.0%  $              83.81 N/A N/A
P1DA2BRGZGZ064M JMPR,DX,LC(PC)-LC(PC),64M EA B  $      285.30 36.0%  $            182.59 N/A N/A
P1DA2BRGZGZ065F JMPR,DX,LC(PC)-LC(PC),65F EA B  $      130.56 36.0%  $              83.56 N/A N/A
P1DA2BRGZGZ065H JMPR,DX,LC(PC)-LC(PC),65.5F EA B  $      131.78 36.0%  $              84.34 N/A N/A
P1DA2BRGZGZ065M JMPR,DX,LC(PC)-LC(PC),65M EA B  $      287.98 36.0%  $            184.31 N/A N/A
P1DA2BRGZGZ066F JMPR,DX,LC(PC)-LC(PC),66F EA B  $      131.38 36.0%  $              84.08 N/A N/A
P1DA2BRGZGZ066H JMPR,DX,LC(PC)-LC(PC),66.5F EA B  $      132.60 36.0%  $              84.86 N/A N/A
P1DA2BRGZGZ066M JMPR,DX,LC(PC)-LC(PC),66M EA B  $      290.66 36.0%  $            186.02 N/A N/A
P1DA2BRGZGZ067F JMPR,DX,LC(PC)-LC(PC),67F EA B  $      132.20 36.0%  $              84.61 N/A N/A
P1DA2BRGZGZ067H JMPR,DX,LC(PC)-LC(PC),67.5F EA B  $      133.42 36.0%  $              85.39 N/A N/A
P1DA2BRGZGZ067M JMPR,DX,LC(PC)-LC(PC),67M EA B  $      293.36 36.0%  $            187.75 N/A N/A
P1DA2BRGZGZ068F JMPR,DX,LC(PC)-LC(PC),68F EA B  $      133.02 36.0%  $              85.13 N/A N/A
P1DA2BRGZGZ068H JMPR,DX,LC(PC)-LC(PC),68.5F EA B  $      134.24 36.0%  $              85.91 N/A N/A
P1DA2BRGZGZ068M JMPR,DX,LC(PC)-LC(PC),68M EA B  $      296.04 36.0%  $            189.47 N/A N/A
P1DA2BRGZGZ069F JMPR,DX,LC(PC)-LC(PC),69F EA B  $      133.82 36.0%  $              85.64 N/A N/A
P1DA2BRGZGZ069H JMPR,DX,LC(PC)-LC(PC),69.5F EA B  $      135.06 36.0%  $              86.44 N/A N/A
P1DA2BRGZGZ069M JMPR,DX,LC(PC)-LC(PC),69M EA B  $      298.72 36.0%  $            191.18 N/A N/A
P1DA2BRGZGZ070F JMPR,DX,LC(PC)-LC(PC),70F EA B  $      134.64 36.0%  $              86.17 N/A N/A
P1DA2BRGZGZ070H JMPR,DX,LC(PC)-LC(PC),70.5F EA B  $      135.88 36.0%  $              86.96 N/A N/A
P1DA2BRGZGZ070M JMPR,DX,LC(PC)-LC(PC),70M EA B  $      301.40 36.0%  $            192.90 N/A N/A
P1DA2BRGZGZ071F JMPR,DX,LC(PC)-LC(PC),71F EA B  $      135.46 36.0%  $              86.69 N/A N/A
P1DA2BRGZGZ071H JMPR,DX,LC(PC)-LC(PC),71.5F EA B  $      136.68 36.0%  $              87.48 N/A N/A
P1DA2BRGZGZ071M JMPR,DX,LC(PC)-LC(PC),71M EA B  $      304.08 36.0%  $            194.61 N/A N/A
P1DA2BRGZGZ072F JMPR,DX,LC(PC)-LC(PC),72F EA B  $      136.28 36.0%  $              87.22 N/A N/A
P1DA2BRGZGZ072H JMPR,DX,LC(PC)-LC(PC),72.5F EA B  $      137.50 36.0%  $              88.00 N/A N/A
P1DA2BRGZGZ072M JMPR,DX,LC(PC)-LC(PC),72M EA B  $      306.76 36.0%  $            196.33 N/A N/A

5567 of 9702



NW Infrastructure Ortronics

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Ortronics                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

P1DA2BRGZGZ073F JMPR,DX,LC(PC)-LC(PC),73F EA B  $      137.10 36.0%  $              87.74 N/A N/A
P1DA2BRGZGZ073H JMPR,DX,LC(PC)-LC(PC),73.5F EA B  $      138.32 36.0%  $              88.52 N/A N/A
P1DA2BRGZGZ073M JMPR,DX,LC(PC)-LC(PC),73M EA B  $      309.44 36.0%  $            198.04 N/A N/A
P1DA2BRGZGZ074F JMPR,DX,LC(PC)-LC(PC),74F EA B  $      137.92 36.0%  $              88.27 N/A N/A
P1DA2BRGZGZ074H JMPR,DX,LC(PC)-LC(PC),74.5F EA B  $      139.14 36.0%  $              89.05 N/A N/A
P1DA2BRGZGZ074M JMPR,DX,LC(PC)-LC(PC),74M EA B  $      312.12 36.0%  $            199.76 N/A N/A
P1DA2BRGZGZ075F JMPR,DX,LC(PC)-LC(PC),75F EA B  $      138.74 36.0%  $              88.79 N/A N/A
P1DA2BRGZGZ075H JMPR,DX,LC(PC)-LC(PC),75.5F EA B  $      139.96 36.0%  $              89.57 N/A N/A
P1DA2BRGZGZ075M JMPR,DX,LC(PC)-LC(PC),75M EA B  $      314.80 36.0%  $            201.47 N/A N/A
P1DA2BRGZGZ076F JMPR,DX,LC(PC)-LC(PC),76F EA B  $      139.56 36.0%  $              89.32 N/A N/A
P1DA2BRGZGZ076H JMPR,DX,LC(PC)-LC(PC),76.5F EA B  $      140.78 36.0%  $              90.10 N/A N/A
P1DA2BRGZGZ076M JMPR,DX,LC(PC)-LC(PC),76M EA B  $      317.50 36.0%  $            203.20 N/A N/A
P1DA2BRGZGZ077F JMPR,DX,LC(PC)-LC(PC),77F EA B  $      140.36 36.0%  $              89.83 N/A N/A
P1DA2BRGZGZ077H JMPR,DX,LC(PC)-LC(PC),77.5F EA B  $      141.60 36.0%  $              90.62 N/A N/A
P1DA2BRGZGZ077M JMPR,DX,LC(PC)-LC(PC),77M EA B  $      320.18 36.0%  $            204.92 N/A N/A
P1DA2BRGZGZ078F JMPR,DX,LC(PC)-LC(PC),78F EA B  $      141.18 36.0%  $              90.36 N/A N/A
P1DA2BRGZGZ078H JMPR,DX,LC(PC)-LC(PC),78.5F EA B  $      142.42 36.0%  $              91.15 N/A N/A
P1DA2BRGZGZ078M JMPR,DX,LC(PC)-LC(PC),78M EA B  $      322.86 36.0%  $            206.63 N/A N/A
P1DA2BRGZGZ079F JMPR,DX,LC(PC)-LC(PC),79F EA B  $      142.00 36.0%  $              90.88 N/A N/A
P1DA2BRGZGZ079H JMPR,DX,LC(PC)-LC(PC),79.5F EA B  $      143.24 36.0%  $              91.67 N/A N/A
P1DA2BRGZGZ079M JMPR,DX,LC(PC)-LC(PC),79M EA B  $      325.54 36.0%  $            208.35 N/A N/A
P1DA2BRGZGZ080F JMPR,DX,LC(PC)-LC(PC),80F EA B  $      142.82 36.0%  $              91.40 N/A N/A
P1DA2BRGZGZ080H JMPR,DX,LC(PC)-LC(PC),80.5F EA B  $      144.04 36.0%  $              92.19 N/A N/A
P1DA2BRGZGZ080M JMPR,DX,LC(PC)-LC(PC),80M EA B  $      328.22 36.0%  $            210.06 N/A N/A
P1DA2BRGZGZ081F JMPR,DX,LC(PC)-LC(PC),81F EA B  $      143.64 36.0%  $              91.93 N/A N/A
P1DA2BRGZGZ081H JMPR,DX,LC(PC)-LC(PC),81.5F EA B  $      144.86 36.0%  $              92.71 N/A N/A
P1DA2BRGZGZ081M JMPR,DX,LC(PC)-LC(PC),81M EA B  $      330.90 36.0%  $            211.78 N/A N/A
P1DA2BRGZGZ082F JMPR,DX,LC(PC)-LC(PC),82F EA B  $      144.46 36.0%  $              92.45 N/A N/A
P1DA2BRGZGZ082H JMPR,DX,LC(PC)-LC(PC),82.5F EA B  $      145.68 36.0%  $              93.24 N/A N/A
P1DA2BRGZGZ082M JMPR,DX,LC(PC)-LC(PC),82M EA B  $      333.58 36.0%  $            213.49 N/A N/A
P1DA2BRGZGZ083F JMPR,DX,LC(PC)-LC(PC),83F EA B  $      145.28 36.0%  $              92.98 N/A N/A
P1DA2BRGZGZ083H JMPR,DX,LC(PC)-LC(PC),83.5F EA B  $      146.50 36.0%  $              93.76 N/A N/A
P1DA2BRGZGZ083M JMPR,DX,LC(PC)-LC(PC),83M EA B  $      336.26 36.0%  $            215.21 N/A N/A
P1DA2BRGZGZ084F JMPR,DX,LC(PC)-LC(PC),84F EA B  $      146.10 36.0%  $              93.50 N/A N/A
P1DA2BRGZGZ084H JMPR,DX,LC(PC)-LC(PC),84.5F EA B  $      147.32 36.0%  $              94.28 N/A N/A
P1DA2BRGZGZ084M JMPR,DX,LC(PC)-LC(PC),84M EA B  $      338.94 36.0%  $            216.92 N/A N/A
P1DA2BRGZGZ085F JMPR,DX,LC(PC)-LC(PC),85F EA B  $      146.90 36.0%  $              94.02 N/A N/A
P1DA2BRGZGZ085H JMPR,DX,LC(PC)-LC(PC),85.5F EA B  $      148.14 36.0%  $              94.81 N/A N/A
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P1DA2BRGZGZ085M JMPR,DX,LC(PC)-LC(PC),85M EA B  $      341.64 36.0%  $            218.65 N/A N/A
P1DA2BRGZGZ086F JMPR,DX,LC(PC)-LC(PC),86F EA B  $      147.72 36.0%  $              94.54 N/A N/A
P1DA2BRGZGZ086H JMPR,DX,LC(PC)-LC(PC),86.5F EA B  $      148.96 36.0%  $              95.33 N/A N/A
P1DA2BRGZGZ086M JMPR,DX,LC(PC)-LC(PC),86M EA B  $      344.32 36.0%  $            220.36 N/A N/A
P1DA2BRGZGZ087F JMPR,DX,LC(PC)-LC(PC),87F EA B  $      148.54 36.0%  $              95.07 N/A N/A
P1DA2BRGZGZ087H JMPR,DX,LC(PC)-LC(PC),87.5F EA B  $      149.78 36.0%  $              95.86 N/A N/A
P1DA2BRGZGZ087M JMPR,DX,LC(PC)-LC(PC),87M EA B  $      347.00 36.0%  $            222.08 N/A N/A
P1DA2BRGZGZ088F JMPR,DX,LC(PC)-LC(PC),88F EA B  $      149.36 36.0%  $              95.59 N/A N/A
P1DA2BRGZGZ088H JMPR,DX,LC(PC)-LC(PC),88.5F EA B  $      150.58 36.0%  $              96.37 N/A N/A
P1DA2BRGZGZ088M JMPR,DX,LC(PC)-LC(PC),88M EA B  $      349.68 36.0%  $            223.80 N/A N/A
P1DA2BRGZGZ089F JMPR,DX,LC(PC)-LC(PC),89F EA B  $      150.18 36.0%  $              96.12 N/A N/A
P1DA2BRGZGZ089H JMPR,DX,LC(PC)-LC(PC),89.5F EA B  $      151.40 36.0%  $              96.90 N/A N/A
P1DA2BRGZGZ089M JMPR,DX,LC(PC)-LC(PC),89M EA B  $      352.36 36.0%  $            225.51 N/A N/A
P1DA2BRGZGZ090F JMPR,DX,LC(PC)-LC(PC),90F EA B  $      151.00 36.0%  $              96.64 N/A N/A
P1DA2BRGZGZ090H JMPR,DX,LC(PC)-LC(PC),90.5F EA B  $      152.22 36.0%  $              97.42 N/A N/A
P1DA2BRGZGZ090M JMPR,DX,LC(PC)-LC(PC),90M EA B  $      355.04 36.0%  $            227.23 N/A N/A
P1DA2BRGZGZ091F JMPR,DX,LC(PC)-LC(PC),91F EA B  $      151.82 36.0%  $              97.16 N/A N/A
P1DA2BRGZGZ091H JMPR,DX,LC(PC)-LC(PC),91.5F EA B  $      153.04 36.0%  $              97.95 N/A N/A
P1DA2BRGZGZ091M JMPR,DX,LC(PC)-LC(PC),91M EA B  $      357.72 36.0%  $            228.94 N/A N/A
P1DA2BRGZGZ092F JMPR,DX,LC(PC)-LC(PC),92F EA B  $      152.64 36.0%  $              97.69 N/A N/A
P1DA2BRGZGZ092H JMPR,DX,LC(PC)-LC(PC),92.5F EA B  $      153.86 36.0%  $              98.47 N/A N/A
P1DA2BRGZGZ092M JMPR,DX,LC(PC)-LC(PC),92M EA B  $      360.40 36.0%  $            230.66 N/A N/A
P1DA2BRGZGZ093F JMPR,DX,LC(PC)-LC(PC),93F EA B  $      153.46 36.0%  $              98.21 N/A N/A
P1DA2BRGZGZ093H JMPR,DX,LC(PC)-LC(PC),93.5F EA B  $      154.68 36.0%  $              99.00 N/A N/A
P1DA2BRGZGZ093M JMPR,DX,LC(PC)-LC(PC),93M EA B  $      363.08 36.0%  $            232.37 N/A N/A
P1DA2BRGZGZ094F JMPR,DX,LC(PC)-LC(PC),94F EA B  $      154.26 36.0%  $              98.73 N/A N/A
P1DA2BRGZGZ094H JMPR,DX,LC(PC)-LC(PC),94.5F EA B  $      155.50 36.0%  $              99.52 N/A N/A
P1DA2BRGZGZ094M JMPR,DX,LC(PC)-LC(PC),94M EA B  $      365.78 36.0%  $            234.10 N/A N/A
P1DA2BRGZGZ095F JMPR,DX,LC(PC)-LC(PC),95F EA B  $      155.08 36.0%  $              99.25 N/A N/A
P1DA2BRGZGZ095H JMPR,DX,LC(PC)-LC(PC),95.5F EA B  $      156.32 36.0%  $            100.04 N/A N/A
P1DA2BRGZGZ095M JMPR,DX,LC(PC)-LC(PC),95M EA B  $      368.46 36.0%  $            235.81 N/A N/A
P1DA2BRGZGZ096F JMPR,DX,LC(PC)-LC(PC),96F EA B  $      155.90 36.0%  $              99.78 N/A N/A
P1DA2BRGZGZ096H JMPR,DX,LC(PC)-LC(PC),96.5F EA B  $      157.12 36.0%  $            100.56 N/A N/A
P1DA2BRGZGZ096M JMPR,DX,LC(PC)-LC(PC),96M EA B  $      371.14 36.0%  $            237.53 N/A N/A
P1DA2BRGZGZ097F JMPR,DX,LC(PC)-LC(PC),97F EA B  $      156.72 36.0%  $            100.30 N/A N/A
P1DA2BRGZGZ097H JMPR,DX,LC(PC)-LC(PC),97.5F EA B  $      157.94 36.0%  $            101.08 N/A N/A
P1DA2BRGZGZ097M JMPR,DX,LC(PC)-LC(PC),97M EA B  $      373.82 36.0%  $            239.24 N/A N/A
P1DA2BRGZGZ098F JMPR,DX,LC(PC)-LC(PC),98F EA B  $      157.54 36.0%  $            100.83 N/A N/A
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P1DA2BRGZGZ098H JMPR,DX,LC(PC)-LC(PC),98.5F EA B  $      158.76 36.0%  $            101.61 N/A N/A
P1DA2BRGZGZ098M JMPR,DX,LC(PC)-LC(PC),98M EA B  $      376.50 36.0%  $            240.96 N/A N/A
P1DA2BRGZGZ099F JMPR,DX,LC(PC)-LC(PC),99F EA B  $      158.36 36.0%  $            101.35 N/A N/A
P1DA2BRGZGZ099H JMPR,DX,LC(PC)-LC(PC),99.5F EA B  $      159.58 36.0%  $            102.13 N/A N/A
P1DA2BRGZGZ099M JMPR,DX,LC(PC)-LC(PC),99M EA B  $      379.18 36.0%  $            242.68 N/A N/A
P1DA2BRGZGZ100F JMPR,DX,LC(PC)-LC(PC),100F EA B  $      159.18 36.0%  $            101.88 N/A N/A
P1DA2BRGZGZ100M JMPR,DX,LC(PC)-LC(PC),100M EA B  $      381.86 36.0%  $            244.39 N/A N/A
P1DA6BPAZAZ000H JMPR,DX,LC(PC)-LC(PC),0.5F EA B  $        45.40 36.0%  $              29.06 N/A N/A
P1DA6BPAZAZ001F JMPR,DX,LC(PC)-LC(PC),1F EA B  $        44.90 36.0%  $              28.74 N/A N/A
P1DA6BPAZAZ001H JMPR,DX,LC(PC)-LC(PC),1.5F EA B  $        46.44 36.0%  $              29.72 N/A N/A
P1DA6BPAZAZ001M JMPR,DX,LC(PC)-LC(PC),1M EA B  $        47.24 36.0%  $              30.23 N/A N/A
P1DA6BPAZAZ002F JMPR,DX,LC(PC)-LC(PC),2F EA B  $        45.92 36.0%  $              29.39 N/A N/A
P1DA6BPAZAZ002H JMPR,DX,LC(PC)-LC(PC),2.5F EA B  $        47.46 36.0%  $              30.37 N/A N/A
P1DA6BPAZAZ002M JMPR,DX,LC(PC)-LC(PC),2M EA B  $        50.62 36.0%  $              32.40 N/A N/A
P1DA6BPAZAZ003F JMPR,DX,LC(PC)-LC(PC),3F EA B  $        46.96 36.0%  $              30.05 N/A N/A
P1DA6BPAZAZ003H JMPR,DX,LC(PC)-LC(PC),3.5F EA B  $        48.50 36.0%  $              31.04 N/A N/A
P1DA6BPAZAZ003M JMPR,DX,LC(PC)-LC(PC),3M EA B  $        53.98 36.0%  $              34.55 N/A N/A
P1DA6BPAZAZ004F JMPR,DX,LC(PC)-LC(PC),4F EA B  $        47.98 36.0%  $              30.71 N/A N/A
P1DA6BPAZAZ004H JMPR,DX,LC(PC)-LC(PC),4.5F EA B  $        49.52 36.0%  $              31.69 N/A N/A
P1DA6BPAZAZ004M JMPR,DX,LC(PC)-LC(PC),4M EA B  $        57.36 36.0%  $              36.71 N/A N/A
P1DA6BPAZAZ005F JMPR,DX,LC(PC)-LC(PC),5F EA B  $        49.00 36.0%  $              31.36 N/A N/A
P1DA6BPAZAZ005H JMPR,DX,LC(PC)-LC(PC),5.5F EA B  $        50.56 36.0%  $              32.36 N/A N/A
P1DA6BPAZAZ005M JMPR,DX,LC(PC)-LC(PC),5M EA B  $        60.74 36.0%  $              38.87 N/A N/A
P1DA6BPAZAZ006F JMPR,DX,LC(PC)-LC(PC),6F EA B  $        50.04 36.0%  $              32.03 N/A N/A
P1DA6BPAZAZ006H JMPR,DX,LC(PC)-LC(PC),6.5F EA B  $        51.58 36.0%  $              33.01 N/A N/A
P1DA6BPAZAZ006M JMPR,DX,LC(PC)-LC(PC),6M EA B  $        64.12 36.0%  $              41.04 N/A N/A
P1DA6BPAZAZ007F JMPR,DX,LC(PC)-LC(PC),7F EA B  $        51.06 36.0%  $              32.68 N/A N/A
P1DA6BPAZAZ007H JMPR,DX,LC(PC)-LC(PC),7.5F EA B  $        52.60 36.0%  $              33.66 N/A N/A
P1DA6BPAZAZ007M JMPR,DX,LC(PC)-LC(PC),7M EA B  $        67.48 36.0%  $              43.19 N/A N/A
P1DA6BPAZAZ008F JMPR,DX,LC(PC)-LC(PC),8F EA B  $        52.10 36.0%  $              33.34 N/A N/A
P1DA6BPAZAZ008H JMPR,DX,LC(PC)-LC(PC),8.5F EA B  $        53.64 36.0%  $              34.33 N/A N/A
P1DA6BPAZAZ008M JMPR,DX,LC(PC)-LC(PC),8M EA B  $        70.86 36.0%  $              45.35 N/A N/A
P1DA6BPAZAZ009F JMPR,DX,LC(PC)-LC(PC),9F EA B  $        53.12 36.0%  $              34.00 N/A N/A
P1DA6BPAZAZ009H JMPR,DX,LC(PC)-LC(PC),9.5F EA B  $        54.66 36.0%  $              34.98 N/A N/A
P1DA6BPAZAZ009M JMPR,DX,LC(PC)-LC(PC),9M EA B  $        74.24 36.0%  $              47.51 N/A N/A
P1DA6BPAZAZ010F JMPR,DX,LC(PC)-LC(PC),10F EA B  $        54.14 36.0%  $              34.65 N/A N/A
P1DA6BPAZAZ010H JMPR,DX,LC(PC)-LC(PC),10.5F EA B  $        55.70 36.0%  $              35.65 N/A N/A
P1DA6BPAZAZ010M JMPR,DX,LC(PC)-LC(PC),10M EA B  $        77.60 36.0%  $              49.66 N/A N/A
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P1DA6BPAZAZ011F JMPR,DX,LC(PC)-LC(PC),11F EA B  $        55.18 36.0%  $              35.32 N/A N/A
P1DA6BPAZAZ011H JMPR,DX,LC(PC)-LC(PC),11.5F EA B  $        56.72 36.0%  $              36.30 N/A N/A
P1DA6BPAZAZ011M JMPR,DX,LC(PC)-LC(PC),11M EA B  $        95.26 36.0%  $              60.97 N/A N/A
P1DA6BPAZAZ012F JMPR,DX,LC(PC)-LC(PC),12F EA B  $        56.20 36.0%  $              35.97 N/A N/A
P1DA6BPAZAZ012H JMPR,DX,LC(PC)-LC(PC),12.5F EA B  $        57.74 36.0%  $              36.95 N/A N/A
P1DA6BPAZAZ012M JMPR,DX,LC(PC)-LC(PC),12M EA B  $        98.64 36.0%  $              63.13 N/A N/A
P1DA6BPAZAZ013F JMPR,DX,LC(PC)-LC(PC),13F EA B  $        57.24 36.0%  $              36.63 N/A N/A
P1DA6BPAZAZ013H JMPR,DX,LC(PC)-LC(PC),13.5F EA B  $        58.78 36.0%  $              37.62 N/A N/A
P1DA6BPAZAZ013M JMPR,DX,LC(PC)-LC(PC),13M EA B  $      102.00 36.0%  $              65.28 N/A N/A
P1DA6BPAZAZ014F JMPR,DX,LC(PC)-LC(PC),14F EA B  $        58.26 36.0%  $              37.29 N/A N/A
P1DA6BPAZAZ014H JMPR,DX,LC(PC)-LC(PC),14.5F EA B  $        59.80 36.0%  $              38.27 N/A N/A
P1DA6BPAZAZ014M JMPR,DX,LC(PC)-LC(PC),14M EA B  $      105.38 36.0%  $              67.44 N/A N/A
P1DA6BPAZAZ015F JMPR,DX,LC(PC)-LC(PC),15F EA B  $        59.30 36.0%  $              37.95 N/A N/A
P1DA6BPAZAZ015H JMPR,DX,LC(PC)-LC(PC),15.5F EA B  $        60.84 36.0%  $              38.94 N/A N/A
P1DA6BPAZAZ015M JMPR,DX,LC(PC)-LC(PC),15M EA B  $      108.76 36.0%  $              69.61 N/A N/A
P1DA6BPAZAZ016F JMPR,DX,LC(PC)-LC(PC),16F EA B  $        60.32 36.0%  $              38.60 N/A N/A
P1DA6BPAZAZ016H JMPR,DX,LC(PC)-LC(PC),16.5F EA B  $        61.86 36.0%  $              39.59 N/A N/A
P1DA6BPAZAZ016M JMPR,DX,LC(PC)-LC(PC),16M EA B  $      112.12 36.0%  $              71.76 N/A N/A
P1DA6BPAZAZ017F JMPR,DX,LC(PC)-LC(PC),17F EA B  $        61.34 36.0%  $              39.26 N/A N/A
P1DA6BPAZAZ017H JMPR,DX,LC(PC)-LC(PC),17.5F EA B  $        62.90 36.0%  $              40.26 N/A N/A
P1DA6BPAZAZ017M JMPR,DX,LC(PC)-LC(PC),17M EA B  $      115.50 36.0%  $              73.92 N/A N/A
P1DA6BPAZAZ018F JMPR,DX,LC(PC)-LC(PC),18F EA B  $        62.38 36.0%  $              39.92 N/A N/A
P1DA6BPAZAZ018H JMPR,DX,LC(PC)-LC(PC),18.5F EA B  $        63.92 36.0%  $              40.91 N/A N/A
P1DA6BPAZAZ018M JMPR,DX,LC(PC)-LC(PC),18M EA B  $      118.88 36.0%  $              76.08 N/A N/A
P1DA6BPAZAZ019F JMPR,DX,LC(PC)-LC(PC),19F EA B  $        63.40 36.0%  $              40.58 N/A N/A
P1DA6BPAZAZ019H JMPR,DX,LC(PC)-LC(PC),19.5F EA B  $        64.94 36.0%  $              41.56 N/A N/A
P1DA6BPAZAZ019M JMPR,DX,LC(PC)-LC(PC),19M EA B  $      122.26 36.0%  $              78.25 N/A N/A
P1DA6BPAZAZ020F JMPR,DX,LC(PC)-LC(PC),20F EA B  $        64.44 36.0%  $              41.24 N/A N/A
P1DA6BPAZAZ020H JMPR,DX,LC(PC)-LC(PC),20.5F EA B  $        65.98 36.0%  $              42.23 N/A N/A
P1DA6BPAZAZ020M JMPR,DX,LC(PC)-LC(PC),20M EA B  $      125.62 36.0%  $              80.40 N/A N/A
P1DA6BPAZAZ021F JMPR,DX,LC(PC)-LC(PC),21F EA B  $        65.46 36.0%  $              41.89 N/A N/A
P1DA6BPAZAZ021H JMPR,DX,LC(PC)-LC(PC),21.5F EA B  $        67.00 36.0%  $              42.88 N/A N/A
P1DA6BPAZAZ021M JMPR,DX,LC(PC)-LC(PC),21M EA B  $      129.00 36.0%  $              82.56 N/A N/A
P1DA6BPAZAZ022F JMPR,DX,LC(PC)-LC(PC),22F EA B  $        66.50 36.0%  $              42.56 N/A N/A
P1DA6BPAZAZ022H JMPR,DX,LC(PC)-LC(PC),22.5F EA B  $        68.04 36.0%  $              43.55 N/A N/A
P1DA6BPAZAZ022M JMPR,DX,LC(PC)-LC(PC),22M EA B  $      132.38 36.0%  $              84.72 N/A N/A
P1DA6BPAZAZ023F JMPR,DX,LC(PC)-LC(PC),23F EA B  $        67.52 36.0%  $              43.21 N/A N/A
P1DA6BPAZAZ023H JMPR,DX,LC(PC)-LC(PC),23.5F EA B  $        69.06 36.0%  $              44.20 N/A N/A
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P1DA6BPAZAZ023M JMPR,DX,LC(PC)-LC(PC),23M EA B  $      135.74 36.0%  $              86.87 N/A N/A
P1DA6BPAZAZ024F JMPR,DX,LC(PC)-LC(PC),24F EA B  $        68.54 36.0%  $              43.87 N/A N/A
P1DA6BPAZAZ024H JMPR,DX,LC(PC)-LC(PC),24.5F EA B  $        70.10 36.0%  $              44.86 N/A N/A
P1DA6BPAZAZ024M JMPR,DX,LC(PC)-LC(PC),24M EA B  $      139.12 36.0%  $              89.04 N/A N/A
P1DA6BPAZAZ025F JMPR,DX,LC(PC)-LC(PC),25F EA B  $        69.58 36.0%  $              44.53 N/A N/A
P1DA6BPAZAZ025H JMPR,DX,LC(PC)-LC(PC),25.5F EA B  $        71.12 36.0%  $              45.52 N/A N/A
P1DA6BPAZAZ025M JMPR,DX,LC(PC)-LC(PC),25M EA B  $      142.50 36.0%  $              91.20 N/A N/A
P1DA6BPAZAZ026F JMPR,DX,LC(PC)-LC(PC),26F EA B  $        70.60 36.0%  $              45.18 N/A N/A
P1DA6BPAZAZ026H JMPR,DX,LC(PC)-LC(PC),26.5F EA B  $        72.14 36.0%  $              46.17 N/A N/A
P1DA6BPAZAZ026M JMPR,DX,LC(PC)-LC(PC),26M EA B  $      145.88 36.0%  $              93.36 N/A N/A
P1DA6BPAZAZ027F JMPR,DX,LC(PC)-LC(PC),27F EA B  $        71.64 36.0%  $              45.85 N/A N/A
P1DA6BPAZAZ027H JMPR,DX,LC(PC)-LC(PC),27.5F EA B  $        73.18 36.0%  $              46.84 N/A N/A
P1DA6BPAZAZ027M JMPR,DX,LC(PC)-LC(PC),27M EA B  $      149.24 36.0%  $              95.51 N/A N/A
P1DA6BPAZAZ028F JMPR,DX,LC(PC)-LC(PC),28F EA B  $        72.66 36.0%  $              46.50 N/A N/A
P1DA6BPAZAZ028H JMPR,DX,LC(PC)-LC(PC),28.5F EA B  $        74.20 36.0%  $              47.49 N/A N/A
P1DA6BPAZAZ028M JMPR,DX,LC(PC)-LC(PC),28M EA B  $      152.62 36.0%  $              97.68 N/A N/A
P1DA6BPAZAZ029F JMPR,DX,LC(PC)-LC(PC),29F EA B  $        73.68 36.0%  $              47.16 N/A N/A
P1DA6BPAZAZ029H JMPR,DX,LC(PC)-LC(PC),29.5F EA B  $        75.24 36.0%  $              48.15 N/A N/A
P1DA6BPAZAZ029M JMPR,DX,LC(PC)-LC(PC),29M EA B  $      156.00 36.0%  $              99.84 N/A N/A
P1DA6BPAZAZ030F JMPR,DX,LC(PC)-LC(PC),30F EA B  $        74.72 36.0%  $              47.82 N/A N/A
P1DA6BPAZAZ030H JMPR,DX,LC(PC)-LC(PC),30.5F EA B  $        76.26 36.0%  $              48.81 N/A N/A
P1DA6BPAZAZ030M JMPR,DX,LC(PC)-LC(PC),30M EA B  $      159.36 36.0%  $            101.99 N/A N/A
P1DA6BPAZAZ031F JMPR,DX,LC(PC)-LC(PC),31F EA B  $        75.74 36.0%  $              48.47 N/A N/A
P1DA6BPAZAZ031H JMPR,DX,LC(PC)-LC(PC),31.5F EA B  $        77.28 36.0%  $              49.46 N/A N/A
P1DA6BPAZAZ031M JMPR,DX,LC(PC)-LC(PC),31M EA B  $      198.98 36.0%  $            127.35 N/A N/A
P1DA6BPAZAZ032F JMPR,DX,LC(PC)-LC(PC),32F EA B  $        76.78 36.0%  $              49.14 N/A N/A
P1DA6BPAZAZ032H JMPR,DX,LC(PC)-LC(PC),32.5F EA B  $        78.32 36.0%  $              50.12 N/A N/A
P1DA6BPAZAZ032M JMPR,DX,LC(PC)-LC(PC),32M EA B  $      202.34 36.0%  $            129.50 N/A N/A
P1DA6BPAZAZ033F JMPR,DX,LC(PC)-LC(PC),33F EA B  $        77.80 36.0%  $              49.79 N/A N/A
P1DA6BPAZAZ033H JMPR,DX,LC(PC)-LC(PC),33.5F EA B  $        93.62 36.0%  $              59.92 N/A N/A
P1DA6BPAZAZ033M JMPR,DX,LC(PC)-LC(PC),33M EA B  $      205.72 36.0%  $            131.66 N/A N/A
P1DA6BPAZAZ034F JMPR,DX,LC(PC)-LC(PC),34F EA B  $        93.10 36.0%  $              59.58 N/A N/A
P1DA6BPAZAZ034H JMPR,DX,LC(PC)-LC(PC),34.5F EA B  $        94.64 36.0%  $              60.57 N/A N/A
P1DA6BPAZAZ034M JMPR,DX,LC(PC)-LC(PC),34M EA B  $      209.10 36.0%  $            133.82 N/A N/A
P1DA6BPAZAZ035F JMPR,DX,LC(PC)-LC(PC),35F EA B  $        94.14 36.0%  $              60.25 N/A N/A
P1DA6BPAZAZ035H JMPR,DX,LC(PC)-LC(PC),35.5F EA B  $        95.68 36.0%  $              61.24 N/A N/A
P1DA6BPAZAZ035M JMPR,DX,LC(PC)-LC(PC),35M EA B  $      212.46 36.0%  $            135.97 N/A N/A
P1DA6BPAZAZ036F JMPR,DX,LC(PC)-LC(PC),36F EA B  $        95.16 36.0%  $              60.90 N/A N/A
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P1DA6BPAZAZ036H JMPR,DX,LC(PC)-LC(PC),36.5F EA B  $        96.70 36.0%  $              61.89 N/A N/A
P1DA6BPAZAZ036M JMPR,DX,LC(PC)-LC(PC),36M EA B  $      215.84 36.0%  $            138.14 N/A N/A
P1DA6BPAZAZ037F JMPR,DX,LC(PC)-LC(PC),37F EA B  $        96.20 36.0%  $              61.57 N/A N/A
P1DA6BPAZAZ037H JMPR,DX,LC(PC)-LC(PC),37.5F EA B  $        97.74 36.0%  $              62.55 N/A N/A
P1DA6BPAZAZ037M JMPR,DX,LC(PC)-LC(PC),37M EA B  $      219.22 36.0%  $            140.30 N/A N/A
P1DA6BPAZAZ038F JMPR,DX,LC(PC)-LC(PC),38F EA B  $        97.22 36.0%  $              62.22 N/A N/A
P1DA6BPAZAZ038H JMPR,DX,LC(PC)-LC(PC),38.5F EA B  $        98.76 36.0%  $              63.21 N/A N/A
P1DA6BPAZAZ038M JMPR,DX,LC(PC)-LC(PC),38M EA B  $      222.60 36.0%  $            142.46 N/A N/A
P1DA6BPAZAZ039F JMPR,DX,LC(PC)-LC(PC),39F EA B  $        98.24 36.0%  $              62.87 N/A N/A
P1DA6BPAZAZ039H JMPR,DX,LC(PC)-LC(PC),39.5F EA B  $        99.80 36.0%  $              63.87 N/A N/A
P1DA6BPAZAZ039M JMPR,DX,LC(PC)-LC(PC),39M EA B  $      225.96 36.0%  $            144.61 N/A N/A
P1DA6BPAZAZ040F JMPR,DX,LC(PC)-LC(PC),40F EA B  $        99.28 36.0%  $              63.54 N/A N/A
P1DA6BPAZAZ040H JMPR,DX,LC(PC)-LC(PC),40.5F EA B  $      100.82 36.0%  $              64.52 N/A N/A
P1DA6BPAZAZ040M JMPR,DX,LC(PC)-LC(PC),40M EA B  $      229.34 36.0%  $            146.78 N/A N/A
P1DA6BPAZAZ041F JMPR,DX,LC(PC)-LC(PC),41F EA B  $      100.30 36.0%  $              64.19 N/A N/A
P1DA6BPAZAZ041H JMPR,DX,LC(PC)-LC(PC),41.5F EA B  $      101.84 36.0%  $              65.18 N/A N/A
P1DA6BPAZAZ041M JMPR,DX,LC(PC)-LC(PC),41M EA B  $      232.72 36.0%  $            148.94 N/A N/A
P1DA6BPAZAZ042F JMPR,DX,LC(PC)-LC(PC),42F EA B  $      101.34 36.0%  $              64.86 N/A N/A
P1DA6BPAZAZ042H JMPR,DX,LC(PC)-LC(PC),42.5F EA B  $      102.88 36.0%  $              65.84 N/A N/A
P1DA6BPAZAZ042M JMPR,DX,LC(PC)-LC(PC),42M EA B  $      236.08 36.0%  $            151.09 N/A N/A
P1DA6BPAZAZ043F JMPR,DX,LC(PC)-LC(PC),43F EA B  $      102.36 36.0%  $              65.51 N/A N/A
P1DA6BPAZAZ043H JMPR,DX,LC(PC)-LC(PC),43.5F EA B  $      103.90 36.0%  $              66.50 N/A N/A
P1DA6BPAZAZ043M JMPR,DX,LC(PC)-LC(PC),43M EA B  $      239.46 36.0%  $            153.25 N/A N/A
P1DA6BPAZAZ044F JMPR,DX,LC(PC)-LC(PC),44F EA B  $      103.40 36.0%  $              66.18 N/A N/A
P1DA6BPAZAZ044H JMPR,DX,LC(PC)-LC(PC),44.5F EA B  $      104.94 36.0%  $              67.16 N/A N/A
P1DA6BPAZAZ044M JMPR,DX,LC(PC)-LC(PC),44M EA B  $      242.84 36.0%  $            155.42 N/A N/A
P1DA6BPAZAZ045F JMPR,DX,LC(PC)-LC(PC),45F EA B  $      104.42 36.0%  $              66.83 N/A N/A
P1DA6BPAZAZ045H JMPR,DX,LC(PC)-LC(PC),45.5F EA B  $      105.96 36.0%  $              67.81 N/A N/A
P1DA6BPAZAZ045M JMPR,DX,LC(PC)-LC(PC),45M EA B  $      246.22 36.0%  $            157.58 N/A N/A
P1DA6BPAZAZ046F JMPR,DX,LC(PC)-LC(PC),46F EA B  $      105.44 36.0%  $              67.48 N/A N/A
P1DA6BPAZAZ046H JMPR,DX,LC(PC)-LC(PC),46.5F EA B  $      107.00 36.0%  $              68.48 N/A N/A
P1DA6BPAZAZ046M JMPR,DX,LC(PC)-LC(PC),46M EA B  $      249.58 36.0%  $            159.73 N/A N/A
P1DA6BPAZAZ047F JMPR,DX,LC(PC)-LC(PC),47F EA B  $      106.48 36.0%  $              68.15 N/A N/A
P1DA6BPAZAZ047H JMPR,DX,LC(PC)-LC(PC),47.5F EA B  $      108.02 36.0%  $              69.13 N/A N/A
P1DA6BPAZAZ047M JMPR,DX,LC(PC)-LC(PC),47M EA B  $      252.96 36.0%  $            161.89 N/A N/A
P1DA6BPAZAZ048F JMPR,DX,LC(PC)-LC(PC),48F EA B  $      107.50 36.0%  $              68.80 N/A N/A
P1DA6BPAZAZ048H JMPR,DX,LC(PC)-LC(PC),48.5F EA B  $      109.04 36.0%  $              69.79 N/A N/A
P1DA6BPAZAZ048M JMPR,DX,LC(PC)-LC(PC),48M EA B  $      256.34 36.0%  $            164.06 N/A N/A
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P1DA6BPAZAZ049F JMPR,DX,LC(PC)-LC(PC),49F EA B  $      108.54 36.0%  $              69.47 N/A N/A
P1DA6BPAZAZ049H JMPR,DX,LC(PC)-LC(PC),49.5F EA B  $      110.08 36.0%  $              70.45 N/A N/A
P1DA6BPAZAZ049M JMPR,DX,LC(PC)-LC(PC),49M EA B  $      259.70 36.0%  $            166.21 N/A N/A
P1DA6BPAZAZ050F JMPR,DX,LC(PC)-LC(PC),50F EA B  $      109.56 36.0%  $              70.12 N/A N/A
P1DA6BPAZAZ050H JMPR,DX,LC(PC)-LC(PC),50.5F EA B  $      111.10 36.0%  $              71.10 N/A N/A
P1DA6BPAZAZ050M JMPR,DX,LC(PC)-LC(PC),50M EA B  $      263.08 36.0%  $            168.37 N/A N/A
P1DA6BPAZAZ051F JMPR,DX,LC(PC)-LC(PC),51F EA B  $      110.60 36.0%  $              70.78 N/A N/A
P1DA6BPAZAZ051H JMPR,DX,LC(PC)-LC(PC),51.5F EA B  $      112.14 36.0%  $              71.77 N/A N/A
P1DA6BPAZAZ051M JMPR,DX,LC(PC)-LC(PC),51M EA B  $      266.46 36.0%  $            170.53 N/A N/A
P1DA6BPAZAZ052F JMPR,DX,LC(PC)-LC(PC),52F EA B  $      111.62 36.0%  $              71.44 N/A N/A
P1DA6BPAZAZ052H JMPR,DX,LC(PC)-LC(PC),52.5F EA B  $      113.16 36.0%  $              72.42 N/A N/A
P1DA6BPAZAZ052M JMPR,DX,LC(PC)-LC(PC),52M EA B  $      269.84 36.0%  $            172.70 N/A N/A
P1DA6BPAZAZ053F JMPR,DX,LC(PC)-LC(PC),53F EA B  $      112.64 36.0%  $              72.09 N/A N/A
P1DA6BPAZAZ053H JMPR,DX,LC(PC)-LC(PC),53.5F EA B  $      114.18 36.0%  $              73.08 N/A N/A
P1DA6BPAZAZ053M JMPR,DX,LC(PC)-LC(PC),53M EA B  $      273.20 36.0%  $            174.85 N/A N/A
P1DA6BPAZAZ054F JMPR,DX,LC(PC)-LC(PC),54F EA B  $      113.68 36.0%  $              72.76 N/A N/A
P1DA6BPAZAZ054H JMPR,DX,LC(PC)-LC(PC),54.5F EA B  $      115.22 36.0%  $              73.74 N/A N/A
P1DA6BPAZAZ054M JMPR,DX,LC(PC)-LC(PC),54M EA B  $      276.58 36.0%  $            177.01 N/A N/A
P1DA6BPAZAZ055F JMPR,DX,LC(PC)-LC(PC),55F EA B  $      114.70 36.0%  $              73.41 N/A N/A
P1DA6BPAZAZ055H JMPR,DX,LC(PC)-LC(PC),55.5F EA B  $      116.24 36.0%  $              74.39 N/A N/A
P1DA6BPAZAZ055M JMPR,DX,LC(PC)-LC(PC),55M EA B  $      279.96 36.0%  $            179.17 N/A N/A
P1DA6BPAZAZ056F JMPR,DX,LC(PC)-LC(PC),56F EA B  $      115.74 36.0%  $              74.07 N/A N/A
P1DA6BPAZAZ056H JMPR,DX,LC(PC)-LC(PC),56.5F EA B  $      117.28 36.0%  $              75.06 N/A N/A
P1DA6BPAZAZ056M JMPR,DX,LC(PC)-LC(PC),56M EA B  $      283.32 36.0%  $            181.32 N/A N/A
P1DA6BPAZAZ057F JMPR,DX,LC(PC)-LC(PC),57F EA B  $      116.76 36.0%  $              74.73 N/A N/A
P1DA6BPAZAZ057H JMPR,DX,LC(PC)-LC(PC),57.5F EA B  $      118.30 36.0%  $              75.71 N/A N/A
P1DA6BPAZAZ057M JMPR,DX,LC(PC)-LC(PC),57M EA B  $      286.70 36.0%  $            183.49 N/A N/A
P1DA6BPAZAZ058F JMPR,DX,LC(PC)-LC(PC),58F EA B  $      117.78 36.0%  $              75.38 N/A N/A
P1DA6BPAZAZ058H JMPR,DX,LC(PC)-LC(PC),58.5F EA B  $      119.34 36.0%  $              76.38 N/A N/A
P1DA6BPAZAZ058M JMPR,DX,LC(PC)-LC(PC),58M EA B  $      290.08 36.0%  $            185.65 N/A N/A
P1DA6BPAZAZ059F JMPR,DX,LC(PC)-LC(PC),59F EA B  $      118.82 36.0%  $              76.04 N/A N/A
P1DA6BPAZAZ059H JMPR,DX,LC(PC)-LC(PC),59.5F EA B  $      120.36 36.0%  $              77.03 N/A N/A
P1DA6BPAZAZ059M JMPR,DX,LC(PC)-LC(PC),59M EA B  $      293.44 36.0%  $            187.80 N/A N/A
P1DA6BPAZAZ060F JMPR,DX,LC(PC)-LC(PC),60F EA B  $      119.84 36.0%  $              76.70 N/A N/A
P1DA6BPAZAZ060H JMPR,DX,LC(PC)-LC(PC),60.5F EA B  $      121.38 36.0%  $              77.68 N/A N/A
P1DA6BPAZAZ060M JMPR,DX,LC(PC)-LC(PC),60M EA B  $      296.82 36.0%  $            189.96 N/A N/A
P1DA6BPAZAZ061F JMPR,DX,LC(PC)-LC(PC),61F EA B  $      120.88 36.0%  $              77.36 N/A N/A
P1DA6BPAZAZ061H JMPR,DX,LC(PC)-LC(PC),61.5F EA B  $      122.42 36.0%  $              78.35 N/A N/A
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P1DA6BPAZAZ061M JMPR,DX,LC(PC)-LC(PC),61M EA B  $      300.20 36.0%  $            192.13 N/A N/A
P1DA6BPAZAZ062F JMPR,DX,LC(PC)-LC(PC),62F EA B  $      121.90 36.0%  $              78.02 N/A N/A
P1DA6BPAZAZ062H JMPR,DX,LC(PC)-LC(PC),62.5F EA B  $      123.44 36.0%  $              79.00 N/A N/A
P1DA6BPAZAZ062M JMPR,DX,LC(PC)-LC(PC),62M EA B  $      303.58 36.0%  $            194.29 N/A N/A
P1DA6BPAZAZ063F JMPR,DX,LC(PC)-LC(PC),63F EA B  $      122.94 36.0%  $              78.68 N/A N/A
P1DA6BPAZAZ063H JMPR,DX,LC(PC)-LC(PC),63.5F EA B  $      124.48 36.0%  $              79.67 N/A N/A
P1DA6BPAZAZ063M JMPR,DX,LC(PC)-LC(PC),63M EA B  $      306.94 36.0%  $            196.44 N/A N/A
P1DA6BPAZAZ064F JMPR,DX,LC(PC)-LC(PC),64F EA B  $      123.96 36.0%  $              79.33 N/A N/A
P1DA6BPAZAZ064H JMPR,DX,LC(PC)-LC(PC),64.5F EA B  $      125.50 36.0%  $              80.32 N/A N/A
P1DA6BPAZAZ064M JMPR,DX,LC(PC)-LC(PC),64M EA B  $      310.32 36.0%  $            198.60 N/A N/A
P1DA6BPAZAZ065F JMPR,DX,LC(PC)-LC(PC),65F EA B  $      124.98 36.0%  $              79.99 N/A N/A
P1DA6BPAZAZ065H JMPR,DX,LC(PC)-LC(PC),65.5F EA B  $      126.54 36.0%  $              80.99 N/A N/A
P1DA6BPAZAZ065M JMPR,DX,LC(PC)-LC(PC),65M EA B  $      313.70 36.0%  $            200.77 N/A N/A
P1DA6BPAZAZ066F JMPR,DX,LC(PC)-LC(PC),66F EA B  $      126.02 36.0%  $              80.65 N/A N/A
P1DA6BPAZAZ066H JMPR,DX,LC(PC)-LC(PC),66.5F EA B  $      127.56 36.0%  $              81.64 N/A N/A
P1DA6BPAZAZ066M JMPR,DX,LC(PC)-LC(PC),66M EA B  $      317.06 36.0%  $            202.92 N/A N/A
P1DA6BPAZAZ067F JMPR,DX,LC(PC)-LC(PC),67F EA B  $      127.04 36.0%  $              81.31 N/A N/A
P1DA6BPAZAZ067H JMPR,DX,LC(PC)-LC(PC),67.5F EA B  $      128.58 36.0%  $              82.29 N/A N/A
P1DA6BPAZAZ067M JMPR,DX,LC(PC)-LC(PC),67M EA B  $      320.44 36.0%  $            205.08 N/A N/A
P1DA6BPAZAZ068F JMPR,DX,LC(PC)-LC(PC),68F EA B  $      128.08 36.0%  $              81.97 N/A N/A
P1DA6BPAZAZ068H JMPR,DX,LC(PC)-LC(PC),68.5F EA B  $      129.62 36.0%  $              82.96 N/A N/A
P1DA6BPAZAZ068M JMPR,DX,LC(PC)-LC(PC),68M EA B  $      323.82 36.0%  $            207.24 N/A N/A
P1DA6BPAZAZ069F JMPR,DX,LC(PC)-LC(PC),69F EA B  $      129.10 36.0%  $              82.62 N/A N/A
P1DA6BPAZAZ069H JMPR,DX,LC(PC)-LC(PC),69.5F EA B  $      130.64 36.0%  $              83.61 N/A N/A
P1DA6BPAZAZ069M JMPR,DX,LC(PC)-LC(PC),69M EA B  $      327.20 36.0%  $            209.41 N/A N/A
P1DA6BPAZAZ070F JMPR,DX,LC(PC)-LC(PC),70F EA B  $      130.12 36.0%  $              83.28 N/A N/A
P1DA6BPAZAZ070H JMPR,DX,LC(PC)-LC(PC),70.5F EA B  $      131.68 36.0%  $              84.28 N/A N/A
P1DA6BPAZAZ070M JMPR,DX,LC(PC)-LC(PC),70M EA B  $      330.56 36.0%  $            211.56 N/A N/A
P1DA6BPAZAZ071F JMPR,DX,LC(PC)-LC(PC),71F EA B  $      131.16 36.0%  $              83.94 N/A N/A
P1DA6BPAZAZ071H JMPR,DX,LC(PC)-LC(PC),71.5F EA B  $      132.70 36.0%  $              84.93 N/A N/A
P1DA6BPAZAZ071M JMPR,DX,LC(PC)-LC(PC),71M EA B  $      333.94 36.0%  $            213.72 N/A N/A
P1DA6BPAZAZ072F JMPR,DX,LC(PC)-LC(PC),72F EA B  $      132.18 36.0%  $              84.60 N/A N/A
P1DA6BPAZAZ072H JMPR,DX,LC(PC)-LC(PC),72.5F EA B  $      133.72 36.0%  $              85.58 N/A N/A
P1DA6BPAZAZ072M JMPR,DX,LC(PC)-LC(PC),72M EA B  $      337.32 36.0%  $            215.88 N/A N/A
P1DA6BPAZAZ073F JMPR,DX,LC(PC)-LC(PC),73F EA B  $      133.22 36.0%  $              85.26 N/A N/A
P1DA6BPAZAZ073H JMPR,DX,LC(PC)-LC(PC),73.5F EA B  $      134.76 36.0%  $              86.25 N/A N/A
P1DA6BPAZAZ073M JMPR,DX,LC(PC)-LC(PC),73M EA B  $      340.68 36.0%  $            218.04 N/A N/A
P1DA6BPAZAZ074F JMPR,DX,LC(PC)-LC(PC),74F EA B  $      134.24 36.0%  $              85.91 N/A N/A
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P1DA6BPAZAZ074H JMPR,DX,LC(PC)-LC(PC),74.5F EA B  $      135.78 36.0%  $              86.90 N/A N/A
P1DA6BPAZAZ074M JMPR,DX,LC(PC)-LC(PC),74M EA B  $      344.06 36.0%  $            220.20 N/A N/A
P1DA6BPAZAZ075F JMPR,DX,LC(PC)-LC(PC),75F EA B  $      135.28 36.0%  $              86.58 N/A N/A
P1DA6BPAZAZ075H JMPR,DX,LC(PC)-LC(PC),75.5F EA B  $      136.82 36.0%  $              87.56 N/A N/A
P1DA6BPAZAZ075M JMPR,DX,LC(PC)-LC(PC),75M EA B  $      347.44 36.0%  $            222.36 N/A N/A
P1DA6BPAZAZ076F JMPR,DX,LC(PC)-LC(PC),76F EA B  $      136.30 36.0%  $              87.23 N/A N/A
P1DA6BPAZAZ076H JMPR,DX,LC(PC)-LC(PC),76.5F EA B  $      137.84 36.0%  $              88.22 N/A N/A
P1DA6BPAZAZ076M JMPR,DX,LC(PC)-LC(PC),76M EA B  $      350.82 36.0%  $            224.52 N/A N/A
P1DA6BPAZAZ077F JMPR,DX,LC(PC)-LC(PC),77F EA B  $      137.32 36.0%  $              87.88 N/A N/A
P1DA6BPAZAZ077H JMPR,DX,LC(PC)-LC(PC),77.5F EA B  $      138.88 36.0%  $              88.88 N/A N/A
P1DA6BPAZAZ077M JMPR,DX,LC(PC)-LC(PC),77M EA B  $      354.18 36.0%  $            226.68 N/A N/A
P1DA6BPAZAZ078F JMPR,DX,LC(PC)-LC(PC),78F EA B  $      138.36 36.0%  $              88.55 N/A N/A
P1DA6BPAZAZ078H JMPR,DX,LC(PC)-LC(PC),78.5F EA B  $      139.90 36.0%  $              89.54 N/A N/A
P1DA6BPAZAZ078M JMPR,DX,LC(PC)-LC(PC),78M EA B  $      357.56 36.0%  $            228.84 N/A N/A
P1DA6BPAZAZ079F JMPR,DX,LC(PC)-LC(PC),79F EA B  $      139.38 36.0%  $              89.20 N/A N/A
P1DA6BPAZAZ079H JMPR,DX,LC(PC)-LC(PC),79.5F EA B  $      140.92 36.0%  $              90.19 N/A N/A
P1DA6BPAZAZ079M JMPR,DX,LC(PC)-LC(PC),79M EA B  $      360.94 36.0%  $            231.00 N/A N/A
P1DA6BPAZAZ080F JMPR,DX,LC(PC)-LC(PC),80F EA B  $      140.42 36.0%  $              89.87 N/A N/A
P1DA6BPAZAZ080H JMPR,DX,LC(PC)-LC(PC),80.5F EA B  $      141.96 36.0%  $              90.85 N/A N/A
P1DA6BPAZAZ080M JMPR,DX,LC(PC)-LC(PC),80M EA B  $      364.30 36.0%  $            233.15 N/A N/A
P1DA6BPAZAZ081F JMPR,DX,LC(PC)-LC(PC),81F EA B  $      141.44 36.0%  $              90.52 N/A N/A
P1DA6BPAZAZ081H JMPR,DX,LC(PC)-LC(PC),81.5F EA B  $      142.98 36.0%  $              91.51 N/A N/A
P1DA6BPAZAZ081M JMPR,DX,LC(PC)-LC(PC),81M EA B  $      367.68 36.0%  $            235.32 N/A N/A
P1DA6BPAZAZ082F JMPR,DX,LC(PC)-LC(PC),82F EA B  $      142.48 36.0%  $              91.19 N/A N/A
P1DA6BPAZAZ082H JMPR,DX,LC(PC)-LC(PC),82.5F EA B  $      144.02 36.0%  $              92.17 N/A N/A
P1DA6BPAZAZ082M JMPR,DX,LC(PC)-LC(PC),82M EA B  $      371.06 36.0%  $            237.48 N/A N/A
P1DA6BPAZAZ083F JMPR,DX,LC(PC)-LC(PC),83F EA B  $      143.50 36.0%  $              91.84 N/A N/A
P1DA6BPAZAZ083H JMPR,DX,LC(PC)-LC(PC),83.5F EA B  $      145.04 36.0%  $              92.83 N/A N/A
P1DA6BPAZAZ083M JMPR,DX,LC(PC)-LC(PC),83M EA B  $      374.44 36.0%  $            239.64 N/A N/A
P1DA6BPAZAZ084F JMPR,DX,LC(PC)-LC(PC),84F EA B  $      144.52 36.0%  $              92.49 N/A N/A
P1DA6BPAZAZ084H JMPR,DX,LC(PC)-LC(PC),84.5F EA B  $      146.06 36.0%  $              93.48 N/A N/A
P1DA6BPAZAZ084M JMPR,DX,LC(PC)-LC(PC),84M EA B  $      377.80 36.0%  $            241.79 N/A N/A
P1DA6BPAZAZ085F JMPR,DX,LC(PC)-LC(PC),85F EA B  $      145.56 36.0%  $              93.16 N/A N/A
P1DA6BPAZAZ085H JMPR,DX,LC(PC)-LC(PC),85.5F EA B  $      147.10 36.0%  $              94.14 N/A N/A
P1DA6BPAZAZ085M JMPR,DX,LC(PC)-LC(PC),85M EA B  $      381.18 36.0%  $            243.96 N/A N/A
P1DA6BPAZAZ086F JMPR,DX,LC(PC)-LC(PC),86F EA B  $      146.58 36.0%  $              93.81 N/A N/A
P1DA6BPAZAZ086H JMPR,DX,LC(PC)-LC(PC),86.5F EA B  $      148.12 36.0%  $              94.80 N/A N/A
P1DA6BPAZAZ086M JMPR,DX,LC(PC)-LC(PC),86M EA B  $      384.56 36.0%  $            246.12 N/A N/A
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P1DA6BPAZAZ087F JMPR,DX,LC(PC)-LC(PC),87F EA B  $      147.62 36.0%  $              94.48 N/A N/A
P1DA6BPAZAZ087H JMPR,DX,LC(PC)-LC(PC),87.5F EA B  $      149.16 36.0%  $              95.46 N/A N/A
P1DA6BPAZAZ087M JMPR,DX,LC(PC)-LC(PC),87M EA B  $      387.92 36.0%  $            248.27 N/A N/A
P1DA6BPAZAZ088F JMPR,DX,LC(PC)-LC(PC),88F EA B  $      148.64 36.0%  $              95.13 N/A N/A
P1DA6BPAZAZ088H JMPR,DX,LC(PC)-LC(PC),88.5F EA B  $      150.18 36.0%  $              96.12 N/A N/A
P1DA6BPAZAZ088M JMPR,DX,LC(PC)-LC(PC),88M EA B  $      391.30 36.0%  $            250.43 N/A N/A
P1DA6BPAZAZ089F JMPR,DX,LC(PC)-LC(PC),89F EA B  $      149.66 36.0%  $              95.78 N/A N/A
P1DA6BPAZAZ089H JMPR,DX,LC(PC)-LC(PC),89.5F EA B  $      151.22 36.0%  $              96.78 N/A N/A
P1DA6BPAZAZ089M JMPR,DX,LC(PC)-LC(PC),89M EA B  $      394.68 36.0%  $            252.60 N/A N/A
P1DA6BPAZAZ090F JMPR,DX,LC(PC)-LC(PC),90F EA B  $      150.70 36.0%  $              96.45 N/A N/A
P1DA6BPAZAZ090H JMPR,DX,LC(PC)-LC(PC),90.5F EA B  $      152.24 36.0%  $              97.43 N/A N/A
P1DA6BPAZAZ090M JMPR,DX,LC(PC)-LC(PC),90M EA B  $      398.04 36.0%  $            254.75 N/A N/A
P1DA6BPAZAZ091F JMPR,DX,LC(PC)-LC(PC),91F EA B  $      151.72 36.0%  $              97.10 N/A N/A
P1DA6BPAZAZ091H JMPR,DX,LC(PC)-LC(PC),91.5F EA B  $      153.26 36.0%  $              98.09 N/A N/A
P1DA6BPAZAZ091M JMPR,DX,LC(PC)-LC(PC),91M EA B  $      401.42 36.0%  $            256.91 N/A N/A
P1DA6BPAZAZ092F JMPR,DX,LC(PC)-LC(PC),92F EA B  $      152.76 36.0%  $              97.77 N/A N/A
P1DA6BPAZAZ092H JMPR,DX,LC(PC)-LC(PC),92.5F EA B  $      154.30 36.0%  $              98.75 N/A N/A
P1DA6BPAZAZ092M JMPR,DX,LC(PC)-LC(PC),92M EA B  $      404.80 36.0%  $            259.07 N/A N/A
P1DA6BPAZAZ093F JMPR,DX,LC(PC)-LC(PC),93F EA B  $      153.78 36.0%  $              98.42 N/A N/A
P1DA6BPAZAZ093H JMPR,DX,LC(PC)-LC(PC),93.5F EA B  $      155.32 36.0%  $              99.40 N/A N/A
P1DA6BPAZAZ093M JMPR,DX,LC(PC)-LC(PC),93M EA B  $      408.18 36.0%  $            261.24 N/A N/A
P1DA6BPAZAZ094F JMPR,DX,LC(PC)-LC(PC),94F EA B  $      154.82 36.0%  $              99.08 N/A N/A
P1DA6BPAZAZ094H JMPR,DX,LC(PC)-LC(PC),94.5F EA B  $      156.36 36.0%  $            100.07 N/A N/A
P1DA6BPAZAZ094M JMPR,DX,LC(PC)-LC(PC),94M EA B  $      411.54 36.0%  $            263.39 N/A N/A
P1DA6BPAZAZ095F JMPR,DX,LC(PC)-LC(PC),95F EA B  $      155.84 36.0%  $              99.74 N/A N/A
P1DA6BPAZAZ095H JMPR,DX,LC(PC)-LC(PC),95.5F EA B  $      157.38 36.0%  $            100.72 N/A N/A
P1DA6BPAZAZ095M JMPR,DX,LC(PC)-LC(PC),95M EA B  $      414.92 36.0%  $            265.55 N/A N/A
P1DA6BPAZAZ096F JMPR,DX,LC(PC)-LC(PC),96F EA B  $      156.86 36.0%  $            100.39 N/A N/A
P1DA6BPAZAZ096H JMPR,DX,LC(PC)-LC(PC),96.5F EA B  $      158.42 36.0%  $            101.39 N/A N/A
P1DA6BPAZAZ096M JMPR,DX,LC(PC)-LC(PC),96M EA B  $      418.30 36.0%  $            267.71 N/A N/A
P1DA6BPAZAZ097F JMPR,DX,LC(PC)-LC(PC),97F EA B  $      157.90 36.0%  $            101.06 N/A N/A
P1DA6BPAZAZ097H JMPR,DX,LC(PC)-LC(PC),97.5F EA B  $      159.44 36.0%  $            102.04 N/A N/A
P1DA6BPAZAZ097M JMPR,DX,LC(PC)-LC(PC),97M EA B  $      421.66 36.0%  $            269.86 N/A N/A
P1DA6BPAZAZ098F JMPR,DX,LC(PC)-LC(PC),98F EA B  $      158.92 36.0%  $            101.71 N/A N/A
P1DA6BPAZAZ098H JMPR,DX,LC(PC)-LC(PC),98.5F EA B  $      160.46 36.0%  $            102.69 N/A N/A
P1DA6BPAZAZ098M JMPR,DX,LC(PC)-LC(PC),98M EA B  $      425.04 36.0%  $            272.03 N/A N/A
P1DA6BPAZAZ099F JMPR,DX,LC(PC)-LC(PC),99F EA B  $      159.96 36.0%  $            102.37 N/A N/A
P1DA6BPAZAZ099H JMPR,DX,LC(PC)-LC(PC),99.5F EA B  $      161.50 36.0%  $            103.36 N/A N/A
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P1DA6BPAZAZ099M JMPR,DX,LC(PC)-LC(PC),99M EA B  $      428.42 36.0%  $            274.19 N/A N/A
P1DA6BPAZAZ100F JMPR,DX,LC(PC)-LC(PC),100F EA B  $      160.98 36.0%  $            103.03 N/A N/A
P1DA6BPAZAZ100M JMPR,DX,LC(PC)-LC(PC),100M EA B  $      431.80 36.0%  $            276.35 N/A N/A
P1DC2IPSZSZ010M JMPR,DX,LC(UPC)-LC(UPC),10M EA B  $      115.64 36.0%  $              74.01 N/A N/A
P1DC2IPSZSZ015M JMPR,DX,LC(UPC)-LC(UPC),15M EA B  $      142.36 36.0%  $              91.11 N/A N/A
P1DC2IPSZSZ020M JMPR,DX,LC(UPC)-LC(UPC),20M EA B  $      154.82 36.0%  $              99.08 N/A N/A
P1DC2IPSZSZ025M JMPR,DX,LC(UPC)-LC(UPC),25M EA B  $      167.28 36.0%  $            107.06 N/A N/A
P1DC2IPSZSZ030M JMPR,DX,LC(UPC)-LC(UPC),30M EA B  $      179.74 36.0%  $            115.03 N/A N/A
P1DC2IPSZSZ035M JMPR,DX,LC(UPC)-LC(UPC),35M EA B  $      228.44 36.0%  $            146.20 N/A N/A
P1DC2IRQZQZ001M JMPR,DX,ST(UPC)-ST(UPC),1M EA B  $        75.40 36.0%  $              48.26 N/A N/A
P1DC2IRQZQZ003M JMPR,DX,ST(UPC)-ST(UPC),3M EA B  $        79.56 36.0%  $              50.92 N/A N/A
P1DC2IRQZQZ004M JMPR,DX,ST(UPC)-ST(UPC),4M EA B  $        81.64 36.0%  $              52.25 N/A N/A
P1DC2IRQZQZ005M JMPR,DX,ST(UPC)-ST(UPC),5M EA B  $        83.70 36.0%  $              53.57 N/A N/A
P1DC2IRQZQZ007M JMPR,DX,ST(UPC)-ST(UPC),7M EA B  $        87.86 36.0%  $              56.23 N/A N/A
P1DC2IRQZQZ008M JMPR,DX,ST(UPC)-ST(UPC),8M EA B  $        89.94 36.0%  $              57.56 N/A N/A
P1DC2IRQZQZ010F JMPR,DX,ST(UPC)-ST(UPC),10F EA B  $        79.66 36.0%  $              50.98 N/A N/A
P1DC2IRQZQZ010M JMPR,DX,ST(UPC)-ST(UPC),10M EA B  $        94.08 36.0%  $              60.21 N/A N/A
P1DC2IRQZQZ013M JMPR,DX,ST(UPC)-ST(UPC),13M EA B  $      114.60 36.0%  $              73.34 N/A N/A
P1DC2IRQZQZ015M JMPR,DX,ST(UPC)-ST(UPC),15M EA B  $      118.74 36.0%  $              75.99 N/A N/A
P1DC2IRQZQZ019M JMPR,DX,ST(UPC)-ST(UPC),19M EA B  $      127.06 36.0%  $              81.32 N/A N/A
P1DC2IRQZQZ022M JMPR,DX,ST(UPC)-ST(UPC),22M EA B  $      133.28 36.0%  $              85.30 N/A N/A
P1DC2IRQZQZ025M JMPR,DX,ST(UPC)-ST(UPC),25M EA B  $      139.52 36.0%  $              89.29 N/A N/A
P1DC2IRQZQZ046M JMPR,DX,ST(UPC)-ST(UPC),46M EA B  $      219.34 36.0%  $            140.38 N/A N/A
P1DC2IRQZQZ061M JMPR,DX,ST(UPC)-ST(UPC),61M EA B  $      250.50 36.0%  $            160.32 N/A N/A
P1DC2IRQZRZ001F JMPR,DX,ST(UPC)-SC(UPC),1F EA B  $        80.20 36.0%  $              51.33 N/A N/A
P1DC2IRQZRZ001M JMPR,DX,ST(UPC)-SC(UPC),1M EA B  $        81.66 36.0%  $              52.26 N/A N/A
P1DC2IRQZRZ002M JMPR,DX,ST(UPC)-SC(UPC),2M EA B  $        83.72 36.0%  $              53.58 N/A N/A
P1DC2IRQZRZ003F JMPR,DX,ST(UPC)-SC(UPC),3F EA B  $        81.48 36.0%  $              52.15 N/A N/A
P1DC2IRQZRZ003M JMPR,DX,ST(UPC)-SC(UPC),3M EA B  $        85.80 36.0%  $              54.91 N/A N/A
P1DC2IRQZRZ004M JMPR,DX,ST(UPC)-SC(UPC),4M EA B  $        87.88 36.0%  $              56.24 N/A N/A
P1DC2IRQZRZ005F JMPR,DX,ST(UPC)-SC(UPC),5F EA B  $        82.74 36.0%  $              52.95 N/A N/A
P1DC2IRQZRZ005M JMPR,DX,ST(UPC)-SC(UPC),5M EA B  $        89.96 36.0%  $              57.57 N/A N/A
P1DC2IRQZRZ007M JMPR,DX,ST(UPC)-SC(UPC),7M EA B  $        94.12 36.0%  $              60.24 N/A N/A
P1DC2IRQZRZ010F JMPR,DX,ST(UPC)-SC(UPC),10F EA B  $        85.90 36.0%  $              54.98 N/A N/A
P1DC2IRQZRZ010M JMPR,DX,ST(UPC)-SC(UPC),10M EA B  $      100.34 36.0%  $              64.22 N/A N/A
P1DC2IRQZRZ012M JMPR,DX,ST(UPC)-SC(UPC),12M EA B  $      118.76 36.0%  $              76.01 N/A N/A
P1DC2IRQZRZ015M JMPR,DX,ST(UPC)-SC(UPC),15M EA B  $      125.00 36.0%  $              80.00 N/A N/A
P1DC2IRQZRZ016F JMPR,DX,ST(UPC)-SC(UPC),16F EA B  $        89.70 36.0%  $              57.41 N/A N/A
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P1DC2IRQZRZ016M JMPR,DX,ST(UPC)-SC(UPC),16M EA B  $      127.08 36.0%  $              81.33 N/A N/A
P1DC2IRQZRZ022M JMPR,DX,ST(UPC)-SC(UPC),22M EA B  $      139.54 36.0%  $              89.31 N/A N/A
P1DC2IRQZRZ025F JMPR,DX,ST(UPC)-SC(UPC),25F EA B  $        95.40 36.0%  $              61.06 N/A N/A
P1DC2IRQZRZ030M JMPR,DX,ST(UPC)-SC(UPC),30M EA B  $      156.14 36.0%  $              99.93 N/A N/A
P1DC2IRQZRZ046M JMPR,DX,ST(UPC)-SC(UPC),46M EA B  $      225.60 36.0%  $            144.38 N/A N/A
P1DC2IRQZRZ050F JMPR,DX,ST(UPC)-SC(UPC),50F EA B  $      125.50 36.0%  $              80.32 N/A N/A
P1DC2IRQZRZ061M JMPR,DX,ST(UPC)-SC(UPC),61M EA B  $      256.74 36.0%  $            164.31 N/A N/A
P1DC2IRQZRZ100F JMPR,DX,ST(UPC)-SC(UPC),100F EA B  $      157.14 36.0%  $            100.57 N/A N/A
P1DC2IRQZSZ001M JMPR,DX,ST(UPC)-LC(UPC),1M EA B  $        84.10 36.0%  $              53.82 N/A N/A
P1DC2IRQZSZ002M JMPR,DX,ST(UPC)-LC(UPC),2M EA B  $        86.18 36.0%  $              55.16 N/A N/A
P1DC2IRQZSZ003M JMPR,DX,ST(UPC)-LC(UPC),3M EA B  $        88.26 36.0%  $              56.49 N/A N/A
P1DC2IRQZSZ005M JMPR,DX,ST(UPC)-LC(UPC),5M EA B  $        92.40 36.0%  $              59.14 N/A N/A
P1DC2IRQZSZ006M JMPR,DX,ST(UPC)-LC(UPC),6M EA B  $        94.48 36.0%  $              60.47 N/A N/A
P1DC2IRQZSZ007M JMPR,DX,ST(UPC)-LC(UPC),7M EA B  $        96.56 36.0%  $              61.80 N/A N/A
P1DC2IRQZSZ008M JMPR,DX,ST(UPC)-LC(UPC),8M EA B  $        98.64 36.0%  $              63.13 N/A N/A
P1DC2IRQZSZ010M JMPR,DX,ST(UPC)-LC(UPC),10M EA B  $      102.78 36.0%  $              65.78 N/A N/A
P1DC2IRQZSZ012M JMPR,DX,ST(UPC)-LC(UPC),12M EA B  $      121.22 36.0%  $              77.58 N/A N/A
P1DC2IRQZSZ015M JMPR,DX,ST(UPC)-LC(UPC),15M EA B  $      127.44 36.0%  $              81.56 N/A N/A
P1DC2IRRZRZ000H JMPR,DX,SC(UPC)-SC(UPC),0.5F EA B  $        86.80 36.0%  $              55.55 N/A N/A
P1DC2IRRZRZ001F JMPR,DX,SC(UPC)-SC(UPC),1F EA B  $        86.48 36.0%  $              55.35 N/A N/A
P1DC2IRRZRZ001H JMPR,DX,SC(UPC)-SC(UPC),1.5F EA B  $        87.44 36.0%  $              55.96 N/A N/A
P1DC2IRRZRZ001M JMPR,DX,SC(UPC)-SC(UPC),1M EA B  $        87.92 36.0%  $              56.27 N/A N/A
P1DC2IRRZRZ002F JMPR,DX,SC(UPC)-SC(UPC),2F EA B  $        87.12 36.0%  $              55.76 N/A N/A
P1DC2IRRZRZ002H JMPR,DX,SC(UPC)-SC(UPC),2.5F EA B  $        88.06 36.0%  $              56.36 N/A N/A
P1DC2IRRZRZ002M JMPR,DX,SC(UPC)-SC(UPC),2M EA B  $        90.00 36.0%  $              57.60 N/A N/A
P1DC2IRRZRZ003F JMPR,DX,SC(UPC)-SC(UPC),3F EA B  $        87.74 36.0%  $              56.15 N/A N/A
P1DC2IRRZRZ003H JMPR,DX,SC(UPC)-SC(UPC),3.5F EA B  $        88.70 36.0%  $              56.77 N/A N/A
P1DC2IRRZRZ003M JMPR,DX,SC(UPC)-SC(UPC),3M EA B  $        92.08 36.0%  $              58.93 N/A N/A
P1DC2IRRZRZ004F JMPR,DX,SC(UPC)-SC(UPC),4F EA B  $        88.38 36.0%  $              56.56 N/A N/A
P1DC2IRRZRZ004H JMPR,DX,SC(UPC)-SC(UPC),4.5F EA B  $        89.34 36.0%  $              57.18 N/A N/A
P1DC2IRRZRZ004M JMPR,DX,SC(UPC)-SC(UPC),4M EA B  $        94.16 36.0%  $              60.26 N/A N/A
P1DC2IRRZRZ005F JMPR,DX,SC(UPC)-SC(UPC),5F EA B  $        89.02 36.0%  $              56.97 N/A N/A
P1DC2IRRZRZ005H JMPR,DX,SC(UPC)-SC(UPC),5.5F EA B  $        89.96 36.0%  $              57.57 N/A N/A
P1DC2IRRZRZ005M JMPR,DX,SC(UPC)-SC(UPC),5M EA B  $        96.24 36.0%  $              61.59 N/A N/A
P1DC2IRRZRZ006F JMPR,DX,SC(UPC)-SC(UPC),6F EA B  $        89.64 36.0%  $              57.37 N/A N/A
P1DC2IRRZRZ006H JMPR,DX,SC(UPC)-SC(UPC),6.5F EA B  $        90.60 36.0%  $              57.98 N/A N/A
P1DC2IRRZRZ006M JMPR,DX,SC(UPC)-SC(UPC),6M EA B  $        98.30 36.0%  $              62.91 N/A N/A
P1DC2IRRZRZ007F JMPR,DX,SC(UPC)-SC(UPC),7F EA B  $        90.28 36.0%  $              57.78 N/A N/A
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P1DC2IRRZRZ007H JMPR,DX,SC(UPC)-SC(UPC),7.5F EA B  $        91.22 36.0%  $              58.38 N/A N/A
P1DC2IRRZRZ007M JMPR,DX,SC(UPC)-SC(UPC),7M EA B  $      100.38 36.0%  $              64.24 N/A N/A
P1DC2IRRZRZ008F JMPR,DX,SC(UPC)-SC(UPC),8F EA B  $        90.92 36.0%  $              58.19 N/A N/A
P1DC2IRRZRZ008H JMPR,DX,SC(UPC)-SC(UPC),8.5F EA B  $        91.86 36.0%  $              58.79 N/A N/A
P1DC2IRRZRZ008M JMPR,DX,SC(UPC)-SC(UPC),8M EA B  $      102.46 36.0%  $              65.57 N/A N/A
P1DC2IRRZRZ009F JMPR,DX,SC(UPC)-SC(UPC),9F EA B  $        91.54 36.0%  $              58.59 N/A N/A
P1DC2IRRZRZ009H JMPR,DX,SC(UPC)-SC(UPC),9.5F EA B  $        92.50 36.0%  $              59.20 N/A N/A
P1DC2IRRZRZ009M JMPR,DX,SC(UPC)-SC(UPC),9M EA B  $      104.54 36.0%  $              66.91 N/A N/A
P1DC2IRRZRZ010F JMPR,DX,SC(UPC)-SC(UPC),10F EA B  $        92.18 36.0%  $              59.00 N/A N/A
P1DC2IRRZRZ010H JMPR,DX,SC(UPC)-SC(UPC),10.5F EA B  $        93.12 36.0%  $              59.60 N/A N/A
P1DC2IRRZRZ010M JMPR,DX,SC(UPC)-SC(UPC),10M EA B  $      106.62 36.0%  $              68.24 N/A N/A
P1DC2IRRZRZ011F JMPR,DX,SC(UPC)-SC(UPC),11F EA B  $        92.82 36.0%  $              59.40 N/A N/A
P1DC2IRRZRZ011H JMPR,DX,SC(UPC)-SC(UPC),11.5F EA B  $        93.76 36.0%  $              60.01 N/A N/A
P1DC2IRRZRZ011M JMPR,DX,SC(UPC)-SC(UPC),11M EA B  $      122.96 36.0%  $              78.69 N/A N/A
P1DC2IRRZRZ012F JMPR,DX,SC(UPC)-SC(UPC),12F EA B  $        93.44 36.0%  $              59.80 N/A N/A
P1DC2IRRZRZ012H JMPR,DX,SC(UPC)-SC(UPC),12.5F EA B  $        94.40 36.0%  $              60.42 N/A N/A
P1DC2IRRZRZ012M JMPR,DX,SC(UPC)-SC(UPC),12M EA B  $      125.04 36.0%  $              80.03 N/A N/A
P1DC2IRRZRZ013F JMPR,DX,SC(UPC)-SC(UPC),13F EA B  $        94.08 36.0%  $              60.21 N/A N/A
P1DC2IRRZRZ013H JMPR,DX,SC(UPC)-SC(UPC),13.5F EA B  $        95.02 36.0%  $              60.81 N/A N/A
P1DC2IRRZRZ013M JMPR,DX,SC(UPC)-SC(UPC),13M EA B  $      127.12 36.0%  $              81.36 N/A N/A
P1DC2IRRZRZ014F JMPR,DX,SC(UPC)-SC(UPC),14F EA B  $        94.70 36.0%  $              60.61 N/A N/A
P1DC2IRRZRZ014H JMPR,DX,SC(UPC)-SC(UPC),14.5F EA B  $        95.66 36.0%  $              61.22 N/A N/A
P1DC2IRRZRZ014M JMPR,DX,SC(UPC)-SC(UPC),14M EA B  $      129.20 36.0%  $              82.69 N/A N/A
P1DC2IRRZRZ015F JMPR,DX,SC(UPC)-SC(UPC),15F EA B  $        95.34 36.0%  $              61.02 N/A N/A
P1DC2IRRZRZ015H JMPR,DX,SC(UPC)-SC(UPC),15.5F EA B  $        96.30 36.0%  $              61.63 N/A N/A
P1DC2IRRZRZ015M JMPR,DX,SC(UPC)-SC(UPC),15M EA B  $      131.28 36.0%  $              84.02 N/A N/A
P1DC2IRRZRZ016F JMPR,DX,SC(UPC)-SC(UPC),16F EA B  $        95.98 36.0%  $              61.43 N/A N/A
P1DC2IRRZRZ016H JMPR,DX,SC(UPC)-SC(UPC),16.5F EA B  $        96.92 36.0%  $              62.03 N/A N/A
P1DC2IRRZRZ016M JMPR,DX,SC(UPC)-SC(UPC),16M EA B  $      133.34 36.0%  $              85.34 N/A N/A
P1DC2IRRZRZ017F JMPR,DX,SC(UPC)-SC(UPC),17F EA B  $        96.60 36.0%  $              61.82 N/A N/A
P1DC2IRRZRZ017H JMPR,DX,SC(UPC)-SC(UPC),17.5F EA B  $        97.56 36.0%  $              62.44 N/A N/A
P1DC2IRRZRZ017M JMPR,DX,SC(UPC)-SC(UPC),17M EA B  $      135.42 36.0%  $              86.67 N/A N/A
P1DC2IRRZRZ018F JMPR,DX,SC(UPC)-SC(UPC),18F EA B  $        97.24 36.0%  $              62.23 N/A N/A
P1DC2IRRZRZ018H JMPR,DX,SC(UPC)-SC(UPC),18.5F EA B  $        98.18 36.0%  $              62.84 N/A N/A
P1DC2IRRZRZ018M JMPR,DX,SC(UPC)-SC(UPC),18M EA B  $      137.50 36.0%  $              88.00 N/A N/A
P1DC2IRRZRZ019F JMPR,DX,SC(UPC)-SC(UPC),19F EA B  $        97.88 36.0%  $              62.64 N/A N/A
P1DC2IRRZRZ019H JMPR,DX,SC(UPC)-SC(UPC),19.5F EA B  $        98.82 36.0%  $              63.24 N/A N/A
P1DC2IRRZRZ019M JMPR,DX,SC(UPC)-SC(UPC),19M EA B  $      139.58 36.0%  $              89.33 N/A N/A
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P1DC2IRRZRZ020F JMPR,DX,SC(UPC)-SC(UPC),20F EA B  $        98.50 36.0%  $              63.04 N/A N/A
P1DC2IRRZRZ020H JMPR,DX,SC(UPC)-SC(UPC),20.5F EA B  $        99.46 36.0%  $              63.65 N/A N/A
P1DC2IRRZRZ020M JMPR,DX,SC(UPC)-SC(UPC),20M EA B  $      141.66 36.0%  $              90.66 N/A N/A
P1DC2IRRZRZ021F JMPR,DX,SC(UPC)-SC(UPC),21F EA B  $        99.14 36.0%  $              63.45 N/A N/A
P1DC2IRRZRZ021H JMPR,DX,SC(UPC)-SC(UPC),21.5F EA B  $      100.08 36.0%  $              64.05 N/A N/A
P1DC2IRRZRZ021M JMPR,DX,SC(UPC)-SC(UPC),21M EA B  $      143.72 36.0%  $              91.98 N/A N/A
P1DC2IRRZRZ022F JMPR,DX,SC(UPC)-SC(UPC),22F EA B  $        99.78 36.0%  $              63.86 N/A N/A
P1DC2IRRZRZ022H JMPR,DX,SC(UPC)-SC(UPC),22.5F EA B  $      100.72 36.0%  $              64.46 N/A N/A
P1DC2IRRZRZ022M JMPR,DX,SC(UPC)-SC(UPC),22M EA B  $      145.80 36.0%  $              93.31 N/A N/A
P1DC2IRRZRZ023F JMPR,DX,SC(UPC)-SC(UPC),23F EA B  $      100.40 36.0%  $              64.26 N/A N/A
P1DC2IRRZRZ023H JMPR,DX,SC(UPC)-SC(UPC),23.5F EA B  $      101.36 36.0%  $              64.87 N/A N/A
P1DC2IRRZRZ023M JMPR,DX,SC(UPC)-SC(UPC),23M EA B  $      147.88 36.0%  $              94.64 N/A N/A
P1DC2IRRZRZ024F JMPR,DX,SC(UPC)-SC(UPC),24F EA B  $      101.04 36.0%  $              64.67 N/A N/A
P1DC2IRRZRZ024H JMPR,DX,SC(UPC)-SC(UPC),24.5F EA B  $      101.98 36.0%  $              65.27 N/A N/A
P1DC2IRRZRZ024M JMPR,DX,SC(UPC)-SC(UPC),24M EA B  $      149.96 36.0%  $              95.97 N/A N/A
P1DC2IRRZRZ025F JMPR,DX,SC(UPC)-SC(UPC),25F EA B  $      101.66 36.0%  $              65.06 N/A N/A
P1DC2IRRZRZ025H JMPR,DX,SC(UPC)-SC(UPC),25.5F EA B  $      102.62 36.0%  $              65.68 N/A N/A
P1DC2IRRZRZ025M JMPR,DX,SC(UPC)-SC(UPC),25M EA B  $      152.04 36.0%  $              97.31 N/A N/A
P1DC2IRRZRZ026F JMPR,DX,SC(UPC)-SC(UPC),26F EA B  $      102.30 36.0%  $              65.47 N/A N/A
P1DC2IRRZRZ026H JMPR,DX,SC(UPC)-SC(UPC),26.5F EA B  $      103.26 36.0%  $              66.09 N/A N/A
P1DC2IRRZRZ026M JMPR,DX,SC(UPC)-SC(UPC),26M EA B  $      154.12 36.0%  $              98.64 N/A N/A
P1DC2IRRZRZ027F JMPR,DX,SC(UPC)-SC(UPC),27F EA B  $      102.94 36.0%  $              65.88 N/A N/A
P1DC2IRRZRZ027H JMPR,DX,SC(UPC)-SC(UPC),27.5F EA B  $      103.88 36.0%  $              66.48 N/A N/A
P1DC2IRRZRZ027M JMPR,DX,SC(UPC)-SC(UPC),27M EA B  $      156.18 36.0%  $              99.96 N/A N/A
P1DC2IRRZRZ028F JMPR,DX,SC(UPC)-SC(UPC),28F EA B  $      103.56 36.0%  $              66.28 N/A N/A
P1DC2IRRZRZ028H JMPR,DX,SC(UPC)-SC(UPC),28.5F EA B  $      104.52 36.0%  $              66.89 N/A N/A
P1DC2IRRZRZ028M JMPR,DX,SC(UPC)-SC(UPC),28M EA B  $      158.26 36.0%  $            101.29 N/A N/A
P1DC2IRRZRZ029F JMPR,DX,SC(UPC)-SC(UPC),29F EA B  $      104.20 36.0%  $              66.69 N/A N/A
P1DC2IRRZRZ029H JMPR,DX,SC(UPC)-SC(UPC),29.5F EA B  $      105.16 36.0%  $              67.30 N/A N/A
P1DC2IRRZRZ029M JMPR,DX,SC(UPC)-SC(UPC),29M EA B  $      160.34 36.0%  $            102.62 N/A N/A
P1DC2IRRZRZ030F JMPR,DX,SC(UPC)-SC(UPC),30F EA B  $      104.84 36.0%  $              67.10 N/A N/A
P1DC2IRRZRZ030H JMPR,DX,SC(UPC)-SC(UPC),30.5F EA B  $      105.78 36.0%  $              67.70 N/A N/A
P1DC2IRRZRZ030M JMPR,DX,SC(UPC)-SC(UPC),30M EA B  $      162.42 36.0%  $            103.95 N/A N/A
P1DC2IRRZRZ031F JMPR,DX,SC(UPC)-SC(UPC),31F EA B  $      105.46 36.0%  $              67.49 N/A N/A
P1DC2IRRZRZ031H JMPR,DX,SC(UPC)-SC(UPC),31.5F EA B  $      106.42 36.0%  $              68.11 N/A N/A
P1DC2IRRZRZ031M JMPR,DX,SC(UPC)-SC(UPC),31M EA B  $      200.72 36.0%  $            128.46 N/A N/A
P1DC2IRRZRZ032F JMPR,DX,SC(UPC)-SC(UPC),32F EA B  $      106.10 36.0%  $              67.90 N/A N/A
P1DC2IRRZRZ032H JMPR,DX,SC(UPC)-SC(UPC),32.5F EA B  $      107.04 36.0%  $              68.51 N/A N/A
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P1DC2IRRZRZ032M JMPR,DX,SC(UPC)-SC(UPC),32M EA B  $      202.80 36.0%  $            129.79 N/A N/A
P1DC2IRRZRZ033F JMPR,DX,SC(UPC)-SC(UPC),33F EA B  $      106.74 36.0%  $              68.31 N/A N/A
P1DC2IRRZRZ033H JMPR,DX,SC(UPC)-SC(UPC),33.5F EA B  $      121.96 36.0%  $              78.05 N/A N/A
P1DC2IRRZRZ033M JMPR,DX,SC(UPC)-SC(UPC),33M EA B  $      204.88 36.0%  $            131.12 N/A N/A
P1DC2IRRZRZ034F JMPR,DX,SC(UPC)-SC(UPC),34F EA B  $      121.64 36.0%  $              77.85 N/A N/A
P1DC2IRRZRZ034H JMPR,DX,SC(UPC)-SC(UPC),34.5F EA B  $      122.58 36.0%  $              78.45 N/A N/A
P1DC2IRRZRZ034M JMPR,DX,SC(UPC)-SC(UPC),34M EA B  $      206.96 36.0%  $            132.45 N/A N/A
P1DC2IRRZRZ035F JMPR,DX,SC(UPC)-SC(UPC),35F EA B  $      122.28 36.0%  $              78.26 N/A N/A
P1DC2IRRZRZ035H JMPR,DX,SC(UPC)-SC(UPC),35.5F EA B  $      123.22 36.0%  $              78.86 N/A N/A
P1DC2IRRZRZ035M JMPR,DX,SC(UPC)-SC(UPC),35M EA B  $      209.02 36.0%  $            133.77 N/A N/A
P1DC2IRRZRZ036F JMPR,DX,SC(UPC)-SC(UPC),36F EA B  $      122.90 36.0%  $              78.66 N/A N/A
P1DC2IRRZRZ036H JMPR,DX,SC(UPC)-SC(UPC),36.5F EA B  $      123.86 36.0%  $              79.27 N/A N/A
P1DC2IRRZRZ036M JMPR,DX,SC(UPC)-SC(UPC),36M EA B  $      211.10 36.0%  $            135.10 N/A N/A
P1DC2IRRZRZ037F JMPR,DX,SC(UPC)-SC(UPC),37F EA B  $      123.54 36.0%  $              79.07 N/A N/A
P1DC2IRRZRZ037H JMPR,DX,SC(UPC)-SC(UPC),37.5F EA B  $      124.48 36.0%  $              79.67 N/A N/A
P1DC2IRRZRZ037M JMPR,DX,SC(UPC)-SC(UPC),37M EA B  $      213.18 36.0%  $            136.44 N/A N/A
P1DC2IRRZRZ038F JMPR,DX,SC(UPC)-SC(UPC),38F EA B  $      124.18 36.0%  $              79.48 N/A N/A
P1DC2IRRZRZ038H JMPR,DX,SC(UPC)-SC(UPC),38.5F EA B  $      125.12 36.0%  $              80.08 N/A N/A
P1DC2IRRZRZ038M JMPR,DX,SC(UPC)-SC(UPC),38M EA B  $      215.26 36.0%  $            137.77 N/A N/A
P1DC2IRRZRZ039F JMPR,DX,SC(UPC)-SC(UPC),39F EA B  $      124.80 36.0%  $              79.87 N/A N/A
P1DC2IRRZRZ039H JMPR,DX,SC(UPC)-SC(UPC),39.5F EA B  $      125.76 36.0%  $              80.49 N/A N/A
P1DC2IRRZRZ039M JMPR,DX,SC(UPC)-SC(UPC),39M EA B  $      217.34 36.0%  $            139.10 N/A N/A
P1DC2IRRZRZ040F JMPR,DX,SC(UPC)-SC(UPC),40F EA B  $      125.44 36.0%  $              80.28 N/A N/A
P1DC2IRRZRZ040H JMPR,DX,SC(UPC)-SC(UPC),40.5F EA B  $      126.38 36.0%  $              80.88 N/A N/A
P1DC2IRRZRZ040M JMPR,DX,SC(UPC)-SC(UPC),40M EA B  $      219.42 36.0%  $            140.43 N/A N/A
P1DC2IRRZRZ041F JMPR,DX,SC(UPC)-SC(UPC),41F EA B  $      126.08 36.0%  $              80.69 N/A N/A
P1DC2IRRZRZ041H JMPR,DX,SC(UPC)-SC(UPC),41.5F EA B  $      127.02 36.0%  $              81.29 N/A N/A
P1DC2IRRZRZ041M JMPR,DX,SC(UPC)-SC(UPC),41M EA B  $      221.48 36.0%  $            141.75 N/A N/A
P1DC2IRRZRZ042F JMPR,DX,SC(UPC)-SC(UPC),42F EA B  $      126.70 36.0%  $              81.09 N/A N/A
P1DC2IRRZRZ042H JMPR,DX,SC(UPC)-SC(UPC),42.5F EA B  $      127.66 36.0%  $              81.70 N/A N/A
P1DC2IRRZRZ042M JMPR,DX,SC(UPC)-SC(UPC),42M EA B  $      223.56 36.0%  $            143.08 N/A N/A
P1DC2IRRZRZ043F JMPR,DX,SC(UPC)-SC(UPC),43F EA B  $      127.34 36.0%  $              81.50 N/A N/A
P1DC2IRRZRZ043H JMPR,DX,SC(UPC)-SC(UPC),43.5F EA B  $      128.28 36.0%  $              82.10 N/A N/A
P1DC2IRRZRZ043M JMPR,DX,SC(UPC)-SC(UPC),43M EA B  $      225.64 36.0%  $            144.41 N/A N/A
P1DC2IRRZRZ044F JMPR,DX,SC(UPC)-SC(UPC),44F EA B  $      127.96 36.0%  $              81.89 N/A N/A
P1DC2IRRZRZ044H JMPR,DX,SC(UPC)-SC(UPC),44.5F EA B  $      128.92 36.0%  $              82.51 N/A N/A
P1DC2IRRZRZ044M JMPR,DX,SC(UPC)-SC(UPC),44M EA B  $      227.72 36.0%  $            145.74 N/A N/A
P1DC2IRRZRZ045F JMPR,DX,SC(UPC)-SC(UPC),45F EA B  $      128.60 36.0%  $              82.30 N/A N/A
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P1DC2IRRZRZ045H JMPR,DX,SC(UPC)-SC(UPC),45.5F EA B  $      129.56 36.0%  $              82.92 N/A N/A
P1DC2IRRZRZ045M JMPR,DX,SC(UPC)-SC(UPC),45M EA B  $      229.80 36.0%  $            147.07 N/A N/A
P1DC2IRRZRZ046F JMPR,DX,SC(UPC)-SC(UPC),46F EA B  $      129.24 36.0%  $              82.71 N/A N/A
P1DC2IRRZRZ046H JMPR,DX,SC(UPC)-SC(UPC),46.5F EA B  $      130.18 36.0%  $              83.32 N/A N/A
P1DC2IRRZRZ046M JMPR,DX,SC(UPC)-SC(UPC),46M EA B  $      231.88 36.0%  $            148.40 N/A N/A
P1DC2IRRZRZ047F JMPR,DX,SC(UPC)-SC(UPC),47F EA B  $      129.86 36.0%  $              83.11 N/A N/A
P1DC2IRRZRZ047H JMPR,DX,SC(UPC)-SC(UPC),47.5F EA B  $      130.82 36.0%  $              83.72 N/A N/A
P1DC2IRRZRZ047M JMPR,DX,SC(UPC)-SC(UPC),47M EA B  $      233.94 36.0%  $            149.72 N/A N/A
P1DC2IRRZRZ048F JMPR,DX,SC(UPC)-SC(UPC),48F EA B  $      130.50 36.0%  $              83.52 N/A N/A
P1DC2IRRZRZ048H JMPR,DX,SC(UPC)-SC(UPC),48.5F EA B  $      131.44 36.0%  $              84.12 N/A N/A
P1DC2IRRZRZ048M JMPR,DX,SC(UPC)-SC(UPC),48M EA B  $      236.02 36.0%  $            151.05 N/A N/A
P1DC2IRRZRZ049F JMPR,DX,SC(UPC)-SC(UPC),49F EA B  $      131.14 36.0%  $              83.93 N/A N/A
P1DC2IRRZRZ049H JMPR,DX,SC(UPC)-SC(UPC),49.5F EA B  $      132.08 36.0%  $              84.53 N/A N/A
P1DC2IRRZRZ049M JMPR,DX,SC(UPC)-SC(UPC),49M EA B  $      238.10 36.0%  $            152.38 N/A N/A
P1DC2IRRZRZ050F JMPR,DX,SC(UPC)-SC(UPC),50F EA B  $      131.76 36.0%  $              84.33 N/A N/A
P1DC2IRRZRZ050H JMPR,DX,SC(UPC)-SC(UPC),50.5F EA B  $      132.72 36.0%  $              84.94 N/A N/A
P1DC2IRRZRZ050M JMPR,DX,SC(UPC)-SC(UPC),50M EA B  $      240.18 36.0%  $            153.72 N/A N/A
P1DC2IRRZRZ051F JMPR,DX,SC(UPC)-SC(UPC),51F EA B  $      132.40 36.0%  $              84.74 N/A N/A
P1DC2IRRZRZ051H JMPR,DX,SC(UPC)-SC(UPC),51.5F EA B  $      133.34 36.0%  $              85.34 N/A N/A
P1DC2IRRZRZ051M JMPR,DX,SC(UPC)-SC(UPC),51M EA B  $      242.26 36.0%  $            155.05 N/A N/A
P1DC2IRRZRZ052F JMPR,DX,SC(UPC)-SC(UPC),52F EA B  $      133.04 36.0%  $              85.15 N/A N/A
P1DC2IRRZRZ052H JMPR,DX,SC(UPC)-SC(UPC),52.5F EA B  $      133.98 36.0%  $              85.75 N/A N/A
P1DC2IRRZRZ052M JMPR,DX,SC(UPC)-SC(UPC),52M EA B  $      244.32 36.0%  $            156.36 N/A N/A
P1DC2IRRZRZ053F JMPR,DX,SC(UPC)-SC(UPC),53F EA B  $      133.66 36.0%  $              85.54 N/A N/A
P1DC2IRRZRZ053H JMPR,DX,SC(UPC)-SC(UPC),53.5F EA B  $      134.62 36.0%  $              86.16 N/A N/A
P1DC2IRRZRZ053M JMPR,DX,SC(UPC)-SC(UPC),53M EA B  $      246.40 36.0%  $            157.70 N/A N/A
P1DC2IRRZRZ054F JMPR,DX,SC(UPC)-SC(UPC),54F EA B  $      134.30 36.0%  $              85.95 N/A N/A
P1DC2IRRZRZ054H JMPR,DX,SC(UPC)-SC(UPC),54.5F EA B  $      135.24 36.0%  $              86.55 N/A N/A
P1DC2IRRZRZ054M JMPR,DX,SC(UPC)-SC(UPC),54M EA B  $      248.48 36.0%  $            159.03 N/A N/A
P1DC2IRRZRZ055F JMPR,DX,SC(UPC)-SC(UPC),55F EA B  $      134.92 36.0%  $              86.35 N/A N/A
P1DC2IRRZRZ055H JMPR,DX,SC(UPC)-SC(UPC),55.5F EA B  $      135.88 36.0%  $              86.96 N/A N/A
P1DC2IRRZRZ055M JMPR,DX,SC(UPC)-SC(UPC),55M EA B  $      250.56 36.0%  $            160.36 N/A N/A
P1DC2IRRZRZ056F JMPR,DX,SC(UPC)-SC(UPC),56F EA B  $      135.56 36.0%  $              86.76 N/A N/A
P1DC2IRRZRZ056H JMPR,DX,SC(UPC)-SC(UPC),56.5F EA B  $      136.52 36.0%  $              87.37 N/A N/A
P1DC2IRRZRZ056M JMPR,DX,SC(UPC)-SC(UPC),56M EA B  $      252.64 36.0%  $            161.69 N/A N/A
P1DC2IRRZRZ057F JMPR,DX,SC(UPC)-SC(UPC),57F EA B  $      136.20 36.0%  $              87.17 N/A N/A
P1DC2IRRZRZ057H JMPR,DX,SC(UPC)-SC(UPC),57.5F EA B  $      137.14 36.0%  $              87.77 N/A N/A
P1DC2IRRZRZ057M JMPR,DX,SC(UPC)-SC(UPC),57M EA B  $      254.72 36.0%  $            163.02 N/A N/A
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P1DC2IRRZRZ058F JMPR,DX,SC(UPC)-SC(UPC),58F EA B  $      136.82 36.0%  $              87.56 N/A N/A
P1DC2IRRZRZ058H JMPR,DX,SC(UPC)-SC(UPC),58.5F EA B  $      137.78 36.0%  $              88.18 N/A N/A
P1DC2IRRZRZ058M JMPR,DX,SC(UPC)-SC(UPC),58M EA B  $      256.78 36.0%  $            164.34 N/A N/A
P1DC2IRRZRZ059F JMPR,DX,SC(UPC)-SC(UPC),59F EA B  $      137.46 36.0%  $              87.97 N/A N/A
P1DC2IRRZRZ059H JMPR,DX,SC(UPC)-SC(UPC),59.5F EA B  $      138.40 36.0%  $              88.58 N/A N/A
P1DC2IRRZRZ059M JMPR,DX,SC(UPC)-SC(UPC),59M EA B  $      258.86 36.0%  $            165.67 N/A N/A
P1DC2IRRZRZ060F JMPR,DX,SC(UPC)-SC(UPC),60F EA B  $      138.10 36.0%  $              88.38 N/A N/A
P1DC2IRRZRZ060H JMPR,DX,SC(UPC)-SC(UPC),60.5F EA B  $      139.04 36.0%  $              88.99 N/A N/A
P1DC2IRRZRZ060M JMPR,DX,SC(UPC)-SC(UPC),60M EA B  $      260.94 36.0%  $            167.00 N/A N/A
P1DC2IRRZRZ061F JMPR,DX,SC(UPC)-SC(UPC),61F EA B  $      138.72 36.0%  $              88.78 N/A N/A
P1DC2IRRZRZ061H JMPR,DX,SC(UPC)-SC(UPC),61.5F EA B  $      139.68 36.0%  $              89.40 N/A N/A
P1DC2IRRZRZ061M JMPR,DX,SC(UPC)-SC(UPC),61M EA B  $      263.02 36.0%  $            168.33 N/A N/A
P1DC2IRRZRZ062F JMPR,DX,SC(UPC)-SC(UPC),62F EA B  $      139.36 36.0%  $              89.19 N/A N/A
P1DC2IRRZRZ062H JMPR,DX,SC(UPC)-SC(UPC),62.5F EA B  $      140.30 36.0%  $              89.79 N/A N/A
P1DC2IRRZRZ062M JMPR,DX,SC(UPC)-SC(UPC),62M EA B  $      265.10 36.0%  $            169.66 N/A N/A
P1DC2IRRZRZ063F JMPR,DX,SC(UPC)-SC(UPC),63F EA B  $      140.00 36.0%  $              89.60 N/A N/A
P1DC2IRRZRZ063H JMPR,DX,SC(UPC)-SC(UPC),63.5F EA B  $      140.94 36.0%  $              90.20 N/A N/A
P1DC2IRRZRZ063M JMPR,DX,SC(UPC)-SC(UPC),63M EA B  $      267.16 36.0%  $            170.98 N/A N/A
P1DC2IRRZRZ064F JMPR,DX,SC(UPC)-SC(UPC),64F EA B  $      140.62 36.0%  $              90.00 N/A N/A
P1DC2IRRZRZ064H JMPR,DX,SC(UPC)-SC(UPC),64.5F EA B  $      141.58 36.0%  $              90.61 N/A N/A
P1DC2IRRZRZ064M JMPR,DX,SC(UPC)-SC(UPC),64M EA B  $      269.24 36.0%  $            172.31 N/A N/A
P1DC2IRRZRZ065F JMPR,DX,SC(UPC)-SC(UPC),65F EA B  $      141.26 36.0%  $              90.41 N/A N/A
P1DC2IRRZRZ065H JMPR,DX,SC(UPC)-SC(UPC),65.5F EA B  $      142.20 36.0%  $              91.01 N/A N/A
P1DC2IRRZRZ065M JMPR,DX,SC(UPC)-SC(UPC),65M EA B  $      271.32 36.0%  $            173.64 N/A N/A
P1DC2IRRZRZ066F JMPR,DX,SC(UPC)-SC(UPC),66F EA B  $      141.90 36.0%  $              90.82 N/A N/A
P1DC2IRRZRZ066H JMPR,DX,SC(UPC)-SC(UPC),66.5F EA B  $      142.84 36.0%  $              91.42 N/A N/A
P1DC2IRRZRZ066M JMPR,DX,SC(UPC)-SC(UPC),66M EA B  $      273.40 36.0%  $            174.98 N/A N/A
P1DC2IRRZRZ067F JMPR,DX,SC(UPC)-SC(UPC),67F EA B  $      142.52 36.0%  $              91.21 N/A N/A
P1DC2IRRZRZ067H JMPR,DX,SC(UPC)-SC(UPC),67.5F EA B  $      143.48 36.0%  $              91.83 N/A N/A
P1DC2IRRZRZ067M JMPR,DX,SC(UPC)-SC(UPC),67M EA B  $      275.48 36.0%  $            176.31 N/A N/A
P1DC2IRRZRZ068F JMPR,DX,SC(UPC)-SC(UPC),68F EA B  $      143.16 36.0%  $              91.62 N/A N/A
P1DC2IRRZRZ068H JMPR,DX,SC(UPC)-SC(UPC),68.5F EA B  $      144.10 36.0%  $              92.22 N/A N/A
P1DC2IRRZRZ068M JMPR,DX,SC(UPC)-SC(UPC),68M EA B  $      277.56 36.0%  $            177.64 N/A N/A
P1DC2IRRZRZ069F JMPR,DX,SC(UPC)-SC(UPC),69F EA B  $      143.78 36.0%  $              92.02 N/A N/A
P1DC2IRRZRZ069H JMPR,DX,SC(UPC)-SC(UPC),69.5F EA B  $      144.74 36.0%  $              92.63 N/A N/A
P1DC2IRRZRZ069M JMPR,DX,SC(UPC)-SC(UPC),69M EA B  $      279.62 36.0%  $            178.96 N/A N/A
P1DC2IRRZRZ070F JMPR,DX,SC(UPC)-SC(UPC),70F EA B  $      144.42 36.0%  $              92.43 N/A N/A
P1DC2IRRZRZ070H JMPR,DX,SC(UPC)-SC(UPC),70.5F EA B  $      145.38 36.0%  $              93.04 N/A N/A
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P1DC2IRRZRZ070M JMPR,DX,SC(UPC)-SC(UPC),70M EA B  $      281.70 36.0%  $            180.29 N/A N/A
P1DC2IRRZRZ071F JMPR,DX,SC(UPC)-SC(UPC),71F EA B  $      145.06 36.0%  $              92.84 N/A N/A
P1DC2IRRZRZ071H JMPR,DX,SC(UPC)-SC(UPC),71.5F EA B  $      146.00 36.0%  $              93.44 N/A N/A
P1DC2IRRZRZ071M JMPR,DX,SC(UPC)-SC(UPC),71M EA B  $      283.78 36.0%  $            181.62 N/A N/A
P1DC2IRRZRZ072F JMPR,DX,SC(UPC)-SC(UPC),72F EA B  $      145.68 36.0%  $              93.24 N/A N/A
P1DC2IRRZRZ072H JMPR,DX,SC(UPC)-SC(UPC),72.5F EA B  $      146.64 36.0%  $              93.85 N/A N/A
P1DC2IRRZRZ072M JMPR,DX,SC(UPC)-SC(UPC),72M EA B  $      285.86 36.0%  $            182.95 N/A N/A
P1DC2IRRZRZ073F JMPR,DX,SC(UPC)-SC(UPC),73F EA B  $      146.32 36.0%  $              93.64 N/A N/A
P1DC2IRRZRZ073H JMPR,DX,SC(UPC)-SC(UPC),73.5F EA B  $      147.26 36.0%  $              94.25 N/A N/A
P1DC2IRRZRZ073M JMPR,DX,SC(UPC)-SC(UPC),73M EA B  $      287.94 36.0%  $            184.28 N/A N/A
P1DC2IRRZRZ074F JMPR,DX,SC(UPC)-SC(UPC),74F EA B  $      146.96 36.0%  $              94.05 N/A N/A
P1DC2IRRZRZ074H JMPR,DX,SC(UPC)-SC(UPC),74.5F EA B  $      147.90 36.0%  $              94.66 N/A N/A
P1DC2IRRZRZ074M JMPR,DX,SC(UPC)-SC(UPC),74M EA B  $      290.00 36.0%  $            185.60 N/A N/A
P1DC2IRRZRZ075F JMPR,DX,SC(UPC)-SC(UPC),75F EA B  $      147.58 36.0%  $              94.45 N/A N/A
P1DC2IRRZRZ075H JMPR,DX,SC(UPC)-SC(UPC),75.5F EA B  $      148.54 36.0%  $              95.07 N/A N/A
P1DC2IRRZRZ075M JMPR,DX,SC(UPC)-SC(UPC),75M EA B  $      292.08 36.0%  $            186.93 N/A N/A
P1DC2IRRZRZ076F JMPR,DX,SC(UPC)-SC(UPC),76F EA B  $      148.22 36.0%  $              94.86 N/A N/A
P1DC2IRRZRZ076H JMPR,DX,SC(UPC)-SC(UPC),76.5F EA B  $      149.16 36.0%  $              95.46 N/A N/A
P1DC2IRRZRZ076M JMPR,DX,SC(UPC)-SC(UPC),76M EA B  $      294.16 36.0%  $            188.26 N/A N/A
P1DC2IRRZRZ077F JMPR,DX,SC(UPC)-SC(UPC),77F EA B  $      148.86 36.0%  $              95.27 N/A N/A
P1DC2IRRZRZ077H JMPR,DX,SC(UPC)-SC(UPC),77.5F EA B  $      149.80 36.0%  $              95.87 N/A N/A
P1DC2IRRZRZ077M JMPR,DX,SC(UPC)-SC(UPC),77M EA B  $      296.24 36.0%  $            189.59 N/A N/A
P1DC2IRRZRZ078F JMPR,DX,SC(UPC)-SC(UPC),78F EA B  $      149.48 36.0%  $              95.67 N/A N/A
P1DC2IRRZRZ078H JMPR,DX,SC(UPC)-SC(UPC),78.5F EA B  $      150.44 36.0%  $              96.28 N/A N/A
P1DC2IRRZRZ078M JMPR,DX,SC(UPC)-SC(UPC),78M EA B  $      298.32 36.0%  $            190.92 N/A N/A
P1DC2IRRZRZ079F JMPR,DX,SC(UPC)-SC(UPC),79F EA B  $      150.12 36.0%  $              96.08 N/A N/A
P1DC2IRRZRZ079H JMPR,DX,SC(UPC)-SC(UPC),79.5F EA B  $      151.06 36.0%  $              96.68 N/A N/A
P1DC2IRRZRZ079M JMPR,DX,SC(UPC)-SC(UPC),79M EA B  $      300.40 36.0%  $            192.26 N/A N/A
P1DC2IRRZRZ080F JMPR,DX,SC(UPC)-SC(UPC),80F EA B  $      150.74 36.0%  $              96.47 N/A N/A
P1DC2IRRZRZ080H JMPR,DX,SC(UPC)-SC(UPC),80.5F EA B  $      151.70 36.0%  $              97.09 N/A N/A
P1DC2IRRZRZ080M JMPR,DX,SC(UPC)-SC(UPC),80M EA B  $      302.46 36.0%  $            193.57 N/A N/A
P1DC2IRRZRZ081F JMPR,DX,SC(UPC)-SC(UPC),81F EA B  $      151.38 36.0%  $              96.88 N/A N/A
P1DC2IRRZRZ081H JMPR,DX,SC(UPC)-SC(UPC),81.5F EA B  $      152.34 36.0%  $              97.50 N/A N/A
P1DC2IRRZRZ081M JMPR,DX,SC(UPC)-SC(UPC),81M EA B  $      304.54 36.0%  $            194.91 N/A N/A
P1DC2IRRZRZ082F JMPR,DX,SC(UPC)-SC(UPC),82F EA B  $      152.02 36.0%  $              97.29 N/A N/A
P1DC2IRRZRZ082H JMPR,DX,SC(UPC)-SC(UPC),82.5F EA B  $      152.96 36.0%  $              97.89 N/A N/A
P1DC2IRRZRZ082M JMPR,DX,SC(UPC)-SC(UPC),82M EA B  $      306.62 36.0%  $            196.24 N/A N/A
P1DC2IRRZRZ083F JMPR,DX,SC(UPC)-SC(UPC),83F EA B  $      152.64 36.0%  $              97.69 N/A N/A
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P1DC2IRRZRZ083H JMPR,DX,SC(UPC)-SC(UPC),83.5F EA B  $      153.60 36.0%  $              98.30 N/A N/A
P1DC2IRRZRZ083M JMPR,DX,SC(UPC)-SC(UPC),83M EA B  $      308.70 36.0%  $            197.57 N/A N/A
P1DC2IRRZRZ084F JMPR,DX,SC(UPC)-SC(UPC),84F EA B  $      153.28 36.0%  $              98.10 N/A N/A
P1DC2IRRZRZ084H JMPR,DX,SC(UPC)-SC(UPC),84.5F EA B  $      154.22 36.0%  $              98.70 N/A N/A
P1DC2IRRZRZ084M JMPR,DX,SC(UPC)-SC(UPC),84M EA B  $      310.78 36.0%  $            198.90 N/A N/A
P1DC2IRRZRZ085F JMPR,DX,SC(UPC)-SC(UPC),85F EA B  $      153.92 36.0%  $              98.51 N/A N/A
P1DC2IRRZRZ085H JMPR,DX,SC(UPC)-SC(UPC),85.5F EA B  $      154.86 36.0%  $              99.11 N/A N/A
P1DC2IRRZRZ085M JMPR,DX,SC(UPC)-SC(UPC),85M EA B  $      312.84 36.0%  $            200.22 N/A N/A
P1DC2IRRZRZ086F JMPR,DX,SC(UPC)-SC(UPC),86F EA B  $      154.54 36.0%  $              98.91 N/A N/A
P1DC2IRRZRZ086H JMPR,DX,SC(UPC)-SC(UPC),86.5F EA B  $      155.50 36.0%  $              99.52 N/A N/A
P1DC2IRRZRZ086M JMPR,DX,SC(UPC)-SC(UPC),86M EA B  $      314.92 36.0%  $            201.55 N/A N/A
P1DC2IRRZRZ087F JMPR,DX,SC(UPC)-SC(UPC),87F EA B  $      155.18 36.0%  $              99.32 N/A N/A
P1DC2IRRZRZ087H JMPR,DX,SC(UPC)-SC(UPC),87.5F EA B  $      156.12 36.0%  $              99.92 N/A N/A
P1DC2IRRZRZ087M JMPR,DX,SC(UPC)-SC(UPC),87M EA B  $      317.00 36.0%  $            202.88 N/A N/A
P1DC2IRRZRZ088F JMPR,DX,SC(UPC)-SC(UPC),88F EA B  $      155.82 36.0%  $              99.72 N/A N/A
P1DC2IRRZRZ088H JMPR,DX,SC(UPC)-SC(UPC),88.5F EA B  $      156.76 36.0%  $            100.33 N/A N/A
P1DC2IRRZRZ088M JMPR,DX,SC(UPC)-SC(UPC),88M EA B  $      319.08 36.0%  $            204.21 N/A N/A
P1DC2IRRZRZ089F JMPR,DX,SC(UPC)-SC(UPC),89F EA B  $      156.44 36.0%  $            100.12 N/A N/A
P1DC2IRRZRZ089H JMPR,DX,SC(UPC)-SC(UPC),89.5F EA B  $      157.40 36.0%  $            100.74 N/A N/A
P1DC2IRRZRZ089M JMPR,DX,SC(UPC)-SC(UPC),89M EA B  $      321.16 36.0%  $            205.54 N/A N/A
P1DC2IRRZRZ090F JMPR,DX,SC(UPC)-SC(UPC),90F EA B  $      157.08 36.0%  $            100.53 N/A N/A
P1DC2IRRZRZ090H JMPR,DX,SC(UPC)-SC(UPC),90.5F EA B  $      158.02 36.0%  $            101.13 N/A N/A
P1DC2IRRZRZ090M JMPR,DX,SC(UPC)-SC(UPC),90M EA B  $      323.24 36.0%  $            206.87 N/A N/A
P1DC2IRRZRZ091F JMPR,DX,SC(UPC)-SC(UPC),91F EA B  $      157.72 36.0%  $            100.94 N/A N/A
P1DC2IRRZRZ091H JMPR,DX,SC(UPC)-SC(UPC),91.5F EA B  $      158.66 36.0%  $            101.54 N/A N/A
P1DC2IRRZRZ091M JMPR,DX,SC(UPC)-SC(UPC),91M EA B  $      325.30 36.0%  $            208.19 N/A N/A
P1DC2IRRZRZ092F JMPR,DX,SC(UPC)-SC(UPC),92F EA B  $      158.34 36.0%  $            101.34 N/A N/A
P1DC2IRRZRZ092H JMPR,DX,SC(UPC)-SC(UPC),92.5F EA B  $      159.30 36.0%  $            101.95 N/A N/A
P1DC2IRRZRZ092M JMPR,DX,SC(UPC)-SC(UPC),92M EA B  $      327.38 36.0%  $            209.52 N/A N/A
P1DC2IRRZRZ093F JMPR,DX,SC(UPC)-SC(UPC),93F EA B  $      158.98 36.0%  $            101.75 N/A N/A
P1DC2IRRZRZ093H JMPR,DX,SC(UPC)-SC(UPC),93.5F EA B  $      159.92 36.0%  $            102.35 N/A N/A
P1DC2IRRZRZ093M JMPR,DX,SC(UPC)-SC(UPC),93M EA B  $      329.46 36.0%  $            210.85 N/A N/A
P1DC2IRRZRZ094F JMPR,DX,SC(UPC)-SC(UPC),94F EA B  $      159.60 36.0%  $            102.14 N/A N/A
P1DC2IRRZRZ094H JMPR,DX,SC(UPC)-SC(UPC),94.5F EA B  $      160.56 36.0%  $            102.76 N/A N/A
P1DC2IRRZRZ094M JMPR,DX,SC(UPC)-SC(UPC),94M EA B  $      331.54 36.0%  $            212.19 N/A N/A
P1DC2IRRZRZ095F JMPR,DX,SC(UPC)-SC(UPC),95F EA B  $      160.24 36.0%  $            102.55 N/A N/A
P1DC2IRRZRZ095H JMPR,DX,SC(UPC)-SC(UPC),95.5F EA B  $      161.20 36.0%  $            103.17 N/A N/A
P1DC2IRRZRZ095M JMPR,DX,SC(UPC)-SC(UPC),95M EA B  $      333.62 36.0%  $            213.52 N/A N/A
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P1DC2IRRZRZ096F JMPR,DX,SC(UPC)-SC(UPC),96F EA B  $      160.88 36.0%  $            102.96 N/A N/A
P1DC2IRRZRZ096H JMPR,DX,SC(UPC)-SC(UPC),96.5F EA B  $      161.82 36.0%  $            103.56 N/A N/A
P1DC2IRRZRZ096M JMPR,DX,SC(UPC)-SC(UPC),96M EA B  $      335.70 36.0%  $            214.85 N/A N/A
P1DC2IRRZRZ097F JMPR,DX,SC(UPC)-SC(UPC),97F EA B  $      161.50 36.0%  $            103.36 N/A N/A
P1DC2IRRZRZ097H JMPR,DX,SC(UPC)-SC(UPC),97.5F EA B  $      162.46 36.0%  $            103.97 N/A N/A
P1DC2IRRZRZ097M JMPR,DX,SC(UPC)-SC(UPC),97M EA B  $      337.76 36.0%  $            216.17 N/A N/A
P1DC2IRRZRZ098F JMPR,DX,SC(UPC)-SC(UPC),98F EA B  $      162.14 36.0%  $            103.77 N/A N/A
P1DC2IRRZRZ098H JMPR,DX,SC(UPC)-SC(UPC),98.5F EA B  $      163.08 36.0%  $            104.37 N/A N/A
P1DC2IRRZRZ098M JMPR,DX,SC(UPC)-SC(UPC),98M EA B  $      339.84 36.0%  $            217.50 N/A N/A
P1DC2IRRZRZ099F JMPR,DX,SC(UPC)-SC(UPC),99F EA B  $      162.78 36.0%  $            104.18 N/A N/A
P1DC2IRRZRZ099H JMPR,DX,SC(UPC)-SC(UPC),99.5F EA B  $      163.72 36.0%  $            104.78 N/A N/A
P1DC2IRRZRZ099M JMPR,DX,SC(UPC)-SC(UPC),99M EA B  $      341.92 36.0%  $            218.83 N/A N/A
P1DC2IRRZRZ100F JMPR,DX,SC(UPC)-SC(UPC),100F EA B  $      163.40 36.0%  $            104.58 N/A N/A
P1DC2IRRZRZ100M JMPR,DX,SC(UPC)-SC(UPC),100M EA B  $      344.00 36.0%  $            220.16 N/A N/A
P1DC2IRRZRZ125F JMPR,DX,SC(UPC)-SC(UPC),125F EA B  $      215.46 36.0%  $            137.89 N/A N/A
P1DC2IRRZSZ000H JMPR,DX,SC(UPC)-LC(UPC),0.5F EA B  $        89.22 36.0%  $              57.10 N/A N/A
P1DC2IRRZSZ001F JMPR,DX,SC(UPC)-LC(UPC),1F EA B  $        88.90 36.0%  $              56.90 N/A N/A
P1DC2IRRZSZ001H JMPR,DX,SC(UPC)-LC(UPC),1.5F EA B  $        89.86 36.0%  $              57.51 N/A N/A
P1DC2IRRZSZ001M JMPR,DX,SC(UPC)-LC(UPC),1M EA B  $        90.34 36.0%  $              57.82 N/A N/A
P1DC2IRRZSZ002F JMPR,DX,SC(UPC)-LC(UPC),2F EA B  $        89.54 36.0%  $              57.31 N/A N/A
P1DC2IRRZSZ002H JMPR,DX,SC(UPC)-LC(UPC),2.5F EA B  $        90.48 36.0%  $              57.91 N/A N/A
P1DC2IRRZSZ002M JMPR,DX,SC(UPC)-LC(UPC),2M EA B  $        92.42 36.0%  $              59.15 N/A N/A
P1DC2IRRZSZ003F JMPR,DX,SC(UPC)-LC(UPC),3F EA B  $        90.18 36.0%  $              57.72 N/A N/A
P1DC2IRRZSZ003H JMPR,DX,SC(UPC)-LC(UPC),3.5F EA B  $        91.12 36.0%  $              58.32 N/A N/A
P1DC2IRRZSZ003M JMPR,DX,SC(UPC)-LC(UPC),3M EA B  $        94.50 36.0%  $              60.48 N/A N/A
P1DC2IRRZSZ004F JMPR,DX,SC(UPC)-LC(UPC),4F EA B  $        90.80 36.0%  $              58.11 N/A N/A
P1DC2IRRZSZ004H JMPR,DX,SC(UPC)-LC(UPC),4.5F EA B  $        91.76 36.0%  $              58.73 N/A N/A
P1DC2IRRZSZ004M JMPR,DX,SC(UPC)-LC(UPC),4M EA B  $        96.58 36.0%  $              61.81 N/A N/A
P1DC2IRRZSZ005F JMPR,DX,SC(UPC)-LC(UPC),5F EA B  $        91.44 36.0%  $              58.52 N/A N/A
P1DC2IRRZSZ005H JMPR,DX,SC(UPC)-LC(UPC),5.5F EA B  $        92.38 36.0%  $              59.12 N/A N/A
P1DC2IRRZSZ005M JMPR,DX,SC(UPC)-LC(UPC),5M EA B  $        98.66 36.0%  $              63.14 N/A N/A
P1DC2IRRZSZ006F JMPR,DX,SC(UPC)-LC(UPC),6F EA B  $        92.06 36.0%  $              58.92 N/A N/A
P1DC2IRRZSZ006H JMPR,DX,SC(UPC)-LC(UPC),6.5F EA B  $        93.02 36.0%  $              59.53 N/A N/A
P1DC2IRRZSZ006M JMPR,DX,SC(UPC)-LC(UPC),6M EA B  $      100.74 36.0%  $              64.47 N/A N/A
P1DC2IRRZSZ007F JMPR,DX,SC(UPC)-LC(UPC),7F EA B  $        92.70 36.0%  $              59.33 N/A N/A
P1DC2IRRZSZ007H JMPR,DX,SC(UPC)-LC(UPC),7.5F EA B  $        93.66 36.0%  $              59.94 N/A N/A
P1DC2IRRZSZ007M JMPR,DX,SC(UPC)-LC(UPC),7M EA B  $      102.80 36.0%  $              65.79 N/A N/A
P1DC2IRRZSZ008F JMPR,DX,SC(UPC)-LC(UPC),8F EA B  $        93.34 36.0%  $              59.74 N/A N/A
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P1DC2IRRZSZ008H JMPR,DX,SC(UPC)-LC(UPC),8.5F EA B  $        94.28 36.0%  $              60.34 N/A N/A
P1DC2IRRZSZ008M JMPR,DX,SC(UPC)-LC(UPC),8M EA B  $      104.88 36.0%  $              67.12 N/A N/A
P1DC2IRRZSZ009F JMPR,DX,SC(UPC)-LC(UPC),9F EA B  $        93.96 36.0%  $              60.13 N/A N/A
P1DC2IRRZSZ009H JMPR,DX,SC(UPC)-LC(UPC),9.5F EA B  $        94.92 36.0%  $              60.75 N/A N/A
P1DC2IRRZSZ009M JMPR,DX,SC(UPC)-LC(UPC),9M EA B  $      106.96 36.0%  $              68.45 N/A N/A
P1DC2IRRZSZ010F JMPR,DX,SC(UPC)-LC(UPC),10F EA B  $        94.60 36.0%  $              60.54 N/A N/A
P1DC2IRRZSZ010H JMPR,DX,SC(UPC)-LC(UPC),10.5F EA B  $        95.54 36.0%  $              61.15 N/A N/A
P1DC2IRRZSZ010M JMPR,DX,SC(UPC)-LC(UPC),10M EA B  $      109.04 36.0%  $              69.79 N/A N/A
P1DC2IRRZSZ011F JMPR,DX,SC(UPC)-LC(UPC),11F EA B  $        95.24 36.0%  $              60.95 N/A N/A
P1DC2IRRZSZ011H JMPR,DX,SC(UPC)-LC(UPC),11.5F EA B  $        96.18 36.0%  $              61.56 N/A N/A
P1DC2IRRZSZ011M JMPR,DX,SC(UPC)-LC(UPC),11M EA B  $      125.38 36.0%  $              80.24 N/A N/A
P1DC2IRRZSZ012F JMPR,DX,SC(UPC)-LC(UPC),12F EA B  $        95.86 36.0%  $              61.35 N/A N/A
P1DC2IRRZSZ012H JMPR,DX,SC(UPC)-LC(UPC),12.5F EA B  $        96.82 36.0%  $              61.96 N/A N/A
P1DC2IRRZSZ012M JMPR,DX,SC(UPC)-LC(UPC),12M EA B  $      127.46 36.0%  $              81.57 N/A N/A
P1DC2IRRZSZ013F JMPR,DX,SC(UPC)-LC(UPC),13F EA B  $        96.50 36.0%  $              61.76 N/A N/A
P1DC2IRRZSZ013H JMPR,DX,SC(UPC)-LC(UPC),13.5F EA B  $        97.44 36.0%  $              62.36 N/A N/A
P1DC2IRRZSZ013M JMPR,DX,SC(UPC)-LC(UPC),13M EA B  $      129.54 36.0%  $              82.91 N/A N/A
P1DC2IRRZSZ014F JMPR,DX,SC(UPC)-LC(UPC),14F EA B  $        97.14 36.0%  $              62.17 N/A N/A
P1DC2IRRZSZ014H JMPR,DX,SC(UPC)-LC(UPC),14.5F EA B  $        98.08 36.0%  $              62.77 N/A N/A
P1DC2IRRZSZ014M JMPR,DX,SC(UPC)-LC(UPC),14M EA B  $      131.62 36.0%  $              84.24 N/A N/A
P1DC2IRRZSZ015F JMPR,DX,SC(UPC)-LC(UPC),15F EA B  $        97.76 36.0%  $              62.57 N/A N/A
P1DC2IRRZSZ015H JMPR,DX,SC(UPC)-LC(UPC),15.5F EA B  $        98.72 36.0%  $              63.18 N/A N/A
P1DC2IRRZSZ015M JMPR,DX,SC(UPC)-LC(UPC),15M EA B  $      133.70 36.0%  $              85.57 N/A N/A
P1DC2IRRZSZ016F JMPR,DX,SC(UPC)-LC(UPC),16F EA B  $        98.40 36.0%  $              62.98 N/A N/A
P1DC2IRRZSZ016H JMPR,DX,SC(UPC)-LC(UPC),16.5F EA B  $        99.34 36.0%  $              63.58 N/A N/A
P1DC2IRRZSZ016M JMPR,DX,SC(UPC)-LC(UPC),16M EA B  $      135.78 36.0%  $              86.90 N/A N/A
P1DC2IRRZSZ017F JMPR,DX,SC(UPC)-LC(UPC),17F EA B  $        99.02 36.0%  $              63.37 N/A N/A
P1DC2IRRZSZ017H JMPR,DX,SC(UPC)-LC(UPC),17.5F EA B  $        99.98 36.0%  $              63.99 N/A N/A
P1DC2IRRZSZ017M JMPR,DX,SC(UPC)-LC(UPC),17M EA B  $      137.84 36.0%  $              88.22 N/A N/A
P1DC2IRRZSZ018F JMPR,DX,SC(UPC)-LC(UPC),18F EA B  $        99.66 36.0%  $              63.78 N/A N/A
P1DC2IRRZSZ018H JMPR,DX,SC(UPC)-LC(UPC),18.5F EA B  $      100.62 36.0%  $              64.40 N/A N/A
P1DC2IRRZSZ018M JMPR,DX,SC(UPC)-LC(UPC),18M EA B  $      139.92 36.0%  $              89.55 N/A N/A
P1DC2IRRZSZ019F JMPR,DX,SC(UPC)-LC(UPC),19F EA B  $      100.30 36.0%  $              64.19 N/A N/A
P1DC2IRRZSZ019H JMPR,DX,SC(UPC)-LC(UPC),19.5F EA B  $      101.24 36.0%  $              64.79 N/A N/A
P1DC2IRRZSZ019M JMPR,DX,SC(UPC)-LC(UPC),19M EA B  $      142.00 36.0%  $              90.88 N/A N/A
P1DC2IRRZSZ020F JMPR,DX,SC(UPC)-LC(UPC),20F EA B  $      100.92 36.0%  $              64.59 N/A N/A
P1DC2IRRZSZ020H JMPR,DX,SC(UPC)-LC(UPC),20.5F EA B  $      101.88 36.0%  $              65.20 N/A N/A
P1DC2IRRZSZ020M JMPR,DX,SC(UPC)-LC(UPC),20M EA B  $      144.08 36.0%  $              92.21 N/A N/A
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P1DC2IRRZSZ021F JMPR,DX,SC(UPC)-LC(UPC),21F EA B  $      101.56 36.0%  $              65.00 N/A N/A
P1DC2IRRZSZ021H JMPR,DX,SC(UPC)-LC(UPC),21.5F EA B  $      102.52 36.0%  $              65.61 N/A N/A
P1DC2IRRZSZ021M JMPR,DX,SC(UPC)-LC(UPC),21M EA B  $      146.16 36.0%  $              93.54 N/A N/A
P1DC2IRRZSZ022F JMPR,DX,SC(UPC)-LC(UPC),22F EA B  $      102.20 36.0%  $              65.41 N/A N/A
P1DC2IRRZSZ022H JMPR,DX,SC(UPC)-LC(UPC),22.5F EA B  $      103.14 36.0%  $              66.01 N/A N/A
P1DC2IRRZSZ022M JMPR,DX,SC(UPC)-LC(UPC),22M EA B  $      148.22 36.0%  $              94.86 N/A N/A
P1DC2IRRZSZ023F JMPR,DX,SC(UPC)-LC(UPC),23F EA B  $      102.82 36.0%  $              65.80 N/A N/A
P1DC2IRRZSZ023H JMPR,DX,SC(UPC)-LC(UPC),23.5F EA B  $      103.78 36.0%  $              66.42 N/A N/A
P1DC2IRRZSZ023M JMPR,DX,SC(UPC)-LC(UPC),23M EA B  $      150.30 36.0%  $              96.19 N/A N/A
P1DC2IRRZSZ024F JMPR,DX,SC(UPC)-LC(UPC),24F EA B  $      103.46 36.0%  $              66.21 N/A N/A
P1DC2IRRZSZ024H JMPR,DX,SC(UPC)-LC(UPC),24.5F EA B  $      104.40 36.0%  $              66.82 N/A N/A
P1DC2IRRZSZ024M JMPR,DX,SC(UPC)-LC(UPC),24M EA B  $      152.38 36.0%  $              97.52 N/A N/A
P1DC2IRRZSZ025F JMPR,DX,SC(UPC)-LC(UPC),25F EA B  $      104.10 36.0%  $              66.62 N/A N/A
P1DC2IRRZSZ025H JMPR,DX,SC(UPC)-LC(UPC),25.5F EA B  $      105.04 36.0%  $              67.23 N/A N/A
P1DC2IRRZSZ025M JMPR,DX,SC(UPC)-LC(UPC),25M EA B  $      154.46 36.0%  $              98.85 N/A N/A
P1DC2IRRZSZ026F JMPR,DX,SC(UPC)-LC(UPC),26F EA B  $      104.72 36.0%  $              67.02 N/A N/A
P1DC2IRRZSZ026H JMPR,DX,SC(UPC)-LC(UPC),26.5F EA B  $      105.68 36.0%  $              67.64 N/A N/A
P1DC2IRRZSZ026M JMPR,DX,SC(UPC)-LC(UPC),26M EA B  $      156.54 36.0%  $            100.19 N/A N/A
P1DC2IRRZSZ027F JMPR,DX,SC(UPC)-LC(UPC),27F EA B  $      105.36 36.0%  $              67.43 N/A N/A
P1DC2IRRZSZ027H JMPR,DX,SC(UPC)-LC(UPC),27.5F EA B  $      106.30 36.0%  $              68.03 N/A N/A
P1DC2IRRZSZ027M JMPR,DX,SC(UPC)-LC(UPC),27M EA B  $      158.62 36.0%  $            101.52 N/A N/A
P1DC2IRRZSZ028F JMPR,DX,SC(UPC)-LC(UPC),28F EA B  $      106.00 36.0%  $              67.84 N/A N/A
P1DC2IRRZSZ028H JMPR,DX,SC(UPC)-LC(UPC),28.5F EA B  $      106.94 36.0%  $              68.44 N/A N/A
P1DC2IRRZSZ028M JMPR,DX,SC(UPC)-LC(UPC),28M EA B  $      160.68 36.0%  $            102.84 N/A N/A
P1DC2IRRZSZ029F JMPR,DX,SC(UPC)-LC(UPC),29F EA B  $      106.62 36.0%  $              68.24 N/A N/A
P1DC2IRRZSZ029H JMPR,DX,SC(UPC)-LC(UPC),29.5F EA B  $      107.58 36.0%  $              68.85 N/A N/A
P1DC2IRRZSZ029M JMPR,DX,SC(UPC)-LC(UPC),29M EA B  $      162.76 36.0%  $            104.17 N/A N/A
P1DC2IRRZSZ030F JMPR,DX,SC(UPC)-LC(UPC),30F EA B  $      107.26 36.0%  $              68.65 N/A N/A
P1DC2IRRZSZ030H JMPR,DX,SC(UPC)-LC(UPC),30.5F EA B  $      108.20 36.0%  $              69.25 N/A N/A
P1DC2IRRZSZ030M JMPR,DX,SC(UPC)-LC(UPC),30M EA B  $      164.84 36.0%  $            105.50 N/A N/A
P1DC2IRRZSZ031F JMPR,DX,SC(UPC)-LC(UPC),31F EA B  $      107.88 36.0%  $              69.04 N/A N/A
P1DC2IRRZSZ031H JMPR,DX,SC(UPC)-LC(UPC),31.5F EA B  $      108.84 36.0%  $              69.66 N/A N/A
P1DC2IRRZSZ031M JMPR,DX,SC(UPC)-LC(UPC),31M EA B  $      203.14 36.0%  $            130.01 N/A N/A
P1DC2IRRZSZ032F JMPR,DX,SC(UPC)-LC(UPC),32F EA B  $      108.52 36.0%  $              69.45 N/A N/A
P1DC2IRRZSZ032H JMPR,DX,SC(UPC)-LC(UPC),32.5F EA B  $      109.48 36.0%  $              70.07 N/A N/A
P1DC2IRRZSZ032M JMPR,DX,SC(UPC)-LC(UPC),32M EA B  $      205.22 36.0%  $            131.34 N/A N/A
P1DC2IRRZSZ033F JMPR,DX,SC(UPC)-LC(UPC),33F EA B  $      109.16 36.0%  $              69.86 N/A N/A
P1DC2IRRZSZ033H JMPR,DX,SC(UPC)-LC(UPC),33.5F EA B  $      124.38 36.0%  $              79.60 N/A N/A
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P1DC2IRRZSZ033M JMPR,DX,SC(UPC)-LC(UPC),33M EA B  $      207.30 36.0%  $            132.67 N/A N/A
P1DC2IRRZSZ034F JMPR,DX,SC(UPC)-LC(UPC),34F EA B  $      124.06 36.0%  $              79.40 N/A N/A
P1DC2IRRZSZ034H JMPR,DX,SC(UPC)-LC(UPC),34.5F EA B  $      125.02 36.0%  $              80.01 N/A N/A
P1DC2IRRZSZ034M JMPR,DX,SC(UPC)-LC(UPC),34M EA B  $      209.38 36.0%  $            134.00 N/A N/A
P1DC2IRRZSZ035F JMPR,DX,SC(UPC)-LC(UPC),35F EA B  $      124.70 36.0%  $              79.81 N/A N/A
P1DC2IRRZSZ035H JMPR,DX,SC(UPC)-LC(UPC),35.5F EA B  $      125.64 36.0%  $              80.41 N/A N/A
P1DC2IRRZSZ035M JMPR,DX,SC(UPC)-LC(UPC),35M EA B  $      211.46 36.0%  $            135.33 N/A N/A
P1DC2IRRZSZ036F JMPR,DX,SC(UPC)-LC(UPC),36F EA B  $      125.32 36.0%  $              80.20 N/A N/A
P1DC2IRRZSZ036H JMPR,DX,SC(UPC)-LC(UPC),36.5F EA B  $      126.28 36.0%  $              80.82 N/A N/A
P1DC2IRRZSZ036M JMPR,DX,SC(UPC)-LC(UPC),36M EA B  $      213.52 36.0%  $            136.65 N/A N/A
P1DC2IRRZSZ037F JMPR,DX,SC(UPC)-LC(UPC),37F EA B  $      125.96 36.0%  $              80.61 N/A N/A
P1DC2IRRZSZ037H JMPR,DX,SC(UPC)-LC(UPC),37.5F EA B  $      126.92 36.0%  $              81.23 N/A N/A
P1DC2IRRZSZ037M JMPR,DX,SC(UPC)-LC(UPC),37M EA B  $      215.60 36.0%  $            137.98 N/A N/A
P1DC2IRRZSZ038F JMPR,DX,SC(UPC)-LC(UPC),38F EA B  $      126.60 36.0%  $              81.02 N/A N/A
P1DC2IRRZSZ038H JMPR,DX,SC(UPC)-LC(UPC),38.5F EA B  $      127.54 36.0%  $              81.63 N/A N/A
P1DC2IRRZSZ038M JMPR,DX,SC(UPC)-LC(UPC),38M EA B  $      217.68 36.0%  $            139.32 N/A N/A
P1DC2IRRZSZ039F JMPR,DX,SC(UPC)-LC(UPC),39F EA B  $      127.22 36.0%  $              81.42 N/A N/A
P1DC2IRRZSZ039H JMPR,DX,SC(UPC)-LC(UPC),39.5F EA B  $      128.18 36.0%  $              82.04 N/A N/A
P1DC2IRRZSZ039M JMPR,DX,SC(UPC)-LC(UPC),39M EA B  $      219.76 36.0%  $            140.65 N/A N/A
P1DC2IRRZSZ040F JMPR,DX,SC(UPC)-LC(UPC),40F EA B  $      127.86 36.0%  $              81.83 N/A N/A
P1DC2IRRZSZ040H JMPR,DX,SC(UPC)-LC(UPC),40.5F EA B  $      128.80 36.0%  $              82.43 N/A N/A
P1DC2IRRZSZ040M JMPR,DX,SC(UPC)-LC(UPC),40M EA B  $      221.84 36.0%  $            141.98 N/A N/A
P1DC2IRRZSZ041F JMPR,DX,SC(UPC)-LC(UPC),41F EA B  $      128.50 36.0%  $              82.24 N/A N/A
P1DC2IRRZSZ041H JMPR,DX,SC(UPC)-LC(UPC),41.5F EA B  $      129.44 36.0%  $              82.84 N/A N/A
P1DC2IRRZSZ041M JMPR,DX,SC(UPC)-LC(UPC),41M EA B  $      223.92 36.0%  $            143.31 N/A N/A
P1DC2IRRZSZ042F JMPR,DX,SC(UPC)-LC(UPC),42F EA B  $      129.12 36.0%  $              82.64 N/A N/A
P1DC2IRRZSZ042H JMPR,DX,SC(UPC)-LC(UPC),42.5F EA B  $      130.08 36.0%  $              83.25 N/A N/A
P1DC2IRRZSZ042M JMPR,DX,SC(UPC)-LC(UPC),42M EA B  $      225.98 36.0%  $            144.63 N/A N/A
P1DC2IRRZSZ043F JMPR,DX,SC(UPC)-LC(UPC),43F EA B  $      129.76 36.0%  $              83.05 N/A N/A
P1DC2IRRZSZ043H JMPR,DX,SC(UPC)-LC(UPC),43.5F EA B  $      130.70 36.0%  $              83.65 N/A N/A
P1DC2IRRZSZ043M JMPR,DX,SC(UPC)-LC(UPC),43M EA B  $      228.06 36.0%  $            145.96 N/A N/A
P1DC2IRRZSZ044F JMPR,DX,SC(UPC)-LC(UPC),44F EA B  $      130.40 36.0%  $              83.46 N/A N/A
P1DC2IRRZSZ044H JMPR,DX,SC(UPC)-LC(UPC),44.5F EA B  $      131.34 36.0%  $              84.06 N/A N/A
P1DC2IRRZSZ044M JMPR,DX,SC(UPC)-LC(UPC),44M EA B  $      230.14 36.0%  $            147.29 N/A N/A
P1DC2IRRZSZ045F JMPR,DX,SC(UPC)-LC(UPC),45F EA B  $      131.02 36.0%  $              83.85 N/A N/A
P1DC2IRRZSZ045H JMPR,DX,SC(UPC)-LC(UPC),45.5F EA B  $      131.98 36.0%  $              84.47 N/A N/A
P1DC2IRRZSZ045M JMPR,DX,SC(UPC)-LC(UPC),45M EA B  $      232.22 36.0%  $            148.62 N/A N/A
P1DC2IRRZSZ046F JMPR,DX,SC(UPC)-LC(UPC),46F EA B  $      131.66 36.0%  $              84.26 N/A N/A
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P1DC2IRRZSZ046H JMPR,DX,SC(UPC)-LC(UPC),46.5F EA B  $      132.60 36.0%  $              84.86 N/A N/A
P1DC2IRRZSZ046M JMPR,DX,SC(UPC)-LC(UPC),46M EA B  $      234.30 36.0%  $            149.95 N/A N/A
P1DC2IRRZSZ047F JMPR,DX,SC(UPC)-LC(UPC),47F EA B  $      132.28 36.0%  $              84.66 N/A N/A
P1DC2IRRZSZ047H JMPR,DX,SC(UPC)-LC(UPC),47.5F EA B  $      133.24 36.0%  $              85.27 N/A N/A
P1DC2IRRZSZ047M JMPR,DX,SC(UPC)-LC(UPC),47M EA B  $      236.36 36.0%  $            151.27 N/A N/A
P1DC2IRRZSZ048F JMPR,DX,SC(UPC)-LC(UPC),48F EA B  $      132.92 36.0%  $              85.07 N/A N/A
P1DC2IRRZSZ048H JMPR,DX,SC(UPC)-LC(UPC),48.5F EA B  $      133.88 36.0%  $              85.68 N/A N/A
P1DC2IRRZSZ048M JMPR,DX,SC(UPC)-LC(UPC),48M EA B  $      238.44 36.0%  $            152.60 N/A N/A
P1DC2IRRZSZ049F JMPR,DX,SC(UPC)-LC(UPC),49F EA B  $      133.56 36.0%  $              85.48 N/A N/A
P1DC2IRRZSZ049H JMPR,DX,SC(UPC)-LC(UPC),49.5F EA B  $      134.50 36.0%  $              86.08 N/A N/A
P1DC2IRRZSZ049M JMPR,DX,SC(UPC)-LC(UPC),49M EA B  $      240.52 36.0%  $            153.93 N/A N/A
P1DC2IRRZSZ050F JMPR,DX,SC(UPC)-LC(UPC),50F EA B  $      134.18 36.0%  $              85.88 N/A N/A
P1DC2IRRZSZ050H JMPR,DX,SC(UPC)-LC(UPC),50.5F EA B  $      135.14 36.0%  $              86.49 N/A N/A
P1DC2IRRZSZ050M JMPR,DX,SC(UPC)-LC(UPC),50M EA B  $      242.60 36.0%  $            155.26 N/A N/A
P1DC2IRRZSZ051F JMPR,DX,SC(UPC)-LC(UPC),51F EA B  $      134.82 36.0%  $              86.28 N/A N/A
P1DC2IRRZSZ051H JMPR,DX,SC(UPC)-LC(UPC),51.5F EA B  $      135.78 36.0%  $              86.90 N/A N/A
P1DC2IRRZSZ051M JMPR,DX,SC(UPC)-LC(UPC),51M EA B  $      244.68 36.0%  $            156.60 N/A N/A
P1DC2IRRZSZ052F JMPR,DX,SC(UPC)-LC(UPC),52F EA B  $      135.46 36.0%  $              86.69 N/A N/A
P1DC2IRRZSZ052H JMPR,DX,SC(UPC)-LC(UPC),52.5F EA B  $      136.40 36.0%  $              87.30 N/A N/A
P1DC2IRRZSZ052M JMPR,DX,SC(UPC)-LC(UPC),52M EA B  $      246.76 36.0%  $            157.93 N/A N/A
P1DC2IRRZSZ053F JMPR,DX,SC(UPC)-LC(UPC),53F EA B  $      136.08 36.0%  $              87.09 N/A N/A
P1DC2IRRZSZ053H JMPR,DX,SC(UPC)-LC(UPC),53.5F EA B  $      137.04 36.0%  $              87.71 N/A N/A
P1DC2IRRZSZ053M JMPR,DX,SC(UPC)-LC(UPC),53M EA B  $      248.82 36.0%  $            159.24 N/A N/A
P1DC2IRRZSZ054F JMPR,DX,SC(UPC)-LC(UPC),54F EA B  $      136.72 36.0%  $              87.50 N/A N/A
P1DC2IRRZSZ054H JMPR,DX,SC(UPC)-LC(UPC),54.5F EA B  $      137.66 36.0%  $              88.10 N/A N/A
P1DC2IRRZSZ054M JMPR,DX,SC(UPC)-LC(UPC),54M EA B  $      250.90 36.0%  $            160.58 N/A N/A
P1DC2IRRZSZ055F JMPR,DX,SC(UPC)-LC(UPC),55F EA B  $      137.36 36.0%  $              87.91 N/A N/A
P1DC2IRRZSZ055H JMPR,DX,SC(UPC)-LC(UPC),55.5F EA B  $      138.30 36.0%  $              88.51 N/A N/A
P1DC2IRRZSZ055M JMPR,DX,SC(UPC)-LC(UPC),55M EA B  $      252.98 36.0%  $            161.91 N/A N/A
P1DC2IRRZSZ056F JMPR,DX,SC(UPC)-LC(UPC),56F EA B  $      137.98 36.0%  $              88.31 N/A N/A
P1DC2IRRZSZ056H JMPR,DX,SC(UPC)-LC(UPC),56.5F EA B  $      138.94 36.0%  $              88.92 N/A N/A
P1DC2IRRZSZ056M JMPR,DX,SC(UPC)-LC(UPC),56M EA B  $      255.06 36.0%  $            163.24 N/A N/A
P1DC2IRRZSZ057F JMPR,DX,SC(UPC)-LC(UPC),57F EA B  $      138.62 36.0%  $              88.72 N/A N/A
P1DC2IRRZSZ057H JMPR,DX,SC(UPC)-LC(UPC),57.5F EA B  $      139.56 36.0%  $              89.32 N/A N/A
P1DC2IRRZSZ057M JMPR,DX,SC(UPC)-LC(UPC),57M EA B  $      257.14 36.0%  $            164.57 N/A N/A
P1DC2IRRZSZ058F JMPR,DX,SC(UPC)-LC(UPC),58F EA B  $      139.26 36.0%  $              89.13 N/A N/A
P1DC2IRRZSZ058H JMPR,DX,SC(UPC)-LC(UPC),58.5F EA B  $      140.20 36.0%  $              89.73 N/A N/A
P1DC2IRRZSZ058M JMPR,DX,SC(UPC)-LC(UPC),58M EA B  $      259.20 36.0%  $            165.89 N/A N/A
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P1DC2IRRZSZ059F JMPR,DX,SC(UPC)-LC(UPC),59F EA B  $      139.88 36.0%  $              89.52 N/A N/A
P1DC2IRRZSZ059H JMPR,DX,SC(UPC)-LC(UPC),59.5F EA B  $      140.84 36.0%  $              90.14 N/A N/A
P1DC2IRRZSZ059M JMPR,DX,SC(UPC)-LC(UPC),59M EA B  $      261.28 36.0%  $            167.22 N/A N/A
P1DC2IRRZSZ060F JMPR,DX,SC(UPC)-LC(UPC),60F EA B  $      140.52 36.0%  $              89.93 N/A N/A
P1DC2IRRZSZ060H JMPR,DX,SC(UPC)-LC(UPC),60.5F EA B  $      141.46 36.0%  $              90.53 N/A N/A
P1DC2IRRZSZ060M JMPR,DX,SC(UPC)-LC(UPC),60M EA B  $      263.36 36.0%  $            168.55 N/A N/A
P1DC2IRRZSZ061F JMPR,DX,SC(UPC)-LC(UPC),61F EA B  $      141.14 36.0%  $              90.33 N/A N/A
P1DC2IRRZSZ061H JMPR,DX,SC(UPC)-LC(UPC),61.5F EA B  $      142.10 36.0%  $              90.94 N/A N/A
P1DC2IRRZSZ061M JMPR,DX,SC(UPC)-LC(UPC),61M EA B  $      265.44 36.0%  $            169.88 N/A N/A
P1DC2IRRZSZ062F JMPR,DX,SC(UPC)-LC(UPC),62F EA B  $      141.78 36.0%  $              90.74 N/A N/A
P1DC2IRRZSZ062H JMPR,DX,SC(UPC)-LC(UPC),62.5F EA B  $      142.74 36.0%  $              91.35 N/A N/A
P1DC2IRRZSZ062M JMPR,DX,SC(UPC)-LC(UPC),62M EA B  $      267.52 36.0%  $            171.21 N/A N/A
P1DC2IRRZSZ063F JMPR,DX,SC(UPC)-LC(UPC),63F EA B  $      142.42 36.0%  $              91.15 N/A N/A
P1DC2IRRZSZ063H JMPR,DX,SC(UPC)-LC(UPC),63.5F EA B  $      143.36 36.0%  $              91.75 N/A N/A
P1DC2IRRZSZ063M JMPR,DX,SC(UPC)-LC(UPC),63M EA B  $      269.60 36.0%  $            172.54 N/A N/A
P1DC2IRRZSZ064F JMPR,DX,SC(UPC)-LC(UPC),64F EA B  $      143.04 36.0%  $              91.55 N/A N/A
P1DC2IRRZSZ064H JMPR,DX,SC(UPC)-LC(UPC),64.5F EA B  $      144.00 36.0%  $              92.16 N/A N/A
P1DC2IRRZSZ064M JMPR,DX,SC(UPC)-LC(UPC),64M EA B  $      271.66 36.0%  $            173.86 N/A N/A
P1DC2IRRZSZ065F JMPR,DX,SC(UPC)-LC(UPC),65F EA B  $      143.68 36.0%  $              91.96 N/A N/A
P1DC2IRRZSZ065H JMPR,DX,SC(UPC)-LC(UPC),65.5F EA B  $      144.62 36.0%  $              92.56 N/A N/A
P1DC2IRRZSZ065M JMPR,DX,SC(UPC)-LC(UPC),65M EA B  $      273.74 36.0%  $            175.19 N/A N/A
P1DC2IRRZSZ066F JMPR,DX,SC(UPC)-LC(UPC),66F EA B  $      144.32 36.0%  $              92.36 N/A N/A
P1DC2IRRZSZ066H JMPR,DX,SC(UPC)-LC(UPC),66.5F EA B  $      145.26 36.0%  $              92.97 N/A N/A
P1DC2IRRZSZ066M JMPR,DX,SC(UPC)-LC(UPC),66M EA B  $      275.82 36.0%  $            176.52 N/A N/A
P1DC2IRRZSZ067F JMPR,DX,SC(UPC)-LC(UPC),67F EA B  $      144.94 36.0%  $              92.76 N/A N/A
P1DC2IRRZSZ067H JMPR,DX,SC(UPC)-LC(UPC),67.5F EA B  $      145.90 36.0%  $              93.38 N/A N/A
P1DC2IRRZSZ067M JMPR,DX,SC(UPC)-LC(UPC),67M EA B  $      277.90 36.0%  $            177.86 N/A N/A
P1DC2IRRZSZ068F JMPR,DX,SC(UPC)-LC(UPC),68F EA B  $      145.58 36.0%  $              93.17 N/A N/A
P1DC2IRRZSZ068H JMPR,DX,SC(UPC)-LC(UPC),68.5F EA B  $      146.52 36.0%  $              93.77 N/A N/A
P1DC2IRRZSZ068M JMPR,DX,SC(UPC)-LC(UPC),68M EA B  $      279.98 36.0%  $            179.19 N/A N/A
P1DC2IRRZSZ069F JMPR,DX,SC(UPC)-LC(UPC),69F EA B  $      146.22 36.0%  $              93.58 N/A N/A
P1DC2IRRZSZ069H JMPR,DX,SC(UPC)-LC(UPC),69.5F EA B  $      147.16 36.0%  $              94.18 N/A N/A
P1DC2IRRZSZ069M JMPR,DX,SC(UPC)-LC(UPC),69M EA B  $      282.04 36.0%  $            180.51 N/A N/A
P1DC2IRRZSZ070F JMPR,DX,SC(UPC)-LC(UPC),70F EA B  $      146.84 36.0%  $              93.98 N/A N/A
P1DC2IRRZSZ070H JMPR,DX,SC(UPC)-LC(UPC),70.5F EA B  $      147.80 36.0%  $              94.59 N/A N/A
P1DC2IRRZSZ070M JMPR,DX,SC(UPC)-LC(UPC),70M EA B  $      284.12 36.0%  $            181.84 N/A N/A
P1DC2IRRZSZ071F JMPR,DX,SC(UPC)-LC(UPC),71F EA B  $      147.48 36.0%  $              94.39 N/A N/A
P1DC2IRRZSZ071H JMPR,DX,SC(UPC)-LC(UPC),71.5F EA B  $      148.42 36.0%  $              94.99 N/A N/A
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P1DC2IRRZSZ071M JMPR,DX,SC(UPC)-LC(UPC),71M EA B  $      286.20 36.0%  $            183.17 N/A N/A
P1DC2IRRZSZ072F JMPR,DX,SC(UPC)-LC(UPC),72F EA B  $      148.10 36.0%  $              94.78 N/A N/A
P1DC2IRRZSZ072H JMPR,DX,SC(UPC)-LC(UPC),72.5F EA B  $      149.06 36.0%  $              95.40 N/A N/A
P1DC2IRRZSZ072M JMPR,DX,SC(UPC)-LC(UPC),72M EA B  $      288.28 36.0%  $            184.50 N/A N/A
P1DC2IRRZSZ073F JMPR,DX,SC(UPC)-LC(UPC),73F EA B  $      148.74 36.0%  $              95.19 N/A N/A
P1DC2IRRZSZ073H JMPR,DX,SC(UPC)-LC(UPC),73.5F EA B  $      149.70 36.0%  $              95.81 N/A N/A
P1DC2IRRZSZ073M JMPR,DX,SC(UPC)-LC(UPC),73M EA B  $      290.36 36.0%  $            185.83 N/A N/A
P1DC2IRRZSZ074F JMPR,DX,SC(UPC)-LC(UPC),74F EA B  $      149.38 36.0%  $              95.60 N/A N/A
P1DC2IRRZSZ074H JMPR,DX,SC(UPC)-LC(UPC),74.5F EA B  $      150.32 36.0%  $              96.20 N/A N/A
P1DC2IRRZSZ074M JMPR,DX,SC(UPC)-LC(UPC),74M EA B  $      292.44 36.0%  $            187.16 N/A N/A
P1DC2IRRZSZ075F JMPR,DX,SC(UPC)-LC(UPC),75F EA B  $      150.00 36.0%  $              96.00 N/A N/A
P1DC2IRRZSZ075H JMPR,DX,SC(UPC)-LC(UPC),75.5F EA B  $      150.96 36.0%  $              96.61 N/A N/A
P1DC2IRRZSZ075M JMPR,DX,SC(UPC)-LC(UPC),75M EA B  $      294.50 36.0%  $            188.48 N/A N/A
P1DC2IRRZSZ076F JMPR,DX,SC(UPC)-LC(UPC),76F EA B  $      150.64 36.0%  $              96.41 N/A N/A
P1DC2IRRZSZ076H JMPR,DX,SC(UPC)-LC(UPC),76.5F EA B  $      151.60 36.0%  $              97.02 N/A N/A
P1DC2IRRZSZ076M JMPR,DX,SC(UPC)-LC(UPC),76M EA B  $      296.58 36.0%  $            189.81 N/A N/A
P1DC2IRRZSZ077F JMPR,DX,SC(UPC)-LC(UPC),77F EA B  $      151.28 36.0%  $              96.82 N/A N/A
P1DC2IRRZSZ077H JMPR,DX,SC(UPC)-LC(UPC),77.5F EA B  $      152.22 36.0%  $              97.42 N/A N/A
P1DC2IRRZSZ077M JMPR,DX,SC(UPC)-LC(UPC),77M EA B  $      298.66 36.0%  $            191.14 N/A N/A
P1DC2IRRZSZ078F JMPR,DX,SC(UPC)-LC(UPC),78F EA B  $      151.90 36.0%  $              97.22 N/A N/A
P1DC2IRRZSZ078H JMPR,DX,SC(UPC)-LC(UPC),78.5F EA B  $      152.86 36.0%  $              97.83 N/A N/A
P1DC2IRRZSZ078M JMPR,DX,SC(UPC)-LC(UPC),78M EA B  $      300.74 36.0%  $            192.47 N/A N/A
P1DC2IRRZSZ079F JMPR,DX,SC(UPC)-LC(UPC),79F EA B  $      152.54 36.0%  $              97.63 N/A N/A
P1DC2IRRZSZ079H JMPR,DX,SC(UPC)-LC(UPC),79.5F EA B  $      153.48 36.0%  $              98.23 N/A N/A
P1DC2IRRZSZ079M JMPR,DX,SC(UPC)-LC(UPC),79M EA B  $      302.82 36.0%  $            193.80 N/A N/A
P1DC2IRRZSZ080F JMPR,DX,SC(UPC)-LC(UPC),80F EA B  $      153.18 36.0%  $              98.04 N/A N/A
P1DC2IRRZSZ080H JMPR,DX,SC(UPC)-LC(UPC),80.5F EA B  $      154.12 36.0%  $              98.64 N/A N/A
P1DC2IRRZSZ080M JMPR,DX,SC(UPC)-LC(UPC),80M EA B  $      304.90 36.0%  $            195.14 N/A N/A
P1DC2IRRZSZ081F JMPR,DX,SC(UPC)-LC(UPC),81F EA B  $      153.80 36.0%  $              98.43 N/A N/A
P1DC2IRRZSZ081H JMPR,DX,SC(UPC)-LC(UPC),81.5F EA B  $      154.76 36.0%  $              99.05 N/A N/A
P1DC2IRRZSZ081M JMPR,DX,SC(UPC)-LC(UPC),81M EA B  $      306.96 36.0%  $            196.45 N/A N/A
P1DC2IRRZSZ082F JMPR,DX,SC(UPC)-LC(UPC),82F EA B  $      154.44 36.0%  $              98.84 N/A N/A
P1DC2IRRZSZ082H JMPR,DX,SC(UPC)-LC(UPC),82.5F EA B  $      155.38 36.0%  $              99.44 N/A N/A
P1DC2IRRZSZ082M JMPR,DX,SC(UPC)-LC(UPC),82M EA B  $      309.04 36.0%  $            197.79 N/A N/A
P1DC2IRRZSZ083F JMPR,DX,SC(UPC)-LC(UPC),83F EA B  $      155.08 36.0%  $              99.25 N/A N/A
P1DC2IRRZSZ083H JMPR,DX,SC(UPC)-LC(UPC),83.5F EA B  $      156.02 36.0%  $              99.85 N/A N/A
P1DC2IRRZSZ083M JMPR,DX,SC(UPC)-LC(UPC),83M EA B  $      311.12 36.0%  $            199.12 N/A N/A
P1DC2IRRZSZ084F JMPR,DX,SC(UPC)-LC(UPC),84F EA B  $      155.70 36.0%  $              99.65 N/A N/A
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P1DC2IRRZSZ084H JMPR,DX,SC(UPC)-LC(UPC),84.5F EA B  $      156.66 36.0%  $            100.26 N/A N/A
P1DC2IRRZSZ084M JMPR,DX,SC(UPC)-LC(UPC),84M EA B  $      313.20 36.0%  $            200.45 N/A N/A
P1DC2IRRZSZ085F JMPR,DX,SC(UPC)-LC(UPC),85F EA B  $      156.34 36.0%  $            100.06 N/A N/A
P1DC2IRRZSZ085H JMPR,DX,SC(UPC)-LC(UPC),85.5F EA B  $      157.28 36.0%  $            100.66 N/A N/A
P1DC2IRRZSZ085M JMPR,DX,SC(UPC)-LC(UPC),85M EA B  $      315.28 36.0%  $            201.78 N/A N/A
P1DC2IRRZSZ086F JMPR,DX,SC(UPC)-LC(UPC),86F EA B  $      156.96 36.0%  $            100.45 N/A N/A
P1DC2IRRZSZ086H JMPR,DX,SC(UPC)-LC(UPC),86.5F EA B  $      157.92 36.0%  $            101.07 N/A N/A
P1DC2IRRZSZ086M JMPR,DX,SC(UPC)-LC(UPC),86M EA B  $      317.34 36.0%  $            203.10 N/A N/A
P1DC2IRRZSZ087F JMPR,DX,SC(UPC)-LC(UPC),87F EA B  $      157.60 36.0%  $            100.86 N/A N/A
P1DC2IRRZSZ087H JMPR,DX,SC(UPC)-LC(UPC),87.5F EA B  $      158.56 36.0%  $            101.48 N/A N/A
P1DC2IRRZSZ087M JMPR,DX,SC(UPC)-LC(UPC),87M EA B  $      319.42 36.0%  $            204.43 N/A N/A
P1DC2IRRZSZ088F JMPR,DX,SC(UPC)-LC(UPC),88F EA B  $      158.24 36.0%  $            101.27 N/A N/A
P1DC2IRRZSZ088H JMPR,DX,SC(UPC)-LC(UPC),88.5F EA B  $      159.18 36.0%  $            101.88 N/A N/A
P1DC2IRRZSZ088M JMPR,DX,SC(UPC)-LC(UPC),88M EA B  $      321.50 36.0%  $            205.76 N/A N/A
P1DC2IRRZSZ089F JMPR,DX,SC(UPC)-LC(UPC),89F EA B  $      158.86 36.0%  $            101.67 N/A N/A
P1DC2IRRZSZ089H JMPR,DX,SC(UPC)-LC(UPC),89.5F EA B  $      159.82 36.0%  $            102.28 N/A N/A
P1DC2IRRZSZ089M JMPR,DX,SC(UPC)-LC(UPC),89M EA B  $      323.58 36.0%  $            207.09 N/A N/A
P1DC2IRRZSZ090F JMPR,DX,SC(UPC)-LC(UPC),90F EA B  $      159.50 36.0%  $            102.08 N/A N/A
P1DC2IRRZSZ090H JMPR,DX,SC(UPC)-LC(UPC),90.5F EA B  $      160.44 36.0%  $            102.68 N/A N/A
P1DC2IRRZSZ090M JMPR,DX,SC(UPC)-LC(UPC),90M EA B  $      325.66 36.0%  $            208.42 N/A N/A
P1DC2IRRZSZ091F JMPR,DX,SC(UPC)-LC(UPC),91F EA B  $      160.14 36.0%  $            102.49 N/A N/A
P1DC2IRRZSZ091H JMPR,DX,SC(UPC)-LC(UPC),91.5F EA B  $      161.08 36.0%  $            103.09 N/A N/A
P1DC2IRRZSZ091M JMPR,DX,SC(UPC)-LC(UPC),91M EA B  $      327.74 36.0%  $            209.75 N/A N/A
P1DC2IRRZSZ092F JMPR,DX,SC(UPC)-LC(UPC),92F EA B  $      160.76 36.0%  $            102.89 N/A N/A
P1DC2IRRZSZ092H JMPR,DX,SC(UPC)-LC(UPC),92.5F EA B  $      161.72 36.0%  $            103.50 N/A N/A
P1DC2IRRZSZ092M JMPR,DX,SC(UPC)-LC(UPC),92M EA B  $      329.80 36.0%  $            211.07 N/A N/A
P1DC2IRRZSZ093F JMPR,DX,SC(UPC)-LC(UPC),93F EA B  $      161.40 36.0%  $            103.30 N/A N/A
P1DC2IRRZSZ093H JMPR,DX,SC(UPC)-LC(UPC),93.5F EA B  $      162.34 36.0%  $            103.90 N/A N/A
P1DC2IRRZSZ093M JMPR,DX,SC(UPC)-LC(UPC),93M EA B  $      331.88 36.0%  $            212.40 N/A N/A
P1DC2IRRZSZ094F JMPR,DX,SC(UPC)-LC(UPC),94F EA B  $      162.04 36.0%  $            103.71 N/A N/A
P1DC2IRRZSZ094H JMPR,DX,SC(UPC)-LC(UPC),94.5F EA B  $      162.98 36.0%  $            104.31 N/A N/A
P1DC2IRRZSZ094M JMPR,DX,SC(UPC)-LC(UPC),94M EA B  $      333.96 36.0%  $            213.73 N/A N/A
P1DC2IRRZSZ095F JMPR,DX,SC(UPC)-LC(UPC),95F EA B  $      162.66 36.0%  $            104.10 N/A N/A
P1DC2IRRZSZ095H JMPR,DX,SC(UPC)-LC(UPC),95.5F EA B  $      163.62 36.0%  $            104.72 N/A N/A
P1DC2IRRZSZ095M JMPR,DX,SC(UPC)-LC(UPC),95M EA B  $      336.04 36.0%  $            215.07 N/A N/A
P1DC2IRRZSZ096F JMPR,DX,SC(UPC)-LC(UPC),96F EA B  $      163.30 36.0%  $            104.51 N/A N/A
P1DC2IRRZSZ096H JMPR,DX,SC(UPC)-LC(UPC),96.5F EA B  $      164.24 36.0%  $            105.11 N/A N/A
P1DC2IRRZSZ096M JMPR,DX,SC(UPC)-LC(UPC),96M EA B  $      338.12 36.0%  $            216.40 N/A N/A
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P1DC2IRRZSZ097F JMPR,DX,SC(UPC)-LC(UPC),97F EA B  $      163.92 36.0%  $            104.91 N/A N/A
P1DC2IRRZSZ097H JMPR,DX,SC(UPC)-LC(UPC),97.5F EA B  $      164.88 36.0%  $            105.52 N/A N/A
P1DC2IRRZSZ097M JMPR,DX,SC(UPC)-LC(UPC),97M EA B  $      340.18 36.0%  $            217.72 N/A N/A
P1DC2IRRZSZ098F JMPR,DX,SC(UPC)-LC(UPC),98F EA B  $      164.56 36.0%  $            105.32 N/A N/A
P1DC2IRRZSZ098H JMPR,DX,SC(UPC)-LC(UPC),98.5F EA B  $      165.52 36.0%  $            105.93 N/A N/A
P1DC2IRRZSZ098M JMPR,DX,SC(UPC)-LC(UPC),98M EA B  $      342.26 36.0%  $            219.05 N/A N/A
P1DC2IRRZSZ099F JMPR,DX,SC(UPC)-LC(UPC),99F EA B  $      165.20 36.0%  $            105.73 N/A N/A
P1DC2IRRZSZ099H JMPR,DX,SC(UPC)-LC(UPC),99.5F EA B  $      166.14 36.0%  $            106.33 N/A N/A
P1DC2IRRZSZ099M JMPR,DX,SC(UPC)-LC(UPC),99M EA B  $      344.34 36.0%  $            220.38 N/A N/A
P1DC2IRRZSZ100F JMPR,DX,SC(UPC)-LC(UPC),100F EA B  $      165.82 36.0%  $            106.12 N/A N/A
P1DC2IRRZSZ100M JMPR,DX,SC(UPC)-LC(UPC),100M EA B  $      346.42 36.0%  $            221.71 N/A N/A
P1DC2IRSZSZ000H JMPR,DX,LC(UPC)-LC(UPC),0.5F EA B  $        91.66 36.0%  $              58.66 N/A N/A
P1DC2IRSZSZ001F JMPR,DX,LC(UPC)-LC(UPC),1F EA B  $        91.34 36.0%  $              58.46 N/A N/A
P1DC2IRSZSZ001H JMPR,DX,LC(UPC)-LC(UPC),1.5F EA B  $        92.30 36.0%  $              59.07 N/A N/A
P1DC2IRSZSZ001M JMPR,DX,LC(UPC)-LC(UPC),1M EA B  $        92.80 36.0%  $              59.39 N/A N/A
P1DC2IRSZSZ001S JMPR,DX,LC(UPC)-LC(UPC),1.5M EA B  $        95.90 36.0%  $              61.38 N/A N/A
P1DC2IRSZSZ002F JMPR,DX,LC(UPC)-LC(UPC),2F EA B  $        91.98 36.0%  $              58.87 N/A N/A
P1DC2IRSZSZ002H JMPR,DX,LC(UPC)-LC(UPC),2.5F EA B  $        92.94 36.0%  $              59.48 N/A N/A
P1DC2IRSZSZ002M JMPR,DX,LC(UPC)-LC(UPC),2M EA B  $        94.86 36.0%  $              60.71 N/A N/A
P1DC2IRSZSZ002S JMPR,DX,LC(UPC)-LC(UPC),2.5M EA B  $        97.98 36.0%  $              62.71 N/A N/A
P1DC2IRSZSZ003F JMPR,DX,LC(UPC)-LC(UPC),3F EA B  $        92.62 36.0%  $              59.28 N/A N/A
P1DC2IRSZSZ003H JMPR,DX,LC(UPC)-LC(UPC),3.5F EA B  $        93.56 36.0%  $              59.88 N/A N/A
P1DC2IRSZSZ003M JMPR,DX,LC(UPC)-LC(UPC),3M EA B  $        96.94 36.0%  $              62.04 N/A N/A
P1DC2IRSZSZ003S JMPR,DX,LC(UPC)-LC(UPC),3.5M EA B  $      100.06 36.0%  $              64.04 N/A N/A
P1DC2IRSZSZ004F JMPR,DX,LC(UPC)-LC(UPC),4F EA B  $        93.24 36.0%  $              59.67 N/A N/A
P1DC2IRSZSZ004H JMPR,DX,LC(UPC)-LC(UPC),4.5F EA B  $        94.20 36.0%  $              60.29 N/A N/A
P1DC2IRSZSZ004M JMPR,DX,LC(UPC)-LC(UPC),4M EA B  $        99.02 36.0%  $              63.37 N/A N/A
P1DC2IRSZSZ004S JMPR,DX,LC(UPC)-LC(UPC),4.5M EA B  $      102.14 36.0%  $              65.37 N/A N/A
P1DC2IRSZSZ005F JMPR,DX,LC(UPC)-LC(UPC),5F EA B  $        93.88 36.0%  $              60.08 N/A N/A
P1DC2IRSZSZ005H JMPR,DX,LC(UPC)-LC(UPC),5.5F EA B  $        94.82 36.0%  $              60.68 N/A N/A
P1DC2IRSZSZ005M JMPR,DX,LC(UPC)-LC(UPC),5M EA B  $      101.10 36.0%  $              64.70 N/A N/A
P1DC2IRSZSZ006F JMPR,DX,LC(UPC)-LC(UPC),6F EA B  $        94.52 36.0%  $              60.49 N/A N/A
P1DC2IRSZSZ006H JMPR,DX,LC(UPC)-LC(UPC),6.5F EA B  $        95.46 36.0%  $              61.09 N/A N/A
P1DC2IRSZSZ006M JMPR,DX,LC(UPC)-LC(UPC),6M EA B  $      103.18 36.0%  $              66.04 N/A N/A
P1DC2IRSZSZ007F JMPR,DX,LC(UPC)-LC(UPC),7F EA B  $        95.14 36.0%  $              60.89 N/A N/A
P1DC2IRSZSZ007H JMPR,DX,LC(UPC)-LC(UPC),7.5F EA B  $        96.10 36.0%  $              61.50 N/A N/A
P1DC2IRSZSZ007M JMPR,DX,LC(UPC)-LC(UPC),7M EA B  $      105.26 36.0%  $              67.37 N/A N/A
P1DC2IRSZSZ008F JMPR,DX,LC(UPC)-LC(UPC),8F EA B  $        95.78 36.0%  $              61.30 N/A N/A
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P1DC2IRSZSZ008H JMPR,DX,LC(UPC)-LC(UPC),8.5F EA B  $        96.72 36.0%  $              61.90 N/A N/A
P1DC2IRSZSZ008M JMPR,DX,LC(UPC)-LC(UPC),8M EA B  $      107.32 36.0%  $              68.68 N/A N/A
P1DC2IRSZSZ009F JMPR,DX,LC(UPC)-LC(UPC),9F EA B  $        96.42 36.0%  $              61.71 N/A N/A
P1DC2IRSZSZ009H JMPR,DX,LC(UPC)-LC(UPC),9.5F EA B  $        97.36 36.0%  $              62.31 N/A N/A
P1DC2IRSZSZ009M JMPR,DX,LC(UPC)-LC(UPC),9M EA B  $      109.40 36.0%  $              70.02 N/A N/A
P1DC2IRSZSZ010F JMPR,DX,LC(UPC)-LC(UPC),10F EA B  $        97.04 36.0%  $              62.11 N/A N/A
P1DC2IRSZSZ010H JMPR,DX,LC(UPC)-LC(UPC),10.5F EA B  $        98.00 36.0%  $              62.72 N/A N/A
P1DC2IRSZSZ010M JMPR,DX,LC(UPC)-LC(UPC),10M EA B  $      111.48 36.0%  $              71.35 N/A N/A
P1DC2IRSZSZ011F JMPR,DX,LC(UPC)-LC(UPC),11F EA B  $        97.68 36.0%  $              62.52 N/A N/A
P1DC2IRSZSZ011H JMPR,DX,LC(UPC)-LC(UPC),11.5F EA B  $        98.62 36.0%  $              63.12 N/A N/A
P1DC2IRSZSZ011M JMPR,DX,LC(UPC)-LC(UPC),11M EA B  $      127.84 36.0%  $              81.82 N/A N/A
P1DC2IRSZSZ012F JMPR,DX,LC(UPC)-LC(UPC),12F EA B  $        98.32 36.0%  $              62.92 N/A N/A
P1DC2IRSZSZ012H JMPR,DX,LC(UPC)-LC(UPC),12.5F EA B  $        99.26 36.0%  $              63.53 N/A N/A
P1DC2IRSZSZ012M JMPR,DX,LC(UPC)-LC(UPC),12M EA B  $      129.90 36.0%  $              83.14 N/A N/A
P1DC2IRSZSZ013F JMPR,DX,LC(UPC)-LC(UPC),13F EA B  $        98.94 36.0%  $              63.32 N/A N/A
P1DC2IRSZSZ013H JMPR,DX,LC(UPC)-LC(UPC),13.5F EA B  $        99.90 36.0%  $              63.94 N/A N/A
P1DC2IRSZSZ013M JMPR,DX,LC(UPC)-LC(UPC),13M EA B  $      131.98 36.0%  $              84.47 N/A N/A
P1DC2IRSZSZ014F JMPR,DX,LC(UPC)-LC(UPC),14F EA B  $        99.58 36.0%  $              63.73 N/A N/A
P1DC2IRSZSZ014H JMPR,DX,LC(UPC)-LC(UPC),14.5F EA B  $      100.52 36.0%  $              64.33 N/A N/A
P1DC2IRSZSZ014M JMPR,DX,LC(UPC)-LC(UPC),14M EA B  $      134.06 36.0%  $              85.80 N/A N/A
P1DC2IRSZSZ015F JMPR,DX,LC(UPC)-LC(UPC),15F EA B  $      100.20 36.0%  $              64.13 N/A N/A
P1DC2IRSZSZ015H JMPR,DX,LC(UPC)-LC(UPC),15.5F EA B  $      101.16 36.0%  $              64.74 N/A N/A
P1DC2IRSZSZ015M JMPR,DX,LC(UPC)-LC(UPC),15M EA B  $      136.14 36.0%  $              87.13 N/A N/A
P1DC2IRSZSZ016F JMPR,DX,LC(UPC)-LC(UPC),16F EA B  $      100.84 36.0%  $              64.54 N/A N/A
P1DC2IRSZSZ016H JMPR,DX,LC(UPC)-LC(UPC),16.5F EA B  $      101.80 36.0%  $              65.15 N/A N/A
P1DC2IRSZSZ016M JMPR,DX,LC(UPC)-LC(UPC),16M EA B  $      138.22 36.0%  $              88.46 N/A N/A
P1DC2IRSZSZ017F JMPR,DX,LC(UPC)-LC(UPC),17F EA B  $      101.48 36.0%  $              64.95 N/A N/A
P1DC2IRSZSZ017H JMPR,DX,LC(UPC)-LC(UPC),17.5F EA B  $      102.42 36.0%  $              65.55 N/A N/A
P1DC2IRSZSZ017M JMPR,DX,LC(UPC)-LC(UPC),17M EA B  $      140.30 36.0%  $              89.79 N/A N/A
P1DC2IRSZSZ018F JMPR,DX,LC(UPC)-LC(UPC),18F EA B  $      102.10 36.0%  $              65.34 N/A N/A
P1DC2IRSZSZ018H JMPR,DX,LC(UPC)-LC(UPC),18.5F EA B  $      103.06 36.0%  $              65.96 N/A N/A
P1DC2IRSZSZ018M JMPR,DX,LC(UPC)-LC(UPC),18M EA B  $      142.36 36.0%  $              91.11 N/A N/A
P1DC2IRSZSZ019F JMPR,DX,LC(UPC)-LC(UPC),19F EA B  $      102.74 36.0%  $              65.75 N/A N/A
P1DC2IRSZSZ019H JMPR,DX,LC(UPC)-LC(UPC),19.5F EA B  $      103.68 36.0%  $              66.36 N/A N/A
P1DC2IRSZSZ019M JMPR,DX,LC(UPC)-LC(UPC),19M EA B  $      144.44 36.0%  $              92.44 N/A N/A
P1DC2IRSZSZ020F JMPR,DX,LC(UPC)-LC(UPC),20F EA B  $      103.38 36.0%  $              66.16 N/A N/A
P1DC2IRSZSZ020H JMPR,DX,LC(UPC)-LC(UPC),20.5F EA B  $      104.32 36.0%  $              66.76 N/A N/A
P1DC2IRSZSZ020M JMPR,DX,LC(UPC)-LC(UPC),20M EA B  $      146.52 36.0%  $              93.77 N/A N/A
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P1DC2IRSZSZ021F JMPR,DX,LC(UPC)-LC(UPC),21F EA B  $      104.00 36.0%  $              66.56 N/A N/A
P1DC2IRSZSZ021H JMPR,DX,LC(UPC)-LC(UPC),21.5F EA B  $      104.96 36.0%  $              67.17 N/A N/A
P1DC2IRSZSZ021M JMPR,DX,LC(UPC)-LC(UPC),21M EA B  $      148.60 36.0%  $              95.10 N/A N/A
P1DC2IRSZSZ022F JMPR,DX,LC(UPC)-LC(UPC),22F EA B  $      104.64 36.0%  $              66.97 N/A N/A
P1DC2IRSZSZ022H JMPR,DX,LC(UPC)-LC(UPC),22.5F EA B  $      105.58 36.0%  $              67.57 N/A N/A
P1DC2IRSZSZ022M JMPR,DX,LC(UPC)-LC(UPC),22M EA B  $      150.68 36.0%  $              96.44 N/A N/A
P1DC2IRSZSZ023F JMPR,DX,LC(UPC)-LC(UPC),23F EA B  $      105.28 36.0%  $              67.38 N/A N/A
P1DC2IRSZSZ023H JMPR,DX,LC(UPC)-LC(UPC),23.5F EA B  $      106.22 36.0%  $              67.98 N/A N/A
P1DC2IRSZSZ023M JMPR,DX,LC(UPC)-LC(UPC),23M EA B  $      152.74 36.0%  $              97.75 N/A N/A
P1DC2IRSZSZ024F JMPR,DX,LC(UPC)-LC(UPC),24F EA B  $      105.90 36.0%  $              67.78 N/A N/A
P1DC2IRSZSZ024H JMPR,DX,LC(UPC)-LC(UPC),24.5F EA B  $      106.86 36.0%  $              68.39 N/A N/A
P1DC2IRSZSZ024M JMPR,DX,LC(UPC)-LC(UPC),24M EA B  $      154.82 36.0%  $              99.08 N/A N/A
P1DC2IRSZSZ025F JMPR,DX,LC(UPC)-LC(UPC),25F EA B  $      106.54 36.0%  $              68.19 N/A N/A
P1DC2IRSZSZ025H JMPR,DX,LC(UPC)-LC(UPC),25.5F EA B  $      107.48 36.0%  $              68.79 N/A N/A
P1DC2IRSZSZ025M JMPR,DX,LC(UPC)-LC(UPC),25M EA B  $      156.90 36.0%  $            100.42 N/A N/A
P1DC2IRSZSZ026F JMPR,DX,LC(UPC)-LC(UPC),26F EA B  $      107.16 36.0%  $              68.58 N/A N/A
P1DC2IRSZSZ026H JMPR,DX,LC(UPC)-LC(UPC),26.5F EA B  $      108.12 36.0%  $              69.20 N/A N/A
P1DC2IRSZSZ026M JMPR,DX,LC(UPC)-LC(UPC),26M EA B  $      158.98 36.0%  $            101.75 N/A N/A
P1DC2IRSZSZ027F JMPR,DX,LC(UPC)-LC(UPC),27F EA B  $      107.80 36.0%  $              68.99 N/A N/A
P1DC2IRSZSZ027H JMPR,DX,LC(UPC)-LC(UPC),27.5F EA B  $      108.76 36.0%  $              69.61 N/A N/A
P1DC2IRSZSZ027M JMPR,DX,LC(UPC)-LC(UPC),27M EA B  $      161.06 36.0%  $            103.08 N/A N/A
P1DC2IRSZSZ028F JMPR,DX,LC(UPC)-LC(UPC),28F EA B  $      108.44 36.0%  $              69.40 N/A N/A
P1DC2IRSZSZ028H JMPR,DX,LC(UPC)-LC(UPC),28.5F EA B  $      109.38 36.0%  $              70.00 N/A N/A
P1DC2IRSZSZ028M JMPR,DX,LC(UPC)-LC(UPC),28M EA B  $      163.14 36.0%  $            104.41 N/A N/A
P1DC2IRSZSZ029F JMPR,DX,LC(UPC)-LC(UPC),29F EA B  $      109.06 36.0%  $              69.80 N/A N/A
P1DC2IRSZSZ029H JMPR,DX,LC(UPC)-LC(UPC),29.5F EA B  $      110.02 36.0%  $              70.41 N/A N/A
P1DC2IRSZSZ029M JMPR,DX,LC(UPC)-LC(UPC),29M EA B  $      165.20 36.0%  $            105.73 N/A N/A
P1DC2IRSZSZ030F JMPR,DX,LC(UPC)-LC(UPC),30F EA B  $      109.70 36.0%  $              70.21 N/A N/A
P1DC2IRSZSZ030H JMPR,DX,LC(UPC)-LC(UPC),30.5F EA B  $      110.64 36.0%  $              70.81 N/A N/A
P1DC2IRSZSZ030M JMPR,DX,LC(UPC)-LC(UPC),30M EA B  $      167.28 36.0%  $            107.06 N/A N/A
P1DC2IRSZSZ031F JMPR,DX,LC(UPC)-LC(UPC),31F EA B  $      110.34 36.0%  $              70.62 N/A N/A
P1DC2IRSZSZ031H JMPR,DX,LC(UPC)-LC(UPC),31.5F EA B  $      111.28 36.0%  $              71.22 N/A N/A
P1DC2IRSZSZ031M JMPR,DX,LC(UPC)-LC(UPC),31M EA B  $      205.60 36.0%  $            131.58 N/A N/A
P1DC2IRSZSZ032F JMPR,DX,LC(UPC)-LC(UPC),32F EA B  $      110.96 36.0%  $              71.01 N/A N/A
P1DC2IRSZSZ032H JMPR,DX,LC(UPC)-LC(UPC),32.5F EA B  $      111.92 36.0%  $              71.63 N/A N/A
P1DC2IRSZSZ032M JMPR,DX,LC(UPC)-LC(UPC),32M EA B  $      207.66 36.0%  $            132.90 N/A N/A
P1DC2IRSZSZ033F JMPR,DX,LC(UPC)-LC(UPC),33F EA B  $      111.60 36.0%  $              71.42 N/A N/A
P1DC2IRSZSZ033H JMPR,DX,LC(UPC)-LC(UPC),33.5F EA B  $      126.82 36.0%  $              81.16 N/A N/A
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P1DC2IRSZSZ033M JMPR,DX,LC(UPC)-LC(UPC),33M EA B  $      209.74 36.0%  $            134.23 N/A N/A
P1DC2IRSZSZ034F JMPR,DX,LC(UPC)-LC(UPC),34F EA B  $      126.50 36.0%  $              80.96 N/A N/A
P1DC2IRSZSZ034H JMPR,DX,LC(UPC)-LC(UPC),34.5F EA B  $      127.46 36.0%  $              81.57 N/A N/A
P1DC2IRSZSZ034M JMPR,DX,LC(UPC)-LC(UPC),34M EA B  $      211.82 36.0%  $            135.56 N/A N/A
P1DC2IRSZSZ035F JMPR,DX,LC(UPC)-LC(UPC),35F EA B  $      127.14 36.0%  $              81.37 N/A N/A
P1DC2IRSZSZ035H JMPR,DX,LC(UPC)-LC(UPC),35.5F EA B  $      128.08 36.0%  $              81.97 N/A N/A
P1DC2IRSZSZ035M JMPR,DX,LC(UPC)-LC(UPC),35M EA B  $      213.90 36.0%  $            136.90 N/A N/A
P1DC2IRSZSZ036F JMPR,DX,LC(UPC)-LC(UPC),36F EA B  $      127.78 36.0%  $              81.78 N/A N/A
P1DC2IRSZSZ036H JMPR,DX,LC(UPC)-LC(UPC),36.5F EA B  $      128.72 36.0%  $              82.38 N/A N/A
P1DC2IRSZSZ036M JMPR,DX,LC(UPC)-LC(UPC),36M EA B  $      215.98 36.0%  $            138.23 N/A N/A
P1DC2IRSZSZ037F JMPR,DX,LC(UPC)-LC(UPC),37F EA B  $      128.40 36.0%  $              82.18 N/A N/A
P1DC2IRSZSZ037H JMPR,DX,LC(UPC)-LC(UPC),37.5F EA B  $      129.36 36.0%  $              82.79 N/A N/A
P1DC2IRSZSZ037M JMPR,DX,LC(UPC)-LC(UPC),37M EA B  $      218.04 36.0%  $            139.55 N/A N/A
P1DC2IRSZSZ038F JMPR,DX,LC(UPC)-LC(UPC),38F EA B  $      129.04 36.0%  $              82.59 N/A N/A
P1DC2IRSZSZ038H JMPR,DX,LC(UPC)-LC(UPC),38.5F EA B  $      129.98 36.0%  $              83.19 N/A N/A
P1DC2IRSZSZ038M JMPR,DX,LC(UPC)-LC(UPC),38M EA B  $      220.12 36.0%  $            140.88 N/A N/A
P1DC2IRSZSZ039F JMPR,DX,LC(UPC)-LC(UPC),39F EA B  $      129.68 36.0%  $              83.00 N/A N/A
P1DC2IRSZSZ039H JMPR,DX,LC(UPC)-LC(UPC),39.5F EA B  $      130.62 36.0%  $              83.60 N/A N/A
P1DC2IRSZSZ039M JMPR,DX,LC(UPC)-LC(UPC),39M EA B  $      222.20 36.0%  $            142.21 N/A N/A
P1DC2IRSZSZ040F JMPR,DX,LC(UPC)-LC(UPC),40F EA B  $      130.30 36.0%  $              83.39 N/A N/A
P1DC2IRSZSZ040H JMPR,DX,LC(UPC)-LC(UPC),40.5F EA B  $      131.26 36.0%  $              84.01 N/A N/A
P1DC2IRSZSZ040M JMPR,DX,LC(UPC)-LC(UPC),40M EA B  $      224.28 36.0%  $            143.54 N/A N/A
P1DC2IRSZSZ041F JMPR,DX,LC(UPC)-LC(UPC),41F EA B  $      130.94 36.0%  $              83.80 N/A N/A
P1DC2IRSZSZ041H JMPR,DX,LC(UPC)-LC(UPC),41.5F EA B  $      131.88 36.0%  $              84.40 N/A N/A
P1DC2IRSZSZ041M JMPR,DX,LC(UPC)-LC(UPC),41M EA B  $      226.36 36.0%  $            144.87 N/A N/A
P1DC2IRSZSZ042F JMPR,DX,LC(UPC)-LC(UPC),42F EA B  $      131.56 36.0%  $              84.20 N/A N/A
P1DC2IRSZSZ042H JMPR,DX,LC(UPC)-LC(UPC),42.5F EA B  $      132.52 36.0%  $              84.81 N/A N/A
P1DC2IRSZSZ042M JMPR,DX,LC(UPC)-LC(UPC),42M EA B  $      228.44 36.0%  $            146.20 N/A N/A
P1DC2IRSZSZ043F JMPR,DX,LC(UPC)-LC(UPC),43F EA B  $      132.20 36.0%  $              84.61 N/A N/A
P1DC2IRSZSZ043H JMPR,DX,LC(UPC)-LC(UPC),43.5F EA B  $      133.16 36.0%  $              85.22 N/A N/A
P1DC2IRSZSZ043M JMPR,DX,LC(UPC)-LC(UPC),43M EA B  $      230.50 36.0%  $            147.52 N/A N/A
P1DC2IRSZSZ044F JMPR,DX,LC(UPC)-LC(UPC),44F EA B  $      132.84 36.0%  $              85.02 N/A N/A
P1DC2IRSZSZ044H JMPR,DX,LC(UPC)-LC(UPC),44.5F EA B  $      133.78 36.0%  $              85.62 N/A N/A
P1DC2IRSZSZ044M JMPR,DX,LC(UPC)-LC(UPC),44M EA B  $      232.58 36.0%  $            148.85 N/A N/A
P1DC2IRSZSZ045F JMPR,DX,LC(UPC)-LC(UPC),45F EA B  $      133.46 36.0%  $              85.41 N/A N/A
P1DC2IRSZSZ045H JMPR,DX,LC(UPC)-LC(UPC),45.5F EA B  $      134.42 36.0%  $              86.03 N/A N/A
P1DC2IRSZSZ045M JMPR,DX,LC(UPC)-LC(UPC),45M EA B  $      234.66 36.0%  $            150.18 N/A N/A
P1DC2IRSZSZ046F JMPR,DX,LC(UPC)-LC(UPC),46F EA B  $      134.10 36.0%  $              85.82 N/A N/A
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P1DC2IRSZSZ046H JMPR,DX,LC(UPC)-LC(UPC),46.5F EA B  $      135.06 36.0%  $              86.44 N/A N/A
P1DC2IRSZSZ046M JMPR,DX,LC(UPC)-LC(UPC),46M EA B  $      236.74 36.0%  $            151.51 N/A N/A
P1DC2IRSZSZ047F JMPR,DX,LC(UPC)-LC(UPC),47F EA B  $      134.74 36.0%  $              86.23 N/A N/A
P1DC2IRSZSZ047H JMPR,DX,LC(UPC)-LC(UPC),47.5F EA B  $      135.68 36.0%  $              86.84 N/A N/A
P1DC2IRSZSZ047M JMPR,DX,LC(UPC)-LC(UPC),47M EA B  $      238.82 36.0%  $            152.84 N/A N/A
P1DC2IRSZSZ048F JMPR,DX,LC(UPC)-LC(UPC),48F EA B  $      135.36 36.0%  $              86.63 N/A N/A
P1DC2IRSZSZ048H JMPR,DX,LC(UPC)-LC(UPC),48.5F EA B  $      136.32 36.0%  $              87.24 N/A N/A
P1DC2IRSZSZ048M JMPR,DX,LC(UPC)-LC(UPC),48M EA B  $      240.88 36.0%  $            154.16 N/A N/A
P1DC2IRSZSZ049F JMPR,DX,LC(UPC)-LC(UPC),49F EA B  $      136.00 36.0%  $              87.04 N/A N/A
P1DC2IRSZSZ049H JMPR,DX,LC(UPC)-LC(UPC),49.5F EA B  $      136.94 36.0%  $              87.64 N/A N/A
P1DC2IRSZSZ049M JMPR,DX,LC(UPC)-LC(UPC),49M EA B  $      242.96 36.0%  $            155.49 N/A N/A
P1DC2IRSZSZ050F JMPR,DX,LC(UPC)-LC(UPC),50F EA B  $      136.64 36.0%  $              87.45 N/A N/A
P1DC2IRSZSZ050H JMPR,DX,LC(UPC)-LC(UPC),50.5F EA B  $      137.58 36.0%  $              88.05 N/A N/A
P1DC2IRSZSZ050M JMPR,DX,LC(UPC)-LC(UPC),50M EA B  $      245.04 36.0%  $            156.83 N/A N/A
P1DC2IRSZSZ051F JMPR,DX,LC(UPC)-LC(UPC),51F EA B  $      137.26 36.0%  $              87.85 N/A N/A
P1DC2IRSZSZ051H JMPR,DX,LC(UPC)-LC(UPC),51.5F EA B  $      138.22 36.0%  $              88.46 N/A N/A
P1DC2IRSZSZ051M JMPR,DX,LC(UPC)-LC(UPC),51M EA B  $      247.12 36.0%  $            158.16 N/A N/A
P1DC2IRSZSZ052F JMPR,DX,LC(UPC)-LC(UPC),52F EA B  $      137.90 36.0%  $              88.26 N/A N/A
P1DC2IRSZSZ052H JMPR,DX,LC(UPC)-LC(UPC),52.5F EA B  $      138.84 36.0%  $              88.86 N/A N/A
P1DC2IRSZSZ052M JMPR,DX,LC(UPC)-LC(UPC),52M EA B  $      249.20 36.0%  $            159.49 N/A N/A
P1DC2IRSZSZ053F JMPR,DX,LC(UPC)-LC(UPC),53F EA B  $      138.54 36.0%  $              88.67 N/A N/A
P1DC2IRSZSZ053H JMPR,DX,LC(UPC)-LC(UPC),53.5F EA B  $      139.48 36.0%  $              89.27 N/A N/A
P1DC2IRSZSZ053M JMPR,DX,LC(UPC)-LC(UPC),53M EA B  $      251.28 36.0%  $            160.82 N/A N/A
P1DC2IRSZSZ054F JMPR,DX,LC(UPC)-LC(UPC),54F EA B  $      139.16 36.0%  $              89.06 N/A N/A
P1DC2IRSZSZ054H JMPR,DX,LC(UPC)-LC(UPC),54.5F EA B  $      140.12 36.0%  $              89.68 N/A N/A
P1DC2IRSZSZ054M JMPR,DX,LC(UPC)-LC(UPC),54M EA B  $      253.34 36.0%  $            162.14 N/A N/A
P1DC2IRSZSZ055F JMPR,DX,LC(UPC)-LC(UPC),55F EA B  $      139.80 36.0%  $              89.47 N/A N/A
P1DC2IRSZSZ055H JMPR,DX,LC(UPC)-LC(UPC),55.5F EA B  $      140.74 36.0%  $              90.07 N/A N/A
P1DC2IRSZSZ055M JMPR,DX,LC(UPC)-LC(UPC),55M EA B  $      255.42 36.0%  $            163.47 N/A N/A
P1DC2IRSZSZ056F JMPR,DX,LC(UPC)-LC(UPC),56F EA B  $      140.42 36.0%  $              89.87 N/A N/A
P1DC2IRSZSZ056H JMPR,DX,LC(UPC)-LC(UPC),56.5F EA B  $      141.38 36.0%  $              90.48 N/A N/A
P1DC2IRSZSZ056M JMPR,DX,LC(UPC)-LC(UPC),56M EA B  $      257.50 36.0%  $            164.80 N/A N/A
P1DC2IRSZSZ057F JMPR,DX,LC(UPC)-LC(UPC),57F EA B  $      141.06 36.0%  $              90.28 N/A N/A
P1DC2IRSZSZ057H JMPR,DX,LC(UPC)-LC(UPC),57.5F EA B  $      142.02 36.0%  $              90.89 N/A N/A
P1DC2IRSZSZ057M JMPR,DX,LC(UPC)-LC(UPC),57M EA B  $      259.58 36.0%  $            166.13 N/A N/A
P1DC2IRSZSZ058F JMPR,DX,LC(UPC)-LC(UPC),58F EA B  $      141.70 36.0%  $              90.69 N/A N/A
P1DC2IRSZSZ058H JMPR,DX,LC(UPC)-LC(UPC),58.5F EA B  $      142.64 36.0%  $              91.29 N/A N/A
P1DC2IRSZSZ058M JMPR,DX,LC(UPC)-LC(UPC),58M EA B  $      261.66 36.0%  $            167.46 N/A N/A
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P1DC2IRSZSZ059F JMPR,DX,LC(UPC)-LC(UPC),59F EA B  $      142.32 36.0%  $              91.08 N/A N/A
P1DC2IRSZSZ059H JMPR,DX,LC(UPC)-LC(UPC),59.5F EA B  $      143.28 36.0%  $              91.70 N/A N/A
P1DC2IRSZSZ059M JMPR,DX,LC(UPC)-LC(UPC),59M EA B  $      263.74 36.0%  $            168.79 N/A N/A
P1DC2IRSZSZ060F JMPR,DX,LC(UPC)-LC(UPC),60F EA B  $      142.96 36.0%  $              91.49 N/A N/A
P1DC2IRSZSZ060H JMPR,DX,LC(UPC)-LC(UPC),60.5F EA B  $      143.90 36.0%  $              92.10 N/A N/A
P1DC2IRSZSZ060M JMPR,DX,LC(UPC)-LC(UPC),60M EA B  $      265.80 36.0%  $            170.11 N/A N/A
P1DC2IRSZSZ061F JMPR,DX,LC(UPC)-LC(UPC),61F EA B  $      143.60 36.0%  $              91.90 N/A N/A
P1DC2IRSZSZ061H JMPR,DX,LC(UPC)-LC(UPC),61.5F EA B  $      144.54 36.0%  $              92.51 N/A N/A
P1DC2IRSZSZ061M JMPR,DX,LC(UPC)-LC(UPC),61M EA B  $      267.88 36.0%  $            171.44 N/A N/A
P1DC2IRSZSZ062F JMPR,DX,LC(UPC)-LC(UPC),62F EA B  $      144.22 36.0%  $              92.30 N/A N/A
P1DC2IRSZSZ062H JMPR,DX,LC(UPC)-LC(UPC),62.5F EA B  $      145.18 36.0%  $              92.92 N/A N/A
P1DC2IRSZSZ062M JMPR,DX,LC(UPC)-LC(UPC),62M EA B  $      269.96 36.0%  $            172.77 N/A N/A
P1DC2IRSZSZ063F JMPR,DX,LC(UPC)-LC(UPC),63F EA B  $      144.86 36.0%  $              92.71 N/A N/A
P1DC2IRSZSZ063H JMPR,DX,LC(UPC)-LC(UPC),63.5F EA B  $      145.80 36.0%  $              93.31 N/A N/A
P1DC2IRSZSZ063M JMPR,DX,LC(UPC)-LC(UPC),63M EA B  $      272.04 36.0%  $            174.11 N/A N/A
P1DC2IRSZSZ064F JMPR,DX,LC(UPC)-LC(UPC),64F EA B  $      145.50 36.0%  $              93.12 N/A N/A
P1DC2IRSZSZ064H JMPR,DX,LC(UPC)-LC(UPC),64.5F EA B  $      146.44 36.0%  $              93.72 N/A N/A
P1DC2IRSZSZ064M JMPR,DX,LC(UPC)-LC(UPC),64M EA B  $      274.12 36.0%  $            175.44 N/A N/A
P1DC2IRSZSZ065F JMPR,DX,LC(UPC)-LC(UPC),65F EA B  $      146.12 36.0%  $              93.52 N/A N/A
P1DC2IRSZSZ065H JMPR,DX,LC(UPC)-LC(UPC),65.5F EA B  $      147.08 36.0%  $              94.13 N/A N/A
P1DC2IRSZSZ065M JMPR,DX,LC(UPC)-LC(UPC),65M EA B  $      276.18 36.0%  $            176.76 N/A N/A
P1DC2IRSZSZ066F JMPR,DX,LC(UPC)-LC(UPC),66F EA B  $      146.76 36.0%  $              93.93 N/A N/A
P1DC2IRSZSZ066H JMPR,DX,LC(UPC)-LC(UPC),66.5F EA B  $      147.70 36.0%  $              94.53 N/A N/A
P1DC2IRSZSZ066M JMPR,DX,LC(UPC)-LC(UPC),66M EA B  $      278.26 36.0%  $            178.09 N/A N/A
P1DC2IRSZSZ067F JMPR,DX,LC(UPC)-LC(UPC),67F EA B  $      147.38 36.0%  $              94.32 N/A N/A
P1DC2IRSZSZ067H JMPR,DX,LC(UPC)-LC(UPC),67.5F EA B  $      148.34 36.0%  $              94.94 N/A N/A
P1DC2IRSZSZ067M JMPR,DX,LC(UPC)-LC(UPC),67M EA B  $      280.34 36.0%  $            179.42 N/A N/A
P1DC2IRSZSZ068F JMPR,DX,LC(UPC)-LC(UPC),68F EA B  $      148.02 36.0%  $              94.73 N/A N/A
P1DC2IRSZSZ068H JMPR,DX,LC(UPC)-LC(UPC),68.5F EA B  $      148.98 36.0%  $              95.35 N/A N/A
P1DC2IRSZSZ068M JMPR,DX,LC(UPC)-LC(UPC),68M EA B  $      282.42 36.0%  $            180.75 N/A N/A
P1DC2IRSZSZ069F JMPR,DX,LC(UPC)-LC(UPC),69F EA B  $      148.66 36.0%  $              95.14 N/A N/A
P1DC2IRSZSZ069H JMPR,DX,LC(UPC)-LC(UPC),69.5F EA B  $      149.60 36.0%  $              95.74 N/A N/A
P1DC2IRSZSZ069M JMPR,DX,LC(UPC)-LC(UPC),69M EA B  $      284.50 36.0%  $            182.08 N/A N/A
P1DC2IRSZSZ070F JMPR,DX,LC(UPC)-LC(UPC),70F EA B  $      149.28 36.0%  $              95.54 N/A N/A
P1DC2IRSZSZ070H JMPR,DX,LC(UPC)-LC(UPC),70.5F EA B  $      150.24 36.0%  $              96.15 N/A N/A
P1DC2IRSZSZ070M JMPR,DX,LC(UPC)-LC(UPC),70M EA B  $      286.58 36.0%  $            183.41 N/A N/A
P1DC2IRSZSZ071F JMPR,DX,LC(UPC)-LC(UPC),71F EA B  $      149.92 36.0%  $              95.95 N/A N/A
P1DC2IRSZSZ071H JMPR,DX,LC(UPC)-LC(UPC),71.5F EA B  $      150.88 36.0%  $              96.56 N/A N/A
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P1DC2IRSZSZ071M JMPR,DX,LC(UPC)-LC(UPC),71M EA B  $      288.64 36.0%  $            184.73 N/A N/A
P1DC2IRSZSZ072F JMPR,DX,LC(UPC)-LC(UPC),72F EA B  $      150.56 36.0%  $              96.36 N/A N/A
P1DC2IRSZSZ072H JMPR,DX,LC(UPC)-LC(UPC),72.5F EA B  $      151.50 36.0%  $              96.96 N/A N/A
P1DC2IRSZSZ072M JMPR,DX,LC(UPC)-LC(UPC),72M EA B  $      290.72 36.0%  $            186.06 N/A N/A
P1DC2IRSZSZ073F JMPR,DX,LC(UPC)-LC(UPC),73F EA B  $      151.18 36.0%  $              96.76 N/A N/A
P1DC2IRSZSZ073H JMPR,DX,LC(UPC)-LC(UPC),73.5F EA B  $      152.14 36.0%  $              97.37 N/A N/A
P1DC2IRSZSZ073M JMPR,DX,LC(UPC)-LC(UPC),73M EA B  $      292.80 36.0%  $            187.39 N/A N/A
P1DC2IRSZSZ074F JMPR,DX,LC(UPC)-LC(UPC),74F EA B  $      151.82 36.0%  $              97.16 N/A N/A
P1DC2IRSZSZ074H JMPR,DX,LC(UPC)-LC(UPC),74.5F EA B  $      152.76 36.0%  $              97.77 N/A N/A
P1DC2IRSZSZ074M JMPR,DX,LC(UPC)-LC(UPC),74M EA B  $      294.88 36.0%  $            188.72 N/A N/A
P1DC2IRSZSZ075F JMPR,DX,LC(UPC)-LC(UPC),75F EA B  $      152.46 36.0%  $              97.57 N/A N/A
P1DC2IRSZSZ075H JMPR,DX,LC(UPC)-LC(UPC),75.5F EA B  $      153.40 36.0%  $              98.18 N/A N/A
P1DC2IRSZSZ075M JMPR,DX,LC(UPC)-LC(UPC),75M EA B  $      296.96 36.0%  $            190.05 N/A N/A
P1DC2IRSZSZ076F JMPR,DX,LC(UPC)-LC(UPC),76F EA B  $      153.08 36.0%  $              97.97 N/A N/A
P1DC2IRSZSZ076H JMPR,DX,LC(UPC)-LC(UPC),76.5F EA B  $      154.04 36.0%  $              98.59 N/A N/A
P1DC2IRSZSZ076M JMPR,DX,LC(UPC)-LC(UPC),76M EA B  $      299.02 36.0%  $            191.37 N/A N/A
P1DC2IRSZSZ077F JMPR,DX,LC(UPC)-LC(UPC),77F EA B  $      153.72 36.0%  $              98.38 N/A N/A
P1DC2IRSZSZ077H JMPR,DX,LC(UPC)-LC(UPC),77.5F EA B  $      154.66 36.0%  $              98.98 N/A N/A
P1DC2IRSZSZ077M JMPR,DX,LC(UPC)-LC(UPC),77M EA B  $      301.10 36.0%  $            192.70 N/A N/A
P1DC2IRSZSZ078F JMPR,DX,LC(UPC)-LC(UPC),78F EA B  $      154.36 36.0%  $              98.79 N/A N/A
P1DC2IRSZSZ078H JMPR,DX,LC(UPC)-LC(UPC),78.5F EA B  $      155.30 36.0%  $              99.39 N/A N/A
P1DC2IRSZSZ078M JMPR,DX,LC(UPC)-LC(UPC),78M EA B  $      303.18 36.0%  $            194.04 N/A N/A
P1DC2IRSZSZ079F JMPR,DX,LC(UPC)-LC(UPC),79F EA B  $      154.98 36.0%  $              99.19 N/A N/A
P1DC2IRSZSZ079H JMPR,DX,LC(UPC)-LC(UPC),79.5F EA B  $      155.94 36.0%  $              99.80 N/A N/A
P1DC2IRSZSZ079M JMPR,DX,LC(UPC)-LC(UPC),79M EA B  $      305.26 36.0%  $            195.37 N/A N/A
P1DC2IRSZSZ080F JMPR,DX,LC(UPC)-LC(UPC),80F EA B  $      155.62 36.0%  $              99.60 N/A N/A
P1DC2IRSZSZ080H JMPR,DX,LC(UPC)-LC(UPC),80.5F EA B  $      156.56 36.0%  $            100.20 N/A N/A
P1DC2IRSZSZ080M JMPR,DX,LC(UPC)-LC(UPC),80M EA B  $      307.34 36.0%  $            196.70 N/A N/A
P1DC2IRSZSZ081F JMPR,DX,LC(UPC)-LC(UPC),81F EA B  $      156.24 36.0%  $              99.99 N/A N/A
P1DC2IRSZSZ081H JMPR,DX,LC(UPC)-LC(UPC),81.5F EA B  $      157.20 36.0%  $            100.61 N/A N/A
P1DC2IRSZSZ081M JMPR,DX,LC(UPC)-LC(UPC),81M EA B  $      309.42 36.0%  $            198.03 N/A N/A
P1DC2IRSZSZ082F JMPR,DX,LC(UPC)-LC(UPC),82F EA B  $      156.88 36.0%  $            100.40 N/A N/A
P1DC2IRSZSZ082H JMPR,DX,LC(UPC)-LC(UPC),82.5F EA B  $      157.84 36.0%  $            101.02 N/A N/A
P1DC2IRSZSZ082M JMPR,DX,LC(UPC)-LC(UPC),82M EA B  $      311.48 36.0%  $            199.35 N/A N/A
P1DC2IRSZSZ083F JMPR,DX,LC(UPC)-LC(UPC),83F EA B  $      157.52 36.0%  $            100.81 N/A N/A
P1DC2IRSZSZ083H JMPR,DX,LC(UPC)-LC(UPC),83.5F EA B  $      158.46 36.0%  $            101.41 N/A N/A
P1DC2IRSZSZ083M JMPR,DX,LC(UPC)-LC(UPC),83M EA B  $      313.56 36.0%  $            200.68 N/A N/A
P1DC2IRSZSZ084F JMPR,DX,LC(UPC)-LC(UPC),84F EA B  $      158.14 36.0%  $            101.21 N/A N/A
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P1DC2IRSZSZ084H JMPR,DX,LC(UPC)-LC(UPC),84.5F EA B  $      159.10 36.0%  $            101.82 N/A N/A
P1DC2IRSZSZ084M JMPR,DX,LC(UPC)-LC(UPC),84M EA B  $      315.64 36.0%  $            202.01 N/A N/A
P1DC2IRSZSZ085F JMPR,DX,LC(UPC)-LC(UPC),85F EA B  $      158.78 36.0%  $            101.62 N/A N/A
P1DC2IRSZSZ085H JMPR,DX,LC(UPC)-LC(UPC),85.5F EA B  $      159.72 36.0%  $            102.22 N/A N/A
P1DC2IRSZSZ085M JMPR,DX,LC(UPC)-LC(UPC),85M EA B  $      317.72 36.0%  $            203.34 N/A N/A
P1DC2IRSZSZ086F JMPR,DX,LC(UPC)-LC(UPC),86F EA B  $      159.42 36.0%  $            102.03 N/A N/A
P1DC2IRSZSZ086H JMPR,DX,LC(UPC)-LC(UPC),86.5F EA B  $      160.36 36.0%  $            102.63 N/A N/A
P1DC2IRSZSZ086M JMPR,DX,LC(UPC)-LC(UPC),86M EA B  $      319.80 36.0%  $            204.67 N/A N/A
P1DC2IRSZSZ087F JMPR,DX,LC(UPC)-LC(UPC),87F EA B  $      160.04 36.0%  $            102.43 N/A N/A
P1DC2IRSZSZ087H JMPR,DX,LC(UPC)-LC(UPC),87.5F EA B  $      161.00 36.0%  $            103.04 N/A N/A
P1DC2IRSZSZ087M JMPR,DX,LC(UPC)-LC(UPC),87M EA B  $      321.86 36.0%  $            205.99 N/A N/A
P1DC2IRSZSZ088F JMPR,DX,LC(UPC)-LC(UPC),88F EA B  $      160.68 36.0%  $            102.84 N/A N/A
P1DC2IRSZSZ088H JMPR,DX,LC(UPC)-LC(UPC),88.5F EA B  $      161.62 36.0%  $            103.44 N/A N/A
P1DC2IRSZSZ088M JMPR,DX,LC(UPC)-LC(UPC),88M EA B  $      323.94 36.0%  $            207.32 N/A N/A
P1DC2IRSZSZ089F JMPR,DX,LC(UPC)-LC(UPC),89F EA B  $      161.32 36.0%  $            103.24 N/A N/A
P1DC2IRSZSZ089H JMPR,DX,LC(UPC)-LC(UPC),89.5F EA B  $      162.26 36.0%  $            103.85 N/A N/A
P1DC2IRSZSZ089M JMPR,DX,LC(UPC)-LC(UPC),89M EA B  $      326.02 36.0%  $            208.65 N/A N/A
P1DC2IRSZSZ090F JMPR,DX,LC(UPC)-LC(UPC),90F EA B  $      161.94 36.0%  $            103.64 N/A N/A
P1DC2IRSZSZ090H JMPR,DX,LC(UPC)-LC(UPC),90.5F EA B  $      162.90 36.0%  $            104.26 N/A N/A
P1DC2IRSZSZ090M JMPR,DX,LC(UPC)-LC(UPC),90M EA B  $      328.10 36.0%  $            209.98 N/A N/A
P1DC2IRSZSZ091F JMPR,DX,LC(UPC)-LC(UPC),91F EA B  $      162.58 36.0%  $            104.05 N/A N/A
P1DC2IRSZSZ091H JMPR,DX,LC(UPC)-LC(UPC),91.5F EA B  $      163.52 36.0%  $            104.65 N/A N/A
P1DC2IRSZSZ091M JMPR,DX,LC(UPC)-LC(UPC),91M EA B  $      330.18 36.0%  $            211.32 N/A N/A
P1DC2IRSZSZ092F JMPR,DX,LC(UPC)-LC(UPC),92F EA B  $      163.20 36.0%  $            104.45 N/A N/A
P1DC2IRSZSZ092H JMPR,DX,LC(UPC)-LC(UPC),92.5F EA B  $      164.16 36.0%  $            105.06 N/A N/A
P1DC2IRSZSZ092M JMPR,DX,LC(UPC)-LC(UPC),92M EA B  $      332.26 36.0%  $            212.65 N/A N/A
P1DC2IRSZSZ093F JMPR,DX,LC(UPC)-LC(UPC),93F EA B  $      163.84 36.0%  $            104.86 N/A N/A
P1DC2IRSZSZ093H JMPR,DX,LC(UPC)-LC(UPC),93.5F EA B  $      164.80 36.0%  $            105.47 N/A N/A
P1DC2IRSZSZ093M JMPR,DX,LC(UPC)-LC(UPC),93M EA B  $      334.32 36.0%  $            213.96 N/A N/A
P1DC2IRSZSZ094F JMPR,DX,LC(UPC)-LC(UPC),94F EA B  $      164.48 36.0%  $            105.27 N/A N/A
P1DC2IRSZSZ094H JMPR,DX,LC(UPC)-LC(UPC),94.5F EA B  $      165.42 36.0%  $            105.87 N/A N/A
P1DC2IRSZSZ094M JMPR,DX,LC(UPC)-LC(UPC),94M EA B  $      336.40 36.0%  $            215.30 N/A N/A
P1DC2IRSZSZ095F JMPR,DX,LC(UPC)-LC(UPC),95F EA B  $      165.10 36.0%  $            105.66 N/A N/A
P1DC2IRSZSZ095H JMPR,DX,LC(UPC)-LC(UPC),95.5F EA B  $      166.06 36.0%  $            106.28 N/A N/A
P1DC2IRSZSZ095M JMPR,DX,LC(UPC)-LC(UPC),95M EA B  $      338.48 36.0%  $            216.63 N/A N/A
P1DC2IRSZSZ096F JMPR,DX,LC(UPC)-LC(UPC),96F EA B  $      165.74 36.0%  $            106.07 N/A N/A
P1DC2IRSZSZ096H JMPR,DX,LC(UPC)-LC(UPC),96.5F EA B  $      166.70 36.0%  $            106.69 N/A N/A
P1DC2IRSZSZ096M JMPR,DX,LC(UPC)-LC(UPC),96M EA B  $      340.56 36.0%  $            217.96 N/A N/A
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P1DC2IRSZSZ097F JMPR,DX,LC(UPC)-LC(UPC),97F EA B  $      166.38 36.0%  $            106.48 N/A N/A
P1DC2IRSZSZ097H JMPR,DX,LC(UPC)-LC(UPC),97.5F EA B  $      167.32 36.0%  $            107.08 N/A N/A
P1DC2IRSZSZ097M JMPR,DX,LC(UPC)-LC(UPC),97M EA B  $      342.64 36.0%  $            219.29 N/A N/A
P1DC2IRSZSZ098F JMPR,DX,LC(UPC)-LC(UPC),98F EA B  $      167.00 36.0%  $            106.88 N/A N/A
P1DC2IRSZSZ098H JMPR,DX,LC(UPC)-LC(UPC),98.5F EA B  $      167.96 36.0%  $            107.49 N/A N/A
P1DC2IRSZSZ098M JMPR,DX,LC(UPC)-LC(UPC),98M EA B  $      344.70 36.0%  $            220.61 N/A N/A
P1DC2IRSZSZ099F JMPR,DX,LC(UPC)-LC(UPC),99F EA B  $      167.64 36.0%  $            107.29 N/A N/A
P1DC2IRSZSZ099H JMPR,DX,LC(UPC)-LC(UPC),99.5F EA B  $      168.58 36.0%  $            107.89 N/A N/A
P1DC2IRSZSZ099M JMPR,DX,LC(UPC)-LC(UPC),99M EA B  $      346.78 36.0%  $            221.94 N/A N/A
P1DC2IRSZSZ100F JMPR,DX,LC(UPC)-LC(UPC),100F EA B  $      168.28 36.0%  $            107.70 N/A N/A
P1DC2IRSZSZ100M JMPR,DX,LC(UPC)-LC(UPC),100M EA B  $      348.86 36.0%  $            223.27 N/A N/A
P1DC6IPPZPZ001M JMPR,DX,LC-LC,RE-CONFIG,1M EA B  $        66.64 36.0%  $              42.65 N/A N/A
P1DC6IPPZPZ002M JMPR,DX,LC-LC,RE-CONFIG,2M EA B  $        70.00 36.0%  $              44.80 N/A N/A
P1DC6IPPZPZ003M JMPR,DX,LC-LC,RE-CONFIG,3M EA B  $        73.30 36.0%  $              46.91 N/A N/A
P1DC6IPUZUZ000H JMPR,DX,LC(UPC)-LC(UPC),0.5F EA B  $        73.74 36.0%  $              47.19 N/A N/A
P1DC6IPUZUZ001F JMPR,DX,LC(UPC)-LC(UPC),1F EA B  $        73.34 36.0%  $              46.94 N/A N/A
P1DC6IPUZUZ001H JMPR,DX,LC(UPC)-LC(UPC),1.5F EA B  $        74.52 36.0%  $              47.69 N/A N/A
P1DC6IPUZUZ001M JMPR,DX,LC(UPC)-LC(UPC),1M EA B  $        75.12 36.0%  $              48.08 N/A N/A
P1DC6IPUZUZ002F JMPR,DX,LC(UPC)-LC(UPC),2F EA B  $        74.12 36.0%  $              47.44 N/A N/A
P1DC6IPUZUZ002H JMPR,DX,LC(UPC)-LC(UPC),2.5F EA B  $        75.30 36.0%  $              48.19 N/A N/A
P1DC6IPUZUZ002M JMPR,DX,LC(UPC)-LC(UPC),2M EA B  $        77.68 36.0%  $              49.72 N/A N/A
P1DC6IPUZUZ003F JMPR,DX,LC(UPC)-LC(UPC),3F EA B  $        74.90 36.0%  $              47.94 N/A N/A
P1DC6IPUZUZ003H JMPR,DX,LC(UPC)-LC(UPC),3.5F EA B  $        76.06 36.0%  $              48.68 N/A N/A
P1DC6IPUZUZ003M JMPR,DX,LC(UPC)-LC(UPC),3M EA B  $        80.22 36.0%  $              51.34 N/A N/A
P1DC6IPUZUZ004F JMPR,DX,LC(UPC)-LC(UPC),4F EA B  $        75.68 36.0%  $              48.44 N/A N/A
P1DC6IPUZUZ004H JMPR,DX,LC(UPC)-LC(UPC),4.5F EA B  $        76.84 36.0%  $              49.18 N/A N/A
P1DC6IPUZUZ004M JMPR,DX,LC(UPC)-LC(UPC),4M EA B  $        82.78 36.0%  $              52.98 N/A N/A
P1DC6IPUZUZ005F JMPR,DX,LC(UPC)-LC(UPC),5F EA B  $        76.46 36.0%  $              48.93 N/A N/A
P1DC6IPUZUZ005H JMPR,DX,LC(UPC)-LC(UPC),5.5F EA B  $        77.62 36.0%  $              49.68 N/A N/A
P1DC6IPUZUZ005M JMPR,DX,LC(UPC)-LC(UPC),5M EA B  $        85.34 36.0%  $              54.62 N/A N/A
P1DC6IPUZUZ006F JMPR,DX,LC(UPC)-LC(UPC),6F EA B  $        77.24 36.0%  $              49.43 N/A N/A
P1DC6IPUZUZ006H JMPR,DX,LC(UPC)-LC(UPC),6.5F EA B  $        78.40 36.0%  $              50.18 N/A N/A
P1DC6IPUZUZ006M JMPR,DX,LC(UPC)-LC(UPC),6M EA B  $        87.88 36.0%  $              56.24 N/A N/A
P1DC6IPUZUZ007F JMPR,DX,LC(UPC)-LC(UPC),7F EA B  $        78.02 36.0%  $              49.93 N/A N/A
P1DC6IPUZUZ007H JMPR,DX,LC(UPC)-LC(UPC),7.5F EA B  $        79.18 36.0%  $              50.68 N/A N/A
P1DC6IPUZUZ007M JMPR,DX,LC(UPC)-LC(UPC),7M EA B  $        90.44 36.0%  $              57.88 N/A N/A
P1DC6IPUZUZ008F JMPR,DX,LC(UPC)-LC(UPC),8F EA B  $        78.80 36.0%  $              50.43 N/A N/A
P1DC6IPUZUZ008H JMPR,DX,LC(UPC)-LC(UPC),8.5F EA B  $        79.96 36.0%  $              51.17 N/A N/A
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P1DC6IPUZUZ008M JMPR,DX,LC(UPC)-LC(UPC),8M EA B  $        92.98 36.0%  $              59.51 N/A N/A
P1DC6IPUZUZ009F JMPR,DX,LC(UPC)-LC(UPC),9F EA B  $        79.58 36.0%  $              50.93 N/A N/A
P1DC6IPUZUZ009H JMPR,DX,LC(UPC)-LC(UPC),9.5F EA B  $        80.74 36.0%  $              51.67 N/A N/A
P1DC6IPUZUZ009M JMPR,DX,LC(UPC)-LC(UPC),9M EA B  $        95.54 36.0%  $              61.15 N/A N/A
P1DC6IPUZUZ010F JMPR,DX,LC(UPC)-LC(UPC),10F EA B  $        80.34 36.0%  $              51.42 N/A N/A
P1DC6IPUZUZ010H JMPR,DX,LC(UPC)-LC(UPC),10.5F EA B  $        81.52 36.0%  $              52.17 N/A N/A
P1DC6IPUZUZ010M JMPR,DX,LC(UPC)-LC(UPC),10M EA B  $        98.10 36.0%  $              62.78 N/A N/A
P1DC6IPUZUZ011F JMPR,DX,LC(UPC)-LC(UPC),11F EA B  $        81.12 36.0%  $              51.92 N/A N/A
P1DC6IPUZUZ011H JMPR,DX,LC(UPC)-LC(UPC),11.5F EA B  $        82.30 36.0%  $              52.67 N/A N/A
P1DC6IPUZUZ011M JMPR,DX,LC(UPC)-LC(UPC),11M EA B  $      114.92 36.0%  $              73.55 N/A N/A
P1DC6IPUZUZ012F JMPR,DX,LC(UPC)-LC(UPC),12F EA B  $        81.90 36.0%  $              52.42 N/A N/A
P1DC6IPUZUZ012H JMPR,DX,LC(UPC)-LC(UPC),12.5F EA B  $        83.08 36.0%  $              53.17 N/A N/A
P1DC6IPUZUZ012M JMPR,DX,LC(UPC)-LC(UPC),12M EA B  $      117.48 36.0%  $              75.19 N/A N/A
P1DC6IPUZUZ013F JMPR,DX,LC(UPC)-LC(UPC),13F EA B  $        82.68 36.0%  $              52.92 N/A N/A
P1DC6IPUZUZ013H JMPR,DX,LC(UPC)-LC(UPC),13.5F EA B  $        83.84 36.0%  $              53.66 N/A N/A
P1DC6IPUZUZ013M JMPR,DX,LC(UPC)-LC(UPC),13M EA B  $      120.02 36.0%  $              76.81 N/A N/A
P1DC6IPUZUZ014F JMPR,DX,LC(UPC)-LC(UPC),14F EA B  $        83.46 36.0%  $              53.41 N/A N/A
P1DC6IPUZUZ014H JMPR,DX,LC(UPC)-LC(UPC),14.5F EA B  $        84.62 36.0%  $              54.16 N/A N/A
P1DC6IPUZUZ014M JMPR,DX,LC(UPC)-LC(UPC),14M EA B  $      122.58 36.0%  $              78.45 N/A N/A
P1DC6IPUZUZ015F JMPR,DX,LC(UPC)-LC(UPC),15F EA B  $        84.24 36.0%  $              53.91 N/A N/A
P1DC6IPUZUZ015H JMPR,DX,LC(UPC)-LC(UPC),15.5F EA B  $        85.40 36.0%  $              54.66 N/A N/A
P1DC6IPUZUZ015M JMPR,DX,LC(UPC)-LC(UPC),15M EA B  $      125.14 36.0%  $              80.09 N/A N/A
P1DC6IPUZUZ016F JMPR,DX,LC(UPC)-LC(UPC),16F EA B  $        85.02 36.0%  $              54.41 N/A N/A
P1DC6IPUZUZ016H JMPR,DX,LC(UPC)-LC(UPC),16.5F EA B  $        86.18 36.0%  $              55.16 N/A N/A
P1DC6IPUZUZ016M JMPR,DX,LC(UPC)-LC(UPC),16M EA B  $      127.68 36.0%  $              81.72 N/A N/A
P1DC6IPUZUZ017F JMPR,DX,LC(UPC)-LC(UPC),17F EA B  $        85.80 36.0%  $              54.91 N/A N/A
P1DC6IPUZUZ017H JMPR,DX,LC(UPC)-LC(UPC),17.5F EA B  $        86.96 36.0%  $              55.65 N/A N/A
P1DC6IPUZUZ017M JMPR,DX,LC(UPC)-LC(UPC),17M EA B  $      130.24 36.0%  $              83.35 N/A N/A
P1DC6IPUZUZ018F JMPR,DX,LC(UPC)-LC(UPC),18F EA B  $        86.58 36.0%  $              55.41 N/A N/A
P1DC6IPUZUZ018H JMPR,DX,LC(UPC)-LC(UPC),18.5F EA B  $        87.74 36.0%  $              56.15 N/A N/A
P1DC6IPUZUZ018M JMPR,DX,LC(UPC)-LC(UPC),18M EA B  $      132.78 36.0%  $              84.98 N/A N/A
P1DC6IPUZUZ019F JMPR,DX,LC(UPC)-LC(UPC),19F EA B  $        87.36 36.0%  $              55.91 N/A N/A
P1DC6IPUZUZ019H JMPR,DX,LC(UPC)-LC(UPC),19.5F EA B  $        88.52 36.0%  $              56.65 N/A N/A
P1DC6IPUZUZ019M JMPR,DX,LC(UPC)-LC(UPC),19M EA B  $      135.34 36.0%  $              86.62 N/A N/A
P1DC6IPUZUZ020F JMPR,DX,LC(UPC)-LC(UPC),20F EA B  $        88.12 36.0%  $              56.40 N/A N/A
P1DC6IPUZUZ020H JMPR,DX,LC(UPC)-LC(UPC),20.5F EA B  $        89.30 36.0%  $              57.15 N/A N/A
P1DC6IPUZUZ020M JMPR,DX,LC(UPC)-LC(UPC),20M EA B  $      137.90 36.0%  $              88.26 N/A N/A
P1DC6IPUZUZ021F JMPR,DX,LC(UPC)-LC(UPC),21F EA B  $        88.90 36.0%  $              56.90 N/A N/A
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P1DC6IPUZUZ021H JMPR,DX,LC(UPC)-LC(UPC),21.5F EA B  $        90.08 36.0%  $              57.65 N/A N/A
P1DC6IPUZUZ021M JMPR,DX,LC(UPC)-LC(UPC),21M EA B  $      140.44 36.0%  $              89.88 N/A N/A
P1DC6IPUZUZ022F JMPR,DX,LC(UPC)-LC(UPC),22F EA B  $        89.68 36.0%  $              57.40 N/A N/A
P1DC6IPUZUZ022H JMPR,DX,LC(UPC)-LC(UPC),22.5F EA B  $        90.86 36.0%  $              58.15 N/A N/A
P1DC6IPUZUZ022M JMPR,DX,LC(UPC)-LC(UPC),22M EA B  $      143.00 36.0%  $              91.52 N/A N/A
P1DC6IPUZUZ023F JMPR,DX,LC(UPC)-LC(UPC),23F EA B  $        90.46 36.0%  $              57.89 N/A N/A
P1DC6IPUZUZ023H JMPR,DX,LC(UPC)-LC(UPC),23.5F EA B  $        91.62 36.0%  $              58.64 N/A N/A
P1DC6IPUZUZ023M JMPR,DX,LC(UPC)-LC(UPC),23M EA B  $      145.54 36.0%  $              93.15 N/A N/A
P1DC6IPUZUZ024F JMPR,DX,LC(UPC)-LC(UPC),24F EA B  $        91.24 36.0%  $              58.39 N/A N/A
P1DC6IPUZUZ024H JMPR,DX,LC(UPC)-LC(UPC),24.5F EA B  $        92.40 36.0%  $              59.14 N/A N/A
P1DC6IPUZUZ024M JMPR,DX,LC(UPC)-LC(UPC),24M EA B  $      148.10 36.0%  $              94.78 N/A N/A
P1DC6IPUZUZ025F JMPR,DX,LC(UPC)-LC(UPC),25F EA B  $        92.02 36.0%  $              58.89 N/A N/A
P1DC6IPUZUZ025H JMPR,DX,LC(UPC)-LC(UPC),25.5F EA B  $        93.18 36.0%  $              59.64 N/A N/A
P1DC6IPUZUZ025M JMPR,DX,LC(UPC)-LC(UPC),25M EA B  $      150.66 36.0%  $              96.42 N/A N/A
P1DC6IPUZUZ026F JMPR,DX,LC(UPC)-LC(UPC),26F EA B  $        92.80 36.0%  $              59.39 N/A N/A
P1DC6IPUZUZ026H JMPR,DX,LC(UPC)-LC(UPC),26.5F EA B  $        93.96 36.0%  $              60.13 N/A N/A
P1DC6IPUZUZ026M JMPR,DX,LC(UPC)-LC(UPC),26M EA B  $      153.20 36.0%  $              98.05 N/A N/A
P1DC6IPUZUZ027F JMPR,DX,LC(UPC)-LC(UPC),27F EA B  $        93.58 36.0%  $              59.89 N/A N/A
P1DC6IPUZUZ027H JMPR,DX,LC(UPC)-LC(UPC),27.5F EA B  $        94.74 36.0%  $              60.63 N/A N/A
P1DC6IPUZUZ027M JMPR,DX,LC(UPC)-LC(UPC),27M EA B  $      155.76 36.0%  $              99.69 N/A N/A
P1DC6IPUZUZ028F JMPR,DX,LC(UPC)-LC(UPC),28F EA B  $        94.36 36.0%  $              60.39 N/A N/A
P1DC6IPUZUZ028H JMPR,DX,LC(UPC)-LC(UPC),28.5F EA B  $        95.52 36.0%  $              61.13 N/A N/A
P1DC6IPUZUZ028M JMPR,DX,LC(UPC)-LC(UPC),28M EA B  $      158.32 36.0%  $            101.32 N/A N/A
P1DC6IPUZUZ029F JMPR,DX,LC(UPC)-LC(UPC),29F EA B  $        95.14 36.0%  $              60.89 N/A N/A
P1DC6IPUZUZ029H JMPR,DX,LC(UPC)-LC(UPC),29.5F EA B  $        96.30 36.0%  $              61.63 N/A N/A
P1DC6IPUZUZ029M JMPR,DX,LC(UPC)-LC(UPC),29M EA B  $      160.86 36.0%  $            102.95 N/A N/A
P1DC6IPUZUZ030F JMPR,DX,LC(UPC)-LC(UPC),30F EA B  $        95.90 36.0%  $              61.38 N/A N/A
P1DC6IPUZUZ030H JMPR,DX,LC(UPC)-LC(UPC),30.5F EA B  $        97.08 36.0%  $              62.13 N/A N/A
P1DC6IPUZUZ030M JMPR,DX,LC(UPC)-LC(UPC),30M EA B  $      163.42 36.0%  $            104.59 N/A N/A
P1DC6IPUZUZ031F JMPR,DX,LC(UPC)-LC(UPC),31F EA B  $        96.68 36.0%  $              61.88 N/A N/A
P1DC6IPUZUZ031H JMPR,DX,LC(UPC)-LC(UPC),31.5F EA B  $        97.86 36.0%  $              62.63 N/A N/A
P1DC6IPUZUZ031M JMPR,DX,LC(UPC)-LC(UPC),31M EA B  $      202.20 36.0%  $            129.41 N/A N/A
P1DC6IPUZUZ032F JMPR,DX,LC(UPC)-LC(UPC),32F EA B  $        97.46 36.0%  $              62.37 N/A N/A
P1DC6IPUZUZ032H JMPR,DX,LC(UPC)-LC(UPC),32.5F EA B  $        98.64 36.0%  $              63.13 N/A N/A
P1DC6IPUZUZ032M JMPR,DX,LC(UPC)-LC(UPC),32M EA B  $      204.76 36.0%  $            131.05 N/A N/A
P1DC6IPUZUZ033F JMPR,DX,LC(UPC)-LC(UPC),33F EA B  $        98.24 36.0%  $              62.87 N/A N/A
P1DC6IPUZUZ033H JMPR,DX,LC(UPC)-LC(UPC),33.5F EA B  $      113.68 36.0%  $              72.76 N/A N/A
P1DC6IPUZUZ033M JMPR,DX,LC(UPC)-LC(UPC),33M EA B  $      207.30 36.0%  $            132.67 N/A N/A
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P1DC6IPUZUZ034F JMPR,DX,LC(UPC)-LC(UPC),34F EA B  $      113.30 36.0%  $              72.51 N/A N/A
P1DC6IPUZUZ034H JMPR,DX,LC(UPC)-LC(UPC),34.5F EA B  $      114.46 36.0%  $              73.25 N/A N/A
P1DC6IPUZUZ034M JMPR,DX,LC(UPC)-LC(UPC),34M EA B  $      209.86 36.0%  $            134.31 N/A N/A
P1DC6IPUZUZ035F JMPR,DX,LC(UPC)-LC(UPC),35F EA B  $      114.08 36.0%  $              73.01 N/A N/A
P1DC6IPUZUZ035H JMPR,DX,LC(UPC)-LC(UPC),35.5F EA B  $      115.24 36.0%  $              73.75 N/A N/A
P1DC6IPUZUZ035M JMPR,DX,LC(UPC)-LC(UPC),35M EA B  $      212.40 36.0%  $            135.94 N/A N/A
P1DC6IPUZUZ036F JMPR,DX,LC(UPC)-LC(UPC),36F EA B  $      114.86 36.0%  $              73.51 N/A N/A
P1DC6IPUZUZ036H JMPR,DX,LC(UPC)-LC(UPC),36.5F EA B  $      116.02 36.0%  $              74.25 N/A N/A
P1DC6IPUZUZ036M JMPR,DX,LC(UPC)-LC(UPC),36M EA B  $      214.96 36.0%  $            137.57 N/A N/A
P1DC6IPUZUZ037F JMPR,DX,LC(UPC)-LC(UPC),37F EA B  $      115.64 36.0%  $              74.01 N/A N/A
P1DC6IPUZUZ037H JMPR,DX,LC(UPC)-LC(UPC),37.5F EA B  $      116.80 36.0%  $              74.75 N/A N/A
P1DC6IPUZUZ037M JMPR,DX,LC(UPC)-LC(UPC),37M EA B  $      217.52 36.0%  $            139.21 N/A N/A
P1DC6IPUZUZ038F JMPR,DX,LC(UPC)-LC(UPC),38F EA B  $      116.40 36.0%  $              74.50 N/A N/A
P1DC6IPUZUZ038H JMPR,DX,LC(UPC)-LC(UPC),38.5F EA B  $      117.58 36.0%  $              75.25 N/A N/A
P1DC6IPUZUZ038M JMPR,DX,LC(UPC)-LC(UPC),38M EA B  $      220.06 36.0%  $            140.84 N/A N/A
P1DC6IPUZUZ039F JMPR,DX,LC(UPC)-LC(UPC),39F EA B  $      117.18 36.0%  $              75.00 N/A N/A
P1DC6IPUZUZ039H JMPR,DX,LC(UPC)-LC(UPC),39.5F EA B  $      118.36 36.0%  $              75.75 N/A N/A
P1DC6IPUZUZ039M JMPR,DX,LC(UPC)-LC(UPC),39M EA B  $      222.62 36.0%  $            142.48 N/A N/A
P1DC6IPUZUZ040F JMPR,DX,LC(UPC)-LC(UPC),40F EA B  $      117.96 36.0%  $              75.49 N/A N/A
P1DC6IPUZUZ040H JMPR,DX,LC(UPC)-LC(UPC),40.5F EA B  $      119.14 36.0%  $              76.25 N/A N/A
P1DC6IPUZUZ040M JMPR,DX,LC(UPC)-LC(UPC),40M EA B  $      225.18 36.0%  $            144.12 N/A N/A
P1DC6IPUZUZ041F JMPR,DX,LC(UPC)-LC(UPC),41F EA B  $      118.74 36.0%  $              75.99 N/A N/A
P1DC6IPUZUZ041H JMPR,DX,LC(UPC)-LC(UPC),41.5F EA B  $      119.90 36.0%  $              76.74 N/A N/A
P1DC6IPUZUZ041M JMPR,DX,LC(UPC)-LC(UPC),41M EA B  $      227.72 36.0%  $            145.74 N/A N/A
P1DC6IPUZUZ042F JMPR,DX,LC(UPC)-LC(UPC),42F EA B  $      119.52 36.0%  $              76.49 N/A N/A
P1DC6IPUZUZ042H JMPR,DX,LC(UPC)-LC(UPC),42.5F EA B  $      120.68 36.0%  $              77.24 N/A N/A
P1DC6IPUZUZ042M JMPR,DX,LC(UPC)-LC(UPC),42M EA B  $      230.28 36.0%  $            147.38 N/A N/A
P1DC6IPUZUZ043F JMPR,DX,LC(UPC)-LC(UPC),43F EA B  $      120.30 36.0%  $              76.99 N/A N/A
P1DC6IPUZUZ043H JMPR,DX,LC(UPC)-LC(UPC),43.5F EA B  $      121.46 36.0%  $              77.73 N/A N/A
P1DC6IPUZUZ043M JMPR,DX,LC(UPC)-LC(UPC),43M EA B  $      232.82 36.0%  $            149.00 N/A N/A
P1DC6IPUZUZ044F JMPR,DX,LC(UPC)-LC(UPC),44F EA B  $      121.08 36.0%  $              77.49 N/A N/A
P1DC6IPUZUZ044H JMPR,DX,LC(UPC)-LC(UPC),44.5F EA B  $      122.24 36.0%  $              78.23 N/A N/A
P1DC6IPUZUZ044M JMPR,DX,LC(UPC)-LC(UPC),44M EA B  $      235.38 36.0%  $            150.64 N/A N/A
P1DC6IPUZUZ045F JMPR,DX,LC(UPC)-LC(UPC),45F EA B  $      121.86 36.0%  $              77.99 N/A N/A
P1DC6IPUZUZ045H JMPR,DX,LC(UPC)-LC(UPC),45.5F EA B  $      123.02 36.0%  $              78.73 N/A N/A
P1DC6IPUZUZ045M JMPR,DX,LC(UPC)-LC(UPC),45M EA B  $      237.94 36.0%  $            152.28 N/A N/A
P1DC6IPUZUZ046F JMPR,DX,LC(UPC)-LC(UPC),46F EA B  $      122.64 36.0%  $              78.49 N/A N/A
P1DC6IPUZUZ046H JMPR,DX,LC(UPC)-LC(UPC),46.5F EA B  $      123.80 36.0%  $              79.23 N/A N/A
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P1DC6IPUZUZ046M JMPR,DX,LC(UPC)-LC(UPC),46M EA B  $      240.48 36.0%  $            153.91 N/A N/A
P1DC6IPUZUZ047F JMPR,DX,LC(UPC)-LC(UPC),47F EA B  $      123.42 36.0%  $              78.99 N/A N/A
P1DC6IPUZUZ047H JMPR,DX,LC(UPC)-LC(UPC),47.5F EA B  $      124.58 36.0%  $              79.73 N/A N/A
P1DC6IPUZUZ047M JMPR,DX,LC(UPC)-LC(UPC),47M EA B  $      243.04 36.0%  $            155.55 N/A N/A
P1DC6IPUZUZ048F JMPR,DX,LC(UPC)-LC(UPC),48F EA B  $      124.18 36.0%  $              79.48 N/A N/A
P1DC6IPUZUZ048H JMPR,DX,LC(UPC)-LC(UPC),48.5F EA B  $      125.36 36.0%  $              80.23 N/A N/A
P1DC6IPUZUZ048M JMPR,DX,LC(UPC)-LC(UPC),48M EA B  $      245.58 36.0%  $            157.17 N/A N/A
P1DC6IPUZUZ049F JMPR,DX,LC(UPC)-LC(UPC),49F EA B  $      124.96 36.0%  $              79.97 N/A N/A
P1DC6IPUZUZ049H JMPR,DX,LC(UPC)-LC(UPC),49.5F EA B  $      126.14 36.0%  $              80.73 N/A N/A
P1DC6IPUZUZ049M JMPR,DX,LC(UPC)-LC(UPC),49M EA B  $      248.14 36.0%  $            158.81 N/A N/A
P1DC6IPUZUZ050F JMPR,DX,LC(UPC)-LC(UPC),50F EA B  $      125.74 36.0%  $              80.47 N/A N/A
P1DC6IPUZUZ050H JMPR,DX,LC(UPC)-LC(UPC),50.5F EA B  $      126.92 36.0%  $              81.23 N/A N/A
P1DC6IPUZUZ050M JMPR,DX,LC(UPC)-LC(UPC),50M EA B  $      250.70 36.0%  $            160.45 N/A N/A
P1DC6IPUZUZ051F JMPR,DX,LC(UPC)-LC(UPC),51F EA B  $      126.52 36.0%  $              80.97 N/A N/A
P1DC6IPUZUZ051H JMPR,DX,LC(UPC)-LC(UPC),51.5F EA B  $      127.68 36.0%  $              81.72 N/A N/A
P1DC6IPUZUZ051M JMPR,DX,LC(UPC)-LC(UPC),51M EA B  $      253.24 36.0%  $            162.07 N/A N/A
P1DC6IPUZUZ052F JMPR,DX,LC(UPC)-LC(UPC),52F EA B  $      127.30 36.0%  $              81.47 N/A N/A
P1DC6IPUZUZ052H JMPR,DX,LC(UPC)-LC(UPC),52.5F EA B  $      128.46 36.0%  $              82.21 N/A N/A
P1DC6IPUZUZ052M JMPR,DX,LC(UPC)-LC(UPC),52M EA B  $      255.80 36.0%  $            163.71 N/A N/A
P1DC6IPUZUZ053F JMPR,DX,LC(UPC)-LC(UPC),53F EA B  $      128.08 36.0%  $              81.97 N/A N/A
P1DC6IPUZUZ053H JMPR,DX,LC(UPC)-LC(UPC),53.5F EA B  $      129.24 36.0%  $              82.71 N/A N/A
P1DC6IPUZUZ053M JMPR,DX,LC(UPC)-LC(UPC),53M EA B  $      258.36 36.0%  $            165.35 N/A N/A
P1DC6IPUZUZ054F JMPR,DX,LC(UPC)-LC(UPC),54F EA B  $      128.86 36.0%  $              82.47 N/A N/A
P1DC6IPUZUZ054H JMPR,DX,LC(UPC)-LC(UPC),54.5F EA B  $      130.02 36.0%  $              83.21 N/A N/A
P1DC6IPUZUZ054M JMPR,DX,LC(UPC)-LC(UPC),54M EA B  $      260.90 36.0%  $            166.98 N/A N/A
P1DC6IPUZUZ055F JMPR,DX,LC(UPC)-LC(UPC),55F EA B  $      129.64 36.0%  $              82.97 N/A N/A
P1DC6IPUZUZ055H JMPR,DX,LC(UPC)-LC(UPC),55.5F EA B  $      130.80 36.0%  $              83.71 N/A N/A
P1DC6IPUZUZ055M JMPR,DX,LC(UPC)-LC(UPC),55M EA B  $      263.46 36.0%  $            168.61 N/A N/A
P1DC6IPUZUZ056F JMPR,DX,LC(UPC)-LC(UPC),56F EA B  $      130.42 36.0%  $              83.47 N/A N/A
P1DC6IPUZUZ056H JMPR,DX,LC(UPC)-LC(UPC),56.5F EA B  $      131.58 36.0%  $              84.21 N/A N/A
P1DC6IPUZUZ056M JMPR,DX,LC(UPC)-LC(UPC),56M EA B  $      266.00 36.0%  $            170.24 N/A N/A
P1DC6IPUZUZ057F JMPR,DX,LC(UPC)-LC(UPC),57F EA B  $      131.20 36.0%  $              83.97 N/A N/A
P1DC6IPUZUZ057H JMPR,DX,LC(UPC)-LC(UPC),57.5F EA B  $      132.36 36.0%  $              84.71 N/A N/A
P1DC6IPUZUZ057M JMPR,DX,LC(UPC)-LC(UPC),57M EA B  $      268.56 36.0%  $            171.88 N/A N/A
P1DC6IPUZUZ058F JMPR,DX,LC(UPC)-LC(UPC),58F EA B  $      131.96 36.0%  $              84.45 N/A N/A
P1DC6IPUZUZ058H JMPR,DX,LC(UPC)-LC(UPC),58.5F EA B  $      133.14 36.0%  $              85.21 N/A N/A
P1DC6IPUZUZ058M JMPR,DX,LC(UPC)-LC(UPC),58M EA B  $      271.12 36.0%  $            173.52 N/A N/A
P1DC6IPUZUZ059F JMPR,DX,LC(UPC)-LC(UPC),59F EA B  $      132.74 36.0%  $              84.95 N/A N/A
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P1DC6IPUZUZ059H JMPR,DX,LC(UPC)-LC(UPC),59.5F EA B  $      133.92 36.0%  $              85.71 N/A N/A
P1DC6IPUZUZ059M JMPR,DX,LC(UPC)-LC(UPC),59M EA B  $      273.66 36.0%  $            175.14 N/A N/A
P1DC6IPUZUZ060F JMPR,DX,LC(UPC)-LC(UPC),60F EA B  $      133.52 36.0%  $              85.45 N/A N/A
P1DC6IPUZUZ060H JMPR,DX,LC(UPC)-LC(UPC),60.5F EA B  $      134.70 36.0%  $              86.21 N/A N/A
P1DC6IPUZUZ060M JMPR,DX,LC(UPC)-LC(UPC),60M EA B  $      276.22 36.0%  $            176.78 N/A N/A
P1DC6IPUZUZ061F JMPR,DX,LC(UPC)-LC(UPC),61F EA B  $      134.30 36.0%  $              85.95 N/A N/A
P1DC6IPUZUZ061H JMPR,DX,LC(UPC)-LC(UPC),61.5F EA B  $      135.46 36.0%  $              86.69 N/A N/A
P1DC6IPUZUZ061M JMPR,DX,LC(UPC)-LC(UPC),61M EA B  $      278.78 36.0%  $            178.42 N/A N/A
P1DC6IPUZUZ062F JMPR,DX,LC(UPC)-LC(UPC),62F EA B  $      135.08 36.0%  $              86.45 N/A N/A
P1DC6IPUZUZ062H JMPR,DX,LC(UPC)-LC(UPC),62.5F EA B  $      136.24 36.0%  $              87.19 N/A N/A
P1DC6IPUZUZ062M JMPR,DX,LC(UPC)-LC(UPC),62M EA B  $      281.32 36.0%  $            180.04 N/A N/A
P1DC6IPUZUZ063F JMPR,DX,LC(UPC)-LC(UPC),63F EA B  $      135.86 36.0%  $              86.95 N/A N/A
P1DC6IPUZUZ063H JMPR,DX,LC(UPC)-LC(UPC),63.5F EA B  $      137.02 36.0%  $              87.69 N/A N/A
P1DC6IPUZUZ063M JMPR,DX,LC(UPC)-LC(UPC),63M EA B  $      283.88 36.0%  $            181.68 N/A N/A
P1DC6IPUZUZ064F JMPR,DX,LC(UPC)-LC(UPC),64F EA B  $      136.64 36.0%  $              87.45 N/A N/A
P1DC6IPUZUZ064H JMPR,DX,LC(UPC)-LC(UPC),64.5F EA B  $      137.80 36.0%  $              88.19 N/A N/A
P1DC6IPUZUZ064M JMPR,DX,LC(UPC)-LC(UPC),64M EA B  $      286.42 36.0%  $            183.31 N/A N/A
P1DC6IPUZUZ065F JMPR,DX,LC(UPC)-LC(UPC),65F EA B  $      137.42 36.0%  $              87.95 N/A N/A
P1DC6IPUZUZ065H JMPR,DX,LC(UPC)-LC(UPC),65.5F EA B  $      138.58 36.0%  $              88.69 N/A N/A
P1DC6IPUZUZ065M JMPR,DX,LC(UPC)-LC(UPC),65M EA B  $      288.98 36.0%  $            184.95 N/A N/A
P1DC6IPUZUZ066F JMPR,DX,LC(UPC)-LC(UPC),66F EA B  $      138.20 36.0%  $              88.45 N/A N/A
P1DC6IPUZUZ066H JMPR,DX,LC(UPC)-LC(UPC),66.5F EA B  $      139.36 36.0%  $              89.19 N/A N/A
P1DC6IPUZUZ066M JMPR,DX,LC(UPC)-LC(UPC),66M EA B  $      291.54 36.0%  $            186.59 N/A N/A
P1DC6IPUZUZ067F JMPR,DX,LC(UPC)-LC(UPC),67F EA B  $      138.98 36.0%  $              88.95 N/A N/A
P1DC6IPUZUZ067H JMPR,DX,LC(UPC)-LC(UPC),67.5F EA B  $      140.14 36.0%  $              89.69 N/A N/A
P1DC6IPUZUZ067M JMPR,DX,LC(UPC)-LC(UPC),67M EA B  $      294.08 36.0%  $            188.21 N/A N/A
P1DC6IPUZUZ068F JMPR,DX,LC(UPC)-LC(UPC),68F EA B  $      139.74 36.0%  $              89.43 N/A N/A
P1DC6IPUZUZ068H JMPR,DX,LC(UPC)-LC(UPC),68.5F EA B  $      140.92 36.0%  $              90.19 N/A N/A
P1DC6IPUZUZ068M JMPR,DX,LC(UPC)-LC(UPC),68M EA B  $      296.64 36.0%  $            189.85 N/A N/A
P1DC6IPUZUZ069F JMPR,DX,LC(UPC)-LC(UPC),69F EA B  $      140.52 36.0%  $              89.93 N/A N/A
P1DC6IPUZUZ069H JMPR,DX,LC(UPC)-LC(UPC),69.5F EA B  $      141.70 36.0%  $              90.69 N/A N/A
P1DC6IPUZUZ069M JMPR,DX,LC(UPC)-LC(UPC),69M EA B  $      299.20 36.0%  $            191.49 N/A N/A
P1DC6IPUZUZ070F JMPR,DX,LC(UPC)-LC(UPC),70F EA B  $      141.30 36.0%  $              90.43 N/A N/A
P1DC6IPUZUZ070H JMPR,DX,LC(UPC)-LC(UPC),70.5F EA B  $      142.48 36.0%  $              91.19 N/A N/A
P1DC6IPUZUZ070M JMPR,DX,LC(UPC)-LC(UPC),70M EA B  $      301.74 36.0%  $            193.11 N/A N/A
P1DC6IPUZUZ071F JMPR,DX,LC(UPC)-LC(UPC),71F EA B  $      142.08 36.0%  $              90.93 N/A N/A
P1DC6IPUZUZ071H JMPR,DX,LC(UPC)-LC(UPC),71.5F EA B  $      143.24 36.0%  $              91.67 N/A N/A
P1DC6IPUZUZ071M JMPR,DX,LC(UPC)-LC(UPC),71M EA B  $      304.30 36.0%  $            194.75 N/A N/A
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P1DC6IPUZUZ072F JMPR,DX,LC(UPC)-LC(UPC),72F EA B  $      142.86 36.0%  $              91.43 N/A N/A
P1DC6IPUZUZ072H JMPR,DX,LC(UPC)-LC(UPC),72.5F EA B  $      144.02 36.0%  $              92.17 N/A N/A
P1DC6IPUZUZ072M JMPR,DX,LC(UPC)-LC(UPC),72M EA B  $      306.84 36.0%  $            196.38 N/A N/A
P1DC6IPUZUZ073F JMPR,DX,LC(UPC)-LC(UPC),73F EA B  $      143.64 36.0%  $              91.93 N/A N/A
P1DC6IPUZUZ073H JMPR,DX,LC(UPC)-LC(UPC),73.5F EA B  $      144.80 36.0%  $              92.67 N/A N/A
P1DC6IPUZUZ073M JMPR,DX,LC(UPC)-LC(UPC),73M EA B  $      309.40 36.0%  $            198.02 N/A N/A
P1DC6IPUZUZ074F JMPR,DX,LC(UPC)-LC(UPC),74F EA B  $      144.42 36.0%  $              92.43 N/A N/A
P1DC6IPUZUZ074H JMPR,DX,LC(UPC)-LC(UPC),74.5F EA B  $      145.58 36.0%  $              93.17 N/A N/A
P1DC6IPUZUZ074M JMPR,DX,LC(UPC)-LC(UPC),74M EA B  $      311.96 36.0%  $            199.65 N/A N/A
P1DC6IPUZUZ075F JMPR,DX,LC(UPC)-LC(UPC),75F EA B  $      145.20 36.0%  $              92.93 N/A N/A
P1DC6IPUZUZ075H JMPR,DX,LC(UPC)-LC(UPC),75.5F EA B  $      146.36 36.0%  $              93.67 N/A N/A
P1DC6IPUZUZ075M JMPR,DX,LC(UPC)-LC(UPC),75M EA B  $      314.50 36.0%  $            201.28 N/A N/A
P1DC6IPUZUZ076F JMPR,DX,LC(UPC)-LC(UPC),76F EA B  $      145.98 36.0%  $              93.43 N/A N/A
P1DC6IPUZUZ076H JMPR,DX,LC(UPC)-LC(UPC),76.5F EA B  $      147.14 36.0%  $              94.17 N/A N/A
P1DC6IPUZUZ076M JMPR,DX,LC(UPC)-LC(UPC),76M EA B  $      317.06 36.0%  $            202.92 N/A N/A
P1DC6IPUZUZ077F JMPR,DX,LC(UPC)-LC(UPC),77F EA B  $      146.76 36.0%  $              93.93 N/A N/A
P1DC6IPUZUZ077H JMPR,DX,LC(UPC)-LC(UPC),77.5F EA B  $      147.92 36.0%  $              94.67 N/A N/A
P1DC6IPUZUZ077M JMPR,DX,LC(UPC)-LC(UPC),77M EA B  $      319.60 36.0%  $            204.54 N/A N/A
P1DC6IPUZUZ078F JMPR,DX,LC(UPC)-LC(UPC),78F EA B  $      147.52 36.0%  $              94.41 N/A N/A
P1DC6IPUZUZ078H JMPR,DX,LC(UPC)-LC(UPC),78.5F EA B  $      148.70 36.0%  $              95.17 N/A N/A
P1DC6IPUZUZ078M JMPR,DX,LC(UPC)-LC(UPC),78M EA B  $      322.16 36.0%  $            206.18 N/A N/A
P1DC6IPUZUZ079F JMPR,DX,LC(UPC)-LC(UPC),79F EA B  $      148.30 36.0%  $              94.91 N/A N/A
P1DC6IPUZUZ079H JMPR,DX,LC(UPC)-LC(UPC),79.5F EA B  $      149.48 36.0%  $              95.67 N/A N/A
P1DC6IPUZUZ079M JMPR,DX,LC(UPC)-LC(UPC),79M EA B  $      324.72 36.0%  $            207.82 N/A N/A
P1DC6IPUZUZ080F JMPR,DX,LC(UPC)-LC(UPC),80F EA B  $      149.08 36.0%  $              95.41 N/A N/A
P1DC6IPUZUZ080H JMPR,DX,LC(UPC)-LC(UPC),80.5F EA B  $      150.26 36.0%  $              96.17 N/A N/A
P1DC6IPUZUZ080M JMPR,DX,LC(UPC)-LC(UPC),80M EA B  $      327.26 36.0%  $            209.45 N/A N/A
P1DC6IPUZUZ081F JMPR,DX,LC(UPC)-LC(UPC),81F EA B  $      149.86 36.0%  $              95.91 N/A N/A
P1DC6IPUZUZ081H JMPR,DX,LC(UPC)-LC(UPC),81.5F EA B  $      151.02 36.0%  $              96.65 N/A N/A
P1DC6IPUZUZ081M JMPR,DX,LC(UPC)-LC(UPC),81M EA B  $      329.82 36.0%  $            211.08 N/A N/A
P1DC6IPUZUZ082F JMPR,DX,LC(UPC)-LC(UPC),82F EA B  $      150.64 36.0%  $              96.41 N/A N/A
P1DC6IPUZUZ082H JMPR,DX,LC(UPC)-LC(UPC),82.5F EA B  $      151.80 36.0%  $              97.15 N/A N/A
P1DC6IPUZUZ082M JMPR,DX,LC(UPC)-LC(UPC),82M EA B  $      332.38 36.0%  $            212.72 N/A N/A
P1DC6IPUZUZ083F JMPR,DX,LC(UPC)-LC(UPC),83F EA B  $      151.42 36.0%  $              96.91 N/A N/A
P1DC6IPUZUZ083H JMPR,DX,LC(UPC)-LC(UPC),83.5F EA B  $      152.58 36.0%  $              97.65 N/A N/A
P1DC6IPUZUZ083M JMPR,DX,LC(UPC)-LC(UPC),83M EA B  $      334.92 36.0%  $            214.35 N/A N/A
P1DC6IPUZUZ084F JMPR,DX,LC(UPC)-LC(UPC),84F EA B  $      152.20 36.0%  $              97.41 N/A N/A
P1DC6IPUZUZ084H JMPR,DX,LC(UPC)-LC(UPC),84.5F EA B  $      153.36 36.0%  $              98.15 N/A N/A
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P1DC6IPUZUZ084M JMPR,DX,LC(UPC)-LC(UPC),84M EA B  $      337.48 36.0%  $            215.99 N/A N/A
P1DC6IPUZUZ085F JMPR,DX,LC(UPC)-LC(UPC),85F EA B  $      152.98 36.0%  $              97.91 N/A N/A
P1DC6IPUZUZ085H JMPR,DX,LC(UPC)-LC(UPC),85.5F EA B  $      154.14 36.0%  $              98.65 N/A N/A
P1DC6IPUZUZ085M JMPR,DX,LC(UPC)-LC(UPC),85M EA B  $      340.02 36.0%  $            217.61 N/A N/A
P1DC6IPUZUZ086F JMPR,DX,LC(UPC)-LC(UPC),86F EA B  $      153.76 36.0%  $              98.41 N/A N/A
P1DC6IPUZUZ086H JMPR,DX,LC(UPC)-LC(UPC),86.5F EA B  $      154.92 36.0%  $              99.15 N/A N/A
P1DC6IPUZUZ086M JMPR,DX,LC(UPC)-LC(UPC),86M EA B  $      342.58 36.0%  $            219.25 N/A N/A
P1DC6IPUZUZ087F JMPR,DX,LC(UPC)-LC(UPC),87F EA B  $      154.54 36.0%  $              98.91 N/A N/A
P1DC6IPUZUZ087H JMPR,DX,LC(UPC)-LC(UPC),87.5F EA B  $      155.70 36.0%  $              99.65 N/A N/A
P1DC6IPUZUZ087M JMPR,DX,LC(UPC)-LC(UPC),87M EA B  $      345.14 36.0%  $            220.89 N/A N/A
P1DC6IPUZUZ088F JMPR,DX,LC(UPC)-LC(UPC),88F EA B  $      155.30 36.0%  $              99.39 N/A N/A
P1DC6IPUZUZ088H JMPR,DX,LC(UPC)-LC(UPC),88.5F EA B  $      156.48 36.0%  $            100.15 N/A N/A
P1DC6IPUZUZ088M JMPR,DX,LC(UPC)-LC(UPC),88M EA B  $      347.68 36.0%  $            222.52 N/A N/A
P1DC6IPUZUZ089F JMPR,DX,LC(UPC)-LC(UPC),89F EA B  $      156.08 36.0%  $              99.89 N/A N/A
P1DC6IPUZUZ089H JMPR,DX,LC(UPC)-LC(UPC),89.5F EA B  $      157.26 36.0%  $            100.65 N/A N/A
P1DC6IPUZUZ089M JMPR,DX,LC(UPC)-LC(UPC),89M EA B  $      350.24 36.0%  $            224.15 N/A N/A
P1DC6IPUZUZ090F JMPR,DX,LC(UPC)-LC(UPC),90F EA B  $      156.86 36.0%  $            100.39 N/A N/A
P1DC6IPUZUZ090H JMPR,DX,LC(UPC)-LC(UPC),90.5F EA B  $      158.04 36.0%  $            101.15 N/A N/A
P1DC6IPUZUZ090M JMPR,DX,LC(UPC)-LC(UPC),90M EA B  $      352.80 36.0%  $            225.79 N/A N/A
P1DC6IPUZUZ091F JMPR,DX,LC(UPC)-LC(UPC),91F EA B  $      157.64 36.0%  $            100.89 N/A N/A
P1DC6IPUZUZ091H JMPR,DX,LC(UPC)-LC(UPC),91.5F EA B  $      158.80 36.0%  $            101.63 N/A N/A
P1DC6IPUZUZ091M JMPR,DX,LC(UPC)-LC(UPC),91M EA B  $      355.34 36.0%  $            227.42 N/A N/A
P1DC6IPUZUZ092F JMPR,DX,LC(UPC)-LC(UPC),92F EA B  $      158.42 36.0%  $            101.39 N/A N/A
P1DC6IPUZUZ092H JMPR,DX,LC(UPC)-LC(UPC),92.5F EA B  $      159.58 36.0%  $            102.13 N/A N/A
P1DC6IPUZUZ092M JMPR,DX,LC(UPC)-LC(UPC),92M EA B  $      357.90 36.0%  $            229.06 N/A N/A
P1DC6IPUZUZ093F JMPR,DX,LC(UPC)-LC(UPC),93F EA B  $      159.20 36.0%  $            101.89 N/A N/A
P1DC6IPUZUZ093H JMPR,DX,LC(UPC)-LC(UPC),93.5F EA B  $      160.36 36.0%  $            102.63 N/A N/A
P1DC6IPUZUZ093M JMPR,DX,LC(UPC)-LC(UPC),93M EA B  $      360.44 36.0%  $            230.68 N/A N/A
P1DC6IPUZUZ094F JMPR,DX,LC(UPC)-LC(UPC),94F EA B  $      159.98 36.0%  $            102.39 N/A N/A
P1DC6IPUZUZ094H JMPR,DX,LC(UPC)-LC(UPC),94.5F EA B  $      161.14 36.0%  $            103.13 N/A N/A
P1DC6IPUZUZ094M JMPR,DX,LC(UPC)-LC(UPC),94M EA B  $      363.00 36.0%  $            232.32 N/A N/A
P1DC6IPUZUZ095F JMPR,DX,LC(UPC)-LC(UPC),95F EA B  $      160.76 36.0%  $            102.89 N/A N/A
P1DC6IPUZUZ095H JMPR,DX,LC(UPC)-LC(UPC),95.5F EA B  $      161.92 36.0%  $            103.63 N/A N/A
P1DC6IPUZUZ095M JMPR,DX,LC(UPC)-LC(UPC),95M EA B  $      365.56 36.0%  $            233.96 N/A N/A
P1DC6IPUZUZ096F JMPR,DX,LC(UPC)-LC(UPC),96F EA B  $      161.54 36.0%  $            103.39 N/A N/A
P1DC6IPUZUZ096H JMPR,DX,LC(UPC)-LC(UPC),96.5F EA B  $      162.70 36.0%  $            104.13 N/A N/A
P1DC6IPUZUZ096M JMPR,DX,LC(UPC)-LC(UPC),96M EA B  $      368.10 36.0%  $            235.58 N/A N/A
P1DC6IPUZUZ097F JMPR,DX,LC(UPC)-LC(UPC),97F EA B  $      162.32 36.0%  $            103.88 N/A N/A
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P1DC6IPUZUZ097H JMPR,DX,LC(UPC)-LC(UPC),97.5F EA B  $      163.48 36.0%  $            104.63 N/A N/A
P1DC6IPUZUZ097M JMPR,DX,LC(UPC)-LC(UPC),97M EA B  $      370.66 36.0%  $            237.22 N/A N/A
P1DC6IPUZUZ098F JMPR,DX,LC(UPC)-LC(UPC),98F EA B  $      163.08 36.0%  $            104.37 N/A N/A
P1DC6IPUZUZ098H JMPR,DX,LC(UPC)-LC(UPC),98.5F EA B  $      164.26 36.0%  $            105.13 N/A N/A
P1DC6IPUZUZ098M JMPR,DX,LC(UPC)-LC(UPC),98M EA B  $      373.20 36.0%  $            238.85 N/A N/A
P1DC6IPUZUZ099F JMPR,DX,LC(UPC)-LC(UPC),99F EA B  $      163.86 36.0%  $            104.87 N/A N/A
P1DC6IPUZUZ099H JMPR,DX,LC(UPC)-LC(UPC),99.5F EA B  $      165.04 36.0%  $            105.63 N/A N/A
P1DC6IPUZUZ099M JMPR,DX,LC(UPC)-LC(UPC),99M EA B  $      375.76 36.0%  $            240.49 N/A N/A
P1DC6IPUZUZ100F JMPR,DX,LC(UPC)-LC(UPC),100F EA B  $      164.64 36.0%  $            105.37 N/A N/A
P1DC6IPUZUZ100M JMPR,DX,LC(UPC)-LC(UPC),100M EA B  $      378.32 36.0%  $            242.12 N/A N/A
P1DF2LPGZGZ010M JMPR,DX,LC(PC)-LC(PC),10M EA B  $      122.72 36.0%  $              78.54 N/A N/A
P1DF2LPGZGZ012M JMPR,DX,LC(PC)-LC(PC),12M EA B  $      147.44 36.0%  $              94.36 N/A N/A
P1DF2LPGZGZ015M JMPR,DX,LC(PC)-LC(PC),15M EA B  $      163.10 36.0%  $            104.38 N/A N/A
P1DF2LPGZGZ020M JMPR,DX,LC(PC)-LC(PC),20M EA B  $      189.18 36.0%  $            121.08 N/A N/A
P1DF2LPGZGZ025M JMPR,DX,LC(PC)-LC(PC),25M EA B  $      215.26 36.0%  $            137.77 N/A N/A
P1DF2LPGZGZ030M JMPR,DX,LC(PC)-LC(PC),30M EA B  $      241.34 36.0%  $            154.46 N/A N/A
P1DF2LPGZGZ035M JMPR,DX,LC(PC)-LC(PC),35M EA B  $      303.66 36.0%  $            194.34 N/A N/A
P1DF2LPGZGZ040M JMPR,DX,LC(PC)-LC(PC),40M EA B  $      329.76 36.0%  $            211.05 N/A N/A
P1DF2LPGZGZ045M JMPR,DX,LC(PC)-LC(PC),45M EA B  $      355.84 36.0%  $            227.74 N/A N/A
P1DF2LPGZGZ050M JMPR,DX,LC(PC)-LC(PC),50M EA B  $      381.92 36.0%  $            244.43 N/A N/A
P1DF2LPGZGZ055M JMPR,DX,LC(PC)-LC(PC),55M EA B  $      408.00 36.0%  $            261.12 N/A N/A
P1DF2LPGZGZ060M JMPR,DX,LC(PC)-LC(PC),60M EA B  $      434.10 36.0%  $            277.82 N/A N/A
P1DF2LPGZGZ065M JMPR,DX,LC(PC)-LC(PC),65M EA B  $      460.18 36.0%  $            294.52 N/A N/A
P1DF2LPGZGZ070M JMPR,DX,LC(PC)-LC(PC),70M EA B  $      486.26 36.0%  $            311.21 N/A N/A
P1DF2LPGZGZ075M JMPR,DX,LC(PC)-LC(PC),75M EA B  $      512.36 36.0%  $            327.91 N/A N/A
P1DF2LPGZGZ080M JMPR,DX,LC(PC)-LC(PC),80M EA B  $      538.44 36.0%  $            344.60 N/A N/A
P1DF2LPGZGZ085M JMPR,DX,LC(PC)-LC(PC),85M EA B  $      564.52 36.0%  $            361.29 N/A N/A
P1DF2LRAAAA001M JMPR,DX,S-LC(PC)/S-LC(PC),1M EA B  $      116.82 36.0%  $              74.76 N/A N/A
P1DF2LRAAAA002M JMPR,DX,S-LC(PC)/S-LC(PC),2M EA B  $      121.18 36.0%  $              77.56 N/A N/A
P1DF2LRAAAA003M JMPR,DX,S-LC(PC)/S-LC(PC),3M EA B  $      125.52 36.0%  $              80.33 N/A N/A
P1DF2LRAAFZ001M JMPR,DX,S-LC(PC)/SC(PC),1M EA B  $        83.54 36.0%  $              53.47 N/A N/A
P1DF2LRAAFZ002M JMPR,DX,S-LC(PC)/SC(PC),2M EA B  $        87.88 36.0%  $              56.24 N/A N/A
P1DF2LRAAFZ003M JMPR,DX,S-LC(PC)/SC(PC),3M EA B  $        92.24 36.0%  $              59.03 N/A N/A
P1DF2LRAAGZ001M JMPR,DX,S-LC(PC)/LC(PC),1M EA B  $        87.36 36.0%  $              55.91 N/A N/A
P1DF2LRAAGZ002M JMPR,DX,S-LC(PC)/LC(PC),2M EA B  $        91.72 36.0%  $              58.70 N/A N/A
P1DF2LRAAGZ003M JMPR,DX,S-LC(PC)/LC(PC),3M EA B  $        96.06 36.0%  $              61.48 N/A N/A
P1DF2LRAAGZ008M JMPR,DX,S-LC(PC)/LC(PC),8M EA B  $      117.80 36.0%  $              75.39 N/A N/A
P1DF2LRABAB001M JMPR,DX,S-LC(PC)/S-LC(PC),1M EA B  $      116.82 36.0%  $              74.76 N/A N/A
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P1DF2LRABAB002M JMPR,DX,S-LC(PC)/S-LC(PC),2M EA B  $      121.18 36.0%  $              77.56 N/A N/A
P1DF2LRABAB003M JMPR,DX,S-LC(PC)/S-LC(PC),3M EA B  $      125.52 36.0%  $              80.33 N/A N/A
P1DF2LRABFZ001M JMPR,DX,S-LC(PC)/SC(PC),1M EA B  $        83.54 36.0%  $              53.47 N/A N/A
P1DF2LRABFZ002M JMPR,DX,S-LC(PC)/SC(PC),2M EA B  $        87.88 36.0%  $              56.24 N/A N/A
P1DF2LRABFZ003M JMPR,DX,S-LC(PC)/SC(PC),3M EA B  $        92.24 36.0%  $              59.03 N/A N/A
P1DF2LRABGZ001M JMPR,DX,S-LC(PC)/LC(PC),1M EA B  $        87.36 36.0%  $              55.91 N/A N/A
P1DF2LRABGZ002M JMPR,DX,S-LC(PC)/LC(PC),2M EA B  $        91.72 36.0%  $              58.70 N/A N/A
P1DF2LRABGZ003M JMPR,DX,S-LC(PC)/LC(PC),3M EA B  $        96.06 36.0%  $              61.48 N/A N/A
P1DF2LRACAC001M JMPR,DX,S-LC(PC)/S-LC(PC),1M EA B  $      116.82 36.0%  $              74.76 N/A N/A
P1DF2LRACAC002M JMPR,DX,S-LC(PC)/S-LC(PC),2M EA B  $      121.18 36.0%  $              77.56 N/A N/A
P1DF2LRACAC003M JMPR,DX,S-LC(PC)/S-LC(PC),3M EA B  $      125.52 36.0%  $              80.33 N/A N/A
P1DF2LRACCZ003M JMPR,DX,S-LC(PC)/MTRJ(F),3M EA B  $      106.04 36.0%  $              67.87 N/A N/A
P1DF2LRACEZ002M JMPR,DX,S-LC(PC)/ST(PC),2M EA B  $        87.52 36.0%  $              56.01 N/A N/A
P1DF2LRACEZ005M JMPR,DX,S-LC(PC)/ST(PC),5M EA B  $      100.56 36.0%  $              64.36 N/A N/A
P1DF2LRACFZ001M JMPR,DX,S-LC(PC)/SC(PC),1M EA B  $        83.54 36.0%  $              53.47 N/A N/A
P1DF2LRACFZ002M JMPR,DX,S-LC(PC)/SC(PC),2M EA B  $        87.88 36.0%  $              56.24 N/A N/A
P1DF2LRACFZ003M JMPR,DX,S-LC(PC)/SC(PC),3M EA B  $        92.24 36.0%  $              59.03 N/A N/A
P1DF2LRACGZ001M JMPR,DX,S-LC(PC)/LC(PC),1M EA B  $        87.36 36.0%  $              55.91 N/A N/A
P1DF2LRACGZ002M JMPR,DX,S-LC(PC)/LC(PC),2M EA B  $        91.72 36.0%  $              58.70 N/A N/A
P1DF2LRACGZ003M JMPR,DX,S-LC(PC)/LC(PC),3M EA B  $        96.06 36.0%  $              61.48 N/A N/A
P1DF2LREZEZ001M JMPR,DX,ST(PC)-ST(PC),1M EA B  $        51.78 36.0%  $              33.14 N/A N/A
P1DF2LREZEZ002M JMPR,DX,ST(PC)-ST(PC),2M EA B  $        56.12 36.0%  $              35.92 N/A N/A
P1DF2LREZEZ005M JMPR,DX,ST(PC)-ST(PC),5M EA B  $        69.18 36.0%  $              44.28 N/A N/A
P1DF2LREZEZ007M JMPR,DX,ST(PC)-ST(PC),7M EA B  $        77.86 36.0%  $              49.83 N/A N/A
P1DF2LREZEZ008M JMPR,DX,ST(PC)-ST(PC),8M EA B  $        82.22 36.0%  $              52.62 N/A N/A
P1DF2LREZEZ009M JMPR,DX,ST(PC)-ST(PC),9M EA B  $        86.56 36.0%  $              55.40 N/A N/A
P1DF2LREZEZ065M JMPR,DX,ST(PC)-ST(PC),65M EA B  $      380.54 36.0%  $            243.55 N/A N/A
P1DF2LREZEZ077M JMPR,DX,ST(PC)-ST(PC),77M EA B  $      432.70 36.0%  $            276.93 N/A N/A
P1DF2LREZFZ001M JMPR,DX,ST(PC)-SC(PC),1M EA B  $        61.32 36.0%  $              39.24 N/A N/A
P1DF2LREZFZ002M JMPR,DX,ST(PC)-SC(PC),2M EA B  $        65.66 36.0%  $              42.02 N/A N/A
P1DF2LREZFZ003M JMPR,DX,ST(PC)-SC(PC),3M EA B  $        70.02 36.0%  $              44.81 N/A N/A
P1DF2LREZFZ005M JMPR,DX,ST(PC)-SC(PC),5M EA B  $        78.72 36.0%  $              50.38 N/A N/A
P1DF2LREZFZ007M JMPR,DX,ST(PC)-SC(PC),7M EA B  $        87.40 36.0%  $              55.94 N/A N/A
P1DF2LREZFZ010M JMPR,DX,ST(PC)-SC(PC),10M EA B  $      100.44 36.0%  $              64.28 N/A N/A
P1DF2LREZFZ013M JMPR,DX,ST(PC)-SC(PC),13M EA B  $      127.76 36.0%  $              81.77 N/A N/A
P1DF2LREZFZ020M JMPR,DX,ST(PC)-SC(PC),20M EA B  $      158.20 36.0%  $            101.25 N/A N/A
P1DF2LREZGZ001M JMPR,DX,ST(PC)-LC(PC),1M EA B  $        63.36 36.0%  $              40.55 N/A N/A
P1DF2LREZGZ002M JMPR,DX,ST(PC)-LC(PC),2M EA B  $        67.70 36.0%  $              43.33 N/A N/A

5612 of 9702



NW Infrastructure Ortronics

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Ortronics                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

P1DF2LREZGZ003M JMPR,DX,ST(PC)-LC(PC),3M EA B  $        72.04 36.0%  $              46.11 N/A N/A
P1DF2LREZGZ004M JMPR,DX,ST(PC)-LC(PC),4M EA B  $        76.40 36.0%  $              48.90 N/A N/A
P1DF2LREZGZ005M JMPR,DX,ST(PC)-LC(PC),5M EA B  $        80.74 36.0%  $              51.67 N/A N/A
P1DF2LREZGZ006M JMPR,DX,ST(PC)-LC(PC),6M EA B  $        85.10 36.0%  $              54.46 N/A N/A
P1DF2LREZGZ007M JMPR,DX,ST(PC)-LC(PC),7M EA B  $        89.44 36.0%  $              57.24 N/A N/A
P1DF2LREZGZ008M JMPR,DX,ST(PC)-LC(PC),8M EA B  $        93.78 36.0%  $              60.02 N/A N/A
P1DF2LREZGZ009M JMPR,DX,ST(PC)-LC(PC),9M EA B  $        98.14 36.0%  $              62.81 N/A N/A
P1DF2LREZGZ010M JMPR,DX,ST(PC)-LC(PC),10M EA B  $      102.48 36.0%  $              65.59 N/A N/A
P1DF2LRFZFZ000H JMPR,DX,SC(PC)-SC(PC),0.5F EA B  $        61.82 36.0%  $              39.56 N/A N/A
P1DF2LRFZFZ001F JMPR,DX,SC(PC)-SC(PC),1F EA B  $        61.16 36.0%  $              39.14 N/A N/A
P1DF2LRFZFZ001H JMPR,DX,SC(PC)-SC(PC),1.5F EA B  $        63.14 36.0%  $              40.41 N/A N/A
P1DF2LRFZFZ001M JMPR,DX,SC(PC)-SC(PC),1M EA B  $        64.18 36.0%  $              41.08 N/A N/A
P1DF2LRFZFZ002F JMPR,DX,SC(PC)-SC(PC),2F EA B  $        62.48 36.0%  $              39.99 N/A N/A
P1DF2LRFZFZ002H JMPR,DX,SC(PC)-SC(PC),2.5F EA B  $        64.46 36.0%  $              41.25 N/A N/A
P1DF2LRFZFZ002M JMPR,DX,SC(PC)-SC(PC),2M EA B  $        68.52 36.0%  $              43.85 N/A N/A
P1DF2LRFZFZ003F JMPR,DX,SC(PC)-SC(PC),3F EA B  $        63.80 36.0%  $              40.83 N/A N/A
P1DF2LRFZFZ003H JMPR,DX,SC(PC)-SC(PC),3.5F EA B  $        65.80 36.0%  $              42.11 N/A N/A
P1DF2LRFZFZ003M JMPR,DX,SC(PC)-SC(PC),3M EA B  $        72.88 36.0%  $              46.64 N/A N/A
P1DF2LRFZFZ004F JMPR,DX,SC(PC)-SC(PC),4F EA B  $        65.12 36.0%  $              41.68 N/A N/A
P1DF2LRFZFZ004H JMPR,DX,SC(PC)-SC(PC),4.5F EA B  $        67.12 36.0%  $              42.96 N/A N/A
P1DF2LRFZFZ004M JMPR,DX,SC(PC)-SC(PC),4M EA B  $        77.22 36.0%  $              49.42 N/A N/A
P1DF2LRFZFZ005F JMPR,DX,SC(PC)-SC(PC),5F EA B  $        66.46 36.0%  $              42.53 N/A N/A
P1DF2LRFZFZ005H JMPR,DX,SC(PC)-SC(PC),5.5F EA B  $        68.44 36.0%  $              43.80 N/A N/A
P1DF2LRFZFZ005M JMPR,DX,SC(PC)-SC(PC),5M EA B  $        81.56 36.0%  $              52.20 N/A N/A
P1DF2LRFZFZ006F JMPR,DX,SC(PC)-SC(PC),6F EA B  $        67.78 36.0%  $              43.38 N/A N/A
P1DF2LRFZFZ006H JMPR,DX,SC(PC)-SC(PC),6.5F EA B  $        69.76 36.0%  $              44.65 N/A N/A
P1DF2LRFZFZ006M JMPR,DX,SC(PC)-SC(PC),6M EA B  $        85.92 36.0%  $              54.99 N/A N/A
P1DF2LRFZFZ007F JMPR,DX,SC(PC)-SC(PC),7F EA B  $        69.10 36.0%  $              44.22 N/A N/A
P1DF2LRFZFZ007H JMPR,DX,SC(PC)-SC(PC),7.5F EA B  $        71.10 36.0%  $              45.50 N/A N/A
P1DF2LRFZFZ007M JMPR,DX,SC(PC)-SC(PC),7M EA B  $        90.26 36.0%  $              57.77 N/A N/A
P1DF2LRFZFZ008F JMPR,DX,SC(PC)-SC(PC),8F EA B  $        70.44 36.0%  $              45.08 N/A N/A
P1DF2LRFZFZ008H JMPR,DX,SC(PC)-SC(PC),8.5F EA B  $        72.42 36.0%  $              46.35 N/A N/A
P1DF2LRFZFZ008M JMPR,DX,SC(PC)-SC(PC),8M EA B  $        94.60 36.0%  $              60.54 N/A N/A
P1DF2LRFZFZ009F JMPR,DX,SC(PC)-SC(PC),9F EA B  $        71.76 36.0%  $              45.93 N/A N/A
P1DF2LRFZFZ009H JMPR,DX,SC(PC)-SC(PC),9.5F EA B  $        73.74 36.0%  $              47.19 N/A N/A
P1DF2LRFZFZ009M JMPR,DX,SC(PC)-SC(PC),9M EA B  $        98.96 36.0%  $              63.33 N/A N/A
P1DF2LRFZFZ010F JMPR,DX,SC(PC)-SC(PC),10F EA B  $        73.08 36.0%  $              46.77 N/A N/A
P1DF2LRFZFZ010H JMPR,DX,SC(PC)-SC(PC),10.5F EA B  $        75.06 36.0%  $              48.04 N/A N/A
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P1DF2LRFZFZ010M JMPR,DX,SC(PC)-SC(PC),10M EA B  $      103.30 36.0%  $              66.11 N/A N/A
P1DF2LRFZFZ011F JMPR,DX,SC(PC)-SC(PC),11F EA B  $        74.40 36.0%  $              47.62 N/A N/A
P1DF2LRFZFZ011H JMPR,DX,SC(PC)-SC(PC),11.5F EA B  $        76.40 36.0%  $              48.90 N/A N/A
P1DF2LRFZFZ011M JMPR,DX,SC(PC)-SC(PC),11M EA B  $      121.92 36.0%  $              78.03 N/A N/A
P1DF2LRFZFZ012F JMPR,DX,SC(PC)-SC(PC),12F EA B  $        75.74 36.0%  $              48.47 N/A N/A
P1DF2LRFZFZ012H JMPR,DX,SC(PC)-SC(PC),12.5F EA B  $        77.72 36.0%  $              49.74 N/A N/A
P1DF2LRFZFZ012M JMPR,DX,SC(PC)-SC(PC),12M EA B  $      126.28 36.0%  $              80.82 N/A N/A
P1DF2LRFZFZ013F JMPR,DX,SC(PC)-SC(PC),13F EA B  $        77.06 36.0%  $              49.32 N/A N/A
P1DF2LRFZFZ013H JMPR,DX,SC(PC)-SC(PC),13.5F EA B  $        79.04 36.0%  $              50.59 N/A N/A
P1DF2LRFZFZ013M JMPR,DX,SC(PC)-SC(PC),13M EA B  $      130.62 36.0%  $              83.60 N/A N/A
P1DF2LRFZFZ014F JMPR,DX,SC(PC)-SC(PC),14F EA B  $        78.38 36.0%  $              50.16 N/A N/A
P1DF2LRFZFZ014H JMPR,DX,SC(PC)-SC(PC),14.5F EA B  $        80.36 36.0%  $              51.43 N/A N/A
P1DF2LRFZFZ014M JMPR,DX,SC(PC)-SC(PC),14M EA B  $      134.98 36.0%  $              86.39 N/A N/A
P1DF2LRFZFZ015F JMPR,DX,SC(PC)-SC(PC),15F EA B  $        79.70 36.0%  $              51.01 N/A N/A
P1DF2LRFZFZ015H JMPR,DX,SC(PC)-SC(PC),15.5F EA B  $        81.70 36.0%  $              52.29 N/A N/A
P1DF2LRFZFZ015M JMPR,DX,SC(PC)-SC(PC),15M EA B  $      139.32 36.0%  $              89.16 N/A N/A
P1DF2LRFZFZ016F JMPR,DX,SC(PC)-SC(PC),16F EA B  $        81.04 36.0%  $              51.87 N/A N/A
P1DF2LRFZFZ016H JMPR,DX,SC(PC)-SC(PC),16.5F EA B  $        83.02 36.0%  $              53.13 N/A N/A
P1DF2LRFZFZ016M JMPR,DX,SC(PC)-SC(PC),16M EA B  $      143.66 36.0%  $              91.94 N/A N/A
P1DF2LRFZFZ017F JMPR,DX,SC(PC)-SC(PC),17F EA B  $        82.36 36.0%  $              52.71 N/A N/A
P1DF2LRFZFZ017H JMPR,DX,SC(PC)-SC(PC),17.5F EA B  $        84.34 36.0%  $              53.98 N/A N/A
P1DF2LRFZFZ017M JMPR,DX,SC(PC)-SC(PC),17M EA B  $      148.02 36.0%  $              94.73 N/A N/A
P1DF2LRFZFZ018F JMPR,DX,SC(PC)-SC(PC),18F EA B  $        83.68 36.0%  $              53.56 N/A N/A
P1DF2LRFZFZ018H JMPR,DX,SC(PC)-SC(PC),18.5F EA B  $        85.68 36.0%  $              54.84 N/A N/A
P1DF2LRFZFZ018M JMPR,DX,SC(PC)-SC(PC),18M EA B  $      152.36 36.0%  $              97.51 N/A N/A
P1DF2LRFZFZ019F JMPR,DX,SC(PC)-SC(PC),19F EA B  $        85.00 36.0%  $              54.40 N/A N/A
P1DF2LRFZFZ019H JMPR,DX,SC(PC)-SC(PC),19.5F EA B  $        87.00 36.0%  $              55.68 N/A N/A
P1DF2LRFZFZ019M JMPR,DX,SC(PC)-SC(PC),19M EA B  $      156.70 36.0%  $            100.29 N/A N/A
P1DF2LRFZFZ020F JMPR,DX,SC(PC)-SC(PC),20F EA B  $        86.34 36.0%  $              55.26 N/A N/A
P1DF2LRFZFZ020H JMPR,DX,SC(PC)-SC(PC),20.5F EA B  $        88.32 36.0%  $              56.52 N/A N/A
P1DF2LRFZFZ020M JMPR,DX,SC(PC)-SC(PC),20M EA B  $      161.06 36.0%  $            103.08 N/A N/A
P1DF2LRFZFZ021F JMPR,DX,SC(PC)-SC(PC),21F EA B  $        87.66 36.0%  $              56.10 N/A N/A
P1DF2LRFZFZ021H JMPR,DX,SC(PC)-SC(PC),21.5F EA B  $        89.64 36.0%  $              57.37 N/A N/A
P1DF2LRFZFZ021M JMPR,DX,SC(PC)-SC(PC),21M EA B  $      165.40 36.0%  $            105.86 N/A N/A
P1DF2LRFZFZ022F JMPR,DX,SC(PC)-SC(PC),22F EA B  $        88.98 36.0%  $              56.95 N/A N/A
P1DF2LRFZFZ022H JMPR,DX,SC(PC)-SC(PC),22.5F EA B  $        90.98 36.0%  $              58.23 N/A N/A
P1DF2LRFZFZ022M JMPR,DX,SC(PC)-SC(PC),22M EA B  $      169.76 36.0%  $            108.65 N/A N/A
P1DF2LRFZFZ023F JMPR,DX,SC(PC)-SC(PC),23F EA B  $        90.30 36.0%  $              57.79 N/A N/A
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P1DF2LRFZFZ023H JMPR,DX,SC(PC)-SC(PC),23.5F EA B  $        92.30 36.0%  $              59.07 N/A N/A
P1DF2LRFZFZ023M JMPR,DX,SC(PC)-SC(PC),23M EA B  $      174.10 36.0%  $            111.42 N/A N/A
P1DF2LRFZFZ024F JMPR,DX,SC(PC)-SC(PC),24F EA B  $        91.64 36.0%  $              58.65 N/A N/A
P1DF2LRFZFZ024H JMPR,DX,SC(PC)-SC(PC),24.5F EA B  $        93.62 36.0%  $              59.92 N/A N/A
P1DF2LRFZFZ024M JMPR,DX,SC(PC)-SC(PC),24M EA B  $      178.44 36.0%  $            114.20 N/A N/A
P1DF2LRFZFZ025F JMPR,DX,SC(PC)-SC(PC),25F EA B  $        92.96 36.0%  $              59.49 N/A N/A
P1DF2LRFZFZ025H JMPR,DX,SC(PC)-SC(PC),25.5F EA B  $        94.94 36.0%  $              60.76 N/A N/A
P1DF2LRFZFZ025M JMPR,DX,SC(PC)-SC(PC),25M EA B  $      182.80 36.0%  $            116.99 N/A N/A
P1DF2LRFZFZ026F JMPR,DX,SC(PC)-SC(PC),26F EA B  $        94.28 36.0%  $              60.34 N/A N/A
P1DF2LRFZFZ026H JMPR,DX,SC(PC)-SC(PC),26.5F EA B  $        96.28 36.0%  $              61.62 N/A N/A
P1DF2LRFZFZ026M JMPR,DX,SC(PC)-SC(PC),26M EA B  $      187.14 36.0%  $            119.77 N/A N/A
P1DF2LRFZFZ027F JMPR,DX,SC(PC)-SC(PC),27F EA B  $        95.60 36.0%  $              61.18 N/A N/A
P1DF2LRFZFZ027H JMPR,DX,SC(PC)-SC(PC),27.5F EA B  $        97.60 36.0%  $              62.46 N/A N/A
P1DF2LRFZFZ027M JMPR,DX,SC(PC)-SC(PC),27M EA B  $      191.48 36.0%  $            122.55 N/A N/A
P1DF2LRFZFZ028F JMPR,DX,SC(PC)-SC(PC),28F EA B  $        96.94 36.0%  $              62.04 N/A N/A
P1DF2LRFZFZ028H JMPR,DX,SC(PC)-SC(PC),28.5F EA B  $        98.92 36.0%  $              63.31 N/A N/A
P1DF2LRFZFZ028M JMPR,DX,SC(PC)-SC(PC),28M EA B  $      195.84 36.0%  $            125.34 N/A N/A
P1DF2LRFZFZ029F JMPR,DX,SC(PC)-SC(PC),29F EA B  $        98.26 36.0%  $              62.89 N/A N/A
P1DF2LRFZFZ029H JMPR,DX,SC(PC)-SC(PC),29.5F EA B  $      100.24 36.0%  $              64.15 N/A N/A
P1DF2LRFZFZ029M JMPR,DX,SC(PC)-SC(PC),29M EA B  $      200.18 36.0%  $            128.12 N/A N/A
P1DF2LRFZFZ030F JMPR,DX,SC(PC)-SC(PC),30F EA B  $        99.58 36.0%  $              63.73 N/A N/A
P1DF2LRFZFZ030H JMPR,DX,SC(PC)-SC(PC),30.5F EA B  $      101.58 36.0%  $              65.01 N/A N/A
P1DF2LRFZFZ030M JMPR,DX,SC(PC)-SC(PC),30M EA B  $      204.54 36.0%  $            130.91 N/A N/A
P1DF2LRFZFZ031F JMPR,DX,SC(PC)-SC(PC),31F EA B  $      100.90 36.0%  $              64.58 N/A N/A
P1DF2LRFZFZ031H JMPR,DX,SC(PC)-SC(PC),31.5F EA B  $      102.90 36.0%  $              65.86 N/A N/A
P1DF2LRFZFZ031M JMPR,DX,SC(PC)-SC(PC),31M EA B  $      245.12 36.0%  $            156.88 N/A N/A
P1DF2LRFZFZ032F JMPR,DX,SC(PC)-SC(PC),32F EA B  $      102.24 36.0%  $              65.43 N/A N/A
P1DF2LRFZFZ032H JMPR,DX,SC(PC)-SC(PC),32.5F EA B  $      104.22 36.0%  $              66.70 N/A N/A
P1DF2LRFZFZ032M JMPR,DX,SC(PC)-SC(PC),32M EA B  $      249.46 36.0%  $            159.65 N/A N/A
P1DF2LRFZFZ033F JMPR,DX,SC(PC)-SC(PC),33F EA B  $      103.56 36.0%  $              66.28 N/A N/A
P1DF2LRFZFZ033H JMPR,DX,SC(PC)-SC(PC),33.5F EA B  $      119.82 36.0%  $              76.68 N/A N/A
P1DF2LRFZFZ033M JMPR,DX,SC(PC)-SC(PC),33M EA B  $      253.80 36.0%  $            162.43 N/A N/A
P1DF2LRFZFZ034F JMPR,DX,SC(PC)-SC(PC),34F EA B  $      119.16 36.0%  $              76.26 N/A N/A
P1DF2LRFZFZ034H JMPR,DX,SC(PC)-SC(PC),34.5F EA B  $      121.14 36.0%  $              77.53 N/A N/A
P1DF2LRFZFZ034M JMPR,DX,SC(PC)-SC(PC),34M EA B  $      258.16 36.0%  $            165.22 N/A N/A
P1DF2LRFZFZ035F JMPR,DX,SC(PC)-SC(PC),35F EA B  $      120.48 36.0%  $              77.11 N/A N/A
P1DF2LRFZFZ035H JMPR,DX,SC(PC)-SC(PC),35.5F EA B  $      122.48 36.0%  $              78.39 N/A N/A
P1DF2LRFZFZ035M JMPR,DX,SC(PC)-SC(PC),35M EA B  $      262.50 36.0%  $            168.00 N/A N/A
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P1DF2LRFZFZ036F JMPR,DX,SC(PC)-SC(PC),36F EA B  $      121.82 36.0%  $              77.96 N/A N/A
P1DF2LRFZFZ036H JMPR,DX,SC(PC)-SC(PC),36.5F EA B  $      123.80 36.0%  $              79.23 N/A N/A
P1DF2LRFZFZ036M JMPR,DX,SC(PC)-SC(PC),36M EA B  $      266.84 36.0%  $            170.78 N/A N/A
P1DF2LRFZFZ037F JMPR,DX,SC(PC)-SC(PC),37F EA B  $      123.14 36.0%  $              78.81 N/A N/A
P1DF2LRFZFZ037H JMPR,DX,SC(PC)-SC(PC),37.5F EA B  $      125.12 36.0%  $              80.08 N/A N/A
P1DF2LRFZFZ037M JMPR,DX,SC(PC)-SC(PC),37M EA B  $      271.20 36.0%  $            173.57 N/A N/A
P1DF2LRFZFZ038F JMPR,DX,SC(PC)-SC(PC),38F EA B  $      124.46 36.0%  $              79.65 N/A N/A
P1DF2LRFZFZ038H JMPR,DX,SC(PC)-SC(PC),38.5F EA B  $      126.44 36.0%  $              80.92 N/A N/A
P1DF2LRFZFZ038M JMPR,DX,SC(PC)-SC(PC),38M EA B  $      275.54 36.0%  $            176.35 N/A N/A
P1DF2LRFZFZ039F JMPR,DX,SC(PC)-SC(PC),39F EA B  $      125.78 36.0%  $              80.50 N/A N/A
P1DF2LRFZFZ039H JMPR,DX,SC(PC)-SC(PC),39.5F EA B  $      127.78 36.0%  $              81.78 N/A N/A
P1DF2LRFZFZ039M JMPR,DX,SC(PC)-SC(PC),39M EA B  $      279.90 36.0%  $            179.14 N/A N/A
P1DF2LRFZFZ040F JMPR,DX,SC(PC)-SC(PC),40F EA B  $      127.12 36.0%  $              81.36 N/A N/A
P1DF2LRFZFZ040H JMPR,DX,SC(PC)-SC(PC),40.5F EA B  $      129.10 36.0%  $              82.62 N/A N/A
P1DF2LRFZFZ040M JMPR,DX,SC(PC)-SC(PC),40M EA B  $      284.24 36.0%  $            181.91 N/A N/A
P1DF2LRFZFZ041F JMPR,DX,SC(PC)-SC(PC),41F EA B  $      128.44 36.0%  $              82.20 N/A N/A
P1DF2LRFZFZ041H JMPR,DX,SC(PC)-SC(PC),41.5F EA B  $      130.42 36.0%  $              83.47 N/A N/A
P1DF2LRFZFZ041M JMPR,DX,SC(PC)-SC(PC),41M EA B  $      288.58 36.0%  $            184.69 N/A N/A
P1DF2LRFZFZ042F JMPR,DX,SC(PC)-SC(PC),42F EA B  $      129.76 36.0%  $              83.05 N/A N/A
P1DF2LRFZFZ042H JMPR,DX,SC(PC)-SC(PC),42.5F EA B  $      131.76 36.0%  $              84.33 N/A N/A
P1DF2LRFZFZ042M JMPR,DX,SC(PC)-SC(PC),42M EA B  $      292.94 36.0%  $            187.48 N/A N/A
P1DF2LRFZFZ043F JMPR,DX,SC(PC)-SC(PC),43F EA B  $      131.08 36.0%  $              83.89 N/A N/A
P1DF2LRFZFZ043H JMPR,DX,SC(PC)-SC(PC),43.5F EA B  $      133.08 36.0%  $              85.17 N/A N/A
P1DF2LRFZFZ043M JMPR,DX,SC(PC)-SC(PC),43M EA B  $      297.28 36.0%  $            190.26 N/A N/A
P1DF2LRFZFZ044F JMPR,DX,SC(PC)-SC(PC),44F EA B  $      132.42 36.0%  $              84.75 N/A N/A
P1DF2LRFZFZ044H JMPR,DX,SC(PC)-SC(PC),44.5F EA B  $      134.40 36.0%  $              86.02 N/A N/A
P1DF2LRFZFZ044M JMPR,DX,SC(PC)-SC(PC),44M EA B  $      301.62 36.0%  $            193.04 N/A N/A
P1DF2LRFZFZ045F JMPR,DX,SC(PC)-SC(PC),45F EA B  $      133.74 36.0%  $              85.59 N/A N/A
P1DF2LRFZFZ045H JMPR,DX,SC(PC)-SC(PC),45.5F EA B  $      135.72 36.0%  $              86.86 N/A N/A
P1DF2LRFZFZ045M JMPR,DX,SC(PC)-SC(PC),45M EA B  $      305.98 36.0%  $            195.83 N/A N/A
P1DF2LRFZFZ046F JMPR,DX,SC(PC)-SC(PC),46F EA B  $      135.06 36.0%  $              86.44 N/A N/A
P1DF2LRFZFZ046H JMPR,DX,SC(PC)-SC(PC),46.5F EA B  $      137.06 36.0%  $              87.72 N/A N/A
P1DF2LRFZFZ046M JMPR,DX,SC(PC)-SC(PC),46M EA B  $      310.32 36.0%  $            198.60 N/A N/A
P1DF2LRFZFZ047F JMPR,DX,SC(PC)-SC(PC),47F EA B  $      136.38 36.0%  $              87.28 N/A N/A
P1DF2LRFZFZ047H JMPR,DX,SC(PC)-SC(PC),47.5F EA B  $      138.38 36.0%  $              88.56 N/A N/A
P1DF2LRFZFZ047M JMPR,DX,SC(PC)-SC(PC),47M EA B  $      314.68 36.0%  $            201.40 N/A N/A
P1DF2LRFZFZ048F JMPR,DX,SC(PC)-SC(PC),48F EA B  $      137.72 36.0%  $              88.14 N/A N/A
P1DF2LRFZFZ048H JMPR,DX,SC(PC)-SC(PC),48.5F EA B  $      139.70 36.0%  $              89.41 N/A N/A
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P1DF2LRFZFZ048M JMPR,DX,SC(PC)-SC(PC),48M EA B  $      319.02 36.0%  $            204.17 N/A N/A
P1DF2LRFZFZ049F JMPR,DX,SC(PC)-SC(PC),49F EA B  $      139.04 36.0%  $              88.99 N/A N/A
P1DF2LRFZFZ049H JMPR,DX,SC(PC)-SC(PC),49.5F EA B  $      141.02 36.0%  $              90.25 N/A N/A
P1DF2LRFZFZ049M JMPR,DX,SC(PC)-SC(PC),49M EA B  $      323.36 36.0%  $            206.95 N/A N/A
P1DF2LRFZFZ050F JMPR,DX,SC(PC)-SC(PC),50F EA B  $      140.36 36.0%  $              89.83 N/A N/A
P1DF2LRFZFZ050H JMPR,DX,SC(PC)-SC(PC),50.5F EA B  $      142.36 36.0%  $              91.11 N/A N/A
P1DF2LRFZFZ050M JMPR,DX,SC(PC)-SC(PC),50M EA B  $      327.72 36.0%  $            209.74 N/A N/A
P1DF2LRFZFZ051F JMPR,DX,SC(PC)-SC(PC),51F EA B  $      141.68 36.0%  $              90.68 N/A N/A
P1DF2LRFZFZ051H JMPR,DX,SC(PC)-SC(PC),51.5F EA B  $      143.68 36.0%  $              91.96 N/A N/A
P1DF2LRFZFZ051M JMPR,DX,SC(PC)-SC(PC),51M EA B  $      332.06 36.0%  $            212.52 N/A N/A
P1DF2LRFZFZ052F JMPR,DX,SC(PC)-SC(PC),52F EA B  $      143.02 36.0%  $              91.53 N/A N/A
P1DF2LRFZFZ052H JMPR,DX,SC(PC)-SC(PC),52.5F EA B  $      145.00 36.0%  $              92.80 N/A N/A
P1DF2LRFZFZ052M JMPR,DX,SC(PC)-SC(PC),52M EA B  $      336.40 36.0%  $            215.30 N/A N/A
P1DF2LRFZFZ053F JMPR,DX,SC(PC)-SC(PC),53F EA B  $      144.34 36.0%  $              92.38 N/A N/A
P1DF2LRFZFZ053H JMPR,DX,SC(PC)-SC(PC),53.5F EA B  $      146.32 36.0%  $              93.64 N/A N/A
P1DF2LRFZFZ053M JMPR,DX,SC(PC)-SC(PC),53M EA B  $      340.76 36.0%  $            218.09 N/A N/A
P1DF2LRFZFZ054F JMPR,DX,SC(PC)-SC(PC),54F EA B  $      145.66 36.0%  $              93.22 N/A N/A
P1DF2LRFZFZ054H JMPR,DX,SC(PC)-SC(PC),54.5F EA B  $      147.66 36.0%  $              94.50 N/A N/A
P1DF2LRFZFZ054M JMPR,DX,SC(PC)-SC(PC),54M EA B  $      345.10 36.0%  $            220.86 N/A N/A
P1DF2LRFZFZ055F JMPR,DX,SC(PC)-SC(PC),55F EA B  $      147.00 36.0%  $              94.08 N/A N/A
P1DF2LRFZFZ055H JMPR,DX,SC(PC)-SC(PC),55.5F EA B  $      148.98 36.0%  $              95.35 N/A N/A
P1DF2LRFZFZ055M JMPR,DX,SC(PC)-SC(PC),55M EA B  $      349.46 36.0%  $            223.65 N/A N/A
P1DF2LRFZFZ056F JMPR,DX,SC(PC)-SC(PC),56F EA B  $      148.32 36.0%  $              94.92 N/A N/A
P1DF2LRFZFZ056H JMPR,DX,SC(PC)-SC(PC),56.5F EA B  $      150.30 36.0%  $              96.19 N/A N/A
P1DF2LRFZFZ056M JMPR,DX,SC(PC)-SC(PC),56M EA B  $      353.80 36.0%  $            226.43 N/A N/A
P1DF2LRFZFZ057F JMPR,DX,SC(PC)-SC(PC),57F EA B  $      149.64 36.0%  $              95.77 N/A N/A
P1DF2LRFZFZ057H JMPR,DX,SC(PC)-SC(PC),57.5F EA B  $      151.62 36.0%  $              97.04 N/A N/A
P1DF2LRFZFZ057M JMPR,DX,SC(PC)-SC(PC),57M EA B  $      358.14 36.0%  $            229.21 N/A N/A
P1DF2LRFZFZ058F JMPR,DX,SC(PC)-SC(PC),58F EA B  $      150.96 36.0%  $              96.61 N/A N/A
P1DF2LRFZFZ058H JMPR,DX,SC(PC)-SC(PC),58.5F EA B  $      152.96 36.0%  $              97.89 N/A N/A
P1DF2LRFZFZ058M JMPR,DX,SC(PC)-SC(PC),58M EA B  $      362.50 36.0%  $            232.00 N/A N/A
P1DF2LRFZFZ059F JMPR,DX,SC(PC)-SC(PC),59F EA B  $      152.30 36.0%  $              97.47 N/A N/A
P1DF2LRFZFZ059H JMPR,DX,SC(PC)-SC(PC),59.5F EA B  $      154.28 36.0%  $              98.74 N/A N/A
P1DF2LRFZFZ059M JMPR,DX,SC(PC)-SC(PC),59M EA B  $      366.84 36.0%  $            234.78 N/A N/A
P1DF2LRFZFZ060F JMPR,DX,SC(PC)-SC(PC),60F EA B  $      153.62 36.0%  $              98.32 N/A N/A
P1DF2LRFZFZ060H JMPR,DX,SC(PC)-SC(PC),60.5F EA B  $      155.60 36.0%  $              99.58 N/A N/A
P1DF2LRFZFZ060M JMPR,DX,SC(PC)-SC(PC),60M EA B  $      371.20 36.0%  $            237.57 N/A N/A
P1DF2LRFZFZ061F JMPR,DX,SC(PC)-SC(PC),61F EA B  $      154.94 36.0%  $              99.16 N/A N/A
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P1DF2LRFZFZ061H JMPR,DX,SC(PC)-SC(PC),61.5F EA B  $      156.92 36.0%  $            100.43 N/A N/A
P1DF2LRFZFZ061M JMPR,DX,SC(PC)-SC(PC),61M EA B  $      375.54 36.0%  $            240.35 N/A N/A
P1DF2LRFZFZ062F JMPR,DX,SC(PC)-SC(PC),62F EA B  $      156.26 36.0%  $            100.01 N/A N/A
P1DF2LRFZFZ062H JMPR,DX,SC(PC)-SC(PC),62.5F EA B  $      158.26 36.0%  $            101.29 N/A N/A
P1DF2LRFZFZ062M JMPR,DX,SC(PC)-SC(PC),62M EA B  $      379.88 36.0%  $            243.12 N/A N/A
P1DF2LRFZFZ063F JMPR,DX,SC(PC)-SC(PC),63F EA B  $      157.60 36.0%  $            100.86 N/A N/A
P1DF2LRFZFZ063H JMPR,DX,SC(PC)-SC(PC),63.5F EA B  $      159.58 36.0%  $            102.13 N/A N/A
P1DF2LRFZFZ063M JMPR,DX,SC(PC)-SC(PC),63M EA B  $      384.24 36.0%  $            245.91 N/A N/A
P1DF2LRFZFZ064F JMPR,DX,SC(PC)-SC(PC),64F EA B  $      158.92 36.0%  $            101.71 N/A N/A
P1DF2LRFZFZ064H JMPR,DX,SC(PC)-SC(PC),64.5F EA B  $      160.90 36.0%  $            102.98 N/A N/A
P1DF2LRFZFZ064M JMPR,DX,SC(PC)-SC(PC),64M EA B  $      388.58 36.0%  $            248.69 N/A N/A
P1DF2LRFZFZ065F JMPR,DX,SC(PC)-SC(PC),65F EA B  $      160.24 36.0%  $            102.55 N/A N/A
P1DF2LRFZFZ065H JMPR,DX,SC(PC)-SC(PC),65.5F EA B  $      162.24 36.0%  $            103.83 N/A N/A
P1DF2LRFZFZ065M JMPR,DX,SC(PC)-SC(PC),65M EA B  $      392.92 36.0%  $            251.47 N/A N/A
P1DF2LRFZFZ066F JMPR,DX,SC(PC)-SC(PC),66F EA B  $      161.56 36.0%  $            103.40 N/A N/A
P1DF2LRFZFZ066H JMPR,DX,SC(PC)-SC(PC),66.5F EA B  $      163.56 36.0%  $            104.68 N/A N/A
P1DF2LRFZFZ066M JMPR,DX,SC(PC)-SC(PC),66M EA B  $      397.28 36.0%  $            254.26 N/A N/A
P1DF2LRFZFZ067F JMPR,DX,SC(PC)-SC(PC),67F EA B  $      162.90 36.0%  $            104.26 N/A N/A
P1DF2LRFZFZ067H JMPR,DX,SC(PC)-SC(PC),67.5F EA B  $      164.88 36.0%  $            105.52 N/A N/A
P1DF2LRFZFZ067M JMPR,DX,SC(PC)-SC(PC),67M EA B  $      401.62 36.0%  $            257.04 N/A N/A
P1DF2LRFZFZ068F JMPR,DX,SC(PC)-SC(PC),68F EA B  $      164.22 36.0%  $            105.10 N/A N/A
P1DF2LRFZFZ068H JMPR,DX,SC(PC)-SC(PC),68.5F EA B  $      166.20 36.0%  $            106.37 N/A N/A
P1DF2LRFZFZ068M JMPR,DX,SC(PC)-SC(PC),68M EA B  $      405.98 36.0%  $            259.83 N/A N/A
P1DF2LRFZFZ069F JMPR,DX,SC(PC)-SC(PC),69F EA B  $      165.54 36.0%  $            105.95 N/A N/A
P1DF2LRFZFZ069H JMPR,DX,SC(PC)-SC(PC),69.5F EA B  $      167.54 36.0%  $            107.23 N/A N/A
P1DF2LRFZFZ069M JMPR,DX,SC(PC)-SC(PC),69M EA B  $      410.32 36.0%  $            262.60 N/A N/A
P1DF2LRFZFZ070F JMPR,DX,SC(PC)-SC(PC),70F EA B  $      166.86 36.0%  $            106.79 N/A N/A
P1DF2LRFZFZ070H JMPR,DX,SC(PC)-SC(PC),70.5F EA B  $      168.86 36.0%  $            108.07 N/A N/A
P1DF2LRFZFZ070M JMPR,DX,SC(PC)-SC(PC),70M EA B  $      414.66 36.0%  $            265.38 N/A N/A
P1DF2LRFZFZ071F JMPR,DX,SC(PC)-SC(PC),71F EA B  $      168.20 36.0%  $            107.65 N/A N/A
P1DF2LRFZFZ071H JMPR,DX,SC(PC)-SC(PC),71.5F EA B  $      170.18 36.0%  $            108.92 N/A N/A
P1DF2LRFZFZ071M JMPR,DX,SC(PC)-SC(PC),71M EA B  $      419.02 36.0%  $            268.17 N/A N/A
P1DF2LRFZFZ072F JMPR,DX,SC(PC)-SC(PC),72F EA B  $      169.52 36.0%  $            108.49 N/A N/A
P1DF2LRFZFZ072H JMPR,DX,SC(PC)-SC(PC),72.5F EA B  $      171.50 36.0%  $            109.76 N/A N/A
P1DF2LRFZFZ072M JMPR,DX,SC(PC)-SC(PC),72M EA B  $      423.36 36.0%  $            270.95 N/A N/A
P1DF2LRFZFZ073F JMPR,DX,SC(PC)-SC(PC),73F EA B  $      170.84 36.0%  $            109.34 N/A N/A
P1DF2LRFZFZ073H JMPR,DX,SC(PC)-SC(PC),73.5F EA B  $      172.84 36.0%  $            110.62 N/A N/A
P1DF2LRFZFZ073M JMPR,DX,SC(PC)-SC(PC),73M EA B  $      427.70 36.0%  $            273.73 N/A N/A
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P1DF2LRFZFZ074F JMPR,DX,SC(PC)-SC(PC),74F EA B  $      172.16 36.0%  $            110.18 N/A N/A
P1DF2LRFZFZ074H JMPR,DX,SC(PC)-SC(PC),74.5F EA B  $      174.16 36.0%  $            111.46 N/A N/A
P1DF2LRFZFZ074M JMPR,DX,SC(PC)-SC(PC),74M EA B  $      432.06 36.0%  $            276.52 N/A N/A
P1DF2LRFZFZ075F JMPR,DX,SC(PC)-SC(PC),75F EA B  $      173.50 36.0%  $            111.04 N/A N/A
P1DF2LRFZFZ075H JMPR,DX,SC(PC)-SC(PC),75.5F EA B  $      175.48 36.0%  $            112.31 N/A N/A
P1DF2LRFZFZ075M JMPR,DX,SC(PC)-SC(PC),75M EA B  $      436.40 36.0%  $            279.30 N/A N/A
P1DF2LRFZFZ076F JMPR,DX,SC(PC)-SC(PC),76F EA B  $      174.82 36.0%  $            111.88 N/A N/A
P1DF2LRFZFZ076H JMPR,DX,SC(PC)-SC(PC),76.5F EA B  $      176.80 36.0%  $            113.15 N/A N/A
P1DF2LRFZFZ076M JMPR,DX,SC(PC)-SC(PC),76M EA B  $      440.76 36.0%  $            282.09 N/A N/A
P1DF2LRFZFZ077F JMPR,DX,SC(PC)-SC(PC),77F EA B  $      176.14 36.0%  $            112.73 N/A N/A
P1DF2LRFZFZ077H JMPR,DX,SC(PC)-SC(PC),77.5F EA B  $      178.14 36.0%  $            114.01 N/A N/A
P1DF2LRFZFZ077M JMPR,DX,SC(PC)-SC(PC),77M EA B  $      445.10 36.0%  $            284.86 N/A N/A
P1DF2LRFZFZ078F JMPR,DX,SC(PC)-SC(PC),78F EA B  $      177.48 36.0%  $            113.59 N/A N/A
P1DF2LRFZFZ078H JMPR,DX,SC(PC)-SC(PC),78.5F EA B  $      179.46 36.0%  $            114.85 N/A N/A
P1DF2LRFZFZ078M JMPR,DX,SC(PC)-SC(PC),78M EA B  $      449.44 36.0%  $            287.64 N/A N/A
P1DF2LRFZFZ079F JMPR,DX,SC(PC)-SC(PC),79F EA B  $      178.80 36.0%  $            114.43 N/A N/A
P1DF2LRFZFZ079H JMPR,DX,SC(PC)-SC(PC),79.5F EA B  $      180.78 36.0%  $            115.70 N/A N/A
P1DF2LRFZFZ079M JMPR,DX,SC(PC)-SC(PC),79M EA B  $      453.80 36.0%  $            290.43 N/A N/A
P1DF2LRFZFZ080F JMPR,DX,SC(PC)-SC(PC),80F EA B  $      180.12 36.0%  $            115.28 N/A N/A
P1DF2LRFZFZ080H JMPR,DX,SC(PC)-SC(PC),80.5F EA B  $      182.10 36.0%  $            116.54 N/A N/A
P1DF2LRFZFZ080M JMPR,DX,SC(PC)-SC(PC),80M EA B  $      458.14 36.0%  $            293.21 N/A N/A
P1DF2LRFZFZ081F JMPR,DX,SC(PC)-SC(PC),81F EA B  $      181.44 36.0%  $            116.12 N/A N/A
P1DF2LRFZFZ081H JMPR,DX,SC(PC)-SC(PC),81.5F EA B  $      183.44 36.0%  $            117.40 N/A N/A
P1DF2LRFZFZ081M JMPR,DX,SC(PC)-SC(PC),81M EA B  $      462.50 36.0%  $            296.00 N/A N/A
P1DF2LRFZFZ082F JMPR,DX,SC(PC)-SC(PC),82F EA B  $      182.78 36.0%  $            116.98 N/A N/A
P1DF2LRFZFZ082H JMPR,DX,SC(PC)-SC(PC),82.5F EA B  $      184.76 36.0%  $            118.25 N/A N/A
P1DF2LRFZFZ082M JMPR,DX,SC(PC)-SC(PC),82M EA B  $      466.84 36.0%  $            298.78 N/A N/A
P1DF2LRFZFZ083F JMPR,DX,SC(PC)-SC(PC),83F EA B  $      184.10 36.0%  $            117.82 N/A N/A
P1DF2LRFZFZ083H JMPR,DX,SC(PC)-SC(PC),83.5F EA B  $      186.08 36.0%  $            119.09 N/A N/A
P1DF2LRFZFZ083M JMPR,DX,SC(PC)-SC(PC),83M EA B  $      471.18 36.0%  $            301.56 N/A N/A
P1DF2LRFZFZ084F JMPR,DX,SC(PC)-SC(PC),84F EA B  $      185.42 36.0%  $            118.67 N/A N/A
P1DF2LRFZFZ084H JMPR,DX,SC(PC)-SC(PC),84.5F EA B  $      187.40 36.0%  $            119.94 N/A N/A
P1DF2LRFZFZ084M JMPR,DX,SC(PC)-SC(PC),84M EA B  $      475.54 36.0%  $            304.35 N/A N/A
P1DF2LRFZFZ085F JMPR,DX,SC(PC)-SC(PC),85F EA B  $      186.74 36.0%  $            119.51 N/A N/A
P1DF2LRFZFZ085H JMPR,DX,SC(PC)-SC(PC),85.5F EA B  $      188.74 36.0%  $            120.79 N/A N/A
P1DF2LRFZFZ085M JMPR,DX,SC(PC)-SC(PC),85M EA B  $      479.88 36.0%  $            307.12 N/A N/A
P1DF2LRFZFZ086F JMPR,DX,SC(PC)-SC(PC),86F EA B  $      188.08 36.0%  $            120.37 N/A N/A
P1DF2LRFZFZ086H JMPR,DX,SC(PC)-SC(PC),86.5F EA B  $      190.06 36.0%  $            121.64 N/A N/A
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P1DF2LRFZFZ086M JMPR,DX,SC(PC)-SC(PC),86M EA B  $      484.22 36.0%  $            309.90 N/A N/A
P1DF2LRFZFZ087F JMPR,DX,SC(PC)-SC(PC),87F EA B  $      189.40 36.0%  $            121.22 N/A N/A
P1DF2LRFZFZ087H JMPR,DX,SC(PC)-SC(PC),87.5F EA B  $      191.38 36.0%  $            122.48 N/A N/A
P1DF2LRFZFZ087M JMPR,DX,SC(PC)-SC(PC),87M EA B  $      488.58 36.0%  $            312.69 N/A N/A
P1DF2LRFZFZ088F JMPR,DX,SC(PC)-SC(PC),88F EA B  $      190.72 36.0%  $            122.06 N/A N/A
P1DF2LRFZFZ088H JMPR,DX,SC(PC)-SC(PC),88.5F EA B  $      192.70 36.0%  $            123.33 N/A N/A
P1DF2LRFZFZ088M JMPR,DX,SC(PC)-SC(PC),88M EA B  $      492.92 36.0%  $            315.47 N/A N/A
P1DF2LRFZFZ089F JMPR,DX,SC(PC)-SC(PC),89F EA B  $      192.04 36.0%  $            122.91 N/A N/A
P1DF2LRFZFZ089H JMPR,DX,SC(PC)-SC(PC),89.5F EA B  $      194.04 36.0%  $            124.19 N/A N/A
P1DF2LRFZFZ089M JMPR,DX,SC(PC)-SC(PC),89M EA B  $      497.28 36.0%  $            318.26 N/A N/A
P1DF2LRFZFZ090F JMPR,DX,SC(PC)-SC(PC),90F EA B  $      193.38 36.0%  $            123.76 N/A N/A
P1DF2LRFZFZ090H JMPR,DX,SC(PC)-SC(PC),90.5F EA B  $      195.36 36.0%  $            125.03 N/A N/A
P1DF2LRFZFZ090M JMPR,DX,SC(PC)-SC(PC),90M EA B  $      501.62 36.0%  $            321.04 N/A N/A
P1DF2LRFZFZ091F JMPR,DX,SC(PC)-SC(PC),91F EA B  $      194.70 36.0%  $            124.61 N/A N/A
P1DF2LRFZFZ091H JMPR,DX,SC(PC)-SC(PC),91.5F EA B  $      196.68 36.0%  $            125.88 N/A N/A
P1DF2LRFZFZ091M JMPR,DX,SC(PC)-SC(PC),91M EA B  $      505.96 36.0%  $            323.81 N/A N/A
P1DF2LRFZFZ092F JMPR,DX,SC(PC)-SC(PC),92F EA B  $      196.02 36.0%  $            125.45 N/A N/A
P1DF2LRFZFZ092H JMPR,DX,SC(PC)-SC(PC),92.5F EA B  $      198.02 36.0%  $            126.73 N/A N/A
P1DF2LRFZFZ092M JMPR,DX,SC(PC)-SC(PC),92M EA B  $      510.32 36.0%  $            326.60 N/A N/A
P1DF2LRFZFZ093F JMPR,DX,SC(PC)-SC(PC),93F EA B  $      197.34 36.0%  $            126.30 N/A N/A
P1DF2LRFZFZ093H JMPR,DX,SC(PC)-SC(PC),93.5F EA B  $      199.34 36.0%  $            127.58 N/A N/A
P1DF2LRFZFZ093M JMPR,DX,SC(PC)-SC(PC),93M EA B  $      514.66 36.0%  $            329.38 N/A N/A
P1DF2LRFZFZ094F JMPR,DX,SC(PC)-SC(PC),94F EA B  $      198.68 36.0%  $            127.16 N/A N/A
P1DF2LRFZFZ094H JMPR,DX,SC(PC)-SC(PC),94.5F EA B  $      200.66 36.0%  $            128.42 N/A N/A
P1DF2LRFZFZ094M JMPR,DX,SC(PC)-SC(PC),94M EA B  $      519.00 36.0%  $            332.16 N/A N/A
P1DF2LRFZFZ095F JMPR,DX,SC(PC)-SC(PC),95F EA B  $      200.00 36.0%  $            128.00 N/A N/A
P1DF2LRFZFZ095H JMPR,DX,SC(PC)-SC(PC),95.5F EA B  $      201.98 36.0%  $            129.27 N/A N/A
P1DF2LRFZFZ095M JMPR,DX,SC(PC)-SC(PC),95M EA B  $      523.36 36.0%  $            334.95 N/A N/A
P1DF2LRFZFZ096F JMPR,DX,SC(PC)-SC(PC),96F EA B  $      201.32 36.0%  $            128.84 N/A N/A
P1DF2LRFZFZ096H JMPR,DX,SC(PC)-SC(PC),96.5F EA B  $      203.32 36.0%  $            130.12 N/A N/A
P1DF2LRFZFZ096M JMPR,DX,SC(PC)-SC(PC),96M EA B  $      527.70 36.0%  $            337.73 N/A N/A
P1DF2LRFZFZ097F JMPR,DX,SC(PC)-SC(PC),97F EA B  $      202.64 36.0%  $            129.69 N/A N/A
P1DF2LRFZFZ097H JMPR,DX,SC(PC)-SC(PC),97.5F EA B  $      204.64 36.0%  $            130.97 N/A N/A
P1DF2LRFZFZ097M JMPR,DX,SC(PC)-SC(PC),97M EA B  $      532.06 36.0%  $            340.52 N/A N/A
P1DF2LRFZFZ098F JMPR,DX,SC(PC)-SC(PC),98F EA B  $      203.98 36.0%  $            130.55 N/A N/A
P1DF2LRFZFZ098H JMPR,DX,SC(PC)-SC(PC),98.5F EA B  $      205.96 36.0%  $            131.81 N/A N/A
P1DF2LRFZFZ098M JMPR,DX,SC(PC)-SC(PC),98M EA B  $      536.40 36.0%  $            343.30 N/A N/A
P1DF2LRFZFZ099F JMPR,DX,SC(PC)-SC(PC),99F EA B  $      205.30 36.0%  $            131.39 N/A N/A

5620 of 9702



NW Infrastructure Ortronics

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Ortronics                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

P1DF2LRFZFZ099H JMPR,DX,SC(PC)-SC(PC),99.5F EA B  $      207.28 36.0%  $            132.66 N/A N/A
P1DF2LRFZFZ099M JMPR,DX,SC(PC)-SC(PC),99M EA B  $      540.74 36.0%  $            346.07 N/A N/A
P1DF2LRFZFZ100F JMPR,DX,SC(PC)-SC(PC),100F EA B  $      206.62 36.0%  $            132.24 N/A N/A
P1DF2LRFZFZ100M JMPR,DX,SC(PC)-SC(PC),100M EA B  $      545.10 36.0%  $            348.86 N/A N/A
P1DF2LRFZGZ000H JMPR,DX,SC(PC)-LC(PC),0.5F EA B  $        67.22 36.0%  $              43.02 N/A N/A
P1DF2LRFZGZ001F JMPR,DX,SC(PC)-LC(PC),1F EA B  $        66.56 36.0%  $              42.60 N/A N/A
P1DF2LRFZGZ001H JMPR,DX,SC(PC)-LC(PC),1.5F EA B  $        68.54 36.0%  $              43.87 N/A N/A
P1DF2LRFZGZ001M JMPR,DX,SC(PC)-LC(PC),1M EA B  $        69.58 36.0%  $              44.53 N/A N/A
P1DF2LRFZGZ002F JMPR,DX,SC(PC)-LC(PC),2F EA B  $        67.88 36.0%  $              43.44 N/A N/A
P1DF2LRFZGZ002H JMPR,DX,SC(PC)-LC(PC),2.5F EA B  $        69.88 36.0%  $              44.72 N/A N/A
P1DF2LRFZGZ002M JMPR,DX,SC(PC)-LC(PC),2M EA B  $        73.94 36.0%  $              47.32 N/A N/A
P1DF2LRFZGZ003F JMPR,DX,SC(PC)-LC(PC),3F EA B  $        69.22 36.0%  $              44.30 N/A N/A
P1DF2LRFZGZ003H JMPR,DX,SC(PC)-LC(PC),3.5F EA B  $        71.20 36.0%  $              45.57 N/A N/A
P1DF2LRFZGZ003M JMPR,DX,SC(PC)-LC(PC),3M EA B  $        78.28 36.0%  $              50.10 N/A N/A
P1DF2LRFZGZ004F JMPR,DX,SC(PC)-LC(PC),4F EA B  $        70.54 36.0%  $              45.15 N/A N/A
P1DF2LRFZGZ004H JMPR,DX,SC(PC)-LC(PC),4.5F EA B  $        72.52 36.0%  $              46.41 N/A N/A
P1DF2LRFZGZ004M JMPR,DX,SC(PC)-LC(PC),4M EA B  $        82.62 36.0%  $              52.88 N/A N/A
P1DF2LRFZGZ005F JMPR,DX,SC(PC)-LC(PC),5F EA B  $        71.86 36.0%  $              45.99 N/A N/A
P1DF2LRFZGZ005H JMPR,DX,SC(PC)-LC(PC),5.5F EA B  $        73.86 36.0%  $              47.27 N/A N/A
P1DF2LRFZGZ005M JMPR,DX,SC(PC)-LC(PC),5M EA B  $        86.98 36.0%  $              55.67 N/A N/A
P1DF2LRFZGZ006F JMPR,DX,SC(PC)-LC(PC),6F EA B  $        73.18 36.0%  $              46.84 N/A N/A
P1DF2LRFZGZ006H JMPR,DX,SC(PC)-LC(PC),6.5F EA B  $        75.18 36.0%  $              48.12 N/A N/A
P1DF2LRFZGZ006M JMPR,DX,SC(PC)-LC(PC),6M EA B  $        91.32 36.0%  $              58.44 N/A N/A
P1DF2LRFZGZ007F JMPR,DX,SC(PC)-LC(PC),7F EA B  $        74.52 36.0%  $              47.69 N/A N/A
P1DF2LRFZGZ007H JMPR,DX,SC(PC)-LC(PC),7.5F EA B  $        76.50 36.0%  $              48.96 N/A N/A
P1DF2LRFZGZ007M JMPR,DX,SC(PC)-LC(PC),7M EA B  $        95.66 36.0%  $              61.22 N/A N/A
P1DF2LRFZGZ008F JMPR,DX,SC(PC)-LC(PC),8F EA B  $        75.84 36.0%  $              48.54 N/A N/A
P1DF2LRFZGZ008H JMPR,DX,SC(PC)-LC(PC),8.5F EA B  $        77.82 36.0%  $              49.80 N/A N/A
P1DF2LRFZGZ008M JMPR,DX,SC(PC)-LC(PC),8M EA B  $      100.02 36.0%  $              64.01 N/A N/A
P1DF2LRFZGZ009F JMPR,DX,SC(PC)-LC(PC),9F EA B  $        77.16 36.0%  $              49.38 N/A N/A
P1DF2LRFZGZ009H JMPR,DX,SC(PC)-LC(PC),9.5F EA B  $        79.16 36.0%  $              50.66 N/A N/A
P1DF2LRFZGZ009M JMPR,DX,SC(PC)-LC(PC),9M EA B  $      104.36 36.0%  $              66.79 N/A N/A
P1DF2LRFZGZ010F JMPR,DX,SC(PC)-LC(PC),10F EA B  $        78.48 36.0%  $              50.23 N/A N/A
P1DF2LRFZGZ010H JMPR,DX,SC(PC)-LC(PC),10.5F EA B  $        80.48 36.0%  $              51.51 N/A N/A
P1DF2LRFZGZ010M JMPR,DX,SC(PC)-LC(PC),10M EA B  $      108.72 36.0%  $              69.58 N/A N/A
P1DF2LRFZGZ011F JMPR,DX,SC(PC)-LC(PC),11F EA B  $        79.82 36.0%  $              51.08 N/A N/A
P1DF2LRFZGZ011H JMPR,DX,SC(PC)-LC(PC),11.5F EA B  $        81.80 36.0%  $              52.35 N/A N/A
P1DF2LRFZGZ011M JMPR,DX,SC(PC)-LC(PC),11M EA B  $      127.34 36.0%  $              81.50 N/A N/A
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P1DF2LRFZGZ012F JMPR,DX,SC(PC)-LC(PC),12F EA B  $        81.14 36.0%  $              51.93 N/A N/A
P1DF2LRFZGZ012H JMPR,DX,SC(PC)-LC(PC),12.5F EA B  $        83.12 36.0%  $              53.20 N/A N/A
P1DF2LRFZGZ012M JMPR,DX,SC(PC)-LC(PC),12M EA B  $      131.68 36.0%  $              84.28 N/A N/A
P1DF2LRFZGZ013F JMPR,DX,SC(PC)-LC(PC),13F EA B  $        82.46 36.0%  $              52.77 N/A N/A
P1DF2LRFZGZ013H JMPR,DX,SC(PC)-LC(PC),13.5F EA B  $        84.46 36.0%  $              54.05 N/A N/A
P1DF2LRFZGZ013M JMPR,DX,SC(PC)-LC(PC),13M EA B  $      136.04 36.0%  $              87.07 N/A N/A
P1DF2LRFZGZ014F JMPR,DX,SC(PC)-LC(PC),14F EA B  $        83.78 36.0%  $              53.62 N/A N/A
P1DF2LRFZGZ014H JMPR,DX,SC(PC)-LC(PC),14.5F EA B  $        85.78 36.0%  $              54.90 N/A N/A
P1DF2LRFZGZ014M JMPR,DX,SC(PC)-LC(PC),14M EA B  $      140.38 36.0%  $              89.84 N/A N/A
P1DF2LRFZGZ015F JMPR,DX,SC(PC)-LC(PC),15F EA B  $        85.12 36.0%  $              54.48 N/A N/A
P1DF2LRFZGZ015H JMPR,DX,SC(PC)-LC(PC),15.5F EA B  $        87.10 36.0%  $              55.74 N/A N/A
P1DF2LRFZGZ015M JMPR,DX,SC(PC)-LC(PC),15M EA B  $      144.72 36.0%  $              92.62 N/A N/A
P1DF2LRFZGZ016F JMPR,DX,SC(PC)-LC(PC),16F EA B  $        86.44 36.0%  $              55.32 N/A N/A
P1DF2LRFZGZ016H JMPR,DX,SC(PC)-LC(PC),16.5F EA B  $        88.42 36.0%  $              56.59 N/A N/A
P1DF2LRFZGZ016M JMPR,DX,SC(PC)-LC(PC),16M EA B  $      149.08 36.0%  $              95.41 N/A N/A
P1DF2LRFZGZ017F JMPR,DX,SC(PC)-LC(PC),17F EA B  $        87.76 36.0%  $              56.17 N/A N/A
P1DF2LRFZGZ017H JMPR,DX,SC(PC)-LC(PC),17.5F EA B  $        89.76 36.0%  $              57.45 N/A N/A
P1DF2LRFZGZ017M JMPR,DX,SC(PC)-LC(PC),17M EA B  $      153.42 36.0%  $              98.19 N/A N/A
P1DF2LRFZGZ018F JMPR,DX,SC(PC)-LC(PC),18F EA B  $        89.08 36.0%  $              57.01 N/A N/A
P1DF2LRFZGZ018H JMPR,DX,SC(PC)-LC(PC),18.5F EA B  $        91.08 36.0%  $              58.29 N/A N/A
P1DF2LRFZGZ018M JMPR,DX,SC(PC)-LC(PC),18M EA B  $      157.76 36.0%  $            100.97 N/A N/A
P1DF2LRFZGZ019F JMPR,DX,SC(PC)-LC(PC),19F EA B  $        90.42 36.0%  $              57.87 N/A N/A
P1DF2LRFZGZ019H JMPR,DX,SC(PC)-LC(PC),19.5F EA B  $        92.40 36.0%  $              59.14 N/A N/A
P1DF2LRFZGZ019M JMPR,DX,SC(PC)-LC(PC),19M EA B  $      162.12 36.0%  $            103.76 N/A N/A
P1DF2LRFZGZ020F JMPR,DX,SC(PC)-LC(PC),20F EA B  $        91.74 36.0%  $              58.71 N/A N/A
P1DF2LRFZGZ020H JMPR,DX,SC(PC)-LC(PC),20.5F EA B  $        93.72 36.0%  $              59.98 N/A N/A
P1DF2LRFZGZ020M JMPR,DX,SC(PC)-LC(PC),20M EA B  $      166.46 36.0%  $            106.53 N/A N/A
P1DF2LRFZGZ021F JMPR,DX,SC(PC)-LC(PC),21F EA B  $        93.06 36.0%  $              59.56 N/A N/A
P1DF2LRFZGZ021H JMPR,DX,SC(PC)-LC(PC),21.5F EA B  $        95.06 36.0%  $              60.84 N/A N/A
P1DF2LRFZGZ021M JMPR,DX,SC(PC)-LC(PC),21M EA B  $      170.82 36.0%  $            109.32 N/A N/A
P1DF2LRFZGZ022F JMPR,DX,SC(PC)-LC(PC),22F EA B  $        94.40 36.0%  $              60.42 N/A N/A
P1DF2LRFZGZ022H JMPR,DX,SC(PC)-LC(PC),22.5F EA B  $        96.38 36.0%  $              61.68 N/A N/A
P1DF2LRFZGZ022M JMPR,DX,SC(PC)-LC(PC),22M EA B  $      175.16 36.0%  $            112.10 N/A N/A
P1DF2LRFZGZ023F JMPR,DX,SC(PC)-LC(PC),23F EA B  $        95.72 36.0%  $              61.26 N/A N/A
P1DF2LRFZGZ023H JMPR,DX,SC(PC)-LC(PC),23.5F EA B  $        97.70 36.0%  $              62.53 N/A N/A
P1DF2LRFZGZ023M JMPR,DX,SC(PC)-LC(PC),23M EA B  $      179.50 36.0%  $            114.88 N/A N/A
P1DF2LRFZGZ024F JMPR,DX,SC(PC)-LC(PC),24F EA B  $        97.04 36.0%  $              62.11 N/A N/A
P1DF2LRFZGZ024H JMPR,DX,SC(PC)-LC(PC),24.5F EA B  $        99.02 36.0%  $              63.37 N/A N/A
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P1DF2LRFZGZ024M JMPR,DX,SC(PC)-LC(PC),24M EA B  $      183.86 36.0%  $            117.67 N/A N/A
P1DF2LRFZGZ025F JMPR,DX,SC(PC)-LC(PC),25F EA B  $        98.36 36.0%  $              62.95 N/A N/A
P1DF2LRFZGZ025H JMPR,DX,SC(PC)-LC(PC),25.5F EA B  $      100.36 36.0%  $              64.23 N/A N/A
P1DF2LRFZGZ025M JMPR,DX,SC(PC)-LC(PC),25M EA B  $      188.20 36.0%  $            120.45 N/A N/A
P1DF2LRFZGZ026F JMPR,DX,SC(PC)-LC(PC),26F EA B  $        99.70 36.0%  $              63.81 N/A N/A
P1DF2LRFZGZ026H JMPR,DX,SC(PC)-LC(PC),26.5F EA B  $      101.68 36.0%  $              65.08 N/A N/A
P1DF2LRFZGZ026M JMPR,DX,SC(PC)-LC(PC),26M EA B  $      192.54 36.0%  $            123.23 N/A N/A
P1DF2LRFZGZ027F JMPR,DX,SC(PC)-LC(PC),27F EA B  $      101.02 36.0%  $              64.65 N/A N/A
P1DF2LRFZGZ027H JMPR,DX,SC(PC)-LC(PC),27.5F EA B  $      103.00 36.0%  $              65.92 N/A N/A
P1DF2LRFZGZ027M JMPR,DX,SC(PC)-LC(PC),27M EA B  $      196.90 36.0%  $            126.02 N/A N/A
P1DF2LRFZGZ028F JMPR,DX,SC(PC)-LC(PC),28F EA B  $      102.34 36.0%  $              65.50 N/A N/A
P1DF2LRFZGZ028H JMPR,DX,SC(PC)-LC(PC),28.5F EA B  $      104.32 36.0%  $              66.76 N/A N/A
P1DF2LRFZGZ028M JMPR,DX,SC(PC)-LC(PC),28M EA B  $      201.24 36.0%  $            128.79 N/A N/A
P1DF2LRFZGZ029F JMPR,DX,SC(PC)-LC(PC),29F EA B  $      103.66 36.0%  $              66.34 N/A N/A
P1DF2LRFZGZ029H JMPR,DX,SC(PC)-LC(PC),29.5F EA B  $      105.66 36.0%  $              67.62 N/A N/A
P1DF2LRFZGZ029M JMPR,DX,SC(PC)-LC(PC),29M EA B  $      205.60 36.0%  $            131.58 N/A N/A
P1DF2LRFZGZ030F JMPR,DX,SC(PC)-LC(PC),30F EA B  $      105.00 36.0%  $              67.20 N/A N/A
P1DF2LRFZGZ030H JMPR,DX,SC(PC)-LC(PC),30.5F EA B  $      106.98 36.0%  $              68.47 N/A N/A
P1DF2LRFZGZ030M JMPR,DX,SC(PC)-LC(PC),30M EA B  $      209.94 36.0%  $            134.36 N/A N/A
P1DF2LRFZGZ031F JMPR,DX,SC(PC)-LC(PC),31F EA B  $      106.32 36.0%  $              68.04 N/A N/A
P1DF2LRFZGZ031H JMPR,DX,SC(PC)-LC(PC),31.5F EA B  $      108.30 36.0%  $              69.31 N/A N/A
P1DF2LRFZGZ031M JMPR,DX,SC(PC)-LC(PC),31M EA B  $      250.52 36.0%  $            160.33 N/A N/A
P1DF2LRFZGZ032F JMPR,DX,SC(PC)-LC(PC),32F EA B  $      107.64 36.0%  $              68.89 N/A N/A
P1DF2LRFZGZ032H JMPR,DX,SC(PC)-LC(PC),32.5F EA B  $      109.64 36.0%  $              70.17 N/A N/A
P1DF2LRFZGZ032M JMPR,DX,SC(PC)-LC(PC),32M EA B  $      254.86 36.0%  $            163.11 N/A N/A
P1DF2LRFZGZ033F JMPR,DX,SC(PC)-LC(PC),33F EA B  $      108.96 36.0%  $              69.73 N/A N/A
P1DF2LRFZGZ033H JMPR,DX,SC(PC)-LC(PC),33.5F EA B  $      125.24 36.0%  $              80.15 N/A N/A
P1DF2LRFZGZ033M JMPR,DX,SC(PC)-LC(PC),33M EA B  $      259.22 36.0%  $            165.90 N/A N/A
P1DF2LRFZGZ034F JMPR,DX,SC(PC)-LC(PC),34F EA B  $      124.56 36.0%  $              79.72 N/A N/A
P1DF2LRFZGZ034H JMPR,DX,SC(PC)-LC(PC),34.5F EA B  $      126.56 36.0%  $              81.00 N/A N/A
P1DF2LRFZGZ034M JMPR,DX,SC(PC)-LC(PC),34M EA B  $      263.56 36.0%  $            168.68 N/A N/A
P1DF2LRFZGZ035F JMPR,DX,SC(PC)-LC(PC),35F EA B  $      125.90 36.0%  $              80.58 N/A N/A
P1DF2LRFZGZ035H JMPR,DX,SC(PC)-LC(PC),35.5F EA B  $      127.88 36.0%  $              81.84 N/A N/A
P1DF2LRFZGZ035M JMPR,DX,SC(PC)-LC(PC),35M EA B  $      267.90 36.0%  $            171.46 N/A N/A
P1DF2LRFZGZ036F JMPR,DX,SC(PC)-LC(PC),36F EA B  $      127.22 36.0%  $              81.42 N/A N/A
P1DF2LRFZGZ036H JMPR,DX,SC(PC)-LC(PC),36.5F EA B  $      129.20 36.0%  $              82.69 N/A N/A
P1DF2LRFZGZ036M JMPR,DX,SC(PC)-LC(PC),36M EA B  $      272.26 36.0%  $            174.25 N/A N/A
P1DF2LRFZGZ037F JMPR,DX,SC(PC)-LC(PC),37F EA B  $      128.54 36.0%  $              82.27 N/A N/A
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P1DF2LRFZGZ037H JMPR,DX,SC(PC)-LC(PC),37.5F EA B  $      130.54 36.0%  $              83.55 N/A N/A
P1DF2LRFZGZ037M JMPR,DX,SC(PC)-LC(PC),37M EA B  $      276.60 36.0%  $            177.02 N/A N/A
P1DF2LRFZGZ038F JMPR,DX,SC(PC)-LC(PC),38F EA B  $      129.86 36.0%  $              83.11 N/A N/A
P1DF2LRFZGZ038H JMPR,DX,SC(PC)-LC(PC),38.5F EA B  $      131.86 36.0%  $              84.39 N/A N/A
P1DF2LRFZGZ038M JMPR,DX,SC(PC)-LC(PC),38M EA B  $      280.96 36.0%  $            179.81 N/A N/A
P1DF2LRFZGZ039F JMPR,DX,SC(PC)-LC(PC),39F EA B  $      131.20 36.0%  $              83.97 N/A N/A
P1DF2LRFZGZ039H JMPR,DX,SC(PC)-LC(PC),39.5F EA B  $      133.18 36.0%  $              85.24 N/A N/A
P1DF2LRFZGZ039M JMPR,DX,SC(PC)-LC(PC),39M EA B  $      285.30 36.0%  $            182.59 N/A N/A
P1DF2LRFZGZ040F JMPR,DX,SC(PC)-LC(PC),40F EA B  $      132.52 36.0%  $              84.81 N/A N/A
P1DF2LRFZGZ040H JMPR,DX,SC(PC)-LC(PC),40.5F EA B  $      134.50 36.0%  $              86.08 N/A N/A
P1DF2LRFZGZ040M JMPR,DX,SC(PC)-LC(PC),40M EA B  $      289.64 36.0%  $            185.37 N/A N/A
P1DF2LRFZGZ041F JMPR,DX,SC(PC)-LC(PC),41F EA B  $      133.84 36.0%  $              85.66 N/A N/A
P1DF2LRFZGZ041H JMPR,DX,SC(PC)-LC(PC),41.5F EA B  $      135.84 36.0%  $              86.94 N/A N/A
P1DF2LRFZGZ041M JMPR,DX,SC(PC)-LC(PC),41M EA B  $      294.00 36.0%  $            188.16 N/A N/A
P1DF2LRFZGZ042F JMPR,DX,SC(PC)-LC(PC),42F EA B  $      135.18 36.0%  $              86.52 N/A N/A
P1DF2LRFZGZ042H JMPR,DX,SC(PC)-LC(PC),42.5F EA B  $      137.16 36.0%  $              87.78 N/A N/A
P1DF2LRFZGZ042M JMPR,DX,SC(PC)-LC(PC),42M EA B  $      298.34 36.0%  $            190.94 N/A N/A
P1DF2LRFZGZ043F JMPR,DX,SC(PC)-LC(PC),43F EA B  $      136.50 36.0%  $              87.36 N/A N/A
P1DF2LRFZGZ043H JMPR,DX,SC(PC)-LC(PC),43.5F EA B  $      138.48 36.0%  $              88.63 N/A N/A
P1DF2LRFZGZ043M JMPR,DX,SC(PC)-LC(PC),43M EA B  $      302.68 36.0%  $            193.72 N/A N/A
P1DF2LRFZGZ044F JMPR,DX,SC(PC)-LC(PC),44F EA B  $      137.82 36.0%  $              88.20 N/A N/A
P1DF2LRFZGZ044H JMPR,DX,SC(PC)-LC(PC),44.5F EA B  $      139.80 36.0%  $              89.47 N/A N/A
P1DF2LRFZGZ044M JMPR,DX,SC(PC)-LC(PC),44M EA B  $      307.04 36.0%  $            196.51 N/A N/A
P1DF2LRFZGZ045F JMPR,DX,SC(PC)-LC(PC),45F EA B  $      139.14 36.0%  $              89.05 N/A N/A
P1DF2LRFZGZ045H JMPR,DX,SC(PC)-LC(PC),45.5F EA B  $      141.14 36.0%  $              90.33 N/A N/A
P1DF2LRFZGZ045M JMPR,DX,SC(PC)-LC(PC),45M EA B  $      311.38 36.0%  $            199.28 N/A N/A
P1DF2LRFZGZ046F JMPR,DX,SC(PC)-LC(PC),46F EA B  $      140.48 36.0%  $              89.91 N/A N/A
P1DF2LRFZGZ046H JMPR,DX,SC(PC)-LC(PC),46.5F EA B  $      142.46 36.0%  $              91.17 N/A N/A
P1DF2LRFZGZ046M JMPR,DX,SC(PC)-LC(PC),46M EA B  $      315.74 36.0%  $            202.07 N/A N/A
P1DF2LRFZGZ047F JMPR,DX,SC(PC)-LC(PC),47F EA B  $      141.80 36.0%  $              90.75 N/A N/A
P1DF2LRFZGZ047H JMPR,DX,SC(PC)-LC(PC),47.5F EA B  $      143.78 36.0%  $              92.02 N/A N/A
P1DF2LRFZGZ047M JMPR,DX,SC(PC)-LC(PC),47M EA B  $      320.08 36.0%  $            204.85 N/A N/A
P1DF2LRFZGZ048F JMPR,DX,SC(PC)-LC(PC),48F EA B  $      143.12 36.0%  $              91.60 N/A N/A
P1DF2LRFZGZ048H JMPR,DX,SC(PC)-LC(PC),48.5F EA B  $      145.10 36.0%  $              92.86 N/A N/A
P1DF2LRFZGZ048M JMPR,DX,SC(PC)-LC(PC),48M EA B  $      324.42 36.0%  $            207.63 N/A N/A
P1DF2LRFZGZ049F JMPR,DX,SC(PC)-LC(PC),49F EA B  $      144.44 36.0%  $              92.44 N/A N/A
P1DF2LRFZGZ049H JMPR,DX,SC(PC)-LC(PC),49.5F EA B  $      146.44 36.0%  $              93.72 N/A N/A
P1DF2LRFZGZ049M JMPR,DX,SC(PC)-LC(PC),49M EA B  $      328.78 36.0%  $            210.42 N/A N/A
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P1DF2LRFZGZ050F JMPR,DX,SC(PC)-LC(PC),50F EA B  $      145.78 36.0%  $              93.30 N/A N/A
P1DF2LRFZGZ050H JMPR,DX,SC(PC)-LC(PC),50.5F EA B  $      147.76 36.0%  $              94.57 N/A N/A
P1DF2LRFZGZ050M JMPR,DX,SC(PC)-LC(PC),50M EA B  $      333.12 36.0%  $            213.20 N/A N/A
P1DF2LRFZGZ051F JMPR,DX,SC(PC)-LC(PC),51F EA B  $      147.10 36.0%  $              94.14 N/A N/A
P1DF2LRFZGZ051H JMPR,DX,SC(PC)-LC(PC),51.5F EA B  $      149.08 36.0%  $              95.41 N/A N/A
P1DF2LRFZGZ051M JMPR,DX,SC(PC)-LC(PC),51M EA B  $      337.46 36.0%  $            215.97 N/A N/A
P1DF2LRFZGZ052F JMPR,DX,SC(PC)-LC(PC),52F EA B  $      148.42 36.0%  $              94.99 N/A N/A
P1DF2LRFZGZ052H JMPR,DX,SC(PC)-LC(PC),52.5F EA B  $      150.42 36.0%  $              96.27 N/A N/A
P1DF2LRFZGZ052M JMPR,DX,SC(PC)-LC(PC),52M EA B  $      341.82 36.0%  $            218.76 N/A N/A
P1DF2LRFZGZ053F JMPR,DX,SC(PC)-LC(PC),53F EA B  $      149.74 36.0%  $              95.83 N/A N/A
P1DF2LRFZGZ053H JMPR,DX,SC(PC)-LC(PC),53.5F EA B  $      151.74 36.0%  $              97.11 N/A N/A
P1DF2LRFZGZ053M JMPR,DX,SC(PC)-LC(PC),53M EA B  $      346.16 36.0%  $            221.54 N/A N/A
P1DF2LRFZGZ054F JMPR,DX,SC(PC)-LC(PC),54F EA B  $      151.08 36.0%  $              96.69 N/A N/A
P1DF2LRFZGZ054H JMPR,DX,SC(PC)-LC(PC),54.5F EA B  $      153.06 36.0%  $              97.96 N/A N/A
P1DF2LRFZGZ054M JMPR,DX,SC(PC)-LC(PC),54M EA B  $      350.52 36.0%  $            224.33 N/A N/A
P1DF2LRFZGZ055F JMPR,DX,SC(PC)-LC(PC),55F EA B  $      152.40 36.0%  $              97.54 N/A N/A
P1DF2LRFZGZ055H JMPR,DX,SC(PC)-LC(PC),55.5F EA B  $      154.38 36.0%  $              98.80 N/A N/A
P1DF2LRFZGZ055M JMPR,DX,SC(PC)-LC(PC),55M EA B  $      354.86 36.0%  $            227.11 N/A N/A
P1DF2LRFZGZ056F JMPR,DX,SC(PC)-LC(PC),56F EA B  $      153.72 36.0%  $              98.38 N/A N/A
P1DF2LRFZGZ056H JMPR,DX,SC(PC)-LC(PC),56.5F EA B  $      155.72 36.0%  $              99.66 N/A N/A
P1DF2LRFZGZ056M JMPR,DX,SC(PC)-LC(PC),56M EA B  $      359.20 36.0%  $            229.89 N/A N/A
P1DF2LRFZGZ057F JMPR,DX,SC(PC)-LC(PC),57F EA B  $      155.04 36.0%  $              99.23 N/A N/A
P1DF2LRFZGZ057H JMPR,DX,SC(PC)-LC(PC),57.5F EA B  $      157.04 36.0%  $            100.51 N/A N/A
P1DF2LRFZGZ057M JMPR,DX,SC(PC)-LC(PC),57M EA B  $      363.56 36.0%  $            232.68 N/A N/A
P1DF2LRFZGZ058F JMPR,DX,SC(PC)-LC(PC),58F EA B  $      156.38 36.0%  $            100.08 N/A N/A
P1DF2LRFZGZ058H JMPR,DX,SC(PC)-LC(PC),58.5F EA B  $      158.36 36.0%  $            101.35 N/A N/A
P1DF2LRFZGZ058M JMPR,DX,SC(PC)-LC(PC),58M EA B  $      367.90 36.0%  $            235.46 N/A N/A
P1DF2LRFZGZ059F JMPR,DX,SC(PC)-LC(PC),59F EA B  $      157.70 36.0%  $            100.93 N/A N/A
P1DF2LRFZGZ059H JMPR,DX,SC(PC)-LC(PC),59.5F EA B  $      159.68 36.0%  $            102.20 N/A N/A
P1DF2LRFZGZ059M JMPR,DX,SC(PC)-LC(PC),59M EA B  $      372.26 36.0%  $            238.25 N/A N/A
P1DF2LRFZGZ060F JMPR,DX,SC(PC)-LC(PC),60F EA B  $      159.02 36.0%  $            101.77 N/A N/A
P1DF2LRFZGZ060H JMPR,DX,SC(PC)-LC(PC),60.5F EA B  $      161.02 36.0%  $            103.05 N/A N/A
P1DF2LRFZGZ060M JMPR,DX,SC(PC)-LC(PC),60M EA B  $      376.60 36.0%  $            241.02 N/A N/A
P1DF2LRFZGZ061F JMPR,DX,SC(PC)-LC(PC),61F EA B  $      160.34 36.0%  $            102.62 N/A N/A
P1DF2LRFZGZ061H JMPR,DX,SC(PC)-LC(PC),61.5F EA B  $      162.34 36.0%  $            103.90 N/A N/A
P1DF2LRFZGZ061M JMPR,DX,SC(PC)-LC(PC),61M EA B  $      380.94 36.0%  $            243.80 N/A N/A
P1DF2LRFZGZ062F JMPR,DX,SC(PC)-LC(PC),62F EA B  $      161.68 36.0%  $            103.48 N/A N/A
P1DF2LRFZGZ062H JMPR,DX,SC(PC)-LC(PC),62.5F EA B  $      163.66 36.0%  $            104.74 N/A N/A
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P1DF2LRFZGZ062M JMPR,DX,SC(PC)-LC(PC),62M EA B  $      385.30 36.0%  $            246.59 N/A N/A
P1DF2LRFZGZ063F JMPR,DX,SC(PC)-LC(PC),63F EA B  $      163.00 36.0%  $            104.32 N/A N/A
P1DF2LRFZGZ063H JMPR,DX,SC(PC)-LC(PC),63.5F EA B  $      164.98 36.0%  $            105.59 N/A N/A
P1DF2LRFZGZ063M JMPR,DX,SC(PC)-LC(PC),63M EA B  $      389.64 36.0%  $            249.37 N/A N/A
P1DF2LRFZGZ064F JMPR,DX,SC(PC)-LC(PC),64F EA B  $      164.32 36.0%  $            105.16 N/A N/A
P1DF2LRFZGZ064H JMPR,DX,SC(PC)-LC(PC),64.5F EA B  $      166.32 36.0%  $            106.44 N/A N/A
P1DF2LRFZGZ064M JMPR,DX,SC(PC)-LC(PC),64M EA B  $      393.98 36.0%  $            252.15 N/A N/A
P1DF2LRFZGZ065F JMPR,DX,SC(PC)-LC(PC),65F EA B  $      165.66 36.0%  $            106.02 N/A N/A
P1DF2LRFZGZ065H JMPR,DX,SC(PC)-LC(PC),65.5F EA B  $      167.64 36.0%  $            107.29 N/A N/A
P1DF2LRFZGZ065M JMPR,DX,SC(PC)-LC(PC),65M EA B  $      398.34 36.0%  $            254.94 N/A N/A
P1DF2LRFZGZ066F JMPR,DX,SC(PC)-LC(PC),66F EA B  $      166.98 36.0%  $            106.87 N/A N/A
P1DF2LRFZGZ066H JMPR,DX,SC(PC)-LC(PC),66.5F EA B  $      168.96 36.0%  $            108.13 N/A N/A
P1DF2LRFZGZ066M JMPR,DX,SC(PC)-LC(PC),66M EA B  $      402.68 36.0%  $            257.72 N/A N/A
P1DF2LRFZGZ067F JMPR,DX,SC(PC)-LC(PC),67F EA B  $      168.30 36.0%  $            107.71 N/A N/A
P1DF2LRFZGZ067H JMPR,DX,SC(PC)-LC(PC),67.5F EA B  $      170.28 36.0%  $            108.98 N/A N/A
P1DF2LRFZGZ067M JMPR,DX,SC(PC)-LC(PC),67M EA B  $      407.04 36.0%  $            260.51 N/A N/A
P1DF2LRFZGZ068F JMPR,DX,SC(PC)-LC(PC),68F EA B  $      169.62 36.0%  $            108.56 N/A N/A
P1DF2LRFZGZ068H JMPR,DX,SC(PC)-LC(PC),68.5F EA B  $      171.62 36.0%  $            109.84 N/A N/A
P1DF2LRFZGZ068M JMPR,DX,SC(PC)-LC(PC),68M EA B  $      411.38 36.0%  $            263.28 N/A N/A
P1DF2LRFZGZ069F JMPR,DX,SC(PC)-LC(PC),69F EA B  $      170.96 36.0%  $            109.41 N/A N/A
P1DF2LRFZGZ069H JMPR,DX,SC(PC)-LC(PC),69.5F EA B  $      172.94 36.0%  $            110.68 N/A N/A
P1DF2LRFZGZ069M JMPR,DX,SC(PC)-LC(PC),69M EA B  $      415.72 36.0%  $            266.06 N/A N/A
P1DF2LRFZGZ070F JMPR,DX,SC(PC)-LC(PC),70F EA B  $      172.28 36.0%  $            110.26 N/A N/A
P1DF2LRFZGZ070H JMPR,DX,SC(PC)-LC(PC),70.5F EA B  $      174.26 36.0%  $            111.53 N/A N/A
P1DF2LRFZGZ070M JMPR,DX,SC(PC)-LC(PC),70M EA B  $      420.08 36.0%  $            268.85 N/A N/A
P1DF2LRFZGZ071F JMPR,DX,SC(PC)-LC(PC),71F EA B  $      173.60 36.0%  $            111.10 N/A N/A
P1DF2LRFZGZ071H JMPR,DX,SC(PC)-LC(PC),71.5F EA B  $      175.58 36.0%  $            112.37 N/A N/A
P1DF2LRFZGZ071M JMPR,DX,SC(PC)-LC(PC),71M EA B  $      424.42 36.0%  $            271.63 N/A N/A
P1DF2LRFZGZ072F JMPR,DX,SC(PC)-LC(PC),72F EA B  $      174.92 36.0%  $            111.95 N/A N/A
P1DF2LRFZGZ072H JMPR,DX,SC(PC)-LC(PC),72.5F EA B  $      176.92 36.0%  $            113.23 N/A N/A
P1DF2LRFZGZ072M JMPR,DX,SC(PC)-LC(PC),72M EA B  $      428.76 36.0%  $            274.41 N/A N/A
P1DF2LRFZGZ073F JMPR,DX,SC(PC)-LC(PC),73F EA B  $      176.26 36.0%  $            112.81 N/A N/A
P1DF2LRFZGZ073H JMPR,DX,SC(PC)-LC(PC),73.5F EA B  $      178.24 36.0%  $            114.07 N/A N/A
P1DF2LRFZGZ073M JMPR,DX,SC(PC)-LC(PC),73M EA B  $      433.12 36.0%  $            277.20 N/A N/A
P1DF2LRFZGZ074F JMPR,DX,SC(PC)-LC(PC),74F EA B  $      177.58 36.0%  $            113.65 N/A N/A
P1DF2LRFZGZ074H JMPR,DX,SC(PC)-LC(PC),74.5F EA B  $      179.56 36.0%  $            114.92 N/A N/A
P1DF2LRFZGZ074M JMPR,DX,SC(PC)-LC(PC),74M EA B  $      437.46 36.0%  $            279.97 N/A N/A
P1DF2LRFZGZ075F JMPR,DX,SC(PC)-LC(PC),75F EA B  $      178.90 36.0%  $            114.50 N/A N/A
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P1DF2LRFZGZ075H JMPR,DX,SC(PC)-LC(PC),75.5F EA B  $      180.88 36.0%  $            115.76 N/A N/A
P1DF2LRFZGZ075M JMPR,DX,SC(PC)-LC(PC),75M EA B  $      441.82 36.0%  $            282.76 N/A N/A
P1DF2LRFZGZ076F JMPR,DX,SC(PC)-LC(PC),76F EA B  $      180.22 36.0%  $            115.34 N/A N/A
P1DF2LRFZGZ076H JMPR,DX,SC(PC)-LC(PC),76.5F EA B  $      182.22 36.0%  $            116.62 N/A N/A
P1DF2LRFZGZ076M JMPR,DX,SC(PC)-LC(PC),76M EA B  $      446.16 36.0%  $            285.54 N/A N/A
P1DF2LRFZGZ077F JMPR,DX,SC(PC)-LC(PC),77F EA B  $      181.56 36.0%  $            116.20 N/A N/A
P1DF2LRFZGZ077H JMPR,DX,SC(PC)-LC(PC),77.5F EA B  $      183.54 36.0%  $            117.47 N/A N/A
P1DF2LRFZGZ077M JMPR,DX,SC(PC)-LC(PC),77M EA B  $      450.50 36.0%  $            288.32 N/A N/A
P1DF2LRFZGZ078F JMPR,DX,SC(PC)-LC(PC),78F EA B  $      182.88 36.0%  $            117.04 N/A N/A
P1DF2LRFZGZ078H JMPR,DX,SC(PC)-LC(PC),78.5F EA B  $      184.86 36.0%  $            118.31 N/A N/A
P1DF2LRFZGZ078M JMPR,DX,SC(PC)-LC(PC),78M EA B  $      454.86 36.0%  $            291.11 N/A N/A
P1DF2LRFZGZ079F JMPR,DX,SC(PC)-LC(PC),79F EA B  $      184.20 36.0%  $            117.89 N/A N/A
P1DF2LRFZGZ079H JMPR,DX,SC(PC)-LC(PC),79.5F EA B  $      186.20 36.0%  $            119.17 N/A N/A
P1DF2LRFZGZ079M JMPR,DX,SC(PC)-LC(PC),79M EA B  $      459.20 36.0%  $            293.89 N/A N/A
P1DF2LRFZGZ080F JMPR,DX,SC(PC)-LC(PC),80F EA B  $      185.52 36.0%  $            118.73 N/A N/A
P1DF2LRFZGZ080H JMPR,DX,SC(PC)-LC(PC),80.5F EA B  $      187.52 36.0%  $            120.01 N/A N/A
P1DF2LRFZGZ080M JMPR,DX,SC(PC)-LC(PC),80M EA B  $      463.56 36.0%  $            296.68 N/A N/A
P1DF2LRFZGZ081F JMPR,DX,SC(PC)-LC(PC),81F EA B  $      186.86 36.0%  $            119.59 N/A N/A
P1DF2LRFZGZ081H JMPR,DX,SC(PC)-LC(PC),81.5F EA B  $      188.84 36.0%  $            120.86 N/A N/A
P1DF2LRFZGZ081M JMPR,DX,SC(PC)-LC(PC),81M EA B  $      467.90 36.0%  $            299.46 N/A N/A
P1DF2LRFZGZ082F JMPR,DX,SC(PC)-LC(PC),82F EA B  $      188.18 36.0%  $            120.44 N/A N/A
P1DF2LRFZGZ082H JMPR,DX,SC(PC)-LC(PC),82.5F EA B  $      190.16 36.0%  $            121.70 N/A N/A
P1DF2LRFZGZ082M JMPR,DX,SC(PC)-LC(PC),82M EA B  $      472.24 36.0%  $            302.23 N/A N/A
P1DF2LRFZGZ083F JMPR,DX,SC(PC)-LC(PC),83F EA B  $      189.50 36.0%  $            121.28 N/A N/A
P1DF2LRFZGZ083H JMPR,DX,SC(PC)-LC(PC),83.5F EA B  $      191.50 36.0%  $            122.56 N/A N/A
P1DF2LRFZGZ083M JMPR,DX,SC(PC)-LC(PC),83M EA B  $      476.60 36.0%  $            305.02 N/A N/A
P1DF2LRFZGZ084F JMPR,DX,SC(PC)-LC(PC),84F EA B  $      190.82 36.0%  $            122.12 N/A N/A
P1DF2LRFZGZ084H JMPR,DX,SC(PC)-LC(PC),84.5F EA B  $      192.82 36.0%  $            123.40 N/A N/A
P1DF2LRFZGZ084M JMPR,DX,SC(PC)-LC(PC),84M EA B  $      480.94 36.0%  $            307.80 N/A N/A
P1DF2LRFZGZ085F JMPR,DX,SC(PC)-LC(PC),85F EA B  $      192.16 36.0%  $            122.98 N/A N/A
P1DF2LRFZGZ085H JMPR,DX,SC(PC)-LC(PC),85.5F EA B  $      194.14 36.0%  $            124.25 N/A N/A
P1DF2LRFZGZ085M JMPR,DX,SC(PC)-LC(PC),85M EA B  $      485.28 36.0%  $            310.58 N/A N/A
P1DF2LRFZGZ086F JMPR,DX,SC(PC)-LC(PC),86F EA B  $      193.48 36.0%  $            123.83 N/A N/A
P1DF2LRFZGZ086H JMPR,DX,SC(PC)-LC(PC),86.5F EA B  $      195.46 36.0%  $            125.09 N/A N/A
P1DF2LRFZGZ086M JMPR,DX,SC(PC)-LC(PC),86M EA B  $      489.64 36.0%  $            313.37 N/A N/A
P1DF2LRFZGZ087F JMPR,DX,SC(PC)-LC(PC),87F EA B  $      194.80 36.0%  $            124.67 N/A N/A
P1DF2LRFZGZ087H JMPR,DX,SC(PC)-LC(PC),87.5F EA B  $      196.80 36.0%  $            125.95 N/A N/A
P1DF2LRFZGZ087M JMPR,DX,SC(PC)-LC(PC),87M EA B  $      493.98 36.0%  $            316.15 N/A N/A
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P1DF2LRFZGZ088F JMPR,DX,SC(PC)-LC(PC),88F EA B  $      196.12 36.0%  $            125.52 N/A N/A
P1DF2LRFZGZ088H JMPR,DX,SC(PC)-LC(PC),88.5F EA B  $      198.12 36.0%  $            126.80 N/A N/A
P1DF2LRFZGZ088M JMPR,DX,SC(PC)-LC(PC),88M EA B  $      498.34 36.0%  $            318.94 N/A N/A
P1DF2LRFZGZ089F JMPR,DX,SC(PC)-LC(PC),89F EA B  $      197.46 36.0%  $            126.37 N/A N/A
P1DF2LRFZGZ089H JMPR,DX,SC(PC)-LC(PC),89.5F EA B  $      199.44 36.0%  $            127.64 N/A N/A
P1DF2LRFZGZ089M JMPR,DX,SC(PC)-LC(PC),89M EA B  $      502.68 36.0%  $            321.72 N/A N/A
P1DF2LRFZGZ090F JMPR,DX,SC(PC)-LC(PC),90F EA B  $      198.78 36.0%  $            127.22 N/A N/A
P1DF2LRFZGZ090H JMPR,DX,SC(PC)-LC(PC),90.5F EA B  $      200.76 36.0%  $            128.49 N/A N/A
P1DF2LRFZGZ090M JMPR,DX,SC(PC)-LC(PC),90M EA B  $      507.02 36.0%  $            324.49 N/A N/A
P1DF2LRFZGZ091F JMPR,DX,SC(PC)-LC(PC),91F EA B  $      200.10 36.0%  $            128.06 N/A N/A
P1DF2LRFZGZ091H JMPR,DX,SC(PC)-LC(PC),91.5F EA B  $      202.10 36.0%  $            129.34 N/A N/A
P1DF2LRFZGZ091M JMPR,DX,SC(PC)-LC(PC),91M EA B  $      511.38 36.0%  $            327.28 N/A N/A
P1DF2LRFZGZ092F JMPR,DX,SC(PC)-LC(PC),92F EA B  $      201.44 36.0%  $            128.92 N/A N/A
P1DF2LRFZGZ092H JMPR,DX,SC(PC)-LC(PC),92.5F EA B  $      203.42 36.0%  $            130.19 N/A N/A
P1DF2LRFZGZ092M JMPR,DX,SC(PC)-LC(PC),92M EA B  $      515.72 36.0%  $            330.06 N/A N/A
P1DF2LRFZGZ093F JMPR,DX,SC(PC)-LC(PC),93F EA B  $      202.76 36.0%  $            129.77 N/A N/A
P1DF2LRFZGZ093H JMPR,DX,SC(PC)-LC(PC),93.5F EA B  $      204.74 36.0%  $            131.03 N/A N/A
P1DF2LRFZGZ093M JMPR,DX,SC(PC)-LC(PC),93M EA B  $      520.06 36.0%  $            332.84 N/A N/A
P1DF2LRFZGZ094F JMPR,DX,SC(PC)-LC(PC),94F EA B  $      204.08 36.0%  $            130.61 N/A N/A
P1DF2LRFZGZ094H JMPR,DX,SC(PC)-LC(PC),94.5F EA B  $      206.06 36.0%  $            131.88 N/A N/A
P1DF2LRFZGZ094M JMPR,DX,SC(PC)-LC(PC),94M EA B  $      524.42 36.0%  $            335.63 N/A N/A
P1DF2LRFZGZ095F JMPR,DX,SC(PC)-LC(PC),95F EA B  $      205.40 36.0%  $            131.46 N/A N/A
P1DF2LRFZGZ095H JMPR,DX,SC(PC)-LC(PC),95.5F EA B  $      207.40 36.0%  $            132.74 N/A N/A
P1DF2LRFZGZ095M JMPR,DX,SC(PC)-LC(PC),95M EA B  $      528.76 36.0%  $            338.41 N/A N/A
P1DF2LRFZGZ096F JMPR,DX,SC(PC)-LC(PC),96F EA B  $      206.74 36.0%  $            132.31 N/A N/A
P1DF2LRFZGZ096H JMPR,DX,SC(PC)-LC(PC),96.5F EA B  $      208.72 36.0%  $            133.58 N/A N/A
P1DF2LRFZGZ096M JMPR,DX,SC(PC)-LC(PC),96M EA B  $      533.12 36.0%  $            341.20 N/A N/A
P1DF2LRFZGZ097F JMPR,DX,SC(PC)-LC(PC),97F EA B  $      208.06 36.0%  $            133.16 N/A N/A
P1DF2LRFZGZ097H JMPR,DX,SC(PC)-LC(PC),97.5F EA B  $      210.04 36.0%  $            134.43 N/A N/A
P1DF2LRFZGZ097M JMPR,DX,SC(PC)-LC(PC),97M EA B  $      537.46 36.0%  $            343.97 N/A N/A
P1DF2LRFZGZ098F JMPR,DX,SC(PC)-LC(PC),98F EA B  $      209.38 36.0%  $            134.00 N/A N/A
P1DF2LRFZGZ098H JMPR,DX,SC(PC)-LC(PC),98.5F EA B  $      211.36 36.0%  $            135.27 N/A N/A
P1DF2LRFZGZ098M JMPR,DX,SC(PC)-LC(PC),98M EA B  $      541.80 36.0%  $            346.75 N/A N/A
P1DF2LRFZGZ099F JMPR,DX,SC(PC)-LC(PC),99F EA B  $      210.70 36.0%  $            134.85 N/A N/A
P1DF2LRFZGZ099H JMPR,DX,SC(PC)-LC(PC),99.5F EA B  $      212.70 36.0%  $            136.13 N/A N/A
P1DF2LRFZGZ099M JMPR,DX,SC(PC)-LC(PC),99M EA B  $      546.16 36.0%  $            349.54 N/A N/A
P1DF2LRFZGZ100F JMPR,DX,SC(PC)-LC(PC),100F EA B  $      212.04 36.0%  $            135.71 N/A N/A
P1DF2LRFZGZ100M JMPR,DX,SC(PC)-LC(PC),100M EA B  $      550.50 36.0%  $            352.32 N/A N/A
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P1DF2LRGZGZ000H JMPR,DX,LC(PC)-LC(PC),0.5F EA B  $        72.54 36.0%  $              46.43 N/A N/A
P1DF2LRGZGZ001F JMPR,DX,LC(PC)-LC(PC),1F EA B  $        71.88 36.0%  $              46.00 N/A N/A
P1DF2LRGZGZ001H JMPR,DX,LC(PC)-LC(PC),1.5F EA B  $        73.88 36.0%  $              47.28 N/A N/A
P1DF2LRGZGZ001M JMPR,DX,LC(PC)-LC(PC),1M EA B  $        74.90 36.0%  $              47.94 N/A N/A
P1DF2LRGZGZ001S JMPR,DX,LC(PC)-LC(PC),1.5M EA B  $        81.42 36.0%  $              52.11 N/A N/A
P1DF2LRGZGZ002F JMPR,DX,LC(PC)-LC(PC),2F EA B  $        73.20 36.0%  $              46.85 N/A N/A
P1DF2LRGZGZ002H JMPR,DX,LC(PC)-LC(PC),2.5F EA B  $        75.20 36.0%  $              48.13 N/A N/A
P1DF2LRGZGZ002M JMPR,DX,LC(PC)-LC(PC),2M EA B  $        79.26 36.0%  $              50.73 N/A N/A
P1DF2LRGZGZ003F JMPR,DX,LC(PC)-LC(PC),3F EA B  $        74.54 36.0%  $              47.71 N/A N/A
P1DF2LRGZGZ003H JMPR,DX,LC(PC)-LC(PC),3.5F EA B  $        76.52 36.0%  $              48.97 N/A N/A
P1DF2LRGZGZ003M JMPR,DX,LC(PC)-LC(PC),3M EA B  $        83.60 36.0%  $              53.50 N/A N/A
P1DF2LRGZGZ004F JMPR,DX,LC(PC)-LC(PC),4F EA B  $        75.86 36.0%  $              48.55 N/A N/A
P1DF2LRGZGZ004H JMPR,DX,LC(PC)-LC(PC),4.5F EA B  $        77.84 36.0%  $              49.82 N/A N/A
P1DF2LRGZGZ004M JMPR,DX,LC(PC)-LC(PC),4M EA B  $        87.94 36.0%  $              56.28 N/A N/A
P1DF2LRGZGZ005F JMPR,DX,LC(PC)-LC(PC),5F EA B  $        77.18 36.0%  $              49.40 N/A N/A
P1DF2LRGZGZ005H JMPR,DX,LC(PC)-LC(PC),5.5F EA B  $        79.18 36.0%  $              50.68 N/A N/A
P1DF2LRGZGZ005M JMPR,DX,LC(PC)-LC(PC),5M EA B  $        92.30 36.0%  $              59.07 N/A N/A
P1DF2LRGZGZ006F JMPR,DX,LC(PC)-LC(PC),6F EA B  $        78.50 36.0%  $              50.24 N/A N/A
P1DF2LRGZGZ006H JMPR,DX,LC(PC)-LC(PC),6.5F EA B  $        80.50 36.0%  $              51.52 N/A N/A
P1DF2LRGZGZ006M JMPR,DX,LC(PC)-LC(PC),6M EA B  $        96.64 36.0%  $              61.85 N/A N/A
P1DF2LRGZGZ007F JMPR,DX,LC(PC)-LC(PC),7F EA B  $        79.84 36.0%  $              51.10 N/A N/A
P1DF2LRGZGZ007H JMPR,DX,LC(PC)-LC(PC),7.5F EA B  $        81.82 36.0%  $              52.36 N/A N/A
P1DF2LRGZGZ007M JMPR,DX,LC(PC)-LC(PC),7M EA B  $      101.00 36.0%  $              64.64 N/A N/A
P1DF2LRGZGZ008F JMPR,DX,LC(PC)-LC(PC),8F EA B  $        81.16 36.0%  $              51.94 N/A N/A
P1DF2LRGZGZ008H JMPR,DX,LC(PC)-LC(PC),8.5F EA B  $        83.14 36.0%  $              53.21 N/A N/A
P1DF2LRGZGZ008M JMPR,DX,LC(PC)-LC(PC),8M EA B  $      105.34 36.0%  $              67.42 N/A N/A
P1DF2LRGZGZ009F JMPR,DX,LC(PC)-LC(PC),9F EA B  $        82.48 36.0%  $              52.79 N/A N/A
P1DF2LRGZGZ009H JMPR,DX,LC(PC)-LC(PC),9.5F EA B  $        84.48 36.0%  $              54.07 N/A N/A
P1DF2LRGZGZ009M JMPR,DX,LC(PC)-LC(PC),9M EA B  $      109.68 36.0%  $              70.20 N/A N/A
P1DF2LRGZGZ010F JMPR,DX,LC(PC)-LC(PC),10F EA B  $        83.80 36.0%  $              53.63 N/A N/A
P1DF2LRGZGZ010H JMPR,DX,LC(PC)-LC(PC),10.5F EA B  $        85.80 36.0%  $              54.91 N/A N/A
P1DF2LRGZGZ010M JMPR,DX,LC(PC)-LC(PC),10M EA B  $      114.04 36.0%  $              72.99 N/A N/A
P1DF2LRGZGZ011F JMPR,DX,LC(PC)-LC(PC),11F EA B  $        85.14 36.0%  $              54.49 N/A N/A
P1DF2LRGZGZ011H JMPR,DX,LC(PC)-LC(PC),11.5F EA B  $        87.12 36.0%  $              55.76 N/A N/A
P1DF2LRGZGZ011M JMPR,DX,LC(PC)-LC(PC),11M EA B  $      132.66 36.0%  $              84.90 N/A N/A
P1DF2LRGZGZ012F JMPR,DX,LC(PC)-LC(PC),12F EA B  $        86.46 36.0%  $              55.33 N/A N/A
P1DF2LRGZGZ012H JMPR,DX,LC(PC)-LC(PC),12.5F EA B  $        88.44 36.0%  $              56.60 N/A N/A
P1DF2LRGZGZ012M JMPR,DX,LC(PC)-LC(PC),12M EA B  $      137.00 36.0%  $              87.68 N/A N/A
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P1DF2LRGZGZ013F JMPR,DX,LC(PC)-LC(PC),13F EA B  $        87.78 36.0%  $              56.18 N/A N/A
P1DF2LRGZGZ013H JMPR,DX,LC(PC)-LC(PC),13.5F EA B  $        89.78 36.0%  $              57.46 N/A N/A
P1DF2LRGZGZ013M JMPR,DX,LC(PC)-LC(PC),13M EA B  $      141.36 36.0%  $              90.47 N/A N/A
P1DF2LRGZGZ014F JMPR,DX,LC(PC)-LC(PC),14F EA B  $        89.10 36.0%  $              57.02 N/A N/A
P1DF2LRGZGZ014H JMPR,DX,LC(PC)-LC(PC),14.5F EA B  $        91.10 36.0%  $              58.30 N/A N/A
P1DF2LRGZGZ014M JMPR,DX,LC(PC)-LC(PC),14M EA B  $      145.70 36.0%  $              93.25 N/A N/A
P1DF2LRGZGZ015F JMPR,DX,LC(PC)-LC(PC),15F EA B  $        90.44 36.0%  $              57.88 N/A N/A
P1DF2LRGZGZ015H JMPR,DX,LC(PC)-LC(PC),15.5F EA B  $        92.42 36.0%  $              59.15 N/A N/A
P1DF2LRGZGZ015M JMPR,DX,LC(PC)-LC(PC),15M EA B  $      150.04 36.0%  $              96.03 N/A N/A
P1DF2LRGZGZ016F JMPR,DX,LC(PC)-LC(PC),16F EA B  $        91.76 36.0%  $              58.73 N/A N/A
P1DF2LRGZGZ016H JMPR,DX,LC(PC)-LC(PC),16.5F EA B  $        93.74 36.0%  $              59.99 N/A N/A
P1DF2LRGZGZ016M JMPR,DX,LC(PC)-LC(PC),16M EA B  $      154.40 36.0%  $              98.82 N/A N/A
P1DF2LRGZGZ017F JMPR,DX,LC(PC)-LC(PC),17F EA B  $        93.08 36.0%  $              59.57 N/A N/A
P1DF2LRGZGZ017H JMPR,DX,LC(PC)-LC(PC),17.5F EA B  $        95.08 36.0%  $              60.85 N/A N/A
P1DF2LRGZGZ017M JMPR,DX,LC(PC)-LC(PC),17M EA B  $      158.74 36.0%  $            101.59 N/A N/A
P1DF2LRGZGZ018F JMPR,DX,LC(PC)-LC(PC),18F EA B  $        94.42 36.0%  $              60.43 N/A N/A
P1DF2LRGZGZ018H JMPR,DX,LC(PC)-LC(PC),18.5F EA B  $        96.40 36.0%  $              61.70 N/A N/A
P1DF2LRGZGZ018M JMPR,DX,LC(PC)-LC(PC),18M EA B  $      163.08 36.0%  $            104.37 N/A N/A
P1DF2LRGZGZ019F JMPR,DX,LC(PC)-LC(PC),19F EA B  $        95.74 36.0%  $              61.27 N/A N/A
P1DF2LRGZGZ019H JMPR,DX,LC(PC)-LC(PC),19.5F EA B  $        97.72 36.0%  $              62.54 N/A N/A
P1DF2LRGZGZ019M JMPR,DX,LC(PC)-LC(PC),19M EA B  $      167.44 36.0%  $            107.16 N/A N/A
P1DF2LRGZGZ020F JMPR,DX,LC(PC)-LC(PC),20F EA B  $        97.06 36.0%  $              62.12 N/A N/A
P1DF2LRGZGZ020H JMPR,DX,LC(PC)-LC(PC),20.5F EA B  $        99.04 36.0%  $              63.39 N/A N/A
P1DF2LRGZGZ020M JMPR,DX,LC(PC)-LC(PC),20M EA B  $      171.78 36.0%  $            109.94 N/A N/A
P1DF2LRGZGZ021F JMPR,DX,LC(PC)-LC(PC),21F EA B  $        98.38 36.0%  $              62.96 N/A N/A
P1DF2LRGZGZ021H JMPR,DX,LC(PC)-LC(PC),21.5F EA B  $      100.38 36.0%  $              64.24 N/A N/A
P1DF2LRGZGZ021M JMPR,DX,LC(PC)-LC(PC),21M EA B  $      176.14 36.0%  $            112.73 N/A N/A
P1DF2LRGZGZ022F JMPR,DX,LC(PC)-LC(PC),22F EA B  $        99.72 36.0%  $              63.82 N/A N/A
P1DF2LRGZGZ022H JMPR,DX,LC(PC)-LC(PC),22.5F EA B  $      101.70 36.0%  $              65.09 N/A N/A
P1DF2LRGZGZ022M JMPR,DX,LC(PC)-LC(PC),22M EA B  $      180.48 36.0%  $            115.51 N/A N/A
P1DF2LRGZGZ023F JMPR,DX,LC(PC)-LC(PC),23F EA B  $      101.04 36.0%  $              64.67 N/A N/A
P1DF2LRGZGZ023H JMPR,DX,LC(PC)-LC(PC),23.5F EA B  $      103.02 36.0%  $              65.93 N/A N/A
P1DF2LRGZGZ023M JMPR,DX,LC(PC)-LC(PC),23M EA B  $      184.82 36.0%  $            118.28 N/A N/A
P1DF2LRGZGZ024F JMPR,DX,LC(PC)-LC(PC),24F EA B  $      102.36 36.0%  $              65.51 N/A N/A
P1DF2LRGZGZ024H JMPR,DX,LC(PC)-LC(PC),24.5F EA B  $      104.34 36.0%  $              66.78 N/A N/A
P1DF2LRGZGZ024M JMPR,DX,LC(PC)-LC(PC),24M EA B  $      189.18 36.0%  $            121.08 N/A N/A
P1DF2LRGZGZ025F JMPR,DX,LC(PC)-LC(PC),25F EA B  $      103.68 36.0%  $              66.36 N/A N/A
P1DF2LRGZGZ025H JMPR,DX,LC(PC)-LC(PC),25.5F EA B  $      105.68 36.0%  $              67.64 N/A N/A
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P1DF2LRGZGZ025M JMPR,DX,LC(PC)-LC(PC),25M EA B  $      193.52 36.0%  $            123.85 N/A N/A
P1DF2LRGZGZ026F JMPR,DX,LC(PC)-LC(PC),26F EA B  $      105.02 36.0%  $              67.21 N/A N/A
P1DF2LRGZGZ026H JMPR,DX,LC(PC)-LC(PC),26.5F EA B  $      107.00 36.0%  $              68.48 N/A N/A
P1DF2LRGZGZ026M JMPR,DX,LC(PC)-LC(PC),26M EA B  $      197.88 36.0%  $            126.64 N/A N/A
P1DF2LRGZGZ027F JMPR,DX,LC(PC)-LC(PC),27F EA B  $      106.34 36.0%  $              68.06 N/A N/A
P1DF2LRGZGZ027H JMPR,DX,LC(PC)-LC(PC),27.5F EA B  $      108.32 36.0%  $              69.32 N/A N/A
P1DF2LRGZGZ027M JMPR,DX,LC(PC)-LC(PC),27M EA B  $      202.22 36.0%  $            129.42 N/A N/A
P1DF2LRGZGZ028F JMPR,DX,LC(PC)-LC(PC),28F EA B  $      107.66 36.0%  $              68.90 N/A N/A
P1DF2LRGZGZ028H JMPR,DX,LC(PC)-LC(PC),28.5F EA B  $      109.66 36.0%  $              70.18 N/A N/A
P1DF2LRGZGZ028M JMPR,DX,LC(PC)-LC(PC),28M EA B  $      206.56 36.0%  $            132.20 N/A N/A
P1DF2LRGZGZ029F JMPR,DX,LC(PC)-LC(PC),29F EA B  $      108.98 36.0%  $              69.75 N/A N/A
P1DF2LRGZGZ029H JMPR,DX,LC(PC)-LC(PC),29.5F EA B  $      110.98 36.0%  $              71.03 N/A N/A
P1DF2LRGZGZ029M JMPR,DX,LC(PC)-LC(PC),29M EA B  $      210.92 36.0%  $            134.99 N/A N/A
P1DF2LRGZGZ030F JMPR,DX,LC(PC)-LC(PC),30F EA B  $      110.32 36.0%  $              70.60 N/A N/A
P1DF2LRGZGZ030H JMPR,DX,LC(PC)-LC(PC),30.5F EA B  $      112.30 36.0%  $              71.87 N/A N/A
P1DF2LRGZGZ030M JMPR,DX,LC(PC)-LC(PC),30M EA B  $      215.26 36.0%  $            137.77 N/A N/A
P1DF2LRGZGZ031F JMPR,DX,LC(PC)-LC(PC),31F EA B  $      111.64 36.0%  $              71.45 N/A N/A
P1DF2LRGZGZ031H JMPR,DX,LC(PC)-LC(PC),31.5F EA B  $      113.62 36.0%  $              72.72 N/A N/A
P1DF2LRGZGZ031M JMPR,DX,LC(PC)-LC(PC),31M EA B  $      255.84 36.0%  $            163.74 N/A N/A
P1DF2LRGZGZ032F JMPR,DX,LC(PC)-LC(PC),32F EA B  $      112.96 36.0%  $              72.29 N/A N/A
P1DF2LRGZGZ032H JMPR,DX,LC(PC)-LC(PC),32.5F EA B  $      114.96 36.0%  $              73.57 N/A N/A
P1DF2LRGZGZ032M JMPR,DX,LC(PC)-LC(PC),32M EA B  $      260.18 36.0%  $            166.52 N/A N/A
P1DF2LRGZGZ033F JMPR,DX,LC(PC)-LC(PC),33F EA B  $      114.28 36.0%  $              73.14 N/A N/A
P1DF2LRGZGZ033H JMPR,DX,LC(PC)-LC(PC),33.5F EA B  $      130.56 36.0%  $              83.56 N/A N/A
P1DF2LRGZGZ033M JMPR,DX,LC(PC)-LC(PC),33M EA B  $      264.54 36.0%  $            169.31 N/A N/A
P1DF2LRGZGZ034F JMPR,DX,LC(PC)-LC(PC),34F EA B  $      129.88 36.0%  $              83.12 N/A N/A
P1DF2LRGZGZ034H JMPR,DX,LC(PC)-LC(PC),34.5F EA B  $      131.88 36.0%  $              84.40 N/A N/A
P1DF2LRGZGZ034M JMPR,DX,LC(PC)-LC(PC),34M EA B  $      268.88 36.0%  $            172.08 N/A N/A
P1DF2LRGZGZ035F JMPR,DX,LC(PC)-LC(PC),35F EA B  $      131.22 36.0%  $              83.98 N/A N/A
P1DF2LRGZGZ035H JMPR,DX,LC(PC)-LC(PC),35.5F EA B  $      133.20 36.0%  $              85.25 N/A N/A
P1DF2LRGZGZ035M JMPR,DX,LC(PC)-LC(PC),35M EA B  $      273.22 36.0%  $            174.86 N/A N/A
P1DF2LRGZGZ036F JMPR,DX,LC(PC)-LC(PC),36F EA B  $      132.54 36.0%  $              84.83 N/A N/A
P1DF2LRGZGZ036H JMPR,DX,LC(PC)-LC(PC),36.5F EA B  $      134.52 36.0%  $              86.09 N/A N/A
P1DF2LRGZGZ036M JMPR,DX,LC(PC)-LC(PC),36M EA B  $      277.58 36.0%  $            177.65 N/A N/A
P1DF2LRGZGZ037F JMPR,DX,LC(PC)-LC(PC),37F EA B  $      133.86 36.0%  $              85.67 N/A N/A
P1DF2LRGZGZ037H JMPR,DX,LC(PC)-LC(PC),37.5F EA B  $      135.86 36.0%  $              86.95 N/A N/A
P1DF2LRGZGZ037M JMPR,DX,LC(PC)-LC(PC),37M EA B  $      281.92 36.0%  $            180.43 N/A N/A
P1DF2LRGZGZ038F JMPR,DX,LC(PC)-LC(PC),38F EA B  $      135.20 36.0%  $              86.53 N/A N/A

5631 of 9702



NW Infrastructure Ortronics

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Ortronics                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

P1DF2LRGZGZ038H JMPR,DX,LC(PC)-LC(PC),38.5F EA B  $      137.18 36.0%  $              87.80 N/A N/A
P1DF2LRGZGZ038M JMPR,DX,LC(PC)-LC(PC),38M EA B  $      286.28 36.0%  $            183.22 N/A N/A
P1DF2LRGZGZ039F JMPR,DX,LC(PC)-LC(PC),39F EA B  $      136.52 36.0%  $              87.37 N/A N/A
P1DF2LRGZGZ039H JMPR,DX,LC(PC)-LC(PC),39.5F EA B  $      138.50 36.0%  $              88.64 N/A N/A
P1DF2LRGZGZ039M JMPR,DX,LC(PC)-LC(PC),39M EA B  $      290.62 36.0%  $            186.00 N/A N/A
P1DF2LRGZGZ040F JMPR,DX,LC(PC)-LC(PC),40F EA B  $      137.84 36.0%  $              88.22 N/A N/A
P1DF2LRGZGZ040H JMPR,DX,LC(PC)-LC(PC),40.5F EA B  $      139.82 36.0%  $              89.48 N/A N/A
P1DF2LRGZGZ040M JMPR,DX,LC(PC)-LC(PC),40M EA B  $      294.96 36.0%  $            188.77 N/A N/A
P1DF2LRGZGZ041F JMPR,DX,LC(PC)-LC(PC),41F EA B  $      139.16 36.0%  $              89.06 N/A N/A
P1DF2LRGZGZ041H JMPR,DX,LC(PC)-LC(PC),41.5F EA B  $      141.16 36.0%  $              90.34 N/A N/A
P1DF2LRGZGZ041M JMPR,DX,LC(PC)-LC(PC),41M EA B  $      299.32 36.0%  $            191.56 N/A N/A
P1DF2LRGZGZ042F JMPR,DX,LC(PC)-LC(PC),42F EA B  $      140.50 36.0%  $              89.92 N/A N/A
P1DF2LRGZGZ042H JMPR,DX,LC(PC)-LC(PC),42.5F EA B  $      142.48 36.0%  $              91.19 N/A N/A
P1DF2LRGZGZ042M JMPR,DX,LC(PC)-LC(PC),42M EA B  $      303.66 36.0%  $            194.34 N/A N/A
P1DF2LRGZGZ043F JMPR,DX,LC(PC)-LC(PC),43F EA B  $      141.82 36.0%  $              90.76 N/A N/A
P1DF2LRGZGZ043H JMPR,DX,LC(PC)-LC(PC),43.5F EA B  $      143.80 36.0%  $              92.03 N/A N/A
P1DF2LRGZGZ043M JMPR,DX,LC(PC)-LC(PC),43M EA B  $      308.00 36.0%  $            197.12 N/A N/A
P1DF2LRGZGZ044F JMPR,DX,LC(PC)-LC(PC),44F EA B  $      143.14 36.0%  $              91.61 N/A N/A
P1DF2LRGZGZ044H JMPR,DX,LC(PC)-LC(PC),44.5F EA B  $      145.12 36.0%  $              92.88 N/A N/A
P1DF2LRGZGZ044M JMPR,DX,LC(PC)-LC(PC),44M EA B  $      312.36 36.0%  $            199.91 N/A N/A
P1DF2LRGZGZ045F JMPR,DX,LC(PC)-LC(PC),45F EA B  $      144.46 36.0%  $              92.45 N/A N/A
P1DF2LRGZGZ045H JMPR,DX,LC(PC)-LC(PC),45.5F EA B  $      146.46 36.0%  $              93.73 N/A N/A
P1DF2LRGZGZ045M JMPR,DX,LC(PC)-LC(PC),45M EA B  $      316.70 36.0%  $            202.69 N/A N/A
P1DF2LRGZGZ046F JMPR,DX,LC(PC)-LC(PC),46F EA B  $      145.80 36.0%  $              93.31 N/A N/A
P1DF2LRGZGZ046H JMPR,DX,LC(PC)-LC(PC),46.5F EA B  $      147.78 36.0%  $              94.58 N/A N/A
P1DF2LRGZGZ046M JMPR,DX,LC(PC)-LC(PC),46M EA B  $      321.06 36.0%  $            205.48 N/A N/A
P1DF2LRGZGZ047F JMPR,DX,LC(PC)-LC(PC),47F EA B  $      147.12 36.0%  $              94.16 N/A N/A
P1DF2LRGZGZ047H JMPR,DX,LC(PC)-LC(PC),47.5F EA B  $      149.10 36.0%  $              95.42 N/A N/A
P1DF2LRGZGZ047M JMPR,DX,LC(PC)-LC(PC),47M EA B  $      325.40 36.0%  $            208.26 N/A N/A
P1DF2LRGZGZ048F JMPR,DX,LC(PC)-LC(PC),48F EA B  $      148.44 36.0%  $              95.00 N/A N/A
P1DF2LRGZGZ048H JMPR,DX,LC(PC)-LC(PC),48.5F EA B  $      150.44 36.0%  $              96.28 N/A N/A
P1DF2LRGZGZ048M JMPR,DX,LC(PC)-LC(PC),48M EA B  $      329.74 36.0%  $            211.03 N/A N/A
P1DF2LRGZGZ049F JMPR,DX,LC(PC)-LC(PC),49F EA B  $      149.76 36.0%  $              95.85 N/A N/A
P1DF2LRGZGZ049H JMPR,DX,LC(PC)-LC(PC),49.5F EA B  $      151.76 36.0%  $              97.13 N/A N/A
P1DF2LRGZGZ049M JMPR,DX,LC(PC)-LC(PC),49M EA B  $      334.10 36.0%  $            213.82 N/A N/A
P1DF2LRGZGZ050F JMPR,DX,LC(PC)-LC(PC),50F EA B  $      151.10 36.0%  $              96.70 N/A N/A
P1DF2LRGZGZ050H JMPR,DX,LC(PC)-LC(PC),50.5F EA B  $      153.08 36.0%  $              97.97 N/A N/A
P1DF2LRGZGZ050M JMPR,DX,LC(PC)-LC(PC),50M EA B  $      338.44 36.0%  $            216.60 N/A N/A

5632 of 9702



NW Infrastructure Ortronics

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Ortronics                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

P1DF2LRGZGZ051F JMPR,DX,LC(PC)-LC(PC),51F EA B  $      152.42 36.0%  $              97.55 N/A N/A
P1DF2LRGZGZ051H JMPR,DX,LC(PC)-LC(PC),51.5F EA B  $      154.40 36.0%  $              98.82 N/A N/A
P1DF2LRGZGZ051M JMPR,DX,LC(PC)-LC(PC),51M EA B  $      342.80 36.0%  $            219.39 N/A N/A
P1DF2LRGZGZ052F JMPR,DX,LC(PC)-LC(PC),52F EA B  $      153.74 36.0%  $              98.39 N/A N/A
P1DF2LRGZGZ052H JMPR,DX,LC(PC)-LC(PC),52.5F EA B  $      155.74 36.0%  $              99.67 N/A N/A
P1DF2LRGZGZ052M JMPR,DX,LC(PC)-LC(PC),52M EA B  $      347.14 36.0%  $            222.17 N/A N/A
P1DF2LRGZGZ053F JMPR,DX,LC(PC)-LC(PC),53F EA B  $      155.06 36.0%  $              99.24 N/A N/A
P1DF2LRGZGZ053H JMPR,DX,LC(PC)-LC(PC),53.5F EA B  $      157.06 36.0%  $            100.52 N/A N/A
P1DF2LRGZGZ053M JMPR,DX,LC(PC)-LC(PC),53M EA B  $      351.48 36.0%  $            224.95 N/A N/A
P1DF2LRGZGZ054F JMPR,DX,LC(PC)-LC(PC),54F EA B  $      156.40 36.0%  $            100.10 N/A N/A
P1DF2LRGZGZ054H JMPR,DX,LC(PC)-LC(PC),54.5F EA B  $      158.38 36.0%  $            101.36 N/A N/A
P1DF2LRGZGZ054M JMPR,DX,LC(PC)-LC(PC),54M EA B  $      355.84 36.0%  $            227.74 N/A N/A
P1DF2LRGZGZ055F JMPR,DX,LC(PC)-LC(PC),55F EA B  $      157.72 36.0%  $            100.94 N/A N/A
P1DF2LRGZGZ055H JMPR,DX,LC(PC)-LC(PC),55.5F EA B  $      159.70 36.0%  $            102.21 N/A N/A
P1DF2LRGZGZ055M JMPR,DX,LC(PC)-LC(PC),55M EA B  $      360.18 36.0%  $            230.52 N/A N/A
P1DF2LRGZGZ056F JMPR,DX,LC(PC)-LC(PC),56F EA B  $      159.04 36.0%  $            101.79 N/A N/A
P1DF2LRGZGZ056H JMPR,DX,LC(PC)-LC(PC),56.5F EA B  $      161.04 36.0%  $            103.07 N/A N/A
P1DF2LRGZGZ056M JMPR,DX,LC(PC)-LC(PC),56M EA B  $      364.52 36.0%  $            233.29 N/A N/A
P1DF2LRGZGZ057F JMPR,DX,LC(PC)-LC(PC),57F EA B  $      160.36 36.0%  $            102.63 N/A N/A
P1DF2LRGZGZ057H JMPR,DX,LC(PC)-LC(PC),57.5F EA B  $      162.36 36.0%  $            103.91 N/A N/A
P1DF2LRGZGZ057M JMPR,DX,LC(PC)-LC(PC),57M EA B  $      368.88 36.0%  $            236.08 N/A N/A
P1DF2LRGZGZ058F JMPR,DX,LC(PC)-LC(PC),58F EA B  $      161.70 36.0%  $            103.49 N/A N/A
P1DF2LRGZGZ058H JMPR,DX,LC(PC)-LC(PC),58.5F EA B  $      163.68 36.0%  $            104.76 N/A N/A
P1DF2LRGZGZ058M JMPR,DX,LC(PC)-LC(PC),58M EA B  $      373.22 36.0%  $            238.86 N/A N/A
P1DF2LRGZGZ059F JMPR,DX,LC(PC)-LC(PC),59F EA B  $      163.02 36.0%  $            104.33 N/A N/A
P1DF2LRGZGZ059H JMPR,DX,LC(PC)-LC(PC),59.5F EA B  $      165.00 36.0%  $            105.60 N/A N/A
P1DF2LRGZGZ059M JMPR,DX,LC(PC)-LC(PC),59M EA B  $      377.58 36.0%  $            241.65 N/A N/A
P1DF2LRGZGZ060F JMPR,DX,LC(PC)-LC(PC),60F EA B  $      164.34 36.0%  $            105.18 N/A N/A
P1DF2LRGZGZ060H JMPR,DX,LC(PC)-LC(PC),60.5F EA B  $      166.34 36.0%  $            106.46 N/A N/A
P1DF2LRGZGZ060M JMPR,DX,LC(PC)-LC(PC),60M EA B  $      381.92 36.0%  $            244.43 N/A N/A
P1DF2LRGZGZ061F JMPR,DX,LC(PC)-LC(PC),61F EA B  $      165.68 36.0%  $            106.04 N/A N/A
P1DF2LRGZGZ061H JMPR,DX,LC(PC)-LC(PC),61.5F EA B  $      167.66 36.0%  $            107.30 N/A N/A
P1DF2LRGZGZ061M JMPR,DX,LC(PC)-LC(PC),61M EA B  $      386.26 36.0%  $            247.21 N/A N/A
P1DF2LRGZGZ062F JMPR,DX,LC(PC)-LC(PC),62F EA B  $      167.00 36.0%  $            106.88 N/A N/A
P1DF2LRGZGZ062H JMPR,DX,LC(PC)-LC(PC),62.5F EA B  $      168.98 36.0%  $            108.15 N/A N/A
P1DF2LRGZGZ062M JMPR,DX,LC(PC)-LC(PC),62M EA B  $      390.62 36.0%  $            250.00 N/A N/A
P1DF2LRGZGZ063F JMPR,DX,LC(PC)-LC(PC),63F EA B  $      168.32 36.0%  $            107.72 N/A N/A
P1DF2LRGZGZ063H JMPR,DX,LC(PC)-LC(PC),63.5F EA B  $      170.30 36.0%  $            108.99 N/A N/A
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P1DF2LRGZGZ063M JMPR,DX,LC(PC)-LC(PC),63M EA B  $      394.96 36.0%  $            252.77 N/A N/A
P1DF2LRGZGZ064F JMPR,DX,LC(PC)-LC(PC),64F EA B  $      169.64 36.0%  $            108.57 N/A N/A
P1DF2LRGZGZ064H JMPR,DX,LC(PC)-LC(PC),64.5F EA B  $      171.64 36.0%  $            109.85 N/A N/A
P1DF2LRGZGZ064M JMPR,DX,LC(PC)-LC(PC),64M EA B  $      399.30 36.0%  $            255.55 N/A N/A
P1DF2LRGZGZ065F JMPR,DX,LC(PC)-LC(PC),65F EA B  $      170.98 36.0%  $            109.43 N/A N/A
P1DF2LRGZGZ065H JMPR,DX,LC(PC)-LC(PC),65.5F EA B  $      172.96 36.0%  $            110.69 N/A N/A
P1DF2LRGZGZ065M JMPR,DX,LC(PC)-LC(PC),65M EA B  $      403.66 36.0%  $            258.34 N/A N/A
P1DF2LRGZGZ066F JMPR,DX,LC(PC)-LC(PC),66F EA B  $      172.30 36.0%  $            110.27 N/A N/A
P1DF2LRGZGZ066H JMPR,DX,LC(PC)-LC(PC),66.5F EA B  $      174.28 36.0%  $            111.54 N/A N/A
P1DF2LRGZGZ066M JMPR,DX,LC(PC)-LC(PC),66M EA B  $      408.00 36.0%  $            261.12 N/A N/A
P1DF2LRGZGZ067F JMPR,DX,LC(PC)-LC(PC),67F EA B  $      173.62 36.0%  $            111.12 N/A N/A
P1DF2LRGZGZ067H JMPR,DX,LC(PC)-LC(PC),67.5F EA B  $      175.60 36.0%  $            112.38 N/A N/A
P1DF2LRGZGZ067M JMPR,DX,LC(PC)-LC(PC),67M EA B  $      412.36 36.0%  $            263.91 N/A N/A
P1DF2LRGZGZ068F JMPR,DX,LC(PC)-LC(PC),68F EA B  $      174.94 36.0%  $            111.96 N/A N/A
P1DF2LRGZGZ068H JMPR,DX,LC(PC)-LC(PC),68.5F EA B  $      176.94 36.0%  $            113.24 N/A N/A
P1DF2LRGZGZ068M JMPR,DX,LC(PC)-LC(PC),68M EA B  $      416.70 36.0%  $            266.69 N/A N/A
P1DF2LRGZGZ069F JMPR,DX,LC(PC)-LC(PC),69F EA B  $      176.28 36.0%  $            112.82 N/A N/A
P1DF2LRGZGZ069H JMPR,DX,LC(PC)-LC(PC),69.5F EA B  $      178.26 36.0%  $            114.09 N/A N/A
P1DF2LRGZGZ069M JMPR,DX,LC(PC)-LC(PC),69M EA B  $      421.04 36.0%  $            269.47 N/A N/A
P1DF2LRGZGZ070F JMPR,DX,LC(PC)-LC(PC),70F EA B  $      177.60 36.0%  $            113.66 N/A N/A
P1DF2LRGZGZ070H JMPR,DX,LC(PC)-LC(PC),70.5F EA B  $      179.58 36.0%  $            114.93 N/A N/A
P1DF2LRGZGZ070M JMPR,DX,LC(PC)-LC(PC),70M EA B  $      425.40 36.0%  $            272.26 N/A N/A
P1DF2LRGZGZ071F JMPR,DX,LC(PC)-LC(PC),71F EA B  $      178.92 36.0%  $            114.51 N/A N/A
P1DF2LRGZGZ071H JMPR,DX,LC(PC)-LC(PC),71.5F EA B  $      180.90 36.0%  $            115.78 N/A N/A
P1DF2LRGZGZ071M JMPR,DX,LC(PC)-LC(PC),71M EA B  $      429.74 36.0%  $            275.03 N/A N/A
P1DF2LRGZGZ072F JMPR,DX,LC(PC)-LC(PC),72F EA B  $      180.24 36.0%  $            115.35 N/A N/A
P1DF2LRGZGZ072H JMPR,DX,LC(PC)-LC(PC),72.5F EA B  $      182.24 36.0%  $            116.63 N/A N/A
P1DF2LRGZGZ072M JMPR,DX,LC(PC)-LC(PC),72M EA B  $      434.10 36.0%  $            277.82 N/A N/A
P1DF2LRGZGZ073F JMPR,DX,LC(PC)-LC(PC),73F EA B  $      181.58 36.0%  $            116.21 N/A N/A
P1DF2LRGZGZ073H JMPR,DX,LC(PC)-LC(PC),73.5F EA B  $      183.56 36.0%  $            117.48 N/A N/A
P1DF2LRGZGZ073M JMPR,DX,LC(PC)-LC(PC),73M EA B  $      438.44 36.0%  $            280.60 N/A N/A
P1DF2LRGZGZ074F JMPR,DX,LC(PC)-LC(PC),74F EA B  $      182.90 36.0%  $            117.06 N/A N/A
P1DF2LRGZGZ074H JMPR,DX,LC(PC)-LC(PC),74.5F EA B  $      184.88 36.0%  $            118.32 N/A N/A
P1DF2LRGZGZ074M JMPR,DX,LC(PC)-LC(PC),74M EA B  $      442.78 36.0%  $            283.38 N/A N/A
P1DF2LRGZGZ075F JMPR,DX,LC(PC)-LC(PC),75F EA B  $      184.22 36.0%  $            117.90 N/A N/A
P1DF2LRGZGZ075H JMPR,DX,LC(PC)-LC(PC),75.5F EA B  $      186.22 36.0%  $            119.18 N/A N/A
P1DF2LRGZGZ075M JMPR,DX,LC(PC)-LC(PC),75M EA B  $      447.14 36.0%  $            286.17 N/A N/A
P1DF2LRGZGZ076F JMPR,DX,LC(PC)-LC(PC),76F EA B  $      185.54 36.0%  $            118.75 N/A N/A
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P1DF2LRGZGZ076H JMPR,DX,LC(PC)-LC(PC),76.5F EA B  $      187.54 36.0%  $            120.03 N/A N/A
P1DF2LRGZGZ076M JMPR,DX,LC(PC)-LC(PC),76M EA B  $      451.48 36.0%  $            288.95 N/A N/A
P1DF2LRGZGZ077F JMPR,DX,LC(PC)-LC(PC),77F EA B  $      186.88 36.0%  $            119.60 N/A N/A
P1DF2LRGZGZ077H JMPR,DX,LC(PC)-LC(PC),77.5F EA B  $      188.86 36.0%  $            120.87 N/A N/A
P1DF2LRGZGZ077M JMPR,DX,LC(PC)-LC(PC),77M EA B  $      455.82 36.0%  $            291.72 N/A N/A
P1DF2LRGZGZ078F JMPR,DX,LC(PC)-LC(PC),78F EA B  $      188.20 36.0%  $            120.45 N/A N/A
P1DF2LRGZGZ078H JMPR,DX,LC(PC)-LC(PC),78.5F EA B  $      190.18 36.0%  $            121.72 N/A N/A
P1DF2LRGZGZ078M JMPR,DX,LC(PC)-LC(PC),78M EA B  $      460.18 36.0%  $            294.52 N/A N/A
P1DF2LRGZGZ079F JMPR,DX,LC(PC)-LC(PC),79F EA B  $      189.52 36.0%  $            121.29 N/A N/A
P1DF2LRGZGZ079H JMPR,DX,LC(PC)-LC(PC),79.5F EA B  $      191.52 36.0%  $            122.57 N/A N/A
P1DF2LRGZGZ079M JMPR,DX,LC(PC)-LC(PC),79M EA B  $      464.52 36.0%  $            297.29 N/A N/A
P1DF2LRGZGZ080F JMPR,DX,LC(PC)-LC(PC),80F EA B  $      190.84 36.0%  $            122.14 N/A N/A
P1DF2LRGZGZ080H JMPR,DX,LC(PC)-LC(PC),80.5F EA B  $      192.84 36.0%  $            123.42 N/A N/A
P1DF2LRGZGZ080M JMPR,DX,LC(PC)-LC(PC),80M EA B  $      468.88 36.0%  $            300.08 N/A N/A
P1DF2LRGZGZ081F JMPR,DX,LC(PC)-LC(PC),81F EA B  $      192.18 36.0%  $            123.00 N/A N/A
P1DF2LRGZGZ081H JMPR,DX,LC(PC)-LC(PC),81.5F EA B  $      194.16 36.0%  $            124.26 N/A N/A
P1DF2LRGZGZ081M JMPR,DX,LC(PC)-LC(PC),81M EA B  $      473.22 36.0%  $            302.86 N/A N/A
P1DF2LRGZGZ082F JMPR,DX,LC(PC)-LC(PC),82F EA B  $      193.50 36.0%  $            123.84 N/A N/A
P1DF2LRGZGZ082H JMPR,DX,LC(PC)-LC(PC),82.5F EA B  $      195.48 36.0%  $            125.11 N/A N/A
P1DF2LRGZGZ082M JMPR,DX,LC(PC)-LC(PC),82M EA B  $      477.56 36.0%  $            305.64 N/A N/A
P1DF2LRGZGZ083F JMPR,DX,LC(PC)-LC(PC),83F EA B  $      194.82 36.0%  $            124.68 N/A N/A
P1DF2LRGZGZ083H JMPR,DX,LC(PC)-LC(PC),83.5F EA B  $      196.82 36.0%  $            125.96 N/A N/A
P1DF2LRGZGZ083M JMPR,DX,LC(PC)-LC(PC),83M EA B  $      481.92 36.0%  $            308.43 N/A N/A
P1DF2LRGZGZ084F JMPR,DX,LC(PC)-LC(PC),84F EA B  $      196.14 36.0%  $            125.53 N/A N/A
P1DF2LRGZGZ084H JMPR,DX,LC(PC)-LC(PC),84.5F EA B  $      198.14 36.0%  $            126.81 N/A N/A
P1DF2LRGZGZ084M JMPR,DX,LC(PC)-LC(PC),84M EA B  $      486.26 36.0%  $            311.21 N/A N/A
P1DF2LRGZGZ085F JMPR,DX,LC(PC)-LC(PC),85F EA B  $      197.48 36.0%  $            126.39 N/A N/A
P1DF2LRGZGZ085H JMPR,DX,LC(PC)-LC(PC),85.5F EA B  $      199.46 36.0%  $            127.65 N/A N/A
P1DF2LRGZGZ085M JMPR,DX,LC(PC)-LC(PC),85M EA B  $      490.60 36.0%  $            313.98 N/A N/A
P1DF2LRGZGZ086F JMPR,DX,LC(PC)-LC(PC),86F EA B  $      198.80 36.0%  $            127.23 N/A N/A
P1DF2LRGZGZ086H JMPR,DX,LC(PC)-LC(PC),86.5F EA B  $      200.78 36.0%  $            128.50 N/A N/A
P1DF2LRGZGZ086M JMPR,DX,LC(PC)-LC(PC),86M EA B  $      494.96 36.0%  $            316.77 N/A N/A
P1DF2LRGZGZ087F JMPR,DX,LC(PC)-LC(PC),87F EA B  $      200.12 36.0%  $            128.08 N/A N/A
P1DF2LRGZGZ087H JMPR,DX,LC(PC)-LC(PC),87.5F EA B  $      202.12 36.0%  $            129.36 N/A N/A
P1DF2LRGZGZ087M JMPR,DX,LC(PC)-LC(PC),87M EA B  $      499.30 36.0%  $            319.55 N/A N/A
P1DF2LRGZGZ088F JMPR,DX,LC(PC)-LC(PC),88F EA B  $      201.46 36.0%  $            128.93 N/A N/A
P1DF2LRGZGZ088H JMPR,DX,LC(PC)-LC(PC),88.5F EA B  $      203.44 36.0%  $            130.20 N/A N/A
P1DF2LRGZGZ088M JMPR,DX,LC(PC)-LC(PC),88M EA B  $      503.66 36.0%  $            322.34 N/A N/A
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P1DF2LRGZGZ089F JMPR,DX,LC(PC)-LC(PC),89F EA B  $      202.78 36.0%  $            129.78 N/A N/A
P1DF2LRGZGZ089H JMPR,DX,LC(PC)-LC(PC),89.5F EA B  $      204.76 36.0%  $            131.05 N/A N/A
P1DF2LRGZGZ089M JMPR,DX,LC(PC)-LC(PC),89M EA B  $      508.00 36.0%  $            325.12 N/A N/A
P1DF2LRGZGZ090F JMPR,DX,LC(PC)-LC(PC),90F EA B  $      204.10 36.0%  $            130.62 N/A N/A
P1DF2LRGZGZ090H JMPR,DX,LC(PC)-LC(PC),90.5F EA B  $      206.08 36.0%  $            131.89 N/A N/A
P1DF2LRGZGZ090M JMPR,DX,LC(PC)-LC(PC),90M EA B  $      512.34 36.0%  $            327.90 N/A N/A
P1DF2LRGZGZ091F JMPR,DX,LC(PC)-LC(PC),91F EA B  $      205.42 36.0%  $            131.47 N/A N/A
P1DF2LRGZGZ091H JMPR,DX,LC(PC)-LC(PC),91.5F EA B  $      207.42 36.0%  $            132.75 N/A N/A
P1DF2LRGZGZ091M JMPR,DX,LC(PC)-LC(PC),91M EA B  $      516.70 36.0%  $            330.69 N/A N/A
P1DF2LRGZGZ092F JMPR,DX,LC(PC)-LC(PC),92F EA B  $      206.76 36.0%  $            132.33 N/A N/A
P1DF2LRGZGZ092H JMPR,DX,LC(PC)-LC(PC),92.5F EA B  $      208.74 36.0%  $            133.59 N/A N/A
P1DF2LRGZGZ092M JMPR,DX,LC(PC)-LC(PC),92M EA B  $      521.04 36.0%  $            333.47 N/A N/A
P1DF2LRGZGZ093F JMPR,DX,LC(PC)-LC(PC),93F EA B  $      208.08 36.0%  $            133.17 N/A N/A
P1DF2LRGZGZ093H JMPR,DX,LC(PC)-LC(PC),93.5F EA B  $      210.06 36.0%  $            134.44 N/A N/A
P1DF2LRGZGZ093M JMPR,DX,LC(PC)-LC(PC),93M EA B  $      525.38 36.0%  $            336.24 N/A N/A
P1DF2LRGZGZ094F JMPR,DX,LC(PC)-LC(PC),94F EA B  $      209.40 36.0%  $            134.02 N/A N/A
P1DF2LRGZGZ094H JMPR,DX,LC(PC)-LC(PC),94.5F EA B  $      211.38 36.0%  $            135.28 N/A N/A
P1DF2LRGZGZ094M JMPR,DX,LC(PC)-LC(PC),94M EA B  $      529.74 36.0%  $            339.03 N/A N/A
P1DF2LRGZGZ095F JMPR,DX,LC(PC)-LC(PC),95F EA B  $      210.72 36.0%  $            134.86 N/A N/A
P1DF2LRGZGZ095H JMPR,DX,LC(PC)-LC(PC),95.5F EA B  $      212.72 36.0%  $            136.14 N/A N/A
P1DF2LRGZGZ095M JMPR,DX,LC(PC)-LC(PC),95M EA B  $      534.08 36.0%  $            341.81 N/A N/A
P1DF2LRGZGZ096F JMPR,DX,LC(PC)-LC(PC),96F EA B  $      212.06 36.0%  $            135.72 N/A N/A
P1DF2LRGZGZ096H JMPR,DX,LC(PC)-LC(PC),96.5F EA B  $      214.04 36.0%  $            136.99 N/A N/A
P1DF2LRGZGZ096M JMPR,DX,LC(PC)-LC(PC),96M EA B  $      538.44 36.0%  $            344.60 N/A N/A
P1DF2LRGZGZ097F JMPR,DX,LC(PC)-LC(PC),97F EA B  $      213.38 36.0%  $            136.56 N/A N/A
P1DF2LRGZGZ097H JMPR,DX,LC(PC)-LC(PC),97.5F EA B  $      215.36 36.0%  $            137.83 N/A N/A
P1DF2LRGZGZ097M JMPR,DX,LC(PC)-LC(PC),97M EA B  $      542.78 36.0%  $            347.38 N/A N/A
P1DF2LRGZGZ098F JMPR,DX,LC(PC)-LC(PC),98F EA B  $      214.70 36.0%  $            137.41 N/A N/A
P1DF2LRGZGZ098H JMPR,DX,LC(PC)-LC(PC),98.5F EA B  $      216.70 36.0%  $            138.69 N/A N/A
P1DF2LRGZGZ098M JMPR,DX,LC(PC)-LC(PC),98M EA B  $      547.12 36.0%  $            350.16 N/A N/A
P1DF2LRGZGZ099F JMPR,DX,LC(PC)-LC(PC),99F EA B  $      216.02 36.0%  $            138.25 N/A N/A
P1DF2LRGZGZ099H JMPR,DX,LC(PC)-LC(PC),99.5F EA B  $      218.02 36.0%  $            139.53 N/A N/A
P1DF2LRGZGZ099M JMPR,DX,LC(PC)-LC(PC),99M EA B  $      551.48 36.0%  $            352.95 N/A N/A
P1DF2LRGZGZ100F JMPR,DX,LC(PC)-LC(PC),100F EA B  $      217.36 36.0%  $            139.11 N/A N/A
P1DF2LRGZGZ100M JMPR,DX,LC(PC)-LC(PC),100M EA B  $      555.82 36.0%  $            355.72 N/A N/A
P1DF2LRGZGZ105F JMPR,DX,LC(PC)-LC(PC),105F EA B  $      260.20 36.0%  $            166.53 N/A N/A
P1DF2LRGZGZ110F JMPR,DX,LC(PC)-LC(PC),110F EA B  $      266.84 36.0%  $            170.78 N/A N/A
P1DF2LRGZGZ180F JMPR,DX,LC(PC)-LC(PC),180F EA B  $      359.60 36.0%  $            230.14 N/A N/A
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P1DF6LPAZAZ000H JMPR,DX,LC(PC)-LC(PC),0.5F EA B  $        45.30 36.0%  $              28.99 N/A N/A
P1DF6LPAZAZ001F JMPR,DX,LC(PC)-LC(PC),1F EA B  $        44.74 36.0%  $              28.63 N/A N/A
P1DF6LPAZAZ001H JMPR,DX,LC(PC)-LC(PC),1.5F EA B  $        46.38 36.0%  $              29.68 N/A N/A
P1DF6LPAZAZ001M JMPR,DX,LC(PC)-LC(PC),1M EA B  $        47.24 36.0%  $              30.23 N/A N/A
P1DF6LPAZAZ002F JMPR,DX,LC(PC)-LC(PC),2F EA B  $        45.84 36.0%  $              29.34 N/A N/A
P1DF6LPAZAZ002H JMPR,DX,LC(PC)-LC(PC),2.5F EA B  $        47.48 36.0%  $              30.39 N/A N/A
P1DF6LPAZAZ002M JMPR,DX,LC(PC)-LC(PC),2M EA B  $        50.84 36.0%  $              32.54 N/A N/A
P1DF6LPAZAZ003F JMPR,DX,LC(PC)-LC(PC),3F EA B  $        46.94 36.0%  $              30.04 N/A N/A
P1DF6LPAZAZ003H JMPR,DX,LC(PC)-LC(PC),3.5F EA B  $        48.58 36.0%  $              31.09 N/A N/A
P1DF6LPAZAZ003M JMPR,DX,LC(PC)-LC(PC),3M EA B  $        54.42 36.0%  $              34.83 N/A N/A
P1DF6LPAZAZ004F JMPR,DX,LC(PC)-LC(PC),4F EA B  $        48.02 36.0%  $              30.73 N/A N/A
P1DF6LPAZAZ004H JMPR,DX,LC(PC)-LC(PC),4.5F EA B  $        49.66 36.0%  $              31.78 N/A N/A
P1DF6LPAZAZ004M JMPR,DX,LC(PC)-LC(PC),4M EA B  $        58.02 36.0%  $              37.13 N/A N/A
P1DF6LPAZAZ005F JMPR,DX,LC(PC)-LC(PC),5F EA B  $        49.12 36.0%  $              31.44 N/A N/A
P1DF6LPAZAZ005H JMPR,DX,LC(PC)-LC(PC),5.5F EA B  $        50.76 36.0%  $              32.49 N/A N/A
P1DF6LPAZAZ005M JMPR,DX,LC(PC)-LC(PC),5M EA B  $        61.60 36.0%  $              39.42 N/A N/A
P1DF6LPAZAZ006F JMPR,DX,LC(PC)-LC(PC),6F EA B  $        50.22 36.0%  $              32.14 N/A N/A
P1DF6LPAZAZ006H JMPR,DX,LC(PC)-LC(PC),6.5F EA B  $        51.86 36.0%  $              33.19 N/A N/A
P1DF6LPAZAZ006M JMPR,DX,LC(PC)-LC(PC),6M EA B  $        65.20 36.0%  $              41.73 N/A N/A
P1DF6LPAZAZ007F JMPR,DX,LC(PC)-LC(PC),7F EA B  $        51.32 36.0%  $              32.84 N/A N/A
P1DF6LPAZAZ007H JMPR,DX,LC(PC)-LC(PC),7.5F EA B  $        52.96 36.0%  $              33.89 N/A N/A
P1DF6LPAZAZ007M JMPR,DX,LC(PC)-LC(PC),7M EA B  $        68.78 36.0%  $              44.02 N/A N/A
P1DF6LPAZAZ008F JMPR,DX,LC(PC)-LC(PC),8F EA B  $        52.40 36.0%  $              33.54 N/A N/A
P1DF6LPAZAZ008H JMPR,DX,LC(PC)-LC(PC),8.5F EA B  $        54.04 36.0%  $              34.59 N/A N/A
P1DF6LPAZAZ008M JMPR,DX,LC(PC)-LC(PC),8M EA B  $        72.38 36.0%  $              46.32 N/A N/A
P1DF6LPAZAZ009F JMPR,DX,LC(PC)-LC(PC),9F EA B  $        53.50 36.0%  $              34.24 N/A N/A
P1DF6LPAZAZ009H JMPR,DX,LC(PC)-LC(PC),9.5F EA B  $        55.14 36.0%  $              35.29 N/A N/A
P1DF6LPAZAZ009M JMPR,DX,LC(PC)-LC(PC),9M EA B  $        75.96 36.0%  $              48.61 N/A N/A
P1DF6LPAZAZ010F JMPR,DX,LC(PC)-LC(PC),10F EA B  $        54.60 36.0%  $              34.94 N/A N/A
P1DF6LPAZAZ010H JMPR,DX,LC(PC)-LC(PC),10.5F EA B  $        56.24 36.0%  $              35.99 N/A N/A
P1DF6LPAZAZ010M JMPR,DX,LC(PC)-LC(PC),10M EA B  $        79.56 36.0%  $              50.92 N/A N/A
P1DF6LPAZAZ011F JMPR,DX,LC(PC)-LC(PC),11F EA B  $        55.68 36.0%  $              35.64 N/A N/A
P1DF6LPAZAZ011H JMPR,DX,LC(PC)-LC(PC),11.5F EA B  $        57.32 36.0%  $              36.68 N/A N/A
P1DF6LPAZAZ011M JMPR,DX,LC(PC)-LC(PC),11M EA B  $        97.42 36.0%  $              62.35 N/A N/A
P1DF6LPAZAZ012F JMPR,DX,LC(PC)-LC(PC),12F EA B  $        56.78 36.0%  $              36.34 N/A N/A
P1DF6LPAZAZ012H JMPR,DX,LC(PC)-LC(PC),12.5F EA B  $        58.42 36.0%  $              37.39 N/A N/A
P1DF6LPAZAZ012M JMPR,DX,LC(PC)-LC(PC),12M EA B  $      101.02 36.0%  $              64.65 N/A N/A
P1DF6LPAZAZ013F JMPR,DX,LC(PC)-LC(PC),13F EA B  $        57.88 36.0%  $              37.04 N/A N/A
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P1DF6LPAZAZ013H JMPR,DX,LC(PC)-LC(PC),13.5F EA B  $        59.52 36.0%  $              38.09 N/A N/A
P1DF6LPAZAZ013M JMPR,DX,LC(PC)-LC(PC),13M EA B  $      104.60 36.0%  $              66.94 N/A N/A
P1DF6LPAZAZ014F JMPR,DX,LC(PC)-LC(PC),14F EA B  $        58.98 36.0%  $              37.75 N/A N/A
P1DF6LPAZAZ014H JMPR,DX,LC(PC)-LC(PC),14.5F EA B  $        60.62 36.0%  $              38.80 N/A N/A
P1DF6LPAZAZ014M JMPR,DX,LC(PC)-LC(PC),14M EA B  $      108.20 36.0%  $              69.25 N/A N/A
P1DF6LPAZAZ015F JMPR,DX,LC(PC)-LC(PC),15F EA B  $        60.06 36.0%  $              38.44 N/A N/A
P1DF6LPAZAZ015H JMPR,DX,LC(PC)-LC(PC),15.5F EA B  $        61.70 36.0%  $              39.49 N/A N/A
P1DF6LPAZAZ015M JMPR,DX,LC(PC)-LC(PC),15M EA B  $      111.78 36.0%  $              71.54 N/A N/A
P1DF6LPAZAZ016F JMPR,DX,LC(PC)-LC(PC),16F EA B  $        61.16 36.0%  $              39.14 N/A N/A
P1DF6LPAZAZ016H JMPR,DX,LC(PC)-LC(PC),16.5F EA B  $        62.80 36.0%  $              40.19 N/A N/A
P1DF6LPAZAZ016M JMPR,DX,LC(PC)-LC(PC),16M EA B  $      115.38 36.0%  $              73.84 N/A N/A
P1DF6LPAZAZ017F JMPR,DX,LC(PC)-LC(PC),17F EA B  $        62.26 36.0%  $              39.85 N/A N/A
P1DF6LPAZAZ017H JMPR,DX,LC(PC)-LC(PC),17.5F EA B  $        63.90 36.0%  $              40.90 N/A N/A
P1DF6LPAZAZ017M JMPR,DX,LC(PC)-LC(PC),17M EA B  $      118.96 36.0%  $              76.13 N/A N/A
P1DF6LPAZAZ018F JMPR,DX,LC(PC)-LC(PC),18F EA B  $        63.34 36.0%  $              40.54 N/A N/A
P1DF6LPAZAZ018H JMPR,DX,LC(PC)-LC(PC),18.5F EA B  $        65.00 36.0%  $              41.60 N/A N/A
P1DF6LPAZAZ018M JMPR,DX,LC(PC)-LC(PC),18M EA B  $      122.56 36.0%  $              78.44 N/A N/A
P1DF6LPAZAZ019F JMPR,DX,LC(PC)-LC(PC),19F EA B  $        64.44 36.0%  $              41.24 N/A N/A
P1DF6LPAZAZ019H JMPR,DX,LC(PC)-LC(PC),19.5F EA B  $        66.08 36.0%  $              42.29 N/A N/A
P1DF6LPAZAZ019M JMPR,DX,LC(PC)-LC(PC),19M EA B  $      126.14 36.0%  $              80.73 N/A N/A
P1DF6LPAZAZ020F JMPR,DX,LC(PC)-LC(PC),20F EA B  $        65.54 36.0%  $              41.95 N/A N/A
P1DF6LPAZAZ020H JMPR,DX,LC(PC)-LC(PC),20.5F EA B  $        67.18 36.0%  $              43.00 N/A N/A
P1DF6LPAZAZ020M JMPR,DX,LC(PC)-LC(PC),20M EA B  $      129.74 36.0%  $              83.03 N/A N/A
P1DF6LPAZAZ021F JMPR,DX,LC(PC)-LC(PC),21F EA B  $        66.64 36.0%  $              42.65 N/A N/A
P1DF6LPAZAZ021H JMPR,DX,LC(PC)-LC(PC),21.5F EA B  $        68.28 36.0%  $              43.70 N/A N/A
P1DF6LPAZAZ021M JMPR,DX,LC(PC)-LC(PC),21M EA B  $      133.32 36.0%  $              85.32 N/A N/A
P1DF6LPAZAZ022F JMPR,DX,LC(PC)-LC(PC),22F EA B  $        67.72 36.0%  $              43.34 N/A N/A
P1DF6LPAZAZ022H JMPR,DX,LC(PC)-LC(PC),22.5F EA B  $        69.36 36.0%  $              44.39 N/A N/A
P1DF6LPAZAZ022M JMPR,DX,LC(PC)-LC(PC),22M EA B  $      136.92 36.0%  $              87.63 N/A N/A
P1DF6LPAZAZ023F JMPR,DX,LC(PC)-LC(PC),23F EA B  $        68.82 36.0%  $              44.04 N/A N/A
P1DF6LPAZAZ023H JMPR,DX,LC(PC)-LC(PC),23.5F EA B  $        70.46 36.0%  $              45.09 N/A N/A
P1DF6LPAZAZ023M JMPR,DX,LC(PC)-LC(PC),23M EA B  $      140.50 36.0%  $              89.92 N/A N/A
P1DF6LPAZAZ024F JMPR,DX,LC(PC)-LC(PC),24F EA B  $        69.92 36.0%  $              44.75 N/A N/A
P1DF6LPAZAZ024H JMPR,DX,LC(PC)-LC(PC),24.5F EA B  $        71.56 36.0%  $              45.80 N/A N/A
P1DF6LPAZAZ024M JMPR,DX,LC(PC)-LC(PC),24M EA B  $      144.10 36.0%  $              92.22 N/A N/A
P1DF6LPAZAZ025F JMPR,DX,LC(PC)-LC(PC),25F EA B  $        71.00 36.0%  $              45.44 N/A N/A
P1DF6LPAZAZ025H JMPR,DX,LC(PC)-LC(PC),25.5F EA B  $        72.66 36.0%  $              46.50 N/A N/A
P1DF6LPAZAZ025M JMPR,DX,LC(PC)-LC(PC),25M EA B  $      147.70 36.0%  $              94.53 N/A N/A
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P1DF6LPAZAZ026F JMPR,DX,LC(PC)-LC(PC),26F EA B  $        72.10 36.0%  $              46.14 N/A N/A
P1DF6LPAZAZ026H JMPR,DX,LC(PC)-LC(PC),26.5F EA B  $        73.74 36.0%  $              47.19 N/A N/A
P1DF6LPAZAZ026M JMPR,DX,LC(PC)-LC(PC),26M EA B  $      151.28 36.0%  $              96.82 N/A N/A
P1DF6LPAZAZ027F JMPR,DX,LC(PC)-LC(PC),27F EA B  $        73.20 36.0%  $              46.85 N/A N/A
P1DF6LPAZAZ027H JMPR,DX,LC(PC)-LC(PC),27.5F EA B  $        74.84 36.0%  $              47.90 N/A N/A
P1DF6LPAZAZ027M JMPR,DX,LC(PC)-LC(PC),27M EA B  $      154.88 36.0%  $              99.12 N/A N/A
P1DF6LPAZAZ028F JMPR,DX,LC(PC)-LC(PC),28F EA B  $        74.30 36.0%  $              47.55 N/A N/A
P1DF6LPAZAZ028H JMPR,DX,LC(PC)-LC(PC),28.5F EA B  $        75.94 36.0%  $              48.60 N/A N/A
P1DF6LPAZAZ028M JMPR,DX,LC(PC)-LC(PC),28M EA B  $      158.46 36.0%  $            101.41 N/A N/A
P1DF6LPAZAZ029F JMPR,DX,LC(PC)-LC(PC),29F EA B  $        75.38 36.0%  $              48.24 N/A N/A
P1DF6LPAZAZ029H JMPR,DX,LC(PC)-LC(PC),29.5F EA B  $        77.02 36.0%  $              49.29 N/A N/A
P1DF6LPAZAZ029M JMPR,DX,LC(PC)-LC(PC),29M EA B  $      162.06 36.0%  $            103.72 N/A N/A
P1DF6LPAZAZ030F JMPR,DX,LC(PC)-LC(PC),30F EA B  $        76.48 36.0%  $              48.95 N/A N/A
P1DF6LPAZAZ030H JMPR,DX,LC(PC)-LC(PC),30.5F EA B  $        78.12 36.0%  $              50.00 N/A N/A
P1DF6LPAZAZ030M JMPR,DX,LC(PC)-LC(PC),30M EA B  $      165.64 36.0%  $            106.01 N/A N/A
P1DF6LPAZAZ031F JMPR,DX,LC(PC)-LC(PC),31F EA B  $        77.58 36.0%  $              49.65 N/A N/A
P1DF6LPAZAZ031H JMPR,DX,LC(PC)-LC(PC),31.5F EA B  $        79.22 36.0%  $              50.70 N/A N/A
P1DF6LPAZAZ031M JMPR,DX,LC(PC)-LC(PC),31M EA B  $      205.46 36.0%  $            131.49 N/A N/A
P1DF6LPAZAZ032F JMPR,DX,LC(PC)-LC(PC),32F EA B  $        78.68 36.0%  $              50.36 N/A N/A
P1DF6LPAZAZ032H JMPR,DX,LC(PC)-LC(PC),32.5F EA B  $        80.32 36.0%  $              51.40 N/A N/A
P1DF6LPAZAZ032M JMPR,DX,LC(PC)-LC(PC),32M EA B  $      209.06 36.0%  $            133.80 N/A N/A
P1DF6LPAZAZ033F JMPR,DX,LC(PC)-LC(PC),33F EA B  $        79.76 36.0%  $              51.05 N/A N/A
P1DF6LPAZAZ033H JMPR,DX,LC(PC)-LC(PC),33.5F EA B  $        95.68 36.0%  $              61.24 N/A N/A
P1DF6LPAZAZ033M JMPR,DX,LC(PC)-LC(PC),33M EA B  $      212.64 36.0%  $            136.09 N/A N/A
P1DF6LPAZAZ034F JMPR,DX,LC(PC)-LC(PC),34F EA B  $        95.14 36.0%  $              60.89 N/A N/A
P1DF6LPAZAZ034H JMPR,DX,LC(PC)-LC(PC),34.5F EA B  $        96.78 36.0%  $              61.94 N/A N/A
P1DF6LPAZAZ034M JMPR,DX,LC(PC)-LC(PC),34M EA B  $      216.24 36.0%  $            138.39 N/A N/A
P1DF6LPAZAZ035F JMPR,DX,LC(PC)-LC(PC),35F EA B  $        96.22 36.0%  $              61.58 N/A N/A
P1DF6LPAZAZ035H JMPR,DX,LC(PC)-LC(PC),35.5F EA B  $        97.88 36.0%  $              62.64 N/A N/A
P1DF6LPAZAZ035M JMPR,DX,LC(PC)-LC(PC),35M EA B  $      219.82 36.0%  $            140.68 N/A N/A
P1DF6LPAZAZ036F JMPR,DX,LC(PC)-LC(PC),36F EA B  $        97.32 36.0%  $              62.28 N/A N/A
P1DF6LPAZAZ036H JMPR,DX,LC(PC)-LC(PC),36.5F EA B  $        98.96 36.0%  $              63.33 N/A N/A
P1DF6LPAZAZ036M JMPR,DX,LC(PC)-LC(PC),36M EA B  $      223.42 36.0%  $            142.99 N/A N/A
P1DF6LPAZAZ037F JMPR,DX,LC(PC)-LC(PC),37F EA B  $        98.42 36.0%  $              62.99 N/A N/A
P1DF6LPAZAZ037H JMPR,DX,LC(PC)-LC(PC),37.5F EA B  $      100.06 36.0%  $              64.04 N/A N/A
P1DF6LPAZAZ037M JMPR,DX,LC(PC)-LC(PC),37M EA B  $      227.00 36.0%  $            145.28 N/A N/A
P1DF6LPAZAZ038F JMPR,DX,LC(PC)-LC(PC),38F EA B  $        99.52 36.0%  $              63.69 N/A N/A
P1DF6LPAZAZ038H JMPR,DX,LC(PC)-LC(PC),38.5F EA B  $      101.16 36.0%  $              64.74 N/A N/A
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P1DF6LPAZAZ038M JMPR,DX,LC(PC)-LC(PC),38M EA B  $      230.60 36.0%  $            147.58 N/A N/A
P1DF6LPAZAZ039F JMPR,DX,LC(PC)-LC(PC),39F EA B  $      100.60 36.0%  $              64.38 N/A N/A
P1DF6LPAZAZ039H JMPR,DX,LC(PC)-LC(PC),39.5F EA B  $      102.24 36.0%  $              65.43 N/A N/A
P1DF6LPAZAZ039M JMPR,DX,LC(PC)-LC(PC),39M EA B  $      234.18 36.0%  $            149.88 N/A N/A
P1DF6LPAZAZ040F JMPR,DX,LC(PC)-LC(PC),40F EA B  $      101.70 36.0%  $              65.09 N/A N/A
P1DF6LPAZAZ040H JMPR,DX,LC(PC)-LC(PC),40.5F EA B  $      103.34 36.0%  $              66.14 N/A N/A
P1DF6LPAZAZ040M JMPR,DX,LC(PC)-LC(PC),40M EA B  $      237.78 36.0%  $            152.18 N/A N/A
P1DF6LPAZAZ041F JMPR,DX,LC(PC)-LC(PC),41F EA B  $      102.80 36.0%  $              65.79 N/A N/A
P1DF6LPAZAZ041H JMPR,DX,LC(PC)-LC(PC),41.5F EA B  $      104.44 36.0%  $              66.84 N/A N/A
P1DF6LPAZAZ041M JMPR,DX,LC(PC)-LC(PC),41M EA B  $      241.38 36.0%  $            154.48 N/A N/A
P1DF6LPAZAZ042F JMPR,DX,LC(PC)-LC(PC),42F EA B  $      103.90 36.0%  $              66.50 N/A N/A
P1DF6LPAZAZ042H JMPR,DX,LC(PC)-LC(PC),42.5F EA B  $      105.54 36.0%  $              67.55 N/A N/A
P1DF6LPAZAZ042M JMPR,DX,LC(PC)-LC(PC),42M EA B  $      244.96 36.0%  $            156.77 N/A N/A
P1DF6LPAZAZ043F JMPR,DX,LC(PC)-LC(PC),43F EA B  $      104.98 36.0%  $              67.19 N/A N/A
P1DF6LPAZAZ043H JMPR,DX,LC(PC)-LC(PC),43.5F EA B  $      106.62 36.0%  $              68.24 N/A N/A
P1DF6LPAZAZ043M JMPR,DX,LC(PC)-LC(PC),43M EA B  $      248.56 36.0%  $            159.08 N/A N/A
P1DF6LPAZAZ044F JMPR,DX,LC(PC)-LC(PC),44F EA B  $      106.08 36.0%  $              67.89 N/A N/A
P1DF6LPAZAZ044H JMPR,DX,LC(PC)-LC(PC),44.5F EA B  $      107.72 36.0%  $              68.94 N/A N/A
P1DF6LPAZAZ044M JMPR,DX,LC(PC)-LC(PC),44M EA B  $      252.14 36.0%  $            161.37 N/A N/A
P1DF6LPAZAZ045F JMPR,DX,LC(PC)-LC(PC),45F EA B  $      107.18 36.0%  $              68.60 N/A N/A
P1DF6LPAZAZ045H JMPR,DX,LC(PC)-LC(PC),45.5F EA B  $      108.82 36.0%  $              69.64 N/A N/A
P1DF6LPAZAZ045M JMPR,DX,LC(PC)-LC(PC),45M EA B  $      255.74 36.0%  $            163.67 N/A N/A
P1DF6LPAZAZ046F JMPR,DX,LC(PC)-LC(PC),46F EA B  $      108.26 36.0%  $              69.29 N/A N/A
P1DF6LPAZAZ046H JMPR,DX,LC(PC)-LC(PC),46.5F EA B  $      109.90 36.0%  $              70.34 N/A N/A
P1DF6LPAZAZ046M JMPR,DX,LC(PC)-LC(PC),46M EA B  $      259.32 36.0%  $            165.96 N/A N/A
P1DF6LPAZAZ047F JMPR,DX,LC(PC)-LC(PC),47F EA B  $      109.36 36.0%  $              69.99 N/A N/A
P1DF6LPAZAZ047H JMPR,DX,LC(PC)-LC(PC),47.5F EA B  $      111.00 36.0%  $              71.04 N/A N/A
P1DF6LPAZAZ047M JMPR,DX,LC(PC)-LC(PC),47M EA B  $      262.92 36.0%  $            168.27 N/A N/A
P1DF6LPAZAZ048F JMPR,DX,LC(PC)-LC(PC),48F EA B  $      110.46 36.0%  $              70.69 N/A N/A
P1DF6LPAZAZ048H JMPR,DX,LC(PC)-LC(PC),48.5F EA B  $      112.10 36.0%  $              71.74 N/A N/A
P1DF6LPAZAZ048M JMPR,DX,LC(PC)-LC(PC),48M EA B  $      266.50 36.0%  $            170.56 N/A N/A
P1DF6LPAZAZ049F JMPR,DX,LC(PC)-LC(PC),49F EA B  $      111.56 36.0%  $              71.40 N/A N/A
P1DF6LPAZAZ049H JMPR,DX,LC(PC)-LC(PC),49.5F EA B  $      113.20 36.0%  $              72.45 N/A N/A
P1DF6LPAZAZ049M JMPR,DX,LC(PC)-LC(PC),49M EA B  $      270.10 36.0%  $            172.86 N/A N/A
P1DF6LPAZAZ050F JMPR,DX,LC(PC)-LC(PC),50F EA B  $      112.64 36.0%  $              72.09 N/A N/A
P1DF6LPAZAZ050H JMPR,DX,LC(PC)-LC(PC),50.5F EA B  $      114.28 36.0%  $              73.14 N/A N/A
P1DF6LPAZAZ050M JMPR,DX,LC(PC)-LC(PC),50M EA B  $      273.68 36.0%  $            175.16 N/A N/A
P1DF6LPAZAZ051F JMPR,DX,LC(PC)-LC(PC),51F EA B  $      113.74 36.0%  $              72.79 N/A N/A
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P1DF6LPAZAZ051H JMPR,DX,LC(PC)-LC(PC),51.5F EA B  $      115.38 36.0%  $              73.84 N/A N/A
P1DF6LPAZAZ051M JMPR,DX,LC(PC)-LC(PC),51M EA B  $      277.28 36.0%  $            177.46 N/A N/A
P1DF6LPAZAZ052F JMPR,DX,LC(PC)-LC(PC),52F EA B  $      114.84 36.0%  $              73.50 N/A N/A
P1DF6LPAZAZ052H JMPR,DX,LC(PC)-LC(PC),52.5F EA B  $      116.48 36.0%  $              74.55 N/A N/A
P1DF6LPAZAZ052M JMPR,DX,LC(PC)-LC(PC),52M EA B  $      280.86 36.0%  $            179.75 N/A N/A
P1DF6LPAZAZ053F JMPR,DX,LC(PC)-LC(PC),53F EA B  $      115.92 36.0%  $              74.19 N/A N/A
P1DF6LPAZAZ053H JMPR,DX,LC(PC)-LC(PC),53.5F EA B  $      117.58 36.0%  $              75.25 N/A N/A
P1DF6LPAZAZ053M JMPR,DX,LC(PC)-LC(PC),53M EA B  $      284.46 36.0%  $            182.05 N/A N/A
P1DF6LPAZAZ054F JMPR,DX,LC(PC)-LC(PC),54F EA B  $      117.02 36.0%  $              74.89 N/A N/A
P1DF6LPAZAZ054H JMPR,DX,LC(PC)-LC(PC),54.5F EA B  $      118.66 36.0%  $              75.94 N/A N/A
P1DF6LPAZAZ054M JMPR,DX,LC(PC)-LC(PC),54M EA B  $      288.04 36.0%  $            184.35 N/A N/A
P1DF6LPAZAZ055F JMPR,DX,LC(PC)-LC(PC),55F EA B  $      118.12 36.0%  $              75.60 N/A N/A
P1DF6LPAZAZ055H JMPR,DX,LC(PC)-LC(PC),55.5F EA B  $      119.76 36.0%  $              76.65 N/A N/A
P1DF6LPAZAZ055M JMPR,DX,LC(PC)-LC(PC),55M EA B  $      291.64 36.0%  $            186.65 N/A N/A
P1DF6LPAZAZ056F JMPR,DX,LC(PC)-LC(PC),56F EA B  $      119.22 36.0%  $              76.30 N/A N/A
P1DF6LPAZAZ056H JMPR,DX,LC(PC)-LC(PC),56.5F EA B  $      120.86 36.0%  $              77.35 N/A N/A
P1DF6LPAZAZ056M JMPR,DX,LC(PC)-LC(PC),56M EA B  $      295.22 36.0%  $            188.94 N/A N/A
P1DF6LPAZAZ057F JMPR,DX,LC(PC)-LC(PC),57F EA B  $      120.30 36.0%  $              76.99 N/A N/A
P1DF6LPAZAZ057H JMPR,DX,LC(PC)-LC(PC),57.5F EA B  $      121.94 36.0%  $              78.04 N/A N/A
P1DF6LPAZAZ057M JMPR,DX,LC(PC)-LC(PC),57M EA B  $      298.82 36.0%  $            191.24 N/A N/A
P1DF6LPAZAZ058F JMPR,DX,LC(PC)-LC(PC),58F EA B  $      121.40 36.0%  $              77.70 N/A N/A
P1DF6LPAZAZ058H JMPR,DX,LC(PC)-LC(PC),58.5F EA B  $      123.04 36.0%  $              78.75 N/A N/A
P1DF6LPAZAZ058M JMPR,DX,LC(PC)-LC(PC),58M EA B  $      302.42 36.0%  $            193.55 N/A N/A
P1DF6LPAZAZ059F JMPR,DX,LC(PC)-LC(PC),59F EA B  $      122.50 36.0%  $              78.40 N/A N/A
P1DF6LPAZAZ059H JMPR,DX,LC(PC)-LC(PC),59.5F EA B  $      124.14 36.0%  $              79.45 N/A N/A
P1DF6LPAZAZ059M JMPR,DX,LC(PC)-LC(PC),59M EA B  $      306.00 36.0%  $            195.84 N/A N/A
P1DF6LPAZAZ060F JMPR,DX,LC(PC)-LC(PC),60F EA B  $      123.58 36.0%  $              79.09 N/A N/A
P1DF6LPAZAZ060H JMPR,DX,LC(PC)-LC(PC),60.5F EA B  $      125.24 36.0%  $              80.15 N/A N/A
P1DF6LPAZAZ060M JMPR,DX,LC(PC)-LC(PC),60M EA B  $      309.60 36.0%  $            198.14 N/A N/A
P1DF6LPAZAZ061F JMPR,DX,LC(PC)-LC(PC),61F EA B  $      124.68 36.0%  $              79.80 N/A N/A
P1DF6LPAZAZ061H JMPR,DX,LC(PC)-LC(PC),61.5F EA B  $      126.32 36.0%  $              80.84 N/A N/A
P1DF6LPAZAZ061M JMPR,DX,LC(PC)-LC(PC),61M EA B  $      313.18 36.0%  $            200.44 N/A N/A
P1DF6LPAZAZ062F JMPR,DX,LC(PC)-LC(PC),62F EA B  $      125.78 36.0%  $              80.50 N/A N/A
P1DF6LPAZAZ062H JMPR,DX,LC(PC)-LC(PC),62.5F EA B  $      127.42 36.0%  $              81.55 N/A N/A
P1DF6LPAZAZ062M JMPR,DX,LC(PC)-LC(PC),62M EA B  $      316.78 36.0%  $            202.74 N/A N/A
P1DF6LPAZAZ063F JMPR,DX,LC(PC)-LC(PC),63F EA B  $      126.88 36.0%  $              81.20 N/A N/A
P1DF6LPAZAZ063H JMPR,DX,LC(PC)-LC(PC),63.5F EA B  $      128.52 36.0%  $              82.25 N/A N/A
P1DF6LPAZAZ063M JMPR,DX,LC(PC)-LC(PC),63M EA B  $      320.36 36.0%  $            205.03 N/A N/A
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P1DF6LPAZAZ064F JMPR,DX,LC(PC)-LC(PC),64F EA B  $      127.96 36.0%  $              81.89 N/A N/A
P1DF6LPAZAZ064H JMPR,DX,LC(PC)-LC(PC),64.5F EA B  $      129.60 36.0%  $              82.94 N/A N/A
P1DF6LPAZAZ064M JMPR,DX,LC(PC)-LC(PC),64M EA B  $      323.96 36.0%  $            207.33 N/A N/A
P1DF6LPAZAZ065F JMPR,DX,LC(PC)-LC(PC),65F EA B  $      129.06 36.0%  $              82.60 N/A N/A
P1DF6LPAZAZ065H JMPR,DX,LC(PC)-LC(PC),65.5F EA B  $      130.70 36.0%  $              83.65 N/A N/A
P1DF6LPAZAZ065M JMPR,DX,LC(PC)-LC(PC),65M EA B  $      327.54 36.0%  $            209.63 N/A N/A
P1DF6LPAZAZ066F JMPR,DX,LC(PC)-LC(PC),66F EA B  $      130.16 36.0%  $              83.30 N/A N/A
P1DF6LPAZAZ066H JMPR,DX,LC(PC)-LC(PC),66.5F EA B  $      131.80 36.0%  $              84.35 N/A N/A
P1DF6LPAZAZ066M JMPR,DX,LC(PC)-LC(PC),66M EA B  $      331.14 36.0%  $            211.93 N/A N/A
P1DF6LPAZAZ067F JMPR,DX,LC(PC)-LC(PC),67F EA B  $      131.26 36.0%  $              84.01 N/A N/A
P1DF6LPAZAZ067H JMPR,DX,LC(PC)-LC(PC),67.5F EA B  $      132.90 36.0%  $              85.06 N/A N/A
P1DF6LPAZAZ067M JMPR,DX,LC(PC)-LC(PC),67M EA B  $      334.72 36.0%  $            214.22 N/A N/A
P1DF6LPAZAZ068F JMPR,DX,LC(PC)-LC(PC),68F EA B  $      132.34 36.0%  $              84.70 N/A N/A
P1DF6LPAZAZ068H JMPR,DX,LC(PC)-LC(PC),68.5F EA B  $      133.98 36.0%  $              85.75 N/A N/A
P1DF6LPAZAZ068M JMPR,DX,LC(PC)-LC(PC),68M EA B  $      338.32 36.0%  $            216.52 N/A N/A
P1DF6LPAZAZ069F JMPR,DX,LC(PC)-LC(PC),69F EA B  $      133.44 36.0%  $              85.40 N/A N/A
P1DF6LPAZAZ069H JMPR,DX,LC(PC)-LC(PC),69.5F EA B  $      135.08 36.0%  $              86.45 N/A N/A
P1DF6LPAZAZ069M JMPR,DX,LC(PC)-LC(PC),69M EA B  $      341.90 36.0%  $            218.82 N/A N/A
P1DF6LPAZAZ070F JMPR,DX,LC(PC)-LC(PC),70F EA B  $      134.54 36.0%  $              86.11 N/A N/A
P1DF6LPAZAZ070H JMPR,DX,LC(PC)-LC(PC),70.5F EA B  $      136.18 36.0%  $              87.16 N/A N/A
P1DF6LPAZAZ070M JMPR,DX,LC(PC)-LC(PC),70M EA B  $      345.50 36.0%  $            221.12 N/A N/A
P1DF6LPAZAZ071F JMPR,DX,LC(PC)-LC(PC),71F EA B  $      135.62 36.0%  $              86.80 N/A N/A
P1DF6LPAZAZ071H JMPR,DX,LC(PC)-LC(PC),71.5F EA B  $      137.26 36.0%  $              87.85 N/A N/A
P1DF6LPAZAZ071M JMPR,DX,LC(PC)-LC(PC),71M EA B  $      349.08 36.0%  $            223.41 N/A N/A
P1DF6LPAZAZ072F JMPR,DX,LC(PC)-LC(PC),72F EA B  $      136.72 36.0%  $              87.50 N/A N/A
P1DF6LPAZAZ072H JMPR,DX,LC(PC)-LC(PC),72.5F EA B  $      138.36 36.0%  $              88.55 N/A N/A
P1DF6LPAZAZ072M JMPR,DX,LC(PC)-LC(PC),72M EA B  $      352.68 36.0%  $            225.72 N/A N/A
P1DF6LPAZAZ073F JMPR,DX,LC(PC)-LC(PC),73F EA B  $      137.82 36.0%  $              88.20 N/A N/A
P1DF6LPAZAZ073H JMPR,DX,LC(PC)-LC(PC),73.5F EA B  $      139.46 36.0%  $              89.25 N/A N/A
P1DF6LPAZAZ073M JMPR,DX,LC(PC)-LC(PC),73M EA B  $      356.26 36.0%  $            228.01 N/A N/A
P1DF6LPAZAZ074F JMPR,DX,LC(PC)-LC(PC),74F EA B  $      138.92 36.0%  $              88.91 N/A N/A
P1DF6LPAZAZ074H JMPR,DX,LC(PC)-LC(PC),74.5F EA B  $      140.56 36.0%  $              89.96 N/A N/A
P1DF6LPAZAZ074M JMPR,DX,LC(PC)-LC(PC),74M EA B  $      359.86 36.0%  $            230.31 N/A N/A
P1DF6LPAZAZ075F JMPR,DX,LC(PC)-LC(PC),75F EA B  $      140.00 36.0%  $              89.60 N/A N/A
P1DF6LPAZAZ075H JMPR,DX,LC(PC)-LC(PC),75.5F EA B  $      141.64 36.0%  $              90.65 N/A N/A
P1DF6LPAZAZ075M JMPR,DX,LC(PC)-LC(PC),75M EA B  $      363.46 36.0%  $            232.61 N/A N/A
P1DF6LPAZAZ076F JMPR,DX,LC(PC)-LC(PC),76F EA B  $      141.10 36.0%  $              90.30 N/A N/A
P1DF6LPAZAZ076H JMPR,DX,LC(PC)-LC(PC),76.5F EA B  $      142.74 36.0%  $              91.35 N/A N/A
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P1DF6LPAZAZ076M JMPR,DX,LC(PC)-LC(PC),76M EA B  $      367.04 36.0%  $            234.91 N/A N/A
P1DF6LPAZAZ077F JMPR,DX,LC(PC)-LC(PC),77F EA B  $      142.20 36.0%  $              91.01 N/A N/A
P1DF6LPAZAZ077H JMPR,DX,LC(PC)-LC(PC),77.5F EA B  $      143.84 36.0%  $              92.06 N/A N/A
P1DF6LPAZAZ077M JMPR,DX,LC(PC)-LC(PC),77M EA B  $      370.64 36.0%  $            237.21 N/A N/A
P1DF6LPAZAZ078F JMPR,DX,LC(PC)-LC(PC),78F EA B  $      143.28 36.0%  $              91.70 N/A N/A
P1DF6LPAZAZ078H JMPR,DX,LC(PC)-LC(PC),78.5F EA B  $      144.94 36.0%  $              92.76 N/A N/A
P1DF6LPAZAZ078M JMPR,DX,LC(PC)-LC(PC),78M EA B  $      374.22 36.0%  $            239.50 N/A N/A
P1DF6LPAZAZ079F JMPR,DX,LC(PC)-LC(PC),79F EA B  $      144.38 36.0%  $              92.40 N/A N/A
P1DF6LPAZAZ079H JMPR,DX,LC(PC)-LC(PC),79.5F EA B  $      146.02 36.0%  $              93.45 N/A N/A
P1DF6LPAZAZ079M JMPR,DX,LC(PC)-LC(PC),79M EA B  $      377.82 36.0%  $            241.80 N/A N/A
P1DF6LPAZAZ080F JMPR,DX,LC(PC)-LC(PC),80F EA B  $      145.48 36.0%  $              93.11 N/A N/A
P1DF6LPAZAZ080H JMPR,DX,LC(PC)-LC(PC),80.5F EA B  $      147.12 36.0%  $              94.16 N/A N/A
P1DF6LPAZAZ080M JMPR,DX,LC(PC)-LC(PC),80M EA B  $      381.40 36.0%  $            244.10 N/A N/A
P1DF6LPAZAZ081F JMPR,DX,LC(PC)-LC(PC),81F EA B  $      146.58 36.0%  $              93.81 N/A N/A
P1DF6LPAZAZ081H JMPR,DX,LC(PC)-LC(PC),81.5F EA B  $      148.22 36.0%  $              94.86 N/A N/A
P1DF6LPAZAZ081M JMPR,DX,LC(PC)-LC(PC),81M EA B  $      385.00 36.0%  $            246.40 N/A N/A
P1DF6LPAZAZ082F JMPR,DX,LC(PC)-LC(PC),82F EA B  $      147.66 36.0%  $              94.50 N/A N/A
P1DF6LPAZAZ082H JMPR,DX,LC(PC)-LC(PC),82.5F EA B  $      149.30 36.0%  $              95.55 N/A N/A
P1DF6LPAZAZ082M JMPR,DX,LC(PC)-LC(PC),82M EA B  $      388.58 36.0%  $            248.69 N/A N/A
P1DF6LPAZAZ083F JMPR,DX,LC(PC)-LC(PC),83F EA B  $      148.76 36.0%  $              95.21 N/A N/A
P1DF6LPAZAZ083H JMPR,DX,LC(PC)-LC(PC),83.5F EA B  $      150.40 36.0%  $              96.26 N/A N/A
P1DF6LPAZAZ083M JMPR,DX,LC(PC)-LC(PC),83M EA B  $      392.18 36.0%  $            251.00 N/A N/A
P1DF6LPAZAZ084F JMPR,DX,LC(PC)-LC(PC),84F EA B  $      149.86 36.0%  $              95.91 N/A N/A
P1DF6LPAZAZ084H JMPR,DX,LC(PC)-LC(PC),84.5F EA B  $      151.50 36.0%  $              96.96 N/A N/A
P1DF6LPAZAZ084M JMPR,DX,LC(PC)-LC(PC),84M EA B  $      395.76 36.0%  $            253.29 N/A N/A
P1DF6LPAZAZ085F JMPR,DX,LC(PC)-LC(PC),85F EA B  $      150.94 36.0%  $              96.60 N/A N/A
P1DF6LPAZAZ085H JMPR,DX,LC(PC)-LC(PC),85.5F EA B  $      152.60 36.0%  $              97.66 N/A N/A
P1DF6LPAZAZ085M JMPR,DX,LC(PC)-LC(PC),85M EA B  $      399.36 36.0%  $            255.59 N/A N/A
P1DF6LPAZAZ086F JMPR,DX,LC(PC)-LC(PC),86F EA B  $      152.04 36.0%  $              97.31 N/A N/A
P1DF6LPAZAZ086H JMPR,DX,LC(PC)-LC(PC),86.5F EA B  $      153.68 36.0%  $              98.36 N/A N/A
P1DF6LPAZAZ086M JMPR,DX,LC(PC)-LC(PC),86M EA B  $      402.94 36.0%  $            257.88 N/A N/A
P1DF6LPAZAZ087F JMPR,DX,LC(PC)-LC(PC),87F EA B  $      153.14 36.0%  $              98.01 N/A N/A
P1DF6LPAZAZ087H JMPR,DX,LC(PC)-LC(PC),87.5F EA B  $      154.78 36.0%  $              99.06 N/A N/A
P1DF6LPAZAZ087M JMPR,DX,LC(PC)-LC(PC),87M EA B  $      406.54 36.0%  $            260.19 N/A N/A
P1DF6LPAZAZ088F JMPR,DX,LC(PC)-LC(PC),88F EA B  $      154.24 36.0%  $              98.71 N/A N/A
P1DF6LPAZAZ088H JMPR,DX,LC(PC)-LC(PC),88.5F EA B  $      155.88 36.0%  $              99.76 N/A N/A
P1DF6LPAZAZ088M JMPR,DX,LC(PC)-LC(PC),88M EA B  $      410.12 36.0%  $            262.48 N/A N/A
P1DF6LPAZAZ089F JMPR,DX,LC(PC)-LC(PC),89F EA B  $      155.32 36.0%  $              99.40 N/A N/A
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P1DF6LPAZAZ089H JMPR,DX,LC(PC)-LC(PC),89.5F EA B  $      156.96 36.0%  $            100.45 N/A N/A
P1DF6LPAZAZ089M JMPR,DX,LC(PC)-LC(PC),89M EA B  $      413.72 36.0%  $            264.78 N/A N/A
P1DF6LPAZAZ090F JMPR,DX,LC(PC)-LC(PC),90F EA B  $      156.42 36.0%  $            100.11 N/A N/A
P1DF6LPAZAZ090H JMPR,DX,LC(PC)-LC(PC),90.5F EA B  $      158.06 36.0%  $            101.16 N/A N/A
P1DF6LPAZAZ090M JMPR,DX,LC(PC)-LC(PC),90M EA B  $      417.30 36.0%  $            267.07 N/A N/A
P1DF6LPAZAZ091F JMPR,DX,LC(PC)-LC(PC),91F EA B  $      157.52 36.0%  $            100.81 N/A N/A
P1DF6LPAZAZ091H JMPR,DX,LC(PC)-LC(PC),91.5F EA B  $      159.16 36.0%  $            101.86 N/A N/A
P1DF6LPAZAZ091M JMPR,DX,LC(PC)-LC(PC),91M EA B  $      420.90 36.0%  $            269.38 N/A N/A
P1DF6LPAZAZ092F JMPR,DX,LC(PC)-LC(PC),92F EA B  $      158.62 36.0%  $            101.52 N/A N/A
P1DF6LPAZAZ092H JMPR,DX,LC(PC)-LC(PC),92.5F EA B  $      160.26 36.0%  $            102.57 N/A N/A
P1DF6LPAZAZ092M JMPR,DX,LC(PC)-LC(PC),92M EA B  $      424.50 36.0%  $            271.68 N/A N/A
P1DF6LPAZAZ093F JMPR,DX,LC(PC)-LC(PC),93F EA B  $      159.70 36.0%  $            102.21 N/A N/A
P1DF6LPAZAZ093H JMPR,DX,LC(PC)-LC(PC),93.5F EA B  $      161.34 36.0%  $            103.26 N/A N/A
P1DF6LPAZAZ093M JMPR,DX,LC(PC)-LC(PC),93M EA B  $      428.08 36.0%  $            273.97 N/A N/A
P1DF6LPAZAZ094F JMPR,DX,LC(PC)-LC(PC),94F EA B  $      160.80 36.0%  $            102.91 N/A N/A
P1DF6LPAZAZ094H JMPR,DX,LC(PC)-LC(PC),94.5F EA B  $      162.44 36.0%  $            103.96 N/A N/A
P1DF6LPAZAZ094M JMPR,DX,LC(PC)-LC(PC),94M EA B  $      431.68 36.0%  $            276.28 N/A N/A
P1DF6LPAZAZ095F JMPR,DX,LC(PC)-LC(PC),95F EA B  $      161.90 36.0%  $            103.62 N/A N/A
P1DF6LPAZAZ095H JMPR,DX,LC(PC)-LC(PC),95.5F EA B  $      163.54 36.0%  $            104.67 N/A N/A
P1DF6LPAZAZ095M JMPR,DX,LC(PC)-LC(PC),95M EA B  $      435.26 36.0%  $            278.57 N/A N/A
P1DF6LPAZAZ096F JMPR,DX,LC(PC)-LC(PC),96F EA B  $      162.98 36.0%  $            104.31 N/A N/A
P1DF6LPAZAZ096H JMPR,DX,LC(PC)-LC(PC),96.5F EA B  $      164.62 36.0%  $            105.36 N/A N/A
P1DF6LPAZAZ096M JMPR,DX,LC(PC)-LC(PC),96M EA B  $      438.86 36.0%  $            280.87 N/A N/A
P1DF6LPAZAZ097F JMPR,DX,LC(PC)-LC(PC),97F EA B  $      164.08 36.0%  $            105.01 N/A N/A
P1DF6LPAZAZ097H JMPR,DX,LC(PC)-LC(PC),97.5F EA B  $      165.72 36.0%  $            106.06 N/A N/A
P1DF6LPAZAZ097M JMPR,DX,LC(PC)-LC(PC),97M EA B  $      442.44 36.0%  $            283.16 N/A N/A
P1DF6LPAZAZ098F JMPR,DX,LC(PC)-LC(PC),98F EA B  $      165.18 36.0%  $            105.72 N/A N/A
P1DF6LPAZAZ098H JMPR,DX,LC(PC)-LC(PC),98.5F EA B  $      166.82 36.0%  $            106.76 N/A N/A
P1DF6LPAZAZ098M JMPR,DX,LC(PC)-LC(PC),98M EA B  $      446.04 36.0%  $            285.47 N/A N/A
P1DF6LPAZAZ099F JMPR,DX,LC(PC)-LC(PC),99F EA B  $      166.28 36.0%  $            106.42 N/A N/A
P1DF6LPAZAZ099H JMPR,DX,LC(PC)-LC(PC),99.5F EA B  $      167.92 36.0%  $            107.47 N/A N/A
P1DF6LPAZAZ099M JMPR,DX,LC(PC)-LC(PC),99M EA B  $      449.62 36.0%  $            287.76 N/A N/A
P1DF6LPAZAZ100F JMPR,DX,LC(PC)-LC(PC),100F EA B  $      167.36 36.0%  $            107.11 N/A N/A
P1DF6LPAZAZ100M JMPR,DX,LC(PC)-LC(PC),100M EA B  $      453.22 36.0%  $            290.06 N/A N/A
P1DF6LPAZAZ110F JMPR,DX,LC(PC)-LC(PC),110F EA B  $      214.54 36.0%  $            137.31 N/A N/A
P1DF6LPAZAZ120F JMPR,DX,LC(PC)-LC(PC),120F EA B  $      225.48 36.0%  $            144.31 N/A N/A
P1DF6LPAZAZ130F JMPR,DX,LC(PC)-LC(PC),130F EA B  $      236.42 36.0%  $            151.31 N/A N/A
P1DF6LPAZAZ140F JMPR,DX,LC(PC)-LC(PC),140F EA B  $      247.38 36.0%  $            158.32 N/A N/A
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P1DF6LPAZAZ150F JMPR,DX,LC(PC)-LC(PC),150F EA B  $      258.32 36.0%  $            165.32 N/A N/A
P1DF6LPAZAZ220F JMPR,DX,LC(PC)-LC(PC),220F EA B  $      334.92 36.0%  $            214.35 N/A N/A
P1DF6LPAZAZ250F JMPR,DX,LC(PC)-LC(PC),250F EA B  $      367.76 36.0%  $            235.37 N/A N/A
P1DF6LPWZWZ003M JMPR,DX,LC-LC,RE-CONFIG,3M EA B  $        54.42 36.0%  $              34.83 N/A N/A
P1DF6LPWZWZ005M JMPR,DX,LC-LC,RE-CONFIG,5M EA B  $        61.60 36.0%  $              39.42 N/A N/A
P1PA9FREZZZ001M PIGTAIL,SPLX,ST(PC),1M EA B  $        15.88 36.0%  $              10.16 N/A N/A
P1PA9FREZZZ002M PIGTAIL,SPLX,ST(PC),2M EA B  $        17.20 36.0%  $              11.01 N/A N/A
P1PA9FRFZZZ001M PIGTAIL,SPLX,SC(PC),1M EA B  $        17.96 36.0%  $              11.49 N/A N/A
P1PA9FRFZZZ002M PIGTAIL,SPLX,SC(PC),2M EA B  $        19.28 36.0%  $              12.34 N/A N/A
P1PA9FRGZZZ001M PIGTAIL,SPLX,LC(PC),1M EA B  $        20.06 36.0%  $              12.84 N/A N/A
P1PA9FRGZZZ002M PIGTAIL,SPLX,LC(PC),2M EA B  $        21.38 36.0%  $              13.68 N/A N/A
P1PC9FRQZZZ001M PIGTAIL,SPLX,ST(UPC),1M EA B  $        24.10 36.0%  $              15.42 N/A N/A
P1PC9FRQZZZ002M PIGTAIL,SPLX,ST(UPC),2M EA B  $        25.20 36.0%  $              16.13 N/A N/A
P1PC9FRQZZZ003M PIGTAIL,SPLX,ST(UPC),3M EA B  $        26.30 36.0%  $              16.83 N/A N/A
P1PC9FRRZZZ001M PIGTAIL,SPLX,SC(UPC),1M EA B  $        27.34 36.0%  $              17.50 N/A N/A
P1PC9FRRZZZ002M PIGTAIL,SPLX,SC(UPC),2M EA B  $        28.44 36.0%  $              18.20 N/A N/A
P1PC9FRRZZZ003M PIGTAIL,SPLX,SC(UPC),3M EA B  $        29.54 36.0%  $              18.91 N/A N/A
P1PC9FRSZZZ001M PIGTAIL,SPLX,LC(UPC),1M EA B  $        25.12 36.0%  $              16.08 N/A N/A
P1PC9FRSZZZ002M PIGTAIL,SPLX,LC(UPC),2M EA B  $        26.22 36.0%  $              16.78 N/A N/A
P1PC9FRSZZZ003M PIGTAIL,SPLX,LC(UPC),3M EA B  $        27.32 36.0%  $              17.48 N/A N/A
P1PF9FREZZZ001M PIGTAIL,SPLX,ST(PC),1M EA B  $        19.74 36.0%  $              12.63 N/A N/A
P1PF9FREZZZ002M PIGTAIL,SPLX,ST(PC),2M EA B  $        22.06 36.0%  $              14.12 N/A N/A
P1PF9FRFZZZ001M PIGTAIL,SPLX,SC(PC),1M EA B  $        22.20 36.0%  $              14.21 N/A N/A
P1PF9FRFZZZ002M PIGTAIL,SPLX,SC(PC),2M EA B  $        24.50 36.0%  $              15.68 N/A N/A
P1PF9FRGAZZ001M PIGTAIL,SPLX,S-LC(PC),1M EA B  $        39.30 36.0%  $              25.15 N/A N/A
P1PF9FRGAZZ002M PIGTAIL,SPLX,S-LC(PC),2M EA B  $        41.62 36.0%  $              26.64 N/A N/A
P1PF9FRGBZZ001M PIGTAIL,SPLX,S-LC(PC),1M EA B  $        39.30 36.0%  $              25.15 N/A N/A
P1PF9FRGBZZ002M PIGTAIL,SPLX,S-LC(PC),2M EA B  $        41.62 36.0%  $              26.64 N/A N/A
P1PF9FRGCZZ001M PIGTAIL,SPLX,S-LC(PC),1M EA B  $        39.30 36.0%  $              25.15 N/A N/A
P1PF9FRGCZZ002M PIGTAIL,SPLX,S-LC(PC),2M EA B  $        41.62 36.0%  $              26.64 N/A N/A
P1PF9FRGZZZ001M PIGTAIL,SPLX,LC(PC),1M EA B  $        24.18 36.0%  $              15.48 N/A N/A
P1PF9FRGZZZ002M PIGTAIL,SPLX,LC(PC),2M EA B  $        26.50 36.0%  $              16.96 N/A N/A
P1RA6BPAZAZ000H JMPR,DX,LC(PC)-LC(PC),0.5F EA B  $        45.40 36.0%  $              29.06 N/A N/A
P1RA6BPAZAZ001F JMPR,DX,LC(PC)-LC(PC),1F EA B  $        44.90 36.0%  $              28.74 N/A N/A
P1RA6BPAZAZ001H JMPR,DX,LC(PC)-LC(PC),1.5F EA B  $        46.44 36.0%  $              29.72 N/A N/A
P1RA6BPAZAZ001M JMPR,DX,LC(PC)-LC(PC),1M EA B  $        47.24 36.0%  $              30.23 N/A N/A
P1RA6BPAZAZ002F JMPR,DX,LC(PC)-LC(PC),2F EA B  $        45.92 36.0%  $              29.39 N/A N/A
P1RA6BPAZAZ002H JMPR,DX,LC(PC)-LC(PC),2.5F EA B  $        47.46 36.0%  $              30.37 N/A N/A
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P1RA6BPAZAZ002M JMPR,DX,LC(PC)-LC(PC),2M EA B  $        50.62 36.0%  $              32.40 N/A N/A
P1RA6BPAZAZ003F JMPR,DX,LC(PC)-LC(PC),3F EA B  $        46.96 36.0%  $              30.05 N/A N/A
P1RA6BPAZAZ003H JMPR,DX,LC(PC)-LC(PC),3.5F EA B  $        48.50 36.0%  $              31.04 N/A N/A
P1RA6BPAZAZ003M JMPR,DX,LC(PC)-LC(PC),3M EA B  $        53.98 36.0%  $              34.55 N/A N/A
P1RA6BPAZAZ004F JMPR,DX,LC(PC)-LC(PC),4F EA B  $        47.98 36.0%  $              30.71 N/A N/A
P1RA6BPAZAZ004H JMPR,DX,LC(PC)-LC(PC),4.5F EA B  $        49.52 36.0%  $              31.69 N/A N/A
P1RA6BPAZAZ004M JMPR,DX,LC(PC)-LC(PC),4M EA B  $        57.36 36.0%  $              36.71 N/A N/A
P1RA6BPAZAZ005F JMPR,DX,LC(PC)-LC(PC),5F EA B  $        49.00 36.0%  $              31.36 N/A N/A
P1RA6BPAZAZ005H JMPR,DX,LC(PC)-LC(PC),5.5F EA B  $        50.56 36.0%  $              32.36 N/A N/A
P1RA6BPAZAZ005M JMPR,DX,LC(PC)-LC(PC),5M EA B  $        60.74 36.0%  $              38.87 N/A N/A
P1RA6BPAZAZ006F JMPR,DX,LC(PC)-LC(PC),6F EA B  $        50.04 36.0%  $              32.03 N/A N/A
P1RA6BPAZAZ006H JMPR,DX,LC(PC)-LC(PC),6.5F EA B  $        51.58 36.0%  $              33.01 N/A N/A
P1RA6BPAZAZ006M JMPR,DX,LC(PC)-LC(PC),6M EA B  $        64.12 36.0%  $              41.04 N/A N/A
P1RA6BPAZAZ007F JMPR,DX,LC(PC)-LC(PC),7F EA B  $        51.06 36.0%  $              32.68 N/A N/A
P1RA6BPAZAZ007H JMPR,DX,LC(PC)-LC(PC),7.5F EA B  $        52.60 36.0%  $              33.66 N/A N/A
P1RA6BPAZAZ007M JMPR,DX,LC(PC)-LC(PC),7M EA B  $        67.48 36.0%  $              43.19 N/A N/A
P1RA6BPAZAZ008F JMPR,DX,LC(PC)-LC(PC),8F EA B  $        52.10 36.0%  $              33.34 N/A N/A
P1RA6BPAZAZ008H JMPR,DX,LC(PC)-LC(PC),8.5F EA B  $        53.64 36.0%  $              34.33 N/A N/A
P1RA6BPAZAZ008M JMPR,DX,LC(PC)-LC(PC),8M EA B  $        70.86 36.0%  $              45.35 N/A N/A
P1RA6BPAZAZ009F JMPR,DX,LC(PC)-LC(PC),9F EA B  $        53.12 36.0%  $              34.00 N/A N/A
P1RA6BPAZAZ009H JMPR,DX,LC(PC)-LC(PC),9.5F EA B  $        54.66 36.0%  $              34.98 N/A N/A
P1RA6BPAZAZ009M JMPR,DX,LC(PC)-LC(PC),9M EA B  $        74.24 36.0%  $              47.51 N/A N/A
P1RA6BPAZAZ010F JMPR,DX,LC(PC)-LC(PC),10F EA B  $        54.14 36.0%  $              34.65 N/A N/A
P1RA6BPAZAZ010H JMPR,DX,LC(PC)-LC(PC),10.5F EA B  $        55.70 36.0%  $              35.65 N/A N/A
P1RA6BPAZAZ010M JMPR,DX,LC(PC)-LC(PC),10M EA B  $        77.60 36.0%  $              49.66 N/A N/A
P1RA6BPAZAZ011F JMPR,DX,LC(PC)-LC(PC),11F EA B  $        55.18 36.0%  $              35.32 N/A N/A
P1RA6BPAZAZ011H JMPR,DX,LC(PC)-LC(PC),11.5F EA B  $        56.72 36.0%  $              36.30 N/A N/A
P1RA6BPAZAZ011M JMPR,DX,LC(PC)-LC(PC),11M EA B  $        95.26 36.0%  $              60.97 N/A N/A
P1RA6BPAZAZ012F JMPR,DX,LC(PC)-LC(PC),12F EA B  $        56.20 36.0%  $              35.97 N/A N/A
P1RA6BPAZAZ012H JMPR,DX,LC(PC)-LC(PC),12.5F EA B  $        57.74 36.0%  $              36.95 N/A N/A
P1RA6BPAZAZ012M JMPR,DX,LC(PC)-LC(PC),12M EA B  $        98.64 36.0%  $              63.13 N/A N/A
P1RA6BPAZAZ013F JMPR,DX,LC(PC)-LC(PC),13F EA B  $        57.24 36.0%  $              36.63 N/A N/A
P1RA6BPAZAZ013H JMPR,DX,LC(PC)-LC(PC),13.5F EA B  $        58.78 36.0%  $              37.62 N/A N/A
P1RA6BPAZAZ013M JMPR,DX,LC(PC)-LC(PC),13M EA B  $      102.00 36.0%  $              65.28 N/A N/A
P1RA6BPAZAZ014F JMPR,DX,LC(PC)-LC(PC),14F EA B  $        58.26 36.0%  $              37.29 N/A N/A
P1RA6BPAZAZ014H JMPR,DX,LC(PC)-LC(PC),14.5F EA B  $        59.80 36.0%  $              38.27 N/A N/A
P1RA6BPAZAZ014M JMPR,DX,LC(PC)-LC(PC),14M EA B  $      105.38 36.0%  $              67.44 N/A N/A
P1RA6BPAZAZ015F JMPR,DX,LC(PC)-LC(PC),15F EA B  $        59.30 36.0%  $              37.95 N/A N/A
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P1RA6BPAZAZ015H JMPR,DX,LC(PC)-LC(PC),15.5F EA B  $        60.84 36.0%  $              38.94 N/A N/A
P1RA6BPAZAZ015M JMPR,DX,LC(PC)-LC(PC),15M EA B  $      108.76 36.0%  $              69.61 N/A N/A
P1RA6BPAZAZ016F JMPR,DX,LC(PC)-LC(PC),16F EA B  $        60.32 36.0%  $              38.60 N/A N/A
P1RA6BPAZAZ016H JMPR,DX,LC(PC)-LC(PC),16.5F EA B  $        61.86 36.0%  $              39.59 N/A N/A
P1RA6BPAZAZ016M JMPR,DX,LC(PC)-LC(PC),16M EA B  $      112.12 36.0%  $              71.76 N/A N/A
P1RA6BPAZAZ017F JMPR,DX,LC(PC)-LC(PC),17F EA B  $        61.34 36.0%  $              39.26 N/A N/A
P1RA6BPAZAZ017H JMPR,DX,LC(PC)-LC(PC),17.5F EA B  $        62.90 36.0%  $              40.26 N/A N/A
P1RA6BPAZAZ017M JMPR,DX,LC(PC)-LC(PC),17M EA B  $      115.50 36.0%  $              73.92 N/A N/A
P1RA6BPAZAZ018F JMPR,DX,LC(PC)-LC(PC),18F EA B  $        62.38 36.0%  $              39.92 N/A N/A
P1RA6BPAZAZ018H JMPR,DX,LC(PC)-LC(PC),18.5F EA B  $        63.92 36.0%  $              40.91 N/A N/A
P1RA6BPAZAZ018M JMPR,DX,LC(PC)-LC(PC),18M EA B  $      118.88 36.0%  $              76.08 N/A N/A
P1RA6BPAZAZ019F JMPR,DX,LC(PC)-LC(PC),19F EA B  $        63.40 36.0%  $              40.58 N/A N/A
P1RA6BPAZAZ019H JMPR,DX,LC(PC)-LC(PC),19.5F EA B  $        64.94 36.0%  $              41.56 N/A N/A
P1RA6BPAZAZ019M JMPR,DX,LC(PC)-LC(PC),19M EA B  $      122.26 36.0%  $              78.25 N/A N/A
P1RA6BPAZAZ020F JMPR,DX,LC(PC)-LC(PC),20F EA B  $        64.44 36.0%  $              41.24 N/A N/A
P1RA6BPAZAZ020H JMPR,DX,LC(PC)-LC(PC),20.5F EA B  $        65.98 36.0%  $              42.23 N/A N/A
P1RA6BPAZAZ020M JMPR,DX,LC(PC)-LC(PC),20M EA B  $      125.62 36.0%  $              80.40 N/A N/A
P1RA6BPAZAZ021F JMPR,DX,LC(PC)-LC(PC),21F EA B  $        65.46 36.0%  $              41.89 N/A N/A
P1RA6BPAZAZ021H JMPR,DX,LC(PC)-LC(PC),21.5F EA B  $        67.00 36.0%  $              42.88 N/A N/A
P1RA6BPAZAZ021M JMPR,DX,LC(PC)-LC(PC),21M EA B  $      129.00 36.0%  $              82.56 N/A N/A
P1RA6BPAZAZ022F JMPR,DX,LC(PC)-LC(PC),22F EA B  $        66.50 36.0%  $              42.56 N/A N/A
P1RA6BPAZAZ022H JMPR,DX,LC(PC)-LC(PC),22.5F EA B  $        68.04 36.0%  $              43.55 N/A N/A
P1RA6BPAZAZ022M JMPR,DX,LC(PC)-LC(PC),22M EA B  $      132.38 36.0%  $              84.72 N/A N/A
P1RA6BPAZAZ023F JMPR,DX,LC(PC)-LC(PC),23F EA B  $        67.52 36.0%  $              43.21 N/A N/A
P1RA6BPAZAZ023H JMPR,DX,LC(PC)-LC(PC),23.5F EA B  $        69.06 36.0%  $              44.20 N/A N/A
P1RA6BPAZAZ023M JMPR,DX,LC(PC)-LC(PC),23M EA B  $      135.74 36.0%  $              86.87 N/A N/A
P1RA6BPAZAZ024F JMPR,DX,LC(PC)-LC(PC),24F EA B  $        68.54 36.0%  $              43.87 N/A N/A
P1RA6BPAZAZ024H JMPR,DX,LC(PC)-LC(PC),24.5F EA B  $        70.10 36.0%  $              44.86 N/A N/A
P1RA6BPAZAZ024M JMPR,DX,LC(PC)-LC(PC),24M EA B  $      139.12 36.0%  $              89.04 N/A N/A
P1RA6BPAZAZ025F JMPR,DX,LC(PC)-LC(PC),25F EA B  $        69.58 36.0%  $              44.53 N/A N/A
P1RA6BPAZAZ025H JMPR,DX,LC(PC)-LC(PC),25.5F EA B  $        71.12 36.0%  $              45.52 N/A N/A
P1RA6BPAZAZ025M JMPR,DX,LC(PC)-LC(PC),25M EA B  $      142.50 36.0%  $              91.20 N/A N/A
P1RA6BPAZAZ026F JMPR,DX,LC(PC)-LC(PC),26F EA B  $        70.60 36.0%  $              45.18 N/A N/A
P1RA6BPAZAZ026H JMPR,DX,LC(PC)-LC(PC),26.5F EA B  $        72.14 36.0%  $              46.17 N/A N/A
P1RA6BPAZAZ026M JMPR,DX,LC(PC)-LC(PC),26M EA B  $      145.88 36.0%  $              93.36 N/A N/A
P1RA6BPAZAZ027F JMPR,DX,LC(PC)-LC(PC),27F EA B  $        71.64 36.0%  $              45.85 N/A N/A
P1RA6BPAZAZ027H JMPR,DX,LC(PC)-LC(PC),27.5F EA B  $        73.18 36.0%  $              46.84 N/A N/A
P1RA6BPAZAZ027M JMPR,DX,LC(PC)-LC(PC),27M EA B  $      149.24 36.0%  $              95.51 N/A N/A
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P1RA6BPAZAZ028F JMPR,DX,LC(PC)-LC(PC),28F EA B  $        72.66 36.0%  $              46.50 N/A N/A
P1RA6BPAZAZ028H JMPR,DX,LC(PC)-LC(PC),28.5F EA B  $        74.20 36.0%  $              47.49 N/A N/A
P1RA6BPAZAZ028M JMPR,DX,LC(PC)-LC(PC),28M EA B  $      152.62 36.0%  $              97.68 N/A N/A
P1RA6BPAZAZ029F JMPR,DX,LC(PC)-LC(PC),29F EA B  $        73.68 36.0%  $              47.16 N/A N/A
P1RA6BPAZAZ029H JMPR,DX,LC(PC)-LC(PC),29.5F EA B  $        75.24 36.0%  $              48.15 N/A N/A
P1RA6BPAZAZ029M JMPR,DX,LC(PC)-LC(PC),29M EA B  $      156.00 36.0%  $              99.84 N/A N/A
P1RA6BPAZAZ030F JMPR,DX,LC(PC)-LC(PC),30F EA B  $        74.72 36.0%  $              47.82 N/A N/A
P1RA6BPAZAZ030H JMPR,DX,LC(PC)-LC(PC),30.5F EA B  $        76.26 36.0%  $              48.81 N/A N/A
P1RA6BPAZAZ030M JMPR,DX,LC(PC)-LC(PC),30M EA B  $      159.36 36.0%  $            101.99 N/A N/A
P1RA6BPAZAZ031F JMPR,DX,LC(PC)-LC(PC),31F EA B  $        75.74 36.0%  $              48.47 N/A N/A
P1RA6BPAZAZ031H JMPR,DX,LC(PC)-LC(PC),31.5F EA B  $        77.28 36.0%  $              49.46 N/A N/A
P1RA6BPAZAZ031M JMPR,DX,LC(PC)-LC(PC),31M EA B  $      198.98 36.0%  $            127.35 N/A N/A
P1RA6BPAZAZ032F JMPR,DX,LC(PC)-LC(PC),32F EA B  $        76.78 36.0%  $              49.14 N/A N/A
P1RA6BPAZAZ032H JMPR,DX,LC(PC)-LC(PC),32.5F EA B  $        78.32 36.0%  $              50.12 N/A N/A
P1RA6BPAZAZ032M JMPR,DX,LC(PC)-LC(PC),32M EA B  $      202.34 36.0%  $            129.50 N/A N/A
P1RA6BPAZAZ033F JMPR,DX,LC(PC)-LC(PC),33F EA B  $        77.80 36.0%  $              49.79 N/A N/A
P1RA6BPAZAZ033H JMPR,DX,LC(PC)-LC(PC),33.5F EA B  $        93.62 36.0%  $              59.92 N/A N/A
P1RA6BPAZAZ033M JMPR,DX,LC(PC)-LC(PC),33M EA B  $      205.72 36.0%  $            131.66 N/A N/A
P1RA6BPAZAZ034F JMPR,DX,LC(PC)-LC(PC),34F EA B  $        93.10 36.0%  $              59.58 N/A N/A
P1RA6BPAZAZ034H JMPR,DX,LC(PC)-LC(PC),34.5F EA B  $        94.64 36.0%  $              60.57 N/A N/A
P1RA6BPAZAZ034M JMPR,DX,LC(PC)-LC(PC),34M EA B  $      209.10 36.0%  $            133.82 N/A N/A
P1RA6BPAZAZ035F JMPR,DX,LC(PC)-LC(PC),35F EA B  $        94.14 36.0%  $              60.25 N/A N/A
P1RA6BPAZAZ035H JMPR,DX,LC(PC)-LC(PC),35.5F EA B  $        95.68 36.0%  $              61.24 N/A N/A
P1RA6BPAZAZ035M JMPR,DX,LC(PC)-LC(PC),35M EA B  $      212.46 36.0%  $            135.97 N/A N/A
P1RA6BPAZAZ036F JMPR,DX,LC(PC)-LC(PC),36F EA B  $        95.16 36.0%  $              60.90 N/A N/A
P1RA6BPAZAZ036H JMPR,DX,LC(PC)-LC(PC),36.5F EA B  $        96.70 36.0%  $              61.89 N/A N/A
P1RA6BPAZAZ036M JMPR,DX,LC(PC)-LC(PC),36M EA B  $      215.84 36.0%  $            138.14 N/A N/A
P1RA6BPAZAZ037F JMPR,DX,LC(PC)-LC(PC),37F EA B  $        96.20 36.0%  $              61.57 N/A N/A
P1RA6BPAZAZ037H JMPR,DX,LC(PC)-LC(PC),37.5F EA B  $        97.74 36.0%  $              62.55 N/A N/A
P1RA6BPAZAZ037M JMPR,DX,LC(PC)-LC(PC),37M EA B  $      219.22 36.0%  $            140.30 N/A N/A
P1RA6BPAZAZ038F JMPR,DX,LC(PC)-LC(PC),38F EA B  $        97.22 36.0%  $              62.22 N/A N/A
P1RA6BPAZAZ038H JMPR,DX,LC(PC)-LC(PC),38.5F EA B  $        98.76 36.0%  $              63.21 N/A N/A
P1RA6BPAZAZ038M JMPR,DX,LC(PC)-LC(PC),38M EA B  $      222.60 36.0%  $            142.46 N/A N/A
P1RA6BPAZAZ039F JMPR,DX,LC(PC)-LC(PC),39F EA B  $        98.24 36.0%  $              62.87 N/A N/A
P1RA6BPAZAZ039H JMPR,DX,LC(PC)-LC(PC),39.5F EA B  $        99.80 36.0%  $              63.87 N/A N/A
P1RA6BPAZAZ039M JMPR,DX,LC(PC)-LC(PC),39M EA B  $      225.96 36.0%  $            144.61 N/A N/A
P1RA6BPAZAZ040F JMPR,DX,LC(PC)-LC(PC),40F EA B  $        99.28 36.0%  $              63.54 N/A N/A
P1RA6BPAZAZ040H JMPR,DX,LC(PC)-LC(PC),40.5F EA B  $      100.82 36.0%  $              64.52 N/A N/A
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P1RA6BPAZAZ040M JMPR,DX,LC(PC)-LC(PC),40M EA B  $      229.34 36.0%  $            146.78 N/A N/A
P1RA6BPAZAZ041F JMPR,DX,LC(PC)-LC(PC),41F EA B  $      100.30 36.0%  $              64.19 N/A N/A
P1RA6BPAZAZ041H JMPR,DX,LC(PC)-LC(PC),41.5F EA B  $      101.84 36.0%  $              65.18 N/A N/A
P1RA6BPAZAZ041M JMPR,DX,LC(PC)-LC(PC),41M EA B  $      232.72 36.0%  $            148.94 N/A N/A
P1RA6BPAZAZ042F JMPR,DX,LC(PC)-LC(PC),42F EA B  $      101.34 36.0%  $              64.86 N/A N/A
P1RA6BPAZAZ042H JMPR,DX,LC(PC)-LC(PC),42.5F EA B  $      102.88 36.0%  $              65.84 N/A N/A
P1RA6BPAZAZ042M JMPR,DX,LC(PC)-LC(PC),42M EA B  $      236.08 36.0%  $            151.09 N/A N/A
P1RA6BPAZAZ043F JMPR,DX,LC(PC)-LC(PC),43F EA B  $      102.36 36.0%  $              65.51 N/A N/A
P1RA6BPAZAZ043H JMPR,DX,LC(PC)-LC(PC),43.5F EA B  $      103.90 36.0%  $              66.50 N/A N/A
P1RA6BPAZAZ043M JMPR,DX,LC(PC)-LC(PC),43M EA B  $      239.46 36.0%  $            153.25 N/A N/A
P1RA6BPAZAZ044F JMPR,DX,LC(PC)-LC(PC),44F EA B  $      103.40 36.0%  $              66.18 N/A N/A
P1RA6BPAZAZ044H JMPR,DX,LC(PC)-LC(PC),44.5F EA B  $      104.94 36.0%  $              67.16 N/A N/A
P1RA6BPAZAZ044M JMPR,DX,LC(PC)-LC(PC),44M EA B  $      242.84 36.0%  $            155.42 N/A N/A
P1RA6BPAZAZ045F JMPR,DX,LC(PC)-LC(PC),45F EA B  $      104.42 36.0%  $              66.83 N/A N/A
P1RA6BPAZAZ045H JMPR,DX,LC(PC)-LC(PC),45.5F EA B  $      105.96 36.0%  $              67.81 N/A N/A
P1RA6BPAZAZ045M JMPR,DX,LC(PC)-LC(PC),45M EA B  $      246.22 36.0%  $            157.58 N/A N/A
P1RA6BPAZAZ046F JMPR,DX,LC(PC)-LC(PC),46F EA B  $      105.44 36.0%  $              67.48 N/A N/A
P1RA6BPAZAZ046H JMPR,DX,LC(PC)-LC(PC),46.5F EA B  $      107.00 36.0%  $              68.48 N/A N/A
P1RA6BPAZAZ046M JMPR,DX,LC(PC)-LC(PC),46M EA B  $      249.58 36.0%  $            159.73 N/A N/A
P1RA6BPAZAZ047F JMPR,DX,LC(PC)-LC(PC),47F EA B  $      106.48 36.0%  $              68.15 N/A N/A
P1RA6BPAZAZ047H JMPR,DX,LC(PC)-LC(PC),47.5F EA B  $      108.02 36.0%  $              69.13 N/A N/A
P1RA6BPAZAZ047M JMPR,DX,LC(PC)-LC(PC),47M EA B  $      252.96 36.0%  $            161.89 N/A N/A
P1RA6BPAZAZ048F JMPR,DX,LC(PC)-LC(PC),48F EA B  $      107.50 36.0%  $              68.80 N/A N/A
P1RA6BPAZAZ048H JMPR,DX,LC(PC)-LC(PC),48.5F EA B  $      109.04 36.0%  $              69.79 N/A N/A
P1RA6BPAZAZ048M JMPR,DX,LC(PC)-LC(PC),48M EA B  $      256.34 36.0%  $            164.06 N/A N/A
P1RA6BPAZAZ049F JMPR,DX,LC(PC)-LC(PC),49F EA B  $      108.54 36.0%  $              69.47 N/A N/A
P1RA6BPAZAZ049H JMPR,DX,LC(PC)-LC(PC),49.5F EA B  $      110.08 36.0%  $              70.45 N/A N/A
P1RA6BPAZAZ049M JMPR,DX,LC(PC)-LC(PC),49M EA B  $      259.70 36.0%  $            166.21 N/A N/A
P1RA6BPAZAZ050F JMPR,DX,LC(PC)-LC(PC),50F EA B  $      109.56 36.0%  $              70.12 N/A N/A
P1RA6BPAZAZ050H JMPR,DX,LC(PC)-LC(PC),50.5F EA B  $      111.10 36.0%  $              71.10 N/A N/A
P1RA6BPAZAZ050M JMPR,DX,LC(PC)-LC(PC),50M EA B  $      263.08 36.0%  $            168.37 N/A N/A
P1RA6BPAZAZ051F JMPR,DX,LC(PC)-LC(PC),51F EA B  $      110.60 36.0%  $              70.78 N/A N/A
P1RA6BPAZAZ051H JMPR,DX,LC(PC)-LC(PC),51.5F EA B  $      112.14 36.0%  $              71.77 N/A N/A
P1RA6BPAZAZ051M JMPR,DX,LC(PC)-LC(PC),51M EA B  $      266.46 36.0%  $            170.53 N/A N/A
P1RA6BPAZAZ052F JMPR,DX,LC(PC)-LC(PC),52F EA B  $      111.62 36.0%  $              71.44 N/A N/A
P1RA6BPAZAZ052H JMPR,DX,LC(PC)-LC(PC),52.5F EA B  $      113.16 36.0%  $              72.42 N/A N/A
P1RA6BPAZAZ052M JMPR,DX,LC(PC)-LC(PC),52M EA B  $      269.84 36.0%  $            172.70 N/A N/A
P1RA6BPAZAZ053F JMPR,DX,LC(PC)-LC(PC),53F EA B  $      112.64 36.0%  $              72.09 N/A N/A
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P1RA6BPAZAZ053H JMPR,DX,LC(PC)-LC(PC),53.5F EA B  $      114.18 36.0%  $              73.08 N/A N/A
P1RA6BPAZAZ053M JMPR,DX,LC(PC)-LC(PC),53M EA B  $      273.20 36.0%  $            174.85 N/A N/A
P1RA6BPAZAZ054F JMPR,DX,LC(PC)-LC(PC),54F EA B  $      113.68 36.0%  $              72.76 N/A N/A
P1RA6BPAZAZ054H JMPR,DX,LC(PC)-LC(PC),54.5F EA B  $      115.22 36.0%  $              73.74 N/A N/A
P1RA6BPAZAZ054M JMPR,DX,LC(PC)-LC(PC),54M EA B  $      276.58 36.0%  $            177.01 N/A N/A
P1RA6BPAZAZ055F JMPR,DX,LC(PC)-LC(PC),55F EA B  $      114.70 36.0%  $              73.41 N/A N/A
P1RA6BPAZAZ055H JMPR,DX,LC(PC)-LC(PC),55.5F EA B  $      116.24 36.0%  $              74.39 N/A N/A
P1RA6BPAZAZ055M JMPR,DX,LC(PC)-LC(PC),55M EA B  $      279.96 36.0%  $            179.17 N/A N/A
P1RA6BPAZAZ056F JMPR,DX,LC(PC)-LC(PC),56F EA B  $      115.74 36.0%  $              74.07 N/A N/A
P1RA6BPAZAZ056H JMPR,DX,LC(PC)-LC(PC),56.5F EA B  $      117.28 36.0%  $              75.06 N/A N/A
P1RA6BPAZAZ056M JMPR,DX,LC(PC)-LC(PC),56M EA B  $      283.32 36.0%  $            181.32 N/A N/A
P1RA6BPAZAZ057F JMPR,DX,LC(PC)-LC(PC),57F EA B  $      116.76 36.0%  $              74.73 N/A N/A
P1RA6BPAZAZ057H JMPR,DX,LC(PC)-LC(PC),57.5F EA B  $      118.30 36.0%  $              75.71 N/A N/A
P1RA6BPAZAZ057M JMPR,DX,LC(PC)-LC(PC),57M EA B  $      286.70 36.0%  $            183.49 N/A N/A
P1RA6BPAZAZ058F JMPR,DX,LC(PC)-LC(PC),58F EA B  $      117.78 36.0%  $              75.38 N/A N/A
P1RA6BPAZAZ058H JMPR,DX,LC(PC)-LC(PC),58.5F EA B  $      119.34 36.0%  $              76.38 N/A N/A
P1RA6BPAZAZ058M JMPR,DX,LC(PC)-LC(PC),58M EA B  $      290.08 36.0%  $            185.65 N/A N/A
P1RA6BPAZAZ059F JMPR,DX,LC(PC)-LC(PC),59F EA B  $      118.82 36.0%  $              76.04 N/A N/A
P1RA6BPAZAZ059H JMPR,DX,LC(PC)-LC(PC),59.5F EA B  $      120.36 36.0%  $              77.03 N/A N/A
P1RA6BPAZAZ059M JMPR,DX,LC(PC)-LC(PC),59M EA B  $      293.44 36.0%  $            187.80 N/A N/A
P1RA6BPAZAZ060F JMPR,DX,LC(PC)-LC(PC),60F EA B  $      119.84 36.0%  $              76.70 N/A N/A
P1RA6BPAZAZ060H JMPR,DX,LC(PC)-LC(PC),60.5F EA B  $      121.38 36.0%  $              77.68 N/A N/A
P1RA6BPAZAZ060M JMPR,DX,LC(PC)-LC(PC),60M EA B  $      296.82 36.0%  $            189.96 N/A N/A
P1RA6BPAZAZ061F JMPR,DX,LC(PC)-LC(PC),61F EA B  $      120.88 36.0%  $              77.36 N/A N/A
P1RA6BPAZAZ061H JMPR,DX,LC(PC)-LC(PC),61.5F EA B  $      122.42 36.0%  $              78.35 N/A N/A
P1RA6BPAZAZ061M JMPR,DX,LC(PC)-LC(PC),61M EA B  $      300.20 36.0%  $            192.13 N/A N/A
P1RA6BPAZAZ062F JMPR,DX,LC(PC)-LC(PC),62F EA B  $      121.90 36.0%  $              78.02 N/A N/A
P1RA6BPAZAZ062H JMPR,DX,LC(PC)-LC(PC),62.5F EA B  $      123.44 36.0%  $              79.00 N/A N/A
P1RA6BPAZAZ062M JMPR,DX,LC(PC)-LC(PC),62M EA B  $      303.58 36.0%  $            194.29 N/A N/A
P1RA6BPAZAZ063F JMPR,DX,LC(PC)-LC(PC),63F EA B  $      122.94 36.0%  $              78.68 N/A N/A
P1RA6BPAZAZ063H JMPR,DX,LC(PC)-LC(PC),63.5F EA B  $      124.48 36.0%  $              79.67 N/A N/A
P1RA6BPAZAZ063M JMPR,DX,LC(PC)-LC(PC),63M EA B  $      306.94 36.0%  $            196.44 N/A N/A
P1RA6BPAZAZ064F JMPR,DX,LC(PC)-LC(PC),64F EA B  $      123.96 36.0%  $              79.33 N/A N/A
P1RA6BPAZAZ064H JMPR,DX,LC(PC)-LC(PC),64.5F EA B  $      125.50 36.0%  $              80.32 N/A N/A
P1RA6BPAZAZ064M JMPR,DX,LC(PC)-LC(PC),64M EA B  $      310.32 36.0%  $            198.60 N/A N/A
P1RA6BPAZAZ065F JMPR,DX,LC(PC)-LC(PC),65F EA B  $      124.98 36.0%  $              79.99 N/A N/A
P1RA6BPAZAZ065H JMPR,DX,LC(PC)-LC(PC),65.5F EA B  $      126.54 36.0%  $              80.99 N/A N/A
P1RA6BPAZAZ065M JMPR,DX,LC(PC)-LC(PC),65M EA B  $      313.70 36.0%  $            200.77 N/A N/A
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P1RA6BPAZAZ066F JMPR,DX,LC(PC)-LC(PC),66F EA B  $      126.02 36.0%  $              80.65 N/A N/A
P1RA6BPAZAZ066H JMPR,DX,LC(PC)-LC(PC),66.5F EA B  $      127.56 36.0%  $              81.64 N/A N/A
P1RA6BPAZAZ066M JMPR,DX,LC(PC)-LC(PC),66M EA B  $      317.06 36.0%  $            202.92 N/A N/A
P1RA6BPAZAZ067F JMPR,DX,LC(PC)-LC(PC),67F EA B  $      127.04 36.0%  $              81.31 N/A N/A
P1RA6BPAZAZ067H JMPR,DX,LC(PC)-LC(PC),67.5F EA B  $      128.58 36.0%  $              82.29 N/A N/A
P1RA6BPAZAZ067M JMPR,DX,LC(PC)-LC(PC),67M EA B  $      320.44 36.0%  $            205.08 N/A N/A
P1RA6BPAZAZ068F JMPR,DX,LC(PC)-LC(PC),68F EA B  $      128.08 36.0%  $              81.97 N/A N/A
P1RA6BPAZAZ068H JMPR,DX,LC(PC)-LC(PC),68.5F EA B  $      129.62 36.0%  $              82.96 N/A N/A
P1RA6BPAZAZ068M JMPR,DX,LC(PC)-LC(PC),68M EA B  $      323.82 36.0%  $            207.24 N/A N/A
P1RA6BPAZAZ069F JMPR,DX,LC(PC)-LC(PC),69F EA B  $      129.10 36.0%  $              82.62 N/A N/A
P1RA6BPAZAZ069H JMPR,DX,LC(PC)-LC(PC),69.5F EA B  $      130.64 36.0%  $              83.61 N/A N/A
P1RA6BPAZAZ069M JMPR,DX,LC(PC)-LC(PC),69M EA B  $      327.20 36.0%  $            209.41 N/A N/A
P1RA6BPAZAZ070F JMPR,DX,LC(PC)-LC(PC),70F EA B  $      130.12 36.0%  $              83.28 N/A N/A
P1RA6BPAZAZ070H JMPR,DX,LC(PC)-LC(PC),70.5F EA B  $      131.68 36.0%  $              84.28 N/A N/A
P1RA6BPAZAZ070M JMPR,DX,LC(PC)-LC(PC),70M EA B  $      330.56 36.0%  $            211.56 N/A N/A
P1RA6BPAZAZ071F JMPR,DX,LC(PC)-LC(PC),71F EA B  $      131.16 36.0%  $              83.94 N/A N/A
P1RA6BPAZAZ071H JMPR,DX,LC(PC)-LC(PC),71.5F EA B  $      132.70 36.0%  $              84.93 N/A N/A
P1RA6BPAZAZ071M JMPR,DX,LC(PC)-LC(PC),71M EA B  $      333.94 36.0%  $            213.72 N/A N/A
P1RA6BPAZAZ072F JMPR,DX,LC(PC)-LC(PC),72F EA B  $      132.18 36.0%  $              84.60 N/A N/A
P1RA6BPAZAZ072H JMPR,DX,LC(PC)-LC(PC),72.5F EA B  $      133.72 36.0%  $              85.58 N/A N/A
P1RA6BPAZAZ072M JMPR,DX,LC(PC)-LC(PC),72M EA B  $      337.32 36.0%  $            215.88 N/A N/A
P1RA6BPAZAZ073F JMPR,DX,LC(PC)-LC(PC),73F EA B  $      133.22 36.0%  $              85.26 N/A N/A
P1RA6BPAZAZ073H JMPR,DX,LC(PC)-LC(PC),73.5F EA B  $      134.76 36.0%  $              86.25 N/A N/A
P1RA6BPAZAZ073M JMPR,DX,LC(PC)-LC(PC),73M EA B  $      340.68 36.0%  $            218.04 N/A N/A
P1RA6BPAZAZ074F JMPR,DX,LC(PC)-LC(PC),74F EA B  $      134.24 36.0%  $              85.91 N/A N/A
P1RA6BPAZAZ074H JMPR,DX,LC(PC)-LC(PC),74.5F EA B  $      135.78 36.0%  $              86.90 N/A N/A
P1RA6BPAZAZ074M JMPR,DX,LC(PC)-LC(PC),74M EA B  $      344.06 36.0%  $            220.20 N/A N/A
P1RA6BPAZAZ075F JMPR,DX,LC(PC)-LC(PC),75F EA B  $      135.28 36.0%  $              86.58 N/A N/A
P1RA6BPAZAZ075H JMPR,DX,LC(PC)-LC(PC),75.5F EA B  $      136.82 36.0%  $              87.56 N/A N/A
P1RA6BPAZAZ075M JMPR,DX,LC(PC)-LC(PC),75M EA B  $      347.44 36.0%  $            222.36 N/A N/A
P1RA6BPAZAZ076F JMPR,DX,LC(PC)-LC(PC),76F EA B  $      136.30 36.0%  $              87.23 N/A N/A
P1RA6BPAZAZ076H JMPR,DX,LC(PC)-LC(PC),76.5F EA B  $      137.84 36.0%  $              88.22 N/A N/A
P1RA6BPAZAZ076M JMPR,DX,LC(PC)-LC(PC),76M EA B  $      350.82 36.0%  $            224.52 N/A N/A
P1RA6BPAZAZ077F JMPR,DX,LC(PC)-LC(PC),77F EA B  $      137.32 36.0%  $              87.88 N/A N/A
P1RA6BPAZAZ077H JMPR,DX,LC(PC)-LC(PC),77.5F EA B  $      138.88 36.0%  $              88.88 N/A N/A
P1RA6BPAZAZ077M JMPR,DX,LC(PC)-LC(PC),77M EA B  $      354.18 36.0%  $            226.68 N/A N/A
P1RA6BPAZAZ078F JMPR,DX,LC(PC)-LC(PC),78F EA B  $      138.36 36.0%  $              88.55 N/A N/A
P1RA6BPAZAZ078H JMPR,DX,LC(PC)-LC(PC),78.5F EA B  $      139.90 36.0%  $              89.54 N/A N/A
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P1RA6BPAZAZ078M JMPR,DX,LC(PC)-LC(PC),78M EA B  $      357.56 36.0%  $            228.84 N/A N/A
P1RA6BPAZAZ079F JMPR,DX,LC(PC)-LC(PC),79F EA B  $      139.38 36.0%  $              89.20 N/A N/A
P1RA6BPAZAZ079H JMPR,DX,LC(PC)-LC(PC),79.5F EA B  $      140.92 36.0%  $              90.19 N/A N/A
P1RA6BPAZAZ079M JMPR,DX,LC(PC)-LC(PC),79M EA B  $      360.94 36.0%  $            231.00 N/A N/A
P1RA6BPAZAZ080F JMPR,DX,LC(PC)-LC(PC),80F EA B  $      140.42 36.0%  $              89.87 N/A N/A
P1RA6BPAZAZ080H JMPR,DX,LC(PC)-LC(PC),80.5F EA B  $      141.96 36.0%  $              90.85 N/A N/A
P1RA6BPAZAZ080M JMPR,DX,LC(PC)-LC(PC),80M EA B  $      364.30 36.0%  $            233.15 N/A N/A
P1RA6BPAZAZ081F JMPR,DX,LC(PC)-LC(PC),81F EA B  $      141.44 36.0%  $              90.52 N/A N/A
P1RA6BPAZAZ081H JMPR,DX,LC(PC)-LC(PC),81.5F EA B  $      142.98 36.0%  $              91.51 N/A N/A
P1RA6BPAZAZ081M JMPR,DX,LC(PC)-LC(PC),81M EA B  $      367.68 36.0%  $            235.32 N/A N/A
P1RA6BPAZAZ082F JMPR,DX,LC(PC)-LC(PC),82F EA B  $      142.48 36.0%  $              91.19 N/A N/A
P1RA6BPAZAZ082H JMPR,DX,LC(PC)-LC(PC),82.5F EA B  $      144.02 36.0%  $              92.17 N/A N/A
P1RA6BPAZAZ082M JMPR,DX,LC(PC)-LC(PC),82M EA B  $      371.06 36.0%  $            237.48 N/A N/A
P1RA6BPAZAZ083F JMPR,DX,LC(PC)-LC(PC),83F EA B  $      143.50 36.0%  $              91.84 N/A N/A
P1RA6BPAZAZ083H JMPR,DX,LC(PC)-LC(PC),83.5F EA B  $      145.04 36.0%  $              92.83 N/A N/A
P1RA6BPAZAZ083M JMPR,DX,LC(PC)-LC(PC),83M EA B  $      374.44 36.0%  $            239.64 N/A N/A
P1RA6BPAZAZ084F JMPR,DX,LC(PC)-LC(PC),84F EA B  $      144.52 36.0%  $              92.49 N/A N/A
P1RA6BPAZAZ084H JMPR,DX,LC(PC)-LC(PC),84.5F EA B  $      146.06 36.0%  $              93.48 N/A N/A
P1RA6BPAZAZ084M JMPR,DX,LC(PC)-LC(PC),84M EA B  $      377.80 36.0%  $            241.79 N/A N/A
P1RA6BPAZAZ085F JMPR,DX,LC(PC)-LC(PC),85F EA B  $      145.56 36.0%  $              93.16 N/A N/A
P1RA6BPAZAZ085H JMPR,DX,LC(PC)-LC(PC),85.5F EA B  $      147.10 36.0%  $              94.14 N/A N/A
P1RA6BPAZAZ085M JMPR,DX,LC(PC)-LC(PC),85M EA B  $      381.18 36.0%  $            243.96 N/A N/A
P1RA6BPAZAZ086F JMPR,DX,LC(PC)-LC(PC),86F EA B  $      146.58 36.0%  $              93.81 N/A N/A
P1RA6BPAZAZ086H JMPR,DX,LC(PC)-LC(PC),86.5F EA B  $      148.12 36.0%  $              94.80 N/A N/A
P1RA6BPAZAZ086M JMPR,DX,LC(PC)-LC(PC),86M EA B  $      384.56 36.0%  $            246.12 N/A N/A
P1RA6BPAZAZ087F JMPR,DX,LC(PC)-LC(PC),87F EA B  $      147.62 36.0%  $              94.48 N/A N/A
P1RA6BPAZAZ087H JMPR,DX,LC(PC)-LC(PC),87.5F EA B  $      149.16 36.0%  $              95.46 N/A N/A
P1RA6BPAZAZ087M JMPR,DX,LC(PC)-LC(PC),87M EA B  $      387.92 36.0%  $            248.27 N/A N/A
P1RA6BPAZAZ088F JMPR,DX,LC(PC)-LC(PC),88F EA B  $      148.64 36.0%  $              95.13 N/A N/A
P1RA6BPAZAZ088H JMPR,DX,LC(PC)-LC(PC),88.5F EA B  $      150.18 36.0%  $              96.12 N/A N/A
P1RA6BPAZAZ088M JMPR,DX,LC(PC)-LC(PC),88M EA B  $      391.30 36.0%  $            250.43 N/A N/A
P1RA6BPAZAZ089F JMPR,DX,LC(PC)-LC(PC),89F EA B  $      149.66 36.0%  $              95.78 N/A N/A
P1RA6BPAZAZ089H JMPR,DX,LC(PC)-LC(PC),89.5F EA B  $      151.22 36.0%  $              96.78 N/A N/A
P1RA6BPAZAZ089M JMPR,DX,LC(PC)-LC(PC),89M EA B  $      394.68 36.0%  $            252.60 N/A N/A
P1RA6BPAZAZ090F JMPR,DX,LC(PC)-LC(PC),90F EA B  $      150.70 36.0%  $              96.45 N/A N/A
P1RA6BPAZAZ090H JMPR,DX,LC(PC)-LC(PC),90.5F EA B  $      152.24 36.0%  $              97.43 N/A N/A
P1RA6BPAZAZ090M JMPR,DX,LC(PC)-LC(PC),90M EA B  $      398.04 36.0%  $            254.75 N/A N/A
P1RA6BPAZAZ091F JMPR,DX,LC(PC)-LC(PC),91F EA B  $      151.72 36.0%  $              97.10 N/A N/A
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P1RA6BPAZAZ091H JMPR,DX,LC(PC)-LC(PC),91.5F EA B  $      153.26 36.0%  $              98.09 N/A N/A
P1RA6BPAZAZ091M JMPR,DX,LC(PC)-LC(PC),91M EA B  $      401.42 36.0%  $            256.91 N/A N/A
P1RA6BPAZAZ092F JMPR,DX,LC(PC)-LC(PC),92F EA B  $      152.76 36.0%  $              97.77 N/A N/A
P1RA6BPAZAZ092H JMPR,DX,LC(PC)-LC(PC),92.5F EA B  $      154.30 36.0%  $              98.75 N/A N/A
P1RA6BPAZAZ092M JMPR,DX,LC(PC)-LC(PC),92M EA B  $      404.80 36.0%  $            259.07 N/A N/A
P1RA6BPAZAZ093F JMPR,DX,LC(PC)-LC(PC),93F EA B  $      153.78 36.0%  $              98.42 N/A N/A
P1RA6BPAZAZ093H JMPR,DX,LC(PC)-LC(PC),93.5F EA B  $      155.32 36.0%  $              99.40 N/A N/A
P1RA6BPAZAZ093M JMPR,DX,LC(PC)-LC(PC),93M EA B  $      408.18 36.0%  $            261.24 N/A N/A
P1RA6BPAZAZ094F JMPR,DX,LC(PC)-LC(PC),94F EA B  $      154.82 36.0%  $              99.08 N/A N/A
P1RA6BPAZAZ094H JMPR,DX,LC(PC)-LC(PC),94.5F EA B  $      156.36 36.0%  $            100.07 N/A N/A
P1RA6BPAZAZ094M JMPR,DX,LC(PC)-LC(PC),94M EA B  $      411.54 36.0%  $            263.39 N/A N/A
P1RA6BPAZAZ095F JMPR,DX,LC(PC)-LC(PC),95F EA B  $      155.84 36.0%  $              99.74 N/A N/A
P1RA6BPAZAZ095H JMPR,DX,LC(PC)-LC(PC),95.5F EA B  $      157.38 36.0%  $            100.72 N/A N/A
P1RA6BPAZAZ095M JMPR,DX,LC(PC)-LC(PC),95M EA B  $      414.92 36.0%  $            265.55 N/A N/A
P1RA6BPAZAZ096F JMPR,DX,LC(PC)-LC(PC),96F EA B  $      156.86 36.0%  $            100.39 N/A N/A
P1RA6BPAZAZ096H JMPR,DX,LC(PC)-LC(PC),96.5F EA B  $      158.42 36.0%  $            101.39 N/A N/A
P1RA6BPAZAZ096M JMPR,DX,LC(PC)-LC(PC),96M EA B  $      418.30 36.0%  $            267.71 N/A N/A
P1RA6BPAZAZ097F JMPR,DX,LC(PC)-LC(PC),97F EA B  $      157.90 36.0%  $            101.06 N/A N/A
P1RA6BPAZAZ097H JMPR,DX,LC(PC)-LC(PC),97.5F EA B  $      159.44 36.0%  $            102.04 N/A N/A
P1RA6BPAZAZ097M JMPR,DX,LC(PC)-LC(PC),97M EA B  $      421.66 36.0%  $            269.86 N/A N/A
P1RA6BPAZAZ098F JMPR,DX,LC(PC)-LC(PC),98F EA B  $      158.92 36.0%  $            101.71 N/A N/A
P1RA6BPAZAZ098H JMPR,DX,LC(PC)-LC(PC),98.5F EA B  $      160.46 36.0%  $            102.69 N/A N/A
P1RA6BPAZAZ098M JMPR,DX,LC(PC)-LC(PC),98M EA B  $      425.04 36.0%  $            272.03 N/A N/A
P1RA6BPAZAZ099F JMPR,DX,LC(PC)-LC(PC),99F EA B  $      159.96 36.0%  $            102.37 N/A N/A
P1RA6BPAZAZ099H JMPR,DX,LC(PC)-LC(PC),99.5F EA B  $      161.50 36.0%  $            103.36 N/A N/A
P1RA6BPAZAZ099M JMPR,DX,LC(PC)-LC(PC),99M EA B  $      428.42 36.0%  $            274.19 N/A N/A
P1RA6BPAZAZ100F JMPR,DX,LC(PC)-LC(PC),100F EA B  $      160.98 36.0%  $            103.03 N/A N/A
P1RA6BPAZAZ100M JMPR,DX,LC(PC)-LC(PC),100M EA B  $      431.80 36.0%  $            276.35 N/A N/A
P1RC2IRUZVZ002M JMPR,DX.LC(UPC)-SC(UPC),2M EA B  $        92.42 36.0%  $              59.15 N/A N/A
P1RC2IRUZVZ003M JMPR,DX.LC(UPC)-SC(UPC),3M EA B  $        94.50 36.0%  $              60.48 N/A N/A
P1RC2IRUZVZ006M JMPR,DX.LC(UPC)-SC(UPC),6M EA B  $      100.74 36.0%  $              64.47 N/A N/A
P1RC6IPUZUZ000H JMPR,DX,LC(UPC)-LC(UPC),0.5F EA B  $        73.74 36.0%  $              47.19 N/A N/A
P1RC6IPUZUZ001F JMPR,DX,LC(UPC)-LC(UPC),1F EA B  $        73.34 36.0%  $              46.94 N/A N/A
P1RC6IPUZUZ001H JMPR,DX,LC(UPC)-LC(UPC),1.5F EA B  $        74.52 36.0%  $              47.69 N/A N/A
P1RC6IPUZUZ001M JMPR,DX,LC(UPC)-LC(UPC),1M EA B  $        75.12 36.0%  $              48.08 N/A N/A
P1RC6IPUZUZ002F JMPR,DX,LC(UPC)-LC(UPC),2F EA B  $        74.12 36.0%  $              47.44 N/A N/A
P1RC6IPUZUZ002H JMPR,DX,LC(UPC)-LC(UPC),2.5F EA B  $        75.30 36.0%  $              48.19 N/A N/A
P1RC6IPUZUZ002M JMPR,DX,LC(UPC)-LC(UPC),2M EA B  $        77.68 36.0%  $              49.72 N/A N/A
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P1RC6IPUZUZ003F JMPR,DX,LC(UPC)-LC(UPC),3F EA B  $        74.90 36.0%  $              47.94 N/A N/A
P1RC6IPUZUZ003H JMPR,DX,LC(UPC)-LC(UPC),3.5F EA B  $        76.06 36.0%  $              48.68 N/A N/A
P1RC6IPUZUZ003M JMPR,DX,LC(UPC)-LC(UPC),3M EA B  $        80.22 36.0%  $              51.34 N/A N/A
P1RC6IPUZUZ004F JMPR,DX,LC(UPC)-LC(UPC),4F EA B  $        75.68 36.0%  $              48.44 N/A N/A
P1RC6IPUZUZ004H JMPR,DX,LC(UPC)-LC(UPC),4.5F EA B  $        76.84 36.0%  $              49.18 N/A N/A
P1RC6IPUZUZ004M JMPR,DX,LC(UPC)-LC(UPC),4M EA B  $        82.78 36.0%  $              52.98 N/A N/A
P1RC6IPUZUZ005F JMPR,DX,LC(UPC)-LC(UPC),5F EA B  $        76.46 36.0%  $              48.93 N/A N/A
P1RC6IPUZUZ005H JMPR,DX,LC(UPC)-LC(UPC),5.5F EA B  $        77.62 36.0%  $              49.68 N/A N/A
P1RC6IPUZUZ005M JMPR,DX,LC(UPC)-LC(UPC),5M EA B  $        85.34 36.0%  $              54.62 N/A N/A
P1RC6IPUZUZ006F JMPR,DX,LC(UPC)-LC(UPC),6F EA B  $        77.24 36.0%  $              49.43 N/A N/A
P1RC6IPUZUZ006H JMPR,DX,LC(UPC)-LC(UPC),6.5F EA B  $        78.40 36.0%  $              50.18 N/A N/A
P1RC6IPUZUZ006M JMPR,DX,LC(UPC)-LC(UPC),6M EA B  $        87.88 36.0%  $              56.24 N/A N/A
P1RC6IPUZUZ007F JMPR,DX,LC(UPC)-LC(UPC),7F EA B  $        78.02 36.0%  $              49.93 N/A N/A
P1RC6IPUZUZ007H JMPR,DX,LC(UPC)-LC(UPC),7.5F EA B  $        79.18 36.0%  $              50.68 N/A N/A
P1RC6IPUZUZ007M JMPR,DX,LC(UPC)-LC(UPC),7M EA B  $        90.44 36.0%  $              57.88 N/A N/A
P1RC6IPUZUZ008F JMPR,DX,LC(UPC)-LC(UPC),8F EA B  $        78.80 36.0%  $              50.43 N/A N/A
P1RC6IPUZUZ008H JMPR,DX,LC(UPC)-LC(UPC),8.5F EA B  $        79.96 36.0%  $              51.17 N/A N/A
P1RC6IPUZUZ008M JMPR,DX,LC(UPC)-LC(UPC),8M EA B  $        92.98 36.0%  $              59.51 N/A N/A
P1RC6IPUZUZ009F JMPR,DX,LC(UPC)-LC(UPC),9F EA B  $        79.58 36.0%  $              50.93 N/A N/A
P1RC6IPUZUZ009H JMPR,DX,LC(UPC)-LC(UPC),9.5F EA B  $        80.74 36.0%  $              51.67 N/A N/A
P1RC6IPUZUZ009M JMPR,DX,LC(UPC)-LC(UPC),9M EA B  $        95.54 36.0%  $              61.15 N/A N/A
P1RC6IPUZUZ010F JMPR,DX,LC(UPC)-LC(UPC),10F EA B  $        80.34 36.0%  $              51.42 N/A N/A
P1RC6IPUZUZ010H JMPR,DX,LC(UPC)-LC(UPC),10.5F EA B  $        81.52 36.0%  $              52.17 N/A N/A
P1RC6IPUZUZ010M JMPR,DX,LC(UPC)-LC(UPC),10M EA B  $        98.10 36.0%  $              62.78 N/A N/A
P1RC6IPUZUZ011F JMPR,DX,LC(UPC)-LC(UPC),11F EA B  $        81.12 36.0%  $              51.92 N/A N/A
P1RC6IPUZUZ011H JMPR,DX,LC(UPC)-LC(UPC),11.5F EA B  $        82.30 36.0%  $              52.67 N/A N/A
P1RC6IPUZUZ011M JMPR,DX,LC(UPC)-LC(UPC),11M EA B  $      114.92 36.0%  $              73.55 N/A N/A
P1RC6IPUZUZ012F JMPR,DX,LC(UPC)-LC(UPC),12F EA B  $        81.90 36.0%  $              52.42 N/A N/A
P1RC6IPUZUZ012H JMPR,DX,LC(UPC)-LC(UPC),12.5F EA B  $        83.08 36.0%  $              53.17 N/A N/A
P1RC6IPUZUZ012M JMPR,DX,LC(UPC)-LC(UPC),12M EA B  $      117.48 36.0%  $              75.19 N/A N/A
P1RC6IPUZUZ013F JMPR,DX,LC(UPC)-LC(UPC),13F EA B  $        82.68 36.0%  $              52.92 N/A N/A
P1RC6IPUZUZ013H JMPR,DX,LC(UPC)-LC(UPC),13.5F EA B  $        83.84 36.0%  $              53.66 N/A N/A
P1RC6IPUZUZ013M JMPR,DX,LC(UPC)-LC(UPC),13M EA B  $      120.02 36.0%  $              76.81 N/A N/A
P1RC6IPUZUZ014F JMPR,DX,LC(UPC)-LC(UPC),14F EA B  $        83.46 36.0%  $              53.41 N/A N/A
P1RC6IPUZUZ014H JMPR,DX,LC(UPC)-LC(UPC),14.5F EA B  $        84.62 36.0%  $              54.16 N/A N/A
P1RC6IPUZUZ014M JMPR,DX,LC(UPC)-LC(UPC),14M EA B  $      122.58 36.0%  $              78.45 N/A N/A
P1RC6IPUZUZ015F JMPR,DX,LC(UPC)-LC(UPC),15F EA B  $        84.24 36.0%  $              53.91 N/A N/A
P1RC6IPUZUZ015H JMPR,DX,LC(UPC)-LC(UPC),15.5F EA B  $        85.40 36.0%  $              54.66 N/A N/A
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P1RC6IPUZUZ015M JMPR,DX,LC(UPC)-LC(UPC),15M EA B  $      125.14 36.0%  $              80.09 N/A N/A
P1RC6IPUZUZ016F JMPR,DX,LC(UPC)-LC(UPC),16F EA B  $        85.02 36.0%  $              54.41 N/A N/A
P1RC6IPUZUZ016H JMPR,DX,LC(UPC)-LC(UPC),16.5F EA B  $        86.18 36.0%  $              55.16 N/A N/A
P1RC6IPUZUZ016M JMPR,DX,LC(UPC)-LC(UPC),16M EA B  $      127.68 36.0%  $              81.72 N/A N/A
P1RC6IPUZUZ017F JMPR,DX,LC(UPC)-LC(UPC),17F EA B  $        85.80 36.0%  $              54.91 N/A N/A
P1RC6IPUZUZ017H JMPR,DX,LC(UPC)-LC(UPC),17.5F EA B  $        86.96 36.0%  $              55.65 N/A N/A
P1RC6IPUZUZ017M JMPR,DX,LC(UPC)-LC(UPC),17M EA B  $      130.24 36.0%  $              83.35 N/A N/A
P1RC6IPUZUZ018F JMPR,DX,LC(UPC)-LC(UPC),18F EA B  $        86.58 36.0%  $              55.41 N/A N/A
P1RC6IPUZUZ018H JMPR,DX,LC(UPC)-LC(UPC),18.5F EA B  $        87.74 36.0%  $              56.15 N/A N/A
P1RC6IPUZUZ018M JMPR,DX,LC(UPC)-LC(UPC),18M EA B  $      132.78 36.0%  $              84.98 N/A N/A
P1RC6IPUZUZ019F JMPR,DX,LC(UPC)-LC(UPC),19F EA B  $        87.36 36.0%  $              55.91 N/A N/A
P1RC6IPUZUZ019H JMPR,DX,LC(UPC)-LC(UPC),19.5F EA B  $        88.52 36.0%  $              56.65 N/A N/A
P1RC6IPUZUZ019M JMPR,DX,LC(UPC)-LC(UPC),19M EA B  $      135.34 36.0%  $              86.62 N/A N/A
P1RC6IPUZUZ020F JMPR,DX,LC(UPC)-LC(UPC),20F EA B  $        88.12 36.0%  $              56.40 N/A N/A
P1RC6IPUZUZ020H JMPR,DX,LC(UPC)-LC(UPC),20.5F EA B  $        89.30 36.0%  $              57.15 N/A N/A
P1RC6IPUZUZ020M JMPR,DX,LC(UPC)-LC(UPC),20M EA B  $      137.90 36.0%  $              88.26 N/A N/A
P1RC6IPUZUZ021F JMPR,DX,LC(UPC)-LC(UPC),21F EA B  $        88.90 36.0%  $              56.90 N/A N/A
P1RC6IPUZUZ021H JMPR,DX,LC(UPC)-LC(UPC),21.5F EA B  $        90.08 36.0%  $              57.65 N/A N/A
P1RC6IPUZUZ021M JMPR,DX,LC(UPC)-LC(UPC),21M EA B  $      140.44 36.0%  $              89.88 N/A N/A
P1RC6IPUZUZ022F JMPR,DX,LC(UPC)-LC(UPC),22F EA B  $        89.68 36.0%  $              57.40 N/A N/A
P1RC6IPUZUZ022H JMPR,DX,LC(UPC)-LC(UPC),22.5F EA B  $        90.86 36.0%  $              58.15 N/A N/A
P1RC6IPUZUZ022M JMPR,DX,LC(UPC)-LC(UPC),22M EA B  $      143.00 36.0%  $              91.52 N/A N/A
P1RC6IPUZUZ023F JMPR,DX,LC(UPC)-LC(UPC),23F EA B  $        90.46 36.0%  $              57.89 N/A N/A
P1RC6IPUZUZ023H JMPR,DX,LC(UPC)-LC(UPC),23.5F EA B  $        91.62 36.0%  $              58.64 N/A N/A
P1RC6IPUZUZ023M JMPR,DX,LC(UPC)-LC(UPC),23M EA B  $      145.54 36.0%  $              93.15 N/A N/A
P1RC6IPUZUZ024F JMPR,DX,LC(UPC)-LC(UPC),24F EA B  $        91.24 36.0%  $              58.39 N/A N/A
P1RC6IPUZUZ024H JMPR,DX,LC(UPC)-LC(UPC),24.5F EA B  $        92.40 36.0%  $              59.14 N/A N/A
P1RC6IPUZUZ024M JMPR,DX,LC(UPC)-LC(UPC),24M EA B  $      148.10 36.0%  $              94.78 N/A N/A
P1RC6IPUZUZ025F JMPR,DX,LC(UPC)-LC(UPC),25F EA B  $        92.02 36.0%  $              58.89 N/A N/A
P1RC6IPUZUZ025H JMPR,DX,LC(UPC)-LC(UPC),25.5F EA B  $        93.18 36.0%  $              59.64 N/A N/A
P1RC6IPUZUZ025M JMPR,DX,LC(UPC)-LC(UPC),25M EA B  $      150.66 36.0%  $              96.42 N/A N/A
P1RC6IPUZUZ026F JMPR,DX,LC(UPC)-LC(UPC),26F EA B  $        92.80 36.0%  $              59.39 N/A N/A
P1RC6IPUZUZ026H JMPR,DX,LC(UPC)-LC(UPC),26.5F EA B  $        93.96 36.0%  $              60.13 N/A N/A
P1RC6IPUZUZ026M JMPR,DX,LC(UPC)-LC(UPC),26M EA B  $      153.20 36.0%  $              98.05 N/A N/A
P1RC6IPUZUZ027F JMPR,DX,LC(UPC)-LC(UPC),27F EA B  $        93.58 36.0%  $              59.89 N/A N/A
P1RC6IPUZUZ027H JMPR,DX,LC(UPC)-LC(UPC),27.5F EA B  $        94.74 36.0%  $              60.63 N/A N/A
P1RC6IPUZUZ027M JMPR,DX,LC(UPC)-LC(UPC),27M EA B  $      155.76 36.0%  $              99.69 N/A N/A
P1RC6IPUZUZ028F JMPR,DX,LC(UPC)-LC(UPC),28F EA B  $        94.36 36.0%  $              60.39 N/A N/A
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P1RC6IPUZUZ028H JMPR,DX,LC(UPC)-LC(UPC),28.5F EA B  $        95.52 36.0%  $              61.13 N/A N/A
P1RC6IPUZUZ028M JMPR,DX,LC(UPC)-LC(UPC),28M EA B  $      158.32 36.0%  $            101.32 N/A N/A
P1RC6IPUZUZ029F JMPR,DX,LC(UPC)-LC(UPC),29F EA B  $        95.14 36.0%  $              60.89 N/A N/A
P1RC6IPUZUZ029H JMPR,DX,LC(UPC)-LC(UPC),29.5F EA B  $        96.30 36.0%  $              61.63 N/A N/A
P1RC6IPUZUZ029M JMPR,DX,LC(UPC)-LC(UPC),29M EA B  $      160.86 36.0%  $            102.95 N/A N/A
P1RC6IPUZUZ030F JMPR,DX,LC(UPC)-LC(UPC),30F EA B  $        95.90 36.0%  $              61.38 N/A N/A
P1RC6IPUZUZ030H JMPR,DX,LC(UPC)-LC(UPC),30.5F EA B  $        97.08 36.0%  $              62.13 N/A N/A
P1RC6IPUZUZ030M JMPR,DX,LC(UPC)-LC(UPC),30M EA B  $      163.42 36.0%  $            104.59 N/A N/A
P1RC6IPUZUZ031F JMPR,DX,LC(UPC)-LC(UPC),31F EA B  $        96.68 36.0%  $              61.88 N/A N/A
P1RC6IPUZUZ031H JMPR,DX,LC(UPC)-LC(UPC),31.5F EA B  $        97.86 36.0%  $              62.63 N/A N/A
P1RC6IPUZUZ031M JMPR,DX,LC(UPC)-LC(UPC),31M EA B  $      202.20 36.0%  $            129.41 N/A N/A
P1RC6IPUZUZ032F JMPR,DX,LC(UPC)-LC(UPC),32F EA B  $        97.46 36.0%  $              62.37 N/A N/A
P1RC6IPUZUZ032H JMPR,DX,LC(UPC)-LC(UPC),32.5F EA B  $        98.64 36.0%  $              63.13 N/A N/A
P1RC6IPUZUZ032M JMPR,DX,LC(UPC)-LC(UPC),32M EA B  $      204.76 36.0%  $            131.05 N/A N/A
P1RC6IPUZUZ033F JMPR,DX,LC(UPC)-LC(UPC),33F EA B  $        98.24 36.0%  $              62.87 N/A N/A
P1RC6IPUZUZ033H JMPR,DX,LC(UPC)-LC(UPC),33.5F EA B  $      113.68 36.0%  $              72.76 N/A N/A
P1RC6IPUZUZ033M JMPR,DX,LC(UPC)-LC(UPC),33M EA B  $      207.30 36.0%  $            132.67 N/A N/A
P1RC6IPUZUZ034F JMPR,DX,LC(UPC)-LC(UPC),34F EA B  $      113.30 36.0%  $              72.51 N/A N/A
P1RC6IPUZUZ034H JMPR,DX,LC(UPC)-LC(UPC),34.5F EA B  $      114.46 36.0%  $              73.25 N/A N/A
P1RC6IPUZUZ034M JMPR,DX,LC(UPC)-LC(UPC),34M EA B  $      209.86 36.0%  $            134.31 N/A N/A
P1RC6IPUZUZ035F JMPR,DX,LC(UPC)-LC(UPC),35F EA B  $      114.08 36.0%  $              73.01 N/A N/A
P1RC6IPUZUZ035H JMPR,DX,LC(UPC)-LC(UPC),35.5F EA B  $      115.24 36.0%  $              73.75 N/A N/A
P1RC6IPUZUZ035M JMPR,DX,LC(UPC)-LC(UPC),35M EA B  $      212.40 36.0%  $            135.94 N/A N/A
P1RC6IPUZUZ036F JMPR,DX,LC(UPC)-LC(UPC),36F EA B  $      114.86 36.0%  $              73.51 N/A N/A
P1RC6IPUZUZ036H JMPR,DX,LC(UPC)-LC(UPC),36.5F EA B  $      116.02 36.0%  $              74.25 N/A N/A
P1RC6IPUZUZ036M JMPR,DX,LC(UPC)-LC(UPC),36M EA B  $      214.96 36.0%  $            137.57 N/A N/A
P1RC6IPUZUZ037F JMPR,DX,LC(UPC)-LC(UPC),37F EA B  $      115.64 36.0%  $              74.01 N/A N/A
P1RC6IPUZUZ037H JMPR,DX,LC(UPC)-LC(UPC),37.5F EA B  $      116.80 36.0%  $              74.75 N/A N/A
P1RC6IPUZUZ037M JMPR,DX,LC(UPC)-LC(UPC),37M EA B  $      217.52 36.0%  $            139.21 N/A N/A
P1RC6IPUZUZ038F JMPR,DX,LC(UPC)-LC(UPC),38F EA B  $      116.40 36.0%  $              74.50 N/A N/A
P1RC6IPUZUZ038H JMPR,DX,LC(UPC)-LC(UPC),38.5F EA B  $      117.58 36.0%  $              75.25 N/A N/A
P1RC6IPUZUZ038M JMPR,DX,LC(UPC)-LC(UPC),38M EA B  $      220.06 36.0%  $            140.84 N/A N/A
P1RC6IPUZUZ039F JMPR,DX,LC(UPC)-LC(UPC),39F EA B  $      117.18 36.0%  $              75.00 N/A N/A
P1RC6IPUZUZ039H JMPR,DX,LC(UPC)-LC(UPC),39.5F EA B  $      118.36 36.0%  $              75.75 N/A N/A
P1RC6IPUZUZ039M JMPR,DX,LC(UPC)-LC(UPC),39M EA B  $      222.62 36.0%  $            142.48 N/A N/A
P1RC6IPUZUZ040F JMPR,DX,LC(UPC)-LC(UPC),40F EA B  $      117.96 36.0%  $              75.49 N/A N/A
P1RC6IPUZUZ040H JMPR,DX,LC(UPC)-LC(UPC),40.5F EA B  $      119.14 36.0%  $              76.25 N/A N/A
P1RC6IPUZUZ040M JMPR,DX,LC(UPC)-LC(UPC),40M EA B  $      225.18 36.0%  $            144.12 N/A N/A
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P1RC6IPUZUZ041F JMPR,DX,LC(UPC)-LC(UPC),41F EA B  $      118.74 36.0%  $              75.99 N/A N/A
P1RC6IPUZUZ041H JMPR,DX,LC(UPC)-LC(UPC),41.5F EA B  $      119.90 36.0%  $              76.74 N/A N/A
P1RC6IPUZUZ041M JMPR,DX,LC(UPC)-LC(UPC),41M EA B  $      227.72 36.0%  $            145.74 N/A N/A
P1RC6IPUZUZ042F JMPR,DX,LC(UPC)-LC(UPC),42F EA B  $      119.52 36.0%  $              76.49 N/A N/A
P1RC6IPUZUZ042H JMPR,DX,LC(UPC)-LC(UPC),42.5F EA B  $      120.68 36.0%  $              77.24 N/A N/A
P1RC6IPUZUZ042M JMPR,DX,LC(UPC)-LC(UPC),42M EA B  $      230.28 36.0%  $            147.38 N/A N/A
P1RC6IPUZUZ043F JMPR,DX,LC(UPC)-LC(UPC),43F EA B  $      120.30 36.0%  $              76.99 N/A N/A
P1RC6IPUZUZ043H JMPR,DX,LC(UPC)-LC(UPC),43.5F EA B  $      121.46 36.0%  $              77.73 N/A N/A
P1RC6IPUZUZ043M JMPR,DX,LC(UPC)-LC(UPC),43M EA B  $      232.82 36.0%  $            149.00 N/A N/A
P1RC6IPUZUZ044F JMPR,DX,LC(UPC)-LC(UPC),44F EA B  $      121.08 36.0%  $              77.49 N/A N/A
P1RC6IPUZUZ044H JMPR,DX,LC(UPC)-LC(UPC),44.5F EA B  $      122.24 36.0%  $              78.23 N/A N/A
P1RC6IPUZUZ044M JMPR,DX,LC(UPC)-LC(UPC),44M EA B  $      235.38 36.0%  $            150.64 N/A N/A
P1RC6IPUZUZ045F JMPR,DX,LC(UPC)-LC(UPC),45F EA B  $      121.86 36.0%  $              77.99 N/A N/A
P1RC6IPUZUZ045H JMPR,DX,LC(UPC)-LC(UPC),45.5F EA B  $      123.02 36.0%  $              78.73 N/A N/A
P1RC6IPUZUZ045M JMPR,DX,LC(UPC)-LC(UPC),45M EA B  $      237.94 36.0%  $            152.28 N/A N/A
P1RC6IPUZUZ046F JMPR,DX,LC(UPC)-LC(UPC),46F EA B  $      122.64 36.0%  $              78.49 N/A N/A
P1RC6IPUZUZ046H JMPR,DX,LC(UPC)-LC(UPC),46.5F EA B  $      123.80 36.0%  $              79.23 N/A N/A
P1RC6IPUZUZ046M JMPR,DX,LC(UPC)-LC(UPC),46M EA B  $      240.48 36.0%  $            153.91 N/A N/A
P1RC6IPUZUZ047F JMPR,DX,LC(UPC)-LC(UPC),47F EA B  $      123.42 36.0%  $              78.99 N/A N/A
P1RC6IPUZUZ047H JMPR,DX,LC(UPC)-LC(UPC),47.5F EA B  $      124.58 36.0%  $              79.73 N/A N/A
P1RC6IPUZUZ047M JMPR,DX,LC(UPC)-LC(UPC),47M EA B  $      243.04 36.0%  $            155.55 N/A N/A
P1RC6IPUZUZ048F JMPR,DX,LC(UPC)-LC(UPC),48F EA B  $      124.18 36.0%  $              79.48 N/A N/A
P1RC6IPUZUZ048H JMPR,DX,LC(UPC)-LC(UPC),48.5F EA B  $      125.36 36.0%  $              80.23 N/A N/A
P1RC6IPUZUZ048M JMPR,DX,LC(UPC)-LC(UPC),48M EA B  $      245.58 36.0%  $            157.17 N/A N/A
P1RC6IPUZUZ049F JMPR,DX,LC(UPC)-LC(UPC),49F EA B  $      124.96 36.0%  $              79.97 N/A N/A
P1RC6IPUZUZ049H JMPR,DX,LC(UPC)-LC(UPC),49.5F EA B  $      126.14 36.0%  $              80.73 N/A N/A
P1RC6IPUZUZ049M JMPR,DX,LC(UPC)-LC(UPC),49M EA B  $      248.14 36.0%  $            158.81 N/A N/A
P1RC6IPUZUZ050F JMPR,DX,LC(UPC)-LC(UPC),50F EA B  $      125.74 36.0%  $              80.47 N/A N/A
P1RC6IPUZUZ050H JMPR,DX,LC(UPC)-LC(UPC),50.5F EA B  $      126.92 36.0%  $              81.23 N/A N/A
P1RC6IPUZUZ050M JMPR,DX,LC(UPC)-LC(UPC),50M EA B  $      250.70 36.0%  $            160.45 N/A N/A
P1RC6IPUZUZ051F JMPR,DX,LC(UPC)-LC(UPC),51F EA B  $      126.52 36.0%  $              80.97 N/A N/A
P1RC6IPUZUZ051H JMPR,DX,LC(UPC)-LC(UPC),51.5F EA B  $      127.68 36.0%  $              81.72 N/A N/A
P1RC6IPUZUZ051M JMPR,DX,LC(UPC)-LC(UPC),51M EA B  $      253.24 36.0%  $            162.07 N/A N/A
P1RC6IPUZUZ052F JMPR,DX,LC(UPC)-LC(UPC),52F EA B  $      127.30 36.0%  $              81.47 N/A N/A
P1RC6IPUZUZ052H JMPR,DX,LC(UPC)-LC(UPC),52.5F EA B  $      128.46 36.0%  $              82.21 N/A N/A
P1RC6IPUZUZ052M JMPR,DX,LC(UPC)-LC(UPC),52M EA B  $      255.80 36.0%  $            163.71 N/A N/A
P1RC6IPUZUZ053F JMPR,DX,LC(UPC)-LC(UPC),53F EA B  $      128.08 36.0%  $              81.97 N/A N/A
P1RC6IPUZUZ053H JMPR,DX,LC(UPC)-LC(UPC),53.5F EA B  $      129.24 36.0%  $              82.71 N/A N/A
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P1RC6IPUZUZ053M JMPR,DX,LC(UPC)-LC(UPC),53M EA B  $      258.36 36.0%  $            165.35 N/A N/A
P1RC6IPUZUZ054F JMPR,DX,LC(UPC)-LC(UPC),54F EA B  $      128.86 36.0%  $              82.47 N/A N/A
P1RC6IPUZUZ054H JMPR,DX,LC(UPC)-LC(UPC),54.5F EA B  $      130.02 36.0%  $              83.21 N/A N/A
P1RC6IPUZUZ054M JMPR,DX,LC(UPC)-LC(UPC),54M EA B  $      260.90 36.0%  $            166.98 N/A N/A
P1RC6IPUZUZ055F JMPR,DX,LC(UPC)-LC(UPC),55F EA B  $      129.64 36.0%  $              82.97 N/A N/A
P1RC6IPUZUZ055H JMPR,DX,LC(UPC)-LC(UPC),55.5F EA B  $      130.80 36.0%  $              83.71 N/A N/A
P1RC6IPUZUZ055M JMPR,DX,LC(UPC)-LC(UPC),55M EA B  $      263.46 36.0%  $            168.61 N/A N/A
P1RC6IPUZUZ056F JMPR,DX,LC(UPC)-LC(UPC),56F EA B  $      130.42 36.0%  $              83.47 N/A N/A
P1RC6IPUZUZ056H JMPR,DX,LC(UPC)-LC(UPC),56.5F EA B  $      131.58 36.0%  $              84.21 N/A N/A
P1RC6IPUZUZ056M JMPR,DX,LC(UPC)-LC(UPC),56M EA B  $      266.00 36.0%  $            170.24 N/A N/A
P1RC6IPUZUZ057F JMPR,DX,LC(UPC)-LC(UPC),57F EA B  $      131.20 36.0%  $              83.97 N/A N/A
P1RC6IPUZUZ057H JMPR,DX,LC(UPC)-LC(UPC),57.5F EA B  $      132.36 36.0%  $              84.71 N/A N/A
P1RC6IPUZUZ057M JMPR,DX,LC(UPC)-LC(UPC),57M EA B  $      268.56 36.0%  $            171.88 N/A N/A
P1RC6IPUZUZ058F JMPR,DX,LC(UPC)-LC(UPC),58F EA B  $      131.96 36.0%  $              84.45 N/A N/A
P1RC6IPUZUZ058H JMPR,DX,LC(UPC)-LC(UPC),58.5F EA B  $      133.14 36.0%  $              85.21 N/A N/A
P1RC6IPUZUZ058M JMPR,DX,LC(UPC)-LC(UPC),58M EA B  $      271.12 36.0%  $            173.52 N/A N/A
P1RC6IPUZUZ059F JMPR,DX,LC(UPC)-LC(UPC),59F EA B  $      132.74 36.0%  $              84.95 N/A N/A
P1RC6IPUZUZ059H JMPR,DX,LC(UPC)-LC(UPC),59.5F EA B  $      133.92 36.0%  $              85.71 N/A N/A
P1RC6IPUZUZ059M JMPR,DX,LC(UPC)-LC(UPC),59M EA B  $      273.66 36.0%  $            175.14 N/A N/A
P1RC6IPUZUZ060F JMPR,DX,LC(UPC)-LC(UPC),60F EA B  $      133.52 36.0%  $              85.45 N/A N/A
P1RC6IPUZUZ060H JMPR,DX,LC(UPC)-LC(UPC),60.5F EA B  $      134.70 36.0%  $              86.21 N/A N/A
P1RC6IPUZUZ060M JMPR,DX,LC(UPC)-LC(UPC),60M EA B  $      276.22 36.0%  $            176.78 N/A N/A
P1RC6IPUZUZ061F JMPR,DX,LC(UPC)-LC(UPC),61F EA B  $      134.30 36.0%  $              85.95 N/A N/A
P1RC6IPUZUZ061H JMPR,DX,LC(UPC)-LC(UPC),61.5F EA B  $      135.46 36.0%  $              86.69 N/A N/A
P1RC6IPUZUZ061M JMPR,DX,LC(UPC)-LC(UPC),61M EA B  $      278.78 36.0%  $            178.42 N/A N/A
P1RC6IPUZUZ062F JMPR,DX,LC(UPC)-LC(UPC),62F EA B  $      135.08 36.0%  $              86.45 N/A N/A
P1RC6IPUZUZ062H JMPR,DX,LC(UPC)-LC(UPC),62.5F EA B  $      136.24 36.0%  $              87.19 N/A N/A
P1RC6IPUZUZ062M JMPR,DX,LC(UPC)-LC(UPC),62M EA B  $      281.32 36.0%  $            180.04 N/A N/A
P1RC6IPUZUZ063F JMPR,DX,LC(UPC)-LC(UPC),63F EA B  $      135.86 36.0%  $              86.95 N/A N/A
P1RC6IPUZUZ063H JMPR,DX,LC(UPC)-LC(UPC),63.5F EA B  $      137.02 36.0%  $              87.69 N/A N/A
P1RC6IPUZUZ063M JMPR,DX,LC(UPC)-LC(UPC),63M EA B  $      283.88 36.0%  $            181.68 N/A N/A
P1RC6IPUZUZ064F JMPR,DX,LC(UPC)-LC(UPC),64F EA B  $      136.64 36.0%  $              87.45 N/A N/A
P1RC6IPUZUZ064H JMPR,DX,LC(UPC)-LC(UPC),64.5F EA B  $      137.80 36.0%  $              88.19 N/A N/A
P1RC6IPUZUZ064M JMPR,DX,LC(UPC)-LC(UPC),64M EA B  $      286.42 36.0%  $            183.31 N/A N/A
P1RC6IPUZUZ065F JMPR,DX,LC(UPC)-LC(UPC),65F EA B  $      137.42 36.0%  $              87.95 N/A N/A
P1RC6IPUZUZ065H JMPR,DX,LC(UPC)-LC(UPC),65.5F EA B  $      138.58 36.0%  $              88.69 N/A N/A
P1RC6IPUZUZ065M JMPR,DX,LC(UPC)-LC(UPC),65M EA B  $      288.98 36.0%  $            184.95 N/A N/A
P1RC6IPUZUZ066F JMPR,DX,LC(UPC)-LC(UPC),66F EA B  $      138.20 36.0%  $              88.45 N/A N/A
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P1RC6IPUZUZ066H JMPR,DX,LC(UPC)-LC(UPC),66.5F EA B  $      139.36 36.0%  $              89.19 N/A N/A
P1RC6IPUZUZ066M JMPR,DX,LC(UPC)-LC(UPC),66M EA B  $      291.54 36.0%  $            186.59 N/A N/A
P1RC6IPUZUZ067F JMPR,DX,LC(UPC)-LC(UPC),67F EA B  $      138.98 36.0%  $              88.95 N/A N/A
P1RC6IPUZUZ067H JMPR,DX,LC(UPC)-LC(UPC),67.5F EA B  $      140.14 36.0%  $              89.69 N/A N/A
P1RC6IPUZUZ067M JMPR,DX,LC(UPC)-LC(UPC),67M EA B  $      294.08 36.0%  $            188.21 N/A N/A
P1RC6IPUZUZ068F JMPR,DX,LC(UPC)-LC(UPC),68F EA B  $      139.74 36.0%  $              89.43 N/A N/A
P1RC6IPUZUZ068H JMPR,DX,LC(UPC)-LC(UPC),68.5F EA B  $      140.92 36.0%  $              90.19 N/A N/A
P1RC6IPUZUZ068M JMPR,DX,LC(UPC)-LC(UPC),68M EA B  $      296.64 36.0%  $            189.85 N/A N/A
P1RC6IPUZUZ069F JMPR,DX,LC(UPC)-LC(UPC),69F EA B  $      140.52 36.0%  $              89.93 N/A N/A
P1RC6IPUZUZ069H JMPR,DX,LC(UPC)-LC(UPC),69.5F EA B  $      141.70 36.0%  $              90.69 N/A N/A
P1RC6IPUZUZ069M JMPR,DX,LC(UPC)-LC(UPC),69M EA B  $      299.20 36.0%  $            191.49 N/A N/A
P1RC6IPUZUZ070F JMPR,DX,LC(UPC)-LC(UPC),70F EA B  $      141.30 36.0%  $              90.43 N/A N/A
P1RC6IPUZUZ070H JMPR,DX,LC(UPC)-LC(UPC),70.5F EA B  $      142.48 36.0%  $              91.19 N/A N/A
P1RC6IPUZUZ070M JMPR,DX,LC(UPC)-LC(UPC),70M EA B  $      301.74 36.0%  $            193.11 N/A N/A
P1RC6IPUZUZ071F JMPR,DX,LC(UPC)-LC(UPC),71F EA B  $      142.08 36.0%  $              90.93 N/A N/A
P1RC6IPUZUZ071H JMPR,DX,LC(UPC)-LC(UPC),71.5F EA B  $      143.24 36.0%  $              91.67 N/A N/A
P1RC6IPUZUZ071M JMPR,DX,LC(UPC)-LC(UPC),71M EA B  $      304.30 36.0%  $            194.75 N/A N/A
P1RC6IPUZUZ072F JMPR,DX,LC(UPC)-LC(UPC),72F EA B  $      142.86 36.0%  $              91.43 N/A N/A
P1RC6IPUZUZ072H JMPR,DX,LC(UPC)-LC(UPC),72.5F EA B  $      144.02 36.0%  $              92.17 N/A N/A
P1RC6IPUZUZ072M JMPR,DX,LC(UPC)-LC(UPC),72M EA B  $      306.84 36.0%  $            196.38 N/A N/A
P1RC6IPUZUZ073F JMPR,DX,LC(UPC)-LC(UPC),73F EA B  $      143.64 36.0%  $              91.93 N/A N/A
P1RC6IPUZUZ073H JMPR,DX,LC(UPC)-LC(UPC),73.5F EA B  $      144.80 36.0%  $              92.67 N/A N/A
P1RC6IPUZUZ073M JMPR,DX,LC(UPC)-LC(UPC),73M EA B  $      309.40 36.0%  $            198.02 N/A N/A
P1RC6IPUZUZ074F JMPR,DX,LC(UPC)-LC(UPC),74F EA B  $      144.42 36.0%  $              92.43 N/A N/A
P1RC6IPUZUZ074H JMPR,DX,LC(UPC)-LC(UPC),74.5F EA B  $      145.58 36.0%  $              93.17 N/A N/A
P1RC6IPUZUZ074M JMPR,DX,LC(UPC)-LC(UPC),74M EA B  $      311.96 36.0%  $            199.65 N/A N/A
P1RC6IPUZUZ075F JMPR,DX,LC(UPC)-LC(UPC),75F EA B  $      145.20 36.0%  $              92.93 N/A N/A
P1RC6IPUZUZ075H JMPR,DX,LC(UPC)-LC(UPC),75.5F EA B  $      146.36 36.0%  $              93.67 N/A N/A
P1RC6IPUZUZ075M JMPR,DX,LC(UPC)-LC(UPC),75M EA B  $      314.50 36.0%  $            201.28 N/A N/A
P1RC6IPUZUZ076F JMPR,DX,LC(UPC)-LC(UPC),76F EA B  $      145.98 36.0%  $              93.43 N/A N/A
P1RC6IPUZUZ076H JMPR,DX,LC(UPC)-LC(UPC),76.5F EA B  $      147.14 36.0%  $              94.17 N/A N/A
P1RC6IPUZUZ076M JMPR,DX,LC(UPC)-LC(UPC),76M EA B  $      317.06 36.0%  $            202.92 N/A N/A
P1RC6IPUZUZ077F JMPR,DX,LC(UPC)-LC(UPC),77F EA B  $      146.76 36.0%  $              93.93 N/A N/A
P1RC6IPUZUZ077H JMPR,DX,LC(UPC)-LC(UPC),77.5F EA B  $      147.92 36.0%  $              94.67 N/A N/A
P1RC6IPUZUZ077M JMPR,DX,LC(UPC)-LC(UPC),77M EA B  $      319.60 36.0%  $            204.54 N/A N/A
P1RC6IPUZUZ078F JMPR,DX,LC(UPC)-LC(UPC),78F EA B  $      147.52 36.0%  $              94.41 N/A N/A
P1RC6IPUZUZ078H JMPR,DX,LC(UPC)-LC(UPC),78.5F EA B  $      148.70 36.0%  $              95.17 N/A N/A
P1RC6IPUZUZ078M JMPR,DX,LC(UPC)-LC(UPC),78M EA B  $      322.16 36.0%  $            206.18 N/A N/A
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P1RC6IPUZUZ079F JMPR,DX,LC(UPC)-LC(UPC),79F EA B  $      148.30 36.0%  $              94.91 N/A N/A
P1RC6IPUZUZ079H JMPR,DX,LC(UPC)-LC(UPC),79.5F EA B  $      149.48 36.0%  $              95.67 N/A N/A
P1RC6IPUZUZ079M JMPR,DX,LC(UPC)-LC(UPC),79M EA B  $      324.72 36.0%  $            207.82 N/A N/A
P1RC6IPUZUZ080F JMPR,DX,LC(UPC)-LC(UPC),80F EA B  $      149.08 36.0%  $              95.41 N/A N/A
P1RC6IPUZUZ080H JMPR,DX,LC(UPC)-LC(UPC),80.5F EA B  $      150.26 36.0%  $              96.17 N/A N/A
P1RC6IPUZUZ080M JMPR,DX,LC(UPC)-LC(UPC),80M EA B  $      327.26 36.0%  $            209.45 N/A N/A
P1RC6IPUZUZ081F JMPR,DX,LC(UPC)-LC(UPC),81F EA B  $      149.86 36.0%  $              95.91 N/A N/A
P1RC6IPUZUZ081H JMPR,DX,LC(UPC)-LC(UPC),81.5F EA B  $      151.02 36.0%  $              96.65 N/A N/A
P1RC6IPUZUZ081M JMPR,DX,LC(UPC)-LC(UPC),81M EA B  $      329.82 36.0%  $            211.08 N/A N/A
P1RC6IPUZUZ082F JMPR,DX,LC(UPC)-LC(UPC),82F EA B  $      150.64 36.0%  $              96.41 N/A N/A
P1RC6IPUZUZ082H JMPR,DX,LC(UPC)-LC(UPC),82.5F EA B  $      151.80 36.0%  $              97.15 N/A N/A
P1RC6IPUZUZ082M JMPR,DX,LC(UPC)-LC(UPC),82M EA B  $      332.38 36.0%  $            212.72 N/A N/A
P1RC6IPUZUZ083F JMPR,DX,LC(UPC)-LC(UPC),83F EA B  $      151.42 36.0%  $              96.91 N/A N/A
P1RC6IPUZUZ083H JMPR,DX,LC(UPC)-LC(UPC),83.5F EA B  $      152.58 36.0%  $              97.65 N/A N/A
P1RC6IPUZUZ083M JMPR,DX,LC(UPC)-LC(UPC),83M EA B  $      334.92 36.0%  $            214.35 N/A N/A
P1RC6IPUZUZ084F JMPR,DX,LC(UPC)-LC(UPC),84F EA B  $      152.20 36.0%  $              97.41 N/A N/A
P1RC6IPUZUZ084H JMPR,DX,LC(UPC)-LC(UPC),84.5F EA B  $      153.36 36.0%  $              98.15 N/A N/A
P1RC6IPUZUZ084M JMPR,DX,LC(UPC)-LC(UPC),84M EA B  $      337.48 36.0%  $            215.99 N/A N/A
P1RC6IPUZUZ085F JMPR,DX,LC(UPC)-LC(UPC),85F EA B  $      152.98 36.0%  $              97.91 N/A N/A
P1RC6IPUZUZ085H JMPR,DX,LC(UPC)-LC(UPC),85.5F EA B  $      154.14 36.0%  $              98.65 N/A N/A
P1RC6IPUZUZ085M JMPR,DX,LC(UPC)-LC(UPC),85M EA B  $      340.02 36.0%  $            217.61 N/A N/A
P1RC6IPUZUZ086F JMPR,DX,LC(UPC)-LC(UPC),86F EA B  $      153.76 36.0%  $              98.41 N/A N/A
P1RC6IPUZUZ086H JMPR,DX,LC(UPC)-LC(UPC),86.5F EA B  $      154.92 36.0%  $              99.15 N/A N/A
P1RC6IPUZUZ086M JMPR,DX,LC(UPC)-LC(UPC),86M EA B  $      342.58 36.0%  $            219.25 N/A N/A
P1RC6IPUZUZ087F JMPR,DX,LC(UPC)-LC(UPC),87F EA B  $      154.54 36.0%  $              98.91 N/A N/A
P1RC6IPUZUZ087H JMPR,DX,LC(UPC)-LC(UPC),87.5F EA B  $      155.70 36.0%  $              99.65 N/A N/A
P1RC6IPUZUZ087M JMPR,DX,LC(UPC)-LC(UPC),87M EA B  $      345.14 36.0%  $            220.89 N/A N/A
P1RC6IPUZUZ088F JMPR,DX,LC(UPC)-LC(UPC),88F EA B  $      155.30 36.0%  $              99.39 N/A N/A
P1RC6IPUZUZ088H JMPR,DX,LC(UPC)-LC(UPC),88.5F EA B  $      156.48 36.0%  $            100.15 N/A N/A
P1RC6IPUZUZ088M JMPR,DX,LC(UPC)-LC(UPC),88M EA B  $      347.68 36.0%  $            222.52 N/A N/A
P1RC6IPUZUZ089F JMPR,DX,LC(UPC)-LC(UPC),89F EA B  $      156.08 36.0%  $              99.89 N/A N/A
P1RC6IPUZUZ089H JMPR,DX,LC(UPC)-LC(UPC),89.5F EA B  $      157.26 36.0%  $            100.65 N/A N/A
P1RC6IPUZUZ089M JMPR,DX,LC(UPC)-LC(UPC),89M EA B  $      350.24 36.0%  $            224.15 N/A N/A
P1RC6IPUZUZ090F JMPR,DX,LC(UPC)-LC(UPC),90F EA B  $      156.86 36.0%  $            100.39 N/A N/A
P1RC6IPUZUZ090H JMPR,DX,LC(UPC)-LC(UPC),90.5F EA B  $      158.04 36.0%  $            101.15 N/A N/A
P1RC6IPUZUZ090M JMPR,DX,LC(UPC)-LC(UPC),90M EA B  $      352.80 36.0%  $            225.79 N/A N/A
P1RC6IPUZUZ091F JMPR,DX,LC(UPC)-LC(UPC),91F EA B  $      157.64 36.0%  $            100.89 N/A N/A
P1RC6IPUZUZ091H JMPR,DX,LC(UPC)-LC(UPC),91.5F EA B  $      158.80 36.0%  $            101.63 N/A N/A

5660 of 9702



NW Infrastructure Ortronics

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Ortronics                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

P1RC6IPUZUZ091M JMPR,DX,LC(UPC)-LC(UPC),91M EA B  $      355.34 36.0%  $            227.42 N/A N/A
P1RC6IPUZUZ092F JMPR,DX,LC(UPC)-LC(UPC),92F EA B  $      158.42 36.0%  $            101.39 N/A N/A
P1RC6IPUZUZ092H JMPR,DX,LC(UPC)-LC(UPC),92.5F EA B  $      159.58 36.0%  $            102.13 N/A N/A
P1RC6IPUZUZ092M JMPR,DX,LC(UPC)-LC(UPC),92M EA B  $      357.90 36.0%  $            229.06 N/A N/A
P1RC6IPUZUZ093F JMPR,DX,LC(UPC)-LC(UPC),93F EA B  $      159.20 36.0%  $            101.89 N/A N/A
P1RC6IPUZUZ093H JMPR,DX,LC(UPC)-LC(UPC),93.5F EA B  $      160.36 36.0%  $            102.63 N/A N/A
P1RC6IPUZUZ093M JMPR,DX,LC(UPC)-LC(UPC),93M EA B  $      360.44 36.0%  $            230.68 N/A N/A
P1RC6IPUZUZ094F JMPR,DX,LC(UPC)-LC(UPC),94F EA B  $      159.98 36.0%  $            102.39 N/A N/A
P1RC6IPUZUZ094H JMPR,DX,LC(UPC)-LC(UPC),94.5F EA B  $      161.14 36.0%  $            103.13 N/A N/A
P1RC6IPUZUZ094M JMPR,DX,LC(UPC)-LC(UPC),94M EA B  $      363.00 36.0%  $            232.32 N/A N/A
P1RC6IPUZUZ095F JMPR,DX,LC(UPC)-LC(UPC),95F EA B  $      160.76 36.0%  $            102.89 N/A N/A
P1RC6IPUZUZ095H JMPR,DX,LC(UPC)-LC(UPC),95.5F EA B  $      161.92 36.0%  $            103.63 N/A N/A
P1RC6IPUZUZ095M JMPR,DX,LC(UPC)-LC(UPC),95M EA B  $      365.56 36.0%  $            233.96 N/A N/A
P1RC6IPUZUZ096F JMPR,DX,LC(UPC)-LC(UPC),96F EA B  $      161.54 36.0%  $            103.39 N/A N/A
P1RC6IPUZUZ096H JMPR,DX,LC(UPC)-LC(UPC),96.5F EA B  $      162.70 36.0%  $            104.13 N/A N/A
P1RC6IPUZUZ096M JMPR,DX,LC(UPC)-LC(UPC),96M EA B  $      368.10 36.0%  $            235.58 N/A N/A
P1RC6IPUZUZ097F JMPR,DX,LC(UPC)-LC(UPC),97F EA B  $      162.32 36.0%  $            103.88 N/A N/A
P1RC6IPUZUZ097H JMPR,DX,LC(UPC)-LC(UPC),97.5F EA B  $      163.48 36.0%  $            104.63 N/A N/A
P1RC6IPUZUZ097M JMPR,DX,LC(UPC)-LC(UPC),97M EA B  $      370.66 36.0%  $            237.22 N/A N/A
P1RC6IPUZUZ098F JMPR,DX,LC(UPC)-LC(UPC),98F EA B  $      163.08 36.0%  $            104.37 N/A N/A
P1RC6IPUZUZ098H JMPR,DX,LC(UPC)-LC(UPC),98.5F EA B  $      164.26 36.0%  $            105.13 N/A N/A
P1RC6IPUZUZ098M JMPR,DX,LC(UPC)-LC(UPC),98M EA B  $      373.20 36.0%  $            238.85 N/A N/A
P1RC6IPUZUZ099F JMPR,DX,LC(UPC)-LC(UPC),99F EA B  $      163.86 36.0%  $            104.87 N/A N/A
P1RC6IPUZUZ099H JMPR,DX,LC(UPC)-LC(UPC),99.5F EA B  $      165.04 36.0%  $            105.63 N/A N/A
P1RC6IPUZUZ099M JMPR,DX,LC(UPC)-LC(UPC),99M EA B  $      375.76 36.0%  $            240.49 N/A N/A
P1RC6IPUZUZ100F JMPR,DX,LC(UPC)-LC(UPC),100F EA B  $      164.64 36.0%  $            105.37 N/A N/A
P1RC6IPUZUZ100M JMPR,DX,LC(UPC)-LC(UPC),100M EA B  $      378.32 36.0%  $            242.12 N/A N/A
P1RF2LRAAAA001M JMPR,DX,S-LC(PC)/S-LC(PC),1M EA B  $      116.82 36.0%  $              74.76 N/A N/A
P1RF2LRAAAA002M JMPR,DX,S-LC(PC)/S-LC(PC),2M EA B  $      121.18 36.0%  $              77.56 N/A N/A
P1RF2LRAAAA003M JMPR,DX,S-LC(PC)/S-LC(PC),3M EA B  $      125.52 36.0%  $              80.33 N/A N/A
P1RF2LRABAB001M JMPR,DX,S-LC(PC)/S-LC(PC),1M EA B  $      116.82 36.0%  $              74.76 N/A N/A
P1RF2LRABAB002M JMPR,DX,S-LC(PC)/S-LC(PC),2M EA B  $      121.18 36.0%  $              77.56 N/A N/A
P1RF2LRABAB003M JMPR,DX,S-LC(PC)/S-LC(PC),3M EA B  $      125.52 36.0%  $              80.33 N/A N/A
P1RF2LRACAC001M JMPR,DX,S-LC(PC)/S-LC(PC),1M EA B  $      116.82 36.0%  $              74.76 N/A N/A
P1RF2LRACAC002M JMPR,DX,S-LC(PC)/S-LC(PC),2M EA B  $      121.18 36.0%  $              77.56 N/A N/A
P1RF2LRACAC003M JMPR,DX,S-LC(PC)/S-LC(PC),3M EA B  $      125.52 36.0%  $              80.33 N/A N/A
P1RF2LRAZAZ025M JMPR,DX,LC(PC)/LC(PC),25M EA B  $      193.52 36.0%  $            123.85 N/A N/A
P1RF6LPAZAZ000H JMPR,DX,LC(PC)-LC(PC),0.5F EA B  $        45.30 36.0%  $              28.99 N/A N/A
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P1RF6LPAZAZ001F JMPR,DX,LC(PC)-LC(PC),1F EA B  $        44.74 36.0%  $              28.63 N/A N/A
P1RF6LPAZAZ001H JMPR,DX,LC(PC)-LC(PC),1.5F EA B  $        46.38 36.0%  $              29.68 N/A N/A
P1RF6LPAZAZ001M JMPR,DX,LC(PC)-LC(PC),1M EA B  $        47.24 36.0%  $              30.23 N/A N/A
P1RF6LPAZAZ002F JMPR,DX,LC(PC)-LC(PC),2F EA B  $        45.84 36.0%  $              29.34 N/A N/A
P1RF6LPAZAZ002H JMPR,DX,LC(PC)-LC(PC),2.5F EA B  $        47.48 36.0%  $              30.39 N/A N/A
P1RF6LPAZAZ002M JMPR,DX,LC(PC)-LC(PC),2M EA B  $        50.84 36.0%  $              32.54 N/A N/A
P1RF6LPAZAZ003F JMPR,DX,LC(PC)-LC(PC),3F EA B  $        46.94 36.0%  $              30.04 N/A N/A
P1RF6LPAZAZ003H JMPR,DX,LC(PC)-LC(PC),3.5F EA B  $        48.58 36.0%  $              31.09 N/A N/A
P1RF6LPAZAZ003M JMPR,DX,LC(PC)-LC(PC),3M EA B  $        54.42 36.0%  $              34.83 N/A N/A
P1RF6LPAZAZ004F JMPR,DX,LC(PC)-LC(PC),4F EA B  $        48.02 36.0%  $              30.73 N/A N/A
P1RF6LPAZAZ004H JMPR,DX,LC(PC)-LC(PC),4.5F EA B  $        49.66 36.0%  $              31.78 N/A N/A
P1RF6LPAZAZ004M JMPR,DX,LC(PC)-LC(PC),4M EA B  $        58.02 36.0%  $              37.13 N/A N/A
P1RF6LPAZAZ005F JMPR,DX,LC(PC)-LC(PC),5F EA B  $        49.12 36.0%  $              31.44 N/A N/A
P1RF6LPAZAZ005H JMPR,DX,LC(PC)-LC(PC),5.5F EA B  $        50.76 36.0%  $              32.49 N/A N/A
P1RF6LPAZAZ005M JMPR,DX,LC(PC)-LC(PC),5M EA B  $        61.60 36.0%  $              39.42 N/A N/A
P1RF6LPAZAZ006F JMPR,DX,LC(PC)-LC(PC),6F EA B  $        50.22 36.0%  $              32.14 N/A N/A
P1RF6LPAZAZ006H JMPR,DX,LC(PC)-LC(PC),6.5F EA B  $        51.86 36.0%  $              33.19 N/A N/A
P1RF6LPAZAZ006M JMPR,DX,LC(PC)-LC(PC),6M EA B  $        65.20 36.0%  $              41.73 N/A N/A
P1RF6LPAZAZ007F JMPR,DX,LC(PC)-LC(PC),7F EA B  $        51.32 36.0%  $              32.84 N/A N/A
P1RF6LPAZAZ007H JMPR,DX,LC(PC)-LC(PC),7.5F EA B  $        52.96 36.0%  $              33.89 N/A N/A
P1RF6LPAZAZ007M JMPR,DX,LC(PC)-LC(PC),7M EA B  $        68.78 36.0%  $              44.02 N/A N/A
P1RF6LPAZAZ008F JMPR,DX,LC(PC)-LC(PC),8F EA B  $        52.40 36.0%  $              33.54 N/A N/A
P1RF6LPAZAZ008H JMPR,DX,LC(PC)-LC(PC),8.5F EA B  $        54.04 36.0%  $              34.59 N/A N/A
P1RF6LPAZAZ008M JMPR,DX,LC(PC)-LC(PC),8M EA B  $        72.38 36.0%  $              46.32 N/A N/A
P1RF6LPAZAZ009F JMPR,DX,LC(PC)-LC(PC),9F EA B  $        53.50 36.0%  $              34.24 N/A N/A
P1RF6LPAZAZ009H JMPR,DX,LC(PC)-LC(PC),9.5F EA B  $        55.14 36.0%  $              35.29 N/A N/A
P1RF6LPAZAZ009M JMPR,DX,LC(PC)-LC(PC),9M EA B  $        75.96 36.0%  $              48.61 N/A N/A
P1RF6LPAZAZ010F JMPR,DX,LC(PC)-LC(PC),10F EA B  $        54.60 36.0%  $              34.94 N/A N/A
P1RF6LPAZAZ010H JMPR,DX,LC(PC)-LC(PC),10.5F EA B  $        56.24 36.0%  $              35.99 N/A N/A
P1RF6LPAZAZ010M JMPR,DX,LC(PC)-LC(PC),10M EA B  $        79.56 36.0%  $              50.92 N/A N/A
P1RF6LPAZAZ011F JMPR,DX,LC(PC)-LC(PC),11F EA B  $        55.68 36.0%  $              35.64 N/A N/A
P1RF6LPAZAZ011H JMPR,DX,LC(PC)-LC(PC),11.5F EA B  $        57.32 36.0%  $              36.68 N/A N/A
P1RF6LPAZAZ011M JMPR,DX,LC(PC)-LC(PC),11M EA B  $        97.42 36.0%  $              62.35 N/A N/A
P1RF6LPAZAZ012F JMPR,DX,LC(PC)-LC(PC),12F EA B  $        56.78 36.0%  $              36.34 N/A N/A
P1RF6LPAZAZ012H JMPR,DX,LC(PC)-LC(PC),12.5F EA B  $        58.42 36.0%  $              37.39 N/A N/A
P1RF6LPAZAZ012M JMPR,DX,LC(PC)-LC(PC),12M EA B  $      101.02 36.0%  $              64.65 N/A N/A
P1RF6LPAZAZ013F JMPR,DX,LC(PC)-LC(PC),13F EA B  $        57.88 36.0%  $              37.04 N/A N/A
P1RF6LPAZAZ013H JMPR,DX,LC(PC)-LC(PC),13.5F EA B  $        59.52 36.0%  $              38.09 N/A N/A
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P1RF6LPAZAZ013M JMPR,DX,LC(PC)-LC(PC),13M EA B  $      104.60 36.0%  $              66.94 N/A N/A
P1RF6LPAZAZ014F JMPR,DX,LC(PC)-LC(PC),14F EA B  $        58.98 36.0%  $              37.75 N/A N/A
P1RF6LPAZAZ014H JMPR,DX,LC(PC)-LC(PC),14.5F EA B  $        60.62 36.0%  $              38.80 N/A N/A
P1RF6LPAZAZ014M JMPR,DX,LC(PC)-LC(PC),14M EA B  $      108.20 36.0%  $              69.25 N/A N/A
P1RF6LPAZAZ015F JMPR,DX,LC(PC)-LC(PC),15F EA B  $        60.06 36.0%  $              38.44 N/A N/A
P1RF6LPAZAZ015H JMPR,DX,LC(PC)-LC(PC),15.5F EA B  $        61.70 36.0%  $              39.49 N/A N/A
P1RF6LPAZAZ015M JMPR,DX,LC(PC)-LC(PC),15M EA B  $      111.78 36.0%  $              71.54 N/A N/A
P1RF6LPAZAZ016F JMPR,DX,LC(PC)-LC(PC),16F EA B  $        61.16 36.0%  $              39.14 N/A N/A
P1RF6LPAZAZ016H JMPR,DX,LC(PC)-LC(PC),16.5F EA B  $        62.80 36.0%  $              40.19 N/A N/A
P1RF6LPAZAZ016M JMPR,DX,LC(PC)-LC(PC),16M EA B  $      115.38 36.0%  $              73.84 N/A N/A
P1RF6LPAZAZ017F JMPR,DX,LC(PC)-LC(PC),17F EA B  $        62.26 36.0%  $              39.85 N/A N/A
P1RF6LPAZAZ017H JMPR,DX,LC(PC)-LC(PC),17.5F EA B  $        63.90 36.0%  $              40.90 N/A N/A
P1RF6LPAZAZ017M JMPR,DX,LC(PC)-LC(PC),17M EA B  $      118.96 36.0%  $              76.13 N/A N/A
P1RF6LPAZAZ018F JMPR,DX,LC(PC)-LC(PC),18F EA B  $        63.34 36.0%  $              40.54 N/A N/A
P1RF6LPAZAZ018H JMPR,DX,LC(PC)-LC(PC),18.5F EA B  $        65.00 36.0%  $              41.60 N/A N/A
P1RF6LPAZAZ018M JMPR,DX,LC(PC)-LC(PC),18M EA B  $      122.56 36.0%  $              78.44 N/A N/A
P1RF6LPAZAZ019F JMPR,DX,LC(PC)-LC(PC),19F EA B  $        64.44 36.0%  $              41.24 N/A N/A
P1RF6LPAZAZ019H JMPR,DX,LC(PC)-LC(PC),19.5F EA B  $        66.08 36.0%  $              42.29 N/A N/A
P1RF6LPAZAZ019M JMPR,DX,LC(PC)-LC(PC),19M EA B  $      126.14 36.0%  $              80.73 N/A N/A
P1RF6LPAZAZ020F JMPR,DX,LC(PC)-LC(PC),20F EA B  $        65.54 36.0%  $              41.95 N/A N/A
P1RF6LPAZAZ020H JMPR,DX,LC(PC)-LC(PC),20.5F EA B  $        67.18 36.0%  $              43.00 N/A N/A
P1RF6LPAZAZ020M JMPR,DX,LC(PC)-LC(PC),20M EA B  $      129.74 36.0%  $              83.03 N/A N/A
P1RF6LPAZAZ021F JMPR,DX,LC(PC)-LC(PC),21F EA B  $        66.64 36.0%  $              42.65 N/A N/A
P1RF6LPAZAZ021H JMPR,DX,LC(PC)-LC(PC),21.5F EA B  $        68.28 36.0%  $              43.70 N/A N/A
P1RF6LPAZAZ021M JMPR,DX,LC(PC)-LC(PC),21M EA B  $      133.32 36.0%  $              85.32 N/A N/A
P1RF6LPAZAZ022F JMPR,DX,LC(PC)-LC(PC),22F EA B  $        67.72 36.0%  $              43.34 N/A N/A
P1RF6LPAZAZ022H JMPR,DX,LC(PC)-LC(PC),22.5F EA B  $        69.36 36.0%  $              44.39 N/A N/A
P1RF6LPAZAZ022M JMPR,DX,LC(PC)-LC(PC),22M EA B  $      136.92 36.0%  $              87.63 N/A N/A
P1RF6LPAZAZ023F JMPR,DX,LC(PC)-LC(PC),23F EA B  $        68.82 36.0%  $              44.04 N/A N/A
P1RF6LPAZAZ023H JMPR,DX,LC(PC)-LC(PC),23.5F EA B  $        70.46 36.0%  $              45.09 N/A N/A
P1RF6LPAZAZ023M JMPR,DX,LC(PC)-LC(PC),23M EA B  $      140.50 36.0%  $              89.92 N/A N/A
P1RF6LPAZAZ024F JMPR,DX,LC(PC)-LC(PC),24F EA B  $        69.92 36.0%  $              44.75 N/A N/A
P1RF6LPAZAZ024H JMPR,DX,LC(PC)-LC(PC),24.5F EA B  $        71.56 36.0%  $              45.80 N/A N/A
P1RF6LPAZAZ024M JMPR,DX,LC(PC)-LC(PC),24M EA B  $      144.10 36.0%  $              92.22 N/A N/A
P1RF6LPAZAZ025F JMPR,DX,LC(PC)-LC(PC),25F EA B  $        71.00 36.0%  $              45.44 N/A N/A
P1RF6LPAZAZ025H JMPR,DX,LC(PC)-LC(PC),25.5F EA B  $        72.66 36.0%  $              46.50 N/A N/A
P1RF6LPAZAZ025M JMPR,DX,LC(PC)-LC(PC),25M EA B  $      147.70 36.0%  $              94.53 N/A N/A
P1RF6LPAZAZ026F JMPR,DX,LC(PC)-LC(PC),26F EA B  $        72.10 36.0%  $              46.14 N/A N/A
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P1RF6LPAZAZ026H JMPR,DX,LC(PC)-LC(PC),26.5F EA B  $        73.74 36.0%  $              47.19 N/A N/A
P1RF6LPAZAZ026M JMPR,DX,LC(PC)-LC(PC),26M EA B  $      151.28 36.0%  $              96.82 N/A N/A
P1RF6LPAZAZ027F JMPR,DX,LC(PC)-LC(PC),27F EA B  $        73.20 36.0%  $              46.85 N/A N/A
P1RF6LPAZAZ027H JMPR,DX,LC(PC)-LC(PC),27.5F EA B  $        74.84 36.0%  $              47.90 N/A N/A
P1RF6LPAZAZ027M JMPR,DX,LC(PC)-LC(PC),27M EA B  $      154.88 36.0%  $              99.12 N/A N/A
P1RF6LPAZAZ028F JMPR,DX,LC(PC)-LC(PC),28F EA B  $        74.30 36.0%  $              47.55 N/A N/A
P1RF6LPAZAZ028H JMPR,DX,LC(PC)-LC(PC),28.5F EA B  $        75.94 36.0%  $              48.60 N/A N/A
P1RF6LPAZAZ028M JMPR,DX,LC(PC)-LC(PC),28M EA B  $      158.46 36.0%  $            101.41 N/A N/A
P1RF6LPAZAZ029F JMPR,DX,LC(PC)-LC(PC),29F EA B  $        75.38 36.0%  $              48.24 N/A N/A
P1RF6LPAZAZ029H JMPR,DX,LC(PC)-LC(PC),29.5F EA B  $        77.02 36.0%  $              49.29 N/A N/A
P1RF6LPAZAZ029M JMPR,DX,LC(PC)-LC(PC),29M EA B  $      162.06 36.0%  $            103.72 N/A N/A
P1RF6LPAZAZ030F JMPR,DX,LC(PC)-LC(PC),30F EA B  $        76.48 36.0%  $              48.95 N/A N/A
P1RF6LPAZAZ030H JMPR,DX,LC(PC)-LC(PC),30.5F EA B  $        78.12 36.0%  $              50.00 N/A N/A
P1RF6LPAZAZ030M JMPR,DX,LC(PC)-LC(PC),30M EA B  $      165.64 36.0%  $            106.01 N/A N/A
P1RF6LPAZAZ031F JMPR,DX,LC(PC)-LC(PC),31F EA B  $        77.58 36.0%  $              49.65 N/A N/A
P1RF6LPAZAZ031H JMPR,DX,LC(PC)-LC(PC),31.5F EA B  $        79.22 36.0%  $              50.70 N/A N/A
P1RF6LPAZAZ031M JMPR,DX,LC(PC)-LC(PC),31M EA B  $      205.46 36.0%  $            131.49 N/A N/A
P1RF6LPAZAZ032F JMPR,DX,LC(PC)-LC(PC),32F EA B  $        78.68 36.0%  $              50.36 N/A N/A
P1RF6LPAZAZ032H JMPR,DX,LC(PC)-LC(PC),32.5F EA B  $        80.32 36.0%  $              51.40 N/A N/A
P1RF6LPAZAZ032M JMPR,DX,LC(PC)-LC(PC),32M EA B  $      209.06 36.0%  $            133.80 N/A N/A
P1RF6LPAZAZ033F JMPR,DX,LC(PC)-LC(PC),33F EA B  $        79.76 36.0%  $              51.05 N/A N/A
P1RF6LPAZAZ033H JMPR,DX,LC(PC)-LC(PC),33.5F EA B  $        95.68 36.0%  $              61.24 N/A N/A
P1RF6LPAZAZ033M JMPR,DX,LC(PC)-LC(PC),33M EA B  $      212.64 36.0%  $            136.09 N/A N/A
P1RF6LPAZAZ034F JMPR,DX,LC(PC)-LC(PC),34F EA B  $        95.14 36.0%  $              60.89 N/A N/A
P1RF6LPAZAZ034H JMPR,DX,LC(PC)-LC(PC),34.5F EA B  $        96.78 36.0%  $              61.94 N/A N/A
P1RF6LPAZAZ034M JMPR,DX,LC(PC)-LC(PC),34M EA B  $      216.24 36.0%  $            138.39 N/A N/A
P1RF6LPAZAZ035F JMPR,DX,LC(PC)-LC(PC),35F EA B  $        96.22 36.0%  $              61.58 N/A N/A
P1RF6LPAZAZ035H JMPR,DX,LC(PC)-LC(PC),35.5F EA B  $        97.88 36.0%  $              62.64 N/A N/A
P1RF6LPAZAZ035M JMPR,DX,LC(PC)-LC(PC),35M EA B  $      219.82 36.0%  $            140.68 N/A N/A
P1RF6LPAZAZ036F JMPR,DX,LC(PC)-LC(PC),36F EA B  $        97.32 36.0%  $              62.28 N/A N/A
P1RF6LPAZAZ036H JMPR,DX,LC(PC)-LC(PC),36.5F EA B  $        98.96 36.0%  $              63.33 N/A N/A
P1RF6LPAZAZ036M JMPR,DX,LC(PC)-LC(PC),36M EA B  $      223.42 36.0%  $            142.99 N/A N/A
P1RF6LPAZAZ037F JMPR,DX,LC(PC)-LC(PC),37F EA B  $        98.42 36.0%  $              62.99 N/A N/A
P1RF6LPAZAZ037H JMPR,DX,LC(PC)-LC(PC),37.5F EA B  $      100.06 36.0%  $              64.04 N/A N/A
P1RF6LPAZAZ037M JMPR,DX,LC(PC)-LC(PC),37M EA B  $      227.00 36.0%  $            145.28 N/A N/A
P1RF6LPAZAZ038F JMPR,DX,LC(PC)-LC(PC),38F EA B  $        99.52 36.0%  $              63.69 N/A N/A
P1RF6LPAZAZ038H JMPR,DX,LC(PC)-LC(PC),38.5F EA B  $      101.16 36.0%  $              64.74 N/A N/A
P1RF6LPAZAZ038M JMPR,DX,LC(PC)-LC(PC),38M EA B  $      230.60 36.0%  $            147.58 N/A N/A
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P1RF6LPAZAZ039F JMPR,DX,LC(PC)-LC(PC),39F EA B  $      100.60 36.0%  $              64.38 N/A N/A
P1RF6LPAZAZ039H JMPR,DX,LC(PC)-LC(PC),39.5F EA B  $      102.24 36.0%  $              65.43 N/A N/A
P1RF6LPAZAZ039M JMPR,DX,LC(PC)-LC(PC),39M EA B  $      234.18 36.0%  $            149.88 N/A N/A
P1RF6LPAZAZ040F JMPR,DX,LC(PC)-LC(PC),40F EA B  $      101.70 36.0%  $              65.09 N/A N/A
P1RF6LPAZAZ040H JMPR,DX,LC(PC)-LC(PC),40.5F EA B  $      103.34 36.0%  $              66.14 N/A N/A
P1RF6LPAZAZ040M JMPR,DX,LC(PC)-LC(PC),40M EA B  $      237.78 36.0%  $            152.18 N/A N/A
P1RF6LPAZAZ041F JMPR,DX,LC(PC)-LC(PC),41F EA B  $      102.80 36.0%  $              65.79 N/A N/A
P1RF6LPAZAZ041H JMPR,DX,LC(PC)-LC(PC),41.5F EA B  $      104.44 36.0%  $              66.84 N/A N/A
P1RF6LPAZAZ041M JMPR,DX,LC(PC)-LC(PC),41M EA B  $      241.38 36.0%  $            154.48 N/A N/A
P1RF6LPAZAZ042F JMPR,DX,LC(PC)-LC(PC),42F EA B  $      103.90 36.0%  $              66.50 N/A N/A
P1RF6LPAZAZ042H JMPR,DX,LC(PC)-LC(PC),42.5F EA B  $      105.54 36.0%  $              67.55 N/A N/A
P1RF6LPAZAZ042M JMPR,DX,LC(PC)-LC(PC),42M EA B  $      244.96 36.0%  $            156.77 N/A N/A
P1RF6LPAZAZ043F JMPR,DX,LC(PC)-LC(PC),43F EA B  $      104.98 36.0%  $              67.19 N/A N/A
P1RF6LPAZAZ043H JMPR,DX,LC(PC)-LC(PC),43.5F EA B  $      106.62 36.0%  $              68.24 N/A N/A
P1RF6LPAZAZ043M JMPR,DX,LC(PC)-LC(PC),43M EA B  $      248.56 36.0%  $            159.08 N/A N/A
P1RF6LPAZAZ044F JMPR,DX,LC(PC)-LC(PC),44F EA B  $      106.08 36.0%  $              67.89 N/A N/A
P1RF6LPAZAZ044H JMPR,DX,LC(PC)-LC(PC),44.5F EA B  $      107.72 36.0%  $              68.94 N/A N/A
P1RF6LPAZAZ044M JMPR,DX,LC(PC)-LC(PC),44M EA B  $      252.14 36.0%  $            161.37 N/A N/A
P1RF6LPAZAZ045F JMPR,DX,LC(PC)-LC(PC),45F EA B  $      107.18 36.0%  $              68.60 N/A N/A
P1RF6LPAZAZ045H JMPR,DX,LC(PC)-LC(PC),45.5F EA B  $      108.82 36.0%  $              69.64 N/A N/A
P1RF6LPAZAZ045M JMPR,DX,LC(PC)-LC(PC),45M EA B  $      255.74 36.0%  $            163.67 N/A N/A
P1RF6LPAZAZ046F JMPR,DX,LC(PC)-LC(PC),46F EA B  $      108.26 36.0%  $              69.29 N/A N/A
P1RF6LPAZAZ046H JMPR,DX,LC(PC)-LC(PC),46.5F EA B  $      109.90 36.0%  $              70.34 N/A N/A
P1RF6LPAZAZ046M JMPR,DX,LC(PC)-LC(PC),46M EA B  $      259.32 36.0%  $            165.96 N/A N/A
P1RF6LPAZAZ047F JMPR,DX,LC(PC)-LC(PC),47F EA B  $      109.36 36.0%  $              69.99 N/A N/A
P1RF6LPAZAZ047H JMPR,DX,LC(PC)-LC(PC),47.5F EA B  $      111.00 36.0%  $              71.04 N/A N/A
P1RF6LPAZAZ047M JMPR,DX,LC(PC)-LC(PC),47M EA B  $      262.92 36.0%  $            168.27 N/A N/A
P1RF6LPAZAZ048F JMPR,DX,LC(PC)-LC(PC),48F EA B  $      110.46 36.0%  $              70.69 N/A N/A
P1RF6LPAZAZ048H JMPR,DX,LC(PC)-LC(PC),48.5F EA B  $      112.10 36.0%  $              71.74 N/A N/A
P1RF6LPAZAZ048M JMPR,DX,LC(PC)-LC(PC),48M EA B  $      266.50 36.0%  $            170.56 N/A N/A
P1RF6LPAZAZ049F JMPR,DX,LC(PC)-LC(PC),49F EA B  $      111.56 36.0%  $              71.40 N/A N/A
P1RF6LPAZAZ049H JMPR,DX,LC(PC)-LC(PC),49.5F EA B  $      113.20 36.0%  $              72.45 N/A N/A
P1RF6LPAZAZ049M JMPR,DX,LC(PC)-LC(PC),49M EA B  $      270.10 36.0%  $            172.86 N/A N/A
P1RF6LPAZAZ050F JMPR,DX,LC(PC)-LC(PC),50F EA B  $      112.64 36.0%  $              72.09 N/A N/A
P1RF6LPAZAZ050H JMPR,DX,LC(PC)-LC(PC),50.5F EA B  $      114.28 36.0%  $              73.14 N/A N/A
P1RF6LPAZAZ050M JMPR,DX,LC(PC)-LC(PC),50M EA B  $      273.68 36.0%  $            175.16 N/A N/A
P1RF6LPAZAZ051F JMPR,DX,LC(PC)-LC(PC),51F EA B  $      113.74 36.0%  $              72.79 N/A N/A
P1RF6LPAZAZ051H JMPR,DX,LC(PC)-LC(PC),51.5F EA B  $      115.38 36.0%  $              73.84 N/A N/A
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P1RF6LPAZAZ051M JMPR,DX,LC(PC)-LC(PC),51M EA B  $      277.28 36.0%  $            177.46 N/A N/A
P1RF6LPAZAZ052F JMPR,DX,LC(PC)-LC(PC),52F EA B  $      114.84 36.0%  $              73.50 N/A N/A
P1RF6LPAZAZ052H JMPR,DX,LC(PC)-LC(PC),52.5F EA B  $      116.48 36.0%  $              74.55 N/A N/A
P1RF6LPAZAZ052M JMPR,DX,LC(PC)-LC(PC),52M EA B  $      280.86 36.0%  $            179.75 N/A N/A
P1RF6LPAZAZ053F JMPR,DX,LC(PC)-LC(PC),53F EA B  $      115.92 36.0%  $              74.19 N/A N/A
P1RF6LPAZAZ053H JMPR,DX,LC(PC)-LC(PC),53.5F EA B  $      117.58 36.0%  $              75.25 N/A N/A
P1RF6LPAZAZ053M JMPR,DX,LC(PC)-LC(PC),53M EA B  $      284.46 36.0%  $            182.05 N/A N/A
P1RF6LPAZAZ054F JMPR,DX,LC(PC)-LC(PC),54F EA B  $      117.02 36.0%  $              74.89 N/A N/A
P1RF6LPAZAZ054H JMPR,DX,LC(PC)-LC(PC),54.5F EA B  $      118.66 36.0%  $              75.94 N/A N/A
P1RF6LPAZAZ054M JMPR,DX,LC(PC)-LC(PC),54M EA B  $      288.04 36.0%  $            184.35 N/A N/A
P1RF6LPAZAZ055F JMPR,DX,LC(PC)-LC(PC),55F EA B  $      118.12 36.0%  $              75.60 N/A N/A
P1RF6LPAZAZ055H JMPR,DX,LC(PC)-LC(PC),55.5F EA B  $      119.76 36.0%  $              76.65 N/A N/A
P1RF6LPAZAZ055M JMPR,DX,LC(PC)-LC(PC),55M EA B  $      291.64 36.0%  $            186.65 N/A N/A
P1RF6LPAZAZ056F JMPR,DX,LC(PC)-LC(PC),56F EA B  $      119.22 36.0%  $              76.30 N/A N/A
P1RF6LPAZAZ056H JMPR,DX,LC(PC)-LC(PC),56.5F EA B  $      120.86 36.0%  $              77.35 N/A N/A
P1RF6LPAZAZ056M JMPR,DX,LC(PC)-LC(PC),56M EA B  $      295.22 36.0%  $            188.94 N/A N/A
P1RF6LPAZAZ057F JMPR,DX,LC(PC)-LC(PC),57F EA B  $      120.30 36.0%  $              76.99 N/A N/A
P1RF6LPAZAZ057H JMPR,DX,LC(PC)-LC(PC),57.5F EA B  $      121.94 36.0%  $              78.04 N/A N/A
P1RF6LPAZAZ057M JMPR,DX,LC(PC)-LC(PC),57M EA B  $      298.82 36.0%  $            191.24 N/A N/A
P1RF6LPAZAZ058F JMPR,DX,LC(PC)-LC(PC),58F EA B  $      121.40 36.0%  $              77.70 N/A N/A
P1RF6LPAZAZ058H JMPR,DX,LC(PC)-LC(PC),58.5F EA B  $      123.04 36.0%  $              78.75 N/A N/A
P1RF6LPAZAZ058M JMPR,DX,LC(PC)-LC(PC),58M EA B  $      302.42 36.0%  $            193.55 N/A N/A
P1RF6LPAZAZ059F JMPR,DX,LC(PC)-LC(PC),59F EA B  $      122.50 36.0%  $              78.40 N/A N/A
P1RF6LPAZAZ059H JMPR,DX,LC(PC)-LC(PC),59.5F EA B  $      124.14 36.0%  $              79.45 N/A N/A
P1RF6LPAZAZ059M JMPR,DX,LC(PC)-LC(PC),59M EA B  $      306.00 36.0%  $            195.84 N/A N/A
P1RF6LPAZAZ060F JMPR,DX,LC(PC)-LC(PC),60F EA B  $      123.58 36.0%  $              79.09 N/A N/A
P1RF6LPAZAZ060H JMPR,DX,LC(PC)-LC(PC),60.5F EA B  $      125.24 36.0%  $              80.15 N/A N/A
P1RF6LPAZAZ060M JMPR,DX,LC(PC)-LC(PC),60M EA B  $      309.60 36.0%  $            198.14 N/A N/A
P1RF6LPAZAZ061F JMPR,DX,LC(PC)-LC(PC),61F EA B  $      124.68 36.0%  $              79.80 N/A N/A
P1RF6LPAZAZ061H JMPR,DX,LC(PC)-LC(PC),61.5F EA B  $      126.32 36.0%  $              80.84 N/A N/A
P1RF6LPAZAZ061M JMPR,DX,LC(PC)-LC(PC),61M EA B  $      313.18 36.0%  $            200.44 N/A N/A
P1RF6LPAZAZ062F JMPR,DX,LC(PC)-LC(PC),62F EA B  $      125.78 36.0%  $              80.50 N/A N/A
P1RF6LPAZAZ062H JMPR,DX,LC(PC)-LC(PC),62.5F EA B  $      127.42 36.0%  $              81.55 N/A N/A
P1RF6LPAZAZ062M JMPR,DX,LC(PC)-LC(PC),62M EA B  $      316.78 36.0%  $            202.74 N/A N/A
P1RF6LPAZAZ063F JMPR,DX,LC(PC)-LC(PC),63F EA B  $      126.88 36.0%  $              81.20 N/A N/A
P1RF6LPAZAZ063H JMPR,DX,LC(PC)-LC(PC),63.5F EA B  $      128.52 36.0%  $              82.25 N/A N/A
P1RF6LPAZAZ063M JMPR,DX,LC(PC)-LC(PC),63M EA B  $      320.36 36.0%  $            205.03 N/A N/A
P1RF6LPAZAZ064F JMPR,DX,LC(PC)-LC(PC),64F EA B  $      127.96 36.0%  $              81.89 N/A N/A
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P1RF6LPAZAZ064H JMPR,DX,LC(PC)-LC(PC),64.5F EA B  $      129.60 36.0%  $              82.94 N/A N/A
P1RF6LPAZAZ064M JMPR,DX,LC(PC)-LC(PC),64M EA B  $      323.96 36.0%  $            207.33 N/A N/A
P1RF6LPAZAZ065F JMPR,DX,LC(PC)-LC(PC),65F EA B  $      129.06 36.0%  $              82.60 N/A N/A
P1RF6LPAZAZ065H JMPR,DX,LC(PC)-LC(PC),65.5F EA B  $      130.70 36.0%  $              83.65 N/A N/A
P1RF6LPAZAZ065M JMPR,DX,LC(PC)-LC(PC),65M EA B  $      327.54 36.0%  $            209.63 N/A N/A
P1RF6LPAZAZ066F JMPR,DX,LC(PC)-LC(PC),66F EA B  $      130.16 36.0%  $              83.30 N/A N/A
P1RF6LPAZAZ066H JMPR,DX,LC(PC)-LC(PC),66.5F EA B  $      131.80 36.0%  $              84.35 N/A N/A
P1RF6LPAZAZ066M JMPR,DX,LC(PC)-LC(PC),66M EA B  $      331.14 36.0%  $            211.93 N/A N/A
P1RF6LPAZAZ067F JMPR,DX,LC(PC)-LC(PC),67F EA B  $      131.26 36.0%  $              84.01 N/A N/A
P1RF6LPAZAZ067H JMPR,DX,LC(PC)-LC(PC),67.5F EA B  $      132.90 36.0%  $              85.06 N/A N/A
P1RF6LPAZAZ067M JMPR,DX,LC(PC)-LC(PC),67M EA B  $      334.72 36.0%  $            214.22 N/A N/A
P1RF6LPAZAZ068F JMPR,DX,LC(PC)-LC(PC),68F EA B  $      132.34 36.0%  $              84.70 N/A N/A
P1RF6LPAZAZ068H JMPR,DX,LC(PC)-LC(PC),68.5F EA B  $      133.98 36.0%  $              85.75 N/A N/A
P1RF6LPAZAZ068M JMPR,DX,LC(PC)-LC(PC),68M EA B  $      338.32 36.0%  $            216.52 N/A N/A
P1RF6LPAZAZ069F JMPR,DX,LC(PC)-LC(PC),69F EA B  $      133.44 36.0%  $              85.40 N/A N/A
P1RF6LPAZAZ069H JMPR,DX,LC(PC)-LC(PC),69.5F EA B  $      135.08 36.0%  $              86.45 N/A N/A
P1RF6LPAZAZ069M JMPR,DX,LC(PC)-LC(PC),69M EA B  $      341.90 36.0%  $            218.82 N/A N/A
P1RF6LPAZAZ070F JMPR,DX,LC(PC)-LC(PC),70F EA B  $      134.54 36.0%  $              86.11 N/A N/A
P1RF6LPAZAZ070H JMPR,DX,LC(PC)-LC(PC),70.5F EA B  $      136.18 36.0%  $              87.16 N/A N/A
P1RF6LPAZAZ070M JMPR,DX,LC(PC)-LC(PC),70M EA B  $      345.50 36.0%  $            221.12 N/A N/A
P1RF6LPAZAZ071F JMPR,DX,LC(PC)-LC(PC),71F EA B  $      135.62 36.0%  $              86.80 N/A N/A
P1RF6LPAZAZ071H JMPR,DX,LC(PC)-LC(PC),71.5F EA B  $      137.26 36.0%  $              87.85 N/A N/A
P1RF6LPAZAZ071M JMPR,DX,LC(PC)-LC(PC),71M EA B  $      349.08 36.0%  $            223.41 N/A N/A
P1RF6LPAZAZ072F JMPR,DX,LC(PC)-LC(PC),72F EA B  $      136.72 36.0%  $              87.50 N/A N/A
P1RF6LPAZAZ072H JMPR,DX,LC(PC)-LC(PC),72.5F EA B  $      138.36 36.0%  $              88.55 N/A N/A
P1RF6LPAZAZ072M JMPR,DX,LC(PC)-LC(PC),72M EA B  $      352.68 36.0%  $            225.72 N/A N/A
P1RF6LPAZAZ073F JMPR,DX,LC(PC)-LC(PC),73F EA B  $      137.82 36.0%  $              88.20 N/A N/A
P1RF6LPAZAZ073H JMPR,DX,LC(PC)-LC(PC),73.5F EA B  $      139.46 36.0%  $              89.25 N/A N/A
P1RF6LPAZAZ073M JMPR,DX,LC(PC)-LC(PC),73M EA B  $      356.26 36.0%  $            228.01 N/A N/A
P1RF6LPAZAZ074F JMPR,DX,LC(PC)-LC(PC),74F EA B  $      138.92 36.0%  $              88.91 N/A N/A
P1RF6LPAZAZ074H JMPR,DX,LC(PC)-LC(PC),74.5F EA B  $      140.56 36.0%  $              89.96 N/A N/A
P1RF6LPAZAZ074M JMPR,DX,LC(PC)-LC(PC),74M EA B  $      359.86 36.0%  $            230.31 N/A N/A
P1RF6LPAZAZ075F JMPR,DX,LC(PC)-LC(PC),75F EA B  $      140.00 36.0%  $              89.60 N/A N/A
P1RF6LPAZAZ075H JMPR,DX,LC(PC)-LC(PC),75.5F EA B  $      141.64 36.0%  $              90.65 N/A N/A
P1RF6LPAZAZ075M JMPR,DX,LC(PC)-LC(PC),75M EA B  $      363.46 36.0%  $            232.61 N/A N/A
P1RF6LPAZAZ076F JMPR,DX,LC(PC)-LC(PC),76F EA B  $      141.10 36.0%  $              90.30 N/A N/A
P1RF6LPAZAZ076H JMPR,DX,LC(PC)-LC(PC),76.5F EA B  $      142.74 36.0%  $              91.35 N/A N/A
P1RF6LPAZAZ076M JMPR,DX,LC(PC)-LC(PC),76M EA B  $      367.04 36.0%  $            234.91 N/A N/A
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P1RF6LPAZAZ077F JMPR,DX,LC(PC)-LC(PC),77F EA B  $      142.20 36.0%  $              91.01 N/A N/A
P1RF6LPAZAZ077H JMPR,DX,LC(PC)-LC(PC),77.5F EA B  $      143.84 36.0%  $              92.06 N/A N/A
P1RF6LPAZAZ077M JMPR,DX,LC(PC)-LC(PC),77M EA B  $      370.64 36.0%  $            237.21 N/A N/A
P1RF6LPAZAZ078F JMPR,DX,LC(PC)-LC(PC),78F EA B  $      143.28 36.0%  $              91.70 N/A N/A
P1RF6LPAZAZ078H JMPR,DX,LC(PC)-LC(PC),78.5F EA B  $      144.94 36.0%  $              92.76 N/A N/A
P1RF6LPAZAZ078M JMPR,DX,LC(PC)-LC(PC),78M EA B  $      374.22 36.0%  $            239.50 N/A N/A
P1RF6LPAZAZ079F JMPR,DX,LC(PC)-LC(PC),79F EA B  $      144.38 36.0%  $              92.40 N/A N/A
P1RF6LPAZAZ079H JMPR,DX,LC(PC)-LC(PC),79.5F EA B  $      146.02 36.0%  $              93.45 N/A N/A
P1RF6LPAZAZ079M JMPR,DX,LC(PC)-LC(PC),79M EA B  $      377.82 36.0%  $            241.80 N/A N/A
P1RF6LPAZAZ080F JMPR,DX,LC(PC)-LC(PC),80F EA B  $      145.48 36.0%  $              93.11 N/A N/A
P1RF6LPAZAZ080H JMPR,DX,LC(PC)-LC(PC),80.5F EA B  $      147.12 36.0%  $              94.16 N/A N/A
P1RF6LPAZAZ080M JMPR,DX,LC(PC)-LC(PC),80M EA B  $      381.40 36.0%  $            244.10 N/A N/A
P1RF6LPAZAZ081F JMPR,DX,LC(PC)-LC(PC),81F EA B  $      146.58 36.0%  $              93.81 N/A N/A
P1RF6LPAZAZ081H JMPR,DX,LC(PC)-LC(PC),81.5F EA B  $      148.22 36.0%  $              94.86 N/A N/A
P1RF6LPAZAZ081M JMPR,DX,LC(PC)-LC(PC),81M EA B  $      385.00 36.0%  $            246.40 N/A N/A
P1RF6LPAZAZ082F JMPR,DX,LC(PC)-LC(PC),82F EA B  $      147.66 36.0%  $              94.50 N/A N/A
P1RF6LPAZAZ082H JMPR,DX,LC(PC)-LC(PC),82.5F EA B  $      149.30 36.0%  $              95.55 N/A N/A
P1RF6LPAZAZ082M JMPR,DX,LC(PC)-LC(PC),82M EA B  $      388.58 36.0%  $            248.69 N/A N/A
P1RF6LPAZAZ083F JMPR,DX,LC(PC)-LC(PC),83F EA B  $      148.76 36.0%  $              95.21 N/A N/A
P1RF6LPAZAZ083H JMPR,DX,LC(PC)-LC(PC),83.5F EA B  $      150.40 36.0%  $              96.26 N/A N/A
P1RF6LPAZAZ083M JMPR,DX,LC(PC)-LC(PC),83M EA B  $      392.18 36.0%  $            251.00 N/A N/A
P1RF6LPAZAZ084F JMPR,DX,LC(PC)-LC(PC),84F EA B  $      149.86 36.0%  $              95.91 N/A N/A
P1RF6LPAZAZ084H JMPR,DX,LC(PC)-LC(PC),84.5F EA B  $      151.50 36.0%  $              96.96 N/A N/A
P1RF6LPAZAZ084M JMPR,DX,LC(PC)-LC(PC),84M EA B  $      395.76 36.0%  $            253.29 N/A N/A
P1RF6LPAZAZ085F JMPR,DX,LC(PC)-LC(PC),85F EA B  $      150.94 36.0%  $              96.60 N/A N/A
P1RF6LPAZAZ085H JMPR,DX,LC(PC)-LC(PC),85.5F EA B  $      152.60 36.0%  $              97.66 N/A N/A
P1RF6LPAZAZ085M JMPR,DX,LC(PC)-LC(PC),85M EA B  $      399.36 36.0%  $            255.59 N/A N/A
P1RF6LPAZAZ086F JMPR,DX,LC(PC)-LC(PC),86F EA B  $      152.04 36.0%  $              97.31 N/A N/A
P1RF6LPAZAZ086H JMPR,DX,LC(PC)-LC(PC),86.5F EA B  $      153.68 36.0%  $              98.36 N/A N/A
P1RF6LPAZAZ086M JMPR,DX,LC(PC)-LC(PC),86M EA B  $      402.94 36.0%  $            257.88 N/A N/A
P1RF6LPAZAZ087F JMPR,DX,LC(PC)-LC(PC),87F EA B  $      153.14 36.0%  $              98.01 N/A N/A
P1RF6LPAZAZ087H JMPR,DX,LC(PC)-LC(PC),87.5F EA B  $      154.78 36.0%  $              99.06 N/A N/A
P1RF6LPAZAZ087M JMPR,DX,LC(PC)-LC(PC),87M EA B  $      406.54 36.0%  $            260.19 N/A N/A
P1RF6LPAZAZ088F JMPR,DX,LC(PC)-LC(PC),88F EA B  $      154.24 36.0%  $              98.71 N/A N/A
P1RF6LPAZAZ088H JMPR,DX,LC(PC)-LC(PC),88.5F EA B  $      155.88 36.0%  $              99.76 N/A N/A
P1RF6LPAZAZ088M JMPR,DX,LC(PC)-LC(PC),88M EA B  $      410.12 36.0%  $            262.48 N/A N/A
P1RF6LPAZAZ089F JMPR,DX,LC(PC)-LC(PC),89F EA B  $      155.32 36.0%  $              99.40 N/A N/A
P1RF6LPAZAZ089H JMPR,DX,LC(PC)-LC(PC),89.5F EA B  $      156.96 36.0%  $            100.45 N/A N/A
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P1RF6LPAZAZ089M JMPR,DX,LC(PC)-LC(PC),89M EA B  $      413.72 36.0%  $            264.78 N/A N/A
P1RF6LPAZAZ090F JMPR,DX,LC(PC)-LC(PC),90F EA B  $      156.42 36.0%  $            100.11 N/A N/A
P1RF6LPAZAZ090H JMPR,DX,LC(PC)-LC(PC),90.5F EA B  $      158.06 36.0%  $            101.16 N/A N/A
P1RF6LPAZAZ090M JMPR,DX,LC(PC)-LC(PC),90M EA B  $      417.30 36.0%  $            267.07 N/A N/A
P1RF6LPAZAZ091F JMPR,DX,LC(PC)-LC(PC),91F EA B  $      157.52 36.0%  $            100.81 N/A N/A
P1RF6LPAZAZ091H JMPR,DX,LC(PC)-LC(PC),91.5F EA B  $      159.16 36.0%  $            101.86 N/A N/A
P1RF6LPAZAZ091M JMPR,DX,LC(PC)-LC(PC),91M EA B  $      420.90 36.0%  $            269.38 N/A N/A
P1RF6LPAZAZ092F JMPR,DX,LC(PC)-LC(PC),92F EA B  $      158.62 36.0%  $            101.52 N/A N/A
P1RF6LPAZAZ092H JMPR,DX,LC(PC)-LC(PC),92.5F EA B  $      160.26 36.0%  $            102.57 N/A N/A
P1RF6LPAZAZ092M JMPR,DX,LC(PC)-LC(PC),92M EA B  $      424.50 36.0%  $            271.68 N/A N/A
P1RF6LPAZAZ093F JMPR,DX,LC(PC)-LC(PC),93F EA B  $      159.70 36.0%  $            102.21 N/A N/A
P1RF6LPAZAZ093H JMPR,DX,LC(PC)-LC(PC),93.5F EA B  $      161.34 36.0%  $            103.26 N/A N/A
P1RF6LPAZAZ093M JMPR,DX,LC(PC)-LC(PC),93M EA B  $      428.08 36.0%  $            273.97 N/A N/A
P1RF6LPAZAZ094F JMPR,DX,LC(PC)-LC(PC),94F EA B  $      160.80 36.0%  $            102.91 N/A N/A
P1RF6LPAZAZ094H JMPR,DX,LC(PC)-LC(PC),94.5F EA B  $      162.44 36.0%  $            103.96 N/A N/A
P1RF6LPAZAZ094M JMPR,DX,LC(PC)-LC(PC),94M EA B  $      431.68 36.0%  $            276.28 N/A N/A
P1RF6LPAZAZ095F JMPR,DX,LC(PC)-LC(PC),95F EA B  $      161.90 36.0%  $            103.62 N/A N/A
P1RF6LPAZAZ095H JMPR,DX,LC(PC)-LC(PC),95.5F EA B  $      163.54 36.0%  $            104.67 N/A N/A
P1RF6LPAZAZ095M JMPR,DX,LC(PC)-LC(PC),95M EA B  $      435.26 36.0%  $            278.57 N/A N/A
P1RF6LPAZAZ096F JMPR,DX,LC(PC)-LC(PC),96F EA B  $      162.98 36.0%  $            104.31 N/A N/A
P1RF6LPAZAZ096H JMPR,DX,LC(PC)-LC(PC),96.5F EA B  $      164.62 36.0%  $            105.36 N/A N/A
P1RF6LPAZAZ096M JMPR,DX,LC(PC)-LC(PC),96M EA B  $      438.86 36.0%  $            280.87 N/A N/A
P1RF6LPAZAZ097F JMPR,DX,LC(PC)-LC(PC),97F EA B  $      164.08 36.0%  $            105.01 N/A N/A
P1RF6LPAZAZ097H JMPR,DX,LC(PC)-LC(PC),97.5F EA B  $      165.72 36.0%  $            106.06 N/A N/A
P1RF6LPAZAZ097M JMPR,DX,LC(PC)-LC(PC),97M EA B  $      442.44 36.0%  $            283.16 N/A N/A
P1RF6LPAZAZ098F JMPR,DX,LC(PC)-LC(PC),98F EA B  $      165.18 36.0%  $            105.72 N/A N/A
P1RF6LPAZAZ098H JMPR,DX,LC(PC)-LC(PC),98.5F EA B  $      166.82 36.0%  $            106.76 N/A N/A
P1RF6LPAZAZ098M JMPR,DX,LC(PC)-LC(PC),98M EA B  $      446.04 36.0%  $            285.47 N/A N/A
P1RF6LPAZAZ099F JMPR,DX,LC(PC)-LC(PC),99F EA B  $      166.28 36.0%  $            106.42 N/A N/A
P1RF6LPAZAZ099H JMPR,DX,LC(PC)-LC(PC),99.5F EA B  $      167.92 36.0%  $            107.47 N/A N/A
P1RF6LPAZAZ099M JMPR,DX,LC(PC)-LC(PC),99M EA B  $      449.62 36.0%  $            287.76 N/A N/A
P1RF6LPAZAZ100F JMPR,DX,LC(PC)-LC(PC),100F EA B  $      167.36 36.0%  $            107.11 N/A N/A
P1RF6LPAZAZ100M JMPR,DX,LC(PC)-LC(PC),100M EA B  $      453.22 36.0%  $            290.06 N/A N/A
P1RF6LPAZAZ102F JMPR,DX,LC(PC)-LC(PC),102F EA B  $      205.78 36.0%  $            131.70 N/A N/A
P1RF6LPAZAZ118F JMPR,DX,LC(PC)-LC(PC),118F EA B  $      223.30 36.0%  $            142.91 N/A N/A
P1SA4ZREZZZ001M PIGTAIL,6FBR,ST(PC),1M EA B  $        96.14 36.0%  $              61.53 N/A N/A
P1SA4ZREZZZ002M PIGTAIL,6FBR,ST(PC),2M EA B  $      104.84 36.0%  $              67.10 N/A N/A
P1SA4ZREZZZ010M PIGTAIL,6FBR,ST(PC),10M EA B  $      174.40 36.0%  $            111.62 N/A N/A
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P1SA4ZRFZZZ001M PIGTAIL,6FBR,SC(PC),1M EA B  $      108.56 36.0%  $              69.48 N/A N/A
P1SA4ZRFZZZ002M PIGTAIL,6FBR,SC(PC),2M EA B  $      117.26 36.0%  $              75.05 N/A N/A
P1SA4ZRGZZZ001M PIGTAIL,6FBR,LC(PC),1M EA B  $      121.10 36.0%  $              77.50 N/A N/A
P1SA4ZRGZZZ002M PIGTAIL,6FBR,LC(PC),2M EA B  $      129.80 36.0%  $              83.07 N/A N/A
P1SC4ZRQZZZ001M PIGTAIL,6FBR,ST(UPC),1M EA B  $      148.16 36.0%  $              94.82 N/A N/A
P1SC4ZRQZZZ002M PIGTAIL,6FBR,ST(UPC),2M EA B  $      155.10 36.0%  $              99.26 N/A N/A
P1SC4ZRRZZZ001M PIGTAIL,6FBR,SC(UPC),1M EA B  $      165.66 36.0%  $            106.02 N/A N/A
P1SC4ZRRZZZ002M PIGTAIL,6FBR,SC(UPC),2M EA B  $      172.60 36.0%  $            110.46 N/A N/A
P1SC4ZRSZZZ001M PIGTAIL,6FBR,LC(UPC),1M EA B  $      153.46 36.0%  $              98.21 N/A N/A
P1SC4ZRSZZZ002M PIGTAIL,6FBR,LC(UPC),2M EA B  $      160.40 36.0%  $            102.66 N/A N/A
P1SC4ZRSZZZ010M PIGTAIL,6FBR,LC(UPC),10M EA B  $      215.96 36.0%  $            138.21 N/A N/A
P1SF4ZREZZZ001M PIGTAIL,6FBR,ST(PC),1M EA B  $      119.28 36.0%  $              76.34 N/A N/A
P1SF4ZREZZZ002M PIGTAIL,6FBR,ST(PC),2M EA B  $      133.98 36.0%  $              85.75 N/A N/A
P1SF4ZRFZZZ001M PIGTAIL,6FBR,SC(PC),1M EA B  $      133.22 36.0%  $              85.26 N/A N/A
P1SF4ZRFZZZ002M PIGTAIL,6FBR,SC(PC),2M EA B  $      147.90 36.0%  $              94.66 N/A N/A
P1SF4ZRGAZZ002M PIGTAIL,6FBR,S-LC(PC),2M EA B  $      213.70 36.0%  $            136.77 N/A N/A
P1SF4ZRGBZZ002M PIGTAIL,6FBR,S-LC(PC),2M EA B  $      213.70 36.0%  $            136.77 N/A N/A
P1SF4ZRGCZZ002M PIGTAIL,6FBR,S-LC(PC),2M EA B  $      213.70 36.0%  $            136.77 N/A N/A
P1SF4ZRGZZZ001M PIGTAIL,6FBR,LC(PC),1M EA B  $      146.74 36.0%  $              93.91 N/A N/A
P1SF4ZRGZZZ002M PIGTAIL,6FBR,LC(PC),2M EA B  $      161.42 36.0%  $            103.31 N/A N/A
P1SF4ZRGZZZ003M PIGTAIL,6FBR,LC(PC),3M EA B  $      176.12 36.0%  $            112.72 N/A N/A
P1TA4ZREZZZ001M PIGTAIL,12FBR,ST(PC),1M EA B  $      193.28 36.0%  $            123.70 N/A N/A
P1TA4ZREZZZ002M PIGTAIL,12FBR,ST(PC),2M EA B  $      210.80 36.0%  $            134.91 N/A N/A
P1TA4ZREZZZ007M PIGTAIL,12FBR,ST(PC),7M EA B  $      298.40 36.0%  $            190.98 N/A N/A
P1TA4ZREZZZ010M PIGTAIL,12FBR,ST(PC),10M EA B  $      350.96 36.0%  $            224.61 N/A N/A
P1TA4ZRFZZZ001M PIGTAIL,12FBR,SC(PC),1M EA B  $      218.58 36.0%  $            139.89 N/A N/A
P1TA4ZRFZZZ002M PIGTAIL,12FBR,SC(PC),2M EA B  $      236.10 36.0%  $            151.10 N/A N/A
P1TA4ZRFZZZ003M PIGTAIL,12FBR,SC(PC),3M EA B  $      253.62 36.0%  $            162.32 N/A N/A
P1TA4ZRGZZZ001M PIGTAIL,12FBR,LC(PC),1M EA B  $      245.20 36.0%  $            156.93 N/A N/A
P1TA4ZRGZZZ002M PIGTAIL,12FBR,LC(PC),2M EA B  $      262.72 36.0%  $            168.14 N/A N/A
P1TC4ZRQZZZ001M PIGTAIL,12FBR,ST(UPC),1M EA B  $      295.62 36.0%  $            189.20 N/A N/A
P1TC4ZRQZZZ002M PIGTAIL,12FBR,ST(UPC),2M EA B  $      307.78 36.0%  $            196.98 N/A N/A
P1TC4ZRRZZZ001M PIGTAIL,12FBR,SC(UPC),1M EA B  $      333.22 36.0%  $            213.26 N/A N/A
P1TC4ZRRZZZ002M PIGTAIL,12FBR,SC(UPC),2M EA B  $      345.36 36.0%  $            221.03 N/A N/A
P1TC4ZRRZZZ003M PIGTAIL,12FBR,SC(PC),3M EA B  $      347.10 36.0%  $            222.14 N/A N/A
P1TC4ZRRZZZ004M PIGTAIL,12FBR,SC(UPC),4M EA B  $      369.68 36.0%  $            236.60 N/A N/A
P1TC4ZRRZZZ005M PIGTAIL,12FBR,SC(UPC),5M EA B  $      370.70 36.0%  $            237.25 N/A N/A
P1TC4ZRRZZZ050F PIGTAIL,12FBR,SC(UPC),50F EA B  $      520.60 36.0%  $            333.18 N/A N/A
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P1TC4ZRSZZZ001M PIGTAIL,12FBR,LC(UPC),1M EA B  $      307.02 36.0%  $            196.49 N/A N/A
P1TC4ZRSZZZ002M PIGTAIL,12FBR,LC(UPC),2M EA B  $      319.18 36.0%  $            204.28 N/A N/A
P1TC4ZRSZZZ003M PIGTAIL,12FBR,LC(UPC),3M EA B  $      331.32 36.0%  $            212.04 N/A N/A
P1TF4ZREZZZ001M PIGTAIL,12FBR,ST(PC),1M EA B  $      238.64 36.0%  $            152.73 N/A N/A
P1TF4ZREZZZ002M PIGTAIL,12FBR,ST(PC),2M EA B  $      268.12 36.0%  $            171.60 N/A N/A
P1TF4ZRFZZZ001M PIGTAIL,12FBR,SC(PC),1M EA B  $      266.56 36.0%  $            170.60 N/A N/A
P1TF4ZRFZZZ002M PIGTAIL,12FBR,SC(PC),2M EA B  $      296.04 36.0%  $            189.47 N/A N/A
P1TF4ZRFZZZ004M PIGTAIL,12FBR,SC(PC),4M EA B  $      355.02 36.0%  $            227.21 N/A N/A
P1TF4ZRGZZZ001M PIGTAIL,12FBR,LC(PC),1M EA B  $      292.70 36.0%  $            187.33 N/A N/A
P1TF4ZRGZZZ002M PIGTAIL,12FBR,LC(PC),2M EA B  $      322.18 36.0%  $            206.20 N/A N/A
P1TF4ZRGZZZ003M PIGTAIL,12FBR,LC(PC),3M EA B  $      351.66 36.0%  $            225.06 N/A N/A
P3DF2LPGZGZ010M JMPR,DX,LC(PC)-LC(PC),10M EA B  $      132.64 36.0%  $              84.89 N/A N/A
P3DF2LPGZGZ012M JMPR,DX,LC(PC)-LC(PC),12M EA B  $      157.34 36.0%  $            100.70 N/A N/A
P3DF2LPGZGZ015M JMPR,DX,LC(PC)-LC(PC),15M EA B  $      173.00 36.0%  $            110.72 N/A N/A
P3DF2LPGZGZ020M JMPR,DX,LC(PC)-LC(PC),20M EA B  $      199.08 36.0%  $            127.41 N/A N/A
P3DF2LPGZGZ025M JMPR,DX,LC(PC)-LC(PC),25M EA B  $      225.16 36.0%  $            144.10 N/A N/A
P3DF2LPGZGZ030M JMPR,DX,LC(PC)-LC(PC),30M EA B  $      251.26 36.0%  $            160.81 N/A N/A
P3DF2LPGZGZ035M JMPR,DX,LC(PC)-LC(PC),35M EA B  $      313.58 36.0%  $            200.69 N/A N/A
P3DF2LPGZGZ040M JMPR,DX,LC(PC)-LC(PC),40M EA B  $      339.66 36.0%  $            217.38 N/A N/A
P3DF2LPGZGZ045M JMPR,DX,LC(PC)-LC(PC),45M EA B  $      365.74 36.0%  $            234.07 N/A N/A
P3DF2LPGZGZ050M JMPR,DX,LC(PC)-LC(PC),50M EA B  $      391.82 36.0%  $            250.76 N/A N/A
P3DF2LPGZGZ055M JMPR,DX,LC(PC)-LC(PC),55M EA B  $      417.92 36.0%  $            267.47 N/A N/A
P3DF2LPGZGZ060M JMPR,DX,LC(PC)-LC(PC),60M EA B  $      444.00 36.0%  $            284.16 N/A N/A
P3DF2LPGZGZ065M JMPR,DX,LC(PC)-LC(PC),65M EA B  $      470.08 36.0%  $            300.85 N/A N/A
P3DF2LPGZGZ070M JMPR,DX,LC(PC)-LC(PC),70M EA B  $      496.18 36.0%  $            317.56 N/A N/A
P3DF2LPGZGZ075M JMPR,DX,LC(PC)-LC(PC),75M EA B  $      522.26 36.0%  $            334.25 N/A N/A
P3DF2LPGZGZ080M JMPR,DX,LC(PC)-LC(PC),80M EA B  $      548.34 36.0%  $            350.94 N/A N/A
P3DF2LPGZGZ085M JMPR,DX,LC(PC)-LC(PC),85M EA B  $      574.44 36.0%  $            367.64 N/A N/A
P3DF2LRAAAA001M JMPR,DX,S-LC(PC)/S-LC(PC),1M EA B  $      148.32 36.0%  $              94.92 N/A N/A
P3DF2LRAAAA002M JMPR,DX,S-LC(PC)/S-LC(PC),2M EA B  $      152.66 36.0%  $              97.70 N/A N/A
P3DF2LRAAAA003M JMPR,DX,S-LC(PC)/S-LC(PC),3M EA B  $      157.02 36.0%  $            100.49 N/A N/A
P3DF2LRAAFZ001M JMPR,DX,S-LC(PC)/SC(PC),1M EA B  $      106.70 36.0%  $              68.29 N/A N/A
P3DF2LRAAFZ002M JMPR,DX,S-LC(PC)/SC(PC),2M EA B  $      111.04 36.0%  $              71.07 N/A N/A
P3DF2LRAAFZ003M JMPR,DX,S-LC(PC)/SC(PC),3M EA B  $      115.40 36.0%  $              73.86 N/A N/A
P3DF2LRAAGZ001M JMPR,DX,S-LC(PC)/LC(PC),1M EA B  $        87.36 36.0%  $              55.91 N/A N/A
P3DF2LRAAGZ002M JMPR,DX,S-LC(PC)/LC(PC),2M EA B  $        91.72 36.0%  $              58.70 N/A N/A
P3DF2LRAAGZ003M JMPR,DX,S-LC(PC)/LC(PC),3M EA B  $        96.06 36.0%  $              61.48 N/A N/A
P3DF2LRABAB001M JMPR,DX,S-LC(PC)/S-LC(PC),1M EA B  $      148.32 36.0%  $              94.92 N/A N/A
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P3DF2LRABAB002M JMPR,DX,S-LC(PC)/S-LC(PC),2M EA B  $      152.66 36.0%  $              97.70 N/A N/A
P3DF2LRABAB003M JMPR,DX,S-LC(PC)/S-LC(PC),3M EA B  $      157.02 36.0%  $            100.49 N/A N/A
P3DF2LRABFZ001M JMPR,DX,S-LC(PC)/SC(PC),1M EA B  $      106.70 36.0%  $              68.29 N/A N/A
P3DF2LRABFZ002M JMPR,DX,S-LC(PC)/SC(PC),2M EA B  $      111.04 36.0%  $              71.07 N/A N/A
P3DF2LRABFZ003M JMPR,DX,S-LC(PC)/SC(PC),3M EA B  $      115.40 36.0%  $              73.86 N/A N/A
P3DF2LRABGZ001M JMPR,DX,S-LC(PC)/LC(PC),1M EA B  $        87.36 36.0%  $              55.91 N/A N/A
P3DF2LRABGZ002M JMPR,DX,S-LC(PC)/LC(PC),2M EA B  $        91.72 36.0%  $              58.70 N/A N/A
P3DF2LRABGZ003M JMPR,DX,S-LC(PC)/LC(PC),3M EA B  $        96.06 36.0%  $              61.48 N/A N/A
P3DF2LRACAC001M JMPR,DX,S-LC(PC)/S-LC(PC),1M EA B  $      148.32 36.0%  $              94.92 N/A N/A
P3DF2LRACAC002M JMPR,DX,S-LC(PC)/S-LC(PC),2M EA B  $      152.66 36.0%  $              97.70 N/A N/A
P3DF2LRACAC003M JMPR,DX,S-LC(PC)/S-LC(PC),3M EA B  $      157.02 36.0%  $            100.49 N/A N/A
P3DF2LRACFZ001M JMPR,DX,S-LC(PC)/SC(PC),1M EA B  $      106.70 36.0%  $              68.29 N/A N/A
P3DF2LRACFZ002M JMPR,DX,S-LC(PC)/SC(PC),2M EA B  $      111.04 36.0%  $              71.07 N/A N/A
P3DF2LRACFZ003M JMPR,DX,S-LC(PC)/SC(PC),3M EA B  $      115.40 36.0%  $              73.86 N/A N/A
P3DF2LRACGZ001M JMPR,DX,S-LC(PC)/LC(PC),1M EA B  $        87.36 36.0%  $              55.91 N/A N/A
P3DF2LRACGZ002M JMPR,DX,S-LC(PC)/LC(PC),2M EA B  $        91.72 36.0%  $              58.70 N/A N/A
P3DF2LRACGZ003M JMPR,DX,S-LC(PC)/LC(PC),3M EA B  $        96.06 36.0%  $              61.48 N/A N/A
P3DF2LRAZBZ005M JMPR,DX,LC(PC)-SC(PC),5M EA B  $      105.20 36.0%  $              67.33 N/A N/A
P3DF2LRAZBZ006M JMPR,DX,LC(PC)-SC(PC),6M EA B  $      109.56 36.0%  $              70.12 N/A N/A
P3DF2LRFZFZ001M JMPR,DX,SC(PC)-SC(PC),1M EA B  $        81.00 36.0%  $              51.84 N/A N/A
P3DF2LRFZFZ002M JMPR,DX,SC(PC)-SC(PC),2M EA B  $        85.36 36.0%  $              54.63 N/A N/A
P3DF2LRFZFZ003M JMPR,DX,SC(PC)-SC(PC),3M EA B  $        89.70 36.0%  $              57.41 N/A N/A
P3DF2LRFZFZ006M JMPR,DX,SC(PC)-SC(PC),6M EA B  $      102.74 36.0%  $              65.75 N/A N/A
P3DF2LRFZFZ008M JMPR,DX,SC(PC)-SC(PC),8M EA B  $      111.44 36.0%  $              71.32 N/A N/A
P3DF2LRFZGZ001M JMPR,DX,SC(PC)-LC(PC),1M EA B  $        87.82 36.0%  $              56.20 N/A N/A
P3DF2LRFZGZ002M JMPR,DX,SC(PC)-LC(PC),2M EA B  $        92.16 36.0%  $              58.98 N/A N/A
P3DF2LRFZGZ003M JMPR,DX,SC(PC)-LC(PC),3M EA B  $        96.52 36.0%  $              61.77 N/A N/A
P3DF2LRFZGZ004M JMPR,DX,SC(PC)-LC(PC),4M EA B  $      100.86 36.0%  $              64.55 N/A N/A
P3DF2LRFZGZ005M JMPR,DX,SC(PC)-LC(PC),5M EA B  $      105.20 36.0%  $              67.33 N/A N/A
P3DF2LRFZGZ007M JMPR,DX,SC(PC)-LC(PC),7M EA B  $      113.90 36.0%  $              72.90 N/A N/A
P3DF2LRFZGZ008M JMPR,DX,SC(PC)-LC(PC),8M EA B  $      118.26 36.0%  $              75.69 N/A N/A
P3DF2LRFZGZ010M JMPR,DX,SC(PC)-LC(PC),10M EA B  $      126.94 36.0%  $              81.24 N/A N/A
P3DF2LRGZGZ001F JMPR,DX,LC(PC)-LC(PC),1F EA B  $        81.78 36.0%  $              52.34 N/A N/A
P3DF2LRGZGZ001M JMPR,DX,LC(PC)-LC(PC),1M EA B  $        84.82 36.0%  $              54.28 N/A N/A
P3DF2LRGZGZ002F JMPR,DX,LC(PC)-LC(PC),2F EA B  $        83.12 36.0%  $              53.20 N/A N/A
P3DF2LRGZGZ002M JMPR,DX,LC(PC)-LC(PC),2M EA B  $        89.16 36.0%  $              57.06 N/A N/A
P3DF2LRGZGZ003F JMPR,DX,LC(PC)-LC(PC),3F EA B  $        84.44 36.0%  $              54.04 N/A N/A
P3DF2LRGZGZ003M JMPR,DX,LC(PC)-LC(PC),3M EA B  $        93.50 36.0%  $              59.84 N/A N/A
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P3DF2LRGZGZ004F JMPR,DX,LC(PC)-LC(PC),4F EA B  $        85.76 36.0%  $              54.89 N/A N/A
P3DF2LRGZGZ004M JMPR,DX,LC(PC)-LC(PC),4M EA B  $        97.86 36.0%  $              62.63 N/A N/A
P3DF2LRGZGZ005F JMPR,DX,LC(PC)-LC(PC),5F EA B  $        87.08 36.0%  $              55.73 N/A N/A
P3DF2LRGZGZ005M JMPR,DX,LC(PC)-LC(PC),5M EA B  $      102.20 36.0%  $              65.41 N/A N/A
P3DF2LRGZGZ006F JMPR,DX,LC(PC)-LC(PC),6F EA B  $        88.42 36.0%  $              56.59 N/A N/A
P3DF2LRGZGZ006M JMPR,DX,LC(PC)-LC(PC),6M EA B  $      106.54 36.0%  $              68.19 N/A N/A
P3DF2LRGZGZ007F JMPR,DX,LC(PC)-LC(PC),7F EA B  $        89.74 36.0%  $              57.43 N/A N/A
P3DF2LRGZGZ007M JMPR,DX,LC(PC)-LC(PC),7M EA B  $      110.90 36.0%  $              70.98 N/A N/A
P3DF2LRGZGZ008F JMPR,DX,LC(PC)-LC(PC),8F EA B  $        91.06 36.0%  $              58.28 N/A N/A
P3DF2LRGZGZ008M JMPR,DX,LC(PC)-LC(PC),8M EA B  $      115.24 36.0%  $              73.75 N/A N/A
P3DF2LRGZGZ009F JMPR,DX,LC(PC)-LC(PC),9F EA B  $        92.40 36.0%  $              59.14 N/A N/A
P3DF2LRGZGZ010F JMPR,DX,LC(PC)-LC(PC),10F EA B  $        93.72 36.0%  $              59.98 N/A N/A
P3DF2LRGZGZ010M JMPR,DX,LC(PC)-LC(PC),10M EA B  $      123.94 36.0%  $              79.32 N/A N/A
P3DF2LRGZGZ011F JMPR,DX,LC(PC)-LC(PC),11F EA B  $        95.04 36.0%  $              60.83 N/A N/A
P3DF2LRGZGZ011M JMPR,DX,LC(PC)-LC(PC),11M EA B  $      142.56 36.0%  $              91.24 N/A N/A
P3DF2LRGZGZ012F JMPR,DX,LC(PC)-LC(PC),12F EA B  $        96.36 36.0%  $              61.67 N/A N/A
P3DF2LRGZGZ013F JMPR,DX,LC(PC)-LC(PC),13F EA B  $        97.70 36.0%  $              62.53 N/A N/A
P3DF2LRGZGZ013M JMPR,DX,LC(PC)-LC(PC),13M EA B  $      151.26 36.0%  $              96.81 N/A N/A
P3DF2LRGZGZ014F JMPR,DX,LC(PC)-LC(PC),14F EA B  $        99.02 36.0%  $              63.37 N/A N/A
P3DF2LRGZGZ014M JMPR,DX,LC(PC)-LC(PC),14M EA B  $      155.60 36.0%  $              99.58 N/A N/A
P3DF2LRGZGZ015F JMPR,DX,LC(PC)-LC(PC),15F EA B  $      100.34 36.0%  $              64.22 N/A N/A
P3DF2LRGZGZ016F JMPR,DX,LC(PC)-LC(PC),16F EA B  $      101.66 36.0%  $              65.06 N/A N/A
P3DF2LRGZGZ016M JMPR,DX,LC(PC)-LC(PC),16M EA B  $      164.30 36.0%  $            105.15 N/A N/A
P3DF2LRGZGZ017F JMPR,DX,LC(PC)-LC(PC),17F EA B  $      103.00 36.0%  $              65.92 N/A N/A
P3DF2LRGZGZ018F JMPR,DX,LC(PC)-LC(PC),18F EA B  $      104.32 36.0%  $              66.76 N/A N/A
P3DF2LRGZGZ019F JMPR,DX,LC(PC)-LC(PC),19F EA B  $      105.64 36.0%  $              67.61 N/A N/A
P3DF2LRGZGZ020F JMPR,DX,LC(PC)-LC(PC),20F EA B  $      106.96 36.0%  $              68.45 N/A N/A
P3DF2LRGZGZ020M JMPR,DX,LC(PC)-LC(PC),20M EA B  $      181.70 36.0%  $            116.29 N/A N/A
P3DF6LPAZAZ001M JMPR,DX,LC(PC)-LC(PC),1M EA B  $        60.30 36.0%  $              38.59 N/A N/A
P3DF6LPAZAZ002M JMPR,DX,LC(PC)-LC(PC),2M EA B  $        63.90 36.0%  $              40.90 N/A N/A
P3DF6LPAZAZ003M JMPR,DX,LC(PC)-LC(PC),3M EA B  $        67.48 36.0%  $              43.19 N/A N/A
P3DF6LPAZAZ004F JMPR,DX,LC(PC)-LC(PC),4F EA B  $        61.10 36.0%  $              39.10 N/A N/A
P3DF6LPAZAZ004M JMPR,DX,LC(PC)-LC(PC),4M EA B  $        71.08 36.0%  $              45.49 N/A N/A
P3DF6LPAZAZ005F JMPR,DX,LC(PC)-LC(PC),5F EA B  $        62.18 36.0%  $              39.80 N/A N/A
P3DF6LPAZAZ005M JMPR,DX,LC(PC)-LC(PC),5M EA B  $        74.66 36.0%  $              47.78 N/A N/A
P3DF6LPAZAZ006F JMPR,DX,LC(PC)-LC(PC),6F EA B  $        63.28 36.0%  $              40.50 N/A N/A
P3DF6LPAZAZ006M JMPR,DX,LC(PC)-LC(PC),6M EA B  $        78.26 36.0%  $              50.09 N/A N/A
P3DF6LPAZAZ007F JMPR,DX,LC(PC)-LC(PC),7F EA B  $        64.38 36.0%  $              41.20 N/A N/A
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P3DF6LPAZAZ007M JMPR,DX,LC(PC)-LC(PC),7M EA B  $        81.84 36.0%  $              52.38 N/A N/A
P3DF6LPAZAZ008F JMPR,DX,LC(PC)-LC(PC),8F EA B  $        65.46 36.0%  $              41.89 N/A N/A
P3DF6LPAZAZ008M JMPR,DX,LC(PC)-LC(PC),8M EA B  $        85.44 36.0%  $              54.68 N/A N/A
P3DF6LPAZAZ009F JMPR,DX,LC(PC)-LC(PC),9F EA B  $        66.56 36.0%  $              42.60 N/A N/A
P3DF6LPAZAZ009M JMPR,DX,LC(PC)-LC(PC),9M EA B  $        89.02 36.0%  $              56.97 N/A N/A
P3DF6LPAZAZ010M JMPR,DX,LC(PC)-LC(PC),10M EA B  $        92.62 36.0%  $              59.28 N/A N/A
P3DF6LPAZAZ011M JMPR,DX,LC(PC)-LC(PC),11M EA B  $      110.48 36.0%  $              70.71 N/A N/A
P3DF6LPAZAZ013M JMPR,DX,LC(PC)-LC(PC),13M EA B  $      117.66 36.0%  $              75.30 N/A N/A
P3DF6LPAZAZ014M JMPR,DX,LC(PC)-LC(PC),14M EA B  $      121.26 36.0%  $              77.61 N/A N/A
P3DF6LPAZAZ016M JMPR,DX,LC(PC)-LC(PC),16M EA B  $      128.44 36.0%  $              82.20 N/A N/A
P3DF6LPAZAZ018F JMPR,DX,LC(PC)-LC(PC),18F EA B  $        76.42 36.0%  $              48.91 N/A N/A
P3DF6LPAZAZ021F JMPR,DX,LC(PC)-LC(PC),21F EA B  $        79.70 36.0%  $              51.01 N/A N/A
P3DF6LPAZAZ023F JMPR,DX,LC(PC)-LC(PC),23F EA B  $        81.88 36.0%  $              52.40 N/A N/A
P3DF6LPAZAZ026F JMPR,DX,LC(PC)-LC(PC),26F EA B  $        85.16 36.0%  $              54.50 N/A N/A
P3DF6LPAZAZ050F JMPR,DX,LC(PC)-LC(PC),50F EA B  $      125.70 36.0%  $              80.45 N/A N/A
P3DF6LPAZAZ150F JMPR,DX,LC(PC)-LC(PC),150F EA B  $      271.38 36.0%  $            173.68 N/A N/A
P3DG6LPWZWZ001M JMPR,DX,LC-LC,RE-CONFIG,1M EA B  $        69.58 36.0%  $              44.53 N/A N/A
P3DG6LPWZWZ002M JMPR,DX,LC-LC,RE-CONFIG,2M EA B  $        74.90 36.0%  $              47.94 N/A N/A
P3DG6LPWZWZ003M JMPR,DX,LC-LC,RE-CONFIG,3M EA B  $        80.30 36.0%  $              51.39 N/A N/A
P3PF9FRFZZZ001M PIGTAIL,SPLX,SC(PC),1M EA B  $        31.76 36.0%  $              20.33 N/A N/A
P3PF9FRFZZZ002M PIGTAIL,SPLX,SC(PC),2M EA B  $        34.06 36.0%  $              21.80 N/A N/A
P3PF9FRGAZZ001M PIGTAIL,SPLX,S-LC(PC),1M EA B  $        47.18 36.0%  $              30.20 N/A N/A
P3PF9FRGAZZ002M PIGTAIL,SPLX,S-LC(PC),2M EA B  $        49.48 36.0%  $              31.67 N/A N/A
P3PF9FRGBZZ001M PIGTAIL,SPLX,S-LC(PC),1M EA B  $        47.18 36.0%  $              30.20 N/A N/A
P3PF9FRGBZZ002M PIGTAIL,SPLX,S-LC(PC),2M EA B  $        49.48 36.0%  $              31.67 N/A N/A
P3PF9FRGCZZ001M PIGTAIL,SPLX,S-LC(PC),1M EA B  $        47.18 36.0%  $              30.20 N/A N/A
P3PF9FRGCZZ002M PIGTAIL,SPLX,S-LC(PC),2M EA B  $        49.48 36.0%  $              31.67 N/A N/A
P3PF9FRGZZZ001M PIGTAIL,SPLX,LC(PC),1M EA B  $        33.74 36.0%  $              21.59 N/A N/A
P3PF9FRGZZZ002M PIGTAIL,SPLX,LC(PC),2M EA B  $        36.06 36.0%  $              23.08 N/A N/A
P3RF2LRAAAA001M JMPR,DX,S-LC(PC)/S-LC(PC),1M EA B  $      148.32 36.0%  $              94.92 N/A N/A
P3RF2LRAAAA002M JMPR,DX,S-LC(PC)/S-LC(PC),2M EA B  $      152.66 36.0%  $              97.70 N/A N/A
P3RF2LRAAAA003M JMPR,DX,S-LC(PC)/S-LC(PC),3M EA B  $      157.02 36.0%  $            100.49 N/A N/A
P3RF2LRAAAA010M JMPR,DX,S-LC(PC)/S-LC(PC),10M EA B  $      187.44 36.0%  $            119.96 N/A N/A
P3RF2LRAAAZ001M JMPR,DX,S-LC(PC)/LC(PC),1M EA B  $        87.36 36.0%  $              55.91 N/A N/A
P3RF2LRAAAZ003M JMPR,DX,S-LC(PC)/LC(PC),3M EA B  $        96.06 36.0%  $              61.48 N/A N/A
P3RF2LRAABZ001M JMPR,DX,S-LC(PC)/SC(PC),1M EA B  $      106.70 36.0%  $              68.29 N/A N/A
P3RF2LRAABZ003M JMPR,DX,S-LC(PC)/SC(PC),3M EA B  $      115.40 36.0%  $              73.86 N/A N/A
P3RF2LRABAB001M JMPR,DX,S-LC(PC)/S-LC(PC),1M EA B  $      148.32 36.0%  $              94.92 N/A N/A
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P3RF2LRABAB002M JMPR,DX,S-LC(PC)/S-LC(PC),2M EA B  $      152.66 36.0%  $              97.70 N/A N/A
P3RF2LRABAB003M JMPR,DX,S-LC(PC)/S-LC(PC),3M EA B  $      157.02 36.0%  $            100.49 N/A N/A
P3RF2LRACAC001M JMPR,DX,S-LC(PC)/S-LC(PC),1M EA B  $      148.32 36.0%  $              94.92 N/A N/A
P3RF2LRACAC002M JMPR,DX,S-LC(PC)/S-LC(PC),2M EA B  $      152.66 36.0%  $              97.70 N/A N/A
P3RF2LRACAC003M JMPR,DX,S-LC(PC)/S-LC(PC),3M EA B  $      157.02 36.0%  $            100.49 N/A N/A
P3RF2LRACAC010M JMPR,DX,S-LC(PC)/S-LC(PC),10M EA B  $      187.44 36.0%  $            119.96 N/A N/A
P3RF2LRACAZ001M JMPR,DX,S-LC(PC)/LC(PC),1M, EA B  $        87.36 36.0%  $              55.91 N/A N/A
P3RF2LRACAZ003M JMPR,DX,S-LC(PC)/LC(PC),3M, EA B  $        96.06 36.0%  $              61.48 N/A N/A
P3RF2LRACBZ001M JMPR,DX,S-LC(PC)/SC(PC),1M, EA B  $      106.70 36.0%  $              68.29 N/A N/A
P3RF2LRACBZ003M JMPR,DX,S-LC(PC)/SC(PC),3M, EA B  $      115.40 36.0%  $              73.86 N/A N/A
P3RF2LRAZAZ001M JMPR,DX,LC(PC)/LC(PC),1M EA B  $        84.82 36.0%  $              54.28 N/A N/A
P3RF2LRAZAZ003M JMPR,DX,LC(PC)-LC(PC),3M EA B  $        93.50 36.0%  $              59.84 N/A N/A
P3RF6LPAZAZ001M JMPR,DX,LC(PC)-LC(PC),1M EA B  $        60.30 36.0%  $              38.59 N/A N/A
P3RF6LPAZAZ001S JMPR,DX,LC(PC)-LC(PC),1.5M EA B  $        65.70 36.0%  $              42.05 N/A N/A
P3RF6LPAZAZ002M JMPR,DX,LC(PC)-LC(PC),2M EA B  $        63.90 36.0%  $              40.90 N/A N/A
P3RF6LPAZAZ003M JMPR,DX,LC(PC)-LC(PC),3M EA B  $        67.48 36.0%  $              43.19 N/A N/A
P3RF6LPAZAZ004F JMPR,DX,LC(PC)-LC(PC),4F EA B  $        61.10 36.0%  $              39.10 N/A N/A
P3RF6LPAZAZ004M JMPR,DX,LC(PC)-LC(PC),4M EA B  $        71.08 36.0%  $              45.49 N/A N/A
P3RF6LPAZAZ005F JMPR,DX,LC(PC)-LC(PC),5F EA B  $        62.18 36.0%  $              39.80 N/A N/A
P3RF6LPAZAZ005M JMPR,DX,LC(PC)-LC(PC),5M EA B  $        74.66 36.0%  $              47.78 N/A N/A
P3RF6LPAZAZ006F JMPR,DX,LC(PC)-LC(PC),6F EA B  $        63.28 36.0%  $              40.50 N/A N/A
P3RF6LPAZAZ007M JMPR,DX,LC(PC)-LC(PC),7M EA B  $        81.84 36.0%  $              52.38 N/A N/A
P3RF6LPAZAZ008F JMPR,DX,LC(PC)-LC(PC),8F EA B  $        65.46 36.0%  $              41.89 N/A N/A
P3RF6LPAZAZ008M JMPR,DX,LC(PC)-LC(PC),8M EA B  $        85.44 36.0%  $              54.68 N/A N/A
P3RF6LPAZAZ009M JMPR,DX,LC(PC)-LC(PC),9M EA B  $        89.02 36.0%  $              56.97 N/A N/A
P3RF6LPAZAZ010M JMPR,DX,LC(PC)-LC(PC),10M EA B  $        92.62 36.0%  $              59.28 N/A N/A
P3RF6LPAZAZ012M JMPR,DX,LC(PC)-LC(PC),12M EA B  $      114.08 36.0%  $              73.01 N/A N/A
P3RF6LPAZAZ015M JMPR,DX,LC(PC)-LC(PC),15M EA B  $      124.84 36.0%  $              79.90 N/A N/A
P3RF6LPAZAZ020M JMPR,DX,LC(PC)-LC(PC),20M EA B  $      142.80 36.0%  $              91.39 N/A N/A
P3RF6LPAZAZ025M JMPR,DX,LC(PC)-LC(PC),25M EA B  $      160.76 36.0%  $            102.89 N/A N/A
P3RF6LPAZAZ030F JMPR,DX,LC(PC)-LC(PC),30F EA B  $        89.54 36.0%  $              57.31 N/A N/A
P3RF6LPAZAZ030M JMPR,DX,LC(PC)-LC(PC),30M EA B  $      178.70 36.0%  $            114.37 N/A N/A
P3RF6LPAZAZ035M JMPR,DX,LC(PC)-LC(PC),35M EA B  $      232.90 36.0%  $            149.06 N/A N/A
P3RF6LPAZAZ040F JMPR,DX,LC(PC)-LC(PC),40F EA B  $      114.76 36.0%  $              73.45 N/A N/A
P3RF6LPAZAZ040M JMPR,DX,LC(PC)-LC(PC),40M EA B  $      250.84 36.0%  $            160.54 N/A N/A
P3RF6LPAZAZ045M JMPR,DX,LC(PC)-LC(PC),45M EA B  $      268.80 36.0%  $            172.03 N/A N/A
P3RF6LPAZAZ050M JMPR,DX,LC(PC)-LC(PC),50M EA B  $      286.74 36.0%  $            183.51 N/A N/A
P3RF6LPAZAZ055F JMPR,DX,LC(PC)-LC(PC),55F EA B  $      131.18 36.0%  $              83.96 N/A N/A
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P3RF6LPAZAZ055M JMPR,DX,LC(PC)-LC(PC),55M EA B  $      304.70 36.0%  $            195.01 N/A N/A
P3RF6LPAZAZ060M JMPR,DX,LC(PC)-LC(PC),60M EA B  $      322.66 36.0%  $            206.50 N/A N/A
P3RF6LPAZAZ065M JMPR,DX,LC(PC)-LC(PC),65M EA B  $      340.60 36.0%  $            217.98 N/A N/A
P3RF6LPAZAZ070M JMPR,DX,LC(PC)-LC(PC),70M EA B  $      358.56 36.0%  $            229.48 N/A N/A
P3RF6LPAZAZ075F JMPR,DX,LC(PC)-LC(PC),75F EA B  $      153.06 36.0%  $              97.96 N/A N/A
P3RF6LPAZAZ075M JMPR,DX,LC(PC)-LC(PC),75M EA B  $      376.52 36.0%  $            240.97 N/A N/A
P3RF6LPAZAZ080M JMPR,DX,LC(PC)-LC(PC),80M EA B  $      394.46 36.0%  $            252.45 N/A N/A
P3RF6LPAZAZ085F JMPR,DX,LC(PC)-LC(PC),85F EA B  $      164.02 36.0%  $            104.97 N/A N/A
P3RF6LPAZAZ085M JMPR,DX,LC(PC)-LC(PC),85M EA B  $      412.42 36.0%  $            263.95 N/A N/A
P3SF4ZRFZZZ001M PIGTAIL,6FBR,SC(PC),1M EA B  $      188.94 36.0%  $            120.92 N/A N/A
P3SF4ZRFZZZ002M PIGTAIL,6FBR,SC(PC),2M EA B  $      203.62 36.0%  $            130.32 N/A N/A
P3SF4ZRGAZZ002M PIGTAIL,6FBR,S-LC(PC),2M EA B  $      256.44 36.0%  $            164.12 N/A N/A
P3SF4ZRGBZZ002M PIGTAIL,6FBR,S-LC(PC),2M EA B  $      256.44 36.0%  $            164.12 N/A N/A
P3SF4ZRGCZZ002M PIGTAIL,6FBR,S-LC(PC),2M EA B  $      256.44 36.0%  $            164.12 N/A N/A
P3SF4ZRGZZZ001M PIGTAIL,6FBR,LC(PC),1M EA B  $      202.46 36.0%  $            129.57 N/A N/A
P3SF4ZRGZZZ002M PIGTAIL,6FBR,LC(PC),2M EA B  $      217.14 36.0%  $            138.97 N/A N/A
P3SF4ZRGZZZ010M PIGTAIL,6FBR,LC(PC),10M EA B  $      334.64 36.0%  $            214.17 N/A N/A
P3TF4ZRFZZZ001M PIGTAIL,12FBR,SC(PC),1M EA B  $      378.78 36.0%  $            242.42 N/A N/A
P3TF4ZRFZZZ002M PIGTAIL,12FBR,SC(PC),2M EA B  $      408.26 36.0%  $            261.29 N/A N/A
P3TF4ZRGZZZ001M PIGTAIL,12FBR,LC(PC),1M EA B  $      404.92 36.0%  $            259.15 N/A N/A
P3TF4ZRGZZZ002M PIGTAIL,12FBR,LC(PC),2M EA B  $      434.40 36.0%  $            278.02 N/A N/A
P400298HB HOMACO CEILING HANGER BRACKET EA B  $        10.16 36.0%  $                6.50 N/A N/A
P400298HD HOMACO CEILING HANGER BRACKET EA B  $        10.16 36.0%  $                6.50 N/A N/A
P401750H-1B HOMACO CABLE RUNWAY FOOT EA B  $        10.78 36.0%  $                6.90 N/A N/A
P401750H-1D HOMACO CABLE RUNWAY FOOT EA B  $        10.78 36.0%  $                6.90 N/A N/A
P406395H HOMACO OPEN CLIP, CLEAR ZINC EA B  $          7.08 36.0%  $                4.53 N/A N/A
P413511H-TB HOMACO 6" END CLOSE TUBE EA B  $          9.80 36.0%  $                6.27 N/A N/A
P413511H-TD HOMACO 6" END CLOSE TUBE EA B  $          9.80 36.0%  $                6.27 N/A N/A
P413512H-TB HOMACO 12" END CLOSE TUBE EA B  $        12.34 36.0%  $                7.90 N/A N/A
P413512H-TD HOMACO 12" END CLOSE TUBE EA B  $        12.34 36.0%  $                7.90 N/A N/A
P413530H-TB HOMACO 18" END CLOSE TUBE EA B  $        20.54 36.0%  $              13.15 N/A N/A
P413530H-TD HOMACO 18" END CLOSE TUBE EA B  $        20.54 36.0%  $              13.15 N/A N/A
P413531H-TB HOMACO 24" END CLOSE TUBE EA B  $        23.08 36.0%  $              14.77 N/A N/A
P413531H-TD HOMACO 24" END CLOSE TUBE EA B  $        23.08 36.0%  $              14.77 N/A N/A
P429503H HOMACO CLOSED CLIP, CLEAR ZINC EA B  $          8.56 36.0%  $                5.48 N/A N/A
P820127H HOMACO SPLICE CLAMP KIT EA B  $        12.82 36.0%  $                8.20 N/A N/A
P820127HA HOMACO DJ ANGLE SPLICE EA B  $        40.42 36.0%  $              25.87 N/A N/A
P820127HAB HOMACO DJ ANGLE SPLICE EA B  $        40.42 36.0%  $              25.87 N/A N/A
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P820127HB HOMACO SPLICE CLAMP KIT EA B  $        12.82 36.0%  $                8.20 N/A N/A
P820147H HOMACO CORNER CLAMP KIT EA B  $        13.84 36.0%  $                8.86 N/A N/A
P820147HB HOMACO CORNER CLAMP KIT EA B  $        13.84 36.0%  $                8.86 N/A N/A
P820287H HOMACO 45 DEG CLAMP KIT EA B  $        29.34 36.0%  $              18.78 N/A N/A
P820287HB HOMACO 45 DEG CLAMP KIT EA B  $        29.34 36.0%  $              18.78 N/A N/A
P820327H HOMACO 90 DEG CLAMP KIT EA B  $        35.12 36.0%  $              22.48 N/A N/A
P820327HB HOMACO 90 DEG CLAMP KIT EA B  $        35.12 36.0%  $              22.48 N/A N/A
P820367H HOMACO  SPLICE CLAMP KIT EA B  $        13.12 36.0%  $                8.40 N/A N/A
P820367HB HOMACO  SPLICE CLAMP KIT EA B  $        13.12 36.0%  $                8.40 N/A N/A
P820477H HOMACO CLOSED CLIP KIT EA B  $        14.84 36.0%  $                9.50 N/A N/A
P820477HB HOMACO CLOSED CLIP KIT EA B  $        14.84 36.0%  $                9.50 N/A N/A
P820527H HOMACO,L CABLE BRACKET EA B  $        22.52 36.0%  $              14.41 N/A N/A
P820527HB HOMACO,L CABLE BRACKET EA B  $        22.52 36.0%  $              14.41 N/A N/A
P820547H HOMACO OPEN CLIP KIT EA B  $        16.68 36.0%  $              10.68 N/A N/A
P820667HB HOMACO CEILING HANGER BRACKET EA B  $        12.74 36.0%  $                8.15 N/A N/A
P820667HD HOMACO CEILING HANGER BRACKET EA B  $        12.74 36.0%  $                8.15 N/A N/A
P820677HB HOMACO CEILING HANGER BRACKET EA B  $        18.36 36.0%  $              11.75 N/A N/A
P820677HD HOMACO CEILING HANGER BRACKET EA B  $        18.36 36.0%  $              11.75 N/A N/A
P820827H HOMACO CABLE FOOT KIT EA B  $        39.46 36.0%  $              25.25 N/A N/A
P820827HB HOMACO CABLE FOOT KIT EA B  $        39.46 36.0%  $              25.25 N/A N/A
P982078HB HOMACO S CLIP BRACKET EA B  $          9.38 36.0%  $                6.00 N/A N/A
P982078HD HOMACO S CLIP BRACKET EA B  $          9.38 36.0%  $                6.00 N/A N/A
P987523H HOMACO J-BOLT ASSEMBLY EA B  $          4.00 36.0%  $                2.56 N/A N/A
P987524H HOMACO J-BOLT ASSEMBLY EA B  $          4.00 36.0%  $                2.56 N/A N/A
P987525H HOMACO J-BOLT ASSEMBLY EA B  $          4.00 36.0%  $                2.56 N/A N/A
P987526H HOMACO J-BOLT ASSEMBLY EA B  $          4.00 36.0%  $                2.56 N/A N/A
P987527H HOMACO J-BOLT ASSEMBLY EA B  $          4.00 36.0%  $                2.56 N/A N/A
P987527HB HOMACO J-BOLT ASSEMBLY EA B  $          4.00 36.0%  $                2.56 N/A N/A
P987528H HOMACO J-BOLT ASSEMBLY EA B  $          4.00 36.0%  $                2.56 N/A N/A
P987529H HOMACO J-BOLT ASSEMBLY EA B  $          4.00 36.0%  $                2.56 N/A N/A
P987645H HOMACO 5/8-11 THREAD ROD 10' L EA B  $        50.76 36.0%  $              32.49 N/A N/A
P987649H HOMACO 5/8-11 THREAD ROD 6' L EA B  $        31.06 36.0%  $              19.88 N/A N/A
P987650H HOMACO 5/8-11 THREAD ROD 5' L EA B  $        30.30 36.0%  $              19.39 N/A N/A
PCU1125 PIPE CLAMP, U-BOLT EA B  $      139.30 36.0%  $              89.15 N/A N/A
PCU152 PIPE CLAMP, U-BOLT EA B  $      145.80 36.0%  $              93.31 N/A N/A
PCU253 PIPE CLAMP, U-BOLT EA B  $      175.64 36.0%  $            112.41 N/A N/A
PCU354 PIPE CLAMP, U-BOLT EA B  $      216.68 36.0%  $            138.68 N/A N/A
PCU56 PIPE CLAMP, U-BOLT EA B  $      325.04 36.0%  $            208.03 N/A N/A
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PCU575 PIPE CLAMP, U-BOLT EA B  $        77.92 36.0%  $              49.87 N/A N/A
PHA5E2124 24PORT,ANGLED,8/8,25F,CAT5E EA B  $      326.42 36.0%  $            208.91 N/A N/A
PHA5E2148 48PORT,ANGLED,8/8,25F,CAT5E EA B  $      543.94 36.0%  $            348.12 N/A N/A
PHA5E6U24 24PORT,110,ANGLED,CAT5E,PANEL EA B  $      236.58 36.0%  $            151.41 N/A N/A
PHA5E6U48 48PORT,110,ANGLED,CAT5E,PANEL EA B  $      481.20 36.0%  $            307.97 N/A N/A
PHA610U24 24PORT,ANGLED,10G,PANEL EA B  $      550.84 36.0%  $            352.54 N/A N/A
PHA610U48 48PORT,ANGLED,10G,PANEL EA B  $   1,088.62 36.0%  $            696.72 N/A N/A
PHA66U24 24PORT,110,ANGLED,CAT6,PANEL EA B  $      306.30 36.0%  $            196.03 N/A N/A
PHA66U48 48PORT,110,ANGLED,CAT6,PANEL EA B  $      616.74 36.0%  $            394.71 N/A N/A
PHA6AU24 24PORT CLARTY PANEL,CAT6A,ANGL EA B  $      555.64 36.0%  $            355.61 N/A N/A
PHA6AU48 48PORT CLARTY PANEL,CAT6A,ANGL EA B  $   1,098.44 36.0%  $            703.00 N/A N/A
PHAHJU24 24PORT ANGLE HDJ JACK PANEL EA B  $        94.00 36.0%  $              60.16 N/A N/A
PHAHJU48 48 PORT ANGLED HDJ JACK PANEL EA B  $      114.00 36.0%  $              72.96 N/A N/A
PHAHJU72 72 PORT ANGLED HDJ JACK PANEL EA B  $      154.00 36.0%  $              98.56 N/A N/A
PHAPJU24 24PORT,PJ,PANEL KIT,ANGLED EA B  $        91.00 36.0%  $              58.24 N/A N/A
PHAPJU48 48PORT,PJ,PANEL KIT,ANGLED EA B  $      112.00 36.0%  $              71.68 N/A N/A
PHAPJU72 72PORT,PJ,PANEL KIT,ANGLED EA B  $      152.00 36.0%  $              97.28 N/A N/A
PHASJU24 24PORT CLARITY SNAP PJ PANEL EA B  $      151.80 36.0%  $              97.15 N/A N/A
PHASJU48 48PORT CLARITY SNAP PJ PANEL EA B  $      193.60 36.0%  $            123.90 N/A N/A
PHATKS6A24 24P,SHLD,C6A,PNL,ANGL,1.75X19 EA B  $      568.00 36.0%  $            363.52 N/A N/A
PHATKS6A48 48P,SHLD,C6A,PNL,ANGL,3.5X19 EA B  $   1,056.00 36.0%  $            675.84 N/A N/A
PHATKSU24 24PORT TKS SHIELDED PNL ANGLED EA B  $      192.00 36.0%  $            122.88 N/A N/A
PHATKSU48 48PORT TKS SHIELDED PNL ANGLED EA B  $      276.00 36.0%  $            176.64 N/A N/A
PHC5E6U24 24PORT,110,CURVED,CAT5E,PANEL EA B  $      236.58 36.0%  $            151.41 N/A N/A
PHC5E6U48 48PORT,110,CURVED,CAT5E,PANEL EA B  $      481.20 36.0%  $            307.97 N/A N/A
PHC610U24 24PORT,110,CURVED,10GIG,PANEL EA B  $      545.54 36.0%  $            349.15 N/A N/A
PHC610U48 48PORT,110,CURVED,10GIG,PANEL EA B  $   1,088.62 36.0%  $            696.72 N/A N/A
PHC66U24 24PORT,110,CURVED,CAT6,PANEL EA B  $      306.30 36.0%  $            196.03 N/A N/A
PHC66U48 48PORT,110,CURVED,CAT6,PANEL EA B  $      616.74 36.0%  $            394.71 N/A N/A
PHC6AU24 24PORT CLARTY PANEL,CAT6A,CURV EA B  $      555.64 36.0%  $            355.61 N/A N/A
PHC6AU48 48PORT CLARTY PANEL,CAT6A,CURV EA B  $   1,098.22 36.0%  $            702.86 N/A N/A
PHD1002124 24PORT,10/100 BASE-T,25F,P/P EA B  $      269.28 36.0%  $            172.34 N/A N/A
PHD1002148 48PORT,10/100 BASE-T,25F,P/P EA B  $      476.28 36.0%  $            304.82 N/A N/A
PHD5E2124 24 PORT,8/8,25F,CAT5E EA B  $      301.30 36.0%  $            192.83 N/A N/A
PHD5E2148 48 PORT,8/8,25F,CAT5E EA B  $      505.38 36.0%  $            323.44 N/A N/A
PHD5E6U24 24PORT,110/6PORT PANEL C5E HD EA B  $      211.30 36.0%  $            135.23 N/A N/A
PHD5E6U24HM 24PORT,110/6PORT C5E CLARITY EA B  $      306.62 36.0%  $            196.24 N/A N/A
PHD5E6U48 48PORT,110/6PORT PANEL C5E HD EA B  $      439.32 36.0%  $            281.16 N/A N/A
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PHD5E6U48HM 48PORT,110/6PORT C5E CLARITY EA B  $      541.16 36.0%  $            346.34 N/A N/A
PHD5E6U96 96PORT,110/6PORT PANEL C5E HD EA B  $      816.48 36.0%  $            522.55 N/A N/A
PHD5E8U16 16PORT,110/8PORT PANEL C5E HD EA B  $      158.90 36.0%  $            101.70 N/A N/A
PHD5E8U24 24PORT,110/8PORT PANEL C5E HD EA B  $      213.28 36.0%  $            136.50 N/A N/A
PHD5E8U48 48PORT,110/8PORT PANEL C5E HD EA B  $      443.42 36.0%  $            283.79 N/A N/A
PHD5E8U96 96PORT,110/8PORT PANEL C5E HD EA B  $      824.16 36.0%  $            527.46 N/A N/A
PHD5EFF24 24PORT,RJ45 FEEDTHRU PNL EA B  $      358.66 36.0%  $            229.54 N/A N/A
PHD610U24 24PORT,110/6PORT,10G,PANEL EA B  $      510.10 36.0%  $            326.46 N/A N/A
PHD610U48 48PORT,110/6PORT,10G,PANEL EA B  $   1,020.56 36.0%  $            653.16 N/A N/A
PHD66U24 24PORT,110/6PORT PANEL CAT6 HD EA B  $      280.04 36.0%  $            179.23 N/A N/A
PHD66U24HM 24PORT,110/6PORT C6 CLARITY EA B  $      349.74 36.0%  $            223.83 N/A N/A
PHD66U48 48PORT,110/6PORT PANEL CAT6 HD EA B  $      553.10 36.0%  $            353.98 N/A N/A
PHD66U48HM 48PORT,110/6PORT C6 CLARITY EA B  $      634.12 36.0%  $            405.84 N/A N/A
PHD66U96 96PORT,110/6PORT PANEL CAT6 HD EA B  $   1,089.44 36.0%  $            697.24 N/A N/A
PHD68U24 24PORT,110/8PORT PANEL CAT6 HD EA B  $      282.70 36.0%  $            180.93 N/A N/A
PHD68U48 48PORT,110/8PORT PANEL CAT6 HD EA B  $      558.34 36.0%  $            357.34 N/A N/A
PHD68U96 96PORT,110/8PORT PANEL CAT6 HD EA B  $   1,099.76 36.0%  $            703.85 N/A N/A
PHD6AU24 24PORT CLARTY PANEL,CAT6A,FLAT EA B  $      514.90 36.0%  $            329.54 N/A N/A
PHD6AU48 48PORT CLARTY PANEL,CAT6A,FLAT EA B  $   1,030.16 36.0%  $            659.30 N/A N/A
PHD6FF24 24PORT,RJ45 FEEDTHRU PNL EA B  $      454.00 36.0%  $            290.56 N/A N/A
PHDHJU24 24 PORT FLAT HDJ JACK PANEL EA B  $        86.00 36.0%  $              55.04 N/A N/A
PHDHJU48 48 PORT FLAT HDJ JACK PANEL EA B  $      110.00 36.0%  $              70.40 N/A N/A
PHDHJU72 72 PORT FLAT HDJ JACK PANEL EA B  $      144.00 36.0%  $              92.16 N/A N/A
PHDPJE1024 SET,1 PATCH PNL 24P REAR LOAD EA B  $      469.58 36.0%  $            300.53 N/A N/A
PHDPJE5E24 SET, 1 PATCH PANEL 24P REAR L EA B  $      382.66 36.0%  $            244.90 N/A N/A
PHDPJE624 SET, 1 PATCH PANEL 24P REAR L EA B  $      437.70 36.0%  $            280.13 N/A N/A
PHDPJS5E24 24PORT SHIELDED PANEL CAT5E EA B  $      394.13 36.0%  $            252.24 N/A N/A
PHDPJS6A24 24PORT SHIELDED PANEL CAT6A EA B  $      469.58 36.0%  $            300.53 N/A N/A
PHDPJSE16 FTP PATCH PANEL REAR LOAD 16P EA B  $      134.00 36.0%  $              85.76 N/A N/A
PHDPJSE24 FTP PATCH PANEL REAR LOAD 24 P EA B  $      170.00 36.0%  $            108.80 N/A N/A
PHDPJU24 24PORT,PJ,PANEL KIT,FLAT EA B  $        84.00 36.0%  $              53.76 N/A N/A
PHDPJU48 48PORT,PJ,PANEL KIT,FLAT EA B  $      110.00 36.0%  $              70.40 N/A N/A
PHDPJU72 72PORT,PJ,PANEL KIT,FLAT EA B  $      142.00 36.0%  $              90.88 N/A N/A
PHDSJU24 24PORT CLARITY SNAP PJ PANEL EA B  $      126.60 36.0%  $              81.02 N/A N/A
PHDSJU48 48PORT CLARITY SNAP PJ PANEL EA B  $      172.40 36.0%  $            110.34 N/A N/A
PHDTKS6A24 24P,SHLD,C6A,PNL,FLAT 1.75X19 EA B  $      576.00 36.0%  $            368.64 N/A N/A
PHDTKS6A48 48P,SHLD,C6A,PNL,FLAT,3.5X19 EA B  $   1,018.00 36.0%  $            651.52 N/A N/A
PHDTKSU24 24PORT,TKS SHIELDED PNL FLAT EA B  $      129.94 36.0%  $              83.16 N/A N/A
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PHDTKSU48 48PORT TKS SHIELDED PNL FLAT EA B  $      206.00 36.0%  $            131.84 N/A N/A
PJ5E00-00 PANELJACK,CAT5E,CLARITY,568A/B EA B  $          7.36 36.0%  $                4.71 N/A N/A
PJ5E00-36 PANELJACK.C5E,CLARITY,T568A/B EA B  $          7.36 36.0%  $                4.71 N/A N/A
PJ5E00-42 PANELJACK.C5E,CLARITY,T568A/B EA B  $          7.36 36.0%  $                4.71 N/A N/A
PJ5E00-43 PANELJACK.C5E,CLARITY,T568A/B EA B  $          7.36 36.0%  $                4.71 N/A N/A
PJ5E00-44 PANELJACK.C5E,CLARITY,T568A/B EA B  $          7.36 36.0%  $                4.71 N/A N/A
PJ5E00-45 PANELJACK.C5E,CLARITY,T568A/B EA B  $          7.36 36.0%  $                4.71 N/A N/A
PJ5E00-88 PANELJACK.C5E,CLARITY,T568A/B EA B  $          7.36 36.0%  $                4.71 N/A N/A
PJ600-00 PANELJACK,CAT6,CLARITY,T568A/B EA B  $        11.54 36.0%  $                7.39 N/A N/A
PJ600-36 PANELJACK,CAT6,CLARITY,T568A/B EA B  $        11.54 36.0%  $                7.39 N/A N/A
PJ600-42 PANELJACK,CAT6,CLARITY,T568A/B EA B  $        11.54 36.0%  $                7.39 N/A N/A
PJ600-43 PANELJACK,CAT6,CLARITY,T568A/B EA B  $        11.54 36.0%  $                7.39 N/A N/A
PJ600-44 PANELJACK,CAT6,CLARITY,T568A/B EA B  $        11.54 36.0%  $                7.39 N/A N/A
PJ600-45 PANELJACK,CAT6,CLARITY,T568A/B EA B  $        11.54 36.0%  $                7.39 N/A N/A
PJ600-78 PANELJACK,CAT6,CLARITY,T568A/B EA B  $        11.54 36.0%  $                7.39 N/A N/A
PJ600-88 PANELJACK,CAT6,CLARITY,T568A/B EA B  $        11.54 36.0%  $                7.39 N/A N/A
PJ6A-00 PANELJACK,CAT6A,CLARTY,T568A/B EA B  $        17.30 36.0%  $              11.07 N/A N/A
PJ6A00-00 PANELJACK,CAT6A,CLARTY,T568A/B EA B  $        16.60 36.0%  $              10.62 N/A N/A
PJ6A00-36 PANELJACK,CAT6A,CLARTY,T568A/B EA B  $        16.60 36.0%  $              10.62 N/A N/A
PJ6A00-42 PANELJACK,CAT6A,CLARTY,T568A/B EA B  $        16.60 36.0%  $              10.62 N/A N/A
PJ6A00-43 PANELJACK,CAT6A,CLARTY,T568A/B EA B  $        16.60 36.0%  $              10.62 N/A N/A
PJ6A00-44 PANELJACK,CAT6A,CLARTY,T568A/B EA B  $        16.60 36.0%  $              10.62 N/A N/A
PJ6A00-45 PANELJACK,CAT6A,CLARTY,T568A/B EA B  $        16.60 36.0%  $              10.62 N/A N/A
PJ6A-36 PANELJACK,CAT6A,CLARTY,T568A/B EA B  $        17.30 36.0%  $              11.07 N/A N/A
PJ6A-42 PANELJACK,CAT6A,CLARTY,T568A/B EA B  $        17.30 36.0%  $              11.07 N/A N/A
PJ6A-43 PANELJACK,CAT6A,CLARTY,T568A/B EA B  $        17.30 36.0%  $              11.07 N/A N/A
PJ6A-44 PANELJACK,CAT6A,CLARTY,T568A/B EA B  $        17.30 36.0%  $              11.07 N/A N/A
PJ6A-45 PANELJACK,CAT6A,CLARTY,T568A/B EA B  $        17.30 36.0%  $              11.07 N/A N/A
PJB10-00 BLANK PANEL JACK, PKG OF 10 EA B  $          4.34 36.0%  $                2.78 N/A N/A
PJS5E REAR LOAD CONNECTOR FTP CAT 5E EA B  $          9.66 36.0%  $                6.18 N/A N/A
PJS6 REAR LOAD CONNECTOR FTP CAT 6 EA B  $        11.32 36.0%  $                7.24 N/A N/A
PJS6A REAR LOAD CONNECTOR FTP 1OG EA B  $        12.80 36.0%  $                8.19 N/A N/A
PJSN5E-00 PANEL JACK CLARITY SNAP CAT5E EA B  $          6.90 36.0%  $                4.42 N/A N/A
PJSN5E-36 PANEL JACK CLARITY SNAP CAT5E EA B  $          6.90 36.0%  $                4.42 N/A N/A
PJSN5E-42 PANEL JACK CLARITY SNAP CAT5E EA B  $          6.90 36.0%  $                4.42 N/A N/A
PJSN5E-43 PANEL JACK CLARITY SNAP CAT5E EA B  $          6.90 36.0%  $                4.42 N/A N/A
PJSN5E-44 PANEL JACK CLARITY SNAP CAT5E EA B  $          6.90 36.0%  $                4.42 N/A N/A
PJSN5E-45 PANEL JACK CLARITY SNAP CAT5E EA B  $          6.90 36.0%  $                4.42 N/A N/A
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PJSN5E-68 PANEL JACK CLARITY SNAP CAT5E EA B  $          6.90 36.0%  $                4.42 N/A N/A
PJSN6-00 PANEL JACK CLARITY SNAP CAT6 EA B  $        10.72 36.0%  $                6.86 N/A N/A
PJSN6-36 PANEL JACK CLARITY SNAP CAT6 EA B  $        10.72 36.0%  $                6.86 N/A N/A
PJSN6-42 PANEL JACK CLARITY SNAP CAT6 EA B  $        10.72 36.0%  $                6.86 N/A N/A
PJSN6-43 PANEL JACK CLARITY SNAP CAT6 EA B  $        10.72 36.0%  $                6.86 N/A N/A
PJSN6-44 PANEL JACK CLARITY SNAP CAT6 EA B  $        10.72 36.0%  $                6.86 N/A N/A
PJSN6-45 PANEL JACK CLARITY SNAP CAT6 EA B  $        10.72 36.0%  $                6.86 N/A N/A
PJSN6-68 PANEL JACK CLARITY SNAP CAT6 EA B  $        10.72 36.0%  $                6.86 N/A N/A
PJSN6A-00 PANEL JACK CLARITY SNAP CAT6A EA B  $        16.28 36.0%  $              10.42 N/A N/A
PJSN6A-36 PANEL JACK CLARITY SNAP CAT6A EA B  $        16.28 36.0%  $              10.42 N/A N/A
PJSN6A-42 PANEL JACK CLARITY SNAP CAT6A EA B  $        16.28 36.0%  $              10.42 N/A N/A
PJSN6A-43 PANEL JACK CLARITY SNAP CAT6A EA B  $        16.28 36.0%  $              10.42 N/A N/A
PJSN6A-44 PANEL JACK CLARITY SNAP CAT6A EA B  $        16.28 36.0%  $              10.42 N/A N/A
PJSN6A-45 PANEL JACK CLARITY SNAP CAT6A EA B  $        16.28 36.0%  $              10.42 N/A N/A
PJSN6A-68 PANEL JACK CLARITY SNAP CAT6A EA B  $        16.28 36.0%  $              10.42 N/A N/A
PJSNIC-53 SNAP INLINE COUPLER,PANEL JACK EA B  $        15.80 36.0%  $              10.11 N/A N/A
PMP5E1289 12PORT,110,MINI PATCH 89D EA B  $      115.18 36.0%  $              73.72 N/A N/A
PMP5E12H 12PORT,110,HINGED MINI PATCH EA B  $      155.58 36.0%  $              99.57 N/A N/A
PMP61289 12PORT,110 MINI PATCH 89D EA B  $      135.74 36.0%  $              86.87 N/A N/A
PMP612H 12PORT,110 HINGED,MINI PATCH EA B  $      186.78 36.0%  $            119.54 N/A N/A
PPCA5E6U24 24PORT,CLARITY,SNAP,CAT5E,PNL EA B  $      236.14 36.0%  $            151.13 N/A N/A
PPCA5E6U48 48PORT,CLARITY,SNAP,CAT5E,PNL EA B  $      478.78 36.0%  $            306.42 N/A N/A
PPCA610U24 24PORT, CLARITY SNAP 6A, PANEL EA B  $      572.54 36.0%  $            366.43 N/A N/A
PPCA610U48 48PORT, CLARITY SNAP 6A, PANEL EA B  $   1,160.58 36.0%  $            742.77 N/A N/A
PPCA66U24 24PORT,CLARITY SNAP CAT6,PANEL EA B  $      306.08 36.0%  $            195.89 N/A N/A
PPCA66U48 48PORT,CLARITY SNAP CAT6,PANEL EA B  $      616.34 36.0%  $            394.46 N/A N/A
PPCF5E6U24 24PORT,CLARITY,SNAP,CAT5E,PNL EA B  $      209.66 36.0%  $            134.18 N/A N/A
PPCF5E6U48 48PORT,CLARITY,SNAP,CAT5E,PNL EA B  $      436.90 36.0%  $            279.62 N/A N/A
PPCF610U24 24PORT,CLARITY SNAP,C6A, EA B  $      541.78 36.0%  $            346.74 N/A N/A
PPCF610U48 48PORT,CLARITY SNAP,C6A EA B  $   1,079.44 36.0%  $            690.84 N/A N/A
PPCF66U24 24PORT,CLARITY SNAP CAT6,PANEL EA B  $      279.46 36.0%  $            178.85 N/A N/A
PPCF66U48 48PORT,CLARITY SNAP CAT6,PANEL EA B  $      551.76 36.0%  $            353.13 N/A N/A
PS-1032-50 SCREWS,PANEL MTG,10-32 X 5/8 EA B  $        33.24 36.0%  $              21.27 N/A N/A
PS-1032CN HOMACO 10-32 CAGE NUT KIT EA B  $        49.90 36.0%  $              31.94 N/A N/A
PS-1224CN HOMACO 12-24 CAGE NUT KIT EA B  $        72.60 36.0%  $              46.46 N/A N/A
PSAHJU48 48 PORT ANGLED HDJ 2RU PANEL EA B  $      120.00 36.0%  $              76.80 N/A N/A
PSD5E6U12 12PORT,110/6PORT PNL C5E,STD EA B  $      139.76 36.0%  $              89.45 N/A N/A
PSD5E6U24 24PORT,110/6PORT PNL C5E EA B  $      225.70 36.0%  $            144.45 N/A N/A
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PSD5E6U24HM 24PORT,110/6PORT C5E CLARITY EA B  $      318.46 36.0%  $            203.81 N/A N/A
PSD5E6U48 48PORT,110/6PORT PNL C5E,STD EA B  $      451.72 36.0%  $            289.10 N/A N/A
PSD5E6U48HM 48PORT,110/6PORT C5E CLARITY EA B  $      562.06 36.0%  $            359.72 N/A N/A
PSD5E6U96 96PORT,110/6PORT PNL C5E,STD EA B  $      839.48 36.0%  $            537.27 N/A N/A
PSD66U12 12PORT,110/6PORT PANEL C6,STD EA B  $      173.64 36.0%  $            111.13 N/A N/A
PSD66U24 24PORT,110/6PORT PANEL C6 EA B  $      285.32 36.0%  $            182.60 N/A N/A
PSD66U24HM 24PORT,110/6PORT C6  CLARITY EA B  $      368.78 36.0%  $            236.02 N/A N/A
PSD66U48 48PORT,110/6PORT PANEL C6,STD EA B  $      563.44 36.0%  $            360.60 N/A N/A
PSD66U48HM 48PORT,110/6PORT C6  CLARITY EA B  $      652.14 36.0%  $            417.37 N/A N/A
PSD66U96 96PORT,110/6PORT PANEL C6,STD EA B  $   1,109.86 36.0%  $            710.31 N/A N/A
PSDHJU48 48 PORT FLAT HDJ 2RU PANEL EA B  $      114.00 36.0%  $              72.96 N/A N/A
PS-M6X1-50 SCREWS,PANEL MTG,M6X1X.625" EA B  $        31.50 36.0%  $              20.16 N/A N/A
PS-M6X1CN HOMACO M6 CAGE NUT KIT EA B  $        86.24 36.0%  $              55.19 N/A N/A
RCBK-6 HOMACO RUNWAY CEILING KIT EA B  $        56.80 36.0%  $              36.35 N/A N/A
RECBK-12 HOMACO,END CLOSING KIT,12" EA B  $        40.00 36.0%  $              25.60 N/A N/A
RECBK-12B HOMACO,END CLOSING KIT,12" BLACK EA B  $        40.00 36.0%  $              25.60 N/A N/A
RECBK-18 HOMACO,END CLOSING KIT,18" EA B  $        42.00 36.0%  $              26.88 N/A N/A
RECBK-18B HOMACO,END CLOSING KIT,18" BLACK EA B  $        42.00 36.0%  $              26.88 N/A N/A
RECBK-24 HOMACO,END CLOSING KIT,24" EA B  $        44.00 36.0%  $              28.16 N/A N/A
RECBK-24B HOMACO,END CLOSING KIT,24" BLACK EA B  $        44.00 36.0%  $              28.16 N/A N/A
RECBK-6 HOMACO,END CLOSING KIT,6" EA B  $        36.00 36.0%  $              23.04 N/A N/A
RECBK-6B HOMACO,END CLOSING KIT,6" BLACK EA B  $        36.00 36.0%  $              23.04 N/A N/A
REK-2-3 HOMACO,RUNWAY ELEVATION KIT EA B  $        65.54 36.0%  $              41.95 N/A N/A
REK-4-6 HOMACO,RUNWAY ELEVATION KIT EA B  $        69.54 36.0%  $              44.51 N/A N/A
RFP01U FIBER PNL,RAISED FLR,1U EA B  $      117.32 36.0%  $              75.08 N/A N/A
RFP02U FIBER PNL,RAISED FLR,2U EA B  $      141.14 36.0%  $              90.33 N/A N/A
RFPA01U FIBER PAN,RF,1RU,ANGLED 45 DEG EA B  $      179.96 36.0%  $            115.17 N/A N/A
RFPA01U-A FIBER PAN,RF.1RU.ANGLED 58 DEG EA B  $      179.96 36.0%  $            115.17 N/A N/A
RFPA02U FIBER PAN,RF,2RU,ANGLED,45 DEG EA B  $      191.20 36.0%  $            122.37 N/A N/A
RFPA02U-A FIBER PAN,RF,2RU,ANGLED 58 DEG EA B  $      191.20 36.0%  $            122.37 N/A N/A
RFPAHD01U FIBER PNL,RAISED FLR,HD 1U EA B  $      179.96 36.0%  $            115.17 N/A N/A
RFPAHD01U-A FIBER PNL,RAISED FLR,HD 1U EA B  $      179.96 36.0%  $            115.17 N/A N/A
RFPAHD02U FIBER PNL,RAISED FLR,HD 2U EA B  $      191.20 36.0%  $            122.37 N/A N/A
RFPAHD02U-A FIBER PNL,RAISED FLR,HD 2U EA B  $      191.20 36.0%  $            122.37 N/A N/A
RFPHD01U FIBER PNL, RAISED FLR, HD 1U EA B  $      117.32 36.0%  $              75.08 N/A N/A
RFPHD02U FIBER PNL, RAISED FLR, HD 2U EA B  $      141.14 36.0%  $              90.33 N/A N/A
RHB-06B HOMACO 6" RUNWAY HANGER BRKT EA B  $        59.18 36.0%  $              37.88 N/A N/A
RHB-06D HOMACO 6" RUNWAY HANGER BRKT EA B  $        59.18 36.0%  $              37.88 N/A N/A
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RHB-12B HOMACO 12" RUNWAY HANGER BRKT EA B  $        65.08 36.0%  $              41.65 N/A N/A
RHB-12D HOMACO 12" RUNWAY HANGER BRKT EA B  $        65.08 36.0%  $              41.65 N/A N/A
RRJC-S HOMACO ADJ DUAL RACK RUNWAY KIT EA B  $        39.30 36.0%  $              25.15 N/A N/A
RRJC-T HOMACO RUNWAY BRACKET KIT EA B  $        14.98 36.0%  $                9.59 N/A N/A
RU-1224CN CAGE NUT ASSEMBLY, 1RU EA B  $        90.78 36.0%  $              58.10 N/A N/A
S205KNN9GA-MMA CONN KIT,SECURE,LC,MM,1PC EA B  $        14.34 36.0%  $                9.18 N/A N/A
S205KNN9GA-MMB CONN KIT,SECURE,AN,LC,MM,1PC EA B  $        14.34 36.0%  $                9.18 N/A N/A
S205KNN9GA-MMC CONN KIT,SECURE,AN,LC,MM,1PC EA B  $        14.34 36.0%  $                9.18 N/A N/A
S205KNS9GA-50EA CONN KIT,SECURE,PP,LC,50,1PC EA B  $        26.58 36.0%  $              17.01 N/A N/A
S205KNS9GA-50EB CONN KIT,SECURE,PP,LC,50,1PC EA B  $        26.58 36.0%  $              17.01 N/A N/A
S205KNS9GA-50EC CONN KIT,SECURE,PP,LC,50,1PC EA B  $        26.58 36.0%  $              17.01 N/A N/A
S215E00 SII,C5E,CLARITY,T568A/B 1PORT EA B  $          8.48 36.0%  $                5.43 N/A N/A
S215E00-00 SII,C5E,CLARITY,T568A/B,1PORT EA B  $          8.62 36.0%  $                5.52 N/A N/A
S215E00-13 SII,C5E,CLARITY,T568A/B,1PORT EA B  $          8.62 36.0%  $                5.52 N/A N/A
S215E00-78 SII,C5E,CLARITY,T568A/B,1PORT EA B  $          8.62 36.0%  $                5.52 N/A N/A
S215E00-88 SII,C5E,CLARITY,T568A/B,1PORT EA B  $          8.62 36.0%  $                5.52 N/A N/A
S215E00-99 SII,C5E,CLARITY,T568A/B,1PORT EA B  $          8.62 36.0%  $                5.52 N/A N/A
S21600 SII,CAT6,CLARITY,T568A/B,1PORT EA B  $        12.26 36.0%  $                7.85 N/A N/A
S21600-00 SII,CAT6,CLARITY,T568A/B,1PORT EA B  $        12.44 36.0%  $                7.96 N/A N/A
S21600-78 SII,CAT6,CLARITY,T568A/B,1PORT EA B  $        12.44 36.0%  $                7.96 N/A N/A
S21600-88 SII,CAT6,CLARITY,T568A/B,1PORT EA B  $        12.44 36.0%  $                7.96 N/A N/A
S21600-99 SII,CAT6,CLARITY,T568A/B,1PORT EA B  $        12.44 36.0%  $                7.96 N/A N/A
S21RJ25 SII,6P6C,110,180,1UNIT EA B  $          7.22 36.0%  $                4.62 N/A N/A
S21RJ61 SII,8P8C,110,180,1UNIT EA B  $          8.22 36.0%  $                5.26 N/A N/A
S225E00 SII,C5E,CLARITY,T568A/B,2PORT EA B  $        16.46 36.0%  $              10.53 N/A N/A
S225E00-00 SII,C5E,CLARITY,T568A/B,2PORT EA B  $        16.78 36.0%  $              10.74 N/A N/A
S225E00-13 SII,C5E,CLARITY,T568A/B,2PORT EA B  $        16.78 36.0%  $              10.74 N/A N/A
S225E00-78 SII,C5E,CLARITY,T568A/B,2PORT EA B  $        16.78 36.0%  $              10.74 N/A N/A
S225E00-88 SII,C5E,CLARITY,T568A/B,2PORT EA B  $        16.78 36.0%  $              10.74 N/A N/A
S225E00-99 SII,C5E,CLARITY,T568A/B,2PORT EA B  $        16.78 36.0%  $              10.74 N/A N/A
S22600 SII,CAT6,CLARITY,T568A/B,2PORT EA B  $        24.16 36.0%  $              15.46 N/A N/A
S22600-00 SII,CAT6,CLARITY,T568A/B,2PORT EA B  $        24.60 36.0%  $              15.74 N/A N/A
S22600-13 SII,CAT6,CLARITY,T568A/B,2PORT EA B  $        24.60 36.0%  $              15.74 N/A N/A
S22600-78 SII,CAT6,CLARITY,T568A/B,2PORT EA B  $        24.60 36.0%  $              15.74 N/A N/A
S22600-88 SII,CAT6,CLARITY,T568A/B,2PORT EA B  $        24.60 36.0%  $              15.74 N/A N/A
S22600-99 SII,CAT6,CLARITY,T568A/B,2PORT EA B  $        24.60 36.0%  $              15.74 N/A N/A
S22HDJ10 SII 1U 2 PORT HDJ EA B  $        15.00 36.0%  $                9.60 N/A N/A
S22RJ25 SII,2/6P6C,110,180,1UNIT EA B  $        12.90 36.0%  $                8.26 N/A N/A
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S22RJ25-13 SII,2/6P6C,110,180,1UNIT EA B  $        12.90 36.0%  $                8.26 N/A N/A
S22RJ25-5E SII,RJ25,CT5E,110,1UNIT EA B  $        15.12 36.0%  $                9.68 N/A N/A
S22RJ61 SII,2/8P8C,110,180,1UNIT EA B  $        13.90 36.0%  $                8.90 N/A N/A
SA-FSK001 SPACER,WALL PLATE,SWING-AWAY EA B  $          5.94 36.0%  $                3.80 N/A N/A
SA-FSK002 SPACER,WALL PLATE,SWING-AWAY EA B  $          5.94 36.0%  $                3.80 N/A N/A
SA-FSK003 SPACER,WALL PLATE,SWING-AWAY EA B  $          5.94 36.0%  $                3.80 N/A N/A
SC5ER50DB-02 CORD,CAT5E,MOD 8,50FT,RED EA B  $        33.86 36.0%  $              21.67 N/A N/A
SC5ER50DB-05 CORD,CAT5E,MOD 8,50FT,GREEN EA B  $        33.86 36.0%  $              21.67 N/A N/A
SC5ER50DB-09 CORD,CAT5E,MOD 8,50FT,WHITE EA B  $        33.86 36.0%  $              21.67 N/A N/A
SC6AP05DB-06 CORD,CAT6A, 4 PR, 5FT, BLUE EA B  $        35.80 36.0%  $              22.91 N/A N/A
SC6AP100DB-06 CORD,CAT6A, 4 PR, 100FT, BLUE EA B  $      218.20 36.0%  $            139.65 N/A N/A
SC6AP25DB-06 CORD,CAT6A, 4 PR, 25FT, BLUE EA B  $        74.20 36.0%  $              47.49 N/A N/A
SC6AP30DB-06 CORD,CAT6A, 4 PR, 30FT, BLUE EA B  $        83.80 36.0%  $              53.63 N/A N/A
SC6AP50DB-06 CORD,CAT6A, 4 PR, 50FT, BLUE EA B  $      122.20 36.0%  $              78.21 N/A N/A
SC6AR100DB-06 CORD,CAT6A, 4 PR, 100FT, BLUE EA B  $      134.20 36.0%  $              85.89 N/A N/A
SC6AR25DB-06 CORD,CAT6A, 4 PR, 25FT, BLUE EA B  $        53.20 36.0%  $              34.05 N/A N/A
SC6AR30DB-06 CORD,CAT6A, 4 PR, 30FT, BLUE EA B  $        58.60 36.0%  $              37.50 N/A N/A
SC6AR50DB-06 CORD,CAT6A, 4 PR, 50FT, BLUE EA B  $        80.20 36.0%  $              51.33 N/A N/A
SC6R100DB-02 CORD,CAT6,4 PR,100FT,RED EA B  $        88.00 36.0%  $              56.32 N/A N/A
SC6R100DB-04 CORD,CAT6,4 PR,100FT,YELLOW EA B  $        88.00 36.0%  $              56.32 N/A N/A
SC6R100DB-05 CORD,CAT6,4 PR,100FT,GREEN EA B  $        88.00 36.0%  $              56.32 N/A N/A
SC6R100DB-09 CORD,CAT6,4 PR,100FT,WHITE EA B  $        88.00 36.0%  $              56.32 N/A N/A
SC6R50DB-00 CORD,CAT6,4 PR,50FT,BLACK EA B  $        48.94 36.0%  $              31.32 N/A N/A
SC6R50DB-02 CORD,CAT6,4 PR,50FT,RED EA B  $        48.94 36.0%  $              31.32 N/A N/A
SC6R50DB-04 CORD,CAT6,4 PR,50FT,YELLOW EA B  $        48.94 36.0%  $              31.32 N/A N/A
SC6R50DB-05 CORD,CAT6,4 PR,50FT,GREEN EA B  $        48.94 36.0%  $              31.32 N/A N/A
SC6R50DB-06 CORD,CAT6,4 PR,50FT,BLUE EA B  $        48.94 36.0%  $              31.32 N/A N/A
SC6R50DB-08 CORD,CAT6,4 PR,50FT,GRAY EA B  $        48.94 36.0%  $              31.32 N/A N/A
SC6R50DB-09 CORD,CAT6,4 PR,50FT,WHITE EA B  $        48.94 36.0%  $              31.32 N/A N/A
SC6R70DB-06 CORD,CAT6,4 PR,70FT,BLUE EA B  $        64.54 36.0%  $              41.31 N/A N/A
SHMC1RU HORIZONTAL CABLE MGR SNGL SIDE EA B  $        60.00 36.0%  $              38.40 N/A N/A
SHMC2RU HORIZONTAL CABLE MGR SNGL SIDE EA B  $        68.00 36.0%  $              43.52 N/A N/A
SM2LCD1250AAN2A SECURE,CASSETTE,M2,1U,RED EA B  $      977.24 36.0%  $            625.43 N/A N/A
SM2LCD1250BAN2A SECURE,CASSETTE,M2,1U,GREEN EA B  $      977.24 36.0%  $            625.43 N/A N/A
SM2LCD1250CAN2A SECURE,CASSETTE,M2,1U,YELLOW EA B  $      977.24 36.0%  $            625.43 N/A N/A
SM3LCD2450AAN3A SECURE,CASSETTE,M3,1U,RED EA B  $   1,686.46 36.0%  $         1,079.33 N/A N/A
SM3LCD2450BAN3A SECURE,CASSETTE,M3,1U,GREEN EA B  $   1,686.46 36.0%  $         1,079.33 N/A N/A
SM3LCD2450CAN3A SECURE,CASSETTE,M3,1U,YELLOW EA B  $   1,686.46 36.0%  $         1,079.33 N/A N/A
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SM3LCD2462FAD1A SECURE,CASSETTE,M3,1U,BLUE EA B  $   1,021.80 36.0%  $            653.95 N/A N/A
SOFP-1LCD12BA PANEL,SEC,6/LC/DX/MTL/MM,1KY EA B  $      120.92 36.0%  $              77.39 N/A N/A
SOFP-1LCD12BB PANEL,SEC,6/LC/DX/MTL/MM,1KY EA B  $      120.92 36.0%  $              77.39 N/A N/A
SOFP-1LCD12BC PANEL,SEC,6/LC/DX/MTL/MM,1KY EA B  $      120.92 36.0%  $              77.39 N/A N/A
SOFP-2LCD12BA PANEL,SEC,6/LC/DX/MTL/MM,2KY EA B  $      120.92 36.0%  $              77.39 N/A N/A
SOFP-2LCD12BB PANEL,SEC,6/LC/DX/MTL/MM,2KY EA B  $      120.92 36.0%  $              77.39 N/A N/A
SOFP-2LCD12BC PANEL,SEC,6/LC/DX/MTL/MM,2KY EA B  $      120.92 36.0%  $              77.39 N/A N/A
SOFP-2LCD12CA PANEL,SEC,6/LC/DX/CER/MM,2KY EA B  $      120.92 36.0%  $              77.39 N/A N/A
SOFP-2LCD12CB PANEL,SEC,6/LC/DX/CER/MM,2KY EA B  $      120.92 36.0%  $              77.39 N/A N/A
SOFP-2LCD12CC PANEL,SEC,6/LC/DX/CER/MM,2KY EA B  $      120.92 36.0%  $              77.39 N/A N/A
SOFP-2LCD12CE PANEL,SEC,6/LC/DX/CER/MM,2KY EA B  $      120.92 36.0%  $              77.39 N/A N/A
SP5EU24 24PORT,110/6PORT PANEL CAT5E EA B  $      136.86 36.0%  $              87.59 N/A N/A
SP5EU48 48PORT,110/6PORT PANEL CAT5E EA B  $      247.20 36.0%  $            158.21 N/A N/A
SP6U24 24PORT,110/6PORT PANEL CAT6 HD EA B  $      186.72 36.0%  $            119.50 N/A N/A
SP6U48 48PORT,110/6PORT PANEL CAT6 HD EA B  $      370.26 36.0%  $            236.97 N/A N/A
SPA5EU24 24PORT,ANGLED,CAT5E,TECHCHOICE EA B  $      192.04 36.0%  $            122.91 N/A N/A
SPA5EU48 48PORT,ANGLED,CAT5E,TECHCHOICE EA B  $      302.36 36.0%  $            193.51 N/A N/A
SPA6U24 24PORT,ANGLED,CAT6,TECHCHOICE EA B  $      241.88 36.0%  $            154.80 N/A N/A
SPA6U48 48PORT,ANGLED,CAT6,TECHCHOICE EA B  $      423.30 36.0%  $            270.91 N/A N/A
SPAKFU24 24 PORT,ANGLED FLUSH KEYSTONE EA B  $        99.10 36.0%  $              63.42 N/A N/A
SPAKFU48 48 PORT,ANGLED FLUSH KEYSTONE EA B  $      107.00 36.0%  $              68.48 N/A N/A
SPAKSU24 24PORT,ANGLED KEYSTONE PNL,KIT EA B  $        96.56 36.0%  $              61.80 N/A N/A
SPAKSU48 48PORT,KEYSTONEPNL,KIT,ANGLED EA B  $      102.92 36.0%  $              65.87 N/A N/A
SPC5E03-00 CORD,CAT5E,MOD8,3FT,BLACK,10/BAG PK B  $        46.10 36.0%  $              29.50 N/A N/A
SPC5E03-02 CORD,CAT5E,MOD8,3FT,RED,10/BAG PK B  $        46.10 36.0%  $              29.50 N/A N/A
SPC5E03-04 CORD,CAT5E,MOD8,3FT,YELLOW,10/BAG PK B  $        46.10 36.0%  $              29.50 N/A N/A
SPC5E03-05 CORD,CAT5E,MOD8,3FT,GREEN,10/BAG PK B  $        46.10 36.0%  $              29.50 N/A N/A
SPC5E03-06 CORD,CAT5E,MOD8,3FT,BLUE,10/BAG PK B  $        46.10 36.0%  $              29.50 N/A N/A
SPC5E03-08 CORD,CAT5E,MOD8,3FT,GRAY,10/BAG PK B  $        46.10 36.0%  $              29.50 N/A N/A
SPC5E03-09 CORD,CAT5E,MOD8,3FT,WHITE,10/BAG PK B  $        46.10 36.0%  $              29.50 N/A N/A
SPC5E05-00 CORD,C5E,MOD8,5FT,BLACK,10/BAG PK B  $        54.76 36.0%  $              35.05 N/A N/A
SPC5E05-02 CORD,CAT5E,MOD8,5FT,RED,10/BAG PK B  $        54.76 36.0%  $              35.05 N/A N/A
SPC5E05-04 CORD,C5E,MOD8,5FT,YELLOW,10/BAG PK B  $        54.76 36.0%  $              35.05 N/A N/A
SPC5E05-05 CORD,CAT5E,MOD8,5FT,GREEN,10/BAG PK B  $        54.76 36.0%  $              35.05 N/A N/A
SPC5E05-06 CORD,CAT5E,MOD8,5FT,BLUE,10/BAG PK B  $        54.76 36.0%  $              35.05 N/A N/A
SPC5E05-08 CORD,CAT5E,MOD8,5FT,GRAY,10/BAG PK B  $        54.76 36.0%  $              35.05 N/A N/A
SPC5E05-09 CORD,CAT5E,MOD8,5FT,WHITE,10/BAG PK B  $        54.76 36.0%  $              35.05 N/A N/A
SPC5E07-00 CORD,CAT5E,MOD8,7FT,BLACK,10/BAG PK B  $        63.40 36.0%  $              40.58 N/A N/A
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SPC5E07-02 CORD,CAT5E,MOD8,7FT,RED,10/BAG PK B  $        63.40 36.0%  $              40.58 N/A N/A
SPC5E07-04 CORD,C5E,MOD8,7FT,YELLOW,10/BAG PK B  $        63.40 36.0%  $              40.58 N/A N/A
SPC5E07-05 CORD,CAT5E,MOD8,7FT,GREEN,10/BAG PK B  $        63.40 36.0%  $              40.58 N/A N/A
SPC5E07-06 CORD,CAT5E,MOD8,7FT,BLUE,10/BAG PK B  $        63.40 36.0%  $              40.58 N/A N/A
SPC5E07-08 CORD,CAT5E,MOD8,7FT,GRAY,10/BAG PK B  $        63.40 36.0%  $              40.58 N/A N/A
SPC5E07-09 CORD,CAT5E,MOD8,7FT,WHITE,10/BAG PK B  $        63.40 36.0%  $              40.58 N/A N/A
SPC5E10-00 CORD,C5E,MOD8,10FT,BLACK,10/BAG PK B  $        76.38 36.0%  $              48.88 N/A N/A
SPC5E10-02 CORD,CAT5E,MOD8,10FT,RED,10/BAG PK B  $        76.38 36.0%  $              48.88 N/A N/A
SPC5E10-04 CORD,C5E,MOD8,10FT,YELLOW,10/BAG PK B  $        76.38 36.0%  $              48.88 N/A N/A
SPC5E10-05 CORD,C5E,MOD8,10FT,GREEN,10/BAG PK B  $        76.38 36.0%  $              48.88 N/A N/A
SPC5E10-06 CORD,CAT5E,MOD8,10FT,BLUE,10/BAG PK B  $        76.38 36.0%  $              48.88 N/A N/A
SPC5E10-08 CORD,CAT5E,MOD8,10FT,GRAY,10/BAG PK B  $        76.38 36.0%  $              48.88 N/A N/A
SPC5E10-09 CORD,C5E,MOD8,10FT,WHITE,10/BAG PK B  $        76.38 36.0%  $              48.88 N/A N/A
SPC5E15-00 CORD,C5E,MOD8,15FT,BLACK,10/BAG PK B  $        98.02 36.0%  $              62.73 N/A N/A
SPC5E15-02 CORD,CAT5E,MOD8,15FT,RED,10/BAG PK B  $        98.02 36.0%  $              62.73 N/A N/A
SPC5E15-04 CORD,C5E,MOD8,15FT,YELLOW,10/BAG PK B  $        98.02 36.0%  $              62.73 N/A N/A
SPC5E15-05 CORD,C5E,MOD8,15FT,GREEN,10/BAG PK B  $        98.02 36.0%  $              62.73 N/A N/A
SPC5E15-06 CORD,CAT5E,MOD8,15FT,BLUE,10/BAG PK B  $        98.02 36.0%  $              62.73 N/A N/A
SPC5E15-08 CORD,CAT5E,MOD8,15FT,GRAY,10/BAG PK B  $        98.02 36.0%  $              62.73 N/A N/A
SPC5E15-09 CORD,C5E,MOD8,15FT,WHITE,10/BAG PK B  $        98.02 36.0%  $              62.73 N/A N/A
SPC5E25-00 CORD,C5E,MOD8,25FT,BLACK,10/BAG PK B  $      141.28 36.0%  $              90.42 N/A N/A
SPC5E25-02 CORD,CAT5E,MOD8,25FT,RED,10/BAG PK B  $      141.28 36.0%  $              90.42 N/A N/A
SPC5E25-04 CORD,C5E,MOD8,25FT,YELLOW,10/BAG PK B  $      141.28 36.0%  $              90.42 N/A N/A
SPC5E25-05 CORD,C5E,MOD8,25FT,GREEN,10/BAG PK B  $      141.28 36.0%  $              90.42 N/A N/A
SPC5E25-06 CORD,CAT5E,MOD8,25FT,BLUE,10/BAG PK B  $      141.28 36.0%  $              90.42 N/A N/A
SPC5E25-08 CORD,CAT5E,MOD8,25FT,GRAY,10/BAG PK B  $      141.28 36.0%  $              90.42 N/A N/A
SPC5E25-09 CORD,C5E,MOD8,25FT,WHITE,10/BAG PK B  $      141.28 36.0%  $              90.42 N/A N/A
SPC603-00 CORD,CAT6,MOD8,3FT,BLACK,10/BAG PK B  $        67.96 36.0%  $              43.49 N/A N/A
SPC603-02 CORD,CAT6,MOD8,3FT,RED,10/BAG PK B  $        67.96 36.0%  $              43.49 N/A N/A
SPC603-04 CORD,CAT6,MOD8,3FT,YELLOW,10/BAG PK B  $        67.96 36.0%  $              43.49 N/A N/A
SPC603-05 CORD,CAT6,MOD8,3FT,GREEN,10/BAG PK B  $        67.96 36.0%  $              43.49 N/A N/A
SPC603-06 CORD,CAT6,MOD8,3FT,BLUE,10/BAG PK B  $        67.96 36.0%  $              43.49 N/A N/A
SPC603-08 CORD,CAT6,MOD8,3FT,GRAY,10/BAG PK B  $        67.96 36.0%  $              43.49 N/A N/A
SPC603-09 CORD,CAT6,MOD8,3FT,WHITE,10/BAG PK B  $        67.96 36.0%  $              43.49 N/A N/A
SPC605-00 CORD,CAT6,MOD8,5FT,BLACK,10/BAG PK B  $        81.20 36.0%  $              51.97 N/A N/A
SPC605-02 CORD,CAT6,MOD8,5FT,RED,10/BAG PK B  $        81.20 36.0%  $              51.97 N/A N/A
SPC605-04 CORD,CAT6,MOD8,5FT,YELLOW,10/BAG PK B  $        81.20 36.0%  $              51.97 N/A N/A
SPC605-05 CORD,CAT6,MOD8,5FT,GREEN,10/BAG PK B  $        81.20 36.0%  $              51.97 N/A N/A
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SPC605-06 CORD,CAT6,MOD8,5FT,BLUE,10/BAG PK B  $        81.20 36.0%  $              51.97 N/A N/A
SPC605-08 CORD,CAT6,MOD8,5FT,GRAY,10/BAG PK B  $        81.20 36.0%  $              51.97 N/A N/A
SPC605-09 CORD,CAT6,MOD8,5FT,WHITE,10/BAG PK B  $        81.20 36.0%  $              51.97 N/A N/A
SPC607-00 CORD,CAT6,MOD8,7FT,BLACK,10/BAG PK B  $        94.44 36.0%  $              60.44 N/A N/A
SPC607-02 CORD,CAT6,MOD8,7FT,RED,10/BAG PK B  $        94.44 36.0%  $              60.44 N/A N/A
SPC607-04 CORD,CAT6,MOD8,7FT,YELLOW,10/BAG PK B  $        94.44 36.0%  $              60.44 N/A N/A
SPC607-05 CORD,CAT6,MOD8,7FT,GREEN,10/BAG PK B  $        94.44 36.0%  $              60.44 N/A N/A
SPC607-06 CORD,CAT6,MOD8,7FT,BLUE,10/BAG PK B  $        94.44 36.0%  $              60.44 N/A N/A
SPC607-08 CORD,CAT6,MOD8,7FT,GRAY,10/BAG PK B  $        94.44 36.0%  $              60.44 N/A N/A
SPC607-09 CORD,CAT6,MOD8,7FT,WHITE,10/BAG PK B  $        94.44 36.0%  $              60.44 N/A N/A
SPC610-00 CORD,CAT6,MOD8,10FT,BLACK,10/BAG PK B  $      114.28 36.0%  $              73.14 N/A N/A
SPC610-02 CORD,CAT6,MOD8,10FT,RED,10/BAG PK B  $      114.28 36.0%  $              73.14 N/A N/A
SPC610-04 CORD,C6,MOD8,10FT,YELLOW,10/BAG PK B  $      114.28 36.0%  $              73.14 N/A N/A
SPC610-05 CORD,CAT6,MOD8,10FT,GREEN,10/BAG PK B  $      114.28 36.0%  $              73.14 N/A N/A
SPC610-06 CORD,CAT6,MOD8,10FT,BLUE,10/BAG PK B  $      114.28 36.0%  $              73.14 N/A N/A
SPC610-08 CORD,CAT6,MOD8,10FT,GRAY,10/BAG PK B  $      114.28 36.0%  $              73.14 N/A N/A
SPC610-09 CORD,CAT6,MOD8,10FT,WHITE,10/BAG PK B  $      114.28 36.0%  $              73.14 N/A N/A
SPC615-00 CORD,CAT6,MOD8,15FT,BLACK,10/BAG PK B  $      147.40 36.0%  $              94.34 N/A N/A
SPC615-02 CORD,CAT6,MOD8,15FT,RED,10/BAG PK B  $      147.40 36.0%  $              94.34 N/A N/A
SPC615-04 CORD,CAT6,MOD8,15FT,YELLOW,10/BAG PK B  $      147.40 36.0%  $              94.34 N/A N/A
SPC615-05 CORD,CAT6,MOD8,15FT,GREEN,10/BAG PK B  $      147.40 36.0%  $              94.34 N/A N/A
SPC615-06 CORD,CAT6,MOD8,15FT,BLUE,10/BAG PK B  $      147.40 36.0%  $              94.34 N/A N/A
SPC615-08 CORD,CAT6,MOD8,15FT,GRAY,10/BAG PK B  $      147.40 36.0%  $              94.34 N/A N/A
SPC615-09 CORD,CAT6,MOD8,15FT,WHITE,10/BAG PK B  $      147.40 36.0%  $              94.34 N/A N/A
SPC625-00 CORD,CAT6,MOD8,25FT,BLACK,10/BAG PK B  $      213.58 36.0%  $            136.69 N/A N/A
SPC625-02 CORD,CAT6,MOD8,25FT,RED,10/BAG PK B  $      213.58 36.0%  $            136.69 N/A N/A
SPC625-04 CORD,CAT6,MOD8,25FT,YELLOW,10/BAG PK B  $      213.58 36.0%  $            136.69 N/A N/A
SPC625-05 CORD,CAT6,MOD8,25FT,GREEN,10/BAG PK B  $      213.58 36.0%  $            136.69 N/A N/A
SPC625-06 CORD,CAT6,MOD8,25FT,BLUE,10/BAG PK B  $      213.58 36.0%  $            136.69 N/A N/A
SPC625-08 CORD,CAT6,MOD8,25FT,GRAY,10/BAG PK B  $      213.58 36.0%  $            136.69 N/A N/A
SPC625-09 CORD,CAT6,MOD8,25FT,WHITE,10/BAG PK B  $      213.58 36.0%  $            136.69 N/A N/A
SPCA5E03-00 CORD,CAT5E,3FT,BLACK EA B  $          4.84 36.0%  $                3.10 N/A N/A
SPCA5E03-02 CORD,CAT5E,3FT,RED EA B  $          4.84 36.0%  $                3.10 N/A N/A
SPCA5E03-04 CORD,CAT5E,3FT,YELLOW EA B  $          4.84 36.0%  $                3.10 N/A N/A
SPCA5E03-05 CORD,CAT5E,3FT,GREEN EA B  $          4.84 36.0%  $                3.10 N/A N/A
SPCA5E03-06 CORD,CAT5E,3FT,BLUE EA B  $          4.84 36.0%  $                3.10 N/A N/A
SPCA5E03-08 CORD,CAT5E,3FT,GRAY EA B  $          4.84 36.0%  $                3.10 N/A N/A
SPCA5E03-09 CORD,CAT5E,3FT,WHITE EA B  $          4.84 36.0%  $                3.10 N/A N/A
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SPCA5E05-00 CORD,CAT5E,5FT,BLACK EA B  $          5.74 36.0%  $                3.67 N/A N/A
SPCA5E05-02 CORD,CAT5E,5FT,RED EA B  $          5.74 36.0%  $                3.67 N/A N/A
SPCA5E05-04 CORD,CAT5E,5FT,YELLOW EA B  $          5.74 36.0%  $                3.67 N/A N/A
SPCA5E05-05 CORD,CAT5E,5FT,GREEN EA B  $          5.74 36.0%  $                3.67 N/A N/A
SPCA5E05-06 CORD,CAT5E,5FT,BLUE EA B  $          5.74 36.0%  $                3.67 N/A N/A
SPCA5E05-08 CORD,CAT5E,5FT,GRAY EA B  $          5.74 36.0%  $                3.67 N/A N/A
SPCA5E05-09 CORD,CAT5E,5FT,WHITE EA B  $          5.74 36.0%  $                3.67 N/A N/A
SPCA5E07-00 CORD,CAT5E,7FT,BLACK EA B  $          6.66 36.0%  $                4.26 N/A N/A
SPCA5E07-02 CORD,CAT5E,7FT,RED EA B  $          6.66 36.0%  $                4.26 N/A N/A
SPCA5E07-04 CORD,CAT5E,7FT,YELLOW EA B  $          6.66 36.0%  $                4.26 N/A N/A
SPCA5E07-05 CORD,CAT5E,7FT,GREEN EA B  $          6.66 36.0%  $                4.26 N/A N/A
SPCA5E07-06 CORD,CAT5E,7FT,BLUE EA B  $          6.66 36.0%  $                4.26 N/A N/A
SPCA5E07-08 CORD,CAT5E,7FT,GRAY EA B  $          6.66 36.0%  $                4.26 N/A N/A
SPCA5E07-09 CORD,CAT5E,7FT,WHITE EA B  $          6.66 36.0%  $                4.26 N/A N/A
SPCA5E10-00 CORD,CAT5E,10FT,BLACK EA B  $          8.04 36.0%  $                5.15 N/A N/A
SPCA5E10-02 CORD,CAT5E,10FT,RED EA B  $          8.04 36.0%  $                5.15 N/A N/A
SPCA5E10-04 CORD,CAT5E,10FT,YELLOW EA B  $          8.04 36.0%  $                5.15 N/A N/A
SPCA5E10-05 CORD,CAT5E,10FT,GREEN EA B  $          8.04 36.0%  $                5.15 N/A N/A
SPCA5E10-06 CORD,CAT5E,10FT,BLUE EA B  $          8.04 36.0%  $                5.15 N/A N/A
SPCA5E10-08 CORD,CAT5E,10FT,GRAY EA B  $          8.04 36.0%  $                5.15 N/A N/A
SPCA5E10-09 CORD,CAT5E,10FT,WHITE EA B  $          8.04 36.0%  $                5.15 N/A N/A
SPCA5E15-00 CORD,CAT5E,15FT,BLACK EA B  $        10.30 36.0%  $                6.59 N/A N/A
SPCA5E15-02 CORD,CAT5E,15FT,RED EA B  $        10.30 36.0%  $                6.59 N/A N/A
SPCA5E15-04 CORD,CAT5E,15FT,YELLOW EA B  $        10.30 36.0%  $                6.59 N/A N/A
SPCA5E15-05 CORD,CAT5E,15FT,GREEN EA B  $        10.30 36.0%  $                6.59 N/A N/A
SPCA5E15-06 CORD,CAT5E,15FT,BLUE EA B  $        10.30 36.0%  $                6.59 N/A N/A
SPCA5E15-08 CORD,CAT5E,15FT,GRAY EA B  $        10.30 36.0%  $                6.59 N/A N/A
SPCA5E15-09 CORD,CAT5E,15FT,WHITE EA B  $        10.30 36.0%  $                6.59 N/A N/A
SPCA5E25-00 CORD,CAT5E,25FT,BLACK EA B  $        14.84 36.0%  $                9.50 N/A N/A
SPCA5E25-02 CORD,CAT5E,25FT,RED EA B  $        14.84 36.0%  $                9.50 N/A N/A
SPCA5E25-04 CORD,CAT5E,25FT,YELLOW EA B  $        14.84 36.0%  $                9.50 N/A N/A
SPCA5E25-05 CORD,CAT5E,25FT,GREEN EA B  $        14.84 36.0%  $                9.50 N/A N/A
SPCA5E25-06 CORD,CAT5E,25FT,BLUE EA B  $        14.84 36.0%  $                9.50 N/A N/A
SPCA5E25-08 CORD,CAT5E,25FT,GRAY EA B  $        14.84 36.0%  $                9.50 N/A N/A
SPCA5E25-09 CORD,CAT5E,25FT,WHITE EA B  $        14.84 36.0%  $                9.50 N/A N/A
SPCA603-00 CORD,CAT6,3FT,BLACK EA B  $          7.14 36.0%  $                4.57 N/A N/A
SPCA603-02 CORD,CAT6,3FT,RED EA B  $          7.14 36.0%  $                4.57 N/A N/A
SPCA603-04 CORD,CAT6,3FT,YELLOW EA B  $          7.14 36.0%  $                4.57 N/A N/A

5688 of 9702



NW Infrastructure Ortronics

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Ortronics                       
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

SPCA603-05 CORD,CAT6,3FT,GREEN EA B  $          7.14 36.0%  $                4.57 N/A N/A
SPCA603-06 CORD,CAT6,3FT,BLUE EA B  $          7.14 36.0%  $                4.57 N/A N/A
SPCA603-08 CORD,CAT6,3FT,GRAY EA B  $          7.14 36.0%  $                4.57 N/A N/A
SPCA603-09 CORD,CAT6,3FT,WHITE EA B  $          7.14 36.0%  $                4.57 N/A N/A
SPCA605-00 CORD,CAT6,5FT,BLACK EA B  $          8.52 36.0%  $                5.45 N/A N/A
SPCA605-02 CORD,CAT6,5FT,RED EA B  $          8.52 36.0%  $                5.45 N/A N/A
SPCA605-04 CORD,CAT6,5FT,YELLOW EA B  $          8.52 36.0%  $                5.45 N/A N/A
SPCA605-05 CORD,CAT6,5FT,GREEN EA B  $          8.52 36.0%  $                5.45 N/A N/A
SPCA605-06 CORD,CAT6,5FT,BLUE EA B  $          8.52 36.0%  $                5.45 N/A N/A
SPCA605-08 CORD,CAT6,5FT,GRAY EA B  $          8.52 36.0%  $                5.45 N/A N/A
SPCA605-09 CORD,CAT6,5FT,WHITE EA B  $          8.52 36.0%  $                5.45 N/A N/A
SPCA607-00 CORD,CAT6,7FT,BLACK EA B  $          9.90 36.0%  $                6.34 N/A N/A
SPCA607-02 CORD,CAT6,7FT,RED EA B  $          9.90 36.0%  $                6.34 N/A N/A
SPCA607-04 CORD,CAT6,7FT,YELLOW EA B  $          9.90 36.0%  $                6.34 N/A N/A
SPCA607-05 CORD,CAT6,7FT,GREEN EA B  $          9.90 36.0%  $                6.34 N/A N/A
SPCA607-06 CORD,CAT6,7FT,BLUE EA B  $          9.90 36.0%  $                6.34 N/A N/A
SPCA607-08 CORD,CAT6,7FT,GRAY EA B  $          9.90 36.0%  $                6.34 N/A N/A
SPCA607-09 CORD,CAT6,7FT,WHITE EA B  $          9.90 36.0%  $                6.34 N/A N/A
SPCA610-00 CORD,CAT6,10FT,BLACK EA B  $        12.00 36.0%  $                7.68 N/A N/A
SPCA610-02 CORD,CAT6,10FT,RED EA B  $        12.00 36.0%  $                7.68 N/A N/A
SPCA610-04 CORD,CAT6,10FT,YELLOW EA B  $        12.00 36.0%  $                7.68 N/A N/A
SPCA610-05 CORD,CAT6,10FT,GREEN EA B  $        12.00 36.0%  $                7.68 N/A N/A
SPCA610-06 CORD,CAT6,10FT,BLUE EA B  $        12.00 36.0%  $                7.68 N/A N/A
SPCA610-08 CORD,CAT6,10FT,GRAY EA B  $        12.00 36.0%  $                7.68 N/A N/A
SPCA610-09 CORD,CAT6,10FT,WHITE EA B  $        12.00 36.0%  $                7.68 N/A N/A
SPCA615-00 CORD,CAT6,15FT,BLACK EA B  $        15.48 36.0%  $                9.91 N/A N/A
SPCA615-02 CORD,CAT6,15FT,RED EA B  $        15.48 36.0%  $                9.91 N/A N/A
SPCA615-04 CORD,CAT6,15FT,YELLOW EA B  $        15.48 36.0%  $                9.91 N/A N/A
SPCA615-05 CORD,CAT6,15FT,GREEN EA B  $        15.48 36.0%  $                9.91 N/A N/A
SPCA615-06 CORD,CAT6,15FT,BLUE EA B  $        15.48 36.0%  $                9.91 N/A N/A
SPCA615-08 CORD,CAT6,15FT,GRAY EA B  $        15.48 36.0%  $                9.91 N/A N/A
SPCA615-09 CORD,CAT6,15FT,WHITE EA B  $        15.48 36.0%  $                9.91 N/A N/A
SPCA625-00 CORD,CAT6,25FT,BLACK EA B  $        22.44 36.0%  $              14.36 N/A N/A
SPCA625-02 CORD,CAT6,25FT,RED EA B  $        22.44 36.0%  $              14.36 N/A N/A
SPCA625-04 CORD,CAT6,25FT,YELLOW EA B  $        22.44 36.0%  $              14.36 N/A N/A
SPCA625-05 CORD,CAT6,25FT,GREEN EA B  $        22.44 36.0%  $              14.36 N/A N/A
SPCA625-06 CORD,CAT6,25FT,BLUE EA B  $        22.44 36.0%  $              14.36 N/A N/A
SPCA625-08 CORD,CAT6,25FT,GRAY EA B  $        22.44 36.0%  $              14.36 N/A N/A
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SPCA625-09 CORD,CAT6,25FT,WHITE EA B  $        22.44 36.0%  $              14.36 N/A N/A
SPKFU24 24 PORT,FLAT FLUSH KEYSTONE EA B  $        86.40 36.0%  $              55.30 N/A N/A
SPKFU48 48 PORT,FLAT FLUSH KEYSTONE EA B  $        95.00 36.0%  $              60.80 N/A N/A
SPKSU24 24PORT,KEYSTONE,PANEL,KIT,FLAT EA B  $        57.92 36.0%  $              37.07 N/A N/A
SPKSU48 48PORT,KEYSTONE,PANEL,KIT,FLAT EA B  $        91.04 36.0%  $              58.27 N/A N/A
SS2-1ACLC2MA SEC,SERII,LC,2F,ANG,2U,1KY EA B  $        52.28 36.0%  $              33.46 N/A N/A
SS2-1ACLC2MB SEC,SERII,LC,2F,ANG,2U,1KY EA B  $        52.28 36.0%  $              33.46 N/A N/A
SS2-1ACLC2MC SEC,SERII,LC,2F,ANG,2U,1KY EA B  $        52.28 36.0%  $              33.46 N/A N/A
SS2-1ACLC4MA SEC,SERII,LC,4F,ANG,2U,1KY EA B  $        52.28 36.0%  $              33.46 N/A N/A
SS2-1ACLC4MB SEC,SERII,LC,4F,ANG,2U,1KY EA B  $        52.28 36.0%  $              33.46 N/A N/A
SS2-1ACLC4MC SEC,SERII,LC,4F,ANG,2U,1KY EA B  $        52.28 36.0%  $              33.46 N/A N/A
SS2-1FALC4MA SEC,SERIESII,LC,FLSH,1U,1KY EA B  $        52.28 36.0%  $              33.46 N/A N/A
SS2-1FALC4MB SEC,SERIESII,LC,FLSH,1U,1KY EA B  $        52.28 36.0%  $              33.46 N/A N/A
SS2-1FALC4MC SEC,SERIESII,LC,FLSH,1U,1KY EA B  $        52.28 36.0%  $              33.46 N/A N/A
SS2-2ACLC4MA SEC,SERII,LC,4F,ANG,2U,2KY EA B  $        52.28 36.0%  $              33.46 N/A N/A
SS2-2ACLC4MB SEC,SERII,LC,4F,ANG,2U,2KY EA B  $        52.28 36.0%  $              33.46 N/A N/A
SS2-2ACLC4MC SEC,SERII,LC,4F,ANG,2U,2KY EA B  $        52.28 36.0%  $              33.46 N/A N/A
SS2-2FALC4MA SEC,SERIESII,LC,FLSH,1U,2KY EA B  $        52.28 36.0%  $              33.46 N/A N/A
SS2-2FALC4MB SEC,SERIESII,LC,FLSH,1U,2KY EA B  $        52.28 36.0%  $              33.46 N/A N/A
SS2-2FALC4MC SEC,SERIESII,LC,FLSH,1U,2KY EA B  $        52.28 36.0%  $              33.46 N/A N/A
STJ-1ACLC2MA SEC,TRACJACK,LC,ANG,2U,1KY EA B  $        37.64 36.0%  $              24.09 N/A N/A
STJ-1ACLC2MB SEC,TRACJACK,LC,ANG,2U,1KY EA B  $        37.64 36.0%  $              24.09 N/A N/A
STJ-1ACLC2MC SEC,TRACJACK,LC,ANG,2U,1KY EA B  $        37.64 36.0%  $              24.09 N/A N/A
STJ-1FALC2MA SEC,TRACJACK,LC,FLSH,1KY EA B  $        37.64 36.0%  $              24.09 N/A N/A
STJ-1FALC2MB SEC,TRACJACK,LC,FLSH,1KY EA B  $        37.64 36.0%  $              24.09 N/A N/A
STJ-1FALC2MC SEC,TRACJACK,LC,FLSH,1KY EA B  $        37.64 36.0%  $              24.09 N/A N/A
STJ-2FALC2MA SEC,TRACJACK,LC,FLSH,2KY EA B  $        37.64 36.0%  $              24.09 N/A N/A
STJ-2FALC2MB SEC,TRACJACK,LC,FLSH,2KY EA B  $        37.64 36.0%  $              24.09 N/A N/A
STJ-2FALC2MC SEC,TRACJACK,LC,FLSH,2KY EA B  $        37.64 36.0%  $              24.09 N/A N/A
SVMS704 VERTICAL CABLE MGR,SNGL SIDED EA B  $      227.12 36.0%  $            145.36 N/A N/A
SVMS706 VERTICAL CABLE MGR,SNGL SIDED EA B  $      340.70 36.0%  $            218.05 N/A N/A
SVMS804 VERTICAL CABLE MGR,SNGL SIDED EA B  $      340.70 36.0%  $            218.05 N/A N/A
SVMS806 VERTICAL CABLE MGR,SNGL SIDED EA B  $      454.24 36.0%  $            290.71 N/A N/A
TJ5E00 TRACJACK,C5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E00-00 TRACJACK,C5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E00-13 TRACJACK,C5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E00-22 TRACJACK,C5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E00-23 TRACJACK,C5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
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TJ5E00-24 TRACJACK,C5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E00-25 TRACJACK,C5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E00-26 TRACJACK,C5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E00-27 TRACJACK,C5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E00-36 TRACJACK,C5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E00-42 TRACJACK,C5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E00-43 TRACJACK,C5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E00-44 TRACJACK,C5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E00-45 TRACJACK,C5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E00-68 TRACJACK,C5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E00-78 TRACJACK,C5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E00-88 TRACJACK,C5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E00-99 TRACJACK,C5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E45 TRACJACK,CAT5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E45-00 TRACJACK,CAT5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E45-13 TRACJACK,CAT5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E45-36 TRACJACK,CAT5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E45-42 TRACJACK,CAT5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E45-43 TRACJACK,CAT5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E45-44 TRACJACK,CAT5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E45-45 TRACJACK,CAT5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E45-78 TRACJACK,CAT5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E45-88 TRACJACK,CAT5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ5E45-99 TRACJACK,CAT5E,CLARITY,T568A/B EA B  $          7.30 36.0%  $                4.67 N/A N/A
TJ600 TRACJACK,C6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ600-00 TRACJACK,C6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ600-13 TRACJACK,C6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ600-22 TRACJACK,C6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ600-23 TRACJACK,C6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ600-24 TRACJACK,C6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ600-25 TRACJACK,C6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ600-26 TRACJACK,C6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ600-27 TRACJACK,C6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ600-36 TRACJACK,C6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ600-42 TRACJACK,C6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ600-43 TRACJACK,C6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ600-44 TRACJACK,C6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ600-45 TRACJACK,C6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
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TJ600-68 TRACJACK,C6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ600-78 TRACJACK,C6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ600-88 TRACJACK,C6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ600-99 TRACJACK,C6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ610 TRACJACK,10G,CLARITY,T568A/B EA B  $        16.90 36.0%  $              10.82 N/A N/A
TJ610-00 TRACJACK,10G,CLARITY,T568A/B EA B  $        16.90 36.0%  $              10.82 N/A N/A
TJ610-36 TRACJACK,10G,CLARITY,T568A/B EA B  $        16.90 36.0%  $              10.82 N/A N/A
TJ610-42 TRACJACK,10G,CLARITY,T568A/B EA B  $        16.90 36.0%  $              10.82 N/A N/A
TJ610-43 TRACJACK,10G,CLARITY,T568A/B EA B  $        16.90 36.0%  $              10.82 N/A N/A
TJ610-44 TRACJACK,10G,CLARITY,T568A/B EA B  $        16.90 36.0%  $              10.82 N/A N/A
TJ610-45 TRACJACK,10G,CLARITY,T568A/B EA B  $        16.90 36.0%  $              10.82 N/A N/A
TJ610-68 TRACJACK,10G,CLARITY,T568A/B EA B  $        16.90 36.0%  $              10.82 N/A N/A
TJ610-88 TRACJACK,10G,CLARITY,T568A/B EA B  $        16.90 36.0%  $              10.82 N/A N/A
TJ610-99 TRACJACK,10G,CLARITY,T568A/B EA B  $        16.90 36.0%  $              10.82 N/A N/A
TJ645 TRACJACK,CAT6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ645-00 TRACJACK,CAT6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ645-13 TRACJACK,CAT6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ645-36 TRACJACK,CAT6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ645-42 TRACJACK,CAT6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ645-43 TRACJACK,CAT6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ645-44 TRACJACK,CAT6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ645-45 TRACJACK,CAT6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ645-68 TRACJACK,CAT6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ645-78 TRACJACK,CAT6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ645-88 TRACJACK,CAT6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ645-99 TRACJACK,CAT6,CLARITY,T568A/B EA B  $        11.76 36.0%  $                7.53 N/A N/A
TJ6A TRACJACK,CAT6A,CLARITY,T568A/B EA B  $        17.40 36.0%  $              11.14 N/A N/A
TJ6A-00 TRACJACK,CAT6A,CLARITY,T568A/B EA B  $        17.40 36.0%  $              11.14 N/A N/A
TJ6A-13 TRACJACK,CAT6A,CLARITY,T568A/B EA B  $        17.40 36.0%  $              11.14 N/A N/A
TJ6A-36 TRACJACK,CAT6A,CLARITY,T568A/B EA B  $        17.40 36.0%  $              11.14 N/A N/A
TJ6A-42 TRACJACK,CAT6A,CLARITY,T568A/B EA B  $        17.40 36.0%  $              11.14 N/A N/A
TJ6A-43 TRACJACK,CAT6A,CLARITY,T568A/B EA B  $        17.40 36.0%  $              11.14 N/A N/A
TJ6A-44 TRACJACK,CAT6A,CLARITY,T568A/B EA B  $        17.40 36.0%  $              11.14 N/A N/A
TJ6A-45 TRACJACK,CAT6A,CLARITY,T568A/B EA B  $        17.40 36.0%  $              11.14 N/A N/A
TJ6A-68 TRACJACK,CAT6A,CLARITY,T568A/B EA B  $        17.40 36.0%  $              11.14 N/A N/A
TJ6A-88 TRACJACK,CAT6A,CLARITY,T568A/B EA B  $        17.40 36.0%  $              11.14 N/A N/A
TJ6A-99 TRACJACK,CAT6A,CLARITY,T568A/B EA B  $        17.40 36.0%  $              11.14 N/A N/A
TJC5E00 TRACJACK,CAT5E, ANTI-CORROSIVE EA B  $        12.20 36.0%  $                7.81 N/A N/A
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TJC5E00-36 TRACJACK, CAT5E, ANTI-CORROSIV EA B  $        12.20 36.0%  $                7.81 N/A N/A
TJC600 TRACJACK, CAT6, ANTI-CORROSIVE EA B  $        16.76 36.0%  $              10.73 N/A N/A
TJC600-36 TRACJACK, CAT6, ANTI-CORROSIVE EA B  $        16.76 36.0%  $              10.73 N/A N/A
TJS5E00 TRACJACK,CAT5E,CLARITY,FTP EA B  $        10.44 36.0%  $                6.68 N/A N/A
TJS600 TRACJACK,CAT6,CLARITY,FTP EA B  $        13.98 36.0%  $                8.95 N/A N/A
TJS6A TRACJACK,CAT6A,CLARITY,FTP EA B  $        16.96 36.0%  $              10.85 N/A N/A
TJSN5E-09 TRACJACK CLARITY SNAP CAT5E EA B  $          7.04 36.0%  $                4.51 N/A N/A
TJSN5E-36 TRACJACK CLARITY SNAP CAT5E EA B  $          7.04 36.0%  $                4.51 N/A N/A
TJSN5E-42 TRACJACK CLARITY SNAP CAT5E EA B  $          7.04 36.0%  $                4.51 N/A N/A
TJSN5E-43 TRACJACK CLARITY SNAP CAT5E EA B  $          7.04 36.0%  $                4.51 N/A N/A
TJSN5E-44 TRACJACK CLARITY SNAP CAT5E EA B  $          7.04 36.0%  $                4.51 N/A N/A
TJSN5E-45 TRACJACK CLARITY SNAP CAT5E EA B  $          7.04 36.0%  $                4.51 N/A N/A
TJSN5E-68 TRACJACK CLARITY SNAP CAT5E EA B  $          7.04 36.0%  $                4.51 N/A N/A
TJSN6-09 TRACJACK CLARITY SNAP CAT6 EA B  $        11.12 36.0%  $                7.12 N/A N/A
TJSN6-36 TRACJACK CLARITY SNAP CAT6 EA B  $        11.12 36.0%  $                7.12 N/A N/A
TJSN6-42 TRACJACK CLARITY SNAP CAT6 EA B  $        11.12 36.0%  $                7.12 N/A N/A
TJSN6-43 TRACJACK CLARITY SNAP CAT6 EA B  $        11.12 36.0%  $                7.12 N/A N/A
TJSN6-44 TRACJACK CLARITY SNAP CAT6 EA B  $        11.12 36.0%  $                7.12 N/A N/A
TJSN6-45 TRACJACK CLARITY SNAP CAT6 EA B  $        11.12 36.0%  $                7.12 N/A N/A
TJSN6-68 TRACJACK CLARITY SNAP CAT6 EA B  $        11.12 36.0%  $                7.12 N/A N/A
TJSN6A-09 TRACJACK CLARITY SNAP CAT6A EA B  $        16.48 36.0%  $              10.55 N/A N/A
TJSN6A-36 TRACJACK CLARITY SNAP CAT6A EA B  $        16.48 36.0%  $              10.55 N/A N/A
TJSN6A-42 TRACJACK CLARITY SNAP CAT6A EA B  $        16.48 36.0%  $              10.55 N/A N/A
TJSN6A-43 TRACJACK CLARITY SNAP CAT6A EA B  $        16.48 36.0%  $              10.55 N/A N/A
TJSN6A-44 TRACJACK CLARITY SNAP CAT6A EA B  $        16.48 36.0%  $              10.55 N/A N/A
TJSN6A-45 TRACJACK CLARITY SNAP CAT6A EA B  $        16.48 36.0%  $              10.55 N/A N/A
TJSN6A-68 TRACJACK CLARITY SNAP CAT6A EA B  $        16.48 36.0%  $              10.55 N/A N/A
TJSNIC-53 SNAP INLINE COUPLER, TRACJACK EA B  $        15.98 36.0%  $              10.23 N/A N/A
TKS6A KEYSTONE FTP JACK CAT6A EA B  $        16.96 36.0%  $              10.85 N/A N/A
TR10-12B HOMACO RUNWAY 12"W X 9' 8.5"L EA B  $      128.62 36.0%  $              82.32 N/A N/A
TR10-12D HOMACO RUNWAY 12"W X 9' 8.5"L EA B  $      128.62 36.0%  $              82.32 N/A N/A
TR10-18B HOMACO RUNWAY 18"W X 9' 8.5"L EA B  $      148.08 36.0%  $              94.77 N/A N/A
TR10-18D HOMACO RUNWAY 18"W X 9' 8.5"L EA B  $      148.08 36.0%  $              94.77 N/A N/A
TR10-24B HOMACO RUNWAY 24"W X 9' 8.5"L EA B  $      191.86 36.0%  $            122.79 N/A N/A
TR10-24D HOMACO RUNWAY 24"W X 9' 8.5"L EA B  $      191.86 36.0%  $            122.79 N/A N/A
TR10-6B HOMACO RUNWAY 6"W X 9' 8.5"L EA B  $      122.98 36.0%  $              78.71 N/A N/A
TR10-6D HOMACO RUNWAY 6"W X 9' 8.5"L EA B  $      122.98 36.0%  $              78.71 N/A N/A
TR6-12B HOMACO RUNWAY 12"W X 5' 11"L EA B  $        83.38 36.0%  $              53.36 N/A N/A
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TR6-12D HOMACO RUNWAY 12"W X 5' 11"L EA B  $        83.38 36.0%  $              53.36 N/A N/A
TR6-18B HOMACO RUNWAY 18"W X 5' 11"L EA B  $      103.84 36.0%  $              66.46 N/A N/A
TR6-18D HOMACO RUNWAY 18"W X 5' 11"L EA B  $      103.84 36.0%  $              66.46 N/A N/A
TR6-24B HOMACO RUNWAY 24"W X 5' 11"L EA B  $      145.64 36.0%  $              93.21 N/A N/A
TR6-24D HOMACO RUNWAY 24"W X 5' 11"L EA B  $      145.64 36.0%  $              93.21 N/A N/A
TR6-6B HOMACO RUNWAY 6"W X 5' 11"L EA B  $        75.84 36.0%  $              48.54 N/A N/A
TR6-6D HOMACO RUNWAY 6"W X 5' 11"L EA B  $        75.84 36.0%  $              48.54 N/A N/A
TRHR-12B HOMACO HOR RADIUS RUNWAY EA B  $      137.40 36.0%  $              87.94 N/A N/A
TRHR-12D HOMACO HOR RADIUS RUNWAY EA B  $      137.40 36.0%  $              87.94 N/A N/A
TRHR-18B HOMACO HOR RADIUS RUNWAY EA B  $      146.30 36.0%  $              93.63 N/A N/A
TRHR-18D HOMACO HOR RADIUS RUNWAY EA B  $      146.30 36.0%  $              93.63 N/A N/A
TRP11-CM HOMACO TRANSITION PAN 11" WIDE EA B  $        59.80 36.0%  $              38.27 N/A N/A
TRP17-CM HOMACO TRANSITION PAN 17" WIDE EA B  $        62.48 36.0%  $              39.99 N/A N/A
TRP5-CM HOMACO TRANSITION PAN 5" WIDE EA B  $        48.02 36.0%  $              30.73 N/A N/A
TRP8-CM HOMACO TRANSITION PAN 8" WIDE EA B  $        51.10 36.0%  $              32.70 N/A N/A
TRP8-S HOMACO TRANSITION PAN 7.5" WIDE EA B  $        41.72 36.0%  $              26.70 N/A N/A
TRT10-12 HOMACO TUBULAR RUNWAY W/ TUBES EA B  $      128.62 36.0%  $              82.32 N/A N/A
TRT10-12B HOMACO TUBULAR RUNWAY W/ TUBES EA B  $      128.62 36.0%  $              82.32 N/A N/A
TRT10-18 HOMACO TUBULAR RUNWAY W/ TUBES EA B  $      148.08 36.0%  $              94.77 N/A N/A
TRT10-18B HOMACO TUBULAR RUNWAY W/ TUBES EA B  $      148.08 36.0%  $              94.77 N/A N/A
TRT10-24 HOMACO TUBULAR RUNWAY W/ TUBES EA B  $      191.86 36.0%  $            122.79 N/A N/A
TRT10-24B HOMACO TUBULAR RUNWAY W/ TUBES EA B  $      191.86 36.0%  $            122.79 N/A N/A
TRT10-6 HOMACO TUBULAR RUNWAY W/ TUBES EA B  $      131.56 36.0%  $              84.20 N/A N/A
TRT10-6B HOMACO TUBULAR RUNWAY W/ TUBES EA B  $      131.56 36.0%  $              84.20 N/A N/A
TRTC-12B HOMACO VERT RAD RUNWAY OUTSIDE EA B  $      127.94 36.0%  $              81.88 N/A N/A
TRTC-12D HOMACO VERT RAD RUNWAY OUTSIDE EA B  $      127.94 36.0%  $              81.88 N/A N/A
TRTC-18B HOMACO VERT RAD RUNWAY OUTSIDE EA B  $      131.66 36.0%  $              84.26 N/A N/A
TRTC-18D HOMACO VERT RAD RUNWAY OUTSIDE EA B  $      131.66 36.0%  $              84.26 N/A N/A
TRTC-24B HOMACO VERT RAD RUNWAY OUTSIDE EA B  $      133.90 36.0%  $              85.70 N/A N/A
TRTC-24D HOMACO VERT RAD RUNWAY OUTSIDE EA B  $      133.90 36.0%  $              85.70 N/A N/A
TRTC-6B HOMACO VERT RAD RUNWAY OUTSIDE EA B  $      120.04 36.0%  $              76.83 N/A N/A
TRTC-6D HOMACO VERT RAD RUNWAY OUTSIDE EA B  $      120.04 36.0%  $              76.83 N/A N/A
TRTCI-12B HOMACO VERT RAD RUNWAY INSIDE EA B  $      120.68 36.0%  $              77.24 N/A N/A
TRTCI-12D HOMACO VERT RAD RUNWAY INSIDE EA B  $      120.68 36.0%  $              77.24 N/A N/A
TRTCI-18B HOMACO VERT RAD RUNWAY INSIDE EA B  $      124.20 36.0%  $              79.49 N/A N/A
TRTCI-18D HOMACO VERT RAD RUNWAY INSIDE EA B  $      124.20 36.0%  $              79.49 N/A N/A
TRTCI-24B HOMACO VERT RAD RUNWAY INSIDE EA B  $      126.32 36.0%  $              80.84 N/A N/A
TRTCI-24D HOMACO VERT RAD RUNWAY INSIDE EA B  $      126.32 36.0%  $              80.84 N/A N/A
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TRTCI-6B HOMACO VERT RAD RUNWAY INSIDE EA B  $      113.22 36.0%  $              72.46 N/A N/A
TRTCI-6D HOMACO VERT RAD RUNWAY INSIDE EA B  $      113.22 36.0%  $              72.46 N/A N/A
TRTHR-12B HOMACO HOR RADIUS RUNWAY EA B  $      136.50 36.0%  $              87.36 N/A N/A
TRTHR-12D HOMACO HOR RADIUS RUNWAY EA B  $      136.50 36.0%  $              87.36 N/A N/A
TRTHR-18B HOMACO HOR RADIUS RUNWAY EA B  $      145.04 36.0%  $              92.83 N/A N/A
TRTHR-18D HOMACO HOR RADIUS RUNWAY EA B  $      145.04 36.0%  $              92.83 N/A N/A
UC01U-A FIBER ENCL, UHD, 1U, SHORT EA B  $      769.24 36.0%  $            492.31 N/A N/A
UC01UA-A FIBER ENCL SHORT,PATCH,UHD-A EA B  $      600.00 36.0%  $            384.00 N/A N/A
UC01UA-P FIBER ENCL,PATCH,UHD-A,1U EA B  $      600.00 36.0%  $            384.00 N/A N/A
UC01U-P FIBER ENCL, PATCH, UHD, 1U EA B  $      769.24 36.0%  $            492.31 N/A N/A
UC04UA-P FIBER ENCL,PATCH,UHD-A,4U EA B  $   1,400.00 36.0%  $            896.00 N/A N/A
UHDFP-MPA48CA PANEL,UHD-A,4MPO,GREEN ADAPTER EA B  $      160.00 36.0%  $            102.40 N/A N/A
UHDFP-MPA48LA PANEL,UHD-A,4MPO,AQUA ADAPTERS EA B  $      160.00 36.0%  $            102.40 N/A N/A
URT10-12B UNIVERSAL TUBULAR RUNWAY EA B  $      120.62 36.0%  $              77.20 N/A N/A
URT10-18B UNIVERSAL TUBULAR RUNWAY EA B  $      140.08 36.0%  $              89.65 N/A N/A
URT10-24B UNIVERSAL TUBULAR RUNWAY EA B  $      183.86 36.0%  $            117.67 N/A N/A
URT10-6B UNIVERSAL TUBULAR RUNWAY EA B  $      123.56 36.0%  $              79.08 N/A N/A
USBR15I USB CHARGE RECEPTACLE IVORY EA B  $        34.00 36.0%  $              21.76 N/A N/A
USBR15W USB CHARGE RECEPTACLE WHITE EA B  $        34.00 36.0%  $              21.76 N/A N/A
VC603-09 CORD,CAT6/VOIP SET,3FT,WHT EA B  $        11.00 36.0%  $                7.04 N/A N/A
VC605-09 CORD,CAT6/VOIP SET,5FT,WHT EA B  $        11.72 36.0%  $                7.50 N/A N/A
VC607-09 CORD,CAT6/VOIP SET,7FT,WHT EA B  $        13.36 36.0%  $                8.55 N/A N/A
VC609-09 CORD,CAT6/VOIP SET,9FT,WHT EA B  $        15.04 36.0%  $                9.63 N/A N/A
VC615-09 CORD,CAT6/VOIP SET,15FT,WHT EA B  $        19.92 36.0%  $              12.75 N/A N/A
VC625-09 CORD,CAT6/VOIP SET,25FT,WHT EA B  $        28.12 36.0%  $              18.00 N/A N/A
VCB-93-6H HOMACO VERTICAL CONTROL BRACKET EA B  $        25.60 36.0%  $              16.38 N/A N/A
VCB-93-6L HOMACO VERTICAL CONTROL BRACKET EA B  $        13.34 36.0%  $                8.54 N/A N/A
VCB-93-6U HOMACO VERTICAL CONTROL BRACKET EA B  $        18.46 36.0%  $              11.81 N/A N/A
VCB-93-6UH HOMACO VERTICAL CONTROL BRACKET EA B  $        24.66 36.0%  $              15.78 N/A N/A
VO-84-CM3CV HOMACO 3" DIRECT PATH VO COVER EA B  $      306.50 36.0%  $            196.16 N/A N/A
VO-84-CM3CVLR HOMACO 3" DIRECT PATH VO COVER EA B  $      315.90 36.0%  $            202.18 N/A N/A
VO-84-CM3E HOMACO 3" DIRECT PATH VO, BLK EA B  $      281.46 36.0%  $            180.13 N/A N/A
VO-84-CM6CV HOMACO 6" DIRECT PATH VO COVER EA B  $      322.16 36.0%  $            206.18 N/A N/A
VO-84-CM6E HOMACO 6" DIRECT PATH VO, BLK EA B  $      300.22 36.0%  $            192.14 N/A N/A
VO-84-T3CME HOMACO 84" VERT ORG COVER EA B  $        87.62 36.0%  $              56.08 N/A N/A
VO-84-T3CVL HOMACO 84" VERT ORG COVER EA B  $      118.86 36.0%  $              76.07 N/A N/A
VO-84-T3CVR HOMACO 84" VERT ORG COVER EA B  $      118.86 36.0%  $              76.07 N/A N/A
VO-84-T3E HOMACO 84" VERTICAL ORGANIZER EA B  $      137.64 36.0%  $              88.09 N/A N/A
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VO-84-T3FTE HOMACO 84" VERTICAL ORGANIZER EA B  $      140.76 36.0%  $              90.09 N/A N/A
VO-84-T6CVE HOMACO 84" VERT ORG COVER EA B  $      143.90 36.0%  $              92.10 N/A N/A
VO-84-T6E HOMACO 84" VERTICAL ORGANIZER EA B  $      156.40 36.0%  $            100.10 N/A N/A
VO-84-T6FTE HOMACO 84" VERTICAL ORGANIZER EA B  $      159.56 36.0%  $            102.12 N/A N/A
VO-96-T3CME HOMACO 96" VERT ORG COVER EA B  $      125.14 36.0%  $              80.09 N/A N/A
VO-96-T3CVL HOMACO 96" VERT ORG COVER EA B  $      156.40 36.0%  $            100.10 N/A N/A
VO-96-T3CVR HOMACO 96" VERT ORG COVER EA B  $      156.40 36.0%  $            100.10 N/A N/A
VO-96-T3E HOMACO 96" VERTICAL ORGANIZER EA B  $      212.68 36.0%  $            136.12 N/A N/A
VO-96-T3FTE HOMACO 96" VERTICAL ORGANIZER EA B  $      215.78 36.0%  $            138.10 N/A N/A
VO-96-T6CVE HOMACO 96" VERT ORG COVER EA B  $      162.62 36.0%  $            104.08 N/A N/A
VO-96-T6E HOMACO 96" VERTICAL ORGANIZER EA B  $      278.36 36.0%  $            178.15 N/A N/A
VO-96-T6FTE HOMACO 96" VERTICAL ORGANIZER EA B  $      275.94 36.0%  $            176.60 N/A N/A
WA-93 HOMACO WOOD FLOOR ANCHORS EA B  $          9.84 36.0%  $                6.30 N/A N/A
WMBV2U WALL MOUNT BRKT, VERTICAL, 2RU EA B  $        98.00 36.0%  $              62.72 N/A N/A
WMBV3U WALL MOUNT BRKT, VERTICAL, 3RU EA B  $      106.00 36.0%  $              67.84 N/A N/A
WMBV4U WALL MOUNT BRKT, VERTICAL, 4RU EA B  $      114.00 36.0%  $              72.96 N/A N/A
WMRF-15-12 WALL MOUNT RACK, FIXED, 15RU EA B  $      278.00 36.0%  $            177.92 N/A N/A
WMRF-15-18 WALL MOUNT RACK, FIXED, 15RU EA B  $      296.00 36.0%  $            189.44 N/A N/A
WMRF-30-12 WALL MOUNT RACK, FIXED, 30RU EA B  $      316.00 36.0%  $            202.24 N/A N/A
WMRF-30-18 WALL MOUNT RACK, FIXED, 30RU EA B  $      336.00 36.0%  $            215.04 N/A N/A
WMRF-8-12 WALL MOUNT RACK, FIXED, 8RU EA B  $      262.00 36.0%  $            167.68 N/A N/A
WMRF-8-18 WALL MOUNT RACK, FIXED, 8RU EA B  $      280.00 36.0%  $            179.20 N/A N/A
WRTRT-12 HOMACO RUNWAY WALL TO RACK KIT EA B  $      139.52 36.0%  $              89.29 N/A N/A
WRTRT-12B HOMACO RUNWAY WALL TO RACK KIT EA B  $      139.52 36.0%  $              89.29 N/A N/A
Z4-RR-WC HOMACO EARTHQUAKE BRACING KIT EA B  $        48.16 36.0%  $              30.82 N/A N/A
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A1C12-A-C8 Cord Clip, Adh., .12"(3.2mm) Bundle, GRY PC B  $       29.69 31.00%  $                 20.49 N/A N/A
A1C25-A-C8 Cord Clip, Adh., .25"(6.4mm) Bundle, GRY PC B  $       36.61 31.00%  $                 25.26 N/A N/A
A1C38-A-C8 Cord Clip, Adh., .38"(9.7mm) Bundle, GRY PC B  $       39.24 31.00%  $                 27.08 N/A N/A
A1C50-A-C8 Cord Clip, Adh., .50"(12.7mm) Bundle, GR PC B  $       43.34 31.00%  $                 29.90 N/A N/A
A2C12-A-C8 Cord Clip, Adh., .12"(3.2mm) Bundle, GRY PC B  $       34.54 31.00%  $                 23.83 N/A N/A
A2C25-A-C8 Cord Clip, Adh., .25"(6.4mm) Bundle, GRY PC B  $       42.78 31.00%  $                 29.52 N/A N/A
A2C38-A-C8 Cord Clip, Adh., .38"(9.7mm) Bundle, GRY PC B  $       44.98 31.00%  $                 31.04 N/A N/A
A2C50-A-C8 Cord Clip, Adh., .50"(12.7mm) Bundle, GR PC B  $       48.60 31.00%  $                 33.53 N/A N/A
ABDCM30-A-C Dynamic Cable Manager, 1.12" x 1.12" (28 PC B  $     157.18 31.00%  $               108.45 N/A N/A
ABDCM30-A-E Dynamic Cable Manager, 1.12" x 1.12" (28 PC B  $     165.26 31.00%  $               114.03 N/A N/A
ABDCM30-AV-C Dynamic Cable Manager, VHB Adh, 1.12" x PC B  $     188.62 31.00%  $               130.15 N/A N/A
ABM100-A-C Cable Tie Mount, Adh., 1"x1" (25.4mm x 2 PC B  $     123.38 31.00%  $                 85.13 N/A N/A
ABM100-A-C15 Cable Tie Mount, Adh., 1"x1" (25.4mm x 2 PC B  $     146.97 31.00%  $               101.41 N/A N/A
ABM100-A-D Cable Tie Mount, Adh., 1"x1" (25.4mm x 2 PC B  $     465.92 31.00%  $               321.48 N/A N/A
ABM100-A-D20 Cable Tie Mount, Adh., 1"x1" (25.4mm x 2 PC B  $     628.07 31.00%  $               433.37 N/A N/A
ABM100-A-Q Cable Tie Mount, Adh., 1"x1" (25.4mm x 2 PC B  $     131.13 31.00%  $                 90.48 N/A N/A
ABM100-AT-C Cable Tie Mount, Hi Temp. Adh., 1"x1" (2 PC B  $     134.65 31.00%  $                 92.91 N/A N/A
ABM100-AT-C0 Cable Tie Mount, Hi Temp. Adh., 1"x1" (2 PC B  $     153.93 31.00%  $               106.21 N/A N/A
ABM100-AT-D Cable Tie Mount, Hi Temp. Adh., 1"x1" (2 PC B  $     592.15 31.00%  $               408.58 N/A N/A
ABM100-AT-D0 Cable Tie Mount, Hi Temp. Adh., 1"x1" (2 PC B  $     636.04 31.00%  $               438.87 N/A N/A
ABM100-S6-C Cable Tie Mount, #6 Screw (M3), 1"x1" (2 PC B  $     105.71 31.00%  $                 72.94 N/A N/A
ABM100-S6-C69 Cable Tie Mount, #6 Screw (M3), 1"x1" (2 PC B  $     190.22 31.00%  $               131.25 N/A N/A
ABM100-S6-D Cable Tie Mount, #6 Screw (M3), 1"x1" (2 PC B  $     518.21 31.00%  $               357.56 N/A N/A
ABM100-S6-D69 Cable Tie Mount, #6 Screw (M3), 1"x1" (2 PC B  $     820.87 31.00%  $               566.40 N/A N/A
ABM112-A-C Cable Tie Mount, Adh., 1.12"x1.12" (28.5 PC B  $     134.58 31.00%  $                 92.86 N/A N/A
ABM112-A-D Cable Tie Mount, Adh., 1.12"x1.12" (28.5 PC B  $     493.74 31.00%  $               340.68 N/A N/A
ABM112-A-D20 Cable Tie Mount, Adh., 1.12"x1.12" (28.5 PC B  $     587.82 31.00%  $               405.60 N/A N/A
ABM112-A-L Cable Tie Mount, Adh., 1.12"x1.12" (28.5 PC B  $     178.39 31.00%  $               123.09 N/A N/A
ABM112-AT-C Cable Tie Mount, Hi Temp. Adh., 1.12"x1. PC B  $     144.02 31.00%  $                 99.37 N/A N/A
ABM112-AT-C0 Cable Tie Mount, Hi Temp Adh., 1.12"x1.1 PC B  $     160.75 31.00%  $               110.92 N/A N/A
ABM112-AT-D Cable Tie Mount, Hi Tmp. Adh., 1.12"x1.1 PC B  $     610.94 31.00%  $               421.55 N/A N/A
ABM112-AT-D0 Cable Tie Mount, Hi Temp Adh., 1.12"x1.1 PC B  $     656.29 31.00%  $               452.84 N/A N/A
ABM112-AT-L0 Adhesive Back Mount 1.12"x1.12" (28.5mm PC B  $     190.53 31.00%  $               131.47 N/A N/A
ABM112-S6-C Cable Tie Mount, #6 Screw (M3), 1.12"x1. PC B  $       90.39 31.00%  $                 62.37 N/A N/A
ABM112-S6-C69 Cable Tie Mount, #6 Screw (M3), 1.12"x1. PC B  $     174.21 31.00%  $               120.20 N/A N/A
ABM112-S6-D Cable Tie Mount, #6 Screw (M3), 1.12"x1. PC B  $     785.62 31.00%  $               542.08 N/A N/A
ABM112-S6-D0 Cable Tie Mount, #6 Screw, 1.12", Weathe PC B  $     536.64 31.00%  $               370.28 N/A N/A
ABM1M-A-C Cable Tie Mount, Adh., .50"x.50" (12.7mm PC B  $       64.30 31.00%  $                 44.37 N/A N/A
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ABM1M-A-L Cable Tie Mount, Adh., .50"x.50" (12.7mm PC B  $       92.11 31.00%  $                 63.56 N/A N/A
ABM1M-A-M Cable Tie Mount, Adh., .50"x.50" (12.7mm PC B  $     319.82 31.00%  $               220.68 N/A N/A
ABM1M-AT-C Cable Tie Mount, Hi Tmp. Adh., .50"x.50" PC B  $       69.89 31.00%  $                 48.22 N/A N/A
ABM1M-AT-M Cable Tie Mount, Hi Tmp. Adh., .50"x.50" PC B  $     358.74 31.00%  $               247.53 N/A N/A
ABM1M-AT-M0 Cable Tie Mount, Hi Tmp. Adh., .50"x.50" PC B  $     376.04 31.00%  $               259.47 N/A N/A
ABM1M-M0 Cable Tie Mount, Without Adhesive, .50"x PC B  $     303.37 31.00%  $               209.33 N/A N/A
ABM2S-A-C Cable Tie Mount, Adh., 1"x1" (25.4mm x 2 PC B  $     123.41 31.00%  $                 85.15 N/A N/A
ABM2S-A-C0 Cable Tie Mount, Adh., 1"x1" (25.4mm x 2 PC B  $     171.05 31.00%  $               118.02 N/A N/A
ABM2S-A-C14 Cable Tie Mount, Adh., 1"x1" (25.4mm x 2 PC B  $     148.37 31.00%  $               102.38 N/A N/A
ABM2S-A-C15 Cable Tie Mount, Adh., 1"x1" (25.4mm x 2 PC B  $     148.37 31.00%  $               102.38 N/A N/A
ABM2S-A-C20 Cable Tie Mount, Adh., 1"x1" (25.4mm x 2 PC B  $     133.90 31.00%  $                 92.39 N/A N/A
ABM2S-A-D Cable Tie Mount, Adh., 1"x1" (25.4mm x 2 PC B  $     465.96 31.00%  $               321.51 N/A N/A
ABM2S-A-D14 Cable Tie Mount, Adh., 1"x1" (25.4mm x 2 PC B  $     672.04 31.00%  $               463.71 N/A N/A
ABM2S-A-D20 Cable Tie Mount, Adh., 1"x1" (25.4mm x 2 PC B  $     505.56 31.00%  $               348.84 N/A N/A
ABM2S-A-Q Cable Tie Mount, Adh., 1"x1" (25.4mm x 2 PC B  $     133.61 31.00%  $                 92.19 N/A N/A
ABM2S-AT-C Cable Tie Mount, Hi Tmp. Adh., 1"x1" (25 PC B  $     134.65 31.00%  $                 92.91 N/A N/A
ABM2S-AT-C0 Cable Tie Mount, Hi Tmp. Adh., 1"x1" (25 PC B  $     153.93 31.00%  $               106.21 N/A N/A
ABM2S-AT-D Cable Tie Mount, Hi Tmp. Adh., 1"x1" (25 PC B  $     574.90 31.00%  $               396.68 N/A N/A
ABM2S-AT-D0 Cable Tie Mount, Hi Tmp. Adh., 1"x1" (25 PC B  $     617.51 31.00%  $               426.08 N/A N/A
ABM2S-AT-L Cable Tie Mount, Hi Tmp. Adh., 1"x1" (25 PC B  $     177.39 31.00%  $               122.40 N/A N/A
ABM2S-AT-X0 Cable Tie Mount, Hi Tmp. Adh., 1"x1" (25 PC B  $     154.70 31.00%  $               106.74 N/A N/A
ABM2S-A-X Cable Tie Mount, Adh., 1"x1" (25.4mm x 2 PC B  $     135.33 31.00%  $                 93.38 N/A N/A
ABM2S-S6-D Cable Tie Mount, #6 Screw (M3), 1"x1" (2 PC B  $     499.37 31.00%  $               344.57 N/A N/A
ABM2S-S6-D0 Cable Tie Mount, #6 Screw (M3), 1"x1" (2 PC B  $     650.14 31.00%  $               448.60 N/A N/A
ABM3H-A-L Cable Tie Mount, Adh., 1.5"x1.5" (38.1mm PC B  $     196.97 31.00%  $               135.91 N/A N/A
ABM3H-A-L20 Cable Tie Mount, Adh., 1.5"x1.5" (38.1mm PC B  $     252.95 31.00%  $               174.54 N/A N/A
ABM3H-A-T Cable Tie Mount, Adh., 1.5"x1.5" (38.1mm PC B  $     994.86 31.00%  $               686.45 N/A N/A
ABM3H-AT-L Cable Tie Mount, Hi Temp. Adh., 1.5"x1.5 PC B  $     215.17 31.00%  $               148.47 N/A N/A
ABM3H-AT-L0 Cable Tie Mount, Hi Temp. Adh., 1.5"x1.5 PC B  $     147.33 31.00%  $               101.66 N/A N/A
ABM3H-AT-T Cable Tie Mount, Hi Temp. Adh., 1.5"x1.5 PC B  $  1,004.65 31.00%  $               693.21 N/A N/A
ABM3H-AT-T0 Cable Tie Mount, Hi Temp. Adh., 1.5"x1.5 PC B  $  1,022.90 31.00%  $               705.80 N/A N/A
ABM3H-S6-T Cable Tie Mount, #6 Screw (M3), 1.5"x1.5 PC B  $     864.15 31.00%  $               596.26 N/A N/A
ABM3H-S6-T0 Cable Tie Mount, #6 Screw (M3), 1.5"x1.5 PC B  $  1,493.77 31.00%  $            1,030.70 N/A N/A
ABM4H-A-L Cable Tie Mount, Adh., 2"x2" (50.8mm x 5 PC B  $     220.86 31.00%  $               152.39 N/A N/A
ABM4H-A-T Cable Tie Mount, Adh., 2"x2" (50.8mm x 5 PC B  $  1,303.96 31.00%  $               899.73 N/A N/A
ABM4H-AT-L Cable Tie Mount, Hi Temp. Adh., 2"x2" (5 PC B  $     274.50 31.00%  $               189.41 N/A N/A
ABM4H-AT-T Cable Tie Mount, Hi Temp. Adh., 2"x2" (5 PC B  $  1,342.77 31.00%  $               926.51 N/A N/A
ABM4H-AT-T0 Cable Tie Mount, Hi Temp. Adh., 2"x2" (5 PC B  $  1,465.49 31.00%  $            1,011.19 N/A N/A
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ABM4H-S6-T Cable Tie Mount, #6 Screw (M3), 2"x2" (5 PC B  $  1,135.32 31.00%  $               783.37 N/A N/A
ABMM-A-C Cable Tie Mount, Adh., .75"x.75" (19.1mm PC B  $       91.61 31.00%  $                 63.21 N/A N/A
ABMM-A-C20 Cable Tie Mount, Adh., .75"x.75" (19.1mm PC B  $     107.62 31.00%  $                 74.26 N/A N/A
ABMM-A-D Cable Tie Mount, Adh., .75"x.75" (19.1mm PC B  $     409.46 31.00%  $               282.53 N/A N/A
ABMM-A-Q Cable Tie Mount, Adh., .75"x.75" (19.1mm PC B  $       97.09 31.00%  $                 66.99 N/A N/A
ABMM-AT-C Cable Tie Mount, Hi Tmp. Adh., .75"x.75" PC B  $     102.66 31.00%  $                 70.84 N/A N/A
ABMM-AT-C0 Cable Tie Mount, Hi Tmp. Adh., .75"x.75" PC B  $     117.45 31.00%  $                 81.04 N/A N/A
ABMM-AT-D Cable Tie Mount, Hi Tmp. Adh., .75"x.75" PC B  $     483.38 31.00%  $               333.53 N/A N/A
ABMM-AT-D0 Cable Tie Mount, Hi Tmp. Adh., .75"x.75" PC B  $     516.25 31.00%  $               356.21 N/A N/A
ABMM-D Cable Tie Mount, Non-Adh, .75"x.75" (19. PC B  $     398.79 31.00%  $               275.17 N/A N/A
ABMQS-A-C Multiple Bridge Cable Tie Mount, Adh. PC B  $  2,432.42 31.00%  $            1,678.37 N/A N/A
ABMQS-A-Q Multiple Bridge Cable Tie Mount, Adh. PC B  $     530.50 31.00%  $               366.05 N/A N/A
ABMQS-A-Q20 Multiple Bridge Cable Tie Mount, Adh., B PC B  $     583.54 31.00%  $               402.64 N/A N/A
ABMQS-AT-Q Multiple Bridge Cable Tie Mount, Adh. PC B  $     557.02 31.00%  $               384.34 N/A N/A
ABMQS-AT-Q0 Multiple Bridge Cable Tie Mount, Adh., B PC B  $     557.02 31.00%  $               384.34 N/A N/A
ABMQS-S6-C Multiple Bridge Cable Tie Mount, #6 Scre PC B  $  1,877.73 31.00%  $            1,295.63 N/A N/A
ABMQS-S6-C0 Multiple Bridge Cable Tie Mount, #6 Scre PC B  $  2,159.39 31.00%  $            1,489.98 N/A N/A
ABMS-A-C Cable Tie Mount, Adh., 1.1"x1.1" (27.9mm PC B  $     138.12 31.00%  $                 95.30 N/A N/A
ABMS-A-D Cable Tie Mount, Adh., 1.1"x1.1" (27.9mm PC B  $     521.75 31.00%  $               360.01 N/A N/A
ABMS-AT-C Cable Tie Mount, Hi Temp. Adh., 1.1"x1.1 PC B  $     151.67 31.00%  $               104.65 N/A N/A
ABMS-AT-D Cable Tie Mount, Hi Temp. Adh., 1.1"x1.1 PC B  $     650.34 31.00%  $               448.73 N/A N/A
ABMS-S6-D Cable Tie Mount, #6 Screw (M3), 1.1"x1.1 PC B  $     522.57 31.00%  $               360.57 N/A N/A
ABMT-A-C Cable Tie Mount, Adh., 1.12"x1.12" (28.5 PC B  $     220.14 31.00%  $               151.90 N/A N/A
ABMT-A-C20 Cable Tie Mount, Adh., 1.12"x1.12" (28.5 PC B  $     242.15 31.00%  $               167.08 N/A N/A
ABMT-A-Q Cable Tie Mount, Adh., 1.12"x1.12" (28.5 PC B  $     274.16 31.00%  $               189.17 N/A N/A
ABMT-A-Q20 Cable Tie Mount, Adh., 1.12"x1.12" (28.5 PC B  $     301.64 31.00%  $               208.13 N/A N/A
ABMT-S6-C Cable Tie Mount, #6 Screw (M3), 1.12"x1. PC B  $     198.13 31.00%  $               136.71 N/A N/A
ABMT-S6-C20 Cable Tie Mount, #6 Screw (M3), 1.12"x1. PC B  $     217.90 31.00%  $               150.35 N/A N/A
ABMT-S6-C60 Cable Tie Mount, #6 Screw (M3), 1.12"x1. PC B  $     250.62 31.00%  $               172.93 N/A N/A
ABMT-S6-C69 Cable Tie Mount, #6 Screw (M3), 1.12"x1. PC B  $     227.86 31.00%  $               157.22 N/A N/A
ABMT-S6-Q Cable Tie Mount, #6 Screw (M3), 1.12"x1. PC B  $     185.35 31.00%  $               127.89 N/A N/A
ABMT-S6-Q20 Cable Tie Mount, #6 Screw (M3), 1.12"x1. PC B  $     203.87 31.00%  $               140.67 N/A N/A
ABMT-S6-Q60 Cable Tie Mount, #6 Screw (M3), 1.12"x1. PC B  $     234.44 31.00%  $               161.76 N/A N/A
ABMT-S6-Q69 Cable Tie Mount, #6 Screw (M3), 1.12"x1. PC B  $     213.14 31.00%  $               147.07 N/A N/A
ACB250-1AR-Q ALUM MECH CONNECTOR PC B  $     706.72 31.00%  $               487.64 N/A N/A
ACC19-A-C Cord Clip, Adh., .19" (4.8mm) Bundle, NA PC B  $       76.23 31.00%  $                 52.60 N/A N/A
ACC19-A-C20 Cord Clip, Adh., .19" (4.8mm) Bundle, BL PC B  $       87.55 31.00%  $                 60.41 N/A N/A
ACC19-A-L Cord Clip, Adh., .19" (4.8mm) Bundle, NA PC B  $       90.75 31.00%  $                 62.62 N/A N/A
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ACC19-A-L20 Cord Clip, Adh., .19" (4.8mm) Bundle, BL PC B  $       99.83 31.00%  $                 68.88 N/A N/A
ACC19-A-M Cord Clip, Adh., .19" (4.8mm) Bundle, NA PC B  $     341.39 31.0%  $               235.56 N/A N/A
ACC19-A-M20 Cord Clip, Adh., .19" (4.8mm) Bundle, BL PC B  $     416.93 31.00%  $               287.68 N/A N/A
ACC19-AT-C Cord Clip, Hi Temp Adh., .19" (4.8mm) Bu PC B  $       90.63 31.00%  $                 62.53 N/A N/A
ACC19-AT-C0 Cord Clip, Hi Temp Adh., .19" (4.8mm) Bu PC B  $       95.50 31.00%  $                 65.90 N/A N/A
ACC19-AT-M Cord Clip, Hi Temp Adh., .19" (4.8mm) Bu PC B  $     435.93 31.00%  $               300.79 N/A N/A
ACC19-AT-M0 Cord Clip, Hi Temp Adh., .19" (4.8mm) Bu PC B  $     459.35 31.00%  $               316.95 N/A N/A
ACC19-AV-M300 Cord Clip, VHB Adh., .19" (4.8mm) Bundle PC B  $     622.87 31.00%  $               429.78 N/A N/A
ACC19-M20 Cord Clips No Adhesive, .19" (4.8mm) Bun PC B  $     319.18 31.00%  $               220.23 N/A N/A
ACC38-A-C Cord Clip, Adh., .38" (9.7mm) Bundle, NA PC B  $       83.17 31.00%  $                 57.39 N/A N/A
ACC38-A-C20 Cord Clip, Adh., .38" (9.7mm) Bundle, BL PC B  $       99.11 31.00%  $                 68.39 N/A N/A
ACC38-A-L Cord Clip, Adh., .38" (9.7mm) Bundle, NA PC B  $     117.06 31.00%  $                 80.77 N/A N/A
ACC38-A-L20 Cord Clip, Adh., .38" (9.7mm) Bundle, BL PC B  $     117.13 31.00%  $                 80.82 N/A N/A
ACC38-A-M Cord Clip, Adh., .38" (9.7mm) Bundle, NA PC B  $     374.28 31.00%  $               258.25 N/A N/A
ACC38-A-M20 Cord Clip, Adh., .38" (9.7mm) Bundle, BL PC B  $     441.11 31.00%  $               304.37 N/A N/A
ACC38-AT-C Cord Clip, Hi Temp Adh., .38" (9.7mm) Bu PC B  $     102.55 31.00%  $                 70.76 N/A N/A
ACC38-AT-C0 Cord Clip, Hi Temp Adh., .38" (9.7mm) Bu PC B  $     109.18 31.00%  $                 75.33 N/A N/A
ACC38-AT-M Cord Clip, Hi Temp Adh., .38" (9.7mm) Bu PC B  $     461.08 31.00%  $               318.15 N/A N/A
ACC38-AT-M0 Cord Clip, Hi Temp Adh., .38" (9.7mm) Bu PC B  $     490.71 31.00%  $               338.59 N/A N/A
ACC38-AV-M300 Cord Clip, VHB Adh., .38" (9.7mm) Bundle PC B  $     604.88 31.00%  $               417.37 N/A N/A
ACC62-A-C Cord Clip, Adh., .62" (15.8mm) Bundle, N PC B  $     113.33 31.00%  $                 78.20 N/A N/A
ACC62-A-C20 Cord Clip, Adh., .62" (15.8mm) Bundle, B PC B  $     135.15 31.00%  $                 93.25 N/A N/A
ACC62-A-D Cord Clip, Adh., .62"  (15.8mm) Bundle, PC B  $     545.95 31.00%  $               376.71 N/A N/A
ACC62-A-D20 Cord Clip, Adh., .62" (15.8mm) Bundle, B PC B  $     643.09 31.00%  $               443.73 N/A N/A
ACC62-A-L Cord Clip, Adh., .62" (15.8mm) Bundle, N PC B  $     145.10 31.00%  $               100.12 N/A N/A
ACC62-A-L20 Cord Clip, Adh., .62" (15.8mm) Bundle, B PC B  $     175.71 31.00%  $               121.24 N/A N/A
ACC62-AT-C Cord Clip, Hi Temp Adh., .62" (15.8mm) B PC B  $     133.99 31.00%  $                 92.45 N/A N/A
ACC62-AT-C0 Cord Clip, Hi Temp Adh., .62" (15.8mm) B PC B  $     148.90 31.00%  $               102.74 N/A N/A
ACC62-AT-D Cord Clip, Hi Temp Adh., .62" (15.8mm) B PC B  $     666.00 31.00%  $               459.54 N/A N/A
ACC62-AT-D0 Cord Clip, Hi Temp Adh., .62" (15.8mm) B PC B  $     708.89 31.00%  $               489.13 N/A N/A
ACC62-AV-D300 Cord Clip, VHB Adh., .62" (15.8mm) Bundl PC B  $     961.61 31.00%  $               663.51 N/A N/A
ACE48 Zone Cabling Raised Floor Enclosure, 12. PC B  $     327.95 31.00%  $               226.29 N/A N/A
ADCC31-AT-C10 Cord Clip, Hi Temp Adh., Two Bundles, WH PC B  $       79.35 31.00%  $                 54.75 N/A N/A
AJC12-A-C Cord Clip, Adh., .12" (3.2mm) Bundle, GR PC B  $       26.95 31.00%  $                 18.60 N/A N/A
AJC19-A-C Cord Clip, Adh., .19" (4.8mm) Bundle, GR PC B  $       28.67 31.00%  $                 19.78 N/A N/A
AJC19-A-M Cord Clip, Adh., .19" (4.8mm) Bundle, GR PC B  $     224.12 31.00%  $               154.64 N/A N/A
AJC25-A-C Cord Clip, Adh., .25" (6.4mm) Bundle, GR PC B  $       32.29 31.00%  $                 22.28 N/A N/A
AJC31-A-C Cord Clip, Adh., .31" (7.9mm) Bundle, GR PC B  $       44.20 31.00%  $                 30.50 N/A N/A
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AJC38-A-C Cord Clip, Adh., .38" (9.7mm) Bundle, GR PC B  $       53.36 31.00%  $                 36.82 N/A N/A
AL-750-48TN-3 Aluminum Compression Lug, 1 Hole, 750 kc PC B  $  6,011.69 31.00%  $            4,148.07 N/A N/A
AM2-C Cable Tie Mount, User-supplieAdh., Low P PC B  $     104.90 31.00%  $                 72.38 N/A N/A
AM2-M Cable Tie Mount, User-supplied Adh., Low PC B  $     549.24 31.00%  $               378.98 N/A N/A
AMC25-AT-C10 Cord Clip, Adh., .22"-.28" (5.6mm - 7.7m PC B  $       28.49 31.00%  $                 19.66 N/A N/A
ARC.68-A-C Adj. Rel. Clamp, Adh., .69" (17.5mm) Bun PC B  $     731.37 31.00%  $               504.65 N/A N/A
ARC.68-A-C14 Adj. Rel. Clamp, Adh., .69" (17.5mm) Bun PC B  $     745.56 31.00%  $               514.44 N/A N/A
ARC.68-A-Q Adj. Rel. Clamp, Adh., .69" (17.5mm) Bun PC B  $     190.69 31.00%  $               131.58 N/A N/A
ARC.68-A-Q14 Adj. Rel. Clamp, Adh., .69" (17.5mm) Bun PC B  $     196.44 31.00%  $               135.54 N/A N/A
ARC.68-S6-C Adj. Rel. Clamp, #6 Screw (M3), .69" (17 PC B  $     475.81 31.00%  $               328.31 N/A N/A
ARC.68-S6-C14 Adj. Rel. Clamp, #6 Screw (M3), .69" (17 PC B  $     485.25 31.00%  $               334.82 N/A N/A
ARC.68-S6-Q Adj. Rel. Clamp, #6 Screw (M3), .69" (17 PC B  $     120.13 31.00%  $                 82.89 N/A N/A
ARC.68-S6-Q14 Adj. Rel. Clamp, #6 Screw (M3), .69" (17 PC B  $     122.54 31.00%  $                 84.55 N/A N/A
ASMS-A-T Cable Tie Mount, Swivel, Epoxy, 1.13"x1. PC B  $     408.20 31.00%  $               281.66 N/A N/A
ASMS-A-X Cable Tie Mount, Swivel, Epoxy, 1.13"x1. PC B  $         6.98 31.00%  $                   4.82 N/A N/A
AST10-5-C100 Aerial Support Tie, 5.6"L (142mm), Weath PC B  $     799.85 31.00%  $               551.90 N/A N/A
AST15-5-C100 Aerial Support Tie, 6.9"L (175mm), Weath PC B  $     889.32 31.00%  $               613.63 N/A N/A
AST20-5-C100 Aerial Support Tie, 8.4"L (214mm), Weath PC B  $     890.81 31.00%  $               614.66 N/A N/A
AST25-5-C100 Aerial Support Tie, 10.0"L (254mm), Weat PC B  $     972.62 31.00%  $               671.11 N/A N/A
ATM-W187-M Cable Tie Mount, Auto, Winged, .187"(4.7 PC B  $     183.53 31.00%  $               126.64 N/A N/A
ATM-W187-M20 Cable Tie Mount, Auto, Winged, .187"(4.7 PC B  $     220.25 31.00%  $               151.97 N/A N/A
ATM-W187-M30 Cable Tie Mount, Auto, Winged, .187"(4.7 PC B  $     231.66 31.00%  $               159.85 N/A N/A
ATM-W250-M Cable Tie Mount, Auto, Winged, .25"(6.35 PC B  $     183.53 31.00%  $               126.64 N/A N/A
ATM-W250-M20 Cable Tie Mount, Auto, Winged, .25"(6.35 PC B  $     220.25 31.00%  $               151.97 N/A N/A
ATM-W250-M30 Cable Tie Mount, Auto, Winged, .25"(6.35 PC B  $     238.61 31.00%  $               164.64 N/A N/A
AVPDB Audio Visual Punchdown Base PC B  $         4.05 31.00%  $                   2.79 N/A N/A
BA3EI-X PD3 Raceway Adapter For Junction Boxes PC B  $         1.10 31.00%  $                   0.76 N/A N/A
BA3IW-X PD3 Raceway Adapter For Junction Boxes PC B  $         1.10 31.00%  $                   0.76 N/A N/A
BA6EI-X PD6 Raceway Adapter For Junction Boxes PC B  $         1.17 31.00%  $                   0.81 N/A N/A
BA6IW-X PD6 Raceway Adapter For Junction Boxes PC B  $         1.17 31.00%  $                   0.81 N/A N/A
BC1.5I-S8-M Clamp Tie, Metal Barb, 6.6"L (168mm), In PC B  $     204.05 31.00%  $               140.79 N/A N/A
BC1.5I-S8-M0 Clamp Tie, Metal Barb, 6.6"L (168mm), In PC B  $     277.61 31.00%  $               191.55 N/A N/A
BC1M-S4-M Clamp Tie, Metal Barb, 4.6"L (117mm), Mi PC B  $     197.89 31.00%  $               136.54 N/A N/A
BC1M-S4-M0 Clamp Tie, Metal Barb, 4.6"L (117mm), Mi PC B  $     253.13 31.00%  $               174.66 N/A N/A
BC2M-S4-M Clamp Tie, Metal Barb, 8.3"L (211mm), Mi PC B  $     198.11 31.00%  $               136.70 N/A N/A
BC2M-S4-M0 Clamp Tie, Metal Barb, 8.3"L (211mm), Mi PC B  $     258.96 31.00%  $               178.68 N/A N/A
BC2S-S10-C Clamp Tie, Metal Barb, 8.5"L (216mm), St PC B  $       38.70 31.00%  $                 26.70 N/A N/A
BC2S-S10-C0 Clamp Tie, Metal Barb, 8.5"L (216mm), St PC B  $       48.43 31.00%  $                 33.42 N/A N/A
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BC4LH-S25-L Clamp Tie, Metal Barb, 15.5"L (394mm), L PC B  $     114.80 31.00%  $                 79.21 N/A N/A
BC4LH-S25-L0 Clamp Tie, Metal Barb, 15.5"L (394mm), L PC B  $     167.17 31.00%  $               115.35 N/A N/A
BC4LH-S25-TL Clamp Tie, Metal Barb, 15.5"L (394mm), L PC B  $     729.34 31.00%  $               503.24 N/A N/A
BC4LH-S25-TL0 Clamp Tie, Metal Barb, 15.5"L (394mm), L PC B  $     847.62 31.00%  $               584.86 N/A N/A
BC4S-S10-C Clamp Tie, Metal Barb, 15.6"L (396mm), S PC B  $     100.72 31.00%  $                 69.50 N/A N/A
BC4S-S10-C0 Clamp Tie, Metal Barb, 15.6"L (396mm), S PC B  $     116.90 31.00%  $                 80.66 N/A N/A
BEC38-A-L Bevel Entry Cord Clip, Adh., .38" (9.7mm PC B  $     141.06 31.0%  $                 97.33 N/A N/A
BEC38-A-L20 Bevel Entry Cord Clip, Adh., .38" (9.7mm PC B  $     153.66 31.00%  $               106.03 N/A N/A
BEC38-A-T Bevel Entry Cord Clip, Adh., .38" (9.7mm PC B  $     646.77 31.00%  $               446.27 N/A N/A
BEC38-A-T20 Bevel Entry Cord Clip, Adh., .38" (9.7mm PC B  $     697.85 31.00%  $               481.52 N/A N/A
BEC38-AT-L0 Bevel Entry Cord Clip, Adh., .38" (9.7mm PC B  $     178.37 31.00%  $               123.08 N/A N/A
BEC38-AT-T0 Bevel Entry Cord Clip, Adh., .38" (9.7mm PC B  $     802.40 31.00%  $               553.66 N/A N/A
BEC3P75H25-T Bevel Entry Cord Clip, Push Mount, .75 " PC B  $     747.78 31.00%  $               515.97 N/A N/A
BEC62-A-L Bevel Entry Cord Clip, Adh., .62" (15.8m PC B  $     190.00 31.00%  $               131.10 N/A N/A
BEC62-A-L20 Bevel Entry Cord Clip, Adh., .62" (15.8m PC B  $     211.14 31.00%  $               145.69 N/A N/A
BEC62-A-T Bevel Entry Cord Clip, Adh., .62" (15.8m PC B  $     935.29 31.00%  $               645.35 N/A N/A
BEC62-A-T20 Bevel Entry Cord Clip, Adh., .62" (15.8m PC B  $     944.76 31.00%  $               651.88 N/A N/A
BEC62-AT-L0 Bevel Entry Cord Clip, Adh., .62" (15.8m PC B  $     225.84 31.00%  $               155.83 N/A N/A
BEC75-A-L Bevel Entry Cord Clip, Adh., .75" (19.1m PC B  $     208.09 31.00%  $               143.58 N/A N/A
BEC75-A-L20 Bevel Entry Cord Clip, Adh., .75" (19.1m PC B  $     226.66 31.00%  $               156.40 N/A N/A
BEC75-A-T Bevel Entry Cord Clip, Adh., .75" (19.1m PC B  $  1,083.01 31.00%  $               747.28 N/A N/A
BEC75-A-T20 Bevel Entry Cord Clip, Adh., .75" (19.1m PC B  $  1,104.95 31.00%  $               762.42 N/A N/A
BEC75-AT-L0 Bevel Entry Cord Clip, Adh., .75" (19.1m PC B  $     263.21 31.00%  $               181.61 N/A N/A
BEC75-AT-T0 Bevel Entry Cord Clip, Adh., .75" (19.1m PC B  $  1,295.32 31.00%  $               893.77 N/A N/A
BECP38H25-L Bevel Entry Cord Clip, Push Mount, .38" PC B  $     106.12 31.00%  $                 73.22 N/A N/A
BECP38H25-L20 Bevel Entry Cord Clip, Push Mount, .38" PC B  $     110.35 31.00%  $                 76.14 N/A N/A
BECP38H25-T Bevel Entry Cord Clip, Push Mount, .38" PC B  $     463.29 31.00%  $               319.67 N/A N/A
BECP38H25-T20 Bevel Entry Cord Clip, Push Mount, .38" PC B  $     509.53 31.00%  $               351.58 N/A N/A
BECP75H25-L Bevel Entry Cord Clip, Push Mount, .75" PC B  $     156.59 31.00%  $               108.05 N/A N/A
BECP75H25-L20 Bevel Entry Cord Clip, Push Mount, .75" PC B  $     182.19 31.00%  $               125.71 N/A N/A
BECP75H25-T Bevel Entry Cord Clip, Push Mount, .75" PC B  $     747.78 31.00%  $               515.97 N/A N/A
BECP75H25-T20 Bevel Entry Cord Clip, Push Mount, .75" PC B  $     798.59 31.00%  $               551.03 N/A N/A
BF1M-C Marker Tie, Flag, 4.6"L (117mm), Miniatu PC B  $       38.04 31.00%  $                 26.25 N/A N/A
BF1M-M0 Marker Tie, Flag, 4.6"L (117mm), Miniatu PC B  $     205.59 31.00%  $               141.86 N/A N/A
BF2M-C Marker Tie, Flag, 8.3"L (211mm), Miniatu PC B  $       59.13 31.00%  $                 40.80 N/A N/A
BFS100X2000 Adhesive-backed foam strips, 1/16" (1.6m RL B  $     148.85 31.00%  $               102.71 N/A N/A
BLUA1/0D3-X Aluminum Compression Lug, 2 Hole, 1/0 AW PC B  $  1,370.54 31.00%  $               945.67 N/A N/A
BLUA2D-X Aluminum Compression Lug, 2 Hole, #2 AWG PC B  $  1,358.64 31.00%  $               937.46 N/A N/A
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BM1M-C Marker Tie, Wrap, 4.2"L (107mm), Miniatu PC B  $       39.55 31.00%  $                 27.29 N/A N/A
BM1M-M0 Marker Tie, Wrap, 4.2"L (107mm), Miniatu PC B  $     278.85 31.00%  $               192.41 N/A N/A
BM2M-C Marker Tie, Wrap, 7.9"L (201mm), Miniatu PC B  $       59.13 31.00%  $                 40.80 N/A N/A
BM2M-M0 Marker Tie, Wrap, 7.9"L (201mm), Miniatu PC B  $     303.28 31.00%  $               209.26 N/A N/A
BM2S-C Marker Tie, Wrap, 8.0"L (203mm), Standar PC B  $       74.07 31.00%  $                 51.11 N/A N/A
BM2S-D0 Marker Tie, Wrap, 8.0"L (203mm), Standar PC B  $     405.13 31.00%  $               279.54 N/A N/A
BM4S-C Marker Tie, Wrap, 15.1"L (384mm), Standa PC B  $     106.69 31.00%  $                 73.62 N/A N/A
BPC1/0-X Bi-Metallic Pin Connector, Aluminum 1/0 PC B  $  1,530.61 31.00%  $            1,056.12 N/A N/A
BPC1-X Bi-Metallic Pin Connector, Aluminum #1 T PC B  $  1,471.57 31.00%  $            1,015.38 N/A N/A
BPC2/0-X Bi-Metallic Pin Connector, Aluminum 2/0 PC B  $  1,622.45 31.00%  $            1,119.49 N/A N/A
BPC250-X Bi-Metallic Pin Connector, Aluminum 250 PC B  $  2,911.31 31.00%  $            2,008.80 N/A N/A
BPC2-L Bi-Metallic Pin Connector, Aluminum #2 T PC B  $  1,282.80 31.00%  $               885.13 N/A N/A
BPC3/0-X Bi-Metallic Pin Connector, Aluminum 3/0 PC B  $  1,899.17 31.00%  $            1,310.43 N/A N/A
BPC300-X Bi-Metallic Pin Connector, Aluminum 300 PC B  $  3,215.84 31.00%  $            2,218.93 N/A N/A
BPC350-X Bi-Metallic Pin Connector, Aluminum 350 PC B  $  3,462.40 31.00%  $            2,389.06 N/A N/A
BPC4/0-X Bi-Metallic Pin Connector, Aluminum 4/0 PC B  $  2,285.45 31.00%  $            1,576.96 N/A N/A
BPC400-X Bi-Metallic Pin Connector, Aluminum 400 PC B  $  3,879.55 31.00%  $            2,676.89 N/A N/A
BPC4-L Bi-Metallic Pin Connector, Aluminum #4 T PC B  $  1,211.77 31.00%  $               836.12 N/A N/A
BPC500-X Bi-Metallic Pin Connector, Aluminum 500 PC B  $  4,485.35 31.00%  $            3,094.89 N/A N/A
BPC600-6 Bi-Metallic Pin Connector, Aluminum 600 PC B  $  5,618.86 31.00%  $            3,877.01 N/A N/A
BPC6-L Bi-Metallic Pin Connector, Aluminum #6 T PC B  $  1,156.60 31.00%  $               798.05 N/A N/A
BPC750-6 Bi-Metallic Pin Connector, Aluminum 750 PC B  $  6,137.52 31.00%  $            4,234.89 N/A N/A
BR-.50 Bridle Ring, .50" Dia., #8 Wire (.162) PC B  $       48.07 31.00%  $                 33.17 N/A N/A
BR-.50-10-24 �Bridle Ring, .50" Dia., 10 24 Threaded PC B  $     123.41 31.00%  $                 85.15 N/A N/A
BR.5-E6-C Bundle Retainer, .50" (12.7mm) Bundle, # PC B  $       96.88 31.00%  $                 66.85 N/A N/A
BR-.75 Bridle Ring, .75" Dia., #8 Wire (.162) PC B  $       51.20 31.00%  $                 35.33 N/A N/A
BR-.75-10-24 �Bridle Ring, .75" Dia., 10 24 Threaded PC B  $     135.57 31.00%  $                 93.54 N/A N/A
BR.75-E6-C Bundle Retainer, .75" (19.1mm) Bundle, # PC B  $     102.15 31.00%  $                 70.48 N/A N/A
BR-1.25 Bridle Ring, 1.25" Dia., #8 Wire (.162) PC B  $       64.17 31.00%  $                 44.28 N/A N/A
BR-1.25-1/4-20 �Bridle Ring, 1.25" Dia., 1/4 20 Thread PC B  $     191.76 31.00%  $               132.31 N/A N/A
BR-1.25-10-24 �Bridle Ring, 1.25" Dia., 10 24 Threade PC B  $     163.74 31.00%  $               112.98 N/A N/A
BR-1.25-14WS Bridle Ring, 1.25" Dia., Wood Screw Thre PC B  $     185.81 31.00%  $               128.21 N/A N/A
BR-1.5-1/4-20S Bridle Ring with Saddle - 1.5" Capacity PC B  $         3.94 31.00%  $                   2.72 N/A N/A
BR-1.5-14WSS Bridle Ring with Saddle, 1.50" Dia., Woo PC B  $         3.87 31.00%  $                   2.67 N/A N/A
BR-1.5-PAF Bridle Ring, 1.50" Dia., w/ Power Actuat PC B  $     408.86 31.00%  $               282.11 N/A N/A
BR-1.5-SN Bridle Ring, 1.50" Dia., User Supplied N PC B  $     350.32 31.00%  $               241.72 N/A N/A
BR-1.5-TW Bridle Ring, 1.50" Dia., w/ integrated T PC B  $     723.30 31.00%  $               499.08 N/A N/A
BR-2.0 Bridle Ring, 2.00" Dia., #8 Wire (.162) PC B  $       91.49 31.00%  $                 63.13 N/A N/A
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BR-2.0-1/4-20 �Bridle Ring, 2.00" Dia., 1/4 20 Thread PC B  $     204.08 31.00%  $               140.82 N/A N/A
BR-2.0-1/4-20S Bridle Ring with Saddle, 2" Dia., 1/4-20 PC B  $         4.21 31.00%  $                   2.90 N/A N/A
BR-2.0-10-24 �Bridle Ring, 2.00" Dia., 10 24 Threade PC B  $     181.51 31.00%  $               125.24 N/A N/A
BR-2.0-14WS Bridle Ring, 2.00" Dia., 16 Wood Screw T PC B  $     198.36 31.00%  $               136.87 N/A N/A
BR-2.0-14WSS Bridle Ring with Saddle, 2" Dia., Wood S PC B  $         4.17 31.00%  $                   2.88 N/A N/A
BR-2.0-PAF Bridle Ring, 2.00" (50.8mm) Dia., w/ Pow PC B  $     471.69 31.00%  $               325.47 N/A N/A
BR-2.0-SN Bridle Ring, 2.00" Dia., User Supplied N PC B  $     379.36 31.00%  $               261.76 N/A N/A
BR-2.0-TW Bridle Ring, 2.00" Dia., w/ integrated T PC B  $     766.76 31.00%  $               529.06 N/A N/A
BR-4.0-1/4-20 �Bridle Ring, 4.00" Dia., 1/4 20 Thread PC B  $     283.41 31.00%  $               195.55 N/A N/A
BR-4.0-1/4-20S Bridle Ring with Saddle, 4" Dia., 1/4-20 PC B  $       15.80 31.00%  $                 10.90 N/A N/A
BRS-1.5 Saddle only, for use with 1.5" dia. brid PC B  $         1.95 31.00%  $                   1.35 N/A N/A
BRS-2.0 Saddle only, for use with 2" dia. bridle PC B  $         2.18 31.00%  $                   1.50 N/A N/A
BS10-D Butt Splice, non-insulated, 12 - 10 AWG PC B  $     253.03 31.00%  $               174.59 N/A N/A
BS10-E �Butt Splice, non-insulated, 12  10 AW PC B  $       96.36 31.00%  $                 66.49 N/A N/A
BS10-L Butt Splice, non-insulated, 12 - 10 AWG PC B  $       78.12 31.00%  $                 53.90 N/A N/A
BS14-C Butt Splice, non-insulated, 16 - 14 AWG PC B  $       55.91 31.0%  $                 38.58 N/A N/A
BS14-E Butt Splice, non-insulated, 16 - 14 AWG, PC B  $       69.00 31.00%  $                 47.61 N/A N/A
BS14-M Butt Splice, non-insulated, 16 - 14 AWG PC B  $     175.99 31.00%  $               121.43 N/A N/A
BS18-C Butt Splice, non-insulated, 22 - 18 AWG PC B  $       53.74 31.00%  $                 37.08 N/A N/A
BS18-M Butt Splice, non-insulated, 22 - 18 AWG PC B  $     184.88 31.00%  $               127.57 N/A N/A
BS22-C Butt Splice, non-insulated, 26 - 22 AWG PC B  $       71.86 31.00%  $                 49.58 N/A N/A
BS22-M Butt Splice, non-insulated, 26 - 22 AWG PC B  $     188.78 31.00%  $               130.26 N/A N/A
BSH10-E Butt Splice, Heat Shrink, 12 - 10 AWG PC B  $     286.57 31.00%  $               197.73 N/A N/A
BSH14-D Butt Splice, Heat Shrink, 16 - 14 AWG PC B  $  1,633.29 31.00%  $            1,126.97 N/A N/A
BSH14-Q Butt Splice, Heat Shrink, 16 - 14 AWG PC B  $     264.52 31.00%  $               182.52 N/A N/A
BSH18-Q Butt Splice, Heat Shrink, 22 - 18 AWG PC B  $     264.52 31.00%  $               182.52 N/A N/A
BSK10-Q Butt Splice, Kynar Insulated, 12 - 10 AW PC B  $     447.74 31.00%  $               308.94 N/A N/A
BSK14-L Butt Splice, Kynar Insulated, 16 - 14 AW PC B  $     346.31 31.00%  $               238.95 N/A N/A
BSK18-L Butt Splice, Kynar Insulated, 22 - 18 AW PC B  $     283.34 31.00%  $               195.50 N/A N/A
BSM1-C Metric Butt Splice, non-insulated, 0.5 PC B  $       51.27 31.00%  $                 35.38 N/A N/A
BSM1-X Metric Butt Splice, non-insulated, 0.5 PC B  $     115.74 31.00%  $                 79.86 N/A N/A
BSM2-X Metric Butt Splice, non-insulated, 1.5 PC B  $     115.74 31.00%  $                 79.86 N/A N/A
BSM6-L Metric Butt Splice, non-insulated, 4.0 PC B  $       71.59 31.00%  $                 49.40 N/A N/A
BSM6-X Metric Butt Splice, non-insulated, 4.0 PC B  $     115.74 31.00%  $                 79.86 N/A N/A
BSMN1-3K Metric Butt Splice, nylon insulated, 0.5 PC B  $     324.06 31.00%  $               223.60 N/A N/A
BSMN2-3K Metric Butt Splice, nylon insulated, 1.5 PC B  $     324.06 31.00%  $               223.60 N/A N/A
BSMV1BX-CY Metric Butt Splice, vinyl insulated, .5 PC B  $       75.91 31.00%  $                 52.38 N/A N/A
BSMV1BX-LY Metric Butt Splice, vinyl insulated, 0.5 PC B  $       75.91 31.00%  $                 52.38 N/A N/A
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BSMV1BX-XY Metric Butt Splice, vinyl insulated, 0.5 PC B  $     122.68 31.00%  $                 84.65 N/A N/A
BSMV2BX-C Metric Butt Splice, vinyl insulated, 1.5 PC B  $       75.88 31.00%  $                 52.36 N/A N/A
BSMV2BX-X Metric Butt Splice, vinyl insulated, 1.5 PC B  $     122.68 31.00%  $                 84.65 N/A N/A
BSMV6X-L Metric Butt Splice, vinyl insulated, 2.5 PC B  $     111.54 31.00%  $                 76.96 N/A N/A
BSMV6X-Q Metric Butt Splice, vinyl insulated, 4.0 PC B  $     111.54 31.00%  $                 76.96 N/A N/A
BSMV6X-X Metric Butt Splice, vinyl insulated, 4.0 PC B  $     122.68 31.00%  $                 84.65 N/A N/A
BSN10-2K Butt Splice, nylon insulated, 12 - 10 AW PC B  $     347.68 31.00%  $               239.90 N/A N/A
BSN10-E Butt Splice, nylon insulated, 12 - 10 AW PC B  $     185.56 31.00%  $               128.04 N/A N/A
BSN10-L Butt Splice, nylon insulated, 12 - 10 AW PC B  $     150.37 31.00%  $               103.76 N/A N/A
BSN14-3K Butt Splice, nylon insulated, 18 - 14 AW PC B  $     262.20 31.0%  $               180.92 N/A N/A
BSN14-C Butt Splice, nylon insulated, 16 - 14 AW PC B  $     102.69 31.00%  $                 70.86 N/A N/A
BSN14-E Butt Splice, nylon insulated, 16 - 14 AW PC B  $     126.68 31.00%  $                 87.41 N/A N/A
BSN18-3K Butt Splice, nylon insulated, 22 - 16 AW PC B  $     262.20 31.00%  $               180.92 N/A N/A
BSN18-C Butt Splice, nylon insulated, 22 - 18 AW PC B  $     102.69 31.00%  $                 70.86 N/A N/A
BSN18-E Butt Splice, nylon insulated, 22 - 18 AW PC B  $     126.68 31.00%  $                 87.41 N/A N/A
BSN22-C Butt Splice, nylon insulated, 26 - 22 AW PC B  $     127.58 31.00%  $                 88.03 N/A N/A
BSN22-M Butt Splice, nylon insulated, 26 - 22 AW PC B  $     344.91 31.00%  $               237.99 N/A N/A
BSP14-3K Butt Splice, premium nylon insulated, 18 PC B  $     314.71 31.00%  $               217.15 N/A N/A
BSP18-3K Butt Splice, premium nylon insulated, 22 PC B  $     314.71 31.00%  $               217.15 N/A N/A
BSV10X-E �Butt Splice, 12  10 AWG, vinyl insula PC B  $     141.66 31.00%  $                 97.75 N/A N/A
BSV10X-Q Butt Splice, vinyl insulated, 12 - 10 AW PC B  $     114.78 31.00%  $                 79.20 N/A N/A
BSV14X-C Butt Splice, vinyl insulated, 16 - 14 AW PC B  $       77.37 31.00%  $                 53.39 N/A N/A
BSV14X-E �Butt Splice, 16  14 AWG, vinyl insula PC B  $       95.45 31.00%  $                 65.86 N/A N/A
BSV14X-L Butt Splice, vinyl insulated, 16 - 14 AW PC B  $       77.37 31.00%  $                 53.39 N/A N/A
BSV18X-E �Butt Splice, 22  18 AWG, vinyl insula PC B  $       96.34 31.00%  $                 66.47 N/A N/A
BSV18X-LY Butt Splice, vinyl insulated, 22 - 18 AW PC B  $       78.10 31.00%  $                 53.89 N/A N/A
BT1.5I-C Cable Tie, Metal Barb, 6.1"L (155mm), In PC B  $       19.18 31.00%  $                 13.23 N/A N/A
BT1.5I-C0 Cable Tie, Metal Barb, 6.1"L (155mm), In PC B  $       23.70 31.00%  $                 16.35 N/A N/A
BT1.5I-M Cable Tie, Metal Barb, 6.1"L (155mm), In PC B  $       51.75 31.00%  $                 35.71 N/A N/A
BT1.5I-M0 Cable Tie, Metal Barb, 6.1"L (155mm), In PC B  $       70.35 31.00%  $                 48.54 N/A N/A
BT1.5I-M1 Cable Tie, Metal Barb, 6.1"L (155mm), In PC B  $       69.96 31.00%  $                 48.27 N/A N/A
BT1.5I-M10 Cable Tie, Metal Barb, 6.1"L (155mm), In PC B  $       69.96 31.00%  $                 48.27 N/A N/A
BT1.5I-M2 Cable Tie, Metal Barb, 6.1"L (155mm), In PC B  $       69.96 31.00%  $                 48.27 N/A N/A
BT1.5I-M3 Cable Tie, Metal Barb, 6.1"L (155mm), In PC B  $       69.96 31.00%  $                 48.27 N/A N/A
BT1.5I-M30 Cable Tie, Metal Barb, 6.1"L (155mm), In PC B  $       70.09 31.00%  $                 48.36 N/A N/A
BT1.5I-M300 Cable Tie, Metal Barb, 6.1"L (155mm), In PC B  $       80.28 31.00%  $                 55.39 N/A N/A
BT1.5I-M39 Cable Tie, Metal Barb, 6.1"L (155mm), In PC B  $       87.12 31.00%  $                 60.11 N/A N/A
BT1.5I-M4Y Cable Tie, Metal Barb, 6.1"L (155mm), In PC B  $       69.96 31.00%  $                 48.27 N/A N/A
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BT1.5I-M5 Cable Tie, Metal Barb, 6.1"L (155mm), In PC B  $       69.96 31.00%  $                 48.27 N/A N/A
BT1.5I-M6 Cable Tie, Metal Barb, 6.1"L (155mm), In PC B  $       69.96 31.00%  $                 48.27 N/A N/A
BT1.5I-M7 Cable Tie, Metal Barb, 6.1"L (155mm), In PC B  $       69.96 31.00%  $                 48.27 N/A N/A
BT1.5I-M8 Cable Tie, Metal Barb, 6.1"L (155mm), In PC B  $       69.96 31.00%  $                 48.27 N/A N/A
BT1.5M-C Cable Tie, Metal Barb, 6.3"L (160mm), Mi PC B  $       22.14 31.00%  $                 15.28 N/A N/A
BT1.5M-C0 Cable Tie, Metal Barb, 6.3"L (160mm), Mi PC B  $       27.40 31.00%  $                 18.91 N/A N/A
BT1.5M-M Cable Tie, Metal Barb, 6.3"L (160mm), Mi PC B  $       51.00 31.00%  $                 35.19 N/A N/A
BT1.5M-M0 Cable Tie, Metal Barb, 6.3"L (160mm), Mi PC B  $       72.60 31.00%  $                 50.09 N/A N/A
BT1.5M-M30 Cable Tie, Metal Barb, 6.3"L (160mm), Mi PC B  $       59.96 31.00%  $                 41.37 N/A N/A
BT1.5M-M69 Cable Tie, Metal Barb, 6.3"L (160mm), Mi PC B  $     153.93 31.00%  $               106.21 N/A N/A
BT1M-C Cable Tie, Metal Barb, 4.0"L (102mm), Mi PC B  $       16.64 31.00%  $                 11.48 N/A N/A
BT1M-C0 Cable Tie, Metal Barb, 4.0"L (102mm), Mi PC B  $       21.79 31.00%  $                 15.04 N/A N/A
BT1M-C30 Cable Tie, Metal Barb, 4.0"L (102mm), Mi PC B  $       21.89 31.00%  $                 15.10 N/A N/A
BT1M-M Cable Tie, Metal Barb, 4.0"L (102mm), Mi PC B  $       33.75 31.00%  $                 23.29 N/A N/A
BT1M-M0 Cable Tie, Metal Barb, 4.0"L (102mm), Mi PC B  $       52.80 31.00%  $                 36.43 N/A N/A
BT1M-M1 Cable Tie, Metal Barb, 4.0"L (102mm), Mi PC B  $       45.32 31.00%  $                 31.27 N/A N/A
BT1M-M10 Cable Tie, Metal Barb, 4.0"L (102mm), Mi PC B  $       45.32 31.00%  $                 31.27 N/A N/A
BT1M-M2 Cable Tie, Metal Barb, 4.0"L (102mm), Mi PC B  $       45.32 31.00%  $                 31.27 N/A N/A
BT1M-M3 Cable Tie, Metal Barb, 4.0"L (102mm), Mi PC B  $       45.32 31.00%  $                 31.27 N/A N/A
BT1M-M30 Cable Tie, Metal Barb, 4.0"L (102mm), Mi PC B  $       47.37 31.00%  $                 32.69 N/A N/A
BT1M-M300 Cable Tie, Metal Barb, 4.0"L (102mm), Mi PC B  $       62.23 31.00%  $                 42.94 N/A N/A
BT1M-M39 Cable Tie, Metal Barb, 4.0"L (102mm), Mi PC B  $       68.13 31.00%  $                 47.01 N/A N/A
BT1M-M4Y Cable Tie, Metal Barb, 4.0"L (102mm), Mi PC B  $       45.32 31.00%  $                 31.27 N/A N/A
BT1M-M5 Cable Tie, Metal Barb, 4.0"L (102mm), Mi PC B  $       45.32 31.00%  $                 31.27 N/A N/A
BT1M-M6 Cable Tie, Metal Barb, 4.0"L (102mm), Mi PC B  $       45.32 31.00%  $                 31.27 N/A N/A
BT1M-M69 Cable Tie, Metal Barb, 4.0"L (102mm), Mi PC B  $     113.40 31.00%  $                 78.25 N/A N/A
BT1M-M7 Cable Tie, Metal Barb, 4.0"L (102mm), Mi PC B  $       45.32 31.00%  $                 31.27 N/A N/A
BT1M-M8 Cable Tie, Metal Barb, 4.0"L (102mm), Mi PC B  $       45.32 31.00%  $                 31.27 N/A N/A
BT2I-C Cable Tie, Metal Barb, 8.0"L (203mm), In PC B  $       29.00 31.00%  $                 20.01 N/A N/A
BT2I-C0 Cable Tie, Metal Barb, 8.0"L (203mm), In PC B  $       34.78 31.00%  $                 24.00 N/A N/A
BT2I-M Cable Tie, Metal Barb, 8.0"L (203mm), In PC B  $       66.15 31.00%  $                 45.64 N/A N/A
BT2I-M0 Cable Tie, Metal Barb, 8.0"L (203mm), In PC B  $       93.90 31.00%  $                 64.79 N/A N/A
BT2I-M30 Cable Tie, Metal Barb, 8.0"L (203mm), In PC B  $       90.39 31.00%  $                 62.37 N/A N/A
BT2I-M300 Cable Tie, Metal Barb, 8.0"L (203mm), In PC B  $     118.06 31.00%  $                 81.46 N/A N/A
BT2I-M69 Cable Tie, Metal Barb, 8.0"L (203mm), In PC B  $     202.28 31.00%  $               139.57 N/A N/A
BT2LH-L Cable Tie, Metal Barb, 8.7"L (221mm), Li PC B  $       60.91 31.00%  $                 42.03 N/A N/A
BT2LH-L0 Cable Tie, Metal Barb, 8.7"L (221mm), Li PC B  $       69.07 31.00%  $                 47.66 N/A N/A
BT2LH-TL Cable Tie, Metal Barb, 8.7"L (221mm), Li PC B  $     342.96 31.00%  $               236.64 N/A N/A
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BT2LH-TL0 Cable Tie, Metal Barb, 8.7"L (221mm), Li PC B  $     393.32 31.00%  $               271.39 N/A N/A
BT2LH-TL300 Cable Tie, Metal Barb, 8.7"L (221mm), Li PC B  $     526.00 31.00%  $               362.94 N/A N/A
BT2M-C Cable Tie, Metal Barb, 7.9"L (201mm), Mi PC B  $       23.21 31.00%  $                 16.01 N/A N/A
BT2M-C0 Cable Tie, Metal Barb, 7.9"L (201mm), Mi PC B  $       29.39 31.00%  $                 20.28 N/A N/A
BT2M-M Cable Tie, Metal Barb, 7.9"L (201mm), Mi PC B  $       50.55 31.00%  $                 34.88 N/A N/A
BT2M-M0 Cable Tie, Metal Barb, 7.9"L (201mm), Mi PC B  $       75.30 31.00%  $                 51.96 N/A N/A
BT2M-M2 Cable Tie, Metal Barb, 7.9"L (201mm), Mi PC B  $       60.10 31.00%  $                 41.47 N/A N/A
BT2M-M3 Cable Tie, Metal Barb, 7.9"L (201mm), Mi PC B  $       60.10 31.00%  $                 41.47 N/A N/A
BT2M-M30 Cable Tie, Metal Barb, 7.9"L (201mm), Mi PC B  $       59.46 31.00%  $                 41.03 N/A N/A
BT2M-M4Y Cable Tie, Metal Barb, 7.9"L (201mm), Mi PC B  $       60.10 31.00%  $                 41.47 N/A N/A
BT2M-M5 Cable Tie, Metal Barb, 7.9"L (201mm), Mi PC B  $       60.10 31.00%  $                 41.47 N/A N/A
BT2M-M6 Cable Tie, Metal Barb, 7.9"L (201mm), Mi PC B  $       60.10 31.00%  $                 41.47 N/A N/A
BT2M-M8 Cable Tie, Metal Barb, 7.9"L (201mm), Mi PC B  $       60.10 31.00%  $                 41.47 N/A N/A
BT2S-C Cable Tie, Metal Barb, 8.0"L (203mm), St PC B  $       24.24 31.00%  $                 16.73 N/A N/A
BT2S-C0 Cable Tie, Metal Barb, 8.0"L (203mm), St PC B  $       25.97 31.00%  $                 17.92 N/A N/A
BT2S-M Cable Tie, Metal Barb, 8.0"L (203mm), St PC B  $       69.60 31.00%  $                 48.02 N/A N/A
BT2S-M0 Cable Tie, Metal Barb, 8.0"L (203mm), St PC B  $       77.85 31.00%  $                 53.72 N/A N/A
BT2S-M1 Cable Tie, Metal Barb, 8.0"L (203mm), St PC B  $       93.81 31.00%  $                 64.73 N/A N/A
BT2S-M10 Cable Tie, Metal Barb, 8.0"L (203mm), St PC B  $       93.81 31.00%  $                 64.73 N/A N/A
BT2S-M2 Cable Tie, Metal Barb, 8.0"L (203mm), St PC B  $       93.81 31.00%  $                 64.73 N/A N/A
BT2S-M20 Cable Tie, Metal Barb, 8.0"L (203mm), St PC B  $       91.22 31.00%  $                 62.94 N/A N/A
BT2S-M3 Cable Tie, Metal Barb, 8.0"L (203mm), St PC B  $       93.81 31.00%  $                 64.73 N/A N/A
BT2S-M30 Cable Tie, Metal Barb, 8.0"L (203mm), St PC B  $       98.52 31.00%  $                 67.98 N/A N/A
BT2S-M300 Cable Tie, Metal Barb, 8.0"L (203mm), St PC B  $     116.64 31.00%  $                 80.48 N/A N/A
BT2S-M39 Cable Tie, Metal Barb, 8.0"L (203mm), St PC B  $       93.94 31.00%  $                 64.82 N/A N/A
BT2S-M4Y Cable Tie, Metal Barb, 8.0"L (203mm), St PC B  $       93.81 31.00%  $                 64.73 N/A N/A
BT2S-M5 Cable Tie, Metal Barb, 8.0"L (203mm), St PC B  $       93.81 31.00%  $                 64.73 N/A N/A
BT2S-M6 Cable Tie, Metal Barb, 8.0"L (203mm), St PC B  $       93.81 31.00%  $                 64.73 N/A N/A
BT2S-M69 Cable Tie, Metal Barb, 8.0"L (203mm), St PC B  $     268.76 31.00%  $               185.44 N/A N/A
BT2S-M7 Cable Tie, Metal Barb, 8.0"L (203mm), St PC B  $       93.81 31.00%  $                 64.73 N/A N/A
BT2S-M8 Cable Tie, Metal Barb, 8.0"L (203mm), St PC B  $       93.81 31.00%  $                 64.73 N/A N/A
BT3I-C Cable Tie, Metal Barb, 11.3"L (287mm), I PC B  $       35.57 31.00%  $                 24.54 N/A N/A
BT3I-C0 Cable Tie, Metal Barb, 11.3"L (287mm), I PC B  $       47.83 31.00%  $                 33.00 N/A N/A
BT3I-M Cable Tie, Metal Barb, 11.3"L (287mm), I PC B  $     140.85 31.00%  $                 97.19 N/A N/A
BT3I-M0 Cable Tie, Metal Barb, 11.3"L (287mm), I PC B  $     195.15 31.00%  $               134.65 N/A N/A
BT3I-M30 Cable Tie, Metal Barb, 11.3"L (287mm), I PC B  $     180.78 31.00%  $               124.74 N/A N/A
BT3LH-L Cable Tie, Metal Barb, 11.8"L (300mm), L PC B  $       81.68 31.00%  $                 56.36 N/A N/A
BT3LH-L0 Cable Tie, Metal Barb, 11.8"L (300mm), L PC B  $       89.75 31.00%  $                 61.93 N/A N/A
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BT3LH-TL Cable Tie, Metal Barb, 11.8"L (300mm), L PC B  $     372.78 31.00%  $               257.22 N/A N/A
BT3LH-TL0 Cable Tie, Metal Barb, 11.8"L (300mm), L PC B  $     475.52 31.00%  $               328.11 N/A N/A
BT3S-C Cable Tie, Metal Barb, 12.0"L (305mm), S PC B  $       49.52 31.00%  $                 34.17 N/A N/A
BT3S-C0 Cable Tie, Metal Barb, 12.0"L (305mm), S PC B  $       53.02 31.00%  $                 36.58 N/A N/A
BT3S-C2 Cable Tie, Metal Barb, 12.0"L (305mm), S PC B  $       60.89 31.00%  $                 42.01 N/A N/A
BT3S-M Cable Tie, Metal Barb, 12.0"L (305mm), S PC B  $     184.95 31.00%  $               127.62 N/A N/A
BT3S-M0 Cable Tie, Metal Barb, 12.0"L (305mm), S PC B  $     219.75 31.00%  $               151.63 N/A N/A
BT3S-M30 Cable Tie, Metal Barb, 12.0"L (305mm), S PC B  $     227.04 31.00%  $               156.66 N/A N/A
BT3S-M300 Cable Tie, Metal Barb, 12.0"L (305mm), S PC B  $     301.94 31.00%  $               208.34 N/A N/A
BT3S-M39 Cable Tie, Metal Barb, 12.0"L (305mm), S PC B  $     247.28 31.00%  $               170.62 N/A N/A
BT3S-M69 Cable Tie, Metal Barb, 12.0"L (305mm), S PC B  $     571.08 31.00%  $               394.05 N/A N/A
BT4I-C Cable Tie, Metal Barb, 14.3"L (363mm), I PC B  $       50.41 31.00%  $                 34.78 N/A N/A
BT4I-C0 Cable Tie, Metal Barb, 14.3"L (363mm), I PC B  $       62.74 31.00%  $                 43.29 N/A N/A
BT4I-M Cable Tie, Metal Barb, 14.3"L (363mm), I PC B  $     220.20 31.00%  $               151.94 N/A N/A
BT4I-M0 Cable Tie, Metal Barb, 14.3"L (363mm), I PC B  $     292.50 31.00%  $               201.83 N/A N/A
BT4I-M14 Cable Tie, Metal Barb, 14.3"L (363mm), I PC B  $     279.24 31.00%  $               192.68 N/A N/A
BT4LH-L Cable Tie, Metal Barb, 14.9"L (378mm), L PC B  $       81.31 31.00%  $                 56.10 N/A N/A
BT4LH-L0 Cable Tie, Metal Barb, 14.9"L (378mm), L PC B  $       88.41 31.00%  $                 61.00 N/A N/A
BT4LH-TL Cable Tie, Metal Barb, 14.9"L (378mm), L PC B  $     424.95 31.00%  $               293.22 N/A N/A
BT4LH-TL0 Cable Tie, Metal Barb, 14.9"L (378mm), L PC B  $     487.80 31.00%  $               336.58 N/A N/A
BT4LH-TL30 Cable Tie, Metal Barb, 14.9"L (378mm), L PC B  $     582.93 31.00%  $               402.22 N/A N/A
BT4LH-TL300 Cable Tie, Metal Barb, 14.9"L (378mm), L PC B  $     684.89 31.00%  $               472.57 N/A N/A
BT4LH-TL39 Cable Tie, Metal Barb, 14.9"L (378mm), L PC B  $     572.81 31.00%  $               395.24 N/A N/A
BT4LH-TL69 Cable Tie, Metal Barb, 14.9"L (378mm), L PC B  $     982.81 31.00%  $               678.14 N/A N/A
BT4M-C Cable Tie, Metal Barb, 14.2"L (361mm), M PC B  $       33.81 31.00%  $                 23.33 N/A N/A
BT4M-C0 Cable Tie, Metal Barb, 14.2"L (361mm), M PC B  $       44.61 31.00%  $                 30.78 N/A N/A
BT4M-M Cable Tie, Metal Barb, 14.2"L (361mm), M PC B  $       92.25 31.00%  $                 63.65 N/A N/A
BT4M-M0 Cable Tie, Metal Barb, 14.2"L (361mm), M PC B  $     132.15 31.00%  $                 91.18 N/A N/A
BT4S-C Cable Tie, Metal Barb, 15.1"L (384mm), S PC B  $       55.80 31.00%  $                 38.50 N/A N/A
BT4S-C0 Cable Tie, Metal Barb, 15.1"L (384mm), S PC B  $       59.79 31.00%  $                 41.26 N/A N/A
BT4S-M Cable Tie, Metal Barb, 15.1"L (384mm), S PC B  $     206.70 31.00%  $               142.62 N/A N/A
BT4S-M0 Cable Tie, Metal Barb, 15.1"L (384mm), S PC B  $     233.40 31.00%  $               161.05 N/A N/A
BT4S-M10 Cable Tie, Metal Barb, 15.1"L (384mm), S PC B  $     275.23 31.00%  $               189.91 N/A N/A
BT4S-M2 Cable Tie, Metal Barb, 15.1"L (384mm), S PC B  $     275.23 31.00%  $               189.91 N/A N/A
BT4S-M3 Cable Tie, Metal Barb, 15.1"L (384mm), S PC B  $     275.23 31.00%  $               189.91 N/A N/A
BT4S-M30 Cable Tie, Metal Barb, 15.1"L (384mm), S PC B  $     265.78 31.00%  $               183.39 N/A N/A
BT4S-M300 Cable Tie, Metal Barb, 15.1"L (384mm), S PC B  $     366.10 31.00%  $               252.61 N/A N/A
BT4S-M39 Cable Tie, Metal Barb, 15.1"L (384mm), S PC B  $     331.24 31.00%  $               228.56 N/A N/A
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BT4S-M4Y Cable Tie, Metal Barb, 15.1"L (384mm), S PC B  $     275.23 31.00%  $               189.91 N/A N/A
BT4S-M5 Cable Tie, Metal Barb, 15.1"L (384mm), S PC B  $     275.23 31.00%  $               189.91 N/A N/A
BT4S-M6 Cable Tie, Metal Barb, 15.1"L (384mm), S PC B  $     275.23 31.00%  $               189.91 N/A N/A
BT4S-M7 Cable Tie, Metal Barb, 15.1"L (384mm), S PC B  $     275.23 31.00%  $               189.91 N/A N/A
BT4S-M8 Cable Tie, Metal Barb, 15.1"L (384mm), S PC B  $     275.23 31.00%  $               189.91 N/A N/A
BT5LH-C Cable Tie, Metal Barb, 18.1"L (460mm), L PC B  $     561.60 31.00%  $               387.50 N/A N/A
BT5LH-C0 Cable Tie, Metal Barb, 18.1"L (460mm), L PC B  $     676.95 31.00%  $               467.10 N/A N/A
BT5LH-C300 Cable Tie, Metal Barb, 18.1"L (460mm), L PC B  $     824.19 31.00%  $               568.69 N/A N/A
BT5LH-L Cable Tie, Metal Barb, 18.1"L (460mm), L PC B  $     103.15 31.00%  $                 71.17 N/A N/A
BT5LH-L0 Cable Tie, Metal Barb, 18.1"L (460mm), L PC B  $     118.59 31.00%  $                 81.83 N/A N/A
BT6LH-C Cable Tie, Metal Barb, 21.2"L (538mm), L PC B  $     658.46 31.00%  $               454.34 N/A N/A
BT6LH-C0 Cable Tie, Metal Barb, 21.2"L (538mm), L PC B  $     802.29 31.00%  $               553.58 N/A N/A
BT6LH-C300 Cable Tie, Metal Barb, 21.2"L (538mm), L PC B  $     924.86 31.00%  $               638.15 N/A N/A
BT6LH-C69 Cable Tie, Metal Barb, 21.2"L (538mm), L PC B  $  1,419.08 31.00%  $               979.17 N/A N/A
BT6LH-L Cable Tie, Metal Barb, 21.2"L (538mm), L PC B  $     125.77 31.00%  $                 86.78 N/A N/A
BT6LH-L0 Cable Tie, Metal Barb, 21.2"L (538mm), L PC B  $     144.52 31.00%  $                 99.72 N/A N/A
BT7LH-C Cable Tie, Metal Barb, 24.4"L (620mm), L PC B  $     763.84 31.00%  $               527.05 N/A N/A
BT7LH-C0 Cable Tie, Metal Barb, 24.4"L (620mm), L PC B  $     898.90 31.00%  $               620.24 N/A N/A
BT7LH-L Cable Tie, Metal Barb, 24.4"L (620mm), L PC B  $     139.44 31.00%  $                 96.21 N/A N/A
BT7LH-L0 Cable Tie, Metal Barb, 24.4"L (620mm), L PC B  $     164.95 31.00%  $               113.82 N/A N/A
BT8LH-C Cable Tie, Metal Barb, 27.5"L (699mm), L PC B  $     952.89 31.00%  $               657.49 N/A N/A
BT8LH-C0 Cable Tie, Metal Barb, 27.5"L (699mm), L PC B  $  1,095.81 31.00%  $               756.11 N/A N/A
BT8LH-C300 Cable Tie, Metal Barb, 27.5"L (699mm), L PC B  $  1,223.49 31.00%  $               844.21 N/A N/A
BT8LH-L Cable Tie, Metal Barb, 27.5"L (699mm), L PC B  $     170.67 31.00%  $               117.76 N/A N/A
BT8LH-L0 Cable Tie, Metal Barb, 27.5"L (699mm), L PC B  $     198.24 31.00%  $               136.79 N/A N/A
BT9LH-C Cable Tie, Metal Barb, 30.7"L (780mm), L PC B  $     932.62 31.00%  $               643.51 N/A N/A
BT9LH-C0 Cable Tie, Metal Barb, 30.7"L (780mm), L PC B  $  1,147.76 31.00%  $               791.95 N/A N/A
BT9LH-C300 Cable Tie, Metal Barb, 30.7"L (780mm), L PC B  $  1,315.28 31.00%  $               907.54 N/A N/A
BT9LH-L Cable Tie, Metal Barb, 30.7"L (780mm), L PC B  $     173.25 31.00%  $               119.54 N/A N/A
BT9LH-L0 Cable Tie, Metal Barb, 30.7"L (780mm), L PC B  $     214.24 31.00%  $               147.83 N/A N/A
C.5LG6 Duct Cover, PVC, 0.5"W X 6', LGray FT B  $         1.28 31.00%  $                   0.88 N/A N/A
C.5LG6-F Duct Cover W/Protective Film FT B  $         1.28 31.00%  $                   0.88 N/A N/A
C.5WH6 Duct Cover, PVC, 0.5"W X 6', White FT B  $         1.28 31.00%  $                   0.88 N/A N/A
C.5WH6-F Duct Cover W/Protective Film FT B  $         1.28 31.00%  $                   0.88 N/A N/A
C.75BL6 Duct Cover, PVC, 0.75"W X 6', Black FT B  $         1.35 31.00%  $                   0.93 N/A N/A
C.75BL6-F Duct Cover W/Protective Film FT B  $         1.35 31.00%  $                   0.93 N/A N/A
C.75LG6 Duct Cover, PVC, 0.75"W X 6', LGray FT B  $         1.41 31.00%  $                   0.97 N/A N/A
C.75LG6-F Duct Cover W/Protective Film FT B  $         1.41 31.00%  $                   0.97 N/A N/A
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C.75WH6 Duct Cover, PVC, 0.75"W X 6', White FT B  $         1.41 31.00%  $                   0.97 N/A N/A
C.75WH6-F Duct Cover W/Protective Film FT B  $         1.41 31.00%  $                   0.97 N/A N/A
C025X025KBT ThermTrans, Comp Label, Adhesive Polyimi PC B  $       46.09 31.00%  $                 31.80 N/A N/A
C025X025KCT Thermal Transfer Labels PC B  $       46.09 31.00%  $                 31.80 N/A N/A
C025X025YJT ThermTrans, Comp Label, Adhesive Polyest PC B  $         3.48 31.00%  $                   2.40 N/A N/A
C038X038KBT ThermTrans, Comp Label, Adhesive Polyimi PC B  $       38.33 31.00%  $                 26.45 N/A N/A
C038X038KCT Thermal Transfer Labels PC B  $       38.33 31.00%  $                 26.45 N/A N/A
C038X038YJJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $       19.05 31.00%  $                 13.14 N/A N/A
C038X038YJT ThermTrans, Comp Label, Adhesive Polyest PC B  $         7.03 31.00%  $                   4.85 N/A N/A
C038X038YLJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $       19.05 31.00%  $                 13.14 N/A N/A
C050X013KBT Thermal Transfer Component Label PC B  $       50.37 31.00%  $                 34.76 N/A N/A
C050X013KCT Thermal Transfer Labels PC B  $       50.37 31.00%  $                 34.76 N/A N/A
C050X020KBT Thermal Transfer, Comp. Label, Adhesive PC B  $       40.84 31.00%  $                 28.18 N/A N/A
C050X044CBD Dot Matrix, Comp Label, Adhesive Vinyl C PC B  $       21.52 31.00%  $                 14.85 N/A N/A
C050X044CBT ThermTrans, Comp Label, Adhesive Vinyl C PC B  $       18.83 31.00%  $                 12.99 N/A N/A
C050X044KBT ThermTrans, Comp Label, Adhesive Polyimi PC B  $       75.57 31.00%  $                 52.14 N/A N/A
C050X044KCT Thermal Transfer Labels PC B  $       75.57 31.00%  $                 52.14 N/A N/A
C050X044YJJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $       19.51 31.00%  $                 13.46 N/A N/A
C050X044YJT ThermTrans, Comp Label, Adhesive Polyest PC B  $         9.20 31.00%  $                   6.35 N/A N/A
C060X020CBT ThermTrans, Comp Label, Adhesive Vinyl C PC B  $       19.98 31.00%  $                 13.79 N/A N/A
C060X020KBT ThermTrans, Comp Label, Adhesive Polyimi PC B  $       41.31 31.00%  $                 28.50 N/A N/A
C060X020KCT Thermal Transfer Labels PC B  $       41.31 31.00%  $                 28.50 N/A N/A
C060X020TJT Therm Trans, Comp Label, Adhesive Tedlar PC B  $       25.09 31.00%  $                 17.31 N/A N/A
C060X020YJC P1 Cassette, Comp Label, Adhesive Polyes PC B  $       62.76 31.00%  $                 43.30 N/A N/A
C060X020YJD Dot Matrix, Comp Label, Adhesive Polyest PC B  $       23.37 31.00%  $                 16.13 N/A N/A
C060X020YJJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $       21.12 31.00%  $                 14.57 N/A N/A
C060X020YJT ThermTrans, Comp Label, Adhesive Polyest PC B  $         6.99 31.00%  $                   4.82 N/A N/A
C061X030FJC P1 Cassette, Network Label, Adhesive Pol PC B  $       55.49 31.00%  $                 38.29 N/A N/A
C061X030FJJ Laser/Ink Jet, Network Label, Adhesive P PC B  $       42.75 31.00%  $                 29.50 N/A N/A
C061X030YPT ThermTrans, Comp Label, Super-Tack Polye PC B  $       48.95 31.00%  $                 33.78 N/A N/A
C065X019KBT Thermal Transfer Component Label PC B  $       44.32 31.00%  $                 30.58 N/A N/A
C065X019KCT Thermal Transfer Labels PC B  $       44.32 31.00%  $                 30.58 N/A N/A
C075X025AAL Laser Only, Comp Label, Tamper-Evident P PC B  $       42.16 31.00%  $                 29.09 N/A N/A
C075X025AAT Thermal Transfer Component Label, 0.75" PC B  $       39.92 31.00%  $                 27.54 N/A N/A
C075X025CBT ThermTrans, Comp Label, Adhesive Vinyl C PC B  $       23.61 31.00%  $                 16.29 N/A N/A
C075X025KBT Therm Trans, Comp Label, Adhesive Polyim PC B  $       57.63 31.00%  $                 39.76 N/A N/A
C075X025KCT Thermal Transfer Labels PC B  $       57.63 31.00%  $                 39.76 N/A N/A
C075X025PBT ThermTrans, Comp Label, Adhesive Paper, PC B  $         9.17 31.00%  $                   6.33 N/A N/A
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C075X025YJD Dot Matrix, Comp Label, Adhesive Polyest PC B  $       27.11 31.00%  $                 18.71 N/A N/A
C075X025YJJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $       24.90 31.00%  $                 17.18 N/A N/A
C075X025YJT ThermTrans, Comp Label, Adhesive Polyest PC B  $         6.99 31.00%  $                   4.82 N/A N/A
C075X025YLC P1 Cassette, Comp Label, Adhesive Polyes PC B  $       63.45 31.00%  $                 43.78 N/A N/A
C075X025YLJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $       25.75 31.00%  $                 17.77 N/A N/A
C075X025YML Laser Only, Adhesive Polyester, 0.75" W PC B  $       32.57 31.00%  $                 22.47 N/A N/A
C075X025YMT Thermal Transfer Component Label, 0.75" PC B  $       28.68 31.00%  $                 19.79 N/A N/A
C075X050YJJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $       44.68 31.00%  $                 30.83 N/A N/A
C080X020KBT Therm Trans, Comp Label, Adhesive Polyim PC B  $       61.06 31.00%  $                 42.13 N/A N/A
C080X020KCT Thermal Transfer Labels PC B  $       61.06 31.00%  $                 42.13 N/A N/A
C080X020YJD Dot Matrix, Comp Label, Adhesive Polyest PC B  $       28.61 31.00%  $                 19.74 N/A N/A
C080X020YJJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $       24.90 31.00%  $                 17.18 N/A N/A
C080X020YJT ThermTrans, Comp Label, Adhesive Polyest PC B  $         8.20 31.00%  $                   5.66 N/A N/A
C090X025KBT ThermTrans, Comp Label, Adhesive Polyimi PC B  $       61.56 31.00%  $                 42.48 N/A N/A
C090X025KCT Thermal Transfer Labels PC B  $       63.48 31.00%  $                 43.80 N/A N/A
C090X025TJT Therm Trans, Comp Label, Adhesive Tedlar PC B  $       32.76 31.00%  $                 22.60 N/A N/A
C090X025YJT Thermal Transfer Component Label, 0.90" PC B  $         9.52 31.00%  $                   6.57 N/A N/A
C1.5BL6 Duct Cover, PVC, 1.5"W X 6', Black FT B  $         1.78 31.00%  $                   1.23 N/A N/A
C1.5BL6-F Duct Cover W/Protective Film FT B  $         1.78 31.00%  $                   1.23 N/A N/A
C1.5DG6 Duct Cover, PVC, 1.5"W X 6', DGray FT B  $         1.78 31.00%  $                   1.23 N/A N/A
C1.5IB6 Flush Cover Intrinsic Blue FT B  $         1.78 31.00%  $                   1.23 N/A N/A
C1.5IB6-F Flush Cover Intrinsic Blue FT B  $         1.78 31.00%  $                   1.23 N/A N/A
C1.5LG6 Duct Cover, PVC, 1.5"W X 6', LGray FT B  $         1.78 31.00%  $                   1.23 N/A N/A
C1.5LG6-F Duct Cover W/Protective Film FT B  $         1.78 31.00%  $                   1.23 N/A N/A
C1.5WH6 Duct Cover, PVC, 1.5"W X 6', White FT B  $         1.78 31.00%  $                   1.23 N/A N/A
C1.5WH6-F Duct Cover W/Protective Film FT B  $         1.78 31.00%  $                   1.23 N/A N/A
C100IG2 European Duct Cover *NC* MT B  $       12.34 31.00%  $                   8.51 N/A N/A
C100WH2 Metric Wiring Duct Cover MT B  $       12.34 31.00%  $                   8.51 N/A N/A
C100X019KBT Thermal Transfer Component Label PC B  $       65.69 31.00%  $                 45.33 N/A N/A
C100X019KCT Thermal Transfer Labels PC B  $       65.69 31.00%  $                 45.33 N/A N/A
C100X025CBT ThermTrans, Comp Label, Adhesive Vinyl C PC B  $       44.18 31.00%  $                 30.48 N/A N/A
C100X025KBT ThermTrans, Comp Label, Adhesive Polyimi PC B  $       61.37 31.00%  $                 42.35 N/A N/A
C100X025KCT Thermal Transfer Labels PC B  $       61.37 31.00%  $                 42.35 N/A N/A
C100X025YJC P1 Cassette, Comp Label, Adhesive Polyes PC B  $       57.52 31.00%  $                 39.69 N/A N/A
C100X025YJD Dot Matrix, Comp Label, Adhesive Polyest PC B  $       28.41 31.00%  $                 19.60 N/A N/A
C100X025YJJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $       26.24 31.00%  $                 18.11 N/A N/A
C100X025YJT ThermTrans, Comp Label, Adhesive Polyest PC B  $         9.50 31.00%  $                   6.56 N/A N/A
C100X025YLC P1 Cassette, Comp Label, Adhesive Polyes PC B  $       68.75 31.00%  $                 47.44 N/A N/A
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C100X038CBT ThermTrans, Comp Label, Adhesive Vinyl C PC B  $       46.74 31.00%  $                 32.25 N/A N/A
C100X038KBT ThermTrans, Comp Label, Adhesive Polyimi PC B  $     128.05 31.00%  $                 88.35 N/A N/A
C100X038KCT Thermal Transfer Labels PC B  $     128.05 31.00%  $                 88.35 N/A N/A
C100X038TJJ Laser/Ink Jet Tedlar Labels, 1.00" x .38 PC B  $       52.97 31.00%  $                 36.55 N/A N/A
C100X038TJT Therm Trans, Comp Label, Adhesive Tedlar PC B  $       55.85 31.00%  $                 38.54 N/A N/A
C100X038YJJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $       34.52 31.0%  $                 23.82 N/A N/A
C100X038YJT Thermal Transfer Component Label, 1.00" PC B  $       10.51 31.00%  $                   7.25 N/A N/A
C100X050A0T Raised Panel Label, Component, 1.0"W x 0 PC B  $     372.53 31.00%  $               257.05 N/A N/A
C100X050A8T Raised Panel Label, Component, 1.0"W x 0 PC B  $     372.53 31.00%  $               257.05 N/A N/A
C100X050AAL Laser Only, Comp Label, Tamper-Evident P PC B  $       77.52 31.00%  $                 53.49 N/A N/A
C100X050AAT Thermal Transfer Component Label, 1.00" PC B  $       51.59 31.00%  $                 35.60 N/A N/A
C100X050AMT Raised Panel Label, Component, 1.0"W x 0 PC B  $     372.53 31.00%  $               257.05 N/A N/A
C100X050APT Raised Panel Label, Component, 1.0"W x 0 PC B  $     372.53 31.00%  $               257.05 N/A N/A
C100X050AST Raised Panel Label, Component, 1.0"W x 0 PC B  $     372.53 31.00%  $               257.05 N/A N/A
C100X050AUT Raised Panel Label, Component, 1.0"W x 0 PC B  $     372.53 31.00%  $               257.05 N/A N/A
C100X050AWT Raised Panel Label, Component, 1.0"W x 0 PC B  $     372.53 31.00%  $               257.05 N/A N/A
C100X050CBC P1 Cassette, Comp Label, Adhesive Vinyl PC B  $       60.12 31.00%  $                 41.48 N/A N/A
C100X050CBD Dot Matrix, Comp Label, Adhesive Vinyl C PC B  $       63.56 31.00%  $                 43.86 N/A N/A
C100X050CBT ThermTrans, Comp Label, Adhesive Vinyl C PC B  $       47.03 31.00%  $                 32.45 N/A N/A
C100X050PBT ThermTrans, Comp Label, Adhesive Paper, PC B  $       15.49 31.00%  $                 10.69 N/A N/A
C100X050TJT Therm Trans, Comp Label, Adhesive Tedlar PC B  $       56.62 31.00%  $                 39.07 N/A N/A
C100X050YJC P1 Cassette, Comp Label, Adhesive Polyes PC B  $       63.26 31.00%  $                 43.65 N/A N/A
C100X050YJD Dot Matrix, Comp Label, Adhesive Polyest PC B  $       32.66 31.00%  $                 22.54 N/A N/A
C100X050YJJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $       41.62 31.00%  $                 28.72 N/A N/A
C100X050YJT ThermTrans, Comp Label, Adhesive Polyest PC B  $       15.07 31.00%  $                 10.40 N/A N/A
C100X050YK Raised Panel Label, Component Overlam, 1 PC B  $       60.34 31.00%  $                 41.63 N/A N/A
C100X050YKT Thermal Transfer Component Label, Clear PC B  $       19.73 31.00%  $                 13.61 N/A N/A
C100X050YLJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $       45.73 31.00%  $                 31.55 N/A N/A
C100X050YMC P1 Cassette, Comp Label, Adhesive Polyes PC B  $       79.08 31.00%  $                 54.57 N/A N/A
C100X050YML Laser Only, Component Label, Adhesive Po PC B  $       58.92 31.00%  $                 40.65 N/A N/A
C100X050YMT Thermal Transfer Component Label, 1.00" PC B  $       37.20 31.00%  $                 25.67 N/A N/A
C100X050YPC P1 Cassette, Comp Label, Super-Tack Poly PC B  $       33.71 31.00%  $                 23.26 N/A N/A
C100X050YPT ThermTrans, Comp Label, Super-Tack Polye PC B  $       17.97 31.00%  $                 12.40 N/A N/A
C100X075YJJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $       81.88 31.00%  $                 56.50 N/A N/A
C100X150YJJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $     125.18 31.00%  $                 86.37 N/A N/A
C1075X320B1L Laser Printable, Pathway Label, 5.30" W PC B  $       16.06 31.0%  $                 11.08 N/A N/A
C1075X320B2L Laser Printable, Pathway Label, 5.30" W PC B  $       16.06 31.0%  $                 11.08 N/A N/A
C120X150A0T-22 Raised Panel Label, Keyhole, 1.2"W x 1.5 PC B  $     780.77 31.00%  $               538.73 N/A N/A
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C120X150A8T-22 Raised Panel Label, Keyhole, 1.2"W x 1.5 PC B  $     780.77 31.00%  $               538.73 N/A N/A
C120X150APT-22 Raised Panel Label, Keyhole, 1.2"W x 1.5 PC B  $     780.77 31.00%  $               538.73 N/A N/A
C120X150AST-22 Raised Panel Label, Keyhole, 1.2"W x 1.5 PC B  $     780.77 31.00%  $               538.73 N/A N/A
C120X150AWT-22 Raised Panel Label, Keyhole, 1.2"W x 1.5 PC B  $     780.77 31.00%  $               538.73 N/A N/A
C120X150YK-22 Raised Panel Label, Keyhole Overlam, 1.2 PC B  $     103.50 31.00%  $                 71.42 N/A N/A
C120X190A0T-22 Raised Panel Label, Keyhole, 1.2"W x 1.9 PC B  $     816.55 31.00%  $               563.42 N/A N/A
C120X190A8T-22 Raised Panel Label, Keyhole, 1.2"W x 1.9 PC B  $     816.55 31.00%  $               563.42 N/A N/A
C120X190APT-22 Raised Panel Label, Keyhole, 1.2"W x 1.9 PC B  $     816.55 31.00%  $               563.42 N/A N/A
C120X190AST-22 Raised Panel Label, Keyhole, 1.2"W x 1.9 PC B  $     816.55 31.00%  $               563.42 N/A N/A
C120X190AWT-22 Raised Panel Label, Keyhole, 1.2"W x 1.9 PC B  $     816.55 31.00%  $               563.42 N/A N/A
C120X190YK-22 Raised Panel Label, Keyhole Overlam, 1.2 PC B  $     125.05 31.00%  $                 86.28 N/A N/A
C125X025KBT ThermTrans, Comp Label, Adhesive Polyimi PC B  $       98.99 31.00%  $                 68.30 N/A N/A
C125X025KCT Thermal Transfer Labels PC B  $       98.99 31.00%  $                 68.30 N/A N/A
C125X030A0T Raised Panel Label, Component, 1.25"W x PC B  $     284.99 31.00%  $               196.64 N/A N/A
C125X030APT Raised Panel Label, Component, 1.25"W x PC B  $     284.99 31.00%  $               196.64 N/A N/A
C125X030FJC P1 Cassette, Network Label, Adhesive Pol PC B  $       55.64 31.00%  $                 38.39 N/A N/A
C125X030FJJ Laser/Ink Jet, Network Label, Adhesive P PC B  $       85.54 31.00%  $                 59.02 N/A N/A
C125X030YPT ThermTrans, Comp Label, Super-Tack Polye PC B  $       94.06 31.00%  $                 64.90 N/A N/A
C125X038TJT Therm Trans, Comp Label, Adhesive Tedlar PC B  $       57.26 31.00%  $                 39.51 N/A N/A
C125X038YJT Thermal Transfer Component Label, 1.25" PC B  $       15.26 31.00%  $                 10.53 N/A N/A
C138X019FJC P1 Cassette, Network Label, Adhesive Pol PC B  $       55.64 31.00%  $                 38.39 N/A N/A
C138X019FJJ Laser/Ink Jet, Network Label, Adhesive P PC B  $       71.34 31.00%  $                 49.22 N/A N/A
C138X019Y0T ThermTrans, Comp Label, Super-Tack Polye PC B  $       69.48 31.00%  $                 47.94 N/A N/A
C138X019YPT ThermTrans, Comp Label, Super-Tack Polye PC B  $       69.48 31.00%  $                 47.94 N/A N/A
C150X025KBT ThermTrans, Comp Label, Adhesive Polyimi PC B  $     116.35 31.00%  $                 80.28 N/A N/A
C150X025KCT Thermal Transfer Labels PC B  $     110.09 31.00%  $                 75.96 N/A N/A
C150X025TJD Dot Matrix, Comp Label, Adhesive Tedlar, PC B  $       57.07 31.00%  $                 39.38 N/A N/A
C150X025YJD Dot Matrix, Polyester Component Label, 1 PC B  $       50.65 31.00%  $                 34.95 N/A N/A
C150X030Y1C White, non-adhesive polyester label, 1.5 PC B  $       64.73 31.00%  $                 44.66 N/A N/A
C150X030Y1J Laser/Ink Jet, Comp Label, Non-Adhesive PC B  $     125.54 31.00%  $                 86.62 N/A N/A
C150X030Y1T ThermTrans, Comp Label, Non-Adhesive Pol PC B  $       79.15 31.00%  $                 54.61 N/A N/A
C150X050YJJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $       77.27 31.00%  $                 53.32 N/A N/A
C150X050YJT Thermal Transfer Component Label, 1.50" PC B  $       20.72 31.00%  $                 14.30 N/A N/A
C150X050YLJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $       85.02 31.00%  $                 58.66 N/A N/A
C150X050YML Laser Only, Component Label, Adhesive Po PC B  $     128.60 31.00%  $                 88.73 N/A N/A
C150X075CBT Thermal Transfer White Component Label PC B  $       83.33 31.00%  $                 57.50 N/A N/A
C150X075PBT ThermTrans, Comp Label, Adhesive Paper, PC B  $       25.06 31.00%  $                 17.29 N/A N/A
C150X075YJC P1 Cassette, Comp Label, Adhesive Polyes PC B  $       59.14 31.00%  $                 40.81 N/A N/A

5713 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

C150X075YJD Dot Matrix, Comp Label, Adhesive Polyest PC B  $     136.73 31.00%  $                 94.34 N/A N/A
C150X075YJJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $     124.88 31.00%  $                 86.17 N/A N/A
C150X075YJT ThermTrans, Comp Label, Adhesive Polyest PC B  $       27.58 31.00%  $                 19.03 N/A N/A
C150X075YMT Thermal Transfer Component Label, 1.50" PC B  $       62.21 31.00%  $                 42.92 N/A N/A
C150X075YPC P1 Cassette, Comp Label, Super-Tack Poly PC B  $       43.52 31.00%  $                 30.03 N/A N/A
C160X020CBT TherTrans, Comp Label, Adhesive Vinyl Cl PC B  $       51.66 31.00%  $                 35.65 N/A N/A
C160X020KBT ThermTrans, Comp Label, Adhesive Polyimi PC B  $     105.44 31.00%  $                 72.75 N/A N/A
C160X020KCT Thermal Transfer Labels PC B  $     105.44 31.00%  $                 72.75 N/A N/A
C160X020YJJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $       60.10 31.0%  $                 41.47 N/A N/A
C160X020YJT ThermTrans, Comp Label, Adhesive Polyest PC B  $       41.08 31.00%  $                 28.35 N/A N/A
C170X090A8T Raised Panel Label, Component, 1.7"W x 0 PC B  $     411.25 31.00%  $               283.76 N/A N/A
C170X090AMT Raised Panel Label, Component, 1.7"W x 0 PC B  $     411.25 31.00%  $               283.76 N/A N/A
C170X090APT Raised Panel Label, Component, 1.7"W x 0 PC B  $     411.25 31.00%  $               283.76 N/A N/A
C170X090AQT Raised Panel Label, Component, 1.7"W x 0 PC B  $     411.25 31.00%  $               283.76 N/A N/A
C170X090AST Raised Panel Label, Component, 1.7"W x 0 PC B  $     411.25 31.00%  $               283.76 N/A N/A
C170X090AWT Raised Panel Label, Component, 1.7"W x 0 PC B  $     411.25 31.00%  $               283.76 N/A N/A
C170X090YK Raised Panel Label, Component Overlam, 1 PC B  $       97.44 31.00%  $                 67.23 N/A N/A
C180X130APT-30H Raised Panel Label, Half Push Button, 1. PC B  $     713.73 31.00%  $               492.47 N/A N/A
C180X180A0T-30 Raised Panel Label, Keyhole, 1.8"W x 1.8 PC B  $     879.17 31.00%  $               606.63 N/A N/A
C180X180A8T-30 Raised Panel Label, Keyhole, 1.8"W x 1.8 PC B  $     879.17 31.00%  $               606.63 N/A N/A
C180X180APT-30 Raised Panel Label, Keyhole, 1.8"W x 1.8 PC B  $     879.17 31.00%  $               606.63 N/A N/A
C180X180AST-30 Raised Panel Label, Keyhole, 1.8"W x 1.8 PC B  $     879.17 31.00%  $               606.63 N/A N/A
C180X180AWT-30 Raised Panel Label, Keyhole, 1.8"W x 1.8 PC B  $     879.17 31.00%  $               606.63 N/A N/A
C180X180YK-30 Raised Panel Label, Keyhole Overlam, 1.8 PC B  $     129.60 31.00%  $                 89.42 N/A N/A
C188X030FJC P1 Cassette, Network Label, Adhesive Pol PC B  $       59.55 31.00%  $                 41.09 N/A N/A
C188X030FJJ Laser/Ink Jet, Network Label, Adhesive P PC B  $     128.43 31.00%  $                 88.62 N/A N/A
C188X030YPT ThermTrans, Comp Label, Super-Tack Polye PC B  $     138.16 31.00%  $                 95.33 N/A N/A
C189X047FNC P1 Cassette, Comp Label, Tamper Resistan PC B  $       65.97 31.00%  $                 45.52 N/A N/A
C195X040Y1C P1 Cassette, Comp Label, Non-Adhesive Po PC B  $       59.55 31.00%  $                 41.09 N/A N/A
C195X040Y1J Laser/Ink Jet, Comp Label, Non-Adhesive PC B  $     125.54 31.00%  $                 86.62 N/A N/A
C195X040Y1T TT Non-PSA Polyester Component Label PC B  $       83.29 31.00%  $                 57.47 N/A N/A
C1BL6 Duct Cover, PVC, 1"W X 6', Black FT B  $         1.41 31.00%  $                   0.97 N/A N/A
C1BL6-F Duct Cover W/Protective Film FT B  $         1.41 31.00%  $                   0.97 N/A N/A
C1DG6 Duct Cover, PVC, 1"W X 6', DGray FT B  $         1.41 31.00%  $                   0.97 N/A N/A
C1IB6 Duct Cover, PVC, 1"W X 6', Blue FT B  $         1.41 31.00%  $                   0.97 N/A N/A
C1IB6-F Duct Cover With Protective Film FT B  $         1.41 31.00%  $                   0.97 N/A N/A
C1LG6 Duct Cover, PVC, 1"W X 6', LGray FT B  $         1.41 31.00%  $                   0.97 N/A N/A
C1LG6-F Duct Cover W/Protective Film FT B  $         1.41 31.00%  $                   0.97 N/A N/A
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C1WH6 Duct Cover, PVC, 1"W X 6', White FT B  $         1.41 31.00%  $                   0.97 N/A N/A
C1WH6-F Duct Cover W/Protective Film FT B  $         1.41 31.00%  $                   0.97 N/A N/A
C2.5BL6 Duct Cover, PVC, 2.5"W X 6', Black FT B  $         2.75 31.00%  $                   1.90 N/A N/A
C2.5BL6-F Duct Cover W/Protective Film FT B  $         2.75 31.00%  $                   1.90 N/A N/A
C2.5LG6 Duct Cover, PVC, 2.75"W X 6', LGray FT B  $         2.75 31.00%  $                   1.90 N/A N/A
C2.5LG6-F Duct Cover W/Protective Film FT B  $         2.75 31.00%  $                   1.90 N/A N/A
C2.5WH6 Duct Cover, PVC, 2.5"W X 6', White FT B  $         2.75 31.00%  $                   1.90 N/A N/A
C2.5WH6-F Duct Cover W/Protective Film FT B  $         2.75 31.00%  $                   1.90 N/A N/A
C200X025KBT ThermTrans, Comp Label, Adhesive Polyimi PC B  $     161.73 31.00%  $               111.59 N/A N/A
C200X025KCT Thermal Transfer Labels PC B  $     161.73 31.00%  $               111.59 N/A N/A
C200X025YJT Thermal Transfer Component Label, 2.00" PC B  $       20.06 31.00%  $                 13.84 N/A N/A
C200X038KBT Thermal Transfer Component Label PC B  $     242.61 31.00%  $               167.40 N/A N/A
C200X038TJJ Laser/Ink Jet Labels, Tedlar 2.00" x .38 PC B  $     237.86 31.00%  $               164.12 N/A N/A
C200X038TJT Therm Trans, Comp Label, Adhesive Tedlar PC B  $       99.44 31.00%  $                 68.61 N/A N/A
C200X038YJT Thermal Transfer Component Label, 2.00" PC B  $       23.80 31.00%  $                 16.42 N/A N/A
C200X050CBC P1 Cassette, Comp Label, Adhesive Vinyl PC B  $       56.96 31.00%  $                 39.30 N/A N/A
C200X050CBD Dot Matrix, Comp Label, Adhesive Vinyl C PC B  $       83.40 31.00%  $                 57.55 N/A N/A
C200X050CBT ThermTrans, Comp Label, Adhesive Vinyl C PC B  $       71.13 31.00%  $                 49.08 N/A N/A
C200X050YJC P1 Cassette, Comp Label, Adhesive Polyes PC B  $       60.49 31.00%  $                 41.74 N/A N/A
C200X050YJD Dot Matrix, Comp Label, Adhesive Polyest PC B  $       61.06 31.00%  $                 42.13 N/A N/A
C200X050YJJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $       63.60 31.00%  $                 43.88 N/A N/A
C200X050YJT ThermTrans, Comp Label, Adhesive Polyest PC B  $       30.52 31.00%  $                 21.06 N/A N/A
C200X050YPC P1 Cassette, Comp Label, Super-Tack Poly PC B  $       47.59 31.00%  $                 32.84 N/A N/A
C200X100A0T Raised Panel Label, Component, 2.0"W x 1 PC B  $     415.36 31.00%  $               286.60 N/A N/A
C200X100A8T Raised Panel Label, Component, 2.0"W x 1 PC B  $     415.36 31.00%  $               286.60 N/A N/A
C200X100AAL Laser Only, Comp Label, Tamper-Evident A PC B  $     351.41 31.00%  $               242.47 N/A N/A
C200X100AAT ThermTrans, Comp Label, Adhesive Tamper- PC B  $     107.41 31.00%  $                 74.11 N/A N/A
C200X100AMT Raised Panel Label, Component, 2.0"W x 1 PC B  $     415.36 31.00%  $               286.60 N/A N/A
C200X100APT Raised Panel Label, Component, 2.0"W x 1 PC B  $     415.36 31.00%  $               286.60 N/A N/A
C200X100AST Raised Panel Label, Component, 2.0"W x 1 PC B  $     415.36 31.00%  $               286.60 N/A N/A
C200X100AUT Raised Panel Label, Component, 2.0"W x 1 PC B  $     415.36 31.00%  $               286.60 N/A N/A
C200X100AWT Raised Panel Label, Component, 2.0"W x 1 PC B  $     415.36 31.00%  $               286.60 N/A N/A
C200X100FJC P1 Cassette, Network Label, Adhesive Pol PC B  $       72.50 31.00%  $                 50.03 N/A N/A
C200X100FJJ Laser/Ink Jet, Network Label, Adhesive P PC B  $     133.32 31.00%  $                 91.99 N/A N/A
C200X100PBT ThermTrans, Comp Label, Adhesive Paper, PC B  $       27.53 31.00%  $                 19.00 N/A N/A
C200X100TJT ThermTrans, Comp Label, Adhesive Tedlar, PC B  $     248.45 31.00%  $               171.43 N/A N/A
C200X100Y0T ThermTrans, Comp Label, Super-Tack Polye PC B  $       58.22 31.00%  $                 40.17 N/A N/A
C200X100YJC P1 Cassette, Comp Label, Adhesive Polyes PC B  $       76.97 31.00%  $                 53.11 N/A N/A
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C200X100YJJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $     112.96 31.00%  $                 77.94 N/A N/A
C200X100YJT ThermTrans, Comp Label, Adhesive Polyest PC B  $       46.34 31.0%  $                 31.97 N/A N/A
C200X100YK Raised Panel Label, Component Overlam, 2 PC B  $       97.44 31.00%  $                 67.23 N/A N/A
C200X100YKT ThermTrans, Comp Label, Adhesive Polyest PC B  $       55.42 31.00%  $                 38.24 N/A N/A
C200X100YLJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $     117.61 31.00%  $                 81.15 N/A N/A
C200X100YMC P1 Cassette, Comp Label, Adhesive Polyes PC B  $       70.55 31.00%  $                 48.68 N/A N/A
C200X100YML Laser Only, Component Label, Adhesive Po PC B  $     236.45 31.00%  $               163.15 N/A N/A
C200X100YMT ThermTrans, Comp Label, Adhesive Polyest PC B  $       77.12 31.00%  $                 53.21 N/A N/A
C200X100YPC P1 Cassette, Comp Label, Super-Tack Poly PC B  $       62.57 31.00%  $                 43.17 N/A N/A
C200X100YPT ThermTrans, Comp Label, Super-Tack Polye PC B  $       55.59 31.00%  $                 38.36 N/A N/A
C200X125YJJ Laser/InkJet, Comp Label, Adhesive Polye PC B  $     229.85 31.00%  $               158.60 N/A N/A
C200X400A51 Polyester Adhesive Label, 4" W x 2" H, W RL B  $     123.40 31.00%  $                 85.15 N/A N/A
C200X400YZ1 Polyester Adhesive Label, 4" W x 2" H, D RL B  $     123.40 31.00%  $                 85.15 N/A N/A
C225X450FJJ Laser/Ink Jet, Network Label, Adhesive P PC B  $     250.11 31.00%  $               172.58 N/A N/A
C235A8-30-ES Raised Panel Label, Pre-Printed Emergenc PC B  $  2,140.81 31.00%  $            1,477.16 N/A N/A
C235AW-30-ES Raised Panel Label, Pre-Printed Emergenc PC B  $  2,140.81 31.00%  $            1,477.16 N/A N/A
C240X200APT-30H Raised Panel Label, Half Push Button, 2. PC B  $     713.73 31.00%  $               492.47 N/A N/A
C240X240A0T-30 Raised Panel Label, Keyhole, 2.4"W x 2.4 PC B  $     914.91 31.00%  $               631.29 N/A N/A
C240X240A8T-30 Raised Panel Label, Keyhole, 2.4"W x 2.4 PC B  $     914.91 31.00%  $               631.29 N/A N/A
C240X240APT-30 Raised Panel Label, Keyhole, 2.4"W x 2.4 PC B  $     914.91 31.00%  $               631.29 N/A N/A
C240X240AST-30 Raised Panel Label, Keyhole, 2.4"W x 2.4 PC B  $     914.91 31.00%  $               631.29 N/A N/A
C240X240AWT-30 Raised Panel Label, Keyhole, 2.4"W x 2.4 PC B  $     914.91 31.00%  $               631.29 N/A N/A
C240X240YK-30 Raised Panel Label, Keyhole Overlam, 2.4 PC B  $     159.68 31.00%  $               110.18 N/A N/A
C252X030A0T Raised Panel Label, Component, 2.52"W x PC B  $     415.36 31.00%  $               286.60 N/A N/A
C252X030APT Raised Panel Label, Component, 2.52"W x PC B  $     415.36 31.00%  $               286.60 N/A N/A
C252X030FJC P1 Cassette, Network Label, Adhesive Pol PC B  $       59.55 31.00%  $                 41.09 N/A N/A
C252X030FJJ Laser/Ink Jet, Network Label, Adhesive P PC B  $     171.08 31.00%  $               118.05 N/A N/A
C252X030FRJ Laser/Ink Jet, Network Label, Adhesive P PC B  $     179.62 31.00%  $               123.94 N/A N/A
C252X030FTJ Laser/Ink Jet, Network Label, Adhesive P PC B  $     179.62 31.00%  $               123.94 N/A N/A
C252X030Y0T-P ThermTrans, Perf Comp Label, Super-Tack PC B  $     175.64 31.00%  $               121.19 N/A N/A
C252X030Y8T-P ThermTrans, Perf Comp Label, Super-Tack PC B  $     175.64 31.00%  $               121.19 N/A N/A
C252X030Y9T-P ThermTrans, Perf Comp Label, Super-Tack PC B  $     175.64 31.00%  $               121.19 N/A N/A
C252X030YPT ThermTrans, Comp Label, Super-Tack Polye PC B  $     159.66 31.00%  $               110.17 N/A N/A
C252X030YPT-P ThermTrans, Perf Comp Label, Super-Tack PC B  $     159.66 31.00%  $               110.17 N/A N/A
C252X030YQT-P ThermTrans, Perf Comp Label, Super-Tack PC B  $     175.64 31.00%  $               121.19 N/A N/A
C252X030YRT-P ThermTrans, Perf Comp Label, Super-Tack PC B  $     175.64 31.00%  $               121.19 N/A N/A
C252X030YST-P ThermTrans, Perf Comp Label, Super-Tack PC B  $     175.64 31.00%  $               121.19 N/A N/A
C252X030YTT-P ThermTrans, Perf Comp Label, Super-Tack PC B  $     175.64 31.00%  $               121.19 N/A N/A
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C252X030YUT-P ThermTrans, Perf Comp Label, Super-Tack PC B  $     175.64 31.00%  $               121.19 N/A N/A
C252X030YVT-P ThermTrans, Perf Comp Label, Super-Tack PC B  $     175.64 31.00%  $               121.19 N/A N/A
C252X030YWT-P ThermTrans, Perf Comp Label, Super-Tack PC B  $     175.64 31.00%  $               121.19 N/A N/A
C25IG2 European Duct Cover *NC* MT B  $         4.42 31.00%  $                   3.05 N/A N/A
C25WH2 Metric Wiring Duct Cover MT B  $         4.42 31.00%  $                   3.05 N/A N/A
C261X030FJC P1 Cassette, Network Label, Adhesive Pol PC B  $       59.61 31.00%  $                 41.13 N/A N/A
C261X030FJJ Laser/Ink Jet, Network Label, Adhesive P PC B  $     164.50 31.00%  $               113.51 N/A N/A
C261X030YP1-IBM ThermTrans, Comp Label, Adhesive Polyest RL B  $     145.50 31.0%  $               100.40 N/A N/A
C261X030YPT ThermTrans, Comp Label, Super-Tack Polye PC B  $     159.66 31.00%  $               110.17 N/A N/A
C261X035Y1C P1 Cassette, Comp Label, Non-Adhesive Po PC B  $       61.00 31.00%  $                 42.09 N/A N/A
C261X035Y1J Laser/Ink Jet, Comp Label, Non-Adhesive PC B  $     172.43 31.00%  $               118.98 N/A N/A
C261X035Y1T ThermTrans, Comp Label, Non-Adhesive, 2. PC B  $     112.16 31.00%  $                 77.39 N/A N/A
C275X125AAL Laser Only, Comp Label, Tamper-Evident A PC B  $     445.58 31.00%  $               307.45 N/A N/A
C275X125AAT ThermTrans, Comp Label, Adhesive Tamper- PC B  $     181.55 31.00%  $               125.27 N/A N/A
C275X125Y0T ThermTrans, Comp Label, Super-Tack Polye PC B  $     147.87 31.00%  $               102.03 N/A N/A
C275X125YJJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $     170.76 31.00%  $               117.82 N/A N/A
C275X125YJT ThermTrans, Comp Label, Adhesive Polyest PC B  $       80.14 31.00%  $                 55.30 N/A N/A
C275X125YML Laser Only, Component Label, Adhesive Po PC B  $     363.63 31.00%  $               250.90 N/A N/A
C275X125YMT ThermTrans, Comp Label, Adhesive Polyest PC B  $     131.60 31.00%  $                 90.80 N/A N/A
C275X125YP1-IBM ThermTrans, Comp Label, Adhesive Polyest RL B  $     144.05 31.0%  $                 99.39 N/A N/A
C275X125YPT ThermTrans, Comp Label, Super-Tack Polye PC B  $     139.79 31.00%  $                 96.46 N/A N/A
C282X030Y1C P1 Cassette, Comp Label, Non-Adhesive Po PC B  $       61.00 31.00%  $                 42.09 N/A N/A
C282X030Y1J Laser/Ink Jet, Comp Label, Non-Adhesive PC B  $     172.43 31.00%  $               118.98 N/A N/A
C288X030YPT ThermTrans, Comp Label, Super-Tack Polye PC B  $     174.21 31.00%  $               120.20 N/A N/A
C288X040Y1C P1 Cassette, Comp Label, Non-Adhesive Po PC B  $       61.00 31.00%  $                 42.09 N/A N/A
C288X040Y1J Laser/Ink Jet, Comp Label, Non-Adhesive PC B  $     172.43 31.00%  $               118.98 N/A N/A
C288X040Y1T ThermTrans,Comp Label, Non-Adhesive Poly PC B  $     112.16 31.00%  $                 77.39 N/A N/A
C2BL6 Duct Cover, PVC, 2"W X 6', Black FT B  $         2.19 31.00%  $                   1.51 N/A N/A
C2BL6-F Duct Cover W/Protective Film FT B  $         2.19 31.00%  $                   1.51 N/A N/A
C2CAC03ABWPAB1 300mm Blanking Wall Panel Adapter PC B  $     234.36 31.00%  $               161.71 N/A N/A
C2CAC03ABWPAG1 300mm Blanking Wall Panel Adapter used f PC B  $     246.75 31.00%  $               170.26 N/A N/A
C2CAC03ABWPAW1 300mm Blanking Wall Panel Adapter used f PC B  $     246.75 31.00%  $               170.26 N/A N/A
C2CAC04ABWPAB1 400mm Blanking Wall Panel Adapter, Black PC B  $     244.03 31.00%  $               168.38 N/A N/A
C2CAC04ABWPAG1 400mm Blanking Wall Panel Adapter, Gray PC B  $     256.42 31.00%  $               176.93 N/A N/A
C2CAC04ABWPAW1 N&S Type cabinet  400mm Blanking Wall P PC B  $     256.42 31.00%  $               176.93 N/A N/A
C2CAC06ABWPAB1 600mm Blanking Wall Panel Adapter, Black PC B  $     260.19 31.00%  $               179.53 N/A N/A
C2CAC06ABWPAG1 600mm Blanking Wall Panel Adapter used f PC B  $     272.57 31.00%  $               188.07 N/A N/A
C2CAC06ABWPAW1 N&S Type cabinet  600mm Blanking Wall P PC B  $     272.57 31.00%  $               188.07 N/A N/A
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C2CAC06F04IRB1 Net-Contain Integral Roof for 600mm Widt PC B  $     840.36 31.00%  $               579.85 N/A N/A
C2CAC06F04IRG1 Net-Contain Integral Roof for 600mm Widt PC B  $     881.45 31.00%  $               608.20 N/A N/A
C2CAC06F04IRW1 Net-Contain Integral Roof for 600mm Widt PC B  $     881.45 31.00%  $               608.20 N/A N/A
C2CAC06F06IRB1 Net-Contain Integral Roof for 600mm Widt PC B  $     959.92 31.00%  $               662.34 N/A N/A
C2CAC06F06IRG1 Net-Contain Integral Roof for 600mm Widt PC B  $  1,006.99 31.00%  $               694.82 N/A N/A
C2CAC06F06IRW1 Net-Contain Integral Roof for 600mm Widt PC B  $  1,006.99 31.00%  $               694.82 N/A N/A
C2CAC06F08WPB1 Net-Contain Integral Roof Wall Panel for PC B  $     170.14 31.00%  $               117.40 N/A N/A
C2CAC06F08WPG1 Net-Contain Integral Roof Wall Panel for PC B  $     179.08 31.00%  $               123.57 N/A N/A
C2CAC06F08WPW1 Net-Contain Integral Roof Wall Panel for PC B  $     179.08 31.00%  $               123.57 N/A N/A
C2CAC07F04IRB1 Net-Contain Integral Roof for 700mm Widt PC B  $     919.65 31.00%  $               634.56 N/A N/A
C2CAC07F04IRG1 Net-Contain Integral Roof for 700mm Widt PC B  $     964.72 31.00%  $               665.66 N/A N/A
C2CAC07F04IRW1 Net-Contain Integral Roof for 700mm Widt PC B  $     964.72 31.00%  $               665.66 N/A N/A
C2CAC07F06IRB1 Net-Contain Integral Roof for 700mm Widt PC B  $  1,046.42 31.00%  $               722.03 N/A N/A
C2CAC07F06IRG1 Net-Contain Integral Roof for 700mm Widt PC B  $  1,097.83 31.00%  $               757.50 N/A N/A
C2CAC07F06IRW1 Net-Contain Integral Roof for 700mm Widt PC B  $  1,097.83 31.00%  $               757.50 N/A N/A
C2CAC07F08WPB1 Net-Contain Integral Roof Wall Panel for PC B  $     174.06 31.00%  $               120.10 N/A N/A
C2CAC07F08WPG1 Net-Contain Integral Roof Wall Panel for PC B  $     183.22 31.00%  $               126.42 N/A N/A
C2CAC07F08WPW1 Net-Contain Integral Roof Wall Panel for PC B  $     183.22 31.00%  $               126.42 N/A N/A
C2CAC08F04IRB1 Net-Contain Integral Roof for 800mm Widt PC B  $     990.88 31.00%  $               683.71 N/A N/A
C2CAC08F04IRG1 Net-Contain Integral Roof for 800mm Widt PC B  $  1,039.53 31.00%  $               717.28 N/A N/A
C2CAC08F04IRW1 Net-Contain Integral Roof for 800mm Widt PC B  $  1,039.53 31.00%  $               717.28 N/A N/A
C2CAC08F06IRB1 Net-Contain Integral Roof for 800mm Widt PC B  $  1,124.01 31.00%  $               775.57 N/A N/A
C2CAC08F06IRG1 Net-Contain Integral Roof for 800mm Widt PC B  $  1,179.31 31.00%  $               813.72 N/A N/A
C2CAC08F06IRW1 Net-Contain Integral Roof for 800mm Widt PC B  $  1,179.31 31.00%  $               813.72 N/A N/A
C2CAC08F08WPB1 Net-Contain Integral Roof Wall Panel for PC B  $     177.62 31.00%  $               122.56 N/A N/A
C2CAC08F08WPG1 Net-Contain Integral Roof Wall Panel for PC B  $     186.97 31.00%  $               129.01 N/A N/A
C2CAC08F08WPW1 Net-Contain Integral Roof Wall Panel for PC B  $     186.97 31.00%  $               129.01 N/A N/A
C2CACT5F04SDB1 Net-Contain Sliding Door for 4 ft (1200m PC B  $  8,086.68 31.00%  $            5,579.81 N/A N/A
C2CACT5F04SDG1 Net-Contain Sliding Door for 4 ft (1200m PC B  $  8,491.02 31.00%  $            5,858.80 N/A N/A
C2CACT5F04SDW1 Net-Contain Sliding Door for 4 ft (1200m PC B  $  8,491.02 31.00%  $            5,858.80 N/A N/A
C2CACT5F06SDB1 Net-Contain Sliding Door for 6 ft (1800m PC B  $  8,895.35 31.00%  $            6,137.79 N/A N/A
C2CACT5F06SDG1 Net-Contain Sliding Door for 6 ft (1800m PC B  $  9,340.13 31.00%  $            6,444.69 N/A N/A
C2CACT5F06SDW1 Net-Contain Sliding Door for 6 ft (1800m PC B  $  9,340.13 31.00%  $            6,444.69 N/A N/A
C2CACT6F04ADB1 Net-Contain 48-51 RU 1200 Adapter Kit PC B  $     559.41 31.00%  $               385.99 N/A N/A
C2CACT6F04ADW1 C2CACT6F04AD FINISHED GOOD 48-51 RU 1200 PC B  $     587.39 31.00%  $               405.30 N/A N/A
C2CACT6F06ADB1 Net-Contain 48-51 RU 1800 Adapter Kit PC B  $     600.62 31.00%  $               414.43 N/A N/A
C2CACT6F06ADW1 C2CACT6F06AD FINISHED GOOD 48-51 RU 1800 PC B  $     630.66 31.00%  $               435.16 N/A N/A
C2CEOR04CP2B1 1200mm Aisle Width End of Row Cap - 42 R PC B  $  1,860.47 31.0%  $            1,283.72 N/A N/A
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C2CEOR04CP5B1 1200mm Aisle Width End of Row Cap - 45 R PC B  $  1,860.47 31.0%  $            1,283.72 N/A N/A
C2DG6 Duct Cover, PVC, 2"W X 6', DGray FT B  $         2.19 31.00%  $                   1.51 N/A N/A
C2FAB06A1200B1 Net-Access S-Type Front or Back Floor Se PC B  $       78.84 31.00%  $                 54.40 N/A N/A
C2FAB07A1200B1 Net-Access S-Type Front or Back Floor Se PC B  $     101.61 31.00%  $                 70.11 N/A N/A
C2FAB08A1200B1 Net-Access S and N Type Front or Back Fl PC B  $     110.68 31.00%  $                 76.37 N/A N/A
C2FAB10A1200B1 1000mm FRONT/REAR SKIRT BRACKET FINISHED PC B  $     114.31 31.00%  $                 78.87 N/A N/A
C2HAC06I1626B1 Net-Contain Adjustable Vertical Wall (16 PC B  $     569.17 31.00%  $               392.73 N/A N/A
C2HAC06I1626G1 Net-Contain HAC Adjustable Vertical Wall PC B  $     597.64 31.00%  $               412.37 N/A N/A
C2HAC06I1626W1 Net-Contain HAC Adjustable Vertical Wall PC B  $     597.64 31.00%  $               412.37 N/A N/A
C2HAC06I2638B1 Net-Contain Adjustable Vertical Wall (26 PC B  $     586.04 31.00%  $               404.37 N/A N/A
C2HAC06I2638G1 Net-Contain HAC Adjustable Vertical Wall PC B  $     615.35 31.00%  $               424.59 N/A N/A
C2HAC06I2638W1 Net-Contain HAC Adjustable Vertical Wall PC B  $     615.35 31.00%  $               424.59 N/A N/A
C2HAC06I3866B1 Net-Contain Adjustable Vertical Wall (38 PC B  $     602.90 31.00%  $               416.00 N/A N/A
C2HAC06I3866G1 Net-Contain HAC Adjustable Vertical Wall PC B  $     633.06 31.00%  $               436.81 N/A N/A
C2HAC06I3866W1 Net-Contain HAC Adjustable Vertical Wall PC B  $     633.06 31.00%  $               436.81 N/A N/A
C2HAC07I1626B1 Net-Contain Adjustable Vertical Wall (16 PC B  $     586.04 31.00%  $               404.37 N/A N/A
C2HAC07I1626G1 Net-Contain HAC Adjustable Vertical Wall PC B  $     615.35 31.00%  $               424.59 N/A N/A
C2HAC07I1626W1 Net-Contain HAC Adjustable Vertical Wall PC B  $     615.35 31.00%  $               424.59 N/A N/A
C2HAC07I2638B1 Net-Contain Adjustable Vertical Wall (26 PC B  $     602.90 31.00%  $               416.00 N/A N/A
C2HAC07I2638G1 Net-Contain HAC Adjustable Vertical Wall PC B  $     633.06 31.00%  $               436.81 N/A N/A
C2HAC07I2638W1 Net-Contain HAC Adjustable Vertical Wall PC B  $     633.06 31.00%  $               436.81 N/A N/A
C2HAC07I3866B1 Net-Contain Adjustable Vertical Wall (38 PC B  $     619.77 31.00%  $               427.64 N/A N/A
C2HAC07I3866G1 Net-Contain HAC Adjustable Vertical Wall PC B  $     650.77 31.00%  $               449.03 N/A N/A
C2HAC07I3866W1 Net-Contain HAC Adjustable Vertical Wall PC B  $     650.77 31.00%  $               449.03 N/A N/A
C2HAC08I1626B1 Net-Contain Adjustable Vertical Wall (16 PC B  $     602.90 31.00%  $               416.00 N/A N/A
C2HAC08I1626G1 Net-Contain HAC Adjustable Vertical Wall PC B  $     633.06 31.00%  $               436.81 N/A N/A
C2HAC08I1626W1 Net-Contain HAC Adjustable Vertical Wall PC B  $     633.06 31.00%  $               436.81 N/A N/A
C2HAC08I2638B1 Net-Contain Adjustable Vertical Wall (26 PC B  $     619.77 31.00%  $               427.64 N/A N/A
C2HAC08I2638G1 Net-Contain HAC Adjustable Vertical Wall PC B  $     650.77 31.00%  $               449.03 N/A N/A
C2HAC08I2638W1 Net-Contain HAC Adjustable Vertical Wall PC B  $     650.77 31.00%  $               449.03 N/A N/A
C2HAC08I3866B1 Net-Contain Adjustable Vertical Wall (38 PC B  $     636.64 31.00%  $               439.28 N/A N/A
C2HAC08I3866G1 Net-Contain HAC Adjustable Vertical Wall PC B  $     668.47 31.00%  $               461.24 N/A N/A
C2HAC08I3866W1 Net-Contain HAC Adjustable Vertical Wall PC B  $     668.47 31.00%  $               461.24 N/A N/A
C2HACERI1626B1 Net-Contain Adjustable End of Row Vertic PC B  $     767.01 31.00%  $               529.24 N/A N/A
C2HACERI1626G1 Net-Contain HAC Adjustable End of Row Ve PC B  $     805.37 31.00%  $               555.71 N/A N/A
C2HACERI1626W1 Net-Contain HAC Adjustable End of Row Ve PC B  $     805.37 31.00%  $               555.71 N/A N/A
C2HACERI2638B1 Net-Contain Adjustable End of Row Vertic PC B  $     860.71 31.00%  $               593.89 N/A N/A
C2HACERI2638G1 Net-Contain HAC Adjustable End of Row Ve PC B  $     903.76 31.00%  $               623.59 N/A N/A
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C2HACERI2638W1 Net-Contain HAC Adjustable End of Row Ve PC B  $     903.76 31.00%  $               623.59 N/A N/A
C2HACERI3866B1 Net-Contain Adjustable End of Row Vertic PC B  $     954.41 31.00%  $               658.54 N/A N/A
C2HACERI3866G1 Net-Contain HAC Adjustable End of Row Ve PC B  $  1,002.14 31.00%  $               691.48 N/A N/A
C2HACERI3866W1 Net-Contain HAC Adjustable End of Row Ve PC B  $  1,002.14 31.00%  $               691.48 N/A N/A
C2HACT8F04DFB1 Net-Contain HAC Sliding Door Frame Adapt PC B  $     876.06 31.00%  $               604.48 N/A N/A
C2HACT8F04DFG1 Net-Contain HAC Sliding Door Frame Adapt PC B  $     919.85 31.00%  $               634.70 N/A N/A
C2HACT8F04DFW1 Net-Contain HAC Sliding Door Frame Adapt PC B  $     919.85 31.00%  $               634.70 N/A N/A
C2IB6 Duct Cover, PVC, 2"W X 6', Blue FT B  $         2.19 31.00%  $                   1.51 N/A N/A
C2IB6-F Duct Cover W/Protective Film FT B  $         2.19 31.00%  $                   1.51 N/A N/A
C2LG6 Duct Cover, PVC, 2"W X 6', LGray FT B  $         2.19 31.00%  $                   1.51 N/A N/A
C2LG6-F Duct Cover W/Protective Film FT B  $         2.19 31.00%  $                   1.51 N/A N/A
C2OR6 Channel Cover, 2" x 2" (50mm x 50mm), 6' FT A  $         1.84 31.00%  $                   1.27 N/A N/A
C2PAWY Faceplate Frame, 80x80mm with 55X55mm Sl EA B  $       24.51 31.00%  $                 16.91 N/A N/A
C2PIWY Faceplate Frame, 80x80mm with 55X55mm Sl EA B  $       24.51 31.00%  $                 16.91 N/A N/A
C2PPWY Faceplate Frame, 80x80mm with 55X55mm Sl EA B  $       24.51 31.00%  $                 16.91 N/A N/A
C2VED06I1626B1 Vertical Exhaust Duct (VED) for Net-Acce PC B  $     865.69 31.00%  $               597.33 N/A N/A
C2VED06I1626G1 Vertical Exhaust Duct (VED) for Net-Acce PC B  $     908.98 31.00%  $               627.20 N/A N/A
C2VED06I1626W1 Vertical Exhaust Duct (VED) for Net-Acce PC B  $     908.98 31.00%  $               627.20 N/A N/A
C2VED06I2638B1 Vertical Exhaust Duct (VED) for Net-Acce PC B  $     961.89 31.00%  $               663.70 N/A N/A
C2VED06I2638G1 Vertical Exhaust Duct (VED) for Net-Acce PC B  $  1,009.99 31.00%  $               696.89 N/A N/A
C2VED06I2638W1 Vertical Exhaust Duct (VED) for Net-Acce PC B  $  1,009.99 31.00%  $               696.89 N/A N/A
C2VED06I3866B1 Vertical Exhaust Duct (VED) for Net-Acce PC B  $  1,073.97 31.00%  $               741.04 N/A N/A
C2VED06I3866G1 Vertical Exhaust Duct (VED) for Net-Acce PC B  $  1,127.68 31.00%  $               778.10 N/A N/A
C2VED06I3866W1 Vertical Exhaust Duct (VED) for Net-Acce PC B  $  1,127.68 31.00%  $               778.10 N/A N/A
C2VED07I1626B1 Vertical Exhaust Duct (VED) for Net-Acce PC B  $     930.67 31.00%  $               642.16 N/A N/A
C2VED07I1626G1 Vertical Exhaust Duct (VED) for Net-Acce PC B  $     977.20 31.00%  $               674.27 N/A N/A
C2VED07I1626W1 Vertical Exhaust Duct (VED) for Net-Acce PC B  $     977.20 31.00%  $               674.27 N/A N/A
C2VED07I2638B1 Vertical Exhaust Duct (VED) for Net-Acce PC B  $  1,034.07 31.00%  $               713.51 N/A N/A
C2VED07I2638G1 Vertical Exhaust Duct (VED) for Net-Acce PC B  $  1,085.78 31.00%  $               749.19 N/A N/A
C2VED07I2638W1 Vertical Exhaust Duct (VED) for Net-Acce PC B  $  1,085.78 31.00%  $               749.19 N/A N/A
C2VED07I3866B1 Vertical Exhaust Duct (VED) for Net-Acce PC B  $  1,133.75 31.0%  $               782.29 N/A N/A
C2VED07I3866G1 Vertical Exhaust Duct (VED) for Net-Acce PC B  $  1,190.44 31.00%  $               821.40 N/A N/A
C2VED07I3866W1 Vertical Exhaust Duct (VED) for Net-Acce PC B  $  1,190.44 31.00%  $               821.40 N/A N/A
C2VED08I1626B1 Vertical Exhaust Duct (VED) for Net-Acce PC B  $     977.20 31.00%  $               674.27 N/A N/A
C2VED08I1626G1 Vertical Exhaust Duct (VED) for Net-Acce PC B  $  1,026.07 31.00%  $               707.99 N/A N/A
C2VED08I1626W1 Vertical Exhaust Duct (VED) for Net-Acce PC B  $  1,026.07 31.00%  $               707.99 N/A N/A
C2VED08I2638B1 Vertical Exhaust Duct (VED) for Net-Acce PC B  $  1,085.78 31.00%  $               749.19 N/A N/A
C2VED08I2638G1 Vertical Exhaust Duct (VED) for Net-Acce PC B  $  1,140.07 31.0%  $               786.65 N/A N/A
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C2VED08I2638W1 Vertical Exhaust Duct (VED) for Net-Acce PC B  $  1,140.07 31.00%  $               786.65 N/A N/A
C2VED08I3866B1 Vertical Exhaust Duct (VED) for 800mmW N PC B  $  1,190.44 31.00%  $               821.40 N/A N/A
C2VED08I3866G1 Vertical Exhaust Duct (VED) for 800mmW N PC B  $  1,249.96 31.00%  $               862.47 N/A N/A
C2VED08I3866W1 Vertical Exhaust Duct (VED) for 800mmW N PC B  $  1,249.96 31.00%  $               862.47 N/A N/A
C2VED10I1626B1 Vertical Exhaust Duct (VED) for 1000mm W PC B  $  1,143.89 31.00%  $               789.28 N/A N/A
C2VED10I1626W1 Vertical Exhaust Duct (VED) for 1000mm W PC B  $  1,201.29 31.00%  $               828.89 N/A N/A
C2VED10I2638B1 Vertical Exhaust Duct (VED) for 1000mm W PC B  $  1,285.04 31.00%  $               886.68 N/A N/A
C2VED10I2638W1 Vertical Exhaust Duct (VED) for 1000mm W PC B  $  1,349.22 31.00%  $               930.96 N/A N/A
C2VED10I3866B1 Vertical Exhaust Duct (VED) for 1000mm W PC B  $  1,533.44 31.00%  $            1,058.07 N/A N/A
C2VED10I3866W1 Vertical Exhaust Duct (VED) for 1000mm W PC B  $  1,610.10 31.00%  $            1,110.97 N/A N/A
C2WH6 Duct Cover, PVC, 2"W X 6', White FT B  $         2.19 31.00%  $                   1.51 N/A N/A
C2WH6-F Duct Cover W/Protective Film FT B  $         2.19 31.00%  $                   1.51 N/A N/A
C2YL6 Channel Cover, 2" x 2" (50mm x 50mm), 6' FT A  $         1.84 31.00%  $                   1.27 N/A N/A
C300X025KBT ThermTrans, Comp Label, Adhesive Polyimi PC B  $     186.63 31.00%  $               128.77 N/A N/A
C300X025KCT ThermTrans, Comp Label, Adhesive Polyimi PC B  $     203.48 31.00%  $               140.40 N/A N/A
C300X025YJT ThermTrans, Comp Label, Adhesive Polyest PC B  $       27.47 31.00%  $                 18.95 N/A N/A
C300X038TJT Therm Trans, Comp Label, Adhesive Tedlar PC B  $     117.47 31.00%  $                 81.05 N/A N/A
C300X038YJJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $     105.34 31.00%  $                 72.68 N/A N/A
C300X038YJT ThermTrans, Comp Label, Adhesive Polyest PC B  $       35.81 31.00%  $                 24.71 N/A N/A
C300X100A0T Raised Panel Label, Component, 3.0"W x 1 PC B  $     765.98 31.00%  $               528.53 N/A N/A
C300X100A8T Raised Panel Label, Component, 3.0"W x 1 PC B  $     765.98 31.00%  $               528.53 N/A N/A
C300X100APT Raised Panel Label, Component, 3.0"W x 1 PC B  $     765.98 31.00%  $               528.53 N/A N/A
C300X100AUT Raised Panel Label, Component, 3.0"W x 1 PC B  $     765.98 31.00%  $               528.53 N/A N/A
C300X100AWT Raised Panel Label, Component, 3.0"W x 1 PC B  $     750.97 31.00%  $               518.17 N/A N/A
C300X100YJJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $     179.31 31.00%  $               123.72 N/A N/A
C300X100YJT ThermTrans, Comp Label, Adhesive Polyest PC B  $       69.70 31.00%  $                 48.09 N/A N/A
C300X100YK Raised Panel Label, Component Overlam, 3 PC B  $     119.56 31.00%  $                 82.50 N/A N/A
C300X100YMT ThermTrans, Comp Label, Adhesive Polyest PC B  $     116.08 31.00%  $                 80.10 N/A N/A
C300X150SL1-OL Over-Laminate Clear Component Label 3.00 PC B  $         0.43 31.00%  $                   0.30 N/A N/A
C300X200PBT ThermTrans, Comp Label, Adhesive Paper, PC B  $       46.53 31.00%  $                 32.11 N/A N/A
C300X200YJT ThermTrans, Comp Label, Adhesive Polyest PC B  $     138.36 31.00%  $                 95.47 N/A N/A
C300X200YMT ThermTrans, Comp Label, Adhesive Polyest PC B  $     230.25 31.00%  $               158.87 N/A N/A
C300X200YPT ThermTrans, Comp Label, Super-Tack Polye PC B  $     165.75 31.00%  $               114.37 N/A N/A
C300X250A0T Raised Panel Label, Component, 3.0"W x 2 PC B  $  1,159.28 31.00%  $               799.90 N/A N/A
C300X250A8T Raised Panel Label, Component, 3.0"W x 2 PC B  $  1,159.28 31.00%  $               799.90 N/A N/A
C300X250AMT Raised Panel Label, Component, 3.0"W x 2 PC B  $  1,159.28 31.00%  $               799.90 N/A N/A
C300X250APT Raised Panel Label, Component, 3.0"W x 2 PC B  $  1,159.28 31.00%  $               799.90 N/A N/A
C300X250AST Raised Panel Label, Component, 3.0"W x 2 PC B  $  1,159.28 31.00%  $               799.90 N/A N/A
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C300X250AUT Raised Panel Label, Component, 3.0"W x 2 PC B  $  1,159.28 31.00%  $               799.90 N/A N/A
C300X250AWT Raised Panel Label, Component, 3.0"W x 2 PC B  $  1,159.28 31.00%  $               799.90 N/A N/A
C300X250YK Raised Panel Label, Component Overlam, 3 PC B  $     244.38 31.00%  $               168.62 N/A N/A
C315X030FJC P1 Cassette, Network Label, Adhesive Pol PC B  $       64.57 31.00%  $                 44.55 N/A N/A
C315X030FJJ Laser/Ink Jet, Network Label, Adhesive P PC B  $     205.76 31.00%  $               141.97 N/A N/A
C315X030YPT ThermTrans, Comp Label, Super-Tack Polye PC B  $     174.21 31.00%  $               120.20 N/A N/A
C350A8-30-ES Raised Panel Label, Pre-Printed Emergenc PC B  $  2,676.24 31.00%  $            1,846.61 N/A N/A
C350AW-30-ES Raised Panel Label, Pre-Printed Emergenc PC B  $  2,676.24 31.00%  $            1,846.61 N/A N/A
C350X100YJJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $     319.86 31.00%  $               220.70 N/A N/A
C350X100YJT ThermTrans, Comp Label, Adhesive Polyest PC B  $       88.34 31.00%  $                 60.95 N/A N/A
C350X300A0T Raised Panel Label, Component, 3.50"W x PC B  $  1,364.89 31.00%  $               941.77 N/A N/A
C350X300A8T Raised Panel Label, Component, 3.50"W x PC B  $  1,364.89 31.00%  $               941.77 N/A N/A
C350X300APT Raised Panel Label, Component, 3.50"W x PC B  $  1,364.89 31.00%  $               941.77 N/A N/A
C350X300AUT Raised Panel Label, Component, 3.50"W x PC B  $  1,364.89 31.00%  $               941.77 N/A N/A
C350X300YK Raised Panel Label, Component Overlam, 3 PC B  $     336.15 31.00%  $               231.94 N/A N/A
C350X500FJJ Laser/Ink Jet, Network Label, Adhesive P PC B  $     186.95 31.00%  $               129.00 N/A N/A
C379X030A0T Raised Panel Label, Component, 3.79"W x PC B  $     497.62 31.00%  $               343.36 N/A N/A
C379X030APT Raised Panel Label, Component, 3.79"W x PC B  $     497.62 31.00%  $               343.36 N/A N/A
C379X030AQT Raised Panel Label, Component, 3.79"W x PC B  $     452.38 31.0%  $               312.14 N/A N/A
C379X030AWT Raised Panel Label, Component, 3.79"W x PC B  $     452.38 31.0%  $               312.14 N/A N/A
C379X030FJC P1 Cassette, Network Label, Adhesive Pol PC B  $       62.49 31.00%  $                 43.12 N/A N/A
C379X030FJJ Laser/Ink Jet, Network Label, Adhesive P PC B  $     246.94 31.00%  $               170.39 N/A N/A
C379X030Y0T-P ThermTrans, Perf Comp Label, Super-Tack PC B  $     206.49 31.00%  $               142.48 N/A N/A
C379X030Y8T-P ThermTrans, Perf Comp Label, Super-Tack PC B  $     206.49 31.00%  $               142.48 N/A N/A
C379X030Y9T-P ThermTrans, Perf Comp Label, Super-Tack PC B  $     206.49 31.00%  $               142.48 N/A N/A
C379X030YPT ThermTrans, Comp Label, Super-Tack Polye PC B  $     209.06 31.00%  $               144.25 N/A N/A
C379X030YPT-P ThermTrans, Perf Comp Label, Super-Tack PC B  $     187.69 31.00%  $               129.51 N/A N/A
C379X030YQT-P ThermTrans, Perf Comp Label, Super-Tack PC B  $     206.49 31.00%  $               142.48 N/A N/A
C379X030YRT-P ThermTrans, Perf Comp Label, Super-Tack PC B  $     206.49 31.00%  $               142.48 N/A N/A
C379X030YST-P ThermTrans, Perf Comp Label, Super-Tack PC B  $     206.49 31.00%  $               142.48 N/A N/A
C379X030YTT-P ThermTrans, Perf Comp Label, Super-Tack PC B  $     206.49 31.00%  $               142.48 N/A N/A
C379X030YUT-P ThermTrans, Perf Comp Label, Super-Tack PC B  $     206.49 31.00%  $               142.48 N/A N/A
C379X030YVT-P ThermTrans, Perf Comp Label, Super-Tack PC B  $     206.49 31.00%  $               142.48 N/A N/A
C379X030YWT-P ThermTrans, Perf Comp Label, Super-Tack PC B  $     206.49 31.00%  $               142.48 N/A N/A
C37IG2 European Duct Cover *NC* MT B  $         5.30 31.00%  $                   3.66 N/A N/A
C37WH2 Metric Wiring Duct Cover MT B  $         5.30 31.00%  $                   3.66 N/A N/A
C390X030Y1C P1 Cassette, Comp Label, Non-Adhesive Po PC B  $       64.73 31.00%  $                 44.66 N/A N/A
C390X030Y1J Laser/Ink Jet, Comp Label, Non-Adhesive PC B  $     258.60 31.00%  $               178.43 N/A N/A
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C390X030Y1T ThermTrans, Comp Label, Non-Adhesive Pol PC B  $     140.59 31.00%  $                 97.01 N/A N/A
C3BL6 Duct Cover, PVC, 3"W X 6', Black FT B  $         3.33 31.00%  $                   2.30 N/A N/A
C3BL6-F Duct Cover W/Protective Film FT B  $         3.33 31.00%  $                   2.30 N/A N/A
C3DG6 Duct Cover, PVC, 3"W X 6', DGray FT B  $         3.33 31.00%  $                   2.30 N/A N/A
C3IB6 Duct Cover, PVC, 3"W X 6', Blue FT B  $         3.33 31.00%  $                   2.30 N/A N/A
C3IB6-F Duct Cover W/Protective Film FT B  $         3.33 31.00%  $                   2.30 N/A N/A
C3LG6 Duct Cover, PVC, 3"W X 6', LGray FT B  $         3.33 31.00%  $                   2.30 N/A N/A
C3LG6-F Duct Cover W/Protective Film FT B  $         3.33 31.00%  $                   2.30 N/A N/A
C3PAWY Faceplate Frame, 80x80mm with 55X55mm Sl EA B  $       30.53 31.00%  $                 21.07 N/A N/A
C3PIWY Faceplate Frame, 80x80mm with 55X55mm Sl EA B  $       30.53 31.00%  $                 21.07 N/A N/A
C3PPWY Faceplate Frame, 80x80mm with 55X55mm Sl EA B  $       30.53 31.00%  $                 21.07 N/A N/A
C3WH6 Duct Cover, PVC, 3"W X 6', White FT B  $         3.33 31.00%  $                   2.30 N/A N/A
C3WH6-F Duct Cover W/Protective Film FT B  $         3.33 31.00%  $                   2.30 N/A N/A
C400X100A0T Raised Panel Label, Component, 4.0"W x 1 PC B  $     849.33 31.00%  $               586.04 N/A N/A
C400X100A8T Raised Panel Label, Component, 4.0"W x 1 PC B  $     849.33 31.00%  $               586.04 N/A N/A
C400X100AMT Raised Panel Label, Component, 4.0"W x 1 PC B  $     849.33 31.00%  $               586.04 N/A N/A
C400X100APT Raised Panel Label, Component, 4.0"W x 1 PC B  $     849.33 31.00%  $               586.04 N/A N/A
C400X100AST Raised Panel Label, Component, 4.0"W x 1 PC B  $     849.33 31.00%  $               586.04 N/A N/A
C400X100AUT Raised Panel Label, Component, 4.0"W x 1 PC B  $     849.33 31.00%  $               586.04 N/A N/A
C400X100AWT Raised Panel Label, Component, 4.0"W x 1 PC B  $     849.33 31.00%  $               586.04 N/A N/A
C400X100CBT ThermTrans, Comp Label, Adhesive Vinyl C PC B  $     248.80 31.00%  $               171.67 N/A N/A
C400X100PBT ThermTrans, Comp Label, Adhesive Paper, PC B  $       47.80 31.00%  $                 32.98 N/A N/A
C400X100YJJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $     319.86 31.00%  $               220.70 N/A N/A
C400X100YJT ThermTrans, Comp Label, Adhesive Polyest PC B  $     106.91 31.00%  $                 73.77 N/A N/A
C400X100YK Raised Panel Label, Component Overlam, 4 PC B  $     141.65 31.00%  $                 97.74 N/A N/A
C400X200PBT ThermTrans, Comp Label, Adhesive Paper, PC B  $       59.49 31.00%  $                 41.05 N/A N/A
C400X200SL1-OL Over-Laminate Clear Component Label 4.00 PC B  $         0.69 31.00%  $                   0.48 N/A N/A
C400X200SP1-AD Solar Label, 4.00" x 2.00", AC Disconnec PC B  $         2.11 31.00%  $                   1.46 N/A N/A
C400X200Y8T ThermTrans, Comp Label, Adhesive Super-T PC B  $     248.58 31.00%  $               171.52 N/A N/A
C400X200YJJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $     638.74 31.00%  $               440.73 N/A N/A
C400X200YJT ThermTrans, Comp Label, Adhesive Polyest PC B  $     179.13 31.00%  $               123.60 N/A N/A
C400X200YMT ThermTrans, Comp Label, Adhesive Polyest PC B  $     249.38 31.00%  $               172.07 N/A N/A
C400X200YPT-G1 2.00" x 4.00" (50.8mm x 101.6mm), Super RL B  $     117.22 31.00%  $                 80.88 N/A N/A
C400X200YPT-G2 2.00" x 4.00" (50.8mm x 101.6mm), Super RL B  $     117.22 31.00%  $                 80.88 N/A N/A
C400X200YPT-G3 2.00" x 4.00" (50.8mm x 101.6mm), Super RL B  $     117.22 31.00%  $                 80.88 N/A N/A
C400X200YPT-G4 2.00" x 4.00" (50.8mm x 101.6mm), Super RL B  $     117.22 31.00%  $                 80.88 N/A N/A
C400X300PBT ThermTrans, Comp Label, Adhesive Paper, PC B  $       75.78 31.00%  $                 52.29 N/A N/A
C400X300YJT ThermTrans, Comp Label, Adhesive Polyest PC B  $     342.14 31.00%  $               236.08 N/A N/A
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C400X300YPT ThermTrans, Comp Label, Adhesive Super-T PC B  $     338.92 31.00%  $               233.85 N/A N/A
C400X400A11 Thermal Blank Safety Labels, 4" x 4" RL B  $     132.70 31.00%  $                 91.56 N/A N/A
C400X400A21 Thermal Blank Safety Labels, 4" x 4" RL B  $     132.70 31.00%  $                 91.56 N/A N/A
C400X400A31 Thermal Blank Safety Labels, 4" x 4" RL B  $     132.70 31.00%  $                 91.56 N/A N/A
C400X400A51 Polyester Adhesive Label, 4" W x 4" H, W RL B  $     132.70 31.00%  $                 91.56 N/A N/A
C400X400A5T Polyester Adhesive Label, 4" W x 4" H, W RL B  $     206.98 31.00%  $               142.82 N/A N/A
C400X400SL1-OL Over-Laminate Clear Component Label 4.00 PC B  $         0.82 31.00%  $                   0.57 N/A N/A
C400X400SP1-ASM Solar Label, 4.00" x 4.00", AC Photovolt PC B  $         2.53 31.00%  $                   1.75 N/A N/A
C400X400SP1-DD Solar Label, 4.00" x 4.00", DC Disconnec PC B  $         2.53 31.00%  $                   1.75 N/A N/A
C400X400SP1-DSM Solar Label, 4.00" x 4.00", DC Photovolt PC B  $         2.53 31.00%  $                   1.75 N/A N/A
C400X400SP1-PS Solar Label, 4.00" x 4.00", Inverter. PC B  $         2.53 31.00%  $                   1.75 N/A N/A
C400X400YJJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $  1,277.53 31.00%  $               881.50 N/A N/A
C400X400YJT ThermTrans, Comp Label, Adhesive Polyest PC B  $     353.31 31.00%  $               243.78 N/A N/A
C400X400YPT-G1 4.00" x 4.00" (101.6mm x 101.6mm), Super RL B  $     132.70 31.00%  $                 91.56 N/A N/A
C400X400YPT-G2 4.00" x 4.00" (101.6mm x 101.6mm), Super RL B  $     132.70 31.00%  $                 91.56 N/A N/A
C400X400YPT-G3 4.00" x 4.00" (101.6mm x 101.6mm), Super RL B  $     132.70 31.00%  $                 91.56 N/A N/A
C400X400YPT-G4 4.00" x 4.00" (101.6mm x 101.6mm), Super RL B  $     132.70 31.00%  $                 91.56 N/A N/A
C400X400YZ1 Polyester Adhesive Label, 4" W x 4" H, D RL B  $     132.70 31.00%  $                 91.56 N/A N/A
C400X400YZT Polyester Adhesive Label, 4" W x 4" H, D RL B  $     206.98 31.00%  $               142.82 N/A N/A
C400X500PBT ThermTrans, Comp Label, Adhesive Paper, PC B  $     139.30 31.00%  $                 96.12 N/A N/A
C400X600A41 Thermal Transfer Polyester, DANGER Label RL B  $       67.54 31.00%  $                 46.60 N/A N/A
C400X600A51 Polyester Adhesive Label, 6" W x 4" H, W RL B  $       67.54 31.00%  $                 46.60 N/A N/A
C400X600A61 Thermal Transfer Polyester, CAUTION Labe RL B  $       67.54 31.00%  $                 46.60 N/A N/A
C400X600AX1 4" X 6" Component with Blue NOTICE Heade RL B  $       67.54 31.00%  $                 46.60 N/A N/A
C400X600AY1 4" X 6" Component with Green SAFETY FIRS RL B  $       67.54 31.00%  $                 46.60 N/A N/A
C400X600AZ1 ThermTrans, Arc Flash Label, Adhesive Po RL B  $       67.54 31.00%  $                 46.60 N/A N/A
C400X600PBT ThermTrans, Comp Label, Adhesive Paper, PC B  $     206.80 31.00%  $               142.69 N/A N/A
C400X600Y81 4" X 6" Component Label w/o Header RL B  $       67.54 31.00%  $                 46.60 N/A N/A
C400X600YJT ThermTrans, Comp Label, Adhesive Polyest PC B  $     513.94 31.00%  $               354.62 N/A N/A
C400X600YPT-G1 4.00" x 6.00" (101.6mm x 152.4mm), Super RL B  $     192.72 31.00%  $               132.98 N/A N/A
C400X600YPT-G2 4.00" x 6.00" (101.6mm x 152.4mm), Super RL B  $     192.72 31.00%  $               132.98 N/A N/A
C400X600YPT-G3 4.00" x 6.00" (101.6mm x 152.4mm), Super RL B  $     192.72 31.00%  $               132.98 N/A N/A
C400X600YPT-G4 4.00" x 6.00" (101.6mm x 152.4mm), Super RL B  $     192.72 31.00%  $               132.98 N/A N/A
C400X600YX1 ThermTrans, Arc Flash Label, Adhesive Po RL B  $       67.54 31.00%  $                 46.60 N/A N/A
C400X600YZ1 Polyester Adhesive Label, 6" W x 4" H, D RL B  $       67.54 31.00%  $                 46.60 N/A N/A
C4BL6 Duct Cover, PVC, 4"W X 6', Black FT B  $         4.02 31.00%  $                   2.77 N/A N/A
C4BL6-F Duct Cover W/Protective Film FT B  $         4.02 31.00%  $                   2.77 N/A N/A
C4IB6 Duct Cover, PVC, 4"W X 6', Blue FT B  $         4.02 31.00%  $                   2.77 N/A N/A
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C4IB6-F Duct Cover W/Protective Film FT B  $         4.02 31.00%  $                   2.77 N/A N/A
C4LG6 Duct Cover, PVC, 4"W X 6', LGray FT B  $         4.02 31.00%  $                   2.77 N/A N/A
C4LG6-F Duct Cover W/Protective Film FT B  $         4.02 31.00%  $                   2.77 N/A N/A
C4OR6 Channel Cover, 4" x 4" (100mm x 100mm), FT A  $         3.37 31.00%  $                   2.33 N/A N/A
C4PPLK Replacement Label Kit for Modular Patch EA B  $         2.87 31.00%  $                   1.98 N/A N/A
C4WH6 Duct Cover, PVC, 4"W X 6', White FT B  $         4.02 31.00%  $                   2.77 N/A N/A
C4WH6-F Duct Cover W/Protective Film FT B  $         4.02 31.00%  $                   2.77 N/A N/A
C4YL6 Channel Cover, 4" x 4" (100mm x 100mm), FT A  $         3.37 31.00%  $                   2.33 N/A N/A
C500X700FJJ Laser/Ink Jet, Network Label, Adhesive P PC B  $     294.86 31.00%  $               203.45 N/A N/A
C50IG2 European Duct Cover *NC* MT B  $         6.72 31.00%  $                   4.64 N/A N/A
C50WH2 Metric Wiring Duct Cover MT B  $         6.72 31.00%  $                   4.64 N/A N/A
C530X320B1L Laser Printable, Pathway Label, 5.30" W PC B  $       12.04 31.0%  $                   8.31 N/A N/A
C530X320B2L Laser Printable, Pathway Label, 5.30" W PC B  $       12.04 31.0%  $                   8.31 N/A N/A
C550X750YK Non-Printable, Component Overlaminate, 5 PC B  $     364.46 31.00%  $               251.48 N/A N/A
C600X175SL1-OL Over-Laminate Clear Component Label 6.00 PC B  $         0.75 31.00%  $                   0.52 N/A N/A
C600X175SP1-AD Solar Label, 6.00" x 1.75", AC Disconnec PC B  $         2.28 31.00%  $                   1.57 N/A N/A
C600X175SP1-DD Solar Label, 6.00" x 1.75", DC Disconnec PC B  $         2.28 31.00%  $                   1.57 N/A N/A
C62IG2 European Duct Cover *NC* MT B  $         8.36 31.00%  $                   5.77 N/A N/A
C62WH2 Metric Wiring Duct Cover MT B  $         8.36 31.00%  $                   5.77 N/A N/A
C6LG6 Duct Cover, PVC, 6"W X 6', LGray FT B  $       10.66 31.00%  $                   7.36 N/A N/A
C6PPLK1-24 Replacement Label Kit for  M6 Style Modu EA B  $         5.43 31.00%  $                   3.75 N/A N/A
C6PPLK25-48 Replacement Label Kit for  M6 Style Modu EA B  $         5.43 31.00%  $                   3.75 N/A N/A
C6WH6 Duct Cover, PVC, 6"W X 6', White FT B  $       10.66 31.00%  $                   7.36 N/A N/A
C700X250FJJ Laser/Ink Jet, Network Label, Adhesive P PC B  $     147.43 31.00%  $               101.73 N/A N/A
C72PPLK 12-position label kit for 72-port patch EA B  $         7.31 31.00%  $                   5.04 N/A N/A
C750X050Y1C P1 Cassette, Comp Label, Non-Adhesive Po PC B  $       64.73 31.00%  $                 44.66 N/A N/A
C750X050Y1J Laser/Ink Jet, Comp Label, Non-Adhesive PC B  $     435.42 31.00%  $               300.44 N/A N/A
C750X050Y1T ThermTrans, Comp Label, Non-Adhesive Pol PC B  $     211.36 31.00%  $               145.84 N/A N/A
C75IG2 European Duct Cover *NC* MT B  $         9.70 31.00%  $                   6.69 N/A N/A
C75WH2 Metric Wiring Duct Cover MT B  $         9.70 31.00%  $                   6.69 N/A N/A
C788X050Y1C P1 Cassette, Comp Label, Non-Adhesive Po PC B  $       64.73 31.00%  $                 44.66 N/A N/A
C788X050Y1J Laser/Ink Jet, Comp Label, Non-Adhesive PC B  $     435.42 31.00%  $               300.44 N/A N/A
C788X050Y1T ThermTrans, Comp Label, Non-Adhesive Pol PC B  $     211.36 31.00%  $               145.84 N/A N/A
C788X050YJJ Laser/Ink Jet, Comp Label, Adhesive Poly PC B  $     435.42 31.00%  $               300.44 N/A N/A
C825X1075B1L Laser Printable, Telecom Space Label, 8. PC B  $13,608.19 31.0%  $            9,389.65 N/A N/A
C825X350B1L Laser Printable, Telecom Space Label, 8. PC B  $  3,619.20 31.0%  $            2,497.25 N/A N/A
C825X531B1L Laser Printable, Telecom Space Label, 8. PC B  $  8,686.08 31.0%  $            5,993.40 N/A N/A
C850X1100AAL Laser Only, Comp Label, Tamper-Evident A PK B  $     667.41 31.00%  $               460.51 N/A N/A
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C850X1100YJJ Laser/Ink Jet, Comp Label, Adhesive Poly PK B  $     598.18 31.00%  $               412.74 N/A N/A
C850X1100YLJ Laser/Ink Jet, Comp Label, Adhesive Poly PK B  $     680.04 31.00%  $               469.23 N/A N/A
C850X1100YML Laser Only, Component Label, Adhesive Po PK B  $     701.72 31.00%  $               484.19 N/A N/A
C900X1150YK Non-Printable, Component Overlaminate, 9 PC B  $     622.14 31.00%  $               429.28 N/A N/A
CA3EI-X LD3 / LDPH3 / LDS3 Adapter PC B  $         0.97 31.00%  $                   0.67 N/A N/A
CA3IG-X LD3 / LDPH3 / LDS3 Adapter PC B  $         0.97 31.00%  $                   0.67 N/A N/A
CA3IW-X LD3 / LDPH3 / LDS3 Adapter PC B  $         0.97 31.00%  $                   0.67 N/A N/A
CA3WH-X LD3 / LDPH3 / LDS3 Adapter PC B  $         0.97 31.00%  $                   0.67 N/A N/A
CA5EI-X LD5 / LDPH5 / LDS5 Adapter, Electric Ivo PC B  $         0.97 31.00%  $                   0.67 N/A N/A
CA5IG-X LD5 / LDPH5 / LDS5 Adapter, Internationa PC B  $         0.97 31.00%  $                   0.67 N/A N/A
CA5IW-X LD5 / LDPH5 / LDS5 Adapter, Internationa PC B  $         0.97 31.00%  $                   0.67 N/A N/A
CA5WH-X LD5 / LDPH5 / LDS5 Adapter, White PC B  $         0.97 31.00%  $                   0.67 N/A N/A
CADIN1BL DIN rail mount adapter with label, singl PC B  $       23.61 31.00%  $                 16.29 N/A N/A
CADIN1EI DIN rail mount adapter with label, singl PC B  $       23.61 31.00%  $                 16.29 N/A N/A
CADIN1IG DIN rail mount adapter with label, singl PC B  $       23.61 31.00%  $                 16.29 N/A N/A
CADIN1IW DIN rail mount adapter with label, singl PC B  $       23.61 31.00%  $                 16.29 N/A N/A
CADIN1WH DIN rail mount adapter with label, singl PC B  $       23.61 31.00%  $                 16.29 N/A N/A
CB125-14-QY Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $     457.36 31.00%  $               315.58 N/A N/A
CB175-38-QY Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $     887.00 31.00%  $               612.03 N/A N/A
CB225-56-QY Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $  1,072.57 31.00%  $               740.07 N/A N/A
CB25-18-CY Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $     147.29 31.00%  $               101.63 N/A N/A
CB300-38-QY Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $  1,825.60 31.00%  $            1,259.66 N/A N/A
CB35-36-CY Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $     168.21 31.00%  $               116.06 N/A N/A
CB400-38-3Y Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $  2,909.64 31.00%  $            2,007.65 N/A N/A
CB650-12-3Y Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $  6,753.19 31.00%  $            4,659.70 N/A N/A
CB70-14-CY Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $     233.02 31.00%  $               160.78 N/A N/A
CBA70-14-CY Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $     168.37 31.00%  $               116.18 N/A N/A
CBA70-14SL-CY Copper Mechanical lug,  1 Hole, 1 Barrel PC B  $     202.96 31.00%  $               140.04 N/A N/A
CBAGAWY Adapter, 50x50mm for 1/2 Size Inserts, A PC B  $         3.65 31.00%  $                   2.52 N/A N/A
CBAGIWY Adapter, 50x50mm for 1/2 Size Inserts, O PC B  $         3.65 31.00%  $                   2.52 N/A N/A
CBBL Faceplate Frame, Single Gang, Classic, B PC B  $         3.04 31.00%  $                   2.10 N/A N/A
CBBL-2G Faceplate Frame, Double Gang, Black PC B  $         5.12 31.00%  $                   3.53 N/A N/A
CBEBL-2GY Faceplate Frame, Double Gang, Executive, PC B  $         5.12 31.00%  $                   3.53 N/A N/A
CBEBLY Faceplate Frame, Single Gang, Executive, PC B  $         3.04 31.00%  $                   2.10 N/A N/A
CBEEI-2GY Faceplate Frame, Double Gang, Executive, PC B  $         5.12 31.00%  $                   3.53 N/A N/A
CBEEIY Faceplate Frame, Single Gang, Executive, PC B  $         3.04 31.00%  $                   2.10 N/A N/A
CBEI Faceplate Frame, Single Gang, Classic, E PC B  $         3.04 31.00%  $                   2.10 N/A N/A
CBEI-2G Faceplate Frame, Double Gang, Classic, E PC B  $         5.12 31.00%  $                   3.53 N/A N/A
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CBEIG Faceplate Frame, Single Gang,  Executive PC B  $         3.04 31.00%  $                   2.10 N/A N/A
CBEIG-2GY Faceplate Frame, Double Gang, Executive, PC B  $         5.12 31.00%  $                   3.53 N/A N/A
CBEIGY Faceplate Frame, Single Gang,  Executive PC B  $         3.04 31.00%  $                   2.10 N/A N/A
CBEIW Faceplate Frame, Single Gang,  Executive PC B  $         3.04 31.00%  $                   2.10 N/A N/A
CBEIW-2G Faceplate Frame, Double Gang, Executive, PC B  $         5.12 31.00%  $                   3.53 N/A N/A
CBEIW-2GY Faceplate Frame, Double Gang, Executive, PC B  $         5.12 31.00%  $                   3.53 N/A N/A
CBEIWY Faceplate Frame, Single Gang,  Executive PC B  $         3.04 31.00%  $                   2.10 N/A N/A
CBEWH Faceplate Frame, Single Gang,  Executive PC B  $         3.04 31.00%  $                   2.10 N/A N/A
CBEWH-2G Faceplate Frame, Double Gang, Executive, PC B  $         5.12 31.00%  $                   3.53 N/A N/A
CBEWH-2GY Faceplate Frame, Double Gang, Executive, PC B  $         5.12 31.00%  $                   3.53 N/A N/A
CBEWHY Faceplate Frame, Single Gang,  Executive PC B  $         3.04 31.00%  $                   2.10 N/A N/A
CBFAW Adapter frame 45mmx45mm PC B  $         2.42 31.00%  $                   1.67 N/A N/A
CBIG Faceplate Frame, Single Gang, Classic, I PC B  $         3.04 31.00%  $                   2.10 N/A N/A
CBIG-2G Faceplate Frame, Double Gang, Classic, I PC B  $         5.12 31.00%  $                   3.53 N/A N/A
CBIW Faceplate Frame, Single Gang, Classic, O PC B  $         3.04 31.00%  $                   2.10 N/A N/A
CBIW-2G Faceplate Frame, Double Gang, Classic, O PC B  $         5.12 31.00%  $                   3.53 N/A N/A
CBLS18-C Circuit Board Lock Support,  .19" (4.8mm PC B  $       23.92 31.00%  $                 16.50 N/A N/A
CBLS18-M Circuit Board Lock Support,  .19" (4.8mm PC B  $       99.41 31.00%  $                 68.59 N/A N/A
CBLS25-C Circuit Board Lock Support,  .25" (6.4mm PC B  $       25.29 31.00%  $                 17.45 N/A N/A
CBLS25-M Circuit Board Lock Support,  .25" (6.4mm PC B  $     105.16 31.00%  $                 72.56 N/A N/A
CBLS37-C Circuit Board Lock Support, .38" (9.7mm) PC B  $       26.55 31.00%  $                 18.32 N/A N/A
CBLS37-M Circuit Board Lock Support, .38" (9.7mm) PC B  $     110.12 31.00%  $                 75.98 N/A N/A
CBLS50-C Circuit Board Lock Support,  .50" (12.7m PC B  $       28.51 31.00%  $                 19.67 N/A N/A
CBLS50-M Circuit Board Lock Support,  .50" (12.7m PC B  $     117.93 31.00%  $                 81.37 N/A N/A
CBLS62-C Circuit Board Lock Support, .62" (15.8mm PC B  $       30.52 31.00%  $                 21.06 N/A N/A
CBLS62-M Circuit Board Lock Support, .62" (15.8mm PC B  $     126.17 31.00%  $                 87.06 N/A N/A
CBLS75-C Circuit Board Lock Support,  .75" (19.1m PC B  $       32.31 31.00%  $                 22.29 N/A N/A
CBLS75-M Circuit Board Lock Support,  .75" (19.1m PC B  $     134.05 31.00%  $                 92.49 N/A N/A
CBM-X Surface Mount Box Magnet PC B  $         2.25 31.00%  $                   1.55 N/A N/A
CBP100-C Circuit Board Post, 1" (25.4mm) Post PC B  $       32.81 31.00%  $                 22.64 N/A N/A
CBP100-M Circuit Board Post, 1" (25.4mm) Post PC B  $     131.75 31.00%  $                 90.91 N/A N/A
CBP12-C Circuit Board Post, .12" (3.2mm) Post PC B  $       26.72 31.00%  $                 18.44 N/A N/A
CBP12-M Circuit Board Post, .12" (3.2mm) Post PC B  $     110.90 31.00%  $                 76.52 N/A N/A
CBP25-C Circuit Board Post,  .25" (6.4mm) Post PC B  $       27.39 31.00%  $                 18.90 N/A N/A
CBP25-M Circuit Board Post,  .25" (6.4mm) Post PC B  $     113.10 31.00%  $                 78.04 N/A N/A
CBP31-C Circuit Board Post, .31" (7.9mm) Post PC B  $       27.70 31.00%  $                 19.11 N/A N/A
CBP37-C Circuit Board Post, .38" (9.7mm) Post PC B  $       27.89 31.00%  $                 19.24 N/A N/A
CBP37-M Circuit Board Post, .38" (9.7mm) Post PC B  $     115.47 31.00%  $                 79.67 N/A N/A
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CBP50-C Circuit Board Post,  .50" (12.7mm) Post PC B  $       28.42 31.00%  $                 19.61 N/A N/A
CBP50-M Circuit Board Post,  .50" (12.7mm) Post PC B  $     117.77 31.00%  $                 81.26 N/A N/A
CBP62-C Circuit Board Post, .62" (15.8mm) Post PC B  $       29.01 31.00%  $                 20.02 N/A N/A
CBP62-M Circuit Board Post, .62" (15.8mm) Post PC B  $     119.92 31.00%  $                 82.74 N/A N/A
CBP75-C Circuit Board Post,  .75" (19.1mm) Post PC B  $       30.52 31.00%  $                 21.06 N/A N/A
CBP75-M Circuit Board Post,  .75" (19.1mm) Post PC B  $     126.39 31.00%  $                 87.21 N/A N/A
CBP87-C Circuit Board Post, .88" (22.4mm) Post PC B  $       32.15 31.00%  $                 22.18 N/A N/A
CBP87-M Circuit Board Post, .88" (22.4mm) Post PC B  $     133.40 31.00%  $                 92.05 N/A N/A
CBR2M-M1 Cable Tie, In-Line, 7.2"L (183mm), Minia PC B  $       67.10 31.00%  $                 46.30 N/A N/A
CBR2M-M10 Cable Tie, In-Line, 7.2"L (183mm), Minia PC B  $       67.10 31.00%  $                 46.30 N/A N/A
CBR2M-M2 Cable Tie, In-Line, 7.2"L (183mm), Minia PC B  $       67.10 31.00%  $                 46.30 N/A N/A
CBR2M-M3 Cable Tie, In-Line, 7.2"L (183mm), Minia PC B  $       67.10 31.00%  $                 46.30 N/A N/A
CBR2M-M4Y Cable Tie, In-Line, 7.2"L (183mm), Minia PC B  $       67.10 31.00%  $                 46.30 N/A N/A
CBR2M-M5 Cable Tie, In-Line, 7.2"L (183mm), Minia PC B  $       67.10 31.00%  $                 46.30 N/A N/A
CBR2M-M6 Cable Tie, In-Line, 7.2"L (183mm), Minia PC B  $       67.10 31.00%  $                 46.30 N/A N/A
CBR2M-M7 Cable Tie, In-Line, 7.2"L (183mm), Minia PC B  $       67.10 31.00%  $                 46.30 N/A N/A
CBR3I-M1 Cable Tie, In-Line, 10.4"L (264mm), Inte PC B  $     201.93 31.00%  $               139.33 N/A N/A
CBR3I-M10 Cable Tie, In-Line, 10.4"L (264mm), Inte PC B  $     201.93 31.00%  $               139.33 N/A N/A
CBR3I-M2 Cable Tie, In-Line, 10.4"L (264mm), Inte PC B  $     201.93 31.00%  $               139.33 N/A N/A
CBR3I-M3 Cable Tie, In-Line, 10.4"L (264mm), Inte PC B  $     201.93 31.00%  $               139.33 N/A N/A
CBR3I-M4Y Cable Tie, In-Line, 10.4"L (264mm), Inte PC B  $     201.93 31.00%  $               139.33 N/A N/A
CBR3I-M5 Cable Tie, In-Line, 10.4"L (264mm), Inte PC B  $     201.93 31.00%  $               139.33 N/A N/A
CBR3I-M6 Cable Tie, In-Line, 10.4"L (264mm), Inte PC B  $     201.93 31.00%  $               139.33 N/A N/A
CBR3I-M7 Cable Tie, In-Line, 10.4"L (264mm), Inte PC B  $     201.93 31.00%  $               139.33 N/A N/A
CBR3I-M8 Cable Tie, In-Line, 10.4"L (264mm), Inte PC B  $     201.93 31.00%  $               139.33 N/A N/A
CBR3S-M Cable Tie, In-Line, 10.8"L (274mm), Stan PC B  $     207.99 31.00%  $               143.51 N/A N/A
CBR3S-M0 Cable Tie, In-Line, 10.8"L (274mm), Stan PC B  $     247.15 31.00%  $               170.53 N/A N/A
CBR3S-M30 Cable Tie, In-Line, 10.8"L (274mm), Stan PC B  $     247.91 31.00%  $               171.06 N/A N/A
CBR3S-M69 Cable Tie, In-Line, 10.8"L (274mm), Stan PC B  $     481.05 31.00%  $               331.92 N/A N/A
CBR4I-M Cable Tie, In-Line, 13.6"L (345mm), Inte PC B  $     249.05 31.00%  $               171.84 N/A N/A
CBR4I-M0 Cable Tie, In-Line, 13.6"L (345mm), Inte PC B  $     330.30 31.00%  $               227.91 N/A N/A
CBR4S-M Cable Tie, In-Line, 14.0"L (356mm), Stan PC B  $     232.26 31.00%  $               160.26 N/A N/A
CBR4S-M0 Cable Tie, In-Line, 14.0"L (356mm), Stan PC B  $     262.45 31.00%  $               181.09 N/A N/A
CBR4S-M30 Cable Tie, In-Line, 14.0"L (356mm), Stan PC B  $     284.73 31.00%  $               196.46 N/A N/A
CBR6LH-C Cable Tie, In-Line, 20.9"L (531mm), Ligh PC B  $     713.70 31.00%  $               492.45 N/A N/A
CBR6LH-C0 Cable Tie, In-Line, 20.9"L (531mm), Ligh PC B  $     869.56 31.00%  $               600.00 N/A N/A
CBR6LH-C30 Cable Tie, In-Line, 20.9"L (531mm), Ligh PC B  $     869.56 31.00%  $               600.00 N/A N/A
CBTA1BL-X Mini-Com adapter for Bticino faceplate PC B  $         3.13 31.00%  $                   2.16 N/A N/A
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CBTA1IW-X Mini-Com adapter for Bticino faceplate PC B  $         3.13 31.00%  $                   2.16 N/A N/A
CBTA1WH-X Mini-Com adapter for Bticino faceplate PC B  $         3.13 31.00%  $                   2.16 N/A N/A
CBTAL1BL-X Mini-Com adapter for Bticino faceplate PC B  $         3.45 31.00%  $                   2.38 N/A N/A
CBTAL1IW-X Mini-Com adapter for Bticino faceplate PC B  $         3.45 31.00%  $                   2.38 N/A N/A
CBTAL1WH-X Mini-Com adapter for Bticino faceplate PC B  $         3.45 31.00%  $                   2.38 N/A N/A
CBWH Faceplate Frame, Single Gang, Classic, W PC B  $         3.04 31.00%  $                   2.10 N/A N/A
CBWH-2G Faceplate Frame, Double Gang, Classic, W PC B  $         5.12 31.00%  $                   3.53 N/A N/A
CBX12AW-AY Surface Mount Box, 12 Port,  Arctic Whit PC B  $       22.96 31.00%  $                 15.84 N/A N/A
CBX12BL-AY Surface Mount Box, 12 Port,  Black PC B  $       22.96 31.00%  $                 15.84 N/A N/A
CBX12EI-AY Surface Mount Box, 12 Port,  Electric Iv PC B  $       22.96 31.00%  $                 15.84 N/A N/A
CBX12IG-AY Surface Mount Box, 12 Port,  Intl Gray PC B  $       22.96 31.00%  $                 15.84 N/A N/A
CBX12IW-AY Surface Mount Box, 12 Port,  Off White PC B  $       22.96 31.00%  $                 15.84 N/A N/A
CBX12WH-AY Surface Mount Box, 12 Port,  White PC B  $       22.96 31.00%  $                 15.84 N/A N/A
CBX1AW-A Surface Mount Box, 1 Port, Arctic White PC B  $         3.60 31.00%  $                   2.48 N/A N/A
CBX1BL-A Surface Mount Box, 1 Port, Black PC B  $         3.60 31.00%  $                   2.48 N/A N/A
CBX1EI-A Surface Mount Box, 1 Port, Electric Ivor PC B  $         3.60 31.00%  $                   2.48 N/A N/A
CBX1IG-A Surface Mount Box, 1 Port, Intl Gray PC B  $         3.60 31.00%  $                   2.48 N/A N/A
CBX1IW-A Surface Mount Box, 1 Port, Off White PC B  $         3.60 31.0%  $                   2.48 N/A N/A
CBX1WH-A Surface Mount Box, 1 Port, White PC B  $         3.60 31.00%  $                   2.48 N/A N/A
CBX2AW-AY Surface Mount Box, 2 Port, Arctic White PC B  $         6.24 31.00%  $                   4.31 N/A N/A
CBX2BL-AY Surface Mount Box, 2 Port, Black PC B  $         6.24 31.00%  $                   4.31 N/A N/A
CBX2EI-AY Surface Mount Box, 2 Port, Electric Ivor PC B  $         6.24 31.00%  $                   4.31 N/A N/A
CBX2IG-AY Surface Mount Box, 2 Port, Intl Gray PC B  $         6.24 31.00%  $                   4.31 N/A N/A
CBX2IW-AY Surface Mount Box, 2 Port, Off White PC B  $         6.24 31.00%  $                   4.31 N/A N/A
CBX2WH-AY Surface Mount Box, 2 Port, White PC B  $         6.24 31.00%  $                   4.31 N/A N/A
CBX4AW-AY Surface Mount Box, 4 Port, Arctic White PC B  $         6.90 31.00%  $                   4.76 N/A N/A
CBX4BL-AY Surface Mount Box, 4 Port, Black PC B  $         6.90 31.00%  $                   4.76 N/A N/A
CBX4EI-AY Surface Mount Box, 4 Port, Electric Ivor PC B  $         6.90 31.00%  $                   4.76 N/A N/A
CBX4IG-AY Surface Mount Box, 4 Port, Intl Gray PC B  $         6.90 31.00%  $                   4.76 N/A N/A
CBX4IW-AY Surface Mount Box, 4 Port, Off White PC B  $         6.90 31.00%  $                   4.76 N/A N/A
CBX4WH-AY Surface Mount Box, 4 Port, White PC B  $         6.90 31.00%  $                   4.76 N/A N/A
CBX6EI-AY Mini-Com Surface Mount Box with Tape, 6 PC B  $       11.96 31.0%  $                   8.25 N/A N/A
CBXC4AW-A Surface Mount Box, 4 Port, Low Profile, PC B  $         6.56 31.00%  $                   4.53 N/A N/A
CBXC4BL-A Surface Mount Box, 4 Port, Low Profile, PC B  $         6.56 31.00%  $                   4.53 N/A N/A
CBXC4EI-A Surface Mount Box, 4 Port, Low Profile, PC B  $         6.56 31.00%  $                   4.53 N/A N/A
CBXC4IG-A Surface Mount Box, 4 Port, Low Profile, PC B  $         6.56 31.00%  $                   4.53 N/A N/A
CBXC4IW-A Surface Mount Box, 4 Port, Low Profile, PC B  $         6.56 31.00%  $                   4.53 N/A N/A
CBXC4WH-A Surface Mount Box, 4 Port, Low Profile, PC B  $         6.56 31.00%  $                   4.53 N/A N/A
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CBXD6AW-AY Surface Mount Box, 6 Port, Arctic White PC B  $       12.56 31.00%  $                   8.67 N/A N/A
CBXD6BL-AY Surface Mount Box, 6 Port, Black PC B  $       12.56 31.00%  $                   8.67 N/A N/A
CBXD6EI-AY Surface Mount Box, 6 Port, Electric Ivor PC B  $       12.56 31.00%  $                   8.67 N/A N/A
CBXD6IG-AY Surface Mount Box, 6 Port, Intl Gray PC B  $       12.56 31.00%  $                   8.67 N/A N/A
CBXD6IW-AY Surface Mount Box, 6 Port, Off White PC B  $       12.56 31.00%  $                   8.67 N/A N/A
CBXD6WH-AY Surface Mount Box, 6 Port, White PC B  $       12.56 31.00%  $                   8.67 N/A N/A
CBXF12AW-AY Surface Mount Box, 12 Port, Fiber, Arcti PC B  $       24.38 31.00%  $                 16.82 N/A N/A
CBXF12BL-AY Surface Mount Box, 12 Port, Multimedia, PC B  $       24.38 31.00%  $                 16.82 N/A N/A
CBXF12EI-AY Surface Mount Box, 12 Port, Multimedia, PC B  $       24.38 31.00%  $                 16.82 N/A N/A
CBXF12IG-AY Surface Mount Box, 12 Port, Multimedia, PC B  $       24.38 31.00%  $                 16.82 N/A N/A
CBXF12IW-AY Surface Mount Box, 12 Port, Multimedia, PC B  $       24.38 31.00%  $                 16.82 N/A N/A
CBXF12WH-AY Surface Mount Box, 12 Port, Multimedia, PC B  $       24.38 31.00%  $                 16.82 N/A N/A
CBXF6AW-AY Surface Mount Box, 6 Port, Fiber, Arctic PC B  $       21.93 31.00%  $                 15.13 N/A N/A
CBXF6BL-AY Surface Mount Box, 6 Port, Multimedia, B PC B  $       21.93 31.00%  $                 15.13 N/A N/A
CBXF6EI-AY Surface Mount Box, 6 Port, Multimedia, E PC B  $       21.93 31.00%  $                 15.13 N/A N/A
CBXF6IG-AY Surface Mount Box, 6 Port, Multimedia, I PC B  $       21.93 31.00%  $                 15.13 N/A N/A
CBXF6IW-AY Surface Mount Box, 6 Port, Multimedia, O PC B  $       21.93 31.00%  $                 15.13 N/A N/A
CBXF6WH-AY Surface Mount Box, 6 Port, Multimedia, W PC B  $       21.93 31.00%  $                 15.13 N/A N/A
CBXJ2AW-A Surface Mount Box, 2 Port, Arctic White PC B  $         4.09 31.00%  $                   2.82 N/A N/A
CBXJ2BL-A Surface Mount Box, 2 Port, Black PC B  $         4.09 31.00%  $                   2.82 N/A N/A
CBXJ2EI-A Surface Mount Box, 2 Port, Electric Ivor PC B  $         4.09 31.00%  $                   2.82 N/A N/A
CBXJ2IG-A Surface Mount Box, 2 Port, Intl Gray PC B  $         4.09 31.00%  $                   2.82 N/A N/A
CBXJ2IW-A Surface Mount Box, 2 Port, Off White PC B  $         4.09 31.00%  $                   2.82 N/A N/A
CBXJ2WH-A Surface Mount Box, 2 Port, White PC B  $         4.09 31.00%  $                   2.82 N/A N/A
CBXS1AW-A Surface Mount Box, 1 Port, Shuttered, Ar PC B  $         5.34 31.00%  $                   3.68 N/A N/A
CBXS1BL-A Surface Mount Box, 1 Port, Shuttered, Bl PC B  $         5.34 31.00%  $                   3.68 N/A N/A
CBXS1EI-A Surface Mount Box, 1 Port, Shuttered, El PC B  $         5.34 31.00%  $                   3.68 N/A N/A
CBXS1IG-A Surface Mount Box, 1 Port, Shuttered, In PC B  $         5.34 31.00%  $                   3.68 N/A N/A
CBXS1IW-A Surface Mount Box, 1 Port, Shuttered, Of PC B  $         5.34 31.00%  $                   3.68 N/A N/A
CBXS1WH-A Surface Mount Box, 1 Port, Shuttered, Wh PC B  $         5.34 31.00%  $                   3.68 N/A N/A
CBXS2AW-A Surface Mount Box, 2 Port, Shuttered, Ar PC B  $         6.56 31.00%  $                   4.53 N/A N/A
CBXS2BL-A Surface Mount Box, 2 Port, Shuttered, Bl PC B  $         6.56 31.00%  $                   4.53 N/A N/A
CBXS2EI-A Surface Mount Box, 2 Port, Shuttered, El PC B  $         6.56 31.00%  $                   4.53 N/A N/A
CBXS2IG-A Surface Mount Box, 2 Port, Shuttered, In PC B  $         6.56 31.00%  $                   4.53 N/A N/A
CBXS2IW-A Surface Mount Box, 2 Port, Shuttered, Of PC B  $         6.56 31.00%  $                   4.53 N/A N/A
CBXS2WH-A Surface Mount Box, 2 Port, Shuttered, Wh PC B  $         6.56 31.00%  $                   4.53 N/A N/A
CBXS3AW-AY Surface Mount Box, 3 Port, Shuttered, Ar PC B  $         9.82 31.00%  $                   6.78 N/A N/A
CBXS3BL-AY Surface Mount Box, 3 Port, Shuttered, Bl PC B  $         9.82 31.00%  $                   6.78 N/A N/A
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CBXS3EI-AY Surface Mount Box, 3 Port, Shuttered, El PC B  $         9.82 31.00%  $                   6.78 N/A N/A
CBXS3IG-AY Surface Mount Box, 3 Port, Shuttered, In PC B  $         9.82 31.00%  $                   6.78 N/A N/A
CBXS3IW-AY Surface Mount Box, 3 Port, Shuttered, Of PC B  $         9.82 31.00%  $                   6.78 N/A N/A
CBXS3WH-AY Surface Mount Box, 3 Port, Shuttered, Wh PC B  $         9.82 31.00%  $                   6.78 N/A N/A
CBXS4AW-AY Surface Mount Box, 4 Port, Shuttered, Ar PC B  $       13.12 31.00%  $                   9.05 N/A N/A
CBXS4BL-AY Surface Mount Box, 4 Port, Shuttered, Bl PC B  $       13.12 31.00%  $                   9.05 N/A N/A
CBXS4EI-AY Surface Mount Box, 4 Port, Shuttered, El PC B  $       13.12 31.00%  $                   9.05 N/A N/A
CBXS4IG-AY Surface Mount Box, 4 Port, Shuttered, In PC B  $       13.12 31.00%  $                   9.05 N/A N/A
CBXS4IW-AY Surface Mount Box, 4 Port, Shuttered, Of PC B  $       13.12 31.00%  $                   9.05 N/A N/A
CBXS4WH-AY Surface Mount Box, 4 Port, Shuttered, Wh PC B  $       13.12 31.00%  $                   9.05 N/A N/A
CBXS6BL-AY Surface Mount Box, 6 Port, Shuttered, Bl PC B  $       18.65 31.00%  $                 12.87 N/A N/A
CBXS6EI-AY Surface Mount Box, 6 Port, Shuttered, El PC B  $       18.65 31.00%  $                 12.87 N/A N/A
CBXS6IG-AY Surface Mount Box, 6 Port, Shuttered, In PC B  $       18.65 31.00%  $                 12.87 N/A N/A
CBXS6IW-AY Surface Mount Box, 6 Port, Shuttered, Of PC B  $       18.65 31.00%  $                 12.87 N/A N/A
CBXS6WH-AY Surface Mount Box, 6 Port, Shuttered, Wh PC B  $       18.65 31.00%  $                 12.87 N/A N/A
CBXSD6BL-AY Surface Mount Box, 6 Port, Deep Shuttere PC B  $       22.09 31.00%  $                 15.24 N/A N/A
CBXSD6EI-AY Surface Mount Box, 6 Port, Deep Shuttere PC B  $       22.09 31.00%  $                 15.24 N/A N/A
CBXSD6IG-AY Surface Mount Box, 6 Port, Deep Shuttere PC B  $       22.09 31.00%  $                 15.24 N/A N/A
CBXSD6IW-AY Surface Mount Box, 6 Port, Deep Shuttere PC B  $       22.09 31.00%  $                 15.24 N/A N/A
CBXSD6WH-AY Surface Mount Box, 6 Port, Deep Shuttere PC B  $       22.09 31.00%  $                 15.24 N/A N/A
CC18DD Panduit Cold Aisle Containment 1800 (6') PC B  $  6,829.19 31.00%  $            4,712.14 N/A N/A
CC5E88BL Mini-Com Coupler Module, Cat 5e, UTP, Bl PC B  $       15.91 31.00%  $                 10.98 N/A N/A
CC5E88GR Mini-Com Coupler Module, Cat5e, UTP, Gre PC B  $       15.91 31.00%  $                 10.98 N/A N/A
CC5E88IG Mini-Com Coupler Module, Cat 5e, UTP, In PC B  $       15.91 31.0%  $                 10.98 N/A N/A
CC5E88IW Mini-Com Coupler Module, Cat 5e, UTP, Of PC B  $       15.91 31.00%  $                 10.98 N/A N/A
CC5E88OR Mini-Com Coupler Module, Cat 5e, UTP, Or PC B  $       15.91 31.00%  $                 10.98 N/A N/A
CC5E88YL Mini-Com Coupler Module, Cat 5e, UTP, Ye PC B  $       15.91 31.0%  $                 10.98 N/A N/A
CC688BL Mini-Com Coupler Module, Cat 6, UTP, Bla PC B  $       21.31 31.00%  $                 14.70 N/A N/A
CC688BU Mini-Com Coupler Module, Cat 6, UTP, Blu PC B  $       21.31 31.00%  $                 14.70 N/A N/A
CC688GR Mini-Com Coupler Module, Cat 6, UTP, Gre PC B  $       21.31 31.00%  $                 14.70 N/A N/A
CC688IW Mini-Com Coupler Module, Cat 6, UTP, Off PC B  $       21.31 31.00%  $                 14.70 N/A N/A
CC688OR Mini-Com Coupler Module, Cat 6, UTP, Ora PC B  $       21.31 31.00%  $                 14.70 N/A N/A
CC6X88BL Mini-Com Coupler Module, Cat 6A, UTP, Bl PC B  $       29.82 31.00%  $                 20.58 N/A N/A
CC6X88BU Mini-Com Coupler Module, Cat 6A, UTP, Bl PC B  $       29.82 31.00%  $                 20.58 N/A N/A
CC6X88GR Mini-Com Coupler Module, Cat 6A, UTP, Gr PC B  $       29.82 31.00%  $                 20.58 N/A N/A
CC6X88IW Mini-Com Coupler Module, Cat 6A, UTP, Of PC B  $       29.82 31.00%  $                 20.58 N/A N/A
CC6X88OR Mini-Com Coupler Module, Cat 6A, UTP, Or PC B  $       29.82 31.00%  $                 20.58 N/A N/A
CCH100-S10-C Fixed Dia Clamp, 1" (25.4mm) Bundle, #10 PC B  $       34.08 31.00%  $                 23.52 N/A N/A
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CCH100-S10-C0 Fixed Dia Clamp, 1" (25.4mm) Bundle, #10 PC B  $       37.50 31.00%  $                 25.88 N/A N/A
CCH100-S10-D Fixed Dia Clamp, 1" (25.4mm) Bundle, #10 PC B  $     141.41 31.00%  $                 97.57 N/A N/A
CCH100-S10-D0 Fixed Dia Clamp, 1" (25.4mm) Bundle, #10 PC B  $     162.59 31.00%  $               112.19 N/A N/A
CCH112-S10-C Fixed Dia Clamp, 1.12" (28.5mm) Bundle, PC B  $     234.87 31.00%  $               162.06 N/A N/A
CCH112-S10-C0 Fixed Dia Clamp, 1.12" (28.5mm) Bundle, PC B  $     270.12 31.00%  $               186.38 N/A N/A
CCH119-S10-C Fixed Dia Clamp, 1.19" (30.2mm) Bundle, PC B  $     242.69 31.00%  $               167.46 N/A N/A
CCH119-S10-C0 Fixed Dia Clamp, 1.19" (30.2mm) Bundle, PC B  $     279.14 31.00%  $               192.61 N/A N/A
CCH125-S10-C Fixed Dia Clamp, 1.25" (31.8mm) Bundle, PC B  $     249.39 31.00%  $               172.08 N/A N/A
CCH125-S10-C0 Fixed Dia Clamp, 1.25" (31.8mm) Bundle, PC B  $     286.75 31.00%  $               197.86 N/A N/A
CCH12-S10-C Fixed Dia Clamp, .12" (3.2mm) Bundle, #1 PC B  $       18.81 31.00%  $                 12.98 N/A N/A
CCH12-S10-C0 Fixed Dia Clamp, .12" (3.2mm) Bundle, #1 PC B  $       20.70 31.00%  $                 14.28 N/A N/A
CCH12-S10-M Fixed Dia Clamp, .12" (3.2mm) Bundle, #1 PC B  $       77.96 31.00%  $                 53.79 N/A N/A
CCH12-S10-M0 Fixed Dia Clamp, .12" (3.2mm) Bundle, #1 PC B  $       89.58 31.00%  $                 61.81 N/A N/A
CCH138-S10-C Fixed Dia Clamp, 1.38" (35.1mm) Bundle, PC B  $     255.16 31.00%  $               176.06 N/A N/A
CCH138-S10-C0 Fixed Dia Clamp, 1.38" (35.1mm) Bundle, PC B  $     293.45 31.00%  $               202.48 N/A N/A
CCH150-S10-C Fixed Dia Clamp, 1.50" (38.1mm) Bundle, PC B  $     261.12 31.0%  $               180.17 N/A N/A
CCH150-S10-C0 Fixed Dia Clamp, 1.50" (38.1mm) Bundle, PC B  $     300.25 31.00%  $               207.17 N/A N/A
CCH19-S10-C Fixed Dia Clamp, .19" (4.8mm) Bundle, #1 PC B  $       18.83 31.00%  $                 12.99 N/A N/A
CCH19-S10-C0 Fixed Dia Clamp, .19" (4.8mm) Bundle, #1 PC B  $       20.72 31.00%  $                 14.30 N/A N/A
CCH19-S10-M Fixed Dia Clamp,  .19" (4.8mm) Bundle, # PC B  $       78.23 31.00%  $                 53.98 N/A N/A
CCH19-S10-M0 Fixed Dia Clamp,  .19" (4.8mm) Bundle, # PC B  $       89.95 31.00%  $                 62.07 N/A N/A
CCH25-S10-C Fixed Dia Clamp,  .25" (6.4mm) Bundle, # PC B  $       19.62 31.00%  $                 13.54 N/A N/A
CCH25-S10-C0 Fixed Dia Clamp, .25" (6.4mm) Bundle, #1 PC B  $       21.58 31.00%  $                 14.89 N/A N/A
CCH25-S10-M Fixed Dia Clamp,  .25" (6.4mm) Bundle, # PC B  $       81.28 31.00%  $                 56.08 N/A N/A
CCH25-S10-M0 Fixed Dia Clamp,  .25" (6.4mm) Bundle, # PC B  $       93.49 31.00%  $                 64.51 N/A N/A
CCH31-S10-C Fixed Dia Clamp, .31" (7.9mm) Bundle, #1 PC B  $       20.70 31.00%  $                 14.28 N/A N/A
CCH31-S10-C0 Fixed Dia Clamp, .31" (7.9mm) Bundle, #1 PC B  $       22.75 31.00%  $                 15.70 N/A N/A
CCH31-S10-M Fixed Dia Clamp, .31" (7.9mm) Bundle, #1 PC B  $       85.64 31.00%  $                 59.09 N/A N/A
CCH31-S10-M0 Fixed Dia Clamp, .31" (7.9mm) Bundle, #1 PC B  $       98.47 31.00%  $                 67.94 N/A N/A
CCH38-S10-C Fixed Dia Clamp, .38" (9.7mm) Bundle, #1 PC B  $       22.13 31.00%  $                 15.27 N/A N/A
CCH38-S10-C0 Fixed Dia Clamp, .38" (9.7mm) Bundle, #1 PC B  $       24.33 31.00%  $                 16.79 N/A N/A
CCH38-S10-M Fixed Dia Clamp, .38" (9.7mm) Bundle, #1 PC B  $       91.76 31.00%  $                 63.31 N/A N/A
CCH38-S10-M0 Fixed Dia Clamp, .38" (9.7mm) Bundle, #1 PC B  $     105.51 31.00%  $                 72.80 N/A N/A
CCH44-S10-C Fixed Dia Clamp, .44" (11.2mm) Bundle, # PC B  $       22.44 31.00%  $                 15.48 N/A N/A
CCH44-S10-C0 Fixed Dia Clamp, .44" (11.2mm) Bundle, # PC B  $       24.71 31.00%  $                 17.05 N/A N/A
CCH44-S10-M Fixed Dia Clamp, .44" (11.2mm) Bundle, # PC B  $       92.65 31.00%  $                 63.93 N/A N/A
CCH44-S10-M0 Fixed Dia Clamp, .44" (11.2mm) Bundle, # PC B  $     106.56 31.00%  $                 73.53 N/A N/A
CCH50-S10-C Fixed Dia Clamp,  .50" (12.7mm) Bundle, PC B  $       22.63 31.00%  $                 15.61 N/A N/A
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CCH50-S10-C0 Fixed Dia Clamp,  .50" (12.7mm) Bundle, PC B  $       24.88 31.00%  $                 17.17 N/A N/A
CCH50-S10-M Fixed Dia Clamp,  .50" (12.7mm) Bundle, PC B  $       95.38 31.00%  $                 65.81 N/A N/A
CCH50-S10-M0 Fixed Dia Clamp,  .50" (12.7mm) Bundle, PC B  $     107.56 31.00%  $                 74.22 N/A N/A
CCH56-S10-C Fixed Dia Clamp, .56" (14.2mm) Bundle, # PC B  $       24.74 31.00%  $                 17.07 N/A N/A
CCH56-S10-C0 Fixed Dia Clamp, .56" (14.2mm) Bundle, # PC B  $       27.20 31.00%  $                 18.77 N/A N/A
CCH56-S10-M Fixed Dia Clamp, .56" (14.2mm) Bundle, # PC B  $     102.62 31.00%  $                 70.81 N/A N/A
CCH56-S10-M0 Fixed Dia Clamp, .56" (14.2mm) Bundle, # PC B  $     118.06 31.00%  $                 81.46 N/A N/A
CCH57-S12-M30 Fixed Dia Clamp, .56" (14.2mm) Bundle, # PC B  $     103.29 31.00%  $                 71.27 N/A N/A
CCH62-S10-C Fixed Dia Clamp, .62" (15.8mm) Bundle, # PC B  $       25.93 31.00%  $                 17.89 N/A N/A
CCH62-S10-C0 Fixed Dia Clamp, .62" (15.8mm) Bundle, # PC B  $       28.51 31.00%  $                 19.67 N/A N/A
CCH62-S10-M Fixed Dia Clamp, .62" (15.8mm) Bundle, # PC B  $     107.17 31.00%  $                 73.95 N/A N/A
CCH62-S10-M0 Fixed Dia Clamp, .62" (15.8mm) Bundle, # PC B  $     123.29 31.00%  $                 85.07 N/A N/A
CCH69-S10-C Fixed Dia Clamp, .69" (17.5mm) Bundle, # PC B  $       29.83 31.00%  $                 20.58 N/A N/A
CCH69-S10-C0 Fixed Dia Clamp, .69" (17.5mm) Bundle, # PC B  $       32.81 31.00%  $                 22.64 N/A N/A
CCH69-S10-D Fixed Dia Clamp, .69" (17.5mm) Bundle, # PC B  $     123.26 31.00%  $                 85.05 N/A N/A
CCH69-S10-D0 Fixed Dia Clamp, .69" (17.5mm) Bundle, # PC B  $     137.57 31.00%  $                 94.92 N/A N/A
CCH75-S10-C Fixed Dia Clamp,  .75" (19.1mm) Bundle, PC B  $       30.97 31.00%  $                 21.37 N/A N/A
CCH75-S10-C0 Fixed Dia Clamp, .75" (19.1mm) Bundle, # PC B  $       34.03 31.00%  $                 23.48 N/A N/A
CCH75-S10-D Fixed Dia Clamp,  .75" (19.1mm) Bundle, PC B  $     128.60 31.00%  $                 88.73 N/A N/A
CCH75-S10-D0 Fixed Dia Clamp,  .75" (19.1mm) Bundle, PC B  $     147.90 31.00%  $               102.05 N/A N/A
CCH81-S10-C Fixed Dia Clamp, .81" (20.1mm) Bundle, # PC B  $       31.86 31.00%  $                 21.98 N/A N/A
CCH81-S10-C0 Fixed Dia Clamp, .81" (20.1mm) Bundle, # PC B  $       35.06 31.00%  $                 24.19 N/A N/A
CCH81-S10-D Fixed Dia Clamp, .81" (20.1mm) Bundle, # PC B  $     132.40 31.00%  $                 91.36 N/A N/A
CCH81-S10-D0 Fixed Dia Clamp, .81" (20.1mm) Bundle, # PC B  $     147.57 31.00%  $               101.82 N/A N/A
CCH87-S10-C Fixed Dia Clamp, .87" (22.1mm) Bundle, # PC B  $       33.10 31.00%  $                 22.84 N/A N/A
CCH87-S10-C0 Fixed Dia Clamp, .87" (22.1mm) Bundle, # PC B  $       36.42 31.00%  $                 25.13 N/A N/A
CCH87-S10-D Fixed Dia Clamp, .87" (22.1mm) Bundle, # PC B  $     135.90 31.00%  $                 93.77 N/A N/A
CCH87-S10-D0 Fixed Dia Clamp, .87" (22.1mm) Bundle, # PC B  $     156.25 31.00%  $               107.81 N/A N/A
CCL Net-Access® / Net-SERV® Cabinet Combin PC B  $     230.84 31.00%  $               159.28 N/A N/A
CCL3 Cabinet Combination Lock 3 Digit PC B  $     161.60 31.00%  $               111.50 N/A N/A
CCMKIT1 Comm Cable Mgmt Kit for Cabinets EA B  $       82.29 31.00%  $                 56.78 N/A N/A
CCMKIT2 Various WA Parts for Enclosures EA B  $       90.51 31.00%  $                 62.45 N/A N/A
CCS12-S8-C Fixed Dia Clamp, .12" (3.2mm) Bundle, #8 PC B  $       14.27 31.00%  $                   9.85 N/A N/A
CCS12-S8-C0 Fixed Dia Clamp, .12" (3.2mm) Bundle, #8 PC B  $       15.70 31.00%  $                 10.83 N/A N/A
CCS12-S8-M Fixed Dia Clamp, .12" (3.2mm) Bundle, #8 PC B  $       59.40 31.00%  $                 40.99 N/A N/A
CCS12-S8-M0 Fixed Dia Clamp, .12" (3.2mm) Bundle, #8 PC B  $       68.32 31.00%  $                 47.14 N/A N/A
CCS19-S8-C Fixed Dia Clamp,  .19" (4.8mm) Bundle, # PC B  $       14.34 31.00%  $                   9.89 N/A N/A
CCS19-S8-C0 Fixed Dia Clamp,  .19" (4.8mm) Bundle, # PC B  $       15.77 31.00%  $                 10.88 N/A N/A
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CCS19-S8-M Fixed Dia Clamp,  .19" (4.8mm) Bundle, # PC B  $       59.85 31.0%  $                 41.30 N/A N/A
CCS19-S8-M0 Fixed Dia Clamp,  .19" (4.8mm) Bundle, # PC B  $       68.78 31.00%  $                 47.46 N/A N/A
CCS25-S10-C Fixed Dia Clamp,  .25" (6.4mm) Bundle, # PC B  $       14.84 31.00%  $                 10.24 N/A N/A
CCS25-S10-C0 Fixed Dia Clamp, .25" (6.4mm) Bundle, #1 PC B  $       16.32 31.00%  $                 11.26 N/A N/A
CCS25-S10-M Fixed Dia Clamp,  .25" (6.4mm) Bundle, # PC B  $       61.55 31.00%  $                 42.47 N/A N/A
CCS25-S10-M0 Fixed Dia Clamp,  .25" (6.4mm) Bundle, # PC B  $       70.80 31.00%  $                 48.85 N/A N/A
CCS25-S8-C Fixed Dia Clamp,  .25" (6.4mm) Bundle, # PC B  $       14.84 31.00%  $                 10.24 N/A N/A
CCS25-S8-C0 Fixed Dia Clamp,  .25" (6.4mm) Bundle, # PC B  $       16.32 31.00%  $                 11.26 N/A N/A
CCS25-S8-M Fixed Dia Clamp,  .25" (6.4mm) Bundle, # PC B  $       61.55 31.00%  $                 42.47 N/A N/A
CCS25-S8-M0 Fixed Dia Clamp,  .25" (6.4mm) Bundle, # PC B  $       70.80 31.00%  $                 48.85 N/A N/A
CCS31-S8-C Fixed Dia Clamp, .31" (7.9mm) Bundle, #8 PC B  $       15.22 31.00%  $                 10.50 N/A N/A
CCS31-S8-C0 Fixed Dia Clamp, .31" (7.9mm) Bundle, #8 PC B  $       16.75 31.00%  $                 11.56 N/A N/A
CCS31-S8-M Fixed Dia Clamp, .31" (7.9mm) Bundle, #8 PC B  $       63.03 31.00%  $                 43.49 N/A N/A
CCS31-S8-M0 Fixed Dia Clamp, .31" (7.9mm) Bundle, #8 PC B  $       72.55 31.00%  $                 50.06 N/A N/A
CCS38-S8-C Fixed Dia Clamp, .38" (9.7mm) Bundle, #8 PC B  $       16.08 31.00%  $                 11.10 N/A N/A
CCS38-S8-C0 Fixed Dia Clamp, .38" (9.7mm) Bundle, #8 PC B  $       17.71 31.00%  $                 12.22 N/A N/A
CCS38-S8-M Fixed Dia Clamp, .38" (9.7mm) Bundle, #8 PC B  $       66.80 31.00%  $                 46.09 N/A N/A
CCS38-S8-M0 Fixed Dia Clamp, .38" (9.7mm) Bundle, #8 PC B  $       76.84 31.00%  $                 53.02 N/A N/A
CCS44-S8-C Fixed Dia Clamp, .44" (11.2mm) Bundle, # PC B  $       16.68 31.00%  $                 11.51 N/A N/A
CCS44-S8-C0 Fixed Dia Clamp, .44" (11.2mm) Bundle, # PC B  $       18.33 31.00%  $                 12.65 N/A N/A
CCS44-S8-M Fixed Dia Clamp, .44" (11.2mm) Bundle, # PC B  $       66.80 31.00%  $                 46.09 N/A N/A
CCS44-S8-M0 Fixed Dia Clamp, .44" (11.2mm) Bundle, # PC B  $       79.31 31.00%  $                 54.72 N/A N/A
CCS50-S8-C Fixed Dia Clamp,  .50" (12.7mm) Bundle, PC B  $       17.04 31.0%  $                 11.76 N/A N/A
CCS50-S8-C0 Fixed Dia Clamp,  .50" (12.7mm) Bundle, PC B  $       18.74 31.00%  $                 12.93 N/A N/A
CCS50-S8-M Fixed Dia Clamp,  .50" (12.7mm) Bundle, PC B  $       70.39 31.00%  $                 48.57 N/A N/A
CCS50-S8-M0 Fixed Dia Clamp,  .50" (12.7mm) Bundle, PC B  $       80.95 31.00%  $                 55.86 N/A N/A
CD125-14-QY Copper Mechanical Lug, 2 Hole, 1 Barrel, PC B  $     804.27 31.00%  $               554.95 N/A N/A
CD125-14SL-QY Copper Mechanical lug,  2 Hole, 1 Barrel PC B  $     804.27 31.00%  $               554.95 N/A N/A
CD225-56HK-QY Copper Mechanical Lug, 2 Hole, 1 Barrel, PC B  $  2,133.13 31.00%  $            1,471.86 N/A N/A
CD225-56-QY Copper Mechanical Lug, 2 Hole, 1 Barrel, PC B  $  1,807.36 31.00%  $            1,247.08 N/A N/A
CD300-38-3Y Copper Mechanical Lug, 2 Hole, 1 Barrel, PC B  $  2,960.44 31.00%  $            2,042.70 N/A N/A
CD300-38HK-3Y Copper Mechanical Lug, 2 Hole, 1 Barrel, PC B  $  2,960.44 31.00%  $            2,042.70 N/A N/A
CD35-36SL-QY Copper Mechanical lug,  2 Hole, 1 Barrel PC B  $     259.44 31.00%  $               179.01 N/A N/A
CD400-38-3Y Copper Mechanical Lug, 2 Hole, 1 Barrel, PC B  $  5,559.70 31.00%  $            3,836.19 N/A N/A
CD400-38HK-3Y Copper Mechanical Lug, 2 Hole, 1 Barrel, PC B  $  5,559.70 31.00%  $            3,836.19 N/A N/A
CD650-12-3Y Copper Mechanical Lug, 2 Hole, 1 Barrel, PC B  $10,608.86 31.00%  $            7,320.11 N/A N/A
CD650-12HK-3Y Copper Mechanical Lug, 2 Hole, 1 Barrel, PC B  $10,608.86 31.00%  $            7,320.11 N/A N/A
CD70-14SL-QY Copper Mechanical lug,  2 Hole, 1 Barrel PC B  $     354.51 31.00%  $               244.61 N/A N/A
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CDCLP2 Corner Wiring Duct Clip PC B  $         5.63 31.00%  $                   3.88 N/A N/A
CDCLP3 Corner Wiring Duct Clip PC B  $         5.70 31.00%  $                   3.93 N/A N/A
CDCLP4 Corner Wiring Duct Clip PC B  $         5.76 31.00%  $                   3.97 N/A N/A
CDE1 Cabinet Air Inlet Duct for 1 RU Cisco 49 PC B  $     546.10 31.00%  $               376.81 N/A N/A
CDE2 Cabinet Air Inlet Duct for 2 RU Cisco Ne PC B  $     546.10 31.00%  $               376.81 N/A N/A
CD-FCRP5 FCRP5 Die Set PC B  $     235.00 31.00%  $               162.15 N/A N/A
CDLB3 L-bracket with quick mount clip for inst PC B  $         8.91 31.00%  $                   6.15 N/A N/A
CDLB4 L-bracket with quick mount clip for inst PC B  $         9.02 31.00%  $                   6.22 N/A N/A
CDPP8RG IndustrialNet 8-Port DIN Rail Mount Copp PC B  $     125.15 31.00%  $                 86.35 N/A N/A
CEFXEI-X Conduit Entrance End Power Rated Fitting PC B  $         7.36 31.00%  $                   5.08 N/A N/A
CEFXIG-X Conduit Entrance End Power Rated Fitting PC B  $         7.36 31.00%  $                   5.08 N/A N/A
CEFXIW-X Conduit Entrance End Power Rated Fitting PC B  $         7.36 31.00%  $                   5.08 N/A N/A
CEFXWH-X Conduit Entrance End Power Rated Fitting PC B  $         7.36 31.00%  $                   5.08 N/A N/A
CF1062BLY Frame, Type 106, 2 Port, Black PC B  $         2.59 31.00%  $                   1.79 N/A N/A
CF1062EIY Frame, Type 106, 2 Port, Electric Ivory PC B  $         2.59 31.00%  $                   1.79 N/A N/A
CF1062IGY Frame, Type 106, 2 Port, Intl Gray PC B  $         2.59 31.00%  $                   1.79 N/A N/A
CF1062IWY Frame, Type 106, 2 Port, Off White PC B  $         2.59 31.00%  $                   1.79 N/A N/A
CF1062PAL Frame, Type 106, 2 Port, Panduit Almond PC B  $         2.48 31.00%  $                   1.71 N/A N/A
CF1062WHY Frame, Type 106, 2 Port, White PC B  $         2.59 31.00%  $                   1.79 N/A N/A
CF1064BL Frame, Type 106, 4 Port, Black PC B  $         2.59 31.00%  $                   1.79 N/A N/A
CF1064BLY Frame, Type 106, 4 Port, Black PC B  $         2.59 31.00%  $                   1.79 N/A N/A
CF1064EIY Frame, Type 106, 4 Port, Electric Ivory PC B  $         2.59 31.00%  $                   1.79 N/A N/A
CF1064IGY Frame, Type 106, 4 Port, Intl Gray PC B  $         2.59 31.00%  $                   1.79 N/A N/A
CF1064IWY Frame, Type 106, 4 Port, Off White PC B  $         2.59 31.00%  $                   1.79 N/A N/A
CF1064WHY Frame, Type 106, 4 Port, White PC B  $         2.59 31.00%  $                   1.79 N/A N/A
CF10EI-X LD10 Low Voltage Coupler Fitting PC B  $         1.55 31.00%  $                   1.07 N/A N/A
CF10IG-X LD10 Low Voltage Coupler Fitting PC B  $         1.55 31.00%  $                   1.07 N/A N/A
CF10IW-X LD10 Low Voltage Coupler Fitting PC B  $         1.55 31.00%  $                   1.07 N/A N/A
CF10WH-X LD10 Low Voltage Coupler Fitting PC B  $         1.55 31.00%  $                   1.07 N/A N/A
CF382538F-Q CLT Fitting .38" x .25" x .38" (9.7mm x PC B  $     125.90 31.00%  $                 86.87 N/A N/A
CF3EI-E LD3 Low Voltage Coupler Fitting PC B  $         1.36 31.00%  $                   0.94 N/A N/A
CF3IG-E LD3 Low Voltage Coupler Fitting PC B  $         1.36 31.00%  $                   0.94 N/A N/A
CF3IW-E LD3 Low Voltage Coupler Fitting PC B  $         1.36 31.00%  $                   0.94 N/A N/A
CF3WH-E LD3 Low Voltage Coupler Fitting PC B  $         1.36 31.00%  $                   0.94 N/A N/A
CF502550F-Q CLT Fitting .50" x .25" x .50" (12.7mm x PC B  $     130.12 31.00%  $                 89.78 N/A N/A
CF503850F-Q CLT Fitting .50" x .38" x .50" (12.7mm x PC B  $     134.74 31.00%  $                 92.97 N/A N/A
CF5EI-E LD5 Low Voltage Coupler Fitting PC B  $         1.46 31.00%  $                   1.01 N/A N/A
CF5IG-E LD5 Low Voltage Coupler Fitting PC B  $         1.46 31.00%  $                   1.01 N/A N/A
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CF5IW-E LD5 Low Voltage Coupler Fitting PC B  $         1.46 31.00%  $                   1.01 N/A N/A
CF5WH-E LD5 Low Voltage Coupler Fitting PC B  $         1.46 31.00%  $                   1.01 N/A N/A
CF752575F-Q CLT Fitting .75" x .25" x .75" (19.1mm x PC B  $     143.74 31.00%  $                 99.18 N/A N/A
CF753875F-Q CLT Fitting .75" x .38" x .75" (19.1mm x PC B  $     146.49 31.00%  $               101.08 N/A N/A
CFAP72AQDLCZA 144-fiber 72 Port OM3/OM4 10 GbE Pre-loa PC B  $  1,421.93 31.00%  $               981.13 N/A N/A
CFAP72BUDLCZA 72 Port Pre-Loaded Angled Fiber Patch Pa PC B  $  1,421.93 31.00%  $               981.13 N/A N/A
CFAPPBL1 Fiber Adapter Patch Panel 1 RU PC B  $       29.63 31.00%  $                 20.44 N/A N/A
CFAPPBL1A Fiber Adapter Patch Panel Angled 1 RU Fo PC B  $       53.95 31.00%  $                 37.23 N/A N/A
CFAPPBL2 Fiber Adapter Patch Panel 2 RU PC B  $       37.16 31.00%  $                 25.64 N/A N/A
CFAPPBL2A Fiber Adapter Patch Panel Angled 2 RU Fo PC B  $       67.65 31.00%  $                 46.68 N/A N/A
CFFP4BL Furniture Faceplate, 4 port, Black PC B  $         3.11 31.00%  $                   2.15 N/A N/A
CFFP4EI Furniture Faceplate, 4 port, Electric Iv PC B  $         3.11 31.00%  $                   2.15 N/A N/A
CFFP4IG Furniture Faceplate, 4 port, Intl Gray PC B  $         3.11 31.00%  $                   2.15 N/A N/A
CFFP4IW Furniture Faceplate, 4 port, Off White PC B  $         3.11 31.00%  $                   2.15 N/A N/A
CFFP4WH Furniture Faceplate, 4 port, White PC B  $         3.11 31.00%  $                   2.15 N/A N/A
CFFPA2BL Furniture Faceplate, 2 port, Angled Blac PC B  $         3.65 31.00%  $                   2.52 N/A N/A
CFFPA2EI Furniture Faceplate, 2 port, Angled Elec PC B  $         3.65 31.00%  $                   2.52 N/A N/A
CFFPA2IG Furniture Faceplate, 2 port, Angled Intl PC B  $         3.65 31.00%  $                   2.52 N/A N/A
CFFPA2IW Furniture Faceplate, 2 port, Angled Off PC B  $         3.65 31.00%  $                   2.52 N/A N/A
CFFPA2WH Furniture Faceplate, 2 port, Angled, Whi PC B  $         3.65 31.00%  $                   2.52 N/A N/A
CFFPE3BL Furniture Faceplate, 3 Port, Knoll Morri PC B  $         9.11 31.00%  $                   6.29 N/A N/A
CFFPEBSL4BL Furniture Faceplate, 4 Port, Herman Mill PC B  $         5.98 31.00%  $                   4.13 N/A N/A
CFFPEBSL4EI Furniture Faceplate, 4 Port, Herman Mill PC B  $         5.98 31.00%  $                   4.13 N/A N/A
CFFPEBSL4IG Furniture Faceplate, 4 Port, Herman Mill PC B  $         5.98 31.00%  $                   4.13 N/A N/A
CFFPEBSL4IW Furniture Faceplate, 4 Port, Herman Mill PC B  $         5.98 31.00%  $                   4.13 N/A N/A
CFFPEBSL4WH Furniture Faceplate, 4 Port, Herman Mill PC B  $         5.98 31.00%  $                   4.13 N/A N/A
CFFPHM4BL Furniture Faceplate, 4 Port, Herman Mill PC B  $         5.17 31.00%  $                   3.57 N/A N/A
CFFPHM4EI Furniture Faceplate, 4 Port, Herman Mill PC B  $         5.17 31.00%  $                   3.57 N/A N/A
CFFPHM4IG Furniture Faceplate, 4 Port, Herman Mill PC B  $         5.17 31.00%  $                   3.57 N/A N/A
CFFPHM4IW Furniture Faceplate, 4 Port, Herman Mill PC B  $         5.17 31.00%  $                   3.57 N/A N/A
CFFPHM4WH Furniture Faceplate, 4 Port, Herman Mill PC B  $         5.17 31.00%  $                   3.57 N/A N/A
CFFPKE3BL Furniture Faceplate, 3 Port, Knoll Equit PC B  $       12.18 31.00%  $                   8.40 N/A N/A
CFFPL4BL Furniture Faceplate, 4 Port, Black PC B  $         3.45 31.00%  $                   2.38 N/A N/A
CFFPL4EI Furniture Faceplate, 4 Port, Electric Iv PC B  $         3.45 31.00%  $                   2.38 N/A N/A
CFFPL4IG Furniture Faceplate, 4 Port, Internation PC B  $         3.45 31.00%  $                   2.38 N/A N/A
CFFPL4IW Furniture Faceplate, 4 Port, Off White PC B  $         3.45 31.00%  $                   2.38 N/A N/A
CFFPL4WH Furniture Faceplate, 4 Port, White PC B  $         3.45 31.00%  $                   2.38 N/A N/A
CFFPLA4BL Furniture Faceplate, 4 Port, Angled, Bla PC B  $         4.29 31.00%  $                   2.96 N/A N/A
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CFFPLA4EI Furniture Faceplate, 4 Port, Angled, Ele PC B  $         4.29 31.00%  $                   2.96 N/A N/A
CFFPLA4EW ANGLED FURN FACEPLATE 4 PORT W/LABEL PPS PC B  $         4.29 31.00%  $                   2.96 N/A N/A
CFFPLA4IG Furniture Faceplate, 4 Port, Angled, Int PC B  $         4.29 31.00%  $                   2.96 N/A N/A
CFFPLA4IW Furniture Faceplate, 4 Port, Angled, Off PC B  $         4.29 31.00%  $                   2.96 N/A N/A
CFFPR1BL-X Round Furniture Faceplate, 1 Port, Black PC B  $         2.90 31.00%  $                   2.00 N/A N/A
CFG1BL GFCI Frame, 1 Port, Black PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFG1EI GFCI Frame, 1 Port, Electric Ivory PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFG1IG GFCI Frame, 1 Port, Intl Gray PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFG1IW GFCI Frame, 1 Port, Off White PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFG1PAL GFCI Frame, 1 Port, Panduit Almond PC B  $         3.10 31.00%  $                   2.14 N/A N/A
CFG1WH GFCI Frame, 1 Port, White PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFG2BL GFCI Frame, 2 Port, Black PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFG2EI GFCI Frame, 2 Port, Electric Ivory PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFG2IG GFCI Frame, 2 Port, Intl Gray PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFG2IW GFCI Frame, 2 Port, Off White PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFG2PAL GFCI Frame, 2 Port, Panduit Almond PC B  $         3.10 31.00%  $                   2.14 N/A N/A
CFG2WH GFCI Frame, 2 Port, White PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFG4BL GFCI Frame, 4 Port, Black PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFG4EI GFCI Frame, 4 Port, Electric Ivory PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFG4IG GFCI Frame, 4 Port, Intl Gray PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFG4IW GFCI Frame, 4 Port, Off White PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFG4PAL GFCI Frame, 4 Port, Panduit Almond PC B  $         3.10 31.00%  $                   2.14 N/A N/A
CFG4WH GFCI Frame, 4 Port, White PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFG6BL Mini-Com GFCI 6-Port Module Frame, Black PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFG6EI Mini-Com GFCI 6-Port Module Frame, Elect PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFG6IG Mini-Com GFCI 6-Port Module Frame, Inter PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFG6IW Mini-Com GFCI 6-Port Module Frame, Off W PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFG6WH Mini-Com GFCI 6-Port Module Frame, White PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFKE2A5U3A Faceplate, 2 Port, Executive, 1 Cat3 and EA B  $       19.04 31.00%  $                 13.14 N/A N/A
CFKE2A5U5J Faceplate, 2 Port, Executive, 2 Cat5e Ja EA B  $       21.89 31.00%  $                 15.10 N/A N/A
CFKE2A6U3A Faceplate, 2 Port, Executive, 1 Cat6 and EA B  $       22.21 31.00%  $                 15.32 N/A N/A
CFKE2A6U6J Faceplate, 2 Port, Executive, 2 Cat6 Jac EA B  $       29.03 31.00%  $                 20.03 N/A N/A
CFKE2F5U3F Faceplate, 2 Port, Executive, 1 Cat5e an EA B  $       19.04 31.00%  $                 13.14 N/A N/A
CFKE2F5U5J Faceplate, 2 Port, Executive, 2 Cat5e Ja EA B  $       21.89 31.00%  $                 15.10 N/A N/A
CFKE2F6U3F Faceplate, 2 Port, Executive, 1 Cat6 and EA B  $       22.21 31.00%  $                 15.32 N/A N/A
CFKE2F6U6J Faceplate, 2 Port, Executive, 2 Cat6 Jac EA B  $       28.26 31.00%  $                 19.50 N/A N/A
CFKE4A5U5J3AMA Faceplate, 4 Port, Executive, 2 Cat5e, 1 EA B  $       28.73 31.00%  $                 19.82 N/A N/A
CFKE4A6U6J5AMA Faceplate, 4 Port, Executive, 2 Cat6, 1 EA B  $       38.25 31.00%  $                 26.39 N/A N/A
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CFKE4F5U5J3FMF Faceplate, 4 Port, Executive, 2 Cat5e, 1 EA B  $       28.73 31.00%  $                 19.82 N/A N/A
CFKE4F6U6J5FMF Faceplate, 4 Port, Executive, 2 Cat6, 1 EA B  $       38.25 31.00%  $                 26.39 N/A N/A
CFP10S-2GY Faceplate, 10 Port, Stainless Steel PC B  $       13.44 31.00%  $                   9.27 N/A N/A
CFP1BL Faceplate, 1 Port, Classic, Black PC B  $         2.21 31.00%  $                   1.52 N/A N/A
CFP1EI Faceplate, 1 Port, Classic, Electric Ivo PC B  $         2.21 31.00%  $                   1.52 N/A N/A
CFP1EI-L Faceplate, 1 Port, Classic, Bulk Pack, E PC B  $         2.21 31.00%  $                   1.52 N/A N/A
CFP1IG Faceplate, 1 Port, Classic, Intl Gray PC B  $         2.21 31.00%  $                   1.52 N/A N/A
CFP1IW Faceplate, 1 Port, Classic, Off White PC B  $         2.21 31.00%  $                   1.52 N/A N/A
CFP1IW-L Faceplate, 1 Port, Classic, Bulk Pack, O PC B  $         2.21 31.00%  $                   1.52 N/A N/A
CFP1WH Faceplate, 1 Port, Classic, White PC B  $         2.21 31.00%  $                   1.52 N/A N/A
CFP1WH-L Faceplate, 1 Port, Classic, Bulk Pack, O PC B  $         2.21 31.00%  $                   1.52 N/A N/A
CFP2BL Faceplate, 2 Port, Classic, Black PC B  $         2.21 31.00%  $                   1.52 N/A N/A
CFP2EI Faceplate, 2 Port, Classic, Electric Ivo PC B  $         2.21 31.00%  $                   1.52 N/A N/A
CFP2EI-L Faceplate, 2 Port, Classic, Bulk Pack, B PC B  $         2.21 31.00%  $                   1.52 N/A N/A
CFP2IG Faceplate, 2 Port, Classic, Intl Gray PC B  $         2.21 31.00%  $                   1.52 N/A N/A
CFP2IW Faceplate, 2 Port, Classic, Off White PC B  $         2.21 31.00%  $                   1.52 N/A N/A
CFP2IW-L Faceplate, 2 Port, Classic, Bulk Pack, O PC B  $         2.21 31.00%  $                   1.52 N/A N/A
CFP2SY Faceplate, 2 Port, Stainless Steel PC B  $       11.21 31.00%  $                   7.73 N/A N/A
CFP2WH Faceplate, 2 Port, Classic, White PC B  $         2.21 31.00%  $                   1.52 N/A N/A
CFP2WH-L Faceplate, 2 Port, Classic, Bulk Pack, W PC B  $         2.21 31.00%  $                   1.52 N/A N/A
CFP45LS2SAW Adapter, 45x45mm, 2 Port Sloped Shuttere PC B  $         2.10 31.00%  $                   1.45 N/A N/A
CFP4BL Faceplate, 4 Port, Classic, Black PC B  $         2.21 31.00%  $                   1.52 N/A N/A
CFP4EI Faceplate, 4 Port, Classic, Electric Ivo PC B  $         2.21 31.00%  $                   1.52 N/A N/A
CFP4EI-L Faceplate, 4 Port, Classic, Bulk Pack, E PC B  $         2.21 31.00%  $                   1.52 N/A N/A
CFP4IG Faceplate, 4 Port, Classic, Intl Gray PC B  $         2.21 31.00%  $                   1.52 N/A N/A
CFP4IW Faceplate, 4 Port, Classic, Off White PC B  $         2.21 31.00%  $                   1.52 N/A N/A
CFP4IW-L Faceplate, 4 Port, Classic, Bulk Pack, O PC B  $         2.21 31.00%  $                   1.52 N/A N/A
CFP4RD Faceplate, 4 Port, Classic, Red PC B  $         2.10 31.00%  $                   1.45 N/A N/A
CFP4S-2G Faceplate, 4 Port, Double Gang, Stainles PC B  $       14.11 31.00%  $                   9.74 N/A N/A
CFP4S-2GY Faceplate, 4 Port, Double Gang, Stainles PC B  $       14.11 31.00%  $                   9.74 N/A N/A
CFP4SY Faceplate, 4 Port, Single Gang, Stainles PC B  $       11.21 31.00%  $                   7.73 N/A N/A
CFP4WH Faceplate, 4 Port, Classic, White PC B  $         2.21 31.00%  $                   1.52 N/A N/A
CFP4WH-L Faceplate, 4 Port, Classic, Bulk Pack, W PC B  $         2.21 31.00%  $                   1.52 N/A N/A
CFP6S Faceplate, 6 Port, Single Gang, Stainles PC B  $       11.21 31.00%  $                   7.73 N/A N/A
CFP6SY Faceplate, 6 Port, Single Gang, Stainles PC B  $       11.21 31.00%  $                   7.73 N/A N/A
CFP8HDBL Faceplate, 8 Port, HD Patch Panel, Black PC B  $       17.48 31.00%  $                 12.06 N/A N/A
CFP8S-2G Faceplate, 8 Port, Double Gang, Stainles PC B  $       14.11 31.00%  $                   9.74 N/A N/A
CFP8S-2GY Faceplate, 8 Port, Double Gang, Stainles PC B  $       14.11 31.00%  $                   9.74 N/A N/A
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CFPE10BL-2G Faceplate, 10 Port, Double Gang, Executi PC B  $         6.15 31.00%  $                   4.24 N/A N/A
CFPE10BL-2GY Faceplate, 10 Port, Double Gang, Executi PC B  $         6.15 31.00%  $                   4.24 N/A N/A
CFPE10EI-2GY Faceplate, 10 Port, Double Gang, Executi PC B  $         6.15 31.00%  $                   4.24 N/A N/A
CFPE10IG-2GY Faceplate, 10 Port, Double Gang, Executi PC B  $         6.15 31.00%  $                   4.24 N/A N/A
CFPE10IW-2GY Faceplate, 10 Port, Double Gang, Executi PC B  $         6.15 31.00%  $                   4.24 N/A N/A
CFPE10WH-2G Faceplate, 10 Port, Double Gang, Executi PC B  $         6.15 31.00%  $                   4.24 N/A N/A
CFPE10WH-2GY Faceplate, 10 Port, Double Gang, Executi PC B  $         6.15 31.00%  $                   4.24 N/A N/A
CFPE1BLY Faceplate, 1 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE1EI-LY Faceplate, 1 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE1EIY Faceplate, 1 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE1IGY Faceplate, 1 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE1IW-LY Faceplate, 1 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE1IWY Faceplate, 1 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE1WH Faceplate, 1 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE1WH-LY Faceplate, 1 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE1WHY Faceplate, 1 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE2BL Faceplate, 2 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE2BLY Faceplate, 2 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE2EI-LY Faceplate, 2 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE2EIY Faceplate, 2 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE2IGY Faceplate, 2 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE2IW Faceplate, 2 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE2IW-LY Faceplate, 2 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE2IWY Faceplate, 2 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE2WH-LY Faceplate, 2 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE2WHY Faceplate, 2 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE3AWY Insert Kit, 3 Port, Arctic White PC B  $       10.12 31.00%  $                   6.98 N/A N/A
CFPE3IW Insert Kit, 3 Port, Off White PC B  $       10.12 31.00%  $                   6.98 N/A N/A
CFPE3IWY Insert Kit, 3 Port, Off White PC B  $       10.12 31.00%  $                   6.98 N/A N/A
CFPE3PWY Insert Kit, 3 Port, Polar White PC B  $       10.12 31.00%  $                   6.98 N/A N/A
CFPE4BL Faceplate, 4 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE4BLY Faceplate, 4 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE4EI-LY Faceplate, 4 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE4EIY Faceplate, 4 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE4IG Faceplate, 4 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE4IGY Faceplate, 4 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE4IW-LY Faceplate, 4 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE4IWY Faceplate, 4 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
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CFPE4WH Faceplate, 4 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE4WH-LY Faceplate, 4 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE4WHY Faceplate, 4 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE6BLY Faceplate, 6 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE6EI-LY Faceplate, 6 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE6EIY Faceplate, 6 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE6IGY Faceplate, 6 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE6IW-LY Faceplate, 6 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE6IWY Faceplate, 6 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE6WH Faceplate, 6 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE6WH-LY Faceplate, 6 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPE6WHY Faceplate, 6 Port, Single Gang, Executiv PC B  $         3.02 31.00%  $                   2.08 N/A N/A
CFPF12BL-2G Faceplate, 12 Port, Double Gang, Classic PC B  $       11.41 31.00%  $                   7.87 N/A N/A
CFPF12EI-2G Faceplate, 12 Port, Double Gang, Classic PC B  $       11.41 31.00%  $                   7.87 N/A N/A
CFPF12IG-2G Faceplate, 12 Port, Double Gang, Classic PC B  $       11.41 31.00%  $                   7.87 N/A N/A
CFPF12IW-2G Faceplate, 12 Port, Double Gang, Classic PC B  $       11.41 31.00%  $                   7.87 N/A N/A
CFPF12WH-2G Faceplate, 12 Port, Double Gang, Classic PC B  $       11.41 31.00%  $                   7.87 N/A N/A
CFPF6BL Faceplate, 6 Port, Single Gang, Designer PC B  $         5.81 31.00%  $                   4.01 N/A N/A
CFPF6EI Faceplate, 6 Port, Single Gang, Designer PC B  $         5.81 31.00%  $                   4.01 N/A N/A
CFPF6IG Faceplate, 6 Port, Single Gang, Designer PC B  $         5.81 31.00%  $                   4.01 N/A N/A
CFPF6IW Faceplate, 6 Port, Single Gang, Designer PC B  $         5.81 31.00%  $                   4.01 N/A N/A
CFPF6WH Faceplate, 6 Port, Single Gang, Designer PC B  $         5.81 31.00%  $                   4.01 N/A N/A
CFPFLS1SAW Adapter, 45x45mm, 1 Port Sloped Shuttere PC B  $         1.41 31.00%  $                   0.97 N/A N/A
CFPFLS2SAW Adapter, 45x45mm, 2 Port Sloped Shuttere PC B  $         1.56 31.00%  $                   1.08 N/A N/A
CFPH2BL Faceplate, 2 Port, Single Gang, Horizona PC B  $         2.66 31.00%  $                   1.84 N/A N/A
CFPH2EI Faceplate, 2 Port, Single Gang, Horizona PC B  $         2.66 31.00%  $                   1.84 N/A N/A
CFPH2EI-L Faceplate, 2 Port, Single Gang, Horizona PC B  $         2.66 31.00%  $                   1.84 N/A N/A
CFPH2IG Faceplate, 2 Port, Single Gang, Horizona PC B  $         2.66 31.00%  $                   1.84 N/A N/A
CFPH2IW Faceplate, 2 Port, Single Gang, Horizona PC B  $         2.66 31.00%  $                   1.84 N/A N/A
CFPH2IW-L Faceplate, 2 Port, Single Gang, Horizona PC B  $         2.66 31.00%  $                   1.84 N/A N/A
CFPH2WH Faceplate, 2 Port, Single Gang, Horizona PC B  $         2.66 31.00%  $                   1.84 N/A N/A
CFPH2WH-L Faceplate, 2 Port, Single Gang, Horizona PC B  $         2.66 31.00%  $                   1.84 N/A N/A
CFPH4AW Faceplate, 4 Port, Single Gang, Horizona PC B  $         2.66 31.00%  $                   1.84 N/A N/A
CFPH4BL Faceplate, 4 Port, Single Gang, Horizona PC B  $         2.66 31.00%  $                   1.84 N/A N/A
CFPH4EI Faceplate, 4 Port, Single Gang, Horizona PC B  $         2.66 31.00%  $                   1.84 N/A N/A
CFPH4EI-L Faceplate, 4 Port, Single Gang, Horizona PC B  $         2.66 31.00%  $                   1.84 N/A N/A
CFPH4IG Faceplate, 4 Port, Single Gang, Horizona PC B  $         2.66 31.00%  $                   1.84 N/A N/A
CFPH4IW Faceplate, 4 Port, Single Gang, Horizona PC B  $         2.66 31.00%  $                   1.84 N/A N/A
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CFPH4IW-L Faceplate, 4 Port, Single Gang, Horizona PC B  $         2.66 31.00%  $                   1.84 N/A N/A
CFPH4WH Faceplate, 4 Port, Single Gang, Horizona PC B  $         2.66 31.00%  $                   1.84 N/A N/A
CFPH4WH-L Faceplate, 4 Port, Single Gang, Horizona PC B  $         2.66 31.00%  $                   1.84 N/A N/A
CFPHS2EI Faceplate, 2 Port, Single Gang, Sloped H PC B  $         3.19 31.00%  $                   2.20 N/A N/A
CFPHS2EI-L Faceplate, 2 Port, Single Gang, Sloped H PC B  $         3.19 31.00%  $                   2.20 N/A N/A
CFPHS2IW Faceplate, 2 Port, Single Gang, Sloped H PC B  $         3.19 31.00%  $                   2.20 N/A N/A
CFPHS2IW-L Faceplate, 2 Port, Single Gang, Sloped H PC B  $         3.19 31.00%  $                   2.20 N/A N/A
CFPHS2WH Faceplate, 2 Port, Single Gang, Sloped H PC B  $         3.19 31.00%  $                   2.20 N/A N/A
CFPHS2WH-L Faceplate, 2 Port, Single Gang, Sloped H PC B  $         3.19 31.00%  $                   2.20 N/A N/A
CFPHSL4BL Faceplate, 4 Port, Classic, Sloped Horiz PC B  $         3.35 31.00%  $                   2.31 N/A N/A
CFPHSL4EI Faceplate, 4 Port, Classic, Sloped Horiz PC B  $         3.35 31.00%  $                   2.31 N/A N/A
CFPHSL4EI-L Faceplate, 4 Port, Classic, Sloped Horiz PC B  $         3.35 31.00%  $                   2.31 N/A N/A
CFPHSL4IG Faceplate, 4 Port, Classic, Sloped Horiz PC B  $         3.35 31.00%  $                   2.31 N/A N/A
CFPHSL4IW Faceplate, 4 Port, Classic, Sloped Horiz PC B  $         3.35 31.00%  $                   2.31 N/A N/A
CFPHSL4IW-L Faceplate, 4 Port, Classic, Sloped Horiz PC B  $         3.35 31.00%  $                   2.31 N/A N/A
CFPHSL4WH Faceplate, 4 Port, Classic, Sloped Horiz PC B  $         3.35 31.00%  $                   2.31 N/A N/A
CFPHSL4WH-L Faceplate, 4 Port, Classic, Sloped Horiz PC B  $         3.35 31.00%  $                   2.31 N/A N/A
CFPL10S-2GY Faceplate, 10 Port, Double Gang, Stainle PC B  $       16.19 31.00%  $                 11.17 N/A N/A
CFPL2BL Faceplate, 2 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL2BLY Faceplate, 2 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL2EI-LY Faceplate, 2 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL2EIY Faceplate, 2 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL2IG Faceplate, 2 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL2IGY Faceplate, 2 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL2IW Faceplate, 2 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL2IW-LY Faceplate, 2 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL2IWY Faceplate, 2 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL2SY Faceplate, 2 Port, Single Gang, Classic, PC B  $       13.46 31.00%  $                   9.29 N/A N/A
CFPL2WH Faceplate, 2 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL2WH-LY Faceplate, 2 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL2WHY Faceplate, 2 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL3BLY Faceplate, 3 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL3EI Faceplate, 3 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL3EIY Faceplate, 3 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL3IGY Faceplate, 3 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL3IW-LY Faceplate, 3 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL3IWY Faceplate, 3 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL3WH Faceplate, 3 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
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CFPL3WHY Faceplate, 3 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL4BLY Faceplate, 4 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL4EI Faceplate, 4 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL4EI-LY Faceplate, 4 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL4EIY Faceplate, 4 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL4IGY Faceplate, 4 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL4IW Faceplate, 4 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL4IW-LY Faceplate, 4 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL4IWY Faceplate, 4 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL4S Faceplate, 4 Port, Single Gang, Classic, PC B  $       13.46 31.00%  $                   9.29 N/A N/A
CFPL4S-2G Faceplate, 4 Port, Double Gang, Classic, PC B  $       16.19 31.00%  $                 11.17 N/A N/A
CFPL4S-2GY Faceplate, 4 Port, Double Gang, Classic, PC B  $       16.19 31.00%  $                 11.17 N/A N/A
CFPL4SY Faceplate, 4 Port, Single Gang, Classic, PC B  $       13.46 31.00%  $                   9.29 N/A N/A
CFPL4WH Faceplate, 4 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL4WH-LY Faceplate, 4 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL4WHY Faceplate, 4 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL6BLY Faceplate, 6 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL6EI-LY Faceplate, 6 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL6EIY Faceplate, 6 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL6IGY Faceplate, 6 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL6IW Faceplate, 6 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL6IWY Faceplate, 6 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL6S-2GY Faceplate, 6 Port, Double Gang, Classic, PC B  $       16.19 31.00%  $                 11.17 N/A N/A
CFPL6SY Faceplate, 6 Port, Single Gang, Classic, PC B  $       13.46 31.00%  $                   9.29 N/A N/A
CFPL6WH Faceplate, 6 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL6WH-LY Faceplate, 6 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL6WHY Faceplate, 6 Port, Single Gang, Classic, PC B  $         2.79 31.00%  $                   1.93 N/A N/A
CFPL8S-2GY Faceplate, 8 Port, Double Gang, Stainles PC B  $       16.19 31.00%  $                 11.17 N/A N/A
CFPS4BL Faceplate, 4 Port, Classic, Sloped, Blac PC B  $         4.54 31.00%  $                   3.13 N/A N/A
CFPS4EI Faceplate, 4 Port, Classic, Sloped, Elec PC B  $         4.54 31.00%  $                   3.13 N/A N/A
CFPS4IG Faceplate, 4 Port, Classic, Sloped, Intl PC B  $         4.54 31.00%  $                   3.13 N/A N/A
CFPS4IW Faceplate, 4 Port, Classic, Sloped, Off PC B  $         4.54 31.00%  $                   3.13 N/A N/A
CFPS4WH Faceplate, 4 Port, Classic, Sloped, Whit PC B  $         4.54 31.00%  $                   3.13 N/A N/A
CFPSE4BLY Faceplate, 4 Port, Executive, Sloped, Bl PC B  $         4.74 31.00%  $                   3.27 N/A N/A
CFPSE4EI Faceplate, 4 Port, Executive, Sloped, El PC B  $         4.74 31.00%  $                   3.27 N/A N/A
CFPSE4EIY Faceplate, 4 Port, Executive, Sloped, El PC B  $         4.74 31.00%  $                   3.27 N/A N/A
CFPSE4IG Faceplate, 4 Port, Executive, Sloped, In PC B  $         4.74 31.00%  $                   3.27 N/A N/A
CFPSE4IGY Faceplate, 4 Port, Executive, Sloped, In PC B  $         4.74 31.00%  $                   3.27 N/A N/A
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CFPSE4IW Faceplate, 4 Port, Executive, Sloped, Of PC B  $         4.74 31.00%  $                   3.27 N/A N/A
CFPSE4IWY Faceplate, 4 Port, Executive, Sloped, Of PC B  $         4.74 31.00%  $                   3.27 N/A N/A
CFPSE4WH Faceplate, 4 Port, Executive, Sloped, Wh PC B  $         4.74 31.00%  $                   3.27 N/A N/A
CFPSE4WHY Faceplate, 4 Port, Executive, Sloped, Wh PC B  $         4.74 31.00%  $                   3.27 N/A N/A
CFPSL2BLY Faceplate, 2 Port, Classic, Sloped, Blac PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPSL2EI Faceplate, 2 Port, Classic, Sloped, Elec PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPSL2EIY Faceplate, 2 Port, Classic, Sloped, Elec PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPSL2IG Faceplate, 2 Port, Classic, Sloped, Intl PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPSL2IGY Faceplate, 2 Port, Classic, Sloped, Intl PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPSL2IW Faceplate, 2 Port, Classic, Sloped, Off PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPSL2IWY Faceplate, 2 Port, Classic, Sloped, Off PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPSL2S Faceplate, 2 Port, Single Gang Sloped Re PC B  $       20.61 31.0%  $                 14.22 N/A N/A
CFPSL2WH Faceplate, 2 Port, Classic, Sloped, Whit PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPSL2WHY Faceplate, 2 Port, Classic, Sloped, Whit PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPSL4BLY Faceplate, 4 Port, Classic, Sloped, Blac PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPSL4EI-LY Faceplate, 4 Port, Classic, Sloped, Bulk PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPSL4EIY Faceplate, 4 Port, Classic, Sloped, Elec PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPSL4IGY Faceplate, 4 Port, Classic, Sloped, Intl PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPSL4IW Faceplate, 4 Port, Classic, Sloped, Off PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPSL4IW-LY Faceplate, 4 Port, Classic, Sloped, Bulk PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPSL4IWY Faceplate, 4 Port, Classic, Sloped, Off PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPSL4S Faceplate, 4 Port, Single Gang Sloped Re PC B  $       20.61 31.0%  $                 14.22 N/A N/A
CFPSL4WH Faceplate, 4 Port, Classic, Sloped, Whit PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPSL4WH-LY Faceplate, 4 Port, Classic, Sloped, Bulk PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPSL4WHY Faceplate, 4 Port, Classic, Sloped, Whit PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPSL6BLY Faceplate, 6 Port, Classic, Sloped, Blac PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPSL6EIY Faceplate, 6 Port, Classic, Sloped, Elec PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPSL6IGY Faceplate, 6 Port, Classic, Sloped, Intl PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPSL6IW Faceplate, 6 Port, Classic, Sloped, Off PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPSL6IWY Faceplate, 6 Port, Classic, Sloped, Off PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPSL6WH Faceplate, 6 Port, Classic, Sloped, Whit PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPSL6WHY Faceplate, 6 Port, Classic, Sloped, Whit PC B  $         3.22 31.00%  $                   2.22 N/A N/A
CFPTR2BEI Faceplate, 2 Port, Tamper Resistant, Bre PC B  $       25.47 31.00%  $                 17.57 N/A N/A
CFPTR2BIG Faceplate, 2 Port, Tamper Resistant, Bre PC B  $       25.47 31.00%  $                 17.57 N/A N/A
CFPTR2BIW Faceplate, 2 Port, Tamper Resistant, Bre PC B  $       25.47 31.00%  $                 17.57 N/A N/A
CFPTR2BWH Faceplate, 2 Port, Tamper Resistant, Bre PC B  $       25.47 31.00%  $                 17.57 N/A N/A
CFPTR4BL Faceplate, 4 Port, Tamper Resistant, Bla PC B  $       18.27 31.00%  $                 12.61 N/A N/A
CFPTR4CIG Faceplate, 4 Port, Tamper Resistant, Int PC B  $       18.27 31.00%  $                 12.61 N/A N/A
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CFPTR4CL Faceplate, 4 Port, Tamper Resistant, Cle PC B  $       18.27 31.00%  $                 12.61 N/A N/A
CFPTR4EI Faceplate, 4 Port, Tamper Resistant, Ele PC B  $       18.27 31.00%  $                 12.61 N/A N/A
CFPTR4IG Faceplate, 4 Port, Tamper Resistant, Int PC B  $       18.27 31.00%  $                 12.61 N/A N/A
CFPTR4IW Faceplate, 4 Port, Tamper Resistant, Off PC B  $       18.27 31.00%  $                 12.61 N/A N/A
CFPTR4WH Faceplate, 4 Port, Tamper Resistant, Whi PC B  $       18.27 31.00%  $                 12.61 N/A N/A
CFPWR4BL Faceplate, 4 Port, Water Resistant, Indu PC B  $       27.92 31.00%  $                 19.26 N/A N/A
CFPWR4CIG Faceplate, 4 Port, Water Resistant, Indu PC B  $       27.92 31.00%  $                 19.26 N/A N/A
CFPWR4CL Faceplate, 4 Port, Water Resistant, Indu PC B  $       27.92 31.00%  $                 19.26 N/A N/A
CFPWR4EI Faceplate, 4 Port, Water Resistant, Indu PC B  $       27.92 31.00%  $                 19.26 N/A N/A
CFPWR4IG Faceplate, 4 Port, Water Resistant, Indu PC B  $       27.92 31.00%  $                 19.26 N/A N/A
CFPWR4IW Faceplate, 4 Port, Water Resistant, Indu PC B  $       27.92 31.00%  $                 19.26 N/A N/A
CFPWR4WH Faceplate, 4 Port, Water Resistant, Indu PC B  $       27.92 31.00%  $                 19.26 N/A N/A
CFS2AW Faceplate Fiber Spool, In Wall, Arctic W PC B  $         9.91 31.00%  $                   6.84 N/A N/A
CFS2BL Faceplate Fiber Spool, In Wall, Black PC B  $         9.91 31.00%  $                   6.84 N/A N/A
CFS2EI Faceplate Fiber Spool, In Wall, Electric PC B  $         9.91 31.00%  $                   6.84 N/A N/A
CFS2IG Faceplate Fiber Spool, In Wall, Intl Gra PC B  $         9.91 31.00%  $                   6.84 N/A N/A
CFS2IW Faceplate Fiber Spool, In Wall, Off Whit PC B  $         9.91 31.00%  $                   6.84 N/A N/A
CFS2WH Faceplate Fiber Spool, In Wall, White PC B  $         9.91 31.00%  $                   6.84 N/A N/A
CFX10EI-X LD10 / LDPH10 / LD2P10 Power Rated Coupl PC B  $         2.08 31.00%  $                   1.44 N/A N/A
CFX10IG-X LD10 / LDPH10 / LD2P10 Power Rated Coupl PC B  $         2.08 31.00%  $                   1.44 N/A N/A
CFX10IW-X LD10 / LDPH10 / LD2P10 Power Rated Coupl PC B  $         2.08 31.00%  $                   1.44 N/A N/A
CFX10WH-X LD10 / LDPH10 / LD2P10 Power Rated Coupl PC B  $         2.08 31.00%  $                   1.44 N/A N/A
CFX3EI-X LD3 / LDPH3 / LDS3 Power Rated Coupler F PC B  $         1.65 31.00%  $                   1.14 N/A N/A
CFX3IG-X LD3 / LDPH3 / LDS3 Power Rated Coupler F PC B  $         1.65 31.00%  $                   1.14 N/A N/A
CFX3IW-X LD3 / LDPH3 / LDS3 Power Rated Coupler F PC B  $         1.65 31.00%  $                   1.14 N/A N/A
CFX3WH-X LD3 / LDPH3 / LDS3 Power Rated Coupler F PC B  $         1.65 31.00%  $                   1.14 N/A N/A
CFX5BL-X LD5 / LDPH5 / LDS5 Power Rated Coupler F PC B  $         1.80 31.00%  $                   1.24 N/A N/A
CFX5EI-X LD5 / LDPH5 / LDS5 Power Rated Coupler F PC B  $         1.80 31.00%  $                   1.24 N/A N/A
CFX5IG-X LD5 / LDPH5 / LDS5 Power Rated Coupler F PC B  $         1.80 31.00%  $                   1.24 N/A N/A
CFX5IW-X LD5 / LDPH5 / LDS5 Power Rated Coupler F PC B  $         1.80 31.00%  $                   1.24 N/A N/A
CFX5WH-X LD5 / LDPH5 / LDS5 Power Rated Coupler F PC B  $         1.80 31.00%  $                   1.24 N/A N/A
CGJT Giga-TX Module Termination Tool PC B  $         3.24 31.00%  $                   2.24 N/A N/A
CH105-A-C14 Cable Holder, 2.5" (63.5mm), Adh. PC B  $     230.83 31.00%  $               159.27 N/A N/A
CH105-A-T14 Cable Holder, 2.5" (63.5mm), Adh. PC B  $  1,052.75 31.00%  $               726.40 N/A N/A
CH105-S6-C14 Cable Holder, 2.5" (63.5mm), #6 Screw (M PC B  $     228.70 31.00%  $               157.80 N/A N/A
CH105-S6-T14 Cable Holder, 2.5" (63.5mm), #6 Screw (M PC B  $     922.96 31.00%  $               636.84 N/A N/A
CHB2AW-X 1/2 Blank Insert, Arctic White PC B  $         0.75 31.00%  $                   0.52 N/A N/A
CHB2BL-X 1/2 Blank Insert, Black PC B  $         0.75 31.00%  $                   0.52 N/A N/A
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CHB2EI-X 1/2 Blank Insert, Electric Ivory PC B  $         0.75 31.00%  $                   0.52 N/A N/A
CHB2IG-X 1/2 Blank Insert, Intl Gray PC B  $         0.75 31.00%  $                   0.52 N/A N/A
CHB2IW-X 1/2 Blank Insert, Off White PC B  $         0.75 31.00%  $                   0.52 N/A N/A
CHB2MAW-X 1/3 Blank Insert, Arctic White PC B  $         0.96 31.00%  $                   0.66 N/A N/A
CHB2MBL-X 1/3 Blank Insert, Black PC B  $         0.96 31.00%  $                   0.66 N/A N/A
CHB2MEI-X 1/3 Blank Insert, Electric Ivory PC B  $         0.96 31.00%  $                   0.66 N/A N/A
CHB2MIG-X 1/3 Blank Insert, Intl Gray PC B  $         0.96 31.00%  $                   0.66 N/A N/A
CHB2MIW-X 1/3 Blank Insert, Off White PC B  $         0.96 31.00%  $                   0.66 N/A N/A
CHB2MPW-X 1/3 Blank Insert, Polar White PC B  $         0.96 31.00%  $                   0.66 N/A N/A
CHB2MWH-X 1/3 Blank Insert, White PC B  $         0.96 31.00%  $                   0.66 N/A N/A
CHB2WH-X 1/2 Blank Insert, White PC B  $         0.75 31.00%  $                   0.52 N/A N/A
CHD15HDCAWY 1/3 Insert, 15-Pin High Density Female/F PC B  $       19.94 31.00%  $                 13.76 N/A N/A
CHD15HDCBLY 1/3 Insert, 15-Pin High Density Female/F PC B  $       19.94 31.00%  $                 13.76 N/A N/A
CHD15HDCEIY 1/3 Insert, 15-Pin High Density Female/F PC B  $       19.94 31.00%  $                 13.76 N/A N/A
CHD15HDCIGY 1/3 Insert, 15-Pin High Density Female/F PC B  $       19.94 31.00%  $                 13.76 N/A N/A
CHD15HDCIWY 1/3 Insert, 15-Pin High Density Female/F PC B  $       19.94 31.00%  $                 13.76 N/A N/A
CHD15HDCWHY 1/3 Insert, 15-Pin High Density Female/F PC B  $       19.94 31.00%  $                 13.76 N/A N/A
CHD15HDSCBLY 1/3 Insert, 15-Pin DB Connector Mounted PC B  $       27.62 31.00%  $                 19.06 N/A N/A
CHD15HDSCEIY 1/3 Insert, 15-Pin DB Connector Mounted PC B  $       27.62 31.00%  $                 19.06 N/A N/A
CHD15HDSCIGY 1/3 Insert, 15-Pin DB Connector Mounted PC B  $       27.62 31.00%  $                 19.06 N/A N/A
CHD15HDSCIWY 1/3 Insert, 15-Pin DB Connector Mounted PC B  $       27.62 31.00%  $                 19.06 N/A N/A
CHD15HDSCWHY 1/3 Insert, 15-Pin DB Connector Mounted PC B  $       27.62 31.00%  $                 19.06 N/A N/A
CHD9CAWY 1/3 Insert, 9-Pin Female/Female Coupler, PC B  $       16.36 31.00%  $                 11.29 N/A N/A
CHD9CBLY 1/3 Insert, 9-Pin Female/Female Coupler, PC B  $       16.36 31.00%  $                 11.29 N/A N/A
CHD9CEIY 1/3 Insert, 9-Pin Female/Female Coupler, PC B  $       16.36 31.00%  $                 11.29 N/A N/A
CHD9CIGY 1/3 Insert, 9-Pin Female/Female Coupler, PC B  $       16.36 31.00%  $                 11.29 N/A N/A
CHD9CIW 1/3 Insert, 9-Pin Female/Female Coupler, PC B  $       16.36 31.00%  $                 11.29 N/A N/A
CHD9CIWY 1/3 Insert, 9-Pin Female/Female Coupler, PC B  $       16.36 31.00%  $                 11.29 N/A N/A
CHD9CWH 1/3 Insert, 9-Pin Female/Female Coupler, PC B  $       16.36 31.00%  $                 11.29 N/A N/A
CHD9CWHY 1/3 Insert, 9-Pin Female/Female Coupler, PC B  $       16.36 31.00%  $                 11.29 N/A N/A
CHDINBL-X 1/3 Insert, Empty D-Sub, Black PC B  $         4.31 31.00%  $                   2.97 N/A N/A
CHDINEI-X 1/3 Insert, Empty D-Sub, Electric Ivory PC B  $         4.31 31.00%  $                   2.97 N/A N/A
CHDINIG-X 1/3 Insert, Empty D-Sub, Intl Gray PC B  $         4.31 31.00%  $                   2.97 N/A N/A
CHDINIW-X 1/3 Insert, Empty D-Sub, Off White PC B  $         4.31 31.00%  $                   2.97 N/A N/A
CHDINWH-X 1/3 Insert, Empty D-Sub, White PC B  $         4.31 31.00%  $                   2.97 N/A N/A
CHF2AW-X Insert, 2 Port, 1/2 Size, Flat, Arctic W PC B  $         0.96 31.00%  $                   0.66 N/A N/A
CHF2BL-X Insert, 2 Port, 1/2 Size, Flat, Black PC B  $         0.96 31.00%  $                   0.66 N/A N/A
CHF2EI-X Insert, 2 Port, 1/2 Size, Flat, Electric PC B  $         0.96 31.00%  $                   0.66 N/A N/A
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CHF2IG-X Insert, 2 Port, 1/2 Size, Flat, Intl Gra PC B  $         0.96 31.00%  $                   0.66 N/A N/A
CHF2IW-X Insert, 2 Port, 1/2 Size, Flat, Off Whit PC B  $         0.96 31.00%  $                   0.66 N/A N/A
CHF2MAW-X Insert, 2 Port, 1/3 Size, Flat, Arctic W PC B  $         1.18 31.00%  $                   0.81 N/A N/A
CHF2MBL-X Insert, 2 Port, 1/3 Size, Flat, Black PC B  $         1.18 31.00%  $                   0.81 N/A N/A
CHF2MEI-X Insert, 2 Port, 1/3 Size, Flat, Electric PC B  $         1.18 31.00%  $                   0.81 N/A N/A
CHF2MIG-X Insert, 2 Port, 1/3 Size, Flat, Intl Gra PC B  $         1.18 31.00%  $                   0.81 N/A N/A
CHF2MIW-X Insert, 2 Port, 1/3 Size, Flat, Off Whit PC B  $         1.18 31.00%  $                   0.81 N/A N/A
CHF2MWH-X Insert, 2 Port, 1/3 Size, Flat, White PC B  $         1.18 31.00%  $                   0.81 N/A N/A
CHF2WH-X Insert, 2 Port, 1/2 Size, Flat, White PC B  $         0.96 31.00%  $                   0.66 N/A N/A
CHLS2SAW-X Insert, 2 Port, Sloped Shuttered with La PC B  $         4.95 31.00%  $                   3.42 N/A N/A
CHLS2SEI-X Insert, 2 Port, Sloped Shuttered with La PC B  $         4.95 31.00%  $                   3.42 N/A N/A
CHLS2SIG-X Insert, 2 Port, Sloped Shuttered with La PC B  $         4.95 31.00%  $                   3.42 N/A N/A
CHLS2SIW-X Insert, 2 Port, Sloped Shuttered with La PC B  $         4.95 31.00%  $                   3.42 N/A N/A
CHLS2SWH-X Insert, 2 Port, Sloped Shuttered with La PC B  $         4.95 31.00%  $                   3.42 N/A N/A
CHR3RGBEI 1/3 Insert, 3 RCA Couplers (RGB), Electr PC B  $       22.45 31.00%  $                 15.49 N/A N/A
CHR3RGBIG 1/3 Insert, 3 RCA Couplers (RGB), Intl G PC B  $       22.45 31.00%  $                 15.49 N/A N/A
CHR3RGBIW 1/3 Insert, 3 RCA Couplers (RGB), Off Wh PC B  $       22.45 31.00%  $                 15.49 N/A N/A
CHR3RGBWH 1/3 Insert, 3 RCA Couplers (RGB), White PC B  $       22.45 31.00%  $                 15.49 N/A N/A
CHR3WYREI 1/3 Insert, 3 RCA Couplers (WYR), Electr PC B  $       22.45 31.00%  $                 15.49 N/A N/A
CHR3WYRIG 1/3 Insert, 3 RCA Couplers (WYR), Intl G PC B  $       22.45 31.00%  $                 15.49 N/A N/A
CHR3WYRIW 1/3 Insert, 3 RCA Couplers (WYR), Off Wh PC B  $       22.45 31.00%  $                 15.49 N/A N/A
CHR3WYRWH 1/3 Insert, 3 RCA Couplers (WYR), White PC B  $       22.45 31.00%  $                 15.49 N/A N/A
CHS1SEI-X Insert, 1 Port, 1/2 Size, Sloped Shutter PC B  $         3.49 31.00%  $                   2.41 N/A N/A
CHS1SIW-X Insert, 1 Port, 1/2 Size, Sloped Shutter PC B  $         3.49 31.00%  $                   2.41 N/A N/A
CHS1SWH-X Insert, 1 Port, 1/2 Size, Sloped Shutter PC B  $         3.49 31.00%  $                   2.41 N/A N/A
CHS2AW-X Insert, 2 Port, Sloped, Arctic White PC B  $         0.92 31.00%  $                   0.63 N/A N/A
CHS2BL-X Insert, 2 Port, Sloped, Black PC B  $         0.92 31.00%  $                   0.63 N/A N/A
CHS2EI-X Insert, 2 Port, Sloped, Electric Ivory PC B  $         0.92 31.00%  $                   0.63 N/A N/A
CHS2IG-X Insert, 2 Port, Sloped, Intl Gray PC B  $         0.92 31.00%  $                   0.63 N/A N/A
CHS2IW-X Insert, 2 Port, Sloped, Off White PC B  $         0.92 31.00%  $                   0.63 N/A N/A
CHS2PAL-X MINI-COM 1/2 SLOPED INSERT PC B  $         0.88 31.00%  $                   0.61 N/A N/A
CHS2R2AW-X Insert, 2 Port, 2/3 Size, Sloped, Arctic PC B  $         2.04 31.00%  $                   1.41 N/A N/A
CHS2R2BL-X Insert, 2 Port, 2/3 Size, Sloped, Black PC B  $         2.04 31.00%  $                   1.41 N/A N/A
CHS2R2EI-X Insert, 2 Port, 2/3 Size, Sloped, Electr PC B  $         2.04 31.00%  $                   1.41 N/A N/A
CHS2R2IG-X Insert, 2 Port, 2/3 Size, Sloped, Intl G PC B  $         2.04 31.00%  $                   1.41 N/A N/A
CHS2R2IW-X Insert, 2 Port, 2/3 Size, Sloped, Off Wh PC B  $         2.04 31.00%  $                   1.41 N/A N/A
CHS2R2PW-X Insert, 2 Port, 2/3 Size, Sloped, Polar PC B  $         2.04 31.00%  $                   1.41 N/A N/A
CHS2R2WH-X Insert, 2 Port, 2/3 Size, Sloped, White PC B  $         2.04 31.00%  $                   1.41 N/A N/A
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CHS2SAW-X Insert, 2 Port, Sloped Shuttered, Arctic PC B  $         4.52 31.00%  $                   3.12 N/A N/A
CHS2SBL-X Insert, 2 Port, Sloped Shuttered, Black PC B  $         4.52 31.00%  $                   3.12 N/A N/A
CHS2SEI-X Insert, 2 Port, Sloped Shuttered, Electr PC B  $         4.52 31.00%  $                   3.12 N/A N/A
CHS2SIG-X Insert, 2 Port, Sloped Shuttered, Intl G PC B  $         4.52 31.00%  $                   3.12 N/A N/A
CHS2SIW-X Insert, 2 Port, Sloped Shuttered, Off Wh PC B  $         4.52 31.00%  $                   3.12 N/A N/A
CHS2SWH-X Insert, 2 Port, Sloped Shuttered, White PC B  $         4.52 31.00%  $                   3.12 N/A N/A
CHS2WH-X Insert, 2 Port, 1/2 Size, Sloped, White PC B  $         0.92 31.00%  $                   0.63 N/A N/A
CHSR2AW-X Insert, 2 Port, 1/2 Size, Sloped Recesse PC B  $         1.61 31.00%  $                   1.11 N/A N/A
CHSR2BL-X Insert, 2 Port, 1/2 Size, Sloped Recesse PC B  $         1.61 31.00%  $                   1.11 N/A N/A
CHSR2EI-X Insert, 2 Port, 1/2 Size, Sloped Recesse PC B  $         1.61 31.00%  $                   1.11 N/A N/A
CHSR2IG-X Insert, 2 Port, 1/2 Size, Sloped Recesse PC B  $         1.61 31.00%  $                   1.11 N/A N/A
CHSR2IW-X Insert, 2 Port, 1/2 Size, Sloped Recesse PC B  $         1.61 31.00%  $                   1.11 N/A N/A
CHSR2WH-X Insert, 2 Port, 1/2 Size, Sloped Recesse PC B  $         1.61 31.00%  $                   1.11 N/A N/A
CHSRE2BL-X Insert, 2 Port, 1/2 Size, Flat Recessed, PC B  $         1.65 31.00%  $                   1.14 N/A N/A
CHSRE2EI-X Insert, 2 Port, 1/2 Size, Flat Recessed, PC B  $         1.65 31.00%  $                   1.14 N/A N/A
CHSRE2IG-X Insert, 2 Port, 1/2 Size, Flat Recessed, PC B  $         1.65 31.00%  $                   1.14 N/A N/A
CHSRE2IW-X Insert, 2 Port, 1/2 Size, Flat Recessed, PC B  $         1.65 31.00%  $                   1.14 N/A N/A
CHSRE2WH-X Insert, 2 Port, 1/2 Size, Flat Recessed, PC B  $         1.65 31.00%  $                   1.14 N/A N/A
CICZC2X2A Active In-Ceiling Zone Cabling Box PC B  $  2,020.66 31.00%  $            1,394.26 N/A N/A
CIDAW-C Data Icon, Arctic White PC B  $       13.72 31.00%  $                   9.47 N/A N/A
CIDBL-C Data Icon, Black PC B  $       13.72 31.00%  $                   9.47 N/A N/A
CIDBU-C Data Icon, Blue PC B  $       13.72 31.00%  $                   9.47 N/A N/A
CIDEI-C Data Icon, Electric Ivory PC B  $       13.72 31.00%  $                   9.47 N/A N/A
CIDGR-C Data Icon, Green PC B  $       13.72 31.00%  $                   9.47 N/A N/A
CIDIG-C Data Icon, Intl Gray PC B  $       13.72 31.00%  $                   9.47 N/A N/A
CIDIW-C Data Icon, Off White PC B  $       13.72 31.00%  $                   9.47 N/A N/A
CIDOR-C Data Icon, Orange PC B  $       13.72 31.00%  $                   9.47 N/A N/A
CIDRD-C Data Icon, Red PC B  $       13.72 31.00%  $                   9.47 N/A N/A
CIDVL-C Data Icon, Violet PC B  $       13.72 31.00%  $                   9.47 N/A N/A
CIDWH-C Data Icon, White PC B  $       13.72 31.00%  $                   9.47 N/A N/A
CIDYL-C Data Icon, Yellow PC B  $       13.72 31.00%  $                   9.47 N/A N/A
CIFP1S Industrial Faceplate 1 PT Stainless Stee PC B  $       15.03 31.00%  $                 10.37 N/A N/A
CIFZC4 In-Floor Zone Cabling Box 4 RU PC B  $     681.37 31.00%  $               470.15 N/A N/A
CIFZC4F In-Floor Zone Cabling Fiber Box 4 RU PC B  $     831.98 31.00%  $               574.07 N/A N/A
CIFZC6F In-Floor Zone Cabling Fiber Box 6 RU PC B  $  1,062.56 31.00%  $               733.17 N/A N/A
CIFZC8 In-Floor Zone Cabling Box 8 RU PC B  $     693.94 31.00%  $               478.82 N/A N/A
CIPAW-C Phone Icon, Arctic White PC B  $       13.72 31.00%  $                   9.47 N/A N/A
CIPBL-C Phone Icon, Black PC B  $       13.72 31.00%  $                   9.47 N/A N/A
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CIPBU-C Phone Icon, Blue PC B  $       13.72 31.00%  $                   9.47 N/A N/A
CIPEI-C Phone Icon, Electric Ivory PC B  $       13.72 31.00%  $                   9.47 N/A N/A
CIPGR-C Phone Icon, Green PC B  $       13.72 31.00%  $                   9.47 N/A N/A
CIPIG-C Phone Icon, Intl Gray PC B  $       13.72 31.00%  $                   9.47 N/A N/A
CIPIW-C Phone Icon, Off White PC B  $       13.72 31.00%  $                   9.47 N/A N/A
CIPOR-C Phone Icon, Orange PC B  $       13.72 31.00%  $                   9.47 N/A N/A
CIPRD-C Phone Icon, Red PC B  $       13.72 31.00%  $                   9.47 N/A N/A
CIPVL-C Phone Icon, Violet PC B  $       13.72 31.00%  $                   9.47 N/A N/A
CIPWH-C Phone Icon, White PC B  $       13.72 31.00%  $                   9.47 N/A N/A
CIPYL-C Phone Icon, Yellow PC B  $       13.72 31.00%  $                   9.47 N/A N/A
CJ588ABLY Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588BBLY Mini-Com Leadframe Jack Module, Cat 5e, PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588BGRY Mini-Com Leadframe Jack Module, Cat 5e, PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588BL Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588BLY Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588BUY Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588EI Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588EIY Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588GR Mini-Jack Module, Cat 5e, UTP, 8 pos 8 w PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588GRY Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588IG Mini-Jack Module, Cat 5e, UTP, 8 pos 8 w PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588IGY Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588IW Mini-Jack Module, Cat 5e, UTP, 8 pos 8 w PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588IWY Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588KBLY Mini-Jack Keyed Module, Cat 5e, UTP, 8 p PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588KBUY Mini-Jack Keyed Module, Cat 5e, UTP, 8 p PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588KEIY Mini-Jack Keyed Module, Cat 5e, UTP, 8 p PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588KGRY Mini-Jack Keyed Module, Cat 5e, UTP, 8 p PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588KIGY Mini-Jack Keyed Module, Cat 5e, UTP, 8 p PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588KIWY Mini-Jack Keyed Module, Cat 5e, UTP, 8 p PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588KORY Mini-Jack Keyed Module, Cat 5e, UTP, 8 p PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588KRDY Mini-Jack Keyed Module, Cat 5e, UTP, 8 p PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588KVLY Mini-Jack Keyed Module, Cat 5e, UTP, 8 p PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588KWHY Mini-Jack Keyed Module, Cat 5e, UTP, 8 p PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588KYLY Mini-Jack Keyed Module, Cat 5e, UTP, 8 p PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588OR Mini-Com Mini-Jack Module, Cat 5e, UTP, PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588ORY Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588RD Mini-Com Mini-Jack Module, Cat 5e, UTP, PC B  $         2.81 31.00%  $                   1.94 N/A N/A
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CJ588RDY Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588TAW Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.65 31.00%  $                   5.28 N/A N/A
CJ588TBL Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.65 31.00%  $                   5.28 N/A N/A
CJ588TBU Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.65 31.00%  $                   5.28 N/A N/A
CJ588TEI Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.65 31.00%  $                   5.28 N/A N/A
CJ588TGR Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.65 31.00%  $                   5.28 N/A N/A
CJ588TIG Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.65 31.00%  $                   5.28 N/A N/A
CJ588TIW Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.65 31.00%  $                   5.28 N/A N/A
CJ588TOR Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.65 31.00%  $                   5.28 N/A N/A
CJ588TRD Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.65 31.00%  $                   5.28 N/A N/A
CJ588TVL Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.65 31.00%  $                   5.28 N/A N/A
CJ588TWH Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.65 31.00%  $                   5.28 N/A N/A
CJ588TYL Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.65 31.00%  $                   5.28 N/A N/A
CJ588VL Mini-Com Mini-Jack Module, Cat 5e, UTP, PC B  $         2.81 31.00%  $                   1.94 N/A N/A
CJ588VLY Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588WH Mini-Com Mini-Jack Module, Cat 5e, UTP, PC B  $         2.81 31.00%  $                   1.94 N/A N/A
CJ588WHY Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ588YL Mini-Com Mini-Jack Module, Cat 5e, UTP, PC B  $         2.81 31.00%  $                   1.94 N/A N/A
CJ588YLY Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TAW Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TBL Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TBU Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TEI Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TEI-C Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.98 31.00%  $                   5.51 N/A N/A
CJ5E88TGAW Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TGAW-24 Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.98 31.00%  $                   5.51 N/A N/A
CJ5E88TGAW-C Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.96 31.00%  $                   5.49 N/A N/A
CJ5E88TGBL Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TGBL-24 Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.98 31.00%  $                   5.51 N/A N/A
CJ5E88TGBL-C Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.96 31.00%  $                   5.49 N/A N/A
CJ5E88TGBR Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TGBU Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TGBU-24 Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.98 31.00%  $                   5.51 N/A N/A
CJ5E88TGBU-C Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.96 31.00%  $                   5.49 N/A N/A
CJ5E88TGD Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TGEI Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TGEI-24 Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.98 31.00%  $                   5.51 N/A N/A
CJ5E88TGEI-C Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.96 31.00%  $                   5.49 N/A N/A
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CJ5E88TGGD Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TGGR Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TGGR-24 Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.98 31.00%  $                   5.51 N/A N/A
CJ5E88TGGR-C Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.96 31.00%  $                   5.49 N/A N/A
CJ5E88TGIG Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TGIG-24 Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.98 31.00%  $                   5.51 N/A N/A
CJ5E88TGIG-C Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.96 31.00%  $                   5.49 N/A N/A
CJ5E88TGIW Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TGIW-24 Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.98 31.00%  $                   5.51 N/A N/A
CJ5E88TGIW-C Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.96 31.00%  $                   5.49 N/A N/A
CJ5E88TGLB Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TGOR Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TGOR-24 Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.98 31.00%  $                   5.51 N/A N/A
CJ5E88TGOR-C Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.96 31.00%  $                   5.49 N/A N/A
CJ5E88TGPK Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TGR Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TGRD Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TGRD-24 Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.98 31.00%  $                   5.51 N/A N/A
CJ5E88TGRD-C Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.96 31.00%  $                   5.49 N/A N/A
CJ5E88TGVL Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TGVL-24 Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.98 31.00%  $                   5.51 N/A N/A
CJ5E88TGVL-C Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.96 31.00%  $                   5.49 N/A N/A
CJ5E88TGWH Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TGWH-24 Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.98 31.00%  $                   5.51 N/A N/A
CJ5E88TGWH-C Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.96 31.00%  $                   5.49 N/A N/A
CJ5E88TGYL Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TGYL-24 Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.98 31.0%  $                   5.51 N/A N/A
CJ5E88TGYL-C Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.96 31.00%  $                   5.49 N/A N/A
CJ5E88TIG Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TIW Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TIW-C Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.98 31.00%  $                   5.51 N/A N/A
CJ5E88TLB Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TOR Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TPK Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TRD Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TVL Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TWH Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ5E88TWH-C Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         7.98 31.00%  $                   5.51 N/A N/A
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CJ5E88TYL Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJ64AWY Mini-Com Module, Cat 3, UTP, 6 pos 4 wir PC B  $         5.58 31.00%  $                   3.85 N/A N/A
CJ64BL Mini-Com Mini-Jack Module, Cat 3, UTP, 6 PC B  $         5.58 31.00%  $                   3.85 N/A N/A
CJ64BLY Mini-Com Module, Cat 3, UTP, 6 pos 4 wir PC B  $         5.58 31.00%  $                   3.85 N/A N/A
CJ64EI Mini-Com Mini-Jack Module, Cat 3, UTP, 6 PC B  $         2.25 31.00%  $                   1.55 N/A N/A
CJ64EIY Mini-Com Module, Cat 3, UTP, 6 pos 4 wir PC B  $         5.58 31.00%  $                   3.85 N/A N/A
CJ64IGY Mini-Com Module, Cat 3, UTP, 6 pos 4 wir PC B  $         5.58 31.00%  $                   3.85 N/A N/A
CJ64IW Mini-Com Mini-Jack Module, Cat 3, UTP, 6 PC B  $         2.25 31.00%  $                   1.55 N/A N/A
CJ64IWY Mini-Com Module, Cat 3, UTP, 6 pos 4 wir PC B  $         5.58 31.00%  $                   3.85 N/A N/A
CJ64WH Mini-Com Mini-Jack Module, Cat 3, UTP, 6 PC B  $         5.58 31.00%  $                   3.85 N/A N/A
CJ64WHY Mini-Com Module, Cat 3, UTP, 6 pos 4 wir PC B  $         5.58 31.00%  $                   3.85 N/A N/A
CJ66AWY Mini-Com Module, Cat 3, UTP, 6 pos 6 wir PC B  $         5.85 31.00%  $                   4.04 N/A N/A
CJ66BL Mini-Com Mini-Jack Module, Cat 3, UTP, 6 PC B  $         5.85 31.00%  $                   4.04 N/A N/A
CJ66BLY Mini-Com Module, Cat 3, UTP, 6 pos 6 wir PC B  $         5.85 31.00%  $                   4.04 N/A N/A
CJ66BUY Mini-Com Module, Cat 3, UTP, 6 pos 6 wir PC B  $         5.85 31.00%  $                   4.04 N/A N/A
CJ66EI Mini-Com Mini-Jack Module, Cat 3, UTP, 6 PC B  $         2.25 31.00%  $                   1.55 N/A N/A
CJ66EIY Mini-Com Module, Cat 3, UTP, 6 pos 6 wir PC B  $         5.85 31.00%  $                   4.04 N/A N/A
CJ66IG Mini-Com Mini-Jack Module, Cat 3, UTP, 6 PC B  $         2.06 31.00%  $                   1.42 N/A N/A
CJ66IGY Mini-Com Module, Cat 3, UTP, 6 pos 6 wir PC B  $         5.85 31.00%  $                   4.04 N/A N/A
CJ66IW Mini-Com Mini-Jack Module, Cat 3, UTP, 6 PC B  $         5.85 31.00%  $                   4.04 N/A N/A
CJ66IWY Mini-Com Module, Cat 3, UTP, 6 pos 6 wir PC B  $         5.85 31.00%  $                   4.04 N/A N/A
CJ66UAWY Mini-Com Module, Cat 3, UTP, 6 pos 6 wir PC B  $         5.85 31.00%  $                   4.04 N/A N/A
CJ66UBL Mini-Com Mini-Jack Module, Cat 3, UTP, 6 PC B  $         2.25 31.00%  $                   1.55 N/A N/A
CJ66UBLY Mini-Com Module, Cat 3, UTP, 6 pos 6 wir PC B  $         5.85 31.00%  $                   4.04 N/A N/A
CJ66UBUY Mini-Com Module, Cat 3, UTP, 6 pos 6 wir PC B  $         5.85 31.00%  $                   4.04 N/A N/A
CJ66UEI Mini-Com Mini-Jack Module, Cat 3, UTP, 6 PC B  $         2.25 31.0%  $                   1.55 N/A N/A
CJ66UEIY Mini-Com Module, Cat 3, UTP, 6 pos 6 wir PC B  $         5.85 31.00%  $                   4.04 N/A N/A
CJ66UIG Mini-Com Mini-Jack Module, Cat 3, UTP, 6 PC B  $         5.85 31.00%  $                   4.04 N/A N/A
CJ66UIGY Mini-Com Module, Cat 3, UTP, 6 pos 6 wir PC B  $         5.85 31.00%  $                   4.04 N/A N/A
CJ66UIW Mini-Com Mini-Jack Module, Cat 3, UTP, 6 PC B  $         5.85 31.00%  $                   4.04 N/A N/A
CJ66UIWY Mini-Com Module, Cat 3, UTP, 6 pos 6 wir PC B  $         5.85 31.00%  $                   4.04 N/A N/A
CJ66UORY Mini-Com Module, Cat 3, UTP, 6 pos 6 wir PC B  $         5.85 31.00%  $                   4.04 N/A N/A
CJ66URDY Mini-Com Module, Cat 3, UTP, 6 pos 6 wir PC B  $         5.85 31.00%  $                   4.04 N/A N/A
CJ66UWH Mini-Com Mini-Jack Module, Cat 3, UTP, 6 PC B  $         2.25 31.00%  $                   1.55 N/A N/A
CJ66UWHY Mini-Com Module, Cat 3, UTP, 6 pos 6 wir PC B  $         5.85 31.00%  $                   4.04 N/A N/A
CJ66UYLY Mini-Com Module, Cat 3, UTP, 6 pos 6 wir PC B  $         5.85 31.00%  $                   4.04 N/A N/A
CJ66WH Mini-Com Mini-Jack Module, Cat 3, UTP, 6 PC B  $         2.25 31.00%  $                   1.55 N/A N/A
CJ66WHY Mini-Com Module, Cat 3, UTP, 6 pos 6 wir PC B  $         5.85 31.00%  $                   4.04 N/A N/A
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CJ688TGAW Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TGAW-24 Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       11.64 31.00%  $                   8.03 N/A N/A
CJ688TGAW-C Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       11.64 31.00%  $                   8.03 N/A N/A
CJ688TGBL Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TGBL-24 Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       11.64 31.00%  $                   8.03 N/A N/A
CJ688TGBL-C Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       11.64 31.00%  $                   8.03 N/A N/A
CJ688TGBR Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TGBU Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TGBU-24 Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       11.64 31.00%  $                   8.03 N/A N/A
CJ688TGBU-C Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       11.64 31.00%  $                   8.03 N/A N/A
CJ688TGEI Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TGEI-24 Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       11.64 31.00%  $                   8.03 N/A N/A
CJ688TGEI-C Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       11.64 31.00%  $                   8.03 N/A N/A
CJ688TGGD Mini-Com Module, Cat6, UTP, 8 pos 8 wire PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TGGR Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TGGR-24 Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       11.64 31.00%  $                   8.03 N/A N/A
CJ688TGGR-C Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       11.64 31.00%  $                   8.03 N/A N/A
CJ688TGIG Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TGIG-24 Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       11.64 31.00%  $                   8.03 N/A N/A
CJ688TGIG-C Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       11.64 31.00%  $                   8.03 N/A N/A
CJ688TGIW Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TGIW-24 Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       11.64 31.00%  $                   8.03 N/A N/A
CJ688TGIW-C Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       11.64 31.00%  $                   8.03 N/A N/A
CJ688TGLB Mini-Com Module, Cat6, UTP, 8 pos 8 wire PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TGOR Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TGOR-24 Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       11.64 31.00%  $                   8.03 N/A N/A
CJ688TGOR-C Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       11.64 31.00%  $                   8.03 N/A N/A
CJ688TGPK Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TGRD Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TGRD-24 Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       11.64 31.0%  $                   8.03 N/A N/A
CJ688TGRD-C Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       11.64 31.00%  $                   8.03 N/A N/A
CJ688TGVL Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TGVL-24 Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       11.64 31.00%  $                   8.03 N/A N/A
CJ688TGVL-C Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       11.64 31.00%  $                   8.03 N/A N/A
CJ688TGWH Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TGWH-24 Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       11.64 31.00%  $                   8.03 N/A N/A
CJ688TGWH-C Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       11.64 31.00%  $                   8.03 N/A N/A
CJ688TGYL Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
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CJ688TGYL-24 Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       11.64 31.00%  $                   8.03 N/A N/A
CJ688TGYL-C Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       11.64 31.00%  $                   8.03 N/A N/A
CJ688TPAW Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TPBL Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TPBR Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TPBU Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TPEI Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TPGD Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TPGR Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TPIG Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TPIW Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TPLB Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TPOR Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TPPK Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TPRD Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TPVL Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TPWH Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ688TPYL Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJ6X88TGAW Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJ6X88TGAW-C Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       16.47 31.00%  $                 11.36 N/A N/A
CJ6X88TGBL Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJ6X88TGBL-24 Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       16.47 31.00%  $                 11.36 N/A N/A
CJ6X88TGBL-C Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       16.47 31.00%  $                 11.36 N/A N/A
CJ6X88TGBR Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJ6X88TGBU Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJ6X88TGBU-24 Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       16.47 31.0%  $                 11.36 N/A N/A
CJ6X88TGBU-C Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       16.47 31.0%  $                 11.36 N/A N/A
CJ6X88TGEI Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJ6X88TGEI-24 Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       16.47 31.00%  $                 11.36 N/A N/A
CJ6X88TGEI-C Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       16.47 31.00%  $                 11.36 N/A N/A
CJ6X88TGGD Mini-Com Module, Cat6a, UTP, 8 pos 8 wir PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJ6X88TGGR Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJ6X88TGGR-24 Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       16.47 31.00%  $                 11.36 N/A N/A
CJ6X88TGGR-C Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       16.47 31.0%  $                 11.36 N/A N/A
CJ6X88TGIG Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJ6X88TGIG-24 Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       16.47 31.00%  $                 11.36 N/A N/A
CJ6X88TGIG-C Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       16.47 31.00%  $                 11.36 N/A N/A
CJ6X88TGIW Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       17.33 31.00%  $                 11.96 N/A N/A
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CJ6X88TGIW-24 Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       16.47 31.00%  $                 11.36 N/A N/A
CJ6X88TGIW-C Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       16.47 31.00%  $                 11.36 N/A N/A
CJ6X88TGLB Mini-Com Module, Cat6a, UTP, 8 pos 8 wir PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJ6X88TGOR Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJ6X88TGOR-24 Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       16.47 31.0%  $                 11.36 N/A N/A
CJ6X88TGOR-C Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       16.47 31.0%  $                 11.36 N/A N/A
CJ6X88TGPK Mini-Com Module, Cat6a, UTP, 8 pos 8 wir PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJ6X88TGRD Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJ6X88TGRD-24 Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       16.47 31.00%  $                 11.36 N/A N/A
CJ6X88TGRD-C Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       16.47 31.00%  $                 11.36 N/A N/A
CJ6X88TGVL Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJ6X88TGVL-24 Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       16.47 31.00%  $                 11.36 N/A N/A
CJ6X88TGVL-C Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       16.47 31.00%  $                 11.36 N/A N/A
CJ6X88TGWH Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJ6X88TGWH-24 Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       16.47 31.00%  $                 11.36 N/A N/A
CJ6X88TGWH-C Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       16.47 31.00%  $                 11.36 N/A N/A
CJ6X88TGYL Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJ6X88TGYL-24 Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       16.47 31.00%  $                 11.36 N/A N/A
CJ6X88TGYL-C Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       16.47 31.0%  $                 11.36 N/A N/A
CJ88AWY Mini-Com Mini-Jack Module, Cat 3, UTP, 8 PC B  $         6.03 31.00%  $                   4.16 N/A N/A
CJ88BL Mini-Com Mini-Jack Module, Cat 3, UTP, 8 PC B  $         1.91 31.00%  $                   1.32 N/A N/A
CJ88BLY Mini-Com Mini-Jack Module, Cat 3, UTP, 8 PC B  $         6.03 31.00%  $                   4.16 N/A N/A
CJ88EI Mini-Com Mini-Jack Module, Cat 3, UTP, 8 PC B  $         1.91 31.00%  $                   1.32 N/A N/A
CJ88EIY Mini-Com Mini-Jack Module, Cat 3, UTP, 8 PC B  $         6.03 31.00%  $                   4.16 N/A N/A
CJ88IG Mini-Com Mini-Jack Module, Cat 3, UTP, 8 PC B  $         6.03 31.00%  $                   4.16 N/A N/A
CJ88IGY Mini-Com Mini-Jack Module, Cat 3, UTP, 8 PC B  $         6.03 31.00%  $                   4.16 N/A N/A
CJ88IW Mini-Com Mini-Jack Module, Cat 3, UTP, 8 PC B  $         6.03 31.00%  $                   4.16 N/A N/A
CJ88IWY Mini-Com Mini-Jack Module, Cat 3, UTP, 8 PC B  $         6.03 31.00%  $                   4.16 N/A N/A
CJ88UBUY Mini-Com Mini-Jack Module, Cat 3, UTP, 8 PC B  $         6.03 31.00%  $                   4.16 N/A N/A
CJ88UORY Mini-Com Mini-Jack Module, Cat 3, UTP, 8 PC B  $         6.03 31.00%  $                   4.16 N/A N/A
CJ88URDY Mini-Com Mini-Jack Module, Cat 3, UTP, 8 PC B  $         6.03 31.00%  $                   4.16 N/A N/A
CJ88UYLY Mini-Com Mini-Jack Module, Cat 3, UTP, 8 PC B  $         6.03 31.00%  $                   4.16 N/A N/A
CJ88WH Mini-Com Mini-Jack Module, Cat 3, UTP, 8 PC B  $         1.91 31.00%  $                   1.32 N/A N/A
CJ88WHY Mini-Com Mini-Jack Module, Cat 3, UTP, 8 PC B  $         6.03 31.00%  $                   4.16 N/A N/A
CJA5E88TBL Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         9.26 31.00%  $                   6.39 N/A N/A
CJA5E88TBU Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         9.26 31.00%  $                   6.39 N/A N/A
CJA5E88TEI Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         9.26 31.00%  $                   6.39 N/A N/A
CJA5E88TGBL Cat 5e, UTP, 8-pos, 8-wire, Univ, TG Ava PC B  $         9.26 31.00%  $                   6.39 N/A N/A
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CJA5E88TGBU Cat 5e, UTP, 8-pos, 8-wire, Univ, TG Ava PC B  $         9.26 31.00%  $                   6.39 N/A N/A
CJA5E88TGEI Cat 5e, UTP, 8-pos, 8-wire, Univ, TG Ava PC B  $         9.26 31.00%  $                   6.39 N/A N/A
CJA5E88TGGR Cat 5e, UTP, 8-pos, 8-wire, Univ, TG Ava PC B  $         9.26 31.00%  $                   6.39 N/A N/A
CJA5E88TGIG Cat 5e, UTP, 8-pos, 8-wire, Univ, TG Ava PC B  $         9.26 31.00%  $                   6.39 N/A N/A
CJA5E88TGIW Cat 5e, UTP, 8-pos, 8-wire, Univ, TG Ava PC B  $         9.26 31.00%  $                   6.39 N/A N/A
CJA5E88TGOR Cat 5e, UTP, 8-pos, 8-wire, Univ, TG Ava PC B  $         9.26 31.00%  $                   6.39 N/A N/A
CJA5E88TGR Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         9.26 31.00%  $                   6.39 N/A N/A
CJA5E88TGRD Cat 5e, UTP, 8-pos, 8-wire, Univ, TG Ava PC B  $         9.26 31.00%  $                   6.39 N/A N/A
CJA5E88TGVL Cat 5e, UTP, 8-pos, 8-wire, Univ, TG Ava PC B  $         9.26 31.00%  $                   6.39 N/A N/A
CJA5E88TGWH Cat 5e, UTP, 8-pos, 8-wire, Univ, TG Ava PC B  $         9.26 31.00%  $                   6.39 N/A N/A
CJA5E88TGYL Cat 5e, UTP, 8-pos, 8-wire, Univ, TG Ava PC B  $         9.26 31.00%  $                   6.39 N/A N/A
CJA5E88TIG Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         9.26 31.00%  $                   6.39 N/A N/A
CJA5E88TOR Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         9.26 31.00%  $                   6.39 N/A N/A
CJA5E88TRD Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         9.26 31.00%  $                   6.39 N/A N/A
CJA5E88TVL Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         9.26 31.00%  $                   6.39 N/A N/A
CJA5E88TWH Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         9.26 31.00%  $                   6.39 N/A N/A
CJA5E88TYL Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         9.26 31.00%  $                   6.39 N/A N/A
CJA688TGBL Cat 6, UTP, 8-pos, 8-wire, Univ, TG Avay PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJA688TGBU Cat 6, UTP, 8-pos, 8-wire, Univ, TG Avay PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJA688TGEI Cat 6, UTP, 8-pos, 8-wire, Univ, TG Avay PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJA688TGGR Cat 6, UTP, 8-pos, 8-wire, Univ, TG Avay PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJA688TGIG Cat 6, UTP, 8-pos, 8-wire, Univ, TG Avay PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJA688TGIW Cat 6, UTP, 8-pos, 8-wire, Univ, TG Avay PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJA688TGOR Cat 6, UTP, 8-pos, 8-wire, Univ, TG Avay PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJA688TGRD Cat 6, UTP, 8-pos, 8-wire, Univ, TG Avay PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJA688TGVL Cat 6, UTP, 8-pos, 8-wire, Univ, TG Avay PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJA688TGWH Cat 6, UTP, 8-pos, 8-wire, Univ, TG Avay PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJA688TGYL Cat 6, UTP, 8-pos, 8-wire, Univ, TG Avay PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJA688TPBL TX-6 Plus Module For Avaya Faceplate, Bl PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJA688TPBU TX-6 Plus Module For Avaya Faceplate, Bl PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJA688TPEI TX-6 Plus Module For Avaya Faceplate, El PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJA688TPGR TX-6 Plus Module For Avaya Faceplate, Gr PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJA688TPIG TX-6 Plus Module For Avaya Faceplate, In PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJA688TPOR TX-6 Plus Module For Avaya Faceplate, Or PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJA688TPRD TX-6 Plus Module For Avaya Faceplate, Re PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJA688TPVL TX-6 Plus Module For Avaya Faceplate, Vi PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJA688TPWH TX-6 Plus Module For Avaya Faceplate, Wh PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJA688TPYL TX-6 Plus Module For Avaya Faceplate, Ye PC B  $       12.26 31.00%  $                   8.46 N/A N/A
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CJA6X88TGBL Cat 6A, UTP, 8 pos 8 wire, Univ, TG Styl PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJA6X88TGBU Cat 6A, UTP, 8 pos 8 wire, Univ, TG Styl PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJA6X88TGGR Cat 6A, UTP, 8 pos 8 wire, Univ, TG Styl PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJA6X88TGIG Cat 6A, UTP, 8 pos 8 wire, Univ, TG Styl PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJA6X88TGIW Cat 6A, UTP, 8 pos 8 wire, Univ, TG Styl PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJA6X88TGOR Cat 6A, UTP, 8 pos 8 wire, Univ, TG Styl PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJA6X88TGRD Cat 6A, UTP, 8 pos 8 wire, Univ, TG Styl PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJA6X88TGVL Cat 6A, UTP, 8 pos 8 wire, Univ, TG Styl PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJA6X88TGWH Cat 6A, UTP, 8 pos 8 wire, Univ, TG Styl PC B  $         5.62 31.00%  $                   3.88 N/A N/A
CJA6X88TGYL Cat 6A, UTP, 8 pos 8 wire, Univ, TG Styl PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJAST Copper Cable Stripping Tool PC B  $       53.77 31.00%  $                 37.10 N/A N/A
CJC58-L Universal Wire Cap PC B  $         0.41 31.00%  $                   0.28 N/A N/A
CJCS58A-L T568A Wire Cap PC B  $         0.64 31.00%  $                   0.44 N/A N/A
CJCS58B-L T568B Wire Cap PC B  $         0.64 31.00%  $                   0.44 N/A N/A
CJD5E88TAW Mini-Com Mini-Jack Shuttered Module, Cat PC B  $         3.75 31.00%  $                   2.59 N/A N/A
CJD5E88TBL Mini-Com Mini-Jack Shuttered Module, Cat PC B  $         8.98 31.00%  $                   6.20 N/A N/A
CJD5E88TBU Mini-Com Mini-Jack Shuttered Module, Cat PC B  $         8.98 31.00%  $                   6.20 N/A N/A
CJD5E88TEI Mini-Com Mini-Jack Shuttered Module, Cat PC B  $         8.98 31.00%  $                   6.20 N/A N/A
CJD5E88TGAW Mini-Com Shuttered Module, Cat 5e, UTP, PC B  $         8.98 31.00%  $                   6.20 N/A N/A
CJD5E88TGBL Mini-Com Shuttered Module, Cat 5e, UTP, PC B  $         8.98 31.00%  $                   6.20 N/A N/A
CJD5E88TGBR Mini-Com Shuttered Module, Cat 5e, UTP, PC B  $         8.98 31.00%  $                   6.20 N/A N/A
CJD5E88TGBU Mini-Com Shuttered Module, Cat 5e, UTP, PC B  $         8.98 31.00%  $                   6.20 N/A N/A
CJD5E88TGEI Mini-Com Shuttered Module, Cat 5e, UTP, PC B  $         8.98 31.00%  $                   6.20 N/A N/A
CJD5E88TGGR Mini-Com Shuttered Module, Cat 5e, UTP, PC B  $         8.98 31.00%  $                   6.20 N/A N/A
CJD5E88TGIG Mini-Com Shuttered Module, Cat 5e, UTP, PC B  $         8.98 31.00%  $                   6.20 N/A N/A
CJD5E88TGIW Mini-Com Shuttered Module, Cat 5e, UTP, PC B  $         8.98 31.00%  $                   6.20 N/A N/A
CJD5E88TGOR Mini-Com Shuttered Module, Cat 5e, UTP, PC B  $         8.98 31.00%  $                   6.20 N/A N/A
CJD5E88TGR Mini-Com Shuttered Module, Cat 5e, UTP, PC B  $         8.98 31.00%  $                   6.20 N/A N/A
CJD5E88TGRD Mini-Com Shuttered Module, Cat 5e, UTP, PC B  $         8.98 31.00%  $                   6.20 N/A N/A
CJD5E88TGVL Mini-Com Shuttered Module, Cat 5e, UTP, PC B  $         8.98 31.00%  $                   6.20 N/A N/A
CJD5E88TGWH Mini-Com Shuttered Module, Cat 5e, UTP, PC B  $         8.98 31.00%  $                   6.20 N/A N/A
CJD5E88TGYL Mini-Com Shuttered Module, Cat 5e, UTP, PC B  $         8.98 31.00%  $                   6.20 N/A N/A
CJD5E88TIG Mini-Com Shuttered Module, Cat 5e, UTP, PC B  $         8.98 31.00%  $                   6.20 N/A N/A
CJD5E88TIW Mini-Com Shuttered Module, Cat 5e, UTP, PC B  $         8.98 31.00%  $                   6.20 N/A N/A
CJD5E88TOR Mini-Com Shuttered Module, Cat 5e, UTP, PC B  $         8.98 31.00%  $                   6.20 N/A N/A
CJD5E88TRD Mini-Com Shuttered Module, Cat 5e, UTP, PC B  $         8.98 31.00%  $                   6.20 N/A N/A
CJD5E88TVL Mini-Com Shuttered Module, Cat 5e, UTP, PC B  $         8.98 31.00%  $                   6.20 N/A N/A
CJD5E88TWH Mini-Com Shuttered Module, Cat 5e, UTP, PC B  $         8.98 31.00%  $                   6.20 N/A N/A
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CJD5E88TYL Mini-Com Shuttered Module, Cat 5e, UTP, PC B  $         8.98 31.00%  $                   6.20 N/A N/A
CJD688TGAW Mini-Com Shuttered Module, Cat 6, UTP, 8 PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD688TGBL Mini-Com Shuttered Module, Cat 6, UTP, 8 PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD688TGBR Mini-Com Shuttered Module, Cat 6, UTP, U PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD688TGBU Mini-Com Shuttered Module, Cat 6, UTP, 8 PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD688TGEI Mini-Com Shuttered Module, Cat 6, UTP, 8 PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD688TGGR Mini-Com Shuttered Module, Cat 6, UTP, 8 PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD688TGIG Mini-Com Shuttered Module, Cat 6, UTP, 8 PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD688TGIW Mini-Com Shuttered Module, Cat 6, UTP, 8 PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD688TGOR Mini-Com Shuttered Module, Cat 6, UTP, 8 PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD688TGRD Mini-Com Shuttered Module, Cat 6, UTP, 8 PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD688TGVL Mini-Com Shuttered Module, Cat 6, UTP, 8 PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD688TGWH Mini-Com Shuttered Module, Cat 6, UTP, 8 PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD688TGYL Mini-Com Shuttered Module, Cat 6, UTP, 8 PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD688TPAW Mini-Com Shuttered Module, Cat 6, UTP, U PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD688TPBL Mini-Com Shuttered Module, Cat 6, UTP, U PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD688TPBR Mini-Com Shuttered Module, Cat 6, UTP, U PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD688TPBU Mini-Com Shuttered Module, Cat 6, UTP, U PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD688TPEI Mini-Com Shuttered Module, Cat 6, UTP, U PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD688TPGR Mini-Com Shuttered Module, Cat 6, UTP, U PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD688TPIG Mini-Com Shuttered Module, Cat 6, UTP, U PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD688TPIW Mini-Com Shuttered Module, Cat 6, UTP, U PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD688TPOR Mini-Com Shuttered Module, Cat 6, UTP, U PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD688TPRD Mini-Com Shuttered Module, Cat 6, UTP, U PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD688TPVL Mini-Com Shuttered Module, Cat 6, UTP, U PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD688TPWH Mini-Com Shuttered Module, Cat 6, UTP, U PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD688TPYL Mini-Com Shuttered Module, Cat 6, UTP, U PC B  $       13.49 31.00%  $                   9.31 N/A N/A
CJD6X88TGAW Mini-Com Shuttered Module, Cat 6A, UTP, PC B  $       19.08 31.00%  $                 13.17 N/A N/A
CJD6X88TGBL Mini-Com Shuttered Module, Cat 6A, UTP, PC B  $       19.08 31.00%  $                 13.17 N/A N/A
CJD6X88TGBR Mini-Com Shuttered Module, Cat 6A, UTP, PC B  $       19.08 31.00%  $                 13.17 N/A N/A
CJD6X88TGBU Mini-Com Shuttered Module, Cat 6A, UTP, PC B  $       19.08 31.00%  $                 13.17 N/A N/A
CJD6X88TGEI Mini-Com Shuttered Module, Cat 6A, UTP, PC B  $       19.08 31.00%  $                 13.17 N/A N/A
CJD6X88TGGR Mini-Com Shuttered Module, Cat 6A, UTP, PC B  $       19.08 31.00%  $                 13.17 N/A N/A
CJD6X88TGIG Mini-Com Shuttered Module, Cat 6A, UTP, PC B  $       19.08 31.00%  $                 13.17 N/A N/A
CJD6X88TGIW Mini-Com Shuttered Module, Cat 6A, UTP, PC B  $       19.08 31.00%  $                 13.17 N/A N/A
CJD6X88TGOR Mini-Com Shuttered Module, Cat 6A, UTP, PC B  $       19.08 31.00%  $                 13.17 N/A N/A
CJD6X88TGRD Mini-Com Shuttered Module, Cat 6A, UTP, PC B  $       19.08 31.00%  $                 13.17 N/A N/A
CJD6X88TGVL Mini-Com Shuttered Module, Cat 6A, UTP, PC B  $       19.08 31.00%  $                 13.17 N/A N/A
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CJD6X88TGWH Mini-Com Shuttered Module, Cat 6A, UTP, PC B  $       19.08 31.00%  $                 13.17 N/A N/A
CJD6X88TGYL Mini-Com Shuttered Module, Cat 6A, UTP, PC B  $       19.08 31.00%  $                 13.17 N/A N/A
CJE5E88TGBL Mini-Com Corrosive Resistant Module, Cat PC B  $       19.32 31.00%  $                 13.33 N/A N/A
CJE5E88TGBU Mini-Com Corrosive Resistant Module, Cat PC B  $       19.32 31.00%  $                 13.33 N/A N/A
CJE5E88TGIW Mini-Com Corrosive Resistant Module, Cat PC B  $       19.32 31.00%  $                 13.33 N/A N/A
CJE5E88TGRD Mini-Com Corrosive Resistant Module, Cat PC B  $       19.32 31.00%  $                 13.33 N/A N/A
CJE5E88TGWH Mini-Com Corrosive Resistant Module, Cat PC B  $       19.32 31.00%  $                 13.33 N/A N/A
CJE688TGBL Mini-Com Corrosive Resistant Module, Cat PC B  $       23.46 31.00%  $                 16.19 N/A N/A
CJE688TGBU Mini-Com Corrosive Resistant Module, Cat PC B  $       23.46 31.00%  $                 16.19 N/A N/A
CJE688TGIW Mini-Com Corrosive Resistant Module, Cat PC B  $       23.46 31.00%  $                 16.19 N/A N/A
CJE688TGRD Mini-Com Corrosive Resistant Module, Cat PC B  $       23.46 31.00%  $                 16.19 N/A N/A
CJE688TGWH Mini-Com Corrosive Resistant Module, Cat PC B  $       23.46 31.00%  $                 16.19 N/A N/A
CJI5E88T UTP Industrial TX Module Cat5E With Cap PC B  $       47.69 31.00%  $                 32.91 N/A N/A
CJK5E88TGBL Mini-Com Keyed Module, Cat 5e, UTP, 8 po PC B  $       14.54 31.00%  $                 10.03 N/A N/A
CJK5E88TGBU Mini-Com Keyed Module, Cat 5e, UTP, 8 po PC B  $       14.54 31.00%  $                 10.03 N/A N/A
CJK5E88TGGR Mini-Com Keyed Module, Cat 5e, UTP, 8 po PC B  $       14.54 31.00%  $                 10.03 N/A N/A
CJK5E88TGOR Mini-Com Keyed Module, Cat 5e, UTP, 8 po PC B  $       14.54 31.00%  $                 10.03 N/A N/A
CJK5E88TGRD Mini-Com Keyed Module, Cat 5e, UTP, 8 po PC B  $       14.54 31.00%  $                 10.03 N/A N/A
CJK5E88TGYL Mini-Com Keyed Module, Cat 5e, UTP, 8 po PC B  $       14.54 31.00%  $                 10.03 N/A N/A
CJK688TGBL Mini-Com Keyed Module, Cat 6, UTP, 8 pos PC B  $       15.31 31.00%  $                 10.56 N/A N/A
CJK688TGBU Mini-Com Keyed Module, Cat 6, UTP, 8 pos PC B  $       15.31 31.00%  $                 10.56 N/A N/A
CJK688TGGR Mini-Com Keyed Module, Cat 6, UTP, 8 pos PC B  $       15.31 31.00%  $                 10.56 N/A N/A
CJK688TGOR Mini-Com Keyed Module, Cat 6, UTP, 8 pos PC B  $       15.31 31.00%  $                 10.56 N/A N/A
CJK688TGRD Mini-Com Keyed Module, Cat 6, UTP, 8 pos PC B  $       15.31 31.00%  $                 10.56 N/A N/A
CJK688TGYL Mini-Com Keyed Module, Cat 6, UTP, 8 pos PC B  $       15.31 31.00%  $                 10.56 N/A N/A
CJK6X88TGBL Mini-Com Keyed Module, Cat 6A, UTP, 8 po PC B  $       21.66 31.00%  $                 14.95 N/A N/A
CJK6X88TGBU Mini-Com Keyed Module, Cat 6A, UTP, 8 po PC B  $       21.66 31.00%  $                 14.95 N/A N/A
CJK6X88TGGR Mini-Com Keyed Module, Cat 6A, UTP, 8 po PC B  $       21.66 31.00%  $                 14.95 N/A N/A
CJK6X88TGOR Mini-Com Keyed Module, Cat 6A, UTP, 8 po PC B  $       21.66 31.00%  $                 14.95 N/A N/A
CJK6X88TGRD Mini-Com Keyed Module, Cat 6A, UTP, 8 po PC B  $       21.66 31.00%  $                 14.95 N/A N/A
CJK6X88TGYL Mini-Com Keyed Module, Cat 6A, UTP, 8 po PC B  $       21.66 31.00%  $                 14.95 N/A N/A
CJQ688TGBL PanView iQ Keyed Module, Cat 6, UTP, 8 p PC B  $       15.31 31.00%  $                 10.56 N/A N/A
CJQ6X88TGBL PanView iQ Keyed Module, Cat 6A, UTP, 8 PC B  $       21.66 31.00%  $                 14.95 N/A N/A
CJR5E88TGAW Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJR5E88TGBL Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJR5E88TGBU Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJR5E88TGEI Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJR5E88TGGR Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
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CJR5E88TGIG Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJR5E88TGIW Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJR5E88TGOR Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJR5E88TGRD Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJR5E88TGVL Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJR5E88TGWH Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJR5E88TGYL Mini-Com Module, Cat 5e, UTP, 8 pos 8 wi PC B  $         8.40 31.00%  $                   5.80 N/A N/A
CJR688TGAW Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJR688TGBL Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJR688TGBU Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJR688TGEI Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJR688TGGR Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJR688TGIG Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJR688TGIW Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJR688TGOR Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJR688TGRD Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJR688TGVL Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJR688TGWH Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.0%  $                   8.46 N/A N/A
CJR688TGYL Mini-Com Module, Cat 6, UTP, 8 pos 8 wir PC B  $       12.26 31.00%  $                   8.46 N/A N/A
CJR6X88TGAW Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJR6X88TGBL Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJR6X88TGBU Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJR6X88TGEI Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJR6X88TGGR Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJR6X88TGIG Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJR6X88TGIW Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJR6X88TGOR Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJR6X88TGRD Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJR6X88TGVL Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJR6X88TGWH Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJR6X88TGYL Mini-Com Module, Cat 6A, UTP, 8 pos 8 wi PC B  $       17.33 31.00%  $                 11.96 N/A N/A
CJRCAPBU TX6A 10Gig Right Angle Wire Cap, Blue PC B  $         2.04 31.00%  $                   1.41 N/A N/A
CJRCAPIW TX6 PLUS Right Angle Wire Cap, Off White PC B  $         2.04 31.00%  $                   1.41 N/A N/A
CJRCAPRD TX5e Right Angle Wire Cap, Red PC B  $         2.04 31.00%  $                   1.41 N/A N/A
CJRRBL Mini-Com RCA Punchdown Module, Black wit PC B  $         7.16 31.00%  $                   4.94 N/A N/A
CJRREI Mini-Com RCA Punchdown Module, Electric PC B  $         7.16 31.00%  $                   4.94 N/A N/A
CJRRIG Mini-Com RCA Punchdown Module, Intl Gray PC B  $         7.16 31.00%  $                   4.94 N/A N/A
CJRRIW Mini-Com RCA Punchdown Module, Off White PC B  $         7.16 31.00%  $                   4.94 N/A N/A
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CJRRWH Mini-Com RCA Punchdown Module, White wit PC B  $         7.16 31.00%  $                   4.94 N/A N/A
CJRWBL Mini-Com RCA Punchdown Module, Black wit PC B  $         7.16 31.00%  $                   4.94 N/A N/A
CJRWEI Mini-Com RCA Punchdown Module, Electric PC B  $         7.16 31.00%  $                   4.94 N/A N/A
CJRWIG Mini-Com RCA Punchdown Module, Intl Gray PC B  $         7.16 31.00%  $                   4.94 N/A N/A
CJRWIW Mini-Com RCA Punchdown Module, Off White PC B  $         7.16 31.00%  $                   4.94 N/A N/A
CJRWWH Mini-Com RCA Punchdown Module, White wit PC B  $         7.16 31.00%  $                   4.94 N/A N/A
CJRYBL Mini-Com RCA Punchdown Module, Black wit PC B  $         7.16 31.00%  $                   4.94 N/A N/A
CJRYEI Mini-Com RCA Punchdown Module, Electric PC B  $         7.16 31.00%  $                   4.94 N/A N/A
CJRYIG Mini-Com RCA Punchdown Module, Intl Gray PC B  $         7.16 31.00%  $                   4.94 N/A N/A
CJRYIW Mini-Com RCA Punchdown Module, Off White PC B  $         7.16 31.00%  $                   4.94 N/A N/A
CJRYWH Mini-Com RCA Punchdown Module, White wit PC B  $         7.16 31.00%  $                   4.94 N/A N/A
CJS588BY Mini-Com Mini-Jack Shielded Module, Cate PC B  $       10.08 31.00%  $                   6.96 N/A N/A
CJS588Y Mini-Com Mini-Jack Shielded Module, Cate PC B  $       10.08 31.00%  $                   6.96 N/A N/A
CJS5E88TG Mini-Com Shielded Module, Category 5e, U PC B  $         5.28 31.00%  $                   3.64 N/A N/A
CJS5E88TGBUY Mini-Com Module, Cat 5e, Shielded, 8 pos PC B  $       10.08 31.00%  $                   6.96 N/A N/A
CJS5E88TGGRY Mini-Com Module, Cat 5e, Shielded, 8 pos PC B  $       10.08 31.00%  $                   6.96 N/A N/A
CJS5E88TGRDY Mini-Com Module, Cat 5e, Shielded, 8 pos PC B  $       10.08 31.00%  $                   6.96 N/A N/A
CJS5E88TGVLY Mini-Com Module, Cat 5e, Shielded, 8 pos PC B  $       10.08 31.00%  $                   6.96 N/A N/A
CJS5E88TGY Mini-Com Module, Cat 5e, Shielded, 8 pos PC B  $       10.08 31.00%  $                   6.96 N/A N/A
CJS5E88TGY-24 Mini-Com Module, Cat 5e, Shielded, 8 pos PC B  $         9.58 31.00%  $                   6.61 N/A N/A
CJS5E88TGYLY Mini-Com Module, Cat 5e, Shielded, 8 pos PC B  $       10.08 31.00%  $                   6.96 N/A N/A
CJS688TGBUY Mini-Com Module, Cat 6, Shielded, 8 pos PC B  $       14.69 31.00%  $                 10.14 N/A N/A
CJS688TGGRY Mini-Com Module, Cat 6, Shielded, 8 pos PC B  $       14.69 31.00%  $                 10.14 N/A N/A
CJS688TGRDY Mini-Com Module, Cat 6, Shielded, 8 pos PC B  $       14.69 31.00%  $                 10.14 N/A N/A
CJS688TGVLY Mini-Com Module, Cat 6, Shielded, 8 pos PC B  $       14.69 31.00%  $                 10.14 N/A N/A
CJS688TGY Mini-Com Module, Cat 6, Shielded, 8 pos PC B  $       14.69 31.00%  $                 10.14 N/A N/A
CJS688TGY-24 Mini-Com Module, Cat 6, Shielded, 8 pos PC B  $       13.96 31.00%  $                   9.63 N/A N/A
CJS688TGYLY Mini-Com Module, Cat 6, Shielded, 8 pos PC B  $       14.69 31.00%  $                 10.14 N/A N/A
CJS6X88TGBUY Mini-Com Module, Cat 6A, Shielded, 8 pos PC B  $       20.82 31.00%  $                 14.37 N/A N/A
CJS6X88TGGRY Mini-Com Module, Cat 6A, Shielded, 8 pos PC B  $       20.82 31.00%  $                 14.37 N/A N/A
CJS6X88TGRDY Mini-Com Module, Cat 6A, Shielded, 8 pos PC B  $       20.82 31.00%  $                 14.37 N/A N/A
CJS6X88TGVLY Mini-Com Module, Cat 6A, Shielded, 8 pos PC B  $       20.82 31.00%  $                 14.37 N/A N/A
CJS6X88TGY Mini-Com Module, Cat 6A, Shielded, 8 pos PC B  $       20.82 31.00%  $                 14.37 N/A N/A
CJS6X88TGY-24 Mini-Com Module, Cat 6A, Shielded, 8 pos PC B  $       19.79 31.00%  $                 13.66 N/A N/A
CJS6X88TGYLY Mini-Com Module, Cat 6A, Shielded, 8 pos PC B  $       20.82 31.00%  $                 14.37 N/A N/A
CJSGK-X Grounding Kit for Giga-TX Style Jack Mod PC B  $         2.55 31.00%  $                   1.76 N/A N/A
CJSGK-XY Grounding Kit for Giga-TX Style Jack Mod PC B  $         2.55 31.00%  $                   1.76 N/A N/A
CJSI5E88T Shielded Industrial TX Module Cat5E With PC B  $       52.70 31.00%  $                 36.36 N/A N/A
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CJSK5E88TGBL Mini-Com Keyed Module, Cat 5e, Shielded, PC B  $       17.47 31.00%  $                 12.05 N/A N/A
CJSK5E88TGBU Mini-Com Keyed Module, Cat 5e, Shielded, PC B  $       17.47 31.00%  $                 12.05 N/A N/A
CJSK5E88TGGR Mini-Com Keyed Module, Cat 5e, Shielded, PC B  $       17.47 31.00%  $                 12.05 N/A N/A
CJSK5E88TGIG Mini-Com Keyed Module, Cat 5e, Shielded, PC B  $       17.47 31.00%  $                 12.05 N/A N/A
CJSK5E88TGOR Mini-Com Keyed Module, Cat 5e, Shielded, PC B  $       17.47 31.00%  $                 12.05 N/A N/A
CJSK5E88TGRD Mini-Com Keyed Module, Cat 5e, Shielded, PC B  $       17.47 31.00%  $                 12.05 N/A N/A
CJSK5E88TGVL Mini-Com Keyed Module, Cat 5e, Shielded, PC B  $       17.47 31.00%  $                 12.05 N/A N/A
CJSK5E88TGYL Mini-Com Keyed Module, Cat 5e, Shielded, PC B  $       17.47 31.00%  $                 12.05 N/A N/A
CJSK688TGBL Mini-Com Keyed Module, Cat 6, Shielded, PC B  $       18.38 31.00%  $                 12.68 N/A N/A
CJSK688TGBU Mini-Com Keyed Module, Cat 6, Shielded, PC B  $       18.38 31.0%  $                 12.68 N/A N/A
CJSK688TGGR Mini-Com Keyed Module, Cat 6, Shielded, PC B  $       18.38 31.00%  $                 12.68 N/A N/A
CJSK688TGIG Mini-Com Keyed Module, Cat 6, Shielded, PC B  $       18.38 31.00%  $                 12.68 N/A N/A
CJSK688TGOR Mini-Com Keyed Module, Cat 6, Shielded, PC B  $       18.38 31.00%  $                 12.68 N/A N/A
CJSK688TGRD Mini-Com Keyed Module, Cat 6, Shielded, PC B  $       18.38 31.00%  $                 12.68 N/A N/A
CJSK688TGVL Mini-Com Keyed Module, Cat 6, Shielded, PC B  $       18.38 31.00%  $                 12.68 N/A N/A
CJSK688TGYL Mini-Com Keyed Module, Cat 6, Shielded, PC B  $       18.38 31.00%  $                 12.68 N/A N/A
CJSK6X88TGBL Mini-Com Keyed Module, Cat 6A, Shielded, PC B  $       26.03 31.00%  $                 17.96 N/A N/A
CJSK6X88TGBU Mini-Com Keyed Module, Cat 6A, Shielded, PC B  $       26.03 31.00%  $                 17.96 N/A N/A
CJSK6X88TGGR Mini-Com Keyed Module, Cat 6A, Shielded, PC B  $       26.03 31.00%  $                 17.96 N/A N/A
CJSK6X88TGIG Mini-Com Keyed Module, Cat 6A, Shielded, PC B  $       26.03 31.00%  $                 17.96 N/A N/A
CJSK6X88TGOR Mini-Com Keyed Module, Cat 6A, Shielded, PC B  $       26.03 31.00%  $                 17.96 N/A N/A
CJSK6X88TGRD Mini-Com Keyed Module, Cat 6A, Shielded, PC B  $       26.03 31.00%  $                 17.96 N/A N/A
CJSK6X88TGVL Mini-Com Keyed Module, Cat 6A, Shielded, PC B  $       26.03 31.00%  $                 17.96 N/A N/A
CJSK6X88TGYL Mini-Com Keyed Module, Cat 6A, Shielded, PC B  $       26.03 31.00%  $                 17.96 N/A N/A
CJSM688TG Mini-Com Module, Cat 6, Shielded, 8 pos PC B  $       16.15 31.00%  $                 11.14 N/A N/A
CJSM6X88TG Mini-Com Module, Cat 6A, Shielded, 8 pos PC B  $       22.90 31.00%  $                 15.80 N/A N/A
CJSQ688TGBL PanView iQ Keyed Module, Cat 6, Shielded PC B  $       18.38 31.00%  $                 12.68 N/A N/A
CJSQ6X88TGBL PanView iQ Keyed Module, Cat 6A, Shielde PC B  $       26.03 31.00%  $                 17.96 N/A N/A
CJSVBL Mini-Com S-Video Punchdown Module, Black PC B  $       12.12 31.00%  $                   8.36 N/A N/A
CJSVEI Mini-Com S-Video Punchdown Module, Elect PC B  $       12.12 31.00%  $                   8.36 N/A N/A
CJSVIG Mini-Com S-Video Punchdown Module, Intl PC B  $       12.12 31.00%  $                   8.36 N/A N/A
CJSVIW Mini-Com S-Video Punchdown Module, Off W PC B  $       12.12 31.00%  $                   8.36 N/A N/A
CJSVWH Mini-Com S-Video Punchdown Module, White PC B  $       12.12 31.00%  $                   8.36 N/A N/A
CJT Mini-Com Leadframe Module Termination To PC B  $         1.67 31.00%  $                   1.15 N/A N/A
CJT5E88TGAW Mini-Com Module, Cat 5e, 28/30 AWG, UTP, PC B  $         9.24 31.00%  $                   6.38 N/A N/A
CJT5E88TGBL Mini-Com Module, Cat 5e, 28/30 AWG, UTP, PC B  $         9.24 31.00%  $                   6.38 N/A N/A
CJT5E88TGBR Mini-Com Module, Cat 5e, 28/30 AWG, UTP, PC B  $         9.24 31.00%  $                   6.38 N/A N/A
CJT5E88TGBU Mini-Com Module, Cat 5e, 28/30 AWG, UTP, PC B  $         9.24 31.00%  $                   6.38 N/A N/A
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CJT5E88TGEI Mini-Com Module, Cat 5e, 28/30 AWG, UTP, PC B  $         9.24 31.00%  $                   6.38 N/A N/A
CJT5E88TGGR Mini-Com Module, Cat 5e, 28/30 AWG, UTP, PC B  $         9.24 31.00%  $                   6.38 N/A N/A
CJT5E88TGIG Mini-Com Module, Cat 5e, 28/30 AWG, UTP, PC B  $         9.24 31.00%  $                   6.38 N/A N/A
CJT5E88TGIW Mini-Com Module, Cat 5e, 28/30 AWG, UTP, PC B  $         9.24 31.00%  $                   6.38 N/A N/A
CJT5E88TGOR Mini-Com Module, Cat 5e, 28/30 AWG, UTP, PC B  $         9.24 31.00%  $                   6.38 N/A N/A
CJT5E88TGRD Mini-Com Module, Cat 5e, 28/30 AWG, UTP, PC B  $         9.24 31.00%  $                   6.38 N/A N/A
CJT5E88TGVL Mini-Com Module, Cat 5e, 28/30 AWG, UTP, PC B  $         9.24 31.00%  $                   6.38 N/A N/A
CJT5E88TGWH Mini-Com Module, Cat 5e, 28/30 AWG, UTP, PC B  $         9.24 31.00%  $                   6.38 N/A N/A
CJT5E88TGYL Mini-Com Module, Cat 5e, 28/30 AWG, UTP, PC B  $         9.24 31.00%  $                   6.38 N/A N/A
CJT688TGAW Mini-Com Module, Cat 6, 28/30 AWG, UTP, PC B  $       13.47 31.00%  $                   9.29 N/A N/A
CJT688TGBL Mini-Com Module, Cat 6, 28/30 AWG, UTP, PC B  $       13.47 31.00%  $                   9.29 N/A N/A
CJT688TGBR Mini-Com Module, Cat 6, 28/30 AWG, UTP, PC B  $       13.47 31.00%  $                   9.29 N/A N/A
CJT688TGBU Mini-Com Module, Cat 6, 28/30 AWG, UTP, PC B  $       13.47 31.00%  $                   9.29 N/A N/A
CJT688TGEI Mini-Com Module, Cat 6, 28/30 AWG, UTP, PC B  $       13.47 31.00%  $                   9.29 N/A N/A
CJT688TGGR Mini-Com Module, Cat 6, 28/30 AWG, UTP, PC B  $       13.47 31.00%  $                   9.29 N/A N/A
CJT688TGIG Mini-Com Module, Cat 6, 28/30 AWG, UTP, PC B  $       13.47 31.00%  $                   9.29 N/A N/A
CJT688TGIW Mini-Com Module, Cat 6, 28/30 AWG, UTP, PC B  $       13.47 31.00%  $                   9.29 N/A N/A
CJT688TGOR Mini-Com Module, Cat 6, 28/30 AWG, UTP, PC B  $       13.47 31.00%  $                   9.29 N/A N/A
CJT688TGRD Mini-Com Module, Cat 6, 28/30 AWG, UTP, PC B  $       13.47 31.00%  $                   9.29 N/A N/A
CJT688TGVL Mini-Com Module, Cat 6, 28/30 AWG, UTP, PC B  $       13.47 31.00%  $                   9.29 N/A N/A
CJT688TGWH Mini-Com Module, Cat 6, 28/30 AWG, UTP, PC B  $       13.47 31.00%  $                   9.29 N/A N/A
CJT688TGYL Mini-Com Module, Cat 6, 28/30 AWG, UTP, PC B  $       13.47 31.00%  $                   9.29 N/A N/A
CJT-X Mini-Com Leadframe Module Termination To PC B  $         1.67 31.00%  $                   1.15 N/A N/A
CLMAR2/0-14-Q Copper Mechanical Lug with Anti-Rotation PC B  $  1,873.30 31.00%  $            1,292.58 N/A N/A
CLT100F-1.25M3 Corr. Loom Tubing Slit, 1" (25.4mm) X 12 RL B  $     591.62 31.00%  $               408.22 N/A N/A
CLT100F-125M20 Corr. Loom Tubing Slit, 1" (25.4mm) X 12 RL B  $     514.45 31.00%  $               354.97 N/A N/A
CLT100F-C20 Corr. Loom Tubing Slit, 1" (25.4mm) X 10 RL B  $       91.38 31.00%  $                 63.05 N/A N/A
CLT100F-C3 Corr. Loom Tubing Slit, 1" (25.4mm) X 10 RL B  $     105.07 31.00%  $                 72.50 N/A N/A
CLT100F-C4 Corr. Loom Tubing Slit, 1" (25.4mm) X 10 RL B  $     105.07 31.00%  $                 72.50 N/A N/A
CLT100N-125M630 Corr. Loom Tubing Slit, 1" (25.4mm) X 12 RL B  $     714.64 31.00%  $               493.10 N/A N/A
CLT100N-C630 Corr. Loom Tubing Slit, 1" (25.4mm) X 10 RL B  $     182.83 31.00%  $               126.15 N/A N/A
CLT125F-.75M20 Corr. Loom Tubing Slit, 1.25" (31.8mm) X RL B  $     469.18 31.00%  $               323.73 N/A N/A
CLT125F-L20 Corr. Loom Tubing Slit, 1.25" (31.8mm) X RL B  $       56.39 31.00%  $                 38.91 N/A N/A
CLT125F-L3 Corr. Loom Tubing Slit, 1.25" (31.8mm) X RL B  $       64.85 31.00%  $                 44.75 N/A N/A
CLT125F-L4 Corr. Loom Tubing Slit, 1.25" (31.8mm) X RL B  $       64.85 31.00%  $                 44.75 N/A N/A
CLT125N-.75M630 Corr. Loom Tubing Slit, 1.25" (31.8mm) X RL B  $     615.31 31.00%  $               424.56 N/A N/A
CLT125N-L630 Corr. Loom Tubing Slit, 1.25" (31.8mm) X RL B  $     109.57 31.00%  $                 75.60 N/A N/A
CLT150F-D20 Corr. Loom Tubing Slit, 1.50" (38.1mm) X RL B  $     476.49 31.00%  $               328.78 N/A N/A
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CLT150F-D3 Corr. Loom Tubing Slit, 1.50" (38.1mm) X RL B  $     547.99 31.00%  $               378.11 N/A N/A
CLT150F-D4 Corr. Loom Tubing Slit, 1.50" (38.1mm) X RL B  $     547.99 31.00%  $               378.11 N/A N/A
CLT150F-T20 Corr. Loom Tubing Slit, 1.50" (38.1mm) X RL B  $     250.76 31.00%  $               173.02 N/A N/A
CLT150F-X20 Corr. Loom Tubing Slit, 1.50" (38.1mm) X RL B  $       30.25 31.00%  $                 20.87 N/A N/A
CLT150F-X3 Corr. Loom Tubing Slit, 1.48" (37.6mm) X RL B  $       34.76 31.00%  $                 23.98 N/A N/A
CLT150F-X4 Corr. Loom Tubing Slit, 1.50" (38.1mm) X RL B  $       34.76 31.00%  $                 23.98 N/A N/A
CLT150N-D630 Corr. Loom Tubing Slit, 1.50" (38.1mm) X RL B  $     557.82 31.00%  $               384.90 N/A N/A
CLT188F-3C20 Corr. Loom Tubing Slit, 1.88" (47.8mm) X RL B  $     491.37 31.00%  $               339.05 N/A N/A
CLT188F-6C20 Corr. Loom Tubing Slit, 1.88" (47.8mm) X RL B  $     982.74 31.00%  $               678.09 N/A N/A
CLT188F-C20 Corr. Loom Tubing Slit, 1.88" (47.8mm) X RL B  $     191.04 31.00%  $               131.82 N/A N/A
CLT188F-C3 Corr. Loom Tubing Slit, 1.88" (47.8mm) X RL B  $     219.73 31.00%  $               151.61 N/A N/A
CLT188F-C4 Corr. Loom Tubing Slit, 1.88" (47.8mm) X RL B  $     219.73 31.00%  $               151.61 N/A N/A
CLT188F-X20 Corr. Loom Tubing Slit, 1.88" (47.8mm) X RL B  $       38.93 31.00%  $                 26.86 N/A N/A
CLT188F-X3 Corr. Loom Tubing Slit, 1.88" (47.8mm) X RL B  $       44.78 31.00%  $                 30.90 N/A N/A
CLT188F-X4 Corr. Loom Tubing Slit, 1.88" (47.8mm) X RL B  $       44.78 31.00%  $                 30.90 N/A N/A
CLT188N-3C630 Corr. Loom Tubing Slit, 1.88" (47.8mm) X RL B  $     537.44 31.00%  $               370.83 N/A N/A
CLT188N-6C630 Corr. Loom Tubing Slit, 1.88" (47.8mm) X RL B  $  1,074.90 31.00%  $               741.68 N/A N/A
CLT25F-10M20 Corr. Loom Tubing Slit, .25" (6.4mm) X 1 RL B  $  1,518.79 31.00%  $            1,047.97 N/A N/A
CLT25F-C20 Corr. Loom Tubing Slit, .25" (6.4mm) X 1 RL B  $       39.35 31.00%  $                 27.15 N/A N/A
CLT25F-C3 Corr. Loom Tubing Slit, .25" (6.4mm) X 1 RL B  $       45.25 31.00%  $                 31.22 N/A N/A
CLT25F-C4 Corr. Loom Tubing Slit, .25" (6.4mm) X 1 RL B  $       45.25 31.00%  $                 31.22 N/A N/A
CLT25N-C630 Corr. Loom Tubing Slit, .25" (6.4mm) X 1 RL B  $       55.01 31.00%  $                 37.96 N/A N/A
CLT35F-7M20 Corr. Loom Tubing Slit, 0.35" (8.9mm) X RL B  $  1,255.92 31.00%  $               866.58 N/A N/A
CLT35F-C20 Corr. Loom Tubing Slit, 0.35" (8.9mm) X RL B  $       44.92 31.00%  $                 30.99 N/A N/A
CLT35F-C3 Corr. Loom Tubing Slit, 0.35" (8.9mm) X RL B  $       51.70 31.00%  $                 35.67 N/A N/A
CLT35F-C4 Corr. Loom Tubing Slit, 0.35" (8.9mm) X RL B  $       51.70 31.00%  $                 35.67 N/A N/A
CLT35N-C630 Corr. Loom Tubing Slit, 0.35" (8.9mm) X RL B  $       56.12 31.00%  $                 38.72 N/A N/A
CLT38F-5M20 Corr. Loom Tubing Slit, .38" (9.7mm) X 5 RL B  $     918.33 31.00%  $               633.65 N/A N/A
CLT38F-C20 Corr. Loom Tubing Slit, .38" (9.7mm) X 1 RL B  $       46.46 31.00%  $                 32.06 N/A N/A
CLT38F-C3 Corr. Loom Tubing Slit, .38" (9.7mm) X 1 RL B  $       53.48 31.00%  $                 36.90 N/A N/A
CLT38F-C4 Corr. Loom Tubing Slit, .38" (9.7mm) X 1 RL B  $       53.48 31.00%  $                 36.90 N/A N/A
CLT38N-C630 Corr. Loom Tubing Slit, .38" (9.7mm) X 1 RL B  $       59.38 31.00%  $                 40.97 N/A N/A
CLT50F-4M20 Corr. Loom Tubing Slit, .50" (12.7mm) X RL B  $     844.06 31.00%  $               582.40 N/A N/A
CLT50F-C20 Corr. Loom Tubing Slit, .50" (12.7mm) X RL B  $       49.26 31.00%  $                 33.99 N/A N/A
CLT50F-C3 Corr. Loom Tubing Slit, .50" (12.7mm) X RL B  $       56.63 31.00%  $                 39.07 N/A N/A
CLT50F-C4 Corr. Loom Tubing Slit, .50" (12.7mm) X RL B  $       56.63 31.00%  $                 39.07 N/A N/A
CLT50N-C630 Corr. Loom Tubing Slit, .50" (12.7mm) X RL B  $       72.72 31.00%  $                 50.18 N/A N/A
CLT62F-2.5M20 Corr. Loom Tubing Slit, .62" (15.8mm) X RL B  $     706.61 31.00%  $               487.56 N/A N/A
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CLT62F-C20 Corr. Loom Tubing Slit, .62" (15.8mm) X RL B  $       57.93 31.00%  $                 39.97 N/A N/A
CLT62F-C3 Corr. Loom Tubing Slit, .62" (15.8mm) X RL B  $       66.64 31.00%  $                 45.98 N/A N/A
CLT62F-C4 Corr. Loom Tubing Slit, .62" (15.8mm) X RL B  $       66.64 31.00%  $                 45.98 N/A N/A
CLT62N-2.5M630 Corr. Loom Tubing Slit, .62" (15.8mm) X RL B  $     910.86 31.00%  $               628.49 N/A N/A
CLT62N-C630 Corr. Loom Tubing Slit, .62" (15.8mm) X RL B  $       88.23 31.00%  $                 60.88 N/A N/A
CLT75F-C20 Corr. Loom Tubing Slit, .75" (19.1mm) X RL B  $       70.82 31.00%  $                 48.87 N/A N/A
CLT75F-C3 Corr. Loom Tubing Slit, .75" (19.1mm) X RL B  $       81.47 31.00%  $                 56.21 N/A N/A
CLT75F-C4 Corr. Loom Tubing Slit, .75" (19.1mm) X RL B  $       81.47 31.00%  $                 56.21 N/A N/A
CLT75N-2M630 Corr. Loom Tubing Slit, .75" (19.1mm) X RL B  $     867.41 31.00%  $               598.51 N/A N/A
CLT75N-C630 Corr. Loom Tubing Slit, .75" (19.1mm) X RL B  $     116.49 31.00%  $                 80.38 N/A N/A
CLTS100F-1.25M Corr. Loom Tubing Solid, 1250' Roll, Pol RL B  $     514.45 31.00%  $               354.97 N/A N/A
CLTS100F-C Corr. Loom Tubing Solid, 1" (25.4mm) x 1 RL B  $       91.38 31.00%  $                 63.05 N/A N/A
CLTS100F-C3 Corr. Loom Tubing Solid, 1" (25.4mm) x 1 RL B  $     105.07 31.00%  $                 72.50 N/A N/A
CLTS100N-C Corr. Loom Tubing Solid, 1" (25.4mm) x 1 RL B  $     182.83 31.00%  $               126.15 N/A N/A
CLTS125F-L Corr. Loom Tubing Solid, 1.25" (31.8mm) RL B  $       56.39 31.00%  $                 38.91 N/A N/A
CLTS125F-L3 Corr. Loom Tubing Solid, 1.25" (31.8mm) RL B  $       64.85 31.00%  $                 44.75 N/A N/A
CLTS125N-L Corr. Loom Tubing Solid, 1.25" (31.8mm) RL B  $     109.57 31.00%  $                 75.60 N/A N/A
CLTS150F-D Corr. Loom Tubing Solid, 1.50" (38.1mm) RL B  $     476.49 31.00%  $               328.78 N/A N/A
CLTS150F-D3 Corr. Loom Tubing Solid, 1.50" (38.1mm) RL B  $     547.99 31.00%  $               378.11 N/A N/A
CLTS25F-10M Corr. Loom Tubing Solid, .25" (6.4mm) x RL B  $  1,484.13 31.00%  $            1,024.05 N/A N/A
CLTS25F-C Corr. Loom Tubing Solid, .25" (6.4mm) x RL B  $       39.35 31.00%  $                 27.15 N/A N/A
CLTS25F-C3 Corr. Loom Tubing Solid, .25" (6.4mm) x RL B  $       45.25 31.00%  $                 31.22 N/A N/A
CLTS25N-10M Corr. Loom Tubing Solid, .25" (6.4mm) x RL B  $  1,801.45 31.00%  $            1,243.00 N/A N/A
CLTS25N-C Corr. Loom Tubing Solid, .25" (6.4mm) x RL B  $       55.01 31.00%  $                 37.96 N/A N/A
CLTS35F-C Corr. Loom Tubing Solid, .31" (7.9mm) x RL B  $       44.92 31.00%  $                 30.99 N/A N/A
CLTS35F-C3 Corr. Loom Tubing Solid, .31" (7.9mm) x RL B  $       51.70 31.00%  $                 35.67 N/A N/A
CLTS35N-C Corr. Loom Tubing Solid, .31" (7.9mm) x RL B  $       56.12 31.00%  $                 38.72 N/A N/A
CLTS38F-C Corr. Loom Tubing Solid, .38" (9.7mm) x RL B  $       46.46 31.00%  $                 32.06 N/A N/A
CLTS38F-C3 Corr. Loom Tubing Solid, .38" (9.7mm) x RL B  $       53.48 31.00%  $                 36.90 N/A N/A
CLTS38N-C Corr. Loom Tubing Solid, .38" (9.7mm) x RL B  $       59.38 31.00%  $                 40.97 N/A N/A
CLTS50F-C Corr. Loom Tubing Solid, .50" (12.7mm) x RL B  $       49.26 31.00%  $                 33.99 N/A N/A
CLTS50F-C3 Corr. Loom Tubing Solid, .50" (12.7mm) x RL B  $       56.63 31.00%  $                 39.07 N/A N/A
CLTS50N-C Corr. Loom Tubing Solid, .50" (12.7mm) x RL B  $       72.72 31.00%  $                 50.18 N/A N/A
CLTS62F-C Corr. Loom Tubing Solid, .62" (15.8mm) x RL B  $       57.93 31.00%  $                 39.97 N/A N/A
CLTS62F-C3 Corr. Loom Tubing Solid, .62" (15.8mm) x RL B  $       66.64 31.00%  $                 45.98 N/A N/A
CLTS62N-C Corr. Loom Tubing Solid, .62" (15.8mm) x RL B  $       88.23 31.00%  $                 60.88 N/A N/A
CLTS75F-2M Corr. Loom Tubing Solid, 2000' Roll, Pol RL B  $  1,000.09 31.00%  $               690.06 N/A N/A
CLTS75F-C Corr. Loom Tubing Solid, .75" (19.1mm) x RL B  $       70.82 31.00%  $                 48.87 N/A N/A
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CLTS75F-C3 Corr. Loom Tubing Solid, .75" (19.1mm) x RL B  $       81.47 31.00%  $                 56.21 N/A N/A
CLTS75N-C Corr. Loom Tubing Solid, .75" (19.1mm) x RL B  $     116.49 31.00%  $                 80.38 N/A N/A
CM35MSCBLY Stereo Coupler, 3.5mm, Black PC B  $       13.27 31.00%  $                   9.16 N/A N/A
CM35MSCEIY Stereo Coupler, 3.5mm, Electric Ivory PC B  $       13.27 31.00%  $                   9.16 N/A N/A
CM35MSCIGY Stereo Coupler, 3.5mm, Intl Gray PC B  $       13.27 31.00%  $                   9.16 N/A N/A
CM35MSCIWY Stereo Coupler, 3.5mm, Off White PC B  $       13.27 31.00%  $                   9.16 N/A N/A
CM35MSCWHY Stereo Coupler, 3.5mm, White PC B  $       13.27 31.00%  $                   9.16 N/A N/A
CM35MSSBL Stereo Connector, 3.5mm, Black PC B  $       10.01 31.00%  $                   6.91 N/A N/A
CM35MSSEI Stereo Connector, 3.5mm, Electric Ivory PC B  $       10.01 31.00%  $                   6.91 N/A N/A
CM35MSSIG Stereo Connector, 3.5mm, Intl Gray PC B  $       10.01 31.00%  $                   6.91 N/A N/A
CM35MSSIW Stereo Connector, 3.5mm, Off White PC B  $       10.01 31.00%  $                   6.91 N/A N/A
CM35MSSWH Stereo Connector, 3.5mm, White PC B  $       10.01 31.00%  $                   6.91 N/A N/A
CM4S-L2 Cable Marker Strap, 15.3"L (387mm), Poly PC B  $     957.93 31.00%  $               660.97 N/A N/A
CM4S-L8 Cable Marker Strap, 15.3"L (387mm), Poly PC B  $     957.93 31.00%  $               660.97 N/A N/A
CM6PBL Outlet Box, 6 Port, MuTOA, Black PC B  $       13.92 31.00%  $                   9.60 N/A N/A
CM6PEI Outlet Box, 6 Port, MuTOA, Electric Ivor PC B  $       13.92 31.00%  $                   9.60 N/A N/A
CM6PIG Outlet Box, 6 Port, MuTOA, Intl Gray PC B  $       13.92 31.00%  $                   9.60 N/A N/A
CM6PIW Outlet Box, 6 Port, MuTOA, Off White PC B  $       13.92 31.00%  $                   9.60 N/A N/A
CM6PWH Outlet Box, 6 Port, MuTOA, White PC B  $       13.92 31.00%  $                   9.60 N/A N/A
CMAA1BL-X Modular Furniture Adapter, Australian, B PC B  $         1.56 31.00%  $                   1.08 N/A N/A
CMAA1EI-X Modular Furniture Adapter, Australian, E PC B  $         1.56 31.00%  $                   1.08 N/A N/A
CMAA1IG-X Modular Furniture Adapter, Australian, I PC B  $         1.56 31.00%  $                   1.08 N/A N/A
CMAA1IW-X Modular Furniture Adapter, Australian, O PC B  $         1.56 31.00%  $                   1.08 N/A N/A
CMAA1WH-X Modular Furniture Adapter, Australian, W PC B  $         1.56 31.00%  $                   1.08 N/A N/A
CMBA75AWY Adapter, BNC 75ohm, Module Base, Arctic PC B  $       10.64 31.00%  $                   7.34 N/A N/A
CMBA75BLY Adapter, BNC 75ohm, Module Base, Black PC B  $       10.64 31.00%  $                   7.34 N/A N/A
CMBA75BUY Adapter, BNC 75ohm, Module Base, Blue PC B  $       10.64 31.00%  $                   7.34 N/A N/A
CMBA75EIY Adapter, BNC 75ohm, Module Base, Electri PC B  $       10.64 31.00%  $                   7.34 N/A N/A
CMBA75GRY Adapter, BNC 75ohm, Module Base, Green PC B  $       10.64 31.00%  $                   7.34 N/A N/A
CMBA75IGY Adapter, BNC 75ohm, Module Base, Intl Gr PC B  $       10.64 31.00%  $                   7.34 N/A N/A
CMBA75IW Adapter, BNC 75ohm, Module Base, Off Whi PC B  $       10.64 31.00%  $                   7.34 N/A N/A
CMBA75IWY Adapter, BNC 75ohm, Module Base, Arctic PC B  $       10.64 31.00%  $                   7.34 N/A N/A
CMBA75RDY Adapter, BNC 75ohm, Module Base, Red PC B  $       10.64 31.00%  $                   7.34 N/A N/A
CMBA75WHY Adapter, BNC 75ohm, Module Base, White PC B  $       10.64 31.00%  $                   7.34 N/A N/A
CMBAAWY Coax Coupler Module, BNC,Arctic White PC B  $         9.50 31.00%  $                   6.56 N/A N/A
CMBABLY Adapter, BNC 50ohm, Module Base, Black PC B  $         9.50 31.00%  $                   6.56 N/A N/A
CMBAEIY Adapter, BNC 50ohm, Module Base, Electri PC B  $         9.50 31.00%  $                   6.56 N/A N/A
CMBAIGY Adapter, BNC 50ohm, Module Base, Intl Gr PC B  $         9.50 31.00%  $                   6.56 N/A N/A
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CMBAIW Adapter, BNC 50ohm, Module Base, Off Whi PC B  $         9.50 31.00%  $                   6.56 N/A N/A
CMBAIWY Adapter, BNC 50ohm, Module Base, Off Whi PC B  $         9.50 31.00%  $                   6.56 N/A N/A
CMBAWHY Adapter, BNC 50ohm, Module Base, White PC B  $         9.50 31.00%  $                   6.56 N/A N/A
CMBAW-L Blank Module, 1 Port, 50 Pack, Arctic Wh PC B  $         0.32 31.00%  $                   0.22 N/A N/A
CMBAW-X Blank Module, 1 Port Arctic White PC B  $         0.32 31.00%  $                   0.22 N/A N/A
CMBBL-C Blank Module, 1 Port,  Black, 100 Pack PC B  $         0.32 31.0%  $                   0.22 N/A N/A
CMBBL-L Blank Module, 1 Port,  Black, 50 Pack PC B  $         0.32 31.00%  $                   0.22 N/A N/A
CMBBL-X Blank Module, 1 Port,  Black PC B  $         0.32 31.00%  $                   0.22 N/A N/A
CMBBU-C Blank Module, 1 Port,  Blue, 100 Pack PC B  $         0.32 31.00%  $                   0.22 N/A N/A
CMBEI-C Blank Module, 1 Port,  Electric Ivory, 1 PC B  $         0.32 31.00%  $                   0.22 N/A N/A
CMBEI-L Blank Module, 1 Port,  Electric Ivory, 5 PC B  $         0.32 31.00%  $                   0.22 N/A N/A
CMBEI-X Blank Module, 1 Port,  Electric Ivory PC B  $         0.32 31.00%  $                   0.22 N/A N/A
CMBEW-X Blank Module, 1 Port, European White PC B  $         0.32 31.00%  $                   0.22 N/A N/A
CMBIG-C Blank Module, 1 Port,  Intl Gray, 100 Pa PC B  $         0.32 31.00%  $                   0.22 N/A N/A
CMBIG-L Blank Module, 1 Port,  Intl Gray, 50 Pac PC B  $         0.32 31.00%  $                   0.22 N/A N/A
CMBIG-X Blank Module, 1 Port,  Intl Gray PC B  $         0.32 31.00%  $                   0.22 N/A N/A
CMBIW-C Blank Module, 1 Port,  Off White, 100 Pa PC B  $         0.32 31.00%  $                   0.22 N/A N/A
CMBIW-L Blank Module, 1 Port,  Off White, 50 Pac PC B  $         0.32 31.00%  $                   0.22 N/A N/A
CMBIW-X Blank Module, 1 Port,  Off White PC B  $         0.32 31.00%  $                   0.22 N/A N/A
CMBPBEIY 5 Way Binding Post Module with Black Str PC B  $         5.19 31.00%  $                   3.58 N/A N/A
CMBPBIWY 5 Way Binding Post Module with Black Str PC B  $         5.19 31.00%  $                   3.58 N/A N/A
CMBPBWHY 5 Way Binding Post Module with Black Str PC B  $         5.19 31.00%  $                   3.58 N/A N/A
CMBPREIY 5 Way Binding Post Module with Red Strip PC B  $         5.19 31.00%  $                   3.58 N/A N/A
CMBPRIWY 5 Way Binding Post Module with Red Strip PC B  $         5.19 31.00%  $                   3.58 N/A N/A
CMBPRWHY 5 Way Binding Post Module with Red Strip PC B  $         5.19 31.00%  $                   3.58 N/A N/A
CMBRC1 Cable Management Bend Radius Clip Kit PK B  $       27.38 31.00%  $                 18.89 N/A N/A
CMBRC1E Cable Management Bend Radius Clip Kit PK B  $       28.73 31.00%  $                 19.82 N/A N/A
CMBRC5 Cable Management Bend Radius Finger Kit PC B  $       32.29 31.00%  $                 22.28 N/A N/A
CMBRC5E Cable Management Bend Radius Finger Kit PC B  $       40.61 31.00%  $                 28.02 N/A N/A
CMBRG-X Blank Module, 1 Port, Rock Gray PC B  $         0.32 31.00%  $                   0.22 N/A N/A
CMBRS485BL Connector and Module, RS485 Black PC B  $       27.62 31.00%  $                 19.06 N/A N/A
CMBRS485BU Connector and Module, RS485 Blue PC B  $       27.62 31.00%  $                 19.06 N/A N/A
CMBRS485GR Connector and Module, RS485 Green PC B  $       27.62 31.00%  $                 19.06 N/A N/A
CMBRS485OR Connector and Module, RS485 Orange PC B  $       27.62 31.00%  $                 19.06 N/A N/A
CMBRS485RD Connector and Module, RS485 Red PC B  $       27.62 31.00%  $                 19.06 N/A N/A
CMBRS485YL Connector and Module, RS485 Yellow PC B  $       27.62 31.00%  $                 19.06 N/A N/A
CMBWH-C Blank Module, 1 Port, White, 100 Pack PC B  $         0.32 31.00%  $                   0.22 N/A N/A
CMBWH-L Blank Module, 1 Port, White, 50 Pack PC B  $         0.32 31.00%  $                   0.22 N/A N/A
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CMBWH-X Blank Module, 1 Port, White PC B  $         0.32 31.00%  $                   0.22 N/A N/A
CMCSRBL Fiber Cable Strain Relief Module - Black PC B  $         7.42 31.00%  $                   5.12 N/A N/A
CMCSRBU Fiber Cable Strain Relief Module - Blue PC B  $         7.42 31.00%  $                   5.12 N/A N/A
CMCSREI Fiber Cable Strain Relief Module - Elect PC B  $         7.42 31.00%  $                   5.12 N/A N/A
CMCSRIG Fiber Cable Strain Relief Module - Inter PC B  $         7.42 31.00%  $                   5.12 N/A N/A
CMCSRIW Fiber Cable Strain Relief Module - Off W PC B  $         7.42 31.00%  $                   5.12 N/A N/A
CMCSRWH Fiber Cable Strain Relief Module - White PC B  $         7.42 31.00%  $                   5.12 N/A N/A
CMD15HDBLY D-Sub Connector, 15 Pin HD, Black PC B  $       27.62 31.00%  $                 19.06 N/A N/A
CMD15HDCEIY D-Sub Connector, 15 Pin HD, 2 Port Femal PC B  $       20.97 31.00%  $                 14.47 N/A N/A
CMD15HDCIWY D-Sub Connector, 15 Pin HD, 2 Port Femal PC B  $       20.97 31.00%  $                 14.47 N/A N/A
CMD15HDCWHY D-Sub Connector, 15 Pin HD, 2 Port Femal PC B  $       20.97 31.00%  $                 14.47 N/A N/A
CMD15HDEIY D-Sub Connector, 15 Pin HD, Electric Ivo PC B  $       27.62 31.00%  $                 19.06 N/A N/A
CMD15HDIGY D-Sub Connector, 15 Pin HD, Intl Gray PC B  $       27.62 31.00%  $                 19.06 N/A N/A
CMD15HDIW D-Sub Connector, 15 Pin HD, Off Whtie PC B  $       27.62 31.00%  $                 19.06 N/A N/A
CMD15HDIWY D-Sub Connector, 15 Pin HD, Off White PC B  $       27.62 31.00%  $                 19.06 N/A N/A
CMD15HDWHY D-Sub Connector, 15 Pin HD, White PC B  $       27.62 31.00%  $                 19.06 N/A N/A
CMD9CEIY D-Sub Connector, 9 Pin, 2 Port Female/Fe PC B  $       17.73 31.00%  $                 12.23 N/A N/A
CMD9CIWY D-Sub Connector, 9 Pin, 2 Port Female/Fe PC B  $       17.73 31.00%  $                 12.23 N/A N/A
CMD9CWHY D-Sub Connector, 9 Pin, 2 Port Female/Fe PC B  $       17.73 31.00%  $                 12.23 N/A N/A
CMDABLLCZAW Mini-Com Keyed (A-BL) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDABLLCZBL Mini-Com Keyed (A-BL) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDABLLCZBU Mini-Com Keyed (A-BL) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDABLLCZEI Mini-Com Keyed (A-BL) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDABLLCZIW Mini-Com Keyed (A-BL) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDAGSCZBL SC Dupl (AQ) Adapter (BL) Module Assy (Z PC B  $       25.11 31.00%  $                 17.33 N/A N/A
CMDAQSCBL SC Dupl (AQ) Adapter (BL) Module Assy (P PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDAQSCZBL SC Dupl (AQ) Adapter (BL) Module Assy (Z PC B  $       36.43 31.00%  $                 25.14 N/A N/A
CMDBAW-X Module Base, SVGA, 2 Port, Arctic White PC B  $         2.42 31.00%  $                   1.67 N/A N/A
CMDBBL-X Module Base, SVGA, 2 Port, Black PC B  $         2.42 31.00%  $                   1.67 N/A N/A
CMDBEI-X Module Base, SVGA, 2 Port, Electric Ivor PC B  $         2.42 31.00%  $                   1.67 N/A N/A
CMDBIG-X Module Base, SVGA, 2 Port, Intl Gray PC B  $         2.42 31.00%  $                   1.67 N/A N/A
CMDBIW-X Module Base, SVGA, 2 Port, Off White PC B  $         2.42 31.00%  $                   1.67 N/A N/A
CMDBLSCAW SC Dupl (BL) Adapter (AW) Module Assy (P PC B  $       17.52 31.00%  $                 12.09 N/A N/A
CMDBLSCBL SC Dupl (BL) Adapter (BL) Module Assy (P PC B  $       17.52 31.00%  $                 12.09 N/A N/A
CMDBLSCBU SC Dupl (BL) Adapter (BU) Module Assy (P PC B  $       17.52 31.00%  $                 12.09 N/A N/A
CMDBLSCEI SC Dupl (BL) Adapter (EI) Module Assy (P PC B  $       17.52 31.00%  $                 12.09 N/A N/A
CMDBLSCIW SC Dupl (BL) Adapter (IW) Module Assy (P PC B  $       17.52 31.00%  $                 12.09 N/A N/A
CMDBRDLCZAW Mini-Com Keyed (B-RD) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
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CMDBRDLCZBL Mini-Com Keyed (B-RD) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDBRDLCZBU Mini-Com Keyed (B-RD) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDBRDLCZEI Mini-Com Keyed (B-RD) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDBRDLCZIW Mini-Com Keyed (B-RD) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDBUSCAW SC Dupl (BU) Adapter (AW) Module Assy (P PC B  $       18.42 31.00%  $                 12.71 N/A N/A
CMDBUSCBL SC Dupl (BU) Adapter (BL) Module Assy (P PC B  $       18.42 31.00%  $                 12.71 N/A N/A
CMDBUSCBU SC Dupl (BU) Adapter (BU) Module Assy (P PC B  $       18.42 31.00%  $                 12.71 N/A N/A
CMDBUSCEI SC Dupl (BU) Adapter (EI) Module Assy (P PC B  $       18.42 31.00%  $                 12.71 N/A N/A
CMDBUSCEW SC Dupl (BU) Adapter (EW) Module Assy (P PC B  $       18.42 31.00%  $                 12.71 N/A N/A
CMDBUSCIG SC Dupl (BU) Adapter (IG) Module Assy (P PC B  $       18.42 31.00%  $                 12.71 N/A N/A
CMDBUSCIW SC Dupl (BU) Adapter (IW) Module Assy (P PC B  $       18.42 31.00%  $                 12.71 N/A N/A
CMDBUSCWH SC Dupl (BU) Adapter (WH) Module Assy (P PC B  $       18.42 31.00%  $                 12.71 N/A N/A
CMDBUSCZAW SC Dupl (BU) Adapter (AW) Module Assy (Z PC B  $       22.58 31.00%  $                 15.58 N/A N/A
CMDBUSCZBL SC Dupl (BU) Adapter (BL) Module Assy (Z PC B  $       22.58 31.00%  $                 15.58 N/A N/A
CMDBUSCZBU SC Dupl (BU) Adapter (BU) Module Assy (Z PC B  $       22.58 31.00%  $                 15.58 N/A N/A
CMDBUSCZEI SC Dupl (BU) Adapter (EI) Module Assy (Z PC B  $       22.58 31.00%  $                 15.58 N/A N/A
CMDBUSCZEW SC Dupl (BU) Adapter (EW) Module Assy (Z PC B  $       22.58 31.00%  $                 15.58 N/A N/A
CMDBUSCZIG SC Dupl (BU) Adapter (IG) Module Assy (Z PC B  $       22.58 31.00%  $                 15.58 N/A N/A
CMDBUSCZIW SC Dupl (BU) Adapter (IW) Module Assy (Z PC B  $       22.58 31.00%  $                 15.58 N/A N/A
CMDBUSCZWH SC Dupl (BU) Adapter (WH) Module Assy (Z PC B  $       22.58 31.00%  $                 15.58 N/A N/A
CMDBWH-X Module Base, SVGA, 2 Port, White PC B  $         2.42 31.00%  $                   1.67 N/A N/A
CMDCGRLCZAW Mini-Com Keyed (C-GR) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDCGRLCZBL Mini-Com Keyed (C-GR) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDCGRLCZBU Mini-Com Keyed (C-GR) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDCGRLCZEI Mini-Com Keyed (C-GR) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDCGRLCZIW Mini-Com Keyed (C-GR) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDDYLLCZAW Mini-Com Keyed (D-YL) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDDYLLCZBL Mini-Com Keyed (D-YL) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDDYLLCZBU Mini-Com Keyed (D-YL) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDDYLLCZEI Mini-Com Keyed (D-YL) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDDYLLCZIW Mini-Com Keyed (D-YL) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDEISCAW SC Dupl (EI) Adapter (AW) Module Assy (P PC B  $       17.52 31.00%  $                 12.09 N/A N/A
CMDEISCBL SC Dupl (EI) Adapter (BL) Module Assy (P PC B  $       17.52 31.00%  $                 12.09 N/A N/A
CMDEISCBU SC Dupl (EI) Adapter (BU) Module Assy (P PC B  $       17.52 31.00%  $                 12.09 N/A N/A
CMDEISCEI SC Dupl (EI) Adapter (EI) Module Assy (P PC B  $       17.52 31.00%  $                 12.09 N/A N/A
CMDEISCEW SC Dupl (EI) Adapter (EW) Module Assy (P PC B  $       17.52 31.00%  $                 12.09 N/A N/A
CMDEISCIG SC Dupl (EI) Adapter (IG) Module Assy (P PC B  $       17.52 31.00%  $                 12.09 N/A N/A
CMDEISCIW SC Dupl (EI) Adapter (IW) Module Assy (P PC B  $       17.52 31.00%  $                 12.09 N/A N/A
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CMDEISCWH SC Dupl (EI) Adapter (WH) Module Assy (P PC B  $       17.52 31.00%  $                 12.09 N/A N/A
CMDEISCZAW SC Dupl (EI) Adapter (AW) Module Assy (Z PC B  $       23.71 31.00%  $                 16.36 N/A N/A
CMDEISCZBL SC Dupl (EI) Adapter (BL) Module Assy (Z PC B  $       23.71 31.00%  $                 16.36 N/A N/A
CMDEISCZBU SC Dupl (EI) Adapter (BU) Module Assy (Z PC B  $       23.71 31.00%  $                 16.36 N/A N/A
CMDEISCZEI SC Dupl (EI) Adapter (EI) Module Assy (Z PC B  $       23.71 31.00%  $                 16.36 N/A N/A
CMDEISCZEW SC Dupl (EI) Adapter (EW) Module Assy (Z PC B  $       23.71 31.00%  $                 16.36 N/A N/A
CMDEISCZIG SC Dupl (EI) Adapter (IG) Module Assy (Z PC B  $       23.71 31.00%  $                 16.36 N/A N/A
CMDEISCZIW SC Dupl (EI) Adapter (IW) Module Assy (Z PC B  $       23.71 31.00%  $                 16.36 N/A N/A
CMDEISCZWH SC Dupl (EI) Adapter (WH) Module Assy (Z PC B  $       23.71 31.00%  $                 16.36 N/A N/A
CMDEORLCZAW Mini-Com Keyed (E-OR) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDEORLCZBL Mini-Com Keyed (E-OR) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDEORLCZBU Mini-Com Keyed (E-OR) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDEORLCZEI Mini-Com Keyed (E-OR) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDEORLCZIW Mini-Com Keyed (E-OR) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDFDBLCZAW Mini-Com Keyed (F-DB) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDFDBLCZBL Mini-Com Keyed (F-DB) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDFDBLCZBU Mini-Com Keyed (F-DB) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDFDBLCZEI Mini-Com Keyed (F-DB) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDFDBLCZIW Mini-Com Keyed (F-DB) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDGVLLCZAW Mini-Com Keyed (G-VL) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDGVLLCZBL Mini-Com Keyed (G-VL) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDGVLLCZBU Mini-Com Keyed (G-VL) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDGVLLCZEI Mini-Com Keyed (G-VL) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDGVLLCZIW Mini-Com Keyed (G-VL) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDHAQLCZAW Mini-Com Keyed (H-AQ) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDHAQLCZBL Mini-Com Keyed (H-AQ) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDHAQLCZBU Mini-Com Keyed (H-AQ) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDHAQLCZEI Mini-Com Keyed (H-AQ) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDHAQLCZIW Mini-Com Keyed (H-AQ) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDJAQLCBL Dupl LC Sr./Jr. 10 GbE Fiber Adapter (AQ PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDJAQLCZBL Dupl LC Sr./Jr. 10 GbE Fiber Adapter (AQ PC B  $       36.43 31.00%  $                 25.14 N/A N/A
CMDJBLLCAW Dupl LC SR./JR. Fiber Adapter (Arctic Wh PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDJBLLCBL Dupl LC SR./JR. Fiber Adapter (Black) wi PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDJBLLCBU Dupl LC SR./JR. Fiber Adapter (Blue) wit PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDJBLLCEI Dupl LC SR./JR. Fiber Adapter (Elec Ivor PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDJBLLCIW Dupl LC SR./JR. Fiber Adapter (Off White PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDJLCAW Dupl LC Sr./Jr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDJLCBL Dupl LC Sr./Jr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
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CMDJLCBU Dupl LC Sr./Jr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDJLCEI Dupl LC Sr./Jr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDJLCEW Dupl LC Sr./Jr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDJLCIG Dupl LC Sr./Jr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDJLCIW Dupl LC Sr./Jr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDJLCTG Dupl LC Sr./Jr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDJLCWH Dupl LC Sr./Jr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDJLCZAW Dupl LC Sr./Jr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDJLCZBL Dupl LC Sr./Jr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDJLCZBU Dupl LC Sr./Jr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDJLCZEI Dupl LC Sr./Jr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDJLCZEW Dupl LC Sr./Jr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDJLCZIG Dupl LC Sr./Jr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDJLCZIW Dupl LC Sr./Jr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDJLCZTG Dupl LC Sr./Jr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDJLCZWH Dupl LC Sr./Jr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDJROLCZAW Mini-Com Keyed (J-OR) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDJROLCZBL Mini-Com Keyed (J-OR) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDJROLCZBU Mini-Com Keyed (J-OR) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDJROLCZEI Mini-Com Keyed (J-OR) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDJROLCZIW Mini-Com Keyed (J-OR) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDKIGLCZAW Mini-Com Keyed (K-IG) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDKIGLCZBL Mini-Com Keyed (K-IG) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDKIGLCZBU Mini-Com Keyed (K-IG) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDKIGLCZEI Mini-Com Keyed (K-IG) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDKIGLCZIW Mini-Com Keyed (K-IG) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDLLBLCZAW Mini-Com Keyed (L-LB) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDLLBLCZBL Mini-Com Keyed (L-LB) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDLLBLCZBU Mini-Com Keyed (L-LB) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDLLBLCZEI Mini-Com Keyed (L-LB) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDLLBLCZIW Mini-Com Keyed (L-LB) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDPWTLCZAW Mini-Com Keyed (P-WT) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDPWTLCZBL Mini-Com Keyed (P-WT) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDPWTLCZBU Mini-Com Keyed (P-WT) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDPWTLCZEI Mini-Com Keyed (P-WT) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDPWTLCZIW Mini-Com Keyed (P-WT) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDQCGLCZAW Mini-Com Keyed (Q-CHCL) Duplex LC Adapte PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDQCGLCZBL Mini-Com Keyed (Q-CHCL) Duplex LC Adapte PC B  $       47.36 31.00%  $                 32.68 N/A N/A
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CMDQCGLCZBU Mini-Com Keyed (Q-CHCL) Duplex LC Adapte PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDQCGLCZEI Mini-Com Keyed (Q-CHCL) Duplex LC Adapte PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDQCGLCZIW Mini-Com Keyed (Q-CHCL) Duplex LC Adapte PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDRH1 Horizontal D-Ring PC B  $         6.63 31.00%  $                   4.57 N/A N/A
CMDRH1-C Horizontal D-Ring  (100 per pack) PC B  $         4.76 31.00%  $                   3.28 N/A N/A
CMDRH2 Horizontal D-Ring PC B  $         6.92 31.00%  $                   4.77 N/A N/A
CMDRHD1 Horizontal D-Ring High Density PC B  $         6.75 31.00%  $                   4.66 N/A N/A
CMDRHD2 Horizontal D-Ring High Density PC B  $         7.50 31.00%  $                   5.18 N/A N/A
CMDRLVLCZAW Mini-Com Keyed (R-LV) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDRLVLCZBL Mini-Com Keyed (R-LV) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDRLVLCZBU Mini-Com Keyed (R-LV) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDRLVLCZEI Mini-Com Keyed (R-LV) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDRLVLCZIW Mini-Com Keyed (R-LV) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDSAQLCBL Dupl LC Sr./Sr. 10 GbE Fiber Adapter (AQ PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDSAQLCZAQ LC SR/SR Duplex (MM) AQ Adapter, Zirc PC B  $       36.43 31.00%  $                 25.14 N/A N/A
CMDSAQLCZBL Dupl LC Sr./Sr. 10 GbE Fiber Adapter (AQ PC B  $       36.43 31.00%  $                 25.14 N/A N/A
CMDSBLLCAW Dupl LC SR./SR. Fibre Adapter (Arctic Wh PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDSBLLCBL Dupl LC SR./SR. Fibre Adapter (Black) wi PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDSBLLCBU Dupl LC SR./SR. Fibre Adapter (Blue) wit PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDSBLLCEI Dupl LC SR./SR. Fibre Adapter (Elec Ivor PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDSBLLCIW Dupl LC SR./SR. Fibre Adapter (Off White PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDSCBL Mod w/SC Dup. Adapter w/Phosphor Split S PC B  $       20.48 31.00%  $                 14.13 N/A N/A
CMDSCIW Mod w/SC Dup. Adapter w/Phosphor Split S PC B  $       20.48 31.00%  $                 14.13 N/A N/A
CMDSLCAW Dupl LC Sr./Sr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDSLCBL Dupl LC Sr./Sr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDSLCBU Dupl LC Sr./Sr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDSLCEI Dupl LC Sr./Sr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDSLCEW Dupl LC Sr./Sr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDSLCIG Dupl LC Sr./Sr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDSLCIW Dupl LC Sr./Sr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDSLCTG Dupl LC Sr./Sr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDSLCWH Dupl LC Sr./Sr. Fiber Adapter (EI) With PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDSLCZAW Duplex LC Sr./Sr. Fiber Adapter (BU) Wit PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDSLCZBL Duplex LC Sr./Sr. Fiber Adapter (BU) Wit PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDSLCZBU Duplex LC Sr./Sr. Fiber Adapter (BU) Wit PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDSLCZEI Duplex LC Sr./Sr. Fiber Adapter (BU) Wit PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDSLCZEW Duplex LC Sr./Sr. Fiber Adapter (BU) Wit PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDSLCZIG Duplex LC Sr./Sr. Fiber Adapter (BU) Wit PC B  $       26.80 31.00%  $                 18.49 N/A N/A
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CMDSLCZIW Duplex LC Sr./Sr. Fiber Adapter (BU) Wit PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDSLCZWH Duplex LC Sr./Sr. Fiber Adapter (BU) Wit PC B  $       26.80 31.00%  $                 18.49 N/A N/A
CMDSPELCZAW Mini-Com Keyed (S-PE) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDSPELCZBL Mini-Com Keyed (S-PE) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDSPELCZBU Mini-Com Keyed (S-PE) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDSPELCZEI Mini-Com Keyed (S-PE) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDSPELCZIW Mini-Com Keyed (S-PE) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDTSBLCZAW Mini-Com Keyed (T-SB) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDTSBLCZBL Mini-Com Keyed (T-SB) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDTSBLCZBU Mini-Com Keyed (T-SB) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDTSBLCZEI Mini-Com Keyed (T-SB) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDTSBLCZIW Mini-Com Keyed (T-SB) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDVMALCZAW Mini-Com Keyed (V-MA) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDVMALCZBL Mini-Com Keyed (V-MA) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDVMALCZBU Mini-Com Keyed (V-MA) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDVMALCZEI Mini-Com Keyed (V-MA) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDVMALCZIW Mini-Com Keyed (V-MA) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDWMILCZAW Mini-Com Keyed (W-MI) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDWMILCZBL Mini-Com Keyed (W-MI) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDWMILCZBU Mini-Com Keyed (W-MI) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDWMILCZEI Mini-Com Keyed (W-MI) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMDWMILCZIW Mini-Com Keyed (W-MI) Duplex LC Adapter PC B  $       47.36 31.00%  $                 32.68 N/A N/A
CMFAW Coupler Module, F Type, Arctic White PC B  $         5.90 31.00%  $                   4.07 N/A N/A
CMFBL Coupler Module, F Type, Black PC B  $         5.90 31.00%  $                   4.07 N/A N/A
CMFCBL Simpl FC Fiber Adapter With Module (BL) PC B  $       18.07 31.00%  $                 12.47 N/A N/A
CMFCBU Simpl FC Fiber Adapter With Module (BU) PC B  $       18.07 31.00%  $                 12.47 N/A N/A
CMFCEI Simpl FC Fiber Adapter With Module (EI) PC B  $       18.07 31.00%  $                 12.47 N/A N/A
CMFCIG Simpl FC Fiber Adapter With Module (IG) PC B  $       18.07 31.00%  $                 12.47 N/A N/A
CMFCIW Simpl FC Fiber Adapter With Module (IW) PC B  $       18.07 31.00%  $                 12.47 N/A N/A
CMFCWH Simpl FC Fiber Adapter With Module (WH) PC B  $       18.07 31.00%  $                 12.47 N/A N/A
CMFCZBL Simpl FC Fiber Adapter With Module (BL) PC B  $       22.08 31.00%  $                 15.24 N/A N/A
CMFCZBU Simpl FC Fiber Adapter With Module (BU) PC B  $       22.08 31.00%  $                 15.24 N/A N/A
CMFCZEI Simpl FC Fiber Adapter With Module (EI) PC B  $       22.08 31.00%  $                 15.24 N/A N/A
CMFCZIG Simpl FC Fiber Adapter With Module (IG) PC B  $       22.08 31.00%  $                 15.24 N/A N/A
CMFCZIW Simpl FC Fiber Adapter With Module (IW) PC B  $       22.08 31.00%  $                 15.24 N/A N/A
CMFCZWH Simpl FC Fiber Adapter With Module (WH) PC B  $       22.08 31.00%  $                 15.24 N/A N/A
CMFEI Coupler Module, F Type, Electric Ivory PC B  $         5.90 31.00%  $                   4.07 N/A N/A
CMFEI-C Coupler Module, F Type, Electric Ivory, PC B  $         5.77 31.00%  $                   3.98 N/A N/A
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CMFIG Coupler Module, F Type, Intl Gray PC B  $         5.90 31.00%  $                   4.07 N/A N/A
CMFIW Coupler Module, F Type, Off White PC B  $         5.90 31.00%  $                   4.07 N/A N/A
CMFIW-C Coupler Module, F Type, Off White, 100 P PC B  $         5.77 31.00%  $                   3.98 N/A N/A
CMFSRAWY Connector, F-Type, Self Terminating, Arc PC B  $       18.44 31.00%  $                 12.72 N/A N/A
CMFSRBL Connector, F-Type, Self Terminating, Bla PC B  $       18.44 31.00%  $                 12.72 N/A N/A
CMFSRBLY Connector, F-Type, Self Terminating, Bla PC B  $       18.44 31.00%  $                 12.72 N/A N/A
CMFSREIY Connector, F-Type, Self Terminating, Ele PC B  $       18.44 31.00%  $                 12.72 N/A N/A
CMFSRIGY Connector, F-Type, Self Terminating, Int PC B  $       18.44 31.00%  $                 12.72 N/A N/A
CMFSRIWY Connector, F-Type, Self Terminating, Off PC B  $       18.44 31.00%  $                 12.72 N/A N/A
CMFSRWHY Connector, F-Type, Self Terminating, Whi PC B  $       18.44 31.00%  $                 12.72 N/A N/A
CMFWH Coupler Module, F-Type, White PC B  $         5.90 31.00%  $                   4.07 N/A N/A
CMFWH-C Coupler Module, F-Type, White, 100 Pack PC B  $         5.77 31.00%  $                   3.98 N/A N/A
CMHDMIAW Mini-Com® HDMI 1.4 Type A Female/Female PC B  $       40.16 31.00%  $                 27.71 N/A N/A
CMHDMIBL Mini-Com® HDMI 1.4 Type A Female/Female PC B  $       40.16 31.00%  $                 27.71 N/A N/A
CMHDMIEI Mini-Com® HDMI 1.4 Type A Female/Female PC B  $       40.16 31.00%  $                 27.71 N/A N/A
CMHDMIIG Mini-Com® HDMI 1.4 Type A Female/Female PC B  $       40.16 31.00%  $                 27.71 N/A N/A
CMHDMIIW Mini-Com® HDMI 1.4 Type A Female/Female PC B  $       40.16 31.00%  $                 27.71 N/A N/A
CMHDMIWH Mini-Com® HDMI 1.4 Type A Female/Female PC B  $       40.16 31.00%  $                 27.71 N/A N/A
CMLT19 Cable Management Cable Trough PC B  $     146.77 31.00%  $               101.27 N/A N/A
CMMABL-X Adapter, Mini-Mod, Black PC B  $         1.39 31.00%  $                   0.96 N/A N/A
CMMAEI-X Adapter, Mini-Mod, Electric Ivory PC B  $         1.39 31.00%  $                   0.96 N/A N/A
CMMAIG-X Adapter, Mini-Mod, Intl Gray PC B  $         1.39 31.00%  $                   0.96 N/A N/A
CMMAIW-X Adapter, Mini-Mod, Off White PC B  $         1.39 31.00%  $                   0.96 N/A N/A
CMMAWH-X Adapter, Mini-Mod, White PC B  $         1.39 31.00%  $                   0.96 N/A N/A
CMMJBL Dupl MT-RJ Fiber Adapter Module (BL) PC B  $         9.84 31.00%  $                   6.79 N/A N/A
CMMJBU Dupl MT-RJ Fiber Adapter Module (BU) PC B  $         9.84 31.00%  $                   6.79 N/A N/A
CMMJEI MT-RJ Fiber Adapter Module (EI) PC B  $         9.84 31.00%  $                   6.79 N/A N/A
CMMJIG Dupl MT-RJ Fiber Adapter Module (IG) PC B  $         9.84 31.00%  $                   6.79 N/A N/A
CMMJIW Dupl MT-RJ Fiber Adapter Module (IW) PC B  $         9.84 31.00%  $                   6.79 N/A N/A
CMMJWH Dupl MT-RJ Fiber Adapter Module (WH) PC B  $         9.84 31.00%  $                   6.79 N/A N/A
CMMPOBLBL Mini-Com MPO Simplex F/O Adapter (BL) Mo PC B  $       41.27 31.00%  $                 28.48 N/A N/A
CMNZAAW-X Adapter, New Zealand PDL, Arctic White PC B  $         1.72 31.00%  $                   1.19 N/A N/A
CMNZABL-X Adapter, New Zealand PDL, Black PC B  $         1.72 31.00%  $                   1.19 N/A N/A
CMNZAWH-X Adapter, New Zealand PDL, White PC B  $         1.67 31.00%  $                   1.15 N/A N/A
CMPH1 Horizontal Panel D-Rings Front and Back PC B  $       48.69 31.00%  $                 33.60 N/A N/A
CMPH1C Horizontal Panel D-Ring Replacement Cove PC B  $       18.25 31.00%  $                 12.59 N/A N/A
CMPH1W Horizontal Panel D-Rings w/Cover Front a PC B  $       55.28 31.00%  $                 38.14 N/A N/A
CMPH2 Horizontal Panel D-Rings Front and Back PC B  $       70.82 31.00%  $                 48.87 N/A N/A
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CMPH2C Horizontal Panel D-Ring Replacement Cove PC B  $       20.65 31.00%  $                 14.25 N/A N/A
CMPH2W Horizontal Panel D-Rings W/Cover & Clip PC B  $       97.04 31.00%  $                 66.96 N/A N/A
CMPHD1 Horizontal Panel With D Rings on Front, PC B  $       56.91 31.00%  $                 39.27 N/A N/A
CMPHF1 Horizontal Panel D-Rings Front Only 1 RU PC B  $       37.63 31.00%  $                 25.96 N/A N/A
CMPHF2 Horizontal Panel D-Rings Front Only 2 RU PC B  $       57.55 31.00%  $                 39.71 N/A N/A
CMPHH2 Horizontal Panel D-Rings Front Only 2 RU PC B  $       64.18 31.00%  $                 44.28 N/A N/A
CMPHHF1 Horizontal Panel D-Rings Front Only 1 RU PC B  $       42.05 31.00%  $                 29.01 N/A N/A
CMR19X26 Standard Rack PC B  $     219.41 31.00%  $               151.39 N/A N/A
CMR19X47 Standard Rack - 48" High (1219mm) PC B  $     512.78 31.00%  $               353.82 N/A N/A
CMR19X84 Standard Rack - 84" High (2134mm) PC B  $     290.92 31.00%  $               200.73 N/A N/A
CMR19X84NU Standard Rack - Numbers Up - 84" High (2 PC B  $     290.92 31.00%  $               200.73 N/A N/A
CMR19X84S Steel Standard Rack - 84" High (2134mm) PC B  $     225.10 31.00%  $               155.32 N/A N/A
CMR19X96 PanNet Std. EIA Aluminum Rack 19"X 96" PC B  $     409.43 31.00%  $               282.51 N/A N/A
CMR23X84 Standard Rack 23" Wide - 84" High (2134m PC B  $     642.24 31.00%  $               443.15 N/A N/A
CMR4P84CN 4 Post Rack w/Cage Nut Rails - 84" High PC B  $  1,056.11 31.00%  $               728.72 N/A N/A
CMR4P84D23NU 4 Post Rack w/Threaded Rails - 84" High PC B  $  1,003.28 31.00%  $               692.26 N/A N/A
CMR4P84NU 4 Post Rack w/Threaded Rails, Numbered U PC B  $  1,056.11 31.00%  $               728.72 N/A N/A
CMRCAREIY Module, RCA Solder Type, Red, Electric I PC B  $         4.39 31.00%  $                   3.03 N/A N/A
CMRCARIW Module, RCA Solder Type, Red, Off White PC B  $         4.39 31.00%  $                   3.03 N/A N/A
CMRCARIWY Module, RCA Solder Type, Red, Off White PC B  $         4.39 31.00%  $                   3.03 N/A N/A
CMRCARWHY Module, RCA Solder Type, Red, White PC B  $         4.39 31.00%  $                   3.03 N/A N/A
CMRCAWEI Module, RCA Solder Type, White, Electric PC B  $         4.39 31.00%  $                   3.03 N/A N/A
CMRCAWEIY Module, RCA Solder Type, White, Electric PC B  $         4.39 31.00%  $                   3.03 N/A N/A
CMRCAWIWY Module, RCA Solder Type, White, Off Whit PC B  $         4.39 31.00%  $                   3.03 N/A N/A
CMRCAWWHY Module, RCA Solder Type, White, White PC B  $         4.39 31.00%  $                   3.03 N/A N/A
CMRCAYEIY Module, RCA Solder Type, Yellow, Electri PC B  $         4.39 31.00%  $                   3.03 N/A N/A
CMRCAYIW Module, RCA Solder Type, Yellow, Off Whi PC B  $         4.39 31.00%  $                   3.03 N/A N/A
CMRCAYIWY Module, RCA Solder Type, Yellow, Off Whi PC B  $         4.39 31.00%  $                   3.03 N/A N/A
CMRCAYWHY Module, RCA Solder Type, Yellow, White PC B  $         4.39 31.00%  $                   3.03 N/A N/A
CMRPBBL Coupler Module, RCA Pass-Through, Blue I PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRPBEI Coupler Module, RCA Pass-Through, Blue I PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRPBIG Coupler Module, RCA Pass-Through, Blue I PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRPBIW Coupler Module, RCA Pass-Through, Blue I PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRPBWH Coupler Module, RCA Pass-Through, Blue I PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRPGBL Coupler Module, RCA Pass-Through, Green PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRPGEI Coupler Module, RCA Pass-Through, Green PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRPGIG Coupler Module, RCA Pass-Through, Green PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRPGIW Coupler Module, RCA Pass-Through, Green PC B  $       10.68 31.00%  $                   7.37 N/A N/A
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CMRPGWH Coupler Module, RCA Pass-Through, Green PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRPRAW Coupler Module, RCA Pass-Through, Red In PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRPRBL Coupler Module, RCA Pass-Through, Red In PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRPREI Coupler Module, RCA Pass-Through, Red In PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRPRIG Coupler Module, RCA Pass-Through, Red In PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRPRIW Coupler Module, RCA Pass-Through, Red In PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRPRWH Coupler Module, RCA Pass-Through, Red In PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRPSH15 Power Strip Horizontal, 15A, 10 NEMA 5-1 PC B  $     182.68 31.00%  $               126.05 N/A N/A
CMRPSH15S Horizontal Power Strip 15 Amp, 120 Volt, PC B  $     212.70 31.00%  $               146.76 N/A N/A
CMRPSH20 Power Strip Horizontal, 20A, 10 NEMA 5-2 PC B  $     269.63 31.00%  $               186.04 N/A N/A
CMRPSH20CM Power Strip Horizontal, 20A, 10 NEMA 5-2 PC B  $     786.50 31.00%  $               542.69 N/A N/A
CMRPSH20CMTL Power Strip Horizontal, 20A, 10 NEMA 5-2 PC B  $     814.44 31.00%  $               561.96 N/A N/A
CMRPSH20MTL Horizontal Power Strip, 20 A, 120V, 10 N PC B  $     739.50 31.00%  $               510.26 N/A N/A
CMRPSH20S Horizontal Power Strip 20 Amp, 120V, 10 PC B  $     317.98 31.00%  $               219.41 N/A N/A
CMRPSH20SMTL Horizontal Power Strip 20 A, 120V, 10 NE PC B  $     727.09 31.00%  $               501.69 N/A N/A
CMRPSH20STL Horizontal Power Strip 20 Amp, 120V, 10 PC B  $     330.31 31.00%  $               227.91 N/A N/A
CMRPSH20TL Horizontal Power Strip 20 A, 120V, 10 NE PC B  $     288.05 31.00%  $               198.75 N/A N/A
CMRPSV15SIL Vertical Power Strip with a 15 A, 120V, PC B  $     347.25 31.00%  $               239.60 N/A N/A
CMRPSV15SILM Vertical Power Strip, 15 Amp, 120V, 20 N PC B  $     741.32 31.00%  $               511.51 N/A N/A
CMRPSV20 Power Strip Vertical, 20A, 10 NEMA 5-20R PC B  $     301.38 31.00%  $               207.95 N/A N/A
CMRPSV20C139TL Vertical Power Strip 20 Amp, 120V, 24 IE PC B  $     682.74 31.00%  $               471.09 N/A N/A
CMRPSV20S Vertical Power Strip with a 20 A, 120V, PC B  $     424.91 31.00%  $               293.19 N/A N/A
CMRPSV20SIL Vertical Power Strip with a 20 A, 120V, PC B  $     375.49 31.00%  $               259.09 N/A N/A
CMRPSV20SILM Vertical Power Strip with a 20 A, 120V, PC B  $     758.16 31.00%  $               523.13 N/A N/A
CMRPSV20SILTL Vertical Power Strip with a 20 A, 120V, PC B  $     387.86 31.00%  $               267.62 N/A N/A
CMRPSV20SILTLM Vertical Power Strip with a 20 A, 120V, PC B  $     770.08 31.00%  $               531.36 N/A N/A
CMRPSV20STL Vertical power strip with a 20 A, 120V, PC B  $     437.30 31.00%  $               301.74 N/A N/A
CMRPSV20STLM Vertical Power Strip with a 20 A, 120V, PC B  $     818.86 31.00%  $               565.01 N/A N/A
CMRPSV20TL Vert Power Strip, 20 AMP,  (10) NEMA 5-2 PC B  $     301.04 31.00%  $               207.72 N/A N/A
CMRPSVD20 Power Strip Vertical, Dual 20A, 10 NEMA PC B  $     447.74 31.00%  $               308.94 N/A N/A
CMRPSVD20M Vertical Power Strip with Dual 20 A, 120 PC B  $  1,259.53 31.00%  $               869.08 N/A N/A
CMRPSVD20TL Rack MT Power Strip Vert 20 AMP 66" Dual PC B  $     467.26 31.00%  $               322.41 N/A N/A
CMRPWAW Coupler Module, RCA Pass-Through, White PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRPWBL Coupler Module, RCA Pass-Through, White PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRPWEI Coupler Module, RCA Pass-Through, White PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRPWIG Coupler Module, RCA Pass-Through, White PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRPWIW Coupler Module, RCA Pass-Through, White PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRPWWH Coupler Module, RCA Pass-Through, White PC B  $       10.68 31.00%  $                   7.37 N/A N/A
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CMRPYAW Coupler Module, RCA Pass-Through, Yellow PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRPYBL Coupler Module, RCA Pass-Through, Yellow PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRPYEI Coupler Module, RCA Pass-Through, Yellow PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRPYIG Coupler Module, RCA Pass-Through, Yellow PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRPYIW Coupler Module, RCA Pass-Through, Yellow PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRPYWH Coupler Module, RCA Pass-Through, Yellow PC B  $       10.68 31.00%  $                   7.37 N/A N/A
CMRSDR1 Rack D-Ring 4X4 PC B  $       34.22 31.00%  $                 23.61 N/A N/A
CMRSDR1G Opticom HD Cable Mgmt. Ring 4" X 4" (102 PC B  $       12.33 31.00%  $                   8.51 N/A N/A
CMRSDR4X6 D-Ring 4" X 6" (102mm x 152mm) PC B  $       20.84 31.00%  $                 14.38 N/A N/A
CMSAGSCZBL Mod w/SC APC Simpl Adapter w/Zirconia Sp PC B  $       19.00 31.00%  $                 13.11 N/A N/A
CMSAQSCBL SC Simpl (AQ) Adapter (BL) Module (Phos) PC B  $       13.25 31.00%  $                   9.14 N/A N/A
CMSAQSCZBL SC Simpl (AQ) Adapter (BL) Module (Zirc) PC B  $       19.28 31.00%  $                 13.30 N/A N/A
CMSBLSCAW SC Simple (BL) Adapter (AW) Module (PHOS PC B  $       13.27 31.00%  $                   9.16 N/A N/A
CMSBLSCBL SC Simple (BL) Adapter (BL) Module (PHOS PC B  $       13.27 31.00%  $                   9.16 N/A N/A
CMSBLSCBU SC Simple (BL) Adapter (BU) Module (PHOS PC B  $       13.27 31.00%  $                   9.16 N/A N/A
CMSBLSCEI SC Simple (BL) Adapter (EI) Module (PHOS PC B  $       13.27 31.00%  $                   9.16 N/A N/A
CMSBLSCIW SC Simple (BL) Adapter (IW) Module (PHOS PC B  $       13.27 31.00%  $                   9.16 N/A N/A
CMSBUSCAW SC Simpl (BU) Adapter (AW) Module (Phos) PC B  $       13.94 31.00%  $                   9.62 N/A N/A
CMSBUSCBL SC Simpl (BU) Adapter (BL) Module (Phos) PC B  $       13.94 31.00%  $                   9.62 N/A N/A
CMSBUSCBU SC Simpl (BU) Adapter (BU) Module (Phos) PC B  $       13.94 31.00%  $                   9.62 N/A N/A
CMSBUSCEI SC Simpl (BU) Adapter (EI) Module (Phos) PC B  $       13.94 31.00%  $                   9.62 N/A N/A
CMSBUSCEW SC Simpl (BU) Adapter (EW) Module (Phos) PC B  $       13.94 31.00%  $                   9.62 N/A N/A
CMSBUSCIG SC Simpl (BU) Adapter (IG) Module (Phos) PC B  $       13.94 31.00%  $                   9.62 N/A N/A
CMSBUSCIW SC Simpl (BU) Adapter (IW) Module (Phos) PC B  $       13.94 31.00%  $                   9.62 N/A N/A
CMSBUSCWH SC Simpl (BU) Adapter (WH) Module (Phos) PC B  $       13.94 31.00%  $                   9.62 N/A N/A
CMSBUSCZAW SC Simpl (BU) Adapter (AW) Module (Zirc) PC B  $       17.97 31.00%  $                 12.40 N/A N/A
CMSBUSCZBL SC Simpl (BU) Adapter (BL) Module (Zirc) PC B  $       17.97 31.00%  $                 12.40 N/A N/A
CMSBUSCZBU SC Simpl (BU) Adapter (BU) Module (Zirc) PC B  $       17.97 31.00%  $                 12.40 N/A N/A
CMSBUSCZEI SC Simpl (BU) Adapter (EI) Module (Zirc) PC B  $       17.97 31.00%  $                 12.40 N/A N/A
CMSBUSCZEW SC Simpl (BU) Adapter (EW) Module (Zirc) PC B  $       17.97 31.00%  $                 12.40 N/A N/A
CMSBUSCZIG SC Simpl (BU) Adapter (IG) Module (Zirc) PC B  $       17.97 31.00%  $                 12.40 N/A N/A
CMSBUSCZIW SC Simpl (BU) Adapter (IW) Module (Zirc) PC B  $       17.97 31.00%  $                 12.40 N/A N/A
CMSBUSCZTG SC Simpl (BU) Adapter (TG) Module (Zirc) PC B  $       17.97 31.00%  $                 12.40 N/A N/A
CMSBUSCZWH SC Simpl (BU) Adapter (WH) Module (Zirc) PC B  $       17.97 31.00%  $                 12.40 N/A N/A
CMSEISCAW SC Simpl (EI) Adapter (AW) Module (Phos) PC B  $       13.27 31.00%  $                   9.16 N/A N/A
CMSEISCBL SC Simpl (EI) Adapter (BL) Module (Phos) PC B  $       13.27 31.00%  $                   9.16 N/A N/A
CMSEISCBU SC Simpl (EI) Adapter (BU) Module (Phos) PC B  $       13.27 31.00%  $                   9.16 N/A N/A
CMSEISCEI SC Simpl (EI) Adapter (EI) Module (Phos) PC B  $       13.27 31.00%  $                   9.16 N/A N/A
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CMSEISCEW SC Simpl (EI) Adapter (EW) Module (Phos) PC B  $       13.27 31.00%  $                   9.16 N/A N/A
CMSEISCIG SC Simpl (EI) Adapter (IG) Module (Phos) PC B  $       13.27 31.00%  $                   9.16 N/A N/A
CMSEISCIW SC Simpl (EI) Adapter (IW) Module (Phos) PC B  $       13.27 31.00%  $                   9.16 N/A N/A
CMSEISCWH SC Simpl (EI) Adapter (WH) Module (Phos) PC B  $       13.27 31.00%  $                   9.16 N/A N/A
CMSEISCZAW SC Simpl (EI) Adapter (AW) Module (Zirc) PC B  $       17.11 31.00%  $                 11.81 N/A N/A
CMSEISCZBL SC Simpl (EI) Adapter (BL) Module (Zirc) PC B  $       17.11 31.00%  $                 11.81 N/A N/A
CMSEISCZBU SC Simpl (EI) Adapter (BU) Module (Zirc) PC B  $       17.11 31.00%  $                 11.81 N/A N/A
CMSEISCZEI SC Simpl (EI) Adapter (EI) Module (Zirc) PC B  $       17.11 31.00%  $                 11.81 N/A N/A
CMSEISCZEW SC Simpl (EI) Adapter (EW) Module (Zirc) PC B  $       17.11 31.00%  $                 11.81 N/A N/A
CMSEISCZIG SC Simpl (EI) Adapter (IG) Module (Zirc) PC B  $       17.11 31.00%  $                 11.81 N/A N/A
CMSEISCZIW SC Simpl (EI) Adapter (IW) Module (Zirc) PC B  $       17.11 31.00%  $                 11.81 N/A N/A
CMSEISCZWH SC Simpl (EI) Adapter (WH) Module (Zirc) PC B  $       17.11 31.00%  $                 11.81 N/A N/A
CMSRC2 Cable Management Bend Radius Control Cli PC B  $         8.83 31.00%  $                   6.09 N/A N/A
CMSTAW ST Simpl Fiber Adapter With Module (AW) PC B  $       11.84 31.00%  $                   8.17 N/A N/A
CMSTBL ST Simpl Fiber Adapter With Module (BL) PC B  $       11.84 31.00%  $                   8.17 N/A N/A
CMSTBU ST Simpl Fiber Adapter With Module (BU) PC B  $       11.84 31.00%  $                   8.17 N/A N/A
CMSTEI ST Simpl Fiber Adapter With Module (EI) PC B  $       11.84 31.00%  $                   8.17 N/A N/A
CMSTIG ST Simpl Fiber Adapter With Module (IG) PC B  $       11.84 31.00%  $                   8.17 N/A N/A
CMSTIW ST Simpl Fiber Adapter With Module (IW) PC B  $       11.84 31.00%  $                   8.17 N/A N/A
CMSTNEI-X ST Fiber Optic Mod-Base PC B  $         1.26 31.00%  $                   0.87 N/A N/A
CMSTWH ST Simpl Fiber Adapter With Module (WH) PC B  $       11.84 31.00%  $                   8.17 N/A N/A
CMSTZBL ST Simpl Fiber Adapter With Module (BL) PC B  $       14.26 31.00%  $                   9.84 N/A N/A
CMSTZBU ST Simpl Fiber Adapter With Module (BU) PC B  $       14.26 31.00%  $                   9.84 N/A N/A
CMSTZEI ST Simpl Fiber Adapter With Module (EI) PC B  $       14.26 31.00%  $                   9.84 N/A N/A
CMSTZIW ST Simpl Fiber Adapter With Module (IW) PC B  $       14.26 31.00%  $                   9.84 N/A N/A
CMSVCAWY Module, S-Video Pass Through, Arctic Whi PC B  $       22.64 31.00%  $                 15.62 N/A N/A
CMSVCBLY Module, S-Video Pass Through, Black PC B  $       22.64 31.00%  $                 15.62 N/A N/A
CMSVCEIY Module, S-Video Pass Through, Electric I PC B  $       22.64 31.00%  $                 15.62 N/A N/A
CMSVCIGY Module, S-Video Pass Through, Intl Gray PC B  $       22.64 31.00%  $                 15.62 N/A N/A
CMSVCIWY Module, S-Video Pass Through, Off White PC B  $       22.64 31.00%  $                 15.62 N/A N/A
CMSVCWHY Module, S-Video Pass Through, White PC B  $       22.64 31.00%  $                 15.62 N/A N/A
CMT4 Cable Management Trough, 4 RU PC B  $     140.81 31.00%  $                 97.16 N/A N/A
CMUSBAAAW Mini-Com® USB 2.0 Female A/Female A Cou PC B  $       34.88 31.00%  $                 24.07 N/A N/A
CMUSBAABL Mini-Com® USB 2.0 Female A/Female A Cou PC B  $       34.88 31.00%  $                 24.07 N/A N/A
CMUSBAAEI Mini-Com® USB 2.0 Female A/Female A Cou PC B  $       34.88 31.00%  $                 24.07 N/A N/A
CMUSBAAIG Mini-Com® USB 2.0 Female A/Female A Cou PC B  $       34.88 31.00%  $                 24.07 N/A N/A
CMUSBAAIW Mini-Com® USB 2.0 Female A/Female A Cou PC B  $       34.88 31.00%  $                 24.07 N/A N/A
CMUSBAAWH Mini-Com® USB 2.0 Female A/Female A Cou PC B  $       34.88 31.00%  $                 24.07 N/A N/A
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CMUT19 Cable Management Cable Trough PC B  $     144.37 31.00%  $                 99.62 N/A N/A
CMVDR1 1 " Wide Vert.. Cable Mgmt. Bracket PC B  $       20.34 31.00%  $                 14.03 N/A N/A
CMVDR1-L 1 " Wide Vert. Cable Mgmt. Bracket PC B  $       11.84 31.00%  $                   8.17 N/A N/A
CMVDR1S 1" Wide Vert.. Cable Mgmt. - Short PC B  $       18.11 31.00%  $                 12.50 N/A N/A
CMVDR1S-L 1" Wide Vert. Cable Mgmt. - Short PC B  $       10.53 31.00%  $                   7.27 N/A N/A
CMVDR2 2" Wide Vert.. Cable Mgmt. Bracket PC B  $       22.97 31.00%  $                 15.85 N/A N/A
CMVDR2-L 2" Wide Vert.. Cable Mgmt. Bracket PC B  $       13.34 31.00%  $                   9.20 N/A N/A
CMVDR2S 2" Wide Vert. Cable Mgmt.-Short PC B  $       20.34 31.00%  $                 14.03 N/A N/A
CMVDR2S-L 2" Wide Vert. Cable Mgmt.-Short PC B  $       11.84 31.00%  $                   8.17 N/A N/A
CMVDRC Center Mount D-Ring For 8.25" Rack Spaci PC B  $       27.18 31.00%  $                 18.75 N/A N/A
CN1 Network Cabinet With Doors and Side Pane PC B  $  5,840.21 31.00%  $            4,029.74 N/A N/A
CN12NU 42 RU Net-Access Cabinet, 32"W x 41"D, D PC B  $  5,840.21 31.00%  $            4,029.74 N/A N/A
CN182CNNU 42 RU x 32"W x 48"D Net-Access Cabinet F PC B  $  5,687.76 31.00%  $            3,924.55 N/A N/A
CN1CN Network Cabinet With Doors and Side Pane PC B  $  5,840.21 31.00%  $            4,029.74 N/A N/A
CN2 Network Cabinet With Doors, 45 RU, Threa PC B  $  5,088.77 31.00%  $            3,511.25 N/A N/A
CN22CNNU 42 RU x 32"W x 41"D Net-Access Cabinet F PC B  $  5,088.77 31.00%  $            3,511.25 N/A N/A
CN22NU �42 RU Net-Access Switch Cabinet, 32 W PC B  $  5,088.77 31.00%  $            3,511.25 N/A N/A
CN28BLNU Network Cabinet With Doors, 45 RU, Numbe PC B  $  5,629.65 31.00%  $            3,884.46 N/A N/A
CN28BNU Network Cabinet With Doors, 45 RU, Rails PC B  $  5,561.21 31.00%  $            3,837.23 N/A N/A
CN28CNNU Net-Access Network Cabinet, 45 RU x 32 PC B  $  5,492.75 31.00%  $            3,790.00 N/A N/A
CN28HBNUPG Net-Access Network Cabinet, 32"W, 45 RU, PC B  $  5,257.51 31.00%  $            3,627.68 N/A N/A
CN2C Network Cabinet With Doors, 45 RU, Cage PC B  $  5,088.77 31.00%  $            3,511.25 N/A N/A
CN2CN Network Cabinet With Doors, 45 RU, Cage PC B  $  5,088.77 31.0%  $            3,511.25 N/A N/A
CN3 Network Cabinet Frame Only, 45 RU, Threa PC B  $  3,214.49 31.00%  $            2,218.00 N/A N/A
CN3235NUPG � �Net-Access 35 W x 41 D x 42RU Networ PC B  $  4,130.18 31.00%  $            2,849.82 N/A N/A
CN348CNNU Net-Access 45 RU x 32 In. x 48 In. Switc PC B  $  3,453.74 31.00%  $            2,383.08 N/A N/A
CN3CN Network Cabinet Frame Only, 45 RU, Cage PC B  $  3,151.47 31.00%  $            2,174.51 N/A N/A
CN4 Network Cabinet w/Doors and Side Panels, PC B  $  5,625.86 31.00%  $            3,881.84 N/A N/A
CN40BS-7018 Intake Duct and Vertical Blanking Panel PC B  $  2,277.66 31.00%  $            1,571.59 N/A N/A
CN484C70182CNNU 39.5"W x 48"D x 42 RU Net-Access 7018 Ca PC B  $  8,272.04 31.00%  $            5,707.71 N/A N/A
CN4CNRPNU Network Cabinet w/Doors and Side Panels, PC B  $  6,093.59 31.00%  $            4,204.58 N/A N/A
CN5847018NU Network Cabinet 39.5"W x 48"D x 84"H, 45 PC B  $  7,610.56 31.00%  $            5,251.29 N/A N/A
CN7018-EXT CN Extender Kit for Nexus 7018 Switch PC B  $  3,094.55 31.00%  $            2,135.24 N/A N/A
CN7018-EXTND CN Extender Kit for Nexus 7018 Switch PC B  $  1,392.21 31.00%  $               960.62 N/A N/A
CNAE1 Cabinet Air Exhaust Duct 6509 PC B  $     715.66 31.00%  $               493.81 N/A N/A
CNAE2 Cabinet Air Exhaust Duct 9513 PC B  $     715.66 31.00%  $               493.81 N/A N/A
CNAE3 Cabinet Air Exhaust Duct 6513 PC B  $     715.66 31.00%  $               493.81 N/A N/A
CNAE7018 Air Duct Kit for Nexus 7018 Switch PC B  $  2,277.66 31.00%  $            1,571.59 N/A N/A
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CNBRFK Cabinet Cable Management Finger Kit PC B  $     370.30 31.00%  $               255.51 N/A N/A
CNCSTR Cabinet Casters-Set Of 4 PC B  $     493.89 31.00%  $               340.78 N/A N/A
CNDDE Dual Hinge Door, Enhanced PC B  $  1,124.55 31.00%  $               775.94 N/A N/A
CNDDE2 42 RU Dual Hinge Door for Net-Access Cab PC B  $  1,124.55 31.00%  $               775.94 N/A N/A
CNDS Cabinet Split Door Perforated PC B  $     914.46 31.00%  $               630.98 N/A N/A
CNDS35PG 42 RU, Cabinet Split Door Perforated, Pe PC B  $  1,005.89 31.00%  $               694.06 N/A N/A
CNDS40 Split Doors for 40" Wide Net-Access 7018 PC B  $  1,097.34 31.00%  $               757.16 N/A N/A
CNDSH Cabinet Single Hinge Door PC B  $  1,089.67 31.00%  $               751.87 N/A N/A
CNDSS Net-Access Solid Split Doors PC B  $     914.46 31.00%  $               630.98 N/A N/A
CNDSWH Cabinet Split Door Perforated, White PC B  $     914.46 31.00%  $               630.98 N/A N/A
CNFBB Net-Access 2RU front to back bracket for PC B  $       39.17 31.0%  $                 27.03 N/A N/A
CNFBB4R 4 RU Side Cabinet Bracket PC B  $       54.23 31.00%  $                 37.42 N/A N/A
CNFBBS Net-Access 4RU front to back bracket for PC B  $       24.47 31.00%  $                 16.88 N/A N/A
CNFS-KIT Cabinet to Floor Sealing Kit PC B  $     152.21 31.00%  $               105.02 N/A N/A
CNLFS-KIT FLOOR SEAL KIT FOR NETWORK CABINET WITH PC B  $     276.06 31.00%  $               190.48 N/A N/A
CNLTD142A2 Net-Access Cabinet Duct Exhaust for Cisc PC B  $  1,428.25 31.00%  $               985.49 N/A N/A
CNLTD142A3 Net-Direct Cabinet Inlet Duct for Cisco PC B  $  1,428.25 31.00%  $               985.49 N/A N/A
CNLTD21B2 Panduit Inlet Duct for Cisco 4900M Switc PC B  $     525.09 31.00%  $               362.31 N/A N/A
CNLTD32A2 Panduit Inlet Duct for Cisco 9222I Switc PC B  $  1,050.19 31.00%  $               724.63 N/A N/A
CNLTD52A2 Panduit Inlet Duct for Cisco 6504E Switc PC B  $  1,050.19 31.00%  $               724.63 N/A N/A
CNLTD72A3 Panduit Inlet Duct for Cisco 9506 Switch PC B  $  1,470.27 31.00%  $            1,014.49 N/A N/A
CNPP Cabinet Side Panel Perforated PC B  $     516.62 31.00%  $               356.47 N/A N/A
CNPS Cabinet Side Panel Solid PC B  $     413.50 31.00%  $               285.32 N/A N/A
CNPS2 42 RU removable solid side panel with lo PC B  $     413.50 31.00%  $               285.32 N/A N/A
CNPS40 Net-Access 7018 Cabinet Side Panel, 40" PC B  $     496.18 31.00%  $               342.36 N/A N/A
CNPS40PG Net-Access Side panel, 40" Wide, Pebble PC B  $     496.18 31.00%  $               342.36 N/A N/A
CNPS7018 Side Panels for Nexus 7018 Switch PC B  $     758.69 31.00%  $               523.50 N/A N/A
CNPSG1 45RU Side Panel for Net-Access Cabinet ( PC B  $     413.50 31.00%  $               285.32 N/A N/A
CNPSNH Cabinet Side Panel Solid Without Bracket PC B  $     413.50 31.00%  $               285.32 N/A N/A
CNPSNHWH Cabinet Side Panel Solid Without Bracket PC B  $     413.50 31.00%  $               285.32 N/A N/A
CNPSPG Net-Access Side Panel - Pebble Grey PC B  $     413.50 31.00%  $               285.32 N/A N/A
CNPSPT Net-Access Side Panel with 2" Pass Throu PC B  $     434.17 31.00%  $               299.58 N/A N/A
CNPSWH CNPS Painted White PC B  $     413.50 31.00%  $               285.32 N/A N/A
CNRC Cabinet Cage Nut Rails #12-24 Set Of 2 PC B  $     360.82 31.00%  $               248.97 N/A N/A
CNRC2 42RU Cage Nut Rails for Net-Access Cabin PC B  $     360.82 31.00%  $               248.97 N/A N/A
CNRCS Network Cabinet Cage Nut Equiptment 23RU PC B  $     288.63 31.00%  $               199.15 N/A N/A
CNRFS-KIT Cabinet With Casters to Floor Sealing Ki PC B  $     276.06 31.00%  $               190.48 N/A N/A
CNRT Cabinet Threaded Rails #12-24 Set Of 2 PC B  $     360.82 31.00%  $               248.97 N/A N/A
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CNRTS Network Cabinet Tapped Equiptment 23RU PC B  $     288.63 31.00%  $               199.15 N/A N/A
CNSPC Cabinet Center Channel Slack Spool PC B  $       89.46 31.00%  $                 61.73 N/A N/A
CNSPCA Cabinet Network Slack Spool Center Adjus PC B  $       89.46 31.00%  $                 61.73 N/A N/A
CNSPE Cabinet End Channel Slack Spool PC B  $     119.28 31.00%  $                 82.30 N/A N/A
CNVBP Net-Access Switch Cabinet Vertical Blank PC B  $     807.84 31.00%  $               557.41 N/A N/A
CNVBP2 Net-Access Vertical Blanking Panels with PC B  $     807.84 31.00%  $               557.41 N/A N/A
CNWS1224-C 12-24 Cage Nut and Screws PC B  $         1.63 31.00%  $                   1.12 N/A N/A
CNWSM5-C M5 Screw With Cage Nut PC B  $         1.44 31.00%  $                   0.99 N/A N/A
CNWSM6-C M6 Screw With Cage Nut PC B  $         2.16 31.00%  $                   1.49 N/A N/A
CO125-14SL-QY Copper Mechanical lug,  2 Hole, 1 Barrel PC B  $     766.21 31.00%  $               528.68 N/A N/A
CO225-56HK-QY Copper Mechanical Lug, 2 Hole, 1 Barrel, PC B  $  1,729.50 31.00%  $            1,193.36 N/A N/A
CO300-38-3Y Copper Mechanical Lug, 2 Hole, 1 Barrel, PC B  $  2,749.35 31.00%  $            1,897.05 N/A N/A
CO300-38HK-3Y Copper Mechanical Lug, 2 Hole, 1 Barrel, PC B  $  2,749.35 31.00%  $            1,897.05 N/A N/A
CO35-36-QY Copper Mechanical Lug, 2 Hole, 1 Barrel, PC B  $     240.96 31.00%  $               166.26 N/A N/A
CO35-36SL-QY Copper Mechanical lug,  2 Hole, 1 Barrel PC B  $     240.96 31.00%  $               166.26 N/A N/A
CO400-38HK-3Y Copper Mechanical Lug, 2 Hole, 1 Barrel, PC B  $  5,163.17 31.00%  $            3,562.59 N/A N/A
CO650-12-3Y Copper Mechanical Lug, 2 Hole, 1 Barrel, PC B  $  9,852.07 31.00%  $            6,797.93 N/A N/A
CO650-12HK-3Y Copper Mechanical Lug, 2 Hole, 1 Barrel, PC B  $  9,852.07 31.00%  $            6,797.93 N/A N/A
CO70-14-QY Copper Mechanical Lug, 2 Hole, 1 Barrel, PC B  $     347.33 31.00%  $               239.66 N/A N/A
CO70-14SL-QY Copper Mechanical lug,  2 Hole, 1 Barrel PC B  $     347.33 31.00%  $               239.66 N/A N/A
CP106EI Single Gang 106 Duplex Screw-on Faceplat PC B  $         3.51 31.00%  $                   2.42 N/A N/A
CP106EI-2G Double gang 106 duplex screw-on faceplat PC B  $         4.79 31.00%  $                   3.31 N/A N/A
CP106IG Single Gang 106 Duplex Screw-on Faceplat PC B  $         3.51 31.00%  $                   2.42 N/A N/A
CP106IG-2G Double gang 106 duplex screw-on faceplat PC B  $         4.79 31.00%  $                   3.31 N/A N/A
CP106IW Single Gang 106 Duplex Screw-on Faceplat PC B  $         3.51 31.00%  $                   2.42 N/A N/A
CP106IW-2G Double Gang 106 Duplex Screw-on Faceplat PC B  $         4.79 31.00%  $                   3.31 N/A N/A
CP106WH Single Gang 106 Duplex Screw-on Faceplat PC B  $         3.51 31.00%  $                   2.42 N/A N/A
CP106WH-2G Double Gang 106 Duplex Screw-on Faceplat PC B  $         4.79 31.00%  $                   3.31 N/A N/A
CP16BL Patch Panel, 16 Port, All Metal, Blue PC B  $       39.95 31.00%  $                 27.57 N/A N/A
CP16BLY Patch Panel, 16 Port, All Metal, Black PC B  $       39.95 31.00%  $                 27.57 N/A N/A
CP16WSBLY Patch Panel, 16 Port, All Metal, Black PC B  $       69.26 31.00%  $                 47.79 N/A N/A
CP245E88BL Coupler Patch Panel, Cat 5e, Flat, 24 Po PC B  $     112.44 31.00%  $                 77.58 N/A N/A
CP245E88BLY Coupler Patch Panel, Cat 5e, Flat, 24 Po PC B  $     356.85 31.00%  $               246.23 N/A N/A
CP24688BL Coupler Patch Panel, Cat 6, Flat, 24 Por PC B  $     479.95 31.00%  $               331.17 N/A N/A
CP246X88BL Coupler Patch Panel, Cat 6A, Flat, 24 Po PC B  $     671.92 31.00%  $               463.62 N/A N/A
CP24BLY Patch Panel, 24 Port, All Metal, Black PC B  $       46.08 31.00%  $                 31.80 N/A N/A
CP24WSBBK6TGBL 24-Port Modular Shielded Patch Panel wit EA B  $     434.13 31.00%  $               299.55 N/A N/A
CP24WSBL Patch Panel, 24 Port, All Metal, Black PC B  $       74.10 31.00%  $                 51.13 N/A N/A
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CP24WSBLY Patch Panel, 24 Port, All Metal, Black PC B  $       74.10 31.00%  $                 51.13 N/A N/A
CP24WSTGY 24-Port All Metal Modular Patch Panel PC B  $       74.10 31.00%  $                 51.13 N/A N/A
CP48BL Patch Panel, 48 Port, Modular, All Metal PC B  $       82.40 31.00%  $                 56.86 N/A N/A
CP48BLY Patch Panel, 48 Port, Modular, All Metal PC B  $       82.40 31.00%  $                 56.86 N/A N/A
CP48BNCBLY Patch Panel, 48 Port, 75ohm Connectors, PC B  $     764.07 31.00%  $               527.21 N/A N/A
CP48HDBL Patch Panel, 48 Port, Modular, High Dens PC B  $     124.21 31.00%  $                 85.70 N/A N/A
CP48WSBLY Patch Panel, 48 Port, with Labels, Black PC B  $     127.51 31.00%  $                 87.98 N/A N/A
CP72BL Patch Panel, 72 Port, Modular, All Metal PC B  $     112.91 31.00%  $                 77.91 N/A N/A
CP72BLY Patch Panel, 72 Port, Modular, All Metal PC B  $     112.91 31.00%  $                 77.91 N/A N/A
CPA24BLY Patch Panel, 24 Port, Angled, All Metal, PC B  $       84.39 31.00%  $                 58.23 N/A N/A
CPA48BLY Patch Panel, 48 Port, Angled, All Metal, PC B  $     162.96 31.00%  $               112.44 N/A N/A
CPA48HDBL Patch Panel, Mini-Com 48-Port, High Dens PC B  $     201.59 31.00%  $               139.10 N/A N/A
CPA72BLY Patch Panel, 72 Port, Angled, All Metal, PC B  $     183.26 31.00%  $               126.45 N/A N/A
CPAF1BLY Filler Panel, 1RU, Angled, Black PC B  $       66.94 31.00%  $                 46.19 N/A N/A
CPAF2BLY Filler Panel, 2RU, Angled, Black PC B  $       75.71 31.00%  $                 52.24 N/A N/A
CPATCBL Patch Panel Cover Plate, Angled, black PC B  $       78.67 31.00%  $                 54.28 N/A N/A
CPGEI Single Gang Rectangular Screw-on Facepla PC B  $         3.51 31.00%  $                   2.42 N/A N/A
CPGEI-2G Double Gang  Rectangular Screw-on Facepl PC B  $         4.79 31.00%  $                   3.31 N/A N/A
CPGIG Single Gang Rectangular Screw-on Facepla PC B  $         3.51 31.00%  $                   2.42 N/A N/A
CPGIG-2G Double Gang  Rectangular Screw-on Facepl PC B  $         4.79 31.00%  $                   3.31 N/A N/A
CPGIW Single Gang Rectangular Screw-on Facepla PC B  $         3.51 31.00%  $                   2.42 N/A N/A
CPGIW-2G Double Gang  Rectangular Screw-on Facepl PC B  $         4.79 31.00%  $                   3.31 N/A N/A
CPGWH Single Gang Rectangular Screw-on Facepla PC B  $         3.51 31.00%  $                   2.42 N/A N/A
CPGWH-2G Double Gang  Rectangular Screw-on Facepl PC B  $         4.79 31.00%  $                   3.31 N/A N/A
CPM122S-C Cable Tie Mount, Control Panel, 1.22" (3 PC B  $       83.25 31.00%  $                 57.44 N/A N/A
CPM87S-C Cable Tie Mount, Control Panel, .89" (22 PC B  $       68.61 31.00%  $                 47.34 N/A N/A
CPNAL Single Gang Screw-on Blank Faceplate PC B  $         5.24 31.00%  $                   3.62 N/A N/A
CPNEI Single Gang Screw-on Blank Faceplate PC B  $         5.24 31.00%  $                   3.62 N/A N/A
CPNEI-2G Double Gang Screw-on Blank Faceplate PC B  $         9.86 31.00%  $                   6.80 N/A N/A
CPNIG Single Gang Screw-on Blank Faceplate PC B  $         5.24 31.00%  $                   3.62 N/A N/A
CPNIG-2G Double Gang Screw-on Blank Faceplate PC B  $         9.86 31.00%  $                   6.80 N/A N/A
CPNIW Single Gang Screw-on Blank Faceplate PC B  $         5.24 31.00%  $                   3.62 N/A N/A
CPNIW-2G Double Gang Screw-on Blank Faceplate PC B  $         9.86 31.00%  $                   6.80 N/A N/A
CPNWH Single Gang Screw-on Blank Faceplate PC B  $         5.24 31.00%  $                   3.62 N/A N/A
CPNWH-2G Double Gang Screw-on Blank Faceplate PC B  $         9.86 31.00%  $                   6.80 N/A N/A
CPP12WBL Patch Panel, 12 Port, Black PC B  $       26.05 31.00%  $                 17.97 N/A N/A
CPP24BL Patch Panel Frame, 24 Port, Black PC B  $       20.86 31.00%  $                 14.39 N/A N/A
CPP24FMWBLY Patch Panel, 24 Port, Modular Flush Moun PC B  $       40.05 31.00%  $                 27.63 N/A N/A
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CPP24WBLY Patch Panel, 24 Port, Modular, Black PC B  $       36.45 31.00%  $                 25.15 N/A N/A
CPP32WBL Patch Panel, 32 Port, Modular, Black PC B  $       77.49 31.00%  $                 53.47 N/A N/A
CPP32WBLY Patch Panel, 32 Port, Modular, Black PC B  $       73.80 31.00%  $                 50.92 N/A N/A
CPP48BL Patch Panel Frame, 48 Port, Modular, Bla PC B  $       35.83 31.00%  $                 24.72 N/A N/A
CPP48BLY Patch Panel Frame, 48 Port, Modular, Bla PC B  $       35.83 31.00%  $                 24.72 N/A N/A
CPP48FM6BL Mini Com 48 port Flush Mount 6 pack PP PC B  $       71.64 31.00%  $                 49.43 N/A N/A
CPP48FM6VNSBL Mini Com 48 port Flush Mount 6 pack PP w PC B  $       71.64 31.00%  $                 49.43 N/A N/A
CPP48FMVNSWBLY 48-Port Flush Mount Patch Panel with Ver PC B  $       71.64 31.00%  $                 49.43 N/A N/A
CPP48FMWBLY Patch Panel, 48 Port, Modular Flush Moun PC B  $       71.64 31.00%  $                 49.43 N/A N/A
CPP48HDEWBL Patch Panel, 48 Port, Modular HD, Black PC B  $     108.22 31.00%  $                 74.67 N/A N/A
CPP48HDVNSWBL Patch Panel, 48 Port, Modular HD, Black PC B  $     108.22 31.00%  $                 74.67 N/A N/A
CPP48HDWBL Patch Panel, 48 Port, Modular HD, Black PC B  $     113.64 31.00%  $                 78.41 N/A N/A
CPP48HDWBLY Patch Panel, 48 Port, Modular HD, Black PC B  $     108.22 31.00%  $                 74.67 N/A N/A
CPP48KFV6GPCWH 48-Port Mini-Com VNS Patch Panel Kit, wi EA B  $  1,028.92 31.00%  $               709.95 N/A N/A
CPP48KFVPCBU 48-Port Mini-Com VNS Patch Panel Kit, wi EA B  $     409.66 31.00%  $               282.67 N/A N/A
CPP48KFVPCBW 48-Port Mini-Com VNS Patch Panel Kit, wi EA B  $     409.66 31.00%  $               282.67 N/A N/A
CPP48KFVPCWH 48-Port Mini-Com VNS Patch Panel Kit, wi EA B  $     409.66 31.00%  $               282.67 N/A N/A
CPP48WBL Patch Panel, 48 Port, Modular, Black PC B  $       70.67 31.00%  $                 48.76 N/A N/A
CPP48WBLY Patch Panel, 48 Port, Modular, Black PC B  $       67.30 31.00%  $                 46.44 N/A N/A
CPP72FMWBLY Patch Panel, 72 Port, Modular Flush Moun PC B  $       98.18 31.00%  $                 67.74 N/A N/A
CPPA24FMWBLY Patch Panel, 24 Port, Modular Flush Moun PC B  $       76.70 31.00%  $                 52.92 N/A N/A
CPPA48FM6BL Mini Com Angled 48 port Flush Mount 6 pa PC B  $     128.82 31.00%  $                 88.89 N/A N/A
CPPA48FMWBL Patch Panel, 48 Port, Modular Angled Flu PC B  $     135.27 31.00%  $                 93.34 N/A N/A
CPPA48FMWBLY Patch Panel, 48 Port, Modular Angled Flu PC B  $     128.82 31.00%  $                 88.89 N/A N/A
CPPA48HDEWBL Patch Panel, 48 Port, Modular Angled HD, PC B  $     185.73 31.00%  $               128.15 N/A N/A
CPPA48HDVNSWBL Patch Panel, 48 Port, Modular Angled HD, PC B  $     180.34 31.00%  $               124.43 N/A N/A
CPPA48HDWBL Patch Panel 48 Port, Modular Angled HD, PC B  $     195.03 31.00%  $               134.57 N/A N/A
CPPA48HDWBLY Patch Panel 48 Port, Modular Angled HD, PC B  $     185.73 31.00%  $               128.15 N/A N/A
CPPA72FMWBLY Patch Panel 72 Port, Modular Flush Mount PC B  $     166.58 31.00%  $               114.94 N/A N/A
CPPK24BLY Patch Panel Kit, 24 Port, Modular, Black PC B  $     198.93 31.00%  $               137.26 N/A N/A
CPPK48BL Patch Panel Kit, 48 Port, Modular, Black PC B  $     416.63 31.00%  $               287.47 N/A N/A
CPPK48BLY Patch Panel Kit, 48 Port, Modular, Black PC B  $     416.63 31.00%  $               287.47 N/A N/A
CPPK6G24WBL Patch Panel Kit, 24 Port, Cat 6 TX Modul PC B  $     357.24 31.00%  $               246.50 N/A N/A
CPPKA6G24WBL Patch Panel Kit, 24 Port, Angled, Cat 6 PC B  $     393.24 31.00%  $               271.34 N/A N/A
CPPKL6ATG24WBL Patch Panel Kit, 24 Port, Cat 6A TG Styl EA B  $     478.73 31.0%  $               330.32 N/A N/A
CPPKL6ATG48WBL Patch Panel Kit, 48 Port, Cat 6A TG Styl EA B  $     949.05 31.0%  $               654.84 N/A N/A
CPPKL6G24WBL Patch Panel Kit, 24 Port, Cat 6 TX Modul PC B  $     359.75 31.00%  $               248.23 N/A N/A
CPPKLA6ATG24WBL Patch Panel Kit, 24 Port, Angled, Cat 6A PC B  $     513.81 31.0%  $               354.53 N/A N/A
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CPPKLA6ATG48WBL Patch Panel Kit, 48 Port, Angled, Cat 6A PC B  $  1,003.77 31.0%  $               692.60 N/A N/A
CPPKLA6G24WBL Patch Panel Kit, 24 Port, Angled, Cat 6 PC B  $     395.73 31.00%  $               273.05 N/A N/A
CPPKLT5E24WBLY Patch Panel, 24 Port, Cat 5e Module, Bla EA B  $     272.99 31.00%  $               188.36 N/A N/A
CPPKLTP48WBLY Patch Panel Kit, 48 Port, Cat 6 TX Plus EA B  $     710.85 31.00%  $               490.49 N/A N/A
CPPKTP24WBLY Patch Panel Kit, 24-Port, Cat 6 TX6 PLUS EA B  $     357.24 31.00%  $               246.50 N/A N/A
CPPL24M6BLY Patch Panel, 24 Port, Modular, 6 Pack, B PC B  $       40.72 31.00%  $                 28.10 N/A N/A
CPPL24WBLY Patch Panel, 24 Port, Modular Snap In, B PC B  $       38.77 31.00%  $                 26.75 N/A N/A
CPPL24WRBLY Patch Panel, 24 Port, Recessed, Black PC B  $       58.17 31.00%  $                 40.14 N/A N/A
CPPL48M6BLY Patch Panel, 48 Port, Modular, 6 Pack, B PC B  $       73.03 31.00%  $                 50.39 N/A N/A
CPPL48WBLY Patch Panel, 48 Port, Modular Snap In, B PC B  $       69.54 31.00%  $                 47.98 N/A N/A
CPPL48WRBLY Patch Panel, 48 Port, Recessed, Black PC B  $     109.54 31.0%  $                 75.58 N/A N/A
CPPL72WBLY Patch Panel, 72 Port, Black PC B  $     103.05 31.00%  $                 71.10 N/A N/A
CPPLA24WBLY Patch Panel, 24 Port, Angled, Black PC B  $       72.09 31.00%  $                 49.74 N/A N/A
CPPLA48WBLY Patch Panel, 48 Port, Angled, Black PC B  $     121.53 31.00%  $                 83.86 N/A N/A
CPPLA72WBLY Patch Panel, 72 Port, Angled, Black PC B  $     177.26 31.00%  $               122.31 N/A N/A
CPPLF-5 Laser/Ink Jet, Perf Network Label, Adhes PC B  $       60.57 31.00%  $                 41.79 N/A N/A
CPPLF-5BU Laser/Ink Jet, Adhesive Polyolefin, .61" PC B  $       60.57 31.00%  $                 41.79 N/A N/A
CPPLF-5GR Laser/Ink Jet, Adhesive Polyolefin, .61" PC B  $       60.57 31.00%  $                 41.79 N/A N/A
CPPLF-5YL Laser/Ink Jet, Adhesive Polyolefin, .61" PC B  $       60.57 31.00%  $                 41.79 N/A N/A
CPT Panel Remover Tool PC B  $         3.50 31.00%  $                   2.42 N/A N/A
CQ200PB679 Pre-bundled Physical Infrastructure for PC B  $  3,381.97 31.00%  $            2,333.56 N/A N/A
CQ200SPB679 Pre-bundled Physical Infrastructure for PC B  $  4,525.99 31.00%  $            3,122.93 N/A N/A
CQ5108CS1B Pre-Configured Physical Infrastructure f PC B  $  7,510.28 31.00%  $            5,182.09 N/A N/A
CQ5108PB679 Pre-bundled Physical Infrastructure for PC B  $  4,335.01 31.00%  $            2,991.16 N/A N/A
CQ5108PBC679 Cisco SmartPlay8 Bundle, C Series PC B  $  6,159.86 31.0%  $            4,250.30 N/A N/A
CQ5108PBM679 Cisco SmartPlay8 Bundle, UCS Mini PC B  $  3,508.00 31.0%  $            2,420.52 N/A N/A
CQ5108S652B Pre-Configured Physical Infrastructure f PC B  $  5,378.17 31.00%  $            3,710.94 N/A N/A
CQ5108S6B Pre-Configured Physical Infrastructure f PC B  $  4,611.16 31.0%  $            3,181.70 N/A N/A
CQ5108S752B Pre-Configured Physical Infrastructure f PC B  $  5,443.28 31.00%  $            3,755.86 N/A N/A
CQ5108S7B Pre-Configured Physical Infrastructure f PC B  $  5,141.09 31.0%  $            3,547.35 N/A N/A
CQ6509C4 Medium Copper Pre-Configured Physical In PC B  $12,849.17 31.0%  $            8,865.93 N/A N/A
CQ6509C6 Heavy Copper Pre-Configured Physical Inf PC B  $13,518.27 31.0%  $            9,327.61 N/A N/A
CQ6509CN1B Base Pre-Configured Physical Infrastruct PC B  $  6,809.40 31.00%  $            4,698.49 N/A N/A
CQ6509CN1C4 Medium Copper Pre-Configured Physical In PC B  $12,474.37 31.00%  $            8,607.32 N/A N/A
CQ6509CN1C6 Heavy Copper Pre-Configured Physical Inf PC B  $13,143.47 31.00%  $            9,068.99 N/A N/A
CQ6509CN1F4 Medium Fiber Pre-Configured Physical Inf PC B  $18,262.58 31.00%  $          12,601.18 N/A N/A
CQ6509F4 Medium Fiber Pre-Configured Physical Inf PC B  $17,657.18 31.0%  $          12,183.45 N/A N/A
CQ7009B Base Pre-Configured Physical Infrastruct PC B  $10,138.88 31.0%  $            6,995.83 N/A N/A
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CQ7009C4 Medium Copper Pre-Configured Physical In PC B  $16,140.03 31.0%  $          11,136.62 N/A N/A
CQ7009C6 Heavy Copper Pre-Configured Physical Inf PC B  $17,756.47 31.0%  $          12,251.96 N/A N/A
CQ7009CN01 Base Pre-Configured Physical Infrastruct PC B  $  9,764.08 31.00%  $            6,737.22 N/A N/A
CQ7009CN02 Medium Fiber Pre-Configured Physical Inf PC B  $24,858.48 31.00%  $          17,152.35 N/A N/A
CQ7009CN03 Medium Copper Pre-Configured Physical In PC B  $15,765.23 31.00%  $          10,878.01 N/A N/A
CQ7009CN04 Heavy Copper Pre-Configured Physical Inf PC B  $17,381.67 31.00%  $          11,993.35 N/A N/A
CQ7009F4 Medium Fiber Pre-Configured Physical Inf PC B  $25,233.28 31.0%  $          17,410.96 N/A N/A
CQ7010C4 Medium Copper Pre-Configured Physical In PC B  $12,454.60 31.0%  $            8,593.67 N/A N/A
CQ7010C6 Heavy Copper Pre-Configured Physical Inf PC B  $13,022.48 31.0%  $            8,985.51 N/A N/A
CQ7010CN1B Base Pre-Configured Physical Infrastruct PC B  $10,799.60 31.00%  $            7,451.72 N/A N/A
CQ7010CN1C4 Medium Copper Pre-Configured Physical In PC B  $12,079.80 31.00%  $            8,335.06 N/A N/A
CQ7010CN1C6 Heavy Copper Pre-Configured Physical Inf PC B  $12,647.68 31.00%  $            8,726.90 N/A N/A
CQ7010CN1F4 Medium Fiber Pre-Configured Physical Inf PC B  $17,986.09 31.00%  $          12,410.40 N/A N/A
CQ7010F4 Medium Fiber Pre-Configured Physical Inf PC B  $18,076.62 31.0%  $          12,472.87 N/A N/A
CQFECK Pre-Configured Cable Kit for Small Cloud EA B  $     338.76 31.00%  $               233.74 N/A N/A
CQFEK679 ExpressPod 2 Server Non-dynamic Version PC B  $  5,048.89 31.00%  $            3,483.73 N/A N/A
CQFEMCK EXPRESSPOD MEDIUM CABLE KIT EA B  $     393.13 31.00%  $               271.26 N/A N/A
CQFPK679 FlexPod Single UCS Chassis Build-Up Kit PC B  $  5,729.64 31.00%  $            3,953.45 N/A N/A
CQSFEK679 ExpressPod 2 Server Dynamic Version 42RU PC B  $  5,704.79 31.00%  $            3,936.31 N/A N/A
CQSFPK679 FlexPod Single UCS Chassis Build-Up Kit PC B  $  6,385.54 31.00%  $            4,406.02 N/A N/A
CQSMDC48 24 RU, IA Pre-Configured Infrastructure PC B  $  6,114.17 31.00%  $            4,218.78 N/A N/A
CQSMDC79 42 RU, IA Pre-Configured Infrastructure PC B  $  9,416.83 31.00%  $            6,497.61 N/A N/A
CR2-M Cable Tie Mount, Connector Ring, NAT PC B  $     175.18 31.00%  $               120.87 N/A N/A
CR4H-M Cable Tie Mount, Connector Ring, NAT PC B  $     248.05 31.00%  $               171.15 N/A N/A
CR4H-M0 Cable Tie Mount, Connector Ring, WRBL PC B  $     286.22 31.00%  $               197.49 N/A N/A
CR4H-M30 Cable Tie Mount, Connector Ring, BL PC B  $     277.22 31.00%  $               191.28 N/A N/A
CRB6BL Base Unit, 6" (150mm) High Wall, CabRunn PC B  $     389.79 31.00%  $               268.96 N/A N/A
CRB6ECBL CabRunner End Cap for Net-Access Cabinet PC B  $     223.01 31.00%  $               153.88 N/A N/A
CRBRDGBL Bridge Insert, CabRunner Overhead Cable PC B  $       29.23 31.00%  $                 20.17 N/A N/A
CRE32 Net-Access Cabinet Extension extends cab PC B  $     603.97 31.00%  $               416.74 N/A N/A
CRFC5EI-X LD5 / LDPH5 / LDS5 Bend Radius Cross Fit PC B  $         6.88 31.00%  $                   4.75 N/A N/A
CRFC5IG-X Cross Fitting W/1" Radius For LD5 PC B  $         6.88 31.00%  $                   4.75 N/A N/A
CRFC5IW-X LD5 / LDPH5 / LDS5 Bend Radius Cross Fit PC B  $         6.88 31.00%  $                   4.75 N/A N/A
CRFC5WH-X Cross Fitting W/1" Radius For LD5 PC B  $         6.88 31.00%  $                   4.75 N/A N/A
CRFX5EI-X LD5 / LDPH5 / LDS5 Bend Radius Cross Fit PC B  $         8.29 31.00%  $                   5.72 N/A N/A
CRFX5IW-X LD5 / LDPH5 / LDS5 Bend Radius Cross Fit PC B  $         8.29 31.00%  $                   5.72 N/A N/A
CRFX5WH-X Power Rated Cross Fitting For LD5 PC B  $         8.29 31.00%  $                   5.72 N/A N/A
CROS-M Cable Tie Mount, Open Conn Ring, NAT PC B  $     329.93 31.00%  $               227.65 N/A N/A
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CRTB Trapeze Bracket, CabRunner Overhead Cabl PC B  $     224.13 31.00%  $               154.65 N/A N/A
CRTW Rack Top Trough with Waterfall PC B  $     207.15 31.00%  $               142.93 N/A N/A
CS1 Server Cabinet With Doors and Side Panel PC B  $  5,796.47 31.00%  $            3,999.56 N/A N/A
CS125-14-QY Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $     458.47 31.00%  $               316.34 N/A N/A
CS125-14SL-QY Copper Mechanical lug,  1 Hole, 1 Barrel PC B  $     597.63 31.00%  $               412.36 N/A N/A
CS12NU 42 RU Net-Access Server Cabinet, 32"W x PC B  $  5,573.52 31.00%  $            3,845.73 N/A N/A
CS175-38HK-QY Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $  1,072.94 31.00%  $               740.33 N/A N/A
CS1LG6 Duct Corner Strip, 6 foot (1.8m), LGray FT B  $         4.51 31.00%  $                   3.11 N/A N/A
CS1NU Server Cabinet With Doors and Side Panel PC B  $  5,796.47 31.00%  $            3,999.56 N/A N/A
CS1WH6 Duct Corner Strip, 6', White FT B  $         4.51 31.00%  $                   3.11 N/A N/A
CS2 Server Cabinet With Doors, 45 RU, Cage N PC B  $  5,052.17 31.0%  $            3,486.00 N/A N/A
CS225-56HK-QY Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $  1,072.14 31.00%  $               739.78 N/A N/A
CS25-18-CY Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $     147.83 31.00%  $               102.00 N/A N/A
CS25-18SL-CY Copper Mechanical lug,  1 Hole, 1 Barrel PC B  $     147.83 31.00%  $               102.00 N/A N/A
CS282NU 42 RU Net-Access Server Cabinet, 32"W x PC B  $  5,135.51 31.00%  $            3,543.50 N/A N/A
CS28HNU Net-Access 45 RU VED Server Cabinet, Fro PC B  $  4,912.09 31.00%  $            3,389.34 N/A N/A
CS28SHRNUWH Net-Access Server Cabinet - 32 Wide - Wh PC B  $  5,257.51 31.00%  $            3,627.68 N/A N/A
CS3 Server Cabinet Frame Only, 45 RU, Cage N PC B  $  3,248.43 31.00%  $            2,241.42 N/A N/A
CS300-38HK-QY Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $  3,330.03 31.00%  $            2,297.72 N/A N/A
CS35-36-CY Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $     147.85 31.00%  $               102.02 N/A N/A
CS35-36SL-CY Copper Mechanical lug,  1 Hole, 1 Barrel PC B  $     147.85 31.00%  $               102.02 N/A N/A
CS35-36SLT-CY Copper Mechanical lug,  1 Hole, 1 Barrel PC B  $     189.10 31.00%  $               130.48 N/A N/A
CS35-36T-CY Copper Mechanical Lug, 1-Hole, 1 Barrel, PC B  $     189.10 31.00%  $               130.48 N/A N/A
CS400-38-3Y Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $  2,867.88 31.00%  $            1,978.84 N/A N/A
CS400-38HK-3Y Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $  2,867.88 31.00%  $            1,978.84 N/A N/A
CS650-12-3Y Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $  7,013.58 31.00%  $            4,839.37 N/A N/A
CS650-12HK-3Y Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $  7,013.58 31.00%  $            4,839.37 N/A N/A
CS70-14-CY Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $     244.90 31.00%  $               168.98 N/A N/A
CS70-14SL-CY Copper Mechanical lug,  1 Hole, 1 Barrel PC B  $     244.90 31.00%  $               168.98 N/A N/A
CSA70-14-CY Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $     232.36 31.0%  $               160.33 N/A N/A
CSA70-14SL-CY Copper Mechanical lug,  1 Hole, 1 Barrel PC B  $     232.36 31.00%  $               160.33 N/A N/A
CSBA Adjustable Cable Support Bridge PC B  $     110.87 31.00%  $                 76.50 N/A N/A
CSBM-X Surface Mount Box Magnet, Shuttered PC B  $         1.93 31.00%  $                   1.33 N/A N/A
CSC1BL6 1 Inch (25.4mm) Bend Radius Corner Strip FT B  $         8.35 31.00%  $                   5.76 N/A N/A
CSC1LG6 1 Inch (25.4mm) Bend Radius Corner Strip FT B  $         8.35 31.00%  $                   5.76 N/A N/A
CSC1WH6 1" Bend Radius Corner Strip 6 Ft. Lgth FT B  $         8.75 31.00%  $                   6.04 N/A N/A
CSCBL-X Replacement Screw Cover PC B  $         0.73 31.00%  $                   0.50 N/A N/A
CSCEI-X Replacement Screw Cover PC B  $         0.73 31.00%  $                   0.50 N/A N/A
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CSCIG-X Replacement Screw Cover PC B  $         0.73 31.00%  $                   0.50 N/A N/A
CSCIW-X Replacement Screw Cover PC B  $         0.73 31.00%  $                   0.50 N/A N/A
CSCS-M Cable Tie Mount, Cable Spacer-Cross, NAT PC B  $     448.29 31.00%  $               309.32 N/A N/A
CSCWH-X Replacement Screw Cover PC B  $         0.73 31.00%  $                   0.50 N/A N/A
CSEH15A30-C0 Cable Spacer Extra Heavy PC B  $       77.65 31.00%  $                 53.58 N/A N/A
CSEH15A30-C100 Cable Spacer Extra Heavy PC B  $       89.31 31.00%  $                 61.62 N/A N/A
CSEH15A30-C20 Cable Spacer Extra Heavy PC B  $       72.32 31.00%  $                 49.90 N/A N/A
CSEH15A30-M0 Cable Spacer Extra Heavy PC B  $     497.48 31.00%  $               343.26 N/A N/A
CSEH15A30-M20 Cable Spacer Extra Heavy PC B  $     502.04 31.00%  $               346.41 N/A N/A
CSGLLC-L Replacement Label, Single Gang PC B  $         0.34 31.00%  $                   0.23 N/A N/A
CSH-D0 Cable Tie Mount, Cable Spacer, WRBL PC B  $     667.47 31.00%  $               460.55 N/A N/A
CSH-D20 Cable Tie Mount, Cable Spacer, BL PC B  $     657.74 31.00%  $               453.84 N/A N/A
CSM-1.25-C Cable Stud Manager for 1.25" Cable Spaci PC B  $       53.40 31.00%  $                 36.85 N/A N/A
CSMS-D71 Cable Tie Mount, Cable Spacer, PEEK PC B  $  1,800.00 31.00%  $            1,242.00 N/A N/A
CSP1.5LG-Q Duct Corner Strip, Pre-Cut 1.5"H, LGray PC B  $     534.51 31.00%  $               368.81 N/A N/A
CSP1LG-Q Duct Corner Strip, Pre-Cut 1"H, LGray PC B  $     246.19 31.00%  $               169.87 N/A N/A
CSP2LG-Q Duct Corner Strip, Pre-Cut 2"H, LGray PC B  $     544.74 31.00%  $               375.87 N/A N/A
CSP3LG-Q Duct Corner Strip, Pre-Cut 3"H, LGray PC B  $     554.66 31.00%  $               382.72 N/A N/A
CSP4LG-Q Duct Corner Strip, Pre-Cut 4"H, LGray PC B  $     563.66 31.00%  $               388.93 N/A N/A
CSPC1.5LG-Q 1.5" Pre-Cut Corner Strip PC B  $     284.64 31.00%  $               196.40 N/A N/A
CSPC2LG-Q 2" Pre-Cut Corner Strip PC B  $     412.42 31.00%  $               284.57 N/A N/A
CSPC3LG-Q 3" Pre-Cut Corner Strip PC B  $     455.10 31.00%  $               314.02 N/A N/A
CSPC4LG-Q 4" Pre-Cut Corner Strip PC B  $     468.97 31.00%  $               323.59 N/A N/A
CSPT Termination Tool for Category 6 Modular PC B  $         5.38 31.00%  $                   3.71 N/A N/A
CSRCE Server Cabinet Extended Cage Nut Rails, PC B  $     469.06 31.00%  $               323.65 N/A N/A
CSVBP Server Cabinet Vertical Blanking Panels PC B  $     187.91 31.00%  $               129.66 N/A N/A
CTCC3X8 Cabinet Top cover and Cable Protection B PC B  $       11.66 31.00%  $                   8.05 N/A N/A
CTCN1X5 Net-Access Cabinet Top Cover and Cable P PC B  $       10.31 31.00%  $                   7.11 N/A N/A
CTCN3X5 Net-Access Cabinet Top Cover and Cable P PC B  $       11.24 31.00%  $                   7.76 N/A N/A
CTG3X8 Cool Boot Cabinet Top Air  Sealing Fitti PC B  $       96.32 31.00%  $                 66.46 N/A N/A
CTGN1X5 Cool Boot Cabinet Top Air Sealing Fittin PC B  $       57.16 31.0%  $                 39.44 N/A N/A
CTGN3X5 Cool Boot Cabinet Top Air Sealing Fittin PC B  $       73.09 31.00%  $                 50.43 N/A N/A
CTGN6X6 Cool Boot Cabinet Top Air Sealing Fittin PC B  $     112.44 31.00%  $                 77.58 N/A N/A
CTH19U04-C30 Corrugated Tubing Holder Push Mount With PC B  $       30.95 31.00%  $                 21.36 N/A N/A
CTH35U08-C30 Corrugated Tubing Holder Push Mount With PC B  $       31.67 31.00%  $                 21.85 N/A N/A
CTH38U10-C30 Corrugated Tubing Holder Push Mount With PC B  $       35.04 31.00%  $                 24.18 N/A N/A
CTH50U13-C30 Corrugated Tubing Holder Push Mount With PC B  $       36.57 31.00%  $                 25.23 N/A N/A
CTH62U17-C30 Corrugated Tubing Holder Push Mount With PC B  $       38.36 31.00%  $                 26.47 N/A N/A
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CTH87U22-C30 Corrugated Tubing Holder Push Mount With PC B  $       40.03 31.00%  $                 27.62 N/A N/A
CTIDT15 Cabinet Top Air Sealing Fiber Optic Fitt PC B  $       41.90 31.00%  $                 28.91 N/A N/A
CTNBZL6X6 Net-Access Cabinet Top Cable Protection PC B  $       14.06 31.00%  $                   9.70 N/A N/A
CUCMSS03ST01NC Mid-Span Cabinet Support (300mm) PC B  $     186.05 31.00%  $               128.37 N/A N/A
CUCMSS06ST01NC Mid-Span Cabinet Support (600mm) PC B  $     186.05 31.00%  $               128.37 N/A N/A
CUEFRT8F03STB1 EOR Frame, Roof Section Style, 42/45 RU, PC B  $  1,636.79 31.0%  $            1,129.39 N/A N/A
CUEFRT8F03STW1 EOR FRAME, ROOFING STYLE, 42/45RU, 900mm PC B  $  1,695.24 31.0%  $            1,169.72 N/A N/A
CUEFRT8F04STB1 EOR Frame, Roof Section Style, 42/45 RU, PC B  $  1,664.15 31.00%  $            1,148.26 N/A N/A
CUEFRT8F04STW1 EOR Frame, Roof Section Style, 42/45 RU, PC B  $  1,723.57 31.00%  $            1,189.26 N/A N/A
CUEFRT8F06STB1 EOR Frame, Roof Section Style, 42/45 RU, PC B  $  1,646.96 31.00%  $            1,136.40 N/A N/A
CUEFRT8F06STW1 EOR FRAME, ROOF SECTION STYLE, 42/45RU, PC B  $  1,705.79 31.00%  $            1,177.00 N/A N/A
CUEFRT9F03STB1 EOR Frame, Roof Section Style, 48/52 RU, PC B  $  1,770.35 31.0%  $            1,221.54 N/A N/A
CUEFRT9F03STW1 EOR FRAME, ROOFING STYLE, 48/52RU, 900mm PC B  $  1,833.58 31.0%  $            1,265.17 N/A N/A
CUEFRT9F04STB1 EOR Frame, Roof Section Style, 48/52 RU, PC B  $  2,012.71 31.00%  $            1,388.77 N/A N/A
CUEFRT9F04STW1 EOR Frame, Roof Section Style, 48/52 RU, PC B  $  2,084.60 31.00%  $            1,438.37 N/A N/A
CUEFRT9F06STB1 EOR Frame, Roof Section Style, 48/52 RU, PC B  $  2,036.61 31.00%  $            1,405.26 N/A N/A
CUEFRT9F06STW1 EOR Frame, Roof Section Style, 48/52 RU, PC B  $  2,109.34 31.00%  $            1,455.44 N/A N/A
CUEFVT8F03STB1 EOR Frame, Vertical Wall Style, 42/45 RU PC B  $  1,660.40 31.0%  $            1,145.68 N/A N/A
CUEFVT8F03STW1 EOR FRAME, VERTICAL WALL STYLE, 42/45RU, PC B  $  1,719.69 31.0%  $            1,186.59 N/A N/A
CUEFVT8F04STB1 EOR Frame, Vertical Wall Style, 42/45 RU PC B  $  1,652.31 31.00%  $            1,140.09 N/A N/A
CUEFVT8F04STW1 EOR FRAME, VERTICAL WALL STYLE, 42/45RU, PC B  $  1,711.32 31.00%  $            1,180.81 N/A N/A
CUEFVT9F03STB1 EOR Frame, Vertical Wall Style, 48/52 RU PC B  $  1,814.14 31.0%  $            1,251.76 N/A N/A
CUEFVT9F03STW1 EOR FRAME, VERTICAL WALL STYLE, 48/52RU, PC B  $  1,878.93 31.0%  $            1,296.46 N/A N/A
CUEFVT9F04STB1 EOR Frame, Vertical Wall Style, 48/52 RU PC B  $  2,041.89 31.00%  $            1,408.90 N/A N/A
CUEFVT9F04STW1 EOR FRAME, VERTICAL WALL STYLE, 48/52RU, PC B  $  2,114.83 31.00%  $            1,459.23 N/A N/A
CUEOR09CPB1 UAC End of Row Cap - 900mm Aisle Width PC B  $  2,046.50 31.0%  $            1,412.09 N/A N/A
CUEOR12CPB1 UAC End of Row Cap - 1200mm Aisle Width PC B  $  1,860.47 31.0%  $            1,283.72 N/A N/A
CUEOR18CPB1 UAC End of Row Cap - 1800mm Aisle Width PC B  $  2,232.55 31.0%  $            1,540.46 N/A N/A
CUFB48BL 48 Port Underfloor Consolidation Box PC B  $     269.44 31.00%  $               185.91 N/A N/A
CUFBPR4206HBB1 42 RU Blanking Panel, Black PC B  $     510.87 31.00%  $               352.50 N/A N/A
CUFBPR4206HBW1 42 RU Blanking Panel, White PC B  $     529.11 31.00%  $               365.09 N/A N/A
CUFBPR4506HBB1 45 RU Blanking Panel, Black PC B  $     511.04 31.00%  $               352.62 N/A N/A
CUFBPR4506HBW1 45 RU Blanking Panel, White PC B  $     529.29 31.00%  $               365.21 N/A N/A
CUFBPR4806HBB1 48 RU Blanking Panel, Black PC B  $     518.65 31.00%  $               357.87 N/A N/A
CUFBPR4806HBW1 48 RU Blanking Panel, White PC B  $     537.16 31.00%  $               370.64 N/A N/A
CUFBPR5206HBB1 52 RU Blanking Panel, Black PC B  $     528.67 31.00%  $               364.78 N/A N/A
CUFBPR5206HBW1 52 RU Blanking Panel, White PC B  $     547.56 31.00%  $               377.82 N/A N/A
CUFF-KIT Fiber Conversion Kit EA B  $       52.12 31.00%  $                 35.96 N/A N/A
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CUFMB24BL 24 Port Underfloor Consolidation Box PC B  $     182.19 31.00%  $               125.71 N/A N/A
CURFS06F03HBB1 ROOF SECTION, 600X900 - BLACK PC B  $     463.48 31.0%  $               319.80 N/A N/A
CURFS06F03HBW1 ROOF SECTION, 600X900 - WHITE PC B  $     480.03 31.0%  $               331.22 N/A N/A
CURFS06F04HBB1 Roof Section, 600 x 1200, Black PC B  $     533.90 31.00%  $               368.39 N/A N/A
CURFS06F04HBW1 Roof Section, 600 x 1200, White PC B  $     552.96 31.00%  $               381.54 N/A N/A
CURFS06F06HBB1 Roof Section, 600 x 1800, Black PC B  $     548.33 31.00%  $               378.35 N/A N/A
CURFS06F06HBW1 Roof Section, 600 x 1800, White PC B  $     567.92 31.00%  $               391.86 N/A N/A
CURFS07F03HBB1 ROOF SECTION, 700X900 - BLACK PC B  $     463.48 31.0%  $               319.80 N/A N/A
CURFS07F03HBW1 ROOF SECTION, 700X900 - WHITE PC B  $     480.03 31.0%  $               331.22 N/A N/A
CURFS07F04HBB1 Roof Section, 700 x 1200, Black PC B  $     533.96 31.00%  $               368.43 N/A N/A
CURFS07F04HBW1 Roof Section, 700 x 1200, White PC B  $     553.04 31.00%  $               381.60 N/A N/A
CURFS07F06HBB1 Roof Section, 700 x 1800, Black PC B  $     548.33 31.00%  $               378.35 N/A N/A
CURFS07F06HBW1 Roof Section, 700 x 1800, White PC B  $     567.92 31.00%  $               391.86 N/A N/A
CURFS08F03HBB1 ROOF SECTION, 800X900 - BLACK PC B  $     502.03 31.0%  $               346.40 N/A N/A
CURFS08F03HBW1 ROOF SECTION, 800X900 - WHITE PC B  $     519.96 31.0%  $               358.77 N/A N/A
CURFS08F04HBB1 Roof Section, 800 x 1200, Black PC B  $     434.84 31.00%  $               300.04 N/A N/A
CURFS08F04HBW1 Roof Section, 800 x 1200, White PC B  $     450.38 31.00%  $               310.76 N/A N/A
CURFS08F06HBB1 Roof Section, 800 x 1800, Black PC B  $     584.56 31.00%  $               403.35 N/A N/A
CURFS08F06HBW1 Roof Section, 800 x 1800, White PC B  $     605.45 31.00%  $               417.76 N/A N/A
CUSMPR52ST01B1 Mid-Span Post, Black PC B  $     618.06 31.00%  $               426.46 N/A N/A
CUSMPR52ST01W1 MID SPAN POST FINISH GOOD - WHITE PC B  $     640.14 31.00%  $               441.70 N/A N/A
CUTBPR0610HBN1 Universal Aisle Containment Above Cabine PC B  $     386.55 31.00%  $               266.72 N/A N/A
CUVWA06S06STB1 600mm Adapter, Black PC B  $     166.94 31.00%  $               115.19 N/A N/A
CUVWA06S06STW1 600mm Adapter, White PC B  $     172.91 31.00%  $               119.31 N/A N/A
CUVWA07S07STB1 700mm Adapter, Black PC B  $     171.56 31.00%  $               118.38 N/A N/A
CUVWA07S07STW1 700mm Adapter, White PC B  $     177.69 31.00%  $               122.61 N/A N/A
CUVWA08S08STB1 800mm Adapter, Black PC B  $     198.91 31.00%  $               137.25 N/A N/A
CUVWA08S08STW1 800mm Adapter, White PC B  $     206.01 31.00%  $               142.15 N/A N/A
CUVWB09S09STB1 900 HAC AISLE BEAM - BLACK PC B  $     149.15 31.0%  $               102.91 N/A N/A
CUVWB09S09STW1 900 HAC AISLE BEAM - WHITE PC B  $     154.47 31.0%  $               106.58 N/A N/A
CUVWB12S12STB1 1200mm Aisle Beam, Black PC B  $     208.28 31.00%  $               143.71 N/A N/A
CUVWB12S12STW1 1200 HAC AISLE BEAM - WHITE PC B  $     215.72 31.00%  $               148.85 N/A N/A
CUWBPS06ST02B1 600mm Wall Beam Pair, Black PC B  $     500.55 31.00%  $               345.38 N/A N/A
CUWBPS06ST02W1 600mm Wall Beam Pair, White PC B  $     518.42 31.00%  $               357.71 N/A N/A
CUWBPS07ST02B1 700mm Wall Beam Pair, Black PC B  $     779.87 31.00%  $               538.11 N/A N/A
CUWBPS07ST02W1 700mm Wall Beam Pair, White PC B  $     807.73 31.00%  $               557.33 N/A N/A
CUWBPS08ST02B1 800mm Wall Beam Pair, Black PC B  $     796.92 31.00%  $               549.87 N/A N/A
CUWBPS08ST02W1 800mm Wall Beam Pair, White PC B  $     825.38 31.00%  $               569.51 N/A N/A
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CUWBPS24ST02B1 2400mmWall Beam Pair, Black PC B  $  1,187.65 31.00%  $               819.48 N/A N/A
CUWBPS24ST02W1 2400mmWall Beam Pair, White PC B  $  1,230.06 31.00%  $               848.74 N/A N/A
CUWBSS06ST01B1 600mm Wall Beam, Black PC B  $     329.00 31.00%  $               227.01 N/A N/A
CUWBSS06ST01W1 600mm Wall Beam, White PC B  $     340.75 31.00%  $               235.12 N/A N/A
CUWBSS07ST01B1 700mmWall Beam, Black PC B  $     337.06 31.00%  $               232.57 N/A N/A
CUWBSS07ST01W1 700mmWall Beam, White PC B  $     349.09 31.00%  $               240.87 N/A N/A
CUWBSS08ST01B1 800mm Wall Beam, Black PC B  $     608.28 31.00%  $               419.71 N/A N/A
CUWBSS08ST01W1 800mm Wall Beam, White PC B  $     630.00 31.00%  $               434.70 N/A N/A
CUWBSS24ST01B1 2400mm Wall Beam, Black PC B  $     835.67 31.00%  $               576.61 N/A N/A
CUWBSS24ST01W1 2400mm Wall Beam,White PC B  $     865.53 31.00%  $               597.22 N/A N/A
CVED32 Net  Access Cabinet Vertical Exhaust Duc PC B  $  1,219.90 31.00%  $               841.73 N/A N/A
CVED32VE Net Access Cabinet Vertical Exhaust Duct PC B  $     788.92 31.00%  $               544.35 N/A N/A
CVED32VENPG Vertical Exhaust Duct - Pebble Grey PC B  $     687.95 31.00%  $               474.69 N/A N/A
CVED32VENWH Net-Access Vertical Exhaust Duct - White PC B  $     687.95 31.00%  $               474.69 N/A N/A
CVED32VEPG Vertical Exhaust Duct - Pebble Grey PC B  $     788.92 31.00%  $               544.35 N/A N/A
CVED32VES Net-Access Variable duct extension will PC B  $     672.93 31.00%  $               464.32 N/A N/A
CVED40VE Vertical Exhaust Duct for Net-Access 701 PC B  $  1,232.68 31.00%  $               850.55 N/A N/A
CVED40VEN Vertical Exhaust Duct for Net-Access 701 PC B  $  1,074.91 31.00%  $               741.69 N/A N/A
CVED40VENPG Vertical Exhaust Duct - 40 Wide - Pebble PC B  $  1,074.91 31.00%  $               741.69 N/A N/A
CVED40VEPG Vertical Exhaust Duct - 40 Wide - Pebble PC B  $  1,232.68 31.00%  $               850.55 N/A N/A
CVPDUB Server Cabinet PDU Bracket Kit PC B  $     119.28 31.00%  $                 82.30 N/A N/A
CVPDUB48 PDU Brackets for Net-Access 32" x 48" Ca PC B  $       41.75 31.00%  $                 28.81 N/A N/A
CVPOUB POU Mounting Bracket PC B  $     126.44 31.00%  $                 87.24 N/A N/A
CVPPB Cabinet Bracket For Side Mounting of 19" PC B  $       69.04 31.00%  $                 47.64 N/A N/A
CVPTB1X4 Vertical pass Thru - 1x4 with Cool Boot PC B  $       58.00 31.0%  $                 40.02 N/A N/A
CWD2LG6 Corner Wiring Duct Base, 2" height wirin FT B  $       27.32 31.00%  $                 18.85 N/A N/A
CWD2WH6 Corner Wiring Duct Base , 2-inch wiring FT B  $       27.32 31.00%  $                 18.85 N/A N/A
CWD3LG6 Corner Wiring Duct Base , 3-inch wiring FT B  $       32.75 31.00%  $                 22.60 N/A N/A
CWD3WH6 Corner Wiring Duct Base , 3-inch wiring FT B  $       32.75 31.00%  $                 22.60 N/A N/A
CWD4LG6 Corner Wiring Duct Base , 4-inch wiring FT B  $       39.23 31.00%  $                 27.07 N/A N/A
CWD4WH6 Corner Wiring Duct Base , 4-inch wiring FT B  $       39.23 31.00%  $                 27.07 N/A N/A
CWMPH1 In-Cabinet Horizontal Cable Manager Fron PC B  $       50.88 31.00%  $                 35.11 N/A N/A
CWMPHF1 In-Cabinet Horizontal Cable Manager Fron PC B  $       37.74 31.00%  $                 26.04 N/A N/A
CWMPV2318 In-Cabinet Vertical Cable Manager 18 RU PC B  $     105.58 31.00%  $                 72.85 N/A N/A
CWMPV2340 In-Cabinet Vertical Cable Manager 40 RU PC B  $     213.92 31.00%  $               147.60 N/A N/A
CWMPV2418 In-Cabinet Vertical Cable Manager 18 RU PC B  $     124.41 31.00%  $                 85.84 N/A N/A
CWMPV2440 In-Cabinet Vertical Cable Manager 40 RU PC B  $     251.92 31.00%  $               173.82 N/A N/A
CWMPV3318 In-Cabinet Vertical Cable Manager 18 RU PC B  $     108.43 31.00%  $                 74.82 N/A N/A
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CWMPV3340 In-Cabinet Vertical Cable Manager 40 RU PC B  $     222.41 31.00%  $               153.46 N/A N/A
CWMPV3418 In-Cabinet Vertical Cable Manager 18 RU PC B  $     127.71 31.00%  $                 88.12 N/A N/A
CWMPV3440 In-Cabinet Vertical Cable Manager 40 RU PC B  $     262.38 31.00%  $               181.04 N/A N/A
CWPP12WBL Patch Panel, 12 Port, Wall Mount, Black PC B  $       32.33 31.00%  $                 22.31 N/A N/A
CWST Copper Cable Snipping Tool PC B  $       44.30 31.00%  $                 30.57 N/A N/A
CX125-14SL-QY Copper Mechanical lug,  1 Hole, 1 Barrel PC B  $     456.50 31.00%  $               314.99 N/A N/A
CX125-56SLT-QY Copper Mechanical lug,  1 Hole, 1 Barrel PC B  $     473.94 31.00%  $               327.02 N/A N/A
CX225-38HKT-QY Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $  1,219.79 31.00%  $               841.66 N/A N/A
CX225-38T-QY Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $  1,111.47 31.00%  $               766.91 N/A N/A
CX225-56HK-QY Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $  1,072.57 31.00%  $               740.07 N/A N/A
CX225-56HKT-QY Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $  1,539.21 31.00%  $            1,062.05 N/A N/A
CX225-56-QY Copper Mech Lug, 1 Hole, 1 Barrel, Fixed PC B  $  1,072.57 31.00%  $               740.07 N/A N/A
CX35-36-CY Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $     147.86 31.00%  $               102.02 N/A N/A
CX35-36-DY Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $     147.86 31.00%  $               102.02 N/A N/A
CX35-36T-CY Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $     153.51 31.00%  $               105.92 N/A N/A
CX400-12T-3Y Copper Mech Lug, 1 Hole, Fixed Tongue, T PC B  $  3,020.83 31.00%  $            2,084.37 N/A N/A
CX70-14-CY Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $     233.02 31.00%  $               160.78 N/A N/A
CX70-14T-CY Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $     241.91 31.00%  $               166.92 N/A N/A
CXCAC08F04IRBL Net-Contain Cold Aisle Containment Integ PC B  $  1,617.17 31.00%  $            1,115.85 N/A N/A
CXCAC08F04IRWH Net-Contain Cold Aisle Containment Integ PC B  $  1,617.17 31.00%  $            1,115.85 N/A N/A
CXCAC08F06IRBL Net-Contain Cold Aisle Containment Integ PC B  $  1,748.35 31.00%  $            1,206.36 N/A N/A
CXCAC08F06IRWH Net-Contain Cold Aisle Containment Integ PC B  $  1,748.35 31.00%  $            1,206.36 N/A N/A
CXS125-14-Q Copper Mech Lug, 1 Hole, 1 Barrel, Fixed PC B  $     414.70 31.00%  $               286.14 N/A N/A
CXS125-14T-Q Copper Mech Lug, Thin Plated,  1 Hole, 1 PC B  $     725.87 31.00%  $               500.85 N/A N/A
CXS125-56-Q Copper Mech Lug, 1 Hole, Fixed Tongue, # PC B  $     414.70 31.00%  $               286.14 N/A N/A
CXS125-56T-Q Copper Mech Lug, Thin Plated, 1 Hole, Fi PC B  $     725.87 31.00%  $               500.85 N/A N/A
CXS35-36-C Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $     147.86 31.00%  $               102.02 N/A N/A
CXS35-36T-C Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $     153.51 31.00%  $               105.92 N/A N/A
CXS70-14-C Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $     233.02 31.00%  $               160.78 N/A N/A
CXS70-14T-C Copper Mechanical Lug, 1 Hole, 1 Barrel, PC B  $     241.91 31.00%  $               166.92 N/A N/A
D1.5H6 Solid Duct Divider Wall, PVC, 1.5"H X 6' FT B  $         3.46 31.00%  $                   2.39 N/A N/A
D1.5X2BL6 Round Hole Duct, PVC, 1.5"X2"X6',Black FT B  $         7.43 31.00%  $                   5.13 N/A N/A
D1.5X2LG6 Round Hole Duct, PVC, 1.5"X2"X6',LGray FT B  $         7.43 31.00%  $                   5.13 N/A N/A
D1.5X3BL6 Round Hole Duct, PVC,1.5"X3"X6',Black FT B  $         9.58 31.00%  $                   6.61 N/A N/A
D1.5X3LG6 Round Hole Duct, PVC,1.5"X3"X6',LGray FT B  $         9.58 31.00%  $                   6.61 N/A N/A
D1.5X3WH6 Round Hole Duct, PVC,1.5"X3"X6',White FT B  $         9.58 31.00%  $                   6.61 N/A N/A
D1.5X4BL6 Round Hole Duct, PVC,1.5"X4"X6',Black FT B  $       10.91 31.00%  $                   7.53 N/A N/A
D1.5X4LG6 Round Hole Duct, PVC,1.5"X4"X6',LGray FT B  $       10.91 31.00%  $                   7.53 N/A N/A
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D1.5X4WH6 Round Hole Duct, PVC,1.5"X4"X6',White FT B  $       10.91 31.00%  $                   7.53 N/A N/A
D10-250-L Female Disconnect, non-insulated, 12 - 1 PC B  $     126.64 31.00%  $                 87.38 N/A N/A
D10-250M-D Male Disconnect, non-insulated, 12 - 10 PC B  $     250.15 31.00%  $               172.60 N/A N/A
D10-250M-L Male Disconnect, non-insulated, 12 - 10 PC B  $       77.36 31.00%  $                 53.38 N/A N/A
D14-145M-M Male Blade Adapter, non-insulated, 16 - PC B  $     142.09 31.00%  $                 98.04 N/A N/A
D14-187-C Female Disconnect, non-insulated, 16 - 1 PC B  $       73.10 31.00%  $                 50.44 N/A N/A
D14-187-M Female Disconnect, non-insulated, 16 - 1 PC B  $     174.44 31.00%  $               120.36 N/A N/A
D14-188B-M Female Disconnect, non-insulated, 16 - 1 PC B  $       96.80 31.00%  $                 66.79 N/A N/A
D14-188-C Female Disconnect, non-insulated, 16 - 1 PC B  $       73.10 31.00%  $                 50.44 N/A N/A
D14-188-M Female Disconnect, non-insulated, 16 - 1 PC B  $     174.44 31.00%  $               120.36 N/A N/A
D14-250B-M Female Disconnect, non-insulated, 16 - 1 PC B  $       98.71 31.00%  $                 68.11 N/A N/A
D14-250-C Female Disconnect, non-insulated, 16 - 1 PC B  $       68.61 31.00%  $                 47.34 N/A N/A
D14-250-M Female Disconnect, non-insulated, 16 - 1 PC B  $     174.44 31.00%  $               120.36 N/A N/A
D14-250MB-C Male Disconnect, non-insulated, 16 -14 A PC B  $       73.44 31.00%  $                 50.67 N/A N/A
D14-250MB-M Male Disconnect, non-insulated, 16 -14 A PC B  $     139.30 31.00%  $                 96.12 N/A N/A
D18-145M-M Male Blade Adapter, non-insulated, 22 - PC B  $     142.09 31.00%  $                 98.04 N/A N/A
D18-187-C Female Disconnect, non-insulated, 22 - 1 PC B  $       73.10 31.00%  $                 50.44 N/A N/A
D18-187-M Female Disconnect, non-insulated, 22 - 1 PC B  $     174.44 31.00%  $               120.36 N/A N/A
D18-188B-M Female Disconnect, non-insulated, 22 - 1 PC B  $       98.71 31.00%  $                 68.11 N/A N/A
D18-188-C Female Disconnect, non-insulated, 22 - 1 PC B  $       73.10 31.00%  $                 50.44 N/A N/A
D18-188-M Female Disconnect, non-insulated, 22 - 1 PC B  $     174.44 31.00%  $               120.36 N/A N/A
D18-250B-M Female Disconnect, non-insulated, 22 - 1 PC B  $       98.71 31.00%  $                 68.11 N/A N/A
D18-250-C Female Disconnect, non-insulated, 22 - 1 PC B  $       69.99 31.00%  $                 48.29 N/A N/A
D18-250-M Female Disconnect, non-insulated, 22 - 1 PC B  $     174.44 31.00%  $               120.36 N/A N/A
D18-250MB-C Male Disconnect, non-insulated, 22 - 18 PC B  $       69.46 31.00%  $                 47.93 N/A N/A
D18-250MB-M Male Disconnect, non-insulated, 22 - 18 PC B  $     120.55 31.00%  $                 83.18 N/A N/A
D1H6 Solid Duct Divider Wall, PVC, 1"H X 6' FT B  $         2.65 31.00%  $                   1.83 N/A N/A
D1X2BL6 Round Hole Duct, PVC,1"X2"X6',Black FT B  $         6.91 31.00%  $                   4.77 N/A N/A
D1X2LG6 Round Hole Duct, PVC,1"X2"X6',LGray FT B  $         6.91 31.00%  $                   4.77 N/A N/A
D1X3BL6 Round Hole Duct, PVC,1"X3"X6',Black FT B  $         8.90 31.00%  $                   6.14 N/A N/A
D1X3LG6 Round Hole Duct, PVC,1"X3"X6',LGray FT B  $         8.90 31.00%  $                   6.14 N/A N/A
D1X3WH6 Round Hole Duct, PVC,1"X3"X6',White FT B  $         8.51 31.00%  $                   5.87 N/A N/A
D1X4BL6 Round Hole Duct, PVC,1"X4"X6',Black FT B  $       11.10 31.00%  $                   7.66 N/A N/A
D1X4LG6 Round Hole Duct, PVC,1"X4"X6',LGray FT B  $       11.10 31.00%  $                   7.66 N/A N/A
D1X4WH6 Round Hole Duct, PVC,1"X4"X6',White FT B  $       11.10 31.00%  $                   7.66 N/A N/A
D2.5X3LG6 Round Hole Duct, PVC,2.5"X3"X6',LGray FT B  $       10.29 31.00%  $                   7.10 N/A N/A
D-250A-C Disconnect Adapter, non-insulated, coupl PC B  $       87.71 31.00%  $                 60.52 N/A N/A
D-250A-M Disconnect Adapter, non-insulated, coupl PC B  $     346.54 31.00%  $               239.11 N/A N/A
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D2H6 Solid Duct Divider Wall, PVC, 2"H X 6' FT B  $         3.46 31.00%  $                   2.39 N/A N/A
D2HWH6 Solid Duct Divider Wall, PVC, 2"H X 6' FT B  $         3.46 31.00%  $                   2.39 N/A N/A
D2X2BL6 Round Hole Duct,PVC,2"X2"X6',Black FT B  $         7.53 31.00%  $                   5.20 N/A N/A
D2X2LG6 Round Hole Duct,PVC,2"X2"X6',LGray FT B  $         7.53 31.00%  $                   5.20 N/A N/A
D2X2WH6 Round Hole Duct,PVC,2"X2"X6',White FT B  $         7.53 31.00%  $                   5.20 N/A N/A
D2X3BL6 Round Hole Duct,PVC,2"X3"X6',Black FT B  $         9.50 31.00%  $                   6.56 N/A N/A
D2X3LG6 Round Hole Duct,PVC,2"X3"X6',LGray FT B  $         9.96 31.00%  $                   6.87 N/A N/A
D2X3WH6 Round Hole Duct,PVC,2"X3"X6',White FT B  $         9.96 31.00%  $                   6.87 N/A N/A
D2X4BL6 Round Hole Duct,PVC,2"X4"X6',Black FT B  $       11.59 31.00%  $                   8.00 N/A N/A
D2X4LG6 Round Hole Duct,PVC,2"X4"X6',LGray FT B  $       11.59 31.00%  $                   8.00 N/A N/A
D2X4WH6 Round Hole Duct,PVC,2"X4"X6',White FT B  $       11.59 31.00%  $                   8.00 N/A N/A
D3H6 Solid Duct Divider Wall, PVC, 3"H X 6' FT B  $         5.13 31.00%  $                   3.54 N/A N/A
D3HWH6 Solid Duct Divider Wall, PVC, 3"H X 6' FT B  $         5.13 31.00%  $                   3.54 N/A N/A
D3X2LG6 Round Hole Duct,PVC,3"X2"X6',LGray FT B  $         8.88 31.00%  $                   6.13 N/A N/A
D3X3BL6 Round Hole Duct,PVC,3"X3"X6',Black FT B  $       11.34 31.00%  $                   7.82 N/A N/A
D3X3LG6 Round Hole Duct,PVC,3"X3"X6',LGray FT B  $       11.34 31.00%  $                   7.82 N/A N/A
D3X3WH6 Round Hole Duct,PVC,3"X3"X6',White FT B  $       11.34 31.00%  $                   7.82 N/A N/A
D3X4BL6 Round Hole Duct,PVC,3"X4"X6',Black FT B  $       13.43 31.00%  $                   9.27 N/A N/A
D3X4LG6 Round Hole Duct,PVC,3"X4"X6',LGray FT B  $       13.43 31.00%  $                   9.27 N/A N/A
D3X4WH6 Round Hole Duct,PVC,3"X4"X6',White FT B  $       13.43 31.00%  $                   9.27 N/A N/A
D4H6 Solid Duct Divider Wall, PVC, 4"H X 6' FT B  $         5.98 31.00%  $                   4.13 N/A N/A
D4HWH6 Solid Duct Divider Wall, PVC, 4"H X 6' FT B  $         5.98 31.00%  $                   4.13 N/A N/A
D4X2BL6 Round Hole Duct,PVC,4"X2"X6',Black FT B  $       10.74 31.00%  $                   7.41 N/A N/A
D4X2LG6 Round Hole Duct,PVC,4"X2"X6',LGray FT B  $       10.74 31.00%  $                   7.41 N/A N/A
D4X3LG6 Round Hole Duct,PVC,4"X3"X6',LGray FT B  $       13.33 31.00%  $                   9.20 N/A N/A
D4X4BL6 Round Hole Duct,PVC,4"X4"X6',Black FT B  $       15.32 31.00%  $                 10.57 N/A N/A
D4X4LG6 Round Hole Duct,PVC,4"X4"X6',LGray FT B  $       15.32 31.00%  $                 10.57 N/A N/A
D4X4WH6 Round Hole Duct,PVC,4"X4"X6',White FT B  $       15.32 31.00%  $                 10.57 N/A N/A
D50H2 Solid Duct Divider Wall, PVC, 50mm X 2M MT B  $         9.91 31.00%  $                   6.84 N/A N/A
DB-C Duct Divider Wall Mounting Base, PC PC B  $       29.04 31.00%  $                 20.04 N/A N/A
DC450-38-3Y Copper Mechanical Lug, 1 Hole, 2 Barrel, PC B  $  3,452.65 31.00%  $            2,382.33 N/A N/A
DC600-38-3Y Copper Mechanical Lug, 1 Hole, 2 Barrel, PC B  $  4,922.65 31.00%  $            3,396.63 N/A N/A
DCEFXEI-X Drop Ceiling/Entrance End Power Rated/ 1 PC B  $         7.15 31.00%  $                   4.93 N/A N/A
DCEFXIG-X Drop Ceiling/Entrance End Power Rated/ 1 PC B  $         7.15 31.00%  $                   4.93 N/A N/A
DCEFXIW-X Drop Ceiling/Entrance End Power Rated/ 1 PC B  $         7.15 31.00%  $                   4.93 N/A N/A
DCEFXWH-X Drop Ceiling/Entrance End Power Rated/ 1 PC B  $         7.15 31.00%  $                   4.93 N/A N/A
DCF10EI LD10 Low Voltage Drop Ceiling / Entrance PC B  $         2.43 31.00%  $                   1.68 N/A N/A
DCF10EI-X LD10 Low Voltage Drop Ceiling / Entrance PC B  $         1.99 31.00%  $                   1.37 N/A N/A
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DCF10IG-X LD10 Low Voltage Drop Ceiling / Entrance PC B  $         1.99 31.00%  $                   1.37 N/A N/A
DCF10IW-X LD10 Low Voltage Drop Ceiling / Entrance PC B  $         1.99 31.00%  $                   1.37 N/A N/A
DCF10WH-X LD10 Low Voltage Drop Ceiling / Entrance PC B  $         1.99 31.00%  $                   1.37 N/A N/A
DCF3EI LD3 Low Voltage Drop Ceiling / Entrance PC B  $         2.32 31.00%  $                   1.60 N/A N/A
DCF3EI-X LD3 Low Voltage Drop Ceiling / Entrance PC B  $         1.94 31.00%  $                   1.34 N/A N/A
DCF3IG-X LD3 Low Voltage Drop Ceiling / Entrance PC B  $         1.94 31.00%  $                   1.34 N/A N/A
DCF3IW-X LD3 Low Voltage Drop Ceiling / Entrance PC B  $         1.94 31.00%  $                   1.34 N/A N/A
DCF3WH-X LD3 Low Voltage Drop Ceiling / Entrance PC B  $         1.94 31.00%  $                   1.34 N/A N/A
DCF5EI LD5 Low Voltage Drop Ceiling / Entrance PC B  $         2.39 31.00%  $                   1.65 N/A N/A
DCF5EI-X LD5 Low Voltage Drop Ceiling / Entrance PC B  $         1.97 31.00%  $                   1.36 N/A N/A
DCF5IG-X LD5 Low Voltage Drop Ceiling / Entrance PC B  $         1.97 31.00%  $                   1.36 N/A N/A
DCF5IW-X LD5 Low Voltage Drop Ceiling / Entrance PC B  $         1.97 31.00%  $                   1.36 N/A N/A
DCF5WH-X LD5 Low Voltage Drop Ceiling / Entrance PC B  $         1.97 31.00%  $                   1.36 N/A N/A
DERLCC6509A Exhaust Duct for Cisco 6509 Switch used PC B  $     787.23 31.00%  $               543.19 N/A N/A
DERLCC6513A Exhaust Duct for Cisco 6513 Switch used PC B  $     787.23 31.00%  $               543.19 N/A N/A
DERLCC7009A Exhaust Duct for Cisco 7009 Switch used PC B  $     871.63 31.00%  $               601.42 N/A N/A
DERLCC9513A Exhaust Duct for Cisco 9513 Switch used PC B  $     787.23 31.00%  $               543.19 N/A N/A
DIBBC2314S21W Net-Direct Cabinet Air Inlet Duct for Ci PC B  $  1,694.58 31.00%  $            1,169.26 N/A N/A
DIEBCC7018B N- Type 7018 Inlet and Exhaust duct PC B  $  2,277.66 31.00%  $            1,571.59 N/A N/A
DIFBA2002S00S Inlet Duct for Cisco 9396 Switch PC B  $     524.72 31.0%  $               362.06 N/A N/A
DIFBA3003S00S Inlet Duct for CIsco 93128 Switch PC B  $     590.31 31.0%  $               407.31 N/A N/A
DIRBB2007S21W Net-Direct Cabinet Air Inlet Duct for Ci PC B  $  1,428.25 31.00%  $               985.49 N/A N/A
DIRLC2214M21W Net-Direct Cabinet Inlet Duct for Cisco PC B  $  1,428.25 31.00%  $               985.49 N/A N/A
DIRLC7018VP4248 Inlet ducting w/42-48 RU air dams (right PC B  $  1,849.83 31.00%  $            1,276.38 N/A N/A
DIRLC7018VP51 Net-Direct In-Cabinet Inlet Duct for Cis PC B  $  1,849.83 31.00%  $            1,276.38 N/A N/A
DIRLD0425S27W N-Type 7018 Inlet Duct PC B  $  1,869.33 31.00%  $            1,289.84 N/A N/A
DJBXEI Single Gang Standard 2-piece DIN Box. Co PC B  $         9.33 31.00%  $                   6.44 N/A N/A
DJBXIG Single Gang Standard 2-piece DIN Box. Co PC B  $         9.33 31.00%  $                   6.44 N/A N/A
DJBXIW Single Gang Standard 2-piece DIN Box. PC B  $         9.33 31.00%  $                   6.44 N/A N/A
DJBXWH Single Gang Standard 2-piece DIN Box. Co PC B  $         9.33 31.00%  $                   6.44 N/A N/A
DJS1LG6 Duct Joining Strip, PVC, 6', LGray FT B  $         3.33 31.00%  $                   2.30 N/A N/A
DJS1WH6 Duct Joining Strip, PVC, 6', White FT B  $         3.33 31.00%  $                   2.30 N/A N/A
DJSP1.5LG-Q Duct Joining Strip, Pre-Cut 1.5"H, LGray PC B  $     240.63 31.00%  $               166.03 N/A N/A
DJSP4LG-Q Duct Joining Strip, Pre-Cut 4"H, LGray PC B  $     375.97 31.00%  $               259.42 N/A N/A
DM1-488-C Metric Female Disconnect, non-insulated, PC B  $       71.13 31.00%  $                 49.08 N/A N/A
DM1-63-C Metric Female Disconnect, non-insulated, PC B  $       68.02 31.00%  $                 46.93 N/A N/A
DM1-63M-C Metric Male Disconnect, non-insulated, 0 PC B  $       72.87 31.00%  $                 50.28 N/A N/A
DM2-63-C Metric Female Disconnect, non-insulated, PC B  $       68.02 31.00%  $                 46.93 N/A N/A
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DM2-63M-C Metric Male Disconnect, non-insulated, 1 PC B  $       72.87 31.00%  $                 50.28 N/A N/A
DM6-63-L Metric Female Disconnect, non-insulated, PC B  $     117.76 31.00%  $                 81.25 N/A N/A
DM6-63M-L Metric Male Disconnect, non-insulated, 4 PC B  $       75.20 31.00%  $                 51.89 N/A N/A
DMNF1-285-C Metric Female Disconnect, nylon barrel i PC B  $     114.61 31.00%  $                 79.08 N/A N/A
DMNF1-285FIB-3K Metric Fem Disconnect, nylon fully insul PC B  $     307.82 31.00%  $               212.40 N/A N/A
DMNF1-285FIB-C Metric Female Disconnect, nylon fully in PC B  $     104.68 31.00%  $                 72.23 N/A N/A
DMNF1-288FIB-3K Metric Fem Disconnect, nylon fully insul PC B  $     307.82 31.00%  $               212.40 N/A N/A
DMNF1-288FIB-C Metric Female Disconnect, nylon fully in PC B  $     104.68 31.00%  $                 72.23 N/A N/A
DMNF1-485FIB-3K Metric Fem Disconnect, nylon fully insul PC B  $     307.82 31.00%  $               212.40 N/A N/A
DMNF1-488-C Metric Female Disconnect, nylon barrel i PC B  $     116.06 31.00%  $                 80.08 N/A N/A
DMNF1-63-C Metric Female Disconnect, nylon barrel i PC B  $     119.35 31.00%  $                 82.35 N/A N/A
DMNF1-63FIB-3K Metric Fem Disconnect, nylon fully insul PC B  $     307.82 31.00%  $               212.40 N/A N/A
DMNF1-63FIB-C Metric Female Disconnect, nylon fully in PC B  $     106.59 31.00%  $                 73.55 N/A N/A
DMNF1-63FIM-2K Metric Male Disconnect, nylon fully insu PC B  $     482.23 31.00%  $               332.74 N/A N/A
DMNF1-63FIM-L Metric Male Disconnect, nylon fully insu PC B  $     105.38 31.00%  $                 72.71 N/A N/A
DMNF1-63FIMX-2K Metric Male Disconnect, nylon fully insu PC B  $     482.23 31.00%  $               332.74 N/A N/A
DMNF1-63M-C Metric Male Disconnect, nylon barrel ins PC B  $     130.05 31.00%  $                 89.73 N/A N/A
DMNF2-488-C Metric Female Disconnect, nylon barrel i PC B  $     116.06 31.00%  $                 80.08 N/A N/A
DMNF2-488FIB-3K Metric Fem Disconnect, nylon fully insul PC B  $     307.82 31.00%  $               212.40 N/A N/A
DMNF2-63-C Metric Female Disconnect, nylon barrel i PC B  $     119.35 31.00%  $                 82.35 N/A N/A
DMNF2-63FIB-C Metric Female Disconnect, nylon fully in PC B  $     111.45 31.00%  $                 76.90 N/A N/A
DMNF2-63FIBX-2K Metric Fem Disconnect, nylon fully insul PC B  $     327.23 31.00%  $               225.79 N/A N/A
DMNF6-63FIB-2K Metric Fem Disconnect, nylon fully insul PC B  $     477.62 31.00%  $               329.56 N/A N/A
DMNF6-63M-L Metric Male Disconnect, nylon barrel ins PC B  $     162.70 31.00%  $               112.26 N/A N/A
DMNFR1485FIB-KD Metric Female Disconnect, right angle, n PC B  $     420.92 31.00%  $               290.43 N/A N/A
DMNFR163FIB-KD Metric Female Disconnect, right angle, n PC B  $     420.92 31.00%  $               290.43 N/A N/A
DMNFR263FIB-KD Metric Female Disconnect, right angle, n PC B  $     420.92 31.00%  $               290.43 N/A N/A
DMNG1-63FL-3K Metric Female Disconnect, locking, nylon PC B  $     385.02 31.00%  $               265.66 N/A N/A
DMPF1-485FIB-3K Metric Female Disconnect, premium nylon PC B  $     296.50 31.00%  $               204.59 N/A N/A
DMPF1-63FIB-3K Metric Female Disconnect, premium nylon PC B  $     296.50 31.00%  $               204.59 N/A N/A
DMPF2-63FIB-3K Metric Female Disconnect, premium nylon PC B  $     296.50 31.00%  $               204.59 N/A N/A
DMPF6-63FIB-2K Metric Female Disconnect, premium nylon PC B  $     578.83 31.00%  $               399.39 N/A N/A
DMV1-488B-3K Metric Female Disconnect, vinyl barrel i PC B  $     235.98 31.00%  $               162.83 N/A N/A
DMV2-37MB-3K Metric Male Blade Adapter, vinyl insulat PC B  $     240.36 31.00%  $               165.85 N/A N/A
DMV2-63B-3K Metric Female Disconnect, vinyl barrel i PC B  $     235.98 31.00%  $               162.83 N/A N/A
DMV2-63MB-3K Metric Male Disconnect, vinyl barrel ins PC B  $     260.37 31.00%  $               179.66 N/A N/A
DMV2-63P-L Metric Piggyback Disconnect, vinyl barre PC B  $     199.87 31.00%  $               137.91 N/A N/A
DMV2-63P-X Metric Piggyback Disconnect, vinyl barre PC B  $     224.80 31.00%  $               155.11 N/A N/A
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DMV6-63-2K Metric Female Disconnect, vinyl barrel i PC B  $     465.95 31.00%  $               321.51 N/A N/A
DMV6-63-L Metric Female Disconnect, vinyl barrel i PC B  $     127.41 31.00%  $                 87.91 N/A N/A
DMV6-63M-2K Metric Male Disconnect, vinyl barrel ins PC B  $     548.24 31.00%  $               378.29 N/A N/A
DNF10-250FIB-2K Female Disconnect, nylon fully insulated PC B  $     353.57 31.00%  $               243.96 N/A N/A
DNF10250FIBC-2K Female Disconnect, compressor tab, nylon PC B  $     417.20 31.00%  $               287.87 N/A N/A
DNF10-250FIB-E Female Disconnect, nylon fully insulated PC B  $     138.43 31.00%  $                 95.52 N/A N/A
DNF10-250FIB-L Female Disconnect, nylon fully insulated PC B  $     112.19 31.00%  $                 77.41 N/A N/A
DNF10-250FIC-L Female Disconnect, compressor tab, nyl f PC B  $     137.29 31.00%  $                 94.73 N/A N/A
DNF10-250FI-E Female Disconnect, nylon fully insulated PC B  $     164.47 31.00%  $               113.48 N/A N/A
DNF10-250FI-L Female Disconnect, nylon fully insulated PC B  $     133.31 31.00%  $                 91.98 N/A N/A
DNF10-250FIMB-E Male Disconnect, nylon fully insulated, PC B  $     142.78 31.00%  $                 98.52 N/A N/A
DNF10-250FIMB-K Male Disconnect, nylon fully insulated, PC B  $     622.70 31.00%  $               429.66 N/A N/A
DNF10-250FIMB-Q Male Disconnect, nylon fully insulated, PC B  $     115.72 31.0%  $                 79.85 N/A N/A
DNF10-250M-2K Male Disconnect, nylon barrel insulated, PC B  $     546.64 31.00%  $               377.18 N/A N/A
DNF10-250M-D Male Disconnect, nylon barrel insulated, PC B  $     490.38 31.00%  $               338.36 N/A N/A
DNF10-250M-L Male Disconnect, nylon barrel insulated, PC B  $     154.96 31.00%  $               106.92 N/A N/A
DNF14-110-C Female Disconnect, nylon barrel insulate PC B  $     118.19 31.00%  $                 81.55 N/A N/A
DNF14-110-E Female Disconnect, nylon barrel insulate PC B  $     139.46 31.00%  $                 96.23 N/A N/A
DNF14-110-M Female Disconnect, nylon barrel insulate PC B  $     389.51 31.00%  $               268.76 N/A N/A
DNF14-111-C Female Disconnect, nylon barrel insulate PC B  $     118.19 31.00%  $                 81.55 N/A N/A
DNF14-111-M Female Disconnect, nylon barrel insulate PC B  $     389.51 31.00%  $               268.76 N/A N/A
DNF14-187-C Female Disconnect, nylon barrel insulate PC B  $     131.51 31.00%  $                 90.74 N/A N/A
DNF14-187FIB-3K Female Disconnect, nylon fully insulated PC B  $     249.05 31.00%  $               171.84 N/A N/A
DNF14-187FIB-C Female Disconnect, nylon fully insulated PC B  $     110.77 31.00%  $                 76.43 N/A N/A
DNF14-188-C Female Disconnect, nylon barrel insulate PC B  $     131.51 31.00%  $                 90.74 N/A N/A
DNF14-188FIB-3K Female Disconnect, nylon fully insulated PC B  $     249.05 31.00%  $               171.84 N/A N/A
DNF14-188FIB-C Female Disconnect, nylon fully insulated PC B  $     110.77 31.00%  $                 76.43 N/A N/A
DNF14-188FIB-E Female Disconnect, nylon fully insulated PC B  $     136.67 31.00%  $                 94.30 N/A N/A
DNF14-205-C Female Disconnect, nylon barrel insulate PC B  $     131.51 31.00%  $                 90.74 N/A N/A
DNF14-205FIB-3K Female Disconnect, nylon fully insulated PC B  $     249.05 31.00%  $               171.84 N/A N/A
DNF14-205FIB-C Female Disconnect, nylon fully insulated PC B  $     110.77 31.00%  $                 76.43 N/A N/A
DNF14205FIBX-2K Female Disconnect, nylon fully insulated PC B  $     312.13 31.00%  $               215.37 N/A N/A
DNF14-206-C Female Disconnect, nylon barrel insulate PC B  $     131.51 31.00%  $                 90.74 N/A N/A
DNF14-206FIB-3K Female Disconnect, nylon fully insulated PC B  $     249.05 31.00%  $               171.84 N/A N/A
DNF14-206FIB-C Female Disconnect, nylon fully insulated PC B  $     108.60 31.00%  $                 74.93 N/A N/A
DNF14206FIBX-2K Female Disconnect, nylon fully insulated PC B  $     312.13 31.0%  $               215.37 N/A N/A
DNF14206FIBX-L Female Disconnect, nylon fully insulated PC B  $     130.57 31.00%  $                 90.09 N/A N/A
DNF14-250-C Female Disconnect, nylon barrel insulate PC B  $     118.19 31.00%  $                 81.55 N/A N/A
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DNF14-250-E Female Disconnect, nylon barrel insulate PC B  $     139.46 31.00%  $                 96.23 N/A N/A
DNF14-250FIB-3K Female Disconnect, nylon fully insulated PC B  $     249.05 31.00%  $               171.84 N/A N/A
DNF14-250FIB-C Female Disconnect, nylon fully insulated PC B  $     108.67 31.0%  $                 74.98 N/A N/A
DNF14-250FIB-E Female Disconnect, nylon fully insulated PC B  $     134.06 31.00%  $                 92.50 N/A N/A
DNF14250FIBX-2K Female Disconnect, nylon fully insulated PC B  $     312.13 31.00%  $               215.37 N/A N/A
DNF14250FIBX-L Female Disconnect, nylon fully insulated PC B  $     130.57 31.00%  $                 90.09 N/A N/A
DNF14-250FI-L Female Disconnect, nylon fully insulated PC B  $     119.64 31.00%  $                 82.55 N/A N/A
DNF14-250FIM-2K Male Disconnect, nylon fully insulated, PC B  $     398.72 31.00%  $               275.12 N/A N/A
DNF14-250FIMB-K Male Disconnect, nylon fully insulated, PC B  $     418.71 31.00%  $               288.91 N/A N/A
DNF14-250FIMB-Q Male Disconnect, nylon fully insulated, PC B  $     116.11 31.00%  $                 80.12 N/A N/A
DNF14-250FIM-E Male Disconnect, nylon fully insulated, PC B  $     133.71 31.00%  $                 92.26 N/A N/A
DNF14-250FIM-L Male Disconnect, nylon fully insulated, PC B  $     108.36 31.00%  $                 74.77 N/A N/A
DNF14250FIMX-2K Male Disconnect, nylon fully insulated, PC B  $     438.47 31.00%  $               302.54 N/A N/A
DNF14-250M-3K Male Disconnect, nylon barrel insulated, PC B  $     342.33 31.00%  $               236.21 N/A N/A
DNF14-250M-C Male Disconnect, nylon barrel insulated, PC B  $     123.87 31.00%  $                 85.47 N/A N/A
DNF14-250M-E Male Disconnect, nylon barrel insulated, PC B  $     146.17 31.00%  $               100.86 N/A N/A
DNF14-250M-M Male Disconnect, nylon barrel insulated, PC B  $     314.02 31.00%  $               216.67 N/A N/A
DNF14-250-X Female Disconnect, nylon barrel insulate PC B  $     159.65 31.00%  $               110.16 N/A N/A
DNF18-110-C Female Disconnect, nylon barrel insulate PC B  $     118.19 31.00%  $                 81.55 N/A N/A
DNF18-110-E Female Disconnect, nylon barrel insulate PC B  $     139.46 31.00%  $                 96.23 N/A N/A
DNF18-110FIB-3K Female Disconnect, nylon fully insulated PC B  $     286.40 31.00%  $               197.62 N/A N/A
DNF18-110FIB-C Female Disconnect, nylon fully insulated PC B  $     108.69 31.00%  $                 75.00 N/A N/A
DNF18-110FIB-E Female Disconnect, nylon fully insulated PC B  $     134.08 31.00%  $                 92.52 N/A N/A
DNF18-111-C Female Disconnect, nylon barrel insulate PC B  $     122.93 31.00%  $                 84.82 N/A N/A
DNF18-111FIB-3K Female Disconnect, nylon fully insulated PC B  $     286.40 31.00%  $               197.62 N/A N/A
DNF18-111FIB-C Female Disconnect, nylon fully insulated PC B  $     108.69 31.00%  $                 75.00 N/A N/A
DNF18-111FIB-E Female Disconnect, nylon fully insulated PC B  $     134.08 31.00%  $                 92.52 N/A N/A
DNF18-112FIB-3K Female Disconnect, nylon fully insulated PC B  $     286.40 31.00%  $               197.62 N/A N/A
DNF18-145M-3K Male Blade Adapter, nylon insulated, 22 PC B  $     332.40 31.00%  $               229.36 N/A N/A
DNF18-187-C Female Disconnect, nylon barrel insulate PC B  $     117.82 31.00%  $                 81.30 N/A N/A
DNF18-187FIB-3K Female Disconnect, nylon fully insulated PC B  $     249.05 31.00%  $               171.84 N/A N/A
DNF18-187FIB-C Female Disconnect, nylon fully insulated PC B  $     109.65 31.00%  $                 75.66 N/A N/A
DNF18-188-C Female Disconnect, nylon barrel insulate PC B  $     117.82 31.00%  $                 81.30 N/A N/A
DNF18-188FIB-3K Female Disconnect, nylon fully insulated PC B  $     249.05 31.00%  $               171.84 N/A N/A
DNF18-188FIB-C Female Disconnect, nylon fully insulated PC B  $     109.65 31.00%  $                 75.66 N/A N/A
DNF18-205-C Female Disconnect, nylon barrel insulate PC B  $     117.82 31.00%  $                 81.30 N/A N/A
DNF18-205FIB-3K Female Disconnect, nylon fully insulated PC B  $     249.05 31.00%  $               171.84 N/A N/A
DNF18-205FIB-C Female Disconnect, nylon fully insulated PC B  $     109.65 31.00%  $                 75.66 N/A N/A
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DNF18-205FIB-L Female Disconnect, nylon fully insulated PC B  $     109.65 31.00%  $                 75.66 N/A N/A
DNF18205FIBX-2K Female Disconnect, nylon fully insulated PC B  $     312.13 31.00%  $               215.37 N/A N/A
DNF18205FIBX-L Female Disconnect, nylon fully insulated PC B  $     130.57 31.00%  $                 90.09 N/A N/A
DNF18-206-C Female Disconnect, nylon barrel insulate PC B  $     117.82 31.00%  $                 81.30 N/A N/A
DNF18-206FIB-3K Female Disconnect, nylon fully insulated PC B  $     249.05 31.00%  $               171.84 N/A N/A
DNF18-206FIB-C Female Disconnect, nylon fully insulated PC B  $     109.65 31.00%  $                 75.66 N/A N/A
DNF18-206FIB-L Female Disconnect, nylon fully insulated PC B  $     109.65 31.00%  $                 75.66 N/A N/A
DNF18206FIBX-2K Female Disconnect, nylon fully insulated PC B  $     312.13 31.00%  $               215.37 N/A N/A
DNF18206FIBX-L Female Disconnect, nylon fully insulated PC B  $     130.57 31.00%  $                 90.09 N/A N/A
DNF18-250-C Female Disconnect, nylon barrel insulate PC B  $     117.82 31.00%  $                 81.30 N/A N/A
DNF18-250-E Female Disconnect, nylon barrel insulate PC B  $     139.05 31.00%  $                 95.94 N/A N/A
DNF18-250FIB-3K Female Disconnect, nylon fully insulated PC B  $     249.05 31.00%  $               171.84 N/A N/A
DNF18-250FIB-C Female Disconnect, nylon fully insulated PC B  $     109.65 31.00%  $                 75.66 N/A N/A
DNF18-250FIB-E Female Disconnect, nylon fully insulated PC B  $     135.32 31.00%  $                 93.37 N/A N/A
DNF18250FIBX-2K Female Disconnect, nylon fully insulated PC B  $     312.13 31.00%  $               215.37 N/A N/A
DNF18250FIBX-L Female Disconnect, nylon fully insulated PC B  $     130.57 31.00%  $                 90.09 N/A N/A
DNF18-250FI-L Female Disconnect, nylon fully insulated PC B  $     119.64 31.00%  $                 82.55 N/A N/A
DNF18-250FIM-2K Male Disconnect, nylon fully insulated, PC B  $     398.72 31.00%  $               275.12 N/A N/A
DNF18-250FIMB-K Male Disconnect, nylon fully insulated, PC B  $     418.71 31.00%  $               288.91 N/A N/A
DNF18-250FIMB-L Male Disconnect, nylon fully insulated, PC B  $     113.62 31.00%  $                 78.40 N/A N/A
DNF18-250FIM-E Male Disconnect, nylon fully insulated, PC B  $     133.71 31.00%  $                 92.26 N/A N/A
DNF18-250FIM-L Male Disconnect, nylon fully insulated, PC B  $     108.36 31.00%  $                 74.77 N/A N/A
DNF18250FIMX-2K Male Disconnect, nylon fully insulated, PC B  $     438.47 31.00%  $               302.54 N/A N/A
DNF18-250M-3K Male Disconnect, nylon barrel insulated, PC B  $     342.33 31.00%  $               236.21 N/A N/A
DNF18-250M-C Male Disconnect, nylon barrel insulated, PC B  $     123.87 31.00%  $                 85.47 N/A N/A
DNF18-250M-M Male Disconnect, nylon barrel insulated, PC B  $     314.02 31.00%  $               216.67 N/A N/A
DNFR14-205B-L Female Disconnect, right angle, nylon in PC B  $     133.69 31.00%  $                 92.25 N/A N/A
DNFR14205FIB-KD Female Disconnect, right angle, nylon fu PC B  $     420.92 31.00%  $               290.43 N/A N/A
DNFR14-205FIB-L Female Disconnect, right angle, nylon fu PC B  $     132.71 31.00%  $                 91.57 N/A N/A
DNFR14-206B-C Female Disconnect, right angle, nylon in PC B  $     133.69 31.00%  $                 92.25 N/A N/A
DNFR14-206B-L Female Disconnect, right angle, nylon in PC B  $     133.69 31.00%  $                 92.25 N/A N/A
DNFR14206FIB-KD Female Disconnect, right angle, nylon fu PC B  $     420.92 31.00%  $               290.43 N/A N/A
DNFR14-206FIB-L Female Disconnect, right angle, nylon fu PC B  $     132.71 31.00%  $                 91.57 N/A N/A
DNFR14-250B-L Female Disconnect, right angle, nylon in PC B  $     137.95 31.00%  $                 95.19 N/A N/A
DNFR14-250B-X Female Disconnect, right angle, nylon in PC B  $     145.74 31.00%  $               100.56 N/A N/A
DNFR14-250FIB-C Female Disconnect, right angle, nylon fu PC B  $     132.71 31.00%  $                 91.57 N/A N/A
DNFR14-250FIB-E Female Disconnect, right angle, nylon fu PC B  $     156.57 31.00%  $               108.03 N/A N/A
DNFR14250FIB-KD Female Disconnect, right angle, nylon fu PC B  $     420.92 31.00%  $               290.43 N/A N/A
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DNFR14-250FIB-L Female Disconnect, right angle, nylon fu PC B  $     132.71 31.00%  $                 91.57 N/A N/A
DNFR18-205B-L Female Disconnect, right angle, nylon in PC B  $     133.69 31.00%  $                 92.25 N/A N/A
DNFR18-205B-X Female Disconnect, right angle, nylon in PC B  $     145.74 31.00%  $               100.56 N/A N/A
DNFR18205FIB-KD Female Disconnect, right angle, nylon fu PC B  $     420.92 31.00%  $               290.43 N/A N/A
DNFR18-205FIB-L Female Disconnect, right angle, nylon fu PC B  $     133.90 31.00%  $                 92.39 N/A N/A
DNFR18-206B-L Female Disconnect, right angle, nylon in PC B  $     133.69 31.00%  $                 92.25 N/A N/A
DNFR18206FIB-KD Female Disconnect, right angle, nylon fu PC B  $     420.92 31.00%  $               290.43 N/A N/A
DNFR18-206FIB-L Female Disconnect, right angle, nylon fu PC B  $     133.90 31.00%  $                 92.39 N/A N/A
DNFR18-250B-L Female Disconnect, right angle, nylon in PC B  $     133.69 31.00%  $                 92.25 N/A N/A
DNFR18-250B-X Female Disconnect, right angle, nylon in PC B  $     145.74 31.00%  $               100.56 N/A N/A
DNFR18-250FIB-C Female Disconnect, right angle, nylon fu PC B  $     133.90 31.00%  $                 92.39 N/A N/A
DNFR18-250FIB-E Female Disconnect, right angle, nylon fu PC B  $     157.99 31.00%  $               109.01 N/A N/A
DNFR18250FIB-KD Female Disconnect, right angle, nylon fu PC B  $     420.92 31.00%  $               290.43 N/A N/A
DNFR18-250FIB-L Female Disconnect, right angle, nylon fu PC B  $     133.90 31.00%  $                 92.39 N/A N/A
DNG14-187FB-3K Female Disconnect, double crimp, nylon f PC B  $     331.98 31.00%  $               229.07 N/A N/A
DNG14-187FB-L Female Disconnect, double crimp, nylon f PC B  $     146.18 31.00%  $               100.86 N/A N/A
DNG14-188FB-3K Female Disconnect, double crimp, nylon f PC B  $     331.98 31.00%  $               229.07 N/A N/A
DNG14-188FB-L Female Disconnect, double crimp, nylon f PC B  $     146.18 31.00%  $               100.86 N/A N/A
DNG14-250FB-3K Female Disconnect, double crimp, nylon f PC B  $     331.98 31.00%  $               229.07 N/A N/A
DNG14-250FB-L Female Disconnect, double crimp, nylon f PC B  $     146.18 31.00%  $               100.86 N/A N/A
DNG14-250FL-C Female Disconnect, locking, nylon fully PC B  $     173.32 31.00%  $               119.59 N/A N/A
DNG14-250FL-X Female Disconnect, locking, nylon fully PC B  $     190.68 31.00%  $               131.57 N/A N/A
DNG18-187FB-3K Female Disconnect, double crimp, nylon f PC B  $     331.98 31.00%  $               229.07 N/A N/A
DNG18-187FB-C Female Disconnect, double crimp, nylon f PC B  $     146.18 31.00%  $               100.86 N/A N/A
DNG18-188FB-3K Female Disconnect, double crimp, nylon f PC B  $     331.98 31.00%  $               229.07 N/A N/A
DNG18-188FB-C Female Disconnect, double crimp, nylon f PC B  $     146.18 31.00%  $               100.86 N/A N/A
DNG18-250FB-3K Female Disconnect, double crimp, nylon f PC B  $     331.98 31.00%  $               229.07 N/A N/A
DNG18-250FB-C Female Disconnect, double crimp, nylon f PC B  $     146.18 31.00%  $               100.86 N/A N/A
DNG18-250FB-L Female Disconnect, double crimp, nylon f PC B  $     146.18 31.00%  $               100.86 N/A N/A
DNG18-250FL-3K Female Disconnect, locking, nylon fully PC B  $     385.02 31.00%  $               265.66 N/A N/A
DNG18-250FL-L Female Disconnect, locking, nylon fully PC B  $     173.32 31.00%  $               119.59 N/A N/A
DNG18-250FL-X Female Disconnect, locking, nylon fully PC B  $     190.68 31.00%  $               131.57 N/A N/A
DNH10-250FI-E �Female Disconnect, Heat Shrink, 12  1 PC B  $     262.30 31.00%  $               180.99 N/A N/A
DNH14-250FIB-Q �Female Disconnect, Heat Shrink, 16  1 PC B  $     242.42 31.00%  $               167.27 N/A N/A
DNH14-250FIM-Q �Male Disconnect, Heat Shrink, 16  14 PC B  $     242.42 31.00%  $               167.27 N/A N/A
DNH18-250FIB-Q �Female Disconnect, Heat Shrink, 22  1 PC B  $     242.42 31.00%  $               167.27 N/A N/A
DNH18-250FIM-Q �Male Disconnect, Heat Shrink, 22  18 PC B  $     242.42 31.00%  $               167.27 N/A N/A
DP125E88110U Punchdown Patch Panel, Cat 5e, Flat, 12 PC B  $       42.86 31.0%  $                 29.57 N/A N/A
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DP125E88TGY Punchdown Patch Panel, Cat 5e, Flat, 12 PC B  $     113.25 31.00%  $                 78.14 N/A N/A
DP12688TG Punchdown Patch Panel, Cat 6, Flat, 12 P PC B  $       49.66 31.00%  $                 34.27 N/A N/A
DP12688TGY Punchdown Patch Panel, Cat 6, Flat, 12 P PC B  $     150.26 31.00%  $               103.68 N/A N/A
DP24584TV25 Patch Panel, 10/100BASE-T, 2 RJ21 Connec PC B  $     106.80 31.00%  $                 73.69 N/A N/A
DP24584TV25Y Patch Panel, 10/100BASE-T, 2 RJ21 Connec PC B  $     195.70 31.00%  $               135.03 N/A N/A
DP245E88TG Punchdown Patch Panel, Cat 5e, Flat, 24 PC B  $       93.70 31.00%  $                 64.65 N/A N/A
DP245E88TGY Punchdown Patch Panel, Cat 5e, Flat, 24 PC B  $     224.21 31.00%  $               154.70 N/A N/A
DP245E88TV25 Category 5e RJ21 to RJ45 24-Port Patch P PC B  $     512.65 31.00%  $               353.73 N/A N/A
DP24688TGY Punchdown Patch Panel, Cat 6, Flat, 24 P PC B  $     308.18 31.00%  $               212.64 N/A N/A
DP246X88TGY Punchdown Patch Panel, Cat 6A, Flat, 24 PC B  $     455.51 31.00%  $               314.30 N/A N/A
DP48584TV25Y Patch Panel, 10/100BASE-T, 4 RJ21 Connec PC B  $     331.55 31.00%  $               228.77 N/A N/A
DP485E88110U Data-Patch Panel, Cat5E 48 Port Universa PC B  $     422.49 31.00%  $               291.52 N/A N/A
DP485E88TG Punchdown Patch Panel, Cat 5e, Flat, 48 PC B  $     159.29 31.00%  $               109.91 N/A N/A
DP485E88TGY Punchdown Patch Panel, Cat 5e, Flat, 48 PC B  $     447.85 31.00%  $               309.02 N/A N/A
DP485E88TV25 Category 5e RJ21 to RJ45 48-Port Patch P PC B  $     712.61 31.00%  $               491.70 N/A N/A
DP48688TGY Punchdown Patch Panel, Cat 6, Flat, 48 P PC B  $     664.86 31.00%  $               458.75 N/A N/A
DP486X88TGY Punchdown Patch Panel, Cat 6A, Flat, 48 PC B  $     902.86 31.00%  $               622.97 N/A N/A
DPA245E88TGY Punchdown Patch Panel, Cat 5e, Angled, 2 PC B  $     280.20 31.00%  $               193.34 N/A N/A
DPA245E88TV25 Patch Panel, Cat 5e, RJ21 to RJ45, Angle PC B  $     640.83 31.00%  $               442.17 N/A N/A
DPA24688TG Punchdown Patch Panel, Cat 6, Angled, 24 PC B  $     385.22 31.00%  $               265.80 N/A N/A
DPA24688TGY Punchdown Patch Panel, Cat 6, Angled, 24 PC B  $     385.22 31.00%  $               265.80 N/A N/A
DPA246X88TGY Punchdown Patch Panel, Cat 6A, Angled, 2 PC B  $     579.95 31.00%  $               400.17 N/A N/A
DPA485E88TGY Punchdown Patch Panel, Cat 5e, Angled, 4 PC B  $     560.27 31.00%  $               386.59 N/A N/A
DPA485E88TV25 Patch Panel, Cat 5e, RJ21 to RJ45, Angle PC B  $     890.79 31.00%  $               614.65 N/A N/A
DPA48688TGY Punchdown Patch Panel, Cat 6, Angled, 48 PC B  $     830.86 31.00%  $               573.29 N/A N/A
DPA486X88TGY Punchdown Patch Panel, Cat 6A, Angled, 4 PC B  $  1,128.45 31.00%  $               778.63 N/A N/A
DPF10-250FIB-2K Female Disconnect, premium nylon fully i PC B  $     424.24 31.00%  $               292.73 N/A N/A
DPF10-250FIB-L Female Disconnect, premium nylon fully i PC B  $     130.26 31.00%  $                 89.88 N/A N/A
DPF10-250FI-L Female Disconnect, premium nylon fully i PC B  $     151.75 31.00%  $               104.71 N/A N/A
DPF14-187FIB-3K Female Disconnect, premium nylon fully i PC B  $     296.50 31.00%  $               204.59 N/A N/A
DPF14-188FIB-3K Female Disconnect, premium nylon fully i PC B  $     296.50 31.00%  $               204.59 N/A N/A
DPF14-205FIB-3K Female Disconnect, premium nylon fully i PC B  $     296.50 31.00%  $               204.59 N/A N/A
DPF14-205FIB-C Female Disconnect, premium nylon fully i PC B  $     135.39 31.00%  $                 93.42 N/A N/A
DPF14-206FIB-3K Female Disconnect, premium nylon fully i PC B  $     296.50 31.00%  $               204.59 N/A N/A
DPF14-206FIB-C Female Disconnect, premium nylon fully i PC B  $     135.39 31.00%  $                 93.42 N/A N/A
DPF14-250FIB-3K Female Disconnect, premium nylon fully i PC B  $     296.50 31.00%  $               204.59 N/A N/A
DPF14-250FIB-C Female Disconnect, premium nylon fully i PC B  $     135.39 31.00%  $                 93.42 N/A N/A
DPF14-250FIM-2K Male Disconnect, premium nylon fully ins PC B  $     438.63 31.00%  $               302.65 N/A N/A
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DPF14-250FIMB-K Male Disconnect, premium nylon fully ins PC B  $     487.14 31.00%  $               336.13 N/A N/A
DPF14-250FIMB-L Male Disconnect, premium nylon fully ins PC B  $     146.01 31.00%  $               100.75 N/A N/A
DPF14-250FIMB-Q Male Disconnect, premium nylon fully ins PC B  $     146.01 31.00%  $               100.75 N/A N/A
DPF14-250FIM-L Male Disconnect, premium nylon fully ins PC B  $     132.76 31.00%  $                 91.60 N/A N/A
DPF18-110FIB-3K Female Disconnect, premium nylon fully i PC B  $     330.42 31.00%  $               227.99 N/A N/A
DPF18-110FIB-C Female Disconnect, premium nylon fully i PC B  $     135.39 31.00%  $                 93.42 N/A N/A
DPF18-111FIB-3K Female Disconnect, premium nylon fully i PC B  $     330.42 31.00%  $               227.99 N/A N/A
DPF18-111FIB-C Female Disconnect, premium nylon fully i PC B  $     135.39 31.00%  $                 93.42 N/A N/A
DPF18-187FIB-3K Female Disconnect, premium nylon fully i PC B  $     296.50 31.00%  $               204.59 N/A N/A
DPF18-188FIB-3K Female Disconnect, premium nylon fully i PC B  $     296.50 31.00%  $               204.59 N/A N/A
DPF18-205FIB-3K Female Disconnect, premium nylon fully i PC B  $     296.50 31.00%  $               204.59 N/A N/A
DPF18-205FIB-C Female Disconnect, premium nylon fully i PC B  $     135.39 31.00%  $                 93.42 N/A N/A
DPF18205FIBR-3K Female Disconnect, restricted fully insu PC B  $     296.50 31.00%  $               204.59 N/A N/A
DPF18-205FIBR-C Female Disconnect, premium nylon fully i PC B  $     135.39 31.00%  $                 93.42 N/A N/A
DPF18-206FIB-3K Female Disconnect, premium nylon fully i PC B  $     296.50 31.00%  $               204.59 N/A N/A
DPF18-206FIB-C Female Disconnect, premium nylon fully i PC B  $     135.39 31.00%  $                 93.42 N/A N/A
DPF18206FIBR-3K Female disconnect, restricted fully insu PC B  $     296.50 31.00%  $               204.59 N/A N/A
DPF18-206FIBR-C Female Disconnect, premium nylon fully i PC B  $     135.39 31.00%  $                 93.42 N/A N/A
DPF18-250FIB-3K Female Disconnect, premium nylon fully i PC B  $     296.50 31.00%  $               204.59 N/A N/A
DPF18-250FIB-C Female Disconnect, premium nylon fully i PC B  $     135.39 31.00%  $                 93.42 N/A N/A
DPF18250FIBR-3K Female disconnect, restricted fully insu PC B  $     296.50 31.00%  $               204.59 N/A N/A
DPF18-250FIBR-C Female Disconnect, premium nylon fully i PC B  $     135.39 31.00%  $                 93.42 N/A N/A
DPF18-250FIM-2K Male Disconnect, premium nylon fully ins PC B  $     438.63 31.00%  $               302.65 N/A N/A
DPF18-250FIMB-K Male Disconnect, premium nylon fully ins PC B  $     487.14 31.00%  $               336.13 N/A N/A
DPF18-250FIMB-L Male Disconnect, premium nylon fully ins PC B  $     146.01 31.00%  $               100.75 N/A N/A
DPF18-250FIM-C Male Disconnect, premium nylon fully ins PC B  $     132.76 31.00%  $                 91.60 N/A N/A
DPF18-250FIM-L Male Disconnect, premium nylon fully ins PC B  $     132.76 31.00%  $                 91.60 N/A N/A
DPFP1 Filler Panel 1 RU PC B  $       20.82 31.00%  $                 14.37 N/A N/A
DPFP2 Filler Panel 2 RU PC B  $       25.24 31.00%  $                 17.42 N/A N/A
DPFP4 Filler Panel 4 RU PC B  $       45.20 31.00%  $                 31.19 N/A N/A
DPFP8 Filler Panel 8 RU PC B  $       76.70 31.00%  $                 52.92 N/A N/A
DPFPA1 Adjustable Blanking Panel PC B  $       72.62 31.00%  $                 50.11 N/A N/A
DPFR18205FIB-KD Female Disconnect, right angle, premium PC B  $     487.60 31.00%  $               336.44 N/A N/A
DPFR18250FIB-KD Female Disconnect, right angle, premium PC B  $     487.60 31.00%  $               336.44 N/A N/A
DPKA24688TG Punchdown Patch Panel Kit, Cat 6, Angled PC B  $     403.12 31.00%  $               278.15 N/A N/A
DPKA485E88TG Punchdown Patch Panel Kit, Cat 5e, Angle PC B  $     585.08 31.00%  $               403.71 N/A N/A
DPKAB24688TG Punchdown Patch Panel Kit, Cat 6, Angled PC B  $     433.70 31.00%  $               299.25 N/A N/A
DPKR245E88TG Punchdown Patch Panel Kit, Cat 5e, Flat, PC B  $     251.38 31.00%  $               173.45 N/A N/A
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DPKR24688TG Punchdown Patch Panel Kit, Cat 6, Flat, PC B  $     335.35 31.00%  $               231.39 N/A N/A
DPKR485E88TG Punchdown Patch Panel Kit, Cat 5e, Flat, PC B  $     481.94 31.00%  $               332.54 N/A N/A
DPKR48688TG Punchdown Patch Panel Kit, Cat 6, Flat, PC B  $     698.95 31.00%  $               482.28 N/A N/A
DPLF Data Patch Panel Front Label Holder PC B  $         7.83 31.00%  $                   5.40 N/A N/A
DPLK24 Label Kit for Data Patch 24 Port Patch P PC B  $         7.96 31.00%  $                   5.49 N/A N/A
DPLK48 Label Kit for Data Patch 48 Port Patch P PC B  $       14.69 31.00%  $                 10.14 N/A N/A
DPLT Data Patch Panel Top Label Holder PC B  $         4.54 31.00%  $                   3.13 N/A N/A
DPWMK-V Data Patch Wire Mgmt Kit PC B  $         1.03 31.00%  $                   0.71 N/A N/A
DR10-250-L Female Disconnect, right angle, non-insu PC B  $     134.06 31.00%  $                 92.50 N/A N/A
DR14-205B-M Female Disconnect, right angle, non-insu PC B  $     202.90 31.00%  $               140.00 N/A N/A
DR14-205-C Female Disconnect, right angle, non-insu PC B  $     101.26 31.00%  $                 69.87 N/A N/A
DR14-206B-C Female Disconnect, right angle, non-insu PC B  $       81.09 31.00%  $                 55.95 N/A N/A
DR14-206-C Female Disconnect, right angle, non-insu PC B  $     101.26 31.00%  $                 69.87 N/A N/A
DR14-250B-M Female Disconnect, right angle, non-insu PC B  $     202.90 31.00%  $               140.00 N/A N/A
DR14-250-C Female Disconnect, right angle, non-insu PC B  $       80.42 31.00%  $                 55.49 N/A N/A
DR14-250-M Female Disconnect, right angle, non-insu PC B  $     258.33 31.00%  $               178.25 N/A N/A
DR18-205-C Female Disconnect, right angle, non-insu PC B  $     101.26 31.00%  $                 69.87 N/A N/A
DR18-206B-M Female Disconnect, right angle, non-insu PC B  $     202.90 31.00%  $               140.00 N/A N/A
DR18-206-C Female Disconnect, right angle, non-insu PC B  $     101.26 31.00%  $                 69.87 N/A N/A
DR18-206-M Female Disconnect, right angle, non-insu PC B  $     358.05 31.00%  $               247.05 N/A N/A
DR18-250B-M Female Disconnect, right angle, non-insu PC B  $     202.90 31.00%  $               140.00 N/A N/A
DR18-250-C Female Disconnect, right angle, non-insu PC B  $       97.03 31.00%  $                 66.95 N/A N/A
DR18-250-M Female Disconnect, right angle, non-insu PC B  $     258.33 31.00%  $               178.25 N/A N/A
DRD22LG6 2" Height PanelMax DIN Wiring Duct (base FT B  $       23.06 31.00%  $                 15.91 N/A N/A
DRD22WH6 2" Height PanelMax DIN Wiring Duct (base FT B  $       23.06 31.00%  $                 15.91 N/A N/A
DRD33LG6 3" Height PanelMax DIN Wiring Duct (base FT B  $       35.02 31.00%  $                 24.16 N/A N/A
DRD33WH6 3" Height PanelMax DIN Wiring Duct (base FT B  $       35.02 31.00%  $                 24.16 N/A N/A
DRD44LG6 4" Height PanelMax DIN Wiring Duct (base FT B  $       45.71 31.00%  $                 31.54 N/A N/A
DRD44WH6 4" Height PanelMax DIN Wiring Duct (base FT B  $       45.71 31.00%  $                 31.54 N/A N/A
DRDC2LG6 2" Replacement Cover for PanelMax Rail D FT B  $         2.63 31.00%  $                   1.81 N/A N/A
DRDC2WH6 2" Replacement Cover for PanelMax Rail D FT B  $         2.63 31.00%  $                   1.81 N/A N/A
DRDC3LG6 3" Replacement Cover for PanelMax Rail D FT B  $         4.00 31.00%  $                   2.76 N/A N/A
DRDC3WH6 3" Replacement Cover for PanelMax Rail D FT B  $         4.00 31.00%  $                   2.76 N/A N/A
DRDC4LG6 4" Replacement Cover for PanelMax Rail D FT B  $         4.82 31.00%  $                   3.33 N/A N/A
DRDC4WH6 4" Replacement Cover for PanelMax Rail D FT B  $         4.82 31.00%  $                   3.33 N/A N/A
DRDSF-C Replacement DIN Rail fasteners for Panel PC B  $         0.16 31.00%  $                   0.11 N/A N/A
DRJ5E88TGBL Replacement Port for Category 5e Punchdo PC B  $       10.12 31.00%  $                   6.98 N/A N/A
DRJ688TGBL Replacement Port for Category 6 Punchdow PC B  $       14.99 31.00%  $                 10.34 N/A N/A
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DRJ6X88TGBL Replacement Port for Category 6A Punchdo PC B  $       21.85 31.00%  $                 15.08 N/A N/A
DRWCIW-24 Data Patch Replacement Wirecap PC B  $         0.58 31.00%  $                   0.40 N/A N/A
DS1 Duct Seal Compound, 1 lb PC B  $         5.31 31.00%  $                   3.66 N/A N/A
DS110 Laser/Ink Jet, Comp Label, Non-Adhesive PC B  $     468.01 31.00%  $               322.93 N/A N/A
DS110-BU Laser/Ink Jet, Comp Label, Non-Adhesive PC B  $     468.01 31.00%  $               322.93 N/A N/A
DS110-VL Laser/Ink Jet, Comp Label, Non-Adhesive PC B  $     405.21 31.00%  $               279.59 N/A N/A
DS5 Duct Seal Compound, 5 lbs PC B  $       20.13 31.00%  $                 13.89 N/A N/A
DSL110 Non-Adhesive Paper, 110 Block Designatio PK B  $         4.84 31.00%  $                   3.34 N/A N/A
DSLGP Non-adhesive tag stock, giga punch label PK B  $         4.94 31.00%  $                   3.41 N/A N/A
DSLGP9 Non-Adhesive Tag Stock, Giga Punch Hi-De PK B  $         4.91 31.00%  $                   3.39 N/A N/A
DT14EH-L0 Cable Tie,  48"L (1219mm), Extra-Heavy, PC B  $  1,557.66 31.00%  $            1,074.79 N/A N/A
DT15EH-L0 Cable Tie, 53" L (1346mm), Extra-Heavy, PC B  $  1,525.58 31.00%  $            1,052.65 N/A N/A
DT28EH-C0 Cable Tie,  96"L (2438mm), Extra-Heavy, PC B  $  2,645.96 31.00%  $            1,825.71 N/A N/A
DT44EH-C0 Cable Tie,  144"L (3658mm), Extra-Heavy, PC B  $  3,853.79 31.00%  $            2,659.12 N/A N/A
DT4EH-L0 Cable Tie,  13.5"L (343mm), Extra-Heavy, PC B  $     202.84 31.00%  $               139.96 N/A N/A
DT8EH-Q0 Cable Tie, 27"L (686mm), Extra-Heavy, Ac PC B  $     384.04 31.00%  $               264.99 N/A N/A
DTHEH-Q0 Cable Tie Heads, Extra-Heavy, Acetal, Bl PC B  $       68.72 31.00%  $                 47.42 N/A N/A
DTHH-Q0 Cable Tie Heads, Heavy, Acetal, Black PC B  $       61.82 31.00%  $                 42.66 N/A N/A
DTKEH-0 Cable Tie Kit, Extra-Heavy, Acetal, 25 D EA B  $     104.94 31.00%  $                 72.41 N/A N/A
DTKH-0 Cable Tie Kit, Acetal, Heavy, 25 DTHH He EA B  $       94.45 31.00%  $                 65.17 N/A N/A
DV10-250-2K Female Disconnect, vinyl barrel insulate PC B  $     465.95 31.00%  $               321.51 N/A N/A
DV10-250C-2K Female Disconnect, compressor tab, vinyl PC B  $     477.30 31.00%  $               329.34 N/A N/A
DV10-250-E Female Disconnect, vinyl barrel insulate PC B  $     149.74 31.00%  $               103.32 N/A N/A
DV10-250-L Female Disconnect, vinyl barrel insulate PC B  $     131.05 31.00%  $                 90.42 N/A N/A
DV10-250M-D Male Disconnect, vinyl barrel insulated, PC B  $     551.63 31.00%  $               380.62 N/A N/A
DV10-250M-L Male Disconnect, vinyl barrel insulated, PC B  $     123.11 31.00%  $                 84.95 N/A N/A
DV14-145M-C Male Blade Adapter, vinyl insulated, 16 PC B  $     126.75 31.0%  $                 87.46 N/A N/A
DV14-145M-M Male Blade Adapter, vinyl insulated, 16 PC B  $     237.92 31.00%  $               164.16 N/A N/A
DV14-187B-3K Female Disconnect, vinyl barrel insulate PC B  $     235.98 31.00%  $               162.83 N/A N/A
DV14-187B-C Female Disconnect, vinyl barrel insulate PC B  $       92.10 31.00%  $                 63.55 N/A N/A
DV14-188B-3K Female Disconnect, vinyl barrel insulate PC B  $     235.98 31.00%  $               162.83 N/A N/A
DV14-188B-C Female Disconnect, vinyl barrel insulate PC B  $       92.10 31.00%  $                 63.55 N/A N/A
DV14-205B-3K Female Disconnect, vinyl barrel insulate PC B  $     235.98 31.00%  $               162.83 N/A N/A
DV14-205B-C Female Disconnect, vinyl barrel insulate PC B  $       92.10 31.00%  $                 63.55 N/A N/A
DV14-206B-3K Female Disconnect, vinyl barrel insulate PC B  $     235.98 31.00%  $               162.83 N/A N/A
DV14-206B-C Female Disconnect, vinyl barrel insulate PC B  $       92.10 31.00%  $                 63.55 N/A N/A
DV14-250B-3K Female Disconnect, vinyl barrel insulate PC B  $     235.98 31.00%  $               162.83 N/A N/A
DV14-250B-C Female Disconnect, vinyl barrel insulate PC B  $       95.13 31.00%  $                 65.64 N/A N/A
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DV14-250B-E Female Disconnect, vinyl barrel insulate PC B  $     117.39 31.00%  $                 81.00 N/A N/A
DV14-250MB-3K Male Disconnect, vinyl barrel insulated, PC B  $     252.48 31.00%  $               174.21 N/A N/A
DV14-250MB-C Male Disconnect, vinyl barrel insulated, PC B  $     104.86 31.00%  $                 72.35 N/A N/A
DV14-250MB-E Male Disconnect, vinyl barrel insulated, PC B  $     129.34 31.00%  $                 89.24 N/A N/A
DV14-250MB-M Male Disconnect, vinyl barrel insulated, PC B  $     240.45 31.00%  $               165.91 N/A N/A
DV14-250P-E Piggyback Disconnect, vinyl barrel insul PC B  $     242.60 31.00%  $               167.39 N/A N/A
DV14-250P-L Piggyback Disconnect, vinyl barrel insul PC B  $     196.64 31.00%  $               135.68 N/A N/A
DV18-145M-CY Male Blade Adapter, vinyl insulated, 22 PC B  $     126.75 31.00%  $                 87.46 N/A N/A
DV18-145M-MY Male Blade Adapter, vinyl insulated, 22 PC B  $     237.92 31.00%  $               164.16 N/A N/A
DV18-187B-3K Female Disconnect, vinyl barrel insulate PC B  $     235.98 31.00%  $               162.83 N/A N/A
DV18-187B-CY Female Disconnect, vinyl barrel insulate PC B  $       98.47 31.00%  $                 67.94 N/A N/A
DV18-188B-3K Female Disconnect, vinyl barrel insulate PC B  $     235.98 31.00%  $               162.83 N/A N/A
DV18-188B-CY Female Disconnect, vinyl barrel insulate PC B  $       93.78 31.00%  $                 64.71 N/A N/A
DV18-205B-3K Female Disconnect, vinyl barrel insulate PC B  $     235.98 31.00%  $               162.83 N/A N/A
DV18-205B-CY Female Disconnect, vinyl barrel insulate PC B  $       93.78 31.00%  $                 64.71 N/A N/A
DV18-206B-3K Female Disconnect, vinyl barrel insulate PC B  $     235.98 31.00%  $               162.83 N/A N/A
DV18-206B-CY Female Disconnect, vinyl barrel insulate PC B  $       93.78 31.00%  $                 64.71 N/A N/A
DV18-250B-3K Female Disconnect, vinyl barrel insulate PC B  $     235.98 31.00%  $               162.83 N/A N/A
DV18-250B-CY Female Disconnect, vinyl barrel insulate PC B  $       89.68 31.00%  $                 61.88 N/A N/A
DV18-250B-E Female Disconnect, vinyl barrel insulate PC B  $     110.68 31.00%  $                 76.37 N/A N/A
DV18-250MB-3K Male Disconnect, vinyl barrel insulated, PC B  $     252.48 31.00%  $               174.21 N/A N/A
DV18-250MB-CY Male Disconnect, vinyl barrel insulated, PC B  $     103.62 31.00%  $                 71.50 N/A N/A
DV18-250MB-MY Male Disconnect, vinyl barrel insulated, PC B  $     251.90 31.00%  $               173.81 N/A N/A
DV18-250P-E Piggyback Disconnect, vinyl barrel insul PC B  $     242.60 31.00%  $               167.39 N/A N/A
DV18-250P-L Piggyback Disconnect, vinyl barrel insul PC B  $     196.64 31.00%  $               135.68 N/A N/A
DV18-250P-LY Piggyback Disconnect, vinyl barrel insul PC B  $     196.64 31.00%  $               135.68 N/A N/A
DVF14-187-C Fem. Disc., vinyl brl insul, 16 - 14 AWG PC B  $     128.88 31.00%  $                 88.93 N/A N/A
DVF14-188-C Fem. Disc., vinyl brl insul, 16 - 14 AWG PC B  $     128.88 31.00%  $                 88.93 N/A N/A
DVF14-205-C Fem. Disc, vinyl brl insul, 16 - 14 AWG, PC B  $     128.88 31.00%  $                 88.93 N/A N/A
DVF14-206-C Fem. Disc, vinyl brl insul, 16 - 14 AWG, PC B  $     128.88 31.00%  $                 88.93 N/A N/A
DVF14-250-C Fem. Disc., vinyl brl insul, 16 - 14 AWG PC B  $     114.43 31.00%  $                 78.96 N/A N/A
DVF18-187-CY Female Disconnect, vinyl barrel insulate PC B  $     128.88 31.00%  $                 88.93 N/A N/A
DVF18-188-CY Female Disconnect, vinyl barrel insulate PC B  $     123.25 31.00%  $                 85.04 N/A N/A
DVF18-205-CY Female Disconnect, vinyl barrel insulate PC B  $     128.88 31.00%  $                 88.93 N/A N/A
DVF18-206-CY Female Disconnect, vinyl barrel insulate PC B  $     128.88 31.00%  $                 88.93 N/A N/A
DVF18-250-CY Female Disconnect, vinyl barrel insulate PC B  $     128.88 31.00%  $                 88.93 N/A N/A
E2X2BL6 Channel, Slotted Wall, 2" x 2" (50mm x 5 FT A  $         6.99 31.00%  $                   4.82 N/A N/A
E2X2LG6 Channel, Slotted Wall, 2" x 2" (50mm x 5 FT A  $         6.99 31.00%  $                   4.82 N/A N/A
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E2X2OR6 Channel, Slotted Wall, 2" x 2" (50mm x 5 FT A  $         6.99 31.00%  $                   4.82 N/A N/A
E2X2YL6 Channel, Slotted Wall, 2" x 2" (50mm x 5 FT A  $         6.99 31.00%  $                   4.82 N/A N/A
E4X4BL6 Channel, Slotted Wall, 4" x 4" (100mm x FT A  $       14.73 31.00%  $                 10.16 N/A N/A
E4X4LG6 Channel, Slotted Wall, 4" x 4" (100mm x FT A  $       14.73 31.00%  $                 10.16 N/A N/A
E4X4OR6 Channel, Slotted Wall, 4" x 4" (100mm x FT A  $       14.73 31.00%  $                 10.16 N/A N/A
E4X4YL6 Channel, Slotted Wall, 4" x 4" (100mm x FT A  $       14.73 31.00%  $                 10.16 N/A N/A
E6212B1 Enterprise 12 RU Cabinet 600mm W x 1070m PC B  $  1,467.34 31.00%  $            1,012.46 N/A N/A
E6212B1FP Enterprise 12 RU Cabinet 600mm W x 1070m PC B  $  1,339.91 31.00%  $               924.54 N/A N/A
E6212B1FP5 Enterprise 12 RU Cabinet 600mm W x 1070m PC B  $  6,380.97 31.00%  $            4,402.87 N/A N/A
E6412B2 Enterprise 24 RU Cabinet 600mm W x 1070m PC B  $  1,722.21 31.0%  $            1,188.32 N/A N/A
E6412B2FP Enterprise 24 RU Cabinet 600mm W x 1070m PC B  $  1,594.77 31.00%  $            1,100.39 N/A N/A
E6412B2FP5 Enterprise 24 RU Cabinet 600mm W x 1070m PC B  $  7,655.29 31.00%  $            5,282.15 N/A N/A
ECF10EI-X LD10 Low Voltage End Cap Fitting PC B  $         1.55 31.00%  $                   1.07 N/A N/A
ECF10IG-X LD10 Low Voltage End Cap Fitting PC B  $         1.55 31.00%  $                   1.07 N/A N/A
ECF10IW-X LD10 Low Voltage End Cap Fitting PC B  $         1.55 31.00%  $                   1.07 N/A N/A
ECF10WH-X LD10 Low Voltage End Cap Fitting PC B  $         1.55 31.00%  $                   1.07 N/A N/A
ECF3EI-E LD3 Low Voltage End Cap Fitting PC B  $         1.36 31.00%  $                   0.94 N/A N/A
ECF3IG-E LD3 Low Voltage End Cap Fitting PC B  $         1.36 31.00%  $                   0.94 N/A N/A
ECF3IW-E LD3 Low Voltage End Cap Fitting PC B  $         1.36 31.00%  $                   0.94 N/A N/A
ECF3WH-E LD3 Low Voltage End Cap Fitting PC B  $         1.36 31.00%  $                   0.94 N/A N/A
ECF5EI-E LD5 Low Voltage End Cap Fitting PC B  $         1.46 31.00%  $                   1.01 N/A N/A
ECF5IG-E LD5 Low Voltage End Cap Fitting PC B  $         1.46 31.00%  $                   1.01 N/A N/A
ECF5IW-E LD5 Low Voltage End Cap Fitting PC B  $         1.46 31.00%  $                   1.01 N/A N/A
ECF5WH-E LD5 Low Voltage End Cap Fitting PC B  $         1.46 31.00%  $                   1.01 N/A N/A
ECFX10EI-X LDPH10 / LD2P10 Power Rated End Cap Fitt PC B  $         1.94 31.00%  $                   1.34 N/A N/A
ECFX10IG-X LDPH10 / LD2P10 Power Rated End Cap Fitt PC B  $         1.94 31.00%  $                   1.34 N/A N/A
ECFX10IW-X LDPH10 / LD2P10 Power Rated End Cap Fitt PC B  $         1.94 31.00%  $                   1.34 N/A N/A
ECFX10WH-X LDPH10 / LD2P10 Power Rated End Cap Fitt PC B  $         1.94 31.00%  $                   1.34 N/A N/A
ECFX3EI-X LDPH3 / LDS3 Power Rated End Cap Fitting PC B  $         1.62 31.00%  $                   1.12 N/A N/A
ECFX3IG-X LDPH3 / LDS3 Power Rated End Cap Fitting PC B  $         1.62 31.00%  $                   1.12 N/A N/A
ECFX3IW-X LDPH3 / LDS3 Power Rated End Cap Fitting PC B  $         1.62 31.00%  $                   1.12 N/A N/A
ECFX3WH-X LDPH3 / LDS3 Power Rated End Cap Fitting PC B  $         1.62 31.00%  $                   1.12 N/A N/A
ECFX5EI-X LDPH5 / LDS5 Power Rated End Cap Fitting PC B  $         1.74 31.00%  $                   1.20 N/A N/A
ECFX5IG-X LDPH5 / LDS5 Power Rated End Cap Fitting PC B  $         1.74 31.00%  $                   1.20 N/A N/A
ECFX5IW-X LDPH5 / LDS5 Power Rated End Cap Fitting PC B  $         1.74 31.00%  $                   1.20 N/A N/A
ECFX5WH-X LDPH5 / LDS5 Power Rated End Cap Fitting PC B  $         1.74 31.00%  $                   1.20 N/A N/A
ECPGEI Single Gang Rectangular Screw-On Facepla PC B  $         3.64 31.00%  $                   2.51 N/A N/A
ECPGEI-2G Double Gang Rectangular Screw-On Facepla PC B  $         4.91 31.00%  $                   3.39 N/A N/A
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ECPGIG Single Gang Rectangular Screw-On Facepla PC B  $         3.64 31.00%  $                   2.51 N/A N/A
ECPGIW Single Gang Rectangular Screw-On Facepla PC B  $         3.64 31.00%  $                   2.51 N/A N/A
ECPGIW-2G Double Gang Rectangular Screw-On Facepla PC B  $         4.91 31.00%  $                   3.39 N/A N/A
ECPGWH Single Gang Rectangular Screw-On Facepla PC B  $         3.64 31.00%  $                   2.51 N/A N/A
ECPGWH-2G Double Gang Rectangular Screw-On Facepla PC B  $         4.91 31.00%  $                   3.39 N/A N/A
EDU20EI-X 20 AMP 106 Duplex Outlet PC B  $         9.19 31.00%  $                   6.34 N/A N/A
EDU20IW-X 20 AMP 106 Duplex Outlet PC B  $         9.19 31.00%  $                   6.34 N/A N/A
EDU20WH-X 20 AMP 106 Duplex Outlet PC B  $         9.19 31.00%  $                   6.34 N/A N/A
EEFXEI LD2P10 Entrance End Fitting PC B  $       13.80 31.00%  $                   9.52 N/A N/A
EEFXIG LD2P10 Entrance End Fitting PC B  $       13.80 31.00%  $                   9.52 N/A N/A
EEFXIW LD2P10 Entrance End Fitting PC B  $       13.80 31.00%  $                   9.52 N/A N/A
EEFXWH LD2P10 Entrance End Fitting PC B  $       13.80 31.00%  $                   9.52 N/A N/A
EFPK102G-XY Replacement Label, Double Gang, Cover an PC B  $         1.20 31.00%  $                   0.83 N/A N/A
EFPK-XY Replacement Label, Single Gang, Cover an PC B  $         0.81 31.00%  $                   0.56 N/A N/A
EFPL-1 Dot Matrix, Face Plate Label, Adhesive P PC B  $     129.79 31.00%  $                 89.56 N/A N/A
EFPT-1 Laser/Dot Matrix, Non-Adhesive Paper, Ta PC B  $       97.07 31.00%  $                 66.98 N/A N/A
EGJT Enhanced TG Style Termination Tool PC B  $         3.54 31.00%  $                   2.44 N/A N/A
EGU20EI-X GFCI Outlet PC B  $       50.12 31.00%  $                 34.58 N/A N/A
EGU20IW-X 20 AMP GFCI Rectangular Outlet PC B  $       50.12 31.00%  $                 34.58 N/A N/A
EMA-X EMA Epoxy Adhesive PC B  $         7.19 31.00%  $                   4.96 N/A N/A
EMS-A-C Cable Tie Mount, Epoxy Applied, NAT PC B  $     124.32 31.00%  $                 85.78 N/A N/A
EMS-A-C0 Cable Tie Mount, Epoxy Applied, WRBL PC B  $     136.83 31.00%  $                 94.41 N/A N/A
EMS-A-D Cable Tie Mount, Epoxy Applied, NAT PC B  $     497.77 31.00%  $               343.46 N/A N/A
EMS-A-D0 Cable Tie Mount, Epoxy Applied, WRBL PC B  $     629.29 31.00%  $               434.21 N/A N/A
EMSK12-4-12-X0 Epoxy Mounting Kit w/ 12 Mounts & Ties PC B  $       44.81 31.00%  $                 30.92 N/A N/A
EMSK3-1-X0 Epoxy Mounting Kit w/ 3 Mounts PC B  $       12.07 31.00%  $                   8.33 N/A N/A
EOCTT Economical Opticam Termination Tool PC B  $       54.35 31.00%  $                 37.50 N/A N/A
EOR32X48 48" Deep End of Row Floor Seal Kit PC B  $     182.66 31.00%  $               126.04 N/A N/A
EORC32X40 40" DEEP-END OF ROW FLOOR SEAL KIT PC B  $     207.04 31.00%  $               142.86 N/A N/A
EORC32X48 48" Deep, End of Row Floor Seal Kit PC B  $     207.04 31.00%  $               142.86 N/A N/A
ER4P23 23" Deep 4 Post Rack 7 Foot PC B  $     768.34 31.00%  $               530.15 N/A N/A
ER4P2396 23" Deep 4 Post Rack 8 Foot PC B  $     899.52 31.00%  $               620.67 N/A N/A
ER4P29 29" Deep 4 Post Rack 7 Foot PC B  $     787.08 31.00%  $               543.09 N/A N/A
ER4P2996 29" Deep 4 Post Rack 8 Foot PC B  $     925.76 31.00%  $               638.77 N/A N/A
ER4PAK-OSHPD ER4P OSHPD Rack Bracket Kit - OSHPD Comp PC B  $     161.56 31.0%  $               111.48 N/A N/A
ERT2M-C20 Elastomeric Cable Tie, Releasable, 8.5"L PC B  $     158.32 31.00%  $               109.24 N/A N/A
ERT3M-C20 Elastomeric Cable Tie, Releasable, 11.0" PC B  $     262.38 31.00%  $               181.04 N/A N/A
ERT4.5M-C20 Elastomeric Cable Tie, Releasable, 16.0" PC B  $     460.84 31.00%  $               317.98 N/A N/A
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ERU20EI-X 20 AMP Rectangular Outlet PC B  $       11.35 31.00%  $                   7.83 N/A N/A
ERU20IW-X 20 AMP Rectangular Outlet PC B  $       11.35 31.00%  $                   7.83 N/A N/A
ERU20WH-X 20 AMP Rectangular Outlet PC B  $       11.35 31.00%  $                   7.83 N/A N/A
ETU20EI-X Surge Suppressor PC B  $     105.11 31.00%  $                 72.53 N/A N/A
ETU20IW-X 20 AMP TVSS Rectangular Outlet PC B  $     105.11 31.00%  $                 72.53 N/A N/A
F.5X.5LG6 Narrow Slotted Duct, PVC, .5" X .5" X 6' FT B  $         4.02 31.00%  $                   2.77 N/A N/A
F.5X.5LG6-A Narrow Slotted Duct, Adhesive, PVC, .5" FT B  $         4.82 31.00%  $                   3.33 N/A N/A
F.5X.5WH6 Narrow Slotted Duct, PVC, .5" X .5" X 6' FT B  $         4.02 31.00%  $                   2.77 N/A N/A
F.5X1LG6 Narrow Slotted Duct, PVC, .5" X 1" X 6' FT B  $         4.76 31.00%  $                   3.28 N/A N/A
F.5X1LG6-A Narrow Slotted Duct, Adhesive, PVC, .5" FT B  $         5.55 31.00%  $                   3.83 N/A N/A
F.5X1WH6 Narrow Slotted Duct, PVC, .5" X 1" X 6' FT B  $         4.76 31.00%  $                   3.28 N/A N/A
F.75X.75LG6 Narrow Slotted Duct, PVC,  75" X .75" X FT B  $         4.76 31.00%  $                   3.28 N/A N/A
F.75X.75LG6-A Narrow Slotted Duct, Adhesive, PVC, .75" FT B  $         5.92 31.00%  $                   4.08 N/A N/A
F.75X.75WH6 Narrow Slotted Duct, PVC, .75" X .75" X FT B  $         4.76 31.00%  $                   3.28 N/A N/A
F.75X1.5LG6 Narrow Slotted Duct, PVC, .75" X 1.5" X FT B  $         6.35 31.00%  $                   4.38 N/A N/A
F.75X1.5LG6-A Narrow Slotted Duct, Adhesive, PVC, .75" FT B  $         7.31 31.00%  $                   5.04 N/A N/A
F.75X1.5WH6 Narrow Slotted Duct, PVC, .75" X 1.5" X FT B  $         6.35 31.00%  $                   4.38 N/A N/A
F1.5X1.5IB6 Narrow Slot Flush Cover Duct, PVC, 1.5" FT B  $         6.96 31.00%  $                   4.80 N/A N/A
F1.5X1.5LG6 Narrow Slotted Duct, PVC, 1.5" X 1.5" X FT B  $         6.96 31.00%  $                   4.80 N/A N/A
F1.5X1.5LG6-A Narrow Slotted Duct, Adhesive, PVC, 1.5" FT B  $         7.99 31.00%  $                   5.51 N/A N/A
F1.5X1.5WH6 Narrow Slotted Duct, PVC, 1.5" X 1.5" X FT B  $         6.96 31.00%  $                   4.80 N/A N/A
F1.5X1LG6 Narrow Slotted Duct, PVC, 1.5" X 1" X 6' FT B  $         5.84 31.00%  $                   4.03 N/A N/A
F1.5X1LG6-A Narrow Slotted Duct, Adhesive, PVC, 1.5" FT B  $         6.73 31.00%  $                   4.64 N/A N/A
F1.5X1WH6 Narrow Slotted Duct, PVC, 1.5" X 1" X 6' FT B  $         5.84 31.00%  $                   4.03 N/A N/A
F1.5X2IB6 Narrow Slot Flush Cover Duct, PVC, 1.5" FT B  $         7.58 31.00%  $                   5.23 N/A N/A
F1.5X2LG6 Narrow Slotted Duct, PVC, 1.5" X 2" X 6' FT B  $         7.58 31.00%  $                   5.23 N/A N/A
F1.5X2LG6-A Narrow Slotted Duct, Adhesive, PVC, 1.5" FT B  $         8.71 31.00%  $                   6.01 N/A N/A
F1.5X2WH6 Narrow Slotted Duct, PVC, 1.5" X 2" X 6' FT B  $         7.58 31.0%  $                   5.23 N/A N/A
F1.5X3IB6 Narrow Slot Flush Cover Duct, PVC, 1.5" FT B  $         9.44 31.00%  $                   6.51 N/A N/A
F1.5X3LG6 Narrow Slotted Duct, PVC, 1.5" X 3" X 6' FT B  $         9.44 31.00%  $                   6.51 N/A N/A
F1.5X3LG6-A Narrow Slotted Duct, Adhesive, PVC, 1.5" FT B  $       10.47 31.00%  $                   7.22 N/A N/A
F1.5X3WH6 Narrow Slotted Duct, PVC, 1.5" X 3" X 6' FT B  $         9.44 31.00%  $                   6.51 N/A N/A
F1.5X3WH6-A Narrow Slotted Duct, Adhesive, PVC, 1.5" FT B  $       10.60 31.00%  $                   7.31 N/A N/A
F1.5X4IB6 Narrow Slot Flush Cover Duct, PVC, 1.5" FT B  $       11.16 31.00%  $                   7.70 N/A N/A
F1.5X4LG6 Narrow Slotted Duct, PVC, 1.5" X 4" X 6' FT B  $       11.16 31.00%  $                   7.70 N/A N/A
F1.5X4LG6-A Narrow Slotted Duct, Adhesive, PVC, 1.5" FT B  $       12.40 31.00%  $                   8.56 N/A N/A
F1.5X4WH6 Narrow Slotted Duct, PVC, 1.5" X 4" X 6' FT B  $       11.16 31.00%  $                   7.70 N/A N/A
F1.5X4WH6-A Narrow Slotted Duct, Adhesive, PVC, 1.5" FT B  $       12.40 31.00%  $                   8.56 N/A N/A
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F100X150AJC P1 Cassette, Flag Label, Polyester, 1.00 PC B  $       52.24 31.00%  $                 36.05 N/A N/A
F100X150AJT Thermal Transfer, Flag Label, Polyester, PC B  $       77.29 31.00%  $                 53.33 N/A N/A
F100X213AJT Thermal Transfer, Flag Label, Polyester, PC B  $       91.47 31.00%  $                 63.11 N/A N/A
F100X300AJT Thermal Transfer, Flag Label, Polyester, PC B  $     111.10 31.00%  $                 76.66 N/A N/A
F100X363AJT Thermal Transfer, Flag Label, Polyester, PC B  $     126.08 31.00%  $                 87.00 N/A N/A
F14PN-L Accessory, Plastic Bolt and Nut Kit, Fib PC B  $         0.40 31.00%  $                   0.28 N/A N/A
F14PWN-L Accessory, Plastic Bolt and Nut Kit, Fib PC B  $         0.46 31.00%  $                   0.32 N/A N/A
F1ABXN-1B08-10F OM3 128-fiber, Brocade-type labeling HDQ PC B  $  4,821.43 31.00%  $            3,326.79 N/A N/A
F1ABXN-1B08-10S OM3 128-fiber, Brocade-type labeling HDQ PC B  $  4,821.43 31.00%  $            3,326.79 N/A N/A
F1ABXN-6408-10F OM3 64-fiber, Brocade-type labeling HDQ PC B  $  2,410.71 31.00%  $            1,663.39 N/A N/A
F1ABXN-6408-10S OM3 64-fiber, Brocade-type labeling HDQ PC B  $  2,410.71 31.00%  $            1,663.39 N/A N/A
F1ABXO-1B08-10F OM3 128-fiber, Brocade-type labeling HDQ PC B  $  6,267.86 31.00%  $            4,324.82 N/A N/A
F1ABXO-1B08-10S OM3 128-fiber, Brocade-type labeling HDQ PC B  $  6,267.86 31.00%  $            4,324.82 N/A N/A
F1ABXO-6408-10F OM3 64-fiber, Brocade-type labeling HDQ PC B  $  3,133.93 31.00%  $            2,162.41 N/A N/A
F1ABXO-6408-10S OM3 64-fiber, Brocade-type labeling HDQ PC B  $  3,133.93 31.00%  $            2,162.41 N/A N/A
F1ABZN-1B08-10F OM4 128-fiber, Brocade-type labeling HDQ PC B  $  5,303.57 31.00%  $            3,659.46 N/A N/A
F1ABZN-1B08-10S OM4 128-fiber, Brocade-type labeling HDQ PC B  $  5,303.57 31.00%  $            3,659.46 N/A N/A
F1ABZN-6408-10F OM4 64-fiber, Brocade-type labeling HDQ PC B  $  2,651.78 31.00%  $            1,829.73 N/A N/A
F1ABZN-6408-10S OM4 64-fiber, Brocade-type labeling HDQ PC B  $  2,651.78 31.00%  $            1,829.73 N/A N/A
F1ABZO-1B08-10F OM4 128-fiber, Brocade-type labeling HDQ PC B  $  6,894.63 31.00%  $            4,757.29 N/A N/A
F1ABZO-1B08-10S OM4 128-fiber Brocade-type labeling HDQ PC B  $  6,894.63 31.00%  $            4,757.29 N/A N/A
F1ABZO-6408-10F OM4 64-fiber, Brocade-type labeling HDQ PC B  $  3,447.32 31.00%  $            2,378.65 N/A N/A
F1ABZO-6408-10S OM4 64-fiber, Brocade-type labeling HDQ PC B  $  3,447.32 31.00%  $            2,378.65 N/A N/A
F1ACXN-6408-10F OM3 64-fiber, Cisco-type labeling HDQ ca PC B  $  2,410.71 31.00%  $            1,663.39 N/A N/A
F1ACXN-6408-10S OM3 64-fiber, Cisco-type labeling HDQ ca PC B  $  2,410.71 31.00%  $            1,663.39 N/A N/A
F1ACXO-6408-10F OM3 64-fiber, Cisco-type labeling HDQ ca PC B  $  3,133.93 31.00%  $            2,162.41 N/A N/A
F1ACXO-6408-10S OM3 64-fiber, Cisco-type labeling HDQ ca PC B  $  3,133.93 31.00%  $            2,162.41 N/A N/A
F1ACZN-6408-10F OM4 64-fiber, Cisco-type labeling HDQ ca PC B  $  2,651.78 31.00%  $            1,829.73 N/A N/A
F1ACZN-6408-10S OM4 64-fiber, Cisco-type labeling HDQ ca PC B  $  2,651.78 31.00%  $            1,829.73 N/A N/A
F1ACZO-6408-10F OM4 64-fiber, Cisco-type labeling HDQ ca PC B  $  3,447.32 31.00%  $            2,378.65 N/A N/A
F1ACZO-6408-10S OM4 64-fiber, Cisco-type labeling HDQ ca PC B  $  3,447.32 31.00%  $            2,378.65 N/A N/A
F1AS9N-1A12-10F 12-fiber high density fiber cassette (14 PC B  $  7,005.16 31.00%  $            4,833.56 N/A N/A
F1AS9N-1A12-10S 12-fiber high density fiber cassette (14 PC B  $  7,005.16 31.00%  $            4,833.56 N/A N/A
F1ASXN-1A12-10F 12-fiber OM3 fiber optic angled high den PC B  $  5,426.54 31.00%  $            3,744.31 N/A N/A
F1ASXN-1A12-10S 12-fiber OM3 fiber optic angled high den PC B  $  5,426.54 31.00%  $            3,744.31 N/A N/A
F1ASXN-9612-10F 12-fiber OM3 fiber optic angled high den PC B  $  3,547.11 31.00%  $            2,447.51 N/A N/A
F1ASXN-9612-10S 12-fiber OM3 fiber optic angled high den PC B  $  3,547.11 31.00%  $            2,447.51 N/A N/A
F1ASXO-1A12-10F 12-fiber OM3 fiber optic angled high den PC B  $  7,005.16 31.00%  $            4,833.56 N/A N/A
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F1ASXO-1A12-10S 12-fiber high density OM3 fiber optic an PC B  $  7,005.16 31.00%  $            4,833.56 N/A N/A
F1ASXO-9612-10F 12-fiber high density OM3 fiber optic an PC B  $  4,580.06 31.00%  $            3,160.24 N/A N/A
F1ASXO-9612-10S 12-fiber high density OM3 fiber optic an PC B  $  4,580.06 31.00%  $            3,160.24 N/A N/A
F1ASZN-1A12-10F 12-fiber high density OM4 fiber optic an PC B  $  5,909.73 31.00%  $            4,077.71 N/A N/A
F1ASZN-1A12-10S 12-fiber high density OM4 fiber optic an PC B  $  5,909.73 31.00%  $            4,077.71 N/A N/A
F1ASZN-9612-10F 12-fiber high density OM4 fiber optic an PC B  $  3,901.82 31.00%  $            2,692.26 N/A N/A
F1ASZN-9612-10S 12-fiber high density OM4 fiber optic an PC B  $  3,901.82 31.00%  $            2,692.26 N/A N/A
F1ASZO-1A12-10F 12-fiber high density OM4 fiber optic an PC B  $  7,628.92 31.00%  $            5,263.95 N/A N/A
F1ASZO-1A12-10S 12-fiber high density OM4 fiber optic an PC B  $  7,628.92 31.00%  $            5,263.95 N/A N/A
F1ASZO-9612-10F 12-fiber high density OM4 fiber optic an PC B  $  5,038.06 31.00%  $            3,476.26 N/A N/A
F1ASZO-9612-10S 12-fiber high density OM4 fiber optic an PC B  $  5,038.06 31.00%  $            3,476.26 N/A N/A
F1RBXN-1B08-10F OM3 128-fiber, Brocade-type labeling HDQ PC B  $  4,821.43 31.00%  $            3,326.79 N/A N/A
F1RBXN-1B08-10S OM3 128-fiber, Brocade-type labeling HDQ PC B  $  4,821.43 31.00%  $            3,326.79 N/A N/A
F1RBXN-6408-10F OM3 64-fiber, Brocade-type labeling HDQ PC B  $  2,410.71 31.00%  $            1,663.39 N/A N/A
F1RBXN-6408-10S OM3 64-fiber, Brocade-type labeling HDQ PC B  $  2,410.71 31.00%  $            1,663.39 N/A N/A
F1RBXN-9608-10F 8-fiber high density OM3 MTP To LC casse PC B  $  3,751.75 31.00%  $            2,588.71 N/A N/A
F1RBXN-9608-10S 8-fiber high density OM3 MTP To LC casse PC B  $  3,751.75 31.00%  $            2,588.71 N/A N/A
F1RBXO-1B08-10F OM3 128-fiber, Brocade-type labeling HDQ PC B  $  6,267.86 31.00%  $            4,324.82 N/A N/A
F1RBXO-1B08-10S OM3 128-fiber, Brocade-type labeling HDQ PC B  $  6,267.86 31.00%  $            4,324.82 N/A N/A
F1RBXO-6408-10F OM3 64-fiber, Brocade-type labeling, HDQ PC B  $  3,133.93 31.00%  $            2,162.41 N/A N/A
F1RBXO-6408-10S OM3 64-fiber, Brocade-type labeling HDQ PC B  $  3,133.93 31.00%  $            2,162.41 N/A N/A
F1RBXO-9608-10F 8-fiber high density OM3 MTP To LC casse PC B  $  4,872.40 31.00%  $            3,361.96 N/A N/A
F1RBXO-9608-10S 8-fiber high density OM3 MTP To LC casse PC B  $  4,872.40 31.00%  $            3,361.96 N/A N/A
F1RBZN-1B08-10F OM4 128-fiber, Brocade-type labeling HDQ PC B  $  5,303.57 31.00%  $            3,659.46 N/A N/A
F1RBZN-1B08-10S OM4 128-fiber, Brocade-type labeling HDQ PC B  $  5,303.57 31.00%  $            3,659.46 N/A N/A
F1RBZN-6408-10F OM4 64-fiber, Brocade-type labeling HDQ PC B  $  2,651.78 31.00%  $            1,829.73 N/A N/A
F1RBZN-6408-10S OM4 64-fiber, Brocade-type labeling, HDQ PC B  $  2,651.78 31.00%  $            1,829.73 N/A N/A
F1RBZN-9608-10F 8-fiber high density OM4 MTP To LC casse PC B  $  4,126.92 31.00%  $            2,847.57 N/A N/A
F1RBZN-9608-10S 8-fiber high density OM4 MTP To LC casse PC B  $  4,126.92 31.00%  $            2,847.57 N/A N/A
F1RBZO-1B08-10F OM4 128-fiber, Brocade-type labeling HDQ PC B  $  6,894.63 31.00%  $            4,757.29 N/A N/A
F1RBZO-1B08-10S OM4 128-fiber, Brocade-type labeling HDQ PC B  $  6,894.63 31.00%  $            4,757.29 N/A N/A
F1RBZO-6408-10F OM4 64-fiber, Brocade-type labeling HDQ PC B  $  3,447.32 31.00%  $            2,378.65 N/A N/A
F1RBZO-6408-10S OM4 64-fiber, Brocade-type labeling HDQ PC B  $  3,447.32 31.00%  $            2,378.65 N/A N/A
F1RBZO-9608-10F 8-fiber high density OM4 MTP To LC casse PC B  $  5,359.64 31.00%  $            3,698.15 N/A N/A
F1RBZO-9608-10S 8-fiber high density OM4 MTP To LC casse PC B  $  5,359.64 31.00%  $            3,698.15 N/A N/A
F1RCXN-6408-10F OM3 64-fiber Cisco-type labeling HDQ cas PC B  $  2,410.71 31.00%  $            1,663.39 N/A N/A
F1RCXN-6408-10S OM3 64-fiber Cisco-type labeling HDQ cas PC B  $  2,410.71 31.00%  $            1,663.39 N/A N/A
F1RCXN-9612-10F 12-fiber high density OM3 MTP To LC cass PC B  $  3,410.68 31.00%  $            2,353.37 N/A N/A
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F1RCXN-9612-10S 12-fiber high density OM3 MTP To LC cass PC B  $  3,410.68 31.00%  $            2,353.37 N/A N/A
F1RCXO-6408-10F OM3 64-fiber Cisco-type labeling HDQ cas PC B  $  3,133.93 31.00%  $            2,162.41 N/A N/A
F1RCXO-6408-10S OM3 64-fiber Cisco-type labeling HDQ cas PC B  $  3,133.93 31.00%  $            2,162.41 N/A N/A
F1RCXO-9612-10F 12-fiber high density OM3 MTP To LC cass PC B  $  4,482.61 31.00%  $            3,093.00 N/A N/A
F1RCXO-9612-10S 12-fiber high density OM3 MTP To LC cass PC B  $  4,482.61 31.00%  $            3,093.00 N/A N/A
F1RCZN-6408-10F OM4 64-fiber, Cisco-type labeling HDQ ca PC B  $  2,651.78 31.00%  $            1,829.73 N/A N/A
F1RCZN-6408-10S OM4 64-fiber, Cisco-type labeling HDQ ca PC B  $  2,651.78 31.00%  $            1,829.73 N/A N/A
F1RCZN-9612-10F 12-fiber high density OM4 MTP To LC cass PC B  $  3,751.75 31.00%  $            2,588.71 N/A N/A
F1RCZN-9612-10S 12-fiber high density OM4 MTP To LC cass PC B  $  3,751.75 31.00%  $            2,588.71 N/A N/A
F1RCZO-6408-10F OM4 64-fiber Cisco-type labeling HDQ cas PC B  $  3,447.32 31.00%  $            2,378.65 N/A N/A
F1RCZO-6408-10S OM4 64-fiber Cisco-type labeling HDQ cas PC B  $  3,447.32 31.00%  $            2,378.65 N/A N/A
F1RCZO-9612-10F 12-fiber high density OM4 MTP To LC cass PC B  $  4,930.87 31.00%  $            3,402.30 N/A N/A
F1RCZO-9612-10S 12-fiber high density OM4 MTP To LC cass PC B  $  4,930.87 31.00%  $            3,402.30 N/A N/A
F1RS9N-1A12-10F 144-Fiber Flat Singlemode HDQ Cassette O PC B  $  7,005.16 31.00%  $            4,833.56 N/A N/A
F1RS9N-1A12-10S 144-Fiber Flat Singlemode HDQ Cassette O PC B  $  7,005.16 31.00%  $            4,833.56 N/A N/A
F1RSXN-1A12-10F 144-Fiber Flat Multimode HDQ Cassette OM PC B  $  5,426.54 31.00%  $            3,744.31 N/A N/A
F1RSXN-1A12-10S 144-Fiber Flat Multimode HDQ Cassette OM PC B  $  5,426.54 31.00%  $            3,744.31 N/A N/A
F1RSXN-9612-10F 12-fiber MTP to LC cassette, high densit PC B  $  3,410.68 31.00%  $            2,353.37 N/A N/A
F1RSXN-9612-10S 12-fiber MTP to LC cassette, high densit PC B  $  3,410.68 31.00%  $            2,353.37 N/A N/A
F1RSXO-1A12-10F 144-Fiber Flat Multimode HDQ Cassette OM PC B  $  7,005.16 31.00%  $            4,833.56 N/A N/A
F1RSXO-1A12-10S 144-Fiber Flat Multimode HDQ Cassette OM PC B  $  7,005.16 31.00%  $            4,833.56 N/A N/A
F1RSXO-9612-10F 12-fiber MTP to LC Cassette, optimized h PC B  $  4,482.61 31.00%  $            3,093.00 N/A N/A
F1RSXO-9612-10S 12-fiber MTP to LC Cassette, optimized h PC B  $  4,482.61 31.00%  $            3,093.00 N/A N/A
F1RSZN-1A12-10F 144-Fiber Flat Multimode HDQ Cassette OM PC B  $  5,909.73 31.00%  $            4,077.71 N/A N/A
F1RSZN-1A12-10S 144-Fiber Flat Multimode HDQ Cassette OM PC B  $  5,909.73 31.00%  $            4,077.71 N/A N/A
F1RSZN-9612-10F 12-fiber MTP to LC Cassette, high densit PC B  $  3,809.04 31.00%  $            2,628.24 N/A N/A
F1RSZN-9612-10S 12-fiber MTP to LC Cassette, high densit PC B  $  3,809.04 31.00%  $            2,628.24 N/A N/A
F1RSZO-1A12-10F 144-Fiber Flat Multimode HDQ Cassette OM PC B  $  7,628.92 31.00%  $            5,263.95 N/A N/A
F1RSZO-1A12-10S 144-Fiber Flat Multimode HDQ CassetteOM4 PC B  $  7,628.92 31.00%  $            5,263.95 N/A N/A
F1RSZO-9612-10F 12-fiber MTP to LC Cassette, optimized h PC B  $  4,660.47 31.00%  $            3,215.72 N/A N/A
F1RSZO-9612-10S 12-fiber MTP to LC Cassette, optimized h PC B  $  4,660.47 31.00%  $            3,215.72 N/A N/A
F1X1.5IB6 Narrow Slot Flush Cover Duct, PVC, 1" X FT B  $         6.98 31.00%  $                   4.82 N/A N/A
F1X1.5LG6 Narrow Slotted Duct, PVC, 1" X 1.5" X 6' FT B  $         6.98 31.00%  $                   4.82 N/A N/A
F1X1.5LG6-A Narrow Slotted Duct, Adhesive, PVC, 1" X FT B  $         8.01 31.00%  $                   5.53 N/A N/A
F1X1.5WH6 Narrow Slotted Duct, PVC, 1" X 1.5" X 6' FT B  $         6.98 31.00%  $                   4.82 N/A N/A
F1X1IB6 Narrow Slot Flush Cover Duct, PVC, 1" X FT B  $         5.05 31.00%  $                   3.48 N/A N/A
F1X1LG6 Narrow Slotted Duct, PVC, 1" X 1" X 6' FT B  $         5.05 31.00%  $                   3.48 N/A N/A
F1X1LG6-A Narrow Slotted Duct, Adhesive, PVC, 1" X FT B  $         5.96 31.00%  $                   4.11 N/A N/A
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F1X1WH6 Narrow Slotted Duct, PVC, 1" X 1" X 6' FT B  $         5.05 31.00%  $                   3.48 N/A N/A
F1X2IB6 Narrow Slot Flush Cover Duct, PVC, 1" X FT B  $         6.89 31.00%  $                   4.75 N/A N/A
F1X2LG6 Narrow Slotted Duct, PVC, 1" X 2" X 6' FT B  $         6.89 31.00%  $                   4.75 N/A N/A
F1X2LG6-A Narrow Slotted Duct, Adhesive, PVC, 1" X FT B  $         7.93 31.00%  $                   5.47 N/A N/A
F1X2WH6 Narrow Slotted Duct, PVC, 1" X 2" X 6' FT B  $         6.89 31.0%  $                   4.75 N/A N/A
F1X2WH6-A Narrow Slotted Duct, Adhesive, PVC, 1" X FT B  $         7.93 31.00%  $                   5.47 N/A N/A
F1X3IB6 Narrow Slot Flush Cover Duct, PVC, 1" X FT B  $         8.92 31.00%  $                   6.15 N/A N/A
F1X3LG6 Narrow Slotted Duct, PVC, 1" X 3" X 6' FT B  $         8.92 31.00%  $                   6.15 N/A N/A
F1X3LG6-A Narrow Slotted Duct, Adhesive, PVC, 1" X FT B  $       10.18 31.00%  $                   7.02 N/A N/A
F1X3WH6 Narrow Slotted Duct, PVC, 1" X 3" X 6' FT B  $         8.92 31.00%  $                   6.15 N/A N/A
F1X3WH6-A Narrow Slotted Duct, Adhesive, PVC, 1" X FT B  $       10.18 31.00%  $                   7.02 N/A N/A
F1X4IB6 Narrow Slot Flush Cover Duct, PVC, 1" X FT B  $       10.99 31.00%  $                   7.58 N/A N/A
F1X4LG6 Narrow Slotted Duct, PVC, 1" X 4" X 6' FT B  $       10.99 31.00%  $                   7.58 N/A N/A
F1X4LG6-A Narrow Slotted Duct, Adhesive, PVC, 1" X FT B  $       12.56 31.00%  $                   8.67 N/A N/A
F1X4WH6 Narrow Slotted Duct, PVC, 1" X 4" X 6' FT B  $       10.99 31.00%  $                   7.58 N/A N/A
F1X4WH6-A Narrow Slotted Duct, Adhesive, PVC, 1" X FT B  $       12.56 31.00%  $                   8.67 N/A N/A
F2.5X3LG6 Narrow Slotted Duct, PVC, 2.5" X 3" X 6' FT B  $       10.45 31.00%  $                   7.21 N/A N/A
F2.5X3WH6 Narrow Slotted Duct, PVC, 2.5" X 3" X 6' FT B  $       10.45 31.00%  $                   7.21 N/A N/A
F250BT-C Build-Up Tubing For 250µm Cable PC B  $         0.39 31.00%  $                   0.27 N/A N/A
F2PCLB12 Bracket, 2-Piece Ladder Rack Bracket / 1 PC B  $       23.01 31.00%  $                 15.88 N/A N/A
F2PCLB58 Bracket, 2-Piece Ladder Rack Bracket / 5 PC B  $       23.01 31.00%  $                 15.88 N/A N/A
F2X1.5LG6 Narrow Slotted Duct, PVC, 2" X 1.5" X 6' FT B  $         7.39 31.00%  $                   5.10 N/A N/A
F2X1.5LG6-A Narrow Slotted Duct, Adhesive, PVC, 2" X FT B  $         8.49 31.00%  $                   5.86 N/A N/A
F2X1.5WH6 Narrow Slotted Duct, PVC, 2" X 1.5" X 6' FT B  $         7.39 31.00%  $                   5.10 N/A N/A
F2X1LG6 Narrow Slotted Duct, PVC, 2" X 1" X 6' FT B  $         6.73 31.00%  $                   4.64 N/A N/A
F2X1LG6-A Narrow Slotted Duct, Adhesive, PVC, 2" X FT B  $         7.82 31.00%  $                   5.40 N/A N/A
F2X1WH6 Narrow Slotted Duct, PVC, 2" X 1" X 6' FT B  $         6.73 31.00%  $                   4.64 N/A N/A
F2X2IB6 Narrow Slot Flush Cover Duct, PVC, 2" X FT B  $         7.41 31.00%  $                   5.11 N/A N/A
F2X2LG6 Narrow Slotted Duct, PVC, 2" X 2" X 6' FT B  $         7.41 31.00%  $                   5.11 N/A N/A
F2X2LG6-A Narrow Slotted Duct, Adhesive, PVC, 2" X FT B  $         8.53 31.00%  $                   5.89 N/A N/A
F2X2WH6 Narrow Slotted Duct, PVC, 2" X 2" X 6' FT B  $         7.41 31.00%  $                   5.11 N/A N/A
F2X2WH6-A Narrow Slotted Duct, Adhesive, PVC, 2" X FT B  $         8.53 31.00%  $                   5.89 N/A N/A
F2X3IB6 Narrow Slot Flush Cover Duct, PVC, 2" X FT B  $         9.69 31.00%  $                   6.69 N/A N/A
F2X3LG6 Narrow Slotted Duct, PVC, 2" X 3" X 6' FT B  $         9.69 31.00%  $                   6.69 N/A N/A
F2X3LG6-A Narrow Slotted Duct, Adhesive, PVC, 2" X FT B  $       11.14 31.00%  $                   7.69 N/A N/A
F2X3WH6 Narrow Slotted Duct, PVC, 2" X 3" X 6' FT B  $         9.69 31.00%  $                   6.69 N/A N/A
F2X3WH6-A Narrow Slotted Duct, Adhesive, PVC, 2" X FT B  $       11.14 31.00%  $                   7.69 N/A N/A
F2X4IB6 Narrow Slot Flush Cover Duct, PVC, 2" X FT B  $       11.70 31.00%  $                   8.07 N/A N/A
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F2X4LG6 Narrow Slotted Duct, PVC, 2" X 4" X 6' FT B  $       11.70 31.00%  $                   8.07 N/A N/A
F2X4LG6-A Narrow Slotted Duct, Adhesive, PVC, 2" X FT B  $       13.23 31.00%  $                   9.13 N/A N/A
F2X4WH6 Narrow Slotted Duct, PVC, 2" X 4" X 6' FT B  $       11.70 31.00%  $                   8.07 N/A N/A
F2X4WH6-A Narrow Slotted Duct, Adhesive, PVC, 2" X FT B  $       13.43 31.00%  $                   9.27 N/A N/A
F2X5LG6 Narrow Slotted Duct, PVC, 2" X 5" X 6' FT B  $       16.42 31.00%  $                 11.33 N/A N/A
F2X5LG6-A Narrow Slotted Duct, Adhesive, PVC, 2" X FT B  $       18.24 31.00%  $                 12.59 N/A N/A
F2X5WH6 Narrow Slotted Duct, PVC, 2" X 5" X 6' FT B  $       16.42 31.00%  $                 11.33 N/A N/A
F3X1LG6 Narrow Slotted Duct, PVC, 3" X 1" X 6' FT B  $         7.74 31.00%  $                   5.34 N/A N/A
F3X1LG6-A Narrow Slotted Duct, Adhesive, PVC, 3" X FT B  $         8.90 31.00%  $                   6.14 N/A N/A
F3X1WH6 Narrow Slotted Duct, PVC, 3" X 1" X 6' FT B  $         7.39 31.00%  $                   5.10 N/A N/A
F3X2LG6 Narrow Slotted Duct, PVC, 3" X 2" X 6' FT B  $         9.23 31.00%  $                   6.37 N/A N/A
F3X2LG6-A Narrow Slotted Duct, Adhesive, PVC, 3" X FT B  $       10.62 31.00%  $                   7.33 N/A N/A
F3X2WH6 Narrow Slotted Duct, PVC, 3" X 2" X 6' FT B  $         9.23 31.00%  $                   6.37 N/A N/A
F3X3IB6 Narrow Slotted Duct, PVC, 3" X 3" X 6' FT B  $       11.26 31.00%  $                   7.77 N/A N/A
F3X3LG6 Narrow Slotted Duct, PVC, 3" X 3" X 6' FT B  $       11.26 31.00%  $                   7.77 N/A N/A
F3X3LG6-A Narrow Slotted Duct, Adhesive, PVC, 3" X FT B  $       12.79 31.00%  $                   8.83 N/A N/A
F3X3WH6 Narrow Slotted Duct, PVC, 3" X 3" X 6' FT B  $       11.26 31.00%  $                   7.77 N/A N/A
F3X3WH6-A Narrow Slotted Duct, Adhesive, PVC, 3" X FT B  $       12.79 31.00%  $                   8.83 N/A N/A
F3X4IB6 Narrow Slotted Duct, PVC, 3" X 4" X 6' FT B  $       13.95 31.00%  $                   9.63 N/A N/A
F3X4LG6 Narrow Slotted Duct, PVC, 3" X 4" X 6' FT B  $       13.95 31.00%  $                   9.63 N/A N/A
F3X4LG6-A Narrow Slotted Duct, Adhesive, PVC, 3" X FT B  $       16.04 31.00%  $                 11.07 N/A N/A
F3X4WH6 Narrow Slotted Duct, PVC, 3" X 4" X 6' FT B  $       13.95 31.00%  $                   9.63 N/A N/A
F3X4WH6-A Narrow Slotted Duct, Adhesive, PVC, 3" X FT B  $       15.86 31.00%  $                 10.94 N/A N/A
F3X5LG6 Narrow Slotted Duct, PVC, 3" X 5" X 6' FT B  $       18.46 31.00%  $                 12.74 N/A N/A
F3X5LG6-A Narrow Slotted Duct, Adhesive, PVC, 3" X FT B  $       21.09 31.00%  $                 14.55 N/A N/A
F3X5WH6 Narrow Slotted Duct, PVC, 3" X 5" X 6' FT B  $       18.46 31.00%  $                 12.74 N/A N/A
F4X2LG6 Narrow Slotted Duct, PVC, 4" X 2" X 6' FT B  $       10.78 31.00%  $                   7.44 N/A N/A
F4X2LG6-A Narrow Slotted Duct, Adhesive, PVC, 4" X FT B  $       12.40 31.00%  $                   8.56 N/A N/A
F4X2WH6 Narrow Slotted Duct, PVC, 4" X 2" X 6' FT B  $       10.78 31.00%  $                   7.44 N/A N/A
F4X3IB6 Narrow Slot Flush Cover Duct, PVC, 4" X FT B  $       12.48 31.00%  $                   8.61 N/A N/A
F4X3LG6 Narrow Slotted Duct, PVC, 4" X 3" X 6' FT B  $       12.50 31.00%  $                   8.63 N/A N/A
F4X3LG6-A Narrow Slotted Duct, Adhesive, PVC, 4" X FT B  $       14.01 31.00%  $                   9.67 N/A N/A
F4X3WH6 Narrow Slotted Duct, PVC, 4" X 3" X 6' FT B  $       12.50 31.00%  $                   8.63 N/A N/A
F4X3WH6-A Narrow Slotted Duct, Adhesive, PVC, 4" X FT B  $       14.01 31.00%  $                   9.67 N/A N/A
F4X4IB6 Narrow Slot Flush Cover Duct, PVC, 4" X FT B  $       15.03 31.00%  $                 10.37 N/A N/A
F4X4LG6 Narrow Slotted Duct, PVC, 4" X 4" X 6' FT B  $       15.03 31.0%  $                 10.37 N/A N/A
F4X4LG6-A Narrow Slotted Duct, Adhesive, PVC, 4" X FT B  $       16.93 31.00%  $                 11.68 N/A N/A
F4X4WH6 Narrow Slotted Duct, PVC, 4" X 4" X 6' FT B  $       15.03 31.00%  $                 10.37 N/A N/A
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F4X4WH6-A Narrow Slotted Duct, Adhesive, PVC, 4" X FT B  $       16.93 31.00%  $                 11.68 N/A N/A
F4X5LG6 Narrow Slotted Duct, PVC, 4" X 5" X 6' FT B  $       21.63 31.00%  $                 14.92 N/A N/A
F4X5LG6-A Narrow Slotted Duct, Adhesive, PVC, 4" X FT B  $       23.85 31.00%  $                 16.46 N/A N/A
F4X5WH6 Narrow Slotted Duct, PVC, 4" X 5" X 6' FT B  $       21.63 31.00%  $                 14.92 N/A N/A
F508B10-NM1 OM2, Eight Individual LC Connectors to P PC B  $     189.27 31.00%  $               130.60 N/A N/A
F508B10-NM2 OM2, Eight Individual LC Connectors to P PC B  $     195.83 31.00%  $               135.12 N/A N/A
F508B10-NM3 OM2, Eight Individual LC Connectors to P PC B  $     202.37 31.00%  $               139.64 N/A N/A
F512B10-NM1 OM2, Twelve Individual LC Connectors to PC B  $     283.93 31.00%  $               195.91 N/A N/A
F512B10-NM2 OM2, Twelve Individual LC Connectors to PC B  $     293.75 31.00%  $               202.69 N/A N/A
F512B10-NM3 OM2, Twelve Individual LC Connectors to PC B  $     303.57 31.00%  $               209.46 N/A N/A
F512D5-5F100Y MTP*-MTP* Interconnect Cable Assembly 10 PC B  $     645.74 31.00%  $               445.56 N/A N/A
F512D5-5F125Y MTP*-MTP* Interconnect Cable Assembly 12 PC B  $     721.75 31.00%  $               498.01 N/A N/A
F512D5-5F140Y MTP*-MTP* Interconnect Cable Assembly 14 PC B  $     767.37 31.00%  $               529.49 N/A N/A
F512D5-5F145Y MTP*-MTP* Interconnect Cable Assembly 14 PC B  $     782.56 31.00%  $               539.97 N/A N/A
F512D5-5F15Y MTP*-MTP* Interconnect Cable Assembly 15 PC B  $     387.32 31.00%  $               267.25 N/A N/A
F512D5-5F197Y MTP*-MTP* Interconnect Cable Assembly 19 PC B  $     940.67 31.00%  $               649.06 N/A N/A
F512D5-5F200Y MTP*-MTP* Interconnect Cable Assembly 20 PC B  $     949.78 31.00%  $               655.35 N/A N/A
F512D5-5F20Y MTP*-MTP* Interconnect Cable Assembly 20 PC B  $     402.52 31.00%  $               277.74 N/A N/A
F512D5-5F23Y MTP*-MTP* Interconnect Cable Assembly 23 PC B  $     411.64 31.00%  $               284.03 N/A N/A
F512D5-5F25Y MTP*-MTP* Interconnect Cable Assembly 25 PC B  $     417.71 31.00%  $               288.22 N/A N/A
F512D5-5F26Y MTP*-MTP* Interconnect Cable Assembly 26 PC B  $     420.77 31.00%  $               290.33 N/A N/A
F512D5-5F30Y MTP*-MTP* Interconnect Cable Assembly 30 PC B  $     432.93 31.00%  $               298.72 N/A N/A
F512D5-5F33Y MTP*-MTP* Interconnect Cable Assembly 33 PC B  $     442.04 31.00%  $               305.01 N/A N/A
F512D5-5F34Y MTP*-MTP* Interconnect Cable Assembly 34 PC B  $     445.08 31.00%  $               307.11 N/A N/A
F512D5-5F35Y MTP*-MTP* Interconnect Cable Assembly 35 PC B  $     448.13 31.00%  $               309.21 N/A N/A
F512D5-5F36Y MTP*-MTP* Interconnect Cable Assembly 36 PC B  $     451.17 31.00%  $               311.31 N/A N/A
F512D5-5F39Y MTP*-MTP* Interconnect Cable Assembly 39 PC B  $     460.29 31.00%  $               317.60 N/A N/A
F512D5-5F40Y MTP*-MTP* Interconnect Cable Assembly 40 PC B  $     463.33 31.00%  $               319.70 N/A N/A
F512D5-5F44Y MTP*-MTP* Interconnect Cable Assembly 44 PC B  $     475.49 31.00%  $               328.09 N/A N/A
F512D5-5F45Y MTP*-MTP* Interconnect Cable Assembly 45 PC B  $     478.53 31.00%  $               330.19 N/A N/A
F512D5-5F46Y MTP*-MTP* Interconnect Cable Assembly 46 PC B  $     481.56 31.00%  $               332.28 N/A N/A
F512D5-5F48Y MTP*-MTP* Interconnect Cable Assembly 48 PC B  $     487.65 31.00%  $               336.48 N/A N/A
F512D5-5F50Y MTP*-MTP* Interconnect Cable Assembly 50 PC B  $     493.72 31.00%  $               340.67 N/A N/A
F512D5-5F54Y MTP*-MTP* Interconnect Cable Assembly 54 PC B  $     505.89 31.00%  $               349.06 N/A N/A
F512D5-5F58Y MTP*-MTP* Interconnect Cable Assembly 58 PC B  $     518.05 31.00%  $               357.45 N/A N/A
F512D5-5F60Y MTP*-MTP* Interconnect Cable Assembly 60 PC B  $     524.14 31.00%  $               361.66 N/A N/A
F512D5-5F66Y MTP*-MTP* Interconnect Cable Assembly 66 PC B  $     542.37 31.00%  $               374.24 N/A N/A
F512D5-5F68Y MTP*-MTP* Interconnect Cable Assembly 68 PC B  $     548.46 31.00%  $               378.44 N/A N/A
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F512D5-5F69Y MTP*-MTP* Interconnect Cable Assembly 69 PC B  $     551.50 31.00%  $               380.54 N/A N/A
F512D5-5F70Y MTP*-MTP* Interconnect Cable Assembly 70 PC B  $     554.54 31.00%  $               382.63 N/A N/A
F512D5-5F72Y MTP*-MTP* Interconnect Cable Assembly 72 PC B  $     560.63 31.00%  $               386.83 N/A N/A
F512D5-5F74Y MTP*-MTP* Interconnect Cable Assembly 74 PC B  $     566.70 31.00%  $               391.02 N/A N/A
F512D5-5F75Y MTP*-MTP* Interconnect Cable Assembly 75 PC B  $     569.73 31.00%  $               393.11 N/A N/A
F512D5-5F76Y MTP*-MTP* Interconnect Cable Assembly 76 PC B  $     572.79 31.00%  $               395.23 N/A N/A
F512D5-5F82Y MTP*-MTP* Interconnect Cable Assembly 82 PC B  $     591.02 31.00%  $               407.80 N/A N/A
F512D5-5F85Y MTP*-MTP* Interconnect Cable Assembly 85 PC B  $     600.15 31.00%  $               414.10 N/A N/A
F512D5-5F90Y MTP*-MTP* Interconnect Cable Assembly 90 PC B  $     615.35 31.00%  $               424.59 N/A N/A
F512D5-5F95Y MTP*-MTP* Interconnect Cable Assembly 95 PC B  $     630.54 31.00%  $               435.07 N/A N/A
F512D5-5M10Y MTP*-MTP* Interconnect Cable Assembly 10 PC B  $     440.28 31.00%  $               303.79 N/A N/A
F512D5-5M15Y MTP*-MTP* Interconnect Cable Assembly 15 PC B  $     489.98 31.00%  $               338.09 N/A N/A
F512D5-5M20Y MTP*-MTP* Interconnect Cable Assembly 20 PC B  $     539.67 31.00%  $               372.37 N/A N/A
F512D5-5M25 50UM MTP TO MTP 25 METER PATCH CORD PC B  $     589.37 31.00%  $               406.67 N/A N/A
F512D5-5M25Y MTP*-MTP* Interconnect Cable Assembly 25 PC B  $     589.37 31.00%  $               406.67 N/A N/A
F512D5-5M2Y MTP*-MTP* Interconnect Cable Assembly 2m PC B  $     360.75 31.00%  $               248.92 N/A N/A
F512D5-5M30Y MTP*-MTP* Interconnect Cable Assembly 30 PC B  $     639.07 31.00%  $               440.96 N/A N/A
F512D5-5M3Y MTP*-MTP* Interconnect Cable Assembly 3m PC B  $     370.70 31.00%  $               255.78 N/A N/A
F512D5-5M4Y MTP*-MTP* Interconnect Cable Assembly 4m PC B  $     380.63 31.00%  $               262.63 N/A N/A
F512D5-5M5Y MTP*-MTP* Interconnect Cable Assembly 5m PC B  $     390.58 31.00%  $               269.50 N/A N/A
F512D5-5M6Y MTP*-MTP* Interconnect Cable Assembly 6m PC B  $     400.51 31.00%  $               276.35 N/A N/A
F512D5-5M7Y MTP*-MTP* Interconnect Cable Assembly 7m PC B  $     410.44 31.00%  $               283.20 N/A N/A
F512D5-5M8Y MTP*-MTP* Interconnect Cable Assembly 8m PC B  $     420.39 31.00%  $               290.07 N/A N/A
F512D5-5M9Y MTP*-MTP* Interconnect Cable Assembly 9m PC B  $     430.33 31.00%  $               296.93 N/A N/A
F512D6-6F10Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     372.12 31.00%  $               256.76 N/A N/A
F512D6-6F11Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     375.16 31.00%  $               258.86 N/A N/A
F512D6-6F12Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     378.19 31.00%  $               260.95 N/A N/A
F512D6-6F13Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     381.23 31.00%  $               263.05 N/A N/A
F512D6-6F14Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     384.28 31.00%  $               265.15 N/A N/A
F512D6-6F15Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     387.32 31.00%  $               267.25 N/A N/A
F512D6-6F16Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     390.35 31.00%  $               269.34 N/A N/A
F512D6-6F17Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     393.39 31.00%  $               271.44 N/A N/A
F512D6-6F18Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     396.44 31.00%  $               273.54 N/A N/A
F512D6-6F19Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     399.48 31.00%  $               275.64 N/A N/A
F512D6-6F1Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     344.76 31.00%  $               237.88 N/A N/A
F512D6-6F20Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     402.52 31.00%  $               277.74 N/A N/A
F512D6-6F21Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     405.55 31.00%  $               279.83 N/A N/A
F512D6-6F22Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     408.61 31.00%  $               281.94 N/A N/A
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F512D6-6F23Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     411.64 31.00%  $               284.03 N/A N/A
F512D6-6F24Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     414.68 31.00%  $               286.13 N/A N/A
F512D6-6F25Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     417.71 31.00%  $               288.22 N/A N/A
F512D6-6F26Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     420.77 31.00%  $               290.33 N/A N/A
F512D6-6F27Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     423.81 31.00%  $               292.43 N/A N/A
F512D6-6F28Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     426.84 31.00%  $               294.52 N/A N/A
F512D6-6F29Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     429.88 31.00%  $               296.62 N/A N/A
F512D6-6F2Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     347.80 31.00%  $               239.98 N/A N/A
F512D6-6F30Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     432.93 31.00%  $               298.72 N/A N/A
F512D6-6F31Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     435.97 31.00%  $               300.82 N/A N/A
F512D6-6F32Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     439.00 31.00%  $               302.91 N/A N/A
F512D6-6F33Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     442.04 31.00%  $               305.01 N/A N/A
F512D6-6F34Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     445.08 31.00%  $               307.11 N/A N/A
F512D6-6F35Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     448.13 31.00%  $               309.21 N/A N/A
F512D6-6F36Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     451.17 31.00%  $               311.31 N/A N/A
F512D6-6F37Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     454.20 31.00%  $               313.40 N/A N/A
F512D6-6F38Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     457.24 31.00%  $               315.50 N/A N/A
F512D6-6F39Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     460.29 31.00%  $               317.60 N/A N/A
F512D6-6F3Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     350.83 31.00%  $               242.07 N/A N/A
F512D6-6F40Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     463.33 31.00%  $               319.70 N/A N/A
F512D6-6F41Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     466.36 31.00%  $               321.79 N/A N/A
F512D6-6F42Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     469.40 31.00%  $               323.89 N/A N/A
F512D6-6F43Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     472.45 31.00%  $               325.99 N/A N/A
F512D6-6F44Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     475.49 31.00%  $               328.09 N/A N/A
F512D6-6F45Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     478.53 31.00%  $               330.19 N/A N/A
F512D6-6F46Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     481.56 31.00%  $               332.28 N/A N/A
F512D6-6F47Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     484.62 31.00%  $               334.39 N/A N/A
F512D6-6F48Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     487.65 31.00%  $               336.48 N/A N/A
F512D6-6F49Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     490.69 31.00%  $               338.58 N/A N/A
F512D6-6F4Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     353.87 31.00%  $               244.17 N/A N/A
F512D6-6F50Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     493.72 31.00%  $               340.67 N/A N/A
F512D6-6F5Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     356.92 31.00%  $               246.27 N/A N/A
F512D6-6F6Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     359.96 31.00%  $               248.37 N/A N/A
F512D6-6F7Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     362.99 31.00%  $               250.46 N/A N/A
F512D6-6F8Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     366.03 31.00%  $               252.56 N/A N/A
F512D6-6F9Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     369.07 31.00%  $               254.66 N/A N/A
F512D6-6M10Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     440.33 31.00%  $               303.83 N/A N/A
F512D6-6M11Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     450.27 31.00%  $               310.69 N/A N/A
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F512D6-6M12Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     460.22 31.00%  $               317.55 N/A N/A
F512D6-6M13Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     470.17 31.00%  $               324.42 N/A N/A
F512D6-6M14Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     480.10 31.00%  $               331.27 N/A N/A
F512D6-6M15Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     490.05 31.00%  $               338.13 N/A N/A
F512D6-6M16Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     500.00 31.00%  $               345.00 N/A N/A
F512D6-6M17Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     509.95 31.00%  $               351.87 N/A N/A
F512D6-6M18Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     519.89 31.00%  $               358.72 N/A N/A
F512D6-6M19Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     529.82 31.00%  $               365.58 N/A N/A
F512D6-6M1Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     350.81 31.00%  $               242.06 N/A N/A
F512D6-6M20Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     539.79 31.00%  $               372.46 N/A N/A
F512D6-6M21Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     549.72 31.00%  $               379.31 N/A N/A
F512D6-6M22Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     559.67 31.00%  $               386.17 N/A N/A
F512D6-6M23Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     569.62 31.00%  $               393.04 N/A N/A
F512D6-6M24Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     579.55 31.00%  $               399.89 N/A N/A
F512D6-6M25Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     589.50 31.00%  $               406.76 N/A N/A
F512D6-6M26Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     599.46 31.00%  $               413.63 N/A N/A
F512D6-6M27Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     609.41 31.00%  $               420.49 N/A N/A
F512D6-6M28Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     619.34 31.00%  $               427.34 N/A N/A
F512D6-6M29Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     629.29 31.00%  $               434.21 N/A N/A
F512D6-6M2Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     360.75 31.00%  $               248.92 N/A N/A
F512D6-6M30Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     639.24 31.00%  $               441.08 N/A N/A
F512D6-6M3Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     370.71 31.00%  $               255.79 N/A N/A
F512D6-6M4Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     380.65 31.00%  $               262.65 N/A N/A
F512D6-6M5Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     390.60 31.00%  $               269.51 N/A N/A
F512D6-6M6Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     400.55 31.00%  $               276.38 N/A N/A
F512D6-6M7Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     410.48 31.00%  $               283.23 N/A N/A
F512D6-6M8Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     420.43 31.00%  $               290.10 N/A N/A
F512D6-6M9Y Male MTP*- Male MTP* Ribbon Interconnect PC B  $     430.36 31.00%  $               296.95 N/A N/A
F5B10A-NM1 LC (keyed A - Black) to pigtail 50µm Si PC B  $       26.01 31.00%  $                 17.95 N/A N/A
F5B10B-NM1 LC (keyed B - Red) to pigtail 50µm Simp PC B  $       26.01 31.00%  $                 17.95 N/A N/A
F5B10C-NM1 LC (keyed C - Green) to pigtail 50µm Si PC B  $       26.01 31.00%  $                 17.95 N/A N/A
F5B10D-NM1 LC (keyed D - Yellow) to pigtail 50µm S PC B  $       26.01 31.00%  $                 17.95 N/A N/A
F5B10E-NM1 LC (keyed E - Orange) to pigtail 50µm S PC B  $       26.01 31.00%  $                 17.95 N/A N/A
F5B10F-NM1 LC (keyed F - Dark Blue) to pigtail 50µ PC B  $       26.01 31.00%  $                 17.95 N/A N/A
F5B10G-NM1 LC (keyed G - Violet) to pigtail 50µm S PC B  $       26.01 31.00%  $                 17.95 N/A N/A
F5B10G-NM10 LC (keyed G - Violet) to pigtail 50µm S PC B  $       34.13 31.00%  $                 23.55 N/A N/A
F5B10G-NM15 LC (keyed G - Violet) to pigtail 50µm S PC B  $       38.62 31.00%  $                 26.65 N/A N/A
F5B10G-NM2 LC (keyed G - Violet) to pigtail 50µm S PC B  $       26.93 31.00%  $                 18.58 N/A N/A
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F5B10G-NM20 LC (keyed G - Violet) to pigtail 50µm S PC B  $       43.14 31.00%  $                 29.77 N/A N/A
F5B10G-NM3 LC (keyed G - Violet) to pigtail 50µm S PC B  $       27.83 31.00%  $                 19.20 N/A N/A
F5B10G-NM30 LC (keyed G - Violet) to pigtail 50µm S PC B  $       52.13 31.00%  $                 35.97 N/A N/A
F5B10G-NM4 LC (keyed G - Violet) to pigtail 50µm S PC B  $       28.73 31.00%  $                 19.82 N/A N/A
F5B10G-NM5 LC (keyed G - Violet) to pigtail 50µm S PC B  $       29.63 31.00%  $                 20.44 N/A N/A
F5B10G-NM6 LC (keyed G - Violet) to pigtail 50µm S PC B  $       30.53 31.00%  $                 21.07 N/A N/A
F5B10G-NM7 LC (keyed G - Violet) to pigtail 50µm S PC B  $       31.45 31.00%  $                 21.70 N/A N/A
F5B10G-NM8 LC (keyed G - Violet) to pigtail 50µm S PC B  $       32.33 31.00%  $                 22.31 N/A N/A
F5B10G-NM9 LC (keyed G - Violet) to pigtail 50µm S PC B  $       33.23 31.00%  $                 22.93 N/A N/A
F5B10H-NM1 LC (keyed H - Aqua) to pigtail 50µm Sim PC B  $       26.01 31.00%  $                 17.95 N/A N/A
F5B10H-NM10 LC (keyed H - Aqua) to pigtail 50µm Sim PC B  $       34.13 31.00%  $                 23.55 N/A N/A
F5B10H-NM15 LC (keyed H - Aqua) to pigtail 50µm Sim PC B  $       38.62 31.00%  $                 26.65 N/A N/A
F5B10H-NM2 LC (keyed H - Aqua) to pigtail 50µm Sim PC B  $       26.93 31.00%  $                 18.58 N/A N/A
F5B10H-NM20 LC (keyed H - Aqua) to pigtail 50µm Sim PC B  $       43.14 31.00%  $                 29.77 N/A N/A
F5B10H-NM3 LC (keyed H - Aqua) to pigtail 50µm Sim PC B  $       27.83 31.00%  $                 19.20 N/A N/A
F5B10H-NM30 LC (keyed H - Aqua) to pigtail 50µm Sim PC B  $       52.13 31.00%  $                 35.97 N/A N/A
F5B10H-NM4 LC (keyed H - Aqua) to pigtail 50µm Sim PC B  $       28.73 31.00%  $                 19.82 N/A N/A
F5B10H-NM5 LC (keyed H - Aqua) to pigtail 50µm Sim PC B  $       29.63 31.00%  $                 20.44 N/A N/A
F5B10H-NM6 LC (keyed H - Aqua) to pigtail 50µm Sim PC B  $       30.53 31.00%  $                 21.07 N/A N/A
F5B10H-NM7 LC (keyed H - Aqua) to pigtail 50µm Sim PC B  $       31.45 31.00%  $                 21.70 N/A N/A
F5B10H-NM8 LC (keyed H - Aqua) to pigtail 50µm Sim PC B  $       32.33 31.00%  $                 22.31 N/A N/A
F5B10H-NM9 LC (keyed H - Aqua) to pigtail 50µm Sim PC B  $       33.23 31.00%  $                 22.93 N/A N/A
F5B10J-NM1 Keyed LC (J-Rose) pigtails, 50µm, Simpl PC B  $       26.01 31.00%  $                 17.95 N/A N/A
F5B10J-NM10 Keyed LC (J-Rose) pigtails, 50µm, Simpl PC B  $       34.13 31.00%  $                 23.55 N/A N/A
F5B10J-NM15 Keyed LC (J-Rose) pigtails, 50µm, Simpl PC B  $       38.62 31.00%  $                 26.65 N/A N/A
F5B10J-NM2 Keyed LC (J-Rose) pigtails, 50µm, Simpl PC B  $       26.93 31.00%  $                 18.58 N/A N/A
F5B10J-NM20 Keyed LC (J-Rose) pigtails, 50µm, Simpl PC B  $       43.14 31.00%  $                 29.77 N/A N/A
F5B10J-NM3 Keyed LC (J-Rose) pigtails, 50µm, Simpl PC B  $       27.83 31.00%  $                 19.20 N/A N/A
F5B10J-NM30 Keyed LC (J-Rose) pigtails, 50µm, Simpl PC B  $       52.13 31.00%  $                 35.97 N/A N/A
F5B10J-NM4 Keyed LC (J-Rose) pigtails, 50µm, Simpl PC B  $       28.73 31.00%  $                 19.82 N/A N/A
F5B10J-NM5 Keyed LC (J-Rose) pigtails, 50µm, Simpl PC B  $       29.63 31.00%  $                 20.44 N/A N/A
F5B10J-NM6 Keyed LC (J-Rose) pigtails, 50µm, Simpl PC B  $       30.53 31.00%  $                 21.07 N/A N/A
F5B10J-NM7 Keyed LC (J-Rose) pigtails, 50µm, Simpl PC B  $       31.45 31.00%  $                 21.70 N/A N/A
F5B10J-NM8 Keyed LC (J-Rose) pigtails, 50µm, Simpl PC B  $       32.33 31.00%  $                 22.31 N/A N/A
F5B10J-NM9 Keyed LC (J-Rose) pigtails, 50µm, Simpl PC B  $       33.23 31.00%  $                 22.93 N/A N/A
F5B10-NM1Y LC-Pigtail Fiber Patch Cords mm 50µm Si PC B  $       23.67 31.00%  $                 16.33 N/A N/A
F5B10-NM2Y LC-Pigtail Fiber Patch Cords mm 50µm Si PC B  $       24.47 31.00%  $                 16.88 N/A N/A
F5B10-NM3Y LC-Pigtail Fiber Patch Cords mm 50µm Si PC B  $       25.30 31.00%  $                 17.46 N/A N/A
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F5B3-NM1Y SC-Pigtail 50µm Simpl 900µm 1m PC B  $       15.82 31.00%  $                 10.92 N/A N/A
F5B3-NM2Y SC-Pigtail 50µm Simpl 900µm 2m PC B  $       16.55 31.00%  $                 11.42 N/A N/A
F5B3-NM3Y SC-Pigtail 50µm Simpl 900µm 3m PC B  $       17.50 31.00%  $                 12.08 N/A N/A
F5B4-NM10Y PC FC Pigtail Buffered 50µm 10m PC B  $       38.66 31.00%  $                 26.68 N/A N/A
F5B4-NM1Y PC FC Pigtail Buffered 50µm 1m PC B  $       35.42 31.00%  $                 24.44 N/A N/A
F5B4-NM2Y PC FC Pigtail Buffered 50µm 2m PC B  $       35.76 31.00%  $                 24.67 N/A N/A
F5B4-NM3Y PC FC Pigtail Buffered 50µm 3m PC B  $       36.13 31.00%  $                 24.93 N/A N/A
F5B6J-NM1Y FJJ-Pigtail 50µm Dupl 900µm 1m PC B  $       35.62 31.00%  $                 24.58 N/A N/A
F5D2-2M1 ST-ST 50µm Dupl 3mm 1m PC B  $       50.67 31.00%  $                 34.96 N/A N/A
F5D2-2M10Y ST-ST 50µm Dupl 3mm 10m PC B  $       68.21 31.00%  $                 47.06 N/A N/A
F5D2-2M15Y ST-ST 50µm Dupl 3mm 15m PC B  $       77.96 31.00%  $                 53.79 N/A N/A
F5D2-2M1Y ST-ST 50µm Dupl 3mm 1m PC B  $       50.67 31.00%  $                 34.96 N/A N/A
F5D2-2M20Y ST-ST 50µm Dupl 3mm 20m PC B  $       87.70 31.00%  $                 60.51 N/A N/A
F5D2-2M2Y ST-ST 50µm Dupl 3mm 2m PC B  $       52.62 31.00%  $                 36.31 N/A N/A
F5D2-2M3Y ST-ST 50µm Dupl 3mm 3m PC B  $       54.57 31.00%  $                 37.65 N/A N/A
F5D2-2M4Y ST-ST 50µm Dupl 3mm 4m PC B  $       56.52 31.00%  $                 39.00 N/A N/A
F5D2-2M5Y ST-ST 50µm Dupl 3mm 5m PC B  $       58.47 31.00%  $                 40.34 N/A N/A
F5D2-2M6Y ST-ST 50µm Dupl 3mm 6m PC B  $       60.42 31.00%  $                 41.69 N/A N/A
F5D2-2M7Y ST-ST 50µm Dupl 3mm 7m PC B  $       62.37 31.00%  $                 43.04 N/A N/A
F5D2-3M10Y PC ST To SC 50µm 10m PC B  $       66.26 31.00%  $                 45.72 N/A N/A
F5D2-3M15Y PC ST To SC 50µm 15m PC B  $       76.01 31.00%  $                 52.45 N/A N/A
F5D2-3M1Y PC ST To SC 50µm 1m PC B  $       48.72 31.00%  $                 33.62 N/A N/A
F5D2-3M2 PC ST To SC 50µm 2m PC B  $       50.67 31.00%  $                 34.96 N/A N/A
F5D2-3M20Y PC ST To SC 50µm 20m PC B  $       85.75 31.00%  $                 59.17 N/A N/A
F5D2-3M2Y PC ST To SC 50µm 2m PC B  $       50.67 31.00%  $                 34.96 N/A N/A
F5D2-3M3Y PC ST To SC 50µm 3m PC B  $       52.62 31.00%  $                 36.31 N/A N/A
F5D2-3M4Y PC ST To SC 50µm 4m PC B  $       54.57 31.00%  $                 37.65 N/A N/A
F5D2-3M5 PC ST To SC 50µm 5m PC B  $       56.52 31.00%  $                 39.00 N/A N/A
F5D2-3M5Y PC ST To SC 50µm 5m PC B  $       56.52 31.00%  $                 39.00 N/A N/A
F5D2-3M6Y PC ST To SC 50µm 6m PC B  $       58.47 31.00%  $                 40.34 N/A N/A
F5D2-3M7Y PC ST To SC 50µm 7m PC B  $       60.42 31.00%  $                 41.69 N/A N/A
F5D2-3M8Y PC ST To SC 50µm 8m PC B  $       62.37 31.00%  $                 43.04 N/A N/A
F5D3-3M1 PC SC To SC 50µm Dupl 1m PC B  $       46.78 31.00%  $                 32.28 N/A N/A
F5D3-3M10 PC SC To SC 50µm Dupl 10m PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5D3-3M10Y PC SC To SC 50µm Dupl 10m PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5D3-3M15Y PC SC To SC 50µm Dupl 15m PC B  $       74.06 31.00%  $                 51.10 N/A N/A
F5D3-3M1Y PC SC To SC 50µm Dupl 1m PC B  $       46.78 31.00%  $                 32.28 N/A N/A
F5D3-3M2 PC SC To SC 50µm Dupl 2m PC B  $       48.72 31.00%  $                 33.62 N/A N/A
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F5D3-3M20Y PC SC To SC 50µm Dupl 20m PC B  $       83.81 31.00%  $                 57.83 N/A N/A
F5D3-3M2Y PC SC To SC 50µm Dupl 2m PC B  $       48.72 31.00%  $                 33.62 N/A N/A
F5D3-3M30Y PC SC To SC 50µm Dupl 30m PC B  $     103.29 31.00%  $                 71.27 N/A N/A
F5D3-3M3Y PC SC To SC 50µm Dupl 3m PC B  $       50.67 31.00%  $                 34.96 N/A N/A
F5D3-3M4Y PC SC To SC 50µm Dupl 4m PC B  $       52.62 31.00%  $                 36.31 N/A N/A
F5D3-3M5 PC SC To SC 50µm Dupl 5m PC B  $       54.57 31.00%  $                 37.65 N/A N/A
F5D3-3M5Y PC SC To SC 50µm Dupl 5m PC B  $       54.57 31.00%  $                 37.65 N/A N/A
F5D3-3M6Y PC SC To SC 50µm Dupl 6m PC B  $       56.52 31.00%  $                 39.00 N/A N/A
F5D3-3M7Y PC SC To SC 50µm Dupl 7m PC B  $       58.47 31.00%  $                 40.34 N/A N/A
F5D3-3M9Y PC SC To SC 50µm Dupl 9m PC B  $       62.37 31.00%  $                 43.04 N/A N/A
F5D3-4M10Y PC SC To FC 50µm Dupl 10m PC B  $       76.67 31.00%  $                 52.90 N/A N/A
F5D3-4M1Y PC SC To FC 50µm Dupl 1m PC B  $       59.12 31.00%  $                 40.79 N/A N/A
F5D3-4M2Y PC SC To FC 50µm Dupl 2m PC B  $       61.07 31.00%  $                 42.14 N/A N/A
F5D3-4M3Y PC SC To FC 50µm Dupl 3m PC B  $       63.02 31.00%  $                 43.48 N/A N/A
F5D4-4M10Y PC FC To FC 50µm Dupl 10m PC B  $       89.03 31.00%  $                 61.43 N/A N/A
F5D4-4M1Y PC FC To FC 50µm Dupl 1m PC B  $       71.49 31.00%  $                 49.33 N/A N/A
F5D4-4M2Y PC FC To FC 50µm Dupl 2m PC B  $       73.44 31.00%  $                 50.67 N/A N/A
F5D4-4M3Y PC FC To FC 50µm Dupl 3m PC B  $       75.39 31.00%  $                 52.02 N/A N/A
F5D4-NM10Y PC FC Pigtail 50µm Dupl 10m PC B  $       62.76 31.00%  $                 43.30 N/A N/A
F5D4-NM1Y PC FC Pigtail 50µm Dupl 1m PC B  $       48.72 31.00%  $                 33.62 N/A N/A
F5D4-NM2Y PC FC Pigtail 50µm Dupl 2m PC B  $       50.28 31.00%  $                 34.69 N/A N/A
F5D4-NM3Y PC FC Pigtail 50µm Dupl 3m PC B  $       51.83 31.00%  $                 35.76 N/A N/A
F5D6P-2M1Y FJP-ST 50µm Dupl 3mm 1m PC B  $       53.60 31.00%  $                 36.98 N/A N/A
F5D6P-2M2Y FJP-ST 50µm Dupl 3mm 2m PC B  $       55.55 31.00%  $                 38.33 N/A N/A
F5D6P-2M3Y FJP-ST 50µm Dupl 3mm 3m PC B  $       57.49 31.00%  $                 39.67 N/A N/A
F5D6P-2M5Y FJP-ST 50µm Dupl 3mm 5m PC B  $       61.39 31.00%  $                 42.36 N/A N/A
F5D6P-3M10Y FJP-SC 50µm Dupl 3mm 10m PC B  $       69.19 31.00%  $                 47.74 N/A N/A
F5D6P-3M1Y FJP-SC 50µm Dupl 3mm 1m PC B  $       51.65 31.00%  $                 35.64 N/A N/A
F5D6P-3M2Y FJP-SC 50µm Dupl 3mm 2m PC B  $       53.60 31.00%  $                 36.98 N/A N/A
F5D6P-3M3Y FJP-SC 50µm Dupl 3mm 3m PC B  $       55.55 31.00%  $                 38.33 N/A N/A
F5D6P-3M5Y FJP-SC 50µm Dupl 3mm 5m PC B  $       59.44 31.00%  $                 41.01 N/A N/A
F5D6P-6PM1Y FJP-FJP 50 Dupl 3mm 1m PC B  $       56.52 31.00%  $                 39.00 N/A N/A
F5D6P-6PM2Y FJP-FJP 50 Dupl 3mm 2m PC B  $       58.47 31.00%  $                 40.34 N/A N/A
F5D6P-6PM3Y FJP-FJP 50 Dupl 3mm 3m PC B  $       60.42 31.00%  $                 41.69 N/A N/A
F5D6P-6PM5Y FJP-FJP 50 Dupl 3mm 5m PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E10-10M1 LC-LC 50µm Dupl mm 1.6mm PC 1m PC B  $       62.37 31.00%  $                 43.04 N/A N/A
F5E10-10M10 LC-LC 50µm Dupl mm 1.6mm PC 10m PC B  $       79.91 31.00%  $                 55.14 N/A N/A
F5E10-10M10Y 2-fiber OM2 LC to LC Duplex, OFNR (riser PC B  $       79.91 31.00%  $                 55.14 N/A N/A
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F5E10-10M15Y 2-fiber OM2 LC to LC Duplex, OFNR (riser PC B  $       89.65 31.00%  $                 61.86 N/A N/A
F5E10-10M1Y 2-fiber OM2 LC to LC Duplex, OFNR (riser PC B  $       62.37 31.00%  $                 43.04 N/A N/A
F5E10-10M2 LC-LC 50µm Dupl mm 1.6mm PC 2m PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E10-10M20Y 2-fiber OM2 LC to LC Duplex, OFNR (riser PC B  $       99.40 31.00%  $                 68.59 N/A N/A
F5E10-10M25Y 2-fiber OM2 LC to LC Duplex, OFNR (riser PC B  $     109.14 31.00%  $                 75.31 N/A N/A
F5E10-10M2Y 2-fiber OM2 LC to LC Duplex, OFNR (riser PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E10-10M30Y 2-fiber OM2 LC to LC Duplex, OFNR (riser PC B  $     118.89 31.00%  $                 82.03 N/A N/A
F5E10-10M3Y 2-fiber OM2 LC to LC Duplex, OFNR (riser PC B  $       66.26 31.00%  $                 45.72 N/A N/A
F5E10-10M4Y 2-fiber OM2 LC to LC Duplex, OFNR (riser PC B  $       68.21 31.00%  $                 47.06 N/A N/A
F5E10-10M5Y 2-fiber OM2 LC to LC Duplex, OFNR (riser PC B  $       70.16 31.00%  $                 48.41 N/A N/A
F5E10-10M6Y 2-fiber OM2 LC to LC Duplex, OFNR (riser PC B  $       72.11 31.00%  $                 49.76 N/A N/A
F5E10-10M7Y 2-fiber OM2 LC to LC Duplex, OFNR (riser PC B  $       74.06 31.00%  $                 51.10 N/A N/A
F5E10-10M8Y 2-fiber OM2 LC to LC Duplex, OFNR (riser PC B  $       76.01 31.00%  $                 52.45 N/A N/A
F5E10-10M9Y 2-fiber OM2 LC to LC Duplex, OFNR (riser PC B  $       77.96 31.00%  $                 53.79 N/A N/A
F5E10A-10AM1 LC (keyed A - Black) to LC (keyed A - Bl PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E10A-10AM2 LC (keyed A - Black) to LC (keyed A - Bl PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5E10A-10AM3 LC (keyed A - Black) to LC (keyed A - Bl PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5E10A-10AM30 LC (keyed A - Black) to LC (keyed A - Bl PC B  $     130.77 31.00%  $                 90.23 N/A N/A
F5E10A-10AM4 LC (keyed A - Black) to LC (keyed A - Bl PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F5E10A-10AM5 LC (keyed A - Black) to LC (keyed A - Bl PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F5E10A-10AM6 LC (keyed A - Black) to LC (keyed A - Bl PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F5E10A-10M1 LC (keyed A - Black) to LC 50µm Dupl 1. PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F5E10A-10M2 LC (keyed A - Black) to LC 50µm Dupl 1. PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5E10A-10M3 LC (keyed A - Black) to LC 50µm Dupl 1. PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E10A-10M5 LC (keyed A - Black) to LC 50µm Dupl 1. PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E10B-10BM10 LC (keyed B - Red) to LC (keyed B - Red) PC B  $       87.89 31.00%  $                 60.64 N/A N/A
F5E10B-10BM2 LC (keyed B - Red) to LC (keyed B - Red) PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5E10B-10BM20 LC (keyed B - Red) to LC (keyed B - Red) PC B  $     109.33 31.00%  $                 75.44 N/A N/A
F5E10B-10BM3 LC (keyed B - Red) to LC (keyed B - Red) PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5E10B-10BM30 LC (keyed B - Red) to LC (keyed B - Red) PC B  $     130.77 31.00%  $                 90.23 N/A N/A
F5E10B-10BM4 LC (keyed B - Red) to LC (keyed B - Red) PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F5E10B-10M1 LC (keyed B - Red) to LC 50µm Dupl 1.6m PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F5E10B-10M10 LC (keyed B - Red) to LC 50µm Dupl 1.6m PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F5E10B-10M2 LC (keyed B - Red) to LC 50µm Dupl 1.6m PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5E10B-10M3 LC (keyed B - Red) to LC 50µm Dupl 1.6m PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E10B-10M4 LC (keyed B - Red) to LC 50µm Dupl 1.6m PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F5E10B-10M5 LC (keyed B - Red) to LC 50µm Dupl 1.6m PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E10B-10M8 LC (keyed B - Red) to LC 50µm Dupl 1.6m PC B  $       75.03 31.00%  $                 51.77 N/A N/A
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F5E10C-10CM1 LC (keyed C - Green) to LC (keyed C - Gr PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E10C-10CM2 LC (keyed C - Green) to LC (keyed C - Gr PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5E10C-10CM3 LC (keyed C - Green) to LC (keyed C - Gr PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5E10C-10M1 LC (keyed C - Green) to LC 50µm Dupl 1. PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F5E10C-10M10 LC (keyed C - Green) to LC 50µm Dupl 1. PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F5E10C-10M2 LC (keyed C - Green) to LC 50µm Dupl 1. PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5E10C-10M3 LC (keyed C - Green) to LC 50µm Dupl 1. PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E10C-10M4 LC (keyed C - Green) to LC 50µm Dupl 1. PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F5E10C-10M5 LC (keyed C - Green) to LC 50µm Dupl 1. PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E10D-10DM10 LC (keyed D - Yellow) to LC (keyed D - Y PC B  $       87.89 31.00%  $                 60.64 N/A N/A
F5E10D-10DM2 LC (keyed D - Yellow) to LC (keyed D - Y PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5E10D-10DM3 LC (keyed D - Yellow) to LC (keyed D - Y PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5E10D-10DM4 LC (keyed D - Yellow) to LC (keyed D - Y PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F5E10D-10DM5 LC (keyed D - Yellow) to LC (keyed D - Y PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F5E10D-10M10 LC (keyed D - Yellow) to LC 50µm Dupl 1 PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F5E10D-10M2 LC (keyed D - Yellow) to LC 50µm Dupl 1 PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5E10D-10M20 LC (keyed D - Yellow) to LC 50µm Dupl 1 PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F5E10D-10M3 LC (keyed D - Yellow) to LC 50µm Dupl 1 PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E10D-10M30 LC (keyed D - Yellow) to LC 50µm Dupl 1 PC B  $     122.20 31.00%  $                 84.32 N/A N/A
F5E10D-10M4 LC (keyed D - Yellow) to LC 50µm Dupl 1 PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F5E10D-10M5 LC (keyed D - Yellow) to LC 50µm Dupl 1 PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E10D-10M6 LC (keyed D - Yellow) to LC 50µm Dupl 1 PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5E10E-10EM10 LC (keyed E - Orange) to LC (keyed E - O PC B  $       87.89 31.00%  $                 60.64 N/A N/A
F5E10E-10EM15 LC (keyed E - Orange) to LC (keyed E - O PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F5E10E-10EM2 LC (keyed E - Orange) to LC (keyed E - O PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5E10E-10EM20 LC (keyed E - Orange) to LC (keyed E - O PC B  $     109.33 31.00%  $                 75.44 N/A N/A
F5E10E-10EM3 LC (keyed E - Orange) to LC (keyed E - O PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5E10E-10EM30 LC (keyed E - Orange) to LC (keyed E - O PC B  $     130.77 31.00%  $                 90.23 N/A N/A
F5E10E-10EM4 LC (keyed E - Orange) to LC (keyed E - O PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F5E10E-10EM5 LC (keyed E - Orange) to LC (keyed E - O PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F5E10E-10EM6 LC (keyed E - Orange) to LC (keyed E - O PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F5E10E-10EM8 LC (keyed E - Orange) to LC (keyed E - O PC B  $       83.62 31.00%  $                 57.70 N/A N/A
F5E10E-10M10 LC (keyed E - Orange) to LC 50µm Dupl 1 PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F5E10E-10M2 LC (keyed E - Orange) to LC 50µm Dupl 1 PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5E10E-10M3 LC (keyed E - Orange) to LC 50µm Dupl 1 PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E10E-10M4 LC (keyed E - Orange) to LC 50µm Dupl 1 PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F5E10E-10M5 LC (keyed E - Orange) to LC 50µm Dupl 1 PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E10F-10M10 LC (keyed F - Dark Blue) to LC 50µm Dup PC B  $       79.33 31.00%  $                 54.74 N/A N/A
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F5E10F-10M2 LC (keyed F - Dark Blue) to LC 50µm Dup PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5E10F-10M3 LC (keyed F - Dark Blue) to LC 50µm Dup PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E10F-10M4 LC (keyed F - Dark Blue) to LC 50µm Dup PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F5E10F-10M5 LC (keyed F - Dark Blue) to LC 50µm Dup PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E10G-10GM1 LC (keyed G - Violet) to LC (keyed G - V PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E10G-10GM10 LC (keyed G - Violet) to LC (keyed G - V PC B  $       87.89 31.00%  $                 60.64 N/A N/A
F5E10G-10GM15 LC (keyed G - Violet) to LC (keyed G - V PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F5E10G-10GM2 LC (keyed G - Violet) to LC (keyed G - V PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5E10G-10GM20 LC (keyed G - Violet) to LC (keyed G - V PC B  $     109.33 31.00%  $                 75.44 N/A N/A
F5E10G-10GM3 LC (keyed G - Violet) to LC (keyed G - V PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5E10G-10GM30 LC (keyed G - Violet) to LC (keyed G - V PC B  $     130.77 31.00%  $                 90.23 N/A N/A
F5E10G-10GM4 LC (keyed G - Violet) to LC (keyed G - V PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F5E10G-10GM5 LC (keyed G - Violet) to LC (keyed G - V PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F5E10G-10GM6 LC (keyed G - Violet) to LC (keyed G - V PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F5E10G-10GM7 LC (keyed G - Violet) to LC (keyed G - V PC B  $       81.46 31.00%  $                 56.21 N/A N/A
F5E10G-10GM8 LC (keyed G - Violet) to LC (keyed G - V PC B  $       83.62 31.00%  $                 57.70 N/A N/A
F5E10G-10GM9 LC (keyed G - Violet) to LC (keyed G - V PC B  $       85.75 31.00%  $                 59.17 N/A N/A
F5E10G-10M1 LC (keyed G - Violet) to LC 50µm Dupl 1 PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F5E10G-10M10 LC (keyed G - Violet) to LC 50µm Dupl 1 PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F5E10G-10M15 LC (keyed G - Violet) to LC 50µm Dupl 1 PC B  $       90.05 31.00%  $                 62.13 N/A N/A
F5E10G-10M2 LC (keyed G - Violet) to LC 50µm Dupl 1 PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5E10G-10M20 LC (keyed G - Violet) to LC 50µm Dupl 1 PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F5E10G-10M3 LC (keyed G - Violet) to LC 50µm Dupl 1 PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E10G-10M30 LC (keyed G - Violet) to LC 50µm Dupl 1 PC B  $     122.20 31.00%  $                 84.32 N/A N/A
F5E10G-10M4 LC (keyed G - Violet) to LC 50µm Dupl 1 PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F5E10G-10M5 LC (keyed G - Violet) to LC 50µm Dupl 1 PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E10G-10M6 LC (keyed G - Violet) to LC 50µm Dupl 1 PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5E10G-10M7 LC (keyed G - Violet) to LC 50µm Dupl 1 PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5E10G-10M8 LC (keyed G - Violet) to LC 50µm Dupl 1 PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F5E10G-10M9 LC (keyed G - Violet) to LC 50µm Dupl 1 PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F5E10H-10HM1 LC (keyed H - Aqua) to LC (keyed H - Aqu PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E10H-10HM10 LC (keyed H - Aqua) to LC (keyed H - Aqu PC B  $       87.89 31.00%  $                 60.64 N/A N/A
F5E10H-10HM15 LC (keyed H - Aqua) to LC (keyed H - Aqu PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F5E10H-10HM2 LC (keyed H - Aqua) to LC (keyed H - Aqu PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5E10H-10HM20 LC (keyed H - Aqua) to LC (keyed H - Aqu PC B  $     109.33 31.00%  $                 75.44 N/A N/A
F5E10H-10HM3 LC (keyed H - Aqua) to LC (keyed H - Aqu PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5E10H-10HM30 LC (keyed H - Aqua) to LC (keyed H - Aqu PC B  $     130.77 31.00%  $                 90.23 N/A N/A
F5E10H-10HM4 LC (keyed H - Aqua) to LC (keyed H - Aqu PC B  $       75.03 31.00%  $                 51.77 N/A N/A

5821 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

F5E10H-10HM5 LC (keyed H - Aqua) to LC (keyed H - Aqu PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F5E10H-10HM6 LC (keyed H - Aqua) to LC (keyed H - Aqu PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F5E10H-10HM7 LC (keyed H - Aqua) to LC (keyed H - Aqu PC B  $       81.46 31.00%  $                 56.21 N/A N/A
F5E10H-10HM8 LC (keyed H - Aqua) to LC (keyed H - Aqu PC B  $       83.62 31.00%  $                 57.70 N/A N/A
F5E10H-10HM9 LC (keyed H - Aqua) to LC (keyed H - Aqu PC B  $       85.75 31.00%  $                 59.17 N/A N/A
F5E10H-10M1 LC (keyed H - Aqua) to LC 50µm Dupl 1.6 PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F5E10H-10M10 LC (keyed H - Aqua) to LC 50µm Dupl 1.6 PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F5E10H-10M15 LC (keyed H - Aqua) to LC 50µm Dupl 1.6 PC B  $       90.05 31.00%  $                 62.13 N/A N/A
F5E10H-10M2 LC (keyed H - Aqua) to LC 50µm Dupl 1.6 PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5E10H-10M20 LC (keyed H - Aqua) to LC 50µm Dupl 1.6 PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F5E10H-10M3 LC (keyed H - Aqua) to LC 50µm Dupl 1.6 PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E10H-10M30 LC (keyed H - Aqua) to LC 50µm Dupl 1.6 PC B  $     122.20 31.00%  $                 84.32 N/A N/A
F5E10H-10M4 LC (keyed H - Aqua) to LC 50µm Dupl 1.6 PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F5E10H-10M5 LC (keyed H - Aqua) to LC 50µm Dupl 1.6 PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E10H-10M6 LC (keyed H - Aqua) to LC 50µm Dupl 1.6 PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5E10H-10M7 LC (keyed H - Aqua) to LC 50µm Dupl 1.6 PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5E10H-10M8 LC (keyed H - Aqua) to LC 50µm Dupl 1.6 PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F5E10H-10M9 LC (keyed H - Aqua) to LC 50µm Dupl 1.6 PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F5E10J-10JM1 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E10J-10JM10 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       87.89 31.00%  $                 60.64 N/A N/A
F5E10J-10JM15 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F5E10J-10JM2 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5E10J-10JM20 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $     109.33 31.00%  $                 75.44 N/A N/A
F5E10J-10JM3 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5E10J-10JM30 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $     130.77 31.00%  $                 90.23 N/A N/A
F5E10J-10JM4 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F5E10J-10JM5 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F5E10J-10JM6 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F5E10J-10JM7 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       81.46 31.00%  $                 56.21 N/A N/A
F5E10J-10JM8 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       83.62 31.00%  $                 57.70 N/A N/A
F5E10J-10JM9 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       85.75 31.00%  $                 59.17 N/A N/A
F5E10J-10M1 Keyed LC (J-Rose) to LC, 50um, Duplex, 1 PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F5E10J-10M10 Keyed LC (J-Rose) to LC, 50um, Duplex, 1 PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F5E10J-10M15 Keyed LC (J-Rose) to LC, 50um, Duplex, 1 PC B  $       90.05 31.00%  $                 62.13 N/A N/A
F5E10J-10M2 Keyed LC (J-Rose) to LC, 50um, Duplex, 2 PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5E10J-10M20 Keyed LC (J-Rose) to LC, 50um, Duplex, 2 PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F5E10J-10M3 Keyed LC (J-Rose) to LC, 50um, Duplex, 3 PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E10J-10M30 Keyed LC (J-Rose) to LC, 50um, Duplex, 3 PC B  $     122.20 31.00%  $                 84.32 N/A N/A
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F5E10J-10M4 Keyed LC (J-Rose) to LC, 50um, Duplex, 4 PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F5E10J-10M5 Keyed LC (J-Rose) to LC, 50um, Duplex, 5 PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E10J-10M6 Keyed LC (J-Rose) to LC, 50um, Duplex, 6 PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5E10J-10M7 Keyed LC (J-Rose) to LC, 50um, Duplex, 7 PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5E10J-10M8 Keyed LC (J-Rose) to LC, 50um, Duplex, 8 PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F5E10J-10M9 Keyed LC (J-Rose) to LC, 50um, Duplex, 9 PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F5E10K-10KM1 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E10K-10KM10 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       87.89 31.00%  $                 60.64 N/A N/A
F5E10K-10KM15 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F5E10K-10KM2 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5E10K-10KM20 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $     109.33 31.00%  $                 75.44 N/A N/A
F5E10K-10KM3 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5E10K-10KM30 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $     130.77 31.00%  $                 90.23 N/A N/A
F5E10K-10KM4 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F5E10K-10KM5 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F5E10K-10KM6 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F5E10K-10KM7 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       81.46 31.00%  $                 56.21 N/A N/A
F5E10K-10KM8 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       83.62 31.00%  $                 57.70 N/A N/A
F5E10K-10KM9 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       85.75 31.00%  $                 59.17 N/A N/A
F5E10K-10M2 Keyed LC (K-Slate) to LC, 50um, Duplex, PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5E10K-10M3 Keyed LC (K-Slate) to LC, 50um, Duplex, PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E10K-10M5 Keyed LC (K-Slate) to LC, 50um, Duplex, PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E10L-10LM1 LC (keyed L - Brown) to LC (keyed L - Br PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E10L-10LM10 LC (keyed L - Brown) to LC (keyed L - Br PC B  $       87.89 31.00%  $                 60.64 N/A N/A
F5E10L-10LM15 LC (keyed L - Brown) to LC (keyed L - Br PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F5E10L-10LM2 LC (keyed L - Brown) to LC (keyed L - Br PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5E10L-10LM20 LC (keyed L - Brown) to LC (keyed L - Br PC B  $     109.33 31.00%  $                 75.44 N/A N/A
F5E10L-10LM3 LC (keyed L - Brown) to LC (keyed L - Br PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5E10L-10LM30 LC (keyed L - Brown) to LC (keyed L - Br PC B  $     130.77 31.00%  $                 90.23 N/A N/A
F5E10L-10LM4 LC (keyed L - Brown) to LC (keyed L - Br PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F5E10L-10LM5 LC (keyed L - Brown) to LC (keyed L - Br PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F5E10L-10LM6 LC (keyed L - Brown) to LC (keyed L - Br PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F5E10L-10LM7 LC (keyed L - Brown) to LC (keyed L - Br PC B  $       81.46 31.00%  $                 56.21 N/A N/A
F5E10L-10LM8 LC (keyed L - Brown) to LC (keyed L - Br PC B  $       83.62 31.00%  $                 57.70 N/A N/A
F5E10L-10LM9 LC (keyed L - Brown) to LC (keyed L - Br PC B  $       85.75 31.00%  $                 59.17 N/A N/A
F5E10L-10M2 LC (keyed L - Brown) to LC 50µm Dupl 1. PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5E10L-10M3 LC (keyed L - Brown) to LC 50µm Dupl 1. PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E10L-10M4 LC (keyed L - Brown) to LC 50µm Dupl 1. PC B  $       66.45 31.00%  $                 45.85 N/A N/A

5823 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

F5E10L-10M5 LC (keyed L - Brown) to LC 50µm Dupl 1. PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E10P-10M2 LC (keyed P - White) to LC 50µm Dupl 1. PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5E10P-10M3 LC (keyed P - White) to LC 50µm Dupl 1. PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E10P-10M5 LC (keyed P - White) to LC 50µm Dupl 1. PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E10P-10PM2 LC (keyed P - White) to LC (keyed P - Wh PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5E10P-10PM3 LC (keyed P - White) to LC (keyed P - Wh PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5E10P-10PM30 LC (keyed P - White) to LC (keyed P - Wh PC B  $     130.77 31.00%  $                 90.23 N/A N/A
F5E10P-10PM5 LC (keyed P - White) to LC (keyed P - Wh PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F5E10Q-10M2 LC (keyed Q - Charcoal) to LC 50µm Dupl PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5E10Q-10M3 LC (keyed Q - Charcoal) to LC 50µm Dupl PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E10Q-10M5 LC (keyed Q - Charcoal) to LC 50µm Dupl PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E10Q-10QM2 LC (keyed Q - Charcoal) to LC (keyed Q - PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5E10Q-10QM3 LC (keyed Q - Charcoal) to LC (keyed Q - PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5E10Q-10QM30 LC (keyed Q - Charcoal) to LC (keyed Q - PC B  $     130.77 31.00%  $                 90.23 N/A N/A
F5E10Q-10QM5 LC (keyed Q - Charcoal) to LC (keyed Q - PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F5E10R-10M2 LC (keyed R - Lavender) to LC 50µm Dupl PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5E10R-10M3 LC (keyed R - Lavender) to LC 50µm Dupl PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E10R-10M5 LC (keyed R - Lavender) to LC 50µm Dupl PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E10R-10RM2 LC (keyed R - Lavender) to LC (keyed R - PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5E10R-10RM3 LC (keyed R - Lavender) to LC (keyed R - PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5E10R-10RM5 LC (keyed R - Lavender) to LC (keyed R - PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F5E10S-10M2 Keyed LC (S - Peach) to LC, 50µm, Duple PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5E10S-10M3 Keyed LC (S - Peach) to LC, 50µm, Duple PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E10S-10M5 Keyed LC (S - Peach) to LC, 50µm, Duple PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E10S-10SM2 LC (keyed S - Peach) to LC (keyed S - Pe PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5E10S-10SM3 LC (keyed S - Peach) to LC (keyed S - Pe PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5E10S-10SM5 LC (keyed S - Peach) to LC (keyed S - Pe PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F5E10T-10M2 LC (keyed T - Steel Blue) to LC 50µm Du PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5E10T-10M3 LC (keyed T - Steel Blue) to LC 50µm Du PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E10T-10M5 LC (keyed T - Steel Blue) to LC 50µm Du PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E10T-10TM2 LC (keyed T - Steel Blue) to LC (keyed T PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5E10T-10TM3 LC (keyed T - Steel Blue) to LC (keyed T PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5E10T-10TM5 LC (keyed T - Steel Blue) to LC (keyed T PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F5E10V-10M2 LC (keyed V - Maroon) to LC 50µm Dupl 1 PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5E10V-10M3 LC (keyed V - Maroon) to LC 50µm Dupl 1 PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E10V-10M5 LC (keyed V - Maroon) to LC 50µm Dupl 1 PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E10V-10VM2 LC (keyed V - Maroon) to LC (keyed V - M PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5E10V-10VM3 LC (keyed V - Maroon) to LC (keyed V - M PC B  $       72.90 31.00%  $                 50.30 N/A N/A
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F5E10V-10VM5 LC (keyed V - Maroon) to LC (keyed V - M PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F5E10W-10M2 LC (keyed W - Mint) to LC 50µm Dupl 1.6 PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5E10W-10M3 LC (keyed W - Mint) to LC 50µm Dupl 1.6 PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E10W-10M5 LC (keyed W - Mint) to LC 50µm Dupl 1.6 PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E10W-10WM2 LC (keyed W - Mint) to LC (keyed W - Min PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5E10W-10WM3 LC (keyed W - Mint) to LC (keyed W - Min PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5E10W-10WM5 LC (keyed W - Mint) to LC (keyed W - Min PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F5E2-10M10Y ST-LC 50UM RISER DUPLEX 10 METER NS-0965 PC B  $       74.06 31.00%  $                 51.10 N/A N/A
F5E2-10M15Y ST-LC 50UM RISER DUPLEX 10 METER NS-0965 PC B  $       83.81 31.00%  $                 57.83 N/A N/A
F5E2-10M1Y ST-LC 50UM RISER DUPLEX 1 METER NS-0965 PC B  $       56.52 31.00%  $                 39.00 N/A N/A
F5E2-10M2Y ST-LC 50UM RISER DUPLEX 2 METER NS-0965 PC B  $       58.47 31.00%  $                 40.34 N/A N/A
F5E2-10M30Y ST-LC 50UM RISER DUPLEX 30 METER NS-0965 PC B  $     113.04 31.00%  $                 78.00 N/A N/A
F5E2-10M3Y ST-LC 50UM RISER DUPLEX 3 METER NS-0965 PC B  $       60.42 31.00%  $                 41.69 N/A N/A
F5E2-10M4Y ST-LC 50UM RISER DUPLEX 4 METER NS-0965 PC B  $       62.37 31.00%  $                 43.04 N/A N/A
F5E2-10M5Y ST-LC 50UM RISER DUPLEX 5 METER NS-0965 PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E2-10M6Y ST-LC 50UM RISER DUPLEX 6 METER NS-0965 PC B  $       66.26 31.00%  $                 45.72 N/A N/A
F5E2-10M7Y ST-LC 50UM RISER DUPLEX 7 METER NS-0965 PC B  $       68.21 31.00%  $                 47.06 N/A N/A
F5E3-10AM1 SC to LC (keyed A - Black) 50µm Dupl 1. PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F5E3-10AM3 SC to LC (keyed A - Black) 50µm Dupl 1. PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E3-10BM10 SC to LC (keyed B - Red) 50µm Dupl 1.6m PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F5E3-10BM15 SC to LC (keyed B - Red) 50µm Dupl 1.6m PC B  $       90.05 31.00%  $                 62.13 N/A N/A
F5E3-10BM3 SC to LC (keyed B - Red) 50µm Dupl 1.6m PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E3-10BM4 SC to LC (keyed B - Red) 50µm Dupl 1.6m PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F5E3-10BM5 SC to LC (keyed B - Red) 50µm Dupl 1.6m PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E3-10CM2 SC to LC (keyed C - Green) 50µm Dupl 1. PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5E3-10CM3 SC to LC (keyed C - Green) 50µm Dupl 1. PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E3-10CM4 SC to LC (keyed C - Green) 50µm Dupl 1. PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F5E3-10CM5 SC to LC (keyed C - Green) 50µm Dupl 1. PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E3-10DM1 SC to LC (keyed D - Yellow) 50µm Dupl 1 PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F5E3-10DM2 SC to LC (keyed D - Yellow) 50µm Dupl 1 PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5E3-10DM3 SC to LC (keyed D - Yellow) 50µm Dupl 1 PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E3-10DM30 SC to LC (keyed D - Yellow) 50µm Dupl 1 PC B  $     122.20 31.00%  $                 84.32 N/A N/A
F5E3-10DM4 SC to LC (keyed D - Yellow) 50µm Dupl 1 PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F5E3-10EM3 SC to LC (keyed E - Orange) 50µm Dupl 1 PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E3-10EM5 SC to LC (keyed E - Orange) 50µm Dupl 1 PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E3-10FM3 SC to LC (keyed F - Dark Blue) 50µm Dup PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E3-10FM5 SC to LC (keyed F - Dark Blue) 50µm Dup PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E3-10GM1 SC to Keyed LC (G-Violet) , 50µm, Duple PC B  $       60.02 31.00%  $                 41.41 N/A N/A
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F5E3-10GM10 SC to Keyed LC (G-Violet) , 50µm, Duple PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F5E3-10GM15 SC to Keyed LC (G-Violet) , 50µm, Duple PC B  $       90.05 31.00%  $                 62.13 N/A N/A
F5E3-10GM2 SC to Keyed LC (G-Violet) , 50µm, Duple PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5E3-10GM20 SC to Keyed LC (G-Violet) , 50µm, Duple PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F5E3-10GM3 SC to Keyed LC (G-Violet) , 50µm, Duple PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E3-10GM30 SC to Keyed LC (G-Violet) , 50µm, Duple PC B  $     122.20 31.00%  $                 84.32 N/A N/A
F5E3-10GM4 SC to Keyed LC (G-Violet) , 50µm, Duple PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F5E3-10GM5 SC to Keyed LC (G-Violet) , 50µm, Duple PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E3-10GM6 SC to Keyed LC (G-Violet) , 50µm, Duple PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5E3-10GM7 SC to Keyed LC (G-Violet) , 50µm, Duple PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5E3-10GM8 SC to Keyed LC (G-Violet) , 50µm, Duple PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F5E3-10GM9 SC to Keyed LC (G-Violet) , 50µm, Duple PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F5E3-10HM1 SC to Keyed LC (H-Aqua) , 50µm, Duplex, PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F5E3-10HM10 SC to Keyed LC (H-Aqua) , 50µm, Duplex, PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F5E3-10HM15 SC to Keyed LC (H-Aqua) , 50µm, Duplex, PC B  $       90.05 31.00%  $                 62.13 N/A N/A
F5E3-10HM2 SC to Keyed LC (H-Aqua) , 50µm, Duplex, PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5E3-10HM20 SC to Keyed LC (H-Aqua) , 50µm, Duplex, PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F5E3-10HM3 SC to Keyed LC (H-Aqua) , 50µm, Duplex, PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E3-10HM30 SC to Keyed LC (H-Aqua) , 50µm, Duplex, PC B  $     122.20 31.00%  $                 84.32 N/A N/A
F5E3-10HM4 SC to Keyed LC (H-Aqua) , 50µm, Duplex, PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F5E3-10HM5 SC to Keyed LC (H-Aqua) , 50µm, Duplex, PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E3-10HM6 SC to Keyed LC (H-Aqua) , 50µm, Duplex, PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5E3-10HM7 SC to Keyed LC (H-Aqua) , 50µm, Duplex, PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5E3-10HM8 SC to Keyed LC (H-Aqua) , 50µm, Duplex, PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F5E3-10HM9 SC to Keyed LC (H-Aqua) , 50µm, Duplex, PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F5E3-10JM1 SC to Keyed LC (J-Rose), 50um, Duplex, 1 PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F5E3-10JM10 SC to Keyed LC (J-Rose), 50um, Duplex, 1 PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F5E3-10JM15 SC to Keyed LC (J-Rose), 50um, Duplex, 1 PC B  $       90.05 31.00%  $                 62.13 N/A N/A
F5E3-10JM2 SC to Keyed LC (J-Rose), 50um, Duplex, 2 PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5E3-10JM20 SC to Keyed LC (J-Rose), 50um, Duplex, 2 PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F5E3-10JM3 SC to Keyed LC (J-Rose), 50um, Duplex, 3 PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E3-10JM30 SC to Keyed LC (J-Rose), 50um, Duplex, 3 PC B  $     122.20 31.00%  $                 84.32 N/A N/A
F5E3-10JM4 SC to Keyed LC (J-Rose), 50um, Duplex, 4 PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F5E3-10JM5 SC to Keyed LC (J-Rose), 50um, Duplex, 5 PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5E3-10JM6 SC to Keyed LC (J-Rose), 50um, Duplex, 6 PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5E3-10JM7 SC to Keyed LC (J-Rose), 50um, Duplex, 7 PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5E3-10JM8 SC to Keyed LC (J-Rose), 50um, Duplex, 8 PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F5E3-10JM9 SC to Keyed LC (J-Rose), 50um, Duplex, 9 PC B  $       77.17 31.00%  $                 53.25 N/A N/A
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F5E3-10KM1 SC to Keyed LC (K-Slate), 50um, Duplex, PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F5E3-10KM3 SC to Keyed LC (K-Slate), 50um, Duplex, PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E3-10M10 SC-LC 50µm Dupl mm 1.6mm PC 10m PC B  $       72.11 31.00%  $                 49.76 N/A N/A
F5E3-10M10Y SC-LC 50µm Dupl mm 1.6mm PC 10m PC B  $       72.11 31.00%  $                 49.76 N/A N/A
F5E3-10M15Y SC-LC 50µm Dupl mm 1.6mm PC 15m PC B  $       81.86 31.00%  $                 56.48 N/A N/A
F5E3-10M1Y SC-LC 50µm Dupl mm 1.6mm PC 1m PC B  $       54.57 31.00%  $                 37.65 N/A N/A
F5E3-10M20Y SC-LC 50µm Dupl mm 1.6mm PC 20m PC B  $       91.60 31.00%  $                 63.20 N/A N/A
F5E3-10M25Y SC-LC 50µm Dupl mm 1.6mm PC 25m PC B  $     101.35 31.00%  $                 69.93 N/A N/A
F5E3-10M2Y SC-LC 50µm Dupl mm 1.6mm PC 2m PC B  $       56.52 31.00%  $                 39.00 N/A N/A
F5E3-10M3 SC-LC 50µm Dupl mm 1.6mm PC 3m PC B  $       58.47 31.00%  $                 40.34 N/A N/A
F5E3-10M30Y SC-LC 50µm Dupl mm 1.6mm PC 30m PC B  $     111.09 31.00%  $                 76.65 N/A N/A
F5E3-10M3Y SC-LC 50µm Dupl mm 1.6mm PC 3m PC B  $       58.47 31.00%  $                 40.34 N/A N/A
F5E3-10M4Y SC-LC 50µm Dupl mm 1.6mm PC 4m PC B  $       60.42 31.00%  $                 41.69 N/A N/A
F5E3-10M5Y SC-LC 50µm Dupl mm 1.6mm PC 5m PC B  $       62.37 31.00%  $                 43.04 N/A N/A
F5E3-10M6Y SC-LC 50µm Dupl mm 1.6mm PC 6m PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E3-10M7Y SC-LC 50µm Dupl mm 1.6mm PC 7m PC B  $       66.26 31.00%  $                 45.72 N/A N/A
F5E3-10M8Y SC-LC 50µm Dupl mm 1.6mm PC 8m PC B  $       68.21 31.00%  $                 47.06 N/A N/A
F5E3-10M9Y SC-LC 50µm Dupl mm 1.6mm PC 9m PC B  $       70.16 31.00%  $                 48.41 N/A N/A
F5E3-10PM3 SC to Keyed LC (P-White) , 50µm, Duplex PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5E6P-10M10Y FJ Plug-LC 50µm 1.6mm Dupl PC 10m PC B  $       76.98 31.00%  $                 53.12 N/A N/A
F5E6P-10M15Y FJ Plug-LC 50µm 1.6mm Dupl PC 15m PC B  $       86.73 31.00%  $                 59.84 N/A N/A
F5E6P-10M1Y FJ Plug-LC 50µm 1.6mm Dupl PC 1m PC B  $       59.44 31.00%  $                 41.01 N/A N/A
F5E6P-10M2 FJ Plug-LC 50µm 1.6mm Dupl PC 2m PC B  $       61.39 31.00%  $                 42.36 N/A N/A
F5E6P-10M20Y FJ Plug-LC 50µm 1.6mm Dupl PC 20m PC B  $       96.47 31.00%  $                 66.56 N/A N/A
F5E6P-10M2Y FJ Plug-LC 50µm 1.6mm Dupl PC 2m PC B  $       61.39 31.00%  $                 42.36 N/A N/A
F5E6P-10M3Y FJ Plug-LC 50µm 1.6mm Dupl PC 3m PC B  $       63.34 31.00%  $                 43.70 N/A N/A
F5E6P-10M4Y FJ Plug-LC 50µm 1.6mm Dupl PC 4m PC B  $       65.29 31.00%  $                 45.05 N/A N/A
F5E6P-10M5Y FJ Plug-LC 50µm 1.6mm Dupl PC 5m PC B  $       67.24 31.00%  $                 46.40 N/A N/A
F5E6P-10M6Y FJ Plug-LC 50µm 1.6mm Dupl PC 6m PC B  $       69.19 31.00%  $                 47.74 N/A N/A
F5E6P-10M7Y FJ Plug-LC 50µm 1.6mm Dupl PC 7m PC B  $       71.14 31.00%  $                 49.09 N/A N/A
F5F10-10M10Y LC-LC 50µm 1.6mm Simpl PC 10m PC B  $       39.95 31.00%  $                 27.57 N/A N/A
F5F10-10M1Y LC-LC 50µm 1.6mm Simpl PC 1m PC B  $       31.18 31.00%  $                 21.51 N/A N/A
F5F10-10M2Y LC-LC 50µm 1.6mm Simpl PC 2m PC B  $       32.16 31.00%  $                 22.19 N/A N/A
F5F10-10M3Y LC-LC 50µm 1.6mm Simpl PC 3m PC B  $       33.13 31.00%  $                 22.86 N/A N/A
F5F10-10M5Y LC-LC 50µm 1.6mm Simpl PC 5m PC B  $       35.08 31.00%  $                 24.21 N/A N/A
F5L12D5-5F130 130 ft - 12Fiber 50µm Flat Ribbon LSZH PC B  $     736.97 31.00%  $               508.51 N/A N/A
F5L12D5-5F132 132 ft - 12Fiber 50µm Flat Ribbon LSZH PC B  $     743.04 31.00%  $               512.70 N/A N/A
F5LD2-2M1 ST-ST 50µm LSZH Dupl PC 3mm 1m PC B  $       55.73 31.00%  $                 38.45 N/A N/A
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F5LD2-2M10 ST-ST 50µm LSZH Dupl PC 3mm 10m PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F5LD2-2M15 ST-ST 50µm LSZH Dupl PC 3mm 15m PC B  $       85.75 31.00%  $                 59.17 N/A N/A
F5LD2-2M2 ST-ST 50µm LSZH Dupl PC 3mm 2m PC B  $       57.89 31.00%  $                 39.94 N/A N/A
F5LD2-2M20 ST-ST 50µm LSZH Dupl PC 3mm 20m PC B  $       96.47 31.00%  $                 66.56 N/A N/A
F5LD2-2M25 ST-ST 50µm LSZH Dupl PC 3mm 25m PC B  $     107.19 31.00%  $                 73.96 N/A N/A
F5LD2-2M3 ST-ST 50µm LSZH Dupl PC 3mm 3m PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F5LD2-2M30 ST-ST 50µm LSZH Dupl PC 3mm 30m PC B  $     117.91 31.00%  $                 81.36 N/A N/A
F5LD2-2M4 ST-ST 50µm LSZH Dupl PC 3mm 4m PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5LD2-2M5 ST-ST 50µm LSZH Dupl PC 3mm 5m PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5LD2-2M6 ST-ST 50µm LSZH Dupl PC 3mm 6m PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F5LD2-2M7 ST-ST 50µm LSZH Dupl PC 3mm 7m PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5LD2-2M8 ST-ST 50µm LSZH Dupl PC 3mm 8m PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LD2-2M9 ST-ST 50µm LSZH Dupl PC 3mm 9m PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5LD2-3M1 ST-SC 50µm LSZH Dupl PC 3mm 1m PC B  $       53.60 31.00%  $                 36.98 N/A N/A
F5LD2-3M10 ST-SC 50µm LSZH Dupl PC 3mm 10m PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5LD2-3M2 ST-SC 50µm LSZH Dupl PC 3mm 2m PC B  $       55.73 31.00%  $                 38.45 N/A N/A
F5LD2-3M25 ST-SC 50µm LSZH Dupl PC 3mm 25m PC B  $     105.06 31.00%  $                 72.49 N/A N/A
F5LD2-3M3 ST-SC 50µm LSZH Dupl PC 3mm 3m PC B  $       57.89 31.00%  $                 39.94 N/A N/A
F5LD2-3M4 ST-SC 50µm LSZH Dupl PC 3mm 4m PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F5LD3-3M1 SC-SC 50µm LSZH Dupl PC 3mm 1m PC B  $       51.46 31.00%  $                 35.51 N/A N/A
F5LD3-3M10 SC-SC 50µm LSZH Dupl PC 3mm 10m PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LD3-3M15 SC-SC 50µm LSZH Dupl PC 3mm 15m PC B  $       81.46 31.00%  $                 56.21 N/A N/A
F5LD3-3M2 SC-SC 50µm LSZH Dupl PC 3mm 2m PC B  $       53.60 31.00%  $                 36.98 N/A N/A
F5LD3-3M20 SC-SC 50µm LSZH Dupl PC 3mm 20m PC B  $       92.18 31.00%  $                 63.60 N/A N/A
F5LD3-3M25 SC-SC 50µm LSZH Dupl PC 3mm 25m PC B  $     102.90 31.00%  $                 71.00 N/A N/A
F5LD3-3M3 SC-SC 50µm LSZH Dupl PC 3mm 3m PC B  $       55.73 31.00%  $                 38.45 N/A N/A
F5LD3-3M30 SC-SC 50µm LSZH Dupl PC 3mm 30m PC B  $     113.62 31.00%  $                 78.40 N/A N/A
F5LD3-3M4 SC-SC 50µm LSZH Dupl PC 3mm 4m PC B  $       57.89 31.00%  $                 39.94 N/A N/A
F5LD3-3M5 SC-SC 50µm LSZH Dupl PC 3mm 5m PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F5LD3-3M6 SC-SC 50µm LSZH Dupl PC 3mm 6m PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5LD3-3M7 SC-SC 50µm LSZH Dupl PC 3mm 7m PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5LD3-3M8 SC-SC 50µm LSZH Dupl PC 3mm 8m PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F5LD3-3M9 SC-SC 50µm LSZH Dupl PC 3mm 9m PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5LE10-10M1 2-fiber OM2 LC to LC Duplex, LSZH (low s PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5LE10-10M10 2-fiber OM2 LC to LC Duplex, LSZH (low s PC B  $       87.89 31.00%  $                 60.64 N/A N/A
F5LE10-10M15 2-fiber OM2 LC to LC Duplex, LSZH (low s PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F5LE10-10M2 2-fiber OM2 LC to LC Duplex, LSZH (low s PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LE10-10M20 2-fiber OM2 LC to LC Duplex, LSZH (low s PC B  $     109.33 31.00%  $                 75.44 N/A N/A
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F5LE10-10M25 2-fiber OM2 LC to LC Duplex, LSZH (low s PC B  $     120.05 31.00%  $                 82.83 N/A N/A
F5LE10-10M3 2-fiber OM2 LC to LC Duplex, LSZH (low s PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5LE10-10M30 2-fiber OM2 LC to LC Duplex, LSZH (low s PC B  $     130.77 31.00%  $                 90.23 N/A N/A
F5LE10-10M4 2-fiber OM2 LC to LC Duplex, LSZH (low s PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F5LE10-10M5 2-fiber OM2 LC to LC Duplex, LSZH (low s PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F5LE10-10M6 2-fiber OM2 LC to LC Duplex, LSZH (low s PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F5LE10-10M7 2-fiber OM2 LC to LC Duplex, LSZH (low s PC B  $       81.46 31.00%  $                 56.21 N/A N/A
F5LE10-10M8 2-fiber OM2 LC to LC Duplex, LSZH (low s PC B  $       83.62 31.00%  $                 57.70 N/A N/A
F5LE10-10M9 2-fiber OM2 LC to LC Duplex, LSZH (low s PC B  $       85.75 31.00%  $                 59.17 N/A N/A
F5LE10B-10BM1 Keyed LC (B-Red) to Keyed LC (B-Red), 50 PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE10B-10BM10 Keyed LC (B-Red) to Keyed LC (B-Red), 50 PC B  $       96.68 31.00%  $                 66.71 N/A N/A
F5LE10B-10BM15 Keyed LC (B-Red) to Keyed LC (B-Red), 50 PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F5LE10B-10BM2 Keyed LC (B-Red) to Keyed LC (B-Red), 50 PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE10B-10BM20 Keyed LC (B-Red) to Keyed LC (B-Red), 50 PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F5LE10B-10BM3 Keyed LC (B-Red) to Keyed LC (B-Red), 50 PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE10B-10BM30 Keyed LC (B-Red) to Keyed LC (B-Red), 50 PC B  $     143.85 31.00%  $                 99.26 N/A N/A
F5LE10B-10BM4 Keyed LC (B-Red) to Keyed LC (B-Red), 50 PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE10B-10BM5 Keyed LC (B-Red) to Keyed LC (B-Red), 50 PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE10B-10BM6 Keyed LC (B-Red) to Keyed LC (B-Red), 50 PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE10B-10BM7 Keyed LC (B-Red) to Keyed LC (B-Red), 50 PC B  $       89.61 31.00%  $                 61.83 N/A N/A
F5LE10B-10BM8 Keyed LC (B-Red) to Keyed LC (B-Red), 50 PC B  $       91.98 31.00%  $                 63.47 N/A N/A
F5LE10B-10BM9 Keyed LC (B-Red) to Keyed LC (B-Red), 50 PC B  $       94.34 31.00%  $                 65.09 N/A N/A
F5LE10B-10M1 Keyed LC (B-Red) to LC, 50µ m, Duplex, PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F5LE10B-10M10 Keyed LC (B-Red) to LC, 50µ m, Duplex, PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE10B-10M15 Keyed LC (B-Red) to LC, 50µ m, Duplex, PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F5LE10B-10M2 Keyed LC (B-Red) to LC, 50µ m, Duplex, PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F5LE10B-10M20 Keyed LC (B-Red) to LC, 50µ m, Duplex, PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F5LE10B-10M3 Keyed LC (B-Red) to LC, 50µ m, Duplex, PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LE10B-10M30 Keyed LC (B-Red) to LC, 50µ m, Duplex, PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F5LE10B-10M4 Keyed LC (B-Red) to LC, 50µ m, Duplex, PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F5LE10B-10M5 Keyed LC (B-Red) to LC, 50µ m, Duplex, PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE10B-10M6 Keyed LC (B-Red) to LC, 50µ m, Duplex, PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE10B-10M7 Keyed LC (B-Red) to LC, 50µ m, Duplex, PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE10B-10M8 Keyed LC (B-Red) to LC, 50µ m, Duplex, PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE10B-10M9 Keyed LC (B-Red) to LC, 50µ m, Duplex, PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE10B-NM1 Keyed LC (B-Red) to pigtails, 50um, Dupl PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F5LE10B-NM10 Keyed LC (B-Red) to pigtails, 50um, Dupl PC B  $       59.09 31.00%  $                 40.77 N/A N/A
F5LE10B-NM15 Keyed LC (B-Red) pigtails, 50um, Duplex, PC B  $       68.83 31.00%  $                 47.49 N/A N/A
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F5LE10B-NM2 Keyed LC (B-Red) pigtails, 50um, Duplex, PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F5LE10B-NM20 Keyed LC (B-Red) to pigtails, 50um, Dupl PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F5LE10B-NM3 Keyed LC (B-Red) to pigtails, 50um, Dupl PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F5LE10B-NM30 Keyed LC (B-Red) pigtails, 50um, Duplex, PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F5LE10B-NM4 Keyed LC (B-Red) pigtails, 50um, Duplex, PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F5LE10B-NM5 Keyed LC (B-Red) to pigtails, 50um, Dupl PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F5LE10B-NM6 Keyed LC (B-Red) pigtails, 50um, Duplex, PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F5LE10B-NM7 Keyed LC (B-Red) pigtails, 50um, Duplex, PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F5LE10B-NM8 Keyed LC (B-Red) pigtails, 50um, Duplex, PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F5LE10B-NM9 Keyed LC (B-Red) pigtails, 50um, Duplex, PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F5LE10C-10CM1 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE10C-10CM10 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       96.68 31.00%  $                 66.71 N/A N/A
F5LE10C-10CM15 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F5LE10C-10CM2 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE10C-10CM20 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F5LE10C-10CM3 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE10C-10CM30 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $     143.85 31.00%  $                 99.26 N/A N/A
F5LE10C-10CM4 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE10C-10CM5 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE10C-10CM6 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE10C-10CM7 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       89.61 31.00%  $                 61.83 N/A N/A
F5LE10C-10CM8 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       91.98 31.00%  $                 63.47 N/A N/A
F5LE10C-10CM9 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       94.34 31.00%  $                 65.09 N/A N/A
F5LE10C-10M1 Keyed LC (C-Green) to LC, 50um, Duplex, PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F5LE10C-10M10 Keyed LC (C-Green) to LC, 50um, Duplex, PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE10C-10M15 Keyed LC (C-Green) to LC, 50um, Duplex, PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F5LE10C-10M2 Keyed LC (C-Green) to LC, 50um, Duplex, PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F5LE10C-10M20 Keyed LC (C-Green) to LC, 50um, Duplex, PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F5LE10C-10M3 Keyed LC (C-Green) to LC, 50um, Duplex, PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LE10C-10M30 Keyed LC (C-Green) to LC, 50um, Duplex, PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F5LE10C-10M4 Keyed LC (C-Green) to LC, 50um, Duplex, PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F5LE10C-10M5 Keyed LC (C-Green) to LC, 50um, Duplex, PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE10C-10M6 Keyed LC (C-Green) to LC, 50um, Duplex, PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE10C-10M7 Keyed LC (C-Green) to LC, 50um, Duplex, PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE10C-10M8 Keyed LC (C-Green) to LC, 50um, Duplex, PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE10C-10M9 Keyed LC (C-Green) to LC, 50um, Duplex, PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE10C-NM1 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F5LE10C-NM10 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       59.09 31.00%  $                 40.77 N/A N/A
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F5LE10C-NM15 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       68.83 31.00%  $                 47.49 N/A N/A
F5LE10C-NM2 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F5LE10C-NM20 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F5LE10C-NM3 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F5LE10C-NM30 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F5LE10C-NM4 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F5LE10C-NM5 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F5LE10C-NM6 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F5LE10C-NM7 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F5LE10C-NM8 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F5LE10C-NM9 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F5LE10D-10DM1 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE10D-10DM10 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       96.68 31.00%  $                 66.71 N/A N/A
F5LE10D-10DM15 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F5LE10D-10DM2 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE10D-10DM20 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F5LE10D-10DM3 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE10D-10DM30 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $     143.85 31.00%  $                 99.26 N/A N/A
F5LE10D-10DM4 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE10D-10DM5 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE10D-10DM6 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE10D-10DM7 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       89.61 31.00%  $                 61.83 N/A N/A
F5LE10D-10DM8 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       91.98 31.00%  $                 63.47 N/A N/A
F5LE10D-10DM9 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       94.34 31.00%  $                 65.09 N/A N/A
F5LE10D-10M1 Keyed LC (D-Yellow) to LC, 50um, Duplex, PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F5LE10D-10M10 Keyed LC (D-Yellow) to LC, 50um, Duplex, PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE10D-10M15 Keyed LC (D-Yellow) to LC, 50um, Duplex, PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F5LE10D-10M2 Keyed LC (D-Yellow) to LC, 50um, Duplex, PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F5LE10D-10M20 Keyed LC (D-Yellow) to LC, 50um, Duplex, PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F5LE10D-10M3 Keyed LC (D-Yellow) to LC, 50um, Duplex, PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LE10D-10M30 Keyed LC (D-Yellow) to LC, 50um, Duplex, PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F5LE10D-10M4 Keyed LC (D-Yellow) to LC, 50um, Duplex, PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F5LE10D-10M5 Keyed LC (D-Yellow) to LC, 50um, Duplex, PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE10D-10M6 Keyed LC (D-Yellow) to LC, 50um, Duplex, PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE10D-10M7 Keyed LC (D-Yellow) to LC, 50um, Duplex, PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE10D-10M8 Keyed LC (D-Yellow) to LC, 50um, Duplex, PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE10D-10M9 Keyed LC (D-Yellow) to LC, 50um, Duplex, PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE10D-NM1 Keyed LC (D-Yellow) pigtails, 50um, Dupl PC B  $       41.55 31.00%  $                 28.67 N/A N/A
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F5LE10D-NM10 Keyed LC (D-Yellow) pigtails, 50um, Dupl PC B  $       59.09 31.00%  $                 40.77 N/A N/A
F5LE10D-NM15 Keyed LC (D-Yellow) pigtails, 50um, Dupl PC B  $       68.83 31.00%  $                 47.49 N/A N/A
F5LE10D-NM2 Keyed LC (D-Yellow) pigtails, 50um, Dupl PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F5LE10D-NM20 Keyed LC (D-Yellow) pigtails, 50um, Dupl PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F5LE10D-NM3 Keyed LC (D-Yellow) pigtails, 50um, Dupl PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F5LE10D-NM30 Keyed LC (D-Yellow) pigtails, 50um, Dupl PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F5LE10D-NM4 Keyed LC (D-Yellow) pigtails, 50um, Dupl PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F5LE10D-NM5 Keyed LC (D-Yellow) pigtails, 50um, Dupl PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F5LE10D-NM6 Keyed LC (D-Yellow) pigtails, 50um, Dupl PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F5LE10D-NM7 Keyed LC (D-Yellow) pigtails, 50um, Dupl PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F5LE10D-NM8 Keyed LC (D-Yellow) pigtails, 50um, Dupl PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F5LE10D-NM9 Keyed LC (D-Yellow) pigtails, 50um, Dupl PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F5LE10E-10EM1 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE10E-10EM10 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       96.68 31.00%  $                 66.71 N/A N/A
F5LE10E-10EM15 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F5LE10E-10EM2 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE10E-10EM20 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F5LE10E-10EM3 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE10E-10EM30 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $     143.85 31.00%  $                 99.26 N/A N/A
F5LE10E-10EM4 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE10E-10EM5 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE10E-10EM6 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE10E-10EM7 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       89.61 31.00%  $                 61.83 N/A N/A
F5LE10E-10EM8 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       91.98 31.00%  $                 63.47 N/A N/A
F5LE10E-10EM9 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       94.34 31.00%  $                 65.09 N/A N/A
F5LE10E-10M1 Keyed LC (E-Orange) to LC, 50um, Duplex, PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F5LE10E-10M10 Keyed LC (E-Orange) to LC, 50um, Duplex, PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE10E-10M15 Keyed LC (E-Orange) to LC, 50um, Duplex, PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F5LE10E-10M2 Keyed LC (E-Orange) to LC, 50um, Duplex, PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F5LE10E-10M20 Keyed LC (E-Orange) to LC, 50um, Duplex, PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F5LE10E-10M3 Keyed LC (E-Orange) to LC, 50um, Duplex, PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LE10E-10M30 Keyed LC (E-Orange) to LC, 50um, Duplex, PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F5LE10E-10M4 Keyed LC (E-Orange) to LC, 50um, Duplex, PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F5LE10E-10M5 Keyed LC (E-Orange) to LC, 50um, Duplex, PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE10E-10M6 Keyed LC (E-Orange) to LC, 50um, Duplex, PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE10E-10M7 Keyed LC (E-Orange) to LC, 50um, Duplex, PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE10E-10M8 Keyed LC (E-Orange) to LC, 50um, Duplex, PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE10E-10M9 Keyed LC (E-Orange) to LC, 50um, Duplex, PC B  $       84.89 31.00%  $                 58.57 N/A N/A
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F5LE10E-NM1 Keyed LC (E-Orange) pigtails, 50um, Dupl PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F5LE10E-NM10 Keyed LC (E-Orange) pigtails, 50um, Dupl PC B  $       59.09 31.00%  $                 40.77 N/A N/A
F5LE10E-NM15 Keyed LC (E-Orange) pigtails, 50um, Dupl PC B  $       68.83 31.00%  $                 47.49 N/A N/A
F5LE10E-NM2 Keyed LC (E-Orange) pigtails, 50um, Dupl PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F5LE10E-NM20 Keyed LC (E-Orange) pigtails, 50um, Dupl PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F5LE10E-NM3 Keyed LC (E-Orange) pigtails, 50um, Dupl PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F5LE10E-NM30 Keyed LC (E-Orange) pigtails, 50um, Dupl PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F5LE10E-NM4 Keyed LC (E-Orange) pigtails, 50um, Dupl PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F5LE10E-NM5 Keyed LC (E-Orange) pigtails, 50um, Dupl PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F5LE10E-NM6 Keyed LC (E-Orange) pigtails, 50um, Dupl PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F5LE10E-NM7 Keyed LC (E-Orange) pigtails, 50um, Dupl PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F5LE10E-NM8 Keyed LC (E-Orange) pigtails, 50um, Dupl PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F5LE10E-NM9 Keyed LC (E-Orange) pigtails, 50um, Dupl PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F5LE10F-10FM1 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE10F-10FM10 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       96.68 31.00%  $                 66.71 N/A N/A
F5LE10F-10FM15 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F5LE10F-10FM2 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE10F-10FM20 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F5LE10F-10FM3 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE10F-10FM30 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $     143.85 31.00%  $                 99.26 N/A N/A
F5LE10F-10FM4 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE10F-10FM5 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE10F-10FM6 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE10F-10FM7 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       89.61 31.00%  $                 61.83 N/A N/A
F5LE10F-10FM8 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       91.98 31.00%  $                 63.47 N/A N/A
F5LE10F-10FM9 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       94.34 31.00%  $                 65.09 N/A N/A
F5LE10F-10M1 Keyed LC (F-Blue) to LC, 50um, Duplex, L PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F5LE10F-10M10 Keyed LC (F-Blue) to LC, 50um, Duplex, L PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE10F-10M15 Keyed LC (F-Blue) to LC, 50um, Duplex, L PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F5LE10F-10M2 Keyed LC (F-Blue) to LC, 50um, Duplex, L PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F5LE10F-10M20 Keyed LC (F-Blue) to LC, 50um, Duplex, L PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F5LE10F-10M3 Keyed LC (F-Blue) to LC, 50um, Duplex, L PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LE10F-10M30 Keyed LC (F-Blue) to LC, 50um, Duplex, L PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F5LE10F-10M4 Keyed LC (F-Blue) to LC, 50um, Duplex, L PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F5LE10F-10M5 Keyed LC (F-Blue) to LC, 50um, Duplex, L PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE10F-10M6 Keyed LC (F-Blue) to LC, 50um, Duplex, L PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE10F-10M7 Keyed LC (F-Blue) to LC, 50um, Duplex, L PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE10F-10M8 Keyed LC (F-Blue) to LC, 50um, Duplex, L PC B  $       82.53 31.00%  $                 56.95 N/A N/A
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F5LE10F-10M9 Keyed LC (F-Blue) to LC, 50um, Duplex, L PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE10F-NM1 Keyed LC (F-Blue) pigtails, 50um, Duplex PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F5LE10F-NM10 Keyed LC (F-Blue) pigtails, 50um, Duplex PC B  $       59.09 31.00%  $                 40.77 N/A N/A
F5LE10F-NM15 Keyed LC (F-Blue) pigtails, 50um, Duplex PC B  $       68.83 31.00%  $                 47.49 N/A N/A
F5LE10F-NM2 Keyed LC (F-Blue) pigtails, 50um, Duplex PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F5LE10F-NM20 Keyed LC (F-Blue) pigtails, 50um, Duplex PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F5LE10F-NM3 Keyed LC (F-Blue) pigtails, 50um, Duplex PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F5LE10F-NM30 Keyed LC (F-Blue) pigtails, 50um, Duplex PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F5LE10F-NM4 Keyed LC (F-Blue) pigtails, 50um, Duplex PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F5LE10F-NM5 Keyed LC (F-Blue) pigtails, 50um, Duplex PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F5LE10F-NM6 Keyed LC (F-Blue) pigtails, 50um, Duplex PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F5LE10F-NM7 Keyed LC (F-Blue) pigtails, 50um, Duplex PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F5LE10F-NM8 Keyed LC (F-Blue) pigtails, 50um, Duplex PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F5LE10F-NM9 Keyed LC (F-Blue) pigtails, 50um, Duplex PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F5LE10G-10GM8 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $       91.98 31.00%  $                 63.47 N/A N/A
F5LE10H-10HM10 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $       96.68 31.00%  $                 66.71 N/A N/A
F5LE10H-10HM8 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $       91.98 31.00%  $                 63.47 N/A N/A
F5LE10H-10HM9 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $       94.34 31.00%  $                 65.09 N/A N/A
F5LE10L-NM1 Keyed LC (L-Brown) pigtails, 50um, Duple PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F5LE10L-NM10 Keyed LC (L-Brown) pigtails, 50um, Duple PC B  $       59.09 31.00%  $                 40.77 N/A N/A
F5LE10L-NM15 Keyed LC (L-Brown) pigtails, 50um, Duple PC B  $       68.83 31.00%  $                 47.49 N/A N/A
F5LE10L-NM2 Keyed LC (L-Brown) pigtails, 50um, Duple PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F5LE10L-NM20 Keyed LC (L-Brown) pigtails, 50um, Duple PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F5LE10L-NM3 Keyed LC (L-Brown) pigtails, 50um, Duple PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F5LE10L-NM30 Keyed LC (L-Brown) pigtails, 50um, Duple PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F5LE10L-NM4 Keyed LC (L-Brown) pigtails, 50um, Duple PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F5LE10L-NM5 Keyed LC (L-Brown) pigtails, 50um, Duple PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F5LE10L-NM6 Keyed LC (L-Brown) pigtails, 50um, Duple PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F5LE10L-NM7 Keyed LC (L-Brown) pigtails, 50um, Duple PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F5LE10L-NM8 Keyed LC (L-Brown) pigtails, 50um, Duple PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F5LE10L-NM9 Keyed LC (L-Brown) pigtails, 50um, Duple PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F5LE10P-10M1 Keyed LC (P-White) to LC, 50um, Duplex, PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F5LE10P-10M10 Keyed LC (P-White) to LC, 50um, Duplex, PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE10P-10M15 Keyed LC (P-White) to LC, 50um, Duplex, PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F5LE10P-10M2 Keyed LC (P-White) to LC, 50um, Duplex, PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F5LE10P-10M20 Keyed LC (P-White) to LC, 50um, Duplex, PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F5LE10P-10M3 Keyed LC (P-White) to LC, 50um, Duplex, PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LE10P-10M30 Keyed LC (P-White) to LC, 50um, Duplex, PC B  $     134.42 31.00%  $                 92.75 N/A N/A
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F5LE10P-10M4 Keyed LC (P-White) to LC, 50um, Duplex, PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F5LE10P-10M5 Keyed LC (P-White) to LC, 50um, Duplex, PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE10P-10M6 Keyed LC (P-White) to LC, 50um, Duplex, PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE10P-10M7 Keyed LC (P-White) to LC, 50um, Duplex, PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE10P-10M8 Keyed LC (P-White) to LC, 50um, Duplex, PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE10P-10M9 Keyed LC (P-White) to LC, 50um, Duplex, PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE10P-10PM1 Keyed LC (P-White) to Keyed LC (P-White) PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE10R-10M1 Keyed LC (R-Lavender) to LC, 50um, Duple PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F5LE10R-10M10 Keyed LC (R-Lavender) to LC, 50um, Duple PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE10R-10M15 Keyed LC (R-Lavender) to LC, 50um, Duple PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F5LE10R-10M2 Keyed LC (R-Lavender) to LC, 50um, Duple PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F5LE10R-10M20 Keyed LC (R-Lavender) to LC, 50um, Duple PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F5LE10R-10M3 Keyed LC (R-Lavender) to LC, 50um, Duple PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LE10R-10M30 Keyed LC (R-Lavender) to LC, 50um, Duple PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F5LE10R-10M4 Keyed LC (R-Lavender) to LC, 50um, Duple PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F5LE10R-10M5 Keyed LC (R-Lavender) to LC, 50um, Duple PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE10R-10M6 Keyed LC (R-Lavender) to LC, 50um, Duple PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE10R-10M7 Keyed LC (R-Lavender) to LC, 50um, Duple PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE10R-10M8 Keyed LC (R-Lavender) to LC, 50um, Duple PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE10R-10M9 Keyed LC (R-Lavender) to LC, 50um, Duple PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE10R-10RM1 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE10R-10RM10 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       96.68 31.00%  $                 66.71 N/A N/A
F5LE10R-10RM15 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F5LE10R-10RM2 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE10R-10RM20 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F5LE10R-10RM3 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE10R-10RM30 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $     143.85 31.00%  $                 99.26 N/A N/A
F5LE10R-10RM4 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE10R-10RM5 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE10R-10RM6 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE10R-10RM7 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       89.61 31.00%  $                 61.83 N/A N/A
F5LE10R-10RM8 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       91.98 31.00%  $                 63.47 N/A N/A
F5LE10R-10RM9 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       94.34 31.00%  $                 65.09 N/A N/A
F5LE10R-NM1 Keyed LC (R-Lavender) pigtails, 50um, Du PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F5LE10R-NM10 Keyed LC (R-Lavender) pigtails, 50um, Du PC B  $       59.09 31.00%  $                 40.77 N/A N/A
F5LE10R-NM15 Keyed LC (R-Lavender) pigtails, 50um, Du PC B  $       68.83 31.00%  $                 47.49 N/A N/A
F5LE10R-NM2 Keyed LC (R-Lavender) pigtails, 50um, Du PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F5LE10R-NM20 Keyed LC (R-Lavender) pigtails, 50um, Du PC B  $       78.58 31.00%  $                 54.22 N/A N/A
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F5LE10R-NM3 Keyed LC (R-Lavender) pigtails, 50um, Du PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F5LE10R-NM30 Keyed LC (R-Lavender) pigtails, 50um, Du PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F5LE10R-NM4 Keyed LC (R-Lavender) pigtails, 50um, Du PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F5LE10R-NM5 Keyed LC (R-Lavender) pigtails, 50um, Du PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F5LE10R-NM6 Keyed LC (R-Lavender) pigtails, 50um, Du PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F5LE10R-NM7 Keyed LC (R-Lavender) pigtails, 50um, Du PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F5LE10R-NM8 Keyed LC (R-Lavender) pigtails, 50um, Du PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F5LE10R-NM9 Keyed LC (R-Lavender) pigtails, 50um, Du PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F5LE10S-10M1 Keyed LC (S-Peach) to LC, 50um, Duplex, PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F5LE10S-10M10 Keyed LC (S-Peach) to LC, 50um, Duplex, PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE10S-10M15 Keyed LC (S-Peach) to LC, 50um, Duplex, PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F5LE10S-10M2 Keyed LC (S-Peach) to LC, 50um, Duplex, PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F5LE10S-10M20 Keyed LC (S-Peach) to LC, 50um, Duplex, PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F5LE10S-10M3 Keyed LC (S-Peach) to LC, 50um, Duplex, PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LE10S-10M30 Keyed LC (S-Peach) to LC, 50um, Duplex, PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F5LE10S-10M4 Keyed LC (S-Peach) to LC, 50um, Duplex, PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F5LE10S-10M5 Keyed LC (S-Peach) to LC, 50um, Duplex, PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE10S-10M6 Keyed LC (S-Peach) to LC, 50um, Duplex, PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE10S-10M7 Keyed LC (S-Peach) to LC, 50um, Duplex, PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE10S-10M8 Keyed LC (S-Peach) to LC, 50um, Duplex, PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE10S-10M9 Keyed LC (S-Peach) to LC, 50um, Duplex, PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE10S-10SM1 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE10S-10SM10 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       96.68 31.00%  $                 66.71 N/A N/A
F5LE10S-10SM15 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F5LE10S-10SM2 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE10S-10SM20 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F5LE10S-10SM3 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE10S-10SM30 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $     143.85 31.00%  $                 99.26 N/A N/A
F5LE10S-10SM4 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE10S-10SM5 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE10S-10SM6 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE10S-10SM7 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       89.61 31.00%  $                 61.83 N/A N/A
F5LE10S-10SM8 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       91.98 31.00%  $                 63.47 N/A N/A
F5LE10S-10SM9 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       94.34 31.00%  $                 65.09 N/A N/A
F5LE10S-NM1 Keyed LC (S-Peach) pigtails, 50um, Duple PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F5LE10S-NM10 Keyed LC (S-Peach) pigtails, 50um, Duple PC B  $       59.09 31.00%  $                 40.77 N/A N/A
F5LE10S-NM15 Keyed LC (S-Peach) pigtails, 50um, Duple PC B  $       68.83 31.00%  $                 47.49 N/A N/A
F5LE10S-NM2 Keyed LC (S-Peach) pigtails, 50um, Duple PC B  $       43.50 31.00%  $                 30.02 N/A N/A
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F5LE10S-NM20 Keyed LC (S-Peach) pigtails, 50um, Duple PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F5LE10S-NM3 Keyed LC (S-Peach) pigtails, 50um, Duple PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F5LE10S-NM30 Keyed LC (S-Peach) pigtails, 50um, Duple PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F5LE10S-NM4 Keyed LC (S-Peach) pigtails, 50um, Duple PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F5LE10S-NM5 Keyed LC (S-Peach) pigtails, 50um, Duple PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F5LE10S-NM6 Keyed LC (S-Peach) pigtails, 50um, Duple PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F5LE10S-NM7 Keyed LC (S-Peach) pigtails, 50um, Duple PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F5LE10S-NM8 Keyed LC (S-Peach) pigtails, 50um, Duple PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F5LE10S-NM9 Keyed LC (S-Peach) pigtails, 50um, Duple PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F5LE10T-10M1 Keyed LC (T-Steel Blue) to LC, 50um, Dup PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F5LE10T-10M10 Keyed LC (T-Steel Blue) to LC, 50um, Dup PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE10T-10M15 Keyed LC (T-Steel Blue) to LC, 50um, Dup PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F5LE10T-10M2 Keyed LC (T-Steel Blue) to LC, 50um, Dup PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F5LE10T-10M20 Keyed LC (T-Steel Blue) to LC, 50um, Dup PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F5LE10T-10M3 Keyed LC (T-Steel Blue) to LC, 50um, Dup PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LE10T-10M30 Keyed LC (T-Steel Blue) to LC, 50um, Dup PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F5LE10T-10M4 Keyed LC (T-Steel Blue) to LC, 50um, Dup PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F5LE10T-10M5 Keyed LC (T-Steel Blue) to LC, 50um, Dup PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE10T-10M6 Keyed LC (T-Steel Blue) to LC, 50um, Dup PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE10T-10M7 Keyed LC (T-Steel Blue) to LC, 50um, Dup PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE10T-10M8 Keyed LC (T-Steel Blue) to LC, 50um, Dup PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE10T-10M9 Keyed LC (T-Steel Blue) to LC, 50um, Dup PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE10T-10TM1 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE10T-10TM10 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       96.68 31.00%  $                 66.71 N/A N/A
F5LE10T-10TM15 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F5LE10T-10TM2 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE10T-10TM20 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F5LE10T-10TM3 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE10T-10TM30 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $     143.85 31.00%  $                 99.26 N/A N/A
F5LE10T-10TM4 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE10T-10TM5 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE10T-10TM6 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE10T-10TM7 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       89.61 31.00%  $                 61.83 N/A N/A
F5LE10T-10TM8 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       91.98 31.00%  $                 63.47 N/A N/A
F5LE10T-10TM9 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       94.34 31.00%  $                 65.09 N/A N/A
F5LE10T-NM1 Keyed LC (T-Steel Blue) pigtails, 50um, PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F5LE10T-NM10 Keyed LC (T-Steel Blue) pigtails, 50um, PC B  $       59.09 31.00%  $                 40.77 N/A N/A
F5LE10T-NM15 Keyed LC (T-Steel Blue) pigtails, 50um, PC B  $       68.83 31.00%  $                 47.49 N/A N/A
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F5LE10T-NM2 Keyed LC (T-Steel Blue) pigtails, 50um, PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F5LE10T-NM20 Keyed LC (T-Steel Blue) pigtails, 50um, PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F5LE10T-NM3 Keyed LC (T-Steel Blue) pigtails, 50um, PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F5LE10T-NM30 Keyed LC (T-Steel Blue) pigtails, 50um, PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F5LE10T-NM4 Keyed LC (T-Steel Blue) pigtails, 50um, PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F5LE10T-NM5 Keyed LC (T-Steel Blue) pigtails, 50um, PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F5LE10T-NM6 Keyed LC (T-Steel Blue) pigtails, 50um, PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F5LE10T-NM7 Keyed LC (T-Steel Blue) pigtails, 50um, PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F5LE10T-NM8 Keyed LC (T-Steel Blue) pigtails, 50um, PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F5LE10T-NM9 Keyed LC (T-Steel Blue) pigtails, 50um, PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F5LE10V-10M1 Keyed LC (V-Maroon) to LC, 50um, Duplex, PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F5LE10V-10M10 Keyed LC (V-Maroon) to LC, 50um, Duplex, PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE10V-10M15 Keyed LC (V-Maroon) to LC, 50um, Duplex, PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F5LE10V-10M2 Keyed LC (V-Maroon) to LC, 50um, Duplex, PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F5LE10V-10M20 Keyed LC (V-Maroon) to LC, 50um, Duplex, PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F5LE10V-10M3 Keyed LC (V-Maroon) to LC, 50um, Duplex, PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LE10V-10M30 Keyed LC (V-Maroon) to LC, 50um, Duplex, PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F5LE10V-10M4 Keyed LC (V-Maroon) to LC, 50um, Duplex, PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F5LE10V-10M5 Keyed LC (V-Maroon) to LC, 50um, Duplex, PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE10V-10M6 Keyed LC (V-Maroon) to LC, 50um, Duplex, PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE10V-10M7 Keyed LC (V-Maroon) to LC, 50um, Duplex, PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE10V-10M8 Keyed LC (V-Maroon) to LC, 50um, Duplex, PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE10V-10M9 Keyed LC (V-Maroon) to LC, 50um, Duplex, PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE10V-10VM1 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE10V-10VM10 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       96.68 31.00%  $                 66.71 N/A N/A
F5LE10V-10VM15 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F5LE10V-10VM2 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE10V-10VM20 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F5LE10V-10VM3 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE10V-10VM30 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $     143.85 31.00%  $                 99.26 N/A N/A
F5LE10V-10VM4 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE10V-10VM5 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE10V-10VM6 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE10V-10VM7 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       89.61 31.00%  $                 61.83 N/A N/A
F5LE10V-10VM8 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       91.98 31.00%  $                 63.47 N/A N/A
F5LE10V-10VM9 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       94.34 31.00%  $                 65.09 N/A N/A
F5LE10V-NM1 Keyed LC (V-Maroon) pigtails, 50um, Dupl PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F5LE10V-NM10 Keyed LC (V-Maroon) pigtails, 50um, Dupl PC B  $       59.09 31.00%  $                 40.77 N/A N/A
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F5LE10V-NM15 Keyed LC (V-Maroon) pigtails, 50um, Dupl PC B  $       68.83 31.00%  $                 47.49 N/A N/A
F5LE10V-NM2 Keyed LC (V-Maroon) pigtails, 50um, Dupl PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F5LE10V-NM20 Keyed LC (V-Maroon) pigtails, 50um, Dupl PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F5LE10V-NM3 Keyed LC (V-Maroon) pigtails, 50um, Dupl PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F5LE10V-NM30 Keyed LC (V-Maroon) pigtails, 50um, Dupl PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F5LE10V-NM4 Keyed LC (V-Maroon) pigtails, 50um, Dupl PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F5LE10V-NM5 Keyed LC (V-Maroon) pigtails, 50um, Dupl PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F5LE10V-NM6 Keyed LC (V-Maroon) pigtails, 50um, Dupl PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F5LE10V-NM7 Keyed LC (V-Maroon) pigtails, 50um, Dupl PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F5LE10V-NM8 Keyed LC (V-Maroon) pigtails, 50um, Dupl PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F5LE10V-NM9 Keyed LC (V-Maroon) pigtails, 50um, Dupl PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F5LE10W-10M1 Keyed LC (w-Mint) to LC, 50um, Duplex, L PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F5LE10W-10M10 Keyed LC (w-Mint) to LC, 50um, Duplex, L PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE10W-10M15 Keyed LC (w-Mint) to LC, 50um, Duplex, L PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F5LE10W-10M2 Keyed LC (w-Mint) to LC, 50um, Duplex, L PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F5LE10W-10M20 Keyed LC (w-Mint) to LC, 50um, Duplex, L PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F5LE10W-10M3 Keyed LC (w-Mint) to LC, 50um, Duplex, L PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LE10W-10M30 Keyed LC (w-Mint) to LC, 50um, Duplex, L PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F5LE10W-10M4 Keyed LC (w-Mint) to LC, 50um, Duplex, L PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F5LE10W-10M5 Keyed LC (w-Mint) to LC, 50um, Duplex, L PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE10W-10M6 Keyed LC (w-Mint) to LC, 50um, Duplex, L PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE10W-10M7 Keyed LC (w-Mint) to LC, 50um, Duplex, L PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE10W-10M8 Keyed LC (w-Mint) to LC, 50um, Duplex, L PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE10W-10M9 Keyed LC (w-Mint) to LC, 50um, Duplex, L PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE10W-10WM1 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE10W-10WM10 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $       96.68 31.00%  $                 66.71 N/A N/A
F5LE10W-10WM15 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F5LE10W-10WM2 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE10W-10WM20 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F5LE10W-10WM3 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE10W-10WM30 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $     143.85 31.00%  $                 99.26 N/A N/A
F5LE10W-10WM4 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE10W-10WM5 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE10W-10WM6 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE10W-10WM7 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $       89.61 31.00%  $                 61.83 N/A N/A
F5LE10W-10WM8 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $       91.98 31.00%  $                 63.47 N/A N/A
F5LE10W-10WM9 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $       94.34 31.00%  $                 65.09 N/A N/A
F5LE10W-NM1 Keyed LC (w-Mint) pigtails, 50um, Duplex PC B  $       41.55 31.00%  $                 28.67 N/A N/A
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F5LE10W-NM10 Keyed LC (w-Mint) pigtails, 50um, Duplex PC B  $       59.09 31.00%  $                 40.77 N/A N/A
F5LE10W-NM15 Keyed LC (w-Mint) pigtails, 50um, Duplex PC B  $       68.83 31.00%  $                 47.49 N/A N/A
F5LE10W-NM2 Keyed LC (w-Mint) pigtails, 50um, Duplex PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F5LE10W-NM20 Keyed LC (w-Mint) pigtails, 50um, Duplex PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F5LE10W-NM3 Keyed LC (w-Mint) pigtails, 50um, Duplex PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F5LE10W-NM30 Keyed LC (w-Mint) pigtails, 50um, Duplex PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F5LE10W-NM4 Keyed LC (w-Mint) pigtails, 50um, Duplex PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F5LE10W-NM5 Keyed LC (w-Mint) pigtails, 50um, Duplex PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F5LE10W-NM6 Keyed LC (w-Mint) pigtails, 50um, Duplex PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F5LE10W-NM7 Keyed LC (w-Mint) pigtails, 50um, Duplex PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F5LE10W-NM8 Keyed LC (w-Mint) pigtails, 50um, Duplex PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F5LE10W-NM9 Keyed LC (w-Mint) pigtails, 50um, Duplex PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F5LE2-10M1 ST-LC 50UM LSZH DUPLEX 1 METER  NS-0965 PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5LE2-10M2 ST-LC 50UM LSZH DUPLEX 2 METER NS-0965 A PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5LE2-10M3 ST-LC 50UM LSZH DUPLEX 3 METER NS-0965 A PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F5LE2-10M5 ST-LC 50UM LSZH DUPLEX 5 METER NS-0965 A PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LE2-10M6 ST-LC 50UM LSZH DUPLEX 6 METER NS-0965 A PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5LE3-10BM1 SC to Keyed LC (B-Red), 50µ m, Duplex, PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F5LE3-10BM10 SC to Keyed LC (B-Red), 50µ m, Duplex, PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE3-10BM15 SC to Keyed LC (B-Red), 50µ m, Duplex, PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F5LE3-10BM2 SC to Keyed LC (B-Red), 50µ m, Duplex, PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F5LE3-10BM20 SC to Keyed LC (B-Red), 50µ m, Duplex, PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F5LE3-10BM3 SC to Keyed LC (B-Red), 50µ m, Duplex, PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LE3-10BM30 SC to Keyed LC (B-Red), 50µ m, Duplex, PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F5LE3-10BM4 SC to Keyed LC (B-Red), 50µ m, Duplex, PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F5LE3-10BM5 SC to Keyed LC (B-Red), 50µ m, Duplex, PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE3-10BM6 SC to Keyed LC (B-Red), 50µ m, Duplex, PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE3-10BM7 SC to Keyed LC (B-Red), 50µ m, Duplex, PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE3-10BM8 SC to Keyed LC (B-Red), 50µ m, Duplex, PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE3-10BM9 SC to Keyed LC (B-Red), 50µ m, Duplex, PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE3-10CM1 SC to Keyed LC (C-Green), 50µ m, Duplex PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F5LE3-10CM10 SC to Keyed LC (C-Green), 50µ m, Duplex PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE3-10CM15 SC to Keyed LC (C-Green), 50µ m, Duplex PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F5LE3-10CM2 SC to Keyed LC (C-Green), 50µ m, Duplex PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F5LE3-10CM20 SC to Keyed LC (C-Green), 50µ m, Duplex PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F5LE3-10CM3 SC to Keyed LC (C-Green), 50µ m, Duplex PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LE3-10CM30 SC to Keyed LC (C-Green), 50µ m, Duplex PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F5LE3-10CM4 SC to Keyed LC (C-Green), 50µ m, Duplex PC B  $       73.10 31.00%  $                 50.44 N/A N/A
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F5LE3-10CM5 SC to Keyed LC (C-Green), 50µ m, Duplex PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE3-10CM6 SC to Keyed LC (C-Green), 50µ m, Duplex PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE3-10CM7 SC to Keyed LC (C-Green), 50µ m, Duplex PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE3-10CM8 SC to Keyed LC (C-Green), 50µ m, Duplex PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE3-10CM9 SC to Keyed LC (C-Green), 50µ m, Duplex PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE3-10DM1 SC to Keyed LC (D-Yellow), 50µ m, Duple PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F5LE3-10DM10 SC to Keyed LC (D-Yellow), 50µ m, Duple PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE3-10DM15 SC to Keyed LC (D-Yellow), 50µ m, Duple PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F5LE3-10DM2 SC to Keyed LC (D-Yellow), 50µ m, Duple PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F5LE3-10DM20 SC to Keyed LC (D-Yellow), 50µ m, Duple PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F5LE3-10DM3 SC to Keyed LC (D-Yellow), 50µ m, Duple PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LE3-10DM30 SC to Keyed LC (D-Yellow), 50µ m, Duple PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F5LE3-10DM4 SC to Keyed LC (D-Yellow), 50µ m, Duple PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F5LE3-10DM5 SC to Keyed LC (D-Yellow), 50µ m, Duple PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE3-10DM6 SC to Keyed LC (D-Yellow), 50µ m, Duple PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE3-10DM7 SC to Keyed LC (D-Yellow), 50µ m, Duple PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE3-10DM8 SC to Keyed LC (D-Yellow), 50µ m, Duple PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE3-10DM9 SC to Keyed LC (D-Yellow), 50µ m, Duple PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE3-10EM1 SC to Keyed LC (E-Orange), 50µ m, Duple PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F5LE3-10EM10 SC to Keyed LC (E-Orange), 50µ m, Duple PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE3-10EM15 SC to Keyed LC (E-Orange), 50µ m, Duple PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F5LE3-10EM2 SC to Keyed LC (E-Orange), 50µ m, Duple PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F5LE3-10EM20 SC to Keyed LC (E-Orange), 50µ m, Duple PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F5LE3-10EM3 SC to Keyed LC (E-Orange), 50µ m, Duple PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LE3-10EM30 SC to Keyed LC (E-Orange), 50µ m, Duple PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F5LE3-10EM4 SC to Keyed LC (E-Orange), 50µ m, Duple PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F5LE3-10EM5 SC to Keyed LC (E-Orange), 50µ m, Duple PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE3-10EM6 SC to Keyed LC (E-Orange), 50µ m, Duple PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE3-10EM7 SC to Keyed LC (E-Orange), 50µ m, Duple PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE3-10EM8 SC to Keyed LC (E-Orange), 50µ m, Duple PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE3-10EM9 SC to Keyed LC (E-Orange), 50µ m, Duple PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE3-10FM1 SC to Keyed LC (F-Blue), 50µ m, Duplex, PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F5LE3-10FM10 SC to Keyed LC (F-Blue), 50µ m, Duplex, PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE3-10FM15 SC to Keyed LC (F-Blue), 50µ m, Duplex, PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F5LE3-10FM2 SC to Keyed LC (F-Blue), 50µ m, Duplex, PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F5LE3-10FM20 SC to Keyed LC (F-Blue), 50µ m, Duplex, PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F5LE3-10FM3 SC to Keyed LC (F-Blue), 50µ m, Duplex, PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LE3-10FM30 SC to Keyed LC (F-Blue), 50µ m, Duplex, PC B  $     134.42 31.00%  $                 92.75 N/A N/A
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F5LE3-10FM4 SC to Keyed LC (F-Blue), 50µ m, Duplex, PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F5LE3-10FM5 SC to Keyed LC (F-Blue), 50µ m, Duplex, PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE3-10FM6 SC to Keyed LC (F-Blue), 50µ m, Duplex, PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE3-10FM7 SC to Keyed LC (F-Blue), 50µ m, Duplex, PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE3-10FM8 SC to Keyed LC (F-Blue), 50µ m, Duplex, PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE3-10FM9 SC to Keyed LC (F-Blue), 50µ m, Duplex, PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE3-10HM1 SC to Keyed LC (H-Aqua), 50µ m, Duplex, PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F5LE3-10HM10 SC to Keyed LC (H-Aqua), 50µ m, Duplex, PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE3-10HM15 SC to Keyed LC (H-Aqua), 50µ m, Duplex, PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F5LE3-10HM2 SC to Keyed LC (H-Aqua), 50µ m, Duplex, PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F5LE3-10HM20 SC to Keyed LC (H-Aqua), 50µ m, Duplex, PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F5LE3-10HM3 SC to Keyed LC (H-Aqua), 50µ m, Duplex, PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LE3-10HM30 SC to Keyed LC (H-Aqua), 50µ m, Duplex, PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F5LE3-10HM4 SC to Keyed LC (H-Aqua), 50µ m, Duplex, PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F5LE3-10HM5 SC to Keyed LC (H-Aqua), 50µ m, Duplex, PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE3-10HM6 SC to Keyed LC (H-Aqua), 50µ m, Duplex, PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE3-10HM7 SC to Keyed LC (H-Aqua), 50µ m, Duplex, PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE3-10HM8 SC to Keyed LC (H-Aqua), 50µ m, Duplex, PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE3-10HM9 SC to Keyed LC (H-Aqua), 50µ m, Duplex, PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE3-10LM30 SC to Keyed LC (L-Brown), 50µ m, Duplex PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F5LE3-10M1 SC-LC 50µm LSZH Dupl PC 1.6mm 1m PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F5LE3-10M10 SC-LC 50µm LSZH Dupl PC 1.6mm 10m PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F5LE3-10M15 SC-LC 50µm LSZH Dupl PC 1.6mm 15m PC B  $       90.05 31.00%  $                 62.13 N/A N/A
F5LE3-10M2 SC-LC 50µm LSZH Dupl PC 1.6mm 2m PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F5LE3-10M20 SC-LC 50µm LSZH Dupl PC 1.6mm 20m PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F5LE3-10M25 SC-LC 50µm LSZH Dupl PC 1.6mm 25m PC B  $     111.48 31.00%  $                 76.92 N/A N/A
F5LE3-10M3 SC-LC 50µm LSZH Dupl PC 1.6mm 3m PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F5LE3-10M30 SC-LC 50µm LSZH Dupl PC 1.6mm 30m PC B  $     122.20 31.00%  $                 84.32 N/A N/A
F5LE3-10M4 SC-LC 50µm LSZH Dupl PC 1.6mm 4m PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F5LE3-10M5 SC-LC 50µm LSZH Dupl PC 1.6mm 5m PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LE3-10M6 SC-LC 50µm LSZH Dupl PC 1.6mm 6m PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F5LE3-10M7 SC-LC 50µm LSZH Dupl PC 1.6mm 7m PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F5LE3-10M9 SC-LC 50µm LSZH Dupl PC 1.6mm 9m PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F5LE3-10RM1 SC to Keyed LC (R-Lavender, 50µ m, Dupl PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F5LE3-10RM10 SC to Keyed LC (R-Lavender), 50µ m, Dup PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE3-10RM15 SC to Keyed LC (R-Lavender), 50µ m, Dup PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F5LE3-10RM2 SC to Keyed LC (R-Lavender), 50µ m, Dup PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F5LE3-10RM20 SC to Keyed LC (R-Lavender), 50µ m, Dup PC B  $     110.83 31.00%  $                 76.47 N/A N/A
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F5LE3-10RM3 SC to Keyed LC (R-Lavender), 50µ m, Dup PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LE3-10RM30 SC to Keyed LC (R-Lavender), 50µ m, Dup PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F5LE3-10RM4 SC to Keyed LC (R-Lavender), 50µ m, Dup PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F5LE3-10RM5 SC to Keyed LC (R-Lavender), 50µ m, Dup PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE3-10RM6 SC to Keyed LC (R-Lavender), 50µ m, Dup PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE3-10RM7 SC to Keyed LC (R-Lavender), 50µ m, Dup PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE3-10RM8 SC to Keyed LC (R-Lavender), 50µ m, Dup PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE3-10RM9 SC to Keyed LC (R-Lavender), 50µ m, Dup PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE3-10SM1 SC to Keyed LC (S-Peach), 50µ m, Duplex PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F5LE3-10SM10 SC to Keyed LC (S-Peach), 50µ m, Duplex PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE3-10SM15 SC to Keyed LC (S-Peach), 50µ m, Duplex PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F5LE3-10SM2 SC to Keyed LC (S-Peach), 50µ m, Duplex PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F5LE3-10SM20 SC to Keyed LC (S-Peach), 50µ m, Duplex PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F5LE3-10SM3 SC to Keyed LC (S-Peach), 50µ m, Duplex PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LE3-10SM30 SC to Keyed LC (S-Peach), 50µ m, Duplex PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F5LE3-10SM4 SC to Keyed LC (S-Peach), 50µ m, Duplex PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F5LE3-10SM5 SC to Keyed LC (S-Peach), 50µ m, Duplex PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE3-10SM6 SC to Keyed LC (S-Peach), 50µ m, Duplex PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE3-10SM7 SC to Keyed LC (S-Peach), 50µ m, Duplex PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE3-10SM8 SC to Keyed LC (S-Peach), 50µ m, Duplex PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE3-10SM9 SC to Keyed LC (S-Peach), 50µ m, Duplex PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE3-10TM1 SC to Keyed LC (T-Steel Blue), 50µ m, D PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F5LE3-10TM10 SC to Keyed LC (T-Steel Blue), 50µ m, D PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE3-10TM15 SC to Keyed LC (T-Steel Blue), 50µ m, D PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F5LE3-10TM2 SC to Keyed LC (T-Steel Blue), 50µ m, D PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F5LE3-10TM20 SC to Keyed LC (T-Steel Blue), 50µ m, D PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F5LE3-10TM3 SC to Keyed LC (T-Steel Blue), 50µ m, D PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LE3-10TM30 SC to Keyed LC (T-Steel Blue), 50µ m, D PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F5LE3-10TM4 SC to Keyed LC (T-Steel Blue), 50µ m, D PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F5LE3-10TM5 SC to Keyed LC (T-Steel Blue), 50µ m, D PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE3-10TM6 SC to Keyed LC (T-Steel Blue), 50µ m, D PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE3-10TM7 SC to Keyed LC (T-Steel Blue), 50µ m, D PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE3-10TM8 SC to Keyed LC (T-Steel Blue), 50µ m, D PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE3-10TM9 SC to Keyed LC (T-Steel Blue), 50µ m, D PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE3-10VM1 SC to Keyed LC (V-Maroon), 50µ m, Duple PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F5LE3-10VM10 SC to Keyed LC (V-Maroon), 50µ m, Duple PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE3-10VM15 SC to Keyed LC (V-Maroon), 50µ m, Duple PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F5LE3-10VM2 SC to Keyed LC (V-Maroon), 50µ m, Duple PC B  $       68.38 31.00%  $                 47.18 N/A N/A
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F5LE3-10VM20 SC to Keyed LC (V-Maroon), 50µ m, Duple PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F5LE3-10VM3 SC to Keyed LC (V-Maroon), 50µ m, Duple PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LE3-10VM30 SC to Keyed LC (V-Maroon), 50µ m, Duple PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F5LE3-10VM4 SC to Keyed LC (V-Maroon), 50µ m, Duple PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F5LE3-10VM5 SC to Keyed LC (V-Maroon), 50µ m, Duple PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE3-10VM6 SC to Keyed LC (V-Maroon), 50µ m, Duple PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE3-10VM7 SC to Keyed LC (V-Maroon), 50µ m, Duple PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE3-10VM8 SC to Keyed LC (V-Maroon), 50µ m, Duple PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE3-10VM9 SC to Keyed LC (V-Maroon), 50µ m, Duple PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LE3-10WM1 SC to Keyed LC (W-Mint), 50µ m, Duplex, PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F5LE3-10WM10 SC to Keyed LC (w-Mint), 50µ m, Duplex, PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F5LE3-10WM15 SC to Keyed LC (w-Mint), 50µ m, Duplex, PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F5LE3-10WM2 SC to Keyed LC (w-Mint), 50µ m, Duplex, PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F5LE3-10WM20 SC to Keyed LC (w-Mint), 50µ m, Duplex, PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F5LE3-10WM3 SC to Keyed LC (w-Mint), 50µ m, Duplex, PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F5LE3-10WM30 SC to Keyed LC (w-Mint), 50µ m, Duplex, PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F5LE3-10WM4 SC to Keyed LC (w-Mint), 50µ m, Duplex, PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F5LE3-10WM5 SC to Keyed LC (w-Mint), 50µ m, Duplex, PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F5LE3-10WM6 SC to Keyed LC (w-Mint), 50µ m, Duplex, PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F5LE3-10WM7 SC to Keyed LC (w-Mint), 50µ m, Duplex, PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F5LE3-10WM8 SC to Keyed LC (w-Mint), 50µ m, Duplex, PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F5LE3-10WM9 SC to Keyed LC (w-Mint), 50µ m, Duplex, PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F5LZ12-12M1 MTRJ/MTRJ 50um 1.8mm Zip LSZH Patch Cord PC B  $       87.44 31.00%  $                 60.33 N/A N/A
F5LZ12-12M10 MTRJ/MTRJ 50um 1.8mm Zip LSZH Patch Cord PC B  $     108.45 31.00%  $                 74.83 N/A N/A
F5LZ12-12M2 MTRJ/MTRJ 50um 1.8mm Zip LSZH Patch Cord PC B  $       89.78 31.00%  $                 61.95 N/A N/A
F5LZ12-12M3 MTRJ/MTRJ 50um 1.8mm Zip LSZH Patch Cord PC B  $       92.11 31.00%  $                 63.56 N/A N/A
F5LZ12-12M5 MTRJ/MTRJ 50um 1.8mm Zip LSZH Patch Cord PC B  $       92.11 31.00%  $                 63.56 N/A N/A
F5LZ2-12M1 ST TO MTRJ 50um 1.8mm Zip LSZH Patch Cor PC B  $     108.45 31.00%  $                 74.83 N/A N/A
F5LZ2-12M10 ST TO MTRJ 50um 1.8mm Zip LSZH Patch Cor PC B  $       90.21 31.00%  $                 62.24 N/A N/A
F5LZ2-12M2 ST TO MTRJ 50um 1.8mm Zip LSZH Patch Cor PC B  $       73.76 31.00%  $                 50.89 N/A N/A
F5LZ2-12M3 ST TO MTRJ 50um 1.8mm Zip LSZH Patch Cor PC B  $       75.84 31.00%  $                 52.33 N/A N/A
F5LZ2-12M5 ST TO MTRJ 50um 1.8mm Zip LSZH Patch Cor PC B  $       79.93 31.00%  $                 55.15 N/A N/A
F5LZ3-12M1 SC TO MTRJ 50um 1.8mm Zip LSZH Patch Cor PC B  $       76.83 31.00%  $                 53.01 N/A N/A
F5LZ3-12M10 SC TO MTRJ 50um 1.8mm Zip LSZH Patch Cor PC B  $       95.95 31.00%  $                 66.21 N/A N/A
F5LZ3-12M2 SC TO MTRJ 50um 1.8mm Zip LSZH Patch Cor PC B  $       78.95 31.00%  $                 54.48 N/A N/A
F5LZ3-12M3 SC TO MTRJ 50um 1.8mm Zip LSZH Patch Cor PC B  $       81.07 31.00%  $                 55.94 N/A N/A
F5LZ3-12M5 SC TO MTRJ 50um 1.8mm Zip LSZH Patch Cor PC B  $       85.32 31.00%  $                 58.87 N/A N/A
F5LZ6P-12M1 FJ Plug to MTRJ 50um 1.8mm Zip LSZH Patc PC B  $       87.44 31.00%  $                 60.33 N/A N/A
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F5LZ6P-12M10 FJ Plug to MTRJ 50um 1.8mm Zip LSZH Patc PC B  $     108.45 31.00%  $                 74.83 N/A N/A
F5LZ6P-12M2 FJ Plug to MTRJ 50um 1.8mm Zip LSZH Patc PC B  $       89.78 31.00%  $                 61.95 N/A N/A
F5LZ6P-12M3 FJ Plug to MTRJ 50um 1.8mm Zip LSZH Patc PC B  $       92.11 31.00%  $                 63.56 N/A N/A
F5LZ6P-12M5 FJ Plug to MTRJ 50um 1.8mm Zip LSZH Patc PC B  $       96.75 31.00%  $                 66.76 N/A N/A
F5PD3-3M1 SC-SC 50µm OFNP Dupl PC 3mm 1m PC B  $       49.12 31.00%  $                 33.89 N/A N/A
F5PD3-3M10 SC-SC 50µm OFNP Dupl PC 3mm 10m PC B  $       67.54 31.00%  $                 46.60 N/A N/A
F5PD3-3M15 SC-SC 50µm OFNP Dupl PC 3mm 15m PC B  $       77.77 31.00%  $                 53.66 N/A N/A
F5PD3-3M2 SC-SC 50µm OFNP Dupl PC 3mm 2m PC B  $       51.16 31.00%  $                 35.30 N/A N/A
F5PD3-3M20 SC-SC 50µm OFNP Dupl PC 3mm 20m PC B  $       88.00 31.00%  $                 60.72 N/A N/A
F5PD3-3M25 SC-SC 50µm OFNP Dupl PC 3mm 25m PC B  $       98.24 31.00%  $                 67.79 N/A N/A
F5PD3-3M3 SC-SC 50µm OFNP Dupl PC 3mm 3m PC B  $       53.20 31.00%  $                 36.71 N/A N/A
F5PD3-3M30 SC-SC 50µm OFNP Dupl PC 3mm 30m PC B  $     108.47 31.00%  $                 74.84 N/A N/A
F5PD3-3M4 SC-SC 50µm OFNP Dupl PC 3mm 4m PC B  $       55.25 31.00%  $                 38.12 N/A N/A
F5PD3-3M5 SC-SC 50µm OFNP Dupl PC 3mm 5m PC B  $       57.31 31.00%  $                 39.54 N/A N/A
F5PD3-3M6 SC-SC 50µm OFNP Dupl PC 3mm 6m PC B  $       59.35 31.00%  $                 40.95 N/A N/A
F5PD3-3M7 SC-SC 50µm OFNP Dupl PC 3mm 7m PC B  $       61.39 31.00%  $                 42.36 N/A N/A
F5PD3-3M8 SC-SC 50µm OFNP Dupl PC 3mm 8m PC B  $       63.43 31.00%  $                 43.77 N/A N/A
F5PD3-3M9 SC-SC 50µm OFNP Dupl PC 3mm 9m PC B  $       65.48 31.00%  $                 45.18 N/A N/A
F5PE10-10M1 2-fiber OM2 LC to LC Duplex, OFNP (plenu PC B  $       65.48 31.00%  $                 45.18 N/A N/A
F5PE10-10M10 2-fiber OM2 LC to LC Duplex, OFNP (plenu PC B  $       83.90 31.00%  $                 57.89 N/A N/A
F5PE10-10M15 2-fiber OM2 LC to LC Duplex, OFNP (plenu PC B  $       94.13 31.00%  $                 64.95 N/A N/A
F5PE10-10M2 2-fiber OM2 LC to LC Duplex, OFNP (plenu PC B  $       67.54 31.00%  $                 46.60 N/A N/A
F5PE10-10M20 2-fiber OM2 LC to LC Duplex, OFNP (plenu PC B  $     104.36 31.00%  $                 72.01 N/A N/A
F5PE10-10M25 2-fiber OM2 LC to LC Duplex, OFNP (plenu PC B  $     114.60 31.00%  $                 79.07 N/A N/A
F5PE10-10M3 2-fiber OM2 LC to LC Duplex, OFNP (plenu PC B  $       69.58 31.00%  $                 48.01 N/A N/A
F5PE10-10M30 2-fiber OM2 LC to LC Duplex, OFNP (plenu PC B  $     124.83 31.00%  $                 86.13 N/A N/A
F5PE10-10M4 2-fiber OM2 LC to LC Duplex, OFNP (plenu PC B  $       71.62 31.00%  $                 49.42 N/A N/A
F5PE10-10M5 2-fiber OM2 LC to LC Duplex, OFNP (plenu PC B  $       73.67 31.00%  $                 50.83 N/A N/A
F5PE10-10M6 2-fiber OM2 LC to LC Duplex, OFNP (plenu PC B  $       75.71 31.00%  $                 52.24 N/A N/A
F5PE10-10M7 2-fiber OM2 LC to LC Duplex, OFNP (plenu PC B  $       77.77 31.00%  $                 53.66 N/A N/A
F5PE10-10M8 2-fiber OM2 LC to LC Duplex, OFNP (plenu PC B  $       79.81 31.00%  $                 55.07 N/A N/A
F5PE10-10M9 2-fiber OM2 LC to LC Duplex, OFNP (plenu PC B  $       81.86 31.00%  $                 56.48 N/A N/A
F5PE10A-NM1 LC (keyed A - Black) to pigtail 50µm OF PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F5PE10B-NM1 LC (keyed B - Red) to pigtail 50µm OFNP PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F5PE10C-NM1 LC (keyed C - Green) to pigtail 50µm OF PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F5PE10F-NM1 LC (keyed F - Dark Blue) to pigtail 50µ PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F5PE10G-NM1 LC (keyed G - Violet) to pigtail 50µm O PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F5PE10G-NM10 LC (keyed G - Violet) to pigtail 50µm O PC B  $       59.09 31.00%  $                 40.77 N/A N/A
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F5PE10G-NM15 LC (keyed G - Violet) to pigtail 50µm O PC B  $       68.83 31.00%  $                 47.49 N/A N/A
F5PE10G-NM2 LC (keyed G - Violet) to pigtail 50µm O PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F5PE10G-NM20 LC (keyed G - Violet) to pigtail 50µm O PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F5PE10G-NM3 LC (keyed G - Violet) to pigtail 50µm O PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F5PE10G-NM30 LC (keyed G - Violet) to pigtail 50µm O PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F5PE10G-NM4 LC (keyed G - Violet) to pigtail 50µm O PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F5PE10G-NM5 LC (keyed G - Violet) to pigtail 50µm O PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F5PE10G-NM6 LC (keyed G - Violet) to pigtail 50µm O PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F5PE10G-NM7 LC (keyed G - Violet) to pigtail 50µm O PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F5PE10G-NM8 LC (keyed G - Violet) to pigtail 50µm O PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F5PE10G-NM9 LC (keyed G - Violet) to pigtail 50µm O PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F5PE10H-NM1 LC (keyed H - Aqua) to pigtail 50µm OFN PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F5PE10H-NM10 LC (keyed H - Aqua) to pigtail 50µm OFN PC B  $       59.09 31.00%  $                 40.77 N/A N/A
F5PE10H-NM15 LC (keyed H - Aqua) to pigtail 50µm OFN PC B  $       68.83 31.00%  $                 47.49 N/A N/A
F5PE10H-NM2 LC (keyed H - Aqua) to pigtail 50µm OFN PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F5PE10H-NM20 LC (keyed H - Aqua) to pigtail 50µm OFN PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F5PE10H-NM3 LC (keyed H - Aqua) to pigtail 50µm OFN PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F5PE10H-NM30 LC (keyed H - Aqua) to pigtail 50µm OFN PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F5PE10H-NM4 LC (keyed H - Aqua) to pigtail 50µm OFN PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F5PE10H-NM5 LC (keyed H - Aqua) to pigtail 50µm OFN PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F5PE10H-NM6 LC (keyed H - Aqua) to pigtail 50µm OFN PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F5PE10H-NM7 LC (keyed H - Aqua) to pigtail 50µm OFN PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F5PE10H-NM8 LC (keyed H - Aqua) to pigtail 50µm OFN PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F5PE10H-NM9 LC (keyed H - Aqua) to pigtail 50µm OFN PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F5PE10J-NM1 Keyed LC (J-Rose) to pigtail, OM2, OFNP, PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F5PE10J-NM10 Keyed LC (J-Rose) to pigtail, OM2, OFNP, PC B  $       59.09 31.00%  $                 40.77 N/A N/A
F5PE10J-NM15 Keyed LC (J-Rose) to pigtail, OM2, OFNP, PC B  $       68.83 31.00%  $                 47.49 N/A N/A
F5PE10J-NM2 Keyed LC (J-Rose) to pigtail, OM2, OFNP, PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F5PE10J-NM20 Keyed LC (J-Rose) to pigtail, OM2, OFNP, PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F5PE10J-NM3 Keyed LC (J-Rose) to pigtail, OM2, OFNP, PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F5PE10J-NM30 Keyed LC (J-Rose) to pigtail, OM2, OFNP, PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F5PE10J-NM4 Keyed LC (J-Rose) to pigtail, OM2, OFNP, PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F5PE10J-NM5 Keyed LC (J-Rose) to pigtail, OM2, OFNP, PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F5PE10J-NM6 Keyed LC (J-Rose) to pigtail, OM2, OFNP, PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F5PE10J-NM7 Keyed LC (J-Rose) to pigtail, OM2, OFNP, PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F5PE10J-NM8 Keyed LC (J-Rose) to pigtail, OM2, OFNP, PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F5PE10J-NM9 Keyed LC (J-Rose) to pigtail, OM2, OFNP, PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F5PE10P-NM1 LC (keyed P - White) to pigtail 50µm OF PC B  $       41.55 31.00%  $                 28.67 N/A N/A
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F5PE3-10M1 SC-LC 50µm OFNP Dupl PC 1.6mm 1m PC B  $       57.31 31.00%  $                 39.54 N/A N/A
F5PE3-10M10 SC-LC 50µm OFNP Dupl PC 1.6mm 10m PC B  $       75.71 31.00%  $                 52.24 N/A N/A
F5PE3-10M15 SC-LC 50µm OFNP Dupl PC 1.6mm 15m PC B  $       85.94 31.00%  $                 59.30 N/A N/A
F5PE3-10M2 SC-LC 50µm OFNP Dupl PC 1.6mm 2m PC B  $       59.35 31.00%  $                 40.95 N/A N/A
F5PE3-10M20 SC-LC 50µm OFNP Dupl PC 1.6mm 20m PC B  $       96.17 31.00%  $                 66.36 N/A N/A
F5PE3-10M25 SC-LC 50µm OFNP Dupl PC 1.6mm 25m PC B  $     106.41 31.00%  $                 73.42 N/A N/A
F5PE3-10M3 SC-LC 50µm OFNP Dupl PC 1.6mm 3m PC B  $       61.39 31.00%  $                 42.36 N/A N/A
F5PE3-10M30 SC-LC 50µm OFNP Dupl PC 1.6mm 30m PC B  $     116.64 31.00%  $                 80.48 N/A N/A
F5PE3-10M4 SC-LC 50µm OFNP Dupl PC 1.6mm 4m PC B  $       63.43 31.00%  $                 43.77 N/A N/A
F5PE3-10M5 SC-LC 50µm OFNP Dupl PC 1.6mm 5m PC B  $       65.48 31.00%  $                 45.18 N/A N/A
F5PE3-10M6 SC-LC 50µm OFNP Dupl PC 1.6mm 6m PC B  $       67.54 31.00%  $                 46.60 N/A N/A
F5PE3-10M7 SC-LC 50µm OFNP Dupl PC 1.6mm 7m PC B  $       69.58 31.00%  $                 48.01 N/A N/A
F5PE3-10M8 SC-LC 50µm OFNP Dupl PC 1.6mm 8m PC B  $       71.62 31.00%  $                 49.42 N/A N/A
F5PE3-10M9 SC-LC 50µm OFNP Dupl PC 1.6mm 9m PC B  $       73.67 31.00%  $                 50.83 N/A N/A
F5S2-2M10Y ST-ST 50µm Simpl PC 3mm 10m PC B  $       35.21 31.00%  $                 24.29 N/A N/A
F5S2-2M1Y ST-ST 50µm Simpl PC 3mm 1m PC B  $       27.15 31.00%  $                 18.73 N/A N/A
F5S2-2M2Y ST-ST 50µm Simpl PC 3mm 2m PC B  $       28.05 31.00%  $                 19.35 N/A N/A
F5S2-2M3Y ST-ST 50µm Simpl PC 3mm 3m PC B  $       28.93 31.00%  $                 19.96 N/A N/A
F5S2-2M5Y ST-ST 50µm Simpl PC 3mm 5m PC B  $       30.73 31.00%  $                 21.20 N/A N/A
F5S3-3M1Y SC-SC 50µm Simpl PC 3mm 1m PC B  $       26.39 31.00%  $                 18.21 N/A N/A
F5S3-3M2Y SC-SC 50µm Simpl PC 3mm 2m PC B  $       27.36 31.00%  $                 18.88 N/A N/A
F5S3-3M3Y SC-SC 50µm Simpl PC 3mm 3m PC B  $       28.33 31.00%  $                 19.55 N/A N/A
F5S3-3M5Y SC-SC 50µm Simpl PC 3mm 5m PC B  $       30.28 31.00%  $                 20.89 N/A N/A
F5S4-4M10Y PC FC To FC 50µm Simpl 10m PC B  $       50.99 31.00%  $                 35.18 N/A N/A
F5S4-4M1Y PC FC To FC 50µm Simpl 1m PC B  $       38.32 31.00%  $                 26.44 N/A N/A
F5S4-4M2Y PC FC To FC 50µm Simpl 2m PC B  $       39.19 31.00%  $                 27.04 N/A N/A
F5S4-4M3Y PC FC To FC 50µm Simpl 3m PC B  $       40.07 31.00%  $                 27.65 N/A N/A
F5Z12-12M1 MTRJ/MTRJ 505UM 1.8MM ZIP RISER PC 1 MET PC B  $       79.50 31.00%  $                 54.86 N/A N/A
F5Z12-12M10 MTRJ/MTRJ 505UM 1.8MM ZIP RISER PC 10 ME PC B  $       98.57 31.00%  $                 68.01 N/A N/A
F5Z12-12M2 MTRJ/MTRJ 505UM 1.8MM ZIP RISER PC 2 MET PC B  $       81.63 31.00%  $                 56.32 N/A N/A
F5Z12-12M3 MTRJ/MTRJ 505UM 1.8MM ZIP RISER PC 3 MET PC B  $       83.73 31.00%  $                 57.77 N/A N/A
F5Z12-12M5 MTRJ/MTRJ 505UM 1.8MM ZIP RISER PC 5 MET PC B  $       87.97 31.00%  $                 60.70 N/A N/A
F5Z2-12M1 ST to MTRJ 50um 1.8mm Zip Riser Patch Co PC B  $       65.20 31.00%  $                 44.99 N/A N/A
F5Z2-12M10 ST to MTRJ 50um 1.8mm Zip Riser Patch Co PC B  $       82.01 31.00%  $                 56.59 N/A N/A
F5Z2-12M2 ST to MTRJ 50um 1.8mm Zip Riser Patch Co PC B  $       67.07 31.00%  $                 46.28 N/A N/A
F5Z2-12M3 ST to MTRJ 50um 1.8mm Zip Riser Patch Co PC B  $       68.93 31.00%  $                 47.56 N/A N/A
F5Z2-12M5 ST to MTRJ 50um 1.8mm Zip Riser Patch Co PC B  $       72.65 31.00%  $                 50.13 N/A N/A
F5Z3-12M1 �SC to MTRJ 50 m 1.8mm Zip Riser Patch C PC B  $       69.84 31.00%  $                 48.19 N/A N/A
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F5Z3-12M10 �SC to MTRJ 50 m 1.8mm Zip Riser Patch C PC B  $       87.22 31.00%  $                 60.18 N/A N/A
F5Z3-12M2 �SC to MTRJ 50 m 1.8mm Zip Riser Patch C PC B  $       71.77 31.00%  $                 49.52 N/A N/A
F5Z3-12M3 �SC to MTRJ 50 m 1.8mm Zip Riser Patch C PC B  $       73.70 31.00%  $                 50.85 N/A N/A
F5Z3-12M5 �SC to MTRJ 50 m 1.8mm Zip Riser Patch C PC B  $       77.56 31.00%  $                 53.52 N/A N/A
F5Z6P-12M1 �FJ Plug to MTRJ 50 m 1.8mm Zip Riser Pa PC B  $       79.50 31.00%  $                 54.86 N/A N/A
F5Z6P-12M10 �FJ Plug to MTRJ 50 m 1.8mm Zip Riser Pa PC B  $       98.57 31.00%  $                 68.01 N/A N/A
F5Z6P-12M2 �FJ Plug to MTRJ 50 m 1.8mm Zip Riser Pa PC B  $       81.63 31.00%  $                 56.32 N/A N/A
F5Z6P-12M3 �FJ Plug to MTRJ 50 m 1.8mm Zip Riser Pa PC B  $       83.73 31.00%  $                 57.77 N/A N/A
F5Z6P-12M5 �FJ Plug to MTRJ 50 m 1.8mm Zip Riser Pa PC B  $       87.97 31.00%  $                 60.70 N/A N/A
F612D3-5M10Y PC 12-Fiber mm 12SC-MTP* 62.5µm 10m PC B  $     494.16 31.00%  $               340.97 N/A N/A
F612D3-5M1Y PC 12-Fiber mm 12SC-MTP* 62.5µm 1m PC B  $     399.14 31.00%  $               275.41 N/A N/A
F612D3-5M3Y PC 12-Fiber mm 12SC-MTP* 62.5µm 3m PC B  $     420.28 31.00%  $               289.99 N/A N/A
F612D3-NM10Y PC 12-Fiber mm 12SC-Open 62.5µm 10m PC B  $     275.38 31.00%  $               190.01 N/A N/A
F612D3-NM1Y PC 12-Fiber mm 12SC-Open 62.5µm 1m PC B  $     181.38 31.00%  $               125.15 N/A N/A
F612D3-NM2 PC 12-Fiber mm 12SC-Open 62.5µm 2m PC B  $     191.84 31.00%  $               132.37 N/A N/A
F612D3-NM2Y PC 12-Fiber mm 12SC-Open 62.5µm 2m PC B  $     191.84 31.00%  $               132.37 N/A N/A
F612D3-NM3Y PC 12-Fiber mm 12SC-Open 62.5µm 3m PC B  $     202.28 31.00%  $               139.57 N/A N/A
F612D3-NM6Y PC 12-Fiber mm 12SC-Open 62.5µm 6m PC B  $     233.59 31.00%  $               161.18 N/A N/A
F612D5-5F100Y �100 ft  MTP*-MTP* Plenum Interconnect PC B  $     645.74 31.00%  $               445.56 N/A N/A
F612D5-5F105Y �105 ft  MTP*-MTP* Plenum Interconnect PC B  $     660.96 31.00%  $               456.06 N/A N/A
F612D5-5F10Y �10 ft  MTP*-MTP* Plenum Interconnect PC B  $     372.12 31.00%  $               256.76 N/A N/A
F612D5-5F130Y �130 ft  MTP*-MTP* Plenum Interconnect PC B  $     736.97 31.00%  $               508.51 N/A N/A
F612D5-5F132Y �132 ft  MTP*-MTP* Plenum Interconnect PC B  $     743.04 31.00%  $               512.70 N/A N/A
F612D5-5F15Y �15 ft  MTP*-MTP* Plenum Interconnect PC B  $     387.32 31.00%  $               267.25 N/A N/A
F612D5-5F175Y �175 ft  MTP*-MTP* Plenum Interconnect PC B  $     873.77 31.00%  $               602.90 N/A N/A
F612D5-5F20Y �20 ft  MTP*-MTP* Plenum Interconnect PC B  $     402.52 31.00%  $               277.74 N/A N/A
F612D5-5F25Y �25 ft  MTP*-MTP* Plenum Interconnect PC B  $     417.71 31.00%  $               288.22 N/A N/A
F612D5-5F30Y �30 ft  MTP*-MTP* Plenum Interconnect PC B  $     432.93 31.00%  $               298.72 N/A N/A
F612D5-5F31Y �31 ft  MTP*-MTP* Plenum Interconnect PC B  $     435.97 31.00%  $               300.82 N/A N/A
F612D5-5F32Y �32 ft  MTP*-MTP* Plenum Interconnect PC B  $     439.00 31.00%  $               302.91 N/A N/A
F612D5-5F34Y �34 ft  MTP*-MTP* Plenum Interconnect PC B  $     445.08 31.00%  $               307.11 N/A N/A
F612D5-5F35Y �35 ft  MTP*-MTP* Plenum Interconnect PC B  $     448.13 31.00%  $               309.21 N/A N/A
F612D5-5F36Y �36 ft  MTP*-MTP* Plenum Interconnect PC B  $     451.17 31.00%  $               311.31 N/A N/A
F612D5-5F38Y �38 ft  MTP*-MTP* Plenum Interconnect PC B  $     457.24 31.00%  $               315.50 N/A N/A
F612D5-5F40Y �40 ft  MTP*-MTP* Plenum Interconnect PC B  $     463.33 31.00%  $               319.70 N/A N/A
F612D5-5F42Y �42 ft  MTP*-MTP* Plenum Interconnect PC B  $     469.40 31.00%  $               323.89 N/A N/A
F612D5-5F44Y �44 ft  MTP*-MTP* Plenum Interconnect PC B  $     475.49 31.00%  $               328.09 N/A N/A
F612D5-5F46Y �46 ft  MTP*-MTP* Plenum Interconnect PC B  $     481.56 31.00%  $               332.28 N/A N/A
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F612D5-5F48Y �48 ft  MTP*-MTP* Plenum Interconnect PC B  $     487.65 31.00%  $               336.48 N/A N/A
F612D5-5F50Y �50 ft  MTP*-MTP* Plenum Interconnect PC B  $     493.72 31.00%  $               340.67 N/A N/A
F612D5-5F52Y �52 ft  MTP*-MTP* Plenum Interconnect PC B  $     499.81 31.00%  $               344.87 N/A N/A
F612D5-5F54Y �54 ft  MTP*-MTP* Plenum Interconnect PC B  $     505.89 31.00%  $               349.06 N/A N/A
F612D5-5F56Y �56 ft  MTP*-MTP* Plenum Interconnect PC B  $     511.98 31.00%  $               353.27 N/A N/A
F612D5-5F58Y �58 ft  MTP*-MTP* Plenum Interconnect PC B  $     518.05 31.00%  $               357.45 N/A N/A
F612D5-5F60Y �60 ft  MTP*-MTP* Plenum Interconnect PC B  $     524.14 31.00%  $               361.66 N/A N/A
F612D5-5F62Y �62 ft  MTP*-MTP* Plenum Interconnect PC B  $     530.21 31.00%  $               365.84 N/A N/A
F612D5-5F64Y �64 ft  MTP*-MTP* Plenum Interconnect PC B  $     536.30 31.00%  $               370.05 N/A N/A
F612D5-5F66Y �66 ft  MTP*-MTP* Plenum Interconnect PC B  $     542.37 31.00%  $               374.24 N/A N/A
F612D5-5F68Y �68 ft  MTP*-MTP* Plenum Interconnect PC B  $     548.46 31.00%  $               378.44 N/A N/A
F612D5-5F70Y �70 ft  MTP*-MTP* Plenum Interconnect PC B  $     554.54 31.00%  $               382.63 N/A N/A
F612D5-5F72Y �72 ft  MTP*-MTP* Plenum Interconnect PC B  $     560.63 31.00%  $               386.83 N/A N/A
F612D5-5F75Y �75 ft  MTP*-MTP* Plenum Interconnect PC B  $     569.73 31.00%  $               393.11 N/A N/A
F612D5-5M10 MTP*-MTP* Interconnect Cable Assembly 10 PC B  $     440.28 31.00%  $               303.79 N/A N/A
F612D5-5M10Y MTP*-MTP* Interconnect Cable Assembly 10 PC B  $     440.28 31.00%  $               303.79 N/A N/A
F612D5-5M15Y MTP*-MTP* Interconnect Cable Assembly 15 PC B  $     489.98 31.00%  $               338.09 N/A N/A
F612D5-5M1Y MTP*-MTP* Interconnect Cable Assembly 1m PC B  $     350.81 31.00%  $               242.06 N/A N/A
F612D5-5M20Y MTP*-MTP* Interconnect Cable Assembly 20 PC B  $     539.67 31.00%  $               372.37 N/A N/A
F612D5-5M25Y MTP*-MTP* Interconnect Cable Assembly 25 PC B  $     589.37 31.00%  $               406.67 N/A N/A
F612D5-5M2Y MTP*-MTP* Interconnect Cable Assembly 2m PC B  $     360.75 31.00%  $               248.92 N/A N/A
F612D5-5M3 MTP*-MTP* Interconnect Cable Assembly 3m PC B  $     370.70 31.00%  $               255.78 N/A N/A
F612D5-5M30Y MTP*-MTP* Interconnect Cable Assembly 30 PC B  $     639.07 31.00%  $               440.96 N/A N/A
F612D5-5M3Y MTP*-MTP* Interconnect Cable Assembly 3m PC B  $     370.70 31.00%  $               255.78 N/A N/A
F612D5-5M5Y MTP*-MTP* Interconnect Cable Assembly 5m PC B  $     390.58 31.00%  $               269.50 N/A N/A
F612D5-5M6 MTP*-MTP* Interconnect Cable Assembly 6m PC B  $     400.51 31.00%  $               276.35 N/A N/A
F612D5-5M6Y MTP*-MTP* Interconnect Cable Assembly 6m PC B  $     400.51 31.00%  $               276.35 N/A N/A
F612D5-5M7Y MTP*-MTP* Interconnect Cable Assembly 7m PC B  $     410.44 31.00%  $               283.20 N/A N/A
F612D5-5M8 MTP*-MTP* Interconnect Cable Assembly 8m PC B  $     420.39 31.00%  $               290.07 N/A N/A
F612D5-5M8Y MTP*-MTP* Interconnect Cable Assembly 8m PC B  $     420.39 31.00%  $               290.07 N/A N/A
F612D5-5M9Y MTP*-MTP* Interconnect Cable Assembly 9m PC B  $     430.33 31.00%  $               296.93 N/A N/A
F61BN1NNNSNM001 �OM1 1-fiber 900 m buffered patchcord, n PC B  $       23.67 31.00%  $                 16.33 N/A N/A
F64D5-5M1Y PC 4-Fiber mm MTP*-MTP* 62.5µm 1m PC B  $     367.38 31.00%  $               253.49 N/A N/A
F66D2-NM10Y PC 6-Fiber mm 6 ST-MTP* 62.5µm 10m PC B  $     301.92 31.00%  $               208.32 N/A N/A
F66D2-NM1Y PC 6-Fiber mm 6 ST-MTP* 62.5µm 10m PC B  $     218.88 31.00%  $               151.03 N/A N/A
F66D2-NM2Y PC 6-Fiber mm 6 ST-MTP* 62.5µm 2m PC B  $     225.52 31.00%  $               155.61 N/A N/A
F66D2-NM3Y PC 6-Fiber mm 6 ST-MTP* 62.5µm 3m PC B  $     232.13 31.00%  $               160.17 N/A N/A
F66D2-NM6Y PC 6-Fiber mm 6 ST-Open 62.5µm 6m PC B  $     278.53 31.00%  $               192.19 N/A N/A
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F66D3-NM10Y PC 6-Fiber mm 6 SC-Open 62.5µm 10m PC B  $     149.68 31.00%  $               103.28 N/A N/A
F66D3-NM1Y PC 6-Fiber mm 6 SC-Open 62.5µm 1m PC B  $     101.29 31.00%  $                 69.89 N/A N/A
F66D3-NM2Y PC 6-Fiber mm 6 SC-Open 62.5µm 2m PC B  $     106.67 31.00%  $                 73.60 N/A N/A
F66D3-NM3Y PC 6-Fiber mm 6 SC-Open 62.5µm 3m PC B  $     112.05 31.00%  $                 77.31 N/A N/A
F66D3-NM6Y PC 6-Fiber mm 6 SC-Open 62.5µm 6m PC B  $     128.16 31.00%  $                 88.43 N/A N/A
F66D5-5M10Y PC 6-Fiber mm MTP*-MTP* 62.5µm 10m PC B  $     409.73 31.00%  $               282.71 N/A N/A
F6B10B-NM1 LC (keyed B - red) to pigtail 62.5µm si PC B  $       26.01 31.00%  $                 17.95 N/A N/A
F6B10E-NM1 LC (keyed E - orange) to pigtail 62.5µm PC B  $       26.01 31.00%  $                 17.95 N/A N/A
F6B10G-NM1 Keyed LC (G-Violet) pigtails, 62.5um, Si PC B  $       26.01 31.00%  $                 17.95 N/A N/A
F6B10G-NM10 Keyed LC (G-Violet) pigtails, 62.5um, Si PC B  $       34.13 31.00%  $                 23.55 N/A N/A
F6B10G-NM15 Keyed LC (G-Violet) pigtails, 62.5um, Si PC B  $       38.62 31.00%  $                 26.65 N/A N/A
F6B10G-NM2 Keyed LC (G-Violet) pigtails, 62.5um, Si PC B  $       26.93 31.00%  $                 18.58 N/A N/A
F6B10G-NM20 Keyed LC (G-Violet) pigtails, 62.5um, Si PC B  $       43.14 31.00%  $                 29.77 N/A N/A
F6B10G-NM3 Keyed LC (G-Violet) pigtails, 62.5um, Si PC B  $       27.83 31.00%  $                 19.20 N/A N/A
F6B10G-NM30 Keyed LC (G-Violet) pigtails, 62.5um, Si PC B  $       52.13 31.00%  $                 35.97 N/A N/A
F6B10G-NM4 Keyed LC (G-Violet) pigtails, 62.5um, Si PC B  $       28.73 31.00%  $                 19.82 N/A N/A
F6B10G-NM5 Keyed LC (G-Violet) pigtails, 62.5um, Si PC B  $       29.63 31.00%  $                 20.44 N/A N/A
F6B10G-NM6 Keyed LC (G-Violet) pigtails, 62.5um, Si PC B  $       30.53 31.00%  $                 21.07 N/A N/A
F6B10G-NM7 Keyed LC (G-Violet) pigtails, 62.5um, Si PC B  $       31.45 31.00%  $                 21.70 N/A N/A
F6B10G-NM8 Keyed LC (G-Violet) pigtails, 62.5um, Si PC B  $       32.33 31.00%  $                 22.31 N/A N/A
F6B10G-NM9 Keyed LC (G-Violet) pigtails, 62.5um, Si PC B  $       33.23 31.00%  $                 22.93 N/A N/A
F6B10H-NM1 Keyed LC (H-Aqua) pigtails, 62.5um, Simp PC B  $       26.01 31.00%  $                 17.95 N/A N/A
F6B10H-NM10 Keyed LC (H-Aqua) pigtails, 62.5um, Simp PC B  $       34.13 31.00%  $                 23.55 N/A N/A
F6B10H-NM15 Keyed LC (H-Aqua) pigtails, 62.5um, Simp PC B  $       38.62 31.00%  $                 26.65 N/A N/A
F6B10H-NM2 Keyed LC (H-Aqua) pigtails, 62.5um, Simp PC B  $       26.93 31.00%  $                 18.58 N/A N/A
F6B10H-NM20 Keyed LC (H-Aqua) pigtails, 62.5um, Simp PC B  $       43.14 31.00%  $                 29.77 N/A N/A
F6B10H-NM3 Keyed LC (H-Aqua) pigtails, 62.5um, Simp PC B  $       27.83 31.00%  $                 19.20 N/A N/A
F6B10H-NM30 Keyed LC (H-Aqua) pigtails, 62.5um, Simp PC B  $       52.13 31.00%  $                 35.97 N/A N/A
F6B10H-NM4 Keyed LC (H-Aqua) pigtails, 62.5um, Simp PC B  $       28.73 31.00%  $                 19.82 N/A N/A
F6B10H-NM5 Keyed LC (H-Aqua) pigtails, 62.5um, Simp PC B  $       29.63 31.00%  $                 20.44 N/A N/A
F6B10H-NM6 Keyed LC (H-Aqua) pigtails, 62.5um, Simp PC B  $       30.53 31.00%  $                 21.07 N/A N/A
F6B10H-NM7 Keyed LC (H-Aqua) pigtails, 62.5um, Simp PC B  $       31.45 31.00%  $                 21.70 N/A N/A
F6B10H-NM8 Keyed LC (H-Aqua) pigtails, 62.5um, Simp PC B  $       32.33 31.00%  $                 22.31 N/A N/A
F6B10H-NM9 Keyed LC (H-Aqua) pigtails, 62.5um, Simp PC B  $       33.23 31.00%  $                 22.93 N/A N/A
F6B10J-NM1 Keyed LC (J-Rose) pigtails, 62.5um, Simp PC B  $       26.01 31.00%  $                 17.95 N/A N/A
F6B10J-NM10 Keyed LC (J-Rose) pigtails, 62.5um, Simp PC B  $       34.13 31.00%  $                 23.55 N/A N/A
F6B10J-NM15 Keyed LC (J-Rose) pigtails, 62.5um, Simp PC B  $       38.62 31.00%  $                 26.65 N/A N/A
F6B10J-NM2 Keyed LC (J-Rose) pigtails, 62.5um, Simp PC B  $       26.93 31.00%  $                 18.58 N/A N/A
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F6B10J-NM20 Keyed LC (J-Rose) pigtails, 62.5um, Simp PC B  $       43.14 31.00%  $                 29.77 N/A N/A
F6B10J-NM3 Keyed LC (J-Rose) pigtails, 62.5um, Simp PC B  $       27.83 31.00%  $                 19.20 N/A N/A
F6B10J-NM30 Keyed LC (J-Rose) pigtails, 62.5um, Simp PC B  $       52.13 31.00%  $                 35.97 N/A N/A
F6B10J-NM4 Keyed LC (J-Rose) pigtails, 62.5um, Simp PC B  $       28.73 31.00%  $                 19.82 N/A N/A
F6B10J-NM5 Keyed LC (J-Rose) pigtails, 62.5um, Simp PC B  $       29.63 31.00%  $                 20.44 N/A N/A
F6B10J-NM6 Keyed LC (J-Rose) pigtails, 62.5um, Simp PC B  $       30.53 31.00%  $                 21.07 N/A N/A
F6B10J-NM7 Keyed LC (J-Rose) pigtails, 62.5um, Simp PC B  $       31.45 31.00%  $                 21.70 N/A N/A
F6B10J-NM8 Keyed LC (J-Rose) pigtails, 62.5um, Simp PC B  $       32.33 31.00%  $                 22.31 N/A N/A
F6B10J-NM9 Keyed LC (J-Rose) pigtails, 62.5um, Simp PC B  $       33.23 31.00%  $                 22.93 N/A N/A
F6B10-NM1Y LC-Pigtail Fiber PC mm 62.5µm Simpl Buf PC B  $       23.67 31.00%  $                 16.33 N/A N/A
F6B10-NM2Y LC-Pigtail Fiber PC mm 62.5µm Simpl Buf PC B  $       24.47 31.00%  $                 16.88 N/A N/A
F6B10-NM3Y LC-Pigtail Fiber PC mm 62.5µm Simpl Buf PC B  $       25.32 31.00%  $                 17.47 N/A N/A
F6B-2-4JAKBBAA 90/10 Singlemode Wideband Optical Splitt PC B  $  1,383.76 31.00%  $               954.79 N/A N/A
F6B2-NM1 ST Pigtail Buffered 62.5µm mm 1m PC B  $       17.24 31.00%  $                 11.90 N/A N/A
F6B2-NM1Y ST Pigtail Buffered 62.5µm mm 1m PC B  $       17.24 31.00%  $                 11.90 N/A N/A
F6B2-NM2Y ST Pigtail Buffered 62.5µm mm 2m PC B  $       17.60 31.00%  $                 12.14 N/A N/A
F6B2-NM3Y ST Pigtail Buffered 62.5µm mm 3m PC B  $       17.95 31.00%  $                 12.39 N/A N/A
F6B3-NM1 SC Pigtail Buffered 62.5µm mm 1m PC B  $       16.94 31.00%  $                 11.69 N/A N/A
F6B3-NM1Y SC Pigtail Buffered 62.5µm mm 1m PC B  $       16.94 31.00%  $                 11.69 N/A N/A
F6B3-NM2 SC Pigtail Buffered 62.5µm mm 2m PC B  $       17.97 31.00%  $                 12.40 N/A N/A
F6B3-NM2Y SC Pigtail Buffered 62.5µm mm 2m PC B  $       17.97 31.00%  $                 12.40 N/A N/A
F6B3-NM3 SC Pigtail Buffered 62.5µm mm 3m PC B  $       19.02 31.00%  $                 13.12 N/A N/A
F6B3-NM3Y SC Pigtail Buffered 62.5µm mm 3m PC B  $       19.02 31.00%  $                 13.12 N/A N/A
F6B4-NM10Y FC Pigtail Buffered 62.5µm mm 10m PC B  $       39.99 31.00%  $                 27.59 N/A N/A
F6B4-NM1Y FC Pigtail Buffered 62.5µm mm 1m PC B  $       36.84 31.00%  $                 25.42 N/A N/A
F6B4-NM2Y FC Pigtail Buffered 62.5µm mm 2m PC B  $       37.18 31.00%  $                 25.65 N/A N/A
F6B4-NM3Y FC Pigtail Buffered 62.5µm mm 3m PC B  $       37.54 31.00%  $                 25.90 N/A N/A
F6B6J-NM1Y FJ Jack To Buffered Pigtail 62.5µm mm 1 PC B  $       38.98 31.00%  $                 26.90 N/A N/A
F6D2-2M1 ST-ST 62.5µm mm Dupl. Patch Cord 1m PC B  $       50.67 31.00%  $                 34.96 N/A N/A
F6D2-2M10Y ST-ST 62.5µm mm Dupl Patch Cord 10m PC B  $       68.21 31.00%  $                 47.06 N/A N/A
F6D2-2M15Y ST-ST 62.5µm mm Dupl Patch Cord 15m PC B  $       77.96 31.00%  $                 53.79 N/A N/A
F6D2-2M1Y ST-ST 62.5µm mm Dupl Patch Cord 1m PC B  $       50.67 31.00%  $                 34.96 N/A N/A
F6D2-2M2 ST-ST 62.5µm mm Dupl. Patch Cord 2m PC B  $       52.62 31.00%  $                 36.31 N/A N/A
F6D2-2M20Y ST-ST 62.5µm mm Dupl Patch Cord 20m PC B  $       87.70 31.00%  $                 60.51 N/A N/A
F6D2-2M25Y ST-ST 62.5µm mm Dupl Patch Cord 25m PC B  $       97.45 31.00%  $                 67.24 N/A N/A
F6D2-2M2Y ST-ST 62.5µm mm Dupl Patch Cord 2m PC B  $       52.62 31.00%  $                 36.31 N/A N/A
F6D2-2M3 ST-ST 62.5µm mm Dupl. Patch Cord 3m PC B  $       54.57 31.00%  $                 37.65 N/A N/A
F6D2-2M30Y ST-ST 62.5µm mm Dupl Patch Cord 30m PC B  $     107.19 31.00%  $                 73.96 N/A N/A
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F6D2-2M3Y ST-ST 62.5µm mm Dupl Patch Cord 3m PC B  $       54.57 31.00%  $                 37.65 N/A N/A
F6D2-2M4Y ST-ST 62.5µm mm Dupl Patch Cord 4m PC B  $       56.52 31.00%  $                 39.00 N/A N/A
F6D2-2M5Y ST-ST 62.5µm mm Dupl Patch Cord 5m PC B  $       58.47 31.00%  $                 40.34 N/A N/A
F6D2-2M6Y ST-ST 62.5µm mm Dupl Patch Cord 6m PC B  $       60.42 31.00%  $                 41.69 N/A N/A
F6D2-2M7Y ST-ST 62.5µm mm Dupl Patch Cord 7m PC B  $       62.37 31.00%  $                 43.04 N/A N/A
F6D2-2M8Y ST-ST 62.5µm mm Dupl Patch Cord 8m PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6D2-2M9Y ST-ST 62.5µm mm Dupl Patch Cord 9m PC B  $       66.26 31.00%  $                 45.72 N/A N/A
F6D2-3M1 ST-SC 62.5µm mm Dupl Patch Cord 1m PC B  $       48.72 31.00%  $                 33.62 N/A N/A
F6D2-3M10Y ST-SC 62.5µm mm Dupl Patch Cord 10m PC B  $       66.26 31.00%  $                 45.72 N/A N/A
F6D2-3M15Y ST-SC 62.5µm mm Dupl Patch Cord 15m PC B  $       76.01 31.00%  $                 52.45 N/A N/A
F6D2-3M1Y ST-SC 62.5µm mm Dupl Patch Cord 1m PC B  $       48.72 31.00%  $                 33.62 N/A N/A
F6D2-3M2 ST-SC 62.5µm mm Dupl Patch Cord 2m PC B  $       50.67 31.00%  $                 34.96 N/A N/A
F6D2-3M20Y ST-SC 62.5µm mm Dupl Patch Cord 20m PC B  $       85.75 31.00%  $                 59.17 N/A N/A
F6D2-3M25Y ST-SC 62.5µm mm Dupl Patch Cord 25m PC B  $       95.50 31.00%  $                 65.90 N/A N/A
F6D2-3M2Y ST-SC 62.5µm mm Dupl Patch Cord 2m PC B  $       50.67 31.00%  $                 34.96 N/A N/A
F6D2-3M3 ST-SC 62.5µm mm Dupl Patch Cord 3m PC B  $       52.62 31.00%  $                 36.31 N/A N/A
F6D2-3M30Y ST-SC 62.5µm mm Dupl Patch Cord 30m PC B  $     105.24 31.00%  $                 72.62 N/A N/A
F6D2-3M3Y ST-SC 62.5µm mm Dupl Patch Cord 3m PC B  $       52.62 31.00%  $                 36.31 N/A N/A
F6D2-3M4Y ST-SC 62.5µm mm Dupl Patch Cord 4m PC B  $       54.57 31.00%  $                 37.65 N/A N/A
F6D2-3M5 ST-SC 62.5µm mm Dupl Patch Cord 5m PC B  $       56.52 31.00%  $                 39.00 N/A N/A
F6D2-3M5Y ST-SC 62.5µm mm Dupl Patch Cord 5m PC B  $       56.52 31.00%  $                 39.00 N/A N/A
F6D2-3M6Y ST-SC 62.5µm mm Dupl Patch Cord 6m PC B  $       58.47 31.00%  $                 40.34 N/A N/A
F6D2-3M7Y ST-SC 62.5µm mm Dupl Patch Cord 7m PC B  $       60.42 31.00%  $                 41.69 N/A N/A
F6D2-3M8Y ST-SC 62.5µm mm Dupl Patch Cord 8m PC B  $       62.37 31.00%  $                 43.04 N/A N/A
F6D2-3M9Y ST-SC 62.5µm mm Dupl Patch Cord 9m PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6D2-4M6Y PC ST To FC 62.5µm Dupl mm 6m PC B  $       70.82 31.00%  $                 48.87 N/A N/A
F6D3-3M10 PC SC To SC 62.5µm Dupl mm 10m PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6D3-3M10Y PC SC To SC 62.5µm Dupl mm 10m PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6D3-3M15 PC SC To SC 62.5µm Dupl mm 15m PC B  $       74.06 31.00%  $                 51.10 N/A N/A
F6D3-3M15Y PC SC To SC 62.5µm Dupl mm 15m PC B  $       74.06 31.00%  $                 51.10 N/A N/A
F6D3-3M1Y PC SC To SC 62.5µm Dupl mm 1m PC B  $       46.78 31.00%  $                 32.28 N/A N/A
F6D3-3M2 PC SC To SC 62.5µm Dupl mm 2m PC B  $       48.72 31.00%  $                 33.62 N/A N/A
F6D3-3M20Y PC SC To SC 62.5µm Dupl mm 20m PC B  $       83.81 31.00%  $                 57.83 N/A N/A
F6D3-3M25Y PC SC To SC 62.5µm Dupl mm 25m PC B  $       93.55 31.00%  $                 64.55 N/A N/A
F6D3-3M2Y PC SC To SC 62.5µm Dupl mm 2m PC B  $       48.72 31.00%  $                 33.62 N/A N/A
F6D3-3M3 PC SC To SC 62.5µm Dupl mm 3m PC B  $       50.67 31.00%  $                 34.96 N/A N/A
F6D3-3M30Y PC SC To SC 62.5µm Dupl mm 30m PC B  $     103.29 31.00%  $                 71.27 N/A N/A
F6D3-3M3Y PC SC To SC 62.5µm Dupl mm 3m PC B  $       50.67 31.00%  $                 34.96 N/A N/A
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F6D3-3M40Y PC SC To SC 62.5µm Dupl mm 40m PC B  $     122.78 31.00%  $                 84.72 N/A N/A
F6D3-3M4Y PC SC To SC 62.5µm Dupl mm 4m PC B  $       52.62 31.00%  $                 36.31 N/A N/A
F6D3-3M5 PC SC To SC 62.5µm Dupl mm 5m PC B  $       54.57 31.00%  $                 37.65 N/A N/A
F6D3-3M50Y PC SC To SC 62.5µm Dupl mm 50m PC B  $     142.27 31.00%  $                 98.17 N/A N/A
F6D3-3M5Y PC SC To SC 62.5µm Dupl mm 5m PC B  $       54.57 31.00%  $                 37.65 N/A N/A
F6D3-3M6Y PC SC To SC 62.5µm Dupl mm 6m PC B  $       56.52 31.00%  $                 39.00 N/A N/A
F6D3-3M7 PC SC To SC 62.5µm Dupl mm 7m PC B  $       58.47 31.00%  $                 40.34 N/A N/A
F6D3-3M7Y PC SC To SC 62.5µm Dupl mm 7m PC B  $       58.47 31.00%  $                 40.34 N/A N/A
F6D3-3M8Y PC SC To SC 62.5µm Dupl mm 8m PC B  $       60.42 31.00%  $                 41.69 N/A N/A
F6D3-4M10Y PC SC To FC 62.5µm Dupl mm 10m PC B  $       76.67 31.00%  $                 52.90 N/A N/A
F6D3-4M1Y PC SC To FC 62.5µm Dupl mm 1m PC B  $       59.12 31.00%  $                 40.79 N/A N/A
F6D3-4M2Y PC SC To FC 62.5µm Dupl mm 2m PC B  $       61.07 31.00%  $                 42.14 N/A N/A
F6D3-4M3Y PC SC To FC 62.5µm Dupl mm 3m PC B  $       63.02 31.00%  $                 43.48 N/A N/A
F6D4-4M10Y PC FC To FC 62.5µm Dupl mm 10m PC B  $       89.03 31.00%  $                 61.43 N/A N/A
F6D4-4M1Y PC FC To FC 62.5µm Dupl mm 1m PC B  $       71.49 31.00%  $                 49.33 N/A N/A
F6D4-4M2Y PC FC To FC 62.5µm Dupl mm 2m PC B  $       73.44 31.00%  $                 50.67 N/A N/A
F6D4-4M3Y PC FC To FC 62.5µm Dupl mm 3m PC B  $       75.39 31.00%  $                 52.02 N/A N/A
F6D4-NM10Y PC FC Pigtial 62.5µm Dupl mm 10m PC B  $       66.41 31.00%  $                 45.82 N/A N/A
F6D4-NM15Y PC FC Pigtail 62.5µm Dupl mm 15m PC B  $       74.21 31.00%  $                 51.20 N/A N/A
F6D4-NM1Y PC FC Pigtail 62.5µm Dupl mm 1m PC B  $       52.40 31.00%  $                 36.16 N/A N/A
F6D4-NM2Y PC FC Pigtail 62.5µm Dupl mm 2m PC B  $       53.95 31.00%  $                 37.23 N/A N/A
F6D4-NM3Y PC FC Pigtail 62.5µm Dupl mm 3m PC B  $       55.51 31.00%  $                 38.30 N/A N/A
F6D4-NM6Y PC FC Pigtail 62.5µm Dupl mm 6m PC B  $       60.19 31.00%  $                 41.53 N/A N/A
F6D4-NM8Y PC FC Pigtail 62.5µm Dupl mm 8m PC B  $       63.30 31.00%  $                 43.68 N/A N/A
F6D6J-NM1Y FJ Jack To Pigtail 62.5µm Dupl 3mm Jack PC B  $       33.13 31.00%  $                 22.86 N/A N/A
F6D6J-NM2Y FJ Jack To Pigtail 62.5µm Dupl 3mm Jack PC B  $       35.08 31.00%  $                 24.21 N/A N/A
F6D6J-NM3Y FJ Jack To Pigtail 62.5µm Dupl 3mm Jack PC B  $       37.03 31.00%  $                 25.55 N/A N/A
F6D6P-2M1 FJ Plug To ST 62.5µm Dupl 3mm Jacketed PC B  $       53.60 31.00%  $                 36.98 N/A N/A
F6D6P-2M10Y FJ Plug To ST 62.5µm Dupl 3mm Jacketed PC B  $       71.14 31.00%  $                 49.09 N/A N/A
F6D6P-2M1Y FJ Plug To ST 62.5µm Dupl 3mm Jacketed PC B  $       53.60 31.00%  $                 36.98 N/A N/A
F6D6P-2M2 FJ Plug To ST 62.5µm Dupl 3mm Jacketed PC B  $       55.55 31.00%  $                 38.33 N/A N/A
F6D6P-2M2Y FJ Plug To ST 62.5µm Dupl 3mm Jacketed PC B  $       55.55 31.00%  $                 38.33 N/A N/A
F6D6P-2M3Y FJ Plug To ST 62.5µm Dupl 3mm Jacketed PC B  $       57.49 31.00%  $                 39.67 N/A N/A
F6D6P-2M5Y FJ Plug To ST 62.5µm Dupl 3mm Jacketed PC B  $       61.39 31.00%  $                 42.36 N/A N/A
F6D6P-3M1 FJ Plug To ST 62.5µm Dupl 3mm Jacketed PC B  $       51.65 31.00%  $                 35.64 N/A N/A
F6D6P-3M10Y FJ Plug To SC 62.5µm Dupl 3mm Jacketed PC B  $       69.19 31.00%  $                 47.74 N/A N/A
F6D6P-3M15Y FJ Plug To SC 62.5µm Dupl 3mm Jacketed PC B  $       78.93 31.00%  $                 54.46 N/A N/A
F6D6P-3M1Y FJ Plug To SC 62.5µm Dupl 3mm Jacketed PC B  $       51.65 31.00%  $                 35.64 N/A N/A
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F6D6P-3M20Y FJ Plug To SC 62.5µm Dupl 3mm Jacketed PC B  $       88.68 31.00%  $                 61.19 N/A N/A
F6D6P-3M2Y FJ Plug To SC 62.5µm Dupl 3mm Jacketed PC B  $       53.60 31.00%  $                 36.98 N/A N/A
F6D6P-3M3 FJ Plug To ST 62.5µm Dupl 3mm Jacketed PC B  $       55.55 31.00%  $                 38.33 N/A N/A
F6D6P-3M3Y FJ Plug To SC 62.5µm Dupl 3mm Jacketed PC B  $       55.55 31.00%  $                 38.33 N/A N/A
F6D6P-3M4Y FJ Plug To SC 62.5µm Dupl 3mm Jacketed PC B  $       57.49 31.00%  $                 39.67 N/A N/A
F6D6P-3M5 FJ Plug To ST 62.5µm Dupl 3mm Jacketed PC B  $       59.44 31.00%  $                 41.01 N/A N/A
F6D6P-3M5Y FJ Plug To SC 62.5µm Dupl 3mm Jacketed PC B  $       59.44 31.00%  $                 41.01 N/A N/A
F6D6P-3M6Y FJ Plug To SC 62.5µm Dupl 3mm Jacketed PC B  $       61.39 31.00%  $                 42.36 N/A N/A
F6D6P-3M7Y FJ Plug To SC 62.5µm Dupl 3mm Jacketed PC B  $       63.34 31.00%  $                 43.70 N/A N/A
F6D6P-6PM1 PC FJ Plug TO FJ Plug 62.5µm 1m PC B  $       56.52 31.00%  $                 39.00 N/A N/A
F6D6P-6PM10Y PC FJ Plug TO FJ Plug 62.5µm 10m PC B  $       74.06 31.00%  $                 51.10 N/A N/A
F6D6P-6PM1Y PC FJ Plug TO FJ Plug 62.5µm 1m PC B  $       56.52 31.00%  $                 39.00 N/A N/A
F6D6P-6PM2 PC FJ Plug TO FJ Plug 62.5µm 2m PC B  $       58.47 31.00%  $                 40.34 N/A N/A
F6D6P-6PM2Y PC FJ Plug TO FJ Plug 62.5µm 2m PC B  $       58.47 31.00%  $                 40.34 N/A N/A
F6D6P-6PM3Y PC FJ Plug TO FJ Plug 62.5µm 3m PC B  $       60.42 31.00%  $                 41.69 N/A N/A
F6D6P-6PM5Y PC FJ Plug TO FJ Plug 62.5µm 5m PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6D6PW-3M1Y PC FJ Plug W Keyed To SC mm Dupl 62.5µm PC B  $       57.49 31.00%  $                 39.67 N/A N/A
F6D6PW-3M2Y PC FJ Plug W Keyed To SC mm Dupl 62.5µm PC B  $       59.44 31.00%  $                 41.01 N/A N/A
F6D6PW-3M5Y PC FJ Plug W Keyed To SC mm Dupl 62.5µm PC B  $       65.29 31.00%  $                 45.05 N/A N/A
F6D6PX-3M1Y PC FJ Plug X Keyed To SC mm Dupl 62.5µm PC B  $       57.49 31.00%  $                 39.67 N/A N/A
F6D6PX-3M2Y PC FJ Plug X Keyed To SC mm Dupl 62.5µm PC B  $       59.44 31.00%  $                 41.01 N/A N/A
F6D6PX-3M3Y PC FJ Plug X Keyed To SC mm Dupl 62.5µm PC B  $       61.39 31.00%  $                 42.36 N/A N/A
F6D6PX-3M5Y PC FJ Plug X Keyed To SC mm Dupl 62.5µm PC B  $       65.29 31.00%  $                 45.05 N/A N/A
F6D6PY-3M3Y PC FJ Plug Y Keyed To SC mm Dupl 62.5µm PC B  $       61.39 31.00%  $                 42.36 N/A N/A
F6D6PY-3M5Y PC FJ Plug Y Keyed To SC mm Dupl 62.5µm PC B  $       65.29 31.00%  $                 45.05 N/A N/A
F6D6PZ-3M3Y PC FJ Plug Z Keyed To SC mm Dupl 62.5µm PC B  $       61.39 31.00%  $                 42.36 N/A N/A
F6E10-10M10Y 2-fiber OM1 LC to LC Duplex, OFNR (riser PC B  $       79.91 31.00%  $                 55.14 N/A N/A
F6E10-10M15 LC-LC 62.5µm Dupl mm 1.6mm PC 15m PC B  $       89.65 31.00%  $                 61.86 N/A N/A
F6E10-10M15Y 2-fiber OM1 LC to LC Duplex, OFNR (riser PC B  $       89.65 31.00%  $                 61.86 N/A N/A
F6E10-10M1Y LC-LC 62.5µm Dupl mm 1.6mm PC 1m PC B  $       62.37 31.00%  $                 43.04 N/A N/A
F6E10-10M20 LC-LC 62.5µm Dupl mm 1.6mm PC 20m PC B  $       99.40 31.00%  $                 68.59 N/A N/A
F6E10-10M20Y LC-LC 62.5µm Dupl mm 1.6mm PC 20m PC B  $       99.40 31.00%  $                 68.59 N/A N/A
F6E10-10M25Y LC-LC 62.5µm Dupl mm 1.6mm PC 25m PC B  $     109.14 31.00%  $                 75.31 N/A N/A
F6E10-10M2Y 2-fiber OM1 LC to LC Duplex, OFNR (riser PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E10-10M30Y 2-fiber OM1 LC to LC Duplex, OFNR (riser PC B  $     118.89 31.00%  $                 82.03 N/A N/A
F6E10-10M3Y 2-fiber OM1 LC to LC Duplex, OFNR (riser PC B  $       66.26 31.00%  $                 45.72 N/A N/A
F6E10-10M4Y 2-fiber OM1 LC to LC Duplex, OFNR (riser PC B  $       68.21 31.00%  $                 47.06 N/A N/A
F6E10-10M5 LC-LC 62.5µm Dupl mm 1.6mm PC 5m PC B  $       70.16 31.00%  $                 48.41 N/A N/A
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F6E10-10M5Y 2-fiber OM1 LC to LC Duplex, OFNR (riser PC B  $       70.16 31.00%  $                 48.41 N/A N/A
F6E10-10M6Y LC-LC 62.5µm Dupl mm 1.6mm PC 6m PC B  $       72.11 31.00%  $                 49.76 N/A N/A
F6E10-10M7Y 2-fiber OM1 LC to LC Duplex, OFNR (riser PC B  $       74.06 31.00%  $                 51.10 N/A N/A
F6E10-10M8Y LC-LC 62.5µm Dupl mm 1.6mm PC 8m PC B  $       76.01 31.00%  $                 52.45 N/A N/A
F6E10-10M9Y LC-LC 62.5µm Dupl mm 1.6mm PC 9m PC B  $       77.96 31.00%  $                 53.79 N/A N/A
F6E10A-10AM1 LC (keyed A - black) to LC (keyed A - bl PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E10A-10AM10 LC (keyed A - black) to LC (keyed A - bl PC B  $       87.89 31.00%  $                 60.64 N/A N/A
F6E10A-10AM2 LC (keyed A - black) to LC (keyed A - bl PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6E10A-10AM3 LC (keyed A - black) to LC (keyed A - bl PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6E10A-10M1 LC (keyed A - black) to LC 62.5µm Dupl PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F6E10A-10M2 LC (keyed A - black) to LC 62.5µm Dupl PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6E10A-10M3 LC (keyed A - black) to LC 62.5µm Dupl PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E10B-10BM1 LC (keyed B - red) to LC (keyed B - red) PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E10B-10BM10 LC (keyed B - red) to LC (keyed B - red) PC B  $       87.89 31.00%  $                 60.64 N/A N/A
F6E10B-10BM15 LC (keyed B - red) to LC (keyed B - red) PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F6E10B-10BM2 LC (keyed B - red) to LC (keyed B - red) PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6E10B-10BM3 LC (keyed B - red) to LC (keyed B - red) PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6E10B-10BM5 LC (keyed B - red) to LC (keyed B - red) PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F6E10B-10M1 LC (keyed B - red) to LC 62.5µm Dupl 1. PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F6E10B-10M2 LC (keyed B - red) to LC 62.5µm Dupl 1. PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6E10B-10M3 LC (keyed B - red) to LC 62.5µm Dupl 1. PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E10B-10M9 LC (keyed B - red) to LC 62.5µm Dupl 1. PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F6E10C-10CM1 LC (keyed C - green) to LC (keyed C - gr PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E10C-10CM2 LC (keyed C - green) to LC (keyed C - gr PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6E10C-10CM3 LC (keyed C - green) to LC (keyed C - gr PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6E10C-10CM6 LC (keyed C - green) to LC (keyed C - gr PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F6E10C-10M2 LC (keyed C - green) to LC 62.5µm Dupl PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6E10C-10M3 LC (keyed C - green) to LC 62.5µm Dupl PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E10D-10DM1 LC (keyed D - yellow) to LC (keyed D - y PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E10D-10DM10 LC (keyed D - yellow) to LC (keyed D - y PC B  $       87.89 31.00%  $                 60.64 N/A N/A
F6E10D-10DM15 LC (keyed D - yellow) to LC (keyed D - y PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F6E10D-10DM2 LC (keyed D - yellow) to LC (keyed D - y PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6E10D-10DM5 LC (keyed D - yellow) to LC (keyed D - y PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F6E10D-10M1 LC (keyed D - yellow) to LC 62.5µm Dupl PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F6E10D-10M10 LC (keyed D - yellow) to LC 62.5µm Dupl PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F6E10D-10M15 LC (keyed D - yellow) to LC 62.5µm Dupl PC B  $       90.05 31.00%  $                 62.13 N/A N/A
F6E10D-10M2 LC (keyed D - yellow) to LC 62.5µm Dupl PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6E10D-10M3 LC (keyed D - yellow) to LC 62.5µm Dupl PC B  $       64.32 31.00%  $                 44.38 N/A N/A
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F6E10D-10M5 LC (keyed D - yellow) to LC 62.5µm Dupl PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E10D-10M9 LC (keyed D - yellow) to LC 62.5µm Dupl PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F6E10E-10EM10 LC (keyed E - orange) to LC (keyed E - o PC B  $       87.89 31.00%  $                 60.64 N/A N/A
F6E10E-10EM2 LC (keyed E - orange) to LC (keyed E - o PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6E10E-10M1 LC (keyed E - orange) to LC 62.5µm Dupl PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F6E10E-10M2 LC (keyed E - orange) to LC 62.5µm Dupl PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6E10E-10M3 LC (keyed E - orange) to LC 62.5µm Dupl PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E10F-10FM1 LC (keyed F - dark blue) to LC (keyed F PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E10F-10FM3 LC (keyed F - dark blue) to LC (keyed F PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6E10F-10M1 LC (keyed F - dark blue) to LC 62.5µm D PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F6E10F-10M2 LC (keyed F - dark blue) to LC 62.5µm D PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6E10F-10M3 LC (keyed F - dark blue) to LC 62.5µm D PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E10F-10M7 LC (keyed F - dark blue) to LC 62.5µm D PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6E10G-10GM1 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E10G-10GM10 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $       87.89 31.00%  $                 60.64 N/A N/A
F6E10G-10GM15 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F6E10G-10GM2 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6E10G-10GM20 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $     109.33 31.00%  $                 75.44 N/A N/A
F6E10G-10GM3 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6E10G-10GM30 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $     130.77 31.00%  $                 90.23 N/A N/A
F6E10G-10GM4 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F6E10G-10GM5 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F6E10G-10GM6 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F6E10G-10GM7 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $       81.46 31.00%  $                 56.21 N/A N/A
F6E10G-10GM8 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $       83.62 31.00%  $                 57.70 N/A N/A
F6E10G-10GM9 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $       85.75 31.00%  $                 59.17 N/A N/A
F6E10G-10M1 Keyed LC (G - Violet) to LC, 62.5um, Dup PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F6E10G-10M10 Keyed LC (G - Violet) to LC, 62.5um, Dup PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F6E10G-10M15 Keyed LC (G - Violet) to LC, 62.5um, Dup PC B  $       90.05 31.00%  $                 62.13 N/A N/A
F6E10G-10M2 Keyed LC (G - Violet) to LC, 62.5um, Dup PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6E10G-10M20 Keyed LC (G - Violet) to LC, 62.5um, Dup PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F6E10G-10M3 Keyed LC (G - Violet) to LC, 62.5um, Dup PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E10G-10M30 Keyed LC (G - Violet) to LC, 62.5um, Dup PC B  $     122.20 31.00%  $                 84.32 N/A N/A
F6E10G-10M4 Keyed LC (G - Violet) to LC, 62.5um, Dup PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F6E10G-10M5 Keyed LC (G - Violet) to LC, 62.5um, Dup PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E10G-10M6 Keyed LC (G - Violet) to LC, 62.5um, Dup PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6E10G-10M7 Keyed LC (G - Violet) to LC, 62.5um, Dup PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6E10G-10M8 Keyed LC (G - Violet) to LC, 62.5um, Dup PC B  $       75.03 31.00%  $                 51.77 N/A N/A
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F6E10G-10M9 Keyed LC (G - Violet) to LC, 62.5um, Dup PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F6E10H-10HM1 Keyed LC (H - Aqua) to Keyed LC (H-Aqua) PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E10H-10HM10 Keyed LC (H - Aqua) to Keyed LC (H-Aqua) PC B  $       87.89 31.00%  $                 60.64 N/A N/A
F6E10H-10HM15 Keyed LC (H - Aqua) to Keyed LC (H-Aqua) PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F6E10H-10HM2 Keyed LC (H - Aqua) to Keyed LC (H-Aqua) PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6E10H-10HM20 Keyed LC (H - Aqua) to Keyed LC (H-Aqua) PC B  $     109.33 31.00%  $                 75.44 N/A N/A
F6E10H-10HM3 Keyed LC (H - Aqua) to Keyed LC (H-Aqua) PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6E10H-10HM30 Keyed LC (H - Aqua) to Keyed LC (H-Aqua) PC B  $     130.77 31.00%  $                 90.23 N/A N/A
F6E10H-10HM4 Keyed LC (H - Aqua) to Keyed LC (H-Aqua) PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F6E10H-10HM5 Keyed LC (H - Aqua) to Keyed LC (H-Aqua) PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F6E10H-10HM6 Keyed LC (H - Aqua) to Keyed LC (H-Aqua) PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F6E10H-10HM7 Keyed LC (H - Aqua) to Keyed LC (H-Aqua) PC B  $       81.46 31.00%  $                 56.21 N/A N/A
F6E10H-10HM8 Keyed LC (H - Aqua) to Keyed LC (H-Aqua) PC B  $       83.62 31.00%  $                 57.70 N/A N/A
F6E10H-10HM9 Keyed LC (H - Aqua) to Keyed LC (H-Aqua) PC B  $       85.75 31.00%  $                 59.17 N/A N/A
F6E10H-10M1 Keyed LC (H - Aqua) to LC, 62.5um, Duple PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F6E10H-10M10 Keyed LC (H - Aqua) to LC, 62.5um, Duple PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F6E10H-10M15 Keyed LC (H - Aqua) to LC, 62.5um, Duple PC B  $       90.05 31.00%  $                 62.13 N/A N/A
F6E10H-10M2 Keyed LC (H - Aqua) to LC, 62.5um, Duple PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6E10H-10M20 Keyed LC (H - Aqua) to LC, 62.5um, Duple PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F6E10H-10M3 Keyed LC (H - Aqua) to LC, 62.5um, Duple PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E10H-10M30 Keyed LC (H - Aqua) to LC, 62.5um, Duple PC B  $     122.20 31.00%  $                 84.32 N/A N/A
F6E10H-10M4 Keyed LC (H - Aqua) to LC, 62.5um, Duple PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F6E10H-10M5 Keyed LC (H - Aqua) to LC, 62.5um, Duple PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E10H-10M6 Keyed LC (H - Aqua) to LC, 62.5um, Duple PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6E10H-10M7 Keyed LC (H - Aqua) to LC, 62.5um, Duple PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6E10H-10M8 Keyed LC (H - Aqua) to LC, 62.5um, Duple PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F6E10H-10M9 Keyed LC (H - Aqua) to LC, 62.5um, Duple PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F6E10J-10JM1 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E10J-10JM10 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       87.89 31.00%  $                 60.64 N/A N/A
F6E10J-10JM15 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F6E10J-10JM2 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6E10J-10JM20 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $     109.33 31.00%  $                 75.44 N/A N/A
F6E10J-10JM3 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6E10J-10JM30 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $     130.77 31.00%  $                 90.23 N/A N/A
F6E10J-10JM4 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F6E10J-10JM5 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F6E10J-10JM6 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F6E10J-10JM7 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       81.46 31.00%  $                 56.21 N/A N/A
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F6E10J-10JM8 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       83.62 31.00%  $                 57.70 N/A N/A
F6E10J-10JM9 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       85.75 31.00%  $                 59.17 N/A N/A
F6E10J-10M1 Keyed LC (J-Rose) to LC, 62.5um, Duplex, PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F6E10J-10M10 Keyed LC (J-Rose) to LC, 62.5um, Duplex, PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F6E10J-10M15 Keyed LC (J-Rose) to LC, 62.5um, Duplex, PC B  $       90.05 31.00%  $                 62.13 N/A N/A
F6E10J-10M2 Keyed LC (J-Rose) to LC, 62.5um, Duplex, PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6E10J-10M20 Keyed LC (J-Rose) to LC, 62.5um, Duplex, PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F6E10J-10M3 Keyed LC (J-Rose) to LC, 62.5um, Duplex, PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E10J-10M30 Keyed LC (J-Rose) to LC, 62.5um, Duplex, PC B  $     122.20 31.00%  $                 84.32 N/A N/A
F6E10J-10M4 Keyed LC (J-Rose) to LC, 62.5um, Duplex, PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F6E10J-10M5 Keyed LC (J-Rose) to LC, 62.5um, Duplex, PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E10J-10M6 Keyed LC (J-Rose) to LC, 62.5um, Duplex, PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6E10J-10M7 Keyed LC (J-Rose) to LC, 62.5um, Duplex, PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6E10J-10M8 Keyed LC (J-Rose) to LC, 62.5um, Duplex, PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F6E10J-10M9 Keyed LC (J-Rose) to LC, 62.5um, Duplex, PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F6E10K-10KM1 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E10K-10KM10 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       87.89 31.00%  $                 60.64 N/A N/A
F6E10K-10KM15 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F6E10K-10KM2 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6E10K-10KM20 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $     109.33 31.00%  $                 75.44 N/A N/A
F6E10K-10KM3 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6E10K-10KM30 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $     130.77 31.00%  $                 90.23 N/A N/A
F6E10K-10KM4 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F6E10K-10KM5 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F6E10K-10KM6 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F6E10K-10KM7 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       81.46 31.00%  $                 56.21 N/A N/A
F6E10K-10KM8 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       83.62 31.00%  $                 57.70 N/A N/A
F6E10K-10KM9 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       85.75 31.00%  $                 59.17 N/A N/A
F6E10K-10M2 Keyed LC (K-Slate) to LC, 62.5um, Duplex PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6E10K-10M3 Keyed LC (K-Slate) to LC, 62.5um, Duplex PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E10K-10M5 Keyed LC (K-Slate) to LC, 62.5um, Duplex PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E10L-10LM1 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E10L-10LM10 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $       87.89 31.00%  $                 60.64 N/A N/A
F6E10L-10LM15 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F6E10L-10LM2 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6E10L-10LM20 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $     109.33 31.00%  $                 75.44 N/A N/A
F6E10L-10LM3 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6E10L-10LM30 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $     130.77 31.00%  $                 90.23 N/A N/A
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F6E10L-10LM4 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F6E10L-10LM5 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F6E10L-10LM6 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F6E10L-10LM7 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $       81.46 31.00%  $                 56.21 N/A N/A
F6E10L-10LM8 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $       83.62 31.00%  $                 57.70 N/A N/A
F6E10L-10LM9 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $       85.75 31.00%  $                 59.17 N/A N/A
F6E10L-10M2 Keyed LC (L-Brown) to LC, 62.5um, Duplex PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6E10L-10M3 Keyed LC (L-Brown) to LC, 62.5um, Duplex PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E10L-10M5 Keyed LC (L-Brown) to LC, 62.5um, Duplex PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E10P-10M2 Keyed LC (P-White) to LC, 62.5um, Duplex PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6E10P-10M3 Keyed LC (P-White) to LC, 62.5um, Duplex PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E10P-10M5 Keyed LC (P-White) to LC, 62.5um, Duplex PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E10P-10PM2 Keyed LC (P-White) to Keyed LC (P-White) PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6E10P-10PM3 Keyed LC (P-White) to Keyed LC (P-White) PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6E10P-10PM5 Keyed LC (P-White) to Keyed LC (P-White) PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F6E10Q-10M2 Keyed LC (Q-Charcoal) to LC, 62.5um, Dup PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6E10Q-10M3 Keyed LC (Q-Charcoal) to LC, 62.5um, Dup PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E10Q-10M5 Keyed LC (Q-Charcoal) to LC, 62.5um, Dup PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E10Q-10QM2 Keyed LC (Q-Charcoal) to Keyed LC (Q-Cha PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6E10Q-10QM3 Keyed LC (Q-Charcoal) to Keyed LC (Q-Cha PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6E10Q-10QM5 Keyed LC (Q-Charcoal) to Keyed LC (Q-Cha PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F6E10Q-10QM6 Keyed LC (Q-Charcoal) to Keyed LC (Q-Cha PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F6E10R-10M2 Keyed LC (R-Lavender) to LC, 62.5um, Dup PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6E10R-10M3 Keyed LC (R-Lavender) to LC, 62.5um, Dup PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E10R-10M5 Keyed LC (R-Lavender) to LC, 62.5um, Dup PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E10R-10RM2 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6E10R-10RM3 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6E10R-10RM5 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F6E10S-10M2 Keyed LC (S-Peach) to LC, 62.5um, Duplex PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6E10S-10M3 Keyed LC (S-Peach) to LC, 62.5um, Duplex PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E10S-10M5 Keyed LC (S-Peach) to LC, 62.5um, Duplex PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E10S-10SM2 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6E10S-10SM3 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6E10S-10SM5 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F6E10T-10M2 Keyed LC (T-Steel Blue) to LC, 62.5um, D PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6E10T-10M3 Keyed LC (T-Steel Blue) to LC, 62.5um, D PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E10T-10M5 Keyed LC (T-Steel Blue) to LC, 62.5um, D PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E10T-10TM2 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       70.74 31.00%  $                 48.81 N/A N/A
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F6E10T-10TM3 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6E10T-10TM5 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F6E10V-10M2 Keyed LC (V-Maroon) to LC, 62.5um, Duple PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6E10V-10M3 Keyed LC (V-Maroon) to LC, 62.5um, Duple PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E10V-10M5 Keyed LC (V-Maroon) to LC, 62.5um, Duple PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E10V-10VM2 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6E10V-10VM3 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6E10V-10VM5 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F6E10W-10M2 Keyed LC (W-Mint) to LC, 62.5um, Duplex, PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6E10W-10M3 Keyed LC (W-Mint) to LC, 62.5um, Duplex, PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E10W-10M5 Keyed LC (W-Mint) to LC, 62.5um, Duplex, PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E10W-10WM2 Keyed LC (W-Mint) to Keyed LC (W-Mint), PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6E10W-10WM3 Keyed LC (W-Mint) to Keyed LC (W-Mint), PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6E2-10M10 ST-LC 62.5µm 1.6mm Dupl PC 10m PC B  $       74.06 31.00%  $                 51.10 N/A N/A
F6E2-10M10Y ST-LC 62.5µm 1.6mm Dupl PC 10m PC B  $       74.06 31.00%  $                 51.10 N/A N/A
F6E2-10M15Y ST-LC 62.5µm 1.6mm Dupl PC 15m PC B  $       83.81 31.00%  $                 57.83 N/A N/A
F6E2-10M1Y ST-LC 62.5µm 1.6mm Dupl PC 1m PC B  $       56.52 31.00%  $                 39.00 N/A N/A
F6E2-10M2 ST-LC 62.5µm 1.6mm Dupl PC 2m PC B  $       58.47 31.00%  $                 40.34 N/A N/A
F6E2-10M20Y ST-LC 62.5µm 1.6mm Dupl PC 20m PC B  $       93.55 31.00%  $                 64.55 N/A N/A
F6E2-10M25Y ST-LC 62.5µm 1.6mm Dupl PC 25m PC B  $     103.29 31.00%  $                 71.27 N/A N/A
F6E2-10M2Y ST-LC 62.5µm 1.6mm Dupl PC 2m PC B  $       58.47 31.00%  $                 40.34 N/A N/A
F6E2-10M30Y ST-LC 62.5µm 1.6mm Dupl PC 30m PC B  $     113.04 31.00%  $                 78.00 N/A N/A
F6E2-10M3Y ST-LC 62.5µm 1.6mm Dupl PC 3m PC B  $       60.42 31.0%  $                 41.69 N/A N/A
F6E2-10M4Y ST-LC 62.5µm 1.6mm Dupl PC 4m PC B  $       62.37 31.00%  $                 43.04 N/A N/A
F6E2-10M5Y ST-LC 62.5µm 1.6mm Dupl PC 5m PC B  $       64.32 31.0%  $                 44.38 N/A N/A
F6E2-10M6Y ST-LC 62.5µm 1.6mm Dupl PC 6m PC B  $       66.26 31.00%  $                 45.72 N/A N/A
F6E2-10M7Y ST-LC 62.5µm 1.6mm Dupl PC 7m PC B  $       68.21 31.00%  $                 47.06 N/A N/A
F6E2-10M8Y ST-LC 62.5µm 1.6mm Dupl PC 8m PC B  $       70.16 31.00%  $                 48.41 N/A N/A
F6E2-10M9Y ST-LC 62.5µm 1.6mm Dupl PC 9m PC B  $       72.11 31.00%  $                 49.76 N/A N/A
F6E3-10AM1 SC to LC (keyed A - black) 62.5µm Dupl PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F6E3-10AM3 SC to LC (keyed A - black) 62.5µm Dupl PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E3-10BM1 SC to LC (keyed B - red) 62.5µm Dupl 1. PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F6E3-10BM15 SC to LC (keyed B - red) 62.5µm Dupl 1. PC B  $       90.05 31.00%  $                 62.13 N/A N/A
F6E3-10BM2 SC to LC (keyed B - red) 62.5µm Dupl 1. PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6E3-10BM20 SC to LC (keyed B - red) 62.5µm Dupl 1. PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F6E3-10BM3 SC to LC (keyed B - red) 62.5µm Dupl 1. PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E3-10BM5 SC to LC (keyed B - red) 62.5µm Dupl 1. PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E3-10BM6 SC to LC (keyed B - red) 62.5µm Dupl 1. PC B  $       70.74 31.00%  $                 48.81 N/A N/A
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F6E3-10BM8 SC to LC (keyed B - red) 62.5µm Dupl 1. PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F6E3-10CM1 SC to LC (keyed C - green) 62.5µm Dupl PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F6E3-10CM2 SC to LC (keyed C - green) 62.5µm Dupl PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6E3-10CM3 SC to LC (keyed C - green) 62.5µm Dupl PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E3-10CM4 SC to LC (keyed C - green) 62.5µm Dupl PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F6E3-10CM5 SC to LC (keyed C - green) 62.5µm Dupl PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E3-10CM8 SC to LC (keyed C - green) 62.5µm Dupl PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F6E3-10DM1 SC to LC (keyed D - yellow) 62.5µm Dupl PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F6E3-10DM10 SC to LC (keyed D - yellow) 62.5µm Dupl PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F6E3-10DM2 SC to LC (keyed D - yellow) 62.5µm Dupl PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6E3-10DM3 SC to LC (keyed D - yellow) 62.5µm Dupl PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E3-10DM30 SC to LC (keyed D - yellow) 62.5µm Dupl PC B  $     122.20 31.00%  $                 84.32 N/A N/A
F6E3-10DM5 SC to LC (keyed D - yellow) 62.5µm Dupl PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E3-10DM6 SC to LC (keyed D - yellow) 62.5µm Dupl PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6E3-10EM1 SC to LC (keyed E - orange) 62.5µm Dupl PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F6E3-10EM3 SC to LC (keyed E - orange) 62.5µm Dupl PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E3-10EM8 SC to LC (keyed E - orange) 62.5µm Dupl PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F6E3-10FM1 SC to LC (keyed F - dark blue) 62.5µm D PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F6E3-10FM10 SC to LC (keyed F - dark blue) 62.5µm D PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F6E3-10FM2 SC to LC (keyed F - dark blue) 62.5µm D PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6E3-10FM3 SC to LC (keyed F - dark blue) 62.5µm D PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E3-10FM5 SC to LC (keyed F - dark blue) 62.5µm D PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E3-10FM6 SC to LC (keyed F - dark blue) 62.5µm D PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6E3-10FM7 SC to LC (keyed F - dark blue) 62.5µm D PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6E3-10GM1 SC to LC (keyed G - violet) 62.5µm Dupl PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F6E3-10GM10 SC to LC (keyed G - violet) 62.5µm Dupl PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F6E3-10GM15 SC to LC (keyed G - violet) 62.5µm Dupl PC B  $       90.05 31.00%  $                 62.13 N/A N/A
F6E3-10GM2 SC to LC (keyed G - violet) 62.5µm Dupl PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6E3-10GM20 SC to LC (keyed G - violet) 62.5µm Dupl PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F6E3-10GM3 SC to LC (keyed G - violet) 62.5µm Dupl PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E3-10GM30 SC to LC (keyed G - violet) 62.5µm Dupl PC B  $     122.20 31.00%  $                 84.32 N/A N/A
F6E3-10GM4 SC to LC (keyed G - violet) 62.5µm Dupl PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F6E3-10GM5 SC to LC (keyed G - violet) 62.5µm Dupl PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E3-10GM6 SC to LC (keyed G - violet) 62.5µm Dupl PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6E3-10GM7 SC to LC (keyed G - violet) 62.5µm Dupl PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6E3-10GM8 SC to LC (keyed G - violet) 62.5µm Dupl PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F6E3-10GM9 SC to LC (keyed G - violet) 62.5µm Dupl PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F6E3-10HM1 SC to LC (keyed H - aqua) 62.5µm Dupl 1 PC B  $       60.02 31.00%  $                 41.41 N/A N/A
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F6E3-10HM10 SC to LC (keyed H - aqua) 62.5µm Dupl 1 PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F6E3-10HM15 SC to LC (keyed H - aqua) 62.5µm Dupl 1 PC B  $       90.05 31.00%  $                 62.13 N/A N/A
F6E3-10HM2 SC to LC (keyed H - aqua) 62.5µm Dupl 1 PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6E3-10HM20 SC to LC (keyed H - aqua) 62.5µm Dupl 1 PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F6E3-10HM3 SC to LC (keyed H - aqua) 62.5µm Dupl 1 PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E3-10HM30 SC to LC (keyed H - aqua) 62.5µm Dupl 1 PC B  $     122.20 31.00%  $                 84.32 N/A N/A
F6E3-10HM4 SC to LC (keyed H - aqua) 62.5µm Dupl 1 PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F6E3-10HM5 SC to LC (keyed H - aqua) 62.5µm Dupl 1 PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E3-10HM6 SC to LC (keyed H - aqua) 62.5µm Dupl 1 PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6E3-10HM7 SC to LC (keyed H - aqua) 62.5µm Dupl 1 PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6E3-10HM8 SC to LC (keyed H - aqua) 62.5µm Dupl 1 PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F6E3-10HM9 SC to LC (keyed H - aqua) 62.5µm Dupl 1 PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F6E3-10JM1 SC to LC (keyed J - rose) 62.5µm Duplex PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F6E3-10JM10 SC to LC (keyed J - rose) 62.5µm Duplex PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F6E3-10JM15 SC to LC (keyed J - rose) 62.5µm Duplex PC B  $       90.05 31.00%  $                 62.13 N/A N/A
F6E3-10JM2 SC to LC (keyed J - rose) 62.5µm Duplex PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6E3-10JM20 SC to LC (keyed J - rose) 62.5µm Duplex PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F6E3-10JM3 SC to LC (keyed J - rose) 62.5µm Duplex PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6E3-10JM30 SC to LC (keyed J - rose) 62.5µm Duplex PC B  $     122.20 31.00%  $                 84.32 N/A N/A
F6E3-10JM4 SC to LC (keyed J - rose) 62.5µm Duplex PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F6E3-10JM5 SC to LC (keyed J - rose) 62.5µm Duplex PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6E3-10JM6 SC to LC (keyed J - rose) 62.5µm Duplex PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6E3-10JM7 SC to LC (keyed J - rose) 62.5µm Duplex PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6E3-10JM8 SC to LC (keyed J - rose) 62.5µm Duplex PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F6E3-10JM9 SC to LC (keyed J - rose) 62.5µm Duplex PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F6E3-10M1 SC-LC 62.5µm Dupl mm 1.6mm PC 1m PC B  $       54.57 31.00%  $                 37.65 N/A N/A
F6E3-10M10Y SC-LC 62.5µm Dupl mm 1.6mm PC 10m PC B  $       72.11 31.00%  $                 49.76 N/A N/A
F6E3-10M15 SC-LC 62.5µm Dupl mm 1.6mm PC 15m PC B  $       81.86 31.00%  $                 56.48 N/A N/A
F6E3-10M15Y SC-LC 62.5µm Dupl mm 1.6mm PC 15m PC B  $       81.86 31.00%  $                 56.48 N/A N/A
F6E3-10M1Y SC-LC 62.5µm Dupl mm 1.6mm PC 1m PC B  $       54.57 31.00%  $                 37.65 N/A N/A
F6E3-10M2 SC-LC 62.5µm Dupl mm 1.6mm PC 2m PC B  $       56.52 31.00%  $                 39.00 N/A N/A
F6E3-10M20 SC-LC 62.5µm Dupl mm 1.6mm PC 20m PC B  $       91.60 31.00%  $                 63.20 N/A N/A
F6E3-10M20Y SC-LC 62.5µm Dupl mm 1.6mm PC 20m PC B  $       91.60 31.00%  $                 63.20 N/A N/A
F6E3-10M25Y SC-LC 62.5µm Dupl mm 1.6mm PC 25m PC B  $     101.35 31.00%  $                 69.93 N/A N/A
F6E3-10M2Y SC-LC 62.5µm Dupl mm 1.6mm PC 2m PC B  $       56.52 31.00%  $                 39.00 N/A N/A
F6E3-10M3 SC-LC 62.5µm Dupl mm 1.6mm PC 3m PC B  $       58.47 31.00%  $                 40.34 N/A N/A
F6E3-10M30Y SC-LC 62.5µm Dupl mm 1.6mm PC 30m PC B  $     111.09 31.00%  $                 76.65 N/A N/A
F6E3-10M3Y SC-LC 62.5µm Dupl mm 1.6mm PC 3m PC B  $       58.47 31.00%  $                 40.34 N/A N/A
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F6E3-10M4Y SC-LC 62.5µm Dupl mm 1.6mm PC 4m PC B  $       60.42 31.00%  $                 41.69 N/A N/A
F6E3-10M5 SC-LC 62.5µm Dupl mm 1.6mm PC 5m PC B  $       62.37 31.00%  $                 43.04 N/A N/A
F6E3-10M5Y SC-LC 62.5µm Dupl mm 1.6mm PC 5m PC B  $       62.37 31.00%  $                 43.04 N/A N/A
F6E3-10M6Y SC-LC 62.5µm Dupl mm 1.6mm PC 6m PC B  $       64.32 31.0%  $                 44.38 N/A N/A
F6E3-10M7Y SC-LC 62.5µm Dupl mm 1.6mm PC 7m PC B  $       66.26 31.00%  $                 45.72 N/A N/A
F6E3-10M8Y SC-LC 62.5µm Dupl mm 1.6mm PC 8m PC B  $       68.21 31.00%  $                 47.06 N/A N/A
F6E3-10M9Y SC-LC 62.5µm Dupl mm 1.6mm PC 9m PC B  $       70.16 31.00%  $                 48.41 N/A N/A
F6E6P-10M10Y FJ Plug-LC 62.5µm 1.6mm Dupl PC 10m PC B  $       83.62 31.00%  $                 57.70 N/A N/A
F6E6P-10M15Y FJ Plug-LC 62.5µm 1.6mm Dupl PC 15m PC B  $       93.36 31.00%  $                 64.42 N/A N/A
F6E6P-10M1Y FJ Plug-LC 62.5µm 1.6mm Dupl PC 1m PC B  $       66.08 31.00%  $                 45.60 N/A N/A
F6E6P-10M20Y FJ Plug-LC 62.5µm 1.6mm Dupl PC 20m PC B  $     103.11 31.00%  $                 71.15 N/A N/A
F6E6P-10M2Y FJ Plug-LC 62.5µm 1.6mm Dupl PC 2m PC B  $       68.03 31.00%  $                 46.94 N/A N/A
F6E6P-10M3 FJ Plug-LC 62.5µm 1.6mm Dupl PC 3m PC B  $       69.98 31.00%  $                 48.29 N/A N/A
F6E6P-10M3Y FJ Plug-LC 62.5µm 1.6mm Dupl PC 3m PC B  $       69.98 31.00%  $                 48.29 N/A N/A
F6E6P-10M4Y FJ Plug-LC 62.5µm 1.6mm Dupl PC 4m PC B  $       71.92 31.00%  $                 49.62 N/A N/A
F6E6P-10M5Y FJ Plug-LC 62.5µm 1.6mm Dupl PC 5m PC B  $       73.87 31.00%  $                 50.97 N/A N/A
F6E6P-10M6Y FJ Plug-LC 62.5µm 1.6mm Dupl PC 6m PC B  $       75.82 31.00%  $                 52.32 N/A N/A
F6E6P-10M7Y FJ Plug-LC 62.5µm 1.6mm Dupl PC 7m PC B  $       77.77 31.00%  $                 53.66 N/A N/A
F6E6P-10M8Y FJ Plug-LC 62.5µm 1.6mm Dupl PC 8m PC B  $       79.72 31.00%  $                 55.01 N/A N/A
F6E6P-10M9Y FJ Plug-LC 62.5µm 1.6mm Dupl PC 9m PC B  $       81.67 31.00%  $                 56.35 N/A N/A
F6F10-10M10Y LC-LC 62.5µm 1.6mm Simpl PC 10m PC B  $       39.95 31.00%  $                 27.57 N/A N/A
F6F10-10M15Y LC-LC 62.5µm 1.6mm Simpl PC 15m PC B  $       44.83 31.00%  $                 30.93 N/A N/A
F6F10-10M1Y LC-LC 62.5µm 1.6mm Simpl PC 1m PC B  $       31.18 31.00%  $                 21.51 N/A N/A
F6F10-10M2Y LC-LC 62.5µm 1.6mm Simpl PC 2m PC B  $       32.16 31.00%  $                 22.19 N/A N/A
F6F10-10M30Y LC-LC 62.5µm 1.6mm Simpl PC 30m PC B  $       59.44 31.00%  $                 41.01 N/A N/A
F6F10-10M3Y LC-LC 62.5µm 1.6mm Simpl PC 3m PC B  $       33.13 31.00%  $                 22.86 N/A N/A
F6F10-10M5Y LC-LC 62.5µm 1.6mm Simpl PC 5m PC B  $       35.08 31.00%  $                 24.21 N/A N/A
F6F10-10M7Y LC-LC 62.5µm 1.6mm Simpl PC 7m PC B  $       37.03 31.00%  $                 25.55 N/A N/A
F6F10-10M8Y LC-LC 625.µm 1.6mm Simpl PC 8m PC B  $       38.00 31.00%  $                 26.22 N/A N/A
F6F3-10M10Y SC-LC 62.5µm 1.6mm Simpl PC 10m PC B  $       36.06 31.00%  $                 24.88 N/A N/A
F6F3-10M1Y SC-LC 62.5µm 1.6mm Simpl PC 1m PC B  $       27.29 31.00%  $                 18.83 N/A N/A
F6F3-10M2Y SC-LC 62.5µm 1.6mm Simpl PC 2m PC B  $       28.26 31.00%  $                 19.50 N/A N/A
F6F3-10M3Y SC-LC 62.5µm 1.6mm Simpl PC 3m PC B  $       29.23 31.00%  $                 20.17 N/A N/A
F6F3-10M5Y SC-LC 62.5µm 1.6mm Simpl PC 5m PC B  $       31.18 31.00%  $                 21.51 N/A N/A
F6F3-10M7Y SC-LC 62.5µm 1.6mm Simpl PC 7m PC B  $       33.13 31.00%  $                 22.86 N/A N/A
F6JBP5ZIB10MBLY Copper Zone Cord, Cat 6, Plug to Jack, S PC B  $       75.80 31.00%  $                 52.30 N/A N/A
F6JBP5ZIB15MBLY Copper Zone Cord, Cat 6, Plug to Jack, S PC B  $       90.20 31.00%  $                 62.24 N/A N/A
F6JBP5ZIB20MBLY Copper Zone Cord, Cat 6, Plug to Jack, S PC B  $     104.31 31.00%  $                 71.97 N/A N/A

5863 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

F6JBP5ZIB30MBLY Copper Zone Cord, Cat 6, Plug to Jack, S PC B  $     132.51 31.00%  $                 91.43 N/A N/A
F6JBP5ZIB3MBLY Copper Zone Cord, Cat 6, Plug to Jack, S PC B  $       56.76 31.00%  $                 39.16 N/A N/A
F6JBP5ZIB5MBLY Copper Zone Cord, Cat 6, Plug to Jack, S PC B  $       62.01 31.00%  $                 42.79 N/A N/A
F6JBP5ZIB7MBLY Copper Zone Cord, Cat 6, Plug to Jack, S PC B  $       67.52 31.00%  $                 46.59 N/A N/A
F6JBP5ZIB8MBLY Copper Zone Cord, Cat 6, Plug to Jack, S PC B  $       70.33 31.00%  $                 48.53 N/A N/A
F6LD2-2M1 ST-ST 62.5µm LSZH Dupl PC 3mm 1m PC B  $       55.73 31.00%  $                 38.45 N/A N/A
F6LD2-2M10 ST-ST 62.5µm LSZH Dupl PC 3mm 10m PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F6LD2-2M15 ST-ST 62.5µm LSZH Dupl PC 3mm 15m PC B  $       85.75 31.00%  $                 59.17 N/A N/A
F6LD2-2M2 ST-ST 62.5µm LSZH Dupl PC 3mm 2m PC B  $       57.89 31.00%  $                 39.94 N/A N/A
F6LD2-2M20 ST-ST 62.5µm LSZH Dupl PC 3mm 20m PC B  $       96.47 31.00%  $                 66.56 N/A N/A
F6LD2-2M25 ST-ST 62.5µm LSZH Dupl PC 3mm 25m PC B  $     107.19 31.00%  $                 73.96 N/A N/A
F6LD2-2M3 ST-ST 62.5µm LSZH Dupl PC 3mm 3m PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F6LD2-2M30 ST-ST 62.5µm LSZH Dupl PC 3mm 30m PC B  $     117.91 31.00%  $                 81.36 N/A N/A
F6LD2-2M4 ST-ST 62.5µm LSZH Dupl PC 3mm 4m PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6LD2-2M5 ST-ST 62.5µm LSZH Dupl PC 3mm 5m PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6LD2-2M6 ST-ST 62.5µm LSZH Dupl PC 3mm 6m PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F6LD2-2M7 ST-ST 62.5µm LSZH Dupl PC 3mm 7m PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6LD2-2M8 ST-ST 62.5µm LSZH Dupl PC 3mm 8m PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LD2-2M9 ST-ST 62.5µm LSZH Dupl PC 3mm 9m PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6LD2-3M1 ST-SC 62.5µm LSZH Dupl PC 3mm 1m PC B  $       53.60 31.00%  $                 36.98 N/A N/A
F6LD2-3M10 ST-SC 62.5µm LSZH Dupl PC 3mm 10m PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6LD2-3M15 ST-SC 62.5µm LSZH Dupl PC 3mm 15m PC B  $       83.62 31.00%  $                 57.70 N/A N/A
F6LD2-3M2 ST-SC 62.5µm LSZH Dupl PC 3mm 2m PC B  $       55.73 31.00%  $                 38.45 N/A N/A
F6LD2-3M20 ST-SC 62.5µm LSZH Dupl PC 3mm 20m PC B  $       94.34 31.00%  $                 65.09 N/A N/A
F6LD2-3M25 ST-SC 62.5µm LSZH Dupl PC 3mm 25m PC B  $     105.06 31.00%  $                 72.49 N/A N/A
F6LD2-3M3 ST-SC 62.5µm LSZH Dupl PC 3mm 3m PC B  $       57.89 31.00%  $                 39.94 N/A N/A
F6LD2-3M30 ST-SC 62.5µm LSZH Dupl PC 3mm 30m PC B  $     115.78 31.00%  $                 79.89 N/A N/A
F6LD2-3M4 ST-SC 62.5µm LSZH Dupl PC 3mm 4m PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F6LD2-3M5 ST-SC 62.5µm LSZH Dupl PC 3mm 5m PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6LD2-3M6 ST-SC 62.5µm LSZH Dupl PC 3mm 6m PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6LD2-3M7 ST-SC 62.5µm LSZH Dupl PC 3mm 7m PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F6LD2-3M8 ST-SC 62.5µm LSZH Dupl PC 3mm 8m PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6LD2-3M9 ST-SC 62.5µm LSZH Dupl PC 3mm 9m PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LD3-3M1 SC-SC 62.5µm LSZH Dupl PC 3mm 1m PC B  $       51.46 31.00%  $                 35.51 N/A N/A
F6LD3-3M10 SC-SC 62.5µm LSZH Dupl PC 3mm 10m PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LD3-3M15 SC-SC 62.5µm LSZH Dupl PC 3mm 15m PC B  $       81.46 31.00%  $                 56.21 N/A N/A
F6LD3-3M2 SC-SC 62.5µm LSZH Dupl PC 3mm 2m PC B  $       53.60 31.00%  $                 36.98 N/A N/A
F6LD3-3M20 SC-SC 62.5µm LSZH Dupl PC 3mm 20m PC B  $       92.18 31.00%  $                 63.60 N/A N/A
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F6LD3-3M25 SC-SC 62.5µm LSZH Dupl PC 3mm 25m PC B  $     102.90 31.00%  $                 71.00 N/A N/A
F6LD3-3M3 SC-SC 62.5µm LSZH Dupl PC 3mm 3m PC B  $       55.73 31.00%  $                 38.45 N/A N/A
F6LD3-3M30 SC-SC 62.5µm LSZH Dupl PC 3mm 30m PC B  $     113.62 31.00%  $                 78.40 N/A N/A
F6LD3-3M4 SC-SC 62.5µm LSZH Dupl PC 3mm 4m PC B  $       57.89 31.00%  $                 39.94 N/A N/A
F6LD3-3M40 SC-SC 62.5µm LSZH Dupl PC 3mm 4m PC B  $     135.06 31.00%  $                 93.19 N/A N/A
F6LD3-3M5 SC-SC 62.5µm LSZH Dupl PC 3mm 5m PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F6LD3-3M50 SC-SC 62.5µm LSZH Dupl PC 3mm 50m PC B  $     156.50 31.00%  $               107.99 N/A N/A
F6LD3-3M6 SC-SC 62.5µm LSZH Dupl PC 3mm 6m PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6LD3-3M7 SC-SC 62.5µm LSZH Dupl PC 3mm 7m PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6LD3-3M8 SC-SC 62.5µm LSZH Dupl PC 3mm 8m PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F6LD3-3M9 SC-SC 62.5µm LSZH Dupl PC 3mm 9m PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6LE10-10M1 LC-LC 62.5µm LSZH Dupl PC 1.6mm 1m PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6LE10-10M10 LC-LC 62.5µm LSZH Dupl PC 1.6mm 10m PC B  $       87.89 31.00%  $                 60.64 N/A N/A
F6LE10-10M15 LC-LC 62.5µm LSZH Dupl PC 1.6mm 15m PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F6LE10-10M2 LC-LC 62.5µm LSZH Dupl PC 1.6mm 2m PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE10-10M20 LC-LC 62.5µm LSZH Dupl PC 1.6mm 20m PC B  $     109.33 31.00%  $                 75.44 N/A N/A
F6LE10-10M25 2-fiber OM1 LC to LC Duplex, LSZH (low s PC B  $     120.05 31.00%  $                 82.83 N/A N/A
F6LE10-10M3 LC-LC 62.5µm LSZH Dupl PC 1.6mm 3m PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6LE10-10M30 LC-LC 62.5µm LSZH Dupl PC 1.6mm 30m PC B  $     130.77 31.00%  $                 90.23 N/A N/A
F6LE10-10M4 LC-LC 62.5µm LSZH Dupl PC 1.6mm 4m PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F6LE10-10M5 LC-LC 62.5µm LSZH Dupl PC 1.6mm 5m PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F6LE10-10M6 LC-LC 62.5µm LSZH Dupl PC 1.6mm 6m PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F6LE10-10M7 LC-LC 62.5µm LSZH Dupl PC 1.6mm 7m PC B  $       81.46 31.00%  $                 56.21 N/A N/A
F6LE10-10M8 LC-LC 62.5µm LSZH Dupl PC 1.6mm 8m PC B  $       83.62 31.00%  $                 57.70 N/A N/A
F6LE10-10M9 LC-LC 62.5µm LSZH Dupl PC 1.6mm 9m PC B  $       85.75 31.00%  $                 59.17 N/A N/A
F6LE10A-10AM1 Keyed LC (A-Black) to Keyed LC (A-Black) PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE10A-10AM30 Keyed LC (A-Black) to Keyed LC (A-Black) PC B  $     143.85 31.00%  $                 99.26 N/A N/A
F6LE10B-10BM1 Keyed LC (B-Red) to Keyed LC (B-Red), 62 PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE10B-10BM10 Keyed LC (B-Red) to Keyed LC (B-Red), 62 PC B  $       96.68 31.00%  $                 66.71 N/A N/A
F6LE10B-10BM15 Keyed LC (B-Red) to Keyed LC (B-Red), 62 PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F6LE10B-10BM2 Keyed LC (B-Red) to Keyed LC (B-Red), 62 PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE10B-10BM20 Keyed LC (B-Red) to Keyed LC (B-Red), 62 PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F6LE10B-10BM3 Keyed LC (B-Red) to Keyed LC (B-Red), 62 PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE10B-10BM30 Keyed LC (B-Red) to Keyed LC (B-Red), 62 PC B  $     143.85 31.00%  $                 99.26 N/A N/A
F6LE10B-10BM4 Keyed LC (B-Red) to Keyed LC (B-Red), 62 PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE10B-10BM5 Keyed LC (B-Red) to Keyed LC (B-Red), 62 PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE10B-10BM6 Keyed LC (B-Red) to Keyed LC (B-Red), 62 PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE10B-10BM7 Keyed LC (B-Red) to Keyed LC (B-Red), 62 PC B  $       89.61 31.00%  $                 61.83 N/A N/A
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F6LE10B-10BM8 Keyed LC (B-Red) to Keyed LC (B-Red), 62 PC B  $       91.98 31.00%  $                 63.47 N/A N/A
F6LE10B-10BM9 Keyed LC (B-Red) to Keyed LC (B-Red), 62 PC B  $       94.34 31.00%  $                 65.09 N/A N/A
F6LE10B-10M1 Keyed LC (B-Red) to LC, 62.5um, Duplex, PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F6LE10B-10M10 Keyed LC (B-Red) to LC, 62.5um, Duplex, PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE10B-10M15 Keyed LC (B-Red) to LC, 62.5um, Duplex, PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F6LE10B-10M2 Keyed LC (B-Red) to LC, 62.5um, Duplex, PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F6LE10B-10M20 Keyed LC (B-Red) to LC, 62.5um, Duplex, PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F6LE10B-10M3 Keyed LC (B-Red) to LC, 62.5um, Duplex, PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE10B-10M30 Keyed LC (B-Red) to LC, 62.5um, Duplex, PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F6LE10B-10M4 Keyed LC (B-Red) to LC, 62.5um, Duplex, PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F6LE10B-10M5 Keyed LC (B-Red) to LC, 62.5um, Duplex, PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE10B-10M6 Keyed LC (B-Red) to LC, 62.5um, Duplex, PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE10B-10M7 Keyed LC (B-Red) to LC, 62.5um, Duplex, PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE10B-10M8 Keyed LC (B-Red) to LC, 62.5um, Duplex, PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE10B-10M9 Keyed LC (B-Red) to LC, 62.5um, Duplex, PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE10B-NM1 Keyed LC (B-Red) pigtails, 62.5um, Duple PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F6LE10B-NM10 Keyed LC (B-Red) pigtails, 62.5um, Duple PC B  $       59.09 31.00%  $                 40.77 N/A N/A
F6LE10B-NM15 Keyed LC (B-Red) pigtails, 62.5um, Duple PC B  $       68.83 31.00%  $                 47.49 N/A N/A
F6LE10B-NM2 Keyed LC (B-Red) pigtails, 62.5um, Duple PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F6LE10B-NM20 Keyed LC (B-Red) pigtails, 62.5um, Duple PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F6LE10B-NM3 Keyed LC (B-Red) pigtails, 62.5um, Duple PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F6LE10B-NM30 Keyed LC (B-Red) pigtails, 62.5um, Duple PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F6LE10B-NM4 Keyed LC (B-Red) pigtails, 62.5um, Duple PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F6LE10B-NM5 Keyed LC (B-Red) pigtails, 62.5um, Duple PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F6LE10B-NM6 Keyed LC (B-Red) pigtails, 62.5um, Duple PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F6LE10B-NM7 Keyed LC (B-Red) pigtails, 62.5um, Duple PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F6LE10B-NM8 Keyed LC (B-Red) pigtails, 62.5um, Duple PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F6LE10B-NM9 Keyed LC (B-Red) pigtails, 62.5um, Duple PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F6LE10C-10CM1 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE10C-10CM10 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       96.68 31.00%  $                 66.71 N/A N/A
F6LE10C-10CM15 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F6LE10C-10CM2 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE10C-10CM20 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F6LE10C-10CM3 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE10C-10CM30 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $     143.85 31.00%  $                 99.26 N/A N/A
F6LE10C-10CM4 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE10C-10CM5 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE10C-10CM6 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       87.25 31.00%  $                 60.20 N/A N/A
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F6LE10C-10CM7 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       89.61 31.00%  $                 61.83 N/A N/A
F6LE10C-10CM8 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       91.98 31.00%  $                 63.47 N/A N/A
F6LE10C-10CM9 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       94.34 31.00%  $                 65.09 N/A N/A
F6LE10C-10M1 Keyed LC (C-Green) to LC, 62.5um, Duplex PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F6LE10C-10M10 Keyed LC (C-Green) to LC, 62.5um, Duplex PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE10C-10M15 Keyed LC (C-Green) to LC, 62.5um, Duplex PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F6LE10C-10M2 Keyed LC (C-Green) to LC, 62.5um, Duplex PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F6LE10C-10M20 Keyed LC (C-Green) to LC, 62.5um, Duplex PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F6LE10C-10M3 Keyed LC (C-Green) to LC, 62.5um, Duplex PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE10C-10M30 Keyed LC (C-Green) to LC, 62.5um, Duplex PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F6LE10C-10M4 Keyed LC (C-Green) to LC, 62.5um, Duplex PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F6LE10C-10M5 Keyed LC (C-Green) to LC, 62.5um, Duplex PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE10C-10M6 Keyed LC (C-Green) to LC, 62.5um, Duplex PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE10C-10M7 Keyed LC (C-Green) to LC, 62.5um, Duplex PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE10C-10M8 Keyed LC (C-Green) to LC, 62.5um, Duplex PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE10C-10M9 Keyed LC (C-Green) to LC, 62.5um, Duplex PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE10C-NM1 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F6LE10C-NM10 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       59.09 31.00%  $                 40.77 N/A N/A
F6LE10C-NM15 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       68.83 31.00%  $                 47.49 N/A N/A
F6LE10C-NM2 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F6LE10C-NM20 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F6LE10C-NM3 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F6LE10C-NM30 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F6LE10C-NM4 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F6LE10C-NM5 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F6LE10C-NM6 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F6LE10C-NM7 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F6LE10C-NM8 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F6LE10C-NM9 Keyed LC (C-Green) pigtails, 62.5um, Dup PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F6LE10D-10DM1 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE10D-10DM10 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       96.68 31.00%  $                 66.71 N/A N/A
F6LE10D-10DM15 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F6LE10D-10DM2 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE10D-10DM20 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F6LE10D-10DM3 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE10D-10DM30 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $     143.85 31.00%  $                 99.26 N/A N/A
F6LE10D-10DM4 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE10D-10DM5 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       84.89 31.00%  $                 58.57 N/A N/A
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F6LE10D-10DM6 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE10D-10DM7 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       89.61 31.00%  $                 61.83 N/A N/A
F6LE10D-10DM8 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       91.98 31.00%  $                 63.47 N/A N/A
F6LE10D-10DM9 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       94.34 31.00%  $                 65.09 N/A N/A
F6LE10D-10M1 Keyed LC (D-Yellow) to LC, 62.5um, Duple PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F6LE10D-10M10 Keyed LC (D-Yellow) to LC, 62.5um, Duple PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE10D-10M15 Keyed LC (D-Yellow) to LC, 62.5um, Duple PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F6LE10D-10M2 Keyed LC (D-Yellow) to LC, 62.5um, Duple PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F6LE10D-10M20 Keyed LC (D-Yellow) to LC, 62.5um, Duple PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F6LE10D-10M3 Keyed LC (D-Yellow) to LC, 62.5um, Duple PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE10D-10M30 Keyed LC (D-Yellow) to LC, 62.5um, Duple PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F6LE10D-10M4 Keyed LC (D-Yellow) to LC, 62.5um, Duple PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F6LE10D-10M5 Keyed LC (D-Yellow) to LC, 62.5um, Duple PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE10D-10M6 Keyed LC (D-Yellow) to LC, 62.5um, Duple PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE10D-10M7 Keyed LC (D-Yellow) to LC, 62.5um, Duple PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE10D-10M8 Keyed LC (D-Yellow) to LC, 62.5um, Duple PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE10D-10M9 Keyed LC (D-Yellow) to LC, 62.5um, Duple PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE10D-NM1 Keyed LC (D-Yellow) pigtails, 62.5um, Du PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F6LE10D-NM10 Keyed LC (D-Yellow) pigtails, 62.5um, Du PC B  $       59.09 31.00%  $                 40.77 N/A N/A
F6LE10D-NM15 Keyed LC (D-Yellow) pigtails, 62.5um, Du PC B  $       68.83 31.00%  $                 47.49 N/A N/A
F6LE10D-NM2 Keyed LC (D-Yellow) pigtails, 62.5um, Du PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F6LE10D-NM20 Keyed LC (D-Yellow) pigtails, 62.5um, Du PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F6LE10D-NM3 Keyed LC (D-Yellow) pigtails, 62.5um, Du PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F6LE10D-NM30 Keyed LC (D-Yellow) pigtails, 62.5um, Du PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F6LE10D-NM4 Keyed LC (D-Yellow) pigtails, 62.5um, Du PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F6LE10D-NM5 Keyed LC (D-Yellow) pigtails, 62.5um, Du PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F6LE10D-NM6 Keyed LC (D-Yellow) pigtails, 62.5um, Du PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F6LE10D-NM7 Keyed LC (D-Yellow) pigtails, 62.5um, Du PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F6LE10D-NM8 Keyed LC (D-Yellow) pigtails, 62.5um, Du PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F6LE10D-NM9 Keyed LC (D-Yellow) pigtails, 62.5um, Du PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F6LE10E-10EM1 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE10E-10EM10 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       96.68 31.00%  $                 66.71 N/A N/A
F6LE10E-10EM15 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F6LE10E-10EM2 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE10E-10EM20 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F6LE10E-10EM3 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE10E-10EM30 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $     143.85 31.00%  $                 99.26 N/A N/A
F6LE10E-10EM4 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       82.53 31.00%  $                 56.95 N/A N/A
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F6LE10E-10EM5 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE10E-10EM6 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE10E-10EM7 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       89.61 31.00%  $                 61.83 N/A N/A
F6LE10E-10EM8 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       91.98 31.00%  $                 63.47 N/A N/A
F6LE10E-10EM9 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       94.34 31.00%  $                 65.09 N/A N/A
F6LE10E-10M1 Keyed LC (E-Orange) to LC, 62.5um, Duple PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F6LE10E-10M10 Keyed LC (E-Orange) to LC, 62.5um, Duple PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE10E-10M15 Keyed LC (E-Orange) to LC, 62.5um, Duple PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F6LE10E-10M2 Keyed LC (E-Orange) to LC, 62.5um, Duple PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F6LE10E-10M20 Keyed LC (E-Orange) to LC, 62.5um, Duple PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F6LE10E-10M3 Keyed LC (E-Orange) to LC, 62.5um, Duple PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE10E-10M30 Keyed LC (E-Orange) to LC, 62.5um, Duple PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F6LE10E-10M4 Keyed LC (E-Orange) to LC, 62.5um, Duple PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F6LE10E-10M5 Keyed LC (E-Orange) to LC, 62.5um, Duple PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE10E-10M6 Keyed LC (E-Orange) to LC, 62.5um, Duple PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE10E-10M7 Keyed LC (E-Orange) to LC, 62.5um, Duple PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE10E-10M8 Keyed LC (E-Orange) to LC, 62.5um, Duple PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE10E-10M9 Keyed LC (E-Orange) to LC, 62.5um, Duple PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE10E-NM1 Keyed LC (E-Orange) pigtails, 62.5um, Du PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F6LE10E-NM10 Keyed LC (E-Orange) pigtails, 62.5um, Du PC B  $       59.09 31.00%  $                 40.77 N/A N/A
F6LE10E-NM15 Keyed LC (E-Orange) pigtails, 62.5um, Du PC B  $       68.83 31.00%  $                 47.49 N/A N/A
F6LE10E-NM2 Keyed LC (E-Orange) pigtails, 62.5um, Du PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F6LE10E-NM20 Keyed LC (E-Orange) pigtails, 62.5um, Du PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F6LE10E-NM3 Keyed LC (E-Orange) pigtails, 62.5um, Du PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F6LE10E-NM30 Keyed LC (E-Orange) pigtails, 62.5um, Du PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F6LE10E-NM4 Keyed LC (E-Orange) pigtails, 62.5um, Du PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F6LE10E-NM5 Keyed LC (E-Orange) pigtails, 62.5um, Du PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F6LE10E-NM6 Keyed LC (E-Orange) pigtails, 62.5um, Du PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F6LE10E-NM7 Keyed LC (E-Orange) pigtails, 62.5um, Du PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F6LE10E-NM8 Keyed LC (E-Orange) pigtails, 62.5um, Du PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F6LE10E-NM9 Keyed LC (E-Orange) pigtails, 62.5um, Du PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F6LE10F-10FM1 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE10F-10FM10 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       96.68 31.00%  $                 66.71 N/A N/A
F6LE10F-10FM15 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F6LE10F-10FM2 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE10F-10FM20 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F6LE10F-10FM3 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE10F-10FM30 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $     143.85 31.00%  $                 99.26 N/A N/A
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F6LE10F-10FM4 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE10F-10FM5 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE10F-10FM6 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE10F-10FM7 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       89.61 31.00%  $                 61.83 N/A N/A
F6LE10F-10FM8 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       91.98 31.00%  $                 63.47 N/A N/A
F6LE10F-10FM9 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       94.34 31.00%  $                 65.09 N/A N/A
F6LE10F-10M1 Keyed LC (F-Blue) to LC, 62.5um, Duplex, PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F6LE10F-10M10 Keyed LC (F-Blue) to LC, 62.5um, Duplex, PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE10F-10M15 Keyed LC (F-Blue) to LC, 62.5um, Duplex, PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F6LE10F-10M2 Keyed LC (F-Blue) to LC, 62.5um, Duplex, PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F6LE10F-10M20 Keyed LC (F-Blue) to LC, 62.5um, Duplex, PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F6LE10F-10M3 Keyed LC (F-Blue) to LC, 62.5um, Duplex, PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE10F-10M30 Keyed LC (F-Blue) to LC, 62.5um, Duplex, PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F6LE10F-10M4 Keyed LC (F-Blue) to LC, 62.5um, Duplex, PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F6LE10F-10M5 Keyed LC (F-Blue) to LC, 62.5um, Duplex, PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE10F-10M6 Keyed LC (F-Blue) to LC, 62.5um, Duplex, PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE10F-10M7 Keyed LC (F-Blue) to LC, 62.5um, Duplex, PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE10F-10M8 Keyed LC (F-Blue) to LC, 62.5um, Duplex, PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE10F-10M9 Keyed LC (F-Blue) to LC, 62.5um, Duplex, PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE10F-NM1 Keyed LC (F-Blue) pigtails, 62.5um, Dupl PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F6LE10F-NM10 Keyed LC (F-Blue) pigtails, 62.5um, Dupl PC B  $       59.09 31.00%  $                 40.77 N/A N/A
F6LE10F-NM15 Keyed LC (F-Blue) pigtails, 62.5um, Dupl PC B  $       68.83 31.00%  $                 47.49 N/A N/A
F6LE10F-NM2 Keyed LC (F-Blue) pigtails, 62.5um, Dupl PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F6LE10F-NM20 Keyed LC (F-Blue) pigtails, 62.5um, Dupl PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F6LE10F-NM3 Keyed LC (F-Blue) pigtails, 62.5um, Dupl PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F6LE10F-NM30 Keyed LC (F-Blue) pigtails, 62.5um, Dupl PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F6LE10F-NM4 Keyed LC (F-Blue) pigtails, 62.5um, Dupl PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F6LE10F-NM5 Keyed LC (F-Blue) pigtails, 62.5um, Dupl PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F6LE10F-NM6 Keyed LC (F-Blue) pigtails, 62.5um, Dupl PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F6LE10F-NM7 Keyed LC (F-Blue) pigtails, 62.5um, Dupl PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F6LE10F-NM8 Keyed LC (F-Blue) pigtails, 62.5um, Dupl PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F6LE10F-NM9 Keyed LC (F-Blue) pigtails, 62.5um, Dupl PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F6LE10H-10HM10 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $       96.68 31.00%  $                 66.71 N/A N/A
F6LE10H-10HM15 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F6LE10H-10HM20 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F6LE10H-10HM30 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $     143.85 31.00%  $                 99.26 N/A N/A
F6LE10H-10HM5 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE10H-10HM6 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $       87.25 31.00%  $                 60.20 N/A N/A
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F6LE10H-10HM7 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $       89.61 31.00%  $                 61.83 N/A N/A
F6LE10H-10HM8 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $       91.98 31.00%  $                 63.47 N/A N/A
F6LE10H-10HM9 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $       94.34 31.00%  $                 65.09 N/A N/A
F6LE10H-10M10 Keyed LC (H-Aqua) to LC, 62.5um, Duplex, PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE10H-10M15 Keyed LC (H-Aqua) to LC, 62.5um, Duplex, PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F6LE10H-10M20 Keyed LC (H-Aqua) to LC, 62.5um, Duplex, PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F6LE10H-10M3 Keyed LC (H-Aqua) to LC, 62.5um, Duplex, PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE10H-10M30 Keyed LC (H-Aqua) to LC, 62.5um, Duplex, PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F6LE10H-10M4 Keyed LC (H-Aqua) to LC, 62.5um, Duplex, PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F6LE10H-10M5 Keyed LC (H-Aqua) to LC, 62.5um, Duplex, PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE10H-10M6 Keyed LC (H-Aqua) to LC, 62.5um, Duplex, PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE10H-10M7 Keyed LC (H-Aqua) to LC, 62.5um, Duplex, PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE10H-10M8 Keyed LC (H-Aqua) to LC, 62.5um, Duplex, PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE10H-10M9 Keyed LC (H-Aqua) to LC, 62.5um, Duplex, PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE10L-10LM6 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE10L-NM1 Keyed LC (L-Brown) pigtails, 62.5um, Dup PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F6LE10L-NM2 Keyed LC (L-Brown) pigtails, 62.5um, Dup PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F6LE10L-NM3 Keyed LC (L-Brown) pigtails, 62.5um, Dup PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F6LE10L-NM4 Keyed LC (L-Brown) pigtails, 62.5um, Dup PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F6LE10L-NM5 Keyed LC (L-Brown) pigtails, 62.5um, Dup PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F6LE10L-NM6 Keyed LC (L-Brown) pigtails, 62.5um, Dup PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F6LE10L-NM7 Keyed LC (L-Brown) pigtails, 62.5um, Dup PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F6LE10L-NM8 Keyed LC (L-Brown) pigtails, 62.5um, Dup PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F6LE10P-10M1 Keyed LC (P-White) to LC, 62.5um, Duplex PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F6LE10P-10M10 Keyed LC (P-White) to LC, 62.5um, Duplex PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE10P-10M15 Keyed LC (P-White) to LC, 62.5um, Duplex PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F6LE10P-10M2 Keyed LC (P-White) to LC, 62.5um, Duplex PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F6LE10P-10M20 Keyed LC (P-White) to LC, 62.5um, Duplex PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F6LE10P-10M3 Keyed LC (P-White) to LC, 62.5um, Duplex PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE10P-10M30 Keyed LC (P-White) to LC, 62.5um, Duplex PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F6LE10P-10M4 Keyed LC (P-White) to LC, 62.5um, Duplex PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F6LE10P-10M5 Keyed LC (P-White) to LC, 62.5um, Duplex PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE10P-10M6 Keyed LC (P-White) to LC, 62.5um, Duplex PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE10P-10M7 Keyed LC (P-White) to LC, 62.5um, Duplex PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE10P-10M8 Keyed LC (P-White) to LC, 62.5um, Duplex PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE10P-10M9 Keyed LC (P-White) to LC, 62.5um, Duplex PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE10R-10M1 Keyed LC (R-Lavender) to LC, 62.5um, Dup PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F6LE10R-10M10 Keyed LC (R-Lavender) to LC, 62.5um, Dup PC B  $       87.25 31.00%  $                 60.20 N/A N/A
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F6LE10R-10M15 Keyed LC (R-Lavender) to LC, 62.5um, Dup PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F6LE10R-10M2 Keyed LC (R-Lavender) to LC, 62.5um, Dup PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F6LE10R-10M20 Keyed LC (R-Lavender) to LC, 62.5um, Dup PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F6LE10R-10M3 Keyed LC (R-Lavender) to LC, 62.5um, Dup PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE10R-10M30 Keyed LC (R-Lavender) to LC, 62.5um, Dup PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F6LE10R-10M4 Keyed LC (R-Lavender) to LC, 62.5um, Dup PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F6LE10R-10M5 Keyed LC (R-Lavender) to LC, 62.5um, Dup PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE10R-10M6 Keyed LC (R-Lavender) to LC, 62.5um, Dup PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE10R-10M7 Keyed LC (R-Lavender) to LC, 62.5um, Dup PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE10R-10M8 Keyed LC (R-Lavender) to LC, 62.5um, Dup PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE10R-10M9 Keyed LC (R-Lavender) to LC, 62.5um, Dup PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE10R-10RM1 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE10R-10RM10 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       96.68 31.00%  $                 66.71 N/A N/A
F6LE10R-10RM15 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F6LE10R-10RM2 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE10R-10RM20 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F6LE10R-10RM3 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE10R-10RM30 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $     143.85 31.00%  $                 99.26 N/A N/A
F6LE10R-10RM4 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE10R-10RM5 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE10R-10RM6 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE10R-10RM7 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       89.61 31.00%  $                 61.83 N/A N/A
F6LE10R-10RM8 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       91.98 31.00%  $                 63.47 N/A N/A
F6LE10R-10RM9 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       94.34 31.00%  $                 65.09 N/A N/A
F6LE10R-NM1 Keyed LC (R-Lavender) pigtails, 62.5um, PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F6LE10R-NM10 Keyed LC (R-Lavender) pigtails, 62.5um, PC B  $       59.09 31.00%  $                 40.77 N/A N/A
F6LE10R-NM15 Keyed LC (R-Lavender) pigtails, 62.5um, PC B  $       68.83 31.00%  $                 47.49 N/A N/A
F6LE10R-NM2 Keyed LC (R-Lavender) pigtails, 62.5um, PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F6LE10R-NM20 Keyed LC (R-Lavender) pigtails, 62.5um, PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F6LE10R-NM3 Keyed LC (R-Lavender) pigtails, 62.5um, PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F6LE10R-NM30 Keyed LC (R-Lavender) pigtails, 62.5um, PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F6LE10R-NM4 Keyed LC (R-Lavender) pigtails, 62.5um, PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F6LE10R-NM5 Keyed LC (R-Lavender) pigtails, 62.5um, PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F6LE10R-NM6 Keyed LC (R-Lavender) pigtails, 62.5um, PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F6LE10R-NM7 Keyed LC (R-Lavender) pigtails, 62.5um, PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F6LE10R-NM8 Keyed LC (R-Lavender) pigtails, 62.5um, PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F6LE10R-NM9 Keyed LC (R-Lavender) pigtails, 62.5um, PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F6LE10S-10M1 Keyed LC (S-Peach) to LC, 62.5um, Duplex PC B  $       66.04 31.00%  $                 45.57 N/A N/A
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F6LE10S-10M10 Keyed LC (S-Peach) to LC, 62.5um, Duplex PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE10S-10M15 Keyed LC (S-Peach) to LC, 62.5um, Duplex PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F6LE10S-10M2 Keyed LC (S-Peach) to LC, 62.5um, Duplex PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F6LE10S-10M20 Keyed LC (S-Peach) to LC, 62.5um, Duplex PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F6LE10S-10M3 Keyed LC (S-Peach) to LC, 62.5um, Duplex PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE10S-10M30 Keyed LC (S-Peach) to LC, 62.5um, Duplex PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F6LE10S-10M4 Keyed LC (S-Peach) to LC, 62.5um, Duplex PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F6LE10S-10M5 Keyed LC (S-Peach) to LC, 62.5um, Duplex PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE10S-10M6 Keyed LC (S-Peach) to LC, 62.5um, Duplex PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE10S-10M7 Keyed LC (S-Peach) to LC, 62.5um, Duplex PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE10S-10M8 Keyed LC (S-Peach) to LC, 62.5um, Duplex PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE10S-10M9 Keyed LC (S-Peach) to LC, 62.5um, Duplex PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE10S-10SM1 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE10S-10SM10 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       96.68 31.00%  $                 66.71 N/A N/A
F6LE10S-10SM15 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F6LE10S-10SM2 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE10S-10SM20 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F6LE10S-10SM3 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE10S-10SM30 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $     143.85 31.00%  $                 99.26 N/A N/A
F6LE10S-10SM4 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE10S-10SM5 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE10S-10SM6 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE10S-10SM7 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       89.61 31.00%  $                 61.83 N/A N/A
F6LE10S-10SM8 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       91.98 31.00%  $                 63.47 N/A N/A
F6LE10S-10SM9 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       94.34 31.00%  $                 65.09 N/A N/A
F6LE10S-NM1 Keyed LC (S-Peach) pigtails, 62.5um, Dup PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F6LE10S-NM10 Keyed LC (S-Peach) pigtails, 62.5um, Dup PC B  $       59.09 31.00%  $                 40.77 N/A N/A
F6LE10S-NM15 Keyed LC (S-Peach) pigtails, 62.5um, Dup PC B  $       68.83 31.00%  $                 47.49 N/A N/A
F6LE10S-NM2 Keyed LC (S-Peach) pigtails, 62.5um, Dup PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F6LE10S-NM20 Keyed LC (S-Peach) pigtails, 62.5um, Dup PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F6LE10S-NM3 Keyed LC (S-Peach) pigtails, 62.5um, Dup PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F6LE10S-NM30 Keyed LC (S-Peach) pigtails, 62.5um, Dup PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F6LE10S-NM4 Keyed LC (S-Peach) pigtails, 62.5um, Dup PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F6LE10S-NM5 Keyed LC (S-Peach) pigtails, 62.5um, Dup PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F6LE10S-NM6 Keyed LC (S-Peach) pigtails, 62.5um, Dup PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F6LE10S-NM7 Keyed LC (S-Peach) pigtails, 62.5um, Dup PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F6LE10S-NM8 Keyed LC (S-Peach) pigtails, 62.5um, Dup PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F6LE10S-NM9 Keyed LC (S-Peach) pigtails, 62.5um, Dup PC B  $       57.14 31.00%  $                 39.43 N/A N/A
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F6LE10T-10M1 Keyed LC (T-Steel Blue) to LC, 62.5um, D PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F6LE10T-10M10 Keyed LC (T-Steel Blue) to LC, 62.5um, D PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE10T-10M15 Keyed LC (T-Steel Blue) to LC, 62.5um, D PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F6LE10T-10M2 Keyed LC (T-Steel Blue) to LC, 62.5um, D PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F6LE10T-10M20 Keyed LC (T-Steel Blue) to LC, 62.5um, D PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F6LE10T-10M3 Keyed LC (T-Steel Blue) to LC, 62.5um, D PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE10T-10M30 Keyed LC (T-Steel Blue) to LC, 62.5um, D PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F6LE10T-10M4 Keyed LC (T-Steel Blue) to LC, 62.5um, D PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F6LE10T-10M5 Keyed LC (T-Steel Blue) to LC, 62.5um, D PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE10T-10M6 Keyed LC (T-Steel Blue) to LC, 62.5um, D PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE10T-10M7 Keyed LC (T-Steel Blue) to LC, 62.5um, D PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE10T-10M8 Keyed LC (T-Steel Blue) to LC, 62.5um, D PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE10T-10M9 Keyed LC (T-Steel Blue) to LC, 62.5um, D PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE10T-10TM1 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE10T-10TM10 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       96.68 31.00%  $                 66.71 N/A N/A
F6LE10T-10TM15 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F6LE10T-10TM2 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE10T-10TM20 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F6LE10T-10TM3 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE10T-10TM30 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $     143.85 31.00%  $                 99.26 N/A N/A
F6LE10T-10TM4 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE10T-10TM5 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE10T-10TM6 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE10T-10TM7 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       89.61 31.00%  $                 61.83 N/A N/A
F6LE10T-10TM8 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       91.98 31.00%  $                 63.47 N/A N/A
F6LE10T-10TM9 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       94.34 31.00%  $                 65.09 N/A N/A
F6LE10T-NM1 Keyed LC (T-Steel Blue) pigtails, 62.5um PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F6LE10T-NM10 Keyed LC (T-Steel Blue) pigtails, 62.5um PC B  $       59.09 31.00%  $                 40.77 N/A N/A
F6LE10T-NM15 Keyed LC (T-Steel Blue) pigtails, 62.5um PC B  $       68.83 31.00%  $                 47.49 N/A N/A
F6LE10T-NM2 Keyed LC (T-Steel Blue) pigtails, 62.5um PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F6LE10T-NM20 Keyed LC (T-Steel Blue) pigtails, 62.5um PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F6LE10T-NM3 Keyed LC (T-Steel Blue) pigtails, 62.5um PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F6LE10T-NM30 Keyed LC (T-Steel Blue) pigtails, 62.5um PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F6LE10T-NM4 Keyed LC (T-Steel Blue) pigtails, 62.5um PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F6LE10T-NM5 Keyed LC (T-Steel Blue) pigtails, 62.5um PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F6LE10T-NM6 Keyed LC (T-Steel Blue) pigtails, 62.5um PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F6LE10T-NM7 Keyed LC (T-Steel Blue) pigtails, 62.5um PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F6LE10T-NM8 Keyed LC (T-Steel Blue) pigtails, 62.5um PC B  $       55.19 31.00%  $                 38.08 N/A N/A
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F6LE10T-NM9 Keyed LC (T-Steel Blue) pigtails, 62.5um PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F6LE10V-10M1 Keyed LC (V-Maroon) to LC, 62.5um, Duple PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F6LE10V-10M10 Keyed LC (V-Maroon) to LC, 62.5um, Duple PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE10V-10M15 Keyed LC (V-Maroon) to LC, 62.5um, Duple PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F6LE10V-10M2 Keyed LC (V-Maroon) to LC, 62.5um, Duple PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F6LE10V-10M20 Keyed LC (V-Maroon) to LC, 62.5um, Duple PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F6LE10V-10M3 Keyed LC (V-Maroon) to LC, 62.5um, Duple PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE10V-10M30 Keyed LC (V-Maroon) to LC, 62.5um, Duple PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F6LE10V-10M4 Keyed LC (V-Maroon) to LC, 62.5um, Duple PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F6LE10V-10M5 Keyed LC (V-Maroon) to LC, 62.5um, Duple PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE10V-10M6 Keyed LC (V-Maroon) to LC, 62.5um, Duple PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE10V-10M7 Keyed LC (V-Maroon) to LC, 62.5um, Duple PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE10V-10M8 Keyed LC (V-Maroon) to LC, 62.5um, Duple PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE10V-10M9 Keyed LC (V-Maroon) to LC, 62.5um, Duple PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE10V-10VM1 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE10V-10VM10 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       96.68 31.00%  $                 66.71 N/A N/A
F6LE10V-10VM15 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F6LE10V-10VM2 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE10V-10VM20 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F6LE10V-10VM3 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE10V-10VM30 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $     143.85 31.00%  $                 99.26 N/A N/A
F6LE10V-10VM4 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE10V-10VM5 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE10V-10VM6 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE10V-10VM7 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       89.61 31.00%  $                 61.83 N/A N/A
F6LE10V-10VM8 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       91.98 31.00%  $                 63.47 N/A N/A
F6LE10V-10VM9 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       94.34 31.00%  $                 65.09 N/A N/A
F6LE10V-NM1 Keyed LC (V-Maroon) pigtails, 62.5um, Du PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F6LE10V-NM10 Keyed LC (V-Maroon) pigtails, 62.5um, Du PC B  $       59.09 31.00%  $                 40.77 N/A N/A
F6LE10V-NM15 Keyed LC (V-Maroon) pigtails, 62.5um, Du PC B  $       68.83 31.00%  $                 47.49 N/A N/A
F6LE10V-NM2 Keyed LC (V-Maroon) pigtails, 62.5um, Du PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F6LE10V-NM20 Keyed LC (V-Maroon) pigtails, 62.5um, Du PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F6LE10V-NM3 Keyed LC (V-Maroon) pigtails, 62.5um, Du PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F6LE10V-NM30 Keyed LC (V-Maroon) pigtails, 62.5um, Du PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F6LE10V-NM4 Keyed LC (V-Maroon) pigtails, 62.5um, Du PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F6LE10V-NM5 Keyed LC (V-Maroon) pigtails, 62.5um, Du PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F6LE10V-NM6 Keyed LC (V-Maroon) pigtails, 62.5um, Du PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F6LE10V-NM7 Keyed LC (V-Maroon) pigtails, 62.5um, Du PC B  $       53.24 31.00%  $                 36.74 N/A N/A
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F6LE10V-NM8 Keyed LC (V-Maroon) pigtails, 62.5um, Du PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F6LE10V-NM9 Keyed LC (V-Maroon) pigtails, 62.5um, Du PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F6LE10W-10M1 Keyed LC (w-Mint) to LC, 62.5um, Duplex, PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F6LE10W-10M10 Keyed LC (w-Mint) to LC, 62.5um, Duplex, PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE10W-10M15 Keyed LC (w-Mint) to LC, 62.5um, Duplex, PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F6LE10W-10M2 Keyed LC (w-Mint) to LC, 62.5um, Duplex, PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F6LE10W-10M20 Keyed LC (w-Mint) to LC, 62.5um, Duplex, PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F6LE10W-10M3 Keyed LC (w-Mint) to LC, 62.5um, Duplex, PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE10W-10M30 Keyed LC (w-Mint) to LC, 62.5um, Duplex, PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F6LE10W-10M4 Keyed LC (w-Mint) to LC, 62.5um, Duplex, PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F6LE10W-10M5 Keyed LC (w-Mint) to LC, 62.5um, Duplex, PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE10W-10M6 Keyed LC (w-Mint) to LC, 62.5um, Duplex, PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE10W-10M7 Keyed LC (w-Mint) to LC, 62.5um, Duplex, PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE10W-10M8 Keyed LC (w-Mint) to LC, 62.5um, Duplex, PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE10W-10M9 Keyed LC (w-Mint) to LC, 62.5um, Duplex, PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE10W-10WM1 Keyed LC (W-Mint) to Keyed LC (W-Mint), PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE10W-10WM10 Keyed LC (W-Mint) to Keyed LC (W-Mint), PC B  $       96.68 31.00%  $                 66.71 N/A N/A
F6LE10W-10WM15 Keyed LC (W-Mint) to Keyed LC (W-Mint), PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F6LE10W-10WM2 Keyed LC (W-Mint) to Keyed LC (W-Mint), PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE10W-10WM20 Keyed LC (W-Mint) to Keyed LC (W-Mint), PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F6LE10W-10WM3 Keyed LC (W-Mint) to Keyed LC (W-Mint), PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE10W-10WM30 Keyed LC (W-Mint) to Keyed LC (W-Mint), PC B  $     143.85 31.00%  $                 99.26 N/A N/A
F6LE10W-10WM4 Keyed LC (W-Mint) to Keyed LC (W-Mint), PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE10W-10WM5 Keyed LC (W-Mint) to Keyed LC (W-Mint), PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE10W-10WM6 Keyed LC (W-Mint) to Keyed LC (W-Mint), PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE10W-10WM7 Keyed LC (W-Mint) to Keyed LC (W-Mint), PC B  $       89.61 31.00%  $                 61.83 N/A N/A
F6LE10W-10WM8 Keyed LC (W-Mint) to Keyed LC (W-Mint), PC B  $       91.98 31.00%  $                 63.47 N/A N/A
F6LE10W-10WM9 Keyed LC (W-Mint) to Keyed LC (W-Mint), PC B  $       94.34 31.00%  $                 65.09 N/A N/A
F6LE10W-NM1 Keyed LC (w-Mint) pigtails, 62.5um, Dupl PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F6LE10W-NM10 Keyed LC (w-Mint) pigtails, 62.5um, Dupl PC B  $       59.09 31.00%  $                 40.77 N/A N/A
F6LE10W-NM15 Keyed LC (w-Mint) pigtails, 62.5um, Dupl PC B  $       68.83 31.00%  $                 47.49 N/A N/A
F6LE10W-NM2 Keyed LC (w-Mint) pigtails, 62.5um, Dupl PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F6LE10W-NM20 Keyed LC (w-Mint) pigtails, 62.5um, Dupl PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F6LE10W-NM3 Keyed LC (w-Mint) pigtails, 62.5um, Dupl PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F6LE10W-NM30 Keyed LC (w-Mint) pigtails, 62.5um, Dupl PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F6LE10W-NM4 Keyed LC (w-Mint) pigtails, 62.5um, Dupl PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F6LE10W-NM5 Keyed LC (w-Mint) pigtails, 62.5um, Dupl PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F6LE10W-NM6 Keyed LC (w-Mint) pigtails, 62.5um, Dupl PC B  $       51.29 31.00%  $                 35.39 N/A N/A
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F6LE10W-NM7 Keyed LC (w-Mint) pigtails, 62.5um, Dupl PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F6LE10W-NM8 Keyed LC (w-Mint) pigtails, 62.5um, Dupl PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F6LE10W-NM9 Keyed LC (w-Mint) pigtails, 62.5um, Dupl PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F6LE2-10M1 ST-LC 62.5µm LSZH Dupl PC 1.6mm 1m PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6LE2-10M10 ST-LC 62.5µm LSZH Dupl PC 1.6mm 10m PC B  $       81.46 31.00%  $                 56.21 N/A N/A
F6LE2-10M15 ST-LC 62.5µm LSZH Dupl PC 1.6mm 15m PC B  $       92.18 31.00%  $                 63.60 N/A N/A
F6LE2-10M2 ST-LC 62.5µm LSZH Dupl PC 1.6mm 2m PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6LE2-10M20 ST-LC 62.5µm LSZH Dupl PC 1.6mm 20m PC B  $     102.90 31.00%  $                 71.00 N/A N/A
F6LE2-10M25 ST-LC 62.5µm LSZH Dupl PC 1.6mm 25m PC B  $     113.62 31.00%  $                 78.40 N/A N/A
F6LE2-10M3 ST-LC 62.5µm LSZH Dupl PC 1.6mm 3m PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F6LE2-10M30 ST-LC 62.5µm LSZH Dupl PC 1.6mm 30m PC B  $     124.34 31.00%  $                 85.79 N/A N/A
F6LE2-10M4 ST-LC 62.5µm LSZH Dupl PC 1.6mm 4m PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6LE2-10M5 ST-LC 62.5µm LSZH Dupl PC 1.6mm 5m PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE2-10M6 ST-LC 62.5µm LSZH Dupl PC 1.6mm 6m PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6LE2-10M7 ST-LC 62.5µm LSZH Dupl PC 1.6mm 7m PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F6LE2-10M8 ST-LC 62.5µm LSZH Dupl PC 1.6mm 8m PC B  $       77.17 31.00%  $                 53.25 N/A N/A
F6LE2-10M9 ST-LC 62.5µm LSZH Dupl PC 1.6mm 9m PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F6LE3-10AM15 SC to LC (keyed A - black) 62.5µm Duple PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F6LE3-10AM2 SC to LC (keyed A - black) 62.5µm Duple PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F6LE3-10AM20 SC to LC (keyed A - black) 62.5µm Duple PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F6LE3-10AM3 SC to LC (keyed A - black) 62.5µm Duple PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE3-10AM30 SC to LC (keyed A - black) 62.5µm Duple PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F6LE3-10BM1 SC to LC (keyed B - red) 62.5µm Duplex, PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F6LE3-10BM10 SC to LC (keyed B - red) 62.5µm Duplex, PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE3-10BM15 SC to LC (keyed B - red) 62.5µm Duplex, PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F6LE3-10BM2 SC to LC (keyed B - red) 62.5µm Duplex, PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F6LE3-10BM20 SC to LC (keyed B - red) 62.5µm Duplex, PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F6LE3-10BM3 SC to LC (keyed B - red) 62.5µm Duplex, PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE3-10BM30 SC to LC (keyed B - red) 62.5µm Duplex, PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F6LE3-10BM4 SC to LC (keyed B - red) 62.5µm Duplex, PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F6LE3-10BM5 SC to LC (keyed B - red) 62.5µm Duplex, PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE3-10BM6 SC to LC (keyed B - red) 62.5µm Duplex, PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE3-10BM7 SC to LC (keyed B - red) 62.5µm Duplex, PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE3-10BM8 SC to LC (keyed B - red) 62.5µm Duplex, PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE3-10BM9 SC to LC (keyed B - red) 62.5µm Duplex, PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE3-10CM1 SC to LC (keyed C - green) 62.5µm Duple PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F6LE3-10CM10 SC to LC (keyed C - green) 62.5µm Duple PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE3-10CM15 SC to LC (keyed C - green) 62.5µm Duple PC B  $       99.04 31.00%  $                 68.34 N/A N/A
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F6LE3-10CM2 SC to LC (keyed C - green) 62.5µm Duple PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F6LE3-10CM20 SC to LC (keyed C - green) 62.5µm Duple PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F6LE3-10CM3 SC to LC (keyed C - green) 62.5µm Duple PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE3-10CM30 SC to LC (keyed C - green) 62.5µm Duple PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F6LE3-10CM4 SC to LC (keyed C - green) 62.5µm Duple PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F6LE3-10CM5 SC to LC (keyed C - green) 62.5µm Duple PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE3-10CM6 SC to LC (keyed C - green) 62.5µm Duple PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE3-10CM7 SC to LC (keyed C - green) 62.5µm Duple PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE3-10CM8 SC to LC (keyed C - green) 62.5µm Duple PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE3-10CM9 SC to LC (keyed C - green) 62.5µm Duple PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE3-10DM1 SC to LC (keyed D - yellow) 62.5µm Dupl PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F6LE3-10DM10 SC to LC (keyed D - yellow) 62.5µm Dupl PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE3-10DM15 SC to LC (keyed D - yellow) 62.5µm Dupl PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F6LE3-10DM2 SC to LC (keyed D - yellow) 62.5µm Dupl PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F6LE3-10DM20 SC to LC (keyed D - yellow) 62.5µm Dupl PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F6LE3-10DM3 SC to LC (keyed D - yellow) 62.5µm Dupl PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE3-10DM30 SC to LC (keyed D - yellow) 62.5µm Dupl PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F6LE3-10DM4 SC to LC (keyed D - yellow) 62.5µm Dupl PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F6LE3-10DM5 SC to LC (keyed D - yellow) 62.5µm Dupl PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE3-10DM6 SC to LC (keyed D - yellow) 62.5µm Dupl PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE3-10DM7 SC to LC (keyed D - yellow) 62.5µm Dupl PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE3-10DM8 SC to LC (keyed D - yellow) 62.5µm Dupl PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE3-10DM9 SC to LC (keyed D - yellow) 62.5µm Dupl PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE3-10EM1 SC to LC (keyed E - orange) 62.5µm Dupl PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F6LE3-10EM10 SC to LC (keyed E - orange) 62.5µm Dupl PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE3-10EM15 SC to LC (keyed E - orange) 62.5µm Dupl PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F6LE3-10EM2 SC to LC (keyed E - orange) 62.5µm Dupl PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F6LE3-10EM20 SC to LC (keyed E - orange) 62.5µm Dupl PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F6LE3-10EM3 SC to LC (keyed E - orange) 62.5µm Dupl PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE3-10EM30 SC to LC (keyed E - orange) 62.5µm Dupl PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F6LE3-10EM4 SC to LC (keyed E - orange) 62.5µm Dupl PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F6LE3-10EM5 SC to LC (keyed E - orange) 62.5µm Dupl PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE3-10EM6 SC to LC (keyed E - orange) 62.5µm Dupl PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE3-10EM7 SC to LC (keyed E - orange) 62.5µm Dupl PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE3-10EM8 SC to LC (keyed E - orange) 62.5µm Dupl PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE3-10EM9 SC to LC (keyed E - orange) 62.5µm Dupl PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE3-10FM1 SC to LC (keyed F - blue) 62.5µm Duplex PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F6LE3-10FM10 SC to LC (keyed F - blue) 62.5µm Duplex PC B  $       87.25 31.00%  $                 60.20 N/A N/A
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F6LE3-10FM15 SC to LC (keyed F - blue) 62.5µm Duplex PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F6LE3-10FM2 SC to LC (keyed F - blue) 62.5µm Duplex PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F6LE3-10FM20 SC to LC (keyed F - blue) 62.5µm Duplex PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F6LE3-10FM3 SC to LC (keyed F - blue) 62.5µm Duplex PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE3-10FM30 SC to LC (keyed F - blue) 62.5µm Duplex PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F6LE3-10FM4 SC to LC (keyed F - blue) 62.5µm Duplex PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F6LE3-10FM5 SC to LC (keyed F - blue) 62.5µm Duplex PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE3-10FM6 SC to LC (keyed F - blue) 62.5µm Duplex PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE3-10FM7 SC to LC (keyed F - blue) 62.5µm Duplex PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE3-10FM8 SC to LC (keyed F - blue) 62.5µm Duplex PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE3-10FM9 SC to LC (keyed F - blue) 62.5µm Duplex PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE3-10HM1 SC to LC (keyed H - aqua) 62.5µm Duplex PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F6LE3-10HM10 SC to LC (keyed H - aqua) 62.5µm Duplex PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE3-10HM15 SC to LC (keyed H - aqua) 62.5µm Duplex PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F6LE3-10HM2 SC to LC (keyed H - aqua) 62.5µm Duplex PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F6LE3-10HM20 SC to LC (keyed H - aqua) 62.5µm Duplex PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F6LE3-10HM3 SC to LC (keyed H - aqua) 62.5µm Duplex PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE3-10HM30 SC to LC (keyed H - aqua) 62.5µm Duplex PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F6LE3-10HM4 SC to LC (keyed H - aqua) 62.5µm Duplex PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F6LE3-10HM5 SC to LC (keyed H - aqua) 62.5µm Duplex PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE3-10HM6 SC to LC (keyed H - aqua) 62.5µm Duplex PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE3-10HM7 SC to LC (keyed H - aqua) 62.5µm Duplex PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE3-10HM8 SC to LC (keyed H - aqua) 62.5µm Duplex PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE3-10HM9 SC to LC (keyed H - aqua) 62.5µm Duplex PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE3-10M1 SC-LC 62.5µm LSZH Dupl PC 1.6mm 1m PC B  $       60.02 31.00%  $                 41.41 N/A N/A
F6LE3-10M10 SC-LC 62.5µm LSZH Dupl PC 1.6mm 10m PC B  $       79.33 31.00%  $                 54.74 N/A N/A
F6LE3-10M15 SC-LC 62.5µm LSZH Dupl PC 1.6mm 15m PC B  $       90.05 31.00%  $                 62.13 N/A N/A
F6LE3-10M2 SC-LC 62.5µm LSZH Dupl PC 1.6mm 2m PC B  $       62.18 31.00%  $                 42.90 N/A N/A
F6LE3-10M20 SC-LC 62.5µm LSZH Dupl PC 1.6mm 20m PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F6LE3-10M25 SC-LC 62.5µm LSZH Dupl PC 1.6mm 25m PC B  $     111.48 31.00%  $                 76.92 N/A N/A
F6LE3-10M3 SC-LC 62.5µm LSZH Dupl PC 1.6mm 3m PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F6LE3-10M30 SC-LC 62.5µm LSZH Dupl PC 1.6mm 30m PC B  $     122.20 31.00%  $                 84.32 N/A N/A
F6LE3-10M4 SC-LC 62.5µm LSZH Dupl PC 1.6mm 4m PC B  $       66.45 31.00%  $                 45.85 N/A N/A
F6LE3-10M5 SC-LC 62.5µm LSZH Dupl PC 1.6mm 5m PC B  $       68.61 31.00%  $                 47.34 N/A N/A
F6LE3-10M6 SC-LC 62.5µm LSZH Dupl PC 1.6mm 6m PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE3-10M7 SC-LC 62.5µm LSZH Dupl PC 1.6mm 7m PC B  $       72.90 31.00%  $                 50.30 N/A N/A
F6LE3-10M8 SC-LC 62.5µm LSZH Dupl PC 1.6mm 8m PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F6LE3-10M9 SC-LC 62.5µm LSZH Dupl PC 1.6mm 9m PC B  $       77.17 31.00%  $                 53.25 N/A N/A
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F6LE3-10QM10 SC to LC (keyed Q - charcoal) 62.5µm Du PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE3-10QM15 SC to LC (keyed Q - charcoal) 62.5µm Du PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F6LE3-10QM20 SC to LC (keyed Q - charcoal) 62.5µm Du PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F6LE3-10QM3 SC to LC (keyed Q - charcoal) 62.5µm Du PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE3-10QM30 SC to LC (keyed Q - charcoal) 62.5µm Du PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F6LE3-10QM4 SC to LC (keyed Q - charcoal) 62.5µm Du PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F6LE3-10QM5 SC to LC (keyed Q - charcoal) 62.5µm Du PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE3-10QM6 SC to LC (keyed Q - charcoal) 62.5µm Du PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE3-10QM7 SC to LC (keyed Q - charcoal) 62.5µm Du PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE3-10QM8 SC to LC (keyed Q - charcoal) 62.5µm Du PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE3-10QM9 SC to LC (keyed Q - charcoal) 62.5µm Du PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE3-10RM1 SC to LC (keyed R - lavender) 62.5µm Du PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F6LE3-10RM10 SC to LC (keyed R - lavender) 62.5µm Du PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE3-10RM15 SC to LC (keyed R - lavender) 62.5µm Du PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F6LE3-10RM2 SC to LC (keyed R - lavender) 62.5µm Du PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F6LE3-10RM20 SC to LC (keyed R - lavender) 62.5µm Du PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F6LE3-10RM3 SC to LC (keyed R - lavender) 62.5µm Du PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE3-10RM30 SC to LC (keyed R - lavender) 62.5µm Du PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F6LE3-10RM4 SC to LC (keyed R - lavender) 62.5µm Du PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F6LE3-10RM5 SC to LC (keyed R - lavender) 62.5µm Du PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE3-10RM6 SC to LC (keyed R - lavender) 62.5µm Du PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE3-10RM7 SC to LC (keyed R - lavender) 62.5µm Du PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE3-10RM8 SC to LC (keyed R - lavender) 62.5µm Du PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE3-10RM9 SC to LC (keyed R - lavender) 62.5µm Du PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE3-10SM1 SC to LC (keyed S - peach) 62.5µm Duple PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F6LE3-10SM10 SC to LC (keyed S - peach) 62.5µm Duple PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE3-10SM15 SC to LC (keyed S - peach) 62.5µm Duple PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F6LE3-10SM2 SC to LC (keyed S - peach) 62.5µm Duple PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F6LE3-10SM20 SC to LC (keyed S - peach) 62.5µm Duple PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F6LE3-10SM3 SC to LC (keyed S - peach) 62.5µm Duple PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE3-10SM30 SC to LC (keyed S - peach) 62.5µm Duple PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F6LE3-10SM4 SC to LC (keyed S - peach) 62.5µm Duple PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F6LE3-10SM5 SC to LC (keyed S - peach) 62.5µm Duple PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE3-10SM6 SC to LC (keyed S - peach) 62.5µm Duple PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE3-10SM7 SC to LC (keyed S - peach) 62.5µm Duple PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE3-10SM8 SC to LC (keyed S - peach) 62.5µm Duple PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE3-10SM9 SC to LC (keyed S - peach) 62.5µm Duple PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE3-10TM1 SC to LC (keyed T - steel blue) 62.5µm PC B  $       66.04 31.00%  $                 45.57 N/A N/A
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F6LE3-10TM10 SC to LC (keyed T - steel blue) 62.5µm PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE3-10TM15 SC to LC (keyed T - steel blue) 62.5µm PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F6LE3-10TM2 SC to LC (keyed T - steel blue) 62.5µm PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F6LE3-10TM20 SC to LC (keyed T - steel blue) 62.5µm PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F6LE3-10TM3 SC to LC (keyed T - steel blue) 62.5µm PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE3-10TM30 SC to LC (keyed T - steel blue) 62.5µm PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F6LE3-10TM4 SC to LC (keyed T - steel blue) 62.5µm PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F6LE3-10TM5 SC to LC (keyed T - steel blue) 62.5µm PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE3-10TM6 SC to LC (keyed T - steel blue) 62.5µm PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE3-10TM7 SC to LC (keyed T - steel blue) 62.5µm PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE3-10TM8 SC to LC (keyed T - steel blue) 62.5µm PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE3-10TM9 SC to LC (keyed T - steel blue) 62.5µm PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE3-10VM1 SC to LC (keyed V - maroon) 62.5µm Dupl PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F6LE3-10VM10 SC to LC (keyed V - maroon) 62.5µm Dupl PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE3-10VM15 SC to LC (keyed V - maroon) 62.5µm Dupl PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F6LE3-10VM2 SC to LC (keyed V - maroon) 62.5µm Dupl PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F6LE3-10VM20 SC to LC (keyed V - maroon) 62.5µm Dupl PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F6LE3-10VM3 SC to LC (keyed V - maroon) 62.5µm Dupl PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE3-10VM30 SC to LC (keyed V - maroon) 62.5µm Dupl PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F6LE3-10VM4 SC to LC (keyed V - maroon) 62.5µm Dupl PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F6LE3-10VM5 SC to LC (keyed V - maroon) 62.5µm Dupl PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE3-10VM6 SC to LC (keyed V - maroon) 62.5µm Dupl PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE3-10VM7 SC to LC (keyed V - maroon) 62.5µm Dupl PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE3-10VM8 SC to LC (keyed V - maroon) 62.5µm Dupl PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE3-10VM9 SC to LC (keyed V - maroon) 62.5µm Dupl PC B  $       84.89 31.00%  $                 58.57 N/A N/A
F6LE3-10WM1 SC to LC (keyed W - mint) 62.5µm Duplex PC B  $       66.04 31.00%  $                 45.57 N/A N/A
F6LE3-10WM10 SC to LC (keyed W - mint) 62.5µm Duplex PC B  $       87.25 31.00%  $                 60.20 N/A N/A
F6LE3-10WM15 SC to LC (keyed W - mint) 62.5µm Duplex PC B  $       99.04 31.00%  $                 68.34 N/A N/A
F6LE3-10WM2 SC to LC (keyed W - mint) 62.5µm Duplex PC B  $       68.38 31.00%  $                 47.18 N/A N/A
F6LE3-10WM20 SC to LC (keyed W - mint) 62.5µm Duplex PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F6LE3-10WM3 SC to LC (keyed W - mint) 62.5µm Duplex PC B  $       70.74 31.00%  $                 48.81 N/A N/A
F6LE3-10WM30 SC to LC (keyed W - mint) 62.5µm Duplex PC B  $     134.42 31.00%  $                 92.75 N/A N/A
F6LE3-10WM4 SC to LC (keyed W - mint) 62.5µm Duplex PC B  $       73.10 31.00%  $                 50.44 N/A N/A
F6LE3-10WM5 SC to LC (keyed W - mint) 62.5µm Duplex PC B  $       75.47 31.00%  $                 52.07 N/A N/A
F6LE3-10WM6 SC to LC (keyed W - mint) 62.5µm Duplex PC B  $       77.83 31.00%  $                 53.70 N/A N/A
F6LE3-10WM7 SC to LC (keyed W - mint) 62.5µm Duplex PC B  $       80.19 31.00%  $                 55.33 N/A N/A
F6LE3-10WM8 SC to LC (keyed W - mint) 62.5µm Duplex PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F6LE3-10WM9 SC to LC (keyed W - mint) 62.5µm Duplex PC B  $       84.89 31.00%  $                 58.57 N/A N/A
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F6LZ12-12M1 MTRJ/MTRJ 62.5UM 1.8MM ZIP LSZH PC 1 MET PC B  $       87.44 31.00%  $                 60.33 N/A N/A
F6LZ12-12M10 MTRJ/MTRJ 62.5UM 1.8MM ZIP LSZH PC 10 ME PC B  $     108.45 31.00%  $                 74.83 N/A N/A
F6LZ12-12M2 MTRJ/MTRJ 62.5UM 1.8MM ZIP LSZH PC 2 MET PC B  $       89.78 31.00%  $                 61.95 N/A N/A
F6LZ12-12M3 MTRJ/MTRJ 62.5UM 1.8MM ZIP LSZH PC 3 MET PC B  $       92.11 31.00%  $                 63.56 N/A N/A
F6LZ12-12M5 MTRJ/MTRJ 62.5UM 1.8MM ZIP LSZH PC 5 MET PC B  $       96.75 31.00%  $                 66.76 N/A N/A
F6LZ2-12M1 �ST to MTRJ 62.5 m 1.8mm Zip LSZH Patch PC B  $       71.72 31.00%  $                 49.49 N/A N/A
F6LZ2-12M10 �ST to MTRJ 62.5 m 1.8mm Zip LSZH Patch PC B  $       90.21 31.00%  $                 62.24 N/A N/A
F6LZ2-12M2 �ST to MTRJ 62.5 m 1.8mm Zip LSZH Patch PC B  $       73.76 31.00%  $                 50.89 N/A N/A
F6LZ2-12M3 �ST to MTRJ 62.5 m 1.8mm Zip LSZH Patch PC B  $       75.84 31.00%  $                 52.33 N/A N/A
F6LZ2-12M5 �ST to MTRJ 62.5 m 1.8mm Zip LSZH Patch PC B  $       79.93 31.00%  $                 55.15 N/A N/A
F6LZ3-12M1 SC TO MTRJ 62.5UM 1.8MM ZIP LSZH PC 1 ME PC B  $       76.83 31.00%  $                 53.01 N/A N/A
F6LZ3-12M10 SC TO MTRJ 62.5UM 1.8MM ZIP LSZH PC 10 M PC B  $       95.95 31.00%  $                 66.21 N/A N/A
F6LZ3-12M2 SC TO MTRJ 62.5UM 1.8MM ZIP LSZH PC 2 ME PC B  $       78.95 31.00%  $                 54.48 N/A N/A
F6LZ3-12M3 SC TO MTRJ 62.5UM 1.8MM ZIP LSZH PC 3 ME PC B  $       81.07 31.00%  $                 55.94 N/A N/A
F6LZ3-12M5 SC TO MTRJ 62.5UM 1.8MM ZIP LSZH PC 5 ME PC B  $       85.32 31.00%  $                 58.87 N/A N/A
F6LZ6P-12M1 FJ PLUG TO MTRJ 62.5UM 1.8MM ZIP LSZH PC PC B  $       87.44 31.00%  $                 60.33 N/A N/A
F6LZ6P-12M10 FJ PLUG TO MTRJ 62.5UM 1.8MM ZIP LSZH PC PC B  $     108.45 31.00%  $                 74.83 N/A N/A
F6LZ6P-12M2 FJ PLUG TO MTRJ 62.5UM 1.8MM ZIP LSZH PC PC B  $       89.78 31.00%  $                 61.95 N/A N/A
F6LZ6P-12M3 FJ PLUG TO MTRJ 62.5UM 1.8MM ZIP LSZH PC PC B  $       92.11 31.00%  $                 63.56 N/A N/A
F6LZ6P-12M5 FJ PLUG TO MTRJ 62.5UM 1.8MM ZIP LSZH PC PC B  $       96.75 31.00%  $                 66.76 N/A N/A
F6PD2-2M2 ST-ST 62.5µm OFNP Dupl PC 3mm 2m PC B  $       55.25 31.00%  $                 38.12 N/A N/A
F6PD3-3M1 SC-SC 62.5µm OFNP Dupl PC 3mm 1m PC B  $       49.12 31.00%  $                 33.89 N/A N/A
F6PD3-3M10 SC-SC 62.5µm OFNP Dupl PC 3mm 10m PC B  $       67.54 31.00%  $                 46.60 N/A N/A
F6PD3-3M15 SC-SC 62.5µm OFNP Dupl PC 3mm 15m PC B  $       77.77 31.00%  $                 53.66 N/A N/A
F6PD3-3M2 SC-SC 62.5µm OFNP Dupl PC 3mm 2m PC B  $       51.16 31.00%  $                 35.30 N/A N/A
F6PD3-3M20 SC-SC 62.5µm OFNP Dupl PC 3mm 20m PC B  $       88.00 31.00%  $                 60.72 N/A N/A
F6PD3-3M25 SC-SC 62.5µm OFNP Dupl PC 3mm 25m PC B  $       98.24 31.00%  $                 67.79 N/A N/A
F6PD3-3M3 SC-SC 62.5µm OFNP Dupl PC 3mm 3m PC B  $       53.20 31.00%  $                 36.71 N/A N/A
F6PD3-3M30 SC-SC 62.5µm OFNP Dupl PC 3mm 30m PC B  $     108.47 31.00%  $                 74.84 N/A N/A
F6PD3-3M4 SC-SC 62.5µm OFNP Dupl PC 3mm 4m PC B  $       55.25 31.00%  $                 38.12 N/A N/A
F6PD3-3M40 SC-SC 62.5µm OFNP Dupl PC 3mm 40m PC B  $     128.93 31.00%  $                 88.96 N/A N/A
F6PD3-3M5 SC-SC 62.5µm OFNP Dupl PC 3mm 5m PC B  $       57.31 31.00%  $                 39.54 N/A N/A
F6PD3-3M50 SC-SC 62.5µm OFNP Dupl PC 3mm 50m PC B  $     149.40 31.00%  $               103.09 N/A N/A
F6PD3-3M6 SC-SC 62.5µm OFNP Dupl PC 3mm 6m PC B  $       59.35 31.00%  $                 40.95 N/A N/A
F6PD3-3M7 SC-SC 62.5µm OFNP Dupl PC 3mm 7m PC B  $       61.39 31.00%  $                 42.36 N/A N/A
F6PD3-3M8 SC-SC 62.5µm OFNP Dupl PC 3mm 8m PC B  $       63.43 31.00%  $                 43.77 N/A N/A
F6PD3-3M9 SC-SC 62.5µm OFNP Dupl PC 3mm 9m PC B  $       65.48 31.00%  $                 45.18 N/A N/A
F6PE10-10M1 2-fiber OM1 LC to LC Duplex, LSZH (low s PC B  $       65.48 31.00%  $                 45.18 N/A N/A

5882 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

F6PE10-10M10 2-fiber OM1 LC to LC Duplex, OFNP (plenu PC B  $       83.90 31.00%  $                 57.89 N/A N/A
F6PE10-10M15 2-fiber OM1 LC to LC Duplex, LSZH (low s PC B  $       94.13 31.00%  $                 64.95 N/A N/A
F6PE10-10M2 2-fiber OM1 LC to LC Duplex, OFNP (plenu PC B  $       67.54 31.00%  $                 46.60 N/A N/A
F6PE10-10M20 2-fiber OM1 LC to LC Duplex, LSZH (low s PC B  $     104.36 31.00%  $                 72.01 N/A N/A
F6PE10-10M25 2-fiber OM1 LC to LC Duplex, LSZH (low s PC B  $     114.60 31.00%  $                 79.07 N/A N/A
F6PE10-10M3 2-fiber OM1 LC to LC Duplex, OFNP (plenu PC B  $       69.58 31.00%  $                 48.01 N/A N/A
F6PE10-10M30 2-fiber OM1 LC to LC Duplex, LSZH (low s PC B  $     124.83 31.00%  $                 86.13 N/A N/A
F6PE10-10M4 2-fiber OM1 LC to LC Duplex, LSZH (low s PC B  $       71.62 31.00%  $                 49.42 N/A N/A
F6PE10-10M5 2-fiber OM1 LC to LC Duplex, OFNP (plenu PC B  $       73.67 31.00%  $                 50.83 N/A N/A
F6PE10-10M6 2-fiber OM1 LC to LC Duplex, LSZH (low s PC B  $       75.71 31.00%  $                 52.24 N/A N/A
F6PE10-10M7 2-fiber OM1 LC to LC Duplex, LSZH (low s PC B  $       77.77 31.00%  $                 53.66 N/A N/A
F6PE10-10M8 2-fiber OM1 LC to LC Duplex, LSZH (low s PC B  $       79.81 31.00%  $                 55.07 N/A N/A
F6PE10-10M9 2-fiber OM1 LC to LC Duplex, LSZH (low s PC B  $       81.86 31.00%  $                 56.48 N/A N/A
F6PE10B-NM30 Keyed LC (B-Red) to pigtails 62.5µm Dup PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F6PE10E-NM1 Keyed LC (E-Orange) to pigtails 62.5µm PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F6PE10E-NM3 Keyed LC (E-Orange) to pigtails 62.5µm PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F6PE10G-NM1 Keyed LC (G-Violet) to pigtails, 62.5µm PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F6PE10G-NM10 Keyed LC (G-Violet) to pigtails, 62.5µm PC B  $       59.09 31.00%  $                 40.77 N/A N/A
F6PE10G-NM15 Keyed LC (G-Violet) to pigtails, 62.5µm PC B  $       68.83 31.00%  $                 47.49 N/A N/A
F6PE10G-NM2 Keyed LC (G-Violet) to pigtails, 62.5µm PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F6PE10G-NM20 Keyed LC (G-Violet) to pigtails, 62.5µm PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F6PE10G-NM3 Keyed LC (G-Violet) to pigtails, 62.5µm PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F6PE10G-NM30 Keyed LC (G-Violet) to pigtails, 62.5µm PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F6PE10G-NM4 Keyed LC (G-Violet) to pigtails, 62.5µm PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F6PE10G-NM5 Keyed LC (G-Violet) to pigtails, 62.5µm PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F6PE10G-NM6 Keyed LC (G-Violet) to pigtails, 62.5µm PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F6PE10G-NM7 Keyed LC (G-Violet) to pigtails, 62.5µm PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F6PE10G-NM8 Keyed LC (G-Violet) to pigtails, 62.5µm PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F6PE10G-NM9 Keyed LC (G-Violet) to pigtails, 62.5µm PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F6PE10H-NM1 Keyed LC (H-Aqua) to pigtails, 62.5µm D PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F6PE10H-NM10 Keyed LC (H-Aqua) to pigtails, 62.5µm D PC B  $       59.09 31.00%  $                 40.77 N/A N/A
F6PE10H-NM15 Keyed LC (H-Aqua) to pigtails, 62.5µm D PC B  $       68.83 31.00%  $                 47.49 N/A N/A
F6PE10H-NM2 Keyed LC (H-Aqua) to pigtails, 62.5µm D PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F6PE10H-NM20 Keyed LC (H-Aqua) to pigtails, 62.5µm D PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F6PE10H-NM3 Keyed LC (H-Aqua) to pigtails, 62.5µm D PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F6PE10H-NM30 Keyed LC (H-Aqua) to pigtails, 62.5µm D PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F6PE10H-NM4 Keyed LC (H-Aqua) to pigtails, 62.5µm D PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F6PE10H-NM5 Keyed LC (H-Aqua) to pigtails, 62.5µm D PC B  $       49.34 31.00%  $                 34.04 N/A N/A
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F6PE10H-NM6 Keyed LC (H-Aqua) to pigtails, 62.5µm D PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F6PE10H-NM7 Keyed LC (H-Aqua) to pigtails, 62.5µm D PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F6PE10H-NM8 Keyed LC (H-Aqua) to pigtails, 62.5µm D PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F6PE10H-NM9 Keyed LC (H-Aqua) to pigtails, 62.5µm D PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F6PE10J-NM1 Keyed LC (J-Rose) to pigtails 62.5µm Du PC B  $       41.55 31.00%  $                 28.67 N/A N/A
F6PE10J-NM10 Keyed LC (J-Rose) to pigtails 62.5µm Du PC B  $       59.09 31.00%  $                 40.77 N/A N/A
F6PE10J-NM15 Keyed LC (J-Rose) to pigtails 62.5µm Du PC B  $       68.83 31.00%  $                 47.49 N/A N/A
F6PE10J-NM2 Keyed LC (J-Rose) to pigtails 62.5µm Du PC B  $       43.50 31.00%  $                 30.02 N/A N/A
F6PE10J-NM20 Keyed LC (J-Rose) to pigtails 62.5µm Du PC B  $       78.58 31.00%  $                 54.22 N/A N/A
F6PE10J-NM3 Keyed LC (J-Rose) to pigtails 62.5µm Du PC B  $       45.44 31.00%  $                 31.35 N/A N/A
F6PE10J-NM30 Keyed LC (J-Rose) to pigtails 62.5µm Du PC B  $       98.07 31.00%  $                 67.67 N/A N/A
F6PE10J-NM4 Keyed LC (J-Rose) to pigtails 62.5µm Du PC B  $       47.39 31.00%  $                 32.70 N/A N/A
F6PE10J-NM5 Keyed LC (J-Rose) to pigtails 62.5µm Du PC B  $       49.34 31.00%  $                 34.04 N/A N/A
F6PE10J-NM6 Keyed LC (J-Rose) to pigtails 62.5µm Du PC B  $       51.29 31.00%  $                 35.39 N/A N/A
F6PE10J-NM7 Keyed LC (J-Rose) to pigtails 62.5µm Du PC B  $       53.24 31.00%  $                 36.74 N/A N/A
F6PE10J-NM8 Keyed LC (J-Rose) to pigtails 62.5µm Du PC B  $       55.19 31.00%  $                 38.08 N/A N/A
F6PE10J-NM9 Keyed LC (J-Rose) to pigtails 62.5µm Du PC B  $       57.14 31.00%  $                 39.43 N/A N/A
F6PE2-10M10 ST-LC 62.5µm 1.6mm Dupl Patch Cord 10m PC B  $       77.77 31.00%  $                 53.66 N/A N/A
F6PE2-10M15 ST-LC 62.5µm 1.6mm Dupl Patch Cord 15m PC B  $       88.00 31.00%  $                 60.72 N/A N/A
F6PE2-10M2 ST-LC 62.5µm 1.6mm Dupl Patch Cord 2m PC B  $       61.39 31.00%  $                 42.36 N/A N/A
F6PE2-10M3 ST-LC 62.5µm 1.6mm Dupl Patch Cord 3m PC B  $       63.43 31.00%  $                 43.77 N/A N/A
F6PE2-10M5 ST-LC 62.5µm 1.6mm Dupl Patch Cord 5m PC B  $       67.54 31.00%  $                 46.60 N/A N/A
F6PE3-10M1 SC-LC 62.5µm Dupl 1.6mm PC 1m PC B  $       57.31 31.00%  $                 39.54 N/A N/A
F6PE3-10M10 SC-LC 62.5µm Dupl 1.6mm PC 10m PC B  $       75.71 31.00%  $                 52.24 N/A N/A
F6PE3-10M15 SC-LC 62.5µm Dupl 1.6mm PC 15m PC B  $       85.94 31.00%  $                 59.30 N/A N/A
F6PE3-10M2 SC-LC 62.5µm Dupl 1.6mm PC 2m PC B  $       59.35 31.00%  $                 40.95 N/A N/A
F6PE3-10M20 SC-LC 62.5µm Dupl 1.6mm PC 20m PC B  $       96.17 31.00%  $                 66.36 N/A N/A
F6PE3-10M25 SC-LC 62.5µm Dupl 1.6mm PC 25m PC B  $     106.41 31.00%  $                 73.42 N/A N/A
F6PE3-10M3 SC-LC 62.5µm Dupl 1.6mm PC 3m PC B  $       61.39 31.00%  $                 42.36 N/A N/A
F6PE3-10M30 SC-LC 62.5µm Dupl 1.6mm PC 30m PC B  $     116.64 31.00%  $                 80.48 N/A N/A
F6PE3-10M4 SC-LC 62.5µm Dupl 1.6mm PC 4m PC B  $       63.43 31.00%  $                 43.77 N/A N/A
F6PE3-10M5 SC-LC 62.5µm Dupl 1.6mm PC 5m PC B  $       65.48 31.00%  $                 45.18 N/A N/A
F6PE3-10M6 SC-LC 62.5µm Dupl 1.6mm PC 6m PC B  $       67.54 31.00%  $                 46.60 N/A N/A
F6PE3-10M7 SC-LC 62.5µm Dupl 1.6mm PC 7m PC B  $       69.58 31.00%  $                 48.01 N/A N/A
F6PE3-10M8 SC-LC 62.5µm Dupl 1.6mm PC 8m PC B  $       71.62 31.00%  $                 49.42 N/A N/A
F6PE3-10M9 SC-LC 62.5µm Dupl 1.6mm PC 9m PC B  $       73.67 31.00%  $                 50.83 N/A N/A
F6R2-12M3 ST To MT-RJ (Female) 62.5µm Dupl 1.8mm PC B  $       68.93 31.00%  $                 47.56 N/A N/A
F6R3-12M1 SC To MT-RJ (Female) 62.5µm Dupl 1.8mm PC B  $       69.84 31.00%  $                 48.19 N/A N/A
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F6R3-12M3 SC To MT-RJ (Female) 62.5µm Dupl 1.8mm PC B  $       73.70 31.00%  $                 50.85 N/A N/A
F6S2-2M1 P/C ST To ST Simplex PC B  $       27.15 31.00%  $                 18.73 N/A N/A
F6S2-2M10Y ST-ST, Simplex, 62.5µm 10mm PatchCord, PC B  $       35.21 31.00%  $                 24.29 N/A N/A
F6S2-2M1Y ST-ST, Simplex, 62.5µm 10mm PatchCord, PC B  $       27.15 31.00%  $                 18.73 N/A N/A
F6S2-2M2 P/C ST To ST Simplex PC B  $       28.05 31.00%  $                 19.35 N/A N/A
F6S2-2M2Y ST-ST, Simplex, 62.5µm 10mm PatchCord, PC B  $       28.05 31.00%  $                 19.35 N/A N/A
F6S2-2M3 P/C ST To ST Simplex PC B  $       28.93 31.00%  $                 19.96 N/A N/A
F6S2-2M3Y ST-ST, Simplex, 62.5µm 10mm PatchCord, PC B  $       28.93 31.00%  $                 19.96 N/A N/A
F6S2-2M5Y ST-ST, Simplex, 62.5µm 10mm PatchCord, PC B  $       30.73 31.00%  $                 21.20 N/A N/A
F6S3-3M1 P/C SC To SC Simplex PC B  $       26.39 31.00%  $                 18.21 N/A N/A
F6S3-3M10Y SC-SC, Simplex, 62.5µm, 10m, mm PatchCo PC B  $       35.16 31.00%  $                 24.26 N/A N/A
F6S3-3M1Y SC-SC, Simplex, 62.5µm, 10m, mm PatchCo PC B  $       26.39 31.00%  $                 18.21 N/A N/A
F6S3-3M2 P/C SC To SC Simplex PC B  $       27.36 31.00%  $                 18.88 N/A N/A
F6S3-3M2Y SC-SC, Simplex, 62.5µm, 10m, mm PatchCo PC B  $       27.36 31.00%  $                 18.88 N/A N/A
F6S3-3M3 P/C SC To SC Simplex PC B  $       28.33 31.00%  $                 19.55 N/A N/A
F6S3-3M3Y SC-SC, Simplex, 62.5µm, 10m, mm PatchCo PC B  $       28.33 31.00%  $                 19.55 N/A N/A
F6S3-3M5Y SC-SC, Simplex, 62.5µm, 10m, mm PatchCo PC B  $       30.28 31.00%  $                 20.89 N/A N/A
F6S3-4M10Y P-C SC To FC 62.5µm Simplex 10M PC B  $       49.64 31.00%  $                 34.25 N/A N/A
F6S3-4M1Y P-C SC To FC 62.5µm Simplex 1M PC B  $       38.72 31.00%  $                 26.72 N/A N/A
F6S3-4M2Y P-C SC To FC 62.5µm Simplex 2M PC B  $       39.95 31.00%  $                 27.57 N/A N/A
F6S3-4M3Y P-C SC To FC 62.5µm Simplex 3M PC B  $       41.15 31.00%  $                 28.39 N/A N/A
F6S4-4M10Y P-C FC To FC 62.5µm Simplex 10M PC B  $       54.91 31.00%  $                 37.89 N/A N/A
F6S4-4M1Y P-C FC To FC 62.5µm Simplex 1M PC B  $       46.78 31.00%  $                 32.28 N/A N/A
F6S4-4M2Y P-C FC To FC 62.5µm Simplex 2M PC B  $       47.67 31.00%  $                 32.89 N/A N/A
F6S4-4M3Y P-C FC To FC 62.5µm Simplex 3M PC B  $       48.59 31.00%  $                 33.53 N/A N/A
F6X4LG6 Narrow Slotted Duct, PVC, 6" X 4" X 6' FT B  $       20.78 31.00%  $                 14.34 N/A N/A
F6X4WH6 Narrow Slotted Duct, PVC, 6" X 4" X 6' FT B  $       20.76 31.00%  $                 14.32 N/A N/A
F6Z12-12M1 MTRJ/MTRJ 62.5UM 1.8MM ZIP RISER PC 1 ME PC B  $       79.50 31.00%  $                 54.86 N/A N/A
F6Z12-12M10 MTRJ/MTRJ 62.5UM 1.8MM ZIP RISER PC 10 M PC B  $       98.57 31.00%  $                 68.01 N/A N/A
F6Z12-12M2 MTRJ/MTRJ 62.5UM 1.8MM ZIP RISER PC 2 ME PC B  $       81.63 31.00%  $                 56.32 N/A N/A
F6Z12-12M3 MTRJ/MTRJ 62.5UM 1.8MM ZIP RISER PC 3 ME PC B  $       83.73 31.00%  $                 57.77 N/A N/A
F6Z12-12M5 MTRJ/MTRJ 62.5UM 1.8MM ZIP RISER PC 5 ME PC B  $       87.97 31.00%  $                 60.70 N/A N/A
F6Z2-12M1 ST TO MTRJ 62.5UM 1.8MM ZIP RISER PC 1 M PC B  $       65.20 31.00%  $                 44.99 N/A N/A
F6Z2-12M10 ST TO MTRJ 62.5UM 1.8MM ZIP RISER P/C 10 PC B  $       82.01 31.00%  $                 56.59 N/A N/A
F6Z2-12M2 ST TO MTRJ 62.5UM 1.8MM ZIP RISER P/C 2 PC B  $       67.07 31.00%  $                 46.28 N/A N/A
F6Z2-12M3 ST TO MTRJ 62.5UM 1.8MM ZIP RISER P/C 3 PC B  $       68.93 31.00%  $                 47.56 N/A N/A
F6Z2-12M5 ST TO MTRJ 62.5UM 1.8MM ZIP RISER P/C 5 PC B  $       72.65 31.00%  $                 50.13 N/A N/A
F6Z3-12M1 �SC to MTRJ 62.5 m 1.8mm Zip Riser Patch PC B  $       69.84 31.00%  $                 48.19 N/A N/A
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F6Z3-12M10 �SC to MTRJ 62.5 m 1.8mm Zip Riser Patch PC B  $       87.22 31.00%  $                 60.18 N/A N/A
F6Z3-12M2 �SC to MTRJ 62.5 m 1.8mm Zip Riser Patch PC B  $       71.77 31.00%  $                 49.52 N/A N/A
F6Z3-12M3 �SC to MTRJ 62.5 m 1.8mm Zip Riser Patch PC B  $       73.70 31.00%  $                 50.85 N/A N/A
F6Z3-12M5 �SC to MTRJ 62.5 m 1.8mm Zip Riser Patch PC B  $       77.56 31.00%  $                 53.52 N/A N/A
F6Z6P-12M1 �FJ Plug to MTRJ 62.5 m 1.8mm Zip Riser PC B  $       79.50 31.00%  $                 54.86 N/A N/A
F6Z6P-12M10 �FJ Plug to MTRJ 62.5 m 1.8mm Zip Riser PC B  $       98.57 31.00%  $                 68.01 N/A N/A
F6Z6P-12M2 �FJ Plug to MTRJ 62.5 m 1.8mm Zip Riser PC B  $       81.63 31.00%  $                 56.32 N/A N/A
F6Z6P-12M3 �FJ Plug to MTRJ 62.5 m 1.8mm Zip Riser PC B  $       83.73 31.00%  $                 57.77 N/A N/A
F6Z6P-12M5 �FJ Plug to MTRJ 62.5 m 1.8mm Zip Riser PC B  $       87.97 31.00%  $                 60.70 N/A N/A
F908B10-NM1 Single Mode, Eight Individual LC Connect PC B  $     267.40 31.00%  $               184.51 N/A N/A
F908B10-NM2 Single Mode, Eight Individual LC Connect PC B  $     271.45 31.00%  $               187.30 N/A N/A
F908B10-NM3 Single Mode, Eight Individual LC Connect PC B  $     275.50 31.00%  $               190.10 N/A N/A
F908B3A-NM1 Single Mode, Eight Individual SC APC Con PC B  $     214.39 31.00%  $               147.93 N/A N/A
F908B3A-NM2 Single Mode, Eight Individual SC APC Con PC B  $     218.28 31.00%  $               150.61 N/A N/A
F908B3A-NM3 Single Mode, Eight Individual SC APC Con PC B  $     220.23 31.00%  $               151.96 N/A N/A
F908B3-NM1 Single Mode, Eight Individual SC Connect PC B  $     189.05 31.00%  $               130.44 N/A N/A
F908B3-NM2 Single Mode, Eight Individual SC Connect PC B  $     192.95 31.00%  $               133.14 N/A N/A
F908B3-NM3 Single Mode, Eight Individual SC Connect PC B  $     198.79 31.00%  $               137.17 N/A N/A
F912B10-NM1 Singlemode,Twelve Individual LC Connecto PC B  $     401.09 31.00%  $               276.75 N/A N/A
F912B10-NM2 Singlemode,Twelve Individual LC Connecto PC B  $     407.18 31.00%  $               280.95 N/A N/A
F912B10-NM3 Singlemode,Twelve Individual LC Connecto PC B  $     413.25 31.00%  $               285.14 N/A N/A
F912B3A-NM1 Singlemode,Twelve Individual SC APC Conn PC B  $     322.27 31.00%  $               222.37 N/A N/A
F912B3A-NM2 Singlemode,Twelve Individual SC APC Conn PC B  $     326.26 31.00%  $               225.12 N/A N/A
F912B3A-NM3 Singlemode,Twelve Individual SC APC Conn PC B  $     329.99 31.00%  $               227.69 N/A N/A
F912B3-NM1 Singlemode,Twelve Individual SC Connecto PC B  $     283.46 31.00%  $               195.59 N/A N/A
F912B3-NM2 Singlemode,Twelve Individual SC Connecto PC B  $     290.25 31.00%  $               200.27 N/A N/A
F912B3-NM3 Singlemode,Twelve Individual SC Connecto PC B  $     296.79 31.00%  $               204.79 N/A N/A
F912D3-5M10Y PC 12-Fiber SM 12SC-MTP* 9µm 10m PC B  $     603.02 31.00%  $               416.08 N/A N/A
F912D3-5M1Y PC 12-Fiber SM 12SC-MTP* 9µm 1m PC B  $     553.60 31.00%  $               381.98 N/A N/A
F912D3-5M3Y PC 12-Fiber SM 12SC-MTP* 9µm 3m PC B  $     564.60 31.00%  $               389.57 N/A N/A
F912D3-NM10Y PC 12-Fiber SM 12SC-Open 9µm 10m PC B  $     317.64 31.00%  $               219.17 N/A N/A
F912D3-NM1Y PC 12-Fiber SM 12SC-Open 9µm 1m PC B  $     266.45 31.00%  $               183.85 N/A N/A
F912D3-NM2Y PC 12-Fiber SM 12SC-Open 9µm 2m PC B  $     272.14 31.00%  $               187.78 N/A N/A
F912D3-NM3Y PC 12-Fiber SM 12SC-Open 9µm 3m PC B  $     277.82 31.00%  $               191.70 N/A N/A
F912D3-NM6Y PC 12-Fiber SM 12SC-Open 9µm 6m PC B  $     294.87 31.00%  $               203.46 N/A N/A
F912D5-5F100Y �100 ft  9µm Flat Ribbon Plenum Rated PC B  $     820.36 31.00%  $               566.05 N/A N/A
F912D5-5F103Y �103 ft  9µm Flat Ribbon Plenum Rated PC B  $     831.92 31.00%  $               574.02 N/A N/A
F912D5-5F10Y �10 ft  9µm Flat Ribbon Plenum Rated PC B  $     473.05 31.00%  $               326.40 N/A N/A
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F912D5-5F11Y �11 ft  9µm Flat Ribbon Plenum Rated PC B  $     476.91 31.00%  $               329.07 N/A N/A
F912D5-5F120Y �120 ft  9µm Flat Ribbon Plenum Rated PC B  $     897.53 31.00%  $               619.30 N/A N/A
F912D5-5F12Y �12 ft  9µm Flat Ribbon Plenum Rated PC B  $     480.77 31.00%  $               331.73 N/A N/A
F912D5-5F130Y �130 ft  9µm Flat Ribbon Plenum Rated PC B  $     936.12 31.00%  $               645.92 N/A N/A
F912D5-5F131Y �131 ft  9µm Flat Ribbon Plenum Rated PC B  $     939.98 31.00%  $               648.59 N/A N/A
F912D5-5F132Y �132 ft  9µm Flat Ribbon Plenum Rated PC B  $     943.84 31.00%  $               651.25 N/A N/A
F912D5-5F14Y �14 ft  9µm Flat Ribbon Plenum Rated PC B  $     488.50 31.00%  $               337.07 N/A N/A
F912D5-5F150Y �150 ft  9µm Flat Ribbon Plenum Rated PC B  $  1,013.31 31.00%  $               699.18 N/A N/A
F912D5-5F15Y �15 ft  9µm Flat Ribbon Plenum Rated PC B  $     492.34 31.00%  $               339.71 N/A N/A
F912D5-5F165Y �165 ft  9µm Flat Ribbon Plenum Rated PC B  $  1,071.18 31.00%  $               739.11 N/A N/A
F912D5-5F168Y �168 ft  9µm Flat Ribbon Plenum Rated PC B  $  1,082.76 31.00%  $               747.10 N/A N/A
F912D5-5F16Y �16 ft  9µm Flat Ribbon Plenum Rated PC B  $     496.20 31.00%  $               342.38 N/A N/A
F912D5-5F170Y �170 ft  9µm Flat Ribbon Plenum Rated PC B  $  1,090.48 31.00%  $               752.43 N/A N/A
F912D5-5F174Y �174 ft  9µm Flat Ribbon Plenum Rated PC B  $  1,105.92 31.00%  $               763.08 N/A N/A
F912D5-5F175Y �175 ft  9µm Flat Ribbon Plenum Rated PC B  $  1,109.78 31.00%  $               765.75 N/A N/A
F912D5-5F17Y �17 ft  9µm Flat Ribbon Plenum Rated PC B  $     500.06 31.00%  $               345.04 N/A N/A
F912D5-5F180Y �180 ft  9µm Flat Ribbon Plenum Rated PC B  $  1,129.07 31.00%  $               779.06 N/A N/A
F912D5-5F190Y �190 ft  9µm Flat Ribbon Plenum Rated PC B  $  1,167.65 31.00%  $               805.68 N/A N/A
F912D5-5F200Y �200 ft  9µm Flat Ribbon Plenum Rated PC B  $  1,206.26 31.00%  $               832.32 N/A N/A
F912D5-5F20Y �20 ft  9µm Flat Ribbon Plenum Rated PC B  $     511.64 31.00%  $               353.03 N/A N/A
F912D5-5F230Y �230 ft  9µm Flat Ribbon Plenum Rated PC B  $  1,322.01 31.00%  $               912.19 N/A N/A
F912D5-5F25Y �25 ft  9µm Flat Ribbon Plenum Rated PC B  $     530.94 31.00%  $               366.35 N/A N/A
F912D5-5F26Y �26 ft  9µm Flat Ribbon Plenum Rated PC B  $     534.80 31.00%  $               369.01 N/A N/A
F912D5-5F28Y �28 ft  9µm Flat Ribbon Plenum Rated PC B  $     542.50 31.00%  $               374.33 N/A N/A
F912D5-5F300Y �300 ft  9µm Flat Ribbon Plenum Rated PC B  $  1,592.15 31.00%  $            1,098.58 N/A N/A
F912D5-5F30Y �30 ft  9µm Flat Ribbon Plenum Rated PC B  $     550.23 31.00%  $               379.66 N/A N/A
F912D5-5F32Y �32 ft  9µm Flat Ribbon Plenum Rated PC B  $     557.95 31.00%  $               384.99 N/A N/A
F912D5-5F34Y �34 ft  9µm Flat Ribbon Plenum Rated PC B  $     565.67 31.00%  $               390.31 N/A N/A
F912D5-5F35Y �35 ft  9µm Flat Ribbon Plenum Rated PC B  $     569.53 31.00%  $               392.98 N/A N/A
F912D5-5F36Y �36 ft  9µm Flat Ribbon Plenum Rated PC B  $     573.39 31.00%  $               395.64 N/A N/A
F912D5-5F38Y �38 ft  9µm Flat Ribbon Plenum Rated PC B  $     581.11 31.00%  $               400.97 N/A N/A
F912D5-5F40Y �40 ft  9µm Flat Ribbon Plenum Rated PC B  $     588.81 31.00%  $               406.28 N/A N/A
F912D5-5F50Y �50 ft  9µm Flat Ribbon Plenum Rated PC B  $     627.42 31.00%  $               432.92 N/A N/A
F912D5-5F55Y �55 ft  9µm Flat Ribbon Plenum Rated PC B  $     646.70 31.00%  $               446.22 N/A N/A
F912D5-5F56Y �56 ft  9µm Flat Ribbon Plenum Rated PC B  $     650.56 31.00%  $               448.89 N/A N/A
F912D5-5F58Y �58 ft  9µm Flat Ribbon Plenum Rated PC B  $     658.28 31.00%  $               454.21 N/A N/A
F912D5-5F60Y �60 ft  9µm Flat Ribbon Plenum Rated PC B  $     666.00 31.00%  $               459.54 N/A N/A
F912D5-5F63Y �63 ft  9µm Flat Ribbon Plenum Rated PC B  $     677.58 31.00%  $               467.53 N/A N/A
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F912D5-5F68Y �68 ft  9µm Flat Ribbon Plenum Rated PC B  $     696.87 31.00%  $               480.84 N/A N/A
F912D5-5F6Y �6 ft  9µm Flat Ribbon Plenum Rated M PC B  $     457.61 31.00%  $               315.75 N/A N/A
F912D5-5F70Y �70 ft  9µm Flat Ribbon Plenum Rated PC B  $     704.59 31.00%  $               486.17 N/A N/A
F912D5-5F72Y �72 ft  9µm Flat Ribbon Plenum Rated PC B  $     712.31 31.00%  $               491.49 N/A N/A
F912D5-5F74Y �74 ft  9µm Flat Ribbon Plenum Rated PC B  $     720.03 31.00%  $               496.82 N/A N/A
F912D5-5F75Y �75 ft  9µm Flat Ribbon Plenum Rated PC B  $     723.89 31.00%  $               499.48 N/A N/A
F912D5-5F76Y �76 ft  9µm Flat Ribbon Plenum Rated PC B  $     727.75 31.00%  $               502.15 N/A N/A
F912D5-5F78Y �78 ft  9µm Flat Ribbon Plenum Rated PC B  $     735.45 31.00%  $               507.46 N/A N/A
F912D5-5F80Y �80 ft  9µm Flat Ribbon Plenum Rated PC B  $     743.17 31.00%  $               512.79 N/A N/A
F912D5-5F82Y �82 ft  9µm Flat Ribbon Plenum Rated PC B  $     750.89 31.00%  $               518.11 N/A N/A
F912D5-5F84Y �84 ft  9µm Flat Ribbon Plenum Rated PC B  $     758.61 31.00%  $               523.44 N/A N/A
F912D5-5F85Y �85 ft  9µm Flat Ribbon Plenum Rated PC B  $     762.47 31.00%  $               526.10 N/A N/A
F912D5-5F86Y �86 ft  9µm Flat Ribbon Plenum Rated PC B  $     766.33 31.00%  $               528.77 N/A N/A
F912D5-5F88Y �88 ft  9µm Flat Ribbon Plenum Rated PC B  $     774.06 31.00%  $               534.10 N/A N/A
F912D5-5F8Y �8 ft  9µm Flat Ribbon Plenum Rated M PC B  $     465.33 31.00%  $               321.08 N/A N/A
F912D5-5F90Y �90 ft  9µm Flat Ribbon Plenum Rated PC B  $     781.76 31.00%  $               539.41 N/A N/A
F912D5-5F95Y �95 ft  9µm Flat Ribbon Plenum Rated PC B  $     801.06 31.00%  $               552.73 N/A N/A
F912D5-5F96Y �96 ft  9µm Flat Ribbon Plenum Rated PC B  $     804.92 31.00%  $               555.39 N/A N/A
F912D5-5F9Y �9 ft  9µm Flat Ribbon Plenum Rated M PC B  $     469.19 31.00%  $               323.74 N/A N/A
F912D5-5M10Y MTP*-MTP* Interconnect Cable Assembly 10 PC B  $     559.69 31.00%  $               386.19 N/A N/A
F912D5-5M15 MTP*-MTP* Interconnect Cable Assembly 15 PC B  $     622.82 31.00%  $               429.75 N/A N/A
F912D5-5M15Y MTP*-MTP* Interconnect Cable Assembly 15 PC B  $     622.82 31.00%  $               429.75 N/A N/A
F912D5-5M1Y MTP*-MTP* Interconnect Cable Assembly 1m PC B  $     446.01 31.00%  $               307.75 N/A N/A
F912D5-5M20Y MTP*-MTP* Interconnect Cable Assembly 20 PC B  $     685.98 31.00%  $               473.33 N/A N/A
F912D5-5M25 MTP*-MTP* Interconnect Cable Assembly 25 PC B  $     749.11 31.00%  $               516.89 N/A N/A
F912D5-5M25Y MTP*-MTP* Interconnect Cable Assembly 25 PC B  $     749.11 31.00%  $               516.89 N/A N/A
F912D5-5M2Y MTP*-MTP* Interconnect Cable Assembly 2m PC B  $     458.64 31.00%  $               316.46 N/A N/A
F912D5-5M30Y MTP*-MTP* Interconnect Cable Assembly 30 PC B  $     812.27 31.00%  $               560.47 N/A N/A
F912D5-5M3Y MTP*-MTP* Interconnect Cable Assembly 3m PC B  $     471.27 31.00%  $               325.18 N/A N/A
F912D5-5M4Y MTP*-MTP* Interconnect Cable Assembly 4m PC B  $     483.90 31.00%  $               333.89 N/A N/A
F912D5-5M5 MTP*-MTP* Interconnect Cable Assembly 5m PC B  $     496.54 31.00%  $               342.61 N/A N/A
F912D5-5M5Y MTP*-MTP* Interconnect Cable Assembly 5m PC B  $     496.54 31.00%  $               342.61 N/A N/A
F912D5-5M6Y MTP*-MTP* Interconnect Cable Assembly 6m PC B  $     509.17 31.00%  $               351.33 N/A N/A
F912D5-5M7Y MTP*-MTP* Interconnect Cable Assembly 7m PC B  $     521.80 31.00%  $               360.04 N/A N/A
F912D5-5M8Y MTP*-MTP* Interconnect Cable Assembly 8m PC B  $     534.43 31.00%  $               368.76 N/A N/A
F912D5-5M9Y MTP*-MTP* Interconnect Cable Assembly 9m PC B  $     547.06 31.00%  $               377.47 N/A N/A
F912D6-6F100Y �100 ft  9µm Flat Ribbon Plenum Rated PC B  $     820.36 31.00%  $               566.05 N/A N/A
F912D6-6F10Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     473.05 31.00%  $               326.40 N/A N/A
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F912D6-6F11Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     476.91 31.00%  $               329.07 N/A N/A
F912D6-6F12Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     480.77 31.00%  $               331.73 N/A N/A
F912D6-6F13Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     484.64 31.00%  $               334.40 N/A N/A
F912D6-6F14Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     488.50 31.00%  $               337.07 N/A N/A
F912D6-6F15Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     492.34 31.0%  $               339.71 N/A N/A
F912D6-6F16Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     496.20 31.00%  $               342.38 N/A N/A
F912D6-6F17Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     500.06 31.00%  $               345.04 N/A N/A
F912D6-6F18Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     503.92 31.00%  $               347.70 N/A N/A
F912D6-6F19Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     507.78 31.00%  $               350.37 N/A N/A
F912D6-6F1Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     438.33 31.00%  $               302.45 N/A N/A
F912D6-6F20Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     511.64 31.00%  $               353.03 N/A N/A
F912D6-6F21Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     515.50 31.00%  $               355.70 N/A N/A
F912D6-6F22Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     519.36 31.00%  $               358.36 N/A N/A
F912D6-6F23Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     523.22 31.00%  $               361.02 N/A N/A
F912D6-6F24Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     527.08 31.00%  $               363.69 N/A N/A
F912D6-6F25Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     530.94 31.00%  $               366.35 N/A N/A
F912D6-6F26Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     534.80 31.00%  $               369.01 N/A N/A
F912D6-6F27Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     538.66 31.00%  $               371.68 N/A N/A
F912D6-6F28Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     542.50 31.00%  $               374.33 N/A N/A
F912D6-6F29Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     546.36 31.00%  $               376.99 N/A N/A
F912D6-6F2Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     442.19 31.00%  $               305.11 N/A N/A
F912D6-6F30Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     550.23 31.00%  $               379.66 N/A N/A
F912D6-6F31Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     554.09 31.00%  $               382.32 N/A N/A
F912D6-6F32Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     557.95 31.00%  $               384.99 N/A N/A
F912D6-6F33Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     561.81 31.00%  $               387.65 N/A N/A
F912D6-6F34Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     565.67 31.00%  $               390.31 N/A N/A
F912D6-6F35Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     569.53 31.00%  $               392.98 N/A N/A
F912D6-6F36Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     573.39 31.00%  $               395.64 N/A N/A
F912D6-6F37Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     577.25 31.00%  $               398.30 N/A N/A
F912D6-6F38Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     581.11 31.00%  $               400.97 N/A N/A
F912D6-6F39Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     584.97 31.00%  $               403.63 N/A N/A
F912D6-6F3Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     446.03 31.00%  $               307.76 N/A N/A
F912D6-6F40Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     588.81 31.0%  $               406.28 N/A N/A
F912D6-6F41Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     592.67 31.00%  $               408.94 N/A N/A
F912D6-6F42Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     596.53 31.00%  $               411.61 N/A N/A
F912D6-6F43Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     600.39 31.00%  $               414.27 N/A N/A
F912D6-6F44Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     604.25 31.00%  $               416.93 N/A N/A
F912D6-6F45Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     608.11 31.00%  $               419.60 N/A N/A
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F912D6-6F46Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     611.97 31.00%  $               422.26 N/A N/A
F912D6-6F47Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     615.83 31.00%  $               424.92 N/A N/A
F912D6-6F48Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     619.69 31.00%  $               427.59 N/A N/A
F912D6-6F49Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     623.55 31.00%  $               430.25 N/A N/A
F912D6-6F4Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     449.89 31.00%  $               310.42 N/A N/A
F912D6-6F50Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     627.42 31.00%  $               432.92 N/A N/A
F912D6-6F51Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     631.28 31.00%  $               435.58 N/A N/A
F912D6-6F52Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     635.14 31.00%  $               438.25 N/A N/A
F912D6-6F53Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     638.98 31.00%  $               440.90 N/A N/A
F912D6-6F54Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     642.84 31.00%  $               443.56 N/A N/A
F912D6-6F55Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     646.70 31.00%  $               446.22 N/A N/A
F912D6-6F56Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     650.56 31.00%  $               448.89 N/A N/A
F912D6-6F57Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     654.42 31.00%  $               451.55 N/A N/A
F912D6-6F58Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     658.28 31.00%  $               454.21 N/A N/A
F912D6-6F59Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     662.14 31.00%  $               456.88 N/A N/A
F912D6-6F5Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     453.75 31.00%  $               313.09 N/A N/A
F912D6-6F60Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     666.00 31.00%  $               459.54 N/A N/A
F912D6-6F61Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     669.86 31.00%  $               462.20 N/A N/A
F912D6-6F62Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     673.72 31.00%  $               464.87 N/A N/A
F912D6-6F63Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     677.58 31.00%  $               467.53 N/A N/A
F912D6-6F64Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     681.44 31.00%  $               470.19 N/A N/A
F912D6-6F65Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     685.28 31.00%  $               472.84 N/A N/A
F912D6-6F66Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     689.14 31.00%  $               475.51 N/A N/A
F912D6-6F67Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     693.01 31.00%  $               478.18 N/A N/A
F912D6-6F68Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     696.87 31.00%  $               480.84 N/A N/A
F912D6-6F69Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     700.73 31.00%  $               483.50 N/A N/A
F912D6-6F6Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     457.61 31.00%  $               315.75 N/A N/A
F912D6-6F70Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     704.59 31.00%  $               486.17 N/A N/A
F912D6-6F71Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     708.45 31.00%  $               488.83 N/A N/A
F912D6-6F72Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     712.31 31.00%  $               491.49 N/A N/A
F912D6-6F73Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     716.17 31.00%  $               494.16 N/A N/A
F912D6-6F74Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     720.03 31.00%  $               496.82 N/A N/A
F912D6-6F75Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     723.89 31.00%  $               499.48 N/A N/A
F912D6-6F76Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     727.75 31.00%  $               502.15 N/A N/A
F912D6-6F77Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     731.61 31.00%  $               504.81 N/A N/A
F912D6-6F78Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     735.45 31.00%  $               507.46 N/A N/A
F912D6-6F79Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     739.31 31.00%  $               510.12 N/A N/A
F912D6-6F7Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     461.47 31.00%  $               318.41 N/A N/A
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F912D6-6F80Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     743.17 31.00%  $               512.79 N/A N/A
F912D6-6F81Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     747.03 31.00%  $               515.45 N/A N/A
F912D6-6F82Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     750.89 31.00%  $               518.11 N/A N/A
F912D6-6F83Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     754.75 31.00%  $               520.78 N/A N/A
F912D6-6F84Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     758.61 31.00%  $               523.44 N/A N/A
F912D6-6F85Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     762.47 31.00%  $               526.10 N/A N/A
F912D6-6F86Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     766.33 31.00%  $               528.77 N/A N/A
F912D6-6F87Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     770.20 31.00%  $               531.44 N/A N/A
F912D6-6F88Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     774.06 31.00%  $               534.10 N/A N/A
F912D6-6F89Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     777.92 31.00%  $               536.76 N/A N/A
F912D6-6F8Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     465.33 31.00%  $               321.08 N/A N/A
F912D6-6F90Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     781.76 31.00%  $               539.41 N/A N/A
F912D6-6F91Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     785.62 31.00%  $               542.08 N/A N/A
F912D6-6F92Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     789.48 31.00%  $               544.74 N/A N/A
F912D6-6F93Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     793.34 31.00%  $               547.40 N/A N/A
F912D6-6F94Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     797.20 31.00%  $               550.07 N/A N/A
F912D6-6F95Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     801.06 31.00%  $               552.73 N/A N/A
F912D6-6F96Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     804.92 31.00%  $               555.39 N/A N/A
F912D6-6F97Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     808.78 31.00%  $               558.06 N/A N/A
F912D6-6F98Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     812.64 31.00%  $               560.72 N/A N/A
F912D6-6F99Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     816.50 31.00%  $               563.39 N/A N/A
F912D6-6F9Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     469.19 31.00%  $               323.74 N/A N/A
F912D6-6M10Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     559.69 31.00%  $               386.19 N/A N/A
F912D6-6M11Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     572.32 31.00%  $               394.90 N/A N/A
F912D6-6M12Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     584.95 31.00%  $               403.62 N/A N/A
F912D6-6M13Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     597.56 31.00%  $               412.32 N/A N/A
F912D6-6M14Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     610.19 31.00%  $               421.03 N/A N/A
F912D6-6M15Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     622.82 31.00%  $               429.75 N/A N/A
F912D6-6M16Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     635.45 31.00%  $               438.46 N/A N/A
F912D6-6M17Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     648.09 31.00%  $               447.18 N/A N/A
F912D6-6M18Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     660.72 31.00%  $               455.90 N/A N/A
F912D6-6M19Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     673.35 31.00%  $               464.61 N/A N/A
F912D6-6M1Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     446.01 31.00%  $               307.75 N/A N/A
F912D6-6M20Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     685.98 31.00%  $               473.33 N/A N/A
F912D6-6M21Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     698.61 31.00%  $               482.04 N/A N/A
F912D6-6M22Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     711.24 31.00%  $               490.76 N/A N/A
F912D6-6M23Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     723.87 31.00%  $               499.47 N/A N/A
F912D6-6M24Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     736.50 31.00%  $               508.19 N/A N/A
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F912D6-6M25Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     749.11 31.00%  $               516.89 N/A N/A
F912D6-6M26Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     761.74 31.00%  $               525.60 N/A N/A
F912D6-6M27Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     774.37 31.00%  $               534.32 N/A N/A
F912D6-6M28Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     787.01 31.00%  $               543.04 N/A N/A
F912D6-6M29Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     799.64 31.00%  $               551.75 N/A N/A
F912D6-6M2Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     458.64 31.00%  $               316.46 N/A N/A
F912D6-6M30Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     812.27 31.00%  $               560.47 N/A N/A
F912D6-6M31Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     824.90 31.00%  $               569.18 N/A N/A
F912D6-6M32Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     837.53 31.00%  $               577.90 N/A N/A
F912D6-6M33Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     850.16 31.00%  $               586.61 N/A N/A
F912D6-6M34Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     862.79 31.00%  $               595.33 N/A N/A
F912D6-6M35Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     875.42 31.00%  $               604.04 N/A N/A
F912D6-6M36Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     888.05 31.00%  $               612.75 N/A N/A
F912D6-6M37Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     900.68 31.00%  $               621.47 N/A N/A
F912D6-6M38Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     913.29 31.00%  $               630.17 N/A N/A
F912D6-6M39Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     925.92 31.00%  $               638.88 N/A N/A
F912D6-6M3Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     471.27 31.00%  $               325.18 N/A N/A
F912D6-6M40Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     938.56 31.00%  $               647.61 N/A N/A
F912D6-6M41Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     951.19 31.00%  $               656.32 N/A N/A
F912D6-6M42Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     963.82 31.00%  $               665.04 N/A N/A
F912D6-6M43Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     976.45 31.00%  $               673.75 N/A N/A
F912D6-6M44Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     989.08 31.00%  $               682.47 N/A N/A
F912D6-6M45Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $  1,001.71 31.00%  $               691.18 N/A N/A
F912D6-6M46Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $  1,014.34 31.00%  $               699.89 N/A N/A
F912D6-6M47Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $  1,026.97 31.00%  $               708.61 N/A N/A
F912D6-6M48Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $  1,039.60 31.00%  $               717.32 N/A N/A
F912D6-6M49Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $  1,052.23 31.00%  $               726.04 N/A N/A
F912D6-6M4Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     483.90 31.00%  $               333.89 N/A N/A
F912D6-6M50Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $  1,064.84 31.00%  $               734.74 N/A N/A
F912D6-6M5Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     496.54 31.00%  $               342.61 N/A N/A
F912D6-6M6Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     509.17 31.00%  $               351.33 N/A N/A
F912D6-6M7Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     521.80 31.00%  $               360.04 N/A N/A
F912D6-6M8Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     534.43 31.00%  $               368.76 N/A N/A
F912D6-6M9Y 12-fiber OS1/OS2 plenum  rated Male MTP* PC B  $     547.06 31.00%  $               377.47 N/A N/A
F92ERQNQNSNM001 OS1/OS2 2-fiber, 1.6mm jacket, riser, LC PC B  $       87.70 31.00%  $                 60.51 N/A N/A
F92ERQNQNSNM002 OS1/OS2 2-fiber, 1.6mm jacket, riser, LC PC B  $       89.65 31.00%  $                 61.86 N/A N/A
F92ERQNQNSNM003 OS1/OS2 2-fiber, 1.6mm jacket, riser, LC PC B  $       91.60 31.00%  $                 63.20 N/A N/A
F92ERQNQNSNM004 OS1/OS2 2-fiber, 1.6mm jacket, riser, LC PC B  $       93.55 31.00%  $                 64.55 N/A N/A
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F92ERQNQNSNM005 OS1/OS2 2-fiber, 1.6mm jacket, riser, LC PC B  $       95.50 31.00%  $                 65.90 N/A N/A
F92ERQNQNSNM006 OS1/OS2 2-fiber, 1.6mm jacket, riser, LC PC B  $       97.45 31.00%  $                 67.24 N/A N/A
F92ERQNQNSNM007 OS1/OS2 2-fiber, 1.6mm jacket, riser, LC PC B  $       99.40 31.00%  $                 68.59 N/A N/A
F92ERQNQNSNM008 OS1/OS2 2-fiber, 1.6mm jacket, riser, LC PC B  $     101.35 31.00%  $                 69.93 N/A N/A
F92ERQNQNSNM009 OS1/OS2 2-fiber, 1.6mm jacket, riser, LC PC B  $     103.29 31.00%  $                 71.27 N/A N/A
F92ERQNQNSNM010 OS1/OS2 2-fiber, 1.6mm jacket, riser, LC PC B  $     105.24 31.00%  $                 72.62 N/A N/A
F92ERQNQNSNM011 OS1/OS2 2-fiber, 1.6mm jacket, riser, LC PC B  $     107.19 31.00%  $                 73.96 N/A N/A
F92ERQNQNSNM012 OS1/OS2 2-fiber, 1.6mm jacket, riser, LC PC B  $     109.14 31.00%  $                 75.31 N/A N/A
F92ERQNQNSNM013 OS1/OS2 2-fiber, 1.6mm jacket, riser, LC PC B  $     111.09 31.00%  $                 76.65 N/A N/A
F92ERQNQNSNM014 OS1/OS2 2-fiber, 1.6mm jacket, riser, LC PC B  $     113.04 31.00%  $                 78.00 N/A N/A
F92ERQNQNSNM015 OS1/OS2 2-fiber, 1.6mm jacket, riser, LC PC B  $     114.99 31.00%  $                 79.34 N/A N/A
F92ERQNQNSNM016 OS1/OS2 2-fiber, 1.6mm jacket, riser, LC PC B  $     116.94 31.00%  $                 80.69 N/A N/A
F92ERQNQNSNM017 OS1/OS2 2-fiber, 1.6mm jacket, riser, LC PC B  $     118.89 31.00%  $                 82.03 N/A N/A
F92ERQNQNSNM018 OS1/OS2 2-fiber, 1.6mm jacket, riser, LC PC B  $     120.84 31.00%  $                 83.38 N/A N/A
F92ERQNQNSNM019 OS1/OS2 2-fiber, 1.6mm jacket, riser, LC PC B  $     122.78 31.00%  $                 84.72 N/A N/A
F92ERQNQNSNM020 OS1/OS2 2-fiber, 1.6mm jacket, riser, LC PC B  $     124.73 31.00%  $                 86.06 N/A N/A
F92ERQNQNSNM025 OS1/OS2 2-fiber, 1.6mm jacket, riser, LC PC B  $     134.48 31.00%  $                 92.79 N/A N/A
F92ERQNQNSNM030 OS1/OS2 2-fiber, 1.6mm jacket, riser, LC PC B  $     144.22 31.00%  $                 99.51 N/A N/A
F92ERQNQNSNM035 OS1/OS2 2-fiber, 1.6mm jacket, riser, LC PC B  $     153.97 31.00%  $               106.24 N/A N/A
F96D2-NM10Y PC 6-Fiber Singlemode 6 ST-Open 9µm 10m PC B  $     208.37 31.00%  $               143.78 N/A N/A
F96D2-NM1Y PC 6-Fiber Singlemode 6 ST-Open 9µm 1m PC B  $     184.05 31.00%  $               126.99 N/A N/A
F96D2-NM2Y PC 6-Fiber Singlemode 6 ST-Open 9µm 2m PC B  $     186.74 31.00%  $               128.85 N/A N/A
F96D2-NM3Y PC 6-Fiber Singlemode 6 ST-Open 9µm 3m PC B  $     189.44 31.00%  $               130.71 N/A N/A
F96D2-NM6Y PC 6-Fiber Singlemode 6 ST-Open 9µm 6m PC B  $     197.54 31.00%  $               136.30 N/A N/A
F96D3-5M10Y PC 6-Fiber Singlemode 6 SC-MTP* 9µm 10m PC B  $     424.59 31.00%  $               292.97 N/A N/A
F96D3-NM10Y PC 6-Fiber Singlemode 6 SC-Open 9µm 10m PC B  $     177.37 31.00%  $               122.39 N/A N/A
F96D3-NM1Y PC 6-Fiber Singlemode 6 SC-Open 9µm 1m PC B  $     149.58 31.00%  $               103.21 N/A N/A
F96D3-NM2Y PC 6-Fiber Singlemode 6 SC-Open 9µm 2m PC B  $     152.66 31.00%  $               105.34 N/A N/A
F96D3-NM3Y PC 6-Fiber Singlemode 6 SC-Open 9µm 3m PC B  $     155.77 31.00%  $               107.48 N/A N/A
F96D3-NM6Y PC 6-Fiber Singlemode 6 SC-Open 9µm 6m PC B  $     165.02 31.00%  $               113.86 N/A N/A
F96D5-5M10Y PC 6-Fiber Singlemode MTP*-MTP* 9µm 10m PC B  $     383.91 31.00%  $               264.90 N/A N/A
F96D5-5M1Y PC 6-Fiber Singlemode MTP*-MTP* 9µm 1m PC B  $     322.08 31.00%  $               222.24 N/A N/A
F96D5-5M2Y PC 6-Fiber Singlemode MTP*-MTP* 9µm 2m PC B  $     329.02 31.00%  $               227.02 N/A N/A
F96D5-5M5Y PC 6-Fiber Singlemode MTP*-MTP* 9µm 5m PC B  $     349.69 31.00%  $               241.29 N/A N/A
F98D6J-NM10Y PC 8-Fiber Singlemode 4FJ Jacks-Open 9µ PC B  $     315.41 31.00%  $               217.63 N/A N/A
F98D6J-NM1Y PC 8-Fiber Singlemode 4FJ Jacks-Open 9µ PC B  $     280.20 31.00%  $               193.34 N/A N/A
F98D6J-NM2Y PC 8-Fiber Singlemode 4FJ Jacks-Open 9µ PC B  $     284.12 31.00%  $               196.04 N/A N/A
F98D6J-NM3Y PC 8-Fiber Singlemode 4FJ Jacks-Open 9µ PC B  $     288.02 31.00%  $               198.73 N/A N/A
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F98D6J-NM6Y PC 8-Fiber Singlemode 4FJ Jacks-Open 9µ PC B  $     299.77 31.00%  $               206.84 N/A N/A
F98RL5NQSQNM001 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     714.89 31.0%  $               493.27 N/A N/A
F98RL5NQSQNM002 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     718.40 31.0%  $               495.70 N/A N/A
F98RL5NQSQNM003 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     721.90 31.0%  $               498.11 N/A N/A
F98RL5NQSQNM004 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     725.41 31.0%  $               500.53 N/A N/A
F98RL5NQSQNM005 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     728.91 31.0%  $               502.95 N/A N/A
F98RL5NQSQNM006 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     732.42 31.0%  $               505.37 N/A N/A
F98RL5NQSQNM007 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     735.92 31.0%  $               507.78 N/A N/A
F98RL5NQSQNM008 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     739.42 31.0%  $               510.20 N/A N/A
F98RL5NQSQNM009 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     742.91 31.0%  $               512.61 N/A N/A
F98RL5NQSQNM010 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     746.41 31.0%  $               515.02 N/A N/A
F98RL5NQSQNM1.5 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     716.64 31.0%  $               494.48 N/A N/A
F98RL5NQSQNM2.5 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     720.14 31.0%  $               496.90 N/A N/A
F98RL5NQSQNM3.5 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     723.65 31.0%  $               499.32 N/A N/A
F98RL5NQSQNM4.5 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     727.15 31.0%  $               501.73 N/A N/A
F98RL6NQSQNM001 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     714.89 31.0%  $               493.27 N/A N/A
F98RL6NQSQNM002 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     718.40 31.0%  $               495.70 N/A N/A
F98RL6NQSQNM003 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     721.90 31.0%  $               498.11 N/A N/A
F98RL6NQSQNM004 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     725.41 31.0%  $               500.53 N/A N/A
F98RL6NQSQNM005 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     728.91 31.0%  $               502.95 N/A N/A
F98RL6NQSQNM006 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     732.42 31.0%  $               505.37 N/A N/A
F98RL6NQSQNM007 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     735.92 31.0%  $               507.78 N/A N/A
F98RL6NQSQNM008 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     739.42 31.0%  $               510.20 N/A N/A
F98RL6NQSQNM009 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     742.91 31.0%  $               512.61 N/A N/A
F98RL6NQSQNM010 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     746.41 31.0%  $               515.02 N/A N/A
F98RL6NQSQNM1.5 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     716.64 31.0%  $               494.48 N/A N/A
F98RL6NQSQNM2.5 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     720.14 31.0%  $               496.90 N/A N/A
F98RL6NQSQNM3.5 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     723.65 31.0%  $               499.32 N/A N/A
F98RL6NQSQNM4.5 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     727.15 31.0%  $               501.73 N/A N/A
F98RP5NQSQNF003 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     714.99 31.0%  $               493.34 N/A N/A
F98RP5NQSQNF004 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     716.19 31.0%  $               494.17 N/A N/A
F98RP5NQSQNF005 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     717.39 31.0%  $               495.00 N/A N/A
F98RP5NQSQNF006 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     718.59 31.0%  $               495.83 N/A N/A
F98RP5NQSQNF007 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     719.78 31.0%  $               496.65 N/A N/A
F98RP5NQSQNF008 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     720.98 31.0%  $               497.48 N/A N/A
F98RP5NQSQNF009 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     722.18 31.0%  $               498.30 N/A N/A
F98RP5NQSQNF010 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     723.38 31.0%  $               499.13 N/A N/A
F98RP5NQSQNF011 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     724.58 31.0%  $               499.96 N/A N/A
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F98RP5NQSQNF012 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     725.78 31.0%  $               500.79 N/A N/A
F98RP5NQSQNF013 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     726.98 31.0%  $               501.62 N/A N/A
F98RP5NQSQNF014 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     728.18 31.0%  $               502.44 N/A N/A
F98RP5NQSQNF015 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     729.38 31.0%  $               503.27 N/A N/A
F98RP5NQSQNF016 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     730.58 31.0%  $               504.10 N/A N/A
F98RP5NQSQNF017 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     731.78 31.0%  $               504.93 N/A N/A
F98RP5NQSQNF018 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     732.98 31.0%  $               505.76 N/A N/A
F98RP5NQSQNF019 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     734.18 31.0%  $               506.58 N/A N/A
F98RP5NQSQNF020 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     735.38 31.0%  $               507.41 N/A N/A
F98RP5NQSQNF021 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     736.58 31.0%  $               508.24 N/A N/A
F98RP5NQSQNF022 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     737.78 31.0%  $               509.07 N/A N/A
F98RP5NQSQNF023 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     738.97 31.0%  $               509.89 N/A N/A
F98RP5NQSQNF024 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     740.17 31.0%  $               510.72 N/A N/A
F98RP5NQSQNF025 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     741.37 31.0%  $               511.55 N/A N/A
F98RP5NQSQNF026 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     742.57 31.0%  $               512.37 N/A N/A
F98RP5NQSQNF027 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     743.77 31.0%  $               513.20 N/A N/A
F98RP5NQSQNF028 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     744.97 31.0%  $               514.03 N/A N/A
F98RP5NQSQNF029 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     746.17 31.0%  $               514.86 N/A N/A
F98RP5NQSQNF030 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     747.37 31.0%  $               515.69 N/A N/A
F98RP6NQSQNF003 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     714.99 31.0%  $               493.34 N/A N/A
F98RP6NQSQNF004 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     716.19 31.0%  $               494.17 N/A N/A
F98RP6NQSQNF005 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     717.39 31.0%  $               495.00 N/A N/A
F98RP6NQSQNF006 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     718.59 31.0%  $               495.83 N/A N/A
F98RP6NQSQNF007 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     719.78 31.0%  $               496.65 N/A N/A
F98RP6NQSQNF008 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     720.98 31.0%  $               497.48 N/A N/A
F98RP6NQSQNF009 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     722.18 31.0%  $               498.30 N/A N/A
F98RP6NQSQNF010 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     723.38 31.0%  $               499.13 N/A N/A
F98RP6NQSQNF011 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     724.58 31.0%  $               499.96 N/A N/A
F98RP6NQSQNF012 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     725.78 31.0%  $               500.79 N/A N/A
F98RP6NQSQNF013 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     726.98 31.0%  $               501.62 N/A N/A
F98RP6NQSQNF014 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     728.18 31.0%  $               502.44 N/A N/A
F98RP6NQSQNF015 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     729.38 31.0%  $               503.27 N/A N/A
F98RP6NQSQNF016 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     730.58 31.0%  $               504.10 N/A N/A
F98RP6NQSQNF017 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     731.78 31.0%  $               504.93 N/A N/A
F98RP6NQSQNF018 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     732.98 31.0%  $               505.76 N/A N/A
F98RP6NQSQNF019 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     734.18 31.0%  $               506.58 N/A N/A
F98RP6NQSQNF020 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     735.38 31.0%  $               507.41 N/A N/A
F98RP6NQSQNF021 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     736.58 31.0%  $               508.24 N/A N/A
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F98RP6NQSQNF022 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     737.78 31.0%  $               509.07 N/A N/A
F98RP6NQSQNF023 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     738.97 31.0%  $               509.89 N/A N/A
F98RP6NQSQNF024 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     740.17 31.0%  $               510.72 N/A N/A
F98RP6NQSQNF025 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     741.37 31.0%  $               511.55 N/A N/A
F98RP6NQSQNF026 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     742.57 31.0%  $               512.37 N/A N/A
F98RP6NQSQNF027 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     743.77 31.0%  $               513.20 N/A N/A
F98RP6NQSQNF028 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     744.97 31.0%  $               514.03 N/A N/A
F98RP6NQSQNF029 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     746.17 31.0%  $               514.86 N/A N/A
F98RP6NQSQNF030 OS2 8-Fiber Round 4 to 1 Conversion Harn PC B  $     747.37 31.0%  $               515.69 N/A N/A
F9B10A-NM1 LC (keyed A - black) to pigtail 9/125µm PC B  $       36.77 31.00%  $                 25.37 N/A N/A
F9B10B-NM1 LC (keyed B - red) to pigtail 9/125µm s PC B  $       36.77 31.00%  $                 25.37 N/A N/A
F9B10C-NM1 LC (keyed C - green) to pigtail 9/125µm PC B  $       36.77 31.00%  $                 25.37 N/A N/A
F9B10D-NM1 LC (keyed D - yellow) to pigtail 9/125µ PC B  $       36.77 31.00%  $                 25.37 N/A N/A
F9B10G-NM1 LC (keyed G-Violet) to pigtail 9/125µm PC B  $       36.77 31.00%  $                 25.37 N/A N/A
F9B10G-NM10 LC (keyed G-Violet) to pigtail 9/125µm PC B  $       41.79 31.00%  $                 28.84 N/A N/A
F9B10G-NM15 LC (keyed G-Violet) to pigtail 9/125µm PC B  $       44.56 31.00%  $                 30.75 N/A N/A
F9B10G-NM2 LC (keyed G-Violet) to pigtail 9/125µm PC B  $       37.33 31.00%  $                 25.76 N/A N/A
F9B10G-NM20 LC (keyed G-Violet) to pigtail 9/125µm PC B  $       47.36 31.00%  $                 32.68 N/A N/A
F9B10G-NM3 LC (keyed G-Violet) to pigtail 9/125µm PC B  $       37.89 31.00%  $                 26.14 N/A N/A
F9B10G-NM30 LC (keyed G-Violet) to pigtail 9/125µm PC B  $       52.94 31.00%  $                 36.53 N/A N/A
F9B10G-NM4 LC (keyed G-Violet) to pigtail 9/125µm PC B  $       38.44 31.00%  $                 26.52 N/A N/A
F9B10G-NM5 LC (keyed G-Violet) to pigtail 9/125µm PC B  $       39.00 31.00%  $                 26.91 N/A N/A
F9B10G-NM6 LC (keyed G-Violet) to pigtail 9/125µm PC B  $       39.56 31.00%  $                 27.30 N/A N/A
F9B10G-NM7 LC (keyed G-Violet) to pigtail 9/125µm PC B  $       40.10 31.00%  $                 27.67 N/A N/A
F9B10G-NM8 LC (keyed G-Violet) to pigtail 9/125µm PC B  $       40.67 31.00%  $                 28.06 N/A N/A
F9B10G-NM9 LC (keyed G-Violet) to pigtail 9/125µm PC B  $       41.23 31.00%  $                 28.45 N/A N/A
F9B10H-NM1 LC (keyed H-Aqua) to pigtail 9/125µm si PC B  $       36.77 31.00%  $                 25.37 N/A N/A
F9B10H-NM10 LC (keyed H-Aqua) to pigtail 9/125µm si PC B  $       41.79 31.00%  $                 28.84 N/A N/A
F9B10H-NM15 LC (keyed H-Aqua) to pigtail 9/125µm si PC B  $       44.56 31.00%  $                 30.75 N/A N/A
F9B10H-NM2 LC (keyed H-Aqua) to pigtail 9/125µm si PC B  $       37.33 31.00%  $                 25.76 N/A N/A
F9B10H-NM20 LC (keyed H-Aqua) to pigtail 9/125µm si PC B  $       47.36 31.00%  $                 32.68 N/A N/A
F9B10H-NM3 LC (keyed H-Aqua) to pigtail 9/125µm si PC B  $       37.89 31.00%  $                 26.14 N/A N/A
F9B10H-NM30 LC (keyed H-Aqua) to pigtail 9/125µm si PC B  $       52.94 31.00%  $                 36.53 N/A N/A
F9B10H-NM4 LC (keyed H-Aqua) to pigtail 9/125µm si PC B  $       38.44 31.00%  $                 26.52 N/A N/A
F9B10H-NM5 LC (keyed H-Aqua) to pigtail 9/125µm si PC B  $       39.00 31.00%  $                 26.91 N/A N/A
F9B10H-NM6 LC (keyed H-Aqua) to pigtail 9/125µm si PC B  $       39.56 31.00%  $                 27.30 N/A N/A
F9B10H-NM7 LC (keyed H-Aqua) to pigtail 9/125µm si PC B  $       40.10 31.00%  $                 27.67 N/A N/A
F9B10H-NM8 LC (keyed H-Aqua) to pigtail 9/125µm si PC B  $       40.67 31.00%  $                 28.06 N/A N/A
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F9B10H-NM9 LC (keyed H-Aqua) to pigtail 9/125µm si PC B  $       41.23 31.00%  $                 28.45 N/A N/A
F9B10J-NM1 Keyed LC (J-Rose) to pigtail, OS1/OS2, S PC B  $       36.77 31.00%  $                 25.37 N/A N/A
F9B10J-NM10 Keyed LC (J-Rose) to pigtail, OS1/OS2, S PC B  $       41.79 31.00%  $                 28.84 N/A N/A
F9B10J-NM15 Keyed LC (J-Rose) to pigtail, OS1/OS2, S PC B  $       44.56 31.00%  $                 30.75 N/A N/A
F9B10J-NM2 Keyed LC (J-Rose) to pigtail, OS1/OS2, S PC B  $       37.33 31.00%  $                 25.76 N/A N/A
F9B10J-NM20 Keyed LC (J-Rose) to pigtail, OS1/OS2, S PC B  $       47.36 31.00%  $                 32.68 N/A N/A
F9B10J-NM3 Keyed LC (J-Rose) to pigtail, OS1/OS2, S PC B  $       37.89 31.00%  $                 26.14 N/A N/A
F9B10J-NM30 Keyed LC (J-Rose) to pigtail, OS1/OS2, S PC B  $       52.94 31.00%  $                 36.53 N/A N/A
F9B10J-NM4 Keyed LC (J-Rose) to pigtail, OS1/OS2, S PC B  $       38.44 31.00%  $                 26.52 N/A N/A
F9B10J-NM5 Keyed LC (J-Rose) to pigtail, OS1/OS2, S PC B  $       39.00 31.00%  $                 26.91 N/A N/A
F9B10J-NM6 Keyed LC (J-Rose) to pigtail, OS1/OS2, S PC B  $       39.56 31.00%  $                 27.30 N/A N/A
F9B10J-NM7 Keyed LC (J-Rose) to pigtail, OS1/OS2, S PC B  $       40.10 31.00%  $                 27.67 N/A N/A
F9B10J-NM8 Keyed LC (J-Rose) to pigtail, OS1/OS2, S PC B  $       40.67 31.00%  $                 28.06 N/A N/A
F9B10J-NM9 Keyed LC (J-Rose) to pigtail, OS1/OS2, S PC B  $       41.23 31.00%  $                 28.45 N/A N/A
F9B10-NM1 LC-Pigtail Fiber PC Singlemode 9µm Simp PC B  $       33.43 31.00%  $                 23.07 N/A N/A
F9B10-NM1Y LC-Pigtail Fiber PC Singlemode 9µm Simp PC B  $       33.43 31.00%  $                 23.07 N/A N/A
F9B10-NM2 LC-Pigtail Fiber PC Singlemode 9µm Simp PC B  $       33.94 31.00%  $                 23.42 N/A N/A
F9B10-NM2Y LC-Pigtail Fiber PC Singlemode 9µm Simp PC B  $       33.94 31.00%  $                 23.42 N/A N/A
F9B10-NM3Y LC-Pigtail Fiber PC Singlemode 9µm Simp PC B  $       34.44 31.00%  $                 23.76 N/A N/A
F9B2-NM1Y PC ST To Buffered Simpl Pigtail PC B  $       20.46 31.00%  $                 14.12 N/A N/A
F9B2-NM2Y PC ST To Buffered Simpl Pigtail PC B  $       21.14 31.00%  $                 14.59 N/A N/A
F9B2-NM3 PC ST To Buffered Simpl Pigtail PC B  $       21.83 31.00%  $                 15.06 N/A N/A
F9B2-NM3Y PC ST To Buffered Simpl Pigtail PC B  $       21.83 31.00%  $                 15.06 N/A N/A
F9B3A-3AM1 SC APC to SC APC, 9/125 Micron Simplex, PC B  $       53.41 31.00%  $                 36.85 N/A N/A
F9B3A-3AM10 SC APC to SC APC, 9/125 Micron Simplex, PC B  $       56.26 31.00%  $                 38.82 N/A N/A
F9B3A-3AM2 SC APC to SC APC, 9/125 Micron Simplex, PC B  $       53.73 31.00%  $                 37.07 N/A N/A
F9B3A-3AM3 SC APC to SC APC, 9/125 Micron Simplex, PC B  $       54.05 31.00%  $                 37.29 N/A N/A
F9B3A-3AM5 SC APC to SC APC, 9/125 Micron Simplex, PC B  $       54.68 31.00%  $                 37.73 N/A N/A
F9B3A-NM1 SC APC to Pigtail, 9/125 Micron, Simplex PC B  $       26.85 31.00%  $                 18.53 N/A N/A
F9B3A-NM2 SC APC to Pigtail, 9/125 Micron, Simplex PC B  $       27.19 31.00%  $                 18.76 N/A N/A
F9B3A-NM3 SC APC to Pigtail, 9/125 Micron, Simplex PC B  $       27.49 31.00%  $                 18.97 N/A N/A
F9B3A-NM5 SC APC to Pigtail, 9/125 Micron, Simplex PC B  $       28.15 31.00%  $                 19.42 N/A N/A
F9B3-NM1 PC SC To Buffered Simpl 9µm PC B  $       23.61 31.00%  $                 16.29 N/A N/A
F9B3-NM1Y PC SC To Buffered Simpl 9µm PC B  $       23.61 31.00%  $                 16.29 N/A N/A
F9B3-NM2Y PC SC To Buffered Simpl 9µm PC B  $       24.19 31.00%  $                 16.69 N/A N/A
F9B3-NM3Y PC SC To Buffered Simpl 9µm PC B  $       24.74 31.00%  $                 17.07 N/A N/A
F9B4-NM10Y PC FC Pigtail Buffered 9µm 10m PC B  $       37.42 31.00%  $                 25.82 N/A N/A
F9B4-NM1Y PC FC Pigtail Buffered 9µm 1m PC B  $       35.38 31.00%  $                 24.41 N/A N/A
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F9B4-NM2Y PC FC Pigtail Buffered 9µm 2m PC B  $       36.06 31.00%  $                 24.88 N/A N/A
F9B4-NM3Y PC FC Pigtail Buffered 9µm 3m PC B  $       36.73 31.00%  $                 25.34 N/A N/A
F9B6J-NM1Y PC FJ Jack To Buffered/Pigtail 9µm 1m PC B  $       48.93 31.00%  $                 33.76 N/A N/A
F9B6J-NM2Y PC FJ Jack To Buffered/Pigtail 9µm 2m PC B  $       50.88 31.00%  $                 35.11 N/A N/A
F9B6J-NM3Y PC FJ Jack To Buffered/Pigtail 9µm 3m PC B  $       52.83 31.00%  $                 36.45 N/A N/A
F9D2-2M1 ST-ST 9µm Dupl Singlemode PC 1m PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F9D2-2M10Y ST-ST 9µm Dupl Singlemode PC 10m PC B  $       92.58 31.00%  $                 63.88 N/A N/A
F9D2-2M12Y ST-ST 9µm Dupl Singlemode PC 12m PC B  $       96.47 31.00%  $                 66.56 N/A N/A
F9D2-2M15Y ST-ST 9µm Dupl Singlemode PC 15m PC B  $     102.32 31.00%  $                 70.60 N/A N/A
F9D2-2M1Y ST-ST 9µm Dupl Singlemode PC 1m PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F9D2-2M20Y ST-ST 9µm Dupl Singlemode PC 20m PC B  $     112.07 31.00%  $                 77.33 N/A N/A
F9D2-2M25Y ST-ST 9µm Dupl Singlemode PC 25m PC B  $     121.81 31.00%  $                 84.05 N/A N/A
F9D2-2M2Y ST-ST 9µm Dupl Singlemode PC 2m PC B  $       76.98 31.00%  $                 53.12 N/A N/A
F9D2-2M3 ST-ST 9µm Dupl Singlemode PC 3m PC B  $       78.93 31.00%  $                 54.46 N/A N/A
F9D2-2M30Y ST-ST 9µm Dupl Singlemode PC 30m PC B  $     131.55 31.00%  $                 90.77 N/A N/A
F9D2-2M3Y ST-ST 9µm Dupl Singlemode PC 3m PC B  $       78.93 31.00%  $                 54.46 N/A N/A
F9D2-2M4Y ST-ST 9µm Dupl Singlemode PC 4m PC B  $       80.88 31.00%  $                 55.81 N/A N/A
F9D2-2M5Y ST-ST 9µm Dupl Singlemode PC 5m PC B  $       82.83 31.00%  $                 57.15 N/A N/A
F9D2-2M6Y ST-ST 9µm Dupl Singlemode PC 6m PC B  $       84.78 31.00%  $                 58.50 N/A N/A
F9D2-2M7Y ST-ST 9µm Dupl Singlemode PC 7m PC B  $       86.73 31.00%  $                 59.84 N/A N/A
F9D2-2M8Y ST-ST 9µm Dupl Singlemode PC 8m PC B  $       88.68 31.00%  $                 61.19 N/A N/A
F9D2-2M9Y ST-ST 9µm Dupl Singlemode PC 9m PC B  $       90.63 31.00%  $                 62.53 N/A N/A
F9D2-3M10Y ST-SC 9µm Dupl Singlemode Patch Cord 10 PC B  $       90.63 31.00%  $                 62.53 N/A N/A
F9D2-3M12Y ST-SC 9µm Dupl Singlemode Patch Cord 12 PC B  $       94.52 31.00%  $                 65.22 N/A N/A
F9D2-3M15Y ST-SC 9µm Dupl Singlemode Patch Cord 15 PC B  $     100.37 31.00%  $                 69.26 N/A N/A
F9D2-3M1Y ST-SC 9µm Dupl Singlemode Patch Cord 1m PC B  $       73.09 31.00%  $                 50.43 N/A N/A
F9D2-3M2 ST-SC 9µm Dupl Singlemode Patch Cord 2m PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F9D2-3M20Y ST-SC 9µm Dupl Singlemode Patch Cord 20 PC B  $     110.12 31.00%  $                 75.98 N/A N/A
F9D2-3M25Y ST-SC 9µm Dupl Singlemode Patch Cord 25 PC B  $     119.86 31.00%  $                 82.70 N/A N/A
F9D2-3M2Y ST-SC 9µm Dupl Singlemode Patch Cord 2m PC B  $       75.03 31.00%  $                 51.77 N/A N/A
F9D2-3M30Y ST-SC 9µm Dupl Singlemode Patch Cord 30 PC B  $     129.61 31.00%  $                 89.43 N/A N/A
F9D2-3M3Y ST-SC 9µm Dupl Singlemode Patch Cord 3m PC B  $       76.98 31.0%  $                 53.12 N/A N/A
F9D2-3M4Y ST-SC 9µm Dupl Singlemode Patch Cord 4m PC B  $       78.93 31.00%  $                 54.46 N/A N/A
F9D2-3M5Y ST-SC 9µm Dupl Singlemode Patch Cord 5m PC B  $       80.88 31.00%  $                 55.81 N/A N/A
F9D2-3M6Y ST-SC 9µm Dupl Singlemode Patch Cord 6m PC B  $       82.83 31.00%  $                 57.15 N/A N/A
F9D2-3M7Y ST-SC 9µm Dupl Singlemode Patch Cord 7m PC B  $       84.78 31.00%  $                 58.50 N/A N/A
F9D2-3M8Y ST-SC 9µm Dupl Singlemode Patch Cord 8m PC B  $       86.73 31.00%  $                 59.84 N/A N/A
F9D2-3M9Y ST-SC 9µm Dupl Singlemode Patch Cord 9m PC B  $       88.68 31.00%  $                 61.19 N/A N/A
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F9D2-4M10Y ST-FC 9µm Dupl Singlemode Patch Cord 10 PC B  $       98.76 31.00%  $                 68.14 N/A N/A
F9D2-4M2Y ST-FC 9µm Dupl Singlemode Patch Cord 2m PC B  $       79.27 31.00%  $                 54.70 N/A N/A
F9D2-4M3Y ST-FC 9µm Dupl Singlemode Patch Cord 3m PC B  $       81.22 31.00%  $                 56.04 N/A N/A
F9D3-3M10Y SC-SC 9µm Dupl Singlemode Patch Cord 10 PC B  $       88.85 31.00%  $                 61.31 N/A N/A
F9D3-3M12Y SC-SC 9µm Dupl Singlemode Patch Cord 12 PC B  $       92.76 31.00%  $                 64.00 N/A N/A
F9D3-3M15 SC-SC 9µm Dupl Singlemode Patch Cord 15 PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F9D3-3M15Y SC-SC 9µm Dupl Singlemode Patch Cord 15 PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F9D3-3M1Y SC-SC 9µm Dupl Singlemode Patch Cord 1m PC B  $       71.27 31.00%  $                 49.18 N/A N/A
F9D3-3M2 SC-SC 9µm Dupl Singlemode Patch Cord 2m PC B  $       73.24 31.00%  $                 50.54 N/A N/A
F9D3-3M20Y SC-SC 9µm Dupl Singlemode Patch Cord 20 PC B  $     108.37 31.00%  $                 74.78 N/A N/A
F9D3-3M25Y SC-SC 9µm Dupl Singlemode Patch Cord 25 PC B  $     118.14 31.00%  $                 81.52 N/A N/A
F9D3-3M2Y SC-SC 9µm Dupl Singlemode Patch Cord 2m PC B  $       73.24 31.00%  $                 50.54 N/A N/A
F9D3-3M3 SC-SC 9µm Dupl Singlemode Patch Cord 3m PC B  $       75.18 31.00%  $                 51.87 N/A N/A
F9D3-3M30Y SC-SC 9µm Dupl Singlemode Patch Cord 30 PC B  $     127.92 31.00%  $                 88.26 N/A N/A
F9D3-3M3Y SC-SC 9µm Dupl Singlemode Patch Cord 3m PC B  $       75.18 31.00%  $                 51.87 N/A N/A
F9D3-3M4Y SC-SC 9µm Dupl Singlemode Patch Cord 4m PC B  $       77.13 31.00%  $                 53.22 N/A N/A
F9D3-3M5Y SC-SC 9µm Dupl Singlemode Patch Cord 5m PC B  $       79.08 31.00%  $                 54.57 N/A N/A
F9D3-3M6Y SC-SC 9µm Dupl Singlemode Patch Cord 6m PC B  $       81.03 31.00%  $                 55.91 N/A N/A
F9D3-3M7Y SC-SC 9µm Dupl Singlemode Patch Cord 7m PC B  $       83.00 31.00%  $                 57.27 N/A N/A
F9D3-3M8Y SC-SC 9µm Dupl Singlemode Patch Cord 8m PC B  $       84.95 31.00%  $                 58.62 N/A N/A
F9D3-3M9Y SC-SC 9µm Dupl Singlemode Patch Cord 9m PC B  $       86.90 31.00%  $                 59.96 N/A N/A
F9D3-4M10Y PC SC To FC 9µm Dupl 10m PC B  $       96.81 31.00%  $                 66.80 N/A N/A
F9D3-4M1Y PC SC To FC 9µm Dupl 1m PC B  $       75.37 31.00%  $                 52.01 N/A N/A
F9D3-4M2Y PC SC To FC 9µm Dupl 2m PC B  $       77.32 31.00%  $                 53.35 N/A N/A
F9D3-4M3Y PC SC To FC 9µm Dupl 3m PC B  $       83.17 31.00%  $                 57.39 N/A N/A
F9D4-4M10Y PC FC To FC 9µm Dupl 10m PC B  $       97.13 31.00%  $                 67.02 N/A N/A
F9D4-4M12Y PC FC To FC 9µm Dupl 12m PC B  $     101.03 31.00%  $                 69.71 N/A N/A
F9D4-4M15Y PC FC To FC 9µm Dupl 15m PC B  $     106.87 31.00%  $                 73.74 N/A N/A
F9D4-4M1Y PC FC To FC 9µm Dupl 1m PC B  $       79.59 31.00%  $                 54.92 N/A N/A
F9D4-4M2Y PC FC To FC 9µm Dupl 2m PC B  $       81.54 31.00%  $                 56.26 N/A N/A
F9D4-4M3Y PC FC To FC 9µm Dupl 3m PC B  $       83.49 31.00%  $                 57.61 N/A N/A
F9D4-4M6Y PC FC To FC 9µm Dupl 6m PC B  $       89.33 31.00%  $                 61.64 N/A N/A
F9D4-4M9Y PC FC To FC 9µm Dupl 9m PC B  $       95.18 31.00%  $                 65.67 N/A N/A
F9D4-NM10Y PC FC Pigtail 9µm Dupl 10m PC B  $       59.86 31.00%  $                 41.30 N/A N/A
F9D4-NM1Y PC FC Pigtail 9µm Dupl 1m PC B  $       45.41 31.00%  $                 31.33 N/A N/A
F9D4-NM2Y PC FC Pigtail 9µm Dupl 2m PC B  $       47.00 31.00%  $                 32.43 N/A N/A
F9D4-NM3Y PC FC Pigtail 9µm Dupl 3m PC B  $       48.63 31.00%  $                 33.55 N/A N/A
F9D6J-6JM10Y PC FJ Jack To FJ Jack 9µm Dupl 10m PC B  $     137.89 31.00%  $                 95.14 N/A N/A
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F9D6J-6JM1Y PC FJ Jack To FJ Jack 9µm Dupl 1m PC B  $     122.58 31.00%  $                 84.58 N/A N/A
F9D6J-6JM2Y PC FJ Jack To FJ Jack 9µm Dupl 2m PC B  $     124.26 31.00%  $                 85.74 N/A N/A
F9D6J-6JM3Y PC FJ Jack To FJ Jack 9µm Dupl 3m PC B  $     125.97 31.00%  $                 86.92 N/A N/A
F9D6J-NM1Y PC FJ Jack To Pigtail 9µm Dupl 1m PC B  $       68.85 31.00%  $                 47.51 N/A N/A
F9D6J-NM2Y PC FJ Jack To Pigtail 9µm Dupl 2m PC B  $       70.50 31.00%  $                 48.65 N/A N/A
F9D6J-NM3Y PC FJ Jack To Pigtail 9µm Dupl 3m PC B  $       72.17 31.00%  $                 49.80 N/A N/A
F9D6P-2M10Y PC FJ Plug To ST 9µm Dupl 10m PC B  $       97.94 31.00%  $                 67.58 N/A N/A
F9D6P-2M2Y PC FJ Plug To ST 9µm Dupl 2m PC B  $       82.34 31.00%  $                 56.81 N/A N/A
F9D6P-3M1 PC FJ Plug To SC 9µm Dupl 1m PC B  $       78.45 31.00%  $                 54.13 N/A N/A
F9D6P-3M10Y PC FJ Plug To SC 9µm Dupl 10m PC B  $       95.99 31.00%  $                 66.23 N/A N/A
F9D6P-3M15Y PC FJ Plug To SC 9µm Dupl 15m PC B  $     105.73 31.00%  $                 72.95 N/A N/A
F9D6P-3M1Y PC FJ Plug To SC 9µm Dupl 1m PC B  $       78.45 31.00%  $                 54.13 N/A N/A
F9D6P-3M2 PC FJ Plug To SC 9µm Dupl 2m PC B  $       80.39 31.00%  $                 55.47 N/A N/A
F9D6P-3M20Y PC FJ Plug To SC 9µm Dupl 20m PC B  $     115.48 31.00%  $                 79.68 N/A N/A
F9D6P-3M2Y PC FJ Plug To SC 9µm Dupl 2m PC B  $       80.39 31.00%  $                 55.47 N/A N/A
F9D6P-3M3 PC FJ Plug To SC 9µm Dupl 3m PC B  $       82.34 31.00%  $                 56.81 N/A N/A
F9D6P-3M3Y PC FJ Plug To SC 9µm Dupl 3m PC B  $       82.34 31.00%  $                 56.81 N/A N/A
F9D6P-3M5 PC FJ Plug To SC 9µm Dupl 5m PC B  $       86.24 31.00%  $                 59.51 N/A N/A
F9D6P-3M5Y PC FJ Plug To SC 9µm Dupl 5m PC B  $       86.24 31.00%  $                 59.51 N/A N/A
F9D6P-3M6Y PC FJ Plug To SC 9µm Dupl 6m PC B  $       88.19 31.00%  $                 60.85 N/A N/A
F9D6P-3M8Y PC FJ Plug To SC 9µm Dupl 8m PC B  $       92.09 31.00%  $                 63.54 N/A N/A
F9D6P-3M9Y PC FJ Plug To SC 9µm Dupl 9m PC B  $       94.04 31.00%  $                 64.89 N/A N/A
F9D6P-6PM1 PC FJ Plug To FJ Plug 9µm Dupl 1m PC B  $       85.75 31.00%  $                 59.17 N/A N/A
F9D6P-6PM1Y PC FJ Plug To FJ Plug 9µm Dupl 1m PC B  $       85.75 31.00%  $                 59.17 N/A N/A
F9D6P-6PM2Y PC FJ Plug To FJ Plug 9µm Dupl 2m PC B  $       87.70 31.00%  $                 60.51 N/A N/A
F9D6P-6PM3Y PC FJ Plug To FJ Plug 9µm Dupl 3m PC B  $       89.65 31.00%  $                 61.86 N/A N/A
F9D6P-6PM5Y PC FJ Plug To FJ Plug 9µm Dupl 5m PC B  $       93.55 31.00%  $                 64.55 N/A N/A
F9E10-10M1 LC-LC 9µm dupl 1.6mm Patch Cord 1m PC B  $       87.70 31.00%  $                 60.51 N/A N/A
F9E10-10M10Y LC-LC 9µm dupl 1.6mm Patch Cord 10m PC B  $     105.24 31.00%  $                 72.62 N/A N/A
F9E10-10M12Y LC-LC 9µm dupl 1.6mm Patch Cord 12m PC B  $     109.14 31.00%  $                 75.31 N/A N/A
F9E10-10M15 LC-LC 9µm dupl 1.6mm Patch Cord 15m PC B  $     114.99 31.00%  $                 79.34 N/A N/A
F9E10-10M15Y LC-LC 9µm dupl 1.6mm Patch Cord 15m PC B  $     114.99 31.0%  $                 79.34 N/A N/A
F9E10-10M1Y LC-LC 9µm dupl 1.6mm Patch Cord 1m PC B  $       87.70 31.00%  $                 60.51 N/A N/A
F9E10-10M2 LC-LC 9µm dupl 1.6mm Patch Cord 2m PC B  $       89.65 31.00%  $                 61.86 N/A N/A
F9E10-10M20Y LC-LC 9µm dupl 1.6mm Patch Cord 20m PC B  $     124.73 31.00%  $                 86.06 N/A N/A
F9E10-10M25Y LC-LC 9µm dupl 1.6mm Patch Cord 25m PC B  $     134.48 31.00%  $                 92.79 N/A N/A
F9E10-10M2Y LC-LC 9µm dupl 1.6mm Patch Cord 2m PC B  $       89.65 31.00%  $                 61.86 N/A N/A
F9E10-10M3 LC-LC 9µm dupl 1.6mm Patch Cord 3m PC B  $       91.60 31.00%  $                 63.20 N/A N/A
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F9E10-10M30Y LC-LC 9µm dupl 1.6mm Patch Cord 30m PC B  $     144.22 31.00%  $                 99.51 N/A N/A
F9E10-10M3Y LC-LC 9µm dupl 1.6mm Patch Cord 3m PC B  $       91.60 31.00%  $                 63.20 N/A N/A
F9E10-10M4Y LC-LC 9µm dupl 1.6mm Patch Cord 4m PC B  $       93.55 31.00%  $                 64.55 N/A N/A
F9E10-10M5 LC-LC 9µm dupl 1.6mm Patch Cord 5m PC B  $       95.50 31.00%  $                 65.90 N/A N/A
F9E10-10M5Y LC-LC 9µm dupl 1.6mm Patch Cord 5m PC B  $       95.50 31.00%  $                 65.90 N/A N/A
F9E10-10M6Y LC-LC 9µm dupl 1.6mm Patch Cord 6m PC B  $       97.45 31.00%  $                 67.24 N/A N/A
F9E10-10M7 LC-LC 9µm dupl 1.6mm Patch Cord 7m PC B  $       99.40 31.00%  $                 68.59 N/A N/A
F9E10-10M7Y LC-LC 9µm dupl 1.6mm Patch Cord 7m PC B  $       99.40 31.00%  $                 68.59 N/A N/A
F9E10-10M8Y LC-LC 9µm dupl 1.6mm Patch Cord 8m PC B  $     101.35 31.00%  $                 69.93 N/A N/A
F9E10-10M9Y LC-LC 9µm dupl 1.6mm Patch Cord 9m PC B  $     103.29 31.00%  $                 71.27 N/A N/A
F9E10A-10AM1 LC (keyed A - black) to LC (keyed A - bl PC B  $       96.47 31.00%  $                 66.56 N/A N/A
F9E10A-10AM10 LC (keyed A - black) to LC (keyed A - bl PC B  $     115.78 31.00%  $                 79.89 N/A N/A
F9E10A-10AM2 LC (keyed A - black) to LC (keyed A - bl PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F9E10A-10AM20 LC (keyed A - black) to LC (keyed A - bl PC B  $     137.21 31.00%  $                 94.67 N/A N/A
F9E10A-10AM3 LC (keyed A - black) to LC (keyed A - bl PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F9E10A-10AM30 LC (keyed A - black) to LC (keyed A - bl PC B  $     158.65 31.00%  $               109.47 N/A N/A
F9E10A-10M10 LC (keyed A - black) to LC 9µm dupl 1.6 PC B  $     110.92 31.00%  $                 76.53 N/A N/A
F9E10A-10M3 LC (keyed A - black) to LC 9µm dupl 1.6 PC B  $       95.33 31.00%  $                 65.78 N/A N/A
F9E10A-10M5 LC (keyed A - black) to LC 9µm dupl 1.6 PC B  $       99.77 31.00%  $                 68.84 N/A N/A
F9E10B-10BM10 LC (keyed B - red) to LC (keyed B - red) PC B  $     115.78 31.00%  $                 79.89 N/A N/A
F9E10B-10M2 LC (keyed B - red) to LC 9µm dupl 1.6mm PC B  $       93.08 31.00%  $                 64.23 N/A N/A
F9E10C-10CM1 LC (keyed C - green) to LC (keyed C - gr PC B  $       96.47 31.00%  $                 66.56 N/A N/A
F9E10C-10CM15 LC (keyed C - green) to LC (keyed C - gr PC B  $     126.50 31.00%  $                 87.29 N/A N/A
F9E10C-10CM3 LC (keyed C - green) to LC (keyed C - gr PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F9E10C-10CM7 LC (keyed C - green) to LC (keyed C - gr PC B  $     109.33 31.00%  $                 75.44 N/A N/A
F9E10C-10M1 LC (keyed C - green) to LC 9µm dupl 1.6 PC B  $       90.85 31.00%  $                 62.69 N/A N/A
F9E10C-10M2 LC (keyed C - green) to LC 9µm dupl 1.6 PC B  $       93.08 31.00%  $                 64.23 N/A N/A
F9E10C-10M3 LC (keyed C - green) to LC 9µm dupl 1.6 PC B  $       95.33 31.00%  $                 65.78 N/A N/A
F9E10C-10M5 LC (keyed C - green) to LC 9µm dupl 1.6 PC B  $       99.77 31.00%  $                 68.84 N/A N/A
F9E10D-10DM1 LC (keyed D - yellow) to LC (keyed D - y PC B  $       96.47 31.00%  $                 66.56 N/A N/A
F9E10D-10DM10 LC (keyed D - yellow) to LC (keyed D - y PC B  $     115.78 31.00%  $                 79.89 N/A N/A
F9E10D-10DM2 LC (keyed D - yellow) to LC (keyed D - y PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F9E10D-10DM3 LC (keyed D - yellow) to LC (keyed D - y PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F9E10D-10M1 LC (keyed D - yellow) to LC 9µm dupl 1. PC B  $       90.85 31.00%  $                 62.69 N/A N/A
F9E10D-10M2 LC (keyed D - yellow) to LC 9µm dupl 1. PC B  $       93.08 31.00%  $                 64.23 N/A N/A
F9E10D-10M3 LC (keyed D - yellow) to LC 9µm dupl 1. PC B  $       95.33 31.00%  $                 65.78 N/A N/A
F9E10D-10M4 LC (keyed D - yellow) to LC 9µm dupl 1. PC B  $       97.54 31.00%  $                 67.30 N/A N/A
F9E10D-10M5 LC (keyed D - yellow) to LC 9µm dupl 1. PC B  $       99.77 31.00%  $                 68.84 N/A N/A
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F9E10D-10M6 LC (keyed D - yellow) to LC 9µm dupl 1. PC B  $     102.00 31.00%  $                 70.38 N/A N/A
F9E10E-10EM15 LC (keyed E - orange) to LC (keyed E - o PC B  $     126.50 31.00%  $                 87.29 N/A N/A
F9E10E-10EM7 LC (keyed E - orange) to LC (keyed E - o PC B  $     109.33 31.00%  $                 75.44 N/A N/A
F9E10F-10FM1 LC (keyed F - dark blue) to LC (keyed F PC B  $       96.47 31.00%  $                 66.56 N/A N/A
F9E10F-10FM10 LC (keyed F - dark blue) to LC (keyed F PC B  $     115.78 31.00%  $                 79.89 N/A N/A
F9E10F-10FM3 LC (keyed F - dark blue) to LC (keyed F PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F9E10F-10M1 LC (keyed F - dark blue) to LC 9µm dupl PC B  $       90.85 31.00%  $                 62.69 N/A N/A
F9E10F-10M2 LC (keyed F - dark blue) to LC 9µm dupl PC B  $       93.08 31.00%  $                 64.23 N/A N/A
F9E10F-10M3 LC (keyed F - dark blue) to LC 9µm dupl PC B  $       95.33 31.00%  $                 65.78 N/A N/A
F9E10F-10M5 LC (keyed F - dark blue) to LC 9µm dupl PC B  $       99.77 31.00%  $                 68.84 N/A N/A
F9E10G-10GM1 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $       96.47 31.00%  $                 66.56 N/A N/A
F9E10G-10GM10 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $     115.78 31.00%  $                 79.89 N/A N/A
F9E10G-10GM15 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $     126.50 31.00%  $                 87.29 N/A N/A
F9E10G-10GM2 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F9E10G-10GM20 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $     137.21 31.00%  $                 94.67 N/A N/A
F9E10G-10GM3 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F9E10G-10GM30 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $     158.65 31.00%  $               109.47 N/A N/A
F9E10G-10GM4 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $     102.90 31.00%  $                 71.00 N/A N/A
F9E10G-10GM5 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $     105.06 31.00%  $                 72.49 N/A N/A
F9E10G-10GM6 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $     107.19 31.00%  $                 73.96 N/A N/A
F9E10G-10GM7 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $     109.33 31.00%  $                 75.44 N/A N/A
F9E10G-10GM8 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $     111.48 31.00%  $                 76.92 N/A N/A
F9E10G-10GM9 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $     113.62 31.00%  $                 78.40 N/A N/A
F9E10G-10M1 Keyed LC (G-Violet) to LC connector, 9/1 PC B  $       90.85 31.00%  $                 62.69 N/A N/A
F9E10G-10M10 Keyed LC (G-Violet) to LC connector, 9/1 PC B  $     110.92 31.00%  $                 76.53 N/A N/A
F9E10G-10M15 Keyed LC (G-Violet) to LC connector, 9/1 PC B  $     122.07 31.00%  $                 84.23 N/A N/A
F9E10G-10M2 Keyed LC (G-Violet) to LC connector, 9/1 PC B  $       93.08 31.00%  $                 64.23 N/A N/A
F9E10G-10M20 Keyed LC (G-Violet) to LC connector, 9/1 PC B  $     133.20 31.00%  $                 91.91 N/A N/A
F9E10G-10M3 Keyed LC (G-Violet) to LC connector, 9/1 PC B  $       95.33 31.00%  $                 65.78 N/A N/A
F9E10G-10M30 Keyed LC (G-Violet) to LC connector, 9/1 PC B  $     155.50 31.00%  $               107.30 N/A N/A
F9E10G-10M4 Keyed LC (G-Violet) to LC connector, 9/1 PC B  $       97.54 31.00%  $                 67.30 N/A N/A
F9E10G-10M5 Keyed LC (G-Violet) to LC connector, 9/1 PC B  $       99.77 31.00%  $                 68.84 N/A N/A
F9E10G-10M6 Keyed LC (G-Violet) to LC connector, 9/1 PC B  $     102.00 31.00%  $                 70.38 N/A N/A
F9E10G-10M7 Keyed LC (G-Violet) to LC connector, 9/1 PC B  $     104.23 31.00%  $                 71.92 N/A N/A
F9E10G-10M8 Keyed LC (G-Violet) to LC connector, 9/1 PC B  $     106.48 31.00%  $                 73.47 N/A N/A
F9E10G-10M9 Keyed LC (G-Violet) to LC connector, 9/1 PC B  $     108.69 31.00%  $                 75.00 N/A N/A
F9E10H-10HM1 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $       96.47 31.00%  $                 66.56 N/A N/A
F9E10H-10HM10 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $     115.78 31.00%  $                 79.89 N/A N/A
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F9E10H-10HM15 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $     126.50 31.00%  $                 87.29 N/A N/A
F9E10H-10HM2 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F9E10H-10HM20 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $     137.21 31.00%  $                 94.67 N/A N/A
F9E10H-10HM3 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F9E10H-10HM30 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $     158.65 31.00%  $               109.47 N/A N/A
F9E10H-10HM4 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $     102.90 31.00%  $                 71.00 N/A N/A
F9E10H-10HM5 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $     105.06 31.00%  $                 72.49 N/A N/A
F9E10H-10HM6 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $     107.19 31.00%  $                 73.96 N/A N/A
F9E10H-10HM7 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $     109.33 31.00%  $                 75.44 N/A N/A
F9E10H-10HM8 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $     111.48 31.00%  $                 76.92 N/A N/A
F9E10H-10HM9 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $     113.62 31.00%  $                 78.40 N/A N/A
F9E10H-10M1 Keyed LC (H-Aqua) to LC connector, 9/125 PC B  $       90.85 31.00%  $                 62.69 N/A N/A
F9E10H-10M10 Keyed LC (H-Aqua) to LC connector, 9/125 PC B  $     110.92 31.00%  $                 76.53 N/A N/A
F9E10H-10M15 Keyed LC (H-Aqua) to LC connector, 9/125 PC B  $     122.07 31.00%  $                 84.23 N/A N/A
F9E10H-10M2 Keyed LC (H-Aqua) to LC connector, 9/125 PC B  $       93.08 31.00%  $                 64.23 N/A N/A
F9E10H-10M20 Keyed LC (H-Aqua) to LC connector, 9/125 PC B  $     133.20 31.00%  $                 91.91 N/A N/A
F9E10H-10M3 Keyed LC (H-Aqua) to LC connector, 9/125 PC B  $       95.33 31.00%  $                 65.78 N/A N/A
F9E10H-10M30 Keyed LC (H-Aqua) to LC connector, 9/125 PC B  $     155.50 31.00%  $               107.30 N/A N/A
F9E10H-10M4 Keyed LC (H-Aqua) to LC connector, 9/125 PC B  $       97.54 31.00%  $                 67.30 N/A N/A
F9E10H-10M5 Keyed LC (H-Aqua) to LC connector, 9/125 PC B  $       99.77 31.00%  $                 68.84 N/A N/A
F9E10H-10M6 Keyed LC (H-Aqua) to LC connector, 9/125 PC B  $     102.00 31.00%  $                 70.38 N/A N/A
F9E10H-10M7 Keyed LC (H-Aqua) to LC connector, 9/125 PC B  $     104.23 31.00%  $                 71.92 N/A N/A
F9E10H-10M8 Keyed LC (H-Aqua) to LC connector, 9/125 PC B  $     106.48 31.00%  $                 73.47 N/A N/A
F9E10H-10M9 Keyed LC (H-Aqua) to LC connector, 9/125 PC B  $     108.69 31.00%  $                 75.00 N/A N/A
F9E10J-10JM1 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       96.47 31.00%  $                 66.56 N/A N/A
F9E10J-10JM10 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $     115.78 31.00%  $                 79.89 N/A N/A
F9E10J-10JM15 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $     126.50 31.00%  $                 87.29 N/A N/A
F9E10J-10JM2 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F9E10J-10JM20 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $     137.21 31.00%  $                 94.67 N/A N/A
F9E10J-10JM3 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F9E10J-10JM30 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $     158.65 31.00%  $               109.47 N/A N/A
F9E10J-10JM4 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $     102.90 31.00%  $                 71.00 N/A N/A
F9E10J-10JM5 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $     105.06 31.00%  $                 72.49 N/A N/A
F9E10J-10JM6 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $     107.19 31.00%  $                 73.96 N/A N/A
F9E10J-10JM7 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $     109.33 31.00%  $                 75.44 N/A N/A
F9E10J-10JM8 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $     111.48 31.00%  $                 76.92 N/A N/A
F9E10J-10JM9 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $     113.62 31.00%  $                 78.40 N/A N/A
F9E10J-10M1 Keyed LC (J-Rose) to LC, OS1/OS2 Singlem PC B  $       90.85 31.00%  $                 62.69 N/A N/A
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F9E10J-10M10 Keyed LC (J-Rose) to LC, OS1/OS2 Singlem PC B  $     110.92 31.00%  $                 76.53 N/A N/A
F9E10J-10M15 Keyed LC (J-Rose) to LC, OS1/OS2 Singlem PC B  $     122.07 31.00%  $                 84.23 N/A N/A
F9E10J-10M2 Keyed LC (J-Rose) to LC, OS1/OS2 Singlem PC B  $       93.08 31.00%  $                 64.23 N/A N/A
F9E10J-10M20 Keyed LC (J-Rose) to LC, OS1/OS2 Singlem PC B  $     133.20 31.00%  $                 91.91 N/A N/A
F9E10J-10M3 Keyed LC (J-Rose) to LC, OS1/OS2 Singlem PC B  $       95.33 31.00%  $                 65.78 N/A N/A
F9E10J-10M30 Keyed LC (J-Rose) to LC, OS1/OS2 Singlem PC B  $     155.50 31.00%  $               107.30 N/A N/A
F9E10J-10M4 Keyed LC (J-Rose) to LC, OS1/OS2 Singlem PC B  $       97.54 31.00%  $                 67.30 N/A N/A
F9E10J-10M5 Keyed LC (J-Rose) to LC, OS1/OS2 Singlem PC B  $       99.77 31.00%  $                 68.84 N/A N/A
F9E10J-10M6 Keyed LC (J-Rose) to LC, OS1/OS2 Singlem PC B  $     102.00 31.00%  $                 70.38 N/A N/A
F9E10J-10M7 Keyed LC (J-Rose) to LC, OS1/OS2 Singlem PC B  $     104.23 31.00%  $                 71.92 N/A N/A
F9E10J-10M8 Keyed LC (J-Rose) to LC, OS1/OS2 Singlem PC B  $     106.48 31.00%  $                 73.47 N/A N/A
F9E10J-10M9 Keyed LC (J-Rose) to LC, OS1/OS2 Singlem PC B  $     108.69 31.00%  $                 75.00 N/A N/A
F9E10K-10KM1 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       96.47 31.00%  $                 66.56 N/A N/A
F9E10K-10KM10 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $     115.78 31.00%  $                 79.89 N/A N/A
F9E10K-10KM15 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $     126.50 31.00%  $                 87.29 N/A N/A
F9E10K-10KM2 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F9E10K-10KM20 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $     137.21 31.00%  $                 94.67 N/A N/A
F9E10K-10KM3 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F9E10K-10KM30 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $     158.65 31.00%  $               109.47 N/A N/A
F9E10K-10KM4 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $     102.90 31.00%  $                 71.00 N/A N/A
F9E10K-10KM5 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $     105.06 31.00%  $                 72.49 N/A N/A
F9E10K-10KM6 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $     107.19 31.00%  $                 73.96 N/A N/A
F9E10K-10KM7 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $     109.33 31.00%  $                 75.44 N/A N/A
F9E10K-10KM8 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $     111.48 31.00%  $                 76.92 N/A N/A
F9E10K-10KM9 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $     113.62 31.00%  $                 78.40 N/A N/A
F9E10K-10M2 Keyed LC (K-Slate) to LC, OS1/OS2 Single PC B  $       93.08 31.00%  $                 64.23 N/A N/A
F9E10K-10M3 Keyed LC (K-Slate) to LC, OS1/OS2 Single PC B  $       95.33 31.00%  $                 65.78 N/A N/A
F9E10K-10M5 Keyed LC (K-Slate) to LC, OS1/OS2 Single PC B  $       99.77 31.00%  $                 68.84 N/A N/A
F9E10L-10LM1 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $       96.47 31.00%  $                 66.56 N/A N/A
F9E10L-10LM10 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $     115.78 31.00%  $                 79.89 N/A N/A
F9E10L-10LM2 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F9E10L-10LM3 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F9E10L-10LM4 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $     102.90 31.00%  $                 71.00 N/A N/A
F9E10L-10LM5 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $     105.06 31.00%  $                 72.49 N/A N/A
F9E10L-10LM6 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $     107.19 31.00%  $                 73.96 N/A N/A
F9E10L-10LM7 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $     109.33 31.00%  $                 75.44 N/A N/A
F9E10L-10LM8 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $     111.48 31.00%  $                 76.92 N/A N/A
F9E10L-10LM9 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $     113.62 31.00%  $                 78.40 N/A N/A
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F9E10L-10M2 Keyed LC (L-Brown) to LC, 9/125µm singl PC B  $       93.08 31.00%  $                 64.23 N/A N/A
F9E10L-10M3 Keyed LC (L-Brown) to LC, 9/125µm singl PC B  $       95.33 31.00%  $                 65.78 N/A N/A
F9E10L-10M5 Keyed LC (L-Brown) to LC, 9/125µm singl PC B  $       99.77 31.00%  $                 68.84 N/A N/A
F9E10P-10M2 Keyed LC (P-White) to LC, 9/125µm singl PC B  $       93.08 31.00%  $                 64.23 N/A N/A
F9E10P-10M3 Keyed LC (P-White) to LC, 9/125µm singl PC B  $       95.33 31.00%  $                 65.78 N/A N/A
F9E10P-10M5 Keyed LC (P-White) to LC, 9/125µm singl PC B  $       99.77 31.00%  $                 68.84 N/A N/A
F9E10P-10PM2 Keyed LC (P-White) to LC (P-White), 9/12 PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F9E10P-10PM3 Keyed LC (P-White) to LC (P-White), 9/12 PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F9E10P-10PM5 Keyed LC (P-White) to LC (P-White), 9/12 PC B  $     105.06 31.00%  $                 72.49 N/A N/A
F9E10Q-10M2 Keyed LC (Q-Charcoal) to LC 9/125µm sin PC B  $       93.08 31.00%  $                 64.23 N/A N/A
F9E10Q-10M3 Keyed LC (Q-Charcoal) to LC 9/125µm sin PC B  $       95.33 31.00%  $                 65.78 N/A N/A
F9E10Q-10M5 Keyed LC (Q-Charcoal) to LC 9/125µm sin PC B  $       99.77 31.00%  $                 68.84 N/A N/A
F9E10Q-10QM2 Keyed LC (Q-Charcoal) to Keyed LC (Q-Cha PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F9E10Q-10QM3 Keyed LC (Q-Charcoal) to Keyed LC (Q-Cha PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F9E10Q-10QM5 Keyed LC (Q-Charcoal) to Keyed LC (Q-Cha PC B  $     105.06 31.00%  $                 72.49 N/A N/A
F9E10R-10M2 Keyed LC (R-Lavender) to LC  9/125µm si PC B  $       93.08 31.00%  $                 64.23 N/A N/A
F9E10R-10M3 Keyed LC (R-Lavender) to LC  9/125µm si PC B  $       95.33 31.00%  $                 65.78 N/A N/A
F9E10R-10M5 Keyed LC (R-Lavender) to LC  9/125µm si PC B  $       99.77 31.00%  $                 68.84 N/A N/A
F9E10R-10RM2 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F9E10R-10RM3 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F9E10R-10RM5 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $     105.06 31.00%  $                 72.49 N/A N/A
F9E10S-10M2 Keyed LC (S-Peach) to LC 9/125µm single PC B  $       93.08 31.00%  $                 64.23 N/A N/A
F9E10S-10M3 Keyed LC (S-Peach) to LC 9/125µm single PC B  $       95.33 31.00%  $                 65.78 N/A N/A
F9E10S-10M5 Keyed LC (S-Peach) to LC 9/125µm single PC B  $       99.77 31.00%  $                 68.84 N/A N/A
F9E10S-10M8 Keyed LC (S-Peach) to LC 9/125µm single PC B  $     106.48 31.00%  $                 73.47 N/A N/A
F9E10S-10SM2 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F9E10S-10SM3 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F9E10S-10SM5 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $     105.06 31.00%  $                 72.49 N/A N/A
F9E10T-10M2 Keyed LC (T-Steel Blue) to LC 9/125µm s PC B  $       93.08 31.00%  $                 64.23 N/A N/A
F9E10T-10M3 Keyed LC (T-Steel Blue) to LC 9/125µm s PC B  $       95.33 31.00%  $                 65.78 N/A N/A
F9E10T-10M5 Keyed LC (T-Steel Blue) to LC 9/125µm s PC B  $       99.77 31.00%  $                 68.84 N/A N/A
F9E10T-10TM2 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F9E10T-10TM3 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F9E10T-10TM5 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $     105.06 31.00%  $                 72.49 N/A N/A
F9E10V-10M2 Keyed LC (V-Maroon) to LC 9/125µm singl PC B  $       93.08 31.00%  $                 64.23 N/A N/A
F9E10V-10M3 Keyed LC (V-Maroon) to LC 9/125µm singl PC B  $       95.33 31.00%  $                 65.78 N/A N/A
F9E10V-10M5 Keyed LC (V-Maroon) to LC 9/125µm singl PC B  $       99.77 31.00%  $                 68.84 N/A N/A
F9E10V-10VM2 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       98.61 31.00%  $                 68.04 N/A N/A
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F9E10V-10VM3 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F9E10V-10VM5 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $     105.06 31.00%  $                 72.49 N/A N/A
F9E10W-10M2 Keyed LC (W-Mint) to LC 9/125µm singlem PC B  $       93.08 31.00%  $                 64.23 N/A N/A
F9E10W-10M3 Keyed LC (W-Mint) to LC 9/125µm singlem PC B  $       95.33 31.00%  $                 65.78 N/A N/A
F9E10W-10M5 Keyed LC (W-Mint) to LC 9/125µm singlem PC B  $       99.77 31.00%  $                 68.84 N/A N/A
F9E10W-10WM2 Keyed LC (W-Mint) to Keyed LC (W-Mint) 9 PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F9E10W-10WM3 Keyed LC (W-Mint) to Keyed LC (W-Mint) 9 PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F9E10W-10WM5 Keyed LC (W-Mint) to Keyed LC (W-Mint) 9 PC B  $     105.06 31.00%  $                 72.49 N/A N/A
F9E2-10M10Y ST-LC 9µm 1.6mm Dupl Patch Cord 10m PC B  $     100.84 31.00%  $                 69.58 N/A N/A
F9E2-10M15Y ST-LC 9µm 1.6mm Dupl Patch Cord 15m PC B  $     110.98 31.00%  $                 76.58 N/A N/A
F9E2-10M1Y ST-LC 9µm 1.6mm Dupl Patch Cord 1m PC B  $       82.61 31.00%  $                 57.00 N/A N/A
F9E2-10M20Y ST-LC 9µm 1.6mm Dupl Patch Cord 20m PC B  $     121.12 31.00%  $                 83.57 N/A N/A
F9E2-10M25Y ST-LC 9µm 1.6mm Dupl Patch Cord 25m PC B  $     131.24 31.00%  $                 90.56 N/A N/A
F9E2-10M2Y ST-LC 9µm 1.6mm Dupl Patch Cord 2m PC B  $       84.63 31.00%  $                 58.39 N/A N/A
F9E2-10M30Y ST-LC 9µm 1.6mm Dupl Patch Cord 30m PC B  $     141.37 31.00%  $                 97.55 N/A N/A
F9E2-10M3Y ST-LC 9µm 1.6mm Dupl Patch Cord 3m PC B  $       86.65 31.0%  $                 59.79 N/A N/A
F9E2-10M4Y ST-LC 9µm 1.6mm Dupl Patch Cord 4m PC B  $       88.68 31.00%  $                 61.19 N/A N/A
F9E2-10M5Y ST-LC 9µm 1.6mm Dupl Patch Cord 5m PC B  $       90.70 31.0%  $                 62.58 N/A N/A
F9E2-10M6Y ST-LC 9µm 1.6mm Dupl Patch Cord 6m PC B  $       92.73 31.00%  $                 63.98 N/A N/A
F9E2-10M7Y ST-LC 9µm 1.6mm Dupl Patch Cord 7m PC B  $       94.75 31.00%  $                 65.38 N/A N/A
F9E2-10M8Y ST-LC 9µm 1.6mm Dupl Patch Cord 8m PC B  $       96.79 31.00%  $                 66.79 N/A N/A
F9E2-10M9Y ST-LC 9µm 1.6mm Dupl Patch Cord 9m PC B  $       98.82 31.00%  $                 68.19 N/A N/A
F9E3-10AM1 SC to LC (keyed A - black) 9µm dupl 1.6 PC B  $       90.85 31.00%  $                 62.69 N/A N/A
F9E3-10AM2 SC to LC (keyed A - black) 9µm dupl 1.6 PC B  $       93.08 31.00%  $                 64.23 N/A N/A
F9E3-10AM20 SC to LC (keyed A - black) 9µm dupl 1.6 PC B  $     133.20 31.00%  $                 91.91 N/A N/A
F9E3-10AM3 SC to LC (keyed A - black) 9µm dupl 1.6 PC B  $       95.33 31.00%  $                 65.78 N/A N/A
F9E3-10AM5 SC to LC (keyed A - black) 9µm dupl 1.6 PC B  $       99.77 31.00%  $                 68.84 N/A N/A
F9E3-10BM1 SC to LC (keyed B - red) 9µm dupl 1.6mm PC B  $       90.85 31.00%  $                 62.69 N/A N/A
F9E3-10BM3 SC to LC (keyed B - red) 9µm dupl 1.6mm PC B  $       95.33 31.00%  $                 65.78 N/A N/A
F9E3-10BM5 SC to LC (keyed B - red) 9µm dupl 1.6mm PC B  $       99.77 31.00%  $                 68.84 N/A N/A
F9E3-10BM7 SC to LC (keyed B - red) 9µm dupl 1.6mm PC B  $     104.23 31.00%  $                 71.92 N/A N/A
F9E3-10CM10 SC to LC (keyed C - green) 9µm dupl 1.6 PC B  $     110.92 31.00%  $                 76.53 N/A N/A
F9E3-10DM10 SC to LC (keyed D - yellow) 9µm dupl 1. PC B  $     110.92 31.00%  $                 76.53 N/A N/A
F9E3-10FM1 SC to LC (keyed F - dark blue) 9µm dupl PC B  $       90.85 31.00%  $                 62.69 N/A N/A
F9E3-10FM2 SC to LC (keyed F - dark blue) 9µm dupl PC B  $       93.08 31.00%  $                 64.23 N/A N/A
F9E3-10FM5 SC to LC (keyed F - dark blue) 9µm dupl PC B  $       99.77 31.00%  $                 68.84 N/A N/A
F9E3-10GM1 SC to Keyed LC (G-Violet), 9/125µm, sin PC B  $       90.85 31.00%  $                 62.69 N/A N/A
F9E3-10GM10 SC to Keyed LC (G-Violet), 9/125µm, sin PC B  $     110.92 31.00%  $                 76.53 N/A N/A
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F9E3-10GM15 SC to Keyed LC (G-Violet), 9/125µm, sin PC B  $     122.07 31.00%  $                 84.23 N/A N/A
F9E3-10GM2 SC to Keyed LC (G-Violet), 9/125µm, sin PC B  $       93.08 31.00%  $                 64.23 N/A N/A
F9E3-10GM20 SC to Keyed LC (G-Violet), 9/125µm, sin PC B  $     133.20 31.00%  $                 91.91 N/A N/A
F9E3-10GM3 SC to Keyed LC (G-Violet), 9/125µm, sin PC B  $       95.33 31.00%  $                 65.78 N/A N/A
F9E3-10GM30 SC to Keyed LC (G-Violet), 9/125µm, sin PC B  $     155.50 31.00%  $               107.30 N/A N/A
F9E3-10GM4 SC to Keyed LC (G-Violet), 9/125µm, sin PC B  $       97.54 31.00%  $                 67.30 N/A N/A
F9E3-10GM5 SC to Keyed LC (G-Violet), 9/125µm, sin PC B  $       99.77 31.00%  $                 68.84 N/A N/A
F9E3-10GM6 SC to Keyed LC (G-Violet), 9/125µm, sin PC B  $     102.00 31.00%  $                 70.38 N/A N/A
F9E3-10GM7 SC to Keyed LC (G-Violet), 9/125µm, sin PC B  $     104.23 31.00%  $                 71.92 N/A N/A
F9E3-10GM8 SC to Keyed LC (G-Violet), 9/125µm, sin PC B  $     106.48 31.00%  $                 73.47 N/A N/A
F9E3-10GM9 SC to Keyed LC (G-Violet), 9/125µm, sin PC B  $     108.69 31.00%  $                 75.00 N/A N/A
F9E3-10HM1 SC to Keyed LC (H-Aqua), 9/125µm, singl PC B  $       90.85 31.00%  $                 62.69 N/A N/A
F9E3-10HM10 SC to Keyed LC (H-Aqua), 9/125µm, singl PC B  $     110.92 31.00%  $                 76.53 N/A N/A
F9E3-10HM15 SC to Keyed LC (H-Aqua), 9/125µm, singl PC B  $     122.07 31.00%  $                 84.23 N/A N/A
F9E3-10HM2 SC to Keyed LC (H-Aqua), 9/125µm, singl PC B  $       93.08 31.00%  $                 64.23 N/A N/A
F9E3-10HM20 SC to Keyed LC (H-Aqua), 9/125µm, singl PC B  $     133.20 31.00%  $                 91.91 N/A N/A
F9E3-10HM3 SC to Keyed LC (H-Aqua), 9/125µm, singl PC B  $       95.33 31.00%  $                 65.78 N/A N/A
F9E3-10HM30 SC to Keyed LC (H-Aqua), 9/125µm, singl PC B  $     155.50 31.00%  $               107.30 N/A N/A
F9E3-10HM4 SC to Keyed LC (H-Aqua), 9/125µm, singl PC B  $       97.54 31.00%  $                 67.30 N/A N/A
F9E3-10HM5 SC to Keyed LC (H-Aqua), 9/125µm, singl PC B  $       99.77 31.00%  $                 68.84 N/A N/A
F9E3-10HM6 SC to Keyed LC (H-Aqua), 9/125µm, singl PC B  $     102.00 31.00%  $                 70.38 N/A N/A
F9E3-10HM7 SC to Keyed LC (H-Aqua), 9/125µm, singl PC B  $     104.23 31.00%  $                 71.92 N/A N/A
F9E3-10HM8 SC to Keyed LC (H-Aqua), 9/125µm, singl PC B  $     106.48 31.00%  $                 73.47 N/A N/A
F9E3-10HM9 SC to Keyed LC (H-Aqua), 9/125µm, singl PC B  $     108.69 31.00%  $                 75.00 N/A N/A
F9E3-10JM1 SC to Keyed LC (J-Rose), OS1/OS2, Single PC B  $       90.85 31.00%  $                 62.69 N/A N/A
F9E3-10JM10 SC to Keyed LC (J-Rose), OS1/OS2, Single PC B  $     110.92 31.00%  $                 76.53 N/A N/A
F9E3-10JM15 SC to Keyed LC (J-Rose), OS1/OS2, Single PC B  $     122.07 31.00%  $                 84.23 N/A N/A
F9E3-10JM2 SC to Keyed LC (J-Rose), OS1/OS2, Single PC B  $       93.08 31.00%  $                 64.23 N/A N/A
F9E3-10JM20 SC to Keyed LC (J-Rose), OS1/OS2, Single PC B  $     133.20 31.00%  $                 91.91 N/A N/A
F9E3-10JM3 SC to Keyed LC (J-Rose), OS1/OS2, Single PC B  $       95.33 31.00%  $                 65.78 N/A N/A
F9E3-10JM30 SC to Keyed LC (J-Rose), OS1/OS2, Single PC B  $     155.50 31.00%  $               107.30 N/A N/A
F9E3-10JM4 SC to Keyed LC (J-Rose), OS1/OS2, Single PC B  $       97.54 31.00%  $                 67.30 N/A N/A
F9E3-10JM5 SC to Keyed LC (J-Rose), OS1/OS2, Single PC B  $       99.77 31.00%  $                 68.84 N/A N/A
F9E3-10JM6 SC to Keyed LC (J-Rose), OS1/OS2, Single PC B  $     102.00 31.00%  $                 70.38 N/A N/A
F9E3-10JM7 SC to Keyed LC (J-Rose), OS1/OS2, Single PC B  $     104.23 31.00%  $                 71.92 N/A N/A
F9E3-10JM8 SC to Keyed LC (J-Rose), OS1/OS2, Single PC B  $     106.48 31.00%  $                 73.47 N/A N/A
F9E3-10JM9 SC to Keyed LC (J-Rose), OS1/OS2, Single PC B  $     108.69 31.00%  $                 75.00 N/A N/A
F9E3-10M1 9µm 1.6mm Dupl SC-LC Patch Cord 1m PC B  $       82.61 31.00%  $                 57.00 N/A N/A
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F9E3-10M10Y 9µm 1.6mm Dupl SC-LC Patch Cord 10m PC B  $     100.84 31.0%  $                 69.58 N/A N/A
F9E3-10M12Y 9µm 1.6mm Dupl SC-LC Patch Cord 12m PC B  $     104.89 31.0%  $                 72.37 N/A N/A
F9E3-10M15Y 9µm 1.6mm Dupl SC-LC Patch Cord 15m PC B  $     110.98 31.0%  $                 76.58 N/A N/A
F9E3-10M1Y 9µm 1.6mm Dupl SC-LC Patch Cord 1m PC B  $       82.61 31.00%  $                 57.00 N/A N/A
F9E3-10M20Y 9µm 1.6mm Dupl SC-LC Patch Cord 20m PC B  $     121.12 31.00%  $                 83.57 N/A N/A
F9E3-10M25Y 9µm 1.6mm Dupl SC-LC Patch Cord 25m PC B  $     131.24 31.00%  $                 90.56 N/A N/A
F9E3-10M2Y 9µm 1.6mm Dupl SC-LC Patch Cord 2m PC B  $       84.63 31.00%  $                 58.39 N/A N/A
F9E3-10M30Y 9µm 1.6mm Dupl SC-LC Patch Cord 30m PC B  $     141.37 31.00%  $                 97.55 N/A N/A
F9E3-10M3Y 9µm 1.6mm Dupl SC-LC Patch Cord 3m PC B  $       86.65 31.00%  $                 59.79 N/A N/A
F9E3-10M4Y 9µm 1.6mm Dupl SC-LC Patch Cord 4m PC B  $       88.68 31.00%  $                 61.19 N/A N/A
F9E3-10M5 9µm 1.6mm Dupl SC-LC Patch Cord 5m PC B  $       90.70 31.00%  $                 62.58 N/A N/A
F9E3-10M5Y 9µm 1.6mm Dupl SC-LC Patch Cord 5m PC B  $       90.70 31.00%  $                 62.58 N/A N/A
F9E3-10M6Y 9µm 1.6mm Dupl SC-LC Patch Cord 6m PC B  $       92.73 31.00%  $                 63.98 N/A N/A
F9E3-10M7Y 9µm 1.6mm Dupl SC-LC Patch Cord 7m PC B  $       94.75 31.00%  $                 65.38 N/A N/A
F9E3-10M8Y 9µm 1.6mm Dupl SC-LC Patch Cord 8m PC B  $       96.79 31.00%  $                 66.79 N/A N/A
F9E3-10M9Y 9µm 1.6mm Dupl SC-LC Patch Cord 9m PC B  $       98.82 31.00%  $                 68.19 N/A N/A
F9E6P-10M10Y FJ Plug-LC 9µm Singlmode Dupl Patch Cor PC B  $     108.75 31.00%  $                 75.04 N/A N/A
F9E6P-10M12Y FJ Plug-LC 9µm Singlmode Dupl Patch Cor PC B  $     112.81 31.00%  $                 77.84 N/A N/A
F9E6P-10M1Y FJ Plug-LC 9µm Singlmode Dupl Patch Cor PC B  $       90.51 31.00%  $                 62.45 N/A N/A
F9E6P-10M2 FJ Plug-LC 9µm Singlmode Dupl Patch Cor PC B  $       92.54 31.00%  $                 63.85 N/A N/A
F9E6P-10M20Y FJ Plug-LC 9µm Singlmode Dupl Patch Cor PC B  $     139.16 31.00%  $                 96.02 N/A N/A
F9E6P-10M2Y FJ Plug-LC 9µm Singlmode Dupl Patch Cor PC B  $       92.54 31.00%  $                 63.85 N/A N/A
F9E6P-10M3Y FJ Plug-LC 9µm Singlmode Dupl Patch Cor PC B  $       94.56 31.00%  $                 65.25 N/A N/A
F9E6P-10M4Y FJ Plug-LC 9µm Singlmode Dupl Patch Cor PC B  $       96.59 31.00%  $                 66.65 N/A N/A
F9E6P-10M5Y FJ Plug-LC 9µm Singlmode Dupl Patch Cor PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F9F10-10M10Y 9µm Simpl 1.6mm LC-LC Patch Cord 10m PC B  $       55.25 31.00%  $                 38.12 N/A N/A
F9F10-10M12Y 9µm Simpl 1.6mm LC-LC Patch Cord 12m PC B  $       57.79 31.00%  $                 39.88 N/A N/A
F9F10-10M15Y 9µm Simpl 1.6mm LC-LC Patch Cord 15m PC B  $       61.58 31.00%  $                 42.49 N/A N/A
F9F10-10M1Y 9µm Simpl 1.6mm LC-LC Patch Cord 1m PC B  $       43.85 31.00%  $                 30.26 N/A N/A
F9F10-10M2Y 9µm Simpl 1.6mm LC-LC Patch Cord 2m PC B  $       45.13 31.00%  $                 31.14 N/A N/A
F9F10-10M3Y 9µm Simpl 1.6mm LC-LC Patch Cord 3m PC B  $       46.38 31.00%  $                 32.00 N/A N/A
F9F10-10M4Y 9µm Simpl 1.6mm LC-LC Patch Cord 4m PC B  $       47.66 31.00%  $                 32.89 N/A N/A
F9F10-10M5Y 9µm Simpl 1.6mm LC-LC Patch Cord 5m PC B  $       48.91 31.00%  $                 33.75 N/A N/A
F9F10-10M6Y 9µm Simpl 1.6mm LC-LC Patch Cord 6m PC B  $       50.19 31.00%  $                 34.63 N/A N/A
F9F10-10M7Y 9µm Simpl 1.6mm LC-LC Patch Cord 7m PC B  $       51.46 31.00%  $                 35.51 N/A N/A
F9F10-10M8Y 9µm Simpl 1.6mm LC-LC Patch Cord 8m PC B  $       52.72 31.00%  $                 36.38 N/A N/A
F9F3-10M10Y 9µm Simpl SC-LC 1.6mm Patch Cord 10m PC B  $       77.30 31.00%  $                 53.34 N/A N/A
F9F3-10M12Y 9µm Simpl SC-LC 1.6mm Patch Cord 12m PC B  $       78.71 31.00%  $                 54.31 N/A N/A
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F9F3-10M15Y 9µm Simpl SC-LC 1.6mm Patch Cord 15m PC B  $       80.86 31.00%  $                 55.79 N/A N/A
F9F3-10M1Y 9µm Simpl SC-LC 1.6mm Patch Cord 1m PC B  $       70.86 31.00%  $                 48.89 N/A N/A
F9F3-10M20Y 9µm Simpl SC-LC 1.6mm Patch Cord 20m PC B  $       84.40 31.00%  $                 58.24 N/A N/A
F9F3-10M2Y 9µm Simpl SC-LC 1.6mm Patch Cord 2m PC B  $       71.57 31.00%  $                 49.38 N/A N/A
F9F3-10M30Y 9µm Simpl SC-LC 1.6mm Patch Cord 30m PC B  $       91.56 31.00%  $                 63.18 N/A N/A
F9F3-10M3Y 9µm Simpl SC-LC 1.6mm Patch Cord 3m PC B  $       72.28 31.00%  $                 49.87 N/A N/A
F9F3-10M4Y 9µm Simpl SC-LC 1.6mm Patch Cord 4m PC B  $       72.99 31.00%  $                 50.36 N/A N/A
F9F3-10M5Y 9µm Simpl SC-LC 1.6mm Patch Cord 5m PC B  $       73.70 31.00%  $                 50.85 N/A N/A
F9F3-10M7Y 9µm Simpl SC-LC 1.6mm Patch Cord 7m PC B  $       75.13 31.00%  $                 51.84 N/A N/A
F9F3-10M8Y 9µm Simpl SC-LC 1.6mm Patch Cord 8m PC B  $       75.86 31.00%  $                 52.34 N/A N/A
F9F3-10M9Y 9µm Simpl SC-LC 1.6mm Patch Cord 9m PC B  $       76.55 31.00%  $                 52.82 N/A N/A
F9F3A-3AM1 SC APC to SC APC, 9/125 Micron Simplex, PC B  $       53.58 31.00%  $                 36.97 N/A N/A
F9F3A-3AM2 SC APC to SC APC, 9/125 Micron Simplex, PC B  $       54.08 31.00%  $                 37.32 N/A N/A
F9F3A-3AM3 SC APC to SC APC, 9/125 Micron Simplex, PC B  $       54.59 31.00%  $                 37.67 N/A N/A
F9F3A-3AM5 SC APC to SC APC, 9/125 Micron Simplex, PC B  $       55.56 31.00%  $                 38.34 N/A N/A
F9F3A-NM1 SC APC to Pigtail, 9/125 Micron Simplex, PC B  $       27.02 31.00%  $                 18.64 N/A N/A
F9F3A-NM2 SC APC to Pigtail, 9/125 Micron Simplex, PC B  $       27.55 31.00%  $                 19.01 N/A N/A
F9F3A-NM3 SC APC to Pigtail, 9/125 Micron Simplex, PC B  $       28.05 31.00%  $                 19.35 N/A N/A
F9L12D5-5F10 �10 ft  9µm Flat Ribbon LSZH Rated MT PC B  $     473.05 31.00%  $               326.40 N/A N/A
F9L12D5-5F20 �20 ft  9µm Flat Ribbon LSZH Rated MT PC B  $     511.64 31.00%  $               353.03 N/A N/A
F9L12D5-5F212 �212 ft  9µm Flat Ribbon LSZH Rated M PC B  $  1,252.56 31.00%  $               864.27 N/A N/A
F9L12D5-5F26 �26 ft  9µm Flat Ribbon LSZH Rated MT PC B  $     534.80 31.00%  $               369.01 N/A N/A
F9L12D5-5F5 �5 ft  9µm Flat Ribbon LSZH Rated MTP PC B  $     453.75 31.00%  $               313.09 N/A N/A
F9LD2-2M1 ST-ST LSZH 9µm Dupl 3mm Patch Cord 1m PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F9LD2-2M10 ST-ST LSZH 9µm Dupl 3mm Patch Cord 10m PC B  $     101.83 31.00%  $                 70.26 N/A N/A
F9LD2-2M15 ST-ST LSZH 9µm Dupl 3mm Patch Cord 15m PC B  $     112.55 31.00%  $                 77.66 N/A N/A
F9LD2-2M2 ST-ST LSZH 9µm Dupl 3mm Patch Cord 2m PC B  $       84.69 31.00%  $                 58.44 N/A N/A
F9LD2-2M20 ST-ST LSZH 9µm Dupl 3mm Patch Cord 20m PC B  $     123.27 31.00%  $                 85.06 N/A N/A
F9LD2-2M25 ST-ST LSZH 9µm Dupl 3mm Patch Cord 25m PC B  $     133.99 31.00%  $                 92.45 N/A N/A
F9LD2-2M3 ST-ST LSZH 9µm Dupl 3mm Patch Cord 3m PC B  $       86.82 31.00%  $                 59.91 N/A N/A
F9LD2-2M30 ST-ST LSZH 9µm Dupl 3mm Patch Cord 30m PC B  $     144.71 31.00%  $                 99.85 N/A N/A
F9LD2-2M4 ST-ST LSZH 9µm Dupl 3mm Patch Cord 4m PC B  $       88.98 31.00%  $                 61.40 N/A N/A
F9LD2-2M5 ST-ST LSZH 9µm Dupl 3mm Patch Cord 5m PC B  $       91.11 31.00%  $                 62.87 N/A N/A
F9LD2-2M6 ST-ST LSZH 9µm Dupl 3mm Patch Cord 6m PC B  $       93.25 31.00%  $                 64.34 N/A N/A
F9LD2-2M7 ST-ST LSZH 9µm Dupl 3mm Patch Cord 7m PC B  $       95.41 31.00%  $                 65.83 N/A N/A
F9LD2-2M8 ST-ST LSZH 9µm Dupl 3mm Patch Cord 8m PC B  $       97.54 31.00%  $                 67.30 N/A N/A
F9LD2-2M9 ST-ST LSZH 9µm Dupl 3mm Patch Cord 9m PC B  $       99.70 31.00%  $                 68.79 N/A N/A
F9LD2-3M1 ST-SC LSZH 9µm Dupl 3mm Patch Cord 1m PC B  $       80.39 31.00%  $                 55.47 N/A N/A
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F9LD2-3M10 ST-SC LSZH 9µm Dupl 3mm Patch Cord 10m PC B  $       99.70 31.00%  $                 68.79 N/A N/A
F9LD2-3M15 ST-SC LSZH 9µm Dupl 3mm Patch Cord 15m PC B  $     110.42 31.00%  $                 76.19 N/A N/A
F9LD2-3M2 ST-SC LSZH 9µm Dupl 3mm Patch Cord 2m PC B  $       82.53 31.00%  $                 56.95 N/A N/A
F9LD2-3M20 ST-SC LSZH 9µm Dupl 3mm Patch Cord 20m PC B  $     121.14 31.00%  $                 83.59 N/A N/A
F9LD2-3M25 ST-SC LSZH 9µm Dupl 3mm Patch Cord 25m PC B  $     131.85 31.00%  $                 90.98 N/A N/A
F9LD2-3M3 ST-SC LSZH 9µm Dupl 3mm Patch Cord 3m PC B  $       84.69 31.00%  $                 58.44 N/A N/A
F9LD2-3M30 ST-SC LSZH 9µm Dupl 3mm Patch Cord 30m PC B  $     142.57 31.00%  $                 98.37 N/A N/A
F9LD2-3M4 ST-SC LSZH 9µm Dupl 3mm Patch Cord 4m PC B  $       86.82 31.00%  $                 59.91 N/A N/A
F9LD2-3M5 ST-SC LSZH 9µm Dupl 3mm Patch Cord 5m PC B  $       88.98 31.00%  $                 61.40 N/A N/A
F9LD2-3M6 ST-SC LSZH 9µm Dupl 3mm Patch Cord 6m PC B  $       91.11 31.00%  $                 62.87 N/A N/A
F9LD2-3M7 ST-SC LSZH 9µm Dupl 3mm Patch Cord 7m PC B  $       93.25 31.00%  $                 64.34 N/A N/A
F9LD2-3M8 ST-SC LSZH 9µm Dupl 3mm Patch Cord 8m PC B  $       95.41 31.00%  $                 65.83 N/A N/A
F9LD2-3M9 ST-SC LSZH 9µm Dupl 3mm Patch Cord 9m PC B  $       97.54 31.00%  $                 67.30 N/A N/A
F9LD3-3M1 SC-SC LSZH 9µm Dupl 3mm Patch Cord 1m PC B  $       78.41 31.00%  $                 54.10 N/A N/A
F9LD3-3M10 SC-SC LSZH 9µm Dupl 3mm Patch Cord 10m PC B  $       97.75 31.00%  $                 67.45 N/A N/A
F9LD3-3M15 SC-SC LSZH 9µm Dupl 3mm Patch Cord 15m PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F9LD3-3M2 SC-SC LSZH 9µm Dupl 3mm Patch Cord 2m PC B  $       80.56 31.00%  $                 55.59 N/A N/A
F9LD3-3M20 SC-SC LSZH 9µm Dupl 3mm Patch Cord 20m PC B  $     119.22 31.00%  $                 82.26 N/A N/A
F9LD3-3M25 SC-SC LSZH 9µm Dupl 3mm Patch Cord 25m PC B  $     129.96 31.00%  $                 89.67 N/A N/A
F9LD3-3M3 SC-SC LSZH 9µm Dupl 3mm Patch Cord 3m PC B  $       82.72 31.00%  $                 57.08 N/A N/A
F9LD3-3M30 SC-SC LSZH 9µm Dupl 3mm Patch Cord 30m PC B  $     140.70 31.00%  $                 97.08 N/A N/A
F9LD3-3M4 SC-SC LSZH 9µm Dupl 3mm Patch Cord 4m PC B  $       84.85 31.00%  $                 58.55 N/A N/A
F9LD3-3M5 SC-SC LSZH 9µm Dupl 3mm Patch Cord 5m PC B  $       87.01 31.00%  $                 60.04 N/A N/A
F9LD3-3M6 SC-SC LSZH 9µm Dupl 3mm Patch Cord 6m PC B  $       89.15 31.00%  $                 61.51 N/A N/A
F9LD3-3M7 SC-SC LSZH 9µm Dupl 3mm Patch Cord 7m PC B  $       91.30 31.00%  $                 63.00 N/A N/A
F9LD3-3M8 SC-SC LSZH 9µm Dupl 3mm Patch Cord 8m PC B  $       93.46 31.00%  $                 64.49 N/A N/A
F9LD3-3M9 SC-SC LSZH 9µm Dupl 3mm Patch Cord 9m PC B  $       95.59 31.00%  $                 65.96 N/A N/A
F9LE10-10M1 LC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $       96.47 31.00%  $                 66.56 N/A N/A
F9LE10-10M10 LC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     115.78 31.00%  $                 79.89 N/A N/A
F9LE10-10M15 LC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     126.50 31.00%  $                 87.29 N/A N/A
F9LE10-10M2 LC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $       98.61 31.00%  $                 68.04 N/A N/A
F9LE10-10M20 LC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     137.21 31.00%  $                 94.67 N/A N/A
F9LE10-10M25 LC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     147.93 31.00%  $               102.07 N/A N/A
F9LE10-10M3 LC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     100.76 31.00%  $                 69.52 N/A N/A
F9LE10-10M30 LC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     158.65 31.00%  $               109.47 N/A N/A
F9LE10-10M4 LC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     102.90 31.00%  $                 71.00 N/A N/A
F9LE10-10M5 LC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     105.06 31.00%  $                 72.49 N/A N/A
F9LE10-10M6 LC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     107.19 31.00%  $                 73.96 N/A N/A
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F9LE10-10M7 LC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     109.33 31.00%  $                 75.44 N/A N/A
F9LE10-10M8 LC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     111.48 31.00%  $                 76.92 N/A N/A
F9LE10-10M9 LC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     113.62 31.00%  $                 78.40 N/A N/A
F9LE10A-10M3 Keyed LC (A-Black) to LC, SM, Duplex, LS PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE10B-10BM1 Keyed LC (B-Red) to Keyed LC (B-Red), SM PC B  $     106.12 31.00%  $                 73.22 N/A N/A
F9LE10B-10BM10 Keyed LC (B-Red) to Keyed LC (B-Red), SM PC B  $     127.34 31.00%  $                 87.86 N/A N/A
F9LE10B-10BM15 Keyed LC (B-Red) to Keyed LC (B-Red), SM PC B  $     139.14 31.00%  $                 96.01 N/A N/A
F9LE10B-10BM2 Keyed LC (B-Red) to Keyed LC (B-Red), SM PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F9LE10B-10BM20 Keyed LC (B-Red) to Keyed LC (B-Red), SM PC B  $     150.93 31.00%  $               104.14 N/A N/A
F9LE10B-10BM3 Keyed LC (B-Red) to Keyed LC (B-Red), SM PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F9LE10B-10BM30 Keyed LC (B-Red) to Keyed LC (B-Red), SM PC B  $     174.51 31.00%  $               120.41 N/A N/A
F9LE10B-10BM4 Keyed LC (B-Red) to Keyed LC (B-Red), SM PC B  $     113.19 31.00%  $                 78.10 N/A N/A
F9LE10B-10BM5 Keyed LC (B-Red) to Keyed LC (B-Red), SM PC B  $     115.55 31.00%  $                 79.73 N/A N/A
F9LE10B-10BM6 Keyed LC (B-Red) to Keyed LC (B-Red), SM PC B  $     117.91 31.00%  $                 81.36 N/A N/A
F9LE10B-10BM7 Keyed LC (B-Red) to Keyed LC (B-Red), SM PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F9LE10B-10BM8 Keyed LC (B-Red) to Keyed LC (B-Red), SM PC B  $     122.63 31.00%  $                 84.61 N/A N/A
F9LE10B-10BM9 Keyed LC (B-Red) to Keyed LC (B-Red), SM PC B  $     125.00 31.00%  $                 86.25 N/A N/A
F9LE10B-10M1 Keyed LC (B-Red) to LC, SM, Duplex, LSZH PC B  $       99.94 31.00%  $                 68.96 N/A N/A
F9LE10B-10M10 Keyed LC (B-Red) to LC, SM, Duplex, LSZH PC B  $     122.00 31.00%  $                 84.18 N/A N/A
F9LE10B-10M15 Keyed LC (B-Red) to LC, SM, Duplex, LSZH PC B  $     134.27 31.00%  $                 92.65 N/A N/A
F9LE10B-10M2 Keyed LC (B-Red) to LC, SM, Duplex, LSZH PC B  $     102.40 31.00%  $                 70.66 N/A N/A
F9LE10B-10M20 Keyed LC (B-Red) to LC, SM, Duplex, LSZH PC B  $     146.55 31.00%  $               101.12 N/A N/A
F9LE10B-10M3 Keyed LC (B-Red) to LC, SM, Duplex, LSZH PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE10B-10M30 Keyed LC (B-Red) to LC, SM, Duplex, LSZH PC B  $     171.06 31.00%  $               118.03 N/A N/A
F9LE10B-10M4 Keyed LC (B-Red) to LC, SM, Duplex, LSZH PC B  $     107.31 31.00%  $                 74.04 N/A N/A
F9LE10B-10M5 Keyed LC (B-Red) to LC, SM, Duplex, LSZH PC B  $     109.74 31.00%  $                 75.72 N/A N/A
F9LE10B-10M6 Keyed LC (B-Red) to LC, SM, Duplex, LSZH PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE10B-10M7 Keyed LC (B-Red) to LC, SM, Duplex, LSZH PC B  $     114.65 31.00%  $                 79.11 N/A N/A
F9LE10B-10M8 Keyed LC (B-Red) to LC, SM, Duplex, LSZH PC B  $     117.11 31.00%  $                 80.81 N/A N/A
F9LE10B-10M9 Keyed LC (B-Red) to LC, SM, Duplex, LSZH PC B  $     119.56 31.00%  $                 82.50 N/A N/A
F9LE10B-NM1 Keyed LC (B-Red) pigtails, SM, Duplex, L PC B  $       53.11 31.00%  $                 36.65 N/A N/A
F9LE10B-NM10 Keyed LC (B-Red) pigtails, SM, Duplex, L PC B  $       73.27 31.00%  $                 50.56 N/A N/A
F9LE10B-NM15 Keyed LC (B-Red) pigtails, SM, Duplex, L PC B  $       84.48 31.00%  $                 58.29 N/A N/A
F9LE10B-NM2 Keyed LC (B-Red) pigtails, SM, Duplex, L PC B  $       55.36 31.00%  $                 38.20 N/A N/A
F9LE10B-NM20 Keyed LC (B-Red) pigtails, SM, Duplex, L PC B  $       95.69 31.00%  $                 66.03 N/A N/A
F9LE10B-NM3 Keyed LC (B-Red) pigtails, SM, Duplex, L PC B  $       57.59 31.00%  $                 39.74 N/A N/A
F9LE10B-NM30 Keyed LC (B-Red) pigtails, SM, Duplex, L PC B  $     118.10 31.00%  $                 81.49 N/A N/A
F9LE10B-NM4 Keyed LC (B-Red) pigtails, SM, Duplex, L PC B  $       59.84 31.00%  $                 41.29 N/A N/A
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F9LE10B-NM5 Keyed LC (B-Red) pigtails, SM, Duplex, L PC B  $       62.07 31.00%  $                 42.83 N/A N/A
F9LE10B-NM6 Keyed LC (B-Red) pigtails, SM, Duplex, L PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F9LE10B-NM7 Keyed LC (B-Red) pigtails, SM, Duplex, L PC B  $       66.56 31.00%  $                 45.93 N/A N/A
F9LE10B-NM8 Keyed LC (B-Red) pigtails, SM, Duplex, L PC B  $       68.79 31.00%  $                 47.47 N/A N/A
F9LE10B-NM9 Keyed LC (B-Red) pigtails, SM, Duplex, L PC B  $       71.04 31.00%  $                 49.02 N/A N/A
F9LE10C-10CM1 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $     106.12 31.00%  $                 73.22 N/A N/A
F9LE10C-10CM10 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $     127.34 31.00%  $                 87.86 N/A N/A
F9LE10C-10CM15 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $     139.14 31.00%  $                 96.01 N/A N/A
F9LE10C-10CM2 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F9LE10C-10CM20 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $     150.93 31.00%  $               104.14 N/A N/A
F9LE10C-10CM3 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F9LE10C-10CM30 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $     174.51 31.00%  $               120.41 N/A N/A
F9LE10C-10CM4 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $     113.19 31.00%  $                 78.10 N/A N/A
F9LE10C-10CM5 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $     115.55 31.00%  $                 79.73 N/A N/A
F9LE10C-10CM6 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $     117.91 31.00%  $                 81.36 N/A N/A
F9LE10C-10CM7 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F9LE10C-10CM8 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $     122.63 31.00%  $                 84.61 N/A N/A
F9LE10C-10CM9 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $     125.00 31.00%  $                 86.25 N/A N/A
F9LE10C-10M1 Keyed LC (C-Green) to LC, SM, Duplex, LS PC B  $       99.94 31.00%  $                 68.96 N/A N/A
F9LE10C-10M10 Keyed LC (C-Green) to LC, SM, Duplex, LS PC B  $     122.00 31.00%  $                 84.18 N/A N/A
F9LE10C-10M15 Keyed LC (C-Green) to LC, SM, Duplex, LS PC B  $     134.27 31.00%  $                 92.65 N/A N/A
F9LE10C-10M2 Keyed LC (C-Green) to LC, SM, Duplex, LS PC B  $     102.40 31.00%  $                 70.66 N/A N/A
F9LE10C-10M20 Keyed LC (C-Green) to LC, SM, Duplex, LS PC B  $     146.55 31.00%  $               101.12 N/A N/A
F9LE10C-10M3 Keyed LC (C-Green) to LC, SM, Duplex, LS PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE10C-10M30 Keyed LC (C-Green) to LC, SM, Duplex, LS PC B  $     171.06 31.00%  $               118.03 N/A N/A
F9LE10C-10M4 Keyed LC (C-Green) to LC, SM, Duplex, LS PC B  $     107.31 31.00%  $                 74.04 N/A N/A
F9LE10C-10M5 Keyed LC (C-Green) to LC, SM, Duplex, LS PC B  $     109.74 31.00%  $                 75.72 N/A N/A
F9LE10C-10M6 Keyed LC (C-Green) to LC, SM, Duplex, LS PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE10C-10M7 Keyed LC (C-Green) to LC, SM, Duplex, LS PC B  $     114.65 31.00%  $                 79.11 N/A N/A
F9LE10C-10M8 Keyed LC (C-Green) to LC, SM, Duplex, LS PC B  $     117.11 31.00%  $                 80.81 N/A N/A
F9LE10C-10M9 Keyed LC (C-Green) to LC, SM, Duplex, LS PC B  $     119.56 31.00%  $                 82.50 N/A N/A
F9LE10C-NM1 Keyed LC (C-Green) pigtails, SM, Duplex, PC B  $       53.11 31.00%  $                 36.65 N/A N/A
F9LE10C-NM10 Keyed LC (C-Green) pigtails, SM, Duplex, PC B  $       73.27 31.00%  $                 50.56 N/A N/A
F9LE10C-NM15 Keyed LC (C-Green) pigtails, SM, Duplex, PC B  $       84.48 31.00%  $                 58.29 N/A N/A
F9LE10C-NM2 Keyed LC (C-Green) pigtails, SM, Duplex, PC B  $       55.36 31.00%  $                 38.20 N/A N/A
F9LE10C-NM20 Keyed LC (C-Green) pigtails, SM, Duplex, PC B  $       95.69 31.00%  $                 66.03 N/A N/A
F9LE10C-NM3 Keyed LC (C-Green) pigtails, SM, Duplex, PC B  $       57.59 31.00%  $                 39.74 N/A N/A
F9LE10C-NM30 Keyed LC (C-Green) pigtails, SM, Duplex, PC B  $     118.10 31.00%  $                 81.49 N/A N/A
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F9LE10C-NM4 Keyed LC (C-Green) pigtails, SM, Duplex, PC B  $       59.84 31.00%  $                 41.29 N/A N/A
F9LE10C-NM5 Keyed LC (C-Green) pigtails, SM, Duplex, PC B  $       62.07 31.00%  $                 42.83 N/A N/A
F9LE10C-NM6 Keyed LC (C-Green) pigtails, SM, Duplex, PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F9LE10C-NM7 Keyed LC (C-Green) pigtails, SM, Duplex, PC B  $       66.56 31.00%  $                 45.93 N/A N/A
F9LE10C-NM8 Keyed LC (C-Green) pigtails, SM, Duplex, PC B  $       68.79 31.00%  $                 47.47 N/A N/A
F9LE10C-NM9 Keyed LC (C-Green) pigtails, SM, Duplex, PC B  $       71.04 31.00%  $                 49.02 N/A N/A
F9LE10D-10DM1 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $     106.12 31.00%  $                 73.22 N/A N/A
F9LE10D-10DM10 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $     127.34 31.00%  $                 87.86 N/A N/A
F9LE10D-10DM15 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $     139.14 31.00%  $                 96.01 N/A N/A
F9LE10D-10DM2 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F9LE10D-10DM20 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $     150.93 31.00%  $               104.14 N/A N/A
F9LE10D-10DM3 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F9LE10D-10DM30 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $     174.51 31.00%  $               120.41 N/A N/A
F9LE10D-10DM4 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $     113.19 31.00%  $                 78.10 N/A N/A
F9LE10D-10DM5 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $     115.55 31.00%  $                 79.73 N/A N/A
F9LE10D-10DM6 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $     117.91 31.00%  $                 81.36 N/A N/A
F9LE10D-10DM7 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F9LE10D-10DM8 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $     122.63 31.00%  $                 84.61 N/A N/A
F9LE10D-10DM9 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $     125.00 31.00%  $                 86.25 N/A N/A
F9LE10D-10M1 Keyed LC (D-Yellow) to LC, SM, Duplex, L PC B  $       99.94 31.00%  $                 68.96 N/A N/A
F9LE10D-10M10 Keyed LC (D-Yellow) to LC, SM, Duplex, L PC B  $     122.00 31.00%  $                 84.18 N/A N/A
F9LE10D-10M15 Keyed LC (D-Yellow) to LC, SM, Duplex, L PC B  $     134.27 31.00%  $                 92.65 N/A N/A
F9LE10D-10M2 Keyed LC (D-Yellow) to LC, SM, Duplex, L PC B  $     102.40 31.00%  $                 70.66 N/A N/A
F9LE10D-10M20 Keyed LC (D-Yellow) to LC, SM, Duplex, L PC B  $     146.55 31.00%  $               101.12 N/A N/A
F9LE10D-10M3 Keyed LC (D-Yellow) to LC, SM, Duplex, L PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE10D-10M30 Keyed LC (D-Yellow) to LC, SM, Duplex, L PC B  $     171.06 31.00%  $               118.03 N/A N/A
F9LE10D-10M4 Keyed LC (D-Yellow) to LC, SM, Duplex, L PC B  $     107.31 31.00%  $                 74.04 N/A N/A
F9LE10D-10M5 Keyed LC (D-Yellow) to LC, SM, Duplex, L PC B  $     109.74 31.00%  $                 75.72 N/A N/A
F9LE10D-10M6 Keyed LC (D-Yellow) to LC, SM, Duplex, L PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE10D-10M7 Keyed LC (D-Yellow) to LC, SM, Duplex, L PC B  $     114.65 31.00%  $                 79.11 N/A N/A
F9LE10D-10M8 Keyed LC (D-Yellow) to LC, SM, Duplex, L PC B  $     117.11 31.00%  $                 80.81 N/A N/A
F9LE10D-10M9 Keyed LC (D-Yellow) to LC, SM, Duplex, L PC B  $     119.56 31.00%  $                 82.50 N/A N/A
F9LE10D-NM1 Keyed LC (D-Yellow) pigtails, SM, Duplex PC B  $       53.11 31.00%  $                 36.65 N/A N/A
F9LE10D-NM10 Keyed LC (D-Yellow) pigtails, SM, Duplex PC B  $       73.27 31.00%  $                 50.56 N/A N/A
F9LE10D-NM15 Keyed LC (D-Yellow) pigtails, SM, Duplex PC B  $       84.48 31.00%  $                 58.29 N/A N/A
F9LE10D-NM2 Keyed LC (D-Yellow) pigtails, SM, Duplex PC B  $       55.36 31.00%  $                 38.20 N/A N/A
F9LE10D-NM20 Keyed LC (D-Yellow) pigtails, SM, Duplex PC B  $       95.69 31.00%  $                 66.03 N/A N/A
F9LE10D-NM3 Keyed LC (D-Yellow) pigtails, SM, Duplex PC B  $       57.59 31.00%  $                 39.74 N/A N/A
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F9LE10D-NM30 Keyed LC (D-Yellow) pigtails, SM, Duplex PC B  $     118.10 31.00%  $                 81.49 N/A N/A
F9LE10D-NM4 Keyed LC (D-Yellow) pigtails, SM, Duplex PC B  $       59.84 31.00%  $                 41.29 N/A N/A
F9LE10D-NM5 Keyed LC (D-Yellow) pigtails, SM, Duplex PC B  $       62.07 31.00%  $                 42.83 N/A N/A
F9LE10D-NM6 Keyed LC (D-Yellow) pigtails, SM, Duplex PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F9LE10D-NM7 Keyed LC (D-Yellow) pigtails, SM, Duplex PC B  $       66.56 31.00%  $                 45.93 N/A N/A
F9LE10D-NM8 Keyed LC (D-Yellow) pigtails, SM, Duplex PC B  $       68.79 31.00%  $                 47.47 N/A N/A
F9LE10D-NM9 Keyed LC (D-Yellow) pigtails, SM, Duplex PC B  $       71.04 31.00%  $                 49.02 N/A N/A
F9LE10E-10EM1 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $     106.12 31.00%  $                 73.22 N/A N/A
F9LE10E-10EM10 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $     127.34 31.00%  $                 87.86 N/A N/A
F9LE10E-10EM15 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $     139.14 31.00%  $                 96.01 N/A N/A
F9LE10E-10EM2 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F9LE10E-10EM20 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $     150.93 31.00%  $               104.14 N/A N/A
F9LE10E-10EM3 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F9LE10E-10EM30 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $     174.51 31.00%  $               120.41 N/A N/A
F9LE10E-10EM4 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $     113.19 31.00%  $                 78.10 N/A N/A
F9LE10E-10EM5 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $     115.55 31.00%  $                 79.73 N/A N/A
F9LE10E-10EM6 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $     117.91 31.00%  $                 81.36 N/A N/A
F9LE10E-10EM7 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F9LE10E-10EM8 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $     122.63 31.00%  $                 84.61 N/A N/A
F9LE10E-10EM9 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $     125.00 31.00%  $                 86.25 N/A N/A
F9LE10E-10M1 Keyed LC (E-Orange) to LC, SM, Duplex, L PC B  $       99.94 31.00%  $                 68.96 N/A N/A
F9LE10E-10M10 Keyed LC (E-Orange) to LC, SM, Duplex, L PC B  $     122.00 31.00%  $                 84.18 N/A N/A
F9LE10E-10M15 Keyed LC (E-Orange) to LC, SM, Duplex, L PC B  $     134.27 31.00%  $                 92.65 N/A N/A
F9LE10E-10M2 Keyed LC (E-Orange) to LC, SM, Duplex, L PC B  $     102.40 31.00%  $                 70.66 N/A N/A
F9LE10E-10M20 Keyed LC (E-Orange) to LC, SM, Duplex, L PC B  $     146.55 31.00%  $               101.12 N/A N/A
F9LE10E-10M3 Keyed LC (E-Orange) to LC, SM, Duplex, L PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE10E-10M30 Keyed LC (E-Orange) to LC, SM, Duplex, L PC B  $     171.06 31.00%  $               118.03 N/A N/A
F9LE10E-10M4 Keyed LC (E-Orange) to LC, SM, Duplex, L PC B  $     107.31 31.00%  $                 74.04 N/A N/A
F9LE10E-10M5 Keyed LC (E-Orange) to LC, SM, Duplex, L PC B  $     109.74 31.00%  $                 75.72 N/A N/A
F9LE10E-10M6 Keyed LC (E-Orange) to LC, SM, Duplex, L PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE10E-10M7 Keyed LC (E-Orange) to LC, SM, Duplex, L PC B  $     114.65 31.00%  $                 79.11 N/A N/A
F9LE10E-10M8 Keyed LC (E-Orange) to LC, SM, Duplex, L PC B  $     117.11 31.00%  $                 80.81 N/A N/A
F9LE10E-10M9 Keyed LC (E-Orange) to LC, SM, Duplex, L PC B  $     119.56 31.00%  $                 82.50 N/A N/A
F9LE10E-NM1 Keyed LC (E-Orange) pigtails, SM, Duplex PC B  $       53.11 31.00%  $                 36.65 N/A N/A
F9LE10E-NM10 Keyed LC (E-Orange) pigtails, SM, Duplex PC B  $       73.27 31.00%  $                 50.56 N/A N/A
F9LE10E-NM15 Keyed LC (E-Orange) pigtails, SM, Duplex PC B  $       84.48 31.00%  $                 58.29 N/A N/A
F9LE10E-NM2 Keyed LC (E-Orange) pigtails, SM, Duplex PC B  $       55.36 31.00%  $                 38.20 N/A N/A
F9LE10E-NM20 Keyed LC (E-Orange) pigtails, SM, Duplex PC B  $       95.69 31.00%  $                 66.03 N/A N/A
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F9LE10E-NM3 Keyed LC (E-Orange) pigtails, SM, Duplex PC B  $       57.59 31.00%  $                 39.74 N/A N/A
F9LE10E-NM30 Keyed LC (E-Orange) pigtails, SM, Duplex PC B  $     118.10 31.00%  $                 81.49 N/A N/A
F9LE10E-NM4 Keyed LC (E-Orange) pigtails, SM, Duplex PC B  $       59.84 31.00%  $                 41.29 N/A N/A
F9LE10E-NM5 Keyed LC (E-Orange) pigtails, SM, Duplex PC B  $       62.07 31.00%  $                 42.83 N/A N/A
F9LE10E-NM6 Keyed LC (E-Orange) pigtails, SM, Duplex PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F9LE10E-NM7 Keyed LC (E-Orange) pigtails, SM, Duplex PC B  $       66.56 31.00%  $                 45.93 N/A N/A
F9LE10E-NM8 Keyed LC (E-Orange) pigtails, SM, Duplex PC B  $       68.79 31.00%  $                 47.47 N/A N/A
F9LE10E-NM9 Keyed LC (E-Orange) pigtails, SM, Duplex PC B  $       71.04 31.00%  $                 49.02 N/A N/A
F9LE10F-10FM1 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $     106.12 31.00%  $                 73.22 N/A N/A
F9LE10F-10FM10 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $     127.34 31.00%  $                 87.86 N/A N/A
F9LE10F-10FM15 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $     139.14 31.00%  $                 96.01 N/A N/A
F9LE10F-10FM2 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F9LE10F-10FM20 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $     150.93 31.00%  $               104.14 N/A N/A
F9LE10F-10FM3 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F9LE10F-10FM30 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $     174.51 31.00%  $               120.41 N/A N/A
F9LE10F-10FM4 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $     113.19 31.00%  $                 78.10 N/A N/A
F9LE10F-10FM5 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $     115.55 31.00%  $                 79.73 N/A N/A
F9LE10F-10FM6 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $     117.91 31.00%  $                 81.36 N/A N/A
F9LE10F-10FM7 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F9LE10F-10FM8 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $     122.63 31.00%  $                 84.61 N/A N/A
F9LE10F-10FM9 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $     125.00 31.00%  $                 86.25 N/A N/A
F9LE10F-10M1 Keyed LC (F-Blue) to LC, SM, Duplex, LSZ PC B  $       99.94 31.00%  $                 68.96 N/A N/A
F9LE10F-10M10 Keyed LC (F-Blue) to LC, SM, Duplex, LSZ PC B  $     122.00 31.00%  $                 84.18 N/A N/A
F9LE10F-10M15 Keyed LC (F-Blue) to LC, SM, Duplex, LSZ PC B  $     134.27 31.00%  $                 92.65 N/A N/A
F9LE10F-10M2 Keyed LC (F-Blue) to LC, SM, Duplex, LSZ PC B  $     102.40 31.00%  $                 70.66 N/A N/A
F9LE10F-10M20 Keyed LC (F-Blue) to LC, SM, Duplex, LSZ PC B  $     146.55 31.00%  $               101.12 N/A N/A
F9LE10F-10M3 Keyed LC (F-Blue) to LC, SM, Duplex, LSZ PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE10F-10M30 Keyed LC (F-Blue) to LC, SM, Duplex, LSZ PC B  $     171.06 31.00%  $               118.03 N/A N/A
F9LE10F-10M4 Keyed LC (F-Blue) to LC, SM, Duplex, LSZ PC B  $     107.31 31.00%  $                 74.04 N/A N/A
F9LE10F-10M5 Keyed LC (F-Blue) to LC, SM, Duplex, LSZ PC B  $     109.74 31.00%  $                 75.72 N/A N/A
F9LE10F-10M6 Keyed LC (F-Blue) to LC, SM, Duplex, LSZ PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE10F-10M7 Keyed LC (F-Blue) to LC, SM, Duplex, LSZ PC B  $     114.65 31.00%  $                 79.11 N/A N/A
F9LE10F-10M8 Keyed LC (F-Blue) to LC, SM, Duplex, LSZ PC B  $     117.11 31.00%  $                 80.81 N/A N/A
F9LE10F-10M9 Keyed LC (F-Blue) to LC, SM, Duplex, LSZ PC B  $     119.56 31.00%  $                 82.50 N/A N/A
F9LE10F-NM1 Keyed LC (F-Blue) pigtails, SM, Duplex, PC B  $       53.11 31.00%  $                 36.65 N/A N/A
F9LE10F-NM10 Keyed LC (F-Blue) pigtails, SM, Duplex, PC B  $       73.27 31.00%  $                 50.56 N/A N/A
F9LE10F-NM15 Keyed LC (F-Blue) pigtails, SM, Duplex, PC B  $       84.48 31.00%  $                 58.29 N/A N/A
F9LE10F-NM2 Keyed LC (F-Blue) pigtails, SM, Duplex, PC B  $       55.36 31.00%  $                 38.20 N/A N/A
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F9LE10F-NM20 Keyed LC (F-Blue) pigtails, SM, Duplex, PC B  $       95.69 31.00%  $                 66.03 N/A N/A
F9LE10F-NM3 Keyed LC (F-Blue) pigtails, SM, Duplex, PC B  $       57.59 31.00%  $                 39.74 N/A N/A
F9LE10F-NM30 Keyed LC (F-Blue) pigtails, SM, Duplex, PC B  $     118.10 31.00%  $                 81.49 N/A N/A
F9LE10F-NM4 Keyed LC (F-Blue) pigtails, SM, Duplex, PC B  $       59.84 31.00%  $                 41.29 N/A N/A
F9LE10F-NM5 Keyed LC (F-Blue) pigtails, SM, Duplex, PC B  $       62.07 31.00%  $                 42.83 N/A N/A
F9LE10F-NM6 Keyed LC (F-Blue) pigtails, SM, Duplex, PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F9LE10F-NM7 Keyed LC (F-Blue) pigtails, SM, Duplex, PC B  $       66.56 31.00%  $                 45.93 N/A N/A
F9LE10F-NM8 Keyed LC (F-Blue) pigtails, SM, Duplex, PC B  $       68.79 31.00%  $                 47.47 N/A N/A
F9LE10F-NM9 Keyed LC (F-Blue) pigtails, SM, Duplex, PC B  $       71.04 31.00%  $                 49.02 N/A N/A
F9LE10G-NM2 Keyed LC (G-Violet) pigtails, SM, Duplex PC B  $       55.36 31.00%  $                 38.20 N/A N/A
F9LE10H-10HM1 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $     106.12 31.00%  $                 73.22 N/A N/A
F9LE10H-10M1 Keyed LC (H-Aqua) to LC, SM, Duplex, LSZ PC B  $       99.94 31.00%  $                 68.96 N/A N/A
F9LE10H-10M10 Keyed LC (H-Aqua) to LC, SM, Duplex, LSZ PC B  $     122.00 31.00%  $                 84.18 N/A N/A
F9LE10H-10M15 Keyed LC (H-Aqua) to LC, SM, Duplex, LSZ PC B  $     134.27 31.00%  $                 92.65 N/A N/A
F9LE10H-10M2 Keyed LC (H-Aqua) to LC, SM, Duplex, LSZ PC B  $     102.40 31.00%  $                 70.66 N/A N/A
F9LE10H-10M20 Keyed LC (H-Aqua) to LC, SM, Duplex, LSZ PC B  $     146.55 31.00%  $               101.12 N/A N/A
F9LE10H-10M3 Keyed LC (H-Aqua) to LC, SM, Duplex, LSZ PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE10H-10M30 Keyed LC (H-Aqua) to LC, SM, Duplex, LSZ PC B  $     171.06 31.00%  $               118.03 N/A N/A
F9LE10H-10M4 Keyed LC (H-Aqua) to LC, SM, Duplex, LSZ PC B  $     107.31 31.00%  $                 74.04 N/A N/A
F9LE10H-10M5 Keyed LC (H-Aqua) to LC, SM, Duplex, LSZ PC B  $     109.74 31.00%  $                 75.72 N/A N/A
F9LE10H-10M6 Keyed LC (H-Aqua) to LC, SM, Duplex, LSZ PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE10H-10M7 Keyed LC (H-Aqua) to LC, SM, Duplex, LSZ PC B  $     114.65 31.00%  $                 79.11 N/A N/A
F9LE10H-10M8 Keyed LC (H-Aqua) to LC, SM, Duplex, LSZ PC B  $     117.11 31.00%  $                 80.81 N/A N/A
F9LE10H-10M9 Keyed LC (H-Aqua) to LC, SM, Duplex, LSZ PC B  $     119.56 31.00%  $                 82.50 N/A N/A
F9LE10J-10M6 Keyed LC (J-Rose) to LC, SM, Duplex, LSZ PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE10P-10M1 Keyed LC (P-White) to LC, SM, Duplex, LS PC B  $       99.94 31.00%  $                 68.96 N/A N/A
F9LE10P-10M10 Keyed LC (P-White) to LC, SM, Duplex, LS PC B  $     122.00 31.00%  $                 84.18 N/A N/A
F9LE10P-10M15 Keyed LC (P-White) to LC, SM, Duplex, LS PC B  $     134.27 31.00%  $                 92.65 N/A N/A
F9LE10P-10M2 Keyed LC (P-White) to LC, SM, Duplex, LS PC B  $     102.40 31.00%  $                 70.66 N/A N/A
F9LE10P-10M20 Keyed LC (P-White) to LC, SM, Duplex, LS PC B  $     146.55 31.00%  $               101.12 N/A N/A
F9LE10P-10M3 Keyed LC (P-White) to LC, SM, Duplex, LS PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE10P-10M30 Keyed LC (P-White) to LC, SM, Duplex, LS PC B  $     171.06 31.00%  $               118.03 N/A N/A
F9LE10P-10M4 Keyed LC (P-White) to LC, SM, Duplex, LS PC B  $     107.31 31.00%  $                 74.04 N/A N/A
F9LE10P-10M5 Keyed LC (P-White) to LC, SM, Duplex, LS PC B  $     109.74 31.00%  $                 75.72 N/A N/A
F9LE10P-10M6 Keyed LC (P-White) to LC, SM, Duplex, LS PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE10P-10M7 Keyed LC (P-White) to LC, SM, Duplex, LS PC B  $     114.65 31.00%  $                 79.11 N/A N/A
F9LE10P-10M8 Keyed LC (P-White) to LC, SM, Duplex, LS PC B  $     117.11 31.00%  $                 80.81 N/A N/A
F9LE10P-10M9 Keyed LC (P-White) to LC, SM, Duplex, LS PC B  $     119.56 31.00%  $                 82.50 N/A N/A
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F9LE10R-10M1 Keyed LC (R-Lavender) to LC, SM, Duplex, PC B  $       99.94 31.00%  $                 68.96 N/A N/A
F9LE10R-10M10 Keyed LC (R-Lavender) to LC, SM, Duplex, PC B  $     122.00 31.00%  $                 84.18 N/A N/A
F9LE10R-10M15 Keyed LC (R-Lavender) to LC, SM, Duplex, PC B  $     134.27 31.00%  $                 92.65 N/A N/A
F9LE10R-10M2 Keyed LC (R-Lavender) to LC, SM, Duplex, PC B  $     102.40 31.00%  $                 70.66 N/A N/A
F9LE10R-10M20 Keyed LC (R-Lavender) to LC, SM, Duplex, PC B  $     146.55 31.00%  $               101.12 N/A N/A
F9LE10R-10M3 Keyed LC (R-Lavender) to LC, SM, Duplex, PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE10R-10M30 Keyed LC (R-Lavender) to LC, SM, Duplex, PC B  $     171.06 31.00%  $               118.03 N/A N/A
F9LE10R-10M4 Keyed LC (R-Lavender) to LC, SM, Duplex, PC B  $     107.31 31.00%  $                 74.04 N/A N/A
F9LE10R-10M5 Keyed LC (R-Lavender) to LC, SM, Duplex, PC B  $     109.74 31.00%  $                 75.72 N/A N/A
F9LE10R-10M6 Keyed LC (R-Lavender) to LC, SM, Duplex, PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE10R-10M7 Keyed LC (R-Lavender) to LC, SM, Duplex, PC B  $     114.65 31.00%  $                 79.11 N/A N/A
F9LE10R-10M8 Keyed LC (R-Lavender) to LC, SM, Duplex, PC B  $     117.11 31.00%  $                 80.81 N/A N/A
F9LE10R-10M9 Keyed LC (R-Lavender) to LC, SM, Duplex, PC B  $     119.56 31.00%  $                 82.50 N/A N/A
F9LE10R-10RM1 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $     106.12 31.00%  $                 73.22 N/A N/A
F9LE10R-10RM10 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $     127.34 31.00%  $                 87.86 N/A N/A
F9LE10R-10RM15 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $     139.14 31.00%  $                 96.01 N/A N/A
F9LE10R-10RM2 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F9LE10R-10RM20 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $     150.93 31.00%  $               104.14 N/A N/A
F9LE10R-10RM3 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F9LE10R-10RM30 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $     174.51 31.00%  $               120.41 N/A N/A
F9LE10R-10RM4 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $     113.19 31.00%  $                 78.10 N/A N/A
F9LE10R-10RM5 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $     115.55 31.00%  $                 79.73 N/A N/A
F9LE10R-10RM6 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $     117.91 31.00%  $                 81.36 N/A N/A
F9LE10R-10RM7 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F9LE10R-10RM8 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $     122.63 31.00%  $                 84.61 N/A N/A
F9LE10R-10RM9 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $     125.00 31.00%  $                 86.25 N/A N/A
F9LE10R-NM1 Keyed LC (R-Lavender) pigtails, SM, Dupl PC B  $       53.11 31.00%  $                 36.65 N/A N/A
F9LE10R-NM10 Keyed LC (R-Lavender) pigtails, SM, Dupl PC B  $       73.27 31.00%  $                 50.56 N/A N/A
F9LE10R-NM15 Keyed LC (R-Lavender) pigtails, SM, Dupl PC B  $       84.48 31.00%  $                 58.29 N/A N/A
F9LE10R-NM2 Keyed LC (R-Lavender) pigtails, SM, Dupl PC B  $       55.36 31.00%  $                 38.20 N/A N/A
F9LE10R-NM20 Keyed LC (R-Lavender) pigtails, SM, Dupl PC B  $       95.69 31.00%  $                 66.03 N/A N/A
F9LE10R-NM3 Keyed LC (R-Lavender) pigtails, SM, Dupl PC B  $       57.59 31.00%  $                 39.74 N/A N/A
F9LE10R-NM30 Keyed LC (R-Lavender) pigtails, SM, Dupl PC B  $     118.10 31.00%  $                 81.49 N/A N/A
F9LE10R-NM4 Keyed LC (R-Lavender) pigtails, SM, Dupl PC B  $       59.84 31.00%  $                 41.29 N/A N/A
F9LE10R-NM5 Keyed LC (R-Lavender) pigtails, SM, Dupl PC B  $       62.07 31.00%  $                 42.83 N/A N/A
F9LE10R-NM6 Keyed LC (R-Lavender) pigtails, SM, Dupl PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F9LE10R-NM7 Keyed LC (R-Lavender) pigtails, SM, Dupl PC B  $       66.56 31.00%  $                 45.93 N/A N/A
F9LE10R-NM8 Keyed LC (R-Lavender) pigtails, SM, Dupl PC B  $       68.79 31.00%  $                 47.47 N/A N/A
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F9LE10R-NM9 Keyed LC (R-Lavender) pigtails, SM, Dupl PC B  $       71.04 31.00%  $                 49.02 N/A N/A
F9LE10S-10M1 Keyed LC (S-Peach) to LC, SM, Duplex, LS PC B  $       99.94 31.00%  $                 68.96 N/A N/A
F9LE10S-10M10 Keyed LC (S-Peach) to LC, SM, Duplex, LS PC B  $     122.00 31.00%  $                 84.18 N/A N/A
F9LE10S-10M15 Keyed LC (S-Peach) to LC, SM, Duplex, LS PC B  $     134.27 31.00%  $                 92.65 N/A N/A
F9LE10S-10M2 Keyed LC (S-Peach) to LC, SM, Duplex, LS PC B  $     102.40 31.00%  $                 70.66 N/A N/A
F9LE10S-10M20 Keyed LC (S-Peach) to LC, SM, Duplex, LS PC B  $     146.55 31.00%  $               101.12 N/A N/A
F9LE10S-10M3 Keyed LC (S-Peach) to LC, SM, Duplex, LS PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE10S-10M30 Keyed LC (S-Peach) to LC, SM, Duplex, LS PC B  $     171.06 31.00%  $               118.03 N/A N/A
F9LE10S-10M4 Keyed LC (S-Peach) to LC, SM, Duplex, LS PC B  $     107.31 31.00%  $                 74.04 N/A N/A
F9LE10S-10M5 Keyed LC (S-Peach) to LC, SM, Duplex, LS PC B  $     109.74 31.00%  $                 75.72 N/A N/A
F9LE10S-10M6 Keyed LC (S-Peach) to LC, SM, Duplex, LS PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE10S-10M7 Keyed LC (S-Peach) to LC, SM, Duplex, LS PC B  $     114.65 31.00%  $                 79.11 N/A N/A
F9LE10S-10M8 Keyed LC (S-Peach) to LC, SM, Duplex, LS PC B  $     117.11 31.00%  $                 80.81 N/A N/A
F9LE10S-10M9 Keyed LC (S-Peach) to LC, SM, Duplex, LS PC B  $     119.56 31.00%  $                 82.50 N/A N/A
F9LE10S-10SM1 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $     106.12 31.00%  $                 73.22 N/A N/A
F9LE10S-10SM10 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $     127.34 31.00%  $                 87.86 N/A N/A
F9LE10S-10SM15 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $     139.14 31.00%  $                 96.01 N/A N/A
F9LE10S-10SM2 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F9LE10S-10SM20 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $     150.93 31.00%  $               104.14 N/A N/A
F9LE10S-10SM3 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F9LE10S-10SM30 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $     174.51 31.00%  $               120.41 N/A N/A
F9LE10S-10SM4 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $     113.19 31.00%  $                 78.10 N/A N/A
F9LE10S-10SM5 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $     115.55 31.00%  $                 79.73 N/A N/A
F9LE10S-10SM6 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $     117.91 31.00%  $                 81.36 N/A N/A
F9LE10S-10SM7 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F9LE10S-10SM8 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $     122.63 31.00%  $                 84.61 N/A N/A
F9LE10S-10SM9 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $     125.00 31.00%  $                 86.25 N/A N/A
F9LE10S-NM1 Keyed LC (S-Peach) pigtails, SM, Duplex, PC B  $       53.11 31.00%  $                 36.65 N/A N/A
F9LE10S-NM10 Keyed LC (S-Peach) pigtails, SM, Duplex, PC B  $       73.27 31.00%  $                 50.56 N/A N/A
F9LE10S-NM15 Keyed LC (S-Peach) pigtails, SM, Duplex, PC B  $       84.48 31.00%  $                 58.29 N/A N/A
F9LE10S-NM2 Keyed LC (S-Peach) pigtails, SM, Duplex, PC B  $       55.36 31.00%  $                 38.20 N/A N/A
F9LE10S-NM20 Keyed LC (S-Peach) pigtails, SM, Duplex, PC B  $       95.69 31.00%  $                 66.03 N/A N/A
F9LE10S-NM3 Keyed LC (S-Peach) pigtails, SM, Duplex, PC B  $       57.59 31.00%  $                 39.74 N/A N/A
F9LE10S-NM30 Keyed LC (S-Peach) pigtails, SM, Duplex, PC B  $     118.10 31.00%  $                 81.49 N/A N/A
F9LE10S-NM4 Keyed LC (S-Peach) pigtails, SM, Duplex, PC B  $       59.84 31.00%  $                 41.29 N/A N/A
F9LE10S-NM5 Keyed LC (S-Peach) pigtails, SM, Duplex, PC B  $       62.07 31.00%  $                 42.83 N/A N/A
F9LE10S-NM6 Keyed LC (S-Peach) pigtails, SM, Duplex, PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F9LE10S-NM7 Keyed LC (S-Peach) pigtails, SM, Duplex, PC B  $       66.56 31.00%  $                 45.93 N/A N/A
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F9LE10S-NM8 Keyed LC (S-Peach) pigtails, SM, Duplex, PC B  $       68.79 31.00%  $                 47.47 N/A N/A
F9LE10S-NM9 Keyed LC (S-Peach) pigtails, SM, Duplex, PC B  $       71.04 31.00%  $                 49.02 N/A N/A
F9LE10T-10M1 Keyed LC (T-Steel Blue) to LC, SM, Duple PC B  $       99.94 31.00%  $                 68.96 N/A N/A
F9LE10T-10M10 Keyed LC (T-Steel Blue) to LC, SM, Duple PC B  $     122.00 31.00%  $                 84.18 N/A N/A
F9LE10T-10M15 Keyed LC (T-Steel Blue) to LC, SM, Duple PC B  $     134.27 31.00%  $                 92.65 N/A N/A
F9LE10T-10M2 Keyed LC (T-Steel Blue) to LC, SM, Duple PC B  $     102.40 31.00%  $                 70.66 N/A N/A
F9LE10T-10M20 Keyed LC (T-Steel Blue) to LC, SM, Duple PC B  $     146.55 31.00%  $               101.12 N/A N/A
F9LE10T-10M3 Keyed LC (T-Steel Blue) to LC, SM, Duple PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE10T-10M30 Keyed LC (T-Steel Blue) to LC, SM, Duple PC B  $     171.06 31.00%  $               118.03 N/A N/A
F9LE10T-10M4 Keyed LC (T-Steel Blue) to LC, SM, Duple PC B  $     107.31 31.00%  $                 74.04 N/A N/A
F9LE10T-10M5 Keyed LC (T-Steel Blue) to LC, SM, Duple PC B  $     109.74 31.00%  $                 75.72 N/A N/A
F9LE10T-10M6 Keyed LC (T-Steel Blue) to LC, SM, Duple PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE10T-10M7 Keyed LC (T-Steel Blue) to LC, SM, Duple PC B  $     114.65 31.00%  $                 79.11 N/A N/A
F9LE10T-10M8 Keyed LC (T-Steel Blue) to LC, SM, Duple PC B  $     117.11 31.00%  $                 80.81 N/A N/A
F9LE10T-10M9 Keyed LC (T-Steel Blue) to LC, SM, Duple PC B  $     119.56 31.00%  $                 82.50 N/A N/A
F9LE10T-10TM1 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $     106.12 31.00%  $                 73.22 N/A N/A
F9LE10T-10TM10 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $     127.34 31.00%  $                 87.86 N/A N/A
F9LE10T-10TM15 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $     139.14 31.00%  $                 96.01 N/A N/A
F9LE10T-10TM2 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F9LE10T-10TM20 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $     150.93 31.00%  $               104.14 N/A N/A
F9LE10T-10TM3 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F9LE10T-10TM30 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $     174.51 31.00%  $               120.41 N/A N/A
F9LE10T-10TM4 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $     113.19 31.00%  $                 78.10 N/A N/A
F9LE10T-10TM5 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $     115.55 31.00%  $                 79.73 N/A N/A
F9LE10T-10TM6 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $     117.91 31.00%  $                 81.36 N/A N/A
F9LE10T-10TM7 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F9LE10T-10TM8 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $     122.63 31.00%  $                 84.61 N/A N/A
F9LE10T-10TM9 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $     125.00 31.00%  $                 86.25 N/A N/A
F9LE10T-NM1 Keyed LC (T-Steel Blue) pigtails, SM, Du PC B  $       53.11 31.00%  $                 36.65 N/A N/A
F9LE10T-NM10 Keyed LC (T-Steel Blue) pigtails, SM, Du PC B  $       73.27 31.00%  $                 50.56 N/A N/A
F9LE10T-NM15 Keyed LC (T-Steel Blue) pigtails, SM, Du PC B  $       84.48 31.00%  $                 58.29 N/A N/A
F9LE10T-NM2 Keyed LC (T-Steel Blue) pigtails, SM, Du PC B  $       55.36 31.00%  $                 38.20 N/A N/A
F9LE10T-NM20 Keyed LC (T-Steel Blue) pigtails, SM, Du PC B  $       95.69 31.00%  $                 66.03 N/A N/A
F9LE10T-NM3 Keyed LC (T-Steel Blue) pigtails, SM, Du PC B  $       57.59 31.00%  $                 39.74 N/A N/A
F9LE10T-NM30 Keyed LC (T-Steel Blue) pigtails, SM, Du PC B  $     118.10 31.00%  $                 81.49 N/A N/A
F9LE10T-NM4 Keyed LC (T-Steel Blue) pigtails, SM, Du PC B  $       59.84 31.00%  $                 41.29 N/A N/A
F9LE10T-NM5 Keyed LC (T-Steel Blue) pigtails, SM, Du PC B  $       62.07 31.00%  $                 42.83 N/A N/A
F9LE10T-NM6 Keyed LC (T-Steel Blue) pigtails, SM, Du PC B  $       64.32 31.00%  $                 44.38 N/A N/A
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F9LE10T-NM7 Keyed LC (T-Steel Blue) pigtails, SM, Du PC B  $       66.56 31.00%  $                 45.93 N/A N/A
F9LE10T-NM8 Keyed LC (T-Steel Blue) pigtails, SM, Du PC B  $       68.79 31.00%  $                 47.47 N/A N/A
F9LE10T-NM9 Keyed LC (T-Steel Blue) pigtails, SM, Du PC B  $       71.04 31.00%  $                 49.02 N/A N/A
F9LE10V-10M1 Keyed LC (V-Maroon) to LC, SM, Duplex, L PC B  $       99.94 31.00%  $                 68.96 N/A N/A
F9LE10V-10M10 Keyed LC (V-Maroon) to LC, SM, Duplex, L PC B  $     122.00 31.00%  $                 84.18 N/A N/A
F9LE10V-10M15 Keyed LC (V-Maroon) to LC, SM, Duplex, L PC B  $     134.27 31.00%  $                 92.65 N/A N/A
F9LE10V-10M2 Keyed LC (V-Maroon) to LC, SM, Duplex, L PC B  $     102.40 31.00%  $                 70.66 N/A N/A
F9LE10V-10M20 Keyed LC (V-Maroon) to LC, SM, Duplex, L PC B  $     146.55 31.00%  $               101.12 N/A N/A
F9LE10V-10M3 Keyed LC (V-Maroon) to LC, SM, Duplex, L PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE10V-10M30 Keyed LC (V-Maroon) to LC, SM, Duplex, L PC B  $     171.06 31.00%  $               118.03 N/A N/A
F9LE10V-10M4 Keyed LC (V-Maroon) to LC, SM, Duplex, L PC B  $     107.31 31.00%  $                 74.04 N/A N/A
F9LE10V-10M5 Keyed LC (V-Maroon) to LC, SM, Duplex, L PC B  $     109.74 31.00%  $                 75.72 N/A N/A
F9LE10V-10M6 Keyed LC (V-Maroon) to LC, SM, Duplex, L PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE10V-10M7 Keyed LC (V-Maroon) to LC, SM, Duplex, L PC B  $     114.65 31.00%  $                 79.11 N/A N/A
F9LE10V-10M8 Keyed LC (V-Maroon) to LC, SM, Duplex, L PC B  $     117.11 31.00%  $                 80.81 N/A N/A
F9LE10V-10M9 Keyed LC (V-Maroon) to LC, SM, Duplex, L PC B  $     119.56 31.00%  $                 82.50 N/A N/A
F9LE10V-10VM1 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $     106.12 31.00%  $                 73.22 N/A N/A
F9LE10V-10VM10 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $     127.34 31.00%  $                 87.86 N/A N/A
F9LE10V-10VM15 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $     139.14 31.00%  $                 96.01 N/A N/A
F9LE10V-10VM2 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F9LE10V-10VM20 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $     150.93 31.00%  $               104.14 N/A N/A
F9LE10V-10VM3 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F9LE10V-10VM30 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $     174.51 31.00%  $               120.41 N/A N/A
F9LE10V-10VM4 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $     113.19 31.00%  $                 78.10 N/A N/A
F9LE10V-10VM5 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $     115.55 31.00%  $                 79.73 N/A N/A
F9LE10V-10VM6 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $     117.91 31.00%  $                 81.36 N/A N/A
F9LE10V-10VM7 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F9LE10V-10VM8 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $     122.63 31.00%  $                 84.61 N/A N/A
F9LE10V-10VM9 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $     125.00 31.00%  $                 86.25 N/A N/A
F9LE10V-NM1 Keyed LC (V-Maroon) pigtails, SM, Duplex PC B  $       53.11 31.00%  $                 36.65 N/A N/A
F9LE10V-NM10 Keyed LC (V-Maroon) pigtails, SM, Duplex PC B  $       73.27 31.00%  $                 50.56 N/A N/A
F9LE10V-NM15 Keyed LC (V-Maroon) pigtails, SM, Duplex PC B  $       84.48 31.00%  $                 58.29 N/A N/A
F9LE10V-NM2 Keyed LC (V-Maroon) pigtails, SM, Duplex PC B  $       55.36 31.00%  $                 38.20 N/A N/A
F9LE10V-NM20 Keyed LC (V-Maroon) pigtails, SM, Duplex PC B  $       95.69 31.00%  $                 66.03 N/A N/A
F9LE10V-NM3 Keyed LC (V-Maroon) pigtails, SM, Duplex PC B  $       57.59 31.00%  $                 39.74 N/A N/A
F9LE10V-NM30 Keyed LC (V-Maroon) pigtails, SM, Duplex PC B  $     118.10 31.00%  $                 81.49 N/A N/A
F9LE10V-NM4 Keyed LC (V-Maroon) pigtails, SM, Duplex PC B  $       59.84 31.00%  $                 41.29 N/A N/A
F9LE10V-NM5 Keyed LC (V-Maroon) pigtails, SM, Duplex PC B  $       62.07 31.00%  $                 42.83 N/A N/A
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F9LE10V-NM6 Keyed LC (V-Maroon) pigtails, SM, Duplex PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F9LE10V-NM7 Keyed LC (V-Maroon) pigtails, SM, Duplex PC B  $       66.56 31.00%  $                 45.93 N/A N/A
F9LE10V-NM8 Keyed LC (V-Maroon) pigtails, SM, Duplex PC B  $       68.79 31.00%  $                 47.47 N/A N/A
F9LE10V-NM9 Keyed LC (V-Maroon) pigtails, SM, Duplex PC B  $       71.04 31.00%  $                 49.02 N/A N/A
F9LE10W-10M1 Keyed LC (w-Mint) to LC, SM, Duplex, LSZ PC B  $       99.94 31.00%  $                 68.96 N/A N/A
F9LE10W-10M10 Keyed LC (w-Mint) to LC, SM, Duplex, LSZ PC B  $     122.00 31.00%  $                 84.18 N/A N/A
F9LE10W-10M15 Keyed LC (w-Mint) to LC, SM, Duplex, LSZ PC B  $     134.27 31.00%  $                 92.65 N/A N/A
F9LE10W-10M2 Keyed LC (w-Mint) to LC, SM, Duplex, LSZ PC B  $     102.40 31.00%  $                 70.66 N/A N/A
F9LE10W-10M20 Keyed LC (w-Mint) to LC, SM, Duplex, LSZ PC B  $     146.55 31.00%  $               101.12 N/A N/A
F9LE10W-10M3 Keyed LC (w-Mint) to LC, SM, Duplex, LSZ PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE10W-10M30 Keyed LC (w-Mint) to LC, SM, Duplex, LSZ PC B  $     171.06 31.00%  $               118.03 N/A N/A
F9LE10W-10M4 Keyed LC (w-Mint) to LC, SM, Duplex, LSZ PC B  $     107.31 31.00%  $                 74.04 N/A N/A
F9LE10W-10M5 Keyed LC (w-Mint) to LC, SM, Duplex, LSZ PC B  $     109.74 31.00%  $                 75.72 N/A N/A
F9LE10W-10M6 Keyed LC (w-Mint) to LC, SM, Duplex, LSZ PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE10W-10M7 Keyed LC (w-Mint) to LC, SM, Duplex, LSZ PC B  $     114.65 31.00%  $                 79.11 N/A N/A
F9LE10W-10M8 Keyed LC (w-Mint) to LC, SM, Duplex, LSZ PC B  $     117.11 31.00%  $                 80.81 N/A N/A
F9LE10W-10M9 Keyed LC (w-Mint) to LC, SM, Duplex, LSZ PC B  $     119.56 31.00%  $                 82.50 N/A N/A
F9LE10W-10WM1 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $     106.12 31.00%  $                 73.22 N/A N/A
F9LE10W-10WM10 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $     127.34 31.00%  $                 87.86 N/A N/A
F9LE10W-10WM15 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $     139.14 31.00%  $                 96.01 N/A N/A
F9LE10W-10WM2 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $     108.49 31.00%  $                 74.86 N/A N/A
F9LE10W-10WM20 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $     150.93 31.00%  $               104.14 N/A N/A
F9LE10W-10WM3 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $     110.83 31.00%  $                 76.47 N/A N/A
F9LE10W-10WM30 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $     174.51 31.00%  $               120.41 N/A N/A
F9LE10W-10WM4 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $     113.19 31.00%  $                 78.10 N/A N/A
F9LE10W-10WM5 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $     115.55 31.00%  $                 79.73 N/A N/A
F9LE10W-10WM6 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $     117.91 31.00%  $                 81.36 N/A N/A
F9LE10W-10WM7 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $     120.27 31.00%  $                 82.99 N/A N/A
F9LE10W-10WM8 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $     122.63 31.00%  $                 84.61 N/A N/A
F9LE10W-10WM9 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $     125.00 31.00%  $                 86.25 N/A N/A
F9LE10W-NM1 Keyed LC (w-Mint) pigtails, SM, Duplex, PC B  $       53.11 31.00%  $                 36.65 N/A N/A
F9LE10W-NM10 Keyed LC (w-Mint) pigtails, SM, Duplex, PC B  $       73.27 31.00%  $                 50.56 N/A N/A
F9LE10W-NM15 Keyed LC (w-Mint) pigtails, SM, Duplex, PC B  $       84.48 31.00%  $                 58.29 N/A N/A
F9LE10W-NM2 Keyed LC (w-Mint) pigtails, SM, Duplex, PC B  $       55.36 31.00%  $                 38.20 N/A N/A
F9LE10W-NM20 Keyed LC (w-Mint) pigtails, SM, Duplex, PC B  $       95.69 31.00%  $                 66.03 N/A N/A
F9LE10W-NM3 Keyed LC (w-Mint) pigtails, SM, Duplex, PC B  $       57.59 31.00%  $                 39.74 N/A N/A
F9LE10W-NM30 Keyed LC (w-Mint) pigtails, SM, Duplex, PC B  $     118.10 31.00%  $                 81.49 N/A N/A
F9LE10W-NM4 Keyed LC (w-Mint) pigtails, SM, Duplex, PC B  $       59.84 31.00%  $                 41.29 N/A N/A
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F9LE10W-NM5 Keyed LC (w-Mint) pigtails, SM, Duplex, PC B  $       62.07 31.00%  $                 42.83 N/A N/A
F9LE10W-NM6 Keyed LC (w-Mint) pigtails, SM, Duplex, PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F9LE10W-NM7 Keyed LC (w-Mint) pigtails, SM, Duplex, PC B  $       66.56 31.00%  $                 45.93 N/A N/A
F9LE10W-NM8 Keyed LC (w-Mint) pigtails, SM, Duplex, PC B  $       68.79 31.00%  $                 47.47 N/A N/A
F9LE10W-NM9 Keyed LC (w-Mint) pigtails, SM, Duplex, PC B  $       71.04 31.00%  $                 49.02 N/A N/A
F9LE2-10M1 ST-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $       90.85 31.00%  $                 62.69 N/A N/A
F9LE2-10M10 ST-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     110.92 31.00%  $                 76.53 N/A N/A
F9LE2-10M15 ST-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     122.07 31.00%  $                 84.23 N/A N/A
F9LE2-10M2 ST-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $       93.08 31.00%  $                 64.23 N/A N/A
F9LE2-10M20 ST-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     133.20 31.00%  $                 91.91 N/A N/A
F9LE2-10M25 ST-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     144.35 31.00%  $                 99.60 N/A N/A
F9LE2-10M3 ST-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $       95.33 31.00%  $                 65.78 N/A N/A
F9LE2-10M30 ST-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     155.50 31.00%  $               107.30 N/A N/A
F9LE2-10M4 ST-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $       97.54 31.00%  $                 67.30 N/A N/A
F9LE2-10M5 ST-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $       99.77 31.00%  $                 68.84 N/A N/A
F9LE2-10M6 ST-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     102.00 31.00%  $                 70.38 N/A N/A
F9LE2-10M7 ST-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     104.23 31.00%  $                 71.92 N/A N/A
F9LE2-10M8 ST-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     106.48 31.00%  $                 73.47 N/A N/A
F9LE2-10M9 ST-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     108.69 31.00%  $                 75.00 N/A N/A
F9LE3-10AM3 SC to Keyed LC (A-Black), OS1/OS2, Singl PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE3-10BM1 SC to Keyed LC (B-Red), OS1/OS2, Singlem PC B  $       99.94 31.00%  $                 68.96 N/A N/A
F9LE3-10BM10 SC to Keyed LC (B-Red), OS1/OS2, Singlem PC B  $     122.00 31.00%  $                 84.18 N/A N/A
F9LE3-10BM15 SC to Keyed LC (B-Red), OS1/OS2, Singlem PC B  $     134.27 31.00%  $                 92.65 N/A N/A
F9LE3-10BM2 SC to Keyed LC (B-Red), OS1/OS2, Singlem PC B  $     102.40 31.00%  $                 70.66 N/A N/A
F9LE3-10BM20 SC to Keyed LC (B-Red), OS1/OS2, Singlem PC B  $     146.55 31.00%  $               101.12 N/A N/A
F9LE3-10BM3 SC to Keyed LC (B-Red), OS1/OS2, Singlem PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE3-10BM30 SC to Keyed LC (B-Red), OS1/OS2, Singlem PC B  $     171.06 31.00%  $               118.03 N/A N/A
F9LE3-10BM4 SC to Keyed LC (B-Red), OS1/OS2, Singlem PC B  $     107.31 31.00%  $                 74.04 N/A N/A
F9LE3-10BM5 SC to Keyed LC (B-Red), OS1/OS2, Singlem PC B  $     109.74 31.00%  $                 75.72 N/A N/A
F9LE3-10BM6 SC to Keyed LC (B-Red), OS1/OS2, Singlem PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE3-10BM7 SC to Keyed LC (B-Red), OS1/OS2, Singlem PC B  $     114.65 31.00%  $                 79.11 N/A N/A
F9LE3-10BM8 SC to Keyed LC (B-Red), OS1/OS2, Singlem PC B  $     117.11 31.00%  $                 80.81 N/A N/A
F9LE3-10BM9 SC to Keyed LC (B-Red), OS1/OS2, Singlem PC B  $     119.56 31.00%  $                 82.50 N/A N/A
F9LE3-10CM1 SC to Keyed LC (C-Green), OS1/OS2, Singl PC B  $       99.94 31.00%  $                 68.96 N/A N/A
F9LE3-10CM10 SC to Keyed LC (C-Green), OS1/OS2, Singl PC B  $     122.00 31.00%  $                 84.18 N/A N/A
F9LE3-10CM15 SC to Keyed LC (C-Green), OS1/OS2, Singl PC B  $     134.27 31.00%  $                 92.65 N/A N/A
F9LE3-10CM2 SC to Keyed LC (C-Green), OS1/OS2, Singl PC B  $     102.40 31.00%  $                 70.66 N/A N/A
F9LE3-10CM20 SC to Keyed LC (C-Green), OS1/OS2, Singl PC B  $     146.55 31.00%  $               101.12 N/A N/A
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F9LE3-10CM3 SC to Keyed LC (C-Green), OS1/OS2, Singl PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE3-10CM30 SC to Keyed LC (C-Green), OS1/OS2, Singl PC B  $     171.06 31.00%  $               118.03 N/A N/A
F9LE3-10CM4 SC to Keyed LC (C-Green), OS1/OS2, Singl PC B  $     107.31 31.00%  $                 74.04 N/A N/A
F9LE3-10CM5 SC to Keyed LC (C-Green), OS1/OS2, Singl PC B  $     109.74 31.00%  $                 75.72 N/A N/A
F9LE3-10CM6 SC to Keyed LC (C-Green), OS1/OS2, Singl PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE3-10CM7 SC to Keyed LC (C-Green), OS1/OS2, Singl PC B  $     114.65 31.00%  $                 79.11 N/A N/A
F9LE3-10CM8 SC to Keyed LC (C-Green), OS1/OS2, Singl PC B  $     117.11 31.00%  $                 80.81 N/A N/A
F9LE3-10CM9 SC to Keyed LC (C-Green), OS1/OS2, Singl PC B  $     119.56 31.00%  $                 82.50 N/A N/A
F9LE3-10DM1 SC to Keyed LC (D-Yellow), OS1/OS2, Sing PC B  $       99.94 31.00%  $                 68.96 N/A N/A
F9LE3-10DM10 SC to Keyed LC (D-Yellow), OS1/OS2, Sing PC B  $     122.00 31.00%  $                 84.18 N/A N/A
F9LE3-10DM15 SC to Keyed LC (D-Yellow), OS1/OS2, Sing PC B  $     134.27 31.00%  $                 92.65 N/A N/A
F9LE3-10DM2 SC to Keyed LC (D-Yellow), OS1/OS2, Sing PC B  $     102.40 31.00%  $                 70.66 N/A N/A
F9LE3-10DM20 SC to Keyed LC (D-Yellow), OS1/OS2, Sing PC B  $     146.55 31.00%  $               101.12 N/A N/A
F9LE3-10DM3 SC to Keyed LC (D-Yellow), OS1/OS2, Sing PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE3-10DM30 SC to Keyed LC (D-Yellow), OS1/OS2, Sing PC B  $     171.06 31.00%  $               118.03 N/A N/A
F9LE3-10DM4 SC to Keyed LC (D-Yellow), OS1/OS2, Sing PC B  $     107.31 31.00%  $                 74.04 N/A N/A
F9LE3-10DM5 SC to Keyed LC (D-Yellow), OS1/OS2, Sing PC B  $     109.74 31.00%  $                 75.72 N/A N/A
F9LE3-10DM6 SC to Keyed LC (D-Yellow), OS1/OS2, Sing PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE3-10DM7 SC to Keyed LC (D-Yellow), OS1/OS2, Sing PC B  $     114.65 31.00%  $                 79.11 N/A N/A
F9LE3-10DM8 SC to Keyed LC (D-Yellow), OS1/OS2, Sing PC B  $     117.11 31.00%  $                 80.81 N/A N/A
F9LE3-10DM9 SC to Keyed LC (D-Yellow), OS1/OS2, Sing PC B  $     119.56 31.00%  $                 82.50 N/A N/A
F9LE3-10EM1 SC to Keyed LC (E-Orange), OS1/OS2, Sing PC B  $       99.94 31.00%  $                 68.96 N/A N/A
F9LE3-10EM10 SC to Keyed LC (E-Orange), OS1/OS2, Sing PC B  $     122.00 31.00%  $                 84.18 N/A N/A
F9LE3-10EM15 SC to Keyed LC (E-Orange), OS1/OS2, Sing PC B  $     134.27 31.00%  $                 92.65 N/A N/A
F9LE3-10EM2 SC to Keyed LC (E-Orange), OS1/OS2, Sing PC B  $     102.40 31.00%  $                 70.66 N/A N/A
F9LE3-10EM20 SC to Keyed LC (E-Orange), OS1/OS2, Sing PC B  $     146.55 31.00%  $               101.12 N/A N/A
F9LE3-10EM3 SC to Keyed LC (E-Orange), OS1/OS2, Sing PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE3-10EM30 SC to Keyed LC (E-Orange), OS1/OS2, Sing PC B  $     171.06 31.00%  $               118.03 N/A N/A
F9LE3-10EM4 SC to Keyed LC (E-Orange), OS1/OS2, Sing PC B  $     107.31 31.00%  $                 74.04 N/A N/A
F9LE3-10EM5 SC to Keyed LC (E-Orange), OS1/OS2, Sing PC B  $     109.74 31.00%  $                 75.72 N/A N/A
F9LE3-10EM6 SC to Keyed LC (E-Orange), OS1/OS2, Sing PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE3-10EM7 SC to Keyed LC (E-Orange), OS1/OS2, Sing PC B  $     114.65 31.00%  $                 79.11 N/A N/A
F9LE3-10EM8 SC to Keyed LC (E-Orange), OS1/OS2, Sing PC B  $     117.11 31.00%  $                 80.81 N/A N/A
F9LE3-10EM9 SC to Keyed LC (E-Orange), OS1/OS2, Sing PC B  $     119.56 31.00%  $                 82.50 N/A N/A
F9LE3-10FM1 SC to Keyed LC (F-Blue), OS1/OS2, Single PC B  $       99.94 31.00%  $                 68.96 N/A N/A
F9LE3-10FM10 SC to Keyed LC (F-Blue), OS1/OS2, Single PC B  $     122.00 31.00%  $                 84.18 N/A N/A
F9LE3-10FM15 SC to Keyed LC (F-Blue), OS1/OS2, Single PC B  $     134.27 31.00%  $                 92.65 N/A N/A
F9LE3-10FM2 SC to Keyed LC (F-Blue), OS1/OS2, Single PC B  $     102.40 31.00%  $                 70.66 N/A N/A
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F9LE3-10FM20 SC to Keyed LC (F-Blue), OS1/OS2, Single PC B  $     146.55 31.00%  $               101.12 N/A N/A
F9LE3-10FM3 SC to Keyed LC (F-Blue), OS1/OS2, Single PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE3-10FM30 SC to Keyed LC (F-Blue), OS1/OS2, Single PC B  $     171.06 31.00%  $               118.03 N/A N/A
F9LE3-10FM4 SC to Keyed LC (F-Blue), OS1/OS2, Single PC B  $     107.31 31.00%  $                 74.04 N/A N/A
F9LE3-10FM5 SC to Keyed LC (F-Blue), OS1/OS2, Single PC B  $     109.74 31.00%  $                 75.72 N/A N/A
F9LE3-10FM6 SC to Keyed LC (F-Blue), OS1/OS2, Single PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE3-10FM7 SC to Keyed LC (F-Blue), OS1/OS2, Single PC B  $     114.65 31.00%  $                 79.11 N/A N/A
F9LE3-10FM8 SC to Keyed LC (F-Blue), OS1/OS2, Single PC B  $     117.11 31.00%  $                 80.81 N/A N/A
F9LE3-10FM9 SC to Keyed LC (F-Blue), OS1/OS2, Single PC B  $     119.56 31.00%  $                 82.50 N/A N/A
F9LE3-10HM1 SC to Keyed LC (H-Aqua), OS1/OS2, Single PC B  $       99.94 31.00%  $                 68.96 N/A N/A
F9LE3-10HM10 SC to Keyed LC (H-Aqua), OS1/OS2, Single PC B  $     122.00 31.00%  $                 84.18 N/A N/A
F9LE3-10HM15 SC to Keyed LC (H-Aqua), OS1/OS2, Single PC B  $     134.27 31.00%  $                 92.65 N/A N/A
F9LE3-10HM2 SC to Keyed LC (H-Aqua), OS1/OS2, Single PC B  $     102.40 31.00%  $                 70.66 N/A N/A
F9LE3-10HM20 SC to Keyed LC (H-Aqua), OS1/OS2, Single PC B  $     146.55 31.00%  $               101.12 N/A N/A
F9LE3-10HM3 SC to Keyed LC (H-Aqua), OS1/OS2, Single PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE3-10HM30 SC to Keyed LC (H-Aqua), OS1/OS2, Single PC B  $     171.06 31.00%  $               118.03 N/A N/A
F9LE3-10HM4 SC to Keyed LC (H-Aqua), OS1/OS2, Single PC B  $     107.31 31.00%  $                 74.04 N/A N/A
F9LE3-10HM5 SC to Keyed LC (H-Aqua), OS1/OS2, Single PC B  $     109.74 31.00%  $                 75.72 N/A N/A
F9LE3-10HM6 SC to Keyed LC (H-Aqua), OS1/OS2, Single PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE3-10HM7 SC to Keyed LC (H-Aqua), OS1/OS2, Single PC B  $     114.65 31.00%  $                 79.11 N/A N/A
F9LE3-10HM8 SC to Keyed LC (H-Aqua), OS1/OS2, Single PC B  $     117.11 31.00%  $                 80.81 N/A N/A
F9LE3-10HM9 SC to Keyed LC (H-Aqua), OS1/OS2, Single PC B  $     119.56 31.00%  $                 82.50 N/A N/A
F9LE3-10M1 SC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $       90.85 31.00%  $                 62.69 N/A N/A
F9LE3-10M10 SC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     110.92 31.00%  $                 76.53 N/A N/A
F9LE3-10M15 SC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     122.07 31.00%  $                 84.23 N/A N/A
F9LE3-10M2 SC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $       93.08 31.00%  $                 64.23 N/A N/A
F9LE3-10M20 SC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     133.20 31.00%  $                 91.91 N/A N/A
F9LE3-10M25 SC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     144.35 31.00%  $                 99.60 N/A N/A
F9LE3-10M3 SC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $       95.33 31.00%  $                 65.78 N/A N/A
F9LE3-10M30 SC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     155.50 31.00%  $               107.30 N/A N/A
F9LE3-10M4 SC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $       97.54 31.00%  $                 67.30 N/A N/A
F9LE3-10M5 SC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $       99.77 31.00%  $                 68.84 N/A N/A
F9LE3-10M6 SC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     102.00 31.00%  $                 70.38 N/A N/A
F9LE3-10M7 SC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     104.23 31.00%  $                 71.92 N/A N/A
F9LE3-10M8 SC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     106.48 31.00%  $                 73.47 N/A N/A
F9LE3-10M9 SC-LC LSZH 9µm Dupl Singlemode 1.6mm PC PC B  $     108.69 31.00%  $                 75.00 N/A N/A
F9LE3-10PM1 SC to Keyed LC (P-White), OS1/OS2, Singl PC B  $       99.94 31.00%  $                 68.96 N/A N/A
F9LE3-10PM10 SC to Keyed LC (P-White), OS1/OS2, Singl PC B  $     122.00 31.00%  $                 84.18 N/A N/A
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F9LE3-10PM15 SC to Keyed LC (P-White), OS1/OS2, Singl PC B  $     134.27 31.00%  $                 92.65 N/A N/A
F9LE3-10PM2 SC to Keyed LC (P-White), OS1/OS2, Singl PC B  $     102.40 31.00%  $                 70.66 N/A N/A
F9LE3-10PM20 SC to Keyed LC (P-White), OS1/OS2, Singl PC B  $     146.55 31.00%  $               101.12 N/A N/A
F9LE3-10PM3 SC to Keyed LC (P-White), OS1/OS2, Singl PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE3-10PM30 SC to Keyed LC (P-White), OS1/OS2, Singl PC B  $     171.06 31.00%  $               118.03 N/A N/A
F9LE3-10PM4 SC to Keyed LC (P-White), OS1/OS2, Singl PC B  $     107.31 31.00%  $                 74.04 N/A N/A
F9LE3-10PM5 SC to Keyed LC (P-White), OS1/OS2, Singl PC B  $     109.74 31.00%  $                 75.72 N/A N/A
F9LE3-10PM6 SC to Keyed LC (P-White), OS1/OS2, Singl PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE3-10PM7 SC to Keyed LC (P-White), OS1/OS2, Singl PC B  $     114.65 31.00%  $                 79.11 N/A N/A
F9LE3-10PM8 SC to Keyed LC (P-White), OS1/OS2, Singl PC B  $     117.11 31.00%  $                 80.81 N/A N/A
F9LE3-10PM9 SC to Keyed LC (P-White), OS1/OS2, Singl PC B  $     119.56 31.00%  $                 82.50 N/A N/A
F9LE3-10QM1 SC to Keyed LC (Q-Charcoal), Singlemode, PC B  $       99.94 31.00%  $                 68.96 N/A N/A
F9LE3-10QM10 SC to Keyed LC (Q-Charcoal), Singlemode, PC B  $     122.00 31.00%  $                 84.18 N/A N/A
F9LE3-10QM15 SC to Keyed LC (Q-Charcoal), Singlemode, PC B  $     134.27 31.00%  $                 92.65 N/A N/A
F9LE3-10QM2 SC to Keyed LC (Q-Charcoal), Singlemode, PC B  $     102.40 31.00%  $                 70.66 N/A N/A
F9LE3-10QM20 SC to Keyed LC (Q-Charcoal), Singlemode, PC B  $     146.55 31.00%  $               101.12 N/A N/A
F9LE3-10QM3 SC to Keyed LC (Q-Charcoal), Singlemode, PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE3-10QM30 SC to Keyed LC (Q-Charcoal), Singlemode, PC B  $     171.06 31.00%  $               118.03 N/A N/A
F9LE3-10QM4 SC to Keyed LC (Q-Charcoal), Singlemode, PC B  $     107.31 31.00%  $                 74.04 N/A N/A
F9LE3-10QM5 SC to Keyed LC (Q-Charcoal), Singlemode, PC B  $     109.74 31.00%  $                 75.72 N/A N/A
F9LE3-10QM6 SC to Keyed LC (Q-Charcoal), Singlemode, PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE3-10QM7 SC to Keyed LC (Q-Charcoal), Singlemode, PC B  $     114.65 31.00%  $                 79.11 N/A N/A
F9LE3-10QM8 SC to Keyed LC (Q-Charcoal), Singlemode, PC B  $     117.11 31.00%  $                 80.81 N/A N/A
F9LE3-10QM9 SC to Keyed LC (Q-Charcoal), Singlemode, PC B  $     119.56 31.00%  $                 82.50 N/A N/A
F9LE3-10RM1 SC to Keyed LC (R-Lavender), Singlemode, PC B  $       99.94 31.00%  $                 68.96 N/A N/A
F9LE3-10RM10 SC to Keyed LC (R-Lavender), Singlemode, PC B  $     122.00 31.00%  $                 84.18 N/A N/A
F9LE3-10RM15 SC to Keyed LC (R-Lavender), Singlemode, PC B  $     134.27 31.00%  $                 92.65 N/A N/A
F9LE3-10RM2 SC to Keyed LC (R-Lavender), Singlemode, PC B  $     102.40 31.00%  $                 70.66 N/A N/A
F9LE3-10RM20 SC to Keyed LC (R-Lavender), Singlemode, PC B  $     146.55 31.00%  $               101.12 N/A N/A
F9LE3-10RM3 SC to Keyed LC (R-Lavender), Singlemode, PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE3-10RM30 SC to Keyed LC (R-Lavender), Singlemode, PC B  $     171.06 31.00%  $               118.03 N/A N/A
F9LE3-10RM4 SC to Keyed LC (R-Lavender), Singlemode, PC B  $     107.31 31.00%  $                 74.04 N/A N/A
F9LE3-10RM5 SC to Keyed LC (R-Lavender), Singlemode, PC B  $     109.74 31.00%  $                 75.72 N/A N/A
F9LE3-10RM6 SC to Keyed LC (R-Lavender), Singlemode, PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE3-10RM7 SC to Keyed LC (R-Lavender), Singlemode, PC B  $     114.65 31.00%  $                 79.11 N/A N/A
F9LE3-10RM8 SC to Keyed LC (R-Lavender), Singlemode, PC B  $     117.11 31.00%  $                 80.81 N/A N/A
F9LE3-10RM9 SC to Keyed LC (R-Lavender), Singlemode, PC B  $     119.56 31.00%  $                 82.50 N/A N/A
F9LE3-10SM1 SC to Keyed LC (S-Peach), OS1/OS2, Singl PC B  $       99.94 31.00%  $                 68.96 N/A N/A
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F9LE3-10SM10 SC to Keyed LC (S-Peach), OS1/OS2, Singl PC B  $     122.00 31.00%  $                 84.18 N/A N/A
F9LE3-10SM15 SC to Keyed LC (S-Peach), OS1/OS2, Singl PC B  $     134.27 31.00%  $                 92.65 N/A N/A
F9LE3-10SM2 SC to Keyed LC (S-Peach), OS1/OS2, Singl PC B  $     102.40 31.00%  $                 70.66 N/A N/A
F9LE3-10SM20 SC to Keyed LC (S-Peach), OS1/OS2, Singl PC B  $     146.55 31.00%  $               101.12 N/A N/A
F9LE3-10SM3 SC to Keyed LC (S-Peach), OS1/OS2, Singl PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE3-10SM30 SC to Keyed LC (S-Peach), OS1/OS2, Singl PC B  $     171.06 31.00%  $               118.03 N/A N/A
F9LE3-10SM4 SC to Keyed LC (S-Peach), OS1/OS2, Singl PC B  $     107.31 31.00%  $                 74.04 N/A N/A
F9LE3-10SM5 SC to Keyed LC (S-Peach), OS1/OS2, Singl PC B  $     109.74 31.00%  $                 75.72 N/A N/A
F9LE3-10SM6 SC to Keyed LC (S-Peach), OS1/OS2, Singl PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE3-10SM7 SC to Keyed LC (S-Peach), OS1/OS2, Singl PC B  $     114.65 31.00%  $                 79.11 N/A N/A
F9LE3-10SM8 SC to Keyed LC (S-Peach), OS1/OS2, Singl PC B  $     117.11 31.00%  $                 80.81 N/A N/A
F9LE3-10SM9 SC to Keyed LC (S-Peach), OS1/OS2, Singl PC B  $     119.56 31.00%  $                 82.50 N/A N/A
F9LE3-10TM1 SC to Keyed LC (T-Steel Blue), Singlemod PC B  $       99.94 31.00%  $                 68.96 N/A N/A
F9LE3-10TM10 SC to Keyed LC (T-Steel Blue), Singlemod PC B  $     122.00 31.00%  $                 84.18 N/A N/A
F9LE3-10TM15 SC to Keyed LC (T-Steel Blue), Singlemod PC B  $     134.27 31.00%  $                 92.65 N/A N/A
F9LE3-10TM2 SC to Keyed LC (T-Steel Blue), Singlemod PC B  $     102.40 31.00%  $                 70.66 N/A N/A
F9LE3-10TM20 SC to Keyed LC (T-Steel Blue), Singlemod PC B  $     146.55 31.00%  $               101.12 N/A N/A
F9LE3-10TM3 SC to Keyed LC (T-Steel Blue), Singlemod PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE3-10TM30 SC to Keyed LC (T-Steel Blue), Singlemod PC B  $     171.06 31.00%  $               118.03 N/A N/A
F9LE3-10TM4 SC to Keyed LC (T-Steel Blue), Singlemod PC B  $     107.31 31.00%  $                 74.04 N/A N/A
F9LE3-10TM5 SC to Keyed LC (T-Steel Blue), Singlemod PC B  $     109.74 31.00%  $                 75.72 N/A N/A
F9LE3-10TM6 SC to Keyed LC (T-Steel Blue), Singlemod PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE3-10TM7 SC to Keyed LC (T-Steel Blue), Singlemod PC B  $     114.65 31.00%  $                 79.11 N/A N/A
F9LE3-10TM8 SC to Keyed LC (T-Steel Blue), Singlemod PC B  $     117.11 31.00%  $                 80.81 N/A N/A
F9LE3-10TM9 SC to Keyed LC (T-Steel Blue), Singlemod PC B  $     119.56 31.00%  $                 82.50 N/A N/A
F9LE3-10VM1 SC to Keyed LC (V-Maroon), Singlemode, D PC B  $       99.94 31.00%  $                 68.96 N/A N/A
F9LE3-10VM10 SC to Keyed LC (V-Maroon), Singlemode, D PC B  $     122.00 31.00%  $                 84.18 N/A N/A
F9LE3-10VM15 SC to Keyed LC (V-Maroon), Singlemode, D PC B  $     134.27 31.00%  $                 92.65 N/A N/A
F9LE3-10VM2 SC to Keyed LC (V-Maroon), Singlemode, D PC B  $     102.40 31.00%  $                 70.66 N/A N/A
F9LE3-10VM20 SC to Keyed LC (V-Maroon), Singlemode, D PC B  $     146.55 31.00%  $               101.12 N/A N/A
F9LE3-10VM3 SC to Keyed LC (V-Maroon), Singlemode, D PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE3-10VM30 SC to Keyed LC (V-Maroon), Singlemode, D PC B  $     171.06 31.00%  $               118.03 N/A N/A
F9LE3-10VM4 SC to Keyed LC (V-Maroon), Singlemode, D PC B  $     107.31 31.00%  $                 74.04 N/A N/A
F9LE3-10VM5 SC to Keyed LC (V-Maroon), Singlemode, D PC B  $     109.74 31.00%  $                 75.72 N/A N/A
F9LE3-10VM6 SC to Keyed LC (V-Maroon), Singlemode, D PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE3-10VM7 SC to Keyed LC (V-Maroon), Singlemode, D PC B  $     114.65 31.00%  $                 79.11 N/A N/A
F9LE3-10VM8 SC to Keyed LC (V-Maroon), Singlemode, D PC B  $     117.11 31.00%  $                 80.81 N/A N/A
F9LE3-10VM9 SC to Keyed LC (V-Maroon), Singlemode, D PC B  $     119.56 31.00%  $                 82.50 N/A N/A
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F9LE3-10WM1 SC to Keyed LC (W-Mint), Singlemode, Dup PC B  $       99.94 31.00%  $                 68.96 N/A N/A
F9LE3-10WM10 SC to Keyed LC (W-Mint), Singlemode, Dup PC B  $     122.00 31.00%  $                 84.18 N/A N/A
F9LE3-10WM15 SC to Keyed LC (W-Mint), Singlemode, Dup PC B  $     134.27 31.00%  $                 92.65 N/A N/A
F9LE3-10WM2 SC to Keyed LC (W-Mint), Singlemode, Dup PC B  $     102.40 31.00%  $                 70.66 N/A N/A
F9LE3-10WM20 SC to Keyed LC (W-Mint), Singlemode, Dup PC B  $     146.55 31.00%  $               101.12 N/A N/A
F9LE3-10WM3 SC to Keyed LC (W-Mint), Singlemode, Dup PC B  $     104.85 31.00%  $                 72.35 N/A N/A
F9LE3-10WM30 SC to Keyed LC (W-Mint), Singlemode, Dup PC B  $     171.06 31.00%  $               118.03 N/A N/A
F9LE3-10WM4 SC to Keyed LC (W-Mint), Singlemode, Dup PC B  $     107.31 31.00%  $                 74.04 N/A N/A
F9LE3-10WM5 SC to Keyed LC (W-Mint), Singlemode, Dup PC B  $     109.74 31.00%  $                 75.72 N/A N/A
F9LE3-10WM6 SC to Keyed LC (W-Mint), Singlemode, Dup PC B  $     112.20 31.00%  $                 77.42 N/A N/A
F9LE3-10WM7 SC to Keyed LC (W-Mint), Singlemode, Dup PC B  $     114.65 31.00%  $                 79.11 N/A N/A
F9LE3-10WM8 SC to Keyed LC (W-Mint), Singlemode, Dup PC B  $     117.11 31.00%  $                 80.81 N/A N/A
F9LE3-10WM9 SC to Keyed LC (W-Mint), Singlemode, Dup PC B  $     119.56 31.00%  $                 82.50 N/A N/A
F9N0505RTPF001 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     438.33 31.00%  $               302.45 N/A N/A
F9N0505RTPF002 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     442.19 31.00%  $               305.11 N/A N/A
F9N0505RTPF003 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     446.03 31.00%  $               307.76 N/A N/A
F9N0505RTPF004 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     449.89 31.00%  $               310.42 N/A N/A
F9N0505RTPF005 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     453.75 31.00%  $               313.09 N/A N/A
F9N0505RTPF006 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     457.61 31.00%  $               315.75 N/A N/A
F9N0505RTPF007 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     461.47 31.00%  $               318.41 N/A N/A
F9N0505RTPF008 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     465.33 31.00%  $               321.08 N/A N/A
F9N0505RTPF009 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     469.19 31.00%  $               323.74 N/A N/A
F9N0505RTPF010 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     473.05 31.00%  $               326.40 N/A N/A
F9N0505RTPF011 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     476.91 31.00%  $               329.07 N/A N/A
F9N0505RTPF012 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     480.77 31.00%  $               331.73 N/A N/A
F9N0505RTPF013 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     484.64 31.00%  $               334.40 N/A N/A
F9N0505RTPF014 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     488.50 31.00%  $               337.07 N/A N/A
F9N0505RTPF015 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     492.34 31.00%  $               339.71 N/A N/A
F9N0505RTPF016 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     496.20 31.00%  $               342.38 N/A N/A
F9N0505RTPF017 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     500.06 31.00%  $               345.04 N/A N/A
F9N0505RTPF018 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     503.92 31.00%  $               347.70 N/A N/A
F9N0505RTPF019 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     507.78 31.00%  $               350.37 N/A N/A
F9N0505RTPF020 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     511.64 31.00%  $               353.03 N/A N/A
F9N0505RTPF021 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     515.50 31.00%  $               355.70 N/A N/A
F9N0505RTPF022 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     519.36 31.00%  $               358.36 N/A N/A
F9N0505RTPF023 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     523.22 31.00%  $               361.02 N/A N/A
F9N0505RTPF024 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     527.08 31.00%  $               363.69 N/A N/A
F9N0505RTPF025 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     530.94 31.00%  $               366.35 N/A N/A
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F9N0505RTPF026 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     534.80 31.00%  $               369.01 N/A N/A
F9N0505RTPF027 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     538.66 31.00%  $               371.68 N/A N/A
F9N0505RTPF028 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     542.50 31.00%  $               374.33 N/A N/A
F9N0505RTPF029 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     546.36 31.00%  $               376.99 N/A N/A
F9N0505RTPF030 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     550.23 31.00%  $               379.66 N/A N/A
F9N0505RTPF031 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     554.09 31.00%  $               382.32 N/A N/A
F9N0505RTPF032 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     557.95 31.00%  $               384.99 N/A N/A
F9N0505RTPF033 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     561.81 31.00%  $               387.65 N/A N/A
F9N0505RTPF034 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     565.67 31.00%  $               390.31 N/A N/A
F9N0505RTPF035 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     569.53 31.00%  $               392.98 N/A N/A
F9N0505RTPF036 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     573.39 31.00%  $               395.64 N/A N/A
F9N0505RTPF037 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     577.25 31.00%  $               398.30 N/A N/A
F9N0505RTPF038 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     581.11 31.00%  $               400.97 N/A N/A
F9N0505RTPF039 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     584.97 31.00%  $               403.63 N/A N/A
F9N0505RTPF040 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     588.81 31.00%  $               406.28 N/A N/A
F9N0505RTPF041 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     592.67 31.00%  $               408.94 N/A N/A
F9N0505RTPF042 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     596.53 31.00%  $               411.61 N/A N/A
F9N0505RTPF043 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     600.39 31.00%  $               414.27 N/A N/A
F9N0505RTPF044 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     604.25 31.00%  $               416.93 N/A N/A
F9N0505RTPF045 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     608.11 31.00%  $               419.60 N/A N/A
F9N0505RTPF046 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     611.97 31.00%  $               422.26 N/A N/A
F9N0505RTPF047 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     615.83 31.00%  $               424.92 N/A N/A
F9N0505RTPF048 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     619.69 31.00%  $               427.59 N/A N/A
F9N0505RTPF049 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     623.55 31.00%  $               430.25 N/A N/A
F9N0505RTPF050 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     627.42 31.00%  $               432.92 N/A N/A
F9N0505RTPF051 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     631.28 31.00%  $               435.58 N/A N/A
F9N0505RTPF052 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     635.14 31.00%  $               438.25 N/A N/A
F9N0505RTPF053 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     638.98 31.00%  $               440.90 N/A N/A
F9N0505RTPF054 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     642.84 31.00%  $               443.56 N/A N/A
F9N0505RTPF055 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     646.70 31.00%  $               446.22 N/A N/A
F9N0505RTPF056 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     650.56 31.00%  $               448.89 N/A N/A
F9N0505RTPF057 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     654.42 31.00%  $               451.55 N/A N/A
F9N0505RTPF058 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     658.28 31.00%  $               454.21 N/A N/A
F9N0505RTPF059 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     662.14 31.00%  $               456.88 N/A N/A
F9N0505RTPF060 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     666.00 31.00%  $               459.54 N/A N/A
F9N0505RTPF061 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     669.86 31.00%  $               462.20 N/A N/A
F9N0505RTPF062 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     673.72 31.00%  $               464.87 N/A N/A
F9N0505RTPF063 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     677.58 31.00%  $               467.53 N/A N/A
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F9N0505RTPF064 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     681.44 31.00%  $               470.19 N/A N/A
F9N0505RTPF065 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     685.28 31.00%  $               472.84 N/A N/A
F9N0505RTPF066 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     689.14 31.00%  $               475.51 N/A N/A
F9N0505RTPF067 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     693.01 31.00%  $               478.18 N/A N/A
F9N0505RTPF068 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     696.87 31.00%  $               480.84 N/A N/A
F9N0505RTPF069 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     700.73 31.00%  $               483.50 N/A N/A
F9N0505RTPF070 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     704.59 31.00%  $               486.17 N/A N/A
F9N0505RTPF071 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     708.45 31.00%  $               488.83 N/A N/A
F9N0505RTPF072 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     712.31 31.00%  $               491.49 N/A N/A
F9N0505RTPF073 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     716.17 31.00%  $               494.16 N/A N/A
F9N0505RTPF074 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     720.03 31.00%  $               496.82 N/A N/A
F9N0505RTPF075 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     723.89 31.00%  $               499.48 N/A N/A
F9N0505RTPF076 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     727.75 31.00%  $               502.15 N/A N/A
F9N0505RTPF077 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     731.61 31.00%  $               504.81 N/A N/A
F9N0505RTPF078 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     735.45 31.00%  $               507.46 N/A N/A
F9N0505RTPF079 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     739.31 31.00%  $               510.12 N/A N/A
F9N0505RTPF080 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     743.17 31.00%  $               512.79 N/A N/A
F9N0505RTPF081 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     747.03 31.00%  $               515.45 N/A N/A
F9N0505RTPF082 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     750.89 31.00%  $               518.11 N/A N/A
F9N0505RTPF083 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     754.75 31.00%  $               520.78 N/A N/A
F9N0505RTPF084 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     758.61 31.00%  $               523.44 N/A N/A
F9N0505RTPF085 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     762.47 31.00%  $               526.10 N/A N/A
F9N0505RTPF086 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     766.33 31.00%  $               528.77 N/A N/A
F9N0505RTPF087 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     770.20 31.00%  $               531.44 N/A N/A
F9N0505RTPF088 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     774.06 31.00%  $               534.10 N/A N/A
F9N0505RTPF089 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     777.92 31.00%  $               536.76 N/A N/A
F9N0505RTPF090 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     781.76 31.00%  $               539.41 N/A N/A
F9N0505RTPF091 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     785.62 31.00%  $               542.08 N/A N/A
F9N0505RTPF092 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     789.48 31.00%  $               544.74 N/A N/A
F9N0505RTPF093 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     793.34 31.00%  $               547.40 N/A N/A
F9N0505RTPF094 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     797.20 31.00%  $               550.07 N/A N/A
F9N0505RTPF095 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     801.06 31.00%  $               552.73 N/A N/A
F9N0505RTPF096 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     804.92 31.00%  $               555.39 N/A N/A
F9N0505RTPF097 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     808.78 31.00%  $               558.06 N/A N/A
F9N0505RTPF098 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     812.64 31.00%  $               560.72 N/A N/A
F9N0505RTPF099 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     816.50 31.00%  $               563.39 N/A N/A
F9N0505RTPF100 12-fiber 9um  Plenum Female MTP/MPO - Fe PC B  $     820.36 31.00%  $               566.05 N/A N/A
F9N0505RTPM001 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     446.01 31.00%  $               307.75 N/A N/A
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F9N0505RTPM002 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     458.64 31.00%  $               316.46 N/A N/A
F9N0505RTPM003 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     471.27 31.00%  $               325.18 N/A N/A
F9N0505RTPM004 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     483.90 31.00%  $               333.89 N/A N/A
F9N0505RTPM005 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     496.54 31.00%  $               342.61 N/A N/A
F9N0505RTPM006 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     509.17 31.00%  $               351.33 N/A N/A
F9N0505RTPM007 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     521.80 31.00%  $               360.04 N/A N/A
F9N0505RTPM008 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     534.43 31.00%  $               368.76 N/A N/A
F9N0505RTPM009 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     547.06 31.00%  $               377.47 N/A N/A
F9N0505RTPM010 12-fiber 9um Plenum Rated Female MTP/MPO PC B  $     559.69 31.00%  $               386.19 N/A N/A
F9N0505RTPM011 12-fiber 9um Plenum Rated Female MTP/MPO PC B  $     572.32 31.00%  $               394.90 N/A N/A
F9N0505RTPM012 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     584.95 31.00%  $               403.62 N/A N/A
F9N0505RTPM013 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     597.58 31.00%  $               412.33 N/A N/A
F9N0505RTPM014 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     610.21 31.00%  $               421.04 N/A N/A
F9N0505RTPM015 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     622.84 31.00%  $               429.76 N/A N/A
F9N0505RTPM016 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     635.47 31.00%  $               438.47 N/A N/A
F9N0505RTPM017 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     648.10 31.00%  $               447.19 N/A N/A
F9N0505RTPM018 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     660.73 31.00%  $               455.90 N/A N/A
F9N0505RTPM019 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     673.37 31.00%  $               464.63 N/A N/A
F9N0505RTPM020 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     686.00 31.00%  $               473.34 N/A N/A
F9N0505RTPM021 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     698.63 31.00%  $               482.05 N/A N/A
F9N0505RTPM022 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     711.26 31.00%  $               490.77 N/A N/A
F9N0505RTPM023 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     723.89 31.00%  $               499.48 N/A N/A
F9N0505RTPM024 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     736.52 31.00%  $               508.20 N/A N/A
F9N0505RTPM025 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     749.15 31.00%  $               516.91 N/A N/A
F9N0505RTPM026 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     761.78 31.00%  $               525.63 N/A N/A
F9N0505RTPM027 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     774.41 31.00%  $               534.34 N/A N/A
F9N0505RTPM028 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     787.04 31.00%  $               543.06 N/A N/A
F9N0505RTPM029 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     799.67 31.00%  $               551.77 N/A N/A
F9N0505RTPM030 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     812.30 31.00%  $               560.49 N/A N/A
F9N0505RTPM031 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     824.93 31.00%  $               569.20 N/A N/A
F9N0505RTPM032 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     837.57 31.00%  $               577.92 N/A N/A
F9N0505RTPM033 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     850.20 31.00%  $               586.64 N/A N/A
F9N0505RTPM034 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     862.83 31.00%  $               595.35 N/A N/A
F9N0505RTPM035 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     875.46 31.00%  $               604.07 N/A N/A
F9N0505RTPM036 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     888.09 31.00%  $               612.78 N/A N/A
F9N0505RTPM037 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     900.72 31.00%  $               621.50 N/A N/A
F9N0505RTPM038 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     913.35 31.00%  $               630.21 N/A N/A
F9N0505RTPM039 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     925.98 31.00%  $               638.93 N/A N/A
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F9N0505RTPM040 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     938.61 31.00%  $               647.64 N/A N/A
F9N0505RTPM041 12-fiber 9um  Plenum Rated Female MTP/MP PC B  $     951.24 31.00%  $               656.36 N/A N/A
F9N0505RTPM042 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     963.87 31.00%  $               665.07 N/A N/A
F9N0505RTPM043 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     976.50 31.00%  $               673.79 N/A N/A
F9N0505RTPM044 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $     989.13 31.00%  $               682.50 N/A N/A
F9N0505RTPM045 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $  1,001.77 31.00%  $               691.22 N/A N/A
F9N0505RTPM046 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $  1,014.40 31.00%  $               699.94 N/A N/A
F9N0505RTPM047 12-fiber 9um Plenum Rated Female MTP/MPO PC B  $  1,027.03 31.00%  $               708.65 N/A N/A
F9N0505RTPM048 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $  1,039.66 31.00%  $               717.37 N/A N/A
F9N0505RTPM049 12-fiber 9um  Plenum Rated  Female MTP/M PC B  $  1,052.29 31.00%  $               726.08 N/A N/A
F9N0505RTPM050 12-fiber 9um Plenum Rated Female MTP/MPO PC B  $  1,064.92 31.00%  $               734.79 N/A N/A
F9N0506RTPM001 12-fiber 9um Plenum Rated Female MTP/MPO PC B  $     446.01 31.00%  $               307.75 N/A N/A
F9N0606RTPM001 12-fiber 9um  Plenum Rated Male MTP/MPO PC B  $     446.01 31.00%  $               307.75 N/A N/A
F9PD2-2M3 ST-ST OFNP 9µm Dupl 3mm Patch Cord 3m PC B  $       82.89 31.00%  $                 57.19 N/A N/A
F9PD3-3M1 SC-SC OFNP 9µm Dupl 3mm Patch Cord 1m PC B  $       74.85 31.00%  $                 51.65 N/A N/A
F9PD3-3M10 SC-SC OFNP 9µm Dupl 3mm Patch Cord 10m PC B  $       93.29 31.00%  $                 64.37 N/A N/A
F9PD3-3M15 SC-SC OFNP 9µm Dupl 3mm Patch Cord 15m PC B  $     103.56 31.00%  $                 71.46 N/A N/A
F9PD3-3M2 SC-SC OFNP 9µm Dupl 3mm Patch Cord 2m PC B  $       76.91 31.00%  $                 53.07 N/A N/A
F9PD3-3M20 SC-SC OFNP 9µm Dupl 3mm Patch Cord 20m PC B  $     113.81 31.00%  $                 78.53 N/A N/A
F9PD3-3M25 SC-SC OFNP 9µm Dupl 3mm Patch Cord 25m PC B  $     124.06 31.00%  $                 85.60 N/A N/A
F9PD3-3M3 SC-SC OFNP 9µm Dupl 3mm Patch Cord 3m PC B  $       78.95 31.00%  $                 54.48 N/A N/A
F9PD3-3M30 SC-SC OFNP 9µm Dupl 3mm Patch Cord 30m PC B  $     134.31 31.00%  $                 92.67 N/A N/A
F9PD3-3M4 SC-SC OFNP 9µm Dupl 3mm Patch Cord 4m PC B  $       80.99 31.00%  $                 55.88 N/A N/A
F9PD3-3M5 SC-SC OFNP 9µm Dupl 3mm Patch Cord 5m PC B  $       83.04 31.00%  $                 57.30 N/A N/A
F9PD3-3M6 SC-SC OFNP 9µm Dupl 3mm Patch Cord 6m PC B  $       85.10 31.00%  $                 58.72 N/A N/A
F9PD3-3M7 SC-SC OFNP 9µm Dupl 3mm Patch Cord 7m PC B  $       87.16 31.00%  $                 60.14 N/A N/A
F9PD3-3M8 SC-SC OFNP 9µm Dupl 3mm Patch Cord 8m PC B  $       89.20 31.00%  $                 61.55 N/A N/A
F9PD3-3M9 SC-SC OFNP 9µm Dupl 3mm Patch Cord 9m PC B  $       91.25 31.00%  $                 62.96 N/A N/A
F9PE10-10M1 LC-LC OFNP 9µm Dupl Singlemode 1.6mm PC PC B  $       92.09 31.00%  $                 63.54 N/A N/A
F9PE10-10M10 LC-LC OFNP 9µm Dupl Singlemode 1.6mm PC PC B  $     110.51 31.00%  $                 76.25 N/A N/A
F9PE10-10M15 LC-LC OFNP 9µm Dupl Singlemode 1.6mm PC PC B  $     120.74 31.00%  $                 83.31 N/A N/A
F9PE10-10M2 LC-LC OFNP 9µm Dupl Singlemode 1.6mm PC PC B  $       94.13 31.00%  $                 64.95 N/A N/A
F9PE10-10M20 LC-LC OFNP 9µm Dupl Singlemode 1.6mm PC PC B  $     130.97 31.00%  $                 90.37 N/A N/A
F9PE10-10M25 LC-LC OFNP 9µm Dupl Singlemode 1.6mm PC PC B  $     141.21 31.00%  $                 97.43 N/A N/A
F9PE10-10M3 LC-LC OFNP 9µm Dupl Singlemode 1.6mm PC PC B  $       96.17 31.00%  $                 66.36 N/A N/A
F9PE10-10M30 LC-LC OFNP 9µm Dupl Singlemode 1.6mm PC PC B  $     151.44 31.00%  $               104.49 N/A N/A
F9PE10-10M4 LC-LC OFNP 9µm Dupl Singlemode 1.6mm PC PC B  $       98.24 31.00%  $                 67.79 N/A N/A
F9PE10-10M5 LC-LC OFNP 9µm Dupl Singlemode 1.6mm PC PC B  $     100.28 31.00%  $                 69.19 N/A N/A
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F9PE10-10M6 LC-LC OFNP 9µm Dupl Singlemode 1.6mm PC PC B  $     102.32 31.00%  $                 70.60 N/A N/A
F9PE10-10M7 LC-LC OFNP 9µm Dupl Singlemode 1.6mm PC PC B  $     104.36 31.00%  $                 72.01 N/A N/A
F9PE10-10M8 LC-LC OFNP 9µm Dupl Singlemode 1.6mm PC PC B  $     106.41 31.00%  $                 73.42 N/A N/A
F9PE10-10M9 LC-LC OFNP 9µm Dupl Singlemode 1.6mm PC PC B  $     108.47 31.00%  $                 74.84 N/A N/A
F9PE10B-NM3 LC (keyed B - red) to pigtail 9µm OFNP PC B  $       57.59 31.00%  $                 39.74 N/A N/A
F9PE10C-NM3 LC (keyed C - green) to pigtail 9µm OFN PC B  $       57.59 31.00%  $                 39.74 N/A N/A
F9PE10D-NM1 LC (keyed D - yellow) to pigtail 9µm OF PC B  $       53.11 31.00%  $                 36.65 N/A N/A
F9PE10F-NM3 LC (keyed F - dark blue) to pigtail 9µm PC B  $       57.59 31.00%  $                 39.74 N/A N/A
F9PE10G-NM1 LC (keyed G - Violet) to pigtail 9/125µ PC B  $       53.11 31.00%  $                 36.65 N/A N/A
F9PE10G-NM10 LC (keyed G - Violet) to pigtail 9/125µ PC B  $       73.27 31.00%  $                 50.56 N/A N/A
F9PE10G-NM15 LC (keyed G - Violet) to pigtail 9/125µ PC B  $       84.48 31.00%  $                 58.29 N/A N/A
F9PE10G-NM2 LC (keyed G - Violet) to pigtail 9/125µ PC B  $       55.36 31.00%  $                 38.20 N/A N/A
F9PE10G-NM20 LC (keyed G - Violet) to pigtail 9/125µ PC B  $       95.69 31.00%  $                 66.03 N/A N/A
F9PE10G-NM3 LC (keyed G - Violet) to pigtail 9/125µ PC B  $       57.59 31.00%  $                 39.74 N/A N/A
F9PE10G-NM30 LC (keyed G - Violet) to pigtail 9/125µ PC B  $     118.10 31.00%  $                 81.49 N/A N/A
F9PE10G-NM4 LC (keyed G - Violet) to pigtail 9/125µ PC B  $       59.84 31.00%  $                 41.29 N/A N/A
F9PE10G-NM5 LC (keyed G - Violet) to pigtail 9/125µ PC B  $       62.07 31.00%  $                 42.83 N/A N/A
F9PE10G-NM6 LC (keyed G - Violet) to pigtail 9/125µ PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F9PE10G-NM7 LC (keyed G - Violet) to pigtail 9/125µ PC B  $       66.56 31.00%  $                 45.93 N/A N/A
F9PE10G-NM8 LC (keyed G - Violet) to pigtail 9/125µ PC B  $       68.79 31.00%  $                 47.47 N/A N/A
F9PE10G-NM9 LC (keyed G - Violet) to pigtail 9/125µ PC B  $       71.04 31.00%  $                 49.02 N/A N/A
F9PE10H-NM1 LC (keyed H - Aqua) to pigtail 9/125µm PC B  $       53.11 31.00%  $                 36.65 N/A N/A
F9PE10H-NM10 LC (keyed H - Aqua) to pigtail 9/125µm PC B  $       73.27 31.00%  $                 50.56 N/A N/A
F9PE10H-NM15 LC (keyed H - Aqua) to pigtail 9/125µm PC B  $       84.48 31.00%  $                 58.29 N/A N/A
F9PE10H-NM2 LC (keyed H - Aqua) to pigtail 9/125µm PC B  $       55.36 31.00%  $                 38.20 N/A N/A
F9PE10H-NM20 LC (keyed H - Aqua) to pigtail 9/125µm PC B  $       95.69 31.00%  $                 66.03 N/A N/A
F9PE10H-NM3 LC (keyed H - Aqua) to pigtail 9/125µm PC B  $       57.59 31.00%  $                 39.74 N/A N/A
F9PE10H-NM30 LC (keyed H - Aqua) to pigtail 9/125µm PC B  $     118.10 31.00%  $                 81.49 N/A N/A
F9PE10H-NM4 LC (keyed H - Aqua) to pigtail 9/125µm PC B  $       59.84 31.00%  $                 41.29 N/A N/A
F9PE10H-NM5 LC (keyed H - Aqua) to pigtail 9/125µm PC B  $       62.07 31.00%  $                 42.83 N/A N/A
F9PE10H-NM6 LC (keyed H - Aqua) to pigtail 9/125µm PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F9PE10H-NM7 LC (keyed H - Aqua) to pigtail 9/125µm PC B  $       66.56 31.00%  $                 45.93 N/A N/A
F9PE10H-NM8 LC (keyed H - Aqua) to pigtail 9/125µm PC B  $       68.79 31.00%  $                 47.47 N/A N/A
F9PE10H-NM9 LC (keyed H - Aqua) to pigtail 9/125µm PC B  $       71.04 31.00%  $                 49.02 N/A N/A
F9PE10J-NM1 LC (keyed J- Rose) to pigtail 9/125µm s PC B  $       53.11 31.00%  $                 36.65 N/A N/A
F9PE10J-NM10 LC (keyed J- Rose) to pigtail 9/125µm s PC B  $       73.27 31.00%  $                 50.56 N/A N/A
F9PE10J-NM15 LC (keyed J- Rose) to pigtail 9/125µm s PC B  $       84.48 31.00%  $                 58.29 N/A N/A
F9PE10J-NM2 LC (keyed J- Rose) to pigtail 9/125µm s PC B  $       55.36 31.00%  $                 38.20 N/A N/A
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F9PE10J-NM20 LC (keyed J- Rose) to pigtail 9/125µm s PC B  $       95.69 31.00%  $                 66.03 N/A N/A
F9PE10J-NM3 LC (keyed J- Rose) to pigtail 9/125µm s PC B  $       57.59 31.00%  $                 39.74 N/A N/A
F9PE10J-NM30 LC (keyed J- Rose) to pigtail 9/125µm s PC B  $     118.10 31.00%  $                 81.49 N/A N/A
F9PE10J-NM4 LC (keyed J- Rose) to pigtail 9/125µm s PC B  $       59.84 31.00%  $                 41.29 N/A N/A
F9PE10J-NM5 LC (keyed J- Rose) to pigtail 9/125µm s PC B  $       62.07 31.00%  $                 42.83 N/A N/A
F9PE10J-NM6 LC (keyed J- Rose) to pigtail 9/125µm s PC B  $       64.32 31.00%  $                 44.38 N/A N/A
F9PE10J-NM7 LC (keyed J- Rose) to pigtail 9/125µm s PC B  $       66.56 31.00%  $                 45.93 N/A N/A
F9PE10J-NM8 LC (keyed J- Rose) to pigtail 9/125µm s PC B  $       68.79 31.00%  $                 47.47 N/A N/A
F9PE10J-NM9 LC (keyed J- Rose) to pigtail 9/125µm s PC B  $       71.04 31.00%  $                 49.02 N/A N/A
F9PE2-10M1 ST-LC 9µm 1.6mm Dupl Patch Cord 1m PC B  $       86.73 31.00%  $                 59.84 N/A N/A
F9PE2-10M2 ST-LC 9µm 1.6mm Dupl Patch Cord 2m PC B  $       88.85 31.00%  $                 61.31 N/A N/A
F9PE2-10M3 ST-LC 9µm 1.6mm Dupl Patch Cord 3m PC B  $       90.98 31.00%  $                 62.78 N/A N/A
F9PE3-10M1 SC-LC 9µm 1.6mm Dupl Patch Cord 1m PC B  $       86.73 31.00%  $                 59.84 N/A N/A
F9PE3-10M10 SC-LC 9µm 1.6mm Dupl Patch Cord 10m PC B  $     105.88 31.00%  $                 73.06 N/A N/A
F9PE3-10M15 SC-LC 9µm 1.6mm Dupl Patch Cord 15m PC B  $     116.53 31.00%  $                 80.41 N/A N/A
F9PE3-10M2 SC-LC 9µm 1.6mm Dupl Patch Cord 2m PC B  $       88.85 31.00%  $                 61.31 N/A N/A
F9PE3-10M20 SC-LC 9µm 1.6mm Dupl Patch Cord 20m PC B  $     127.17 31.00%  $                 87.75 N/A N/A
F9PE3-10M25 SC-LC 9µm 1.6mm Dupl Patch Cord 25m PC B  $     137.81 31.00%  $                 95.09 N/A N/A
F9PE3-10M3 SC-LC 9µm 1.6mm Dupl Patch Cord 3m PC B  $       90.98 31.00%  $                 62.78 N/A N/A
F9PE3-10M30 SC-LC 9µm 1.6mm Dupl Patch Cord 30m PC B  $     148.46 31.00%  $               102.44 N/A N/A
F9PE3-10M4 SC-LC 9µm 1.6mm Dupl Patch Cord 4m PC B  $       93.12 31.00%  $                 64.25 N/A N/A
F9PE3-10M5 SC-LC 9µm 1.6mm Dupl Patch Cord 5m PC B  $       95.24 31.00%  $                 65.72 N/A N/A
F9PE3-10M6 SC-LC 9µm 1.6mm Dupl Patch Cord 6m PC B  $       97.37 31.00%  $                 67.19 N/A N/A
F9PE3-10M7 SC-LC 9µm 1.6mm Dupl Patch Cord 7m PC B  $       99.49 31.00%  $                 68.65 N/A N/A
F9PE3-10M8 SC-LC 9µm 1.6mm Dupl Patch Cord 8m PC B  $     101.63 31.00%  $                 70.12 N/A N/A
F9PE3-10M9 SC-LC 9µm 1.6mm Dupl Patch Cord 9m PC B  $     103.76 31.00%  $                 71.59 N/A N/A
F9S2-2M10Y ST-ST 9µm Simpl Singlemode Patch Cord 1 PC B  $       48.91 31.00%  $                 33.75 N/A N/A
F9S2-2M12Y ST-ST 9µm Simpl Singlemode Patch Cord 1 PC B  $       51.46 31.00%  $                 35.51 N/A N/A
F9S2-2M15Y ST-ST 9µm Simpl Singlemode Patch Cord 1 PC B  $       55.25 31.00%  $                 38.12 N/A N/A
F9S2-2M1Y ST-ST 9µm Simpl Singlemode Patch Cord 1 PC B  $       37.52 31.00%  $                 25.89 N/A N/A
F9S2-2M2 ST-ST 9µm Simpl Singlemode Patch Cord 2 PC B  $       38.79 31.00%  $                 26.77 N/A N/A
F9S2-2M25Y ST-ST 9µm Simpl Singlemode Patch Cord 2 PC B  $       67.91 31.00%  $                 46.86 N/A N/A
F9S2-2M2Y ST-ST 9µm Simpl Singlemode Patch Cord 2 PC B  $       38.79 31.00%  $                 26.77 N/A N/A
F9S2-2M30Y ST-ST 9µm Simpl Singlemode Patch Cord 3 PC B  $       74.25 31.00%  $                 51.23 N/A N/A
F9S2-2M3Y ST-ST 9µm Simpl Singlemode Patch Cord 3 PC B  $       40.05 31.00%  $                 27.63 N/A N/A
F9S2-2M5Y ST-ST 9µm Simpl Singlemode Patch Cord 5 PC B  $       42.58 31.00%  $                 29.38 N/A N/A
F9S2-3M10Y ST-SC 9µm Simpl Singlemode Patch Cord 1 PC B  $       49.85 31.00%  $                 34.40 N/A N/A
F9S2-3M1Y ST-SC 9µm Simpl Singlemode Patch Cord 1 PC B  $       38.00 31.00%  $                 26.22 N/A N/A
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F9S2-3M2Y ST-SC 9µm Simpl Singlemode Patch Cord 2 PC B  $       39.34 31.00%  $                 27.14 N/A N/A
F9S2-3M3Y ST-SC 9µm Simpl Singlemode Patch Cord 3 PC B  $       40.63 31.00%  $                 28.03 N/A N/A
F9S3-3M10Y SC-SC 9µm Simpl Singlemode Patch Cord 1 PC B  $       47.07 31.00%  $                 32.48 N/A N/A
F9S3-3M15Y SC-SC 9µm Simpl Singlemode Patch Cord 1 PC B  $       53.41 31.00%  $                 36.85 N/A N/A
F9S3-3M1Y SC-SC 9µm Simpl Singlemode Patch Cord 1 PC B  $       35.64 31.00%  $                 24.59 N/A N/A
F9S3-3M2 SC-SC 9µm Simpl Singlemode Patch Cord 2 PC B  $       36.92 31.00%  $                 25.47 N/A N/A
F9S3-3M2Y SC-SC 9µm Simpl Singlemode Patch Cord 2 PC B  $       36.92 31.00%  $                 25.47 N/A N/A
F9S3-3M3 SC-SC 9µm Simpl Singlemode Patch Cord 3 PC B  $       38.17 31.00%  $                 26.34 N/A N/A
F9S3-3M30Y SC-SC 9µm Simpl Singlemode Patch Cord 3 PC B  $       72.45 31.00%  $                 49.99 N/A N/A
F9S3-3M3Y PC SC To SC Simpl 9µm Single 3m PC B  $       38.17 31.00%  $                 26.34 N/A N/A
F9S3-3M5 PC SC To SC Simpl 9µm Single 5m PC B  $       40.72 31.00%  $                 28.10 N/A N/A
F9S3-3M5Y PC SC To SC Simpl 9µm Single 5m PC B  $       40.72 31.00%  $                 28.10 N/A N/A
F9S3-4M10Y PC SC To FC 9µm Simpl 10m PC B  $       51.07 31.00%  $                 35.24 N/A N/A
F9S3-4M1Y PC SC To FC 9µm Simpl 1m PC B  $       39.19 31.00%  $                 27.04 N/A N/A
F9S3-4M2Y PC SC To FC 9µm Simpl 2m PC B  $       40.52 31.00%  $                 27.96 N/A N/A
F9S3-4M3Y PC SC TO FC 9µm Simpl 3m PC B  $       41.85 31.00%  $                 28.88 N/A N/A
F9S3A-3AM1 SC APC to SC APC, 9/125 Micron Simplex, PC B  $       53.54 31.00%  $                 36.94 N/A N/A
F9S3A-3AM10 SC APC to SC APC, 9/125 Micron Simplex, PC B  $       57.55 31.00%  $                 39.71 N/A N/A
F9S3A-3AM3 SC APC to SC APC, 9/125 Micron Simplex, PC B  $       54.42 31.00%  $                 37.55 N/A N/A
F9S3A-3AM5 SC APC to SC APC, 9/125 Micron Simplex, PC B  $       55.32 31.00%  $                 38.17 N/A N/A
F9S3A-NM1 SC APC to Pigtail, 9/125 Micron Simplex, PC B  $       26.99 31.00%  $                 18.62 N/A N/A
F9S3A-NM2 SC APC to Pigtail, 9/125 Micron Simplex, PC B  $       27.44 31.00%  $                 18.93 N/A N/A
F9S3A-NM3 SC APC to Pigtail, 9/125 Micron Simplex, PC B  $       27.89 31.00%  $                 19.24 N/A N/A
F9S3A-NM5 SC APC to Pigtail, 9/125 Micron Simplex, PC B  $       28.78 31.00%  $                 19.86 N/A N/A
F9S4-4M10Y PC FC To FC 9µm Simpl 10m PC B  $       51.20 31.00%  $                 35.33 N/A N/A
F9S4-4M12Y PC FC TO FC 9µm Simpl 12m PC B  $       53.73 31.00%  $                 37.07 N/A N/A
F9S4-4M15Y PC FC TO FC 9µm Simpl 15m PC B  $       57.53 31.00%  $                 39.70 N/A N/A
F9S4-4M1Y PC FC To FC 9µm Simpl 1m PC B  $       39.80 31.00%  $                 27.46 N/A N/A
F9S4-4M2Y PC FC To FC 9µm Simpl 2m PC B  $       41.06 31.00%  $                 28.33 N/A N/A
F9S4-4M3Y PC FC To FC 9µm Simpl 3m PC B  $       42.33 31.00%  $                 29.21 N/A N/A
F9S4-4M6Y PC FC To FC 9µm Simpl 6m PC B  $       46.14 31.00%  $                 31.84 N/A N/A
F9S4-4M9Y PC FC To FC 9µm Simpl 9m PC B  $       49.92 31.00%  $                 34.44 N/A N/A
F9TRL5NQSSNM001 OS2 12-Fiber Round Harness, LSZH, Female PC B  $     768.92 31.0%  $               530.55 N/A N/A
F9TRL5NQSSNM002 OS2 12-Fiber Round Harness, LSZH, Female PC B  $     776.98 31.0%  $               536.12 N/A N/A
F9TRL5NQSSNM003 OS2 12-Fiber Round Harness, LSZH, Female PC B  $     785.02 31.0%  $               541.66 N/A N/A
F9TRL5NQSSNM004 OS2 12-Fiber Round Harness, LSZH, Female PC B  $     793.08 31.0%  $               547.23 N/A N/A
F9TRL5NQSSNM005 OS2 12-Fiber Round Harness, LSZH, Female PC B  $     801.14 31.0%  $               552.79 N/A N/A
F9TRL5NQSSNM006 OS2 12-Fiber Round Harness, LSZH, Female PC B  $     809.17 31.0%  $               558.33 N/A N/A
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F9TRL5NQSSNM007 OS2 12-Fiber Round Harness, LSZH, Female PC B  $     817.23 31.0%  $               563.89 N/A N/A
F9TRL5NQSSNM008 OS2 12-Fiber Round Harness, LSZH, Female PC B  $     825.29 31.0%  $               569.45 N/A N/A
F9TRL5NQSSNM009 OS2 12-Fiber Round Harness, LSZH, Female PC B  $     833.33 31.0%  $               575.00 N/A N/A
F9TRL5NQSSNM010 OS2 12-Fiber Round Harness, LSZH, Female PC B  $     841.39 31.0%  $               580.56 N/A N/A
F9TRL5NQSSNM1.5 OS2 12-Fiber Round Harness, LSZH, Female PC B  $     772.95 31.0%  $               533.34 N/A N/A
F9TRL5NQSSNM2.5 OS2 12-Fiber Round Harness, LSZH, Female PC B  $     780.99 31.0%  $               538.88 N/A N/A
F9TRL5NQSSNM3.5 OS2 12-Fiber Round Harness, LSZH, Female PC B  $     789.05 31.0%  $               544.44 N/A N/A
F9TRL5NQSSNM4.5 OS2 12-Fiber Round Harness, LSZH, Female PC B  $     797.11 31.0%  $               550.01 N/A N/A
F9TRL6NQSSNM001 OS2 12-Fiber Round Harness, LSZH, Male M PC B  $     890.71 31.0%  $               614.59 N/A N/A
F9TRL6NQSSNM002 OS2 12-Fiber Round Harness, LSZH, Male M PC B  $     894.27 31.0%  $               617.05 N/A N/A
F9TRL6NQSSNM003 OS2 12-Fiber Round Harness, LSZH, Male M PC B  $     897.83 31.0%  $               619.50 N/A N/A
F9TRL6NQSSNM004 OS2 12-Fiber Round Harness, LSZH, Male M PC B  $     901.39 31.0%  $               621.96 N/A N/A
F9TRL6NQSSNM005 OS2 12-Fiber Round Harness, LSZH, Male M PC B  $     904.97 31.0%  $               624.43 N/A N/A
F9TRL6NQSSNM006 OS2 12-Fiber Round Harness, LSZH, Male M PC B  $     906.75 31.0%  $               625.66 N/A N/A
F9TRL6NQSSNM007 OS2 12-Fiber Round Harness, LSZH, Male M PC B  $     910.31 31.0%  $               628.11 N/A N/A
F9TRL6NQSSNM008 OS2 12-Fiber Round Harness, LSZH, Male M PC B  $     913.87 31.0%  $               630.57 N/A N/A
F9TRL6NQSSNM009 OS2 12-Fiber Round Harness, LSZH, Male M PC B  $     917.44 31.0%  $               633.03 N/A N/A
F9TRL6NQSSNM010 OS2 12-Fiber Round Harness, LSZH, Male M PC B  $     921.01 31.0%  $               635.50 N/A N/A
F9TRL6NQSSNM1.5 OS2 12-Fiber Round Harness, LSZH, Male M PC B  $     892.49 31.0%  $               615.82 N/A N/A
F9TRL6NQSSNM2.5 OS2 12-Fiber Round Harness, LSZH, Male M PC B  $     896.05 31.0%  $               618.27 N/A N/A
F9TRL6NQSSNM3.5 OS2 12-Fiber Round Harness, LSZH, Male M PC B  $     899.61 31.0%  $               620.73 N/A N/A
F9TRL6NQSSNM4.5 OS2 12-Fiber Round Harness, LSZH, Male M PC B  $     903.19 31.0%  $               623.20 N/A N/A
F9TRP5NQSSNF003 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     840.53 31.0%  $               579.97 N/A N/A
F9TRP5NQSSNF004 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     841.73 31.0%  $               580.79 N/A N/A
F9TRP5NQSSNF005 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     842.93 31.0%  $               581.62 N/A N/A
F9TRP5NQSSNF006 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     844.12 31.0%  $               582.44 N/A N/A
F9TRP5NQSSNF007 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     845.32 31.0%  $               583.27 N/A N/A
F9TRP5NQSSNF008 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     846.52 31.0%  $               584.10 N/A N/A
F9TRP5NQSSNF009 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     847.72 31.0%  $               584.93 N/A N/A
F9TRP5NQSSNF010 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     848.92 31.0%  $               585.75 N/A N/A
F9TRP5NQSSNF011 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     850.12 31.0%  $               586.58 N/A N/A
F9TRP5NQSSNF012 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     851.32 31.0%  $               587.41 N/A N/A
F9TRP5NQSSNF013 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     852.52 31.0%  $               588.24 N/A N/A
F9TRP5NQSSNF014 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     853.72 31.0%  $               589.07 N/A N/A
F9TRP5NQSSNF015 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     854.92 31.0%  $               589.89 N/A N/A
F9TRP5NQSSNF016 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     856.12 31.0%  $               590.72 N/A N/A
F9TRP5NQSSNF017 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     857.32 31.0%  $               591.55 N/A N/A
F9TRP5NQSSNF018 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     858.52 31.0%  $               592.38 N/A N/A
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F9TRP5NQSSNF019 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     859.72 31.0%  $               593.21 N/A N/A
F9TRP5NQSSNF020 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     860.92 31.0%  $               594.03 N/A N/A
F9TRP5NQSSNF021 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     862.11 31.0%  $               594.86 N/A N/A
F9TRP5NQSSNF022 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     863.31 31.0%  $               595.68 N/A N/A
F9TRP5NQSSNF023 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     864.51 31.0%  $               596.51 N/A N/A
F9TRP5NQSSNF024 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     865.71 31.0%  $               597.34 N/A N/A
F9TRP5NQSSNF025 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     866.91 31.0%  $               598.17 N/A N/A
F9TRP5NQSSNF026 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     868.11 31.0%  $               599.00 N/A N/A
F9TRP5NQSSNF027 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     869.31 31.0%  $               599.82 N/A N/A
F9TRP5NQSSNF028 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     870.51 31.0%  $               600.65 N/A N/A
F9TRP5NQSSNF029 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     871.71 31.0%  $               601.48 N/A N/A
F9TRP5NQSSNF030 OS2 12-Fiber Round Harness, Plenum, Fema PC B  $     872.91 31.0%  $               602.31 N/A N/A
F9TRP6NQSSNF003 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     840.53 31.0%  $               579.97 N/A N/A
F9TRP6NQSSNF004 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     841.73 31.0%  $               580.79 N/A N/A
F9TRP6NQSSNF005 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     842.93 31.0%  $               581.62 N/A N/A
F9TRP6NQSSNF006 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     844.12 31.0%  $               582.44 N/A N/A
F9TRP6NQSSNF007 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     845.32 31.0%  $               583.27 N/A N/A
F9TRP6NQSSNF008 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     846.52 31.0%  $               584.10 N/A N/A
F9TRP6NQSSNF009 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     847.72 31.0%  $               584.93 N/A N/A
F9TRP6NQSSNF010 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     848.92 31.0%  $               585.75 N/A N/A
F9TRP6NQSSNF011 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     850.12 31.0%  $               586.58 N/A N/A
F9TRP6NQSSNF012 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     851.32 31.0%  $               587.41 N/A N/A
F9TRP6NQSSNF013 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     852.52 31.0%  $               588.24 N/A N/A
F9TRP6NQSSNF014 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     853.72 31.0%  $               589.07 N/A N/A
F9TRP6NQSSNF015 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     854.92 31.0%  $               589.89 N/A N/A
F9TRP6NQSSNF016 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     856.12 31.0%  $               590.72 N/A N/A
F9TRP6NQSSNF017 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     857.32 31.0%  $               591.55 N/A N/A
F9TRP6NQSSNF018 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     858.52 31.0%  $               592.38 N/A N/A
F9TRP6NQSSNF019 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     859.72 31.0%  $               593.21 N/A N/A
F9TRP6NQSSNF020 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     860.92 31.0%  $               594.03 N/A N/A
F9TRP6NQSSNF021 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     862.11 31.0%  $               594.86 N/A N/A
F9TRP6NQSSNF022 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     863.31 31.0%  $               595.68 N/A N/A
F9TRP6NQSSNF023 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     864.51 31.0%  $               596.51 N/A N/A
F9TRP6NQSSNF024 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     865.71 31.0%  $               597.34 N/A N/A
F9TRP6NQSSNF025 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     866.91 31.0%  $               598.17 N/A N/A
F9TRP6NQSSNF026 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     868.11 31.0%  $               599.00 N/A N/A
F9TRP6NQSSNF027 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     869.31 31.0%  $               599.82 N/A N/A
F9TRP6NQSSNF028 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     870.51 31.0%  $               600.65 N/A N/A
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F9TRP6NQSSNF029 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     871.71 31.0%  $               601.48 N/A N/A
F9TRP6NQSSNF030 OS2 12-Fiber Round Harness, Plenum, Male PC B  $     872.91 31.0%  $               602.31 N/A N/A
F9TSR17NNSNM001 12-fiber OS2 Indoor Trunk Riser LC Simpl PC B  $     293.09 31.0%  $               202.23 N/A N/A
F9TSR17NNSNM002 12-fiber OS2 Indoor Trunk Riser LC Simpl PC B  $     299.35 31.0%  $               206.55 N/A N/A
F9TSR17NNSNM003 12-fiber OS2 Indoor Trunk Riser LC Simpl PC B  $     305.61 31.0%  $               210.87 N/A N/A
F9TSR37NNSNM001 12-fiber OS2 Indoor Trunk Riser SC Simpl PC B  $     266.45 31.0%  $               183.85 N/A N/A
F9TSR37NNSNM002 12-fiber OS2 Indoor Trunk Riser SC Simpl PC B  $     272.14 31.0%  $               187.78 N/A N/A
F9TSR37NNSNM003 12-fiber OS2 Indoor Trunk Riser SC Simpl PC B  $     277.82 31.0%  $               191.70 N/A N/A
FADJLCAQ-L LC Sr./Jr. Dupl Fiber Optic Adapter 10 G PC B  $       22.79 31.00%  $                 15.73 N/A N/A
FADJLCBL-L LC SR/JR SFF Duplex MM Fiber Optic Adapt PC B  $       22.79 31.00%  $                 15.73 N/A N/A
FADJLCEI-L LC Sr./Jr. Dupl Fiber Optic Adapter EI ( PC B  $       22.79 31.00%  $                 15.73 N/A N/A
FADJLCZAQ-L LC Sr./Jr. Dupl Fiber Optic Adapter 10 G PC B  $       27.94 31.00%  $                 19.28 N/A N/A
FADJLCZBU-L LC Sr./Jr. Dupl Fiber Optic Adapter BU ( PC B  $       22.79 31.00%  $                 15.73 N/A N/A
FADSCAQ-L SC Dupl Fiber Optic Adapter 10 GbE AQ (P PC B  $       20.07 31.00%  $                 13.85 N/A N/A
FADSCBL-L SC Duplex Fiber Optic Adapter OM2 BL (Ph PC B  $       16.66 31.00%  $                 11.50 N/A N/A
FADSCBU-L SC duplex fiber optic adapter with phosp PC B  $       16.66 31.00%  $                 11.50 N/A N/A
FADSCEI-L SC Dupl Fiber Optic Adapter EI (Phos) PC B  $       16.66 31.00%  $                 11.50 N/A N/A
FADSCZAG-L SC APC Dupl Fiber Optic Adapter AG (Zirc PC B  $       23.72 31.00%  $                 16.37 N/A N/A
FADSCZAQ-L SC Dupl Fiber Optic Adapter 10 GbE AQ (Z PC B  $       22.79 31.00%  $                 15.73 N/A N/A
FADSCZBU-L SC Dupl Fiber Optic Adapter BU (Zirc) PC B  $       21.36 31.00%  $                 14.74 N/A N/A
FADSLCAQ-L LC Sr./Sr. Dupl Fiber Optic Adapter 10 G PC B  $       20.07 31.00%  $                 13.85 N/A N/A
FADSLCBL-L LC SR/SR SFF DUPLEX MM FI BER OPTIC ADAP PC B  $       22.79 31.00%  $                 15.73 N/A N/A
FADSLCEI-L LC Sr./Sr. Dupl Fiber Optic Adapter EI ( PC B  $       22.79 31.00%  $                 15.73 N/A N/A
FADSLCZAQ-L LC Sr./Sr. Dupl Fiber Optic Adapter 10 G PC B  $       22.79 31.00%  $                 15.73 N/A N/A
FADSLCZBU-L LC Sr./Sr. Dupl Fiber Optic Adapter BU ( PC B  $       22.79 31.00%  $                 15.73 N/A N/A
FALC Alcohol Bottle PC B  $       67.09 31.00%  $                 46.29 N/A N/A
FAMPOBLA Fiber MPO Adapter, Black, Type A, Key Up PC B  $       46.85 31.00%  $                 32.33 N/A N/A
FAMPOCGB Fiber MPO Adapter, Charcoal Grey, Type B PC B  $       46.85 31.00%  $                 32.33 N/A N/A
FAP0047WBLMTP MPO/ MTP FAP Loaded with 8 MPO/ MTP F O PC B  $     387.84 31.00%  $               267.61 N/A N/A
FAP12WABLBLDLCZ 12 Positon Keyed/Std (A-Black) Duplex LC PC B  $     321.30 31.00%  $               221.70 N/A N/A
FAP12WABLDLCZ 12 Positon Keyed (A-Black) Duplex LC Ada PC B  $     321.30 31.00%  $               221.70 N/A N/A
FAP12WAGSCZ FAP w/12 SC APC Simpl Adapters (AG) Zirc PC B  $     136.43 31.00%  $                 94.14 N/A N/A
FAP12WAQDLC FAP w/12 LC 10 GbE Dupl mm Adapters (AQ) PC B  $     188.28 31.00%  $               129.91 N/A N/A
FAP12WAQDLCZ FAP w/12 LC 10 GbE Dupl mm Adapters (AQ) PC B  $     240.47 31.00%  $               165.92 N/A N/A
FAP12WAQLCZ FAP w/12 LC 10 GbE Simpl mm Adapters (AQ PC B  $     154.04 31.00%  $               106.29 N/A N/A
FAP12WBLDLC FAP W/12 LC 10 GIG DUPL M M (BL) MODULE PC B  $     188.06 31.00%  $               129.76 N/A N/A
FAP12WBLSC FAP WITH 12 SC 10 GIG SIM PLEX MM ADAPTE PC B  $       93.83 31.00%  $                 64.74 N/A N/A
FAP12WBRDDLCZ 12 Position Keyed (B-Red) Duplex LC Adap PC B  $     321.30 31.00%  $               221.70 N/A N/A
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FAP12WBRDRDDLCZ 12 Position Keyed/Std (B-Red) Duplex LC PC B  $     321.30 31.00%  $               221.70 N/A N/A
FAP12WBUDLCZ FAP w/12 LC Dupl Adapters (BU) Zirconia PC B  $     240.47 31.00%  $               165.92 N/A N/A
FAP12WBULCZ FAP w/12 LC Simpl Adapters (BU) Zirconia PC B  $     154.04 31.00%  $               106.29 N/A N/A
FAP12WBUSCZ FAP w/12 SC Simpl Adapters (BU) Zirconia PC B  $     122.80 31.00%  $                 84.73 N/A N/A
FAP12WCGRDLCZ 12 Position Keyed (C-Green) Duplex LC Ad PC B  $     321.30 31.00%  $               221.70 N/A N/A
FAP12WCGRGRDLCZ 12 Position Keyed/Std (C-Green) Duplex L PC B  $     321.30 31.00%  $               221.70 N/A N/A
FAP12WDYLDLCZ 12 Position Keyed (D-Yellow) Duplex LC A PC B  $     321.30 31.00%  $               221.70 N/A N/A
FAP12WDYLYLDLCZ 12 Position Keyed/Std (D-Yellow) Duplex PC B  $     321.30 31.00%  $               221.70 N/A N/A
FAP12WEIDLC FAP w/12 LC Dupl mm Adapters (EI) Phos PC B  $     188.06 31.00%  $               129.76 N/A N/A
FAP12WEISC FAP w/12 SC Simpl mm Adapters (EI) Phos PC B  $       93.83 31.00%  $                 64.74 N/A N/A
FAP12WEORDLCZ 12 Position Keyed (E-Orange) Duplex LC A PC B  $     321.30 31.00%  $               221.70 N/A N/A
FAP12WEORORDLCZ 12 Position Keyed/Std (E-Orange) Duplex PC B  $     321.30 31.00%  $               221.70 N/A N/A
FAP12WFDBDBDLCZ 12 Position Keyed/Std (F-Dark Blue) Dupl PC B  $     321.30 31.00%  $               221.70 N/A N/A
FAP12WFDBDLCZ 12 Positon Keyed (F-Dark Blue) Duplex LC PC B  $     321.30 31.00%  $               221.70 N/A N/A
FAP12WGVLDLCZ 12 Positon Keyed (G-Violet) Duplex LC Ad PC B  $     321.30 31.00%  $               221.70 N/A N/A
FAP12WHAQDLCZ 12 Position Keyed (H-Aqua) Duplex LC Ada PC B  $     321.30 31.00%  $               221.70 N/A N/A
FAP12WJRODLCZ 12 Position Keyed (J-Rose) Duplex LC Ada PC B  $     321.30 31.00%  $               221.70 N/A N/A
FAP12WKIGDLCZ 12 Position Keyed (K-Slate) Duplex LC Ad PC B  $     321.30 31.00%  $               221.70 N/A N/A
FAP12WLLBDLCZ 12 Positon Keyed (L-Light Brown) Duplex PC B  $     321.30 31.00%  $               221.70 N/A N/A
FAP12WPWTDLCZ 12 Position Keyed (P-White) Duplex LC Ad PC B  $     321.30 31.00%  $               221.70 N/A N/A
FAP12WQCGDLCZ 12 Position Keyed (Q-Charcoal) Duplex LC PC B  $     321.30 31.00%  $               221.70 N/A N/A
FAP12WRLVDLCZ 12 Position Keyed (R-Lavender) Duplex LC PC B  $     321.30 31.00%  $               221.70 N/A N/A
FAP12WSPEDLCZ 12 Position Keyed (S-Peach) Duplex LC Ad PC B  $     321.30 31.00%  $               221.70 N/A N/A
FAP12WTSBDLCZ 12 Position Keyed (T-Steel Blue) Duplex PC B  $     321.30 31.00%  $               221.70 N/A N/A
FAP12WVMADLCZ 12 Position Keyed (V-Maroon) Duplex LC A PC B  $     321.30 31.00%  $               221.70 N/A N/A
FAP12WWMIDLCZ 12 Position Keyed (W-Mint) Duplex LC Ada PC B  $     321.30 31.00%  $               221.70 N/A N/A
FAP2HWBUDSC FAP (Horiz) w/2 SC Dupl mm Adapters (BU) PC B  $       44.17 31.00%  $                 30.48 N/A N/A
FAP2WAGDSCZ FAP w/2 SC APC Dupl Adapters (AG) Zircon PC B  $       40.78 31.00%  $                 28.14 N/A N/A
FAP2WAQDSC FAP w/2 SC 10 GbE Dupl mm Adapters (AQ) PC B  $       43.36 31.00%  $                 29.92 N/A N/A
FAP2WAQDSCZ FAP w/2 SC 10 GbE Dupl mm Adapters (AQ) PC B  $       55.08 31.00%  $                 38.01 N/A N/A
FAP2WBLDSC FAP WITH 2 SC 10 GIG DUPL EX MM ADAPTERS PC B  $       37.05 31.00%  $                 25.56 N/A N/A
FAP2WBUDSC FAP w/2 SC Dupl mm Adapters (BU) Phos PC B  $       43.36 31.00%  $                 29.92 N/A N/A
FAP2WBUDSCZ FAP w/2 SC Dupl Adapters (BU) Zirconia PC B  $       55.08 31.00%  $                 38.01 N/A N/A
FAP2WEIDSC FAP w/2 SC Dupl mm Adapters (EI) Phos PC B  $       37.05 31.00%  $                 25.56 N/A N/A
FAP3HWBUDSC FAP (Horiz) w/3 SC Dupl mm Adapters (BU) PC B  $       64.24 31.00%  $                 44.33 N/A N/A
FAP3WAGDSCZ FAP w/3 SC APC Dupl Adapters (AG) Zircon PC B  $       71.08 31.00%  $                 49.05 N/A N/A
FAP3WAQDSC FAP w/3 SC 10 GbE Dupl mm Adapters (AQ) PC B  $       63.15 31.00%  $                 43.57 N/A N/A
FAP3WAQDSCZ FAP w/3 SC 10 GbE Dupl mm Adapters (AQ) PC B  $       80.24 31.00%  $                 55.37 N/A N/A
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FAP3WBLDSC FAP with 3 SC duplex, mm, adapters, (BL) PC B  $       52.28 31.00%  $                 36.07 N/A N/A
FAP3WBLDSCA FAP ANGLED WITH 3 SC DUPL EX MM ADAPTERS PC B  $       66.11 31.00%  $                 45.62 N/A N/A
FAP3WBUDSC FAP w/3 SC Dupl singlemode Adapters (BU) PC B  $       63.15 31.00%  $                 43.57 N/A N/A
FAP3WBUDSCZ FAP w/3 SC Dupl Adapters (BU) Zirconia PC B  $       80.24 31.00%  $                 55.37 N/A N/A
FAP3WEIDSC FAP w/3 SC Dupl mm Adapters (EI) Phos PC B  $       52.28 31.00%  $                 36.07 N/A N/A
FAP3WEIDSCA FAP (Angl) w/3 SC Dupl mm Adapters (EI) PC B  $       66.11 31.00%  $                 45.62 N/A N/A
FAP3WEIDSCZ FAP w/3 SC Dupl AdapterS (EI) Zirconia PC B  $       65.27 31.00%  $                 45.04 N/A N/A
FAP4W12BLMTP 48 Fiber 4 Position MTP FAP Vertical NS- PC B  $     193.92 31.00%  $               133.80 N/A N/A
FAP4WAGDSCZ FAP W/4 SC APC Dupl SM Adapters (AG) Zir PC B  $       91.86 31.00%  $                 63.38 N/A N/A
FAP4WAQDSC FAP w/4 SC 10 GbE Dupl mm Adapters (AQ) PC B  $       84.20 31.00%  $                 58.10 N/A N/A
FAP4WAQDSCZ FAP w/4 SC 10 GbE Dupl mm Adapters (AQ) PC B  $     106.99 31.00%  $                 73.82 N/A N/A
FAP4WBLDSC FAP with 4 SC, duplex, mm, adapters, (BL PC B  $       72.19 31.00%  $                 49.81 N/A N/A
FAP4WBUDSC FAP w/4 SC Dupl mm Adapters (BU) Phos PC B  $       84.20 31.00%  $                 58.10 N/A N/A
FAP4WBUDSCZ FAP w/4 SC Dupl SM Adapters (BU) Zirconi PC B  $     106.99 31.00%  $                 73.82 N/A N/A
FAP4WEIDSC FAP w/4 SC Dupl mm Adapters (EI) Phos PC B  $       72.19 31.00%  $                 49.81 N/A N/A
FAP6DSCBL Unloaded FAP Accepts 6 SC Dupl Adapters PC B  $       24.40 31.00%  $                 16.84 N/A N/A
FAP6WABLBLDLCZ 6 Position Keyed/Std (A-Black) Duplex LC PC B  $     160.66 31.00%  $               110.86 N/A N/A
FAP6WABLDLCZ 6 Position Keyed (A-Black) Duplex LC Ada PC B  $     160.66 31.00%  $               110.86 N/A N/A
FAP6WAGDSCZ FAP w/6 SC APC Dupl Singlmode Adapters ( PC B  $     119.45 31.00%  $                 82.42 N/A N/A
FAP6WAGSCZ FAP W/6 SC APC Simpl Adapters (AG) Zirco PC B  $       67.75 31.00%  $                 46.75 N/A N/A
FAP6WAQDLC FAP w/6 LC 10 GbE Dupl mm Adapters (AQ) PC B  $       96.10 31.00%  $                 66.31 N/A N/A
FAP6WAQDLCZ FAP w/6 LC 10 GbE Dupl mm Adapters (AQ) PC B  $     122.88 31.00%  $                 84.79 N/A N/A
FAP6WAQDSC FAP w/6 SC 10 GbE Dupl mm Adapters (AQ) PC B  $     126.29 31.00%  $                 87.14 N/A N/A
FAP6WAQDSCZ FAP w/6 SC 10 GbE Dupl mm Adapters (AQ) PC B  $     160.45 31.00%  $               110.71 N/A N/A
FAP6WAQSC FAP w/6 SC 10 GbE Somplex mm Adapters (A PC B  $       63.15 31.00%  $                 43.57 N/A N/A
FAP6WAQSCZ FAP w/6 SC 10 GbE Simpl mm Adapters (AQ) PC B  $       80.24 31.00%  $                 55.37 N/A N/A
FAP6WBLDLC FAP with 6 OM2 LC duplex, mm (BL) adapte PC B  $       99.94 31.00%  $                 68.96 N/A N/A
FAP6WBLDSC FAP with 6 SC duplex, mm adapters (BL) , PC B  $       94.36 31.00%  $                 65.11 N/A N/A
FAP6WBLSC FAP 6SC Simplex MM Adapters (BL) Phos Br PC B  $       53.54 31.00%  $                 36.94 N/A N/A
FAP6WBRDDLCZ 6 Position Keyed (B-Red) Duplex LC Adapt PC B  $     160.66 31.00%  $               110.86 N/A N/A
FAP6WBRDRDDLCZ 6 Positon Keyed/Std (B-Red) Duplex LC Ad PC B  $     160.66 31.00%  $               110.86 N/A N/A
FAP6WBUDLCZ FAP w/6 LC Dupl AdapterS (BU) Zirconia PC B  $     123.14 31.00%  $                 84.97 N/A N/A
FAP6WBUDSC FAP w/6 SC Dupl sm Adapters (BU) Phos PC B  $     126.29 31.00%  $                 87.14 N/A N/A
FAP6WBUDSCZ FAP w/6 SC Dupl Adapters (BU) Zirconia PC B  $     160.45 31.00%  $               110.71 N/A N/A
FAP6WBUSC FAP w/6 SC Simpl mm Adapters (BU) Phos PC B  $       63.15 31.00%  $                 43.57 N/A N/A
FAP6WBUSCZ FAP w/6 SC Simpl AdapterS (BU) Zirconia PC B  $       80.24 31.00%  $                 55.37 N/A N/A
FAP6WCGRDLCZ 6 Position Keyed (C-Green) Duplex LC Ada PC B  $     160.66 31.00%  $               110.86 N/A N/A
FAP6WCGRGRDLCZ 6 Position Keyed/Std (C-Green) Duplex LC PC B  $     160.66 31.00%  $               110.86 N/A N/A
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FAP6WDYLDLCZ 6 Position Keyed (D-Yellow) Duplex LC Ad PC B  $     160.66 31.00%  $               110.86 N/A N/A
FAP6WDYLYLDLCZ 6 Position Keyed/Std (D-Yellow) Duplex L PC B  $     160.66 31.00%  $               110.86 N/A N/A
FAP6WEIDLC FAP w/6 LC Dupl mm Adapters (EI) Phos PC B  $       99.94 31.00%  $                 68.96 N/A N/A
FAP6WEIDSC FAP w/6 SC Dupl mm Adapters (EI) Phos PC B  $       94.36 31.00%  $                 65.11 N/A N/A
FAP6WEISC FAP w/6 SC Simpl mm Adapters (EI) Phos PC B  $       53.54 31.00%  $                 36.94 N/A N/A
FAP6WEORDLCZ 6 Position Keyed (E-Orange) Duplex LC Ad PC B  $     160.66 31.00%  $               110.86 N/A N/A
FAP6WEORORDLCZ 6 Position Keyed/Std (E-Orange) Duplex L PC B  $     160.66 31.00%  $               110.86 N/A N/A
FAP6WFC FAP w/6 FC Simpl mm Adapters Phos PC B  $       96.04 31.00%  $                 66.27 N/A N/A
FAP6WFCZ FAP w/6 FC Simpl Adapters Zirconia PC B  $     126.31 31.00%  $                 87.15 N/A N/A
FAP6WFDBDBDLCZ 6 Position Keyed/Std (F-Dark Blue) Duple PC B  $     160.66 31.00%  $               110.86 N/A N/A
FAP6WFDBDLCZ 6 Position Keyed (F-Dark Blue) Duplex LC PC B  $     160.66 31.00%  $               110.86 N/A N/A
FAP6WGVLDLCZ 6 Position Keyed (G-Violet) Duplex LC Ad PC B  $     160.66 31.00%  $               110.86 N/A N/A
FAP6WHAQDLCZ 6 Position Keyed (H-Aqua) Duplex LC Adap PC B  $     160.66 31.00%  $               110.86 N/A N/A
FAP6WJRODLCZ 6 Position Keyed (J-Rose) Duplex LC Adap PC B  $     160.66 31.00%  $               110.86 N/A N/A
FAP6WKIGDLCZ 6 Position Keyed (K-Slate) Duplex LC Ada PC B  $     160.66 31.00%  $               110.86 N/A N/A
FAP6WLLBDLCZ 6 Position Keyed (L-Light Brown) Duplex PC B  $     160.66 31.00%  $               110.86 N/A N/A
FAP6WPWTDLCZ 6 Position Keyed (P-White) Duplex LC Ada PC B  $     160.66 31.00%  $               110.86 N/A N/A
FAP6WQCGDLCZ 6 Position Keyed (Q-Charcoal) Duplex LC PC B  $     160.66 31.00%  $               110.86 N/A N/A
FAP6WRLVDLCZ 6 Position Keyed (R-Lavender) Duplex LC PC B  $     160.66 31.00%  $               110.86 N/A N/A
FAP6WSPEDLCZ 6 Position Keyed (S-Peach) Duplex LC Ada PC B  $     160.66 31.00%  $               110.86 N/A N/A
FAP6WST FAP w/6 ST Simpl mm Adapters Phos PC B  $       46.78 31.00%  $                 32.28 N/A N/A
FAP6WSTA FAP (Angl) w/6 ST Simpl mm Adapters Phos PC B  $       57.29 31.00%  $                 39.53 N/A N/A
FAP6WSTZ FAP w/6 ST Simpl Signlemode Adapters Zir PC B  $       49.17 31.00%  $                 33.93 N/A N/A
FAP6WTSBDLCZ 6 Position Keyed (T-Steel Blue) Duplex L PC B  $     160.66 31.00%  $               110.86 N/A N/A
FAP6WVMADLCZ 6 Position Keyed (V-Maroon) Duplex LC Ad PC B  $     160.66 31.00%  $               110.86 N/A N/A
FAP6WWMIDLCZ 6 Position Keyed (W-Mint) Duplex LC Adap PC B  $     160.66 31.00%  $               110.86 N/A N/A
FAP8WABLBLDLCZ 8 Position Keyed/Std (A-Black) Duplex LC PC B  $     214.22 31.00%  $               147.81 N/A N/A
FAP8WABLDLCZ 8 Position Keyed (A-Black) Duplex LC Ada PC B  $     214.22 31.00%  $               147.81 N/A N/A
FAP8WAQDLC FAP w/8 LC 10 GbE Dupl mm Adapters (AQ) PC B  $     133.24 31.00%  $                 91.94 N/A N/A
FAP8WAQDLCZ FAP w/8 LC 10 GbE Dupl mm Adapters (AQ) PC B  $     170.38 31.00%  $               117.56 N/A N/A
FAP8WBLDLC FAP with 8 LC 10Gig, duplex, mm (BL) mod PC B  $     133.24 31.00%  $                 91.94 N/A N/A
FAP8WBRDDLCZ 8 Position Keyed (B-Red) Duplex LC Adapt PC B  $     214.22 31.00%  $               147.81 N/A N/A
FAP8WBRDRDDLCZ 8 Position Keyed/Std (B-Red) Duplex LC A PC B  $     214.22 31.00%  $               147.81 N/A N/A
FAP8WBUDLCZ FAP w/8 LC Dupl Adapters (BU) Zirconia PC B  $     170.38 31.00%  $               117.56 N/A N/A
FAP8WCGRDLCZ 8 Position Keyed (C-Green) Duplex LC Ada PC B  $     214.22 31.00%  $               147.81 N/A N/A
FAP8WCGRGRDLCZ 8 Position Keyed/Std (C-Green) Duplex LC PC B  $     214.22 31.00%  $               147.81 N/A N/A
FAP8WDYLDLCZ 8 Position Keyed (D-Yellow) Duplex LC Ad PC B  $     214.22 31.00%  $               147.81 N/A N/A
FAP8WDYLYLDLCZ 8 Position Keyed/Std (D-Yellow) Duplex L PC B  $     214.22 31.00%  $               147.81 N/A N/A
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FAP8WEIDLC FAP w/8 LC Dupl mm Adapters (EI) Phos PC B  $     133.24 31.00%  $                 91.94 N/A N/A
FAP8WEORDLCZ 8 Position Keyed (E-Orange) Duplex LC Ad PC B  $     214.22 31.00%  $               147.81 N/A N/A
FAP8WEORORDLCZ 8 Position Keyed/Std (E-Orange) Duplex L PC B  $     214.22 31.00%  $               147.81 N/A N/A
FAP8WFDBDBDLCZ 8 Position Keyed/Std (F-Dark Blue) Duple PC B  $     214.22 31.00%  $               147.81 N/A N/A
FAP8WFDBDLCZ 8 Position Keyed (F-Dark Blue) Duplex LC PC B  $     214.22 31.00%  $               147.81 N/A N/A
FAP8WGVLDLCZ 8 Position Keyed (G-Violet) Duplex LC Ad PC B  $     214.22 31.00%  $               147.81 N/A N/A
FAP8WHAQDLCZ 8 Position Keyed (H-Aqua) Duplex LC Adap PC B  $     214.22 31.00%  $               147.81 N/A N/A
FAP8WJRODLCZ 8 Position Keyed (J-Rose) Duplex LC Adap PC B  $     214.22 31.00%  $               147.81 N/A N/A
FAP8WKIGDLCZ 8 Position Keyed (K-Slate) Duplex LC Ada PC B  $     214.22 31.00%  $               147.81 N/A N/A
FAP8WLLBDLCZ 8 Position Keyed (L-Light Brown) Duplex PC B  $     214.22 31.00%  $               147.81 N/A N/A
FAP8WPWTDLCZ 8 Position Keyed (P-White) Duplex LC Ada PC B  $     214.22 31.00%  $               147.81 N/A N/A
FAP8WQCGDLCZ 8 Position Keyed (Q-Charcoal) Duplex LC PC B  $     214.22 31.00%  $               147.81 N/A N/A
FAP8WRLVDLCZ 8 Position Keyed (R-Lavender) Duplex LC PC B  $     214.22 31.00%  $               147.81 N/A N/A
FAP8WSPEDLCZ 8 Position Keyed (S-Peach) Duplex LC Ada PC B  $     214.22 31.00%  $               147.81 N/A N/A
FAP8WST FAP w/8 ST Simpl mm Adapters Phos PC B  $       58.67 31.00%  $                 40.48 N/A N/A
FAP8WSTZ FAP w/8 ST Simpl Adapters Zirconia PC B  $       58.84 31.00%  $                 40.60 N/A N/A
FAP8WTSBDLCZ 8 Poistion Keyed (T-Steel Blue) Duplex L PC B  $     214.22 31.00%  $               147.81 N/A N/A
FAP8WVMADLCZ 8 Position Keyed (V-Maroon) Duplex LC Ad PC B  $     214.22 31.00%  $               147.81 N/A N/A
FAP8WWMIDLCZ 8 Position Keyed (W-Mint) Duplex LC Adap PC B  $     214.22 31.00%  $               147.81 N/A N/A
FAPB Blank FAP PC B  $         5.90 31.00%  $                   4.07 N/A N/A
FAPD5ST Fiber Adapter Panel with 5 ST Duplex Ada PC B  $       70.16 31.00%  $                 48.41 N/A N/A
FAPH0412BLMPO FAP with 4 MPO Adapters HORZ, BL PC B  $     187.40 31.00%  $               129.31 N/A N/A
FAPH0412CGMPO FAP with 4 MPO Adapters HORZ, CG PC B  $     187.40 31.00%  $               129.31 N/A N/A
FAPH0424RDMPO Opticom 100G MPO fiber adapter panel, 4- PC B  $     187.40 31.00%  $               129.31 N/A N/A
FAPH0612BLMPO FAP with 6 MPO Adapters HORZ, BL PC B  $     281.10 31.00%  $               193.96 N/A N/A
FAPH0612CGMPO FAP with 6 MPO Adapters HORZ, CG PC B  $     281.10 31.00%  $               193.96 N/A N/A
FAPH0624RDMPO Opticom 100G MPO fiber adapter panel, 6- PC B  $     281.10 31.00%  $               193.96 N/A N/A
FAPH0812BLMPO FAP with 8 MPO Adapters HORZ, BL PC B  $     374.80 31.00%  $               258.61 N/A N/A
FAPH0812CGMPO FAP with 8 MPO Adapters HORZ, CG PC B  $     374.80 31.00%  $               258.61 N/A N/A
FAPH0824RDMPO Opticom 100G MPO fiber adapter panel, 8- PC B  $     374.80 31.00%  $               258.61 N/A N/A
FAPH1212BLMPO FAP with 12 MPO Adapters HORZ, BL PC B  $     562.20 31.00%  $               387.92 N/A N/A
FAPH1212CGMPO FAP with 12 MPO Adapters HORZ, CG PC B  $     562.20 31.00%  $               387.92 N/A N/A
FAPH1224RDMPO Opticom 100G MPO fiber adapter panel, 12 PC B  $     562.20 31.00%  $               387.92 N/A N/A
FAPH1612BLMPO FAP with 16 MPO Adapters HORZ, BL PC B  $     749.60 31.00%  $               517.22 N/A N/A
FAPH1612CGMPO FAP with 16 MPO Adapters HORZ, CG PC B  $     749.60 31.00%  $               517.22 N/A N/A
FAPH1624RDMPO Opticom 100G MPO fiber adapter panel, 16 PC B  $     749.60 31.00%  $               517.22 N/A N/A
FAPH1812BLMPO FAP with 18 MPO Adapters HORZ, BL PC B  $     843.30 31.00%  $               581.88 N/A N/A
FAPH1812CGMPO FAP with 18 MPO Adapters HORZ, CG PC B  $     843.30 31.00%  $               581.88 N/A N/A
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FAPH1824RDMPO Opticom 100G MPO fiber adapter panel, 18 PC B  $     843.30 31.00%  $               581.88 N/A N/A
FAPH4W12BLMTP 48-Fiber 4 Position MTP FAP Horizontal PC B  $     193.92 31.00%  $               133.80 N/A N/A
FAPH6E2KPLATE Opticom Fiber Adapter Plate for Duplex E PC B  $       44.32 31.00%  $                 30.58 N/A N/A
FAPV0412BLMPO FAP with 4 MPO Adapters VERT, BL PC B  $     187.40 31.00%  $               129.31 N/A N/A
FAPV0412CGMPO FAP with 4 MPO Adapters VERT, CG PC B  $     187.40 31.00%  $               129.31 N/A N/A
FAPV0424RDMPO Opticom 100G MPO fiber adapter panel, 4- PC B  $     187.40 31.00%  $               129.31 N/A N/A
FAPV0612BLMPO FAP with 6 MPO Adapters VERT, BL PC B  $     281.10 31.00%  $               193.96 N/A N/A
FAPV0612CGMPO FAP with 6 MPO Adapters VERT, CG PC B  $     281.10 31.00%  $               193.96 N/A N/A
FAPV0624RDMPO Opticom 100G MPO fiber adapter panel, 6- PC B  $     281.10 31.00%  $               193.96 N/A N/A
FAPV0812BLMPO FAP with 8 MPO Adapters VERT, BL PC B  $     374.80 31.00%  $               258.61 N/A N/A
FAPV0812CGMPO FAP with 8 MPO Adapters VERT, CG PC B  $     374.80 31.00%  $               258.61 N/A N/A
FAPV0824RDMPO Opticom 100G MPO fiber adapter panel, 8- PC B  $     374.80 31.00%  $               258.61 N/A N/A
FASJLCZAQ-L LC Sr./Jr. Simpl Fiber Optic Adapter 10 PC B  $       12.86 31.00%  $                   8.87 N/A N/A
FASJLCZBU-L LC Sr./Jr. Simpl Fiber Optic Adapter BU PC B  $       12.86 31.00%  $                   8.87 N/A N/A
FASSCAQ-L SC Simpl Fiber Optic Adapter 10 GbE AQ ( PC B  $       12.86 31.00%  $                   8.87 N/A N/A
FASSCBL-L SC Simplex Multimode Fiber Optic Adapter PC B  $         8.70 31.00%  $                   6.00 N/A N/A
FASSCBU-L SC SIMPLEX FIBER OPTIC AD APTER WITH PHO PC B  $         8.70 31.00%  $                   6.00 N/A N/A
FASSCEI-L SC Simpl Fiber Optic Adapter EI (Phos) PC B  $         8.70 31.00%  $                   6.00 N/A N/A
FASSCZAG-L SC APC Simpl Fiber Optic Adapter AG (Zir PC B  $       14.20 31.00%  $                   9.80 N/A N/A
FASSCZAQ-L SC Simpl Fiber Optic Adapter 10 GbE AQ ( PC B  $       18.70 31.00%  $                 12.90 N/A N/A
FASSCZBU-L SC Simpl Fiber Optic Adapter BU (Zirc) PC B  $       12.78 31.00%  $                   8.82 N/A N/A
FASSLCZAQ-L LC Sr./Sr. Simpl Fiber Optic Adapter 10 PC B  $       19.36 31.00%  $                 13.36 N/A N/A
FASSLCZBU-L LC Sr./Sr. Simpl Fiber Optic Adapter BU PC B  $       13.25 31.00%  $                   9.14 N/A N/A
FASST-L ST multimode fiber optic adapter with ph PC B  $       11.68 31.00%  $                   8.06 N/A N/A
FASSTZ-L ST singlemode fiber optic adapter with z PC B  $       14.09 31.00%  $                   9.72 N/A N/A
FBA10EI-X LD10 / LDPH10 Low Voltage Fire Box Adapt PC B  $         3.10 31.00%  $                   2.14 N/A N/A
FBA10IG-X LD10 / LDPH10 Low Voltage Fire Box Adapt PC B  $         3.10 31.00%  $                   2.14 N/A N/A
FBA10IW-X LD10 / LDPH10 Low Voltage Fire Box Adapt PC B  $         3.10 31.00%  $                   2.14 N/A N/A
FBA10WH-X LD10 / LDPH10 Low Voltage Fire Box Adapt PC B  $         3.10 31.00%  $                   2.14 N/A N/A
FBA5EI-X LD5 / LDPH5 Low Voltage Fire Box Adapter PC B  $         2.59 31.00%  $                   1.79 N/A N/A
FBA5IG-X LD5 / LDPH5 Low Voltage Fire Box Adapter PC B  $         2.59 31.00%  $                   1.79 N/A N/A
FBA5IW-X LD5 / LDPH5 Low Voltage Fire Box Adapter PC B  $         2.59 31.00%  $                   1.79 N/A N/A
FBA5WH-X LD5 / LDPH5 Low Voltage Fire Box Adapter PC B  $         2.59 31.00%  $                   1.79 N/A N/A
FBC2X2BL Coupler, 2" x 2" (50mm x 50mm), FiberRun PC B  $       16.57 31.00%  $                 11.43 N/A N/A
FBC2X2LG Coupler, 2" x 2" (50mm x 50mm), FiberRun PC B  $       16.57 31.00%  $                 11.43 N/A N/A
FBC2X2OR Coupler, 2" x 2" (50mm x 50mm), FiberRun PC B  $       16.57 31.00%  $                 11.43 N/A N/A
FBC2X2YL Coupler, 2" x 2" (50mm x 50mm), FiberRun PC B  $       16.57 31.00%  $                 11.43 N/A N/A
FBFSP Buffered Stripper For Fiber PC B  $     130.62 31.00%  $                 90.13 N/A N/A
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FBFSPM Fiber Buffered Stripper PC B  $     122.15 31.00%  $                 84.28 N/A N/A
FC12SCMP5 12-Fiber Cassette w/6 Dupl S Connectors PC B  $     400.17 31.00%  $               276.12 N/A N/A
FC12SCMP5Y 12-Fiber Cassette w/6 Dupl S Connectors PC B  $     400.17 31.00%  $               276.12 N/A N/A
FC12SCSP5Y 12-Fiber Cassette w/6 Dupl S Connectors PC B  $     496.24 31.00%  $               342.41 N/A N/A
FC25N-06-03AF OM2 6-fiber, SC duplex adapter (Color an PC B  $     305.01 31.00%  $               210.46 N/A N/A
FC25N-06-03AS OM2 6-fiber, SC duplex adapter (Color an PC B  $     305.01 31.00%  $               210.46 N/A N/A
FC25N-12-03AF OM2 12-fiber, SC duplex adapter (Color a PC B  $     385.89 31.00%  $               266.26 N/A N/A
FC25N-12-03AS OM2 12-fiber, SC duplex adapter (Color a PC B  $     385.89 31.00%  $               266.26 N/A N/A
FC25N-12-10AF OM2 12-fiber, LC duplex adapter (Color a PC B  $     385.89 31.00%  $               266.26 N/A N/A
FC25N-12-10AS OM2 12-fiber, LC duplex adapter (Color a PC B  $     385.89 31.00%  $               266.26 N/A N/A
FC25N-12-3SAS OM2 12-fiber, SC simplex adapter (Color PC B  $     385.89 31.00%  $               266.26 N/A N/A
FC25N-24-10AF OM2 24-fiber, LC duplex adapter (Color a PC B  $     771.79 31.00%  $               532.54 N/A N/A
FC25N-24-10AS OM2 24-fiber, standard loss, LC duplex a PC B  $     771.79 31.00%  $               532.54 N/A N/A
FC26N-06-03AF OM1 6-fiber, SC duplex adapter, standard PC B  $     305.01 31.00%  $               210.46 N/A N/A
FC26N-06-03AS OM1 6-fiber, SC duplex adapter, standard PC B  $     305.01 31.00%  $               210.46 N/A N/A
FC26N-12-03AF OM1 12-fiber. SC duplex adapter, standar PC B  $     385.89 31.00%  $               266.26 N/A N/A
FC26N-12-03AS OM1 12-fiber. SC duplex adapter, standar PC B  $     385.89 31.00%  $               266.26 N/A N/A
FC26N-12-10AF OM1 12-fiber, LC duplex adapter, standar PC B  $     385.89 31.00%  $               266.26 N/A N/A
FC26N-12-10AS OM1 12-fiber, LC duplex adapter, standar PC B  $     385.89 31.00%  $               266.26 N/A N/A
FC26N-12-3SAS OM1 12-fiber, SC simplex adapter, standa PC B  $     385.89 31.00%  $               266.26 N/A N/A
FC26N-24-10AF OM1 24-fiber, LC duplex adapter, standar PC B  $     771.79 31.00%  $               532.54 N/A N/A
FC26N-24-10AS OM1 24-fiber, LC duplex adapter, standar PC B  $     771.79 31.00%  $               532.54 N/A N/A
FC29N-06-03AF OS1/OS2 6-fiber total, standard loss, SC PC B  $     420.90 31.00%  $               290.42 N/A N/A
FC29N-06-03AS OS1/OS2 6-fiber total, standard loss, SC PC B  $     420.90 31.00%  $               290.42 N/A N/A
FC29N-12-03AF OS1/OS2 12-fiber total, standard loss, S PC B  $     532.53 31.00%  $               367.45 N/A N/A
FC29N-12-03AS OS1/OS2 12-fiber total, standard loss, S PC B  $     532.53 31.00%  $               367.45 N/A N/A
FC29N-12-10AF OS1/OS2 12-fiber total, standard loss, L PC B  $     532.53 31.00%  $               367.45 N/A N/A
FC29N-12-10AS OS1/OS2 12-fiber total, standard loss, L PC B  $     532.53 31.00%  $               367.45 N/A N/A
FC29N-12-3SAS OS1/OS2 12-fiber total, standard loss, S PC B  $     532.53 31.00%  $               367.45 N/A N/A
FC29N-24-10AF OS1/OS2 24-fiber total, standard loss, L PC B  $  1,065.07 31.00%  $               734.90 N/A N/A
FC29N-24-10AS OS1/OS2 24-fiber total, standard loss, L PC B  $  1,065.07 31.00%  $               734.90 N/A N/A
FC2SA-12-10AF OM4+ Sig Core, 12-fiber, ultra low loss PC B  $     673.65 31.00%  $               464.82 N/A N/A
FC2SA-12-10AS OM4+ Sig Core, 12-fiber, ultra low loss PC B  $     673.65 31.00%  $               464.82 N/A N/A
FC2SA-24-10AF OM4+ Sig Core, 24-fiber, ultra low loss PC B  $  1,347.31 31.00%  $               929.64 N/A N/A
FC2SA-24-10AS OM4+ Sig Core, 24-fiber, ultra low loss PC B  $  1,347.31 31.00%  $               929.64 N/A N/A
FC2XN-06-03AF OM3 6-fiber total, standard loss, SC dup PC B  $     350.76 31.00%  $               242.02 N/A N/A
FC2XN-06-03AS OM3 6-fiber total, standard loss, SC dup PC B  $     350.76 31.00%  $               242.02 N/A N/A
FC2XN-12-03AF OM3 12-fiber total, standard loss, SC du PC B  $     443.78 31.00%  $               306.21 N/A N/A
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FC2XN-12-03AS OM3 12-fiber total, standard loss, SC du PC B  $     443.78 31.00%  $               306.21 N/A N/A
FC2XN-12-10AF OM3 12-fiber total, standard loss, LC du PC B  $     443.78 31.00%  $               306.21 N/A N/A
FC2XN-12-10AS OM3 12-fiber total, standard loss, LC du PC B  $     443.78 31.00%  $               306.21 N/A N/A
FC2XN-12-10B1 OM3 12-fiber total, aqua adapter, zircon PC B  $     443.78 31.00%  $               306.21 N/A N/A
FC2XN-12-10B2 OM3 12-fiber total, aqua adapter, zircon PC B  $     443.78 31.00%  $               306.21 N/A N/A
FC2XN-12-3SAS OM3 12-fiber total, standard loss, SC si PC B  $     443.78 31.00%  $               306.21 N/A N/A
FC2XN-24-10AF OM3 24-fiber total, standard loss, LC du PC B  $     887.56 31.00%  $               612.42 N/A N/A
FC2XN-24-10AS OM3 24-fiber total, standard loss, LC du PC B  $     887.56 31.00%  $               612.42 N/A N/A
FC2XN-24-10B1 OM3 24-fiber total, aqua adapter, zircon PC B  $     887.56 31.00%  $               612.42 N/A N/A
FC2XN-24-10B2 OM3 24-fiber total, aqua adapter, zircon PC B  $     887.56 31.00%  $               612.42 N/A N/A
FC2XO-06-03AF OM3 Fiber ;Optimized Low Loss;6 Fibers T PC B  $     420.90 31.00%  $               290.42 N/A N/A
FC2XO-06-03AS OM3 Fiber ;Optimized Low Loss;6 Fibers T PC B  $     420.90 31.00%  $               290.42 N/A N/A
FC2XO-12-03AF OM3 Fiber ;Optimized Low Loss;12 Fibers PC B  $     532.53 31.00%  $               367.45 N/A N/A
FC2XO-12-03AS OM3 Fiber ;Optimized Low Loss;12 Fibers PC B  $     532.53 31.00%  $               367.45 N/A N/A
FC2XO-12-10AF OM3 Fiber ;Optimized Low Loss;12 Fibers PC B  $     532.53 31.00%  $               367.45 N/A N/A
FC2XO-12-10AS OM3 Fiber ;Optimized Low Loss;12 Fibers PC B  $     532.53 31.00%  $               367.45 N/A N/A
FC2XO-12-10B1 OM3 12-fiber total, aqua adapter, zircon PC B  $     532.53 31.00%  $               367.45 N/A N/A
FC2XO-12-10B2 OM3 12-fiber total, aqua adapter, zircon PC B  $     532.53 31.00%  $               367.45 N/A N/A
FC2XO-12-3SAS OM3 Fiber ;Optimized Low Loss;12 Fibers PC B  $     532.53 31.00%  $               367.45 N/A N/A
FC2XO-24-10AF OM3 Fiber ;Optimized Low Loss;24 Fibers PC B  $  1,065.07 31.00%  $               734.90 N/A N/A
FC2XO-24-10AS OM3 Fiber ;Optimized Low Loss;24 Fibers PC B  $  1,065.07 31.00%  $               734.90 N/A N/A
FC2XO-24-10B1 OM3 24-fiber total, aqua adapter, zircon PC B  $  1,065.07 31.00%  $               734.90 N/A N/A
FC2XO-24-10B2 OM3 24-fiber total, aqua adapter, zircon PC B  $  1,065.07 31.00%  $               734.90 N/A N/A
FC2ZN-06-03AF OM4 6-fiber total, standard loss, SC dup PC B  $     385.84 31.00%  $               266.23 N/A N/A
FC2ZN-06-03AS OM4 6-fiber total, standard loss, SC dup PC B  $     385.84 31.00%  $               266.23 N/A N/A
FC2ZN-12-03AF OM4 12-fiber total, standard loss, SC du PC B  $     488.16 31.00%  $               336.83 N/A N/A
FC2ZN-12-03AS OM4 12-fiber total, standard loss, SC du PC B  $     488.16 31.00%  $               336.83 N/A N/A
FC2ZN-12-10AF 12-fiber OM4, standard loss, LC duplex a PC B  $     488.16 31.00%  $               336.83 N/A N/A
FC2ZN-12-10AS 12-fiber OM4, standard loss, LC duplex a PC B  $     488.16 31.00%  $               336.83 N/A N/A
FC2ZN-12-10B1 12-fiber OM4, aqua adapter, zirconia spl PC B  $     488.16 31.00%  $               336.83 N/A N/A
FC2ZN-12-10B2 12-fiber OM4, aqua adapter, zirconia spl PC B  $     488.16 31.00%  $               336.83 N/A N/A
FC2ZN-12-3SAS OM4 12-fiber total, standard loss, SC si PC B  $     488.16 31.00%  $               336.83 N/A N/A
FC2ZN-24-10AF OM4 24-fiber total, standard loss, LC du PC B  $     976.32 31.00%  $               673.66 N/A N/A
FC2ZN-24-10AS OM4 24-fiber total, standard loss, LC du PC B  $     976.32 31.00%  $               673.66 N/A N/A
FC2ZN-24-10B1 OM4 24-fiber total, aqua adapter, zircon PC B  $     976.32 31.00%  $               673.66 N/A N/A
FC2ZN-24-10B2 OM4 24-fiber total, aqua adapter, zircon PC B  $     976.32 31.00%  $               673.66 N/A N/A
FC2ZO-06-03AF OM4 6-fiber total, optimized low loss, S PC B  $     462.99 31.00%  $               319.46 N/A N/A
FC2ZO-06-03AS OM4 6-fiber total, optimized low loss, S PC B  $     462.99 31.00%  $               319.46 N/A N/A
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FC2ZO-12-03AF 12-fiber OM4 total, optimized low loss, PC B  $     585.79 31.00%  $               404.20 N/A N/A
FC2ZO-12-03AS 12-fiber OM4 total, optimized low loss, PC B  $     585.79 31.00%  $               404.20 N/A N/A
FC2ZO-12-10AF 12-fiber OM4 total, optimized low loss, PC B  $     585.79 31.00%  $               404.20 N/A N/A
FC2ZO-12-10AS 12-fiber OM4 total, optimized low loss, PC B  $     585.79 31.00%  $               404.20 N/A N/A
FC2ZO-12-10B1 12-fiber OM4 total, aqua adapter, zircon PC B  $     585.79 31.00%  $               404.20 N/A N/A
FC2ZO-12-10B2 12-fiber OM4 total, aqua adapter, zircon PC B  $     585.79 31.00%  $               404.20 N/A N/A
FC2ZO-12-3SAS 12-fiber OM4 total, optimized low loss, PC B  $     585.79 31.00%  $               404.20 N/A N/A
FC2ZO-24-10AF OM4 24-fiber total, optimized low loss, PC B  $  1,171.57 31.00%  $               808.38 N/A N/A
FC2ZO-24-10AS OM4 24-fiber total, optimized low loss, PC B  $  1,171.57 31.00%  $               808.38 N/A N/A
FC2ZO-24-10B1 OM4 24-fiber total, aqua adapter, zircon PC B  $  1,171.57 31.00%  $               808.38 N/A N/A
FC2ZO-24-10B2 OM4 24-fiber total, aqua adapter, zircon PC B  $  1,171.57 31.00%  $               808.38 N/A N/A
FC3XN-16-10NMBN 40G-10G QuickNet cassette with OM3 fiber PC B  $     591.70 31.00%  $               408.27 N/A N/A
FC3XO-16-10NMBN 40G-10G QuickNet cassette with OM3 fiber PC B  $     710.04 31.00%  $               489.93 N/A N/A
FC3ZN-16-10NMBN 40G-10G QuickNet cassette with OM4 fiber PC B  $     650.88 31.00%  $               449.11 N/A N/A
FC3ZO-16-10NMBN 40G-10G QuickNet cassette with OM4 fiber PC B  $     781.05 31.00%  $               538.92 N/A N/A
FC5-12-10 12 Fiber Cassette OM2 50um 6 Duplex LC t PC B  $     428.77 31.00%  $               295.85 N/A N/A
FC5-12-10ABL 12-fiber cassette OM2 50µm 6 duplex LC PC B  $     471.65 31.00%  $               325.44 N/A N/A
FC5-12-10BRD 12-fiber cassette OM2 50µm 6 duplex LC PC B  $     471.65 31.00%  $               325.44 N/A N/A
FC5-12-10CGR 12-fiber cassette OM2 50µm 6 duplex LC PC B  $     471.65 31.00%  $               325.44 N/A N/A
FC5-12-10DYL 12-fiber cassette OM2 50µm 6 duplex LC PC B  $     471.65 31.00%  $               325.44 N/A N/A
FC5-12-10EOR 12-fiber cassette OM2 50µm 6 duplex LC PC B  $     471.65 31.00%  $               325.44 N/A N/A
FC5-12-10FDB 12-fiber cassette OM2 50µm 6 duplex LC PC B  $     471.65 31.00%  $               325.44 N/A N/A
FC5-12-10Y 12-fiber cassette OM2 50µm 6 duplex LC PC B  $     428.77 31.00%  $               295.85 N/A N/A
FC5-12-3SY 12-fiber cassette OM2 50µm 12 simplex S PC B  $     428.77 31.00%  $               295.85 N/A N/A
FC5-12-3Y 12-fiber cassette OM2 50µm 6 duplex SC PC B  $     428.77 31.00%  $               295.85 N/A N/A
FC5-24-10 Fiber Cassette 50µm OM2 24-Fiber 12 Dup PC B  $     857.54 31.00%  $               591.70 N/A N/A
FC5-24-10BRD 24-fiber cassette OM2 50µm 12 duplex LC PC B  $     943.30 31.00%  $               650.88 N/A N/A
FC5-24-10CGR 24-fiber cassette OM2 50µm 12 duplex LC PC B  $     943.30 31.00%  $               650.88 N/A N/A
FC5-24-10DYL 24-fiber cassette OM2 50µm 12 duplex LC PC B  $     943.30 31.00%  $               650.88 N/A N/A
FC5-24-10EOR 24-fiber cassette OM2 50µm 12 duplex LC PC B  $     943.30 31.00%  $               650.88 N/A N/A
FC5-24-10FDB 24-fiber cassette OM2 50µm 12 duplex LC PC B  $     943.30 31.00%  $               650.88 N/A N/A
FC5-24-10Y 24-fiber cassette OM2 50µm 12 duplex LC PC B  $     857.54 31.00%  $               591.70 N/A N/A
FC6-12-10ABL 12-fiber cassette OM1 62.5µm 6 duplex L PC B  $     471.65 31.00%  $               325.44 N/A N/A
FC6-12-10CGR 12 Fiber Cassette OM1 62.5µm 6 Duplex L PC B  $     471.65 31.00%  $               325.44 N/A N/A
FC6-12-10DYL 12-fiber cassette OM1 62.5µm 6 duplex L PC B  $     471.65 31.00%  $               325.44 N/A N/A
FC6-12-10EOR 12 Fiber Cassette OM1 62.5µm 6 Duplex L PC B  $     471.65 31.00%  $               325.44 N/A N/A
FC6-12-10FDB 12 Fiber Cassette OM1 62.5µm 6 Duplex L PC B  $     471.65 31.00%  $               325.44 N/A N/A
FC6-12-10Y 12-fiber cassette OM1 62.5µm 6 duplex L PC B  $     428.77 31.00%  $               295.85 N/A N/A
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FC6-12-3SY Fiber Cassette 62.5µm OM2 12-Fiber 12 S PC B  $     428.77 31.00%  $               295.85 N/A N/A
FC6-12-3Y Fiber Cassette 62.5µm 12-Fiber 12 Duple PC B  $     428.77 31.00%  $               295.85 N/A N/A
FC6-24-10CGR 24 Fiber Cassette OM1 62.5µm 12 duplex PC B  $     943.30 31.00%  $               650.88 N/A N/A
FC6-24-10DYL 24-fiber cassette OM1 62.5µm 12 duplex PC B  $     943.30 31.00%  $               650.88 N/A N/A
FC6-24-10Y 24-fiber cassette OM1 62.5µm 12 duplex PC B  $     857.54 31.00%  $               591.70 N/A N/A
FC6SCMP5Y 6Fiber Cassette w/3Duplex SC Connectors PC B  $     244.07 31.00%  $               168.41 N/A N/A
FC6SCSP5Y 6Fiber Cassette w/3Duplex S Connectors S PC B  $     308.01 31.00%  $               212.53 N/A N/A
FC6STMFCMY 6-fiber cassette 6 ST To MFC Assembly, M PC B  $     381.66 31.00%  $               263.35 N/A N/A
FC6STMFCSY 6Fiber Cassette w/6ST To MFC Assembly, S PC B  $  1,012.39 31.00%  $               698.55 N/A N/A
FC6STMP5Y 6Fiber Cassette w/6ST Connectors mm w/6S PC B  $     208.39 31.00%  $               143.79 N/A N/A
FC6STSP5Y 6Fiber Cassette w/6ST Connectors Singlem PC B  $     276.12 31.00%  $               190.52 N/A N/A
FC8FJMFCMY 8-Fiber Cassette w/4 FJ To MFC Assembly PC B  $     585.08 31.00%  $               403.71 N/A N/A
FC8FJMFCSY 8-fiber cassette 4 FJ To MFC Assembly Si PC B  $  1,402.39 31.00%  $               967.65 N/A N/A
FC8FJMP5Y 8-Fiber Cassette w/4 Dupl FJ Jack mm Pig PC B  $     363.22 31.00%  $               250.62 N/A N/A
FC8FJSP5Y 8-Fiber Cassette w/4 Dupl OptiFJ Jack Si PC B  $     475.19 31.00%  $               327.88 N/A N/A
FC9-12-10 12 Fiber Cassette OS1/OS2 SM 6 Duplex LC PC B  $     584.69 31.00%  $               403.44 N/A N/A
FC9-12-10BRD 12-fiber cassette OS1/OS2 singlemode 6 d PC B  $     643.16 31.00%  $               443.78 N/A N/A
FC9-12-10BY 12-fiber cassette OS1/OS2 singlemode 6 d PC B  $     633.41 31.00%  $               437.05 N/A N/A
FC9-12-10DYL 12-fiber cassette OS1/OS2 singlemode 6 d PC B  $     643.16 31.00%  $               443.78 N/A N/A
FC9-12-10FDB 12-fiber cassette OS1/OS2 singlemode 6 d PC B  $     643.16 31.00%  $               443.78 N/A N/A
FC9-12-10Y 12-fiber cassette OS1/OS2 singlemode 6 d PC B  $     584.69 31.00%  $               403.44 N/A N/A
FC9-12-3 Fiber Cassette 9µm OS1 12-Fiber 6 Dupl PC B  $     584.69 31.00%  $               403.44 N/A N/A
FC9-12-3BY 12-fiber cassette OS1/OS2 9/125µm 6 dup PC B  $     633.41 31.00%  $               437.05 N/A N/A
FC9-12-3SY 12-fiber cassette OS1/OS2 9/125µm 12 si PC B  $     689.93 31.00%  $               476.05 N/A N/A
FC9-12-3Y Fiber Cassette 9µm OS1 12-Fiber 6 Dupl PC B  $     584.69 31.00%  $               403.44 N/A N/A
FC9-24-10 24-fiber cassette OS1/OS2 9/125µm 12 du PC B  $  1,169.38 31.00%  $               806.87 N/A N/A
FC9-24-10DYL 24-fiber cassette OS1/OS2 9/125µm 12 du PC B  $  1,286.31 31.00%  $               887.55 N/A N/A
FC9-24-10FDB 24-fiber cassette OS1/OS2 9/125µm 12 du PC B  $  1,286.31 31.00%  $               887.55 N/A N/A
FC9-24-10Y 24-fiber cassette OS1/OS2 9/125µm 12 du PC B  $  1,169.38 31.00%  $               806.87 N/A N/A
FCAMKIT OptiCam Termination Kit (Pre-Polished Ca PC B  $  3,118.34 31.00%  $            2,151.65 N/A N/A
FCAMKITUPG Kit upgrades FCAMKIT for field polish te PC B  $  3,313.23 31.00%  $            2,286.13 N/A N/A
FCAMKITUPG-G Kit upgrades FCAMKIT for field polish te PC B  $  3,313.23 31.00%  $            2,286.13 N/A N/A
FCBI1-A-C20 Flat Cable Base, 1" (25.4mm)W Cable, Adh PC B  $       54.44 31.00%  $                 37.56 N/A N/A
FCBI1-A-M20 Flat Cable Base, 1" (25.4mm)W Cable, Adh PC B  $     311.43 31.00%  $               214.89 N/A N/A
FCBI1-S10-C20 Flat Cable Base, 1" (25.4mm)W Cable, #10 PC B  $       52.17 31.00%  $                 36.00 N/A N/A
FCBI1-S10-M20 Flat Cable Base, 1" (25.4mm)W Cable, #10 PC B  $     285.82 31.00%  $               197.22 N/A N/A
FCBI2-A-C20 Flat Cable Base, 2" (50.8mm)W Cable, Adh PC B  $       61.06 31.00%  $                 42.13 N/A N/A
FCBI2-S10-C20 Flat Cable Base, 2" (50.8mm)W Cable, #10 PC B  $       58.51 31.00%  $                 40.37 N/A N/A
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FCBI2-S10-M20 Flat Cable Base, 2" (50.8mm)W Cable, #10 PC B  $     316.82 31.00%  $               218.61 N/A N/A
FCBI3-A-C20 Flat Cable Base, 3"W Cable, Adh., BL PC B  $       74.76 31.00%  $                 51.58 N/A N/A
FCBI3-S10-C20 Flat Cable Base, 3"W Cable, #10 Screw (M PC B  $       73.78 31.00%  $                 50.91 N/A N/A
FCBI3-S10-M20 Flat Cable Base, 3"W Cable, #10 Screw (M PC B  $     392.25 31.00%  $               270.65 N/A N/A
FCC5-A-C8 Flat Cable Clip, Adh., Any Width PC B  $       44.15 31.0%  $                 30.46 N/A N/A
FCC5-A-D8 Flat Cable Clip, Adh., Any Width PC B  $     218.65 31.00%  $               150.87 N/A N/A
FCC-A-C8 Flat Cable Clip, Adh., Any Width PC B  $       52.44 31.00%  $                 36.18 N/A N/A
FCC-A-D8 Flat Cable Clip, Adh., Any Width PC B  $     245.08 31.00%  $               169.11 N/A N/A
FCCSR10BL DCF (Dielectric Conduited Fiber) Cable s PC B  $         9.56 31.00%  $                   6.60 N/A N/A
FCE1 Rack Mount Fiber Enclosure 1RU PC B  $     302.09 31.00%  $               208.44 N/A N/A
FCE1U Rack Mount Fiber Enclosure 1RU PC B  $     302.09 31.00%  $               208.44 N/A N/A
FCE1UA Rack Mount Fiber Enclosure, Open Access PC B  $     302.09 31.00%  $               208.44 N/A N/A
FCE1UDS Standard Color Polycarb D oors for FCE1U PC B  $       47.04 31.00%  $                 32.46 N/A N/A
FCE2U Rack Mount Fiber Enclosure 2 RU PC B  $     360.56 31.00%  $               248.79 N/A N/A
FCE2UWCL Fiber Cassette Encl (U) 2ru with Drawer PC B  $     360.56 31.00%  $               248.79 N/A N/A
FCE4 Rack Mount Fiber Enclosure 4 RU PC B  $     487.24 31.00%  $               336.20 N/A N/A
FCE4U Rack Mount Fiber Enclosure 4 RU PC B  $     487.24 31.00%  $               336.20 N/A N/A
FCFP2PIW-X Double Gang Bezel For 2.17" x 2.17" "Sch PC B  $         3.58 31.00%  $                   2.47 N/A N/A
FCH2-A-C14 Flat Cable Holder, Adh., 2" (50.8mm)W Ca PC B  $     237.40 31.00%  $               163.81 N/A N/A
FCH2-A-T14 Flat Cable Holder, Adh., 2" (50.8mm)W Ca PC B  $  1,128.73 31.00%  $               778.82 N/A N/A
FCH2-S6-C14 Flat Cable Holder, Screw applied, 2" (50 PC B  $     214.29 31.00%  $               147.86 N/A N/A
FCLEANKIT Cleaning Consumables Kit PC B  $     146.17 31.00%  $               100.86 N/A N/A
FCM1.2-A-C14 Flat Cable Mount, Adh., 1.20" (30.5mm) W PC B  $     150.38 31.00%  $               103.76 N/A N/A
FCM1.2-A-T14 Flat Cable Mount, Adh., 1.20" (30.5mm) W PC B  $     873.13 31.00%  $               602.46 N/A N/A
FCM1.2-S6-C14 Flat Cable Mount, #6 Screw (M3), 1.20" ( PC B  $     140.24 31.00%  $                 96.77 N/A N/A
FCM1.2-S6-T14 Flat Cable Mount, #6 Screw (M3), 1.20" ( PC B  $     904.43 31.00%  $               624.06 N/A N/A
FCM1-A-C14 Flat Cable Mount, Adh., 1" (25.4mm) W Ca PC B  $     137.16 31.00%  $                 94.64 N/A N/A
FCM1-A-T14 Flat Cable Mount, Adh., 1" (25.4mm) W Ca PC B  $     719.27 31.00%  $               496.30 N/A N/A
FCM1-S6-C14 Flat Cable Mount, #6 Screw (M3), 1" (25. PC B  $     130.69 31.00%  $                 90.18 N/A N/A
FCM1-S6-C30 Flat Cable Mount, #6 Screw (M3), 1" (25. PC B  $     126.89 31.00%  $                 87.55 N/A N/A
FCM1-S6-T14 Flat Cable Mount, #6 Screw (M3), 1" (25. PC B  $     630.69 31.00%  $               435.18 N/A N/A
FCM2-A-C14 Flat Cable Mount, Adh., 2" (50.8mm) W Ca PC B  $     152.62 31.0%  $               105.31 N/A N/A
FCM2-A-T14 Flat Cable Mount, Adh., 2" (50.8mm) W Ca PC B  $     963.66 31.00%  $               664.93 N/A N/A
FCM2-S6-C14 Flat Cable Mount, #6 Screw (M3), 2" (50. PC B  $     145.32 31.00%  $               100.27 N/A N/A
FCM2-S6-T14 Flat Cable Mount, #6 Screw (M3), 2" (50. PC B  $     892.83 31.00%  $               616.05 N/A N/A
FCM3.25-A-L14 Flat Cable Mount, Adh., 3.25" (82.6mm) W PC B  $     230.31 31.00%  $               158.91 N/A N/A
FCM3.25-A-T14 Flat Cable Mount, Adh., 3.25" (82.6mm) W PC B  $  1,298.28 31.00%  $               895.81 N/A N/A
FCM3.25-S6-L14 Flat Cable Mount, #6 Screw (M3), 3.25" ( PC B  $     198.34 31.00%  $               136.85 N/A N/A
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FCM3.25-S6-T14 Flat Cable Mount, #6 Screw (M3), 3.25" ( PC B  $  1,153.98 31.00%  $               796.25 N/A N/A
FCPI1-C20 Flat Cable Plate, 1" (25.4mm) W Cable, B PC B  $       37.21 31.00%  $                 25.67 N/A N/A
FCPI1-M20 Flat Cable Plate, 1" (25.4mm) W Cable, B PC B  $     202.00 31.00%  $               139.38 N/A N/A
FCPI2-C20 Flat Cable Plate, 2" (50.8mm) W Cable, B PC B  $       42.37 31.00%  $                 29.24 N/A N/A
FCPI2-M20 Flat Cable Plate, 2" (50.8mm) W Cable, B PC B  $     234.20 31.00%  $               161.60 N/A N/A
FCPI3-C20 Flat Cable Plate, 3" (76.2mm) W Cable, B PC B  $       55.97 31.00%  $                 38.62 N/A N/A
FCPI3-M20 Flat Cable Plate, 3" (76.2mm) W Cable, B PC B  $     305.92 31.00%  $               211.08 N/A N/A
FCRP5 Fiber Optic 5-pocket Crimp Tool PC B  $     334.27 31.00%  $               230.65 N/A N/A
FCT-7ZA QuickNet Fiber Tap Cassette; front live PC B  $  5,522.53 31.00%  $            3,810.55 N/A N/A
FCT-7ZB QuickNet Fiber Tap Cassette; front live PC B  $  5,522.53 31.00%  $            3,810.55 N/A N/A
FCT-7ZC QuickNet Fiber Tap Cassette; front live PC B  $  3,681.68 31.00%  $            2,540.36 N/A N/A
FCT-7ZD QuickNet Fiber Tap Cassette; front live PC B  $10,824.15 31.00%  $            7,468.66 N/A N/A
FCVR Fiber Cleaner PC B  $     217.82 31.00%  $               150.30 N/A N/A
FCX-12-10 12 Fiber Cassette OM3 50um 6 Duplex LC t PC B  $     487.24 31.00%  $               336.20 N/A N/A
FCX-12-10ABL 12-fiber cassette OM3 50µm 6 duplex LC PC B  $     535.96 31.00%  $               369.81 N/A N/A
FCX-12-10BRD 12-fiber cassette OM3 50µm 6 duplex LC PC B  $     535.96 31.00%  $               369.81 N/A N/A
FCX-12-10BY 12-fiber cassette OM3 50µm 6 duplex LC PC B  $     487.24 31.00%  $               336.20 N/A N/A
FCX-12-10CGR 12-fiber cassette OM3 50µm 6 duplex LC PC B  $     535.96 31.00%  $               369.81 N/A N/A
FCX-12-10DYL 12-fiber cassette OM3 50µm 6 duplex LC PC B  $     535.96 31.00%  $               369.81 N/A N/A
FCX-12-10EOR 12-fiber cassette OM3 50µm 6 duplex LC PC B  $     535.96 31.00%  $               369.81 N/A N/A
FCX-12-10FDB 12-fiber cassette OM3 50µm 6 duplex LC PC B  $     535.96 31.00%  $               369.81 N/A N/A
FCX-12-10GVL 12-fiber cassette OM3 50µm 6 duplex LC PC B  $     535.96 31.00%  $               369.81 N/A N/A
FCX-12-10Y 12-fiber cassette OM3 50µm 6 duplex LC PC B  $     487.24 31.00%  $               336.20 N/A N/A
FCX-12-3 Fiber Cassette 10 GbE 50µm 12-Fiber 6 D PC B  $     487.24 31.00%  $               336.20 N/A N/A
FCX-12-3BY 12-fiber cassette OM3 50µm 6 duplex SC PC B  $     487.24 31.00%  $               336.20 N/A N/A
FCX-12-3SY 12-fiber cassette OM3 50µm 6 duplex SC PC B  $     487.24 31.00%  $               336.20 N/A N/A
FCX-12-3Y 12-fiber cassette OM3 50µm 6 duplex SC PC B  $     487.24 31.00%  $               336.20 N/A N/A
FCX-24-10 Fiber Cassette 10 GbE 50µm 24-Fiber 12 PC B  $     974.48 31.00%  $               672.39 N/A N/A
FCX-24-10ABL 24-fiber cassette OM3 50µm 6 duplex LC PC B  $  1,071.93 31.00%  $               739.63 N/A N/A
FCX-24-10BRD 24-fiber cassette OM3 50µm 6 duplex LC PC B  $  1,071.93 31.00%  $               739.63 N/A N/A
FCX-24-10BY 24-fiber cassette OM3 50µm 12 duplex LC PC B  $     974.48 31.00%  $               672.39 N/A N/A
FCX-24-10CGR 24-fiber cassette OM3 50µm 6 duplex LC PC B  $  1,071.93 31.00%  $               739.63 N/A N/A
FCX-24-10DYL 24-fiber cassette OM3 50µm 6 duplex LC PC B  $  1,071.93 31.00%  $               739.63 N/A N/A
FCX-24-10EOR 24-fiber cassette OM3 50µm 6 duplex LC PC B  $  1,071.93 31.00%  $               739.63 N/A N/A
FCX-24-10FDB 24-fiber cassette OM3 50µm 6 duplex LC PC B  $  1,071.93 31.00%  $               739.63 N/A N/A
FCX-24-10GVL 24-fiber cassette OM3 50µm 6 duplex LC PC B  $  1,071.93 31.00%  $               739.63 N/A N/A
FCX-24-10PWT 24-fiber cassette OM3 50µm 6 duplex LC PC B  $  1,071.93 31.00%  $               739.63 N/A N/A
FCX-24-10Y 24-fiber cassette OM3 50µm 12 duplex LC PC B  $     974.48 31.00%  $               672.39 N/A N/A
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FCXO-12-10 Fiber Cassette 10 GbE 50µm OM3 12-Fiber PC B  $     584.69 31.00%  $               403.44 N/A N/A
FCXO-12-10ABL 12-fiber cassette optimized OM3 50µm 6 PC B  $     643.16 31.00%  $               443.78 N/A N/A
FCXO-12-10BRD 12-fiber cassette optimized OM3 50µm 6 PC B  $     643.16 31.00%  $               443.78 N/A N/A
FCXO-12-10BY 12-fiber cassette optimized OM3 50µm 6 PC B  $     584.69 31.00%  $               403.44 N/A N/A
FCXO-12-10CGR 12-fiber cassette optimized OM3 50µm 6 PC B  $     643.16 31.00%  $               443.78 N/A N/A
FCXO-12-10DYL 12-fiber cassette optimized OM3 50µm 6 PC B  $     643.16 31.00%  $               443.78 N/A N/A
FCXO-12-10EOR 12-fiber cassette optimized OM3 50µm 6 PC B  $     643.16 31.00%  $               443.78 N/A N/A
FCXO-12-10FDB 12-fiber cassette optimized OM3 50µm 6 PC B  $     643.16 31.00%  $               443.78 N/A N/A
FCXO-12-10Y 12-fiber cassette optimized OM3 50µm 6 PC B  $     584.69 31.00%  $               403.44 N/A N/A
FCXO-12-3 Optimized Fiber Cassette 10 GbE 50µm OM PC B  $     717.22 31.00%  $               494.88 N/A N/A
FCXO-12-3BY 12-fiber cassette optimized OM3 50µm 6 PC B  $     717.22 31.00%  $               494.88 N/A N/A
FCXO-12-3SY 12-fiber cassette optimized OM3 50µm 12 PC B  $     584.69 31.00%  $               403.44 N/A N/A
FCXO-12-3Y 12-fiber cassette optimized OM3 50µm 6 PC B  $     717.22 31.00%  $               494.88 N/A N/A
FCXO-24-10 Optimized Fiber Cassette 10 GbE 50µm 24 PC B  $  1,169.38 31.00%  $               806.87 N/A N/A
FCXO-24-10BRD 24-fiber cassette optimized OM3 50µm 12 PC B  $  1,286.31 31.00%  $               887.55 N/A N/A
FCXO-24-10BY 24-fiber cassette optimized OM3 50µm 12 PC B  $  1,169.38 31.00%  $               806.87 N/A N/A
FCXO-24-10CGR 24-fiber cassette optimized OM3 50µm 12 PC B  $  1,286.31 31.00%  $               887.55 N/A N/A
FCXO-24-10DYL 24-fiber cassette optimized OM3 50µm 12 PC B  $  1,286.31 31.00%  $               887.55 N/A N/A
FCXO-24-10EOR 24-fiber cassette optimized OM3 50µm 12 PC B  $  1,286.31 31.00%  $               887.55 N/A N/A
FCXO-24-10FDB 24-fiber cassette optimized OM3 50µm 12 PC B  $  1,286.31 31.00%  $               887.55 N/A N/A
FCXO-24-10HAQ 24-fiber cassette optimized OM3 50µm 12 PC B  $  1,286.31 31.00%  $               887.55 N/A N/A
FCXO-24-10Y 24-fiber cassette optimized OM3 50µm 12 PC B  $  1,169.38 31.00%  $               806.87 N/A N/A
FCZ-12-10BY 12-fiber cassette OM4 50µm 6 duplex LC PC B  $     535.96 31.00%  $               369.81 N/A N/A
FCZ-12-10Y 12-fiber cassette OM4 50µm 6 duplex LC PC B  $     535.96 31.00%  $               369.81 N/A N/A
FCZ-12-3BY 12-fiber cassette OM4 50µm 6 duplex SC PC B  $     535.96 31.00%  $               369.81 N/A N/A
FCZ-12-3Y 12-fiber cassette OM4 50µm 6 duplex SC PC B  $     535.96 31.00%  $               369.81 N/A N/A
FCZ-24-10BY 24-fiber cassette OM4 50µm 12 duplex LC PC B  $  1,071.93 31.00%  $               739.63 N/A N/A
FCZ-24-10Y 24-fiber cassette OM4 50µm 12 duplex LC PC B  $  1,071.93 31.00%  $               739.63 N/A N/A
FCZO-12-10BY 12-fiber cassette optimized OM4 50µm 6 PC B  $     643.16 31.00%  $               443.78 N/A N/A
FCZO-12-10Y 12-fiber cassette optimized OM4 50µm 6 PC B  $     643.16 31.00%  $               443.78 N/A N/A
FCZO-12-3Y 12-fiber cassette optimized OM4 50µm 6 PC B  $     720.33 31.00%  $               497.03 N/A N/A
FCZO-24-10BY 24-fiber cassette optimized OM4 50µm 12 PC B  $  1,286.31 31.00%  $               887.55 N/A N/A
FCZO-24-10Y 24-fiber cassette optimized OM4 50µm 12 PC B  $  1,286.31 31.00%  $               887.55 N/A N/A
FD1W12AQDLC Opticom Pre-loaded fiber drawer with 12 PC B  $     409.83 31.00%  $               282.78 N/A N/A
FD1W12AQDLCZ Opticom Pre-loaded Fiber Drawer with 12 PC B  $     409.83 31.00%  $               282.78 N/A N/A
FD1W12BLDLC Opticom Pre-loaded Fibre drawer with 12 PC B  $     409.83 31.00%  $               282.78 N/A N/A
FD1W12BUDLCZ Opticom Pre-loaded Fibre drawer with 12 PC B  $     346.69 31.00%  $               239.22 N/A N/A
FD1W12EIDLC Pre-Loaded Fiber Drawer 12 Duplex LC 1 R PC B  $     409.83 31.00%  $               282.78 N/A N/A
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FD1W12EIDSC Pre-Loaded Fiber Drawer 12 Duplex SC 1 R PC B  $     321.11 31.00%  $               221.57 N/A N/A
FD1W24AQDLC Opticom Pre-loaded Fibre drawer with 24 PC B  $     523.69 31.00%  $               361.35 N/A N/A
FD1W24AQDLCZ Opticom Pre-loaded Fiber Drawer with 24 PC B  $     464.34 31.00%  $               320.39 N/A N/A
FD1W24AQDSCZ Opticom Pre-loaded fibre drawer with 24 PC B  $     464.34 31.00%  $               320.39 N/A N/A
FD1W24BLDLC Opticom Pre-loaded Fibre drawer with 24 PC B  $     476.90 31.00%  $               329.06 N/A N/A
FD1W24BUDLCZ Pre-loaded fibre drawer with 24 duplex S PC B  $     552.72 31.00%  $               381.38 N/A N/A
FD1W24BUDSCZ Pre-loaded fibre drawer with 24 duplex S PC B  $     552.72 31.00%  $               381.38 N/A N/A
FD1W24EIDLC Pre-Loaded Fiber Drawer w/24 Duplex LC 1 PC B  $     324.43 31.00%  $               223.86 N/A N/A
FD1W24EIDSC Pre-loaded fibre drawer with 24 duplex M PC B  $     548.43 31.00%  $               378.42 N/A N/A
FD1W6EIDSC Pre-Loaded Fiber Drawer w/ 6 Duplex SC 1 PC B  $     239.97 31.00%  $               165.58 N/A N/A
FDME8RG 8-port DIN Rail Fiber Optic Enclosure PC B  $     152.02 31.00%  $               104.89 N/A N/A
FEAA65DLC FIBER ADAPTER PANEL, 48 CHANNEL 50 MICRO PC B  $     535.96 31.00%  $               369.81 N/A N/A
FEAA65DSC Fiber Adapter Panel, 48 channel, 50 micr PC B  $     467.75 31.00%  $               322.75 N/A N/A
FEAA66DLC FIBER ADAPTER PANEL 48 CHANNEL 62.5 MICR PC B  $     535.96 31.00%  $               369.81 N/A N/A
FEAA66DSC Fiber Adapter Panel, 48 channel, 62.5 mi PC B  $     467.75 31.00%  $               322.75 N/A N/A
FEAA69DLCZ Fiber Adapter Panel, 48 channel, 9 micro PC B  $     808.82 31.00%  $               558.09 N/A N/A
FEAA69DSCZ Fiber Adapter Panel, 48 channel, Single PC B  $     643.16 31.00%  $               443.78 N/A N/A
FEAA6XDLCZ Fiber Adapter Panel, 48 channel, 10 Gig PC B  $     730.86 31.00%  $               504.29 N/A N/A
FEAA6XDSCZ Fiber Adapter Panel, 48 channel, 10 Gig PC B  $     584.69 31.00%  $               403.44 N/A N/A
FEABRU Fiber Enclosure Adapter Bracket 0 RU PC B  $       31.18 31.00%  $                 21.51 N/A N/A
FEABRUA Fiber Enclosure Adapter Bracket 0 RU 90 PC B  $       37.03 31.00%  $                 25.55 N/A N/A
FEBRC Rack Mount Fiber Enclosure Bend Radius C PC B  $         8.28 31.00%  $                   5.71 N/A N/A
FEIAB58 Bracket, Mount Threaded Rod to Std. EIA/ PC B  $       48.27 31.00%  $                 33.31 N/A N/A
FEL Fiber Enclosure Lock PC B  $       13.66 31.00%  $                   9.43 N/A N/A
FELS Fiber Enclosure Lock PC B  $       13.66 31.00%  $                   9.43 N/A N/A
FELU Fiber Enclosure Lock PC B  $       13.66 31.00%  $                   9.43 N/A N/A
FG1BL5.0-A Single Wire Floor Guard  5ft. FT B  $         2.46 31.00%  $                   1.70 N/A N/A
FG1BL50.0-A Single Wire Floor Guard  50ft. FT B  $         2.16 31.00%  $                   1.49 N/A N/A
FG1BR5.0-A Single Wire Floor Guard  5ft. FT B  $         2.46 31.00%  $                   1.70 N/A N/A
FG1BR50.0-A Single Wire Floor Guard  50ft. FT B  $         2.16 31.00%  $                   1.49 N/A N/A
FG1EI5.0-A Single Wire Floor Guard  5ft. FT B  $         2.46 31.00%  $                   1.70 N/A N/A
FG1EI50.0-A Single Wire Floor Guard  50ft. FT B  $         2.16 31.00%  $                   1.49 N/A N/A
FG1YL5.0-A Single Wire Floor Guard  5ft. FT B  $         2.46 31.00%  $                   1.70 N/A N/A
FG1YL50.0-A Single Wire Floor Guard  50ft. FT B  $         2.16 31.00%  $                   1.49 N/A N/A
FG3BL5.0-A Multiple Wire Floor Guard  5ft. FT B  $         3.95 31.00%  $                   2.73 N/A N/A
FG3BL50.0-A Multiple Wire Floor Guard  50ft. FT B  $         3.12 31.00%  $                   2.15 N/A N/A
FG3BR5.0-A Multiple Wire Floor Guard  5ft. FT B  $         3.95 31.00%  $                   2.73 N/A N/A
FG3BR50.0-A Multiple Wire Floor Guard  50ft. FT B  $         3.12 31.00%  $                   2.15 N/A N/A
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FG3EI5.0-A Multiple Wire Floor Guard  5ft. FT B  $         3.95 31.00%  $                   2.73 N/A N/A
FG3EI50.0-A Multiple Wire Floor Guard  50ft. FT B  $         3.12 31.00%  $                   2.15 N/A N/A
FG3EI50-A Multiple Wire Floor Guard  50ft. PC B  $     200.45 31.00%  $               138.31 N/A N/A
FG3YL5.0-A Multiple Wire Floor Guard  5ft. FT B  $         3.95 31.00%  $                   2.73 N/A N/A
FG3YL50.0-A Multiple Wire Floor Guard  50ft. FT B  $         3.12 31.00%  $                   2.15 N/A N/A
FG5BL25.0-A Multiple Wire Floor Guard  25ft. FT B  $         9.49 31.00%  $                   6.55 N/A N/A
FG5BL5.0-A Multiple Wire Floor Guard  5ft. FT B  $       10.79 31.00%  $                   7.45 N/A N/A
FG5BR25.0-A Multiple Wire Floor Guard  25ft. FT B  $         9.49 31.00%  $                   6.55 N/A N/A
FG5BR5.0-A Multiple Wire Floor Guard  5ft. FT B  $       10.79 31.00%  $                   7.45 N/A N/A
FG5EI25.0-A Multiple Wire Floor Guard  25ft. FT B  $         9.49 31.00%  $                   6.55 N/A N/A
FG5EI25-A Multiple Wire Floor Guard  25ft. PC B  $       92.55 31.00%  $                 63.86 N/A N/A
FG5EI5.0-A Multiple Wire Floor Guard  5ft. FT B  $       10.79 31.00%  $                   7.45 N/A N/A
FG5YL25.0-A Multiple Wire Floor Guard  25ft. FT B  $         9.49 31.00%  $                   6.55 N/A N/A
FG5YL5.0-A Multiple Wire Floor Guard  5ft. FT B  $       10.79 31.00%  $                   7.45 N/A N/A
FGLS Safety Glasses PC B  $       23.89 31.00%  $                 16.48 N/A N/A
FHC39N-08-10AN HD Flex Breakout Cassette; 1 MPO to 4 Du PC B  $     359.98 31.0%  $               248.39 N/A N/A
FHC3XO-08-10BN HD Flex Breakout Cassette; 1 MPO to 4 Du PC B  $     359.98 31.0%  $               248.39 N/A N/A
FHC3ZA-08-10BN HD Flex Breakout Cassette; 1 MPO to 4 Du PC B  $     435.57 31.0%  $               300.54 N/A N/A
FHC3ZO-08-10BN HD Flex Breakout Cassette; 1 MPO to 4 Du PC B  $     395.98 31.0%  $               273.23 N/A N/A
FHC9N-12-10AF HD Flex Cassette; 1 MPO to 6 duplex LC; PC B  $     539.97 31.0%  $               372.58 N/A N/A
FHC9N-12-10AS HD Flex Cassette; 1 MPO to 6 duplex LC; PC B  $     539.97 31.0%  $               372.58 N/A N/A
FHCXO-12-10AF HD Flex Cassette; 1 MPO to 6 duplex LC; PC B  $     539.97 31.0%  $               372.58 N/A N/A
FHCXO-12-10AS HD Flex Cassette; 1 MPO to 6 duplex LC; PC B  $     539.97 31.0%  $               372.58 N/A N/A
FHCXO-12-10BN HD Flex Cassette; 1 MPO to 6 duplex LC; PC B  $     539.97 31.0%  $               372.58 N/A N/A
FHCZA-12-10AF HD Flex Cassette; 1 MPO to 6 duplex LC; PC B  $     653.37 31.0%  $               450.83 N/A N/A
FHCZA-12-10AS HD Flex Cassette; 1 MPO to 6 duplex LC; PC B  $     653.37 31.0%  $               450.83 N/A N/A
FHCZA-12-10BN HD Flex Cassette; 1 MPO to 6 duplex LC; PC B  $     653.37 31.0%  $               450.83 N/A N/A
FHCZO-12-10AF HD Flex Cassette; 1 MPO to 6 duplex LC; PC B  $     593.96 31.0%  $               409.83 N/A N/A
FHCZO-12-10AS HD Flex Cassette; 1 MPO to 6 duplex LC; PC B  $     593.96 31.0%  $               409.83 N/A N/A
FHCZO-12-10BN HD Flex Cassette; 1 MPO to 6 duplex LC; PC B  $     593.96 31.0%  $               409.83 N/A N/A
FHMP-6-ABL HD Flex MPO FAP; 6-port MPO; Type A Adap PC B  $     204.40 31.0%  $               141.04 N/A N/A
FHMP-6-ARD HD Flex MPO FAP; 6-port MPO; Type A Adap PC B  $     204.40 31.0%  $               141.04 N/A N/A
FHMP-6-BCG HD Flex MPO FAP; 6-port MPO; Type B Adap PC B  $     204.40 31.0%  $               141.04 N/A N/A
FHP5126LM005N 12Fiber 10GIG OM2 Flat Ribbon Plenum Rat PC B  $     737.25 31.00%  $               508.70 N/A N/A
FHP5126LM015N 12Fiber 10GIG OM2 Flat Ribbon Plenum Rat PC B  $     791.69 31.00%  $               546.27 N/A N/A
FHP9126LM005N 12Fiber 9/125µm OS1/OS2 Flat Ribbon Ple PC B  $     856.49 31.00%  $               590.98 N/A N/A
FHP9126LM010N 12Fiber 9/125µm OS1/OS2 Flat Ribbon Ple PC B  $     876.06 31.00%  $               604.48 N/A N/A
FHP9126LM015N 12Fiber 9/125µm OS1/OS2 Flat Ribbon Ple PC B  $     895.62 31.00%  $               617.98 N/A N/A
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FHP9126LM020N 12Fiber 9/125µm OS1/OS2 Flat Ribbon Ple PC B  $     915.19 31.00%  $               631.48 N/A N/A
FHPX126LM005N 12Fiber  OM3 Flat Ribbon Plenum Rated Ma PC B  $     754.85 31.00%  $               520.85 N/A N/A
FHPX126LM006N 12Fiber  OM3 Flat Ribbon Plenum Rated Ma PC B  $     763.80 31.00%  $               527.02 N/A N/A
FHPX126LM010N 12Fiber  OM3 Flat Ribbon Plenum Rated Ma PC B  $     799.65 31.00%  $               551.76 N/A N/A
FHSCT Heat Shrink Curing Tool  110VAC/60Hz PC B  $     484.69 31.00%  $               334.44 N/A N/A
FHSCT-W Heat Shrink Curing Tool  230VAC/50Hz PC B  $     484.69 31.00%  $               334.44 N/A N/A
FIBCCT Cassette MTP Fiber Cleaning Tool PC B  $     189.05 31.00%  $               130.44 N/A N/A
FIDT2X2BL Fitting, 1-Port Spillout to 1.5" (38mm) PC B  $       30.60 31.00%  $                 21.11 N/A N/A
FIDT2X2LG Fitting, 1-Port Spillout to 1.5" (38mm) PC B  $       30.60 31.00%  $                 21.11 N/A N/A
FIDT2X2OR Fitting, 1-Port Spillout to 1.5" (38mm) PC B  $       30.60 31.00%  $                 21.11 N/A N/A
FIDT2X2YL Fitting, 1-Port Spillout to 1.5" (38mm) PC B  $       30.60 31.00%  $                 21.11 N/A N/A
FIDT4X4BL Fitting, 2-Port Spillout to 1.5" (38mm) PC B  $       35.76 31.00%  $                 24.67 N/A N/A
FIELDKIT Field Polish Fiber Optic Termination Kit PC B  $  3,897.92 31.00%  $            2,689.56 N/A N/A
FIELDKIT-G Field Polish Fiber Optic Termination Kit PC B  $  3,897.92 31.00%  $            2,689.56 N/A N/A
FIELDKITRFB Field Polish Consumables Refurbishment K PC B  $     841.95 31.00%  $               580.95 N/A N/A
FIELDKITUPG Kit upgrades FIELDKIT for OptiCam Connec PC B  $  2,533.65 31.00%  $            1,748.22 N/A N/A
FITF6X4 Fitting, Innerduct Transition Fitting, F PC B  $       39.50 31.00%  $                 27.26 N/A N/A
FJEP9FRL-X Singlemode Enhanced Replacement Ferrules PC B  $       11.56 31.00%  $                   7.98 N/A N/A
FJEP9FRL-XY Singlemode Enhanced Replacement Ferrules PC B  $       11.56 31.00%  $                   7.98 N/A N/A
FJEPFRL-X Mutimode Enhanced Replacement Ferrules PC B  $         9.89 31.00%  $                   6.82 N/A N/A
FJEPGM2.0CEI Multimode Enhanced FJ Connector PC B  $       22.58 31.00%  $                 15.58 N/A N/A
FJEPGM5CAW Multimode Enhanced FJ Connector PC B  $       22.58 31.00%  $                 15.58 N/A N/A
FJEPGM5CBL Multimode Enhanced FJ Connector PC B  $       22.58 31.00%  $                 15.58 N/A N/A
FJEPGM5CBU Multimode Enhanced FJ Connector PC B  $       22.58 31.00%  $                 15.58 N/A N/A
FJEPGM5CEI Multimode Enhanced FJ Connector PC B  $       22.58 31.00%  $                 15.58 N/A N/A
FJEPGM5CEI3-C Opti-FJ Plug mm Dupl 50µm Or 62.5µm FO PC B  $       22.08 31.00%  $                 15.24 N/A N/A
FJEPGM5CEI-C Fiber FJ Jack Enhanced FJ Plug mm Electr PC B  $       22.58 31.00%  $                 15.58 N/A N/A
FJEPGM5CIW Multimode Enhanced FJ Connector PC B  $       22.58 31.00%  $                 15.58 N/A N/A
FJEPGM5CQWH Keyed FJ Dupl Plug (Universal Keyed Q - PC B  $       22.58 31.00%  $                 15.58 N/A N/A
FJEPGM5CWBL Keyed FJ Dupl Plug (Keyed W - Black) PC B  $       22.58 31.00%  $                 15.58 N/A N/A
FJEPGM5CXRD Keyed FJ Dupl Plug (Keyed X - Red) PC B  $       22.58 31.00%  $                 15.58 N/A N/A
FJEPGM5CYOR Keyed FJ Dupl Plug (Keyed Y - Orange) PC B  $       22.58 31.00%  $                 15.58 N/A N/A
FJEPGM5CZYL Keyed FJ Dupl Plug (Keyed Z - Yellow) PC B  $       22.58 31.00%  $                 15.58 N/A N/A
FJEPGS2.0CBUY Enhanced FJ Plug Singlemode for 1.6-2.0m PC B  $       29.01 31.00%  $                 20.02 N/A N/A
FJEPGS9CBU Enhanced FJ Plug Singlemode for 3.0mm Ja PC B  $       29.01 31.00%  $                 20.02 N/A N/A
FJEPGS9CBU3-CY Enhanced FJ Plug Singlemode for 3.0mm Ja PC B  $       27.12 31.00%  $                 18.71 N/A N/A
FJEPGS9CBU-CY Enhanced FJ Plug Singlemode for 3.0mm Ja PC B  $       29.01 31.00%  $                 20.02 N/A N/A
FJEPGS9CBUY Enhanced FJ Plug Singlemode for 3.0mm Ja PC B  $       29.01 31.00%  $                 20.02 N/A N/A
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FJGCCEI FJ Plug-To-FJ Plug Adapter PC B  $       16.77 31.00%  $                 11.57 N/A N/A
FJJ9FRL-X Singlemode Replacement Ferrules PC B  $         9.44 31.00%  $                   6.51 N/A N/A
FJJFRL-X Ferrule REPL (FJ Jack) PC B  $         7.78 31.00%  $                   5.37 N/A N/A
FJJGM2.0CEI FJ Jack Module Multimode for 2.0mm Jacke PC B  $       30.02 31.00%  $                 20.71 N/A N/A
FJJGM5CBL FJ Jack Module Multimode for 3mm Jackete PC B  $       30.02 31.00%  $                 20.71 N/A N/A
FJJGM5CBU FJ Jack Module Multimode for 3mm Jackete PC B  $       30.02 31.00%  $                 20.71 N/A N/A
FJJGM5CEI FJ Jack Module Multimode for 3mm Jackete PC B  $       30.02 31.00%  $                 20.71 N/A N/A
FJJGM5CEI3-C FJ Jack Module Multimode for 3mm Jackete PC B  $       27.60 31.00%  $                 19.04 N/A N/A
FJJGM5CEI9-C FJ Jack Module Multimode for 900µm Buff PC B  $       27.60 31.00%  $                 19.04 N/A N/A
FJJGM5CGR FJ Jack Module Multimode for 3mm Jackete PC B  $       30.02 31.00%  $                 20.71 N/A N/A
FJJGM5CIG FJ Jack Module Multimode for 3mm Jackete PC B  $       30.02 31.00%  $                 20.71 N/A N/A
FJJGM5CIW FJ Jack Module Multimode for 3mm Jackete PC B  $       30.02 31.00%  $                 20.71 N/A N/A
FJJGM5COR FJ Jack Module Multimode for 3mm Jackete PC B  $       30.02 31.00%  $                 20.71 N/A N/A
FJJGM5CRD FJ Jack Module Multimode for 3mm Jackete PC B  $       30.02 31.00%  $                 20.71 N/A N/A
FJJGM5CVL FJ Jack Module Multimode for 3mm Jackete PC B  $       30.02 31.00%  $                 20.71 N/A N/A
FJJGM5CWBL Keyed FJ Jack Module (Keyed W - Black) f PC B  $       30.02 31.00%  $                 20.71 N/A N/A
FJJGM5CWH FJ Jack Module Multimode for 3mm Jackete PC B  $       30.02 31.00%  $                 20.71 N/A N/A
FJJGM5CXRD Keyed FJ Jack Module (Keyed X - Red) for PC B  $       30.02 31.00%  $                 20.71 N/A N/A
FJJGM5CYL FJ Jack Module Multimode for 3mm Jackete PC B  $       30.02 31.00%  $                 20.71 N/A N/A
FJJGM5CYOR Keyed FJ Jack Module (Keyed Y - Orange) PC B  $       30.02 31.00%  $                 20.71 N/A N/A
FJJGM5CZYL Keyed FJ Jack Module (Keyed Z - Yellow) PC B  $       30.02 31.00%  $                 20.71 N/A N/A
FJJGS2.0CBU FJ Jack Module Singlmemode for 2.0mm Jac PC B  $       42.07 31.00%  $                 29.03 N/A N/A
FJJGS9CBU FJ Jack Module Singlemode for 3mm Jacket PC B  $       42.07 31.00%  $                 29.03 N/A N/A
FJJGS9CBU3-C FJ Jack Module Singlemode for 3mm Jacket PC B  $       40.16 31.00%  $                 27.71 N/A N/A
FJJGS9CBU9-C FJ Jack Module Singlemode for 900µm Buf PC B  $       40.16 31.00%  $                 27.71 N/A N/A
FJJSMM50CAW FJ Crimp Jack Module 50µm for 3mm Jacke PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FJJSMM50CBL FJ Crimp Jack Module 50µm for 3mm Jacke PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FJJSMM50CBU FJ Crimp Jack Module 50µm for 3mm Jacke PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FJJSMM50CEI FJ Crimp Jack Module 50µm for 3mm Jacke PC B  $       34.52 31.00%  $                 23.82 N/A N/A
FJJSMM50CIW FJ Crimp Jack Module 50µm for 3mm Jacke PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FJJSMM50CWBL Keyed FJ Opti-Crimp Jack Module 50µm (K PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FJJSMM50CXRD Keyed FJ Opti-Crimp Jack Module 50µm (K PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FJJSMM50CYOR Keyed FJ Opti-Crimp Jack Module 50µm (K PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FJJSMM50CZYL Keyed FJ Opti-Crimp Jack Module 50µm (K PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FJJSMM50FRL-X Replacement Ferrule For FJJSMM50C** PC B  $       19.47 31.00%  $                 13.43 N/A N/A
FJJSMM5CAW FJ Crimp Jack Module 62.5µm for 3mm Jac PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FJJSMM5CBL FJ Crimp Jack Module 62.5µm for 3mm Jac PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FJJSMM5CBU FJ Crimp Jack Module 62.5µm for 3mm Jac PC B  $       57.59 31.00%  $                 39.74 N/A N/A
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FJJSMM5CEI FJ Crimp Jack Module 62.5µm for 3mm Jac PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FJJSMM5CIW FJ Crimp Jack Module 62.5µm for 3mm Jac PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FJJSMM5COR FJ Crimp Jack Module 62.5µm for 3mm Jac PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FJJSMM5CWBL Keyed FJ Opti-Crimp Jack Module 62.5µm PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FJJSMM5CXRD Keyed FJ Opti-Crimp Jack Module 62.5µm PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FJJSMM5CYOR Keyed FJ Opti-Crimp Jack Module 62.5µm PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FJJSMM5CZYL Keyed FJ Opti-Crimp Jack Module 62.5µm PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FJJSMMFRL-X Replacement Ferrule For FJJSMM5C** PC B  $       19.47 31.00%  $                 13.43 N/A N/A
FJMVKITY Opti-Crimp Fiber Termination Kit PC B  $  3,150.98 31.00%  $            2,174.18 N/A N/A
FJPKGU Universal Polishing Puck PC B  $     130.54 31.00%  $                 90.07 N/A N/A
FJPMR Primer (50mL) PC B  $     127.54 31.00%  $                 88.00 N/A N/A
FJPXY Adhesive (10mL) PC B  $       62.39 31.00%  $                 43.05 N/A N/A
FJQACT Activator With Dropper PC B  $       25.54 31.00%  $                 17.62 N/A N/A
FJQADH Adhesive PC B  $       14.43 31.00%  $                   9.96 N/A N/A
FJQCVR Cleaving Tool PC B  $     759.64 31.00%  $               524.15 N/A N/A
FJQCVRB Cleaver Tool Replacement Blade PC B  $     208.67 31.00%  $               143.98 N/A N/A
FJQFXT Termination Fixture PC B  $       15.74 31.00%  $                 10.86 N/A N/A
FK2BJ Furcation Kit 2 Fibers PC B  $       20.15 31.00%  $                 13.90 N/A N/A
FK4BJ Furcation Kit 4-Fibers PC B  $       34.28 31.00%  $                 23.65 N/A N/A
FKC Strength Member Cutters PC B  $     111.11 31.00%  $                 76.67 N/A N/A
FKITCASE Fiber Kit Carry Case PC B  $     787.77 31.00%  $               543.56 N/A N/A
FKP6 NK Module mm Panel - 6Port PC B  $       11.62 31.00%  $                   8.02 N/A N/A
FKS Fiber Kevlar Shears PC B  $       70.82 31.00%  $                 48.87 N/A N/A
FL12X12LG-A Slotted Duct, Polypropylene,12X12X500mm, PC B  $         5.68 31.00%  $                   3.92 N/A N/A
FL25X25LG-A Slotted Duct, Polypropylene,25X25X500mm, PC B  $         9.26 31.00%  $                   6.39 N/A N/A
FL50X50LG-A Slotted Duct, Polypropylene,50X50X500mm, PC B  $       16.91 31.00%  $                 11.67 N/A N/A
FLB12X15 Bracket, Ladder Rack Bracket for Attachi PC B  $       15.78 31.00%  $                 10.89 N/A N/A
FLB12X20 Bracket, Ladder Rack Bracket for Attachi PC B  $       15.76 31.00%  $                 10.87 N/A N/A
FLB58X15 Bracket, Ladder Rack Bracket for Attachi PC B  $       15.78 31.00%  $                 10.89 N/A N/A
FLB58X20 Bracket, Ladder Rack Bracket for Attachi PC B  $       16.88 31.00%  $                 11.65 N/A N/A
FLB-6P-6S-PAY FJ mm Loopback PC B  $       56.63 31.00%  $                 39.07 N/A N/A
FLB-6P-9S-UAY FJ Singlemode Loopback PC B  $       77.38 31.00%  $                 53.39 N/A N/A
FLBE1 Fiber Lock Box Encl Wall MT CMI-05013 R2 PC B  $     180.28 31.00%  $               124.39 N/A N/A
FLBSIM Full-Length Blanking Shade PC B  $     416.78 31.0%  $               287.58 N/A N/A
FLBSIM-51 Blanking shade for 4-51 consecutive rack PC B  $     416.78 31.0%  $               287.58 N/A N/A
FLBSIMS Blanking shade for 4-45 consecutive rack PC B  $     416.78 31.00%  $               287.58 N/A N/A
FLBSIM-Y Adjustable for new cabinets or to allow PC B  $     416.78 31.00%  $               287.58 N/A N/A
FLCASCP 1.25mm Adapter For FSCOPE PC B  $     120.84 31.00%  $                 83.38 N/A N/A
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FLCBT2AQ-X 10Gig LC Cable Retention Boot, Field Pol PC B  $         0.30 31.00%  $                   0.21 N/A N/A
FLCBT3AQ-X 10Gig LC Cable Retention Boot, Field Pol PC B  $         0.30 31.00%  $                   0.21 N/A N/A
FLCBT900AQ-X 10Gig LC Cable Retention Boot, Field Pol PC B  $         0.30 31.00%  $                   0.21 N/A N/A
FLCC LC Cradles for OptiCam Termination Tool PC B  $       18.20 31.00%  $                 12.56 N/A N/A
FLCCLIPBL-L LC OptiCam Connector Dupl Clip (50 pack) PC B  $         1.50 31.00%  $                   1.04 N/A N/A
FLCCLIP-L LC Field Polish Connector Dupl Clip (50 PC B  $         1.50 31.00%  $                   1.04 N/A N/A
FLCCLIW-X Includes fiber LC connector lock-in clip PC B  $         4.67 31.00%  $                   3.22 N/A N/A
FLCDHMIG LC duplex crimp and cleave fiber optic c PC B  $       40.85 31.00%  $                 28.19 N/A N/A
FLCDM3.0BL LC OM2, OM3 and OM4 multimode duplex con PC B  $       21.44 31.00%  $                 14.79 N/A N/A
FLCDM3.0EI �LC 62.5/125 m multimode duplex connecto PC B  $       21.44 31.00%  $                 14.79 N/A N/A
FLCDM900BLY LC OM2, OM3 and OM4 multimode duplex fib PC B  $       17.17 31.00%  $                 11.85 N/A N/A
FLCDM900EIY LC multimode duplex connector with 900µ PC B  $       17.17 31.00%  $                 11.85 N/A N/A
FLCDMBLY LC OM2, OM3, OM4 multimode duplex connec PC B  $       17.17 31.00%  $                 11.85 N/A N/A
FLCDMC5ABL Keyed LC Opticam 50/125µm OM2 Duplex Ke PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC5BL LC 50/125µm OM2 multimode duplex connec PC B  $       42.22 31.00%  $                 29.13 N/A N/A
FLCDMC5BLY LC 50/125µm OM2 multimode duplex connec PC B  $       42.22 31.00%  $                 29.13 N/A N/A
FLCDMC5BRD Keyed LC Opticam 50/125µm OM2 Duplex Ke PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC5CGR Keyed LC Opticam 50/125µm OM2 Duplex Ke PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC5DYL Keyed LC Opticam 50/125µm OM2 Duplex Ke PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC5EOR Keyed LC Opticam 50/125µm OM2 Duplex Ke PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC5FDB Keyed LC Opticam 50/125µm OM2 Duplex Ke PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC5GVL Keyed LC Opticam 50/125µm OM2 Duplex Ke PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC5HAQ Keyed LC Opticam 50/125µm OM2 Duplex Ke PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC5JRO Keyed LC Opticam 50/125µm OM2 Duplex Ke PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC5KIG Keyed LC Opticam 50/125µm OM2 Duplex Ke PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC5LLB Keyed LC Opticam 50/125µm OM2 Duplex Ke PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC5PWT Keyed LC Opticam 50/125µm OM2 Duplex Ke PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC5QCG Keyed LC Opticam 50/125µm OM2 Duplex Ke PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC5RLV Keyed LC Opticam 50/125µm OM2 Duplex Ke PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC5SPE Keyed LC Opticam 50/125µm OM2 Duplex Ke PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC5TSB Keyed LC Opticam 50/125µm OM2 Duplex Ke PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC5VMA Keyed LC Opticam 50/125µm OM2 Duplex Ke PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC5WMI Keyed LC Opticam 50/125µm OM2 Duplex Ke PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC6ABL Keyed LC Opticam 62.5/125µm OM1 Duplex PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC6BL LC 62.5/125µm multimode duplex connecto PC B  $       42.22 31.00%  $                 29.13 N/A N/A
FLCDMC6BLY LC 62.5/125µm multimode duplex connecto PC B  $       42.22 31.00%  $                 29.13 N/A N/A
FLCDMC6BRD Keyed LC Opticam 62.5/125µm OM1 Duplex PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC6CGR Keyed LC Opticam 62.5/125µm OM1 Duplex PC B  $       46.48 31.00%  $                 32.07 N/A N/A
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FLCDMC6DYL Keyed LC Opticam 62.5/125µm OM1 Duplex PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC6EIY LC 62.5/125µm multimode duplex connecto PC B  $       42.22 31.00%  $                 29.13 N/A N/A
FLCDMC6EOR Keyed LC Opticam 62.5/125µm OM1 Duplex PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC6GVL Keyed LC Opticam 62.5/125µm OM1 Duplex PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC6HAQ Keyed LC Opticam 62.5/125µm OM1 Duplex PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC6JRO Keyed LC Opticam 62.5/125µm OM1 Duplex PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC6KIG Keyed LC Opticam 62.5/125µm OM1 Duplex PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC6LLB Keyed LC Opticam 62.5/125µm OM1 Duplex PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC6PWT Keyed LC Opticam 62.5/125µm OM1 Duplex PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC6QCG Keyed LC Opticam 62.5/125µm OM1 Duplex PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC6RLV Keyed LC Opticam 62.5/1250µm OM1 Duplex PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC6SPE Keyed LC Opticam 62.5/125µm OM1 Duplex PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC6TSB Keyed LC Opticam 62.5/125µm OM1 Duplex PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC6VMA Keyed LC Opticam 62.5/125µm OM1 Duplex PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMC6WMI Keyed LC Opticam 62.5/125µm OM1 Duplex PC B  $       46.48 31.00%  $                 32.07 N/A N/A
FLCDMCXABL LC OPTICAM (KEYED A-BLACK) 50/125 MICRON PC B  $       53.52 31.00%  $                 36.93 N/A N/A
FLCDMCXAQY LC OM3/OM4 multimode duplex connector, a PC B  $       48.56 31.00%  $                 33.51 N/A N/A
FLCDMCXBRD LC OPTICAM (KEYED B-RED) 50/125 MICRON M PC B  $       53.52 31.00%  $                 36.93 N/A N/A
FLCDMCXCGR LC OPTICAM (KEYED C-GREEN) 50/125 MICRON PC B  $       53.52 31.00%  $                 36.93 N/A N/A
FLCDMCXDYL LC OPTICAM (KEYED D-YELLOW) 50/125 MICRO PC B  $       53.52 31.00%  $                 36.93 N/A N/A
FLCDMCXEOR LC OPTICAM (KEYED E-ORANGE) 50/125 MICRO PC B  $       53.52 31.00%  $                 36.93 N/A N/A
FLCDMCXFDB LC OPTICAM (KEYED F-DARK BLUE) 50/125 MI PC B  $       53.52 31.00%  $                 36.93 N/A N/A
FLCDMCXGVL Keyed LC OptiCam ( G-Violet) 50/125µm O PC B  $       53.52 31.00%  $                 36.93 N/A N/A
FLCDMCXHAQ Keyed LC OptiCam ( H-Aqua) 50/125µm OM3 PC B  $       53.52 31.00%  $                 36.93 N/A N/A
FLCDMCXJRO Keyed LC OptiCam ( J-Rose) 50/125µm OM3 PC B  $       53.52 31.00%  $                 36.93 N/A N/A
FLCDMCXKIG Keyed LC OptiCam ( K-Slate) 50/125µm OM PC B  $       53.52 31.00%  $                 36.93 N/A N/A
FLCDMCXLLB Keyed LC OptiCam ( L-Brown) 50/125µm OM PC B  $       53.52 31.00%  $                 36.93 N/A N/A
FLCDMCXPWT Keyed LC OptiCam ( P-White) 50/125µm OM PC B  $       53.52 31.00%  $                 36.93 N/A N/A
FLCDMCXQCG Keyed LC OptiCam ( Q-Charcoal) 50/125µm PC B  $       53.52 31.00%  $                 36.93 N/A N/A
FLCDMCXRLV Keyed LC OptiCam ( R-Lavender) 50/125µm PC B  $       53.52 31.00%  $                 36.93 N/A N/A
FLCDMCXSPE Keyed LC OptiCam ( S-Peach) 50/125µm OM PC B  $       53.52 31.00%  $                 36.93 N/A N/A
FLCDMCXTSB Keyed LC OptiCam ( T-Steel Blue) 50/125 PC B  $       53.52 31.00%  $                 36.93 N/A N/A
FLCDMCXVMA Keyed LC OptiCam ( V-Maroon) 50/125µm O PC B  $       53.52 31.00%  $                 36.93 N/A N/A
FLCDMCXWMI Keyed LC OptiCam ( W-Mint) 50/125µm OM3 PC B  $       53.52 31.00%  $                 36.93 N/A N/A
FLCDMEI �LC 62.5/125 m multimode duplex connecto PC B  $       17.17 31.00%  $                 11.85 N/A N/A
FLCDMEIY �LC 62.5/125 m multimode duplex connecto PC B  $       17.17 31.00%  $                 11.85 N/A N/A
FLCDS3.0BU �LC 9/125 m singlemode duplex connector PC B  $       32.55 31.00%  $                 22.46 N/A N/A
FLCDS900BU �LC 9/125 m singlemode duplex connector PC B  $       30.62 31.00%  $                 21.13 N/A N/A
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FLCDS900BUY �LC 9/125 m singlemode duplex connector PC B  $       30.62 31.00%  $                 21.13 N/A N/A
FLCDSBU �LC 9/125 m singlemode duplex connector PC B  $       30.62 31.00%  $                 21.13 N/A N/A
FLCDSBUY �LC 9/125 m singlemode duplex connector PC B  $       30.62 31.00%  $                 21.13 N/A N/A
FLCDSCBUY LC OS2 singlemode duplex fiber optic con PC B  $       44.96 31.00%  $                 31.02 N/A N/A
FLCDSCCGR Keyed LC Opticam 9/125µm OS1/OS2 Duplex PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FLCDSCDYL Keyed LC Opticam 9/125µm OS1/OS2 Duplex PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FLCDSCFDB Keyed LC Opticam 9/125µm OS1/OS2 Duplex PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FLCDSCGVL Keyed LC Opticam 9/125µm OS1/OS2 Duplex PC B  $       25.62 31.00%  $                 17.68 N/A N/A
FLCDSCHAQ Keyed LC Opticam 9/125µm OS1/OS2 Duplex PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FLCDSCJRO Keyed LC Opticam 9/125µm OS1/OS2 Duplex PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FLCDSCKIG Keyed LC Opticam 9/125µm OS1/OS2 Duplex PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FLCDSCLLB Keyed LC Opticam 9/125µm OS1/OS2 Duplex PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FLCDSCPWT Keyed LC Opticam 9/125µm OS1/OS2 Duplex PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FLCDSCQCG Keyed LC Opticam 9/125µm OS1/OS2 Duplex PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FLCDSCRLV Keyed LC Opticam 9/125µm OS1/OS2 Duplex PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FLCDSCSPE Keyed LC Opticam 9/125µm OS1/OS2 Duplex PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FLCDSCTSB Keyed LC Opticam 9/125µm OS1/OS2 Duplex PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FLCDSCVMA Keyed LC Opticam 9/125µm OS1/OS2 Duplex PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FLCDSCWMI Keyed LC Opticam 9/125µm OS1/OS2 Duplex PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FLCFPLF-X 0.05µm Lapping Film PC B  $       10.29 31.00%  $                   7.10 N/A N/A
FLCPAD Polishing Pad And Plate 85 Durometer PC B  $     203.61 31.00%  $               140.49 N/A N/A
FLCPK Polishing Puck With LC Adapter PC B  $     722.91 31.00%  $               498.81 N/A N/A
FLCSHMIG �LC 62.5/125 m simplex crimp and cleave PC B  $       19.58 31.00%  $                 13.51 N/A N/A
FLCSM3.0BL LC OM2, OM3 and OM4 multimode simplex fi PC B  $         9.74 31.00%  $                   6.72 N/A N/A
FLCSM3.0EI �LC 62.5/125 m multimode simplex connect PC B  $         9.74 31.00%  $                   6.72 N/A N/A
FLCSMBLY LC simplex field polish connector for 1. PC B  $         8.40 31.00%  $                   5.80 N/A N/A
FLCSMC5ABL Keyed LC OptiCam 50/125um OM2 Simplex Ke PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC5BL LC 50/125µm multimode simplex connector PC B  $       20.18 31.00%  $                 13.92 N/A N/A
FLCSMC5BLY LC 50/125µm multimode simplex connector PC B  $       20.18 31.00%  $                 13.92 N/A N/A
FLCSMC5BLY-C LC 50/125µm multimode simplex connector PC B  $       19.17 31.00%  $                 13.23 N/A N/A
FLCSMC5BRD Keyed LC Opticam 50/125um OM2 Simplex Ke PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC5CGR Keyed LC Opticam 50/125um OM2 Simplex Ke PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC5DYL Keyed LC Opticam 50/125um OM2 Simplex Ke PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC5EOR Keyed LC Opticam 50/125um OM2 Simplex Ke PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC5FDB Keyed LC Opticam 50/125um OM2 Simplex Ke PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC5GVL Keyed LC OptiCam 50/125um OM2 Simplex Ke PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC5HAQ Keyed LC OptiCam 50/125um OM2 Simplex Ke PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC5JRO Keyed LC OptiCam 50/125um OM2 Simplex Ke PC B  $       22.24 31.00%  $                 15.35 N/A N/A
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FLCSMC5KIG Keyed LC OptiCam 50/125um OM2 Simplex Ke PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC5LLB Keyed LC OptiCam 50/125um OM2 Simplex Ke PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC5PWT Keyed LC OptiCam 50/125um OM2 Simplex Ke PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC5QCG Keyed LC OptiCam 50/125um OM2 Simplex Ke PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC5RLV Keyed LC OptiCam 50/125um OM2 Simplex Ke PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC5SPE Keyed LC OptiCam 50/125um OM2 Simplex Ke PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC5TSB Keyed LC OptiCam 50/125um OM2 Simplex Ke PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC5VMA Keyed LC OptiCam 50/125um OM2 Simplex Ke PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC5WMI Keyed LC OptiCam 50/125um OM2 Simplex Ke PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC6ABL Keyed LC OptiCam 62.5/125 OM1 Simplex Ke PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC6BL LC 62.5/125µm multimode simplex connect PC B  $       20.18 31.00%  $                 13.92 N/A N/A
FLCSMC6BLY LC 62.5/125µm multimode simplex connect PC B  $       20.18 31.00%  $                 13.92 N/A N/A
FLCSMC6BLY-C LC 62.5/125µm multimode simplex connect PC B  $       19.17 31.00%  $                 13.23 N/A N/A
FLCSMC6BRD Keyed LC OptiCam 62.5/125 OM1 Simplex Ke PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC6CGR Keyed LC OptiCam 62.5/125 OM1 Simplex Ke PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC6DYL Keyed LC OptiCam 62.5/125 OM1 Simplex Ke PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC6EIY LC 62.5/125µm multimode simplex connect PC B  $       20.18 31.00%  $                 13.92 N/A N/A
FLCSMC6EIY-C LC 62.5/125µm Multimode Simplex Fiber O PC B  $       19.17 31.00%  $                 13.23 N/A N/A
FLCSMC6EOR Keyed LC OptiCam 62.5/125 OM1 Simplex Ke PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC6FDB Keyed LC OptiCam 62.5/125 OM1 Simplex Ke PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC6GVL Keyed LC OptiCam 62.5/125µm OM1 Simplex PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC6HAQ Keyed LC OptiCam 62.5/125µm OM1 Simplex PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC6JRO Keyed LC OptiCam 62.5/125µm OM1 Simplex PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC6KIG Keyed LC OptiCam 62.5/125µm OM1 Simplex PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC6LLB Keyed LC OptiCam 62.5/125µm OM1 Simplex PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC6PWT Keyed LC OptiCam 62.5/125µm OM1 Simplex PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC6QCG Keyed LC OptiCam 62.5/125um OM1 Simplex PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC6RLV Keyed LC OptiCam 62.5/125µm OM1 Simplex PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC6SPE Keyed LC OptiCam 62.5/125µm OM1 Simplex PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC6TSB Keyed LC OptiCam 62.5/125µm OM1 Simplex PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC6VMA Keyed LC OptiCam 62.5/125µm OM1 Simplex PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMC6WMI Keyed LC OptiCam 62.5/125µm OM1 Simplex PC B  $       22.24 31.00%  $                 15.35 N/A N/A
FLCSMCXABL LC Opticam (Keyed A-Black) 50/125 Micron PC B  $       25.62 31.00%  $                 17.68 N/A N/A
FLCSMCXAQ LC 50/125µm OM3/OM4 multimode simplex c PC B  $       23.20 31.00%  $                 16.01 N/A N/A
FLCSMCXAQY LC 50/125µm OM3/OM4 multimode simplex c PC B  $       23.20 31.00%  $                 16.01 N/A N/A
FLCSMCXAQY-C LC 50/125µm OM3/OM4 multimode simplex c PC B  $       22.04 31.00%  $                 15.21 N/A N/A
FLCSMCXBRD LC Opticam (Keyed B-Red) 50/125 Micron M PC B  $       25.62 31.00%  $                 17.68 N/A N/A
FLCSMCXCGR LC Opticam (Keyed C-Green) 50/125 Micron PC B  $       25.62 31.00%  $                 17.68 N/A N/A
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FLCSMCXDYL LC Opticam (Keyed D-Yellow) 50/125 Micro PC B  $       25.62 31.00%  $                 17.68 N/A N/A
FLCSMCXEOR LC Opticam (Keyed E-Orange) 50/125 Micro PC B  $       25.62 31.00%  $                 17.68 N/A N/A
FLCSMCXFDB LC Opticam (Keyed F-Dark Blue) 50/125 Mi PC B  $       25.62 31.00%  $                 17.68 N/A N/A
FLCSMCXGVL Keyed LC OptiCam ( G-Violet) 50/125µm O PC B  $       25.62 31.00%  $                 17.68 N/A N/A
FLCSMCXHAQ Keyed LC OptiCam ( H-Aqua) 50/125µm OM3 PC B  $       25.62 31.00%  $                 17.68 N/A N/A
FLCSMCXJRO Keyed LC OptiCam ( J-Rose) 50/125µm OM3 PC B  $       25.62 31.00%  $                 17.68 N/A N/A
FLCSMCXKIG Keyed LC OptiCam (K-Slate) 50/125µm OM3 PC B  $       25.62 31.00%  $                 17.68 N/A N/A
FLCSMCXLLB Keyed LC OptiCam ( L-Brown) 50/125µm OM PC B  $       25.62 31.00%  $                 17.68 N/A N/A
FLCSMCXPWT Keyed LC OptiCam ( P-White) 50/125µm OM PC B  $       25.62 31.00%  $                 17.68 N/A N/A
FLCSMCXQCG Keyed LC OptiCam ( Q-Charcoal) 50/125µm PC B  $       57.59 31.00%  $                 39.74 N/A N/A
FLCSMCXRLV Keyed LC OptiCam ( R-Lavender) 50/125µm PC B  $       25.62 31.00%  $                 17.68 N/A N/A
FLCSMCXSPE Keyed LC OptiCam ( S-Peach) 50/125µm OM PC B  $       25.62 31.00%  $                 17.68 N/A N/A
FLCSMCXTSB Keyed LC OptiCam ( T-Steel Blue) 50/125 PC B  $       25.62 31.00%  $                 17.68 N/A N/A
FLCSMCXVMA Keyed LC OptiCam ( V-Maroon) 50/125µm O PC B  $       25.62 31.00%  $                 17.68 N/A N/A
FLCSMCXWMI Keyed LC OptiCam ( W-Mint) 50/125µm OM3 PC B  $       25.62 31.00%  $                 17.68 N/A N/A
FLCSMEI �LC 62.5/125 m multimode simplex connect PC B  $         8.40 31.00%  $                   5.80 N/A N/A
FLCSMEIY LC OM1 simplex field polish connector fo PC B  $         8.40 31.00%  $                   5.80 N/A N/A
FLCSS3.0BU LC OS2 singlemode simplex connector with PC B  $       15.16 31.00%  $                 10.46 N/A N/A
FLCSSBU �LC 9/125 m singlemode simplex connector PC B  $       15.16 31.00%  $                 10.46 N/A N/A
FLCSSBUY LC OS2 singlemode simplex connector - fi PC B  $       15.16 31.00%  $                 10.46 N/A N/A
FLCSSCABL Keyed LC Opticam 9/125µm OS1/OS2 Simple PC B  $       27.57 31.00%  $                 19.02 N/A N/A
FLCSSCBRD Keyed LC Opticam 9/125µm OS1/OS2 Simple PC B  $       27.57 31.00%  $                 19.02 N/A N/A
FLCSSCBUY �LC 9/125 m singlemode simplex fiber opt PC B  $       21.74 31.00%  $                 15.00 N/A N/A
FLCSSCBUY-C �LC 9/125 m singlemode simplex fiber opt PC B  $       20.63 31.00%  $                 14.23 N/A N/A
FLCSSCDYL Keyed LC OptiCam 9/125µm OS1/OS2 Simple PC B  $       27.57 31.00%  $                 19.02 N/A N/A
FLCSSCFDB Keyed LC OptiCam 9/125µm OS1/OS2 Simple PC B  $       27.57 31.00%  $                 19.02 N/A N/A
FLCSSCGVL Keyed LC OptiCam 9/125µm OS1/OS2 Simple PC B  $       27.57 31.00%  $                 19.02 N/A N/A
FLCSSCHAQ Keyed LC OptiCam 9/125µm OS1/OS2 Simple PC B  $       27.57 31.00%  $                 19.02 N/A N/A
FLCSSCJRO Keyed LC OptiCam 9/125µm OS1/OS2 Simple PC B  $       27.57 31.00%  $                 19.02 N/A N/A
FLCSSCKIG Keyed LC OptiCam 9/125Um OS1/OS2 Simplex PC B  $       27.57 31.00%  $                 19.02 N/A N/A
FLCSSCLLB Keyed LC OptiCam 9/125Um OS1/OS2 Simplex PC B  $       27.57 31.00%  $                 19.02 N/A N/A
FLCSSCPWT Keyed LC OptiCam 9/125Um OS1/OS2 Simplex PC B  $       27.57 31.00%  $                 19.02 N/A N/A
FLCSSCQCG Keyed LC OptiCam 9/125Um OS1/OS2 Simplex PC B  $       27.57 31.00%  $                 19.02 N/A N/A
FLCSSCRLV Keyed LC OptiCam 9/125Um OS1/OS2 Simplex PC B  $       27.57 31.00%  $                 19.02 N/A N/A
FLCSSCSPE Keyed LC OptiCam 9/125Um OS1/OS2 Simplex PC B  $       27.57 31.00%  $                 19.02 N/A N/A
FLCSSCTSB Keyed LC OptiCam 9/125Um OS1/OS2 Simplex PC B  $       27.57 31.00%  $                 19.02 N/A N/A
FLCSSCVMA Keyed LC OptiCam 9/125Um OS1/OS2 Simplex PC B  $       27.57 31.00%  $                 19.02 N/A N/A
FLCSSCWMI Keyed LC OptiCam 9/125Um OS1/OS2 Simplex PC B  $       27.57 31.00%  $                 19.02 N/A N/A
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FLEX1U 1 RU HD Flex Enclosure PC B  $     637.53 31.0%  $               439.90 N/A N/A
FLEX4U 4 RU HD Flex Enclosure PC B  $  1,063.63 31.0%  $               733.90 N/A N/A
FLEX-CLIP12 HD Flex Trunk Transition Clip (qty 2); 1 PC B  $       36.47 31.0%  $                 25.16 N/A N/A
FLEX-CLIP18 HD Flex Trunk Transition Clip (qty 2); 1 PC B  $       39.71 31.0%  $                 27.40 N/A N/A
FLEX-CM12C HD Flex Rear Cable Manager (use with Pan PC B  $     174.41 31.0%  $               120.34 N/A N/A
FLEX-CM12S HD Flex Universal Rear Cable Manager; 12 PC B  $     103.89 31.0%  $                 71.68 N/A N/A
FLEX-CM18C HD Flex Rear Cable Manager (use with Pan PC B  $     177.37 31.0%  $               122.39 N/A N/A
FLEX-CM18S HD Flex Universal Rear Cable Manager; 18 PC B  $     106.86 31.0%  $                 73.73 N/A N/A
FLEX-PLATE1U HD Flex Enclosure Trunk Slack Plate - 1R PC B  $       70.84 31.0%  $                 48.88 N/A N/A
FLEX-PLATE4U HD Flex Enclosure Trunk Slack Plate - 4R PC B  $     118.17 31.0%  $                 81.54 N/A N/A
FLOUPEX10 Eye Loupe 10x Magnification PC B  $     100.37 31.00%  $                 69.26 N/A N/A
FLPT Crimp Tool For 1.6mm/2.0mm FJ Jacketed C PC B  $     262.14 31.00%  $               180.88 N/A N/A
FMCBT2AQ-X OptiCam 1.6/2.0mm Cable Retention Boot A PC B  $         0.30 31.00%  $                   0.21 N/A N/A
FMCBT2BL-X OptiCam 1.6/2.0mm Cable Retention Boot A PC B  $         0.30 31.00%  $                   0.21 N/A N/A
FMCBT2EI-X OptiCam 1.6/2.0mm Cable Retention Boot A PC B  $         0.30 31.00%  $                   0.21 N/A N/A
FMCBT3AQ-X OptiCam 3.0mm Cable Retention Boot Assem PC B  $         0.30 31.00%  $                   0.21 N/A N/A
FMCBT3BL-X OptiCam 3.0mm Cable Retention Boot Assem PC B  $         0.30 31.00%  $                   0.21 N/A N/A
FMCBT3EI-X OPTICAM OM1 Multimode 3.0MM Cable Retent PC B  $         0.30 31.00%  $                   0.21 N/A N/A
FMD1 Rack Mount Fiber Drawer 1 RU PC B  $     302.09 31.00%  $               208.44 N/A N/A
FMD2 Rack Mount Fiber Drawer 2 RU PC B  $     360.60 31.00%  $               248.81 N/A N/A
FMD24FJMPY FMD24 Assembled W/12 Terminated FJ Pigta PC B  $  1,716.58 31.00%  $            1,184.44 N/A N/A
FMD24STMPY FMD24 Assembled W/24 Terminated ST Pigta PC B  $  1,168.21 31.00%  $               806.06 N/A N/A
FMD48FJMPY FMD48 Assembled W/24 Terminated FJ Pigta PC B  $  3,193.31 31.00%  $            2,203.38 N/A N/A
FMD48SCMPY FMD48 Assembled W/48 Terminated SC Pigta PC B  $  2,476.98 31.00%  $            1,709.12 N/A N/A
FMD48STMPY FMD48 Assembled W/48 Terminated ST Pigta PC B  $  2,096.56 31.00%  $            1,446.63 N/A N/A
FMDJW24 Rack Mount Fiber Drawer 24 Port (For Jap PC B  $     258.44 31.00%  $               178.32 N/A N/A
FMDJW48 Rack Mount Fiber Drawer 48 Port (For Jap PC B  $     330.82 31.00%  $               228.27 N/A N/A
FMFIN Kit, Molded Front Fiber Manager. Finger, PC B  $         5.72 31.00%  $                   3.95 N/A N/A
FMP6 Multimedia Modd Panel PC B  $       11.73 31.00%  $                   8.09 N/A N/A
FMP6WMTRJ FAP w/6mT-RJ Dupl Adapters (EI) Phos PC B  $       43.53 31.00%  $                 30.04 N/A N/A
FMP6WMTRJBL FAP w/6mT-RJ Dupl Adapters (BL) Phos PC B  $       43.53 31.00%  $                 30.04 N/A N/A
FMPE8 Fiber Multimedia Panel PC B  $       12.14 31.00%  $                   8.38 N/A N/A
FMS Fiber Management Spool PC B  $         9.28 31.00%  $                   6.40 N/A N/A
FMS1 Fiber Management Slack Spool Kit (2 Per PK B  $       19.00 31.00%  $                 13.11 N/A N/A
FMS100X6 Flexible Magnetic Strip 1" x 6ft. PC B  $       15.42 31.00%  $                 10.64 N/A N/A
FMS1WB Spool and mounting bracket for additiona PC B  $       37.48 31.00%  $                 25.86 N/A N/A
FMS2 Spool, Fiber Management. 2-4 RU PK B  $       28.52 31.00%  $                 19.68 N/A N/A
FMT1 Rack Mount Fiber Tray 1 RU PC B  $     154.10 31.00%  $               106.33 N/A N/A
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FMT1A Rack Mount Fiber Tray Angled 1 RU PC B  $     183.11 31.00%  $               126.35 N/A N/A
FMT2 Rack Mount Fiber Tray 2 RU PC B  $     173.93 31.00%  $               120.01 N/A N/A
FMT24FJMPY FMT24 Assembled W/12 Terminated FJ Pigta PC B  $  1,573.80 31.00%  $            1,085.92 N/A N/A
FMT24SCMPY FMT24 Assembled W/24 Terminated SC Pigta PC B  $  1,145.52 31.00%  $               790.41 N/A N/A
FMT24STMPY FMT24 Assembled W/24 Terminated ST Pigta PC B  $  1,086.94 31.00%  $               749.99 N/A N/A
FMT2A Fiber Mount Tray Angled 2 RU PC B  $     204.62 31.00%  $               141.19 N/A N/A
FMT48FJMPY FMT48 Asssembled W/24 Terminated FJ Pigt PC B  $  2,984.79 31.00%  $            2,059.51 N/A N/A
FMT48SCMPY FMT48 Assembled W/48 Terminated SC Pigta PC B  $  2,128.23 31.00%  $            1,468.48 N/A N/A
FMT48STMPY FMT48 Assembled W/48 Terminated ST Pigta PC B  $  1,888.00 31.00%  $            1,302.72 N/A N/A
FMTDKIT FMDJW &amp; FMTJW Accessory Kit PC B  $       17.95 31.00%  $                 12.39 N/A N/A
FMTJW24 Rack Mount Fiber Tray 24 Port (For Japan PC B  $     170.59 31.00%  $               117.71 N/A N/A
FMTJW48 Rack Mount Fiber Tray 48 Port (For Japan PC B  $     203.65 31.00%  $               140.52 N/A N/A
FMTPFCT MTP Female Connector Cleaning Tool PC B  $     208.76 31.00%  $               144.04 N/A N/A
FMTPMFCT MTP Male Fiber Cleaning Tool PC B  $     208.76 31.00%  $               144.04 N/A N/A
FMTPRR6 Cleaning Reel Refills (6) PC B  $     367.36 31.00%  $               253.48 N/A N/A
FMWR-C Wire Retainer Labeling PC B  $     113.24 31.00%  $                 78.14 N/A N/A
FO12CB Fan Out 12-Fibers PC B  $       43.72 31.00%  $                 30.17 N/A N/A
FO6CB Fan Out 6-Fibers PC B  $       39.09 31.00%  $                 26.97 N/A N/A
FOSMF Fiber Optic Splice Module 24 Fusion For PC B  $       74.06 31.00%  $                 51.10 N/A N/A
FOSMH1U Fiber Optic Splice Module Handler, 1 RU PC B  $       56.52 31.00%  $                 39.00 N/A N/A
FOSMH2U Fiber Optic Splice Module Handler, 2 RU PC B  $       62.37 31.00%  $                 43.04 N/A N/A
FOSMH4U Fiber Optic Splice Module Handler, 4 RU PC B  $       74.06 31.00%  $                 51.10 N/A N/A
FOSMM Fiber Optic Splice Module 12 Mechanical PC B  $       74.06 31.00%  $                 51.10 N/A N/A
FOSP45-C Fiber Optic Splice Protector (45mm) PC B  $         1.37 31.00%  $                   0.95 N/A N/A
FOSP61-C Fiber Optic Splice Protector (61mm) PC B  $         2.85 31.00%  $                   1.97 N/A N/A
FP1BIW Single Gang Standard Brazil Screw-On Fac PC B  $         3.49 31.00%  $                   2.41 N/A N/A
FP2BBIW Double Gang Standard Brazil Screw-On Fac PC B  $         5.41 31.00%  $                   3.73 N/A N/A
FP2BCIW Double Gang Communication / Electrical B PC B  $         5.41 31.00%  $                   3.73 N/A N/A
FP2DCEI Double Gang 106 Duplex Electrical & Two PC B  $         5.61 31.00%  $                   3.87 N/A N/A
FP2DCIG Double Gang 106 Duplex Electrical & Two PC B  $         5.61 31.00%  $                   3.87 N/A N/A
FP2DCIW Double Gang 106 Duplex Electrical & Two PC B  $         5.61 31.00%  $                   3.87 N/A N/A
FP2DCWH Double Gang 106 Duplex Electrical & Two PC B  $         5.61 31.00%  $                   3.87 N/A N/A
FP2RCEI Double Gang Rectangular Electrical & Two PC B  $         5.61 31.00%  $                   3.87 N/A N/A
FP2RCIG Double Gang Rectangular Electrical & Two PC B  $         5.61 31.00%  $                   3.87 N/A N/A
FP2RCIW Double Gang Rectangular Electrical & Two PC B  $         5.61 31.00%  $                   3.87 N/A N/A
FP2RCWH Double Gang Rectangular Electrical & Two PC B  $         5.61 31.00%  $                   3.87 N/A N/A
FPAD F.O. Polishing Pad PC B  $       42.00 31.00%  $                 28.98 N/A N/A
FPCL-Q POLISHING CLOTH PC B  $         3.37 31.00%  $                   2.33 N/A N/A
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FPF1-V Polishing Film-1µm (Diamond) PC B  $       10.03 31.00%  $                   6.92 N/A N/A
FPFPC1 1 RU Fiber Patch Field Protection Cover PC B  $       53.80 31.00%  $                 37.12 N/A N/A
FPP5-L Polishing Paper - 5µm PC B  $     106.05 31.00%  $                 73.17 N/A N/A
FPPKIT-CVY Kit upgrades Opti-Crimp Termination Kit PC B  $  1,605.94 31.00%  $            1,108.10 N/A N/A
FPWIRE Piano Wire PC B  $       37.41 31.00%  $                 25.81 N/A N/A
FQ39N-08-10NMAN OS2 8-fiber 40-10 GbE QN SFQ cassette st PC B  $     488.23 31.00%  $               336.88 N/A N/A
FQ3XN-08-10NMBN 40GbE-10GbE QuickNet SFQ cassette with O PC B  $     357.32 31.00%  $               246.55 N/A N/A
FQ3XO-08-10NMBN 40G-10G QuickNet SFQ cassette with OM3 f PC B  $     428.77 31.00%  $               295.85 N/A N/A
FQ3ZN-08-10NMBN 40G-10G QuickNet SFQ cassette with OM4 f PC B  $     393.03 31.00%  $               271.19 N/A N/A
FQ3ZO-08-10NMBN 40G-10G QuickNet SFQ cassette with OM4 f PC B  $     471.65 31.00%  $               325.44 N/A N/A
FQ5-12-10 12-fiber SFQ fiber cassette OM2 50µm 6 PC B  $     471.65 31.00%  $               325.44 N/A N/A
FQ5N-06-03AS 6-fiber QN SFQ cassette, OM2 (50/125µm) PC B  $     471.65 31.00%  $               325.44 N/A N/A
FQ5N-08-10AF 8-fiber QN SFQ cassette, OM2 (50/125µm) PC B  $     376.77 31.00%  $               259.97 N/A N/A
FQ5N-08-10AS 8-fiber QN SFQ cassette, OM2 (50/125µm) PC B  $     379.88 31.00%  $               262.12 N/A N/A
FQ5N-12-10AF 12-fiber QN SFQ cassette, OM2 (50/125µm PC B  $     471.65 31.00%  $               325.44 N/A N/A
FQ5N-12-10AS 12-fiber QN SFQ cassette, OM2 (50/125µm PC B  $     471.65 31.00%  $               325.44 N/A N/A
FQ6-12-10 12-fiber SFQ fiber cassette OM1 62.5µm PC B  $     471.65 31.00%  $               325.44 N/A N/A
FQ6-6-3 6-fiber SFQ fiber cassette OM1 62.5µm 3 PC B  $     471.65 31.00%  $               325.44 N/A N/A
FQ6N-06-03AS 6-fiber QN SFQ cassette, OM1 (62.5/125µ PC B  $     471.65 31.00%  $               325.44 N/A N/A
FQ6N-08-10AF 8-fiber QN SFQ cassette, OM1 (62.5/125µ PC B  $     375.14 31.00%  $               258.85 N/A N/A
FQ6N-08-10AS 8-fiber QN SFQ cassette, OM1 (62.5/125µ PC B  $     378.25 31.00%  $               260.99 N/A N/A
FQ6N-12-10AF 12-fiber QN SFQ cassette, OM1 (62.5/125 PC B  $     471.65 31.00%  $               325.44 N/A N/A
FQ6N-12-10AS 12-fiber QN SFQ cassette, OM1 (62.5/125 PC B  $     471.65 31.00%  $               325.44 N/A N/A
FQ9-12-10 12-fiber SFQ fiber cassette OS1/OS2 9/12 PC B  $     643.16 31.00%  $               443.78 N/A N/A
FQ9-12-10B 12-fiber SFQ fiber cassette OS1/OS2 9/12 PC B  $     643.16 31.00%  $               443.78 N/A N/A
FQ9-6-3 6-fiber SFQ fiber cassette OS1/OS2 9/125 PC B  $     643.16 31.00%  $               443.78 N/A N/A
FQ9N-06-03AF 6-fiber SFQ cassette, OS1/OS2, 9/125µm, PC B  $     643.16 31.00%  $               443.78 N/A N/A
FQ9N-06-03AS 6-fiber, SFQ Cassette, OS1/OS2 9/125µm, PC B  $     643.16 31.00%  $               443.78 N/A N/A
FQ9N-08-10AF 8-fiber SFQ Cassette, OS1/OS2 9/125µm, PC B  $     488.08 31.00%  $               336.78 N/A N/A
FQ9N-08-10AS 8-fiber SFQ Cassette, OS1/OS2 9/125µm, PC B  $     488.23 31.00%  $               336.88 N/A N/A
FQ9N-12-10AF 12-fiber SFQ cassette, OS1/OS2, 9/125µm PC B  $     643.16 31.00%  $               443.78 N/A N/A
FQ9N-12-10AS 12-fiber, SFQ Cassette, OS1/OS2 9/125µm PC B  $     643.16 31.00%  $               443.78 N/A N/A
FQCBRUA SFQ Cassette Zero RU Bracket PC B  $       48.14 31.00%  $                 33.22 N/A N/A
FQCRCM Quicknet Cassette Rear Cable Manager PC B  $       90.63 31.00%  $                 62.53 N/A N/A
FQCRCM2 Quicknet(TM) Cassette Rear Cable Manager PC B  $     108.69 31.00%  $                 75.00 N/A N/A
FQMAP45BL Fiber Optic Migration Adapter Panel - 4 PC B  $     206.14 31.00%  $               142.24 N/A N/A
FQMAP45RD QN SFQ MPO fiber adapter panel for 100G PC B  $     206.14 31.00%  $               142.24 N/A N/A
FQMAP46CG Fiber Optic Migration Adapter Panel - 4 PC B  $     206.14 31.00%  $               142.24 N/A N/A
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FQMAP65BL Fiber Optic Migration Adapter Panel - 6 PC B  $     309.21 31.00%  $               213.35 N/A N/A
FQMAP65RD QN SFQ MPO fiber adapter panel for 100G PC B  $     309.21 31.00%  $               213.35 N/A N/A
FQMAP66CG Fiber Optic Migration Adapter Panel - 6 PC B  $     309.21 31.00%  $               213.35 N/A N/A
FQMAP85BL Fiber Optic Migration Adapter Panel - 8 PC B  $     412.28 31.00%  $               284.47 N/A N/A
FQMAP85RD QN SFQ MPO fiber adapter panel for 100G PC B  $     412.28 31.00%  $               284.47 N/A N/A
FQMAP86CG Fiber Optic Migration Adapter Panel - 8 PC B  $     412.28 31.00%  $               284.47 N/A N/A
FQSA-08-10AF OM4+ Sig Core 8-fiber, SFQ cassette, ult PC B  $     697.60 31.00%  $               481.34 N/A N/A
FQSA-08-10AS OM4+ Sig Core 8-fiber; SFQ cassette, ult PC B  $     697.60 31.00%  $               481.34 N/A N/A
FQSA-12-10AF 12-fiber OM4+ QN SFQ cassette, ultra low PC B  $     848.96 31.00%  $               585.78 N/A N/A
FQSA-12-10AS 12-fiber OM4+ QN SFQ Cassette, ultra low PC B  $     848.96 31.00%  $               585.78 N/A N/A
FQSA-12-10B1 12-fiber OM4+ QN SFQ cassette Ultra IL, PC B  $     848.96 31.00%  $               585.78 N/A N/A
FQSA-12-10B2 12-fiber OM4+ QN SFQ cassette Ultra IL, PC B  $     848.96 31.00%  $               585.78 N/A N/A
FQX-12-10B 12-fiber SFQ fiber cassette OM3 50µm 6 PC B  $     535.96 31.00%  $               369.81 N/A N/A
FQXN-06-03AF 6-fiber QN SFQ cassette, OM3 (50/125µm) PC B  $     535.96 31.00%  $               369.81 N/A N/A
FQXN-06-03AS 6-fiber QN SFQ cassette, OM3 (50/125µm) PC B  $     535.96 31.00%  $               369.81 N/A N/A
FQXN-08-10AF 8-fiber QN SFQ cassette, OM3 (50/125µm) PC B  $     433.29 31.00%  $               298.97 N/A N/A
FQXN-08-10AS 8-fiber QN SFQ cassette, OM3 (50/125µm) PC B  $     436.87 31.00%  $               301.44 N/A N/A
FQXN-12-10AF 12-fiber QN SFQ cassette, OM3 (50/125µm PC B  $     535.96 31.00%  $               369.81 N/A N/A
FQXN-12-10AS 12-fiber QN SFQ cassette, OM3 (50/125µm PC B  $     535.96 31.00%  $               369.81 N/A N/A
FQXN-12-10B1 QuickNet SFQ Cassette 12-fiber; OM3 Fibe PC B  $     535.96 31.00%  $               369.81 N/A N/A
FQXN-12-10B2 QuickNet SFQ Cassette 12-fiber; OM3 Fibe PC B  $     535.96 31.00%  $               369.81 N/A N/A
FQXO-06-03AS 6-fiber QN SFQ cassette, optimized OM3 ( PC B  $     643.16 31.00%  $               443.78 N/A N/A
FQXO-06-3AF 6-fiber QN SFQ cassette, optimized OM3 ( PC B  $     643.16 31.00%  $               443.78 N/A N/A
FQXO-08-10AF 8-fiber QN SFQ cassette, optimized OM3 ( PC B  $     519.94 31.00%  $               358.76 N/A N/A
FQXO-08-10AS 8-fiber QN SFQ cassette, optimized OM3 ( PC B  $     524.23 31.00%  $               361.72 N/A N/A
FQXO-12-10 12-fiber optimized SFQ fiber cassette OM PC B  $     643.16 31.00%  $               443.78 N/A N/A
FQXO-12-10AF QuickNet SFQ Cassette 12-fiber; OM3 Fibe PC B  $     643.16 31.00%  $               443.78 N/A N/A
FQXO-12-10AS QuickNet SFQ Cassette 12-fiber; OM3 Fibe PC B  $     643.16 31.00%  $               443.78 N/A N/A
FQXO-12-10B 12-fiber optimized SFQ fiber cassette OM PC B  $     643.16 31.00%  $               443.78 N/A N/A
FQXO-12-10B1 12-fiber OM3 10 GbE SFQ Cassette Optimiz PC B  $     643.16 31.00%  $               443.78 N/A N/A
FQXO-12-10B2 12-fiber OM3 10 GbE SFQ Cassette Optimiz PC B  $     643.16 31.00%  $               443.78 N/A N/A
FQZ-12-10 12-fiber SFQ fiber cassette OM4 50µm 6 PC B  $     589.56 31.00%  $               406.80 N/A N/A
FQZ-12-10B 12-fiber SFQ fiber cassette OM4 50µm 6 PC B  $     589.56 31.00%  $               406.80 N/A N/A
FQZ-6-3 6-fiber SFQ fiber cassette OM4 50µm 3 d PC B  $     589.56 31.00%  $               406.80 N/A N/A
FQZN-06-03AF 6-fiber, SFQ cassette, OM4 50/125µm, st PC B  $     589.56 31.00%  $               406.80 N/A N/A
FQZN-06-03AS 6-fiber, SFQ cassette, OM4 50/125µm, st PC B  $     589.56 31.00%  $               406.80 N/A N/A
FQZN-08-10AF 8-fiber SFQ cassette, OM4, 50/125µm, st PC B  $     476.61 31.00%  $               328.86 N/A N/A
FQZN-08-10AS 8-fiber, SFQ cassette, OM4 50/125µm, st PC B  $     480.55 31.00%  $               331.58 N/A N/A
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FQZN-12-10AF 12-fiber OM4 QN SFQ Cassette,standard lo PC B  $     589.56 31.0%  $               406.80 N/A N/A
FQZN-12-10AS 12-fiber OM4 QN SFQ Cassette, Duplex LC PC B  $     589.56 31.0%  $               406.80 N/A N/A
FQZN-12-10B1 12-fiber OM4 QN SFQ Cassette Std. IL Dup PC B  $     589.56 31.00%  $               406.80 N/A N/A
FQZN-12-10B2 12-fiber OM4 QN SFQ Cassette Std. IL Dup PC B  $     589.56 31.00%  $               406.80 N/A N/A
FQZO-06-03AF 6-fiber QN SFQ cassette, optimized OM4 ( PC B  $     707.47 31.00%  $               488.15 N/A N/A
FQZO-06-03AS 6-fiber QN SFQ cassette, optimized OM4 ( PC B  $     707.47 31.00%  $               488.15 N/A N/A
FQZO-08-10AF 8-fiber QN SFQ cassette, optimized OM4 ( PC B  $     571.94 31.00%  $               394.64 N/A N/A
FQZO-08-10AS 8-fiber QN SFQ cassette, optimized OM4 ( PC B  $     576.67 31.00%  $               397.90 N/A N/A
FQZO-12-10 12-fiber optimized SFQ fiber cassette OM PC B  $     707.47 31.00%  $               488.15 N/A N/A
FQZO-12-10AF 12-fiber QN SFQ cassette, optimized OM4 PC B  $     707.47 31.00%  $               488.15 N/A N/A
FQZO-12-10AS 12-fiber QN SFQ cassette, optimized OM4 PC B  $     707.47 31.00%  $               488.15 N/A N/A
FQZO-12-10B1 12-fiber OM4 optimized QN SFQ cassette,d PC B  $     707.47 31.0%  $               488.15 N/A N/A
FQZO-12-10B2 12-fiber OM4 optimized QN SFQ cassette,d PC B  $     707.47 31.0%  $               488.15 N/A N/A
FR1.5IDEBL Fitting, 1-Port Spillout Side Exit to 1. PC B  $       51.91 31.00%  $                 35.82 N/A N/A
FR1.5IDEOR Fitting, 1-Port Spillout Side Exit to 1. PC B  $       51.91 31.00%  $                 35.82 N/A N/A
FR1.5IDEYL Fitting, 1-Port Spillout Side Exit to 1. PC B  $       51.91 31.00%  $                 35.82 N/A N/A
FR12ACAB Bracket, Adjustable Cabinet QuikLock Bra PC B  $       93.23 31.00%  $                 64.33 N/A N/A
FR12ACB12 Bracket, Top Support Adjustable "C" for PC B  $       49.77 31.00%  $                 34.34 N/A N/A
FR12ACB12M Bracket, Top Support Adjustable "C" for PC B  $       49.77 31.00%  $                 34.34 N/A N/A
FR12ACB58 Bracket, Top Support Adjustable "C" for PC B  $       47.39 31.00%  $                 32.70 N/A N/A
FR12ACB58M Bracket, Top Support Adjustable "C" for PC B  $       44.30 31.00%  $                 30.57 N/A N/A
FR12ALB Bracket, Adjustable Ladder QuikLock Brac PC B  $       81.67 31.00%  $                 56.35 N/A N/A
FR12BS-L Screw, Self-Tapping for Attaching 12" x PC B  $         0.75 31.00%  $                   0.52 N/A N/A
FR12CS12 Bracket, 1/2" Thr. Rod Center Support Qu PC B  $       41.02 31.00%  $                 28.30 N/A N/A
FR12CS12M Bracket, 12mm Thr. Rod Center Support Qu PC B  $       41.02 31.00%  $                 28.30 N/A N/A
FR12CS58 Bracket, 5/8" Thr. Rod Center Support Qu PC B  $       41.02 31.00%  $                 28.30 N/A N/A
FR12CS58M Bracket, 16mm Thr. Rod Center Support Qu PC B  $       41.02 31.00%  $                 28.30 N/A N/A
FR12TB12 Bracket, 1/2" Thr. Rod Trapeze QuikLock PC B  $       46.78 31.00%  $                 32.28 N/A N/A
FR12TB12M Bracket, 12mm Thr. Rod Trapeze QuikLock PC B  $       46.78 31.00%  $                 32.28 N/A N/A
FR12TB2412 Bracket, Trapeze, 24" W Cable Pathways, PC B  $     107.90 31.00%  $                 74.45 N/A N/A
FR12TB2412M Bracket, Trapeze, 24" W Cable Pathways, PC B  $     131.29 31.00%  $                 90.59 N/A N/A
FR12TB2458 Bracket, Trapeze, 24" W Cable Pathways, PC B  $     107.90 31.00%  $                 74.45 N/A N/A
FR12TB2458M Bracket, Trapeze, 24" W Cable Pathways, PC B  $     131.29 31.00%  $                 90.59 N/A N/A
FR12TB58 Bracket, 5/8" Thr. Rod Trapeze QuikLock PC B  $       46.78 31.00%  $                 32.28 N/A N/A
FR12TB58M Bracket, 16mm Thr. Rod Trapeze QuikLock PC B  $       46.78 31.00%  $                 32.28 N/A N/A
FR12TRBE58 Bracket, Existing 5/8" Threaded Rod Quik PC B  $       62.33 31.00%  $                 43.01 N/A N/A
FR12TRBE58M Bracket, Existing 16mm Threaded Rod Quik PC B  $       62.33 31.00%  $                 43.01 N/A N/A
FR12TRBN58 Bracket, New 5/8" Threaded Rod QuikLock PC B  $       46.51 31.00%  $                 32.09 N/A N/A
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FR12TRBN58M Bracket, New 16mm Threaded Rod QuikLock PC B  $       46.51 31.00%  $                 32.09 N/A N/A
FR12USB Bracket, Underfloor Pedestal QuikLock Br PC B  $       95.27 31.00%  $                 65.74 N/A N/A
FR12X4BL6 Channel, 12" x 4" (300mm x 100mm), 6', F FT A  $       35.62 31.00%  $                 24.58 N/A N/A
FR12X4OR6 Channel, 12" x 4" (300mm x 100mm), 6', F FT A  $       35.62 31.00%  $                 24.58 N/A N/A
FR12X4YL6 Channel, 12" x 4" (300mm x 100mm), 6', F FT A  $       35.62 31.00%  $                 24.58 N/A N/A
FR16S1-R1KIT Simpl. LC-LC/SC-LC 62.5µm MM ref. cable PC B  $  1,048.54 31.00%  $               723.49 N/A N/A
FR16S1-R1M02 Simpl. std. grade LC to ref. grade LC mm PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR16S1-R2M02 Simpl. std. grade LC to ref. grade ST mm PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR16S1-R3M02 Simpl. std. grade LC to ref. grade SC mm PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR16S2-R1M02 Simpl. std. grade ST to ref. grade LC mm PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR16S2-R2KIT Simpl. SC-ST/ST-ST 62.5µm MM ref. cable PC B  $  1,276.57 31.00%  $               880.83 N/A N/A
FR16S2-R2M02 Dupl. std. grade ST to ref. grade ST mm PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR16S2-R3M02 Simpl. std. grade ST to ref. grade SC mm PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR16S3-R1M02 Simpl. std. grade SC to ref. grade LC mm PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR16S3-R2M02 Simpl. std. grade SC to ref. grade ST mm PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR16S3-R3M02 Simpl. std. grade SC to ref. grade SC mm PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR19S1-R1KIT Simpl. LC-LC/SC-LC 9µm SM ref. cables k PC B  $  1,029.05 31.00%  $               710.04 N/A N/A
FR19S1-R1M02 Simpl. std. grade LC to ref. grade LC sm PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR19S1-R2M02 Simpl. std. grade LC to ref. grade ST sm PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR19S1-R3M02 Simpl. std. grade LC to ref. grade SC sm PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR19S2-R1M02 Simpl. std. grade ST to ref. grade LC sm PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR19S2-R2KIT Simpl. SC-ST/ST-ST 9µm SM ref. cables k PC B  $  1,352.58 31.00%  $               933.28 N/A N/A
FR19S2-R2M02 Simpl. std. grade ST to ref. grade ST sm PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR19S2-R3M02 Simpl. std. grade ST to ref. grade SC sm PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR19S3-R1M02 Simpl. std. grade SC to ref. grade LC sm PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR19S3-R2M02 Simpl. std. grade SC to ref. grade ST sm PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR19S3-R3M02 Simpl. std. grade SC to ref. grade SC sm PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR1XS1-R1KIT Simpl. LC-LC/SC-LC 10Gig 50µm MM ref. c PC B  $  1,048.54 31.00%  $               723.49 N/A N/A
FR1XS1-R1M02 Simpl. std. grade LC to ref. grade LC 10 PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR1XS1-R2M02 Simpl. std. grade LC to ref. grade ST 10 PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR1XS1-R3M02 Simpl. std. grade LC to ref. grade SC 10 PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR1XS2-R1M02 Simpl. std. grade ST to ref. grade LC 10 PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR1XS2-R2KIT Simpl. SC-ST/ST-ST 10Gig 50µm MM ref. c PC B  $  1,372.07 31.00%  $               946.73 N/A N/A
FR1XS2-R2M02 Simpl. std. grade ST to ref. grade ST 10 PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR1XS2-R3M02 Simpl. std. grade ST to ref. grade SC 10 PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR1XS3-R2M02 Simpl. std. grade SC to ref. grade ST 10 PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR1XS3-R3M02 Simpl. std. grade SC to ref. grade SC 10 PC B  $     111.09 31.00%  $                 76.65 N/A N/A
FR24TBE12 Bracket, Trapeze, 24x4 for 1/2" Existing PC B  $     144.22 31.00%  $                 99.51 N/A N/A

5965 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FR24TBN12 Bracket, Trapeze, 24x4 for 1/2" New Thre PC B  $     107.90 31.00%  $                 74.45 N/A N/A
FR24X4BL10 Channel, 24" x 4" (600mm x 100mm), 10', FT A  $       84.26 31.00%  $                 58.14 N/A N/A
FR24X4OR10 Channel, 24" x 4" (600mm x 100mm), 10', FT A  $       84.26 31.00%  $                 58.14 N/A N/A
FR24X4YL10 Channel, 24" x 4" (600mm x 100mm), 10', FT A  $       84.26 31.00%  $                 58.14 N/A N/A
FR26S2-R2KIT Dupl. ST-ST 62.5µm MM ref. cables kit PC B  $  1,469.52 31.00%  $            1,013.97 N/A N/A
FR26S2-R2M02 Dupl. std. grade ST to ref. grade ST mm PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR26S2-RLKIT Dupl. ST-LC 62.5µm MM ref. cables kit PC B  $  1,142.09 31.00%  $               788.04 N/A N/A
FR26S2-RLM02 Dupl. std. grade ST to ref. grade LC mm PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR26S2-RSKIT Dupl. ST-SC 62.5µm MM ref. cables kit PC B  $     943.30 31.00%  $               650.88 N/A N/A
FR26S2-RSM02 Dupl. std. grade ST to ref. grade SC mm PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR26SL-R2M02 Dupl. std. grade LC to ref. grade ST mm PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR26SL-RLM02 Dupl. std. grade LC to ref. grade LC mm PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR26SL-RSM02 Dupl. std. grade LC to ref. grade SC mm PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR26SS-R2KIT Dupl. SC-ST 62.5µm MM ref. cables kit PC B  $  1,469.52 31.00%  $            1,013.97 N/A N/A
FR26SS-R2M02 Dupl. std. grade SC to ref. grade ST mm PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR26SS-RLKIT Dupl. SC-LC 62.5µm MM ref. cables kit PC B  $     943.30 31.00%  $               650.88 N/A N/A
FR26SS-RLM02 Dupl. std. grade SC to ref. grade LC mm PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR26SS-RSKIT Dupl. SC-SC 62.5µm MM ref. cables kit PC B  $     943.30 31.00%  $               650.88 N/A N/A
FR26SS-RSM02 Dupl. std. grade SC to ref. grade SC mm PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR29S2-R2KIT Dupl. ST-ST 9µm SM ref. cables kit PC B  $  1,450.03 31.00%  $            1,000.52 N/A N/A
FR29S2-R2M02 Dupl. std. grade ST to ref. grade ST sm PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR29S2-RLKIT Dupl. ST-LC 9µm SM ref. cables kit PC B  $  1,122.60 31.00%  $               774.59 N/A N/A
FR29S2-RLM02 Dupl. std. grade ST to ref. grade LC sm PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR29S2-RSKIT Dupl. ST-SC 9µm SM ref. cables kit PC B  $     923.81 31.00%  $               637.43 N/A N/A
FR29S2-RSM02 Dupl. std. grade ST to ref. grade SC sm PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR29SL-R2M02 Dupl. std. grade LC to ref. grade ST sm PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR29SL-RLM02 Dupl. std. grade LC to ref. grade LC sm PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR29SL-RSM02 Dupl. std. grade LC to ref. grade SC sm PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR29SS-R2KIT Dupl. SC-ST 9µm SM ref. cables kit PC B  $  1,450.03 31.00%  $            1,000.52 N/A N/A
FR29SS-R2M02 Dupl. std. grade SC to ref. grade ST sm PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR29SS-RLKIT Dupl. SC-LC 9µm SM ref. cables kit PC B  $     923.81 31.00%  $               637.43 N/A N/A
FR29SS-RLM02 Dupl. std. grade SC to ref. grade LC sm PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR29SS-RSKIT Dupl. SC-SC 9µm SM ref. cables kit PC B  $     923.81 31.00%  $               637.43 N/A N/A
FR29SS-RSM02 Dupl. std. grade SC to ref. grade SC sm PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR2XS2-R2KIT Dupl. ST-ST 10Gig 50µm MM ref. cables k PC B  $  1,469.52 31.00%  $            1,013.97 N/A N/A
FR2XS2-R2M02 Dupl. std. grade ST to ref. grade ST 10 PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR2XS2-RLKIT Dupl. ST-LC 10Gig 50µm MM ref. cables k PC B  $  1,142.09 31.00%  $               788.04 N/A N/A
FR2XS2-RLM02 Dupl. std. grade ST to ref. grade LC 10 PC B  $     189.05 31.00%  $               130.44 N/A N/A
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FR2XS2-RSKIT Dupl. ST-SC 10Gig 50µm MM ref. cables k PC B  $     943.30 31.00%  $               650.88 N/A N/A
FR2XS2-RSM02 Dupl. std. grade ST to ref. grade SC 10 PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR2XSL-R2M02 Dupl. std. grade LC to ref. grade ST 10 PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR2XSL-RLM02 Dupl. std. grade LC to ref. grade LC 10 PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR2XSL-RSM02 Dupl. std. grade LC to ref. grade SC 10 PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR2XSS-R2KIT Dupl. SC-ST 10Gig 50µm MM ref. cables k PC B  $  1,469.52 31.00%  $            1,013.97 N/A N/A
FR2XSS-R2M02 Dupl. std. grade SC to ref. grade ST 10 PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR2XSS-RLKIT Dupl. SC-LC 10Gig 50µm MM ref. cables k PC B  $     943.30 31.00%  $               650.88 N/A N/A
FR2XSS-RLM02 Dupl. std. grade SC to ref. grade LC 10 PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR2XSS-RSKIT Dupl. SC-SC 10Gig 50µm MM ref. cables k PC B  $     943.30 31.00%  $               650.88 N/A N/A
FR2XSS-RSM02 Dupl. std. grade SC to ref. grade SC 10 PC B  $     189.05 31.00%  $               130.44 N/A N/A
FR38DR Tool, 3/8" Nut Driver PC B  $       19.55 31.00%  $                 13.49 N/A N/A
FR4PRB58 Bracket, 4 Post Rack Bracket for 12" x 4 PC B  $     106.01 31.00%  $                 73.15 N/A N/A
FR4X4BL6 Channel, 4" x 4" (100mm x 100mm), 6', Fi FT A  $       20.46 31.00%  $                 14.12 N/A N/A
FR4X4OR2 Channel, 4" x 4" (100mm x 100mm), 2m, Fi MT B  $       67.13 31.00%  $                 46.32 N/A N/A
FR4X4OR6 Channel, 4" x 4" (100mm x 100mm), 6', Fi FT A  $       20.46 31.00%  $                 14.12 N/A N/A
FR4X4YL2 Channel, 4" x 4" (100mm x 100mm), 2m, Fi MT B  $       67.13 31.00%  $                 46.32 N/A N/A
FR4X4YL6 Channel, 4" x 4" (100mm x 100mm), 6', Fi FT A  $       20.46 31.00%  $                 14.12 N/A N/A
FR516DR Tool, 5/16" Nut Driver PC B  $       19.55 31.00%  $                 13.49 N/A N/A
FR6ACAB Bracket, Adjustable Cabinet QuikLock for PC B  $       69.73 31.00%  $                 48.11 N/A N/A
FR6ACB12 Bracket, 1/2" Thr. Rod Top Support Adj. PC B  $       37.22 31.00%  $                 25.68 N/A N/A
FR6ACB12M Bracket, 12mm Thr. Rod Top Support Adj. PC B  $       37.22 31.00%  $                 25.68 N/A N/A
FR6ACB58 Bracket, 5/8" Thr. Rod Top Support Adj. PC B  $       37.22 31.00%  $                 25.68 N/A N/A
FR6ACB58M Bracket, 16mm Thr. Rod Top Support Adj. PC B  $       37.22 31.00%  $                 25.68 N/A N/A
FR6ALB Bracket, Adj. Ladder QuikLock for 4" x 4 PC B  $       70.26 31.00%  $                 48.48 N/A N/A
FR6CS12 Bracket, 1/2" Thr. Rod Center Support Qu PC B  $       44.69 31.00%  $                 30.84 N/A N/A
FR6CS12M Bracket, 12mm Thr. Rod Center Support Qu PC B  $       44.69 31.00%  $                 30.84 N/A N/A
FR6CS58 Bracket, 5/8" Thr. Rod Center Support Qu PC B  $       44.69 31.00%  $                 30.84 N/A N/A
FR6CS58M Bracket, 16mm Thr. Rod Center Support Qu PC B  $       44.69 31.00%  $                 30.84 N/A N/A
FR6LB Bracket, " L" Wall Mount for 4" x 4" & 6 PC B  $       30.70 31.00%  $                 21.18 N/A N/A
FR6LRB Bracket,  For 3/8" Threaded Rod to 1 1/2 PC B  $       51.29 31.00%  $                 35.39 N/A N/A
FR6RMBEIA Bracket, EIA/TIA Rack Mount for 4" x 4" PC B  $       36.32 31.00%  $                 25.06 N/A N/A
FR6TB12 Bracket, 1/2" Thr. Rod Trapeze QuikLock PC B  $       49.62 31.00%  $                 34.24 N/A N/A
FR6TB12M Bracket, 12mm Thr. Rod Trapeze QuikLock PC B  $       49.62 31.00%  $                 34.24 N/A N/A
FR6TB38 Bracket, 5/8" Thr. Rod Trapeze QuikLock PC B  $       49.62 31.00%  $                 34.24 N/A N/A
FR6TB38M Bracket, 16mm Thr. Rod Trapeze QuikLock PC B  $       49.62 31.00%  $                 34.24 N/A N/A
FR6TRBE12 Bracket, Existing 1/2" Thr. Rod QuikLock PC B  $       44.69 31.00%  $                 30.84 N/A N/A
FR6TRBE12M Bracket, Existing 12mm Thr. Rod QuikLock PC B  $       44.69 31.00%  $                 30.84 N/A N/A
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FR6TRBE58 Bracket, Existing 5/8" Thr. Rod QuikLock PC B  $       44.69 31.00%  $                 30.84 N/A N/A
FR6TRBE58M Bracket, Existing 16mm Thr. Rod QuikLock PC B  $       46.92 31.00%  $                 32.37 N/A N/A
FR6TRBN12 Bracket, New 1/2" Thr. Rod QuikLock for PC B  $       30.77 31.00%  $                 21.23 N/A N/A
FR6TRBN12M Bracket, New 12mm Thr. Rod QuikLock for PC B  $       30.77 31.00%  $                 21.23 N/A N/A
FR6TRBN58 Bracket, New 5/8" Thr. Rod QuikLock for PC B  $       30.77 31.00%  $                 21.23 N/A N/A
FR6TRBN58M Bracket, New 16mm Thr. Rod QuikLock for PC B  $       30.77 31.00%  $                 21.23 N/A N/A
FR6USB Bracket, Underfloor Pedestal QuikLock fo PC B  $       51.29 31.00%  $                 35.39 N/A N/A
FR6X4BL6 Channel, 6" x 4" (150mm x 100mm), 6', Fi FT A  $       23.39 31.00%  $                 16.14 N/A N/A
FR6X4OR6 Channel, 6" x 4" (150mm x 100mm), 6', Fi FT A  $       23.39 31.00%  $                 16.14 N/A N/A
FR6X4YL6 Channel, 6" x 4" (150mm x 100mm), 6', Fi FT A  $       23.39 31.00%  $                 16.14 N/A N/A
FR716DR Tool, 7/16" Nut Driver PC B  $       19.55 31.00%  $                 13.49 N/A N/A
FRADC12X4BL Fitting, Adapter from 12" x 4" FiberRunn PC B  $       68.21 31.00%  $                 47.06 N/A N/A
FRADC4X4BL Fitting, Adapter from 4" x 4" FiberRunne PC B  $       61.30 31.00%  $                 42.30 N/A N/A
FRADC6X4OR Fitting, Adapter from 4" x 4" FiberRunne PC B  $       30.85 31.00%  $                 21.29 N/A N/A
FRADC6X4YL Fitting, Adapter from 4" x 4" FiberRunne PC B  $       30.85 31.00%  $                 21.29 N/A N/A
FRAFC58 Bracket, 2-Piece Framing Kit For 5/8 Thr PC B  $       20.24 31.00%  $                 13.97 N/A N/A
FRBB6-X Accessory, Snap Bracket, FiberRunner PC B  $         7.03 31.00%  $                   4.85 N/A N/A
FRBC12X4BL Coupler, 12" x 4" (300mm x 100mm), Fiber PC B  $       56.33 31.00%  $                 38.87 N/A N/A
FRBC12X4BL-X Coupler, 12" x 4" (300mm x 100mm), Fiber PC B  $       56.33 31.00%  $                 38.87 N/A N/A
FRBC12X4OR Coupler, 12" x 4" (300mm x 100mm), Fiber PC B  $       56.33 31.00%  $                 38.87 N/A N/A
FRBC12X4OR-X Coupler, 12" x 4" (300mm x 100mm), Fiber PC B  $       56.33 31.00%  $                 38.87 N/A N/A
FRBC12X4YL Coupler, 12" x 4" (300mm x 100mm), Fiber PC B  $       56.33 31.00%  $                 38.87 N/A N/A
FRBC12X4YL-X Coupler, 12" x 4" (300mm x 100mm), Fiber PC B  $       56.33 31.00%  $                 38.87 N/A N/A
FRBC24X4BL Coupler, 24" x 4" (600mm x 100mm), Fiber PC B  $     130.64 31.00%  $                 90.14 N/A N/A
FRBC24X4OR Coupler, 24" x 4" (600mm x 100mm), Fiber PC B  $     130.64 31.00%  $                 90.14 N/A N/A
FRBC24X4YL Coupler, 24" x 4" (600mm x 100mm), Fiber PC B  $     130.64 31.00%  $                 90.14 N/A N/A
FRBC4X4BL Coupler, 4" x 4" (100mm x 100mm), FiberR PC B  $       27.85 31.00%  $                 19.22 N/A N/A
FRBC4X4BL-E Coupler, 4" x 4" (100mm x 100mm), FiberR PC B  $       27.85 31.00%  $                 19.22 N/A N/A
FRBC4X4OR Coupler, 4" x 4" (100mm x 100mm), FiberR PC B  $       27.85 31.00%  $                 19.22 N/A N/A
FRBC4X4OR-E Coupler, 4" x 4" (100mm x 100mm), FiberR PC B  $       27.85 31.00%  $                 19.22 N/A N/A
FRBC4X4YL Coupler, 4" x 4" (100mm x 100mm), FiberR PC B  $       27.85 31.00%  $                 19.22 N/A N/A
FRBC4X4YL-E Coupler, 4" x 4" (100mm x 100mm), FiberR PC B  $       27.85 31.00%  $                 19.22 N/A N/A
FRBC6X4BL Coupler, 6" x 4" (150mm x 100mm), FiberR PC B  $       27.85 31.00%  $                 19.22 N/A N/A
FRBC6X4BL-E Coupler, 6" x 4" (150mm x 100mm), FiberR PC B  $       27.85 31.00%  $                 19.22 N/A N/A
FRBC6X4OR Coupler, 6" x 4" (150mm x 100mm), FiberR PC B  $       27.85 31.00%  $                 19.22 N/A N/A
FRBC6X4OR-E Coupler, 6" x 4" (150mm x 100mm), FiberR PC B  $       27.85 31.00%  $                 19.22 N/A N/A
FRBC6X4YL Coupler, 6" x 4" (150mm x 100mm), FiberR PC B  $       27.85 31.00%  $                 19.22 N/A N/A
FRBC6X4YL-E Coupler, 6" x 4" (150mm x 100mm), FiberR PC B  $       27.85 31.00%  $                 19.22 N/A N/A
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FRCR12BL-X Cable Retainer, 12" x 4" (300mm x 100mm) PC B  $         5.55 31.00%  $                   3.83 N/A N/A
FRCR4BL-X Cable Retainer, 4" x 4" (100mm x 100mm), PC B  $         2.94 31.00%  $                   2.03 N/A N/A
FRCR6BL-X Cable Retainer, 6" x 4" (150mm x 100mm), PC B  $         3.15 31.00%  $                   2.17 N/A N/A
FRCV24BL10 Channel Cover, Snap-On 24" x 4" (600mm x FT A  $       56.26 31.00%  $                 38.82 N/A N/A
FRCV24OR10 Channel Cover, Snap-On 24" x 4" (600mm x FT A  $       56.26 31.00%  $                 38.82 N/A N/A
FRCV24YL10 Channel Cover, Snap-On 24" x 4" (600mm x FT A  $       56.26 31.00%  $                 38.82 N/A N/A
FRDDS6X4BL Fitting, Dual Downspout W/Throat Covers, PC B  $     250.93 31.00%  $               173.14 N/A N/A
FRDDS6X4OR Fitting, Dual Downspout W/Throat Covers, PC B  $     250.93 31.00%  $               173.14 N/A N/A
FRDDS6X4YL Fitting, Dual Downspout W/Throat Covers, PC B  $     250.93 31.00%  $               173.14 N/A N/A
FRDDSHC6BL Fitting, Dual Downspout Cover, 6" x 4" ( PC B  $       80.30 31.00%  $                 55.41 N/A N/A
FRDDSHC6OR Fitting, Dual Downspout Cover, 6" x 4" ( PC B  $       80.30 31.00%  $                 55.41 N/A N/A
FRDDSHC6YL Fitting, Dual Downspout Cover, 6" x 4" ( PC B  $       80.30 31.00%  $                 55.41 N/A N/A
FREC12X4BL Fitting, End Cap, 12" x 4" (300mm x 100m PC B  $       26.50 31.00%  $                 18.29 N/A N/A
FREC12X4OR Fitting, End Cap, 12" x 4" (300mm x 100m PC B  $       26.50 31.00%  $                 18.29 N/A N/A
FREC12X4YL Fitting, End Cap, 12" x 4" (300mm x 100m PC B  $       26.50 31.00%  $                 18.29 N/A N/A
FREC24X4BL Fitting, End Cap, 24" x 4" (600mm x 100m PC B  $       62.48 31.00%  $                 43.11 N/A N/A
FREC24X4OR Fitting, End Cap, 24" x 4" (600mm x 100m PC B  $       62.48 31.00%  $                 43.11 N/A N/A
FREC24X4YL Fitting, End Cap, 24" x 4" (600mm x 100m PC B  $       62.48 31.00%  $                 43.11 N/A N/A
FREC4X4BL Fitting, End Cap, 4" x 4" (100mm x 100mm PC B  $       13.16 31.00%  $                   9.08 N/A N/A
FREC4X4OR Fitting, End Cap, 4" x 4" (100mm x 100mm PC B  $       13.16 31.00%  $                   9.08 N/A N/A
FREC4X4YL Fitting, End Cap, 4" x 4" (100mm x 100mm PC B  $       13.16 31.00%  $                   9.08 N/A N/A
FREC6X4BL Fitting, End Cap, 6" x 4" (150mm x 100mm PC B  $       13.16 31.00%  $                   9.08 N/A N/A
FREC6X4OR Fitting, End Cap, 6" x 4" (150mm x 100mm PC B  $       13.16 31.00%  $                   9.08 N/A N/A
FREC6X4YL Fitting, End Cap, 6" x 4" (150mm x 100mm PC B  $       13.16 31.00%  $                   9.08 N/A N/A
FRFWC12X4BL Fitting, 4-Way Cross, 12x4 (300mm x 100m PC B  $     346.43 31.00%  $               239.04 N/A N/A
FRFWC12X4OR Fitting, 4-Way Cross, 12x 4 (300mm x 100 PC B  $     346.43 31.00%  $               239.04 N/A N/A
FRFWC12X4W4BL Fitting, 4-Way Cross, 12" x 4" (300mm x PC B  $     296.71 31.00%  $               204.73 N/A N/A
FRFWC12X4W4OR Fitting, 4-Way Cross, 12" x 4" (300mm x PC B  $     296.71 31.00%  $               204.73 N/A N/A
FRFWC12X4W4YL Fitting, 4-Way Cross, 12" x 4" (300mm x PC B  $     296.71 31.00%  $               204.73 N/A N/A
FRFWC12X4W6BL Fitting, 4-Way Cross, 12" x 4" (300mm x PC B  $     296.71 31.00%  $               204.73 N/A N/A
FRFWC12X4W6OR Fitting, 4-Way Cross, 12" x 4" (300mm x PC B  $     296.71 31.00%  $               204.73 N/A N/A
FRFWC12X4W6YL Fitting, 4-Way Cross, 12" x 4" (300mm x PC B  $     296.71 31.00%  $               204.73 N/A N/A
FRFWC12X4YL Fitting, 4-Way Cross, 12x4 (300mm x 100m PC B  $     346.43 31.00%  $               239.04 N/A N/A
FRFWC24X4BL Fitting, 4-Way Cross, 24x4 (600mm x 100m PC B  $     808.42 31.00%  $               557.81 N/A N/A
FRFWC24X4OR Fitting, 4-Way Cross, 24x4 (600mm x 100m PC B  $     808.42 31.00%  $               557.81 N/A N/A
FRFWC24X4W12BL Fitting, Four Way Cross, 24x4, (600mm x1 PC B  $     692.93 31.00%  $               478.12 N/A N/A
FRFWC24X4W12OR Fitting, Four Way Cross, 24x4, (600mm x1 PC B  $     692.93 31.00%  $               478.12 N/A N/A
FRFWC24X4W12YL Fitting, Four Way Cross, 24x4, (600mm x1 PC B  $     692.93 31.00%  $               478.12 N/A N/A
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FRFWC24X4YL Fitting, 4-Way Cross, 24x4 (600mm x 100m PC B  $     808.42 31.00%  $               557.81 N/A N/A
FRFWC4X4BL Fitting, 4-Way Cross, 4" x 4" (100mm x 1 PC B  $     261.65 31.00%  $               180.54 N/A N/A
FRFWC4X4OR Fitting, 4-Way Cross, 4" x 4" (100mm x 1 PC B  $     261.65 31.00%  $               180.54 N/A N/A
FRFWC4X4YL Fitting, 4-Way Cross, 4" x 4" (100mm x 1 PC B  $     261.65 31.00%  $               180.54 N/A N/A
FRFWC6X4BL Fitting, 4-Way Cross, 6" x 4" (150mm x 1 PC B  $     276.27 31.00%  $               190.63 N/A N/A
FRFWC6X4OR Fitting, 4-Way Cross, 6" x 4" (150mm x 1 PC B  $     276.27 31.00%  $               190.63 N/A N/A
FRFWC6X4YL Fitting, 4-Way Cross, 6" x 4" (150mm x 1 PC B  $     276.27 31.00%  $               190.63 N/A N/A
FRFWCCV24BL Snap-On Cover, 4-Way Cross, 24" x 4" (60 PC B  $     419.03 31.00%  $               289.13 N/A N/A
FRFWCCV24OR Snap-On Cover, 4-Way Cross, 24" x 4" (60 PC B  $     419.03 31.00%  $               289.13 N/A N/A
FRFWCCV24W12BL Snap-On Cover, 4-Way Cross, 24" x 4" w/1 PC B  $     368.35 31.00%  $               254.16 N/A N/A
FRFWCCV24W12OR Snap-On Cover, 4-Way Cross, 24" x 4" w/1 PC B  $     368.35 31.00%  $               254.16 N/A N/A
FRFWCCV24W12YL Snap-On Cover, 4-Way Cross, 24" x 4" w/1 PC B  $     368.35 31.00%  $               254.16 N/A N/A
FRFWCCV24YL Snap-On Cover, 4-Way Cross, 24" x 4" (60 PC B  $     419.03 31.00%  $               289.13 N/A N/A
FRFWCSC12BL Split Cover, 4-Way Cross, 12" x 4" (300m PC B  $     179.60 31.00%  $               123.92 N/A N/A
FRFWCSC12OR Split Cover, 4-Way Cross, 12" x 4" (300m PC B  $     179.60 31.00%  $               123.92 N/A N/A
FRFWCSC12W4BL Split Cover, 4-Way Cross, 12" x 4" w/4" PC B  $     157.75 31.00%  $               108.85 N/A N/A
FRFWCSC12W4OR Split Cover, 4-Way Cross, 12" x 4" w/4" PC B  $     157.75 31.00%  $               108.85 N/A N/A
FRFWCSC12W4YL Split Cover, 4-Way Cross, 12" x 4" w/4" PC B  $     157.75 31.00%  $               108.85 N/A N/A
FRFWCSC12W6BL Split Cover, 4-Way Cross, 12" x 4" w/6" PC B  $     157.75 31.00%  $               108.85 N/A N/A
FRFWCSC12W6OR Split Cover, 4-Way Cross, 12" x 4" w/6" PC B  $     157.75 31.00%  $               108.85 N/A N/A
FRFWCSC12W6YL Split Cover, 4-Way Cross, 12" x 4" w/6" PC B  $     157.75 31.00%  $               108.85 N/A N/A
FRFWCSC12YL Split Cover, 4-Way Cross, 12" x 4" (300m PC B  $     179.60 31.00%  $               123.92 N/A N/A
FRFWCSC4BL Split Cover, 4-Way Cross,  4" x 4" (100m PC B  $       92.31 31.00%  $                 63.69 N/A N/A
FRFWCSC4OR Split Cover, 4-Way Cross, 4" x 4" (100mm PC B  $       92.31 31.00%  $                 63.69 N/A N/A
FRFWCSC4YL Split Cover, 4-Way Cross, 4" x 4" (100mm PC B  $       92.31 31.00%  $                 63.69 N/A N/A
FRFWCSC6BL Split Cover, 4-Way Cross, 6" x 4" (150mm PC B  $     100.86 31.00%  $                 69.59 N/A N/A
FRFWCSC6OR Split Cover, 4-Way Cross, 6" x 4" (150mm PC B  $     100.86 31.00%  $                 69.59 N/A N/A
FRFWCSC6YL Split Cover, 4-Way Cross, 6" x 4" (150mm PC B  $     100.86 31.00%  $                 69.59 N/A N/A
FRH4512X4BL Fitting, Horizontal 45o Angle, 12" x 4" PC B  $     180.58 31.00%  $               124.60 N/A N/A
FRH4512X4OR Fitting, Horizontal 45o Angle, 12" x 4" PC B  $     180.58 31.00%  $               124.60 N/A N/A
FRH4512X4YL Fitting, Horizontal 45o Angle, 12" x 4" PC B  $     180.58 31.00%  $               124.60 N/A N/A
FRH4524X4BL Fitting, Horizontal 45 Degree, 24x4, (60 PC B  $     422.21 31.00%  $               291.32 N/A N/A
FRH4524X4OR Fitting, Horizontal 45 Degree, 24x4, (60 PC B  $     422.21 31.00%  $               291.32 N/A N/A
FRH4524X4YL Fitting, Horizontal 45 Degree, 24x4, (60 PC B  $     422.21 31.00%  $               291.32 N/A N/A
FRH454X4BL Fitting, Horizontal 45o Angle, 4" x 4" ( PC B  $       86.24 31.00%  $                 59.51 N/A N/A
FRH454X4OR Fitting, Horizontal 45o Angle, 4" x 4" ( PC B  $       86.24 31.00%  $                 59.51 N/A N/A
FRH454X4YL Fitting, Horizontal 45o Angle, 4" x 4" ( PC B  $       86.24 31.00%  $                 59.51 N/A N/A
FRH456X4BL Fitting, Horizontal 45o Angle, 6" x 4" ( PC B  $     100.86 31.00%  $                 69.59 N/A N/A
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FRH456X4OR Fitting, Horizontal 45o Angle, 6" x 4" ( PC B  $     100.86 31.00%  $                 69.59 N/A N/A
FRH456X4YL Fitting, Horizontal 45o Angle, 6" x 4" ( PC B  $     100.86 31.00%  $                 69.59 N/A N/A
FRH45CV24BL Cover,Horizontal 45 Degree 24x4 (600mmx1 PC B  $     271.09 31.00%  $               187.05 N/A N/A
FRH45CV24OR Cover,Horizontal 45 Degree 24x4 (600mmx1 PC B  $     271.09 31.00%  $               187.05 N/A N/A
FRH45CV24YL Cover,Horizontal 45 Degree 24x4 (600mmx1 PC B  $     271.09 31.00%  $               187.05 N/A N/A
FRH45SC12BL Split Cover, Horizontal 45o, 12" x 4" (3 PC B  $     115.96 31.00%  $                 80.01 N/A N/A
FRH45SC12OR Split Cover, Horizontal 45o, 12" x 4" (3 PC B  $     115.96 31.00%  $                 80.01 N/A N/A
FRH45SC12YL Split Cover, Horizontal 45o, 12" x 4" (3 PC B  $     115.96 31.00%  $                 80.01 N/A N/A
FRH45SC4BL Split Cover, Horizontal 45o, 4" x 4" (10 PC B  $       64.47 31.00%  $                 44.48 N/A N/A
FRH45SC4OR Split Cover, Horizontal 45o, 4" x 4" (10 PC B  $       64.47 31.00%  $                 44.48 N/A N/A
FRH45SC4YL Split Cover, Horizontal 45o, 4" x 4" (10 PC B  $       64.47 31.00%  $                 44.48 N/A N/A
FRH45SC6BL Split Cover, Horizontal 45o, 6" x 4" (15 PC B  $       86.24 31.00%  $                 59.51 N/A N/A
FRH45SC6OR Split Cover, Horizontal 45o, 6" x 4" (15 PC B  $       86.24 31.00%  $                 59.51 N/A N/A
FRH45SC6YL Split Cover, Horizontal 45o, 6" x 4" (15 PC B  $       86.24 31.00%  $                 59.51 N/A N/A
FRH6S1-R5M02 HYDRA REF CBL ASSMY, 62.5µm OM1, STD GR PC B  $     762.04 31.00%  $               525.81 N/A N/A
FRH6S1-R6M02 HYDRA REF CBL ASSMY,  62.5µm OM1, STD G PC B  $     762.04 31.00%  $               525.81 N/A N/A
FRH6S3-R5M02 HYDRA REF CBL ASSMY, 62.5µm, OM1, STD G PC B  $     762.04 31.00%  $               525.81 N/A N/A
FRH6S3-R6M02 HYDRA REF CBL ASSMY, 62.5µm, OM3, STD G PC B  $     762.04 31.00%  $               525.81 N/A N/A
FRH9S1-R5M02 Hydra Ref Cbl Assmy, 9µm, singlmode, St PC B  $     828.31 31.00%  $               571.53 N/A N/A
FRH9S1-R6M02 Hydra Ref Cbl Assmy, 9µm, singlmode, St PC B  $     828.31 31.00%  $               571.53 N/A N/A
FRH9S3-R5M02 HYDRA REF CBL ASSMY, 9µm, SM, STD GRD S PC B  $     828.31 31.00%  $               571.53 N/A N/A
FRH9S3-R6M02 HYDRA REF CBL ASSMY, 9µm, SM, STD GRD S PC B  $     828.31 31.00%  $               571.53 N/A N/A
FRHC12BL6 Channel Cover, Hinged, Snap-On,12" x 4" FT A  $       23.80 31.00%  $                 16.42 N/A N/A
FRHC12OR6 Channel Cover, Hinged, Snap-On, 12" x 4" FT A  $       23.80 31.00%  $                 16.42 N/A N/A
FRHC12YL6 Channel Cover, Hinged, Snap-On 12" x 4" FT A  $       23.80 31.00%  $                 16.42 N/A N/A
FRHC4BL6 Channel Cover, Hinged, Snap-On, 4" x 4" FT A  $       14.41 31.00%  $                   9.94 N/A N/A
FRHC4OR2 Channel Cover, Hinged, Snap-On, 4" x 4" MT B  $       47.24 31.00%  $                 32.60 N/A N/A
FRHC4OR6 Channel Cover, Hinged, Snap-On, 4" x 4" FT A  $       14.41 31.00%  $                   9.94 N/A N/A
FRHC4YL2 Channel Cover, Hinged, Snap-On, 4" x 4" MT B  $       47.24 31.00%  $                 32.60 N/A N/A
FRHC4YL6 Channel Cover, Hinged, Snap-On, 4" x 4" FT A  $       14.41 31.00%  $                   9.94 N/A N/A
FRHC6BL6 Channel Cover, Hinged, Snap-On, 6" x 4" FT A  $       15.59 31.00%  $                 10.76 N/A N/A
FRHC6OR6 Channel Cover, Hinged, Snap-On, 6" x 4" FT A  $       15.59 31.00%  $                 10.76 N/A N/A
FRHC6YL6 Channel Cover, Hinged, Snap-On, 6" x 4" FT A  $       15.59 31.00%  $                 10.76 N/A N/A
FRHD2KTBL Kit, 2" x 2" (50mm x 50mm), FiberRunner, PC B  $     165.66 31.00%  $               114.31 N/A N/A
FRHD2KTOR Kit, 2" x 2" (50mm x 50mm), FiberRunner, PC B  $     165.66 31.00%  $               114.31 N/A N/A
FRHD2KTYL Kit, 2" x 2" (50mm x 50mm), FiberRunner, PC B  $     165.66 31.00%  $               114.31 N/A N/A
FRHD4KTBL Kit, 4" x 4" (100mm x 100mm), FiberRunne PC B  $     197.82 31.00%  $               136.50 N/A N/A
FRHD4KTOR Kit, 4" x 4" (100mm x 100mm), FiberRunne PC B  $     197.82 31.00%  $               136.50 N/A N/A
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FRHD4KTYL Kit, 4" x 4" (100mm x 100mm), FiberRunne PC B  $     197.82 31.00%  $               136.50 N/A N/A
FRHXS1-R5M02 HYDRA REF CBL ASSMY, 50µm OM3, STD GRD PC B  $     771.79 31.00%  $               532.54 N/A N/A
FRHXS1-R6M02 HYDRA REF CBL ASSMY, 50µm OM3, STD GRD PC B  $     771.79 31.00%  $               532.54 N/A N/A
FRHXS3-R5M02 HYDRA REF CBL ASSMY, 50µm, OM3, STD GRD PC B  $     771.79 31.00%  $               532.54 N/A N/A
FRHXS3-R6M02 HYDRA REF CBL ASSMY, 50µm, OM3, STD GRD PC B  $     771.79 31.00%  $               532.54 N/A N/A
FRIDT4X4BL Fitting, 2-Port Spillout to 1.5" (38mm) PC B  $       31.48 31.00%  $                 21.72 N/A N/A
FRIDT4X4OR Fitting, 2-Port Spillout to 1.5" (38mm) PC B  $       31.48 31.00%  $                 21.72 N/A N/A
FRIDT4X4YL Fitting, 2-Port Spillout to 1.5" (38mm) PC B  $       31.48 31.00%  $                 21.72 N/A N/A
FRIDT6X4BL Fitting, 3-Port Spillout to 1.5" (38mm) PC B  $       34.13 31.00%  $                 23.55 N/A N/A
FRIDT6X4OR Fitting, 3-Port Spillout to 1.5" (38mm) PC B  $       34.13 31.00%  $                 23.55 N/A N/A
FRIDT6X4YL Fitting, 3-Port Spillout to 1.5" (38mm) PC B  $       34.13 31.00%  $                 23.55 N/A N/A
FRIV4512X4BL Fitting and Cover, Inside Vertical 45o, PC B  $     218.62 31.00%  $               150.85 N/A N/A
FRIV4512X4OR Fitting and Cover, Inside Vertical 45o, PC B  $     218.62 31.00%  $               150.85 N/A N/A
FRIV4512X4YL Fitting and Cover, Inside Vertical 45o, PC B  $     218.62 31.00%  $               150.85 N/A N/A
FRIV4524X4BL Fitting and Cover, Inside Vertical 45o, PC B  $     422.21 31.00%  $               291.32 N/A N/A
FRIV4524X4OR Fitting and Cover, Inside Vertical 45o, PC B  $     422.21 31.00%  $               291.32 N/A N/A
FRIV4524X4YL Fitting and Cover, Inside Vertical 45o, PC B  $     422.21 31.00%  $               291.32 N/A N/A
FRIV454X4BL Fitting and Cover, Inside Vertical 45o, PC B  $       86.24 31.00%  $                 59.51 N/A N/A
FRIV454X4OR Fitting and Cover, Inside Vertical 45o, PC B  $       86.24 31.00%  $                 59.51 N/A N/A
FRIV454X4YL Fitting and Cover, Inside Vertical 45o, PC B  $       86.24 31.00%  $                 59.51 N/A N/A
FRIV456X4BL Fitting and Cover, Inside Vertical 45o, PC B  $     100.86 31.00%  $                 69.59 N/A N/A
FRIV456X4OR Fitting and Cover, Inside Vertical 45o, PC B  $     100.86 31.00%  $                 69.59 N/A N/A
FRIV456X4YL Fitting and Cover, Inside Vertical 45o, PC B  $     100.86 31.00%  $                 69.59 N/A N/A
FRIVRA4X4BL Fitting and Cover, Inside Vertical 90o, PC B  $       99.40 31.00%  $                 68.59 N/A N/A
FRIVRA4X4OR Fitting and Cover, Inside Vertical 90o, PC B  $       99.40 31.00%  $                 68.59 N/A N/A
FRIVRA4X4YL Fitting and Cover, Inside Vertical 90o, PC B  $       99.40 31.00%  $                 68.59 N/A N/A
FRIVRA6X4BL Fitting and Cover, Inside Vertical 90o, PC B  $     115.96 31.00%  $                 80.01 N/A N/A
FRIVRA6X4OR Fitting and Cover, Inside Vertical 90o, PC B  $     115.96 31.00%  $                 80.01 N/A N/A
FRIVRA6X4YL Fitting and Cover, Inside Vertical 90o, PC B  $     115.96 31.00%  $                 80.01 N/A N/A
FRLPR42BL Fitting, Low Profile Reducer from 4" x 4 PC B  $       49.81 31.00%  $                 34.37 N/A N/A
FRLPR64BL Fitting, Low Profile Reducer from 6" x 4 PC B  $     101.83 31.00%  $                 70.26 N/A N/A
FRME1 Rack Mount Enclosure 1 RU PC B  $     255.50 31.00%  $               176.30 N/A N/A
FRME144SBL Rack Mount Fiber Splice Enclosure PC B  $     506.41 31.00%  $               349.42 N/A N/A
FRME1U Rack Mount Fiber Enclosure 1 RU PC B  $     255.31 31.00%  $               176.16 N/A N/A
FRME2 Rack Mount Fiber Enclosure 2 RU PC B  $     317.83 31.00%  $               219.30 N/A N/A
FRME22U Rack Mount Fiber Enclosure 22 RU PC B  $  3,161.25 31.00%  $            2,181.26 N/A N/A
FRME2U Rack Mount Fiber Enclosure 2 RU PC B  $     317.68 31.00%  $               219.20 N/A N/A
FRME3 Rack Mount Fiber Enclosure 3 RU PC B  $     350.91 31.00%  $               242.13 N/A N/A
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FRME4 Rack Mount Fiber Enclosure 4 RU PC B  $     400.02 31.00%  $               276.01 N/A N/A
FRME48AIBL Rack Mount Fiber Enclouse 48 Port With A PC B  $     359.86 31.00%  $               248.30 N/A N/A
FRME72SBL Rack Mount Fiber Splice Drawer PC B  $     405.51 31.00%  $               279.80 N/A N/A
FRNA32A6BL Net-Access 32 Inch Cabinet Assembly 6x4, PC B  $     185.64 31.00%  $               128.09 N/A N/A
FRNA40A6BL Net-Access 40 Inch Cabinet Assembly 6x4, PC B  $     204.34 31.00%  $               140.99 N/A N/A
FRNABBL Net-Access Bracket, Black PC B  $     184.18 31.00%  $               127.08 N/A N/A
FRNWT12 Fitting, Adapter from 12" x 4" FiberRunn PC B  $       96.70 31.00%  $                 66.72 N/A N/A
FRNWT128 Fitting, Adapter from 12" x 4" FiberRunn PC B  $       92.09 31.00%  $                 63.54 N/A N/A
FROV4512X4BL Fitting, Outside Vertical 45o, 12" x 4" PC B  $     180.58 31.00%  $               124.60 N/A N/A
FROV4512X4OR Fitting, Outside Vertical 45o, 12" x 4" PC B  $     180.58 31.00%  $               124.60 N/A N/A
FROV4512X4YL Fitting, Outside Vertical 45o, 12" x 4" PC B  $     180.58 31.00%  $               124.60 N/A N/A
FROV4524X4BL Fitting, Outside Vertical 45o, 24x 4 (60 PC B  $     422.21 31.00%  $               291.32 N/A N/A
FROV4524X4OR Fitting, Outside Vertical 45o, 24x 4 (60 PC B  $     422.21 31.00%  $               291.32 N/A N/A
FROV4524X4YL Fitting, Outside Vertical 45o, 24x 4 (60 PC B  $     422.21 31.00%  $               291.32 N/A N/A
FROV454X4BL Fitting, Outside Vertical 45o, 4" x 4" ( PC B  $       86.24 31.00%  $                 59.51 N/A N/A
FROV454X4OR Fitting, Outside Vertical 45o, 4" x 4" ( PC B  $       86.24 31.00%  $                 59.51 N/A N/A
FROV454X4YL Fitting, Outside Vertical 45o, 4" x 4" ( PC B  $       86.24 31.00%  $                 59.51 N/A N/A
FROV456X4BL Fitting, Outside Vertical 45o, 6" x 4" ( PC B  $     100.86 31.00%  $                 69.59 N/A N/A
FROV456X4OR Fitting, Outside Vertical 45o, 6" x 4" ( PC B  $     100.86 31.00%  $                 69.59 N/A N/A
FROV456X4YL Fitting, Outside Vertical 45o, 6" x 4" ( PC B  $     100.86 31.00%  $                 69.59 N/A N/A
FROV45CV24BL Cover, Outside Vertical 45 Degree 24x4 ( PC B  $     271.09 31.00%  $               187.05 N/A N/A
FROV45CV24OR Cover, Outside Vertical 45 Degree 24x4 ( PC B  $     271.09 31.00%  $               187.05 N/A N/A
FROV45CV24YL Cover, Outside Vertical 45 Degree 24x4 ( PC B  $     271.09 31.00%  $               187.05 N/A N/A
FROV45SC12BL Split Cover, Outside Vert 45o, 12" x 4" PC B  $     115.96 31.00%  $                 80.01 N/A N/A
FROV45SC12OR Split Cover, Outside Vert 45o, 12" x 4" PC B  $     115.96 31.00%  $                 80.01 N/A N/A
FROV45SC12YL Split Cover, Outside Vert 45o, 12" x 4" PC B  $     115.96 31.00%  $                 80.01 N/A N/A
FROV45SC4BL Split Cover, Outside Vert 45o, 4" x 4" ( PC B  $       64.47 31.00%  $                 44.48 N/A N/A
FROV45SC4OR Split Cover, Outside Vert 45o, 4" x 4" ( PC B  $       64.47 31.00%  $                 44.48 N/A N/A
FROV45SC4YL Split Cover, Outside Vert 45o, 4" x 4" ( PC B  $       64.47 31.0%  $                 44.48 N/A N/A
FROV45SC6BL Split Cover, Outside Vert 45o, 6" x 4" ( PC B  $       71.79 31.00%  $                 49.54 N/A N/A
FROV45SC6OR Split Cover, Outside Vert 45o, 6" x 4" ( PC B  $       71.79 31.00%  $                 49.54 N/A N/A
FROV45SC6YL Split Cover, Outside Vert 45o, 6" x 4" ( PC B  $       71.79 31.00%  $                 49.54 N/A N/A
FROVRA12X4BL Fitting, Outside Vertical 90o, 12" x 4" PC B  $     180.58 31.00%  $               124.60 N/A N/A
FROVRA12X4OR Fitting, Outside Vertical 90o, 12" x 4" PC B  $     180.58 31.00%  $               124.60 N/A N/A
FROVRA12X4YL Fitting, Outside Vertical 90o, 12" x 4" PC B  $     180.58 31.00%  $               124.60 N/A N/A
FROVRA4X4BL Fitting, Outside Vertical 90o, 4" x 4" ( PC B  $     108.17 31.00%  $                 74.64 N/A N/A
FROVRA4X4OR Fitting, Outside Vertical 90o, 4" x 4" ( PC B  $     108.17 31.00%  $                 74.64 N/A N/A
FROVRA4X4YL Fitting, Outside Vertical 90o, 4" x 4" ( PC B  $     108.17 31.00%  $                 74.64 N/A N/A
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FROVRA6X4BL Fitting, Outside Vertical 90o, 6" x 4" ( PC B  $     123.10 31.00%  $                 84.94 N/A N/A
FROVRA6X4OR Fitting, Outside Vertical 90o, 6" x 4" ( PC B  $     123.10 31.00%  $                 84.94 N/A N/A
FROVRA6X4YL Fitting, Outside Vertical 90o, 6" x 4" ( PC B  $     123.10 31.00%  $                 84.94 N/A N/A
FROVRASC12BL Split Cover, Outside Vertical 90o, 12" x PC B  $     138.83 31.00%  $                 95.79 N/A N/A
FROVRASC12OR Split Cover, Outside Vertical 90o, 12" x PC B  $     138.83 31.00%  $                 95.79 N/A N/A
FROVRASC12YL Split Cover, Outside Vertical 90o, 12" x PC B  $     138.83 31.00%  $                 95.79 N/A N/A
FROVRASC4BL Split Cover, Outside Vertical 90o, 4" x PC B  $       70.74 31.00%  $                 48.81 N/A N/A
FROVRASC4OR Split Cover, Outside Vertical 90o, 4" x PC B  $       70.74 31.00%  $                 48.81 N/A N/A
FROVRASC4YL Split Cover, Outside Vertical 90o, 4" x PC B  $       70.74 31.00%  $                 48.81 N/A N/A
FROVRASC6BL Split Cover, Outside Vertical 90o, 6" x PC B  $       54.20 31.00%  $                 37.40 N/A N/A
FROVRASC6OR Split Cover, Outside Vertical 90o, 6" x PC B  $       54.20 31.00%  $                 37.40 N/A N/A
FROVRASC6YL Split Cover, Outside Vertical 90o, 6" x PC B  $       54.20 31.00%  $                 37.40 N/A N/A
FRQMC-X Accessory, QuikLock Mounting Clips, Fibe PC B  $         4.74 31.00%  $                   3.27 N/A N/A
FRRA12X4BL Fitting, Horizontal Right Angle, 12" x 4 PC B  $     180.58 31.00%  $               124.60 N/A N/A
FRRA12X4OR Fitting, Horizontal Right Angle, 12" x 4 PC B  $     180.58 31.00%  $               124.60 N/A N/A
FRRA12X4YL Fitting, Horizontal Right Angle, 12" x 4 PC B  $     180.58 31.00%  $               124.60 N/A N/A
FRRA4X4BL Fitting, Horizontal Right Angle, 4" x 4" PC B  $     108.17 31.00%  $                 74.64 N/A N/A
FRRA4X4OR Fitting, Horizontal Right Angle, 4" x 4" PC B  $     108.17 31.00%  $                 74.64 N/A N/A
FRRA4X4YL Fitting, Horizontal Right Angle, 4" x 4" PC B  $     108.17 31.00%  $                 74.64 N/A N/A
FRRA6X4BL Fitting, Horizontal Right Angle, 6" x 4" PC B  $     122.78 31.00%  $                 84.72 N/A N/A
FRRA6X4OR Fitting, Horizontal Right Angle, 6" x 4" PC B  $     122.78 31.00%  $                 84.72 N/A N/A
FRRA6X4YL Fitting, Horizontal Right Angle, 6" x 4" PC B  $     122.78 31.00%  $                 84.72 N/A N/A
FRRASC12BL Split Cover, Horizontal Right Angle, 12" PC B  $     140.21 31.00%  $                 96.74 N/A N/A
FRRASC12OR Split Cover, Horizontal Right Angle, 12" PC B  $     140.21 31.00%  $                 96.74 N/A N/A
FRRASC12YL Split Cover, Horizontal Right Angle, 12" PC B  $     140.21 31.00%  $                 96.74 N/A N/A
FRRASC4BL Split Cover, Horizontal Right Angle, 4" PC B  $       71.79 31.00%  $                 49.54 N/A N/A
FRRASC4OR Split Cover, Horizontal Right Angle, 4" PC B  $       71.79 31.00%  $                 49.54 N/A N/A
FRRASC4YL Split Cover, Horizontal Right Angle, 4" PC B  $       71.79 31.00%  $                 49.54 N/A N/A
FRRASC6BL Split Cover, Horizontal Right Angle, 6" PC B  $       86.32 31.00%  $                 59.56 N/A N/A
FRRASC6OR Split Cover, Horizontal Right Angle, 6" PC B  $       86.32 31.00%  $                 59.56 N/A N/A
FRRASC6YL Split Cover, Horizontal Right Angle, 6" PC B  $       86.32 31.00%  $                 59.56 N/A N/A
FRRF126BL Fitting, Reducer From 12" x 4" to 6" x 4 PC B  $     147.52 31.00%  $               101.79 N/A N/A
FRRF126LBL Fitting, Transition Left Reducer From 12 PC B  $     147.52 31.00%  $               101.79 N/A N/A
FRRF126LOR Fitting, Transition Left Reducer From 12 PC B  $     147.52 31.00%  $               101.79 N/A N/A
FRRF126LSCBL Split Cover, Transition Left Reducer Fro PC B  $     117.09 31.00%  $                 80.79 N/A N/A
FRRF126LSCOR Split Cover, Transition Left Reducer Fro PC B  $     117.09 31.00%  $                 80.79 N/A N/A
FRRF126LSCYL Split Cover, Transition Left Reducer Fro PC B  $     117.09 31.00%  $                 80.79 N/A N/A
FRRF126LYL Fitting, Transition Left Reducer From 12 PC B  $     147.52 31.00%  $               101.79 N/A N/A
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FRRF126OR Fitting, Reducer From 12" x 4" to 6" x 4 PC B  $     147.52 31.00%  $               101.79 N/A N/A
FRRF126RBL Fitting, Transition Right Reducer From 1 PC B  $     147.52 31.00%  $               101.79 N/A N/A
FRRF126ROR Fitting, Transition Right Reducer From 1 PC B  $     147.52 31.00%  $               101.79 N/A N/A
FRRF126RSCBL Split Cover, Transition Right Reducer Fr PC B  $     117.09 31.00%  $                 80.79 N/A N/A
FRRF126RSCOR Split Cover, Transition Right Reducer Fr PC B  $     117.09 31.00%  $                 80.79 N/A N/A
FRRF126RSCYL Split Cover, Transition Right Reducer Fr PC B  $     117.09 31.00%  $                 80.79 N/A N/A
FRRF126RYL Fitting, Transition Right Reducer From 1 PC B  $     147.52 31.00%  $               101.79 N/A N/A
FRRF126SCBL Split Cover, Reducer From 12" x 4" to 6" PC B  $     120.61 31.00%  $                 83.22 N/A N/A
FRRF126SCOR Split Cover, Reducer From 12" x 4" to 6" PC B  $     120.61 31.00%  $                 83.22 N/A N/A
FRRF126SCYL Split Cover, Reducer From 12" x 4" to 6" PC B  $     120.61 31.00%  $                 83.22 N/A N/A
FRRF126YL Fitting, Reducer From 12" x 4" to 6" x 4 PC B  $     147.52 31.00%  $               101.79 N/A N/A
FRRF2412BL Fitting, Reducer from 24" x 4" (600mm x PC B  $     344.57 31.00%  $               237.75 N/A N/A
FRRF2412CVBL Cover, Reducer from  24x4 (600mmx100mm) PC B  $     281.81 31.00%  $               194.45 N/A N/A
FRRF2412CVOR Cover, Reducer from  24x4 (600mmx100mm) PC B  $     281.81 31.00%  $               194.45 N/A N/A
FRRF2412CVYL Cover, Reducer from  24x4 (600mmx100mm) PC B  $     281.81 31.00%  $               194.45 N/A N/A
FRRF2412OR Fitting, Reducer from 24" x 4" (600mm x PC B  $     344.57 31.00%  $               237.75 N/A N/A
FRRF2412YL Fitting, Reducer from 24" x 4" (600mm x PC B  $     344.57 31.00%  $               237.75 N/A N/A
FRRF4FD2BL Fitting and Cover, Reducer From 4" x 4" PC B  $       52.13 31.00%  $                 35.97 N/A N/A
FRRF4FD2OR Fitting and Cover, Reducer From 4" x 4" PC B  $       52.13 31.00%  $                 35.97 N/A N/A
FRRF4FD2YL Fitting and Cover, Reducer From 4" x 4" PC B  $       52.13 31.00%  $                 35.97 N/A N/A
FRRF4FD4BL Fitting and Cover, Reducer From 4" x 4" PC B  $       42.39 31.00%  $                 29.25 N/A N/A
FRRF4FD4OR Fitting and Cover, Reducer From 4" x 4" PC B  $       42.39 31.00%  $                 29.25 N/A N/A
FRRF4FD4YL Fitting and Cover, Reducer From 4" x 4" PC B  $       42.39 31.00%  $                 29.25 N/A N/A
FRRF64BL Fitting and Cover, Reducer From 6" x 4" PC B  $       51.42 31.00%  $                 35.48 N/A N/A
FRRF64OR Fitting and Cover, Reducer From 6" x 4" PC B  $       51.42 31.00%  $                 35.48 N/A N/A
FRRF64YL Fitting and Cover, Reducer From 6" x 4" PC B  $       51.42 31.00%  $                 35.48 N/A N/A
FRRF6FR4BL Fitting, Reducer From 6" x 4" To 4" x 4" PC B  $       75.20 31.00%  $                 51.89 N/A N/A
FRRF6FR4OR Fitting, Reducer From 6" x 4" To 4" x 4" PC B  $       75.20 31.00%  $                 51.89 N/A N/A
FRRF6FR4SCBL Split Cover, Reducer From 6" x 4" to 4" PC B  $       78.97 31.00%  $                 54.49 N/A N/A
FRRF6FR4SCOR Split Cover, Reducer From 6" x 4" to 4" PC B  $       78.97 31.00%  $                 54.49 N/A N/A
FRRF6FR4SCYL Split Cover, Reducer From 6" x 4" to 4" PC B  $       78.97 31.00%  $                 54.49 N/A N/A
FRRF6FR4YL Fitting, Reducer From 6" x 4" To 4" x 4" PC B  $       75.20 31.00%  $                 51.89 N/A N/A
FRRMBNF58 Bracket, NetFrame/NetRack QuikLock for 4 PC B  $       77.36 31.00%  $                 53.38 N/A N/A
FRSHC4BL6 Channel Cover, Split Hinged Snap-On, 4" FT A  $       14.82 31.00%  $                 10.23 N/A N/A
FRSHC4OR2 Channel Cover, Split Hinged Snap-On, 4" MT B  $       48.65 31.00%  $                 33.57 N/A N/A
FRSHC4OR6 Channel Cover, Split Hinged Snap-On, 4" FT A  $       14.82 31.00%  $                 10.23 N/A N/A
FRSHC4YL2 Channel Cover, Split Hinged Snap-On, 4" MT B  $       48.65 31.00%  $                 33.57 N/A N/A
FRSHC4YL6 Channel Cover, Split Hinged Snap-On, 4" FT A  $       14.82 31.00%  $                 10.23 N/A N/A
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FRSHC6BL6 Channel Cover, Split Hinged Snap-On, 6" FT A  $       16.06 31.00%  $                 11.08 N/A N/A
FRSHC6OR6 Channel Cover, Split Hinged Snap-On, 6" FT A  $       16.06 31.00%  $                 11.08 N/A N/A
FRSHC6YL6 Channel Cover, Split Hinged Snap-On, 6" FT A  $       16.06 31.00%  $                 11.08 N/A N/A
FRSLNKT12 Accessory,1/2" Split Locking Nut Kit, Fi PC B  $       21.48 31.00%  $                 14.82 N/A N/A
FRSLNKT58 Accessory, 5/8" Locking Nut Kit, FiberRu PC B  $       21.48 31.00%  $                 14.82 N/A N/A
FRSPJ2X2BL Spill-Over Junction Fitting with 2x2 Exi PC B  $     130.09 31.00%  $                 89.76 N/A N/A
FRSPJ2X2OR Spill-Over Junction Fitting with 2x2 Exi PC B  $     130.09 31.00%  $                 89.76 N/A N/A
FRSPJ2X2YL Spill-Over Junction Fitting with 2x2 Exi PC B  $     130.09 31.00%  $                 89.76 N/A N/A
FRSPJ4X4BL Spill-Over Junction Fitting with 4x4 Exi PC B  $     206.93 31.00%  $               142.78 N/A N/A
FRSPJ4X4OR Spill-Over Junction Fitting with 4x4 Exi PC B  $     206.93 31.00%  $               142.78 N/A N/A
FRSPJ4X4YL Spill-Over Junction Fitting with 4x4 Exi PC B  $     206.93 31.00%  $               142.78 N/A N/A
FRSPJC212BL Spill-Over Junction with 2x2 Exit Cover PC B  $       78.58 31.00%  $                 54.22 N/A N/A
FRSPJC212OR Spill-Over Junction with 2x2 Exit Cover PC B  $       78.58 31.00%  $                 54.22 N/A N/A
FRSPJC212YL Spill-Over Junction with 2x2 Exit Cover PC B  $       78.58 31.00%  $                 54.22 N/A N/A
FRSPJC24BL Spill-Over Junction with 2x2 Exit Cover, PC B  $       58.02 31.00%  $                 40.03 N/A N/A
FRSPJC24OR Spill-Over Junction with 2x2 Exit Cover, PC B  $       58.02 31.00%  $                 40.03 N/A N/A
FRSPJC24YL Spill-Over Junction with 2x2 Exit Cover, PC B  $       58.02 31.00%  $                 40.03 N/A N/A
FRSPJC26BL Spill-Over Junction with 2x2 Exit Cover, PC B  $       58.02 31.00%  $                 40.03 N/A N/A
FRSPJC26OR Spill-Over Junction with 2x2 Exit Cover, PC B  $       58.02 31.00%  $                 40.03 N/A N/A
FRSPJC26YL Spill-Over Junction with 2x2 Exit Cover, PC B  $       58.02 31.00%  $                 40.03 N/A N/A
FRSPJC412BL Spill-Over Junction with 4x4 Exit Cover PC B  $       54.03 31.00%  $                 37.28 N/A N/A
FRSPJC412OR Spill-Over Junction with 4x4 Exit Cover PC B  $       54.03 31.00%  $                 37.28 N/A N/A
FRSPJC412YL Spill-Over Junction with 4x4 Exit Cover PC B  $       54.03 31.00%  $                 37.28 N/A N/A
FRSPJC44BL Spill-Over Junction with 4x4 Exit Cover, PC B  $       36.26 31.00%  $                 25.02 N/A N/A
FRSPJC44OR Spill-Over Junction with 4x4 Exit Cover, PC B  $       36.26 31.00%  $                 25.02 N/A N/A
FRSPJC44YL Spill-Over Junction with 4x4 Exit Cover, PC B  $       36.26 31.00%  $                 25.02 N/A N/A
FRSPJC46BL Spill-Over Junction with 4x4 Exit Cover, PC B  $       36.26 31.00%  $                 25.02 N/A N/A
FRSPJC46OR Spill-Over Junction with 4x4 Exit Cover, PC B  $       36.26 31.00%  $                 25.02 N/A N/A
FRSPJC46YL Spill-Over Junction with 4x4 Exit Cover, PC B  $       36.26 31.00%  $                 25.02 N/A N/A
FRSSM2 Fiber Slack Management Spool PC B  $       52.15 31.00%  $                 35.98 N/A N/A
FRSTRCLIP Accessory, Strut Clip Kit, FiberRunner PC B  $       30.77 31.00%  $                 21.23 N/A N/A
FRT12X4BL Fitting, Horizontal Tee, 12" x 4" (300mm PC B  $     197.26 31.00%  $               136.11 N/A N/A
FRT12X4OR Fitting, Horizontal Tee, 12" x 4" (300mm PC B  $     197.26 31.00%  $               136.11 N/A N/A
FRT12X4W4BL Fitting, Horz Tee with 4" x 4" Exit, 12" PC B  $     197.26 31.00%  $               136.11 N/A N/A
FRT12X4W4OR Fitting, Horz Tee with 4" x 4" Exit, 12" PC B  $     197.26 31.00%  $               136.11 N/A N/A
FRT12X4W4YL Fitting, Horz Tee with 4" x 4" Exit, 12" PC B  $     197.26 31.00%  $               136.11 N/A N/A
FRT12X4W6BL Fitting, Horz Tee with 6" x 4" Exit, 12" PC B  $     197.26 31.00%  $               136.11 N/A N/A
FRT12X4W6OR Fitting, Horz Tee with 6" x 4" Exit, 12" PC B  $     197.26 31.00%  $               136.11 N/A N/A
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FRT12X4W6YL Fitting, Horz Tee with 6" x 4" Exit, 12" PC B  $     197.26 31.00%  $               136.11 N/A N/A
FRT12X4YL Fitting, Horizontal Tee, 12" x 4" (300mm PC B  $     197.26 31.00%  $               136.11 N/A N/A
FRT24X4W12BL Fitting, Horizontal Tee, 24x4, (600mm x1 PC B  $     460.07 31.00%  $               317.45 N/A N/A
FRT24X4W12OR Fitting, Horizontal Tee, 24x4, (600mm x1 PC B  $     460.07 31.00%  $               317.45 N/A N/A
FRT24X4W12YL Fitting, Horizontal Tee, 24x4, (600mm x1 PC B  $     460.07 31.00%  $               317.45 N/A N/A
FRT4X4BL Fitting, Horizontal Tee, 4" x 4" (100mm PC B  $     115.55 31.00%  $                 79.73 N/A N/A
FRT4X4OR Fitting, Horizontal Tee, 4" x 4" (100mm PC B  $     115.55 31.00%  $                 79.73 N/A N/A
FRT4X4YL Fitting, Horizontal Tee, 4" x 4" (100mm PC B  $     115.55 31.00%  $                 79.73 N/A N/A
FRT6X4BL Fitting, Horizontal Tee, 6" x 4" (150mm PC B  $     130.09 31.00%  $                 89.76 N/A N/A
FRT6X4OR Fitting, Horizontal Tee, 6" x 4" (150mm PC B  $     130.09 31.00%  $                 89.76 N/A N/A
FRT6X4YL Fitting, Horizontal Tee, 6" x 4" (150mm PC B  $     130.09 31.00%  $                 89.76 N/A N/A
FRTBKT-X Accessory, 1/4" T-Bolt Kit, FiberRunner PC B  $         4.80 31.00%  $                   3.31 N/A N/A
FRTBWG12BL FiberRunner Threaded Rod Trapeze Bracket PC B  $       52.94 31.00%  $                 36.53 N/A N/A
FRTBWG18BL FiberRunner Threaded Rod Trapeze Bracket PC B  $       65.29 31.00%  $                 45.05 N/A N/A
FRTBWG24BL FiberRunner Threaded Rod Trapeze Bracket PC B  $       77.64 31.00%  $                 53.57 N/A N/A
FRTBWG30BL FiberRunner Threaded Rod Trapeze Bracket PC B  $     103.76 31.00%  $                 71.59 N/A N/A
FRTCV24W12BL Cover,Horizontal Tee 24x4 (600mmx100mm) PC B  $     327.03 31.00%  $               225.65 N/A N/A
FRTCV24W12OR Cover,Horizontal Tee 24x4 (600mmx100mm) PC B  $     327.03 31.00%  $               225.65 N/A N/A
FRTCV24W12YL Cover, Horizontal Tee 24x4 (600mmx100mm) PC B  $     327.03 31.00%  $               225.65 N/A N/A
FRTEL4 Fitting, Adapter from 4" x 4" FiberRunne PC B  $       92.09 31.00%  $                 63.54 N/A N/A
FRTEL6 Fitting, Adapter from 6" x 4" FiberRunne PC B  $       92.09 31.00%  $                 63.54 N/A N/A
FRTR12X4BL Fitting, 3-Sided BRC Trumpet Spillout fo PC B  $       75.37 31.00%  $                 52.01 N/A N/A
FRTR12X4OR Fitting, 3-Sided BRC Trumpet Spillout fo PC B  $       75.37 31.00%  $                 52.01 N/A N/A
FRTR12X4YL Fitting, 3-Sided BRC Trumpet Spillout fo PC B  $       75.37 31.00%  $                 52.01 N/A N/A
FRTR24X4BL Fitting, 3-Sided BRC Trumpet Spillout fo PC B  $     229.08 31.00%  $               158.07 N/A N/A
FRTR24X4OR Fitting, 3-Sided BRC Trumpet Spillout fo PC B  $     229.08 31.00%  $               158.07 N/A N/A
FRTR24X4YL Fitting, 3-Sided BRC Trumpet Spillout fo PC B  $     229.08 31.00%  $               158.07 N/A N/A
FRTR4X4BL Fitting, 3-Sided BRC Trumpet Spillout fo PC B  $       71.62 31.00%  $                 49.42 N/A N/A
FRTR4X4OR Fitting, 3-Sided BRC Trumpet Spillout fo PC B  $       71.62 31.00%  $                 49.42 N/A N/A
FRTR4X4YL Fitting, 3-Sided BRC Trumpet Spillout fo PC B  $       71.62 31.00%  $                 49.42 N/A N/A
FRTR6X4BL Fitting, 3-Sided BRC Trumpet Spillout fo PC B  $       57.04 31.00%  $                 39.36 N/A N/A
FRTR6X4OR Fitting, 3-Sided BRC Trumpet Spillout fo PC B  $       57.04 31.00%  $                 39.36 N/A N/A
FRTR6X4YL Fitting, 3-Sided BRC Trumpet Spillout fo PC B  $       57.04 31.00%  $                 39.36 N/A N/A
FRTSC12BL Split Cover, Horizontal Tee, 12" x 4" (3 PC B  $     140.21 31.00%  $                 96.74 N/A N/A
FRTSC12OR Split Cover, Horizontal Tee, 12" x 4" (3 PC B  $     140.21 31.00%  $                 96.74 N/A N/A
FRTSC12W4BL Split Cover, Horizontal Tee with 12" x 4 PC B  $     140.21 31.00%  $                 96.74 N/A N/A
FRTSC12W4OR Split Cover, Horizontal Tee with 12" x 4 PC B  $     140.21 31.00%  $                 96.74 N/A N/A
FRTSC12W4YL Split Cover, Horizontal Tee with 12" x 4 PC B  $     140.21 31.00%  $                 96.74 N/A N/A
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FRTSC12W6BL Split Cover, Horizontal Tee with 6" x 4" PC B  $     140.21 31.00%  $                 96.74 N/A N/A
FRTSC12W6OR Split Cover, Horizontal Tee with 6" x 4" PC B  $     140.21 31.00%  $                 96.74 N/A N/A
FRTSC12W6YL Split Cover, Horizontal Tee with 6" x 4" PC B  $     140.21 31.00%  $                 96.74 N/A N/A
FRTSC12YL Split Cover, Horizontal Tee, 12" x 4" (3 PC B  $     140.21 31.00%  $                 96.74 N/A N/A
FRTSC4BL Split Cover, Horizontal Tee, 4" x 4" (10 PC B  $       92.31 31.00%  $                 63.69 N/A N/A
FRTSC4OR Split Cover, Horizontal Tee, 4" x 4" (10 PC B  $       92.31 31.00%  $                 63.69 N/A N/A
FRTSC4YL Split Cover, Horizontal Tee, 4" x 4" (10 PC B  $       92.31 31.00%  $                 63.69 N/A N/A
FRTSC6BL Split Cover, Horizontal Tee, 6" x 4" (15 PC B  $     100.54 31.00%  $                 69.37 N/A N/A
FRTSC6OR Split Cover,Horizontal Tee, 6" x 4" (150 PC B  $     100.54 31.00%  $                 69.37 N/A N/A
FRTSC6YL Split Cover, Horizontal Tee, 6" x 4" (15 PC B  $     100.54 31.00%  $                 69.37 N/A N/A
FRTYT68 Fitting, Adapter from 6" x 4" FiberRunne PC B  $       90.25 31.00%  $                 62.27 N/A N/A
FRUIB-X Accessory, Universal Innerduct Bracket, PC B  $         6.82 31.00%  $                   4.71 N/A N/A
FRUPS4X4BL Fitting, Up Spout, 4" x 4" (100mm x 100m PC B  $     131.52 31.00%  $                 90.75 N/A N/A
FRUPS4X4OR Fitting, Up Spout, 4" x 4" (100mm x 100m PC B  $     131.52 31.00%  $                 90.75 N/A N/A
FRUPS4X4YL Fitting, Up Spout, 4" x 4" (100mm x 100m PC B  $     131.52 31.00%  $                 90.75 N/A N/A
FRUPS6X4BL Fitting, Up Spout, 6" x 4" (150mm x 100m PC B  $     131.52 31.00%  $                 90.75 N/A N/A
FRUPS6X4OR Fitting, Up Spout, 6" x 4" (150mm x 100m PC B  $     131.52 31.00%  $                 90.75 N/A N/A
FRUPS6X4YL Fitting, Up Spout, 6" x 4" (150mm x 100m PC B  $     131.52 31.00%  $                 90.75 N/A N/A
FRVT12X4BL Fitting, Vertical Tee With Hinged Door, PC B  $     195.25 31.00%  $               134.72 N/A N/A
FRVT12X4OR Fitting, Vertical Tee With Hinged Door, PC B  $     195.25 31.00%  $               134.72 N/A N/A
FRVT12X4YL Fitting, Vertical Tee With Hinged Door, PC B  $     195.25 31.00%  $               134.72 N/A N/A
FRVT4X4BL Fitting, Vertical Tee With Hinged Door, PC B  $     141.49 31.00%  $                 97.63 N/A N/A
FRVT4X4OR Fitting, Vertical Tee With Hinged Door, PC B  $     141.49 31.00%  $                 97.63 N/A N/A
FRVT4X4YL Fitting, Vertical Tee With Hinged Door, PC B  $     141.49 31.00%  $                 97.63 N/A N/A
FRVT6X4BL Fitting, Vertical Tee With Hinged Door, PC B  $     157.90 31.00%  $               108.95 N/A N/A
FRVT6X4OR Fitting, Vertical Tee With Hinged Door, PC B  $     157.90 31.00%  $               108.95 N/A N/A
FRVT6X4YL Fitting, Vertical Tee With Hinged Door, PC B  $     157.90 31.00%  $               108.95 N/A N/A
FRWBS68 Fitting, Adapter from 6" x 4" FiberRunne PC B  $       71.66 31.00%  $                 49.45 N/A N/A
FRY126BL Fittting, Y-Reducer From 12" x 4" to Two PC B  $     180.67 31.00%  $               124.66 N/A N/A
FRY126OR Fittting, Y-Reducer From 12" x 4" to Two PC B  $     180.67 31.00%  $               124.66 N/A N/A
FRY126SCBL Fittting, Y-Reducer Split Cover, 12" x 4 PC B  $     138.83 31.00%  $                 95.79 N/A N/A
FRY126SCOR Fittting, Y-Reducer Split Cover, 12" x 4 PC B  $     138.83 31.00%  $                 95.79 N/A N/A
FRY126SCYL Fittting, Y-Reducer Split Cover, 12" x 4 PC B  $     138.83 31.00%  $                 95.79 N/A N/A
FRY126YL Fittting, Y-Reducer From 12" x 4" to Two PC B  $     180.67 31.00%  $               124.66 N/A N/A
FS.5X.5LG6 Solid Raceway, PVC, .5"X.5"X6', LGRY FT B  $         3.37 31.00%  $                   2.33 N/A N/A
FS.5X.5LG6NM Solid Raceway,PVC,.5"X.5"X6',LGRY,NM FT B  $         3.20 31.00%  $                   2.21 N/A N/A
FS.5X.5WH6NM Solid Raceway,PVC,.5"X.5"X6',WHT,NM FT B  $         3.20 31.00%  $                   2.21 N/A N/A
FS.5X1LG6 Solid Raceway,PVC,.5"X1"X6',LGRY FT B  $         3.99 31.00%  $                   2.75 N/A N/A
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FS.5X1LG6NM Solid Raceway,PVC,.5"X1"X6',LGRY,NM FT B  $         3.79 31.00%  $                   2.62 N/A N/A
FS.75X.75LG6NM Solid Raceway,PVC,.75"X.75"X6',LGRY,NM FT B  $         3.77 31.00%  $                   2.60 N/A N/A
FS.75X1.5LG6 Solid Raceway,PVC,.75"X1.5"X6',LGRY FT B  $         5.59 31.00%  $                   3.86 N/A N/A
FS1.5X1.5BL6 Solid Raceway,PVC,1.5"X1.5"X6',BLK FT B  $         5.76 31.00%  $                   3.97 N/A N/A
FS1.5X1.5BL6-A Solid Raceway,PVC,1.5"X1.5"X6',ADH,BLK FT B  $         6.62 31.00%  $                   4.57 N/A N/A
FS1.5X1.5LG6 Solid Raceway,PVC,1.5"X1.5"X6',LGRY FT B  $         5.70 31.00%  $                   3.93 N/A N/A
FS1.5X1.5LG6-A Solid Raceway,PVC,1.5"X1.5"X6',LGRY,ADH FT B  $         6.37 31.00%  $                   4.40 N/A N/A
FS1.5X1.5LG6NM Solid Raceway,PVC,1.5"X1.5"X6',LGRY,NM FT B  $         5.42 31.00%  $                   3.74 N/A N/A
FS1.5X1.5WH6 Solid Raceway,PVC,1.5"X1.5"X6',WHT FT B  $         5.70 31.00%  $                   3.93 N/A N/A
FS1.5X1.5WH6-A Solid Raceway,PVC,1.5"X1.5"X6',WHT,ADH FT B  $         6.92 31.00%  $                   4.77 N/A N/A
FS1.5X1.5WH6NM Solid Raceway,PVC,1.5"X1.5"X6',WHT,NM FT B  $         5.42 31.00%  $                   3.74 N/A N/A
FS1.5X1LG6 Solid Raceway,PVC,1.5"X1"X6',LGRY FT B  $         4.95 31.00%  $                   3.42 N/A N/A
FS1.5X1LG6NM Solid Raceway,PVC,1.5"X1"X6',LGRY,NM FT B  $         4.70 31.00%  $                   3.24 N/A N/A
FS1.5X1WH6NM Solid Raceway,PVC,1.5"X1"X6',WHT,NM FT B  $         4.70 31.00%  $                   3.24 N/A N/A
FS1.5X2LG6 Solid Raceway,PVC,1.5"X2"X6',LGRY FT B  $         6.44 31.00%  $                   4.44 N/A N/A
FS1.5X2LG6NM Solid Raceway,PVC,1.5"X2"X6',LGRY,NM FT B  $         6.12 31.00%  $                   4.22 N/A N/A
FS1.5X3LG6 Solid Raceway,PVC,1.5"X3"X6',LGRY FT B  $         8.11 31.00%  $                   5.60 N/A N/A
FS1.5X3LG6NM Solid Raceway,PVC,1.5"X3"X6',LGRY,NM FT B  $         7.71 31.00%  $                   5.32 N/A N/A
FS156-C Fanning Strip System, 12" Long, Up To 18 PC B  $       91.85 31.00%  $                 63.38 N/A N/A
FS1X1.5LG6 Solid Raceway,PVC,1"X1.5"X6',LGRY FT B  $         5.16 31.00%  $                   3.56 N/A N/A
FS1X1.5LG6-A Solid Raceway,PVC,1"X1.5"X6',LGRY,ADH FT B  $         5.93 31.00%  $                   4.09 N/A N/A
FS1X1.5LG6NM Solid Raceway,PVC,1"X1.5"X6',LGRY,NM FT B  $         4.89 31.00%  $                   3.37 N/A N/A
FS1X1BL6 Solid Raceway,PVC,1"X1"X6',BLK FT B  $         4.17 31.00%  $                   2.88 N/A N/A
FS1X1LG6 Solid Raceway,PVC,1"X1"X6',LGRY FT B  $         4.17 31.00%  $                   2.88 N/A N/A
FS1X1LG6NM Solid Raceway,PVC,1"X1"X6',LGRY,NM FT B  $         3.96 31.00%  $                   2.73 N/A N/A
FS1X1WH6 Solid Raceway,PVC,1"X1"X6',WHT FT B  $         4.17 31.00%  $                   2.88 N/A N/A
FS1X1WH6-A Solid Raceway,PVC,1"X1"X6',WHT,ADH FT B  $         4.88 31.00%  $                   3.37 N/A N/A
FS1X1WH6NM Solid Raceway,PVC,1"X1"X6',WHT,NM FT B  $         3.96 31.00%  $                   2.73 N/A N/A
FS1X1WH6NM-A Solid Raceway,PVC,1"X1"X6',WHT,NM,ADH FT B  $         4.88 31.00%  $                   3.37 N/A N/A
FS1X2LG6NM Solid Raceway,PVC,1"X2"X6',LGRY,NM FT B  $         4.98 31.00%  $                   3.44 N/A N/A
FS1X3LG6NM Solid Raceway,PVC,1"X3"X6',LGRY,NM FT B  $         6.62 31.00%  $                   4.57 N/A N/A
FS1X4LG6NM Solid Raceway,PVC,1"X4"X6',LGRY,NM FT B  $         7.70 31.00%  $                   5.31 N/A N/A
FS2ELQNQNNNM001 OM4+ Sig Core 2-fiber 1.6mm jacket, patc PC B  $       97.28 31.00%  $                 67.12 N/A N/A
FS2ELQNQNNNM002 OM4+ Sig Core 2-fiber 1.6mm jacket, patc PC B  $     100.18 31.00%  $                 69.12 N/A N/A
FS2ELQNQNNNM003 OM4+ Sig Core 2-fiber 1.6mm jacket, patc PC B  $     103.07 31.00%  $                 71.12 N/A N/A
FS2ELQNQNNNM004 OM4+ Sig Core 2-fiber 1.6mm jacket, patc PC B  $     105.96 31.00%  $                 73.11 N/A N/A
FS2ELQNQNNNM005 OM4+ Sig Core 2-fiber 1.6mm jacket, patc PC B  $     108.86 31.00%  $                 75.11 N/A N/A
FS2ELQNQNNNM006 OM4+ Sig Core 2-fiber 1.6mm jacket, patc PC B  $     111.75 31.00%  $                 77.11 N/A N/A
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FS2ELQNQNNNM007 OM4+ Sig Core 2-fiber 1.6mm jacket, patc PC B  $     114.65 31.00%  $                 79.11 N/A N/A
FS2ELQNQNNNM008 OM4+ Sig Core 2-fiber 1.6mm jacket, patc PC B  $     117.54 31.00%  $                 81.10 N/A N/A
FS2ELQNQNNNM009 OM4+ Sig Core 2-fiber 1.6mm jacket, patc PC B  $     120.42 31.00%  $                 83.09 N/A N/A
FS2ELQNQNNNM010 OM4+ Sig Core 2-fiber 1.6mm jacket, patc PC B  $     123.33 31.00%  $                 85.10 N/A N/A
FS2ELQNQNNNM011 OM4+ Sig Core 2-fiber 1.6mm jacket, patc PC B  $     126.21 31.00%  $                 87.08 N/A N/A
FS2ELQNQNNNM012 OM4+ Sig Core 2-fiber 1.6mm jacket, patc PC B  $     129.12 31.00%  $                 89.09 N/A N/A
FS2ELQNQNNNM013 OM4+ Sig Core 2-fiber 1.6mm jacket, patc PC B  $     132.00 31.00%  $                 91.08 N/A N/A
FS2ELQNQNNNM014 OM4+ Sig Core 2-fiber 1.6mm jacket, patc PC B  $     134.89 31.00%  $                 93.07 N/A N/A
FS2ELQNQNNNM015 OM4+ Sig Core 2-fiber 1.6mm jacket, patc PC B  $     137.80 31.00%  $                 95.08 N/A N/A
FS2ELQNQNNNM016 OM4+ Sig Core 2-fiber 1.6mm jacket, patc PC B  $     140.68 31.00%  $                 97.07 N/A N/A
FS2ELQNQNNNM017 OM4+ Sig Core 2-fiber 1.6mm jacket, patc PC B  $     143.59 31.00%  $                 99.08 N/A N/A
FS2ELQNQNNNM018 OM4+ Sig Core 2-fiber 1.6mm jacket, patc PC B  $     146.47 31.00%  $               101.06 N/A N/A
FS2ELQNQNNNM019 OM4+ Sig Core 2-fiber 1.6mm jacket, patc PC B  $     149.36 31.00%  $               103.06 N/A N/A
FS2ELQNQNNNM020 OM4+ Sig Core 2-fiber 1.6mm jacket, patc PC B  $     152.26 31.00%  $               105.06 N/A N/A
FS2ELQNQNNNM025 OM4+ Sig Core 2-fiber 1.6mm jacket, patc PC B  $     166.73 31.00%  $               115.04 N/A N/A
FS2ELQNQNNNM030 OM4+ Sig Core 2-fiber 1.6mm jacket, patc PC B  $     181.20 31.00%  $               125.03 N/A N/A
FS2ELQNQNNNM035 OM4+ Sig Core 2-fiber 1.6mm jacket, patc PC B  $     195.66 31.00%  $               135.01 N/A N/A
FS2EPQNQNNNM001 OM4+ Sig Core 2-fiber, 1.6mm jacket, pat PC B  $       87.23 31.00%  $                 60.19 N/A N/A
FS2EPQNQNNNM002 OM4+ Sig Core 2-fiber, 1.6mm jacket, pat PC B  $       89.80 31.00%  $                 61.96 N/A N/A
FS2EPQNQNNNM003 OM4+ Sig Core 2-fiber, 1.6mm jacket, pat PC B  $       92.37 31.00%  $                 63.74 N/A N/A
FS2EPQNQNNNM004 OM4+ Sig Core 2-fiber, 1.6mm jacket, pat PC B  $       94.96 31.00%  $                 65.52 N/A N/A
FS2EPQNQNNNM005 OM4+ Sig Core 2-fiber, 1.6mm jacket, pat PC B  $       97.52 31.00%  $                 67.29 N/A N/A
FS2EPQNQNNNM006 OM4+ Sig Core 2-fiber, 1.6mm jacket, pat PC B  $     100.09 31.00%  $                 69.06 N/A N/A
FS2EPQNQNNNM007 OM4+ Sig Core 2-fiber, 1.6mm jacket, pat PC B  $     102.68 31.00%  $                 70.85 N/A N/A
FS2EPQNQNNNM008 OM4+ Sig Core 2-fiber, 1.6mm jacket, pat PC B  $     105.24 31.00%  $                 72.62 N/A N/A
FS2EPQNQNNNM009 OM4+ Sig Core 2-fiber, 1.6mm jacket, pat PC B  $     107.81 31.00%  $                 74.39 N/A N/A
FS2EPQNQNNNM010 OM4+ Sig Core 2-fiber, 1.6mm jacket, pat PC B  $     110.40 31.00%  $                 76.18 N/A N/A
FS2EPQNQNNNM011 OM4+ Sig Core 2-fiber, 1.6mm jacket, pat PC B  $     112.96 31.00%  $                 77.94 N/A N/A
FS2EPQNQNNNM012 OM4+ Sig Core 2-fiber, 1.6mm jacket, pat PC B  $     115.53 31.00%  $                 79.72 N/A N/A
FS2EPQNQNNNM013 OM4+ Sig Core 2-fiber, 1.6mm jacket, pat PC B  $     118.12 31.00%  $                 81.50 N/A N/A
FS2EPQNQNNNM014 OM4+ Sig Core 2-fiber, 1.6mm jacket, pat PC B  $     120.69 31.00%  $                 83.28 N/A N/A
FS2EPQNQNNNM015 OM4+ Sig Core 2-fiber, 1.6mm jacket, pat PC B  $     123.25 31.00%  $                 85.04 N/A N/A
FS2EPQNQNNNM016 OM4+ Sig Core 2-fiber, 1.6mm jacket, pat PC B  $     125.84 31.00%  $                 86.83 N/A N/A
FS2EPQNQNNNM017 OM4+ Sig Core 2-fiber, 1.6mm jacket, pat PC B  $     128.41 31.00%  $                 88.60 N/A N/A
FS2EPQNQNNNM018 OM4+ Sig Core 2-fiber, 1.6mm jacket, pat PC B  $     130.97 31.00%  $                 90.37 N/A N/A
FS2EPQNQNNNM019 OM4+ Sig Core 2-fiber, 1.6mm jacket, pat PC B  $     133.56 31.00%  $                 92.16 N/A N/A
FS2EPQNQNNNM020 OM4+ Sig Core 2-fiber, 1.6mm jacket, pat PC B  $     136.13 31.00%  $                 93.93 N/A N/A
FS2EPQNQNNNM025 OM4+ Sig Core 2-fiber, 1.6mm jacket, pat PC B  $     149.00 31.00%  $               102.81 N/A N/A
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FS2EPQNQNNNM030 OM4+ Sig Core 2-fiber, 1.6mm jacket, pat PC B  $     161.86 31.00%  $               111.68 N/A N/A
FS2EPQNQNNNM035 OM4+ Sig Core 2-fiber, 1.6mm jacket, pat PC B  $     174.73 31.00%  $               120.56 N/A N/A
FS2ERQNQNNNM001 OM4+ SIGNATURE CORE 2 FIBER  1.6MM JACKE PC B  $       83.13 31.00%  $                 57.36 N/A N/A
FS2ERQNQNNNM002 OM4+ SIGNATURE CORE 2 FIBER  1.6MM JACKE PC B  $       85.59 31.00%  $                 59.06 N/A N/A
FS2ERQNQNNNM003 OM4+ Sig. Core 2-fiber, 1.6mm jacket pat PC B  $       88.06 31.00%  $                 60.76 N/A N/A
FS2ERQNQNNNM004 OM4+ Sig. Core 2-fiber, 1.6mm jacket pat PC B  $       90.51 31.00%  $                 62.45 N/A N/A
FS2ERQNQNNNM005 OM4+ Sig. Core 2-fiber, 1.6mm jacket pat PC B  $       92.97 31.00%  $                 64.15 N/A N/A
FS2ERQNQNNNM006 OM4+ Sig. Core 2-fiber, 1.6mm jacket pat PC B  $       95.42 31.00%  $                 65.84 N/A N/A
FS2ERQNQNNNM007 OM4+ Sig. Core 2-fiber, 1.6mm jacket pat PC B  $       97.88 31.00%  $                 67.54 N/A N/A
FS2ERQNQNNNM008 OM4+ Sig. Core 2-fiber, 1.6mm jacket pat PC B  $     100.33 31.00%  $                 69.23 N/A N/A
FS2ERQNQNNNM009 OM4+ Sig. Core 2-fiber, 1.6mm jacket pat PC B  $     102.79 31.00%  $                 70.93 N/A N/A
FS2ERQNQNNNM010 OM4+ Sig. Core 2-fiber, 1.6mm jacket pat PC B  $     105.24 31.00%  $                 72.62 N/A N/A
FS2ERQNQNNNM011 OM4+ Sig. Core 2-fiber, 1.6mm jacket pat PC B  $     107.70 31.00%  $                 74.31 N/A N/A
FS2ERQNQNNNM012 OM4+ Sig. Core 2-fiber, 1.6mm jacket pat PC B  $     110.15 31.00%  $                 76.00 N/A N/A
FS2ERQNQNNNM013 OM4+ Sig. Core 2-fiber, 1.6mm jacket pat PC B  $     112.61 31.00%  $                 77.70 N/A N/A
FS2ERQNQNNNM014 OM4+ Sig. Core 2-fiber, 1.6mm jacket pat PC B  $     115.06 31.00%  $                 79.39 N/A N/A
FS2ERQNQNNNM015 OM4+ Sig. Core 2-fiber, 1.6mm jacket pat PC B  $     117.52 31.00%  $                 81.09 N/A N/A
FS2ERQNQNNNM016 OM4+ Sig. Core 2-fiber, 1.6mm jacket pat PC B  $     119.97 31.00%  $                 82.78 N/A N/A
FS2ERQNQNNNM017 OM4+ Sig. Core 2-fiber, 1.6mm jacket pat PC B  $     122.43 31.00%  $                 84.48 N/A N/A
FS2ERQNQNNNM018 OM4+ Sig. Core 2-fiber, 1.6mm jacket pat PC B  $     124.90 31.00%  $                 86.18 N/A N/A
FS2ERQNQNNNM019 OM4+ Sig. Core 2-fiber, 1.6mm jacket pat PC B  $     127.36 31.00%  $                 87.88 N/A N/A
FS2ERQNQNNNM020 OM4+ Sig. Core 2-fiber, 1.6mm jacket pat PC B  $     129.81 31.00%  $                 89.57 N/A N/A
FS2ERQNQNNNM025 OM4+ Sig. Core 2-fiber, 1.6mm jacket pat PC B  $     142.09 31.00%  $                 98.04 N/A N/A
FS2ERQNQNNNM030 OM4+ Sig. Core 2-fiber, 1.6mm jacket pat PC B  $     154.36 31.00%  $               106.51 N/A N/A
FS2ERQNQNNNM035 OM4+ Sig. Core 2-fiber, 1.6mm jacket pat PC B  $     166.65 31.00%  $               114.99 N/A N/A
FS2X1.5LG6 European Style Duct FT B  $         5.77 31.00%  $                   3.98 N/A N/A
FS2X1.5LG6NM Solid Raceway,PVC,2"X1.5"X6',LGRY,NM FT B  $         5.48 31.00%  $                   3.78 N/A N/A
FS2X1.5WH6 Solid Raceway,PVC,.75"X.75"X6' LGRY,NM FT B  $         5.77 31.00%  $                   3.98 N/A N/A
FS2X1.5WH6NM Solid Raceway,PVC,2"X1.5"X6',WHT,NM FT B  $         5.48 31.00%  $                   3.78 N/A N/A
FS2X1LG6 Solid Raceway,PVC,2"X1"X6',LGRY FT B  $         5.39 31.00%  $                   3.72 N/A N/A
FS2X1LG6NM Solid Raceway,PVC,2"X1"X6',LGRY,NM FT B  $         5.11 31.00%  $                   3.53 N/A N/A
FS2X1WH6NM Solid Raceway,PVC,2"X1"X6',WHT,NM FT B  $         5.11 31.00%  $                   3.53 N/A N/A
FS2X2BL6 Solid Raceway,PVC,2"X2"X6',BLK FT B  $         5.86 31.00%  $                   4.04 N/A N/A
FS2X2BL6NM Solid Raceway,PVC,2"X2"X6',BLK,NM FT B  $         5.56 31.00%  $                   3.84 N/A N/A
FS2X2LG6 Solid Raceway,PVC,2"X2"X6',LGRY FT B  $         5.86 31.00%  $                   4.04 N/A N/A
FS2X2LG6NM Solid Raceway,PVC,2"X2"X6',LGRY,NM FT B  $         5.56 31.00%  $                   3.84 N/A N/A
FS2X2WH6 Solid Raceway,PVC,2"X2"X6',WHT,NM FT B  $         5.86 31.00%  $                   4.04 N/A N/A
FS2X2WH6NM Solid Raceway,PVC,2"X2"X6',WHT,NM FT B  $         5.56 31.00%  $                   3.84 N/A N/A
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FS2X3LG6 Solid Raceway,PVC,2"X3"X6',LGRY FT B  $         7.60 31.00%  $                   5.24 N/A N/A
FS2X3LG6NM Solid Raceway,PVC,2"X3"X6',LGRY,NM FT B  $         7.22 31.00%  $                   4.98 N/A N/A
FS2X3WH6 Solid Raceway,PVC,2"X3"X6',WHT FT B  $         7.60 31.00%  $                   5.24 N/A N/A
FS2X3WH6NM Solid Raceway,PVC,2"X3"X6',WHT,NM FT B  $         7.22 31.00%  $                   4.98 N/A N/A
FS2X4LG6 European Style Duct FT B  $         8.87 31.00%  $                   6.12 N/A N/A
FS2X4LG6NM Solid Raceway,PVC,2"X4"X6',LGRY,NM FT B  $         8.43 31.00%  $                   5.82 N/A N/A
FS3X1LG6 Solid Raceway,PVC,3"X1"X6',LGRY FT B  $         6.04 31.00%  $                   4.17 N/A N/A
FS3X1LG6NM Solid Raceway,PVC,3"X1"X6',LGRY,NM FT B  $         5.73 31.00%  $                   3.95 N/A N/A
FS3X1WH6NM Solid Raceway,PVC,3"X1"X6',WHT,NM FT B  $         5.73 31.00%  $                   3.95 N/A N/A
FS3X2BL6NM Solid Raceway,PVC,3"X2"X6',BLK,NM FT B  $         6.81 31.00%  $                   4.70 N/A N/A
FS3X2LG6 Solid Raceway,PVC,3"X2"X6',LGRY FT B  $         7.16 31.00%  $                   4.94 N/A N/A
FS3X2LG6NM Solid Raceway,PVC,3"X2"X6',LGRY,NM FT B  $         6.81 31.00%  $                   4.70 N/A N/A
FS3X2WH6 Solid Raceway,PVC,3"X2"X6',WHT FT B  $         7.16 31.00%  $                   4.94 N/A N/A
FS3X2WH6NM Solid Raceway,PVC,3"X2"X6',WHT,NM FT B  $         6.81 31.00%  $                   4.70 N/A N/A
FS3X3BL6NM Solid Raceway, PVC, 76.2mm X 76.2mm X 6' FT B  $         8.29 31.00%  $                   5.72 N/A N/A
FS3X3LG6 Solid Raceway,PVC,3"X3"X6',LGRY FT B  $         8.73 31.00%  $                   6.02 N/A N/A
FS3X3LG6NM Solid Raceway,PVC,3"X3"X6',LGRY,NM FT B  $         8.29 31.00%  $                   5.72 N/A N/A
FS3X3WH6NM Solid Raceway,PVC,3"X3"X6',WHT,NM FT B  $         8.29 31.00%  $                   5.72 N/A N/A
FS3X4LG6NM Solid Raceway,PVC,3"X4"X6',LGRY,NM FT B  $       10.08 31.00%  $                   6.96 N/A N/A
FS3X5LG6NM Solid Raceway,PVC,3"X5"X6',LGRY,NM FT B  $       13.63 31.00%  $                   9.40 N/A N/A
FS3X5WH6NM Solid Raceway,PVC,3"X5"X6',WHT,NM FT B  $       13.63 31.00%  $                   9.40 N/A N/A
FS4X1.5LG6 Solid Raceway, PVC, 4"X1.5"X6', LGRY FT B  $         8.24 31.00%  $                   5.69 N/A N/A
FS4X2LG6 Solid Raceway,PVC,4"X2"X6',LGRY FT B  $         8.44 31.00%  $                   5.82 N/A N/A
FS4X2LG6NM Solid Raceway,PVC,4"X2"X6',LGRY,NM FT B  $         8.03 31.00%  $                   5.54 N/A N/A
FS4X2WH6NM Solid Raceway,PVC,4"X2"X6',WHT,NM FT B  $         8.43 31.00%  $                   5.82 N/A N/A
FS4X3LG6 Solid Raceway,PVC,4"X3"X6',LGRY FT B  $       10.03 31.00%  $                   6.92 N/A N/A
FS4X3LG6NM Solid Raceway,PVC,4"X3"X6',LGRY,NM FT B  $         9.52 31.00%  $                   6.57 N/A N/A
FS4X3WH6NM Solid Raceway,PVC,4"X3"X6',WHT,NM FT B  $       10.01 31.00%  $                   6.91 N/A N/A
FS4X4BL6 Solid Raceway,PVC,4"X4"X6',BLK FT B  $       11.76 31.00%  $                   8.11 N/A N/A
FS4X4BL6NM Solid Raceway,PVC,4"X4"X6',BLK,NM FT B  $       11.18 31.00%  $                   7.71 N/A N/A
FS4X4LG6 Solid Raceway,PVC,4"X4"X6',LGRY FT B  $       11.76 31.00%  $                   8.11 N/A N/A
FS4X4LG6NM Solid Raceway,PVC,4"X4"X6',LGRY,NM FT B  $       11.18 31.00%  $                   7.71 N/A N/A
FS4X4WH6 Solid Raceway,PVC,4"X4"X6',WHT FT B  $       11.76 31.00%  $                   8.11 N/A N/A
FS4X4WH6NM Solid Raceway,PVC,4"X4"X6',WHT,NM FT B  $       11.18 31.00%  $                   7.71 N/A N/A
FS4X5LG6 Solid Raceway,PVC,4"X5"X6',LGRY FT B  $       16.70 31.00%  $                 11.52 N/A N/A
FS4X5LG6NM Solid Raceway,PVC,4"X5"X6',LGRY,NM FT B  $       15.88 31.00%  $                 10.96 N/A N/A
FS6X4LG6 Solid Raceway,PVC, 6"X4"X 6',LGRY FT B  $       21.16 31.00%  $                 14.60 N/A N/A
FS6X4LG6-A Solid Raceway,PVC,6"X4"X6',LGRY,ADH FT B  $       22.99 31.00%  $                 15.86 N/A N/A
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FS6X4LG6NM Solid Raceway,PVC,6"X4"X6',LGRY,NM FT B  $       18.90 31.00%  $                 13.04 N/A N/A
FS6X4WH6NM Solid Raceway,PVC,6"X4"X6',WHT,NM FT B  $       18.90 31.00%  $                 13.04 N/A N/A
FS76-8-5K10 Insulated Ferrules on Reels, single wire PC B  $       72.21 31.00%  $                 49.82 N/A N/A
FS76-8-5K7 Insulated Ferrules on Reels, single wire PC B  $       72.21 31.00%  $                 49.82 N/A N/A
FS80-8-3K8 Insulated Ferrules on Reels, single wire PC B  $       84.91 31.00%  $                 58.59 N/A N/A
FSC24 Splice Chip 24 Position PC B  $         8.25 31.00%  $                   5.69 N/A N/A
FSCBT2BU-X 1.6/2.0mm Cable Retention Boot Assemblie PC B  $         0.30 31.00%  $                   0.21 N/A N/A
FSCBT3AQ-X SC Cable Retention Boot, Field Polish As PC B  $         0.30 31.00%  $                   0.21 N/A N/A
FSCBT3BU-X OptiCam 3.0mm Cable Retention Boot Assem PC B  $         0.30 31.00%  $                   0.21 N/A N/A
FSCBT3EI-X SC 62.5/125µm Cable Retention Boot, Fie PC B  $         0.30 31.00%  $                   0.21 N/A N/A
FSCBT900AQ-X SC Cable Retention Boot, Field Polish As PC B  $         0.30 31.00%  $                   0.21 N/A N/A
FSCBT900EI-X SC 62.5/125µm Cable Retention Boot, Fie PC B  $         0.30 31.00%  $                   0.21 N/A N/A
FSCC SC Cradles for OptiCam Termination Tool PC B  $       18.20 31.00%  $                 12.56 N/A N/A
FSCCLIP-L SC Dupl Clip (50 pack) PC B  $         1.91 31.00%  $                   1.32 N/A N/A
FSCDM SC multimode duplex connector PC B  $       22.75 31.00%  $                 15.70 N/A N/A
FSCDM2.0AQ-C 100 Pack MM Pot and Polish SC Duplex Con PC B  $       22.75 31.00%  $                 15.70 N/A N/A
FSCDM5BL SC multimode duplex fiber optic connecto PC B  $       22.75 31.00%  $                 15.70 N/A N/A
FSCDMC5BL SC multimode duplex fiber optic connecto PC B  $       40.89 31.00%  $                 28.21 N/A N/A
FSCDMC6BL SC multimode duplex connector, black boo PC B  $       40.89 31.00%  $                 28.21 N/A N/A
FSCDMC6EI SC multimode duplex connector, black boo PC B  $       40.89 31.00%  $                 28.21 N/A N/A
FSCDMCXAQ SC multimode duplex fiber optic connecto PC B  $       47.28 31.00%  $                 32.62 N/A N/A
FSCDMM SC multimode duplex connector, black boo PC B  $       55.77 31.00%  $                 38.48 N/A N/A
FSCDMM50 SCmultimode duplex connectors PC B  $       55.77 31.00%  $                 38.48 N/A N/A
FSCDVR Screwdriver - Fiber PC B  $         9.07 31.00%  $                   6.26 N/A N/A
FSCM2.05BL SC OM2, OM3 and OM4 multimode simplex fi PC B  $       10.78 31.00%  $                   7.44 N/A N/A
FSCM2.0BL SC MM Simpl Connnector for 1.6-2.0mm Cab PC B  $       10.78 31.00%  $                   7.44 N/A N/A
FSCM2.0RD SC MM Simpl Connnector for 1.6-2.0mm Cab PC B  $       10.34 31.00%  $                   7.13 N/A N/A
FSCM5BL SC OM2, OM3 and OM4 multimode simplex fi PC B  $       10.34 31.00%  $                   7.13 N/A N/A
FSCMBL SC MM Simpl Connnector for 3mm Cable or PC B  $       10.34 31.00%  $                   7.13 N/A N/A
FSCMBT2.0BL-C SC 2.0mm Boot (BL) & Crimp Sleeve (100 p PC B  $         0.82 31.00%  $                   0.57 N/A N/A
FSCMBT2.0RD-C SC 2.0mm Boot (RD) & Crimp Sleeve (100 p PC B  $         0.82 31.00%  $                   0.57 N/A N/A
FSCMBT3.0BL-C SC 3.0mm Boot (BL) & Crimp Sleeve (100 p PC B  $         0.60 31.00%  $                   0.41 N/A N/A
FSCMBT3.0RD-C SC 3.0mm Boot (RD) & Crimp Sleeve (100 p PC B  $         0.60 31.00%  $                   0.41 N/A N/A
FSCMBT900BL-C SC 900µm Boot (BL) & Crimp Sleeve (100 PC B  $         0.22 31.00%  $                   0.15 N/A N/A
FSCMBT900RD-C SC 900µm Boot (RD) & Crimp Sleeve (100 PC B  $         0.22 31.00%  $                   0.15 N/A N/A
FSCM-C SC MM Simpl Connector No Boots (100 pack PC B  $         7.93 31.00%  $                   5.47 N/A N/A
FSCMC5BL SC 50/125µm multimode simplex connector PC B  $       19.00 31.00%  $                 13.11 N/A N/A
FSCMC5BL-C SC 50/125µm multimode simplex connector PC B  $       18.05 31.00%  $                 12.45 N/A N/A
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FSCMC6BL SC 62.5/125µm multimode simplex connect PC B  $       19.00 31.00%  $                 13.11 N/A N/A
FSCMC6BL-C SC 62.5/125µm multimode simplex connect PC B  $       18.05 31.00%  $                 12.45 N/A N/A
FSCMC6EI SC 62.5/125µm multimode simplex connect PC B  $       19.00 31.00%  $                 13.11 N/A N/A
FSCMC6EI-C SC 62.5/125µm multimode simplex connect PC B  $       18.05 31.00%  $                 12.45 N/A N/A
FSCMCXAQ SC 50/125µm OM3/OM4 multimode simplex c PC B  $       21.01 31.00%  $                 14.50 N/A N/A
FSCMCXAQ-C SC 50/125µm OM3/OM4 multimode simplex c PC B  $       19.96 31.00%  $                 13.77 N/A N/A
FSCMM2.0BL �SC 62.5/125 m mechanical crimp multimod PC B  $       25.90 31.00%  $                 17.87 N/A N/A
FSCMM2.0RD �SC 62.5/125 m mechanical crimp multimod PC B  $       25.90 31.00%  $                 17.87 N/A N/A
FSCMM502.0BL SC mechanical crimp multimode simplex co PC B  $       25.90 31.00%  $                 17.87 N/A N/A
FSCMM502.0RD SC mechanical crimp multimode simplex co PC B  $       25.90 31.00%  $                 17.87 N/A N/A
FSCMM50BL SC mechanical crimp multimode simplex co PC B  $       25.90 31.00%  $                 17.87 N/A N/A
FSCMM50RD SC mechanical crimp multimode simplex co PC B  $       25.90 31.00%  $                 17.87 N/A N/A
FSCMMBL �SC 62.5/125 m mechanical crimp multimod PC B  $       25.90 31.00%  $                 17.87 N/A N/A
FSCMMRD �SC 62.5/125 m mechanical crimp multimod PC B  $       25.90 31.00%  $                 17.87 N/A N/A
FSCMPC5BL SC 50/125µm composite ferrule multimode PC B  $       14.79 31.00%  $                 10.21 N/A N/A
FSCMPC5BL-C SC 50/125µm composite ferrule multimode PC B  $       14.06 31.00%  $                   9.70 N/A N/A
FSCMPC6BL SC 62.5/125µm composite ferrule multimo PC B  $       14.79 31.00%  $                 10.21 N/A N/A
FSCMPC6BL-C SC OptiCam Composite Ferrule 62.5µm MM PC B  $       14.06 31.00%  $                   9.70 N/A N/A
FSCMPC6EI SC 62.5/125µm composite ferrule multimo PC B  $       14.79 31.00%  $                 10.21 N/A N/A
FSCMPC6EI-C SC Opticam Composite Ferrule 62.5/125µm PC B  $       14.06 31.00%  $                   9.70 N/A N/A
FSCMRD SC MM Simpl Connector Red Boot PC B  $       10.34 31.00%  $                   7.13 N/A N/A
FSCOPEY Microscope 200X PC B  $     421.03 31.00%  $               290.51 N/A N/A
FSCP F.O. Inspection Microscope PC B  $     267.12 31.00%  $               184.31 N/A N/A
FSCRBLD Replacement Blade For Carbide Scribe PC B  $     218.38 31.00%  $               150.68 N/A N/A
FSCRIBE Carbide Scribe PC B  $     253.57 31.00%  $               174.96 N/A N/A
FSCS2.0BU SC Singlemode Simpl Connector for 1.6-20 PC B  $       17.62 31.00%  $                 12.16 N/A N/A
FSCSBT2.0BU-C SC 1.6-2.0mm Boot (BU) & Crimp Sleeve (1 PC B  $         0.82 31.00%  $                   0.57 N/A N/A
FSCSBT3.0BU-C SC 3.0mm Boot (BU) & Crimp Sleeve (100 p PC B  $         0.60 31.00%  $                   0.41 N/A N/A
FSCSBT900BU-C SC 900µm Boot (BU) & Crimp Sleeve (100 PC B  $         0.22 31.00%  $                   0.15 N/A N/A
FSCSBU SC Singlemode Simpl Connector - Field Po PC B  $       17.62 31.00%  $                 12.16 N/A N/A
FSCS-C SC Singlemode Simpl Connector Bulk Pkg. PC B  $       11.15 31.00%  $                   7.69 N/A N/A
FSCSCBU SC 9/125µm singlemode simplex connector PC B  $       21.59 31.00%  $                 14.90 N/A N/A
FSCSCBU-C SC 9/125µm singlemode simplex connector PC B  $       20.52 31.00%  $                 14.16 N/A N/A
FSD73-8-K Insulated Ferrules on Mini-Reel, Yellow PC B  $     191.12 31.00%  $               131.87 N/A N/A
FSD74-8-K Insulated Ferrules on Mini-Reel, single PC B  $     191.12 31.00%  $               131.87 N/A N/A
FSD75-8-3K10 Insul Ferrule Single Wire DIN on Reel, 2 PC B  $       72.21 31.00%  $                 49.82 N/A N/A
FSD75-8-5K10 Insulated Ferrules on Reels, single wire PC B  $       72.21 31.00%  $                 49.82 N/A N/A
FSD75-8-K Insulated Ferrules on Mini-Reel, single PC B  $     161.31 31.00%  $               111.30 N/A N/A
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FSD76-8-3K8 Insul Ferrule Single Wire DIN on Reel, 1 PC B  $       72.21 31.00%  $                 49.82 N/A N/A
FSD76-8-5K8 Insulated Ferrules on Reels, single wire PC B  $       72.21 31.00%  $                 49.82 N/A N/A
FSD76-8-K Insulated Ferrules on Mini-Reel, single PC B  $     161.31 31.00%  $               111.30 N/A N/A
FSD77-8-3K2 Insul Ferrule Single Wire DIN on Reel, 1 PC B  $       72.21 31.00%  $                 49.82 N/A N/A
FSD77-8-5K2 Insulated Ferrules on Reels, single wire PC B  $       72.21 31.00%  $                 49.82 N/A N/A
FSD77-8-K Insulated Ferrules on Mini-Reel, single PC B  $     161.31 31.00%  $               111.30 N/A N/A
FSD78-8-2KD0 Insul Ferrule Single Wire DIN on Reel, 1 PC B  $       77.65 31.00%  $                 53.58 N/A N/A
FSD78-8-5K0 Insulated Ferrules on Reels, single wire PC B  $       77.65 31.00%  $                 53.58 N/A N/A
FSD78-8-K Insulated Ferrules on Mini-Reel, single PC B  $     161.31 31.00%  $               111.30 N/A N/A
FSD80-8-3K6 Insulated Ferrules on Reels, single wire PC B  $       84.91 31.00%  $                 58.59 N/A N/A
FSD80-8-DK Insulated Ferrules on Mini-Reel, single PC B  $     191.12 31.00%  $               131.87 N/A N/A
FSD80-8-KD6 Insul Ferrule Single Wire DIN on Reel, 1 PC B  $       84.91 31.00%  $                 58.59 N/A N/A
FST24 Fiber Splice Tray - 24 Mechanical or Fus PC B  $     109.59 31.00%  $                 75.62 N/A N/A
FST24H3 Splice Tray Holder - Used with FST24 Spl PC B  $       92.84 31.00%  $                 64.06 N/A N/A
FST24S Fiber Splice Tray 24 Splices Short Versi PC B  $     106.39 31.00%  $                 73.41 N/A N/A
FST6 Fiber Splice Tray 6" (152mm) PC B  $       60.27 31.00%  $                 41.59 N/A N/A
FST6H4 Fiber Splice Tray Holder PC B  $       65.14 31.00%  $                 44.95 N/A N/A
FSTC ST Cradles for OptiCam Termination Tool PC B  $       18.20 31.00%  $                 12.56 N/A N/A
FSTHE Splice Tray Holder PC B  $       20.48 31.00%  $                 14.13 N/A N/A
FSTHED Splice Tray Holder For FMT/FMD Use W/FST PC B  $       88.47 31.00%  $                 61.04 N/A N/A
FSTHS Fiber Splice Tray Holder - Used with FST PC B  $       47.37 31.00%  $                 32.69 N/A N/A
FSTHW Fiber Splice Tray Holder For Wall Mount PC B  $       26.40 31.00%  $                 18.22 N/A N/A
FSTK Fiber Splice Tray  - 6 Mechanical or Fus PC B  $       47.82 31.00%  $                 33.00 N/A N/A
FSTMABL ST MM Connector (3mm & 900µm) PC B  $         6.78 31.00%  $                   4.68 N/A N/A
FSTMARD ST MM Connector (3mm & 900µm) PC B  $         6.78 31.00%  $                   4.68 N/A N/A
FSTMC5BL ST 50/125µm multimode simplex connector PC B  $       19.00 31.00%  $                 13.11 N/A N/A
FSTMC5BL-C ST 50/125µm multimode simplex connector PC B  $       18.08 31.00%  $                 12.48 N/A N/A
FSTMC6BL ST 62.5/125µm multimode simplex connect PC B  $       19.00 31.00%  $                 13.11 N/A N/A
FSTMC6EI ST 62.5/125µm multimode simplex connect PC B  $       19.00 31.00%  $                 13.11 N/A N/A
FSTMC6EI-C ST 62.5/125µm multimode simplex connect PC B  $       18.08 31.00%  $                 12.48 N/A N/A
FSTMCXAQ ST 50/125µm OM3/OM4 multimode simplex c PC B  $       21.51 31.00%  $                 14.84 N/A N/A
FSTMCXAQ-C ST 50/125µm OM3/OM4 multimode simplex c PC B  $       20.45 31.00%  $                 14.11 N/A N/A
FSTMM50BL ST 50/125µm mechanical crimp connector, PC B  $       25.90 31.00%  $                 17.87 N/A N/A
FSTMM50RD ST 50/125µm mechanical crimp connector, PC B  $       25.90 31.00%  $                 17.87 N/A N/A
FSTMMBL ST 62.5/125µm mechanical crimp connecto PC B  $       25.90 31.00%  $                 17.87 N/A N/A
FSTMMRD ST 62.5/125µm mechanical crimp connecto PC B  $       25.90 31.00%  $                 17.87 N/A N/A
FSTMPC5BL ST 50/125µm composite ferrule multimode PC B  $       14.79 31.00%  $                 10.21 N/A N/A
FSTMPC5BL-C ST 50/125µm composite ferrule multimode PC B  $       14.06 31.00%  $                   9.70 N/A N/A
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FSTMPC6BL ST 62.5/125µm composite ferrule multimo PC B  $       14.79 31.00%  $                 10.21 N/A N/A
FSTMPC6BL-C ST 62.5/125µm composite ferrule multimo PC B  $       14.06 31.00%  $                   9.70 N/A N/A
FSTMPC6EI ST 62.5/125µm composite ferrule multimo PC B  $       14.79 31.00%  $                 10.21 N/A N/A
FSTMPC6EI-C ST 62.5/125µm composite ferrule multimo PC B  $       14.06 31.00%  $                   9.70 N/A N/A
FSTMRD ST MM Connector Red Boot (3mm & 900µm) PC B  $         6.92 31.00%  $                   4.77 N/A N/A
FSTSABU ST Singlemode Connector Blue Boot (3mm & PC B  $       18.08 31.00%  $                 12.48 N/A N/A
FSTSCBU ST OptiCam 9µm Singlemode Simpl Connect PC B  $       21.59 31.00%  $                 14.90 N/A N/A
FSTSCBU-C ST OptiCam 9µm Singlemode Simpl Connect PC B  $       20.52 31.00%  $                 14.16 N/A N/A
FSTY Fiber Optic Clean Up Book, Sticky Clear EA B  $       12.63 31.00%  $                   8.71 N/A N/A
FSWB-C Cleaning Swabs PC B  $       30.00 31.00%  $                 20.70 N/A N/A
FSYR-X Syringe & Needle Tips PC B  $         5.15 31.00%  $                   3.55 N/A N/A
FT2-BLK Floor tape, Black, 2.00" W x 100' L. RL B  $       48.94 31.00%  $                 33.77 N/A N/A
FT2-BLU Floor tape, Blue, 2.00" W x 100' L. RL B  $       48.94 31.00%  $                 33.77 N/A N/A
FT2-GRN Floor tape, Green, 2.00" W x 100' L. RL B  $       48.94 31.00%  $                 33.77 N/A N/A
FT2-ORN Floor tape, Orange, 2.00" W x 100' L. RL B  $       48.94 31.00%  $                 33.77 N/A N/A
FT2P-BLK Floor Tape, Black Polyester Base and Cle PK B  $     308.54 31.00%  $               212.89 N/A N/A
FT2P-BLU Floor Tape, Blue Polyester Base and Clea PK B  $     308.54 31.00%  $               212.89 N/A N/A
FT2P-GRN Floor Tape, Green Polyester Base and Cle PK B  $     308.54 31.00%  $               212.89 N/A N/A
FT2P-ORN Floor Tape, Orange Polyester Base and Cl PK B  $     308.54 31.00%  $               212.89 N/A N/A
FT2P-RED Floor Tape, Red Polyester Base and Clear PK B  $     308.54 31.00%  $               212.89 N/A N/A
FT2P-WHT Floor Tape, White Polyester Base and Cle PK B  $     308.54 31.00%  $               212.89 N/A N/A
FT2P-YEL Floor Tape, Yellow Polyester Base and Cl PK B  $     308.54 31.00%  $               212.89 N/A N/A
FT2-RED Floor tape, Red, 2.00" W x 100' L. RL B  $       48.94 31.00%  $                 33.77 N/A N/A
FT2S-BLK-WHT Stripe Floor Tape, Black and White, 2.00 RL B  $       48.94 31.00%  $                 33.77 N/A N/A
FT2S-BLK-YEL Stripe Floor Tape, Black and Yellow, 2.0 RL B  $       48.94 31.00%  $                 33.77 N/A N/A
FT2S-RED-WHT Stripe Floor Tape, Red and White, 2.00" RL B  $       48.94 31.00%  $                 33.77 N/A N/A
FT2-WHT Floor tape, White, 2.00" W x 100' L. RL B  $       48.94 31.00%  $                 33.77 N/A N/A
FT2-YEL Floor tape, Yellow, 2.00" W x 100' L. RL B  $       48.94 31.00%  $                 33.77 N/A N/A
FT3-BLK Floor tape, Black, 3.00" W x 100' L. RL B  $       71.67 31.00%  $                 49.45 N/A N/A
FT3-BLU Floor tape, Blue, 3.00" W x 100' L. RL B  $       71.67 31.00%  $                 49.45 N/A N/A
FT3-GRN Floor tape, Green, 3.00" W x 100' L. RL B  $       71.67 31.00%  $                 49.45 N/A N/A
FT3-ORN Floor tape, Orange, 3.00" W x 100' L. RL B  $       71.67 31.00%  $                 49.45 N/A N/A
FT3-RED Floor tape, Red, 3.00" W x 100' L. RL B  $       71.67 31.00%  $                 49.45 N/A N/A
FT3S-BLK-WHT Stripe Floor Tape, Black and White, 3.00 RL B  $       71.67 31.00%  $                 49.45 N/A N/A
FT3S-BLK-YEL Stripe Floor Tape, Black and Yellow, 3.0 RL B  $       71.67 31.00%  $                 49.45 N/A N/A
FT3S-RED-WHT Stripe Floor Tape, Red and White, 3.00" RL B  $       71.67 31.00%  $                 49.45 N/A N/A
FT3-WHT Floor tape, White, 3.00" W x 100' L. RL B  $       71.67 31.00%  $                 49.45 N/A N/A
FT3-YEL Floor tape, Yellow, 3.00" W x 100' L. RL B  $       71.67 31.00%  $                 49.45 N/A N/A
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FT4-BLK Floor tape, Black, 4.00" W x 100' L. RL B  $       94.39 31.00%  $                 65.13 N/A N/A
FT4-BLU Floor tape, Blue, 4.00" W x 100' L. RL B  $       94.39 31.00%  $                 65.13 N/A N/A
FT4-GRN Floor tape, Green, 4.00" W x 100' L. RL B  $       94.39 31.00%  $                 65.13 N/A N/A
FT4-ORN Floor tape, Orange, 4.00" W x 100' L. RL B  $       94.39 31.00%  $                 65.13 N/A N/A
FT4P-BLK Floor Tape, Black Polyester Base and Cle PK B  $     432.48 31.00%  $               298.41 N/A N/A
FT4P-BLU Floor Tape, Blue Polyester Base and Clea PK B  $     432.48 31.00%  $               298.41 N/A N/A
FT4P-GRN Floor Tape, Green Polyester Base and Cle PK B  $     432.48 31.00%  $               298.41 N/A N/A
FT4P-ORN Floor Tape, Orange Polyester Base and Cl PK B  $     432.48 31.00%  $               298.41 N/A N/A
FT4P-RED Floor Tape, Red Polyester Base and Clear PK B  $     432.48 31.00%  $               298.41 N/A N/A
FT4P-WHT Floor Tape, White Polyester Base and Cle PK B  $     432.48 31.00%  $               298.41 N/A N/A
FT4P-YEL Floor Tape, Yellow Polyester Base and Cl PK B  $     432.48 31.00%  $               298.41 N/A N/A
FT4-RED Floor tape, Red, 4.00" W x 100' L. RL B  $       94.39 31.00%  $                 65.13 N/A N/A
FT4S-BLK-WHT Stripe Floor Tape, Black and White, 4.00 RL B  $       94.39 31.00%  $                 65.13 N/A N/A
FT4S-BLK-YEL Stripe Floor Tape, Black and Yellow, 4.0 RL B  $       94.39 31.00%  $                 65.13 N/A N/A
FT4S-RED-WHT Stripe Floor Tape, Red and White, 4.00" RL B  $       94.39 31.00%  $                 65.13 N/A N/A
FT4-WHT Floor tape, White, 4.00" W x 100' L. RL B  $       94.39 31.00%  $                 65.13 N/A N/A
FT4-YEL Floor tape, Yellow, 4.00" W x 100' L. RL B  $       94.39 31.00%  $                 65.13 N/A N/A
FTR2X2BL Fitting, 3-Sided BRC Trumpet Spillout fo PC B  $       46.81 31.00%  $                 32.30 N/A N/A
FTR2X2OR Fitting, 3-Sided BRC Trumpet Spillout fo PC B  $       46.81 31.00%  $                 32.30 N/A N/A
FTR2X2YL Fitting, 3-Sided BRC Trumpet Spillout fo PC B  $       46.81 31.00%  $                 32.30 N/A N/A
FTR4X4BL Fitting, 3-Sided Vertical Tee Trumpet Sp PC B  $       47.28 31.00%  $                 32.62 N/A N/A
FTR4X4OR Fitting, 3-Sided Vertical Tee Trumpet Sp PC B  $       47.28 31.00%  $                 32.62 N/A N/A
FTR4X4YL Fitting, 3-Sided Vertical Tee Trumpet Sp PC B  $       47.28 31.00%  $                 32.62 N/A N/A
FTRBE12M Bracket, Existing 12mm Threaded Rod for PC B  $       36.75 31.00%  $                 25.36 N/A N/A
FTRBN12M Bracket, New 12mm Threaded Rod for 2"x 2 PC B  $       14.31 31.00%  $                   9.87 N/A N/A
FTWZR Tweezer PC B  $       26.82 31.00%  $                 18.51 N/A N/A
FVFLKITY FVL Kit for Opti-Crimp Type Connectors PC B  $  1,044.66 31.00%  $               720.82 N/A N/A
FVFLPC-1.25SM Visual Fault Locator SM 1.25mm Universal PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FVFLPC-1.25SMY Visual Fault Locator Singlemode 1.25mm U PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FVFLPC-2.5SMY Visual Fault Locator Singlemode 2.50mm U PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FVFLPCY 2.50mm Patch Cord For FVFL or FVFLKIT PC B  $     136.95 31.00%  $                 94.50 N/A N/A
FVFLY Visual Fault Locator PC B  $     704.61 31.00%  $               486.18 N/A N/A
FWBTL Squirt Bottle PC B  $         7.38 31.00%  $                   5.09 N/A N/A
FWME2 Wall Mount Fiber Enclosure With 2 FAP Op PC B  $       85.15 31.00%  $                 58.75 N/A N/A
FWME4 Wall Mount Enclosure With 4 FAP Openings PC B  $     190.34 31.00%  $               131.33 N/A N/A
FWME48EBL Fiber Wall Mount Enclosure 48 Port PC B  $     331.06 31.00%  $               228.43 N/A N/A
FWME8 Wall Mount Enclosure With 8 FAP Openings PC B  $     221.26 31.00%  $               152.67 N/A N/A
FWP-C Cloth Wipes PC B  $       20.07 31.00%  $                 13.85 N/A N/A
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FWR-C Duct Wire Retainer/Label, Type F, Adj. PC B  $     108.14 31.00%  $                 74.62 N/A N/A
FWRKMAT Fiber Safe Workmat PC B  $       32.06 31.00%  $                 22.12 N/A N/A
FX08B10-NM1 Std OM3, Eight Indvl LC Conn, to Pigtail PC B  $     232.47 31.00%  $               160.40 N/A N/A
FX08B10-NM2 Std OM3, Eight Indvl LC Conn, to Pigtail PC B  $     245.57 31.00%  $               169.44 N/A N/A
FX08B10-NM3 Std OM3, Eight Indvl LC Conn, to Pigtail PC B  $     258.67 31.00%  $               178.48 N/A N/A
FX12B10-NM1 Standard OM3, Twelve Individual LC Conne PC B  $     348.71 31.00%  $               240.61 N/A N/A
FX12B10-NM2 Standard OM3, Twelve Individual LC Conne PC B  $     368.35 31.00%  $               254.16 N/A N/A
FX12B10-NM3 Standard OM3, Twelve Individual LC Conne PC B  $     387.99 31.00%  $               267.71 N/A N/A
FX12D5-5F100Y 100 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     714.89 31.00%  $               493.27 N/A N/A
FX12D5-5F102Y 102 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     721.64 31.00%  $               497.93 N/A N/A
FX12D5-5F103Y 103 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     725.01 31.00%  $               500.26 N/A N/A
FX12D5-5F104Y 104 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     728.39 31.00%  $               502.59 N/A N/A
FX12D5-5F105Y 105 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     731.76 31.00%  $               504.91 N/A N/A
FX12D5-5F106Y 106 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     735.13 31.00%  $               507.24 N/A N/A
FX12D5-5F108Y 108 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     741.88 31.00%  $               511.90 N/A N/A
FX12D5-5F10Y 10 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     411.44 31.0%  $               283.89 N/A N/A
FX12D5-5F110Y 110 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     748.61 31.00%  $               516.54 N/A N/A
FX12D5-5F111Y 111 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     751.98 31.00%  $               518.87 N/A N/A
FX12D5-5F112Y 112 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     755.35 31.00%  $               521.19 N/A N/A
FX12D5-5F113Y 113 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     758.73 31.00%  $               523.52 N/A N/A
FX12D5-5F114Y 114 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     762.10 31.00%  $               525.85 N/A N/A
FX12D5-5F115Y 115 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     765.47 31.00%  $               528.17 N/A N/A
FX12D5-5F116Y 116 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     768.85 31.00%  $               530.51 N/A N/A
FX12D5-5F118Y 118 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     775.59 31.00%  $               535.16 N/A N/A
FX12D5-5F120Y 120 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     782.34 31.00%  $               539.81 N/A N/A
FX12D5-5F122Y 122 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     789.07 31.00%  $               544.46 N/A N/A
FX12D5-5F124Y 124 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     795.81 31.00%  $               549.11 N/A N/A
FX12D5-5F125Y 125 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     799.19 31.00%  $               551.44 N/A N/A
FX12D5-5F126Y 126 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     802.56 31.00%  $               553.77 N/A N/A
FX12D5-5F128Y 128 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     809.31 31.00%  $               558.42 N/A N/A
FX12D5-5F12Y 12 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     418.18 31.00%  $               288.54 N/A N/A
FX12D5-5F130Y 130 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     816.05 31.00%  $               563.07 N/A N/A
FX12D5-5F131Y 131 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     819.43 31.00%  $               565.41 N/A N/A
FX12D5-5F132Y 132 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     822.80 31.00%  $               567.73 N/A N/A
FX12D5-5F134Y 134 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     829.54 31.00%  $               572.38 N/A N/A
FX12D5-5F135Y 135 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     832.90 31.00%  $               574.70 N/A N/A
FX12D5-5F136Y 136 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     836.27 31.00%  $               577.03 N/A N/A
FX12D5-5F138Y 138 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     843.02 31.00%  $               581.68 N/A N/A
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FX12D5-5F140Y 140 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     849.77 31.00%  $               586.34 N/A N/A
FX12D5-5F142Y 142 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     856.51 31.00%  $               590.99 N/A N/A
FX12D5-5F144Y 144 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     863.26 31.00%  $               595.65 N/A N/A
FX12D5-5F145Y 145 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     866.63 31.00%  $               597.97 N/A N/A
FX12D5-5F146Y 146 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     870.00 31.00%  $               600.30 N/A N/A
FX12D5-5F147Y 147 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     873.36 31.00%  $               602.62 N/A N/A
FX12D5-5F148Y 148 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     876.73 31.00%  $               604.94 N/A N/A
FX12D5-5F14Y 14 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     424.93 31.0%  $               293.20 N/A N/A
FX12D5-5F150Y 150 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     883.48 31.00%  $               609.60 N/A N/A
FX12D5-5F152Y 152 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     890.22 31.00%  $               614.25 N/A N/A
FX12D5-5F153Y 153 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     893.60 31.00%  $               616.58 N/A N/A
FX12D5-5F154Y 154 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     896.97 31.00%  $               618.91 N/A N/A
FX12D5-5F155Y 155 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     900.34 31.00%  $               621.23 N/A N/A
FX12D5-5F156Y 156 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     903.72 31.00%  $               623.57 N/A N/A
FX12D5-5F157Y 157 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     907.09 31.00%  $               625.89 N/A N/A
FX12D5-5F158Y 158 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     910.46 31.00%  $               628.22 N/A N/A
FX12D5-5F15Y 15 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     428.30 31.00%  $               295.53 N/A N/A
FX12D5-5F160Y 160 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     917.19 31.00%  $               632.86 N/A N/A
FX12D5-5F164Y 164 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     930.68 31.00%  $               642.17 N/A N/A
FX12D5-5F165Y 165 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     934.06 31.00%  $               644.50 N/A N/A
FX12D5-5F167Y 167 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     940.80 31.00%  $               649.15 N/A N/A
FX12D5-5F168Y 168 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     944.18 31.00%  $               651.48 N/A N/A
FX12D5-5F16Y 16 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     431.68 31.00%  $               297.86 N/A N/A
FX12D5-5F170Y 170 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     950.92 31.00%  $               656.13 N/A N/A
FX12D5-5F173Y 173 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     961.02 31.00%  $               663.10 N/A N/A
FX12D5-5F174Y 174 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     964.40 31.00%  $               665.44 N/A N/A
FX12D5-5F175Y 175 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     967.77 31.00%  $               667.76 N/A N/A
FX12D5-5F17Y 17 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     435.05 31.0%  $               300.18 N/A N/A
FX12D5-5F180Y 180 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $     984.64 31.00%  $               679.40 N/A N/A
FX12D5-5F185Y 185 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,001.48 31.00%  $               691.02 N/A N/A
FX12D5-5F188Y 188 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,011.60 31.00%  $               698.00 N/A N/A
FX12D5-5F189Y 189 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,014.98 31.00%  $               700.34 N/A N/A
FX12D5-5F18Y 18 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     438.42 31.00%  $               302.51 N/A N/A
FX12D5-5F190Y 190 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,018.35 31.00%  $               702.66 N/A N/A
FX12D5-5F194Y 194 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,031.84 31.00%  $               711.97 N/A N/A
FX12D5-5F195Y 195 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,035.22 31.00%  $               714.30 N/A N/A
FX12D5-5F1Y 1 ft - 12Fiber 10 gig Flat Ribbon Plenum PC B  $     381.10 31.00%  $               262.96 N/A N/A
FX12D5-5F200Y 200 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,052.06 31.00%  $               725.92 N/A N/A
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FX12D5-5F205Y 205 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,068.93 31.00%  $               737.56 N/A N/A
FX12D5-5F209Y 209 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,082.42 31.00%  $               746.87 N/A N/A
FX12D5-5F20Y 20 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     445.17 31.0%  $               307.17 N/A N/A
FX12D5-5F210Y 210 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,085.78 31.00%  $               749.19 N/A N/A
FX12D5-5F214Y 214 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,099.27 31.00%  $               758.50 N/A N/A
FX12D5-5F215Y 215 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,102.64 31.00%  $               760.82 N/A N/A
FX12D5-5F216Y 216 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,106.02 31.00%  $               763.15 N/A N/A
FX12D5-5F21Y 21 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     448.54 31.00%  $               309.49 N/A N/A
FX12D5-5F220Y 220 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,119.51 31.00%  $               772.46 N/A N/A
FX12D5-5F224Y 224 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,132.98 31.00%  $               781.76 N/A N/A
FX12D5-5F225Y 225 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,136.36 31.00%  $               784.09 N/A N/A
FX12D5-5F22Y 22 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     451.90 31.00%  $               311.81 N/A N/A
FX12D5-5F230Y 230 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,153.22 31.00%  $               795.72 N/A N/A
FX12D5-5F231Y 231 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,156.60 31.00%  $               798.05 N/A N/A
FX12D5-5F235Y 235 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,170.07 31.00%  $               807.35 N/A N/A
FX12D5-5F236Y 236 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,173.44 31.00%  $               809.67 N/A N/A
FX12D5-5F237Y 237 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,176.82 31.00%  $               812.01 N/A N/A
FX12D5-5F23Y 23 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     455.27 31.00%  $               314.14 N/A N/A
FX12D5-5F240Y 240 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,186.94 31.00%  $               818.99 N/A N/A
FX12D5-5F245Y 245 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,203.80 31.00%  $               830.62 N/A N/A
FX12D5-5F24Y 24 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     458.64 31.00%  $               316.46 N/A N/A
FX12D5-5F251Y 251 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,224.02 31.00%  $               844.57 N/A N/A
FX12D5-5F252Y 252 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,227.40 31.00%  $               846.91 N/A N/A
FX12D5-5F257Y 257 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,244.26 31.00%  $               858.54 N/A N/A
FX12D5-5F258Y 258 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,247.63 31.00%  $               860.86 N/A N/A
FX12D5-5F25Y 25 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     462.02 31.00%  $               318.79 N/A N/A
FX12D5-5F26Y 26 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     465.39 31.00%  $               321.12 N/A N/A
FX12D5-5F272Y 272 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,294.82 31.00%  $               893.43 N/A N/A
FX12D5-5F278Y 278 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,315.06 31.00%  $               907.39 N/A N/A
FX12D5-5F279Y 279 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,318.43 31.00%  $               909.72 N/A N/A
FX12D5-5F27Y 27 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     468.76 31.00%  $               323.44 N/A N/A
FX12D5-5F28Y 28 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     472.14 31.00%  $               325.78 N/A N/A
FX12D5-5F293Y 293 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,365.64 31.00%  $               942.29 N/A N/A
FX12D5-5F294Y 294 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,369.01 31.00%  $               944.62 N/A N/A
FX12D5-5F299Y 299 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,385.86 31.00%  $               956.24 N/A N/A
FX12D5-5F29Y 29 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     475.51 31.00%  $               328.10 N/A N/A
FX12D5-5F300Y 300 ft - 12Fiber 10 gig Flat Ribbon Plen PC B  $  1,389.23 31.00%  $               958.57 N/A N/A
FX12D5-5F30Y 30 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     478.88 31.00%  $               330.43 N/A N/A
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FX12D5-5F31Y 31 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     482.26 31.00%  $               332.76 N/A N/A
FX12D5-5F32Y 32 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     485.63 31.00%  $               335.08 N/A N/A
FX12D5-5F33Y 33 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     489.00 31.00%  $               337.41 N/A N/A
FX12D5-5F34Y 34 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     492.37 31.00%  $               339.74 N/A N/A
FX12D5-5F35Y 35 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     495.73 31.00%  $               342.05 N/A N/A
FX12D5-5F36Y 36 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     499.10 31.00%  $               344.38 N/A N/A
FX12D5-5F37Y 37 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     502.48 31.00%  $               346.71 N/A N/A
FX12D5-5F38Y 38 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     505.85 31.00%  $               349.04 N/A N/A
FX12D5-5F39Y 39 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     509.22 31.00%  $               351.36 N/A N/A
FX12D5-5F3Y 3 ft - 12Fiber 10 gig Flat Ribbon Plenum PC B  $     387.84 31.00%  $               267.61 N/A N/A
FX12D5-5F40Y 40 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     512.60 31.00%  $               353.69 N/A N/A
FX12D5-5F41Y 41 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     515.97 31.00%  $               356.02 N/A N/A
FX12D5-5F42Y 42 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     519.34 31.00%  $               358.34 N/A N/A
FX12D5-5F43Y 43 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     522.71 31.00%  $               360.67 N/A N/A
FX12D5-5F44Y 44 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     526.09 31.00%  $               363.00 N/A N/A
FX12D5-5F45Y 45 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     529.46 31.00%  $               365.33 N/A N/A
FX12D5-5F46Y 46 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     532.83 31.00%  $               367.65 N/A N/A
FX12D5-5F47Y 47 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     536.19 31.00%  $               369.97 N/A N/A
FX12D5-5F48Y 48 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     539.56 31.00%  $               372.30 N/A N/A
FX12D5-5F49Y 49 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     542.94 31.00%  $               374.63 N/A N/A
FX12D5-5F4Y 4 ft - 12Fiber 10 gig Flat Ribbon Plenum PC B  $     391.22 31.00%  $               269.94 N/A N/A
FX12D5-5F50Y 50 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     546.31 31.00%  $               376.95 N/A N/A
FX12D5-5F51Y 51 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     549.68 31.00%  $               379.28 N/A N/A
FX12D5-5F52Y 52 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     553.05 31.00%  $               381.60 N/A N/A
FX12D5-5F53Y 53 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     556.43 31.00%  $               383.94 N/A N/A
FX12D5-5F54Y 54 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     559.80 31.00%  $               386.26 N/A N/A
FX12D5-5F55Y 55 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     563.17 31.00%  $               388.59 N/A N/A
FX12D5-5F56Y 56 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     566.55 31.00%  $               390.92 N/A N/A
FX12D5-5F57Y 57 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     569.92 31.00%  $               393.24 N/A N/A
FX12D5-5F58Y 58 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     573.29 31.00%  $               395.57 N/A N/A
FX12D5-5F59Y 59 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     576.67 31.00%  $               397.90 N/A N/A
FX12D5-5F5Y 5 ft - 12Fiber 10 gig Flat Ribbon Plenum PC B  $     394.59 31.00%  $               272.27 N/A N/A
FX12D5-5F60Y 60 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     580.02 31.00%  $               400.21 N/A N/A
FX12D5-5F61Y 61 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     583.39 31.00%  $               402.54 N/A N/A
FX12D5-5F62Y 62 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     586.77 31.00%  $               404.87 N/A N/A
FX12D5-5F63Y 63 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     590.14 31.00%  $               407.20 N/A N/A
FX12D5-5F64Y 64 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     593.51 31.00%  $               409.52 N/A N/A
FX12D5-5F65Y 65 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     596.89 31.00%  $               411.85 N/A N/A
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FX12D5-5F66Y 66 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     600.26 31.00%  $               414.18 N/A N/A
FX12D5-5F67Y 67 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     603.63 31.00%  $               416.50 N/A N/A
FX12D5-5F68Y 68 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     607.01 31.00%  $               418.84 N/A N/A
FX12D5-5F69Y 69 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     610.38 31.00%  $               421.16 N/A N/A
FX12D5-5F6Y 6 ft - 12Fiber 10 gig Flat Ribbon Plenum PC B  $     397.96 31.00%  $               274.59 N/A N/A
FX12D5-5F70Y 70 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     613.75 31.00%  $               423.49 N/A N/A
FX12D5-5F71Y 71 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     617.13 31.00%  $               425.82 N/A N/A
FX12D5-5F72Y 72 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     620.48 31.00%  $               428.13 N/A N/A
FX12D5-5F73Y 73 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     623.85 31.00%  $               430.46 N/A N/A
FX12D5-5F74Y 74 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     627.23 31.00%  $               432.79 N/A N/A
FX12D5-5F75Y 75 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     630.60 31.00%  $               435.11 N/A N/A
FX12D5-5F76Y 76 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     633.97 31.00%  $               437.44 N/A N/A
FX12D5-5F77Y 77 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     637.35 31.00%  $               439.77 N/A N/A
FX12D5-5F78Y 78 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     640.72 31.00%  $               442.10 N/A N/A
FX12D5-5F79Y 79 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     644.09 31.00%  $               444.42 N/A N/A
FX12D5-5F7Y 7 ft - 12Fiber 10 gig Flat Ribbon Plenum PC B  $     401.34 31.00%  $               276.92 N/A N/A
FX12D5-5F80Y 80 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     647.47 31.00%  $               446.75 N/A N/A
FX12D5-5F81Y 81 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     650.84 31.00%  $               449.08 N/A N/A
FX12D5-5F82Y 82 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     654.21 31.00%  $               451.40 N/A N/A
FX12D5-5F83Y 83 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     657.59 31.00%  $               453.74 N/A N/A
FX12D5-5F84Y 84 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     660.96 31.00%  $               456.06 N/A N/A
FX12D5-5F85Y 85 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     664.31 31.00%  $               458.37 N/A N/A
FX12D5-5F86Y 86 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     667.69 31.00%  $               460.71 N/A N/A
FX12D5-5F87Y 87 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     671.06 31.00%  $               463.03 N/A N/A
FX12D5-5F88Y 88 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     674.43 31.00%  $               465.36 N/A N/A
FX12D5-5F8Y 8 ft - 12Fiber 10 gig Flat Ribbon Plenum PC B  $     404.71 31.00%  $               279.25 N/A N/A
FX12D5-5F90Y 90 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     681.18 31.00%  $               470.01 N/A N/A
FX12D5-5F92Y 92 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     687.93 31.00%  $               474.67 N/A N/A
FX12D5-5F93Y 93 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     691.30 31.00%  $               477.00 N/A N/A
FX12D5-5F94Y 94 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     694.67 31.00%  $               479.32 N/A N/A
FX12D5-5F95Y 95 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     698.05 31.00%  $               481.65 N/A N/A
FX12D5-5F96Y 96 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     701.42 31.00%  $               483.98 N/A N/A
FX12D5-5F98Y 98 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     708.15 31.00%  $               488.62 N/A N/A
FX12D5-5F99Y 99 ft - 12Fiber 10 gig Flat Ribbon Plenu PC B  $     711.52 31.00%  $               490.95 N/A N/A
FX12D5-5F9Y 9 ft - 12Fiber 10 gig Flat Ribbon Plenum PC B  $     408.08 31.00%  $               281.58 N/A N/A
FX12D5-5M10 MTP*-MTP* Interconnect Cable Assembly 10 PC B  $     487.46 31.00%  $               336.35 N/A N/A
FX12D5-5M100Y MTP*-MTP* Interconnect Cable Assembly 10 PC B  $  1,483.78 31.00%  $            1,023.81 N/A N/A
FX12D5-5M10Y MTP*-MTP* Interconnect Cable Assembly 10 PC B  $     487.46 31.00%  $               336.35 N/A N/A
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FX12D5-5M15Y MTP*-MTP* Interconnect Cable Assembly 15 PC B  $     542.82 31.00%  $               374.55 N/A N/A
FX12D5-5M1Y MTP*-MTP* Interconnect Cable Assembly 1m PC B  $     387.84 31.00%  $               267.61 N/A N/A
FX12D5-5M20Y MTP*-MTP* Interconnect Cable Assembly 20 PC B  $     598.18 31.00%  $               412.74 N/A N/A
FX12D5-5M25 MTP*-MTP* Interconnect Cable Assembly 25 PC B  $     653.52 31.00%  $               450.93 N/A N/A
FX12D5-5M25Y MTP*-MTP* Interconnect Cable Assembly 25 PC B  $     653.52 31.00%  $               450.93 N/A N/A
FX12D5-5M2Y MTP*-MTP* Interconnect Cable Assembly 2m PC B  $     398.92 31.00%  $               275.25 N/A N/A
FX12D5-5M30 MTP*-MTP* Interconnect Cable Assembly 30 PC B  $     708.88 31.00%  $               489.13 N/A N/A
FX12D5-5M30Y MTP*-MTP* Interconnect Cable Assembly 30 PC B  $     708.88 31.00%  $               489.13 N/A N/A
FX12D5-5M3Y MTP*-MTP* Interconnect Cable Assembly 3m PC B  $     409.97 31.00%  $               282.88 N/A N/A
FX12D5-5M40Y MTP*-MTP* Interconnect Cable Assembly 40 PC B  $     819.58 31.00%  $               565.51 N/A N/A
FX12D5-5M4Y MTP*-MTP* Interconnect Cable Assembly 4m PC B  $     421.05 31.00%  $               290.52 N/A N/A
FX12D5-5M5 MTP*-MTP* Interconnect Cable Assembly 5m PC B  $     432.13 31.00%  $               298.17 N/A N/A
FX12D5-5M50Y MTP*-MTP* Interconnect Cable Assembly 50 PC B  $     930.27 31.00%  $               641.89 N/A N/A
FX12D5-5M5Y MTP*-MTP* Interconnect Cable Assembly 5m PC B  $     432.13 31.00%  $               298.17 N/A N/A
FX12D5-5M60Y MTP*-MTP* Interconnect Cable Assembly 60 PC B  $  1,040.97 31.00%  $               718.27 N/A N/A
FX12D5-5M6Y MTP*-MTP* Interconnect Cable Assembly 6m PC B  $     443.20 31.00%  $               305.81 N/A N/A
FX12D5-5M7 MTP*-MTP* Interconnect Cable Assembly 7m PC B  $     454.26 31.00%  $               313.44 N/A N/A
FX12D5-5M70Y MTP*-MTP* Interconnect Cable Assembly 70 PC B  $  1,151.69 31.00%  $               794.67 N/A N/A
FX12D5-5M7Y MTP*-MTP* Interconnect Cable Assembly 7m PC B  $     454.26 31.00%  $               313.44 N/A N/A
FX12D5-5M8 MTP*-MTP* Interconnect Cable Assembly 8m PC B  $     465.33 31.00%  $               321.08 N/A N/A
FX12D5-5M80Y MTP*-MTP* Interconnect Cable Assembly 80 PC B  $  1,262.38 31.00%  $               871.04 N/A N/A
FX12D5-5M8Y MTP*-MTP* Interconnect Cable Assembly 8m PC B  $     465.33 31.00%  $               321.08 N/A N/A
FX12D5-5M90 MTP*-MTP* Interconnect Cable Assembly 90 PC B  $  1,373.08 31.00%  $               947.43 N/A N/A
FX12D5-5M90Y MTP*-MTP* Interconnect Cable Assembly 90 PC B  $  1,373.08 31.00%  $               947.43 N/A N/A
FX12D5-5M9Y MTP*-MTP* Interconnect Cable Assembly 9m PC B  $     476.41 31.00%  $               328.72 N/A N/A
FX12D6-6F100Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     714.89 31.00%  $               493.27 N/A N/A
FX12D6-6F10Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     411.44 31.0%  $               283.89 N/A N/A
FX12D6-6F11Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     414.81 31.00%  $               286.22 N/A N/A
FX12D6-6F12Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     418.18 31.00%  $               288.54 N/A N/A
FX12D6-6F13Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     421.56 31.00%  $               290.88 N/A N/A
FX12D6-6F14Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     424.93 31.00%  $               293.20 N/A N/A
FX12D6-6F15Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     428.30 31.0%  $               295.53 N/A N/A
FX12D6-6F16Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     431.68 31.00%  $               297.86 N/A N/A
FX12D6-6F17Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     435.05 31.00%  $               300.18 N/A N/A
FX12D6-6F18Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     438.42 31.00%  $               302.51 N/A N/A
FX12D6-6F19Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     441.80 31.00%  $               304.84 N/A N/A
FX12D6-6F1Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     381.10 31.00%  $               262.96 N/A N/A
FX12D6-6F20Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     445.17 31.0%  $               307.17 N/A N/A
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FX12D6-6F21Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     448.54 31.00%  $               309.49 N/A N/A
FX12D6-6F22Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     451.90 31.00%  $               311.81 N/A N/A
FX12D6-6F23Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     455.27 31.00%  $               314.14 N/A N/A
FX12D6-6F24Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     458.64 31.00%  $               316.46 N/A N/A
FX12D6-6F25Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     462.02 31.0%  $               318.79 N/A N/A
FX12D6-6F26Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     465.39 31.00%  $               321.12 N/A N/A
FX12D6-6F27Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     468.76 31.00%  $               323.44 N/A N/A
FX12D6-6F28Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     472.14 31.00%  $               325.78 N/A N/A
FX12D6-6F29Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     475.51 31.00%  $               328.10 N/A N/A
FX12D6-6F2Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     384.47 31.00%  $               265.28 N/A N/A
FX12D6-6F30Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     478.88 31.0%  $               330.43 N/A N/A
FX12D6-6F31Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     482.26 31.00%  $               332.76 N/A N/A
FX12D6-6F32Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     485.63 31.00%  $               335.08 N/A N/A
FX12D6-6F33Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     489.00 31.00%  $               337.41 N/A N/A
FX12D6-6F34Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     492.37 31.00%  $               339.74 N/A N/A
FX12D6-6F35Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     495.73 31.00%  $               342.05 N/A N/A
FX12D6-6F36Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     499.10 31.00%  $               344.38 N/A N/A
FX12D6-6F37Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     502.48 31.00%  $               346.71 N/A N/A
FX12D6-6F38Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     505.85 31.00%  $               349.04 N/A N/A
FX12D6-6F39Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     509.22 31.00%  $               351.36 N/A N/A
FX12D6-6F3Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     387.84 31.00%  $               267.61 N/A N/A
FX12D6-6F40Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     512.60 31.0%  $               353.69 N/A N/A
FX12D6-6F41Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     515.97 31.00%  $               356.02 N/A N/A
FX12D6-6F42Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     519.34 31.00%  $               358.34 N/A N/A
FX12D6-6F43Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     522.71 31.00%  $               360.67 N/A N/A
FX12D6-6F44Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     526.09 31.00%  $               363.00 N/A N/A
FX12D6-6F45Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     529.46 31.00%  $               365.33 N/A N/A
FX12D6-6F46Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     532.83 31.00%  $               367.65 N/A N/A
FX12D6-6F47Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     536.19 31.00%  $               369.97 N/A N/A
FX12D6-6F48Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     539.56 31.00%  $               372.30 N/A N/A
FX12D6-6F49Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     542.94 31.00%  $               374.63 N/A N/A
FX12D6-6F4Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     391.22 31.00%  $               269.94 N/A N/A
FX12D6-6F50Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     546.31 31.00%  $               376.95 N/A N/A
FX12D6-6F51Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     549.68 31.00%  $               379.28 N/A N/A
FX12D6-6F52Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     553.05 31.00%  $               381.60 N/A N/A
FX12D6-6F53Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     556.43 31.00%  $               383.94 N/A N/A
FX12D6-6F54Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     559.80 31.00%  $               386.26 N/A N/A
FX12D6-6F55Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     563.17 31.00%  $               388.59 N/A N/A
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FX12D6-6F56Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     566.55 31.00%  $               390.92 N/A N/A
FX12D6-6F57Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     569.92 31.00%  $               393.24 N/A N/A
FX12D6-6F58Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     573.29 31.00%  $               395.57 N/A N/A
FX12D6-6F59Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     576.67 31.00%  $               397.90 N/A N/A
FX12D6-6F5Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     394.59 31.00%  $               272.27 N/A N/A
FX12D6-6F60Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     580.02 31.00%  $               400.21 N/A N/A
FX12D6-6F61Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     583.39 31.00%  $               402.54 N/A N/A
FX12D6-6F62Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     586.77 31.00%  $               404.87 N/A N/A
FX12D6-6F63Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     590.14 31.00%  $               407.20 N/A N/A
FX12D6-6F64Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     593.51 31.00%  $               409.52 N/A N/A
FX12D6-6F65Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     596.89 31.00%  $               411.85 N/A N/A
FX12D6-6F66Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     600.26 31.00%  $               414.18 N/A N/A
FX12D6-6F67Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     603.63 31.00%  $               416.50 N/A N/A
FX12D6-6F68Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     607.01 31.00%  $               418.84 N/A N/A
FX12D6-6F69Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     610.38 31.00%  $               421.16 N/A N/A
FX12D6-6F6Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     397.96 31.00%  $               274.59 N/A N/A
FX12D6-6F70Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     613.75 31.00%  $               423.49 N/A N/A
FX12D6-6F71Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     617.13 31.00%  $               425.82 N/A N/A
FX12D6-6F72Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     620.48 31.00%  $               428.13 N/A N/A
FX12D6-6F73Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     623.85 31.00%  $               430.46 N/A N/A
FX12D6-6F74Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     627.23 31.00%  $               432.79 N/A N/A
FX12D6-6F75Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     630.60 31.00%  $               435.11 N/A N/A
FX12D6-6F76Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     633.97 31.00%  $               437.44 N/A N/A
FX12D6-6F77Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     637.35 31.00%  $               439.77 N/A N/A
FX12D6-6F78Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     640.72 31.00%  $               442.10 N/A N/A
FX12D6-6F79Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     644.09 31.00%  $               444.42 N/A N/A
FX12D6-6F7Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     401.34 31.00%  $               276.92 N/A N/A
FX12D6-6F80Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     647.47 31.00%  $               446.75 N/A N/A
FX12D6-6F81Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     650.84 31.00%  $               449.08 N/A N/A
FX12D6-6F82Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     654.21 31.00%  $               451.40 N/A N/A
FX12D6-6F83Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     657.59 31.00%  $               453.74 N/A N/A
FX12D6-6F84Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     660.96 31.00%  $               456.06 N/A N/A
FX12D6-6F85Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     664.31 31.00%  $               458.37 N/A N/A
FX12D6-6F86Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     667.69 31.00%  $               460.71 N/A N/A
FX12D6-6F87Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     671.06 31.00%  $               463.03 N/A N/A
FX12D6-6F88Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     674.43 31.00%  $               465.36 N/A N/A
FX12D6-6F89Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     677.81 31.00%  $               467.69 N/A N/A
FX12D6-6F8Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     404.71 31.00%  $               279.25 N/A N/A

5995 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FX12D6-6F90Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     681.18 31.00%  $               470.01 N/A N/A
FX12D6-6F91Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     684.55 31.00%  $               472.34 N/A N/A
FX12D6-6F92Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     687.93 31.00%  $               474.67 N/A N/A
FX12D6-6F93Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     691.30 31.00%  $               477.00 N/A N/A
FX12D6-6F94Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     694.67 31.00%  $               479.32 N/A N/A
FX12D6-6F95Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     698.05 31.00%  $               481.65 N/A N/A
FX12D6-6F96Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     701.42 31.00%  $               483.98 N/A N/A
FX12D6-6F97Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     704.77 31.00%  $               486.29 N/A N/A
FX12D6-6F98Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     708.15 31.00%  $               488.62 N/A N/A
FX12D6-6F99Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     711.52 31.00%  $               490.95 N/A N/A
FX12D6-6F9Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     408.08 31.00%  $               281.58 N/A N/A
FX12D6-6M10Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     487.46 31.00%  $               336.35 N/A N/A
FX12D6-6M11Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     498.54 31.00%  $               343.99 N/A N/A
FX12D6-6M12Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     509.62 31.00%  $               351.64 N/A N/A
FX12D6-6M13Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     520.69 31.00%  $               359.28 N/A N/A
FX12D6-6M14Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     531.75 31.00%  $               366.91 N/A N/A
FX12D6-6M15Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     542.82 31.00%  $               374.55 N/A N/A
FX12D6-6M16Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     553.90 31.00%  $               382.19 N/A N/A
FX12D6-6M17Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     564.97 31.00%  $               389.83 N/A N/A
FX12D6-6M18Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     576.03 31.00%  $               397.46 N/A N/A
FX12D6-6M19Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     587.11 31.00%  $               405.11 N/A N/A
FX12D6-6M1Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     387.84 31.00%  $               267.61 N/A N/A
FX12D6-6M20Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     598.18 31.00%  $               412.74 N/A N/A
FX12D6-6M21Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     609.24 31.00%  $               420.38 N/A N/A
FX12D6-6M22Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     620.31 31.00%  $               428.01 N/A N/A
FX12D6-6M23Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     631.39 31.00%  $               435.66 N/A N/A
FX12D6-6M24Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     642.46 31.00%  $               443.30 N/A N/A
FX12D6-6M25Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     653.52 31.00%  $               450.93 N/A N/A
FX12D6-6M26Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     664.60 31.00%  $               458.57 N/A N/A
FX12D6-6M27Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     675.67 31.00%  $               466.21 N/A N/A
FX12D6-6M28Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     686.73 31.00%  $               473.84 N/A N/A
FX12D6-6M29Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     697.80 31.00%  $               481.48 N/A N/A
FX12D6-6M2Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     398.92 31.00%  $               275.25 N/A N/A
FX12D6-6M30Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     708.88 31.00%  $               489.13 N/A N/A
FX12D6-6M31Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     719.95 31.00%  $               496.77 N/A N/A
FX12D6-6M32Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     731.01 31.00%  $               504.40 N/A N/A
FX12D6-6M33Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     742.09 31.00%  $               512.04 N/A N/A
FX12D6-6M34Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     753.16 31.00%  $               519.68 N/A N/A
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FX12D6-6M35Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     764.22 31.00%  $               527.31 N/A N/A
FX12D6-6M36Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     775.29 31.00%  $               534.95 N/A N/A
FX12D6-6M37Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     786.37 31.00%  $               542.60 N/A N/A
FX12D6-6M38Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     797.44 31.00%  $               550.23 N/A N/A
FX12D6-6M39Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     808.50 31.00%  $               557.87 N/A N/A
FX12D6-6M3Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     409.97 31.00%  $               282.88 N/A N/A
FX12D6-6M40Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     819.58 31.00%  $               565.51 N/A N/A
FX12D6-6M41Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     830.65 31.00%  $               573.15 N/A N/A
FX12D6-6M42Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     841.73 31.00%  $               580.79 N/A N/A
FX12D6-6M43Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     852.78 31.00%  $               588.42 N/A N/A
FX12D6-6M44Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     863.86 31.00%  $               596.06 N/A N/A
FX12D6-6M45Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     874.93 31.00%  $               603.70 N/A N/A
FX12D6-6M46Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     885.99 31.00%  $               611.33 N/A N/A
FX12D6-6M47Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     897.07 31.00%  $               618.98 N/A N/A
FX12D6-6M48Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     908.14 31.00%  $               626.62 N/A N/A
FX12D6-6M49Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     919.22 31.00%  $               634.26 N/A N/A
FX12D6-6M4Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     421.05 31.00%  $               290.52 N/A N/A
FX12D6-6M50Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     930.27 31.00%  $               641.89 N/A N/A
FX12D6-6M5Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     432.13 31.00%  $               298.17 N/A N/A
FX12D6-6M6Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     443.20 31.00%  $               305.81 N/A N/A
FX12D6-6M7Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     454.26 31.00%  $               313.44 N/A N/A
FX12D6-6M8Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     465.33 31.00%  $               321.08 N/A N/A
FX12D6-6M9Y 12-fiber OM3 Flat Ribbon Plenum Rated Ma PC B  $     476.41 31.00%  $               328.72 N/A N/A
FX2ERQNQNSNM001 OM3 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       65.96 31.00%  $                 45.51 N/A N/A
FX2ERQNQNSNM002 OM3 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       67.91 31.00%  $                 46.86 N/A N/A
FX2ERQNQNSNM003 OM3 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       69.86 31.00%  $                 48.20 N/A N/A
FX2ERQNQNSNM004 OM3 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       71.81 31.00%  $                 49.55 N/A N/A
FX2ERQNQNSNM005 OM3 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       73.76 31.00%  $                 50.89 N/A N/A
FX2ERQNQNSNM006 OM3 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       75.71 31.00%  $                 52.24 N/A N/A
FX2ERQNQNSNM007 OM3 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       77.66 31.00%  $                 53.59 N/A N/A
FX2ERQNQNSNM008 OM3 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       79.61 31.00%  $                 54.93 N/A N/A
FX2ERQNQNSNM009 OM3 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       81.56 31.00%  $                 56.28 N/A N/A
FX2ERQNQNSNM010 OM3 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       83.51 31.00%  $                 57.62 N/A N/A
FX2ERQNQNSNM011 OM3 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       85.45 31.00%  $                 58.96 N/A N/A
FX2ERQNQNSNM012 OM3 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       87.40 31.00%  $                 60.31 N/A N/A
FX2ERQNQNSNM013 OM3 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       89.35 31.00%  $                 61.65 N/A N/A
FX2ERQNQNSNM014 OM3 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       91.30 31.00%  $                 63.00 N/A N/A
FX2ERQNQNSNM015 OM3 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       93.25 31.00%  $                 64.34 N/A N/A
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FX2ERQNQNSNM016 OM3 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       95.20 31.00%  $                 65.69 N/A N/A
FX2ERQNQNSNM017 OM3 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       97.15 31.00%  $                 67.03 N/A N/A
FX2ERQNQNSNM018 OM3 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       99.10 31.00%  $                 68.38 N/A N/A
FX2ERQNQNSNM019 OM3 2-fiber, 1.6mm jacket, riser, LC pus PC B  $     101.05 31.00%  $                 69.72 N/A N/A
FX2ERQNQNSNM020 OM3 2-fiber, 1.6mm jacket, riser, LC pus PC B  $     103.00 31.0%  $                 71.07 N/A N/A
FX2ERQNQNSNM025 OM3 2-fiber, 1.6mm jacket, riser, LC pus PC B  $     112.74 31.00%  $                 77.79 N/A N/A
FX2ERQNQNSNM030 OM3 2-fiber, 1.6mm jacket, riser, LC pus PC B  $     122.48 31.00%  $                 84.51 N/A N/A
FX2ERQNQNSNM035 OM3 2-fiber, 1.6mm jacket, riser, LC pus PC B  $     132.23 31.00%  $                 91.24 N/A N/A
FX8RL7NQSVNM001 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     611.64 31.0%  $               422.03 N/A N/A
FX8RL7NQSVNM002 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     619.75 31.0%  $               427.63 N/A N/A
FX8RL7NQSVNM003 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     627.86 31.0%  $               433.22 N/A N/A
FX8RL7NQSVNM004 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     635.98 31.0%  $               438.83 N/A N/A
FX8RL7NQSVNM005 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     644.09 31.0%  $               444.42 N/A N/A
FX8RL7NQSVNM006 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     652.21 31.0%  $               450.02 N/A N/A
FX8RL7NQSVNM007 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     660.32 31.0%  $               455.62 N/A N/A
FX8RL7NQSVNM008 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     668.44 31.0%  $               461.22 N/A N/A
FX8RL7NQSVNM009 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     676.55 31.0%  $               466.82 N/A N/A
FX8RL7NQSVNM010 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     684.67 31.0%  $               472.42 N/A N/A
FX8RL7NQSVNM1.5 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     615.70 31.0%  $               424.83 N/A N/A
FX8RL7NQSVNM2.5 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     623.82 31.0%  $               430.44 N/A N/A
FX8RL7NQSVNM3.5 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     631.91 31.0%  $               436.02 N/A N/A
FX8RL7NQSVNM4.5 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     640.03 31.0%  $               441.62 N/A N/A
FX8RL8NQSVNM001 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     611.64 31.0%  $               422.03 N/A N/A
FX8RL8NQSVNM002 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     619.75 31.0%  $               427.63 N/A N/A
FX8RL8NQSVNM003 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     627.86 31.0%  $               433.22 N/A N/A
FX8RL8NQSVNM004 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     635.98 31.0%  $               438.83 N/A N/A
FX8RL8NQSVNM005 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     644.09 31.0%  $               444.42 N/A N/A
FX8RL8NQSVNM006 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     652.21 31.0%  $               450.02 N/A N/A
FX8RL8NQSVNM007 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     660.32 31.0%  $               455.62 N/A N/A
FX8RL8NQSVNM008 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     668.44 31.0%  $               461.22 N/A N/A
FX8RL8NQSVNM009 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     676.55 31.0%  $               466.82 N/A N/A
FX8RL8NQSVNM010 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     684.67 31.0%  $               472.42 N/A N/A
FX8RL8NQSVNM1.5 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     615.70 31.0%  $               424.83 N/A N/A
FX8RL8NQSVNM2.5 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     623.82 31.0%  $               430.44 N/A N/A
FX8RL8NQSVNM3.5 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     631.91 31.0%  $               436.02 N/A N/A
FX8RL8NQSVNM4.5 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     640.03 31.0%  $               441.62 N/A N/A
FX8RP7NQSVNF003 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     611.73 31.0%  $               422.09 N/A N/A
FX8RP7NQSVNF004 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     614.47 31.0%  $               423.98 N/A N/A
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FX8RP7NQSVNF005 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     617.20 31.0%  $               425.87 N/A N/A
FX8RP7NQSVNF006 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     619.94 31.0%  $               427.76 N/A N/A
FX8RP7NQSVNF007 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     622.67 31.0%  $               429.64 N/A N/A
FX8RP7NQSVNF008 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     625.41 31.0%  $               431.53 N/A N/A
FX8RP7NQSVNF009 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     628.15 31.0%  $               433.42 N/A N/A
FX8RP7NQSVNF010 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     630.88 31.0%  $               435.31 N/A N/A
FX8RP7NQSVNF011 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     633.62 31.0%  $               437.20 N/A N/A
FX8RP7NQSVNF012 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     636.35 31.0%  $               439.08 N/A N/A
FX8RP7NQSVNF013 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     639.09 31.0%  $               440.97 N/A N/A
FX8RP7NQSVNF014 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     641.83 31.0%  $               442.86 N/A N/A
FX8RP7NQSVNF015 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     644.56 31.0%  $               444.75 N/A N/A
FX8RP7NQSVNF016 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     647.30 31.0%  $               446.64 N/A N/A
FX8RP7NQSVNF017 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     650.03 31.0%  $               448.52 N/A N/A
FX8RP7NQSVNF018 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     652.77 31.0%  $               450.41 N/A N/A
FX8RP7NQSVNF019 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     655.51 31.0%  $               452.30 N/A N/A
FX8RP7NQSVNF020 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     658.24 31.0%  $               454.19 N/A N/A
FX8RP7NQSVNF021 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     660.98 31.0%  $               456.08 N/A N/A
FX8RP7NQSVNF022 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     663.71 31.0%  $               457.96 N/A N/A
FX8RP7NQSVNF023 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     666.45 31.0%  $               459.85 N/A N/A
FX8RP7NQSVNF024 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     669.19 31.0%  $               461.74 N/A N/A
FX8RP7NQSVNF025 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     671.92 31.0%  $               463.62 N/A N/A
FX8RP7NQSVNF026 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     674.66 31.0%  $               465.52 N/A N/A
FX8RP7NQSVNF027 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     677.39 31.0%  $               467.40 N/A N/A
FX8RP7NQSVNF028 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     680.13 31.0%  $               469.29 N/A N/A
FX8RP7NQSVNF029 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     682.87 31.0%  $               471.18 N/A N/A
FX8RP7NQSVNF030 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     685.60 31.0%  $               473.06 N/A N/A
FX8RP8NQSVNF003 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     611.73 31.0%  $               422.09 N/A N/A
FX8RP8NQSVNF004 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     614.47 31.0%  $               423.98 N/A N/A
FX8RP8NQSVNF005 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     617.20 31.0%  $               425.87 N/A N/A
FX8RP8NQSVNF006 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     619.94 31.0%  $               427.76 N/A N/A
FX8RP8NQSVNF007 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     622.67 31.0%  $               429.64 N/A N/A
FX8RP8NQSVNF008 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     625.41 31.0%  $               431.53 N/A N/A
FX8RP8NQSVNF009 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     628.15 31.0%  $               433.42 N/A N/A
FX8RP8NQSVNF010 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     630.88 31.0%  $               435.31 N/A N/A
FX8RP8NQSVNF011 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     633.62 31.0%  $               437.20 N/A N/A
FX8RP8NQSVNF012 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     636.35 31.0%  $               439.08 N/A N/A
FX8RP8NQSVNF013 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     639.09 31.0%  $               440.97 N/A N/A
FX8RP8NQSVNF014 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     641.83 31.0%  $               442.86 N/A N/A
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FX8RP8NQSVNF015 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     644.56 31.0%  $               444.75 N/A N/A
FX8RP8NQSVNF016 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     647.30 31.0%  $               446.64 N/A N/A
FX8RP8NQSVNF017 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     650.03 31.0%  $               448.52 N/A N/A
FX8RP8NQSVNF018 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     652.77 31.0%  $               450.41 N/A N/A
FX8RP8NQSVNF019 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     655.51 31.0%  $               452.30 N/A N/A
FX8RP8NQSVNF020 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     658.24 31.0%  $               454.19 N/A N/A
FX8RP8NQSVNF021 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     660.98 31.0%  $               456.08 N/A N/A
FX8RP8NQSVNF022 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     663.71 31.0%  $               457.96 N/A N/A
FX8RP8NQSVNF023 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     666.45 31.0%  $               459.85 N/A N/A
FX8RP8NQSVNF024 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     669.19 31.0%  $               461.74 N/A N/A
FX8RP8NQSVNF025 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     671.92 31.0%  $               463.62 N/A N/A
FX8RP8NQSVNF026 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     674.66 31.0%  $               465.52 N/A N/A
FX8RP8NQSVNF027 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     677.39 31.0%  $               467.40 N/A N/A
FX8RP8NQSVNF028 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     680.13 31.0%  $               469.29 N/A N/A
FX8RP8NQSVNF029 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     682.87 31.0%  $               471.18 N/A N/A
FX8RP8NQSVNF030 OM3 8-Fiber Round 4 to 1 Conversion Harn PC B  $     685.60 31.0%  $               473.06 N/A N/A
FXB10A-NM1 LC (keyed A - black) to pigtail 10 GbE 5 PC B  $       31.97 31.00%  $                 22.06 N/A N/A
FXB10B-NM1 LC (keyed B - red) to pigtail 10 GbE 50 PC B  $       31.97 31.00%  $                 22.06 N/A N/A
FXB10E-NM1 LC (keyed E - orange) to pigtail 10 GbE PC B  $       31.97 31.00%  $                 22.06 N/A N/A
FXB10F-NM1 LC (keyed F - dark blue) to pigtail 10 G PC B  $       31.97 31.00%  $                 22.06 N/A N/A
FXB10G-NM1 Keyed LC (G-Violet) pigtails, 10GIG, Sim PC B  $       31.97 31.00%  $                 22.06 N/A N/A
FXB10G-NM10 Keyed LC (G-Violet) pigtails, 10GIG, Sim PC B  $       48.18 31.00%  $                 33.24 N/A N/A
FXB10G-NM15 Keyed LC (G-Violet) pigtails, 10GIG, Sim PC B  $       57.18 31.00%  $                 39.45 N/A N/A
FXB10G-NM2 Keyed LC (G-Violet) pigtails, 10GIG, Sim PC B  $       33.77 31.00%  $                 23.30 N/A N/A
FXB10G-NM20 Keyed LC (G-Violet) pigtails, 10GIG, Sim PC B  $       66.19 31.00%  $                 45.67 N/A N/A
FXB10G-NM3 Keyed LC (G-Violet) pigtails, 10GIG, Sim PC B  $       35.57 31.00%  $                 24.54 N/A N/A
FXB10G-NM30 Keyed LC (G-Violet) pigtails, 10GIG, Sim PC B  $       84.20 31.00%  $                 58.10 N/A N/A
FXB10G-NM4 Keyed LC (G-Violet) pigtails, 10GIG, Sim PC B  $       37.37 31.00%  $                 25.79 N/A N/A
FXB10G-NM5 Keyed LC (G-Violet) pigtails, 10GIG, Sim PC B  $       39.17 31.00%  $                 27.03 N/A N/A
FXB10G-NM6 Keyed LC (G-Violet) pigtails, 10GIG, Sim PC B  $       40.97 31.00%  $                 28.27 N/A N/A
FXB10G-NM7 Keyed LC (G-Violet) pigtails, 10GIG, Sim PC B  $       42.78 31.00%  $                 29.52 N/A N/A
FXB10G-NM8 Keyed LC (G-Violet) pigtails, 10GIG, Sim PC B  $       44.56 31.00%  $                 30.75 N/A N/A
FXB10G-NM9 Keyed LC (G-Violet) pigtails, 10GIG, Sim PC B  $       46.36 31.00%  $                 31.99 N/A N/A
FXB10H-NM1 Keyed LC (H-Aqua) pigtails, 10GIG, Simpl PC B  $       31.97 31.00%  $                 22.06 N/A N/A
FXB10H-NM10 Keyed LC (H-Aqua) pigtails, 10GIG, Simpl PC B  $       48.18 31.00%  $                 33.24 N/A N/A
FXB10H-NM15 Keyed LC (H-Aqua) pigtails, 10GIG, Simpl PC B  $       57.18 31.00%  $                 39.45 N/A N/A
FXB10H-NM2 Keyed LC (H-Aqua) pigtails, 10GIG, Simpl PC B  $       33.77 31.00%  $                 23.30 N/A N/A
FXB10H-NM20 Keyed LC (H-Aqua) pigtails, 10GIG, Simpl PC B  $       66.19 31.00%  $                 45.67 N/A N/A
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FXB10H-NM3 Keyed LC (H-Aqua) pigtails, 10GIG, Simpl PC B  $       35.57 31.00%  $                 24.54 N/A N/A
FXB10H-NM30 Keyed LC (H-Aqua) pigtails, 10GIG, Simpl PC B  $       84.20 31.00%  $                 58.10 N/A N/A
FXB10H-NM4 Keyed LC (H-Aqua) pigtails, 10GIG, Simpl PC B  $       37.37 31.00%  $                 25.79 N/A N/A
FXB10H-NM5 Keyed LC (H-Aqua) pigtails, 10GIG, Simpl PC B  $       39.17 31.00%  $                 27.03 N/A N/A
FXB10H-NM6 Keyed LC (H-Aqua) pigtails, 10GIG, Simpl PC B  $       40.97 31.00%  $                 28.27 N/A N/A
FXB10H-NM7 Keyed LC (H-Aqua) pigtails, 10GIG, Simpl PC B  $       42.78 31.00%  $                 29.52 N/A N/A
FXB10H-NM8 Keyed LC (H-Aqua) pigtails, 10GIG, Simpl PC B  $       44.56 31.00%  $                 30.75 N/A N/A
FXB10H-NM9 Keyed LC (H-Aqua) pigtails, 10GIG, Simpl PC B  $       46.36 31.00%  $                 31.99 N/A N/A
FXB10J-NM1 Keyed LC (J-Rose) to Pigtail, 10Gig, Sim PC B  $       31.97 31.00%  $                 22.06 N/A N/A
FXB10J-NM10 Keyed LC (J-Rose) to Pigtail, 10Gig, Sim PC B  $       48.18 31.00%  $                 33.24 N/A N/A
FXB10J-NM15 Keyed LC (J-Rose) to Pigtail, 10Gig, Sim PC B  $       57.18 31.00%  $                 39.45 N/A N/A
FXB10J-NM2 Keyed LC (J-Rose) to Pigtail, 10Gig, Sim PC B  $       33.77 31.00%  $                 23.30 N/A N/A
FXB10J-NM20 Keyed LC (J-Rose) to Pigtail, 10Gig, Sim PC B  $       66.19 31.00%  $                 45.67 N/A N/A
FXB10J-NM3 Keyed LC (J-Rose) to Pigtail, 10Gig, Sim PC B  $       35.57 31.00%  $                 24.54 N/A N/A
FXB10J-NM30 Keyed LC (J-Rose) to Pigtail, 10Gig, Sim PC B  $       84.20 31.00%  $                 58.10 N/A N/A
FXB10J-NM4 Keyed LC (J-Rose) to Pigtail, 10Gig, Sim PC B  $       37.37 31.00%  $                 25.79 N/A N/A
FXB10J-NM5 Keyed LC (J-Rose) to Pigtail, 10Gig, Sim PC B  $       39.17 31.00%  $                 27.03 N/A N/A
FXB10J-NM6 Keyed LC (J-Rose) to Pigtail, 10Gig, Sim PC B  $       40.97 31.00%  $                 28.27 N/A N/A
FXB10J-NM7 Keyed LC (J-Rose) to Pigtail, 10Gig, Sim PC B  $       42.78 31.00%  $                 29.52 N/A N/A
FXB10J-NM8 Keyed LC (J-Rose) to Pigtail, 10Gig, Sim PC B  $       44.56 31.00%  $                 30.75 N/A N/A
FXB10J-NM9 Keyed LC (J-Rose) to Pigtail, 10Gig, Sim PC B  $       46.36 31.00%  $                 31.99 N/A N/A
FXB10K-NM1 Keyed LC (K-Slate) to Pigtail, 10Gig, Si PC B  $       31.97 31.00%  $                 22.06 N/A N/A
FXB10K-NM10 Keyed LC (K-Slate) to Pigtail, 10Gig, Si PC B  $       48.18 31.00%  $                 33.24 N/A N/A
FXB10K-NM15 Keyed LC (K-Slate) to Pigtail, 10Gig, Si PC B  $       57.18 31.00%  $                 39.45 N/A N/A
FXB10K-NM2 Keyed LC (K-Slate) to Pigtail, 10Gig, Si PC B  $       33.77 31.00%  $                 23.30 N/A N/A
FXB10K-NM20 Keyed LC (K-Slate) to Pigtail, 10Gig, Si PC B  $       66.19 31.00%  $                 45.67 N/A N/A
FXB10K-NM3 Keyed LC (K-Slate) to Pigtail, 10Gig, Si PC B  $       35.57 31.00%  $                 24.54 N/A N/A
FXB10K-NM30 Keyed LC (K-Slate) to Pigtail, 10Gig, Si PC B  $       84.20 31.00%  $                 58.10 N/A N/A
FXB10K-NM4 Keyed LC (K-Slate) to Pigtail, 10Gig, Si PC B  $       37.37 31.00%  $                 25.79 N/A N/A
FXB10K-NM5 Keyed LC (K-Slate) to Pigtail, 10Gig, Si PC B  $       39.17 31.00%  $                 27.03 N/A N/A
FXB10K-NM6 Keyed LC (K-Slate) to Pigtail, 10Gig, Si PC B  $       40.97 31.00%  $                 28.27 N/A N/A
FXB10K-NM7 Keyed LC (K-Slate) to Pigtail, 10Gig, Si PC B  $       42.78 31.00%  $                 29.52 N/A N/A
FXB10K-NM8 Keyed LC (K-Slate) to Pigtail, 10Gig, Si PC B  $       44.56 31.00%  $                 30.75 N/A N/A
FXB10K-NM9 Keyed LC (K-Slate) to Pigtail, 10Gig, Si PC B  $       46.36 31.00%  $                 31.99 N/A N/A
FXB10-NM1 LC To Pigtail Buffer MM 10 GbE 50µm 1m PC B  $       29.07 31.00%  $                 20.06 N/A N/A
FXB10-NM1Y LC To Pigtail Buffer MM 10 GbE 50µ 1m PC B  $       29.07 31.00%  $                 20.06 N/A N/A
FXB10-NM2Y LC To Pigtail Buffer MM 10 GbE 50µ 2m PC B  $       30.70 31.00%  $                 21.18 N/A N/A
FXB10-NM3Y LC To Pigtail Buffer MM 10 GbE 50µ 3m PC B  $       32.33 31.00%  $                 22.31 N/A N/A
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FXB3-NM1 SC To Pigtail Buffer MM 10GbE 50µm 1m PC B  $       20.73 31.00%  $                 14.30 N/A N/A
FXB3-NM1Y SC To Pigtail Buffer MM 10GbE 50µ 1m PC B  $       20.73 31.00%  $                 14.30 N/A N/A
FXB3-NM2Y SC To Pigtail Buffer MM 10GbE 50µ 2m PC B  $       22.30 31.00%  $                 15.39 N/A N/A
FXB3-NM3Y SC To Pigtail Buffer MM 10GbE 50µ 3m PC B  $       23.93 31.00%  $                 16.51 N/A N/A
FXB6J-NM1 FJ Jack To Pigtail Buffer 10GbE50µmmm 1 PC B  $       41.10 31.00%  $                 28.36 N/A N/A
FXB6J-NM1Y FJ Jack To Pigtail Buffer 10GbE 50µ mm PC B  $       41.10 31.00%  $                 28.36 N/A N/A
FXBLCLCE2LM001 Bend Insensitive, OM3, LC to LC Patch Co PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXBLCLCE2LM002 Bend Insensitive, OM3, LC to LC Patch Co PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXBLCLCE2LM003 Bend Insensitive, OM3, LC to LC Patch Co PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXBLCLCE2LM004 Bend Insensitive, OM3, LC to LC Patch Co PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXBLCLCE2LM005 Bend Insensitive, OM3, LC to LC Patch Co PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXBLCLCE2LM006 Bend Insensitive, OM3, LC to LC Patch Co PC B  $       83.30 31.00%  $                 57.48 N/A N/A
FXBLCLCE2LM007 Bend Insensitive, OM3, LC to LC Patch Co PC B  $       85.44 31.00%  $                 58.95 N/A N/A
FXBLCLCE2LM008 Bend Insensitive, OM3, LC to LC Patch Co PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXBLCLCE2LM009 Bend Insensitive, OM3, LC to LC Patch Co PC B  $       89.73 31.00%  $                 61.91 N/A N/A
FXBLCLCE2LM010 Bend Insensitive, OM3, LC to LC Patch Co PC B  $       91.88 31.00%  $                 63.40 N/A N/A
FXBLCLCE2LM015 Bend Insensitive, OM3, LC to LC Patch Co PC B  $     102.60 31.00%  $                 70.79 N/A N/A
FXBLCLCE2LM020 Bend Insensitive, OM3, LC to LC Patch Co PC B  $     113.32 31.00%  $                 78.19 N/A N/A
FXBLCLCE2LM025 Bend Insensitive, OM3, LC to LC Patch Co PC B  $     124.04 31.00%  $                 85.59 N/A N/A
FXBLCLCE2LM030 Bend Insensitive, OM3, LC to LC Patch Co PC B  $     134.76 31.00%  $                 92.98 N/A N/A
FXBLCLCE2RM001 Bend Insensitive, OM3, LC to LC Patch Co PC B  $       65.96 31.00%  $                 45.51 N/A N/A
FXBLCLCE2RM002 Bend Insensitive, OM3, LC to LC Patch Co PC B  $       67.91 31.00%  $                 46.86 N/A N/A
FXBLCLCE2RM003 Bend Insensitive, OM3, LC to LC Patch Co PC B  $       69.86 31.00%  $                 48.20 N/A N/A
FXBLCLCE2RM004 Bend Insensitive, OM3, LC to LC Patch Co PC B  $       71.81 31.00%  $                 49.55 N/A N/A
FXBLCLCE2RM005 Bend Insensitive, OM3, LC to LC Patch Co PC B  $       73.76 31.00%  $                 50.89 N/A N/A
FXBLCLCE2RM006 Bend Insensitive, OM3, LC to LC Patch Co PC B  $       75.71 31.00%  $                 52.24 N/A N/A
FXBLCLCE2RM007 Bend Insensitive, OM3, LC to LC Patch Co PC B  $       77.66 31.00%  $                 53.59 N/A N/A
FXBLCLCE2RM008 Bend Insensitive, OM3, LC to LC Patch Co PC B  $       79.61 31.00%  $                 54.93 N/A N/A
FXBLCLCE2RM009 Bend Insensitive, OM3, LC to LC Patch Co PC B  $       81.56 31.00%  $                 56.28 N/A N/A
FXBLCLCE2RM010 Bend Insensitive, OM3, LC to LC Patch Co PC B  $       83.51 31.00%  $                 57.62 N/A N/A
FXBLCLCE2RM015 Bend Insensitive, OM3, LC to LC Patch Co PC B  $       93.25 31.00%  $                 64.34 N/A N/A
FXBLCLCE2RM020 Bend Insensitive, OM3, LC to LC Patch Co PC B  $     103.00 31.00%  $                 71.07 N/A N/A
FXBLCLCE2RM025 Bend Insensitive, OM3, LC to LC Patch Co PC B  $     112.74 31.00%  $                 77.79 N/A N/A
FXBLCLCE2RM030 Bend Insensitive, OM3, LC to LC Patch Co PC B  $     122.48 31.00%  $                 84.51 N/A N/A
FXBLCNCB1NM001 Bend Insensitive, OM3, LC to Pigtail, Si PC B  $       29.07 31.00%  $                 20.06 N/A N/A
FXBLCNCB1NM002 Bend Insensitive, OM3, LC to Pigtail, Si PC B  $       30.70 31.00%  $                 21.18 N/A N/A
FXBLCNCB1NM003 Bend Insensitive, OM3, LC to Pigtail, Si PC B  $       32.33 31.00%  $                 22.31 N/A N/A
FXBSCLCE2LM001 Bend Insensitive , OM3, SC to LC, LSZH, PC B  $       68.29 31.00%  $                 47.12 N/A N/A
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FXBSCLCE2LM002 Bend Insensitive , OM3, SC to LC, LSZH, PC B  $       73.65 31.00%  $                 50.82 N/A N/A
FXBSCLCE2LM003 Bend Insensitive , OM3, SC to LC, LSZH, PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXBSCLCE2LM004 Bend Insensitive , OM3, SC to LC, LSZH, PC B  $       84.37 31.00%  $                 58.22 N/A N/A
FXBSCLCE2LM005 Bend Insensitive , OM3, SC to LC, LSZH, PC B  $       89.73 31.00%  $                 61.91 N/A N/A
FXBSCLCE2LM006 Bend Insensitive , OM3, SC to LC, LSZH, PC B  $       95.09 31.00%  $                 65.61 N/A N/A
FXBSCLCE2LM007 Bend Insensitive , OM3, SC to LC, LSZH, PC B  $     100.45 31.00%  $                 69.31 N/A N/A
FXBSCLCE2LM008 Bend Insensitive , OM3, SC to LC, LSZH, PC B  $     105.81 31.00%  $                 73.01 N/A N/A
FXBSCLCE2LM009 Bend Insensitive , OM3, SC to LC, LSZH, PC B  $     111.17 31.00%  $                 76.71 N/A N/A
FXBSCLCE2LM010 Bend Insensitive , OM3, SC to LC, LSZH, PC B  $     116.53 31.00%  $                 80.41 N/A N/A
FXBSCLCE2LM015 Bend Insensitive , OM3, SC to LC, LSZH, PC B  $     143.32 31.00%  $                 98.89 N/A N/A
FXBSCLCE2LM020 Bend Insensitive , OM3, SC to LC, LSZH, PC B  $     170.12 31.00%  $               117.38 N/A N/A
FXBSCLCE2LM025 Bend Insensitive , OM3, SC to LC, LSZH, PC B  $     196.92 31.00%  $               135.87 N/A N/A
FXBSCLCE2LM030 Bend Insensitive , OM3, SC to LC, LSZH, PC B  $     223.72 31.00%  $               154.37 N/A N/A
FXBSCLCE2RM001 Bend Insensitive , OM3, SC to LC, Riser, PC B  $       62.07 31.00%  $                 42.83 N/A N/A
FXBSCLCE2RM002 Bend Insensitive , OM3, SC to LC, Riser, PC B  $       66.94 31.00%  $                 46.19 N/A N/A
FXBSCLCE2RM003 Bend Insensitive , OM3, SC to LC, Riser, PC B  $       71.81 31.00%  $                 49.55 N/A N/A
FXBSCLCE2RM004 Bend Insensitive , OM3, SC to LC, Riser, PC B  $       76.68 31.00%  $                 52.91 N/A N/A
FXBSCLCE2RM005 Bend Insensitive , OM3, SC to LC, Riser, PC B  $       81.56 31.00%  $                 56.28 N/A N/A
FXBSCLCE2RM006 Bend Insensitive , OM3, SC to LC, Riser, PC B  $       86.43 31.00%  $                 59.64 N/A N/A
FXBSCLCE2RM007 Bend Insensitive , OM3, SC to LC, Riser, PC B  $       91.30 31.00%  $                 63.00 N/A N/A
FXBSCLCE2RM008 Bend Insensitive , OM3, SC to LC, Riser, PC B  $       96.17 31.00%  $                 66.36 N/A N/A
FXBSCLCE2RM009 Bend Insensitive , OM3, SC to LC, Riser, PC B  $     101.05 31.00%  $                 69.72 N/A N/A
FXBSCLCE2RM010 Bend Insensitive , OM3, SC to LC, Riser, PC B  $     105.92 31.00%  $                 73.08 N/A N/A
FXBSCLCE2RM015 Bend Insensitive , OM3, SC to LC, Riser, PC B  $     130.28 31.00%  $                 89.89 N/A N/A
FXBSCLCE2RM020 Bend Insensitive , OM3, SC to LC, Riser, PC B  $     154.64 31.00%  $               106.70 N/A N/A
FXBSCLCE2RM025 Bend Insensitive , OM3, SC to LC, Riser, PC B  $     179.00 31.00%  $               123.51 N/A N/A
FXBSCLCE2RM030 Bend Insensitive , OM3, SC to LC, Riser, PC B  $     203.37 31.00%  $               140.33 N/A N/A
FXBSCNCB1NM001 Bend Insensitive, OM3, SC to Pigtail, Si PC B  $       20.73 31.00%  $                 14.30 N/A N/A
FXBSCNCB1NM002 Bend Insensitive, OM3, SC to Pigtail, Si PC B  $       22.30 31.00%  $                 15.39 N/A N/A
FXBSCNCB1NM003 Bend Insensitive, OM3, SC to Pigtail, Si PC B  $       23.93 31.00%  $                 16.51 N/A N/A
FXBSCSCE2LM001 Bend Insensitive , OM3, SC to SC, LSZH, PC B  $       56.82 31.00%  $                 39.21 N/A N/A
FXBSCSCE2LM002 Bend Insensitive , OM3, SC to SC, LSZH, PC B  $       58.96 31.00%  $                 40.68 N/A N/A
FXBSCSCE2LM003 Bend Insensitive , OM3, SC to SC, LSZH, PC B  $       61.09 31.00%  $                 42.15 N/A N/A
FXBSCSCE2LM004 Bend Insensitive , OM3, SC to SC, LSZH, PC B  $       63.25 31.00%  $                 43.64 N/A N/A
FXBSCSCE2LM005 Bend Insensitive , OM3, SC to SC, LSZH, PC B  $       65.38 31.00%  $                 45.11 N/A N/A
FXBSCSCE2LM006 Bend Insensitive , OM3, SC to SC, LSZH, PC B  $       67.54 31.00%  $                 46.60 N/A N/A
FXBSCSCE2LM007 Bend Insensitive , OM3, SC to SC, LSZH, PC B  $       69.68 31.00%  $                 48.08 N/A N/A
FXBSCSCE2LM008 Bend Insensitive , OM3, SC to SC, LSZH, PC B  $       71.81 31.00%  $                 49.55 N/A N/A
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FXBSCSCE2LM009 Bend Insensitive , OM3, SC to SC, LSZH, PC B  $       73.97 31.00%  $                 51.04 N/A N/A
FXBSCSCE2LM010 Bend Insensitive , OM3, SC to SC, LSZH, PC B  $       76.10 31.00%  $                 52.51 N/A N/A
FXBSCSCE2LM015 Bend Insensitive , OM3, SC to SC, LSZH, PC B  $       86.82 31.00%  $                 59.91 N/A N/A
FXBSCSCE2LM020 Bend Insensitive , OM3, SC to SC, LSZH, PC B  $       97.54 31.00%  $                 67.30 N/A N/A
FXBSCSCE2LM025 Bend Insensitive , OM3, SC to SC, LSZH, PC B  $     108.26 31.00%  $                 74.70 N/A N/A
FXBSCSCE2LM030 Bend Insensitive , OM3, SC to SC, LSZH, PC B  $     118.98 31.00%  $                 82.10 N/A N/A
FXBSCSCE2RM001 Bend Insensitive, OM3, SC to SC, Riser, PC B  $       51.65 31.00%  $                 35.64 N/A N/A
FXBSCSCE2RM002 Bend Insensitive, OM3, SC to SC, Riser, PC B  $       53.60 31.00%  $                 36.98 N/A N/A
FXBSCSCE2RM003 Bend Insensitive, OM3, SC to SC, Riser, PC B  $       55.55 31.00%  $                 38.33 N/A N/A
FXBSCSCE2RM004 Bend Insensitive, OM3, SC to SC, Riser, PC B  $       57.49 31.00%  $                 39.67 N/A N/A
FXBSCSCE2RM005 Bend Insensitive, OM3, SC to SC, Riser, PC B  $       59.44 31.00%  $                 41.01 N/A N/A
FXBSCSCE2RM006 Bend Insensitive, OM3, SC to SC, Riser, PC B  $       61.39 31.00%  $                 42.36 N/A N/A
FXBSCSCE2RM007 Bend Insensitive, OM3, SC to SC, Riser, PC B  $       63.34 31.00%  $                 43.70 N/A N/A
FXBSCSCE2RM008 Bend Insensitive, OM3, SC to SC, Riser, PC B  $       65.29 31.00%  $                 45.05 N/A N/A
FXBSCSCE2RM009 Bend Insensitive, OM3, SC to SC, Riser, PC B  $       67.24 31.00%  $                 46.40 N/A N/A
FXBSCSCE2RM010 Bend Insensitive, OM3, SC to SC, Riser, PC B  $       69.19 31.00%  $                 47.74 N/A N/A
FXBSCSCE2RM015 Bend Insensitive, OM3, SC to SC, Riser, PC B  $       78.93 31.00%  $                 54.46 N/A N/A
FXBSCSCE2RM020 Bend Insensitive, OM3, SC to SC, Riser, PC B  $       88.68 31.00%  $                 61.19 N/A N/A
FXBSCSCE2RM025 Bend Insensitive, OM3, SC to SC, Riser, PC B  $       98.42 31.00%  $                 67.91 N/A N/A
FXBSCSCE2RM030 Bend Insensitive, OM3, SC to SC, Riser, PC B  $     108.17 31.00%  $                 74.64 N/A N/A
FXD2-2M10Y ST-ST 10 GbE 50µ Dupl Patch Cord 10m PC B  $       74.29 31.00%  $                 51.26 N/A N/A
FXD2-2M1Y ST-ST 10 GbE 50µ Dupl Patch Cord 1m PC B  $       55.17 31.00%  $                 38.07 N/A N/A
FXD2-2M2Y ST-ST 10 GbE 50µ Dupl Patch Cord 2m PC B  $       57.31 31.00%  $                 39.54 N/A N/A
FXD2-2M30Y ST-ST 10 GbE 50µ Dupl Patch Cord 30m PC B  $     116.79 31.00%  $                 80.59 N/A N/A
FXD2-2M3Y ST-ST 10 GbE 50µ Dupl Patch Cord 3m PC B  $       59.44 31.00%  $                 41.01 N/A N/A
FXD2-2M4Y ST-ST 10 GbE 50µ Dupl Patch Cord 4m PC B  $       61.58 31.00%  $                 42.49 N/A N/A
FXD2-2M5Y ST-ST 10 GbE 50µ Dupl Patch Cord 5m PC B  $       63.68 31.00%  $                 43.94 N/A N/A
FXD2-3M10Y ST-SC 10 GbE 50µ Dupl Patch Cord 10m PC B  $     105.92 31.00%  $                 73.08 N/A N/A
FXD2-3M15Y ST-SC 10 GbE 50µ Dupl Patch Cord 15m PC B  $     130.28 31.00%  $                 89.89 N/A N/A
FXD2-3M1Y ST-SC 10 GbE 50µ Dupl Patch Cord 1m PC B  $       62.07 31.00%  $                 42.83 N/A N/A
FXD2-3M20Y ST-SC 10 GbE 50µ Dupl Patch Cord 20m PC B  $     154.64 31.00%  $               106.70 N/A N/A
FXD2-3M2Y ST-SC 10 GbE 50µ Dupl Patch Cord 2m PC B  $       66.94 31.00%  $                 46.19 N/A N/A
FXD2-3M3Y ST-SC 10 GbE 50µ Dupl Patch Cord 3m PC B  $       71.81 31.00%  $                 49.55 N/A N/A
FXD2-3M4Y ST-SC 10 GbE 50µ Dupl Patch Cord 4m PC B  $       76.68 31.00%  $                 52.91 N/A N/A
FXD2-3M5Y ST-SC 10 GbE 50µ Dupl Patch Cord 5m PC B  $       81.56 31.00%  $                 56.28 N/A N/A
FXD2-3M7Y ST-SC 10 GbE 50µ Dupl Patch Cord 7m PC B  $       91.30 31.00%  $                 63.00 N/A N/A
FXD3-3M1 SC-SC 10 GbE 50µm Dupl Patch Cord 1m PC B  $       51.65 31.00%  $                 35.64 N/A N/A
FXD3-3M10Y SC-SC 10 GbE 50µ Dupl Patch Cord 10m PC B  $       69.19 31.00%  $                 47.74 N/A N/A
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FXD3-3M15Y SC-SC 10 GbE 50µ Dupl Patch Cord 15m PC B  $       78.93 31.00%  $                 54.46 N/A N/A
FXD3-3M1Y SC-SC 10 GbE 50µ Dupl Patch Cord 1m PC B  $       51.65 31.00%  $                 35.64 N/A N/A
FXD3-3M2 SC-SC 10 GbE 50µm Dupl Patch Cord 2m PC B  $       53.60 31.00%  $                 36.98 N/A N/A
FXD3-3M20Y SC-SC 10 GbE 50µ Dupl Patch Cord 20m PC B  $       88.68 31.00%  $                 61.19 N/A N/A
FXD3-3M25Y SC-SC 10 GbE 50µ Dupl Patch Cord 25m PC B  $       98.42 31.00%  $                 67.91 N/A N/A
FXD3-3M2Y SC-SC 10 GbE 50µ Dupl Patch Cord 2m PC B  $       53.60 31.00%  $                 36.98 N/A N/A
FXD3-3M3 SC-SC 10 GbE 50µm Dupl Patch Cord 3m PC B  $       55.55 31.00%  $                 38.33 N/A N/A
FXD3-3M30Y SC-SC 10 GbE 50µ Dupl Patch Cord 30m PC B  $     108.17 31.00%  $                 74.64 N/A N/A
FXD3-3M3Y SC-SC 10 GbE 50µ Dupl Patch Cord 3m PC B  $       55.55 31.00%  $                 38.33 N/A N/A
FXD3-3M4Y SC-SC 10 GbE 50µ Dupl Patch Cord 4m PC B  $       57.49 31.00%  $                 39.67 N/A N/A
FXD3-3M5 SC-SC 10 GbE 50µm Dupl Patch Cord 5m PC B  $       59.44 31.00%  $                 41.01 N/A N/A
FXD3-3M5Y SC-SC 10 GbE 50µ Dupl Patch Cord 5m PC B  $       59.44 31.00%  $                 41.01 N/A N/A
FXD3-3M6Y SC-SC 10 GbE 50µ Dupl Patch Cord 6m PC B  $       61.39 31.00%  $                 42.36 N/A N/A
FXD3-3M7Y SC-SC 10 GbE 50µ Dupl Patch Cord 7m PC B  $       63.34 31.00%  $                 43.70 N/A N/A
FXD3-3M8Y SC-SC 10 GbE 50µ Dupl Patch Cord 8m PC B  $       65.29 31.00%  $                 45.05 N/A N/A
FXD3-3M9Y SC-SC 10 GbE 50µ Dupl Patch Cord 9m PC B  $       67.24 31.00%  $                 46.40 N/A N/A
FXD6P-3M1Y 10 GbE 50µ Dupl FJ Plug-SC PC 1m PC B  $       56.52 31.00%  $                 39.00 N/A N/A
FXD6P-3M2Y 10 GbE 50µ Dupl FJ Plug-SC PC 2m PC B  $       61.39 31.00%  $                 42.36 N/A N/A
FXD6P-3M3Y 10 GbE 50µ Dupl FJ Plug-SC PC 3m PC B  $       66.26 31.00%  $                 45.72 N/A N/A
FXD6P-3M5Y 10 GbE 50µ Dupl FJ Plug-SC PC 5m PC B  $       76.01 31.00%  $                 52.45 N/A N/A
FXD6P-6PM1Y FJ Plug-FJ Plug 10 GbE 50µ Dupl 3mm PC PC B  $       61.39 31.00%  $                 42.36 N/A N/A
FXD6P-6PM2Y FJ Plug-FJ Plug 10 GbE 50µ Dupl 3mm PC PC B  $       66.26 31.00%  $                 45.72 N/A N/A
FXD6P-6PM3Y FJ Plug-FJ Plug 10 GbE 50µ Dupl 3mm PC PC B  $       71.14 31.00%  $                 49.09 N/A N/A
FXD6PQ-3M1Y FJ Plug Universal Keyed-Q (White) To SC PC B  $       62.37 31.00%  $                 43.04 N/A N/A
FXD6PQ-3M3Y FJ Plug Universal Keyed-Q (White) To SC PC B  $       72.11 31.00%  $                 49.76 N/A N/A
FXD6PW-3M2Y FJ Plug Keyed-W (Black) To SC 10 GbE mm PC B  $       67.24 31.00%  $                 46.40 N/A N/A
FXD6PX-3M3Y FJ Plug Keyed-X (Red) To SC 10 GbE mm Du PC B  $       72.11 31.00%  $                 49.76 N/A N/A
FXD6PZ-3M2Y FJ Plug Keyed-Z (Yellow) To SC 10 GbE mm PC B  $       67.24 31.00%  $                 46.40 N/A N/A
FXE10-10M1.5 LC-LC 10Gig OM3 50µm, 1.6mm Dupl, 1.5M PC B  $       66.94 31.00%  $                 46.19 N/A N/A
FXE10-10M1.5Y 2-fiber OM3 10 GbE LC to LC Duplex, OFNR PC B  $       66.94 31.00%  $                 46.19 N/A N/A
FXE10-10M10 LC-LC 10Gig OM3 50µm, 1.6mm Dupl, 10m PC B  $       83.51 31.00%  $                 57.62 N/A N/A
FXE10-10M100Y 2-fiber OM3 10 GbE LC to LC Duplex, OFNR PC B  $     258.91 31.00%  $               178.65 N/A N/A
FXE10-10M10Y 2-fiber OM3 10 GbE LC to LC Duplex, OFNR PC B  $       83.51 31.00%  $                 57.62 N/A N/A
FXE10-10M15Y 2-fiber OM3 10 GbE LC to LC Duplex, OFNR PC B  $       93.25 31.00%  $                 64.34 N/A N/A
FXE10-10M1Y 2-fiber OM3 10 GbE LC to LC Duplex, OFNR PC B  $       65.96 31.00%  $                 45.51 N/A N/A
FXE10-10M2 LC-LC 10Gig OM3 50µm, 1.6mm Dupl, 2m PC B  $       67.91 31.00%  $                 46.86 N/A N/A
FXE10-10M20Y 2-fiber OM3 10 GbE LC to LC Duplex, OFNR PC B  $     103.00 31.00%  $                 71.07 N/A N/A
FXE10-10M25Y 2-fiber OM3 10 GbE LC to LC Duplex, OFNR PC B  $     112.74 31.00%  $                 77.79 N/A N/A
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FXE10-10M2Y 2-fiber OM3 10 GbE LC to LC Duplex, OFNR PC B  $       67.91 31.00%  $                 46.86 N/A N/A
FXE10-10M3 LC-LC 10Gig OM3 50µm, 1.6mm Dupl, 3m PC B  $       69.86 31.00%  $                 48.20 N/A N/A
FXE10-10M30Y 2-fiber OM3 10 GbE LC to LC Duplex, OFNR PC B  $     122.48 31.00%  $                 84.51 N/A N/A
FXE10-10M3Y 2-fiber OM3 10 GbE LC to LC Duplex, OFNR PC B  $       69.86 31.00%  $                 48.20 N/A N/A
FXE10-10M40Y 2-fiber OM3 10 GbE LC to LC Duplex, OFNR PC B  $     141.97 31.00%  $                 97.96 N/A N/A
FXE10-10M4Y 2-fiber OM3 10 GbE LC to LC Duplex, OFNR PC B  $       71.81 31.00%  $                 49.55 N/A N/A
FXE10-10M5 LC-LC 10Gig OM3 50µm, 1.6mm Dupl, 5m PC B  $       73.76 31.00%  $                 50.89 N/A N/A
FXE10-10M50Y 2-fiber OM3 10 GbE LC to LC Duplex, OFNR PC B  $     161.46 31.00%  $               111.41 N/A N/A
FXE10-10M5Y 2-fiber OM3 10 GbE LC to LC Duplex, OFNR PC B  $       73.76 31.00%  $                 50.89 N/A N/A
FXE10-10M60Y 2-fiber OM3 10 GbE LC to LC Duplex, OFNR PC B  $     180.95 31.00%  $               124.86 N/A N/A
FXE10-10M6Y 2-fiber OM3 10 GbE LC to LC Duplex, OFNR PC B  $       75.71 31.00%  $                 52.24 N/A N/A
FXE10-10M7 2-fiber OM3 10 GbE LC to LC Duplex, OFNR PC B  $       77.66 31.00%  $                 53.59 N/A N/A
FXE10-10M70Y 2-fiber OM3 10 GbE LC to LC Duplex, OFNR PC B  $     200.44 31.00%  $               138.30 N/A N/A
FXE10-10M7Y 2-fiber OM3 10 GbE LC to LC Duplex, OFNR PC B  $       77.66 31.00%  $                 53.59 N/A N/A
FXE10-10M80Y 2-fiber OM3 10 GbE LC to LC Duplex, OFNR PC B  $     219.93 31.00%  $               151.75 N/A N/A
FXE10-10M8Y 2-fiber OM3 10 GbE LC to LC Duplex, OFNR PC B  $       79.61 31.00%  $                 54.93 N/A N/A
FXE10-10M90Y 2-fiber OM3 10 GbE LC to LC Duplex, OFNR PC B  $     239.42 31.00%  $               165.20 N/A N/A
FXE10-10M9Y 2-fiber OM3 10 GbE LC to LC Duplex, OFNR PC B  $       81.56 31.00%  $                 56.28 N/A N/A
FXE10A-10AM1 LC (keyed A - black) to LC (keyed A - bl PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10A-10AM15 LC (keyed A - black) to LC (keyed A - bl PC B  $     102.60 31.00%  $                 70.79 N/A N/A
FXE10A-10AM2 LC (keyed A - black) to LC (keyed A - bl PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE10A-10AM3 LC (keyed A - black) to LC (keyed A - bl PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10A-10AM30 LC (keyed A - black) to LC (keyed A - bl PC B  $     134.76 31.00%  $                 92.98 N/A N/A
FXE10A-10AM5 LC (keyed A - black) to LC (keyed A - bl PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE10A-10M1 LC (keyed A - black) to LC 10 GbE 50µm PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXE10A-10M10 LC (keyed A - black) to LC 10 GbE 50µm PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE10A-10M15 LC (keyed A - black) to LC 10 GbE 50µm PC B  $       98.31 31.00%  $                 67.83 N/A N/A
FXE10A-10M2 LC (keyed A - black) to LC 10 GbE 50µm PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE10A-10M20 LC (keyed A - black) to LC 10 GbE 50µm PC B  $     109.03 31.00%  $                 75.23 N/A N/A
FXE10A-10M3 LC (keyed A - black) to LC 10 GbE 50µm PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10A-10M30 LC (keyed A - black) to LC 10 GbE 50µm PC B  $     130.47 31.00%  $                 90.02 N/A N/A
FXE10A-10M5 LC (keyed A - black) to LC 10 GbE 50µm PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10A-10M6 LC (keyed A - black) to LC 10 GbE 50µm PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXE10A-10M7 LC (keyed A - black) to LC 10 GbE 50µm PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE10B-10BM1 LC (keyed B - red) to LC (keyed B - red) PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10B-10BM10 LC (keyed B - red) to LC (keyed B - red) PC B  $       91.88 31.00%  $                 63.40 N/A N/A
FXE10B-10BM2 LC (keyed B - red) to LC (keyed B - red) PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE10B-10BM3 LC (keyed B - red) to LC (keyed B - red) PC B  $       76.87 31.00%  $                 53.04 N/A N/A
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FXE10B-10BM4 LC (keyed B - red) to LC (keyed B - red) PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXE10B-10BM5 LC (keyed B - red) to LC (keyed B - red) PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE10B-10BM7 LC (keyed B - red) to LC (keyed B - red) PC B  $       85.44 31.00%  $                 58.95 N/A N/A
FXE10B-10BM8 LC (keyed B - red) to LC (keyed B - red) PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE10B-10BM9 LC (keyed B - red) to LC (keyed B - red) PC B  $       89.73 31.00%  $                 61.91 N/A N/A
FXE10B-10M1 LC (keyed B - red) to LC 10 GbE 50µm Du PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXE10B-10M10 LC (keyed B - red) to LC 10 GbE 50µm Du PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE10B-10M15 LC (keyed B - red) to LC 10 GbE 50µm Du PC B  $       98.31 31.00%  $                 67.83 N/A N/A
FXE10B-10M2 LC (keyed B - red) to LC 10 GbE 50µm Du PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE10B-10M20 LC (keyed B - red) to LC 10 GbE 50µm Du PC B  $     109.03 31.00%  $                 75.23 N/A N/A
FXE10B-10M3 LC (keyed B - red) to LC 10 GbE 50µm Du PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10B-10M4 LC (keyed B - red) to LC 10 GbE 50µm Du PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE10B-10M5 LC (keyed B - red) to LC 10 GbE 50µm Du PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10B-10M6 LC (keyed B - red) to LC 10 GbE 50µm Du PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXE10B-10M7 LC (keyed B - red) to LC 10 GbE 50µm Du PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE10B-10M8 LC (keyed B - red) to LC 10 GbE 50µm Du PC B  $       83.30 31.00%  $                 57.48 N/A N/A
FXE10B-10M9 LC (keyed B - red) to LC 10 GbE 50µm Du PC B  $       85.44 31.00%  $                 58.95 N/A N/A
FXE10C-10CM1 LC (keyed C - green) to LC (keyed C - gr PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10C-10CM10 LC (keyed C - green) to LC (keyed C - gr PC B  $       91.88 31.00%  $                 63.40 N/A N/A
FXE10C-10CM15 LC (keyed C - green) to LC (keyed C - gr PC B  $     102.60 31.00%  $                 70.79 N/A N/A
FXE10C-10CM2 LC (keyed C - green) to LC (keyed C - gr PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE10C-10CM3 LC (keyed C - green) to LC (keyed C - gr PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10C-10CM7 LC (keyed C - green) to LC (keyed C - gr PC B  $       85.44 31.00%  $                 58.95 N/A N/A
FXE10C-10CM8 LC (keyed C - green) to LC (keyed C - gr PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE10C-10M1 LC (keyed C - green) to LC 10 GbE 50µm PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXE10C-10M10 LC (keyed C - green) to LC 10 GbE 50µm PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE10C-10M2 LC (keyed C - green) to LC 10 GbE 50µm PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE10C-10M20 LC (keyed C - green) to LC 10 GbE 50µm PC B  $     109.03 31.00%  $                 75.23 N/A N/A
FXE10C-10M3 LC (keyed C - green) to LC 10 GbE 50µm PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10C-10M4 LC (keyed C - green) to LC 10 GbE 50µm PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE10C-10M5 LC (keyed C - green) to LC 10 GbE 50µm PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10C-10M7 LC (keyed C - green) to LC 10 GbE 50µm PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE10C-10M8 LC (keyed C - green) to LC 10 GbE 50µm PC B  $       83.30 31.00%  $                 57.48 N/A N/A
FXE10D-10DM1 LC (keyed D - yellow) to LC (keyed D - y PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10D-10DM10 LC (keyed D - yellow) to LC (keyed D - y PC B  $       91.88 31.00%  $                 63.40 N/A N/A
FXE10D-10DM15 LC (keyed D - yellow) to LC (keyed D - y PC B  $     102.60 31.00%  $                 70.79 N/A N/A
FXE10D-10DM2 LC (keyed D - yellow) to LC (keyed D - y PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE10D-10DM3 LC (keyed D - yellow) to LC (keyed D - y PC B  $       76.87 31.00%  $                 53.04 N/A N/A
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FXE10D-10DM7 LC (keyed D - yellow) to LC (keyed D - y PC B  $       85.44 31.00%  $                 58.95 N/A N/A
FXE10D-10DM8 LC (keyed D - yellow) to LC (keyed D - y PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE10D-10M1 LC (keyed D - yellow) to LC 10 GbE 50µm PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXE10D-10M10 LC (keyed D - yellow) to LC 10 GbE 50µm PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE10D-10M15 LC (keyed D - yellow) to LC 10 GbE 50µm PC B  $       98.31 31.00%  $                 67.83 N/A N/A
FXE10D-10M2 LC (keyed D - yellow) to LC 10 GbE 50µm PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE10D-10M20 LC (keyed D - yellow) to LC 10 GbE 50µm PC B  $     109.03 31.00%  $                 75.23 N/A N/A
FXE10D-10M3 LC (keyed D - yellow) to LC 10 GbE 50µm PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10D-10M4 LC (keyed D - yellow) to LC 10 GbE 50µm PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE10D-10M5 LC (keyed D - yellow) to LC 10 GbE 50µm PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10D-10M6 LC (keyed D - yellow) to LC 10 GbE 50µm PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXE10D-10M8 LC (keyed D - yellow) to LC 10 GbE 50µm PC B  $       83.30 31.00%  $                 57.48 N/A N/A
FXE10E-10EM1 LC (keyed E - orange) to LC (keyed E - o PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10E-10EM10 LC (keyed E - orange) to LC (keyed E - o PC B  $       91.88 31.00%  $                 63.40 N/A N/A
FXE10E-10EM2 LC (keyed E - orange) to LC (keyed E - o PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE10E-10EM3 LC (keyed E - orange) to LC (keyed E - o PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10E-10EM5 LC (keyed E - orange) to LC (keyed E - o PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE10E-10EM7 LC (keyed E - orange) to LC (keyed E - o PC B  $       85.44 31.00%  $                 58.95 N/A N/A
FXE10E-10M1 LC (keyed E - orange) to LC 10 GbE 50µm PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXE10E-10M10 LC (keyed E - orange) to LC 10 GbE 50µm PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE10E-10M2 LC (keyed E - orange) to LC 10 GbE 50µm PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE10E-10M3 LC (keyed E - orange) to LC 10 GbE 50µm PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10E-10M4 LC (keyed E - orange) to LC 10 GbE 50µm PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE10E-10M5 LC (keyed E - orange) to LC 10 GbE 50µm PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10E-10M6 LC (keyed E - orange) to LC 10 GbE 50µm PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXE10E-10M7 LC (keyed E - orange) to LC 10 GbE 50µm PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE10E-10M8 LC (keyed E - orange) to LC 10 GbE 50µm PC B  $       83.30 31.00%  $                 57.48 N/A N/A
FXE10F-10FM1 LC (keyed F - dark blue) to LC (keyed F PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10F-10FM10 LC (keyed F - dark blue) to LC (keyed F PC B  $       91.88 31.00%  $                 63.40 N/A N/A
FXE10F-10FM2 LC (keyed F - dark blue) to LC (keyed F PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE10F-10FM3 LC (keyed F - dark blue) to LC (keyed F PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10F-10FM4 LC (keyed F - dark blue) to LC (keyed F PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXE10F-10FM7 LC (keyed F - dark blue) to LC (keyed F PC B  $       85.44 31.00%  $                 58.95 N/A N/A
FXE10F-10M1 LC (keyed F - dark blue) to LC 10 GbE 50 PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXE10F-10M10 LC (keyed F - dark blue) to LC 10 GbE 50 PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE10F-10M2 LC (keyed F - dark blue) to LC 10 GbE 50 PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE10F-10M3 LC (keyed F - dark blue) to LC 10 GbE 50 PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10F-10M4 LC (keyed F - dark blue) to LC 10 GbE 50 PC B  $       74.72 31.00%  $                 51.56 N/A N/A
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FXE10F-10M7 LC (keyed F - dark blue) to LC 10 GbE 50 PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE10F-10M8 LC (keyed F - dark blue) to LC 10 GbE 50 PC B  $       83.30 31.00%  $                 57.48 N/A N/A
FXE10G-10GM1 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10G-10GM10 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $       91.88 31.00%  $                 63.40 N/A N/A
FXE10G-10GM15 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $     102.60 31.00%  $                 70.79 N/A N/A
FXE10G-10GM2 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE10G-10GM20 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $     113.32 31.00%  $                 78.19 N/A N/A
FXE10G-10GM3 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10G-10GM30 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $     134.76 31.00%  $                 92.98 N/A N/A
FXE10G-10GM4 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXE10G-10GM5 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE10G-10GM6 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $       83.30 31.00%  $                 57.48 N/A N/A
FXE10G-10GM7 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $       85.44 31.00%  $                 58.95 N/A N/A
FXE10G-10GM8 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE10G-10GM9 Keyed LC (G-Violet) to Keyed LC (G-Viole PC B  $       89.73 31.00%  $                 61.91 N/A N/A
FXE10G-10M1 Keyed LC (G - Violet) to LC, 10GIG, Dupl PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXE10G-10M10 Keyed LC (G - Violet) to LC, 10GIG, Dupl PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE10G-10M15 Keyed LC (G - Violet) to LC, 10GIG, Dupl PC B  $       98.31 31.00%  $                 67.83 N/A N/A
FXE10G-10M2 Keyed LC (G - Violet) to LC, 10GIG, Dupl PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE10G-10M20 Keyed LC (G - Violet) to LC, 10GIG, Dupl PC B  $     109.03 31.00%  $                 75.23 N/A N/A
FXE10G-10M3 Keyed LC (G - Violet) to LC, 10GIG, Dupl PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10G-10M30 Keyed LC (G - Violet) to LC, 10GIG, Dupl PC B  $     130.47 31.00%  $                 90.02 N/A N/A
FXE10G-10M4 Keyed LC (G - Violet) to LC, 10GIG, Dupl PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE10G-10M5 Keyed LC (G - Violet) to LC, 10GIG, Dupl PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10G-10M6 Keyed LC (G - Violet) to LC, 10GIG, Dupl PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXE10G-10M7 Keyed LC (G - Violet) to LC, 10GIG, Dupl PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE10G-10M8 Keyed LC (G - Violet) to LC, 10GIG, Dupl PC B  $       83.30 31.00%  $                 57.48 N/A N/A
FXE10G-10M9 Keyed LC (G - Violet) to LC, 10GIG, Dupl PC B  $       85.44 31.00%  $                 58.95 N/A N/A
FXE10H-10HM1 Keyed LC (H-Aqua) to Keyed LC (H-Aqua), PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10H-10HM10 Keyed LC (H - Aqua) to Keyed LC (H-Aqua) PC B  $       91.88 31.00%  $                 63.40 N/A N/A
FXE10H-10HM15 Keyed LC (H - Aqua) to Keyed LC (H-Aqua) PC B  $     102.60 31.00%  $                 70.79 N/A N/A
FXE10H-10HM2 Keyed LC (H - Aqua) to Keyed LC (H-Aqua) PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE10H-10HM20 Keyed LC (H - Aqua) to Keyed LC (H-Aqua) PC B  $     113.32 31.00%  $                 78.19 N/A N/A
FXE10H-10HM3 Keyed LC (H - Aqua) to Keyed LC (H-Aqua) PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10H-10HM30 Keyed LC (H - Aqua) to Keyed LC (H-Aqua) PC B  $     134.76 31.00%  $                 92.98 N/A N/A
FXE10H-10HM4 Keyed LC (H - Aqua) to Keyed LC (H-Aqua) PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXE10H-10HM5 Keyed LC (H - Aqua) to Keyed LC (H-Aqua) PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE10H-10HM6 Keyed LC (H - Aqua) to Keyed LC (H-Aqua) PC B  $       83.30 31.00%  $                 57.48 N/A N/A
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FXE10H-10HM7 Keyed LC (H - Aqua) to Keyed LC (H-Aqua) PC B  $       85.44 31.00%  $                 58.95 N/A N/A
FXE10H-10HM8 Keyed LC (H - Aqua) to Keyed LC (H-Aqua) PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE10H-10HM9 Keyed LC (H - Aqua) to Keyed LC (H-Aqua) PC B  $       89.73 31.00%  $                 61.91 N/A N/A
FXE10H-10M1 Keyed LC (H - Aqua) to LC, 10GIG, Duplex PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXE10H-10M10 Keyed LC (H - Aqua) to LC, 10GIG, Duplex PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE10H-10M15 Keyed LC (H - Aqua) to LC, 10GIG, Duplex PC B  $       98.31 31.00%  $                 67.83 N/A N/A
FXE10H-10M2 Keyed LC (H - Aqua) to LC, 10GIG, Duplex PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE10H-10M20 Keyed LC (H - Aqua) to LC, 10GIG, Duplex PC B  $     109.03 31.00%  $                 75.23 N/A N/A
FXE10H-10M3 Keyed LC (H - Aqua) to LC, 10GIG, Duplex PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10H-10M30 Keyed LC (H - Aqua) to LC, 10GIG, Duplex PC B  $     130.47 31.00%  $                 90.02 N/A N/A
FXE10H-10M4 Keyed LC (H - Aqua) to LC, 10GIG, Duplex PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE10H-10M5 Keyed LC (H - Aqua) to LC, 10GIG, Duplex PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10H-10M6 Keyed LC (H - Aqua) to LC, 10GIG, Duplex PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXE10H-10M7 Keyed LC (H - Aqua) to LC, 10GIG, Duplex PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE10H-10M8 Keyed LC (H - Aqua) to LC, 10GIG, Duplex PC B  $       83.30 31.00%  $                 57.48 N/A N/A
FXE10H-10M9 Keyed LC (H - Aqua) to LC, 10GIG, Duplex PC B  $       85.44 31.00%  $                 58.95 N/A N/A
FXE10J-10JM1 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10J-10JM10 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       91.88 31.00%  $                 63.40 N/A N/A
FXE10J-10JM15 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $     102.60 31.00%  $                 70.79 N/A N/A
FXE10J-10JM2 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE10J-10JM20 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $     113.32 31.00%  $                 78.19 N/A N/A
FXE10J-10JM3 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10J-10JM30 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $     134.76 31.00%  $                 92.98 N/A N/A
FXE10J-10JM4 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXE10J-10JM5 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE10J-10JM6 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       83.30 31.00%  $                 57.48 N/A N/A
FXE10J-10JM7 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       85.44 31.00%  $                 58.95 N/A N/A
FXE10J-10JM8 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE10J-10JM9 Keyed LC (J-Rose) to Keyed LC (J-Rose), PC B  $       89.73 31.00%  $                 61.91 N/A N/A
FXE10J-10M1 Keyed LC (J-Rose) to LC, 10Gig, OM3, Dup PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXE10J-10M10 Keyed LC (J-Rose) to LC, 10Gig, OM3, Dup PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE10J-10M15 Keyed LC (J-Rose) to LC, 10Gig, OM3, Dup PC B  $       98.31 31.00%  $                 67.83 N/A N/A
FXE10J-10M2 Keyed LC (J-Rose) to LC, 10Gig, OM3, Dup PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE10J-10M20 Keyed LC (J-Rose) to LC, 10Gig, OM3, Dup PC B  $     109.03 31.00%  $                 75.23 N/A N/A
FXE10J-10M3 Keyed LC (J-Rose) to LC, 10Gig, OM3, Dup PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10J-10M30 Keyed LC (J-Rose) to LC, 10Gig, OM3, Dup PC B  $     130.47 31.00%  $                 90.02 N/A N/A
FXE10J-10M4 Keyed LC (J-Rose) to LC, 10Gig, OM3, Dup PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE10J-10M5 Keyed LC (J-Rose) to LC, 10Gig, OM3, Dup PC B  $       76.87 31.00%  $                 53.04 N/A N/A
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FXE10J-10M6 Keyed LC (J-Rose) to LC, 10Gig, OM3, Dup PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXE10J-10M7 Keyed LC (J-Rose) to LC, 10Gig, OM3, Dup PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE10J-10M8 Keyed LC (J-Rose) to LC, 10Gig, OM3, Dup PC B  $       83.30 31.00%  $                 57.48 N/A N/A
FXE10J-10M9 Keyed LC (J-Rose) to LC, 10Gig, OM3, Dup PC B  $       85.44 31.00%  $                 58.95 N/A N/A
FXE10K-10KM1 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10K-10KM10 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       91.88 31.00%  $                 63.40 N/A N/A
FXE10K-10KM15 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $     102.60 31.00%  $                 70.79 N/A N/A
FXE10K-10KM2 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE10K-10KM20 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $     113.32 31.00%  $                 78.19 N/A N/A
FXE10K-10KM3 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10K-10KM30 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $     134.76 31.00%  $                 92.98 N/A N/A
FXE10K-10KM4 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXE10K-10KM5 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE10K-10KM6 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       83.30 31.00%  $                 57.48 N/A N/A
FXE10K-10KM7 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       85.44 31.00%  $                 58.95 N/A N/A
FXE10K-10KM8 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE10K-10KM9 Keyed LC (K-Slate) to Keyed LC (K-Slate) PC B  $       89.73 31.00%  $                 61.91 N/A N/A
FXE10K-10M2 Keyed LC (K-Slate) to LC, 10Gig, OM3, Du PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE10K-10M3 Keyed LC (K-Slate) to LC, 10Gig, OM3, Du PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10K-10M5 Keyed LC (K-Slate) to LC, 10Gig, OM3, Du PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10L-10LM1 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10L-10LM10 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $       91.88 31.00%  $                 63.40 N/A N/A
FXE10L-10LM15 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $     102.60 31.00%  $                 70.79 N/A N/A
FXE10L-10LM2 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE10L-10LM20 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $     113.32 31.00%  $                 78.19 N/A N/A
FXE10L-10LM3 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10L-10LM30 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $     134.76 31.00%  $                 92.98 N/A N/A
FXE10L-10LM4 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXE10L-10LM5 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE10L-10LM6 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $       83.30 31.00%  $                 57.48 N/A N/A
FXE10L-10LM7 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $       85.44 31.00%  $                 58.95 N/A N/A
FXE10L-10LM8 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE10L-10LM9 Keyed LC (L-Brown) to Keyed LC (L-Brown) PC B  $       89.73 31.00%  $                 61.91 N/A N/A
FXE10L-10M2 Keyed LC (L-Brown) to LC, 10GIG, Duplex, PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE10L-10M3 Keyed LC (L-Brown) to LC, 10GIG, Duplex, PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10L-10M5 Keyed LC (L-Brown) to LC, 10GIG, Duplex, PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10P-10M2 Keyed LC (P-White) to LC, 10GIG, Duplex, PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE10P-10M20 Keyed LC (P-White) to LC, 10GIG, Duplex, PC B  $     109.03 31.00%  $                 75.23 N/A N/A
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FXE10P-10M5 Keyed LC (P-White) to LC, 10GIG, Duplex, PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10P-10PM1 Keyed LC (P-White) to Keyed LC (P-White) PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10P-10PM2 Keyed LC (P-White) to Keyed LC (P-White) PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE10P-10PM3 Keyed LC (P-White) to Keyed LC (P-White) PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10P-10PM5 Keyed LC (P-White) to Keyed LC (P-White) PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE10Q-10M2 Keyed LC (Q-Charcoal) to LC, 10GIG, Dupl PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE10Q-10M3 Keyed LC (Q-Charcoal) to LC, 10GIG, Dupl PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10Q-10M5 Keyed LC (Q-Charcoal) to LC, 10GIG, Dupl PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10Q-10QM2 Keyed LC (Q-Charcoal) to Keyed LC (Q-Cha PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE10Q-10QM3 Keyed LC (Q-Charcoal) to Keyed LC (Q-Cha PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10Q-10QM5 Keyed LC (Q-Charcoal) to Keyed LC (Q-Cha PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE10R-10M2 Keyed LC (R-Lavender) to LC, 10GIG, Dupl PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE10R-10M5 Keyed LC (R-Lavender) to LC, 10GIG, Dupl PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10R-10RM2 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE10R-10RM3 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10R-10RM5 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE10S-10M2 Keyed LC (S-Peach) to LC, 10GIG, Duplex, PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE10S-10M3 Keyed LC (S-Peach) to LC, 10GIG, Duplex, PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10S-10M5 Keyed LC (S-Peach) to LC, 10GIG, Duplex, PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10S-10SM2 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE10S-10SM3 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10S-10SM5 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE10T-10M2 Keyed LC (T-Steel Blue) to LC, 10GIG, Du PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE10T-10M3 Keyed LC (T-Steel Blue) to LC, 10GIG, Du PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10T-10M5 Keyed LC (T-Steel Blue) to LC, 10GIG, Du PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10T-10TM2 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE10T-10TM3 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10T-10TM5 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE10V-10M2 Keyed LC (V-Maroon) to LC, 10GIG, Duplex PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE10V-10M3 Keyed LC (V-Maroon) to LC, 10GIG, Duplex PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10V-10M5 Keyed LC (V-Maroon) to LC, 10GIG, Duplex PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10V-10VM2 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE10V-10VM3 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10V-10VM5 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE10W-10M2 Keyed LC (W-Mint) to LC, 10GIG, Duplex, PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE10W-10M3 Keyed LC (W-Mint) to LC, 10GIG, Duplex, PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE10W-10M5 Keyed LC (W-Mint) to LC, 10GIG, Duplex, PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10W-10WM1 Keyed LC (W-Mint) to Keyed LC (W-Mint), PC B  $       72.58 31.00%  $                 50.08 N/A N/A
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FXE10W-10WM2 Keyed LC (W-Mint) to Keyed LC (W-Mint), PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE10W-10WM3 Keyed LC (W-Mint) to Keyed LC (W-Mint), PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE10W-10WM5 Keyed LC (W-Mint) to Keyed LC (W-Mint), PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE2-10M10Y ST-LC 10GIG 50µ 1.6mm Dupl 10m PC B  $     105.92 31.00%  $                 73.08 N/A N/A
FXE2-10M15Y ST-LC 10GIG 50µ 1.6mm Dupl 15m PC B  $     130.28 31.00%  $                 89.89 N/A N/A
FXE2-10M1Y ST-LC 10GIG 50µ 1.6mm Dupl 1m PC B  $       62.07 31.00%  $                 42.83 N/A N/A
FXE2-10M20Y ST-LC 10GIG 50µ 1.6mm Dupl 20m PC B  $     154.64 31.00%  $               106.70 N/A N/A
FXE2-10M25Y ST-LC 10GIG 50µ 1.6mm Dupl 25m PC B  $     179.00 31.00%  $               123.51 N/A N/A
FXE2-10M2Y ST-LC 10GIG 50µ 1.6mm Dupl 2m PC B  $       66.94 31.00%  $                 46.19 N/A N/A
FXE2-10M3Y ST-LC 10GIG 50µ 1.6mm Dupl 3m PC B  $       71.81 31.00%  $                 49.55 N/A N/A
FXE2-10M4Y ST-LC 10GIG 50µ 1.6mm Dupl 4m PC B  $       76.68 31.00%  $                 52.91 N/A N/A
FXE2-10M5Y ST-LC 10GIG 50µ 1.6mm Dupl 5m PC B  $       81.56 31.00%  $                 56.28 N/A N/A
FXE2-10M6Y ST-LC 10GIG 50µ 1.6mm Dupl 6m PC B  $       86.43 31.00%  $                 59.64 N/A N/A
FXE2-10M7Y ST-LC 10GIG 50µ 1.6mm Dupl 7m PC B  $       91.30 31.00%  $                 63.00 N/A N/A
FXE3-10AM1 SC to LC (keyed A - black) 10Gig 50µm D PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXE3-10AM10 SC to LC (keyed A - black) 10Gig 50µm D PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE3-10AM15 SC to LC (keyed A - black) 10Gig 50µm D PC B  $       98.31 31.00%  $                 67.83 N/A N/A
FXE3-10AM2 SC to LC (keyed A - black) 10Gig 50µm D PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE3-10AM20 SC to LC (keyed A - black) 10Gig 50µm D PC B  $     109.03 31.00%  $                 75.23 N/A N/A
FXE3-10AM3 SC to LC (keyed A - black) 10Gig 50µm D PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE3-10AM4 SC to LC (keyed A - black) 10Gig 50µm D PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE3-10AM5 SC to LC (keyed A - black) 10Gig 50µm D PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE3-10BM1 SC to LC (keyed B - red) 10Gig 50µm Dup PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXE3-10BM10 SC to LC (keyed B - red) 10Gig 50µm Dup PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE3-10BM15 SC to LC (keyed B - red) 10Gig 50µm Dup PC B  $       98.31 31.00%  $                 67.83 N/A N/A
FXE3-10BM2 SC to LC (keyed B - red) 10Gig 50µm Dup PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE3-10BM3 SC to LC (keyed B - red) 10Gig 50µm Dup PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE3-10BM5 SC to LC (keyed B - red) 10Gig 50µm Dup PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE3-10BM7 SC to LC (keyed B - red) 10Gig 50µm Dup PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE3-10BM8 SC to LC (keyed B - red) 10Gig 50µm Dup PC B  $       83.30 31.00%  $                 57.48 N/A N/A
FXE3-10CM1 SC to LC (keyed C - green) 10Gig 50µm D PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXE3-10CM15 SC to LC (keyed C - green) 10Gig 50µm D PC B  $       98.31 31.00%  $                 67.83 N/A N/A
FXE3-10CM2 SC to LC (keyed C - green) 10Gig 50µm D PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE3-10CM3 SC to LC (keyed C - green) 10Gig 50µm D PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE3-10DM1 SC to LC (keyed D - yellow) 10Gig 50µm PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXE3-10DM10 SC to LC (keyed D - yellow) 10Gig 50µm PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE3-10DM15 SC to LC (keyed D - yellow) 10Gig 50µm PC B  $       98.31 31.00%  $                 67.83 N/A N/A
FXE3-10DM3 SC to LC (keyed D - yellow) 10Gig 50µm PC B  $       72.58 31.00%  $                 50.08 N/A N/A
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FXE3-10DM5 SC to LC (keyed D - yellow) 10Gig 50µm PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE3-10EM1 SC to LC (keyed E - orange) 10Gig 50µm PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXE3-10EM3 SC to LC (keyed E - orange) 10Gig 50µm PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE3-10EM5 SC to LC (keyed E - orange) 10Gig 50µm PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE3-10FM1 SC to LC (keyed F - dark blue) 10Gig 50 PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXE3-10FM15 SC to LC (keyed F - dark blue) 10Gig 50 PC B  $       98.31 31.00%  $                 67.83 N/A N/A
FXE3-10FM2 SC to LC (keyed F - dark blue) 10Gig 50 PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE3-10FM3 SC to LC (keyed F - dark blue) 10Gig 50 PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE3-10FM4 SC to LC (keyed F - dark blue) 10Gig 50 PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE3-10FM5 SC to LC (keyed F - dark blue) 10Gig 50 PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE3-10FM7 SC to LC (keyed F - dark blue) 10Gig 50 PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE3-10GM1 SC to Keyed LC (G-Violet) , 10Gig, Duple PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXE3-10GM10 SC to Keyed LC (G-Violet) , 10Gig, Duple PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE3-10GM15 SC to Keyed LC (G-Violet) , 10Gig, Duple PC B  $       98.31 31.00%  $                 67.83 N/A N/A
FXE3-10GM2 SC to Keyed LC (G-Violet) , 10Gig, Duple PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE3-10GM20 SC to Keyed LC (G-Violet) , 10Gig, Duple PC B  $     109.03 31.00%  $                 75.23 N/A N/A
FXE3-10GM3 SC to Keyed LC (G-Violet) , 10Gig, Duple PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE3-10GM30 SC to Keyed LC (G-Violet) , 10Gig, Duple PC B  $     130.47 31.00%  $                 90.02 N/A N/A
FXE3-10GM4 SC to Keyed LC (G-Violet) , 10Gig, Duple PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE3-10GM5 SC to Keyed LC (G-Violet) , 10Gig, Duple PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE3-10GM6 SC to Keyed LC (G-Violet) , 10Gig, Duple PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXE3-10GM7 SC to Keyed LC (G-Violet) , 10Gig, Duple PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE3-10GM8 SC to Keyed LC (G-Violet) , 10Gig, Duple PC B  $       83.30 31.00%  $                 57.48 N/A N/A
FXE3-10GM9 SC to Keyed LC (G-Violet) , 10Gig, Duple PC B  $       85.44 31.00%  $                 58.95 N/A N/A
FXE3-10HM1 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXE3-10HM10 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE3-10HM15 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $       98.31 31.00%  $                 67.83 N/A N/A
FXE3-10HM2 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE3-10HM20 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $     109.03 31.00%  $                 75.23 N/A N/A
FXE3-10HM3 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE3-10HM30 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $     130.47 31.00%  $                 90.02 N/A N/A
FXE3-10HM4 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE3-10HM5 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE3-10HM6 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXE3-10HM7 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE3-10HM8 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $       83.30 31.00%  $                 57.48 N/A N/A
FXE3-10HM9 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $       85.44 31.00%  $                 58.95 N/A N/A
FXE3-10JM1 SC to Keyed LC (J-Rose), 10Gig, OM3, Dup PC B  $       68.29 31.00%  $                 47.12 N/A N/A
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FXE3-10JM10 SC to Keyed LC (J-Rose), 10Gig, OM3, Dup PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE3-10JM15 SC to Keyed LC (J-Rose), 10Gig, OM3, Dup PC B  $       98.31 31.00%  $                 67.83 N/A N/A
FXE3-10JM2 SC to Keyed LC (J-Rose), 10Gig, OM3, Dup PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE3-10JM20 SC to Keyed LC (J-Rose), 10Gig, OM3, Dup PC B  $     109.03 31.00%  $                 75.23 N/A N/A
FXE3-10JM3 SC to Keyed LC (J-Rose), 10Gig, OM3, Dup PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE3-10JM30 SC to Keyed LC (J-Rose), 10Gig, OM3, Dup PC B  $     130.47 31.00%  $                 90.02 N/A N/A
FXE3-10JM4 SC to Keyed LC (J-Rose), 10Gig, OM3, Dup PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE3-10JM5 SC to Keyed LC (J-Rose), 10Gig, OM3, Dup PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE3-10JM6 SC to Keyed LC (J-Rose), 10Gig, OM3, Dup PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXE3-10JM7 SC to Keyed LC (J-Rose), 10Gig, OM3, Dup PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE3-10JM8 SC to Keyed LC (J-Rose), 10Gig, OM3, Dup PC B  $       83.30 31.00%  $                 57.48 N/A N/A
FXE3-10JM9 SC to Keyed LC (J-Rose), 10Gig, OM3, Dup PC B  $       85.44 31.00%  $                 58.95 N/A N/A
FXE3-10KM3 SC to Keyed LC (K-Slate), 10Gig, OM3,Dup PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE3-10M1 PC SC to LC 10Gig 50µm 1m PC B  $       62.07 31.00%  $                 42.83 N/A N/A
FXE3-10M1.5Y PC SC to LC 10Gig 50µm 1.5m PC B  $       64.50 31.00%  $                 44.51 N/A N/A
FXE3-10M10 PC SC to LC 10Gig 50µm 10m PC B  $     105.92 31.00%  $                 73.08 N/A N/A
FXE3-10M100Y PC SC to LC 10Gig 50µ 100m PC B  $     544.43 31.00%  $               375.66 N/A N/A
FXE3-10M10Y PC SC to LC 10Gig 50µ 10m PC B  $     105.92 31.00%  $                 73.08 N/A N/A
FXE3-10M15Y PC SC to LC 10Gig 50µ 15m PC B  $     130.28 31.00%  $                 89.89 N/A N/A
FXE3-10M1Y PC SC to LC 10Gig 50µ 1m PC B  $       62.07 31.00%  $                 42.83 N/A N/A
FXE3-10M2 PC SC to LC 10Gig 50µm 2m PC B  $       66.94 31.00%  $                 46.19 N/A N/A
FXE3-10M20Y PC SC to LC 10Gig 50µ 20m PC B  $     154.64 31.00%  $               106.70 N/A N/A
FXE3-10M25Y PC SC to LC 10Gig 50µ 25m PC B  $     179.00 31.00%  $               123.51 N/A N/A
FXE3-10M2Y PC SC to LC 10Gig 50µ 2m PC B  $       66.94 31.00%  $                 46.19 N/A N/A
FXE3-10M3 PC SC to LC 10Gig 50µm 3m PC B  $       71.81 31.00%  $                 49.55 N/A N/A
FXE3-10M30Y PC SC to LC 10Gig 50µ 30m PC B  $     203.37 31.00%  $               140.33 N/A N/A
FXE3-10M3Y PC SC to LC 10Gig 50µ 3m PC B  $       71.81 31.00%  $                 49.55 N/A N/A
FXE3-10M4 SC-LC 10GIG 50/125UM 1.6MM DUPLEX 4 METE PC B  $       76.68 31.00%  $                 52.91 N/A N/A
FXE3-10M40Y PC SC to LC 10Gig 50µ 40m PC B  $     252.09 31.00%  $               173.94 N/A N/A
FXE3-10M4Y PC SC to LC 10Gig 50µ 4m PC B  $       76.68 31.00%  $                 52.91 N/A N/A
FXE3-10M5 PC SC to LC 10Gig 50µm 5m PC B  $       81.56 31.00%  $                 56.28 N/A N/A
FXE3-10M50Y PC SC to LC 10Gig 50µ 50m PC B  $     300.81 31.00%  $               207.56 N/A N/A
FXE3-10M5Y PC SC to LC 10Gig 50µ 5m PC B  $       81.56 31.00%  $                 56.28 N/A N/A
FXE3-10M60Y PC SC to LC 10Gig 50µ 60m PC B  $     349.54 31.00%  $               241.18 N/A N/A
FXE3-10M6Y PC SC to LC 10Gig 50µ 6m PC B  $       86.43 31.00%  $                 59.64 N/A N/A
FXE3-10M70Y PC SC to LC 10Gig 50µ 70m PC B  $     398.26 31.00%  $               274.80 N/A N/A
FXE3-10M7Y PC SC to LC 10Gig 50µ 7m PC B  $       91.30 31.00%  $                 63.00 N/A N/A
FXE3-10M80Y PC SC to LC 10Gig 50µ 80m PC B  $     446.99 31.00%  $               308.42 N/A N/A
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FXE3-10M8Y PC SC to LC 10Gig 50µ 8m PC B  $       96.17 31.00%  $                 66.36 N/A N/A
FXE3-10M90Y PC SC to LC 10Gig 50µ 90m PC B  $     495.71 31.00%  $               342.04 N/A N/A
FXE3-10M9Y PC SC to LC 10Gig 50µ 9m PC B  $     101.05 31.00%  $                 69.72 N/A N/A
FXE3-10PM1 SC to Keyed LC (P-White), 10Gig, Duplex, PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXE3-10PM9 SC to Keyed LC (P-White), 10Gig, Duplex, PC B  $       85.44 31.00%  $                 58.95 N/A N/A
FXE3-10QM1 SC to Keyed LC (Q-Charcoal), 10Gig, Dupl PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXE3-10QM10 SC to Keyed LC (Q-Charcoal), 10Gig, Dupl PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE3-10QM15 SC to Keyed LC (Q-Charcoal), 10Gig, Dupl PC B  $       98.31 31.00%  $                 67.83 N/A N/A
FXE3-10QM2 SC to Keyed LC (Q-Charcoal), 10Gig, Dupl PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE3-10QM20 SC to Keyed LC (Q-Charcoal), 10Gig, Dupl PC B  $     109.03 31.00%  $                 75.23 N/A N/A
FXE3-10QM30 SC to Keyed LC (Q-Charcoal), 10Gig, Dupl PC B  $     130.47 31.00%  $                 90.02 N/A N/A
FXE3-10QM4 SC to Keyed LC (Q-Charcoal), 10Gig, Dupl PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE3-10QM6 SC to Keyed LC (Q-Charcoal), 10Gig, Dupl PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXE3-10QM8 SC to Keyed LC (Q-Charcoal), 10Gig, Dupl PC B  $       83.30 31.00%  $                 57.48 N/A N/A
FXE3-10QM9 SC to Keyed LC (Q-Charcoal), 10Gig, Dupl PC B  $       85.44 31.00%  $                 58.95 N/A N/A
FXE3-10RM10 SC to Keyed LC (R-Lavender), 10Gig, Dupl PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE3-10RM15 SC to Keyed LC (R-Lavender), 10Gig, Dupl PC B  $       98.31 31.00%  $                 67.83 N/A N/A
FXE3-10RM2 SC to Keyed LC (R-Lavender), 10Gig, Dupl PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE3-10RM20 SC to Keyed LC (R-Lavender), 10Gig, Dupl PC B  $     109.03 31.00%  $                 75.23 N/A N/A
FXE3-10RM3 SC to Keyed LC (R-Lavender), 10Gig, Dupl PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE3-10RM30 SC to Keyed LC (R-Lavender), 10Gig, Dupl PC B  $     130.47 31.00%  $                 90.02 N/A N/A
FXE3-10RM4 SC to Keyed LC (R-Lavender), 10Gig, Dupl PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE3-10RM5 SC to Keyed LC (R-Lavender), 10Gig, Dupl PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE3-10RM6 SC to Keyed LC (R-Lavender), 10Gig, Dupl PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXE3-10RM8 SC to Keyed LC (R-Lavender), 10Gig, Dupl PC B  $       83.30 31.00%  $                 57.48 N/A N/A
FXE3-10SM1 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXE3-10SM10 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE3-10SM15 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $       98.31 31.00%  $                 67.83 N/A N/A
FXE3-10SM2 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE3-10SM20 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $     109.03 31.00%  $                 75.23 N/A N/A
FXE3-10SM3 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE3-10SM30 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $     130.47 31.00%  $                 90.02 N/A N/A
FXE3-10SM4 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE3-10SM5 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE3-10SM6 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXE3-10SM7 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE3-10SM8 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $       83.30 31.00%  $                 57.48 N/A N/A
FXE3-10SM9 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $       85.44 31.00%  $                 58.95 N/A N/A
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FXE3-10TM1 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXE3-10TM10 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE3-10TM15 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $       98.31 31.00%  $                 67.83 N/A N/A
FXE3-10TM2 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE3-10TM20 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $     109.03 31.00%  $                 75.23 N/A N/A
FXE3-10TM3 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE3-10TM30 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $     130.47 31.00%  $                 90.02 N/A N/A
FXE3-10TM4 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE3-10TM5 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE3-10TM6 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXE3-10TM7 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE3-10TM8 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $       83.30 31.00%  $                 57.48 N/A N/A
FXE3-10TM9 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $       85.44 31.00%  $                 58.95 N/A N/A
FXE3-10UM2 SC to LC (universal keyed U - gold) 10Gi PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE3-10VM1 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXE3-10VM10 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE3-10VM15 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $       98.31 31.00%  $                 67.83 N/A N/A
FXE3-10VM2 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE3-10VM20 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $     109.03 31.00%  $                 75.23 N/A N/A
FXE3-10VM3 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE3-10VM30 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $     130.47 31.00%  $                 90.02 N/A N/A
FXE3-10VM4 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE3-10VM5 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE3-10VM6 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXE3-10VM7 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXE3-10VM8 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $       83.30 31.00%  $                 57.48 N/A N/A
FXE3-10VM9 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $       85.44 31.00%  $                 58.95 N/A N/A
FXE3-10WM1 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXE3-10WM10 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXE3-10WM15 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $       98.31 31.00%  $                 67.83 N/A N/A
FXE3-10WM2 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $       70.44 31.00%  $                 48.60 N/A N/A
FXE3-10WM20 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $     109.03 31.00%  $                 75.23 N/A N/A
FXE3-10WM3 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXE3-10WM30 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $     130.47 31.00%  $                 90.02 N/A N/A
FXE3-10WM4 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXE3-10WM5 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXE3-10WM6 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXE3-10WM7 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $       81.16 31.00%  $                 56.00 N/A N/A
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FXE3-10WM8 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $       83.30 31.00%  $                 57.48 N/A N/A
FXE3-10WM9 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $       85.44 31.00%  $                 58.95 N/A N/A
FXE6P-10M10Y 10 GbE 50µ Dupl FJ Plug-LC 1.6mm PC 10m PC B  $     122.90 31.00%  $                 84.80 N/A N/A
FXE6P-10M1Y 10 GbE 50µ Dupl FJ Plug-LC 1.6mm PC 1m PC B  $       85.17 31.00%  $                 58.77 N/A N/A
FXE6P-10M2Y 10 GbE 50µ Dupl FJ Plug-LC 1.6mm PC 2m PC B  $       89.35 31.00%  $                 61.65 N/A N/A
FXE6P-10M3 10 GbE 50µm Dupl FJ Plug-LC 1.6mm PC 3m PC B  $       93.53 31.00%  $                 64.54 N/A N/A
FXE6P-10M3Y 10 GbE 50µ Dupl FJ Plug-LC 1.6mm PC 3m PC B  $       93.53 31.00%  $                 64.54 N/A N/A
FXE6P-10M5Y 10 GbE 50µ Dupl FJ Plug-LC 1.6mm PC 5m PC B  $     101.95 31.00%  $                 70.35 N/A N/A
FXF10-10M10Y LC-LC 10 GbE 50µ 1.6mm Simpl PC 10m PC B  $       41.42 31.00%  $                 28.58 N/A N/A
FXF10-10M15Y LC-LC 10 GbE 50µ 1.6mm Simpl PC 15m PC B  $       46.29 31.00%  $                 31.94 N/A N/A
FXF10-10M1Y LC-LC 10 GbE 50µ 1.6mm Simpl PC 1m PC B  $       33.98 31.00%  $                 23.45 N/A N/A
FXF10-10M25Y LC-LC 10 GbE 50µ 1.6mm Simpl PC 25m PC B  $       56.03 31.00%  $                 38.66 N/A N/A
FXF10-10M2Y LC-LC 10 GbE 50µ 1.6mm Simpl PC 2m PC B  $       34.78 31.00%  $                 24.00 N/A N/A
FXF10-10M3Y LC-LC 10 GbE 50µ 1.6mm Simpl PC 3m PC B  $       35.62 31.00%  $                 24.58 N/A N/A
FXF10-10M4Y LC-LC 10 GbE 50µ 1.6mm Simpl PC 4m PC B  $       36.45 31.00%  $                 25.15 N/A N/A
FXF10-10M5Y LC-LC 10 GbE 50µ 1.6mm Simpl PC 5m PC B  $       37.29 31.00%  $                 25.73 N/A N/A
FXF10-10M7Y LC-LC 10 GbE 50µ 1.6mm Simpl PC 7m PC B  $       38.94 31.00%  $                 26.87 N/A N/A
FXF3-10M10Y SC-LC 10 GbE 50µ 1.6mm Simpl PC 10m PC B  $       52.98 31.00%  $                 36.56 N/A N/A
FXF3-10M1Y SC-LC 10 GbE 50µ 1.6mm Simpl PC 1m PC B  $       31.05 31.00%  $                 21.42 N/A N/A
FXF3-10M5Y SC-LC 10 GbE 50µ 1.6mm Simpl PC 5m PC B  $       40.80 31.00%  $                 28.15 N/A N/A
FXL12D5-5F33 33 ft - 12Fiber 10 gig Flat Ribbon LSZH PC B  $     489.00 31.00%  $               337.41 N/A N/A
FXL12D5-5F40 40 ft - 12Fiber 10 gig Flat Ribbon LSZH PC B  $     512.60 31.00%  $               353.69 N/A N/A
FXL12D5-5F65 65 ft - 12Fiber 10 gig Flat Ribbon LSZH PC B  $     596.89 31.00%  $               411.85 N/A N/A
FXLD2-2M1 ST-ST LSZH 10 GbE 50µm dupl 1.6mm Patch PC B  $       60.70 31.00%  $                 41.88 N/A N/A
FXLD2-2M2 ST-ST LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $       63.02 31.00%  $                 43.48 N/A N/A
FXLD2-2M3 ST-ST LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $       65.38 31.00%  $                 45.11 N/A N/A
FXLD2-3M1 ST-SC LSZH 10 GbE 50µm dupl 1.6mm Patch PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXLD2-3M10 ST-SC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     116.53 31.00%  $                 80.41 N/A N/A
FXLD2-3M15 ST-SC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     143.32 31.00%  $                 98.89 N/A N/A
FXLD2-3M2 ST-SC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $       73.65 31.00%  $                 50.82 N/A N/A
FXLD2-3M20 ST-SC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     170.12 31.00%  $               117.38 N/A N/A
FXLD2-3M25 ST-SC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     196.92 31.00%  $               135.87 N/A N/A
FXLD2-3M3 ST-SC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXLD2-3M30 ST-SC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     223.72 31.00%  $               154.37 N/A N/A
FXLD2-3M4 ST-SC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $       84.37 31.00%  $                 58.22 N/A N/A
FXLD2-3M5 ST-SC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $       89.73 31.00%  $                 61.91 N/A N/A
FXLD2-3M6 ST-SC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $       95.09 31.00%  $                 65.61 N/A N/A
FXLD2-3M7 ST-SC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     100.45 31.00%  $                 69.31 N/A N/A
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FXLD2-3M8 ST-SC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     105.81 31.00%  $                 73.01 N/A N/A
FXLD2-3M9 ST-SC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     111.17 31.00%  $                 76.71 N/A N/A
FXLE10-10M1 2-fiber OM3 10 GbE LC to LC Duplex, LSZH PC B  $       72.58 31.00%  $                 50.08 N/A N/A
FXLE10-10M10 2-fiber OM3 10 GbE LC to LC Duplex, LSZH PC B  $       91.88 31.00%  $                 63.40 N/A N/A
FXLE10-10M100 2-fiber OM3 10 GbE LC to LC Duplex, LSZH PC B  $     284.83 31.00%  $               196.53 N/A N/A
FXLE10-10M15 2-fiber OM3 10 GbE LC to LC Duplex, LSZH PC B  $     102.60 31.00%  $                 70.79 N/A N/A
FXLE10-10M2 2-fiber OM3 10 GbE LC to LC Duplex, LSZH PC B  $       74.72 31.00%  $                 51.56 N/A N/A
FXLE10-10M20 2-fiber OM3 10 GbE LC to LC Duplex, LSZH PC B  $     113.32 31.00%  $                 78.19 N/A N/A
FXLE10-10M25 2-fiber OM3 10 GbE LC to LC Duplex, LSZH PC B  $     124.04 31.00%  $                 85.59 N/A N/A
FXLE10-10M3 2-fiber OM3 10 GbE LC to LC Duplex, LSZH PC B  $       76.87 31.00%  $                 53.04 N/A N/A
FXLE10-10M30 2-fiber OM3 10 GbE LC to LC Duplex, LSZH PC B  $     134.76 31.00%  $                 92.98 N/A N/A
FXLE10-10M4 2-fiber OM3 10 GbE LC to LC Duplex, LSZH PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXLE10-10M40 2-fiber OM3 10 GbE LC to LC Duplex, LSZH PC B  $     156.20 31.00%  $               107.78 N/A N/A
FXLE10-10M5 2-fiber OM3 10 GbE LC to LC Duplex, LSZH PC B  $       81.16 31.00%  $                 56.00 N/A N/A
FXLE10-10M50 2-fiber OM3 10 GbE LC to LC Duplex, LSZH PC B  $     177.64 31.00%  $               122.57 N/A N/A
FXLE10-10M6 2-fiber OM3 10 GbE LC to LC Duplex, LSZH PC B  $       83.30 31.00%  $                 57.48 N/A N/A
FXLE10-10M60 2-fiber OM3 10 GbE LC to LC Duplex, LSZH PC B  $     199.08 31.00%  $               137.37 N/A N/A
FXLE10-10M7 2-fiber OM3 10 GbE LC to LC Duplex, LSZH PC B  $       85.44 31.00%  $                 58.95 N/A N/A
FXLE10-10M70 2-fiber OM3 10 GbE LC to LC Duplex, LSZH PC B  $     220.51 31.00%  $               152.15 N/A N/A
FXLE10-10M8 2-fiber OM3 10 GbE LC to LC Duplex, LSZH PC B  $       87.59 31.00%  $                 60.44 N/A N/A
FXLE10-10M80 2-fiber OM3 10 GbE LC to LC Duplex, LSZH PC B  $     241.95 31.00%  $               166.95 N/A N/A
FXLE10-10M9 2-fiber OM3 10 GbE LC to LC Duplex, LSZH PC B  $       89.73 31.00%  $                 61.91 N/A N/A
FXLE10-10M90 2-fiber OM3 10 GbE LC to LC Duplex, LSZH PC B  $     263.39 31.00%  $               181.74 N/A N/A
FXLE10A-10AM1 Keyed LC (A-Black) to Keyed LC (A-Black) PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE10A-10AM10 Keyed LC (A-Black) to Keyed LC (A-Black) PC B  $     101.05 31.00%  $                 69.72 N/A N/A
FXLE10A-10AM15 Keyed LC (A-Black) to Keyed LC (A-Black) PC B  $     112.85 31.00%  $                 77.87 N/A N/A
FXLE10A-10AM2 Keyed LC (A-Black) to Keyed LC (A-Black) PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE10A-10AM3 Keyed LC (A-Black) to Keyed LC (A-Black) PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE10A-10AM5 Keyed LC (A-Black) to Keyed LC (A-Black) PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE10A-10M1 Keyed LC (A-Black) to LC 10GIG, Duplex, PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE10A-10M2 Keyed LC (A-Black) to LC 10GIG, Duplex, PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE10A-10M3 Keyed LC (A-Black) to LC 10GIG, Duplex, PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE10A-10M5 Keyed LC (A-Black) to LC 10GIG, Duplex, PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE10A-10M8 Keyed LC (A-Black) to LC 10GIG, Duplex, PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE10A-NM1 Keyed LC (A-Black) pigtails, 10GIG, Dupl PC B  $       50.79 31.00%  $                 35.05 N/A N/A
FXLE10B-10BM1 LC (keyed B - red) to LC (keyed B - red) PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE10B-10BM10 LC (keyed B - red) to LC (keyed B - red) PC B  $     101.05 31.00%  $                 69.72 N/A N/A
FXLE10B-10BM15 LC (keyed B - red) to LC (keyed B - red) PC B  $     112.85 31.00%  $                 77.87 N/A N/A
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FXLE10B-10BM2 LC (keyed B - red) to LC (keyed B - red) PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE10B-10BM20 LC (keyed B - red) to LC (keyed B - red) PC B  $     124.64 31.00%  $                 86.00 N/A N/A
FXLE10B-10BM3 LC (keyed B - red) to LC (keyed B - red) PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE10B-10BM30 LC (keyed B - red) to LC (keyed B - red) PC B  $     148.21 31.00%  $               102.26 N/A N/A
FXLE10B-10BM4 LC (keyed B - red) to LC (keyed B - red) PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE10B-10BM5 LC (keyed B - red) to LC (keyed B - red) PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE10B-10BM6 LC (keyed B - red) to LC (keyed B - red) PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE10B-10BM7 LC (keyed B - red) to LC (keyed B - red) PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE10B-10BM8 LC (keyed B - red) to LC (keyed B - red) PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE10B-10BM9 LC (keyed B - red) to LC (keyed B - red) PC B  $       98.70 31.00%  $                 68.10 N/A N/A
FXLE10B-10M1 LC (keyed B - red) to LC, 10Gig, Duplex, PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE10B-10M10 LC (keyed B - red) to LC, 10Gig, Duplex, PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE10B-10M15 LC (keyed B - red) to LC, 10Gig, Duplex, PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE10B-10M2 LC (keyed B - red) to LC, 10Gig, Duplex, PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE10B-10M20 LC (keyed B - red) to LC, 10Gig, Duplex, PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE10B-10M3 LC (keyed B - red) to LC, 10Gig, Duplex, PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE10B-10M30 LC (keyed B - red) to LC, 10Gig, Duplex, PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE10B-10M4 LC (keyed B - red) to LC, 10Gig, Duplex, PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE10B-10M5 LC (keyed B - red) to LC, 10Gig, Duplex, PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE10B-10M6 LC (keyed B - red) to LC, 10Gig, Duplex, PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE10B-10M7 LC (keyed B - red) to LC, 10Gig, Duplex, PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE10B-10M8 LC (keyed B - red) to LC, 10Gig, Duplex, PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE10B-10M9 LC (keyed B - red) to LC, 10Gig, Duplex, PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE10B-NM1 LC (keyed B - red) to pigtails, 10Gig, D PC B  $       50.79 31.00%  $                 35.05 N/A N/A
FXLE10B-NM10 LC (keyed B - red) to pigtails, 10Gig, D PC B  $       70.09 31.00%  $                 48.36 N/A N/A
FXLE10B-NM15 LC (keyed B - red) to pigtails, 10Gig, D PC B  $       80.81 31.00%  $                 55.76 N/A N/A
FXLE10B-NM2 LC (keyed B - red) to pigtails, 10Gig, D PC B  $       52.94 31.00%  $                 36.53 N/A N/A
FXLE10B-NM20 LC (keyed B - red) to pigtails, 10Gig, D PC B  $       91.53 31.00%  $                 63.16 N/A N/A
FXLE10B-NM3 LC (keyed B - red) to pigtails, 10Gig, D PC B  $       55.08 31.00%  $                 38.01 N/A N/A
FXLE10B-NM30 LC (keyed B - red) to pigtails, 10Gig, D PC B  $     112.96 31.00%  $                 77.94 N/A N/A
FXLE10B-NM4 LC (keyed B - red) to pigtails, 10Gig, D PC B  $       57.21 31.00%  $                 39.47 N/A N/A
FXLE10B-NM5 LC (keyed B - red) to pigtails, 10Gig, D PC B  $       59.37 31.00%  $                 40.97 N/A N/A
FXLE10B-NM6 LC (keyed B - red) to pigtails, 10Gig, D PC B  $       61.50 31.00%  $                 42.44 N/A N/A
FXLE10B-NM7 LC (keyed B - red) to pigtails, 10Gig, D PC B  $       63.66 31.00%  $                 43.93 N/A N/A
FXLE10B-NM8 LC (keyed B - red) to pigtails, 10Gig, D PC B  $       65.80 31.00%  $                 45.40 N/A N/A
FXLE10B-NM9 LC (keyed B - red) to pigtails, 10Gig, D PC B  $       67.93 31.00%  $                 46.87 N/A N/A
FXLE10C-10CM1 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE10C-10CM10 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $     101.05 31.00%  $                 69.72 N/A N/A
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FXLE10C-10CM15 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $     112.85 31.00%  $                 77.87 N/A N/A
FXLE10C-10CM2 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE10C-10CM20 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $     124.64 31.00%  $                 86.00 N/A N/A
FXLE10C-10CM3 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE10C-10CM30 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $     148.21 31.00%  $               102.26 N/A N/A
FXLE10C-10CM4 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE10C-10CM5 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE10C-10CM6 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE10C-10CM7 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE10C-10CM8 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE10C-10CM9 Keyed LC (C-Green) to Keyed LC (C-Green) PC B  $       98.70 31.00%  $                 68.10 N/A N/A
FXLE10C-10M1 Keyed LC (C-Green) to LC, 10Gig, Duplex, PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE10C-10M10 Keyed LC (C-Green) to LC, 10Gig, Duplex, PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE10C-10M15 Keyed LC (C-Green) to LC, 10Gig, Duplex, PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE10C-10M2 Keyed LC (C-Green) to LC, 10Gig, Duplex, PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE10C-10M20 Keyed LC (C-Green) to LC, 10Gig, Duplex, PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE10C-10M3 Keyed LC (C-Green) to LC, 10Gig, Duplex, PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE10C-10M30 Keyed LC (C-Green) to LC, 10Gig, Duplex, PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE10C-10M4 Keyed LC (C-Green) to LC, 10Gig, Duplex, PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE10C-10M5 Keyed LC (C-Green) to LC, 10Gig, Duplex, PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE10C-10M6 Keyed LC (C-Green) to LC, 10Gig, Duplex, PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE10C-10M7 Keyed LC (C-Green) to LC, 10Gig, Duplex, PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE10C-10M8 Keyed LC (C-Green) to LC, 10Gig, Duplex, PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE10C-10M9 Keyed LC (C-Green) to LC, 10Gig, Duplex, PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE10C-NM1 Keyed LC (C-Green) pigtails, 10Gig, Dupl PC B  $       50.79 31.00%  $                 35.05 N/A N/A
FXLE10C-NM10 Keyed LC (C-Green) pigtails, 10Gig, Dupl PC B  $       70.09 31.00%  $                 48.36 N/A N/A
FXLE10C-NM15 Keyed LC (C-Green) pigtails, 10Gig, Dupl PC B  $       80.81 31.00%  $                 55.76 N/A N/A
FXLE10C-NM2 Keyed LC (C-Green) pigtails, 10Gig, Dupl PC B  $       52.94 31.00%  $                 36.53 N/A N/A
FXLE10C-NM20 Keyed LC (C-Green) pigtails, 10Gig, Dupl PC B  $       91.53 31.00%  $                 63.16 N/A N/A
FXLE10C-NM3 Keyed LC (C-Green) pigtails, 10Gig, Dupl PC B  $       55.08 31.00%  $                 38.01 N/A N/A
FXLE10C-NM30 Keyed LC (C-Green) pigtails, 10Gig, Dupl PC B  $     112.96 31.00%  $                 77.94 N/A N/A
FXLE10C-NM4 Keyed LC (C-Green) pigtails, 10Gig, Dupl PC B  $       57.21 31.00%  $                 39.47 N/A N/A
FXLE10C-NM5 Keyed LC (C-Green) pigtails, 10Gig, Dupl PC B  $       59.37 31.00%  $                 40.97 N/A N/A
FXLE10C-NM6 Keyed LC (C-Green) pigtails, 10Gig, Dupl PC B  $       61.50 31.00%  $                 42.44 N/A N/A
FXLE10C-NM7 Keyed LC (C-Green) pigtails, 10Gig, Dupl PC B  $       63.66 31.00%  $                 43.93 N/A N/A
FXLE10C-NM8 Keyed LC (C-Green) pigtails, 10Gig, Dupl PC B  $       65.80 31.00%  $                 45.40 N/A N/A
FXLE10C-NM9 Keyed LC (C-Green) pigtails, 10Gig, Dupl PC B  $       67.93 31.00%  $                 46.87 N/A N/A
FXLE10D-10DM1 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       79.83 31.00%  $                 55.08 N/A N/A
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FXLE10D-10DM10 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $     101.05 31.00%  $                 69.72 N/A N/A
FXLE10D-10DM15 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $     112.85 31.00%  $                 77.87 N/A N/A
FXLE10D-10DM2 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE10D-10DM20 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $     124.64 31.00%  $                 86.00 N/A N/A
FXLE10D-10DM3 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE10D-10DM30 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $     148.21 31.00%  $               102.26 N/A N/A
FXLE10D-10DM4 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE10D-10DM5 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE10D-10DM6 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE10D-10DM7 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE10D-10DM8 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE10D-10DM9 Keyed LC (D-Yellow) to Keyed LC (D-Yello PC B  $       98.70 31.00%  $                 68.10 N/A N/A
FXLE10D-10M1 Keyed LC (D-Yellow) to LC, 10Gig, Duplex PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE10D-10M10 Keyed LC (D-Yellow) to LC, 10Gig, Duplex PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE10D-10M15 Keyed LC (D-Yellow) to LC, 10Gig, Duplex PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE10D-10M2 Keyed LC (D-Yellow) to LC, 10Gig, Duplex PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE10D-10M20 Keyed LC (D-Yellow) to LC, 10Gig, Duplex PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE10D-10M3 Keyed LC (D-Yellow) to LC, 10Gig, Duplex PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE10D-10M30 Keyed LC (D-Yellow) to LC, 10Gig, Duplex PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE10D-10M4 Keyed LC (D-Yellow) to LC, 10Gig, Duplex PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE10D-10M5 Keyed LC (D-Yellow) to LC, 10Gig, Duplex PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE10D-10M6 Keyed LC (D-Yellow) to LC, 10Gig, Duplex PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE10D-10M7 Keyed LC (D-Yellow) to LC, 10Gig, Duplex PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE10D-10M8 Keyed LC (D-Yellow) to LC, 10Gig, Duplex PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE10D-10M9 Keyed LC (D-Yellow) to LC, 10Gig, Duplex PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE10D-NM1 Keyed LC (D-Yellow)  to pigtail, 10Gig, PC B  $       50.79 31.00%  $                 35.05 N/A N/A
FXLE10D-NM10 Keyed LC (D-Yellow)  to pigtail, 10Gig, PC B  $       70.09 31.00%  $                 48.36 N/A N/A
FXLE10D-NM15 Keyed LC (D-Yellow)  to pigtail, 10Gig, PC B  $       80.81 31.00%  $                 55.76 N/A N/A
FXLE10D-NM2 Keyed LC (D-Yellow)  to pigtail, 10Gig, PC B  $       52.94 31.00%  $                 36.53 N/A N/A
FXLE10D-NM20 Keyed LC (D-Yellow)  to pigtail, 10Gig, PC B  $       91.53 31.00%  $                 63.16 N/A N/A
FXLE10D-NM3 Keyed LC (D-Yellow)  to pigtail, 10Gig, PC B  $       55.08 31.00%  $                 38.01 N/A N/A
FXLE10D-NM30 Keyed LC (D-Yellow)  to pigtail, 10Gig, PC B  $     112.96 31.00%  $                 77.94 N/A N/A
FXLE10D-NM4 Keyed LC (D-Yellow)  to pigtail, 10Gig, PC B  $       57.21 31.00%  $                 39.47 N/A N/A
FXLE10D-NM5 Keyed LC (D-Yellow)  to pigtail, 10Gig, PC B  $       59.37 31.00%  $                 40.97 N/A N/A
FXLE10D-NM6 Keyed LC (D-Yellow)  to pigtail, 10Gig, PC B  $       61.50 31.00%  $                 42.44 N/A N/A
FXLE10D-NM7 Keyed LC (D-Yellow)  to pigtail, 10Gig, PC B  $       63.66 31.00%  $                 43.93 N/A N/A
FXLE10D-NM8 Keyed LC (D-Yellow)  to pigtail, 10Gig, PC B  $       65.80 31.00%  $                 45.40 N/A N/A
FXLE10D-NM9 Keyed LC (D-Yellow)  to pigtail, 10Gig, PC B  $       67.93 31.00%  $                 46.87 N/A N/A
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FXLE10E-10EM1 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE10E-10EM10 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $     101.05 31.00%  $                 69.72 N/A N/A
FXLE10E-10EM15 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $     112.85 31.00%  $                 77.87 N/A N/A
FXLE10E-10EM2 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE10E-10EM20 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $     124.64 31.00%  $                 86.00 N/A N/A
FXLE10E-10EM3 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE10E-10EM30 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $     148.21 31.00%  $               102.26 N/A N/A
FXLE10E-10EM4 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE10E-10EM5 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE10E-10EM6 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE10E-10EM7 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE10E-10EM8 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE10E-10EM9 Keyed LC (E-Orange) to Keyed LC (E-Orang PC B  $       98.70 31.00%  $                 68.10 N/A N/A
FXLE10E-10M1 Keyed LC (E-Orange) to LC, 10Gig, Duplex PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE10E-10M10 Keyed LC (E-Orange) to LC, 10Gig, Duplex PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE10E-10M15 Keyed LC (E-Orange) to LC, 10Gig, Duplex PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE10E-10M2 Keyed LC (E-Orange) to LC, 10Gig, Duplex PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE10E-10M20 Keyed LC (E-Orange) to LC, 10Gig, Duplex PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE10E-10M3 Keyed LC (E-Orange) to LC, 10Gig, Duplex PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE10E-10M30 Keyed LC (E-Orange) to LC, 10Gig, Duplex PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE10E-10M4 Keyed LC (E-Orange) to LC, 10Gig, Duplex PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE10E-10M5 Keyed LC (E-Orange) to LC, 10Gig, Duplex PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE10E-10M6 Keyed LC (E-Orange) to LC, 10Gig, Duplex PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE10E-10M7 Keyed LC (E-Orange) to LC, 10Gig, Duplex PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE10E-10M8 Keyed LC (E-Orange) to LC, 10Gig, Duplex PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE10E-10M9 Keyed LC (E-Orange) to LC, 10Gig, Duplex PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE10E-NM1 Keyed LC (E-Orange)  to pigtail, 10Gig, PC B  $       50.79 31.00%  $                 35.05 N/A N/A
FXLE10E-NM10 Keyed LC (E-Orange)  to pigtail, 10Gig, PC B  $       70.09 31.00%  $                 48.36 N/A N/A
FXLE10E-NM15 Keyed LC (E-Orange)  to pigtail, 10Gig, PC B  $       80.81 31.00%  $                 55.76 N/A N/A
FXLE10E-NM2 Keyed LC (E-Orange)  to pigtail, 10Gig, PC B  $       52.94 31.00%  $                 36.53 N/A N/A
FXLE10E-NM20 Keyed LC (E-Orange)  to pigtail, 10Gig, PC B  $       91.53 31.00%  $                 63.16 N/A N/A
FXLE10E-NM3 Keyed LC (E-Orange)  to pigtail, 10Gig, PC B  $       55.08 31.00%  $                 38.01 N/A N/A
FXLE10E-NM30 Keyed LC (E-Orange)  to pigtail, 10Gig, PC B  $     112.96 31.00%  $                 77.94 N/A N/A
FXLE10E-NM4 Keyed LC (E-Orange)  to pigtail, 10Gig, PC B  $       57.21 31.00%  $                 39.47 N/A N/A
FXLE10E-NM5 Keyed LC (E-Orange)  to pigtail, 10Gig, PC B  $       59.37 31.00%  $                 40.97 N/A N/A
FXLE10E-NM6 Keyed LC (E-Orange)  to pigtail, 10Gig, PC B  $       61.50 31.00%  $                 42.44 N/A N/A
FXLE10E-NM7 Keyed LC (E-Orange)  to pigtail, 10Gig, PC B  $       63.66 31.00%  $                 43.93 N/A N/A
FXLE10E-NM8 Keyed LC (E-Orange)  to pigtail, 10Gig, PC B  $       65.80 31.00%  $                 45.40 N/A N/A
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FXLE10E-NM9 Keyed LC (E-Orange)  to pigtail, 10Gig, PC B  $       67.93 31.00%  $                 46.87 N/A N/A
FXLE10F-10FM1 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE10F-10FM10 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $     101.05 31.00%  $                 69.72 N/A N/A
FXLE10F-10FM15 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $     112.85 31.00%  $                 77.87 N/A N/A
FXLE10F-10FM2 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE10F-10FM20 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $     124.64 31.00%  $                 86.00 N/A N/A
FXLE10F-10FM3 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE10F-10FM30 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $     148.21 31.00%  $               102.26 N/A N/A
FXLE10F-10FM4 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE10F-10FM5 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE10F-10FM6 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE10F-10FM7 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE10F-10FM8 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE10F-10FM9 Keyed LC (F-Blue) to Keyed LC (F-Blue), PC B  $       98.70 31.00%  $                 68.10 N/A N/A
FXLE10F-10M1 Keyed LC (F-Blue) to LC, 10Gig, Duplex, PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE10F-10M10 Keyed LC (F-Blue) to LC, 10Gig, Duplex, PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE10F-10M15 Keyed LC (F-Blue) to LC, 10Gig, Duplex, PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE10F-10M2 Keyed LC (F-Blue) to LC, 10Gig, Duplex, PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE10F-10M20 Keyed LC (F-Blue) to LC, 10Gig, Duplex, PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE10F-10M3 Keyed LC (F-Blue) to LC, 10Gig, Duplex, PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE10F-10M30 Keyed LC (F-Blue) to LC, 10Gig, Duplex, PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE10F-10M4 Keyed LC (F-Blue) to LC, 10Gig, Duplex, PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE10F-10M5 Keyed LC (F-Blue) to LC, 10Gig, Duplex, PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE10F-10M6 Keyed LC (F-Blue) to LC, 10Gig, Duplex, PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE10F-10M7 Keyed LC (F-Blue) to LC, 10Gig, Duplex, PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE10F-10M8 Keyed LC (F-Blue) to LC, 10Gig, Duplex, PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE10F-10M9 Keyed LC (F-Blue) to LC, 10Gig, Duplex, PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE10F-NM1 Keyed LC (F-Blue)  to pigtail, 10Gig, Du PC B  $       50.79 31.00%  $                 35.05 N/A N/A
FXLE10F-NM10 Keyed LC (F-Blue)  to pigtail, 10Gig, Du PC B  $       70.09 31.00%  $                 48.36 N/A N/A
FXLE10F-NM15 Keyed LC (F-Blue)  to pigtail, 10Gig, Du PC B  $       80.81 31.00%  $                 55.76 N/A N/A
FXLE10F-NM2 Keyed LC (F-Blue)  to pigtail, 10Gig, Du PC B  $       52.94 31.00%  $                 36.53 N/A N/A
FXLE10F-NM20 Keyed LC (F-Blue)  to pigtail, 10Gig, Du PC B  $       91.53 31.00%  $                 63.16 N/A N/A
FXLE10F-NM3 Keyed LC (F-Blue)  to pigtail, 10Gig, Du PC B  $       55.08 31.00%  $                 38.01 N/A N/A
FXLE10F-NM30 Keyed LC (F-Blue)  to pigtail, 10Gig, Du PC B  $     112.96 31.00%  $                 77.94 N/A N/A
FXLE10F-NM4 Keyed LC (F-Blue)  to pigtail, 10Gig, Du PC B  $       57.21 31.00%  $                 39.47 N/A N/A
FXLE10F-NM5 Keyed LC (F-Blue)  to pigtail, 10Gig, Du PC B  $       59.37 31.00%  $                 40.97 N/A N/A
FXLE10F-NM6 Keyed LC (F-Blue)  to pigtail, 10Gig, Du PC B  $       61.50 31.00%  $                 42.44 N/A N/A
FXLE10F-NM7 Keyed LC (F-Blue)  to pigtail, 10Gig, Du PC B  $       63.66 31.00%  $                 43.93 N/A N/A
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FXLE10F-NM8 Keyed LC (F-Blue)  to pigtail, 10Gig, Du PC B  $       65.80 31.00%  $                 45.40 N/A N/A
FXLE10F-NM9 Keyed LC (F-Blue)  to pigtail, 10Gig, Du PC B  $       67.93 31.00%  $                 46.87 N/A N/A
FXLE10K-10KM30 LC (keyed K - slate) to LC (keyed K - sl PC B  $     148.21 31.00%  $               102.26 N/A N/A
FXLE10L-NM10 Keyed LC (L-Brown) to pigtails, 10Gig, D PC B  $       70.09 31.00%  $                 48.36 N/A N/A
FXLE10L-NM15 Keyed LC (L-Brown) to pigtails, 10Gig, D PC B  $       80.81 31.00%  $                 55.76 N/A N/A
FXLE10L-NM20 Keyed LC (L-Brown) to pigtails, 10Gig, D PC B  $       91.53 31.00%  $                 63.16 N/A N/A
FXLE10L-NM30 Keyed LC (L-Brown) to pigtails, 10Gig, D PC B  $     112.96 31.00%  $                 77.94 N/A N/A
FXLE10L-NM9 Keyed LC (L-Brown) to pigtails, 10Gig, D PC B  $       67.93 31.00%  $                 46.87 N/A N/A
FXLE10P-10M20 LC (keyed P - White) to LC, LSZH, 10Gig, PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE10P-10M30 LC (keyed P - White) to LC, LSZH, 10Gig, PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE10P-10PM30 LC (keyed P - white) to LC (keyed P - wh PC B  $     148.21 31.00%  $               102.26 N/A N/A
FXLE10Q-10QM30 LC (keyed Q - charcoal) to LC (keyed Q - PC B  $     148.21 31.00%  $               102.26 N/A N/A
FXLE10R-10M1 LC (keyed R - Lavender) to LC, LSZH, 10G PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE10R-10M10 LC (keyed R - Lavender) to LC, LSZH, 10G PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE10R-10M15 LC (keyed R - Lavender) to LC, LSZH, 10G PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE10R-10M2 LC (keyed R - Lavender) to LC, LSZH, 10G PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE10R-10M20 LC (keyed R - Lavender) to LC, LSZH, 10G PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE10R-10M3 LC (keyed R - Lavender) to LC, LSZH, 10G PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE10R-10M30 LC (keyed R - Lavender) to LC, LSZH, 10G PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE10R-10M4 LC (keyed R - Lavender) to LC, LSZH, 10G PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE10R-10M5 LC (keyed R - Lavender) to LC, LSZH, 10G PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE10R-10M6 LC (keyed R - Lavender) to LC, LSZH, 10G PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE10R-10M7 LC (keyed R - Lavender) to LC, LSZH, 10G PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE10R-10M8 LC (keyed R - Lavender) to LC, LSZH, 10G PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE10R-10M9 LC (keyed R - Lavender) to LC, LSZH, 10G PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE10R-10RM1 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE10R-10RM10 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $     101.05 31.00%  $                 69.72 N/A N/A
FXLE10R-10RM15 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $     112.85 31.00%  $                 77.87 N/A N/A
FXLE10R-10RM2 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE10R-10RM20 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $     124.64 31.00%  $                 86.00 N/A N/A
FXLE10R-10RM3 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE10R-10RM30 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $     148.21 31.00%  $               102.26 N/A N/A
FXLE10R-10RM4 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE10R-10RM5 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE10R-10RM6 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE10R-10RM7 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE10R-10RM8 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE10R-10RM9 Keyed LC (R-Lavender) to Keyed LC (R-Lav PC B  $       98.70 31.00%  $                 68.10 N/A N/A
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FXLE10R-NM1 Keyed LC (R-Lavender) to Pigtail, 10Gig, PC B  $       50.79 31.00%  $                 35.05 N/A N/A
FXLE10R-NM10 Keyed LC (R-Lavender) to Pigtail, 10Gig, PC B  $       70.09 31.00%  $                 48.36 N/A N/A
FXLE10R-NM15 Keyed LC (R-Lavender) to Pigtail, 10Gig, PC B  $       80.81 31.00%  $                 55.76 N/A N/A
FXLE10R-NM2 Keyed LC (R-Lavender) to Pigtail, 10Gig, PC B  $       52.94 31.00%  $                 36.53 N/A N/A
FXLE10R-NM20 Keyed LC (R-Lavender) to Pigtail, 10Gig, PC B  $       91.53 31.00%  $                 63.16 N/A N/A
FXLE10R-NM3 Keyed LC (R-Lavender) to Pigtail, 10Gig, PC B  $       55.08 31.00%  $                 38.01 N/A N/A
FXLE10R-NM30 Keyed LC (R-Lavender) to Pigtail, 10Gig, PC B  $     112.96 31.00%  $                 77.94 N/A N/A
FXLE10R-NM4 Keyed LC (R-Lavender) to Pigtail, 10Gig, PC B  $       57.21 31.00%  $                 39.47 N/A N/A
FXLE10R-NM5 Keyed LC (R-Lavender) to Pigtail, 10Gig, PC B  $       59.37 31.00%  $                 40.97 N/A N/A
FXLE10R-NM6 Keyed LC (R-Lavender) to Pigtail, 10Gig, PC B  $       61.50 31.00%  $                 42.44 N/A N/A
FXLE10R-NM7 Keyed LC (R-Lavender) to Pigtail, 10Gig, PC B  $       63.66 31.00%  $                 43.93 N/A N/A
FXLE10R-NM8 Keyed LC (R-Lavender) to Pigtail, 10Gig, PC B  $       65.80 31.00%  $                 45.40 N/A N/A
FXLE10R-NM9 Keyed LC (R-Lavender) to Pigtail, 10Gig, PC B  $       67.93 31.00%  $                 46.87 N/A N/A
FXLE10S-10M1 Keyed LC (S-Peach) to LC, 10Gig, Duplex, PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE10S-10M10 Keyed LC (S-Peach) to LC, 10Gig, Duplex, PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE10S-10M15 Keyed LC (S-Peach) to LC, 10Gig, Duplex, PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE10S-10M2 Keyed LC (S-Peach) to LC, 10Gig, Duplex, PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE10S-10M20 Keyed LC (S-Peach) to LC, 10Gig, Duplex, PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE10S-10M3 Keyed LC (S-Peach) to LC, 10Gig, Duplex, PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE10S-10M30 Keyed LC (S-Peach) to LC, 10Gig, Duplex, PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE10S-10M4 Keyed LC (S-Peach) to LC, 10Gig, Duplex, PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE10S-10M5 Keyed LC (S-Peach) to LC, 10Gig, Duplex, PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE10S-10M6 Keyed LC (S-Peach) to LC, 10Gig, Duplex, PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE10S-10M7 Keyed LC (S-Peach) to LC, 10Gig, Duplex, PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE10S-10M8 Keyed LC (S-Peach) to LC, 10Gig, Duplex, PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE10S-10M9 Keyed LC (S-Peach) to LC, 10Gig, Duplex, PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE10S-10SM1 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE10S-10SM10 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $     101.05 31.00%  $                 69.72 N/A N/A
FXLE10S-10SM15 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $     112.85 31.00%  $                 77.87 N/A N/A
FXLE10S-10SM2 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE10S-10SM20 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $     124.64 31.00%  $                 86.00 N/A N/A
FXLE10S-10SM3 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE10S-10SM30 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $     148.21 31.00%  $               102.26 N/A N/A
FXLE10S-10SM4 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE10S-10SM5 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE10S-10SM6 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE10S-10SM7 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE10S-10SM8 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       96.34 31.00%  $                 66.47 N/A N/A
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FXLE10S-10SM9 Keyed LC (S-Peach) to Keyed LC (S-Peach) PC B  $       98.70 31.00%  $                 68.10 N/A N/A
FXLE10S-NM1 Keyed LC (S-Peach) to Pigtail, 10Gig, Du PC B  $       50.79 31.00%  $                 35.05 N/A N/A
FXLE10S-NM10 Keyed LC (S-Peach) to Pigtail, 10Gig, Du PC B  $       70.09 31.00%  $                 48.36 N/A N/A
FXLE10S-NM15 Keyed LC (S-Peach) to Pigtail, 10Gig, Du PC B  $       80.81 31.00%  $                 55.76 N/A N/A
FXLE10S-NM2 Keyed LC (S-Peach) to Pigtail, 10Gig, Du PC B  $       52.94 31.00%  $                 36.53 N/A N/A
FXLE10S-NM20 Keyed LC (S-Peach) to Pigtail, 10Gig, Du PC B  $       91.53 31.00%  $                 63.16 N/A N/A
FXLE10S-NM3 Keyed LC (S-Peach) to Pigtail, 10Gig, Du PC B  $       55.08 31.00%  $                 38.01 N/A N/A
FXLE10S-NM30 Keyed LC (S-Peach) to Pigtail, 10Gig, Du PC B  $     112.96 31.00%  $                 77.94 N/A N/A
FXLE10S-NM4 Keyed LC (S-Peach) to Pigtail, 10Gig, Du PC B  $       57.21 31.00%  $                 39.47 N/A N/A
FXLE10S-NM5 Keyed LC (S-Peach) to Pigtail, 10Gig, Du PC B  $       59.37 31.00%  $                 40.97 N/A N/A
FXLE10S-NM6 Keyed LC (S-Peach) to Pigtail, 10Gig, Du PC B  $       61.50 31.00%  $                 42.44 N/A N/A
FXLE10S-NM7 Keyed LC (S-Peach) to Pigtail, 10Gig, Du PC B  $       63.66 31.00%  $                 43.93 N/A N/A
FXLE10S-NM8 Keyed LC (S-Peach) to Pigtail, 10Gig, Du PC B  $       65.80 31.00%  $                 45.40 N/A N/A
FXLE10S-NM9 Keyed LC (S-Peach) to Pigtail, 10Gig, Du PC B  $       67.93 31.00%  $                 46.87 N/A N/A
FXLE10T-10M1 Keyed LC (T-Steel Blue) to LC, LSZH, 10G PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE10T-10M10 Keyed LC (T-Steel Blue) to LC, LSZH, 10G PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE10T-10M15 Keyed LC (T-Steel Blue) to LC, LSZH, 10G PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE10T-10M2 Keyed LC (T-Steel Blue) to LC, LSZH, 10G PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE10T-10M20 Keyed LC (T-Steel Blue) to LC, LSZH, 10G PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE10T-10M3 Keyed LC (T-Steel Blue) to LC, LSZH, 10G PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE10T-10M30 Keyed LC (T-Steel Blue) to LC, LSZH, 10G PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE10T-10M4 Keyed LC (T-Steel Blue) to LC, LSZH, 10G PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE10T-10M5 Keyed LC (T-Steel Blue) to LC, LSZH, 10G PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE10T-10M6 Keyed LC (T-Steel Blue) to LC, LSZH, 10G PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE10T-10M7 Keyed LC (T-Steel Blue) to LC, LSZH, 10G PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE10T-10M8 Keyed LC (T-Steel Blue) to LC, LSZH, 10G PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE10T-10M9 Keyed LC (T-Steel Blue) to LC, LSZH, 10G PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE10T-10TM1 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE10T-10TM10 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $     101.05 31.00%  $                 69.72 N/A N/A
FXLE10T-10TM15 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $     112.85 31.00%  $                 77.87 N/A N/A
FXLE10T-10TM2 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE10T-10TM20 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $     124.64 31.00%  $                 86.00 N/A N/A
FXLE10T-10TM3 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE10T-10TM30 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $     148.21 31.00%  $               102.26 N/A N/A
FXLE10T-10TM4 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE10T-10TM5 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE10T-10TM6 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE10T-10TM7 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       93.98 31.00%  $                 64.85 N/A N/A
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FXLE10T-10TM8 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE10T-10TM9 Keyed LC (T-Steel Blue) to Keyed LC (T-S PC B  $       98.70 31.00%  $                 68.10 N/A N/A
FXLE10T-NM1 Keyed LC (T-Steel Blue) to pigtail, 10Gi PC B  $       50.79 31.00%  $                 35.05 N/A N/A
FXLE10T-NM10 Keyed LC (T-Steel Blue) to pigtail, 10Gi PC B  $       70.09 31.00%  $                 48.36 N/A N/A
FXLE10T-NM15 Keyed LC (T-Steel Blue) to pigtail, 10Gi PC B  $       80.81 31.00%  $                 55.76 N/A N/A
FXLE10T-NM2 Keyed LC (T-Steel Blue) to pigtail, 10Gi PC B  $       52.94 31.00%  $                 36.53 N/A N/A
FXLE10T-NM20 Keyed LC (T-Steel Blue) to pigtail, 10Gi PC B  $       91.53 31.00%  $                 63.16 N/A N/A
FXLE10T-NM3 Keyed LC (T-Steel Blue) to pigtail, 10Gi PC B  $       55.08 31.00%  $                 38.01 N/A N/A
FXLE10T-NM30 Keyed LC (T-Steel Blue) to pigtail, 10Gi PC B  $     112.96 31.00%  $                 77.94 N/A N/A
FXLE10T-NM4 Keyed LC (T-Steel Blue) to pigtail, 10Gi PC B  $       57.21 31.00%  $                 39.47 N/A N/A
FXLE10T-NM5 Keyed LC (T-Steel Blue) to pigtail, 10Gi PC B  $       59.37 31.00%  $                 40.97 N/A N/A
FXLE10T-NM6 Keyed LC (T-Steel Blue) to pigtail, 10Gi PC B  $       61.50 31.00%  $                 42.44 N/A N/A
FXLE10T-NM7 Keyed LC (T-Steel Blue) to pigtail, 10Gi PC B  $       63.66 31.00%  $                 43.93 N/A N/A
FXLE10T-NM8 Keyed LC (T-Steel Blue) to pigtail, 10Gi PC B  $       65.80 31.00%  $                 45.40 N/A N/A
FXLE10T-NM9 Keyed LC (T-Steel Blue) to pigtail, 10Gi PC B  $       67.93 31.00%  $                 46.87 N/A N/A
FXLE10V-10M1 Keyed LC (V-Maroon) to LC, 10Gig, Duplex PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE10V-10M10 Keyed LC (V-Maroon) to LC, 10Gig, Duplex PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE10V-10M15 Keyed LC (V-Maroon) to LC, 10Gig, Duplex PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE10V-10M2 Keyed LC (V-Maroon) to LC, 10Gig, Duplex PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE10V-10M20 Keyed LC (V-Maroon) to LC, 10Gig, Duplex PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE10V-10M3 Keyed LC (V-Maroon) to LC, 10Gig, Duplex PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE10V-10M30 Keyed LC (V-Maroon) to LC, 10Gig, Duplex PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE10V-10M4 Keyed LC (V-Maroon) to LC, 10Gig, Duplex PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE10V-10M5 Keyed LC (V-Maroon) to LC, 10Gig, Duplex PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE10V-10M6 Keyed LC (V-Maroon) to LC, 10Gig, Duplex PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE10V-10M7 Keyed LC (V-Maroon) to LC, 10Gig, Duplex PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE10V-10M8 Keyed LC (V-Maroon) to LC, 10Gig, Duplex PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE10V-10M9 Keyed LC (V-Maroon) to LC, 10Gig, Duplex PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE10V-10VM1 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE10V-10VM10 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $     101.05 31.00%  $                 69.72 N/A N/A
FXLE10V-10VM15 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $     112.85 31.00%  $                 77.87 N/A N/A
FXLE10V-10VM2 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE10V-10VM20 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $     124.64 31.00%  $                 86.00 N/A N/A
FXLE10V-10VM3 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE10V-10VM30 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $     148.21 31.00%  $               102.26 N/A N/A
FXLE10V-10VM4 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE10V-10VM5 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE10V-10VM6 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       91.62 31.00%  $                 63.22 N/A N/A
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FXLE10V-10VM7 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE10V-10VM8 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE10V-10VM9 Keyed LC (V-Maroon) to Keyed LC (V-Maroo PC B  $       98.70 31.00%  $                 68.10 N/A N/A
FXLE10V-NM1 Keyed LC (V-Maroon) to Pigtail, 10Gig, D PC B  $       50.79 31.00%  $                 35.05 N/A N/A
FXLE10V-NM10 Keyed LC (V-Maroon) to Pigtail, 10Gig, D PC B  $       70.09 31.00%  $                 48.36 N/A N/A
FXLE10V-NM15 Keyed LC (V-Maroon) to Pigtail, 10Gig, D PC B  $       80.81 31.00%  $                 55.76 N/A N/A
FXLE10V-NM2 Keyed LC (V-Maroon) to Pigtail, 10Gig, D PC B  $       52.94 31.00%  $                 36.53 N/A N/A
FXLE10V-NM20 Keyed LC (V-Maroon) to Pigtail, 10Gig, D PC B  $       91.53 31.00%  $                 63.16 N/A N/A
FXLE10V-NM3 Keyed LC (V-Maroon) to Pigtail, 10Gig, D PC B  $       55.08 31.00%  $                 38.01 N/A N/A
FXLE10V-NM30 Keyed LC (V-Maroon) to Pigtail, 10Gig, D PC B  $     112.96 31.00%  $                 77.94 N/A N/A
FXLE10V-NM4 Keyed LC (V-Maroon) to Pigtail, 10Gig, D PC B  $       57.21 31.00%  $                 39.47 N/A N/A
FXLE10V-NM5 Keyed LC (V-Maroon) to Pigtail, 10Gig, D PC B  $       59.37 31.00%  $                 40.97 N/A N/A
FXLE10V-NM6 Keyed LC (V-Maroon) to Pigtail, 10Gig, D PC B  $       61.50 31.00%  $                 42.44 N/A N/A
FXLE10V-NM7 Keyed LC (V-Maroon) to Pigtail, 10Gig, D PC B  $       63.66 31.00%  $                 43.93 N/A N/A
FXLE10V-NM8 Keyed LC (V-Maroon) to Pigtail, 10Gig, D PC B  $       65.80 31.00%  $                 45.40 N/A N/A
FXLE10V-NM9 Keyed LC (V-Maroon) to Pigtail, 10Gig, D PC B  $       67.93 31.00%  $                 46.87 N/A N/A
FXLE10W-10M1 Keyed LC (w-Mint) to LC, 10Gig, Duplex, PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE10W-10M10 Keyed LC (w-Mint) to LC, 10Gig, Duplex, PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE10W-10M15 Keyed LC (w-Mint) to LC, 10Gig, Duplex, PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE10W-10M2 Keyed LC (w-Mint) to LC, 10Gig, Duplex, PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE10W-10M20 Keyed LC (w-Mint) to LC, 10Gig, Duplex, PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE10W-10M3 Keyed LC (w-Mint) to LC, 10Gig, Duplex, PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE10W-10M30 Keyed LC (w-Mint) to LC, 10Gig, Duplex, PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE10W-10M4 Keyed LC (w-Mint) to LC, 10Gig, Duplex, PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE10W-10M5 Keyed LC (w-Mint) to LC, 10Gig, Duplex, PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE10W-10M6 Keyed LC (w-Mint) to LC, 10Gig, Duplex, PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE10W-10M7 Keyed LC (w-Mint) to LC, 10Gig, Duplex, PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE10W-10M8 Keyed LC (w-Mint) to LC, 10Gig, Duplex, PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE10W-10M9 Keyed LC (w-Mint) to LC, 10Gig, Duplex, PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE10W-10WM1 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE10W-10WM10 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $     101.05 31.00%  $                 69.72 N/A N/A
FXLE10W-10WM15 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $     112.85 31.00%  $                 77.87 N/A N/A
FXLE10W-10WM2 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE10W-10WM20 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $     124.64 31.00%  $                 86.00 N/A N/A
FXLE10W-10WM3 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE10W-10WM30 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $     148.21 31.00%  $               102.26 N/A N/A
FXLE10W-10WM4 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE10W-10WM5 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $       89.26 31.00%  $                 61.59 N/A N/A
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FXLE10W-10WM6 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE10W-10WM7 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE10W-10WM8 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE10W-10WM9 Keyed LC (w-Mint) to Keyed LC (w-Mint), PC B  $       98.70 31.00%  $                 68.10 N/A N/A
FXLE10W-NM1 Keyed LC (W-Mint) to Pigtail, 10Gig, Dup PC B  $       50.79 31.00%  $                 35.05 N/A N/A
FXLE10W-NM10 Keyed LC (W-Mint) to Pigtail, 10Gig, Dup PC B  $       70.09 31.00%  $                 48.36 N/A N/A
FXLE10W-NM15 Keyed LC (W-Mint) to Pigtail, 10Gig, Dup PC B  $       80.81 31.00%  $                 55.76 N/A N/A
FXLE10W-NM2 Keyed LC (W-Mint) to Pigtail, 10Gig, Dup PC B  $       52.94 31.00%  $                 36.53 N/A N/A
FXLE10W-NM20 Keyed LC (W-Mint) to Pigtail, 10Gig, Dup PC B  $       91.53 31.00%  $                 63.16 N/A N/A
FXLE10W-NM3 Keyed LC (W-Mint) to Pigtail, 10Gig, Dup PC B  $       55.08 31.00%  $                 38.01 N/A N/A
FXLE10W-NM30 Keyed LC (W-Mint) to Pigtail, 10Gig, Dup PC B  $     112.96 31.00%  $                 77.94 N/A N/A
FXLE10W-NM4 Keyed LC (W-Mint) to Pigtail, 10Gig, Dup PC B  $       57.21 31.00%  $                 39.47 N/A N/A
FXLE10W-NM5 Keyed LC (W-Mint) to Pigtail, 10Gig, Dup PC B  $       59.37 31.00%  $                 40.97 N/A N/A
FXLE10W-NM6 Keyed LC (W-Mint) to Pigtail, 10Gig, Dup PC B  $       61.50 31.00%  $                 42.44 N/A N/A
FXLE10W-NM7 Keyed LC (W-Mint) to Pigtail, 10Gig, Dup PC B  $       63.66 31.00%  $                 43.93 N/A N/A
FXLE10W-NM8 Keyed LC (W-Mint) to Pigtail, 10Gig, Dup PC B  $       65.80 31.00%  $                 45.40 N/A N/A
FXLE10W-NM9 Keyed LC (W-Mint) to Pigtail, 10Gig, Dup PC B  $       67.93 31.00%  $                 46.87 N/A N/A
FXLE2-10M1 ST-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXLE2-10M10 ST-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     116.53 31.00%  $                 80.41 N/A N/A
FXLE2-10M15 ST-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     143.32 31.00%  $                 98.89 N/A N/A
FXLE2-10M2 ST-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $       73.65 31.00%  $                 50.82 N/A N/A
FXLE2-10M20 ST-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     170.12 31.00%  $               117.38 N/A N/A
FXLE2-10M25 ST-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     196.92 31.00%  $               135.87 N/A N/A
FXLE2-10M3 ST-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXLE2-10M30 ST-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     223.72 31.00%  $               154.37 N/A N/A
FXLE2-10M4 ST-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $       84.37 31.00%  $                 58.22 N/A N/A
FXLE2-10M5 ST-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $       89.73 31.00%  $                 61.91 N/A N/A
FXLE2-10M6 ST-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $       95.09 31.00%  $                 65.61 N/A N/A
FXLE2-10M7 ST-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     100.45 31.00%  $                 69.31 N/A N/A
FXLE2-10M8 ST-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     105.81 31.00%  $                 73.01 N/A N/A
FXLE2-10M9 ST-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     111.17 31.00%  $                 76.71 N/A N/A
FXLE3-10AM1 SC to Keyed LC (A-Black), 10Gig, Duplex, PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE3-10AM10 SC to Keyed LC (A-Black), 10Gig, Duplex, PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE3-10AM15 SC to Keyed LC (A-Black), 10Gig, Duplex, PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE3-10AM2 SC to Keyed LC (A-Black), 10Gig, Duplex, PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE3-10AM20 SC to Keyed LC (A-Black), 10Gig, Duplex, PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE3-10AM3 SC to Keyed LC (A-Black), 10Gig, Duplex, PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE3-10AM30 SC to Keyed LC (A-Black), 10Gig, Duplex, PC B  $     143.51 31.00%  $                 99.02 N/A N/A
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FXLE3-10AM4 SC to Keyed LC (A-Black), 10Gig, Duplex, PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE3-10AM5 SC to Keyed LC (A-Black), 10Gig, Duplex, PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE3-10AM6 SC to Keyed LC (A-Black), 10Gig, Duplex, PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE3-10AM7 SC to Keyed LC (A-Black), 10Gig, Duplex, PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE3-10AM8 SC to Keyed LC (A-Black), 10Gig, Duplex, PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE3-10AM9 SC to Keyed LC (A-Black), 10Gig, Duplex, PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE3-10BM1 SC to Keyed LC (B-Red), 10Gig, Duplex, L PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE3-10BM10 SC to Keyed LC (B-Red), 10Gig, Duplex, L PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE3-10BM15 SC to Keyed LC (B-Red), 10Gig, Duplex, L PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE3-10BM2 SC to Keyed LC (B-Red), 10Gig, Duplex, L PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE3-10BM20 SC to Keyed LC (B-Red), 10Gig, Duplex, L PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE3-10BM3 SC to Keyed LC (B-Red), 10Gig, Duplex, L PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE3-10BM30 SC to Keyed LC (B-Red), 10Gig, Duplex, L PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE3-10BM4 SC to Keyed LC (B-Red), 10Gig, Duplex, L PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE3-10BM5 SC to Keyed LC (B-Red), 10Gig, Duplex, L PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE3-10BM6 SC to Keyed LC (B-Red), 10Gig, Duplex, L PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE3-10BM7 SC to Keyed LC (B-Red), 10Gig, Duplex, L PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE3-10BM8 SC to Keyed LC (B-Red), 10Gig, Duplex, L PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE3-10BM9 SC to Keyed LC (B-Red), 10Gig, Duplex, L PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE3-10CM1 SC to Keyed LC (C-Green), 10Gig, Duplex, PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE3-10CM10 SC to Keyed LC (C-Green), 10Gig, Duplex, PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE3-10CM15 SC to Keyed LC (C-Green), 10Gig, Duplex, PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE3-10CM2 SC to Keyed LC (C-Green), 10Gig, Duplex, PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE3-10CM20 SC to Keyed LC (C-Green), 10Gig, Duplex, PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE3-10CM3 SC to Keyed LC (C-Green), 10Gig, Duplex, PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE3-10CM30 SC to Keyed LC (C-Green), 10Gig, Duplex, PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE3-10CM4 SC to Keyed LC (C-Green), 10Gig, Duplex, PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE3-10CM5 SC to Keyed LC (C-Green), 10Gig, Duplex, PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE3-10CM6 SC to Keyed LC (C-Green), 10Gig, Duplex, PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE3-10CM7 SC to Keyed LC (C-Green), 10Gig, Duplex, PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE3-10CM8 SC to Keyed LC (C-Green), 10Gig, Duplex, PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE3-10CM9 SC to Keyed LC (C-Green), 10Gig, Duplex, PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE3-10DM1 SC to Keyed LC (D-Yellow), 10Gig, Duplex PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE3-10DM10 SC to Keyed LC (D-Yellow), 10Gig, Duplex PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE3-10DM15 SC to Keyed LC (D-Yellow), 10Gig, Duplex PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE3-10DM2 SC to Keyed LC (D-Yellow), 10Gig, Duplex PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE3-10DM20 SC to Keyed LC (D-Yellow), 10Gig, Duplex PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE3-10DM3 SC to Keyed LC (D-Yellow), 10Gig, Duplex PC B  $       79.83 31.00%  $                 55.08 N/A N/A
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FXLE3-10DM30 SC to Keyed LC (D-Yellow), 10Gig, Duplex PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE3-10DM4 SC to Keyed LC (D-Yellow), 10Gig, Duplex PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE3-10DM5 SC to Keyed LC (D-Yellow), 10Gig, Duplex PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE3-10DM6 SC to Keyed LC (D-Yellow), 10Gig, Duplex PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE3-10DM7 SC to Keyed LC (D-Yellow), 10Gig, Duplex PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE3-10DM8 SC to Keyed LC (D-Yellow), 10Gig, Duplex PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE3-10DM9 SC to Keyed LC (D-Yellow), 10Gig, Duplex PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE3-10EM1 SC to Keyed LC (E-Orange), 10Gig, Duplex PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE3-10EM10 SC to Keyed LC (E-Orange), 10Gig, Duplex PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE3-10EM15 SC to Keyed LC (E-Orange), 10Gig, Duplex PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE3-10EM2 SC to Keyed LC (E-Orange), 10Gig, Duplex PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE3-10EM20 SC to Keyed LC (E-Orange), 10Gig, Duplex PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE3-10EM3 SC to Keyed LC (E-Orange), 10Gig, Duplex PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE3-10EM30 SC to Keyed LC (E-Orange), 10Gig, Duplex PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE3-10EM4 SC to Keyed LC (E-Orange), 10Gig, Duplex PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE3-10EM5 SC to Keyed LC (E-Orange), 10Gig, Duplex PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE3-10EM6 SC to Keyed LC (E-Orange), 10Gig, Duplex PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE3-10EM7 SC to Keyed LC (E-Orange), 10Gig, Duplex PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE3-10EM8 SC to Keyed LC (E-Orange), 10Gig, Duplex PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE3-10EM9 SC to Keyed LC (E-Orange), 10Gig, Duplex PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE3-10FM1 SC to Keyed LC (F-Blue), 10Gig, Duplex, PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE3-10FM10 SC to Keyed LC (F-Blue), 10Gig, Duplex, PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE3-10FM15 SC to Keyed LC (F-Blue), 10Gig, Duplex, PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE3-10FM2 SC to Keyed LC (F-Blue), 10Gig, Duplex, PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE3-10FM20 SC to Keyed LC (F-Blue), 10Gig, Duplex, PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE3-10FM3 SC to Keyed LC (F-Blue), 10Gig, Duplex, PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE3-10FM30 SC to Keyed LC (F-Blue), 10Gig, Duplex, PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE3-10FM4 SC to Keyed LC (F-Blue), 10Gig, Duplex, PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE3-10FM5 SC to Keyed LC (F-Blue), 10Gig, Duplex, PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE3-10FM6 SC to Keyed LC (F-Blue), 10Gig, Duplex, PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE3-10FM7 SC to Keyed LC (F-Blue), 10Gig, Duplex, PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE3-10FM8 SC to Keyed LC (F-Blue), 10Gig, Duplex, PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE3-10FM9 SC to Keyed LC (F-Blue), 10Gig, Duplex, PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE3-10GM1 SC to Keyed LC (G-Violet), 10Gig, Duplex PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE3-10GM10 SC to Keyed LC (G-Violet), 10Gig, Duplex PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE3-10GM15 SC to Keyed LC (G-Violet), 10Gig, Duplex PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE3-10GM2 SC to Keyed LC (G-Violet), 10Gig, Duplex PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE3-10GM20 SC to Keyed LC (G-Violet), 10Gig, Duplex PC B  $     119.92 31.00%  $                 82.74 N/A N/A
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FXLE3-10GM3 SC to Keyed LC (G-Violet), 10Gig, Duplex PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE3-10GM30 SC to Keyed LC (G-Violet), 10Gig, Duplex PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE3-10GM4 SC to Keyed LC (G-Violet), 10Gig, Duplex PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE3-10GM5 SC to Keyed LC (G-Violet), 10Gig, Duplex PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE3-10GM6 SC to Keyed LC (G-Violet), 10Gig, Duplex PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE3-10GM7 SC to Keyed LC (G-Violet), 10Gig, Duplex PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE3-10GM8 SC to Keyed LC (G-Violet), 10Gig, Duplex PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE3-10GM9 SC to Keyed LC (G-Violet), 10Gig, Duplex PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE3-10HM1 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE3-10HM10 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE3-10HM15 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE3-10HM2 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE3-10HM20 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE3-10HM3 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE3-10HM30 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE3-10HM4 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE3-10HM5 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE3-10HM6 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE3-10HM7 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE3-10HM8 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE3-10HM9 SC to Keyed LC (H-Aqua), 10Gig, Duplex, PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE3-10JM1 SC to Keyed LC (J-Rose), 10Gig, Duplex, PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE3-10JM10 SC to Keyed LC (J-Rose), 10Gig, Duplex, PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE3-10JM15 SC to Keyed LC (J-Rose), 10Gig, Duplex, PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE3-10JM2 SC to Keyed LC (J-Rose), 10Gig, Duplex, PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE3-10JM20 SC to Keyed LC (J-Rose), 10Gig, Duplex, PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE3-10JM3 SC to Keyed LC (J-Rose), 10Gig, Duplex, PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE3-10JM30 SC to Keyed LC (J-Rose), 10Gig, Duplex, PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE3-10JM4 SC to Keyed LC (J-Rose), 10Gig, Duplex, PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE3-10JM5 SC to Keyed LC (J-Rose), 10Gig, Duplex, PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE3-10JM6 SC to Keyed LC (J-Rose), 10Gig, Duplex, PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE3-10JM7 SC to Keyed LC (J-Rose), 10Gig, Duplex, PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE3-10JM8 SC to Keyed LC (J-Rose), 10Gig, Duplex, PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE3-10JM9 SC to Keyed LC (J-Rose), 10Gig, Duplex, PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE3-10KM1 SC to Keyed LC (K-Slate), 10Gig, Duplex, PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE3-10KM10 SC to Keyed LC (K-Slate), 10Gig, Duplex, PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE3-10KM15 SC to Keyed LC (K-Slate), 10Gig, Duplex, PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE3-10KM2 SC to Keyed LC (K-Slate), 10Gig, Duplex, PC B  $       77.47 31.00%  $                 53.45 N/A N/A
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FXLE3-10KM20 SC to Keyed LC (K-Slate), 10Gig, Duplex, PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE3-10KM3 SC to Keyed LC (K-Slate), 10Gig, Duplex, PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE3-10KM30 SC to Keyed LC (K-Slate), 10Gig, Duplex, PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE3-10KM4 SC to Keyed LC (K-Slate), 10Gig, Duplex, PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE3-10KM5 SC to Keyed LC (K-Slate), 10Gig, Duplex, PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE3-10KM6 SC to Keyed LC (K-Slate), 10Gig, Duplex, PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE3-10KM7 SC to Keyed LC (K-Slate), 10Gig, Duplex, PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE3-10KM8 SC to Keyed LC (K-Slate), 10Gig, Duplex, PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE3-10KM9 SC to Keyed LC (K-Slate), 10Gig, Duplex, PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE3-10LM1 SC to Keyed LC (L-Brown), 10Gig, Duplex, PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE3-10LM10 SC to Keyed LC (L-Brown), 10Gig, Duplex, PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE3-10LM15 SC to Keyed LC (L-Brown), 10Gig, Duplex, PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE3-10LM2 SC to Keyed LC (L-Brown), 10Gig, Duplex, PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE3-10LM20 SC to Keyed LC (L-Brown), 10Gig, Duplex, PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE3-10LM3 SC to Keyed LC (L-Brown), 10Gig, Duplex, PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE3-10LM30 SC to Keyed LC (L-Brown), 10Gig, Duplex, PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE3-10LM4 SC to Keyed LC (L-Brown), 10Gig, Duplex, PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE3-10LM5 SC to Keyed LC (L-Brown), 10Gig, Duplex, PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE3-10LM6 SC to Keyed LC (L-Brown), 10Gig, Duplex, PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE3-10LM7 SC to Keyed LC (L-Brown), 10Gig, Duplex, PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE3-10LM8 SC to Keyed LC (L-Brown), 10Gig, Duplex, PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE3-10LM9 SC to Keyed LC (L-Brown), 10Gig, Duplex, PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE3-10M1 SC-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $       68.29 31.00%  $                 47.12 N/A N/A
FXLE3-10M10 SC-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     116.53 31.00%  $                 80.41 N/A N/A
FXLE3-10M100 SC-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     598.89 31.00%  $               413.23 N/A N/A
FXLE3-10M15 SC-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     143.32 31.00%  $                 98.89 N/A N/A
FXLE3-10M2 SC-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $       73.65 31.00%  $                 50.82 N/A N/A
FXLE3-10M20 SC-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     170.12 31.00%  $               117.38 N/A N/A
FXLE3-10M25 SC-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     196.92 31.00%  $               135.87 N/A N/A
FXLE3-10M3 SC-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $       79.01 31.00%  $                 54.52 N/A N/A
FXLE3-10M30 SC-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     223.72 31.00%  $               154.37 N/A N/A
FXLE3-10M4 SC-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $       84.37 31.00%  $                 58.22 N/A N/A
FXLE3-10M40 SC-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     277.31 31.00%  $               191.34 N/A N/A
FXLE3-10M5 SC-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $       89.73 31.00%  $                 61.91 N/A N/A
FXLE3-10M50 SC-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     330.91 31.00%  $               228.33 N/A N/A
FXLE3-10M6 SC-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $       95.09 31.00%  $                 65.61 N/A N/A
FXLE3-10M60 SC-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     384.51 31.00%  $               265.31 N/A N/A
FXLE3-10M7 SC-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     100.45 31.00%  $                 69.31 N/A N/A
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FXLE3-10M70 SC-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     438.10 31.00%  $               302.29 N/A N/A
FXLE3-10M8 SC-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     105.81 31.00%  $                 73.01 N/A N/A
FXLE3-10M80 SC-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     491.70 31.00%  $               339.27 N/A N/A
FXLE3-10M9 SC-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     111.17 31.00%  $                 76.71 N/A N/A
FXLE3-10M90 SC-LC LSZH 10 GbE 50µ dupl 1.6mm Patch PC B  $     545.30 31.00%  $               376.26 N/A N/A
FXLE3-10PM1 SC to Keyed LC (P-White), 10Gig, Duplex, PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE3-10PM10 SC to Keyed LC (P-White), 10Gig, Duplex, PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE3-10PM15 SC to Keyed LC (P-White), 10Gig, Duplex, PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE3-10PM2 SC to Keyed LC (P-White), 10Gig, Duplex, PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE3-10PM20 SC to Keyed LC (P-White), 10Gig, Duplex, PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE3-10PM3 SC to Keyed LC (P-White), 10Gig, Duplex, PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE3-10PM30 SC to Keyed LC (P-White), 10Gig, Duplex, PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE3-10PM4 SC to Keyed LC (P-White), 10Gig, Duplex, PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE3-10PM5 SC to Keyed LC (P-White), 10Gig, Duplex, PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE3-10PM6 SC to Keyed LC (P-White), 10Gig, Duplex, PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE3-10PM7 SC to Keyed LC (P-White), 10Gig, Duplex, PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE3-10PM8 SC to Keyed LC (P-White), 10Gig, Duplex, PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE3-10PM9 SC to Keyed LC (P-White), 10Gig, Duplex, PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE3-10QM1 SC to Keyed LC (Q-Charcoal), 10Gig, Dupl PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE3-10QM10 SC to Keyed LC (Q-Charcoal), 10Gig, Dupl PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE3-10QM15 SC to Keyed LC (Q-Charcoal), 10Gig, Dupl PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE3-10QM2 SC to Keyed LC (Q-Charcoal), 10Gig, Dupl PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE3-10QM20 SC to Keyed LC (Q-Charcoal), 10Gig, Dupl PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE3-10QM3 SC to Keyed LC (Q-Charcoal), 10Gig, Dupl PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE3-10QM30 SC to Keyed LC (Q-Charcoal), 10Gig, Dupl PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE3-10QM4 SC to Keyed LC (Q-Charcoal), 10Gig, Dupl PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE3-10QM5 SC to Keyed LC (Q-Charcoal), 10Gig, Dupl PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE3-10QM6 SC to Keyed LC (Q-Charcoal), 10Gig, Dupl PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE3-10QM7 SC to Keyed LC (Q-Charcoal), 10Gig, Dupl PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE3-10QM8 SC to Keyed LC (Q-Charcoal), 10Gig, Dupl PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE3-10QM9 SC to Keyed LC (Q-Charcoal), 10Gig, Dupl PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE3-10RM1 SC to Keyed LC (R-Lavender), 10Gig, Dupl PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE3-10RM10 SC to Keyed LC (R-Lavender), 10Gig, Dupl PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE3-10RM15 SC to Keyed LC (R-Lavender), 10Gig, Dupl PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE3-10RM2 SC to Keyed LC (R-Lavender), 10Gig, Dupl PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE3-10RM20 SC to Keyed LC (R-Lavender), 10Gig, Dupl PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE3-10RM3 SC to Keyed LC (R-Lavender), 10Gig, Dupl PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE3-10RM30 SC to Keyed LC (R-Lavender), 10Gig, Dupl PC B  $     143.51 31.00%  $                 99.02 N/A N/A
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FXLE3-10RM4 SC to Keyed LC (R-Lavender), 10Gig, Dupl PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE3-10RM5 SC to Keyed LC (R-Lavender), 10Gig, Dupl PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE3-10RM6 SC to Keyed LC (R-Lavender), 10Gig, Dupl PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE3-10RM7 SC to Keyed LC (R-Lavender), 10Gig, Dupl PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE3-10RM8 SC to Keyed LC (R-Lavender), 10Gig, Dupl PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE3-10RM9 SC to Keyed LC (R-Lavender), 10Gig, Dupl PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE3-10SM1 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE3-10SM10 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE3-10SM15 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE3-10SM2 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE3-10SM20 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE3-10SM3 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE3-10SM30 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE3-10SM4 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE3-10SM5 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE3-10SM6 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE3-10SM7 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE3-10SM8 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE3-10SM9 SC to Keyed LC (S-Peach), 10Gig, Duplex, PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE3-10TM1 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE3-10TM10 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE3-10TM15 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE3-10TM2 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE3-10TM20 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE3-10TM3 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE3-10TM30 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE3-10TM4 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE3-10TM5 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE3-10TM6 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE3-10TM7 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE3-10TM8 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE3-10TM9 SC to Keyed LC (T-Steel Blue), 10Gig, Du PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE3-10VM1 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE3-10VM10 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE3-10VM15 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE3-10VM2 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE3-10VM20 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE3-10VM3 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $       79.83 31.00%  $                 55.08 N/A N/A
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FXLE3-10VM30 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE3-10VM4 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE3-10VM5 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE3-10VM6 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE3-10VM7 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE3-10VM8 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE3-10VM9 SC to Keyed LC (V-Maroon), 10Gig, Duplex PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXLE3-10WM1 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $       75.11 31.00%  $                 51.83 N/A N/A
FXLE3-10WM10 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $       96.34 31.00%  $                 66.47 N/A N/A
FXLE3-10WM15 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $     108.13 31.00%  $                 74.61 N/A N/A
FXLE3-10WM2 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FXLE3-10WM20 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $     119.92 31.00%  $                 82.74 N/A N/A
FXLE3-10WM3 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $       79.83 31.00%  $                 55.08 N/A N/A
FXLE3-10WM30 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $     143.51 31.00%  $                 99.02 N/A N/A
FXLE3-10WM4 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $       82.19 31.00%  $                 56.71 N/A N/A
FXLE3-10WM5 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $       84.55 31.00%  $                 58.34 N/A N/A
FXLE3-10WM6 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $       86.90 31.00%  $                 59.96 N/A N/A
FXLE3-10WM7 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FXLE3-10WM8 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $       91.62 31.00%  $                 63.22 N/A N/A
FXLE3-10WM9 SC to Keyed LC (W-Mint), 10Gig, Duplex, PC B  $       93.98 31.00%  $                 64.85 N/A N/A
FXN0505RTPF001 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     381.10 31.00%  $               262.96 N/A N/A
FXN0505RTPF002 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     384.47 31.00%  $               265.28 N/A N/A
FXN0505RTPF003 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     387.84 31.00%  $               267.61 N/A N/A
FXN0505RTPF004 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     391.22 31.00%  $               269.94 N/A N/A
FXN0505RTPF005 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     394.59 31.00%  $               272.27 N/A N/A
FXN0505RTPF006 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     397.96 31.00%  $               274.59 N/A N/A
FXN0505RTPF007 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     401.34 31.00%  $               276.92 N/A N/A
FXN0505RTPF008 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     404.71 31.00%  $               279.25 N/A N/A
FXN0505RTPF009 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     408.08 31.00%  $               281.58 N/A N/A
FXN0505RTPF010 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     411.44 31.00%  $               283.89 N/A N/A
FXN0505RTPF011 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     414.81 31.00%  $               286.22 N/A N/A
FXN0505RTPF012 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     418.18 31.00%  $               288.54 N/A N/A
FXN0505RTPF013 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     421.56 31.00%  $               290.88 N/A N/A
FXN0505RTPF014 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     424.93 31.00%  $               293.20 N/A N/A
FXN0505RTPF015 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     428.30 31.00%  $               295.53 N/A N/A
FXN0505RTPF016 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     431.68 31.00%  $               297.86 N/A N/A
FXN0505RTPF017 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     435.05 31.00%  $               300.18 N/A N/A
FXN0505RTPF018 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     438.42 31.00%  $               302.51 N/A N/A
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FXN0505RTPF019 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     441.80 31.00%  $               304.84 N/A N/A
FXN0505RTPF020 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     445.17 31.00%  $               307.17 N/A N/A
FXN0505RTPF021 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     448.54 31.00%  $               309.49 N/A N/A
FXN0505RTPF022 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     451.90 31.00%  $               311.81 N/A N/A
FXN0505RTPF023 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     455.27 31.00%  $               314.14 N/A N/A
FXN0505RTPF024 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     458.64 31.00%  $               316.46 N/A N/A
FXN0505RTPF025 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     462.02 31.00%  $               318.79 N/A N/A
FXN0505RTPF026 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     465.39 31.00%  $               321.12 N/A N/A
FXN0505RTPF027 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     468.76 31.00%  $               323.44 N/A N/A
FXN0505RTPF028 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     472.14 31.00%  $               325.78 N/A N/A
FXN0505RTPF029 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     475.51 31.00%  $               328.10 N/A N/A
FXN0505RTPF030 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     478.88 31.00%  $               330.43 N/A N/A
FXN0505RTPF031 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     482.26 31.00%  $               332.76 N/A N/A
FXN0505RTPF032 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     485.63 31.00%  $               335.08 N/A N/A
FXN0505RTPF033 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     489.00 31.00%  $               337.41 N/A N/A
FXN0505RTPF034 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     492.37 31.00%  $               339.74 N/A N/A
FXN0505RTPF035 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     495.73 31.00%  $               342.05 N/A N/A
FXN0505RTPF036 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     499.10 31.00%  $               344.38 N/A N/A
FXN0505RTPF037 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     502.48 31.00%  $               346.71 N/A N/A
FXN0505RTPF038 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     505.85 31.00%  $               349.04 N/A N/A
FXN0505RTPF039 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     509.22 31.00%  $               351.36 N/A N/A
FXN0505RTPF040 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     512.60 31.00%  $               353.69 N/A N/A
FXN0505RTPF041 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     515.97 31.00%  $               356.02 N/A N/A
FXN0505RTPF042 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     519.34 31.00%  $               358.34 N/A N/A
FXN0505RTPF043 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     522.71 31.00%  $               360.67 N/A N/A
FXN0505RTPF044 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     526.09 31.00%  $               363.00 N/A N/A
FXN0505RTPF045 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     529.46 31.00%  $               365.33 N/A N/A
FXN0505RTPF046 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     532.83 31.00%  $               367.65 N/A N/A
FXN0505RTPF047 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     536.19 31.00%  $               369.97 N/A N/A
FXN0505RTPF048 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     539.56 31.00%  $               372.30 N/A N/A
FXN0505RTPF049 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     542.94 31.00%  $               374.63 N/A N/A
FXN0505RTPF050 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     546.31 31.00%  $               376.95 N/A N/A
FXN0505RTPF051 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     549.68 31.00%  $               379.28 N/A N/A
FXN0505RTPF052 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     553.05 31.00%  $               381.60 N/A N/A
FXN0505RTPF053 12 Fiber OM3  Plenum Rated  Female MTP/M PC B  $     556.43 31.00%  $               383.94 N/A N/A
FXN0505RTPF054 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     559.80 31.00%  $               386.26 N/A N/A
FXN0505RTPF055 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     563.17 31.00%  $               388.59 N/A N/A
FXN0505RTPF056 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     566.55 31.00%  $               390.92 N/A N/A
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FXN0505RTPF057 12 Fiber OM3  Plenum Rated  Female MTP/M PC B  $     569.92 31.00%  $               393.24 N/A N/A
FXN0505RTPF058 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     573.29 31.00%  $               395.57 N/A N/A
FXN0505RTPF059 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     576.67 31.00%  $               397.90 N/A N/A
FXN0505RTPF060 12 Fiber OM3  Plenum Rated  Female MTP/M PC B  $     580.02 31.00%  $               400.21 N/A N/A
FXN0505RTPF061 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     583.39 31.00%  $               402.54 N/A N/A
FXN0505RTPF062 12 Fiber OM3  Plenum Rated  Female MTP/M PC B  $     586.77 31.00%  $               404.87 N/A N/A
FXN0505RTPF063 12 Fiber OM3  Plenum Rated  Female MTP/M PC B  $     590.14 31.00%  $               407.20 N/A N/A
FXN0505RTPF064 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     593.51 31.00%  $               409.52 N/A N/A
FXN0505RTPF065 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     596.89 31.00%  $               411.85 N/A N/A
FXN0505RTPF066 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     600.26 31.00%  $               414.18 N/A N/A
FXN0505RTPF067 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     603.63 31.00%  $               416.50 N/A N/A
FXN0505RTPF068 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     607.01 31.00%  $               418.84 N/A N/A
FXN0505RTPF069 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     610.38 31.00%  $               421.16 N/A N/A
FXN0505RTPF070 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     613.75 31.00%  $               423.49 N/A N/A
FXN0505RTPF071 12 Fiber OM3  Plenum Rated  Female MTP/M PC B  $     617.13 31.00%  $               425.82 N/A N/A
FXN0505RTPF072 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     620.48 31.00%  $               428.13 N/A N/A
FXN0505RTPF073 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     623.85 31.00%  $               430.46 N/A N/A
FXN0505RTPF074 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     627.23 31.00%  $               432.79 N/A N/A
FXN0505RTPF075 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     630.60 31.00%  $               435.11 N/A N/A
FXN0505RTPF076 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     633.97 31.00%  $               437.44 N/A N/A
FXN0505RTPF077 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     637.35 31.00%  $               439.77 N/A N/A
FXN0505RTPF078 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     640.72 31.00%  $               442.10 N/A N/A
FXN0505RTPF079 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     644.09 31.00%  $               444.42 N/A N/A
FXN0505RTPF080 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     647.47 31.00%  $               446.75 N/A N/A
FXN0505RTPF081 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     650.84 31.00%  $               449.08 N/A N/A
FXN0505RTPF082 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     654.21 31.00%  $               451.40 N/A N/A
FXN0505RTPF083 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     657.59 31.00%  $               453.74 N/A N/A
FXN0505RTPF084 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     660.96 31.00%  $               456.06 N/A N/A
FXN0505RTPF085 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     664.31 31.00%  $               458.37 N/A N/A
FXN0505RTPF086 12 Fiber OM3  Plenum Rated  Female MTP/M PC B  $     667.69 31.00%  $               460.71 N/A N/A
FXN0505RTPF087 12 Fiber OM3  Plenum Rated  Female MTP/M PC B  $     671.06 31.00%  $               463.03 N/A N/A
FXN0505RTPF088 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     674.43 31.00%  $               465.36 N/A N/A
FXN0505RTPF089 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     677.81 31.00%  $               467.69 N/A N/A
FXN0505RTPF090 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     681.18 31.00%  $               470.01 N/A N/A
FXN0505RTPF091 12 Fiber OM3  Plenum Rated  Female MTP/M PC B  $     684.55 31.00%  $               472.34 N/A N/A
FXN0505RTPF092 12 Fiber OM3 Plenum Rated   Female MTP/M PC B  $     687.93 31.00%  $               474.67 N/A N/A
FXN0505RTPF093 12 Fiber OM3  Plenum Rated  Female MTP/M PC B  $     691.30 31.00%  $               477.00 N/A N/A
FXN0505RTPF094 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     694.67 31.00%  $               479.32 N/A N/A
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FXN0505RTPF095 12 Fiber OM3  Plenum Rated  Female MTP/M PC B  $     698.05 31.00%  $               481.65 N/A N/A
FXN0505RTPF096 12 Fiber OM3 Plenum Rated   Female MTP/M PC B  $     701.42 31.00%  $               483.98 N/A N/A
FXN0505RTPF097 12 Fiber OM3  Plenum Rated  Female MTP/M PC B  $     704.77 31.00%  $               486.29 N/A N/A
FXN0505RTPF098 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     708.15 31.00%  $               488.62 N/A N/A
FXN0505RTPF099 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     711.52 31.00%  $               490.95 N/A N/A
FXN0505RTPF100 12 Fiber OM3  Plenum Rated  Female MTP/M PC B  $     714.89 31.00%  $               493.27 N/A N/A
FXN0505RTPF101 12 Fiber OM3  Plenum Rated  Female MTP/M PC B  $     718.27 31.00%  $               495.61 N/A N/A
FXN0505RTPF102 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     721.64 31.00%  $               497.93 N/A N/A
FXN0505RTPF103 12 Fiber OM3  Plenum Rated Female MTP/MP PC B  $     725.01 31.00%  $               500.26 N/A N/A
FXN0505RTPF104 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     728.39 31.00%  $               502.59 N/A N/A
FXN0505RTPF105 12 Fiber OM3  Plenum Rated  Female MTP/M PC B  $     731.76 31.00%  $               504.91 N/A N/A
FXN0505RTPF106 12 Fiber OM3  Plenum Rated  Female MTP/M PC B  $     735.13 31.00%  $               507.24 N/A N/A
FXN0505RTPF107 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     738.51 31.00%  $               509.57 N/A N/A
FXN0505RTPF108 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     741.88 31.00%  $               511.90 N/A N/A
FXN0505RTPF109 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     745.25 31.00%  $               514.22 N/A N/A
FXN0505RTPF110 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     748.61 31.00%  $               516.54 N/A N/A
FXN0505RTPF111 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     751.98 31.00%  $               518.87 N/A N/A
FXN0505RTPF112 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     755.35 31.00%  $               521.19 N/A N/A
FXN0505RTPF113 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     758.73 31.00%  $               523.52 N/A N/A
FXN0505RTPF114 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     762.10 31.00%  $               525.85 N/A N/A
FXN0505RTPF115 12 Fiber OM3  Plenum Rated  Female MTP/M PC B  $     765.47 31.00%  $               528.17 N/A N/A
FXN0505RTPF116 12 Fiber OM3 Plenum Rated   Female MTP/M PC B  $     768.85 31.00%  $               530.51 N/A N/A
FXN0505RTPF117 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     772.22 31.00%  $               532.83 N/A N/A
FXN0505RTPF118 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     775.59 31.00%  $               535.16 N/A N/A
FXN0505RTPF119 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     778.97 31.00%  $               537.49 N/A N/A
FXN0505RTPF120 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     782.34 31.00%  $               539.81 N/A N/A
FXN0505RTPF121 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     785.71 31.00%  $               542.14 N/A N/A
FXN0505RTPF122 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     789.07 31.00%  $               544.46 N/A N/A
FXN0505RTPF123 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     792.44 31.00%  $               546.78 N/A N/A
FXN0505RTPF124 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     795.81 31.00%  $               549.11 N/A N/A
FXN0505RTPF125 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     799.19 31.00%  $               551.44 N/A N/A
FXN0505RTPF126 12 Fiber OM3 Plenum Rated   Female MTP/M PC B  $     802.56 31.00%  $               553.77 N/A N/A
FXN0505RTPF127 12 Fiber OM3 Plenum Rated  Female MTP/MP PC B  $     805.93 31.00%  $               556.09 N/A N/A
FXN0505RTPF128 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     809.31 31.00%  $               558.42 N/A N/A
FXN0505RTPF129 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     812.68 31.00%  $               560.75 N/A N/A
FXN0505RTPF130 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     816.05 31.00%  $               563.07 N/A N/A
FXN0505RTPF131 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     819.43 31.00%  $               565.41 N/A N/A
FXN0505RTPF132 12 Fiber OM3 Plenum Rated   Female MTP/M PC B  $     822.80 31.00%  $               567.73 N/A N/A
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FXN0505RTPF133 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     826.17 31.00%  $               570.06 N/A N/A
FXN0505RTPF134 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     829.54 31.00%  $               572.38 N/A N/A
FXN0505RTPF135 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     832.90 31.00%  $               574.70 N/A N/A
FXN0505RTPF136 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     836.27 31.00%  $               577.03 N/A N/A
FXN0505RTPF137 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     839.65 31.00%  $               579.36 N/A N/A
FXN0505RTPF138 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     843.02 31.00%  $               581.68 N/A N/A
FXN0505RTPF139 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     846.39 31.00%  $               584.01 N/A N/A
FXN0505RTPF140 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     849.77 31.00%  $               586.34 N/A N/A
FXN0505RTPF141 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     853.14 31.00%  $               588.67 N/A N/A
FXN0505RTPF142 12 Fiber OM3  Plenum Rated  Female MTP/M PC B  $     856.51 31.00%  $               590.99 N/A N/A
FXN0505RTPF143 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     859.88 31.00%  $               593.32 N/A N/A
FXN0505RTPF144 12 Fiber OM3 Plenum Rated Female MTP/MPO PC B  $     863.26 31.00%  $               595.65 N/A N/A
FXN0505RTPF145 12 Fiber OM3 Plenum Rated Female MTP/MPO PC B  $     866.63 31.00%  $               597.97 N/A N/A
FXN0505RTPF146 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     870.00 31.00%  $               600.30 N/A N/A
FXN0505RTPF147 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     873.36 31.00%  $               602.62 N/A N/A
FXN0505RTPF148 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     876.73 31.00%  $               604.94 N/A N/A
FXN0505RTPF149 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     880.11 31.00%  $               607.28 N/A N/A
FXN0505RTPF150 12 Fiber OM3  Plenum Rated   Female MTP/ PC B  $     883.48 31.00%  $               609.60 N/A N/A
FXN0606RTPM003 12 Fiber OM3 Plenum Rated Male MTP/MPO - PC B  $     409.97 31.00%  $               282.88 N/A N/A
FXNLCMLE2RM001 mSFP to LC, OM3, Duplex, Riser, 1.6mm ja PC B  $       65.96 31.00%  $                 45.51 N/A N/A
FXNLCMLE2RM002 mSFP to LC, OM3, Duplex, Riser, 1.6mm ja PC B  $       67.91 31.00%  $                 46.86 N/A N/A
FXNLCMLE2RM003 mSFP to LC, OM3, Duplex, Riser, 1.6mm ja PC B  $       69.86 31.00%  $                 48.20 N/A N/A
FXNLCMLE2RM005 mSFP to LC, OM3, Duplex, Riser, 1.6mm ja PC B  $       73.76 31.00%  $                 50.89 N/A N/A
FXNLCMLE2RM010 mSFP to LC, OM3, Duplex, Riser, 1.6mm ja PC B  $       83.51 31.00%  $                 57.62 N/A N/A
FXNMLMLE2RM001 mSFP to mSFP, OM3, Duplex, Riser, 1.6mm PC B  $       65.96 31.00%  $                 45.51 N/A N/A
FXNMLMLE2RM002 mSFP to mSFP, OM3, Duplex, Riser, 1.6mm PC B  $       67.91 31.00%  $                 46.86 N/A N/A
FXO08B10-NM1 Optimized OM3, Eight Indvl LC Conn, to P PC B  $     246.43 31.00%  $               170.04 N/A N/A
FXO08B10-NM2 Optimized OM3, Eight Indvl LC Conn, to P PC B  $     260.30 31.00%  $               179.61 N/A N/A
FXO08B10-NM3 Optimized OM3, Eight Indvl LC Conn, to P PC B  $     274.41 31.00%  $               189.34 N/A N/A
FXO12B10-NM1 Optimized OM3, Twelve Individual LC Conn PC B  $     369.65 31.00%  $               255.06 N/A N/A
FXO12B10-NM2 Optimized OM3, Twelve Individual LC Conn PC B  $     390.45 31.00%  $               269.41 N/A N/A
FXO12B10-NM3 Optimized OM3, Twelve Individual LC Conn PC B  $     411.62 31.00%  $               284.02 N/A N/A
FXO12D5-5F100Y 100 ft - 12Fiber 10Gig Optimized Flat Ri PC B  $     853.12 31.00%  $               588.65 N/A N/A
FXO12D5-5F10Y 10 ft - 12Fiber 10Gig Optimized Flat Rib PC B  $     482.91 31.00%  $               333.21 N/A N/A
FXO12D5-5F11Y 11 ft - 12Fiber 10Gig Optimized Flat Rib PC B  $     487.03 31.00%  $               336.05 N/A N/A
FXO12D5-5F12Y 12 ft - 12Fiber 10Gig Optimized Flat Rib PC B  $     491.14 31.00%  $               338.89 N/A N/A
FXO12D5-5F13Y 13 ft - 12Fiber 10Gig Optimized Flat Rib PC B  $     495.24 31.00%  $               341.72 N/A N/A
FXO12D5-5F14Y 14 ft - 12Fiber 10Gig Optimized Flat Rib PC B  $     499.36 31.00%  $               344.56 N/A N/A
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FXO12D5-5F15Y 15 ft - 12Fiber 10Gig Optimized Flat Rib PC B  $     503.47 31.00%  $               347.39 N/A N/A
FXO12D5-5F17Y 17 ft - 12Fiber 10Gig Optimized Flat Rib PC B  $     511.70 31.00%  $               353.07 N/A N/A
FXO12D5-5F19Y 19 ft - 12Fiber 10Gig Optimized Flat Rib PC B  $     519.92 31.00%  $               358.74 N/A N/A
FXO12D5-5F21Y 21 ft - 12Fiber 10Gig Optimized Flat Rib PC B  $     528.15 31.00%  $               364.42 N/A N/A
FXO12D5-5F23Y 23 ft - 12Fiber 10Gig Optimized Flat Rib PC B  $     536.40 31.00%  $               370.12 N/A N/A
FXO12D5-5F27Y 27 ft - 12Fiber 10Gig Optimized Flat Rib PC B  $     552.85 31.00%  $               381.47 N/A N/A
FXO12D5-5F4Y 4 ft - 12Fiber 10Gig Optimized Flat Ribb PC B  $     458.21 31.00%  $               316.16 N/A N/A
FXO12D5-5F5Y 5 ft - 12Fiber 10Gig Optimized Flat Ribb PC B  $     462.33 31.00%  $               319.01 N/A N/A
FXO12D5-5F63Y 63 ft - 12Fiber 10Gig Optimized Flat Rib PC B  $     700.93 31.00%  $               483.64 N/A N/A
FXO12D5-5F69Y 69 ft - 12Fiber 10Gig Optimized Flat Rib PC B  $     725.59 31.00%  $               500.66 N/A N/A
FXO12D5-5F6Y 6 ft - 12Fiber 10Gig Optimized Flat Ribb PC B  $     466.44 31.00%  $               321.84 N/A N/A
FXO12D5-5F71Y 71 ft - 12Fiber 10Gig Optimized Flat Rib PC B  $     733.82 31.00%  $               506.34 N/A N/A
FXO12D5-5F73Y 73 ft - 12Fiber 10Gig Optimized Flat Rib PC B  $     742.05 31.00%  $               512.01 N/A N/A
FXO12D5-5F75Y 75 ft - 12Fiber 10Gig Optimized Flat Rib PC B  $     750.29 31.00%  $               517.70 N/A N/A
FXO12D5-5F8Y 8 ft - 12Fiber 10Gig Optimized Flat Ribb PC B  $     474.68 31.00%  $               327.53 N/A N/A
FXO12D5-5F9Y 9 ft - 12Fiber 10Gig Optimized Flat Ribb PC B  $     478.81 31.00%  $               330.38 N/A N/A
FXO12D5-5M10Y 12 Fiber 10Gig OM3 Optimized Flat Ribbon PC B  $     575.34 31.00%  $               396.98 N/A N/A
FXO12D5-5M15Y 12 Fiber 10Gig OM3 Optimized Flat Ribbon PC B  $     642.84 31.00%  $               443.56 N/A N/A
FXO12D5-5M20Y 12 Fiber 10Gig OM3 Optimized Flat Ribbon PC B  $     710.38 31.00%  $               490.16 N/A N/A
FXO12D5-5M8Y 12 Fiber 10Gig OM3 Optimized Flat Ribbon PC B  $     548.31 31.00%  $               378.33 N/A N/A
FXO12D6-6F100Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     853.01 31.00%  $               588.58 N/A N/A
FXO12D6-6F10Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     482.89 31.00%  $               333.19 N/A N/A
FXO12D6-6F11Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     487.02 31.00%  $               336.04 N/A N/A
FXO12D6-6F12Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     491.12 31.00%  $               338.87 N/A N/A
FXO12D6-6F13Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     495.22 31.00%  $               341.70 N/A N/A
FXO12D6-6F14Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     499.35 31.00%  $               344.55 N/A N/A
FXO12D6-6F15Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     503.45 31.00%  $               347.38 N/A N/A
FXO12D6-6F16Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     507.57 31.00%  $               350.22 N/A N/A
FXO12D6-6F17Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     511.68 31.00%  $               353.06 N/A N/A
FXO12D6-6F18Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     515.80 31.00%  $               355.90 N/A N/A
FXO12D6-6F19Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     519.90 31.00%  $               358.73 N/A N/A
FXO12D6-6F1Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     445.88 31.00%  $               307.66 N/A N/A
FXO12D6-6F20Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     524.01 31.00%  $               361.57 N/A N/A
FXO12D6-6F21Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     528.13 31.00%  $               364.41 N/A N/A
FXO12D6-6F22Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     532.23 31.00%  $               367.24 N/A N/A
FXO12D6-6F23Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     536.36 31.00%  $               370.09 N/A N/A
FXO12D6-6F24Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     540.46 31.00%  $               372.92 N/A N/A
FXO12D6-6F25Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     544.58 31.00%  $               375.76 N/A N/A
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FXO12D6-6F26Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     548.69 31.00%  $               378.60 N/A N/A
FXO12D6-6F27Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     552.81 31.00%  $               381.44 N/A N/A
FXO12D6-6F28Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     556.92 31.00%  $               384.27 N/A N/A
FXO12D6-6F29Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     561.02 31.00%  $               387.10 N/A N/A
FXO12D6-6F2Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     450.00 31.00%  $               310.50 N/A N/A
FXO12D6-6F30Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     565.14 31.00%  $               389.95 N/A N/A
FXO12D6-6F31Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     569.25 31.00%  $               392.78 N/A N/A
FXO12D6-6F32Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     573.37 31.00%  $               395.63 N/A N/A
FXO12D6-6F33Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     577.47 31.00%  $               398.45 N/A N/A
FXO12D6-6F34Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     581.60 31.00%  $               401.30 N/A N/A
FXO12D6-6F35Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     585.70 31.00%  $               404.13 N/A N/A
FXO12D6-6F36Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     589.82 31.00%  $               406.98 N/A N/A
FXO12D6-6F37Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     593.93 31.00%  $               409.81 N/A N/A
FXO12D6-6F38Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     598.03 31.00%  $               412.64 N/A N/A
FXO12D6-6F39Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     602.15 31.00%  $               415.48 N/A N/A
FXO12D6-6F3Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     454.11 31.00%  $               313.34 N/A N/A
FXO12D6-6F40Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     606.26 31.00%  $               418.32 N/A N/A
FXO12D6-6F41Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     610.38 31.00%  $               421.16 N/A N/A
FXO12D6-6F42Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     614.48 31.00%  $               423.99 N/A N/A
FXO12D6-6F43Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     618.61 31.00%  $               426.84 N/A N/A
FXO12D6-6F44Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     622.71 31.00%  $               429.67 N/A N/A
FXO12D6-6F45Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     626.82 31.00%  $               432.51 N/A N/A
FXO12D6-6F46Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     630.94 31.00%  $               435.35 N/A N/A
FXO12D6-6F47Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     635.04 31.00%  $               438.18 N/A N/A
FXO12D6-6F48Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     639.17 31.00%  $               441.03 N/A N/A
FXO12D6-6F49Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     643.27 31.00%  $               443.86 N/A N/A
FXO12D6-6F4Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     458.21 31.00%  $               316.16 N/A N/A
FXO12D6-6F50Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     647.39 31.00%  $               446.70 N/A N/A
FXO12D6-6F51Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     651.50 31.00%  $               449.54 N/A N/A
FXO12D6-6F52Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     655.62 31.00%  $               452.38 N/A N/A
FXO12D6-6F53Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     659.72 31.00%  $               455.21 N/A N/A
FXO12D6-6F54Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     663.83 31.00%  $               458.04 N/A N/A
FXO12D6-6F55Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     667.95 31.00%  $               460.89 N/A N/A
FXO12D6-6F56Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     672.05 31.00%  $               463.71 N/A N/A
FXO12D6-6F57Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     676.18 31.00%  $               466.56 N/A N/A
FXO12D6-6F58Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     680.28 31.00%  $               469.39 N/A N/A
FXO12D6-6F59Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     684.40 31.00%  $               472.24 N/A N/A
FXO12D6-6F5Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     462.33 31.00%  $               319.01 N/A N/A
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FXO12D6-6F60Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     688.51 31.00%  $               475.07 N/A N/A
FXO12D6-6F61Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     692.63 31.00%  $               477.91 N/A N/A
FXO12D6-6F62Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     696.73 31.00%  $               480.74 N/A N/A
FXO12D6-6F63Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     700.84 31.00%  $               483.58 N/A N/A
FXO12D6-6F64Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     704.96 31.00%  $               486.42 N/A N/A
FXO12D6-6F65Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     709.07 31.00%  $               489.26 N/A N/A
FXO12D6-6F66Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     713.19 31.00%  $               492.10 N/A N/A
FXO12D6-6F67Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     717.29 31.00%  $               494.93 N/A N/A
FXO12D6-6F68Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     721.42 31.00%  $               497.78 N/A N/A
FXO12D6-6F69Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     725.52 31.00%  $               500.61 N/A N/A
FXO12D6-6F6Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     466.44 31.00%  $               321.84 N/A N/A
FXO12D6-6F70Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     729.62 31.00%  $               503.44 N/A N/A
FXO12D6-6F71Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     733.75 31.00%  $               506.29 N/A N/A
FXO12D6-6F72Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     737.85 31.00%  $               509.12 N/A N/A
FXO12D6-6F73Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     741.97 31.00%  $               511.96 N/A N/A
FXO12D6-6F74Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     746.08 31.00%  $               514.80 N/A N/A
FXO12D6-6F75Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     750.20 31.00%  $               517.64 N/A N/A
FXO12D6-6F76Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     754.30 31.00%  $               520.47 N/A N/A
FXO12D6-6F77Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     758.43 31.00%  $               523.32 N/A N/A
FXO12D6-6F78Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     762.53 31.00%  $               526.15 N/A N/A
FXO12D6-6F79Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     766.63 31.00%  $               528.97 N/A N/A
FXO12D6-6F7Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     470.56 31.00%  $               324.69 N/A N/A
FXO12D6-6F80Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     770.76 31.00%  $               531.82 N/A N/A
FXO12D6-6F81Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     774.86 31.00%  $               534.65 N/A N/A
FXO12D6-6F82Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     778.98 31.00%  $               537.50 N/A N/A
FXO12D6-6F83Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     783.09 31.00%  $               540.33 N/A N/A
FXO12D6-6F84Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     787.21 31.00%  $               543.17 N/A N/A
FXO12D6-6F85Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     791.32 31.00%  $               546.01 N/A N/A
FXO12D6-6F86Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     795.44 31.00%  $               548.85 N/A N/A
FXO12D6-6F87Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     799.54 31.00%  $               551.68 N/A N/A
FXO12D6-6F88Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     803.65 31.00%  $               554.52 N/A N/A
FXO12D6-6F89Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     807.77 31.00%  $               557.36 N/A N/A
FXO12D6-6F8Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     474.67 31.00%  $               327.52 N/A N/A
FXO12D6-6F90Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     811.87 31.00%  $               560.19 N/A N/A
FXO12D6-6F91Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     816.00 31.00%  $               563.04 N/A N/A
FXO12D6-6F92Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     820.10 31.00%  $               565.87 N/A N/A
FXO12D6-6F93Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     824.22 31.00%  $               568.71 N/A N/A
FXO12D6-6F94Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     828.33 31.00%  $               571.55 N/A N/A
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FXO12D6-6F95Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     832.43 31.00%  $               574.38 N/A N/A
FXO12D6-6F96Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     836.55 31.00%  $               577.22 N/A N/A
FXO12D6-6F97Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     840.66 31.00%  $               580.06 N/A N/A
FXO12D6-6F98Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     844.78 31.00%  $               582.90 N/A N/A
FXO12D6-6F99Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     848.88 31.00%  $               585.73 N/A N/A
FXO12D6-6F9Y 12 Fiber OM3 Optimized Flat Ribbon Plenu PC B  $     478.79 31.00%  $               330.37 N/A N/A
FXO12D6-6M10Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     575.07 31.00%  $               396.80 N/A N/A
FXO12D6-6M11Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     588.57 31.00%  $               406.11 N/A N/A
FXO12D6-6M12Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     602.06 31.00%  $               415.42 N/A N/A
FXO12D6-6M13Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     615.53 31.00%  $               424.72 N/A N/A
FXO12D6-6M14Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     629.03 31.00%  $               434.03 N/A N/A
FXO12D6-6M15Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     642.52 31.00%  $               443.34 N/A N/A
FXO12D6-6M16Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     655.99 31.00%  $               452.63 N/A N/A
FXO12D6-6M17Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     669.49 31.00%  $               461.95 N/A N/A
FXO12D6-6M18Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     682.98 31.00%  $               471.26 N/A N/A
FXO12D6-6M19Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     696.45 31.00%  $               480.55 N/A N/A
FXO12D6-6M1Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     453.68 31.00%  $               313.04 N/A N/A
FXO12D6-6M20Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     709.96 31.00%  $               489.87 N/A N/A
FXO12D6-6M21Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     723.46 31.00%  $               499.19 N/A N/A
FXO12D6-6M22Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     736.93 31.00%  $               508.48 N/A N/A
FXO12D6-6M23Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     750.42 31.00%  $               517.79 N/A N/A
FXO12D6-6M24Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     763.92 31.00%  $               527.10 N/A N/A
FXO12D6-6M25Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     777.41 31.00%  $               536.41 N/A N/A
FXO12D6-6M26Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     790.88 31.00%  $               545.71 N/A N/A
FXO12D6-6M27Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     804.38 31.00%  $               555.02 N/A N/A
FXO12D6-6M28Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     817.87 31.00%  $               564.33 N/A N/A
FXO12D6-6M29Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     831.34 31.00%  $               573.62 N/A N/A
FXO12D6-6M2Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     467.17 31.00%  $               322.35 N/A N/A
FXO12D6-6M30Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     844.84 31.00%  $               582.94 N/A N/A
FXO12D6-6M31Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     858.33 31.00%  $               592.25 N/A N/A
FXO12D6-6M32Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     871.80 31.00%  $               601.54 N/A N/A
FXO12D6-6M33Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     885.32 31.00%  $               610.87 N/A N/A
FXO12D6-6M34Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     898.81 31.00%  $               620.18 N/A N/A
FXO12D6-6M35Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     912.28 31.00%  $               629.47 N/A N/A
FXO12D6-6M36Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     925.77 31.00%  $               638.78 N/A N/A
FXO12D6-6M37Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     939.27 31.00%  $               648.10 N/A N/A
FXO12D6-6M38Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     952.74 31.00%  $               657.39 N/A N/A
FXO12D6-6M39Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     966.23 31.00%  $               666.70 N/A N/A
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FXO12D6-6M3Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     480.64 31.00%  $               331.64 N/A N/A
FXO12D6-6M40Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     979.73 31.00%  $               676.01 N/A N/A
FXO12D6-6M41Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     993.20 31.00%  $               685.31 N/A N/A
FXO12D6-6M42Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $  1,006.69 31.00%  $               694.62 N/A N/A
FXO12D6-6M43Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $  1,020.19 31.00%  $               703.93 N/A N/A
FXO12D6-6M44Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $  1,033.66 31.00%  $               713.23 N/A N/A
FXO12D6-6M45Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $  1,047.17 31.00%  $               722.55 N/A N/A
FXO12D6-6M46Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $  1,060.67 31.00%  $               731.86 N/A N/A
FXO12D6-6M47Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $  1,074.16 31.00%  $               741.17 N/A N/A
FXO12D6-6M48Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $  1,087.63 31.00%  $               750.46 N/A N/A
FXO12D6-6M49Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $  1,101.12 31.00%  $               759.77 N/A N/A
FXO12D6-6M4Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     494.14 31.00%  $               340.96 N/A N/A
FXO12D6-6M50Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $  1,114.62 31.00%  $               769.09 N/A N/A
FXO12D6-6M5Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     507.63 31.00%  $               350.26 N/A N/A
FXO12D6-6M6Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     521.12 31.00%  $               359.57 N/A N/A
FXO12D6-6M7Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     534.60 31.00%  $               368.87 N/A N/A
FXO12D6-6M8Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     548.11 31.00%  $               378.20 N/A N/A
FXO12D6-6M9Y 12-fiber 10Gig  OM3 Optimized Flat Ribbo PC B  $     561.60 31.00%  $               387.50 N/A N/A
FXOB10-NM1 LC to Pigtail, Optimized OM3, Simplex Pi PC B  $       31.97 31.00%  $                 22.06 N/A N/A
FXOB10-NM2 LC to Pigtail, Optimized OM3, Simplex Pi PC B  $       33.77 31.00%  $                 23.30 N/A N/A
FXOB10-NM3 LC to Pigtail, Optimized OM3, Simplex Pi PC B  $       35.57 31.00%  $                 24.54 N/A N/A
FXOD3-3M1 SC to SC, Optimized OM3, RISER, Duplex, PC B  $       52.94 31.00%  $                 36.53 N/A N/A
FXOD3-3M10 SC to SC, Optimized OM3, RISER, Duplex, PC B  $       70.93 31.00%  $                 48.94 N/A N/A
FXOD3-3M15 SC to SC, Optimized OM3, RISER, Duplex, PC B  $       80.90 31.00%  $                 55.82 N/A N/A
FXOD3-3M2 SC to SC, Optimized OM3, RISER, Duplex, PC B  $       54.95 31.00%  $                 37.92 N/A N/A
FXOD3-3M20 SC to SC, Optimized OM3, RISER, Duplex, PC B  $       90.91 31.00%  $                 62.73 N/A N/A
FXOD3-3M25 SC to SC, Optimized OM3, RISER, Duplex, PC B  $     100.88 31.00%  $                 69.61 N/A N/A
FXOD3-3M3 SC to SC, Optimized OM3, RISER, Duplex, PC B  $       56.93 31.00%  $                 39.28 N/A N/A
FXOD3-3M30 SC to SC, Optimized OM3, RISER, Duplex, PC B  $     110.88 31.00%  $                 76.51 N/A N/A
FXOD3-3M4 SC to SC, Optimized OM3, RISER, Duplex, PC B  $       58.94 31.00%  $                 40.67 N/A N/A
FXOD3-3M5 SC to SC, Optimized OM3, RISER, Duplex, PC B  $       60.92 31.00%  $                 42.03 N/A N/A
FXOD3-3M6 SC to SC, Optimized OM3, RISER, Duplex, PC B  $       62.93 31.00%  $                 43.42 N/A N/A
FXOD3-3M7 SC to SC, Optimized OM3, RISER, Duplex, PC B  $       64.92 31.00%  $                 44.79 N/A N/A
FXOD3-3M8 SC to SC, Optimized OM3, RISER, Duplex, PC B  $       66.92 31.00%  $                 46.17 N/A N/A
FXOD3-3M9 SC to SC, Optimized OM3, RISER, Duplex, PC B  $       68.91 31.00%  $                 47.55 N/A N/A
FXOE10-10M1 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       67.63 31.00%  $                 46.66 N/A N/A
FXOE10-10M10 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       85.60 31.00%  $                 59.06 N/A N/A
FXOE10-10M15 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       95.59 31.00%  $                 65.96 N/A N/A
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FXOE10-10M2 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       69.62 31.00%  $                 48.04 N/A N/A
FXOE10-10M20 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $     105.58 31.00%  $                 72.85 N/A N/A
FXOE10-10M25 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $     115.57 31.00%  $                 79.74 N/A N/A
FXOE10-10M3 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       71.62 31.00%  $                 49.42 N/A N/A
FXOE10-10M30 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $     125.56 31.00%  $                 86.64 N/A N/A
FXOE10-10M4 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       73.61 31.00%  $                 50.79 N/A N/A
FXOE10-10M5 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       75.62 31.00%  $                 52.18 N/A N/A
FXOE10-10M6 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       77.60 31.00%  $                 53.54 N/A N/A
FXOE10-10M7 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       79.61 31.00%  $                 54.93 N/A N/A
FXOE10-10M8 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       81.59 31.00%  $                 56.30 N/A N/A
FXOE10-10M9 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       83.62 31.00%  $                 57.70 N/A N/A
FXOE3-10M1 SC to LC, Optimized OM3, RISER, Duplex, PC B  $       63.64 31.00%  $                 43.91 N/A N/A
FXOE3-10M10 SC to LC, Optimized OM3, RISER, Duplex, PC B  $     108.58 31.00%  $                 74.92 N/A N/A
FXOE3-10M15 SC to LC, Optimized OM3, RISER, Duplex, PC B  $     133.54 31.00%  $                 92.14 N/A N/A
FXOE3-10M2 SC to LC, Optimized OM3, RISER, Duplex, PC B  $       68.63 31.00%  $                 47.35 N/A N/A
FXOE3-10M3 SC to LC, Optimized OM3, RISER, Duplex, PC B  $       73.61 31.00%  $                 50.79 N/A N/A
FXOE3-10M4 SC to LC, Optimized OM3, RISER, Duplex, PC B  $       78.60 31.00%  $                 54.23 N/A N/A
FXOE3-10M5 SC to LC, Optimized OM3, RISER, Duplex, PC B  $       83.62 31.00%  $                 57.70 N/A N/A
FXOE3-10M6 SC to LC, Optimized OM3, RISER, Duplex, PC B  $       88.60 31.00%  $                 61.13 N/A N/A
FXOE3-10M8 SC to LC, Optimized OM3, RISER, Duplex, PC B  $       98.57 31.00%  $                 68.01 N/A N/A
FXOL12D5-5F12 12ft. - 12 Fiber 10Gig Optimized  Flat R PC B  $     491.14 31.00%  $               338.89 N/A N/A
FXOLE10-10M1 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       74.40 31.00%  $                 51.34 N/A N/A
FXOLE10-10M10 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       94.15 31.00%  $                 64.96 N/A N/A
FXOLE10-10M15 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $     105.15 31.00%  $                 72.55 N/A N/A
FXOLE10-10M2 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       76.57 31.00%  $                 52.83 N/A N/A
FXOLE10-10M20 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $     116.13 31.00%  $                 80.13 N/A N/A
FXOLE10-10M25 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $     127.13 31.00%  $                 87.72 N/A N/A
FXOLE10-10M3 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       78.78 31.00%  $                 54.36 N/A N/A
FXOLE10-10M30 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $     138.10 31.00%  $                 95.29 N/A N/A
FXOLE10-10M4 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       80.98 31.00%  $                 55.88 N/A N/A
FXOLE10-10M5 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       83.19 31.00%  $                 57.40 N/A N/A
FXOLE10-10M6 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       85.36 31.00%  $                 58.90 N/A N/A
FXOLE10-10M7 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       87.57 31.00%  $                 60.42 N/A N/A
FXOLE10-10M8 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       89.76 31.00%  $                 61.93 N/A N/A
FXOLE10-10M9 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       91.98 31.00%  $                 63.47 N/A N/A
FXOLE3-10M1 SC to LC, Optimized OM3, Duplex, LSZH, 1 PC B  $       69.99 31.00%  $                 48.29 N/A N/A
FXOLE3-10M10 SC to LC, Optimized OM3, Duplex, LSZH, 1 PC B  $     119.43 31.00%  $                 82.41 N/A N/A
FXOLE3-10M15 SC to LC, Optimized OM3, Duplex, LSZH, 1 PC B  $     146.88 31.00%  $               101.35 N/A N/A
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FXOLE3-10M2 SC to LC, Optimized OM3, Duplex, LSZH, 1 PC B  $       75.48 31.00%  $                 52.08 N/A N/A
FXOLE3-10M20 SC to LC, Optimized OM3, Duplex, LSZH, 1 PC B  $     174.38 31.00%  $               120.32 N/A N/A
FXOLE3-10M25 SC to LC, Optimized OM3, Duplex, LSZH, 1 PC B  $     201.83 31.00%  $               139.26 N/A N/A
FXOLE3-10M3 SC to LC, Optimized OM3, Duplex, LSZH, 1 PC B  $       80.98 31.00%  $                 55.88 N/A N/A
FXOLE3-10M30 SC to LC, Optimized OM3, Duplex, LSZH, 1 PC B  $     229.30 31.00%  $               158.22 N/A N/A
FXOLE3-10M4 SC to LC, Optimized OM3, Duplex, LSZH, 1 PC B  $       86.47 31.00%  $                 59.66 N/A N/A
FXOLE3-10M5 SC to LC, Optimized OM3, Duplex, LSZH, 1 PC B  $       91.98 31.00%  $                 63.47 N/A N/A
FXOLE3-10M6 SC to LC, Optimized OM3, Duplex, LSZH, 1 PC B  $       97.45 31.00%  $                 67.24 N/A N/A
FXOLE3-10M7 SC to LC, Optimized OM3, Duplex, LSZH, 1 PC B  $     102.94 31.00%  $                 71.03 N/A N/A
FXOLE3-10M8 SC to LC, Optimized OM3, Duplex, LSZH, 1 PC B  $     108.45 31.00%  $                 74.83 N/A N/A
FXOLE3-10M9 SC to LC, Optimized OM3, Duplex, LSZH, 1 PC B  $     113.94 31.00%  $                 78.62 N/A N/A
FXOPE10-10M1 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       62.33 31.00%  $                 43.01 N/A N/A
FXOPE10-10M10 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       78.91 31.00%  $                 54.45 N/A N/A
FXOPE10-10M15 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       88.13 31.00%  $                 60.81 N/A N/A
FXOPE10-10M2 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       64.18 31.00%  $                 44.28 N/A N/A
FXOPE10-10M20 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       97.34 31.00%  $                 67.16 N/A N/A
FXOPE10-10M25 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $     106.54 31.00%  $                 73.51 N/A N/A
FXOPE10-10M3 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       66.04 31.00%  $                 45.57 N/A N/A
FXOPE10-10M30 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $     115.76 31.00%  $                 79.87 N/A N/A
FXOPE10-10M4 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       67.88 31.00%  $                 46.84 N/A N/A
FXOPE10-10M5 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       69.71 31.00%  $                 48.10 N/A N/A
FXOPE10-10M6 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       71.55 31.00%  $                 49.37 N/A N/A
FXOPE10-10M7 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       73.39 31.00%  $                 50.64 N/A N/A
FXOPE10-10M8 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       75.24 31.00%  $                 51.92 N/A N/A
FXOPE10-10M9 2-fiber OM3 10 GbE Optimized LC to LC Du PC B  $       77.08 31.00%  $                 53.19 N/A N/A
FXP0505RTPM001 12 Fiber OM3 Optimized Plenum Rated Fema PC B  $     387.84 31.00%  $               267.61 N/A N/A
FXP0505RTPM003 12 Fiber OM3 Optimized Plenum Rated Fema PC B  $     409.97 31.00%  $               282.88 N/A N/A
FXP0505RTPM007 12 Fiber OM3 Optimized Plenum Rated Fema PC B  $     534.82 31.00%  $               369.03 N/A N/A
FXPD2-2M1 ST to ST OFNP 10 GbE 50µm Patch Cord - PC B  $       57.94 31.00%  $                 39.98 N/A N/A
FXPD2-2M2 ST to ST OFNP 10 GbE 50µm Patch Cord - PC B  $       60.16 31.00%  $                 41.51 N/A N/A
FXPD2-2M3 ST to ST OFNP 10 GbE 50µm Patch Cord - PC B  $       62.40 31.00%  $                 43.06 N/A N/A
FXPD2-2M5 ST to ST OFNP 10 GbE 50µm Patch Cord - PC B  $       66.85 31.00%  $                 46.13 N/A N/A
FXPD2-3M1 ST-SC OFNP 10 GbE 50µ Patch Cord 1m PC B  $       65.18 31.00%  $                 44.97 N/A N/A
FXPD2-3M10 ST-SC OFNP 10 GbE 50µ Patch Cord 10m PC B  $     111.22 31.00%  $                 76.74 N/A N/A
FXPD2-3M15 ST-SC OFNP 10 GbE 50µ Patch Cord 15m PC B  $     136.80 31.00%  $                 94.39 N/A N/A
FXPD2-3M2 ST-SC OFNP 10 GbE 50µ Patch Cord 2m PC B  $       70.29 31.00%  $                 48.50 N/A N/A
FXPD2-3M20 ST-SC OFNP 10 GbE 50µ Patch Cord 20m PC B  $     162.38 31.00%  $               112.04 N/A N/A
FXPD2-3M25 ST-SC OFNP 10 GbE 50µ Patch Cord 25m PC B  $     187.96 31.00%  $               129.69 N/A N/A
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FXPD2-3M3 ST-SC OFNP 10 GbE 50µ Patch Cord 3m PC B  $       75.41 31.00%  $                 52.03 N/A N/A
FXPD2-3M30 ST-SC OFNP 10 GbE 50µ Patch Cord 30m PC B  $     213.54 31.00%  $               147.34 N/A N/A
FXPD2-3M4 ST-SC OFNP 10 GbE 50µ Patch Cord 4m PC B  $       80.53 31.00%  $                 55.57 N/A N/A
FXPD2-3M5 ST-SC OFNP 10 GbE 50µ Patch Cord 5m PC B  $       85.64 31.00%  $                 59.09 N/A N/A
FXPD2-3M6 ST-SC OFNP 10 GbE 50µ Patch Cord 6m PC B  $       90.76 31.00%  $                 62.62 N/A N/A
FXPD2-3M7 ST-SC OFNP 10 GbE 50µ Patch Cord 7m PC B  $       95.87 31.00%  $                 66.15 N/A N/A
FXPD2-3M8 ST-SC OFNP 10 GbE 50µ Patch Cord 8m PC B  $     100.99 31.00%  $                 69.68 N/A N/A
FXPD2-3M9 ST-SC OFNP 10 GbE 50µ Patch Cord 9m PC B  $     106.11 31.00%  $                 73.22 N/A N/A
FXPD3-3M1 SC-SC OFNP 10 GbE 50µ Dupl 3mm Patch Co PC B  $       54.23 31.00%  $                 37.42 N/A N/A
FXPD3-3M10 SC-SC OFNP 10 GbE 50µ Dupl 3mm Patch Co PC B  $       72.65 31.00%  $                 50.13 N/A N/A
FXPD3-3M15 SC-SC OFNP 10 GbE 50µ Dupl 3mm Patch Co PC B  $       82.89 31.00%  $                 57.19 N/A N/A
FXPD3-3M2 SC-SC OFNP 10 GbE 50µ Dupl 3mm Patch Co PC B  $       56.29 31.00%  $                 38.84 N/A N/A
FXPD3-3M20 SC-SC OFNP 10 GbE 50µ Dupl 3mm Patch Co PC B  $       93.12 31.00%  $                 64.25 N/A N/A
FXPD3-3M25 SC-SC OFNP 10 GbE 50µ Dupl 3mm Patch Co PC B  $     103.35 31.00%  $                 71.31 N/A N/A
FXPD3-3M3 SC-SC OFNP 10 GbE 50µ Dupl 3mm Patch Co PC B  $       58.34 31.00%  $                 40.25 N/A N/A
FXPD3-3M30 SC-SC OFNP 10 GbE 50µ Dupl 3mm Patch Co PC B  $     113.58 31.00%  $                 78.37 N/A N/A
FXPD3-3M4 SC-SC OFNP 10 GbE 50µ Dupl 3mm Patch Co PC B  $       60.38 31.00%  $                 41.66 N/A N/A
FXPD3-3M5 SC-SC OFNP 10 GbE 50µ Dupl 3mm Patch Co PC B  $       62.42 31.00%  $                 43.07 N/A N/A
FXPD3-3M6 SC-SC OFNP 10 GbE 50µ Dupl 3mm Patch Co PC B  $       64.47 31.00%  $                 44.48 N/A N/A
FXPD3-3M7 SC-SC OFNP 10 GbE 50µ Dupl 3mm Patch Co PC B  $       66.53 31.00%  $                 45.91 N/A N/A
FXPD3-3M8 SC-SC OFNP 10 GbE 50µ Dupl 3mm Patch Co PC B  $       68.57 31.00%  $                 47.31 N/A N/A
FXPD3-3M9 SC-SC OFNP 10 GbE 50µ Dupl 3mm Patch Co PC B  $       70.61 31.00%  $                 48.72 N/A N/A
FXPE10-10M1 2-fiber OM3 10 GbE LC to LC Duplex, OFNP PC B  $       69.26 31.00%  $                 47.79 N/A N/A
FXPE10-10M10 2-fiber OM3 10 GbE LC to LC Duplex, OFNP PC B  $       87.68 31.00%  $                 60.50 N/A N/A
FXPE10-10M100 2-fiber OM3 10 GbE LC to LC Duplex, OFNP PC B  $     271.86 31.00%  $               187.58 N/A N/A
FXPE10-10M15 2-fiber OM3 10 GbE LC to LC Duplex, OFNP PC B  $       97.92 31.00%  $                 67.56 N/A N/A
FXPE10-10M2 2-fiber OM3 10 GbE LC to LC Duplex, OFNP PC B  $       71.31 31.00%  $                 49.20 N/A N/A
FXPE10-10M20 2-fiber OM3 10 GbE LC to LC Duplex, OFNP PC B  $     108.15 31.00%  $                 74.62 N/A N/A
FXPE10-10M25 2-fiber OM3 10 GbE LC to LC Duplex, OFNP PC B  $     118.38 31.00%  $                 81.68 N/A N/A
FXPE10-10M3 2-fiber OM3 10 GbE LC to LC Duplex, OFNP PC B  $       73.37 31.00%  $                 50.63 N/A N/A
FXPE10-10M30 2-fiber OM3 10 GbE LC to LC Duplex, OFNP PC B  $     128.61 31.00%  $                 88.74 N/A N/A
FXPE10-10M4 2-fiber OM3 10 GbE LC to LC Duplex, OFNP PC B  $       75.41 31.00%  $                 52.03 N/A N/A
FXPE10-10M40 2-fiber OM3 10 GbE LC to LC Duplex, OFNP PC B  $     149.08 31.00%  $               102.87 N/A N/A
FXPE10-10M5 2-fiber OM3 10 GbE LC to LC Duplex, OFNP PC B  $       77.45 31.00%  $                 53.44 N/A N/A
FXPE10-10M50 2-fiber OM3 10 GbE LC to LC Duplex, OFNP PC B  $     169.54 31.00%  $               116.98 N/A N/A
FXPE10-10M6 2-fiber OM3 10 GbE LC to LC Duplex, OFNP PC B  $       79.50 31.00%  $                 54.86 N/A N/A
FXPE10-10M60 2-fiber OM3 10 GbE LC to LC Duplex, OFNP PC B  $     190.00 31.00%  $               131.10 N/A N/A
FXPE10-10M7 2-fiber OM3 10 GbE LC to LC Duplex, OFNP PC B  $       81.54 31.00%  $                 56.26 N/A N/A
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FXPE10-10M70 2-fiber OM3 10 GbE LC to LC Duplex, OFNP PC B  $     210.47 31.00%  $               145.22 N/A N/A
FXPE10-10M8 2-fiber OM3 10 GbE LC to LC Duplex, OFNP PC B  $       83.60 31.00%  $                 57.68 N/A N/A
FXPE10-10M80 2-fiber OM3 10 GbE LC to LC Duplex, OFNP PC B  $     230.93 31.00%  $               159.34 N/A N/A
FXPE10-10M9 2-fiber OM3 10 GbE LC to LC Duplex, OFNP PC B  $       85.64 31.00%  $                 59.09 N/A N/A
FXPE10-10M90 2-fiber OM3 10 GbE LC to LC Duplex, OFNP PC B  $     251.40 31.00%  $               173.47 N/A N/A
FXPE10A-NM1 LC (keyed A - black) to pigtail 10 GbE 5 PC B  $       50.79 31.00%  $                 35.05 N/A N/A
FXPE10A-NM3 LC (keyed A - black) to pigtail 10 GbE 5 PC B  $       55.08 31.00%  $                 38.01 N/A N/A
FXPE10A-NM4 LC (keyed A - black) to pigtail 10 GbE 5 PC B  $       57.21 31.00%  $                 39.47 N/A N/A
FXPE10A-NM5 LC (keyed A - black) to pigtail 10 GbE 5 PC B  $       59.37 31.00%  $                 40.97 N/A N/A
FXPE10A-NM6 LC (keyed A - black) to pigtail 10 GbE 5 PC B  $       61.50 31.00%  $                 42.44 N/A N/A
FXPE10B-NM1 LC (keyed B - red) to pigtail 10 GbE 50 PC B  $       50.79 31.00%  $                 35.05 N/A N/A
FXPE10B-NM3 LC (keyed B - red) to pigtail 10 GbE 50 PC B  $       55.08 31.00%  $                 38.01 N/A N/A
FXPE10B-NM4 LC (keyed B - red) to pigtail 10 GbE 50 PC B  $       57.21 31.00%  $                 39.47 N/A N/A
FXPE10B-NM5 LC (keyed B - red) to pigtail 10 GbE 50 PC B  $       59.37 31.00%  $                 40.97 N/A N/A
FXPE10B-NM8 LC (keyed B - red) to pigtail 10 GbE 50 PC B  $       65.80 31.00%  $                 45.40 N/A N/A
FXPE10C-NM1 LC (keyed C - green) to pigtail 10 GbE 5 PC B  $       50.79 31.00%  $                 35.05 N/A N/A
FXPE10C-NM3 LC (keyed C - green) to pigtail 10 GbE 5 PC B  $       55.08 31.00%  $                 38.01 N/A N/A
FXPE10D-NM1 LC (keyed D - yellow) to pigtail 10 GbE PC B  $       50.79 31.00%  $                 35.05 N/A N/A
FXPE10D-NM3 LC (keyed D - yellow) to pigtail 10 GbE PC B  $       55.08 31.00%  $                 38.01 N/A N/A
FXPE10E-NM1 LC (keyed E - orange) to pigtail 10 GbE PC B  $       50.79 31.00%  $                 35.05 N/A N/A
FXPE10F-NM1 LC (keyed F - dark blue) to pigtail 10 G PC B  $       50.79 31.00%  $                 35.05 N/A N/A
FXPE10F-NM3 LC (keyed F - dark blue) to pigtail 10 G PC B  $       55.08 31.00%  $                 38.01 N/A N/A
FXPE10G-NM1 Keyed LC (G-Violet) pigtails, 10GIG, Dup PC B  $       50.79 31.00%  $                 35.05 N/A N/A
FXPE10G-NM10 Keyed LC (G-Violet) pigtails, 10GIG, Dup PC B  $       70.09 31.00%  $                 48.36 N/A N/A
FXPE10G-NM15 Keyed LC (G-Violet) pigtails, 10GIG, Dup PC B  $       80.81 31.00%  $                 55.76 N/A N/A
FXPE10G-NM2 Keyed LC (G-Violet) pigtails, 10GIG, Dup PC B  $       52.94 31.00%  $                 36.53 N/A N/A
FXPE10G-NM20 Keyed LC (G-Violet) pigtails, 10GIG, Dup PC B  $       91.53 31.00%  $                 63.16 N/A N/A
FXPE10G-NM3 Keyed LC (G-Violet) pigtails, 10GIG, Dup PC B  $       55.08 31.00%  $                 38.01 N/A N/A
FXPE10G-NM30 Keyed LC (G-Violet) pigtails, 10GIG, Dup PC B  $     112.96 31.00%  $                 77.94 N/A N/A
FXPE10G-NM4 Keyed LC (G-Violet) pigtails, 10GIG, Dup PC B  $       57.21 31.00%  $                 39.47 N/A N/A
FXPE10G-NM5 Keyed LC (G-Violet) pigtails, 10GIG, Dup PC B  $       59.37 31.00%  $                 40.97 N/A N/A
FXPE10G-NM6 Keyed LC (G-Violet) pigtails, 10GIG, Dup PC B  $       61.50 31.00%  $                 42.44 N/A N/A
FXPE10G-NM7 Keyed LC (G-Violet) pigtails, 10GIG, Dup PC B  $       63.66 31.00%  $                 43.93 N/A N/A
FXPE10G-NM8 Keyed LC (G-Violet) pigtails, 10GIG, Dup PC B  $       65.80 31.00%  $                 45.40 N/A N/A
FXPE10G-NM9 Keyed LC (G-Violet) pigtails, 10GIG, Dup PC B  $       67.93 31.00%  $                 46.87 N/A N/A
FXPE10H-NM1 Keyed LC (H-Aqua) pigtails, 10GIG, Duple PC B  $       50.79 31.00%  $                 35.05 N/A N/A
FXPE10H-NM10 Keyed LC (H-Aqua) pigtails, 10GIG, Duple PC B  $       70.09 31.00%  $                 48.36 N/A N/A
FXPE10H-NM15 Keyed LC (H-Aqua) pigtails, 10GIG, Duple PC B  $       80.81 31.00%  $                 55.76 N/A N/A
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FXPE10H-NM2 Keyed LC (H-Aqua) pigtails, 10GIG, Duple PC B  $       52.94 31.00%  $                 36.53 N/A N/A
FXPE10H-NM20 Keyed LC (H-Aqua) pigtails, 10GIG, Duple PC B  $       91.53 31.00%  $                 63.16 N/A N/A
FXPE10H-NM3 Keyed LC (H-Aqua) pigtails, 10GIG, Duple PC B  $       55.08 31.00%  $                 38.01 N/A N/A
FXPE10H-NM30 Keyed LC (H-Aqua) pigtails, 10GIG, Duple PC B  $     112.96 31.00%  $                 77.94 N/A N/A
FXPE10H-NM4 Keyed LC (H-Aqua) pigtails, 10GIG, Duple PC B  $       57.21 31.00%  $                 39.47 N/A N/A
FXPE10H-NM5 Keyed LC (H-Aqua) pigtails, 10GIG, Duple PC B  $       59.37 31.00%  $                 40.97 N/A N/A
FXPE10H-NM6 Keyed LC (H-Aqua) pigtails, 10GIG, Duple PC B  $       61.50 31.00%  $                 42.44 N/A N/A
FXPE10H-NM7 Keyed LC (H-Aqua) pigtails, 10GIG, Duple PC B  $       63.66 31.00%  $                 43.93 N/A N/A
FXPE10H-NM8 Keyed LC (H-Aqua) pigtails, 10GIG, Duple PC B  $       65.80 31.00%  $                 45.40 N/A N/A
FXPE10H-NM9 Keyed LC (H-Aqua) pigtails, 10GIG, Duple PC B  $       67.93 31.00%  $                 46.87 N/A N/A
FXPE10J-NM1 Keyed LC (J-Rose) to Pigtail, 10Gig, OM3 PC B  $       50.79 31.00%  $                 35.05 N/A N/A
FXPE10J-NM10 Keyed LC (J-Rose) to Pigtail, 10Gig, OM3 PC B  $       70.09 31.00%  $                 48.36 N/A N/A
FXPE10J-NM15 Keyed LC (J-Rose) to Pigtail, 10Gig, OM3 PC B  $       80.81 31.00%  $                 55.76 N/A N/A
FXPE10J-NM2 Keyed LC (J-Rose) to Pigtail, 10Gig, OM3 PC B  $       52.94 31.00%  $                 36.53 N/A N/A
FXPE10J-NM20 Keyed LC (J-Rose) to Pigtail, 10Gig, OM3 PC B  $       91.53 31.00%  $                 63.16 N/A N/A
FXPE10J-NM3 Keyed LC (J-Rose) to Pigtail, 10Gig, OM3 PC B  $       55.08 31.00%  $                 38.01 N/A N/A
FXPE10J-NM30 Keyed LC (J-Rose) to Pigtail, 10Gig, OM3 PC B  $     112.96 31.00%  $                 77.94 N/A N/A
FXPE10J-NM4 Keyed LC (J-Rose) to Pigtail, 10Gig, OM3 PC B  $       57.21 31.00%  $                 39.47 N/A N/A
FXPE10J-NM5 Keyed LC (J-Rose) to Pigtail, 10Gig, OM3 PC B  $       59.37 31.00%  $                 40.97 N/A N/A
FXPE10J-NM6 Keyed LC (J-Rose) to Pigtail, 10Gig, OM3 PC B  $       61.50 31.00%  $                 42.44 N/A N/A
FXPE10J-NM7 Keyed LC (J-Rose) to Pigtail, 10Gig, OM3 PC B  $       63.66 31.00%  $                 43.93 N/A N/A
FXPE10J-NM8 Keyed LC (J-Rose) to Pigtail, 10Gig, OM3 PC B  $       65.80 31.00%  $                 45.40 N/A N/A
FXPE10J-NM9 Keyed LC (J-Rose) to Pigtail, 10Gig, OM3 PC B  $       67.93 31.00%  $                 46.87 N/A N/A
FXPE10K-NM1 Keyed LC (K-Slate) to Pigtail, 10Gig, OM PC B  $       50.79 31.00%  $                 35.05 N/A N/A
FXPE10K-NM2 Keyed LC (K-Slate) to Pigtail, 10Gig, OM PC B  $       52.94 31.00%  $                 36.53 N/A N/A
FXPE10K-NM3 Keyed LC (K-Slate) to Pigtail, 10Gig, OM PC B  $       55.08 31.00%  $                 38.01 N/A N/A
FXPE10K-NM4 Keyed LC (K-Slate) to Pigtail, 10Gig, OM PC B  $       57.21 31.00%  $                 39.47 N/A N/A
FXPE10K-NM5 Keyed LC (K-Slate) to Pigtail, 10Gig, OM PC B  $       59.37 31.00%  $                 40.97 N/A N/A
FXPE10K-NM6 Keyed LC (K-Slate) to Pigtail, 10Gig, OM PC B  $       61.50 31.00%  $                 42.44 N/A N/A
FXPE2-10M1 ST to LC 10Gig 50/125µm Plenum Duplex 1 PC B  $       65.18 31.00%  $                 44.97 N/A N/A
FXPE2-10M10 ST to LC 10Gig 50/125µm Plenum Duplex 1 PC B  $     111.22 31.00%  $                 76.74 N/A N/A
FXPE2-10M15 ST to LC 10Gig 50/125µm Plenum Duplex 1 PC B  $     136.80 31.00%  $                 94.39 N/A N/A
FXPE2-10M2 ST to LC 10Gig 50/125µm Plenum Duplex 2 PC B  $       70.29 31.00%  $                 48.50 N/A N/A
FXPE2-10M20 ST to LC 10Gig 50/125µm Plenum Duplex 2 PC B  $     162.38 31.00%  $               112.04 N/A N/A
FXPE2-10M25 ST to LC 10Gig 50/125µm Plenum Duplex 2 PC B  $     187.96 31.00%  $               129.69 N/A N/A
FXPE2-10M3 ST to LC 10Gig 50/125µm Plenum Duplex 3 PC B  $       75.41 31.00%  $                 52.03 N/A N/A
FXPE2-10M30 ST to LC 10Gig 50/125µm Plenum Duplex 3 PC B  $     213.54 31.00%  $               147.34 N/A N/A
FXPE2-10M4 ST to LC 10Gig 50/125µm Plenum Duplex 4 PC B  $       80.53 31.00%  $                 55.57 N/A N/A
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FXPE2-10M5 ST to LC 10Gig 50/125µm Plenum Duplex 5 PC B  $       85.64 31.00%  $                 59.09 N/A N/A
FXPE2-10M6 ST to LC 10Gig 50/125µm Plenum Duplex 6 PC B  $       90.76 31.00%  $                 62.62 N/A N/A
FXPE2-10M7 ST to LC 10Gig 50/125µm Plenum Duplex 7 PC B  $       95.87 31.00%  $                 66.15 N/A N/A
FXPE2-10M8 ST to LC 10Gig 50/125µm Plenum Duplex 8 PC B  $     100.99 31.00%  $                 69.68 N/A N/A
FXPE2-10M9 ST to LC 10Gig 50/125µm Plenum Duplex 9 PC B  $     106.11 31.00%  $                 73.22 N/A N/A
FXPE3-10M1 PC SC to LC OFNP 10 GbE 50µ 1m PC B  $       65.18 31.00%  $                 44.97 N/A N/A
FXPE3-10M10 PC SC to LC OFNP 10 GbE 50µ 10m PC B  $     111.22 31.00%  $                 76.74 N/A N/A
FXPE3-10M100 PC SC to LC OFNP 10 GbE 50µ 100m PC B  $     571.66 31.00%  $               394.45 N/A N/A
FXPE3-10M15 PC SC to LC OFNP 10 GbE 50µ 15m PC B  $     136.80 31.00%  $                 94.39 N/A N/A
FXPE3-10M2 PC SC to LC OFNP 10 GbE 50µ 2m PC B  $       70.29 31.00%  $                 48.50 N/A N/A
FXPE3-10M20 PC SC to LC OFNP 10 GbE 50µ 20m PC B  $     162.38 31.00%  $               112.04 N/A N/A
FXPE3-10M25 PC SC to LC OFNP 10 GbE 50µ 25m PC B  $     187.96 31.00%  $               129.69 N/A N/A
FXPE3-10M3 PC SC to LC OFNP 10 GbE 50µ 3m PC B  $       75.41 31.00%  $                 52.03 N/A N/A
FXPE3-10M30 PC SC to LC OFNP 10 GbE 50µ 30m PC B  $     213.54 31.00%  $               147.34 N/A N/A
FXPE3-10M4 PC SC to LC OFNP 10 GbE 50µ 4m PC B  $       80.53 31.00%  $                 55.57 N/A N/A
FXPE3-10M40 PC SC to LC OFNP 10 GbE 50µ 40m PC B  $     264.70 31.00%  $               182.64 N/A N/A
FXPE3-10M5 PC SC to LC OFNP 10 GbE 50µ 5m PC B  $       85.64 31.00%  $                 59.09 N/A N/A
FXPE3-10M50 PC SC to LC OFNP 10 GbE 50µ 50m PC B  $     315.86 31.00%  $               217.94 N/A N/A
FXPE3-10M6 PC SC to LC OFNP 10 GbE 50µ 6m PC B  $       90.76 31.00%  $                 62.62 N/A N/A
FXPE3-10M60 PC SC to LC OFNP 10 GbE 50µ 60m PC B  $     367.02 31.00%  $               253.24 N/A N/A
FXPE3-10M7 PC SC to LC OFNP 10 GbE 50µ 7m PC B  $       95.87 31.00%  $                 66.15 N/A N/A
FXPE3-10M70 PC SC to LC OFNP 10 GbE 50µ 70m PC B  $     418.18 31.00%  $               288.54 N/A N/A
FXPE3-10M8 PC SC to LC OFNP 10 GbE 50µ 8m PC B  $     100.99 31.00%  $                 69.68 N/A N/A
FXPE3-10M80 PC SC to LC OFNP 10 GbE 50µ 80m PC B  $     469.34 31.00%  $               323.84 N/A N/A
FXPE3-10M9 PC SC to LC OFNP 10 GbE 50µ 9m PC B  $     106.11 31.00%  $                 73.22 N/A N/A
FXPE3-10M90 PC SC to LC OFNP 10 GbE 50µ 90m PC B  $     520.50 31.00%  $               359.15 N/A N/A
FXQLCLCE2RM001 Bend Insensitive, Optimized, OM3, LC to PC B  $       67.63 31.00%  $                 46.66 N/A N/A
FXQLCLCE2RM002 Bend Insensitive, Optimized, OM3, LC to PC B  $       69.62 31.00%  $                 48.04 N/A N/A
FXQLCLCE2RM003 Bend Insensitive, Optimized, OM3, LC to PC B  $       71.62 31.00%  $                 49.42 N/A N/A
FXQLCLCE2RM004 Bend Insensitive, Optimized, OM3, LC to PC B  $       73.61 31.00%  $                 50.79 N/A N/A
FXQLCLCE2RM005 Bend Insensitive, Optimized, OM3, LC to PC B  $       75.62 31.00%  $                 52.18 N/A N/A
FXQLCLCE2RM006 Bend Insensitive, Optimized, OM3, LC to PC B  $       77.60 31.00%  $                 53.54 N/A N/A
FXQLCLCE2RM007 Bend Insensitive, Optimized, OM3, LC to PC B  $       79.61 31.00%  $                 54.93 N/A N/A
FXQLCLCE2RM008 Bend Insensitive, Optimized, OM3, LC to PC B  $       81.59 31.00%  $                 56.30 N/A N/A
FXQLCLCE2RM009 Bend Insensitive, Optimized, OM3, LC to PC B  $       83.62 31.00%  $                 57.70 N/A N/A
FXQLCLCE2RM010 Bend Insensitive, Optimized, OM3, LC to PC B  $       85.60 31.00%  $                 59.06 N/A N/A
FXQLCLCE2RM015 Bend Insensitive, Optimized, OM3, LC to PC B  $       95.59 31.00%  $                 65.96 N/A N/A
FXQLCLCE2RM020 Bend Insensitive, Optimized, OM3, LC to PC B  $     105.58 31.00%  $                 72.85 N/A N/A
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FXQLCLCE2RM025 Bend Insensitive, Optimized, OM3, LC to PC B  $     115.57 31.00%  $                 79.74 N/A N/A
FXQLCLCE2RM030 Bend Insensitive, Optimized, OM3, LC to PC B  $     125.56 31.00%  $                 86.64 N/A N/A
FXQSCLCE2RM001 Bend Insensitive, Optimized, OM3, SC to PC B  $       63.64 31.00%  $                 43.91 N/A N/A
FXQSCLCE2RM002 Bend Insensitive, Optimized, OM3, SC to PC B  $       68.63 31.00%  $                 47.35 N/A N/A
FXQSCLCE2RM003 Bend Insensitive, Optimized, OM3, SC to PC B  $       73.61 31.00%  $                 50.79 N/A N/A
FXQSCLCE2RM004 Bend Insensitive, Optimized, OM3, SC to PC B  $       78.60 31.00%  $                 54.23 N/A N/A
FXQSCLCE2RM005 Bend Insensitive, Optimized, OM3, SC to PC B  $       83.62 31.00%  $                 57.70 N/A N/A
FXQSCLCE2RM006 Bend Insensitive, Optimized, OM3, SC to PC B  $       88.60 31.00%  $                 61.13 N/A N/A
FXQSCLCE2RM007 Bend Insensitive, Optimized, OM3, SC to PC B  $       93.59 31.00%  $                 64.58 N/A N/A
FXQSCLCE2RM008 Bend Insensitive, Optimized, OM3, SC to PC B  $       98.57 31.00%  $                 68.01 N/A N/A
FXQSCLCE2RM009 Bend Insensitive, Optimized, OM3, SC to PC B  $     103.59 31.00%  $                 71.48 N/A N/A
FXQSCLCE2RM010 Bend Insensitive, Optimized, OM3, SC to PC B  $     108.58 31.00%  $                 74.92 N/A N/A
FXQSCLCE2RM015 Bend Insensitive, Optimized, OM3, SC to PC B  $     133.54 31.00%  $                 92.14 N/A N/A
FXQSCLCE2RM020 Bend Insensitive, Optimized, OM3, SC to PC B  $     158.50 31.00%  $               109.37 N/A N/A
FXQSCLCE2RM025 Bend Insensitive, Optimized, OM3, SC to PC B  $     183.50 31.00%  $               126.62 N/A N/A
FXQSCLCE2RM030 Bend Insensitive, Optimized, OM3, SC to PC B  $     208.46 31.00%  $               143.84 N/A N/A
FXQSCSCE2RM001 Bend Insensitive, Optimized, OM3, SC to PC B  $       52.94 31.00%  $                 36.53 N/A N/A
FXQSCSCE2RM002 Bend Insensitive, Optimized, OM3, SC to PC B  $       54.95 31.00%  $                 37.92 N/A N/A
FXQSCSCE2RM003 Bend Insensitive, Optimized, OM3, SC to PC B  $       56.93 31.00%  $                 39.28 N/A N/A
FXQSCSCE2RM004 Bend Insensitive, Optimized, OM3, SC to PC B  $       58.94 31.00%  $                 40.67 N/A N/A
FXQSCSCE2RM005 Bend Insensitive, Optimized, OM3, SC to PC B  $       60.92 31.00%  $                 42.03 N/A N/A
FXQSCSCE2RM006 Bend Insensitive, Optimized, OM3, SC to PC B  $       62.93 31.00%  $                 43.42 N/A N/A
FXQSCSCE2RM007 Bend Insensitive, Optimized, OM3, SC to PC B  $       64.92 31.00%  $                 44.79 N/A N/A
FXQSCSCE2RM008 Bend Insensitive, Optimized, OM3, SC to PC B  $       66.92 31.00%  $                 46.17 N/A N/A
FXQSCSCE2RM009 Bend Insensitive, Optimized, OM3, SC to PC B  $       68.91 31.00%  $                 47.55 N/A N/A
FXQSCSCE2RM010 Bend Insensitive, Optimized, OM3, SC to PC B  $       70.93 31.00%  $                 48.94 N/A N/A
FXQSCSCE2RM015 Bend Insensitive, Optimized, OM3, SC to PC B  $       80.90 31.00%  $                 55.82 N/A N/A
FXQSCSCE2RM020 Bend Insensitive, Optimized, OM3, SC to PC B  $       90.91 31.00%  $                 62.73 N/A N/A
FXQSCSCE2RM025 Bend Insensitive, Optimized, OM3, SC to PC B  $     100.88 31.00%  $                 69.61 N/A N/A
FXQSCSCE2RM030 Bend Insensitive, Optimized, OM3, SC to PC B  $     110.88 31.00%  $                 76.51 N/A N/A
FXTRL7NQSONM001 OM3 12-Fiber Round Harness, LSZH, Female PC B  $     768.92 31.0%  $               530.55 N/A N/A
FXTRL7NQSONM002 OM3 12-Fiber Round Harness, LSZH, Female PC B  $     776.98 31.0%  $               536.12 N/A N/A
FXTRL7NQSONM003 OM3 12-Fiber Round Harness, LSZH, Female PC B  $     785.02 31.0%  $               541.66 N/A N/A
FXTRL7NQSONM004 OM3 12-Fiber Round Harness, LSZH, Female PC B  $     793.08 31.0%  $               547.23 N/A N/A
FXTRL7NQSONM005 OM3 12-Fiber Round Harness, LSZH, Female PC B  $     801.14 31.0%  $               552.79 N/A N/A
FXTRL7NQSONM006 OM3 12-Fiber Round Harness, LSZH, Female PC B  $     809.17 31.0%  $               558.33 N/A N/A
FXTRL7NQSONM007 OM3 12-Fiber Round Harness, LSZH, Female PC B  $     817.23 31.0%  $               563.89 N/A N/A
FXTRL7NQSONM008 OM3 12-Fiber Round Harness, LSZH, Female PC B  $     825.29 31.0%  $               569.45 N/A N/A
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FXTRL7NQSONM009 OM3 12-Fiber Round Harness, LSZH, Female PC B  $     833.33 31.0%  $               575.00 N/A N/A
FXTRL7NQSONM010 OM3 12-Fiber Round Harness, LSZH, Female PC B  $     841.39 31.0%  $               580.56 N/A N/A
FXTRL7NQSONM1.5 OM3 12-Fiber Round Harness, LSZH, Female PC B  $     772.95 31.0%  $               533.34 N/A N/A
FXTRL7NQSONM2.5 OM3 12-Fiber Round Harness, LSZH, Female PC B  $     780.99 31.0%  $               538.88 N/A N/A
FXTRL7NQSONM3.5 OM3 12-Fiber Round Harness, LSZH, Female PC B  $     789.05 31.0%  $               544.44 N/A N/A
FXTRL7NQSONM4.5 OM3 12-Fiber Round Harness, LSZH, Female PC B  $     797.11 31.0%  $               550.01 N/A N/A
FXTRL8NQSONM001 OM3 12-Fiber Round Harness, LSZH, Male P PC B  $     912.92 31.0%  $               629.91 N/A N/A
FXTRL8NQSONM002 OM3 12-Fiber Round Harness, LSZH, Male P PC B  $     922.63 31.0%  $               636.61 N/A N/A
FXTRL8NQSONM003 OM3 12-Fiber Round Harness, LSZH, Male P PC B  $     932.33 31.0%  $               643.31 N/A N/A
FXTRL8NQSONM004 OM3 12-Fiber Round Harness, LSZH, Male P PC B  $     942.04 31.0%  $               650.01 N/A N/A
FXTRL8NQSONM005 OM3 12-Fiber Round Harness, LSZH, Male P PC B  $     951.77 31.0%  $               656.72 N/A N/A
FXTRL8NQSONM006 OM3 12-Fiber Round Harness, LSZH, Male P PC B  $     961.47 31.0%  $               663.41 N/A N/A
FXTRL8NQSONM007 OM3 12-Fiber Round Harness, LSZH, Male P PC B  $     971.18 31.0%  $               670.11 N/A N/A
FXTRL8NQSONM008 OM3 12-Fiber Round Harness, LSZH, Male P PC B  $     980.89 31.0%  $               676.81 N/A N/A
FXTRL8NQSONM009 OM3 12-Fiber Round Harness, LSZH, Male P PC B  $     990.62 31.0%  $               683.53 N/A N/A
FXTRL8NQSONM010 OM3 12-Fiber Round Harness, LSZH, Male P PC B  $  1,000.32 31.0%  $               690.22 N/A N/A
FXTRL8NQSONM1.5 OM3 12-Fiber Round Harness, LSZH, Male P PC B  $     917.77 31.0%  $               633.26 N/A N/A
FXTRL8NQSONM2.5 OM3 12-Fiber Round Harness, LSZH, Male P PC B  $     927.48 31.0%  $               639.96 N/A N/A
FXTRL8NQSONM3.5 OM3 12-Fiber Round Harness, LSZH, Male P PC B  $     937.19 31.0%  $               646.66 N/A N/A
FXTRL8NQSONM4.5 OM3 12-Fiber Round Harness, LSZH, Male P PC B  $     946.91 31.0%  $               653.37 N/A N/A
FXTRP7N7NANF015 OM3 12-fiber, interconnect, plenum, PanM PC B  $     469.81 31.00%  $               324.17 N/A N/A
FXTRP7N7NANF020 OM3 12-fiber, interconnect, plenum, PanM PC B  $     486.68 31.00%  $               335.81 N/A N/A
FXTRP7N7NANF025 OM3 12-fiber, interconnect, plenum, PanM PC B  $     503.54 31.00%  $               347.44 N/A N/A
FXTRP7N7NANF030 OM3 12-fiber, interconnect, plenum, PanM PC B  $     520.41 31.00%  $               359.08 N/A N/A
FXTRP7N7NANF035 OM3 12-fiber, interconnect, plenum, PanM PC B  $     537.28 31.00%  $               370.72 N/A N/A
FXTRP7N7NANF040 OM3 12-fiber, interconnect, plenum, PanM PC B  $     554.14 31.00%  $               382.36 N/A N/A
FXTRP7N7NANF045 OM3 12-fiber, interconnect, plenum, PanM PC B  $     571.01 31.00%  $               394.00 N/A N/A
FXTRP7N7NANF050 OM3 12-fiber, interconnect, plenum, PanM PC B  $     587.87 31.00%  $               405.63 N/A N/A
FXTRP7N7NANF055 OM3 12-fiber, interconnect, plenum, PanM PC B  $     604.74 31.00%  $               417.27 N/A N/A
FXTRP7N7NANF060 OM3 12-fiber, interconnect, plenum, PanM PC B  $     621.61 31.00%  $               428.91 N/A N/A
FXTRP7N7NANF065 OM3 12-fiber, interconnect, plenum, PanM PC B  $     638.47 31.00%  $               440.54 N/A N/A
FXTRP7N7NANF070 OM3 12-fiber, interconnect, plenum, PanM PC B  $     655.34 31.00%  $               452.18 N/A N/A
FXTRP7N7NANM001 OM3 12-fiber, interconnect, plenum, PanM PC B  $     430.27 31.00%  $               296.89 N/A N/A
FXTRP7N7NANM003 OM3 12-fiber, interconnect, plenum, PanM PC B  $     452.40 31.00%  $               312.16 N/A N/A
FXTRP7N7NANM005 OM3 12-fiber, interconnect, plenum, PanM PC B  $     474.53 31.00%  $               327.43 N/A N/A
FXTRP7N7NANM010 OM3 12-fiber, interconnect, plenum, PanM PC B  $     529.85 31.00%  $               365.60 N/A N/A
FXTRP7N7NANM015 OM3 12-fiber, interconnect, plenum, PanM PC B  $     585.18 31.00%  $               403.77 N/A N/A
FXTRP7N7NANM020 OM3 12-fiber, interconnect, plenum, PanM PC B  $     640.50 31.00%  $               441.95 N/A N/A
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FXTRP7N7NANM025 OM3 12-fiber, interconnect, plenum, PanM PC B  $     695.82 31.00%  $               480.12 N/A N/A
FXTRP7N7NANM030 OM3 12-fiber, interconnect, plenum, PanM PC B  $     751.14 31.00%  $               518.29 N/A N/A
FXTRP7NQSONF003 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     718.27 31.0%  $               495.61 N/A N/A
FXTRP7NQSONF004 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     721.00 31.0%  $               497.49 N/A N/A
FXTRP7NQSONF005 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     723.74 31.0%  $               499.38 N/A N/A
FXTRP7NQSONF006 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     726.47 31.0%  $               501.26 N/A N/A
FXTRP7NQSONF007 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     729.21 31.0%  $               503.15 N/A N/A
FXTRP7NQSONF008 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     731.95 31.0%  $               505.05 N/A N/A
FXTRP7NQSONF009 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     734.68 31.0%  $               506.93 N/A N/A
FXTRP7NQSONF010 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     737.42 31.0%  $               508.82 N/A N/A
FXTRP7NQSONF011 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     740.16 31.0%  $               510.71 N/A N/A
FXTRP7NQSONF012 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     742.89 31.0%  $               512.59 N/A N/A
FXTRP7NQSONF013 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     745.63 31.0%  $               514.48 N/A N/A
FXTRP7NQSONF014 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     748.36 31.0%  $               516.37 N/A N/A
FXTRP7NQSONF015 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     751.10 31.0%  $               518.26 N/A N/A
FXTRP7NQSONF016 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     753.84 31.0%  $               520.15 N/A N/A
FXTRP7NQSONF017 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     756.57 31.0%  $               522.03 N/A N/A
FXTRP7NQSONF018 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     759.31 31.0%  $               523.92 N/A N/A
FXTRP7NQSONF019 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     762.04 31.0%  $               525.81 N/A N/A
FXTRP7NQSONF020 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     764.78 31.0%  $               527.70 N/A N/A
FXTRP7NQSONF021 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     767.52 31.0%  $               529.59 N/A N/A
FXTRP7NQSONF022 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     770.25 31.0%  $               531.47 N/A N/A
FXTRP7NQSONF023 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     772.99 31.0%  $               533.36 N/A N/A
FXTRP7NQSONF024 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     775.72 31.0%  $               535.25 N/A N/A
FXTRP7NQSONF025 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     778.46 31.0%  $               537.14 N/A N/A
FXTRP7NQSONF026 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     781.20 31.0%  $               539.03 N/A N/A
FXTRP7NQSONF027 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     783.93 31.0%  $               540.91 N/A N/A
FXTRP7NQSONF028 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     786.67 31.0%  $               542.80 N/A N/A
FXTRP7NQSONF029 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     789.40 31.0%  $               544.69 N/A N/A
FXTRP7NQSONF030 OM3 12-Fiber Round Harness, Plenum, Fema PC B  $     792.14 31.0%  $               546.58 N/A N/A
FXTRP8NQSONF003 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     718.27 31.0%  $               495.61 N/A N/A
FXTRP8NQSONF004 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     721.00 31.0%  $               497.49 N/A N/A
FXTRP8NQSONF005 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     723.74 31.0%  $               499.38 N/A N/A
FXTRP8NQSONF006 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     726.47 31.0%  $               501.26 N/A N/A
FXTRP8NQSONF007 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     729.21 31.0%  $               503.15 N/A N/A
FXTRP8NQSONF008 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     731.95 31.0%  $               505.05 N/A N/A
FXTRP8NQSONF009 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     734.68 31.0%  $               506.93 N/A N/A
FXTRP8NQSONF010 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     737.42 31.0%  $               508.82 N/A N/A
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FXTRP8NQSONF011 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     740.16 31.0%  $               510.71 N/A N/A
FXTRP8NQSONF012 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     742.89 31.0%  $               512.59 N/A N/A
FXTRP8NQSONF013 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     745.63 31.0%  $               514.48 N/A N/A
FXTRP8NQSONF014 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     748.36 31.0%  $               516.37 N/A N/A
FXTRP8NQSONF015 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     751.10 31.0%  $               518.26 N/A N/A
FXTRP8NQSONF016 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     753.84 31.0%  $               520.15 N/A N/A
FXTRP8NQSONF017 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     756.57 31.0%  $               522.03 N/A N/A
FXTRP8NQSONF018 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     759.31 31.0%  $               523.92 N/A N/A
FXTRP8NQSONF019 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     762.04 31.0%  $               525.81 N/A N/A
FXTRP8NQSONF020 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     764.78 31.0%  $               527.70 N/A N/A
FXTRP8NQSONF021 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     767.52 31.0%  $               529.59 N/A N/A
FXTRP8NQSONF022 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     770.25 31.0%  $               531.47 N/A N/A
FXTRP8NQSONF023 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     772.99 31.0%  $               533.36 N/A N/A
FXTRP8NQSONF024 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     775.72 31.0%  $               535.25 N/A N/A
FXTRP8NQSONF025 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     778.46 31.0%  $               537.14 N/A N/A
FXTRP8NQSONF026 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     781.20 31.0%  $               539.03 N/A N/A
FXTRP8NQSONF027 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     783.93 31.0%  $               540.91 N/A N/A
FXTRP8NQSONF028 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     786.67 31.0%  $               542.80 N/A N/A
FXTRP8NQSONF029 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     789.40 31.0%  $               544.69 N/A N/A
FXTRP8NQSONF030 OM3 12-Fiber Round Harness, Plenum, Male PC B  $     792.14 31.0%  $               546.58 N/A N/A
FXTSR17NNSNM001 12-fiber OM3 Indoor Trunk Riser LC Simpl PC B  $     219.48 31.0%  $               151.44 N/A N/A
FXTSR17NNSNM002 12-fiber OM3 Indoor Trunk Riser LC Simpl PC B  $     232.13 31.0%  $               160.17 N/A N/A
FXTSR17NNSNM003 12-fiber OM3 Indoor Trunk Riser LC Simpl PC B  $     244.76 31.0%  $               168.88 N/A N/A
FXTSR37NNSNM001 12-fiber OM3 Indoor Trunk Riser SC Simpl PC B  $     199.52 31.0%  $               137.67 N/A N/A
FXTSR37NNSNM002 12-fiber OM3 Indoor Trunk Riser SC Simpl PC B  $     211.03 31.0%  $               145.61 N/A N/A
FXTSR37NNSNM003 12-fiber OM3 Indoor Trunk Riser SC Simpl PC B  $     222.50 31.0%  $               153.53 N/A N/A
FXTYL7575XAM031 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,006.68 31.0%  $               694.61 N/A N/A
FXTYL7575XAM032 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,018.28 31.0%  $               702.61 N/A N/A
FXTYL7575XAM033 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,029.89 31.0%  $               710.62 N/A N/A
FXTYL7575XAM034 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,041.51 31.0%  $               718.64 N/A N/A
FXTYL7575XAM035 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,053.13 31.0%  $               726.66 N/A N/A
FXTYL7575XAM036 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,064.75 31.0%  $               734.68 N/A N/A
FXTYL7575XAM037 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,076.37 31.0%  $               742.70 N/A N/A
FXTYL7575XAM038 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,087.99 31.0%  $               750.71 N/A N/A
FXTYL7575XAM039 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,099.61 31.0%  $               758.73 N/A N/A
FXTYL7575XAM040 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,111.23 31.0%  $               766.75 N/A N/A
FXTYL7575XAM041 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,122.84 31.0%  $               774.76 N/A N/A
FXTYL7575XAM042 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,134.46 31.0%  $               782.78 N/A N/A
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FXTYL7575XAM043 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,146.08 31.0%  $               790.80 N/A N/A
FXTYL7575XAM044 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,157.68 31.0%  $               798.80 N/A N/A
FXTYL7575XAM045 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,169.30 31.0%  $               806.82 N/A N/A
FXTYL7575XAM046 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,180.92 31.0%  $               814.83 N/A N/A
FXTYL7575XAM047 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,192.54 31.0%  $               822.85 N/A N/A
FXTYL7575XAM048 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,204.16 31.0%  $               830.87 N/A N/A
FXTYL7575XAM049 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,215.78 31.0%  $               838.89 N/A N/A
FXTYL7575XAM050 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,227.40 31.0%  $               846.91 N/A N/A
FXTYL7575XAM051 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,239.01 31.0%  $               854.92 N/A N/A
FXTYL7575XAM052 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,250.63 31.0%  $               862.93 N/A N/A
FXTYL7575XAM053 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,262.25 31.0%  $               870.95 N/A N/A
FXTYL7575XAM054 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,273.87 31.0%  $               878.97 N/A N/A
FXTYL7575XAM055 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,285.49 31.0%  $               886.99 N/A N/A
FXTYL7575XAM056 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,297.11 31.0%  $               895.01 N/A N/A
FXTYL7575XAM057 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,308.71 31.0%  $               903.01 N/A N/A
FXTYL7575XAM058 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,320.33 31.0%  $               911.03 N/A N/A
FXTYL7575XAM059 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,331.95 31.0%  $               919.05 N/A N/A
FXTYL7575XAM060 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,343.56 31.0%  $               927.06 N/A N/A
FXTYL7575XAM061 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,355.18 31.0%  $               935.07 N/A N/A
FXTYL7575XAM062 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,366.80 31.0%  $               943.09 N/A N/A
FXTYL7575XAM063 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,378.42 31.0%  $               951.11 N/A N/A
FXTYL7575XAM064 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,390.04 31.0%  $               959.13 N/A N/A
FXTYL7575XAM065 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,401.66 31.0%  $               967.15 N/A N/A
FXTYL7575XAM066 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,413.28 31.0%  $               975.16 N/A N/A
FXTYL7575XAM067 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,424.90 31.0%  $               983.18 N/A N/A
FXTYL7575XAM068 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,436.51 31.0%  $               991.19 N/A N/A
FXTYL7575XAM069 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,448.11 31.0%  $               999.20 N/A N/A
FXTYL7575XAM070 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,459.73 31.0%  $            1,007.21 N/A N/A
FXTYL7575XAM071 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,471.35 31.0%  $            1,015.23 N/A N/A
FXTYL7575XAM072 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,482.97 31.0%  $            1,023.25 N/A N/A
FXTYL7575XAM073 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,494.59 31.0%  $            1,031.27 N/A N/A
FXTYL7575XAM074 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,506.21 31.0%  $            1,039.28 N/A N/A
FXTYL7575XAM075 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,517.83 31.0%  $            1,047.30 N/A N/A
FXTYL7575XAM076 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,529.45 31.0%  $            1,055.32 N/A N/A
FXTYL7575XAM077 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,541.07 31.0%  $            1,063.34 N/A N/A
FXTYL7575XAM078 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,552.68 31.0%  $            1,071.35 N/A N/A
FXTYL7575XAM079 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,564.30 31.0%  $            1,079.37 N/A N/A
FXTYL7575XAM080 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,575.92 31.0%  $            1,087.38 N/A N/A
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FXTYL7575XAM081 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,587.54 31.0%  $            1,095.40 N/A N/A
FXTYL7575XAM082 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,599.14 31.0%  $            1,103.41 N/A N/A
FXTYL7575XAM083 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,610.76 31.0%  $            1,111.42 N/A N/A
FXTYL7575XAM084 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,622.38 31.0%  $            1,119.44 N/A N/A
FXTYL7575XAM085 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,634.00 31.0%  $            1,127.46 N/A N/A
FXTYL7575XAM086 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,645.62 31.0%  $            1,135.48 N/A N/A
FXTYL7575XAM087 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,657.23 31.0%  $            1,143.49 N/A N/A
FXTYL7575XAM088 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,668.85 31.0%  $            1,151.51 N/A N/A
FXTYL7575XAM089 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,680.47 31.0%  $            1,159.52 N/A N/A
FXTYL7575XAM090 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,692.09 31.0%  $            1,167.54 N/A N/A
FXTYL7575XAM091 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,703.71 31.0%  $            1,175.56 N/A N/A
FXTYL7575XAM092 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,715.33 31.0%  $            1,183.58 N/A N/A
FXTYL7575XAM093 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,726.95 31.0%  $            1,191.60 N/A N/A
FXTYL7575XAM094 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,738.55 31.0%  $            1,199.60 N/A N/A
FXTYL7575XAM095 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,750.17 31.0%  $            1,207.62 N/A N/A
FXTYL7575XAM096 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,761.78 31.0%  $            1,215.63 N/A N/A
FXTYL7575XAM097 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,773.40 31.0%  $            1,223.65 N/A N/A
FXTYL7575XAM098 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,785.02 31.0%  $            1,231.66 N/A N/A
FXTYL7575XAM099 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,796.64 31.0%  $            1,239.68 N/A N/A
FXTYL7575XAM100 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,808.26 31.0%  $            1,247.70 N/A N/A
FXTYL7575XNM005 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     704.62 31.0%  $               486.19 N/A N/A
FXTYL7575XNM006 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     716.24 31.0%  $               494.21 N/A N/A
FXTYL7575XNM007 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     727.84 31.0%  $               502.21 N/A N/A
FXTYL7575XNM008 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     739.46 31.0%  $               510.23 N/A N/A
FXTYL7575XNM009 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     751.08 31.0%  $               518.25 N/A N/A
FXTYL7575XNM010 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     762.70 31.0%  $               526.26 N/A N/A
FXTYL7575XNM011 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     774.32 31.0%  $               534.28 N/A N/A
FXTYL7575XNM012 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     785.94 31.0%  $               542.30 N/A N/A
FXTYL7575XNM013 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     797.56 31.0%  $               550.32 N/A N/A
FXTYL7575XNM014 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     809.17 31.0%  $               558.33 N/A N/A
FXTYL7575XNM015 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     820.79 31.0%  $               566.35 N/A N/A
FXTYL7575XNM016 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     832.41 31.0%  $               574.36 N/A N/A
FXTYL7575XNM017 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     844.03 31.0%  $               582.38 N/A N/A
FXTYL7575XNM018 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     855.65 31.0%  $               590.40 N/A N/A
FXTYL7575XNM019 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     867.25 31.0%  $               598.40 N/A N/A
FXTYL7575XNM020 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     878.87 31.0%  $               606.42 N/A N/A
FXTYL7575XNM021 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     890.49 31.0%  $               614.44 N/A N/A
FXTYL7575XNM022 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     902.11 31.0%  $               622.46 N/A N/A
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FXTYL7575XNM023 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     913.72 31.0%  $               630.47 N/A N/A
FXTYL7575XNM024 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     925.34 31.0%  $               638.48 N/A N/A
FXTYL7575XNM025 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     936.96 31.0%  $               646.50 N/A N/A
FXTYL7575XNM026 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     948.58 31.0%  $               654.52 N/A N/A
FXTYL7575XNM027 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     960.20 31.0%  $               662.54 N/A N/A
FXTYL7575XNM028 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     971.82 31.0%  $               670.56 N/A N/A
FXTYL7575XNM029 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     983.44 31.0%  $               678.57 N/A N/A
FXTYL7575XNM030 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     995.06 31.0%  $               686.59 N/A N/A
FXTYL7575YAM031 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,006.68 31.0%  $               694.61 N/A N/A
FXTYL7575YAM032 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,018.28 31.0%  $               702.61 N/A N/A
FXTYL7575YAM033 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,029.89 31.0%  $               710.62 N/A N/A
FXTYL7575YAM034 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,041.51 31.0%  $               718.64 N/A N/A
FXTYL7575YAM035 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,053.13 31.0%  $               726.66 N/A N/A
FXTYL7575YAM036 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,064.75 31.0%  $               734.68 N/A N/A
FXTYL7575YAM037 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,076.37 31.0%  $               742.70 N/A N/A
FXTYL7575YAM038 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,087.99 31.0%  $               750.71 N/A N/A
FXTYL7575YAM039 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,099.61 31.0%  $               758.73 N/A N/A
FXTYL7575YAM040 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,111.23 31.0%  $               766.75 N/A N/A
FXTYL7575YAM041 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,122.84 31.0%  $               774.76 N/A N/A
FXTYL7575YAM042 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,134.46 31.0%  $               782.78 N/A N/A
FXTYL7575YAM043 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,146.08 31.0%  $               790.80 N/A N/A
FXTYL7575YAM044 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,157.68 31.0%  $               798.80 N/A N/A
FXTYL7575YAM045 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,169.30 31.0%  $               806.82 N/A N/A
FXTYL7575YAM046 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,180.92 31.0%  $               814.83 N/A N/A
FXTYL7575YAM047 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,192.54 31.0%  $               822.85 N/A N/A
FXTYL7575YAM048 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,204.16 31.0%  $               830.87 N/A N/A
FXTYL7575YAM049 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,215.78 31.0%  $               838.89 N/A N/A
FXTYL7575YAM050 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,227.40 31.0%  $               846.91 N/A N/A
FXTYL7575YAM051 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,239.01 31.0%  $               854.92 N/A N/A
FXTYL7575YAM052 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,250.63 31.0%  $               862.93 N/A N/A
FXTYL7575YAM053 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,262.25 31.0%  $               870.95 N/A N/A
FXTYL7575YAM054 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,273.87 31.0%  $               878.97 N/A N/A
FXTYL7575YAM055 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,285.49 31.0%  $               886.99 N/A N/A
FXTYL7575YAM056 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,297.11 31.0%  $               895.01 N/A N/A
FXTYL7575YAM057 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,308.71 31.0%  $               903.01 N/A N/A
FXTYL7575YAM058 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,320.33 31.0%  $               911.03 N/A N/A
FXTYL7575YAM059 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,331.95 31.0%  $               919.05 N/A N/A
FXTYL7575YAM060 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,343.56 31.0%  $               927.06 N/A N/A
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FXTYL7575YAM061 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,355.18 31.0%  $               935.07 N/A N/A
FXTYL7575YAM062 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,366.80 31.0%  $               943.09 N/A N/A
FXTYL7575YAM063 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,378.42 31.0%  $               951.11 N/A N/A
FXTYL7575YAM064 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,390.04 31.0%  $               959.13 N/A N/A
FXTYL7575YAM065 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,401.66 31.0%  $               967.15 N/A N/A
FXTYL7575YAM066 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,413.28 31.0%  $               975.16 N/A N/A
FXTYL7575YAM067 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,424.90 31.0%  $               983.18 N/A N/A
FXTYL7575YAM068 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,436.51 31.0%  $               991.19 N/A N/A
FXTYL7575YAM069 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,448.11 31.0%  $               999.20 N/A N/A
FXTYL7575YAM070 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,459.73 31.0%  $            1,007.21 N/A N/A
FXTYL7575YAM071 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,471.35 31.0%  $            1,015.23 N/A N/A
FXTYL7575YAM072 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,482.97 31.0%  $            1,023.25 N/A N/A
FXTYL7575YAM073 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,494.59 31.0%  $            1,031.27 N/A N/A
FXTYL7575YAM074 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,506.21 31.0%  $            1,039.28 N/A N/A
FXTYL7575YAM075 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,517.83 31.0%  $            1,047.30 N/A N/A
FXTYL7575YAM076 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,529.45 31.0%  $            1,055.32 N/A N/A
FXTYL7575YAM077 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,541.07 31.0%  $            1,063.34 N/A N/A
FXTYL7575YAM078 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,552.68 31.0%  $            1,071.35 N/A N/A
FXTYL7575YAM079 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,564.30 31.0%  $            1,079.37 N/A N/A
FXTYL7575YAM080 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,575.92 31.0%  $            1,087.38 N/A N/A
FXTYL7575YAM081 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,587.54 31.0%  $            1,095.40 N/A N/A
FXTYL7575YAM082 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,599.14 31.0%  $            1,103.41 N/A N/A
FXTYL7575YAM083 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,610.76 31.0%  $            1,111.42 N/A N/A
FXTYL7575YAM084 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,622.38 31.0%  $            1,119.44 N/A N/A
FXTYL7575YAM085 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,634.00 31.0%  $            1,127.46 N/A N/A
FXTYL7575YAM086 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,645.62 31.0%  $            1,135.48 N/A N/A
FXTYL7575YAM087 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,657.23 31.0%  $            1,143.49 N/A N/A
FXTYL7575YAM088 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,668.85 31.0%  $            1,151.51 N/A N/A
FXTYL7575YAM089 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,680.47 31.0%  $            1,159.52 N/A N/A
FXTYL7575YAM090 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,692.09 31.0%  $            1,167.54 N/A N/A
FXTYL7575YAM091 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,703.71 31.0%  $            1,175.56 N/A N/A
FXTYL7575YAM092 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,715.33 31.0%  $            1,183.58 N/A N/A
FXTYL7575YAM093 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,726.95 31.0%  $            1,191.60 N/A N/A
FXTYL7575YAM094 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,738.55 31.0%  $            1,199.60 N/A N/A
FXTYL7575YAM095 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,750.17 31.0%  $            1,207.62 N/A N/A
FXTYL7575YAM096 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,761.78 31.0%  $            1,215.63 N/A N/A
FXTYL7575YAM097 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,773.40 31.0%  $            1,223.65 N/A N/A
FXTYL7575YAM098 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,785.02 31.0%  $            1,231.66 N/A N/A
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FXTYL7575YAM099 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,796.64 31.0%  $            1,239.68 N/A N/A
FXTYL7575YAM100 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,808.26 31.0%  $            1,247.70 N/A N/A
FXTYL7575YNM005 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     704.62 31.0%  $               486.19 N/A N/A
FXTYL7575YNM006 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     716.24 31.0%  $               494.21 N/A N/A
FXTYL7575YNM007 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     727.84 31.0%  $               502.21 N/A N/A
FXTYL7575YNM008 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     739.46 31.0%  $               510.23 N/A N/A
FXTYL7575YNM009 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     751.08 31.0%  $               518.25 N/A N/A
FXTYL7575YNM010 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     762.70 31.0%  $               526.26 N/A N/A
FXTYL7575YNM011 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     774.32 31.0%  $               534.28 N/A N/A
FXTYL7575YNM012 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     785.94 31.0%  $               542.30 N/A N/A
FXTYL7575YNM013 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     797.56 31.0%  $               550.32 N/A N/A
FXTYL7575YNM014 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     809.17 31.0%  $               558.33 N/A N/A
FXTYL7575YNM015 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     820.79 31.0%  $               566.35 N/A N/A
FXTYL7575YNM016 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     832.41 31.0%  $               574.36 N/A N/A
FXTYL7575YNM017 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     844.03 31.0%  $               582.38 N/A N/A
FXTYL7575YNM018 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     855.65 31.0%  $               590.40 N/A N/A
FXTYL7575YNM019 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     867.25 31.0%  $               598.40 N/A N/A
FXTYL7575YNM020 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     878.87 31.0%  $               606.42 N/A N/A
FXTYL7575YNM021 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     890.49 31.0%  $               614.44 N/A N/A
FXTYL7575YNM022 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     902.11 31.0%  $               622.46 N/A N/A
FXTYL7575YNM023 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     913.72 31.0%  $               630.47 N/A N/A
FXTYL7575YNM024 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     925.34 31.0%  $               638.48 N/A N/A
FXTYL7575YNM025 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     936.96 31.0%  $               646.50 N/A N/A
FXTYL7575YNM026 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     948.58 31.0%  $               654.52 N/A N/A
FXTYL7575YNM027 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     960.20 31.0%  $               662.54 N/A N/A
FXTYL7575YNM028 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     971.82 31.0%  $               670.56 N/A N/A
FXTYL7575YNM029 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     983.44 31.0%  $               678.57 N/A N/A
FXTYL7575YNM030 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     995.06 31.0%  $               686.59 N/A N/A
FXTYP7575XAF105 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,044.01 31.0%  $               720.37 N/A N/A
FXTYP7575XAF110 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,062.93 31.0%  $               733.42 N/A N/A
FXTYP7575XAF115 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,081.86 31.0%  $               746.48 N/A N/A
FXTYP7575XAF120 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,100.79 31.0%  $               759.55 N/A N/A
FXTYP7575XAF125 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,119.72 31.0%  $               772.61 N/A N/A
FXTYP7575XAF130 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,138.64 31.0%  $               785.66 N/A N/A
FXTYP7575XAF135 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,157.57 31.0%  $               798.72 N/A N/A
FXTYP7575XAF140 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,176.50 31.0%  $               811.79 N/A N/A
FXTYP7575XAF145 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,195.42 31.0%  $               824.84 N/A N/A
FXTYP7575XAF150 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,214.35 31.0%  $               837.90 N/A N/A
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FXTYP7575XAF155 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,233.28 31.0%  $               850.96 N/A N/A
FXTYP7575XAF160 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,252.21 31.0%  $               864.02 N/A N/A
FXTYP7575XAF165 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,271.13 31.0%  $               877.08 N/A N/A
FXTYP7575XAF170 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,290.06 31.0%  $               890.14 N/A N/A
FXTYP7575XAF175 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,308.99 31.0%  $               903.20 N/A N/A
FXTYP7575XAF180 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,327.92 31.0%  $               916.26 N/A N/A
FXTYP7575XAF185 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,346.84 31.0%  $               929.32 N/A N/A
FXTYP7575XAF190 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,365.77 31.0%  $               942.38 N/A N/A
FXTYP7575XAF195 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,384.70 31.0%  $               955.44 N/A N/A
FXTYP7575XAF200 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,403.63 31.0%  $               968.50 N/A N/A
FXTYP7575XAF205 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,422.55 31.0%  $               981.56 N/A N/A
FXTYP7575XAF210 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,441.48 31.0%  $               994.62 N/A N/A
FXTYP7575XAF215 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,460.41 31.0%  $            1,007.68 N/A N/A
FXTYP7575XAF220 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,479.34 31.0%  $            1,020.74 N/A N/A
FXTYP7575XAF225 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,498.26 31.0%  $            1,033.80 N/A N/A
FXTYP7575XAF230 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,517.19 31.0%  $            1,046.86 N/A N/A
FXTYP7575XAF235 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,536.12 31.0%  $            1,059.92 N/A N/A
FXTYP7575XAF240 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,555.05 31.0%  $            1,072.98 N/A N/A
FXTYP7575XAF245 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,573.97 31.0%  $            1,086.04 N/A N/A
FXTYP7575XAF250 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,592.90 31.0%  $            1,099.10 N/A N/A
FXTYP7575XAF255 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,611.83 31.0%  $            1,112.16 N/A N/A
FXTYP7575XAF260 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,630.75 31.0%  $            1,125.22 N/A N/A
FXTYP7575XAF265 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,649.68 31.0%  $            1,138.28 N/A N/A
FXTYP7575XAF270 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,668.61 31.0%  $            1,151.34 N/A N/A
FXTYP7575XAF275 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,687.54 31.0%  $            1,164.40 N/A N/A
FXTYP7575XAF280 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,706.46 31.0%  $            1,177.46 N/A N/A
FXTYP7575XAF285 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,725.39 31.0%  $            1,190.52 N/A N/A
FXTYP7575XAF290 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,744.32 31.0%  $            1,203.58 N/A N/A
FXTYP7575XAF295 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,763.25 31.0%  $            1,216.64 N/A N/A
FXTYP7575XAF300 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,782.17 31.0%  $            1,229.70 N/A N/A
FXTYP7575XNF015 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     703.31 31.0%  $               485.28 N/A N/A
FXTYP7575XNF016 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     707.10 31.0%  $               487.90 N/A N/A
FXTYP7575XNF017 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     710.88 31.0%  $               490.51 N/A N/A
FXTYP7575XNF018 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     714.67 31.0%  $               493.12 N/A N/A
FXTYP7575XNF019 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     718.45 31.0%  $               495.73 N/A N/A
FXTYP7575XNF020 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     722.24 31.0%  $               498.35 N/A N/A
FXTYP7575XNF021 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     726.03 31.0%  $               500.96 N/A N/A
FXTYP7575XNF022 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     729.81 31.0%  $               503.57 N/A N/A
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FXTYP7575XNF023 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     733.60 31.0%  $               506.18 N/A N/A
FXTYP7575XNF024 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     737.38 31.0%  $               508.79 N/A N/A
FXTYP7575XNF025 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     741.17 31.0%  $               511.41 N/A N/A
FXTYP7575XNF026 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     744.95 31.0%  $               514.02 N/A N/A
FXTYP7575XNF027 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     748.74 31.0%  $               516.63 N/A N/A
FXTYP7575XNF028 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     752.52 31.0%  $               519.24 N/A N/A
FXTYP7575XNF029 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     756.31 31.0%  $               521.85 N/A N/A
FXTYP7575XNF030 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     760.09 31.0%  $               524.46 N/A N/A
FXTYP7575XNF031 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     763.88 31.0%  $               527.08 N/A N/A
FXTYP7575XNF032 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     767.67 31.0%  $               529.69 N/A N/A
FXTYP7575XNF033 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     771.45 31.0%  $               532.30 N/A N/A
FXTYP7575XNF034 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     775.24 31.0%  $               534.92 N/A N/A
FXTYP7575XNF035 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     779.02 31.0%  $               537.52 N/A N/A
FXTYP7575XNF036 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     782.81 31.0%  $               540.14 N/A N/A
FXTYP7575XNF037 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     786.59 31.0%  $               542.75 N/A N/A
FXTYP7575XNF038 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     790.38 31.0%  $               545.36 N/A N/A
FXTYP7575XNF039 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     794.16 31.0%  $               547.97 N/A N/A
FXTYP7575XNF040 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     797.95 31.0%  $               550.59 N/A N/A
FXTYP7575XNF041 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     801.73 31.0%  $               553.19 N/A N/A
FXTYP7575XNF042 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     805.52 31.0%  $               555.81 N/A N/A
FXTYP7575XNF043 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     809.31 31.0%  $               558.42 N/A N/A
FXTYP7575XNF044 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     813.09 31.0%  $               561.03 N/A N/A
FXTYP7575XNF045 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     816.88 31.0%  $               563.65 N/A N/A
FXTYP7575XNF046 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     820.66 31.0%  $               566.26 N/A N/A
FXTYP7575XNF047 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     824.45 31.0%  $               568.87 N/A N/A
FXTYP7575XNF048 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     828.23 31.0%  $               571.48 N/A N/A
FXTYP7575XNF049 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     832.02 31.0%  $               574.09 N/A N/A
FXTYP7575XNF050 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     835.80 31.0%  $               576.70 N/A N/A
FXTYP7575XNF051 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     839.59 31.0%  $               579.32 N/A N/A
FXTYP7575XNF052 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     843.37 31.0%  $               581.93 N/A N/A
FXTYP7575XNF053 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     847.16 31.0%  $               584.54 N/A N/A
FXTYP7575XNF054 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     850.95 31.0%  $               587.16 N/A N/A
FXTYP7575XNF055 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     854.73 31.0%  $               589.76 N/A N/A
FXTYP7575XNF056 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     858.52 31.0%  $               592.38 N/A N/A
FXTYP7575XNF057 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     862.30 31.0%  $               594.99 N/A N/A
FXTYP7575XNF058 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     866.09 31.0%  $               597.60 N/A N/A
FXTYP7575XNF059 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     869.87 31.0%  $               600.21 N/A N/A
FXTYP7575XNF060 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     873.66 31.0%  $               602.83 N/A N/A
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FXTYP7575XNF061 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     877.44 31.0%  $               605.43 N/A N/A
FXTYP7575XNF062 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     881.23 31.0%  $               608.05 N/A N/A
FXTYP7575XNF063 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     885.02 31.0%  $               610.66 N/A N/A
FXTYP7575XNF064 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     888.80 31.0%  $               613.27 N/A N/A
FXTYP7575XNF065 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     892.59 31.0%  $               615.89 N/A N/A
FXTYP7575XNF066 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     896.37 31.0%  $               618.50 N/A N/A
FXTYP7575XNF067 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     900.16 31.0%  $               621.11 N/A N/A
FXTYP7575XNF068 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     903.94 31.0%  $               623.72 N/A N/A
FXTYP7575XNF069 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     907.73 31.0%  $               626.33 N/A N/A
FXTYP7575XNF070 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     911.51 31.0%  $               628.94 N/A N/A
FXTYP7575XNF071 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     915.30 31.0%  $               631.56 N/A N/A
FXTYP7575XNF072 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     919.08 31.0%  $               634.17 N/A N/A
FXTYP7575XNF073 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     922.87 31.0%  $               636.78 N/A N/A
FXTYP7575XNF074 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     926.66 31.0%  $               639.40 N/A N/A
FXTYP7575XNF075 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     930.44 31.0%  $               642.00 N/A N/A
FXTYP7575XNF076 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     934.23 31.0%  $               644.62 N/A N/A
FXTYP7575XNF077 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     938.01 31.0%  $               647.23 N/A N/A
FXTYP7575XNF078 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     941.80 31.0%  $               649.84 N/A N/A
FXTYP7575XNF079 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     945.58 31.0%  $               652.45 N/A N/A
FXTYP7575XNF080 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     949.37 31.0%  $               655.07 N/A N/A
FXTYP7575XNF081 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     953.15 31.0%  $               657.67 N/A N/A
FXTYP7575XNF082 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     956.94 31.0%  $               660.29 N/A N/A
FXTYP7575XNF083 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     960.72 31.0%  $               662.90 N/A N/A
FXTYP7575XNF084 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     964.51 31.0%  $               665.51 N/A N/A
FXTYP7575XNF085 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     968.30 31.0%  $               668.13 N/A N/A
FXTYP7575XNF086 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     972.08 31.0%  $               670.74 N/A N/A
FXTYP7575XNF087 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     975.87 31.0%  $               673.35 N/A N/A
FXTYP7575XNF088 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     979.65 31.0%  $               675.96 N/A N/A
FXTYP7575XNF089 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     983.44 31.0%  $               678.57 N/A N/A
FXTYP7575XNF090 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     987.22 31.0%  $               681.18 N/A N/A
FXTYP7575XNF091 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     991.01 31.0%  $               683.80 N/A N/A
FXTYP7575XNF092 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     994.79 31.0%  $               686.41 N/A N/A
FXTYP7575XNF093 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     998.58 31.0%  $               689.02 N/A N/A
FXTYP7575XNF094 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,002.37 31.0%  $               691.64 N/A N/A
FXTYP7575XNF095 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,006.15 31.0%  $               694.24 N/A N/A
FXTYP7575XNF096 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,009.94 31.0%  $               696.86 N/A N/A
FXTYP7575XNF097 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,013.72 31.0%  $               699.47 N/A N/A
FXTYP7575XNF098 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,017.51 31.0%  $               702.08 N/A N/A
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FXTYP7575XNF099 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,021.29 31.0%  $               704.69 N/A N/A
FXTYP7575XNF100 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,025.08 31.0%  $               707.31 N/A N/A
FXTYP7575YAF105 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,044.01 31.0%  $               720.37 N/A N/A
FXTYP7575YAF110 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,062.93 31.0%  $               733.42 N/A N/A
FXTYP7575YAF115 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,081.86 31.0%  $               746.48 N/A N/A
FXTYP7575YAF120 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,100.79 31.0%  $               759.55 N/A N/A
FXTYP7575YAF125 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,119.72 31.0%  $               772.61 N/A N/A
FXTYP7575YAF130 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,138.64 31.0%  $               785.66 N/A N/A
FXTYP7575YAF135 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,157.57 31.0%  $               798.72 N/A N/A
FXTYP7575YAF140 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,176.50 31.0%  $               811.79 N/A N/A
FXTYP7575YAF145 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,195.42 31.0%  $               824.84 N/A N/A
FXTYP7575YAF150 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,214.35 31.0%  $               837.90 N/A N/A
FXTYP7575YAF155 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,233.28 31.0%  $               850.96 N/A N/A
FXTYP7575YAF160 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,252.21 31.0%  $               864.02 N/A N/A
FXTYP7575YAF165 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,271.13 31.0%  $               877.08 N/A N/A
FXTYP7575YAF170 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,290.06 31.0%  $               890.14 N/A N/A
FXTYP7575YAF175 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,308.99 31.0%  $               903.20 N/A N/A
FXTYP7575YAF180 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,327.92 31.0%  $               916.26 N/A N/A
FXTYP7575YAF185 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,346.84 31.0%  $               929.32 N/A N/A
FXTYP7575YAF190 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,365.77 31.0%  $               942.38 N/A N/A
FXTYP7575YAF195 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,384.70 31.0%  $               955.44 N/A N/A
FXTYP7575YAF200 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,403.63 31.0%  $               968.50 N/A N/A
FXTYP7575YAF205 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,422.55 31.0%  $               981.56 N/A N/A
FXTYP7575YAF210 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,441.48 31.0%  $               994.62 N/A N/A
FXTYP7575YAF215 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,460.41 31.0%  $            1,007.68 N/A N/A
FXTYP7575YAF220 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,479.34 31.0%  $            1,020.74 N/A N/A
FXTYP7575YAF225 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,498.26 31.0%  $            1,033.80 N/A N/A
FXTYP7575YAF230 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,517.19 31.0%  $            1,046.86 N/A N/A
FXTYP7575YAF235 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,536.12 31.0%  $            1,059.92 N/A N/A
FXTYP7575YAF240 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,555.05 31.0%  $            1,072.98 N/A N/A
FXTYP7575YAF245 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,573.97 31.0%  $            1,086.04 N/A N/A
FXTYP7575YAF250 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,592.90 31.0%  $            1,099.10 N/A N/A
FXTYP7575YAF255 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,611.83 31.0%  $            1,112.16 N/A N/A
FXTYP7575YAF260 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,630.75 31.0%  $            1,125.22 N/A N/A
FXTYP7575YAF265 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,649.68 31.0%  $            1,138.28 N/A N/A
FXTYP7575YAF270 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,668.61 31.0%  $            1,151.34 N/A N/A
FXTYP7575YAF275 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,687.54 31.0%  $            1,164.40 N/A N/A
FXTYP7575YAF280 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,706.46 31.0%  $            1,177.46 N/A N/A
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FXTYP7575YAF285 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,725.39 31.0%  $            1,190.52 N/A N/A
FXTYP7575YAF290 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,744.32 31.0%  $            1,203.58 N/A N/A
FXTYP7575YAF295 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,763.25 31.0%  $            1,216.64 N/A N/A
FXTYP7575YAF300 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,782.17 31.0%  $            1,229.70 N/A N/A
FXTYP7575YNF015 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     703.31 31.0%  $               485.28 N/A N/A
FXTYP7575YNF016 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     707.10 31.0%  $               487.90 N/A N/A
FXTYP7575YNF017 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     710.88 31.0%  $               490.51 N/A N/A
FXTYP7575YNF018 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     714.67 31.0%  $               493.12 N/A N/A
FXTYP7575YNF019 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     718.45 31.0%  $               495.73 N/A N/A
FXTYP7575YNF020 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     722.24 31.0%  $               498.35 N/A N/A
FXTYP7575YNF021 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     726.03 31.0%  $               500.96 N/A N/A
FXTYP7575YNF022 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     729.81 31.0%  $               503.57 N/A N/A
FXTYP7575YNF023 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     733.60 31.0%  $               506.18 N/A N/A
FXTYP7575YNF024 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     737.38 31.0%  $               508.79 N/A N/A
FXTYP7575YNF025 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     741.17 31.0%  $               511.41 N/A N/A
FXTYP7575YNF026 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     744.95 31.0%  $               514.02 N/A N/A
FXTYP7575YNF027 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     748.74 31.0%  $               516.63 N/A N/A
FXTYP7575YNF028 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     752.52 31.0%  $               519.24 N/A N/A
FXTYP7575YNF029 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     756.31 31.0%  $               521.85 N/A N/A
FXTYP7575YNF030 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     760.09 31.0%  $               524.46 N/A N/A
FXTYP7575YNF031 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     763.88 31.0%  $               527.08 N/A N/A
FXTYP7575YNF032 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     767.67 31.0%  $               529.69 N/A N/A
FXTYP7575YNF033 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     771.45 31.0%  $               532.30 N/A N/A
FXTYP7575YNF034 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     775.24 31.0%  $               534.92 N/A N/A
FXTYP7575YNF035 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     779.02 31.0%  $               537.52 N/A N/A
FXTYP7575YNF036 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     782.81 31.0%  $               540.14 N/A N/A
FXTYP7575YNF037 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     786.59 31.0%  $               542.75 N/A N/A
FXTYP7575YNF038 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     790.38 31.0%  $               545.36 N/A N/A
FXTYP7575YNF039 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     794.16 31.0%  $               547.97 N/A N/A
FXTYP7575YNF040 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     797.95 31.0%  $               550.59 N/A N/A
FXTYP7575YNF041 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     801.73 31.0%  $               553.19 N/A N/A
FXTYP7575YNF042 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     805.52 31.0%  $               555.81 N/A N/A
FXTYP7575YNF043 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     809.31 31.0%  $               558.42 N/A N/A
FXTYP7575YNF044 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     813.09 31.0%  $               561.03 N/A N/A
FXTYP7575YNF045 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     816.88 31.0%  $               563.65 N/A N/A
FXTYP7575YNF046 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     820.66 31.0%  $               566.26 N/A N/A
FXTYP7575YNF047 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     824.45 31.0%  $               568.87 N/A N/A
FXTYP7575YNF048 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     828.23 31.0%  $               571.48 N/A N/A
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FXTYP7575YNF049 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     832.02 31.0%  $               574.09 N/A N/A
FXTYP7575YNF050 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     835.80 31.0%  $               576.70 N/A N/A
FXTYP7575YNF051 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     839.59 31.0%  $               579.32 N/A N/A
FXTYP7575YNF052 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     843.37 31.0%  $               581.93 N/A N/A
FXTYP7575YNF053 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     847.16 31.0%  $               584.54 N/A N/A
FXTYP7575YNF054 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     850.95 31.0%  $               587.16 N/A N/A
FXTYP7575YNF055 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     854.73 31.0%  $               589.76 N/A N/A
FXTYP7575YNF056 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     858.52 31.0%  $               592.38 N/A N/A
FXTYP7575YNF057 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     862.30 31.0%  $               594.99 N/A N/A
FXTYP7575YNF058 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     866.09 31.0%  $               597.60 N/A N/A
FXTYP7575YNF059 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     869.87 31.0%  $               600.21 N/A N/A
FXTYP7575YNF060 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     873.66 31.0%  $               602.83 N/A N/A
FXTYP7575YNF061 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     877.44 31.0%  $               605.43 N/A N/A
FXTYP7575YNF062 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     881.23 31.0%  $               608.05 N/A N/A
FXTYP7575YNF063 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     885.02 31.0%  $               610.66 N/A N/A
FXTYP7575YNF064 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     888.80 31.0%  $               613.27 N/A N/A
FXTYP7575YNF065 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     892.59 31.0%  $               615.89 N/A N/A
FXTYP7575YNF066 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     896.37 31.0%  $               618.50 N/A N/A
FXTYP7575YNF067 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     900.16 31.0%  $               621.11 N/A N/A
FXTYP7575YNF068 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     903.94 31.0%  $               623.72 N/A N/A
FXTYP7575YNF069 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     907.73 31.0%  $               626.33 N/A N/A
FXTYP7575YNF070 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     911.51 31.0%  $               628.94 N/A N/A
FXTYP7575YNF071 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     915.30 31.0%  $               631.56 N/A N/A
FXTYP7575YNF072 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     919.08 31.0%  $               634.17 N/A N/A
FXTYP7575YNF073 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     922.87 31.0%  $               636.78 N/A N/A
FXTYP7575YNF074 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     926.66 31.0%  $               639.40 N/A N/A
FXTYP7575YNF075 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     930.44 31.0%  $               642.00 N/A N/A
FXTYP7575YNF076 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     934.23 31.0%  $               644.62 N/A N/A
FXTYP7575YNF077 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     938.01 31.0%  $               647.23 N/A N/A
FXTYP7575YNF078 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     941.80 31.0%  $               649.84 N/A N/A
FXTYP7575YNF079 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     945.58 31.0%  $               652.45 N/A N/A
FXTYP7575YNF080 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     949.37 31.0%  $               655.07 N/A N/A
FXTYP7575YNF081 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     953.15 31.0%  $               657.67 N/A N/A
FXTYP7575YNF082 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     956.94 31.0%  $               660.29 N/A N/A
FXTYP7575YNF083 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     960.72 31.0%  $               662.90 N/A N/A
FXTYP7575YNF084 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     964.51 31.0%  $               665.51 N/A N/A
FXTYP7575YNF085 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     968.30 31.0%  $               668.13 N/A N/A
FXTYP7575YNF086 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     972.08 31.0%  $               670.74 N/A N/A
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FXTYP7575YNF087 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     975.87 31.0%  $               673.35 N/A N/A
FXTYP7575YNF088 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     979.65 31.0%  $               675.96 N/A N/A
FXTYP7575YNF089 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     983.44 31.0%  $               678.57 N/A N/A
FXTYP7575YNF090 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     987.22 31.0%  $               681.18 N/A N/A
FXTYP7575YNF091 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     991.01 31.0%  $               683.80 N/A N/A
FXTYP7575YNF092 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     994.79 31.0%  $               686.41 N/A N/A
FXTYP7575YNF093 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $     998.58 31.0%  $               689.02 N/A N/A
FXTYP7575YNF094 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,002.37 31.0%  $               691.64 N/A N/A
FXTYP7575YNF095 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,006.15 31.0%  $               694.24 N/A N/A
FXTYP7575YNF096 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,009.94 31.0%  $               696.86 N/A N/A
FXTYP7575YNF097 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,013.72 31.0%  $               699.47 N/A N/A
FXTYP7575YNF098 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,017.51 31.0%  $               702.08 N/A N/A
FXTYP7575YNF099 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,021.29 31.0%  $               704.69 N/A N/A
FXTYP7575YNF100 12-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,025.08 31.0%  $               707.31 N/A N/A
FXTYP7E7EAAF100 OM3 12-fiber, indoor, small diameter tru PC B  $     935.58 31.00%  $               645.55 N/A N/A
FXUYL7575XAM031 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,700.34 31.0%  $            1,173.23 N/A N/A
FXUYL7575XAM032 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,723.52 31.0%  $            1,189.23 N/A N/A
FXUYL7575XAM033 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,746.68 31.0%  $            1,205.21 N/A N/A
FXUYL7575XAM034 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,769.86 31.0%  $            1,221.20 N/A N/A
FXUYL7575XAM035 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,793.04 31.0%  $            1,237.20 N/A N/A
FXUYL7575XAM036 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,816.21 31.0%  $            1,253.18 N/A N/A
FXUYL7575XAM037 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,839.39 31.0%  $            1,269.18 N/A N/A
FXUYL7575XAM038 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,862.55 31.0%  $            1,285.16 N/A N/A
FXUYL7575XAM039 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,885.73 31.0%  $            1,301.15 N/A N/A
FXUYL7575XAM040 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,908.89 31.0%  $            1,317.13 N/A N/A
FXUYL7575XAM041 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,932.08 31.0%  $            1,333.14 N/A N/A
FXUYL7575XAM042 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,955.26 31.0%  $            1,349.13 N/A N/A
FXUYL7575XAM043 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,978.42 31.0%  $            1,365.11 N/A N/A
FXUYL7575XAM044 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,001.60 31.0%  $            1,381.10 N/A N/A
FXUYL7575XAM045 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,024.76 31.0%  $            1,397.08 N/A N/A
FXUYL7575XAM046 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,047.94 31.0%  $            1,413.08 N/A N/A
FXUYL7575XAM047 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,071.11 31.0%  $            1,429.07 N/A N/A
FXUYL7575XAM048 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,094.29 31.0%  $            1,445.06 N/A N/A
FXUYL7575XAM049 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,117.45 31.0%  $            1,461.04 N/A N/A
FXUYL7575XAM050 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,140.63 31.0%  $            1,477.03 N/A N/A
FXUYL7575XAM051 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,163.81 31.0%  $            1,493.03 N/A N/A
FXUYL7575XAM052 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,186.98 31.0%  $            1,509.02 N/A N/A
FXUYL7575XAM053 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,210.16 31.0%  $            1,525.01 N/A N/A

6068 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FXUYL7575XAM054 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,233.32 31.0%  $            1,540.99 N/A N/A
FXUYL7575XAM055 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,256.50 31.0%  $            1,556.99 N/A N/A
FXUYL7575XAM056 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,279.66 31.0%  $            1,572.97 N/A N/A
FXUYL7575XAM057 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,302.85 31.0%  $            1,588.97 N/A N/A
FXUYL7575XAM058 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,326.01 31.0%  $            1,604.95 N/A N/A
FXUYL7575XAM059 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,349.19 31.0%  $            1,620.94 N/A N/A
FXUYL7575XAM060 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,372.37 31.0%  $            1,636.94 N/A N/A
FXUYL7575XAM061 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,395.53 31.0%  $            1,652.92 N/A N/A
FXUYL7575XAM062 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,418.72 31.0%  $            1,668.92 N/A N/A
FXUYL7575XAM063 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,441.88 31.0%  $            1,684.90 N/A N/A
FXUYL7575XAM064 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,465.06 31.0%  $            1,700.89 N/A N/A
FXUYL7575XAM065 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,488.22 31.0%  $            1,716.87 N/A N/A
FXUYL7575XAM066 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,511.40 31.0%  $            1,732.87 N/A N/A
FXUYL7575XAM067 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,534.59 31.0%  $            1,748.87 N/A N/A
FXUYL7575XAM068 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,557.75 31.0%  $            1,764.85 N/A N/A
FXUYL7575XAM069 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,580.93 31.0%  $            1,780.84 N/A N/A
FXUYL7575XAM070 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,604.09 31.0%  $            1,796.82 N/A N/A
FXUYL7575XAM071 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,627.27 31.0%  $            1,812.82 N/A N/A
FXUYL7575XAM072 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,650.44 31.0%  $            1,828.80 N/A N/A
FXUYL7575XAM073 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,673.62 31.0%  $            1,844.80 N/A N/A
FXUYL7575XAM074 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,696.78 31.0%  $            1,860.78 N/A N/A
FXUYL7575XAM075 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,719.96 31.0%  $            1,876.77 N/A N/A
FXUYL7575XAM076 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,743.14 31.0%  $            1,892.77 N/A N/A
FXUYL7575XAM077 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,766.31 31.0%  $            1,908.75 N/A N/A
FXUYL7575XAM078 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,789.49 31.0%  $            1,924.75 N/A N/A
FXUYL7575XAM079 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,812.65 31.0%  $            1,940.73 N/A N/A
FXUYL7575XAM080 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,835.83 31.0%  $            1,956.72 N/A N/A
FXUYL7575XAM081 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,858.99 31.0%  $            1,972.70 N/A N/A
FXUYL7575XAM082 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,882.17 31.0%  $            1,988.70 N/A N/A
FXUYL7575XAM083 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,905.34 31.0%  $            2,004.68 N/A N/A
FXUYL7575XAM084 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,928.52 31.0%  $            2,020.68 N/A N/A
FXUYL7575XAM085 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,951.70 31.0%  $            2,036.67 N/A N/A
FXUYL7575XAM086 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,974.86 31.0%  $            2,052.65 N/A N/A
FXUYL7575XAM087 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,998.04 31.0%  $            2,068.65 N/A N/A
FXUYL7575XAM088 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,021.21 31.0%  $            2,084.63 N/A N/A
FXUYL7575XAM089 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,044.39 31.0%  $            2,100.63 N/A N/A
FXUYL7575XAM090 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,067.55 31.0%  $            2,116.61 N/A N/A
FXUYL7575XAM091 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,090.73 31.0%  $            2,132.60 N/A N/A
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FXUYL7575XAM092 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,113.91 31.0%  $            2,148.60 N/A N/A
FXUYL7575XAM093 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,137.08 31.0%  $            2,164.59 N/A N/A
FXUYL7575XAM094 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,160.26 31.0%  $            2,180.58 N/A N/A
FXUYL7575XAM095 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,183.42 31.0%  $            2,196.56 N/A N/A
FXUYL7575XAM096 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,206.60 31.0%  $            2,212.55 N/A N/A
FXUYL7575XAM097 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,229.76 31.0%  $            2,228.53 N/A N/A
FXUYL7575XAM098 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,252.95 31.0%  $            2,244.54 N/A N/A
FXUYL7575XAM099 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,276.11 31.0%  $            2,260.52 N/A N/A
FXUYL7575XAM100 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,299.29 31.0%  $            2,276.51 N/A N/A
FXUYL7575XNM005 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,097.85 31.0%  $               757.52 N/A N/A
FXUYL7575XNM006 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,121.01 31.0%  $               773.50 N/A N/A
FXUYL7575XNM007 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,144.19 31.0%  $               789.49 N/A N/A
FXUYL7575XNM008 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,167.35 31.0%  $               805.47 N/A N/A
FXUYL7575XNM009 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,190.53 31.0%  $               821.47 N/A N/A
FXUYL7575XNM010 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,213.71 31.0%  $               837.46 N/A N/A
FXUYL7575XNM011 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,236.88 31.0%  $               853.45 N/A N/A
FXUYL7575XNM012 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,260.06 31.0%  $               869.44 N/A N/A
FXUYL7575XNM013 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,283.22 31.0%  $               885.42 N/A N/A
FXUYL7575XNM014 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,306.40 31.0%  $               901.42 N/A N/A
FXUYL7575XNM015 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,329.57 31.0%  $               917.40 N/A N/A
FXUYL7575XNM016 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,352.75 31.0%  $               933.40 N/A N/A
FXUYL7575XNM017 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,375.93 31.0%  $               949.39 N/A N/A
FXUYL7575XNM018 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,399.09 31.0%  $               965.37 N/A N/A
FXUYL7575XNM019 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,422.27 31.0%  $               981.37 N/A N/A
FXUYL7575XNM020 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,445.43 31.0%  $               997.35 N/A N/A
FXUYL7575XNM021 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,468.62 31.0%  $            1,013.35 N/A N/A
FXUYL7575XNM022 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,491.78 31.0%  $            1,029.33 N/A N/A
FXUYL7575XNM023 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,514.96 31.0%  $            1,045.32 N/A N/A
FXUYL7575XNM024 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,538.12 31.0%  $            1,061.30 N/A N/A
FXUYL7575XNM025 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,561.30 31.0%  $            1,077.30 N/A N/A
FXUYL7575XNM026 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,584.49 31.0%  $            1,093.30 N/A N/A
FXUYL7575XNM027 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,607.65 31.0%  $            1,109.28 N/A N/A
FXUYL7575XNM028 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,630.83 31.0%  $            1,125.27 N/A N/A
FXUYL7575XNM029 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,653.99 31.0%  $            1,141.25 N/A N/A
FXUYL7575XNM030 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,677.17 31.0%  $            1,157.25 N/A N/A
FXUYL7575YAM031 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,700.34 31.0%  $            1,173.23 N/A N/A
FXUYL7575YAM032 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,723.52 31.0%  $            1,189.23 N/A N/A
FXUYL7575YAM033 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,746.68 31.0%  $            1,205.21 N/A N/A
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FXUYL7575YAM034 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,769.86 31.0%  $            1,221.20 N/A N/A
FXUYL7575YAM035 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,793.04 31.0%  $            1,237.20 N/A N/A
FXUYL7575YAM036 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,816.21 31.0%  $            1,253.18 N/A N/A
FXUYL7575YAM037 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,839.39 31.0%  $            1,269.18 N/A N/A
FXUYL7575YAM038 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,862.55 31.0%  $            1,285.16 N/A N/A
FXUYL7575YAM039 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,885.73 31.0%  $            1,301.15 N/A N/A
FXUYL7575YAM040 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,908.89 31.0%  $            1,317.13 N/A N/A
FXUYL7575YAM041 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,932.08 31.0%  $            1,333.14 N/A N/A
FXUYL7575YAM042 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,955.26 31.0%  $            1,349.13 N/A N/A
FXUYL7575YAM043 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,978.42 31.0%  $            1,365.11 N/A N/A
FXUYL7575YAM044 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,001.60 31.0%  $            1,381.10 N/A N/A
FXUYL7575YAM045 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,024.76 31.0%  $            1,397.08 N/A N/A
FXUYL7575YAM046 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,047.94 31.0%  $            1,413.08 N/A N/A
FXUYL7575YAM047 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,071.11 31.0%  $            1,429.07 N/A N/A
FXUYL7575YAM048 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,094.29 31.0%  $            1,445.06 N/A N/A
FXUYL7575YAM049 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,117.45 31.0%  $            1,461.04 N/A N/A
FXUYL7575YAM050 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,140.63 31.0%  $            1,477.03 N/A N/A
FXUYL7575YAM051 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,163.81 31.0%  $            1,493.03 N/A N/A
FXUYL7575YAM052 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,186.98 31.0%  $            1,509.02 N/A N/A
FXUYL7575YAM053 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,210.16 31.0%  $            1,525.01 N/A N/A
FXUYL7575YAM054 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,233.32 31.0%  $            1,540.99 N/A N/A
FXUYL7575YAM055 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,256.50 31.0%  $            1,556.99 N/A N/A
FXUYL7575YAM056 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,279.66 31.0%  $            1,572.97 N/A N/A
FXUYL7575YAM057 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,302.85 31.0%  $            1,588.97 N/A N/A
FXUYL7575YAM058 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,326.01 31.0%  $            1,604.95 N/A N/A
FXUYL7575YAM059 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,349.19 31.0%  $            1,620.94 N/A N/A
FXUYL7575YAM060 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,372.37 31.0%  $            1,636.94 N/A N/A
FXUYL7575YAM061 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,395.53 31.0%  $            1,652.92 N/A N/A
FXUYL7575YAM062 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,418.72 31.0%  $            1,668.92 N/A N/A
FXUYL7575YAM063 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,441.88 31.0%  $            1,684.90 N/A N/A
FXUYL7575YAM064 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,465.06 31.0%  $            1,700.89 N/A N/A
FXUYL7575YAM065 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,488.22 31.0%  $            1,716.87 N/A N/A
FXUYL7575YAM066 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,511.40 31.0%  $            1,732.87 N/A N/A
FXUYL7575YAM067 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,534.59 31.0%  $            1,748.87 N/A N/A
FXUYL7575YAM068 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,557.75 31.0%  $            1,764.85 N/A N/A
FXUYL7575YAM069 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,580.93 31.0%  $            1,780.84 N/A N/A
FXUYL7575YAM070 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,604.09 31.0%  $            1,796.82 N/A N/A
FXUYL7575YAM071 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,627.27 31.0%  $            1,812.82 N/A N/A

6071 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FXUYL7575YAM072 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,650.44 31.0%  $            1,828.80 N/A N/A
FXUYL7575YAM073 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,673.62 31.0%  $            1,844.80 N/A N/A
FXUYL7575YAM074 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,696.78 31.0%  $            1,860.78 N/A N/A
FXUYL7575YAM075 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,719.96 31.0%  $            1,876.77 N/A N/A
FXUYL7575YAM076 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,743.14 31.0%  $            1,892.77 N/A N/A
FXUYL7575YAM077 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,766.31 31.0%  $            1,908.75 N/A N/A
FXUYL7575YAM078 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,789.49 31.0%  $            1,924.75 N/A N/A
FXUYL7575YAM079 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,812.65 31.0%  $            1,940.73 N/A N/A
FXUYL7575YAM080 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,835.83 31.0%  $            1,956.72 N/A N/A
FXUYL7575YAM081 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,858.99 31.0%  $            1,972.70 N/A N/A
FXUYL7575YAM082 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,882.17 31.0%  $            1,988.70 N/A N/A
FXUYL7575YAM083 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,905.34 31.0%  $            2,004.68 N/A N/A
FXUYL7575YAM084 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,928.52 31.0%  $            2,020.68 N/A N/A
FXUYL7575YAM085 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,951.70 31.0%  $            2,036.67 N/A N/A
FXUYL7575YAM086 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,974.86 31.0%  $            2,052.65 N/A N/A
FXUYL7575YAM087 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,998.04 31.0%  $            2,068.65 N/A N/A
FXUYL7575YAM088 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,021.21 31.0%  $            2,084.63 N/A N/A
FXUYL7575YAM089 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,044.39 31.0%  $            2,100.63 N/A N/A
FXUYL7575YAM090 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,067.55 31.0%  $            2,116.61 N/A N/A
FXUYL7575YAM091 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,090.73 31.0%  $            2,132.60 N/A N/A
FXUYL7575YAM092 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,113.91 31.0%  $            2,148.60 N/A N/A
FXUYL7575YAM093 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,137.08 31.0%  $            2,164.59 N/A N/A
FXUYL7575YAM094 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,160.26 31.0%  $            2,180.58 N/A N/A
FXUYL7575YAM095 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,183.42 31.0%  $            2,196.56 N/A N/A
FXUYL7575YAM096 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,206.60 31.0%  $            2,212.55 N/A N/A
FXUYL7575YAM097 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,229.76 31.0%  $            2,228.53 N/A N/A
FXUYL7575YAM098 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,252.95 31.0%  $            2,244.54 N/A N/A
FXUYL7575YAM099 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,276.11 31.0%  $            2,260.52 N/A N/A
FXUYL7575YAM100 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,299.29 31.0%  $            2,276.51 N/A N/A
FXUYL7575YNM005 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,097.85 31.0%  $               757.52 N/A N/A
FXUYL7575YNM006 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,121.01 31.0%  $               773.50 N/A N/A
FXUYL7575YNM007 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,144.19 31.0%  $               789.49 N/A N/A
FXUYL7575YNM008 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,167.35 31.0%  $               805.47 N/A N/A
FXUYL7575YNM009 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,190.53 31.0%  $               821.47 N/A N/A
FXUYL7575YNM010 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,213.71 31.0%  $               837.46 N/A N/A
FXUYL7575YNM011 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,236.88 31.0%  $               853.45 N/A N/A
FXUYL7575YNM012 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,260.06 31.0%  $               869.44 N/A N/A
FXUYL7575YNM013 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,283.22 31.0%  $               885.42 N/A N/A
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FXUYL7575YNM014 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,306.40 31.0%  $               901.42 N/A N/A
FXUYL7575YNM015 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,329.57 31.0%  $               917.40 N/A N/A
FXUYL7575YNM016 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,352.75 31.0%  $               933.40 N/A N/A
FXUYL7575YNM017 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,375.93 31.0%  $               949.39 N/A N/A
FXUYL7575YNM018 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,399.09 31.0%  $               965.37 N/A N/A
FXUYL7575YNM019 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,422.27 31.0%  $               981.37 N/A N/A
FXUYL7575YNM020 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,445.43 31.0%  $               997.35 N/A N/A
FXUYL7575YNM021 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,468.62 31.0%  $            1,013.35 N/A N/A
FXUYL7575YNM022 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,491.78 31.0%  $            1,029.33 N/A N/A
FXUYL7575YNM023 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,514.96 31.0%  $            1,045.32 N/A N/A
FXUYL7575YNM024 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,538.12 31.0%  $            1,061.30 N/A N/A
FXUYL7575YNM025 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,561.30 31.0%  $            1,077.30 N/A N/A
FXUYL7575YNM026 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,584.49 31.0%  $            1,093.30 N/A N/A
FXUYL7575YNM027 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,607.65 31.0%  $            1,109.28 N/A N/A
FXUYL7575YNM028 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,630.83 31.0%  $            1,125.27 N/A N/A
FXUYL7575YNM029 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,653.99 31.0%  $            1,141.25 N/A N/A
FXUYL7575YNM030 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,677.17 31.0%  $            1,157.25 N/A N/A
FXUYP7575XAF105 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,778.89 31.0%  $            1,227.43 N/A N/A
FXUYP7575XAF110 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,816.84 31.0%  $            1,253.62 N/A N/A
FXUYP7575XAF115 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,854.79 31.0%  $            1,279.81 N/A N/A
FXUYP7575XAF120 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,892.74 31.0%  $            1,305.99 N/A N/A
FXUYP7575XAF125 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,930.69 31.0%  $            1,332.18 N/A N/A
FXUYP7575XAF130 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,968.64 31.0%  $            1,358.36 N/A N/A
FXUYP7575XAF135 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,006.59 31.0%  $            1,384.55 N/A N/A
FXUYP7575XAF140 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,044.53 31.0%  $            1,410.73 N/A N/A
FXUYP7575XAF145 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,082.48 31.0%  $            1,436.91 N/A N/A
FXUYP7575XAF150 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,120.43 31.0%  $            1,463.10 N/A N/A
FXUYP7575XAF155 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,158.38 31.0%  $            1,489.28 N/A N/A
FXUYP7575XAF160 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,196.33 31.0%  $            1,515.47 N/A N/A
FXUYP7575XAF165 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,234.28 31.0%  $            1,541.65 N/A N/A
FXUYP7575XAF170 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,272.23 31.0%  $            1,567.84 N/A N/A
FXUYP7575XAF175 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,310.17 31.0%  $            1,594.02 N/A N/A
FXUYP7575XAF180 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,348.12 31.0%  $            1,620.20 N/A N/A
FXUYP7575XAF185 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,386.07 31.0%  $            1,646.39 N/A N/A
FXUYP7575XAF190 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,424.02 31.0%  $            1,672.57 N/A N/A
FXUYP7575XAF195 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,461.97 31.0%  $            1,698.76 N/A N/A
FXUYP7575XAF200 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,499.92 31.0%  $            1,724.94 N/A N/A
FXUYP7575XAF205 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,537.86 31.0%  $            1,751.12 N/A N/A
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FXUYP7575XAF210 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,575.81 31.0%  $            1,777.31 N/A N/A
FXUYP7575XAF215 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,613.76 31.0%  $            1,803.49 N/A N/A
FXUYP7575XAF220 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,651.71 31.0%  $            1,829.68 N/A N/A
FXUYP7575XAF225 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,689.66 31.0%  $            1,855.87 N/A N/A
FXUYP7575XAF230 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,727.61 31.0%  $            1,882.05 N/A N/A
FXUYP7575XAF235 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,765.56 31.0%  $            1,908.24 N/A N/A
FXUYP7575XAF240 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,803.50 31.0%  $            1,934.42 N/A N/A
FXUYP7575XAF245 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,841.45 31.0%  $            1,960.60 N/A N/A
FXUYP7575XAF250 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,879.40 31.0%  $            1,986.79 N/A N/A
FXUYP7575XAF255 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,917.35 31.0%  $            2,012.97 N/A N/A
FXUYP7575XAF260 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,955.30 31.0%  $            2,039.16 N/A N/A
FXUYP7575XAF265 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,993.25 31.0%  $            2,065.34 N/A N/A
FXUYP7575XAF270 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,031.20 31.0%  $            2,091.53 N/A N/A
FXUYP7575XAF275 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,069.14 31.0%  $            2,117.71 N/A N/A
FXUYP7575XAF280 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,107.09 31.0%  $            2,143.89 N/A N/A
FXUYP7575XAF285 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,145.04 31.0%  $            2,170.08 N/A N/A
FXUYP7575XAF290 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,182.99 31.0%  $            2,196.26 N/A N/A
FXUYP7575XAF295 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,220.94 31.0%  $            2,222.45 N/A N/A
FXUYP7575XAF300 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,258.89 31.0%  $            2,248.63 N/A N/A
FXUYP7575XNF015 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,095.82 31.0%  $               756.12 N/A N/A
FXUYP7575XNF016 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,103.41 31.0%  $               761.35 N/A N/A
FXUYP7575XNF017 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,111.00 31.0%  $               766.59 N/A N/A
FXUYP7575XNF018 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,118.59 31.0%  $               771.83 N/A N/A
FXUYP7575XNF019 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,126.18 31.0%  $               777.06 N/A N/A
FXUYP7575XNF020 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,133.77 31.0%  $               782.30 N/A N/A
FXUYP7575XNF021 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,141.36 31.0%  $               787.54 N/A N/A
FXUYP7575XNF022 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,148.95 31.0%  $               792.78 N/A N/A
FXUYP7575XNF023 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,156.54 31.0%  $               798.01 N/A N/A
FXUYP7575XNF024 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,164.13 31.0%  $               803.25 N/A N/A
FXUYP7575XNF025 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,171.72 31.0%  $               808.49 N/A N/A
FXUYP7575XNF026 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,179.31 31.0%  $               813.72 N/A N/A
FXUYP7575XNF027 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,186.90 31.0%  $               818.96 N/A N/A
FXUYP7575XNF028 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,194.49 31.0%  $               824.20 N/A N/A
FXUYP7575XNF029 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,202.08 31.0%  $               829.44 N/A N/A
FXUYP7575XNF030 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,209.67 31.0%  $               834.67 N/A N/A
FXUYP7575XNF031 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,217.26 31.0%  $               839.91 N/A N/A
FXUYP7575XNF032 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,224.85 31.0%  $               845.15 N/A N/A
FXUYP7575XNF033 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,232.44 31.0%  $               850.38 N/A N/A
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FXUYP7575XNF034 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,240.03 31.0%  $               855.62 N/A N/A
FXUYP7575XNF035 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,247.62 31.0%  $               860.86 N/A N/A
FXUYP7575XNF036 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,255.21 31.0%  $               866.09 N/A N/A
FXUYP7575XNF037 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,262.79 31.0%  $               871.33 N/A N/A
FXUYP7575XNF038 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,270.38 31.0%  $               876.56 N/A N/A
FXUYP7575XNF039 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,277.97 31.0%  $               881.80 N/A N/A
FXUYP7575XNF040 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,285.56 31.0%  $               887.04 N/A N/A
FXUYP7575XNF041 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,293.15 31.0%  $               892.27 N/A N/A
FXUYP7575XNF042 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,300.74 31.0%  $               897.51 N/A N/A
FXUYP7575XNF043 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,308.33 31.0%  $               902.75 N/A N/A
FXUYP7575XNF044 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,315.92 31.0%  $               907.98 N/A N/A
FXUYP7575XNF045 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,323.51 31.0%  $               913.22 N/A N/A
FXUYP7575XNF046 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,331.10 31.0%  $               918.46 N/A N/A
FXUYP7575XNF047 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,338.69 31.0%  $               923.70 N/A N/A
FXUYP7575XNF048 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,346.28 31.0%  $               928.93 N/A N/A
FXUYP7575XNF049 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,353.87 31.0%  $               934.17 N/A N/A
FXUYP7575XNF050 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,361.46 31.0%  $               939.41 N/A N/A
FXUYP7575XNF051 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,369.05 31.0%  $               944.64 N/A N/A
FXUYP7575XNF052 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,376.64 31.0%  $               949.88 N/A N/A
FXUYP7575XNF053 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,384.23 31.0%  $               955.12 N/A N/A
FXUYP7575XNF054 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,391.82 31.0%  $               960.36 N/A N/A
FXUYP7575XNF055 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,399.41 31.0%  $               965.59 N/A N/A
FXUYP7575XNF056 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,407.00 31.0%  $               970.83 N/A N/A
FXUYP7575XNF057 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,414.59 31.0%  $               976.07 N/A N/A
FXUYP7575XNF058 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,422.18 31.0%  $               981.30 N/A N/A
FXUYP7575XNF059 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,429.77 31.0%  $               986.54 N/A N/A
FXUYP7575XNF060 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,437.36 31.0%  $               991.78 N/A N/A
FXUYP7575XNF061 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,444.95 31.0%  $               997.02 N/A N/A
FXUYP7575XNF062 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,452.54 31.0%  $            1,002.25 N/A N/A
FXUYP7575XNF063 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,460.13 31.0%  $            1,007.49 N/A N/A
FXUYP7575XNF064 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,467.72 31.0%  $            1,012.73 N/A N/A
FXUYP7575XNF065 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,475.31 31.0%  $            1,017.96 N/A N/A
FXUYP7575XNF066 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,482.90 31.0%  $            1,023.20 N/A N/A
FXUYP7575XNF067 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,490.49 31.0%  $            1,028.44 N/A N/A
FXUYP7575XNF068 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,498.08 31.0%  $            1,033.68 N/A N/A
FXUYP7575XNF069 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,505.67 31.0%  $            1,038.91 N/A N/A
FXUYP7575XNF070 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,513.26 31.0%  $            1,044.15 N/A N/A
FXUYP7575XNF071 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,520.84 31.0%  $            1,049.38 N/A N/A
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FXUYP7575XNF072 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,528.43 31.0%  $            1,054.62 N/A N/A
FXUYP7575XNF073 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,536.02 31.0%  $            1,059.85 N/A N/A
FXUYP7575XNF074 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,543.61 31.0%  $            1,065.09 N/A N/A
FXUYP7575XNF075 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,551.20 31.0%  $            1,070.33 N/A N/A
FXUYP7575XNF076 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,558.79 31.0%  $            1,075.57 N/A N/A
FXUYP7575XNF077 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,566.38 31.0%  $            1,080.80 N/A N/A
FXUYP7575XNF078 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,573.97 31.0%  $            1,086.04 N/A N/A
FXUYP7575XNF079 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,581.56 31.0%  $            1,091.28 N/A N/A
FXUYP7575XNF080 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,589.15 31.0%  $            1,096.51 N/A N/A
FXUYP7575XNF081 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,596.74 31.0%  $            1,101.75 N/A N/A
FXUYP7575XNF082 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,604.33 31.0%  $            1,106.99 N/A N/A
FXUYP7575XNF083 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,611.92 31.0%  $            1,112.22 N/A N/A
FXUYP7575XNF084 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,619.51 31.0%  $            1,117.46 N/A N/A
FXUYP7575XNF085 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,627.10 31.0%  $            1,122.70 N/A N/A
FXUYP7575XNF086 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,634.69 31.0%  $            1,127.94 N/A N/A
FXUYP7575XNF087 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,642.28 31.0%  $            1,133.17 N/A N/A
FXUYP7575XNF088 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,649.87 31.0%  $            1,138.41 N/A N/A
FXUYP7575XNF089 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,657.46 31.0%  $            1,143.65 N/A N/A
FXUYP7575XNF090 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,665.05 31.0%  $            1,148.88 N/A N/A
FXUYP7575XNF091 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,672.64 31.0%  $            1,154.12 N/A N/A
FXUYP7575XNF092 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,680.23 31.0%  $            1,159.36 N/A N/A
FXUYP7575XNF093 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,687.82 31.0%  $            1,164.60 N/A N/A
FXUYP7575XNF094 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,695.41 31.0%  $            1,169.83 N/A N/A
FXUYP7575XNF095 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,703.00 31.0%  $            1,175.07 N/A N/A
FXUYP7575XNF096 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,710.59 31.0%  $            1,180.31 N/A N/A
FXUYP7575XNF097 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,718.18 31.0%  $            1,185.54 N/A N/A
FXUYP7575XNF098 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,725.77 31.0%  $            1,190.78 N/A N/A
FXUYP7575XNF099 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,733.36 31.0%  $            1,196.02 N/A N/A
FXUYP7575XNF100 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,740.95 31.0%  $            1,201.26 N/A N/A
FXUYP7575YAF105 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,778.89 31.0%  $            1,227.43 N/A N/A
FXUYP7575YAF110 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,816.84 31.0%  $            1,253.62 N/A N/A
FXUYP7575YAF115 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,854.79 31.0%  $            1,279.81 N/A N/A
FXUYP7575YAF120 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,892.74 31.0%  $            1,305.99 N/A N/A
FXUYP7575YAF125 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,930.69 31.0%  $            1,332.18 N/A N/A
FXUYP7575YAF130 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,968.64 31.0%  $            1,358.36 N/A N/A
FXUYP7575YAF135 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,006.59 31.0%  $            1,384.55 N/A N/A
FXUYP7575YAF140 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,044.53 31.0%  $            1,410.73 N/A N/A
FXUYP7575YAF145 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,082.48 31.0%  $            1,436.91 N/A N/A
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FXUYP7575YAF150 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,120.43 31.0%  $            1,463.10 N/A N/A
FXUYP7575YAF155 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,158.38 31.0%  $            1,489.28 N/A N/A
FXUYP7575YAF160 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,196.33 31.0%  $            1,515.47 N/A N/A
FXUYP7575YAF165 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,234.28 31.0%  $            1,541.65 N/A N/A
FXUYP7575YAF170 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,272.23 31.0%  $            1,567.84 N/A N/A
FXUYP7575YAF175 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,310.17 31.0%  $            1,594.02 N/A N/A
FXUYP7575YAF180 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,348.12 31.0%  $            1,620.20 N/A N/A
FXUYP7575YAF185 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,386.07 31.0%  $            1,646.39 N/A N/A
FXUYP7575YAF190 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,424.02 31.0%  $            1,672.57 N/A N/A
FXUYP7575YAF195 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,461.97 31.0%  $            1,698.76 N/A N/A
FXUYP7575YAF200 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,499.92 31.0%  $            1,724.94 N/A N/A
FXUYP7575YAF205 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,537.86 31.0%  $            1,751.12 N/A N/A
FXUYP7575YAF210 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,575.81 31.0%  $            1,777.31 N/A N/A
FXUYP7575YAF215 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,613.76 31.0%  $            1,803.49 N/A N/A
FXUYP7575YAF220 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,651.71 31.0%  $            1,829.68 N/A N/A
FXUYP7575YAF225 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,689.66 31.0%  $            1,855.87 N/A N/A
FXUYP7575YAF230 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,727.61 31.0%  $            1,882.05 N/A N/A
FXUYP7575YAF235 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,765.56 31.0%  $            1,908.24 N/A N/A
FXUYP7575YAF240 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,803.50 31.0%  $            1,934.42 N/A N/A
FXUYP7575YAF245 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,841.45 31.0%  $            1,960.60 N/A N/A
FXUYP7575YAF250 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,879.40 31.0%  $            1,986.79 N/A N/A
FXUYP7575YAF255 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,917.35 31.0%  $            2,012.97 N/A N/A
FXUYP7575YAF260 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,955.30 31.0%  $            2,039.16 N/A N/A
FXUYP7575YAF265 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  2,993.25 31.0%  $            2,065.34 N/A N/A
FXUYP7575YAF270 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,031.20 31.0%  $            2,091.53 N/A N/A
FXUYP7575YAF275 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,069.14 31.0%  $            2,117.71 N/A N/A
FXUYP7575YAF280 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,107.09 31.0%  $            2,143.89 N/A N/A
FXUYP7575YAF285 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,145.04 31.0%  $            2,170.08 N/A N/A
FXUYP7575YAF290 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,182.99 31.0%  $            2,196.26 N/A N/A
FXUYP7575YAF295 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,220.94 31.0%  $            2,222.45 N/A N/A
FXUYP7575YAF300 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  3,258.89 31.0%  $            2,248.63 N/A N/A
FXUYP7575YNF015 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,095.82 31.0%  $               756.12 N/A N/A
FXUYP7575YNF016 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,103.41 31.0%  $               761.35 N/A N/A
FXUYP7575YNF017 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,111.00 31.0%  $               766.59 N/A N/A
FXUYP7575YNF018 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,118.59 31.0%  $               771.83 N/A N/A
FXUYP7575YNF019 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,126.18 31.0%  $               777.06 N/A N/A
FXUYP7575YNF020 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,133.77 31.0%  $               782.30 N/A N/A
FXUYP7575YNF021 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,141.36 31.0%  $               787.54 N/A N/A
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FXUYP7575YNF022 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,148.95 31.0%  $               792.78 N/A N/A
FXUYP7575YNF023 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,156.54 31.0%  $               798.01 N/A N/A
FXUYP7575YNF024 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,164.13 31.0%  $               803.25 N/A N/A
FXUYP7575YNF025 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,171.72 31.0%  $               808.49 N/A N/A
FXUYP7575YNF026 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,179.31 31.0%  $               813.72 N/A N/A
FXUYP7575YNF027 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,186.90 31.0%  $               818.96 N/A N/A
FXUYP7575YNF028 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,194.49 31.0%  $               824.20 N/A N/A
FXUYP7575YNF029 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,202.08 31.0%  $               829.44 N/A N/A
FXUYP7575YNF030 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,209.67 31.0%  $               834.67 N/A N/A
FXUYP7575YNF031 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,217.26 31.0%  $               839.91 N/A N/A
FXUYP7575YNF032 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,224.85 31.0%  $               845.15 N/A N/A
FXUYP7575YNF033 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,232.44 31.0%  $               850.38 N/A N/A
FXUYP7575YNF034 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,240.03 31.0%  $               855.62 N/A N/A
FXUYP7575YNF035 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,247.62 31.0%  $               860.86 N/A N/A
FXUYP7575YNF036 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,255.21 31.0%  $               866.09 N/A N/A
FXUYP7575YNF037 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,262.79 31.0%  $               871.33 N/A N/A
FXUYP7575YNF038 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,270.38 31.0%  $               876.56 N/A N/A
FXUYP7575YNF039 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,277.97 31.0%  $               881.80 N/A N/A
FXUYP7575YNF040 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,285.56 31.0%  $               887.04 N/A N/A
FXUYP7575YNF041 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,293.15 31.0%  $               892.27 N/A N/A
FXUYP7575YNF042 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,300.74 31.0%  $               897.51 N/A N/A
FXUYP7575YNF043 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,308.33 31.0%  $               902.75 N/A N/A
FXUYP7575YNF044 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,315.92 31.0%  $               907.98 N/A N/A
FXUYP7575YNF045 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,323.51 31.0%  $               913.22 N/A N/A
FXUYP7575YNF046 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,331.10 31.0%  $               918.46 N/A N/A
FXUYP7575YNF047 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,338.69 31.0%  $               923.70 N/A N/A
FXUYP7575YNF048 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,346.28 31.0%  $               928.93 N/A N/A
FXUYP7575YNF049 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,353.87 31.0%  $               934.17 N/A N/A
FXUYP7575YNF050 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,361.46 31.0%  $               939.41 N/A N/A
FXUYP7575YNF051 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,369.05 31.0%  $               944.64 N/A N/A
FXUYP7575YNF052 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,376.64 31.0%  $               949.88 N/A N/A
FXUYP7575YNF053 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,384.23 31.0%  $               955.12 N/A N/A
FXUYP7575YNF054 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,391.82 31.0%  $               960.36 N/A N/A
FXUYP7575YNF055 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,399.41 31.0%  $               965.59 N/A N/A
FXUYP7575YNF056 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,407.00 31.0%  $               970.83 N/A N/A
FXUYP7575YNF057 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,414.59 31.0%  $               976.07 N/A N/A
FXUYP7575YNF058 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,422.18 31.0%  $               981.30 N/A N/A
FXUYP7575YNF059 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,429.77 31.0%  $               986.54 N/A N/A
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FXUYP7575YNF060 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,437.36 31.0%  $               991.78 N/A N/A
FXUYP7575YNF061 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,444.95 31.0%  $               997.02 N/A N/A
FXUYP7575YNF062 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,452.54 31.0%  $            1,002.25 N/A N/A
FXUYP7575YNF063 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,460.13 31.0%  $            1,007.49 N/A N/A
FXUYP7575YNF064 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,467.72 31.0%  $            1,012.73 N/A N/A
FXUYP7575YNF065 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,475.31 31.0%  $            1,017.96 N/A N/A
FXUYP7575YNF066 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,482.90 31.0%  $            1,023.20 N/A N/A
FXUYP7575YNF067 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,490.49 31.0%  $            1,028.44 N/A N/A
FXUYP7575YNF068 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,498.08 31.0%  $            1,033.68 N/A N/A
FXUYP7575YNF069 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,505.67 31.0%  $            1,038.91 N/A N/A
FXUYP7575YNF070 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,513.26 31.0%  $            1,044.15 N/A N/A
FXUYP7575YNF071 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,520.84 31.0%  $            1,049.38 N/A N/A
FXUYP7575YNF072 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,528.43 31.0%  $            1,054.62 N/A N/A
FXUYP7575YNF073 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,536.02 31.0%  $            1,059.85 N/A N/A
FXUYP7575YNF074 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,543.61 31.0%  $            1,065.09 N/A N/A
FXUYP7575YNF075 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,551.20 31.0%  $            1,070.33 N/A N/A
FXUYP7575YNF076 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,558.79 31.0%  $            1,075.57 N/A N/A
FXUYP7575YNF077 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,566.38 31.0%  $            1,080.80 N/A N/A
FXUYP7575YNF078 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,573.97 31.0%  $            1,086.04 N/A N/A
FXUYP7575YNF079 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,581.56 31.0%  $            1,091.28 N/A N/A
FXUYP7575YNF080 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,589.15 31.0%  $            1,096.51 N/A N/A
FXUYP7575YNF081 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,596.74 31.0%  $            1,101.75 N/A N/A
FXUYP7575YNF082 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,604.33 31.0%  $            1,106.99 N/A N/A
FXUYP7575YNF083 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,611.92 31.0%  $            1,112.22 N/A N/A
FXUYP7575YNF084 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,619.51 31.0%  $            1,117.46 N/A N/A
FXUYP7575YNF085 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,627.10 31.0%  $            1,122.70 N/A N/A
FXUYP7575YNF086 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,634.69 31.0%  $            1,127.94 N/A N/A
FXUYP7575YNF087 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,642.28 31.0%  $            1,133.17 N/A N/A
FXUYP7575YNF088 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,649.87 31.0%  $            1,138.41 N/A N/A
FXUYP7575YNF089 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,657.46 31.0%  $            1,143.65 N/A N/A
FXUYP7575YNF090 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,665.05 31.0%  $            1,148.88 N/A N/A
FXUYP7575YNF091 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,672.64 31.0%  $            1,154.12 N/A N/A
FXUYP7575YNF092 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,680.23 31.0%  $            1,159.36 N/A N/A
FXUYP7575YNF093 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,687.82 31.0%  $            1,164.60 N/A N/A
FXUYP7575YNF094 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,695.41 31.0%  $            1,169.83 N/A N/A
FXUYP7575YNF095 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,703.00 31.0%  $            1,175.07 N/A N/A
FXUYP7575YNF096 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,710.59 31.0%  $            1,180.31 N/A N/A
FXUYP7575YNF097 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,718.18 31.0%  $            1,185.54 N/A N/A
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FXUYP7575YNF098 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,725.77 31.0%  $            1,190.78 N/A N/A
FXUYP7575YNF099 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,733.36 31.0%  $            1,196.02 N/A N/A
FXUYP7575YNF100 24-Fiber OM3 HD Flex Indoor Small Diamet PC B  $  1,740.95 31.0%  $            1,201.26 N/A N/A
FXUYPEEEEAAF015 OM3 24-fiber, indoor small diameter trun PC B  $  1,639.23 31.0%  $            1,131.07 N/A N/A
FZ08B10-NM1 Standard OM4, Eight Individual LC Connec PC B  $     244.01 31.00%  $               168.37 N/A N/A
FZ08B10-NM2 Standard OM4, Eight Individual LC Connec PC B  $     258.05 31.00%  $               178.05 N/A N/A
FZ08B10-NM3 Standard OM4, Eight Individual LC Connec PC B  $     272.07 31.00%  $               187.73 N/A N/A
FZ12B10-NM1 Standard OM4, Twelve Individual LC Conne PC B  $     366.01 31.00%  $               252.55 N/A N/A
FZ12B10-NM2 Standard OM4, Twelve Individual LC Conne PC B  $     387.06 31.00%  $               267.07 N/A N/A
FZ12B10-NM3 Standard OM4, Twelve Individual LC Conne PC B  $     408.12 31.00%  $               281.60 N/A N/A
FZ12D5-5F10Y 10 FT - 12Fiber 10GIG OM4 Flat Ribbon Pl PC B  $     493.72 31.00%  $               340.67 N/A N/A
FZ12D5-5F11Y 11 FT - 12Fiber 10GIG OM4 Flat Ribbon Pl PC B  $     497.79 31.00%  $               343.48 N/A N/A
FZ12D5-5F12Y 12 FT - 12Fiber 10GIG OM4 Flat Ribbon Pl PC B  $     501.82 31.00%  $               346.26 N/A N/A
FZ12D5-5F14Y 14 FT - 12Fiber 10GIG OM4 Flat Ribbon Pl PC B  $     509.93 31.00%  $               351.85 N/A N/A
FZ12D5-5F20Y 20 FT - 12Fiber 10GIG OM4 Flat Ribbon Pl PC B  $     534.18 31.00%  $               368.58 N/A N/A
FZ12D5-5F22Y 22 FT - 12Fiber 10GIG OM4 Flat Ribbon Pl PC B  $     542.28 31.00%  $               374.17 N/A N/A
FZ12D5-5F23Y 23 FT - 12Fiber 10GIG OM4 Flat Ribbon Pl PC B  $     546.33 31.00%  $               376.97 N/A N/A
FZ12D5-5F26Y 26 FT - 12Fiber 10GIG OM4 Flat Ribbon Pl PC B  $     558.47 31.00%  $               385.34 N/A N/A
FZ12D5-5F28Y 28 FT - 12Fiber 10GIG OM4 Flat Ribbon Pl PC B  $     566.57 31.00%  $               390.93 N/A N/A
FZ12D5-5F30Y 30 FT - 12Fiber 10GIG OM4 Flat Ribbon Pl PC B  $     574.64 31.00%  $               396.50 N/A N/A
FZ12D5-5F40Y 40 FT - 12Fiber 10GIG OM4 Flat Ribbon Pl PC B  $     615.10 31.00%  $               424.42 N/A N/A
FZ12D5-5F50Y 50 FT - 12Fiber 10GIG OM4 Flat Ribbon Pl PC B  $     655.56 31.00%  $               452.34 N/A N/A
FZ12D5-5F5Y 5 FT - 12Fiber 10GIG OM4 Flat Ribbon Ple PC B  $     473.50 31.00%  $               326.72 N/A N/A
FZ12D5-5F60Y 60 FT - 12Fiber 10GIG OM4 Flat Ribbon Pl PC B  $     696.04 31.00%  $               480.27 N/A N/A
FZ12D5-5F6Y 6 FT - 12Fiber 10GIG OM4 Flat Ribbon Ple PC B  $     477.55 31.00%  $               329.51 N/A N/A
FZ12D5-5F70Y 70 FT - 12Fiber 10GIG OM4 Flat Ribbon Pl PC B  $     736.50 31.00%  $               508.19 N/A N/A
FZ12D5-5F7Y 7 FT - 12Fiber 10GIG OM4 Flat Ribbon Ple PC B  $     481.58 31.00%  $               332.29 N/A N/A
FZ12D5-5F8Y 8 FT - 12Fiber 10GIG OM4 Flat Ribbon Ple PC B  $     485.65 31.00%  $               335.10 N/A N/A
FZ12D5-5F90Y 90 FT - 12Fiber 10GIG OM4 Flat Ribbon Pl PC B  $     817.42 31.00%  $               564.02 N/A N/A
FZ12D5-5F9Y 9 FT - 12Fiber 10GIG OM4 Flat Ribbon Ple PC B  $     489.69 31.00%  $               337.89 N/A N/A
FZ12D5-5M100Y 100 MTR - 12Fiber 10GIG OM4 Flat Ribbon PC B  $  1,780.52 31.00%  $            1,228.56 N/A N/A
FZ12D5-5M10Y 10 MTR - 12Fiber 10GIG OM4 Flat Ribbon P PC B  $     584.97 31.00%  $               403.63 N/A N/A
FZ12D5-5M15Y 15 MTR - 12Fiber 10GIG OM4 Flat Ribbon P PC B  $     651.38 31.00%  $               449.45 N/A N/A
FZ12D5-5M1Y 1 MTR - 12Fiber 10GIG OM4 Flat Ribbon Pl PC B  $     465.41 31.00%  $               321.13 N/A N/A
FZ12D5-5M20Y 20 MTR - 12Fiber 10GIG OM4 Flat Ribbon P PC B  $     717.80 31.00%  $               495.28 N/A N/A
FZ12D5-5M2Y 2 MTR - 12Fiber 10GIG OM4 Flat Ribbon Pl PC B  $     478.69 31.0%  $               330.30 N/A N/A
FZ12D5-5M30Y 30 MTR - 12Fiber 10GIG OM4 Flat Ribbon P PC B  $     850.65 31.00%  $               586.95 N/A N/A
FZ12D5-5M3Y 3 MTR - 12Fiber 10GIG OM4 Flat Ribbon Pl PC B  $     491.98 31.00%  $               339.47 N/A N/A
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FZ12D5-5M40Y 40 MTR - 12Fiber 10GIG OM4 Flat Ribbon P PC B  $     983.48 31.00%  $               678.60 N/A N/A
FZ12D5-5M4Y 4 MTR - 12Fiber 10GIG OM4 Flat Ribbon Pl PC B  $     505.27 31.00%  $               348.64 N/A N/A
FZ12D5-5M50Y 50 MTR - 12Fiber 10GIG OM4 Flat Ribbon P PC B  $  1,116.32 31.00%  $               770.26 N/A N/A
FZ12D5-5M5Y 5 MTR - 12Fiber 10GIG OM4 Flat Ribbon Pl PC B  $     518.54 31.0%  $               357.79 N/A N/A
FZ12D5-5M60Y 60 MTR - 12Fiber 10GIG OM4 Flat Ribbon P PC B  $  1,249.17 31.00%  $               861.93 N/A N/A
FZ12D5-5M6Y 6 MTR - 12Fiber 10GIG OM4 Flat Ribbon Pl PC B  $     531.84 31.00%  $               366.97 N/A N/A
FZ12D5-5M70Y 70 MTR - 12Fiber 10GIG OM4 Flat Ribbon P PC B  $  1,382.00 31.00%  $               953.58 N/A N/A
FZ12D5-5M7Y 7 MTR - 12Fiber 10GIG OM4 Flat Ribbon Pl PC B  $     545.13 31.00%  $               376.14 N/A N/A
FZ12D5-5M80Y 80 MTR - 12Fiber 10GIG OM4 Flat Ribbon P PC B  $  1,514.85 31.00%  $            1,045.25 N/A N/A
FZ12D5-5M8Y 8 MTR - 12Fiber 10GIG OM4 Flat Ribbon Pl PC B  $     558.40 31.00%  $               385.30 N/A N/A
FZ12D5-5M90Y 90 MTR - 12Fiber 10GIG OM4 Flat Ribbon P PC B  $  1,647.70 31.00%  $            1,136.91 N/A N/A
FZ12D5-5M9Y 9 MTR - 12Fiber 10GIG OM4 Flat Ribbon Pl PC B  $     571.68 31.00%  $               394.46 N/A N/A
FZ12D6-6M15Y 12 Fiber OM4 Flat Ribbon Plenum Rated Ma PC B  $     651.38 31.00%  $               449.45 N/A N/A
FZ12D6-6M1Y 12 Fiber OM4 Flat Ribbon Plenum Rated Ma PC B  $     465.41 31.00%  $               321.13 N/A N/A
FZ2ELLNLNSNM001 2-fiber OM4 LC duplex to LC duplex patch PC B  $       76.22 31.00%  $                 52.59 N/A N/A
FZ2ELLNLNSNM002 2-fiber OM4 LC duplex to LC duplex patch PC B  $       78.46 31.00%  $                 54.14 N/A N/A
FZ2ELLNLNSNM003 2-fiber OM4 LC duplex to LC duplex patch PC B  $       80.73 31.00%  $                 55.70 N/A N/A
FZ2ELLNLNSNM004 2-fiber OM4 LC duplex to LC duplex patch PC B  $       82.96 31.00%  $                 57.24 N/A N/A
FZ2ELLNLNSNM005 2-fiber OM4 LC duplex to LC duplex patch PC B  $       85.23 31.00%  $                 58.81 N/A N/A
FZ2ELLNLNSNM006 2-fiber OM4 LC duplex to LC duplex patch PC B  $       87.48 31.00%  $                 60.36 N/A N/A
FZ2ELLNLNSNM007 2-fiber OM4 LC duplex to LC duplex patch PC B  $       89.73 31.00%  $                 61.91 N/A N/A
FZ2ELLNLNSNM008 2-fiber OM4 LC duplex to LC duplex patch PC B  $       91.99 31.00%  $                 63.47 N/A N/A
FZ2ELLNLNSNM009 2-fiber OM4 LC duplex to LC duplex patch PC B  $       94.22 31.00%  $                 65.01 N/A N/A
FZ2ELLNLNSNM010 2-fiber OM4 LC duplex to LC duplex patch PC B  $       96.47 31.00%  $                 66.56 N/A N/A
FZ2ELLNLNSNM015 2-fiber OM4 LC duplex to LC duplex patch PC B  $     107.74 31.00%  $                 74.34 N/A N/A
FZ2ELLNLNSNM020 2-fiber OM4 LC duplex to LC duplex patch PC B  $     118.98 31.00%  $                 82.10 N/A N/A
FZ2ELLNLNSNM025 2-fiber OM4 LC duplex to LC duplex patch PC B  $     130.24 31.00%  $                 89.87 N/A N/A
FZ2ELLNLNSNM030 2-fiber OM4 LC duplex to LC duplex patch PC B  $     141.49 31.00%  $                 97.63 N/A N/A
FZ2ERQNQNSNM001 OM4 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       69.28 31.00%  $                 47.80 N/A N/A
FZ2ERQNQNSNM002 OM4 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       71.32 31.00%  $                 49.21 N/A N/A
FZ2ERQNQNSNM003 OM4 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       73.39 31.00%  $                 50.64 N/A N/A
FZ2ERQNQNSNM004 OM4 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       75.43 31.00%  $                 52.05 N/A N/A
FZ2ERQNQNSNM005 OM4 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FZ2ERQNQNSNM006 OM4 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       79.51 31.00%  $                 54.86 N/A N/A
FZ2ERQNQNSNM007 OM4 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       81.56 31.00%  $                 56.28 N/A N/A
FZ2ERQNQNSNM008 OM4 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       83.62 31.00%  $                 57.70 N/A N/A
FZ2ERQNQNSNM009 OM4 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       85.66 31.00%  $                 59.11 N/A N/A
FZ2ERQNQNSNM010 OM4 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       87.70 31.00%  $                 60.51 N/A N/A
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FZ2ERQNQNSNM011 OM4 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       89.75 31.00%  $                 61.93 N/A N/A
FZ2ERQNQNSNM012 OM4 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       91.79 31.00%  $                 63.34 N/A N/A
FZ2ERQNQNSNM013 OM4 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       93.83 31.00%  $                 64.74 N/A N/A
FZ2ERQNQNSNM014 OM4 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       95.87 31.00%  $                 66.15 N/A N/A
FZ2ERQNQNSNM015 OM4 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       97.92 31.00%  $                 67.56 N/A N/A
FZ2ERQNQNSNM016 OM4 2-fiber, 1.6mm jacket, riser, LC pus PC B  $       99.96 31.00%  $                 68.97 N/A N/A
FZ2ERQNQNSNM017 OM4 2-fiber, 1.6mm jacket, riser, LC pus PC B  $     102.00 31.00%  $                 70.38 N/A N/A
FZ2ERQNQNSNM018 OM4 2-fiber, 1.6mm jacket, riser, LC pus PC B  $     104.04 31.00%  $                 71.79 N/A N/A
FZ2ERQNQNSNM019 OM4 2-fiber, 1.6mm jacket, riser, LC pus PC B  $     106.09 31.00%  $                 73.20 N/A N/A
FZ2ERQNQNSNM020 OM4 2-fiber, 1.6mm jacket, riser, LC pus PC B  $     108.17 31.00%  $                 74.64 N/A N/A
FZ2ERQNQNSNM025 OM4 2-fiber, 1.6mm jacket, riser, LC pus PC B  $     118.40 31.00%  $                 81.70 N/A N/A
FZ2ERQNQNSNM030 OM4 2-fiber, 1.6mm jacket, riser, LC pus PC B  $     128.63 31.00%  $                 88.75 N/A N/A
FZ2ERQNQNSNM035 OM4 2-fiber, 1.6mm jacket, riser, LC pus PC B  $     138.86 31.00%  $                 95.81 N/A N/A
FZ8RL7NQSVNM001 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     732.36 31.0%  $               505.33 N/A N/A
FZ8RL7NQSVNM002 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     740.47 31.0%  $               510.92 N/A N/A
FZ8RL7NQSVNM003 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     748.59 31.0%  $               516.53 N/A N/A
FZ8RL7NQSVNM004 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     756.70 31.0%  $               522.12 N/A N/A
FZ8RL7NQSVNM005 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     764.82 31.0%  $               527.73 N/A N/A
FZ8RL7NQSVNM006 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     772.91 31.0%  $               533.31 N/A N/A
FZ8RL7NQSVNM007 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     781.03 31.0%  $               538.91 N/A N/A
FZ8RL7NQSVNM008 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     789.14 31.0%  $               544.51 N/A N/A
FZ8RL7NQSVNM009 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     797.26 31.0%  $               550.11 N/A N/A
FZ8RL7NQSVNM010 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     805.37 31.0%  $               555.71 N/A N/A
FZ8RL7NQSVNM1.5 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     736.41 31.0%  $               508.12 N/A N/A
FZ8RL7NQSVNM2.5 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     744.52 31.0%  $               513.72 N/A N/A
FZ8RL7NQSVNM3.5 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     752.64 31.0%  $               519.32 N/A N/A
FZ8RL7NQSVNM4.5 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     760.75 31.0%  $               524.92 N/A N/A
FZ8RL8NQSVNM001 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     732.36 31.0%  $               505.33 N/A N/A
FZ8RL8NQSVNM002 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     740.47 31.0%  $               510.92 N/A N/A
FZ8RL8NQSVNM003 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     748.59 31.0%  $               516.53 N/A N/A
FZ8RL8NQSVNM004 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     756.70 31.0%  $               522.12 N/A N/A
FZ8RL8NQSVNM005 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     764.82 31.0%  $               527.73 N/A N/A
FZ8RL8NQSVNM006 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     772.91 31.0%  $               533.31 N/A N/A
FZ8RL8NQSVNM007 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     781.03 31.0%  $               538.91 N/A N/A
FZ8RL8NQSVNM008 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     789.14 31.0%  $               544.51 N/A N/A
FZ8RL8NQSVNM009 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     797.26 31.0%  $               550.11 N/A N/A
FZ8RL8NQSVNM010 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     805.37 31.0%  $               555.71 N/A N/A
FZ8RL8NQSVNM1.5 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     736.41 31.0%  $               508.12 N/A N/A
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FZ8RL8NQSVNM2.5 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     744.52 31.0%  $               513.72 N/A N/A
FZ8RL8NQSVNM3.5 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     752.64 31.0%  $               519.32 N/A N/A
FZ8RL8NQSVNM4.5 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     760.75 31.0%  $               524.92 N/A N/A
FZ8RP7NQSVNF003 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     740.68 31.0%  $               511.07 N/A N/A
FZ8RP7NQSVNF004 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     743.42 31.0%  $               512.96 N/A N/A
FZ8RP7NQSVNF005 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     746.15 31.0%  $               514.84 N/A N/A
FZ8RP7NQSVNF006 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     748.89 31.0%  $               516.73 N/A N/A
FZ8RP7NQSVNF007 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     751.62 31.0%  $               518.62 N/A N/A
FZ8RP7NQSVNF008 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     754.36 31.0%  $               520.51 N/A N/A
FZ8RP7NQSVNF009 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     757.10 31.0%  $               522.40 N/A N/A
FZ8RP7NQSVNF010 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     759.83 31.0%  $               524.28 N/A N/A
FZ8RP7NQSVNF011 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     762.57 31.0%  $               526.17 N/A N/A
FZ8RP7NQSVNF012 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     765.30 31.0%  $               528.06 N/A N/A
FZ8RP7NQSVNF013 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     768.04 31.0%  $               529.95 N/A N/A
FZ8RP7NQSVNF014 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     770.78 31.0%  $               531.84 N/A N/A
FZ8RP7NQSVNF015 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     773.51 31.0%  $               533.72 N/A N/A
FZ8RP7NQSVNF016 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     776.25 31.0%  $               535.61 N/A N/A
FZ8RP7NQSVNF017 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     778.98 31.0%  $               537.50 N/A N/A
FZ8RP7NQSVNF018 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     781.72 31.0%  $               539.39 N/A N/A
FZ8RP7NQSVNF019 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     784.46 31.0%  $               541.28 N/A N/A
FZ8RP7NQSVNF020 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     787.19 31.0%  $               543.16 N/A N/A
FZ8RP7NQSVNF021 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     789.93 31.0%  $               545.05 N/A N/A
FZ8RP7NQSVNF022 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     792.66 31.0%  $               546.94 N/A N/A
FZ8RP7NQSVNF023 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     795.40 31.0%  $               548.83 N/A N/A
FZ8RP7NQSVNF024 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     798.14 31.0%  $               550.72 N/A N/A
FZ8RP7NQSVNF025 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     800.87 31.0%  $               552.60 N/A N/A
FZ8RP7NQSVNF026 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     803.61 31.0%  $               554.49 N/A N/A
FZ8RP7NQSVNF027 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     806.34 31.0%  $               556.37 N/A N/A
FZ8RP7NQSVNF028 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     809.08 31.0%  $               558.27 N/A N/A
FZ8RP7NQSVNF029 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     811.82 31.0%  $               560.16 N/A N/A
FZ8RP7NQSVNF030 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     814.55 31.0%  $               562.04 N/A N/A
FZ8RP8NQSVNF003 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     740.68 31.0%  $               511.07 N/A N/A
FZ8RP8NQSVNF004 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     743.42 31.0%  $               512.96 N/A N/A
FZ8RP8NQSVNF005 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     746.15 31.0%  $               514.84 N/A N/A
FZ8RP8NQSVNF006 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     748.89 31.0%  $               516.73 N/A N/A
FZ8RP8NQSVNF007 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     751.62 31.0%  $               518.62 N/A N/A
FZ8RP8NQSVNF008 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     754.36 31.0%  $               520.51 N/A N/A
FZ8RP8NQSVNF009 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     757.10 31.0%  $               522.40 N/A N/A
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FZ8RP8NQSVNF010 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     759.83 31.0%  $               524.28 N/A N/A
FZ8RP8NQSVNF011 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     762.57 31.0%  $               526.17 N/A N/A
FZ8RP8NQSVNF012 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     765.30 31.0%  $               528.06 N/A N/A
FZ8RP8NQSVNF013 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     768.04 31.0%  $               529.95 N/A N/A
FZ8RP8NQSVNF014 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     770.78 31.0%  $               531.84 N/A N/A
FZ8RP8NQSVNF015 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     773.51 31.0%  $               533.72 N/A N/A
FZ8RP8NQSVNF016 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     776.25 31.0%  $               535.61 N/A N/A
FZ8RP8NQSVNF017 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     778.98 31.0%  $               537.50 N/A N/A
FZ8RP8NQSVNF018 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     781.72 31.0%  $               539.39 N/A N/A
FZ8RP8NQSVNF019 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     784.46 31.0%  $               541.28 N/A N/A
FZ8RP8NQSVNF020 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     787.19 31.0%  $               543.16 N/A N/A
FZ8RP8NQSVNF021 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     789.93 31.0%  $               545.05 N/A N/A
FZ8RP8NQSVNF022 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     792.66 31.0%  $               546.94 N/A N/A
FZ8RP8NQSVNF023 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     795.40 31.0%  $               548.83 N/A N/A
FZ8RP8NQSVNF024 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     798.14 31.0%  $               550.72 N/A N/A
FZ8RP8NQSVNF025 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     800.87 31.0%  $               552.60 N/A N/A
FZ8RP8NQSVNF026 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     803.61 31.0%  $               554.49 N/A N/A
FZ8RP8NQSVNF027 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     806.34 31.0%  $               556.37 N/A N/A
FZ8RP8NQSVNF028 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     809.08 31.0%  $               558.27 N/A N/A
FZ8RP8NQSVNF029 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     811.82 31.0%  $               560.16 N/A N/A
FZ8RP8NQSVNF030 OM4 8-Fiber Round 4 to 1 Conversion Harn PC B  $     814.55 31.0%  $               562.04 N/A N/A
FZB10-NM1 LC to Pigtail, OM4 STD, Simplex Pigtails PC B  $       30.51 31.00%  $                 21.05 N/A N/A
FZB10-NM2 LC to Pigtail, OM4 STD, RISER, Simplex P PC B  $       32.25 31.00%  $                 22.25 N/A N/A
FZB10-NM3 LC to Pigtail, OM4 STD, RISER, Simplex P PC B  $       34.01 31.00%  $                 23.47 N/A N/A
FZB3-NM1 SC to Pigtail, OM4 STD, Simplex Pigtails PC B  $       21.83 31.00%  $                 15.06 N/A N/A
FZB3-NM2 SC to Pigtail, OM4 STD, Simplex Pigtails PC B  $       23.48 31.00%  $                 16.20 N/A N/A
FZB3-NM3 SC to Pigtail, OM4 STD, Simplex Pigtails PC B  $       25.15 31.00%  $                 17.35 N/A N/A
FZBLCLCE2LM001 Bend Insensitive, OM4, LC to LC Patch Co PC B  $       76.22 31.00%  $                 52.59 N/A N/A
FZBLCLCE2LM002 Bend Insensitive, OM4, LC to LC Patch Co PC B  $       78.46 31.00%  $                 54.14 N/A N/A
FZBLCLCE2LM003 Bend Insensitive, OM4, LC to LC Patch Co PC B  $       80.73 31.00%  $                 55.70 N/A N/A
FZBLCLCE2LM004 Bend Insensitive, OM4, LC to LC Patch Co PC B  $       82.96 31.00%  $                 57.24 N/A N/A
FZBLCLCE2LM005 Bend Insensitive, OM4, LC to LC Patch Co PC B  $       85.23 31.00%  $                 58.81 N/A N/A
FZBLCLCE2LM006 Bend Insensitive, OM4, LC to LC Patch Co PC B  $       87.48 31.00%  $                 60.36 N/A N/A
FZBLCLCE2LM007 Bend Insensitive, OM4, LC to LC Patch Co PC B  $       89.73 31.00%  $                 61.91 N/A N/A
FZBLCLCE2LM008 Bend Insensitive, OM4, LC to LC Patch Co PC B  $       91.99 31.00%  $                 63.47 N/A N/A
FZBLCLCE2LM009 Bend Insensitive, OM4, LC to LC Patch Co PC B  $       94.22 31.00%  $                 65.01 N/A N/A
FZBLCLCE2LM010 Bend Insensitive, OM4, LC to LC Patch Co PC B  $       96.47 31.00%  $                 66.56 N/A N/A
FZBLCLCE2LM015 Bend Insensitive, OM4, LC to LC Patch Co PC B  $     107.74 31.00%  $                 74.34 N/A N/A
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FZBLCLCE2LM020 Bend Insensitive, OM4, LC to LC Patch Co PC B  $     118.98 31.00%  $                 82.10 N/A N/A
FZBLCLCE2LM025 Bend Insensitive, OM4, LC to LC Patch Co PC B  $     130.24 31.00%  $                 89.87 N/A N/A
FZBLCLCE2LM030 Bend Insensitive, OM4, LC to LC Patch Co PC B  $     141.49 31.00%  $                 97.63 N/A N/A
FZBLCLCE2RM001 Bend insensitive, OM4, LC to LC, Riser, PC B  $       69.28 31.00%  $                 47.80 N/A N/A
FZBLCLCE2RM002 Bend insensitive, OM4, LC to LC, Riser, PC B  $       71.32 31.00%  $                 49.21 N/A N/A
FZBLCLCE2RM003 Bend insensitive, OM4, LC to LC, Riser, PC B  $       73.39 31.00%  $                 50.64 N/A N/A
FZBLCLCE2RM004 Bend  Insensitive, OM4, LC to LC, Riser, PC B  $       75.43 31.00%  $                 52.05 N/A N/A
FZBLCLCE2RM005 Bend insensitive, OM4, LC to LC, Riser, PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FZBLCLCE2RM006 Bend Insensitive, OM4, LC to LC, Riser, PC B  $       79.51 31.00%  $                 54.86 N/A N/A
FZBLCLCE2RM007 Bend Insensitive, OM4, SC to LC, Riser, PC B  $       81.56 31.00%  $                 56.28 N/A N/A
FZBLCLCE2RM008 Bend Insensitive, OM4, LC to LC, Riser, PC B  $       83.62 31.00%  $                 57.70 N/A N/A
FZBLCLCE2RM009 Bend  Insensitive, OM4, LC to LC, Riser, PC B  $       85.66 31.00%  $                 59.11 N/A N/A
FZBLCLCE2RM010 Bend insensitive, OM4, LC to LC, Riser, PC B  $       87.70 31.00%  $                 60.51 N/A N/A
FZBLCLCE2RM015 Bend Insensitive, OM4, LC to LC, Riser, PC B  $       97.94 31.00%  $                 67.58 N/A N/A
FZBLCLCE2RM020 Bend insensitive, OM4, LC to LC, Riser, PC B  $     108.17 31.00%  $                 74.64 N/A N/A
FZBLCLCE2RM025 Bend Insensitive, OM4, LC to LC, Riser, PC B  $     118.40 31.00%  $                 81.70 N/A N/A
FZBLCLCE2RM030 Bend Insensitive, OM4, LC to LC, Riser, PC B  $     128.63 31.00%  $                 88.75 N/A N/A
FZBLCNCB1NM001 Bend Insensitive, OM4, LC to Pigtail Pat PC B  $       30.51 31.00%  $                 21.05 N/A N/A
FZBLCNCB1NM002 Bend Insensitive, OM4, LC to Pigtail Pat PC B  $       32.25 31.00%  $                 22.25 N/A N/A
FZBLCNCB1NM003 Bend Insensitive, OM4, LC to Pigtail Pat PC B  $       34.01 31.00%  $                 23.47 N/A N/A
FZBSCLCE2LM001 Bend Insensitive, OM4, SC to LC Patch Co PC B  $       71.72 31.00%  $                 49.49 N/A N/A
FZBSCLCE2LM002 Bend Insensitive, OM4, SC to LC Patch Co PC B  $       77.40 31.00%  $                 53.41 N/A N/A
FZBSCLCE2LM003 Bend Insensitive, OM4, SC to LC Patch Co PC B  $       83.09 31.00%  $                 57.33 N/A N/A
FZBSCLCE2LM004 Bend Insensitive, OM4, SC to LC Patch Co PC B  $       88.75 31.00%  $                 61.24 N/A N/A
FZBSCLCE2LM005 Bend Insensitive, OM4, SC to LC Patch Co PC B  $       94.45 31.00%  $                 65.17 N/A N/A
FZBSCLCE2LM006 Bend Insensitive, OM4, SC to LC Patch Co PC B  $     100.11 31.00%  $                 69.08 N/A N/A
FZBSCLCE2LM007 Bend Insensitive, OM4, SC to LC Patch Co PC B  $     105.81 31.00%  $                 73.01 N/A N/A
FZBSCLCE2LM008 Bend Insensitive, OM4, SC to LC Patch Co PC B  $     111.48 31.00%  $                 76.92 N/A N/A
FZBSCLCE2LM009 Bend Insensitive, OM4, SC to LC Patch Co PC B  $     117.16 31.00%  $                 80.84 N/A N/A
FZBSCLCE2LM010 Bend Insensitive, OM4, SC to LC Patch Co PC B  $     122.84 31.00%  $                 84.76 N/A N/A
FZBSCLCE2LM015 Bend Insensitive, OM4, SC to LC Patch Co PC B  $     151.25 31.00%  $               104.36 N/A N/A
FZBSCLCE2LM020 Bend Insensitive, OM4, SC to LC Patch Co PC B  $     179.66 31.00%  $               123.97 N/A N/A
FZBSCLCE2LM025 Bend Insensitive, OM4, SC to LC Patch Co PC B  $     208.07 31.00%  $               143.57 N/A N/A
FZBSCLCE2LM030 Bend Insensitive, OM4, SC to LC Patch Co PC B  $     236.46 31.00%  $               163.16 N/A N/A
FZBSCLCE2RM001 Bend Insensitive,OM4, SC to LC, Riser, D PC B  $       65.20 31.00%  $                 44.99 N/A N/A
FZBSCLCE2RM002 Bend Insensitive, OM4, SC to LC, Riser, PC B  $       70.35 31.00%  $                 48.54 N/A N/A
FZBSCLCE2RM003 Bend Insensitive,OM4, SC to LC, Riser, D PC B  $       75.52 31.00%  $                 52.11 N/A N/A
FZBSCLCE2RM004 Bend Insensitive, OM4, SC to LC, Riser, PC B  $       80.69 31.00%  $                 55.68 N/A N/A
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FZBSCLCE2RM005 Bend Insensitive,OM4, SC to LC, Riser, D PC B  $       85.85 31.00%  $                 59.24 N/A N/A
FZBSCLCE2RM006 Bend Insensitive, OM4, SC to LC, Riser, PC B  $       91.02 31.00%  $                 62.80 N/A N/A
FZBSCLCE2RM007 Bend Insensitive, OM4, SC to LC, Riser, PC B  $       96.17 31.00%  $                 66.36 N/A N/A
FZBSCLCE2RM008 Bend Insensitive, OM4, SC to LC, Riser, PC B  $     101.35 31.00%  $                 69.93 N/A N/A
FZBSCLCE2RM009 Bend Insensitive, OM4, SC to LC, Riser, PC B  $     106.52 31.00%  $                 73.50 N/A N/A
FZBSCLCE2RM010 Bend Insensitive,OM4, SC to LC, Riser, D PC B  $     111.67 31.00%  $                 77.05 N/A N/A
FZBSCLCE2RM015 Bend Insensitive, OM4, SC to LC, Riser, PC B  $     137.50 31.00%  $                 94.88 N/A N/A
FZBSCLCE2RM020 Bend Insensitive,OM4, SC to LC, Riser, D PC B  $     163.32 31.00%  $               112.69 N/A N/A
FZBSCLCE2RM025 Bend Insensitive, OM4, SC to LC, Riser, PC B  $     189.14 31.00%  $               130.51 N/A N/A
FZBSCLCE2RM030 Bend Insensitive, OM4, SC to LC, Riser, PC B  $     214.97 31.00%  $               148.33 N/A N/A
FZBSCNCB1NM001 Bend Insensitive, OM4, SC to Pigtail Pat PC B  $       21.83 31.00%  $                 15.06 N/A N/A
FZBSCNCB1NM002 Bend Insensitive, OM4, SC to Pigtail Pat PC B  $       23.48 31.00%  $                 16.20 N/A N/A
FZBSCNCB1NM003 Bend Insensitive, OM4, SC to Pigtail Pat PC B  $       25.15 31.00%  $                 17.35 N/A N/A
FZBSCSCE2LM001 Bend Insensitive, OM4, SC to SC Patch Co PC B  $       59.72 31.00%  $                 41.21 N/A N/A
FZBSCSCE2LM002 Bend Insensitive, OM4, SC to SC Patch Co PC B  $       61.95 31.00%  $                 42.75 N/A N/A
FZBSCSCE2LM003 Bend Insensitive, OM4, SC to SC Patch Co PC B  $       64.22 31.00%  $                 44.31 N/A N/A
FZBSCSCE2LM004 Bend Insensitive, OM4, SC to SC Patch Co PC B  $       66.45 31.00%  $                 45.85 N/A N/A
FZBSCSCE2LM005 Bend Insensitive, OM4, SC to SC Patch Co PC B  $       68.72 31.00%  $                 47.42 N/A N/A
FZBSCSCE2LM006 Bend Insensitive, OM4, SC to SC Patch Co PC B  $       70.97 31.00%  $                 48.97 N/A N/A
FZBSCSCE2LM007 Bend Insensitive, OM4, SC to SC Patch Co PC B  $       73.22 31.00%  $                 50.52 N/A N/A
FZBSCSCE2LM008 Bend Insensitive, OM4, SC to SC Patch Co PC B  $       75.47 31.00%  $                 52.07 N/A N/A
FZBSCSCE2LM009 Bend Insensitive, OM4, SC to SC Patch Co PC B  $       77.73 31.00%  $                 53.63 N/A N/A
FZBSCSCE2LM010 Bend Insensitive, OM4, SC to SC Patch Co PC B  $       79.96 31.00%  $                 55.17 N/A N/A
FZBSCSCE2LM015 Bend Insensitive, OM4, SC to SC Patch Co PC B  $       91.23 31.00%  $                 62.95 N/A N/A
FZBSCSCE2LM020 Bend Insensitive, OM4, SC to SC Patch Co PC B  $     102.47 31.00%  $                 70.70 N/A N/A
FZBSCSCE2LM025 Bend Insensitive, OM4, SC to SC Patch Co PC B  $     113.73 31.00%  $                 78.47 N/A N/A
FZBSCSCE2LM030 Bend Insensitive, OM4, SC to SC Patch Co PC B  $     125.00 31.00%  $                 86.25 N/A N/A
FZBSCSCE2RM001 Bend Insensitive, OM4, SC to SC, Riser, PC B  $       54.27 31.00%  $                 37.45 N/A N/A
FZBSCSCE2RM002 BEND INSENSITIVE, OM4, SC to SC, Riser, PC B  $       56.33 31.00%  $                 38.87 N/A N/A
FZBSCSCE2RM003 Bend Insensitive, OM4, SC to SC, Riser, PC B  $       58.38 31.00%  $                 40.28 N/A N/A
FZBSCSCE2RM004 BEND INSENSITIVE, OM4, SC to SC, Riser, PC B  $       60.42 31.00%  $                 41.69 N/A N/A
FZBSCSCE2RM005 Bend Insensitive, OM4, SC to SC, Riser, PC B  $       62.46 31.00%  $                 43.10 N/A N/A
FZBSCSCE2RM006 BEND INSENSITIVE, OM4, SC to SC, Riser, PC B  $       64.50 31.00%  $                 44.51 N/A N/A
FZBSCSCE2RM007 BEND INSENSITIVE, OM4, SC to SC, Riser, PC B  $       66.56 31.00%  $                 45.93 N/A N/A
FZBSCSCE2RM008 Bend Insensitive, OM4, SC to SC, Riser, PC B  $       68.61 31.00%  $                 47.34 N/A N/A
FZBSCSCE2RM009 BEND INSENSITIVE, OM4, SC to SC, Riser, PC B  $       70.65 31.00%  $                 48.75 N/A N/A
FZBSCSCE2RM010 Bend Insensitive, OM4, SC to SC, Riser, PC B  $       72.69 31.00%  $                 50.16 N/A N/A
FZBSCSCE2RM015 BEND INSENSITIVE, OM4, SC to SC, Riser, PC B  $       82.92 31.00%  $                 57.21 N/A N/A
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FZBSCSCE2RM020 Bend Insensitive, OM4, SC to SC, Riser, PC B  $       93.16 31.00%  $                 64.28 N/A N/A
FZBSCSCE2RM025 Bend Insensitive, OM4, SC to SC, Riser, PC B  $     103.39 31.00%  $                 71.34 N/A N/A
FZBSCSCE2RM030 Bend Insensitive, OM4, SC to SC, Riser, PC B  $     113.62 31.00%  $                 78.40 N/A N/A
FZD3-3M1 SC to SC, OM4 STD, RISER, Duplex, 3.0mm PC B  $       54.27 31.00%  $                 37.45 N/A N/A
FZD3-3M10 SC to SC, OM4 STD, RISER, Duplex, 3.0mm PC B  $       72.69 31.00%  $                 50.16 N/A N/A
FZD3-3M15 SC to SC, OM4 STD, RISER, Duplex, 3.0mm PC B  $       82.92 31.00%  $                 57.21 N/A N/A
FZD3-3M2 SC to SC, OM4 STD, RISER, Duplex, 3.0mm PC B  $       56.33 31.00%  $                 38.87 N/A N/A
FZD3-3M20 SC to SC, OM4 STD, RISER, Duplex, 3.0mm PC B  $       93.16 31.00%  $                 64.28 N/A N/A
FZD3-3M3 SC to SC, OM4 STD, RISER, Duplex, 3.0mm PC B  $       58.38 31.00%  $                 40.28 N/A N/A
FZD3-3M4 SC to SC, OM4 STD, RISER, Duplex, 3.0mm PC B  $       60.42 31.00%  $                 41.69 N/A N/A
FZD3-3M5 SC to SC, OM4 STD, RISER, Duplex, 3.0mm PC B  $       62.37 31.00%  $                 43.04 N/A N/A
FZD3-3M6 SC to SC, OM4 STD, RISER, Duplex, 3.0mm PC B  $       64.32 31.00%  $                 44.38 N/A N/A
FZD3-3M7 SC to SC, OM4 STD, RISER, Duplex, 3.0mm PC B  $       66.56 31.00%  $                 45.93 N/A N/A
FZE10-10M1 2-fiber OM4 10 GbE LC to LC Duplex, OFNR PC B  $       69.28 31.00%  $                 47.80 N/A N/A
FZE10-10M10 2-fiber OM4 10 GbE LC to LC Duplex, OFNR PC B  $       87.70 31.00%  $                 60.51 N/A N/A
FZE10-10M15 2-fiber OM4 10 GbE LC to LC Duplex, OFNR PC B  $       97.94 31.00%  $                 67.58 N/A N/A
FZE10-10M2 2-fiber OM4 10 GbE LC to LC Duplex, OFNR PC B  $       71.32 31.00%  $                 49.21 N/A N/A
FZE10-10M20 2-fiber OM4 10 GbE LC to LC Duplex, OFNR PC B  $     108.17 31.00%  $                 74.64 N/A N/A
FZE10-10M25 2-fiber OM4 10 GbE LC to LC Duplex, OFNR PC B  $     118.40 31.00%  $                 81.70 N/A N/A
FZE10-10M3 2-fiber OM4 10 GbE LC to LC Duplex, OFNR PC B  $       73.39 31.00%  $                 50.64 N/A N/A
FZE10-10M30 2-fiber OM4 10 GbE LC to LC Duplex, OFNR PC B  $     128.63 31.00%  $                 88.75 N/A N/A
FZE10-10M4 2-fiber OM4 10 GbE LC to LC Duplex, OFNR PC B  $       75.43 31.00%  $                 52.05 N/A N/A
FZE10-10M5 2-fiber OM4 10 GbE LC to LC Duplex, OFNR PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FZE10-10M6 2-fiber OM4 10 GbE LC to LC Duplex, OFNR PC B  $       79.51 31.00%  $                 54.86 N/A N/A
FZE10-10M7 2-fiber OM4 10 GbE LC to LC Duplex, OFNR PC B  $       81.56 31.00%  $                 56.28 N/A N/A
FZE10-10M8 2-fiber OM4 10 GbE LC to LC Duplex, OFNR PC B  $       83.62 31.00%  $                 57.70 N/A N/A
FZE10-10M9 2-fiber OM4 10 GbE LC to LC Duplex, OFNR PC B  $       85.66 31.00%  $                 59.11 N/A N/A
FZE3-10M1 SC to LC, OM4 STD, RISER, Duplex, 1.6mm PC B  $       65.20 31.00%  $                 44.99 N/A N/A
FZE3-10M10 SC to LC, OM4 STD, RISER, Duplex, 1.6mm PC B  $     111.67 31.00%  $                 77.05 N/A N/A
FZE3-10M15 SC to LC, OM4 STD, RISER, Duplex, 1.6mm PC B  $     137.50 31.00%  $                 94.88 N/A N/A
FZE3-10M2 SC to LC, OM4 STD, RISER, Duplex, 1.6mm PC B  $       70.35 31.00%  $                 48.54 N/A N/A
FZE3-10M20 SC to LC, OM4 STD, RISER, Duplex, 1.6mm PC B  $     163.32 31.00%  $               112.69 N/A N/A
FZE3-10M25 SC to LC, OM4 STD, RISER, Duplex, 1.6mm PC B  $     189.14 31.00%  $               130.51 N/A N/A
FZE3-10M3 SC to LC, OM4 STD, RISER, Duplex, 1.6mm PC B  $       75.52 31.00%  $                 52.11 N/A N/A
FZE3-10M30 SC to LC, OM4 STD, RISER, Duplex, 1.6mm PC B  $     214.97 31.00%  $               148.33 N/A N/A
FZE3-10M4 SC to LC, OM4 STD, RISER, Duplex, 1.6mm PC B  $       80.69 31.00%  $                 55.68 N/A N/A
FZE3-10M5 SC to LC, OM4 STD, RISER, Duplex, 1.6mm PC B  $       85.85 31.00%  $                 59.24 N/A N/A
FZE3-10M6 SC to LC, OM4 STD, RISER, Duplex, 1.6mm PC B  $       91.02 31.00%  $                 62.80 N/A N/A
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FZE3-10M7 SC to LC, OM4 STD, RISER, Duplex, 1.6mm PC B  $       96.17 31.00%  $                 66.36 N/A N/A
FZE3-10M8 SC to LC, OM4 STD, RISER, Duplex, 1.6mm PC B  $     101.35 31.00%  $                 69.93 N/A N/A
FZE3-10M9 SC to LC, OM4 STD, RISER, Duplex, 1.6mm PC B  $     106.52 31.00%  $                 73.50 N/A N/A
FZLD3-3M1 SC to SC, OM4 STD, Duplex, LSZH, 3.0mm j PC B  $       59.72 31.00%  $                 41.21 N/A N/A
FZLD3-3M10 SC to SC, OM4 STD, Duplex, LSZH, 3.0mm j PC B  $       79.96 31.00%  $                 55.17 N/A N/A
FZLD3-3M15 SC to SC, OM4 STD, Duplex, LSZH, 3.0mm j PC B  $       91.23 31.00%  $                 62.95 N/A N/A
FZLD3-3M2 SC to SC, OM4 STD, Duplex, LSZH, 3.0mm j PC B  $       61.95 31.00%  $                 42.75 N/A N/A
FZLD3-3M20 SC to SC, OM4 STD, Duplex, LSZH, 3.0mm j PC B  $     102.47 31.00%  $                 70.70 N/A N/A
FZLD3-3M25 SC to SC, OM4 STD, Duplex, LSZH, 3.0mm j PC B  $     113.73 31.00%  $                 78.47 N/A N/A
FZLD3-3M3 SC to SC, OM4 STD, Duplex, LSZH, 3.0mm j PC B  $       64.22 31.00%  $                 44.31 N/A N/A
FZLD3-3M30 SC to SC, OM4 STD, Duplex, LSZH, 3.0mm j PC B  $     125.00 31.00%  $                 86.25 N/A N/A
FZLD3-3M4 SC to SC, OM4 STD, Duplex, LSZH, 3.0mm j PC B  $       66.45 31.00%  $                 45.85 N/A N/A
FZLD3-3M5 SC to SC, OM4 STD, Duplex, LSZH, 3.0mm j PC B  $       68.72 31.00%  $                 47.42 N/A N/A
FZLD3-3M6 SC to SC, OM4 STD, Duplex, LSZH, 3.0mm j PC B  $       70.97 31.00%  $                 48.97 N/A N/A
FZLD3-3M7 SC to SC, OM4 STD, Duplex, LSZH, 3.0mm j PC B  $       73.22 31.00%  $                 50.52 N/A N/A
FZLD3-3M8 SC to SC, OM4 STD, Duplex, LSZH, 3.0mm j PC B  $       75.47 31.00%  $                 52.07 N/A N/A
FZLD3-3M9 SC to SC, OM4 STD, Duplex, LSZH, 3.0mm j PC B  $       77.73 31.00%  $                 53.63 N/A N/A
FZLE10-10M1 2-fiber OM4 10 GbE LC to LC Duplex, LSZH PC B  $       76.22 31.00%  $                 52.59 N/A N/A
FZLE10-10M10 2-fiber OM4 10 GbE LC to LC Duplex, LSZH PC B  $       96.47 31.00%  $                 66.56 N/A N/A
FZLE10-10M15 2-fiber OM4 10 GbE LC to LC Duplex, LSZH PC B  $     107.74 31.00%  $                 74.34 N/A N/A
FZLE10-10M2 2-fiber OM4 10 GbE LC to LC Duplex, LSZH PC B  $       78.46 31.00%  $                 54.14 N/A N/A
FZLE10-10M20 2-fiber OM4 10 GbE LC to LC Duplex, LSZH PC B  $     118.98 31.00%  $                 82.10 N/A N/A
FZLE10-10M25 2-fiber OM4 10 GbE LC to LC Duplex, LSZH PC B  $     130.24 31.00%  $                 89.87 N/A N/A
FZLE10-10M3 2-fiber OM4 10 GbE LC to LC Duplex, LSZH PC B  $       80.73 31.00%  $                 55.70 N/A N/A
FZLE10-10M30 2-fiber OM4 10 GbE LC to LC Duplex, LSZH PC B  $     141.49 31.00%  $                 97.63 N/A N/A
FZLE10-10M4 2-fiber OM4 10 GbE LC to LC Duplex, LSZH PC B  $       82.96 31.00%  $                 57.24 N/A N/A
FZLE10-10M5 2-fiber OM4 10 GbE LC to LC Duplex, LSZH PC B  $       85.23 31.00%  $                 58.81 N/A N/A
FZLE10-10M6 2-fiber OM4 10 GbE LC to LC Duplex, LSZH PC B  $       87.48 31.00%  $                 60.36 N/A N/A
FZLE10-10M7 2-fiber OM4 10 GbE LC to LC Duplex, LSZH PC B  $       89.73 31.00%  $                 61.91 N/A N/A
FZLE10-10M8 2-fiber OM4 10 GbE LC to LC Duplex, LSZH PC B  $       91.99 31.00%  $                 63.47 N/A N/A
FZLE10-10M9 2-fiber OM4 10 GbE LC to LC Duplex, LSZH PC B  $       94.22 31.00%  $                 65.01 N/A N/A
FZLE3-10M1 SC to LC, OM4 STD, Duplex, LSZH, 1.6mm j PC B  $       71.72 31.00%  $                 49.49 N/A N/A
FZLE3-10M10 SC to LC, OM4 STD, Duplex, LSZH, 1.6mm j PC B  $     122.84 31.00%  $                 84.76 N/A N/A
FZLE3-10M15 SC to LC, OM4 STD, Duplex, LSZH, 1.6mm j PC B  $     151.25 31.00%  $               104.36 N/A N/A
FZLE3-10M2 SC to LC, OM4 STD, Duplex, LSZH, 1.6mm j PC B  $       77.40 31.00%  $                 53.41 N/A N/A
FZLE3-10M20 SC to LC, OM4 STD, Duplex, LSZH, 1.6mm j PC B  $     179.66 31.00%  $               123.97 N/A N/A
FZLE3-10M25 SC to LC, OM4 STD, Duplex, LSZH, 1.6mm j PC B  $     208.07 31.00%  $               143.57 N/A N/A
FZLE3-10M3 SC to LC, OM4 STD, Duplex, LSZH, 1.6mm j PC B  $       83.09 31.00%  $                 57.33 N/A N/A
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FZLE3-10M30 SC to LC, OM4 STD, Duplex, LSZH, 1.6mm j PC B  $     236.46 31.00%  $               163.16 N/A N/A
FZLE3-10M4 SC to LC, OM4 STD, Duplex, LSZH, 1.6mm j PC B  $       88.75 31.00%  $                 61.24 N/A N/A
FZLE3-10M5 SC to LC, OM4 STD, Duplex, LSZH, 1.6mm j PC B  $       94.45 31.00%  $                 65.17 N/A N/A
FZLE3-10M6 SC to LC, OM4 STD, Duplex, LSZH, 1.6mm j PC B  $     100.11 31.00%  $                 69.08 N/A N/A
FZLE3-10M7 SC to LC, OM4 STD, Duplex, LSZH, 1.6mm j PC B  $     105.81 31.00%  $                 73.01 N/A N/A
FZLE3-10M8 SC to LC, OM4 STD, Duplex, LSZH, 1.6mm j PC B  $     111.48 31.00%  $                 76.92 N/A N/A
FZLE3-10M9 SC to LC, OM4 STD, Duplex, LSZH, 1.6mm j PC B  $     117.16 31.00%  $                 80.84 N/A N/A
FZN0505RTPF001 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     457.33 31.00%  $               315.56 N/A N/A
FZN0505RTPF002 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     461.38 31.00%  $               318.35 N/A N/A
FZN0505RTPF003 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     465.43 31.00%  $               321.15 N/A N/A
FZN0505RTPF004 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     469.47 31.00%  $               323.93 N/A N/A
FZN0505RTPF005 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     473.52 31.00%  $               326.73 N/A N/A
FZN0505RTPF006 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     477.57 31.00%  $               329.52 N/A N/A
FZN0505RTPF007 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     481.62 31.00%  $               332.32 N/A N/A
FZN0505RTPF008 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     485.67 31.00%  $               335.11 N/A N/A
FZN0505RTPF009 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     489.71 31.00%  $               337.90 N/A N/A
FZN0505RTPF010 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     493.76 31.00%  $               340.69 N/A N/A
FZN0505RTPF011 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     497.81 31.00%  $               343.49 N/A N/A
FZN0505RTPF012 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     501.86 31.00%  $               346.28 N/A N/A
FZN0505RTPF013 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     505.91 31.00%  $               349.08 N/A N/A
FZN0505RTPF014 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     509.95 31.00%  $               351.87 N/A N/A
FZN0505RTPF015 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     514.00 31.00%  $               354.66 N/A N/A
FZN0505RTPF016 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     518.05 31.00%  $               357.45 N/A N/A
FZN0505RTPF017 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     522.10 31.00%  $               360.25 N/A N/A
FZN0505RTPF018 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     526.14 31.00%  $               363.04 N/A N/A
FZN0505RTPF019 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     530.19 31.00%  $               365.83 N/A N/A
FZN0505RTPF020 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     534.24 31.00%  $               368.63 N/A N/A
FZN0505RTPF021 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     538.29 31.00%  $               371.42 N/A N/A
FZN0505RTPF022 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     542.34 31.00%  $               374.21 N/A N/A
FZN0505RTPF023 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     546.38 31.00%  $               377.00 N/A N/A
FZN0505RTPF024 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     550.43 31.00%  $               379.80 N/A N/A
FZN0505RTPF025 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     554.48 31.00%  $               382.59 N/A N/A
FZN0505RTPF026 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     558.53 31.00%  $               385.39 N/A N/A
FZN0505RTPF027 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     562.57 31.00%  $               388.17 N/A N/A
FZN0505RTPF028 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     566.62 31.00%  $               390.97 N/A N/A
FZN0505RTPF029 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     570.67 31.00%  $               393.76 N/A N/A
FZN0505RTPF030 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     574.72 31.00%  $               396.56 N/A N/A
FZN0505RTPF031 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     578.77 31.00%  $               399.35 N/A N/A
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FZN0505RTPF032 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     582.81 31.00%  $               402.14 N/A N/A
FZN0505RTPF033 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     586.86 31.00%  $               404.93 N/A N/A
FZN0505RTPF034 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     590.91 31.00%  $               407.73 N/A N/A
FZN0505RTPF035 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     594.96 31.00%  $               410.52 N/A N/A
FZN0505RTPF036 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     599.01 31.00%  $               413.32 N/A N/A
FZN0505RTPF037 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     603.05 31.00%  $               416.10 N/A N/A
FZN0505RTPF038 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     607.10 31.00%  $               418.90 N/A N/A
FZN0505RTPF039 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     611.15 31.00%  $               421.69 N/A N/A
FZN0505RTPF040 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     615.20 31.00%  $               424.49 N/A N/A
FZN0505RTPF041 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     619.24 31.00%  $               427.28 N/A N/A
FZN0505RTPF042 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     623.29 31.00%  $               430.07 N/A N/A
FZN0505RTPF043 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     627.34 31.00%  $               432.86 N/A N/A
FZN0505RTPF044 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     631.39 31.00%  $               435.66 N/A N/A
FZN0505RTPF045 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     635.44 31.00%  $               438.45 N/A N/A
FZN0505RTPF046 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     639.48 31.00%  $               441.24 N/A N/A
FZN0505RTPF047 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     643.53 31.00%  $               444.04 N/A N/A
FZN0505RTPF048 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     647.58 31.00%  $               446.83 N/A N/A
FZN0505RTPF049 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     651.63 31.00%  $               449.62 N/A N/A
FZN0505RTPF050 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     655.68 31.00%  $               452.42 N/A N/A
FZN0505RTPF051 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     659.72 31.00%  $               455.21 N/A N/A
FZN0505RTPF052 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     663.77 31.00%  $               458.00 N/A N/A
FZN0505RTPF053 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     667.82 31.00%  $               460.80 N/A N/A
FZN0505RTPF054 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     671.87 31.00%  $               463.59 N/A N/A
FZN0505RTPF055 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     675.91 31.00%  $               466.38 N/A N/A
FZN0505RTPF056 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     679.96 31.00%  $               469.17 N/A N/A
FZN0505RTPF057 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     684.01 31.00%  $               471.97 N/A N/A
FZN0505RTPF058 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     688.06 31.00%  $               474.76 N/A N/A
FZN0505RTPF059 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     692.11 31.00%  $               477.56 N/A N/A
FZN0505RTPF060 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     696.15 31.00%  $               480.34 N/A N/A
FZN0505RTPF061 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     700.20 31.00%  $               483.14 N/A N/A
FZN0505RTPF062 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     704.25 31.00%  $               485.93 N/A N/A
FZN0505RTPF063 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     708.30 31.00%  $               488.73 N/A N/A
FZN0505RTPF064 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     712.34 31.00%  $               491.51 N/A N/A
FZN0505RTPF065 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     716.39 31.00%  $               494.31 N/A N/A
FZN0505RTPF066 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     720.44 31.00%  $               497.10 N/A N/A
FZN0505RTPF067 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     724.49 31.00%  $               499.90 N/A N/A
FZN0505RTPF068 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     728.54 31.00%  $               502.69 N/A N/A
FZN0505RTPF069 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     732.58 31.00%  $               505.48 N/A N/A
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FZN0505RTPF070 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     736.63 31.00%  $               508.27 N/A N/A
FZN0505RTPF071 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     740.68 31.00%  $               511.07 N/A N/A
FZN0505RTPF072 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     744.73 31.00%  $               513.86 N/A N/A
FZN0505RTPF073 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     748.78 31.00%  $               516.66 N/A N/A
FZN0505RTPF074 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     752.82 31.00%  $               519.45 N/A N/A
FZN0505RTPF075 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     756.87 31.00%  $               522.24 N/A N/A
FZN0505RTPF076 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     760.92 31.00%  $               525.03 N/A N/A
FZN0505RTPF077 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     764.97 31.00%  $               527.83 N/A N/A
FZN0505RTPF078 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     769.01 31.00%  $               530.62 N/A N/A
FZN0505RTPF079 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     773.06 31.00%  $               533.41 N/A N/A
FZN0505RTPF080 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     777.11 31.00%  $               536.21 N/A N/A
FZN0505RTPF081 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     781.16 31.00%  $               539.00 N/A N/A
FZN0505RTPF082 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     785.21 31.00%  $               541.79 N/A N/A
FZN0505RTPF083 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     789.25 31.00%  $               544.58 N/A N/A
FZN0505RTPF084 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     793.30 31.00%  $               547.38 N/A N/A
FZN0505RTPF085 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     797.35 31.00%  $               550.17 N/A N/A
FZN0505RTPF086 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     801.40 31.00%  $               552.97 N/A N/A
FZN0505RTPF087 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     805.45 31.00%  $               555.76 N/A N/A
FZN0505RTPF088 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     809.49 31.00%  $               558.55 N/A N/A
FZN0505RTPF089 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     813.54 31.00%  $               561.34 N/A N/A
FZN0505RTPF090 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     817.59 31.00%  $               564.14 N/A N/A
FZN0505RTPF091 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     821.64 31.00%  $               566.93 N/A N/A
FZN0505RTPF092 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     825.68 31.00%  $               569.72 N/A N/A
FZN0505RTPF093 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     829.73 31.00%  $               572.51 N/A N/A
FZN0505RTPF094 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     833.78 31.00%  $               575.31 N/A N/A
FZN0505RTPF095 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     837.83 31.00%  $               578.10 N/A N/A
FZN0505RTPF096 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     841.88 31.00%  $               580.90 N/A N/A
FZN0505RTPF097 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     845.92 31.00%  $               583.68 N/A N/A
FZN0505RTPF098 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     849.97 31.00%  $               586.48 N/A N/A
FZN0505RTPF099 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     854.02 31.00%  $               589.27 N/A N/A
FZN0505RTPF100 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     858.07 31.00%  $               592.07 N/A N/A
FZN0505RTPF101 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     862.11 31.00%  $               594.86 N/A N/A
FZN0505RTPF102 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     866.16 31.00%  $               597.65 N/A N/A
FZN0505RTPF103 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     870.21 31.00%  $               600.44 N/A N/A
FZN0505RTPF104 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     874.26 31.00%  $               603.24 N/A N/A
FZN0505RTPF105 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     878.31 31.00%  $               606.03 N/A N/A
FZN0505RTPF106 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     882.35 31.00%  $               608.82 N/A N/A
FZN0505RTPF107 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     886.40 31.00%  $               611.62 N/A N/A
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FZN0505RTPF108 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     890.45 31.00%  $               614.41 N/A N/A
FZN0505RTPF109 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     894.50 31.00%  $               617.21 N/A N/A
FZN0505RTPF110 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     898.55 31.00%  $               620.00 N/A N/A
FZN0505RTPF111 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     902.59 31.00%  $               622.79 N/A N/A
FZN0505RTPF112 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     906.64 31.00%  $               625.58 N/A N/A
FZN0505RTPF113 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     910.69 31.00%  $               628.38 N/A N/A
FZN0505RTPF114 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     914.74 31.00%  $               631.17 N/A N/A
FZN0505RTPF115 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     918.78 31.00%  $               633.96 N/A N/A
FZN0505RTPF116 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     922.83 31.00%  $               636.75 N/A N/A
FZN0505RTPF117 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     926.88 31.00%  $               639.55 N/A N/A
FZN0505RTPF118 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     930.93 31.00%  $               642.34 N/A N/A
FZN0505RTPF119 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     934.98 31.00%  $               645.14 N/A N/A
FZN0505RTPF120 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     939.02 31.00%  $               647.92 N/A N/A
FZN0505RTPF121 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     943.07 31.00%  $               650.72 N/A N/A
FZN0505RTPF122 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     947.12 31.00%  $               653.51 N/A N/A
FZN0505RTPF123 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     951.17 31.00%  $               656.31 N/A N/A
FZN0505RTPF124 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     955.22 31.00%  $               659.10 N/A N/A
FZN0505RTPF125 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     959.26 31.00%  $               661.89 N/A N/A
FZN0505RTPF126 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     963.31 31.00%  $               664.68 N/A N/A
FZN0505RTPF127 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     967.36 31.00%  $               667.48 N/A N/A
FZN0505RTPF128 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     971.41 31.00%  $               670.27 N/A N/A
FZN0505RTPF129 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     975.45 31.00%  $               673.06 N/A N/A
FZN0505RTPF130 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     979.50 31.00%  $               675.86 N/A N/A
FZN0505RTPF131 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     983.55 31.00%  $               678.65 N/A N/A
FZN0505RTPF132 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     987.60 31.00%  $               681.44 N/A N/A
FZN0505RTPF133 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     991.65 31.00%  $               684.24 N/A N/A
FZN0505RTPF134 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     995.69 31.00%  $               687.03 N/A N/A
FZN0505RTPF135 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $     999.74 31.00%  $               689.82 N/A N/A
FZN0505RTPF136 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $  1,003.79 31.00%  $               692.62 N/A N/A
FZN0505RTPF137 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $  1,007.84 31.00%  $               695.41 N/A N/A
FZN0505RTPF138 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $  1,011.89 31.00%  $               698.20 N/A N/A
FZN0505RTPF139 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $  1,015.93 31.00%  $               700.99 N/A N/A
FZN0505RTPF140 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $  1,019.98 31.00%  $               703.79 N/A N/A
FZN0505RTPF141 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $  1,024.03 31.00%  $               706.58 N/A N/A
FZN0505RTPF142 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $  1,028.08 31.00%  $               709.38 N/A N/A
FZN0505RTPF143 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $  1,032.12 31.00%  $               712.16 N/A N/A
FZN0505RTPF144 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $  1,036.17 31.00%  $               714.96 N/A N/A
FZN0505RTPF145 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $  1,040.22 31.00%  $               717.75 N/A N/A
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FZN0505RTPF146 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $  1,044.27 31.00%  $               720.55 N/A N/A
FZN0505RTPF147 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $  1,048.32 31.00%  $               723.34 N/A N/A
FZN0505RTPF148 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $  1,052.36 31.00%  $               726.13 N/A N/A
FZN0505RTPF149 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $  1,056.41 31.00%  $               728.92 N/A N/A
FZN0505RTPF150 12 Fiber OM4  Plenum Rated Female MTP/MP PC B  $  1,060.46 31.00%  $               731.72 N/A N/A
FZN0506RTPM001 12 Fiber OM4 Plenum Rated Female MTP/MPO PC B  $     465.41 31.00%  $               321.13 N/A N/A
FZN0606RTPM001 12 Fiber OM4 Plenum Rated Male MTP/MPO - PC B  $     465.41 31.00%  $               321.13 N/A N/A
FZNLCMLE2RM001 mSFP to LC, OM4, Duplex, Riser, 1.6mm ja PC B  $       69.28 31.00%  $                 47.80 N/A N/A
FZNLCMLE2RM002 mSFP to LC, OM4, Duplex, Riser, 1.6mm ja PC B  $       71.32 31.00%  $                 49.21 N/A N/A
FZNLCMLE2RM003 mSFP to LC, OM4, Duplex, Riser, 1.6mm ja PC B  $       73.39 31.00%  $                 50.64 N/A N/A
FZNLCMLE2RM005 mSFP to LC, OM4, Duplex, Riser, 1.6mm ja PC B  $       77.47 31.00%  $                 53.45 N/A N/A
FZNLCMLE2RM010 mSFP to LC, OM4, Duplex, Riser, 1.6mm ja PC B  $       87.70 31.00%  $                 60.51 N/A N/A
FZNMLMLE2RM001 mSFP to mSFP, OM4, Duplex, Riser, 1.6mm PC B  $       69.28 31.00%  $                 47.80 N/A N/A
FZNMLMLE2RM002 mSFP to mSFP, OM4, Duplex, Riser, 1.6mm PC B  $       71.32 31.00%  $                 49.21 N/A N/A
FZO08B10-NM1 Optimized OM4, Eight Individual LC Conne PC B  $     260.37 31.00%  $               179.66 N/A N/A
FZO08B10-NM2 Optimized OM4, Eight Individual LC Conne PC B  $     275.20 31.00%  $               189.89 N/A N/A
FZO08B10-NM3 Optimized OM4, Eight Individual LC Conne PC B  $     290.00 31.00%  $               200.10 N/A N/A
FZO12B10-NM1 Optimized OM4, Twelve Individual LC Conn PC B  $     390.58 31.00%  $               269.50 N/A N/A
FZO12B10-NM2 Optimized OM4, Twelve Individual LC Conn PC B  $     412.79 31.00%  $               284.83 N/A N/A
FZO12B10-NM3 Optimized OM4, Twelve Individual LC Conn PC B  $     435.01 31.00%  $               300.16 N/A N/A
FZO12D5-5M10Y MTP* to MTP* Optimized OM4 Interconnect PC B  $     643.48 31.00%  $               444.00 N/A N/A
FZO12D5-5M15Y MTP* to MTP* Optimized OM4 Interconnect PC B  $     716.54 31.00%  $               494.41 N/A N/A
FZO12D5-5M20Y MTP* to MTP* Optimized OM4 Interconnect PC B  $     789.59 31.00%  $               544.82 N/A N/A
FZO12D5-5M2Y MTP* to MTP* Optimized OM4 Interconnect PC B  $     526.58 31.00%  $               363.34 N/A N/A
FZO12D5-5M30Y 30 MTR - 12Fiber 10GIG OM4 Optimized Fla PC B  $     935.71 31.00%  $               645.64 N/A N/A
FZO12D5-5M40Y 40 MTR - 12Fiber 10GIG OM4 Optimized Fla PC B  $  1,081.84 31.00%  $               746.47 N/A N/A
FZO12D5-5M4Y 4 MTR - 12Fiber 10GIG OM4 Optimized Flat PC B  $     555.79 31.00%  $               383.50 N/A N/A
FZO12D5-5M60Y 60 MTR - 12Fiber 10GIG OM4 Optimized Fla PC B  $  1,374.09 31.00%  $               948.12 N/A N/A
FZO12D5-5M8Y 8 MTR - 12Fiber 10GIG OM4 Optimized Flat PC B  $     614.24 31.00%  $               423.83 N/A N/A
FZOB10-NM1 LC to Pigtail, Optimized OM4, Simplex Pi PC B  $       32.55 31.00%  $                 22.46 N/A N/A
FZOB10-NM2 LC to Pigtail, Optimized OM4, Simplex Pi PC B  $       34.41 31.00%  $                 23.74 N/A N/A
FZOB10-NM3 LC to Pigtail, Optimized OM4, Simplex Pi PC B  $       36.24 31.00%  $                 25.01 N/A N/A
FZOB3-NM1 SC to Pigtail, Optimized OM4,  Simplex P PC B  $       23.20 31.00%  $                 16.01 N/A N/A
FZOB3-NM2 SC to Pigtail, Optimized OM4,  Simplex P PC B  $       24.94 31.00%  $                 17.21 N/A N/A
FZOB3-NM3 SC to Pigtail, Optimized OM4, Simplex Pi PC B  $       26.70 31.00%  $                 18.42 N/A N/A
FZOD3-3M1 SC to SC, Optimized OM4, RISER, Duplex, PC B  $       58.08 31.00%  $                 40.08 N/A N/A
FZOD3-3M10 SC to SC, Optimized OM4, RISER, Duplex, PC B  $       77.38 31.00%  $                 53.39 N/A N/A
FZOD3-3M15 SC to SC, Optimized OM4, RISER, Duplex, PC B  $       88.10 31.00%  $                 60.79 N/A N/A
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FZOD3-3M2 SC to SC, Optimized OM4, RISER, Duplex, PC B  $       60.23 31.00%  $                 41.56 N/A N/A
FZOD3-3M20 SC to SC, Optimized OM4, RISER, Duplex, PC B  $       98.82 31.00%  $                 68.19 N/A N/A
FZOD3-3M25 SC to SC, Optimized OM4, RISER, Duplex, PC B  $     109.54 31.00%  $                 75.58 N/A N/A
FZOD3-3M3 SC to SC, Optimized OM4, RISER, Duplex, PC B  $       62.37 31.00%  $                 43.04 N/A N/A
FZOD3-3M30 SC to SC, Optimized OM4, RISER, Duplex, PC B  $     120.25 31.00%  $                 82.97 N/A N/A
FZOD3-3M4 SC to SC, Optimized OM4, RISER, Duplex, PC B  $       64.50 31.00%  $                 44.51 N/A N/A
FZOD3-3M5 SC to SC, Optimized OM4, RISER, Duplex, PC B  $       66.66 31.00%  $                 46.00 N/A N/A
FZOD3-3M6 SC to SC, Optimized OM4, RISER, Duplex, PC B  $       68.79 31.00%  $                 47.47 N/A N/A
FZOD3-3M7 SC to SC, Optimized OM4, RISER, Duplex, PC B  $       70.95 31.00%  $                 48.96 N/A N/A
FZOD3-3M8 SC to SC, Optimized OM4, RISER, Duplex, PC B  $       73.09 31.00%  $                 50.43 N/A N/A
FZOD3-3M9 SC to SC, Optimized OM4, RISER, Duplex, PC B  $       75.22 31.00%  $                 51.90 N/A N/A
FZOE10-10M1 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       74.06 31.00%  $                 51.10 N/A N/A
FZOE10-10M10 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       94.22 31.00%  $                 65.01 N/A N/A
FZOE10-10M15 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $     105.43 31.00%  $                 72.75 N/A N/A
FZOE10-10M2 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       76.31 31.0%  $                 52.65 N/A N/A
FZOE10-10M20 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $     116.64 31.00%  $                 80.48 N/A N/A
FZOE10-10M25 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $     127.84 31.00%  $                 88.21 N/A N/A
FZOE10-10M3 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       78.54 31.00%  $                 54.19 N/A N/A
FZOE10-10M30 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $     139.05 31.00%  $                 95.94 N/A N/A
FZOE10-10M4 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       80.79 31.00%  $                 55.75 N/A N/A
FZOE10-10M5 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       83.02 31.00%  $                 57.28 N/A N/A
FZOE10-10M6 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       85.27 31.00%  $                 58.84 N/A N/A
FZOE10-10M7 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       87.52 31.00%  $                 60.39 N/A N/A
FZOE10-10M8 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       89.75 31.00%  $                 61.93 N/A N/A
FZOE10-10M9 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       91.99 31.00%  $                 63.47 N/A N/A
FZOE3-10M1 SC to LC, Optimized OM4, RISER, Duplex, PC B  $       69.58 31.00%  $                 48.01 N/A N/A
FZOE3-10M10 SC to LC, Optimized OM4, RISER, Duplex, PC B  $     118.70 31.00%  $                 81.90 N/A N/A
FZOE3-10M15 SC to LC, Optimized OM4, RISER, Duplex, PC B  $     145.98 31.00%  $               100.73 N/A N/A
FZOE3-10M2 SC to LC, Optimized OM4, RISER, Duplex, PC B  $       75.03 31.00%  $                 51.77 N/A N/A
FZOE3-10M20 SC to LC, Optimized OM4, RISER, Duplex, PC B  $     173.27 31.00%  $               119.56 N/A N/A
FZOE3-10M3 SC to LC, Optimized OM4, RISER, Duplex, PC B  $       80.49 31.00%  $                 55.54 N/A N/A
FZOE3-10M30 SC to LC, Optimized OM4, RISER, Duplex, PC B  $     227.84 31.00%  $               157.21 N/A N/A
FZOE3-10M4 SC to LC, Optimized OM4, RISER, Duplex, PC B  $       85.94 31.00%  $                 59.30 N/A N/A
FZOE3-10M5 SC to LC, Optimized OM4, RISER, Duplex, PC B  $       91.41 31.00%  $                 63.07 N/A N/A
FZOE3-10M6 SC to LC, Optimized OM4, RISER, Duplex, PC B  $       96.87 31.00%  $                 66.84 N/A N/A
FZOE3-10M8 SC to LC, Optimized OM4, RISER, Duplex, PC B  $     107.77 31.00%  $                 74.36 N/A N/A
FZOLD3-3M1 SC to SC, Optimized OM4, Duplex, LSZH, 3 PC B  $       63.88 31.00%  $                 44.08 N/A N/A
FZOLD3-3M10 SC to SC, Optimized OM4, Duplex, LSZH, 3 PC B  $       85.12 31.00%  $                 58.73 N/A N/A
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FZOLD3-3M15 SC to SC, Optimized OM4, Duplex, LSZH, 3 PC B  $       96.90 31.00%  $                 66.86 N/A N/A
FZOLD3-3M2 SC to SC, Optimized OM4, Duplex, LSZH, 3 PC B  $       66.25 31.00%  $                 45.71 N/A N/A
FZOLD3-3M20 SC to SC, Optimized OM4, Duplex, LSZH, 3 PC B  $     108.69 31.00%  $                 75.00 N/A N/A
FZOLD3-3M25 SC to SC, Optimized OM4, Duplex, LSZH, 3 PC B  $     120.48 31.00%  $                 83.13 N/A N/A
FZOLD3-3M3 SC to SC, Optimized OM4, Duplex, LSZH, 3 PC B  $       68.61 31.00%  $                 47.34 N/A N/A
FZOLD3-3M30 SC to SC, Optimized OM4, Duplex, LSZH, 3 PC B  $     132.27 31.00%  $                 91.27 N/A N/A
FZOLD3-3M4 SC to SC, Optimized OM4, Duplex, LSZH, 3 PC B  $       70.97 31.00%  $                 48.97 N/A N/A
FZOLD3-3M5 SC to SC, Optimized OM4, Duplex, LSZH, 3 PC B  $       73.31 31.00%  $                 50.58 N/A N/A
FZOLD3-3M6 SC to SC, Optimized OM4, Duplex, LSZH, 3 PC B  $       75.67 31.00%  $                 52.21 N/A N/A
FZOLD3-3M7 SC to SC, Optimized OM4, Duplex, LSZH, 3 PC B  $       78.03 31.00%  $                 53.84 N/A N/A
FZOLD3-3M8 SC to SC, Optimized OM4, Duplex, LSZH, 3 PC B  $       80.39 31.00%  $                 55.47 N/A N/A
FZOLD3-3M9 SC to SC, Optimized OM4, Duplex, LSZH, 3 PC B  $       82.76 31.00%  $                 57.10 N/A N/A
FZOLE10-10M1 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       81.46 31.00%  $                 56.21 N/A N/A
FZOLE10-10M10 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $     103.67 31.00%  $                 71.53 N/A N/A
FZOLE10-10M15 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $     115.98 31.00%  $                 80.03 N/A N/A
FZOLE10-10M2 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       83.94 31.00%  $                 57.92 N/A N/A
FZOLE10-10M20 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $     128.31 31.00%  $                 88.53 N/A N/A
FZOLE10-10M25 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $     140.64 31.00%  $                 97.04 N/A N/A
FZOLE10-10M3 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       86.39 31.00%  $                 59.61 N/A N/A
FZOLE10-10M30 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $     152.97 31.00%  $               105.55 N/A N/A
FZOLE10-10M4 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       88.87 31.00%  $                 61.32 N/A N/A
FZOLE10-10M5 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       91.32 31.00%  $                 63.01 N/A N/A
FZOLE10-10M6 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       93.81 31.00%  $                 64.73 N/A N/A
FZOLE10-10M7 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       96.27 31.00%  $                 66.43 N/A N/A
FZOLE10-10M8 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       98.74 31.00%  $                 68.13 N/A N/A
FZOLE10-10M9 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $     101.20 31.00%  $                 69.83 N/A N/A
FZOLE3-10M1 SC to LC, Optimized OM4, Duplex, LSZH, 1 PC B  $       76.53 31.00%  $                 52.81 N/A N/A
FZOLE3-10M10 SC to LC, Optimized OM4, Duplex, LSZH, 1 PC B  $     130.56 31.00%  $                 90.09 N/A N/A
FZOLE3-10M15 SC to LC, Optimized OM4, Duplex, LSZH, 1 PC B  $     160.58 31.00%  $               110.80 N/A N/A
FZOLE3-10M2 SC to LC, Optimized OM4, Duplex, LSZH, 1 PC B  $       82.53 31.00%  $                 56.95 N/A N/A
FZOLE3-10M20 SC to LC, Optimized OM4, Duplex, LSZH, 1 PC B  $     190.59 31.00%  $               131.51 N/A N/A
FZOLE3-10M25 SC to LC, Optimized OM4, Duplex, LSZH, 1 PC B  $     220.61 31.00%  $               152.22 N/A N/A
FZOLE3-10M3 SC to LC, Optimized OM4, Duplex, LSZH, 1 PC B  $       88.55 31.00%  $                 61.10 N/A N/A
FZOLE3-10M30 SC to LC, Optimized OM4, Duplex, LSZH, 1 PC B  $     250.61 31.00%  $               172.92 N/A N/A
FZOLE3-10M4 SC to LC, Optimized OM4, Duplex, LSZH, 1 PC B  $       94.54 31.00%  $                 65.23 N/A N/A
FZOLE3-10M5 SC to LC, Optimized OM4, Duplex, LSZH, 1 PC B  $     100.54 31.00%  $                 69.37 N/A N/A
FZOLE3-10M6 SC to LC, Optimized OM4, Duplex, LSZH, 1 PC B  $     106.56 31.00%  $                 73.53 N/A N/A
FZOLE3-10M7 SC to LC, Optimized OM4, Duplex, LSZH, 1 PC B  $     112.55 31.00%  $                 77.66 N/A N/A

6095 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FZOLE3-10M8 SC to LC, Optimized OM4, Duplex, LSZH, 1 PC B  $     118.55 31.00%  $                 81.80 N/A N/A
FZOLE3-10M9 SC to LC, Optimized OM4, Duplex, LSZH, 1 PC B  $     124.56 31.00%  $                 85.95 N/A N/A
FZOPD3-3M1 SC to SC, Optimized OM4, Duplex, Plenum, PC B  $       60.72 31.00%  $                 41.90 N/A N/A
FZOPD3-3M10 SC to SC, Optimized OM4, Duplex, Plenum, PC B  $       81.76 31.00%  $                 56.41 N/A N/A
FZOPD3-3M15 SC to SC, Optimized OM4, Duplex, Plenum, PC B  $       93.46 31.00%  $                 64.49 N/A N/A
FZOPD3-3M2 SC to SC, Optimized OM4, Duplex, Plenum, PC B  $       63.04 31.00%  $                 43.50 N/A N/A
FZOPD3-3M20 SC to SC, Optimized OM4, Duplex, Plenum, PC B  $     105.15 31.00%  $                 72.55 N/A N/A
FZOPD3-3M25 SC to SC, Optimized OM4, Duplex, Plenum, PC B  $     116.84 31.00%  $                 80.62 N/A N/A
FZOPD3-3M3 SC to SC, Optimized OM4, Duplex, Plenum, PC B  $       65.38 31.00%  $                 45.11 N/A N/A
FZOPD3-3M30 SC to SC, Optimized OM4, Duplex, Plenum, PC B  $     128.54 31.00%  $                 88.69 N/A N/A
FZOPD3-3M4 SC to SC, Optimized OM4, Duplex, Plenum, PC B  $       67.73 31.00%  $                 46.73 N/A N/A
FZOPD3-3M5 SC to SC, Optimized OM4, Duplex, Plenum, PC B  $       70.07 31.00%  $                 48.35 N/A N/A
FZOPD3-3M6 SC to SC, Optimized OM4, Duplex, Plenum, PC B  $       72.41 31.00%  $                 49.96 N/A N/A
FZOPD3-3M7 SC to SC, Optimized OM4, Duplex, Plenum, PC B  $       74.74 31.00%  $                 51.57 N/A N/A
FZOPD3-3M8 SC to SC, Optimized OM4, Duplex, Plenum, PC B  $       77.08 31.00%  $                 53.19 N/A N/A
FZOPD3-3M9 SC to SC, Optimized OM4, Duplex, Plenum, PC B  $       79.42 31.00%  $                 54.80 N/A N/A
FZOPE10-10M1 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       77.56 31.00%  $                 53.52 N/A N/A
FZOPE10-10M10 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       98.61 31.00%  $                 68.04 N/A N/A
FZOPE10-10M15 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $     110.30 31.00%  $                 76.11 N/A N/A
FZOPE10-10M2 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       79.91 31.00%  $                 55.14 N/A N/A
FZOPE10-10M20 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $     122.00 31.00%  $                 84.18 N/A N/A
FZOPE10-10M25 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $     133.69 31.00%  $                 92.25 N/A N/A
FZOPE10-10M3 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       82.25 31.00%  $                 56.75 N/A N/A
FZOPE10-10M30 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $     145.38 31.00%  $               100.31 N/A N/A
FZOPE10-10M4 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       84.59 31.00%  $                 58.37 N/A N/A
FZOPE10-10M5 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       86.92 31.00%  $                 59.97 N/A N/A
FZOPE10-10M6 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       89.26 31.00%  $                 61.59 N/A N/A
FZOPE10-10M7 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       91.60 31.00%  $                 63.20 N/A N/A
FZOPE10-10M8 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       93.94 31.00%  $                 64.82 N/A N/A
FZOPE10-10M9 2-fiber OM4 10 GbE Optimized LC to LC Du PC B  $       96.29 31.00%  $                 66.44 N/A N/A
FZOPE3-10M1 SC to LC, Optimized OM4, Duplex, Plenum, PC B  $       72.99 31.00%  $                 50.36 N/A N/A
FZOPE3-10M10 SC to LC, Optimized OM4, Duplex, Plenum, PC B  $     124.73 31.00%  $                 86.06 N/A N/A
FZOPE3-10M15 SC to LC, Optimized OM4, Duplex, Plenum, PC B  $     153.48 31.00%  $               105.90 N/A N/A
FZOPE3-10M2 SC to LC, Optimized OM4, Duplex, Plenum, PC B  $       78.75 31.00%  $                 54.34 N/A N/A
FZOPE3-10M20 SC to LC, Optimized OM4, Duplex, Plenum, PC B  $     182.23 31.00%  $               125.74 N/A N/A
FZOPE3-10M25 SC to LC, Optimized OM4, Duplex, Plenum, PC B  $     210.97 31.00%  $               145.57 N/A N/A
FZOPE3-10M3 SC to LC, Optimized OM4, Duplex, Plenum, PC B  $       84.48 31.00%  $                 58.29 N/A N/A
FZOPE3-10M30 SC to LC, Optimized OM4, Duplex, Plenum, PC B  $     239.72 31.00%  $               165.41 N/A N/A
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FZOPE3-10M4 SC to LC, Optimized OM4, Duplex, Plenum, PC B  $       90.23 31.00%  $                 62.26 N/A N/A
FZOPE3-10M5 SC to LC, Optimized OM4, Duplex, Plenum, PC B  $       95.99 31.00%  $                 66.23 N/A N/A
FZOPE3-10M6 SC to LC, Optimized OM4, Duplex, Plenum, PC B  $     101.74 31.00%  $                 70.20 N/A N/A
FZOPE3-10M7 SC to LC, Optimized OM4, Duplex, Plenum, PC B  $     107.49 31.00%  $                 74.17 N/A N/A
FZOPE3-10M8 SC to LC, Optimized OM4, Duplex, Plenum, PC B  $     113.23 31.00%  $                 78.13 N/A N/A
FZOPE3-10M9 SC to LC, Optimized OM4, Duplex, Plenum, PC B  $     118.98 31.00%  $                 82.10 N/A N/A
FZP0505RTPM012 12 Fiber OM4 Optimized Plenum Rated Fema PC B  $     672.71 31.00%  $               464.17 N/A N/A
FZP0505RTPM018 12 Fiber OM4 Optimized Plenum Rated Fema PC B  $     760.41 31.00%  $               524.68 N/A N/A
FZPD3-3M1 SC to SC, OM4 STD, Duplex, Plenum, 3.0mm PC B  $       57.01 31.00%  $                 39.34 N/A N/A
FZPD3-3M10 SC to SC, OM4 STD, Duplex, Plenum, 3.0mm PC B  $       76.31 31.00%  $                 52.65 N/A N/A
FZPD3-3M15 SC to SC, OM4 STD, Duplex, Plenum, 3.0mm PC B  $       87.03 31.00%  $                 60.05 N/A N/A
FZPD3-3M2 SC to SC, OM4 STD, Duplex, Plenum, 3.0mm PC B  $       59.14 31.00%  $                 40.81 N/A N/A
FZPD3-3M20 SC to SC, OM4 STD, Duplex, Plenum, 3.0mm PC B  $       97.75 31.00%  $                 67.45 N/A N/A
FZPD3-3M25 SC to SC, OM4 STD, Duplex, Plenum, 3.0mm PC B  $     108.47 31.00%  $                 74.84 N/A N/A
FZPD3-3M3 SC to SC, OM4 STD, Duplex, Plenum, 3.0mm PC B  $       61.30 31.00%  $                 42.30 N/A N/A
FZPD3-3M30 SC to SC, OM4 STD, Duplex, Plenum, 3.0mm PC B  $     119.19 31.00%  $                 82.24 N/A N/A
FZPD3-3M4 SC to SC, OM4 STD, Duplex, Plenum, 3.0mm PC B  $       63.43 31.00%  $                 43.77 N/A N/A
FZPD3-3M5 SC to SC, OM4 STD, Duplex, Plenum, 3.0mm PC B  $       65.59 31.00%  $                 45.26 N/A N/A
FZPD3-3M6 SC to SC, OM4 STD, Duplex, Plenum, 3.0mm PC B  $       67.73 31.00%  $                 46.73 N/A N/A
FZPD3-3M7 SC to SC, OM4 STD, Duplex, Plenum, 3.0mm PC B  $       69.86 31.00%  $                 48.20 N/A N/A
FZPD3-3M8 SC to SC, OM4 STD, Duplex, Plenum, 3.0mm PC B  $       72.02 31.00%  $                 49.69 N/A N/A
FZPD3-3M9 SC to SC, OM4 STD, Duplex, Plenum, 3.0mm PC B  $       74.15 31.00%  $                 51.16 N/A N/A
FZPE10-10M1 2-fiber OM4 10 GbE LC to LC Duplex, OFNP PC B  $       72.69 31.00%  $                 50.16 N/A N/A
FZPE10-10M10 2-fiber OM4 10 GbE LC to LC Duplex, OFNP PC B  $       91.99 31.00%  $                 63.47 N/A N/A
FZPE10-10M15 2-fiber OM4 10 GbE LC to LC Duplex, OFNP PC B  $     102.71 31.00%  $                 70.87 N/A N/A
FZPE10-10M2 2-fiber OM4 10 GbE LC to LC Duplex, OFNP PC B  $       74.85 31.00%  $                 51.65 N/A N/A
FZPE10-10M20 2-fiber OM4 10 GbE LC to LC Duplex, OFNP PC B  $     113.43 31.00%  $                 78.27 N/A N/A
FZPE10-10M25 2-fiber OM4 10 GbE LC to LC Duplex, OFNP PC B  $     124.15 31.00%  $                 85.66 N/A N/A
FZPE10-10M3 2-fiber OM4 10 GbE LC to LC Duplex, OFNP PC B  $       76.98 31.00%  $                 53.12 N/A N/A
FZPE10-10M30 2-fiber OM4 10 GbE LC to LC Duplex, OFNP PC B  $     134.87 31.00%  $                 93.06 N/A N/A
FZPE10-10M4 2-fiber OM4 10 GbE LC to LC Duplex, OFNP PC B  $       79.12 31.00%  $                 54.59 N/A N/A
FZPE10-10M5 2-fiber OM4 10 GbE LC to LC Duplex, OFNP PC B  $       81.28 31.00%  $                 56.08 N/A N/A
FZPE10-10M6 2-fiber OM4 10 GbE LC to LC Duplex, OFNP PC B  $       83.41 31.00%  $                 57.55 N/A N/A
FZPE10-10M7 2-fiber OM4 10 GbE LC to LC Duplex, OFNP PC B  $       85.57 31.00%  $                 59.04 N/A N/A
FZPE10-10M8 2-fiber OM4 10 GbE LC to LC Duplex, OFNP PC B  $       87.70 31.00%  $                 60.51 N/A N/A
FZPE10-10M9 2-fiber OM4 10 GbE LC to LC Duplex, OFNP PC B  $       89.84 31.00%  $                 61.99 N/A N/A
FZPE3-10M1 SC to LC, OM4 STD, Duplex, Plenum, 1.6mm PC B  $       68.40 31.00%  $                 47.20 N/A N/A
FZPE3-10M10 SC to LC, OM4 STD, Duplex, Plenum, 1.6mm PC B  $     116.64 31.00%  $                 80.48 N/A N/A
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FZPE3-10M15 SC to LC, OM4 STD, Duplex, Plenum, 1.6mm PC B  $     143.55 31.00%  $                 99.05 N/A N/A
FZPE3-10M2 SC to LC, OM4 STD, Duplex, Plenum, 1.6mm PC B  $       73.76 31.00%  $                 50.89 N/A N/A
FZPE3-10M20 SC to LC, OM4 STD, Duplex, Plenum, 1.6mm PC B  $     170.53 31.00%  $               117.67 N/A N/A
FZPE3-10M25 SC to LC, OM4 STD, Duplex, Plenum, 1.6mm PC B  $     197.33 31.00%  $               136.16 N/A N/A
FZPE3-10M3 SC to LC, OM4 STD, Duplex, Plenum, 1.6mm PC B  $       79.12 31.00%  $                 54.59 N/A N/A
FZPE3-10M30 SC to LC, OM4 STD, Duplex, Plenum, 1.6mm PC B  $     224.22 31.00%  $               154.71 N/A N/A
FZPE3-10M4 SC to LC, OM4 STD, Duplex, Plenum, 1.6mm PC B  $       84.48 31.00%  $                 58.29 N/A N/A
FZPE3-10M5 SC to LC, OM4 STD, Duplex, Plenum, 1.6mm PC B  $       89.84 31.00%  $                 61.99 N/A N/A
FZPE3-10M6 SC to LC, OM4 STD, Duplex, Plenum, 1.6mm PC B  $       95.20 31.00%  $                 65.69 N/A N/A
FZPE3-10M7 SC to LC, OM4 STD, Duplex, Plenum, 1.6mm PC B  $     100.56 31.00%  $                 69.39 N/A N/A
FZPE3-10M8 SC to LC, OM4 STD, Duplex, Plenum, 1.6mm PC B  $     105.92 31.00%  $                 73.08 N/A N/A
FZPE3-10M9 SC to LC, OM4 STD, Duplex, Plenum, 1.6mm PC B  $     111.28 31.00%  $                 76.78 N/A N/A
FZQLCLCE2LM001 Bend Insensitive, Optimized, OM4, LC to PC B  $       81.46 31.00%  $                 56.21 N/A N/A
FZQLCLCE2LM002 Bend Insensitive, Optimized, OM4, LC to PC B  $       83.94 31.00%  $                 57.92 N/A N/A
FZQLCLCE2LM003 Bend Insensitive, Optimized, OM4, LC to PC B  $       86.39 31.00%  $                 59.61 N/A N/A
FZQLCLCE2LM004 Bend Insensitive, Optimized, OM4, LC to PC B  $       88.87 31.00%  $                 61.32 N/A N/A
FZQLCLCE2LM005 Bend Insensitive, Optimized, OM4, LC to PC B  $       91.32 31.00%  $                 63.01 N/A N/A
FZQLCLCE2LM006 Bend Insensitive, Optimized, OM4, LC to PC B  $       93.81 31.00%  $                 64.73 N/A N/A
FZQLCLCE2LM007 Bend Insensitive, Optimized, OM4, LC to PC B  $       96.27 31.00%  $                 66.43 N/A N/A
FZQLCLCE2LM008 Bend Insensitive, Optimized, OM4, LC to PC B  $       98.74 31.00%  $                 68.13 N/A N/A
FZQLCLCE2LM009 Bend Insensitive, Optimized, OM4, LC to PC B  $     101.20 31.00%  $                 69.83 N/A N/A
FZQLCLCE2LM010 Bend Insensitive, Optimized, OM4, LC to PC B  $     103.67 31.00%  $                 71.53 N/A N/A
FZQLCLCE2LM015 Bend Insensitive, Optimized, OM4, LC to PC B  $     115.98 31.00%  $                 80.03 N/A N/A
FZQLCLCE2LM020 Bend Insensitive, Optimized, OM4, LC to PC B  $     128.31 31.00%  $                 88.53 N/A N/A
FZQLCLCE2LM025 Bend Insensitive, Optimized, OM4, LC to PC B  $     140.64 31.00%  $                 97.04 N/A N/A
FZQLCLCE2LM030 Bend Insensitive, Optimized, OM4, LC to PC B  $     152.97 31.00%  $               105.55 N/A N/A
FZQLCLCE2RM001 Bend Insensitive, Optimized, OM4, LC to PC B  $       74.06 31.00%  $                 51.10 N/A N/A
FZQLCLCE2RM002 BEND INSENSITIVE, OPTIMIZED OM4, LC to L PC B  $       76.31 31.00%  $                 52.65 N/A N/A
FZQLCLCE2RM003 Bend Insensitive, Optimized, OM4, LC to PC B  $       78.54 31.00%  $                 54.19 N/A N/A
FZQLCLCE2RM004 BEND INSENSITIVE, OPTIMIZED OM4, LC to L PC B  $       80.79 31.00%  $                 55.75 N/A N/A
FZQLCLCE2RM005 Bend Insensitive, Optimized, OM4, LC to PC B  $       83.02 31.00%  $                 57.28 N/A N/A
FZQLCLCE2RM006 BEND INSENSITIVE, OPTIMIZED OM4, LC to L PC B  $       85.27 31.00%  $                 58.84 N/A N/A
FZQLCLCE2RM007 BEND INSENSITIVE, OPTIMIZED OM4, LC to L PC B  $       87.52 31.00%  $                 60.39 N/A N/A
FZQLCLCE2RM008 BEND INSENSITIVE, OPTIMIZED OM4, LC to L PC B  $       89.75 31.00%  $                 61.93 N/A N/A
FZQLCLCE2RM009 BEND INSENSITIVE, OPTIMIZED OM4, LC to L PC B  $       91.99 31.00%  $                 63.47 N/A N/A
FZQLCLCE2RM010 Bend Insensitive, Optimized, OM4, LC to PC B  $       94.22 31.00%  $                 65.01 N/A N/A
FZQLCLCE2RM015 BEND INSENSITIVE, OPTIMIZED OM4, LC to L PC B  $     105.43 31.00%  $                 72.75 N/A N/A
FZQLCLCE2RM020 Bend Insensitive, Optimized, OM4, LC to PC B  $     116.64 31.00%  $                 80.48 N/A N/A
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FZQLCLCE2RM025 BEND INSENSITIVE, OPTIMIZED OM4, LC to L PC B  $     127.84 31.00%  $                 88.21 N/A N/A
FZQLCLCE2RM030 BEND INSENSITIVE, OPTIMIZED OM4, LC to L PC B  $     139.05 31.00%  $                 95.94 N/A N/A
FZQLCNCB1NM001 Bend Insensitive, Optimized, OM4, LC to PC B  $       32.55 31.00%  $                 22.46 N/A N/A
FZQLCNCB1NM002 Bend Insensitive, Optimized, OM4, LC to PC B  $       34.41 31.00%  $                 23.74 N/A N/A
FZQLCNCB1NM003 Bend Insensitive, Optimized, OM4, LC to PC B  $       36.24 31.00%  $                 25.01 N/A N/A
FZQSCLCE2LM001 Bend Insensitive, Optimized, OM4, SC to PC B  $       76.53 31.00%  $                 52.81 N/A N/A
FZQSCLCE2LM002 Bend Insensitive, Optimized, OM4, SC to PC B  $       82.53 31.00%  $                 56.95 N/A N/A
FZQSCLCE2LM003 Bend Insensitive, Optimized, OM4, SC to PC B  $       88.55 31.00%  $                 61.10 N/A N/A
FZQSCLCE2LM004 Bend Insensitive, Optimized, OM4, SC to PC B  $       94.54 31.00%  $                 65.23 N/A N/A
FZQSCLCE2LM005 Bend Insensitive, Optimized, OM4, SC to PC B  $     100.54 31.00%  $                 69.37 N/A N/A
FZQSCLCE2LM006 Bend Insensitive, Optimized, OM4, SC to PC B  $     106.56 31.00%  $                 73.53 N/A N/A
FZQSCLCE2LM007 Bend Insensitive, Optimized, OM4, SC to PC B  $     112.55 31.00%  $                 77.66 N/A N/A
FZQSCLCE2LM008 Bend Insensitive, Optimized, OM4, SC to PC B  $     118.55 31.00%  $                 81.80 N/A N/A
FZQSCLCE2LM009 Bend Insensitive, Optimized, OM4, SC to PC B  $     124.56 31.00%  $                 85.95 N/A N/A
FZQSCLCE2LM010 Bend Insensitive, Optimized, OM4, SC to PC B  $     130.56 31.00%  $                 90.09 N/A N/A
FZQSCLCE2LM015 Bend Insensitive, Optimized, OM4, SC to PC B  $     160.58 31.00%  $               110.80 N/A N/A
FZQSCLCE2LM020 Bend Insensitive, Optimized, OM4, SC to PC B  $     190.59 31.00%  $               131.51 N/A N/A
FZQSCLCE2LM025 Bend Insensitive, Optimized, OM4, SC to PC B  $     220.61 31.00%  $               152.22 N/A N/A
FZQSCLCE2LM030 Bend Insensitive, Optimized, OM4, SC to PC B  $     250.61 31.00%  $               172.92 N/A N/A
FZQSCLCE2RM001 Bend Insensitive, optimized, OM4, SC to PC B  $       69.58 31.00%  $                 48.01 N/A N/A
FZQSCLCE2RM002 Bend Insensitive, Optimized OM4, SC to L PC B  $       75.03 31.00%  $                 51.77 N/A N/A
FZQSCLCE2RM003 Bend Insensitive, optimized, OM4, SC to PC B  $       80.49 31.00%  $                 55.54 N/A N/A
FZQSCLCE2RM004 Bend Insensitive, Optimized OM4, SC to L PC B  $       85.94 31.00%  $                 59.30 N/A N/A
FZQSCLCE2RM005 Bend Insensitive, optimized, OM4, SC to PC B  $       91.41 31.00%  $                 63.07 N/A N/A
FZQSCLCE2RM006 Bend Insensitive, Optimized OM4, SC to S PC B  $       96.87 31.00%  $                 66.84 N/A N/A
FZQSCLCE2RM007 Bend Insensitive, Optimized OM4, SC to L PC B  $     102.32 31.00%  $                 70.60 N/A N/A
FZQSCLCE2RM008 Bend Insensitive, Optimized OM4, SC to L PC B  $     107.77 31.00%  $                 74.36 N/A N/A
FZQSCLCE2RM009 Bend Insensitive, Optimized OM4, SC to L PC B  $     113.23 31.00%  $                 78.13 N/A N/A
FZQSCLCE2RM010 Bend Insensitive, optimized, OM4, SC to PC B  $     118.70 31.00%  $                 81.90 N/A N/A
FZQSCLCE2RM015 Bend Insensitive, Optimized OM4, SC to L PC B  $     145.98 31.00%  $               100.73 N/A N/A
FZQSCLCE2RM020 Bend Insensitive, optimized, OM4, SC to PC B  $     173.27 31.00%  $               119.56 N/A N/A
FZQSCLCE2RM025 Bend Insensitive, Optimized OM4, SC to L PC B  $     200.56 31.00%  $               138.39 N/A N/A
FZQSCLCE2RM030 Bend Insensitive, Optimized OM4, SC to L PC B  $     227.84 31.00%  $               157.21 N/A N/A
FZQSCNCB1NM001 Bend Insensitive, Optimzed, OM4, SC to P PC B  $       23.20 31.00%  $                 16.01 N/A N/A
FZQSCNCB1NM002 Bend Insensitive, Optimzed, OM4, SC to P PC B  $       24.94 31.00%  $                 17.21 N/A N/A
FZQSCNCB1NM003 Bend Insensitive, Optimzed, OM4, SC to P PC B  $       26.70 31.00%  $                 18.42 N/A N/A
FZQSCSCE2LM001 Bend Insensitive, Optimzed, OM4 SC to SC PC B  $       63.88 31.00%  $                 44.08 N/A N/A
FZQSCSCE2LM002 Bend Insensitive, Optimzed, OM4 SC to SC PC B  $       66.25 31.00%  $                 45.71 N/A N/A
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FZQSCSCE2LM003 Bend Insensitive, Optimzed, OM4 SC to SC PC B  $       68.61 31.00%  $                 47.34 N/A N/A
FZQSCSCE2LM004 Bend Insensitive, Optimzed, OM4 SC to SC PC B  $       70.97 31.00%  $                 48.97 N/A N/A
FZQSCSCE2LM005 Bend Insensitive, Optimzed, OM4 SC to SC PC B  $       73.31 31.00%  $                 50.58 N/A N/A
FZQSCSCE2LM006 Bend Insensitive, Optimzed, OM4 SC to SC PC B  $       75.67 31.00%  $                 52.21 N/A N/A
FZQSCSCE2LM007 Bend Insensitive, Optimzed, OM4 SC to SC PC B  $       78.03 31.00%  $                 53.84 N/A N/A
FZQSCSCE2LM008 Bend Insensitive, Optimzed, OM4 SC to SC PC B  $       80.39 31.00%  $                 55.47 N/A N/A
FZQSCSCE2LM009 Bend Insensitive, Optimzed, OM4 SC to SC PC B  $       82.76 31.00%  $                 57.10 N/A N/A
FZQSCSCE2LM010 Bend Insensitive, Optimzed, OM4 SC to SC PC B  $       85.12 31.00%  $                 58.73 N/A N/A
FZQSCSCE2LM015 Bend Insensitive, Optimzed, OM4 SC to SC PC B  $       96.90 31.00%  $                 66.86 N/A N/A
FZQSCSCE2LM020 Bend Insensitive, Optimzed, OM4 SC to SC PC B  $     108.69 31.00%  $                 75.00 N/A N/A
FZQSCSCE2LM025 Bend Insensitive, Optimzed, OM4 SC to SC PC B  $     120.48 31.00%  $                 83.13 N/A N/A
FZQSCSCE2LM030 Bend Insensitive, Optimzed, OM4 SC to SC PC B  $     132.27 31.00%  $                 91.27 N/A N/A
FZQSCSCE2RM001 Bend Insensitive, optimzed, OM4, SC to S PC B  $       58.08 31.00%  $                 40.08 N/A N/A
FZQSCSCE2RM002 Bend Insensitive, Optimized OM4, SC to S PC B  $       60.23 31.00%  $                 41.56 N/A N/A
FZQSCSCE2RM003 Bend Insensitive, optimzed, OM4, SC to S PC B  $       62.37 31.00%  $                 43.04 N/A N/A
FZQSCSCE2RM004 Bend Insensitive, Optimized OM4, SC to S PC B  $       64.50 31.00%  $                 44.51 N/A N/A
FZQSCSCE2RM005 Bend Insensitive, optimzed, OM4, SC to S PC B  $       66.66 31.00%  $                 46.00 N/A N/A
FZQSCSCE2RM006 Bend Insensitive, Optimized OM4, SC to S PC B  $       68.79 31.00%  $                 47.47 N/A N/A
FZQSCSCE2RM007 Bend Insensitive, Optimized OM4, SC to S PC B  $       70.95 31.00%  $                 48.96 N/A N/A
FZQSCSCE2RM008 Bend Insensitive, Optimized OM4, SC to S PC B  $       73.09 31.00%  $                 50.43 N/A N/A
FZQSCSCE2RM009 Bend Insensitive, Optimized OM4, SC to S PC B  $       75.22 31.00%  $                 51.90 N/A N/A
FZQSCSCE2RM010 Bend Insensitive, optimzed, OM4, SC to S PC B  $       77.38 31.00%  $                 53.39 N/A N/A
FZQSCSCE2RM015 Bend Insensitive, Optimized OM4, SC to S PC B  $       88.10 31.00%  $                 60.79 N/A N/A
FZQSCSCE2RM020 Bend Insensitive, optimzed, OM4, SC to S PC B  $       98.82 31.00%  $                 68.19 N/A N/A
FZQSCSCE2RM025 Bend Insensitive, Optimized OM4, SC to S PC B  $     109.54 31.00%  $                 75.58 N/A N/A
FZQSCSCE2RM030 Bend Insensitive, Optimized OM4, SC to S PC B  $     120.25 31.00%  $                 82.97 N/A N/A
FZTRL7NQSONM001 OM4 12-Fiber Round Harness, LSZH, Female PC B  $     890.71 31.0%  $               614.59 N/A N/A
FZTRL7NQSONM002 OM4 12-Fiber Round Harness, LSZH, Female PC B  $     894.27 31.0%  $               617.05 N/A N/A
FZTRL7NQSONM003 OM4 12-Fiber Round Harness, LSZH, Female PC B  $     897.83 31.0%  $               619.50 N/A N/A
FZTRL7NQSONM004 OM4 12-Fiber Round Harness, LSZH, Female PC B  $     901.39 31.0%  $               621.96 N/A N/A
FZTRL7NQSONM005 OM4 12-Fiber Round Harness, LSZH, Female PC B  $     904.97 31.0%  $               624.43 N/A N/A
FZTRL7NQSONM006 OM4 12-Fiber Round Harness, LSZH, Female PC B  $     906.75 31.0%  $               625.66 N/A N/A
FZTRL7NQSONM007 OM4 12-Fiber Round Harness, LSZH, Female PC B  $     910.31 31.0%  $               628.11 N/A N/A
FZTRL7NQSONM008 OM4 12-Fiber Round Harness, LSZH, Female PC B  $     913.87 31.0%  $               630.57 N/A N/A
FZTRL7NQSONM009 OM4 12-Fiber Round Harness, LSZH, Female PC B  $     917.44 31.0%  $               633.03 N/A N/A
FZTRL7NQSONM010 OM4 12-Fiber Round Harness, LSZH, Female PC B  $     921.01 31.0%  $               635.50 N/A N/A
FZTRL7NQSONM1.5 OM4 12-Fiber Round Harness, LSZH, Female PC B  $     892.49 31.0%  $               615.82 N/A N/A
FZTRL7NQSONM2.5 OM4 12-Fiber Round Harness, LSZH, Female PC B  $     896.05 31.0%  $               618.27 N/A N/A
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FZTRL7NQSONM3.5 OM4 12-Fiber Round Harness, LSZH, Female PC B  $     899.61 31.0%  $               620.73 N/A N/A
FZTRL7NQSONM4.5 OM4 12-Fiber Round Harness, LSZH, Female PC B  $     903.19 31.0%  $               623.20 N/A N/A
FZTRL8NQSONM001 OM4 12-Fiber Round Harness, LSZH, Male P PC B  $     912.92 31.0%  $               629.91 N/A N/A
FZTRL8NQSONM002 OM4 12-Fiber Round Harness, LSZH, Male P PC B  $     922.63 31.0%  $               636.61 N/A N/A
FZTRL8NQSONM003 OM4 12-Fiber Round Harness, LSZH, Male P PC B  $     932.33 31.0%  $               643.31 N/A N/A
FZTRL8NQSONM004 OM4 12-Fiber Round Harness, LSZH, Male P PC B  $     942.04 31.0%  $               650.01 N/A N/A
FZTRL8NQSONM005 OM4 12-Fiber Round Harness, LSZH, Male P PC B  $     951.77 31.0%  $               656.72 N/A N/A
FZTRL8NQSONM006 OM4 12-Fiber Round Harness, LSZH, Male P PC B  $     961.47 31.0%  $               663.41 N/A N/A
FZTRL8NQSONM007 OM4 12-Fiber Round Harness, LSZH, Male P PC B  $     971.18 31.0%  $               670.11 N/A N/A
FZTRL8NQSONM008 OM4 12-Fiber Round Harness, LSZH, Male P PC B  $     980.89 31.0%  $               676.81 N/A N/A
FZTRL8NQSONM009 OM4 12-Fiber Round Harness, LSZH, Male P PC B  $     990.62 31.0%  $               683.53 N/A N/A
FZTRL8NQSONM010 OM4 12-Fiber Round Harness, LSZH, Male P PC B  $  1,000.32 31.0%  $               690.22 N/A N/A
FZTRL8NQSONM1.5 OM4 12-Fiber Round Harness, LSZH, Male P PC B  $     917.77 31.0%  $               633.26 N/A N/A
FZTRL8NQSONM2.5 OM4 12-Fiber Round Harness, LSZH, Male P PC B  $     927.48 31.0%  $               639.96 N/A N/A
FZTRL8NQSONM3.5 OM4 12-Fiber Round Harness, LSZH, Male P PC B  $     937.19 31.0%  $               646.66 N/A N/A
FZTRL8NQSONM4.5 OM4 12-Fiber Round Harness, LSZH, Male P PC B  $     946.91 31.0%  $               653.37 N/A N/A
FZTRP7NQSONF003 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     860.95 31.0%  $               594.06 N/A N/A
FZTRP7NQSONF004 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     863.91 31.0%  $               596.10 N/A N/A
FZTRP7NQSONF005 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     866.87 31.0%  $               598.14 N/A N/A
FZTRP7NQSONF006 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     869.84 31.0%  $               600.19 N/A N/A
FZTRP7NQSONF007 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     872.80 31.0%  $               602.23 N/A N/A
FZTRP7NQSONF008 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     875.76 31.0%  $               604.27 N/A N/A
FZTRP7NQSONF009 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     878.72 31.0%  $               606.32 N/A N/A
FZTRP7NQSONF010 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     881.68 31.0%  $               608.36 N/A N/A
FZTRP7NQSONF011 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     884.64 31.0%  $               610.40 N/A N/A
FZTRP7NQSONF012 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     887.60 31.0%  $               612.44 N/A N/A
FZTRP7NQSONF013 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     890.56 31.0%  $               614.49 N/A N/A
FZTRP7NQSONF014 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     893.52 31.0%  $               616.53 N/A N/A
FZTRP7NQSONF015 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     896.48 31.0%  $               618.57 N/A N/A
FZTRP7NQSONF016 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     899.45 31.0%  $               620.62 N/A N/A
FZTRP7NQSONF017 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     902.41 31.0%  $               622.66 N/A N/A
FZTRP7NQSONF018 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     905.37 31.0%  $               624.71 N/A N/A
FZTRP7NQSONF019 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     908.33 31.0%  $               626.75 N/A N/A
FZTRP7NQSONF020 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     911.29 31.0%  $               628.79 N/A N/A
FZTRP7NQSONF021 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     914.25 31.0%  $               630.83 N/A N/A
FZTRP7NQSONF022 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     917.21 31.0%  $               632.87 N/A N/A
FZTRP7NQSONF023 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     920.17 31.0%  $               634.92 N/A N/A
FZTRP7NQSONF024 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     923.13 31.0%  $               636.96 N/A N/A
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FZTRP7NQSONF025 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     926.09 31.0%  $               639.00 N/A N/A
FZTRP7NQSONF026 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     929.05 31.0%  $               641.04 N/A N/A
FZTRP7NQSONF027 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     932.02 31.0%  $               643.09 N/A N/A
FZTRP7NQSONF028 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     934.98 31.0%  $               645.14 N/A N/A
FZTRP7NQSONF029 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     937.94 31.0%  $               647.18 N/A N/A
FZTRP7NQSONF030 OM4 12-Fiber Round Harness, Plenum, Fema PC B  $     940.90 31.0%  $               649.22 N/A N/A
FZTRP8NQSONF003 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     860.95 31.0%  $               594.06 N/A N/A
FZTRP8NQSONF004 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     863.91 31.0%  $               596.10 N/A N/A
FZTRP8NQSONF005 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     866.87 31.0%  $               598.14 N/A N/A
FZTRP8NQSONF006 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     869.84 31.0%  $               600.19 N/A N/A
FZTRP8NQSONF007 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     872.80 31.0%  $               602.23 N/A N/A
FZTRP8NQSONF008 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     875.76 31.0%  $               604.27 N/A N/A
FZTRP8NQSONF009 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     878.72 31.0%  $               606.32 N/A N/A
FZTRP8NQSONF010 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     881.68 31.0%  $               608.36 N/A N/A
FZTRP8NQSONF011 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     884.64 31.0%  $               610.40 N/A N/A
FZTRP8NQSONF012 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     887.60 31.0%  $               612.44 N/A N/A
FZTRP8NQSONF013 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     890.56 31.0%  $               614.49 N/A N/A
FZTRP8NQSONF014 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     893.52 31.0%  $               616.53 N/A N/A
FZTRP8NQSONF015 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     896.48 31.0%  $               618.57 N/A N/A
FZTRP8NQSONF016 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     899.45 31.0%  $               620.62 N/A N/A
FZTRP8NQSONF017 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     902.41 31.0%  $               622.66 N/A N/A
FZTRP8NQSONF018 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     905.37 31.0%  $               624.71 N/A N/A
FZTRP8NQSONF019 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     908.33 31.0%  $               626.75 N/A N/A
FZTRP8NQSONF020 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     911.29 31.0%  $               628.79 N/A N/A
FZTRP8NQSONF021 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     914.25 31.0%  $               630.83 N/A N/A
FZTRP8NQSONF022 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     917.21 31.0%  $               632.87 N/A N/A
FZTRP8NQSONF023 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     920.17 31.0%  $               634.92 N/A N/A
FZTRP8NQSONF024 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     923.13 31.0%  $               636.96 N/A N/A
FZTRP8NQSONF025 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     926.09 31.0%  $               639.00 N/A N/A
FZTRP8NQSONF026 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     929.05 31.0%  $               641.04 N/A N/A
FZTRP8NQSONF027 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     932.02 31.0%  $               643.09 N/A N/A
FZTRP8NQSONF028 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     934.98 31.0%  $               645.14 N/A N/A
FZTRP8NQSONF029 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     937.94 31.0%  $               647.18 N/A N/A
FZTRP8NQSONF030 OM4 12-Fiber Round Harness, Plenum, Male PC B  $     940.90 31.0%  $               649.22 N/A N/A
FZTYL7575XAM031 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,177.58 31.0%  $               812.53 N/A N/A
FZTYL7575XAM032 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,193.64 31.0%  $               823.61 N/A N/A
FZTYL7575XAM033 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,209.69 31.0%  $               834.69 N/A N/A
FZTYL7575XAM034 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,225.73 31.0%  $               845.75 N/A N/A
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FZTYL7575XAM035 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,241.77 31.0%  $               856.82 N/A N/A
FZTYL7575XAM036 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,257.81 31.0%  $               867.89 N/A N/A
FZTYL7575XAM037 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,273.85 31.0%  $               878.96 N/A N/A
FZTYL7575XAM038 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,289.89 31.0%  $               890.02 N/A N/A
FZTYL7575XAM039 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,305.93 31.0%  $               901.09 N/A N/A
FZTYL7575XAM040 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,321.98 31.0%  $               912.17 N/A N/A
FZTYL7575XAM041 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,338.02 31.0%  $               923.23 N/A N/A
FZTYL7575XAM042 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,354.06 31.0%  $               934.30 N/A N/A
FZTYL7575XAM043 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,370.10 31.0%  $               945.37 N/A N/A
FZTYL7575XAM044 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,386.16 31.0%  $               956.45 N/A N/A
FZTYL7575XAM045 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,402.20 31.0%  $               967.52 N/A N/A
FZTYL7575XAM046 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,418.24 31.0%  $               978.59 N/A N/A
FZTYL7575XAM047 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,434.28 31.0%  $               989.65 N/A N/A
FZTYL7575XAM048 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,450.33 31.0%  $            1,000.73 N/A N/A
FZTYL7575XAM049 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,466.37 31.0%  $            1,011.80 N/A N/A
FZTYL7575XAM050 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,482.41 31.0%  $            1,022.86 N/A N/A
FZTYL7575XAM051 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,498.45 31.0%  $            1,033.93 N/A N/A
FZTYL7575XAM052 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,514.49 31.0%  $            1,045.00 N/A N/A
FZTYL7575XAM053 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,530.53 31.0%  $            1,056.07 N/A N/A
FZTYL7575XAM054 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,546.57 31.0%  $            1,067.13 N/A N/A
FZTYL7575XAM055 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,562.62 31.0%  $            1,078.21 N/A N/A
FZTYL7575XAM056 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,578.66 31.0%  $            1,089.28 N/A N/A
FZTYL7575XAM057 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,594.72 31.0%  $            1,100.36 N/A N/A
FZTYL7575XAM058 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,610.76 31.0%  $            1,111.42 N/A N/A
FZTYL7575XAM059 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,626.80 31.0%  $            1,122.49 N/A N/A
FZTYL7575XAM060 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,642.84 31.0%  $            1,133.56 N/A N/A
FZTYL7575XAM061 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,658.88 31.0%  $            1,144.63 N/A N/A
FZTYL7575XAM062 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,674.92 31.0%  $            1,155.69 N/A N/A
FZTYL7575XAM063 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,690.97 31.0%  $            1,166.77 N/A N/A
FZTYL7575XAM064 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,707.01 31.0%  $            1,177.84 N/A N/A
FZTYL7575XAM065 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,723.05 31.0%  $            1,188.90 N/A N/A
FZTYL7575XAM066 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,739.09 31.0%  $            1,199.97 N/A N/A
FZTYL7575XAM067 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,755.13 31.0%  $            1,211.04 N/A N/A
FZTYL7575XAM068 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,771.17 31.0%  $            1,222.11 N/A N/A
FZTYL7575XAM069 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,787.23 31.0%  $            1,233.19 N/A N/A
FZTYL7575XAM070 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,803.28 31.0%  $            1,244.26 N/A N/A
FZTYL7575XAM071 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,819.32 31.0%  $            1,255.33 N/A N/A
FZTYL7575XAM072 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,835.36 31.0%  $            1,266.40 N/A N/A
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FZTYL7575XAM073 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,851.40 31.0%  $            1,277.47 N/A N/A
FZTYL7575XAM074 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,867.44 31.0%  $            1,288.53 N/A N/A
FZTYL7575XAM075 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,883.48 31.0%  $            1,299.60 N/A N/A
FZTYL7575XAM076 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,899.52 31.0%  $            1,310.67 N/A N/A
FZTYL7575XAM077 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,915.57 31.0%  $            1,321.74 N/A N/A
FZTYL7575XAM078 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,931.61 31.0%  $            1,332.81 N/A N/A
FZTYL7575XAM079 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,947.65 31.0%  $            1,343.88 N/A N/A
FZTYL7575XAM080 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,963.69 31.0%  $            1,354.95 N/A N/A
FZTYL7575XAM081 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,979.73 31.0%  $            1,366.01 N/A N/A
FZTYL7575XAM082 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,995.79 31.0%  $            1,377.10 N/A N/A
FZTYL7575XAM083 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,011.83 31.0%  $            1,388.16 N/A N/A
FZTYL7575XAM084 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,027.87 31.0%  $            1,399.23 N/A N/A
FZTYL7575XAM085 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,043.92 31.0%  $            1,410.30 N/A N/A
FZTYL7575XAM086 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,059.96 31.0%  $            1,421.37 N/A N/A
FZTYL7575XAM087 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,076.00 31.0%  $            1,432.44 N/A N/A
FZTYL7575XAM088 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,092.04 31.0%  $            1,443.51 N/A N/A
FZTYL7575XAM089 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,108.08 31.0%  $            1,454.58 N/A N/A
FZTYL7575XAM090 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,124.12 31.0%  $            1,465.64 N/A N/A
FZTYL7575XAM091 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,140.16 31.0%  $            1,476.71 N/A N/A
FZTYL7575XAM092 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,156.21 31.0%  $            1,487.78 N/A N/A
FZTYL7575XAM093 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,172.25 31.0%  $            1,498.85 N/A N/A
FZTYL7575XAM094 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,188.31 31.0%  $            1,509.93 N/A N/A
FZTYL7575XAM095 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,204.35 31.0%  $            1,521.00 N/A N/A
FZTYL7575XAM096 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,220.39 31.0%  $            1,532.07 N/A N/A
FZTYL7575XAM097 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,236.43 31.0%  $            1,543.14 N/A N/A
FZTYL7575XAM098 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,252.47 31.0%  $            1,554.20 N/A N/A
FZTYL7575XAM099 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,268.51 31.0%  $            1,565.27 N/A N/A
FZTYL7575XAM100 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,284.56 31.0%  $            1,576.35 N/A N/A
FZTYL7575XNM005 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     760.47 31.0%  $               524.72 N/A N/A
FZTYL7575XNM006 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     776.51 31.0%  $               535.79 N/A N/A
FZTYL7575XNM007 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     792.57 31.0%  $               546.87 N/A N/A
FZTYL7575XNM008 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     808.61 31.0%  $               557.94 N/A N/A
FZTYL7575XNM009 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     824.65 31.0%  $               569.01 N/A N/A
FZTYL7575XNM010 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     840.70 31.0%  $               580.08 N/A N/A
FZTYL7575XNM011 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     856.74 31.0%  $               591.15 N/A N/A
FZTYL7575XNM012 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     872.78 31.0%  $               602.22 N/A N/A
FZTYL7575XNM013 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     888.82 31.0%  $               613.29 N/A N/A
FZTYL7575XNM014 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     904.86 31.0%  $               624.35 N/A N/A
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FZTYL7575XNM015 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     920.90 31.0%  $               635.42 N/A N/A
FZTYL7575XNM016 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     936.94 31.0%  $               646.49 N/A N/A
FZTYL7575XNM017 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     952.99 31.0%  $               657.56 N/A N/A
FZTYL7575XNM018 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     969.03 31.0%  $               668.63 N/A N/A
FZTYL7575XNM019 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     985.09 31.0%  $               679.71 N/A N/A
FZTYL7575XNM020 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,001.13 31.0%  $               690.78 N/A N/A
FZTYL7575XNM021 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,017.17 31.0%  $               701.85 N/A N/A
FZTYL7575XNM022 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,033.21 31.0%  $               712.91 N/A N/A
FZTYL7575XNM023 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,049.25 31.0%  $               723.98 N/A N/A
FZTYL7575XNM024 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,065.29 31.0%  $               735.05 N/A N/A
FZTYL7575XNM025 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,081.34 31.0%  $               746.12 N/A N/A
FZTYL7575XNM026 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,097.38 31.0%  $               757.19 N/A N/A
FZTYL7575XNM027 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,113.42 31.0%  $               768.26 N/A N/A
FZTYL7575XNM028 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,129.46 31.0%  $               779.33 N/A N/A
FZTYL7575XNM029 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,145.50 31.0%  $               790.40 N/A N/A
FZTYL7575XNM030 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,161.54 31.0%  $               801.46 N/A N/A
FZTYL7575YAM031 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,177.58 31.0%  $               812.53 N/A N/A
FZTYL7575YAM032 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,193.64 31.0%  $               823.61 N/A N/A
FZTYL7575YAM033 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,209.69 31.0%  $               834.69 N/A N/A
FZTYL7575YAM034 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,225.73 31.0%  $               845.75 N/A N/A
FZTYL7575YAM035 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,241.77 31.0%  $               856.82 N/A N/A
FZTYL7575YAM036 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,257.81 31.0%  $               867.89 N/A N/A
FZTYL7575YAM037 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,273.85 31.0%  $               878.96 N/A N/A
FZTYL7575YAM038 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,289.89 31.0%  $               890.02 N/A N/A
FZTYL7575YAM039 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,305.93 31.0%  $               901.09 N/A N/A
FZTYL7575YAM040 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,321.98 31.0%  $               912.17 N/A N/A
FZTYL7575YAM041 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,338.02 31.0%  $               923.23 N/A N/A
FZTYL7575YAM042 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,354.06 31.0%  $               934.30 N/A N/A
FZTYL7575YAM043 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,370.10 31.0%  $               945.37 N/A N/A
FZTYL7575YAM044 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,386.16 31.0%  $               956.45 N/A N/A
FZTYL7575YAM045 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,402.20 31.0%  $               967.52 N/A N/A
FZTYL7575YAM046 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,418.24 31.0%  $               978.59 N/A N/A
FZTYL7575YAM047 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,434.28 31.0%  $               989.65 N/A N/A
FZTYL7575YAM048 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,450.33 31.0%  $            1,000.73 N/A N/A
FZTYL7575YAM049 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,466.37 31.0%  $            1,011.80 N/A N/A
FZTYL7575YAM050 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,482.41 31.0%  $            1,022.86 N/A N/A
FZTYL7575YAM051 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,498.45 31.0%  $            1,033.93 N/A N/A
FZTYL7575YAM052 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,514.49 31.0%  $            1,045.00 N/A N/A
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FZTYL7575YAM053 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,530.53 31.0%  $            1,056.07 N/A N/A
FZTYL7575YAM054 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,546.57 31.0%  $            1,067.13 N/A N/A
FZTYL7575YAM055 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,562.62 31.0%  $            1,078.21 N/A N/A
FZTYL7575YAM056 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,578.66 31.0%  $            1,089.28 N/A N/A
FZTYL7575YAM057 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,594.72 31.0%  $            1,100.36 N/A N/A
FZTYL7575YAM058 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,610.76 31.0%  $            1,111.42 N/A N/A
FZTYL7575YAM059 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,626.80 31.0%  $            1,122.49 N/A N/A
FZTYL7575YAM060 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,642.84 31.0%  $            1,133.56 N/A N/A
FZTYL7575YAM061 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,658.88 31.0%  $            1,144.63 N/A N/A
FZTYL7575YAM062 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,674.92 31.0%  $            1,155.69 N/A N/A
FZTYL7575YAM063 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,690.97 31.0%  $            1,166.77 N/A N/A
FZTYL7575YAM064 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,707.01 31.0%  $            1,177.84 N/A N/A
FZTYL7575YAM065 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,723.05 31.0%  $            1,188.90 N/A N/A
FZTYL7575YAM066 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,739.09 31.0%  $            1,199.97 N/A N/A
FZTYL7575YAM067 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,755.13 31.0%  $            1,211.04 N/A N/A
FZTYL7575YAM068 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,771.17 31.0%  $            1,222.11 N/A N/A
FZTYL7575YAM069 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,787.23 31.0%  $            1,233.19 N/A N/A
FZTYL7575YAM070 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,803.28 31.0%  $            1,244.26 N/A N/A
FZTYL7575YAM071 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,819.32 31.0%  $            1,255.33 N/A N/A
FZTYL7575YAM072 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,835.36 31.0%  $            1,266.40 N/A N/A
FZTYL7575YAM073 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,851.40 31.0%  $            1,277.47 N/A N/A
FZTYL7575YAM074 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,867.44 31.0%  $            1,288.53 N/A N/A
FZTYL7575YAM075 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,883.48 31.0%  $            1,299.60 N/A N/A
FZTYL7575YAM076 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,899.52 31.0%  $            1,310.67 N/A N/A
FZTYL7575YAM077 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,915.57 31.0%  $            1,321.74 N/A N/A
FZTYL7575YAM078 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,931.61 31.0%  $            1,332.81 N/A N/A
FZTYL7575YAM079 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,947.65 31.0%  $            1,343.88 N/A N/A
FZTYL7575YAM080 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,963.69 31.0%  $            1,354.95 N/A N/A
FZTYL7575YAM081 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,979.73 31.0%  $            1,366.01 N/A N/A
FZTYL7575YAM082 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,995.79 31.0%  $            1,377.10 N/A N/A
FZTYL7575YAM083 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,011.83 31.0%  $            1,388.16 N/A N/A
FZTYL7575YAM084 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,027.87 31.0%  $            1,399.23 N/A N/A
FZTYL7575YAM085 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,043.92 31.0%  $            1,410.30 N/A N/A
FZTYL7575YAM086 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,059.96 31.0%  $            1,421.37 N/A N/A
FZTYL7575YAM087 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,076.00 31.0%  $            1,432.44 N/A N/A
FZTYL7575YAM088 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,092.04 31.0%  $            1,443.51 N/A N/A
FZTYL7575YAM089 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,108.08 31.0%  $            1,454.58 N/A N/A
FZTYL7575YAM090 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,124.12 31.0%  $            1,465.64 N/A N/A
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FZTYL7575YAM091 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,140.16 31.0%  $            1,476.71 N/A N/A
FZTYL7575YAM092 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,156.21 31.0%  $            1,487.78 N/A N/A
FZTYL7575YAM093 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,172.25 31.0%  $            1,498.85 N/A N/A
FZTYL7575YAM094 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,188.31 31.0%  $            1,509.93 N/A N/A
FZTYL7575YAM095 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,204.35 31.0%  $            1,521.00 N/A N/A
FZTYL7575YAM096 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,220.39 31.0%  $            1,532.07 N/A N/A
FZTYL7575YAM097 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,236.43 31.0%  $            1,543.14 N/A N/A
FZTYL7575YAM098 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,252.47 31.0%  $            1,554.20 N/A N/A
FZTYL7575YAM099 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,268.51 31.0%  $            1,565.27 N/A N/A
FZTYL7575YAM100 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,284.56 31.0%  $            1,576.35 N/A N/A
FZTYL7575YNM005 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     760.47 31.0%  $               524.72 N/A N/A
FZTYL7575YNM006 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     776.51 31.0%  $               535.79 N/A N/A
FZTYL7575YNM007 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     792.57 31.0%  $               546.87 N/A N/A
FZTYL7575YNM008 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     808.61 31.0%  $               557.94 N/A N/A
FZTYL7575YNM009 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     824.65 31.0%  $               569.01 N/A N/A
FZTYL7575YNM010 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     840.70 31.0%  $               580.08 N/A N/A
FZTYL7575YNM011 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     856.74 31.0%  $               591.15 N/A N/A
FZTYL7575YNM012 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     872.78 31.0%  $               602.22 N/A N/A
FZTYL7575YNM013 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     888.82 31.0%  $               613.29 N/A N/A
FZTYL7575YNM014 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     904.86 31.0%  $               624.35 N/A N/A
FZTYL7575YNM015 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     920.90 31.0%  $               635.42 N/A N/A
FZTYL7575YNM016 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     936.94 31.0%  $               646.49 N/A N/A
FZTYL7575YNM017 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     952.99 31.0%  $               657.56 N/A N/A
FZTYL7575YNM018 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     969.03 31.0%  $               668.63 N/A N/A
FZTYL7575YNM019 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     985.09 31.0%  $               679.71 N/A N/A
FZTYL7575YNM020 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,001.13 31.0%  $               690.78 N/A N/A
FZTYL7575YNM021 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,017.17 31.0%  $               701.85 N/A N/A
FZTYL7575YNM022 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,033.21 31.0%  $               712.91 N/A N/A
FZTYL7575YNM023 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,049.25 31.0%  $               723.98 N/A N/A
FZTYL7575YNM024 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,065.29 31.0%  $               735.05 N/A N/A
FZTYL7575YNM025 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,081.34 31.0%  $               746.12 N/A N/A
FZTYL7575YNM026 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,097.38 31.0%  $               757.19 N/A N/A
FZTYL7575YNM027 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,113.42 31.0%  $               768.26 N/A N/A
FZTYL7575YNM028 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,129.46 31.0%  $               779.33 N/A N/A
FZTYL7575YNM029 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,145.50 31.0%  $               790.40 N/A N/A
FZTYL7575YNM030 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,161.54 31.0%  $               801.46 N/A N/A
FZTYP7575XAF105 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,231.22 31.0%  $               849.54 N/A N/A
FZTYP7575XAF110 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,257.45 31.0%  $               867.64 N/A N/A
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FZTYP7575XAF115 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,283.69 31.0%  $               885.75 N/A N/A
FZTYP7575XAF120 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,309.93 31.0%  $               903.85 N/A N/A
FZTYP7575XAF125 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,336.16 31.0%  $               921.95 N/A N/A
FZTYP7575XAF130 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,362.40 31.0%  $               940.06 N/A N/A
FZTYP7575XAF135 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,388.63 31.0%  $               958.15 N/A N/A
FZTYP7575XAF140 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,414.87 31.0%  $               976.26 N/A N/A
FZTYP7575XAF145 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,441.11 31.0%  $               994.37 N/A N/A
FZTYP7575XAF150 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,467.34 31.0%  $            1,012.46 N/A N/A
FZTYP7575XAF155 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,493.58 31.0%  $            1,030.57 N/A N/A
FZTYP7575XAF160 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,519.81 31.0%  $            1,048.67 N/A N/A
FZTYP7575XAF165 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,546.05 31.0%  $            1,066.77 N/A N/A
FZTYP7575XAF170 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,572.29 31.0%  $            1,084.88 N/A N/A
FZTYP7575XAF175 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,598.52 31.0%  $            1,102.98 N/A N/A
FZTYP7575XAF180 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,624.76 31.0%  $            1,121.08 N/A N/A
FZTYP7575XAF185 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,650.99 31.0%  $            1,139.18 N/A N/A
FZTYP7575XAF190 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,677.23 31.0%  $            1,157.29 N/A N/A
FZTYP7575XAF195 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,703.47 31.0%  $            1,175.39 N/A N/A
FZTYP7575XAF200 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,729.70 31.0%  $            1,193.49 N/A N/A
FZTYP7575XAF205 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,755.94 31.0%  $            1,211.60 N/A N/A
FZTYP7575XAF210 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,782.17 31.0%  $            1,229.70 N/A N/A
FZTYP7575XAF215 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,808.41 31.0%  $            1,247.80 N/A N/A
FZTYP7575XAF220 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,834.65 31.0%  $            1,265.91 N/A N/A
FZTYP7575XAF225 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,860.88 31.0%  $            1,284.01 N/A N/A
FZTYP7575XAF230 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,887.12 31.0%  $            1,302.11 N/A N/A
FZTYP7575XAF235 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,913.35 31.0%  $            1,320.21 N/A N/A
FZTYP7575XAF240 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,939.59 31.0%  $            1,338.32 N/A N/A
FZTYP7575XAF245 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,965.83 31.0%  $            1,356.42 N/A N/A
FZTYP7575XAF250 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,992.06 31.0%  $            1,374.52 N/A N/A
FZTYP7575XAF255 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,018.30 31.0%  $            1,392.63 N/A N/A
FZTYP7575XAF260 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,044.53 31.0%  $            1,410.73 N/A N/A
FZTYP7575XAF265 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,070.77 31.0%  $            1,428.83 N/A N/A
FZTYP7575XAF270 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,097.01 31.0%  $            1,446.94 N/A N/A
FZTYP7575XAF275 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,123.24 31.0%  $            1,465.04 N/A N/A
FZTYP7575XAF280 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,149.48 31.0%  $            1,483.14 N/A N/A
FZTYP7575XAF285 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,175.71 31.0%  $            1,501.24 N/A N/A
FZTYP7575XAF290 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,201.95 31.0%  $            1,519.35 N/A N/A
FZTYP7575XAF295 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,228.19 31.0%  $            1,537.45 N/A N/A
FZTYP7575XAF300 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,254.42 31.0%  $            1,555.55 N/A N/A
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FZTYP7575XNF015 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     758.97 31.0%  $               523.69 N/A N/A
FZTYP7575XNF016 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     764.22 31.0%  $               527.31 N/A N/A
FZTYP7575XNF017 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     769.46 31.0%  $               530.93 N/A N/A
FZTYP7575XNF018 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     774.71 31.0%  $               534.55 N/A N/A
FZTYP7575XNF019 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     779.96 31.0%  $               538.17 N/A N/A
FZTYP7575XNF020 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     785.21 31.0%  $               541.79 N/A N/A
FZTYP7575XNF021 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     790.45 31.0%  $               545.41 N/A N/A
FZTYP7575XNF022 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     795.70 31.0%  $               549.03 N/A N/A
FZTYP7575XNF023 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     800.95 31.0%  $               552.66 N/A N/A
FZTYP7575XNF024 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     806.19 31.0%  $               556.27 N/A N/A
FZTYP7575XNF025 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     811.44 31.0%  $               559.89 N/A N/A
FZTYP7575XNF026 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     816.69 31.0%  $               563.52 N/A N/A
FZTYP7575XNF027 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     821.94 31.0%  $               567.14 N/A N/A
FZTYP7575XNF028 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     827.18 31.0%  $               570.75 N/A N/A
FZTYP7575XNF029 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     832.43 31.0%  $               574.38 N/A N/A
FZTYP7575XNF030 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     837.68 31.0%  $               578.00 N/A N/A
FZTYP7575XNF031 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     842.93 31.0%  $               581.62 N/A N/A
FZTYP7575XNF032 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     848.17 31.0%  $               585.24 N/A N/A
FZTYP7575XNF033 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     853.42 31.0%  $               588.86 N/A N/A
FZTYP7575XNF034 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     858.67 31.0%  $               592.48 N/A N/A
FZTYP7575XNF035 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     863.91 31.0%  $               596.10 N/A N/A
FZTYP7575XNF036 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     869.16 31.0%  $               599.72 N/A N/A
FZTYP7575XNF037 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     874.41 31.0%  $               603.34 N/A N/A
FZTYP7575XNF038 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     879.66 31.0%  $               606.97 N/A N/A
FZTYP7575XNF039 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     884.90 31.0%  $               610.58 N/A N/A
FZTYP7575XNF040 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     890.15 31.0%  $               614.20 N/A N/A
FZTYP7575XNF041 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     895.40 31.0%  $               617.83 N/A N/A
FZTYP7575XNF042 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     900.64 31.0%  $               621.44 N/A N/A
FZTYP7575XNF043 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     905.89 31.0%  $               625.06 N/A N/A
FZTYP7575XNF044 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     911.14 31.0%  $               628.69 N/A N/A
FZTYP7575XNF045 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     916.39 31.0%  $               632.31 N/A N/A
FZTYP7575XNF046 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     921.63 31.0%  $               635.92 N/A N/A
FZTYP7575XNF047 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     926.88 31.0%  $               639.55 N/A N/A
FZTYP7575XNF048 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     932.13 31.0%  $               643.17 N/A N/A
FZTYP7575XNF049 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     937.37 31.0%  $               646.79 N/A N/A
FZTYP7575XNF050 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     942.62 31.0%  $               650.41 N/A N/A
FZTYP7575XNF051 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     947.87 31.0%  $               654.03 N/A N/A
FZTYP7575XNF052 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     953.12 31.0%  $               657.65 N/A N/A
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FZTYP7575XNF053 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     958.36 31.0%  $               661.27 N/A N/A
FZTYP7575XNF054 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     963.61 31.0%  $               664.89 N/A N/A
FZTYP7575XNF055 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     968.86 31.0%  $               668.51 N/A N/A
FZTYP7575XNF056 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     974.11 31.0%  $               672.14 N/A N/A
FZTYP7575XNF057 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     979.35 31.0%  $               675.75 N/A N/A
FZTYP7575XNF058 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     984.60 31.0%  $               679.37 N/A N/A
FZTYP7575XNF059 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     989.85 31.0%  $               683.00 N/A N/A
FZTYP7575XNF060 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     995.09 31.0%  $               686.61 N/A N/A
FZTYP7575XNF061 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,000.34 31.0%  $               690.23 N/A N/A
FZTYP7575XNF062 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,005.59 31.0%  $               693.86 N/A N/A
FZTYP7575XNF063 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,010.84 31.0%  $               697.48 N/A N/A
FZTYP7575XNF064 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,016.08 31.0%  $               701.10 N/A N/A
FZTYP7575XNF065 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,021.33 31.0%  $               704.72 N/A N/A
FZTYP7575XNF066 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,026.58 31.0%  $               708.34 N/A N/A
FZTYP7575XNF067 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,031.82 31.0%  $               711.96 N/A N/A
FZTYP7575XNF068 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,037.07 31.0%  $               715.58 N/A N/A
FZTYP7575XNF069 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,042.32 31.0%  $               719.20 N/A N/A
FZTYP7575XNF070 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,047.57 31.0%  $               722.82 N/A N/A
FZTYP7575XNF071 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,052.81 31.0%  $               726.44 N/A N/A
FZTYP7575XNF072 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,058.06 31.0%  $               730.06 N/A N/A
FZTYP7575XNF073 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,063.31 31.0%  $               733.68 N/A N/A
FZTYP7575XNF074 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,068.55 31.0%  $               737.30 N/A N/A
FZTYP7575XNF075 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,073.80 31.0%  $               740.92 N/A N/A
FZTYP7575XNF076 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,079.05 31.0%  $               744.54 N/A N/A
FZTYP7575XNF077 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,084.30 31.0%  $               748.17 N/A N/A
FZTYP7575XNF078 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,089.54 31.0%  $               751.78 N/A N/A
FZTYP7575XNF079 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,094.79 31.0%  $               755.41 N/A N/A
FZTYP7575XNF080 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,100.04 31.0%  $               759.03 N/A N/A
FZTYP7575XNF081 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,105.29 31.0%  $               762.65 N/A N/A
FZTYP7575XNF082 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,110.53 31.0%  $               766.27 N/A N/A
FZTYP7575XNF083 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,115.78 31.0%  $               769.89 N/A N/A
FZTYP7575XNF084 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,121.03 31.0%  $               773.51 N/A N/A
FZTYP7575XNF085 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,126.27 31.0%  $               777.13 N/A N/A
FZTYP7575XNF086 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,131.52 31.0%  $               780.75 N/A N/A
FZTYP7575XNF087 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,136.77 31.0%  $               784.37 N/A N/A
FZTYP7575XNF088 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,142.02 31.0%  $               787.99 N/A N/A
FZTYP7575XNF089 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,147.26 31.0%  $               791.61 N/A N/A
FZTYP7575XNF090 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,152.51 31.0%  $               795.23 N/A N/A

6110 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FZTYP7575XNF091 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,157.76 31.0%  $               798.85 N/A N/A
FZTYP7575XNF092 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,163.00 31.0%  $               802.47 N/A N/A
FZTYP7575XNF093 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,168.25 31.0%  $               806.09 N/A N/A
FZTYP7575XNF094 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,173.50 31.0%  $               809.72 N/A N/A
FZTYP7575XNF095 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,178.75 31.0%  $               813.34 N/A N/A
FZTYP7575XNF096 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,183.99 31.0%  $               816.95 N/A N/A
FZTYP7575XNF097 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,189.24 31.0%  $               820.58 N/A N/A
FZTYP7575XNF098 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,194.49 31.0%  $               824.20 N/A N/A
FZTYP7575XNF099 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,199.73 31.0%  $               827.81 N/A N/A
FZTYP7575XNF100 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,204.98 31.0%  $               831.44 N/A N/A
FZTYP7575YAF105 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,231.22 31.0%  $               849.54 N/A N/A
FZTYP7575YAF110 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,257.45 31.0%  $               867.64 N/A N/A
FZTYP7575YAF115 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,283.69 31.0%  $               885.75 N/A N/A
FZTYP7575YAF120 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,309.93 31.0%  $               903.85 N/A N/A
FZTYP7575YAF125 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,336.16 31.0%  $               921.95 N/A N/A
FZTYP7575YAF130 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,362.40 31.0%  $               940.06 N/A N/A
FZTYP7575YAF135 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,388.63 31.0%  $               958.15 N/A N/A
FZTYP7575YAF140 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,414.87 31.0%  $               976.26 N/A N/A
FZTYP7575YAF145 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,441.11 31.0%  $               994.37 N/A N/A
FZTYP7575YAF150 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,467.34 31.0%  $            1,012.46 N/A N/A
FZTYP7575YAF155 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,493.58 31.0%  $            1,030.57 N/A N/A
FZTYP7575YAF160 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,519.81 31.0%  $            1,048.67 N/A N/A
FZTYP7575YAF165 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,546.05 31.0%  $            1,066.77 N/A N/A
FZTYP7575YAF170 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,572.29 31.0%  $            1,084.88 N/A N/A
FZTYP7575YAF175 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,598.52 31.0%  $            1,102.98 N/A N/A
FZTYP7575YAF180 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,624.76 31.0%  $            1,121.08 N/A N/A
FZTYP7575YAF185 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,650.99 31.0%  $            1,139.18 N/A N/A
FZTYP7575YAF190 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,677.23 31.0%  $            1,157.29 N/A N/A
FZTYP7575YAF195 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,703.47 31.0%  $            1,175.39 N/A N/A
FZTYP7575YAF200 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,729.70 31.0%  $            1,193.49 N/A N/A
FZTYP7575YAF205 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,755.94 31.0%  $            1,211.60 N/A N/A
FZTYP7575YAF210 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,782.17 31.0%  $            1,229.70 N/A N/A
FZTYP7575YAF215 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,808.41 31.0%  $            1,247.80 N/A N/A
FZTYP7575YAF220 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,834.65 31.0%  $            1,265.91 N/A N/A
FZTYP7575YAF225 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,860.88 31.0%  $            1,284.01 N/A N/A
FZTYP7575YAF230 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,887.12 31.0%  $            1,302.11 N/A N/A
FZTYP7575YAF235 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,913.35 31.0%  $            1,320.21 N/A N/A
FZTYP7575YAF240 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,939.59 31.0%  $            1,338.32 N/A N/A
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FZTYP7575YAF245 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,965.83 31.0%  $            1,356.42 N/A N/A
FZTYP7575YAF250 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,992.06 31.0%  $            1,374.52 N/A N/A
FZTYP7575YAF255 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,018.30 31.0%  $            1,392.63 N/A N/A
FZTYP7575YAF260 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,044.53 31.0%  $            1,410.73 N/A N/A
FZTYP7575YAF265 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,070.77 31.0%  $            1,428.83 N/A N/A
FZTYP7575YAF270 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,097.01 31.0%  $            1,446.94 N/A N/A
FZTYP7575YAF275 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,123.24 31.0%  $            1,465.04 N/A N/A
FZTYP7575YAF280 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,149.48 31.0%  $            1,483.14 N/A N/A
FZTYP7575YAF285 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,175.71 31.0%  $            1,501.24 N/A N/A
FZTYP7575YAF290 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,201.95 31.0%  $            1,519.35 N/A N/A
FZTYP7575YAF295 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,228.19 31.0%  $            1,537.45 N/A N/A
FZTYP7575YAF300 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,254.42 31.0%  $            1,555.55 N/A N/A
FZTYP7575YNF015 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     758.97 31.0%  $               523.69 N/A N/A
FZTYP7575YNF016 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     764.22 31.0%  $               527.31 N/A N/A
FZTYP7575YNF017 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     769.46 31.0%  $               530.93 N/A N/A
FZTYP7575YNF018 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     774.71 31.0%  $               534.55 N/A N/A
FZTYP7575YNF019 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     779.96 31.0%  $               538.17 N/A N/A
FZTYP7575YNF020 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     785.21 31.0%  $               541.79 N/A N/A
FZTYP7575YNF021 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     790.45 31.0%  $               545.41 N/A N/A
FZTYP7575YNF022 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     795.70 31.0%  $               549.03 N/A N/A
FZTYP7575YNF023 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     800.95 31.0%  $               552.66 N/A N/A
FZTYP7575YNF024 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     806.19 31.0%  $               556.27 N/A N/A
FZTYP7575YNF025 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     811.44 31.0%  $               559.89 N/A N/A
FZTYP7575YNF026 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     816.69 31.0%  $               563.52 N/A N/A
FZTYP7575YNF027 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     821.94 31.0%  $               567.14 N/A N/A
FZTYP7575YNF028 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     827.18 31.0%  $               570.75 N/A N/A
FZTYP7575YNF029 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     832.43 31.0%  $               574.38 N/A N/A
FZTYP7575YNF030 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     837.68 31.0%  $               578.00 N/A N/A
FZTYP7575YNF031 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     842.93 31.0%  $               581.62 N/A N/A
FZTYP7575YNF032 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     848.17 31.0%  $               585.24 N/A N/A
FZTYP7575YNF033 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     853.42 31.0%  $               588.86 N/A N/A
FZTYP7575YNF034 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     858.67 31.0%  $               592.48 N/A N/A
FZTYP7575YNF035 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     863.91 31.0%  $               596.10 N/A N/A
FZTYP7575YNF036 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     869.16 31.0%  $               599.72 N/A N/A
FZTYP7575YNF037 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     874.41 31.0%  $               603.34 N/A N/A
FZTYP7575YNF038 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     879.66 31.0%  $               606.97 N/A N/A
FZTYP7575YNF039 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     884.90 31.0%  $               610.58 N/A N/A
FZTYP7575YNF040 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     890.15 31.0%  $               614.20 N/A N/A
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FZTYP7575YNF041 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     895.40 31.0%  $               617.83 N/A N/A
FZTYP7575YNF042 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     900.64 31.0%  $               621.44 N/A N/A
FZTYP7575YNF043 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     905.89 31.0%  $               625.06 N/A N/A
FZTYP7575YNF044 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     911.14 31.0%  $               628.69 N/A N/A
FZTYP7575YNF045 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     916.39 31.0%  $               632.31 N/A N/A
FZTYP7575YNF046 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     921.63 31.0%  $               635.92 N/A N/A
FZTYP7575YNF047 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     926.88 31.0%  $               639.55 N/A N/A
FZTYP7575YNF048 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     932.13 31.0%  $               643.17 N/A N/A
FZTYP7575YNF049 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     937.37 31.0%  $               646.79 N/A N/A
FZTYP7575YNF050 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     942.62 31.0%  $               650.41 N/A N/A
FZTYP7575YNF051 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     947.87 31.0%  $               654.03 N/A N/A
FZTYP7575YNF052 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     953.12 31.0%  $               657.65 N/A N/A
FZTYP7575YNF053 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     958.36 31.0%  $               661.27 N/A N/A
FZTYP7575YNF054 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     963.61 31.0%  $               664.89 N/A N/A
FZTYP7575YNF055 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     968.86 31.0%  $               668.51 N/A N/A
FZTYP7575YNF056 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     974.11 31.0%  $               672.14 N/A N/A
FZTYP7575YNF057 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     979.35 31.0%  $               675.75 N/A N/A
FZTYP7575YNF058 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     984.60 31.0%  $               679.37 N/A N/A
FZTYP7575YNF059 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     989.85 31.0%  $               683.00 N/A N/A
FZTYP7575YNF060 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $     995.09 31.0%  $               686.61 N/A N/A
FZTYP7575YNF061 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,000.34 31.0%  $               690.23 N/A N/A
FZTYP7575YNF062 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,005.59 31.0%  $               693.86 N/A N/A
FZTYP7575YNF063 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,010.84 31.0%  $               697.48 N/A N/A
FZTYP7575YNF064 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,016.08 31.0%  $               701.10 N/A N/A
FZTYP7575YNF065 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,021.33 31.0%  $               704.72 N/A N/A
FZTYP7575YNF066 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,026.58 31.0%  $               708.34 N/A N/A
FZTYP7575YNF067 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,031.82 31.0%  $               711.96 N/A N/A
FZTYP7575YNF068 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,037.07 31.0%  $               715.58 N/A N/A
FZTYP7575YNF069 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,042.32 31.0%  $               719.20 N/A N/A
FZTYP7575YNF070 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,047.57 31.0%  $               722.82 N/A N/A
FZTYP7575YNF071 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,052.81 31.0%  $               726.44 N/A N/A
FZTYP7575YNF072 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,058.06 31.0%  $               730.06 N/A N/A
FZTYP7575YNF073 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,063.31 31.0%  $               733.68 N/A N/A
FZTYP7575YNF074 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,068.55 31.0%  $               737.30 N/A N/A
FZTYP7575YNF075 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,073.80 31.0%  $               740.92 N/A N/A
FZTYP7575YNF076 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,079.05 31.0%  $               744.54 N/A N/A
FZTYP7575YNF077 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,084.30 31.0%  $               748.17 N/A N/A
FZTYP7575YNF078 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,089.54 31.0%  $               751.78 N/A N/A
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FZTYP7575YNF079 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,094.79 31.0%  $               755.41 N/A N/A
FZTYP7575YNF080 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,100.04 31.0%  $               759.03 N/A N/A
FZTYP7575YNF081 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,105.29 31.0%  $               762.65 N/A N/A
FZTYP7575YNF082 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,110.53 31.0%  $               766.27 N/A N/A
FZTYP7575YNF083 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,115.78 31.0%  $               769.89 N/A N/A
FZTYP7575YNF084 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,121.03 31.0%  $               773.51 N/A N/A
FZTYP7575YNF085 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,126.27 31.0%  $               777.13 N/A N/A
FZTYP7575YNF086 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,131.52 31.0%  $               780.75 N/A N/A
FZTYP7575YNF087 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,136.77 31.0%  $               784.37 N/A N/A
FZTYP7575YNF088 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,142.02 31.0%  $               787.99 N/A N/A
FZTYP7575YNF089 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,147.26 31.0%  $               791.61 N/A N/A
FZTYP7575YNF090 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,152.51 31.0%  $               795.23 N/A N/A
FZTYP7575YNF091 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,157.76 31.0%  $               798.85 N/A N/A
FZTYP7575YNF092 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,163.00 31.0%  $               802.47 N/A N/A
FZTYP7575YNF093 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,168.25 31.0%  $               806.09 N/A N/A
FZTYP7575YNF094 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,173.50 31.0%  $               809.72 N/A N/A
FZTYP7575YNF095 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,178.75 31.0%  $               813.34 N/A N/A
FZTYP7575YNF096 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,183.99 31.0%  $               816.95 N/A N/A
FZTYP7575YNF097 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,189.24 31.0%  $               820.58 N/A N/A
FZTYP7575YNF098 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,194.49 31.0%  $               824.20 N/A N/A
FZTYP7575YNF099 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,199.73 31.0%  $               827.81 N/A N/A
FZTYP7575YNF100 12-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,204.98 31.0%  $               831.44 N/A N/A
FZUYL7575XAM031 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,027.27 31.0%  $            1,398.82 N/A N/A
FZUYL7575XAM032 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,059.41 31.0%  $            1,420.99 N/A N/A
FZUYL7575XAM033 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,091.57 31.0%  $            1,443.18 N/A N/A
FZUYL7575XAM034 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,123.71 31.0%  $            1,465.36 N/A N/A
FZUYL7575XAM035 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,155.85 31.0%  $            1,487.54 N/A N/A
FZUYL7575XAM036 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,188.01 31.0%  $            1,509.73 N/A N/A
FZUYL7575XAM037 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,220.15 31.0%  $            1,531.90 N/A N/A
FZUYL7575XAM038 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,252.30 31.0%  $            1,554.09 N/A N/A
FZUYL7575XAM039 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,284.44 31.0%  $            1,576.26 N/A N/A
FZUYL7575XAM040 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,316.60 31.0%  $            1,598.45 N/A N/A
FZUYL7575XAM041 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,348.74 31.0%  $            1,620.63 N/A N/A
FZUYL7575XAM042 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,380.88 31.0%  $            1,642.81 N/A N/A
FZUYL7575XAM043 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,413.04 31.0%  $            1,665.00 N/A N/A
FZUYL7575XAM044 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,445.18 31.0%  $            1,687.17 N/A N/A
FZUYL7575XAM045 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,477.33 31.0%  $            1,709.36 N/A N/A
FZUYL7575XAM046 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,509.47 31.0%  $            1,731.53 N/A N/A
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FZUYL7575XAM047 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,541.63 31.0%  $            1,753.72 N/A N/A
FZUYL7575XAM048 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,573.77 31.0%  $            1,775.90 N/A N/A
FZUYL7575XAM049 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,605.93 31.0%  $            1,798.09 N/A N/A
FZUYL7575XAM050 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,638.07 31.0%  $            1,820.27 N/A N/A
FZUYL7575XAM051 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,670.21 31.0%  $            1,842.44 N/A N/A
FZUYL7575XAM052 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,702.36 31.0%  $            1,864.63 N/A N/A
FZUYL7575XAM053 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,734.50 31.0%  $            1,886.81 N/A N/A
FZUYL7575XAM054 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,766.66 31.0%  $            1,909.00 N/A N/A
FZUYL7575XAM055 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,798.80 31.0%  $            1,931.17 N/A N/A
FZUYL7575XAM056 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,830.96 31.0%  $            1,953.36 N/A N/A
FZUYL7575XAM057 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,863.10 31.0%  $            1,975.54 N/A N/A
FZUYL7575XAM058 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,895.26 31.0%  $            1,997.73 N/A N/A
FZUYL7575XAM059 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,927.39 31.0%  $            2,019.90 N/A N/A
FZUYL7575XAM060 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,959.53 31.0%  $            2,042.08 N/A N/A
FZUYL7575XAM061 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,991.69 31.0%  $            2,064.27 N/A N/A
FZUYL7575XAM062 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,023.83 31.0%  $            2,086.44 N/A N/A
FZUYL7575XAM063 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,055.99 31.0%  $            2,108.63 N/A N/A
FZUYL7575XAM064 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,088.13 31.0%  $            2,130.81 N/A N/A
FZUYL7575XAM065 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,120.28 31.0%  $            2,152.99 N/A N/A
FZUYL7575XAM066 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,152.42 31.0%  $            2,175.17 N/A N/A
FZUYL7575XAM067 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,184.56 31.0%  $            2,197.35 N/A N/A
FZUYL7575XAM068 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,216.72 31.0%  $            2,219.54 N/A N/A
FZUYL7575XAM069 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,248.86 31.0%  $            2,241.71 N/A N/A
FZUYL7575XAM070 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,281.02 31.0%  $            2,263.90 N/A N/A
FZUYL7575XAM071 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,313.16 31.0%  $            2,286.08 N/A N/A
FZUYL7575XAM072 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,345.31 31.0%  $            2,308.26 N/A N/A
FZUYL7575XAM073 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,377.45 31.0%  $            2,330.44 N/A N/A
FZUYL7575XAM074 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,409.61 31.0%  $            2,352.63 N/A N/A
FZUYL7575XAM075 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,441.75 31.0%  $            2,374.81 N/A N/A
FZUYL7575XAM076 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,473.89 31.0%  $            2,396.98 N/A N/A
FZUYL7575XAM077 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,506.05 31.0%  $            2,419.17 N/A N/A
FZUYL7575XAM078 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,538.19 31.0%  $            2,441.35 N/A N/A
FZUYL7575XAM079 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,570.34 31.0%  $            2,463.53 N/A N/A
FZUYL7575XAM080 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,602.48 31.0%  $            2,485.71 N/A N/A
FZUYL7575XAM081 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,634.64 31.0%  $            2,507.90 N/A N/A
FZUYL7575XAM082 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,666.78 31.0%  $            2,530.08 N/A N/A
FZUYL7575XAM083 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,698.94 31.0%  $            2,552.27 N/A N/A
FZUYL7575XAM084 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,731.08 31.0%  $            2,574.45 N/A N/A
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FZUYL7575XAM085 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,763.22 31.0%  $            2,596.62 N/A N/A
FZUYL7575XAM086 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,795.37 31.0%  $            2,618.81 N/A N/A
FZUYL7575XAM087 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,827.51 31.0%  $            2,640.98 N/A N/A
FZUYL7575XAM088 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,859.67 31.0%  $            2,663.17 N/A N/A
FZUYL7575XAM089 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,891.81 31.0%  $            2,685.35 N/A N/A
FZUYL7575XAM090 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,923.97 31.0%  $            2,707.54 N/A N/A
FZUYL7575XAM091 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,956.11 31.0%  $            2,729.72 N/A N/A
FZUYL7575XAM092 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,988.25 31.0%  $            2,751.89 N/A N/A
FZUYL7575XAM093 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  4,020.40 31.0%  $            2,774.08 N/A N/A
FZUYL7575XAM094 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  4,052.54 31.0%  $            2,796.25 N/A N/A
FZUYL7575XAM095 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  4,084.70 31.0%  $            2,818.44 N/A N/A
FZUYL7575XAM096 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  4,116.84 31.0%  $            2,840.62 N/A N/A
FZUYL7575XAM097 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  4,149.00 31.0%  $            2,862.81 N/A N/A
FZUYL7575XAM098 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  4,181.14 31.0%  $            2,884.99 N/A N/A
FZUYL7575XAM099 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  4,213.30 31.0%  $            2,907.18 N/A N/A
FZUYL7575XAM100 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  4,245.43 31.0%  $            2,929.35 N/A N/A
FZUYL7575XNM005 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,191.43 31.0%  $               822.09 N/A N/A
FZUYL7575XNM006 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,223.59 31.0%  $               844.28 N/A N/A
FZUYL7575XNM007 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,255.73 31.0%  $               866.45 N/A N/A
FZUYL7575XNM008 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,287.89 31.0%  $               888.64 N/A N/A
FZUYL7575XNM009 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,320.03 31.0%  $               910.82 N/A N/A
FZUYL7575XNM010 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,352.17 31.0%  $               933.00 N/A N/A
FZUYL7575XNM011 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,384.32 31.0%  $               955.18 N/A N/A
FZUYL7575XNM012 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,416.46 31.0%  $               977.36 N/A N/A
FZUYL7575XNM013 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,448.62 31.0%  $               999.55 N/A N/A
FZUYL7575XNM014 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,480.76 31.0%  $            1,021.72 N/A N/A
FZUYL7575XNM015 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,512.92 31.0%  $            1,043.91 N/A N/A
FZUYL7575XNM016 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,545.06 31.0%  $            1,066.09 N/A N/A
FZUYL7575XNM017 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,577.20 31.0%  $            1,088.27 N/A N/A
FZUYL7575XNM018 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,609.35 31.0%  $            1,110.45 N/A N/A
FZUYL7575XNM019 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,641.49 31.0%  $            1,132.63 N/A N/A
FZUYL7575XNM020 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,673.65 31.0%  $            1,154.82 N/A N/A
FZUYL7575XNM021 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,705.79 31.0%  $            1,177.00 N/A N/A
FZUYL7575XNM022 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,737.95 31.0%  $            1,199.19 N/A N/A
FZUYL7575XNM023 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,770.09 31.0%  $            1,221.36 N/A N/A
FZUYL7575XNM024 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,802.24 31.0%  $            1,243.55 N/A N/A
FZUYL7575XNM025 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,834.38 31.0%  $            1,265.72 N/A N/A
FZUYL7575XNM026 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,866.52 31.0%  $            1,287.90 N/A N/A
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FZUYL7575XNM027 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,898.68 31.0%  $            1,310.09 N/A N/A
FZUYL7575XNM028 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,930.82 31.0%  $            1,332.27 N/A N/A
FZUYL7575XNM029 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,962.98 31.0%  $            1,354.46 N/A N/A
FZUYL7575XNM030 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,995.12 31.0%  $            1,376.63 N/A N/A
FZUYL7575YAM031 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,027.27 31.0%  $            1,398.82 N/A N/A
FZUYL7575YAM032 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,059.41 31.0%  $            1,420.99 N/A N/A
FZUYL7575YAM033 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,091.57 31.0%  $            1,443.18 N/A N/A
FZUYL7575YAM034 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,123.71 31.0%  $            1,465.36 N/A N/A
FZUYL7575YAM035 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,155.85 31.0%  $            1,487.54 N/A N/A
FZUYL7575YAM036 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,188.01 31.0%  $            1,509.73 N/A N/A
FZUYL7575YAM037 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,220.15 31.0%  $            1,531.90 N/A N/A
FZUYL7575YAM038 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,252.30 31.0%  $            1,554.09 N/A N/A
FZUYL7575YAM039 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,284.44 31.0%  $            1,576.26 N/A N/A
FZUYL7575YAM040 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,316.60 31.0%  $            1,598.45 N/A N/A
FZUYL7575YAM041 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,348.74 31.0%  $            1,620.63 N/A N/A
FZUYL7575YAM042 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,380.88 31.0%  $            1,642.81 N/A N/A
FZUYL7575YAM043 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,413.04 31.0%  $            1,665.00 N/A N/A
FZUYL7575YAM044 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,445.18 31.0%  $            1,687.17 N/A N/A
FZUYL7575YAM045 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,477.33 31.0%  $            1,709.36 N/A N/A
FZUYL7575YAM046 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,509.47 31.0%  $            1,731.53 N/A N/A
FZUYL7575YAM047 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,541.63 31.0%  $            1,753.72 N/A N/A
FZUYL7575YAM048 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,573.77 31.0%  $            1,775.90 N/A N/A
FZUYL7575YAM049 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,605.93 31.0%  $            1,798.09 N/A N/A
FZUYL7575YAM050 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,638.07 31.0%  $            1,820.27 N/A N/A
FZUYL7575YAM051 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,670.21 31.0%  $            1,842.44 N/A N/A
FZUYL7575YAM052 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,702.36 31.0%  $            1,864.63 N/A N/A
FZUYL7575YAM053 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,734.50 31.0%  $            1,886.81 N/A N/A
FZUYL7575YAM054 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,766.66 31.0%  $            1,909.00 N/A N/A
FZUYL7575YAM055 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,798.80 31.0%  $            1,931.17 N/A N/A
FZUYL7575YAM056 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,830.96 31.0%  $            1,953.36 N/A N/A
FZUYL7575YAM057 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,863.10 31.0%  $            1,975.54 N/A N/A
FZUYL7575YAM058 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,895.26 31.0%  $            1,997.73 N/A N/A
FZUYL7575YAM059 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,927.39 31.0%  $            2,019.90 N/A N/A
FZUYL7575YAM060 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,959.53 31.0%  $            2,042.08 N/A N/A
FZUYL7575YAM061 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  2,991.69 31.0%  $            2,064.27 N/A N/A
FZUYL7575YAM062 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,023.83 31.0%  $            2,086.44 N/A N/A
FZUYL7575YAM063 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,055.99 31.0%  $            2,108.63 N/A N/A
FZUYL7575YAM064 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,088.13 31.0%  $            2,130.81 N/A N/A
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FZUYL7575YAM065 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,120.28 31.0%  $            2,152.99 N/A N/A
FZUYL7575YAM066 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,152.42 31.0%  $            2,175.17 N/A N/A
FZUYL7575YAM067 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,184.56 31.0%  $            2,197.35 N/A N/A
FZUYL7575YAM068 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,216.72 31.0%  $            2,219.54 N/A N/A
FZUYL7575YAM069 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,248.86 31.0%  $            2,241.71 N/A N/A
FZUYL7575YAM070 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,281.02 31.0%  $            2,263.90 N/A N/A
FZUYL7575YAM071 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,313.16 31.0%  $            2,286.08 N/A N/A
FZUYL7575YAM072 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,345.31 31.0%  $            2,308.26 N/A N/A
FZUYL7575YAM073 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,377.45 31.0%  $            2,330.44 N/A N/A
FZUYL7575YAM074 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,409.61 31.0%  $            2,352.63 N/A N/A
FZUYL7575YAM075 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,441.75 31.0%  $            2,374.81 N/A N/A
FZUYL7575YAM076 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,473.89 31.0%  $            2,396.98 N/A N/A
FZUYL7575YAM077 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,506.05 31.0%  $            2,419.17 N/A N/A
FZUYL7575YAM078 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,538.19 31.0%  $            2,441.35 N/A N/A
FZUYL7575YAM079 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,570.34 31.0%  $            2,463.53 N/A N/A
FZUYL7575YAM080 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,602.48 31.0%  $            2,485.71 N/A N/A
FZUYL7575YAM081 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,634.64 31.0%  $            2,507.90 N/A N/A
FZUYL7575YAM082 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,666.78 31.0%  $            2,530.08 N/A N/A
FZUYL7575YAM083 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,698.94 31.0%  $            2,552.27 N/A N/A
FZUYL7575YAM084 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,731.08 31.0%  $            2,574.45 N/A N/A
FZUYL7575YAM085 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,763.22 31.0%  $            2,596.62 N/A N/A
FZUYL7575YAM086 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,795.37 31.0%  $            2,618.81 N/A N/A
FZUYL7575YAM087 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,827.51 31.0%  $            2,640.98 N/A N/A
FZUYL7575YAM088 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,859.67 31.0%  $            2,663.17 N/A N/A
FZUYL7575YAM089 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,891.81 31.0%  $            2,685.35 N/A N/A
FZUYL7575YAM090 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,923.97 31.0%  $            2,707.54 N/A N/A
FZUYL7575YAM091 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,956.11 31.0%  $            2,729.72 N/A N/A
FZUYL7575YAM092 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  3,988.25 31.0%  $            2,751.89 N/A N/A
FZUYL7575YAM093 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  4,020.40 31.0%  $            2,774.08 N/A N/A
FZUYL7575YAM094 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  4,052.54 31.0%  $            2,796.25 N/A N/A
FZUYL7575YAM095 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  4,084.70 31.0%  $            2,818.44 N/A N/A
FZUYL7575YAM096 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  4,116.84 31.0%  $            2,840.62 N/A N/A
FZUYL7575YAM097 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  4,149.00 31.0%  $            2,862.81 N/A N/A
FZUYL7575YAM098 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  4,181.14 31.0%  $            2,884.99 N/A N/A
FZUYL7575YAM099 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  4,213.30 31.0%  $            2,907.18 N/A N/A
FZUYL7575YAM100 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  4,245.43 31.0%  $            2,929.35 N/A N/A
FZUYL7575YNM005 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,191.43 31.0%  $               822.09 N/A N/A
FZUYL7575YNM006 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,223.59 31.0%  $               844.28 N/A N/A

6118 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FZUYL7575YNM007 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,255.73 31.0%  $               866.45 N/A N/A
FZUYL7575YNM008 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,287.89 31.0%  $               888.64 N/A N/A
FZUYL7575YNM009 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,320.03 31.0%  $               910.82 N/A N/A
FZUYL7575YNM010 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,352.17 31.0%  $               933.00 N/A N/A
FZUYL7575YNM011 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,384.32 31.0%  $               955.18 N/A N/A
FZUYL7575YNM012 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,416.46 31.0%  $               977.36 N/A N/A
FZUYL7575YNM013 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,448.62 31.0%  $               999.55 N/A N/A
FZUYL7575YNM014 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,480.76 31.0%  $            1,021.72 N/A N/A
FZUYL7575YNM015 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,512.92 31.0%  $            1,043.91 N/A N/A
FZUYL7575YNM016 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,545.06 31.0%  $            1,066.09 N/A N/A
FZUYL7575YNM017 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,577.20 31.0%  $            1,088.27 N/A N/A
FZUYL7575YNM018 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,609.35 31.0%  $            1,110.45 N/A N/A
FZUYL7575YNM019 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,641.49 31.0%  $            1,132.63 N/A N/A
FZUYL7575YNM020 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,673.65 31.0%  $            1,154.82 N/A N/A
FZUYL7575YNM021 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,705.79 31.0%  $            1,177.00 N/A N/A
FZUYL7575YNM022 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,737.95 31.0%  $            1,199.19 N/A N/A
FZUYL7575YNM023 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,770.09 31.0%  $            1,221.36 N/A N/A
FZUYL7575YNM024 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,802.24 31.0%  $            1,243.55 N/A N/A
FZUYL7575YNM025 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,834.38 31.0%  $            1,265.72 N/A N/A
FZUYL7575YNM026 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,866.52 31.0%  $            1,287.90 N/A N/A
FZUYL7575YNM027 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,898.68 31.0%  $            1,310.09 N/A N/A
FZUYL7575YNM028 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,930.82 31.0%  $            1,332.27 N/A N/A
FZUYL7575YNM029 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,962.98 31.0%  $            1,354.46 N/A N/A
FZUYL7575YNM030 OM4 HD Flex 24 Fiber Indoor Small Diamet PC B  $  1,995.12 31.0%  $            1,376.63 N/A N/A
FZUYP7575XAF105 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,134.58 31.0%  $            1,472.86 N/A N/A
FZUYP7575XAF110 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,187.15 31.0%  $            1,509.13 N/A N/A
FZUYP7575XAF115 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,239.71 31.0%  $            1,545.40 N/A N/A
FZUYP7575XAF120 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,292.28 31.0%  $            1,581.67 N/A N/A
FZUYP7575XAF125 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,344.84 31.0%  $            1,617.94 N/A N/A
FZUYP7575XAF130 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,397.41 31.0%  $            1,654.21 N/A N/A
FZUYP7575XAF135 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,449.97 31.0%  $            1,690.48 N/A N/A
FZUYP7575XAF140 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,502.54 31.0%  $            1,726.75 N/A N/A
FZUYP7575XAF145 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,555.11 31.0%  $            1,763.03 N/A N/A
FZUYP7575XAF150 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,607.67 31.0%  $            1,799.29 N/A N/A
FZUYP7575XAF155 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,660.24 31.0%  $            1,835.57 N/A N/A
FZUYP7575XAF160 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,712.80 31.0%  $            1,871.83 N/A N/A
FZUYP7575XAF165 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,765.37 31.0%  $            1,908.11 N/A N/A
FZUYP7575XAF170 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,817.93 31.0%  $            1,944.37 N/A N/A

6119 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FZUYP7575XAF175 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,870.50 31.0%  $            1,980.65 N/A N/A
FZUYP7575XAF180 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,923.07 31.0%  $            2,016.92 N/A N/A
FZUYP7575XAF185 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,975.63 31.0%  $            2,053.18 N/A N/A
FZUYP7575XAF190 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,028.20 31.0%  $            2,089.46 N/A N/A
FZUYP7575XAF195 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,080.76 31.0%  $            2,125.72 N/A N/A
FZUYP7575XAF200 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,133.33 31.0%  $            2,162.00 N/A N/A
FZUYP7575XAF205 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,185.89 31.0%  $            2,198.26 N/A N/A
FZUYP7575XAF210 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,238.46 31.0%  $            2,234.54 N/A N/A
FZUYP7575XAF215 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,291.03 31.0%  $            2,270.81 N/A N/A
FZUYP7575XAF220 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,343.59 31.0%  $            2,307.08 N/A N/A
FZUYP7575XAF225 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,396.16 31.0%  $            2,343.35 N/A N/A
FZUYP7575XAF230 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,448.72 31.0%  $            2,379.62 N/A N/A
FZUYP7575XAF235 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,501.29 31.0%  $            2,415.89 N/A N/A
FZUYP7575XAF240 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,553.85 31.0%  $            2,452.16 N/A N/A
FZUYP7575XAF245 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,606.42 31.0%  $            2,488.43 N/A N/A
FZUYP7575XAF250 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,658.99 31.0%  $            2,524.70 N/A N/A
FZUYP7575XAF255 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,711.55 31.0%  $            2,560.97 N/A N/A
FZUYP7575XAF260 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,764.12 31.0%  $            2,597.24 N/A N/A
FZUYP7575XAF265 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,816.68 31.0%  $            2,633.51 N/A N/A
FZUYP7575XAF270 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,869.25 31.0%  $            2,669.78 N/A N/A
FZUYP7575XAF275 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,921.81 31.0%  $            2,706.05 N/A N/A
FZUYP7575XAF280 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,974.38 31.0%  $            2,742.32 N/A N/A
FZUYP7575XAF285 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  4,026.94 31.0%  $            2,778.59 N/A N/A
FZUYP7575XAF290 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  4,079.51 31.0%  $            2,814.86 N/A N/A
FZUYP7575XAF295 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  4,132.08 31.0%  $            2,851.14 N/A N/A
FZUYP7575XAF300 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  4,184.64 31.0%  $            2,887.40 N/A N/A
FZUYP7575XNF015 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,188.40 31.0%  $               820.00 N/A N/A
FZUYP7575XNF016 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,198.91 31.0%  $               827.25 N/A N/A
FZUYP7575XNF017 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,209.42 31.0%  $               834.50 N/A N/A
FZUYP7575XNF018 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,219.94 31.0%  $               841.76 N/A N/A
FZUYP7575XNF019 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,230.45 31.0%  $               849.01 N/A N/A
FZUYP7575XNF020 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,240.96 31.0%  $               856.26 N/A N/A
FZUYP7575XNF021 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,251.48 31.0%  $               863.52 N/A N/A
FZUYP7575XNF022 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,261.99 31.0%  $               870.77 N/A N/A
FZUYP7575XNF023 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,272.50 31.0%  $               878.03 N/A N/A
FZUYP7575XNF024 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,283.02 31.0%  $               885.28 N/A N/A
FZUYP7575XNF025 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,293.53 31.0%  $               892.54 N/A N/A
FZUYP7575XNF026 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,304.04 31.0%  $               899.79 N/A N/A
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FZUYP7575XNF027 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,314.55 31.0%  $               907.04 N/A N/A
FZUYP7575XNF028 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,325.07 31.0%  $               914.30 N/A N/A
FZUYP7575XNF029 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,335.58 31.0%  $               921.55 N/A N/A
FZUYP7575XNF030 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,346.09 31.0%  $               928.80 N/A N/A
FZUYP7575XNF031 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,356.61 31.0%  $               936.06 N/A N/A
FZUYP7575XNF032 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,367.12 31.0%  $               943.31 N/A N/A
FZUYP7575XNF033 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,377.63 31.0%  $               950.56 N/A N/A
FZUYP7575XNF034 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,388.15 31.0%  $               957.82 N/A N/A
FZUYP7575XNF035 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,398.66 31.0%  $               965.08 N/A N/A
FZUYP7575XNF036 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,409.17 31.0%  $               972.33 N/A N/A
FZUYP7575XNF037 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,419.69 31.0%  $               979.59 N/A N/A
FZUYP7575XNF038 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,430.20 31.0%  $               986.84 N/A N/A
FZUYP7575XNF039 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,440.71 31.0%  $               994.09 N/A N/A
FZUYP7575XNF040 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,451.23 31.0%  $            1,001.35 N/A N/A
FZUYP7575XNF041 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,461.74 31.0%  $            1,008.60 N/A N/A
FZUYP7575XNF042 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,472.25 31.0%  $            1,015.85 N/A N/A
FZUYP7575XNF043 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,482.77 31.0%  $            1,023.11 N/A N/A
FZUYP7575XNF044 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,493.28 31.0%  $            1,030.36 N/A N/A
FZUYP7575XNF045 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,503.79 31.0%  $            1,037.62 N/A N/A
FZUYP7575XNF046 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,514.30 31.0%  $            1,044.87 N/A N/A
FZUYP7575XNF047 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,524.82 31.0%  $            1,052.13 N/A N/A
FZUYP7575XNF048 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,535.33 31.0%  $            1,059.38 N/A N/A
FZUYP7575XNF049 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,545.84 31.0%  $            1,066.63 N/A N/A
FZUYP7575XNF050 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,556.36 31.0%  $            1,073.89 N/A N/A
FZUYP7575XNF051 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,566.87 31.0%  $            1,081.14 N/A N/A
FZUYP7575XNF052 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,577.38 31.0%  $            1,088.39 N/A N/A
FZUYP7575XNF053 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,587.90 31.0%  $            1,095.65 N/A N/A
FZUYP7575XNF054 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,598.41 31.0%  $            1,102.90 N/A N/A
FZUYP7575XNF055 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,608.92 31.0%  $            1,110.15 N/A N/A
FZUYP7575XNF056 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,619.44 31.0%  $            1,117.41 N/A N/A
FZUYP7575XNF057 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,629.95 31.0%  $            1,124.67 N/A N/A
FZUYP7575XNF058 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,640.46 31.0%  $            1,131.92 N/A N/A
FZUYP7575XNF059 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,650.98 31.0%  $            1,139.18 N/A N/A
FZUYP7575XNF060 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,661.49 31.0%  $            1,146.43 N/A N/A
FZUYP7575XNF061 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,672.00 31.0%  $            1,153.68 N/A N/A
FZUYP7575XNF062 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,682.51 31.0%  $            1,160.93 N/A N/A
FZUYP7575XNF063 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,693.03 31.0%  $            1,168.19 N/A N/A
FZUYP7575XNF064 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,703.54 31.0%  $            1,175.44 N/A N/A
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FZUYP7575XNF065 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,714.05 31.0%  $            1,182.69 N/A N/A
FZUYP7575XNF066 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,724.57 31.0%  $            1,189.95 N/A N/A
FZUYP7575XNF067 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,735.08 31.0%  $            1,197.21 N/A N/A
FZUYP7575XNF068 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,745.59 31.0%  $            1,204.46 N/A N/A
FZUYP7575XNF069 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,756.11 31.0%  $            1,211.72 N/A N/A
FZUYP7575XNF070 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,766.62 31.0%  $            1,218.97 N/A N/A
FZUYP7575XNF071 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,777.13 31.0%  $            1,226.22 N/A N/A
FZUYP7575XNF072 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,787.65 31.0%  $            1,233.48 N/A N/A
FZUYP7575XNF073 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,798.16 31.0%  $            1,240.73 N/A N/A
FZUYP7575XNF074 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,808.67 31.0%  $            1,247.98 N/A N/A
FZUYP7575XNF075 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,819.19 31.0%  $            1,255.24 N/A N/A
FZUYP7575XNF076 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,829.70 31.0%  $            1,262.49 N/A N/A
FZUYP7575XNF077 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,840.21 31.0%  $            1,269.74 N/A N/A
FZUYP7575XNF078 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,850.72 31.0%  $            1,277.00 N/A N/A
FZUYP7575XNF079 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,861.24 31.0%  $            1,284.26 N/A N/A
FZUYP7575XNF080 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,871.75 31.0%  $            1,291.51 N/A N/A
FZUYP7575XNF081 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,882.26 31.0%  $            1,298.76 N/A N/A
FZUYP7575XNF082 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,892.78 31.0%  $            1,306.02 N/A N/A
FZUYP7575XNF083 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,903.29 31.0%  $            1,313.27 N/A N/A
FZUYP7575XNF084 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,913.80 31.0%  $            1,320.52 N/A N/A
FZUYP7575XNF085 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,924.32 31.0%  $            1,327.78 N/A N/A
FZUYP7575XNF086 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,934.83 31.0%  $            1,335.03 N/A N/A
FZUYP7575XNF087 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,945.34 31.0%  $            1,342.28 N/A N/A
FZUYP7575XNF088 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,955.86 31.0%  $            1,349.54 N/A N/A
FZUYP7575XNF089 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,966.37 31.0%  $            1,356.80 N/A N/A
FZUYP7575XNF090 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,976.88 31.0%  $            1,364.05 N/A N/A
FZUYP7575XNF091 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,987.40 31.0%  $            1,371.31 N/A N/A
FZUYP7575XNF092 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,997.91 31.0%  $            1,378.56 N/A N/A
FZUYP7575XNF093 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,008.42 31.0%  $            1,385.81 N/A N/A
FZUYP7575XNF094 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,018.94 31.0%  $            1,393.07 N/A N/A
FZUYP7575XNF095 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,029.45 31.0%  $            1,400.32 N/A N/A
FZUYP7575XNF096 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,039.96 31.0%  $            1,407.57 N/A N/A
FZUYP7575XNF097 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,050.47 31.0%  $            1,414.82 N/A N/A
FZUYP7575XNF098 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,060.99 31.0%  $            1,422.08 N/A N/A
FZUYP7575XNF099 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,071.50 31.0%  $            1,429.34 N/A N/A
FZUYP7575XNF100 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,082.01 31.0%  $            1,436.59 N/A N/A
FZUYP7575YAF105 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,134.58 31.0%  $            1,472.86 N/A N/A
FZUYP7575YAF110 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,187.15 31.0%  $            1,509.13 N/A N/A

6122 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FZUYP7575YAF115 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,239.71 31.0%  $            1,545.40 N/A N/A
FZUYP7575YAF120 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,292.28 31.0%  $            1,581.67 N/A N/A
FZUYP7575YAF125 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,344.84 31.0%  $            1,617.94 N/A N/A
FZUYP7575YAF130 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,397.41 31.0%  $            1,654.21 N/A N/A
FZUYP7575YAF135 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,449.97 31.0%  $            1,690.48 N/A N/A
FZUYP7575YAF140 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,502.54 31.0%  $            1,726.75 N/A N/A
FZUYP7575YAF145 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,555.11 31.0%  $            1,763.03 N/A N/A
FZUYP7575YAF150 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,607.67 31.0%  $            1,799.29 N/A N/A
FZUYP7575YAF155 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,660.24 31.0%  $            1,835.57 N/A N/A
FZUYP7575YAF160 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,712.80 31.0%  $            1,871.83 N/A N/A
FZUYP7575YAF165 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,765.37 31.0%  $            1,908.11 N/A N/A
FZUYP7575YAF170 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,817.93 31.0%  $            1,944.37 N/A N/A
FZUYP7575YAF175 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,870.50 31.0%  $            1,980.65 N/A N/A
FZUYP7575YAF180 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,923.07 31.0%  $            2,016.92 N/A N/A
FZUYP7575YAF185 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,975.63 31.0%  $            2,053.18 N/A N/A
FZUYP7575YAF190 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,028.20 31.0%  $            2,089.46 N/A N/A
FZUYP7575YAF195 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,080.76 31.0%  $            2,125.72 N/A N/A
FZUYP7575YAF200 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,133.33 31.0%  $            2,162.00 N/A N/A
FZUYP7575YAF205 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,185.89 31.0%  $            2,198.26 N/A N/A
FZUYP7575YAF210 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,238.46 31.0%  $            2,234.54 N/A N/A
FZUYP7575YAF215 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,291.03 31.0%  $            2,270.81 N/A N/A
FZUYP7575YAF220 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,343.59 31.0%  $            2,307.08 N/A N/A
FZUYP7575YAF225 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,396.16 31.0%  $            2,343.35 N/A N/A
FZUYP7575YAF230 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,448.72 31.0%  $            2,379.62 N/A N/A
FZUYP7575YAF235 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,501.29 31.0%  $            2,415.89 N/A N/A
FZUYP7575YAF240 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,553.85 31.0%  $            2,452.16 N/A N/A
FZUYP7575YAF245 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,606.42 31.0%  $            2,488.43 N/A N/A
FZUYP7575YAF250 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,658.99 31.0%  $            2,524.70 N/A N/A
FZUYP7575YAF255 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,711.55 31.0%  $            2,560.97 N/A N/A
FZUYP7575YAF260 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,764.12 31.0%  $            2,597.24 N/A N/A
FZUYP7575YAF265 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,816.68 31.0%  $            2,633.51 N/A N/A
FZUYP7575YAF270 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,869.25 31.0%  $            2,669.78 N/A N/A
FZUYP7575YAF275 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,921.81 31.0%  $            2,706.05 N/A N/A
FZUYP7575YAF280 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  3,974.38 31.0%  $            2,742.32 N/A N/A
FZUYP7575YAF285 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  4,026.94 31.0%  $            2,778.59 N/A N/A
FZUYP7575YAF290 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  4,079.51 31.0%  $            2,814.86 N/A N/A
FZUYP7575YAF295 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  4,132.08 31.0%  $            2,851.14 N/A N/A
FZUYP7575YAF300 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  4,184.64 31.0%  $            2,887.40 N/A N/A
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FZUYP7575YNF015 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,188.40 31.0%  $               820.00 N/A N/A
FZUYP7575YNF016 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,198.91 31.0%  $               827.25 N/A N/A
FZUYP7575YNF017 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,209.42 31.0%  $               834.50 N/A N/A
FZUYP7575YNF018 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,219.94 31.0%  $               841.76 N/A N/A
FZUYP7575YNF019 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,230.45 31.0%  $               849.01 N/A N/A
FZUYP7575YNF020 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,240.96 31.0%  $               856.26 N/A N/A
FZUYP7575YNF021 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,251.48 31.0%  $               863.52 N/A N/A
FZUYP7575YNF022 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,261.99 31.0%  $               870.77 N/A N/A
FZUYP7575YNF023 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,272.50 31.0%  $               878.03 N/A N/A
FZUYP7575YNF024 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,283.02 31.0%  $               885.28 N/A N/A
FZUYP7575YNF025 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,293.53 31.0%  $               892.54 N/A N/A
FZUYP7575YNF026 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,304.04 31.0%  $               899.79 N/A N/A
FZUYP7575YNF027 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,314.55 31.0%  $               907.04 N/A N/A
FZUYP7575YNF028 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,325.07 31.0%  $               914.30 N/A N/A
FZUYP7575YNF029 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,335.58 31.0%  $               921.55 N/A N/A
FZUYP7575YNF030 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,346.09 31.0%  $               928.80 N/A N/A
FZUYP7575YNF031 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,356.61 31.0%  $               936.06 N/A N/A
FZUYP7575YNF032 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,367.12 31.0%  $               943.31 N/A N/A
FZUYP7575YNF033 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,377.63 31.0%  $               950.56 N/A N/A
FZUYP7575YNF034 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,388.15 31.0%  $               957.82 N/A N/A
FZUYP7575YNF035 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,398.66 31.0%  $               965.08 N/A N/A
FZUYP7575YNF036 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,409.17 31.0%  $               972.33 N/A N/A
FZUYP7575YNF037 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,419.69 31.0%  $               979.59 N/A N/A
FZUYP7575YNF038 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,430.20 31.0%  $               986.84 N/A N/A
FZUYP7575YNF039 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,440.71 31.0%  $               994.09 N/A N/A
FZUYP7575YNF040 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,451.23 31.0%  $            1,001.35 N/A N/A
FZUYP7575YNF041 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,461.74 31.0%  $            1,008.60 N/A N/A
FZUYP7575YNF042 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,472.25 31.0%  $            1,015.85 N/A N/A
FZUYP7575YNF043 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,482.77 31.0%  $            1,023.11 N/A N/A
FZUYP7575YNF044 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,493.28 31.0%  $            1,030.36 N/A N/A
FZUYP7575YNF045 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,503.79 31.0%  $            1,037.62 N/A N/A
FZUYP7575YNF046 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,514.30 31.0%  $            1,044.87 N/A N/A
FZUYP7575YNF047 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,524.82 31.0%  $            1,052.13 N/A N/A
FZUYP7575YNF048 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,535.33 31.0%  $            1,059.38 N/A N/A
FZUYP7575YNF049 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,545.84 31.0%  $            1,066.63 N/A N/A
FZUYP7575YNF050 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,556.36 31.0%  $            1,073.89 N/A N/A
FZUYP7575YNF051 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,566.87 31.0%  $            1,081.14 N/A N/A
FZUYP7575YNF052 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,577.38 31.0%  $            1,088.39 N/A N/A
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FZUYP7575YNF053 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,587.90 31.0%  $            1,095.65 N/A N/A
FZUYP7575YNF054 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,598.41 31.0%  $            1,102.90 N/A N/A
FZUYP7575YNF055 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,608.92 31.0%  $            1,110.15 N/A N/A
FZUYP7575YNF056 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,619.44 31.0%  $            1,117.41 N/A N/A
FZUYP7575YNF057 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,629.95 31.0%  $            1,124.67 N/A N/A
FZUYP7575YNF058 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,640.46 31.0%  $            1,131.92 N/A N/A
FZUYP7575YNF059 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,650.98 31.0%  $            1,139.18 N/A N/A
FZUYP7575YNF060 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,661.49 31.0%  $            1,146.43 N/A N/A
FZUYP7575YNF061 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,672.00 31.0%  $            1,153.68 N/A N/A
FZUYP7575YNF062 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,682.51 31.0%  $            1,160.93 N/A N/A
FZUYP7575YNF063 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,693.03 31.0%  $            1,168.19 N/A N/A
FZUYP7575YNF064 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,703.54 31.0%  $            1,175.44 N/A N/A
FZUYP7575YNF065 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,714.05 31.0%  $            1,182.69 N/A N/A
FZUYP7575YNF066 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,724.57 31.0%  $            1,189.95 N/A N/A
FZUYP7575YNF067 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,735.08 31.0%  $            1,197.21 N/A N/A
FZUYP7575YNF068 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,745.59 31.0%  $            1,204.46 N/A N/A
FZUYP7575YNF069 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,756.11 31.0%  $            1,211.72 N/A N/A
FZUYP7575YNF070 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,766.62 31.0%  $            1,218.97 N/A N/A
FZUYP7575YNF071 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,777.13 31.0%  $            1,226.22 N/A N/A
FZUYP7575YNF072 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,787.65 31.0%  $            1,233.48 N/A N/A
FZUYP7575YNF073 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,798.16 31.0%  $            1,240.73 N/A N/A
FZUYP7575YNF074 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,808.67 31.0%  $            1,247.98 N/A N/A
FZUYP7575YNF075 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,819.19 31.0%  $            1,255.24 N/A N/A
FZUYP7575YNF076 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,829.70 31.0%  $            1,262.49 N/A N/A
FZUYP7575YNF077 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,840.21 31.0%  $            1,269.74 N/A N/A
FZUYP7575YNF078 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,850.72 31.0%  $            1,277.00 N/A N/A
FZUYP7575YNF079 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,861.24 31.0%  $            1,284.26 N/A N/A
FZUYP7575YNF080 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,871.75 31.0%  $            1,291.51 N/A N/A
FZUYP7575YNF081 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,882.26 31.0%  $            1,298.76 N/A N/A
FZUYP7575YNF082 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,892.78 31.0%  $            1,306.02 N/A N/A
FZUYP7575YNF083 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,903.29 31.0%  $            1,313.27 N/A N/A
FZUYP7575YNF084 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,913.80 31.0%  $            1,320.52 N/A N/A
FZUYP7575YNF085 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,924.32 31.0%  $            1,327.78 N/A N/A
FZUYP7575YNF086 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,934.83 31.0%  $            1,335.03 N/A N/A
FZUYP7575YNF087 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,945.34 31.0%  $            1,342.28 N/A N/A
FZUYP7575YNF088 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,955.86 31.0%  $            1,349.54 N/A N/A
FZUYP7575YNF089 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,966.37 31.0%  $            1,356.80 N/A N/A
FZUYP7575YNF090 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,976.88 31.0%  $            1,364.05 N/A N/A

6125 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FZUYP7575YNF091 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,987.40 31.0%  $            1,371.31 N/A N/A
FZUYP7575YNF092 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  1,997.91 31.0%  $            1,378.56 N/A N/A
FZUYP7575YNF093 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,008.42 31.0%  $            1,385.81 N/A N/A
FZUYP7575YNF094 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,018.94 31.0%  $            1,393.07 N/A N/A
FZUYP7575YNF095 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,029.45 31.0%  $            1,400.32 N/A N/A
FZUYP7575YNF096 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,039.96 31.0%  $            1,407.57 N/A N/A
FZUYP7575YNF097 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,050.47 31.0%  $            1,414.82 N/A N/A
FZUYP7575YNF098 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,060.99 31.0%  $            1,422.08 N/A N/A
FZUYP7575YNF099 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,071.50 31.0%  $            1,429.34 N/A N/A
FZUYP7575YNF100 24-Fiber OM4 HD Flex Indoor Small Diamet PC B  $  2,082.01 31.0%  $            1,436.59 N/A N/A
G.5X.5LG6 Slotted Duct, PVC,.5"X.5"X6',LGRY FT B  $         4.02 31.00%  $                   2.77 N/A N/A
G.5X.5LG6-A Slotted Duct, PVC,.5"X.5"X6',ADH,LGRY FT B  $         4.82 31.00%  $                   3.33 N/A N/A
G.5X.5WH6 Slotted Duct, PVC,.5"X.5"X6',WHT FT B  $         4.02 31.00%  $                   2.77 N/A N/A
G.5X.5WH6-A Slotted Duct, PVC,.5"X.5"X6',ADH,WHT FT B  $         4.82 31.00%  $                   3.33 N/A N/A
G.5X1LG6 Slotted Duct, PVC,.5"X1"X6',LGRY FT B  $         4.76 31.00%  $                   3.28 N/A N/A
G.5X1LG6-A Slotted Duct, PVC,.5"X1"X6',ADH,LGRY FT B  $         5.55 31.00%  $                   3.83 N/A N/A
G.5X1WH6 Slotted Duct, PVC,.5"X1"X6',WHT FT B  $         4.76 31.00%  $                   3.28 N/A N/A
G.5X1WH6-A Slotted Duct, PVC,.5"X1"X6',ADH,WHT FT B  $         5.55 31.00%  $                   3.83 N/A N/A
G.5X2LG6 Slotted Duct, PVC,.5"X12"X6',LGRY FT B  $         6.87 31.00%  $                   4.74 N/A N/A
G.5X2WH6 Slotted Duct, PVC,.5"X2"X6',WHT FT B  $         6.87 31.00%  $                   4.74 N/A N/A
G.5X4LG6 Slotted Duct, PVC,.5"X4"X6',LGRY FT B  $       11.74 31.00%  $                   8.10 N/A N/A
G.5X4WH6 Slotted Duct, PVC,.5"X4"X6',WHT FT B  $       11.74 31.00%  $                   8.10 N/A N/A
G.75X.75LG6 Slotted Duct, PVC,.75"X.75"X6',LGRY FT B  $         4.76 31.00%  $                   3.28 N/A N/A
G.75X.75LG6-A Slotted Duct, PVC,.75"X.75"X6',ADH,LGRY FT B  $         5.59 31.00%  $                   3.86 N/A N/A
G.75X.75WH6 Slotted Duct, PVC,.75"X.75"X6',WHT FT B  $         4.76 31.00%  $                   3.28 N/A N/A
G.75X1.5LG6 Slotted Duct, PVC,.75"X1.5"X6',LGRY FT B  $         6.35 31.00%  $                   4.38 N/A N/A
G.75X1.5LG6-A Slotted Duct, PVC,.75"X1.5"X6',ADH,LGRY FT B  $         7.31 31.00%  $                   5.04 N/A N/A
G.75X1.5WH6 Slotted Duct, PVC,.75"X1.5"X6',WHT FT B  $         6.35 31.00%  $                   4.38 N/A N/A
G.75X1.5WH6-A Slotted Duct, PVC,.75"X1.5"X6',ADH,WHT FT B  $         7.31 31.00%  $                   5.04 N/A N/A
G.75X1LG6 Slotted Duct, PVC,.75"X1"X6',LGRY FT B  $         4.95 31.00%  $                   3.42 N/A N/A
G.75X1LG6-A Slotted Duct, PVC,.75"X1"X6',ADH,LGRY FT B  $         5.61 31.00%  $                   3.87 N/A N/A
G.75X1WH6 Slotted Duct, PVC,.75"X1"X6',WHT FT B  $         4.95 31.00%  $                   3.42 N/A N/A
G.75X1WH6-A Slotted Duct, PVC,.75"X1"X6',ADH,WHT FT B  $         5.69 31.00%  $                   3.93 N/A N/A
G.75X2BL6 Slotted Duct, PVC,.75"X2"X6',BLK FT B  $         7.27 31.00%  $                   5.02 N/A N/A
G.75X2LG6 Slotted Duct, PVC,.75"X2"X6',LGRY FT B  $         7.27 31.00%  $                   5.02 N/A N/A
G.75X2LG6-A Slotted Duct, PVC,.75"X2"X6',ADH,LGRY FT B  $         8.34 31.00%  $                   5.75 N/A N/A
G.75X2WH6 Slotted Duct, PVC,.75"X2"X6',WHT FT B  $         7.27 31.00%  $                   5.02 N/A N/A
G.75X2WH6-A Slotted Duct, PVC,.75"X2"X6',ADH,WHT FT B  $         8.34 31.00%  $                   5.75 N/A N/A
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G1.5X1.5BL6 Slotted Duct, PVC,1.5"X1.5"X6',BLK FT B  $         6.96 31.00%  $                   4.80 N/A N/A
G1.5X1.5IB6 Wide Finger Flush Cover FT B  $         6.96 31.00%  $                   4.80 N/A N/A
G1.5X1.5LG6 Slotted Duct, PVC,1.5"X1.5"X6',LGRY FT B  $         6.96 31.00%  $                   4.80 N/A N/A
G1.5X1.5LG6-A Slotted Duct, PVC,1.5"X1.5"X6',ADH,LGRY FT B  $         7.99 31.00%  $                   5.51 N/A N/A
G1.5X1.5WH6 Slotted Duct, PVC,1.5"X1.5"X6',WHT FT B  $         6.96 31.00%  $                   4.80 N/A N/A
G1.5X1.5WH6-A Slotted Duct, PVC,1.5"X1.5"X6',ADH,WHT FT B  $         7.99 31.00%  $                   5.51 N/A N/A
G1.5X1LG6 Slotted Duct, PVC,1.5"X1"X6',LGRY FT B  $         5.84 31.00%  $                   4.03 N/A N/A
G1.5X1LG6-A Slotted Duct, PVC,1.5"X1"X6',ADH,LGRY FT B  $         6.73 31.00%  $                   4.64 N/A N/A
G1.5X1WH6 Slotted Duct, PVC,1.5"X1"X6',WHT FT B  $         5.84 31.00%  $                   4.03 N/A N/A
G1.5X1WH6-A Slotted Duct, PVC,1.5"X1"X6',ADH,WHT FT B  $         6.73 31.00%  $                   4.64 N/A N/A
G1.5X2BL6 Slotted Duct, PVC,1.5"X2"X6',BLK FT B  $         7.58 31.00%  $                   5.23 N/A N/A
G1.5X2IB6 Wide Finger With Flush Cover FT B  $         7.58 31.00%  $                   5.23 N/A N/A
G1.5X2LG6 Slotted Duct, PVC,1.5"X2"X6',LGRY FT B  $         7.58 31.00%  $                   5.23 N/A N/A
G1.5X2LG6-A Slotted Duct, PVC,1.5"X2"X6',ADH,LGRY FT B  $         8.71 31.00%  $                   6.01 N/A N/A
G1.5X2WH6 Slotted Duct, PVC,1.5"X2"X6',WHT FT B  $         7.58 31.00%  $                   5.23 N/A N/A
G1.5X2WH6-A Slotted Duct, PVC,1.5"X2"X6',ADH,WHT FT B  $         8.71 31.00%  $                   6.01 N/A N/A
G1.5X3BL6 Slotted Duct, PVC,1.5"X3"X6',BLK FT B  $         9.44 31.00%  $                   6.51 N/A N/A
G1.5X3IB6 Wide Finger With Flush Cover FT B  $         9.44 31.00%  $                   6.51 N/A N/A
G1.5X3LG6 Slotted Duct, PVC,1.5"X3"X6',LGRY FT B  $         9.44 31.00%  $                   6.51 N/A N/A
G1.5X3LG6-A Slotted Duct, PVC,1.5"X3"X6',ADH,LGRY FT B  $       10.47 31.00%  $                   7.22 N/A N/A
G1.5X3WH6 Slotted Duct, PVC,1.5"X3"X6',WHT FT B  $         9.44 31.00%  $                   6.51 N/A N/A
G1.5X3WH6-A Slotted Duct, PVC,1.5"X3"X6',ADH,WHT FT B  $       10.47 31.00%  $                   7.22 N/A N/A
G1.5X4BL6 Slotted Duct, PVC,1.5"X4"X6',BLK FT B  $       11.16 31.00%  $                   7.70 N/A N/A
G1.5X4IB6 Slotted Duct, PVC,1.5"X4"X6', Intrinsic FT B  $       11.16 31.00%  $                   7.70 N/A N/A
G1.5X4LG6 Slotted Duct, PVC,1.5"X4"X6',LGRY FT B  $       11.16 31.00%  $                   7.70 N/A N/A
G1.5X4LG6-A Slotted Duct, PVC,1.5"X4"X6',ADH,LGRY FT B  $       12.40 31.00%  $                   8.56 N/A N/A
G1.5X4WH6 Slotted Duct, PVC,1.5"X4"X6',WHT FT B  $       11.16 31.00%  $                   7.70 N/A N/A
G1.5X4WH6-A Slotted Duct, PVC,1.5"X4"X6',ADH,WHT FT B  $       12.52 31.00%  $                   8.64 N/A N/A
G1X1.5BL6 Slotted Duct, PVC,1"X1.5"X6',BLK FT B  $         6.98 31.00%  $                   4.82 N/A N/A
G1X1.5IB6 Wide Finger With Flush Cover FT B  $         6.98 31.00%  $                   4.82 N/A N/A
G1X1.5LG6 Slotted Duct, PVC,1"X1.5"X6',LGRY FT B  $         6.98 31.00%  $                   4.82 N/A N/A
G1X1.5LG6-A Slotted Duct, PVC,1"X1.5"X6',ADH,LGRY FT B  $         8.01 31.00%  $                   5.53 N/A N/A
G1X1.5WH6 Slotted Duct, PVC,1"X1.5"X6',WHT FT B  $         6.98 31.00%  $                   4.82 N/A N/A
G1X1.5WH6-A Slotted Duct, PVC,1"X1.5"X6',ADH,WHT FT B  $         8.01 31.00%  $                   5.53 N/A N/A
G1X1BL6 Slotted Duct, PVC,1"X1"X6',BLK FT B  $         5.05 31.00%  $                   3.48 N/A N/A
G1X1IB6 Slotted Duct, PVC,1"X1"X6',IBLU FT B  $         5.05 31.00%  $                   3.48 N/A N/A
G1X1LG6 Slotted Duct, PVC,1"X1"X6',LGRY FT B  $         5.05 31.00%  $                   3.48 N/A N/A
G1X1LG6-A Slotted Duct, PVC,1"X1"X6',ADH,LGRY FT B  $         5.96 31.00%  $                   4.11 N/A N/A
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G1X1WH6 Slotted Duct, PVC, 1"X1"X6',WHT FT B  $         5.05 31.00%  $                   3.48 N/A N/A
G1X1WH6-A Slotted Duct, PVC,1"X1"X6',ADH,WHT FT B  $         5.96 31.00%  $                   4.11 N/A N/A
G1X2BL6 Slotted Duct, PVC,1"X2"X6',BLK FT B  $         6.89 31.00%  $                   4.75 N/A N/A
G1X2IB6 Slotted Duct, PVC,1"X2"X6',IBLU FT B  $         6.89 31.00%  $                   4.75 N/A N/A
G1X2LG6 Slotted Duct, PVC,1"X2"X6',LGRY FT B  $         6.89 31.00%  $                   4.75 N/A N/A
G1X2LG6-A Slotted Duct, PVC,1"X2"X6',ADH,LGRY FT B  $         7.93 31.00%  $                   5.47 N/A N/A
G1X2WH6 Slotted Duct, PVC,1"X2"X6',WHT FT B  $         6.89 31.00%  $                   4.75 N/A N/A
G1X2WH6-A Slotted Duct, PVC,1"X2"X6',ADH,WHT FT B  $         7.93 31.00%  $                   5.47 N/A N/A
G1X3BL6 Slotted Duct, PVC,1"X3"X6',BLK FT B  $         8.92 31.00%  $                   6.15 N/A N/A
G1X3BL6-A Slotted Duct, PVC1"X3"X6',ADH,BLK FT B  $       10.18 31.00%  $                   7.02 N/A N/A
G1X3IB6 Slotted Duct, PVC,1"X3"X6',IB FT B  $         8.92 31.00%  $                   6.15 N/A N/A
G1X3LG6 Slotted Duct, PVC,1"X3"X6',LGRY FT B  $         8.92 31.00%  $                   6.15 N/A N/A
G1X3LG6-A Slotted Duct, PVC,1"X3"X6',ADH,LGRY FT B  $       10.18 31.00%  $                   7.02 N/A N/A
G1X3WH6 Slotted Duct, PVC,1"X3"X6',WHT FT B  $         8.92 31.00%  $                   6.15 N/A N/A
G1X3WH6-A Slotted Duct, PVC,1"X3"X6',ADH,WHT FT B  $       10.18 31.00%  $                   7.02 N/A N/A
G1X4BL6 Slotted Duct, PVC,1"X4"X6',BLK FT B  $       10.99 31.00%  $                   7.58 N/A N/A
G1X4IB6 Wide Finger With Flush Cover FT B  $       10.99 31.00%  $                   7.58 N/A N/A
G1X4LG6 Slotted Duct, PVC,1"X4"X6',LGRY FT B  $       10.99 31.00%  $                   7.58 N/A N/A
G1X4LG6-A Slotted Duct, PVC,1"X4"X6',ADH,LGRY FT B  $       12.56 31.00%  $                   8.67 N/A N/A
G1X4WH6 Slotted Duct, PVC,1"X4"X6',WHT FT B  $       10.99 31.00%  $                   7.58 N/A N/A
G1X4WH6-A Slotted Duct, PVC,1"X4"X6',ADH,WHT FT B  $       12.56 31.00%  $                   8.67 N/A N/A
G2.5X3BL6 Slotted Duct, PVC,2.5"X3"X6',BLK FT B  $       10.43 31.00%  $                   7.20 N/A N/A
G2.5X3LG6 Slotted Duct, PVC,2.5"X3"X6',LGRY FT B  $       10.43 31.00%  $                   7.20 N/A N/A
G2.5X3LG6-A Slotted Duct, PVC,2.5"X3"X6',ADH,LGRY FT B  $       11.99 31.00%  $                   8.27 N/A N/A
G2.5X3WH6 Slotted Duct, PVC,2.5"X3"X6',WHT FT B  $       10.43 31.00%  $                   7.20 N/A N/A
G2.5X3WH6-A Slotted Duct, PVC,2.5"X3"X6',ADH,WHT FT B  $       11.99 31.00%  $                   8.27 N/A N/A
G2X1.5LG6 Slotted Duct, PVC,2"X1.5"X6',LGRY FT B  $         7.39 31.00%  $                   5.10 N/A N/A
G2X1.5LG6-A Slotted Duct, PVC,2"X1.5"X6',ADH,LGRY FT B  $         8.49 31.00%  $                   5.86 N/A N/A
G2X1.5WH6 Slotted Duct, PVC,2"X1.5"X6',WHT FT B  $         7.04 31.00%  $                   4.86 N/A N/A
G2X1.5WH6-A Slotted Duct, PVC,2"X1.5"X6',ADH,WHT FT B  $         8.28 31.00%  $                   5.71 N/A N/A
G2X1BL6 Slotted Duct, PVC,2"X1"X6',BLK FT B  $         6.73 31.00%  $                   4.64 N/A N/A
G2X1LG6 Slotted Duct, PVC,2"X1"X6',LGRY FT B  $         6.73 31.00%  $                   4.64 N/A N/A
G2X1LG6-A Slotted Duct, PVC,2"X1"X6',ADH,LGRY FT B  $         7.82 31.00%  $                   5.40 N/A N/A
G2X1WH6 Slotted Duct, PVC,2"X1"X6',WHT FT B  $         6.73 31.00%  $                   4.64 N/A N/A
G2X1WH6-A Slotted Duct, PVC,2"X1"X6',ADH,WHT FT B  $         7.82 31.00%  $                   5.40 N/A N/A
G2X2BL6 Slotted Duct, PVC,2"X2"X6',BLK FT B  $         7.41 31.00%  $                   5.11 N/A N/A
G2X2BL6-A Slotted Duct, PVC,2"X2"X6',ADH,BLK FT B  $         8.53 31.00%  $                   5.89 N/A N/A
G2X2IB6 Slotted Duct, PVC,2"X2"X6',IBLU FT B  $         7.06 31.00%  $                   4.87 N/A N/A

6128 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

G2X2LG6 Slotted Duct, PVC,2"X2"X6',LGRY FT B  $         7.41 31.00%  $                   5.11 N/A N/A
G2X2LG6-A Slotted Duct, PVC,2"X2"X6',ADH,LGRY FT B  $         8.53 31.00%  $                   5.89 N/A N/A
G2X2WH6 Slotted Duct, PVC,2"X2"X6',WHT FT B  $         7.41 31.00%  $                   5.11 N/A N/A
G2X2WH6-A Slotted Duct, PVC,2"X2"X6',ADH,WHT FT B  $         8.53 31.00%  $                   5.89 N/A N/A
G2X3BL6 Slotted Duct, PVC,2"X3"X6',BLK FT B  $         9.69 31.00%  $                   6.69 N/A N/A
G2X3IB6 Slotted Duct, PVC,2"X3"X6',IBLU FT B  $         9.69 31.00%  $                   6.69 N/A N/A
G2X3LG6 Slotted Duct, PVC, 50.8mm X 76.2mm X 6', FT B  $         9.69 31.00%  $                   6.69 N/A N/A
G2X3LG6-A Slotted Duct, PVC,2"X3"X6',ADH,LGRY FT B  $       11.14 31.00%  $                   7.69 N/A N/A
G2X3WH6 Slotted Duct, PVC,2"X3"X6',WHT FT B  $         9.69 31.00%  $                   6.69 N/A N/A
G2X3WH6-A Slotted Duct, PVC,2"X3"X6',ADH,WHT FT B  $       11.14 31.00%  $                   7.69 N/A N/A
G2X4BL6 Slotted Duct, PVC,2"X4"X6',BLK FT B  $       11.70 31.00%  $                   8.07 N/A N/A
G2X4BL6-A Slotted Duct, PVC,2"X4"X6',ADH,BLK FT B  $       13.43 31.00%  $                   9.27 N/A N/A
G2X4IB6 Slotted Duct, PVC,2"X4"X6',IB FT B  $       11.70 31.00%  $                   8.07 N/A N/A
G2X4LG6 Slotted Duct, PVC,2"X4"X6',LGRY FT B  $       11.70 31.00%  $                   8.07 N/A N/A
G2X4LG6-A Slotted Duct, PVC,2"X4"X6',ADH,LGRY FT B  $       13.43 31.00%  $                   9.27 N/A N/A
G2X4WH6 Slotted Duct, PVC,2"X4"X6',WHT FT B  $       11.70 31.00%  $                   8.07 N/A N/A
G2X4WH6-A Slotted Duct, PVC,2"X4"X6',ADH,WHT FT B  $       13.43 31.00%  $                   9.27 N/A N/A
G2X5LG6 Slotted Duct, PVC,2"X5"X6',LGRY FT B  $       16.42 31.00%  $                 11.33 N/A N/A
G2X5LG6-A Slotted Duct, PVC,2"X5"X6',ADH,LGRY FT B  $       18.24 31.00%  $                 12.59 N/A N/A
G2X5WH6 Slotted Duct, PVC,2"X5"X6',WHT FT B  $       16.42 31.00%  $                 11.33 N/A N/A
G2X5WH6-A Slotted Duct, PVC,2"X5"X6',ADH,WHT FT B  $       18.24 31.00%  $                 12.59 N/A N/A
G3X1LG6 Slotted Duct, PVC,3"X1"X6',LGRY FT B  $         7.74 31.00%  $                   5.34 N/A N/A
G3X1LG6-A Slotted Duct, PVC,3"X1"X6',ADH,LGRY FT B  $         8.90 31.00%  $                   6.14 N/A N/A
G3X1WH6 Slotted Duct, PVC,3"X1"X6',WHT FT B  $         7.37 31.00%  $                   5.09 N/A N/A
G3X1WH6-A Slotted Duct, PVC,3"X1"X6',ADH,WHT FT B  $         8.76 31.00%  $                   6.04 N/A N/A
G3X2BL6 Slotted Duct, PVC,3"X2"X6',BLK FT B  $         9.23 31.00%  $                   6.37 N/A N/A
G3X2LG6 Slotted Duct, PVC,3"X2"X6',LGRY FT B  $         9.23 31.00%  $                   6.37 N/A N/A
G3X2LG6-A Slotted Duct, PVC,3"X2"X6',ADH,LGRY FT B  $       10.62 31.00%  $                   7.33 N/A N/A
G3X2WH6 Slotted Duct, PVC,3"X2"X6',WHT FT B  $         9.23 31.00%  $                   6.37 N/A N/A
G3X2WH6-A Slotted Duct, PVC,3"X2"X6',ADH,WHT FT B  $       10.62 31.00%  $                   7.33 N/A N/A
G3X3BL6 Slotted Duct, PVC,3"X3"X6',BLK FT B  $       11.26 31.00%  $                   7.77 N/A N/A
G3X3BL6-A Slotted Duct, PVC,3"X3"X6',ADH,BLK FT B  $       12.94 31.00%  $                   8.93 N/A N/A
G3X3IB6 Slotted Duct, PVC,3"X3"X6',IBLU FT B  $       11.26 31.00%  $                   7.77 N/A N/A
G3X3LG6 Slotted Duct, PVC,3"X3"X6',LGRY FT B  $       11.26 31.00%  $                   7.77 N/A N/A
G3X3LG6-A Slotted Duct, PVC,3"X3"X6',ADH,LGRY FT B  $       12.79 31.00%  $                   8.83 N/A N/A
G3X3WH6 Slotted Duct, PVC,3"X3"X6',WHT FT B  $       11.26 31.00%  $                   7.77 N/A N/A
G3X3WH6-A Slotted Duct, PVC,3"X3"X6',ADH,WHT FT B  $       12.79 31.00%  $                   8.83 N/A N/A
G3X4BL6 Slotted Duct, PVC,3"X4"X6',BLK FT B  $       13.95 31.00%  $                   9.63 N/A N/A
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G3X4LG6 Slotted Duct, PVC,3"X4"X6',LGRY FT B  $       13.95 31.00%  $                   9.63 N/A N/A
G3X4LG6-A Slotted Duct, PVC,3"X4"X6',ADH,LGRY FT B  $       16.04 31.00%  $                 11.07 N/A N/A
G3X4WH6 Slotted Duct, PVC,3"X4"X6',WH FT B  $       13.95 31.00%  $                   9.63 N/A N/A
G3X4WH6-A Slotted Duct, PVC,3"X4"X6',ADH,WHT FT B  $       15.86 31.00%  $                 10.94 N/A N/A
G3X5LG6 Slotted Duct, PVC,3"X5"X6',LGRY FT B  $       18.46 31.00%  $                 12.74 N/A N/A
G3X5LG6-A Slotted Duct, PVC,3"X5"X6',ADH,LGRY FT B  $       21.09 31.00%  $                 14.55 N/A N/A
G3X5WH6 Slotted Duct, PVC,3"X5"X6',WHT FT B  $       18.46 31.00%  $                 12.74 N/A N/A
G3X5WH6-A Slotted Duct, PVC,3"X5"X6',ADH,WHT FT B  $       21.09 31.00%  $                 14.55 N/A N/A
G4X1.5LG6 Slotted Duct, PVC,4"X1.5"X6',LGRY FT B  $         9.21 31.00%  $                   6.35 N/A N/A
G4X1.5LG6-A Slotted Duct, PVC,4"X1.5"X6',ADH,LGRY FT B  $       10.60 31.00%  $                   7.31 N/A N/A
G4X1.5WH6 Slotted Duct, PVC,4"X1.5"X6',WHT FT B  $         9.21 31.00%  $                   6.35 N/A N/A
G4X1.5WH6-A Slotted Duct, PVC,4"X1.5"X6',ADH,WHT FT B  $       10.60 31.00%  $                   7.31 N/A N/A
G4X2BL6 Slotted Duct, PVC,4"X2"X6',BLK FT B  $       10.78 31.00%  $                   7.44 N/A N/A
G4X2LG6 Slotted Duct, PVC, 4"X2"X6',LGRY FT B  $       10.78 31.00%  $                   7.44 N/A N/A
G4X2LG6-A Slotted Duct, PVC,4"X2"X6',ADH,LGRY FT B  $       12.40 31.00%  $                   8.56 N/A N/A
G4X2WH6 Slotted Duct, PVC,4"X2"X6',WHT FT B  $       10.78 31.00%  $                   7.44 N/A N/A
G4X2WH6-A Slotted Duct, PVC,4"X2"X6',ADH,WHT FT B  $       12.40 31.00%  $                   8.56 N/A N/A
G4X3BL6 Slotted Duct, PVC,4"X3"X6',BLK FT B  $       12.50 31.00%  $                   8.63 N/A N/A
G4X3IB6 Wide Finger With Flush Cover FT B  $       12.50 31.00%  $                   8.63 N/A N/A
G4X3LG6 Slotted Duct, PVC,4"X3"X6',LGRY FT B  $       12.50 31.00%  $                   8.63 N/A N/A
G4X3LG6-A Slotted Duct, PVC,4"X3"X6',ADH,LGRY FT B  $       14.01 31.0%  $                   9.67 N/A N/A
G4X3WH6 Slotted Duct, PVC,4"X3"X6',WHT FT B  $       12.50 31.00%  $                   8.63 N/A N/A
G4X3WH6-A Slotted Duct, PVC,4"X3"X6',ADH,WHT FT B  $       14.01 31.00%  $                   9.67 N/A N/A
G4X4BL6 Slotted Duct, PVC,4"X4"X6',BLK FT B  $       15.03 31.00%  $                 10.37 N/A N/A
G4X4BL6-A Slotted Duct, PVC,4"X4"X6',ADH,BLK FT B  $       16.93 31.00%  $                 11.68 N/A N/A
G4X4IB6 Slotted Duct, PVC,4"X4"X6',IBLU FT B  $       15.03 31.00%  $                 10.37 N/A N/A
G4X4LG6 Slotted Duct, PVC,4"X4"X6',LGRY FT B  $       15.03 31.00%  $                 10.37 N/A N/A
G4X4LG6-A Slotted Duct, PVC,4"X4"X6',ADH,LGRY FT B  $       16.93 31.00%  $                 11.68 N/A N/A
G4X4WH6 Slotted Duct, PVC,4"X4"X6',WHT FT B  $       15.03 31.00%  $                 10.37 N/A N/A
G4X4WH6-A Slotted Duct, PVC,4"X4"X6',ADH,WHT FT B  $       16.93 31.00%  $                 11.68 N/A N/A
G4X5BL6 Slotted Duct, PVC,4"X5"X6',BLK FT B  $       21.63 31.00%  $                 14.92 N/A N/A
G4X5LG6 Slotted Duct, PVC,4"X5"X6',LGRY FT B  $       21.63 31.00%  $                 14.92 N/A N/A
G4X5LG6-A Slotted Duct, PVC,4"X5"X6',ADH,LGRY FT B  $       23.85 31.00%  $                 16.46 N/A N/A
G4X5WH6 Slotted Duct, PVC,4"X5"X6',WHT FT B  $       21.63 31.00%  $                 14.92 N/A N/A
G4X5WH6-A Slotted Duct, PVC,4"X5"X6',ADH,WHT FT B  $       23.85 31.00%  $                 16.46 N/A N/A
G6X4LG6 Slotted Duct, PVC,6"X4"X6',LGRY FT B  $       20.76 31.00%  $                 14.32 N/A N/A
G6X4WH6 Slotted Duct, PVC,6"X4"X6',WHT FT B  $       20.76 31.00%  $                 14.32 N/A N/A
GAPCT3005 ACRYLIC FOR CABLE TIES, 3.0" X 0.5" PC B  $       10.86 31.0%  $                   7.49 N/A N/A
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GAPCT3010 ACRYLIC FOR CABLE TIES, 3.0" X 1.0" PC B  $       12.11 31.0%  $                   8.36 N/A N/A
GAPCT3020 ACRYLIC FOR CABLE TIES, 3.0" X 2.0" PC B  $       17.54 31.0%  $                 12.10 N/A N/A
GAPCT4320 ACRYLIC FOR CABLE TIES, 4.25" X 2.0 PC B  $       20.04 31.0%  $                 13.83 N/A N/A
GAPCT9020 ACRYLIC FOR CABLE TIES, 9.0" X 2.0" PC B  $       30.06 31.0%  $                 20.74 N/A N/A
GAPCT9030 ACRYLIC FOR CABLE TIES, 9.0" X 3.0" PC B  $       36.74 31.0%  $                 25.35 N/A N/A
GCTC3S-X0 Grommet Cinch Tie, 12.0"L (305mm), Black PC B  $     329.64 31.00%  $               227.45 N/A N/A
GCTC5S-X0 Grommet Cinch Tie, 18.0"L (457mm), Black PC B  $     390.26 31.00%  $               269.28 N/A N/A
GCTE2S-X0 Grommet Cinch Tie, 10.5"L (267mm), Black PC B  $     329.64 31.00%  $               227.45 N/A N/A
GCTE4S-X0 Grommet Cinch Tie, 16.5"L (419mm), Black PC B  $     390.26 31.00%  $               269.28 N/A N/A
GE128-C Grommet Edging, Slot Strip, Nylon, Natur PC B  $     108.05 31.00%  $                 74.55 N/A N/A
GE128-C69 Grommet Edging, Slot Strip, Flame Retard PC B  $     176.92 31.00%  $               122.07 N/A N/A
GE192-L Grommet Edging, Slot Strip, Nylon, Natur PC B  $     146.66 31.00%  $               101.20 N/A N/A
GE192-L69 Grommet Edging, Slot Strip, Flame Retard PC B  $     215.11 31.00%  $               148.43 N/A N/A
GE255-L Grommet Edging, Slot Strip, Nylon, Natur PC B  $     223.50 31.00%  $               154.22 N/A N/A
GE318-L Grommet Edging, Slot Strip, Nylon, Natur PC B  $     270.78 31.00%  $               186.84 N/A N/A
GE380-Q Grommet Edging, Slot Strip, Nylon, Natur PC B  $     284.28 31.00%  $               196.15 N/A N/A
GE510-Q Grommet Edging, Slot Strip, Nylon, Natur PC B  $     305.72 31.00%  $               210.95 N/A N/A
GE52-C Grommet Edging, Slot Strip, Nylon, Natur PC B  $       88.84 31.00%  $                 61.30 N/A N/A
GE52-C69 Grommet Edging, Slot Strip, Flame Retard PC B  $     141.65 31.00%  $                 97.74 N/A N/A
GE85-C Grommet Edging, Slot Strip, Nylon, Natur PC B  $       98.51 31.00%  $                 67.97 N/A N/A
GE85-C69 Grommet Edging, Slot Strip, Flame Retard PC B  $     158.70 31.00%  $               109.50 N/A N/A
GEE134N-C Grommet Edging, Slot 100', Nylon, Natura RL B  $     112.53 31.00%  $                 77.65 N/A N/A
GEE144F-A-C Grommet Edging, Slot 100', Adhesive Poly RL B  $       63.00 31.00%  $                 43.47 N/A N/A
GEE144F-A-C0 Grommet Edging, Slot 100', Adhesive Poly RL B  $       68.99 31.00%  $                 47.60 N/A N/A
GEE144F-C Grommet Edging, Slot 100', Poly, Natural RL B  $       50.47 31.00%  $                 34.82 N/A N/A
GEE144F-C0 Grommet Edging, Slot 100', Poly, Black RL B  $       58.03 31.00%  $                 40.04 N/A N/A
GEE144FR-CY Grommet Edging, Slot 100', Flame Retarda RL B  $       75.69 31.00%  $                 52.23 N/A N/A
GEE36F-C Grommet Edging, Slot 100', Poly, Natural RL B  $       37.76 31.00%  $                 26.05 N/A N/A
GEE36F-C0 Grommet Edging, Slot 100', Poly, Black RL B  $       43.26 31.00%  $                 29.85 N/A N/A
GEE36FR-CY Grommet Edging, Slot 100', Flame Retarda RL B  $       53.24 31.00%  $                 36.74 N/A N/A
GEE47N-C Grommet Edging, Slot 100', Nylon, Natura RL B  $       98.36 31.00%  $                 67.87 N/A N/A
GEE55N-C Grommet Edging, Slot 100', Nylon, Natura RL B  $       99.79 31.00%  $                 68.86 N/A N/A
GEE62F-A-C Grommet Edging, Slot 100', Adhesive Poly RL B  $       48.71 31.00%  $                 33.61 N/A N/A
GEE62F-A-C0 Grommet Edging, Slot 100', Adhesive Poly RL B  $       55.21 31.00%  $                 38.09 N/A N/A
GEE62F-C Grommet Edging, Slot 100', Poly, Natural RL B  $       39.04 31.00%  $                 26.94 N/A N/A
GEE62F-C0 Grommet Edging, Slot 100', Poly, Black RL B  $       44.21 31.00%  $                 30.50 N/A N/A
GEE62FR-C Grommet Edging, Slot 100', Flame Retarda RL B  $       52.67 31.00%  $                 36.34 N/A N/A
GEE62FR-CY Grommet Edging, Slot 100', Flame Retarda RL B  $       52.67 31.00%  $                 36.34 N/A N/A
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GEE71N-C Grommet Edging, Slot 100', Nylon, Natura RL B  $     102.07 31.00%  $                 70.43 N/A N/A
GEE98N-C Grommet Edging, Slot 100', Nylon, Natura RL B  $     105.61 31.00%  $                 72.87 N/A N/A
GEE99F-A-C Grommet Edging, Slot 100', Adhesive Poly RL B  $       55.73 31.00%  $                 38.45 N/A N/A
GEE99F-A-C0 Grommet Edging, Slot 100', Adhesive Poly RL B  $       61.08 31.00%  $                 42.15 N/A N/A
GEE99F-C Grommet Edging, Slot 100', Poly, Natural RL B  $       44.64 31.00%  $                 30.80 N/A N/A
GEE99F-C0 Grommet Edging, Slot 100', Poly, Black RL B  $       51.37 31.00%  $                 35.45 N/A N/A
GEE99FR-CY Grommet Edging, Slot 100', Flame Retarda RL B  $       69.02 31.00%  $                 47.62 N/A N/A
GES144F-A-C Grommet Edging, Solid 100', Adhesive Pol RL B  $       45.25 31.00%  $                 31.22 N/A N/A
GES144F-A-C0 Grommet Edging, Solid 100', Adhesive Pol RL B  $       49.97 31.00%  $                 34.48 N/A N/A
GES144F-C Grommet Edging, Solid 100', Poly, Natura RL B  $       38.30 31.00%  $                 26.43 N/A N/A
GES144F-C0 Grommet Edging, Solid 100', Poly, Black RL B  $       42.38 31.00%  $                 29.24 N/A N/A
GES144FR-C Grommet Edging, Solid 100', Flame Retard RL B  $       57.50 31.00%  $                 39.68 N/A N/A
GES144FR-CY Grommet Edging, Solid 100', Flame Retard RL B  $       57.50 31.00%  $                 39.68 N/A N/A
GES189F-C Grommet Edging, Solid 100', Poly, Natura RL B  $       52.91 31.00%  $                 36.51 N/A N/A
GES189F-C0 Grommet Edging, Solid 100', Poly, Black RL B  $       57.49 31.00%  $                 39.67 N/A N/A
GES36F-C Grommet Edging, Solid 100', Poly, Natura RL B  $       29.46 31.00%  $                 20.33 N/A N/A
GES36F-C0 Grommet Edging, Solid 100', Poly, Black RL B  $       32.20 31.00%  $                 22.22 N/A N/A
GES36FR-C Grommet Edging, Solid 100', Flame Retard RL B  $       38.33 31.00%  $                 26.45 N/A N/A
GES36FR-CY Grommet Edging, Solid 100', Flame Retard RL B  $       38.33 31.00%  $                 26.45 N/A N/A
GES62F-A-C Grommet Edging, Solid 100', Adhesive Pol RL B  $       35.07 31.00%  $                 24.20 N/A N/A
GES62F-A-C0 Grommet Edging, Solid 100', Adhesive Pol RL B  $       38.58 31.00%  $                 26.62 N/A N/A
GES62F-C Grommet Edging, Solid 100', Poly, Natura RL B  $       29.77 31.00%  $                 20.54 N/A N/A
GES62F-C0 Grommet Edging, Solid 100', Poly, Black RL B  $       32.74 31.00%  $                 22.59 N/A N/A
GES62FR-C Grommet Edging, Solid 100', Flame Retard RL B  $       40.75 31.00%  $                 28.12 N/A N/A
GES62FR-CY Grommet Edging, Solid 100', Flame Retard RL B  $       40.75 31.00%  $                 28.12 N/A N/A
GES99F-A-C Grommet Edging, Solid 100', Adhesive Pol RL B  $       40.30 31.00%  $                 27.81 N/A N/A
GES99F-A-C0 Grommet Edging, Solid 100', Adhesive Pol RL B  $       44.89 31.00%  $                 30.97 N/A N/A
GES99F-C0 Grommet Edging, Solid 100', Poly, Black RL B  $       37.70 31.00%  $                 26.01 N/A N/A
GES99FR-C Grommet Edging, Solid 100', Flame Retard RL B  $       52.76 31.00%  $                 36.40 N/A N/A
GES99FR-CY Grommet Edging, Solid 100', Flame Retard RL B  $       52.76 31.00%  $                 36.40 N/A N/A
GHTB3 GENERIC BARRICADE TAPE **NC & NR ** RL B  $       61.85 31.00%  $                 42.68 N/A N/A
GHTDU3 GENERIC 3" DETECTABLE UNDERGROUND TAPE * RL B  $     256.81 31.00%  $               177.20 N/A N/A
GHTDU6 GENERIC 6" DETECTABLE UNDERGROUND TAPE * RL B  $     493.88 31.00%  $               340.78 N/A N/A
GHTU3 GENERIC UBDERGROUND TAPE **NC & NR ** RL B  $       63.14 31.00%  $                 43.57 N/A N/A
GHTU6 GENERIC UBDERGROUND TAPE **NC & NR ** RL B  $     128.44 31.00%  $                 88.62 N/A N/A
GM-A0251BL Vertical, NEMA L21-20P, 20 Amp, Wye, 208 PC B  $  1,149.12 31.0%  $               792.89 N/A N/A
GM-A0252BL Vertical, NEMA L6-30P, 30 Amp, Single PH PC B  $  1,312.85 31.0%  $               905.87 N/A N/A
GM-A0255BL Vertical, NEMA L15-30P, 30 Amp, Delta, 2 PC B  $  1,404.62 31.0%  $               969.19 N/A N/A
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GM-A0256BL Vertical, IEC 60309 - 6H 3P+N+E RED, 16 PC B  $  1,424.90 31.0%  $               983.18 N/A N/A
GM-A0257BL Vertical, IEC 60309 - 6H 2P+E BLUE, 60 A PC B  $  1,945.17 31.0%  $            1,342.17 N/A N/A
GM-A0260BL Vertical, IEC 60309 - 9H 3P+E BLUE, 60 A PC B  $  2,366.79 31.0%  $            1,633.09 N/A N/A
GM-A0261BL Vertical, IEC 60309 - 9H 3P+E BLUE, 60 A PC B  $  2,352.54 31.0%  $            1,623.25 N/A N/A
GM-A0267BL Vertical, NEMA L21-30P, 30 Amp, Wye, 208 PC B  $  1,404.62 31.0%  $               969.19 N/A N/A
GM-A0268BL Horizontal, NEMA 5-20P, 20 Amp, Single P PC B  $     905.61 31.0%  $               624.87 N/A N/A
GM-A0269BL Vertical, NEMA 5-20P, 20 Amp, Single PH, PC B  $  1,100.92 31.0%  $               759.63 N/A N/A
GM-A0270BL Vertical, NEMA L5-20P, 20 Amp, Single PH PC B  $  1,092.52 31.0%  $               753.84 N/A N/A
GM-A0271BL Vertical, NEMA 6-20P, 20 Amp, Single PH, PC B  $  1,209.76 31.0%  $               834.73 N/A N/A
GM-A0272BL Vertical, NEMA L6-20P, 20 Amp, Single PH PC B  $  1,143.46 31.0%  $               788.99 N/A N/A
GM-A0273BL Vertical, NEMA California Style (CS-8365 PC B  $  2,478.95 31.0%  $            1,710.48 N/A N/A
GM-A0274BL Horizontal, NEMA L6-30P plug, 1RU, 30 Am PC B  $     867.40 31.0%  $               598.51 N/A N/A
GPAS0710B-BO Generic, 7.00" X 10.00" Sign (No Header) PC B  $       14.56 31.00%  $                 10.05 N/A N/A
GPAS0710B-BW Generic, 7.00" X 10.00" Sign (No Header) PC B  $       14.56 31.00%  $                 10.05 N/A N/A
GPAS0710B-BY Generic, 7.00" X 10.00" Sign (No Header) PC B  $       14.56 31.00%  $                 10.05 N/A N/A
GPAS0710B-RW Generic, 7.00" X 10.00" Sign (No Header) PC B  $       14.56 31.00%  $                 10.05 N/A N/A
GPAS0710C Generic, 7.00" X 10.00" Sign (Caution He PC B  $       17.57 31.00%  $                 12.12 N/A N/A
GPAS0710D Generic, 7.00" X 10.00" Sign (Danger Hea PC B  $       17.57 31.00%  $                 12.12 N/A N/A
GPAS0710N Generic, 7.00" X 10.00" Sign (Notice Hea PC B  $       17.57 31.00%  $                 12.12 N/A N/A
GPAS0710W Generic, 7.00" X 10.00" Sign (Warning He PC B  $       17.57 31.00%  $                 12.12 N/A N/A
GPAS1014B-BO Generic, 10.00" X 14.00" Sign (No Header PC B  $       21.69 31.00%  $                 14.97 N/A N/A
GPAS1014B-BW Generic, 10.00" X 14.00" Sign (No Header PC B  $       21.69 31.00%  $                 14.97 N/A N/A
GPAS1014B-BY Generic, 10.00" X 14.00" Sign (No Header PC B  $       21.69 31.00%  $                 14.97 N/A N/A
GPAS1014B-RW Generic, 10.00" X 14.00" Sign (No Header PC B  $       21.69 31.00%  $                 14.97 N/A N/A
GPAS1014C Generic, 10.00" X 14.00" Sign (Caution H PC B  $       26.20 31.00%  $                 18.08 N/A N/A
GPAS1014D Generic, 10.00" X 14.00" Sign (Danger He PC B  $       26.20 31.00%  $                 18.08 N/A N/A
GPAS1014N Generic, 10.00" X 14.00" Sign (Notice He PC B  $       26.20 31.00%  $                 18.08 N/A N/A
GPAS1014W Generic, 10.00" X 14.00" Sign (Warning H PC B  $       26.20 31.00%  $                 18.08 N/A N/A
GPAS1420B-BO Generic, 14.00" X 20.00" Sign (No Header PC B  $       39.03 31.00%  $                 26.93 N/A N/A
GPAS1420B-BW Generic, 14.00" X 20.00" Sign (No Header PC B  $       39.03 31.00%  $                 26.93 N/A N/A
GPAS1420B-BY Generic, 14.00" X 20.00" Sign (No Header PC B  $       39.03 31.00%  $                 26.93 N/A N/A
GPAS1420B-RW Generic, 14.00" X 20.00" Sign (No Header PC B  $       39.03 31.00%  $                 26.93 N/A N/A
GPAS1420C Generic, 14.00" X 20.00" Sign (Caution H PC B  $       47.13 31.00%  $                 32.52 N/A N/A
GPAS1420D Generic, 14.00" X 20.00" Sign (Danger He PC B  $       47.13 31.00%  $                 32.52 N/A N/A
GPAS1420N Generic, 14.00" X 20.00" Sign (Notice He PC B  $       47.13 31.00%  $                 32.52 N/A N/A
GPAS1420W Generic, 14.00" X 20.00" Sign (Warning H PC B  $       47.13 31.00%  $                 32.52 N/A N/A
GPAS1824B-BO Generic, 18.00" X 24.00" Sign (No Header PC B  $       54.06 31.00%  $                 37.30 N/A N/A
GPAS1824B-BW Generic, 18.00" X 24.00" Sign (No Header PC B  $       54.06 31.00%  $                 37.30 N/A N/A
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GPAS1824B-BY Generic, 18.00" X 24.00" Sign (No Header PC B  $       54.06 31.00%  $                 37.30 N/A N/A
GPAS1824B-RW Generic, 18.00" X 24.00" Sign (No Header PC B  $       54.06 31.00%  $                 37.30 N/A N/A
GPAS1824C Generic, 18.00" X 24.00" Sign (Caution H PC B  $       65.30 31.00%  $                 45.06 N/A N/A
GPAS1824D Generic, 18.00" X 24.00" Sign (Danger He PC B  $       65.30 31.00%  $                 45.06 N/A N/A
GPAS1824N Generic, 18.00" X 24.00" Sign (Notice He PC B  $       65.30 31.00%  $                 45.06 N/A N/A
GPAS1824W Generic, 14.00" X 20.00" Sign (Danger He PC B  $       65.30 31.00%  $                 45.06 N/A N/A
GPB144-X 144 Pair Punchdown Base, Cat 6 PC B  $       40.05 31.00%  $                 27.63 N/A N/A
GPB24-X 24 Port Punchdown Base, Cat 6 PC B  $       26.76 31.00%  $                 18.46 N/A N/A
GPB2884R2 Two 144 Pair Pre-Mounted Cat 6 Punchdown PC B  $     163.00 31.00%  $               112.47 N/A N/A
GPB2884R2Y Two 144 Pair Pre-Mounted Cat 6 Punchdown PC B  $     272.85 31.00%  $               188.27 N/A N/A
GPB2884R4WJ Two 144 Pair Pre-Mounted Cat 6 Punchdown PC B  $     150.76 31.00%  $               104.02 N/A N/A
GPB2884R4WJY Two 144 Pair Pre-Mounted Cat 6 Punchdown PC B  $     350.57 31.00%  $               241.89 N/A N/A
GPB432-X Two 144 Pair Pre-Mounted Cat 6 Punchdown PC B  $       91.30 31.00%  $                 63.00 N/A N/A
GPB484R2Y Two 96 Pair Pre-Mounted Cat 6 Punchdown PC B  $     174.06 31.00%  $               120.10 N/A N/A
GPB484R4WJ Two 96 Pair Pre-Mounted Cat 6 Punchdown PC B  $       80.38 31.00%  $                 55.46 N/A N/A
GPB484R4WJY Two 96 Pair Pre-Mounted Cat 6 Punchdown PC B  $     232.64 31.00%  $               160.52 N/A N/A
GPB72-X 72 Port Punchdown Base, Cat 6 PC B  $       68.06 31.00%  $                 46.96 N/A N/A
GPBW144-X 144 Pair Punchdown Base with Legs, Cat 6 PC B  $       43.91 31.00%  $                 30.30 N/A N/A
GPBW24-X 24 Port Punchdown Base with Legs, Cat 6 PC B  $       29.44 31.00%  $                 20.31 N/A N/A
GPBW432-X 432 Pair Punchdown Base with Legs, Cat 6 PC B  $       95.93 31.00%  $                 66.19 N/A N/A
GPBW72-X 72 Port Punchdown Base with Legs, Cat 6 PC B  $       75.93 31.00%  $                 52.39 N/A N/A
GPC5E1-X 1 Pair Cat 6 Patch Connector PC B  $         2.85 31.00%  $                   1.97 N/A N/A
GPC5E1-XY 1 Pair Cat 6 Patch Connector PC B  $         3.45 31.00%  $                   2.38 N/A N/A
GPC5E2-X 2 Pair Cat 6 Patch Connector PC B  $         2.44 31.00%  $                   1.68 N/A N/A
GPC5E2-XY 2 Pair Cat 6 Patch Connector PC B  $         5.27 31.00%  $                   3.64 N/A N/A
GPCB4-C 4 Pair Connecting Block, Cat 6 PC B  $         1.09 31.00%  $                   0.75 N/A N/A
GPCB4-CY 4 Pair Connecting Block, Cat 6 PC B  $         1.31 31.00%  $                   0.90 N/A N/A
GPCB4-X 4 Pair Connecting Block, Cat 6 PC B  $         0.71 31.00%  $                   0.49 N/A N/A
GPCB4-XY 4 Pair Connecting Block, Cat 6 PC B  $         1.37 31.00%  $                   0.95 N/A N/A
GPCB5-C 5 Pair Connecting Block, Cat 6 PC B  $         1.18 31.00%  $                   0.81 N/A N/A
GPCB5-CY 5 Pair Connecting Block, Cat 6 PC B  $         1.65 31.00%  $                   1.14 N/A N/A
GPCB5-XY 5 Pair Connecting Block, Cat 6 PC B  $         1.67 31.00%  $                   1.15 N/A N/A
GPCM-18BW GENERIC MARKER CARDS EA B  $     270.68 31.00%  $               186.77 N/A N/A
GPCM-20BW GENERIC MARKER CARDS 20 MARKERS PER CARD EA B  $     270.68 31.00%  $               186.77 N/A N/A
GPCM-25BW GENERIC MARKER CARDS 25 MARKERS/CARD EA B  $     270.68 31.00%  $               186.77 N/A N/A
GPCM-36BW GENERIC MARKER CARDS 36 MARKERS/CARD EA B  $     270.68 31.00%  $               186.77 N/A N/A
GPCMH-18BW GENERIC MARKER CARDS 36 MARKERS/CARD EA B  $     270.68 31.00%  $               186.77 N/A N/A
GPCMH-20BW GENERIC MARKER CARDS 40 MARKERS PER CARD EA B  $     270.68 31.00%  $               186.77 N/A N/A
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GPCMH-25BW GENERIC MARKER CARDS 50 MARKERS/CARD EA B  $     270.68 31.00%  $               186.77 N/A N/A
GPCMH-36BW GENERIC MARKER CARDS 72 MARKERS/CARD EA B  $     270.68 31.00%  $               186.77 N/A N/A
GPCV-AOY GENERIC PS VOLTAGE MARKERBLK ON ORN, 10 EA B  $         4.19 31.00%  $                   2.89 N/A N/A
GPCV-AYY GENERIC PS VOLTAGE MARKERBLK ON YEL, 10 EA B  $         4.19 31.00%  $                   2.89 N/A N/A
GPCV-BOY GENERIC PS VOLTAGE MARKERBLK ON ORN, 10 EA B  $         4.19 31.00%  $                   2.89 N/A N/A
GPCV-BYY GENERIC PS VOLTAGE MARKERBLK ON YEL, 10 EA B  $         4.19 31.00%  $                   2.89 N/A N/A
GPCV-COY GENERIC PS VOLTAGE MARKERBLK ON ORN, 10 EA B  $         4.19 31.00%  $                   2.89 N/A N/A
GPCV-CYY GENERIC PS VOLTAGE MARKERBLK ON YEL, 10 EA B  $         4.19 31.00%  $                   2.89 N/A N/A
GPCV-MOY GENERIC PM PCV SIZE M-**NBLK ON ORN, 10 PC B  $       20.46 31.00%  $                 14.12 N/A N/A
GPCV-MYY GENERIC PM PCV SIZE M-**NBLK ON ORN, 10 PC B  $       20.46 31.00%  $                 14.12 N/A N/A
GPCV-ROY GENERIC PM PCV SIZE R-**NBLK ON ORN, 10 PC B  $       12.84 31.00%  $                   8.86 N/A N/A
GPCV-RYY GENREIC PM PCV SIZE R-**NBLK ON ORN, 10 PC B  $       12.84 31.00%  $                   8.86 N/A N/A
GPCWL-BW GENERIC PCWL-CARD BLK LEGEND/WHT 

BACKGRO PC B  $     412.67 31.00%  $               284.74 N/A N/A
GPCWL-GW GENERIC PCWL MARKERS GRN LEGEND/WHT 

BACK PC B  $     412.67 31.00%  $               284.74 N/A N/A
GPDTM 4 Pair Punchdown Tool, GP6 PC B  $     273.36 31.00%  $               188.62 N/A N/A
GPDTMB 4 Pair Replacement Blade for GPDTM Punch PC B  $       34.97 31.00%  $                 24.13 N/A N/A
GPDTMH 4 Pair Replacement Head Assembly for GPD PC B  $     109.39 31.00%  $                 75.48 N/A N/A
GPKBW144 144 Pair High Density Punchdown Terminat PC B  $       76.20 31.00%  $                 52.58 N/A N/A
GPKBW144Y 144 Pair High Density Punchdown Terminat PC B  $       92.20 31.00%  $                 63.62 N/A N/A
GPKBW24 96 Pair Standard Density Punchdown Termi PC B  $       57.06 31.00%  $                 39.37 N/A N/A
GPKBW24Y 96 Pair Standard Density Punchdown Termi PC B  $       69.06 31.00%  $                 47.65 N/A N/A
GPKBW432 432 Pair Standard Density Punchdown Term PC B  $     143.47 31.00%  $                 98.99 N/A N/A
GPKBW432Y 432 Pair High Density Punchdown Terminat PC B  $     257.94 31.00%  $               177.98 N/A N/A
GPKBW72 72 Pair Standard Density Punchdown Termi PC B  $       77.53 31.00%  $                 53.50 N/A N/A
GPKBW72Y 72 Pair Standard Density Punchdown Termi PC B  $     188.11 31.00%  $               129.80 N/A N/A
GPKT724Y Standard Density Punchdown Tower Kit, Ca PC B  $     463.05 31.00%  $               319.50 N/A N/A
GPMPC-RB 35"X4.5" Tie On Pipe Marker Wht On Blue PC B  $       47.65 31.00%  $                 32.88 N/A N/A
GPMPC-RG 35"X4.5" Tie On Pipe Marker Wht On Grn PC B  $       47.65 31.00%  $                 32.88 N/A N/A
GPMPC-RO 35"X4.5" Tie On Pipe Marker Blk On Org PC B  $       47.65 31.00%  $                 32.88 N/A N/A
GPMPC-RR 35"X4.5" Tie On Pipe Marker Wht on Red PC B  $       47.65 31.00%  $                 32.88 N/A N/A
GPMPC-RW 35"X4.5" Tie On Pipe Marker Blk On Wht PC B  $       47.65 31.00%  $                 32.88 N/A N/A
GPMPC-RY 35"X4.5" Tie On Pipe Marker Blk on Yell PC B  $       47.65 31.00%  $                 32.88 N/A N/A
GPMPC-SB 24"x3.5" Tie On Pipe Marker Wht on Blue PC B  $       19.64 31.00%  $                 13.55 N/A N/A
GPMPC-SG 24"x3.5" Tie On Pipe Marker Wht on Grn PC B  $       19.84 31.00%  $                 13.69 N/A N/A
GPMPC-SO 24"x3.5" Tie On Pipe Marker Blk on Org PC B  $       19.64 31.00%  $                 13.55 N/A N/A
GPMPC-SR 24"x3.5" Tie On Pipe Marker Wht on Red PC B  $       19.64 31.00%  $                 13.55 N/A N/A
GPMPC-SW 24"x3.5" Tie On Pipe Marker Blk on Wht PC B  $       19.64 31.00%  $                 13.55 N/A N/A
GPMPC-SY 24"x3.5" Tie On Pipe Marker Blk on Yell PC B  $       19.64 31.00%  $                 13.55 N/A N/A

6135 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

GPMPC-TB 35"X4.5" Tie On Pipe Marker Wht On Blue PC B  $       24.40 31.00%  $                 16.84 N/A N/A
GPMPC-TG 35"X4.5" Tie On Pipe Marker Wht On Grn PC B  $       24.40 31.00%  $                 16.84 N/A N/A
GPMPC-TO 35"X4.5" Tie On Pipe Marker Blk On Org PC B  $       24.40 31.00%  $                 16.84 N/A N/A
GPMPC-TR 35"X4.5" Tie On Pipe Marker Wht on Red PC B  $       24.40 31.00%  $                 16.84 N/A N/A
GPMPC-TW 35"X4.5" Tie On Pipe Marker Blk On Wht PC B  $       24.40 31.00%  $                 16.84 N/A N/A
GPMPC-TY 35"X4.5" Tie On Pipe Marker Blk on Yell PC B  $       24.40 31.00%  $                 16.84 N/A N/A
GPMSH-MB GENERIC HIGH PERF PM PIPEMR, 1 MKR/CD, M PC B  $       15.41 31.00%  $                 10.63 N/A N/A
GPMSH-MG GENERIC HIGH PERF PM PIPEMR, 1 MKR/CD, M PC B  $       15.41 31.00%  $                 10.63 N/A N/A
GPMSH-MO GENERIC HIGH PERF PM PIPEMR, 1 MKR/CD, M PC B  $       15.41 31.00%  $                 10.63 N/A N/A
GPMSH-MR Generic Pipe Marker, Snap-on, Size M, Pi PC B  $       15.41 31.00%  $                 10.63 N/A N/A
GPMSH-MW Generic Pipe Marker, Snap-on, Size M, Pi PC B  $       15.41 31.00%  $                 10.63 N/A N/A
GPMSH-MY GENERIC HIGH PERF PM PIPEMR, 1 MKR/CD, M PC B  $       15.41 31.00%  $                 10.63 N/A N/A
GPMSH-NB GERNERIC HIGH PERF PM PIPEMR, 1 MKR/CD, PC B  $       12.94 31.00%  $                   8.93 N/A N/A
GPMSH-NG GENERIC HIGH PERF PM PIPEMR, 1 MKR/CD, N PC B  $       12.94 31.00%  $                   8.93 N/A N/A
GPMSH-NO HIGH PERFORMANCE SNAP-ON PIPEMR, 1 MKR/C PC B  $       12.94 31.00%  $                   8.93 N/A N/A
GPMSH-NW Generic Pipe Marker, Snap-on, Size N, Pi PC B  $       12.94 31.00%  $                   8.93 N/A N/A
GPMSH-NY GENERIC HIGH PERF PM PIPEMR, 1 MKR/CD, N PC B  $       12.94 31.00%  $                   8.93 N/A N/A
GPMSH-PB GENERIC HIGH PERF PM PIPEMR, 1 MKR/CD, P PC B  $         8.33 31.00%  $                   5.75 N/A N/A
GPMSH-PG GENERIC HIGH PERF PM PIPEMR, 1 MKR/CD, P PC B  $         8.33 31.00%  $                   5.75 N/A N/A
GPMSH-PO HIGH PERFORM ORG SNAP-ON PIPEMR, 1 MKR/C PC B  $         8.33 31.00%  $                   5.75 N/A N/A
GPMSH-PR GENERIC HIGH PERF PM PIPEMR, 1 MKR/CD, P PC B  $         8.33 31.00%  $                   5.75 N/A N/A
GPMSH-PW Generic Pipe Marker, Snap-on, Size P, Pi PC B  $         8.33 31.00%  $                   5.75 N/A N/A
GPMSH-PY GENERIC HIGH PERF PM PIPEMR, 1 MKR/CD, P PC B  $         8.33 31.00%  $                   5.75 N/A N/A
GPMU-AB-B GENERIC PIPE MARKER, ADHESIVE, SIZE A, P PC B  $         9.27 31.00%  $                   6.40 N/A N/A
GPMU-AG-B GENERIC PIPE MARKER, ADHESIVE, SIZE A, P PC B  $         9.27 31.00%  $                   6.40 N/A N/A
GPMU-AN GENERIC PIPE MARKER, ADHESIVE, SIZE A, P PC B  $         9.27 31.00%  $                   6.40 N/A N/A
GPMU-AR GENERIC PIPE MARKER, ADHESIVE, SIZE A, P PC B  $         9.27 31.00%  $                   6.40 N/A N/A
GPMU-AW GENERIC PIPE MARKER, ADHESIVE, SIZE A, P PC B  $         9.27 31.00%  $                   6.40 N/A N/A
GPMU-AY-B GENERIC PIPE MARKER, ADHESIVE, SIZE A, P PC B  $         9.27 31.00%  $                   6.40 N/A N/A
GPMU-BB-B GENERIC PIPE MARKER, ADHESIVE, SIZE B, P PC B  $         9.27 31.00%  $                   6.40 N/A N/A
GPMU-BG-B GENERIC PIPE MARKER, ADHESIVE, SIZE B, P PC B  $         9.27 31.00%  $                   6.40 N/A N/A
GPMU-BN GENERIC PIPE MARKER, ADHESIVE, SIZE B, P PC B  $         9.27 31.00%  $                   6.40 N/A N/A
GPMU-BO GENERIC PIPE MARKER, ADHESIVE, SIZE B, P PC B  $         9.27 31.00%  $                   6.40 N/A N/A
GPMU-BW GENERIC PIPE MARKER, ADHESIVE, SIZE B, P PC B  $         9.27 31.00%  $                   6.40 N/A N/A
GPMU-BY-B GENERIC PIPE MARKER, ADHESIVE, SIZE B, P PC B  $         9.27 31.00%  $                   6.40 N/A N/A
GPMU-CB-B GENERIC PIPE MARKER, ADHESIVE, SIZE C, P PC B  $         9.27 31.00%  $                   6.40 N/A N/A
GPMU-CG-B GENERIC PIPE MARKER, ADHESIVE, SIZE C, P PC B  $         9.27 31.00%  $                   6.40 N/A N/A
GPMU-CN GENERIC PIPE MARKER, ADHESIVE, SIZE C, P PC B  $         9.27 31.00%  $                   6.40 N/A N/A
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GPMU-CR GENERIC PIPE MARKER, ADHESIVE, SIZE C, P PC B  $         9.27 31.00%  $                   6.40 N/A N/A
GPMU-CW GENERIC PIPE MARKER, ADHESIVE, SIZE C, P PC B  $         9.27 31.00%  $                   6.40 N/A N/A
GPMU-GB GENERIC PIPE MARKER, ADHESIVE, SIZE G, P PC B  $       18.02 31.00%  $                 12.43 N/A N/A
GPMU-GG GENERIC PIPE MARKER, ADHESIVE, SIZE G, P PC B  $       18.02 31.00%  $                 12.43 N/A N/A
GPMU-GN GENERIC PIPE MARKER, ADHESIVE, SIZE G, P PC B  $       18.02 31.00%  $                 12.43 N/A N/A
GPMU-GO GENERIC PIPE MARKER, ADHESIVE, SIZE G, P PC B  $       18.02 31.00%  $                 12.43 N/A N/A
GPMU-GR GENERIC PIPE MARKER, ADHESIVE, SIZE G, P PC B  $       18.02 31.00%  $                 12.43 N/A N/A
GPMU-GW GENERIC PIPE MARKER, ADHESIVE, SIZE G, P PC B  $       18.02 31.00%  $                 12.43 N/A N/A
GPPC1IG14Y GP6, 1 Pair Patch Cord Assembly, Cat 3, PC B  $       13.77 31.00%  $                   9.50 N/A N/A
GPPC1IG20Y GP6, 1 Pair Patch Cord Assembly, Cat 3, PC B  $       20.61 31.00%  $                 14.22 N/A N/A
GPPC1IG3Y GP6, 1 Pair Patch Cord Assembly, Cat 3, PC B  $         9.52 31.00%  $                   6.57 N/A N/A
GPPC1IG5Y GP6, 1 Pair Patch Cord Assembly, Cat 3, PC B  $       10.16 31.00%  $                   7.01 N/A N/A
GPPC1IG7 GP6, 1 Pair Patch Cord Assembly, Cat 6, PC B  $         8.92 31.00%  $                   6.15 N/A N/A
GPPC1IG7Y GP6, 1 Pair Patch Cord Assembly, Cat 3, PC B  $       10.79 31.00%  $                   7.45 N/A N/A
GPPC1IG9 GP6, 1 Pair Patch Cord Assembly, Cat 6, PC B  $         9.43 31.00%  $                   6.51 N/A N/A
GPPC1IG9Y GP6, 1 Pair Patch Cord Assembly, Cat 3, PC B  $       11.39 31.00%  $                   7.86 N/A N/A
GPPC2IG14Y GP6, 2 Pair Patch Cord Assembly, Cat 5, PC B  $       16.36 31.00%  $                 11.29 N/A N/A
GPPC2IG20Y GP6, 2 Pair Patch Cord Assembly, Cat 5, PC B  $       21.38 31.00%  $                 14.75 N/A N/A
GPPC2IG3Y GP6, 2 Pair Patch Cord Assembly, Cat 5, PC B  $       11.79 31.00%  $                   8.14 N/A N/A
GPPC2IG5Y GP6, 2 Pair Patch Cord Assembly, Cat 5, PC B  $       12.76 31.00%  $                   8.80 N/A N/A
GPPC2IG7Y GP6, 2 Pair Patch Cord Assembly, Cat 5, PC B  $       13.64 31.00%  $                   9.41 N/A N/A
GPPC2IG9Y GP6, 2 Pair Patch Cord Assembly, Cat 5, PC B  $       14.56 31.00%  $                 10.05 N/A N/A
GPPC4IG14 GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $       10.64 31.00%  $                   7.34 N/A N/A
GPPC4IG14A GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $         9.88 31.00%  $                   6.82 N/A N/A
GPPC4IG14AY GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $       29.44 31.00%  $                 20.31 N/A N/A
GPPC4IG14BY GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $       29.44 31.00%  $                 20.31 N/A N/A
GPPC4IG14Y GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $       30.83 31.00%  $                 21.27 N/A N/A
GPPC4IG20AY GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $       32.12 31.00%  $                 22.16 N/A N/A
GPPC4IG20BY GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $       32.12 31.00%  $                 22.16 N/A N/A
GPPC4IG20Y GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $       34.78 31.00%  $                 24.00 N/A N/A
GPPC4IG3A GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $         5.45 31.00%  $                   3.76 N/A N/A
GPPC4IG3AY GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $       19.41 31.00%  $                 13.39 N/A N/A
GPPC4IG3B GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $         5.58 31.00%  $                   3.85 N/A N/A
GPPC4IG3BY GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $       19.41 31.00%  $                 13.39 N/A N/A
GPPC4IG3Y GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $       21.44 31.00%  $                 14.79 N/A N/A
GPPC4IG5A GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $         6.35 31.00%  $                   4.38 N/A N/A
GPPC4IG5AY GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $       20.24 31.00%  $                 13.97 N/A N/A
GPPC4IG5B GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $       17.71 31.00%  $                 12.22 N/A N/A
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GPPC4IG5BY GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $       20.24 31.00%  $                 13.97 N/A N/A
GPPC4IG5Y GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $       23.41 31.00%  $                 16.15 N/A N/A
GPPC4IG7 GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $         8.83 31.00%  $                   6.09 N/A N/A
GPPC4IG7AY GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $       22.73 31.00%  $                 15.68 N/A N/A
GPPC4IG7B GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $         7.08 31.00%  $                   4.89 N/A N/A
GPPC4IG7BY GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $       22.73 31.00%  $                 15.68 N/A N/A
GPPC4IG7Y GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $       24.77 31.00%  $                 17.09 N/A N/A
GPPC4IG9AY GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $       24.32 31.00%  $                 16.78 N/A N/A
GPPC4IG9BY GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $       24.32 31.00%  $                 16.78 N/A N/A
GPPC4IG9Y GP6 Patch Cord Assembly, 4 Pair Connecto PC B  $       26.76 31.00%  $                 18.46 N/A N/A
GPPM-25BW GENERIC MARKER CARDS 25 MARKERS/CARD EA B  $     348.35 31.00%  $               240.36 N/A N/A
GPPM-36BW GENERIC MARKER CARDS 36 MARKERS/CARD EA B  $     348.35 31.00%  $               240.36 N/A N/A
GPPS0204GHS-1 Custom PPS 2.00" X 4.00" Sign BLK/RED on EA B  $         4.76 31.00%  $                   3.28 N/A N/A
GPPS0204GHS-2 Custom PPS 2.00" X 4.00" Sign BLK/RED on EA B  $         4.76 31.00%  $                   3.28 N/A N/A
GPPS0204GHS-3 Custom PPS 2.00" X 4.00" Sign BLK/RED on EA B  $         4.76 31.00%  $                   3.28 N/A N/A
GPPS0204GHS-4 Custom PPS 2.00" X 4.00" Sign BLK/RED on EA B  $         4.76 31.00%  $                   3.28 N/A N/A
GPPS0305B-BO GENERIC PPS 3" X 5" SIGN BLK ON ORG, NO PC B  $         6.41 31.00%  $                   4.42 N/A N/A
GPPS0305B-BW GENERIC 3.5 X 5 SIGN BLK LEGEND/WHITE BK PC B  $         6.41 31.00%  $                   4.42 N/A N/A
GPPS0305B-BY GENERIC 3.5 X 5 SIGN BLK LEGEND/YELLOW B PC B  $         6.41 31.00%  $                   4.42 N/A N/A
GPPS0305B-RW GENERIC 3.5X5 SIGN**NC** RED LEGEND/WHIT PC B  $         6.41 31.00%  $                   4.42 N/A N/A
GPPS0305C GENERIC 3.5" X 5" SIGN CAUTION HEADER, B PC B  $         6.41 31.00%  $                   4.42 N/A N/A
GPPS0305C-A Custom ANSI/Caution Header, 3.5"H X 5"W EA B  $         6.41 31.0%  $                   4.42 N/A N/A
GPPS0305D GEN. 3.5X5 SIGN (DANGER) RED/BK LEG/WHT PC B  $         6.41 31.00%  $                   4.42 N/A N/A
GPPS0305D-A Custom ANSI/Danger Header, 3.5"H X 5"W S EA B  $         6.41 31.0%  $                   4.42 N/A N/A
GPPS0305N GEN. 3.5X5 SIGN (NOTICE) BLUE/BLK LEG./W PC B  $         6.41 31.00%  $                   4.42 N/A N/A
GPPS0305SF GENERIC PPS 3" X 5" SIGN BLK ON WHT, SAF PC B  $         6.41 31.00%  $                   4.42 N/A N/A
GPPS0305W GENERIC PPS 3" X 5" SIGN BLK ON ORG, WAR PC B  $         6.41 31.00%  $                   4.42 N/A N/A
GPPS0305W-A Custom ANSI/Warning Header, 3.5"H X 5"W EA B  $         6.41 31.0%  $                   4.42 N/A N/A
GPPS0404AFD CUSTOM PPS 4" X 4" SIGN BLK/WHT ON RED D EA B  $         5.86 31.00%  $                   4.04 N/A N/A
GPPS0404AFD-L CUSTOM PPS 4" X 4" SIGN BLK/WHT ON RED D EA B  $         7.62 31.00%  $                   5.26 N/A N/A
GPPS0404AFW CUSTOM PPS 4" X 4" SIGN BLK ON ORANGE WA EA B  $         5.86 31.00%  $                   4.04 N/A N/A
GPPS0404AFW-L CUSTOM PPS 4" X 4" SIGN BLK ON ORANGE WA EA B  $         7.62 31.00%  $                   5.26 N/A N/A
GPPS0404GHS-1 Custom PPS 4.00" X 4.00" Sign BLK/RED on EA B  $         5.86 31.00%  $                   4.04 N/A N/A
GPPS0404GHS-2 Custom PPS 4.00" X 4.00" Sign BLK/RED on EA B  $         5.86 31.00%  $                   4.04 N/A N/A
GPPS0404GHS-3 Custom PPS 4.00" X 4.00" Sign BLK/RED on EA B  $         5.86 31.00%  $                   4.04 N/A N/A
GPPS0404GHS-4 Custom PPS 4.00" X 4.00" Sign BLK/RED on EA B  $         5.86 31.00%  $                   4.04 N/A N/A
GPPS0406AFD CUSTOM PPS 4" X 6" SIGN BLK/WHT ON RED D EA B  $         7.03 31.00%  $                   4.85 N/A N/A
GPPS0406AFD-L CUSTOM PPS 4" X 6" SIGN BLK/WHT ON RED D EA B  $         9.13 31.00%  $                   6.30 N/A N/A
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GPPS0406AFD-S CUSTOM PPS 4" X 6" SIGN BLK/WHT ON RED H EA B  $         7.03 31.00%  $                   4.85 N/A N/A
GPPS0406AFW CUSTOM PPS 4" X 6" SIGN BLK ON ORANGE WA EA B  $         7.03 31.00%  $                   4.85 N/A N/A
GPPS0406AFW-L CUSTOM PPS 4" X 6" SIGN BLK ON ORANGE WA EA B  $         9.13 31.00%  $                   6.30 N/A N/A
GPPS0406AFW-S CUSTOM PPS 4" X 6" SIGN BLK ON ORANGE HD EA B  $         7.03 31.00%  $                   4.85 N/A N/A
GPPS0406GHS-1 Custom PPS 4.00" X 6.00" Sign BLK/RED on EA B  $         7.03 31.00%  $                   4.85 N/A N/A
GPPS0406GHS-2 Custom PPS 4.00" X 6.00" Sign BLK/RED on EA B  $         7.03 31.00%  $                   4.85 N/A N/A
GPPS0406GHS-3 Custom PPS 4.00" X 6.00" Sign BLK/RED on EA B  $         7.03 31.00%  $                   4.85 N/A N/A
GPPS0406GHS-4 Custom PPS 4.00" X 6.00" Sign BLK/RED on EA B  $         7.03 31.00%  $                   4.85 N/A N/A
GPPS0503C-A Custom ANSI/Caution Header, 5"H X 3.5"W EA B  $         6.41 31.00%  $                   4.42 N/A N/A
GPPS0503D-A Custom ANSI/Danger Header, 5"H X 3.5"W S EA B  $         6.41 31.0%  $                   4.42 N/A N/A
GPPS0503W-A Custom ANSI/Warning Header, 5"H X 3.5"W EA B  $         6.41 31.00%  $                   4.42 N/A N/A
GPPS0710B-BO GENERIC PPS 7" X 10" SIGNBLK ON ORG, NO PC B  $         8.90 31.00%  $                   6.14 N/A N/A
GPPS0710B-BW GENERIC 7X10 SIGN BLK LEGEND/WHT BKGRND PC B  $         8.90 31.00%  $                   6.14 N/A N/A
GPPS0710B-BY GENERIC 7X10 SIGN BLK LEGEND/YELLOW BKGR PC B  $         8.90 31.00%  $                   6.14 N/A N/A
GPPS0710B-RW GENERIC 7X10 SIGN**NC****RED LEGEND/WHIT PC B  $         8.90 31.00%  $                   6.14 N/A N/A
GPPS0710C GENERIC 7X10 SG(CAUTION) BLK LEGEND/YEL PC B  $       11.67 31.00%  $                   8.05 N/A N/A
GPPS0710D GENERIC 7X10 SIGN(DANGER)RED/BLK LEGEND PC B  $       11.67 31.00%  $                   8.05 N/A N/A
GPPS0710N GENERIC 7X10 SG(NOTICE) BLUE,BLK LEG./WH PC B  $       11.67 31.00%  $                   8.05 N/A N/A
GPPS0710SF GENERIC PPS 7" X 10" SIGNBLK ON WHT, SAF PC B  $       11.67 31.00%  $                   8.05 N/A N/A
GPPS0710W GENERIC PPS 7" X 10" SIGNBLK ON ORG, WAR PC B  $       11.67 31.00%  $                   8.05 N/A N/A
GPPS1007C-A Custom ANSI/Caution Header, 10"H X 7"W S PC B  $       11.67 31.0%  $                   8.05 N/A N/A
GPPS1007D-A Custom ANSI/Danger Header, 10"H X 7"W Si EA B  $       11.67 31.0%  $                   8.05 N/A N/A
GPPS1007W-A Custom ANSI/Warning Header, 10"H X 7"W S PC B  $       11.67 31.0%  $                   8.05 N/A N/A
GPPS1014B-BO GENERIC PPS 10"X 14" SIGNBLK ON ORG, NO PC B  $       21.34 31.00%  $                 14.72 N/A N/A
GPPS1014B-BW GENERIC 14X10 SGN BLK LEGEND/WHT BKGRND PC B  $       21.34 31.00%  $                 14.72 N/A N/A
GPPS1014B-BY GENERIC 14X10 SIGN BLK LEGEND/YEL BKGRND PC B  $       21.34 31.00%  $                 14.72 N/A N/A
GPPS1014B-RW GENERIC 10X14 SIGN**NC** RED LEGEND/WHIT PC B  $       21.34 31.00%  $                 14.72 N/A N/A
GPPS1014C GENERIC 14X10 SG(CAUTION)BLK LEGEND/YEL PC B  $       28.09 31.00%  $                 19.38 N/A N/A
GPPS1014D GENERIC 14X10 SG(DANGER) RED/BLK LEG. WH PC B  $       28.09 31.00%  $                 19.38 N/A N/A
GPPS1014N GENERIC 14X10 SGN(NOTICE)BLUE,BLK LEGEND PC B  $       28.09 31.00%  $                 19.38 N/A N/A
GPPS1014SF GENERIC PPS 10"X 14" SIGNBLK ON WHT, SAF PC B  $       28.09 31.00%  $                 19.38 N/A N/A
GPPS1014W GENERIC PPS 10"X 14" SIGNBLK ON ORG, WAR PC B  $       28.09 31.00%  $                 19.38 N/A N/A
GPRC4-C GP6 4 Pair Retention Clip PC B  $         0.43 31.00%  $                   0.30 N/A N/A
GPRC4-X GP6 4 Pair Retention Clip PC B  $         0.45 31.00%  $                   0.31 N/A N/A
GPRS0710B-BO GENERIC PRS 7" X 10" SIGNBLK/ORG, NO HEA PC B  $         9.32 31.00%  $                   6.43 N/A N/A
GPRS0710B-BW GENERIC 7X10 SIGN BLACK LEG./WHITE BKGRN PC B  $         9.32 31.00%  $                   6.43 N/A N/A
GPRS0710B-BY GENERIC 7X10 SIGN BLACK LEG./YELLOW BKGN PC B  $         9.32 31.00%  $                   6.43 N/A N/A
GPRS0710B-RW GENERIC 7X10 SIGN**NC** RED LEGEND/WHITE PC B  $         9.32 31.00%  $                   6.43 N/A N/A
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GPRS0710C GENERIC 7X10 SIGN(CAUTIONBLK LEG/YEL BKG PC B  $       12.36 31.00%  $                   8.53 N/A N/A
GPRS0710D GENERIC 7X10 SIGN(DANGER)RED,BLK LEG./WH PC B  $       12.36 31.00%  $                   8.53 N/A N/A
GPRS0710N GENERIC 7X10 SIGN(NOTICE)BLUE,BLK LEG./W PC B  $       12.36 31.00%  $                   8.53 N/A N/A
GPRS0710SF GENERIC 7" X 10" SIGN BLK ON WHT, NO HEA PC B  $       12.36 31.00%  $                   8.53 N/A N/A
GPRS0710W GENERIC PRS 7" X 10" SIGNBLK/ORG, WARNIN PC B  $       12.36 31.00%  $                   8.53 N/A N/A
GPRS1014B-BO GENERIC PRS 10"X 14" SIGNBLK/ORG, NO HEA PC B  $       14.16 31.00%  $                   9.77 N/A N/A
GPRS1014B-BW GENERIC 14X10 SIGN BLACK LEG./WHITE BKGR PC B  $       14.16 31.00%  $                   9.77 N/A N/A
GPRS1014B-BY GENERIC 14X10 SIGN BLACK LEG./YELLOW BKG PC B  $       14.16 31.00%  $                   9.77 N/A N/A
GPRS1014B-RW GENERIC 10X14 SIGN **NC**RED LEGEND/WHIT PC B  $       14.16 31.00%  $                   9.77 N/A N/A
GPRS1014C GENERIC 14X10 SG(CAUTION)BLK LEG./YEL BK PC B  $       18.55 31.00%  $                 12.80 N/A N/A
GPRS1014D GENERIC 14X10 SG(DANGER) RED,BLK LEG./WH PC B  $       18.55 31.00%  $                 12.80 N/A N/A
GPRS1014N GENERIC 14X10 SG(NOTICE) BLUE,BLK LEGEND PC B  $       18.55 31.00%  $                 12.80 N/A N/A
GPRS1014SF GENERIC PRS 10"X 14" SIGNBLK/WHT, SAFETY PC B  $       18.55 31.00%  $                 12.80 N/A N/A
GPRS1014W GENERIC PRS 10"X 14" SIGNBLK/ORG, WARNIN PC B  $       18.55 31.00%  $                 12.80 N/A N/A
GPRS1420B-BO GENERIC PRS 14"X 20" SIGNBLK/ORG, NO HEA PC B  $       27.25 31.00%  $                 18.80 N/A N/A
GPRS1420B-BW GENERIC 14" X 20" SIGN BLK ON WHT, NO HE PC B  $       27.25 31.00%  $                 18.80 N/A N/A
GPRS1420B-BY GENERIC PRS 14"X 20" SIGNBLK/YEL, NO HEA PC B  $       27.25 31.00%  $                 18.80 N/A N/A
GPRS1420B-RW GENERIC 14X20 SIGN**NC** RED LEGEND/WHIT PC B  $       27.25 31.00%  $                 18.80 N/A N/A
GPRS1420C GENERIC 14" X 20" SIGN BLK ON YEL,CAUTIO PC B  $       34.37 31.00%  $                 23.72 N/A N/A
GPRS1420D GENERIC 14" X 20" SIGN BLK ON WHT, DANGE PC B  $       34.37 31.00%  $                 23.72 N/A N/A
GPRS1420N GENERIC 14" X 20" SIGN BLK ON WHT, NOTIC PC B  $       34.37 31.00%  $                 23.72 N/A N/A
GPRS1420SF GENERIC PRS 14"X 20" SIGNBLK/WHT, SAFETY PC B  $       34.37 31.00%  $                 23.72 N/A N/A
GPRS1420W GENERIC PRS 14"X 20" SIGNBLK/ORG, WARNIN PC B  $       34.37 31.00%  $                 23.72 N/A N/A
GPSP-GB GRAYBAR LOGO LABEL 12 MR/CD, BLUE ON SIL EA B  $     265.40 31.00%  $               183.13 N/A N/A
GPSP-GL GRAYBAR SALESMAN STICKER 12MR/CD,BLUE/SI EA B  $     265.40 31.00%  $               183.13 N/A N/A
GPST Single Wire Punchdown Tool for GP6 PLUS PC B  $     283.42 31.00%  $               195.56 N/A N/A
GPSTB Replacement Blade for GPST Single Wire P PC B  $       79.85 31.00%  $                 55.10 N/A N/A
GPST-FO GENERIC WRITE-ON SELF-LAM2" X 3.5" TAG, PK B  $       13.91 31.00%  $                   9.60 N/A N/A
GPST-FO-OR GENERIC WRITE-ON SELF-LAM 2.00" X 3.50" PK B  $       13.91 31.00%  $                   9.60 N/A N/A
GPT-GND GENERIC PT-GND TAG GMPE3, BLACK/YELLOW PK B  $     109.10 31.00%  $                 75.28 N/A N/A
GPVT-BBW1 GENERIC PVT WITH TIES 1 SIDE PRINTED PK B  $       41.47 31.00%  $                 28.61 N/A N/A
GPVT-BBW2 GENERIC PVT WITH TIES 2 SIDES PRINTED PK B  $       51.84 31.00%  $                 35.77 N/A N/A
GPVT-BY1 GENERIC PVT, PRINT 25 TAGS & TIES/BAG PK B  $       31.08 31.00%  $                 21.45 N/A N/A
GPVT-BY2 GENERIC PVT, PRT 2 SIDES 25 TAGS/25 TIES PK B  $       41.47 31.00%  $                 28.61 N/A N/A
GPVT-G1-1 CUSTOM VINYL TAG 3"X5 3/4" W/TIES 1 SIDE PK B  $       31.08 31.00%  $                 21.45 N/A N/A
GPVT-G1-2 CUSTOM VINYL TAG 3"X5 3/4" W/TIES 2 SIDE PK B  $       41.47 31.00%  $                 28.61 N/A N/A
GPVT-R1-1 CUSTOM VINYL TAG 3"X5 3/4" W/TIES 1 SIDE PK B  $       31.08 31.00%  $                 21.45 N/A N/A
GPVT-R1-2 CUSTOM VINYL TAG 3" X 5.75" W/TIES 2 SID PK B  $       41.47 31.00%  $                 28.61 N/A N/A
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GPVT-RBW1 GENERIC PVT, PRINT 25 TAGS & TIES/BAG PK B  $       41.47 31.00%  $                 28.61 N/A N/A
GPVT-RBW2 GENERIC PVT, PRINT 25 TAGS & TIES/BAG PK B  $       51.84 31.00%  $                 35.77 N/A N/A
GPVT-W1-1 CUSTOM VINYL TAG, 1 COLOR/WHT, W/TIES 1 PK B  $       31.08 31.00%  $                 21.45 N/A N/A
GPVT-W1-2 CUSTOM VINYL TAG (25/PK) 3"X 5 3/4" W/TI PK B  $       41.47 31.00%  $                 28.61 N/A N/A
GPVT-Y1-1 CUSTOM VINYL TAG, 1 SIDE 3" X 5.75" W/TI PK B  $       31.08 31.00%  $                 21.45 N/A N/A
GPVT-Y1-2 -58.5/4VINYL TAG VVV5 3/4" W/TIES 2 SIDE PK B  $       41.47 31.00%  $                 28.61 N/A N/A
GR12X4X24OSPG Wire Basket, Offset, 12" W x 4" D x 24" PC B  $       39.20 31.00%  $                 27.05 N/A N/A
GR12X4X24PG Wire Basket, 12" W x 4" D x 24" L (300mm PC B  $       39.20 31.00%  $                 27.05 N/A N/A
GR12X4X48OSPG Wire Basket, Offset, 12" W x 4" D x 48" PC B  $       78.45 31.00%  $                 54.13 N/A N/A
GR12X4X48PG Wire Basket, 12" W x 4" D x 48" L (300 m PC B  $       78.45 31.00%  $                 54.13 N/A N/A
GR12X6X24OSPG Wire Basket, Offset, 12" W x 6" D x 24" PC B  $       42.95 31.00%  $                 29.64 N/A N/A
GR12X6X24PG Wire Basket, 12" W x 6" D x 24" L (300mm PC B  $       42.95 31.00%  $                 29.64 N/A N/A
GR12X6X48OSPG Wire Basket, Offset, 12" W x 6" D x 48" PC B  $       85.92 31.00%  $                 59.28 N/A N/A
GR12X6X48PG Wire Basket, 12" W x 6" D x 48" L (300mm PC B  $       85.92 31.00%  $                 59.28 N/A N/A
GR21X4X24PG Wire Basket, 21" W x 4" D x 24" L (530mm PC B  $       43.85 31.00%  $                 30.26 N/A N/A
GR21X4X48PG Wire Basket, 21" W x 4" D x 48" L (530mm PC B  $       85.94 31.00%  $                 59.30 N/A N/A
GR21X6X24PG Wire Basket, 21" W x 6" D x 24" L (530mm PC B  $       47.13 31.00%  $                 32.52 N/A N/A
GR21X6X48PG Wire Basket, 21" W x 6" D x 48" L (530mm PC B  $       94.24 31.00%  $                 65.03 N/A N/A
GRBRC4PG Accessory, Bend Radius Control Corner fo PC B  $       17.20 31.00%  $                 11.87 N/A N/A
GRBRC6PG Accessory, Bend Radius Control Corner fo PC B  $       19.68 31.00%  $                 13.58 N/A N/A
GRCLAMPPG-X Pedestal Clamp PC B  $         3.79 31.00%  $                   2.62 N/A N/A
GRFWC21PG Accessory, Universal Intersection PC B  $       35.87 31.00%  $                 24.75 N/A N/A
GRLC21X4PG Accessory, Level Change Component, 21" W PC B  $     248.49 31.00%  $               171.46 N/A N/A
GRLC21X6PG Accessory, Level Change Component, 21" W PC B  $     253.36 31.00%  $               174.82 N/A N/A
GRPB12PG Bracket, Pedestal GridRunner 1" (25mm) t PC B  $       29.23 31.00%  $                 20.17 N/A N/A
GRPBPG Pedestal Bracket PC B  $       24.36 31.00%  $                 16.81 N/A N/A
H000X025F1C P1 Cassette, Continuous Heatshrink Tubin PC B  $       37.27 31.00%  $                 25.72 N/A N/A
H000X025H1C P1 Cassette, Continuous Heatshrink Tubin PC B  $       45.14 31.0%  $                 31.15 N/A N/A
H000X025H2C P1 Cassette, Continuous Heatshrink Tubin PC B  $       45.14 31.00%  $                 31.15 N/A N/A
H000X034F1C P1 Cassette, Continuous Heatshrink Tubin PC B  $       40.78 31.00%  $                 28.14 N/A N/A
H000X034H1C P1 Cassette, Continuous Heatshrink Tubin PC B  $       49.40 31.00%  $                 34.09 N/A N/A
H000X034H2C P1 Cassette, Continuous Heatshrink Tubin PC B  $       49.40 31.00%  $                 34.09 N/A N/A
H000X044F1C P1 Cassette, Continuous Heatshrink Tubin PC B  $       37.99 31.00%  $                 26.21 N/A N/A
H000X044H1C P1 Cassette, Continuous Heatshrink Tubin PC B  $       43.07 31.00%  $                 29.72 N/A N/A
H000X044H2C P1 Cassette, Continuous Heatshrink Tubin PC B  $       43.07 31.00%  $                 29.72 N/A N/A
H000X064H1C P1 Cassette, Continuous Heatshrink Tubin PC B  $       56.36 31.00%  $                 38.89 N/A N/A
H000X064H2C P1 Cassette, Continuous Heatshrink Tubin PC B  $       56.36 31.00%  $                 38.89 N/A N/A
H000X084F1C P1 Cassette, Continuous Heatshrink Tubin PC B  $       59.43 31.00%  $                 41.01 N/A N/A
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H000X084H1C P1 Cassette, Continuous Heatshrink Tubin PC B  $       65.37 31.00%  $                 45.11 N/A N/A
H000X084H2C P1 Cassette, Continuous Heatshrink Tubin PC B  $       65.37 31.00%  $                 45.11 N/A N/A
H050X025H1T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     312.24 31.00%  $               215.45 N/A N/A
H050X025H1T-B ThermTrans, Heatshrink Tubing, Mil Grade RL B  $  1,365.40 31.00%  $               942.13 N/A N/A
H050X025H2T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     312.24 31.00%  $               215.45 N/A N/A
H050X025H3T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     312.24 31.00%  $               215.45 N/A N/A
H050X025H4T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     312.24 31.00%  $               215.45 N/A N/A
H050X034F1T ThermTrans, Heatshrink Tubing, Polyolefi RL B  $     387.60 31.00%  $               267.44 N/A N/A
H050X034H1T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     395.36 31.00%  $               272.80 N/A N/A
H050X034H1T-B ThermTrans, Heatshrink Tubing, Mil Grade RL B  $  1,729.61 31.00%  $            1,193.43 N/A N/A
H050X034H2T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     395.36 31.00%  $               272.80 N/A N/A
H050X034H3T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     395.36 31.00%  $               272.80 N/A N/A
H050X034H4T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     395.36 31.00%  $               272.80 N/A N/A
H050X044H1T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     535.20 31.00%  $               369.29 N/A N/A
H050X044H1T-B ThermTrans, Heatshrink Tubing, Mil Grade RL B  $  2,093.52 31.00%  $            1,444.53 N/A N/A
H050X044H2T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     535.20 31.00%  $               369.29 N/A N/A
H050X044H3T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     535.20 31.00%  $               369.29 N/A N/A
H050X044H4T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     535.20 31.00%  $               369.29 N/A N/A
H050X064H1T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     671.49 31.00%  $               463.33 N/A N/A
H050X064H1T-B ThermTrans, Heatshrink Tubing, Mil Grade RL B  $  2,930.88 31.00%  $            2,022.31 N/A N/A
H050X064H2T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     671.49 31.00%  $               463.33 N/A N/A
H050X064H3T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     671.49 31.00%  $               463.33 N/A N/A
H050X064H4T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     671.49 31.00%  $               463.33 N/A N/A
H075X025H1T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     283.56 31.00%  $               195.66 N/A N/A
H075X025H1T-B ThermTrans, Heatshrink Tubing, Mil Grade RL B  $  1,228.68 31.00%  $               847.79 N/A N/A
H075X025H2T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     283.56 31.00%  $               195.66 N/A N/A
H075X025H3T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     283.56 31.00%  $               195.66 N/A N/A
H075X025H4T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     283.56 31.00%  $               195.66 N/A N/A
H075X034H1T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     359.17 31.00%  $               247.83 N/A N/A
H075X034H1T-B ThermTrans, Heatshrink Tubing, Mil Grade RL B  $  1,555.96 31.00%  $            1,073.61 N/A N/A
H075X034H2T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     359.17 31.00%  $               247.83 N/A N/A
H075X034H3T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     359.17 31.00%  $               247.83 N/A N/A
H075X034H4T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     359.17 31.00%  $               247.83 N/A N/A
H075X044H1T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     434.83 31.00%  $               300.03 N/A N/A
H075X044H1T-B ThermTrans, Heatshrink Tubing, Mil Grade RL B  $  1,883.80 31.00%  $            1,299.82 N/A N/A
H075X044H2T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     434.83 31.00%  $               300.03 N/A N/A
H075X044H3T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     434.83 31.00%  $               300.03 N/A N/A
H075X044H4T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     434.83 31.00%  $               300.03 N/A N/A
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H1.5X2BL6 Slotted Hinged Duct,PVC,1.5"X2"X6',Black FT B  $         8.71 31.00%  $                   6.01 N/A N/A
H1.5X2LG6 Slotted Hinged Duct,PVC,1.5"X2"X6',Light FT B  $         8.71 31.00%  $                   6.01 N/A N/A
H1.5X2WH6 Slotted Hinged Duct,PVC,1.5"X2"X6',White FT B  $         8.71 31.00%  $                   6.01 N/A N/A
H1.5X3BL6 Slotted Hinged Duct,PVC,1.5"X3"X6',Black FT B  $       10.85 31.00%  $                   7.49 N/A N/A
H1.5X3LG6 Slotted Hinged Duct,PVC,1.5"X3"X6',Light FT B  $       10.85 31.00%  $                   7.49 N/A N/A
H1.5X3WH6 Slotted Hinged Duct,PVC,1.5"X3"X6',White FT B  $       10.85 31.00%  $                   7.49 N/A N/A
H100X025F1T ThermTrans, Heatshrink Tubing, Polyolefi RL B  $     306.12 31.00%  $               211.22 N/A N/A
H100X025H1C P1 Cassette, Heatshrink Tubing, Mil Grad PC B  $       58.75 31.00%  $                 40.54 N/A N/A
H100X025H1T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     312.24 31.00%  $               215.45 N/A N/A
H100X025H1T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     312.24 31.00%  $               215.45 N/A N/A
H100X025H1T-2-B ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $  1,365.40 31.00%  $               942.13 N/A N/A
H100X025H1T-B ThermTrans, Heatshrink Tubing, Mil Grade RL B  $  1,365.40 31.00%  $               942.13 N/A N/A
H100X025H2C P1 Cassette,Heatshrink Tubing, Mil Grade PC B  $       58.75 31.00%  $                 40.54 N/A N/A
H100X025H2T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     312.24 31.00%  $               215.45 N/A N/A
H100X025H2T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     312.24 31.00%  $               215.45 N/A N/A
H100X025H2T-2-B ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $  1,365.40 31.00%  $               942.13 N/A N/A
H100X025H3T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     312.24 31.00%  $               215.45 N/A N/A
H100X025H4T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     312.24 31.00%  $               215.45 N/A N/A
H100X025HFT-2 2-sided Halogen Free, Flame Retardant, L RL B  $     665.16 31.00%  $               458.96 N/A N/A
H100X025HGT-2 2-sided Halogen Free, Flame Retardant, L RL B  $     665.16 31.00%  $               458.96 N/A N/A
H100X025HST-2 Two-sided, fluid-resistant, heat shrink RL B  $     665.16 31.00%  $               458.96 N/A N/A
H100X034F1T ThermTrans, Heatshrink Tubing, Polyolefi RL B  $     387.60 31.00%  $               267.44 N/A N/A
H100X034H1C P1 Cassette, Heatshrink Tubing, Mil Grad PC B  $       64.50 31.00%  $                 44.51 N/A N/A
H100X034H1T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     395.36 31.00%  $               272.80 N/A N/A
H100X034H1T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     395.36 31.00%  $               272.80 N/A N/A
H100X034H1T-2-B ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $  1,729.61 31.00%  $            1,193.43 N/A N/A
H100X034H1T-B ThermTrans, Heatshrink Tubing, Mil Grade RL B  $  1,729.61 31.00%  $            1,193.43 N/A N/A
H100X034H2C P1 Cassette, Heatshrink Tubing, Mil Grad PC B  $       64.50 31.00%  $                 44.51 N/A N/A
H100X034H2T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     395.36 31.00%  $               272.80 N/A N/A
H100X034H2T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     395.36 31.00%  $               272.80 N/A N/A
H100X034H2T-2-B ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $  1,729.61 31.00%  $            1,193.43 N/A N/A
H100X034H3T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     395.36 31.00%  $               272.80 N/A N/A
H100X034H4T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     395.36 31.00%  $               272.80 N/A N/A
H100X034HFT-2 2-sided Halogen Free, Flame Retardant, L RL B  $     841.41 31.00%  $               580.57 N/A N/A
H100X034HGT-2 2-sided Halogen Free, Flame Retardant, L RL B  $     841.41 31.00%  $               580.57 N/A N/A
H100X034HST-2 Two-sided, fluid-resistant, heat shrink RL B  $     841.41 31.00%  $               580.57 N/A N/A
H100X044F2T ThermTrans, Heatshrink Tubing, Polyolefi RL B  $     524.71 31.00%  $               362.05 N/A N/A
H100X044H1C P1 Cassette, Heatshrink Tubing, Mil Grad PC B  $       77.42 31.00%  $                 53.42 N/A N/A
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H100X044H1T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     535.20 31.00%  $               369.29 N/A N/A
H100X044H1T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     535.20 31.00%  $               369.29 N/A N/A
H100X044H1T-2-B ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $  2,235.93 31.00%  $            1,542.79 N/A N/A
H100X044H1T-B ThermTrans, Heatshrink Tubing, Mil Grade RL B  $  2,235.93 31.00%  $            1,542.79 N/A N/A
H100X044H2C P1 Cassette, Heatshrink Tubing, Mil Grad PC B  $       77.42 31.00%  $                 53.42 N/A N/A
H100X044H2T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     535.20 31.00%  $               369.29 N/A N/A
H100X044H2T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     535.20 31.00%  $               369.29 N/A N/A
H100X044H2T-2-B ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $  2,235.93 31.00%  $            1,542.79 N/A N/A
H100X044H2T-B ThermTrans, Heatshrink Tubing, Mil Grade RL B  $  2,235.93 31.00%  $            1,542.79 N/A N/A
H100X044H3T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     535.20 31.00%  $               369.29 N/A N/A
H100X044H4T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     535.20 31.00%  $               369.29 N/A N/A
H100X044HFT-2 2-sided Halogen Free, Flame Retardant, L RL B  $  1,155.57 31.00%  $               797.34 N/A N/A
H100X044HGT-2 2-sided Halogen Free, Flame Retardant, L RL B  $  1,155.57 31.00%  $               797.34 N/A N/A
H100X044HST-2 Two-sided, fluid-resistant, heat shrink RL B  $  1,155.57 31.00%  $               797.34 N/A N/A
H100X064H1C P1 Cassette, Heatshrink Tubing, Mil Grad PC B  $       83.88 31.00%  $                 57.88 N/A N/A
H100X064H1T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     671.49 31.00%  $               463.33 N/A N/A
H100X064H1T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     671.49 31.00%  $               463.33 N/A N/A
H100X064H1T-2-B ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $  2,930.88 31.00%  $            2,022.31 N/A N/A
H100X064H1T-B ThermTrans, Heatshrink Tubing, Mil Grade RL B  $  2,930.88 31.00%  $            2,022.31 N/A N/A
H100X064H2C P1 Cassette, Heatshrink Tubing, Mil Grad PC B  $       83.88 31.00%  $                 57.88 N/A N/A
H100X064H2T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     671.49 31.00%  $               463.33 N/A N/A
H100X064H2T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     671.49 31.00%  $               463.33 N/A N/A
H100X064H2T-2-B ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $  2,930.88 31.00%  $            2,022.31 N/A N/A
H100X064H3T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     671.49 31.00%  $               463.33 N/A N/A
H100X064H4T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     671.49 31.00%  $               463.33 N/A N/A
H100X064HFT-2 2-sided Halogen Free, Flame Retardant, L RL B  $  1,205.12 31.00%  $               831.53 N/A N/A
H100X064HGT-2 2-sided Halogen Free, Flame Retardant, L RL B  $  1,205.12 31.00%  $               831.53 N/A N/A
H100X064HST-2 Two-sided, fluid-resistant, heat shrink RL B  $  1,205.12 31.00%  $               831.53 N/A N/A
H100X084H1C P1 Cassette, Heatshrink Tubing, Mil Grad PC B  $       88.61 31.00%  $                 61.14 N/A N/A
H100X084H1T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     703.27 31.00%  $               485.26 N/A N/A
H100X084H1T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     703.27 31.00%  $               485.26 N/A N/A
H100X084H1T-2-B ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $  3,059.25 31.00%  $            2,110.88 N/A N/A
H100X084H2C P1 Cassette, Heatshrink Tubing, Mil Grad PC B  $       88.61 31.00%  $                 61.14 N/A N/A
H100X084H2T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     703.27 31.00%  $               485.26 N/A N/A
H100X084H2T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     703.27 31.00%  $               485.26 N/A N/A
H100X084H2T-2-B ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $  3,059.25 31.00%  $            2,110.88 N/A N/A
H100X084H3T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     703.27 31.00%  $               485.26 N/A N/A
H100X084H4T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     703.27 31.00%  $               485.26 N/A N/A
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H100X084HFT-2 2-sided Halogen Free, Flame Retardant, L RL B  $  1,282.38 31.00%  $               884.84 N/A N/A
H100X084HGT-2 2-sided Halogen Free, Flame Retardant, L RL B  $  1,282.38 31.00%  $               884.84 N/A N/A
H100X084HST-2 Two-sided, fluid-resistant, heat shrink RL B  $  1,282.38 31.00%  $               884.84 N/A N/A
H100X122H1T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     406.30 31.00%  $               280.35 N/A N/A
H100X122H2T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     406.30 31.00%  $               280.35 N/A N/A
H100X165H1T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     493.47 31.00%  $               340.49 N/A N/A
H100X165H1T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     493.47 31.00%  $               340.49 N/A N/A
H100X165H2T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     493.47 31.00%  $               340.49 N/A N/A
H100X165H2T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     493.47 31.00%  $               340.49 N/A N/A
H100X165H3T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     493.47 31.00%  $               340.49 N/A N/A
H100X165H4T ThermTrans, Heat-Shrink Tubing, Mil Grad RL B  $     493.47 31.00%  $               340.49 N/A N/A
H100X165HFT-2 2-sided Halogen Free, Flame Retardant, L RL B  $  1,081.51 31.00%  $               746.24 N/A N/A
H100X165HGT-2 2-sided Halogen Free, Flame Retardant, L RL B  $  1,081.51 31.00%  $               746.24 N/A N/A
H100X165HST-2 Two-sided, fluid-resistant, heat shrink RL B  $  1,081.51 31.00%  $               746.24 N/A N/A
H150X025H1T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     283.56 31.00%  $               195.66 N/A N/A
H150X025H1T-B ThermTrans, Heatshrink Tubing, Mil Grade RL B  $  1,228.59 31.00%  $               847.73 N/A N/A
H150X025H2T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     283.56 31.00%  $               195.66 N/A N/A
H150X025H3T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     283.56 31.00%  $               195.66 N/A N/A
H150X025H4T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     283.56 31.00%  $               195.66 N/A N/A
H150X034H1T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     359.17 31.00%  $               247.83 N/A N/A
H150X034H1T-B ThermTrans, Heatshrink Tubing, Mil Grade RL B  $  1,607.52 31.00%  $            1,109.19 N/A N/A
H150X034H2T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     359.17 31.00%  $               247.83 N/A N/A
H150X034H3T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     359.17 31.00%  $               247.83 N/A N/A
H150X034H4T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     359.17 31.00%  $               247.83 N/A N/A
H150X044H1T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     434.83 31.00%  $               300.03 N/A N/A
H150X044H1T-B ThermTrans, Heatshrink Tubing, Mil Grade RL B  $  1,883.80 31.00%  $            1,299.82 N/A N/A
H150X044H2T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     434.83 31.00%  $               300.03 N/A N/A
H150X044H3T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     434.83 31.00%  $               300.03 N/A N/A
H150X044H4T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     434.83 31.00%  $               300.03 N/A N/A
H1B1B1A0A10AJA0 NEMA 5-15P, 15 AMP, SINGLE PH, 120V INPU PC B  $     264.55 31.0%  $               182.54 N/A N/A
H1B1B1C0A10AKA0 NEMA 5-20P, 20 AMP, SINGLE PH, 120V INPU PC B  $     295.66 31.0%  $               204.01 N/A N/A
H1B1B1D0A10AKA0 Basic, Horizontal, 120V; Single Phase, 2 PC B  $     318.90 31.0%  $               220.04 N/A N/A
H1B1B1L2N10AXA0 NEMA L6-30P, 30 AMP, SINGLE PH, 208V INP PC B  $     502.46 31.0%  $               346.70 N/A N/A
H1B1B1L2N10BCA0 Basic, Horizontal, 208V; Single Phase, 3 PC B  $     495.69 31.0%  $               342.03 N/A N/A
H1B1B1M2M10AKA0 Basic, Horizontal, 120V; Single Phase, 3 PC B  $     447.21 31.0%  $               308.57 N/A N/A
H1M1B1D0A10AKA0 Horizontal, (10) NEMA 5-20R , 120V / 20A PC B  $     918.77 31.0%  $               633.95 N/A N/A
H1M1B1L2N10AXA0 Horizontal, 10 C-13, 208V / 30A / Single PC B  $  1,010.78 31.0%  $               697.44 N/A N/A
H200X025H1T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     312.24 31.00%  $               215.45 N/A N/A
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H200X025H1T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     312.24 31.00%  $               215.45 N/A N/A
H200X025H1T-2-B ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $  1,352.27 31.00%  $               933.07 N/A N/A
H200X025H1T-B ThermTrans, Heatshrink Tubing, Mil Grade RL B  $  1,352.27 31.00%  $               933.07 N/A N/A
H200X025H2T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     312.24 31.0%  $               215.45 N/A N/A
H200X025H2T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     312.24 31.00%  $               215.45 N/A N/A
H200X025H2T-2-B ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $  1,352.27 31.00%  $               933.07 N/A N/A
H200X025H3T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     312.24 31.00%  $               215.45 N/A N/A
H200X025H4T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     312.24 31.00%  $               215.45 N/A N/A
H200X025HFT-2 2-sided Halogen Free, Flame Retardard, L RL B  $     665.16 31.00%  $               458.96 N/A N/A
H200X025HGT-2 2-sided Halogen-Free, Flame Retardant, L RL B  $     665.16 31.00%  $               458.96 N/A N/A
H200X025HST-2 Two-sided, fluid-resistant, heat shrink RL B  $     665.16 31.00%  $               458.96 N/A N/A
H200X034F2T ThermTrans, Heatshrink Tubing, Polyolefi RL B  $     387.60 31.00%  $               267.44 N/A N/A
H200X034H1T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     395.36 31.00%  $               272.80 N/A N/A
H200X034H1T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     395.36 31.0%  $               272.80 N/A N/A
H200X034H1T-2-B ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $  1,712.98 31.00%  $            1,181.96 N/A N/A
H200X034H1T-B ThermTrans, Heatshrink Tubing, Mil Grade RL B  $  1,712.98 31.00%  $            1,181.96 N/A N/A
H200X034H2T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     395.36 31.0%  $               272.80 N/A N/A
H200X034H2T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     395.36 31.00%  $               272.80 N/A N/A
H200X034H2T-2-B ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $  1,712.98 31.00%  $            1,181.96 N/A N/A
H200X034H3T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     395.36 31.00%  $               272.80 N/A N/A
H200X034H4T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     395.36 31.00%  $               272.80 N/A N/A
H200X034HFT-2 2-sided Halogen Free, Flame Retardant, L RL B  $     841.41 31.00%  $               580.57 N/A N/A
H200X034HGT-2 2-sided Halogen Free, Flame Retardant, L RL B  $     841.41 31.00%  $               580.57 N/A N/A
H200X034HST-2 Two-sided, fluid-resistant, heat shrink RL B  $     841.41 31.00%  $               580.57 N/A N/A
H200X044H1T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     535.20 31.00%  $               369.29 N/A N/A
H200X044H1T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     535.20 31.0%  $               369.29 N/A N/A
H200X044H1T-2-B ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $  2,073.39 31.00%  $            1,430.64 N/A N/A
H200X044H1T-B ThermTrans, Heatshrink Tubing, Mil Grade RL B  $  2,073.39 31.00%  $            1,430.64 N/A N/A
H200X044H2T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     535.20 31.00%  $               369.29 N/A N/A
H200X044H2T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     535.20 31.00%  $               369.29 N/A N/A
H200X044H2T-2-B ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $  2,073.39 31.00%  $            1,430.64 N/A N/A
H200X044H3T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     535.20 31.00%  $               369.29 N/A N/A
H200X044H4T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     535.20 31.00%  $               369.29 N/A N/A
H200X044HFT-2 2-sided Halogen Free, Flame Retardant, L RL B  $  1,155.57 31.00%  $               797.34 N/A N/A
H200X044HGT-2 2-sided Halogen Free, Flame Retardant, L RL B  $  1,155.57 31.00%  $               797.34 N/A N/A
H200X044HST-2 Two-sided, fluid-resistant, heat shrink RL B  $  1,155.57 31.00%  $               797.34 N/A N/A
H200X064F1T ThermTrans, Heatshrink Tubing, Polyolefi RL B  $     658.32 31.00%  $               454.24 N/A N/A
H200X064H1T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     671.49 31.00%  $               463.33 N/A N/A
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H200X064H1T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     671.49 31.0%  $               463.33 N/A N/A
H200X064H1T-2-B ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $  2,902.62 31.00%  $            2,002.81 N/A N/A
H200X064H1T-B ThermTrans, Heatshrink Tubing, Mil Grade RL B  $  2,902.62 31.00%  $            2,002.81 N/A N/A
H200X064H2T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     671.49 31.00%  $               463.33 N/A N/A
H200X064H2T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     671.49 31.00%  $               463.33 N/A N/A
H200X064H2T-2-B ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $  2,902.62 31.00%  $            2,002.81 N/A N/A
H200X064H3T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     671.49 31.00%  $               463.33 N/A N/A
H200X064H4T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     671.49 31.00%  $               463.33 N/A N/A
H200X064HFT-2 2-sided Halogen Free, Flame Retardant, L RL B  $  1,205.12 31.00%  $               831.53 N/A N/A
H200X064HGT-2 2-sided Halogen Free, Flame Retardant, L RL B  $  1,205.12 31.00%  $               831.53 N/A N/A
H200X064HST-2 Two-sided, fluid-resistant, heat shrink RL B  $  1,205.12 31.00%  $               831.53 N/A N/A
H200X084F2T ThermTrans, Heatshrink Tubing, Polyolefi RL B  $     689.48 31.00%  $               475.74 N/A N/A
H200X084H1T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     703.27 31.00%  $               485.26 N/A N/A
H200X084H1T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     703.27 31.0%  $               485.26 N/A N/A
H200X084H1T-2-B ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $  3,059.25 31.00%  $            2,110.88 N/A N/A
H200X084H2T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     703.27 31.00%  $               485.26 N/A N/A
H200X084H2T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     703.27 31.00%  $               485.26 N/A N/A
H200X084H2T-2-B ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $  3,059.25 31.00%  $            2,110.88 N/A N/A
H200X084H3T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     703.27 31.00%  $               485.26 N/A N/A
H200X084H4T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     703.27 31.00%  $               485.26 N/A N/A
H200X084HFT-2 2-sided Halogen Free, Flame Retardant, L RL B  $  1,282.38 31.00%  $               884.84 N/A N/A
H200X084HGT-2 2-sided Halogen Free, Flame Retardant, L RL B  $  1,282.38 31.00%  $               884.84 N/A N/A
H200X084HST-2 Two-sided, fluid-resistant, heat shrink RL B  $  1,282.38 31.00%  $               884.84 N/A N/A
H200X122H1T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     406.30 31.0%  $               280.35 N/A N/A
H200X122H2T-2 ThermTrans, 2-Sided Heatshrink Tubing, M RL B  $     406.30 31.00%  $               280.35 N/A N/A
H200X165F2T ThermTrans, Heatshrink Tubing, Polyolefi RL B  $     483.80 31.00%  $               333.82 N/A N/A
H200X165H1T ThermTrans, Heat-Shrink Tubing, Mil Grad RL B  $     493.47 31.00%  $               340.49 N/A N/A
H200X165H1T-2 ThermTrans, 2-Sided Heat-Shrink Tubing, RL B  $     493.47 31.0%  $               340.49 N/A N/A
H200X165H2T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     493.47 31.00%  $               340.49 N/A N/A
H200X165H2T-2 ThermTrans, 2-Sided Heat-Shrink Tubing, RL B  $     493.47 31.00%  $               340.49 N/A N/A
H200X165H3T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     493.47 31.00%  $               340.49 N/A N/A
H200X165H4T ThermTrans, Heatshrink Tubing, Mil Grade RL B  $     493.47 31.00%  $               340.49 N/A N/A
H200X165HFT-2 2-sided Halogen Free, Flame Retardant, L RL B  $  1,081.51 31.00%  $               746.24 N/A N/A
H200X165HGT-2 2-sided Halogen Free, Flame Retardant, L RL B  $  1,081.51 31.00%  $               746.24 N/A N/A
H200X165HST-2 Two-sided, fluid-resistant, heat shrink RL B  $  1,081.51 31.00%  $               746.24 N/A N/A
H200X240H1T ThermTrans, Heat-Shrink Tubing, Mil Grad RL B  $     237.79 31.0%  $               164.08 N/A N/A
H200X240H2T ThermTrans, Heat-Shrink Tubing, Mil Grad RL B  $     237.79 31.0%  $               164.08 N/A N/A
H2L13-2N-2 Copper Mechanical Lug, 2 Hole, 2 Barrel, PC B  $10,929.30 31.00%  $            7,541.22 N/A N/A
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H2L21-2N-2 Copper Mechanical Lug, 2 Hole, 2 Barrel, PC B  $14,255.17 31.00%  $            9,836.07 N/A N/A
H2L30-2N-1 Copper Mechanical Lug, 2 Hole, 2 Barrel, PC B  $24,558.72 31.00%  $          16,945.52 N/A N/A
H2L4-2N-X Copper Mechanical Lug, 2 Hole, 2 Barrel, PC B  $  6,687.72 31.00%  $            4,614.53 N/A N/A
H2L8-2N-2 Copper Mechanical Lug, 2 Hole, 2 Barrel, PC B  $  8,688.71 31.00%  $            5,995.21 N/A N/A
H2X2BL6 Slotted Hinged Duct,PVC,2"X2"X6',Black FT B  $         8.53 31.00%  $                   5.89 N/A N/A
H2X2LG6 Slotted Hinged Duct,PVC,2"X2"X6',Light G FT B  $         8.53 31.00%  $                   5.89 N/A N/A
H2X2OR6 Channel, Hinged, Slotted Wall, 2" x 2" ( FT A  $         7.18 31.00%  $                   4.95 N/A N/A
H2X2WH6 Slotted Hinged Duct,PVC,2"X,2"X6',White FT B  $         8.53 31.00%  $                   5.89 N/A N/A
H2X2YL6 Channel, Hinged, Slotted Wall, 2" x 2" ( FT A  $         7.18 31.00%  $                   4.95 N/A N/A
H2X3BL6 Slotted Hinged Duct,PVC,2"X3"X6',Black FT B  $       11.14 31.00%  $                   7.69 N/A N/A
H2X3LG6 Slotted Hinged Duct,PVC,2"X3"X6',Light G FT B  $       11.14 31.00%  $                   7.69 N/A N/A
H2X3WH6 Slotted Hinged Duct,PVC,2"X3"X6',White FT B  $       11.14 31.00%  $                   7.69 N/A N/A
H2X4BL6 Slotted Hinged Duct,PVC,2"X4"X6',Black FT B  $       13.43 31.00%  $                   9.27 N/A N/A
H2X4LG6 Slotted Hinged Duct,PVC,2"X4"X6',Light G FT B  $       13.43 31.00%  $                   9.27 N/A N/A
H2X4WH6 Slotted Hinged Duct,PVC,2"X4"X6',White FT B  $       13.43 31.00%  $                   9.27 N/A N/A
H3X3BL6 Slotted Hinged Duct,PVC,3"X3"X6',Black FT B  $       12.94 31.00%  $                   8.93 N/A N/A
H3X3LG6 Slotted Hinged Duct,PVC,3"X3"X6',Light G FT B  $       12.94 31.00%  $                   8.93 N/A N/A
H3X3WH6 Slotted Hinged Duct,PVC,3"X3"X6',White FT B  $       12.94 31.00%  $                   8.93 N/A N/A
H3X4BL6 Slotted Hinged Duct,PVC,3"X4"X6',Black FT B  $       16.04 31.00%  $                 11.07 N/A N/A
H3X4LG6 Slotted Hinged Duct,PVC,3"X4"X6',Light G FT B  $       16.04 31.00%  $                 11.07 N/A N/A
H3X4WH6 Slotted Hinged Duct,PVC,3"X4"X6',White FT B  $       16.04 31.00%  $                 11.07 N/A N/A
H4X4BL6 Slotted Hinged Duct,PVC,4"X4"X6',Black FT B  $       17.28 31.00%  $                 11.92 N/A N/A
H4X4LG6 Slotted Hinged Duct,PVC,4"X4"X6',Light G FT B  $       17.28 31.00%  $                 11.92 N/A N/A
H4X4OR6 Channel, Hinged, Slotted Wall, 4" x 4" ( FT A  $       17.86 31.00%  $                 12.32 N/A N/A
H4X4WH6 Slotted Hinged Duct,PVC,4"X4"X6',White FT B  $       17.28 31.00%  $                 11.92 N/A N/A
H4X4YL6 Channel, Hinged, Slotted Wall, 4" x 4" ( FT A  $       17.86 31.00%  $                 12.32 N/A N/A
HA0A1C0CA10E Horizontal (ATS) 20 A, 120 V, 10 NEMA 5- PC B  $     721.04 31.00%  $               497.52 N/A N/A
HA0A1D0CA10E1 Horizontal (ATS) 20 A, 120V, 10 NEMA 5-2 PC B  $     808.44 31.00%  $               557.82 N/A N/A
HA0A1M2CM10E1 Horizontal (ATS) 30 A, 120V, 10 NEMA 5-2 PC B  $     926.37 31.00%  $               639.20 N/A N/A
HA0B1E0CA1081 Horizontal (ATS) 20 A, 208V, 8 IEC C-13 PC B  $     805.05 31.00%  $               555.48 N/A N/A
HA0D2A0CA1081 Horizontal ATS 16 A, 230V, Eight C-13 an PC B  $     917.21 31.00%  $               632.87 N/A N/A
HA0D2U0CA1081 Horizontal ATS 16 A, 230V, Eight C-13 an PC B  $     815.68 31.00%  $               562.82 N/A N/A
HA1A1C0CA10E Horizontal (ATS) 30 A, 120V, 10 NEMA 5-2 PC B  $     992.38 31.00%  $               684.74 N/A N/A
HA1A1D0CA10E1 Horizontal (ATS) 20 Amp, 120V, 10 NEMA 5 PC B  $  1,087.09 31.00%  $               750.09 N/A N/A
HA1D2A0CA1081 Horizontal ATS 16 A, 230V, Eight C-13 an PC B  $  1,166.49 31.00%  $               804.88 N/A N/A
HA1D2U0CA1081 Horizontal ATS 16 A, 230V, Eight C-13 an PC B  $  1,058.79 31.00%  $               730.57 N/A N/A
HB0A1M2BN12E1 1 RU Horizontal, (12) 6-20R Power Outlet PC B  $     471.24 31.00%  $               325.16 N/A N/A
HB0B1E1BN12H1 1 RU Horizontal, (12) 6-20R Power Outlet PC B  $     496.76 31.00%  $               342.76 N/A N/A
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HB0B1F0BA08W1 1 RU Horizontal, Mixed (4) C-13 & (4) C- PC B  $     274.17 31.00%  $               189.18 N/A N/A
HB0B1L0BA06L1 1 RU Horizontal, (6) L6-20R Power Outlet PC B  $     762.25 31.00%  $               525.95 N/A N/A
HB0B1L4BT08W1 1 RU Horizontal, Mixed (4) C-13 & (4) C- PC B  $     327.48 31.00%  $               225.96 N/A N/A
HB0B1L4BT10M1 1 RU Horizontal, (10) C-13 Power Outlet PC B  $     355.93 31.00%  $               245.59 N/A N/A
HB0B1L4BT16M1 Power Strip Horizontal, 30 A, 16 IEC C-1 PC B  $     478.00 31.00%  $               329.82 N/A N/A
HB0D2A0BA08W1 1 RU Horizontal, Mixed (4) C-13 & (4) C- PC B  $     360.39 31.00%  $               248.67 N/A N/A
HB0D2A0BA10M1 1 RU Horizontal, (10) C-13, 230V, 16A Si PC B  $     448.35 31.00%  $               309.36 N/A N/A
HB0D2B2BM12M1 1 RU, (12) C-13 Horizontal, 230V / 32A / PC B  $     744.71 31.00%  $               513.85 N/A N/A
HB0D2C3BN09N1 1 RU, (9) C-19 Horizontal, 230V / 48A / PC B  $  2,118.14 31.00%  $            1,461.52 N/A N/A
HB0D2J0AA10M1 1 RU Horizontal, (10) C-13, 230V, 16A  S PC B  $     340.32 31.00%  $               234.82 N/A N/A
HB1A1M2BN12E1 1 RU Horizontal, (12) 5-20R Metered Powe PC B  $     735.94 31.00%  $               507.80 N/A N/A
HB1A1M2BT10M1 1 RU Horizontal, (10) C-13, Metered, 120 PC B  $     646.90 31.00%  $               446.36 N/A N/A
HB1B1E0BA06J1 2 RU Horizontal, (6) L6-20R, Metered Pow PC B  $     945.66 31.00%  $               652.51 N/A N/A
HB1B1E0BA08W1 1 RU Horizontal, Mixed (4) C-13 & (4) C- PC B  $     577.19 31.00%  $               398.26 N/A N/A
HB1B1F0BA06J1 2 RU Horizontal, (6) L6-20R, Metered Pow PC B  $     948.58 31.00%  $               654.52 N/A N/A
HB1B1F0BA08W1 1 RU Horizontal, Mixed (4) C-13 & (4) C- PC B  $     580.12 31.00%  $               400.28 N/A N/A
HB1B1L4BT08W1 1 RU Horizontal, Mixed (4) C-13 & (4) C- PC B  $     591.36 31.00%  $               408.04 N/A N/A
HB1B1L4BT10M1 Power Strip Vertical or Horizontal, 30 A PC B  $     676.93 31.00%  $               467.08 N/A N/A
HB1B1L4BT16M1 Horizontal 30 Amp, 16 IEC Outlet w Power PC B  $     829.92 31.00%  $               572.64 N/A N/A
HB1B2J0AA10M1 Horizontal power strip with a 20 A, 120/ PC B  $     567.54 31.00%  $               391.60 N/A N/A
HB1D2A0BA08W1 1 RU Horizontal, Mixed (4) C-13 & (4) C- PC B  $     628.45 31.00%  $               433.63 N/A N/A
HB1D2A0BA10M1 1 RU Horizontal, (10) C-13, Metered POU PC B  $     743.06 31.00%  $               512.71 N/A N/A
HB1D2B2BM12M1 1 RU Horizontal, (12) C-13, Metered, 230 PC B  $     927.48 31.00%  $               639.96 N/A N/A
HB1D2J0AA10M1 1 RU Horizontal, (10) C-13, Metered POU PC B  $     570.37 31.00%  $               393.56 N/A N/A
HBN.75-T Harness Board Nail, Standard, .75" (19.1 PC B  $       55.82 31.00%  $                 38.52 N/A N/A
HBN1.5-T Harness Board Nail, Standard, 1.5" (38.1 PC B  $       58.96 31.00%  $                 40.68 N/A N/A
HBN1-T Harness Board Nail, Standard, 1.0" (25.4 PC B  $       57.38 31.00%  $                 39.59 N/A N/A
HBN2.5-T Harness Board Nail, Standard, 2.5" (63.5 PC B  $       61.82 31.00%  $                 42.66 N/A N/A
HBN2-T Harness Board Nail, Standard, 2.0" (50.8 PC B  $       60.10 31.00%  $                 41.47 N/A N/A
HBN3-T Harness Board Nail, Standard, 3.0" (76.2 PC B  $       75.95 31.00%  $                 52.41 N/A N/A
HBN4-T Harness Board Nail, Standard, 4.0" (101. PC B  $       87.77 31.00%  $                 60.56 N/A N/A
HC1.5BL6 Hinged Duct Cover, PVC,1.5"W X 6',Black FT B  $         2.05 31.00%  $                   1.41 N/A N/A
HC1.5LG6 Hinged Duct Cover, PVC,1.5"W X 6',Light FT B  $         2.05 31.00%  $                   1.41 N/A N/A
HC1.5WH6 Hinged Duct Cover, PVC,1.5"W X 6',White FT B  $         2.05 31.00%  $                   1.41 N/A N/A
HC13-3 Copper Mechanical Splice, 2-Set Screw, I PC B  $  5,621.14 31.00%  $            3,878.59 N/A N/A
HC21-1 Copper Mechanical Splice, 2-Set Screw, I PC B  $  8,094.56 31.00%  $            5,585.25 N/A N/A
HC2BL6 Hinged Duct Cover, PVC,2"W X 6',Black FT B  $         2.50 31.00%  $                   1.73 N/A N/A
HC2LG6 Hinged Duct Cover, PVC,2"W X 6',LGray FT B  $         2.50 31.00%  $                   1.73 N/A N/A
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HC2OR6 Channel Cover, Hinged, Snap-On, 2" x 2" FT A  $         2.10 31.00%  $                   1.45 N/A N/A
HC2WH6 Hinged Duct Cover, PVC,2"W X 6',White FT B  $         2.50 31.00%  $                   1.73 N/A N/A
HC2YL6 Channel Cover, Hinged, Snap-On, 2" x 2" FT A  $         2.10 31.00%  $                   1.45 N/A N/A
HC30-1 Copper Mechanical Splice, 2-Set Screw, I PC B  $12,756.40 31.00%  $            8,801.92 N/A N/A
HC3BL6 Hinged Duct Cover, PVC,3"W X 6',Black FT B  $         3.83 31.00%  $                   2.64 N/A N/A
HC3LG6 Hinged Duct Cover, PVC,3"W X 6',Light Gr FT B  $         3.83 31.00%  $                   2.64 N/A N/A
HC3WH6 Hinged Duct Cover, PVC,3"W X 6',White FT B  $         3.83 31.00%  $                   2.64 N/A N/A
HC4-3 Copper Mechanical Splice, 2-Set Screw, I PC B  $  3,185.50 31.00%  $            2,198.00 N/A N/A
HC4BL6 Hinged Duct Cover, PVC,4"W X 6',Black FT B  $         4.62 31.00%  $                   3.19 N/A N/A
HC4LG6 Hinged Duct Cover, PVC,4"W X 6',LGray FT B  $         4.62 31.00%  $                   3.19 N/A N/A
HC4OR6 Channel Cover, Hinged, Snap-On, 4" x 4" FT A  $         6.35 31.00%  $                   4.38 N/A N/A
HC4WH6 Hinged Duct Cover, PVC,4"W X 6',White FT B  $         4.62 31.00%  $                   3.19 N/A N/A
HC4YL6 Channel Cover, Hinged, Snap-On, 4" x 4" FT A  $         6.35 31.00%  $                   4.38 N/A N/A
HC50-1 Copper Mechanical Splice, 2-Set Screw, I PC B  $18,975.90 31.00%  $          13,093.37 N/A N/A
HC8-3 Copper Mechanical Splice, 2-Set Screw, I PC B  $  3,729.77 31.00%  $            2,573.54 N/A N/A
HCAG04B06-C20 Harness Clip Gasket PC B  $       23.45 31.00%  $                 16.18 N/A N/A
HCAG04B06-D20 Harness Clip With Push Mount PC B  $     146.52 31.00%  $               101.10 N/A N/A
HCAG04B06-VM20 Harness Clip Gasket PC B  $     146.52 31.00%  $               101.10 N/A N/A
HCAG05C07-D20 Harness Clip With Push Mount PC B  $     158.57 31.00%  $               109.41 N/A N/A
HCAG05C07-VM20 Harness Clip Gasket PC B  $     158.57 31.00%  $               109.41 N/A N/A
HCME04Y09-C30 Harness Clip Edge Mount, .16" - .35" (4. PC B  $       38.45 31.00%  $                 26.53 N/A N/A
HCME04Y09-M30 Harness Clip Edge Mount, .16" - .35" (4. PC B  $     114.93 31.00%  $                 79.30 N/A N/A
HCME06A12-C130 Harness Clip Edge Mount, .24" - .47" (5. PC B  $       17.34 31.00%  $                 11.96 N/A N/A
HCME06A12-M130 Harness Clip Edge Mount, .24" - .47" (5. PC B  $     114.75 31.00%  $                 79.18 N/A N/A
HCME06A12-VM130 Harness Clip Edge Mount, .24" - .47" (5. PC B  $     263.05 31.00%  $               181.50 N/A N/A
HCME06Y12-M30 Harness Clip Edge Mount, .16" - .35" (4. PC B  $     143.00 31.00%  $                 98.67 N/A N/A
HCMP06B12-C20 Harness Clip Winged Push Mount, Ver, .24 PC B  $       22.51 31.0%  $                 15.53 N/A N/A
HCMP06B12-M130 Harness Clip Winged Push Mount, Ver, .24 PC B  $     183.26 31.00%  $               126.45 N/A N/A
HCMP06B12-M20 Harness Clip Winged Push Mount, Ver, .24 PC B  $     143.73 31.00%  $                 99.17 N/A N/A
HCMP06B12-M30 Harness Clip Winged Push Mount, Ver, .24 PC B  $     153.49 31.00%  $               105.91 N/A N/A
HCMP06C12-C20 Harness Clip Winged Push Mount, Hor, .24 PC B  $       21.37 31.00%  $                 14.75 N/A N/A
HCMP06C12-C30 Harness Clip Winged Push Mount, Hor, .24 PC B  $       29.40 31.00%  $                 20.29 N/A N/A
HCMP06C12-M20 Harness Clip Winged Push Mount, Hor, .24 PC B  $     131.49 31.00%  $                 90.73 N/A N/A
HCMP06C12-M30 Harness Clip Winged Push Mount, Hor, .24 PC B  $     153.17 31.00%  $               105.69 N/A N/A
HCMP06E16-M30 Harness Clip Winged Push Mount PC B  $     315.74 31.00%  $               217.86 N/A N/A
HCMU04C13-M20 Harness Clip Harness Clip With Anchor PC B  $     131.49 31.00%  $                 90.73 N/A N/A
HCMU04C13-VM20 Harness Clip Harness Clip With Anchor PC B  $     135.75 31.00%  $                 93.67 N/A N/A
HDCRT High Density Connector Removal Tool PC B  $     413.67 31.00%  $               285.43 N/A N/A
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HDFMSJSC-EB 90/10 Singlemode Wideband Fiber Optic Sp PC B  $  1,452.95 31.00%  $            1,002.54 N/A N/A
HHL13-2N-5 Copper Mechanical Lug, 2 Hole, Tandem, N PC B  $  8,635.08 31.00%  $            5,958.21 N/A N/A
HHL21-2N-5 Copper Mechanical Lug, 2 Hole, Tandem, N PC B  $11,587.19 31.00%  $            7,995.16 N/A N/A
HHL30-2N-1 Copper Mechanical Lug, 2 Hole, Tandem, N PC B  $19,100.01 31.00%  $          13,179.01 N/A N/A
HHL8-2N-X Copper Mechanical Lug, 2 Hole, Tandem, N PC B  $  7,241.06 31.00%  $            4,996.33 N/A N/A
HL1-2-25-X Copper Mechanical Lug, 2 Hole, Internal PC B  $  3,026.41 31.00%  $            2,088.22 N/A N/A
HL1-25-X Copper Mechanical Lug, 1 Hole, Internal PC B  $  1,482.55 31.00%  $            1,022.96 N/A N/A
HL13-1-5 Copper Mechanical Lug, 1 Hole, Internal PC B  $  4,079.78 31.00%  $            2,815.05 N/A N/A
HL13-2-5 Copper Mechanical Lug, 2 Hole, Internal PC B  $  4,806.97 31.00%  $            3,316.81 N/A N/A
HL13-2N-5 Copper Mechanical Lug, 2 Hole, NEMA, #1 PC B  $  4,647.87 31.00%  $            3,207.03 N/A N/A
HL21-1-5 Copper Mechanical Lug, 1 Hole, Internal PC B  $  5,574.43 31.00%  $            3,846.36 N/A N/A
HL21-2-5 Copper Mechanical Lug, 2 Hole, Internal PC B  $  5,984.14 31.00%  $            4,129.06 N/A N/A
HL21-2N-5 Copper Mechanical Lug, 2 Hole, NEMA, 2/0 PC B  $  6,343.19 31.00%  $            4,376.80 N/A N/A
HL30-1-2 Copper Mechanical Lug, 1 Hole, Internal PC B  $  8,150.30 31.00%  $            5,623.71 N/A N/A
HL30-2-2 Copper Mechanical Lug, 2 Hole, Internal PC B  $  8,728.12 31.00%  $            6,022.40 N/A N/A
HL30-2N-2 Copper Mechanical Lug, 2 Hole, NEMA, 4/0 PC B  $  9,107.58 31.00%  $            6,284.23 N/A N/A
HL4-1-X Copper Mechanical Lug, 1 Hole, Internal PC B  $  1,832.37 31.00%  $            1,264.34 N/A N/A
HL4-2-X Copper Mechanical Lug, 2 Hole, Internal PC B  $  3,018.99 31.00%  $            2,083.10 N/A N/A
HL50-1-2 Copper Mechanical Lug, 1 Hole, Internal PC B  $10,795.13 31.00%  $            7,448.64 N/A N/A
HL50-2-2 Copper Mechanical Lug, 2 Hole, Internal PC B  $11,561.65 31.00%  $            7,977.54 N/A N/A
HL8-1-X Copper Mechanical Lug, 1 Hole, Internal PC B  $  2,603.23 31.00%  $            1,796.23 N/A N/A
HL8-2N-X Copper Mechanical Lug, 2 Hole, NEMA, #4 PC B  $  3,350.90 31.00%  $            2,312.12 N/A N/A
HL8-2-X Copper Mechanical Lug, 2 Hole, Internal PC B  $  3,352.21 31.00%  $            2,313.02 N/A N/A
HLA13-1-90-5 Copper Mechanical Lug, 1 Hole, 90°, #1 PC B  $  4,146.01 31.00%  $            2,860.75 N/A N/A
HLA21-1-90-5 Copper Mechanical Lug, 1 Hole, 90°, 2/0 PC B  $  4,618.93 31.00%  $            3,187.06 N/A N/A
HLA4-1-90-X Copper Mechanical Lug, 1 Hole, 90°, #8 PC B  $  3,260.24 31.00%  $            2,249.57 N/A N/A
HLA8-1-90-X Copper Mechanical Lug, 1 Hole, 90°, #4 PC B  $  3,929.40 31.00%  $            2,711.29 N/A N/A
HLB4-1-X Copper Mechanical Lug, 1 Hole, Straight PC B  $  2,328.65 31.00%  $            1,606.77 N/A N/A
HLC3S-X0 Hook & Loop Tie, Cinch, 12.0"L (305mm), PC B  $     262.23 31.00%  $               180.94 N/A N/A
HLC5S-X0 Hook & Loop Tie, Cinch, 18.0"L (457mm), PC B  $     321.29 31.00%  $               221.69 N/A N/A
HLS1.5S-X0 Hook & Loop Tie, Strip, 6.0"L (152mm), . PC B  $     136.02 31.00%  $                 93.85 N/A N/A
HLS1.5S-X10 Hook & Loop Tie, Strip, 6.0"L (152mm), . PC B  $     136.02 31.00%  $                 93.85 N/A N/A
HLS1.5S-X2 Hook & Loop Tie, Strip, 6.0"L (152mm), . PC B  $     136.02 31.00%  $                 93.85 N/A N/A
HLS1.5S-X3 Hook & Loop Tie, Strip, 6.0"L (152mm), . PC B  $     136.02 31.00%  $                 93.85 N/A N/A
HLS1.5S-X4 Hook & Loop Tie, Strip, 6.0"L (152mm), . PC B  $     136.02 31.00%  $                 93.85 N/A N/A
HLS1.5S-X5 Hook & Loop Tie, Strip, 6.0"L (152mm), . PC B  $     136.02 31.00%  $                 93.85 N/A N/A
HLS1.5S-X6 Hook & Loop Tie, Strip, 6.0"L (152mm), . PC B  $     136.02 31.00%  $                 93.85 N/A N/A
HLS1.5S-X8 Hook & Loop Tie, Strip, 6.0"L (152mm), . PC B  $     136.02 31.00%  $                 93.85 N/A N/A

6151 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

HLS-15R0 HOOK & LOOP TIE 180" 50LB CAN BE CUT TO 
DESIRED LENGTHS .75" W BLACK 15'/RL ROHS RL B  $       21.74 31.0%  $                 15.00 N/A N/A

HLS3S-X0 Hook & Loop Tie, Strip, 12.0"L (305mm), PC B  $     226.86 31.00%  $               156.53 N/A N/A
HLS3S-X10 Hook & Loop Tie, Strip, 12.0"L (305mm), PC B  $     226.86 31.00%  $               156.53 N/A N/A
HLS3S-X2 Hook & Loop Tie, Strip, 12.0"L (305mm), PC B  $     226.86 31.00%  $               156.53 N/A N/A
HLS3S-X3 Hook & Loop Tie, Strip, 12.0"L (305mm), PC B  $     226.86 31.00%  $               156.53 N/A N/A
HLS3S-X4 Hook & Loop Tie, Strip, 12.0"L (305mm), PC B  $     226.86 31.00%  $               156.53 N/A N/A
HLS3S-X5 Hook & Loop Tie, Strip, 12.0"L (305mm), PC B  $     226.86 31.00%  $               156.53 N/A N/A
HLS3S-X6 Hook & Loop Tie, Strip, 12.0"L (305mm), PC B  $     226.86 31.00%  $               156.53 N/A N/A
HLS3S-X8 Hook & Loop Tie, Strip, 12.0"L (305mm), PC B  $     226.86 31.00%  $               156.53 N/A N/A
HLS5S-X0 Hook & Loop Tie, Strip, Black 18.0"L (45 PC B  $     330.56 31.00%  $               228.09 N/A N/A
HLS5S-X10 Hook & Loop Tie, Strip, Black 18.0"L (45 PC B  $     330.56 31.00%  $               228.09 N/A N/A
HLS5S-X2 Hook & Loop Tie, Strip, Black 18.0"L (45 PC B  $     330.56 31.00%  $               228.09 N/A N/A
HLS5S-X3 Hook & Loop Tie, Strip, Black 18.0"L (45 PC B  $     330.56 31.00%  $               228.09 N/A N/A
HLS5S-X4 Hook & Loop Tie, Strip, Black 18.0"L (45 PC B  $     330.56 31.00%  $               228.09 N/A N/A
HLS5S-X5 Hook & Loop Tie, Strip, Black 18.0"L (45 PC B  $     330.56 31.00%  $               228.09 N/A N/A
HLS5S-X6 Hook & Loop Tie, Strip, Black 18.0"L (45 PC B  $     330.56 31.00%  $               228.09 N/A N/A
HLS5S-X8 Hook & Loop Tie, Strip, Black 18.0"L (45 PC B  $     330.56 31.00%  $               228.09 N/A N/A
HLSP1.5S-X0 Hook &amp; Loop Tie, Plenum Strip, 6.0"L PC B  $     165.06 31.00%  $               113.89 N/A N/A
HLSP1.5S-X12 Hook & Loop Tie, Plenum Strip, 6.0"L (15 PC B  $     165.06 31.00%  $               113.89 N/A N/A
HLSP3S-X0 Hook & Loop Tie, Plenum Strip, 12.0"L (3 PC B  $     333.47 31.00%  $               230.09 N/A N/A
HLSP3S-X12 Hook & Loop Tie, Plenum Strip, 12.0"L (3 PC B  $     333.47 31.00%  $               230.09 N/A N/A
HLSP5S-X0 Hook & Loop Tie, Plenum Strip, 18.0"L (4 PC B  $     416.78 31.00%  $               287.58 N/A N/A
HLSP5S-X12 Hook & Loop Tie, Plenum Strip, 18.0"L (4 PC B  $     416.78 31.00%  $               287.58 N/A N/A
HLT2I-M0 Hook and Loop Cable Ties, 8.00 inches le RL B  $  1,432.02 31.00%  $               988.09 N/A N/A
HLT2I-X0 Hook & Loop Tie, Loop Style, 8.0"L (203m PC B  $     156.83 31.00%  $               108.21 N/A N/A
HLT2I-X10 Hook & Loop Tie, Loop Style, 8.0"L (203m PC B  $     157.50 31.00%  $               108.68 N/A N/A
HLT2I-X2 Hook & Loop Tie, Loop Style, 8.0"L (203m PC B  $     157.50 31.00%  $               108.68 N/A N/A
HLT2I-X3 Hook & Loop Tie, Loop Style, 8.0"L (203m PC B  $     157.50 31.00%  $               108.68 N/A N/A
HLT2I-X4 Hook & Loop Tie, Loop Style, 8.0"L (203m PC B  $     157.50 31.00%  $               108.68 N/A N/A
HLT2I-X5 Hook & Loop Tie, Loop Style, 8.0"L (203m PC B  $     157.50 31.00%  $               108.68 N/A N/A
HLT2I-X6 Hook & Loop Tie, Loop Style, 8.0"L (203m PC B  $     157.50 31.00%  $               108.68 N/A N/A
HLT2I-X8 Hook & Loop Tie, Loop Style, 8.0"L (203m PC B  $     157.50 31.00%  $               108.68 N/A N/A
HLT3I-M0 Hook and Loop Cable Ties, 12.00 inches l RL B  $  1,833.58 31.00%  $            1,265.17 N/A N/A
HLT3I-X0 Hook & Loop Tie, Loop Style, 12.0"L (305 PC B  $     203.74 31.00%  $               140.58 N/A N/A
HLT3I-X10 Hook & Loop Tie, Loop Style, 12.0"L (305 PC B  $     204.31 31.00%  $               140.97 N/A N/A
HLT3I-X2 Hook & Loop Tie, Loop Style, 12.0"L (305 PC B  $     204.31 31.00%  $               140.97 N/A N/A
HLT3I-X3 Hook & Loop Tie, Loop Style, 12.0"L (305 PC B  $     204.31 31.00%  $               140.97 N/A N/A
HLT3I-X4 Hook & Loop Tie, Loop Style, 12.0"L (305 PC B  $     204.31 31.00%  $               140.97 N/A N/A
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HLT3I-X5 Hook & Loop Tie, Loop Style, 12.0"L (305 PC B  $     204.31 31.00%  $               140.97 N/A N/A
HLT3I-X6 Hook & Loop Tie, Loop Style, 12.0"L (305 PC B  $     204.31 31.00%  $               140.97 N/A N/A
HLT3I-X8 Hook & Loop Tie, Loop Style, 12.0"L (305 PC B  $     204.31 31.00%  $               140.97 N/A N/A
HLTP2I-X0 Hook & Loop Tie, Plenum Loop Style, 8.0" PC B  $     191.21 31.00%  $               131.93 N/A N/A
HLTP2I-X12 Hook & Loop Tie, Plenum Loop Style, 8.0" PC B  $     191.21 31.00%  $               131.93 N/A N/A
HLTP3I-X0 Hook & Loop Tie, Plenum Loop Style, 12.0 PC B  $     248.08 31.00%  $               171.18 N/A N/A
HLTP3I-X12 Hook & Loop Tie, Plenum Loop Style, 12.0 PC B  $     248.08 31.00%  $               171.18 N/A N/A
HLTT1.5S-C20 Low profile Hook & Loop Tape-Ty Cable Ti PK B  $     147.96 31.00%  $               102.09 N/A N/A
HLTT1.5S-Q20 Low profile Hook & Loop Tape-Ty Cable Ti PK B  $       40.69 31.00%  $                 28.08 N/A N/A
HLWM1.5S-X0 Marker "Write On" Hook and Loop Cable Ti PC B  $     183.61 31.00%  $               126.69 N/A N/A
HLWM3S-X0 Marker "Write On" Hook and Loop Cable Ti PC B  $     249.55 31.00%  $               172.19 N/A N/A
HN1.5X2LG6 Hinged Duct, Narrow Finger FT B  $         8.71 31.00%  $                   6.01 N/A N/A
HN1.5X2WH6 Hinged Duct, Narrow Finger FT B  $         8.71 31.00%  $                   6.01 N/A N/A
HN1.5X3LG6 Hinged Duct, Narrow Finger FT B  $       10.85 31.00%  $                   7.49 N/A N/A
HN1.5X3WH6 Hinged Duct, Narrow Finger FT B  $       10.85 31.00%  $                   7.49 N/A N/A
HN2X2LG6 Hinged Duct, Narrow Finger FT B  $         8.53 31.00%  $                   5.89 N/A N/A
HN2X2WH6 Hinged Duct, Narrow Finger FT B  $         8.53 31.00%  $                   5.89 N/A N/A
HN2X3LG6 Hinged Duct, Narrow Finger FT B  $       11.14 31.00%  $                   7.69 N/A N/A
HN2X3WH6 Hinged Duct, Narrow Finger FT B  $       11.14 31.00%  $                   7.69 N/A N/A
HN2X4LG6 Hinged Duct, Narrow Finger FT B  $       13.43 31.00%  $                   9.27 N/A N/A
HN2X4WH6 Hinged Duct, Narrow Finger FT B  $       13.43 31.00%  $                   9.27 N/A N/A
HN3X3LG6 Hinged Duct, Narrow Finger FT B  $       12.94 31.00%  $                   8.93 N/A N/A
HN3X3WH6 Hinged Duct, Narrow Finger FT B  $       12.94 31.00%  $                   8.93 N/A N/A
HN3X4LG6 Hinged Duct, Narrow Finger FT B  $       16.04 31.00%  $                 11.07 N/A N/A
HN3X4WH6 Hinged Duct, Narrow Finger FT B  $       16.04 31.00%  $                 11.07 N/A N/A
HN4X4LG6 Hinged Duct, Narrow Finger FT B  $       17.28 31.00%  $                 11.92 N/A N/A
HN4X4WH6 Hinged Duct, Narrow Finger FT B  $       17.28 31.00%  $                 11.92 N/A N/A
HNLW12 1/2-13 Hex Nuts and 1/2 Inch Lockwashers PC B  $         0.52 31.00%  $                   0.36 N/A N/A
HNLW12M 12mm Hex Nuts and 12mm Lockwashers PC B  $         0.62 31.00%  $                   0.43 N/A N/A
HS1.5X2LG6NM Solid Hinged Duct,PVC,1.5"X2"X6',Light G FT B  $         8.28 31.00%  $                   5.71 N/A N/A
HS1.5X2WH6NM Solid Hinged Duct,PVC,1.5"X2"X6',White,N FT B  $         8.28 31.00%  $                   5.71 N/A N/A
HS1.5X3BL6NM Solid Hinged Duct,PVC,1.5"X3"X6',Black FT B  $       10.43 31.00%  $                   7.20 N/A N/A
HS1.5X3LG6NM Solid Hinged Duct,PVC,1.5"X3"X6',Light G FT B  $       10.43 31.00%  $                   7.20 N/A N/A
HS1.5X3WH6NM Solid Hinged Duct,PVC,1.5"X3"X6',White,N FT B  $       10.43 31.00%  $                   7.20 N/A N/A
HS2X2BL6 Channel, Hinged, Solid, Mtg. Holes, 2" x FT A  $         6.60 31.00%  $                   4.55 N/A N/A
HS2X2BL6NM Channel, Hinged, Solid, No Mtg. Holes, 2 FT A  $         6.28 31.00%  $                   4.33 N/A N/A
HS2X2LG6NM Solid Hinged Duct,PVC,2"X2"X6',Light Gra FT B  $         7.53 31.00%  $                   5.20 N/A N/A
HS2X2OR6 Channel, Hinged, Solid, Mtg. Holes, 2" x FT A  $         6.60 31.00%  $                   4.55 N/A N/A

6153 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

HS2X2OR6NM Channel, Hinged, Solid, No Mtg. Holes, 2 FT A  $         6.28 31.00%  $                   4.33 N/A N/A
HS2X2WH6NM Solid Hinged Duct,PVC,2"X2"X6',White,NM FT B  $         7.53 31.00%  $                   5.20 N/A N/A
HS2X2YL6 Channel, Hinged, Solid, Mtg. Holes, 2" x FT A  $         6.60 31.00%  $                   4.55 N/A N/A
HS2X2YL6NM Channel, Hinged, Solid, No Mtg. Holes, 2 FT A  $         6.28 31.00%  $                   4.33 N/A N/A
HS2X3LG6NM Solid Hinged Duct,PVC,2X3X6',LGRY,NM FT B  $         9.77 31.00%  $                   6.74 N/A N/A
HS2X3WH6NM Solid Hinged Duct,PVC,2X3X6',WHT,NM FT B  $         9.77 31.00%  $                   6.74 N/A N/A
HS2X4BL6NM Solid Hinged Duct,PVC,2"X4"X6',Black FT B  $       11.41 31.00%  $                   7.87 N/A N/A
HS2X4LG6NM Solid Hinged Duct,PVC,2X4X6',LGRY,NM FT B  $       11.41 31.00%  $                   7.87 N/A N/A
HS2X4WH6NM Solid Hinged Duct,PVC,2X4X6',WHT,NM FT B  $       11.41 31.00%  $                   7.87 N/A N/A
HS3X3BL6NM Hinged Duct Solid, No Mounting Holes FT B  $       11.22 31.00%  $                   7.74 N/A N/A
HS3X3LG6NM Solid Hinged Duct,PVC,3X3X6',LGRY,NM FT B  $       11.22 31.00%  $                   7.74 N/A N/A
HS3X3WH6NM Solid Hinged Duct,PVC,3X3X6',WHT,NM FT B  $       11.22 31.00%  $                   7.74 N/A N/A
HS3X4BL6NM Solid Hinged Duct,PVC,3"X4"X6',Black FT B  $       13.62 31.00%  $                   9.40 N/A N/A
HS3X4LG6NM Solid Hinged Duct,PVC,3X4X6',LGRY,NM FT B  $       13.62 31.00%  $                   9.40 N/A N/A
HS3X4WH6NM Solid Hinged Duct,PVC,3X4X6',WHT,NM FT B  $       13.62 31.00%  $                   9.40 N/A N/A
HS4X4BL6 Solid Hinged Duct,PVC,4X4X6',BLK FT B  $       15.90 31.00%  $                 10.97 N/A N/A
HS4X4BL6NM Solid Hinged Duct,PVC,4X4X6',BLK,NM FT B  $       15.11 31.00%  $                 10.43 N/A N/A
HS4X4LG6NM Solid Hinged Duct,PVC,4X4X6',LGRY,NM FT B  $       15.11 31.00%  $                 10.43 N/A N/A
HS4X4WH6NM Solid Hinged Duct,PVC,4X4X6',WHT,NM FT B  $       15.11 31.00%  $                 10.43 N/A N/A
HSC.25-L Siding Clip, Horizontal,  .25" (6.4mm) B PC B  $       66.18 31.00%  $                 45.66 N/A N/A
HSC.25-L100 Siding Clip, Horizontal,  .25" (6.4mm) B PC B  $       60.16 31.00%  $                 41.51 N/A N/A
HSEC0.5-X Heat Shrink Thick Adhesive End Cap, .5"( PC B  $         6.09 31.00%  $                   4.20 N/A N/A
HSEC0.8-X Heat Shrink Thick Adhesive End Cap, .8"( PC B  $         7.37 31.00%  $                   5.09 N/A N/A
HSEC1.0-X Heat Shrink Thick Adhesive End Cap, 1"(2 PC B  $         9.63 31.00%  $                   6.64 N/A N/A
HSEC1.5-5 Heat Shrink Thick Adhesive End Cap, 1.6" PC B  $       13.16 31.00%  $                   9.08 N/A N/A
HSEC2.0-5 Heat Shrink Thick Adhesive End Cap, 2.2" PC B  $       14.20 31.00%  $                   9.80 N/A N/A
HSEC4.0-2 Heat Shrink Thick Adhesive End Cap, 4.1" PC B  $       24.57 31.00%  $                 16.95 N/A N/A
HSECFR0.5-XY Heat Shrink Thick Adhesive End Cap, .5"( PC B  $         6.00 31.00%  $                   4.14 N/A N/A
HSECFR0.8-XY Heat Shrink Thick Adhesive End Cap, .8"( PC B  $         8.98 31.00%  $                   6.20 N/A N/A
HSECFR1.0-XY Heat Shrink Thick Adhesive End Cap, 1"(2 PC B  $       12.36 31.00%  $                   8.53 N/A N/A
HSECFR1.5-5Y Heat Shrink Thick Adhesive End Cap, 1.6" PC B  $       15.72 31.00%  $                 10.85 N/A N/A
HSECFR2.0-5Y Heat Shrink Thick Adhesive End Cap, 2.2" PC B  $       16.88 31.00%  $                 11.65 N/A N/A
HST0.4-3-Q2Y Heat Shrink Thick Adhesive, .4"(10.2mm) PC B  $         5.35 31.00%  $                   3.69 N/A N/A
HST0.4-3-QY Heat Shrink Thick Adhesive, .4"(10.2mm) PC B  $         5.35 31.00%  $                   3.69 N/A N/A
HST0.4-48-5-2Y Heat Shrink Thick Adhesive, .4"(10.2mm) PC B  $       30.71 31.00%  $                 21.19 N/A N/A
HST0.4-48-5Y Heat Shrink Thick Adhesive, .4"(10.2mm) PC B  $       30.71 31.00%  $                 21.19 N/A N/A
HST0.4-6-3Y Heat Shrink Thick Adhesive, .4"(10.2mm) PC B  $         9.24 31.00%  $                   6.38 N/A N/A
HST0.4-6-X2Y Heat Shrink Thick Adhesive, .4"(10.2mm) PC B  $         6.92 31.00%  $                   4.77 N/A N/A
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HST0.4-6-XY Heat Shrink Thick Adhesive, .4"(10.2mm) PC B  $         6.92 31.00%  $                   4.77 N/A N/A
HST0.8-12-5-2Y Heat Shrink Thick Adhesive, .8"(20.3mm) PC B  $       10.37 31.00%  $                   7.16 N/A N/A
HST0.8-12-5Y Heat Shrink Thick Adhesive, .8"(20.3mm) PC B  $       10.37 31.00%  $                   7.16 N/A N/A
HST0.8-48-5-2Y Heat Shrink Thick Adhesive, .8"(20.3mm) PC B  $       32.42 31.00%  $                 22.37 N/A N/A
HST0.8-48-5Y Heat Shrink Thick Adhesive, .8"(20.3mm) PC B  $       32.42 31.0%  $                 22.37 N/A N/A
HST0.8-6-3Y Heat Shrink Thick Adhesive, .8"(20.3mm) PC B  $       10.21 31.00%  $                   7.04 N/A N/A
HST0.8-6-X2 Heat Shrink Thick Adhesive, .8"(20.3mm) PC B  $         7.30 31.00%  $                   5.04 N/A N/A
HST0.8-6-X2Y Heat Shrink Thick Adhesive, .8"(20.3mm) PC B  $         7.30 31.00%  $                   5.04 N/A N/A
HST0.8-6-XY Heat Shrink Thick Adhesive, .8"(20.3mm) PC B  $         7.30 31.00%  $                   5.04 N/A N/A
HST0.8-9-X2Y Heat Shrink Thick Adhesive, .8"(20.3mm) PC B  $         8.13 31.00%  $                   5.61 N/A N/A
HST0.8-9-XY Heat Shrink Thick Adhesive, .8"(20.3mm) PC B  $         8.13 31.00%  $                   5.61 N/A N/A
HST1.1-12-5-2Y Heat Shrink Thick Adhesive, 1.1"(27.9mm) PC B  $       12.43 31.00%  $                   8.58 N/A N/A
HST1.1-12-5Y Heat Shrink Thick Adhesive, 1.1"(27.9mm) PC B  $       12.43 31.00%  $                   8.58 N/A N/A
HST1.1-48-5 Heat Shrink Thick Adhesive, 1.1"(27.9mm) PC B  $       36.80 31.00%  $                 25.39 N/A N/A
HST1.1-48-5-2Y Heat Shrink Thick Adhesive, 1.1"(27.9mm) PC B  $       36.80 31.00%  $                 25.39 N/A N/A
HST1.1-48-5Y Heat Shrink Thick Adhesive, 1.1"(27.9mm) PC B  $       36.80 31.00%  $                 25.39 N/A N/A
HST1.1-6-3Y Thick Wall Heat Shrink, 6" Long, 1.1" Th PC B  $       12.90 31.00%  $                   8.90 N/A N/A
HST1.1-6-X2Y Heat Shrink Thick Adhesive, 1.1"(27.9mm) PC B  $         9.75 31.00%  $                   6.73 N/A N/A
HST1.1-6-XY Heat Shrink Thick Adhesive, 1.1"(27.9mm) PC B  $         9.75 31.00%  $                   6.73 N/A N/A
HST1.1-9-2 Heat Shrink Thick Adhesive, 1.1"(27.9mm) PC B  $       13.69 31.00%  $                   9.45 N/A N/A
HST1.1-9-2Y Heat Shrink Thick Adhesive, 1.1"(27.9mm) PC B  $       13.69 31.00%  $                   9.45 N/A N/A
HST1.1-9-X2Y Heat Shrink Thick Adhesive, 1.1"(27.9mm) PC B  $       10.37 31.00%  $                   7.16 N/A N/A
HST1.1-9-XY Heat Shrink Thick Adhesive, 1.1"(27.9mm) PC B  $       10.37 31.00%  $                   7.16 N/A N/A
HST1.5-12-1Y Heat Shrink Thick Adhesive, 1.5"(38.1mm) PC B  $       21.86 31.00%  $                 15.08 N/A N/A
HST1.5-12-5Y Heat Shrink Thick Adhesive, 1.5"(38.1mm) PC B  $       16.46 31.00%  $                 11.36 N/A N/A
HST1.5-48-5 Heat Shrink Thick Adhesive, 1.5"(38.1mm) PC B  $       57.45 31.00%  $                 39.64 N/A N/A
HST1.5-48-5-2Y Heat Shrink Thick Adhesive, 1.5"(38.1mm) PC B  $       57.45 31.00%  $                 39.64 N/A N/A
HST1.5-48-5Y Heat Shrink Thick Adhesive, 1.5"(38.1mm) PC B  $       57.45 31.00%  $                 39.64 N/A N/A
HST1.5-9-X Heat Shrink Thick Adhesive, 1.5"(38.1mm) PC B  $       15.10 31.00%  $                 10.42 N/A N/A
HST1.5-9-XY Heat Shrink Thick Adhesive, 1.5"(38.1mm) PC B  $       15.10 31.00%  $                 10.42 N/A N/A
HST2.0-12-2Y Heat Shrink Thick Adhesive, 2"(50.8mm) D PC B  $       23.25 31.00%  $                 16.04 N/A N/A
HST2.0-48-2Y Heat Shrink Thick Adhesive, 2"(50.8mm) D PC B  $       67.23 31.00%  $                 46.39 N/A N/A
HST2.0-9-5Y Heat Shrink Thick Adhesive, 2"(50.8mm) D PC B  $       19.36 31.00%  $                 13.36 N/A N/A
HST2.7-12-2Y Heat Shrink Thick Adhesive, 2.7"(68.6mm) PC B  $       25.57 31.00%  $                 17.64 N/A N/A
HST2.7-48-2Y Heat Shrink Thick Adhesive, 2.7"(68.6mm) PC B  $       77.32 31.00%  $                 53.35 N/A N/A
HST3.0-12-2 Heat Shrink Thick Adhesive, 3"(76.2mm) D PC B  $       28.88 31.00%  $                 19.93 N/A N/A
HST3.0-48-2 Heat Shrink Thick Adhesive, 3"(76.2mm) D PC B  $       87.00 31.00%  $                 60.03 N/A N/A
HST3.5-12-2Y Heat Shrink Thick Adhesive, 3.5" (88.9mm PC B  $       31.77 31.00%  $                 21.92 N/A N/A

6155 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

HST3.5-48-2Y Heat Shrink Thick Adhesive, 3.5" (88.9mm PC B  $       95.69 31.00%  $                 66.03 N/A N/A
HSTT05-48-Q Heat Shrink Thin, .05"(1.2mm) Dia, Black PC B  $         1.99 31.00%  $                   1.37 N/A N/A
HSTT05-48-Q10 Heat Shrink Thin, .05"(1.2mm) Dia, White PC B  $         1.99 31.00%  $                   1.37 N/A N/A
HSTT05-48-Q2 Heat Shrink Thin, .05"(1.2mm) Dia, Red PC B  $         1.99 31.00%  $                   1.37 N/A N/A
HSTT05-48-Q4 Heat Shrink Thin, .05"(1.2mm) Dia, Yello PC B  $         1.99 31.00%  $                   1.37 N/A N/A
HSTT05-48-Q5 Heat Shrink Thin, .05"(1.2mm) Dia, Green PC B  $         1.99 31.00%  $                   1.37 N/A N/A
HSTT05-48-Q6 Heat Shrink Thin, .05"(1.2mm) Dia, Blue PC B  $         1.99 31.00%  $                   1.37 N/A N/A
HSTT05-48-QC Heat Shrink Thin, .05"(1.2mm) Dia, Clear PC B  $         1.99 31.00%  $                   1.37 N/A N/A
HSTT05-48-TLC Heat Shrink Thin, .05"(1.2mm) Dia, Clear PC B  $         1.82 31.00%  $                   1.26 N/A N/A
HSTT05-C Heat Shrink Thin, .05"(1.2mm) Dia, Black RL B  $       53.30 31.00%  $                 36.78 N/A N/A
HSTT05-C2 Heat Shrink Thin, .05"(1.2mm) Dia, Red RL B  $       53.30 31.00%  $                 36.78 N/A N/A
HSTT05-CC Heat Shrink Thin, .05"(1.2mm) Dia, Clear RL B  $       53.30 31.00%  $                 36.78 N/A N/A
HSTT05-M Heat Shrink Thin, .05"(1.2mm) Dia, Black RL B  $     503.23 31.00%  $               347.23 N/A N/A
HSTT05-M10 Heat Shrink Thin, .05"(1.2mm) Dia, White RL B  $     503.23 31.00%  $               347.23 N/A N/A
HSTT05-M2 Heat Shrink Thin, .05"(1.2mm) Dia, Red RL B  $     503.23 31.00%  $               347.23 N/A N/A
HSTT05-M4 Heat Shrink Thin, .05"(1.2mm) Dia, Yello RL B  $     503.23 31.00%  $               347.23 N/A N/A
HSTT05-M5 Heat Shrink Thin, .05"(1.2mm) Dia, Green RL B  $     503.23 31.00%  $               347.23 N/A N/A
HSTT05-M6 Heat Shrink Thin, .05"(1.2mm) Dia, Blue RL B  $     503.23 31.00%  $               347.23 N/A N/A
HSTT05-MC Heat Shrink Thin, .05"(1.2mm) Dia, Clear RL B  $     503.23 31.00%  $               347.23 N/A N/A
HSTT05-Q Heat Shrink Thin, .05"(1.2mm) Dia, Black RL B  $       18.94 31.00%  $                 13.07 N/A N/A
HSTT05-QC Heat Shrink Thin, .05"(1.2mm) Dia, Clear RL B  $       18.94 31.00%  $                 13.07 N/A N/A
HSTT06-48-Q Heat Shrink Thin, .06"(1.6mm) Dia, Black PC B  $         2.02 31.00%  $                   1.39 N/A N/A
HSTT06-48-Q10 Heat Shrink Thin, .06"(1.6mm) Dia, White PC B  $         2.02 31.00%  $                   1.39 N/A N/A
HSTT06-48-Q2 Heat Shrink Thin, .06"(1.6mm) Dia, Red PC B  $         2.02 31.00%  $                   1.39 N/A N/A
HSTT06-48-Q4 Heat Shrink Thin, .06"(1.6mm) Dia, Yello PC B  $         2.02 31.00%  $                   1.39 N/A N/A
HSTT06-48-Q5 Heat Shrink Thin, .06"(1.6mm) Dia, Green PC B  $         2.02 31.00%  $                   1.39 N/A N/A
HSTT06-48-Q6 Heat Shrink Thin, .06"(1.6mm) Dia, Blue PC B  $         2.02 31.00%  $                   1.39 N/A N/A
HSTT06-48-QC Heat Shrink Thin, .06"(1.6mm) Dia, Clear PC B  $         2.02 31.00%  $                   1.39 N/A N/A
HSTT06-48-TL Heat Shrink Thin, .06"(1.6mm) Dia, Black PC B  $         1.80 31.00%  $                   1.24 N/A N/A
HSTT06-C Heat Shrink Thin, .06"(1.6mm) Dia, Black RL B  $       53.30 31.00%  $                 36.78 N/A N/A
HSTT06-C10 Heat Shrink Thin, .06"(1.6mm) Dia, White RL B  $       53.30 31.00%  $                 36.78 N/A N/A
HSTT06-C2 Heat Shrink Thin, .06"(1.6mm) Dia, Red RL B  $       53.30 31.00%  $                 36.78 N/A N/A
HSTT06-C4 Heat Shrink Thin, .06"(1.6mm) Dia, Yello RL B  $       53.30 31.00%  $                 36.78 N/A N/A
HSTT06-C5 Heat Shrink Thin, .06"(1.6mm) Dia, Green RL B  $       53.30 31.00%  $                 36.78 N/A N/A
HSTT06-C6 Heat Shrink Thin, .06"(1.6mm) Dia, Blue RL B  $       53.30 31.00%  $                 36.78 N/A N/A
HSTT06-CC Heat Shrink Thin, .06"(1.6mm) Dia, Clear RL B  $       53.30 31.00%  $                 36.78 N/A N/A
HSTT06-M Heat Shrink Thin, .06"(1.6mm) Dia, Black RL B  $     513.31 31.00%  $               354.18 N/A N/A
HSTT06-M10 Heat Shrink Thin, .06"(1.6mm) Dia, White RL B  $     513.31 31.00%  $               354.18 N/A N/A
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HSTT06-M2 Heat Shrink Thin, .06"(1.6mm) Dia, Red RL B  $     513.31 31.00%  $               354.18 N/A N/A
HSTT06-M4 Heat Shrink Thin, .06"(1.6mm) Dia, Yello RL B  $     513.31 31.00%  $               354.18 N/A N/A
HSTT06-M5 Heat Shrink Thin, .06"(1.6mm) Dia, Green RL B  $     513.31 31.00%  $               354.18 N/A N/A
HSTT06-M6 Heat Shrink Thin, .06"(1.6mm) Dia, Blue RL B  $     513.31 31.00%  $               354.18 N/A N/A
HSTT06-MC Heat Shrink Thin, .06"(1.6mm) Dia, Clear RL B  $     513.31 31.00%  $               354.18 N/A N/A
HSTT06-Q Heat Shrink Thin, .06"(1.6mm) Dia, Black RL B  $       20.49 31.00%  $                 14.14 N/A N/A
HSTT06-QC Heat Shrink Thin, .06"(1.6mm) Dia, Clear RL B  $       20.49 31.00%  $                 14.14 N/A N/A
HSTT06-Y Heat Shrink Thin, .06" (1.6mm) Dia, Blac PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTT06-YK1 Heat Shrink Thin, .06"(1.6mm) Dia, Black PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTT09-48-Q Heat Shrink Thin, .09"(2.4mm) Dia, Black PC B  $         2.33 31.00%  $                   1.61 N/A N/A
HSTT09-48-Q10 Heat Shrink Thin, .09"(2.4mm) Dia, White PC B  $         2.33 31.00%  $                   1.61 N/A N/A
HSTT09-48-Q2 Heat Shrink Thin, .09"(2.4mm) Dia, Red PC B  $         2.33 31.00%  $                   1.61 N/A N/A
HSTT09-48-Q4 Heat Shrink Thin, .09"(2.4mm) Dia, Yello PC B  $         2.33 31.00%  $                   1.61 N/A N/A
HSTT09-48-Q5 Heat Shrink Thin, .09"(2.4mm) Dia, Green PC B  $         2.33 31.00%  $                   1.61 N/A N/A
HSTT09-48-Q6 Heat Shrink Thin, .09"(2.4mm) Dia, Blue PC B  $         2.33 31.00%  $                   1.61 N/A N/A
HSTT09-48-QC Heat Shrink Thin, .09"(2.4mm) Dia, Clear PC B  $         2.33 31.00%  $                   1.61 N/A N/A
HSTT09-48-TL Heat Shrink Thin, .09"(2.4mm) Dia, Black PC B  $         2.07 31.00%  $                   1.43 N/A N/A
HSTT09-C Heat Shrink Thin, .09"(2.4mm) Dia, Black RL B  $       57.66 31.00%  $                 39.79 N/A N/A
HSTT09-C10 Heat Shrink Thin, .09"(2.4mm) Dia, White RL B  $       57.66 31.00%  $                 39.79 N/A N/A
HSTT09-C2 Heat Shrink Thin, .09"(2.4mm) Dia, Red RL B  $       57.66 31.00%  $                 39.79 N/A N/A
HSTT09-C4 Heat Shrink Thin, .09"(2.4mm) Dia, Yello RL B  $       57.66 31.00%  $                 39.79 N/A N/A
HSTT09-C5 Heat Shrink Thin, .09"(2.4mm) Dia, Green RL B  $       57.66 31.00%  $                 39.79 N/A N/A
HSTT09-C6 Heat Shrink Thin, .09"(2.4mm) Dia, Blue RL B  $       57.66 31.00%  $                 39.79 N/A N/A
HSTT09-CC Heat Shrink Thin, .09"(2.4mm) Dia, Clear RL B  $       57.66 31.00%  $                 39.79 N/A N/A
HSTT09-M Heat Shrink Thin, .09"(2.4mm) Dia, Black RL B  $     559.97 31.00%  $               386.38 N/A N/A
HSTT09-M10 Heat Shrink Thin, .09"(2.4mm) Dia, White RL B  $     559.97 31.00%  $               386.38 N/A N/A
HSTT09-M2 Heat Shrink Thin, .09"(2.4mm) Dia, Red RL B  $     559.97 31.00%  $               386.38 N/A N/A
HSTT09-M4 Heat Shrink Thin, .09"(2.4mm) Dia, Yello RL B  $     559.97 31.00%  $               386.38 N/A N/A
HSTT09-M5 Heat Shrink Thin, .09"(2.4mm) Dia, Green RL B  $     559.97 31.00%  $               386.38 N/A N/A
HSTT09-M6 Heat Shrink Thin, .09"(2.4mm) Dia, Blue RL B  $     559.97 31.00%  $               386.38 N/A N/A
HSTT09-MC Heat Shrink Thin, .09"(2.4mm) Dia, Clear RL B  $     559.97 31.00%  $               386.38 N/A N/A
HSTT09-Q Heat Shrink Thin, .09"(2.4mm) Dia, Black RL B  $       23.06 31.00%  $                 15.91 N/A N/A
HSTT09-QC Heat Shrink Thin, .09"(2.4mm) Dia, Clear RL B  $       23.06 31.00%  $                 15.91 N/A N/A
HSTT09-Y Heat Shrink Thin, .09" (2.4mm) Dia, Blac PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTT09-YK1 Heat Shrink Thin, .09"(2.4mm) Dia, Black PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTT100-48-5 Heat Shrink Thin, 1"(25.4mm) Dia, Black PC B  $         8.95 31.00%  $                   6.18 N/A N/A
HSTT100-48-5-1 Heat Shrink Thin, 1"(25.4mm) Dia, Brown PC B  $         8.95 31.00%  $                   6.18 N/A N/A
HSTT100-48-5-10 Heat Shrink Thin, 1"(25.4mm) Dia, White PC B  $         8.95 31.00%  $                   6.18 N/A N/A
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HSTT100-48-5-2 Heat Shrink Thin, 1"(25.4mm) Dia, Red PC B  $         8.95 31.00%  $                   6.18 N/A N/A
HSTT100-48-5-3 Heat Shrink Thin, 1"(25.4mm) Dia, Orange PC B  $         8.95 31.00%  $                   6.18 N/A N/A
HSTT100-48-5-4 Heat Shrink Thin, 1"(25.4mm) Dia, Yellow PC B  $         8.95 31.00%  $                   6.18 N/A N/A
HSTT100-48-545 Heat Shrink Thin, 1"(25.4mm) Dia, Yellow PC B  $       16.66 31.00%  $                 11.50 N/A N/A
HSTT100-48-5-5 Heat Shrink Thin, 1"(25.4mm) Dia, Green PC B  $         8.95 31.00%  $                   6.18 N/A N/A
HSTT100-48-5-6 Heat Shrink Thin, 1"(25.4mm) Dia, Blue PC B  $         8.95 31.00%  $                   6.18 N/A N/A
HSTT100-48-5C Heat Shrink Thin, 1"(25.4mm) Dia, Clear PC B  $         8.95 31.00%  $                   6.18 N/A N/A
HSTT100-48-LQ Heat Shrink Thin, 1"(25.4mm) Dia, Black PC B  $         8.59 31.00%  $                   5.93 N/A N/A
HSTT100-48-LQC Heat Shrink Thin, 1"(25.4mm) Dia, Clear PC B  $         8.59 31.00%  $                   5.93 N/A N/A
HSTT100-C Heat Shrink Thin, 1"(25.4mm) Dia, Black RL B  $     228.55 31.00%  $               157.70 N/A N/A
HSTT100-C10 Heat Shrink Thin, 1"(25.4mm) Dia, White RL B  $     228.55 31.00%  $               157.70 N/A N/A
HSTT100-C2 Heat Shrink Thin, 1"(25.4mm) Dia, Red RL B  $     228.55 31.00%  $               157.70 N/A N/A
HSTT100-C4 Heat Shrink Thin, 1"(25.4mm) Dia, Yellow RL B  $     228.55 31.00%  $               157.70 N/A N/A
HSTT100-C45 Heat Shrink Thin, 1"(25.4mm) Dia, Yellow RL B  $     399.92 31.00%  $               275.94 N/A N/A
HSTT100-C5 Heat Shrink Thin, 1"(25.4mm) Dia, Green RL B  $     228.55 31.00%  $               157.70 N/A N/A
HSTT100-C6 Heat Shrink Thin, 1"(25.4mm) Dia, Blue RL B  $     228.55 31.00%  $               157.70 N/A N/A
HSTT100-CC Heat Shrink Thin, 1"(25.4mm) Dia, Clear RL B  $     228.55 31.00%  $               157.70 N/A N/A
HSTT100-Y Heat Shrink Thin, 1" (25.4mm) Dia, Black PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTT100-YK1 Heat Shrink Thin, 1"(25.4mm) Dia, Black PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTT12-48-Q Heat Shrink Thin, .12"(3.2mm) Dia, Black PC B  $         2.45 31.00%  $                   1.69 N/A N/A
HSTT12-48-Q10 Heat Shrink Thin, .12"(3.2mm) Dia, White PC B  $         2.45 31.00%  $                   1.69 N/A N/A
HSTT12-48-Q2 Heat Shrink Thin, .12"(3.2mm) Dia, Red PC B  $         2.45 31.00%  $                   1.69 N/A N/A
HSTT12-48-Q4 Heat Shrink Thin, .12"(3.2mm) Dia, Yello PC B  $         2.45 31.00%  $                   1.69 N/A N/A
HSTT12-48-Q45 Heat Shrink Thin, .12"(3.2mm) Dia, Yello PC B  $         4.17 31.00%  $                   2.88 N/A N/A
HSTT12-48-Q5 Heat Shrink Thin, .12"(3.2mm) Dia, Green PC B  $         2.45 31.00%  $                   1.69 N/A N/A
HSTT12-48-Q6 Heat Shrink Thin, .12"(3.2mm) Dia, Blue PC B  $         2.45 31.00%  $                   1.69 N/A N/A
HSTT12-48-QC Heat Shrink Thin, .12"(3.2mm) Dia, Clear PC B  $         2.45 31.00%  $                   1.69 N/A N/A
HSTT12-48-TL Heat Shrink Thin, .12"(3.2mm) Dia, Black PC B  $         2.28 31.00%  $                   1.57 N/A N/A
HSTT12-48-TLC Heat Shrink Thin, .12"(3.2mm) Dia, Clear PC B  $         2.28 31.00%  $                   1.57 N/A N/A
HSTT12-C Heat Shrink Thin, .12"(3.2mm) Dia, Black RL B  $       60.97 31.00%  $                 42.07 N/A N/A
HSTT12-C10 Heat Shrink Thin, .12"(3.2mm) Dia, White RL B  $       60.97 31.00%  $                 42.07 N/A N/A
HSTT12-C2 Heat Shrink Thin, .12"(3.2mm) Dia, Red RL B  $       60.97 31.00%  $                 42.07 N/A N/A
HSTT12-C4 Heat Shrink Thin, .12"(3.2mm) Dia, Yello RL B  $       60.97 31.00%  $                 42.07 N/A N/A
HSTT12-C5 Heat Shrink Thin, .12"(3.2mm) Dia, Green RL B  $       60.97 31.00%  $                 42.07 N/A N/A
HSTT12-C6 Heat Shrink Thin, .12"(3.2mm) Dia, Blue RL B  $       60.97 31.00%  $                 42.07 N/A N/A
HSTT12-CC Heat Shrink Thin, .12"(3.2mm) Dia, Clear RL B  $       60.97 31.00%  $                 42.07 N/A N/A
HSTT12-M Heat Shrink Thin, .12"(3.2mm) Dia, Black RL B  $     603.62 31.00%  $               416.50 N/A N/A
HSTT12-M10 Heat Shrink Thin, .12"(3.2mm) Dia, White RL B  $     603.62 31.00%  $               416.50 N/A N/A
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HSTT12-M2 Heat Shrink Thin, .12"(3.2mm) Dia, Red RL B  $     603.62 31.00%  $               416.50 N/A N/A
HSTT12-M4 Heat Shrink Thin, .12"(3.2mm) Dia, Yello RL B  $     603.62 31.00%  $               416.50 N/A N/A
HSTT12-M45 Heat Shrink Thin, .12"(3.2mm) Dia, Yello RL B  $  1,012.52 31.00%  $               698.64 N/A N/A
HSTT12-M5 Heat Shrink Thin, .12"(3.2mm) Dia, Green RL B  $     603.62 31.00%  $               416.50 N/A N/A
HSTT12-M6 Heat Shrink Thin, .12"(3.2mm) Dia, Blue RL B  $     603.62 31.00%  $               416.50 N/A N/A
HSTT12-MC Heat Shrink Thin, .12"(3.2mm) Dia, Clear RL B  $     603.62 31.00%  $               416.50 N/A N/A
HSTT12-Q Heat Shrink Thin, .12"(3.2mm) Dia, Black RL B  $       24.52 31.00%  $                 16.92 N/A N/A
HSTT12-Q45 Heat Shrink Thin, .12"(3.2mm) Dia, Yello RL B  $       41.06 31.00%  $                 28.33 N/A N/A
HSTT12-QC Heat Shrink Thin, .12"(3.2mm) Dia, Clear RL B  $       24.52 31.00%  $                 16.92 N/A N/A
HSTT12-Y Heat Shrink Thin, .12" (3.2mm) Dia, Blac PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTT12-YK1 Heat Shrink Thin, .12"(3.2mm) Dia, Black PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTT150-48-5 Heat Shrink Thin, 1.5"(38.1mm) Dia, Blac PC B  $       16.79 31.00%  $                 11.59 N/A N/A
HSTT150-48-5-10 Heat Shrink Thin, 1.5"(38.1mm) Dia, Whit PC B  $       16.79 31.00%  $                 11.59 N/A N/A
HSTT150-48-5-2 Heat Shrink Thin, 1.5"(38.1mm) Dia, Red PC B  $       16.79 31.00%  $                 11.59 N/A N/A
HSTT150-48-5-4 Heat Shrink Thin, 1.5"(38.1mm) Dia, Yell PC B  $       16.79 31.00%  $                 11.59 N/A N/A
HSTT150-48-5-6 Heat Shrink Thin, 1.5"(38.1mm) Dia, Blue PC B  $       16.79 31.00%  $                 11.59 N/A N/A
HSTT150-48-5C Heat Shrink Thin, 1.5"(38.1mm) Dia, Clea PC B  $       16.79 31.00%  $                 11.59 N/A N/A
HSTT150-C Heat Shrink Thin, 1.5"(38.1mm) Dia, Blac RL B  $     438.87 31.00%  $               302.82 N/A N/A
HSTT150-C10 Heat Shrink Thin, 1.5"(38.1mm) Dia, Whit RL B  $     438.87 31.00%  $               302.82 N/A N/A
HSTT150-C2 Heat Shrink Thin, 1.5"(38.1mm) Dia, Red RL B  $     438.87 31.00%  $               302.82 N/A N/A
HSTT150-C4 Heat Shrink Thin, 1.5"(38.1mm) Dia, Yell RL B  $     438.87 31.00%  $               302.82 N/A N/A
HSTT150-C6 Heat Shrink Thin, 1.5"(38.1mm) Dia, Blue RL B  $     438.87 31.00%  $               302.82 N/A N/A
HSTT150-CC Heat Shrink Thin, 1.5"(38.1mm) Dia, Clea RL B  $     438.87 31.00%  $               302.82 N/A N/A
HSTT19-48-Q Heat Shrink Thin, .19"(4.8mm) Dia, Black PC B  $         2.97 31.00%  $                   2.05 N/A N/A
HSTT19-48-Q1 Heat Shrink Thin, .19"(4.8mm) Dia, Brown PC B  $         2.97 31.00%  $                   2.05 N/A N/A
HSTT19-48-Q10 Heat Shrink Thin, .19"(4.8mm) Dia, White PC B  $         2.97 31.00%  $                   2.05 N/A N/A
HSTT19-48-Q2 Heat Shrink Thin, .19"(4.8mm) Dia, Red PC B  $         2.97 31.00%  $                   2.05 N/A N/A
HSTT19-48-Q3 Heat Shrink Thin, .19"(4.8mm) Dia, Orang PC B  $         2.97 31.00%  $                   2.05 N/A N/A
HSTT19-48-Q4 Heat Shrink Thin, .19"(4.8mm) Dia, Yello PC B  $         2.97 31.00%  $                   2.05 N/A N/A
HSTT19-48-Q45 Heat Shrink Thin, .19"(4.8mm) Dia, Yello PC B  $         5.25 31.00%  $                   3.62 N/A N/A
HSTT19-48-Q5 Heat Shrink Thin, .19"(4.8mm) Dia, Green PC B  $         2.97 31.00%  $                   2.05 N/A N/A
HSTT19-48-Q6 Heat Shrink Thin, .19"(4.8mm) Dia, Blue PC B  $         2.97 31.00%  $                   2.05 N/A N/A
HSTT19-48-QC Heat Shrink Thin, .19"(4.8mm) Dia, Clear PC B  $         2.97 31.00%  $                   2.05 N/A N/A
HSTT19-48-TL Heat Shrink Thin, .19"(4.8mm) Dia, Black PC B  $         2.81 31.00%  $                   1.94 N/A N/A
HSTT19-48-TLC Heat Shrink Thin, .19"(4.8mm) Dia, Clear PC B  $         2.81 31.00%  $                   1.94 N/A N/A
HSTT19-C Heat Shrink Thin, .19"(4.8mm) Dia, Black RL B  $       74.01 31.00%  $                 51.07 N/A N/A
HSTT19-C10 Heat Shrink Thin, .19"(4.8mm) Dia, White RL B  $       74.01 31.00%  $                 51.07 N/A N/A
HSTT19-C2 Heat Shrink Thin, .19"(4.8mm) Dia, Red RL B  $       74.01 31.00%  $                 51.07 N/A N/A
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HSTT19-C4 Heat Shrink Thin, .19"(4.8mm) Dia, Yello RL B  $       74.01 31.00%  $                 51.07 N/A N/A
HSTT19-C5 Heat Shrink Thin, .19"(4.8mm) Dia, Green RL B  $       74.01 31.00%  $                 51.07 N/A N/A
HSTT19-C6 Heat Shrink Thin, .19"(4.8mm) Dia, Blue RL B  $       74.01 31.00%  $                 51.07 N/A N/A
HSTT19-CC Heat Shrink Thin, .19"(4.8mm) Dia, Clear RL B  $       74.01 31.00%  $                 51.07 N/A N/A
HSTT19-M Heat Shrink Thin, .19"(4.8mm) Dia, Black RL B  $     734.55 31.00%  $               506.84 N/A N/A
HSTT19-M10 Heat Shrink Thin, .19"(4.8mm) Dia, White RL B  $     734.55 31.00%  $               506.84 N/A N/A
HSTT19-M2 Heat Shrink Thin, .19"(4.8mm) Dia, Red RL B  $     734.55 31.00%  $               506.84 N/A N/A
HSTT19-M4 Heat Shrink Thin, .19"(4.8mm) Dia, Yello RL B  $     734.55 31.00%  $               506.84 N/A N/A
HSTT19-M45 Heat Shrink Thin, .19"(4.8mm) Dia, Yello RL B  $  1,275.03 31.00%  $               879.77 N/A N/A
HSTT19-M5 Heat Shrink Thin, .19"(4.8mm) Dia, Green RL B  $     734.55 31.00%  $               506.84 N/A N/A
HSTT19-M6 Heat Shrink Thin, .19"(4.8mm) Dia, Blue RL B  $     734.55 31.00%  $               506.84 N/A N/A
HSTT19-MC Heat Shrink Thin, .19"(4.8mm) Dia, Clear RL B  $     734.55 31.00%  $               506.84 N/A N/A
HSTT19-Q Heat Shrink Thin, .19"(4.8mm) Dia, Black RL B  $       29.53 31.00%  $                 20.38 N/A N/A
HSTT19-Q45 Heat Shrink Thin, .19"(4.8mm) Dia, Yello RL B  $       51.37 31.00%  $                 35.45 N/A N/A
HSTT19-QC Heat Shrink Thin, .19"(4.8mm) Dia, Clear RL B  $       29.53 31.00%  $                 20.38 N/A N/A
HSTT19-Y Heat Shrink Thin, .19" (4.8mm) Dia, Blac PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTT19-YK1 Heat Shrink Thin, .19"(4.8mm) Dia, Black PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTT200-48-5 Heat Shrink Thin, 2"(50.8mm) Dia, Black PC B  $       26.43 31.00%  $                 18.24 N/A N/A
HSTT200-48-5-10 Heat Shrink Thin, 2"(50.8mm) Dia, White PC B  $       26.43 31.00%  $                 18.24 N/A N/A
HSTT200-48-5-2 Heat Shrink Thin, 2"(50.8mm) Dia, Red PC B  $       26.43 31.00%  $                 18.24 N/A N/A
HSTT200-48-5-4 Heat Shrink Thin, 2"(50.8mm) Dia, Yellow PC B  $       26.43 31.00%  $                 18.24 N/A N/A
HSTT200-48-5-6 Heat Shrink Thin, 2"(50.8mm) Dia, Blue PC B  $       26.43 31.00%  $                 18.24 N/A N/A
HSTT200-48-5C Heat Shrink Thin, 2"(50.8mm) Dia, Clear PC B  $       26.43 31.00%  $                 18.24 N/A N/A
HSTT200-L Heat Shrink Thin, 2"(50.8mm) Dia, Black RL B  $     306.17 31.00%  $               211.26 N/A N/A
HSTT200-L10 Heat Shrink Thin, 2"(50.8mm) Dia, White RL B  $     306.17 31.00%  $               211.26 N/A N/A
HSTT200-L2 Heat Shrink Thin, 2"(50.8mm) Dia, Red RL B  $     306.17 31.00%  $               211.26 N/A N/A
HSTT200-L4 Heat Shrink Thin, 2"(50.8mm) Dia, Yellow RL B  $     306.17 31.00%  $               211.26 N/A N/A
HSTT200-L6 Heat Shrink Thin, 2"(50.8mm) Dia, Blue RL B  $     306.17 31.00%  $               211.26 N/A N/A
HSTT200-LC Heat Shrink Thin, 2"(50.8mm) Dia, Clear RL B  $     306.17 31.00%  $               211.26 N/A N/A
HSTT25-48-Q Heat Shrink Thin, .25"(6.4mm) Dia, Black PC B  $         3.74 31.00%  $                   2.58 N/A N/A
HSTT25-48-Q1 Heat Shrink Thin, .25"(6.4mm) Dia, Brown PC B  $         3.74 31.00%  $                   2.58 N/A N/A
HSTT25-48-Q10 Heat Shrink Thin, .25"(6.4mm) Dia, White PC B  $         3.74 31.00%  $                   2.58 N/A N/A
HSTT25-48-Q2 Heat Shrink Thin, .25"(6.4mm) Dia, Red PC B  $         3.74 31.00%  $                   2.58 N/A N/A
HSTT25-48-Q3 Heat Shrink Thin, .25"(6.4mm) Dia, Orang PC B  $         3.74 31.00%  $                   2.58 N/A N/A
HSTT25-48-Q4 Heat Shrink Thin, .25"(6.4mm) Dia, Yello PC B  $         3.74 31.00%  $                   2.58 N/A N/A
HSTT25-48-Q45 Heat Shrink Thin, .25"(6.4mm) Dia, Yello PC B  $         6.34 31.00%  $                   4.37 N/A N/A
HSTT25-48-Q5 Heat Shrink Thin, .25"(6.4mm) Dia, Green PC B  $         3.74 31.00%  $                   2.58 N/A N/A
HSTT25-48-Q6 Heat Shrink Thin, .25"(6.4mm) Dia, Blue PC B  $         3.74 31.00%  $                   2.58 N/A N/A
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HSTT25-48-QC Heat Shrink Thin, .25"(6.4mm) Dia, Clear PC B  $         3.74 31.00%  $                   2.58 N/A N/A
HSTT25-48-TL Heat Shrink Thin, .25"(6.4mm) Dia, Black PC B  $         3.50 31.00%  $                   2.42 N/A N/A
HSTT25-48-TLC Heat Shrink Thin, .25"(6.4mm) Dia, Clear PC B  $         3.50 31.00%  $                   2.42 N/A N/A
HSTT25-C Heat Shrink Thin, .25"(6.4mm) Dia, Black RL B  $       93.62 31.00%  $                 64.60 N/A N/A
HSTT25-C10 Heat Shrink Thin, .25"(6.4mm) Dia, White RL B  $       93.62 31.00%  $                 64.60 N/A N/A
HSTT25-C2 Heat Shrink Thin, .25"(6.4mm) Dia, Red RL B  $       93.62 31.00%  $                 64.60 N/A N/A
HSTT25-C4 Heat Shrink Thin, .25"(6.4mm) Dia, Yello RL B  $       93.62 31.00%  $                 64.60 N/A N/A
HSTT25-C5 Heat Shrink Thin, .25"(6.4mm) Dia, Green RL B  $       93.62 31.00%  $                 64.60 N/A N/A
HSTT25-C6 Heat Shrink Thin, .25"(6.4mm) Dia, Blue RL B  $       93.62 31.00%  $                 64.60 N/A N/A
HSTT25-CC Heat Shrink Thin, .25"(6.4mm) Dia, Clear RL B  $       93.62 31.00%  $                 64.60 N/A N/A
HSTT25-D Heat Shrink Thin, .25"(6.4mm) Dia, Black RL B  $     455.56 31.00%  $               314.34 N/A N/A
HSTT25-D10 Heat Shrink Thin, .25"(6.4mm) Dia, White RL B  $     455.56 31.00%  $               314.34 N/A N/A
HSTT25-D2 Heat Shrink Thin, .25"(6.4mm) Dia, Red RL B  $     455.56 31.00%  $               314.34 N/A N/A
HSTT25-D4 Heat Shrink Thin, .25"(6.4mm) Dia, Yello RL B  $     455.56 31.00%  $               314.34 N/A N/A
HSTT25-D45 Heat Shrink Thin, .25"(6.4mm) Dia, Yello RL B  $     768.75 31.00%  $               530.44 N/A N/A
HSTT25-D5 Heat Shrink Thin, .25"(6.4mm) Dia, Green RL B  $     455.56 31.00%  $               314.34 N/A N/A
HSTT25-D6 Heat Shrink Thin, .25"(6.4mm) Dia, Blue RL B  $     455.56 31.00%  $               314.34 N/A N/A
HSTT25-DC Heat Shrink Thin, .25"(6.4mm) Dia, Clear RL B  $     455.56 31.00%  $               314.34 N/A N/A
HSTT25-Q Heat Shrink Thin, .25"(6.4mm) Dia, Black RL B  $       36.12 31.00%  $                 24.92 N/A N/A
HSTT25-Q45 Heat Shrink Thin, .25"(6.4mm) Dia, Yello RL B  $       61.11 31.00%  $                 42.17 N/A N/A
HSTT25-QC Heat Shrink Thin, .25"(6.4mm) Dia, Clear RL B  $       36.12 31.00%  $                 24.92 N/A N/A
HSTT25-Y Heat Shrink Thin, .25" (6.4mm) Dia, Blac PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTT25-YC Heat Shrink Thin, .25"(6.4mm) Dia, Clear PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTT25-YK1 Heat Shrink Thin, .25"(6.4mm) Dia, Black PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTT300-48-2 Heat Shrink Thin, 3"(76.2mm) Dia, Black PC B  $       69.06 31.00%  $                 47.65 N/A N/A
HSTT300-48-2C Heat Shrink Thin, 3"(76.2mm) Dia, Clear PC B  $       67.04 31.00%  $                 46.26 N/A N/A
HSTT300-L Heat Shrink Thin, 3"(76.2mm) Dia, Black RL B  $     587.29 31.00%  $               405.23 N/A N/A
HSTT38-48-Q Heat Shrink Thin, .38"(9.5mm) Dia, Black PC B  $         4.20 31.00%  $                   2.90 N/A N/A
HSTT38-48-Q10 Heat Shrink Thin, .38"(9.5mm) Dia, White PC B  $         4.20 31.00%  $                   2.90 N/A N/A
HSTT38-48-Q2 Heat Shrink Thin, .38"(9.5mm) Dia, Red PC B  $         4.20 31.00%  $                   2.90 N/A N/A
HSTT38-48-Q4 Heat Shrink Thin, .38"(9.5mm) Dia, Yello PC B  $         4.20 31.00%  $                   2.90 N/A N/A
HSTT38-48-Q45 Heat Shrink Thin, .38"(9.5mm) Dia, Yello PC B  $         7.04 31.00%  $                   4.86 N/A N/A
HSTT38-48-Q5 Heat Shrink Thin, .38"(9.5mm) Dia, Green PC B  $         4.20 31.00%  $                   2.90 N/A N/A
HSTT38-48-Q6 Heat Shrink Thin, .38"(9.5mm) Dia, Blue PC B  $         4.20 31.00%  $                   2.90 N/A N/A
HSTT38-48-QC Heat Shrink Thin, .38"(9.5mm) Dia, Clear PC B  $         4.20 31.00%  $                   2.90 N/A N/A
HSTT38-48-TL Heat Shrink Thin, .38"(9.5mm) Dia, Black PC B  $         3.93 31.00%  $                   2.71 N/A N/A
HSTT38-48-TLC Heat Shrink Thin, .38"(9.5mm) Dia, Clear PC B  $         3.93 31.00%  $                   2.71 N/A N/A
HSTT38-C Heat Shrink Thin, .38"(9.5mm) Dia, Black RL B  $     102.13 31.00%  $                 70.47 N/A N/A
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HSTT38-C10 Heat Shrink Thin, .38"(9.5mm) Dia, White RL B  $     102.09 31.00%  $                 70.44 N/A N/A
HSTT38-C2 Heat Shrink Thin, .38"(9.5mm) Dia, Red RL B  $     102.13 31.00%  $                 70.47 N/A N/A
HSTT38-C4 Heat Shrink Thin, .38"(9.5mm) Dia, Yello RL B  $     102.13 31.00%  $                 70.47 N/A N/A
HSTT38-C5 Heat Shrink Thin, .38"(9.5mm) Dia, Green RL B  $     102.13 31.00%  $                 70.47 N/A N/A
HSTT38-C6 Heat Shrink Thin, .38"(9.5mm) Dia, Blue RL B  $     102.13 31.00%  $                 70.47 N/A N/A
HSTT38-CC Heat Shrink Thin, .38"(9.5mm) Dia, Clear RL B  $     102.13 31.00%  $                 70.47 N/A N/A
HSTT38-Q Heat Shrink Thin, .38"(9.5mm) Dia, Black RL B  $       38.81 31.00%  $                 26.78 N/A N/A
HSTT38-Q45 Heat Shrink Thin, .38"(9.5mm) Dia, Yello RL B  $       65.07 31.00%  $                 44.90 N/A N/A
HSTT38-QC Heat Shrink Thin, .38"(9.5mm) Dia, Clear RL B  $       38.81 31.00%  $                 26.78 N/A N/A
HSTT38-T Heat Shrink Thin, .38"(9.5mm) Dia, Black RL B  $     202.37 31.00%  $               139.64 N/A N/A
HSTT38-T10 Heat Shrink Thin, .38"(9.5mm) Dia, White RL B  $     202.37 31.00%  $               139.64 N/A N/A
HSTT38-T2 Heat Shrink Thin, .38"(9.5mm) Dia, Red RL B  $     202.37 31.00%  $               139.64 N/A N/A
HSTT38-T4 Heat Shrink Thin, .38"(9.5mm) Dia, Yello RL B  $     202.37 31.00%  $               139.64 N/A N/A
HSTT38-T45 Heat Shrink Thin, .38"(9.5mm) Dia, Yello RL B  $     342.39 31.00%  $               236.25 N/A N/A
HSTT38-T5 Heat Shrink Thin, .38"(9.5mm) Dia, Green RL B  $     202.37 31.00%  $               139.64 N/A N/A
HSTT38-T6 Heat Shrink Thin, .38"(9.5mm) Dia, Blue RL B  $     202.37 31.00%  $               139.64 N/A N/A
HSTT38-TC Heat Shrink Thin, .38"(9.5mm) Dia, Clear RL B  $     202.37 31.00%  $               139.64 N/A N/A
HSTT38-Y Heat Shrink Thin, .38" (9.5mm) Dia, Blac PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTT38-YK1 Heat Shrink Thin, .38"(9.5mm) Dia, Black PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTT400-48-2 Heat Shrink Thin, 4"(101.6mm) Dia, Black PC B  $       89.69 31.00%  $                 61.89 N/A N/A
HSTT400-48-2C Heat Shrink Thin, 4"(101.6mm) Dia, Clear PC B  $       89.69 31.00%  $                 61.89 N/A N/A
HSTT400-L Heat Shrink Thin, 4"(101.6mm) Dia, Black RL B  $     823.53 31.00%  $               568.24 N/A N/A
HSTT4A125-48-5 Heat Shrink 4:1, 1.260" (32.0mm) Min Exp PC B  $       38.67 31.00%  $                 26.68 N/A N/A
HSTT4A15-48-Q Heat Shrink 4:1, .158" (4.0mm) Min Expan PC B  $       11.42 31.00%  $                   7.88 N/A N/A
HSTT4A200-48-5 Heat Shrink 4:1, 2.050" (52.0mm) Min Exp PC B  $       61.00 31.00%  $                 42.09 N/A N/A
HSTT4A31-48-Q Heat Shrink 4:1, .315" (8.0mm) Min Expan PC B  $       14.06 31.00%  $                   9.70 N/A N/A
HSTT4A47-48-Q Heat Shrink 4:1, .472" (12.0mm) Min Expa PC B  $       15.89 31.00%  $                 10.96 N/A N/A
HSTT4A62-48-5 Heat Shrink 4:1, .630" (16.0mm) Min Expa PC B  $       18.60 31.00%  $                 12.83 N/A N/A
HSTT4A94-48-5 Heat Shrink 4:1, .945" (24.0mm) Min Expa PC B  $       26.38 31.00%  $                 18.20 N/A N/A
HSTT50-48-5 Heat Shrink Thin, .50"(12.7mm) Dia, Blac PC B  $         4.76 31.00%  $                   3.28 N/A N/A
HSTT50-48-5-10 Heat Shrink Thin, .50"(12.7mm) Dia, Whit PC B  $         4.76 31.00%  $                   3.28 N/A N/A
HSTT50-48-5-2 Heat Shrink Thin, .50"(12.7mm) Dia, Red PC B  $         4.76 31.00%  $                   3.28 N/A N/A
HSTT50-48-5-4 Heat Shrink Thin, .50"(12.7mm) Dia, Yell PC B  $         4.76 31.00%  $                   3.28 N/A N/A
HSTT50-48-545 Heat Shrink Thin, .50"(12.7mm) Dia, Yell PC B  $         8.02 31.00%  $                   5.53 N/A N/A
HSTT50-48-5-5 Heat Shrink Thin, .50"(12.7mm) Dia, Gree PC B  $         4.76 31.00%  $                   3.28 N/A N/A
HSTT50-48-5-6 Heat Shrink Thin, .50"(12.7mm) Dia, Blue PC B  $         4.76 31.00%  $                   3.28 N/A N/A
HSTT50-48-5C Heat Shrink Thin, .50"(12.7mm) Dia, Clea PC B  $         4.76 31.00%  $                   3.28 N/A N/A
HSTT50-48-Q Heat Shrink Thin, .50"-25Pcs/Pk PC B  $         4.73 31.00%  $                   3.26 N/A N/A
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HSTT50-48-Q1 Heat Shrink Thin, .50"-25Pcs/Pk, Brown PC B  $         4.73 31.00%  $                   3.26 N/A N/A
HSTT50-48-Q10 Heat Shrink Thin, .50"-25Pcs/Pk PC B  $         4.73 31.00%  $                   3.26 N/A N/A
HSTT50-48-Q2 Heat Shrink Thin, .50"-25Pcs/Pk PC B  $         4.73 31.00%  $                   3.26 N/A N/A
HSTT50-48-Q3 Heat Shrink Thin, .50"-25Pcs/Pk, Orange PC B  $         4.73 31.00%  $                   3.26 N/A N/A
HSTT50-48-Q4 Heat Shrink Thin, .50"-25Pcs/Pk, Yellow PC B  $         4.73 31.00%  $                   3.26 N/A N/A
HSTT50-48-Q5 Heat Shrink Thin, .50"-25Pcs/Pk PC B  $         4.73 31.00%  $                   3.26 N/A N/A
HSTT50-48-Q6 Heat Shrink Thin, .50"-25Pcs/Pk PC B  $         4.73 31.00%  $                   3.26 N/A N/A
HSTT50-48-QC Heat Shrink Thin, .50"-25Pcs/Pk PC B  $         4.73 31.00%  $                   3.26 N/A N/A
HSTT50-48-T Heat Shrink Thin, .50"(12.7mm) Dia, Blac PC B  $         4.42 31.00%  $                   3.05 N/A N/A
HSTT50-C Heat Shrink Thin, .50"(12.7mm) Dia, Blac RL B  $     114.28 31.00%  $                 78.85 N/A N/A
HSTT50-C10 Heat Shrink Thin, .50"(12.7mm) Dia, Whit RL B  $     114.28 31.00%  $                 78.85 N/A N/A
HSTT50-C2 Heat Shrink Thin, .50"(12.7mm) Dia, Red RL B  $     114.28 31.00%  $                 78.85 N/A N/A
HSTT50-C4 Heat Shrink Thin, .50"(12.7mm) Dia, Yell RL B  $     114.28 31.00%  $                 78.85 N/A N/A
HSTT50-C5 Heat Shrink Thin, .50"(12.7mm) Dia, Gree RL B  $     114.28 31.00%  $                 78.85 N/A N/A
HSTT50-C6 Heat Shrink Thin, .50"(12.7mm) Dia, Blue RL B  $     114.28 31.00%  $                 78.85 N/A N/A
HSTT50-CC Heat Shrink Thin, .50"(12.7mm) Dia, Clea RL B  $     114.28 31.00%  $                 78.85 N/A N/A
HSTT50-Q Heat Shrink Thin, .50"(12.7mm) Dia, Blac RL B  $       42.79 31.00%  $                 29.53 N/A N/A
HSTT50-Q45 Heat Shrink Thin, .50"(12.7mm) Dia, Yell RL B  $       72.18 31.00%  $                 49.80 N/A N/A
HSTT50-QC Heat Shrink Thin, .50"(12.7mm) Dia, Clea RL B  $       42.79 31.00%  $                 29.53 N/A N/A
HSTT50-T Heat Shrink Thin, .50"(12.7mm) Dia, Blac RL B  $     229.12 31.00%  $               158.09 N/A N/A
HSTT50-T10 Heat Shrink Thin, .50"(12.7mm) Dia, Whit RL B  $     229.12 31.00%  $               158.09 N/A N/A
HSTT50-T2 Heat Shrink Thin, .50"(12.7mm) Dia, Red RL B  $     229.12 31.00%  $               158.09 N/A N/A
HSTT50-T4 Heat Shrink Thin, .50"(12.7mm) Dia, Yell RL B  $     229.12 31.00%  $               158.09 N/A N/A
HSTT50-T45 Heat Shrink Thin, .50"(12.7mm) Dia, Yell RL B  $     385.80 31.00%  $               266.20 N/A N/A
HSTT50-T5 Heat Shrink Thin, .50"(12.7mm) Dia, Gree RL B  $     229.12 31.00%  $               158.09 N/A N/A
HSTT50-T6 Heat Shrink Thin, .50"(12.7mm) Dia, Blue RL B  $     229.12 31.00%  $               158.09 N/A N/A
HSTT50-TC Heat Shrink Thin, .50"(12.7mm) Dia, Clea RL B  $     229.12 31.00%  $               158.09 N/A N/A
HSTT50-Y Heat Shrink Thin, .50" (12.7mm) Dia, Bla PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTT50-YK1 Heat Shrink Thin, .50"(12.7mm) Dia, Blac PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTT75-48-5 Heat Shrink Thin, .75"(19.0mm) Dia, Blac PC B  $         6.41 31.00%  $                   4.42 N/A N/A
HSTT75-48-5-1 Heat Shrink Thin, .75"(19.0mm) Dia, Brow PC B  $         6.41 31.00%  $                   4.42 N/A N/A
HSTT75-48-5-10 Heat Shrink Thin, .75"(19.0mm) Dia, Whit PC B  $         6.41 31.00%  $                   4.42 N/A N/A
HSTT75-48-5-2 Heat Shrink Thin, .75"(19.0mm) Dia, Red PC B  $         6.41 31.00%  $                   4.42 N/A N/A
HSTT75-48-5-3 Heat Shrink Thin, .75"(19.0mm) Dia, Oran PC B  $         6.41 31.00%  $                   4.42 N/A N/A
HSTT75-48-5-4 Heat Shrink Thin, .75"(19.0mm) Dia, Yell PC B  $         6.41 31.00%  $                   4.42 N/A N/A
HSTT75-48-545 Heat Shrink Thin, .75"(19.0mm) Dia, Yell PC B  $       11.77 31.00%  $                   8.12 N/A N/A
HSTT75-48-5-5 Heat Shrink Thin, .75"(19.0mm) Dia, Gree PC B  $         6.41 31.00%  $                   4.42 N/A N/A
HSTT75-48-5-6 Heat Shrink Thin, .75"(19.0mm) Dia, Blue PC B  $         6.41 31.00%  $                   4.42 N/A N/A
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HSTT75-48-5C Heat Shrink Thin, .75"(19.0mm) Dia, Clea PC B  $         6.41 31.00%  $                   4.42 N/A N/A
HSTT75-48-CQ Heat Shrink Thin, .75"(19.0mm) Dia, Blac PC B  $         6.05 31.00%  $                   4.17 N/A N/A
HSTT75-48-CQC Heat Shrink Thin, .75"(19.0mm) Dia, Clea PC B  $         6.05 31.00%  $                   4.17 N/A N/A
HSTT75-C Heat Shrink Thin, .75"(19.0mm) Dia, Blac RL B  $     154.43 31.00%  $               106.56 N/A N/A
HSTT75-C10 Heat Shrink Thin, .75"(19.0mm) Dia, Whit RL B  $     154.43 31.00%  $               106.56 N/A N/A
HSTT75-C2 Heat Shrink Thin, .75"(19.0mm) Dia, Red RL B  $     154.43 31.00%  $               106.56 N/A N/A
HSTT75-C4 Heat Shrink Thin, .75"(19.0mm) Dia, Yell RL B  $     154.43 31.00%  $               106.56 N/A N/A
HSTT75-C5 Heat Shrink Thin, .75"(19.0mm) Dia, Gree RL B  $     154.43 31.00%  $               106.56 N/A N/A
HSTT75-C6 Heat Shrink Thin, .75"(19.0mm) Dia, Blue RL B  $     154.43 31.00%  $               106.56 N/A N/A
HSTT75-CC Heat Shrink Thin, .75"(19.0mm) Dia, Clea RL B  $     154.43 31.00%  $               106.56 N/A N/A
HSTT75-Q Heat Shrink Thin, .75"(19.0mm) Dia, Blac RL B  $       58.41 31.00%  $                 40.30 N/A N/A
HSTT75-Q45 Heat Shrink Thin, .75"(19.0mm) Dia, Yell RL B  $     108.06 31.00%  $                 74.56 N/A N/A
HSTT75-QC Heat Shrink Thin, .75"(19.0mm) Dia, Clea RL B  $       58.41 31.00%  $                 40.30 N/A N/A
HSTT75-T Heat Shrink Thin, .75"(19.0mm) Dia, Blac RL B  $     309.12 31.00%  $               213.29 N/A N/A
HSTT75-T10 Heat Shrink Thin, .75"(19.0mm) Dia, Whit RL B  $     309.12 31.00%  $               213.29 N/A N/A
HSTT75-T2 Heat Shrink Thin, .75"(19.0mm) Dia, Red RL B  $     309.12 31.00%  $               213.29 N/A N/A
HSTT75-T4 Heat Shrink Thin, .75"(19.0mm) Dia, Yell RL B  $     309.12 31.00%  $               213.29 N/A N/A
HSTT75-T45 Heat Shrink Thin, .75"(19.0mm) Dia, Yell RL B  $     570.80 31.00%  $               393.85 N/A N/A
HSTT75-T5 Heat Shrink Thin, .75"(19.0mm) Dia, Gree RL B  $     309.12 31.00%  $               213.29 N/A N/A
HSTT75-T6 Heat Shrink Thin, .75"(19.0mm) Dia, Blue RL B  $     309.12 31.00%  $               213.29 N/A N/A
HSTT75-TC Heat Shrink Thin, .75"(19.0mm) Dia, Clea RL B  $     309.12 31.00%  $               213.29 N/A N/A
HSTT75-Y Heat Shrink Thin, .75" (19.0mm) Dia, Bla PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTT75-YK1 Heat Shrink Thin, .75"(19.0mm) Dia, Blac PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTTA100-48-5 Heat Shrink Thin, Adhesive, 1"(25.4mm) D PC B  $       35.16 31.00%  $                 24.26 N/A N/A
HSTTA100-48-L Heat Shrink Thin, Adhesive, 1"(25.4mm) D PC B  $       24.48 31.00%  $                 16.89 N/A N/A
HSTTA100-Y Heat Shrink Thin, Adhesive, 1"(25.4mm) D PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTTA150-48-5 Heat Shrink Thin, Adhesive, 1.5"(38.1mm) PC B  $       55.48 31.00%  $                 38.28 N/A N/A
HSTTA150-48-Q Heat Shrink Thin, Adhesive, 1.5"(38.1mm) PC B  $       46.96 31.00%  $                 32.40 N/A N/A
HSTTA150-Y Heat Shrink Thin, Adhesive, 1.5"(38.1mm) PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTTA19-48-Q Heat Shrink Thin, Adhesive, .19"(4.8mm) PC B  $       10.38 31.00%  $                   7.16 N/A N/A
HSTTA19-Y Heat Shrink Thin, Adhesive, .19"(4.8mm) PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTTA25-48-Q Heat Shrink Thin, Adhesive, .25"(6.4mm) PC B  $       12.78 31.00%  $                   8.82 N/A N/A
HSTTA25-48-TL Heat Shrink Thin, Adhesive, .25"(6.4mm) PC B  $       10.30 31.00%  $                   7.11 N/A N/A
HSTTA25-Y Heat Shrink Thin, Adhesive, .25"(6.4mm) PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTTA38-48-Q Heat Shrink Thin, Adhesive, .38"(9.5mm) PC B  $       14.45 31.00%  $                   9.97 N/A N/A
HSTTA38-48-TL Heat Shrink Thin, Adhesive, .38"(9.5mm) PC B  $       11.80 31.00%  $                   8.14 N/A N/A
HSTTA38-Y Heat Shrink Thin, Adhesive, .38"(9.5mm) PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTTA50-1.18-5M Heat Shrink, 1/2"Dia, Black cut to 1.18" PC B  $     397.14 31.00%  $               274.03 N/A N/A
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HSTTA50-48-5 Heat Shrink Thin, Adhesive, .50"(12.7mm) PC B  $       16.91 31.00%  $                 11.67 N/A N/A
HSTTA50-48-T Heat Shrink Thin, Adhesive, .50"(12.7mm) PC B  $       13.38 31.00%  $                   9.23 N/A N/A
HSTTA50-Y Heat Shrink Thin, Adhesive, .50"(12.7mm) PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTTA75-48-5 Heat Shrink Thin, Adhesive, .75"(19.0mm) PC B  $       23.99 31.00%  $                 16.55 N/A N/A
HSTTA75-48-C Heat Shrink Thin, Adhesive, .75"(19.0mm) PC B  $       18.07 31.00%  $                 12.47 N/A N/A
HSTTA75-Y Heat Shrink Thin, Adhesive, .75"(19.0mm) PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTTK05-48-Q Heat Shrink Thin Kynar* .05"(1.2mm) Dia PC B  $         5.28 31.00%  $                   3.64 N/A N/A
HSTTK06-48-Q Heat Shrink Thin Kynar* .06"(1.6mm) Dia PC B  $         5.37 31.00%  $                   3.71 N/A N/A
HSTTK09-48-Q Heat Shrink Thin Kynar* .09"(2.4mm) Dia PC B  $         6.12 31.00%  $                   4.22 N/A N/A
HSTTK100-48-5 Heat Shrink Thin Kynar*, 1"(25.4mm) Dia PC B  $       86.63 31.00%  $                 59.77 N/A N/A
HSTTK12-48-Q Heat Shrink Thin Kynar* .12"(3.2mm) Dia PC B  $         6.74 31.00%  $                   4.65 N/A N/A
HSTTK19-48-Q Heat Shrink Thin Kynar* .19"(4.8mm) Dia PC B  $       10.38 31.00%  $                   7.16 N/A N/A
HSTTK25-48-Q Heat Shrink Thin Kynar* .25"(6.4mm) Dia PC B  $       13.04 31.00%  $                   9.00 N/A N/A
HSTTK38-48-Q Heat Shrink Thin Kynar* .38"(9.5mm) Dia PC B  $       17.23 31.00%  $                 11.89 N/A N/A
HSTTK50-48-5 Heat Shrink Thin Kynar*, .50"(12.7mm) Di PC B  $       25.59 31.00%  $                 17.66 N/A N/A
HSTTK75-48-5 Heat Shrink Thin Kynar*, .75"(19.0mm) Di PC B  $       47.17 31.00%  $                 32.55 N/A N/A
HSTTN100-CY Heat Shrink Thin Neoprene, 1.00"(25.4mm) RL B  $     739.88 31.00%  $               510.52 N/A N/A
HSTTN125-CY Heat Shrink Thin Neoprene, 1.25"(31.8mm) RL B  $  1,025.95 31.00%  $               707.91 N/A N/A
HSTTN150-CY Heat Shrink Thin Neoprene, 1.50"(38.1mm) RL B  $  1,198.17 31.00%  $               826.74 N/A N/A
HSTTN175-CY Heat Shrink Thin Neoprene, 1.75"(44.5mm) RL B  $  1,536.77 31.00%  $            1,060.37 N/A N/A
HSTTN200-QY Heat Shrink Thin Neoprene, 2.00"(50.8mm) RL B  $     466.53 31.00%  $               321.91 N/A N/A
HSTTN25-CY Heat Shrink Thin Neoprene, .25"(6.4mm) D RL B  $     364.83 31.00%  $               251.73 N/A N/A
HSTTN300-QY Heat Shrink Thin Neoprene, 3.00"(76.2mm) RL B  $     712.17 31.00%  $               491.40 N/A N/A
HSTTN38-CY Heat Shrink Thin Neoprene, .375"(9.5mm) RL B  $     436.25 31.00%  $               301.01 N/A N/A
HSTTN50-CY Heat Shrink Thin Neoprene, .50"(12.7mm) RL B  $     485.08 31.00%  $               334.71 N/A N/A
HSTTN63-CY Heat Shrink Thin Neoprene, .625"(15.9mm) RL B  $     545.24 31.00%  $               376.22 N/A N/A
HSTTN75-CY Heat Shrink Thin Neoprene, .75"(19.0mm) RL B  $     606.65 31.00%  $               418.59 N/A N/A
HSTTN88-CY Heat Shrink Thin Neoprene, .875"(22.2mm) RL B  $     678.09 31.00%  $               467.88 N/A N/A
HSTTP05-CY Heat Shrink Thin PVC, .05"(1.2mm) Dia Bl RL B  $       46.32 31.00%  $                 31.96 N/A N/A
HSTTP05-MY Heat Shrink Thin PVC, .05"(1.2mm) Dia Bl RL B  $     351.24 31.00%  $               242.36 N/A N/A
HSTTP05-QY Heat Shrink Thin PVC, .05"(1.2mm) Dia Bl RL B  $       14.78 31.00%  $                 10.20 N/A N/A
HSTTP06-CY Heat Shrink Thin PVC, .06"(1.6mm) Dia Bl RL B  $       49.84 31.00%  $                 34.39 N/A N/A
HSTTP06-MY Heat Shrink Thin PVC, .06"(1.6mm) Dia Bl RL B  $     358.13 31.00%  $               247.11 N/A N/A
HSTTP06-QY Heat Shrink Thin PVC, .06"(1.6mm) Dia Bl RL B  $       15.33 31.00%  $                 10.58 N/A N/A
HSTTP09-CY Heat Shrink Thin PVC, .09"(2.4mm) Dia Bl RL B  $       56.21 31.00%  $                 38.78 N/A N/A
HSTTP09-MY Heat Shrink Thin PVC, .09"(2.4mm) Dia Bl RL B  $     413.21 31.00%  $               285.11 N/A N/A
HSTTP09-QY Heat Shrink Thin PVC, .09"(2.4mm) Dia Bl RL B  $       15.84 31.00%  $                 10.93 N/A N/A
HSTTP100-CY Heat Shrink Thin PVC, 1"(25.4mm) Dia Bla RL B  $     303.34 31.00%  $               209.30 N/A N/A
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HSTTP100-QY Heat Shrink Thin PVC, 1"(25.4mm) Dia Bla RL B  $       81.79 31.00%  $                 56.44 N/A N/A
HSTTP12-CY Heat Shrink Thin PVC, .12"(3.2mm) Dia Bl RL B  $       59.51 31.00%  $                 41.06 N/A N/A
HSTTP12-MY Heat Shrink Thin PVC, .12"(3.2mm) Dia Bl RL B  $     436.84 31.00%  $               301.42 N/A N/A
HSTTP12-QY Heat Shrink Thin PVC, .12"(3.2mm) Dia Bl RL B  $       17.35 31.00%  $                 11.97 N/A N/A
HSTTP150-CY Heat Shrink Thin PVC, 1.50"(38.1mm) Dia RL B  $     405.91 31.00%  $               280.08 N/A N/A
HSTTP150-QY Heat Shrink Thin PVC, 1.50"(38.1mm) Dia RL B  $     121.35 31.00%  $                 83.73 N/A N/A
HSTTP19-CY Heat Shrink Thin PVC, .19"(4.8mm) Dia Bl RL B  $       72.51 31.00%  $                 50.03 N/A N/A
HSTTP19-MY Heat Shrink Thin PVC, .19"(4.8mm) Dia Bl RL B  $     531.27 31.00%  $               366.58 N/A N/A
HSTTP19-QY Heat Shrink Thin PVC, .19"(4.8mm) Dia Bl RL B  $       20.33 31.00%  $                 14.03 N/A N/A
HSTTP200-QY Heat Shrink Thin PVC, 2"(50.8mm) Dia Bla RL B  $     176.18 31.00%  $               121.56 N/A N/A
HSTTP25-CY Heat Shrink Thin PVC, .25"(6.4mm) Dia Bl RL B  $       91.63 31.00%  $                 63.22 N/A N/A
HSTTP25-DY Heat Shrink Thin PVC, .25"(6.4mm) Dia Bl RL B  $     334.50 31.00%  $               230.81 N/A N/A
HSTTP25-QY Heat Shrink Thin PVC, .25"(6.4mm) Dia Bl RL B  $       25.50 31.00%  $                 17.60 N/A N/A
HSTTP38-CY Heat Shrink Thin PVC, .38"(9.5mm) Dia Bl RL B  $     101.76 31.00%  $                 70.21 N/A N/A
HSTTP38-QY Heat Shrink Thin PVC, .38"(9.5mm) Dia Bl RL B  $       28.34 31.00%  $                 19.55 N/A N/A
HSTTP38-TY Heat Shrink Thin PVC, .38"(9.5mm) Dia Bl RL B  $     166.29 31.00%  $               114.74 N/A N/A
HSTTP50-CY Heat Shrink Thin PVC, .50"(12.7mm) Dia B RL B  $     114.75 31.00%  $                 79.18 N/A N/A
HSTTP50-QY Heat Shrink Thin PVC, .50"(12.7mm) Dia B RL B  $       31.93 31.00%  $                 22.03 N/A N/A
HSTTP75-CY Heat Shrink Thin PVC, .75"(19.0mm) Dia B RL B  $     153.72 31.00%  $               106.07 N/A N/A
HSTTP75-QY Heat Shrink Thin PVC, .75"(19.0mm) Dia B RL B  $       43.00 31.00%  $                 29.67 N/A N/A
HSTTPN100-775-Q 1" (25.4mm) PVC Heat Shrink Clear PC B  $     380.51 31.00%  $               262.55 N/A N/A
HSTTPN100-CC 1" (25.4mm) PVC Heat Shrink Clear RL B  $     343.68 31.00%  $               237.14 N/A N/A
HSTTPN150-925-X 1.5" (38.1mm) PVC Heat Shrink Clear PC B  $     796.91 31.00%  $               549.87 N/A N/A
HSTTPN150-CC 1.5" (38.1mm) PVC Heat Shrink Clear RL B  $     689.22 31.00%  $               475.56 N/A N/A
HSTTPN200-950-X 2" (50.8mm) PVC Heat Shrink PC B  $  1,697.56 31.00%  $            1,171.32 N/A N/A
HSTTPN200-CC 2" (50.8mm) PVC Heat Shrink RL B  $  1,429.52 31.00%  $               986.37 N/A N/A
HSTTPN50-438-L .50" (12.7mm) PVC Heat Shrink Clear PC B  $     169.79 31.00%  $               117.16 N/A N/A
HSTTPN50-713-Q .50" (12.7mm) PVC Heat Shrink Clear PC B  $     277.16 31.00%  $               191.24 N/A N/A
HSTTPN50-CC .50" (12.7mm) PVC Heat Shrink Clear RL B  $     311.34 31.00%  $               214.82 N/A N/A
HSTTPN62-750-Q .63" (15.8mm)  PVC Heat Shrink Clear PC B  $     355.03 31.00%  $               244.97 N/A N/A
HSTTPN62-CC .63" (15.8mm) PVC Heat Shrink Clear RL B  $     331.61 31.00%  $               228.81 N/A N/A
HSTTPN75-775-Q .75" (19.1mm) PVC Heat Shrink Clear PC B  $     433.44 31.00%  $               299.07 N/A N/A
HSTTPN75-CC .75" (19.1mm) PVC Heat Shrink Clear RL B  $     446.67 31.00%  $               308.20 N/A N/A
HSTTRA100-48-5 Heat Shrink Thin Semi-Rigid, Adhesive 1" PC B  $       33.74 31.00%  $                 23.28 N/A N/A
HSTTRA12-48-Q Heat Shrink Thin Semi-Rigid, Adhesive .1 PC B  $         7.67 31.00%  $                   5.29 N/A N/A
HSTTRA19-48-Q Heat Shrink Thin Semi-Rigid, Adhesive .1 PC B  $         9.35 31.00%  $                   6.45 N/A N/A
HSTTRA25-48-Q Heat Shrink Thin Semi-Rigid, Adhesive .2 PC B  $       11.62 31.00%  $                   8.02 N/A N/A
HSTTRA38-48-Q Heat Shrink Thin Semi-Rigid, Adhesive .3 PC B  $       12.92 31.00%  $                   8.91 N/A N/A
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HSTTRA50-48-5 Heat Shrink Thin Semi-Rigid, Adhesive .5 PC B  $       15.28 31.00%  $                 10.54 N/A N/A
HSTTRA75-48-5 Heat Shrink Thin Semi-Rigid, Adhesive .7 PC B  $       23.60 31.00%  $                 16.28 N/A N/A
HSTTT03-48-Q Heat Shrink Thin, TFE, 30 AWG Dia, Clear PC B  $       10.21 31.00%  $                   7.04 N/A N/A
HSTTT04-48-Q Heat Shrink Thin, TFE, 28 AWG Dia, Clear PC B  $         9.64 31.00%  $                   6.65 N/A N/A
HSTTT046-48-Q Heat Shrink Thin, TFE, 26 AWG Dia, Clear PC B  $         9.38 31.00%  $                   6.47 N/A N/A
HSTTT05-48-Q Heat Shrink Thin, TFE, 24 AWG Dia, Clear PC B  $         7.66 31.00%  $                   5.29 N/A N/A
HSTTT055-48-Q Heat Shrink Thin, TFE, 22 AWG Dia, Clear PC B  $         7.76 31.00%  $                   5.35 N/A N/A
HSTTT06-48-Q Heat Shrink Thin, TFE, 20 AWG Dia, Clear PC B  $         8.08 31.00%  $                   5.58 N/A N/A
HSTTT08-48-Q Heat Shrink Thin, TFE, 18 AWG Dia, Clear PC B  $         8.61 31.00%  $                   5.94 N/A N/A
HSTTT09-48-Q Heat Shrink Thin, TFE, 16 AWG Dia, Clear PC B  $         9.03 31.00%  $                   6.23 N/A N/A
HSTTT112-48-5 Heat Shrink Thin, TFE, 1.12"(28.6mm) Dia PC B  $     175.65 31.00%  $               121.20 N/A N/A
HSTTT12-48-Q Heat Shrink Thin, TFE, 14 AWG Dia, Clear PC B  $         9.35 31.00%  $                   6.45 N/A N/A
HSTTT131-48-2 Heat Shrink Thin, TFE, 1.31"(33.3mm) Dia PC B  $     228.73 31.00%  $               157.82 N/A N/A
HSTTT150-48-2 Heat Shrink Thin, TFE, 1.50"(38.1mm) Dia PC B  $     266.16 31.00%  $               183.65 N/A N/A
HSTTT15-48-Q Heat Shrink Thin, TFE, 12 AWG Dia, Clear PC B  $       10.30 31.00%  $                   7.11 N/A N/A
HSTTT19-48-Q Heat Shrink Thin, TFE, 10 AWG Dia, Clear PC B  $       11.90 31.00%  $                   8.21 N/A N/A
HSTTT24-48-Q Heat Shrink Thin, TFE, 8 AWG Dia, Clear PC B  $       19.94 31.00%  $                 13.76 N/A N/A
HSTTT30-48-Q Heat Shrink Thin, TFE, 6 AWG Dia, Clear PC B  $       23.11 31.00%  $                 15.95 N/A N/A
HSTTT37-48-Q Heat Shrink Thin, TFE, 4 AWG Dia, Clear PC B  $       26.15 31.00%  $                 18.04 N/A N/A
HSTTT43-48-Q Heat Shrink Thin, TFE, 2 AWG Dia, Clear PC B  $       31.40 31.00%  $                 21.67 N/A N/A
HSTTT47-48-Q Heat Shrink Thin, TFE, 0 AWG Dia, Clear PC B  $       37.93 31.00%  $                 26.17 N/A N/A
HSTTT56-48-5 Heat Shrink Thin, TFE, .56"(14.2mm) Dia PC B  $       67.55 31.00%  $                 46.61 N/A N/A
HSTTT66-48-5 Heat Shrink Thin, TFE, .63"(16.6mm) Dia PC B  $       77.79 31.00%  $                 53.68 N/A N/A
HSTTT75-48-5 Heat Shrink Thin, TFE, .93"(19.0mm) Dia PC B  $       92.66 31.00%  $                 63.94 N/A N/A
HSTTT93-48-5 Heat Shrink Thin, TFE,.31"(23.6mm) Dia PC B  $     125.98 31.00%  $                 86.93 N/A N/A
HSTTV05-48-Q Heat Shrink Thin VW-1,.05"(1.2mm) Dia, B PC B  $         1.99 31.00%  $                   1.37 N/A N/A
HSTTV05-C Heat Shrink Thin VW-1,.05"(1.2mm) Dia, B RL B  $       56.53 31.00%  $                 39.01 N/A N/A
HSTTV05-M Heat Shrink Thin VW-1,.05"(1.2mm) Dia, B RL B  $     533.86 31.00%  $               368.36 N/A N/A
HSTTV05-M2 Heat Shrink Thin VW-1,.05"(1.2mm) Dia, R RL B  $     533.86 31.00%  $               368.36 N/A N/A
HSTTV05-M4 Heat Shrink Thin VW-1,.05"(1.2mm) Dia, Y RL B  $     533.86 31.00%  $               368.36 N/A N/A
HSTTV05-M6 Heat Shrink Thin VW-1,.05"(1.2mm) Dia, B RL B  $     533.86 31.00%  $               368.36 N/A N/A
HSTTV05-Q Heat Shrink Thin VW-1,.05"(1.2mm) Dia, B RL B  $       20.10 31.00%  $                 13.87 N/A N/A
HSTTV05-Y Heat Shrink Thin VW-1,.05"(1.2mm) Dia, B PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTTV06-48-Q Heat Shrink Thin VW-1, .06"(1.6mm) Dia, PC B  $         2.02 31.00%  $                   1.39 N/A N/A
HSTTV06-48-TL Heat Shrink Thin VW-1, .06"(1.6mm) Dia, PC B  $         1.97 31.00%  $                   1.36 N/A N/A
HSTTV06-C Heat Shrink Thin VW-1, .06"(1.6mm) Dia, RL B  $       56.53 31.00%  $                 39.01 N/A N/A
HSTTV06-M Heat Shrink Thin VW-1, .06"(1.6mm) Dia, RL B  $     544.57 31.00%  $               375.75 N/A N/A
HSTTV06-M2 Heat Shrink Thin VW-1, .06"(1.6mm) Dia, RL B  $     544.57 31.00%  $               375.75 N/A N/A
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HSTTV06-Q Heat Shrink Thin VW-1, .06"(1.6mm) Dia, RL B  $       20.49 31.00%  $                 14.14 N/A N/A
HSTTV06-Y Heat Shrink Thin VW-1, .06"(1.6mm) Dia, PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTTV09-48-Q Heat Shrink Thin VW-1, .09"(2.4mm) Dia, PC B  $         2.33 31.00%  $                   1.61 N/A N/A
HSTTV09-C Heat Shrink Thin VW-1, .09"(2.4mm) Dia, RL B  $       59.38 31.00%  $                 40.97 N/A N/A
HSTTV09-M Heat Shrink Thin VW-1, .09"(2.4mm) Dia, RL B  $     576.79 31.00%  $               397.99 N/A N/A
HSTTV09-Q Heat Shrink Thin VW-1, .09"(2.4mm) Dia, RL B  $       23.06 31.00%  $                 15.91 N/A N/A
HSTTV09-Y Heat Shrink Thin VW-1, .09"(2.4mm) Dia, PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTTV100-48-5 Heat Shrink Thin VW-1, 1"(25.4mm) Dia, B PC B  $         8.95 31.00%  $                   6.18 N/A N/A
HSTTV100-48-LQ Heat Shrink Thin VW-1, 1"(25.4mm) Dia, B PC B  $         8.59 31.00%  $                   5.93 N/A N/A
HSTTV100-C Heat Shrink Thin VW-1, 1"(25.4mm) Dia, B RL B  $     237.73 31.00%  $               164.03 N/A N/A
HSTTV100-Q Heat Shrink Thin VW-1, 1"(25.4mm) Dia, B RL B  $       79.96 31.00%  $                 55.17 N/A N/A
HSTTV100-Y Heat Shrink Thin VW-1, 1"(25.4mm) Dia, B PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTTV12-48-Q Heat Shrink Thin VW-1, .12"(3.2mm) Dia, PC B  $         2.45 31.00%  $                   1.69 N/A N/A
HSTTV12-48-TL Heat Shrink Thin VW-1, .12"(3.2mm) Dia, PC B  $         2.35 31.00%  $                   1.62 N/A N/A
HSTTV12-C Heat Shrink Thin VW-1, .12"(3.2mm) Dia, RL B  $       63.45 31.00%  $                 43.78 N/A N/A
HSTTV12-M Heat Shrink Thin VW-1, .12"(3.2mm) Dia, RL B  $     621.73 31.00%  $               428.99 N/A N/A
HSTTV12-M2 Heat Shrink Thin VW-1, .12"(3.2mm) Dia, RL B  $     621.73 31.00%  $               428.99 N/A N/A
HSTTV12-M6 Heat Shrink Thin VW-1, .12"(3.2mm) Dia, RL B  $     621.73 31.00%  $               428.99 N/A N/A
HSTTV12-Q Heat Shrink Thin VW-1, .12"(3.2mm) Dia, RL B  $       24.52 31.00%  $                 16.92 N/A N/A
HSTTV12-Y Heat Shrink Thin VW-1, .12"(3.2mm) Dia, PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTTV150-48-5 Heat Shrink Thin VW-1, 1.50"(38.1mm) Dia PC B  $       17.80 31.00%  $                 12.28 N/A N/A
HSTTV150-C Heat Shrink Thin VW-1, 1.50"(38.1mm) Dia RL B  $     443.18 31.00%  $               305.79 N/A N/A
HSTTV19-48-Q Heat Shrink Thin VW-1, .19"(4.8mm) Dia, PC B  $         2.97 31.00%  $                   2.05 N/A N/A
HSTTV19-48-TL Heat Shrink Thin VW-1, .19"(4.8mm) Dia, PC B  $         2.87 31.00%  $                   1.98 N/A N/A
HSTTV19-C Heat Shrink Thin VW-1, .19"(4.8mm) Dia, RL B  $       75.49 31.00%  $                 52.09 N/A N/A
HSTTV19-M Heat Shrink Thin VW-1, .19"(4.8mm) Dia, RL B  $     756.60 31.00%  $               522.05 N/A N/A
HSTTV19-M2 Heat Shrink Thin VW-1, .19"(4.8mm) Dia, RL B  $     756.60 31.00%  $               522.05 N/A N/A
HSTTV19-M4 Heat Shrink Thin VW-1, .19"(4.8mm) Dia, RL B  $     756.60 31.00%  $               522.05 N/A N/A
HSTTV19-M5 Heat Shrink Thin VW-1, .19"(4.8mm) Dia, RL B  $     756.60 31.00%  $               522.05 N/A N/A
HSTTV19-Q Heat Shrink Thin VW-1, .19"(4.8mm) Dia, RL B  $       29.53 31.00%  $                 20.38 N/A N/A
HSTTV19-Y Heat Shrink Thin VW-1, .19"(4.8mm) Dia, PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTTV25-48-Q Heat Shrink Thin VW-1, .25"(6.4mm) Dia, PC B  $         3.74 31.00%  $                   2.58 N/A N/A
HSTTV25-48-TL Heat Shrink Thin VW-1, .25"(6.4mm) Dia, PC B  $         3.59 31.00%  $                   2.48 N/A N/A
HSTTV25-C Heat Shrink Thin VW-1, .25"(6.4mm) Dia, RL B  $       93.62 31.00%  $                 64.60 N/A N/A
HSTTV25-D Heat Shrink Thin VW-1, .25"(6.4mm) Dia, RL B  $     469.22 31.00%  $               323.76 N/A N/A
HSTTV25-D10 Heat Shrink Thin VW-1, .25"(6.4mm) Dia,W RL B  $     469.22 31.00%  $               323.76 N/A N/A
HSTTV25-D2 Heat Shrink Thin VW-1, .25"(6.4mm) Dia, RL B  $     469.22 31.00%  $               323.76 N/A N/A
HSTTV25-D5 Heat Shrink Thin VW-1, .25"(6.4mm) Dia, RL B  $     469.22 31.00%  $               323.76 N/A N/A
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HSTTV25-D6 Heat Shrink Thin VW-1, .25"(6.4mm) Dia, RL B  $     469.22 31.00%  $               323.76 N/A N/A
HSTTV25-Q Heat Shrink Thin VW-1, .25"(6.4mm) Dia, RL B  $       36.12 31.00%  $                 24.92 N/A N/A
HSTTV25-Y Heat Shrink Thin VW-1, .25"(6.4mm) Dia, PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTTV38-48-Q Heat Shrink Thin VW-1, .38"(9.5mm) Dia, PC B  $         4.20 31.00%  $                   2.90 N/A N/A
HSTTV38-C Heat Shrink Thin VW-1, .38"(9.5mm) Dia, RL B  $     102.13 31.00%  $                 70.47 N/A N/A
HSTTV38-Q Heat Shrink Thin VW-1, .38"(9.5mm) Dia, RL B  $       39.97 31.00%  $                 27.58 N/A N/A
HSTTV38-T Heat Shrink Thin VW-1, .38"(9.5mm) Dia, RL B  $     208.42 31.00%  $               143.81 N/A N/A
HSTTV38-T2 Heat Shrink Thin VW-1, .38"(9.5mm) Dia, RL B  $     208.42 31.00%  $               143.81 N/A N/A
HSTTV38-T4 Heat Shrink Thin VW-1, .38"(9.5mm) Dia, RL B  $     208.42 31.00%  $               143.81 N/A N/A
HSTTV38-T5 Heat Shrink Thin VW-1, .38"(9.5mm) Dia, RL B  $     208.42 31.00%  $               143.81 N/A N/A
HSTTV38-T6 Heat Shrink Thin VW-1, .38"(9.5mm) Dia, RL B  $     208.42 31.00%  $               143.81 N/A N/A
HSTTV38-Y Heat Shrink Thin VW-1, .38"(9.5mm) Dia, PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTTV50-48-5 Heat Shrink Thin VW-1, .50"(12.7mm)Dia, PC B  $         4.76 31.00%  $                   3.28 N/A N/A
HSTTV50-48-Q Heat Shrink Thin VW-1, .25"(6.4mm) - 25P PC B  $         4.73 31.00%  $                   3.26 N/A N/A
HSTTV50-48-T Heat Shrink Thin VW-1, .50"(12.7mm) Dia, PC B  $         4.54 31.00%  $                   3.13 N/A N/A
HSTTV50-C Heat Shrink Thin VW-1, .50"(12.7mm) Dia, RL B  $     114.28 31.00%  $                 78.85 N/A N/A
HSTTV50-Q Heat Shrink Thin VW-1, .50"(12.7mm) Dia, RL B  $       45.37 31.00%  $                 31.31 N/A N/A
HSTTV50-T Heat Shrink Thin VW-1, .50"(12.7mm) Dia, RL B  $     238.32 31.00%  $               164.44 N/A N/A
HSTTV50-T4 Heat Shrink Thin VW-1, .50"(12.7mm) Dia, RL B  $     238.32 31.00%  $               164.44 N/A N/A
HSTTV50-T5 Heat Shrink Thin VW-1, .50"(12.7mm) Dia, RL B  $     238.32 31.00%  $               164.44 N/A N/A
HSTTV50-T6 Heat Shrink Thin VW-1, .50"(12.7mm) Dia, RL B  $     238.32 31.00%  $               164.44 N/A N/A
HSTTV50-Y Heat Shrink Thin VW-1, .50"(12.7mm) Dia, PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTTV75-48-5 Heat Shrink Thin VW-1, .75"(19.0mm) Dia, PC B  $         6.41 31.00%  $                   4.42 N/A N/A
HSTTV75-48-CQ Heat Shrink Thin VW-1, .75"(19.0mm) Dia, PC B  $         6.05 31.00%  $                   4.17 N/A N/A
HSTTV75-C Heat Shrink Thin VW-1, .75"(19.0mm) Dia, RL B  $     159.08 31.00%  $               109.77 N/A N/A
HSTTV75-Q Heat Shrink Thin VW-1, .75"(19.0mm) Dia, RL B  $       60.19 31.00%  $                 41.53 N/A N/A
HSTTV75-T Heat Shrink Thin VW-1, .75"(19.0mm) Dia, RL B  $     318.36 31.00%  $               219.67 N/A N/A
HSTTV75-T10 Heat Shrink Thin VW-1, .75"(19.0mm) RL B  $     318.36 31.00%  $               219.67 N/A N/A
HSTTV75-T2 Heat Shrink Thin VW-1, .75"(19.0mm) Dia, RL B  $     318.36 31.00%  $               219.67 N/A N/A
HSTTV75-T4 Heat Shrink Thin VW-1, .75"(19.0mm) Dia, RL B  $     318.36 31.00%  $               219.67 N/A N/A
HSTTV75-T6 Heat Shrink Thin VW-1, .75"(19.0mm) Dia, RL B  $     318.36 31.00%  $               219.67 N/A N/A
HSTTV75-Y Heat Shrink Thin VW-1, .75"(19.0mm) Dia, PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTTVA100-48-5 Heat Shrink Thin, Adhesive, 1"(25.4mm) D PC B  $       29.67 31.00%  $                 20.47 N/A N/A
HSTTVA100-Y Heat Shrink Thin, Adhesive, 1"(25.4mm) D PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTTVA12-48-Q Heat Shrink Thin, Adhesive, .12"(3.2mm) PC B  $         8.98 31.00%  $                   6.20 N/A N/A
HSTTVA12-Y Heat Shrink Thin, Adhesive, .12"(3.2mm) PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTTVA150-48-5 Heat Shrink Thin, Adhesive, 1.50"(38.1mm PC B  $       42.33 31.00%  $                 29.21 N/A N/A
HSTTVA19-48-Q Heat Shrink Thin, Adhesive, .19"(4.8mm) PC B  $       10.38 31.00%  $                   7.16 N/A N/A
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HSTTVA19-Y Heat Shrink Thin, Adhesive, .19"(4.8mm) PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTTVA25-48-Q Heat Shrink Thin, Adhesive, .25"(6.4mm) PC B  $       11.81 31.00%  $                   8.15 N/A N/A
HSTTVA25-Y Heat Shrink Thin, Adhesive, .25"(6.4mm) PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTTVA38-48-Q Heat Shrink Thin, Adhesive, .38"(9.5mm) PC B  $       13.15 31.00%  $                   9.07 N/A N/A
HSTTVA38-Y Heat Shrink Thin, Adhesive, .38"(9.5mm) PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTTVA50-48-5 Heat Shrink Thin, Adhesive, .50"(12.7mm) PC B  $       15.59 31.00%  $                 10.76 N/A N/A
HSTTVA50-Y Heat Shrink Thin, Adhesive, .50"(12.7mm) PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTTVA75-48-5 Heat Shrink Thin, Adhesive, .75"(19.0mm) PC B  $       26.03 31.00%  $                 17.96 N/A N/A
HSTTVA75-Y Heat Shrink Thin, Adhesive, .75"(19.0mm) PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTT-YK1 Heat Shrink Thin, 2 Pc Ea .06"-.50" (1.5 PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTT-YK1-45 Heat Shrink Thin, 2 Pc Ea .06"-.50" (1.5 PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTT-YK2 Heat Shrink Thin, 2 Pc Ea .38" - 1" (9.7 PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HSTT-YK2-45 Heat Shrink Thin, 2 Pc Ea .38" - 1" (9.7 PK B  $       12.64 31.00%  $                   8.72 N/A N/A
HT2-BLU Hazard Tape, Adhesive, 2" x 60Yd, Blue RL B  $       59.64 31.00%  $                 41.15 N/A N/A
HT2-GRN Hazard Tape, Adhesive, 2" x 60Yd, Green RL B  $       59.64 31.00%  $                 41.15 N/A N/A
HT2-ORN Hazard Tape, Adhesive, 2" x 60Yd, Orange RL B  $       59.64 31.00%  $                 41.15 N/A N/A
HT2-RED Hazard Tape, Adhesive, 2" x 60Yd, Red RL B  $       59.64 31.00%  $                 41.15 N/A N/A
HT2S-BLK-YEL Hazard Tape, Adhesive, 2" x 18Yd, Black/ RL B  $       38.53 31.00%  $                 26.59 N/A N/A
HT2S-RED-WHT Hazard Tape, Adhesive, 2" x 18Yd, Red/ W RL B  $       38.53 31.00%  $                 26.59 N/A N/A
HT2-WHT Hazard Tape, Adhesive, 2" x 60Yd, White RL B  $       59.64 31.00%  $                 41.15 N/A N/A
HT2-YEL Hazard Tape, Adhesive, 2" x 60Yd, Yellow RL B  $       59.64 31.00%  $                 41.15 N/A N/A
HT3S-BLK-YEL Hazard Tape, Adhesive, 3" x 18Yd, Black/ RL B  $       53.42 31.00%  $                 36.86 N/A N/A
HT3S-RED-WHT Hazard Tape, Adhesive, 3" x 18Yd, Red/ W RL B  $       53.42 31.00%  $                 36.86 N/A N/A
HTB3-C-M Barricade Tape, 'CAUTION', 3" x 1000', B RL B  $       53.39 31.00%  $                 36.84 N/A N/A
HTB3-DNE-M Barricade Tape, 'Caution  - Do Not Use', RL B  $       53.39 31.00%  $                 36.84 N/A N/A
HTB3-HV-M Barricade Tape, 'Caution - High Voltage' RL B  $       53.39 31.00%  $                 36.84 N/A N/A
HTDU2B-W Underground Detectable Tape, Water Line, RL B  $     147.58 31.00%  $               101.83 N/A N/A
HTDU2B-W-F Underground Detectable Tape, Water Line, RL B  $     147.58 31.00%  $               101.83 N/A N/A
HTDU2O-FO Underground Detectable Tape, Fiber Optic RL B  $     147.58 31.00%  $               101.83 N/A N/A
HTDU2O-T Underground Detectable Tape, Telephone, RL B  $     147.58 31.00%  $               101.83 N/A N/A
HTDU2R-E Underground Detectable Tape, Electric Li RL B  $     147.58 31.00%  $               101.83 N/A N/A
HTDU3B-W Underground Detectable Tape, Water Line, RL B  $     219.54 31.00%  $               151.48 N/A N/A
HTDU3G-S Underground Detectable Tape, Sewer Line, RL B  $     219.54 31.00%  $               151.48 N/A N/A
HTDU3O-FO Underground Detectable Tape, Fiber Optic RL B  $     219.54 31.00%  $               151.48 N/A N/A
HTDU3O-FO-F Underground Detectable Tape, Fiber Optic RL B  $     219.54 31.00%  $               151.48 N/A N/A
HTDU3O-T Underground Detectable Tape, Telephone, RL B  $     219.54 31.00%  $               151.48 N/A N/A
HTDU3R-E Underground Detectable Tape, Electric Li RL B  $     219.54 31.00%  $               151.48 N/A N/A
HTDU3R-E-F Underground Detectable Tape, Electric Li RL B  $     219.54 31.00%  $               151.48 N/A N/A
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HTDU6O-FO Underground Detectable Tape, Fiber Optic RL B  $     409.89 31.00%  $               282.82 N/A N/A
HTDU6O-T Underground Detectable Tape, Telephone, RL B  $     422.19 31.00%  $               291.31 N/A N/A
HTDU6R-E Underground Detectable Tape, Electric Li RL B  $     422.19 31.00%  $               291.31 N/A N/A
HTU3G-T-M Underground Tape, Telephone, 3" x 1000', RL B  $       53.98 31.00%  $                 37.25 N/A N/A
HTU3O-FO-M Underground Tape, Fiber Optic, 3" x 1000 RL B  $       53.98 31.00%  $                 37.25 N/A N/A
HTU3O-T-M Underground Tape, Telephone, 3" x 1000', RL B  $       53.98 31.00%  $                 37.25 N/A N/A
HTU3R-E-M Underground Tape, Electric Line, 3" x 10 RL B  $       53.98 31.00%  $                 37.25 N/A N/A
HTU3Y-EF Underground Tape, Electric Line (ENG/FRA RL B  $     110.06 31.00%  $                 75.94 N/A N/A
HTU3Y-E-M Underground Tape, Electric Line, 3" x 10 RL B  $       53.98 31.00%  $                 37.25 N/A N/A
HTU3Y-E-M-F Underground Tape, Electric Line, 3" x 10 RL B  $       53.98 31.00%  $                 37.25 N/A N/A
HTU6O-FO Underground Tape, Fiber Optic, 6" x 1000 RL B  $     107.95 31.00%  $                 74.49 N/A N/A
HTU6O-T Underground Tape, Telephone, 6" x 1000', RL B  $     112.24 31.00%  $                 77.45 N/A N/A
HTU6O-TV Underground Tape, Cable T.V., 6" x 1000' RL B  $     112.24 31.00%  $                 77.45 N/A N/A
HTU6R-E Underground Tape, Electric Line, 6" x 10 RL B  $     112.24 31.00%  $                 77.45 N/A N/A
HTU6Y-E Underground Tape, Electric Line, 6" x 10 RL B  $     114.45 31.00%  $                 78.97 N/A N/A
HTU6Y-G Underground Tape, Gas Line, 6" x 1000', RL B  $     112.28 31.00%  $                 77.47 N/A N/A
HV9100-C0 Cable Tie, In-Line, 14.4"L (367mm), Weat PC B  $     548.47 31.00%  $               378.44 N/A N/A
HV9150-C0 Cable Tie, In-Line, 20.7"L (525mm), Weat PC B  $  1,008.14 31.00%  $               695.62 N/A N/A
HV9250-C0 Cable Tie, In-Line, 33.1"L (841mm), Weat PC B  $  1,422.64 31.00%  $               981.62 N/A N/A
HV965-C0 Cable Tie, In-Line, 10.4"L (265mm), Weat PC B  $     466.98 31.00%  $               322.22 N/A N/A
HVMPM-08-C0 Hyper V Masonry Push Mount PC B  $     107.31 31.00%  $                 74.04 N/A N/A
HVTM-05-C0 Hyper V Cable Tie Mount PC B  $     105.40 31.00%  $                 72.73 N/A N/A
HVTM-06-C0 Hyper V Cable Tie Mount PC B  $     105.40 31.00%  $                 72.73 N/A N/A
HWS2819-C Wire Saddle, Horizontal,  .19" x 0.28" ( PC B  $       19.36 31.00%  $                 13.36 N/A N/A
HWS2819-M Wire Saddle, Horizontal,  .19" x 0.28" ( PC B  $       83.46 31.00%  $                 57.59 N/A N/A
IABDIN4 4 RU Din Rail Bracket for EIA 19" Mount PC B  $     159.29 31.00%  $               109.91 N/A N/A
IACPD-DEMO Panduit Control Panel Display, Asia Demo PC B  $  4,197.35 31.00%  $            2,896.17 N/A N/A
IAEBGP Industrial Ethernet Blank Plate PC B  $       67.63 31.00%  $                 46.66 N/A N/A
IAEBH Industrial Bulk Head PC B  $       38.04 31.00%  $                 26.25 N/A N/A
IAEBH5E Industrial Ethernet Connector, Cat 5e UT PC B  $       45.29 31.00%  $                 31.25 N/A N/A
IAEBH5ES Industrial Ethernet Connector, Cat 5e ST PC B  $       54.33 31.00%  $                 37.49 N/A N/A
IAEBH6 Industrial Ethernet Connector Cat 6 UTP PC B  $       67.75 31.00%  $                 46.75 N/A N/A
IAEBH6S Industrial Ethernet Connector, Cat 6 STP PC B  $       75.52 31.00%  $                 52.11 N/A N/A
IAEBHC5E Industrial Ethernet Coupler Connector, C PC B  $       52.98 31.00%  $                 36.56 N/A N/A
IAEBHC6 Industrial Ethernet Coupler Connector, C PC B  $       81.63 31.00%  $                 56.32 N/A N/A
IAEBHJC INDUSTRIALNET PLUG/PLUG COUPLER CAT5E IP PC B  $       52.98 31.00%  $                 36.56 N/A N/A
IAEBHUSBAA Coupler Module, USB 2.0 female A to fema PC B  $       96.01 31.00%  $                 66.25 N/A N/A
IAECC5EBL Industrial 5e Coupler PC B  $       20.24 31.00%  $                 13.97 N/A N/A
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IAECGP Industrial Ethernet Conn Gland Plate Ass PC B  $     598.97 31.00%  $               413.29 N/A N/A
IAEF617P-7PM1 IP67 LC Duplex Patch Cord MM 1 Meter PC B  $     437.69 31.00%  $               302.01 N/A N/A
IAEF617P-7PM10 IP67 LC Duplex Patch Cord MM 10 Meters PC B  $     560.79 31.00%  $               386.95 N/A N/A
IAEF617P-7PM2 IP67 LC Duplex Patch Cord MM 2 Meters PC B  $     434.00 31.00%  $               299.46 N/A N/A
IAEF617P-7PM20 IP67 LC Duplex Patch Cord MM 20 Meters PC B  $     670.74 31.00%  $               462.81 N/A N/A
IAEF617P-7PM3 IP67 LC Duplex Patch Cord MM 3 Meters PC B  $     447.16 31.00%  $               308.54 N/A N/A
IAEF617P-NM1 IP67 LC Duplex MM Pigtail 1 Meter PC B  $     218.85 31.00%  $               151.01 N/A N/A
IAEF617P-NM10 IP67 LC Duplex MM Pigtail 10 Meters PC B  $     280.37 31.00%  $               193.46 N/A N/A
IAEF617P-NM2 IP67 LC Duplex MM Pigtail 2 Meters PC B  $     216.99 31.00%  $               149.72 N/A N/A
IAEF617P-NM20 IP67 LC Duplex MM Pigtail 20 Meters PC B  $     335.35 31.00%  $               231.39 N/A N/A
IAEF617P-NM3 IP67 LC Duplex MM Pigtail 3 Meters PC B  $     223.59 31.00%  $               154.28 N/A N/A
IAEF7JMA LC Duplex Bulkhead Fiber Adapter PC B  $       61.50 31.00%  $                 42.44 N/A N/A
IAEFK54 Industrial Ethernet Fan Kit - IP 54 Rate PC B  $     695.57 31.00%  $               479.94 N/A N/A
IAEFKSC Industrial Ethernet Enclosure Fiber Upli PC B  $     619.69 31.00%  $               427.59 N/A N/A
IAEFKSP SC Ethernet Enclosure Fiber Uplink Splic PC B  $     562.87 31.00%  $               388.38 N/A N/A
IAEFP1 IndustrialNet Stainless Steel Faceplate, PC B  $       15.93 31.00%  $                 10.99 N/A N/A
IAEFP2-2G IndustrialNet Stainless Steel Faceplate, PC B  $       24.12 31.00%  $                 16.64 N/A N/A
IAEIP66 Industrial Ethernet Enclosure IP 66 Rate PC B  $  2,125.36 31.00%  $            1,466.50 N/A N/A
IAPCMBWH-X Industrial Mini-Com Blank Module, White PC B  $         0.30 31.00%  $                   0.21 N/A N/A
IAPCMUSBAAWH Industrial Mini-Com USB 2.0 Female A/Fem PC B  $       34.88 31.00%  $                 24.07 N/A N/A
IAPEWH Industrial Access Port, European PC B  $     159.05 31.00%  $               109.74 N/A N/A
IAPHB2MWH-X Industrial Mini-Com 1/3-Size Blank Inser PC B  $         0.92 31.00%  $                   0.63 N/A N/A
IAPHD15HDCWH Industrial 15-Pin High-Density Female/Fe PC B  $       19.94 31.00%  $                 13.76 N/A N/A
IAPHD15HDSCWH Industrial 15-Pin High-Density D-Sub Mod PC B  $       27.62 31.00%  $                 19.06 N/A N/A
IAPHD9CWH Industrial 9-Pin Female/Female D-Sub Cou PC B  $       16.36 31.00%  $                 11.29 N/A N/A
IAPHF2MWH-X Industrial Mini-Com 2-Position 1/3-Size PC B  $         1.12 31.00%  $                   0.77 N/A N/A
IAPNG5EWH IndustrialNet Data Access Port, Category PC B  $     236.48 31.00%  $               163.17 N/A N/A
IAPNGWH IndustrialNet Data Access Port, White PC B  $     219.61 31.00%  $               151.53 N/A N/A
IAPNKHF2MWH-X Industrial NetKey 2-Port, 1/3 Flat Inser PC B  $         1.14 31.00%  $                   0.79 N/A N/A
IAPNKUSBAAWH Industrial NetKey USB 2.0 Female A/Femal PC B  $       27.42 31.00%  $                 18.92 N/A N/A
IAPNWH IndustrialNet Data Access Port PC B  $     159.05 31.00%  $               109.74 N/A N/A
IAR4P48CN Industrial Automation 4 Post Rack, 48" ( PC B  $     749.60 31.00%  $               517.22 N/A N/A
IAR4P48CNB Industrial Automation 4 Post Rack, 48" ( PC B  $  1,649.12 31.00%  $            1,137.89 N/A N/A
IAZ1214C Industrial Zone Enclosure 17.0"H x 12.0" PC B  $     773.55 31.00%  $               533.75 N/A N/A
IAZ2424C Industrial Zone Enclosure 28.0"H x 24.0" PC B  $  2,138.87 31.00%  $            1,475.82 N/A N/A
IAZ2424C-DEMO Panduit Zone Enclosure Display, Asia Dem PC B  $  2,258.17 31.00%  $            1,558.14 N/A N/A
IAZ2436C Industrial Zone Enclosure 40.0"H x 24.0" PC B  $  2,564.57 31.00%  $            1,769.55 N/A N/A
IAZBHGP26 26 Port Gland Plate for Industrial Enclo PC B  $     824.56 31.00%  $               568.95 N/A N/A
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IAZB-KIT Kit for Bundled Industrial Zone Enclosur PC B  $     637.16 31.00%  $               439.64 N/A N/A
ICAM12DRJS Adapter, IndustrialNET, M12 D-Code Femal PC B  $       69.34 31.00%  $                 47.84 N/A N/A
ICF10EI-X LD10 Low Voltage Inside Corner Fitting PC B  $         1.55 31.00%  $                   1.07 N/A N/A
ICF10IG-X LD10 Low Voltage Inside Corner Fitting PC B  $         1.55 31.00%  $                   1.07 N/A N/A
ICF10IW-X LD10 Low Voltage Inside Corner Fitting PC B  $         1.55 31.00%  $                   1.07 N/A N/A
ICF10WH-X LD10 Low Voltage Inside Corner Fitting PC B  $         1.55 31.00%  $                   1.07 N/A N/A
ICF3EI-E LD3 Low Voltage Inside Corner Fitting PC B  $         1.36 31.00%  $                   0.94 N/A N/A
ICF3IG-E LD3 Low Voltage Inside Corner Fitting PC B  $         1.36 31.00%  $                   0.94 N/A N/A
ICF3IW-E LD3 Low Voltage Inside Corner Fitting PC B  $         1.36 31.00%  $                   0.94 N/A N/A
ICF3WH-E LD3 Low Voltage Inside Corner Fitting PC B  $         1.36 31.00%  $                   0.94 N/A N/A
ICF5EI-E LD5 Low Voltage Inside Corner Fitting PC B  $         1.44 31.00%  $                   0.99 N/A N/A
ICF5IG-E LD5 Low Voltage Inside Corner Fitting PC B  $         1.44 31.00%  $                   0.99 N/A N/A
ICF5IW-E LD5 Low Voltage Inside Corner Fitting PC B  $         1.44 31.00%  $                   0.99 N/A N/A
ICF5WH-E LD5 Low Voltage Inside Corner Fitting PC B  $         1.44 31.00%  $                   0.99 N/A N/A
ICFC10EI-X LD10 / LDPH10 Bend Radius Inside Corner PC B  $         2.25 31.00%  $                   1.55 N/A N/A
ICFC10IG-X LD10 / LDPH10 Bend Radius Inside Corner PC B  $         2.25 31.00%  $                   1.55 N/A N/A
ICFC10IW-X LD10 / LDPH10 Bend Radius Inside Corner PC B  $         2.25 31.00%  $                   1.55 N/A N/A
ICFC10WH-X LD10 / LDPH10 Bend Radius Inside Corner PC B  $         2.25 31.00%  $                   1.55 N/A N/A
ICFC3EI-X LD3 / LDPH3 Bend Radius Inside Corner Fi PC B  $         1.94 31.00%  $                   1.34 N/A N/A
ICFC3IG-X LD3 / LDPH3 Bend Radius Inside Corner Fi PC B  $         1.94 31.00%  $                   1.34 N/A N/A
ICFC3IW-X LD3 / LDPH3 Bend Radius Inside Corner Fi PC B  $         1.94 31.00%  $                   1.34 N/A N/A
ICFC3WH-X LD3 / LDPH3 Bend Radius Inside Corner Fi PC B  $         1.94 31.00%  $                   1.34 N/A N/A
ICFC5EI-X LD5 / LDPH5 Bend Radius Inside Corner Fi PC B  $         2.09 31.00%  $                   1.44 N/A N/A
ICFC5IG-X LD5 / LDPH5 Bend Radius Inside Corner Fi PC B  $         2.09 31.00%  $                   1.44 N/A N/A
ICFC5IW-X LD5 / LDPH5 Bend Radius Inside Corner Fi PC B  $         2.09 31.00%  $                   1.44 N/A N/A
ICFC5WH-X LD5 / LDPH5 Bend Radius Inside Corner Fi PC B  $         2.09 31.00%  $                   1.44 N/A N/A
ICFX10EI-X LDPH10 / LD2P10 Power Rated Inside Corne PC B  $         3.22 31.00%  $                   2.22 N/A N/A
ICFX10IG-X LDPH10 / LD2P10 Power Rated Inside Corne PC B  $         3.22 31.00%  $                   2.22 N/A N/A
ICFX10IW-X LDPH10 / LD2P10 Power Rated Inside Corne PC B  $         3.22 31.00%  $                   2.22 N/A N/A
ICFX10WH-X LDPH10 / LD2P10 Power Rated Inside Corne PC B  $         3.22 31.00%  $                   2.22 N/A N/A
ICFX3EI-X LDS3 / LDPH3 Power Rated Inside Corner F PC B  $         2.76 31.00%  $                   1.90 N/A N/A
ICFX3IG-X LDS3 / LDPH3 Power Rated Inside Corner F PC B  $         2.76 31.00%  $                   1.90 N/A N/A
ICFX3IW-X LDS3 / LDPH3 Power Rated Inside Corner F PC B  $         2.76 31.00%  $                   1.90 N/A N/A
ICFX3WH-X LDS3 / LDPH3 Power Rated Inside Corner F PC B  $         2.76 31.00%  $                   1.90 N/A N/A
ICFX5EI-X LDS5 / LDPH5 Power Rated Inside Corner F PC B  $         3.01 31.00%  $                   2.08 N/A N/A
ICFX5IG-X LDS5 / LDPH5 Power Rated Inside Corner F PC B  $         3.01 31.00%  $                   2.08 N/A N/A
ICFX5IW-X LDS5 / LDPH5 Power Rated Inside Corner F PC B  $         3.01 31.00%  $                   2.08 N/A N/A
ICFX5WH-X LDS5 / LDPH5 Power Rated Inside Corner F PC B  $         3.01 31.00%  $                   2.08 N/A N/A
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IJ688TG IndustrialNET Cat 6 Jack, (BL), for use PC B  $       13.68 31.0%  $                   9.44 N/A N/A
ILT2S-C Cable Tie, In-Line, 8.3"L (211mm), Stand PC B  $       28.10 31.00%  $                 19.39 N/A N/A
ILT2S-C0 Cable Tie, In-Line, 8.3"L (211mm), Stand PC B  $       31.36 31.00%  $                 21.64 N/A N/A
ILT3S-C Cable Tie, In-Line, 11.5"L (292mm), Stan PC B  $       56.98 31.00%  $                 39.32 N/A N/A
ILT3S-C0 Cable Tie, In-Line, 11.5"L (292mm), Stan PC B  $       61.17 31.00%  $                 42.21 N/A N/A
ILT4S-C Cable Tie, In-Line, 14.7"L (373mm), Stan PC B  $       64.89 31.00%  $                 44.77 N/A N/A
ILT4S-C0 Cable Tie, In-Line, 14.7"L (373mm), Stan PC B  $       64.96 31.00%  $                 44.82 N/A N/A
ILT6LH-C Cable Tie, In-Line, 21.2"L (538mm), Ligh PC B  $     713.85 31.00%  $               492.56 N/A N/A
ILT6LH-C0 Cable Tie, In-Line, 21.2"L (538mm), Ligh PC B  $     869.75 31.00%  $               600.13 N/A N/A
ISPS5E44MFA Stranded 26/7 - 22/7 AWG, Category 5e Pl PC B  $       69.34 31.00%  $                 47.84 N/A N/A
ISPS688FA �8-position, IndustrialNet  RJ45 plug, PC B  $       44.98 31.00%  $                 31.04 N/A N/A
ISPS688FAS �8-position, IndustrialNet  RJ45 plug, PC B  $       44.98 31.00%  $                 31.04 N/A N/A
ISTPCH1MBLY IndustrialNet Cat 5e Shielded Patch Cord PC B  $       83.17 31.00%  $                 57.39 N/A N/A
ISTPCH2MBLY IndustrialNet Cat 5e Shielded Patch Cord PC B  $       92.03 31.00%  $                 63.50 N/A N/A
ISTPCH3MBLY IndustrialNet Cat 5e Shielded Patch Cord PC B  $     100.43 31.00%  $                 69.30 N/A N/A
ISTPCH5MBLY IndustrialNet Cat 5e Shielded Patch Cord PC B  $     117.57 31.00%  $                 81.12 N/A N/A
ISTPCHNC1MBLY IndustrialNet Cat 5e Shielded Patch Cord PC B  $       68.85 31.00%  $                 47.51 N/A N/A
ISTPCHNC2MBLY IndustrialNet Cat 5e Shielded Patch Cord PC B  $       77.71 31.00%  $                 53.62 N/A N/A
ISTPCHNC3MBLY IndustrialNet Cat 5e Shielded Patch Cord PC B  $       86.11 31.00%  $                 59.42 N/A N/A
ISTPCHNC5MBLY IndustrialNet Cat 5e Shielded Patch Cord PC B  $     103.26 31.00%  $                 71.25 N/A N/A
ISTPHCH0.3MBL Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       52.47 31.0%  $                 36.20 N/A N/A
ISTPHCH0.3MBU Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       52.47 31.0%  $                 36.20 N/A N/A
ISTPHCH0.3MGY Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       52.47 31.0%  $                 36.20 N/A N/A
ISTPHCH0.3MRD Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       52.47 31.0%  $                 36.20 N/A N/A
ISTPHCH0.3MTL Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       52.47 31.00%  $                 36.20 N/A N/A
ISTPHCH0.3MYL Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       52.47 31.0%  $                 36.20 N/A N/A
ISTPHCH0.6MBL Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       54.35 31.0%  $                 37.50 N/A N/A
ISTPHCH0.6MBU Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       54.35 31.0%  $                 37.50 N/A N/A
ISTPHCH0.6MGY Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       54.35 31.0%  $                 37.50 N/A N/A
ISTPHCH0.6MRD Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       54.35 31.0%  $                 37.50 N/A N/A
ISTPHCH0.6MTL Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       54.35 31.00%  $                 37.50 N/A N/A
ISTPHCH0.6MYL Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       54.35 31.0%  $                 37.50 N/A N/A
ISTPHCH10MTL Patch Cord, IndustrialNET, Cat5e, Shield PC B  $     114.31 31.00%  $                 78.87 N/A N/A
ISTPHCH15MTL Patch Cord, IndustrialNET, Cat5e, Shield PC B  $     148.05 31.00%  $               102.15 N/A N/A
ISTPHCH1MBL Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       56.22 31.0%  $                 38.79 N/A N/A
ISTPHCH1MBU Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       56.22 31.0%  $                 38.79 N/A N/A
ISTPHCH1MGY Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       56.22 31.0%  $                 38.79 N/A N/A
ISTPHCH1MRD Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       56.22 31.0%  $                 38.79 N/A N/A

6174 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

ISTPHCH1MTL Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       56.22 31.00%  $                 38.79 N/A N/A
ISTPHCH1MYL Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       56.22 31.0%  $                 38.79 N/A N/A
ISTPHCH20MTL Patch Cord, IndustrialNET, Cat5e, Shield PC B  $     193.02 31.00%  $               133.18 N/A N/A
ISTPHCH2MBL Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       61.84 31.0%  $                 42.67 N/A N/A
ISTPHCH2MBU Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       61.84 31.0%  $                 42.67 N/A N/A
ISTPHCH2MGY Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       61.84 31.0%  $                 42.67 N/A N/A
ISTPHCH2MRD Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       61.84 31.0%  $                 42.67 N/A N/A
ISTPHCH2MTL Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       61.84 31.00%  $                 42.67 N/A N/A
ISTPHCH2MYL Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       61.84 31.0%  $                 42.67 N/A N/A
ISTPHCH3MBL Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       65.59 31.0%  $                 45.26 N/A N/A
ISTPHCH3MBU Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       65.59 31.0%  $                 45.26 N/A N/A
ISTPHCH3MGY Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       65.59 31.0%  $                 45.26 N/A N/A
ISTPHCH3MRD Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       65.59 31.0%  $                 45.26 N/A N/A
ISTPHCH3MTL Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       65.59 31.00%  $                 45.26 N/A N/A
ISTPHCH3MYL Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       65.59 31.0%  $                 45.26 N/A N/A
ISTPHCH5MTL Patch Cord, IndustrialNET, Cat5e, Shield PC B  $       82.46 31.00%  $                 56.90 N/A N/A
ISTPSP1MBL IndustrialNet Cat 6 Shielded Patch Cord PC B  $     129.01 31.00%  $                 89.02 N/A N/A
ISTPSP2MBL IndustrialNet Cat 6 Shielded Patch Cord PC B  $     143.53 31.00%  $                 99.04 N/A N/A
ISTPSP3MBL IndustrialNet Cat 6 Shielded Patch Cord PC B  $     157.28 31.00%  $               108.52 N/A N/A
ISTPSP5MBL IndustrialNet Cat 6 Shielded Patch Cord PC B  $     185.38 31.00%  $               127.91 N/A N/A
ISTPSPNC1MBL IndustrialNet Cat 6 Shielded Patch Cord PC B  $     112.81 31.00%  $                 77.84 N/A N/A
ISTPSPNC2MBL IndustrialNet Cat 6 Shielded Patch Cord PC B  $     127.34 31.00%  $                 87.86 N/A N/A
ISTPSPNC3MBL IndustrialNet Cat 6 Shielded Patch Cord PC B  $     141.34 31.00%  $                 97.52 N/A N/A
ISTPSPNC5MBL IndustrialNet Cat 6 Shielded Patch Cord PC B  $     169.18 31.00%  $               116.73 N/A N/A
IT9100-C0 Cable Tie, In-Line, 14.1"L (358mm), Ligh PC B  $     527.37 31.00%  $               363.89 N/A N/A
IT9100-CUV16B Cable Tie, In-Line, 14.1"L (358mm), Ligh PC B  $     527.37 31.00%  $               363.89 N/A N/A
IT9100-CUV2 Cable Tie, In-Line, 14.1"L (358mm), Ligh PC B  $     527.37 31.00%  $               363.89 N/A N/A
IT9100-CUV4Y Cable Tie, In-Line, 14.1"L (358mm), Ligh PC B  $     527.37 31.00%  $               363.89 N/A N/A
IT9100-CUV6 Cable Tie, In-Line, 14.1"L (358mm), Ligh PC B  $     527.37 31.00%  $               363.89 N/A N/A
IT9100-CUV6A Cable Tie, In-Line, 14.1"L (358mm), Ligh PC B  $     527.37 31.00%  $               363.89 N/A N/A
IT9100-CUV7A Cable Tie, In-Line, 14.1"L (358mm), Ligh PC B  $     527.37 31.00%  $               363.89 N/A N/A
IT9100-CUV8 Cable Tie, In-Line, 14.1"L (358mm), Ligh PC B  $     527.37 31.00%  $               363.89 N/A N/A
IT9115-C0 Cable Tie, In-Line, 15.3"L (389mm)  Ligh PC B  $     659.95 31.00%  $               455.37 N/A N/A
IT9115-CUV11 Cable Tie, In-Line, 15.3"L (389mm)  Ligh PC B  $     659.95 31.00%  $               455.37 N/A N/A
IT9115-CUV16B Cable Tie, In-Line, 15.3"L (389mm)  Ligh PC B  $     659.95 31.00%  $               455.37 N/A N/A
IT9115-CUV18 Cable Tie, In-Line, 15.3"L (389mm)  Ligh PC B  $     659.95 31.00%  $               455.37 N/A N/A
IT9115-CUV2 Cable Tie, In-Line, 15.3"L (389mm)  Ligh PC B  $     659.95 31.00%  $               455.37 N/A N/A
IT9115-CUV2A Cable Tie, In-Line, 15.3"L (389mm)  Ligh PC B  $     622.61 31.00%  $               429.60 N/A N/A
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IT9115-CUV4A Cable Tie, In-Line, 15.3"L (389mm)  Ligh PC B  $     659.95 31.00%  $               455.37 N/A N/A
IT9115-CUV4Y Cable Tie, In-Line, 15.3"L (389mm)  Ligh PC B  $     659.95 31.00%  $               455.37 N/A N/A
IT9115-CUV5A Cable Tie, In-Line, 15.3"L (389mm)  Ligh PC B  $     659.95 31.00%  $               455.37 N/A N/A
IT9115-CUV5B Cable Tie, In-Line, 15.3"L (389mm)  Ligh PC B  $     659.95 31.00%  $               455.37 N/A N/A
IT9115-CUV6 Cable Tie, In-Line, 15.3"L (389mm)  Ligh PC B  $     659.95 31.00%  $               455.37 N/A N/A
IT9115-CUV6A Cable Tie, In-Line, 15.3"L (389mm)  Ligh PC B  $     659.95 31.00%  $               455.37 N/A N/A
IT9115-CUV6B Cable Tie, In-Line, 15.3"L (389mm)  Ligh PC B  $     659.95 31.00%  $               455.37 N/A N/A
IT9115-CUV7A Cable Tie, In-Line, 15.3"L (389mm)  Ligh PC B  $     659.95 31.00%  $               455.37 N/A N/A
IT9115-CUV8 Cable Tie, In-Line, 15.3"L (389mm)  Ligh PC B  $     659.95 31.00%  $               455.37 N/A N/A
IT9115-CUV8A Cable Tie, In-Line, 15.3"L (389mm) Light PC B  $     659.95 31.00%  $               455.37 N/A N/A
IT9150-C0 Cable Tie, In-Line, Heavy, UV Black 20.4 PC B  $     969.36 31.00%  $               668.86 N/A N/A
IT940-C0 Cable Tie, In-Line, 6.8"L (173mm), Light PC B  $     384.80 31.00%  $               265.51 N/A N/A
IT965-C0 Cable Tie, In-Line, 10.1"L (257mm), Ligh PC B  $     449.02 31.00%  $               309.82 N/A N/A
IUTPCH1.5BLY IndustrialNet Cat 5e UTP Patch Cord Stra PC B  $       70.18 31.00%  $                 48.42 N/A N/A
IUTPCH10BLY IndustrialNet Cat 5e UTP Patch Cord Stra PC B  $       74.30 31.00%  $                 51.27 N/A N/A
IUTPCH15BLY IndustrialNet Cat 5e UTP Patch Cord Stra PC B  $       76.46 31.00%  $                 52.76 N/A N/A
IUTPCH20BLY IndustrialNet Cat 5e UTP Patch Cord Stra PC B  $       78.60 31.00%  $                 54.23 N/A N/A
IUTPCH3BLY IndustrialNet Cat 5e UTP Patch Cord Stra PC B  $       71.27 31.00%  $                 49.18 N/A N/A
IUTPCH5BLY IndustrialNet Cat 5e UTP Patch Cord Stra PC B  $       72.15 31.00%  $                 49.78 N/A N/A
IUTPCH7BLY IndustrialNet Cat 5e UTP Patch Cord Stra PC B  $       73.03 31.00%  $                 50.39 N/A N/A
IUTPCHBH1.25BL IndustrialNet Cat 5e UTP Patch Cord Stra PC B  $       51.20 31.00%  $                 35.33 N/A N/A
IUTPCHBH3BL IndustrialNet Cat 5e UTP Patch Cord Stra PC B  $       69.53 31.00%  $                 47.98 N/A N/A
IUTPCHBH4BL IndustrialNet Cat 5e UTP Patch Cord Stra PC B  $       70.03 31.00%  $                 48.32 N/A N/A
IUTPCHNC10BLY IndustrialNet Cat 5e UTP Patch Cord Stra PC B  $       59.99 31.00%  $                 41.39 N/A N/A
IUTPCHNC15BLY IndustrialNet Cat 5e UTP Patch Cord Stra PC B  $       62.14 31.00%  $                 42.88 N/A N/A
IUTPCHNC20BLY IndustrialNet Cat 5e UTP Patch Cord Stra PC B  $       64.28 31.00%  $                 44.35 N/A N/A
IUTPCHNC3BLY IndustrialNet Cat 5e UTP Patch Cord Stra PC B  $       56.95 31.00%  $                 39.30 N/A N/A
IUTPCHNC5BLY IndustrialNet Cat 5e UTP Patch Cord Stra PC B  $       57.83 31.00%  $                 39.90 N/A N/A
IUTPCHNC7BLY IndustrialNet Cat 5e UTP Patch Cord Stra PC B  $       58.69 31.00%  $                 40.50 N/A N/A
IUTPSP10BL IndustrialNet Cat 6 UTP Patch Cord Stran PC B  $     114.48 31.00%  $                 78.99 N/A N/A
IUTPSP15BL IndustrialNet Cat 6 UTP Patch Cord Stran PC B  $     117.99 31.00%  $                 81.41 N/A N/A
IUTPSP20BL IndustrialNet Cat 6 UTP Patch Cord Stran PC B  $     121.51 31.00%  $                 83.84 N/A N/A
IUTPSP3BL IndustrialNet Cat 6 UTP Patch Cord Stran PC B  $     109.50 31.00%  $                 75.56 N/A N/A
IUTPSP5BL IndustrialNet Cat 6 UTP Patch Cord Stran PC B  $     110.92 31.00%  $                 76.53 N/A N/A
IUTPSP7BL IndustrialNet Cat 6 UTP Patch Cord Stran PC B  $     112.35 31.00%  $                 77.52 N/A N/A
IUTPSPNC10BL IndustrialNet Cat 6 UTP Patch Cord Stran PC B  $       98.29 31.00%  $                 67.82 N/A N/A
IUTPSPNC15BL IndustrialNet Cat 6 UTP Patch Cord Stran PC B  $     101.81 31.00%  $                 70.25 N/A N/A
IUTPSPNC20BL IndustrialNet Cat 6 UTP Patch Cord Stran PC B  $     105.32 31.00%  $                 72.67 N/A N/A
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IUTPSPNC3BL IndustrialNet Cat 6 UTP Patch Cord Stran PC B  $       93.33 31.00%  $                 64.40 N/A N/A
IUTPSPNC5BL IndustrialNet Cat 6 UTP Patch Cord Stran PC B  $       94.75 31.00%  $                 65.38 N/A N/A
IUTPSPNC7BL IndustrialNet Cat 6 UTP Patch Cord Stran PC B  $       96.19 31.00%  $                 66.37 N/A N/A
J214-312-2M Wire Joint, Non-Ins, 2 #14 - 3 #12 AWG PC B  $     173.39 31.00%  $               119.64 N/A N/A
J214-312-T Wire Joint, Non-Ins, 2 #14 - 3 #12 AWG PC B  $       26.47 31.00%  $                 18.26 N/A N/A
J216-410-D Wire Joint, Non-Ins, 2 #16 - 4 #10 AWG PC B  $     413.35 31.00%  $               285.21 N/A N/A
J216-410-L Wire Joint, Non-Ins, 2 #16 - 4 #10 AWG PC B  $       68.43 31.00%  $                 47.22 N/A N/A
J318-412-2M Wire Joint, Non-Ins, 3 #18 - 4 #12 AWG PC B  $     181.18 31.00%  $               125.01 N/A N/A
J318-412-T Wire Joint, Non-Ins, 3 #18 - 4 #12 AWG PC B  $       25.42 31.00%  $                 17.54 N/A N/A
JB1DEI-A Single Gang Low Voltage 1-piece Deep Out PC B  $         7.50 31.00%  $                   5.18 N/A N/A
JB1DIG-A Single Gang Low Voltage 1-piece Deep Out PC B  $         7.50 31.00%  $                   5.18 N/A N/A
JB1DIW-A Single Gang Low Voltage 1-piece Deep Out PC B  $         7.50 31.00%  $                   5.18 N/A N/A
JB1DWH-A Single Gang Low Voltage 1-piece Deep Out PC B  $         7.50 31.00%  $                   5.18 N/A N/A
JB1EI-A Single Gang Low Voltage 1-piece Outlet B PC B  $         5.68 31.00%  $                   3.92 N/A N/A
JB1FSDEI-A Single Gang Fast Snap Low Voltage 2-piec PC B  $         8.71 31.00%  $                   6.01 N/A N/A
JB1FSDIG-A Single Gang Fast Snap Low Voltage 2-piec PC B  $         8.71 31.00%  $                   6.01 N/A N/A
JB1FSDIW-A Single Gang Fast Snap Low Voltage 2-piec PC B  $         8.71 31.00%  $                   6.01 N/A N/A
JB1FSDWH-A Single Gang Fast Snap Low Voltage 2-piec PC B  $         8.71 31.00%  $                   6.01 N/A N/A
JB1FSEI-A Single Gang Fast Snap Low Voltage 2-piec PC B  $         6.60 31.00%  $                   4.55 N/A N/A
JB1FSIG-A Single Gang Fast Snap Low Voltage 2-piec PC B  $         6.60 31.00%  $                   4.55 N/A N/A
JB1FSIW-A Single Gang Fast Snap Low Voltage 2-piec PC B  $         6.60 31.00%  $                   4.55 N/A N/A
JB1FSWH-A Single Gang Fast Snap Low Voltage 2-piec PC B  $         6.60 31.00%  $                   4.55 N/A N/A
JB1IG-A Single Gang Low Voltage 1-piece Outlet B PC B  $         5.68 31.00%  $                   3.92 N/A N/A
JB1IW-A Single Gang Low Voltage 1-piece Outlet B PC B  $         5.68 31.00%  $                   3.92 N/A N/A
JB1WH-A Single Gang Low Voltage 1-piece Outlet B PC B  $         5.68 31.00%  $                   3.92 N/A N/A
JBA-X In-wall Junction Box Adapter PC B  $         2.11 31.00%  $                   1.46 N/A N/A
JBD1 Single Gang Pass Through Divider for LD2 PC B  $         4.33 31.00%  $                   2.99 N/A N/A
JBD2 Double Gang Pass Through Divider for LD2 PC B  $         9.66 31.00%  $                   6.67 N/A N/A
JBP1BL Single Gang Power Rated 2-piece Outlet B PC B  $         7.97 31.00%  $                   5.50 N/A N/A
JBP1DEI Single Gang Power Rated 2-piece Deep Out PC B  $       13.31 31.00%  $                   9.18 N/A N/A
JBP1DIG Single Gang Power Rated 2-piece Deep Out PC B  $       13.31 31.00%  $                   9.18 N/A N/A
JBP1DIW Single Gang Power Rated 2-piece Deep Out PC B  $       13.31 31.00%  $                   9.18 N/A N/A
JBP1DWH Single Gang Power Rated 2-piece Deep Out PC B  $       13.31 31.00%  $                   9.18 N/A N/A
JBP1EEI Single Gang Power Rated 2-piece Extensio PC B  $         5.84 31.00%  $                   4.03 N/A N/A
JBP1EI Single Gang Power Rated 2-piece Outlet B PC B  $         7.97 31.00%  $                   5.50 N/A N/A
JBP1EIG Single Gang Power Rated 2-piece Extensio PC B  $         5.84 31.00%  $                   4.03 N/A N/A
JBP1EIW Single Gang Power Rated 2-piece Extensio PC B  $         5.84 31.00%  $                   4.03 N/A N/A
JBP1EWH Single Gang Power Rated 2-piece Extensio PC B  $         5.84 31.0%  $                   4.03 N/A N/A
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JBP1FSEI Power Rated Single Gang Fast Snap Juncti PC B  $         8.54 31.00%  $                   5.89 N/A N/A
JBP1FSIG Power Rated Single Gang Fast Snap Juncti PC B  $         8.54 31.00%  $                   5.89 N/A N/A
JBP1FSIW Power Rated Single Gang Fast Snap Juncti PC B  $         8.54 31.00%  $                   5.89 N/A N/A
JBP1FSWH Power Rated Single Gang Fast Snap Juncti PC B  $         8.54 31.00%  $                   5.89 N/A N/A
JBP1IEI Single Gang Power Rated 2-piece Intermed PC B  $         7.88 31.00%  $                   5.44 N/A N/A
JBP1IG Single Gang Power Rated 2-piece Outlet B PC B  $         7.97 31.0%  $                   5.50 N/A N/A
JBP1IIG Single Gang Power Rated 2-piece Intermed PC B  $         7.88 31.00%  $                   5.44 N/A N/A
JBP1IIW Single Gang Power Rated 2-piece Intermed PC B  $         7.88 31.00%  $                   5.44 N/A N/A
JBP1IW Single Gang Power Rated 2-piece Outlet B PC B  $         7.97 31.00%  $                   5.50 N/A N/A
JBP1IWH Single Gang Power Rated 2-piece Intermed PC B  $         7.88 31.00%  $                   5.44 N/A N/A
JBP1MD20EI Single Gang Power Rated 2-piece Low Prof PC B  $       15.73 31.00%  $                 10.85 N/A N/A
JBP1MD20IW Single Gang Power Rated 2-piece Low Prof PC B  $       15.73 31.00%  $                 10.85 N/A N/A
JBP1MR20EI Single Gang Power Rated 2-piece Low Prof PC B  $       17.86 31.00%  $                 12.32 N/A N/A
JBP1MR20IW Single Gang Power Rated 2-piece Low Prof PC B  $       17.86 31.00%  $                 12.32 N/A N/A
JBP1WH Single Gang Power Rated 2-piece Outlet B PC B  $         7.97 31.00%  $                   5.50 N/A N/A
JBP2DEI Double Gang Power Rated 2-piece Deep Out PC B  $       16.54 31.00%  $                 11.41 N/A N/A
JBP2DIG Double Gang Power Rated 2-piece Deep Out PC B  $       16.54 31.00%  $                 11.41 N/A N/A
JBP2DIW Double Gang Power Rated 2-piece Deep Out PC B  $       16.54 31.00%  $                 11.41 N/A N/A
JBP2DWH Double Gang Power Rated 2-piece Deep Out PC B  $       16.54 31.00%  $                 11.41 N/A N/A
JBP2EI Double Gang Power Rated 2-piece Outlet B PC B  $       10.61 31.00%  $                   7.32 N/A N/A
JBP2FSEI Double Gang Fast Snap Power Rated 2-piec PC B  $       12.74 31.00%  $                   8.79 N/A N/A
JBP2FSIG Double Gang Fast Snap Power Rated 2-piec PC B  $       12.74 31.00%  $                   8.79 N/A N/A
JBP2FSIW Double Gang Fast Snap Power Rated 2-piec PC B  $       12.74 31.00%  $                   8.79 N/A N/A
JBP2FSWH Double Gang Fast Snap Power Rated 2-piec PC B  $       12.74 31.00%  $                   8.79 N/A N/A
JBP2IG Double Gang Power Rated 2-piece Outlet B PC B  $       10.61 31.00%  $                   7.32 N/A N/A
JBP2IW Double Gang Power Rated 2-piece Outlet B PC B  $       10.61 31.00%  $                   7.32 N/A N/A
JBP2SEI Double Gang Power Rated 2-piece Divided PC B  $       13.27 31.00%  $                   9.16 N/A N/A
JBP2SIG Double Gang Power Rated 2-piece Divided PC B  $       13.27 31.00%  $                   9.16 N/A N/A
JBP2SIW Double Gang Power Rated 2-piece Divided PC B  $       13.27 31.00%  $                   9.16 N/A N/A
JBP2SWH Double Gang Power Rated 2-piece Divided PC B  $       13.27 31.00%  $                   9.16 N/A N/A
JBP2WH Double Gang Power Rated 2-piece Outlet B PC B  $       10.61 31.00%  $                   7.32 N/A N/A
JBP3DEI 3-Gang Junction Box, Non-Metallic, Elect PC B  $       20.89 31.00%  $                 14.41 N/A N/A
JBP3DIG 3-Gang Junction Box, Non-Metallic, Inter PC B  $       20.89 31.00%  $                 14.41 N/A N/A
JBP3DIW 3-Gang Junction Box, Non-Metallic, Inter PC B  $       20.89 31.00%  $                 14.41 N/A N/A
JBP3DWH 3-Gang Junction Box, Non-Metallic, White PC B  $       20.89 31.00%  $                 14.41 N/A N/A
JBX3510EI-A Single Gang Low Voltage Outlet Box with PC B  $         5.68 31.00%  $                   3.92 N/A N/A
JBX3510IG-A Single Gang Low Voltage Outlet Box with PC B  $         5.68 31.00%  $                   3.92 N/A N/A
JBX3510IW-A Single Gang Low Voltage Outlet Box with PC B  $         5.68 31.00%  $                   3.92 N/A N/A
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JBX3510WH-A Single Gang Low Voltage Outlet Box with PC B  $         5.68 31.00%  $                   3.92 N/A N/A
JL111C-5 Ink Jet, Component Label, Adhesive Vinyl PC B  $     118.35 31.00%  $                 81.66 N/A N/A
JL14C-10 Ink Jet, Component Label, Adhesive Vinyl PC B  $       40.58 31.00%  $                 28.00 N/A N/A
JL22PO-1 Ink Jet, Component Label, Non Adhesive P PC B  $     338.05 31.00%  $               233.25 N/A N/A
JL25Y-SH Ink Jet, Component Label, Adhesive Polye PK B  $     686.19 31.00%  $               473.47 N/A N/A
JL274Y-10 Ink Jet, Component Label, Adhesive Polye PC B  $       30.82 31.00%  $                 21.27 N/A N/A
JL32C-10 Ink Jet, Component Label, Adhesive Vinyl PC B  $       26.66 31.00%  $                 18.40 N/A N/A
JL33C-5 Ink Jet, Component Label, Adhesive Vinyl PC B  $       69.27 31.00%  $                 47.80 N/A N/A
JL8C-10 Ink Jet, Component Label, Adhesive Vinyl PC B  $       56.22 31.00%  $                 38.79 N/A N/A
JL9C-10 Ink Jet, Component Label, Adhesive Vinyl PC B  $       59.79 31.00%  $                 41.26 N/A N/A
JL9Y-10 Ink Jet, Component Label, Adhesive Polye PC B  $       56.17 31.00%  $                 38.76 N/A N/A
JLCPL-1 Ink Jet, Component Label, Adhesive Polyo PC B  $     250.70 31.00%  $               172.98 N/A N/A
JLEFPS-1 Ink Jet, Component Label, Adhesive Polyo PC B  $     175.51 31.00%  $               121.10 N/A N/A
JMN2-C �Wire Joint, Nylon, 0.5  1.5 mm² wire PC B  $       54.16 31.00%  $                 37.37 N/A N/A
JMN6-C �Wire Joint, Nylon, 0.75  6.0mm² wire PC B  $       83.77 31.00%  $                 57.80 N/A N/A
JN218-216-C Wire Joint, Nylon Ins, 2 #22 - 2 #16 AWG PC B  $       53.28 31.00%  $                 36.76 N/A N/A
JN218-216-X Wire Joint, Nylon Ins, 2 #22 - 2 #16 AWG PC B  $       58.14 31.00%  $                 40.12 N/A N/A
JN224-318-C Wire Joint, Nylon Ins, 2 #24 - 2 #16 AWG PC B  $       54.82 31.00%  $                 37.83 N/A N/A
JN314-412-C Wire Joint, Nylon Ins, 3 #14 - 4 #12 AWG PC B  $     102.89 31.00%  $                 70.99 N/A N/A
JN314-412-X Wire Joint, Nylon Ins, 3 #14 - 4 #12 AWG PC B  $     116.41 31.00%  $                 80.32 N/A N/A
JN418-212-C Wire Joint, Nylon Ins, 4 #18 - 2 #12 AWG PC B  $       82.39 31.00%  $                 56.85 N/A N/A
JN418-212-X Wire Joint, Nylon Ins, 4 #18 - 2 #12 AWG PC B  $       93.21 31.00%  $                 64.31 N/A N/A
JP131CMB-L20 J-Pro Cable Support System Ceiling Mount PC B  $     449.41 31.00%  $               310.09 N/A N/A
JP131CP-L20 J-Pro Cable Support System Purlin Clip PC B  $     470.80 31.00%  $               324.85 N/A N/A
JP131DW-L20 J-Pro Cable Support System Drop Wire and PC B  $     458.92 31.00%  $               316.65 N/A N/A
JP131DW-L6 J-Pro Cable Support System Drop Wire and PC B  $     527.75 31.00%  $               364.15 N/A N/A
JP131HBC25RBL20 J-Pro Cable Support System Hammer-On Bea PC B  $     547.54 31.00%  $               377.80 N/A N/A
JP131HBC50RB-L J-Pro Cable Support System Hammer-On Bea PC B  $     642.46 31.00%  $               443.30 N/A N/A
JP131HBC50RB-L2 J-Pro Cable Support System Hammer-On Bea PC B  $     642.46 31.00%  $               443.30 N/A N/A
JP131HBC50RBL20 J-Pro Cable Support System Hammer-On Bea PC B  $     558.67 31.00%  $               385.48 N/A N/A
JP131HBC75RBL20 J-Pro Cable Support System Hammer-On Bea PC B  $     603.48 31.00%  $               416.40 N/A N/A
JP131SBC50-L20 J-Pro Cable Support System Screw-On Beam PC B  $     546.14 31.00%  $               376.84 N/A N/A
JP131SBC50RB-L J-Pro Cable Support System Screw-On Beam PC B  $     734.75 31.00%  $               506.98 N/A N/A
JP131SBC50RB-L2 J-Pro Cable Support System Screw-On Beam PC B  $     734.75 31.00%  $               506.98 N/A N/A
JP131SBC50RBL20 J-Pro Cable Support System Screw-On Beam PC B  $     638.91 31.00%  $               440.85 N/A N/A
JP131SBC87-L20 J-Pro Cable Support System Screw-On Beam PC B  $     621.12 31.00%  $               428.57 N/A N/A
JP131SBC87RBL20 J-Pro Cable Support System Screw-On Beam PC B  $     713.91 31.00%  $               492.60 N/A N/A
JP131SBC87R-L20 J-Pro Cable Support System Screw-On Beam PC B  $     713.91 31.00%  $               492.60 N/A N/A
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JP131UF100-L20 J-Pro Cable Support System Under Floor P PC B  $     446.00 31.00%  $               307.74 N/A N/A
JP131W-L2 J-Pro Cable Support System Wall Mount PC B  $     370.09 31.00%  $               255.36 N/A N/A
JP131W-L20 J-Pro Cable Support System Wall Mount PC B  $     321.81 31.00%  $               222.05 N/A N/A
JP131W-L3 J-Pro Cable Support System Wall Mount, O PC B  $     370.09 31.00%  $               255.36 N/A N/A
JP131W-L4 J-Pro 1.31" Cable Support System Wall Mo PC B  $     370.09 31.00%  $               255.36 N/A N/A
JP131W-L5 J-Pro Cable Support System Wall Mount, G PC B  $     370.09 31.00%  $               255.36 N/A N/A
JP131W-L6 J-Pro Cable Support System Wall Mount, B PC B  $     370.09 31.00%  $               255.36 N/A N/A
JP131WP2B-L20 J-Pro Cable Support System Wall Mount Wi PC B  $     340.75 31.00%  $               235.12 N/A N/A
JP131WP2-L20 J-Pro Cable Support System Wall Mount Wi PC B  $     340.75 31.00%  $               235.12 N/A N/A
JP131ZP-L20 J-Pro Cable Support System Purlin Clip PC B  $     470.80 31.00%  $               324.85 N/A N/A
JP2CMB-L2 J-Pro Cable Support System Ceiling Mount PC B  $     598.31 31.00%  $               412.83 N/A N/A
JP2CMB-L20 J-Pro Cable Support System Ceiling Mount PC B  $     520.27 31.00%  $               358.99 N/A N/A
JP2CM-L20 J-Pro Cable Support System Ceiling Mount PC B  $     520.27 31.00%  $               358.99 N/A N/A
JP2CP-L20 J-Pro Cable Support System Purlin Clip PC B  $     541.65 31.00%  $               373.74 N/A N/A
JP2DW-L J-Pro Cable Support System Drop Wire and PC B  $     608.87 31.00%  $               420.12 N/A N/A
JP2DW-L2 J-Pro Cable Support System Drop Wire and PC B  $     608.87 31.00%  $               420.12 N/A N/A
JP2DW-L20 J-Pro Cable Support System Drop Wire and PC B  $     529.45 31.00%  $               365.32 N/A N/A
JP2DW-L6 J-Pro Cable Support System Drop Wire and PC B  $     608.87 31.00%  $               420.12 N/A N/A
JP2HBC25RB-L20 J-Pro Cable Support System Hammer-On Bea PC B  $     621.25 31.00%  $               428.66 N/A N/A
JP2HBC50RB-L J-Pro Cable Support System Hammer-On Bea PC B  $     723.91 31.00%  $               499.50 N/A N/A
JP2HBC50RB-L2 J-Pro Cable Support System Hammer-On Bea PC B  $     723.91 31.00%  $               499.50 N/A N/A
JP2HBC50RB-L20 J-Pro Cable Support System Hammer-On Bea PC B  $     629.50 31.00%  $               434.36 N/A N/A
JP2HBC75RB-L20 J-Pro Cable Support System Hammer-On Bea PC B  $     674.31 31.00%  $               465.27 N/A N/A
JP2SBC50-L J-Pro Cable Support System Screw-On Beam PC B  $     709.49 31.00%  $               489.55 N/A N/A
JP2SBC50-L20 J-Pro Cable Support System Screw-On Beam PC B  $     616.95 31.00%  $               425.70 N/A N/A
JP2SBC50RB-L J-Pro Cable Support System Screw-On Beam PC B  $     816.20 31.00%  $               563.18 N/A N/A
JP2SBC50RB-L2 J-Pro Cable Support System Screw-On Beam PC B  $     816.20 31.00%  $               563.18 N/A N/A
JP2SBC50RB-L20 J-Pro Cable Support System Screw-On Beam PC B  $     709.74 31.00%  $               489.72 N/A N/A
JP2SBC87-L J-Pro 2" Cable Support system Screw-On B PC B  $     796.42 31.00%  $               549.53 N/A N/A
JP2SBC87-L20 J-Pro Cable Support System Screw-On Beam PC B  $     692.54 31.00%  $               477.85 N/A N/A
JP2SBC87RB-L2 J-Pro Cable Support System Screw-On Beam PC B  $     903.08 31.00%  $               623.13 N/A N/A
JP2SBC87RB-L20 J-Pro Cable Support System Screw-On Beam PC B  $     785.29 31.00%  $               541.85 N/A N/A
JP2SBC87R-L2 J-Pro Cable Support System Screw-On Beam PC B  $     903.08 31.00%  $               623.13 N/A N/A
JP2UF100-L20 J-Pro Cable Support System Under Floor P PC B  $     516.85 31.00%  $               356.63 N/A N/A
JP2W-L J-Pro 2" Cable Support System Wall Mount PC B  $     447.05 31.00%  $               308.46 N/A N/A
JP2W-L16 J-Pro 2" Cable Support System Wall Mount PC B  $     447.05 31.00%  $               308.46 N/A N/A
JP2W-L2 J-Pro 2" Cable Support System Wall Mount PC B  $     447.05 31.00%  $               308.46 N/A N/A
JP2W-L20 J-Pro 2" Cable Support System Wall Mount PC B  $     388.75 31.00%  $               268.24 N/A N/A
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JP2W-L3 J-Pro 2" Cable Support System Wall Mount PC B  $     447.05 31.00%  $               308.46 N/A N/A
JP2W-L4 J-Pro 2" Cable Support System Wall Mount PC B  $     447.06 31.00%  $               308.47 N/A N/A
JP2W-L5 J-Pro 2" Cable Support System Wall Mount PC B  $     447.05 31.00%  $               308.46 N/A N/A
JP2W-L6 J-Pro 2" Cable Support System Wall Mount PC B  $     447.05 31.00%  $               308.46 N/A N/A
JP2WP2B-L20 J-Pro Cable Support System Wall Mount Wi PC B  $     411.60 31.00%  $               284.00 N/A N/A
JP2WP-L20 J-Pro Cable Support System Wall Mount Wi PC B  $     328.91 31.0%  $               226.95 N/A N/A
JP2ZP-L20 J-Pro Cable Support System Purlin Clip PC B  $     541.65 31.00%  $               373.74 N/A N/A
JP4CMB-X6 J-Pro Cable Support System with Ceiling PC B  $  1,242.94 31.00%  $               857.63 N/A N/A
JP4CM-X6 J-Pro Cable Support System, Ceiling Moun PC B  $  1,242.94 31.00%  $               857.63 N/A N/A
JP4SBC87-X J-Pro Cable Support System Screw-On Beam PC B  $  1,384.81 31.00%  $               955.52 N/A N/A
JP4WP2B-X20 J-Pro Cable Support System Wall Mount Wi PC B  $     867.36 31.00%  $               598.48 N/A N/A
JP4WP2-X20 J-Pro Cable Support System Wall Mount Wi PC B  $     867.36 31.00%  $               598.48 N/A N/A
JP75CMB-L2 J-Pro Cable Support System Ceiling Mount PC B  $     361.16 31.00%  $               249.20 N/A N/A
JP75CMB-L20 J-Pro Cable Support System Ceiling Mount PC B  $     314.05 31.00%  $               216.69 N/A N/A
JP75CM-L2 J-Pro Cable Support System Ceiling Mount PC B  $     361.16 31.00%  $               249.20 N/A N/A
JP75CP-L20 J-Pro Cable Support System Purlin Clip PC B  $     335.44 31.00%  $               231.45 N/A N/A
JP75DW-L2 J-Pro Cable Support System Drop Wire and PC B  $     372.40 31.00%  $               256.96 N/A N/A
JP75DW-L20 J-Pro Cable Support System Drop Wire and PC B  $     323.83 31.00%  $               223.44 N/A N/A
JP75DW-L6 J-Pro Cable Support System Drop Wire And EA B  $     372.40 31.00%  $               256.96 N/A N/A
JP75HBC25RB-L20 J-Pro Cable Support System Hammer-On Bea PC B  $     409.29 31.00%  $               282.41 N/A N/A
JP75HBC50RB-L J-Pro Cable Support System Hammer-On Bea PC B  $     486.81 31.00%  $               335.90 N/A N/A
JP75HBC50RB-L2 J-Pro Cable Support System Hammer-On Bea PC B  $     486.81 31.00%  $               335.90 N/A N/A
JP75HBC50RB-L20 J-Pro Cable Support System Hammer-On Bea PC B  $     423.31 31.00%  $               292.08 N/A N/A
JP75HBC50R-L20 J-Pro Cable Support System Hammer-On Bea PC B  $     423.31 31.00%  $               292.08 N/A N/A
JP75HBC75RB-L20 J-Pro Cable Support System Hammer-On Bea PC B  $     468.21 31.00%  $               323.06 N/A N/A
JP75SBC50-L20 J-Pro Cable Support System Screw-On Beam PC B  $     410.73 31.00%  $               283.40 N/A N/A
JP75SBC50RB-L J-Pro Cable Support System Screw-On Beam PC B  $     579.05 31.00%  $               399.54 N/A N/A
JP75SBC50RB-L2 J-Pro Cable Support System Screw-On Beam PC B  $     579.05 31.00%  $               399.54 N/A N/A
JP75SBC50RB-L20 J-Pro Cable Support System Screw-On Beam PC B  $     503.53 31.00%  $               347.44 N/A N/A
JP75SBC87-L20 J-Pro Cable Support System Screw-On Beam PC B  $     485.14 31.00%  $               334.75 N/A N/A
JP75SBC87RB-L20 J-Pro Cable Support System Screw-On Beam PC B  $     578.00 31.00%  $               398.82 N/A N/A
JP75UF100-L20 J-Pro Cable Support System Under Floor P PC B  $     310.62 31.00%  $               214.33 N/A N/A
JP75W-L16 J-Pro .75" Cable Support System Wall Mou PC B  $     214.78 31.00%  $               148.20 N/A N/A
JP75W-L2 J-Pro Cable Support System Wall Mount, R PC B  $     214.78 31.00%  $               148.20 N/A N/A
JP75W-L20 J-Pro Cable Support System Wall Mount PC B  $     186.77 31.00%  $               128.87 N/A N/A
JP75W-L3 J-Pro 0.75" Cable Support System Wall Mo PC B  $     214.78 31.00%  $               148.20 N/A N/A
JP75W-L5 J-Pro Cable Support System Wall Mount, G PC B  $     214.78 31.00%  $               148.20 N/A N/A
JP75WP2B-L20 J-Pro Cable Support System Wall Mount Wi PC B  $     197.76 31.00%  $               136.45 N/A N/A
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JP75WP2-L20 J-Pro Cable Support System Wall Mount Wi PC B  $     197.76 31.00%  $               136.45 N/A N/A
JP75ZP-L20 J-Pro Cable Support System Purlin Clip PC B  $     335.44 31.00%  $               231.45 N/A N/A
JSL1-V3-5 Ink Jet, Self-Lam Label, Adhesive Vinyl, PC B  $       59.93 31.00%  $                 41.35 N/A N/A
JSL5-V3-1 Ink Jet, Self-Lam Label, Adhesive Vinyl, PC B  $     142.16 31.00%  $                 98.09 N/A N/A
JSL7-V3-1 Ink Jet, Self-Lam Label, Adhesive Vinyl, PC B  $     396.72 31.00%  $               273.74 N/A N/A
KHDCRT-LCE LC Effector for HDCRT High Density Conne PC B  $     196.84 31.00%  $               135.82 N/A N/A
KIMS-H366-C2 Cable Tie Mount, Knock-In Low Prof, Red PC B  $       54.92 31.00%  $                 37.89 N/A N/A
KIMS-H366-M2 Cable Tie Mount, Knock-In Low Prof, Red PC B  $     232.65 31.00%  $               160.53 N/A N/A
KIMS-H430-C6 Cable Tie Mount, Knock-In Low Prof, Blue PC B  $       56.00 31.00%  $                 38.64 N/A N/A
KIMS-H430-M6 Cable Tie Mount, Knock-In Low Prof, Blue PC B  $     225.88 31.00%  $               155.86 N/A N/A
KIMS-H500-C4 Cable Tie Mount, Knock-In Low Prof, Yell PC B  $       56.55 31.00%  $                 39.02 N/A N/A
KIMS-H500-M4 Cable Tie Mount, Knock-In Low Prof, Yell PC B  $     228.13 31.00%  $               157.41 N/A N/A
KJ5E88TBU Keystone Module, Cat 5e, UTP, Blue, T St PC B  $       10.16 31.00%  $                   7.01 N/A N/A
KJ5E88TRD Keystone Module, Cat 5e, UTP, Red, T Sty PC B  $       10.16 31.00%  $                   7.01 N/A N/A
KJ688TPAW Keystone Module, Cat 6, UTP, Arctic Whit PC B  $       14.77 31.00%  $                 10.19 N/A N/A
KJ688TPBL Keystone Module, Cat 6, UTP, Black, TP S PC B  $       14.77 31.00%  $                 10.19 N/A N/A
KJ688TPBR Keystone Module, Cat 6, UTP, Brown, TP S PC B  $       14.77 31.00%  $                 10.19 N/A N/A
KJ688TPBU Keystone Module, Cat 6, UTP, Blue, TP St PC B  $       14.77 31.00%  $                 10.19 N/A N/A
KJ688TPEI Keystone Module, Cat 6, UTP, Electric Iv PC B  $       14.77 31.00%  $                 10.19 N/A N/A
KJ688TPGR Keystone Module, Cat 6, UTP, Green, TP S PC B  $       14.77 31.00%  $                 10.19 N/A N/A
KJ688TPIG Keystone Module, Cat 6, UTP, Intl Gray, PC B  $       14.77 31.00%  $                 10.19 N/A N/A
KJ688TPIW Keystone Module, Cat 6, UTP, Off White, PC B  $       14.77 31.00%  $                 10.19 N/A N/A
KJ688TPOR Keystone Module, Cat 6, UTP, Orange, TP PC B  $       14.77 31.00%  $                 10.19 N/A N/A
KJ688TPRD Keystone Module, Cat 6, UTP, Red, TP Sty PC B  $       14.77 31.00%  $                 10.19 N/A N/A
KJ688TPVL Keystone Module, Cat 6, UTP, Violet, TP PC B  $       14.77 31.00%  $                 10.19 N/A N/A
KJ688TPWH Keystone Module, Cat 6, UTP, White, TP S PC B  $       14.77 31.00%  $                 10.19 N/A N/A
KJ688TPYL Keystone Module, Cat 6, UTP, Yellow, TP PC B  $       14.77 31.00%  $                 10.19 N/A N/A
KJA588IWY Keystone Module, Cat 5, UTP, Off White PC B  $         8.40 31.00%  $                   5.80 N/A N/A
KJA588ORY Keystone Module, Cat 5, UTP, Orange PC B  $         8.40 31.00%  $                   5.80 N/A N/A
KLM14-250Y Aluminum Mechanical Transformer Lug Kit, PC B  $  4,345.54 31.00%  $            2,998.42 N/A N/A
KLM350-800Y Aluminum Mechanical Transformer Lug Kit, PC B  $49,208.23 31.00%  $          33,953.68 N/A N/A
KLM6-250Y Aluminum Mechanical Transformer Lug Kit, PC B  $  8,347.81 31.00%  $            5,759.99 N/A N/A
KLM6-600Y Aluminum Mechanical Transformer Lug Kit, PC B  $58,716.33 31.00%  $          40,514.27 N/A N/A
KLM6-800Y Aluminum Mechanical Transformer Lug Kit, PC B  $33,386.34 31.00%  $          23,036.57 N/A N/A
KPCRT1-FL Flashlight Kit for Patch Cord Removal To PC B  $     100.37 31.00%  $                 69.26 N/A N/A
KTGJTBLD BLADE KIT*TGJT PC B  $     128.29 31.00%  $                 88.52 N/A N/A
KTGJTBNA BLADE & ANVIL KIT*TGJT PC B  $       62.63 31.00%  $                 43.21 N/A N/A
KTGJTGRD FINGER GUARD KIT*TGJT PC B  $       13.36 31.00%  $                   9.22 N/A N/A
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KWP3Y Keystone stainless steel wall phone plat EA B  $       17.32 31.00%  $                 11.95 N/A N/A
KWP5EY Keystone stainless steel wall phone plat EA B  $       18.67 31.00%  $                 12.88 N/A N/A
KWP5Y Keystone Phone Plate, Cat 5 EA B  $       18.46 31.00%  $                 12.74 N/A N/A
KWP6PY Keystone Phone Plate, Cat 6 TX Plus EA B  $       22.88 31.00%  $                 15.79 N/A N/A
KWPU KEYSTONE STAINLESS STEEL WALL PHONE PLAT PC B  $       19.66 31.00%  $                 13.57 N/A N/A
KWPY Keystone stainless steel wall phone plat PC B  $       17.88 31.00%  $                 12.34 N/A N/A
LAA1/0-12-X Aluminum Compression Lug, 1 Hole, 1/0 AW PC B  $  1,092.91 31.00%  $               754.11 N/A N/A
LAA1/0-38-X Aluminum Compression Lug, 1 Hole, 1/0 AW PC B  $  1,073.22 31.00%  $               740.52 N/A N/A
LAA1/0-56-X Aluminum Compression Lug, 1 Hole, 1/0 AW PC B  $  1,125.91 31.00%  $               776.88 N/A N/A
LAA1000-58-1 Aluminum Compression Lug, 1 Hole, 1000 k PC B  $10,269.95 31.00%  $            7,086.27 N/A N/A
LAA1-14-X Aluminum Compression Lug, 1 Hole, #1 AWG PC B  $     965.28 31.00%  $               666.04 N/A N/A
LAA1-38-X Aluminum Compression Lug, 1 Hole, #1 AWG PC B  $     965.28 31.00%  $               666.04 N/A N/A
LAA1-56-X Aluminum Compression Lug, 1 Hole, #1 AWG PC B  $     965.72 31.00%  $               666.35 N/A N/A
LAA2/0-12-5 Aluminum Compression Lug, 1 Hole, 2/0 AW PC B  $  1,429.29 31.00%  $               986.21 N/A N/A
LAA2/0-38-5 Aluminum Compression Lug, 1 Hole, 2/0 AW PC B  $  1,405.49 31.00%  $               969.79 N/A N/A
LAA2-14-X Aluminum Compression Lug, 1 Hole, #2 AWG PC B  $     772.89 31.00%  $               533.29 N/A N/A
LAA2-38-X Aluminum Compression Lug, 1 Hole, #2 AWG PC B  $     772.89 31.00%  $               533.29 N/A N/A
LAA250-12-5 Aluminum Compression Lug, 1 Hole, 250 kc PC B  $  2,262.52 31.00%  $            1,561.14 N/A N/A
LAA250-38-5 Aluminum Compression Lug, 1 Hole, 250 kc PC B  $  2,260.34 31.00%  $            1,559.63 N/A N/A
LAA2-56-X Aluminum Compression Lug, 1 Hole, #2 AWG PC B  $     785.03 31.00%  $               541.67 N/A N/A
LAA3/0-12-5 Aluminum Compression Lug, 1 Hole, 3/0 AW PC B  $  1,918.35 31.00%  $            1,323.66 N/A N/A
LAA3/0-38-5 Aluminum Compression Lug, 1 Hole, 3/0 AW PC B  $  1,886.11 31.00%  $            1,301.42 N/A N/A
LAA300-12-2 Aluminum Compression Lug, 1 Hole, 300 kc PC B  $  2,567.02 31.00%  $            1,771.24 N/A N/A
LAA300-38-2 Aluminum Compression Lug, 1 Hole, 300 kc PC B  $  2,868.01 31.00%  $            1,978.93 N/A N/A
LAA350-12-2 Aluminum Compression Lug, 1 Hole, 350 kc PC B  $  2,719.35 31.00%  $            1,876.35 N/A N/A
LAA4/0-12-5 Aluminum Compression Lug, 1 Hole, 4/0 AW PC B  $  2,198.68 31.00%  $            1,517.09 N/A N/A
LAA4/0-38-5 Aluminum Compression Lug, 1 Hole, 4/0 AW PC B  $  2,198.68 31.00%  $            1,517.09 N/A N/A
LAA400-58-2 Aluminum Compression Lug, 1 Hole, 400 kc PC B  $  3,784.11 31.00%  $            2,611.04 N/A N/A
LAA4-14-X Aluminum Compression Lug, 1 Hole, #4 AWG PC B  $     660.87 31.00%  $               456.00 N/A N/A
LAA4-38-X Aluminum Compression Lug, 1 Hole, #4 AWG PC B  $     660.87 31.00%  $               456.00 N/A N/A
LAA4-56-X Aluminum Compression Lug, 1 Hole, #4 AWG PC B  $     672.70 31.00%  $               464.16 N/A N/A
LAA500-12-2 Aluminum Compression Lug, 1 Hole, 500 kc PC B  $  5,806.34 31.00%  $            4,006.37 N/A N/A
LAA500-58-2 Aluminum Compression Lug, 1 Hole, 500 kc PC B  $  5,326.05 31.00%  $            3,674.97 N/A N/A
LAA6-14-X Aluminum Compression Lug, 1 Hole, #6 AWG PC B  $     628.57 31.00%  $               433.71 N/A N/A
LAA6-56-X Aluminum Compression Lug, 1 Hole, #6 AWG PC B  $     628.89 31.00%  $               433.93 N/A N/A
LAA750-58-1 Aluminum Compression Lug, 1 Hole, 750 kc PC B  $  6,034.23 31.00%  $            4,163.62 N/A N/A
LAB1/0-38-X Aluminum Compression Lug, 2 Hole, 1/0 AW PC B  $  1,499.53 31.00%  $            1,034.68 N/A N/A
LAB1000-12-1 Aluminum Compression Lug, 2 Hole, 1000 k PC B  $10,131.44 31.00%  $            6,990.69 N/A N/A
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LAB2/0-12-5 Aluminum Compression Lug, 2 Hole, 2/0 AW PC B  $  2,054.45 31.00%  $            1,417.57 N/A N/A
LAB250-12-5 Aluminum Compression Lug, 2 Hole, 250 kc PC B  $  2,743.47 31.00%  $            1,892.99 N/A N/A
LAB3/0-12-5 Aluminum Compression Lug, 2 Hole, 3/0 AW PC B  $  2,567.02 31.00%  $            1,771.24 N/A N/A
LAB300-12-2 Aluminum Compression Lug, 2 Hole, 300 kc PC B  $  2,887.41 31.00%  $            1,992.31 N/A N/A
LAB350-12-2 Aluminum Compression Lug, 2 Hole, 350 kc PC B  $  2,907.10 31.00%  $            2,005.90 N/A N/A
LAB4/0-12-5 Aluminum Compression Lug, 2 Hole, 4/0 AW PC B  $  2,683.41 31.00%  $            1,851.55 N/A N/A
LAB400-12-2 Aluminum Compression Lug, 2 Hole, 400 kc PC B  $  4,100.85 31.00%  $            2,829.59 N/A N/A
LAB500-12-2 Aluminum Compression Lug, 2 Hole, 500 kc PC B  $  5,806.34 31.00%  $            4,006.37 N/A N/A
LAB600-12-2 Aluminum Compression Lug, 2 Hole, 600 kc PC B  $  6,287.30 31.00%  $            4,338.24 N/A N/A
LAB750-12-1 Aluminum Compression Lug, 2 Hole, 750 kc PC B  $  6,387.05 31.00%  $            4,407.06 N/A N/A
LAB800-12-1 Aluminum Compression Lug, 2 Hole, 800 kc PC B  $  6,737.29 31.00%  $            4,648.73 N/A N/A
LAM2A1/0-14-6Y Aluminum Mechanical Lug, 1 Hole, 2 Barre PC B  $     491.78 31.00%  $               339.33 N/A N/A
LAM2A1000-58-6Y Aluminum Mechanical Lug, 1 Hole, 2 Barre PC B  $  3,732.63 31.00%  $            2,575.51 N/A N/A
LAM2A2/0-14-6Y Aluminum Mechanical Lug, 1 Hole, 2 Barre PC B  $     552.42 31.00%  $               381.17 N/A N/A
LAM2A250-38-6Y Aluminum Mechanical Lug, 1 Hole, 2 Barre PC B  $  1,425.37 31.00%  $               983.51 N/A N/A
LAM2A350-12-6Y Aluminum Mechanical Lug, 1 Hole, 2 Barre PC B  $  1,971.58 31.00%  $            1,360.39 N/A N/A
LAM2A600-12-6Y Aluminum Mechanical Lug, 1 Hole, 2 Barre PC B  $  3,063.40 31.00%  $            2,113.75 N/A N/A
LAM2A800-58-6Y Aluminum Mechanical Lug, 1 Hole, 2 Barre PC B  $  3,627.87 31.00%  $            2,503.23 N/A N/A
LAM2B350-12-3Y Aluminum Mechanical Lug, 2 Hole, 2 Barre PC B  $  2,567.29 31.00%  $            1,771.43 N/A N/A
LAM2B600-12-3Y Aluminum Mechanical Lug, 2 Hole, 2 Barre PC B  $  4,199.52 31.00%  $            2,897.67 N/A N/A
LAM2LB1000-12-3 Aluminum Mechanical Lug, 2 Hole, 2 Barre PC B  $  5,650.96 31.00%  $            3,899.16 N/A N/A
LAM2LB600-12-3 Aluminum Mechanical Lug, 2 Hole, 2 Barre PC B  $  4,199.52 31.00%  $            2,897.67 N/A N/A
LAM2SA300-38-3 Aluminum Mechanical Lug, 1 Hole, Vertica PC B  $  1,714.24 31.00%  $            1,182.83 N/A N/A
LAM2SA300-56-3 Aluminum Mechanical Lug, 1 Hole, Vertica PC B  $  1,714.24 31.00%  $            1,182.83 N/A N/A
LAM2SB600-38-1Y Aluminum Mechanical Lug, 2 Hole, 2 Barre PC B  $  7,706.53 31.00%  $            5,317.51 N/A N/A
LAM2SB750-38-1Y Aluminum Mechanical Lug, 2 Hole, 2 Barre PC B  $  8,144.35 31.00%  $            5,619.60 N/A N/A
LAM2SSB500-141Y Aluminum Mechanical Lug, 2 Hole, 2 Barre PC B  $  3,169.34 31.00%  $            2,186.84 N/A N/A
LAM3B1/0-38-6Y Aluminum Mechanical Lug, 2 Hole, 3 Barre PC B  $  3,190.54 31.00%  $            2,201.47 N/A N/A
LAM3B2-14-6Y Aluminum Mechanical Lug, 2 Hole, 3 Barre PC B  $  2,503.94 31.00%  $            1,727.72 N/A N/A
LAM3B250-12-1Y Aluminum Mechanical Lug, 2 Hole, 3 Barre PC B  $  6,141.19 31.00%  $            4,237.42 N/A N/A
LAM3B3/0-12-3Y Aluminum Mechanical Lug, 2 Hole, 3 Barre PC B  $  4,644.31 31.00%  $            3,204.57 N/A N/A
LAM3B350-12-1Y Aluminum Mechanical Lug, 2 Hole, 3 Barre PC B  $10,058.25 31.00%  $            6,940.19 N/A N/A
LAM3D250-12-1Y Aluminum Mechanical Lug, 4 Hole, 3 Barre PC B  $  6,141.19 31.00%  $            4,237.42 N/A N/A
LAM3D3/0-12-3Y Aluminum Mechanical Lug, 4 Hole, 3 Barre PC B  $  4,644.31 31.00%  $            3,204.57 N/A N/A
LAM3D350-12-1Y Aluminum Mechanical Lug, 4 Hole, 3 Barre PC B  $10,058.25 31.00%  $            6,940.19 N/A N/A
LAM3LB1000-121Y Aluminum Mechanical Lug, 2 Hole, 3 Barre PC B  $25,141.17 31.00%  $          17,347.41 N/A N/A
LAM3LB600-12-1 Aluminum Mechanical Lug, 2 Hole, 3 Barre PC B  $11,735.90 31.00%  $            8,097.77 N/A N/A
LAM3LD1000-121Y Aluminum Mechanical Lug, 4 Hole, 3 Barre PC B  $23,098.89 31.00%  $          15,938.23 N/A N/A
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LAM3LD600-12-1 Aluminum Mechanical Lug, 4 Hole, 3 Barre PC B  $11,869.24 31.00%  $            8,189.78 N/A N/A
LAM3LD800-12-1Y Aluminum Mechanical Lug, 4 Hole, 3 Barre PC B  $17,671.95 31.00%  $          12,193.65 N/A N/A
LAM3SB600-38-1Y Aluminum Mechanical Lug, 2 Hole, 3 Barre PC B  $  8,414.26 31.00%  $            5,805.84 N/A N/A
LAM4D250-12-1Y Aluminum Mechanical Lug, 4 Hole, 4 Barre PC B  $  8,227.32 31.00%  $            5,676.85 N/A N/A
LAM4D350-12-1Y Aluminum Mechanical Lug, 4 Hole, 4 Barre PC B  $10,870.67 31.00%  $            7,500.76 N/A N/A
LAM4D600-12-1Y Aluminum Mechanical Lug, 4 Hole, 4 Barre PC B  $15,898.38 31.00%  $          10,969.88 N/A N/A
LAM4LD1000-12-1 Aluminum Mechanical Lug, 4 Hole, 4 Barre PC B  $23,415.43 31.00%  $          16,156.65 N/A N/A
LAM4LD600-12-1 Aluminum Mechanical Lug, 4 Hole, 4 Barre PC B  $11,735.28 31.00%  $            8,097.34 N/A N/A
LAM4SB600-38-1Y Aluminum Mechanical Lug, 2 Hole, 4 Barre PC B  $  9,798.10 31.00%  $            6,760.69 N/A N/A
LAM4SB750-38-1Y Aluminum Mechanical Lug, 2 Hole, 4 Barre PC B  $10,800.29 31.00%  $            7,452.20 N/A N/A
LAMA1/0-14-QY Aluminum Mechanical Lug, 1 Hole, 1 Barre PC B  $     249.31 31.00%  $               172.02 N/A N/A
LAMA1/0-56-C Aluminum Mechanical Lug, 1 Hole, 1 Barre PC B  $     249.31 31.00%  $               172.02 N/A N/A
LAMA1/0-56-Q Aluminum Mechanical Lug, 1 Hole, 1 Barre PC B  $     249.31 31.00%  $               172.02 N/A N/A
LAMA1000-58-6Y Aluminum Mechanical Lug, 1 Hole, 1 Barre PC B  $  2,199.74 31.00%  $            1,517.82 N/A N/A
LAMA2/0-14-QY Aluminum Mechanical Lug, 1 Hole, 1 Barre PC B  $     279.79 31.00%  $               193.06 N/A N/A
LAMA2-14-QY Aluminum Mechanical Lug, 1 Hole, 1 Barre PC B  $     175.76 31.00%  $               121.27 N/A N/A
LAMA250-56-QY Aluminum Mechanical Lug, 1 Hole, 1 Barre PC B  $     593.88 31.00%  $               409.78 N/A N/A
LAMA300-56-QY Aluminum Mechanical Lug, 1 Hole, 1 Barre PC B  $     712.77 31.00%  $               491.81 N/A N/A
LAMA350-38-QY Aluminum Mechanical Lug, 1 Hole, 1 Barre PC B  $     769.58 31.00%  $               531.01 N/A N/A
LAMA500-38-6Y Aluminum Mechanical Lug, 1 Hole, 1 Barre PC B  $  1,495.62 31.00%  $            1,031.98 N/A N/A
LAMA600-38-6Y Aluminum Mechanical Lug, 1 Hole, 1 Barre PC B  $  1,647.60 31.00%  $            1,136.84 N/A N/A
LAMA600S-38-6Y Aluminum Mechanical Lug, 1 Hole, 1 Barre PC B  $  1,651.46 31.00%  $            1,139.51 N/A N/A
LAMA6-14-QY Aluminum Mechanical Lug, 1 Hole, 1 Barre PC B  $     130.83 31.00%  $                 90.27 N/A N/A
LAMA6N-14-QY Aluminum Mechanical Lug, Narrow Tongue, PC B  $     130.83 31.00%  $                 90.27 N/A N/A
LAMA800-58-6Y Aluminum Mechanical Lug, 1 Hole, 1 Barre PC B  $  1,808.38 31.00%  $            1,247.78 N/A N/A
LAMB350-12-6Y Aluminum Mechanical Lug, 2 Hole, 1 Barre PC B  $  1,419.89 31.00%  $               979.72 N/A N/A
LAMB600-12-3Y Aluminum Mechanical Lug, 2 Hole, 1 Barre PC B  $  2,201.67 31.00%  $            1,519.15 N/A N/A
LAMLB1000-12-3 Aluminum Mechanical Lug, 2 Hole, 1 Barre PC B  $  3,042.71 31.00%  $            2,099.47 N/A N/A
LAMLB800-12-3Y Aluminum Mechanical Lug, 2 Hole, 1 Barre PC B  $  2,368.68 31.00%  $            1,634.39 N/A N/A
LC10-A-L8 Latching Clip, Adhesive, .93 (23.6mm) Sq PC B  $       66.08 31.00%  $                 45.60 N/A N/A
LC-3 LS3E, Component Label, Adhesive Vinyl Cl RL B  $       40.12 31.00%  $                 27.68 N/A N/A
LC3-A-C8 Latching Clip, Adhesive, .20 (5.1mm) Squ PC B  $       36.78 31.00%  $                 25.38 N/A N/A
LC3-A-M8 Latching Clip, Adhesive, .20 (5.1mm) Squ PC B  $     285.58 31.00%  $               197.05 N/A N/A
LC5-A-C8 Latching Clip, Adhesive, .36 (9.1mm) Squ PC B  $       47.28 31.00%  $                 32.62 N/A N/A
LCA1/0-00-X Copper Compression Lug, Blank Tongue, 1/ PC B  $     689.73 31.00%  $               475.91 N/A N/A
LCA1/0-12F-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     878.41 31.00%  $               606.10 N/A N/A
LCA1/0-12H-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     878.41 31.00%  $               606.10 N/A N/A
LCA1/0-12-TL Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     650.64 31.00%  $               448.94 N/A N/A
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LCA1/0-12-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     650.64 31.00%  $               448.94 N/A N/A
LCA1/0-14F-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     931.10 31.00%  $               642.46 N/A N/A
LCA1/0-14H-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     931.10 31.00%  $               642.46 N/A N/A
LCA1/0-14-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     689.73 31.00%  $               475.91 N/A N/A
LCA1/0-38F-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     878.41 31.00%  $               606.10 N/A N/A
LCA1/0-38H-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     878.41 31.00%  $               606.10 N/A N/A
LCA1/0-38-TL Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     650.64 31.00%  $               448.94 N/A N/A
LCA1/0-38-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     650.64 31.00%  $               448.94 N/A N/A
LCA1/0-56F-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     878.41 31.00%  $               606.10 N/A N/A
LCA1/0-56H-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     878.41 31.00%  $               606.10 N/A N/A
LCA1/0-56-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     650.64 31.00%  $               448.94 N/A N/A
LCA1000-12UP-3 LCA1000-12 UNPLATED LUG PC B  $  9,207.71 31.00%  $            6,353.32 N/A N/A
LCA1-00-E Copper Compression Lug, Blank Tongue, #1 PC B  $     623.49 31.00%  $               430.21 N/A N/A
LCA10-10F-L Copper Compression Lug, 1 Hole, #10 AWG, PC B  $       82.50 31.00%  $                 56.93 N/A N/A
LCA10-10H-L Copper Compression Lug, 1 Hole, #10 AWG, PC B  $       82.50 31.00%  $                 56.93 N/A N/A
LCA10-10-L Copper Compression Lug, 1 Hole, #10 AWG, PC B  $       58.19 31.00%  $                 40.15 N/A N/A
LCA10-14F-L Copper Compression Lug, 1 Hole, #10 AWG, PC B  $       90.53 31.00%  $                 62.47 N/A N/A
LCA10-14H-L Copper Compression Lug, 1 Hole, #10 AWG, PC B  $       90.53 31.00%  $                 62.47 N/A N/A
LCA10-14-L Copper Compression Lug, 1 Hole, #10 AWG, PC B  $       63.88 31.00%  $                 44.08 N/A N/A
LCA10-38-L Copper Compression Lug, 1 Hole, #10 AWG, PC B  $       63.88 31.00%  $                 44.08 N/A N/A
LCA10-56-L Copper Compression Lug, 1 Hole, #10 AWG, PC B  $       59.70 31.00%  $                 41.19 N/A N/A
LCA1-12-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     623.52 31.00%  $               430.23 N/A N/A
LCA1-12F-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     841.70 31.00%  $               580.77 N/A N/A
LCA1-12H-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     841.70 31.00%  $               580.77 N/A N/A
LCA1-14-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     529.82 31.00%  $               365.58 N/A N/A
LCA1-14F-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     715.26 31.00%  $               493.53 N/A N/A
LCA1-14H-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     715.26 31.00%  $               493.53 N/A N/A
LCA1-38-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     609.71 31.00%  $               420.70 N/A N/A
LCA1-38F-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     823.11 31.00%  $               567.95 N/A N/A
LCA1-38H-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     823.11 31.00%  $               567.95 N/A N/A
LCA1-56-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     609.71 31.00%  $               420.70 N/A N/A
LCA1-56F-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     799.60 31.00%  $               551.72 N/A N/A
LCA1-56H-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     799.60 31.00%  $               551.72 N/A N/A
LCA2/0-00-X Copper Compression Lug, Blank Tongue, 2/ PC B  $     800.14 31.00%  $               552.10 N/A N/A
LCA2/0-12F-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,019.03 31.00%  $               703.13 N/A N/A
LCA2/0-12H-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,019.03 31.00%  $               703.13 N/A N/A
LCA2/0-12-TL Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $     754.83 31.00%  $               520.83 N/A N/A
LCA2/0-12-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $     754.83 31.00%  $               520.83 N/A N/A
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LCA2/0-14F-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,080.15 31.00%  $               745.30 N/A N/A
LCA2/0-14H-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,080.15 31.00%  $               745.30 N/A N/A
LCA2/0-14-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $     800.14 31.00%  $               552.10 N/A N/A
LCA2/0-34H-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,019.03 31.00%  $               703.13 N/A N/A
LCA2/0-38F-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,019.03 31.00%  $               703.13 N/A N/A
LCA2/0-38H-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,019.03 31.00%  $               703.13 N/A N/A
LCA2/0-38UP-X LCA2/0-38 UNPLATED LUG PC B  $     754.83 31.00%  $               520.83 N/A N/A
LCA2/0-38-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $     754.83 31.00%  $               520.83 N/A N/A
LCA2/0-56F-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,080.15 31.00%  $               745.30 N/A N/A
LCA2/0-56H-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,080.15 31.00%  $               745.30 N/A N/A
LCA2/0-56-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $     800.14 31.00%  $               552.10 N/A N/A
LCA2-00-Q Copper Compression Lug, Blank Tongue, #2 PC B  $     577.88 31.00%  $               398.74 N/A N/A
LCA2-12F-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     793.59 31.00%  $               547.58 N/A N/A
LCA2-12H-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     793.59 31.00%  $               547.58 N/A N/A
LCA2-12-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     587.84 31.00%  $               405.61 N/A N/A
LCA2-14F-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     780.12 31.00%  $               538.28 N/A N/A
LCA2-14H-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     780.12 31.00%  $               538.28 N/A N/A
LCA2-14-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     577.91 31.00%  $               398.76 N/A N/A
LCA2-38-D Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     577.91 31.00%  $               398.76 N/A N/A
LCA2-38F-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     780.12 31.00%  $               538.28 N/A N/A
LCA2-38H-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     780.12 31.00%  $               538.28 N/A N/A
LCA2-38-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     577.91 31.00%  $               398.76 N/A N/A
LCA250-12F-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,628.58 31.00%  $            1,123.72 N/A N/A
LCA250-12H-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,628.58 31.00%  $            1,123.72 N/A N/A
LCA250-12UP-X LCA250-12 UNPLATED LUG PC B  $  1,206.41 31.00%  $               832.42 N/A N/A
LCA250-12-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,206.41 31.00%  $               832.42 N/A N/A
LCA250-14F-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,720.38 31.00%  $            1,187.06 N/A N/A
LCA250-14H-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,720.38 31.00%  $            1,187.06 N/A N/A
LCA250-14-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,274.34 31.00%  $               879.29 N/A N/A
LCA250-34H-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,628.58 31.00%  $            1,123.72 N/A N/A
LCA250-38F-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,725.72 31.00%  $            1,190.75 N/A N/A
LCA250-38H-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,725.72 31.00%  $            1,190.75 N/A N/A
LCA250-38-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,278.33 31.00%  $               882.05 N/A N/A
LCA250-56F-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,725.75 31.00%  $            1,190.77 N/A N/A
LCA250-56H-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,725.75 31.00%  $            1,190.77 N/A N/A
LCA250-56-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,278.33 31.00%  $               882.05 N/A N/A
LCA2-56-D Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     577.91 31.00%  $               398.76 N/A N/A
LCA2-56F-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     780.15 31.00%  $               538.30 N/A N/A
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LCA2-56H-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     780.15 31.00%  $               538.30 N/A N/A
LCA2-56-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     577.91 31.00%  $               398.76 N/A N/A
LCA3/0-00-X Copper Compression Lug, Blank Tongue, 3/ PC B  $     931.03 31.00%  $               642.41 N/A N/A
LCA3/0-12F-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,256.91 31.00%  $               867.27 N/A N/A
LCA3/0-12H-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,256.91 31.00%  $               867.27 N/A N/A
LCA3/0-12-T Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $     931.03 31.00%  $               642.41 N/A N/A
LCA3/0-12-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $     931.03 31.00%  $               642.41 N/A N/A
LCA3/0-14F-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,273.62 31.00%  $               878.80 N/A N/A
LCA3/0-14H-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,273.62 31.00%  $               878.80 N/A N/A
LCA3/0-14-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $     943.41 31.00%  $               650.95 N/A N/A
LCA3/0-34H-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,273.62 31.00%  $               878.80 N/A N/A
LCA3/0-38F-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,201.54 31.00%  $               829.06 N/A N/A
LCA3/0-38H-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,201.54 31.00%  $               829.06 N/A N/A
LCA3/0-38-T Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $     890.05 31.00%  $               614.13 N/A N/A
LCA3/0-38-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $     890.05 31.00%  $               614.13 N/A N/A
LCA3/0-56F-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,273.62 31.00%  $               878.80 N/A N/A
LCA3/0-56H-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,273.62 31.00%  $               878.80 N/A N/A
LCA3/0-56-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $     943.41 31.00%  $               650.95 N/A N/A
LCA300-00-X Copper Compression Lug, Blank Tongue, 30 PC B  $  1,332.37 31.00%  $               919.34 N/A N/A
LCA300-12F-X Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,949.76 31.00%  $            1,345.33 N/A N/A
LCA300-12H-X Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,949.76 31.00%  $            1,345.33 N/A N/A
LCA300-12-X Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,444.27 31.00%  $               996.55 N/A N/A
LCA300-38-C Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,332.37 31.00%  $               919.34 N/A N/A
LCA300-38F-X Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,903.40 31.00%  $            1,313.35 N/A N/A
LCA300-38H-X Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,903.40 31.00%  $            1,313.35 N/A N/A
LCA300-38-X Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,332.37 31.00%  $               919.34 N/A N/A
LCA300-56F-X Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,903.40 31.00%  $            1,313.35 N/A N/A
LCA300-56H-X Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,903.40 31.00%  $            1,313.35 N/A N/A
LCA300-56-X Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,332.37 31.00%  $               919.34 N/A N/A
LCA300-58F-X Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,903.40 31.00%  $            1,313.35 N/A N/A
LCA300-58H-X Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,903.40 31.00%  $            1,313.35 N/A N/A
LCA300-58-X Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,332.37 31.00%  $               919.34 N/A N/A
LCA300-78F-X Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,903.04 31.00%  $            1,313.10 N/A N/A
LCA300-78H-X Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,903.04 31.00%  $            1,313.10 N/A N/A
LCA300-78-X Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,332.37 31.00%  $               919.34 N/A N/A
LCA350-00-X Copper Compression Lug, Blank Tongue, 35 PC B  $  1,460.92 31.00%  $            1,008.03 N/A N/A
LCA350-12F-X Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,070.93 31.00%  $            1,428.94 N/A N/A
LCA350-12H-X Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,070.93 31.00%  $            1,428.94 N/A N/A
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LCA350-12-X Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  1,534.02 31.00%  $            1,058.47 N/A N/A
LCA350-38-C Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  1,460.92 31.00%  $            1,008.03 N/A N/A
LCA350-38F-X Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  1,972.24 31.00%  $            1,360.85 N/A N/A
LCA350-38H-C Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  1,972.24 31.00%  $            1,360.85 N/A N/A
LCA350-38H-X Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  1,972.24 31.00%  $            1,360.85 N/A N/A
LCA350-38-X Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  1,460.92 31.00%  $            1,008.03 N/A N/A
LCA350-58F-X Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  1,972.24 31.00%  $            1,360.85 N/A N/A
LCA350-58H-X Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  1,972.24 31.00%  $            1,360.85 N/A N/A
LCA350-58-X Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  1,460.92 31.00%  $            1,008.03 N/A N/A
LCA350-78F-X Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  1,972.24 31.00%  $            1,360.85 N/A N/A
LCA350-78H-X Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  1,972.24 31.00%  $            1,360.85 N/A N/A
LCA350-78-X Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  1,460.92 31.00%  $            1,008.03 N/A N/A
LCA4/0-00-X Copper Compression Lug, Blank Tongue, 4/ PC B  $  1,022.55 31.00%  $               705.56 N/A N/A
LCA4/0-12-C Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,123.11 31.00%  $               774.95 N/A N/A
LCA4/0-12F-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,516.16 31.00%  $            1,046.15 N/A N/A
LCA4/0-12H-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,516.16 31.00%  $            1,046.15 N/A N/A
LCA4/0-12-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,123.11 31.00%  $               774.95 N/A N/A
LCA4/0-14F-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,447.23 31.00%  $               998.59 N/A N/A
LCA4/0-14H-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,447.23 31.00%  $               998.59 N/A N/A
LCA4/0-14-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,021.01 31.00%  $               704.50 N/A N/A
LCA4/0-34H-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,447.23 31.00%  $               998.59 N/A N/A
LCA4/0-38-C Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,021.01 31.00%  $               704.50 N/A N/A
LCA4/0-38F-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,447.23 31.00%  $               998.59 N/A N/A
LCA4/0-38H-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,447.23 31.00%  $               998.59 N/A N/A
LCA4/0-38-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,021.01 31.00%  $               704.50 N/A N/A
LCA4/0-56F-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,447.23 31.00%  $               998.59 N/A N/A
LCA4/0-56H-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,447.23 31.00%  $               998.59 N/A N/A
LCA4/0-56-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,021.01 31.00%  $               704.50 N/A N/A
LCA400-00-6 Copper Compression Lug, Blank Tongue, 40 PC B  $  1,574.32 31.00%  $            1,086.28 N/A N/A
LCA400-12-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  1,653.02 31.00%  $            1,140.58 N/A N/A
LCA400-12F-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  2,231.57 31.00%  $            1,539.78 N/A N/A
LCA400-12H-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  2,231.57 31.00%  $            1,539.78 N/A N/A
LCA400-12UP-6 LCA400-12 UNPLATED LUG PC B  $  1,653.02 31.00%  $            1,140.58 N/A N/A
LCA400-38-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  1,574.32 31.00%  $            1,086.28 N/A N/A
LCA400-38F-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  2,125.31 31.00%  $            1,466.46 N/A N/A
LCA400-38H-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  2,125.31 31.00%  $            1,466.46 N/A N/A
LCA400-58-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  1,574.32 31.00%  $            1,086.28 N/A N/A
LCA400-58F-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  2,125.31 31.00%  $            1,466.46 N/A N/A

6189 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

LCA400-58H-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  2,125.31 31.00%  $            1,466.46 N/A N/A
LCA400-78-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  1,574.32 31.00%  $            1,086.28 N/A N/A
LCA400-78F-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  2,125.31 31.00%  $            1,466.46 N/A N/A
LCA400-78H-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  2,125.31 31.00%  $            1,466.46 N/A N/A
LCA4-00-L Copper Compression Lug, Blank Tongue, #4 PC B  $     304.83 31.00%  $               210.33 N/A N/A
LCA4-10F-L Copper Compression Lug, 1 Hole, #4 - #3 PC B  $     411.55 31.00%  $               283.97 N/A N/A
LCA4-10H-L Copper Compression Lug, 1 Hole, #4 - #3 PC B  $     411.55 31.00%  $               283.97 N/A N/A
LCA4-10-L Copper Compression Lug, 1 Hole, #4 - #3 PC B  $     304.83 31.00%  $               210.33 N/A N/A
LCA4-12F-L Copper Compression Lug, 1 Hole, #4 - #3 PC B  $     619.99 31.00%  $               427.79 N/A N/A
LCA4-12-L Copper Compression Lug, 1 Hole, #4 - #3 PC B  $     449.46 31.00%  $               310.13 N/A N/A
LCA4-14F-L Copper Compression Lug, 1 Hole, #4 - #3 PC B  $     411.55 31.00%  $               283.97 N/A N/A
LCA4-14H-L Copper Compression Lug, 1 Hole, #4 - #3 PC B  $     411.55 31.00%  $               283.97 N/A N/A
LCA4-14-L Copper Compression Lug, 1 Hole, #4 - #3 PC B  $     304.83 31.00%  $               210.33 N/A N/A
LCA4-38F-L Copper Compression Lug, 1 Hole, #4 - #3 PC B  $     411.55 31.00%  $               283.97 N/A N/A
LCA4-38H-L Copper Compression Lug, 1 Hole, #4 - #3 PC B  $     411.55 31.00%  $               283.97 N/A N/A
LCA4-38-L Copper Compression Lug, 1 Hole, #4 - #3 PC B  $     304.83 31.00%  $               210.33 N/A N/A
LCA4-56F-L Copper Compression Lug, 1 Hole, #4 - #3 PC B  $     411.55 31.00%  $               283.97 N/A N/A
LCA4-56H-L Copper Compression Lug, 1 Hole, #4 - #3 PC B  $     411.55 31.00%  $               283.97 N/A N/A
LCA4-56-L Copper Compression Lug, 1 Hole, #4 - #3 PC B  $     304.83 31.00%  $               210.33 N/A N/A
LCA500-00-6 Copper Compression Lug, Blank Tongue, 50 PC B  $  1,894.54 31.00%  $            1,307.23 N/A N/A
LCA500-12-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  1,989.24 31.00%  $            1,372.58 N/A N/A
LCA500-12F-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  2,685.50 31.00%  $            1,853.00 N/A N/A
LCA500-12H-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  2,685.50 31.00%  $            1,853.00 N/A N/A
LCA500-1-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  1,989.24 31.00%  $            1,372.58 N/A N/A
LCA500-1F-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  2,685.50 31.00%  $            1,853.00 N/A N/A
LCA500-1H-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  2,685.50 31.00%  $            1,853.00 N/A N/A
LCA500-34-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  1,989.24 31.00%  $            1,372.58 N/A N/A
LCA500-34F-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  2,685.50 31.00%  $            1,853.00 N/A N/A
LCA500-34H-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  2,685.50 31.00%  $            1,853.00 N/A N/A
LCA500-38-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  1,989.24 31.00%  $            1,372.58 N/A N/A
LCA500-38F-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  2,685.50 31.00%  $            1,853.00 N/A N/A
LCA500-38H-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  2,685.50 31.00%  $            1,853.00 N/A N/A
LCA500-58-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  1,989.24 31.00%  $            1,372.58 N/A N/A
LCA500-58F-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  2,685.50 31.00%  $            1,853.00 N/A N/A
LCA500-58H-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  2,685.50 31.00%  $            1,853.00 N/A N/A
LCA500-78-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  1,989.24 31.00%  $            1,372.58 N/A N/A
LCA500-78F-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  2,685.50 31.00%  $            1,853.00 N/A N/A
LCA500-78H-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  2,685.50 31.00%  $            1,853.00 N/A N/A
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LCA600-00-6 Copper Compression Lug, Blank Tongue, 60 PC B  $  3,917.64 31.00%  $            2,703.17 N/A N/A
LCA600-12-6 Copper Compression Lug, 1 Hole, 600 kcmi PC B  $  3,917.64 31.00%  $            2,703.17 N/A N/A
LCA600-12F-6 Copper Compression Lug, 1 Hole, 600 kcmi PC B  $  5,288.86 31.00%  $            3,649.31 N/A N/A
LCA600-12H-6 Copper Compression Lug, 1 Hole, 600 kcmi PC B  $  5,288.86 31.00%  $            3,649.31 N/A N/A
LCA600-58-6 Copper Compression Lug, 1 Hole, 600 kcmi PC B  $  3,917.64 31.00%  $            2,703.17 N/A N/A
LCA600-58F-6 Copper Compression Lug, 1 Hole, 600 kcmi PC B  $  5,288.86 31.00%  $            3,649.31 N/A N/A
LCA600-58H-6 Copper Compression Lug, 1 Hole, 600 kcmi PC B  $  5,288.86 31.00%  $            3,649.31 N/A N/A
LCA600-78-6 Copper Compression Lug, 1 Hole, 600 kcmi PC B  $  3,917.64 31.00%  $            2,703.17 N/A N/A
LCA600-78F-6 Copper Compression Lug, 1 Hole, 600 kcmi PC B  $  5,288.86 31.00%  $            3,649.31 N/A N/A
LCA600-78H-6 Copper Compression Lug, 1 Hole, 600 kcmi PC B  $  5,288.86 31.00%  $            3,649.31 N/A N/A
LCA6-00-L Copper Compression Lug, Blank Tongue, #6 PC B  $     232.45 31.00%  $               160.39 N/A N/A
LCA6-10F-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     313.83 31.00%  $               216.54 N/A N/A
LCA6-10H-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     313.83 31.00%  $               216.54 N/A N/A
LCA6-10-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     232.45 31.00%  $               160.39 N/A N/A
LCA6-12-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     437.57 31.00%  $               301.92 N/A N/A
LCA6-14F-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     313.83 31.00%  $               216.54 N/A N/A
LCA6-14H-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     313.83 31.00%  $               216.54 N/A N/A
LCA6-14-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     232.45 31.00%  $               160.39 N/A N/A
LCA6-38F-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     313.83 31.00%  $               216.54 N/A N/A
LCA6-38H-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     313.83 31.00%  $               216.54 N/A N/A
LCA6-38-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     232.45 31.00%  $               160.39 N/A N/A
LCA6-38-M Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     232.45 31.00%  $               160.39 N/A N/A
LCA6-56F-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     313.83 31.00%  $               216.54 N/A N/A
LCA6-56H-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     313.83 31.00%  $               216.54 N/A N/A
LCA6-56-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     232.45 31.00%  $               160.39 N/A N/A
LCA750-12UP-6 LCA750-12 UNPLATED PC B  $  4,305.79 31.00%  $            2,971.00 N/A N/A
LCA750-58-6 Copper Compression Lug, 1 Hole, 750 kcmi PC B  $  6,114.67 31.00%  $            4,219.12 N/A N/A
LCA750-58H-6 Copper Compression Lug, 1 Hole, 750 kcmi PC B  $  8,254.82 31.00%  $            5,695.83 N/A N/A
LCA8-00-L Copper Compression Lug, Blank Tongue, #8 PC B  $     210.82 31.00%  $               145.47 N/A N/A
LCA8-10F-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     298.84 31.00%  $               206.20 N/A N/A
LCA8-10H-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     298.84 31.00%  $               206.20 N/A N/A
LCA8-10-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     210.82 31.00%  $               145.47 N/A N/A
LCA8-14F-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     298.84 31.00%  $               206.20 N/A N/A
LCA8-14H-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     298.84 31.00%  $               206.20 N/A N/A
LCA8-14-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     210.82 31.00%  $               145.47 N/A N/A
LCA8-14-M Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     210.82 31.00%  $               145.47 N/A N/A
LCA8-38F-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     298.84 31.00%  $               206.20 N/A N/A
LCA8-38H-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     298.84 31.00%  $               206.20 N/A N/A
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LCA8-38-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     210.82 31.00%  $               145.47 N/A N/A
LCA8-38-M Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     210.82 31.00%  $               145.47 N/A N/A
LCA8-56F-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     298.84 31.00%  $               206.20 N/A N/A
LCA8-56H-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     298.84 31.00%  $               206.20 N/A N/A
LCA8-56-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     210.82 31.00%  $               145.47 N/A N/A
LCAF1/0-12F-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $  1,062.03 31.00%  $               732.80 N/A N/A
LCAF1/0-12H-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $  1,062.03 31.00%  $               732.80 N/A N/A
LCAF1/0-12-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     786.67 31.00%  $               542.80 N/A N/A
LCAF1/0-14F-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     953.50 31.00%  $               657.92 N/A N/A
LCAF1/0-14H-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     953.50 31.00%  $               657.92 N/A N/A
LCAF1/0-14-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     706.31 31.00%  $               487.35 N/A N/A
LCAF1/0-38F-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $  1,048.83 31.00%  $               723.69 N/A N/A
LCAF1/0-38H-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $  1,048.83 31.00%  $               723.69 N/A N/A
LCAF1/0-38-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     769.25 31.00%  $               530.78 N/A N/A
LCAF1/0-56F-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $  1,048.83 31.00%  $               723.69 N/A N/A
LCAF1/0-56H-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $  1,048.83 31.00%  $               723.69 N/A N/A
LCAF1/0-56-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     769.25 31.00%  $               530.78 N/A N/A
LCAF1-12F-X Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     888.09 31.00%  $               612.78 N/A N/A
LCAF1-12H-X Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     888.09 31.00%  $               612.78 N/A N/A
LCAF1-12-X Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     653.24 31.00%  $               450.74 N/A N/A
LCAF1-14F-X Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     818.47 31.00%  $               564.74 N/A N/A
LCAF1-14H-X Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     818.47 31.00%  $               564.74 N/A N/A
LCAF1-14-X Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     606.29 31.00%  $               418.34 N/A N/A
LCAF1-38F-X Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     892.75 31.00%  $               616.00 N/A N/A
LCAF1-38H-X Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     892.75 31.00%  $               616.00 N/A N/A
LCAF1-38-X Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     661.32 31.00%  $               456.31 N/A N/A
LCAF1-56F-X Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     942.00 31.00%  $               649.98 N/A N/A
LCAF1-56H-X Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     942.00 31.00%  $               649.98 N/A N/A
LCAF1-56-X Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     697.77 31.00%  $               481.46 N/A N/A
LCAF2/0-12F-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,204.13 31.00%  $               830.85 N/A N/A
LCAF2/0-12H-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,204.13 31.00%  $               830.85 N/A N/A
LCAF2/0-12-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $     931.24 31.00%  $               642.56 N/A N/A
LCAF2/0-14F-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,160.89 31.00%  $               801.01 N/A N/A
LCAF2/0-14H-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,160.89 31.00%  $               801.01 N/A N/A
LCAF2/0-14-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $     859.92 31.00%  $               593.34 N/A N/A
LCAF2/0-38F-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,147.45 31.00%  $               791.74 N/A N/A
LCAF2/0-38H-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,147.45 31.00%  $               791.74 N/A N/A
LCAF2/0-38-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $     849.95 31.00%  $               586.47 N/A N/A
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LCAF2/0-56F-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,164.98 31.00%  $               803.84 N/A N/A
LCAF2/0-56H-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,164.98 31.00%  $               803.84 N/A N/A
LCAF2/0-56-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $     862.93 31.00%  $               595.42 N/A N/A
LCAF2-12-E Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     642.10 31.00%  $               443.05 N/A N/A
LCAF2-12F-E Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     866.84 31.00%  $               598.12 N/A N/A
LCAF2-12H-E Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     866.84 31.00%  $               598.12 N/A N/A
LCAF2-14-E Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     606.83 31.00%  $               418.71 N/A N/A
LCAF2-14F-E Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     819.23 31.00%  $               565.27 N/A N/A
LCAF2-14H-E Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     819.23 31.00%  $               565.27 N/A N/A
LCAF2-38-E Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     591.98 31.00%  $               408.47 N/A N/A
LCAF2-38F-E Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     799.18 31.00%  $               551.43 N/A N/A
LCAF2-38H-E Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     799.18 31.00%  $               551.43 N/A N/A
LCAF250-12F-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  2,008.03 31.00%  $            1,385.54 N/A N/A
LCAF250-12H-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  2,008.03 31.00%  $            1,385.54 N/A N/A
LCAF250-12-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,487.43 31.00%  $            1,026.33 N/A N/A
LCAF250-38F-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  2,008.03 31.00%  $            1,385.54 N/A N/A
LCAF250-38H-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  2,008.03 31.00%  $            1,385.54 N/A N/A
LCAF250-38-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,487.43 31.00%  $            1,026.33 N/A N/A
LCAF250-58F-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  2,008.03 31.00%  $            1,385.54 N/A N/A
LCAF250-58H-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  2,008.03 31.00%  $            1,385.54 N/A N/A
LCAF250-58-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,487.43 31.00%  $            1,026.33 N/A N/A
LCAF250-78F-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  2,008.03 31.00%  $            1,385.54 N/A N/A
LCAF250-78H-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  2,008.03 31.00%  $            1,385.54 N/A N/A
LCAF250-78-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,487.43 31.00%  $            1,026.33 N/A N/A
LCAF2-56-E Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     645.80 31.00%  $               445.60 N/A N/A
LCAF2-56F-E Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     871.83 31.00%  $               601.56 N/A N/A
LCAF2-56H-E Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     871.83 31.00%  $               601.56 N/A N/A
LCAF3/0-12F-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,396.88 31.00%  $               963.85 N/A N/A
LCAF3/0-12H-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,396.88 31.00%  $               963.85 N/A N/A
LCAF3/0-12-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,034.73 31.00%  $               713.96 N/A N/A
LCAF3/0-14F-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,464.66 31.00%  $            1,010.62 N/A N/A
LCAF3/0-14H-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,464.66 31.00%  $            1,010.62 N/A N/A
LCAF3/0-14-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,084.93 31.00%  $               748.60 N/A N/A
LCAF3/0-38F-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,425.51 31.00%  $               983.60 N/A N/A
LCAF3/0-38H-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,425.51 31.00%  $               983.60 N/A N/A
LCAF3/0-38-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,055.94 31.00%  $               728.60 N/A N/A
LCAF3/0-56F-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,464.66 31.00%  $            1,010.62 N/A N/A
LCAF3/0-56H-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,464.66 31.00%  $            1,010.62 N/A N/A
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LCAF3/0-56-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,084.93 31.00%  $               748.60 N/A N/A
LCAF300-12-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,952.84 31.00%  $            1,347.46 N/A N/A
LCAF300-12F-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  2,636.31 31.00%  $            1,819.05 N/A N/A
LCAF300-12H-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  2,636.31 31.00%  $            1,819.05 N/A N/A
LCAF300-38-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,952.84 31.00%  $            1,347.46 N/A N/A
LCAF300-38F-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  2,636.31 31.00%  $            1,819.05 N/A N/A
LCAF300-38H-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  2,636.31 31.00%  $            1,819.05 N/A N/A
LCAF300-58-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,900.53 31.00%  $            1,311.37 N/A N/A
LCAF300-58F-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  2,565.71 31.00%  $            1,770.34 N/A N/A
LCAF300-58H-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  2,565.71 31.00%  $            1,770.34 N/A N/A
LCAF300-78-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,900.53 31.00%  $            1,311.37 N/A N/A
LCAF300-78F-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  2,565.71 31.00%  $            1,770.34 N/A N/A
LCAF300-78H-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  2,565.71 31.00%  $            1,770.34 N/A N/A
LCAF350-12-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,303.63 31.00%  $            1,589.50 N/A N/A
LCAF350-12F-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  3,109.91 31.00%  $            2,145.84 N/A N/A
LCAF350-12H-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  3,109.91 31.00%  $            2,145.84 N/A N/A
LCAF350-1-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,134.12 31.00%  $            1,472.54 N/A N/A
LCAF350-1F-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,881.05 31.00%  $            1,987.92 N/A N/A
LCAF350-1H-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,881.05 31.00%  $            1,987.92 N/A N/A
LCAF350-34-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,134.12 31.00%  $            1,472.54 N/A N/A
LCAF350-34F-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,881.05 31.00%  $            1,987.92 N/A N/A
LCAF350-34H-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,881.05 31.00%  $            1,987.92 N/A N/A
LCAF350-38-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,134.12 31.00%  $            1,472.54 N/A N/A
LCAF350-38F-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,881.09 31.00%  $            1,987.95 N/A N/A
LCAF350-38H-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,881.09 31.00%  $            1,987.95 N/A N/A
LCAF350-58-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,134.12 31.00%  $            1,472.54 N/A N/A
LCAF350-58F-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,881.09 31.00%  $            1,987.95 N/A N/A
LCAF350-58H-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,881.09 31.00%  $            1,987.95 N/A N/A
LCAF350-78-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,134.12 31.00%  $            1,472.54 N/A N/A
LCAF350-78F-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,881.09 31.00%  $            1,987.95 N/A N/A
LCAF350-78H-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,881.09 31.00%  $            1,987.95 N/A N/A
LCAF4/0-12F-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,651.39 31.00%  $            1,139.46 N/A N/A
LCAF4/0-12H-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,658.81 31.00%  $            1,144.58 N/A N/A
LCAF4/0-12-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,228.74 31.00%  $               847.83 N/A N/A
LCAF4/0-14F-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,625.92 31.00%  $            1,121.88 N/A N/A
LCAF4/0-14H-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,625.92 31.00%  $            1,121.88 N/A N/A
LCAF4/0-14-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,204.39 31.00%  $               831.03 N/A N/A
LCAF4/0-38F-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,628.74 31.00%  $            1,123.83 N/A N/A
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LCAF4/0-38H-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,628.74 31.00%  $            1,123.83 N/A N/A
LCAF4/0-38-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,206.49 31.00%  $               832.48 N/A N/A
LCAF4/0-56F-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,674.40 31.00%  $            1,155.34 N/A N/A
LCAF4/0-56H-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,674.40 31.00%  $            1,155.34 N/A N/A
LCAF4/0-56-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,240.31 31.00%  $               855.81 N/A N/A
LCAF400-12-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  4,262.09 31.00%  $            2,940.84 N/A N/A
LCAF400-12F-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  5,753.81 31.00%  $            3,970.13 N/A N/A
LCAF400-12H-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  5,753.81 31.00%  $            3,970.13 N/A N/A
LCAF400-58-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  4,223.35 31.00%  $            2,914.11 N/A N/A
LCAF400-58F-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  5,701.51 31.00%  $            3,934.04 N/A N/A
LCAF400-58H-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  5,701.51 31.00%  $            3,934.04 N/A N/A
LCAF400-78-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  4,223.35 31.00%  $            2,914.11 N/A N/A
LCAF400-78F-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  5,701.51 31.00%  $            3,934.04 N/A N/A
LCAF400-78H-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  5,701.51 31.00%  $            3,934.04 N/A N/A
LCAF4-10F-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     442.31 31.00%  $               305.19 N/A N/A
LCAF4-10H-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     442.31 31.00%  $               305.19 N/A N/A
LCAF4-10-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     327.64 31.00%  $               226.07 N/A N/A
LCAF4-14F-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     445.39 31.00%  $               307.32 N/A N/A
LCAF4-14H-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     445.39 31.00%  $               307.32 N/A N/A
LCAF4-14-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     353.80 31.00%  $               244.12 N/A N/A
LCAF4-38F-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     442.31 31.00%  $               305.19 N/A N/A
LCAF4-38H-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     442.31 31.00%  $               305.19 N/A N/A
LCAF4-38-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     327.64 31.00%  $               226.07 N/A N/A
LCAF4-56F-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     515.56 31.00%  $               355.74 N/A N/A
LCAF4-56H-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     515.56 31.00%  $               355.74 N/A N/A
LCAF4-56-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     381.90 31.00%  $               263.51 N/A N/A
LCAF500-12-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  4,050.76 31.00%  $            2,795.02 N/A N/A
LCAF500-58-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  4,009.56 31.00%  $            2,766.60 N/A N/A
LCAF600-12-6 Copper Compression Lug, 1 Hole, 646.4 kc PC B  $  7,038.87 31.00%  $            4,856.82 N/A N/A
LCAF600-58-6 Copper Compression Lug, 1 Hole, 646.4 kc PC B  $  7,038.87 31.00%  $            4,856.82 N/A N/A
LCAF6-10F-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     374.37 31.00%  $               258.32 N/A N/A
LCAF6-10H-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     374.37 31.00%  $               258.32 N/A N/A
LCAF6-10-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     291.18 31.00%  $               200.91 N/A N/A
LCAF6-14F-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     374.37 31.00%  $               258.32 N/A N/A
LCAF6-14H-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     374.37 31.00%  $               258.32 N/A N/A
LCAF6-14-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     291.18 31.00%  $               200.91 N/A N/A
LCAF6-38F-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     358.26 31.00%  $               247.20 N/A N/A
LCAF6-38H-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     358.26 31.00%  $               247.20 N/A N/A
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LCAF6-38-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     265.38 31.00%  $               183.11 N/A N/A
LCAF6-56F-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     327.96 31.00%  $               226.29 N/A N/A
LCAF6-56H-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     327.96 31.00%  $               226.29 N/A N/A
LCAF6-56-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     229.20 31.00%  $               158.15 N/A N/A
LCAF750-12-3 Copper Compression Lug, 1 Hole, 777.7 kc PC B  $  8,207.90 31.00%  $            5,663.45 N/A N/A
LCAF750-58-3 Copper Compression Lug, 1 Hole, 777.7 kc PC B  $  9,572.85 31.00%  $            6,605.27 N/A N/A
LCAF8-10F-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     303.13 31.00%  $               209.16 N/A N/A
LCAF8-10H-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     303.13 31.00%  $               209.16 N/A N/A
LCAF8-10-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     224.54 31.00%  $               154.93 N/A N/A
LCAF8-14F-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     303.13 31.00%  $               209.16 N/A N/A
LCAF8-14H-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     303.13 31.00%  $               209.16 N/A N/A
LCAF8-14-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     224.54 31.00%  $               154.93 N/A N/A
LCAF8-38F-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     303.13 31.00%  $               209.16 N/A N/A
LCAF8-38H-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     303.13 31.00%  $               209.16 N/A N/A
LCAF8-38-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     224.54 31.00%  $               154.93 N/A N/A
LCAF8-56F-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     303.13 31.00%  $               209.16 N/A N/A
LCAF8-56H-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     303.13 31.00%  $               209.16 N/A N/A
LCAF8-56-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     224.54 31.00%  $               154.93 N/A N/A
LCAN1/0-10-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     837.44 31.00%  $               577.83 N/A N/A
LCAN1/0-14-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     837.44 31.00%  $               577.83 N/A N/A
LCAN1/0-56-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     837.44 31.00%  $               577.83 N/A N/A
LCAN1-10-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     835.43 31.00%  $               576.45 N/A N/A
LCAN1-14-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     835.43 31.00%  $               576.45 N/A N/A
LCAN2/0-00-X Copper Compression Lug, Narrow Blank Ton PC B  $     962.86 31.00%  $               664.37 N/A N/A
LCAN2/0-10-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $     962.86 31.00%  $               664.37 N/A N/A
LCAN2/0-14-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $     962.86 31.00%  $               664.37 N/A N/A
LCAN2/0-38-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $     962.86 31.00%  $               664.37 N/A N/A
LCAN2/0-56-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $     962.86 31.00%  $               664.37 N/A N/A
LCAN2-10-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     675.63 31.00%  $               466.18 N/A N/A
LCAN2-14-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     675.63 31.00%  $               466.18 N/A N/A
LCAN250-14-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,602.07 31.00%  $            1,105.43 N/A N/A
LCAN250-38-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,602.07 31.00%  $            1,105.43 N/A N/A
LCAN3/0-14-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,146.92 31.00%  $               791.37 N/A N/A
LCAN3/0-38-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,146.92 31.00%  $               791.37 N/A N/A
LCAN3/0-56-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,146.92 31.00%  $               791.37 N/A N/A
LCAN300-14-X Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,763.88 31.00%  $            1,217.08 N/A N/A
LCAN300-38-X Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,763.88 31.00%  $            1,217.08 N/A N/A
LCAN350-12-X Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  1,721.39 31.00%  $            1,187.76 N/A N/A
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LCAN350-38-X Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  1,721.39 31.00%  $            1,187.76 N/A N/A
LCAN4/0-14-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,199.50 31.00%  $               827.66 N/A N/A
LCAN4/0-38F-X Copper Compression Lug, 1 Hole, Narrow T PC B  $  1,619.32 31.00%  $            1,117.33 N/A N/A
LCAN4/0-38H-X Copper Compression Lug, 1 Hole, Narrow T PC B  $  1,619.32 31.00%  $            1,117.33 N/A N/A
LCAN4/0-38-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,199.50 31.00%  $               827.66 N/A N/A
LCAN4/0-56-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,199.50 31.00%  $               827.66 N/A N/A
LCAN400-12-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  2,032.90 31.00%  $            1,402.70 N/A N/A
LCAN400-38-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  2,032.90 31.00%  $            1,402.70 N/A N/A
LCAN4-10-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     604.80 31.00%  $               417.31 N/A N/A
LCAN4-14-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     604.80 31.00%  $               417.31 N/A N/A
LCAN500-12-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  2,453.67 31.00%  $            1,693.03 N/A N/A
LCAN500-38-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  2,453.67 31.00%  $            1,693.03 N/A N/A
LCAN600-12-6 Copper Compression Lug, 1 Hole, 600 kcmi PC B  $  5,293.66 31.00%  $            3,652.63 N/A N/A
LCAN600-38-6 Copper Compression Lug, 1 Hole, 600 kcmi PC B  $  5,293.66 31.00%  $            3,652.63 N/A N/A
LCAN6-6-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     536.25 31.00%  $               370.01 N/A N/A
LCAN750-12-6 Copper Compression Lug, 1 Hole, 750 kcmi PC B  $  4,605.90 31.00%  $            3,178.07 N/A N/A
LCAN750-38-6 Copper Compression Lug, 1 Hole, 750 kcmi PC B  $  4,605.90 31.00%  $            3,178.07 N/A N/A
LCAN750-58-6 Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  4,605.90 31.00%  $            3,178.07 N/A N/A
LCAN8-6-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     321.75 31.00%  $               222.01 N/A N/A
LCAS1/0-12F-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     927.87 31.00%  $               640.23 N/A N/A
LCAS1/0-12H-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     927.87 31.00%  $               640.23 N/A N/A
LCAS1/0-12-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     687.30 31.00%  $               474.24 N/A N/A
LCAS1/0-14F-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     853.31 31.00%  $               588.78 N/A N/A
LCAS1/0-14H-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     853.31 31.00%  $               588.78 N/A N/A
LCAS1/0-14-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     632.07 31.00%  $               436.13 N/A N/A
LCAS1/0-38F-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     853.31 31.00%  $               588.78 N/A N/A
LCAS1/0-38H-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     853.31 31.00%  $               588.78 N/A N/A
LCAS1/0-38-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     632.07 31.00%  $               436.13 N/A N/A
LCAS1/0-56F-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     853.31 31.00%  $               588.78 N/A N/A
LCAS1/0-56H-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     853.31 31.00%  $               588.78 N/A N/A
LCAS1/0-56-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     632.07 31.00%  $               436.13 N/A N/A
LCAS1-12-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     621.66 31.00%  $               428.95 N/A N/A
LCAS1-12F-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     839.27 31.00%  $               579.10 N/A N/A
LCAS1-12H-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     839.27 31.00%  $               579.10 N/A N/A
LCAS1-14-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     603.20 31.00%  $               416.21 N/A N/A
LCAS1-14F-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     814.33 31.00%  $               561.89 N/A N/A
LCAS1-14H-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     814.33 31.00%  $               561.89 N/A N/A
LCAS1-38-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     575.43 31.00%  $               397.05 N/A N/A
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LCAS1-38F-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     776.82 31.00%  $               536.01 N/A N/A
LCAS1-38H-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     776.82 31.00%  $               536.01 N/A N/A
LCAS1-56-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     575.43 31.00%  $               397.05 N/A N/A
LCAS1-56F-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     776.82 31.00%  $               536.01 N/A N/A
LCAS1-56H-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     776.82 31.00%  $               536.01 N/A N/A
LCAS2/0-12F-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,066.84 31.00%  $               736.12 N/A N/A
LCAS2/0-12H-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,066.84 31.00%  $               736.12 N/A N/A
LCAS2/0-12-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $     790.23 31.00%  $               545.26 N/A N/A
LCAS2/0-14F-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,019.26 31.00%  $               703.29 N/A N/A
LCAS2/0-14H-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,019.26 31.00%  $               703.29 N/A N/A
LCAS2/0-14-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $     755.00 31.00%  $               520.95 N/A N/A
LCAS2/0-38F-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $     999.98 31.00%  $               689.99 N/A N/A
LCAS2/0-38H-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $     999.98 31.00%  $               689.99 N/A N/A
LCAS2/0-38-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $     740.73 31.00%  $               511.10 N/A N/A
LCAS2/0-56F-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $     999.98 31.00%  $               689.99 N/A N/A
LCAS2/0-56H-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $     999.98 31.00%  $               689.99 N/A N/A
LCAS2/0-56-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $     740.73 31.00%  $               511.10 N/A N/A
LCAS2-12F-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     763.59 31.00%  $               526.88 N/A N/A
LCAS2-12H-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     763.59 31.00%  $               526.88 N/A N/A
LCAS2-12-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     565.64 31.00%  $               390.29 N/A N/A
LCAS2-14F-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     777.33 31.00%  $               536.36 N/A N/A
LCAS2-14H-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     777.33 31.00%  $               536.36 N/A N/A
LCAS2-14-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     575.79 31.00%  $               397.30 N/A N/A
LCAS2-38F-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     777.33 31.00%  $               536.36 N/A N/A
LCAS2-38H-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     777.33 31.00%  $               536.36 N/A N/A
LCAS2-38-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     575.79 31.00%  $               397.30 N/A N/A
LCAS250-12F-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,562.16 31.00%  $            1,077.89 N/A N/A
LCAS250-12H-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,562.16 31.00%  $            1,077.89 N/A N/A
LCAS250-12-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,157.18 31.00%  $               798.45 N/A N/A
LCAS250-14F-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,528.73 31.00%  $            1,054.82 N/A N/A
LCAS250-14H-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,528.73 31.00%  $            1,054.82 N/A N/A
LCAS250-14-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,132.40 31.00%  $               781.36 N/A N/A
LCAS250-38F-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,528.73 31.00%  $            1,054.82 N/A N/A
LCAS250-38H-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,528.73 31.00%  $            1,054.82 N/A N/A
LCAS250-38-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,132.40 31.00%  $               781.36 N/A N/A
LCAS250-56F-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,528.73 31.00%  $            1,054.82 N/A N/A
LCAS250-56H-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,528.73 31.00%  $            1,054.82 N/A N/A
LCAS250-56-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,132.40 31.00%  $               781.36 N/A N/A
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LCAS2-56F-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     741.10 31.00%  $               511.36 N/A N/A
LCAS2-56H-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     741.10 31.00%  $               511.36 N/A N/A
LCAS2-56-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     575.79 31.00%  $               397.30 N/A N/A
LCAS3/0-12F-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,174.36 31.00%  $               810.31 N/A N/A
LCAS3/0-12H-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,174.36 31.00%  $               810.31 N/A N/A
LCAS3/0-12-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $     913.38 31.00%  $               630.23 N/A N/A
LCAS3/0-14F-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,177.82 31.00%  $               812.70 N/A N/A
LCAS3/0-14H-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,177.82 31.00%  $               812.70 N/A N/A
LCAS3/0-14-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $     872.46 31.00%  $               602.00 N/A N/A
LCAS3/0-38F-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,136.89 31.00%  $               784.45 N/A N/A
LCAS3/0-38H-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,136.89 31.00%  $               784.45 N/A N/A
LCAS3/0-38-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $     884.23 31.00%  $               610.12 N/A N/A
LCAS3/0-56F-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,229.61 31.00%  $               848.43 N/A N/A
LCAS3/0-56H-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,229.61 31.00%  $               848.43 N/A N/A
LCAS3/0-56-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $     910.84 31.00%  $               628.48 N/A N/A
LCAS4/0-12F-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,251.35 31.00%  $               863.43 N/A N/A
LCAS4/0-12H-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,251.35 31.00%  $               863.43 N/A N/A
LCAS4/0-12-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $     973.27 31.00%  $               671.56 N/A N/A
LCAS4/0-14F-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,313.56 31.00%  $               906.36 N/A N/A
LCAS4/0-14H-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,313.56 31.00%  $               906.36 N/A N/A
LCAS4/0-14-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $     973.01 31.00%  $               671.38 N/A N/A
LCAS4/0-38F-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,267.98 31.00%  $               874.91 N/A N/A
LCAS4/0-38H-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,267.98 31.00%  $               874.91 N/A N/A
LCAS4/0-38-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $     986.21 31.00%  $               680.48 N/A N/A
LCAS4/0-56F-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,231.47 31.00%  $               849.71 N/A N/A
LCAS4/0-56H-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,231.47 31.00%  $               849.71 N/A N/A
LCAS4/0-56-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $     912.21 31.00%  $               629.42 N/A N/A
LCAS4/0-58-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,056.37 31.00%  $               728.90 N/A N/A
LCAS4-10F-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     384.80 31.00%  $               265.51 N/A N/A
LCAS4-10H-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     384.80 31.00%  $               265.51 N/A N/A
LCAS4-10-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     299.28 31.00%  $               206.50 N/A N/A
LCAS4-14F-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     388.30 31.00%  $               267.93 N/A N/A
LCAS4-14H-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     388.30 31.00%  $               267.93 N/A N/A
LCAS4-14-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     299.28 31.00%  $               206.50 N/A N/A
LCAS4-38F-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     370.30 31.00%  $               255.51 N/A N/A
LCAS4-38H-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     370.30 31.00%  $               255.51 N/A N/A
LCAS4-38-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     299.00 31.00%  $               206.31 N/A N/A
LCAS4-56F-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     384.80 31.00%  $               265.51 N/A N/A
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LCAS4-56H-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     384.80 31.00%  $               265.51 N/A N/A
LCAS4-56-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     299.00 31.00%  $               206.31 N/A N/A
LCAS4-NR12-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     313.54 31.00%  $               216.34 N/A N/A
LCAS6-10F-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     290.53 31.00%  $               200.47 N/A N/A
LCAS6-10H-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     290.53 31.00%  $               200.47 N/A N/A
LCAS6-10-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     225.95 31.00%  $               155.91 N/A N/A
LCAS6-14F-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     296.07 31.00%  $               204.29 N/A N/A
LCAS6-14H-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     296.07 31.00%  $               204.29 N/A N/A
LCAS6-14-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     225.95 31.00%  $               155.91 N/A N/A
LCAS6-38F-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     287.80 31.00%  $               198.58 N/A N/A
LCAS6-38H-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     287.80 31.00%  $               198.58 N/A N/A
LCAS6-38-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     225.95 31.00%  $               155.91 N/A N/A
LCAS6-56F-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     290.62 31.00%  $               200.53 N/A N/A
LCAS6-56H-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     290.62 31.00%  $               200.53 N/A N/A
LCAS6-56-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     225.95 31.00%  $               155.91 N/A N/A
LCAS8-10F-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     268.27 31.00%  $               185.11 N/A N/A
LCAS8-10H-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     295.11 31.00%  $               203.63 N/A N/A
LCAS8-10-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     210.65 31.00%  $               145.35 N/A N/A
LCAS8-14F-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     280.82 31.00%  $               193.77 N/A N/A
LCAS8-14H-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     280.82 31.00%  $               193.77 N/A N/A
LCAS8-14-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     210.65 31.00%  $               145.35 N/A N/A
LCAS8-38F-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     270.78 31.00%  $               186.84 N/A N/A
LCAS8-38H-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     270.78 31.00%  $               186.84 N/A N/A
LCAS8-38-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     210.65 31.00%  $               145.35 N/A N/A
LCAS8-56F-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     280.82 31.00%  $               193.77 N/A N/A
LCAS8-56H-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     280.82 31.00%  $               193.77 N/A N/A
LCAS8-56-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     210.65 31.00%  $               145.35 N/A N/A
LCAX1/0-10-X Copper Compression Lug, 1 Hole, 1/0 AWG PC B  $     676.23 31.00%  $               466.60 N/A N/A
LCAX1/0-12-C Copper Compression Lug, 1 Hole, 1/0 AWG PC B  $     786.67 31.00%  $               542.80 N/A N/A
LCAX1/0-12F-X Copper Compression Lug, 1 Hole, 1/0 AWG PC B  $  1,062.03 31.00%  $               732.80 N/A N/A
LCAX1/0-12H-X Copper Compression Lug, 1 Hole, 1/0 AWG PC B  $  1,062.03 31.00%  $               732.80 N/A N/A
LCAX1/0-12-X Copper Compression Lug, 1 Hole, 1/0 AWG PC B  $     786.67 31.00%  $               542.80 N/A N/A
LCAX1/0-14-C Copper Compression Lug, 1 Hole, 1/0 AWG PC B  $     705.96 31.00%  $               487.11 N/A N/A
LCAX1/0-14F-X Copper Compression Lug, 1 Hole, 1/0 AWG PC B  $     953.05 31.00%  $               657.60 N/A N/A
LCAX1/0-14H-X Copper Compression Lug, 1 Hole, 1/0 AWG PC B  $     953.05 31.00%  $               657.60 N/A N/A
LCAX1/0-14-X Copper Compression Lug, 1 Hole, 1/0 AWG PC B  $     705.96 31.00%  $               487.11 N/A N/A
LCAX1/0-38-C Copper Compression Lug, 1 Hole, 1/0 AWG PC B  $     711.88 31.00%  $               491.20 N/A N/A
LCAX1/0-38F-X Copper Compression Lug, 1 Hole, 1/0 AWG PC B  $     961.05 31.00%  $               663.12 N/A N/A
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LCAX1/0-38H-X Copper Compression Lug, 1 Hole, 1/0 AWG PC B  $     961.05 31.00%  $               663.12 N/A N/A
LCAX1/0-38-X Copper Compression Lug, 1 Hole, 1/0 AWG PC B  $     711.88 31.00%  $               491.20 N/A N/A
LCAX1/0-56F-X Copper Compression Lug, 1 Hole, 1/0 AWG PC B  $  1,017.52 31.00%  $               702.09 N/A N/A
LCAX1/0-56H-X Copper Compression Lug, 1 Hole, 1/0 AWG PC B  $  1,017.52 31.00%  $               702.09 N/A N/A
LCAX1/0-56-X Copper Compression Lug, 1 Hole, 1/0 AWG PC B  $     753.68 31.00%  $               520.04 N/A N/A
LCAX1/0-58-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     786.67 31.00%  $               542.80 N/A N/A
LCAX1-10F-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $     810.90 31.00%  $               559.52 N/A N/A
LCAX1-10H-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $     810.90 31.00%  $               559.52 N/A N/A
LCAX1-10-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $     600.69 31.00%  $               414.48 N/A N/A
LCAX1-12F-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $     882.87 31.00%  $               609.18 N/A N/A
LCAX1-12H-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $     882.87 31.00%  $               609.18 N/A N/A
LCAX1-12-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $     654.00 31.00%  $               451.26 N/A N/A
LCAX1-14F-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $     810.90 31.00%  $               559.52 N/A N/A
LCAX1-14H-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $     810.90 31.00%  $               559.52 N/A N/A
LCAX1-14-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $     600.69 31.00%  $               414.48 N/A N/A
LCAX1-38F-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $     841.63 31.00%  $               580.72 N/A N/A
LCAX1-38H-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $     841.63 31.00%  $               580.72 N/A N/A
LCAX1-38-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $     623.42 31.00%  $               430.16 N/A N/A
LCAX1-56F-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $     810.90 31.00%  $               559.52 N/A N/A
LCAX1-56H-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $     810.90 31.00%  $               559.52 N/A N/A
LCAX1-56-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $     600.69 31.00%  $               414.48 N/A N/A
LCAX2/0-10F-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $     923.72 31.00%  $               637.37 N/A N/A
LCAX2/0-10H-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $     923.72 31.00%  $               637.37 N/A N/A
LCAX2/0-10-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $     684.24 31.00%  $               472.13 N/A N/A
LCAX2/0-12-C Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $     849.95 31.00%  $               586.47 N/A N/A
LCAX2/0-12F-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $  1,163.79 31.00%  $               803.02 N/A N/A
LCAX2/0-12H-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $  1,163.79 31.00%  $               803.02 N/A N/A
LCAX2/0-12-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $     862.09 31.00%  $               594.84 N/A N/A
LCAX2/0-14-C Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $     862.09 31.00%  $               594.84 N/A N/A
LCAX2/0-14F-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $     962.19 31.00%  $               663.91 N/A N/A
LCAX2/0-14H-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $     962.19 31.00%  $               663.91 N/A N/A
LCAX2/0-14-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $     712.75 31.00%  $               491.80 N/A N/A
LCAX2/0-38-C Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $     712.75 31.00%  $               491.80 N/A N/A
LCAX2/0-38F-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $  1,147.45 31.00%  $               791.74 N/A N/A
LCAX2/0-38H-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $  1,147.45 31.00%  $               791.74 N/A N/A
LCAX2/0-38-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $     849.95 31.00%  $               586.47 N/A N/A
LCAX2/0-56F-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $  1,163.79 31.00%  $               803.02 N/A N/A
LCAX2/0-56H-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $  1,163.79 31.00%  $               803.02 N/A N/A
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LCAX2/0-56-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $     862.09 31.00%  $               594.84 N/A N/A
LCAX2/0-58F-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $  1,222.01 31.00%  $               843.19 N/A N/A
LCAX2/0-58H-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $  1,222.01 31.00%  $               843.19 N/A N/A
LCAX2/0-58-TL Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $     905.19 31.00%  $               624.58 N/A N/A
LCAX2/0-58-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $     905.19 31.00%  $               624.58 N/A N/A
LCAX2-10-E Copper Compression Lug, 1 Hole, #2 AWG F PC B  $     607.29 31.00%  $               419.03 N/A N/A
LCAX2-10F-E Copper Compression Lug, 1 Hole, #2 AWG F PC B  $     819.86 31.00%  $               565.70 N/A N/A
LCAX2-10H-E Copper Compression Lug, 1 Hole, #2 AWG F PC B  $     819.86 31.00%  $               565.70 N/A N/A
LCAX2-12-E Copper Compression Lug, 1 Hole, #2 AWG F PC B  $     641.66 31.00%  $               442.75 N/A N/A
LCAX2-12F-E Copper Compression Lug, 1 Hole, #2 AWG F PC B  $     866.24 31.00%  $               597.71 N/A N/A
LCAX2-12H-E Copper Compression Lug, 1 Hole, #2 AWG F PC B  $     866.24 31.00%  $               597.71 N/A N/A
LCAX2-14-E Copper Compression Lug, 1 Hole, #2 AWG F PC B  $     607.29 31.00%  $               419.03 N/A N/A
LCAX2-14F-E Copper Compression Lug, 1 Hole, #2 AWG F PC B  $     819.86 31.00%  $               565.70 N/A N/A
LCAX2-14H-E Copper Compression Lug, 1 Hole, #2 AWG F PC B  $     819.86 31.00%  $               565.70 N/A N/A
LCAX2-38-E Copper Compression Lug, 1 Hole, #2 AWG F PC B  $     592.55 31.00%  $               408.86 N/A N/A
LCAX2-38F-E Copper Compression Lug, 1 Hole, #2 AWG F PC B  $     799.97 31.00%  $               551.98 N/A N/A
LCAX2-38H-E Copper Compression Lug, 1 Hole, #2 AWG F PC B  $     799.97 31.00%  $               551.98 N/A N/A
LCAX250-00-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,568.71 31.00%  $            1,082.41 N/A N/A
LCAX250-12F-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  2,118.70 31.00%  $            1,461.90 N/A N/A
LCAX250-12H-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  2,118.70 31.00%  $            1,461.90 N/A N/A
LCAX250-12-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,569.41 31.00%  $            1,082.89 N/A N/A
LCAX250-14F-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,991.12 31.00%  $            1,373.87 N/A N/A
LCAX250-14H-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,991.12 31.00%  $            1,373.87 N/A N/A
LCAX250-14-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,475.25 31.00%  $            1,017.92 N/A N/A
LCAX250-34-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,604.65 31.00%  $            1,107.21 N/A N/A
LCAX250-38F-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  2,008.03 31.00%  $            1,385.54 N/A N/A
LCAX250-38H-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  2,008.03 31.00%  $            1,385.54 N/A N/A
LCAX250-38-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,487.41 31.00%  $            1,026.31 N/A N/A
LCAX250-56F-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  2,000.43 31.00%  $            1,380.30 N/A N/A
LCAX250-56H-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  2,000.43 31.00%  $            1,380.30 N/A N/A
LCAX250-56-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,481.79 31.00%  $            1,022.44 N/A N/A
LCAX250-58F-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  2,166.25 31.00%  $            1,494.71 N/A N/A
LCAX250-58H-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  2,166.25 31.00%  $            1,494.71 N/A N/A
LCAX250-58-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,604.65 31.00%  $            1,107.21 N/A N/A
LCAX2-56-E Copper Compression Lug, 1 Hole, #2 AWG F PC B  $     662.55 31.00%  $               457.16 N/A N/A
LCAX2-56F-E Copper Compression Lug, 1 Hole, #2 AWG F PC B  $     894.42 31.00%  $               617.15 N/A N/A
LCAX2-56H-E Copper Compression Lug, 1 Hole, #2 AWG F PC B  $     894.42 31.00%  $               617.15 N/A N/A
LCAX3/0-10-X Copper Compression Lug, 1 Hole, 3/0 AWG PC B  $  1,067.04 31.00%  $               736.26 N/A N/A
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LCAX3/0-12F-X Copper Compression Lug, 1 Hole, 3/0 AWG PC B  $  1,256.60 31.00%  $               867.05 N/A N/A
LCAX3/0-12H-X Copper Compression Lug, 1 Hole, 3/0 AWG PC B  $  1,256.60 31.00%  $               867.05 N/A N/A
LCAX3/0-12-X Copper Compression Lug, 1 Hole, 3/0 AWG PC B  $     930.83 31.00%  $               642.27 N/A N/A
LCAX3/0-14F-X Copper Compression Lug, 1 Hole, 3/0 AWG PC B  $  1,440.52 31.00%  $               993.96 N/A N/A
LCAX3/0-14H-X Copper Compression Lug, 1 Hole, 3/0 AWG PC B  $  1,440.52 31.00%  $               993.96 N/A N/A
LCAX3/0-14-X Copper Compression Lug, 1 Hole, 3/0 AWG PC B  $  1,067.04 31.00%  $               736.26 N/A N/A
LCAX3/0-38F-X Copper Compression Lug, 1 Hole, 3/0 AWG PC B  $  1,426.11 31.00%  $               984.02 N/A N/A
LCAX3/0-38H-X Copper Compression Lug, 1 Hole, 3/0 AWG PC B  $  1,426.11 31.00%  $               984.02 N/A N/A
LCAX3/0-38-X Copper Compression Lug, 1 Hole, 3/0 AWG PC B  $  1,056.37 31.00%  $               728.90 N/A N/A
LCAX3/0-56F-X Copper Compression Lug, 1 Hole, 3/0 AWG PC B  $  1,440.37 31.00%  $               993.86 N/A N/A
LCAX3/0-56H-X Copper Compression Lug, 1 Hole, 3/0 AWG PC B  $  1,440.37 31.00%  $               993.86 N/A N/A
LCAX3/0-56-X Copper Compression Lug, 1 Hole, 3/0 AWG PC B  $  1,066.94 31.00%  $               736.19 N/A N/A
LCAX3/0-58-X Copper Compression Lug, 1 Hole, 3/0 AWG PC B  $  1,056.37 31.00%  $               728.90 N/A N/A
LCAX300-12-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  2,077.86 31.00%  $            1,433.72 N/A N/A
LCAX300-12F-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  2,805.13 31.00%  $            1,935.54 N/A N/A
LCAX300-12H-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  2,805.13 31.00%  $            1,935.54 N/A N/A
LCAX300-38-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,952.84 31.00%  $            1,347.46 N/A N/A
LCAX300-38F-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  2,636.32 31.00%  $            1,819.06 N/A N/A
LCAX300-38H-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  2,604.32 31.00%  $            1,796.98 N/A N/A
LCAX300-58-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  2,077.86 31.00%  $            1,433.72 N/A N/A
LCAX300-58F-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  2,805.13 31.00%  $            1,935.54 N/A N/A
LCAX300-58H-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  2,805.13 31.00%  $            1,935.54 N/A N/A
LCAX350-12-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  1,996.52 31.00%  $            1,377.60 N/A N/A
LCAX350-12F-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,695.32 31.00%  $            1,859.77 N/A N/A
LCAX350-12H-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,695.32 31.00%  $            1,859.77 N/A N/A
LCAX350-38-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  1,957.41 31.00%  $            1,350.61 N/A N/A
LCAX350-38F-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,642.47 31.00%  $            1,823.30 N/A N/A
LCAX350-38H-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,642.47 31.00%  $            1,823.30 N/A N/A
LCAX350-56-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  1,957.41 31.00%  $            1,350.61 N/A N/A
LCAX350-56F-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,642.51 31.00%  $            1,823.33 N/A N/A
LCAX350-56H-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,642.51 31.00%  $            1,823.33 N/A N/A
LCAX350-58-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,064.39 31.00%  $            1,424.43 N/A N/A
LCAX350-58F-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,786.71 31.00%  $            1,922.83 N/A N/A
LCAX350-58H-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,786.71 31.00%  $            1,922.83 N/A N/A
LCAX4/0-12F-X Copper Compression Lug, 1 Hole, 4/0 AWG PC B  $  1,734.33 31.00%  $            1,196.69 N/A N/A
LCAX4/0-12H-X Copper Compression Lug, 1 Hole, 4/0 AWG PC B  $  1,734.33 31.00%  $            1,196.69 N/A N/A
LCAX4/0-12-X Copper Compression Lug, 1 Hole, 4/0 AWG PC B  $  1,284.67 31.00%  $               886.42 N/A N/A
LCAX4/0-14F-X Copper Compression Lug, 1 Hole, 4/0 AWG PC B  $  1,625.34 31.00%  $            1,121.48 N/A N/A
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LCAX4/0-14H-X Copper Compression Lug, 1 Hole, 4/0 AWG PC B  $  1,625.34 31.00%  $            1,121.48 N/A N/A
LCAX4/0-14-X Copper Compression Lug, 1 Hole, 4/0 AWG PC B  $  1,203.95 31.00%  $               830.73 N/A N/A
LCAX4/0-34F-X Copper Compression Lug, 1 Hole, 4/0 AWG PC B  $  2,135.82 31.00%  $            1,473.72 N/A N/A
LCAX4/0-34H-X Copper Compression Lug, 1 Hole, 4/0 AWG PC B  $  2,135.82 31.00%  $            1,473.72 N/A N/A
LCAX4/0-34-X Copper Compression Lug, 1 Hole, 4/0 AWG PC B  $  1,582.08 31.00%  $            1,091.64 N/A N/A
LCAX4/0-38F-X Copper Compression Lug, 1 Hole, 4/0 AWG PC B  $  1,734.33 31.00%  $            1,196.69 N/A N/A
LCAX4/0-38H-X Copper Compression Lug, 1 Hole, 4/0 AWG PC B  $  1,734.33 31.00%  $            1,196.69 N/A N/A
LCAX4/0-38-X Copper Compression Lug, 1 Hole, 4/0 AWG PC B  $  1,284.67 31.00%  $               886.42 N/A N/A
LCAX4/0-56F-X Copper Compression Lug, 1 Hole, 4/0 AWG PC B  $  1,668.80 31.00%  $            1,151.47 N/A N/A
LCAX4/0-56H-X Copper Compression Lug, 1 Hole, 4/0 AWG PC B  $  1,668.80 31.00%  $            1,151.47 N/A N/A
LCAX4/0-56-X Copper Compression Lug, 1 Hole, 4/0 AWG PC B  $  1,236.13 31.00%  $               852.93 N/A N/A
LCAX4/0-58F-X Copper Compression Lug, 1 Hole, 4/0 AWG PC B  $  1,790.26 31.00%  $            1,235.28 N/A N/A
LCAX4/0-58H-X Copper Compression Lug, 1 Hole, 4/0 AWG PC B  $  1,790.26 31.00%  $            1,235.28 N/A N/A
LCAX4/0-58-X Copper Compression Lug, 1 Hole, 4/0 AWG PC B  $  1,326.12 31.00%  $               915.02 N/A N/A
LCAX4-10F-L Copper Compression Lug, 1 Hole, #4 AWG F PC B  $     418.29 31.00%  $               288.62 N/A N/A
LCAX4-10H-L Copper Compression Lug, 1 Hole, #4 AWG F PC B  $     418.29 31.00%  $               288.62 N/A N/A
LCAX4-10-L Copper Compression Lug, 1 Hole, #4 AWG F PC B  $     309.85 31.00%  $               213.80 N/A N/A
LCAX4-14F-L Copper Compression Lug, 1 Hole, #4 AWG F PC B  $     425.43 31.00%  $               293.55 N/A N/A
LCAX4-14H-L Copper Compression Lug, 1 Hole, #4 AWG F PC B  $     446.69 31.00%  $               308.22 N/A N/A
LCAX4-14-L Copper Compression Lug, 1 Hole, #4 AWG F PC B  $     315.13 31.00%  $               217.44 N/A N/A
LCAX4-38F-L Copper Compression Lug, 1 Hole, #4 AWG F PC B  $     394.05 31.00%  $               271.89 N/A N/A
LCAX4-38H-L Copper Compression Lug, 1 Hole, #4 AWG F PC B  $     394.05 31.00%  $               271.89 N/A N/A
LCAX4-38-L Copper Compression Lug, 1 Hole, #4 AWG F PC B  $     291.92 31.00%  $               201.42 N/A N/A
LCAX450-12-6 Copper Compression Lug, 1 Hole, 450 kcmi PC B  $  3,861.99 31.00%  $            2,664.77 N/A N/A
LCAX450-12F-6 Copper Compression Lug, 1 Hole, 450 kcmi PC B  $  5,213.69 31.00%  $            3,597.45 N/A N/A
LCAX450-12H-6 Copper Compression Lug, 1 Hole, 450 kcmi PC B  $  5,213.69 31.00%  $            3,597.45 N/A N/A
LCAX450-58-6 Copper Compression Lug, 1 Hole, 450 kcmi PC B  $  3,861.99 31.00%  $            2,664.77 N/A N/A
LCAX450-58F-6 Copper Compression Lug, 1 Hole, 450 kcmi PC B  $  5,213.69 31.00%  $            3,597.45 N/A N/A
LCAX450-58H-6 Copper Compression Lug, 1 Hole, 450 kcmi PC B  $  5,213.69 31.00%  $            3,597.45 N/A N/A
LCAX4-56F-L Copper Compression Lug, 1 Hole, #4 AWG F PC B  $     394.05 31.00%  $               271.89 N/A N/A
LCAX4-56H-L Copper Compression Lug, 1 Hole, #4 AWG F PC B  $     394.05 31.00%  $               271.89 N/A N/A
LCAX4-56-L Copper Compression Lug, 1 Hole, #4 AWG F PC B  $     291.92 31.00%  $               201.42 N/A N/A
LCAX500-12-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  4,053.82 31.00%  $            2,797.14 N/A N/A
LCAX500-12F-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  5,472.64 31.00%  $            3,776.12 N/A N/A
LCAX500-12H-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  5,472.64 31.00%  $            3,776.12 N/A N/A
LCAX500-38-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  4,053.82 31.00%  $            2,797.14 N/A N/A
LCAX500-38F-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  5,472.64 31.00%  $            3,776.12 N/A N/A
LCAX500-38H-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  5,472.64 31.00%  $            3,776.12 N/A N/A

6204 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

LCAX500-56-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  4,053.82 31.00%  $            2,797.14 N/A N/A
LCAX500-58-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  4,412.28 31.00%  $            3,044.47 N/A N/A
LCAX500-58F-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  5,956.56 31.00%  $            4,110.03 N/A N/A
LCAX500-58H-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  5,956.56 31.00%  $            4,110.03 N/A N/A
LCAX6-10F-L Copper Compression Lug, 1 Hole, #6 AWG F PC B  $     374.43 31.00%  $               258.36 N/A N/A
LCAX6-10H-L Copper Compression Lug, 1 Hole, #6 AWG F PC B  $     374.43 31.00%  $               258.36 N/A N/A
LCAX6-10-L Copper Compression Lug, 1 Hole, #6 AWG F PC B  $     277.35 31.00%  $               191.37 N/A N/A
LCAX6-14F-L Copper Compression Lug, 1 Hole, #6 AWG F PC B  $     344.00 31.00%  $               237.36 N/A N/A
LCAX6-14H-L Copper Compression Lug, 1 Hole, #6 AWG F PC B  $     344.00 31.00%  $               237.36 N/A N/A
LCAX6-14-L Copper Compression Lug, 1 Hole, #6 AWG F PC B  $     254.81 31.00%  $               175.82 N/A N/A
LCAX6-38F-L Copper Compression Lug, 1 Hole, #6 AWG F PC B  $     357.50 31.00%  $               246.68 N/A N/A
LCAX6-38H-L Copper Compression Lug, 1 Hole, #6 AWG F PC B  $     357.50 31.00%  $               246.68 N/A N/A
LCAX6-38-L Copper Compression Lug, 1 Hole, #6 AWG F PC B  $     264.79 31.00%  $               182.71 N/A N/A
LCAX650-12-6 Copper Compression Lug, 1 Hole, 646.4 kc PC B  $  6,172.19 31.00%  $            4,258.81 N/A N/A
LCAX650-12F-6 Copper Compression Lug, 1 Hole, 646.4 kc PC B  $  8,332.47 31.00%  $            5,749.40 N/A N/A
LCAX650-12H-6 Copper Compression Lug, 1 Hole, 646.4 kc PC B  $  8,332.47 31.00%  $            5,749.40 N/A N/A
LCAX650-38-6 Copper Compression Lug, 1 Hole, 646.4 kc PC B  $  6,172.19 31.00%  $            4,258.81 N/A N/A
LCAX650-38F-6 Copper Compression Lug, 1 Hole, 646.4 kc PC B  $  8,332.47 31.00%  $            5,749.40 N/A N/A
LCAX650-38H-6 Copper Compression Lug, 1 Hole, 646.4 kc PC B  $  8,332.47 31.00%  $            5,749.40 N/A N/A
LCAX650-56-6 Copper Compression Lug, 1 Hole, 646.4 kc PC B  $  6,172.19 31.00%  $            4,258.81 N/A N/A
LCAX650-58-6 Copper Compression Lug, 1 Hole, 646.4 kc PC B  $  6,389.27 31.00%  $            4,408.60 N/A N/A
LCAX650-58F-6 Copper Compression Lug, 1 Hole, 646.4 kc PC B  $  8,625.52 31.00%  $            5,951.61 N/A N/A
LCAX650-58H-6 Copper Compression Lug, 1 Hole, 646.4 kc PC B  $  8,625.52 31.00%  $            5,951.61 N/A N/A
LCAX6-56F-L Copper Compression Lug, 1 Hole, #6 AWG F PC B  $     303.29 31.00%  $               209.27 N/A N/A
LCAX6-56H-L Copper Compression Lug, 1 Hole, #6 AWG F PC B  $     303.29 31.00%  $               209.27 N/A N/A
LCAX6-56-L Copper Compression Lug, 1 Hole, #6 AWG F PC B  $     224.70 31.00%  $               155.04 N/A N/A
LCAX750-12-3 Copper Compression Lug, 1 Hole, 777.7 kc PC B  $  7,131.54 31.00%  $            4,920.76 N/A N/A
LCAX750-12F-3 Copper Compression Lug, 1 Hole, 777.7 kc PC B  $  9,627.59 31.00%  $            6,643.04 N/A N/A
LCAX750-12H-3 Copper Compression Lug, 1 Hole, 777.7 kc PC B  $  9,627.59 31.00%  $            6,643.04 N/A N/A
LCAX750-58-3 Copper Compression Lug, 1 Hole, 777.7 kc PC B  $  7,131.54 31.00%  $            4,920.76 N/A N/A
LCAX750-58F-3 Copper Compression Lug, 1 Hole, 777.7 kc PC B  $  9,627.58 31.00%  $            6,643.03 N/A N/A
LCAX750-58H-3 Copper Compression Lug, 1 Hole, 777.7 kc PC B  $  9,627.58 31.00%  $            6,643.03 N/A N/A
LCAX8-10F-L Copper Compression Lug, 1 Hole, #8 AWG F PC B  $     287.23 31.00%  $               198.19 N/A N/A
LCAX8-10H-L Copper Compression Lug, 1 Hole, #8 AWG F PC B  $     287.23 31.00%  $               198.19 N/A N/A
LCAX8-10-L Copper Compression Lug, 1 Hole, #8 AWG F PC B  $     212.77 31.00%  $               146.81 N/A N/A
LCAX8-14F-L Copper Compression Lug, 1 Hole, #8 AWG F PC B  $     287.23 31.00%  $               198.19 N/A N/A
LCAX8-14H-L Copper Compression Lug, 1 Hole, #8 AWG F PC B  $     287.23 31.00%  $               198.19 N/A N/A
LCAX8-14-L Copper Compression Lug, 1 Hole, #8 AWG F PC B  $     212.77 31.00%  $               146.81 N/A N/A
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LCAX8-38F-L Copper Compression Lug, 1 Hole, #8 AWG F PC B  $     287.23 31.00%  $               198.19 N/A N/A
LCAX8-38H-L Copper Compression Lug, 1 Hole, #8 AWG F PC B  $     287.23 31.00%  $               198.19 N/A N/A
LCAX8-38-L Copper Compression Lug, 1 Hole, #8 AWG F PC B  $     212.77 31.00%  $               146.81 N/A N/A
LCAX8-56F-L Copper Compression Lug, 1 Hole, #8 AWG F PC B  $     287.23 31.00%  $               198.19 N/A N/A
LCAX8-56H-L Copper Compression Lug, 1 Hole, #8 AWG F PC B  $     287.23 31.00%  $               198.19 N/A N/A
LCAX8-56-L Copper Compression Lug, 1 Hole, #8 AWG F PC B  $     212.77 31.00%  $               146.81 N/A N/A
LCAXF1-14-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $     698.43 31.00%  $               481.92 N/A N/A
LCAXF2-38-E Copper Compression Lug, 1 Hole, #2 AWG F PC B  $     646.70 31.00%  $               446.22 N/A N/A
LCAXF250-12-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  2,196.75 31.00%  $            1,515.76 N/A N/A
LCAXF4/0-38-X Copper Compression Lug, 1 Hole, 4/0 AWG PC B  $  1,214.38 31.00%  $               837.92 N/A N/A
LCAXF6-14-L Copper Compression Lug, 1 Hole, #6 AWG F PC B  $     308.15 31.00%  $               212.62 N/A N/A
LCAXN4/0-14-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,763.88 31.00%  $            1,217.08 N/A N/A
LCAXN4/0-38-X Copper Compression Lug, 1 Hole, Narrow T PC B  $  1,763.88 31.00%  $            1,217.08 N/A N/A
LCAXN4/0-56-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,763.88 31.00%  $            1,217.08 N/A N/A
LCAXN750-12-3 Copper Compression Lug, 1 Hole, 750 kcmi PC B  $  5,158.61 31.00%  $            3,559.44 N/A N/A
LCB1/0-10F-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $  1,022.12 31.00%  $               705.26 N/A N/A
LCB1/0-10H-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $  1,022.12 31.00%  $               705.26 N/A N/A
LCB1/0-10-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     757.13 31.00%  $               522.42 N/A N/A
LCB1/0-12F-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $  1,022.12 31.00%  $               705.26 N/A N/A
LCB1/0-12H-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $  1,022.12 31.00%  $               705.26 N/A N/A
LCB1/0-12-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     794.99 31.00%  $               548.54 N/A N/A
LCB1/0-38F-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $  1,031.49 31.00%  $               711.73 N/A N/A
LCB1/0-38H-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $  1,031.49 31.00%  $               711.73 N/A N/A
LCB1/0-38-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     764.06 31.00%  $               527.20 N/A N/A
LCB1/0-56F-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $  1,022.12 31.00%  $               705.26 N/A N/A
LCB1/0-56H-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $  1,022.12 31.00%  $               705.26 N/A N/A
LCB1/0-56-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $     757.13 31.00%  $               522.42 N/A N/A
LCB1000-12W-3 Copper Compression Lug, 1 Hole, 1000 kcm PC B  $  9,913.93 31.00%  $            6,840.61 N/A N/A
LCB1000-38W-3 Copper Compression Lug, 1 Hole, 1000 kcm PC B  $10,192.80 31.00%  $            7,033.03 N/A N/A
LCB1000-58-3 Copper Compression Lug, 1 Hole, 1000 kcm PC B  $  9,913.93 31.00%  $            6,840.61 N/A N/A
LCB10-14WF-L Copper Compression Lug, 1 Hole, #10 AWG, PC B  $     357.50 31.00%  $               246.68 N/A N/A
LCB10-14WH-L Copper Compression Lug, 1 Hole, #10 AWG, PC B  $     357.50 31.00%  $               246.68 N/A N/A
LCB10-14W-L Copper Compression Lug, 1 Hole, #10 AWG, PC B  $     264.79 31.00%  $               182.71 N/A N/A
LCB1-10-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     742.44 31.00%  $               512.28 N/A N/A
LCB1-10F-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $  1,002.32 31.00%  $               691.60 N/A N/A
LCB1-10H-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $  1,002.32 31.00%  $               691.60 N/A N/A
LCB1-12-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     742.47 31.00%  $               512.30 N/A N/A
LCB1-12-TL Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     742.47 31.00%  $               512.30 N/A N/A
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LCB1-14-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     742.47 31.00%  $               512.30 N/A N/A
LCB1-38-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     742.47 31.00%  $               512.30 N/A N/A
LCB1-38-TL Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     742.47 31.00%  $               512.30 N/A N/A
LCB1-56-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $     742.47 31.00%  $               512.30 N/A N/A
LCB1-56F-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $  1,002.32 31.00%  $               691.60 N/A N/A
LCB1-56H-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $  1,002.32 31.00%  $               691.60 N/A N/A
LCB2/0-12F-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,209.54 31.00%  $               834.58 N/A N/A
LCB2/0-12H-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,209.54 31.00%  $               834.58 N/A N/A
LCB2/0-12-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $     895.94 31.00%  $               618.20 N/A N/A
LCB2/0-38F-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,209.54 31.00%  $               834.58 N/A N/A
LCB2/0-38H-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,209.54 31.00%  $               834.58 N/A N/A
LCB2/0-38-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $     895.94 31.00%  $               618.20 N/A N/A
LCB2-10F-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     911.97 31.00%  $               629.26 N/A N/A
LCB2-10H-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     911.97 31.00%  $               629.26 N/A N/A
LCB2-10-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     675.53 31.00%  $               466.12 N/A N/A
LCB2-12-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     675.53 31.00%  $               466.12 N/A N/A
LCB2-14-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     675.53 31.00%  $               466.12 N/A N/A
LCB2-38-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     675.53 31.00%  $               466.12 N/A N/A
LCB250-12F-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,894.54 31.00%  $            1,307.23 N/A N/A
LCB250-12H-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,894.54 31.00%  $            1,307.23 N/A N/A
LCB250-12-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,403.36 31.00%  $               968.32 N/A N/A
LCB250-78F-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,894.54 31.00%  $            1,307.23 N/A N/A
LCB250-78H-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,894.54 31.00%  $            1,307.23 N/A N/A
LCB250-78-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,403.36 31.00%  $               968.32 N/A N/A
LCB2-56F-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     875.73 31.00%  $               604.25 N/A N/A
LCB2-56H-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     875.73 31.00%  $               604.25 N/A N/A
LCB2-56-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     675.53 31.00%  $               466.12 N/A N/A
LCB2-56W-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     675.53 31.00%  $               466.12 N/A N/A
LCB3/0-12F-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,473.67 31.00%  $            1,016.83 N/A N/A
LCB3/0-12H-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,473.67 31.00%  $            1,016.83 N/A N/A
LCB3/0-12-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,091.62 31.00%  $               753.22 N/A N/A
LCB3/0-38F-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,473.67 31.00%  $            1,016.83 N/A N/A
LCB3/0-38H-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,473.67 31.00%  $            1,016.83 N/A N/A
LCB3/0-38-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,091.62 31.00%  $               753.22 N/A N/A
LCB300-12H-X Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  2,249.73 31.00%  $            1,552.31 N/A N/A
LCB300-12-X Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,666.48 31.00%  $            1,149.87 N/A N/A
LCB300-38H-X Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  2,249.73 31.00%  $            1,552.31 N/A N/A
LCB300-38-X Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,666.48 31.00%  $            1,149.87 N/A N/A
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LCB300-56H-X Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  2,249.73 31.00%  $            1,552.31 N/A N/A
LCB300-56-X Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,666.48 31.00%  $            1,149.87 N/A N/A
LCB350-12F-X Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,288.49 31.00%  $            1,579.06 N/A N/A
LCB350-12H-X Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,288.49 31.00%  $            1,579.06 N/A N/A
LCB350-12-X Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  1,695.22 31.00%  $            1,169.70 N/A N/A
LCB350-78F-X Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,288.49 31.00%  $            1,579.06 N/A N/A
LCB350-78H-X Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,288.49 31.00%  $            1,579.06 N/A N/A
LCB350-78-X Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  1,695.22 31.00%  $            1,169.70 N/A N/A
LCB4/0-12F-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,635.91 31.00%  $            1,128.78 N/A N/A
LCB4/0-12H-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,635.91 31.00%  $            1,128.78 N/A N/A
LCB4/0-12-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,211.81 31.00%  $               836.15 N/A N/A
LCB4/0-38F-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,619.52 31.00%  $            1,117.47 N/A N/A
LCB4/0-38H-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,619.52 31.00%  $            1,117.47 N/A N/A
LCB4/0-38-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,199.68 31.00%  $               827.78 N/A N/A
LCB400-12-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  2,054.94 31.00%  $            1,417.91 N/A N/A
LCB400-12F-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  2,774.11 31.00%  $            1,914.14 N/A N/A
LCB400-12H-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  2,774.11 31.00%  $            1,914.14 N/A N/A
LCB400-38-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  2,054.94 31.00%  $            1,417.91 N/A N/A
LCB400-38H-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  2,774.11 31.00%  $            1,914.14 N/A N/A
LCB400-58-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  2,054.94 31.00%  $            1,417.91 N/A N/A
LCB400-58F-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  2,774.11 31.00%  $            1,914.14 N/A N/A
LCB400-58H-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  2,774.11 31.00%  $            1,914.14 N/A N/A
LCB400-78-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  2,260.40 31.00%  $            1,559.68 N/A N/A
LCB400-78F-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  3,051.52 31.00%  $            2,105.55 N/A N/A
LCB400-78H-6 Copper Compression Lug, 1 Hole, 400 kcmi PC B  $  3,051.52 31.00%  $            2,105.55 N/A N/A
LCB4-10F-L Copper Compression Lug, 1 Hole, #4 - #3 PC B  $     514.40 31.00%  $               354.94 N/A N/A
LCB4-10H-L Copper Compression Lug, 1 Hole, #4 - #3 PC B  $     514.40 31.00%  $               354.94 N/A N/A
LCB4-10-L Copper Compression Lug, 1 Hole, #4 - #3 PC B  $     381.04 31.00%  $               262.92 N/A N/A
LCB4-14F-L Copper Compression Lug, 1 Hole, #4 - #3 PC B  $     477.36 31.00%  $               329.38 N/A N/A
LCB4-14H-L Copper Compression Lug, 1 Hole, #4 - #3 PC B  $     477.36 31.00%  $               329.38 N/A N/A
LCB4-14-L Copper Compression Lug, 1 Hole, #4 - #3 PC B  $     353.62 31.00%  $               244.00 N/A N/A
LCB4-38-L Copper Compression Lug, 1 Hole, #4 - #3 PC B  $     353.62 31.00%  $               244.00 N/A N/A
LCB4-56-L Copper Compression Lug, 1 Hole, #4 - #3 PC B  $     381.04 31.00%  $               262.92 N/A N/A
LCB500-12-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  2,471.24 31.00%  $            1,705.16 N/A N/A
LCB500-12F-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  3,336.25 31.00%  $            2,302.01 N/A N/A
LCB500-12H-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  3,336.25 31.00%  $            2,302.01 N/A N/A
LCB500-58-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  2,447.43 31.00%  $            1,688.73 N/A N/A
LCB500-58F-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  3,304.04 31.00%  $            2,279.79 N/A N/A
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LCB500-58H-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  3,304.04 31.00%  $            2,279.79 N/A N/A
LCB500-78-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  2,447.43 31.00%  $            1,688.73 N/A N/A
LCB500-78F-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  3,304.04 31.00%  $            2,279.79 N/A N/A
LCB500-78H-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  3,304.04 31.00%  $            2,279.79 N/A N/A
LCB600-12-6 Copper Compression Lug, 1 Hole, 600 kcmi PC B  $  4,971.42 31.00%  $            3,430.28 N/A N/A
LCB600-12F-6 Copper Compression Lug, 1 Hole, 600 kcmi PC B  $  6,711.42 31.00%  $            4,630.88 N/A N/A
LCB600-12H-6 Copper Compression Lug, 1 Hole, 600 kcmi PC B  $  6,711.42 31.00%  $            4,630.88 N/A N/A
LCB600-58-6 Copper Compression Lug, 1 Hole, 600 kcmi PC B  $  4,478.02 31.00%  $            3,089.83 N/A N/A
LCB600-58F-6 Copper Compression Lug, 1 Hole, 600 kcmi PC B  $  6,045.33 31.00%  $            4,171.28 N/A N/A
LCB600-58H-6 Copper Compression Lug, 1 Hole, 600 kcmi PC B  $  6,045.33 31.00%  $            4,171.28 N/A N/A
LCB6-10F-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     379.69 31.00%  $               261.99 N/A N/A
LCB6-10H-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     379.69 31.00%  $               261.99 N/A N/A
LCB6-10-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     281.25 31.00%  $               194.06 N/A N/A
LCB6-14F-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     352.39 31.00%  $               243.15 N/A N/A
LCB6-14H-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     352.39 31.00%  $               243.15 N/A N/A
LCB6-14-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     261.03 31.00%  $               180.11 N/A N/A
LCB6-38F-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     352.39 31.00%  $               243.15 N/A N/A
LCB6-38H-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     352.39 31.00%  $               243.15 N/A N/A
LCB6-38-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     261.03 31.00%  $               180.11 N/A N/A
LCB6-56W-L Copper Compression Lug, 1 Hole, #6 AWG, PC B  $     274.36 31.00%  $               189.31 N/A N/A
LCB750-12-6 Copper Compression Lug, 1 Hole, 750 kcmi PC B  $  4,437.06 31.00%  $            3,061.57 N/A N/A
LCB750-12W-6 Copper Compression Lug, 1 Hole, 750 kcmi PC B  $  5,125.65 31.00%  $            3,536.70 N/A N/A
LCB750-38W-6 Copper Compression Lug, 1 Hole, 750 kcmi PC B  $  4,983.16 31.00%  $            3,438.38 N/A N/A
LCB750-58-6 Copper Compression Lug, 1 Hole, 750 kcmi PC B  $  4,703.28 31.00%  $            3,245.26 N/A N/A
LCB750-58W-6 Copper Compression Lug, 1 Hole, 750 kcmi PC B  $  4,852.29 31.00%  $            3,348.08 N/A N/A
LCB750-78-6 Copper Compression Lug, 1 Hole, 750 kcmi PC B  $  4,703.28 31.00%  $            3,245.26 N/A N/A
LCB750-78W-6 Copper Compression Lug, 1 Hole, 750 kcmi PC B  $  4,852.29 31.00%  $            3,348.08 N/A N/A
LCB800-58-6 Copper Compression Lug, 1 Hole, 800 kcmi PC B  $  7,224.73 31.00%  $            4,985.06 N/A N/A
LCB800-58W-6 Copper Compression Lug, 1 Hole, 800 kcmi PC B  $  7,427.86 31.00%  $            5,125.22 N/A N/A
LCB8-10F-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     369.25 31.00%  $               254.78 N/A N/A
LCB8-10H-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     369.25 31.00%  $               254.78 N/A N/A
LCB8-10-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     273.54 31.00%  $               188.74 N/A N/A
LCB8-14F-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     369.25 31.00%  $               254.78 N/A N/A
LCB8-14H-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     369.25 31.00%  $               254.78 N/A N/A
LCB8-14-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     273.54 31.00%  $               188.74 N/A N/A
LCB8-38-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     273.54 31.00%  $               188.74 N/A N/A
LCB8-38-M Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     273.54 31.00%  $               188.74 N/A N/A
LCB8-56W-L Copper Compression Lug, 1 Hole, #8 AWG, PC B  $     273.54 31.00%  $               188.74 N/A N/A
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LCBH1/0-38-X Copper Compression Lug, 1 Hole, 1/0 AWG, PC B  $  1,148.46 31.00%  $               792.44 N/A N/A
LCBH1-38-E Copper Compression Lug, 1 Hole, #1 AWG, PC B  $  1,022.74 31.00%  $               705.69 N/A N/A
LCBH2/0-12-X Copper Compression Lug, 1 Hole, 2/0 AWG, PC B  $  1,226.87 31.00%  $               846.54 N/A N/A
LCBH2-38-Q Copper Compression Lug, 1 Hole, #2 AWG, PC B  $     896.94 31.00%  $               618.89 N/A N/A
LCBH250-12-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,635.71 31.00%  $            1,128.64 N/A N/A
LCBH3/0-12-X Copper Compression Lug, 1 Hole, 3/0 AWG, PC B  $  1,365.38 31.00%  $               942.11 N/A N/A
LCBH4/0-12-X Copper Compression Lug, 1 Hole, 4/0 AWG, PC B  $  1,497.24 31.00%  $            1,033.10 N/A N/A
LCBH4-38-L Copper Compression Lug, 1 Hole, #4 AWG, PC B  $     814.43 31.00%  $               561.96 N/A N/A
LCBX1/0-12F-X Copper Compression Lug, 1 Hole, 1/0 AWG PC B  $  1,160.49 31.00%  $               800.74 N/A N/A
LCBX1/0-12H-X Copper Compression Lug, 1 Hole, 1/0 AWG PC B  $  1,160.49 31.00%  $               800.74 N/A N/A
LCBX1/0-12-X Copper Compression Lug, 1 Hole, 1/0 AWG PC B  $     859.66 31.00%  $               593.17 N/A N/A
LCBX1/0-14F-X Copper Compression Lug, 1 Hole, 1/0 AWG PC B  $  1,070.25 31.00%  $               738.47 N/A N/A
LCBX1/0-14H-X Copper Compression Lug, 1 Hole, 1/0 AWG PC B  $  1,070.25 31.00%  $               738.47 N/A N/A
LCBX1/0-14-X Copper Compression Lug, 1 Hole, 1/0 AWG PC B  $     792.79 31.00%  $               547.03 N/A N/A
LCBX1/0-38F-X Copper Compression Lug, 1 Hole, 1/0 AWG PC B  $  1,126.70 31.00%  $               777.42 N/A N/A
LCBX1/0-38H-X Copper Compression Lug, 1 Hole, 1/0 AWG PC B  $  1,126.70 31.00%  $               777.42 N/A N/A
LCBX1/0-38-X Copper Compression Lug, 1 Hole, 1/0 AWG PC B  $     834.55 31.00%  $               575.84 N/A N/A
LCBX1-12-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $     725.01 31.00%  $               500.26 N/A N/A
LCBX1-14F-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $     963.73 31.00%  $               664.97 N/A N/A
LCBX1-14H-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $     963.73 31.00%  $               664.97 N/A N/A
LCBX1-14-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $     713.90 31.00%  $               492.59 N/A N/A
LCBX1-38F-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $  1,012.41 31.00%  $               698.56 N/A N/A
LCBX1-38H-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $  1,012.41 31.00%  $               698.56 N/A N/A
LCBX1-38-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $     749.93 31.00%  $               517.45 N/A N/A
LCBX1-56F-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $  1,002.44 31.00%  $               691.68 N/A N/A
LCBX1-56H-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $  1,002.44 31.00%  $               691.68 N/A N/A
LCBX1-56-X Copper Compression Lug, 1 Hole, #1 AWG F PC B  $     742.56 31.00%  $               512.37 N/A N/A
LCBX2/0-12F-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $  1,364.53 31.00%  $               941.53 N/A N/A
LCBX2/0-12H-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $  1,364.53 31.00%  $               941.53 N/A N/A
LCBX2/0-12-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $  1,010.77 31.00%  $               697.43 N/A N/A
LCBX2/0-14F-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $  1,261.89 31.00%  $               870.70 N/A N/A
LCBX2/0-14H-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $  1,261.89 31.00%  $               870.70 N/A N/A
LCBX2/0-14-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $     934.73 31.00%  $               644.96 N/A N/A
LCBX2/0-38F-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $  1,324.88 31.00%  $               914.17 N/A N/A
LCBX2/0-38H-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $  1,324.88 31.00%  $               914.17 N/A N/A
LCBX2/0-38-X Copper Compression Lug, 1 Hole, 2/0 AWG PC B  $     981.42 31.00%  $               677.18 N/A N/A
LCBX2-12-E Copper Compression Lug, 1 Hole, #2 AWG F PC B  $     730.66 31.00%  $               504.16 N/A N/A
LCBX2-12F-E Copper Compression Lug, 1 Hole, #2 AWG F PC B  $     986.37 31.00%  $               680.60 N/A N/A
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LCBX2-12H-E Copper Compression Lug, 1 Hole, #2 AWG F PC B  $     986.37 31.00%  $               680.60 N/A N/A
LCBX2-14-E Copper Compression Lug, 1 Hole, #2 AWG F PC B  $     675.53 31.00%  $               466.12 N/A N/A
LCBX2-14F-E Copper Compression Lug, 1 Hole, #2 AWG F PC B  $     911.97 31.00%  $               629.26 N/A N/A
LCBX2-14H-E Copper Compression Lug, 1 Hole, #2 AWG F PC B  $     911.97 31.00%  $               629.26 N/A N/A
LCBX2-38-E Copper Compression Lug, 1 Hole, #2 AWG F PC B  $     709.38 31.00%  $               489.47 N/A N/A
LCBX2-38F-E Copper Compression Lug, 1 Hole, #2 AWG F PC B  $     957.67 31.00%  $               660.79 N/A N/A
LCBX2-38H-E Copper Compression Lug, 1 Hole, #2 AWG F PC B  $     957.67 31.00%  $               660.79 N/A N/A
LCBX250-12-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,961.26 31.00%  $            1,353.27 N/A N/A
LCBX250-38F-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  2,509.68 31.00%  $            1,731.68 N/A N/A
LCBX250-38H-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  2,509.68 31.00%  $            1,731.68 N/A N/A
LCBX250-38-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  1,859.03 31.00%  $            1,282.73 N/A N/A
LCBX250-58-X Copper Compression Lug, 1 Hole, 250 kcmi PC B  $  2,007.73 31.00%  $            1,385.33 N/A N/A
LCBX3/0-38F-X Copper Compression Lug, 1 Hole, 3/0 AWG PC B  $  1,643.97 31.00%  $            1,134.34 N/A N/A
LCBX3/0-38H-X Copper Compression Lug, 1 Hole, 3/0 AWG PC B  $  1,643.97 31.00%  $            1,134.34 N/A N/A
LCBX3/0-38-X Copper Compression Lug, 1 Hole, 3/0 AWG PC B  $  1,217.76 31.00%  $               840.25 N/A N/A
LCBX300-12-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  2,048.12 31.00%  $            1,413.20 N/A N/A
LCBX300-12F-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  2,764.95 31.00%  $            1,907.82 N/A N/A
LCBX300-12H-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  2,764.95 31.00%  $            1,907.82 N/A N/A
LCBX300-38-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  1,977.88 31.00%  $            1,364.74 N/A N/A
LCBX300-38F-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  2,670.12 31.00%  $            1,842.38 N/A N/A
LCBX300-38H-6 Copper Compression Lug, 1 Hole, 300 kcmi PC B  $  2,670.12 31.00%  $            1,842.38 N/A N/A
LCBX350-12-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,517.62 31.00%  $            1,737.16 N/A N/A
LCBX350-12F-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  3,398.77 31.00%  $            2,345.15 N/A N/A
LCBX350-12H-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  3,398.77 31.00%  $            2,345.15 N/A N/A
LCBX350-38-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  2,444.13 31.00%  $            1,686.45 N/A N/A
LCBX350-38F-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  3,299.57 31.00%  $            2,276.70 N/A N/A
LCBX350-38H-6 Copper Compression Lug, 1 Hole, 350 kcmi PC B  $  3,299.57 31.00%  $            2,276.70 N/A N/A
LCBX4/0-12F-X Copper Compression Lug, 1 Hole, 4/0 AWG PC B  $  1,834.89 31.00%  $            1,266.07 N/A N/A
LCBX4/0-12H-X Copper Compression Lug, 1 Hole, 4/0 AWG PC B  $  1,834.89 31.00%  $            1,266.07 N/A N/A
LCBX4/0-12-X Copper Compression Lug, 1 Hole, 4/0 AWG PC B  $  1,359.19 31.00%  $               937.84 N/A N/A
LCBX4/0-38F-X Copper Compression Lug, 1 Hole, 4/0 AWG PC B  $  1,781.61 31.00%  $            1,229.31 N/A N/A
LCBX4/0-38H-X Copper Compression Lug, 1 Hole, 4/0 AWG PC B  $  1,781.61 31.00%  $            1,229.31 N/A N/A
LCBX4/0-38-X Copper Compression Lug, 1 Hole, 4/0 AWG PC B  $  1,319.72 31.00%  $               910.61 N/A N/A
LCBX4-14F-L Copper Compression Lug, 1 Hole, #4 AWG F PC B  $     476.68 31.00%  $               328.91 N/A N/A
LCBX4-14H-L Copper Compression Lug, 1 Hole, #4 AWG F PC B  $     476.68 31.00%  $               328.91 N/A N/A
LCBX4-14-L Copper Compression Lug, 1 Hole, #4 AWG F PC B  $     353.07 31.00%  $               243.62 N/A N/A
LCBX4-38F-L Copper Compression Lug, 1 Hole, #4 AWG F PC B  $     500.47 31.00%  $               345.32 N/A N/A
LCBX4-38H-L Copper Compression Lug, 1 Hole, #4 AWG F PC B  $     500.47 31.00%  $               345.32 N/A N/A
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LCBX4-38-L Copper Compression Lug, 1 Hole, #4 AWG F PC B  $     370.70 31.00%  $               255.78 N/A N/A
LCBX450-38-6 Copper Compression Lug, 1 Hole, 450 kcmi PC B  $  3,837.03 31.00%  $            2,647.55 N/A N/A
LCBX450-38F-6 Copper Compression Lug, 1 Hole, 450 kcmi PC B  $  5,179.97 31.00%  $            3,574.18 N/A N/A
LCBX450-38H-6 Copper Compression Lug, 1 Hole, 450 kcmi PC B  $  5,179.97 31.00%  $            3,574.18 N/A N/A
LCBX500-12-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  4,063.95 31.00%  $            2,804.13 N/A N/A
LCBX500-12F-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  5,486.32 31.00%  $            3,785.56 N/A N/A
LCBX500-12H-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  5,486.32 31.00%  $            3,785.56 N/A N/A
LCBX500-38-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  3,883.61 31.00%  $            2,679.69 N/A N/A
LCBX500-38F-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  5,242.87 31.00%  $            3,617.58 N/A N/A
LCBX500-38H-6 Copper Compression Lug, 1 Hole, 500 kcmi PC B  $  5,242.87 31.00%  $            3,617.58 N/A N/A
LCBX6-14F-L Copper Compression Lug, 1 Hole, #6 AWG F PC B  $     352.62 31.00%  $               243.31 N/A N/A
LCBX6-14H-L Copper Compression Lug, 1 Hole, #6 AWG F PC B  $     352.62 31.00%  $               243.31 N/A N/A
LCBX6-14-L Copper Compression Lug, 1 Hole, #6 AWG F PC B  $     261.22 31.00%  $               180.24 N/A N/A
LCBX6-38F-L Copper Compression Lug, 1 Hole, #6 AWG F PC B  $     370.70 31.00%  $               255.78 N/A N/A
LCBX6-38H-L Copper Compression Lug, 1 Hole, #6 AWG F PC B  $     370.70 31.00%  $               255.78 N/A N/A
LCBX6-38-L Copper Compression Lug, 1 Hole, #6 AWG F PC B  $     274.36 31.00%  $               189.31 N/A N/A
LCBX8-10F-L Copper Compression Lug, 1 Hole, #8 AWG F PC B  $     396.90 31.00%  $               273.86 N/A N/A
LCBX8-10H-L Copper Compression Lug, 1 Hole, #8 AWG F PC B  $     396.90 31.00%  $               273.86 N/A N/A
LCBX8-10-L Copper Compression Lug, 1 Hole, #8 AWG F PC B  $     293.99 31.00%  $               202.85 N/A N/A
LCBX8-14F-L Copper Compression Lug, 1 Hole, #8 AWG F PC B  $     400.53 31.00%  $               276.37 N/A N/A
LCBX8-14H-L Copper Compression Lug, 1 Hole, #8 AWG F PC B  $     400.53 31.00%  $               276.37 N/A N/A
LCBX8-14-L Copper Compression Lug, 1 Hole, #8 AWG F PC B  $     296.73 31.00%  $               204.74 N/A N/A
LCBX8-38F-L Copper Compression Lug, 1 Hole, #8 AWG F PC B  $     420.73 31.00%  $               290.30 N/A N/A
LCBX8-38H-L Copper Compression Lug, 1 Hole, #8 AWG F PC B  $     420.73 31.00%  $               290.30 N/A N/A
LCBX8-38-L Copper Compression Lug, 1 Hole, #8 AWG F PC B  $     311.64 31.00%  $               215.03 N/A N/A
LCC1/0-00-X Copper Compression Lug, Blank Tongue, 1/ PC B  $  1,202.96 31.00%  $               830.04 N/A N/A
LCC1/0-12DF-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,623.99 31.00%  $            1,120.55 N/A N/A
LCC1/0-12DH-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,623.99 31.00%  $            1,120.55 N/A N/A
LCC1/0-12DWF-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,578.05 31.00%  $            1,088.85 N/A N/A
LCC1/0-12DWH-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,578.05 31.00%  $            1,088.85 N/A N/A
LCC1/0-12DW-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,168.91 31.00%  $               806.55 N/A N/A
LCC1/0-12D-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,202.96 31.00%  $               830.04 N/A N/A
LCC1/0-12F-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,624.01 31.00%  $            1,120.57 N/A N/A
LCC1/0-12H-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,624.01 31.00%  $            1,120.57 N/A N/A
LCC1/0-12WF-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,705.68 31.00%  $            1,176.92 N/A N/A
LCC1/0-12WH-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,705.68 31.00%  $            1,176.92 N/A N/A
LCC1/0-12W-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,263.51 31.00%  $               871.82 N/A N/A
LCC1/0-12-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,202.96 31.00%  $               830.04 N/A N/A
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LCC1/0-14AF-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,732.23 31.00%  $            1,195.24 N/A N/A
LCC1/0-14AH-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,732.23 31.00%  $            1,195.24 N/A N/A
LCC1/0-14AWF-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,532.07 31.00%  $            1,057.13 N/A N/A
LCC1/0-14AWH-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,532.07 31.00%  $            1,057.13 N/A N/A
LCC1/0-14AW-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,134.88 31.00%  $               783.07 N/A N/A
LCC1/0-14A-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,283.15 31.00%  $               885.37 N/A N/A
LCC1/0-14BF-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,732.23 31.00%  $            1,195.24 N/A N/A
LCC1/0-14BH-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,732.23 31.00%  $            1,195.24 N/A N/A
LCC1/0-14BWF-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,547.43 31.00%  $            1,067.73 N/A N/A
LCC1/0-14BWH-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,547.43 31.00%  $            1,067.73 N/A N/A
LCC1/0-14BW-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,146.26 31.00%  $               790.92 N/A N/A
LCC1/0-14B-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,283.15 31.00%  $               885.37 N/A N/A
LCC1/0-14DWF-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,582.44 31.00%  $            1,091.88 N/A N/A
LCC1/0-14DWH-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,582.44 31.00%  $            1,091.88 N/A N/A
LCC1/0-14DW-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,168.91 31.00%  $               806.55 N/A N/A
LCC1/0-38DF-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,607.72 31.00%  $            1,109.33 N/A N/A
LCC1/0-38DH-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,607.72 31.00%  $            1,109.33 N/A N/A
LCC1/0-38DWF-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,607.86 31.00%  $            1,109.42 N/A N/A
LCC1/0-38DWH-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,607.86 31.00%  $            1,109.42 N/A N/A
LCC1/0-38DW-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,190.99 31.00%  $               821.78 N/A N/A
LCC1/0-38D-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,190.99 31.00%  $               821.78 N/A N/A
LCC1/0-38WF-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,722.01 31.00%  $            1,188.19 N/A N/A
LCC1/0-38WH-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,722.01 31.00%  $            1,188.19 N/A N/A
LCC1/0-38W-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,274.89 31.00%  $               879.67 N/A N/A
LCC1/0-38-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,196.91 31.00%  $               825.87 N/A N/A
LCC1/0-56CF-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,732.23 31.00%  $            1,195.24 N/A N/A
LCC1/0-56CH-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,732.23 31.00%  $            1,195.24 N/A N/A
LCC1/0-56C-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,283.15 31.00%  $               885.37 N/A N/A
LCC1/0-56DF-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,732.23 31.00%  $            1,195.24 N/A N/A
LCC1/0-56DH-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,732.23 31.00%  $            1,195.24 N/A N/A
LCC1/0-56D-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,283.15 31.00%  $               885.37 N/A N/A
LCC1000-00-3 Copper Compression Lug, Blank Tongue, 10 PC B  $10,440.96 31.00%  $            7,204.26 N/A N/A
LCC1000-12-3 Copper Compression Lug, 2 Hole, 1000 kcm PC B  $10,440.96 31.00%  $            7,204.26 N/A N/A
LCC1000-12W-3 Copper Compression Lug, 2 Hole, 1000 kcm PC B  $  8,560.75 31.00%  $            5,906.92 N/A N/A
LCC1000-38D-3 Copper Compression Lug, 2 Hole, 1000 kcm PC B  $  9,757.91 31.00%  $            6,732.96 N/A N/A
LCC1000-38DW-3 Copper Compression Lug, 2 Hole, 1000 kcm PC B  $  8,076.55 31.00%  $            5,572.82 N/A N/A
LCC1-00-E Copper Compression Lug, Blank Tongue, #1 PC B  $  1,019.85 31.00%  $               703.70 N/A N/A
LCC10-14AWF-L Copper Compression Lug, 2 Hole, #10 AWG, PC B  $  1,223.15 31.00%  $               843.97 N/A N/A

6213 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

LCC10-14AWH-L Copper Compression Lug, 2 Hole, #10 AWG, PC B  $  1,223.15 31.00%  $               843.97 N/A N/A
LCC10-14AW-L Copper Compression Lug, 2 Hole, #10 AWG, PC B  $     906.01 31.00%  $               625.15 N/A N/A
LCC10-14BWF-L Copper Compression Lug, 2 Hole, #10 AWG, PC B  $  1,174.97 31.00%  $               810.73 N/A N/A
LCC10-14BWH-L Copper Compression Lug, 2 Hole, #10 AWG, PC B  $  1,174.97 31.00%  $               810.73 N/A N/A
LCC10-14BW-L Copper Compression Lug, 2 Hole, #10 AWG, PC B  $     870.36 31.00%  $               600.55 N/A N/A
LCC10-14DW-L Copper Compression Lug, 2 Hole, #10 AWG, PC B  $     906.01 31.00%  $               625.15 N/A N/A
LCC10-14JAWF-L Copper Compression Lug, 2 Hole, #10 AWG, PC B  $  1,478.02 31.00%  $            1,019.83 N/A N/A
LCC10-14JAWH-L Copper Compression Lug, 2 Hole, #10 AWG, PC B  $  1,478.02 31.00%  $            1,019.83 N/A N/A
LCC10-14JAW-L Copper Compression Lug, 2 Hole, #10 AWG, PC B  $     960.70 31.00%  $               662.88 N/A N/A
LCC1-12-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,091.23 31.00%  $               752.95 N/A N/A
LCC1-12F-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,473.14 31.00%  $            1,016.47 N/A N/A
LCC1-12H-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,473.14 31.00%  $            1,016.47 N/A N/A
LCC1-12W-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,150.02 31.00%  $               793.51 N/A N/A
LCC1-12WF-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,552.52 31.00%  $            1,071.24 N/A N/A
LCC1-12WH-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,552.52 31.00%  $            1,071.24 N/A N/A
LCC1-14A-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,164.09 31.00%  $               803.22 N/A N/A
LCC1-14AF-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,571.16 31.00%  $            1,084.10 N/A N/A
LCC1-14AH-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,571.16 31.00%  $            1,084.10 N/A N/A
LCC1-14AW-E Copper Compression Lug, 2 Hole, #10 AWG, PC B  $  1,028.94 31.00%  $               709.97 N/A N/A
LCC1-14AWF-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,389.12 31.00%  $               958.49 N/A N/A
LCC1-14AWH-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,389.12 31.00%  $               958.49 N/A N/A
LCC1-14B-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,164.09 31.00%  $               803.22 N/A N/A
LCC1-14BF-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,569.71 31.00%  $            1,083.10 N/A N/A
LCC1-14BH-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,569.71 31.00%  $            1,083.10 N/A N/A
LCC1-14BW-E Copper Compression Lug, 2 Hole, #10 AWG, PC B  $  1,038.39 31.00%  $               716.49 N/A N/A
LCC1-14BWF-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,401.86 31.00%  $               967.28 N/A N/A
LCC1-14BWH-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,401.86 31.00%  $               967.28 N/A N/A
LCC1-38D-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,080.31 31.00%  $               745.41 N/A N/A
LCC1-38DF-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,458.44 31.00%  $            1,006.32 N/A N/A
LCC1-38DH-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,458.44 31.00%  $            1,006.32 N/A N/A
LCC1-38DW-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,080.01 31.00%  $               745.21 N/A N/A
LCC1-38DWF-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,458.04 31.00%  $            1,006.05 N/A N/A
LCC1-38DWH-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,458.04 31.00%  $            1,006.05 N/A N/A
LCC1-56B-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,118.06 31.00%  $               771.46 N/A N/A
LCC1-56BF-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,509.01 31.00%  $            1,041.22 N/A N/A
LCC1-56BH-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,509.01 31.00%  $            1,041.22 N/A N/A
LCC1-56BW-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,038.39 31.00%  $               716.49 N/A N/A
LCC1-56BWF-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,401.86 31.00%  $               967.28 N/A N/A
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LCC1-56BWH-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,401.86 31.00%  $               967.28 N/A N/A
LCC1-56C-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,118.06 31.00%  $               771.46 N/A N/A
LCC1-56CF-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,509.01 31.00%  $            1,041.22 N/A N/A
LCC1-56CH-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,509.01 31.00%  $            1,041.22 N/A N/A
LCC1-56CW-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,038.39 31.00%  $               716.49 N/A N/A
LCC1-56CWF-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,401.86 31.00%  $               967.28 N/A N/A
LCC1-56CWH-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,401.86 31.00%  $               967.28 N/A N/A
LCC2/0-00-X Copper Compression Lug, Blank Tongue, 2/ PC B  $  1,211.81 31.00%  $               836.15 N/A N/A
LCC2/0-12DF-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,619.55 31.00%  $            1,117.49 N/A N/A
LCC2/0-12DH-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,619.55 31.00%  $            1,117.49 N/A N/A
LCC2/0-12DWF-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,619.55 31.00%  $            1,117.49 N/A N/A
LCC2/0-12DWH-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,619.55 31.00%  $            1,117.49 N/A N/A
LCC2/0-12DW-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,199.68 31.00%  $               827.78 N/A N/A
LCC2/0-12D-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,199.68 31.00%  $               827.78 N/A N/A
LCC2/0-12F-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,635.91 31.00%  $            1,128.78 N/A N/A
LCC2/0-12H-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,635.91 31.00%  $            1,128.78 N/A N/A
LCC2/0-12WF-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,715.91 31.00%  $            1,183.98 N/A N/A
LCC2/0-12WH-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,715.91 31.00%  $            1,183.98 N/A N/A
LCC2/0-12W-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,271.04 31.00%  $               877.02 N/A N/A
LCC2/0-12-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,211.81 31.00%  $               836.15 N/A N/A
LCC2/0-14AF-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,745.00 31.00%  $            1,204.05 N/A N/A
LCC2/0-14AH-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,745.00 31.00%  $            1,204.05 N/A N/A
LCC2/0-14AWF-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,542.30 31.00%  $            1,064.19 N/A N/A
LCC2/0-14AWH-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,542.30 31.00%  $            1,064.19 N/A N/A
LCC2/0-14AW-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,142.46 31.00%  $               788.30 N/A N/A
LCC2/0-14A-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,292.58 31.00%  $               891.88 N/A N/A
LCC2/0-14BF-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,745.00 31.00%  $            1,204.05 N/A N/A
LCC2/0-14BH-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,745.00 31.00%  $            1,204.05 N/A N/A
LCC2/0-14BWF-X Copper Compression Lug, 2 Hole, 20/ AWG, PC B  $  1,557.61 31.00%  $            1,074.75 N/A N/A
LCC2/0-14BWH-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,557.61 31.00%  $            1,074.75 N/A N/A
LCC2/0-14BW-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,153.81 31.00%  $               796.13 N/A N/A
LCC2/0-14B-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,292.58 31.00%  $               891.88 N/A N/A
LCC2/0-38DF-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,619.55 31.00%  $            1,117.49 N/A N/A
LCC2/0-38DH-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,619.55 31.00%  $            1,117.49 N/A N/A
LCC2/0-38DWF-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,619.55 31.00%  $            1,117.49 N/A N/A
LCC2/0-38DWH-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,619.55 31.00%  $            1,117.49 N/A N/A
LCC2/0-38DW-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,199.68 31.00%  $               827.78 N/A N/A
LCC2/0-38D-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,199.68 31.00%  $               827.78 N/A N/A
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LCC2/0-56DF-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,619.55 31.00%  $            1,117.49 N/A N/A
LCC2/0-56DH-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,619.55 31.00%  $            1,117.49 N/A N/A
LCC2/0-56DWF-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,619.55 31.00%  $            1,117.49 N/A N/A
LCC2/0-56DWH-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,619.55 31.00%  $            1,117.49 N/A N/A
LCC2/0-56DW-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,199.68 31.00%  $               827.78 N/A N/A
LCC2/0-56D-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,199.68 31.00%  $               827.78 N/A N/A
LCC2-00-Q Copper Compression Lug, Blank Tongue, #2 PC B  $     963.73 31.00%  $               664.97 N/A N/A
LCC2-10AWF-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,256.33 31.00%  $               866.87 N/A N/A
LCC2-10AWH-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,256.33 31.00%  $               866.87 N/A N/A
LCC2-10AW-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     930.64 31.00%  $               642.14 N/A N/A
LCC2-10BWF-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,255.34 31.00%  $               866.18 N/A N/A
LCC2-10BWH-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,255.34 31.00%  $               866.18 N/A N/A
LCC2-10BW-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     930.87 31.00%  $               642.30 N/A N/A
LCC2-12F-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,301.07 31.00%  $               897.74 N/A N/A
LCC2-12H-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,301.07 31.00%  $               897.74 N/A N/A
LCC2-12-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     963.73 31.00%  $               664.97 N/A N/A
LCC2-12WF-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,399.30 31.00%  $               965.52 N/A N/A
LCC2-12WH-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,399.30 31.00%  $               965.52 N/A N/A
LCC2-12W-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,036.52 31.00%  $               715.20 N/A N/A
LCC2-14AF-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,301.07 31.00%  $               897.74 N/A N/A
LCC2-14AH-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,301.07 31.00%  $               897.74 N/A N/A
LCC2-14A-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     990.76 31.00%  $               683.62 N/A N/A
LCC2-14AWF-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,256.33 31.00%  $               866.87 N/A N/A
LCC2-14AWH-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,256.33 31.00%  $               866.87 N/A N/A
LCC2-14AW-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     930.64 31.00%  $               642.14 N/A N/A
LCC2-14BF-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,337.54 31.00%  $               922.90 N/A N/A
LCC2-14BH-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,337.54 31.00%  $               922.90 N/A N/A
LCC2-14B-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,050.21 31.00%  $               724.64 N/A N/A
LCC2-14BWF-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,269.07 31.00%  $               875.66 N/A N/A
LCC2-14BWH-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,269.07 31.00%  $               875.66 N/A N/A
LCC2-14BW-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     940.07 31.00%  $               648.65 N/A N/A
LCC2-14DWF-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,294.59 31.00%  $               893.27 N/A N/A
LCC2-14DWH-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,294.59 31.00%  $               893.27 N/A N/A
LCC2-14DW-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     958.99 31.00%  $               661.70 N/A N/A
LCC2-38BWF-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,294.56 31.00%  $               893.25 N/A N/A
LCC2-38BWH-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,294.56 31.00%  $               893.25 N/A N/A
LCC2-38BW-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,050.21 31.00%  $               724.64 N/A N/A
LCC2-38CWF-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,332.87 31.00%  $               919.68 N/A N/A
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LCC2-38CWH-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,332.87 31.00%  $               919.68 N/A N/A
LCC2-38CW-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     987.31 31.00%  $               681.24 N/A N/A
LCC2-38DF-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,288.14 31.00%  $               888.82 N/A N/A
LCC2-38DH-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,288.14 31.00%  $               888.82 N/A N/A
LCC2-38D-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     954.17 31.00%  $               658.38 N/A N/A
LCC2-38DWF-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,320.13 31.00%  $               910.89 N/A N/A
LCC2-38DWH-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,322.12 31.00%  $               912.26 N/A N/A
LCC2-38DW-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     977.85 31.00%  $               674.72 N/A N/A
LCC2-38F-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,301.07 31.00%  $               897.74 N/A N/A
LCC2-38H-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,301.07 31.00%  $               897.74 N/A N/A
LCC2-38-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     963.73 31.00%  $               664.97 N/A N/A
LCC2-38WF-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,388.87 31.00%  $               958.32 N/A N/A
LCC2-38WH-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,388.87 31.00%  $               958.32 N/A N/A
LCC2-38W-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,027.08 31.00%  $               708.69 N/A N/A
LCC250-00W-X Copper Compression Lug, Blank Tongue, 25 PC B  $  1,812.53 31.00%  $            1,250.65 N/A N/A
LCC250-00-X Copper Compression Lug, Blank Tongue, 25 PC B  $  1,812.53 31.00%  $            1,250.65 N/A N/A
LCC250-12DF-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,291.59 31.00%  $            1,581.20 N/A N/A
LCC250-12DH-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,291.59 31.00%  $            1,581.20 N/A N/A
LCC250-12DWF-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,562.47 31.00%  $            1,768.10 N/A N/A
LCC250-12DWH-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,562.47 31.00%  $            1,768.10 N/A N/A
LCC250-12DW-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  1,898.11 31.00%  $            1,309.70 N/A N/A
LCC250-12D-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  1,697.47 31.00%  $            1,171.25 N/A N/A
LCC250-12F-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,446.90 31.00%  $            1,688.36 N/A N/A
LCC250-12H-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,446.90 31.00%  $            1,688.36 N/A N/A
LCC250-12WF-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,716.80 31.00%  $            1,874.59 N/A N/A
LCC250-12WH-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,716.80 31.00%  $            1,874.59 N/A N/A
LCC250-12W-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,031.42 31.00%  $            1,401.68 N/A N/A
LCC250-12-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  1,829.61 31.00%  $            1,262.43 N/A N/A
LCC250-38DF-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,313.18 31.00%  $            1,596.09 N/A N/A
LCC250-38DH-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,313.18 31.00%  $            1,596.09 N/A N/A
LCC250-38DWF-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,586.67 31.00%  $            1,784.80 N/A N/A
LCC250-38DWH-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,586.67 31.00%  $            1,784.80 N/A N/A
LCC250-38DW-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  1,916.03 31.00%  $            1,322.06 N/A N/A
LCC250-38D-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  1,713.50 31.00%  $            1,182.32 N/A N/A
LCC250-56DWF-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,586.67 31.00%  $            1,784.80 N/A N/A
LCC250-56DWH-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,586.67 31.00%  $            1,784.80 N/A N/A
LCC250-56DW-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  1,916.03 31.00%  $            1,322.06 N/A N/A
LCC2-56BF-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,299.24 31.00%  $               896.48 N/A N/A
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LCC2-56BH-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,299.24 31.00%  $               896.48 N/A N/A
LCC2-56B-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     963.13 31.00%  $               664.56 N/A N/A
LCC2-56BWF-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,281.85 31.00%  $               884.48 N/A N/A
LCC2-56BWH-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,281.85 31.00%  $               884.48 N/A N/A
LCC2-56BW-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     949.53 31.00%  $               655.18 N/A N/A
LCC2-56CF-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,299.24 31.00%  $               896.48 N/A N/A
LCC2-56CH-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,299.24 31.00%  $               896.48 N/A N/A
LCC2-56C-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     963.12 31.00%  $               664.55 N/A N/A
LCC2-56CWF-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,332.90 31.00%  $               919.70 N/A N/A
LCC2-56CWH-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,332.90 31.00%  $               919.70 N/A N/A
LCC2-56CW-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     987.31 31.00%  $               681.24 N/A N/A
LCC3/0-00-X Copper Compression Lug, Blank Tongue, 3/ PC B  $  1,393.64 31.00%  $               961.61 N/A N/A
LCC3/0-12DF-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,826.31 31.00%  $            1,260.15 N/A N/A
LCC3/0-12DH-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,826.31 31.00%  $            1,260.15 N/A N/A
LCC3/0-12DWF-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,826.32 31.00%  $            1,260.16 N/A N/A
LCC3/0-12DWH-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,826.32 31.00%  $            1,260.16 N/A N/A
LCC3/0-12DW-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,352.85 31.00%  $               933.47 N/A N/A
LCC3/0-12D-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,352.81 31.00%  $               933.44 N/A N/A
LCC3/0-12F-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,881.42 31.00%  $            1,298.18 N/A N/A
LCC3/0-12H-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,881.42 31.00%  $            1,298.18 N/A N/A
LCC3/0-12WF-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,935.53 31.00%  $            1,335.52 N/A N/A
LCC3/0-12WH-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,935.53 31.00%  $            1,335.52 N/A N/A
LCC3/0-12W-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,433.73 31.00%  $               989.27 N/A N/A
LCC3/0-12-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,393.64 31.00%  $               961.61 N/A N/A
LCC3/0-14BF-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  2,084.40 31.00%  $            1,438.24 N/A N/A
LCC3/0-14BH-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  2,084.40 31.00%  $            1,438.24 N/A N/A
LCC3/0-14BWF-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,756.81 31.00%  $            1,212.20 N/A N/A
LCC3/0-14BWH-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,756.81 31.00%  $            1,212.20 N/A N/A
LCC3/0-14BW-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,301.33 31.00%  $               897.92 N/A N/A
LCC3/0-14B-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,544.01 31.00%  $            1,065.37 N/A N/A
LCC3/0-38DF-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,826.31 31.00%  $            1,260.15 N/A N/A
LCC3/0-38DH-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,826.31 31.00%  $            1,260.15 N/A N/A
LCC3/0-38DWF-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,826.32 31.00%  $            1,260.16 N/A N/A
LCC3/0-38DWH-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,826.32 31.00%  $            1,260.16 N/A N/A
LCC3/0-38DW-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,352.85 31.00%  $               933.47 N/A N/A
LCC3/0-38D-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,352.81 31.00%  $               933.44 N/A N/A
LCC3/0-56DWF-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,826.32 31.00%  $            1,260.16 N/A N/A
LCC3/0-56DWH-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,826.32 31.00%  $            1,260.16 N/A N/A
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LCC3/0-56DW-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,352.85 31.00%  $               933.47 N/A N/A
LCC300-00W-X Copper Compression Lug, Blank Tongue, 30 PC B  $  2,573.17 31.00%  $            1,775.49 N/A N/A
LCC300-00-X Copper Compression Lug, Blank Tongue, 30 PC B  $  2,270.45 31.00%  $            1,566.61 N/A N/A
LCC300-12F-X Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  3,065.10 31.00%  $            2,114.92 N/A N/A
LCC300-12H-X Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  3,065.10 31.00%  $            2,114.92 N/A N/A
LCC300-12WF-X Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  3,491.83 31.00%  $            2,409.36 N/A N/A
LCC300-12WH-X Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  3,793.63 31.00%  $            2,617.60 N/A N/A
LCC300-12W-X Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  2,586.51 31.00%  $            1,784.69 N/A N/A
LCC300-12-X Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  2,270.45 31.00%  $            1,566.61 N/A N/A
LCC300-38DF-X Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  3,322.92 31.00%  $            2,292.81 N/A N/A
LCC300-38DH-X Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  3,322.92 31.00%  $            2,292.81 N/A N/A
LCC300-38DWF-X Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  3,491.83 31.00%  $            2,409.36 N/A N/A
LCC300-38DWH-X Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  3,382.05 31.00%  $            2,333.61 N/A N/A
LCC300-38DW-X Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  2,439.95 31.00%  $            1,683.57 N/A N/A
LCC300-38D-X Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  2,461.43 31.00%  $            1,698.39 N/A N/A
LCC350-00W-X Copper Compression Lug, Blank Tongue, 35 PC B  $  2,389.69 31.00%  $            1,648.89 N/A N/A
LCC350-00-X Copper Compression Lug, Blank Tongue, 35 PC B  $  2,318.00 31.00%  $            1,599.42 N/A N/A
LCC350-12F-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,129.28 31.00%  $            2,159.20 N/A N/A
LCC350-12H-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,129.28 31.00%  $            2,159.20 N/A N/A
LCC350-12WF-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,149.40 31.00%  $            2,173.09 N/A N/A
LCC350-12WH-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,149.40 31.00%  $            2,173.09 N/A N/A
LCC350-12W-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  2,591.32 31.00%  $            1,788.01 N/A N/A
LCC350-12-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  2,318.00 31.00%  $            1,599.42 N/A N/A
LCC350-14BF-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,235.70 31.00%  $            2,232.63 N/A N/A
LCC350-14BH-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,235.70 31.00%  $            2,232.63 N/A N/A
LCC350-14BWF-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,178.30 31.00%  $            2,193.03 N/A N/A
LCC350-14BWH-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,178.30 31.00%  $            2,193.03 N/A N/A
LCC350-14BW-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  2,354.28 31.00%  $            1,624.45 N/A N/A
LCC350-14B-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  2,396.84 31.00%  $            1,653.82 N/A N/A
LCC350-38DF-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  2,864.83 31.00%  $            1,976.73 N/A N/A
LCC350-38DH-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  2,864.83 31.00%  $            1,976.73 N/A N/A
LCC350-38DWF-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,312.75 31.00%  $            2,285.80 N/A N/A
LCC350-38DWH-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,312.75 31.00%  $            2,285.80 N/A N/A
LCC350-38DW-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  2,453.89 31.00%  $            1,693.18 N/A N/A
LCC350-38D-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  2,122.19 31.00%  $            1,464.31 N/A N/A
LCC4/0-00-X Copper Compression Lug, Blank Tongue, 4/ PC B  $  1,594.59 31.00%  $            1,100.27 N/A N/A
LCC4/0-12DF-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,057.06 31.00%  $            1,419.37 N/A N/A
LCC4/0-12DH-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,057.06 31.00%  $            1,419.37 N/A N/A
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LCC4/0-12DWF-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,152.69 31.00%  $            1,485.36 N/A N/A
LCC4/0-12DWH-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,152.69 31.00%  $            1,485.36 N/A N/A
LCC4/0-12DW-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,594.59 31.00%  $            1,100.27 N/A N/A
LCC4/0-12D-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,523.75 31.00%  $            1,051.39 N/A N/A
LCC4/0-12F-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,152.69 31.00%  $            1,485.36 N/A N/A
LCC4/0-12H-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,152.69 31.00%  $            1,485.36 N/A N/A
LCC4/0-12WF-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,152.69 31.00%  $            1,485.36 N/A N/A
LCC4/0-12WH-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,152.69 31.00%  $            1,485.36 N/A N/A
LCC4/0-12W-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,594.59 31.00%  $            1,100.27 N/A N/A
LCC4/0-12-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,594.59 31.00%  $            1,100.27 N/A N/A
LCC4/0-14AWF-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,950.88 31.00%  $            1,346.11 N/A N/A
LCC4/0-14AWH-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,950.88 31.00%  $            1,346.11 N/A N/A
LCC4/0-14AW-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,445.10 31.00%  $               997.12 N/A N/A
LCC4/0-14BF-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,131.19 31.00%  $            1,470.52 N/A N/A
LCC4/0-14BH-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,131.19 31.00%  $            1,470.52 N/A N/A
LCC4/0-14BWF-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,950.85 31.00%  $            1,346.09 N/A N/A
LCC4/0-14BWH-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,950.85 31.00%  $            1,346.09 N/A N/A
LCC4/0-14BW-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,445.10 31.00%  $               997.12 N/A N/A
LCC4/0-14B-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,578.63 31.00%  $            1,089.25 N/A N/A
LCC4/0-38DF-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,131.19 31.00%  $            1,470.52 N/A N/A
LCC4/0-38DH-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,131.19 31.00%  $            1,470.52 N/A N/A
LCC4/0-38DWF-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,030.03 31.00%  $            1,400.72 N/A N/A
LCC4/0-38DWH-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,030.03 31.00%  $            1,400.72 N/A N/A
LCC4/0-38DW-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,503.70 31.00%  $            1,037.55 N/A N/A
LCC4/0-38D-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,609.65 31.00%  $            1,110.66 N/A N/A
LCC4/0-38F-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,173.03 31.00%  $            1,499.39 N/A N/A
LCC4/0-38H-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,173.03 31.00%  $            1,499.39 N/A N/A
LCC4/0-38WF-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,173.03 31.00%  $            1,499.39 N/A N/A
LCC4/0-38WH-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,173.03 31.00%  $            1,499.39 N/A N/A
LCC4/0-38W-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,609.65 31.00%  $            1,110.66 N/A N/A
LCC4/0-38-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,609.65 31.00%  $            1,110.66 N/A N/A
LCC4/0-56DF-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,001.96 31.00%  $            1,381.35 N/A N/A
LCC4/0-56DH-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,001.96 31.00%  $            1,381.35 N/A N/A
LCC4/0-56DWF-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,001.99 31.00%  $            1,381.37 N/A N/A
LCC4/0-56DWH-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,001.99 31.00%  $            1,381.37 N/A N/A
LCC4/0-56DW-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,482.95 31.00%  $            1,023.24 N/A N/A
LCC4/0-56D-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,482.95 31.00%  $            1,023.24 N/A N/A
LCC400-00-6 Copper Compression Lug, Blank Tongue, 40 PC B  $  2,753.97 31.00%  $            1,900.24 N/A N/A
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LCC400-00W-6 Copper Compression Lug, Blank Tongue, 40 PC B  $  2,512.78 31.00%  $            1,733.82 N/A N/A
LCC400-12-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  2,526.58 31.00%  $            1,743.34 N/A N/A
LCC400-12F-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  3,410.86 31.00%  $            2,353.49 N/A N/A
LCC400-12H-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  3,410.86 31.00%  $            2,353.49 N/A N/A
LCC400-12UP-6 LCC400-12 UNPLATED LUG PC B  $  2,526.58 31.00%  $            1,743.34 N/A N/A
LCC400-12W-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  2,753.97 31.00%  $            1,900.24 N/A N/A
LCC400-12WF-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  3,666.95 31.00%  $            2,530.20 N/A N/A
LCC400-12WH-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  3,832.19 31.00%  $            2,644.21 N/A N/A
LCC400-14B-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  2,253.69 31.00%  $            1,555.05 N/A N/A
LCC400-14BF-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  3,042.47 31.00%  $            2,099.30 N/A N/A
LCC400-14BH-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  3,042.47 31.00%  $            2,099.30 N/A N/A
LCC400-14BW-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  2,253.69 31.00%  $            1,555.05 N/A N/A
LCC400-14BWF-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  3,087.06 31.00%  $            2,130.07 N/A N/A
LCC400-14BWH-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  3,273.44 31.00%  $            2,258.67 N/A N/A
LCC400-38D-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  2,253.69 31.00%  $            1,555.05 N/A N/A
LCC400-38DF-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  3,042.48 31.00%  $            2,099.31 N/A N/A
LCC400-38DH-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  3,042.48 31.00%  $            2,099.31 N/A N/A
LCC400-38DW-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  2,596.97 31.00%  $            1,791.91 N/A N/A
LCC400-38DWF-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  3,554.38 31.00%  $            2,452.52 N/A N/A
LCC400-38DWH-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  3,770.65 31.00%  $            2,601.75 N/A N/A
LCC4-00-L Copper Compression Lug, Blank Tongue, #4 PC B  $  1,355.84 31.00%  $               935.53 N/A N/A
LCC4-00W-L Copper Compression Lug, Blank Tongue, #4 PC B  $  1,355.84 31.00%  $               935.53 N/A N/A
LCC4-10AWF-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $  1,081.01 31.00%  $               745.90 N/A N/A
LCC4-10AWH-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $  1,081.01 31.00%  $               745.90 N/A N/A
LCC4-10AW-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     800.73 31.00%  $               552.50 N/A N/A
LCC4-10BWF-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $  1,082.27 31.00%  $               746.77 N/A N/A
LCC4-10BWH-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $  1,082.27 31.00%  $               746.77 N/A N/A
LCC4-12-L Copper Comp. Lug, 2 Hole, #4 - #3 AWG ST PC B  $  1,055.27 31.00%  $               728.14 N/A N/A
LCC4-12W-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $  1,226.08 31.00%  $               846.00 N/A N/A
LCC4-14ADW-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     801.96 31.00%  $               553.35 N/A N/A
LCC4-14AF-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $  1,018.35 31.00%  $               702.66 N/A N/A
LCC4-14AH-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $  1,018.35 31.00%  $               702.66 N/A N/A
LCC4-14A-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     785.53 31.00%  $               542.02 N/A N/A
LCC4-14AWF-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $  1,072.43 31.00%  $               739.98 N/A N/A
LCC4-14AWH-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $  1,072.43 31.00%  $               739.98 N/A N/A
LCC4-14AW-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     794.39 31.00%  $               548.13 N/A N/A
LCC4-14BF-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $  1,182.30 31.00%  $               815.79 N/A N/A
LCC4-14BH-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $  1,182.30 31.00%  $               815.79 N/A N/A
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LCC4-14B-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     890.92 31.00%  $               614.73 N/A N/A
LCC4-14BWF-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $  1,082.64 31.00%  $               747.02 N/A N/A
LCC4-14BWH-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $  1,082.64 31.00%  $               747.02 N/A N/A
LCC4-14BW-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     801.96 31.00%  $               553.35 N/A N/A
LCC4-14DW-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     801.96 31.00%  $               553.35 N/A N/A
LCC4-38DF-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $  1,094.36 31.00%  $               755.11 N/A N/A
LCC4-38DH-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $  1,094.36 31.00%  $               755.11 N/A N/A
LCC4-38D-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     810.68 31.00%  $               559.37 N/A N/A
LCC4-38DWF-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $  1,126.05 31.00%  $               776.97 N/A N/A
LCC4-38DWH-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $  1,126.05 31.00%  $               776.97 N/A N/A
LCC4-38DW-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     834.13 31.00%  $               575.55 N/A N/A
LCC500-00-6 Copper Compression Lug, Blank Tongue, 50 PC B  $  3,348.30 31.00%  $            2,310.33 N/A N/A
LCC500-00W-6 Copper Compression Lug, Blank Tongue, 50 PC B  $  3,293.02 31.00%  $            2,272.18 N/A N/A
LCC500-12-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  3,348.30 31.00%  $            2,310.33 N/A N/A
LCC500-12F-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  4,534.94 31.00%  $            3,129.11 N/A N/A
LCC500-12H-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  4,716.33 31.00%  $            3,254.27 N/A N/A
LCC500-12W-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  3,359.21 31.00%  $            2,317.85 N/A N/A
LCC500-12WF-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  3,807.10 31.00%  $            2,626.90 N/A N/A
LCC500-12WH-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  5,063.82 31.00%  $            3,494.04 N/A N/A
LCC500-14B-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  3,409.45 31.00%  $            2,352.52 N/A N/A
LCC500-14BF-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  4,602.71 31.00%  $            3,175.87 N/A N/A
LCC500-14BH-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  4,598.54 31.00%  $            3,172.99 N/A N/A
LCC500-14BW-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  3,049.03 31.00%  $            2,103.83 N/A N/A
LCC500-14BWF-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  3,478.13 31.00%  $            2,399.91 N/A N/A
LCC500-14BWH-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  4,165.18 31.00%  $            2,873.97 N/A N/A
LCC500-38D-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  3,138.98 31.00%  $            2,165.90 N/A N/A
LCC500-38DF-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  4,237.52 31.00%  $            2,923.89 N/A N/A
LCC500-38DH-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  4,237.52 31.00%  $            2,923.89 N/A N/A
LCC500-38DW-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  3,170.11 31.00%  $            2,187.38 N/A N/A
LCC500-38DWF-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  3,730.80 31.00%  $            2,574.25 N/A N/A
LCC500-38DWH-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  4,468.74 31.00%  $            3,083.43 N/A N/A
LCC600-00-6 Copper Compression Lug, Blank Tongue, 60 PC B  $  4,761.00 31.00%  $            3,285.09 N/A N/A
LCC600-00W-6 Copper Compression Lug, Blank Tongue, 60 PC B  $  4,683.06 31.00%  $            3,231.31 N/A N/A
LCC600-12-6 Copper Compression Lug, 2 Hole, 600 kcmi PC B  $  4,761.00 31.00%  $            3,285.09 N/A N/A
LCC600-12F-6 Copper Compression Lug, 2 Hole, 600 kcmi PC B  $  6,427.34 31.00%  $            4,434.86 N/A N/A
LCC600-12H-6 Copper Compression Lug, 2 Hole, 600 kcmi PC B  $  6,427.34 31.00%  $            4,434.86 N/A N/A
LCC600-12W-6 Copper Compression Lug, 2 Hole, 600 kcmi PC B  $  4,760.67 31.00%  $            3,284.86 N/A N/A
LCC600-12WF-6 Copper Compression Lug, 2 Hole, 600 kcmi PC B  $  5,127.77 31.00%  $            3,538.16 N/A N/A
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LCC600-12WH-6 Copper Compression Lug, 2 Hole, 600 kcmi PC B  $  6,920.84 31.00%  $            4,775.38 N/A N/A
LCC600-38D-6 Copper Compression Lug, 2 Hole, 600 kcmi PC B  $  4,063.66 31.00%  $            2,803.93 N/A N/A
LCC600-38DF-6 Copper Compression Lug, 2 Hole, 600 kcmi PC B  $  5,485.89 31.00%  $            3,785.26 N/A N/A
LCC600-38DH-6 Copper Compression Lug, 2 Hole, 600 kcmi PC B  $  5,485.89 31.00%  $            3,785.26 N/A N/A
LCC600-38DW-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  4,490.34 31.00%  $            3,098.33 N/A N/A
LCC600-38DWF-6 Copper Compression Lug, 2 Hole, 600 kcmi PC B  $  4,498.44 31.00%  $            3,103.92 N/A N/A
LCC600-38DWH-6 Copper Compression Lug, 2 Hole, 600 kcmi PC B  $  5,023.05 31.00%  $            3,465.90 N/A N/A
LCC6-00-L Copper Compression Lug, Blank Tongue, #6 PC B  $  1,209.57 31.00%  $               834.60 N/A N/A
LCC6-00W-L Copper Compression Lug, Blank Tongue, #6 PC B  $  1,209.57 31.00%  $               834.60 N/A N/A
LCC6-10ABWF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,062.23 31.00%  $               732.94 N/A N/A
LCC6-10ABW-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     786.86 31.00%  $               542.93 N/A N/A
LCC6-10AF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,002.33 31.00%  $               691.61 N/A N/A
LCC6-10AH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,002.33 31.00%  $               691.61 N/A N/A
LCC6-10A-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     742.47 31.00%  $               512.30 N/A N/A
LCC6-10AWF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,062.28 31.00%  $               732.97 N/A N/A
LCC6-10AWH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,062.28 31.00%  $               732.97 N/A N/A
LCC6-10AW-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     786.86 31.00%  $               542.93 N/A N/A
LCC6-10BWF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,062.28 31.00%  $               732.97 N/A N/A
LCC6-10BWH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,062.28 31.00%  $               732.97 N/A N/A
LCC6-10BW-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     786.86 31.00%  $               542.93 N/A N/A
LCC6-12-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,109.69 31.00%  $               765.69 N/A N/A
LCC6-12W-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,287.24 31.00%  $               888.20 N/A N/A
LCC6-14AF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,002.32 31.00%  $               691.60 N/A N/A
LCC6-14AH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,002.32 31.00%  $               691.60 N/A N/A
LCC6-14A-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     742.47 31.00%  $               512.30 N/A N/A
LCC6-14AWF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,031.62 31.00%  $               711.82 N/A N/A
LCC6-14AWH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,031.62 31.00%  $               711.82 N/A N/A
LCC6-14AW-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     764.15 31.00%  $               527.26 N/A N/A
LCC6-14BDW-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     801.96 31.00%  $               553.35 N/A N/A
LCC6-14BF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,056.37 31.00%  $               728.90 N/A N/A
LCC6-14BH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,056.37 31.00%  $               728.90 N/A N/A
LCC6-14B-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     782.54 31.00%  $               539.95 N/A N/A
LCC6-14BWF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,062.28 31.00%  $               732.97 N/A N/A
LCC6-14BWH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,062.28 31.00%  $               732.97 N/A N/A
LCC6-14BW-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     786.86 31.00%  $               542.93 N/A N/A
LCC6-14DF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     708.49 31.00%  $               488.86 N/A N/A
LCC6-14DH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     708.49 31.00%  $               488.86 N/A N/A
LCC6-14D-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     524.82 31.00%  $               362.13 N/A N/A
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LCC6-14DWF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,082.64 31.00%  $               747.02 N/A N/A
LCC6-14DWH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,082.64 31.00%  $               747.02 N/A N/A
LCC6-14DW-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     801.96 31.00%  $               553.35 N/A N/A
LCC6-14EWF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     965.49 31.00%  $               666.19 N/A N/A
LCC6-14EWH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     965.49 31.00%  $               666.19 N/A N/A
LCC6-14EW-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     715.17 31.00%  $               493.47 N/A N/A
LCC6-14JAWF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,692.62 31.0%  $            1,167.91 N/A N/A
LCC6-14JAWH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,692.62 31.00%  $            1,167.91 N/A N/A
LCC6-14JAW-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,100.20 31.00%  $               759.14 N/A N/A
LCC6-14JWF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     965.49 31.00%  $               666.19 N/A N/A
LCC6-14JWH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     965.49 31.00%  $               666.19 N/A N/A
LCC6-14JW-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     715.17 31.00%  $               493.47 N/A N/A
LCC6-14W-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     905.99 31.00%  $               625.13 N/A N/A
LCC6-38BDW-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     801.96 31.00%  $               553.35 N/A N/A
LCC6-38BWF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,052.01 31.00%  $               725.89 N/A N/A
LCC6-38BWH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,052.01 31.00%  $               725.89 N/A N/A
LCC6-38BW-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     779.26 31.00%  $               537.69 N/A N/A
LCC6-38CWF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,149.05 31.00%  $               792.84 N/A N/A
LCC6-38CWH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,149.05 31.00%  $               792.84 N/A N/A
LCC6-38CW-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     851.16 31.00%  $               587.30 N/A N/A
LCC6-38DF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,062.13 31.00%  $               732.87 N/A N/A
LCC6-38DH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,062.13 31.00%  $               732.87 N/A N/A
LCC6-38D-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     786.80 31.00%  $               542.89 N/A N/A
LCC6-38DWF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,082.64 31.00%  $               747.02 N/A N/A
LCC6-38DWH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,082.64 31.00%  $               747.02 N/A N/A
LCC6-38DW-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     801.96 31.00%  $               553.35 N/A N/A
LCC6-56BWF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,052.01 31.00%  $               725.89 N/A N/A
LCC6-56BWH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,052.01 31.00%  $               725.89 N/A N/A
LCC6-56BW-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     779.26 31.00%  $               537.69 N/A N/A
LCC750-00-6 Copper Compression Lug, Blank Tongue, 75 PC B  $  5,460.03 31.00%  $            3,767.42 N/A N/A
LCC750-12-6 Copper Compression Lug, 2 Hole, 750 kcmi PC B  $  5,460.03 31.00%  $            3,767.42 N/A N/A
LCC750-12W-6 Copper Compression Lug, 2 Hole, 750 kcmi PC B  $  5,460.03 31.00%  $            3,767.42 N/A N/A
LCC750-38D-6 Copper Compression Lug, 2 Hole, 750 kcmi PC B  $  5,082.68 31.00%  $            3,507.05 N/A N/A
LCC750-38DW-6 Copper Compression Lug, 2 Hole, 750 kcmi PC B  $  5,150.45 31.00%  $            3,553.81 N/A N/A
LCC800-12-6 Copper Compression Lug, 2 Hole, 800 kcmi PC B  $  7,955.39 31.00%  $            5,489.22 N/A N/A
LCC800-12W-6 Copper Compression Lug, 2 Hole, 800 kcmi PC B  $  7,282.10 31.00%  $            5,024.65 N/A N/A
LCC8-00-L Copper Compression Lug, Blank Tongue, #8 PC B  $     600.74 31.00%  $               414.51 N/A N/A
LCC8-10ABWF-L Copper Comp. Lug, 2 Hole, #8 AWG, #10 (4 PC B  $     790.73 31.00%  $               545.60 N/A N/A
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LCC8-10ABW-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     586.33 31.00%  $               404.57 N/A N/A
LCC8-10AF-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     745.16 31.00%  $               514.16 N/A N/A
LCC8-10AH-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     745.16 31.00%  $               514.16 N/A N/A
LCC8-10A-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     551.98 31.00%  $               380.87 N/A N/A
LCC8-10AWF-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     791.58 31.00%  $               546.19 N/A N/A
LCC8-10AWH-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     791.58 31.00%  $               546.19 N/A N/A
LCC8-10AW-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     586.33 31.00%  $               404.57 N/A N/A
LCC8-10BWF-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     814.54 31.00%  $               562.03 N/A N/A
LCC8-10BWH-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     814.54 31.00%  $               562.03 N/A N/A
LCC8-10BW-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     603.36 31.00%  $               416.32 N/A N/A
LCC8-14ABW-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     592.02 31.00%  $               408.49 N/A N/A
LCC8-14AF-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     745.16 31.00%  $               514.16 N/A N/A
LCC8-14AH-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     745.16 31.00%  $               514.16 N/A N/A
LCC8-14A-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     551.98 31.00%  $               380.87 N/A N/A
LCC8-14AWF-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     799.23 31.00%  $               551.47 N/A N/A
LCC8-14AWH-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     799.23 31.00%  $               551.47 N/A N/A
LCC8-14AW-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     592.02 31.00%  $               408.49 N/A N/A
LCC8-14BF-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     811.05 31.00%  $               559.62 N/A N/A
LCC8-14BH-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     811.05 31.00%  $               559.62 N/A N/A
LCC8-14B-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     600.79 31.00%  $               414.55 N/A N/A
LCC8-14BWF-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     806.88 31.00%  $               556.75 N/A N/A
LCC8-14BWH-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     806.88 31.00%  $               556.75 N/A N/A
LCC8-14BW-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     597.68 31.00%  $               412.40 N/A N/A
LCC8-14DF-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     752.65 31.00%  $               519.33 N/A N/A
LCC8-14DH-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     752.65 31.00%  $               519.33 N/A N/A
LCC8-14D-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     557.56 31.00%  $               384.72 N/A N/A
LCC8-14DWF-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     822.21 31.00%  $               567.32 N/A N/A
LCC8-14DWH-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     822.21 31.00%  $               567.32 N/A N/A
LCC8-14DW-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     609.05 31.00%  $               420.24 N/A N/A
LCC8-38DF-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     752.65 31.00%  $               519.33 N/A N/A
LCC8-38DH-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     752.65 31.00%  $               519.33 N/A N/A
LCC8-38D-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     557.56 31.00%  $               384.72 N/A N/A
LCC8-38DWF-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     753.25 31.00%  $               519.74 N/A N/A
LCC8-38DWH-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     753.25 31.00%  $               519.74 N/A N/A
LCC8-38DW-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     557.99 31.00%  $               385.01 N/A N/A
LCCF1/0-12F-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,677.90 31.00%  $            1,157.75 N/A N/A
LCCF1/0-12H-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,677.90 31.00%  $            1,157.75 N/A N/A
LCCF1/0-12-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,316.42 31.00%  $               908.33 N/A N/A

6225 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

LCCF1/0-14AF-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,632.97 31.00%  $            1,126.75 N/A N/A
LCCF1/0-14AH-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,632.97 31.00%  $            1,126.75 N/A N/A
LCCF1/0-14A-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,208.65 31.00%  $               833.97 N/A N/A
LCCF1/0-14BF-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,632.97 31.00%  $            1,126.75 N/A N/A
LCCF1/0-14BH-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,632.97 31.00%  $            1,126.75 N/A N/A
LCCF1/0-14B-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,208.65 31.00%  $               833.97 N/A N/A
LCCF1/0-38DF-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,644.44 31.00%  $            1,134.66 N/A N/A
LCCF1/0-38DH-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,644.44 31.00%  $            1,134.66 N/A N/A
LCCF1/0-38D-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,218.13 31.00%  $               840.51 N/A N/A
LCCF1/0-56CF-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,632.97 31.00%  $            1,126.75 N/A N/A
LCCF1/0-56CH-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,632.97 31.00%  $            1,126.75 N/A N/A
LCCF1/0-56C-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,208.65 31.00%  $               833.97 N/A N/A
LCCF1-12F-X Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,431.84 31.00%  $               987.97 N/A N/A
LCCF1-12H-X Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,431.84 31.00%  $               987.97 N/A N/A
LCCF1-12-X Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,060.62 31.00%  $               731.83 N/A N/A
LCCF1-14AF-X Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,427.43 31.00%  $               984.93 N/A N/A
LCCF1-14AH-X Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,427.43 31.00%  $               984.93 N/A N/A
LCCF1-14A-X Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,057.34 31.00%  $               729.56 N/A N/A
LCCF1-14BF-X Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,427.43 31.00%  $               984.93 N/A N/A
LCCF1-14BH-X Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,427.43 31.00%  $               984.93 N/A N/A
LCCF1-14B-X Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,057.34 31.00%  $               729.56 N/A N/A
LCCF1-38DF-X Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,498.88 31.00%  $            1,034.23 N/A N/A
LCCF1-38DH-X Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,498.88 31.00%  $            1,034.23 N/A N/A
LCCF1-38D-X Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,110.28 31.00%  $               766.09 N/A N/A
LCCF1-56CF-X Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,483.55 31.00%  $            1,023.65 N/A N/A
LCCF1-56CH-X Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,483.55 31.00%  $            1,023.65 N/A N/A
LCCF1-56C-X Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,098.91 31.00%  $               758.25 N/A N/A
LCCF2/0-12F-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,928.58 31.00%  $            1,330.72 N/A N/A
LCCF2/0-12H-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,928.58 31.00%  $            1,330.72 N/A N/A
LCCF2/0-12-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,541.40 31.00%  $            1,063.57 N/A N/A
LCCF2/0-14AF-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,928.58 31.00%  $            1,330.72 N/A N/A
LCCF2/0-14AH-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,928.58 31.00%  $            1,330.72 N/A N/A
LCCF2/0-14A-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,427.94 31.00%  $               985.28 N/A N/A
LCCF2/0-14BF-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,928.58 31.00%  $            1,330.72 N/A N/A
LCCF2/0-14BH-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,928.58 31.00%  $            1,330.72 N/A N/A
LCCF2/0-14B-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,427.94 31.0%  $               985.28 N/A N/A
LCCF2/0-38DF-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,862.50 31.00%  $            1,285.13 N/A N/A
LCCF2/0-38DH-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,862.50 31.00%  $            1,285.13 N/A N/A
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LCCF2/0-38D-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,379.61 31.00%  $               951.93 N/A N/A
LCCF2-12-E Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,009.22 31.00%  $               696.36 N/A N/A
LCCF2-12F-E Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,361.95 31.00%  $               939.75 N/A N/A
LCCF2-12H-E Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,361.95 31.00%  $               939.75 N/A N/A
LCCF2-14A-E Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,009.22 31.00%  $               696.36 N/A N/A
LCCF2-14AH-E Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,361.95 31.00%  $               939.75 N/A N/A
LCCF2-14B-E Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,009.22 31.00%  $               696.36 N/A N/A
LCCF2-14BF-E Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,361.95 31.00%  $               939.75 N/A N/A
LCCF2-14BH-E Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,361.95 31.00%  $               939.75 N/A N/A
LCCF2-38D-E Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,089.39 31.00%  $               751.68 N/A N/A
LCCF2-38DF-E Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,400.13 31.00%  $               966.09 N/A N/A
LCCF2-38DH-E Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,400.13 31.00%  $               966.09 N/A N/A
LCCF2-38D-TL Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,089.39 31.00%  $               751.68 N/A N/A
LCCF250-12EF-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,660.16 31.00%  $            1,835.51 N/A N/A
LCCF250-12EH-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,660.16 31.00%  $            1,835.51 N/A N/A
LCCF250-12E-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  1,970.47 31.00%  $            1,359.62 N/A N/A
LCCF250-12F-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,840.49 31.00%  $            1,959.94 N/A N/A
LCCF250-12H-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,840.49 31.00%  $            1,959.94 N/A N/A
LCCF250-12-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,271.18 31.00%  $            1,567.11 N/A N/A
LCCF250-14BF-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,723.78 31.00%  $            1,879.41 N/A N/A
LCCF250-14BH-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,723.78 31.00%  $            1,879.41 N/A N/A
LCCF250-14B-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,017.62 31.00%  $            1,392.16 N/A N/A
LCCF250-38DF-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,733.36 31.00%  $            1,886.02 N/A N/A
LCCF250-38DH-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,733.36 31.00%  $            1,886.02 N/A N/A
LCCF250-38D-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,024.71 31.00%  $            1,397.05 N/A N/A
LCCF2-56B-E Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     982.18 31.00%  $               677.70 N/A N/A
LCCF2-56BF-E Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,325.45 31.00%  $               914.56 N/A N/A
LCCF2-56BH-E Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,325.45 31.00%  $               914.56 N/A N/A
LCCF3/0-12F-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  2,163.58 31.00%  $            1,492.87 N/A N/A
LCCF3/0-12H-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  2,163.58 31.00%  $            1,492.87 N/A N/A
LCCF3/0-12-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,729.99 31.00%  $            1,193.69 N/A N/A
LCCF3/0-14BF-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  2,202.76 31.00%  $            1,519.90 N/A N/A
LCCF3/0-14BH-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  2,202.76 31.00%  $            1,519.90 N/A N/A
LCCF3/0-14B-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,632.97 31.00%  $            1,126.75 N/A N/A
LCCF3/0-38DF-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  2,100.30 31.00%  $            1,449.21 N/A N/A
LCCF3/0-38DH-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  2,100.30 31.00%  $            1,449.21 N/A N/A
LCCF3/0-38D-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,555.75 31.00%  $            1,073.47 N/A N/A
LCCF300-12-6 Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  3,097.84 31.00%  $            2,137.51 N/A N/A
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LCCF300-12F-6 Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  4,100.30 31.00%  $            2,829.21 N/A N/A
LCCF300-12H-6 Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  4,100.30 31.00%  $            2,829.21 N/A N/A
LCCF300-14B-6 Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  3,037.09 31.00%  $            2,095.59 N/A N/A
LCCF300-14BF-6 Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  3,942.98 31.00%  $            2,720.66 N/A N/A
LCCF300-14BH-6 Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  3,942.98 31.00%  $            2,720.66 N/A N/A
LCCF300-38D-6 Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  3,037.09 31.00%  $            2,095.59 N/A N/A
LCCF300-38DF-6 Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  4,100.30 31.00%  $            2,829.21 N/A N/A
LCCF300-38DH-6 Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  4,100.30 31.00%  $            2,829.21 N/A N/A
LCCF350-12-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,529.21 31.00%  $            2,435.15 N/A N/A
LCCF350-12E-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,361.72 31.00%  $            2,319.59 N/A N/A
LCCF350-12EF-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  4,415.88 31.00%  $            3,046.96 N/A N/A
LCCF350-12EH-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  4,415.88 31.00%  $            3,046.96 N/A N/A
LCCF350-12F-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  4,535.92 31.00%  $            3,129.78 N/A N/A
LCCF350-12H-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  4,535.92 31.00%  $            3,129.78 N/A N/A
LCCF350-14B-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,301.16 31.00%  $            2,277.80 N/A N/A
LCCF350-14BF-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  4,336.33 31.00%  $            2,992.07 N/A N/A
LCCF350-14BH-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  4,336.33 31.00%  $            2,992.07 N/A N/A
LCCF350-38D-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,001.03 31.00%  $            2,070.71 N/A N/A
LCCF350-38DF-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  4,336.33 31.00%  $            2,992.07 N/A N/A
LCCF350-38DH-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  4,336.33 31.00%  $            2,992.07 N/A N/A
LCCF4/0-12F-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,489.62 31.00%  $            1,717.84 N/A N/A
LCCF4/0-12H-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,489.62 31.00%  $            1,717.84 N/A N/A
LCCF4/0-12-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,844.17 31.00%  $            1,272.48 N/A N/A
LCCF4/0-14BF-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,450.81 31.00%  $            1,691.06 N/A N/A
LCCF4/0-14BH-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,450.81 31.00%  $            1,691.06 N/A N/A
LCCF4/0-14B-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,815.43 31.00%  $            1,252.65 N/A N/A
LCCF4/0-38DF-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,450.81 31.00%  $            1,691.06 N/A N/A
LCCF4/0-38DH-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,450.81 31.00%  $            1,691.06 N/A N/A
LCCF4/0-38D-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,815.43 31.00%  $            1,252.65 N/A N/A
LCCF4/0-38F-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,475.59 31.00%  $            1,708.16 N/A N/A
LCCF4/0-38H-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,475.59 31.00%  $            1,708.16 N/A N/A
LCCF4/0-38-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,833.77 31.00%  $            1,265.30 N/A N/A
LCCF400-12-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  6,736.60 31.00%  $            4,648.25 N/A N/A
LCCF400-12F-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  8,311.46 31.00%  $            5,734.91 N/A N/A
LCCF400-12H-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  8,311.46 31.00%  $            5,734.91 N/A N/A
LCCF400-38D-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  6,324.48 31.00%  $            4,363.89 N/A N/A
LCCF400-38DF-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  8,311.46 31.00%  $            5,734.91 N/A N/A
LCCF400-38DH-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  8,311.46 31.00%  $            5,734.91 N/A N/A
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LCCF400-38MW-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  6,486.69 31.00%  $            4,475.82 N/A N/A
LCCF4-14AF-L Copper Compression Lug, 2 Hole, #4 AWG, PC B  $     666.27 31.00%  $               459.73 N/A N/A
LCCF4-14AH-L Copper Compression Lug, 2 Hole, #4 AWG, PC B  $     666.27 31.00%  $               459.73 N/A N/A
LCCF4-14A-L Copper Compression Lug, 2 Hole, #4 AWG, PC B  $     494.81 31.00%  $               341.42 N/A N/A
LCCF4-14BF-L Copper Compression Lug, 2 Hole, #4 AWG, PC B  $     666.27 31.00%  $               459.73 N/A N/A
LCCF4-14BH-L Copper Compression Lug, 2 Hole, #4 AWG, PC B  $     666.27 31.00%  $               459.73 N/A N/A
LCCF4-14B-L Copper Compression Lug, 2 Hole, #4 AWG, PC B  $     494.81 31.00%  $               341.42 N/A N/A
LCCF4-38DH-L Copper Compression Lug, 2 Hole, #4 AWG, PC B  $     666.27 31.00%  $               459.73 N/A N/A
LCCF4-38D-L Copper Compression Lug, 2 Hole, #4 AWG, PC B  $     494.81 31.00%  $               341.42 N/A N/A
LCCF500-12-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  7,007.99 31.00%  $            4,835.51 N/A N/A
LCCF500-12F-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  9,460.78 31.00%  $            6,527.94 N/A N/A
LCCF500-12H-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  9,460.78 31.00%  $            6,527.94 N/A N/A
LCCF500-38DW-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  6,614.08 31.00%  $            4,563.72 N/A N/A
LCCF600-12-6 Copper Compression Lug, 2 Hole, 600 kcmi PC B  $  8,877.41 31.00%  $            6,125.41 N/A N/A
LCCF600-12F-6 Copper Compression Lug, 2 Hole, 600 kcmi PC B  $11,984.52 31.00%  $            8,269.32 N/A N/A
LCCF600-12H-6 Copper Compression Lug, 2 Hole, 600 kcmi PC B  $11,984.52 31.00%  $            8,269.32 N/A N/A
LCCF6-10AW-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     899.78 31.00%  $               620.85 N/A N/A
LCCF6-14AF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     509.51 31.00%  $               351.56 N/A N/A
LCCF6-14AH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     509.51 31.00%  $               351.56 N/A N/A
LCCF6-14A-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     377.21 31.00%  $               260.27 N/A N/A
LCCF6-14BF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     509.51 31.00%  $               351.56 N/A N/A
LCCF6-14BH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     509.51 31.00%  $               351.56 N/A N/A
LCCF6-14B-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     377.21 31.00%  $               260.27 N/A N/A
LCCF6-38DF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     523.77 31.00%  $               361.40 N/A N/A
LCCF6-38DH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     523.77 31.00%  $               361.40 N/A N/A
LCCF6-38D-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     407.19 31.00%  $               280.96 N/A N/A
LCCF750-12-3 Copper Compression Lug, 2 Hole, 750 kcmi PC B  $13,936.97 31.00%  $            9,616.51 N/A N/A
LCCF750-12F-3 Copper Compression Lug, 2 Hole, 750 kcmi PC B  $18,814.90 31.00%  $          12,982.28 N/A N/A
LCCF750-12H-3 Copper Compression Lug, 2 Hole, 750 kcmi PC B  $18,814.90 31.00%  $          12,982.28 N/A N/A
LCCF750-38D-3 Copper Compression Lug, 2 Hole, 750 kcmi PC B  $  8,631.62 31.00%  $            5,955.82 N/A N/A
LCCF750-38DF-3 Copper Compression Lug, 2 Hole, 750 kcmi PC B  $11,652.70 31.00%  $            8,040.36 N/A N/A
LCCF750-38DH-3 Copper Compression Lug, 2 Hole, 750 kcmi PC B  $11,652.70 31.00%  $            8,040.36 N/A N/A
LCCF8-14AF-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     462.96 31.00%  $               319.44 N/A N/A
LCCF8-14AH-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     462.96 31.00%  $               319.44 N/A N/A
LCCF8-14A-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     342.93 31.00%  $               236.62 N/A N/A
LCCF8-14BF-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     462.96 31.00%  $               319.44 N/A N/A
LCCF8-14BH-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     462.96 31.00%  $               319.44 N/A N/A
LCCF8-14B-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     342.93 31.00%  $               236.62 N/A N/A
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LCCF8-38DF-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     465.41 31.00%  $               321.13 N/A N/A
LCCF8-38DH-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     465.41 31.00%  $               321.13 N/A N/A
LCCF8-38D-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     342.93 31.00%  $               236.62 N/A N/A
LCCH1/0-12F-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  2,158.16 31.00%  $            1,489.13 N/A N/A
LCCH1/0-12-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,598.65 31.00%  $            1,103.07 N/A N/A
LCCH1000-12-3 Copper Compression Lug, 2 Hole, 1000 kcm PC B  $10,172.89 31.00%  $            7,019.29 N/A N/A
LCCH2/0-12F-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  2,321.65 31.00%  $            1,601.94 N/A N/A
LCCH2/0-12-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,719.73 31.00%  $            1,186.61 N/A N/A
LCCH250-12-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,410.82 31.00%  $            1,663.47 N/A N/A
LCCH3/0-12-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,869.50 31.00%  $            1,289.96 N/A N/A
LCCH300-12-X Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  2,815.64 31.00%  $            1,942.79 N/A N/A
LCCH350-12-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,265.38 31.00%  $            2,253.11 N/A N/A
LCCH4/0-12-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,107.53 31.00%  $            1,454.20 N/A N/A
LCCH400-12-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  3,399.04 31.00%  $            2,345.34 N/A N/A
LCCH500-12-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  4,534.74 31.00%  $            3,128.97 N/A N/A
LCCH600-12-6 Copper Compression Lug, 2 Hole, 600 kcmi PC B  $  6,748.70 31.00%  $            4,656.60 N/A N/A
LCCH750-12-6 Copper Compression Lug, 2 Hole, 750 kcmi PC B  $  7,175.23 31.00%  $            4,950.91 N/A N/A
LCCN750-12W-6 Copper Compression Lug, 2 Hole, 750 kcmi PC B  $  7,102.54 31.00%  $            4,900.75 N/A N/A
LCCN750-38DW-6 Copper Compression Lug, 2 Hole, 750 kcmi PC B  $  6,700.45 31.00%  $            4,623.31 N/A N/A
LCCX1/0-12F-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,677.90 31.00%  $            1,157.75 N/A N/A
LCCX1/0-12H-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,677.90 31.00%  $            1,157.75 N/A N/A
LCCX1/0-12-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,241.91 31.00%  $               856.92 N/A N/A
LCCX1/0-14AF-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,565.25 31.00%  $            1,080.02 N/A N/A
LCCX1/0-14AH-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,565.25 31.00%  $            1,080.02 N/A N/A
LCCX1/0-14A-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,159.47 31.00%  $               800.03 N/A N/A
LCCX1/0-14BF-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,580.58 31.00%  $            1,090.60 N/A N/A
LCCX1/0-14BH-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,580.58 31.00%  $            1,090.60 N/A N/A
LCCX1/0-14B-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,170.81 31.00%  $               807.86 N/A N/A
LCCX1/0-38DF-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,644.43 31.00%  $            1,134.66 N/A N/A
LCCX1/0-38DH-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,644.43 31.00%  $            1,134.66 N/A N/A
LCCX1/0-38D-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,218.13 31.00%  $               840.51 N/A N/A
LCCX1-12-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,458.81 31.00%  $            1,006.58 N/A N/A
LCCX1-14AF-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,427.43 31.00%  $               984.93 N/A N/A
LCCX1-14AH-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,427.43 31.00%  $               984.93 N/A N/A
LCCX1-14A-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,057.34 31.00%  $               729.56 N/A N/A
LCCX1-14BF-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,440.20 31.00%  $               993.74 N/A N/A
LCCX1-14BH-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,440.20 31.00%  $               993.74 N/A N/A
LCCX1-14B-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,066.82 31.00%  $               736.11 N/A N/A
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LCCX1-14DF-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,468.28 31.00%  $            1,013.11 N/A N/A
LCCX1-14DH-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,468.28 31.00%  $            1,013.11 N/A N/A
LCCX1-14D-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,087.57 31.00%  $               750.42 N/A N/A
LCCX1-38DF-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,498.88 31.00%  $            1,034.23 N/A N/A
LCCX1-38DH-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,498.88 31.00%  $            1,034.23 N/A N/A
LCCX1-38D-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,110.28 31.00%  $               766.09 N/A N/A
LCCX1-56CF-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,483.55 31.00%  $            1,023.65 N/A N/A
LCCX1-56CH-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,483.55 31.00%  $            1,023.65 N/A N/A
LCCX1-56C-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,098.91 31.00%  $               758.25 N/A N/A
LCCX1-56DF-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,483.55 31.00%  $            1,023.65 N/A N/A
LCCX1-56DH-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,483.55 31.00%  $            1,023.65 N/A N/A
LCCX1-56D-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,098.91 31.00%  $               758.25 N/A N/A
LCCX2/0-12F-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,731.24 31.00%  $            1,194.56 N/A N/A
LCCX2/0-12H-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,731.24 31.00%  $            1,194.56 N/A N/A
LCCX2/0-12-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,282.42 31.00%  $               884.87 N/A N/A
LCCX2/0-14AF-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,580.58 31.00%  $            1,090.60 N/A N/A
LCCX2/0-14AH-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,580.58 31.00%  $            1,090.60 N/A N/A
LCCX2/0-14A-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,170.81 31.00%  $               807.86 N/A N/A
LCCX2/0-14BF-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,595.91 31.00%  $            1,101.18 N/A N/A
LCCX2/0-14BH-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,595.91 31.00%  $            1,101.18 N/A N/A
LCCX2/0-14B-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,182.15 31.00%  $               815.68 N/A N/A
LCCX2/0-38DF-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,659.76 31.00%  $            1,145.23 N/A N/A
LCCX2/0-38DH-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,659.76 31.00%  $            1,145.23 N/A N/A
LCCX2/0-38D-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,229.43 31.00%  $               848.31 N/A N/A
LCCX2-12-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,037.69 31.00%  $               716.01 N/A N/A
LCCX2-12F-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,400.89 31.00%  $               966.61 N/A N/A
LCCX2-12H-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,400.89 31.00%  $               966.61 N/A N/A
LCCX2-14A-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,015.74 31.00%  $               700.86 N/A N/A
LCCX2-14AF-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,371.21 31.00%  $               946.13 N/A N/A
LCCX2-14AH-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,371.21 31.00%  $               946.13 N/A N/A
LCCX2-14B-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,025.17 31.00%  $               707.37 N/A N/A
LCCX2-14BF-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,383.98 31.00%  $               954.95 N/A N/A
LCCX2-14BH-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,383.98 31.00%  $               954.95 N/A N/A
LCCX2-38D-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,066.82 31.00%  $               736.11 N/A N/A
LCCX2-38DF-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,440.20 31.00%  $               993.74 N/A N/A
LCCX2-38DH-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,440.20 31.00%  $               993.74 N/A N/A
LCCX250-12-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,282.45 31.00%  $            1,574.89 N/A N/A
LCCX250-14BF-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,723.78 31.00%  $            1,879.41 N/A N/A
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LCCX250-14BH-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,723.78 31.00%  $            1,879.41 N/A N/A
LCCX250-14B-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,017.62 31.00%  $            1,392.16 N/A N/A
LCCX250-38DF-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,920.67 31.00%  $            2,015.26 N/A N/A
LCCX250-38DH-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,920.67 31.00%  $            2,015.26 N/A N/A
LCCX250-38D-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,163.48 31.00%  $            1,492.80 N/A N/A
LCCX3/0-14BF-X Copper Compression Lug, 2 Hole, 3/0 AWG PC B  $  1,967.98 31.00%  $            1,357.91 N/A N/A
LCCX3/0-14BH-X Copper Compression Lug, 2 Hole, 3/0 AWG PC B  $  1,967.98 31.00%  $            1,357.91 N/A N/A
LCCX3/0-14B-X Copper Compression Lug, 2 Hole, 3/0 AWG PC B  $  1,457.77 31.00%  $            1,005.86 N/A N/A
LCCX3/0-38DF-X Copper Compression Lug, 2 Hole, 3/0 AWG PC B  $  2,086.16 31.00%  $            1,439.45 N/A N/A
LCCX3/0-38DH-X Copper Compression Lug, 2 Hole, 3/0 AWG PC B  $  2,086.16 31.00%  $            1,439.45 N/A N/A
LCCX3/0-38D-X Copper Compression Lug, 2 Hole, 3/0 AWG PC B  $  1,545.32 31.00%  $            1,066.27 N/A N/A
LCCX300-12-6 Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  2,973.18 31.00%  $            2,051.49 N/A N/A
LCCX300-38D-6 Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  2,702.89 31.00%  $            1,864.99 N/A N/A
LCCX300-38DF-6 Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  3,648.89 31.00%  $            2,517.73 N/A N/A
LCCX300-38DH-6 Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  3,648.89 31.00%  $            2,517.73 N/A N/A
LCCX350-12-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,361.17 31.00%  $            2,319.21 N/A N/A
LCCX350-12F-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  4,535.92 31.00%  $            3,129.78 N/A N/A
LCCX350-12H-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  4,535.92 31.00%  $            3,129.78 N/A N/A
LCCX350-14B-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,943.10 31.00%  $            2,720.74 N/A N/A
LCCX350-14BF-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  5,323.15 31.00%  $            3,672.97 N/A N/A
LCCX350-14BH-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  5,323.15 31.00%  $            3,672.97 N/A N/A
LCCX350-38D-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,207.93 31.00%  $            2,213.47 N/A N/A
LCCX350-38DF-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  4,330.68 31.00%  $            2,988.17 N/A N/A
LCCX350-38DH-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  4,330.68 31.00%  $            2,988.17 N/A N/A
LCCX4/0-12F-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  2,489.63 31.00%  $            1,717.84 N/A N/A
LCCX4/0-12H-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  2,489.63 31.00%  $            1,717.84 N/A N/A
LCCX4/0-12-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  1,844.17 31.00%  $            1,272.48 N/A N/A
LCCX4/0-14BF-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  2,225.04 31.00%  $            1,535.28 N/A N/A
LCCX4/0-14BH-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  2,225.04 31.00%  $            1,535.28 N/A N/A
LCCX4/0-14B-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  1,648.19 31.00%  $            1,137.25 N/A N/A
LCCX4/0-38DF-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  2,344.51 31.00%  $            1,617.71 N/A N/A
LCCX4/0-38DH-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  2,344.51 31.00%  $            1,617.71 N/A N/A
LCCX4/0-38D-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  1,736.68 31.00%  $            1,198.31 N/A N/A
LCCX4-14AB-L Copper Compression Lug, 2 Hole, #4 AWG f PC B  $     854.94 31.00%  $               589.91 N/A N/A
LCCX4-14AF-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $  1,154.14 31.00%  $               796.36 N/A N/A
LCCX4-14AH-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $  1,154.14 31.00%  $               796.36 N/A N/A
LCCX4-14A-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $     854.94 31.00%  $               589.91 N/A N/A
LCCX4-14BF-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $  1,166.94 31.00%  $               805.19 N/A N/A
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LCCX4-14BH-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $  1,166.94 31.00%  $               805.19 N/A N/A
LCCX4-14B-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $     864.41 31.00%  $               596.44 N/A N/A
LCCX4-14CE-L Copper Compression Lug, 2 Hole, #4 AWG f PC B  $  1,057.23 31.00%  $               729.49 N/A N/A
LCCX4-38BD-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $     898.43 31.00%  $               619.92 N/A N/A
LCCX4-38BF-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $  1,212.91 31.00%  $               836.91 N/A N/A
LCCX4-38BH-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $  1,212.91 31.00%  $               836.91 N/A N/A
LCCX4-38B-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $     898.43 31.00%  $               619.92 N/A N/A
LCCX4-38DF-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $  1,212.91 31.00%  $               836.91 N/A N/A
LCCX4-38DH-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $  1,212.91 31.00%  $               836.91 N/A N/A
LCCX4-38D-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $     898.43 31.00%  $               619.92 N/A N/A
LCCX450-12-6 Copper Compression Lug, 2 Hole, 450 kcmi PC B  $  4,998.71 31.00%  $            3,449.11 N/A N/A
LCCX450-38D-6 Copper Compression Lug, 2 Hole, 450 kcmi PC B  $  4,730.41 31.00%  $            3,263.98 N/A N/A
LCCX500-12-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  5,487.12 31.00%  $            3,786.11 N/A N/A
LCCX500-38D-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  5,183.06 31.00%  $            3,576.31 N/A N/A
LCCX6-10A-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     739.55 31.00%  $               510.29 N/A N/A
LCCX6-10BF-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     998.41 31.00%  $               688.90 N/A N/A
LCCX6-10BH-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     998.41 31.00%  $               688.90 N/A N/A
LCCX6-10B-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     739.55 31.00%  $               510.29 N/A N/A
LCCX6-14AB-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     739.55 31.00%  $               510.29 N/A N/A
LCCX6-14AF-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     998.41 31.00%  $               688.90 N/A N/A
LCCX6-14AH-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     998.41 31.00%  $               688.90 N/A N/A
LCCX6-14A-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     739.55 31.00%  $               510.29 N/A N/A
LCCX6-14BF-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $  1,008.65 31.00%  $               695.97 N/A N/A
LCCX6-14BH-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $  1,008.65 31.00%  $               695.97 N/A N/A
LCCX6-14B-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     747.13 31.00%  $               515.52 N/A N/A
LCCX6-14DF-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $  1,029.03 31.00%  $               710.03 N/A N/A
LCCX6-14DH-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $  1,029.03 31.00%  $               710.03 N/A N/A
LCCX6-14D-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     762.23 31.00%  $               525.94 N/A N/A
LCCX6-38AC-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     804.42 31.00%  $               555.05 N/A N/A
LCCX6-38AF-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $  1,085.94 31.00%  $               749.30 N/A N/A
LCCX6-38AH-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $  1,085.94 31.00%  $               749.30 N/A N/A
LCCX6-38A-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     804.42 31.00%  $               555.05 N/A N/A
LCCX6-38CF-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $  1,085.94 31.00%  $               749.30 N/A N/A
LCCX6-38CH-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $  1,085.94 31.00%  $               749.30 N/A N/A
LCCX6-38C-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     804.42 31.00%  $               555.05 N/A N/A
LCCX6-38DF-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $  1,049.39 31.00%  $               724.08 N/A N/A
LCCX6-38DH-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $  1,049.39 31.00%  $               724.08 N/A N/A
LCCX6-38D-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     777.38 31.00%  $               536.39 N/A N/A
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LCCX650-12-6 Copper Compression Lug, 2 Hole, 650 kcmi PC B  $  7,821.83 31.00%  $            5,397.06 N/A N/A
LCCX8-10AB-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     659.20 31.00%  $               454.85 N/A N/A
LCCX8-10AF-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     889.89 31.00%  $               614.02 N/A N/A
LCCX8-10AH-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     889.89 31.00%  $               614.02 N/A N/A
LCCX8-10A-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     659.20 31.00%  $               454.85 N/A N/A
LCCX8-10BF-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     889.89 31.00%  $               614.02 N/A N/A
LCCX8-10BH-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     889.89 31.00%  $               614.02 N/A N/A
LCCX8-10B-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     659.20 31.00%  $               454.85 N/A N/A
LCCX8-14AB-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     659.20 31.00%  $               454.85 N/A N/A
LCCX8-14AF-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     889.89 31.00%  $               614.02 N/A N/A
LCCX8-14AH-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     889.89 31.00%  $               614.02 N/A N/A
LCCX8-14A-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     659.20 31.00%  $               454.85 N/A N/A
LCCX8-14BF-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     889.89 31.00%  $               614.02 N/A N/A
LCCX8-14BH-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     889.89 31.00%  $               614.02 N/A N/A
LCCX8-14B-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     659.20 31.00%  $               454.85 N/A N/A
LCCX8-14DF-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     889.89 31.00%  $               614.02 N/A N/A
LCCX8-14DH-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     889.89 31.00%  $               614.02 N/A N/A
LCCX8-14D-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     659.20 31.00%  $               454.85 N/A N/A
LCCX8-38DF-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     889.89 31.00%  $               614.02 N/A N/A
LCCX8-38DH-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     889.89 31.00%  $               614.02 N/A N/A
LCCX8-38D-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     659.20 31.00%  $               454.85 N/A N/A
LCCXF1/0-14B-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,270.33 31.00%  $               876.53 N/A N/A
LCCXF1/0-38D-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,263.26 31.00%  $               871.65 N/A N/A
LCCXF1-14A-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,998.87 31.00%  $            1,379.22 N/A N/A
LCCXF1-38DF-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  2,698.47 31.00%  $            1,861.94 N/A N/A
LCCXF2/0-12-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  2,304.56 31.00%  $            1,590.15 N/A N/A
LCCXF2/0-14A-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  2,195.89 31.00%  $            1,515.16 N/A N/A
LCCXF2/0-14B-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  2,195.89 31.00%  $            1,515.16 N/A N/A
LCCXF2/0-38D-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  2,264.62 31.00%  $            1,562.59 N/A N/A
LCCXF2-14A-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,826.07 31.00%  $            1,259.99 N/A N/A
LCCXF2-14B-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,826.07 31.00%  $            1,259.99 N/A N/A
LCCXF2-14E-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,826.07 31.00%  $            1,259.99 N/A N/A
LCCXF2-38D-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,864.83 31.00%  $            1,286.73 N/A N/A
LCCXF2-38DF-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  2,517.53 31.00%  $            1,737.10 N/A N/A
LCCXF2-38DH-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  2,517.53 31.00%  $            1,737.10 N/A N/A
LCCXF250-12-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  3,195.36 31.00%  $            2,204.80 N/A N/A
LCCXF2-56B-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,826.07 31.00%  $            1,259.99 N/A N/A
LCCXF3/0-38D-X Copper Compression Lug, 2 Hole, 3/0 AWG PC B  $  2,350.72 31.00%  $            1,622.00 N/A N/A
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LCCXF350-12-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  4,737.65 31.00%  $            3,268.98 N/A N/A
LCCXF350-38D-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  2,593.13 31.00%  $            1,789.26 N/A N/A
LCCXF4/0-12-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  2,506.22 31.00%  $            1,729.29 N/A N/A
LCCXF4/0-14A-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  2,397.45 31.00%  $            1,654.24 N/A N/A
LCCXF4/0-14B-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  2,397.45 31.00%  $            1,654.24 N/A N/A
LCCXF4/0-38D-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  2,466.61 31.00%  $            1,701.96 N/A N/A
LCCXF4-14A-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $  1,126.40 31.00%  $               777.22 N/A N/A
LCCXF4-14B-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $  1,126.40 31.00%  $               777.22 N/A N/A
LCCXF4-38D-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $  1,188.12 31.00%  $               819.80 N/A N/A
LCCXF6-14AH-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $  1,137.11 31.00%  $               784.61 N/A N/A
LCCXF6-14A-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     842.30 31.00%  $               581.19 N/A N/A
LCCXF6-14B-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     854.48 31.00%  $               589.59 N/A N/A
LCCXF6-14D-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     885.70 31.00%  $               611.13 N/A N/A
LCCXF6-38D-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     899.78 31.00%  $               620.85 N/A N/A
LCCXF750-38D-3 Copper Compression Lug, 2 Hole, 750 kcmi PC B  $  8,631.62 31.00%  $            5,955.82 N/A N/A
LCCXF8-14A-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     647.33 31.00%  $               446.66 N/A N/A
LCCXF8-14D-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     647.33 31.00%  $               446.66 N/A N/A
LCCXN2-14A-E Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,351.94 31.00%  $               932.84 N/A N/A
LCCXN2-14AF-E Copper Compression Lug, 2 Hole, Narrow T PC B  $  1,825.11 31.00%  $            1,259.33 N/A N/A
LCCXN2-14AH-E Copper Compression Lug, 2 Hole, Narrow T PC B  $  1,825.11 31.00%  $            1,259.33 N/A N/A
LCCXN2-14B-E Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,351.94 31.00%  $               932.84 N/A N/A
LCCXN2-14D-E Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,351.94 31.00%  $               932.84 N/A N/A
LCCXN450-12-6 Copper Compression Lug, 2 Hole, 450 kcmi PC B  $  5,347.89 31.00%  $            3,690.04 N/A N/A
LCCXN500-12-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  5,402.65 31.00%  $            3,727.83 N/A N/A
LCCXN650-12-6 Copper Compression Lug, 2 Hole, 650 kcmi PC B  $  8,443.12 31.00%  $            5,825.75 N/A N/A
LCD1/0-00-X Copper Compression Lug, Long Blank Tongu PC B  $     974.49 31.00%  $               672.40 N/A N/A
LCD1/0-12F-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,315.51 31.00%  $               907.70 N/A N/A
LCD1/0-12H-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,315.51 31.00%  $               907.70 N/A N/A
LCD1/0-12-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $     974.49 31.00%  $               672.40 N/A N/A
LCD1/0-14AF-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,276.17 31.00%  $               880.56 N/A N/A
LCD1/0-14AH-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,276.17 31.00%  $               880.56 N/A N/A
LCD1/0-14A-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $     955.23 31.00%  $               659.11 N/A N/A
LCD1/0-14BF-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,289.57 31.00%  $               889.80 N/A N/A
LCD1/0-14BH-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,354.04 31.00%  $               934.29 N/A N/A
LCD1/0-14B-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $     955.23 31.00%  $               659.11 N/A N/A
LCD1/0-14D-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $     955.23 31.00%  $               659.11 N/A N/A
LCD1/0-38AD-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $     876.36 31.00%  $               604.69 N/A N/A
LCD1/0-38DF-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,289.59 31.00%  $               889.82 N/A N/A
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LCD1/0-38DH-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,289.59 31.00%  $               889.82 N/A N/A
LCD1/0-38D-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $     955.24 31.00%  $               659.12 N/A N/A
LCD1/0-56CF-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,377.15 31.00%  $               950.23 N/A N/A
LCD1/0-56CH-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,377.15 31.00%  $               950.23 N/A N/A
LCD1/0-56C-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,020.09 31.00%  $               703.86 N/A N/A
LCD1000-00-3 Copper Compression Lug, Long Blank Tongu PC B  $  9,339.62 31.00%  $            6,444.34 N/A N/A
LCD1000-12-3 Copper Compression Lug, 2 Hole, 1000 kcm PC B  $  9,339.62 31.00%  $            6,444.34 N/A N/A
LCD1000-12E-3 Copper Compression Lug, 2 Hole, 1000 kcm PC B  $  9,339.62 31.00%  $            6,444.34 N/A N/A
LCD1000-12UP-3 LCD1000-12 UNPLATED LUG PC B  $  9,339.62 31.00%  $            6,444.34 N/A N/A
LCD1000-58G-3 Copper Compression Lug, 2 Hole, 1000 kcm PC B  $  8,007.90 31.00%  $            5,525.45 N/A N/A
LCD10-10AF-L Copper Compression Lug, 2 Hole, #10 AWG, PC B  $  1,175.99 31.00%  $               811.43 N/A N/A
LCD10-10AH-L Copper Compression Lug, 2 Hole, #10 AWG, PC B  $  1,175.99 31.00%  $               811.43 N/A N/A
LCD10-10A-L Copper Compression Lug, 2 Hole, #10 AWG, PC B  $     871.10 31.00%  $               601.06 N/A N/A
LCD10-14AF-L Copper Compression Lug, 2 Hole, #10 AWG, PC B  $  1,175.99 31.00%  $               811.43 N/A N/A
LCD10-14AH-L Copper Compression Lug, 2 Hole, #10 AWG, PC B  $  1,175.99 31.00%  $               811.43 N/A N/A
LCD10-14A-L Copper Compression Lug, 2 Hole, #10 AWG, PC B  $     871.10 31.00%  $               601.06 N/A N/A
LCD10-14B-L Copper Compression Lug, 2 Hole, #10 AWG, PC B  $     871.10 31.00%  $               601.06 N/A N/A
LCD10-14DF-L Copper Compression Lug, 2 Hole, #10 AWG, PC B  $  1,175.99 31.00%  $               811.43 N/A N/A
LCD10-14D-L Copper Compression Lug, 2 Hole, #10 AWG, PC B  $     871.10 31.00%  $               601.06 N/A N/A
LCD10-38DF-L Copper Compression Lug, 2 Hole, #10 AWG, PC B  $  1,175.99 31.00%  $               811.43 N/A N/A
LCD10-38DH-L Copper Compression Lug, 2 Hole, #10 AWG, PC B  $  1,175.99 31.00%  $               811.43 N/A N/A
LCD10-38D-L Copper Compression Lug, 2 Hole, #10 AWG, PC B  $     871.10 31.00%  $               601.06 N/A N/A
LCD1-12-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $     859.42 31.00%  $               593.00 N/A N/A
LCD1-12F-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,160.20 31.00%  $               800.54 N/A N/A
LCD1-12H-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,160.20 31.00%  $               800.54 N/A N/A
LCD1-14A-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $     946.16 31.00%  $               652.85 N/A N/A
LCD1-14AF-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,277.30 31.00%  $               881.34 N/A N/A
LCD1-14AH-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,277.30 31.00%  $               881.34 N/A N/A
LCD1-14B-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,029.84 31.00%  $               710.59 N/A N/A
LCD1-14BF-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,390.30 31.00%  $               959.31 N/A N/A
LCD1-14BH-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,390.30 31.00%  $               959.31 N/A N/A
LCD1-38AD-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $     946.20 31.00%  $               652.88 N/A N/A
LCD1-38D-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $     946.20 31.00%  $               652.88 N/A N/A
LCD1-38DF-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,330.57 31.00%  $               918.09 N/A N/A
LCD1-38DH-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,330.57 31.00%  $               918.09 N/A N/A
LCD1-56C-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $     910.08 31.00%  $               627.96 N/A N/A
LCD1-56CF-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,228.64 31.00%  $               847.76 N/A N/A
LCD1-56CH-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,228.64 31.00%  $               847.76 N/A N/A
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LCD2/0-00-X Copper Compression Lug, Long Blank Tongu PC B  $  1,090.59 31.00%  $               752.51 N/A N/A
LCD2/0-12F-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,564.63 31.00%  $            1,079.59 N/A N/A
LCD2/0-12H-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,564.63 31.00%  $            1,079.59 N/A N/A
LCD2/0-12UP-X LCD2/0-12 UNPLATED LUG PC B  $  1,158.99 31.00%  $               799.70 N/A N/A
LCD2/0-12-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,158.99 31.00%  $               799.70 N/A N/A
LCD2/0-14AF-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,472.33 31.00%  $            1,015.91 N/A N/A
LCD2/0-14AH-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,472.33 31.00%  $            1,015.91 N/A N/A
LCD2/0-14A-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,090.59 31.00%  $               752.51 N/A N/A
LCD2/0-14BF-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,472.33 31.00%  $            1,015.91 N/A N/A
LCD2/0-14BH-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,472.33 31.00%  $            1,015.91 N/A N/A
LCD2/0-14B-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,090.59 31.00%  $               752.51 N/A N/A
LCD2/0-38DF-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,472.33 31.00%  $            1,015.91 N/A N/A
LCD2/0-38DH-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,472.33 31.00%  $            1,015.91 N/A N/A
LCD2/0-38D-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,090.59 31.00%  $               752.51 N/A N/A
LCD2/0-56CF-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,538.99 31.00%  $            1,061.90 N/A N/A
LCD2/0-56CH-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,538.99 31.00%  $            1,061.90 N/A N/A
LCD2/0-56C-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,139.98 31.00%  $               786.59 N/A N/A
LCD2-12F-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,025.62 31.00%  $               707.68 N/A N/A
LCD2-12H-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,025.62 31.00%  $               707.68 N/A N/A
LCD2-12-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     759.70 31.00%  $               524.19 N/A N/A
LCD2-14AF-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,009.02 31.00%  $               696.22 N/A N/A
LCD2-14AH-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,009.02 31.00%  $               696.22 N/A N/A
LCD2-14A-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     747.43 31.00%  $               515.73 N/A N/A
LCD2-14BF-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,009.02 31.00%  $               696.22 N/A N/A
LCD2-14BH-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,009.02 31.00%  $               696.22 N/A N/A
LCD2-14B-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     747.43 31.00%  $               515.73 N/A N/A
LCD2-14DF-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,009.02 31.00%  $               696.22 N/A N/A
LCD2-14DH-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,009.02 31.00%  $               696.22 N/A N/A
LCD2-14D-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     747.43 31.00%  $               515.73 N/A N/A
LCD2-38AD-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     747.43 31.00%  $               515.73 N/A N/A
LCD2-38DF-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,009.02 31.00%  $               696.22 N/A N/A
LCD2-38DH-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,009.02 31.00%  $               696.22 N/A N/A
LCD2-38D-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     747.43 31.00%  $               515.73 N/A N/A
LCD250-00-X Copper Compression Lug, Long Blank Tongu PC B  $  1,724.07 31.00%  $            1,189.61 N/A N/A
LCD250-12F-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,327.43 31.00%  $            1,605.93 N/A N/A
LCD250-12H-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,327.43 31.00%  $            1,605.93 N/A N/A
LCD250-12UP-X LCD250-12 UNPLATED LUG PC B  $  1,724.07 31.00%  $            1,189.61 N/A N/A
LCD250-12-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  1,724.07 31.00%  $            1,189.61 N/A N/A
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LCD250-38DF-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,310.29 31.00%  $            1,594.10 N/A N/A
LCD250-38DH-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,310.29 31.00%  $            1,594.10 N/A N/A
LCD250-38D-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  1,711.35 31.00%  $            1,180.83 N/A N/A
LCD2-56BF-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,086.17 31.00%  $               749.46 N/A N/A
LCD2-56BH-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,086.17 31.00%  $               749.46 N/A N/A
LCD2-56B-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     804.58 31.00%  $               555.16 N/A N/A
LCD3/0-00-X Copper Compression Lug, Long Blank Tongu PC B  $  1,389.12 31.00%  $               958.49 N/A N/A
LCD3/0-12F-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,875.29 31.00%  $            1,293.95 N/A N/A
LCD3/0-12H-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,875.29 31.00%  $            1,293.95 N/A N/A
LCD3/0-12-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,389.12 31.00%  $               958.49 N/A N/A
LCD3/0-14BF-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,812.53 31.00%  $            1,250.65 N/A N/A
LCD3/0-14BH-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,812.53 31.00%  $            1,250.65 N/A N/A
LCD3/0-14B-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,342.63 31.00%  $               926.41 N/A N/A
LCD3/0-38DF-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,665.26 31.00%  $            1,149.03 N/A N/A
LCD3/0-38DH-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,665.26 31.00%  $            1,149.03 N/A N/A
LCD3/0-38D-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,233.52 31.00%  $               851.13 N/A N/A
LCD3/0-56DF-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,665.26 31.00%  $            1,149.03 N/A N/A
LCD3/0-56DH-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,665.26 31.00%  $            1,149.03 N/A N/A
LCD3/0-56D-X Copper Compression Lug, 2 Hole, 3/0 AWG, PC B  $  1,233.52 31.00%  $               851.13 N/A N/A
LCD300-00-X Copper Compression Lug, Long Blank Tongu PC B  $  2,088.19 31.00%  $            1,440.85 N/A N/A
LCD300-12F-X Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  2,819.06 31.00%  $            1,945.15 N/A N/A
LCD300-12H-X Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  2,819.06 31.00%  $            1,945.15 N/A N/A
LCD300-12-X Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  2,088.19 31.00%  $            1,440.85 N/A N/A
LCD300-38DF-X Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  2,819.06 31.00%  $            1,945.15 N/A N/A
LCD300-38DH-X Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  2,819.06 31.00%  $            1,945.15 N/A N/A
LCD300-38D-X Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  2,094.46 31.00%  $            1,445.18 N/A N/A
LCD350-00-X Copper Compression Lug, Long Blank Tongu PC B  $  2,241.24 31.00%  $            1,546.46 N/A N/A
LCD350-12EF-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,293.18 31.00%  $            2,272.29 N/A N/A
LCD350-12EH-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,293.18 31.00%  $            2,272.29 N/A N/A
LCD350-12E-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  2,439.39 31.00%  $            1,683.18 N/A N/A
LCD350-12F-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,025.65 31.00%  $            2,087.70 N/A N/A
LCD350-12H-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,025.65 31.00%  $            2,087.70 N/A N/A
LCD350-12-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  2,241.24 31.00%  $            1,546.46 N/A N/A
LCD350-14BF-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  2,793.26 31.00%  $            1,927.35 N/A N/A
LCD350-14BH-X Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  2,793.26 31.00%  $            1,927.35 N/A N/A
LCD350-14B-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  2,069.11 31.00%  $            1,427.69 N/A N/A
LCD350-38DF-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  2,793.26 31.00%  $            1,927.35 N/A N/A
LCD350-38DH-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  2,793.26 31.00%  $            1,927.35 N/A N/A
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LCD350-38D-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  2,069.11 31.00%  $            1,427.69 N/A N/A
LCD4/0-00-X Copper Compression Lug, Long Blank Tongu PC B  $  1,547.06 31.0%  $            1,067.47 N/A N/A
LCD4/0-12F-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,088.56 31.00%  $            1,441.11 N/A N/A
LCD4/0-12H-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,088.56 31.00%  $            1,441.11 N/A N/A
LCD4/0-12-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,547.06 31.00%  $            1,067.47 N/A N/A
LCD4/0-14BF-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,881.88 31.00%  $            1,298.50 N/A N/A
LCD4/0-14BH-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,881.88 31.00%  $            1,298.50 N/A N/A
LCD4/0-14B-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,393.99 31.00%  $               961.85 N/A N/A
LCD4/0-38DF-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,881.88 31.00%  $            1,298.50 N/A N/A
LCD4/0-38DH-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,881.88 31.00%  $            1,298.50 N/A N/A
LCD4/0-38D-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  1,393.99 31.00%  $               961.85 N/A N/A
LCD400-00-6 Copper Compression Lug, Long Blank Tongu PC B  $  2,288.00 31.00%  $            1,578.72 N/A N/A
LCD400-12-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  2,452.32 31.00%  $            1,692.10 N/A N/A
LCD400-12F-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  3,310.65 31.00%  $            2,284.35 N/A N/A
LCD400-12H-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  3,310.65 31.00%  $            2,284.35 N/A N/A
LCD400-38D-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  2,504.89 31.00%  $            1,728.37 N/A N/A
LCD400-38DF-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  3,381.62 31.00%  $            2,333.32 N/A N/A
LCD400-38DH-6 Copper Compression Lug, 2 Hole, 400 kcmi PC B  $  3,381.62 31.00%  $            2,333.32 N/A N/A
LCD4-10AF-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     925.32 31.00%  $               638.47 N/A N/A
LCD4-10AH-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     925.32 31.00%  $               638.47 N/A N/A
LCD4-10A-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     685.44 31.00%  $               472.95 N/A N/A
LCD4-10BF-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     925.32 31.00%  $               638.47 N/A N/A
LCD4-10BH-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     925.32 31.00%  $               638.47 N/A N/A
LCD4-10B-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     685.44 31.00%  $               472.95 N/A N/A
LCD4-14AF-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     889.72 31.00%  $               613.91 N/A N/A
LCD4-14AH-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     889.72 31.00%  $               613.91 N/A N/A
LCD4-14A-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     659.02 31.00%  $               454.72 N/A N/A
LCD4-14BF-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     889.72 31.00%  $               613.91 N/A N/A
LCD4-14BH-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     889.72 31.00%  $               613.91 N/A N/A
LCD4-14B-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     659.02 31.00%  $               454.72 N/A N/A
LCD4-14DF-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     889.72 31.00%  $               613.91 N/A N/A
LCD4-14DH-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     889.72 31.00%  $               613.91 N/A N/A
LCD4-14D-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     659.00 31.00%  $               454.71 N/A N/A
LCD4-38AD-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     659.00 31.00%  $               454.71 N/A N/A
LCD4-38DF-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     889.66 31.00%  $               613.87 N/A N/A
LCD4-38DH-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     889.66 31.00%  $               613.87 N/A N/A
LCD4-38D-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     659.00 31.00%  $               454.71 N/A N/A
LCD4-56C-L Copper Compression Lug, 2 Hole, #4 - #3 PC B  $     659.00 31.00%  $               454.71 N/A N/A
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LCD500-00-6 Copper Compression Lug, Long Blank Tongu PC B  $  3,175.76 31.00%  $            2,191.27 N/A N/A
LCD500-12-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  3,175.76 31.00%  $            2,191.27 N/A N/A
LCD500-12E-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  3,151.11 31.00%  $            2,174.27 N/A N/A
LCD500-12EF-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  4,254.01 31.00%  $            2,935.27 N/A N/A
LCD500-12EH-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  4,254.01 31.00%  $            2,935.27 N/A N/A
LCD500-12F-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  4,287.27 31.00%  $            2,958.22 N/A N/A
LCD500-12H-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  4,287.27 31.00%  $            2,958.22 N/A N/A
LCD500-14B-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  2,716.91 31.00%  $            1,874.67 N/A N/A
LCD500-14BF-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  3,667.82 31.00%  $            2,530.80 N/A N/A
LCD500-14BH-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  3,667.82 31.00%  $            2,530.80 N/A N/A
LCD500-38D-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  2,539.15 31.00%  $            1,752.01 N/A N/A
LCD500-38DF-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  3,427.87 31.00%  $            2,365.23 N/A N/A
LCD500-38DH-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  3,427.87 31.00%  $            2,365.23 N/A N/A
LCD600-00-6 Copper Compression Lug, Long Blank Tongu PC B  $  4,616.84 31.00%  $            3,185.62 N/A N/A
LCD600-12-6 Copper Compression Lug, 2 Hole, 600 kcmi PC B  $  4,616.84 31.00%  $            3,185.62 N/A N/A
LCD600-12F-6 Copper Compression Lug, 2 Hole, 600 kcmi PC B  $  6,232.76 31.00%  $            4,300.60 N/A N/A
LCD600-12H-6 Copper Compression Lug, 2 Hole, 600 kcmi PC B  $  6,232.76 31.00%  $            4,300.60 N/A N/A
LCD600-12UP-6 LCD600-12 UNPLATED LUG PC B  $  4,616.84 31.00%  $            3,185.62 N/A N/A
LCD600-38D-6 Copper Compression Lug, 2 Hole, 600 kcmi PC B  $  4,228.61 31.00%  $            2,917.74 N/A N/A
LCD600-38DF-6 Copper Compression Lug, 2 Hole, 600 kcmi PC B  $  5,708.63 31.00%  $            3,938.95 N/A N/A
LCD600-38DH-6 Copper Compression Lug, 2 Hole, 600 kcmi PC B  $  5,708.63 31.00%  $            3,938.95 N/A N/A
LCD6-10AF-D Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     764.65 31.00%  $               527.61 N/A N/A
LCD6-10AF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     804.88 31.00%  $               555.37 N/A N/A
LCD6-10AH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     804.88 31.00%  $               555.37 N/A N/A
LCD6-10A-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     596.20 31.00%  $               411.38 N/A N/A
LCD6-10BF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     804.93 31.00%  $               555.40 N/A N/A
LCD6-10BH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     804.93 31.00%  $               555.40 N/A N/A
LCD6-10B-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     596.20 31.00%  $               411.38 N/A N/A
LCD6-10DF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     804.85 31.00%  $               555.35 N/A N/A
LCD6-10DH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     804.85 31.00%  $               555.35 N/A N/A
LCD6-10D-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     596.20 31.00%  $               411.38 N/A N/A
LCD6-14A-D Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     596.20 31.00%  $               411.38 N/A N/A
LCD6-14AF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     804.88 31.00%  $               555.37 N/A N/A
LCD6-14AH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     804.88 31.00%  $               555.37 N/A N/A
LCD6-14A-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     596.20 31.00%  $               411.38 N/A N/A
LCD6-14BF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     804.88 31.00%  $               555.37 N/A N/A
LCD6-14BH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     804.88 31.00%  $               555.37 N/A N/A
LCD6-14B-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     596.20 31.00%  $               411.38 N/A N/A
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LCD6-14DF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     804.88 31.00%  $               555.37 N/A N/A
LCD6-14DH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     804.88 31.00%  $               555.37 N/A N/A
LCD6-14D-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     596.20 31.00%  $               411.38 N/A N/A
LCD6-14J-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     596.20 31.00%  $               411.38 N/A N/A
LCD6-38AD-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     605.76 31.00%  $               417.97 N/A N/A
LCD6-38DF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,065.28 31.00%  $               735.04 N/A N/A
LCD6-38DH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $  1,065.28 31.00%  $               735.04 N/A N/A
LCD6-38D-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     789.12 31.00%  $               544.49 N/A N/A
LCD6-56DF-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     812.28 31.00%  $               560.47 N/A N/A
LCD6-56DH-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     812.28 31.00%  $               560.47 N/A N/A
LCD6-56D-L Copper Compression Lug, 2 Hole, #6 AWG, PC B  $     596.20 31.00%  $               411.38 N/A N/A
LCD750-00-6 Copper Compression Lug, Long Blank Tongu PC B  $  4,933.50 31.00%  $            3,404.12 N/A N/A
LCD750-12-6 Copper Compression Lug, 2 Hole, 750 kcmi PC B  $  4,933.50 31.00%  $            3,404.12 N/A N/A
LCD750-12UP-6 LCD750-12 UNPLATED LUG PC B  $  4,933.50 31.00%  $            3,404.12 N/A N/A
LCD750-38D-6 Copper Compression Lug, 2 Hole, 750 kcmi PC B  $  4,965.83 31.00%  $            3,426.42 N/A N/A
LCD750-58G-6 Copper Compression Lug, 2 Hole, 750 kcmi PC B  $  4,965.83 31.00%  $            3,426.42 N/A N/A
LCD8-10AF-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     592.46 31.00%  $               408.80 N/A N/A
LCD8-10AH-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     592.46 31.00%  $               408.80 N/A N/A
LCD8-10A-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     438.87 31.00%  $               302.82 N/A N/A
LCD8-14AF-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     628.07 31.00%  $               433.37 N/A N/A
LCD8-14AH-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     628.07 31.00%  $               433.37 N/A N/A
LCD8-14A-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     465.25 31.00%  $               321.02 N/A N/A
LCD8-14BF-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     811.05 31.00%  $               559.62 N/A N/A
LCD8-14BH-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     811.05 31.00%  $               559.62 N/A N/A
LCD8-14B-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     600.79 31.00%  $               414.55 N/A N/A
LCD8-14DF-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     628.07 31.00%  $               433.37 N/A N/A
LCD8-14DH-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     628.07 31.00%  $               433.37 N/A N/A
LCD8-14D-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     465.25 31.00%  $               321.02 N/A N/A
LCD8-38AD-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     509.67 31.00%  $               351.67 N/A N/A
LCD8-38DF-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     647.10 31.00%  $               446.50 N/A N/A
LCD8-38DH-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     647.10 31.00%  $               446.50 N/A N/A
LCD8-38D-L Copper Compression Lug, 2 Hole, #8 AWG, PC B  $     479.35 31.00%  $               330.75 N/A N/A
LCDN1/0-14A-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,164.71 31.00%  $               803.65 N/A N/A
LCDN1/0-14B-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,119.90 31.00%  $               772.73 N/A N/A
LCDN1/0-14DF-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,572.37 31.00%  $            1,084.94 N/A N/A
LCDN1/0-14DH-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,107.12 31.00%  $               763.91 N/A N/A
LCDN1/0-14D-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,164.71 31.00%  $               803.65 N/A N/A
LCDN1/0-56DF-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,572.37 31.00%  $            1,084.94 N/A N/A

6241 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

LCDN1/0-56DH-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,107.12 31.00%  $               763.91 N/A N/A
LCDN1/0-56D-X Copper Compression Lug, 2 Hole, 1/0 AWG, PC B  $  1,164.71 31.00%  $               803.65 N/A N/A
LCDN1-14B-E Copper Compression Lug, 2 Hole, #1 AWG, PC B  $  1,059.72 31.00%  $               731.21 N/A N/A
LCDN2/0-14A-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,150.96 31.00%  $               794.16 N/A N/A
LCDN2/0-14D-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,150.96 31.00%  $               794.16 N/A N/A
LCDN2/0-56A-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,150.96 31.00%  $               794.16 N/A N/A
LCDN2/0-56D-X Copper Compression Lug, 2 Hole, 2/0 AWG, PC B  $  1,150.96 31.00%  $               794.16 N/A N/A
LCDN2-10B-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     877.66 31.00%  $               605.59 N/A N/A
LCDN2-14AF-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,184.87 31.00%  $               817.56 N/A N/A
LCDN2-14AH-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,184.87 31.00%  $               817.56 N/A N/A
LCDN2-14A-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     921.56 31.00%  $               635.88 N/A N/A
LCDN2-14B-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     877.66 31.00%  $               605.59 N/A N/A
LCDN2-14DF-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,184.87 31.00%  $               817.56 N/A N/A
LCDN2-14DH-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,184.87 31.00%  $               817.56 N/A N/A
LCDN2-14D-Q Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     877.66 31.00%  $               605.59 N/A N/A
LCDN350-38D-X Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  2,590.67 31.00%  $            1,787.56 N/A N/A
LCDN500-12D-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  3,406.20 31.00%  $            2,350.28 N/A N/A
LCDN500-38D-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  3,406.20 31.00%  $            2,350.28 N/A N/A
LCDN750-38D-6 Copper Compression Lug, 2 Hole, 750 kcmi PC B  $  5,713.57 31.00%  $            3,942.36 N/A N/A
LCDX1/0-12DF-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,426.05 31.00%  $               983.97 N/A N/A
LCDX1/0-12DH-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,426.05 31.00%  $               983.97 N/A N/A
LCDX1/0-12D-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,056.34 31.00%  $               728.87 N/A N/A
LCDX1/0-12F-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,426.05 31.00%  $               983.97 N/A N/A
LCDX1/0-12H-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,426.05 31.00%  $               983.97 N/A N/A
LCDX1/0-12-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,056.34 31.00%  $               728.87 N/A N/A
LCDX1/0-14AF-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,240.60 31.00%  $               856.01 N/A N/A
LCDX1/0-14AH-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,240.60 31.00%  $               856.01 N/A N/A
LCDX1/0-14A-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $     918.96 31.00%  $               634.08 N/A N/A
LCDX1/0-14BF-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,313.40 31.00%  $               906.25 N/A N/A
LCDX1/0-14BH-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,313.40 31.00%  $               906.25 N/A N/A
LCDX1/0-14B-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $     974.09 31.00%  $               672.12 N/A N/A
LCDX1/0-38DF-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,308.96 31.00%  $               903.18 N/A N/A
LCDX1/0-38DH-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,308.96 31.00%  $               903.18 N/A N/A
LCDX1/0-38D-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $     960.80 31.00%  $               662.95 N/A N/A
LCDX1/0-56BF-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,397.62 31.00%  $               964.36 N/A N/A
LCDX1/0-56BH-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,397.62 31.00%  $               964.36 N/A N/A
LCDX1/0-56B-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,035.28 31.00%  $               714.34 N/A N/A
LCDX1/0-56DF-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,397.62 31.00%  $               964.36 N/A N/A
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LCDX1/0-56DH-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,397.62 31.00%  $               964.36 N/A N/A
LCDX1/0-56D-X Copper Compression Lug, 2 Hole, 1/0 AWG PC B  $  1,035.28 31.00%  $               714.34 N/A N/A
LCDX1-12F-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  2,361.09 31.00%  $            1,629.15 N/A N/A
LCDX1-12H-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  2,361.09 31.00%  $            1,629.15 N/A N/A
LCDX1-12-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,748.98 31.00%  $            1,206.80 N/A N/A
LCDX1-14AF-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,003.85 31.00%  $               692.66 N/A N/A
LCDX1-14AH-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,003.85 31.00%  $               692.66 N/A N/A
LCDX1-14A-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $     743.57 31.00%  $               513.06 N/A N/A
LCDX1-14BF-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,003.85 31.00%  $               692.66 N/A N/A
LCDX1-14BH-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,003.85 31.00%  $               692.66 N/A N/A
LCDX1-14B-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $     743.57 31.00%  $               513.06 N/A N/A
LCDX1-14DF-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,003.85 31.00%  $               692.66 N/A N/A
LCDX1-14DH-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,003.85 31.00%  $               692.66 N/A N/A
LCDX1-14D-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $     743.57 31.00%  $               513.06 N/A N/A
LCDX1-38DF-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,652.19 31.00%  $            1,140.01 N/A N/A
LCDX1-38DH-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,652.19 31.00%  $            1,140.01 N/A N/A
LCDX1-38D-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,223.85 31.00%  $               844.46 N/A N/A
LCDX1-56DF-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,003.85 31.00%  $               692.66 N/A N/A
LCDX1-56DH-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $  1,003.85 31.00%  $               692.66 N/A N/A
LCDX1-56D-X Copper Compression Lug, 2 Hole, #1 AWG F PC B  $     743.57 31.00%  $               513.06 N/A N/A
LCDX2/0-12DF-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,794.74 31.00%  $            1,238.37 N/A N/A
LCDX2/0-12DH-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,794.74 31.00%  $            1,238.37 N/A N/A
LCDX2/0-12D-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,329.43 31.00%  $               917.31 N/A N/A
LCDX2/0-12F-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,648.92 31.00%  $            1,137.75 N/A N/A
LCDX2/0-12H-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,648.92 31.00%  $            1,137.75 N/A N/A
LCDX2/0-12-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,221.39 31.00%  $               842.76 N/A N/A
LCDX2/0-14AF-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,706.99 31.00%  $            1,177.82 N/A N/A
LCDX2/0-14AH-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,706.99 31.00%  $            1,177.82 N/A N/A
LCDX2/0-14A-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,264.43 31.00%  $               872.46 N/A N/A
LCDX2/0-14BF-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,706.99 31.00%  $            1,177.82 N/A N/A
LCDX2/0-14BH-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,706.99 31.00%  $            1,177.82 N/A N/A
LCDX2/0-14B-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,264.43 31.00%  $               872.46 N/A N/A
LCDX2/0-38DF-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,632.40 31.00%  $            1,126.36 N/A N/A
LCDX2/0-38DH-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,632.40 31.00%  $            1,126.36 N/A N/A
LCDX2/0-38D-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,209.19 31.00%  $               834.34 N/A N/A
LCDX2/0-56DF-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,719.45 31.00%  $            1,186.42 N/A N/A
LCDX2/0-56DH-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,719.45 31.00%  $            1,186.42 N/A N/A
LCDX2/0-56D-X Copper Compression Lug, 2 Hole, 2/0 AWG PC B  $  1,273.67 31.00%  $               878.83 N/A N/A
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LCDX2-12-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,362.19 31.00%  $               939.91 N/A N/A
LCDX2-12F-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,838.94 31.00%  $            1,268.87 N/A N/A
LCDX2-12H-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,838.94 31.00%  $            1,268.87 N/A N/A
LCDX2-14A-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $     972.44 31.00%  $               670.98 N/A N/A
LCDX2-14AF-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,312.78 31.00%  $               905.82 N/A N/A
LCDX2-14AH-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,312.78 31.00%  $               905.82 N/A N/A
LCDX2-14B-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $     999.80 31.00%  $               689.86 N/A N/A
LCDX2-14BF-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,349.73 31.00%  $               931.31 N/A N/A
LCDX2-14BH-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,349.73 31.00%  $               931.31 N/A N/A
LCDX2-14D-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,183.33 31.00%  $               816.50 N/A N/A
LCDX2-14DF-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,597.47 31.00%  $            1,102.25 N/A N/A
LCDX2-14DH-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,597.47 31.00%  $            1,102.25 N/A N/A
LCDX2-38D-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,015.20 31.00%  $               700.49 N/A N/A
LCDX2-38DF-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,370.54 31.00%  $               945.67 N/A N/A
LCDX2-38DH-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,370.54 31.00%  $               945.67 N/A N/A
LCDX250-12EF-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  3,201.58 31.00%  $            2,209.09 N/A N/A
LCDX250-12EH-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  3,201.58 31.00%  $            2,209.09 N/A N/A
LCDX250-12E-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,371.54 31.00%  $            1,636.36 N/A N/A
LCDX250-12F-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  1,941.38 31.00%  $            1,339.55 N/A N/A
LCDX250-12H-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  1,941.38 31.00%  $            1,339.55 N/A N/A
LCDX250-12-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,633.96 31.00%  $            1,817.43 N/A N/A
LCDX250-38DF-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,981.49 31.00%  $            2,057.23 N/A N/A
LCDX250-38DH-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,981.49 31.00%  $            2,057.23 N/A N/A
LCDX250-38D-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,208.52 31.00%  $            1,523.88 N/A N/A
LCDX250-38F-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  3,201.56 31.00%  $            2,209.08 N/A N/A
LCDX250-38H-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  3,201.56 31.00%  $            2,209.08 N/A N/A
LCDX250-38-X Copper Compression Lug, 2 Hole, 250 kcmi PC B  $  2,371.54 31.00%  $            1,636.36 N/A N/A
LCDX2-56D-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,183.33 31.00%  $               816.50 N/A N/A
LCDX2-56DF-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,597.47 31.00%  $            1,102.25 N/A N/A
LCDX2-56DH-E Copper Compression Lug, 2 Hole, #2 AWG F PC B  $  1,597.47 31.00%  $            1,102.25 N/A N/A
LCDX3/0-12F-X Copper Compression Lug, 2 Hole, 3/0 AWG PC B  $  2,326.50 31.00%  $            1,605.29 N/A N/A
LCDX3/0-12H-X Copper Compression Lug, 2 Hole, 3/0 AWG PC B  $  2,326.50 31.00%  $            1,605.29 N/A N/A
LCDX3/0-12-X Copper Compression Lug, 2 Hole, 3/0 AWG PC B  $  1,723.35 31.00%  $            1,189.11 N/A N/A
LCDX3/0-14AF-X Copper Compression Lug, 2 Hole, 3/0 AWG PC B  $  1,945.79 31.00%  $            1,342.60 N/A N/A
LCDX3/0-14AH-X Copper Compression Lug, 2 Hole, 3/0 AWG PC B  $  1,945.79 31.00%  $            1,342.60 N/A N/A
LCDX3/0-14A-X Copper Compression Lug, 2 Hole, 3/0 AWG PC B  $  1,441.33 31.00%  $               994.52 N/A N/A
LCDX3/0-38DF-X Copper Compression Lug, 2 Hole, 3/0 AWG PC B  $  1,928.18 31.00%  $            1,330.44 N/A N/A
LCDX3/0-38DH-X Copper Compression Lug, 2 Hole, 3/0 AWG PC B  $  1,928.18 31.00%  $            1,330.44 N/A N/A
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LCDX3/0-38D-X Copper Compression Lug, 2 Hole, 3/0 AWG PC B  $  1,428.27 31.00%  $               985.51 N/A N/A
LCDX3/0-56DF-X Copper Compression Lug, 2 Hole, 3/0 AWG PC B  $  1,945.79 31.00%  $            1,342.60 N/A N/A
LCDX3/0-56DH-X Copper Compression Lug, 2 Hole, 3/0 AWG PC B  $  1,945.79 31.00%  $            1,342.60 N/A N/A
LCDX3/0-56D-X Copper Compression Lug, 2 Hole, 3/0 AWG PC B  $  1,441.33 31.00%  $               994.52 N/A N/A
LCDX300-12-6 Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  3,102.83 31.00%  $            2,140.95 N/A N/A
LCDX300-12F-6 Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  4,188.78 31.00%  $            2,890.26 N/A N/A
LCDX300-12H-6 Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  4,188.78 31.00%  $            2,890.26 N/A N/A
LCDX300-38D-6 Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  2,427.08 31.00%  $            1,674.69 N/A N/A
LCDX300-38DF-6 Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  3,276.56 31.00%  $            2,260.83 N/A N/A
LCDX300-38DH-6 Copper Compression Lug, 2 Hole, 300 kcmi PC B  $  3,276.56 31.00%  $            2,260.83 N/A N/A
LCDX350-12-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,153.71 31.00%  $            2,176.06 N/A N/A
LCDX350-12E-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,202.67 31.00%  $            2,209.84 N/A N/A
LCDX350-12EF-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  4,323.58 31.00%  $            2,983.27 N/A N/A
LCDX350-12EH-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  4,323.58 31.00%  $            2,983.27 N/A N/A
LCDX350-12F-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  4,257.50 31.00%  $            2,937.68 N/A N/A
LCDX350-12H-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  4,257.50 31.00%  $            2,937.68 N/A N/A
LCDX350-38-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  2,961.42 31.00%  $            2,043.38 N/A N/A
LCDX350-38D-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  2,961.42 31.00%  $            2,043.38 N/A N/A
LCDX350-38DF-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,997.92 31.00%  $            2,758.56 N/A N/A
LCDX350-38DH-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,997.92 31.00%  $            2,758.56 N/A N/A
LCDX350-38F-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  4,355.29 31.00%  $            3,005.15 N/A N/A
LCDX350-38H-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  4,355.29 31.00%  $            3,005.15 N/A N/A
LCDX350-56D-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  2,961.42 31.00%  $            2,043.38 N/A N/A
LCDX4/0-12DF-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  2,087.01 31.00%  $            1,440.04 N/A N/A
LCDX4/0-12DH-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  2,087.01 31.00%  $            1,440.04 N/A N/A
LCDX4/0-12D-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  1,545.93 31.00%  $            1,066.69 N/A N/A
LCDX4/0-12EF-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  2,087.01 31.00%  $            1,440.04 N/A N/A
LCDX4/0-12EH-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  2,087.01 31.00%  $            1,440.04 N/A N/A
LCDX4/0-12E-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  1,545.93 31.00%  $            1,066.69 N/A N/A
LCDX4/0-12F-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  2,141.63 31.00%  $            1,477.72 N/A N/A
LCDX4/0-12H-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  2,141.63 31.00%  $            1,477.72 N/A N/A
LCDX4/0-12-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  1,586.41 31.00%  $            1,094.62 N/A N/A
LCDX4/0-14AF-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  2,047.85 31.00%  $            1,413.02 N/A N/A
LCDX4/0-14AH-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  2,047.85 31.00%  $            1,413.02 N/A N/A
LCDX4/0-14A-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  1,516.93 31.00%  $            1,046.68 N/A N/A
LCDX4/0-14BF-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  2,047.85 31.00%  $            1,413.02 N/A N/A
LCDX4/0-14BH-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  2,047.85 31.00%  $            1,413.02 N/A N/A
LCDX4/0-14B-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  1,516.93 31.00%  $            1,046.68 N/A N/A
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LCDX4/0-38DF-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  1,898.65 31.00%  $            1,310.07 N/A N/A
LCDX4/0-38DH-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  1,898.65 31.00%  $            1,310.07 N/A N/A
LCDX4/0-38D-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  1,406.15 31.00%  $               970.24 N/A N/A
LCDX4/0-56DF-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  2,047.85 31.00%  $            1,413.02 N/A N/A
LCDX4/0-56DH-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  2,047.85 31.00%  $            1,413.02 N/A N/A
LCDX4/0-56D-X Copper Compression Lug, 2 Hole, 4/0 AWG PC B  $  1,516.93 31.00%  $            1,046.68 N/A N/A
LCDX4-14AF-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $     912.78 31.00%  $               629.82 N/A N/A
LCDX4-14AH-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $     912.78 31.00%  $               629.82 N/A N/A
LCDX4-14A-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $     676.13 31.00%  $               466.53 N/A N/A
LCDX4-14BF-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $  1,004.03 31.00%  $               692.78 N/A N/A
LCDX4-14BH-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $  1,004.03 31.00%  $               692.78 N/A N/A
LCDX4-14B-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $     743.74 31.00%  $               513.18 N/A N/A
LCDX4-14DF-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $  1,004.03 31.00%  $               692.78 N/A N/A
LCDX4-14DH-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $  1,004.03 31.00%  $               692.78 N/A N/A
LCDX4-14D-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $     743.74 31.00%  $               513.18 N/A N/A
LCDX4-38DF-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $     922.46 31.00%  $               636.50 N/A N/A
LCDX4-38DH-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $     922.46 31.00%  $               636.50 N/A N/A
LCDX4-38D-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $     683.33 31.00%  $               471.50 N/A N/A
LCDX450-12-6 Copper Compression Lug, 2 Hole, 450 kcmi PC B  $  4,524.92 31.00%  $            3,122.19 N/A N/A
LCDX450-12F-6 Copper Compression Lug, 2 Hole, 450 kcmi PC B  $  6,108.65 31.00%  $            4,214.97 N/A N/A
LCDX450-12H-6 Copper Compression Lug, 2 Hole, 450 kcmi PC B  $  6,108.65 31.00%  $            4,214.97 N/A N/A
LCDX450-38D-6 Copper Compression Lug, 2 Hole, 450 kcmi PC B  $  3,861.33 31.00%  $            2,664.32 N/A N/A
LCDX450-38DF-6 Copper Compression Lug, 2 Hole, 450 kcmi PC B  $  5,212.79 31.00%  $            3,596.83 N/A N/A
LCDX450-38DH-6 Copper Compression Lug, 2 Hole, 450 kcmi PC B  $  5,212.79 31.00%  $            3,596.83 N/A N/A
LCDX4-56DF-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $     922.46 31.00%  $               636.50 N/A N/A
LCDX4-56DH-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $     922.46 31.00%  $               636.50 N/A N/A
LCDX4-56D-L Copper Compression Lug, 2 Hole, #4 AWG F PC B  $     683.33 31.00%  $               471.50 N/A N/A
LCDX500-12-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  4,582.98 31.00%  $            3,162.26 N/A N/A
LCDX500-12E-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  5,065.82 31.00%  $            3,495.42 N/A N/A
LCDX500-12EF-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  6,838.85 31.00%  $            4,718.81 N/A N/A
LCDX500-12EH-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  6,838.85 31.00%  $            4,718.81 N/A N/A
LCDX500-12F-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  6,187.04 31.00%  $            4,269.06 N/A N/A
LCDX500-12H-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  6,187.04 31.00%  $            4,269.06 N/A N/A
LCDX500-38D-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  4,214.21 31.00%  $            2,907.80 N/A N/A
LCDX500-38DF-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  5,689.17 31.00%  $            3,925.53 N/A N/A
LCDX500-38DH-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  5,689.17 31.00%  $            3,925.53 N/A N/A
LCDX500-56D-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  4,214.21 31.00%  $            2,907.80 N/A N/A
LCDX600-12-6 Copper Compression Lug, 2 Hole, 600 kcmi PC B  $  5,050.06 31.00%  $            3,484.54 N/A N/A
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LCDX600-12F-6 Copper Compression Lug, 2 Hole, 600 kcmi PC B  $  6,817.57 31.00%  $            4,704.12 N/A N/A
LCDX600-12H-6 Copper Compression Lug, 2 Hole, 600 kcmi PC B  $  6,817.57 31.00%  $            4,704.12 N/A N/A
LCDX6-10AF-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     828.83 31.00%  $               571.89 N/A N/A
LCDX6-10AH-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     828.83 31.00%  $               571.89 N/A N/A
LCDX6-10A-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     613.94 31.00%  $               423.62 N/A N/A
LCDX6-10BF-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     828.83 31.00%  $               571.89 N/A N/A
LCDX6-10BH-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     828.83 31.00%  $               571.89 N/A N/A
LCDX6-10B-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     613.94 31.00%  $               423.62 N/A N/A
LCDX6-10GF-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     828.83 31.00%  $               571.89 N/A N/A
LCDX6-10GH-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     828.83 31.00%  $               571.89 N/A N/A
LCDX6-10G-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     613.94 31.00%  $               423.62 N/A N/A
LCDX6-10PF-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     950.51 31.00%  $               655.85 N/A N/A
LCDX6-10PH-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     950.51 31.00%  $               655.85 N/A N/A
LCDX6-10P-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     704.06 31.00%  $               485.80 N/A N/A
LCDX6-14AF-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     870.83 31.00%  $               600.87 N/A N/A
LCDX6-14AH-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     794.21 31.00%  $               548.00 N/A N/A
LCDX6-14A-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     562.49 31.00%  $               388.12 N/A N/A
LCDX6-14BF-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     759.37 31.00%  $               523.97 N/A N/A
LCDX6-14BH-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     759.37 31.00%  $               523.97 N/A N/A
LCDX6-14B-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     618.72 31.00%  $               426.92 N/A N/A
LCDX6-14DF-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     835.28 31.00%  $               576.34 N/A N/A
LCDX6-14DH-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     835.28 31.00%  $               576.34 N/A N/A
LCDX6-14D-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     618.72 31.00%  $               426.92 N/A N/A
LCDX6-38DF-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     849.65 31.00%  $               586.26 N/A N/A
LCDX6-38DH-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     849.65 31.00%  $               586.26 N/A N/A
LCDX6-38D-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     629.37 31.00%  $               434.27 N/A N/A
LCDX650-12-6 Copper Compression Lug, 2 Hole, 646.4 kc PC B  $  6,239.32 31.00%  $            4,305.13 N/A N/A
LCDX650-12F-6 Copper Compression Lug, 2 Hole, 646.4 kc PC B  $  8,423.09 31.00%  $            5,811.93 N/A N/A
LCDX650-12H-6 Copper Compression Lug, 2 Hole, 646.4 kc PC B  $  8,423.09 31.00%  $            5,811.93 N/A N/A
LCDX650-38D-6 Copper Compression Lug, 2 Hole, 646.4 kc PC B  $  5,864.94 31.00%  $            4,046.81 N/A N/A
LCDX650-38DF-6 Copper Compression Lug, 2 Hole, 646.4 kc PC B  $  7,917.70 31.00%  $            5,463.21 N/A N/A
LCDX650-38DH-6 Copper Compression Lug, 2 Hole, 646.4 kc PC B  $  7,917.70 31.00%  $            5,463.21 N/A N/A
LCDX6-56DF-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $  1,229.37 31.00%  $               848.27 N/A N/A
LCDX6-56DH-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $  1,229.37 31.00%  $               848.27 N/A N/A
LCDX6-56D-L Copper Compression Lug, 2 Hole, #6 AWG F PC B  $     910.64 31.00%  $               628.34 N/A N/A
LCDX750-12-3 Copper Compression Lug, 2 Hole, 777.7 kc PC B  $  7,883.62 31.00%  $            5,439.70 N/A N/A
LCDX750-12E-3 Copper Compression Lug, 2 Hole, 777.7 kc PC B  $  7,425.60 31.00%  $            5,123.66 N/A N/A
LCDX750-12EF-3 Copper Compression Lug, 2 Hole, 777.7 kc PC B  $10,024.54 31.00%  $            6,916.93 N/A N/A
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LCDX750-12EH-3 Copper Compression Lug, 2 Hole, 777.7 kc PC B  $10,024.54 31.00%  $            6,916.93 N/A N/A
LCDX750-12F-3 Copper Compression Lug, 2 Hole, 777.7 kc PC B  $10,642.89 31.00%  $            7,343.59 N/A N/A
LCDX750-12G-3 Copper Compression Lug, 2 Hole, 777.7 kc PC B  $  7,883.62 31.00%  $            5,439.70 N/A N/A
LCDX750-12H-3 Copper Compression Lug, 2 Hole, 777.7 kc PC B  $10,642.89 31.00%  $            7,343.59 N/A N/A
LCDX750-38D-3 Copper Compression Lug, 2 Hole, 777.7 kc PC B  $  7,543.59 31.00%  $            5,205.08 N/A N/A
LCDX750-38DF-3 Copper Compression Lug, 2 Hole, 777.7 kc PC B  $10,183.86 31.00%  $            7,026.86 N/A N/A
LCDX750-38DH-3 Copper Compression Lug, 2 Hole, 777.7 kc PC B  $10,183.85 31.00%  $            7,026.86 N/A N/A
LCDX750-58G-3 Copper Compression Lug, 2 Hole, 777.7 kc PC B  $  8,662.11 31.00%  $            5,976.86 N/A N/A
LCDX8-10AF-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     592.49 31.00%  $               408.82 N/A N/A
LCDX8-10AH-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     592.49 31.00%  $               408.82 N/A N/A
LCDX8-10A-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     438.87 31.00%  $               302.82 N/A N/A
LCDX8-14AF-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     628.03 31.00%  $               433.34 N/A N/A
LCDX8-14AH-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     628.03 31.00%  $               433.34 N/A N/A
LCDX8-14A-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     465.25 31.00%  $               321.02 N/A N/A
LCDX8-14BF-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     628.03 31.00%  $               433.34 N/A N/A
LCDX8-14BH-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     628.03 31.00%  $               433.34 N/A N/A
LCDX8-14B-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     465.25 31.00%  $               321.02 N/A N/A
LCDX8-14DF-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     628.03 31.00%  $               433.34 N/A N/A
LCDX8-14DH-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     628.03 31.00%  $               433.34 N/A N/A
LCDX8-14D-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     465.25 31.00%  $               321.02 N/A N/A
LCDX8-38DF-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     647.06 31.00%  $               446.47 N/A N/A
LCDX8-38DH-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     647.06 31.00%  $               446.47 N/A N/A
LCDX8-38D-L Copper Compression Lug, 2 Hole, #8 AWG F PC B  $     479.34 31.00%  $               330.74 N/A N/A
LCDXN2-14A-E Copper Compression Lug, 2 Hole, #2 AWG, PC B  $     965.42 31.00%  $               666.14 N/A N/A
LCDXN2-14AF-E Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,229.56 31.0%  $               848.40 N/A N/A
LCDXN2-14AH-E Copper Compression Lug, 2 Hole, #2 AWG, PC B  $  1,229.56 31.00%  $               848.40 N/A N/A
LCDXN350-38D-6 Copper Compression Lug, 2 Hole, 350 kcmi PC B  $  3,701.80 31.00%  $            2,554.24 N/A N/A
LCDXN4/0-38D-X Copper Compression Lug, 2 Hole, 4/0 AWG, PC B  $  2,337.41 31.00%  $            1,612.81 N/A N/A
LCDXN500-12-6 Copper Compression Lug, 2 Hole, Narrow T PC B  $  7,430.31 31.00%  $            5,126.91 N/A N/A
LCDXN500-38D-6 Copper Compression Lug, 2 Hole, 500 kcmi PC B  $  5,009.96 31.00%  $            3,456.87 N/A N/A
LCDXN750-12-3 Copper Compression Lug, 2 Hole, 777.7 kc PC B  $10,605.85 31.00%  $            7,318.04 N/A N/A
LCDXN750-38D-3 Copper Compression Lug, 2 Hole, 777.7 kc PC B  $  8,484.69 31.00%  $            5,854.44 N/A N/A
LCDXN750-38DF-3 Copper Compression Lug, 2 Hole, 777.7 kc PC B  $11,454.34 31.00%  $            7,903.49 N/A N/A
LCDXN750-38DH-3 Copper Compression Lug, 2 Hole, 777.7 kc PC B  $11,454.34 31.00%  $            7,903.49 N/A N/A
LCMA10-10-C Copper Compression Metric Lug, 1 Hole, 1 PC B  $     132.78 31.0%  $                 91.62 N/A N/A
LCMA10-10F-C Copper Compression Metric Lug, 1 Hole, S PC B  $     179.25 31.00%  $               123.68 N/A N/A
LCMA10-10H-C Copper Compression Metric Lug, 1 Hole, S PC B  $     179.25 31.00%  $               123.68 N/A N/A
LCMA10-5-C Copper Compression Metric Lug, 1 Hole, 1 PC B  $     259.02 31.00%  $               178.72 N/A N/A
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LCMA10-5F-C Copper Compression Metric Lug, 1 Hole, S PC B  $     349.68 31.00%  $               241.28 N/A N/A
LCMA10-5H-C Copper Compression Metric Lug, 1 Hole, S PC B  $     349.68 31.00%  $               241.28 N/A N/A
LCMA10-6-C Copper Compression Metric Lug, 1 Hole, 1 PC B  $     106.89 31.00%  $                 73.75 N/A N/A
LCMA10-6F-C Copper Compression Metric Lug, 1 Hole, S PC B  $     144.30 31.00%  $                 99.57 N/A N/A
LCMA10-6H-C Copper Compression Metric Lug, 1 Hole, S PC B  $     144.30 31.00%  $                 99.57 N/A N/A
LCMA10-8-C Copper Compression Metric Lug, 1 Hole, 1 PC B  $     106.89 31.00%  $                 73.75 N/A N/A
LCMA10-8F-C Copper Compression Metric Lug, 1 Hole, S PC B  $     144.30 31.00%  $                 99.57 N/A N/A
LCMA10-8H-C Copper Compression Metric Lug, 1 Hole, S PC B  $     144.30 31.00%  $                 99.57 N/A N/A
LCMA120-10F-L Copper Compression Metric Lug, 1 Hole, S PC B  $  2,058.57 31.00%  $            1,420.41 N/A N/A
LCMA120-10H-L Copper Compression Metric Lug, 1 Hole, S PC B  $  2,058.57 31.00%  $            1,420.41 N/A N/A
LCMA120-10-L Copper Compression Metric Lug, 1 Hole, 1 PC B  $  1,524.87 31.00%  $            1,052.16 N/A N/A
LCMA120-12F-L Copper Compression Metric Lug, 1 Hole, S PC B  $  2,058.57 31.00%  $            1,420.41 N/A N/A
LCMA120-12H-L Copper Compression Metric Lug, 1 Hole, S PC B  $  2,058.57 31.00%  $            1,420.41 N/A N/A
LCMA120-12-L Copper Compression Metric Lug, 1 Hole, 1 PC B  $  1,524.87 31.00%  $            1,052.16 N/A N/A
LCMA120-16F-L Copper Compression Metric Lug, 1 Hole, S PC B  $  1,960.54 31.00%  $            1,352.77 N/A N/A
LCMA120-16H-L Copper Compression Metric Lug, 1 Hole, S PC B  $  1,960.54 31.00%  $            1,352.77 N/A N/A
LCMA120-16-L Copper Compression Metric Lug, 1 Hole, 1 PC B  $  1,452.25 31.00%  $            1,002.05 N/A N/A
LCMA120-8F-L Copper Compression Metric Lug, 1 Hole, S PC B  $  1,960.54 31.00%  $            1,352.77 N/A N/A
LCMA120-8H-L Copper Compression Metric Lug, 1 Hole, S PC B  $  1,960.54 31.00%  $            1,352.77 N/A N/A
LCMA120-8-L Copper Compression Metric Lug, 1 Hole, 1 PC B  $  1,452.25 31.00%  $            1,002.05 N/A N/A
LCMA150-10F-X Copper Compression Metric Lug, 1 Hole, S PC B  $  2,570.54 31.00%  $            1,773.67 N/A N/A
LCMA150-10H-X Copper Compression Metric Lug, 1 Hole, S PC B  $  2,570.54 31.00%  $            1,773.67 N/A N/A
LCMA150-10-X Copper Compression Metric Lug, 1 Hole, 1 PC B  $  1,904.10 31.00%  $            1,313.83 N/A N/A
LCMA150-12F-X Copper Compression Metric Lug, 1 Hole, S PC B  $  2,570.54 31.00%  $            1,773.67 N/A N/A
LCMA150-12H-X Copper Compression Metric Lug, 1 Hole, S PC B  $  2,570.54 31.00%  $            1,773.67 N/A N/A
LCMA150-12-X Copper Compression Metric Lug, 1 Hole, 1 PC B  $  1,904.10 31.00%  $            1,313.83 N/A N/A
LCMA150-16F-X Copper Compression Metric Lug, 1 Hole, S PC B  $  2,448.10 31.00%  $            1,689.19 N/A N/A
LCMA150-16H-X Copper Compression Metric Lug, 1 Hole, S PC B  $  2,448.10 31.00%  $            1,689.19 N/A N/A
LCMA150-16-X Copper Compression Metric Lug, 1 Hole, 1 PC B  $  1,813.41 31.00%  $            1,251.25 N/A N/A
LCMA150-20F-X Copper Compression Metric Lug, 1 Hole, S PC B  $  2,812.18 31.00%  $            1,940.40 N/A N/A
LCMA150-20H-X Copper Compression Metric Lug, 1 Hole, S PC B  $  2,812.18 31.00%  $            1,940.40 N/A N/A
LCMA150-20-X Copper Compression Metric Lug, 1 Hole, 1 PC B  $  2,083.10 31.00%  $            1,437.34 N/A N/A
LCMA150-8F-X Copper Compression Metric Lug, 1 Hole, S PC B  $  2,448.10 31.00%  $            1,689.19 N/A N/A
LCMA150-8H-X Copper Compression Metric Lug, 1 Hole, S PC B  $  2,448.10 31.00%  $            1,689.19 N/A N/A
LCMA150-8-X Copper Compression Metric Lug, 1 Hole, 1 PC B  $  1,813.41 31.00%  $            1,251.25 N/A N/A
LCMA16-10-C Copper Compression Metric Lug, 1 Hole, 1 PC B  $     158.32 31.00%  $               109.24 N/A N/A
LCMA16-10F-C Copper Compression Metric Lug, 1 Hole, S PC B  $     213.73 31.00%  $               147.47 N/A N/A
LCMA16-10H-C Copper Compression Metric Lug, 1 Hole, S PC B  $     213.73 31.00%  $               147.47 N/A N/A
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LCMA16-5-C Copper Compression Metric Lug, 1 Hole, 1 PC B  $     135.88 31.00%  $                 93.76 N/A N/A
LCMA16-5F-C Copper Compression Metric Lug, 1 Hole, S PC B  $     183.44 31.00%  $               126.57 N/A N/A
LCMA16-5H-C Copper Compression Metric Lug, 1 Hole, S PC B  $     183.44 31.00%  $               126.57 N/A N/A
LCMA16-6-C Copper Compression Metric Lug, 1 Hole, 1 PC B  $     132.85 31.00%  $                 91.67 N/A N/A
LCMA16-6F-C Copper Compression Metric Lug, 1 Hole, S PC B  $     179.35 31.00%  $               123.75 N/A N/A
LCMA16-6H-C Copper Compression Metric Lug, 1 Hole, S PC B  $     179.35 31.00%  $               123.75 N/A N/A
LCMA16-8-C Copper Compression Metric Lug, 1 Hole, 1 PC B  $     143.82 31.00%  $                 99.24 N/A N/A
LCMA16-8H-C Copper Compression Metric Lug, 1 Hole, S PC B  $     194.15 31.00%  $               133.96 N/A N/A
LCMA185-10F-X Copper Compression Metric Lug, 1 Hole, S PC B  $  2,759.74 31.00%  $            1,904.22 N/A N/A
LCMA185-10H-X Copper Compression Metric Lug, 1 Hole, S PC B  $  2,759.74 31.00%  $            1,904.22 N/A N/A
LCMA185-10-X Copper Compression Metric Lug, 1 Hole, 1 PC B  $  2,044.26 31.00%  $            1,410.54 N/A N/A
LCMA185-12F-X Copper Compression Metric Lug, 1 Hole, S PC B  $  3,348.86 31.00%  $            2,310.71 N/A N/A
LCMA185-12H-X Copper Compression Metric Lug, 1 Hole, S PC B  $  3,348.86 31.00%  $            2,310.71 N/A N/A
LCMA185-12-X Copper Compression Metric Lug, 1 Hole, 1 PC B  $  2,480.64 31.00%  $            1,711.64 N/A N/A
LCMA185-16F-X Copper Compression Metric Lug, 1 Hole, S PC B  $  3,572.63 31.00%  $            2,465.11 N/A N/A
LCMA185-16H-X Copper Compression Metric Lug, 1 Hole, S PC B  $  3,572.63 31.00%  $            2,465.11 N/A N/A
LCMA185-16-X Copper Compression Metric Lug, 1 Hole, 1 PC B  $  2,646.39 31.00%  $            1,826.01 N/A N/A
LCMA185-20F-X Copper Compression Metric Lug, 1 Hole, S PC B  $  3,799.15 31.00%  $            2,621.41 N/A N/A
LCMA185-20H-X Copper Compression Metric Lug, 1 Hole, S PC B  $  3,799.15 31.00%  $            2,621.41 N/A N/A
LCMA185-20-X Copper Compression Metric Lug, 1 Hole, 1 PC B  $  2,814.18 31.00%  $            1,941.78 N/A N/A
LCMA240-10F-X Copper Compression Metric Lug, 1 Hole, S PC B  $  3,263.22 31.00%  $            2,251.62 N/A N/A
LCMA240-10H-X Copper Compression Metric Lug, 1 Hole, S PC B  $  3,263.22 31.00%  $            2,251.62 N/A N/A
LCMA240-10-X Copper Compression Metric Lug, 1 Hole, 2 PC B  $  2,417.20 31.00%  $            1,667.87 N/A N/A
LCMA240-12F-X Copper Compression Metric Lug, 1 Hole, S PC B  $  4,697.42 31.00%  $            3,241.22 N/A N/A
LCMA240-12H-X Copper Compression Metric Lug, 1 Hole, S PC B  $  4,697.42 31.00%  $            3,241.22 N/A N/A
LCMA240-12-X Copper Compression Metric Lug, 1 Hole, 2 PC B  $  3,479.58 31.00%  $            2,400.91 N/A N/A
LCMA240-16F-X Copper Compression Metric Lug, 1 Hole, S PC B  $  3,263.22 31.00%  $            2,251.62 N/A N/A
LCMA240-16H-X Copper Compression Metric Lug, 1 Hole, S PC B  $  3,263.22 31.00%  $            2,251.62 N/A N/A
LCMA240-16-X Copper Compression Metric Lug, 1 Hole, 2 PC B  $  2,417.20 31.00%  $            1,667.87 N/A N/A
LCMA240-20F-X Copper Compression Metric Lug, 1 Hole, S PC B  $  5,322.97 31.00%  $            3,672.85 N/A N/A
LCMA240-20H-X Copper Compression Metric Lug, 1 Hole, S PC B  $  5,322.97 31.00%  $            3,672.85 N/A N/A
LCMA240-20-X Copper Compression Metric Lug, 1 Hole, 2 PC B  $  3,942.94 31.00%  $            2,720.63 N/A N/A
LCMA25-10-C Copper Compression Metric Lug, 1 Hole, 2 PC B  $     214.04 31.0%  $               147.69 N/A N/A
LCMA25-10F-C Copper Compression Metric Lug, 1 Hole, S PC B  $     288.96 31.00%  $               199.38 N/A N/A
LCMA25-10H-C Copper Compression Metric Lug, 1 Hole, S PC B  $     288.96 31.00%  $               199.38 N/A N/A
LCMA25-6-C Copper Compression Metric Lug, 1 Hole, 2 PC B  $     180.82 31.00%  $               124.77 N/A N/A
LCMA25-6F-C Copper Compression Metric Lug, 1 Hole, S PC B  $     244.12 31.00%  $               168.44 N/A N/A
LCMA25-6H-C Copper Compression Metric Lug, 1 Hole, S PC B  $     244.12 31.00%  $               168.44 N/A N/A
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LCMA25-8-C Copper Compression Metric Lug, 1 Hole, 2 PC B  $     188.67 31.00%  $               130.18 N/A N/A
LCMA25-8F-C Copper Compression Metric Lug, 1 Hole, S PC B  $     254.71 31.00%  $               175.75 N/A N/A
LCMA25-8H-C Copper Compression Metric Lug, 1 Hole, S PC B  $     254.71 31.00%  $               175.75 N/A N/A
LCMA300-10-5 Copper Compression Metric Lug, 1 Hole, 3 PC B  $  4,336.20 31.00%  $            2,991.98 N/A N/A
LCMA300-10F-5 Copper Compression Metric Lug, 1 Hole, S PC B  $  5,853.88 31.00%  $            4,039.18 N/A N/A
LCMA300-10H-5 Copper Compression Metric Lug, 1 Hole, S PC B  $  5,853.88 31.00%  $            4,039.18 N/A N/A
LCMA300-12-5 Copper Compression Metric Lug, 1 Hole, 3 PC B  $  4,336.20 31.00%  $            2,991.98 N/A N/A
LCMA300-12F-5 Copper Compression Metric Lug, 1 Hole, S PC B  $  5,853.88 31.00%  $            4,039.18 N/A N/A
LCMA300-12H-5 Copper Compression Metric Lug, 1 Hole, S PC B  $  5,853.88 31.00%  $            4,039.18 N/A N/A
LCMA300-16-5 Copper Compression Metric Lug, 1 Hole, 3 PC B  $  5,339.52 31.00%  $            3,684.27 N/A N/A
LCMA300-16F-5 Copper Compression Metric Lug, 1 Hole, S PC B  $  7,208.36 31.00%  $            4,973.77 N/A N/A
LCMA300-16H-5 Copper Compression Metric Lug, 1 Hole, S PC B  $  7,208.36 31.00%  $            4,973.77 N/A N/A
LCMA300-20-5 Copper Compression Metric Lug, 1 Hole, 3 PC B  $  5,735.62 31.00%  $            3,957.58 N/A N/A
LCMA300-20F-5 Copper Compression Metric Lug, 1 Hole, S PC B  $  7,743.08 31.00%  $            5,342.73 N/A N/A
LCMA300-20H-5 Copper Compression Metric Lug, 1 Hole, S PC B  $  7,743.08 31.00%  $            5,342.73 N/A N/A
LCMA35-10-C Copper Compression Metric Lug, 1 Hole, 3 PC B  $     336.49 31.00%  $               232.18 N/A N/A
LCMA35-10F-C Copper Compression Metric Lug, 1 Hole, S PC B  $     454.27 31.00%  $               313.45 N/A N/A
LCMA35-10H-C Copper Compression Metric Lug, 1 Hole, S PC B  $     454.27 31.00%  $               313.45 N/A N/A
LCMA35-12-C Copper Compression Metric Lug, 1 Hole, 3 PC B  $     364.65 31.0%  $               251.61 N/A N/A
LCMA35-12F-C Copper Compression Metric Lug, 1 Hole, S PC B  $     492.28 31.00%  $               339.67 N/A N/A
LCMA35-12H-C Copper Compression Metric Lug, 1 Hole, S PC B  $     492.28 31.00%  $               339.67 N/A N/A
LCMA35-6-C Copper Compression Metric Lug, 1 Hole, 3 PC B  $     288.86 31.00%  $               199.31 N/A N/A
LCMA35-6F-C Copper Compression Metric Lug, 1 Hole, S PC B  $     389.96 31.00%  $               269.07 N/A N/A
LCMA35-6H-C Copper Compression Metric Lug, 1 Hole, S PC B  $     389.96 31.00%  $               269.07 N/A N/A
LCMA35-8-C Copper Compression Metric Lug, 1 Hole, 3 PC B  $     490.48 31.00%  $               338.43 N/A N/A
LCMA35-8F-C Copper Compression Metric Lug, 1 Hole, S PC B  $     662.15 31.00%  $               456.88 N/A N/A
LCMA35-8H-C Copper Compression Metric Lug, 1 Hole, S PC B  $     662.15 31.00%  $               456.88 N/A N/A
LCMA400-12-5 Copper Compression Metric Lug, 1 Hole, 4 PC B  $  8,333.70 31.00%  $            5,750.25 N/A N/A
LCMA400-16-5 Copper Compression Metric Lug, 1 Hole, 4 PC B  $  8,333.70 31.00%  $            5,750.25 N/A N/A
LCMA400-20-5 Copper Compression Metric Lug, 1 Hole, 4 PC B  $  8,868.30 31.00%  $            6,119.13 N/A N/A
LCMA500-00-1 Copper Compression Metric Lug, Blank Ton PC B  $13,616.65 31.00%  $            9,395.49 N/A N/A
LCMA500-12-1 Copper Compression Metric Lug, 1 Hole, 5 PC B  $11,464.34 31.00%  $            7,910.39 N/A N/A
LCMA500-16-1 Copper Compression Metric Lug, 1 Hole, 5 PC B  $11,464.34 31.00%  $            7,910.39 N/A N/A
LCMA500-20-1 Copper Compression Metric Lug, 1 Hole, 5 PC B  $10,975.21 31.00%  $            7,572.89 N/A N/A
LCMA50-10F-L Copper Compression Metric Lug, 1 Hole, S PC B  $     594.17 31.00%  $               409.98 N/A N/A
LCMA50-10H-L Copper Compression Metric Lug, 1 Hole, S PC B  $     594.17 31.00%  $               409.98 N/A N/A
LCMA50-10-L Copper Compression Metric Lug, 1 Hole, 5 PC B  $     440.13 31.00%  $               303.69 N/A N/A
LCMA50-12F-L Copper Compression Metric Lug, 1 Hole, S PC B  $     633.19 31.00%  $               436.90 N/A N/A
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LCMA50-12H-L Copper Compression Metric Lug, 1 Hole, S PC B  $     633.19 31.00%  $               436.90 N/A N/A
LCMA50-12-L Copper Compression Metric Lug, 1 Hole, 5 PC B  $     469.03 31.00%  $               323.63 N/A N/A
LCMA50-6F-L Copper Compression Metric Lug, 1 Hole, S PC B  $  1,083.60 31.00%  $               747.68 N/A N/A
LCMA50-6H-L Copper Compression Metric Lug, 1 Hole, S PC B  $     389.96 31.00%  $               269.07 N/A N/A
LCMA50-6-L Copper Compression Metric Lug, 1 Hole, 5 PC B  $     802.66 31.00%  $               553.84 N/A N/A
LCMA50-8F-L Copper Compression Metric Lug, 1 Hole, S PC B  $     555.71 31.00%  $               383.44 N/A N/A
LCMA50-8H-L Copper Compression Metric Lug, 1 Hole, S PC B  $     555.71 31.00%  $               383.44 N/A N/A
LCMA50-8-L Copper Compression Metric Lug, 1 Hole, 5 PC B  $     411.64 31.00%  $               284.03 N/A N/A
LCMA630-00-1 Copper Compression Metric Lug, Blank Ton PC B  $16,738.92 31.00%  $          11,549.85 N/A N/A
LCMA630-16-1 Copper Compression Metric Lug, 1 Hole, 6 PC B  $14,594.98 31.00%  $          10,070.54 N/A N/A
LCMA630-20-1 Copper Compression Metric Lug, 1 Hole, 6 PC B  $12,997.54 31.00%  $            8,968.30 N/A N/A
LCMA6-5-C Copper Compression Metric Lug, 1 Hole, 4 PC B  $       77.19 31.0%  $                 53.26 N/A N/A
LCMA6-6-C Copper Compression Metric Lug, 1 Hole, 4 PC B  $       75.30 31.00%  $                 51.96 N/A N/A
LCMA6-8-C Copper Compression Metric Lug, 1 Hole, 4 PC B  $       82.60 31.0%  $                 56.99 N/A N/A
LCMA70-10F-L Copper Compression Metric Lug, 1 Hole, S PC B  $     804.13 31.00%  $               554.85 N/A N/A
LCMA70-10H-L Copper Compression Metric Lug, 1 Hole, S PC B  $     804.13 31.00%  $               554.85 N/A N/A
LCMA70-10-L Copper Compression Metric Lug, 1 Hole, 7 PC B  $     595.65 31.00%  $               411.00 N/A N/A
LCMA70-12F-L Copper Compression Metric Lug, 1 Hole, S PC B  $     849.65 31.00%  $               586.26 N/A N/A
LCMA70-12H-L Copper Compression Metric Lug, 1 Hole, S PC B  $     849.65 31.00%  $               586.26 N/A N/A
LCMA70-12-L Copper Compression Metric Lug, 1 Hole, 7 PC B  $     629.37 31.00%  $               434.27 N/A N/A
LCMA70-6F-L Copper Compression Metric Lug, 1 Hole, S PC B  $     760.57 31.00%  $               524.79 N/A N/A
LCMA70-6H-L Copper Compression Metric Lug, 1 Hole, S PC B  $     760.57 31.00%  $               524.79 N/A N/A
LCMA70-6-L Copper Compression Metric Lug, 1 Hole, 7 PC B  $     563.39 31.00%  $               388.74 N/A N/A
LCMA70-8F-L Copper Compression Metric Lug, 1 Hole, S PC B  $     755.93 31.00%  $               521.59 N/A N/A
LCMA70-8H-L Copper Compression Metric Lug, 1 Hole, S PC B  $     755.93 31.00%  $               521.59 N/A N/A
LCMA70-8-L Copper Compression Metric Lug, 1 Hole, 7 PC B  $     559.95 31.00%  $               386.37 N/A N/A
LCMA95-10F-L Copper Compression Metric Lug, 1 Hole, S PC B  $  1,560.22 31.00%  $            1,076.55 N/A N/A
LCMA95-10H-L Copper Compression Metric Lug, 1 Hole, S PC B  $  1,560.22 31.00%  $            1,076.55 N/A N/A
LCMA95-10-L Copper Compression Metric Lug, 1 Hole, 9 PC B  $  1,155.71 31.00%  $               797.44 N/A N/A
LCMA95-12F-L Copper Compression Metric Lug, 1 Hole, S PC B  $  1,485.91 31.00%  $            1,025.28 N/A N/A
LCMA95-12H-L Copper Compression Metric Lug, 1 Hole, S PC B  $  1,485.91 31.00%  $            1,025.28 N/A N/A
LCMA95-12-L Copper Compression Metric Lug, 1 Hole, 9 PC B  $  1,100.67 31.00%  $               759.46 N/A N/A
LCMA95-16F-L Copper Compression Metric Lug, 1 Hole, S PC B  $  1,520.96 31.00%  $            1,049.46 N/A N/A
LCMA95-16H-L Copper Compression Metric Lug, 1 Hole, S PC B  $  1,520.96 31.00%  $            1,049.46 N/A N/A
LCMA95-16-L Copper Compression Metric Lug, 1 Hole, 9 PC B  $  1,126.64 31.00%  $               777.38 N/A N/A
LCMA95-8F-L Copper Compression Metric Lug, 1 Hole, S PC B  $  1,560.22 31.00%  $            1,076.55 N/A N/A
LCMA95-8H-L Copper Compression Metric Lug, 1 Hole, S PC B  $  1,560.22 31.00%  $            1,076.55 N/A N/A
LCMA95-8-L Copper Compression Metric Lug, 1 Hole, 9 PC B  $  1,155.71 31.00%  $               797.44 N/A N/A
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LCMAX10-10-C Copper Compression Metric Lug, 1 Hole, 1 PC B  $     132.78 31.00%  $                 91.62 N/A N/A
LCMAX10-5-C Copper Compression Metric Lug, 1 Hole, 1 PC B  $     259.02 31.00%  $               178.72 N/A N/A
LCMAX10-6-C Copper Compression Metric Lug, 1 Hole, 1 PC B  $     106.89 31.00%  $                 73.75 N/A N/A
LCMAX10-8-C Copper Compression Metric Lug, 1 Hole, 1 PC B  $     117.53 31.00%  $                 81.10 N/A N/A
LCMAX120-10-L Copper Compression Metric Lug, 1 Hole, 1 PC B  $  1,916.37 31.00%  $            1,322.30 N/A N/A
LCMAX120-12-L Copper Compression Metric Lug, 1 Hole, 1 PC B  $  1,904.10 31.00%  $            1,313.83 N/A N/A
LCMAX120-16-L Copper Compression Metric Lug, 1 Hole, 1 PC B  $  1,813.41 31.00%  $            1,251.25 N/A N/A
LCMAX120-8-L Copper Compression Metric Lug, 1 Hole, 1 PC B  $  1,916.37 31.00%  $            1,322.30 N/A N/A
LCMAX150-10-X Copper Compression Metric Lug, 1 Hole, 1 PC B  $  2,044.26 31.00%  $            1,410.54 N/A N/A
LCMAX150-12-X Copper Compression Metric Lug, 1 Hole, 1 PC B  $  2,480.64 31.00%  $            1,711.64 N/A N/A
LCMAX150-16-X Copper Compression Metric Lug, 1 Hole, 1 PC B  $  2,646.39 31.00%  $            1,826.01 N/A N/A
LCMAX150-20-X Copper Compression Metric Lug, 1 Hole, 1 PC B  $  2,789.43 31.00%  $            1,924.71 N/A N/A
LCMAX150-8-X Copper Compression Metric Lug, 1 Hole, 1 PC B  $  2,044.26 31.00%  $            1,410.54 N/A N/A
LCMAX16-10-C Copper Compression Metric Lug, 1 Hole, 1 PC B  $     158.32 31.00%  $               109.24 N/A N/A
LCMAX16-5-C Copper Compression Metric Lug, 1 Hole, 1 PC B  $     135.88 31.00%  $                 93.76 N/A N/A
LCMAX16-6-C Copper Compression Metric Lug, 1 Hole, 1 PC B  $     132.85 31.00%  $                 91.67 N/A N/A
LCMAX16-8-C Copper Compression Metric Lug, 1 Hole, 1 PC B  $     143.82 31.00%  $                 99.24 N/A N/A
LCMAX185-10-X Copper Compression Metric Lug, 1 Hole, 1 PC B  $  2,417.20 31.00%  $            1,667.87 N/A N/A
LCMAX185-12-X Copper Compression Metric Lug, 1 Hole, 1 PC B  $  3,479.58 31.00%  $            2,400.91 N/A N/A
LCMAX185-16-X Copper Compression Metric Lug, 1 Hole, 1 PC B  $  2,417.20 31.00%  $            1,667.87 N/A N/A
LCMAX185-20-X Copper Compression Metric Lug, 1 Hole, 1 PC B  $  2,417.20 31.00%  $            1,667.87 N/A N/A
LCMAX240-10-X Copper Compression Metric Lug, 1 Hole, 2 PC B  $  4,336.20 31.00%  $            2,991.98 N/A N/A
LCMAX240-12-X Copper Compression Metric Lug, 1 Hole, 2 PC B  $  4,336.20 31.00%  $            2,991.98 N/A N/A
LCMAX240-16-X Copper Compression Metric Lug, 1 Hole, 2 PC B  $  5,339.52 31.00%  $            3,684.27 N/A N/A
LCMAX240-20-X Copper Compression Metric Lug, 1 Hole, 2 PC B  $  5,351.85 31.00%  $            3,692.78 N/A N/A
LCMAX25-10-C Copper Compression Metric Lug, 1 Hole, 2 PC B  $     336.49 31.00%  $               232.18 N/A N/A
LCMAX25-6-C Copper Compression Metric Lug, 1 Hole, 2 PC B  $     288.86 31.00%  $               199.31 N/A N/A
LCMAX25-8-C Copper Compression Metric Lug, 1 Hole, 2 PC B  $     490.48 31.00%  $               338.43 N/A N/A
LCMAX300-10-5 Copper Compression Metric Lug, 1 Hole, 3 PC B  $  8,333.70 31.00%  $            5,750.25 N/A N/A
LCMAX300-10F-5 Copper Compression Metric Lug, 1 Hole, S PC B  $11,250.50 31.00%  $            7,762.85 N/A N/A
LCMAX300-10H-5 Copper Compression Metric Lug, 1 Hole, S PC B  $11,250.50 31.00%  $            7,762.85 N/A N/A
LCMAX300-12-5 Copper Compression Metric Lug, 1 Hole, 3 PC B  $  8,333.70 31.00%  $            5,750.25 N/A N/A
LCMAX300-12F-5 Copper Compression Metric Lug, 1 Hole, S PC B  $11,250.50 31.00%  $            7,762.85 N/A N/A
LCMAX300-12H-5 Copper Compression Metric Lug, 1 Hole, S PC B  $11,250.50 31.00%  $            7,762.85 N/A N/A
LCMAX300-16-5 Copper Compression Metric Lug, 1 Hole, 3 PC B  $  8,333.70 31.00%  $            5,750.25 N/A N/A
LCMAX300-16F-5 Copper Compression Metric Lug, 1 Hole, S PC B  $11,250.50 31.00%  $            7,762.85 N/A N/A
LCMAX300-16H-5 Copper Compression Metric Lug, 1 Hole, S PC B  $11,250.50 31.00%  $            7,762.85 N/A N/A
LCMAX300-20-5 Copper Compression Metric Lug, 1 Hole, 3 PC B  $  8,333.70 31.00%  $            5,750.25 N/A N/A
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LCMAX300-20F-5 Copper Compression Metric Lug, 1 Hole, S PC B  $11,250.50 31.00%  $            7,762.85 N/A N/A
LCMAX300-20H-5 Copper Compression Metric Lug, 1 Hole, S PC B  $11,250.50 31.00%  $            7,762.85 N/A N/A
LCMAX35-10-C Copper Compression Metric Lug, 1 Hole, 3 PC B  $     440.13 31.00%  $               303.69 N/A N/A
LCMAX35-12-C Copper Compression Metric Lug, 1 Hole, 3 PC B  $     469.03 31.00%  $               323.63 N/A N/A
LCMAX35-6-C Copper Compression Metric Lug, 1 Hole, 3 PC B  $     408.05 31.00%  $               281.55 N/A N/A
LCMAX35-8-C Copper Compression Metric Lug, 1 Hole, 3 PC B  $     411.64 31.00%  $               284.03 N/A N/A
LCMAX50-10-L Copper Compression Metric Lug, 1 Hole, 5 PC B  $     595.65 31.00%  $               411.00 N/A N/A
LCMAX50-12-L Copper Compression Metric Lug, 1 Hole, 5 PC B  $     629.37 31.00%  $               434.27 N/A N/A
LCMAX50-6-L Copper Compression Metric Lug, 1 Hole, 5 PC B  $     563.39 31.00%  $               388.74 N/A N/A
LCMAX50-8-L Copper Compression Metric Lug, 1 Hole, 5 PC B  $     559.95 31.00%  $               386.37 N/A N/A
LCMAX6-5-C Copper Compression Metric Lug, 1 Hole, 4 PC B  $       77.19 31.00%  $                 53.26 N/A N/A
LCMAX6-6-C Copper Compression Metric Lug, 1 Hole, 4 PC B  $       75.30 31.00%  $                 51.96 N/A N/A
LCMAX70-10-L Copper Compression Metric Lug, 1 Hole, 7 PC B  $  1,155.71 31.00%  $               797.44 N/A N/A
LCMAX70-12-L Copper Compression Metric Lug, 1 Hole, 7 PC B  $  1,100.67 31.00%  $               759.46 N/A N/A
LCMAX70-6-L Copper Compression Metric Lug, 1 Hole, 7 PC B  $  1,155.71 31.00%  $               797.44 N/A N/A
LCMAX70-8-L Copper Compression Metric Lug, 1 Hole, 7 PC B  $  1,155.71 31.00%  $               797.44 N/A N/A
LCMAX95-10-L Copper Compression Metric Lug, 1 Hole, 9 PC B  $  1,524.87 31.00%  $            1,052.16 N/A N/A
LCMAX95-12-L Copper Compression Metric Lug, 1 Hole, 9 PC B  $  1,524.87 31.00%  $            1,052.16 N/A N/A
LCMAX95-16-L Copper Compression Metric Lug, 1 Hole, 9 PC B  $  1,452.25 31.00%  $            1,002.05 N/A N/A
LCMAX95-8-L Copper Compression Metric Lug, 1 Hole, 9 PC B  $  1,452.25 31.00%  $            1,002.05 N/A N/A
LCMB10-10-L Copper Compression Metric Lug, 1 Hole, L PC B  $     248.93 31.00%  $               171.76 N/A N/A
LCMB10-5-L Copper Compression Metric Lug, 1 Hole, L PC B  $     490.46 31.00%  $               338.42 N/A N/A
LCMB10-6-L Copper Compression Metric Lug, 1 Hole, L PC B  $     202.53 31.00%  $               139.75 N/A N/A
LCMB10-8-L Copper Compression Metric Lug, 1 Hole, L PC B  $     211.28 31.00%  $               145.78 N/A N/A
LCMB120-10-X Copper Compression Metric Lug, 1 Hole, L PC B  $  2,060.42 31.00%  $            1,421.69 N/A N/A
LCMB120-12-X Copper Compression Metric Lug, 1 Hole, L PC B  $  2,071.08 31.00%  $            1,429.05 N/A N/A
LCMB120-16-X Copper Compression Metric Lug, 1 Hole, L PC B  $  1,986.86 31.00%  $            1,370.93 N/A N/A
LCMB120-8-X Copper Compression Metric Lug, 1 Hole, L PC B  $  1,956.83 31.00%  $            1,350.21 N/A N/A
LCMB150-10-X Copper Compression Metric Lug, 1 Hole, L PC B  $  2,846.56 31.00%  $            1,964.13 N/A N/A
LCMB150-12-X Copper Compression Metric Lug, 1 Hole, L PC B  $  2,863.89 31.00%  $            1,976.08 N/A N/A
LCMB150-16-X Copper Compression Metric Lug, 1 Hole, L PC B  $  2,751.62 31.00%  $            1,898.62 N/A N/A
LCMB150-20-X Copper Compression Metric Lug, 1 Hole, L PC B  $  3,154.94 31.00%  $            2,176.91 N/A N/A
LCMB150-8-X Copper Compression Metric Lug, 1 Hole, L PC B  $  2,701.70 31.00%  $            1,864.17 N/A N/A
LCMB16-10-L Copper Compression Metric Lug, 1 Hole, L PC B  $     282.74 31.00%  $               195.09 N/A N/A
LCMB16-5-L Copper Compression Metric Lug, 1 Hole, L PC B  $     240.18 31.00%  $               165.72 N/A N/A
LCMB16-6-L Copper Compression Metric Lug, 1 Hole, L PC B  $     234.63 31.00%  $               161.89 N/A N/A
LCMB16-8-L Copper Compression Metric Lug, 1 Hole, L PC B  $     260.45 31.00%  $               179.71 N/A N/A
LCMB185-10-X Copper Compression Metric Lug, 1 Hole, L PC B  $  2,938.42 31.00%  $            2,027.51 N/A N/A

6254 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

LCMB185-12-X Copper Compression Metric Lug, 1 Hole, L PC B  $  3,580.81 31.00%  $            2,470.76 N/A N/A
LCMB185-16-X Copper Compression Metric Lug, 1 Hole, L PC B  $  3,847.90 31.00%  $            2,655.05 N/A N/A
LCMB185-20-X Copper Compression Metric Lug, 1 Hole, L PC B  $  4,060.93 31.00%  $            2,802.04 N/A N/A
LCMB240-10-6 Copper Compression Metric Lug, 1 Hole, L PC B  $  3,418.76 31.00%  $            2,358.94 N/A N/A
LCMB240-12-6 Copper Compression Metric Lug, 1 Hole, L PC B  $  4,936.82 31.00%  $            3,406.41 N/A N/A
LCMB240-16-6 Copper Compression Metric Lug, 1 Hole, L PC B  $  3,449.43 31.00%  $            2,380.11 N/A N/A
LCMB240-20-6 Copper Compression Metric Lug, 1 Hole, L PC B  $  5,667.68 31.00%  $            3,910.70 N/A N/A
LCMB25-10-L Copper Compression Metric Lug, 1 Hole, L PC B  $     341.93 31.00%  $               235.93 N/A N/A
LCMB25-6-L Copper Compression Metric Lug, 1 Hole, L PC B  $     347.25 31.00%  $               239.60 N/A N/A
LCMB25-8-L Copper Compression Metric Lug, 1 Hole, L PC B  $     296.20 31.00%  $               204.38 N/A N/A
LCMB300-10-6 Copper Compression Metric Lug, 1 Hole, L PC B  $  5,790.00 31.00%  $            3,995.10 N/A N/A
LCMB300-12-6 Copper Compression Metric Lug, 1 Hole, L PC B  $  5,800.74 31.00%  $            4,002.51 N/A N/A
LCMB300-16-6 Copper Compression Metric Lug, 1 Hole, L PC B  $  7,168.05 31.00%  $            4,945.95 N/A N/A
LCMB300-20-6 Copper Compression Metric Lug, 1 Hole, L PC B  $  7,726.88 31.00%  $            5,331.55 N/A N/A
LCMB35-10-Q Copper Compression Metric Lug, 1 Hole, L PC B  $     554.51 31.00%  $               382.61 N/A N/A
LCMB35-12-Q Copper Compression Metric Lug, 1 Hole, L PC B  $     565.51 31.00%  $               390.20 N/A N/A
LCMB35-6-Q Copper Compression Metric Lug, 1 Hole, L PC B  $     466.15 31.00%  $               321.64 N/A N/A
LCMB35-8-Q Copper Compression Metric Lug, 1 Hole, L PC B  $     789.93 31.00%  $               545.05 N/A N/A
LCMB400-12-6 Copper Compression Metric Lug, 1 Hole, L PC B  $10,441.19 31.00%  $            7,204.42 N/A N/A
LCMB400-16-6 Copper Compression Metric Lug, 1 Hole, L PC B  $10,457.58 31.00%  $            7,215.73 N/A N/A
LCMB400-20-6 Copper Compression Metric Lug, 1 Hole, L PC B  $11,123.61 31.00%  $            7,675.29 N/A N/A
LCMB500-12-3 Copper Compression Metric Lug, 1 Hole, L PC B  $14,386.23 31.00%  $            9,926.50 N/A N/A
LCMB500-16-3 Copper Compression Metric Lug, 1 Hole, L PC B  $14,401.72 31.00%  $            9,937.19 N/A N/A
LCMB500-20-3 Copper Compression Metric Lug, 1 Hole, L PC B  $13,807.98 31.00%  $            9,527.51 N/A N/A
LCMB50-10-E Copper Compression Metric Lug, 1 Hole, L PC B  $     705.66 31.00%  $               486.91 N/A N/A
LCMB50-12-E Copper Compression Metric Lug, 1 Hole, L PC B  $     771.60 31.00%  $               532.40 N/A N/A
LCMB50-6-E Copper Compression Metric Lug, 1 Hole, L PC B  $  1,245.86 31.00%  $               859.64 N/A N/A
LCMB50-8-E Copper Compression Metric Lug, 1 Hole, L PC B  $     650.72 31.00%  $               449.00 N/A N/A
LCMB630-16-3 Copper Compression Metric Lug, 1 Hole, L PC B  $17,793.98 31.00%  $          12,277.85 N/A N/A
LCMB630-20-3 Copper Compression Metric Lug, 1 Hole, L PC B  $15,858.64 31.00%  $          10,942.46 N/A N/A
LCMB70-10-X Copper Compression Metric Lug, 1 Hole, L PC B  $     861.03 31.00%  $               594.11 N/A N/A
LCMB70-12-X Copper Compression Metric Lug, 1 Hole, L PC B  $     924.42 31.00%  $               637.85 N/A N/A
LCMB70-8-X Copper Compression Metric Lug, 1 Hole, L PC B  $     803.33 31.00%  $               554.30 N/A N/A
LCMB95-10-X Copper Compression Metric Lug, 1 Hole, L PC B  $  1,688.59 31.00%  $            1,165.13 N/A N/A
LCMB95-12-X Copper Compression Metric Lug, 1 Hole, L PC B  $  1,619.83 31.00%  $            1,117.68 N/A N/A
LCMB95-16-X Copper Compression Metric Lug, 1 Hole, L PC B  $  1,683.32 31.00%  $            1,161.49 N/A N/A
LCMB95-8-X Copper Compression Metric Lug, 1 Hole, L PC B  $  1,681.28 31.00%  $            1,160.08 N/A N/A
LCMBX300-10-6 Copper Compression Metric Lug, 1 Hole, L PC B  $  8,815.22 31.00%  $            6,082.50 N/A N/A

6255 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

LCMBX300-12-6 Copper Compression Metric Lug, 1 Hole, L PC B  $  8,849.88 31.00%  $            6,106.42 N/A N/A
LCMBX300-16-6 Copper Compression Metric Lug, 1 Hole, L PC B  $10,975.75 31.00%  $            7,573.27 N/A N/A
LCMBX300-20-6 Copper Compression Metric Lug, 1 Hole, L PC B  $11,870.87 31.00%  $            8,190.90 N/A N/A
LCMC10-00-L Copper Compression Metric Lug, 2 Hole, B PC B  $     912.71 31.00%  $               629.77 N/A N/A
LCMC10-8-L Copper Compression Metric Lug, 2 Hole, L PC B  $     278.76 31.00%  $               192.34 N/A N/A
LCMC120-00-X Copper Compression Metric Lug, 2 Hole, B PC B  $  3,329.65 31.00%  $            2,297.46 N/A N/A
LCMC120-12-X Copper Compression Metric Lug, 2 Hole, L PC B  $  3,046.67 31.00%  $            2,102.20 N/A N/A
LCMC120-14-X Copper Compression Metric Lug, 2 Hole, L PC B  $  2,977.02 31.00%  $            2,054.14 N/A N/A
LCMC150-00-X Copper Compression Metric Lug, 2 Hole, B PC B  $  4,974.67 31.00%  $            3,432.52 N/A N/A
LCMC150-12-X Copper Compression Metric Lug, 2 Hole, L PC B  $  3,981.98 31.00%  $            2,747.57 N/A N/A
LCMC150-14-X Copper Compression Metric Lug, 2 Hole, L PC B  $  3,970.15 31.00%  $            2,739.40 N/A N/A
LCMC16-00-L Copper Compression Metric Lug, 2 Hole, B PC B  $     465.08 31.00%  $               320.91 N/A N/A
LCMC16-8-L Copper Compression Metric Lug, 2 Hole, L PC B  $     417.80 31.00%  $               288.28 N/A N/A
LCMC185-00-X Copper Compression Metric Lug, 2 Hole, B PC B  $  6,329.68 31.00%  $            4,367.48 N/A N/A
LCMC185-12-X Copper Compression Metric Lug, 2 Hole, L PC B  $  4,981.12 31.00%  $            3,436.97 N/A N/A
LCMC185-14-X Copper Compression Metric Lug, 2 Hole, L PC B  $  5,729.64 31.00%  $            3,953.45 N/A N/A
LCMC240-00-6 Copper Compression Metric Lug, 2 Hole, B PC B  $  8,401.09 31.00%  $            5,796.75 N/A N/A
LCMC240-12-6 Copper Compression Metric Lug, 2 Hole, L PC B  $  6,610.66 31.00%  $            4,561.36 N/A N/A
LCMC240-14-6 Copper Compression Metric Lug, 2 Hole, L PC B  $  4,652.56 31.00%  $            3,210.27 N/A N/A
LCMC25-00-L Copper Compression Metric Lug, 2 Hole, B PC B  $     833.88 31.00%  $               575.38 N/A N/A
LCMC25-10-L Copper Compression Metric Lug, 2 Hole, L PC B  $     560.10 31.00%  $               386.47 N/A N/A
LCMC25-12-L Copper Compression Metric Lug, 2 Hole, L PC B  $     746.49 31.00%  $               515.08 N/A N/A
LCMC25-8-L Copper Compression Metric Lug, 2 Hole, L PC B  $     488.17 31.00%  $               336.84 N/A N/A
LCMC300-00-6 Copper Compression Metric Lug, 2 Hole, B PC B  $11,112.53 31.00%  $            7,667.65 N/A N/A
LCMC300-12-6 Copper Compression Metric Lug, 2 Hole, L PC B  $  7,681.19 31.00%  $            5,300.02 N/A N/A
LCMC300-14-6 Copper Compression Metric Lug, 2 Hole, L PC B  $  9,545.81 31.00%  $            6,586.61 N/A N/A
LCMC35-00-Q Copper Compression Metric Lug, 2 Hole, B PC B  $  1,388.84 31.00%  $               958.30 N/A N/A
LCMC35-10-Q Copper Compression Metric Lug, 2 Hole, L PC B  $     884.57 31.00%  $               610.35 N/A N/A
LCMC35-12-Q Copper Compression Metric Lug, 2 Hole, L PC B  $     869.54 31.00%  $               599.98 N/A N/A
LCMC400-00-6 Copper Compression Metric Lug, 2 Hole, B PC B  $14,611.71 31.00%  $          10,082.08 N/A N/A
LCMC400-12-6 Copper Compression Metric Lug, 2 Hole, L PC B  $13,775.50 31.00%  $            9,505.10 N/A N/A
LCMC400-14-6 Copper Compression Metric Lug, 2 Hole, L PC B  $15,054.51 31.00%  $          10,387.61 N/A N/A
LCMC400-16-6 Copper Compression Metric Lug, 2 Hole, L PC B  $13,680.27 31.00%  $            9,439.39 N/A N/A
LCMC500-00-3 Copper Compression Metric Lug, 2 Hole, B PC B  $19,092.95 31.00%  $          13,174.14 N/A N/A
LCMC50-00-E Copper Compression Metric Lug, 2 Hole, B PC B  $  1,278.22 31.00%  $               881.97 N/A N/A
LCMC500-12-3 Copper Compression Metric Lug, 2 Hole, L PC B  $18,351.68 31.00%  $          12,662.66 N/A N/A
LCMC500-14-3 Copper Compression Metric Lug, 2 Hole, L PC B  $17,937.63 31.00%  $          12,376.96 N/A N/A
LCMC500-16-3 Copper Compression Metric Lug, 2 Hole, L PC B  $18,246.83 31.00%  $          12,590.31 N/A N/A
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LCMC50-10-E Copper Compression Metric Lug, 2 Hole, L PC B  $  1,095.54 31.00%  $               755.92 N/A N/A
LCMC50-12-E Copper Compression Metric Lug, 2 Hole, L PC B  $  1,172.70 31.00%  $               809.16 N/A N/A
LCMC630-00-3 Copper Compression Metric Lug, 2 Hole, B PC B  $23,200.51 31.00%  $          16,008.35 N/A N/A
LCMC630-12-3 Copper Compression Metric Lug, 2 Hole, L PC B  $22,671.43 31.00%  $          15,643.29 N/A N/A
LCMC630-14-3 Copper Compression Metric Lug, 2 Hole, L PC B  $22,501.94 31.00%  $          15,526.34 N/A N/A
LCMC630-16-3 Copper Compression Metric Lug, 2 Hole, L PC B  $22,309.83 31.00%  $          15,393.78 N/A N/A
LCMC70-00-X Copper Compression Metric Lug, 2 Hole, B PC B  $  1,575.73 31.00%  $            1,087.25 N/A N/A
LCMC70-10-X Copper Compression Metric Lug, 2 Hole, L PC B  $  1,319.25 31.00%  $               910.28 N/A N/A
LCMC70-12-X Copper Compression Metric Lug, 2 Hole, L PC B  $  1,398.23 31.00%  $               964.78 N/A N/A
LCMC95-00-X Copper Compression Metric Lug, 2 Hole, B PC B  $  2,839.81 31.00%  $            1,959.47 N/A N/A
LCMC95-12-X Copper Compression Metric Lug, 2 Hole, L PC B  $  2,373.61 31.00%  $            1,637.79 N/A N/A
LCMC95-14-X Copper Compression Metric Lug, 2 Hole, L PC B  $  2,504.59 31.00%  $            1,728.17 N/A N/A
LCMCX300-00-6 Copper Compression Metric Lug, 2 Hole, B PC B  $16,537.55 31.00%  $          11,410.91 N/A N/A
LCMCX300-12-6 Copper Compression Metric Lug, 2 Hole, L PC B  $11,502.29 31.00%  $            7,936.58 N/A N/A
LCMCX300-14-6 Copper Compression Metric Lug, 2 Hole, L PC B  $14,328.11 31.00%  $            9,886.40 N/A N/A
LCMD10-00-Q Copper Compression Metric Lug, Blank Ton PC B  $     494.02 31.00%  $               340.87 N/A N/A
LCMD10-6CD-Q Copper Compression Metric Lug, 2 Hole, 1 PC B  $     191.93 31.00%  $               132.43 N/A N/A
LCMD10-8-Q Copper Compression Metric Lug, 2 Hole, 1 PC B  $     265.68 31.00%  $               183.32 N/A N/A
LCMD120-00-X Copper Compression Metric Lug, Blank Ton PC B  $  3,121.98 31.00%  $            2,154.17 N/A N/A
LCMD120-10CD-X Copper Compression Metric Lug, 2 Hole, 1 PC B  $  2,370.14 31.00%  $            1,635.40 N/A N/A
LCMD120-12-X Copper Compression Metric Lug, 2 Hole, 1 PC B  $  2,875.32 31.00%  $            1,983.97 N/A N/A
LCMD120-14-X Copper Compression Metric Lug, 2 Hole, 1 PC B  $  2,795.95 31.00%  $            1,929.21 N/A N/A
LCMD150-00-X Copper Compression Metric Lug, Blank Ton PC B  $  4,285.47 31.00%  $            2,956.97 N/A N/A
LCMD150-10CD-X Copper Compression Metric Lug, 2 Hole, 1 PC B  $  2,909.34 31.00%  $            2,007.44 N/A N/A
LCMD150-12-X Copper Compression Metric Lug, 2 Hole, 1 PC B  $  3,478.93 31.00%  $            2,400.46 N/A N/A
LCMD150-14-X Copper Compression Metric Lug, 2 Hole, 1 PC B  $  3,473.90 31.00%  $            2,396.99 N/A N/A
LCMD16-00-Q Copper Compression Metric Lug, Blank Ton PC B  $     420.43 31.00%  $               290.10 N/A N/A
LCMD16-6CD-Q Copper Compression Metric Lug, 2 Hole, 1 PC B  $     244.24 31.00%  $               168.53 N/A N/A
LCMD16-8-Q Copper Compression Metric Lug, 2 Hole, 1 PC B  $     343.79 31.00%  $               237.22 N/A N/A
LCMD185-00-X Copper Compression Metric Lug, Blank Ton PC B  $  5,397.88 31.00%  $            3,724.54 N/A N/A
LCMD185-10CD-X Copper Compression Metric Lug, 2 Hole, 1 PC B  $  3,094.15 31.00%  $            2,134.96 N/A N/A
LCMD185-12-X Copper Compression Metric Lug, 2 Hole, 1 PC B  $  4,459.30 31.00%  $            3,076.92 N/A N/A
LCMD185-14-X Copper Compression Metric Lug, 2 Hole, 1 PC B  $  5,019.40 31.00%  $            3,463.39 N/A N/A
LCMD240-00-5 Copper Compression Metric Lug, Blank Ton PC B  $  7,406.63 31.00%  $            5,110.57 N/A N/A
LCMD240-10CD-5 Copper Compression Metric Lug, 2 Hole, 2 PC B  $  3,539.99 31.00%  $            2,442.59 N/A N/A
LCMD240-12-5 Copper Compression Metric Lug, 2 Hole, 2 PC B  $  5,932.24 31.00%  $            4,093.25 N/A N/A
LCMD240-14-5 Copper Compression Metric Lug, 2 Hole, 2 PC B  $  4,158.48 31.00%  $            2,869.35 N/A N/A
LCMD25-00-Q Copper Compression Metric Lug, Blank Ton PC B  $     792.45 31.00%  $               546.79 N/A N/A
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LCMD25-10-Q Copper Compression Metric Lug, 2 Hole, 2 PC B  $     483.65 31.00%  $               333.72 N/A N/A
LCMD25-12-Q Copper Compression Metric Lug, 2 Hole, 2 PC B  $     671.57 31.00%  $               463.38 N/A N/A
LCMD25-8CD-Q Copper Compression Metric Lug, 2 Hole, 2 PC B  $     316.42 31.00%  $               218.33 N/A N/A
LCMD25-8-Q Copper Compression Metric Lug, 2 Hole, 2 PC B  $     426.11 31.00%  $               294.02 N/A N/A
LCMD300-00-5 Copper Compression Metric Lug, Blank Ton PC B  $  9,914.48 31.00%  $            6,840.99 N/A N/A
LCMD300-12-5 Copper Compression Metric Lug, 2 Hole, 3 PC B  $  7,104.63 31.00%  $            4,902.19 N/A N/A
LCMD300-14-5 Copper Compression Metric Lug, 2 Hole, 3 PC B  $  8,805.14 31.00%  $            6,075.55 N/A N/A
LCMD35-00-Q Copper Compression Metric Lug, Blank Ton PC B  $     929.54 31.00%  $               641.38 N/A N/A
LCMD35-10-Q Copper Compression Metric Lug, 2 Hole, 3 PC B  $     770.33 31.00%  $               531.53 N/A N/A
LCMD35-12-Q Copper Compression Metric Lug, 2 Hole, 3 PC B  $     765.44 31.00%  $               528.15 N/A N/A
LCMD35-8CD-Q Copper Compression Metric Lug, 2 Hole, 3 PC B  $     851.91 31.00%  $               587.82 N/A N/A
LCMD400-00-5 Copper Compression Metric Lug, Blank Ton PC B  $15,047.89 31.00%  $          10,383.04 N/A N/A
LCMD400-12-5 Copper Compression Metric Lug, 2 Hole, 4 PC B  $13,477.94 31.00%  $            9,299.78 N/A N/A
LCMD400-14-5 Copper Compression Metric Lug, 2 Hole, 4 PC B  $13,542.17 31.00%  $            9,344.10 N/A N/A
LCMD400-16-5 Copper Compression Metric Lug, 2 Hole, 4 PC B  $13,339.86 31.00%  $            9,204.50 N/A N/A
LCMD500-00-1 Copper Compression Metric Lug, Blank Ton PC B  $17,141.11 31.00%  $          11,827.37 N/A N/A
LCMD50-00-X Copper Compression Metric Lug, Blank Ton PC B  $  1,127.80 31.00%  $               778.18 N/A N/A
LCMD500-12-1 Copper Compression Metric Lug, 2 Hole, 5 PC B  $17,783.68 31.00%  $          12,270.74 N/A N/A
LCMD500-14-1 Copper Compression Metric Lug, 2 Hole, 5 PC B  $17,836.59 31.00%  $          12,307.25 N/A N/A
LCMD500-16-1 Copper Compression Metric Lug, 2 Hole, 5 PC B  $17,633.86 31.00%  $          12,167.36 N/A N/A
LCMD50-10CD-X Copper Compression Metric Lug, 2 Hole, 5 PC B  $     768.44 31.00%  $               530.22 N/A N/A
LCMD50-10-X Copper Compression Metric Lug, 2 Hole, 5 PC B  $     989.52 31.00%  $               682.77 N/A N/A
LCMD50-12-X Copper Compression Metric Lug, 2 Hole, 5 PC B  $  1,063.49 31.00%  $               733.81 N/A N/A
LCMD630-00-1 Copper Compression Metric Lug, Blank Ton PC B  $19,691.29 31.00%  $          13,586.99 N/A N/A
LCMD630-12-1 Copper Compression Metric Lug, 2 Hole, 6 PC B  $22,474.29 31.00%  $          15,507.26 N/A N/A
LCMD630-14-1 Copper Compression Metric Lug, 2 Hole, 6 PC B  $22,286.29 31.00%  $          15,377.54 N/A N/A
LCMD630-16-1 Copper Compression Metric Lug, 2 Hole, 6 PC B  $22,073.22 31.00%  $          15,230.52 N/A N/A
LCMD6-5CD-Q Copper Compression Metric Lug, 2 Hole, 4 PC B  $     152.67 31.0%  $               105.34 N/A N/A
LCMD70-00-X Copper Compression Metric Lug, Blank Ton PC B  $  1,514.73 31.00%  $            1,045.16 N/A N/A
LCMD70-10CD-X Copper Compression Metric Lug, 2 Hole, 7 PC B  $     978.61 31.00%  $               675.24 N/A N/A
LCMD70-10-X Copper Compression Metric Lug, 2 Hole, 7 PC B  $  1,244.30 31.00%  $               858.57 N/A N/A
LCMD70-12-X Copper Compression Metric Lug, 2 Hole, 7 PC B  $  1,303.49 31.00%  $               899.41 N/A N/A
LCMD95-00-X Copper Compression Metric Lug, Blank Ton PC B  $  2,547.24 31.00%  $            1,757.60 N/A N/A
LCMD95-10CD-X Copper Compression Metric Lug, 2 Hole, 9 PC B  $  1,839.65 31.00%  $            1,269.36 N/A N/A
LCMD95-12-X Copper Compression Metric Lug, 2 Hole, 9 PC B  $  2,136.85 31.00%  $            1,474.43 N/A N/A
LCMD95-14-X Copper Compression Metric Lug, 2 Hole, 9 PC B  $  2,236.41 31.00%  $            1,543.12 N/A N/A
LCMDN120-1023-X Copper Compression Metric Lug, 2 Hole, 1 PC B  $  4,292.46 31.0%  $            2,961.80 N/A N/A
LCMDN150-1023-X Copper Compression Metric Lug, 2 Hole, 1 PC B  $  5,193.43 31.0%  $            3,583.47 N/A N/A
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LCMDX10-00-Q Copper Compression Metric Lug, Blank Ton PC B  $     361.53 31.00%  $               249.46 N/A N/A
LCMDX10-6CD-Q Copper Compression Metric Lug, 2 Hole, 1 PC B  $     196.80 31.00%  $               135.79 N/A N/A
LCMDX10-8-Q Copper Compression Metric Lug, 2 Hole, 1 PC B  $     281.00 31.00%  $               193.89 N/A N/A
LCMDX120-00-X Copper Compression Metric Lug, Blank Ton PC B  $  3,360.70 31.00%  $            2,318.88 N/A N/A
LCMDX120-10CD-X Copper Compression Metric Lug, 2 Hole, 1 PC B  $  2,709.91 31.00%  $            1,869.84 N/A N/A
LCMDX120-12-X Copper Compression Metric Lug, 2 Hole, 1 PC B  $  3,290.37 31.00%  $            2,270.36 N/A N/A
LCMDX120-14-X Copper Compression Metric Lug, 2 Hole, 1 PC B  $  3,364.73 31.00%  $            2,321.66 N/A N/A
LCMDX150-00-X Copper Compression Metric Lug, Blank Ton PC B  $  4,269.21 31.00%  $            2,945.75 N/A N/A
LCMDX150-10CD-X Copper Compression Metric Lug, 2 Hole, 1 PC B  $  2,839.44 31.00%  $            1,959.21 N/A N/A
LCMDX150-12-X Copper Compression Metric Lug, 2 Hole, 1 PC B  $  4,125.86 31.00%  $            2,846.84 N/A N/A
LCMDX150-14-X Copper Compression Metric Lug, 2 Hole, 1 PC B  $  4,233.30 31.00%  $            2,920.98 N/A N/A
LCMDX16-00-Q Copper Compression Metric Lug, Blank Ton PC B  $     472.41 31.00%  $               325.96 N/A N/A
LCMDX16-6CD-Q Copper Compression Metric Lug, 2 Hole, 1 PC B  $     237.74 31.00%  $               164.04 N/A N/A
LCMDX16-8-Q Copper Compression Metric Lug, 2 Hole, 1 PC B  $     328.40 31.00%  $               226.60 N/A N/A
LCMDX185-00-X Copper Compression Metric Lug, Blank Ton PC B  $  5,542.14 31.00%  $            3,824.08 N/A N/A
LCMDX185-10CD-X Copper Compression Metric Lug, 2 Hole, 1 PC B  $  3,254.08 31.00%  $            2,245.32 N/A N/A
LCMDX185-12-X Copper Compression Metric Lug, 2 Hole, 1 PC B  $  5,527.84 31.00%  $            3,814.21 N/A N/A
LCMDX185-14-X Copper Compression Metric Lug, 2 Hole, 1 PC B  $  5,527.84 31.00%  $            3,814.21 N/A N/A
LCMDX240-00-5 Copper Compression Metric Lug, Blank Ton PC B  $  8,294.92 31.00%  $            5,723.49 N/A N/A
LCMDX240-10CD-5 Copper Compression Metric Lug, 2 Hole, 2 PC B  $  5,627.74 31.00%  $            3,883.14 N/A N/A
LCMDX240-12-5 Copper Compression Metric Lug, 2 Hole, 2 PC B  $  6,742.59 31.00%  $            4,652.39 N/A N/A
LCMDX240-14-5 Copper Compression Metric Lug, 2 Hole, 2 PC B  $  6,742.59 31.00%  $            4,652.39 N/A N/A
LCMDX25-00-Q Copper Compression Metric Lug, Blank Ton PC B  $     765.82 31.00%  $               528.42 N/A N/A
LCMDX25-10-Q Copper Compression Metric Lug, 2 Hole, 2 PC B  $     718.36 31.00%  $               495.67 N/A N/A
LCMDX25-12-Q Copper Compression Metric Lug, 2 Hole, 2 PC B  $     718.36 31.00%  $               495.67 N/A N/A
LCMDX25-8CD-Q Copper Compression Metric Lug, 2 Hole, 2 PC B  $     816.50 31.00%  $               563.39 N/A N/A
LCMDX25-8-Q Copper Compression Metric Lug, 2 Hole, 2 PC B  $  1,025.68 31.00%  $               707.72 N/A N/A
LCMDX300-00-5 Copper Compression Metric Lug, Blank Ton PC B  $12,155.06 31.00%  $            8,386.99 N/A N/A
LCMDX300-12-5 Copper Compression Metric Lug, 2 Hole, 3 PC B  $12,106.27 31.00%  $            8,353.33 N/A N/A
LCMDX300-14-5 Copper Compression Metric Lug, 2 Hole, 3 PC B  $12,106.27 31.00%  $            8,353.33 N/A N/A
LCMDX35-00-Q Copper Compression Metric Lug, Blank Ton PC B  $     951.28 31.00%  $               656.38 N/A N/A
LCMDX35-10-Q Copper Compression Metric Lug, 2 Hole, 3 PC B  $     937.58 31.00%  $               646.93 N/A N/A
LCMDX35-12-Q Copper Compression Metric Lug, 2 Hole, 3 PC B  $     951.59 31.00%  $               656.60 N/A N/A
LCMDX35-8CD-Q Copper Compression Metric Lug, 2 Hole, 3 PC B  $     693.69 31.00%  $               478.65 N/A N/A
LCMDX50-00-X Copper Compression Metric Lug, Blank Ton PC B  $  1,230.16 31.00%  $               848.81 N/A N/A
LCMDX50-10CD-X Copper Compression Metric Lug, 2 Hole, 5 PC B  $     937.16 31.00%  $               646.64 N/A N/A
LCMDX50-10-X Copper Compression Metric Lug, 2 Hole, 5 PC B  $  1,158.67 31.00%  $               799.48 N/A N/A
LCMDX50-12-X Copper Compression Metric Lug, 2 Hole, 5 PC B  $  1,230.16 31.00%  $               848.81 N/A N/A
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LCMDX6-5CD-Q Copper Compression Metric Lug, 2 Hole, 4 PC B  $     155.10 31.00%  $               107.02 N/A N/A
LCMDX70-00-X Copper Compression Metric Lug, Blank Ton PC B  $  2,023.96 31.00%  $            1,396.53 N/A N/A
LCMDX70-10CD-X Copper Compression Metric Lug, 2 Hole, 7 PC B  $  1,752.89 31.00%  $            1,209.49 N/A N/A
LCMDX70-10-X Copper Compression Metric Lug, 2 Hole, 7 PC B  $  2,138.51 31.00%  $            1,475.57 N/A N/A
LCMDX70-12-X Copper Compression Metric Lug, 2 Hole, 7 PC B  $  2,038.67 31.00%  $            1,406.68 N/A N/A
LCMDX95-00-X Copper Compression Metric Lug, Blank Ton PC B  $  2,581.36 31.00%  $            1,781.14 N/A N/A
LCMDX95-10CD-X Copper Compression Metric Lug, 2 Hole, 9 PC B  $  2,252.39 31.00%  $            1,554.15 N/A N/A
LCMDX95-12-X Copper Compression Metric Lug, 2 Hole, 9 PC B  $  2,673.93 31.00%  $            1,845.01 N/A N/A
LCMDX95-14-X Copper Compression Metric Lug, 2 Hole, 9 PC B  $  2,673.93 31.00%  $            1,845.01 N/A N/A
LCTRDC-X LC Transceiver Dust Cap PC B  $         9.37 31.00%  $                   6.47 N/A N/A
LCYX3/0-38G-X Copper Comp. Lug, 2 Hole, 3/0 AWG Flex, PC B  $  1,559.16 31.00%  $            1,075.82 N/A N/A
LD10EI10-A LD10 Low Voltage 1-piece Single Channel FT B  $         3.12 31.00%  $                   2.15 N/A N/A
LD10EI6-A LD10 Low Voltage 1-piece Single Channel FT B  $         3.12 31.00%  $                   2.15 N/A N/A
LD10EI8-A LD10 Low Voltage 1-piece Single Channel FT B  $         3.12 31.00%  $                   2.15 N/A N/A
LD10IG10-A LD10 Low Voltage 1-piece Single Channel FT B  $         3.12 31.00%  $                   2.15 N/A N/A
LD10IG6-A LD10 Low Voltage 1-piece Single Channel FT B  $         3.12 31.00%  $                   2.15 N/A N/A
LD10IG8-A LD10 Low Voltage 1-piece Single Channel FT B  $         3.12 31.00%  $                   2.15 N/A N/A
LD10IW10-A LD10 Low Voltage 1-piece Single Channel FT B  $         3.12 31.00%  $                   2.15 N/A N/A
LD10IW6-A LD10 Low Voltage 1-piece Single Channel FT B  $         3.12 31.00%  $                   2.15 N/A N/A
LD10IW8-A LD10 Low Voltage 1-piece Single Channel FT B  $         3.12 31.00%  $                   2.15 N/A N/A
LD10WH10-A LD10 Low Voltage 1-piece Single Channel FT B  $         3.12 31.00%  $                   2.15 N/A N/A
LD10WH6-A LD10 Low Voltage 1-piece Single Channel FT B  $         3.12 31.00%  $                   2.15 N/A N/A
LD10WH8-A LD10 Low Voltage 1-piece Single Channel FT B  $         3.12 31.00%  $                   2.15 N/A N/A
LD2P10EI10-A LD2P10 Power Rated 1-piece Multi-Channel FT B  $         3.47 31.00%  $                   2.39 N/A N/A
LD2P10EI8-A LD2P10 Power Rated 1-piece Multi-Channel FT B  $         3.47 31.00%  $                   2.39 N/A N/A
LD2P10IG10-A LD2P10 Power Rated 1-piece Multi-Channel FT B  $         3.47 31.00%  $                   2.39 N/A N/A
LD2P10IG8-A LD2P10 Power Rated 1-piece Multi-Channel FT B  $         3.47 31.00%  $                   2.39 N/A N/A
LD2P10IW10-A LD2P10 Power Rated 1-piece Multi-Channel FT B  $         3.47 31.00%  $                   2.39 N/A N/A
LD2P10IW8-A LD2P10 Power Rated 1-piece Multi-Channel FT B  $         3.47 31.00%  $                   2.39 N/A N/A
LD2P10WH10-A LD2P10 Power Rated 1-piece Multi-Channel FT B  $         3.47 31.00%  $                   2.39 N/A N/A
LD2P10WH8-A LD2P10 Power Rated 1-piece Multi-Channel FT B  $         3.47 31.00%  $                   2.39 N/A N/A
LD3EI10-A LD3 Low Voltage 1-piece Single Channel R FT B  $         2.04 31.00%  $                   1.41 N/A N/A
LD3EI6-A LD3 Low Voltage 1-piece Single Channel R FT B  $         2.04 31.00%  $                   1.41 N/A N/A
LD3EI8-A LD3 Low Voltage 1-piece Single Channel R FT B  $         2.04 31.00%  $                   1.41 N/A N/A
LD3IG10-A LD3 Low Voltage 1-piece Single Channel R FT B  $         2.04 31.00%  $                   1.41 N/A N/A
LD3IG6-A LD3 Low Voltage 1-piece Single Channel R FT B  $         2.04 31.00%  $                   1.41 N/A N/A
LD3IG8-A LD3 Low Voltage 1-piece Single Channel R FT B  $         2.04 31.00%  $                   1.41 N/A N/A
LD3IW10-A LD3 Low Voltage 1-piece Single Channel R FT B  $         2.04 31.00%  $                   1.41 N/A N/A
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LD3IW6-A LD3 Low Voltage 1-piece Single Channel R FT B  $         2.04 31.00%  $                   1.41 N/A N/A
LD3IW8-A LD3 Low Voltage 1-piece Single Channel R FT B  $         2.04 31.00%  $                   1.41 N/A N/A
LD3WH10-A LD3 Low Voltage 1-piece Single Channel R FT B  $         2.04 31.00%  $                   1.41 N/A N/A
LD3WH6-A LD3 Low Voltage 1-piece Single Channel R FT B  $         2.04 31.00%  $                   1.41 N/A N/A
LD3WH8-A LD3 Low Voltage 1-piece Single Channel R FT B  $         2.04 31.00%  $                   1.41 N/A N/A
LD5BL6-A LD5 Low Voltage 1-piece Single Channel R FT B  $         2.75 31.00%  $                   1.90 N/A N/A
LD5EI10-A LD5 Low Voltage 1-piece Single Channel R FT B  $         2.27 31.00%  $                   1.57 N/A N/A
LD5EI6-A LD5 Low Voltage 1-piece Single Channel R FT B  $         2.27 31.00%  $                   1.57 N/A N/A
LD5EI8-A LD5 Low Voltage 1-piece Single Channel R FT B  $         2.27 31.00%  $                   1.57 N/A N/A
LD5IG10-A LD5 Low Voltage 1-piece Single Channel R FT B  $         2.27 31.00%  $                   1.57 N/A N/A
LD5IG6-A LD5 Low Voltage 1-piece Single Channel R FT B  $         2.27 31.00%  $                   1.57 N/A N/A
LD5IG8-A LD5 Low Voltage 1-piece Single Channel R FT B  $         2.27 31.00%  $                   1.57 N/A N/A
LD5IW10-A LD5 Low Voltage 1-piece Single Channel R FT B  $         2.27 31.00%  $                   1.57 N/A N/A
LD5IW6-A LD5 Low Voltage 1-piece Single Channel R FT B  $         2.27 31.00%  $                   1.57 N/A N/A
LD5IW8-A LD5 Low Voltage 1-piece Single Channel R FT B  $         2.27 31.00%  $                   1.57 N/A N/A
LD5WH10-A LD5 Low Voltage 1-piece Single Channel R FT B  $         2.27 31.00%  $                   1.57 N/A N/A
LD5WH6-A LD5 Low Voltage 1-piece Single Channel R FT B  $         2.27 31.00%  $                   1.57 N/A N/A
LD5WH8-A LD5 Low Voltage 1-piece Single Channel R FT B  $         2.27 31.00%  $                   1.57 N/A N/A
LDPH10EI10-A LDPH10 Hinged, 2-piece Power Rated Racew FT B  $         3.15 31.00%  $                   2.17 N/A N/A
LDPH10EI6-A LDPH10 Hinged, 2-piece Power Rated Racew FT B  $         3.15 31.00%  $                   2.17 N/A N/A
LDPH10EI8-A LDPH10 Hinged, 2-piece Power Rated Racew FT B  $         3.15 31.00%  $                   2.17 N/A N/A
LDPH10IG10-A LDPH10 Hinged, 2-piece Power Rated Racew FT B  $         3.15 31.00%  $                   2.17 N/A N/A
LDPH10IG6-A LDPH10 Hinged, 2-piece Power Rated Racew FT B  $         3.15 31.00%  $                   2.17 N/A N/A
LDPH10IG8-A LDPH10 Hinged, 2-piece Power Rated Racew FT B  $         3.15 31.00%  $                   2.17 N/A N/A
LDPH10IW10-A LDPH10 Hinged, 2-piece Power Rated Racew FT B  $         3.15 31.00%  $                   2.17 N/A N/A
LDPH10IW6-A LDPH10 Hinged, 2-piece Power Rated Racew FT B  $         3.15 31.00%  $                   2.17 N/A N/A
LDPH10IW8-A LDPH10 Hinged, 2-piece Power Rated Racew FT B  $         3.15 31.00%  $                   2.17 N/A N/A
LDPH10WH10-A LDPH10 Hinged, 2-piece Power Rated Racew FT B  $         3.15 31.00%  $                   2.17 N/A N/A
LDPH10WH6-A LDPH10 Hinged, 2-piece Power Rated Racew FT B  $         3.15 31.00%  $                   2.17 N/A N/A
LDPH10WH8-A LDPH10 Hinged, 2-piece Power Rated Racew FT B  $         3.15 31.00%  $                   2.17 N/A N/A
LDPH3EI10-A LDPH3 Hinged, 2-piece Power Rated Racewa FT B  $         2.09 31.00%  $                   1.44 N/A N/A
LDPH3EI6-A LDPH3 Hinged, 2-piece Power Rated Racewa FT B  $         2.09 31.00%  $                   1.44 N/A N/A
LDPH3EI8-A LDPH3 Hinged, 2-piece Power Rated Racewa FT B  $         2.09 31.00%  $                   1.44 N/A N/A
LDPH3IG10-A LDPH3 Hinged, 2-piece Power Rated Racewa FT B  $         2.09 31.00%  $                   1.44 N/A N/A
LDPH3IG6-A LDPH3 Hinged, 2-piece Power Rated Racewa FT B  $         2.09 31.00%  $                   1.44 N/A N/A
LDPH3IG8-A LDPH3 Hinged, 2-piece Power Rated Racewa FT B  $         2.09 31.00%  $                   1.44 N/A N/A
LDPH3IW10-A LDPH3 Hinged, 2-piece Power Rated Racewa FT B  $         2.09 31.00%  $                   1.44 N/A N/A
LDPH3IW6-A LDPH3 Hinged, 2-piece Power Rated Racewa FT B  $         2.09 31.00%  $                   1.44 N/A N/A
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LDPH3IW8-A LDPH3 Hinged, 2-piece Power Rated Racewa FT B  $         2.09 31.00%  $                   1.44 N/A N/A
LDPH3WH10-A LDPH3 Hinged, 2-piece Power Rated Racewa FT B  $         2.09 31.00%  $                   1.44 N/A N/A
LDPH3WH6-A LDPH3 Hinged, 2-piece Power Rated Racewa FT B  $         2.09 31.0%  $                   1.44 N/A N/A
LDPH3WH8-A LDPH3 Hinged, 2-piece Power Rated Racewa FT B  $         2.09 31.00%  $                   1.44 N/A N/A
LDPH5EI10-A LDPH5 Hinged, 2-piece Power Rated Racewa FT B  $         2.31 31.00%  $                   1.59 N/A N/A
LDPH5EI6-A LDPH5 Hinged, 2-piece Power Rated Racewa FT B  $         2.31 31.00%  $                   1.59 N/A N/A
LDPH5EI8-A LDPH5 Hinged, 2-piece Power Rated Racewa FT B  $         2.31 31.00%  $                   1.59 N/A N/A
LDPH5IG10-A LDPH5 Hinged, 2-piece Power Rated Racewa FT B  $         2.31 31.00%  $                   1.59 N/A N/A
LDPH5IG6-A LDPH5 Hinged, 2-piece Power Rated Racewa FT B  $         2.31 31.00%  $                   1.59 N/A N/A
LDPH5IG8-A LDPH5 Hinged, 2-piece Power Rated Racewa FT B  $         2.31 31.00%  $                   1.59 N/A N/A
LDPH5IW10-A LDPH5 Hinged, 2-piece Power Rated Racewa FT B  $         2.31 31.00%  $                   1.59 N/A N/A
LDPH5IW6-A LDPH5 Hinged, 2-piece Power Rated Racewa FT B  $         2.31 31.00%  $                   1.59 N/A N/A
LDPH5IW8-A LDPH5 Hinged, 2-piece Power Rated Racewa FT B  $         2.31 31.00%  $                   1.59 N/A N/A
LDPH5WH10-A LDPH5 Hinged, 2-piece Power Rated Racewa FT B  $         2.31 31.00%  $                   1.59 N/A N/A
LDPH5WH6-A LDPH5 Hinged, 2-piece Power Rated Racewa FT B  $         2.31 31.00%  $                   1.59 N/A N/A
LDPH5WH8-A LDPH5 Hinged, 2-piece Power Rated Racewa FT B  $         2.31 31.00%  $                   1.59 N/A N/A
LDS3EI10-A LDS3 Solid, 1-piece Power Rated Raceway FT B  $         1.02 31.00%  $                   0.70 N/A N/A
LDS3IG10-A LDS3 Solid, 1-piece Power Rated Raceway FT B  $         1.02 31.00%  $                   0.70 N/A N/A
LDS3IW10-A LDS3 Solid, 1-piece Power Rated Raceway FT B  $         1.02 31.00%  $                   0.70 N/A N/A
LDS3WH10-A LDS3 Solid, 1-piece Power Rated Raceway FT B  $         1.02 31.00%  $                   0.70 N/A N/A
LDS5EI10-A LDS5 Solid, 1-piece Power Rated Raceway FT B  $         1.16 31.00%  $                   0.80 N/A N/A
LDS5IG10-A LDS5 Solid, 1-piece Power Rated Raceway FT B  $         1.16 31.00%  $                   0.80 N/A N/A
LDS5IW10-A LDS5 Solid, 1-piece Power Rated Raceway FT B  $         1.16 31.00%  $                   0.80 N/A N/A
LDS5WH10-A LDS5 Solid, 1-piece Power Rated Raceway FT B  $         1.16 31.00%  $                   0.80 N/A N/A
LDW10-V LD10 Raceway Installation Tool PC B  $         5.37 31.00%  $                   3.71 N/A N/A
LDW3-V LD3 Raceway Installation Tool PC B  $         3.37 31.00%  $                   2.33 N/A N/A
LDW5-V LD5 Raceway Installation Tool PC B  $         4.17 31.00%  $                   2.88 N/A N/A
LEDAMM Adjustable magnetic mount for LED strip PK B  $       61.92 31.00%  $                 42.72 N/A N/A
LEDASM1 Adjustable screw-mount for LED strip lig PK B  $       38.11 31.00%  $                 26.30 N/A N/A
LEDCPS4 Power supply for LED strip lights, DIN M PC B  $     285.79 31.00%  $               197.20 N/A N/A
LEDDS Door Switch accessory for Solid State LE PC B  $       48.82 31.00%  $                 33.69 N/A N/A
LEDS12 LED strip light; 12.5 inches in length w PC B  $     333.42 31.00%  $               230.06 N/A N/A
LHMSC-S5-D Cable Tie Mount, Lightening Hole #5 Scre PC B  $  1,200.77 31.00%  $               828.53 N/A N/A
LHMS-S10-C Cable Tie Mount, Lightening Hole #10 Scr PC B  $     321.77 31.00%  $               222.02 N/A N/A
LHMS-S10-D Cable Tie Mount, Lightening Hole #10 Scr PC B  $  1,200.77 31.00%  $               828.53 N/A N/A
LHMS-S10-D39 Cable Tie Mount, Lightening Hole #10 Scr EA B  $  1,398.95 31.00%  $               965.28 N/A N/A
LHMS-S5-C Cable Tie Mount, Lightening Hole #10 Scr PC B  $     321.46 31.00%  $               221.81 N/A N/A
LHMS-S5-D Cable Tie Mount, Lightening Hole #5 Scre PC B  $  1,200.77 31.00%  $               828.53 N/A N/A
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LHMS-S6-C Cable Tie Mount, Lightening Hole #6 Scre PC B  $     321.77 31.00%  $               222.02 N/A N/A
LHMS-S6-D Cable Tie Mount, Lightening Hole #6 Scre PC B  $  1,165.80 31.00%  $               804.40 N/A N/A
LJL54PO-TL Laser/Ink Jet, Network Label, Adhesive P PC B  $     217.55 31.00%  $               150.11 N/A N/A
LJL56PO-TL Laser/Ink Jet, Network Label, Adhesive P PC B  $     422.11 31.00%  $               291.26 N/A N/A
LJSL10-Y3-1 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     217.78 31.00%  $               150.27 N/A N/A
LJSL11-Y3-1 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     232.78 31.00%  $               160.62 N/A N/A
LJSL11-Y3BLU-1 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     256.06 31.00%  $               176.68 N/A N/A
LJSL11-Y3BRN-1 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     256.06 31.00%  $               176.68 N/A N/A
LJSL11-Y3GRN-1 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     256.06 31.00%  $               176.68 N/A N/A
LJSL11-Y3ORN-1 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     256.06 31.00%  $               176.68 N/A N/A
LJSL11-Y3RED-1 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     256.06 31.00%  $               176.68 N/A N/A
LJSL11-Y3YEL-1 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     256.06 31.00%  $               176.68 N/A N/A
LJSL12-Y3-1 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     277.55 31.00%  $               191.51 N/A N/A
LJSL14-Y3-0.5 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     830.22 31.00%  $               572.85 N/A N/A
LJSL15-Y3-0.5 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $  1,546.34 31.00%  $            1,066.97 N/A N/A
LJSL17-Y3-0.5 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     537.21 31.00%  $               370.67 N/A N/A
LJSL17-Y3RED-.5 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     590.97 31.00%  $               407.77 N/A N/A
LJSL17-Y3YEL-.5 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     590.97 31.00%  $               407.77 N/A N/A
LJSL18-Y3-1 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     323.95 31.00%  $               223.53 N/A N/A
LJSL19-Y3-1 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     376.15 31.0%  $               259.54 N/A N/A
LJSL1-Y3-5 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $       45.03 31.0%  $                 31.07 N/A N/A
LJSL20-Y3-1 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     149.71 31.00%  $               103.30 N/A N/A
LJSL21-Y3-1 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     251.62 31.00%  $               173.62 N/A N/A
LJSL21-Y3YEL-1 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     276.76 31.00%  $               190.96 N/A N/A
LJSL22-Y3-1 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     186.30 31.0%  $               128.55 N/A N/A
LJSL2-Y3-5 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $       67.60 31.00%  $                 46.64 N/A N/A
LJSL3-Y3-2.5 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $       76.75 31.0%  $                 52.96 N/A N/A
LJSL3-Y3-5 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $       74.00 31.00%  $                 51.06 N/A N/A
LJSL4-Y3-2.5 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     113.47 31.00%  $                 78.29 N/A N/A
LJSL4-Y3BLU-2.5 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     126.59 31.00%  $                 87.35 N/A N/A
LJSL4-Y3GRN-2.5 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     126.59 31.00%  $                 87.35 N/A N/A
LJSL4-Y3ORN-2.5 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     126.59 31.00%  $                 87.35 N/A N/A
LJSL4-Y3YEL-2.5 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     126.59 31.00%  $                 87.35 N/A N/A
LJSL5-Y3-1 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     149.71 31.00%  $               103.30 N/A N/A
LJSL5-Y3-2.5 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     135.18 31.00%  $                 93.27 N/A N/A
LJSL5-Y3BLU-2.5 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     147.93 31.00%  $               102.07 N/A N/A
LJSL5-Y3GRN-2.5 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     147.93 31.00%  $               102.07 N/A N/A
LJSL5-Y3GRY-2.5 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     147.93 31.00%  $               102.07 N/A N/A
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LJSL5-Y3RED-2.5 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     147.93 31.00%  $               102.07 N/A N/A
LJSL5-Y3YEL-2.5 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     147.93 31.00%  $               102.07 N/A N/A
LJSL6-Y3-1 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     277.55 31.00%  $               191.51 N/A N/A
LJSL7-Y3-1 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     329.12 31.00%  $               227.09 N/A N/A
LJSL8-Y3-1 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     350.44 31.00%  $               241.80 N/A N/A
LJSL9-Y3-2.5 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $       67.60 31.00%  $                 46.64 N/A N/A
LJSL9-Y3BLU-2.5 Laser/Ink Jet, Self-Lam Label, Adhesive PC B  $     105.06 31.00%  $                 72.49 N/A N/A
LMD3EI-Q LDS3 Mounting Strap, Electric Ivory PC B  $         0.72 31.00%  $                   0.50 N/A N/A
LMD3IG-Q LDS3 Mounting Strap, International Gray PC B  $         0.72 31.00%  $                   0.50 N/A N/A
LMD3IW-Q LDS3 Mounting Strap, International White PC B  $         0.72 31.00%  $                   0.50 N/A N/A
LMD3WH-Q LDS3 Mounting Strap, White PC B  $         0.72 31.00%  $                   0.50 N/A N/A
LMD5EI-Q LDS5 Mounting Strap, Electric Ivory PC B  $         0.92 31.00%  $                   0.63 N/A N/A
LMD5IG-Q LDS5 Mounting Strap, International Gray PC B  $         0.92 31.00%  $                   0.63 N/A N/A
LMD5IW-Q LDS5 Mounting Strap, International White PC B  $         0.92 31.00%  $                   0.63 N/A N/A
LMD5WH-Q LDS5 Mounting Strap PC B  $         0.92 31.00%  $                   0.63 N/A N/A
LPFCM14-A-C14 Low Profile Flat Cable Mount, Adhesive, PC B  $     100.74 31.00%  $                 69.51 N/A N/A
LPFCM14-A-D14 Low Profile Flat Cable Mount, Adhesive, PC B  $     540.80 31.00%  $               373.15 N/A N/A
LPFCM22-A-C14 Low Profile Flat Cable Mount, Adhesive, PC B  $     103.65 31.00%  $                 71.52 N/A N/A
LPFCM34-A-C14 Low Profile Flat Cable Mount, Adhesive, PC B  $     107.40 31.00%  $                 74.11 N/A N/A
LPFCM34-A-D14 Low Profile Flat Cable Mount, Adhesive, PC B  $     576.36 31.00%  $               397.69 N/A N/A
LPMM-S2-C Cable Tie Mount, Low Profile, #2 Screw PC B  $       36.23 31.00%  $                 25.00 N/A N/A
LPMM-S2-M Cable Tie Mount, Low Profile, #2 Screw PC B  $     157.01 31.00%  $               108.34 N/A N/A
LPMM-S5-C Cable Tie Mount, Low Profile, #5 Screw PC B  $       36.23 31.00%  $                 25.00 N/A N/A
LPMM-S5-M Cable Tie Mount, Low Profile, #5 Screw PC B  $     157.01 31.00%  $               108.34 N/A N/A
LPMM-S5-M20 Cable Tie Mount, Low Profile, #5 Screw, PC B  $     164.82 31.00%  $               113.73 N/A N/A
LPMS-S8-C Cable Tie Mount, Low Profile, #8 Screw ( PC B  $       39.91 31.00%  $                 27.54 N/A N/A
LPMS-S8-M Cable Tie Mount, Low Profile, #8 Screw ( PC B  $     166.52 31.00%  $               114.90 N/A N/A
LPMS-S8-M20 Cable Tie Mount, Low Profile, #8 Screw ( PC B  $     176.53 31.00%  $               121.81 N/A N/A
LS8-CLN LS8/LS8E, Cleaning Kit PC B  $       63.91 31.00%  $                 44.10 N/A N/A
LS8E-MAN-A LS8E Manual English PC B  $       10.40 31.00%  $                   7.18 N/A N/A
LTYK Rack Grounding Yellow Tag Kit, 10 tags & EA B  $       13.51 31.00%  $                   9.32 N/A N/A
LV-S-1G Low Voltage integral Mounting Bracket, S PC B  $     190.23 31.00%  $               131.26 N/A N/A
LV-S-2G Low Voltage integral Mounting Bracket, D PC B  $     307.02 31.00%  $               211.84 N/A N/A
LV-W-1G Low Voltage Retrofit Mounting Plate Brac PC B  $     248.01 31.00%  $               171.13 N/A N/A
LV-W-2G Low Voltage Retrofit Mounting Plate Brac PC B  $     329.81 31.00%  $               227.57 N/A N/A
LWC100-A-C Latching Wire Clip, Adh., 1" (25.4mm) Bu PC B  $  2,398.04 31.00%  $            1,654.65 N/A N/A
LWC100-A-C14 Latching Wire Clip, Adh., 1" (25.4mm) Bu PC B  $  2,607.60 31.00%  $            1,799.24 N/A N/A
LWC100-A-L Latching Wire Clip, Adh., 1" (25.4mm) Bu PC B  $     321.29 31.00%  $               221.69 N/A N/A
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LWC100-A-L14 Latching Wire Clip, Adh., 1" (25.4mm) Bu PC B  $     353.39 31.00%  $               243.84 N/A N/A
LWC100-A-L20 Latching Wire Clip, Adh., 1" (25.4mm) Bu PC B  $     353.39 31.00%  $               243.84 N/A N/A
LWC100-H25-C Latching Wire Clip, Push Mount, 1" (25.4 PC B  $  1,372.67 31.00%  $               947.14 N/A N/A
LWC100-H25-C14 Latching Wire Clip, Push Mount, 1" (25.4 PC B  $  1,509.93 31.00%  $            1,041.85 N/A N/A
LWC100-H25-L Latching Wire Clip, Push Mount, 1" (25.4 PC B  $     133.69 31.00%  $                 92.25 N/A N/A
LWC100-H25-L14 Latching Wire Clip, Push Mount, 1" (25.4 PC B  $     147.02 31.00%  $               101.44 N/A N/A
LWC100-H25-L20 Latching Wire Clip, Push Mount, 1" (25.4 PC B  $     147.02 31.00%  $               101.44 N/A N/A
LWC19-A-C Latching Wire Clip, Adh.,  .19" (4.8mm) PC B  $       58.85 31.00%  $                 40.61 N/A N/A
LWC19-A-C14 Latching Wire Clip, Adh.,  .19" (4.8mm) PC B  $       64.69 31.00%  $                 44.64 N/A N/A
LWC19-A-C20 Latching Wire Clip, Adh.,  .19" (4.8mm) PC B  $       64.69 31.0%  $                 44.64 N/A N/A
LWC19-A-M14 Latching Wire Clip, Adh.,  .19" (4.8mm) PC B  $     303.24 31.00%  $               209.24 N/A N/A
LWC19-C Latching Wire Clip, No Adhesive PC B  $       55.83 31.00%  $                 38.52 N/A N/A
LWC19-H25-C Latching Wire Clip, Push Mount,  .19" (4 PC B  $       50.15 31.00%  $                 34.60 N/A N/A
LWC19-H25-C14 Latching Wire Clip, Push Mount,  .19" (4 PC B  $       55.14 31.00%  $                 38.05 N/A N/A
LWC19-H25-M Latching Wire Clip, Push Mount,  .19" (4 PC B  $     269.96 31.00%  $               186.27 N/A N/A
LWC19-H25-M14 Latching Wire Clip, Push Mount,  .19" (4 PC B  $     288.06 31.00%  $               198.76 N/A N/A
LWC25-A-C Latching Wire Clip, Adh.,  .25" (6.4mm) PC B  $       66.82 31.00%  $                 46.11 N/A N/A
LWC25-A-C14 Latching Wire Clip, Adh.,  .25" (6.4mm) PC B  $       73.49 31.00%  $                 50.71 N/A N/A
LWC25-A-C20 Latching Wire Clip, Adh.,  .25" (6.4mm) PC B  $       73.49 31.00%  $                 50.71 N/A N/A
LWC25-A-D Latching Wire Clip, Adh.,  .25" (6.4mm) PC B  $     359.25 31.00%  $               247.88 N/A N/A
LWC25-A-D14 Latching Wire Clip, Adh.,  .25" (6.4mm) PC B  $     396.07 31.00%  $               273.29 N/A N/A
LWC25-H25-C Latching Wire Clip, Push Mount,  .25" (6 PC B  $       55.30 31.00%  $                 38.16 N/A N/A
LWC25-H25-C14 Latching Wire Clip, Push Mount,  .25" (6 PC B  $       63.85 31.00%  $                 44.06 N/A N/A
LWC25-H25-C20 Latching Wire Clip, Push Mount,  .25" (6 PC B  $       63.85 31.00%  $                 44.06 N/A N/A
LWC25-H25-D Latching Wire Clip, Push Mount,  .25" (6 PC B  $     299.02 31.00%  $               206.32 N/A N/A
LWC25-H25-D14 Latching Wire Clip, Push Mount,  .25" (6 PC B  $     316.18 31.00%  $               218.16 N/A N/A
LWC38-A-C Latching Wire Clip, Adh., .38" (9.7mm) B PC B  $       73.10 31.00%  $                 50.44 N/A N/A
LWC38-A-C14 Latching Wire Clip, Adh., .38" (9.7mm) B PC B  $       80.45 31.00%  $                 55.51 N/A N/A
LWC38-A-C20 Latching Wire Clip, Adh., .38" (9.7mm) B PC B  $       80.45 31.0%  $                 55.51 N/A N/A
LWC38-A-D Latching Wire Clip, Adh., .38" (9.7mm) B PC B  $     393.39 31.00%  $               271.44 N/A N/A
LWC38-A-D14 Latching Wire Clip, Adh., .38" (9.7mm) B PC B  $     431.86 31.00%  $               297.98 N/A N/A
LWC38-H25-C Latching Wire Clip, Push Mount, .38" (9. PC B  $       61.21 31.00%  $                 42.23 N/A N/A
LWC38-H25-C14 Latching Wire Clip, Push Mount, .38" (9. PC B  $       67.33 31.00%  $                 46.46 N/A N/A
LWC38-H25-C20 Latching Wire Clip, Push Mount, .38" (9. PC B  $       67.33 31.00%  $                 46.46 N/A N/A
LWC38-H25-D Latching Wire Clip, Push Mount, .38" (9. PC B  $     320.00 31.00%  $               220.80 N/A N/A
LWC38-H25-D14 Latching Wire Clip, Push Mount, .38" (9. PC B  $     347.96 31.00%  $               240.09 N/A N/A
LWC50-A-L Latching Wire Clip, Adh.,  .50" (12.7mm) PC B  $     121.21 31.00%  $                 83.63 N/A N/A
LWC50-A-L14 Latching Wire Clip, Adh.,  .50" (12.7mm) PC B  $     133.32 31.00%  $                 91.99 N/A N/A
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LWC50-A-L20 Latching Wire Clip, Adh.,  .50" (12.7mm) PC B  $     133.32 31.00%  $                 91.99 N/A N/A
LWC50-A-T Latching Wire Clip, Adh.,  .50" (12.7mm) PC B  $     627.03 31.00%  $               432.65 N/A N/A
LWC50-A-T14 Latching Wire Clip, Adh.,  .50" (12.7mm) PC B  $     645.28 31.00%  $               445.24 N/A N/A
LWC50-H25-L Latching Wire Clip, Push Mount,  .50" (1 PC B  $       65.01 31.00%  $                 44.86 N/A N/A
LWC50-H25-L14 Latching Wire Clip, Push Mount,  .50" (1 PC B  $       71.49 31.00%  $                 49.33 N/A N/A
LWC50-H25-L20 Latching Wire Clip, Push Mount,  .50" (1 PC B  $       71.49 31.00%  $                 49.33 N/A N/A
LWC50-H25-T Latching Wire Clip, Push Mount,  .50" (1 PC B  $     331.55 31.00%  $               228.77 N/A N/A
LWC50-H25-T14 Latching Wire Clip, Push Mount,  .50" (1 PC B  $     364.69 31.00%  $               251.64 N/A N/A
LWC75-A-C Latching Wire Clip, Adh.,  .75" (19.1mm) PC B  $  2,119.44 31.00%  $            1,462.41 N/A N/A
LWC75-A-C14 Latching Wire Clip, Adh.,  .75" (19.1mm) PC B  $  2,331.40 31.00%  $            1,608.67 N/A N/A
LWC75-A-L Latching Wire Clip, Adh.,  .75" (19.1mm) PC B  $     309.36 31.00%  $               213.46 N/A N/A
LWC75-A-L14 Latching Wire Clip, Adh.,  .75" (19.1mm) PC B  $     340.29 31.00%  $               234.80 N/A N/A
LWC75-A-L20 Latching Wire Clip, Adh.,  .75" (19.1mm) PC B  $     340.29 31.00%  $               234.80 N/A N/A
LWC75-H25-C Latching Wire Clip, Push Mount,  .75" (1 PC B  $     810.64 31.00%  $               559.34 N/A N/A
LWC75-H25-C14 Latching Wire Clip, Push Mount,  .75" (1 PC B  $     881.49 31.00%  $               608.23 N/A N/A
LWC75-H25-L Latching Wire Clip, Push Mount,  .75" (1 PC B  $     121.62 31.00%  $                 83.92 N/A N/A
LWC75-H25-L14 Latching Wire Clip, Push Mount,  .75" (1 PC B  $     132.22 31.00%  $                 91.23 N/A N/A
LWC75-H25-L20 Latching Wire Clip, Push Mount,  .75" (1 PC B  $     132.22 31.00%  $                 91.23 N/A N/A
LZ1D2A0FA0AJ1 Networked 16 Amp Single Phase, 230V, wit PC B  $     735.34 31.00%  $               507.38 N/A N/A
LZ1D2P0FA0AL1 Networked 32 Amp 3 Phase, 230/400V WYE, PC B  $     956.49 31.00%  $               659.98 N/A N/A
M200X042FPT Nuclear Marker Plate, 2.00" x .42", Whit RL B  $     497.53 31.00%  $               343.30 N/A N/A
M200X042FQT Flame-Retardant Nuclear Marker Plate, 2. RL B  $     497.53 31.00%  $               343.30 N/A N/A
M200X042FQT-B Nuclear Marker Plate, 2.00" x .42", Whit RL B  $  1,691.64 31.00%  $            1,167.23 N/A N/A
M200X042UPT Flame Retardant Halogen-Free Marker Plat RL B  $     248.78 31.0%  $               171.66 N/A N/A
M200X042UPT-B Flame Retardant Halogen-Free Marker Plat RL B  $     845.82 31.00%  $               583.62 N/A N/A
M200X050ACT Thermal Transfer, Marker Plate, Poly/Pol RL B  $     232.63 31.00%  $               160.51 N/A N/A
M200X050AET Thermal Transfer, Marker Plate, Poly/Pol RL B  $     232.63 31.00%  $               160.51 N/A N/A
M200X050AFT Thermal Transfer, Marker Plate, Poly/Pol RL B  $     232.63 31.00%  $               160.51 N/A N/A
M200X050AGT Thermal Transfer, Marker Plate, Poly/Pol RL B  $     232.63 31.00%  $               160.51 N/A N/A
M200X050AIT Thermal Transfer, Marker Plate, Poly/Pol RL B  $     232.63 31.00%  $               160.51 N/A N/A
M200X050Y6T ThermTrans, Marker Plate, Polyester/Poly RL B  $     232.63 31.00%  $               160.51 N/A N/A
M200X050Y7T ThermTrans, Marker Plate, Polyester/Poly RL B  $     232.63 31.00%  $               160.51 N/A N/A
M200X080FPT Nuclear Marker Plate, 2.00" x .80", Whit RL B  $     557.24 31.00%  $               384.50 N/A N/A
M200X080FQT Flame Retardant Nuclear Marker Plate, 2. RL B  $     557.24 31.00%  $               384.50 N/A N/A
M200X080FQT-B Flame Retardant Nuclear Marker Plate, 2. RL B  $  1,894.63 31.00%  $            1,307.29 N/A N/A
M200X080UPT Flame Retardant Halogen-Free Marker Plat RL B  $     278.63 31.00%  $               192.25 N/A N/A
M200X080UPT-B Flame Retardant Halogen-Free Marker Plat RL B  $     947.32 31.00%  $               653.65 N/A N/A
M200X100ACT Thermal Transfer, Marker Plate, Poly/Pol RL B  $     273.13 31.00%  $               188.46 N/A N/A
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M200X100AET Thermal Transfer, Marker Plate, Poly/Pol RL B  $     273.13 31.00%  $               188.46 N/A N/A
M200X100AFT Thermal Transfer, Marker Plate, Poly/Pol RL B  $     273.13 31.00%  $               188.46 N/A N/A
M200X100AGT Thermal Transfer, Marker Plate, Poly/Pol RL B  $     273.13 31.00%  $               188.46 N/A N/A
M200X100AIT Thermal Transfer, Marker Plate, Poly/Pol RL B  $     273.13 31.00%  $               188.46 N/A N/A
M200X100F6L Laser Printable, Marker Plate, 2.00" W x PC B  $  1,280.24 31.0%  $               883.37 N/A N/A
M200X100F7L Laser Printable, Marker Plate, 2.00" W x PC B  $  1,163.85 31.0%  $               803.06 N/A N/A
M200X100Y6T ThermTrans, Marker Plate, Polyester/Poly RL B  $     273.13 31.00%  $               188.46 N/A N/A
M200X100Y6T-B ThermTrans, Marker Plate, Polyester/Poly RL B  $     892.62 31.0%  $               615.91 N/A N/A
M200X100Y7T ThermTrans, Marker Plate, Polyester/Poly RL B  $     273.13 31.00%  $               188.46 N/A N/A
M200X100Y7T-B ThermTrans, Marker Plate, Polyester/Poly RL B  $     892.62 31.0%  $               615.91 N/A N/A
M250X050F6L Laser Printable, Marker Plate, 2.50" W x PC B  $     640.11 31.0%  $               441.68 N/A N/A
M250X050F7L Laser Printable, Marker Plate, 2.50" W x PC B  $     581.93 31.0%  $               401.53 N/A N/A
M300X050ACT Thermal Transfer, Marker Plate, Poly/Pol RL B  $     232.63 31.00%  $               160.51 N/A N/A
M300X050AET Thermal Transfer, Marker Plate, Poly/Pol RL B  $     232.63 31.00%  $               160.51 N/A N/A
M300X050AFT Thermal Transfer, Marker Plate, Poly/Pol RL B  $     232.63 31.00%  $               160.51 N/A N/A
M300X050AGT Thermal Transfer, Marker Plate, Poly/Pol RL B  $     232.63 31.00%  $               160.51 N/A N/A
M300X050AIT Thermal Transfer, Marker Plate, Poly/Pol RL B  $     232.63 31.0%  $               160.51 N/A N/A
M300X050Y6C P1 Marker Plate 3" x .50" Yellow PC B  $       27.49 31.00%  $                 18.97 N/A N/A
M300X050Y6T ThermTrans, Marker Plate, Polyester/Poly RL B  $     232.63 31.00%  $               160.51 N/A N/A
M300X050Y7C P1 Marker Plate 3" x .50" White PC B  $       27.49 31.00%  $                 18.97 N/A N/A
M300X050Y7T ThermTrans, Marker Plate, Polyester/Poly RL B  $     232.63 31.00%  $               160.51 N/A N/A
M300X100ACT Thermal Transfer, Marker Plate, Poly/Pol RL B  $     273.13 31.00%  $               188.46 N/A N/A
M300X100AET Thermal Transfer, Marker Plate, Poly/Pol RL B  $     273.13 31.00%  $               188.46 N/A N/A
M300X100AFT Thermal Transfer, Marker Plate, Poly/Pol RL B  $     273.13 31.00%  $               188.46 N/A N/A
M300X100AGT Thermal Transfer, Marker Plate, Poly/Pol RL B  $     273.13 31.00%  $               188.46 N/A N/A
M300X100AIT Thermal Transfer, Marker Plate, Poly/Pol RL B  $     273.13 31.00%  $               188.46 N/A N/A
M300X100F6L Laser Printable, Marker Plate, 3.00" W x PC B  $  1,920.35 31.0%  $            1,325.04 N/A N/A
M300X100F7L Laser Printable, Marker Plate, 3.00" W x PC B  $  1,745.78 31.0%  $            1,204.59 N/A N/A
M300X100Y6T ThermTrans, Marker Plate, Polyester/Poly RL B  $     273.13 31.00%  $               188.46 N/A N/A
M300X100Y7T ThermTrans, Marker Plate, Polyester/Poly RL B  $     273.13 31.00%  $               188.46 N/A N/A
M300X200F6L Laser Printable, Marker Plate, 3.00" W x PC B  $  3,840.70 31.0%  $            2,650.08 N/A N/A
M300X200F7L Laser Printable, Marker Plate, 3.00" W x PC B  $  3,491.55 31.0%  $            2,409.17 N/A N/A
MACC25-A-C Cord Clip, Metal Adh.,  .25" (6.4mm) Bun PC B  $       70.53 31.00%  $                 48.67 N/A N/A
MACC25-A-D Cord Clip, Metal Adh.,  .25" (6.4mm) Bun PC B  $     564.49 31.00%  $               389.50 N/A N/A
MACC25-AV-D Cord Clip, Metal, VHB Adh.,  .25" (6.4mm PC B  $     787.58 31.00%  $               543.43 N/A N/A
MACC62-A-C Cord Clip, Metal Adh., .62" (15.8mm) Bun PC B  $     114.00 31.00%  $                 78.66 N/A N/A
MACC62-A-D Cord Clip, Metal Adh., .62" (15.8mm) Bun PC B  $     912.34 31.00%  $               629.51 N/A N/A
MACC62-AV-C Cord Clip, Metal, VHB Adh.,  .62" (15.8m PC B  $     159.59 31.00%  $               110.12 N/A N/A
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MBM-H25-Q Tie Mount, 304 SS, Push Button, .25" (6. PC B  $     219.54 31.00%  $               151.48 N/A N/A
MBMS-S10-CY Cable Tie Mount, Metal, #10 Screw (M5) PC B  $       45.46 31.00%  $                 31.37 N/A N/A
MBMS-S10-M Cable Tie Mount, Metal, #10 Screw (M5) PC B  $     186.73 31.00%  $               128.84 N/A N/A
MBMS-S10-MY Cable Tie Mount, Metal, #10 Screw (M5) PC B  $     179.93 31.00%  $               124.15 N/A N/A
MC100X100IG2 Slotted Metric Duct,PVC,100mm x 100mm x MT B  $       53.15 31.00%  $                 36.67 N/A N/A
MC100X100WH2 Slotted Metric Duct, PVC,100mm x 100mm x MT B  $       53.15 31.00%  $                 36.67 N/A N/A
MC100X50IG2 Slotted Metric Duct,PVC,100mm x 50mm x 2 MT B  $       41.27 31.00%  $                 28.48 N/A N/A
MC100X50WH2 Slotted Metric Duct, PVC,100mm x 50mm x MT B  $       41.27 31.00%  $                 28.48 N/A N/A
MC100X62WH2 Slotted Metric Duct, PVC,100mm x 62mm x MT B  $       43.89 31.00%  $                 30.28 N/A N/A
MC100X75IG2 Slotted Metric Duct,PVC,100mm x 75mm x 2 MT B  $       44.23 31.00%  $                 30.52 N/A N/A
MC100X75WH2 Slotted Metric Duct, PVC,100mm x 75mm x MT B  $       44.23 31.00%  $                 30.52 N/A N/A
MC25X25IG2 Slotted Metric Duct, PVC, 25mm x 25mm x MT B  $       18.00 31.00%  $                 12.42 N/A N/A
MC25X25WH2 Slotted Metric Duct, PVC,25mm x 25mm x 2 MT B  $       18.00 31.00%  $                 12.42 N/A N/A
MC25X37IG2 Slotted Metric Duct, PVC, 25mm x 37mm x MT B  $       21.72 31.00%  $                 14.99 N/A N/A
MC25X37WH2 Slotted Metric Duct, PVC,25mm x 37mm x 2 MT B  $       21.72 31.00%  $                 14.99 N/A N/A
MC25X50IG2 Slotted Metric Duct, PVC, 25mm x 50mm x MT B  $       22.22 31.00%  $                 15.33 N/A N/A
MC25X50WH2 Slotted Metric Duct, PVC,25mm x 50mm x 2 MT B  $       22.22 31.00%  $                 15.33 N/A N/A
MC25X62IG2 Slotted Metric Duct, PVC, 25mm x 62mm x MT B  $       26.95 31.00%  $                 18.60 N/A N/A
MC25X62WH2 Slotted Metric Duct, PVC,25mm x 62mm x 2 MT B  $       26.95 31.00%  $                 18.60 N/A N/A
MC25X75IG2 Slotted Metric Duct, PVC, 25mm x 75mm x MT B  $       27.70 31.00%  $                 19.11 N/A N/A
MC25X75WH2 Slotted Metric Duct, PVC,25mm x 75mm x 2 MT B  $       27.70 31.00%  $                 19.11 N/A N/A
MC37X37IG2 Slotted Metric Duct, PVC, 37mm x 37mm x MT B  $       24.36 31.00%  $                 16.81 N/A N/A
MC37X37WH2 Slotted Metric Duct, PVC,37mm x 37mm x 2 MT B  $       24.36 31.00%  $                 16.81 N/A N/A
MC37X50IG2 Slotted Metric Duct, PVC, 37mm x 50mm x MT B  $       26.12 31.00%  $                 18.02 N/A N/A
MC37X50WH2 Slotted Metric Duct, PVC,37mm x 50mm x 2 MT B  $       26.12 31.00%  $                 18.02 N/A N/A
MC37X62IG2 Slotted Metric Duct, PVC, 37mm x 62mm x MT B  $       28.02 31.00%  $                 19.33 N/A N/A
MC37X62WH2 Slotted Metric Duct, PVC,37mm x 62mm x 2 MT B  $       28.02 31.00%  $                 19.33 N/A N/A
MC37X75IG2 Slotted Metric Duct, PVC, 37mm x 75mm x MT B  $       30.03 31.00%  $                 20.72 N/A N/A
MC37X75WH2 Slotted Metric Duct, PVC,37mm x 75mm x 2 MT B  $       30.03 31.00%  $                 20.72 N/A N/A
MC50X100IG2 Slotted Metric Duct, PVC, 50mm x 100mm x MT B  $       38.72 31.00%  $                 26.72 N/A N/A
MC50X100WH2 Slotted Metric Duct, PVC,50mm x 100mm x MT B  $       38.72 31.00%  $                 26.72 N/A N/A
MC50X50IG2 Slotted Metric Duct, PVC, 50mm x 50mm x MT B  $       26.79 31.00%  $                 18.49 N/A N/A
MC50X50WH2 Slotted Metric Duct, PVC,50mm x 50mm x 2 MT B  $       26.79 31.00%  $                 18.49 N/A N/A
MC50X75IG2 Slotted Metric Duct, PVC, 50mm x 75mm x MT B  $       31.84 31.00%  $                 21.97 N/A N/A
MC50X75WH2 Slotted Metric Duct, PVC,50mm x 75mm x 2 MT B  $       31.84 31.00%  $                 21.97 N/A N/A
MC62X37IG2 Slotted Metric Duct, PVC, 62mm x 37mm x MT B  $       33.28 31.00%  $                 22.96 N/A N/A
MC62X37WH2 Slotted Metric Duct, PVC,62mm x 37mm x 2 MT B  $       33.49 31.00%  $                 23.11 N/A N/A
MC62X62IG2 Slotted Metric Duct, PVC, 62mm x 62mm x MT B  $       34.58 31.00%  $                 23.86 N/A N/A
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MC62X62WH2 Slotted Metric Duct, PVC, 62mm x 62mm x MT B  $       34.58 31.00%  $                 23.86 N/A N/A
MC75X100IG2 Slotted Metric Duct,PVC,62mm x 62mm x 2M MT B  $       47.68 31.00%  $                 32.90 N/A N/A
MC75X100WH2 Slotted Metric Duct, PVC,75mm x 100mm x MT B  $       47.68 31.00%  $                 32.90 N/A N/A
MC75X50IG2 Slotted Metric Duct,PVC,75mm x 50mm x 2M MT B  $       34.53 31.00%  $                 23.83 N/A N/A
MC75X50WH2 Slotted Metric Duct, PVC,75mm x 50mm x 2 MT B  $       34.53 31.00%  $                 23.83 N/A N/A
MC75X62IG2 Slotted Metric Duct,PVC,75mm x 62mm x 2M MT B  $       38.07 31.00%  $                 26.27 N/A N/A
MC75X62WH2 Slotted Metric Duct, PVC,75mm x 62mm x 2 MT B  $       38.07 31.00%  $                 26.27 N/A N/A
MC75X75IG2 Slotted Metric Duct,PVC,75mm x 75mm x 2M MT B  $       38.57 31.00%  $                 26.61 N/A N/A
MC75X75WH2 Slotted Metric Duct, PVC,75mm x 75mm x 2 MT B  $       38.57 31.00%  $                 26.61 N/A N/A
MCEH-S25-C0 Lashing Tie Mounting Clip, 1/4" (M6) Scr PC B  $     877.01 31.00%  $               605.14 N/A N/A
MCMS12-P-C Cable Tie Mount, Metal Clip-On PC B  $       71.35 31.00%  $                 49.23 N/A N/A
MCMS25-P-C Cable Tie Mount, Metal Clip-On PC B  $       77.97 31.00%  $                 53.80 N/A N/A
MCMS30-P-C Cable Tie Mount, Metal Clip-On PC B  $       84.98 31.00%  $                 58.64 N/A N/A
MDC-C Clear RJ45 Dust Cap PC B  $         0.54 31.00%  $                   0.37 N/A N/A
MFFPEBL Faceplate Extender, Modular Furniture, B PC B  $         4.24 31.00%  $                   2.93 N/A N/A
MFFPEEI Faceplate Extender, Modular Furniture, E PC B  $         4.24 31.00%  $                   2.93 N/A N/A
MFFPEIG Faceplate Extender, Modular Furniture, I PC B  $         4.24 31.00%  $                   2.93 N/A N/A
MFFPEIW Faceplate Extender, Modular Furniture, O PC B  $         4.24 31.00%  $                   2.93 N/A N/A
MFFPEWH Faceplate Extender, Modular Furniture, W PC B  $         4.24 31.00%  $                   2.93 N/A N/A
MIWBAEI Box Adapter, In Wall, Electric Ivory PC B  $         7.76 31.00%  $                   5.35 N/A N/A
MIWBAIG Box Adapter, In Wall, Intl Gray PC B  $         7.76 31.00%  $                   5.35 N/A N/A
MIWBAIW Box Adapter, In Wall, Off White PC B  $         7.76 31.00%  $                   5.35 N/A N/A
MIWBAWH Box Adapter, In Wall, White PC B  $         7.76 31.00%  $                   5.35 N/A N/A
ML1/0-LY Copper Mechanical Lug, 1 Hole, Barrel Po PC B  $     606.02 31.00%  $               418.15 N/A N/A
ML1/0T-LY Copper Mechanical Lug, 1 Hole, Tin-Plate PC B  $     666.62 31.00%  $               459.97 N/A N/A
ML250-QY Copper Mechanical Lug, 1 Hole, Barrel Po PC B  $  1,237.59 31.00%  $               853.94 N/A N/A
ML250T-QY Copper Mechanical Lug, 1 Hole, Tin-Plate PC B  $  1,361.35 31.00%  $               939.33 N/A N/A
ML4-CY Copper Mechanical Lug, 1 Hole, Barrel Po PC B  $     268.11 31.00%  $               185.00 N/A N/A
ML4T-CY Copper Mechanical Lug, 1 Hole, Tin-Plate PC B  $     424.80 31.00%  $               293.11 N/A N/A
ML8-CY Copper Mechanical Lug, 1 Hole, Barrel Po PC B  $     207.18 31.00%  $               142.95 N/A N/A
ML8T-CY Copper Mechanical Lug, 1 Hole, Tin-Plate PC B  $     227.91 31.00%  $               157.26 N/A N/A
MLT1S-X MLT Tie, 304 SS, Standard, 5.0" (127mm), PC B  $     138.82 31.00%  $                 95.79 N/A N/A
MLT2H-X MLT Tie, 304 SS, Heavy, 7.9" (201mm), .0 PC B  $     170.62 31.00%  $               117.73 N/A N/A
MLT2S-L MLT Tie, 304 SS, Standard, 7.9" (201mm), PC B  $     157.74 31.00%  $               108.84 N/A N/A
MLT2S-X MLT Tie, 304 SS, Standard, 7.9" (201mm), PC B  $     142.18 31.00%  $                 98.10 N/A N/A
MLT4H-X MLT Tie, 304 SS, Heavy, 14.3" (362mm), . PC B  $     200.23 31.00%  $               138.16 N/A N/A
MLT4S-L MLT Tie, 304 SS, Standard, 14.3" (362mm) PC B  $     188.81 31.00%  $               130.28 N/A N/A
MLT4S-X MLT Tie, 304 SS, Standard, 14.3" (362mm) PC B  $     170.21 31.00%  $               117.44 N/A N/A
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MLT4WH-X MLT Wave Tie, 304 SS, Heavy, 14.3" (362m PC B  $     240.25 31.00%  $               165.77 N/A N/A
MMP338W21-Q Marker Plate, 304 SS, 2 Hole, 3.4" x 2.1 PC B  $     273.31 31.00%  $               188.58 N/A N/A
MMP350H-X Marker Plate, 304 SS, 4 Hole, 3.5" x .75 PC B  $       98.35 31.00%  $                 67.86 N/A N/A
MMP350W17-Q Marker Plate, 304 SS, 2 Hole, 3.5" x 1.7 PC B  $     247.96 31.00%  $               171.09 N/A N/A
MMP350-X Marker Plate, 304 SS, 4 Hole, 3.5" x .75 PC B  $       98.35 31.00%  $                 67.86 N/A N/A
MMPB338W21-Q Marker Plate, Brass, 2 Hole, 3.4" x 2.1" PC B  $     220.34 31.00%  $               152.03 N/A N/A
MP150-C Marker Plate, 1.50" x 0.75" (38.1mm x 19 PC B  $       93.34 31.00%  $                 64.40 N/A N/A
MP150-C0 Marker Plate, 1.50" x 0.75"(38.1mm x 19. PC B  $     127.15 31.00%  $                 87.73 N/A N/A
MP150-M Marker Plate, 1.50" x 0.75"(38.1mm x 19. PC B  $     409.74 31.00%  $               282.72 N/A N/A
MP150-M0 Marker Plate, 1.50" x 0.75"(38.1mm x 19. PC B  $     464.52 31.00%  $               320.52 N/A N/A
MP150-R Marker Plate, 1.50" x 0.75"(38.1mm x 19. PC B  $     471.29 31.00%  $               325.19 N/A N/A
MP175-C Marker Plate, 1.75" x 0.75"(44.5mm x 19. PC B  $       93.59 31.00%  $                 64.58 N/A N/A
MP175-C0 Marker Plate, 1.75" x 0.75"(44.5mm x 19. PC B  $     129.63 31.00%  $                 89.44 N/A N/A
MP175-M Marker Plate, 1.75" x 0.75"(44.5mm x 19. PC B  $     454.45 31.00%  $               313.57 N/A N/A
MP175-R Marker Plate, 1.75" x 0.75"(44.5mm x 19. PC B  $     396.45 31.00%  $               273.55 N/A N/A
MP200-C Marker Plate, 2.00" x 0.75"(50.8mm x 19. PC B  $       82.58 31.00%  $                 56.98 N/A N/A
MP200-C0 Marker Plate, 2.00" x 0.75"(50.8mm x 19. PC B  $     110.56 31.00%  $                 76.29 N/A N/A
MP200-M Marker Plate, 2.00" x 0.75"(50.8mm x 19. PC B  $     439.70 31.00%  $               303.39 N/A N/A
MP200-M0 Marker Plate, 2.00" x 0.75"(50.8mm x 19. PC B  $     598.56 31.00%  $               413.01 N/A N/A
MP200-R Marker Plate, 2.00" x 0.75"(50.8mm x 19. PC B  $     471.07 31.00%  $               325.04 N/A N/A
MP250-C Marker Plate, 2.50" x 0.75"(63.5mm x 19. PC B  $     101.95 31.00%  $                 70.35 N/A N/A
MP250-C0 Marker Plate, 2.50" x 0.75"(63.5mm x 19. PC B  $     140.08 31.00%  $                 96.66 N/A N/A
MP250-M Marker Plate, 2.50" x 0.75"(63.5mm x 19. PC B  $     535.23 31.00%  $               369.31 N/A N/A
MP250-R Marker Plate, 2.50" x 0.75"(63.5mm x 19. PC B  $     526.86 31.00%  $               363.53 N/A N/A
MP250W175-C Marker Plate, 2.50" x 1.75"(63.5mm x 19. PC B  $     171.34 31.00%  $               118.22 N/A N/A
MP250W175-M Marker Plate, 2.50" x 1.75"(63.5mm x 19. PC B  $     758.91 31.00%  $               523.65 N/A N/A
MP350-C Marker Plate, 3.50" x 0.75"(88.9mm x 19. PC B  $     110.88 31.00%  $                 76.51 N/A N/A
MP350-C0 Marker Plate, 3.50" x 0.75"(88.9mm x 19. PC B  $     148.04 31.00%  $               102.15 N/A N/A
MP350-M Marker Plate, 3.50" x 0.75"(88.9mm x 19. PC B  $     533.35 31.00%  $               368.01 N/A N/A
MP528-C 28 AWG, Category 5e, UTP Modular Plug, 1 PC B  $         0.88 31.00%  $                   0.61 N/A N/A
MP528-M 28 AWG, Category 5e, UTP Modular Plug, 1 PC B  $         0.81 31.00%  $                   0.56 N/A N/A
MP528-X 28 AWG, Category 5e, UTP Modular Plug, 1 PC B  $         1.31 31.00%  $                   0.90 N/A N/A
MP530-C 30 AWG, Category 5e, UTP Modular Plug, 1 PC B  $         0.88 31.00%  $                   0.61 N/A N/A
MP530-M 30 AWG, Category 5e, UTP Modular Plug, 1 PC B  $         0.81 31.00%  $                   0.56 N/A N/A
MP530-X 30 AWG, Category 5e, UTP Modular Plug, 1 PC B  $         1.31 31.00%  $                   0.90 N/A N/A
MP588-C 24 AWG, Category 5e, UTP Modular Plug, 1 PC B  $         0.73 31.00%  $                   0.50 N/A N/A
MP588-L 24 AWG, Category 5e, UTP Modular Plug, 5 PC B  $         0.73 31.00%  $                   0.50 N/A N/A
MP588-M 24 AWG, Category 5e, UTP Modular Plug, 1 PC B  $         0.67 31.00%  $                   0.46 N/A N/A
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MP588-X 24 AWG, Category 5e, UTP Modular Plug, 1 PC B  $         0.84 31.00%  $                   0.58 N/A N/A
MPF588-C MODULAR PLUG FOR MEDIA TWIST CABLE NPC/2 PC B  $         1.24 31.00%  $                   0.86 N/A N/A
MPF588-L MODULAR PLUG FOR MEDIA TWIST CABLE PC B  $         1.24 31.00%  $                   0.86 N/A N/A
MPF588-M MODULAR PLUG FOR MEDIA TWIST CABLE NPC/2 PC B  $         1.12 31.00%  $                   0.77 N/A N/A
MPI588T 24 AWG, Category 5e, UTP Modular Plug wi PC B  $       30.23 31.00%  $                 20.86 N/A N/A
MPMH38-D0 Masonry Push Mount, Heavy, .38" (9.7mm) PC B  $     535.59 31.00%  $               369.56 N/A N/A
MPMH38-L0 Masonry Push Mount, Heavy, .38" (9.7mm) PC B  $     105.59 31.00%  $                 72.86 N/A N/A
MPMS19-C0 Masonry Push Mount, Standard, .19" (4.8m PC B  $       70.28 31.00%  $                 48.49 N/A N/A
MPMS19-M0 Masonry Push Mount, Standard, .19" (4.8m PC B  $     353.50 31.00%  $               243.92 N/A N/A
MPMS25-C0 Masonry Push Mount, Standard, .25" (6.4m PC B  $       82.94 31.00%  $                 57.23 N/A N/A
MPMS25-M0 Masonry Push Mount, Standard, .25" (6.4m PC B  $     393.99 31.00%  $               271.85 N/A N/A
MPMWH32-D0 Masonry Push Mount, Standard, .31" (7.9m PC B  $     536.05 31.00%  $               369.87 N/A N/A
MPMWH32-L0 Masonry Push Mount, Standard, .31" (7.9m PC B  $     110.54 31.00%  $                 76.27 N/A N/A
MPS588-C 24-26 AWG, Category 5e, Shielded Modular PC B  $         2.04 31.00%  $                   1.41 N/A N/A
MPSI588T 24 AWG, Category 5e, Shielded Modular Pl PC B  $       35.32 31.00%  $                 24.37 N/A N/A
MPT5-8A 8 Position Modular Plug Tool PC B  $     401.41 31.00%  $               276.97 N/A N/A
MPT5-8AS Crimp tool for TX6 PLUS and Pan-Plug Mod PC B  $     401.41 31.00%  $               276.97 N/A N/A
MPWM-H56-Q Tie Mount, 304 SS, Push Mount, .312" (8m PC B  $     336.56 31.00%  $               232.23 N/A N/A
MS14B 14" Enclosure Base, Advanced, Media Dist PC B  $       67.73 31.00%  $                 46.73 N/A N/A
MS14BHD 14" Frameless Hinged Door, Media Distrib PC B  $       45.89 31.00%  $                 31.66 N/A N/A
MS14HD 14" Hinged Enclosure Door, Media Distrib PC B  $       54.65 31.00%  $                 37.71 N/A N/A
MS24B 24" Enclosure Base, Advanced, Media Dist PC B  $     125.93 31.00%  $                 86.89 N/A N/A
MS24BHD 24" Frameless Hinged Door, Media Distrib PC B  $       56.31 31.00%  $                 38.85 N/A N/A
MS24HD 24" Hinged Enclosure Door, Media Distrib PC B  $       65.55 31.00%  $                 45.23 N/A N/A
MS4S1G Media Dist 1x4 Video Splitter 1GHZ Passi PC B  $       32.55 31.00%  $                 22.46 N/A N/A
MS4S2G Media Dist 1x4 Video Splitter 2GHZ Passi PC B  $       35.94 31.00%  $                 24.80 N/A N/A
MS5E6PP Data Hub, Cateogory 5e, Media Distributi PC B  $       73.42 31.00%  $                 50.66 N/A N/A
MS66PP Data Hub, Cateogory 6, Media Distributio PC B  $       87.37 31.00%  $                 60.29 N/A N/A
MS8PD Media Distribution System Phone Hub PC B  $       73.42 31.00%  $                 50.66 N/A N/A
MS8PE Media Distribution System Phone Expansio PC B  $       65.63 31.00%  $                 45.28 N/A N/A
MS8PP Patch Panel, Modular, 8 port, Media Dist PC B  $       35.87 31.00%  $                 24.75 N/A N/A
MS8S1G Media Dist 1x8 Video Splitter 1GHZ Passi PC B  $       47.56 31.00%  $                 32.82 N/A N/A
MS8S2G Media Dist 1x8 Video Splitter 2GHZ Passi PC B  $       55.53 31.00%  $                 38.32 N/A N/A
MSB14E 14" Enclosure Base, Basic, Media Distrib PC B  $       50.26 31.00%  $                 34.68 N/A N/A
MSB24E 24" Enclosure Base, Basic, Media Distrib PC B  $       89.90 31.00%  $                 62.03 N/A N/A
MSCLK Cam Lock for Basic Hinged Door PC B  $       11.69 31.0%  $                   8.07 N/A N/A
MSCM-KIT Cable Mangement Kit, Media Distribution EA B  $       23.09 31.00%  $                 15.93 N/A N/A
MSCMR Media Distribution Cable Management Ring PC B  $       13.85 31.00%  $                   9.56 N/A N/A
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MSEBRKT Equipment Bracket, Media Distribution PC B  $       41.72 31.00%  $                 28.79 N/A N/A
MSG-1.3-C Metal Stud Grommet, 1-11/32" Hole (100 p PC B  $       43.69 31.00%  $                 30.15 N/A N/A
MSG-1.3-M Metal Stud Grommet, 1-11/32" Hole (1,000 PC B  $     291.29 31.00%  $               200.99 N/A N/A
MSGRD-KIT Grounding Kit, Media Distribution EA B  $       39.73 31.00%  $                 27.41 N/A N/A
MSGV-1.3-C Metal Stud Grommet, 1-11/32" Hole, Anti- PC B  $       43.69 31.00%  $                 30.15 N/A N/A
MSGV-1.3-M Metal Stud Grommet, 1-11/32" Hole, Anti- PC B  $     291.29 31.00%  $               200.99 N/A N/A
MSPT-1.3 Metal Stud Punch Tool PC B  $     710.70 31.00%  $               490.38 N/A N/A
MT125B-Q Marker Tag, 304 SS, Octagon, 1 Hole, 1.2 PC B  $     231.11 31.00%  $               159.47 N/A N/A
MT125S-Q Marker Tag, 304 SS, Square, 1 Hole, 1.25 PC B  $     240.01 31.00%  $               165.61 N/A N/A
MT150B-Q Marker Tag, 304 SS, Octagon, 1 Hole, 1.5 PC B  $     261.75 31.00%  $               180.61 N/A N/A
MT150D-Q Marker Tag, 304 SS, Circle, 1 Hole, 1.50 PC B  $     238.78 31.00%  $               164.76 N/A N/A
MT150D-Q316 Marker Tag, 316 SS, Circle, 1 Hole, 1.50 PC B  $     292.85 31.00%  $               202.07 N/A N/A
MT172W38-X Marker Tag, 304 SS, 1 Hole, 1.72" (44mm) PC B  $       71.48 31.00%  $                 49.32 N/A N/A
MT1D-Q Marker Tag, 304 SS, Circle, 1 Hole, 1.0" PC B  $     136.07 31.00%  $                 93.89 N/A N/A
MT1D-Q316 Marker Tag, 316 SS, Circle, 1 Hole, 1.0" PC B  $     166.85 31.00%  $               115.13 N/A N/A
MT1S-Q Marker Tag, 304 SS, Square, 1 Hole, 1.0" PC B  $     169.23 31.00%  $               116.77 N/A N/A
MT206W119A-Q Marker Tag, 304 SS, Dog Tag, 2.1" (53mm) PC B  $     184.07 31.00%  $               127.01 N/A N/A
MT213D-Q Marker Tag, 304 SS, Circle, 1 Hole, 2.13 PC B  $     233.72 31.00%  $               161.27 N/A N/A
MT213D-Q316 Marker Tag, 316 SS, Circle, 1 Hole, 2.13 PC B  $     286.62 31.00%  $               197.77 N/A N/A
MT338W21-Q Marker Tag, 304 SS, 1 Hole, 3.38" (86mm) PC B  $     275.90 31.00%  $               190.37 N/A N/A
MT350W17-Q Marker Tag, 304 SS, 1 Hole, 3.50" (89mm) PC B  $     262.82 31.00%  $               181.35 N/A N/A
MTB150B-Q Marker Tag, Brass, Octagon, 1 Hole, 1.50 PC B  $     208.23 31.00%  $               143.68 N/A N/A
MTB150D-Q Marker Tag, Brass, Circle, 1 Hole, 1.50" PC B  $     155.10 31.00%  $               107.02 N/A N/A
MTB1D-Q Marker Tag, Brass, Circle, 1 Hole, 1.0" PC B  $       89.81 31.00%  $                 61.97 N/A N/A
MTB206W119A-Q Marker Tag, Brass, Dog Tag, 2.1" (53mm) PC B  $     174.64 31.00%  $               120.50 N/A N/A
MTB213D-Q Marker Tag, Brass, Circle, 1 Hole, 2.13" PC B  $     202.39 31.00%  $               139.65 N/A N/A
MTB338W21-Q Marker Tag, Brass, 1 Hole, 3.38" (86mm) PC B  $     233.56 31.00%  $               161.16 N/A N/A
MTM2H-Q Tie Mount, 304SS, 2 Way, #8 (4mm) Screw PC B  $     391.75 31.00%  $               270.31 N/A N/A
MTMBH-Q Tie Mount, 304SS, Bulkhead PC B  $     209.12 31.00%  $               144.29 N/A N/A
MTP1H-E10-C Multiple Tie Plate, 1 Bundle, M-H Ties, PC B  $     411.24 31.00%  $               283.76 N/A N/A
MTP1H-E10-C39 Multiple Tie Plate, 1 Bundle, M-H Ties, PC B  $     459.18 31.00%  $               316.83 N/A N/A
MTP1H-E6-C Multiple Tie Plate, 1 Bundle, M-H Ties, PC B  $     423.59 31.00%  $               292.28 N/A N/A
MTP1S-E10-C Multiple Tie Plate, 1 Bundle, M-S Ties, PC B  $       83.43 31.00%  $                 57.57 N/A N/A
MTP1S-E10-C39 Multiple Tie Plate, 1 Bundle, M-S Ties, PC B  $       93.16 31.00%  $                 64.28 N/A N/A
MTP1S-E6-C Multiple Tie Plate, 1 Bundle, M-S Ties, PC B  $       85.92 31.00%  $                 59.28 N/A N/A
MTP2H-E10-C Multiple Tie Plate, 2 Bundle, M-H Ties, PC B  $     412.89 31.00%  $               284.89 N/A N/A
MTP2H-E10-C39 Multiple Tie Plate, 2 Bundle, M-H Ties, PC B  $     460.97 31.00%  $               318.07 N/A N/A
MTP2H-E6-C Multiple Tie Plate, 2 Bundle, M-H Ties, PC B  $     425.29 31.00%  $               293.45 N/A N/A
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MTP2S-E10-C Multiple Tie Plate, 2 Bundle, M-S Ties, PC B  $     101.19 31.00%  $                 69.82 N/A N/A
MTP2S-E10-C39 Multiple Tie Plate, 2 Bundle, M-S Ties, PC B  $     116.36 31.00%  $                 80.29 N/A N/A
MTP2S-E6-C Multiple Tie Plate, 2 Bundle, M-S Ties, PC B  $     104.22 31.00%  $                 71.91 N/A N/A
MTP3H-E10-C Multiple Tie Plate, 3 Bundle, M-H Ties, PC B  $     429.05 31.00%  $               296.04 N/A N/A
MTP3H-E10-C39 Multiple Tie Plate, 3 Bundle, M-H Ties, PC B  $     493.39 31.00%  $               340.44 N/A N/A
MTP3H-E6-C Multiple Tie Plate, 3 Bundle, M-H Ties, PC B  $     441.89 31.00%  $               304.90 N/A N/A
MTP3S-E10-C Multiple Tie Plate, 3 Bundle, M-S Ties, PC B  $     116.82 31.00%  $                 80.61 N/A N/A
MTP3S-E10-C39 Multiple Tie Plate, 3 Bundle, M-S Ties, PC B  $     130.44 31.00%  $                 90.00 N/A N/A
MTP3S-E6-C Multiple Tie Plate, 3 Bundle, M-S Ties, PC B  $     120.32 31.00%  $                 83.02 N/A N/A
MTP4H-E10-C Multiple Tie Plate, 4 Bundle, M-H Ties, PC B  $     467.97 31.00%  $               322.90 N/A N/A
MTP4H-E10-C39 Multiple Tie Plate, 4 Bundle, M-H Ties, PC B  $     522.49 31.00%  $               360.52 N/A N/A
MTP4H-E6-C Multiple Tie Plate, 4 Bundle, M-H Ties, PC B  $     482.02 31.00%  $               332.59 N/A N/A
MTP4S-E10-C Multiple Tie Plate, 4 Bundle, M-S Ties, PC B  $     225.03 31.00%  $               155.27 N/A N/A
MTP4S-E10-C39 Multiple Tie Plate, 4 Bundle, M-S Ties, PC B  $     258.79 31.00%  $               178.57 N/A N/A
MTP4S-E6-C Multiple Tie Plate, 4 Bundle, M-S Ties, PC B  $     231.79 31.00%  $               159.94 N/A N/A
MTP5H-E10-C Multiple Tie Plate, 5 Bundle, M-H Ties, PC B  $     502.95 31.00%  $               347.04 N/A N/A
MTP5H-E10-C39 Multiple Tie Plate, 5 Bundle, M-H Ties, PC B  $     561.56 31.00%  $               387.48 N/A N/A
MTP5H-E6-C Multiple Tie Plate, 5 Bundle, M-H Ties, PC B  $     518.05 31.00%  $               357.45 N/A N/A
MTP5H-E6-C39 Multiple Tie Plate, 5 Bundle, M-H Ties, PC B  $     588.30 31.00%  $               405.93 N/A N/A
MTP5S-E10-C Multiple Tie Plate, 5 Bundle, M-S Ties, PC B  $     312.77 31.00%  $               215.81 N/A N/A
MTP5S-E6-C Multiple Tie Plate, 5 Bundle, M-S Ties, PC B  $     322.15 31.00%  $               222.28 N/A N/A
MTP6H-E10-C Multiple Tie Plate, 6 Bundle, M-H Ties, PC B  $     572.27 31.00%  $               394.87 N/A N/A
MTP6H-E10-C39 Multiple Tie Plate, 6 Bundle, M-H Ties, PC B  $     658.12 31.00%  $               454.10 N/A N/A
MTP6H-E6-C Multiple Tie Plate, 6 Bundle, M-H Ties, PC B  $     589.44 31.00%  $               406.71 N/A N/A
MTP6H-E6-C39 Multiple Tie Plate, 6 Bundle, M-H Ties, PC B  $     658.10 31.00%  $               454.09 N/A N/A
MTPC1H-E10-C39 Rounded Edge Mutiple Tie Plate, 1 Bundle PC B  $     481.05 31.00%  $               331.92 N/A N/A
MTPC2H-E10-C39 Rounded Edge Mutiple Tie Plate, 2 Bundle PC B  $     497.42 31.00%  $               343.22 N/A N/A
MTPC3H-E10-C39 Rounded Edge Mutiple Tie Plate, 3 Bundle PC B  $     501.85 31.00%  $               346.28 N/A N/A
MTPC4H-E10-C39 Rounded Edge Mutiple Tie Plate, 4 Bundle PC B  $     563.81 31.00%  $               389.03 N/A N/A
MTPC5H-E10-C39 Rounded Edge Mutiple Tie Plate, 5 Bundle PC B  $     605.95 31.00%  $               418.11 N/A N/A
MTPC6H-E10-C39 Rounded Edge Mutiple Tie Plate, 6 Bundle PC B  $     669.37 31.00%  $               461.87 N/A N/A
MTPC7H-E10-C39 Rounded Edge Mutiple Tie Plate, 7 Bundle PC B  $     723.93 31.00%  $               499.51 N/A N/A
MTPCD-C Conductor Divider PC B  $         0.36 31.00%  $                   0.25 N/A N/A
MTPSRBCL-C Strain Relief Boot PC B  $         0.41 31.00%  $                   0.28 N/A N/A
MTX6PLB-C CAT 6 UTP LOAD BAR PC B  $         0.36 31.00%  $                   0.25 N/A N/A
MTX6UTPSRC-C CAT 6 UTP Strain Relief Collar PC B  $         0.41 31.00%  $                   0.28 N/A N/A
MWBA1 Wall Board Adapter, 2 Port, Single Gang PC B  $         5.12 31.00%  $                   3.53 N/A N/A
MWBA-2G Wall Board Adapter, 2 Port, Double Gang PC B  $         7.01 31.00%  $                   4.84 N/A N/A
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N025X075CBD Dot Matrix, Non-laminated Label, Vinyl C PC B  $       29.06 31.00%  $                 20.05 N/A N/A
N025X075CBT ThermTrans, Non-laminated Label, Vinyl C PC B  $       28.92 31.00%  $                 19.95 N/A N/A
N025X075FJJ Laser/Ink Jet, Network Label, Adhesive P PC B  $       29.51 31.00%  $                 20.36 N/A N/A
N025X125CBD Dot Matrix, Non-laminated Label, Vinyl C PC B  $       48.29 31.00%  $                 33.32 N/A N/A
N025X125CBT ThermTrans, Non-laminated Label, Vinyl C PC B  $       48.49 31.00%  $                 33.46 N/A N/A
N025X125FJJ Laser/Ink Jet, Network Label, Adhesive P PC B  $       33.98 31.00%  $                 23.45 N/A N/A
N025X150CBT ThermTrans, Non-laminated Label, Vinyl C PC B  $       51.99 31.00%  $                 35.87 N/A N/A
N025X150FJJ Laser/Ink Jet, Network Label, Adhesive P PC B  $       37.39 31.00%  $                 25.80 N/A N/A
N025X175CBT ThermTrans, Non-laminated Label, Vinyl C PC B  $       57.79 31.00%  $                 39.88 N/A N/A
N050X075C1C P1 Cassette, Comp Label, Adhesive Nylon PC B  $       27.57 31.00%  $                 19.02 N/A N/A
N050X075C1T ThermTrans, Non-laminated Label, Nylon C PC B  $       32.21 31.00%  $                 22.22 N/A N/A
N050X075C2C P1 Cassette, Comp Label, Adhesive Nylon PC B  $       27.57 31.00%  $                 19.02 N/A N/A
N050X075C2T ThermTrans, Non-laminated Label, Nylon C PC B  $       32.21 31.00%  $                 22.22 N/A N/A
N050X075CBC P1 Cassette, Comp Label, Adhesive Vinyl PC B  $       25.04 31.00%  $                 17.28 N/A N/A
N050X075CBT ThermTrans, Non-laminated Label, Vinyl C PC B  $       32.21 31.00%  $                 22.22 N/A N/A
N050X075FJJ Laser/Ink Jet, Network Label, Adhesive P PC B  $       38.82 31.00%  $                 26.79 N/A N/A
N050X100CBT ThermTrans, Non-laminated Label, Vinyl C PC B  $       47.03 31.00%  $                 32.45 N/A N/A
N050X125C1C P1 Cassette, Comp Label, Adhesive Nylon PC B  $       22.11 31.00%  $                 15.26 N/A N/A
N050X125C1T ThermTrans, Non-laminated Label, Nylon C PC B  $       53.21 31.00%  $                 36.71 N/A N/A
N050X125C2C P1 Cassette, Comp Label, Adhesive Nylon PC B  $       22.11 31.00%  $                 15.26 N/A N/A
N050X125C2T ThermTrans, Non-laminated Label, Nylon C PC B  $       53.21 31.00%  $                 36.71 N/A N/A
N050X125CBT ThermTrans, Non-laminated Label, Vinyl C PC B  $       53.21 31.00%  $                 36.71 N/A N/A
N050X125FJJ Laser/Ink Jet, Network Label, Adhesive P PC B  $       41.92 31.00%  $                 28.92 N/A N/A
N050X150C1T ThermTrans, Non-laminated Label, Nylon C PC B  $       61.54 31.00%  $                 42.46 N/A N/A
N050X150C2T ThermTrans, Non-laminated Label, Nylon C PC B  $       61.54 31.00%  $                 42.46 N/A N/A
N050X150CBC P1 Cassette, Comp Label, Adhesive Vinyl PC B  $       20.08 31.00%  $                 13.86 N/A N/A
N050X150CBT ThermTrans, Non-laminated Label, Vinyl C PC B  $       61.54 31.00%  $                 42.46 N/A N/A
N050X150FJJ Laser/Ink Jet, Network Label, Adhesive P PC B  $       51.77 31.00%  $                 35.72 N/A N/A
N050X175CBT ThermTrans, Non-laminated Label, Vinyl C PC B  $       74.19 31.00%  $                 51.19 N/A N/A
N1000EXT 1000mm Cabinet Extension for 7018 Cabine PC B  $  1,032.91 31.00%  $               712.71 N/A N/A
N1000EXTCR 1000mm Extension Kit for 7018 Cabinet, T PC B  $  1,251.49 31.00%  $               863.53 N/A N/A
N1000EXTCRG 1000mm Extension Kit for 7018 Cabinet wi PC B  $  1,314.07 31.00%  $               906.71 N/A N/A
N1000EXTCRV 1000mm Cabinet Extension With Top Hat/VE PC B  $  1,564.38 31.00%  $            1,079.42 N/A N/A
N1000EXTG 1000mm Cabinet Extension for 7018 cabine PC B  $  1,032.91 31.00%  $               712.71 N/A N/A
N1000EXTV 1000mm Extension Kit for 7018 Cabinet, V PC B  $  1,032.91 31.0%  $               712.71 N/A N/A
N1000EXTW 1000mm Cabinet Extension for 7018 Cabine PC B  $  1,032.91 31.00%  $               712.71 N/A N/A
N100X075C1C P1 Cassette, Comp Label, Adhesive Nylon PC B  $       27.57 31.00%  $                 19.02 N/A N/A
N100X075C1T ThermTrans, Non-laminated Label, Nylon C PC B  $       67.93 31.00%  $                 46.87 N/A N/A
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N100X075C2C P1 Cassette, Comp Label, Adhesive Nylon PC B  $       27.57 31.00%  $                 19.02 N/A N/A
N100X075C2T ThermTrans, Non-laminated Label, Nylon C PC B  $       67.93 31.00%  $                 46.87 N/A N/A
N100X075CBC P1 Cassette, Comp Label, Adhesive Vinyl PC B  $       35.25 31.00%  $                 24.32 N/A N/A
N100X075CBD Dot Matrix, Non-laminated Label, Vinyl C PC B  $       84.09 31.00%  $                 58.02 N/A N/A
N100X075CBT ThermTrans, Non-laminated Label, Vinyl C PC B  $       67.93 31.00%  $                 46.87 N/A N/A
N100X075FJJ Laser/Ink Jet, Network Label, Adhesive P PC B  $       70.59 31.00%  $                 48.71 N/A N/A
N100X125C1C P1 Cassette, Comp Label, Adhesive Nylon PC B  $       21.27 31.00%  $                 14.68 N/A N/A
N100X125C1T ThermTrans, Non-laminated Label, Nylon C PC B  $       91.51 31.00%  $                 63.14 N/A N/A
N100X125C2C P1 Cassette, Comp Label, Adhesive Nylon PC B  $       22.11 31.00%  $                 15.26 N/A N/A
N100X125C2T ThermTrans, Non-laminated Label, Nylon C PC B  $       91.51 31.00%  $                 63.14 N/A N/A
N100X125CBC P1 Cassette, Comp Label, Adhesive Vinyl PC B  $       20.08 31.00%  $                 13.86 N/A N/A
N100X125CBT ThermTrans, Non-laminated Label, Vinyl C PC B  $       91.51 31.00%  $                 63.14 N/A N/A
N100X125FJJ Laser/Ink Jet, Network Label, Adhesive P PC B  $     125.80 31.00%  $                 86.80 N/A N/A
N100X150C1T ThermTrans, Non-laminated Label, Nylon C PC B  $     105.71 31.00%  $                 72.94 N/A N/A
N100X150C2T ThermTrans, Non-laminated Label, Nylon C PC B  $     105.71 31.00%  $                 72.94 N/A N/A
N100X150CBC P1 Cassette, Comp Label, Adhesive Vinyl PC B  $       20.27 31.00%  $                 13.99 N/A N/A
N100X150CBT ThermTrans, Non-laminated Label, Vinyl C PC B  $     105.71 31.00%  $                 72.94 N/A N/A
N100X150FJJ Laser/Ink Jet, Network Label, Adhesive P PC B  $     151.66 31.00%  $               104.65 N/A N/A
N100X175CBC P1 Cassette, Comp Label, Adhesive Vinyl PC B  $       20.08 31.00%  $                 13.86 N/A N/A
N100X175CBT ThermTrans, Non-laminated Label, Vinyl C PC B  $     127.33 31.00%  $                 87.86 N/A N/A
N12SPHW 51 RU 1200mm split/hinged Side Panel for PC B  $     983.85 31.00%  $               678.86 N/A N/A
N12SPSW 51 RU 1200mm standard Side Panel for N-t PC B  $     629.66 31.00%  $               434.47 N/A N/A
N150X075CBT ThermTrans, Non-laminated Label, Vinyl C PC B  $       76.89 31.00%  $                 53.05 N/A N/A
N1RCFR 51 RU Front and Rear Cage nut equipment PC B  $     721.49 31.0%  $               497.83 N/A N/A
N1RTFR 51 RU Front and Rear #12-24 tapped equip PC B  $     721.49 31.0%  $               497.83 N/A N/A
N1SD1000 51 RU Split Doors for Nexus 7018 Switch PC B  $     746.70 31.00%  $               515.22 N/A N/A
N1SD1000W 51 RU Split Doors for Nexus 7018 Switch PC B  $     746.70 31.00%  $               515.22 N/A N/A
N1SSD1000 51RU Split Solid Doors for Nexus 7018 Ca PC B  $  1,099.25 31.0%  $               758.48 N/A N/A
N1SSD1000W 51RU Split Solid Doors for Nexus 7018 Ca PC B  $  1,154.22 31.0%  $               796.41 N/A N/A
N21SPH 42 RU 1070mm Split Hinged Side Panel, Bl PC B  $     712.12 31.00%  $               491.36 N/A N/A
N21SPHW 42 RU 1070mm Split Hinged Side Panel, Wh PC B  $     747.73 31.00%  $               515.93 N/A N/A
N21SPS 42 RU 1070mm Standard Side Panel, Black PC B  $     412.28 31.00%  $               284.47 N/A N/A
N21SPSW 42 RU 1070mm Standard Side Panel, White PC B  $     432.89 31.00%  $               298.69 N/A N/A
N22SPH 42 RU 1200mm Split Hinged Side Panel, Bl PC B  $     824.56 31.00%  $               568.95 N/A N/A
N22SPHG 42 RU 1200mm Split Hinged Side Panel, gr PC B  $     865.79 31.0%  $               597.40 N/A N/A
N22SPHW 42 RU 1200mm Split Hinged Side Panel, Wh PC B  $     865.79 31.00%  $               597.40 N/A N/A
N22SPS 42 RU 1200mm Standard Side Panel, Black PC B  $     487.24 31.00%  $               336.20 N/A N/A
N22SPSG 42 RU 1200mm standard Side Panel for N-t PC B  $     511.60 31.00%  $               353.00 N/A N/A

6275 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

N22SPSW 42 RU 1200mm Standard Side Panel, White PC B  $     511.60 31.00%  $               353.00 N/A N/A
N2EOR1BA1070B1 N-Type Cabinet 1070mm End of Row Seal - PC B  $     179.90 31.00%  $               124.13 N/A N/A
N2EOR1BA1070G1 N-Type Cabinet 1070mm End of Row Seal - PC B  $     188.90 31.00%  $               130.34 N/A N/A
N2EOR1BA1070W1 N-Type Cabinet 1070mm End of Row Seal - PC B  $     188.90 31.00%  $               130.34 N/A N/A
N2EOR1CA1200B1 N-Type Cabinet 1200mm End of Row Seal - PC B  $     198.64 31.0%  $               137.06 N/A N/A
N2EOR1CA1200G1 N-Type Cabinet 1200mm End of Row Seal - PC B  $     208.58 31.00%  $               143.92 N/A N/A
N2EOR1CA1200W1 N-Type Cabinet 1200mm End of Row Seal - PC B  $     208.58 31.00%  $               143.92 N/A N/A
N2RC 42 RU Cage Nut Equipment Rails for N-Typ PC B  $     309.21 31.00%  $               213.35 N/A N/A
N2RCFR 42 RU Front and Rear Cage nut equipment PC B  $     721.49 31.00%  $               497.83 N/A N/A
N2RT 42 RU #12-24 Tapped Equipment Rails for PC B  $     365.43 31.00%  $               252.15 N/A N/A
N2RTFR 42 RU Front and Rear #12-24 tapped equip PC B  $     721.49 31.0%  $               497.83 N/A N/A
N2SD1000 42 RU Split Doors for Nexus 7018 Switch PC B  $     694.43 31.00%  $               479.16 N/A N/A
N2SD1000W 42RU Split Doors for Nexus 7018 Cabinet, PC B  $     729.15 31.00%  $               503.11 N/A N/A
N2SSD1000 42RU Split Solid Doors for Nexus 7018 Ca PC B  $  1,127.81 31.0%  $               778.19 N/A N/A
N2SSD1000W 42RU Split Solid Doors for Nexus 7018 Ca PC B  $  1,184.22 31.0%  $               817.11 N/A N/A
N51SPH 45 RU 1070mm Split Hinged Side Panel, Bl PC B  $     749.60 31.00%  $               517.22 N/A N/A
N51SPHW 45 RU 1070mm Split Hinged Side Panel, Wh PC B  $     787.08 31.00%  $               543.09 N/A N/A
N51SPS 45 RU 1070mm Standard Side Panel, Black PC B  $     449.76 31.00%  $               310.33 N/A N/A
N51SPSW 45 RU 1070mm Standard Side Panel, White PC B  $     472.25 31.00%  $               325.85 N/A N/A
N52SPH 45 RU 1200mm Split Hinged Side Panel, Bl PC B  $     862.04 31.00%  $               594.81 N/A N/A
N52SPHW 45 RU 1200mm Split Hinged Side Panel, Wh PC B  $     905.14 31.00%  $               624.55 N/A N/A
N52SPS 45 RU 1200mm Standard Side Panel, Black PC B  $     524.72 31.00%  $               362.06 N/A N/A
N52SPSG N-Type Standard Side Panel - 45RU x 1200 PC B  $     550.96 31.0%  $               380.16 N/A N/A
N52SPSW 45 RU 1200mm Standard Side Panel, White PC B  $     550.96 31.00%  $               380.16 N/A N/A
N5RC 45 RU Cage Nut Equipment Rails for N-Typ PC B  $     337.32 31.00%  $               232.75 N/A N/A
N5RCFR 45 RU Front and Rear Cage nut equipment PC B  $     721.49 31.00%  $               497.83 N/A N/A
N5RT 45 RU #12-24 Tapped Equipment Rails for PC B  $     393.54 31.00%  $               271.54 N/A N/A
N5RTFR 45 RU Front and Rear #12-24 tapped equip PC B  $     721.49 31.0%  $               497.83 N/A N/A
N5SD1000 45 RU Split Doors for Nexus 7018 Switch PC B  $     709.37 31.00%  $               489.47 N/A N/A
N5SD1000W 45 RU Split Doors for Nexus 7018 Switch PC B  $     744.84 31.00%  $               513.94 N/A N/A
N5SSD1000 45RU Split Solid Doors for Nexus 7018 Ca PC B  $  1,111.53 31.0%  $               766.96 N/A N/A
N5SSD1000W 45RU Split Solid Doors for Nexus 7018 Ca PC B  $  1,170.61 31.0%  $               807.72 N/A N/A
N8122W N-Type Network Cabinet - 800 x 1200 x 51 PC B  $  6,863.71 31.00%  $            4,735.96 N/A N/A
N8122W5 800mm x 1200mm x 51RU Net-Access N-Type PC B  $  5,142.67 31.00%  $            3,548.44 N/A N/A
N8122WE N-Type Network Cabinet - 800 x 1200 x 51 PC B  $  6,500.31 31.00%  $            4,485.21 N/A N/A
N8122WQ 800mm x 1200mm x 51RU Net-Access N-Type PC B  $  4,767.77 31.00%  $            3,289.76 N/A N/A
N8122WU 800mm x 1200mm x 51RU Net-Access N-Type PC B  $  7,166.49 31.00%  $            4,944.88 N/A N/A
N8122WY 800mm x 1200mm x 51RU Net-Access N-Type PC B  $  7,595.58 31.00%  $            5,240.95 N/A N/A

6276 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

N8129BS Net-Access N-Type Cabinet - 800mm x 1200 PC B  $  3,618.47 31.00%  $            2,496.74 N/A N/A
N81SHDW 800mm x 51RU Single Hinge Door for N-Typ PC B  $     836.76 31.00%  $               577.36 N/A N/A
N81SPH 48 RU 1070mm Split Hinged Side Panel, Bl PC B  $     787.08 31.00%  $               543.09 N/A N/A
N81SPHW 48 RU 1070mm Split Hinged Side Panel, Wh PC B  $     826.43 31.00%  $               570.24 N/A N/A
N81SPS 48 RU 1070mm Standard Side Panel, Black PC B  $     487.24 31.00%  $               336.20 N/A N/A
N81SPSW 48 RU 1070mm Standard Side Panel, White PC B  $     511.60 31.00%  $               353.00 N/A N/A
N8212B 800mmW x 42 RU x 1070mmD Net-Access N-Ty PC B  $  5,690.29 31.00%  $            3,926.30 N/A N/A
N8212BC 800mmW x 42 RU x 1070mmD Net-Access N-Ty PC B  $  5,690.29 31.00%  $            3,926.30 N/A N/A
N8212BE 800mmW x 42 RU x 1070mmD Net-Access N-Ty PC B  $  5,502.89 31.00%  $            3,796.99 N/A N/A
N8212BJ 800mm x 42RU x 1070mm Deep Net-Access N- PC B  $  5,475.94 31.00%  $            3,778.40 N/A N/A
N8212BL 800mmW x 42 RU x 1070mmD Net-Access Cabi PC B  $  5,502.89 31.00%  $            3,796.99 N/A N/A
N8212BM 800mm x 42RU x 1070mm Deep Net-Access N- PC B  $  6,065.09 31.00%  $            4,184.91 N/A N/A
N8212BS 800mmW x 42 RU x 1070mmD Net-Access N-Ty PC B  $  3,815.91 31.00%  $            2,632.98 N/A N/A
N8212BT 800mmW x 42 RU x 1070mmD Net-Access N-Ty PC B  $  6,065.28 31.00%  $            4,185.04 N/A N/A
N8212BTC 800mm x 42 RU 1070mmN-Type Cabinet, top PC B  $  6,065.28 31.00%  $            4,185.04 N/A N/A
N8212BU 800mmW x 42 RU x 1070mmD Net-Access Cabi PC B  $  6,017.41 31.00%  $            4,152.01 N/A N/A
N8212BW 800mmW x 42 RU x 1070mmD Net-Access Cabi PC B  $  5,876.86 31.00%  $            4,055.03 N/A N/A
N8212W 800mmW x 42 RU x 1070mmD Net-Access N-Ty PC B  $  5,974.80 31.00%  $            4,122.61 N/A N/A
N8212WC 800mmW x 42 RU x 1070mmD Net-Access N-Ty PC B  $  5,974.80 31.00%  $            4,122.61 N/A N/A
N8212WE 800mmW x 42 RU x 1070mmD Net-Access N-Ty PC B  $  5,778.03 31.00%  $            3,986.84 N/A N/A
N8212WJ 800mm x 42RU x 1070mm Deep Net-Access N- PC B  $  5,749.73 31.00%  $            3,967.31 N/A N/A
N8212WL 800mm x 42RU x 1070mm Deep Net-Access N- PC B  $  5,778.03 31.00%  $            3,986.84 N/A N/A
N8212WM 800mm x 42RU x 1070mm Deep Net-Access N- PC B  $  6,368.34 31.00%  $            4,394.15 N/A N/A
N8212WS 800mmW x 42 RU x 1070mmD Net-Access N-Ty PC B  $  4,057.49 31.00%  $            2,799.67 N/A N/A
N8212WSPEBCFY29 800mmx 42ru x1070mm, N-Type, CAC, doors, PC B  $  6,602.08 31.00%  $            4,555.44 N/A N/A
N8212WT 800mmW x 42 RU x 1070mmD Net-Access N-Ty PC B  $  6,349.79 31.00%  $            4,381.36 N/A N/A
N8212WTC 800mm x 42 RU 1070mmN-Type Cabinet, top PC B  $  6,349.79 31.00%  $            4,381.36 N/A N/A
N8212WU 800mm x 42RU x 1070mm Deep Net-Access N- PC B  $  6,318.28 31.00%  $            4,359.61 N/A N/A
N8212WW 800mm x 42RU x 1070mm Deep Net-Access N- PC B  $  6,170.71 31.00%  $            4,257.79 N/A N/A
N8219B 800mmW x 42 RU x 1070mmD Net-Access N-Ty PC B  $  4,940.69 31.00%  $            3,409.08 N/A N/A
N8219BC 800mmW x 42 RU x 1070mmD Net-Access Cabi PC B  $  4,940.69 31.00%  $            3,409.08 N/A N/A
N8219BE 800mmW x 42 RU x 1070mmD Net-Access Cabi PC B  $  4,753.44 31.00%  $            3,279.87 N/A N/A
N8219BM 800mm x 42RU x 1070mm Deep Net-Access N- PC B  $  5,315.49 31.00%  $            3,667.69 N/A N/A
N8219BPPABTAN19 800mm x 1070mm x 42RU Net-Access N-Type PC B  $  4,753.44 31.00%  $            3,279.87 N/A N/A
N8219BS 800mmW x 42 RU x 1070mmD Net-Access Cabi PC B  $  3,066.63 31.00%  $            2,115.97 N/A N/A
N8219BT 800mmW x 42 RU x 1070mmD Net-Access N-Ty PC B  $  5,315.69 31.00%  $            3,667.83 N/A N/A
N8219BTC 800mm x 42 RU x 1070mm N-Type Cabinet, t PC B  $  5,315.69 31.00%  $            3,667.83 N/A N/A
N8219BU 800mmW x 42 RU x 1070mmD Net-Access Cabi PC B  $  5,267.85 31.00%  $            3,634.82 N/A N/A
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N8219W 800mmW x 42 RU x 1070mmD Net-Access N-Ty PC B  $  5,187.72 31.00%  $            3,579.53 N/A N/A
N8219WC 800mmW x 42 RU x 1070mmD Net-Access N-Ty PC B  $  5,187.72 31.00%  $            3,579.53 N/A N/A
N8219WE 800mmW x 42 RU x 1070mmD Net-Access N-Ty PC B  $  4,991.10 31.00%  $            3,443.86 N/A N/A
N8219WM 800mm x 42RU x 1070mm Deep Net-Access N- PC B  $  5,581.26 31.00%  $            3,851.07 N/A N/A
N8219WS 800mmW x 42 RU x 1070mmD Net-Access Cabi PC B  $  3,313.40 31.00%  $            2,286.25 N/A N/A
N8219WT 800mmW x 42 RU x 1070mmD Net-Access N-Ty PC B  $  5,562.73 31.00%  $            3,838.28 N/A N/A
N8219WTC 800mm x 42 RU x 1070mm N-Type Cabinet, t PC B  $  5,562.73 31.00%  $            3,838.28 N/A N/A
N8219WU 800mm x 42RU x 1070mm Deep Net-Access N- PC B  $  5,531.24 31.00%  $            3,816.56 N/A N/A
N8221BN 800mmW x 42 RU x 1200mmD Net-Access Cabi PC B  $  6,225.43 31.00%  $            4,295.55 N/A N/A
N8221BY 800mm x 42RU x 1200mm Deep Net-Access N- PC B  $  6,225.43 31.00%  $            4,295.55 N/A N/A
N8221WN 800mm x 42RU x 1200mm Deep Net-Access N- PC B  $  6,536.70 31.00%  $            4,510.32 N/A N/A
N8221WY 800mm x 42RU x 1200mm Deep Net-Access N- PC B  $  6,536.70 31.00%  $            4,510.32 N/A N/A
N8222B 800mmW x 42 RU x 1200mmD Net-Access N-Ty PC B  $  6,094.25 31.00%  $            4,205.03 N/A N/A
N8222B3 800mm x 1200mm x 42RU Net-Access N-Type PC B  $  6,483.29 31.00%  $            4,473.47 N/A N/A
N8222BC 800mmW x 42 RU x 1200mmD Net-Access Cabi PC B  $  6,094.25 31.00%  $            4,205.03 N/A N/A
N8222BDPABTBY19 N-Type,800mmx42rux1200mm, doors, side pa PC B  $  6,837.74 31.00%  $            4,718.04 N/A N/A
N8222BDPBBCAN19 N-Type,800mmx42rux1200mm, top cap doors, PC B  $  6,698.71 31.0%  $            4,622.11 N/A N/A
N8222BDVCBCBN19 800mmx 42ru x1200mm, N-Type, VED ready, PC B  $  7,417.12 31.00%  $            5,117.81 N/A N/A
N8222BE 800mmW x 42 RU x 1200mmD Net-Access Cabi PC B  $  5,906.85 31.00%  $            4,075.73 N/A N/A
N8222BM 800mmW x 42 RU x 1200mmD Net-Access Cabi PC B  $  6,469.05 31.00%  $            4,463.64 N/A N/A
N8222BNNABCAN19 N-Type,800mmx42rux1200mm, no doors, cage PC B  $  4,431.28 31.00%  $            3,057.58 N/A N/A
N8222BNNABCAN99 N-Type,800mmx42rux1200mm, no doors, side PC B  $  4,431.28 31.00%  $            3,057.58 N/A N/A
N8222BPPABTAN19 800mm x 1200mm x 42RU Net-Access N-Type PC B  $  5,906.55 31.00%  $            4,075.52 N/A N/A
N8222BQ 800mm x 1200mm x 42RU Net-Access N-Type PC B  $  4,220.27 31.00%  $            2,911.99 N/A N/A
N8222BS 800mmW x 42 RU x 1200mmD Net-Access Cabi PC B  $  4,220.27 31.00%  $            2,911.99 N/A N/A
N8222BSPABCF119 N-Type Network Cabinet,800mm x 42RU x121 PC B  $  6,697.58 31.00%  $            4,621.33 N/A N/A
N8222BT 800mmW x 1200mm x 42RU Net-Access N-Type PC B  $  6,469.05 31.00%  $            4,463.64 N/A N/A
N8222BTC 800mmW x 42 RU x 1200mm N-Type Cabinet, PC B  $  6,469.05 31.00%  $            4,463.64 N/A N/A
N8222BU 800mmW x 42RU x 1200mmD Net-Access N-Typ PC B  $  6,469.05 31.00%  $            4,463.64 N/A N/A
N8222BV 800mmW x 1200mmD x 42RU Net-Access N-Typ PC B  $  6,926.72 31.00%  $            4,779.44 N/A N/A
N8222BW 800mmW x 42 RU x 1200mmD Net-Access Cabi PC B  $  6,281.65 31.00%  $            4,334.34 N/A N/A
N8222BY 800mmW x 42RU x 1200mmN-Type Cabinet, VE PC B  $  7,046.24 31.00%  $            4,861.91 N/A N/A
N8222BYT 800mmW x 42 RU x 1200mm N-Type Cabinet, PC B  $  6,976.90 31.00%  $            4,814.06 N/A N/A
N8222GC 800mm x 1200mm x 42RU Net-Access N-Type PC B  $  6,398.96 31.00%  $            4,415.28 N/A N/A
N8222W 800mmW x 42 RU x 1200mmD Net-Access N-Ty PC B  $  6,398.96 31.00%  $            4,415.28 N/A N/A
N8222WC 800mmW x 42RU x 1200mm Deep Net-Access N PC B  $  6,398.96 31.00%  $            4,415.28 N/A N/A
N8222WE 800mmW x 42 RU x 1200mmD Net-Access N-Ty PC B  $  6,202.19 31.00%  $            4,279.51 N/A N/A
N8222WM 800mm x 42RU x 1200mm Deep Net-Access N- PC B  $  6,792.50 31.00%  $            4,686.83 N/A N/A
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N8222WQ 800mm x 1200mm x 42RU Net-Access N-Type PC B  $  4,431.28 31.00%  $            3,057.58 N/A N/A
N8222WS 800mmW x 42 RU x 1200mmD Net-Access Cabi PC B  $  4,492.71 31.00%  $            3,099.97 N/A N/A
N8222WSPEBCFY29 800mmx 42ru x1200mm, N-Type, CAC, doors, PC B  $  7,047.55 31.00%  $            4,862.81 N/A N/A
N8222WT 800mmW x 1200mmD x 42RU Net-Access N-Typ PC B  $  6,792.65 31.00%  $            4,686.93 N/A N/A
N8222WTC 800mmW x 42 RU x 1200mm N-Type Cabinet, PC B  $  6,792.65 31.00%  $            4,686.93 N/A N/A
N8222WU 800mmW x 42RU x 1200mmD Net-Access N-Typ PC B  $  6,792.50 31.00%  $            4,686.83 N/A N/A
N8222WV 800mmW x 1200mmD x 42RU Net-Access N-Typ PC B  $  7,251.95 31.00%  $            5,003.85 N/A N/A
N8222WW 800mm x 42RU x 1200mm Deep Net-Access N- PC B  $  6,595.73 31.00%  $            4,551.05 N/A N/A
N8222WY 800mmW x 42RU x 1200mmN-Type Cabinet, VE PC B  $  6,906.81 31.00%  $            4,765.70 N/A N/A
N8222WYT 800mm x 1200mm x 42RU N-Type Cabinet, VE PC B  $  7,281.61 31.00%  $            5,024.31 N/A N/A
N8229B 800mmW x 42 RU x 1200mmD Net-Access N-Ty PC B  $  5,342.77 31.00%  $            3,686.51 N/A N/A
N8229BC 800mmW x 42 RU x 1200mmD Net-Access Cabi PC B  $  5,342.77 31.00%  $            3,686.51 N/A N/A
N8229BDPFBCAY19 800mmx 42ru x1200mm, N-Type, top cap, do PC B  $  6,378.20 31.00%  $            4,400.96 N/A N/A
N8229BE 800mmW x 42 RU x 1200mmD Net-Access N-Ty PC B  $  5,155.24 31.00%  $            3,557.12 N/A N/A
N8229BM 800mmW x 42 RU x 1200mmD Net-Access Cabi PC B  $  5,719.45 31.00%  $            3,946.42 N/A N/A
N8229BN 800mmW x 42 RU x 1200mmD Net-Access Cabi PC B  $  5,850.63 31.00%  $            4,036.93 N/A N/A
N8229BNNABCAN19 N-Type,800mmx42rux1200mm, no doors, no s PC B  $  3,336.51 31.00%  $            2,302.19 N/A N/A
N8229BNNABCAN99 N-Type,800mmx42rux1200mm, no doors, no s PC B  $  3,336.51 31.00%  $            2,302.19 N/A N/A
N8229BNNEBCAN19 N-Type,800mmx42rux1200mm, no doors, no s PC B  $  3,847.85 31.00%  $            2,655.02 N/A N/A
N8229BQ 800mm x 1200mm x 42RU Net-Access N-Type PC B  $  3,543.73 31.00%  $            2,445.17 N/A N/A
N8229BS 800mmW x 1200mmD x 42RU Net-Access N-Typ PC B  $  3,177.63 31.00%  $            2,192.56 N/A N/A
N8229BT 800mmW x 1200mmD x 42RU Net-Access N-Typ PC B  $  5,717.84 31.00%  $            3,945.31 N/A N/A
N8229BTC 800mmW x 42 RU x 1200mm N-Type Cabinet, PC B  $  5,717.84 31.00%  $            3,945.31 N/A N/A
N8229BU 800mmW x 42RU x 1200mmD Net-Access N-Typ PC B  $  5,719.45 31.00%  $            3,946.42 N/A N/A
N8229BV 800mmW x 1200mmD x 42 RU Net-Access N-Ty PC B  $  5,850.87 31.00%  $            4,037.10 N/A N/A
N8229BY 800mmW x 42 RU x 1200mmD Net-Access N-Ty PC B  $  5,850.63 31.00%  $            4,036.93 N/A N/A
N8229BYT 800mmW x 42 RU x1200mm N-Type Cabinet, V PC B  $  6,225.43 31.00%  $            4,295.55 N/A N/A
N8229GDVDBTFN1 N-Type Network Cabinet, VED Ready Top Ca PC B  $  7,106.96 31.00%  $            4,903.80 N/A N/A
N8229GU 800mm x 1200mm x 42RU Net-Access N-Type PC B  $  6,005.42 31.00%  $            4,143.74 N/A N/A
N8229W 800mmW x 42 RU x 1200mmD Net-Access N-Ty PC B  $  5,609.91 31.00%  $            3,870.84 N/A N/A
N8229WC 800mmW x 42 RU x 1200mmD Net-Access N-Ty PC B  $  5,609.91 31.00%  $            3,870.84 N/A N/A
N8229WE 800mmW x 42 RU x 1200mmD Net-Access N-Ty PC B  $  5,397.29 31.00%  $            3,724.13 N/A N/A
N8229WM 800mm x 42RU x 1200mm Deep Net-Access N- PC B  $  6,005.42 31.00%  $            4,143.74 N/A N/A
N8229WN 800mm x 42RU x 1200mm Deep Net-Access N- PC B  $  6,143.16 31.00%  $            4,238.78 N/A N/A
N8229WS 800mmW x 42 RU x 1200mmD Net-Access Cabi PC B  $  3,735.63 31.00%  $            2,577.58 N/A N/A
N8229WSPEBCFY29 800mmW x 42 RU x 1200mmD Net-Access N-Ty PC B  $  4,298.92 31.00%  $            2,966.25 N/A N/A
N8229WT 800mmW x 1200mmD x 42 RU Net-Access N-Ty PC B  $  5,984.98 31.00%  $            4,129.64 N/A N/A
N8229WTC 800mmW x 42 RU x 1200mm N-Type Cabinet, PC B  $  5,984.98 31.00%  $            4,129.64 N/A N/A
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N8229WU 800mmW x 42RU x 1200mmD Net-Access N-Typ PC B  $  6,005.42 31.00%  $            4,143.74 N/A N/A
N8229WV 800mmW x 1200mmD x 42RU Net-Access N-Typ PC B  $  6,423.90 31.00%  $            4,432.49 N/A N/A
N8229WY 800mmW x 42 RU x 1200mmD Net-Access N-Ty PC B  $  6,143.16 31.00%  $            4,238.78 N/A N/A
N8229WYT 800mmW x 42 RU x1200mm N-Type Cabinet, V PC B  $  6,492.57 31.00%  $            4,479.87 N/A N/A
N82DHDB 42 RU 800mm Dual Hinge Doors for N-Type PC B  $  1,180.62 31.00%  $               814.63 N/A N/A
N82DHDG 42 RU 800mm Dual Hinge Doors for N-Type PC B  $  1,239.65 31.00%  $               855.36 N/A N/A
N82DHDW 42 RU 800mm Dual Hinge Doors for N-Type PC B  $  1,239.65 31.00%  $               855.36 N/A N/A
N82SHDB 42 RU 800mm Single Hinge Doors for N-Typ PC B  $     646.53 31.00%  $               446.11 N/A N/A
N82SHDW 42 RU 800mm Single Hinge Doors for N-Typ PC B  $     678.86 31.00%  $               468.41 N/A N/A
N82SPH 48 RU 1200mm Split Hinged Side Panel, Bl PC B  $     899.52 31.00%  $               620.67 N/A N/A
N82SPHG 48RU x 1200mm N-Type Split Hinged Side P PC B  $     944.50 31.00%  $               651.71 N/A N/A
N82SPHW 48 RU 1200mm Split Hinged Side Panel, Wh PC B  $     944.50 31.00%  $               651.71 N/A N/A
N82SPS 48 RU 1200mm Standard Side Panel, Black PC B  $     562.20 31.00%  $               387.92 N/A N/A
N82SPSG 48 RU 1200mm Standard Side Panel, Gray PC B  $     590.31 31.00%  $               407.31 N/A N/A
N82SPSW 48 RU 1200mm Standard Side Panel, White PC B  $     590.31 31.00%  $               407.31 N/A N/A
N82SSHDG 42RU x 800mm Solid Single Hinge Door wit PC B  $     678.86 31.00%  $               468.41 N/A N/A
N8512B 800mmW x 45 RU x 1070mmD Net-Access N-Ty PC B  $  5,840.21 31.00%  $            4,029.74 N/A N/A
N8512BC 800mmW x 45 RU x 1070mmD Net-Access Cabi PC B  $  5,840.21 31.00%  $            4,029.74 N/A N/A
N8512BDPABCAY19 N-Type,800mmx45rux1067mm, doors, side pa PC B  $  6,424.22 31.00%  $            4,432.71 N/A N/A
N8512BDPABTBY19 N-Type Cabinet  800mm x 45ru x 1070mm, d PC B  $  6,423.98 31.00%  $            4,432.55 N/A N/A
N8512BE 800mmW x 45 RU x 1070mmD Net-Access Cabi PC B  $  5,652.81 31.00%  $            3,900.44 N/A N/A
N8512BJ 800mm x 45RU x 1070mm Deep Net-Access N- PC B  $  5,625.86 31.0%  $            3,881.84 N/A N/A
N8512BL 800mm x 1070mm x 45RU N-Type Cabinet wit PC B  $  5,605.58 31.00%  $            3,867.85 N/A N/A
N8512BM 800mm x 45RU x 1070mm Deep Net-Access N- PC B  $  6,216.88 31.00%  $            4,289.65 N/A N/A
N8512BPPEBCFY19 N-Type Cabinet 800mm x 45ru x 1070mm, sp PC B  $  6,381.59 31.00%  $            4,403.30 N/A N/A
N8512BS 800mmW x 45 RU x 1070mmD Net-Access Cabi PC B  $  3,966.08 31.00%  $            2,736.60 N/A N/A
N8512BT 800mmW x 1070mmD x 45RU Net-Access N-Typ PC B  $  6,319.11 31.00%  $            4,360.19 N/A N/A
N8512BTC 800mmW x 45 RU x1070mm N-Type Cabinet, t PC B  $  6,319.11 31.00%  $            4,360.19 N/A N/A
N8512BU 800mmW x 45 RU x 1070mmD Net-Access Cabi PC B  $  6,215.01 31.00%  $            4,288.36 N/A N/A
N8512G 800mm x 1070mm x 45RU Net-Access N-Type PC B  $  6,132.22 31.00%  $            4,231.23 N/A N/A
N8512GC 800mm x 1070mm x 45ru, doors, side panel PC B  $  6,132.22 31.00%  $            4,231.23 N/A N/A
N8512W 800mmW x 45 RU x 1070mmD Net-Access N-Ty PC B  $  6,132.22 31.00%  $            4,231.23 N/A N/A
N8512WC 800mmW x 45RU x 1070mmD Net-Access N-Typ PC B  $  6,132.22 31.00%  $            4,231.23 N/A N/A
N8512WE 800mmW x 45 RU x 1070mmD Net-Access N-Ty PC B  $  5,935.45 31.00%  $            4,095.46 N/A N/A
N8512WJ 800mmW x 45RU x 1070mmD Net-Access N-Typ PC B  $  5,907.15 31.00%  $            4,075.93 N/A N/A
N8512WM 800mmW x 45RU x 1070mmD Net-Access N-Typ PC B  $  6,527.72 31.00%  $            4,504.13 N/A N/A
N8512WS 800mmW x 45 RU x 1070mmD Net-Access Cabi PC B  $  4,258.22 31.00%  $            2,938.17 N/A N/A
N8512WT 800mmW x 1070mmD x 45RU Net-Access N-Typ PC B  $  6,600.60 31.00%  $            4,554.41 N/A N/A
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N8512WTC 800mmW x 45 RU x1070mm N-Type Cabinet, t PC B  $  6,600.60 31.00%  $            4,554.41 N/A N/A
N8512WU 800mm x 45RU x 1070mm Deep Net-Access N- PC B  $  6,525.76 31.00%  $            4,502.77 N/A N/A
N8519B 800mmW x 45 RU x 1070mmD Net-Access N-Ty PC B  $  5,088.77 31.00%  $            3,511.25 N/A N/A
N8519BC 800mmW x 45 RU x 1070mmD Net-Access Cabi PC B  $  5,088.77 31.00%  $            3,511.25 N/A N/A
N8519BDPAATAY19 800mm x 10670mm x 45RU Net-Access N-Type PC B  $  5,638.36 31.00%  $            3,890.47 N/A N/A
N8519BE 800mmW x 45 RU x 1070mmD Net-Access Cabi PC B  $  4,901.50 31.00%  $            3,382.04 N/A N/A
N8519BG 800mmW x 45 RU x 1070mmD Net-Access Cabi PC B  $  3,027.09 31.00%  $            2,088.69 N/A N/A
N8519BJ 800mmW x 45RU x 1070mm Deep Net-Access N PC B  $  4,874.42 31.00%  $            3,363.35 N/A N/A
N8519BL 800mmW x 45 RU x 1070mmD Net-Access Cabi PC B  $  4,874.42 31.00%  $            3,363.35 N/A N/A
N8519BM 800mmW x 45RU x 1070mmD Net-Access N-Typ PC B  $  5,465.45 31.00%  $            3,771.16 N/A N/A
N8519BQ 800mmW x 45 RU x 1070mmD Net-Access Cabi PC B  $  3,214.49 31.00%  $            2,218.00 N/A N/A
N8519BS 800mmW x 45 RU x 1070mmD Net-Access Cabi PC B  $  3,214.49 31.00%  $            2,218.00 N/A N/A
N8519BT 800mmW x 45RU x 1070mmD Net-Access N-Typ PC B  $  5,463.53 31.00%  $            3,769.84 N/A N/A
N8519BTC 800mmW x 45 RU x 1070mm N-Type Cabinet, PC B  $  5,463.53 31.00%  $            3,769.84 N/A N/A
N8519BU 800mmW x 45 RU x 1070mmD Net-Access Cabi PC B  $  5,463.53 31.00%  $            3,769.84 N/A N/A
N8519W 800mmW x 45 RU x 1070mmD Net-Access N-Ty PC B  $  5,343.21 31.00%  $            3,686.81 N/A N/A
N8519WC 800mmW x 45RU x 1070mmD Net-Access N-Typ PC B  $  5,343.21 31.00%  $            3,686.81 N/A N/A
N8519WE 800mmW x 45 RU x 1070mmD Net-Access N-Ty PC B  $  5,146.57 31.00%  $            3,551.13 N/A N/A
N8519WG 800mm x 45RU x 1070mm Deep Net-Access N- PC B  $  3,178.45 31.00%  $            2,193.13 N/A N/A
N8519WJ 800mmW x 45RU x 1070mmD Net-Access N-Typ PC B  $  5,118.14 31.00%  $            3,531.52 N/A N/A
N8519WL 800mm x 45RU x 1070mm Deep Net-Access N- PC B  $  5,118.14 31.00%  $            3,531.52 N/A N/A
N8519WM 800mmW x 45RU x 1070mmD Net-Access N-Typ PC B  $  5,738.71 31.00%  $            3,959.71 N/A N/A
N8519WQ 800mm x 45RU x 1070mm Deep Net-Access N- PC B  $  3,375.22 31.00%  $            2,328.90 N/A N/A
N8519WS 800mm x 45RU x 1070mm Deep Net-Access N- PC B  $  3,375.22 31.00%  $            2,328.90 N/A N/A
N8519WT 800mmW x 45RU x 1070mmD Net-Access N-Typ PC B  $  5,736.71 31.00%  $            3,958.33 N/A N/A
N8519WTC 800mmW x 45 RU x 1070mm N-Type Cabinet, PC B  $  5,736.71 31.00%  $            3,958.33 N/A N/A
N8519WU 800mm x 45RU x 1070mm Deep Net-Access N- PC B  $  5,736.71 31.00%  $            3,958.33 N/A N/A
N8521B 800mm x 1200mm x 45RU Net-Access N-Type PC B  $  5,492.75 31.00%  $            3,790.00 N/A N/A
N8521BC 800mmW x 1200mmD x 45RU Net-Access N-Typ PC B  $  6,017.47 31.00%  $            4,152.05 N/A N/A
N8521BDPEBCFN19 N-type cabinet-800mm, 45ru, 1200mm, 1 si PC B  $  6,429.81 31.00%  $            4,436.57 N/A N/A
N8521BDPEBTBN1 N-Type Series, Network Cabinet, CAC Read PC B  $  6,094.30 31.00%  $            4,205.07 N/A N/A
N8521BM 800mmW x 45RU x 1200mmD Net-Access N-Typ PC B  $  6,244.17 31.00%  $            4,308.48 N/A N/A
N8521BN 800mm x 1200mm x 45RU Net-Access N-Type PC B  $  6,375.35 31.00%  $            4,398.99 N/A N/A
N8521BU 800mmW x 45 RU x 1200mmD Net-Access Cabi PC B  $  6,240.42 31.00%  $            4,305.89 N/A N/A
N8521BY 800mmW x 45 RU x 1200mmD Net-Access Cabi PC B  $  6,371.60 31.00%  $            4,396.40 N/A N/A
N8521WC 800mmW x 1200mmD x 45RU Net-Access N-Typ PC B  $  6,292.22 31.00%  $            4,341.63 N/A N/A
N8521WM 800mmW x 45RU x 1200mmD Net-Access N-Typ PC B  $  6,556.38 31.00%  $            4,523.90 N/A N/A
N8521WN 800mm x 45RU x 1200mm Deep Net-Access N- PC B  $  6,694.17 31.00%  $            4,618.98 N/A N/A
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N8521WU 800mm x 45RU x 1200mm Deep Net-Access N- PC B  $  6,552.44 31.00%  $            4,521.18 N/A N/A
N8521WY 800mm x 45RU x 1200mm Deep Net-Access N- PC B  $  6,690.18 31.00%  $            4,616.22 N/A N/A
N8522B 800mmW x 45 RU x 1200mmD Net-Access N-Ty PC B  $  6,244.17 31.00%  $            4,308.48 N/A N/A
N8522BC 800mmW x 45 RU x 1200mmD Net-Access Cabi PC B  $  6,244.17 31.00%  $            4,308.48 N/A N/A
N8522BDPB9CAN19 N-Type, Network Cabinet, w/Integral Top PC B  $  6,618.82 31.00%  $            4,566.99 N/A N/A
N8522BDPBBCBY29 N-Type,800mmx45rux1200mm, doors, side pa PC B  $  7,200.34 31.00%  $            4,968.23 N/A N/A
N8522BE 800mmW x 45 RU x 1200mmD Net-Access Cabi PC B  $  5,904.97 31.00%  $            4,074.43 N/A N/A
N8522BJ 800mmW x 45 RU x 1200mmD Net-Access Cabi PC B  $  5,869.52 31.00%  $            4,049.97 N/A N/A
N8522BM 800mmW x 45RU x 1200mmD Net-Access N-Typ PC B  $  6,618.97 31.00%  $            4,567.09 N/A N/A
N8522BS 800mmW x 45 RU x 1200mmD Net-Access Cabi PC B  $  4,370.30 31.00%  $            3,015.51 N/A N/A
N8522BSVDACFN19 800mmx 45ru x1200mm, N-Type, VED ready, PC B  $  6,495.47 31.00%  $            4,481.87 N/A N/A
N8522BT 800mmW x 1200mmD x 45RU Net-Access N-Typ PC B  $  6,618.82 31.00%  $            4,566.99 N/A N/A
N8522BTC 800mmW x 45 RU x 1200mm N-Type Cabinet, PC B  $  6,618.82 31.00%  $            4,566.99 N/A N/A
N8522BU 800mmW x 45 RU x 1200mmD Net-Access Cabi PC B  $  6,615.22 31.00%  $            4,564.50 N/A N/A
N8522BV 800mm W x 45 RU x 1200mm D Net-Access Ca PC B  $  6,751.82 31.00%  $            4,658.76 N/A N/A
N8522BW 800mmW x 45 RU x 1200mmD single hinge pe PC B  $  6,150.51 31.00%  $            4,243.85 N/A N/A
N8522BY 800mmW x 1200mmD x 45RU VED Ready Net-Ac PC B  $  7,046.24 31.00%  $            4,861.91 N/A N/A
N8522BYT 800mmW x 45 RU x 1200mm N-Type Cabinet, PC B  $  7,126.82 31.00%  $            4,917.51 N/A N/A
N8522W 800mmW x 45 RU x 1200mmD Net-Access N-Ty PC B  $  6,556.38 31.00%  $            4,523.90 N/A N/A
N8522W3 800mm x 1200mm x 45RU VED Ready Net-Acce PC B  $  7,792.24 31.00%  $            5,376.65 N/A N/A
N8522WC 800mmW x 45RU x 1200mm Deep Net-Access N PC B  $  6,556.38 31.00%  $            4,523.90 N/A N/A
N8522WDPBBCAN19 N-Type,800mmx45rux1200mm, top cap, doors PC B  $  7,277.74 31.00%  $            5,021.64 N/A N/A
N8522WDPFBCAN19 N-Type,800mmx45rux1200mm, CAC, top cap, PC B  $  7,652.54 31.00%  $            5,280.25 N/A N/A
N8522WDPFBCAN29 N-Type,800mmx45rux1200mm, CAC, top cap, PC B  $  7,772.47 31.00%  $            5,363.00 N/A N/A
N8522WE 800mmW x 45 RU x 1200mmD Net-Access N-Ty PC B  $  6,200.22 31.00%  $            4,278.15 N/A N/A
N8522WM 800mmW x 45RU x 1200mmD Net-Access N-Typ PC B  $  6,949.92 31.00%  $            4,795.44 N/A N/A
N8522WS 800mmW x 1200mmD x 45 RU N-Type Network PC B  $  4,682.38 31.00%  $            3,230.84 N/A N/A
N8522WSPABTAN19 N Type Cabinet, 800mmW x 1200mmD x 45RU, PC B  $  6,200.22 31.0%  $            4,278.15 N/A N/A
N8522WSVCBTAN19 N-Type,800mmx45rux1200mm, VED, SH front PC B  $  7,417.24 31.0%  $            5,117.90 N/A N/A
N8522WT 800mmW x 1200mmD x 45RU Net-Access N-Typ PC B  $  6,931.03 31.00%  $            4,782.41 N/A N/A
N8522WTC 800mmW x 45 RU x 1200mm N-Type Cabinet, PC B  $  6,931.03 31.00%  $            4,782.41 N/A N/A
N8522WU 800mm x 45RU x 1200mm Deep Net-Access N- PC B  $  6,945.98 31.00%  $            4,792.73 N/A N/A
N8522WV 800mmW x 1200mmD x 45RU Net-Access N-Typ PC B  $  7,417.24 31.00%  $            5,117.90 N/A N/A
N8522WY 800mmW x 1200mmD x 45 RU VED Ready Net-A PC B  $  7,398.55 31.00%  $            5,105.00 N/A N/A
N8522WYT 800mmW x 45 RU x 1200mm N-Type Cabinet, PC B  $  7,439.03 31.00%  $            5,132.93 N/A N/A
N8529B 800mmW x 45 RU x 1200mmD Net-Access N-Ty PC B  $  5,492.75 31.00%  $            3,790.00 N/A N/A
N8529BC 800mmW x 45 RU x 1200mmD Net-Access Cabi PC B  $  5,492.75 31.00%  $            3,790.00 N/A N/A
N8529BDPAACAY19 800mm x 1200mm x 45RU Net-Access N-Type PC B  $  6,062.35 31.00%  $            4,183.02 N/A N/A

6282 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

N8529BDPABCBN1 N-Type Network Cabinet - 45RU x 1200mm D PC B  $  6,179.33 31.00%  $            4,263.74 N/A N/A
N8529BDPB9CAN19 N-Type, Network Cabinet, w/Integral Top PC B  $  5,867.36 31.00%  $            4,048.48 N/A N/A
N8529BDPEBCFN19 N-type cabinet-800mm, 45ru, 1200mm, 2 si PC B  $  6,055.76 31.00%  $            4,178.47 N/A N/A
N8529BDPF9CAN19 N-Type, Network Cabinet, Integral Top, 8 PC B  $  5,782.77 31.00%  $            3,990.11 N/A N/A
N8529BE 800mmW x 45 RU x 1200mmD Net-Access N-Ty PC B  $  5,305.44 31.00%  $            3,660.75 N/A N/A
N8529BL 800mm x 1200mm x 45RU N-Type Cabinet wit PC B  $  5,084.22 31.00%  $            3,508.11 N/A N/A
N8529BM 800mmW x 45 RU x 1200mmD Net-Access N-Ty PC B  $  5,869.37 31.00%  $            4,049.87 N/A N/A
N8529BN 800mm x 45RU x 1200mm Deep Net-Access N- PC B  $  6,000.60 31.00%  $            4,140.41 N/A N/A
N8529BNNEBCAN19 800mm x 1200mm x 45RU Net-Access N-Type PC B  $  3,855.90 31.00%  $            2,660.57 N/A N/A
N8529BNNFBCAN99 N-Type Cabinet 800mm x 45ru x 1200mm, no PC B  $  4,569.97 31.00%  $            3,153.28 N/A N/A
N8529BQ 800mmW x 1200mmD x 45RU Net-Access N-Typ PC B  $  3,806.15 31.00%  $            2,626.24 N/A N/A
N8529BS 800mmW x 1200mmD x 45 RU Net-Access N-Ty PC B  $  3,327.72 31.00%  $            2,296.13 N/A N/A
N8529BSVCBCAN19 N-Type,800mmx45rux1200mm, VED, SH front PC B  $  6,045.37 31.00%  $            4,171.31 N/A N/A
N8529BSVDACAY19 800mmW x 45 RU x 1200mmD Net-Access N-Ty PC B  $  6,652.21 31.00%  $            4,590.02 N/A N/A
N8529BT 800mmW x 1200mmD x 45 RU Net-Access N-Ty PC B  $  5,867.36 31.00%  $            4,048.48 N/A N/A
N8529BTC 800mmW x 45 RU x 1200mm N-Type Cabinet, PC B  $  5,867.36 31.00%  $            4,048.48 N/A N/A
N8529BU 800mmW x 45 RU x 1200mmD Net-Access Cabi PC B  $  5,865.62 31.00%  $            4,047.28 N/A N/A
N8529BV 800mmW x 1200mmD x 45 RU Net-Access N-Ty PC B  $  6,000.83 31.00%  $            4,140.57 N/A N/A
N8529BY 800mmW x 45 RU x 1200mmD Net-Access Cabi PC B  $  5,996.80 31.00%  $            4,137.79 N/A N/A
N8529BYT 800mmW x 45 RU x 1200mm N-Type Cabinet, PC B  $  6,375.40 31.00%  $            4,399.03 N/A N/A
N8529GDVDBCFN19 N-Type,800mmx45rux1200mm, VED, Top Hat, PC B  $  7,270.90 31.00%  $            5,016.92 N/A N/A
N8529GDVDBCFY19 N-Type,800mmx45rux1200mm, VED, Top Hat, PC B  $  7,417.97 31.0%  $            5,118.40 N/A N/A
N8529GDVDBTFN1 N-Type Network Cabinet, VED Ready Top Ca PC B  $  7,257.03 31.0%  $            5,007.35 N/A N/A
N8529W 800mmW x 45 RU x 1200mmD Net-Access N-Ty PC B  $  5,767.38 31.00%  $            3,979.49 N/A N/A
N8529WC 800mmW x 45 RU x 1200mmD Net-Access N-Ty PC B  $  5,767.38 31.00%  $            3,979.49 N/A N/A
N8529WDPBBCAN19 N-Type,800mmx45rux1200mm, top cap, doors PC B  $  6,449.30 31.00%  $            4,450.02 N/A N/A
N8529WDPFBCAN19 N-Type,800mmx45rux1200mm, CAC, top cap, PC B  $  6,824.10 31.00%  $            4,708.63 N/A N/A
N8529WE 800mmW x 45 RU x 1200mmD Net-Access N-Ty PC B  $  5,570.71 31.00%  $            3,843.79 N/A N/A
N8529WM 800mmW x 45 RU x 1200mmD Net-Access N-Ty PC B  $  6,162.84 31.00%  $            4,252.36 N/A N/A
N8529WN 800mm x 45RU x 1200mm Deep Net-Access N- PC B  $  6,300.63 31.00%  $            4,347.43 N/A N/A
N8529WS 800mmW x 45 RU x 1200mmD Net-Access Cabi PC B  $  3,892.99 31.00%  $            2,686.16 N/A N/A
N8529WSNABCFY19 N-Type Cabinet 800mm x 45ru x 1200mm, Ca PC B  $  5,758.24 31.0%  $            3,973.19 N/A N/A
N8529WT 800mmW x 1200mm x 45RU Net-Access N-Type PC B  $  6,142.00 31.00%  $            4,237.98 N/A N/A
N8529WTC 800mmW x 45 RU x 1200mm N-Type Cabinet, PC B  $  6,142.00 31.00%  $            4,237.98 N/A N/A
N8529WU 800mm x 45RU x 1200mm Deep Net-Access N- PC B  $  6,158.90 31.00%  $            4,249.64 N/A N/A
N8529WV 800mmW x 1200mmD x 45RU Net-Access N-Typ PC B  $  6,589.25 31.00%  $            4,546.58 N/A N/A
N8529WY 800mmW x 4 5RU x 1200mmD Net-Access N-Ty PC B  $  6,296.64 31.00%  $            4,344.68 N/A N/A
N8529WYT 800mmW x 45 RU x 1200mm N-Type Cabinet, PC B  $  6,650.04 31.00%  $            4,588.53 N/A N/A
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N85DHDB 45 RU 800mm Dual Hinge Doors for N-Type PC B  $  1,236.84 31.00%  $               853.42 N/A N/A
N85DHDG 45 RU x 800mm Dual Hinge Door for N-Type PC B  $  1,298.68 31.00%  $               896.09 N/A N/A
N85DHDW 45 RU 800mm Dual Hinge Doors for N-Type PC B  $  1,298.68 31.00%  $               896.09 N/A N/A
N85SHDB 45 RU x 800mm Single Hinge Door for N-Ty PC B  $     702.75 31.00%  $               484.90 N/A N/A
N85SHDW 45 RU x 800mm Single Hinge Door for N-Ty PC B  $     737.89 31.00%  $               509.14 N/A N/A
N85SSHDG 45RU x 800mm Solid Single Hinge Door wit PC B  $     737.89 31.00%  $               509.14 N/A N/A
N8812B 800mmW x 48 RU x 1070mmD Net-Access N-Ty PC B  $  5,990.13 31.00%  $            4,133.19 N/A N/A
N8812BC 800mmW x 48 RU x 1070mmD Net-Access Cabi PC B  $  5,990.13 31.00%  $            4,133.19 N/A N/A
N8812BE 800mmW x 48 RU x 1070mmD Net-Access Cabi PC B  $  5,802.73 31.00%  $            4,003.88 N/A N/A
N8812BPPABCAN19 800mm x 1070mm x 48ru, split doors, side PC B  $  6,092.86 31.00%  $            4,204.07 N/A N/A
N8812BS 800mmW x 48 RU x 1070mmD Net-Access Cabi PC B  $  4,115.81 31.00%  $            2,839.91 N/A N/A
N8812BT 800mmW x 1070mmD x 48RU Net-Access N-Typ PC B  $  6,365.12 31.00%  $            4,391.93 N/A N/A
N8812BTC 800mmW x 48 RU x 1070mm N-Type Cabinet, PC B  $  6,365.12 31.00%  $            4,391.93 N/A N/A
N8812BU 800mmW x 1070mmD x 48RU Net-Access N-Typ PC B  $  6,364.93 31.00%  $            4,391.80 N/A N/A
N8812W 800mmW x 48 RU x 1070mmD Net-Access N-Ty PC B  $  6,289.63 31.00%  $            4,339.84 N/A N/A
N8812WC 800mmW x 48RU x 1070mmD Net-Access N-Typ PC B  $  6,289.63 31.00%  $            4,339.84 N/A N/A
N8812WE 800mmW x 48 RU x 1070mmD Net-Access N-Ty PC B  $  6,092.86 31.00%  $            4,204.07 N/A N/A
N8812WS 800mmW x 48 RU x 1070mmD Net-Access Cabi PC B  $  4,415.31 31.00%  $            3,046.56 N/A N/A
N8812WT 800mmW x 1070mmD x 48RU Net-Access N-Typ PC B  $  6,664.62 31.00%  $            4,598.59 N/A N/A
N8812WTC 800mmW x 48 RU x 1070mm N-Type Cabinet, PC B  $  6,664.62 31.00%  $            4,598.59 N/A N/A
N8812WU 800mmW x 1070mmD x 48RU Net-Access N-Typ PC B  $  6,683.19 31.00%  $            4,611.40 N/A N/A
N8819B 800mmW x 48 RU x 1070mmD Net-Access N-Ty PC B  $  5,239.70 31.00%  $            3,615.39 N/A N/A
N8819BC 800mmW x 48 RU x 1070mmD Net-Access Cabi PC B  $  5,239.70 31.00%  $            3,615.39 N/A N/A
N8819BDPFBCAN19 800mmW x 48 RU x 1070mmD Net-Access N-Ty PC B  $  6,288.77 31.00%  $            4,339.25 N/A N/A
N8819BE 800mmW x 48 RU x 1070mmD Net-Access N-Ty PC B  $  5,052.12 31.00%  $            3,485.96 N/A N/A
N8819BPPABCAN19 800mm x 1070mm x 48ru, split doors, no s PC B  $  5,304.88 31.00%  $            3,660.37 N/A N/A
N8819BS 800mmW x 1070mmD x 48RU N-Type Server Ca PC B  $  3,363.89 31.00%  $            2,321.08 N/A N/A
N8819BT 800mmW x 1070mmD x 48 RU Net-Access N-Ty PC B  $  5,614.34 31.00%  $            3,873.89 N/A N/A
N8819BTC 800mmW x 48 RU x 1070mm N-Type 800mm x 1 PC B  $  5,614.34 31.00%  $            3,873.89 N/A N/A
N8819BU 800mmW x 1070mmD x 48RU Net-Access N-Typ PC B  $  5,614.34 31.00%  $            3,873.89 N/A N/A
N8819W 800mmW x 48 RU x 1070mmD Net-Access N-Ty PC B  $  5,501.69 31.00%  $            3,796.17 N/A N/A
N8819WC 800mmW x 48 RU x 1070mmD Net-Access Cabi PC B  $  5,501.69 31.00%  $            3,796.17 N/A N/A
N8819WE 800mmW x 48 RU x 1070mmD Net-Access N-Ty PC B  $  5,304.73 31.00%  $            3,660.26 N/A N/A
N8819WS 800mmW x 48 RU x 1070mmD Net-Access Cabi PC B  $  3,627.26 31.00%  $            2,502.81 N/A N/A
N8819WT 800mmW x 1070mmD x 48RU Net-Access N-Typ PC B  $  5,876.32 31.00%  $            4,054.66 N/A N/A
N8819WTC 800mmW x 48 RU x 1070mm N-Type 800mm x 1 PC B  $  5,876.32 31.00%  $            4,054.66 N/A N/A
N8819WU 800mmW x 1070mmD x 48RU Net-Access N-Typ PC B  $  7,171.01 31.00%  $            4,948.00 N/A N/A
N8821WC 800mm x 1200mm x 48RU Net-Access N-Type PC B  $  6,489.16 31.00%  $            4,477.52 N/A N/A
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N8821WDDABCBN19  N-Type,Net Cab,800W,48U,1219D,L Panel, PC B  $  6,910.54 31.00%  $            4,768.27 N/A N/A
N8822B 800mmW x 48 RU x 1200mmD Net-Access N-Ty PC B  $  6,394.09 31.00%  $            4,411.92 N/A N/A
N8822BC 800mmW x 48 RU x 1200mmD Net-Access Cabi PC B  $  6,394.09 31.00%  $            4,411.92 N/A N/A
N8822BE 800mmW x 48 RU x 1200mmD Net-Access Cabi PC B  $  6,206.69 31.00%  $            4,282.62 N/A N/A
N8822BS 800mmW x 48 RU x 1200mmD Net-Access Cabi PC B  $  4,519.98 31.00%  $            3,118.79 N/A N/A
N8822BT 800mmW x 1200mmD x 48RU Net-Access N-Typ PC B  $  6,768.78 31.00%  $            4,670.46 N/A N/A
N8822BTC 800mmW x 48 RU x 1200mm N-Type Cabinet, PC B  $  6,768.78 31.00%  $            4,670.46 N/A N/A
N8822BU 800mmW x 1200mmD x 48RU Net-Access N-Typ PC B  $  6,768.78 31.00%  $            4,670.46 N/A N/A
N8822BV 800mmW x 1200mmD x 48 RU Net-Access N-Ty PC B  $  6,901.77 31.00%  $            4,762.22 N/A N/A
N8822BW 800mmW x 48 RU x 1200mmD Net-Access Cabi PC B  $  6,581.49 31.00%  $            4,541.23 N/A N/A
N8822BY 800mmW x 1200mmD x 48 RU VED Ready Net-A PC B  $  6,901.94 31.00%  $            4,762.34 N/A N/A
N8822BYT 800mmW x 48 RU x 1200mm N-Type Cabinet, PC B  $  7,276.74 31.00%  $            5,020.95 N/A N/A
N8822GDPFBTAN19 800mmx 48ru x1200mm, N-Type, top cap, do PC B  $  7,463.24 31.00%  $            5,149.64 N/A N/A
N8822GS 800mm x 1200mm x 48RU Net-Access N-Type PC B  $  4,839.31 31.00%  $            3,339.12 N/A N/A
N8822GSPFBTAN19 N-Type Series, Network Cabinet, Cold Ais PC B  $  7,463.24 31.00%  $            5,149.64 N/A N/A
N8822GT 800mm x 1200mm x 48RU Net-Access N-Type PC B  $  7,088.48 31.00%  $            4,891.05 N/A N/A
N8822W 800mmW x 48 RU x 1200mmD Net-Access N-Ty PC B  $  6,713.79 31.00%  $            4,632.52 N/A N/A
N8822WC 800mmW x 48 RU x 1200mmDp Net-Access N-T PC B  $  6,713.79 31.00%  $            4,632.52 N/A N/A
N8822WDVCBCAN19 N-Type,Net Cab,VED Ready 800W,48U,1219D, PC B  $  7,583.38 31.00%  $            5,232.53 N/A N/A
N8822WE 800mmW x 48 RU x 1200mmD Net-Access N-Ty PC B  $  6,517.02 31.00%  $            4,496.74 N/A N/A
N8822WPPABCAN19 N-Type,800mmx48rux1200mm, split front & PC B  $  6,656.05 31.00%  $            4,592.67 N/A N/A
N8822WS 800mmW x 48 RU x 1200mmD Net-Access Cabi PC B  $  4,839.31 31.00%  $            3,339.12 N/A N/A
N8822WT 800mmW x 1200mmD x 4 8RU Net-Access N-Ty PC B  $  7,088.48 31.00%  $            4,891.05 N/A N/A
N8822WTC 800mmW x 48 RU x 1200mm N-Type Cabinet, PC B  $  7,088.48 31.00%  $            4,891.05 N/A N/A
N8822WU 800mmW x 1200mmD x 48RU Net-Access N-Typ PC B  $  5,808.69 31.00%  $            4,008.00 N/A N/A
N8822WV 800mmW x 1200mmD x 48 RU Net-Access N-Ty PC B  $  7,582.56 31.00%  $            5,231.97 N/A N/A
N8822WW 800mm x 48RU x 1200mm Deep Net-Access N- PC B  $  6,910.56 31.00%  $            4,768.29 N/A N/A
N8822WY 800mmW x 1200mmD x 48 RU VED Ready Net-A PC B  $  7,221.83 31.00%  $            4,983.06 N/A N/A
N8822WYT 800mmW x 48 RU x 1200mm N-Type Cabinet, PC B  $  7,596.45 31.00%  $            5,241.55 N/A N/A
N8829B 800mmW x 48 RU x 1200mmD Net-Access N-Ty PC B  $  5,644.49 31.00%  $            3,894.70 N/A N/A
N8829BC 800mmW x 48 RU x 1200mmD Net-Access Cabi PC B  $  5,644.49 31.00%  $            3,894.70 N/A N/A
N8829BDPFBCAN19 N-Type,800mmx48rux1200mm, top cap, doors PC B  $  6,320.14 31.00%  $            4,360.90 N/A N/A
N8829BE 800mmW x 48 RU x 1200mmD Net-Access N-Ty PC B  $  5,457.09 31.00%  $            3,765.39 N/A N/A
N8829BS 800mmW x 1200mmD x 48RU Net-Access N-Typ PC B  $  3,468.55 31.00%  $            2,393.30 N/A N/A
N8829BT 800mmW x 48RU x 1200mmD Net-Access N-Typ PC B  $  6,017.02 31.00%  $            4,151.74 N/A N/A
N8829BTC 800mmW x 48 RU x1200mm N-Type Cabinet, t PC B  $  6,017.02 31.00%  $            4,151.74 N/A N/A
N8829BU 800mmW x 1200mmD x 48RU Net-Access N-Typ PC B  $  6,019.29 31.00%  $            4,153.31 N/A N/A
N8829BV 800mmW x 1200mmD x 48RU Net-Access N-Typ PC B  $  6,146.85 31.00%  $            4,241.33 N/A N/A
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N8829BY 800mmW x 1200mmD x 48 RU VED Ready Net-A PC B  $  6,152.34 31.00%  $            4,245.11 N/A N/A
N8829BYT 800mmW x 48 RU x 1200mm N-Type Cabinet, PC B  $  6,527.14 31.00%  $            4,503.73 N/A N/A
N8829GDPFBTAN19 800mmx 48ru x1200mm, N-Type, top cap, do PC B  $  6,694.92 31.00%  $            4,619.49 N/A N/A
N8829GS 800mm x 1200mm x 48RU Net-Access N-Type PC B  $  4,052.09 31.00%  $            2,795.94 N/A N/A
N8829GSPFBTAN19 N-Type Series, Network Cabinet, Cold Ais PC B  $  6,694.92 31.00%  $            4,619.49 N/A N/A
N8829GT 800mm x 1200mm x 48RU Net-Access N-Type PC B  $  6,320.14 31.00%  $            4,360.90 N/A N/A
N8829W 800mmW x 48 RU x 1200mmD Net-Access N-Ty PC B  $  5,926.71 31.00%  $            4,089.43 N/A N/A
N8829WC 800mmW x 48 RU x 1200mmD Net-Access N-Ty PC B  $  5,926.71 31.00%  $            4,089.43 N/A N/A
N8829WE 800mmW x 48 RU x 1200mmD Net-Access N-Ty PC B  $  5,729.94 31.00%  $            3,953.66 N/A N/A
N8829WPPABTAN19 N-Type,800mmx48rux1200mm, split doors, n PC B  $  5,829.49 31.00%  $            4,022.35 N/A N/A
N8829WS 800mmW x 48 RU x 1200mmD Net-Access Cabi PC B  $  4,052.09 31.00%  $            2,795.94 N/A N/A
N8829WT 800mmW x 1200mmD x 42RU Net-Access N-Typ PC B  $  6,320.14 31.00%  $            4,360.90 N/A N/A
N8829WTC 800mmW x 48 RU x 1200mm N-Type Cabinet, PC B  $  6,320.14 31.00%  $            4,360.90 N/A N/A
N8829WU 800mmW x 1070mmD x 48 RU Net-Access N-Ty PC B  $  6,301.87 31.00%  $            4,348.29 N/A N/A
N8829WV 800mmW x 1200mmD x 48RU Net-Access N-Typ PC B  $  6,755.86 31.00%  $            4,661.54 N/A N/A
N8829WY 800mmW x 1200mmD x 48 RU VED Ready Net-A PC B  $  6,434.57 31.00%  $            4,439.85 N/A N/A
N8829WYT 800mmW x 48 RU x 1200mm N-Type Cabinet, PC B  $  6,809.37 31.00%  $            4,698.47 N/A N/A
N88DHDB 48 RU 800mm Dual Hinge Doors for N-Type PC B  $  1,293.06 31.00%  $               892.21 N/A N/A
N88DHDG 48RU x 800mm Dual Hinge Door for N-Type PC B  $  1,357.71 31.00%  $               936.82 N/A N/A
N88DHDW 48 RU 800mm Dual Hinge Doors for N-Type PC B  $  1,357.71 31.00%  $               936.82 N/A N/A
N88SHDB 48 RU x 800mm Dual Hinge Door for N-Type PC B  $     758.97 31.00%  $               523.69 N/A N/A
N88SHDG 48RU x 800mm Single Hinge Door for N-Typ PC B  $     796.92 31.00%  $               549.87 N/A N/A
N88SHDW 48 RU x 800mm Dual Hinge Door for N-Type PC B  $     796.92 31.00%  $               549.87 N/A N/A
N88SSHDB 48RU x 800mm Solid Door for N-Type Cabin PC B  $     758.97 31.00%  $               523.69 N/A N/A
N8RC 48 RU Cage Nut Equipment Rails for N-Typ PC B  $     365.43 31.00%  $               252.15 N/A N/A
N8RCFR 48 RU Front and Rear Cage nut equipment PC B  $     721.49 31.0%  $               497.83 N/A N/A
N8RT 48 RU #12-24 tapped equipment rails for PC B  $     421.65 31.00%  $               290.94 N/A N/A
N8RTFR 48 RU Front and Rear #12-24 tapped equip PC B  $     721.49 31.0%  $               497.83 N/A N/A
N8SD1000 48RU Split Doors for Nexus 7018 Cabinet PC B  $     724.30 31.00%  $               499.77 N/A N/A
N8SD1000G 48RU Split Doors for Nexus 7018 Cabinet PC B  $     760.53 31.0%  $               524.77 N/A N/A
N8SD1000W 48RU Split Doors for Nexus 7018 Cabinet PC B  $     760.53 31.00%  $               524.77 N/A N/A
N8SSD1000 48RU Split Solid Doors for Nexus 7018 Ca PC B  $  1,040.33 31.0%  $               717.83 N/A N/A
N8SSD1000W 48RU Split Solid Doors for Nexus 7018 Ca PC B  $  1,092.34 31.0%  $               753.71 N/A N/A
NACACT5F08DSBL Net-Contain Cold Aisle Containment Dual PC B  $  8,195.04 31.00%  $            5,654.58 N/A N/A
NACACT5F08DSWH Net-Contain Cold Aisle Containment Dual PC B  $  8,195.04 31.00%  $            5,654.58 N/A N/A
NACSS N-Type Adjustable Center Slack Spool PC B  $     137.18 31.00%  $                 94.65 N/A N/A
NC.5WH6 Duct Cover, Halogen Free, 0.5"W X 6', Wh FT B  $         2.94 31.00%  $                   2.03 N/A N/A
NC1.5WH6 Duct Cover, Halogen Free, 1.5"W X 6', Wh FT B  $         4.91 31.00%  $                   3.39 N/A N/A
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NC100LG2 Halogen-Free Metric Cover MT B  $       20.86 31.00%  $                 14.39 N/A N/A
NC100WH2 Halogen-Free Metric Cover MT B  $       20.86 31.00%  $                 14.39 N/A N/A
NC1WH6 Duct Cover, Halogen Free, 1"W X 6', Whit FT B  $         4.00 31.00%  $                   2.76 N/A N/A
NC2.5WH6 Duct Cover, Halogen Free, 2.5"W X 6', Wh FT B  $         6.15 31.00%  $                   4.24 N/A N/A
NC24S Zone Cabling Wall Mount Cabinet with Sol PC B  $  1,110.85 31.00%  $               766.49 N/A N/A
NC24W Zone Cabling Wall Mount Cabinet with Win PC B  $  1,221.94 31.00%  $               843.14 N/A N/A
NC25LG2 Halogen-Free Metric Cover MT B  $         9.54 31.00%  $                   6.58 N/A N/A
NC25WH2 Halogen-Free Metric Cover MT B  $         9.63 31.00%  $                   6.64 N/A N/A
NC2WH6 Duct Cover, Halogen Free, 2"W X 6', Whit FT B  $         5.44 31.00%  $                   3.75 N/A N/A
NC37LG2 Halogen-Free Metric Cover MT B  $       11.69 31.00%  $                   8.07 N/A N/A
NC37WH2 Halogen-Free Metric Cover MT B  $       11.69 31.00%  $                   8.07 N/A N/A
NC3WH6 Duct Cover, Halogen Free, 3"W X 6', Whit FT B  $         7.06 31.00%  $                   4.87 N/A N/A
NC4WH6 Duct Cover, Halogen Free, 4"W X 6', Whit FT B  $         8.69 31.00%  $                   6.00 N/A N/A
NC50LG2 Halogen-Free Metric Cover MT B  $       12.99 31.00%  $                   8.96 N/A N/A
NC50WH2 Halogen-Free Metric Cover MT B  $       12.99 31.00%  $                   8.96 N/A N/A
NC75LG2 Halogen-Free Metric Cover MT B  $       16.83 31.00%  $                 11.61 N/A N/A
NC75WH2 Halogen-Free Metric Cover MT B  $       16.83 31.00%  $                 11.61 N/A N/A
NCFK Zone Cabling Fan Kit for Use With NC24 W PC B  $     140.18 31.00%  $                 96.72 N/A N/A
NCGK Zone Cabling Grounding Kit for Use With PC B  $     152.77 31.00%  $               105.41 N/A N/A
NCLCAXN1/0-56-X COPPER COMPRESSION LUG, 1 HOLE, 1/0 FLEX PC B  $     962.86 31.00%  $               664.37 N/A N/A
NCLCAXN3/0-56-X COPPER COMPRESSION LUG, 1 HOLE, 3/0 FLEX PC B  $  1,199.50 31.00%  $               827.66 N/A N/A
NCMH1-RFC NCMH1 Replacement Front Cover PC B  $       22.64 31.00%  $                 15.62 N/A N/A
NCMH2 Horizontal Cable Manager Front and Rear PC B  $       93.96 31.00%  $                 64.83 N/A N/A
NCMH2-RFC NCMH2 Replacement Front Cover PC B  $       20.03 31.00%  $                 13.82 N/A N/A
NCMHAEF2 Horizontal Cable Manager for Active Equi PC B  $     171.41 31.00%  $               118.27 N/A N/A
NCMHAEF4 Horizontal Cable Manager for Active Equi PC B  $     184.10 31.00%  $               127.03 N/A N/A
NCMHF1 Horizontal Cable Manager Horizontal Fron PC B  $       53.67 31.00%  $                 37.03 N/A N/A
NCMHF2 Horizontal Cable Manager Horizontal Fron PC B  $       73.10 31.00%  $                 50.44 N/A N/A
NCMVTRB Patchrunner Cable Manager Telco Bracket PC B  $       11.15 31.00%  $                   7.69 N/A N/A
NCSM12 Slack Manager 12 RU for Use with NC24 Fo PC B  $     184.21 31.00%  $               127.10 N/A N/A
NCSTR4 Casters - Switch PC B  $     487.24 31.00%  $               336.20 N/A N/A
NE.5X.5WH6 Slotted Duct, Halogen Free,.5"X.5"X6',Wh FT B  $         6.25 31.00%  $                   4.31 N/A N/A
NE.5X1WH6 Slotted Duct, Halogen Free,.5"X1"X6',Whi FT B  $         6.60 31.00%  $                   4.55 N/A N/A
NE1.5X1.5WH6 Slotted Duct, Halogen Free,1.5"X1.5"X6', FT B  $       12.56 31.00%  $                   8.67 N/A N/A
NE1.5X2WH6 Slotted Duct, Halogen Free,1.5"X2"X6',Wh FT B  $       16.04 31.00%  $                 11.07 N/A N/A
NE1.5X2WH6-A Slotted Duct, Halogen Free,1.5"X2"X6',Ad FT B  $       18.49 31.00%  $                 12.76 N/A N/A
NE1.5X3WH6 Slotted Duct, Halogen Free,1.5"X3"X6',Wh FT B  $       20.51 31.0%  $                 14.15 N/A N/A
NE1.5X4WH6 Slotted Duct, Halogen Free,1.5"X4"X6',Wh FT B  $       26.87 31.00%  $                 18.54 N/A N/A
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NE1X1.5WH6 Slotted Duct, Halogen Free,1"X1.5"X6',Wh FT B  $         8.78 31.00%  $                   6.06 N/A N/A
NE1X1WH6 Slotted Duct, Halogen Free,1"X1"X6',Whit FT B  $         6.93 31.00%  $                   4.78 N/A N/A
NE1X2WH6 Slotted Duct, Halogen Free,1"X2"X6',Whit FT B  $       11.01 31.00%  $                   7.60 N/A N/A
NE1X3WH6 Slotted Duct, Halogen Free,1"X3"X6',Whit FT B  $       18.46 31.00%  $                 12.74 N/A N/A
NE1X4WH6 Slotted Duct, Halogen Free,1"X4"X6',Whit FT B  $       22.46 31.00%  $                 15.50 N/A N/A
NE2X1WH6 Slotted Duct, Halogen Free,2"X1"X6',Whit FT B  $         9.83 31.00%  $                   6.78 N/A N/A
NE2X2WH6 Slotted Duct, Halogen Free,2"X2"X6',Whit FT B  $       16.39 31.00%  $                 11.31 N/A N/A
NE2X2WH6-A Slotted Duct, Halogen Free,2"X2"X6',Adhe FT B  $       19.62 31.00%  $                 13.54 N/A N/A
NE2X3WH6 Slotted Duct, Halogen Free,2"X3"X6',Whit FT B  $       23.47 31.00%  $                 16.19 N/A N/A
NE2X4WH6 Slotted Duct, Halogen Free,2"X4"X6',Whit FT B  $       29.54 31.00%  $                 20.38 N/A N/A
NE3X1WH6 Slotted Duct, Halogen Free,3"X1"X6',Whit FT B  $       13.74 31.00%  $                   9.48 N/A N/A
NE3X2WH6 Slotted Duct, Halogen Free,3"X2"X6',Whit FT B  $       22.89 31.00%  $                 15.79 N/A N/A
NE3X3WH6 Slotted Duct, Halogen Free,3"X3"X6',Whit FT B  $       27.03 31.0%  $                 18.65 N/A N/A
NE3X4WH6 Slotted Duct, Halogen Free,3"X4"X6',Whit FT B  $       34.55 31.00%  $                 23.84 N/A N/A
NE3X5WH6 Slotted Duct, Halogen Free,3"X5"X6',Whit FT B  $       43.84 31.00%  $                 30.25 N/A N/A
NE4X2WH6 Slotted Duct, Halogen Free,4"X2"X6',Whit FT B  $       25.23 31.00%  $                 17.41 N/A N/A
NE4X2WH6-A Slotted Duct, Halogen Free,4"X2"X6',Adhe FT B  $       29.17 31.00%  $                 20.13 N/A N/A
NE4X3WH6 Slotted Duct, Halogen Free,4"X3"X6',Whit FT B  $       32.46 31.00%  $                 22.40 N/A N/A
NE4X3WH6-A Slotted Duct, Halogen Free,4"X3"X6',Adhe FT B  $       37.32 31.00%  $                 25.75 N/A N/A
NE4X4WH6 Slotted Duct, Halogen Free,4"X4"X6',Whit FT B  $       38.98 31.00%  $                 26.90 N/A N/A
NE4X4WH6-A Slotted Duct, Halogen Free,4"X4"X6',Adhe FT B  $       44.82 31.00%  $                 30.93 N/A N/A
NE4X5WH6 Slotted Duct, Halogen Free,4"X5"X6',Whit FT B  $       44.90 31.00%  $                 30.98 N/A N/A
NERSS N-Type End of Row Slack Spool PC B  $     102.88 31.00%  $                 70.99 N/A N/A
NF4PDR2X6K 4 Post Rack D-Ring Kit (8) PK B  $       34.86 31.00%  $                 24.05 N/A N/A
NF4PR84 4 Post Rack, 7Ft PC B  $  1,161.69 31.00%  $               801.57 N/A N/A
NF4PR84CN 4 Post Rack w/Cage Nut Openings PC B  $  1,335.96 31.00%  $               921.81 N/A N/A
NF4PSHLF19X23 4 Post Rack Shelf, 23" Deep (584mm) PC B  $     196.38 31.00%  $               135.50 N/A N/A
NF4PVD2X5 4 Post Rack, 2x5 Vert.. Duct, Front Only PC B  $     108.64 31.00%  $                 74.96 N/A N/A
NFBRF Finger Section, Cable MGM PC B  $       56.03 31.00%  $                 38.66 N/A N/A
NFBRFK Finger Section, Kit Of 8 EA B  $     370.30 31.00%  $               255.51 N/A N/A
NFCDRK NetFrame Center D-Ring Kit PK B  $       88.68 31.00%  $                 61.19 N/A N/A
NFD1284 NetFrame Dual Hinge Door 12" Wide PC B  $     396.71 31.00%  $               273.73 N/A N/A
NFD484 NetFrame Dual Hinge Door 4" Wide (102mm) PC B  $     289.91 31.00%  $               200.04 N/A N/A
NFD884 NetFrame Dual Hinge Door 8" Wide (203mm) PC B  $     390.37 31.00%  $               269.36 N/A N/A
NFDR4X6K NetFrame D-Ring Plastic Kit PK B  $       39.92 31.00%  $                 27.54 N/A N/A
NFEDB23 NetFrame Extender Door Bracket, 23" (584 PC B  $       27.81 31.00%  $                 19.19 N/A N/A
NFEP NetFrame End Panel PC B  $     276.62 31.00%  $               190.87 N/A N/A
NFLRB NetFrame Ladder Rack Bracket PC B  $     226.62 31.00%  $               156.37 N/A N/A
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NFR80J NetFrame Rack, 6 1/2 Ft (165mm) PC B  $     582.74 31.00%  $               402.09 N/A N/A
NFR84 NetFrame Rack, 84" High (2134mm) PC B  $     756.31 31.00%  $               521.85 N/A N/A
NFREB2 NetFrame Rear Extender Bracket Kit, 2 RU EA B  $       49.06 31.00%  $                 33.85 N/A N/A
NFSHLF19X18 NetFrame Shelf 19"x18" (483mm x 457mm) PC B  $     280.86 31.00%  $               193.79 N/A N/A
NFSHLF19X25 NetFrame Shelf 19"x25" (483mm x 635mm) PC B  $     299.69 31.00%  $               206.79 N/A N/A
NFSK Steel Fiber Spool Kit PC B  $       50.69 31.00%  $                 34.98 N/A N/A
NFVSM4 Slack Manager, 4"Wide (102mm) PC B  $     275.68 31.00%  $               190.22 N/A N/A
NFVSM8 Slack Manager, 8"Wide (203mm) PC B  $     346.13 31.00%  $               238.83 N/A N/A
NK12FBL Flush Mount Screw-On Faceplates With Lab PC B  $         4.24 31.00%  $                   2.93 N/A N/A
NK12FEIY NK 12-port, single gang, flush mount ver PC B  $         4.24 31.00%  $                   2.93 N/A N/A
NK12FIGY Flush Mount Screw-On Faceplates With Lab PC B  $         4.24 31.00%  $                   2.93 N/A N/A
NK12FIWY NK 12-port, single gang, flush mount ver PC B  $         4.24 31.00%  $                   2.93 N/A N/A
NK12FWHY NK 12-port, single gang, flush mount ver PC B  $         4.24 31.00%  $                   2.93 N/A N/A
NK1FBL Flush Mount Screw-On Faceplates With Lab PC B  $         1.78 31.00%  $                   1.23 N/A N/A
NK1FEIY NK 1-port, single gang, flush mount face PC B  $         1.78 31.00%  $                   1.23 N/A N/A
NK1FIGY Flush Mount Screw-On Faceplates With Lab PC B  $         1.78 31.00%  $                   1.23 N/A N/A
NK1FIWY NK 1-port, single gang, flush mount face PC B  $         1.78 31.00%  $                   1.23 N/A N/A
NK1FNBL NK 1-port, single gang, flush mount face PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK1FNEI NK 1-port, single gang, flush mount face PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK1FNIG NK 1-port, single gang, flush mount face PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK1FNIW NK 1-port, single gang, flush mount face PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK1FNWH NK 1-port, single gang, flush mount face PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK1FWH Flush Mount Screw-On Faceplates With Lab PC B  $         1.01 31.00%  $                   0.70 N/A N/A
NK1FWHY NK 1-port, single gang, flush mount face PC B  $         1.78 31.00%  $                   1.23 N/A N/A
NK20F NetKey Cabinet Cable Management Fingers PC B  $     183.65 31.00%  $               126.72 N/A N/A
NK2106MFAL NetKey 2 Position 106 Module Frame PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK2106MFBL � �NK 2-port, screw mount 106  duplex PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK2106MFEI � �NK 2-port, screw mount 106  duplex PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK2106MFIG NetKey 2 Position 106 Module Frame PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK2106MFIW � �NK 2-port, screw mount 106  duplex PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK2106MFPAL NetKey 2 Position 106 Module Frame PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK2106MFWH � �NK 2-port, screw mount 106  duplex PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK2BXAW-A NK 2-Port Surface Mount Box, Arctic Whit PC B  $         2.02 31.00%  $                   1.39 N/A N/A
NK2BXBL-A NK 2-Port Surface Mount Box, Black PC B  $         2.02 31.00%  $                   1.39 N/A N/A
NK2BXEI-A NK 2-Port Surface Mount Box, Electric Iv PC B  $         2.02 31.00%  $                   1.39 N/A N/A
NK2BXIG-A NK 2-Port Surface Mount Box, Internation PC B  $         2.02 31.0%  $                   1.39 N/A N/A
NK2BXIW-A NK 2-Port Surface Mount Box, Off White PC B  $         2.02 31.00%  $                   1.39 N/A N/A
NK2BXWH-A NK 2-Port Surface Mount Box, White PC B  $         2.02 31.00%  $                   1.39 N/A N/A
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NK2FBL Flush Mount Screw-On Faceplates With Lab PC B  $         1.78 31.00%  $                   1.23 N/A N/A
NK2FEIY NK 2-port, single gang, flush mount face PC B  $         1.78 31.00%  $                   1.23 N/A N/A
NK2FIGY Flush Mount Screw-On Faceplates With Lab PC B  $         1.78 31.00%  $                   1.23 N/A N/A
NK2FIW Flush Mount Screw-On Faceplates With Lab PC B  $         1.78 31.0%  $                   1.23 N/A N/A
NK2FIWY NK 2-port, single gang, flush mount face PC B  $         1.78 31.00%  $                   1.23 N/A N/A
NK2FNBL NK 2-port, single gang, flush mount face PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK2FNEI NK 2-port, single gang, flush mount face PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK2FNIG NetKey 2 Position Vertical Faceplate No PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK2FNIW NK 2-port, single gang, flush mount face PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK2FNWH NK 2-port, single gang, flush mount face PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK2FWH Flush Mount Screw-On Faceplates With Lab PC B  $         1.78 31.00%  $                   1.23 N/A N/A
NK2FWHY NK 2-port, single gang, flush mount face PC B  $         1.78 31.00%  $                   1.23 N/A N/A
NK2HSFEIY NK 2-port, single gang, sloped horizonta PC B  $         2.72 31.0%  $                   1.88 N/A N/A
NK2HSFIGY NetKey Horizontal Sloped Screw-On Facepl PC B  $         2.72 31.00%  $                   1.88 N/A N/A
NK2HSFIWY NK 2-port, single gang, sloped horizonta PC B  $         2.72 31.00%  $                   1.88 N/A N/A
NK2HSFWHY NK 2-port, single gang, sloped horizonta PC B  $         2.72 31.00%  $                   1.88 N/A N/A
NK2HSRFEI NetKey Snap-on Horizontal Sloped Facepla PC B  $         6.37 31.00%  $                   4.40 N/A N/A
NK2HSRFIG NetKey Snap-on Horizontal Sloped Facepla PC B  $         6.37 31.00%  $                   4.40 N/A N/A
NK2HSRFIW NetKey Snap-on Horizontal Sloped Facepla PC B  $         6.37 31.00%  $                   4.40 N/A N/A
NK2HSRFWH NetKey Snap-on Horizontal Sloped Facepla PC B  $         6.37 31.00%  $                   4.40 N/A N/A
NK2RMFBL NK 2-port screw mount module frame PC B  $         2.64 31.00%  $                   1.82 N/A N/A
NK2RMFEI NK 2-port screw mount module frame PC B  $         2.64 31.00%  $                   1.82 N/A N/A
NK2RMFIG NetKey 2 Position Rectangular Module Fra PC B  $         2.64 31.00%  $                   1.82 N/A N/A
NK2RMFIW NK 2-port screw mount module frame PC B  $         2.64 31.00%  $                   1.82 N/A N/A
NK2RMFWH NK 2-port screw mount module frame PC B  $         2.64 31.00%  $                   1.82 N/A N/A
NK35MSCBL NK 3.5mm Stereo Coupler, Black PC B  $       11.28 31.00%  $                   7.78 N/A N/A
NK35MSCEI NK 3.5mm Stereo Coupler, Electric Ivory PC B  $       11.28 31.00%  $                   7.78 N/A N/A
NK35MSCIG NK 3.5mm Stereo Coupler, International G PC B  $       11.28 31.00%  $                   7.78 N/A N/A
NK35MSCIW NK 3.5mm Stereo Coupler, Off White PC B  $       11.28 31.00%  $                   7.78 N/A N/A
NK35MSCWH NK 3.5mm Stereo Coupler, White PC B  $       11.28 31.00%  $                   7.78 N/A N/A
NK35MSSBL NK 3.5mm Stereo Coupler, Solder Type, Bl PC B  $         8.51 31.00%  $                   5.87 N/A N/A
NK35MSSEI NK 3.5mm Stereo Coupler, Solder Type, El PC B  $         8.51 31.00%  $                   5.87 N/A N/A
NK35MSSIG NK 3.5mm Stereo Coupler, Solder Type, In PC B  $         8.51 31.00%  $                   5.87 N/A N/A
NK35MSSIW NK 3.5mm Stereo Coupler, Solder Type, Of PC B  $         8.51 31.00%  $                   5.87 N/A N/A
NK35MSSWH NK 3.5mm Stereo Coupler, Solder Type, Wh PC B  $         8.51 31.00%  $                   5.87 N/A N/A
NK366MBL Category 3 Keystone Module PC B  $         2.06 31.00%  $                   1.42 N/A N/A
NK366MBLY NK 6-position/6-wire, Cat 3 leadframe ja PC B  $         3.20 31.00%  $                   2.21 N/A N/A
NK366MEIY NK 6-position/6-wire, Cat 3 leadframe ja PC B  $         3.20 31.00%  $                   2.21 N/A N/A
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NK366MIGY NK 6-position/6-wire, Cat 3 leadframe ja PC B  $         3.20 31.00%  $                   2.21 N/A N/A
NK366MIW Category 3 Keystone Module PC B  $         3.20 31.00%  $                   2.21 N/A N/A
NK366MIWY NK 6-position/6-wire, Cat 3 leadframe ja PC B  $         3.20 31.00%  $                   2.21 N/A N/A
NK366MWH Category 3 Keystone Module PC B  $         2.06 31.00%  $                   1.42 N/A N/A
NK366MWHY NK 6-position/6-wire, Cat 3 leadframe ja PC B  $         3.20 31.00%  $                   2.21 N/A N/A
NK366UMBLY NK 6-position/6-wire, USOC, Cat 3 leadfr PC B  $         3.20 31.00%  $                   2.21 N/A N/A
NK366UMEI Category 3 Keystone Module - Usoc Coded PC B  $         2.06 31.00%  $                   1.42 N/A N/A
NK366UMEIY NK 6-position/6-wire, USOC, Cat 3 leadfr PC B  $         3.20 31.00%  $                   2.21 N/A N/A
NK366UMIG Category 3 Keystone Module - Usoc Coded PC B  $         2.06 31.00%  $                   1.42 N/A N/A
NK366UMIGY NK 6-position/6-wire, USOC, Cat 3 leadfr PC B  $         3.20 31.00%  $                   2.21 N/A N/A
NK366UMIW Category 3 Keystone Module - Usoc Coded PC B  $         2.06 31.00%  $                   1.42 N/A N/A
NK366UMIWY NK 6-position/6-wire, USOC, Cat 3 leadfr PC B  $         3.20 31.00%  $                   2.21 N/A N/A
NK366UMWHY NK 6-position/6-wire, USOC, Cat 3 leadfr PC B  $         3.20 31.00%  $                   2.21 N/A N/A
NK388MBLY NK 8-position/8-wire, Cat 3 leadframe ja PC B  $         3.20 31.00%  $                   2.21 N/A N/A
NK388MEIY NK 8-position/8-wire, Cat 3 leadframe ja PC B  $         3.20 31.00%  $                   2.21 N/A N/A
NK388MIGY NK 8-position/8-wire, Cat 3 leadframe ja PC B  $         3.20 31.00%  $                   2.21 N/A N/A
NK388MIWY NK 8-position/8-wire, Cat 3 leadframe ja PC B  $         3.20 31.00%  $                   2.21 N/A N/A
NK388MWHY NK 8-position/8-wire, Cat 3 leadframe ja PC B  $         3.20 31.00%  $                   2.21 N/A N/A
NK3FNBL NK 3-port, single gang, flush mount vert PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK3FNEI NK 3-port, single gang, flush mount vert PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK3FNIG NetKey 3 Position Vertical Faceplate No PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK3FNIW NK 3-port, single gang, flush mount vert PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK3FNWH NK 3-port, single gang, flush mount vert PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK4106MFAL NetKey 4 Position 106 Module Frame PC B  $         2.08 31.00%  $                   1.44 N/A N/A
NK4106MFBL NK 4-port screw mount 106 duplex module PC B  $         2.08 31.00%  $                   1.44 N/A N/A
NK4106MFEI NK 4-port screw mount 106 duplex module PC B  $         2.08 31.00%  $                   1.44 N/A N/A
NK4106MFIG NetKey 4 Position 106 Module Frame PC B  $         2.08 31.00%  $                   1.44 N/A N/A
NK4106MFIW NK 4-port screw mount 106 duplex module PC B  $         2.08 31.00%  $                   1.44 N/A N/A
NK4106MFPAL NetKey 4 Position 106 Module Frame PC B  $         2.08 31.00%  $                   1.44 N/A N/A
NK4106MFWH NK 4-port screw mount 106 duplex module PC B  $         2.08 31.00%  $                   1.44 N/A N/A
NK4BXAW-AY NK 4-Port Surface Mount Box, Arctic Whit PC B  $         3.67 31.00%  $                   2.53 N/A N/A
NK4BXBL-AY NK 4-Port Surface Mount Box, Black PC B  $         3.67 31.00%  $                   2.53 N/A N/A
NK4BXEI-AY NK 4-Port Surface Mount Box, Electric Iv PC B  $         3.67 31.00%  $                   2.53 N/A N/A
NK4BXIG-AY NK 4-Port Surface Mount Box, Internation PC B  $         3.67 31.00%  $                   2.53 N/A N/A
NK4BXIW-AY NK 4-Port Surface Mount Box, Off White PC B  $         3.67 31.00%  $                   2.53 N/A N/A
NK4BXWH-AY NK 4-Port Surface Mount Box, White PC B  $         3.67 31.00%  $                   2.53 N/A N/A
NK4FBL Flush Mount Screw-On Faceplates With Lab PC B  $         1.78 31.00%  $                   1.23 N/A N/A
NK4FEIY NK 4-port, single gang, flush mount vert PC B  $         1.78 31.00%  $                   1.23 N/A N/A
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NK4FIGY Flush Mount Screw-On Faceplates With Lab PC B  $         1.78 31.00%  $                   1.23 N/A N/A
NK4FIW Flush Mount Screw-On Faceplates With Lab PC B  $         1.78 31.0%  $                   1.23 N/A N/A
NK4FIWY NK 4-port, single gang, flush mount vert PC B  $         1.78 31.00%  $                   1.23 N/A N/A
NK4FNBL NK 4-port, single gang, flush mount vert PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK4FNEI NK 4-port, single gang, flush mount vert PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK4FNIG NetKey 4 Position Vertical Faceplate No PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK4FNIW NK 4-port, single gang, flush mount vert PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK4FNWH NK 4-port, single gang, flush mount vert PC B  $         1.65 31.00%  $                   1.14 N/A N/A
NK4FWH Flush Mount Screw-On Faceplates With Lab PC B  $         1.78 31.00%  $                   1.23 N/A N/A
NK4FWHY NK 4-port, single gang, flush mount vert PC B  $         1.78 31.00%  $                   1.23 N/A N/A
NK4HSFEIY NK 4-port, single gang, flush mount, hor PC B  $         2.72 31.00%  $                   1.88 N/A N/A
NK4HSFIGY NetKey Horizontal Sloped Screw-On Facepl PC B  $         2.72 31.00%  $                   1.88 N/A N/A
NK4HSFIWY NK 4-port, single gang, flush mount, hor PC B  $         2.72 31.00%  $                   1.88 N/A N/A
NK4HSFWHY NK 4-port, single gang, flush mount, hor PC B  $         2.72 31.00%  $                   1.88 N/A N/A
NK4HSRFEI NetKey Snap-on Horizontal Sloped Facepla PC B  $         6.37 31.00%  $                   4.40 N/A N/A
NK4HSRFIG NetKey Snap-on Horizontal Sloped Facepla PC B  $         6.37 31.00%  $                   4.40 N/A N/A
NK4HSRFIW NetKey Snap-on Horizontal Sloped Facepla PC B  $         6.37 31.00%  $                   4.40 N/A N/A
NK4HSRFWH NetKey Snap-on Horizontal Sloped Facepla PC B  $         6.37 31.00%  $                   4.40 N/A N/A
NK4MFAW NK 4-port, modular furniture faceplate PC B  $         2.51 31.00%  $                   1.73 N/A N/A
NK4MFBL NK 4-port, modular furniture faceplate PC B  $         2.51 31.00%  $                   1.73 N/A N/A
NK4MFEI NK 4-port, modular furniture faceplate PC B  $         2.51 31.00%  $                   1.73 N/A N/A
NK4MFIG NetKey 4 Position Modular Furniture Face PC B  $         2.51 31.00%  $                   1.73 N/A N/A
NK4MFIW NK 4-port, modular furniture faceplate PC B  $         2.51 31.00%  $                   1.73 N/A N/A
NK4MFWH NK 4-port, modular furniture faceplate PC B  $         2.51 31.00%  $                   1.73 N/A N/A
NK4RMFAL NetKey 4 Position Rectangular Module Fra PC B  $         2.60 31.00%  $                   1.79 N/A N/A
NK4RMFBL NK 4-port, screw mount module frame PC B  $         2.60 31.00%  $                   1.79 N/A N/A
NK4RMFEI NK 4-port, screw mount module frame PC B  $         2.60 31.00%  $                   1.79 N/A N/A
NK4RMFIG NetKey 4 Position Rectangular Module Fra PC B  $         2.60 31.00%  $                   1.79 N/A N/A
NK4RMFIW NK 4-port, screw mount module frame PC B  $         2.60 31.00%  $                   1.79 N/A N/A
NK4RMFPAL NetKey 4 Position Rectangular Module Fra PC B  $         2.60 31.00%  $                   1.79 N/A N/A
NK4RMFWH NK 4-port, screw mount module frame PC B  $         2.60 31.00%  $                   1.79 N/A N/A
NK4VSFBL NetKey 4 Port Sloped Vertical Faceplate PC B  $         2.06 31.00%  $                   1.42 N/A N/A
NK4VSFEI NetKey 4 Port Sloped Vertical Faceplate PC B  $         2.06 31.00%  $                   1.42 N/A N/A
NK4VSFIG NetKey 4 Port Sloped Vertical Faceplate PC B  $         2.06 31.00%  $                   1.42 N/A N/A
NK4VSFIW NetKey 4 Port Sloped Vertical Faceplate PC B  $         2.06 31.00%  $                   1.42 N/A N/A
NK4VSFWH NetKey 4 Port Sloped Vertical Faceplate PC B  $         2.06 31.00%  $                   1.42 N/A N/A
NK4VSRFEI NetKey Snap-on Vertical Sloped Faceplate PC B  $         6.69 31.00%  $                   4.62 N/A N/A
NK4VSRFIG NetKey Snap-on Vertical Sloped Faceplate PC B  $         6.69 31.00%  $                   4.62 N/A N/A
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NK4VSRFIW NetKey Snap-on Vertical Sloped Faceplate PC B  $         6.69 31.00%  $                   4.62 N/A N/A
NK4VSRFWH NetKey Snap-on Vertical Sloped Faceplate PC B  $         6.69 31.00%  $                   4.62 N/A N/A
NK588MBLY NK Cat 5 leadframe jack module - Black PC B  $         5.38 31.00%  $                   3.71 N/A N/A
NK588MBUY NK Cat 5 leadframe jack module - Blue PC B  $         5.38 31.00%  $                   3.71 N/A N/A
NK588MEIY NK Cat 5 leadframe jack module - Electri PC B  $         5.38 31.00%  $                   3.71 N/A N/A
NK588MGRY NK Cat 5 leadframe jack module - Green PC B  $         5.38 31.00%  $                   3.71 N/A N/A
NK588MIGY NK Cat 5 leadframe jack module - Interna PC B  $         5.38 31.00%  $                   3.71 N/A N/A
NK588MIWY NK Cat 5 leadframe jack module - Off Whi PC B  $         5.38 31.00%  $                   3.71 N/A N/A
NK588MORY NK Cat 5 leadframe jack module - Orange PC B  $         5.38 31.00%  $                   3.71 N/A N/A
NK588MRDY NK Cat 5 leadframe jack module - Red PC B  $         5.38 31.00%  $                   3.71 N/A N/A
NK588MWHY NetKey Leadframe Cat 5 8 Position, 8 Wir PC B  $         5.38 31.00%  $                   3.71 N/A N/A
NK588MYLY NK Cat 5 leadframe jack module - Yellow PC B  $         5.38 31.00%  $                   3.71 N/A N/A
NK5E88MAW-Q NK Cat 5e leadframe jack module, 25 pack PC B  $         4.98 31.00%  $                   3.44 N/A N/A
NK5E88MAWY NK Cat 5e leadframe jack module - Arctic PC B  $         5.28 31.00%  $                   3.64 N/A N/A
NK5E88MBL NETKEY LEADFRAME CAT 5E 8 POS, 8 WIRE MO PC B  $         5.28 31.00%  $                   3.64 N/A N/A
NK5E88MBL-Q NK Cat 5e leadframe jack module, 25 pack PC B  $         4.98 31.00%  $                   3.44 N/A N/A
NK5E88MBLY NK Cat 5e leadframe jack module - Black PC B  $         5.28 31.00%  $                   3.64 N/A N/A
NK5E88MBU-Q NK Cat 5e leadframe jack module, 25 pack PC B  $         4.98 31.00%  $                   3.44 N/A N/A
NK5E88MBUY NK Cat 5e leadframe jack module - Blue PC B  $         5.28 31.00%  $                   3.64 N/A N/A
NK5E88MEI NETKEY LEADFRAME CAT 5E 8 POS, 8 WIRE MO PC B  $         5.28 31.00%  $                   3.64 N/A N/A
NK5E88MEI-Q NK Cat 5e leadframe jack module, 25 pack PC B  $         4.98 31.00%  $                   3.44 N/A N/A
NK5E88MEIY NK Cat 5e leadframe jack module - Electr PC B  $         5.28 31.00%  $                   3.64 N/A N/A
NK5E88MGR NETKEY LEADFRAME CAT 5E 8 POS, 8 WIRE MO PC B  $         5.28 31.00%  $                   3.64 N/A N/A
NK5E88MGR-Q NK Cat 5e leadframe jack module, 25 pack PC B  $         4.98 31.00%  $                   3.44 N/A N/A
NK5E88MGRY NK Cat 5e leadframe jack module - Green PC B  $         5.28 31.00%  $                   3.64 N/A N/A
NK5E88MIG-Q NK Cat 5e leadframe jack module, 25 pack PC B  $         4.98 31.00%  $                   3.44 N/A N/A
NK5E88MIGY NK Cat 5e leadframe jack module - Intern PC B  $         5.28 31.00%  $                   3.64 N/A N/A
NK5E88MIW NETKEY LEADFRAME CAT 5E 8 POS, 8 WIRE MO PC B  $         5.28 31.00%  $                   3.64 N/A N/A
NK5E88MIW-Q NK Cat 5e leadframe jack module, 25 pack PC B  $         4.98 31.00%  $                   3.44 N/A N/A
NK5E88MIWY NK Cat 5e leadframe jack module - Off Wh PC B  $         5.28 31.00%  $                   3.64 N/A N/A
NK5E88MOR-Q NK Cat 5e leadframe jack module, 25 pack PC B  $         4.98 31.00%  $                   3.44 N/A N/A
NK5E88MORY NK Cat 5e leadframe jack module, orange PC B  $         5.28 31.00%  $                   3.64 N/A N/A
NK5E88MRD NETKEY LEADFRAME CAT 5E 8 POS, 8 WIRE MO PC B  $         5.28 31.00%  $                   3.64 N/A N/A
NK5E88MRD-Q NK Cat 5e leadframe jack module, 25 pack PC B  $         4.98 31.00%  $                   3.44 N/A N/A
NK5E88MRDY NK Cat 5e leadframe jack module - Red PC B  $         5.28 31.00%  $                   3.64 N/A N/A
NK5E88MVLY NK Cat 5e leadframe jack module - Violet PC B  $         5.28 31.00%  $                   3.64 N/A N/A
NK5E88MWH-Q NK Cat 5e leadframe jack module, 25 pack PC B  $         4.98 31.00%  $                   3.44 N/A N/A
NK5E88MWHY NK Cat 5e leadframe jack module - White PC B  $         5.28 31.00%  $                   3.64 N/A N/A
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NK5E88MYL-Q NK Cat 5e leadframe jack module, 25 pack PC B  $         4.98 31.00%  $                   3.44 N/A N/A
NK5E88MYLY NK Cat 5e leadframe jack module - Yellow PC B  $         5.28 31.00%  $                   3.64 N/A N/A
NK5EPC10BLY NK Copper Patch Cord, Category 5e, Black PC B  $         6.37 31.00%  $                   4.40 N/A N/A
NK5EPC10BU NK BLUE CAT5E PCORD-10FT PC B  $         4.82 31.00%  $                   3.33 N/A N/A
NK5EPC10BUY NK Copper Patch Cord, Category 5e, Blue PC B  $         6.37 31.00%  $                   4.40 N/A N/A
NK5EPC10GRY NK Copper Patch Cord, Category 5e, Green PC B  $         6.37 31.0%  $                   4.40 N/A N/A
NK5EPC10GYY NK Copper Patch Cord, Category 5e, Gray PC B  $         6.37 31.0%  $                   4.40 N/A N/A
NK5EPC10ORY NK Copper Patch Cord, Category 5e, Orang PC B  $         6.37 31.00%  $                   4.40 N/A N/A
NK5EPC10RDY NK Copper Patch Cord, Category 5e, Red U PC B  $         6.37 31.0%  $                   4.40 N/A N/A
NK5EPC10VLY NK Copper Patch Cord, Category 5e, Viole PC B  $         6.37 31.00%  $                   4.40 N/A N/A
NK5EPC10Y NK Copper Patch Cord, Category 5e, Off W PC B  $         6.37 31.00%  $                   4.40 N/A N/A
NK5EPC10YLY NK Copper Patch Cord, Category 5e, Yello PC B  $         6.37 31.00%  $                   4.40 N/A N/A
NK5EPC11BLY NK Copper Patch Cord, Category 5e, Black PC B  $         7.14 31.00%  $                   4.93 N/A N/A
NK5EPC11BUY NK Copper Patch Cord, Category 5e, Blue PC B  $         7.14 31.00%  $                   4.93 N/A N/A
NK5EPC11GRY NK Copper Patch Cord, Category 5e, Green PC B  $         7.14 31.00%  $                   4.93 N/A N/A
NK5EPC11GYY NK Copper Patch Cord, Category 5e, Gray PC B  $         7.14 31.0%  $                   4.93 N/A N/A
NK5EPC11ORY NK Copper Patch Cord, Category 5e, Orang PC B  $         7.14 31.00%  $                   4.93 N/A N/A
NK5EPC11RDY NK Copper Patch Cord, Category 5e, Red U PC B  $         7.14 31.00%  $                   4.93 N/A N/A
NK5EPC11VLY NK Copper Patch Cord, Category 5e, Viole PC B  $         7.14 31.00%  $                   4.93 N/A N/A
NK5EPC11Y NK Copper Patch Cord, Category 5e, Off W PC B  $         7.14 31.00%  $                   4.93 N/A N/A
NK5EPC11YLY NK Copper Patch Cord, Category 5e, Yello PC B  $         7.14 31.00%  $                   4.93 N/A N/A
NK5EPC12BLY NK Copper Patch Cord, Category 5e, Black PC B  $         7.46 31.00%  $                   5.15 N/A N/A
NK5EPC12BUY NK Copper Patch Cord, Category 5e, Blue PC B  $         7.46 31.00%  $                   5.15 N/A N/A
NK5EPC12GRY NK Copper Patch Cord, Category 5e, Green PC B  $         7.46 31.00%  $                   5.15 N/A N/A
NK5EPC12GYY NK Copper Patch Cord, Category 5e, Gray PC B  $         7.46 31.0%  $                   5.15 N/A N/A
NK5EPC12ORY NK Copper Patch Cord, Category 5e, Orang PC B  $         7.46 31.00%  $                   5.15 N/A N/A
NK5EPC12RDY NK Copper Patch Cord, Category 5e, Red U PC B  $         7.46 31.00%  $                   5.15 N/A N/A
NK5EPC12VLY NK Copper Patch Cord, Category 5e, Viole PC B  $         7.46 31.00%  $                   5.15 N/A N/A
NK5EPC12Y NK Copper Patch Cord, Category 5e, Off W PC B  $         7.46 31.00%  $                   5.15 N/A N/A
NK5EPC12YLY NK Copper Patch Cord, Category 5e, Yello PC B  $         7.46 31.00%  $                   5.15 N/A N/A
NK5EPC13BLY NK Copper Patch Cord, Category 5e, Black PC B  $         7.78 31.00%  $                   5.37 N/A N/A
NK5EPC13BUY NK Copper Patch Cord, Category 5e, Blue PC B  $         7.78 31.00%  $                   5.37 N/A N/A
NK5EPC13GRY NK Copper Patch Cord, Category 5e, Green PC B  $         7.78 31.00%  $                   5.37 N/A N/A
NK5EPC13GYY NK Copper Patch Cord, Category 5e, Gray PC B  $         7.78 31.0%  $                   5.37 N/A N/A
NK5EPC13ORY NK Copper Patch Cord, Category 5e, Orang PC B  $         7.78 31.00%  $                   5.37 N/A N/A
NK5EPC13RDY NK Copper Patch Cord, Category 5e, Red U PC B  $         7.78 31.00%  $                   5.37 N/A N/A
NK5EPC13VLY NK Copper Patch Cord, Category 5e, Viole PC B  $         7.78 31.00%  $                   5.37 N/A N/A
NK5EPC13Y NK Copper Patch Cord, Category 5e, Off W PC B  $         7.78 31.00%  $                   5.37 N/A N/A
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NK5EPC13YLY NK Copper Patch Cord, Category 5e, Yello PC B  $         7.78 31.00%  $                   5.37 N/A N/A
NK5EPC14BLY NK Copper Patch Cord, Category 5e, Black PC B  $         7.59 31.00%  $                   5.24 N/A N/A
NK5EPC14BUY NK Copper Patch Cord, Category 5e, Blue PC B  $         7.59 31.00%  $                   5.24 N/A N/A
NK5EPC14GRY NK Copper Patch Cord, Category 5e, Green PC B  $         7.59 31.0%  $                   5.24 N/A N/A
NK5EPC14GYY NK Copper Patch Cord, Category 5e, Gray PC B  $         7.59 31.0%  $                   5.24 N/A N/A
NK5EPC14ORY NK Copper Patch Cord, Category 5e, Orang PC B  $         7.59 31.00%  $                   5.24 N/A N/A
NK5EPC14RDY NK Copper Patch Cord, Category 5e, Red U PC B  $         7.59 31.00%  $                   5.24 N/A N/A
NK5EPC14VLY NK Copper Patch Cord, Category 5e, Viole PC B  $         7.59 31.00%  $                   5.24 N/A N/A
NK5EPC14Y NK Copper Patch Cord, Category 5e, Off W PC B  $         7.59 31.00%  $                   5.24 N/A N/A
NK5EPC14YLY NK Copper Patch Cord, Category 5e, Yello PC B  $         7.59 31.00%  $                   5.24 N/A N/A
NK5EPC15BLY NK Copper Patch Cord, Category 5e, Black PC B  $         8.43 31.00%  $                   5.82 N/A N/A
NK5EPC15BUY NK Copper Patch Cord, Category 5e, Blue PC B  $         8.43 31.00%  $                   5.82 N/A N/A
NK5EPC15GRY NK Copper Patch Cord, Category 5e, Green PC B  $         8.43 31.00%  $                   5.82 N/A N/A
NK5EPC15GYY NK Copper Patch Cord, Category 5e, Gray PC B  $         8.43 31.0%  $                   5.82 N/A N/A
NK5EPC15ORY NK Copper Patch Cord, Category 5e, Orang PC B  $         8.43 31.00%  $                   5.82 N/A N/A
NK5EPC15RDY NK Copper Patch Cord, Category 5e, Red U PC B  $         8.43 31.00%  $                   5.82 N/A N/A
NK5EPC15VLY NK Copper Patch Cord, Category 5e, Viole PC B  $         8.43 31.00%  $                   5.82 N/A N/A
NK5EPC15Y NK Copper Patch Cord, Category 5e, Off W PC B  $         8.43 31.00%  $                   5.82 N/A N/A
NK5EPC15YLY NK Copper Patch Cord, Category 5e, Yello PC B  $         8.43 31.00%  $                   5.82 N/A N/A
NK5EPC16BLY NK Copper Patch Cord, Category 5e, Black PC B  $         8.75 31.00%  $                   6.04 N/A N/A
NK5EPC16BUY NK Copper Patch Cord, Category 5e, Blue PC B  $         8.75 31.00%  $                   6.04 N/A N/A
NK5EPC16GRY NK Copper Patch Cord, Category 5e, Green PC B  $         8.75 31.00%  $                   6.04 N/A N/A
NK5EPC16GYY NK Copper Patch Cord, Category 5e, Gray PC B  $         8.75 31.0%  $                   6.04 N/A N/A
NK5EPC16ORY NK Copper Patch Cord, Category 5e, Orang PC B  $         8.75 31.00%  $                   6.04 N/A N/A
NK5EPC16RDY NK Copper Patch Cord, Category 5e, Red U PC B  $         8.75 31.00%  $                   6.04 N/A N/A
NK5EPC16VLY NK Copper Patch Cord, Category 5e, Viole PC B  $         8.75 31.00%  $                   6.04 N/A N/A
NK5EPC16Y NK Copper Patch Cord, Category 5e, Off W PC B  $         8.75 31.00%  $                   6.04 N/A N/A
NK5EPC16YLY NK Copper Patch Cord, Category 5e, Yello PC B  $         8.75 31.00%  $                   6.04 N/A N/A
NK5EPC17BLY NK Copper Patch Cord, Category 5e, Black PC B  $         9.09 31.00%  $                   6.27 N/A N/A
NK5EPC17BUY NK Copper Patch Cord, Category 5e, Blue PC B  $         9.09 31.00%  $                   6.27 N/A N/A
NK5EPC17GRY NK Copper Patch Cord, Category 5e, Green PC B  $         9.09 31.00%  $                   6.27 N/A N/A
NK5EPC17GYY NK Copper Patch Cord, Category 5e, Gray PC B  $         9.03 31.0%  $                   6.23 N/A N/A
NK5EPC17ORY NK Copper Patch Cord, Category 5e, Orang PC B  $         9.09 31.00%  $                   6.27 N/A N/A
NK5EPC17RDY NK Copper Patch Cord, Category 5e, Red U PC B  $         9.09 31.00%  $                   6.27 N/A N/A
NK5EPC17VLY NK Copper Patch Cord, Category 5e, Viole PC B  $         9.09 31.00%  $                   6.27 N/A N/A
NK5EPC17Y NK Copper Patch Cord, Category 5e, Off W PC B  $         9.09 31.00%  $                   6.27 N/A N/A
NK5EPC17YLY NK Copper Patch Cord, Category 5e, Yello PC B  $         9.09 31.00%  $                   6.27 N/A N/A
NK5EPC18BLY NK Copper Patch Cord, Category 5e, Black PC B  $         9.41 31.00%  $                   6.49 N/A N/A
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NK5EPC18BUY NK Copper Patch Cord, Category 5e, Blue PC B  $         9.41 31.00%  $                   6.49 N/A N/A
NK5EPC18GRY NK Copper Patch Cord, Category 5e, Green PC B  $         9.41 31.00%  $                   6.49 N/A N/A
NK5EPC18GYY NK Copper Patch Cord, Category 5e, Gray PC B  $         9.41 31.0%  $                   6.49 N/A N/A
NK5EPC18ORY NK Copper Patch Cord, Category 5e, Orang PC B  $         9.41 31.00%  $                   6.49 N/A N/A
NK5EPC18RDY NK Copper Patch Cord, Category 5e, Red U PC B  $         9.41 31.00%  $                   6.49 N/A N/A
NK5EPC18VLY NK Copper Patch Cord, Category 5e, Viole PC B  $         9.41 31.00%  $                   6.49 N/A N/A
NK5EPC18Y NK Copper Patch Cord, Category 5e, Off W PC B  $         9.41 31.00%  $                   6.49 N/A N/A
NK5EPC18YLY NK Copper Patch Cord, Category 5e, Yello PC B  $         9.41 31.00%  $                   6.49 N/A N/A
NK5EPC19BLY NK Copper Patch Cord, Category 5e, Black PC B  $         9.65 31.00%  $                   6.66 N/A N/A
NK5EPC19BUY NK Copper Patch Cord, Category 5e, Blue PC B  $         9.65 31.00%  $                   6.66 N/A N/A
NK5EPC19GRY NK Copper Patch Cord, Category 5e, Green PC B  $         9.65 31.00%  $                   6.66 N/A N/A
NK5EPC19GYY NK Copper Patch Cord, Category 5e, Gray PC B  $         9.65 31.0%  $                   6.66 N/A N/A
NK5EPC19ORY NK Copper Patch Cord, Category 5e, Orang PC B  $         9.65 31.00%  $                   6.66 N/A N/A
NK5EPC19RDY NK Copper Patch Cord, Category 5e, Red U PC B  $         9.65 31.00%  $                   6.66 N/A N/A
NK5EPC19VLY NK Copper Patch Cord, Category 5e, Viole PC B  $         9.65 31.00%  $                   6.66 N/A N/A
NK5EPC19Y NK Copper Patch Cord, Category 5e, Off W PC B  $         9.65 31.00%  $                   6.66 N/A N/A
NK5EPC19YLY NK Copper Patch Cord, Category 5e, Yello PC B  $         9.65 31.00%  $                   6.66 N/A N/A
NK5EPC1BLY NK Copper Patch Cord, Category 5e, Black PC B  $         3.77 31.00%  $                   2.60 N/A N/A
NK5EPC1BUY NK Copper Patch Cord, Category 5e, Blue PC B  $         3.77 31.00%  $                   2.60 N/A N/A
NK5EPC1GRY NK Copper Patch Cord, Category 5e, Green PC B  $         3.77 31.00%  $                   2.60 N/A N/A
NK5EPC1GYY NK Copper Patch Cord, Category 5e, Gray PC B  $         3.77 31.0%  $                   2.60 N/A N/A
NK5EPC1ORY NK Copper Patch Cord, Category 5e, Orang PC B  $         3.77 31.00%  $                   2.60 N/A N/A
NK5EPC1RDY NK Copper Patch Cord, Category 5e, Red U PC B  $         3.77 31.00%  $                   2.60 N/A N/A
NK5EPC1VLY NK Copper Patch Cord, Category 5e, Viole PC B  $         3.77 31.00%  $                   2.60 N/A N/A
NK5EPC1Y NK Copper Patch Cord, Category 5e, Off W PC B  $         3.77 31.00%  $                   2.60 N/A N/A
NK5EPC1YLY NK Copper Patch Cord, Category 5e, Yello PC B  $         3.77 31.00%  $                   2.60 N/A N/A
NK5EPC20BLY NK Copper Patch Cord, Category 5e, Black PC B  $         9.88 31.00%  $                   6.82 N/A N/A
NK5EPC20BUY NK Copper Patch Cord, Category 5e, Blue PC B  $         9.88 31.00%  $                   6.82 N/A N/A
NK5EPC20GRY NK Copper Patch Cord, Category 5e, Green PC B  $         9.88 31.0%  $                   6.82 N/A N/A
NK5EPC20GYY NK Copper Patch Cord, Category 5e, Gray PC B  $         9.88 31.0%  $                   6.82 N/A N/A
NK5EPC20ORY NK Copper Patch Cord, Category 5e, Orang PC B  $         9.88 31.00%  $                   6.82 N/A N/A
NK5EPC20RDY NK Copper Patch Cord, Category 5e, Red U PC B  $         9.88 31.0%  $                   6.82 N/A N/A
NK5EPC20VLY NK Copper Patch Cord, Category 5e, Viole PC B  $         9.88 31.00%  $                   6.82 N/A N/A
NK5EPC20Y NK Copper Patch Cord, Category 5e, Off W PC B  $         9.88 31.00%  $                   6.82 N/A N/A
NK5EPC20YLY NK Copper Patch Cord, Category 5e, Yello PC B  $         9.88 31.00%  $                   6.82 N/A N/A
NK5EPC25BLY NK Copper Patch Cord, Category 5e, Black PC B  $       11.60 31.00%  $                   8.00 N/A N/A
NK5EPC25BUY NK Copper Patch Cord, Category 5e, Blue PC B  $       11.60 31.00%  $                   8.00 N/A N/A
NK5EPC25GRY NK Copper Patch Cord, Category 5e, Green PC B  $       11.60 31.00%  $                   8.00 N/A N/A
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NK5EPC25GYY NK Copper Patch Cord, Category 5e, Gray PC B  $       11.60 31.0%  $                   8.00 N/A N/A
NK5EPC25ORY NK Copper Patch Cord, Category 5e, Orang PC B  $       11.60 31.00%  $                   8.00 N/A N/A
NK5EPC25RDY NK Copper Patch Cord, Category 5e, Red U PC B  $       11.60 31.00%  $                   8.00 N/A N/A
NK5EPC25VLY NK Copper Patch Cord, Category 5e, Viole PC B  $       11.60 31.00%  $                   8.00 N/A N/A
NK5EPC25Y NK Copper Patch Cord, Category 5e, Off W PC B  $       11.60 31.00%  $                   8.00 N/A N/A
NK5EPC25YLY NK Copper Patch Cord, Category 5e, Yello PC B  $       11.60 31.00%  $                   8.00 N/A N/A
NK5EPC2BLY NK Copper Patch Cord, Category 5e, Black PC B  $         4.37 31.00%  $                   3.02 N/A N/A
NK5EPC2BUY NK Copper Patch Cord, Category 5e, Blue PC B  $         4.37 31.00%  $                   3.02 N/A N/A
NK5EPC2GRY NK Copper Patch Cord, Category 5e, Green PC B  $         4.37 31.00%  $                   3.02 N/A N/A
NK5EPC2GYY NK Copper Patch Cord, Category 5e, Gray PC B  $         4.37 31.0%  $                   3.02 N/A N/A
NK5EPC2M NetKey CAT5E PATCH CORD 2 METER NS-052, PC B  $         3.65 31.0%  $                   2.52 N/A N/A
NK5EPC2MBLY NK Copper Patch Cord, Category 5e, Black PC B  $         7.50 31.00%  $                   5.18 N/A N/A
NK5EPC2MBUY NK Copper Patch Cord, Category 5e, Blue PC B  $         7.50 31.00%  $                   5.18 N/A N/A
NK5EPC2MGRY NK Copper Patch Cord, Category 5e, Green PC B  $         7.50 31.00%  $                   5.18 N/A N/A
NK5EPC2MGYY NK Copper Patch Cord, Category 5e, Gray PC B  $         7.50 31.00%  $                   5.18 N/A N/A
NK5EPC2MORY NK Copper Patch Cord, Category 5e, Orang PC B  $         7.50 31.00%  $                   5.18 N/A N/A
NK5EPC2MRDY NK Copper Patch Cord, Category 5e, Red U PC B  $         7.50 31.00%  $                   5.18 N/A N/A
NK5EPC2MVLY NK Copper Patch Cord, Category 5e, Viole PC B  $         7.50 31.00%  $                   5.18 N/A N/A
NK5EPC2MY NK Copper Patch Cord, Category 5e, Off W PC B  $         7.50 31.00%  $                   5.18 N/A N/A
NK5EPC2MYLY NK Copper Patch Cord, Category 5e, Yello PC B  $         7.50 31.00%  $                   5.18 N/A N/A
NK5EPC2ORY NK Copper Patch Cord, Category 5e, Orang PC B  $         4.37 31.00%  $                   3.02 N/A N/A
NK5EPC2RDY NK Copper Patch Cord, Category 5e, Red U PC B  $         4.37 31.00%  $                   3.02 N/A N/A
NK5EPC2VLY NK Copper Patch Cord, Category 5e, Viole PC B  $         4.37 31.00%  $                   3.02 N/A N/A
NK5EPC2Y NK Copper Patch Cord, Category 5e, Off W PC B  $         4.37 31.00%  $                   3.02 N/A N/A
NK5EPC2YLY NK Copper Patch Cord, Category 5e, Yello PC B  $         4.37 31.00%  $                   3.02 N/A N/A
NK5EPC3 NetKey CATEGORY 5e PATCH CORD - 3FT. PC B  $         2.32 31.00%  $                   1.60 N/A N/A
NK5EPC30BLY NK Copper Patch Cord, Category 5e, Black PC B  $       13.21 31.00%  $                   9.11 N/A N/A
NK5EPC30BUY NK Copper Patch Cord, Category 5e, Blue PC B  $       13.21 31.00%  $                   9.11 N/A N/A
NK5EPC30GRY NK Copper Patch Cord, Category 5e, Green PC B  $       13.21 31.00%  $                   9.11 N/A N/A
NK5EPC30GYY NK Copper Patch Cord, Category 5e, Gray PC B  $       13.21 31.0%  $                   9.11 N/A N/A
NK5EPC30ORY NK Copper Patch Cord, Category 5e, Orang PC B  $       13.21 31.00%  $                   9.11 N/A N/A
NK5EPC30RDY NK Copper Patch Cord, Category 5e, Red U PC B  $       13.21 31.00%  $                   9.11 N/A N/A
NK5EPC30VLY NK Copper Patch Cord, Category 5e, Viole PC B  $       13.21 31.00%  $                   9.11 N/A N/A
NK5EPC30Y NK Copper Patch Cord, Category 5e, Off W PC B  $       13.21 31.00%  $                   9.11 N/A N/A
NK5EPC30YLY NK Copper Patch Cord, Category 5e, Yello PC B  $       13.21 31.00%  $                   9.11 N/A N/A
NK5EPC35BLY NK Copper Patch Cord, Category 5e, Black PC B  $       13.21 31.0%  $                   9.11 N/A N/A
NK5EPC35BUY NK Copper Patch Cord, Category 5e, Blue PC B  $       13.21 31.0%  $                   9.11 N/A N/A
NK5EPC35GRY NK Copper Patch Cord, Category 5e, Green PC B  $       13.21 31.0%  $                   9.11 N/A N/A
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NK5EPC35GYY NK Copper Patch Cord, Category 5e, Gray PC B  $       13.21 31.0%  $                   9.11 N/A N/A
NK5EPC35RDY NK Copper Patch Cord, Category 5e, Red U PC B  $       13.21 31.0%  $                   9.11 N/A N/A
NK5EPC35Y NK Copper Patch Cord, Category 5e, Off W PC B  $       13.21 31.0%  $                   9.11 N/A N/A
NK5EPC35YLY NK Copper Patch Cord, Category 5e, Yello PC B  $       13.21 31.0%  $                   9.11 N/A N/A
NK5EPC3BLY NK Copper Patch Cord, Category 5e, Black PC B  $         4.31 31.00%  $                   2.97 N/A N/A
NK5EPC3BUY NK Copper Patch Cord, Category 5e, Blue PC B  $         4.31 31.00%  $                   2.97 N/A N/A
NK5EPC3GRY NK Copper Patch Cord, Category 5e, Green PC B  $         4.31 31.00%  $                   2.97 N/A N/A
NK5EPC3GYY NK Copper Patch Cord, Category 5e, Gray PC B  $         4.31 31.0%  $                   2.97 N/A N/A
NK5EPC3M NetKey CAT5E PATCH CORD 3 METER NS-052, PC B  $         4.70 31.0%  $                   3.24 N/A N/A
NK5EPC3MBU NetKey CAT5E PATCH CORD 3 METER NS-052, PC B  $         4.70 31.0%  $                   3.24 N/A N/A
NK5EPC3ORY NK Copper Patch Cord, Category 5e, Orang PC B  $         4.31 31.00%  $                   2.97 N/A N/A
NK5EPC3RDY NK Copper Patch Cord, Category 5e, Red U PC B  $         4.31 31.00%  $                   2.97 N/A N/A
NK5EPC3VLY NK Copper Patch Cord, Category 5e, Viole PC B  $         4.31 31.00%  $                   2.97 N/A N/A
NK5EPC3Y NK Copper Patch Cord, Category 5e, Off W PC B  $         4.31 31.00%  $                   2.97 N/A N/A
NK5EPC3YLY NK Copper Patch Cord, Category 5e, Yello PC B  $         4.31 31.00%  $                   2.97 N/A N/A
NK5EPC40BLY NK Copper Patch Cord, Category 5e, Black PC B  $       14.88 31.0%  $                 10.27 N/A N/A
NK5EPC40BUY NK Copper Patch Cord, Category 5e, Blue PC B  $       14.88 31.0%  $                 10.27 N/A N/A
NK5EPC40GRY NK Copper Patch Cord, Category 5e, Green PC B  $       14.88 31.0%  $                 10.27 N/A N/A
NK5EPC40GYY NK Copper Patch Cord, Category 5e, Gray PC B  $       14.88 31.0%  $                 10.27 N/A N/A
NK5EPC40RDY NK Copper Patch Cord, Category 5e, Red U PC B  $       14.88 31.0%  $                 10.27 N/A N/A
NK5EPC40Y NK Copper Patch Cord, Category 5e, Off W PC B  $       14.88 31.0%  $                 10.27 N/A N/A
NK5EPC40YLY NK Copper Patch Cord, Category 5e, Yello PC B  $       14.88 31.0%  $                 10.27 N/A N/A
NK5EPC45BLY NK Copper Patch Cord, Category 5e, Black PC B  $       16.55 31.0%  $                 11.42 N/A N/A
NK5EPC45BUY NK Copper Patch Cord, Category 5e, Blue PC B  $       16.55 31.0%  $                 11.42 N/A N/A
NK5EPC45GRY NK Copper Patch Cord, Category 5e, Green PC B  $       16.55 31.0%  $                 11.42 N/A N/A
NK5EPC45GYY NK Copper Patch Cord, Category 5e, Gray PC B  $       16.55 31.0%  $                 11.42 N/A N/A
NK5EPC45RDY NK Copper Patch Cord, Category 5e, Red U PC B  $       16.55 31.0%  $                 11.42 N/A N/A
NK5EPC45Y NK Copper Patch Cord, Category 5e, Off W PC B  $       16.55 31.0%  $                 11.42 N/A N/A
NK5EPC45YLY NK Copper Patch Cord, Category 5e, Yello PC B  $       16.55 31.0%  $                 11.42 N/A N/A
NK5EPC4BLY NK Copper Patch Cord, Category 5e, Black PC B  $         4.95 31.00%  $                   3.42 N/A N/A
NK5EPC4BUY NK Copper Patch Cord, Category 5e, Blue PC B  $         4.95 31.00%  $                   3.42 N/A N/A
NK5EPC4GRY NK Copper Patch Cord, Category 5e, Green PC B  $         4.95 31.00%  $                   3.42 N/A N/A
NK5EPC4GYY NK Copper Patch Cord, Category 5e, Gray PC B  $         4.95 31.0%  $                   3.42 N/A N/A
NK5EPC4ORY NK Copper Patch Cord, Category 5e, Orang PC B  $         4.95 31.00%  $                   3.42 N/A N/A
NK5EPC4RDY NK Copper Patch Cord, Category 5e, Red U PC B  $         4.95 31.00%  $                   3.42 N/A N/A
NK5EPC4VLY NK Copper Patch Cord, Category 5e, Viole PC B  $         4.95 31.00%  $                   3.42 N/A N/A
NK5EPC4Y NK Copper Patch Cord, Category 5e, Off W PC B  $         4.95 31.00%  $                   3.42 N/A N/A
NK5EPC4YLY NK Copper Patch Cord, Category 5e, Yello PC B  $         4.95 31.00%  $                   3.42 N/A N/A
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NK5EPC5 NetKey CATEGORY 5e PATCH CORD - 5FT. PC B  $         4.83 31.00%  $                   3.33 N/A N/A
NK5EPC50BLY NK Copper Patch Cord, Category 5e, Black PC B  $       18.22 31.0%  $                 12.57 N/A N/A
NK5EPC50BUY NK Copper Patch Cord, Category 5e, Blue PC B  $       18.22 31.0%  $                 12.57 N/A N/A
NK5EPC50GRY NK Copper Patch Cord, Category 5e, Green PC B  $       18.22 31.0%  $                 12.57 N/A N/A
NK5EPC50GYY NK Copper Patch Cord, Category 5e, Gray PC B  $       18.22 31.0%  $                 12.57 N/A N/A
NK5EPC50RDY NK Copper Patch Cord, Category 5e, Red U PC B  $       18.22 31.0%  $                 12.57 N/A N/A
NK5EPC50Y NK Copper Patch Cord, Category 5e, Off W PC B  $       18.22 31.0%  $                 12.57 N/A N/A
NK5EPC50YLY NK Copper Patch Cord, Category 5e, Yello PC B  $       18.22 31.0%  $                 12.57 N/A N/A
NK5EPC5BLY NK Copper Patch Cord, Category 5e, Black PC B  $         4.83 31.00%  $                   3.33 N/A N/A
NK5EPC5BUY NK Copper Patch Cord, Category 5e, Blue PC B  $         4.83 31.00%  $                   3.33 N/A N/A
NK5EPC5GRY NK Copper Patch Cord, Category 5e, Green PC B  $         4.83 31.0%  $                   3.33 N/A N/A
NK5EPC5GYY NK Copper Patch Cord, Category 5e, Gray PC B  $         4.83 31.0%  $                   3.33 N/A N/A
NK5EPC5ORY NK Copper Patch Cord, Category 5e, Orang PC B  $         4.83 31.00%  $                   3.33 N/A N/A
NK5EPC5RDY NK Copper Patch Cord, Category 5e, Red U PC B  $         4.83 31.00%  $                   3.33 N/A N/A
NK5EPC5VLY NK Copper Patch Cord, Category 5e, Viole PC B  $         4.83 31.00%  $                   3.33 N/A N/A
NK5EPC5Y NK Copper Patch Cord, Category 5e, Off W PC B  $         4.83 31.00%  $                   3.33 N/A N/A
NK5EPC5YLY NK Copper Patch Cord, Category 5e, Yello PC B  $         4.83 31.00%  $                   3.33 N/A N/A
NK5EPC6BLY NK Copper Patch Cord, Category 5e, Black PC B  $         5.53 31.00%  $                   3.82 N/A N/A
NK5EPC6BUY NK Copper Patch Cord, Category 5e, Blue PC B  $         5.53 31.00%  $                   3.82 N/A N/A
NK5EPC6GRY NK Copper Patch Cord, Category 5e, Green PC B  $         5.53 31.00%  $                   3.82 N/A N/A
NK5EPC6GYY NK Copper Patch Cord, Category 5e, Gray PC B  $         5.53 31.0%  $                   3.82 N/A N/A
NK5EPC6ORY NK Copper Patch Cord, Category 5e, Orang PC B  $         5.53 31.00%  $                   3.82 N/A N/A
NK5EPC6RDY NK Copper Patch Cord, Category 5e, Red U PC B  $         5.53 31.00%  $                   3.82 N/A N/A
NK5EPC6VLY NK Copper Patch Cord, Category 5e, Viole PC B  $         5.53 31.00%  $                   3.82 N/A N/A
NK5EPC6Y NK Copper Patch Cord, Category 5e, Off W PC B  $         5.53 31.00%  $                   3.82 N/A N/A
NK5EPC6YLY NK Copper Patch Cord, Category 5e, Yello PC B  $         5.53 31.00%  $                   3.82 N/A N/A
NK5EPC7 NetKey CATEGORY 5e PATCH CORD - 7FT. PC B  $         5.79 31.00%  $                   4.00 N/A N/A
NK5EPC7BLY NK Copper Patch Cord, Category 5e, Black PC B  $         5.79 31.00%  $                   4.00 N/A N/A
NK5EPC7BU NK BLUE CAT5E PCORD-7FT PC B  $         5.79 31.00%  $                   4.00 N/A N/A
NK5EPC7BUY NK Copper Patch Cord, Category 5e, Blue PC B  $         5.79 31.00%  $                   4.00 N/A N/A
NK5EPC7GRY NK Copper Patch Cord, Category 5e, Green PC B  $         5.79 31.0%  $                   4.00 N/A N/A
NK5EPC7GYY NK Copper Patch Cord, Category 5e, Gray PC B  $         5.79 31.0%  $                   4.00 N/A N/A
NK5EPC7ORY NK Copper Patch Cord, Category 5e, Orang PC B  $         5.79 31.00%  $                   4.00 N/A N/A
NK5EPC7RDY NK Copper Patch Cord, Category 5e, Red U PC B  $         5.79 31.00%  $                   4.00 N/A N/A
NK5EPC7VLY NK Copper Patch Cord, Category 5e, Viole PC B  $         5.79 31.00%  $                   4.00 N/A N/A
NK5EPC7Y NK Copper Patch Cord, Category 5e, Off W PC B  $         5.79 31.00%  $                   4.00 N/A N/A
NK5EPC7YLY NK Copper Patch Cord, Category 5e, Yello PC B  $         5.79 31.00%  $                   4.00 N/A N/A
NK5EPC8BLY NK Copper Patch Cord, Category 5e, Black PC B  $         6.17 31.00%  $                   4.26 N/A N/A
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NK5EPC8BUY NK Copper Patch Cord, Category 5e, Blue PC B  $         6.17 31.00%  $                   4.26 N/A N/A
NK5EPC8GRY NK Copper Patch Cord, Category 5e, Green PC B  $         6.17 31.00%  $                   4.26 N/A N/A
NK5EPC8GYY NK Copper Patch Cord, Category 5e, Gray PC B  $         6.17 31.0%  $                   4.26 N/A N/A
NK5EPC8ORY NK Copper Patch Cord, Category 5e, Orang PC B  $         6.17 31.00%  $                   4.26 N/A N/A
NK5EPC8RDY NK Copper Patch Cord, Category 5e, Red U PC B  $         6.17 31.00%  $                   4.26 N/A N/A
NK5EPC8VLY NK Copper Patch Cord, Category 5e, Viole PC B  $         6.17 31.00%  $                   4.26 N/A N/A
NK5EPC8Y NK Copper Patch Cord, Category 5e, Off W PC B  $         6.17 31.00%  $                   4.26 N/A N/A
NK5EPC8YLY NK Copper Patch Cord, Category 5e, Yello PC B  $         6.17 31.00%  $                   4.26 N/A N/A
NK5EPC9BLY NK Copper Patch Cord, Category 5e, Black PC B  $         6.48 31.00%  $                   4.47 N/A N/A
NK5EPC9BUY NK Copper Patch Cord, Category 5e, Blue PC B  $         6.48 31.00%  $                   4.47 N/A N/A
NK5EPC9GRY NK Copper Patch Cord, Category 5e, Green PC B  $         6.48 31.00%  $                   4.47 N/A N/A
NK5EPC9GYY NK Copper Patch Cord, Category 5e, Gray PC B  $         6.48 31.0%  $                   4.47 N/A N/A
NK5EPC9ORY NK Copper Patch Cord, Category 5e, Orang PC B  $         6.48 31.00%  $                   4.47 N/A N/A
NK5EPC9RDY NK Copper Patch Cord, Category 5e, Red U PC B  $         6.48 31.00%  $                   4.47 N/A N/A
NK5EPC9VLY NK Copper Patch Cord, Category 5e, Viole PC B  $         6.48 31.00%  $                   4.47 N/A N/A
NK5EPC9Y NK Copper Patch Cord, Category 5e, Off W PC B  $         6.48 31.00%  $                   4.47 N/A N/A
NK5EPC9YLY NK Copper Patch Cord, Category 5e, Yello PC B  $         6.48 31.00%  $                   4.47 N/A N/A
NK5EPP24P NK All Molded Punchdown Patch Panel, Cat PC B  $     142.20 31.00%  $                 98.12 N/A N/A
NK5EPP48P NK All Molded Punchdown Patch Panel, Cat PC B  $     271.71 31.00%  $               187.48 N/A N/A
NK5EPPG12W NetKey 5E 12PORT PATCH PN WALL MOUNT PC B  $       45.76 31.00%  $                 31.57 N/A N/A
NK5EPPG12WY NK Punchdown Patch Panel, Cat 5e, Flat, PC B  $       96.27 31.00%  $                 66.43 N/A N/A
NK5EPPG24 NetKey 5E 24 PORT PP PC B  $     148.76 31.00%  $               102.64 N/A N/A
NK5EPPG24Y NK Punchdown Patch Panel, Cat 5e, Flat, PC B  $     148.76 31.00%  $               102.64 N/A N/A
NK5EPPG48Y NK Punchdown Patch Panel, Cat 5e, Flat, PC B  $     294.54 31.00%  $               203.23 N/A N/A
NK5EPPN24P NK 24 port, Molded, Cat 5e, Flat, Punchd PC B  $     133.60 31.00%  $                 92.18 N/A N/A
NK5EPPN48P NK 48 port, Molded, Cat 5e, Flat, Punchd PC B  $     255.39 31.00%  $               176.22 N/A N/A
NK688MAW NK Cat 6 punchdown jack module - Arctic PC B  $         7.03 31.00%  $                   4.85 N/A N/A
NK688MAW-Q NK Cat 6 punchdown jack module, 25 pack PC B  $         6.63 31.00%  $                   4.57 N/A N/A
NK688MBL NK Cat 6 punchdown jack module - Black PC B  $         7.03 31.00%  $                   4.85 N/A N/A
NK688MBL-Q NK Cat 6 punchdown jack module, 25 pack PC B  $         6.63 31.00%  $                   4.57 N/A N/A
NK688MBU NK Cat 6 punchdown jack module - Blue PC B  $         7.03 31.00%  $                   4.85 N/A N/A
NK688MBU-Q NK Cat 6 punchdown jack module, 25 pack PC B  $         6.63 31.00%  $                   4.57 N/A N/A
NK688MEI NK Cat 6 punchdown jack module - Electri PC B  $         7.03 31.00%  $                   4.85 N/A N/A
NK688MEI-Q NK Cat 6 punchdown jack module, 25 pack PC B  $         6.63 31.00%  $                   4.57 N/A N/A
NK688MGR NK Cat 6 punchdown jack module - Green PC B  $         7.03 31.00%  $                   4.85 N/A N/A
NK688MGR-Q NK Cat 6 punchdown jack module, 25 pack PC B  $         6.63 31.00%  $                   4.57 N/A N/A
NK688MIG NK Cat 6 punchdown jack module - Interna PC B  $         7.03 31.00%  $                   4.85 N/A N/A
NK688MIG-Q NK Cat 6 punchdown jack module, 25 pack PC B  $         6.63 31.00%  $                   4.57 N/A N/A
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NK688MIW NK Cat 6 punchdown jack module - Off Whi PC B  $         7.03 31.00%  $                   4.85 N/A N/A
NK688MIW-Q NK Cat 6 punchdown jack module, 25 pack PC B  $         6.63 31.00%  $                   4.57 N/A N/A
NK688MOR NK Cat 6 punchdown jack module - Orange PC B  $         7.03 31.00%  $                   4.85 N/A N/A
NK688MOR-Q NK Cat 6 punchdown jack module, 25 pack PC B  $         6.63 31.00%  $                   4.57 N/A N/A
NK688MRD NK Cat 6 punchdown jack module - Red PC B  $         7.03 31.00%  $                   4.85 N/A N/A
NK688MRD-Q NK Cat 6 punchdown jack module, 25 pack PC B  $         6.63 31.00%  $                   4.57 N/A N/A
NK688MVL NK Cat 6 punchdown jack module - Violet PC B  $         7.03 31.0%  $                   4.85 N/A N/A
NK688MWH NK Cat 6 punchdown jack module - White PC B  $         7.03 31.00%  $                   4.85 N/A N/A
NK688MWH-Q NK Cat 6 punchdown jack module, 25 pack PC B  $         6.63 31.00%  $                   4.57 N/A N/A
NK688MYL NK Cat 6 punchdown jack module - Yellow PC B  $         7.03 31.00%  $                   4.85 N/A N/A
NK688MYL-Q NK Cat 6 punchdown jack module, 25 pack PC B  $         6.63 31.00%  $                   4.57 N/A N/A
NK6APC10 Netkey Cat6A Patch Cord, CM/LSZH, Off Wh PC B  $       16.98 31.0%  $                 11.72 N/A N/A
NK6APC10BL Netkey Cat6A Patch Cord, CM/LSZH, Black, PC B  $       16.98 31.0%  $                 11.72 N/A N/A
NK6APC10BU Netkey Cat6A Patch Cord, CM/LSZH, Blue, PC B  $       16.98 31.0%  $                 11.72 N/A N/A
NK6APC10GR Netkey Cat6A Patch Cord, CM/LSZH, Green, PC B  $       16.98 31.0%  $                 11.72 N/A N/A
NK6APC10GY Netkey Cat6A Patch Cord, CM/LSZH, Gray, PC B  $       16.98 31.0%  $                 11.72 N/A N/A
NK6APC10M Netkey Cat6A Patch Cord, CM/LSZH, Off Wh PC B  $       36.92 31.0%  $                 25.47 N/A N/A
NK6APC10MBL Netkey Cat6A Patch Cord, CM/LSZH, Black, PC B  $       36.92 31.0%  $                 25.47 N/A N/A
NK6APC10MBU Netkey Cat6A Patch Cord, CM/LSZH, Blue, PC B  $       36.92 31.0%  $                 25.47 N/A N/A
NK6APC10MGR Netkey Cat6A Patch Cord, CM/LSZH, Green, PC B  $       36.92 31.0%  $                 25.47 N/A N/A
NK6APC10MGY Netkey Cat6A Patch Cord, CM/LSZH, Gray, PC B  $       36.92 31.0%  $                 25.47 N/A N/A
NK6APC10MRD Netkey Cat6A Patch Cord, CM/LSZH, Red, 1 PC B  $       36.92 31.0%  $                 25.47 N/A N/A
NK6APC10MYL Netkey Cat6A Patch Cord, CM/LSZH, Yellow PC B  $       36.92 31.0%  $                 25.47 N/A N/A
NK6APC10RD Netkey Cat6A Patch Cord, CM/LSZH, Red, 1 PC B  $       16.98 31.0%  $                 11.72 N/A N/A
NK6APC10YL Netkey Cat6A Patch Cord, CM/LSZH, Yellow PC B  $       16.98 31.0%  $                 11.72 N/A N/A
NK6APC12M Netkey Cat6A Patch Cord, CM/LSZH, Off Wh PC B  $       42.65 31.0%  $                 29.43 N/A N/A
NK6APC12MBL Netkey Cat6A Patch Cord, CM/LSZH, Black, PC B  $       42.65 31.0%  $                 29.43 N/A N/A
NK6APC12MBU Netkey Cat6A Patch Cord, CM/LSZH, Blue, PC B  $       42.65 31.0%  $                 29.43 N/A N/A
NK6APC12MGR Netkey Cat6A Patch Cord, CM/LSZH, Green, PC B  $       42.65 31.0%  $                 29.43 N/A N/A
NK6APC12MGY Netkey Cat6A Patch Cord, CM/LSZH, Gray, PC B  $       42.65 31.0%  $                 29.43 N/A N/A
NK6APC12MRD Netkey Cat6A Patch Cord, CM/LSZH, Red, 1 PC B  $       42.65 31.0%  $                 29.43 N/A N/A
NK6APC12MYL Netkey Cat6A Patch Cord, CM/LSZH, Yellow PC B  $       42.65 31.0%  $                 29.43 N/A N/A
NK6APC14 Netkey Cat6A Patch Cord, CM/LSZH, Off Wh PC B  $       20.48 31.0%  $                 14.13 N/A N/A
NK6APC14BL Netkey Cat6A Patch Cord, CM/LSZH, Black, PC B  $       20.48 31.0%  $                 14.13 N/A N/A
NK6APC14BU Netkey Cat6A Patch Cord, CM/LSZH, Blue, PC B  $       20.48 31.0%  $                 14.13 N/A N/A
NK6APC14GR Netkey Cat6A Patch Cord, CM/LSZH, Green, PC B  $       20.48 31.0%  $                 14.13 N/A N/A
NK6APC14GY Netkey Cat6A Patch Cord, CM/LSZH, Gray, PC B  $       20.48 31.0%  $                 14.13 N/A N/A
NK6APC14RD Netkey Cat6A Patch Cord, CM/LSZH, Red, 1 PC B  $       20.48 31.0%  $                 14.13 N/A N/A
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NK6APC14YL Netkey Cat6A Patch Cord, CM/LSZH, Yellow PC B  $       20.48 31.0%  $                 14.13 N/A N/A
NK6APC15M Netkey Cat6A Patch Cord, CM/LSZH, Off Wh PC B  $       51.25 31.0%  $                 35.36 N/A N/A
NK6APC15MBL Netkey Cat6A Patch Cord, CM/LSZH, Black, PC B  $       51.25 31.0%  $                 35.36 N/A N/A
NK6APC15MBU Netkey Cat6A Patch Cord, CM/LSZH, Blue, PC B  $       51.25 31.0%  $                 35.36 N/A N/A
NK6APC15MGR Netkey Cat6A Patch Cord, CM/LSZH, Green, PC B  $       51.25 31.0%  $                 35.36 N/A N/A
NK6APC15MGY Netkey Cat6A Patch Cord, CM/LSZH, Gray, PC B  $       51.25 31.0%  $                 35.36 N/A N/A
NK6APC15MRD Netkey Cat6A Patch Cord, CM/LSZH, Red, 1 PC B  $       51.25 31.0%  $                 35.36 N/A N/A
NK6APC15MYL Netkey Cat6A Patch Cord, CM/LSZH, Yellow PC B  $       51.25 31.0%  $                 35.36 N/A N/A
NK6APC1M Netkey Cat6A Patch Cord, CM/LSZH, Off Wh PC B  $       11.11 31.0%  $                   7.67 N/A N/A
NK6APC1MBL Netkey Cat6A Patch Cord, CM/LSZH, Black, PC B  $       11.11 31.0%  $                   7.67 N/A N/A
NK6APC1MBU Netkey Cat6A Patch Cord, CM/LSZH, Blue, PC B  $       11.11 31.0%  $                   7.67 N/A N/A
NK6APC1MGR Netkey Cat6A Patch Cord, CM/LSZH, Green, PC B  $       11.11 31.0%  $                   7.67 N/A N/A
NK6APC1MGY Netkey Cat6A Patch Cord, CM/LSZH, Gray, PC B  $       11.11 31.0%  $                   7.67 N/A N/A
NK6APC1MRD Netkey Cat6A Patch Cord, CM/LSZH, Red, 1 PC B  $       11.11 31.0%  $                   7.67 N/A N/A
NK6APC1MYL Netkey Cat6A Patch Cord, CM/LSZH, Yellow PC B  $       11.11 31.0%  $                   7.67 N/A N/A
NK6APC20 Netkey Cat6A Patch Cord, CM/LSZH, Off Wh PC B  $       25.73 31.0%  $                 17.75 N/A N/A
NK6APC20BL Netkey Cat6A Patch Cord, CM/LSZH, Black, PC B  $       25.73 31.0%  $                 17.75 N/A N/A
NK6APC20BU Netkey Cat6A Patch Cord, CM/LSZH, Blue, PC B  $       25.73 31.0%  $                 17.75 N/A N/A
NK6APC20GR Netkey Cat6A Patch Cord, CM/LSZH, Green, PC B  $       25.73 31.0%  $                 17.75 N/A N/A
NK6APC20GY Netkey Cat6A Patch Cord, CM/LSZH, Gray, PC B  $       25.73 31.0%  $                 17.75 N/A N/A
NK6APC20RD Netkey Cat6A Patch Cord, CM/LSZH, Red, 2 PC B  $       25.73 31.0%  $                 17.75 N/A N/A
NK6APC20YL Netkey Cat6A Patch Cord, CM/LSZH, Yellow PC B  $       25.73 31.0%  $                 17.75 N/A N/A
NK6APC25 Netkey Cat6A Patch Cord, CM/LSZH, Off Wh PC B  $       30.10 31.0%  $                 20.77 N/A N/A
NK6APC25BL Netkey Cat6A Patch Cord, CM/LSZH, Black, PC B  $       30.10 31.0%  $                 20.77 N/A N/A
NK6APC25BU Netkey Cat6A Patch Cord, CM/LSZH, Blue, PC B  $       30.10 31.0%  $                 20.77 N/A N/A
NK6APC25GR Netkey Cat6A Patch Cord, CM/LSZH, Green, PC B  $       30.10 31.0%  $                 20.77 N/A N/A
NK6APC25GY Netkey Cat6A Patch Cord, CM/LSZH, Gray, PC B  $       30.10 31.0%  $                 20.77 N/A N/A
NK6APC25RD Netkey Cat6A Patch Cord, CM/LSZH, Red, 2 PC B  $       30.10 31.0%  $                 20.77 N/A N/A
NK6APC25YL Netkey Cat6A Patch Cord, CM/LSZH, Yellow PC B  $       30.10 31.0%  $                 20.77 N/A N/A
NK6APC2M Netkey Cat6A Patch Cord, CM/LSZH, Off Wh PC B  $       13.98 31.0%  $                   9.65 N/A N/A
NK6APC2MBL Netkey Cat6A Patch Cord, CM/LSZH, Black, PC B  $       13.98 31.0%  $                   9.65 N/A N/A
NK6APC2MBU Netkey Cat6A Patch Cord, CM/LSZH, Blue, PC B  $       13.98 31.0%  $                   9.65 N/A N/A
NK6APC2MGR Netkey Cat6A Patch Cord, CM/LSZH, Green, PC B  $       13.98 31.0%  $                   9.65 N/A N/A
NK6APC2MGY Netkey Cat6A Patch Cord, CM/LSZH, Gray, PC B  $       13.98 31.0%  $                   9.65 N/A N/A
NK6APC2MRD Netkey Cat6A Patch Cord, CM/LSZH, Red, 2 PC B  $       13.98 31.0%  $                   9.65 N/A N/A
NK6APC2MYL Netkey Cat6A Patch Cord, CM/LSZH, Yellow PC B  $       13.98 31.0%  $                   9.65 N/A N/A
NK6APC3 Netkey Cat6A Patch Cord, CM/LSZH, Off Wh PC B  $       10.87 31.0%  $                   7.50 N/A N/A
NK6APC30 Netkey Cat6A Patch Cord, CM/LSZH, Off Wh PC B  $       34.46 31.0%  $                 23.78 N/A N/A
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NK6APC30BL Netkey Cat6A Patch Cord, CM/LSZH, Black, PC B  $       34.46 31.0%  $                 23.78 N/A N/A
NK6APC30BU Netkey Cat6A Patch Cord, CM/LSZH, Blue, PC B  $       34.46 31.0%  $                 23.78 N/A N/A
NK6APC30GR Netkey Cat6A Patch Cord, CM/LSZH, Green, PC B  $       34.46 31.0%  $                 23.78 N/A N/A
NK6APC30GY Netkey Cat6A Patch Cord, CM/LSZH, Gray, PC B  $       34.46 31.0%  $                 23.78 N/A N/A
NK6APC30RD Netkey Cat6A Patch Cord, CM/LSZH, Red, 3 PC B  $       34.46 31.0%  $                 23.78 N/A N/A
NK6APC30YL Netkey Cat6A Patch Cord, CM/LSZH, Yellow PC B  $       34.46 31.0%  $                 23.78 N/A N/A
NK6APC3BL Netkey Cat6A Patch Cord, CM/LSZH, Black, PC B  $       10.87 31.0%  $                   7.50 N/A N/A
NK6APC3BU Netkey Cat6A Patch Cord, CM/LSZH, Blue, PC B  $       10.87 31.0%  $                   7.50 N/A N/A
NK6APC3GR Netkey Cat6A Patch Cord, CM/LSZH, Green, PC B  $       10.87 31.0%  $                   7.50 N/A N/A
NK6APC3GY Netkey Cat6A Patch Cord, CM/LSZH, Gray, PC B  $       10.87 31.0%  $                   7.50 N/A N/A
NK6APC3M Netkey Cat6A Patch Cord, CM/LSZH, Off Wh PC B  $       16.85 31.0%  $                 11.63 N/A N/A
NK6APC3MBL Netkey Cat6A Patch Cord, CM/LSZH, Black, PC B  $       16.85 31.0%  $                 11.63 N/A N/A
NK6APC3MBU Netkey Cat6A Patch Cord, CM/LSZH, Blue, PC B  $       16.85 31.0%  $                 11.63 N/A N/A
NK6APC3MGR Netkey Cat6A Patch Cord, CM/LSZH, Green, PC B  $       16.85 31.0%  $                 11.63 N/A N/A
NK6APC3MGY Netkey Cat6A Patch Cord, CM/LSZH, Gray, PC B  $       16.85 31.0%  $                 11.63 N/A N/A
NK6APC3MRD Netkey Cat6A Patch Cord, CM/LSZH, Red, 3 PC B  $       16.85 31.0%  $                 11.63 N/A N/A
NK6APC3MYL Netkey Cat6A Patch Cord, CM/LSZH, Yellow PC B  $       16.85 31.0%  $                 11.63 N/A N/A
NK6APC3RD Netkey Cat6A Patch Cord, CM/LSZH, Red, 3 PC B  $       10.87 31.0%  $                   7.50 N/A N/A
NK6APC3YL Netkey Cat6A Patch Cord, CM/LSZH, Yellow PC B  $       10.87 31.0%  $                   7.50 N/A N/A
NK6APC40 Netkey Cat6A Patch Cord, CM/LSZH, Off Wh PC B  $       43.20 31.0%  $                 29.81 N/A N/A
NK6APC40BL Netkey Cat6A Patch Cord, CM/LSZH, Black, PC B  $       43.20 31.0%  $                 29.81 N/A N/A
NK6APC40BU Netkey Cat6A Patch Cord, CM/LSZH, Blue, PC B  $       43.20 31.0%  $                 29.81 N/A N/A
NK6APC40GR Netkey Cat6A Patch Cord, CM/LSZH, Green, PC B  $       43.20 31.0%  $                 29.81 N/A N/A
NK6APC40GY Netkey Cat6A Patch Cord, CM/LSZH, Gray, PC B  $       43.20 31.0%  $                 29.81 N/A N/A
NK6APC40RD Netkey Cat6A Patch Cord, CM/LSZH, Red, 4 PC B  $       43.20 31.0%  $                 29.81 N/A N/A
NK6APC40YL Netkey Cat6A Patch Cord, CM/LSZH, Yellow PC B  $       43.20 31.0%  $                 29.81 N/A N/A
NK6APC4M Netkey Cat6A Patch Cord, CM/LSZH, Off Wh PC B  $       19.71 31.0%  $                 13.60 N/A N/A
NK6APC4MBL Netkey Cat6A Patch Cord, CM/LSZH, Black, PC B  $       19.71 31.0%  $                 13.60 N/A N/A
NK6APC4MBU Netkey Cat6A Patch Cord, CM/LSZH, Blue, PC B  $       19.71 31.0%  $                 13.60 N/A N/A
NK6APC4MGR Netkey Cat6A Patch Cord, CM/LSZH, Green, PC B  $       19.71 31.0%  $                 13.60 N/A N/A
NK6APC4MGY Netkey Cat6A Patch Cord, CM/LSZH, Gray, PC B  $       19.71 31.0%  $                 13.60 N/A N/A
NK6APC4MRD Netkey Cat6A Patch Cord, CM/LSZH, Red, 4 PC B  $       19.71 31.0%  $                 13.60 N/A N/A
NK6APC4MYL Netkey Cat6A Patch Cord, CM/LSZH, Yellow PC B  $       19.71 31.0%  $                 13.60 N/A N/A
NK6APC5 Netkey Cat6A Patch Cord, CM/LSZH, Off Wh PC B  $       12.61 31.0%  $                   8.70 N/A N/A
NK6APC50 Netkey Cat6A Patch Cord, CM/LSZH, Off Wh PC B  $       51.95 31.0%  $                 35.85 N/A N/A
NK6APC50BL Netkey Cat6A Patch Cord, CM/LSZH, Black, PC B  $       51.95 31.0%  $                 35.85 N/A N/A
NK6APC50BU Netkey Cat6A Patch Cord, CM/LSZH, Blue, PC B  $       51.95 31.0%  $                 35.85 N/A N/A
NK6APC50GR Netkey Cat6A Patch Cord, CM/LSZH, Green, PC B  $       51.95 31.0%  $                 35.85 N/A N/A
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NK6APC50GY Netkey Cat6A Patch Cord, CM/LSZH, Gray, PC B  $       51.95 31.0%  $                 35.85 N/A N/A
NK6APC50RD Netkey Cat6A Patch Cord, CM/LSZH, Red, 5 PC B  $       51.95 31.0%  $                 35.85 N/A N/A
NK6APC50YL Netkey Cat6A Patch Cord, CM/LSZH, Yellow PC B  $       51.95 31.0%  $                 35.85 N/A N/A
NK6APC5BL Netkey Cat6A Patch Cord, CM/LSZH, Black, PC B  $       12.61 31.0%  $                   8.70 N/A N/A
NK6APC5BU Netkey Cat6A Patch Cord, CM/LSZH, Blue, PC B  $       12.61 31.0%  $                   8.70 N/A N/A
NK6APC5GR Netkey Cat6A Patch Cord, CM/LSZH, Green, PC B  $       12.61 31.0%  $                   8.70 N/A N/A
NK6APC5GY Netkey Cat6A Patch Cord, CM/LSZH, Gray, PC B  $       12.61 31.0%  $                   8.70 N/A N/A
NK6APC5M Netkey Cat6A Patch Cord, CM/LSZH, Off Wh PC B  $       22.58 31.0%  $                 15.58 N/A N/A
NK6APC5MBL Netkey Cat6A Patch Cord, CM/LSZH, Black, PC B  $       22.58 31.0%  $                 15.58 N/A N/A
NK6APC5MBU Netkey Cat6A Patch Cord, CM/LSZH, Blue, PC B  $       22.58 31.0%  $                 15.58 N/A N/A
NK6APC5MGR Netkey Cat6A Patch Cord, CM/LSZH, Green, PC B  $       22.58 31.0%  $                 15.58 N/A N/A
NK6APC5MGY Netkey Cat6A Patch Cord, CM/LSZH, Gray, PC B  $       22.58 31.0%  $                 15.58 N/A N/A
NK6APC5MRD Netkey Cat6A Patch Cord, CM/LSZH, Red, 5 PC B  $       22.58 31.0%  $                 15.58 N/A N/A
NK6APC5MYL Netkey Cat6A Patch Cord, CM/LSZH, Yellow PC B  $       22.58 31.0%  $                 15.58 N/A N/A
NK6APC5RD Netkey Cat6A Patch Cord, CM/LSZH, Red, 5 PC B  $       12.61 31.0%  $                   8.70 N/A N/A
NK6APC5YL Netkey Cat6A Patch Cord, CM/LSZH, Yellow PC B  $       12.61 31.0%  $                   8.70 N/A N/A
NK6APC7 Netkey Cat6A Patch Cord, CM/LSZH, Off Wh PC B  $       14.37 31.0%  $                   9.92 N/A N/A
NK6APC7BL Netkey Cat6A Patch Cord, CM/LSZH, Black, PC B  $       14.37 31.0%  $                   9.92 N/A N/A
NK6APC7BU Netkey Cat6A Patch Cord, CM/LSZH, Blue, PC B  $       14.37 31.0%  $                   9.92 N/A N/A
NK6APC7GR Netkey Cat6A Patch Cord, CM/LSZH, Green, PC B  $       14.37 31.0%  $                   9.92 N/A N/A
NK6APC7GY Netkey Cat6A Patch Cord, CM/LSZH, Gray, PC B  $       14.37 31.0%  $                   9.92 N/A N/A
NK6APC7M Netkey Cat6A Patch Cord, CM/LSZH, Off Wh PC B  $       28.32 31.0%  $                 19.54 N/A N/A
NK6APC7MBL Netkey Cat6A Patch Cord, CM/LSZH, Black, PC B  $       28.32 31.0%  $                 19.54 N/A N/A
NK6APC7MBU Netkey Cat6A Patch Cord, CM/LSZH, Blue, PC B  $       28.32 31.0%  $                 19.54 N/A N/A
NK6APC7MGR Netkey Cat6A Patch Cord, CM/LSZH, Green, PC B  $       28.32 31.0%  $                 19.54 N/A N/A
NK6APC7MGY Netkey Cat6A Patch Cord, CM/LSZH, Gray, PC B  $       28.32 31.0%  $                 19.54 N/A N/A
NK6APC7MRD Netkey Cat6A Patch Cord, CM/LSZH, Red, 7 PC B  $       28.32 31.0%  $                 19.54 N/A N/A
NK6APC7MYL Netkey Cat6A Patch Cord, CM/LSZH, Yellow PC B  $       28.32 31.0%  $                 19.54 N/A N/A
NK6APC7RD Netkey Cat6A Patch Cord, CM/LSZH, Red, 7 PC B  $       14.37 31.0%  $                   9.92 N/A N/A
NK6APC7YL Netkey Cat6A Patch Cord, CM/LSZH, Yellow PC B  $       14.37 31.0%  $                   9.92 N/A N/A
NK6BXBL-AY NK 6-Port Surface Mount Box, Black PC B  $         6.39 31.00%  $                   4.41 N/A N/A
NK6BXEI-AY NK 6-Port Surface Mount Box, Electric Iv PC B  $         6.39 31.00%  $                   4.41 N/A N/A
NK6BXIG-AY NK 6-Port Surface Mount Box, Internation PC B  $         6.39 31.0%  $                   4.41 N/A N/A
NK6BXIW-AY NK 6-Port Surface Mount Box, Off White PC B  $         6.39 31.00%  $                   4.41 N/A N/A
NK6BXWH-AY NK 6-Port Surface Mount Box, White PC B  $         6.39 31.00%  $                   4.41 N/A N/A
NK6FBL Flush Mount Screw-On Faceplates With Lab PC B  $         1.78 31.00%  $                   1.23 N/A N/A
NK6FEI Flush Mount Screw-On Faceplates With Lab PC B  $         1.78 31.00%  $                   1.23 N/A N/A
NK6FEIY NK 6-port, single gang, flush mount vert PC B  $         1.78 31.00%  $                   1.23 N/A N/A

6304 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

NK6FIG Flush Mount Screw-On Faceplates With Lab PC B  $         1.29 31.00%  $                   0.89 N/A N/A
NK6FIGY Flush Mount Screw-On Faceplates With Lab PC B  $         1.78 31.00%  $                   1.23 N/A N/A
NK6FIWY NK 6-port, single gang, flush mount vert PC B  $         1.78 31.00%  $                   1.23 N/A N/A
NK6FWH Flush Mount Screw-On Faceplates With Lab PC B  $         0.97 31.00%  $                   0.67 N/A N/A
NK6FWHY NK 6-port, single gang, flush mount vert PC B  $         1.78 31.00%  $                   1.23 N/A N/A
NK6PC10BLY NK Copper Patch Cord, Category 6, Black PC B  $       11.28 31.00%  $                   7.78 N/A N/A
NK6PC10BUY NK Copper Patch Cord, Category 6, Blue U PC B  $       11.28 31.00%  $                   7.78 N/A N/A
NK6PC10GRY NK Copper Patch Cord, Category 6, Green PC B  $       11.28 31.00%  $                   7.78 N/A N/A
NK6PC10GYY NK Copper Patch Cord, Category 6, Gray U PC B  $       11.28 31.0%  $                   7.78 N/A N/A
NK6PC10ORY NK Copper Patch Cord, Category 6, Orange PC B  $       11.28 31.00%  $                   7.78 N/A N/A
NK6PC10RDY NK Copper Patch Cord, Category 6, Red UT PC B  $       11.28 31.00%  $                   7.78 N/A N/A
NK6PC10VLY NK Copper Patch Cord, Category 6, Violet PC B  $       11.28 31.00%  $                   7.78 N/A N/A
NK6PC10Y NK Copper Patch Cord, Category 6, Off Wh PC B  $       11.28 31.00%  $                   7.78 N/A N/A
NK6PC10YLY NK Copper Patch Cord, Category 6, Yellow PC B  $       11.28 31.00%  $                   7.78 N/A N/A
NK6PC11BLY NK Copper Patch Cord, Category 6, Black PC B  $       11.68 31.00%  $                   8.06 N/A N/A
NK6PC11BUY NK Copper Patch Cord, Category 6, Blue U PC B  $       11.68 31.00%  $                   8.06 N/A N/A
NK6PC11GRY NK Copper Patch Cord, Category 6, Green PC B  $       11.68 31.00%  $                   8.06 N/A N/A
NK6PC11GYY NK Copper Patch Cord, Category 6, Gray U PC B  $       11.68 31.0%  $                   8.06 N/A N/A
NK6PC11ORY NK Copper Patch Cord, Category 6, Orange PC B  $       11.68 31.00%  $                   8.06 N/A N/A
NK6PC11RDY NK Copper Patch Cord, Category 6, Red UT PC B  $       11.68 31.00%  $                   8.06 N/A N/A
NK6PC11VLY NK Copper Patch Cord, Category 6, Violet PC B  $       11.68 31.00%  $                   8.06 N/A N/A
NK6PC11Y NK Copper Patch Cord, Category 6, Off Wh PC B  $       11.68 31.00%  $                   8.06 N/A N/A
NK6PC11YLY NK Copper Patch Cord, Category 6, Yellow PC B  $       11.68 31.00%  $                   8.06 N/A N/A
NK6PC12BLY NK Copper Patch Cord, Category 6, Black PC B  $       12.05 31.00%  $                   8.31 N/A N/A
NK6PC12BUY NK Copper Patch Cord, Category 6, Blue U PC B  $       12.05 31.00%  $                   8.31 N/A N/A
NK6PC12GRY NK Copper Patch Cord, Category 6, Green PC B  $       12.05 31.00%  $                   8.31 N/A N/A
NK6PC12GYY NK Copper Patch Cord, Category 6, Gray U PC B  $       12.05 31.0%  $                   8.31 N/A N/A
NK6PC12ORY NK Copper Patch Cord, Category 6, Orange PC B  $       12.05 31.00%  $                   8.31 N/A N/A
NK6PC12RDY NK Copper Patch Cord, Category 6, Red UT PC B  $       12.05 31.00%  $                   8.31 N/A N/A
NK6PC12VLY NK Copper Patch Cord, Category 6, Violet PC B  $       12.05 31.00%  $                   8.31 N/A N/A
NK6PC12Y NK Copper Patch Cord, Category 6, Off Wh PC B  $       12.05 31.00%  $                   8.31 N/A N/A
NK6PC12YLY NK Copper Patch Cord, Category 6, Yellow PC B  $       12.05 31.00%  $                   8.31 N/A N/A
NK6PC13BLY NK Copper Patch Cord, Category 6, Black PC B  $       12.42 31.00%  $                   8.57 N/A N/A
NK6PC13BUY NK Copper Patch Cord, Category 6, Blue U PC B  $       12.42 31.00%  $                   8.57 N/A N/A
NK6PC13GRY NK Copper Patch Cord, Category 6, Green PC B  $       12.42 31.00%  $                   8.57 N/A N/A
NK6PC13GYY NK Copper Patch Cord, Category 6, Gray U PC B  $       12.42 31.0%  $                   8.57 N/A N/A
NK6PC13ORY NK Copper Patch Cord, Category 6, Orange PC B  $       12.42 31.00%  $                   8.57 N/A N/A
NK6PC13RDY NK Copper Patch Cord, Category 6, Red UT PC B  $       12.42 31.00%  $                   8.57 N/A N/A
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NK6PC13VLY NK Copper Patch Cord, Category 6, Violet PC B  $       12.42 31.00%  $                   8.57 N/A N/A
NK6PC13Y NK Copper Patch Cord, Category 6, Off Wh PC B  $       12.42 31.00%  $                   8.57 N/A N/A
NK6PC13YLY NK Copper Patch Cord, Category 6, Yellow PC B  $       12.42 31.00%  $                   8.57 N/A N/A
NK6PC14BLY NK Copper Patch Cord, Category 6, Black PC B  $       12.80 31.00%  $                   8.83 N/A N/A
NK6PC14BUY NK Copper Patch Cord, Category 6, Blue U PC B  $       12.80 31.00%  $                   8.83 N/A N/A
NK6PC14GRY NK Copper Patch Cord, Category 6, Green PC B  $       12.80 31.00%  $                   8.83 N/A N/A
NK6PC14GYY NK Copper Patch Cord, Category 6, Gray U PC B  $       12.80 31.0%  $                   8.83 N/A N/A
NK6PC14ORY NK Copper Patch Cord, Category 6, Orange PC B  $       12.80 31.00%  $                   8.83 N/A N/A
NK6PC14RDY NK Copper Patch Cord, Category 6, Red UT PC B  $       12.80 31.00%  $                   8.83 N/A N/A
NK6PC14VLY NK Copper Patch Cord, Category 6, Violet PC B  $       12.80 31.00%  $                   8.83 N/A N/A
NK6PC14Y NK Copper Patch Cord, Category 6, Off Wh PC B  $       12.80 31.00%  $                   8.83 N/A N/A
NK6PC14YLY NK Copper Patch Cord, Category 6, Yellow PC B  $       12.80 31.00%  $                   8.83 N/A N/A
NK6PC15BLY NK Copper Patch Cord, Category 6, Black PC B  $       13.17 31.00%  $                   9.09 N/A N/A
NK6PC15BUY NK Copper Patch Cord, Category 6, Blue U PC B  $       13.17 31.00%  $                   9.09 N/A N/A
NK6PC15GRY NK Copper Patch Cord, Category 6, Green PC B  $       13.17 31.00%  $                   9.09 N/A N/A
NK6PC15GYY NK Copper Patch Cord, Category 6, Gray U PC B  $       13.17 31.0%  $                   9.09 N/A N/A
NK6PC15ORY NK Copper Patch Cord, Category 6, Orange PC B  $       13.17 31.00%  $                   9.09 N/A N/A
NK6PC15RDY NK Copper Patch Cord, Category 6, Red UT PC B  $       13.17 31.00%  $                   9.09 N/A N/A
NK6PC15VLY NK Copper Patch Cord, Category 6, Violet PC B  $       13.17 31.00%  $                   9.09 N/A N/A
NK6PC15Y NK Copper Patch Cord, Category 6, Off Wh PC B  $       13.17 31.00%  $                   9.09 N/A N/A
NK6PC15YLY NK Copper Patch Cord, Category 6, Yellow PC B  $       13.17 31.00%  $                   9.09 N/A N/A
NK6PC16BLY NK Copper Patch Cord, Category 6, Black PC B  $       13.53 31.00%  $                   9.34 N/A N/A
NK6PC16BUY NK Copper Patch Cord, Category 6, Blue U PC B  $       13.53 31.00%  $                   9.34 N/A N/A
NK6PC16GRY NK Copper Patch Cord, Category 6, Green PC B  $       13.53 31.00%  $                   9.34 N/A N/A
NK6PC16GYY NK Copper Patch Cord, Category 6, Gray U PC B  $       13.53 31.0%  $                   9.34 N/A N/A
NK6PC16ORY NK Copper Patch Cord, Category 6, Orange PC B  $       13.53 31.00%  $                   9.34 N/A N/A
NK6PC16RDY NK Copper Patch Cord, Category 6, Red UT PC B  $       13.53 31.00%  $                   9.34 N/A N/A
NK6PC16VLY NK Copper Patch Cord, Category 6, Violet PC B  $       13.53 31.00%  $                   9.34 N/A N/A
NK6PC16Y NK Copper Patch Cord, Category 6, Off Wh PC B  $       13.53 31.00%  $                   9.34 N/A N/A
NK6PC16YLY NK Copper Patch Cord, Category 6, Yellow PC B  $       13.53 31.00%  $                   9.34 N/A N/A
NK6PC17BLY NK Copper Patch Cord, Category 6, Black PC B  $       13.89 31.00%  $                   9.58 N/A N/A
NK6PC17BUY NK Copper Patch Cord, Category 6, Blue U PC B  $       13.89 31.00%  $                   9.58 N/A N/A
NK6PC17GRY NK Copper Patch Cord, Category 6, Green PC B  $       13.89 31.00%  $                   9.58 N/A N/A
NK6PC17GYY NK Copper Patch Cord, Category 6, Gray U PC B  $       13.89 31.0%  $                   9.58 N/A N/A
NK6PC17ORY NK Copper Patch Cord, Category 6, Orange PC B  $       13.89 31.00%  $                   9.58 N/A N/A
NK6PC17RDY NK Copper Patch Cord, Category 6, Red UT PC B  $       13.89 31.00%  $                   9.58 N/A N/A
NK6PC17VLY NK Copper Patch Cord, Category 6, Violet PC B  $       13.89 31.00%  $                   9.58 N/A N/A
NK6PC17Y NK Copper Patch Cord, Category 6, Off Wh PC B  $       13.89 31.00%  $                   9.58 N/A N/A
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NK6PC17YLY NK Copper Patch Cord, Category 6, Yellow PC B  $       13.89 31.00%  $                   9.58 N/A N/A
NK6PC18BLY NK Copper Patch Cord, Category 6, Black PC B  $       14.24 31.00%  $                   9.83 N/A N/A
NK6PC18BUY NK Copper Patch Cord, Category 6, Blue U PC B  $       14.24 31.00%  $                   9.83 N/A N/A
NK6PC18GRY NK Copper Patch Cord, Category 6, Green PC B  $       14.24 31.00%  $                   9.83 N/A N/A
NK6PC18GYY NK Copper Patch Cord, Category 6, Gray U PC B  $       14.24 31.0%  $                   9.83 N/A N/A
NK6PC18ORY NK Copper Patch Cord, Category 6, Orange PC B  $       14.24 31.00%  $                   9.83 N/A N/A
NK6PC18RDY NK Copper Patch Cord, Category 6, Red UT PC B  $       14.24 31.00%  $                   9.83 N/A N/A
NK6PC18VLY NK Copper Patch Cord, Category 6, Violet PC B  $       14.24 31.00%  $                   9.83 N/A N/A
NK6PC18Y NK Copper Patch Cord, Category 6, Off Wh PC B  $       14.24 31.00%  $                   9.83 N/A N/A
NK6PC18YLY NK Copper Patch Cord, Category 6, Yellow PC B  $       14.24 31.00%  $                   9.83 N/A N/A
NK6PC19BLY NK Copper Patch Cord, Category 6, Black PC B  $       14.60 31.00%  $                 10.07 N/A N/A
NK6PC19BUY NK Copper Patch Cord, Category 6, Blue U PC B  $       14.60 31.00%  $                 10.07 N/A N/A
NK6PC19GRY NK Copper Patch Cord, Category 6, Green PC B  $       14.60 31.00%  $                 10.07 N/A N/A
NK6PC19GYY NK Copper Patch Cord, Category 6, Gray U PC B  $       14.60 31.0%  $                 10.07 N/A N/A
NK6PC19ORY NK Copper Patch Cord, Category 6, Orange PC B  $       14.60 31.00%  $                 10.07 N/A N/A
NK6PC19RDY NK Copper Patch Cord, Category 6, Red UT PC B  $       14.60 31.00%  $                 10.07 N/A N/A
NK6PC19VLY NK Copper Patch Cord, Category 6, Violet PC B  $       14.60 31.00%  $                 10.07 N/A N/A
NK6PC19Y NK Copper Patch Cord, Category 6, Off Wh PC B  $       14.60 31.00%  $                 10.07 N/A N/A
NK6PC19YLY NK Copper Patch Cord, Category 6, Yellow PC B  $       14.60 31.00%  $                 10.07 N/A N/A
NK6PC1BLY NK Copper Patch Cord, Category 6, Black PC B  $         6.50 31.00%  $                   4.49 N/A N/A
NK6PC1BUY NK Copper Patch Cord, Category 6, Blue U PC B  $         6.50 31.00%  $                   4.49 N/A N/A
NK6PC1GRY NK Copper Patch Cord, Category 6, Green PC B  $         6.50 31.00%  $                   4.49 N/A N/A
NK6PC1GYY NK Copper Patch Cord, Category 6, Gray U PC B  $         6.50 31.0%  $                   4.49 N/A N/A
NK6PC1ORY NK Copper Patch Cord, Category 6, Orange PC B  $         6.50 31.00%  $                   4.49 N/A N/A
NK6PC1RDY NK Copper Patch Cord, Category 6, Red UT PC B  $         6.50 31.00%  $                   4.49 N/A N/A
NK6PC1VLY NK Copper Patch Cord, Category 6, Violet PC B  $         6.50 31.00%  $                   4.49 N/A N/A
NK6PC1Y NK Copper Patch Cord, Category 6, Off Wh PC B  $         6.50 31.00%  $                   4.49 N/A N/A
NK6PC1YLY NK Copper Patch Cord, Category 6, Yellow PC B  $         6.50 31.00%  $                   4.49 N/A N/A
NK6PC20BLY NK Copper Patch Cord, Category 6, Black PC B  $       14.79 31.00%  $                 10.21 N/A N/A
NK6PC20BUY NK Copper Patch Cord, Category 6, Blue U PC B  $       14.79 31.00%  $                 10.21 N/A N/A
NK6PC20GRY NK Copper Patch Cord, Category 6, Green PC B  $       14.79 31.00%  $                 10.21 N/A N/A
NK6PC20GYY NK Copper Patch Cord, Category 6, Gray U PC B  $       14.79 31.0%  $                 10.21 N/A N/A
NK6PC20ORY NK Copper Patch Cord, Category 6, Orange PC B  $       14.79 31.00%  $                 10.21 N/A N/A
NK6PC20RDY NK Copper Patch Cord, Category 6, Red UT PC B  $       14.79 31.00%  $                 10.21 N/A N/A
NK6PC20VLY NK Copper Patch Cord, Category 6, Violet PC B  $       14.79 31.00%  $                 10.21 N/A N/A
NK6PC20Y NK Copper Patch Cord, Category 6, Off Wh PC B  $       14.79 31.00%  $                 10.21 N/A N/A
NK6PC20YLY NK Copper Patch Cord, Category 6, Yellow PC B  $       14.79 31.00%  $                 10.21 N/A N/A
NK6PC25BLY NK Copper Patch Cord, Category 6, Black PC B  $       17.22 31.00%  $                 11.88 N/A N/A
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NK6PC25BUY NK Copper Patch Cord, Category 6, Blue U PC B  $       17.22 31.00%  $                 11.88 N/A N/A
NK6PC25GRY NK Copper Patch Cord, Category 6, Green PC B  $       17.22 31.00%  $                 11.88 N/A N/A
NK6PC25GYY NK Copper Patch Cord, Category 6, Gray U PC B  $       17.22 31.0%  $                 11.88 N/A N/A
NK6PC25ORY NK Copper Patch Cord, Category 6, Orange PC B  $       17.22 31.00%  $                 11.88 N/A N/A
NK6PC25RDY NK Copper Patch Cord, Category 6, Red UT PC B  $       17.22 31.00%  $                 11.88 N/A N/A
NK6PC25VLY NK Copper Patch Cord, Category 6, Violet PC B  $       17.22 31.00%  $                 11.88 N/A N/A
NK6PC25Y NK Copper Patch Cord, Category 6, Off Wh PC B  $       17.22 31.00%  $                 11.88 N/A N/A
NK6PC25YLY NK Copper Patch Cord, Category 6, Yellow PC B  $       17.22 31.00%  $                 11.88 N/A N/A
NK6PC2BLY NK Copper Patch Cord, Category 6, Black PC B  $         7.16 31.00%  $                   4.94 N/A N/A
NK6PC2BUY NK Copper Patch Cord, Category 6, Blue U PC B  $         7.16 31.00%  $                   4.94 N/A N/A
NK6PC2GRY NK Copper Patch Cord, Category 6, Green PC B  $         7.16 31.00%  $                   4.94 N/A N/A
NK6PC2GYY NK Copper Patch Cord, Category 6, Gray U PC B  $         7.16 31.0%  $                   4.94 N/A N/A
NK6PC2ORY NK Copper Patch Cord, Category 6, Orange PC B  $         7.16 31.00%  $                   4.94 N/A N/A
NK6PC2RDY NK Copper Patch Cord, Category 6, Red UT PC B  $         7.16 31.00%  $                   4.94 N/A N/A
NK6PC2VLY NK Copper Patch Cord, Category 6, Violet PC B  $         7.16 31.00%  $                   4.94 N/A N/A
NK6PC2Y NK Copper Patch Cord, Category 6, Off Wh PC B  $         7.16 31.00%  $                   4.94 N/A N/A
NK6PC2YLY NK Copper Patch Cord, Category 6, Yellow PC B  $         7.16 31.00%  $                   4.94 N/A N/A
NK6PC30BLY NK Copper Patch Cord, Category 6, Black PC B  $       19.40 31.00%  $                 13.39 N/A N/A
NK6PC30BUY NK Copper Patch Cord, Category 6, Blue U PC B  $       19.40 31.00%  $                 13.39 N/A N/A
NK6PC30GRY NK Copper Patch Cord, Category 6, Green PC B  $       19.40 31.00%  $                 13.39 N/A N/A
NK6PC30GYY NK Copper Patch Cord, Category 6, Gray U PC B  $       19.40 31.0%  $                 13.39 N/A N/A
NK6PC30ORY NK Copper Patch Cord, Category 6, Orange PC B  $       19.40 31.00%  $                 13.39 N/A N/A
NK6PC30RDY NK Copper Patch Cord, Category 6, Red UT PC B  $       19.40 31.00%  $                 13.39 N/A N/A
NK6PC30VLY NK Copper Patch Cord, Category 6, Violet PC B  $       19.40 31.00%  $                 13.39 N/A N/A
NK6PC30Y NK Copper Patch Cord, Category 6, Off Wh PC B  $       19.40 31.00%  $                 13.39 N/A N/A
NK6PC30YLY NK Copper Patch Cord, Category 6, Yellow PC B  $       19.40 31.00%  $                 13.39 N/A N/A
NK6PC3BLY NK Copper Patch Cord, Category 6, Black PC B  $         7.72 31.00%  $                   5.33 N/A N/A
NK6PC3BUY NK Copper Patch Cord, Category 6, Blue U PC B  $         7.72 31.00%  $                   5.33 N/A N/A
NK6PC3GRY NK Copper Patch Cord, Category 6, Green PC B  $         7.72 31.00%  $                   5.33 N/A N/A
NK6PC3GYY NK Copper Patch Cord, Category 6, Gray U PC B  $         7.72 31.0%  $                   5.33 N/A N/A
NK6PC3ORY NK Copper Patch Cord, Category 6, Orange PC B  $         7.72 31.00%  $                   5.33 N/A N/A
NK6PC3RDY NK Copper Patch Cord, Category 6, Red UT PC B  $         7.72 31.00%  $                   5.33 N/A N/A
NK6PC3VLY NK Copper Patch Cord, Category 6, Violet PC B  $         7.72 31.00%  $                   5.33 N/A N/A
NK6PC3Y NK Copper Patch Cord, Category 6, Off Wh PC B  $         7.72 31.00%  $                   5.33 N/A N/A
NK6PC3YLY NK Copper Patch Cord, Category 6, Yellow PC B  $         7.72 31.00%  $                   5.33 N/A N/A
NK6PC4BLY NK Copper Patch Cord, Category 6, Black PC B  $         8.28 31.00%  $                   5.71 N/A N/A
NK6PC4BUY NK Copper Patch Cord, Category 6, Blue U PC B  $         8.28 31.00%  $                   5.71 N/A N/A
NK6PC4GRY NK Copper Patch Cord, Category 6, Green PC B  $         8.28 31.00%  $                   5.71 N/A N/A
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NK6PC4GYY NK Copper Patch Cord, Category 6, Gray U PC B  $         8.28 31.0%  $                   5.71 N/A N/A
NK6PC4ORY NK Copper Patch Cord, Category 6, Orange PC B  $         8.28 31.00%  $                   5.71 N/A N/A
NK6PC4RDY NK Copper Patch Cord, Category 6, Red UT PC B  $         8.28 31.00%  $                   5.71 N/A N/A
NK6PC4VLY NK Copper Patch Cord, Category 6, Violet PC B  $         8.28 31.00%  $                   5.71 N/A N/A
NK6PC4Y NK Copper Patch Cord, Category 6, Off Wh PC B  $         8.28 31.00%  $                   5.71 N/A N/A
NK6PC4YLY NK Copper Patch Cord, Category 6, Yellow PC B  $         8.28 31.00%  $                   5.71 N/A N/A
NK6PC5BLY NK Copper Patch Cord, Category 6, Black PC B  $         8.75 31.00%  $                   6.04 N/A N/A
NK6PC5BUY NK Copper Patch Cord, Category 6, Blue U PC B  $         8.75 31.00%  $                   6.04 N/A N/A
NK6PC5GRY NK Copper Patch Cord, Category 6, Green PC B  $         8.75 31.00%  $                   6.04 N/A N/A
NK6PC5GYY NK Copper Patch Cord, Category 6, Gray U PC B  $         8.75 31.0%  $                   6.04 N/A N/A
NK6PC5ORY NK Copper Patch Cord, Category 6, Orange PC B  $         8.75 31.00%  $                   6.04 N/A N/A
NK6PC5RDY NK Copper Patch Cord, Category 6, Red UT PC B  $         8.75 31.00%  $                   6.04 N/A N/A
NK6PC5VLY NK Copper Patch Cord, Category 6, Violet PC B  $         8.75 31.00%  $                   6.04 N/A N/A
NK6PC5Y NK Copper Patch Cord, Category 6, Off Wh PC B  $         8.75 31.00%  $                   6.04 N/A N/A
NK6PC5YLY NK Copper Patch Cord, Category 6, Yellow PC B  $         8.75 31.00%  $                   6.04 N/A N/A
NK6PC6BLY NK Copper Patch Cord, Category 6, Black PC B  $         9.31 31.00%  $                   6.42 N/A N/A
NK6PC6BUY NK Copper Patch Cord, Category 6, Blue U PC B  $         9.31 31.00%  $                   6.42 N/A N/A
NK6PC6GRY NK Copper Patch Cord, Category 6, Green PC B  $         9.31 31.00%  $                   6.42 N/A N/A
NK6PC6GYY NK Copper Patch Cord, Category 6, Gray U PC B  $         9.31 31.0%  $                   6.42 N/A N/A
NK6PC6ORY NK Copper Patch Cord, Category 6, Orange PC B  $         9.31 31.00%  $                   6.42 N/A N/A
NK6PC6RDY NK Copper Patch Cord, Category 6, Red UT PC B  $         9.31 31.00%  $                   6.42 N/A N/A
NK6PC6VLY NK Copper Patch Cord, Category 6, Violet PC B  $         9.31 31.00%  $                   6.42 N/A N/A
NK6PC6Y NK Copper Patch Cord, Category 6, Off Wh PC B  $         9.31 31.00%  $                   6.42 N/A N/A
NK6PC6YLY NK Copper Patch Cord, Category 6, Yellow PC B  $         9.31 31.00%  $                   6.42 N/A N/A
NK6PC7BLY NK Copper Patch Cord, Category 6, Black PC B  $         9.88 31.00%  $                   6.82 N/A N/A
NK6PC7BUY NK Copper Patch Cord, Category 6, Blue U PC B  $         9.88 31.00%  $                   6.82 N/A N/A
NK6PC7GRY NK Copper Patch Cord, Category 6, Green PC B  $         9.88 31.00%  $                   6.82 N/A N/A
NK6PC7GYY NK Copper Patch Cord, Category 6, Gray U PC B  $         9.88 31.0%  $                   6.82 N/A N/A
NK6PC7ORY NK Copper Patch Cord, Category 6, Orange PC B  $         9.88 31.00%  $                   6.82 N/A N/A
NK6PC7RDY NK Copper Patch Cord, Category 6, Red UT PC B  $         9.88 31.00%  $                   6.82 N/A N/A
NK6PC7VLY NK Copper Patch Cord, Category 6, Violet PC B  $         9.88 31.00%  $                   6.82 N/A N/A
NK6PC7Y NK Copper Patch Cord, Category 6, Off Wh PC B  $         9.88 31.00%  $                   6.82 N/A N/A
NK6PC7YLY NK Copper Patch Cord, Category 6, Yellow PC B  $         9.88 31.00%  $                   6.82 N/A N/A
NK6PC8BLY NK Copper Patch Cord, Category 6, Black PC B  $       10.44 31.00%  $                   7.20 N/A N/A
NK6PC8BUY NK Copper Patch Cord, Category 6, Blue U PC B  $       10.44 31.00%  $                   7.20 N/A N/A
NK6PC8GRY NK Copper Patch Cord, Category 6, Green PC B  $       10.44 31.00%  $                   7.20 N/A N/A
NK6PC8GYY NK Copper Patch Cord, Category 6, Gray U PC B  $       10.44 31.0%  $                   7.20 N/A N/A
NK6PC8ORY NK Copper Patch Cord, Category 6, Orange PC B  $       10.44 31.00%  $                   7.20 N/A N/A
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NK6PC8RDY NK Copper Patch Cord, Category 6, Red UT PC B  $       10.44 31.00%  $                   7.20 N/A N/A
NK6PC8VLY NK Copper Patch Cord, Category 6, Violet PC B  $       10.44 31.00%  $                   7.20 N/A N/A
NK6PC8Y NK Copper Patch Cord, Category 6, Off Wh PC B  $       10.44 31.0%  $                   7.20 N/A N/A
NK6PC8YLY NK Copper Patch Cord, Category 6, Yellow PC B  $       10.44 31.00%  $                   7.20 N/A N/A
NK6PC9BLY NK Copper Patch Cord, Category 6, Black PC B  $       11.00 31.00%  $                   7.59 N/A N/A
NK6PC9BUY NK Copper Patch Cord, Category 6, Blue U PC B  $       11.00 31.00%  $                   7.59 N/A N/A
NK6PC9GRY NK Copper Patch Cord, Category 6, Gray U PC B  $       11.00 31.00%  $                   7.59 N/A N/A
NK6PC9GYY NK Copper Patch Cord, Category 6, Gray U PC B  $       11.00 31.0%  $                   7.59 N/A N/A
NK6PC9ORY NK Copper Patch Cord, Category 6, Orange PC B  $       11.00 31.00%  $                   7.59 N/A N/A
NK6PC9RDY NK Copper Patch Cord, Category 6, Red UT PC B  $       11.00 31.00%  $                   7.59 N/A N/A
NK6PC9VLY NK Copper Patch Cord, Category 6, Violet PC B  $       11.00 31.00%  $                   7.59 N/A N/A
NK6PC9Y NK Copper Patch Cord, Category 6, Off Wh PC B  $       11.00 31.00%  $                   7.59 N/A N/A
NK6PC9YLY NK Copper Patch Cord, Category 6, Yellow PC B  $       11.00 31.00%  $                   7.59 N/A N/A
NK6PP24P NK All Molded Punchdown Patch Panel, Cat PC B  $     216.97 31.00%  $               149.71 N/A N/A
NK6PP48P NK All Molded Punchdown Patch Panel, Cat PC B  $     424.84 31.00%  $               293.14 N/A N/A
NK6PPG12WY NK Punchdown Patch Panel, Cat 6, Flat, 1 PC B  $     136.11 31.00%  $                 93.92 N/A N/A
NK6PPG24 NetKey CAT 6 24 PORT PP PC B  $     112.44 31.00%  $                 77.58 N/A N/A
NK6PPG24Y NK Punchdown Patch Panel, Cat 6, Flat, 2 PC B  $     226.85 31.00%  $               156.53 N/A N/A
NK6PPG48Y NK Punchdown Patch Panel, Cat 6, Flat, 4 PC B  $     444.63 31.00%  $               306.79 N/A N/A
NK6PPN24P NK 24 port, Molded, Cat 6, Flat, Punchdo PC B  $     204.64 31.00%  $               141.20 N/A N/A
NK6PPN48P NK 48 port, Molded, Cat 6, Flat, Punchdo PC B  $     400.83 31.00%  $               276.57 N/A N/A
NK6TMBL NK Cat 6 UTP Jack Module, TP Style, Blac PC B  $         7.03 31.00%  $                   4.85 N/A N/A
NK6TMBU NK Cat 6 UTP Jack Module, TP Style, Blue PC B  $         7.03 31.00%  $                   4.85 N/A N/A
NK6TMEI NK Cat 6 UTP Jack Module, TP Style, Elec PC B  $         7.03 31.00%  $                   4.85 N/A N/A
NK6TMGR NK Cat 6 UTP Jack Module, TP Style, Gree PC B  $         7.03 31.00%  $                   4.85 N/A N/A
NK6TMIG NK Cat 6 UTP Jack Module, TP Style, Inte PC B  $         7.03 31.00%  $                   4.85 N/A N/A
NK6TMIW NK Cat 6 UTP Jack Module, TP Style, Off PC B  $         7.03 31.00%  $                   4.85 N/A N/A
NK6TMOR NK Cat 6 UTP Jack Module, TP Style, Oran PC B  $         7.03 31.00%  $                   4.85 N/A N/A
NK6TMRD NK Cat 6 UTP Jack Module, TP Style, Red PC B  $         7.03 31.00%  $                   4.85 N/A N/A
NK6TMWH NK Cat 6 UTP Jack Module, TP Style, Whit PC B  $         7.03 31.0%  $                   4.85 N/A N/A
NK6TMYL NK Cat 6 UTP Jack Module, TP Style, Yell PC B  $         7.03 31.00%  $                   4.85 N/A N/A
NK6X88MAW Category 6A NetKey Punchdown Module, AW PC B  $       13.01 31.0%  $                   8.98 N/A N/A
NK6X88MBL Category 6A NetKey Punchdown Module, BL PC B  $       13.01 31.0%  $                   8.98 N/A N/A
NK6X88MBU Category 6A NetKey Punchdown Module, BU PC B  $       13.01 31.0%  $                   8.98 N/A N/A
NK6X88MEI Category 6A NetKey Punchdown Module, EI PC B  $       13.01 31.0%  $                   8.98 N/A N/A
NK6X88MGR Category 6A NetKey Punchdown Module, GR PC B  $       13.01 31.0%  $                   8.98 N/A N/A
NK6X88MIG Category 6A NetKey Punchdown Module, IG PC B  $       13.01 31.0%  $                   8.98 N/A N/A
NK6X88MIW Category 6A NetKey Punchdown Module, IW PC B  $       13.01 31.0%  $                   8.98 N/A N/A
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NK6X88MOR Category 6A NetKey Punchdown Module, OR PC B  $       13.01 31.0%  $                   8.98 N/A N/A
NK6X88MRD Category 6A NetKey Punchdown Module, RD PC B  $       13.01 31.0%  $                   8.98 N/A N/A
NK6X88MVL Category 6A NetKey Punchdown Module, VL PC B  $       13.01 31.0%  $                   8.98 N/A N/A
NK6X88MWH Category 6A NetKey Punchdown Module, WH PC B  $       13.01 31.0%  $                   8.98 N/A N/A
NK6X88MYL Category 6A NetKey Punchdown Module, YL PC B  $       13.01 31.0%  $                   8.98 N/A N/A
NK8FBL Flush Mount Screw-On Faceplates With Lab PC B  $         4.24 31.00%  $                   2.93 N/A N/A
NK8FEI Flush Mount Screw-On Faceplates With Lab PC B  $         4.24 31.00%  $                   2.93 N/A N/A
NK8FIG Flush Mount Screw-On Faceplates With Lab PC B  $         4.24 31.00%  $                   2.93 N/A N/A
NK8FIW Flush Mount Screw-On Faceplates With Lab PC B  $         4.24 31.00%  $                   2.93 N/A N/A
NK8FWH Flush Mount Screw-On Faceplates With Lab PC B  $         4.24 31.00%  $                   2.93 N/A N/A
NKA5EPPG24Y NK Punchdown Patch Panel, Cat5e, Angled, PC B  $     238.17 31.00%  $               164.34 N/A N/A
NKA5EPPG48Y NK 48 port, Cat 5e Angled Punchdown Patc PC B  $     476.22 31.00%  $               328.59 N/A N/A
NKA6PPG24Y NK 24 port, Cat 6, Angled, Punchdown Pat PC B  $     327.44 31.00%  $               225.93 N/A N/A
NKA6PPG48Y NK 48 port, Cat 6, Angled, Punchdown Pat PC B  $     706.24 31.00%  $               487.31 N/A N/A
NKBMBL-X NK Blank Module, Black PC B  $         0.26 31.00%  $                   0.18 N/A N/A
NKBMEI-X NK Blank Module, Electric Ivory PC B  $         0.26 31.00%  $                   0.18 N/A N/A
NKBMIG-X NK Blank Module, International Gray PC B  $         0.26 31.00%  $                   0.18 N/A N/A
NKBMIW-X NK Blank Module, Off White PC B  $         0.26 31.00%  $                   0.18 N/A N/A
NKBMPAL-X NETKEY BLANK MODULE - 1 POS PC B  $         0.26 31.00%  $                   0.18 N/A N/A
NKBMWH-X NK Blank Module, White PC B  $         0.26 31.00%  $                   0.18 N/A N/A
NKBNCMBLY NK Coupler Module, BNC 50 ohm, Black PC B  $         5.17 31.00%  $                   3.57 N/A N/A
NKBNCMEIY NK Coupler Module, BNC 50 ohm, Electric PC B  $         5.17 31.00%  $                   3.57 N/A N/A
NKBNCMIGY NK Coupler Module, BNC 50 ohm, Internati PC B  $         5.17 31.00%  $                   3.57 N/A N/A
NKBNCMIWY NK Coupler Module, BNC 50 ohm, Off White PC B  $         5.17 31.00%  $                   3.57 N/A N/A
NKBNCMWHY NK Coupler Module, BNC 50 ohm, White PC B  $         5.17 31.00%  $                   3.57 N/A N/A
NKBPBEI NETKEY 5 WAY BINDING POST W/BLACK STRIPE PC B  $         3.84 31.00%  $                   2.65 N/A N/A
NKBPBEIY NK 5-Way Binding Post Module, Black Inse PC B  $         4.42 31.00%  $                   3.05 N/A N/A
NKBPBIWY NK 5-Way Binding Post Module, Black Inse PC B  $         4.42 31.00%  $                   3.05 N/A N/A
NKBPBWHY NK 5-Way Binding Post Module, Black Inse PC B  $         4.42 31.00%  $                   3.05 N/A N/A
NKBPREIY NK 5-Way Binding Post Module, Red Insert PC B  $         4.42 31.00%  $                   3.05 N/A N/A
NKBPRIWY NK 5-Way Binding Post Module, Red Insert PC B  $         4.42 31.00%  $                   3.05 N/A N/A
NKBPRWHY NK 5-Way Binding Post Module, Red Insert PC B  $         4.42 31.00%  $                   3.05 N/A N/A
NKDLCMAQ NK LC Duplex Adapter Module (AQ) Multimo PC B  $       22.34 31.00%  $                 15.41 N/A N/A
NKDLCMBL NK LC Duplex Adapter Module (BL) Multimo PC B  $       22.34 31.00%  $                 15.41 N/A N/A
NKDLCMEI NK LC Duplex Adapter Module (EI) Multimo PC B  $       22.34 31.00%  $                 15.41 N/A N/A
NKDLCMIG NK LC Duplex Adapter Module (IG) Multimo PC B  $       22.34 31.00%  $                 15.41 N/A N/A
NKDLCMIW NK LC Duplex Adapter Module (IW) Multimo PC B  $       22.34 31.00%  $                 15.41 N/A N/A
NKDLCMWH NK LC Duplex Adapter Module (WH) Multimo PC B  $       22.34 31.00%  $                 15.41 N/A N/A
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NKDLCMZBL NK LC Duplex Adapter Module, BL, Ceramic PC B  $       26.27 31.00%  $                 18.13 N/A N/A
NKDLCMZEI NK LC Duplex Adapter Module, EI, Ceramic PC B  $       26.27 31.00%  $                 18.13 N/A N/A
NKDLCMZIG NK LC Duplex Adapter Module, IG, Ceramic PC B  $       26.27 31.00%  $                 18.13 N/A N/A
NKDLCMZIW NK LC Duplex Adapter Module, IW, Ceramic PC B  $       26.27 31.00%  $                 18.13 N/A N/A
NKDLCMZWH NK LC Duplex Adapter Module, WH, Ceramic PC B  $       26.27 31.00%  $                 18.13 N/A N/A
NKF2S NK 2-port, single gang, stainless steel, PC B  $         6.60 31.0%  $                   4.55 N/A N/A
NKF4S NK 4-port, single gang, stainless steel, PC B  $         6.60 31.00%  $                   4.55 N/A N/A
NKF5BN011-NM01 NK LC to Pigtail, OM2, simplex, 900µm b PC B  $       10.96 31.00%  $                   7.56 N/A N/A
NKF5BN011-NM02 NK LC to Pigtail, OM2, simplex, 900µm b PC B  $       11.15 31.00%  $                   7.69 N/A N/A
NKF5BN011-NM03 NK LC to Pigtail, OM2, simplex, 900µm b PC B  $       11.34 31.00%  $                   7.82 N/A N/A
NKF5BN012-NM01 NK ST to Pigtail, OM2, Simplex, 900µm b PC B  $         9.74 31.00%  $                   6.72 N/A N/A
NKF5BN012-NM02 NK ST to Pigtail, OM2, Simplex, 900µm b PC B  $       10.03 31.00%  $                   6.92 N/A N/A
NKF5BN012-NM03 NK ST to Pigtail, OM2, Simplex, 900µm b PC B  $       10.31 31.00%  $                   7.11 N/A N/A
NKF5BN013-NM01 NK SC to Pigtail, OM2, simplex, 900µm b PC B  $         7.87 31.00%  $                   5.43 N/A N/A
NKF5BN013-NM02 NK SC to Pigtail, OM2, simplex, 900µm b PC B  $         8.06 31.00%  $                   5.56 N/A N/A
NKF5BN013-NM03 NK SC to Pigtail, OM2, simplex, 900µm b PC B  $         8.25 31.00%  $                   5.69 N/A N/A
NKF5ER02L-LM01 NK LC-LC Patch Cord, OM2, Riser, Duplex PC B  $       41.60 31.00%  $                 28.70 N/A N/A
NKF5ER02L-LM02 NK LC-LC Patch Cord, OM2, Riser, Duplex PC B  $       42.91 31.00%  $                 29.61 N/A N/A
NKF5ER02L-LM03 NK LC-LC Patch Cord, OM2, Riser, Duplex PC B  $       44.23 31.00%  $                 30.52 N/A N/A
NKF5ER02L-LM05 NK LC-LC Patch Cord, OM2, Riser, Duplex PC B  $       46.85 31.00%  $                 32.33 N/A N/A
NKF5ER02L-LM10 NK LC-LC Patch Cord, OM2, Riser, Duplex PC B  $       53.41 31.00%  $                 36.85 N/A N/A
NKF5ER02S-LM01 NK SC-LC Patch Cord, OM2, RISER, Duplex PC B  $       45.26 31.00%  $                 31.23 N/A N/A
NKF5ER02S-LM02 NK SC-LC Patch Cord, OM2, RISER, Duplex PC B  $       46.85 31.00%  $                 32.33 N/A N/A
NKF5ER02S-LM03 NK SC-LC Patch Cord, OM2, RISER, Duplex PC B  $       48.44 31.00%  $                 33.42 N/A N/A
NKF5ER02S-LM05 NK SC-LC Patch Cord, OM2, RISER, Duplex PC B  $       51.63 31.00%  $                 35.62 N/A N/A
NKF5ER02S-LM10 NK SC-LC Patch Cord, OM2, RISER, Duplex PC B  $       59.59 31.00%  $                 41.12 N/A N/A
NKF5FR022-FM01 NK ST to MT-RJ Patch Cord, OM2, RISER, D PC B  $       39.64 31.00%  $                 27.35 N/A N/A
NKF5FR022-FM02 NK ST to MT-RJ Patch Cord, OM2, RISER, D PC B  $       40.67 31.00%  $                 28.06 N/A N/A
NKF5FR022-FM03 NK ST to MT-RJ Patch Cord, OM2, RISER, D PC B  $       41.70 31.00%  $                 28.77 N/A N/A
NKF5FR022-FM05 NK ST to MT-RJ Patch Cord, OM2, RISER, D PC B  $       43.76 31.00%  $                 30.19 N/A N/A
NKF5FR022-FM10 NK ST to MT-RJ Patch Cord, OM2, RISER, D PC B  $       48.91 31.00%  $                 33.75 N/A N/A
NKF5FR02F-FM01 NK MT-RJ to MT-RJ Patch Cord, OM2, RISER PC B  $       39.64 31.00%  $                 27.35 N/A N/A
NKF5FR02F-FM02 NK MT-RJ to MT-RJ Patch Cord, OM2, RISER PC B  $       40.67 31.00%  $                 28.06 N/A N/A
NKF5FR02F-FM03 NK MT-RJ to MT-RJ Patch Cord, OM2, RISER PC B  $       41.70 31.00%  $                 28.77 N/A N/A
NKF5FR02F-FM05 NK MT-RJ to MT-RJ Patch Cord, OM2, RISER PC B  $       43.76 31.00%  $                 30.19 N/A N/A
NKF5FR02F-FM10 NK MT-RJ to MT-RJ Patch Cord, OM2, RISER PC B  $       48.91 31.00%  $                 33.75 N/A N/A
NKF5FR02L-FM01 NK LC to MT-RJ Patch Cord, OM2, RISER, D PC B  $       39.64 31.00%  $                 27.35 N/A N/A
NKF5FR02L-FM02 NK LC to MT-RJ Patch Cord, OM2, RISER, D PC B  $       40.67 31.00%  $                 28.06 N/A N/A
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NKF5FR02L-FM03 NK LC to MT-RJ Patch Cord, OM2, RISER, D PC B  $       41.70 31.00%  $                 28.77 N/A N/A
NKF5FR02L-FM05 NK LC to MT-RJ Patch Cord, OM2, RISER, D PC B  $       43.76 31.00%  $                 30.19 N/A N/A
NKF5FR02L-FM10 NK LC to MT-RJ Patch Cord, OM2, RISER, D PC B  $       48.91 31.00%  $                 33.75 N/A N/A
NKF5FR02S-FM01 NK SC to MT-RJ Patch Cord, OM2, RISER, D PC B  $       39.64 31.00%  $                 27.35 N/A N/A
NKF5FR02S-FM02 NK SC to MT-RJ Patch Cord, OM2, RISER, D PC B  $       40.67 31.00%  $                 28.06 N/A N/A
NKF5FR02S-FM03 NK SC to MT-RJ Patch Cord, OM2, RISER, D PC B  $       41.70 31.00%  $                 28.77 N/A N/A
NKF5FR02S-FM05 NK SC to MT-RJ Patch Cord, OM2, RISER, D PC B  $       43.76 31.00%  $                 30.19 N/A N/A
NKF5FR02S-FM10 NK SC to MT-RJ Patch Cord, OM2, RISER, D PC B  $       48.91 31.00%  $                 33.75 N/A N/A
NKF5GR022-2M01 NK ST-ST Patch Cord, OM2, Riser, Duplex PC B  $       38.70 31.00%  $                 26.70 N/A N/A
NKF5GR022-2M02 NK ST-ST Patch Cord, OM2, Riser, Duplex PC B  $       40.20 31.00%  $                 27.74 N/A N/A
NKF5GR022-2M03 NK ST-ST Patch Cord, OM2, Riser, Duplex PC B  $       41.70 31.00%  $                 28.77 N/A N/A
NKF5GR022-2M05 NK ST-ST Patch Cord, OM2, Riser, Duplex PC B  $       44.69 31.00%  $                 30.84 N/A N/A
NKF5GR022-2M10 NK ST-ST Patch Cord, OM2, Riser, Duplex PC B  $       52.19 31.00%  $                 36.01 N/A N/A
NKF5GR022-SM01 NK ST-SC Patch Cord, OM2, RISER, Duplex PC B  $       43.85 31.00%  $                 30.26 N/A N/A
NKF5GR022-SM02 NK ST-SC Patch Cord, OM2, RISER, Duplex PC B  $       45.63 31.00%  $                 31.48 N/A N/A
NKF5GR022-SM03 NK ST-SC Patch Cord, OM2, RISER, Duplex PC B  $       47.41 31.00%  $                 32.71 N/A N/A
NKF5GR022-SM05 NK ST-SC Patch Cord, OM2, RISER, Duplex PC B  $       50.97 31.00%  $                 35.17 N/A N/A
NKF5GR022-SM10 NK ST-SC Patch Cord, OM2, RISER, Duplex PC B  $       59.87 31.00%  $                 41.31 N/A N/A
NKF5GR02S-SM01 NK SC-SC Patch Cord, OM2, Riser, Duplex PC B  $       41.79 31.00%  $                 28.84 N/A N/A
NKF5GR02S-SM02 NK SC-SC Patch Cord, OM2, Riser, Duplex PC B  $       43.57 31.00%  $                 30.06 N/A N/A
NKF5GR02S-SM03 NK SC-SC Patch Cord, OM2, Riser, Duplex PC B  $       45.35 31.00%  $                 31.29 N/A N/A
NKF5GR02S-SM05 NK SC-SC Patch Cord, OM2, Riser, Duplex PC B  $       48.91 31.00%  $                 33.75 N/A N/A
NKF5GR02S-SM10 NK SC-SC Patch Cord, OM2, Riser, Duplex PC B  $       57.81 31.00%  $                 39.89 N/A N/A
NKF6BN011-NM01 NK LC to Pigtail, OM1, simplex, 900µm b PC B  $       10.96 31.00%  $                   7.56 N/A N/A
NKF6BN011-NM02 NK LC to Pigtail, OM1, simplex, 900µm b PC B  $       11.15 31.00%  $                   7.69 N/A N/A
NKF6BN011-NM03 NK LC to Pigtail, OM1, simplex, 900µm b PC B  $       11.34 31.00%  $                   7.82 N/A N/A
NKF6BN012-NM01 NK ST to Pigtail, OM1, Simplex, 900µm b PC B  $         9.74 31.00%  $                   6.72 N/A N/A
NKF6BN012-NM02 NK ST to Pigtail, OM1, Simplex, 900µm b PC B  $       10.03 31.00%  $                   6.92 N/A N/A
NKF6BN012-NM03 NK ST to Pigtail, OM1, Simplex, 900µm b PC B  $       10.31 31.00%  $                   7.11 N/A N/A
NKF6BN013-NM01 NK SC to Pigtail, OM1, simplex, 900µm b PC B  $         7.87 31.00%  $                   5.43 N/A N/A
NKF6BN013-NM02 NK SC to Pigtail, OM1, simplex, 900µm b PC B  $         8.06 31.00%  $                   5.56 N/A N/A
NKF6BN013-NM03 NK SC to Pigtail, OM1, simplex, 900µm b PC B  $         8.25 31.00%  $                   5.69 N/A N/A
NKF6ER02L-LM01 NK LC-LC Patch Cord, OM1, Riser, Duplex PC B  $       41.60 31.00%  $                 28.70 N/A N/A
NKF6ER02L-LM02 NK LC-LC Patch Cord, OM1, Riser, Duplex PC B  $       42.91 31.00%  $                 29.61 N/A N/A
NKF6ER02L-LM03 NK LC-LC Patch Cord, OM1, Riser, Duplex PC B  $       44.23 31.00%  $                 30.52 N/A N/A
NKF6ER02L-LM05 NK LC-LC Patch Cord, OM1, Riser, Duplex PC B  $       46.85 31.00%  $                 32.33 N/A N/A
NKF6ER02L-LM10 NK LC-LC Patch Cord, OM1, Riser, Duplex PC B  $       53.41 31.00%  $                 36.85 N/A N/A
NKF6ER02S-LM01 NK SC-LC Patch Cord, OM1, RISER, Duplex PC B  $       45.26 31.00%  $                 31.23 N/A N/A
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NKF6ER02S-LM02 NK SC-LC Patch Cord, OM1, RISER, Duplex PC B  $       46.85 31.00%  $                 32.33 N/A N/A
NKF6ER02S-LM03 NK SC-LC Patch Cord, OM1, RISER, Duplex PC B  $       48.44 31.00%  $                 33.42 N/A N/A
NKF6ER02S-LM05 NK SC-LC Patch Cord, OM1, RISER, Duplex PC B  $       51.63 31.00%  $                 35.62 N/A N/A
NKF6FR022-FM01 NK ST to MT-RJ Patch Cord, OM1, RISER, D PC B  $       39.64 31.00%  $                 27.35 N/A N/A
NKF6FR022-FM02 NK ST to MT-RJ Patch Cord, OM1, RISER, D PC B  $       40.67 31.00%  $                 28.06 N/A N/A
NKF6FR022-FM03 NK ST to MT-RJ Patch Cord, OM1, RISER, D PC B  $       41.70 31.00%  $                 28.77 N/A N/A
NKF6FR022-FM05 NK ST to MT-RJ Patch Cord, OM1, RISER, D PC B  $       43.76 31.00%  $                 30.19 N/A N/A
NKF6FR022-FM10 NK ST to MT-RJ Patch Cord, OM1, RISER, D PC B  $       48.91 31.00%  $                 33.75 N/A N/A
NKF6FR02F-FM01 NK MT-RJ to MT-RJ Patch Cord, OM1, RISER PC B  $       39.64 31.00%  $                 27.35 N/A N/A
NKF6FR02F-FM02 NK MT-RJ to MT-RJ Patch Cord, OM1, RISER PC B  $       40.67 31.00%  $                 28.06 N/A N/A
NKF6FR02F-FM03 NK MT-RJ to MT-RJ Patch Cord, OM1, RISER PC B  $       41.70 31.00%  $                 28.77 N/A N/A
NKF6FR02F-FM05 NK MT-RJ to MT-RJ Patch Cord, OM1, RISER PC B  $       43.76 31.00%  $                 30.19 N/A N/A
NKF6FR02F-FM10 NK MT-RJ to MT-RJ Patch Cord, OM1, RISER PC B  $       48.91 31.00%  $                 33.75 N/A N/A
NKF6FR02L-FM01 NK LC to MT-RJ Patch Cord, OM1, RISER, D PC B  $       39.64 31.00%  $                 27.35 N/A N/A
NKF6FR02L-FM02 NK LC to MT-RJ Patch Cord, OM1, RISER, D PC B  $       40.67 31.00%  $                 28.06 N/A N/A
NKF6FR02L-FM03 NK LC to MT-RJ Patch Cord, OM1, RISER, D PC B  $       41.70 31.00%  $                 28.77 N/A N/A
NKF6FR02L-FM05 NK LC to MT-RJ Patch Cord, OM1, RISER, D PC B  $       43.76 31.00%  $                 30.19 N/A N/A
NKF6FR02L-FM10 NK LC to MT-RJ Patch Cord, OM1, RISER, D PC B  $       48.91 31.00%  $                 33.75 N/A N/A
NKF6FR02S-FM01 NK SC to MT-RJ Patch Cord, OM1, RISER, D PC B  $       39.64 31.00%  $                 27.35 N/A N/A
NKF6FR02S-FM02 NK SC to MT-RJ Patch Cord, OM1, RISER, D PC B  $       40.67 31.00%  $                 28.06 N/A N/A
NKF6FR02S-FM03 NK SC to MT-RJ Patch Cord, OM1, RISER, D PC B  $       41.70 31.00%  $                 28.77 N/A N/A
NKF6FR02S-FM05 NK SC to MT-RJ Patch Cord, OM1, RISER, D PC B  $       43.76 31.00%  $                 30.19 N/A N/A
NKF6FR02S-FM10 NK SC to MT-RJ Patch Cord, OM1, RISER, D PC B  $       48.91 31.00%  $                 33.75 N/A N/A
NKF6GR022-2M01 NK ST-ST Patch Cord, OM1, Riser, Duplex PC B  $       38.70 31.00%  $                 26.70 N/A N/A
NKF6GR022-2M02 NK ST-ST Patch Cord, OM1, Riser, Duplex PC B  $       40.20 31.00%  $                 27.74 N/A N/A
NKF6GR022-2M03 NK ST-ST Patch Cord, OM1, Riser, Duplex PC B  $       41.70 31.00%  $                 28.77 N/A N/A
NKF6GR022-2M05 NK ST-ST Patch Cord, OM1, Riser, Duplex PC B  $       44.69 31.00%  $                 30.84 N/A N/A
NKF6GR022-2M10 NK ST-ST Patch Cord, OM1, Riser, Duplex PC B  $       52.19 31.00%  $                 36.01 N/A N/A
NKF6GR022-SM01 NK ST-SC Patch Cord, OM1, RISER, Duplex PC B  $       43.85 31.00%  $                 30.26 N/A N/A
NKF6GR022-SM02 NK ST-SC Patch Cord, OM1, RISER, Duplex PC B  $       45.63 31.00%  $                 31.48 N/A N/A
NKF6GR022-SM03 NK ST-SC Patch Cord, OM1, RISER, Duplex PC B  $       47.41 31.00%  $                 32.71 N/A N/A
NKF6GR022-SM05 NK ST-SC Patch Cord, OM1, RISER, Duplex PC B  $       50.97 31.00%  $                 35.17 N/A N/A
NKF6GR022-SM10 NK ST-SC Patch Cord, OM1, RISER, Duplex PC B  $       59.87 31.00%  $                 41.31 N/A N/A
NKF6GR02S-SM01 NK SC-SC Patch Cord, OM1, Riser, Duplex PC B  $       41.79 31.00%  $                 28.84 N/A N/A
NKF6GR02S-SM02 NK SC-SC Patch Cord, OM1, Riser, Duplex PC B  $       43.57 31.00%  $                 30.06 N/A N/A
NKF6GR02S-SM03 NK SC-SC Patch Cord, OM1, Riser, Duplex PC B  $       45.35 31.00%  $                 31.29 N/A N/A
NKF6S NK 6-port, single gang, stainless steel, PC B  $         6.60 31.00%  $                   4.55 N/A N/A
NKF9BN011-NM01 NK LC to Pigtail, SM, simplex, 900µm bu PC B  $       15.55 31.00%  $                 10.73 N/A N/A
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NKF9BN011-NM02 NK LC to Pigtail, SM, simplex, 900µm bu PC B  $       15.84 31.00%  $                 10.93 N/A N/A
NKF9BN011-NM03 NK LC to Pigtail, SM, simplex, 900µm bu PC B  $       16.12 31.00%  $                 11.12 N/A N/A
NKF9BN012-NM01 NK ST to Pigtail, SM, Simplex, 900µm bu PC B  $       11.53 31.00%  $                   7.96 N/A N/A
NKF9BN012-NM02 NK ST to Pigtail, SM, Simplex, 900µm bu PC B  $       12.09 31.00%  $                   8.34 N/A N/A
NKF9BN012-NM03 NK ST to Pigtail, SM, Simplex, 900µm bu PC B  $       12.65 31.00%  $                   8.73 N/A N/A
NKF9BN013-NM01 NK SC to Pigtail, SM, simplex, 900µm bu PC B  $       10.96 31.00%  $                   7.56 N/A N/A
NKF9BN013-NM02 NK SC to Pigtail, SM, simplex, 900µm bu PC B  $       11.24 31.00%  $                   7.76 N/A N/A
NKF9BN013-NM03 NK SC to Pigtail, SM, simplex, 900µm bu PC B  $       11.53 31.00%  $                   7.96 N/A N/A
NKF9ER02L-LM01 NK LC-LC Patch Cord, Singlemode, Riser, PC B  $       58.56 31.00%  $                 40.41 N/A N/A
NKF9ER02L-LM02 NK LC-LC Patch Cord, Singlemode, Riser, PC B  $       60.44 31.00%  $                 41.70 N/A N/A
NKF9ER02L-LM03 NK LC-LC Patch Cord, Singlemode, Riser, PC B  $       62.31 31.00%  $                 42.99 N/A N/A
NKF9ER02L-LM05 NK LC-LC Patch Cord, Singlemode, Riser, PC B  $       66.06 31.00%  $                 45.58 N/A N/A
NKF9ER02L-LM10 NK LC-LC Patch Cord, Singlemode, Riser, PC B  $       75.43 31.00%  $                 52.05 N/A N/A
NKF9ER02S-LM01 NK SC-LC Patch Cord, SM, RISER, Duplex ( PC B  $       68.49 31.00%  $                 47.26 N/A N/A
NKF9ER02S-LM02 NK SC-LC Patch Cord, SM, RISER, Duplex ( PC B  $       70.93 31.00%  $                 48.94 N/A N/A
NKF9ER02S-LM03 NK SC-LC Patch Cord, SM,  RISER, Duplex PC B  $       73.37 31.00%  $                 50.63 N/A N/A
NKF9ER02S-LM05 NK SC-LC Patch Cord, SM, RISER, Duplex ( PC B  $       78.24 31.00%  $                 53.99 N/A N/A
NKF9ER02S-LM10 NK SC-LC Patch Cord, SM, RISER, Duplex ( PC B  $       90.42 31.00%  $                 62.39 N/A N/A
NKF9GR022-2M01 NK ST-ST Patch Cord, Singlemode, Riser, PC B  $       45.07 31.00%  $                 31.10 N/A N/A
NKF9GR022-2M02 NK ST-ST Patch Cord, Singlemode, Riser, PC B  $       46.19 31.00%  $                 31.87 N/A N/A
NKF9GR022-2M03 NK ST-ST Patch Cord, Singlemode, Riser, PC B  $       47.32 31.00%  $                 32.65 N/A N/A
NKF9GR022-2M05 NK ST-ST Patch Cord, Singlemode, Riser, PC B  $       49.57 31.00%  $                 34.20 N/A N/A
NKF9GR022-2M10 NK ST-ST Patch Cord, Singlemode, Riser, PC B  $       55.19 31.00%  $                 38.08 N/A N/A
NKF9GR022-SM01 NK ST-SC Patch Cord, SM, RISER, Duplex ( PC B  $       65.78 31.00%  $                 45.39 N/A N/A
NKF9GR022-SM02 NK ST-SC Patch Cord, SM, RISER, Duplex ( PC B  $       68.40 31.00%  $                 47.20 N/A N/A
NKF9GR022-SM03 NK ST-SC Patch Cord, SM, RISER, Duplex ( PC B  $       71.02 31.00%  $                 49.00 N/A N/A
NKF9GR022-SM05 NK ST-SC Patch Cord, SM, RISER, Duplex ( PC B  $       76.27 31.00%  $                 52.63 N/A N/A
NKF9GR022-SM10 NK ST-SC Patch Cord, SM, RISER, Duplex ( PC B  $       89.39 31.00%  $                 61.68 N/A N/A
NKF9GR02S-SM01 NK SC-SC Patch Cord, SM, Riser, Duplex ( PC B  $       63.43 31.00%  $                 43.77 N/A N/A
NKF9GR02S-SM02 NK SC-SC Patch Cord, SM, Riser, Duplex ( PC B  $       65.31 31.00%  $                 45.06 N/A N/A
NKF9GR02S-SM03 NK SC-SC Patch Cord, SM, Riser, Duplex ( PC B  $       67.18 31.00%  $                 46.35 N/A N/A
NKF9GR02S-SM05 NK SC-SC Patch Cord, SM, Riser, Duplex ( PC B  $       70.93 31.00%  $                 48.94 N/A N/A
NKF9GR02S-SM10 NK SC-SC Patch Cord, SM, Riser, Duplex ( PC B  $       80.30 31.00%  $                 55.41 N/A N/A
NKFBL NK Coupler Module, F Type, Black PC B  $         2.08 31.00%  $                   1.44 N/A N/A
NKFD1W12AQDLC NK eDrawer with 12 Duplex LC Adapters , PC B  $     307.26 31.00%  $               212.01 N/A N/A
NKFD1W12AQDSC NK eDrawer with 12 Duplex SC Adapters , PC B  $     356.60 31.00%  $               246.05 N/A N/A
NKFD1W12BLDLC NK eDrawer with 12 Duplex LC Adapters , PC B  $     313.54 31.00%  $               216.34 N/A N/A
NKFD1W12BLDSC NK eDrawer with 12 Duplex SC Adapters , PC B  $     321.11 31.00%  $               221.57 N/A N/A
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NKFD1W12BUDLCZ NK eDrawer with 12 Duplex LC Adapters , PC B  $     351.45 31.00%  $               242.50 N/A N/A
NKFD1W12BUDSCZ NK eDrawer with 12 Duplex SC Adapters , PC B  $     412.49 31.00%  $               284.62 N/A N/A
NKFD1W12EIDLC NK Pre-Loaded Fiber Drawer 12 Duplex LC PC B  $     313.54 31.00%  $               216.34 N/A N/A
NKFD1W12EIDSC NK Pre-Loaded Fiber Drawer 12 Duplex SC PC B  $     321.11 31.00%  $               221.57 N/A N/A
NKFD1W24AQDLC NK eDrawer with 24 Duplex LC Adapters , PC B  $     464.34 31.00%  $               320.39 N/A N/A
NKFD1W24BLDLC NK eDrawer with 24 Duplex LC Adapters , PC B  $     476.90 31.00%  $               329.06 N/A N/A
NKFD1W24BUDLCZ NetKey eDrawer with 24 Duplex LC Adapter PC B  $     552.72 31.00%  $               381.38 N/A N/A
NKFD1W24EIDLC NK Pre-Loaded Fiber Drawer w/24 Duplex L PC B  $     476.90 31.00%  $               329.06 N/A N/A
NKFD1W6AQDSC NK eDrawer with 6 Duplex SC Adapters , A PC B  $     253.38 31.00%  $               174.83 N/A N/A
NKFD1W6BLDSC NK eDrawer with 6 Duplex SC Adapters , B PC B  $     235.64 31.00%  $               162.59 N/A N/A
NKFD1W6BUDSCZ NK eDrawer with 6 Duplex SC Adapters , B PC B  $     281.32 31.00%  $               194.11 N/A N/A
NKFD1W6EIDSC NK Pre-loaded Fiber Drawer with 6SC dupl PC B  $     235.64 31.00%  $               162.59 N/A N/A
NKFEI NK Coupler Module, F Type, Electric Ivor PC B  $         2.08 31.00%  $                   1.44 N/A N/A
NKFIG NK Coupler Module, F Type, International PC B  $         2.08 31.00%  $                   1.44 N/A N/A
NKFIW NK Coupler Module, F Type, Off White PC B  $         2.08 31.00%  $                   1.44 N/A N/A
NKFLCCLIP-L NK LC Duplex Clip PC B  $         2.42 31.00%  $                   1.67 N/A N/A
NKFLCSMAQ NK LC OM3/OM4 50/125µm multimode simple PC B  $         7.31 31.00%  $                   5.04 N/A N/A
NKFLCSMBL NK LC 50/125µm multimode simplex connec PC B  $         7.31 31.00%  $                   5.04 N/A N/A
NKFLCSMWH NK LC 62.5/125µm MM Simplex Connector ( PC B  $         7.31 31.00%  $                   5.04 N/A N/A
NKFLCSSWH �NK LC 9/125 m singlemode simplex fiber PC B  $       14.77 31.00%  $                 10.19 N/A N/A
NKFMIW NK F-TYPE MODULE PC B  $         2.08 31.00%  $                   1.44 N/A N/A
NKFP12W NK Modular Patch Panel, Flat, 12 Port, W PC B  $       15.50 31.00%  $                 10.70 N/A N/A
NKFP24KSRBSY NK Modular Patch Panel w/SRB, Flat, 24 P EA B  $       70.01 31.00%  $                 48.31 N/A N/A
NKFP24Y NK Modular Patch Panel, Flat, 24 Port, 1 PC B  $       30.98 31.00%  $                 21.38 N/A N/A
NKFP48 NK MOD FP PCH PNL 48 PORT PC B  $       63.49 31.00%  $                 43.81 N/A N/A
NKFP48KSRBSY NK Modular Patch Panel w/SRB, Flat, 48 P EA B  $       95.48 31.00%  $                 65.88 N/A N/A
NKFP48Y NK Modular Patch Panel, Flat, 48 Port, 2 PC B  $       57.19 31.00%  $                 39.46 N/A N/A
NKFP51BN1NNM001 NK 1-fiber OM2 LC to pigtail, 900um buff PC B  $         6.77 31.00%  $                   4.67 N/A N/A
NKFP51BN2NNM001 NK 1-fiber OM2 ST to pigtail, 900µm buf PC B  $         8.77 31.00%  $                   6.05 N/A N/A
NKFP51BN3NNM001 NK 1-fiber OM2 SC to pigtail, 900µm buf PC B  $         6.17 31.00%  $                   4.26 N/A N/A
NKFP523L22SM001 NK 2-fiber OM2 3.0mm LSZH Jacket Patch C PC B  $       23.50 31.00%  $                 16.22 N/A N/A
NKFP523L22SM002 NK 2-fiber OM2 3.0mm LSZH Jacket Patch C PC B  $       25.34 31.00%  $                 17.48 N/A N/A
NKFP523L22SM003 NK 2-fiber OM2 3.0mm LSZH Jacket Patch C PC B  $       27.17 31.00%  $                 18.75 N/A N/A
NKFP523L22SM004 NK 2-fiber OM2 3.0mm LSZH Jacket Patch C PC B  $       29.03 31.00%  $                 20.03 N/A N/A
NKFP523L22SM005 NK 2-fiber OM2 3.0mm LSZH Jacket Patch C PC B  $       30.86 31.00%  $                 21.29 N/A N/A
NKFP523L22SM010 NK 2-fiber OM2 3.0mm LSZH Jacket Patch C PC B  $       40.08 31.00%  $                 27.66 N/A N/A
NKFP523L22SM015 NK 2-fiber OM2 3.0mm LSZH Jacket Patch C PC B  $       49.32 31.00%  $                 34.03 N/A N/A
NKFP523L22SM020 NK 2-fiber OM2 3.0mm LSZH Jacket Patch C PC B  $       58.54 31.00%  $                 40.39 N/A N/A
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NKFP523LSSSM001 NK 2-fiber OM2 3.0mm LSZH Jacket Patch C PC B  $       20.22 31.00%  $                 13.95 N/A N/A
NKFP523LSSSM002 NK 2-fiber OM2 3.0mm LSZH Jacket Patch C PC B  $       22.06 31.00%  $                 15.22 N/A N/A
NKFP523LSSSM003 NK 2-fiber OM2 3.0mm LSZH Jacket Patch C PC B  $       23.89 31.00%  $                 16.48 N/A N/A
NKFP523LSSSM004 NK 2-fiber OM2 3.0mm LSZH Jacket Patch C PC B  $       25.75 31.00%  $                 17.77 N/A N/A
NKFP523LSSSM005 NK 2-fiber OM2 3.0mm LSZH Jacket Patch C PC B  $       27.59 31.00%  $                 19.04 N/A N/A
NKFP523LSSSM010 NK 2-fiber OM2 3.0mm LSZH Jacket Patch C PC B  $       36.82 31.00%  $                 25.41 N/A N/A
NKFP523LSSSM015 NK 2-fiber OM2 3.0mm LSZH Jacket Patch C PC B  $       46.04 31.00%  $                 31.77 N/A N/A
NKFP523LSSSM020 NK 2-fiber OM2 3.0mm LSZH Jacket Patch C PC B  $       55.26 31.00%  $                 38.13 N/A N/A
NKFP523R22SM001 NK 2-fiber OM2 3.0mm Riser Jacket Patch PC B  $       23.37 31.00%  $                 16.13 N/A N/A
NKFP523R22SM002 NK 2-fiber OM2 3.0mm Riser Jacket Patch PC B  $       25.09 31.00%  $                 17.31 N/A N/A
NKFP523R22SM003 NK 2-fiber OM2 3.0mm Riser Jacket Patch PC B  $       26.82 31.00%  $                 18.51 N/A N/A
NKFP523R22SM004 NK 2-fiber OM2 3.0mm Riser Jacket Patch PC B  $       28.54 31.00%  $                 19.69 N/A N/A
NKFP523R22SM005 NK 2-fiber OM2 3.0mm Riser Jacket Patch PC B  $       30.27 31.00%  $                 20.89 N/A N/A
NKFP523R22SM010 NK 2-fiber OM2 3.0mm Riser Jacket Patch PC B  $       38.89 31.00%  $                 26.83 N/A N/A
NKFP523R22SM015 NK 2-fiber OM2 3.0mm Riser Jacket Patch PC B  $       47.51 31.00%  $                 32.78 N/A N/A
NKFP523R22SM020 NK 2-fiber OM2 3.0mm Riser Jacket Patch PC B  $       56.13 31.00%  $                 38.73 N/A N/A
NKFP523RSSSM001 NK 2-fiber OM2 3.0mm Riser Jacket Patch PC B  $       20.09 31.00%  $                 13.86 N/A N/A
NKFP523RSSSM002 NK 2-fiber OM2 3.0mm Riser Jacket Patch PC B  $       21.81 31.00%  $                 15.05 N/A N/A
NKFP523RSSSM003 NK 2-fiber OM2 3.0mm Riser Jacket Patch PC B  $       23.54 31.00%  $                 16.24 N/A N/A
NKFP523RSSSM004 NK 2-fiber OM2 3.0mm Riser Jacket Patch PC B  $       25.26 31.00%  $                 17.43 N/A N/A
NKFP523RSSSM005 NK 2-fiber OM2 3.0mm Riser Jacket Patch PC B  $       26.99 31.00%  $                 18.62 N/A N/A
NKFP523RSSSM010 NK 2-fiber OM2 3.0mm Riser Jacket Patch PC B  $       35.61 31.00%  $                 24.57 N/A N/A
NKFP523RSSSM015 NK 2-fiber OM2 3.0mm Riser Jacket Patch PC B  $       44.23 31.00%  $                 30.52 N/A N/A
NKFP523RSSSM020 NK 2-fiber OM2 3.0mm Riser Jacket Patch PC B  $       52.85 31.00%  $                 36.47 N/A N/A
NKFP52ELLLSM001 NK 2-fiber OM2 1.6mm LSZH Jacket Patch C PC B  $       21.19 31.00%  $                 14.62 N/A N/A
NKFP52ELLLSM002 NK 2-fiber OM2 1.6mm LSZH Jacket Patch C PC B  $       22.81 31.00%  $                 15.74 N/A N/A
NKFP52ELLLSM003 NK 2-fiber OM2 1.6mm LSZH Jacket Patch C PC B  $       24.40 31.00%  $                 16.84 N/A N/A
NKFP52ELLLSM004 NK 2-fiber OM2 1.6mm LSZH Jacket Patch C PC B  $       26.01 31.00%  $                 17.95 N/A N/A
NKFP52ELLLSM005 NK 2-fiber OM2 1.6mm LSZH Jacket Patch C PC B  $       27.62 31.00%  $                 19.06 N/A N/A
NKFP52ELLLSM010 NK 2-fiber OM2 1.6mm LSZH Jacket Patch C PC B  $       35.64 31.00%  $                 24.59 N/A N/A
NKFP52ELLLSM015 NK 2-fiber OM2 1.6mm LSZH Jacket Patch C PC B  $       43.66 31.00%  $                 30.13 N/A N/A
NKFP52ELLLSM020 NK 2-fiber OM2 1.6mm LSZH Jacket Patch C PC B  $       51.68 31.00%  $                 35.66 N/A N/A
NKFP52ELLSSM001 NK 2-fiber OM2 1.6mm LSZH Jacket Patch C PC B  $       20.58 31.00%  $                 14.20 N/A N/A
NKFP52ELLSSM002 NK 2-fiber OM2 1.6mm LSZH Jacket Patch C PC B  $       22.19 31.00%  $                 15.31 N/A N/A
NKFP52ELLSSM003 NK 2-fiber OM2 1.6mm LSZH Jacket Patch C PC B  $       23.80 31.00%  $                 16.42 N/A N/A
NKFP52ELLSSM004 NK 2-fiber OM2 1.6mm LSZH Jacket Patch C PC B  $       25.39 31.00%  $                 17.52 N/A N/A
NKFP52ELLSSM005 NK 2-fiber OM2 1.6mm LSZH Jacket Patch C PC B  $       27.00 31.00%  $                 18.63 N/A N/A
NKFP52ELLSSM010 NK 2-fiber OM2 1.6mm LSZH Jacket Patch C PC B  $       35.03 31.00%  $                 24.17 N/A N/A
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NKFP52ELLSSM015 NK 2-fiber OM2 1.6mm LSZH Jacket Patch C PC B  $       43.05 31.00%  $                 29.70 N/A N/A
NKFP52ELLSSM020 NK 2-fiber OM2 1.6mm LSZH Jacket Patch C PC B  $       51.07 31.00%  $                 35.24 N/A N/A
NKFP52ERLLSM001 NK 2-fiber OM2 1.6mm Riser Jacket Patch PC B  $       21.10 31.00%  $                 14.56 N/A N/A
NKFP52ERLLSM002 NK 2-fiber OM2 1.6mm Riser Jacket Patch PC B  $       22.60 31.00%  $                 15.59 N/A N/A
NKFP52ERLLSM003 NK 2-fiber OM2 1.6mm Riser Jacket Patch PC B  $       24.10 31.00%  $                 16.63 N/A N/A
NKFP52ERLLSM004 NK 2-fiber OM2 1.6mm Riser Jacket Patch PC B  $       25.60 31.00%  $                 17.66 N/A N/A
NKFP52ERLLSM005 NK 2-fiber OM2 1.6mm Riser Jacket Patch PC B  $       27.10 31.00%  $                 18.70 N/A N/A
NKFP52ERLLSM010 NK 2-fiber OM2 1.6mm Riser Jacket Patch PC B  $       34.59 31.00%  $                 23.87 N/A N/A
NKFP52ERLLSM015 NK 2-fiber OM2 1.6mm Riser Jacket Patch PC B  $       42.09 31.00%  $                 29.04 N/A N/A
NKFP52ERLLSM020 NK 2-fiber OM2 1.6mm Riser Jacket Patch PC B  $       49.59 31.00%  $                 34.22 N/A N/A
NKFP52ERLSSM001 NK 2-fiber OM2 1.6mm Riser Jacket Patch PC B  $       20.48 31.00%  $                 14.13 N/A N/A
NKFP52ERLSSM002 NK 2-fiber OM2 1.6mm Riser Jacket Patch PC B  $       21.98 31.00%  $                 15.17 N/A N/A
NKFP52ERLSSM003 NK 2-fiber OM2 1.6mm Riser Jacket Patch PC B  $       23.48 31.00%  $                 16.20 N/A N/A
NKFP52ERLSSM004 NK 2-fiber OM2 1.6mm Riser Jacket Patch PC B  $       24.98 31.00%  $                 17.24 N/A N/A
NKFP52ERLSSM005 NK 2-fiber OM2 1.6mm Riser Jacket Patch PC B  $       26.48 31.00%  $                 18.27 N/A N/A
NKFP52ERLSSM010 NK 2-fiber OM2 1.6mm Riser Jacket Patch PC B  $       33.98 31.00%  $                 23.45 N/A N/A
NKFP52ERLSSM015 NK 2-fiber OM2 1.6mm Riser Jacket Patch PC B  $       41.47 31.00%  $                 28.61 N/A N/A
NKFP52ERLSSM020 NK 2-fiber OM2 1.6mm Riser Jacket Patch PC B  $       48.97 31.00%  $                 33.79 N/A N/A
NKFP61BN1NNM001 NK 1-fiber OM1 LC to pigtail, 900um Buff PC B  $         6.77 31.00%  $                   4.67 N/A N/A
NKFP61BN2NNM001 NK 1-fiber OM1 ST to pigtail, 900µm buf PC B  $         8.77 31.00%  $                   6.05 N/A N/A
NKFP61BN3NNM001 NK 1-fiber OM1 SC to pigtail, 900µm buf PC B  $         6.17 31.00%  $                   4.26 N/A N/A
NKFP623L22SM001 NK 2-fiber OM1 3.0mm LSZH Jacket Patch C PC B  $       23.50 31.00%  $                 16.22 N/A N/A
NKFP623L22SM002 NK 2-fiber OM1 3.0mm LSZH Jacket Patch C PC B  $       25.34 31.00%  $                 17.48 N/A N/A
NKFP623L22SM003 NK 2-fiber OM1 3.0mm LSZH Jacket Patch C PC B  $       27.17 31.00%  $                 18.75 N/A N/A
NKFP623L22SM004 NK 2-fiber OM1 3.0mm LSZH Jacket Patch C PC B  $       29.03 31.00%  $                 20.03 N/A N/A
NKFP623L22SM005 NK 2-fiber OM1 3.0mm LSZH Jacket Patch C PC B  $       30.86 31.00%  $                 21.29 N/A N/A
NKFP623L22SM010 NK 2-fiber OM1 3.0mm LSZH Jacket Patch C PC B  $       40.08 31.00%  $                 27.66 N/A N/A
NKFP623L22SM015 NK 2-fiber OM1 3.0mm LSZH Jacket Patch C PC B  $       49.32 31.00%  $                 34.03 N/A N/A
NKFP623L22SM020 NK 2-fiber OM1 3.0mm LSZH Jacket Patch C PC B  $       58.54 31.00%  $                 40.39 N/A N/A
NKFP623LSSSM001 NK 2-fiber OM1 3.0mm LSZH Jacket Patch C PC B  $       20.22 31.00%  $                 13.95 N/A N/A
NKFP623LSSSM002 NK 2-fiber OM1 3.0mm LSZH Jacket Patch C PC B  $       22.06 31.00%  $                 15.22 N/A N/A
NKFP623LSSSM003 NK 2-fiber OM1 3.0mm LSZH Jacket Patch C PC B  $       23.89 31.00%  $                 16.48 N/A N/A
NKFP623LSSSM004 NK 2-fiber OM1 3.0mm LSZH Jacket Patch C PC B  $       25.75 31.00%  $                 17.77 N/A N/A
NKFP623LSSSM005 NK 2-fiber OM1 3.0mm LSZH Jacket Patch C PC B  $       27.59 31.00%  $                 19.04 N/A N/A
NKFP623LSSSM010 NK 2-fiber OM1 3.0mm LSZH Jacket Patch C PC B  $       36.82 31.00%  $                 25.41 N/A N/A
NKFP623LSSSM015 NK 2-fiber OM1 3.0mm LSZH Jacket Patch C PC B  $       46.04 31.00%  $                 31.77 N/A N/A
NKFP623LSSSM020 NK 2-fiber OM1 3.0mm LSZH Jacket Patch C PC B  $       55.26 31.00%  $                 38.13 N/A N/A
NKFP623R22SM001 NK 2-fiber OM1 3.0mm Riser Jacket Patch PC B  $       23.37 31.00%  $                 16.13 N/A N/A
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NKFP623R22SM002 NK 2-fiber OM1 3.0mm Riser Jacket Patch PC B  $       25.09 31.00%  $                 17.31 N/A N/A
NKFP623R22SM003 NK 2-fiber OM1 3.0mm Riser Jacket Patch PC B  $       26.82 31.00%  $                 18.51 N/A N/A
NKFP623R22SM004 NK 2-fiber OM1 3.0mm Riser Jacket Patch PC B  $       28.54 31.00%  $                 19.69 N/A N/A
NKFP623R22SM005 NK 2-fiber OM1 3.0mm Riser Jacket Patch PC B  $       30.27 31.00%  $                 20.89 N/A N/A
NKFP623R22SM010 NK 2-fiber OM1 3.0mm Riser Jacket Patch PC B  $       38.89 31.00%  $                 26.83 N/A N/A
NKFP623R22SM015 NK 2-fiber OM1 3.0mm Riser Jacket Patch PC B  $       47.51 31.00%  $                 32.78 N/A N/A
NKFP623R22SM020 NK 2-fiber OM1 3.0mm Riser Jacket Patch PC B  $       56.13 31.00%  $                 38.73 N/A N/A
NKFP623RSSSM001 NK OM1 2 Fiber 3.0mm Riser Jacket Patch PC B  $       20.09 31.00%  $                 13.86 N/A N/A
NKFP623RSSSM002 NK 2-fiber OM1 3.0mm Riser Jacket Patch PC B  $       21.81 31.00%  $                 15.05 N/A N/A
NKFP623RSSSM003 NK 2-fiber OM1 3.0mm Riser Jacket Patch PC B  $       23.54 31.00%  $                 16.24 N/A N/A
NKFP623RSSSM004 NK 2-fiber OM1 3.0mm Riser Jacket Patch PC B  $       25.26 31.00%  $                 17.43 N/A N/A
NKFP623RSSSM005 NK 2-fiber OM1 3.0mm Riser Jacket Patch PC B  $       26.99 31.00%  $                 18.62 N/A N/A
NKFP623RSSSM010 NK 2-fiber OM1 3.0mm Riser Jacket Patch PC B  $       35.61 31.00%  $                 24.57 N/A N/A
NKFP623RSSSM015 NK 2-fiber OM1 3.0mm Riser Jacket Patch PC B  $       44.23 31.00%  $                 30.52 N/A N/A
NKFP623RSSSM020 NK 2-fiber OM1 3.0mm Riser Jacket Patch PC B  $       52.85 31.00%  $                 36.47 N/A N/A
NKFP62ELLLSM001 NK 2-fiber OM1 1.6mm LSZH Jacket Patch C PC B  $       21.19 31.00%  $                 14.62 N/A N/A
NKFP62ELLLSM002 NK 2-fiber OM1 1.6mm LSZH Jacket Patch C PC B  $       22.81 31.00%  $                 15.74 N/A N/A
NKFP62ELLLSM003 NK 2-fiber OM1 1.6mm LSZH Jacket Patch C PC B  $       24.40 31.00%  $                 16.84 N/A N/A
NKFP62ELLLSM004 NK 2-fiber OM1 1.6mm LSZH Jacket Patch C PC B  $       26.01 31.00%  $                 17.95 N/A N/A
NKFP62ELLLSM005 NK 2-fiber OM1 1.6mm LSZH Jacket Patch C PC B  $       27.62 31.00%  $                 19.06 N/A N/A
NKFP62ELLLSM010 NK 2-fiber OM1 1.6mm LSZH Jacket Patch C PC B  $       35.64 31.00%  $                 24.59 N/A N/A
NKFP62ELLLSM015 NK 2-fiber OM1 1.6mm LSZH Jacket Patch C PC B  $       43.66 31.00%  $                 30.13 N/A N/A
NKFP62ELLLSM020 NK 2-fiber OM1 1.6mm LSZH Jacket Patch C PC B  $       51.68 31.00%  $                 35.66 N/A N/A
NKFP62ELLSSM001 NK 2-fiber OM1 1.6mm LSZH Jacket Patch C PC B  $       20.58 31.00%  $                 14.20 N/A N/A
NKFP62ELLSSM002 NK 2-fiber OM1 1.6mm LSZH Jacket Patch C PC B  $       22.19 31.00%  $                 15.31 N/A N/A
NKFP62ELLSSM003 NK 2-fiber OM1 1.6mm LSZH Jacket Patch C PC B  $       23.80 31.00%  $                 16.42 N/A N/A
NKFP62ELLSSM004 NK 2-fiber OM1 1.6mm LSZH Jacket Patch C PC B  $       25.39 31.00%  $                 17.52 N/A N/A
NKFP62ELLSSM005 NK 2-fiber OM1 1.6mm LSZH Jacket Patch C PC B  $       27.00 31.00%  $                 18.63 N/A N/A
NKFP62ELLSSM010 NK 2-fiber OM1 1.6mm LSZH Jacket Patch C PC B  $       35.03 31.00%  $                 24.17 N/A N/A
NKFP62ELLSSM015 NK 2-fiber OM1 1.6mm LSZH Jacket Patch C PC B  $       43.05 31.00%  $                 29.70 N/A N/A
NKFP62ELLSSM020 NK 2-fiber OM1 1.6mm LSZH Jacket Patch C PC B  $       51.07 31.00%  $                 35.24 N/A N/A
NKFP62ERLLSM001 NK 2-fiber OM1 1.6mm Riser Jacket Patch PC B  $       21.10 31.00%  $                 14.56 N/A N/A
NKFP62ERLLSM002 NK 2-fiber OM1 1.6mm Riser Jacket Patch PC B  $       22.60 31.00%  $                 15.59 N/A N/A
NKFP62ERLLSM003 NK 2-fiber OM1 1.6mm Riser Jacket Patch PC B  $       24.10 31.00%  $                 16.63 N/A N/A
NKFP62ERLLSM004 NK 2-fiber OM1 1.6mm Riser Jacket Patch PC B  $       25.60 31.00%  $                 17.66 N/A N/A
NKFP62ERLLSM005 NK 2-fiber OM1 1.6mm Riser Jacket Patch PC B  $       27.10 31.00%  $                 18.70 N/A N/A
NKFP62ERLLSM010 NK 2-fiber OM1 1.6mm Riser Jacket Patch PC B  $       34.59 31.00%  $                 23.87 N/A N/A
NKFP62ERLLSM015 NK 2-fiber OM1 1.6mm Riser Jacket Patch PC B  $       42.09 31.00%  $                 29.04 N/A N/A
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NKFP62ERLLSM020 NK 2-fiber OM1 1.6mm Riser Jacket Patch PC B  $       49.59 31.00%  $                 34.22 N/A N/A
NKFP62ERLSSM001 NK 2-fiber OM1 1.6mm Riser Jacket Patch PC B  $       20.48 31.00%  $                 14.13 N/A N/A
NKFP62ERLSSM002 NK 2-fiber OM1 1.6mm Riser Jacket Patch PC B  $       21.98 31.00%  $                 15.17 N/A N/A
NKFP62ERLSSM003 NK OM1 2 Fiber 1.6mm Riser Jacket Patch PC B  $       23.48 31.00%  $                 16.20 N/A N/A
NKFP62ERLSSM004 NK 2-fiber OM1 1.6mm Riser Jacket Patch PC B  $       24.98 31.00%  $                 17.24 N/A N/A
NKFP62ERLSSM005 NK 2-fiber OM1 1.6mm Riser Jacket Patch PC B  $       26.48 31.00%  $                 18.27 N/A N/A
NKFP62ERLSSM010 NK 2-fiber OM1 1.6mm Riser Jacket Patch PC B  $       33.98 31.00%  $                 23.45 N/A N/A
NKFP62ERLSSM015 NK 2-fiber OM1 1.6mm Riser Jacket Patch PC B  $       41.47 31.00%  $                 28.61 N/A N/A
NKFP62ERLSSM020 NK 2-fiber OM1 1.6mm Riser Jacket Patch PC B  $       48.97 31.00%  $                 33.79 N/A N/A
NKFP91BN1NNM001 NK 1-fiber OS2 LC to pigtail, 900um buff PC B  $         8.17 31.00%  $                   5.64 N/A N/A
NKFP91BN2NNM001 NK 1-fiber OS2 ST to pigtail, 900µm buf PC B  $       10.70 31.00%  $                   7.38 N/A N/A
NKFP91BN3NNM001 NK 1-fiber OS2 SC to pigtail, 900µm buf PC B  $         7.46 31.00%  $                   5.15 N/A N/A
NKFP923L22SM001 NK 2-fiber OS2 3.0mm LSZH Jacket Patch C PC B  $       27.12 31.00%  $                 18.71 N/A N/A
NKFP923L22SM002 NK 2-fiber OS2 3.0mm LSZH Jacket Patch C PC B  $       28.52 31.00%  $                 19.68 N/A N/A
NKFP923L22SM003 NK 2-fiber OS2 3.0mm LSZH Jacket Patch C PC B  $       29.93 31.00%  $                 20.65 N/A N/A
NKFP923L22SM004 NK 2-fiber OS2 3.0mm LSZH Jacket Patch C PC B  $       31.33 31.00%  $                 21.62 N/A N/A
NKFP923L22SM005 NK 2-fiber OS2 3.0mm LSZH Jacket Patch C PC B  $       32.74 31.00%  $                 22.59 N/A N/A
NKFP923L22SM010 NK 2-fiber OS2 3.0mm LSZH Jacket Patch C PC B  $       39.75 31.00%  $                 27.43 N/A N/A
NKFP923L22SM015 NK 2-fiber OS2 3.0mm LSZH Jacket Patch C PC B  $       46.78 31.00%  $                 32.28 N/A N/A
NKFP923L22SM020 NK 2-fiber OS2 3.0mm LSZH Jacket Patch C PC B  $       53.78 31.00%  $                 37.11 N/A N/A
NKFP923LSSSM001 NK 2-fiber OS2 3.0mm LSZH Jacket Patch C PC B  $       23.56 31.00%  $                 16.26 N/A N/A
NKFP923LSSSM002 NK 2-fiber OS2 3.0mm LSZH Jacket Patch C PC B  $       26.10 31.00%  $                 18.01 N/A N/A
NKFP923LSSSM003 NK 2-fiber OS2 3.0mm LSZH Jacket Patch C PC B  $       28.65 31.00%  $                 19.77 N/A N/A
NKFP923LSSSM004 NK 2-fiber OS2 3.0mm LSZH Jacket Patch C PC B  $       31.20 31.00%  $                 21.53 N/A N/A
NKFP923LSSSM005 NK 2-fiber OS2 3.0mm LSZH Jacket Patch C PC B  $       33.75 31.00%  $                 23.29 N/A N/A
NKFP923LSSSM010 NK 2-fiber OS2 3.0mm LSZH Jacket Patch C PC B  $       46.48 31.00%  $                 32.07 N/A N/A
NKFP923LSSSM015 NK 2-fiber OS2 3.0mm LSZH Jacket Patch C PC B  $       59.22 31.00%  $                 40.86 N/A N/A
NKFP923LSSSM020 NK 2-fiber OS2 3.0mm LSZH Jacket Patch C PC B  $       71.94 31.00%  $                 49.64 N/A N/A
NKFP923R22SM001 NK 2-fiber OS2 3.0mm Riser Jacket Patch PC B  $       27.02 31.00%  $                 18.64 N/A N/A
NKFP923R22SM002 NK 2-fiber OS2 3.0mm Riser Jacket Patch PC B  $       28.33 31.00%  $                 19.55 N/A N/A
NKFP923R22SM003 NK 2-fiber OS2 3.0mm Riser Jacket Patch PC B  $       29.65 31.00%  $                 20.46 N/A N/A
NKFP923R22SM004 NK 2-fiber OS2 3.0mm Riser Jacket Patch PC B  $       30.96 31.00%  $                 21.36 N/A N/A
NKFP923R22SM005 NK 2-fiber OS2 3.0mm Riser Jacket Patch PC B  $       32.27 31.00%  $                 22.27 N/A N/A
NKFP923R22SM010 NK 2-fiber OS2 3.0mm Riser Jacket Patch PC B  $       38.83 31.00%  $                 26.79 N/A N/A
NKFP923R22SM015 NK 2-fiber OS2 3.0mm Riser Jacket Patch PC B  $       45.39 31.00%  $                 31.32 N/A N/A
NKFP923R22SM020 NK 2-fiber OS2 3.0mm Riser Jacket Patch PC B  $       51.95 31.00%  $                 35.85 N/A N/A
NKFP923RSSSM001 NK 2-fiber OS2 3.0mm Riser Jacket Patch PC B  $       22.34 31.00%  $                 15.41 N/A N/A
NKFP923RSSSM002 NK 2-fiber OS2 3.0mm Riser Jacket Patch PC B  $       23.65 31.00%  $                 16.32 N/A N/A
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NKFP923RSSSM003 NK 2-fiber OS2 3.0mm Riser Jacket Patch PC B  $       24.96 31.00%  $                 17.22 N/A N/A
NKFP923RSSSM004 NK 2-fiber OS2 3.0mm Riser Jacket Patch PC B  $       26.27 31.00%  $                 18.13 N/A N/A
NKFP923RSSSM005 NK 2-fiber OS2 3.0mm Riser Jacket Patch PC B  $       27.59 31.00%  $                 19.04 N/A N/A
NKFP923RSSSM010 NK 2-fiber OS2 3.0mm Riser Jacket Patch PC B  $       34.14 31.00%  $                 23.56 N/A N/A
NKFP923RSSSM015 NK 2-fiber OS2 3.0mm Riser Jacket Patch PC B  $       40.70 31.00%  $                 28.08 N/A N/A
NKFP923RSSSM020 NK 2-fiber OS2 3.0mm Riser Jacket Patch PC B  $       47.26 31.00%  $                 32.61 N/A N/A
NKFP92ELLLSM001 NK 2-fiber OS2 1.6mm LSZH Jacket Patch C PC B  $       24.81 31.00%  $                 17.12 N/A N/A
NKFP92ELLLSM002 NK 2-fiber OS2 1.6mm LSZH Jacket Patch C PC B  $       25.92 31.00%  $                 17.88 N/A N/A
NKFP92ELLLSM003 NK 2-fiber OS2 1.6mm LSZH Jacket Patch C PC B  $       27.02 31.00%  $                 18.64 N/A N/A
NKFP92ELLLSM004 NK 2-fiber OS2 1.6mm LSZH Jacket Patch C PC B  $       28.13 31.00%  $                 19.41 N/A N/A
NKFP92ELLLSM005 NK 2-fiber OS2 1.6mm LSZH Jacket Patch C PC B  $       29.22 31.00%  $                 20.16 N/A N/A
NKFP92ELLLSM010 NK 2-fiber OS2 1.6mm LSZH Jacket Patch C PC B  $       34.74 31.00%  $                 23.97 N/A N/A
NKFP92ELLLSM015 NK 2-fiber OS2 1.6mm LSZH Jacket Patch C PC B  $       40.25 31.00%  $                 27.77 N/A N/A
NKFP92ELLLSM020 NK 2-fiber OS2 1.6mm LSZH Jacket Patch C PC B  $       45.76 31.00%  $                 31.57 N/A N/A
NKFP92ELLSSM001 NK 2-fiber OS2 1.6mm LSZH Jacket Patch C PC B  $       23.46 31.00%  $                 16.19 N/A N/A
NKFP92ELLSSM002 NK 2-fiber OS2 1.6mm LSZH Jacket Patch C PC B  $       24.57 31.00%  $                 16.95 N/A N/A
NKFP92ELLSSM003 NK 2-fiber OS2 1.6mm LSZH Jacket Patch C PC B  $       25.67 31.00%  $                 17.71 N/A N/A
NKFP92ELLSSM004 NK 2-fiber OS2 1.6mm LSZH Jacket Patch C PC B  $       26.78 31.00%  $                 18.48 N/A N/A
NKFP92ELLSSM005 NK 2-fiber OS2 1.6mm LSZH Jacket Patch C PC B  $       27.89 31.00%  $                 19.24 N/A N/A
NKFP92ELLSSM010 NK 2-fiber OS2 1.6mm LSZH Jacket Patch C PC B  $       33.39 31.00%  $                 23.04 N/A N/A
NKFP92ELLSSM015 NK 2-fiber OS2 1.6mm LSZH Jacket Patch C PC B  $       38.90 31.00%  $                 26.84 N/A N/A
NKFP92ELLSSM020 NK 2-fiber OS2 1.6mm LSZH Jacket Patch C PC B  $       44.41 31.00%  $                 30.64 N/A N/A
NKFP92ERLLSM001 NK 2-fiber OS2 1.6mm Riser Jacket Patch PC B  $       24.74 31.00%  $                 17.07 N/A N/A
NKFP92ERLLSM002 NK 2-fiber OS2 1.6mm Riser Jacket Patch PC B  $       26.70 31.00%  $                 18.42 N/A N/A
NKFP92ERLLSM003 NK 2-fiber OS2 1.6mm Riser Jacket Patch PC B  $       28.20 31.00%  $                 19.46 N/A N/A
NKFP92ERLLSM004 NK 2-fiber OS2 1.6mm Riser Jacket Patch PC B  $       29.70 31.00%  $                 20.49 N/A N/A
NKFP92ERLLSM005 NK 2-fiber OS2 1.6mm Riser Jacket Patch PC B  $       31.20 31.00%  $                 21.53 N/A N/A
NKFP92ERLLSM010 NK 2-fiber OS2 1.6mm Riser Jacket Patch PC B  $       38.70 31.00%  $                 26.70 N/A N/A
NKFP92ERLLSM015 NK 2-fiber OS2 1.6mm Riser Jacket Patch PC B  $       46.19 31.00%  $                 31.87 N/A N/A
NKFP92ERLLSM020 NK 2-fiber OS2 1.6mm Riser Jacket Patch PC B  $       53.69 31.00%  $                 37.05 N/A N/A
NKFP92ERLSSM001 NK 2-fiber OS2 1.6mm Riser Jacket Patch PC B  $       23.39 31.00%  $                 16.14 N/A N/A
NKFP92ERLSSM002 NK 2-fiber OS2 1.6mm Riser Jacket Patch PC B  $       24.42 31.00%  $                 16.85 N/A N/A
NKFP92ERLSSM003 NK 2-fiber OS2 1.6mm Riser Jacket Patch PC B  $       25.45 31.00%  $                 17.56 N/A N/A
NKFP92ERLSSM004 NK 2-fiber OS2 1.6mm Riser Jacket Patch PC B  $       26.48 31.00%  $                 18.27 N/A N/A
NKFP92ERLSSM005 NK 2-fiber OS2 1.6mm Riser Jacket Patch PC B  $       27.51 31.00%  $                 18.98 N/A N/A
NKFP92ERLSSM010 NK 2-fiber OS2 1.6mm Riser Jacket Patch PC B  $       32.66 31.00%  $                 22.54 N/A N/A
NKFP92ERLSSM015 NK 2-fiber OS2 1.6mm Riser Jacket Patch PC B  $       37.82 31.00%  $                 26.10 N/A N/A
NKFP92ERLSSM020 NK 2-fiber OS2 1.6mm Riser Jacket Patch PC B  $       42.97 31.00%  $                 29.65 N/A N/A
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NKFPA24 NK modular faceplate patch panel, Angled PC B  $       56.31 31.00%  $                 38.85 N/A N/A
NKFPA48 NK modular faceplate patch panel, Angled PC B  $     103.99 31.00%  $                 71.75 N/A N/A
NKFPX1BN1NNM001 NK 1-fiber OM3 LC Pigtail, 900um Buffere PC B  $         7.08 31.00%  $                   4.89 N/A N/A
NKFPX1BN2NNM001 NK 1-fiber OM3 ST to pigtail, 900µm buf PC B  $         9.30 31.00%  $                   6.42 N/A N/A
NKFPX1BN3NNM001 NK 1-fiber OM3 SC to pigtail, 900µm buf PC B  $         6.58 31.00%  $                   4.54 N/A N/A
NKFPX23L22SM001 NK 2-fiber OM3 3.0mm LSZH Jacket Patch C PC B  $       25.34 31.00%  $                 17.48 N/A N/A
NKFPX23L22SM002 NK 2-fiber OM3 3.0mm LSZH Jacket Patch C PC B  $       27.30 31.00%  $                 18.84 N/A N/A
NKFPX23L22SM003 NK 2-fiber OM3 3.0mm LSZH Jacket Patch C PC B  $       29.27 31.00%  $                 20.20 N/A N/A
NKFPX23L22SM004 NK 2-fiber OM3 3.0mm LSZH Jacket Patch C PC B  $       31.24 31.00%  $                 21.56 N/A N/A
NKFPX23L22SM005 NK 2-fiber OM3 3.0mm LSZH Jacket Patch C PC B  $       33.21 31.00%  $                 22.91 N/A N/A
NKFPX23L22SM010 NK 2-fiber OM3 3.0mm LSZH Jacket Patch C PC B  $       43.03 31.00%  $                 29.69 N/A N/A
NKFPX23L22SM015 NK 2-fiber OM3 3.0mm LSZH Jacket Patch C PC B  $       52.85 31.00%  $                 36.47 N/A N/A
NKFPX23L22SM020 NK 2-fiber OM3 3.0mm LSZH Jacket Patch C PC B  $       62.69 31.00%  $                 43.26 N/A N/A
NKFPX23LSSSM001 NK 2-fiber OM3 3.0mm LSZH Jacket Patch C PC B  $       21.08 31.00%  $                 14.55 N/A N/A
NKFPX23LSSSM002 NK 2-fiber OM3 3.0mm LSZH Jacket Patch C PC B  $       23.05 31.00%  $                 15.90 N/A N/A
NKFPX23LSSSM004 NK 2-fiber OM3 3.0mm LSZH Jacket Patch C PC B  $       26.99 31.00%  $                 18.62 N/A N/A
NKFPX23LSSSM005 NK 2-fiber OM3 3.0mm LSZH Jacket Patch C PC B  $       28.95 31.00%  $                 19.98 N/A N/A
NKFPX23LSSSM010 NK 2-fiber OM3 3.0mm LSZH Jacket Patch C PC B  $       38.79 31.00%  $                 26.77 N/A N/A
NKFPX23LSSSM015 NK 2-fiber OM3 3.0mm LSZH Jacket Patch C PC B  $       48.63 31.00%  $                 33.55 N/A N/A
NKFPX23LSSSM020 NK 2-fiber OM3 3.0mm LSZH Jacket Patch C PC B  $       58.47 31.00%  $                 40.34 N/A N/A
NKFPX23R22SM001 NK 2-fiber OM3 3.0mm Riser Jacket Patch PC B  $       25.22 31.00%  $                 17.40 N/A N/A
NKFPX23R22SM002 NK 2-fiber OM3 3.0mm Riser Jacket Patch PC B  $       27.06 31.00%  $                 18.67 N/A N/A
NKFPX23R22SM003 NK 2-fiber OM3 3.0mm Riser Jacket Patch PC B  $       28.90 31.00%  $                 19.94 N/A N/A
NKFPX23R22SM004 NK 2-fiber OM3 3.0mm Riser Jacket Patch PC B  $       30.73 31.00%  $                 21.20 N/A N/A
NKFPX23R22SM005 NK 2-fiber OM3 3.0mm Riser Jacket Patch PC B  $       32.57 31.00%  $                 22.47 N/A N/A
NKFPX23R22SM010 NK 2-fiber OM3 3.0mm Riser Jacket Patch PC B  $       41.75 31.00%  $                 28.81 N/A N/A
NKFPX23R22SM015 NK 2-fiber OM3 3.0mm Riser Jacket Patch PC B  $       50.94 31.00%  $                 35.15 N/A N/A
NKFPX23R22SM020 NK 2-fiber OM3 3.0mm Riser Jacket Patch PC B  $       60.12 31.00%  $                 41.48 N/A N/A
NKFPX23RSSSM001 NK 2-fiber OM3 3.0mm Riser Jacket Patch PC B  $       20.95 31.00%  $                 14.46 N/A N/A
NKFPX23RSSSM002 NK 2-fiber OM3 3.0mm Riser Jacket Patch PC B  $       22.79 31.00%  $                 15.73 N/A N/A
NKFPX23RSSSM003 NK 2-fiber OM3 3.0mm Riser Jacket Patch PC B  $       24.62 31.00%  $                 16.99 N/A N/A
NKFPX23RSSSM004 NK 2-fiber OM3 3.0mm Riser Jacket Patch PC B  $       26.46 31.00%  $                 18.26 N/A N/A
NKFPX23RSSSM005 NK 2-fiber OM3 3.0mm Riser Jacket Patch PC B  $       28.30 31.00%  $                 19.53 N/A N/A
NKFPX23RSSSM010 NK 2-fiber OM3 3.0mm Riser Jacket Patch PC B  $       37.48 31.00%  $                 25.86 N/A N/A
NKFPX23RSSSM015 NK 2-fiber OM3 3.0mm Riser Jacket Patch PC B  $       46.66 31.00%  $                 32.20 N/A N/A
NKFPX23RSSSM020 NK 2-fiber OM3 3.0mm Riser Jacket Patch PC B  $       55.85 31.00%  $                 38.54 N/A N/A
NKFPX2ELLLSM001 NK 2-fiber OM3 1.6mm LSZH Jacket Patch C PC B  $       22.24 31.00%  $                 15.35 N/A N/A
NKFPX2ELLLSM002 NK 2-fiber OM3 1.6mm LSZH Jacket Patch C PC B  $       23.97 31.00%  $                 16.54 N/A N/A
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NKFPX2ELLLSM003 NK 2-fiber OM3 1.6mm LSZH Jacket Patch C PC B  $       25.69 31.00%  $                 17.73 N/A N/A
NKFPX2ELLLSM004 NK 2-fiber OM3 1.6mm LSZH Jacket Patch C PC B  $       27.42 31.00%  $                 18.92 N/A N/A
NKFPX2ELLLSM005 NK 2-fiber OM3 1.6mm LSZH Jacket Patch C PC B  $       29.14 31.00%  $                 20.11 N/A N/A
NKFPX2ELLLSM010 NK 2-fiber OM3 1.6mm LSZH Jacket Patch C PC B  $       37.76 31.00%  $                 26.05 N/A N/A
NKFPX2ELLLSM015 NK 2-fiber OM3 1.6mm LSZH Jacket Patch C PC B  $       46.38 31.00%  $                 32.00 N/A N/A
NKFPX2ELLLSM020 NK 2-fiber OM3 1.6mm LSZH Jacket Patch C PC B  $       55.00 31.00%  $                 37.95 N/A N/A
NKFPX2ELLSSM001 NK 2-fiber OM3 1.6mm LSZH Jacket Patch C PC B  $       21.55 31.00%  $                 14.87 N/A N/A
NKFPX2ELLSSM002 NK 2-fiber OM3 1.6mm LSZH Jacket Patch C PC B  $       23.28 31.00%  $                 16.06 N/A N/A
NKFPX2ELLSSM003 NK 2-fiber OM3 1.6mm LSZH Jacket Patch C PC B  $       25.00 31.00%  $                 17.25 N/A N/A
NKFPX2ELLSSM004 NK 2-fiber OM3 1.6mm LSZH Jacket Patch C PC B  $       26.72 31.00%  $                 18.44 N/A N/A
NKFPX2ELLSSM005 NK 2-fiber OM3 1.6mm LSZH Jacket Patch C PC B  $       28.45 31.00%  $                 19.63 N/A N/A
NKFPX2ELLSSM010 NK 2-fiber OM3 1.6mm LSZH Jacket Patch C PC B  $       37.07 31.00%  $                 25.58 N/A N/A
NKFPX2ELLSSM015 NK 2-fiber OM3 1.6mm LSZH Jacket Patch C PC B  $       45.69 31.00%  $                 31.53 N/A N/A
NKFPX2ELLSSM020 NK 2-fiber OM3 1.6mm LSZH Jacket Patch C PC B  $       54.31 31.00%  $                 37.47 N/A N/A
NKFPX2ERLLSM001 NK 2-fiber OM3 1.6mm Riser Jacket Patch PC B  $       22.02 31.00%  $                 15.19 N/A N/A
NKFPX2ERLLSM002 NK 2-fiber OM3 1.6mm Riser Jacket Patch PC B  $       23.52 31.00%  $                 16.23 N/A N/A
NKFPX2ERLLSM003 NK 2-fiber OM3 1.6mm Riser Jacket Patch PC B  $       25.02 31.00%  $                 17.26 N/A N/A
NKFPX2ERLLSM004 NK 2-fiber OM3 1.6mm Riser Jacket Patch PC B  $       26.52 31.00%  $                 18.30 N/A N/A
NKFPX2ERLLSM005 NK 2-fiber OM3 1.6mm Riser Jacket Patch PC B  $       28.02 31.00%  $                 19.33 N/A N/A
NKFPX2ERLLSM010 NK 2-fiber OM3 1.6mm Riser Jacket Patch PC B  $       35.51 31.00%  $                 24.50 N/A N/A
NKFPX2ERLLSM015 NK 2-fiber OM3 1.6mm Riser Jacket Patch PC B  $       43.01 31.00%  $                 29.68 N/A N/A
NKFPX2ERLLSM020 NK 2-fiber OM3 1.6mm Riser Jacket Patch PC B  $       50.50 31.00%  $                 34.85 N/A N/A
NKFPX2ERLSSM001 NK 2-fiber OM3 1.6mm Riser Jacket Patch PC B  $       21.44 31.00%  $                 14.79 N/A N/A
NKFPX2ERLSSM002 NK 2-fiber OM3 1.6mm Riser Jacket Patch PC B  $       23.05 31.00%  $                 15.90 N/A N/A
NKFPX2ERLSSM003 NK 2-fiber OM3 1.6mm Riser Jacket Patch PC B  $       24.66 31.00%  $                 17.02 N/A N/A
NKFPX2ERLSSM004 NK 2-fiber OM3 1.6mm Riser Jacket Patch PC B  $       26.27 31.00%  $                 18.13 N/A N/A
NKFPX2ERLSSM005 NK 2-fiber OM3 1.6mm Riser Jacket Patch PC B  $       27.89 31.00%  $                 19.24 N/A N/A
NKFPX2ERLSSM010 NK 2-fiber OM3 1.6mm Riser Jacket Patch PC B  $       35.94 31.00%  $                 24.80 N/A N/A
NKFPX2ERLSSM015 NK 2-fiber OM3 1.6mm Riser Jacket Patch PC B  $       44.00 31.00%  $                 30.36 N/A N/A
NKFPX2ERLSSM020 NK 2-fiber OM3 1.6mm Riser Jacket Patch PC B  $       52.06 31.00%  $                 35.92 N/A N/A
NKFSCCLIP-L NK SC Duplex Clip - Red (50 pack) PC B  $         2.42 31.00%  $                   1.67 N/A N/A
NKFSCMAQ NK SC 50/125µm OM3/OM4 multimode simple PC B  $         7.72 31.00%  $                   5.33 N/A N/A
NKFSCMBL NK SC 50/125µm multimode simplex connec PC B  $         7.72 31.00%  $                   5.33 N/A N/A
NKFSCMPC5BL NK SC 50/125µm composite ferrule multim PC B  $       14.22 31.00%  $                   9.81 N/A N/A
NKFSCMPC5BL-C NK SC 50/125µm composite ferrule multim PC B  $       13.51 31.00%  $                   9.32 N/A N/A
NKFSCMPC6EI NK SC 62.5/125µm composite ferrule mult PC B  $       14.22 31.00%  $                   9.81 N/A N/A
NKFSCMPC6EI-C NK SC 62.5/125µm composite ferrule mult PC B  $       13.51 31.00%  $                   9.32 N/A N/A
NKFSCMWH NK SC 62.5/125µm multimode simplex conn PC B  $         7.72 31.00%  $                   5.33 N/A N/A
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NKFSCSWH NK SC Singlemode Simplex Connector (BU B PC B  $       10.87 31.00%  $                   7.50 N/A N/A
NKFSTMABL NK ST 62.5/125µm multimode simplex conn PC B  $         5.17 31.00%  $                   3.57 N/A N/A
NKFSTMARD NK ST 62.5/125µm multimode simplex conn PC B  $         5.17 31.00%  $                   3.57 N/A N/A
NKFSTMPC5BL NK ST 50/125µm composite ferrule multim PC B  $       14.22 31.00%  $                   9.81 N/A N/A
NKFSTMPC5BL-C NK ST 50/125µm composite ferrule multim PC B  $       13.51 31.00%  $                   9.32 N/A N/A
NKFSTMPC6EI NK ST 62.5/125µm composite ferrule mult PC B  $       14.22 31.00%  $                   9.81 N/A N/A
NKFSTMPC6EI-C NK ST 62.5/125µm composite ferrule mult PC B  $       13.51 31.00%  $                   9.32 N/A N/A
NKFSTSABU NK ST Singlemode Connector With Blue Boo PC B  $         8.92 31.00%  $                   6.15 N/A N/A
NKFWH NK Coupler Module, F Type, White PC B  $         2.08 31.00%  $                   1.44 N/A N/A
NKFXBN011-NM01 NK LC to Pigtail, OM3, simplex, 900µm b PC B  $       13.49 31.00%  $                   9.31 N/A N/A
NKFXBN011-NM02 NK LC to Pigtail, OM3, simplex, 900µm b PC B  $       13.68 31.00%  $                   9.44 N/A N/A
NKFXBN011-NM03 NK LC to Pigtail, OM3, simplex, 900µm b PC B  $       13.87 31.00%  $                   9.57 N/A N/A
NKFXBN012-NM01 NK ST to Pigtail, OM3, Simplex, 900µm b PC B  $       10.12 31.00%  $                   6.98 N/A N/A
NKFXBN012-NM02 NK ST to Pigtail, OM3, Simplex, 900µm b PC B  $       10.59 31.00%  $                   7.31 N/A N/A
NKFXBN012-NM03 NK ST to Pigtail, OM3, Simplex, 900µm b PC B  $       11.06 31.00%  $                   7.63 N/A N/A
NKFXBN013-NM01 NK SC to Pigtail, OM3, simplex, 900µm b PC B  $         9.65 31.00%  $                   6.66 N/A N/A
NKFXBN013-NM02 NK SC to Pigtail, OM3, simplex, 900µm b PC B  $         9.93 31.00%  $                   6.85 N/A N/A
NKFXBN013-NM03 NK SC to Pigtail, OM3, simplex, 900µm b PC B  $       10.21 31.00%  $                   7.04 N/A N/A
NKFXER02L-LM01 NK LC-LC Patch Cord, OM3, Riser, Duplex PC B  $       44.04 31.00%  $                 30.39 N/A N/A
NKFXER02L-LM02 NK LC-LC Patch Cord, OM3, Riser, Duplex PC B  $       45.44 31.00%  $                 31.35 N/A N/A
NKFXER02L-LM03 NK LC-LC Patch Cord, OM3, Riser, Duplex PC B  $       46.85 31.00%  $                 32.33 N/A N/A
NKFXER02L-LM05 NK LC-LC Patch Cord, OM3, Riser, Duplex PC B  $       49.66 31.00%  $                 34.27 N/A N/A
NKFXER02L-LM10 NK LC-LC Patch Cord, OM3, Riser, Duplex PC B  $       56.69 31.00%  $                 39.12 N/A N/A
NKFXER02S-LM01 NK SC-LC Patch Cord, OM3, RISER, Duplex PC B  $       51.44 31.00%  $                 35.49 N/A N/A
NKFXER02S-LM02 NK SC-LC Patch Cord, OM3, RISER, Duplex PC B  $       53.32 31.00%  $                 36.79 N/A N/A
NKFXER02S-LM03 NK SC-LC Patch Cord, OM3, RISER, Duplex PC B  $       55.19 31.00%  $                 38.08 N/A N/A
NKFXER02S-LM05 NK SC-LC Patch Cord, OM3, RISER, Duplex PC B  $       58.94 31.00%  $                 40.67 N/A N/A
NKFXER02S-LM10 NK SC-LC Patch Cord, OM3, RISER, Duplex PC B  $       68.31 31.00%  $                 47.13 N/A N/A
NKFXFL02L-FM01 NK LC to MT-RJ Patch Cord, OM3, LSZH, Du PC B  $       54.51 31.00%  $                 37.61 N/A N/A
NKFXFL02L-FM02 NK LC to MT-RJ Patch Cord, OM3, LSZH, Du PC B  $       54.51 31.00%  $                 37.61 N/A N/A
NKFXFL02L-FM03 NK LC to MT-RJ Patch Cord, OM3, LSZH, Du PC B  $       54.51 31.00%  $                 37.61 N/A N/A
NKFXFL02L-FM05 NK LC to MT-RJ Patch Cord, OM3, LSZH, Du PC B  $       54.51 31.00%  $                 37.61 N/A N/A
NKFXFR022-FM01 NK ST to MT-RJ Patch Cord, OM3, RISER, D PC B  $       41.79 31.00%  $                 28.84 N/A N/A
NKFXFR022-FM02 NK ST to MT-RJ Patch Cord, OM3, RISER, D PC B  $       42.91 31.00%  $                 29.61 N/A N/A
NKFXFR022-FM03 NK ST to MT-RJ Patch Cord, OM3, RISER, D PC B  $       44.04 31.00%  $                 30.39 N/A N/A
NKFXFR022-FM05 NK ST to MT-RJ Patch Cord, OM3, RISER, D PC B  $       46.29 31.00%  $                 31.94 N/A N/A
NKFXFR022-FM10 NK ST to MT-RJ Patch Cord, OM3, RISER, D PC B  $       51.91 31.00%  $                 35.82 N/A N/A
NKFXFR02F-FM01 NK MT-RJ to MT-RJ Patch Cord, OM3, RISER PC B  $       41.79 31.00%  $                 28.84 N/A N/A
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NKFXFR02F-FM02 NK MT-RJ to MT-RJ Patch Cord, OM3, RISER PC B  $       42.91 31.00%  $                 29.61 N/A N/A
NKFXFR02F-FM03 NK MT-RJ to MT-RJ Patch Cord, OM3, RISER PC B  $       44.04 31.00%  $                 30.39 N/A N/A
NKFXFR02F-FM05 NK MT-RJ to MT-RJ Patch Cord, OM3, RISER PC B  $       46.29 31.00%  $                 31.94 N/A N/A
NKFXFR02F-FM10 NK MT-RJ to MT-RJ Patch Cord, OM3, RISER PC B  $       51.91 31.00%  $                 35.82 N/A N/A
NKFXFR02L-FM01 NK LC to MT-RJ Patch Cord, OM3, RISER, D PC B  $       41.79 31.00%  $                 28.84 N/A N/A
NKFXFR02L-FM02 NK LC to MT-RJ Patch Cord, OM3, RISER, D PC B  $       42.91 31.00%  $                 29.61 N/A N/A
NKFXFR02L-FM03 NK LC to MT-RJ Patch Cord, OM3, RISER, D PC B  $       44.04 31.00%  $                 30.39 N/A N/A
NKFXFR02L-FM05 NK LC to MT-RJ Patch Cord, OM3, RISER, D PC B  $       46.29 31.00%  $                 31.94 N/A N/A
NKFXFR02L-FM10 NK LC to MT-RJ Patch Cord, OM3, RISER, D PC B  $       51.91 31.00%  $                 35.82 N/A N/A
NKFXFR02S-FM01 NK SC to MT-RJ Patch Cord, OM3, RISER, D PC B  $       41.79 31.00%  $                 28.84 N/A N/A
NKFXFR02S-FM02 NK SC to MT-RJ Patch Cord, OM3, RISER, D PC B  $       42.91 31.00%  $                 29.61 N/A N/A
NKFXFR02S-FM03 NK SC to MT-RJ Patch Cord, OM3, RISER, D PC B  $       44.04 31.00%  $                 30.39 N/A N/A
NKFXFR02S-FM05 NK SC to MT-RJ Patch Cord, OM3, RISER, D PC B  $       46.29 31.00%  $                 31.94 N/A N/A
NKFXFR02S-FM10 NK SC to MT-RJ Patch Cord, OM3, RISER, D PC B  $       51.91 31.00%  $                 35.82 N/A N/A
NKFXGR022-2M01 NK ST-ST Patch Cord, OM3, Riser, Duplex PC B  $       42.07 31.00%  $                 29.03 N/A N/A
NKFXGR022-2M02 NK ST-ST Patch Cord, OM3, Riser, Duplex PC B  $       43.66 31.00%  $                 30.13 N/A N/A
NKFXGR022-2M03 NK ST-ST Patch Cord, OM3, Riser, Duplex PC B  $       45.26 31.00%  $                 31.23 N/A N/A
NKFXGR022-2M05 NK ST-ST Patch Cord, OM3, Riser, Duplex PC B  $       48.44 31.00%  $                 33.42 N/A N/A
NKFXGR022-2M10 NK ST-ST Patch Cord, OM3, Riser, Duplex PC B  $       56.41 31.00%  $                 38.92 N/A N/A
NKFXGR022-SM01 NK ST-SC Patch Cord, OM3, RISER, Duplex PC B  $       55.85 31.00%  $                 38.54 N/A N/A
NKFXGR022-SM02 NK ST-SC Patch Cord, OM3, RISER, Duplex PC B  $       58.09 31.00%  $                 40.08 N/A N/A
NKFXGR022-SM03 NK ST-SC Patch Cord, OM3, RISER, Duplex PC B  $       60.34 31.00%  $                 41.63 N/A N/A
NKFXGR022-SM05 NK ST-SC Patch Cord, OM3, RISER, Duplex PC B  $       64.84 31.00%  $                 44.74 N/A N/A
NKFXGR022-SM10 NK ST-SC Patch Cord, OM3, RISER, Duplex PC B  $       76.08 31.00%  $                 52.50 N/A N/A
NKFXGR02S-SM01 NK SC-SC Patch Cord, OM3, Riser, Duplex PC B  $       46.01 31.00%  $                 31.75 N/A N/A
NKFXGR02S-SM02 NK SC-SC Patch Cord, OM3, Riser, Duplex PC B  $       47.88 31.00%  $                 33.04 N/A N/A
NKFXGR02S-SM03 NK SC-SC Patch Cord, OM3, Riser, Duplex PC B  $       49.75 31.00%  $                 34.33 N/A N/A
NKFXGR02S-SM05 NK SC-SC Patch Cord, OM3, Riser, Duplex PC B  $       53.50 31.00%  $                 36.92 N/A N/A
NKFXGR02S-SM10 NK SC-SC Patch Cord, OM3, Riser, Duplex PC B  $       62.87 31.00%  $                 43.38 N/A N/A
NKHABLLCZBL NetKey Keyed Duplex LC Adapter Module (A PC B  $       32.53 31.00%  $                 22.45 N/A N/A
NKHABLLCZEI NetKey Keyed Duplex LC Adapter Module (A PC B  $       32.53 31.00%  $                 22.45 N/A N/A
NKHABLLCZIW NetKey Keyed Duplex LC Adapter Module (A PC B  $       32.53 31.00%  $                 22.45 N/A N/A
NKHABLLCZWH NetKey Keyed Duplex LC Adapter Module (A PC B  $       32.53 31.00%  $                 22.45 N/A N/A
NKHAQDLCMBL NetKey Horizontal 10Gig Multimode Duplex PC B  $       22.34 31.00%  $                 15.41 N/A N/A
NKHAQDLCMEI NetKey Horizontal 10Gig Multimode Duplex PC B  $       22.34 31.00%  $                 15.41 N/A N/A
NKHAQDLCMIG NetKey Horizontal 10Gig Multimode Duplex PC B  $       22.34 31.00%  $                 15.41 N/A N/A
NKHAQDLCMIW NetKey Horizontal 10Gig Multimode Duplex PC B  $       22.34 31.00%  $                 15.41 N/A N/A
NKHAQDLCMWH NetKey Horizontal 10Gig Multimode Duplex PC B  $       22.34 31.00%  $                 15.41 N/A N/A
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NKHAQSCMBL NetKey Horizontal 10Gig Multimode SC Ada PC B  $       10.57 31.00%  $                   7.29 N/A N/A
NKHAQSCMEI NetKey Horizontal 10Gig Multimode SC Ada PC B  $       10.57 31.00%  $                   7.29 N/A N/A
NKHAQSCMIG NetKey Horizontal 10Gig Multimode SC Ada PC B  $       10.57 31.00%  $                   7.29 N/A N/A
NKHAQSCMIW NetKey Horizontal 10Gig Multimode SC Ada PC B  $       10.57 31.00%  $                   7.29 N/A N/A
NKHAQSCMWH NetKey Horizontal 10Gig Multimode SC Ada PC B  $       10.57 31.00%  $                   7.29 N/A N/A
NKHBRDLCZBL NetKey Keyed Duplex LC Adapter Module (B PC B  $       32.53 31.00%  $                 22.45 N/A N/A
NKHBRDLCZEI NetKey Keyed Duplex LC Adapter Module (B PC B  $       32.53 31.00%  $                 22.45 N/A N/A
NKHBRDLCZIW NetKey Keyed Duplex LC Adapter Module (B PC B  $       32.53 31.00%  $                 22.45 N/A N/A
NKHBRDLCZWH NetKey Keyed Duplex LC Adapter Module (B PC B  $       32.53 31.00%  $                 22.45 N/A N/A
NKHCGRLCZBL NetKey Keyed Duplex LC Adapter Module (C PC B  $       32.53 31.00%  $                 22.45 N/A N/A
NKHCGRLCZEI NetKey Keyed Duplex LC Adapter Module (C PC B  $       32.53 31.00%  $                 22.45 N/A N/A
NKHCGRLCZIW NetKey Keyed Duplex LC Adapter Module (C PC B  $       32.53 31.00%  $                 22.45 N/A N/A
NKHCGRLCZWH NetKey Keyed Duplex LC Adapter Module (C PC B  $       32.53 31.00%  $                 22.45 N/A N/A
NKHDLCMBL NetKey Horizontal Multimode LC Adapter M PC B  $       22.34 31.00%  $                 15.41 N/A N/A
NKHDLCMEI NetKey Horizontal Multimode LC Adapter M PC B  $       22.34 31.00%  $                 15.41 N/A N/A
NKHDLCMIG NetKey Horizontal Multimode LC Adapter M PC B  $       22.34 31.00%  $                 15.41 N/A N/A
NKHDLCMIW NetKey Horizontal Multimode LC Adapter M PC B  $       22.34 31.00%  $                 15.41 N/A N/A
NKHDLCMWH NetKey Horizontal Multimode LC Adapter M PC B  $       22.34 31.00%  $                 15.41 N/A N/A
NKHDLCMZBL NetKey Horizontal Singlemode LC Adapter PC B  $       26.27 31.00%  $                 18.13 N/A N/A
NKHDLCMZEI NetKey Horizontal Singlemode LC Adapter PC B  $       26.27 31.00%  $                 18.13 N/A N/A
NKHDLCMZIG NetKey Horizontal Singlemode LC Adapter PC B  $       26.27 31.00%  $                 18.13 N/A N/A
NKHDLCMZIW NetKey Horizontal Singlemode LC Adapter PC B  $       26.27 31.00%  $                 18.13 N/A N/A
NKHDLCMZWH NetKey Horizontal Singlemode LC Adapter PC B  $       26.27 31.00%  $                 18.13 N/A N/A
NKHDMIBL NetKey HDMI 1.4 Type A Female/Female Cat PC B  $       31.58 31.00%  $                 21.79 N/A N/A
NKHDMIEI NetKey HDMI 1.4 Type A Female/Female Cat PC B  $       31.58 31.00%  $                 21.79 N/A N/A
NKHDMIIG NetKey HDMI 1.4 Type A Female/Female Cat PC B  $       31.58 31.00%  $                 21.79 N/A N/A
NKHDMIIW NetKey HDMI 1.4 Type A Female/Female Cat PC B  $       31.58 31.00%  $                 21.79 N/A N/A
NKHDMIWH NetKey HDMI 1.4 Type A Female/Female Cat PC B  $       31.58 31.00%  $                 21.79 N/A N/A
NKHDYLLCZBL NetKey Keyed Duplex LC Adapter Module (D PC B  $       32.53 31.00%  $                 22.45 N/A N/A
NKHDYLLCZEI NetKey Keyed Duplex LC Adapter Module (D PC B  $       32.53 31.00%  $                 22.45 N/A N/A
NKHDYLLCZIW NetKey Keyed Duplex LC Adapter Module (D PC B  $       32.53 31.00%  $                 22.45 N/A N/A
NKHDYLLCZWH NetKey Keyed Duplex LC Adapter Module (D PC B  $       32.53 31.00%  $                 22.45 N/A N/A
NKHEORLCZBL NetKey Keyed Duplex LC Adapter Module (E PC B  $       32.53 31.00%  $                 22.45 N/A N/A
NKHEORLCZEI NetKey Keyed Duplex LC Adapter Module (E PC B  $       32.53 31.00%  $                 22.45 N/A N/A
NKHEORLCZIW NetKey Keyed Duplex LC Adapter Module (E PC B  $       32.53 31.00%  $                 22.45 N/A N/A
NKHEORLCZWH NetKey Keyed Duplex LC Adapter Module (E PC B  $       32.53 31.00%  $                 22.45 N/A N/A
NKHF2MBL-X NK 2-port, 1/3 flat insert PC B  $         0.96 31.00%  $                   0.66 N/A N/A
NKHF2MEI-X NK 2-port, 1/3 flat insert PC B  $         0.96 31.00%  $                   0.66 N/A N/A
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NKHF2MIG-X NK 2-port, 1/3 flat insert PC B  $         0.96 31.00%  $                   0.66 N/A N/A
NKHF2MIW-X NK 2-port, 1/3 flat insert PC B  $         0.96 31.00%  $                   0.66 N/A N/A
NKHF2MWH-X NK 2-port, 1/3 flat insert PC B  $         0.96 31.00%  $                   0.66 N/A N/A
NKHFDBLCZBL NetKey Keyed Duplex LC Adapter Module (F PC B  $       32.53 31.00%  $                 22.45 N/A N/A
NKHFDBLCZEI NetKey Keyed Duplex LC Adapter Module (F PC B  $       32.53 31.00%  $                 22.45 N/A N/A
NKHFDBLCZIW NetKey Keyed Duplex LC Adapter Module (F PC B  $       32.53 31.00%  $                 22.45 N/A N/A
NKHFDBLCZWH NetKey Keyed Duplex LC Adapter Module (F PC B  $       32.53 31.00%  $                 22.45 N/A N/A
NKHS2AL-X NK 2-port, 1/2 sloped insert PC B  $         0.79 31.00%  $                   0.55 N/A N/A
NKHS2BL-X NK 2-port, 1/2 sloped insert PC B  $         0.79 31.00%  $                   0.55 N/A N/A
NKHS2EI-X NK 2-port, 1/2 sloped insert PC B  $         0.79 31.00%  $                   0.55 N/A N/A
NKHS2IG-X NK 2-port, 1/2 sloped insert PC B  $         0.79 31.00%  $                   0.55 N/A N/A
NKHS2IW-X NK 2-port, 1/2 sloped insert PC B  $         0.79 31.00%  $                   0.55 N/A N/A
NKHS2PAL-X NK 2-port, 1/2 sloped insert PC B  $         0.79 31.00%  $                   0.55 N/A N/A
NKHS2SAW-X NK 2-port, 1/2 sloped, shuttered insert PC B  $         3.84 31.00%  $                   2.65 N/A N/A
NKHS2SBL-X NK 2-port, 1/2 sloped, shuttered insert PC B  $         3.84 31.00%  $                   2.65 N/A N/A
NKHS2SEI-X NK 2-port, 1/2 sloped, shuttered insert PC B  $         3.84 31.00%  $                   2.65 N/A N/A
NKHS2SIG-X NK 2-port, 1/2 sloped, shuttered insert PC B  $         3.84 31.00%  $                   2.65 N/A N/A
NKHS2SIW-X NK 2-port, 1/2 sloped, shuttered insert PC B  $         3.84 31.00%  $                   2.65 N/A N/A
NKHS2SWH-X NK 2-port, 1/2 sloped, shuttered insert PC B  $         3.84 31.00%  $                   2.65 N/A N/A
NKHS2WH-X NK 2-port, 1/2 sloped, shuttered insert PC B  $         0.79 31.00%  $                   0.55 N/A N/A
NKHSCMBL NetKey Horizontal Multimode SC Adapter M PC B  $       10.06 31.00%  $                   6.94 N/A N/A
NKHSCMEI NetKey Horizontal Multimode SC Adapter M PC B  $       10.06 31.00%  $                   6.94 N/A N/A
NKHSCMIG NetKey Horizontal Multimode SC Adapter M PC B  $       10.06 31.00%  $                   6.94 N/A N/A
NKHSCMIW NetKey Horizontal Multimode SC Adapter M PC B  $       10.06 31.00%  $                   6.94 N/A N/A
NKHSCMWH NetKey Horizontal Multimode SC Adapter M PC B  $       10.06 31.00%  $                   6.94 N/A N/A
NKHSCMZBL NetKey Horizontal Singlemode SC Adapter PC B  $       17.62 31.00%  $                 12.16 N/A N/A
NKHSCMZEI NetKey Horizontal Singlemode SC Addapter PC B  $       17.62 31.00%  $                 12.16 N/A N/A
NKHSCMZIG NetKey Horizontal Singlemode SC Adapter PC B  $       17.62 31.00%  $                 12.16 N/A N/A
NKHSCMZIW NetKey Horizontal Singlemode SC Adapter PC B  $       17.62 31.00%  $                 12.16 N/A N/A
NKHSCMZWH NetKey Horizontal Singlemode SC Adapter PC B  $       17.62 31.00%  $                 12.16 N/A N/A
NKM5E6PP NK Media Distribution, Category 5e Data PC B  $       57.72 31.00%  $                 39.83 N/A N/A
NKM8PD NK Media Distribution, Phone Hub PC B  $       57.72 31.00%  $                 39.83 N/A N/A
NKM8PE Phone Expansion Hub, NetKey Media Distri PC B  $       51.59 31.00%  $                 35.60 N/A N/A
NKM8PP NK Media Distribution, 8-port modular pa PC B  $       29.38 31.00%  $                 20.27 N/A N/A
NKMJMBL NK Fiber Optic Adapter Module PC B  $         7.61 31.00%  $                   5.25 N/A N/A
NKMJMEI NK Fiber Optic Adapter Module PC B  $         7.61 31.00%  $                   5.25 N/A N/A
NKMJMIG NK Fiber Optic Adapter Module PC B  $         7.61 31.00%  $                   5.25 N/A N/A
NKMJMIW NK Fiber Optic Adapter Module PC B  $         7.61 31.00%  $                   5.25 N/A N/A
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NKMJMWH NK Fiber Optic Adapter Module PC B  $         7.61 31.00%  $                   5.25 N/A N/A
NKMOJEI NK FJ Jack Module Optic Adapter EI PC B  $       30.02 31.00%  $                 20.71 N/A N/A
NKMOJOC50EI Keystone FJ Multimode Dupl FJ Jack EI PC B  $       57.59 31.00%  $                 39.74 N/A N/A
NKMOJOC62EI Keystone Dupl FJ Jack EI PC B  $       57.59 31.00%  $                 39.74 N/A N/A
NKMOPEI NK Fiber Optic Connector PC B  $       22.81 31.00%  $                 15.74 N/A N/A
NKMP24Y NK All Metal Modular Patch Panel, Flat, PC B  $       39.17 31.00%  $                 27.03 N/A N/A
NKMP48Y NK All Metal Modular Patch Panel, Flat, PC B  $       70.03 31.00%  $                 48.32 N/A N/A
NKP5E88MAW NK Cat 5e punchdown jack module - Arctic PC B  $         5.87 31.00%  $                   4.05 N/A N/A
NKP5E88MBL NK Cat 5e punchdown jack module - Black PC B  $         5.87 31.00%  $                   4.05 N/A N/A
NKP5E88MBL-Q NK Cat 5e punchdown jack module, 25 pack PC B  $         5.57 31.00%  $                   3.84 N/A N/A
NKP5E88MBU NK Cat 5e punchdown jack module - Blue PC B  $         5.87 31.00%  $                   4.05 N/A N/A
NKP5E88MBU-Q NK Cat 5e punchdown jack module, 25 pack PC B  $         5.57 31.00%  $                   3.84 N/A N/A
NKP5E88MEI NK Cat 5e punchdown jack module - Electr PC B  $         5.87 31.00%  $                   4.05 N/A N/A
NKP5E88MEI-Q NK Cat 5e punchdown jack module, 25 pack PC B  $         5.57 31.00%  $                   3.84 N/A N/A
NKP5E88MGR NK Cat 5e punchdown jack module - Green PC B  $         5.87 31.00%  $                   4.05 N/A N/A
NKP5E88MGR-Q NK Cat 5e punchdown jack module, 25 pack PC B  $         5.57 31.00%  $                   3.84 N/A N/A
NKP5E88MIG NK Cat 5e punchdown jack module - Intern PC B  $         5.87 31.00%  $                   4.05 N/A N/A
NKP5E88MIG-Q NK Cat 5e punchdown jack module, 25 pack PC B  $         5.57 31.00%  $                   3.84 N/A N/A
NKP5E88MIW NK Cat 5e punchdown jack module - Off Wh PC B  $         5.87 31.00%  $                   4.05 N/A N/A
NKP5E88MIW-Q NK Cat 5e punchdown jack module, 25 pack PC B  $         5.57 31.00%  $                   3.84 N/A N/A
NKP5E88MOR NK Cat 5e punchdown jack module - Orange PC B  $         5.87 31.00%  $                   4.05 N/A N/A
NKP5E88MOR-Q NK Cat 5e punchdown jack module, 25 pack PC B  $         5.57 31.00%  $                   3.84 N/A N/A
NKP5E88MRD NK Cat 5e punchdown jack module - Red PC B  $         5.87 31.00%  $                   4.05 N/A N/A
NKP5E88MRD-Q NK Cat 5e punchdown jack module, 25 pack PC B  $         5.57 31.00%  $                   3.84 N/A N/A
NKP5E88MVL NK Cat 5e punchdown jack module - Violet PC B  $         5.87 31.00%  $                   4.05 N/A N/A
NKP5E88MWH NK Cat 5e punchdown jack module - White PC B  $         5.87 31.00%  $                   4.05 N/A N/A
NKP5E88MWH-Q NK Cat 5e punchdown jack module, 25 pack PC B  $         5.57 31.00%  $                   3.84 N/A N/A
NKP5E88MYL NK Cat 5e punchdown jack module - Yellow PC B  $         5.87 31.00%  $                   4.05 N/A N/A
NKP5E88MYL-Q NK Cat 5e punchdown jack module, 25 pack PC B  $         5.57 31.00%  $                   3.84 N/A N/A
NKPP24FMY NK Modular Patch Panel, Flat, Flush Moun PC B  $       34.03 31.00%  $                 23.48 N/A N/A
NKPP24LFKIT NetKey molded patch panel kit with Cat 5 EA B  $     148.80 31.00%  $               102.67 N/A N/A
NKPP24P NK 24 port all molded modular patch pane PC B  $       27.81 31.00%  $                 19.19 N/A N/A
NKPP48FMY NK Modular Patch Panel, Flat, Flush Moun PC B  $       60.91 31.00%  $                 42.03 N/A N/A
NKPP48HDY NK 48 Port High Density Patch Panel PC B  $     102.10 31.00%  $                 70.45 N/A N/A
NKPP48P NK 48 port all molded modular patch pane PC B  $       51.35 31.00%  $                 35.43 N/A N/A
NKPPA24FMY NK Modular Patch Panel, Angled, 24 Port, PC B  $       65.20 31.00%  $                 44.99 N/A N/A
NKPPA48FMY NK Modular Patch Panel, Angled, 48 Port, PC B  $     109.50 31.00%  $                 75.56 N/A N/A
NKPPA48HDY NetKey 48 Port Angled High Density Patch PC B  $     175.22 31.00%  $               120.90 N/A N/A
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NKPPN24P NK 24 port Molded Flat Modular Patch Pan PC B  $       25.00 31.00%  $                 17.25 N/A N/A
NKPPN48P NK 48 port Molded Flat Modular Patch Pan PC B  $       46.18 31.00%  $                 31.86 N/A N/A
NKRPMRBL NK RCA Module, Punchdown, Red Insert, Bl PC B  $         6.07 31.00%  $                   4.19 N/A N/A
NKRPMREI NK RCA Module, Punchdown, Red Insert, El PC B  $         6.07 31.00%  $                   4.19 N/A N/A
NKRPMRIG NK RCA Module, Punchdown, Red Insert, In PC B  $         6.07 31.00%  $                   4.19 N/A N/A
NKRPMRIW NK RCA Module, Punchdown, Red Insert, Of PC B  $         6.07 31.00%  $                   4.19 N/A N/A
NKRPMRWH NK RCA Module, Punchdown, Red Insert, Wh PC B  $         6.07 31.00%  $                   4.19 N/A N/A
NKRPMWBL NK RCA Module, Punchdown, White Insert, PC B  $         6.07 31.00%  $                   4.19 N/A N/A
NKRPMWEI NK RCA Module, Punchdown, White Insert, PC B  $         6.07 31.00%  $                   4.19 N/A N/A
NKRPMWIG NK RCA Module, Punchdown, White Insert, PC B  $         6.07 31.00%  $                   4.19 N/A N/A
NKRPMWIW NK RCA Module, Punchdown, White Insert, PC B  $         6.07 31.00%  $                   4.19 N/A N/A
NKRPMWWH NK RCA Module, Punchdown, White Insert, PC B  $         6.07 31.00%  $                   4.19 N/A N/A
NKRPMYBL NK RCA Module, Punchdown, Yellow Insert, PC B  $         6.07 31.00%  $                   4.19 N/A N/A
NKRPMYEI NK RCA Module, Punchdown, Yellow Insert, PC B  $         6.07 31.00%  $                   4.19 N/A N/A
NKRPMYIG NK RCA Module, Punchdown, Yellow Insert, PC B  $         6.07 31.00%  $                   4.19 N/A N/A
NKRPMYIW NK RCA Module, Punchdown, Yellow Insert, PC B  $         6.07 31.00%  $                   4.19 N/A N/A
NKRPMYWH NK RCA Module, Punchdown, Yellow Insert, PC B  $         6.07 31.00%  $                   4.19 N/A N/A
NKRSMBBLY NK RCA Module, Solder Type, Black Insert PC B  $         3.95 31.00%  $                   2.73 N/A N/A
NKRSMBEIY NK RCA Module, Solder Type, Black Insert PC B  $         3.95 31.00%  $                   2.73 N/A N/A
NKRSMBIGY NK RCA Module, Solder Type, Black Insert PC B  $         3.95 31.00%  $                   2.73 N/A N/A
NKRSMBIWY NK RCA Module, Solder Type, Black Insert PC B  $         3.95 31.00%  $                   2.73 N/A N/A
NKRSMBWHY NK RCA Module, Solder Type, Black Insert PC B  $         3.95 31.00%  $                   2.73 N/A N/A
NKRSMRBLY NK RCA Module, Solder Type, Red Insert, PC B  $         3.73 31.00%  $                   2.57 N/A N/A
NKRSMREIY NK RCA Module, Solder Type, Red Insert, PC B  $         3.73 31.00%  $                   2.57 N/A N/A
NKRSMRIGY NK RCA Module, Solder Type, Red Insert, PC B  $         3.73 31.00%  $                   2.57 N/A N/A
NKRSMRIWY NK RCA Module, Solder Type, Red Insert, PC B  $         3.73 31.00%  $                   2.57 N/A N/A
NKRSMRWHY NK RCA Module, Solder Type, Red Insert, PC B  $         3.73 31.00%  $                   2.57 N/A N/A
NKRSMWBLY NK RCA Module, Solder Type, White Insert PC B  $         3.73 31.00%  $                   2.57 N/A N/A
NKRSMWEIY NK RCA Module, Solder Type, White Insert PC B  $         3.73 31.00%  $                   2.57 N/A N/A
NKRSMWIGY NK RCA Module, Solder Type, White Insert PC B  $         3.73 31.00%  $                   2.57 N/A N/A
NKRSMWIWY NK RCA Module, Solder Type, White Insert PC B  $         3.73 31.00%  $                   2.57 N/A N/A
NKRSMWWHY NK RCA Module, Solder Type, White Insert PC B  $         3.73 31.00%  $                   2.57 N/A N/A
NKRSMYBLY NK RCA Module, Solder Type, Yellow Inser PC B  $         3.73 31.00%  $                   2.57 N/A N/A
NKRSMYIWY NK RCA Module, Solder Type, Yellow Inser PC B  $         3.73 31.00%  $                   2.57 N/A N/A
NKRSMYWHY NK RCA Module, Solder Type, Yellow Inser PC B  $         3.73 31.00%  $                   2.57 N/A N/A
NKRTMRBL NK RCA Module, Pass-Through, Red Insert, PC B  $         3.86 31.00%  $                   2.66 N/A N/A
NKRTMREI NK RCA Module, Pass-Through, Red Insert, PC B  $         3.86 31.00%  $                   2.66 N/A N/A
NKRTMRIG NK RCA Module, Pass-Through, Red Insert, PC B  $         3.86 31.00%  $                   2.66 N/A N/A
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NKRTMRIW NK RCA Module, Pass-Through, Red Insert, PC B  $         3.86 31.00%  $                   2.66 N/A N/A
NKRTMRWH NK RCA Module, Pass-Through, Red Insert, PC B  $         3.86 31.00%  $                   2.66 N/A N/A
NKRTMWBL NK RCA Module, Pass-Through, White Inser PC B  $         3.86 31.00%  $                   2.66 N/A N/A
NKRTMWEI NK RCA Module, Pass-Through, White Inser PC B  $         3.86 31.00%  $                   2.66 N/A N/A
NKRTMWIG NK RCA Module, Pass-Through, White Inser PC B  $         3.86 31.00%  $                   2.66 N/A N/A
NKRTMWIW NK RCA Module, Pass-Through, White Inser PC B  $         3.86 31.00%  $                   2.66 N/A N/A
NKRTMWWH NK RCA Module, Pass-Through, White Inser PC B  $         3.86 31.00%  $                   2.66 N/A N/A
NKRTMYBL NK RCA Module, Pass-Through, Yellow Inse PC B  $         3.86 31.00%  $                   2.66 N/A N/A
NKRTMYEI NK RCA Module, Pass-Through, Yellow Inse PC B  $         3.86 31.00%  $                   2.66 N/A N/A
NKRTMYIG NK RCA Module, Pass-Through, Yellow Inse PC B  $         3.86 31.00%  $                   2.66 N/A N/A
NKRTMYIW NK RCA Module, Pass-Through, Yellow Inse PC B  $         3.86 31.00%  $                   2.66 N/A N/A
NKRTMYWH NK RCA Module, Pass-Through, Yellow Inse PC B  $         3.86 31.00%  $                   2.66 N/A N/A
NKSCMBL NK Fiber Optic Adapter Module PC B  $       14.50 31.00%  $                 10.01 N/A N/A
NKSCMEI NK Fiber Optic Adapter Module PC B  $       14.50 31.00%  $                 10.01 N/A N/A
NKSCMIG NK Fiber Optic Adapter Module PC B  $       14.50 31.00%  $                 10.01 N/A N/A
NKSCMIW NK Fiber Optic Adapter Module PC B  $       14.50 31.00%  $                 10.01 N/A N/A
NKSCMWH NK Fiber Optic Adapter Module PC B  $       14.50 31.00%  $                 10.01 N/A N/A
NKSCMZBL NK Fiber Optic Adapter Module PC B  $       15.39 31.00%  $                 10.62 N/A N/A
NKSCMZEI NK Fiber Optic Adapter Module PC B  $       15.39 31.00%  $                 10.62 N/A N/A
NKSCMZIG NK Fiber Optic Adapter Module PC B  $       15.39 31.00%  $                 10.62 N/A N/A
NKSCMZIW NK Fiber Optic Adapter Module PC B  $       15.39 31.00%  $                 10.62 N/A N/A
NKSCMZWH NK Fiber Optic Adapter Module PC B  $       15.39 31.00%  $                 10.62 N/A N/A
NKSOJBU NetKey Fiber Optic Adapter BU PC B  $       42.07 31.00%  $                 29.03 N/A N/A
NKSOPBUY NetKey Opti-Plug Singlemode Fiber Connec PC B  $       28.43 31.00%  $                 19.62 N/A N/A
NKSPB NK Punchdown Base PC B  $         3.45 31.00%  $                   2.38 N/A N/A
NKSPMBL NK S-Video Module, Punchdown, Black PC B  $         8.86 31.00%  $                   6.11 N/A N/A
NKSPMEI NK S-Video Module, Punchdown, Electric I PC B  $         8.86 31.00%  $                   6.11 N/A N/A
NKSPMIG NK S-Video Module, Punchdown, Internatio PC B  $         8.86 31.00%  $                   6.11 N/A N/A
NKSPMIW NK S-Video Module, Punchdown, Off White PC B  $         8.86 31.00%  $                   6.11 N/A N/A
NKSPMWH NK S-Video Module, Punchdown, White PC B  $         8.86 31.00%  $                   6.11 N/A N/A
NKSTMBL NK Fiber Optic Adapter Module PC B  $       12.95 31.00%  $                   8.94 N/A N/A
NKSTMEI NK Fiber Optic Adapter Module PC B  $       12.95 31.00%  $                   8.94 N/A N/A
NKSTMIG NK Fiber Optic Adapter Module PC B  $       12.95 31.00%  $                   8.94 N/A N/A
NKSTMIW NK Fiber Optic Adapter Module PC B  $       12.95 31.00%  $                   8.94 N/A N/A
NKSTMWH NK Fiber Optic Adapter Module PC B  $       12.95 31.00%  $                   8.94 N/A N/A
NKSVCEI NK S-Video Module, Pass-Through, Electri PC B  $       19.25 31.00%  $                 13.28 N/A N/A
NKSVCIG NK S-Video Module, Pass-Through, Interna PC B  $       19.25 31.00%  $                 13.28 N/A N/A
NKSVCIW NK S-Video Module, Pass-Through, Off Whi PC B  $       19.25 31.00%  $                 13.28 N/A N/A
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NKSVCWH NK S-Video Module, Pass-Through, White PC B  $       19.25 31.00%  $                 13.28 N/A N/A
NKUSBAAAW NetKey USB 2.0 Female A/Female A Coupler PC B  $       27.42 31.00%  $                 18.92 N/A N/A
NKUSBAABL NetKey USB 2.0 Female A/Female A Coupler PC B  $       27.42 31.00%  $                 18.92 N/A N/A
NKUSBAAEI NetKey USB 2.0 Female A/Female A Coupler PC B  $       27.42 31.00%  $                 18.92 N/A N/A
NKUSBAAIG NetKey USB 2.0 Female A/Female A Coupler PC B  $       27.42 31.00%  $                 18.92 N/A N/A
NKUSBAAIW NetKey USB 2.0 Female A/Female A Coupler PC B  $       27.42 31.00%  $                 18.92 N/A N/A
NKUSBAAWH NetKey USB 2.0 Female A/Female A Coupler PC B  $       27.42 31.00%  $                 18.92 N/A N/A
NM1 Horizontal Cable Manager High Capacity F PC B  $       85.92 31.00%  $                 59.28 N/A N/A
NM1B NM1 and NMF1 Blanking Kit PC B  $       18.93 31.00%  $                 13.06 N/A N/A
NM1-KIT REPLACEMENT KIT FOR NM1& NMF1 PC B  $       13.64 31.00%  $                   9.41 N/A N/A
NM2 Horizontal Cable Manager High Capacity F PC B  $     100.22 31.00%  $                 69.15 N/A N/A
NM2B NM2 and NMF2 Blanking Kit PC B  $       20.82 31.00%  $                 14.37 N/A N/A
NM2-KIT REPLACEMENT KIT FOR NM2 & NMF2 PC B  $       18.52 31.00%  $                 12.78 N/A N/A
NM3 Horizontal Cable Manager High Capacity F PC B  $     144.97 31.00%  $               100.03 N/A N/A
NM3B NM3 and NMF3 Blanking Kit PC B  $       22.90 31.00%  $                 15.80 N/A N/A
NM3-KIT REPLACEMNT KIT FOR HIGH CAP.NM3/NMF3 PC B  $       18.70 31.00%  $                 12.90 N/A N/A
NM4 Horizontal Cable Manager High Capacity F PC B  $     185.54 31.00%  $               128.02 N/A N/A
NM4B NM4 and NMF4 Blanking Kit PC B  $       25.19 31.00%  $                 17.38 N/A N/A
NM4-KIT REPLACEMENT COVER KIT  FOR HIGH CAP. NM4 PC B  $       22.23 31.00%  $                 15.34 N/A N/A
NMF1 Horizontal Cable Manager High Capacity F PC B  $       73.61 31.00%  $                 50.79 N/A N/A
NMF1WH Horizontal Cable Manager High Capacity F PC B  $       77.28 31.0%  $                 53.32 N/A N/A
NMF2 Horizontal Cable Manager High Capacity F PC B  $       77.98 31.00%  $                 53.81 N/A N/A
NMF2WH Horizontal Cable Manager High Capacity F PC B  $       81.88 31.0%  $                 56.50 N/A N/A
NMF3 Horizontal Cable Manager High Capacity F PC B  $     119.15 31.00%  $                 82.21 N/A N/A
NMF3WH Horizontal Cable Manager High Capacity F PC B  $     125.11 31.0%  $                 86.33 N/A N/A
NMF4 Horizontal Cable Manager High Capacity F PC B  $     152.08 31.00%  $               104.94 N/A N/A
NMF4WH Horizontal Cable Manager High Capacity F PC B  $     159.68 31.0%  $               110.18 N/A N/A
NNC100X100LG2 Slotted Duct, Halogen Free,100MMX100MMX2 MT B  $     114.21 31.00%  $                 78.80 N/A N/A
NNC100X100WH2 Slotted Duct, Halogen Free,100mm X 100mm MT B  $     114.21 31.00%  $                 78.80 N/A N/A
NNC100X50LG2 Slotted Duct, Halogen Free,100mm X 50mm MT B  $       80.01 31.00%  $                 55.21 N/A N/A
NNC100X50WH2 Slotted Duct, Halogen Free,100mm X 50mm MT B  $       80.01 31.00%  $                 55.21 N/A N/A
NNC100X75LG2 Slotted Duct, Halogen Free,100mm X 75mm MT B  $       94.27 31.00%  $                 65.05 N/A N/A
NNC100X75WH2 Slotted Duct, Halogen Free,100mm X 75mm MT B  $       94.27 31.00%  $                 65.05 N/A N/A
NNC25X25LG2 Slotted Duct, Halogen Free, 25mm X 25mm MT B  $       26.07 31.00%  $                 17.99 N/A N/A
NNC25X25WH2 Slotted Duct, Halogen Free, 25mm x 25mm MT B  $       26.07 31.00%  $                 17.99 N/A N/A
NNC25X37LG2 Slotted Duct, Halogen Free,25mm x37mm x MT B  $       29.37 31.00%  $                 20.27 N/A N/A
NNC25X37WH2 Slotted Duct, Halogen Free,25mm X 37mm X MT B  $       29.37 31.00%  $                 20.27 N/A N/A
NNC25X50LG2 Slotted Duct, Halogen Free,25mm X 50mm X MT B  $       34.24 31.00%  $                 23.63 N/A N/A
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NNC25X50WH2 Slotted Duct, Halogen Free,25mm X 50mm X MT B  $       34.24 31.00%  $                 23.63 N/A N/A
NNC25X75LG2 Slotted Duct, Halogen Free,25mm X 7mm X MT B  $       51.60 31.00%  $                 35.60 N/A N/A
NNC25X75WH2 Slotted Duct, Halogen Free,25mm X 75mm X MT B  $       51.60 31.00%  $                 35.60 N/A N/A
NNC2DWH6 2" DIVIDER WALL 6 FT LENGTH FT B  $         5.55 31.00%  $                   3.83 N/A N/A
NNC37X37LG2 Slotted Duct, Halogen Free,37mm X 37mm X MT B  $       41.13 31.00%  $                 28.38 N/A N/A
NNC37X37WH2 Slotted Duct, Halogen Free,37mm x 37mm x MT B  $       41.13 31.00%  $                 28.38 N/A N/A
NNC37X50LG2 Slotted Duct, Halogen Free,37mm x 50mm x MT B  $       49.39 31.00%  $                 34.08 N/A N/A
NNC37X50WH2 Slotted Duct, Halogen Free,37mm X 50mm X MT B  $       49.39 31.00%  $                 34.08 N/A N/A
NNC37X75LG2 Slotted Duct, Halogen Free,37mm X 75mm X MT B  $       57.56 31.00%  $                 39.72 N/A N/A
NNC37X75WH2 Slotted Duct, Halogen Free,37mm X 75mm X MT B  $       57.56 31.00%  $                 39.72 N/A N/A
NNC50DWH2 Solid Duct Divider Wall, Halogen-Free, 5 MT B  $       13.90 31.00%  $                   9.59 N/A N/A
NNC50X100LG2 Slotted Duct, Halogen Free,50mm x 100mm MT B  $       83.42 31.00%  $                 57.56 N/A N/A
NNC50X100WH2 Slotted Duct, Halogen Free,50mm X 100mm MT B  $       83.42 31.00%  $                 57.56 N/A N/A
NNC50X50LG2 Slotted Duct, Halogen Free,50mm X 50mm X MT B  $       51.48 31.0%  $                 35.52 N/A N/A
NNC50X50WH2 Slotted Duct, Halogen Free,50mm X 50mm X MT B  $       51.48 31.00%  $                 35.52 N/A N/A
NNC50X75LG2 Slotted Duct, Halogen Free,50mm X 75mm X MT B  $       65.42 31.00%  $                 45.14 N/A N/A
NNC50X75WH2 Slotted Duct, Halogen Free,50mm X 75mm X MT B  $       65.42 31.00%  $                 45.14 N/A N/A
NNC75DWH2 Solid Duct Divider Wall, Halogen-Free, 7 MT B  $       22.42 31.00%  $                 15.47 N/A N/A
NNC75X75LG2 Slotted Duct, Halogen Free,75mm X 75mm X MT B  $       77.23 31.00%  $                 53.29 N/A N/A
NNC75X75WH2 Slotted Duct, Halogen Free,75mm X 75mm X MT B  $       77.23 31.00%  $                 53.29 N/A N/A
NR1-C Duct Nylon Push Rivet For Mounting PC B  $       17.02 31.00%  $                 11.74 N/A N/A
NR1-M Duct Nylon Push Rivet For Mounting PC B  $     149.42 31.00%  $               103.10 N/A N/A
NR2WH-L Accessory, Snap Rivet, 2" x 2" (50mm x 5 PC B  $       52.34 31.00%  $                 36.11 N/A N/A
NR4BL-L Accessory, Snap Rivet, 4" x 4" (100mm x PC B  $       52.34 31.00%  $                 36.11 N/A N/A
NRD10 10" NetRunner Door PC B  $     268.96 31.00%  $               185.58 N/A N/A
NRD10B1 10" NetRunner Door PC B  $     224.13 31.00%  $               154.65 N/A N/A
NRD12B1 12" NetRunner Door PC B  $     253.36 31.00%  $               174.82 N/A N/A
NRD6 6" NetRunner Door PC B  $     214.39 31.0%  $               147.93 N/A N/A
NRD6B1 6" NetRunner Door PC B  $     214.39 31.00%  $               147.93 N/A N/A
NREP Netrunner High Capacity End Panel PC B  $     237.96 31.00%  $               164.19 N/A N/A
NREPB1 Netrunner High Capacity End Panel PC B  $     216.33 31.00%  $               149.27 N/A N/A
NRV10 10" NetRunner Vertical Assembly PC B  $     596.48 31.00%  $               411.57 N/A N/A
NRV12 12" NetRunner Vertical Assembly PC B  $     701.44 31.00%  $               483.99 N/A N/A
NRV6 6" NetRunner Vertical Assembly PC B  $     489.99 31.00%  $               338.09 N/A N/A
NRVCB NetRunner High Capacity Center Mount Bra PC B  $       21.18 31.00%  $                 14.61 N/A N/A
NRVF10 10" NetRunner Vertical Assembly Front On PC B  $     459.73 31.00%  $               317.21 N/A N/A
NRVF12 12" NetRunner Vertical Assembly Front On PC B  $     542.30 31.00%  $               374.19 N/A N/A
NRVF6 6" NetRunner Vertical Assembly Front Onl PC B  $     372.59 31.00%  $               257.09 N/A N/A
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NS1X1WH6NM Solid Raceway,Halogen-Free,1"x1"X6',Whit FT B  $         5.35 31.00%  $                   3.69 N/A N/A
NS2X2WH6NM Solid Raceway Halogen-Free,2"x2"X6',Whit FT B  $       12.87 31.00%  $                   8.88 N/A N/A
NS3X3WH6NM Solid Raceway,Halogen-Free,3"x3"X6',Whit FT B  $       22.60 31.00%  $                 15.59 N/A N/A
NS4X4WH6NM Solid Raceway,Halogen-Free,4"x4"X6',Whit FT B  $       34.18 31.00%  $                 23.58 N/A N/A
NSCAC06F04IRBL Net-Contain Cold Aisle Containment Integ PC B  $  1,479.20 31.00%  $            1,020.65 N/A N/A
NSCAC06F04IRWH Net-Contain Cold Aisle Containment Integ PC B  $  1,479.20 31.00%  $            1,020.65 N/A N/A
NSCAC06F06IRBL Net-Contain Cold Aisle Containment Integ PC B  $  1,610.38 31.00%  $            1,111.16 N/A N/A
NSCAC06F06IRWH Net-Contain Cold Aisle Containment Integ PC B  $  1,610.38 31.00%  $            1,111.16 N/A N/A
NSCAC07F04IRBL Net-Contain Cold Aisle Containment Integ PC B  $  1,539.72 31.00%  $            1,062.41 N/A N/A
NSCAC07F04IRWH Net-Contain Cold Aisle Containment Integ PC B  $  1,539.72 31.00%  $            1,062.41 N/A N/A
NSCAC07F06IRBL Net-Contain Cold Aisle Containment Integ PC B  $  1,670.90 31.00%  $            1,152.92 N/A N/A
NSCAC07F06IRWH Net-Contain Cold Aisle Containment Integ PC B  $  1,670.90 31.00%  $            1,152.92 N/A N/A
NSMOR07A4548BL Net-SERV Middle of Row Sealing Accessory EA B  $     264.23 31.00%  $               182.32 N/A N/A
NSRDF06R0042BL Net-SERV Solid Rear Door and Floor Seali PC B  $     886.40 31.00%  $               611.62 N/A N/A
NSRDF06R0042WH Net-SERV Solid Rear Door and Floor Seali PC B  $     930.72 31.00%  $               642.20 N/A N/A
NSRDF06R0045BL Net-SERV Solid Rear Door and Floor Seali PC B  $     975.04 31.00%  $               672.78 N/A N/A
NSRDF06R0045WH Net-SERV Solid Rear Door and Floor Seali PC B  $  1,023.78 31.00%  $               706.41 N/A N/A
NSRDF07R0042BL Net-SERV Solid Rear Door and Floor Seali PC B  $     984.88 31.00%  $               679.57 N/A N/A
NSRDF07R0042WH Net-SERV Solid Rear Door and Floor Seali PC B  $  1,034.13 31.00%  $               713.55 N/A N/A
NSVED06I1632BL Vertical Exhaust Duct (VED) for Net-SERV PC B  $  1,079.42 31.00%  $               744.80 N/A N/A
NSVED06I1632WH Vertical Exhaust Duct (VED) for Net-SERV PC B  $  1,133.40 31.00%  $               782.05 N/A N/A
NSVED06I3266BL Vertical Exhaust Duct (VED) for Net-SERV PC B  $  1,187.37 31.00%  $               819.29 N/A N/A
NSVED06I3266WH Vertical Exhaust Duct (VED) for Net-SERV PC B  $  1,246.73 31.00%  $               860.24 N/A N/A
NSVED07I1632BL Vertical Exhaust Duct (VED) for Net-SERV PC B  $  1,199.36 31.00%  $               827.56 N/A N/A
NSVED07I1632WH Vertical Exhaust Duct (VED) for Net-SERV PC B  $  1,259.33 31.00%  $               868.94 N/A N/A
NSVED07I3266BL Vertical Exhaust Duct (VED) for Net-SERV PC B  $  1,319.30 31.00%  $               910.32 N/A N/A
NSVED07I3266WH Vertical Exhaust Duct (VED) for Net-SERV PC B  $  1,385.26 31.00%  $               955.83 N/A N/A
NVBP Net-Access N-Type Vertical Blanking Pane PC B  $     565.48 31.00%  $               390.18 N/A N/A
NVBP1000 N-Type Vertical Blanking Panels for 1000 PC B  $     916.09 31.00%  $               632.10 N/A N/A
NVBPA7018B Network Vertical Blanking Panels, Adjust PC B  $     740.79 31.00%  $               511.15 N/A N/A
NVPDUB POU Brackets for Switch Cabinet PC B  $     118.06 31.00%  $                 81.46 N/A N/A
NVPDUB7018 Extended PDU bracket for N-Type 7018 Cab PC B  $     141.67 31.00%  $                 97.75 N/A N/A
NWL2-1 Laser/Ink Jet, Comp Label, Non-Adhesive PC B  $     113.95 31.00%  $                 78.63 N/A N/A
NWSLC2-2Y Yellow cable identification sleeve for 2 PC B  $     177.98 31.0%  $               122.81 N/A N/A
NWSLC2-2Y-AQ Aqua cable identification sleeve for 2mm PC B  $     177.98 31.00%  $               122.81 N/A N/A
NWSLC2-3Y Orange cable identification sleeve for 3 PC B  $     177.98 31.00%  $               122.81 N/A N/A
NWSLC2-7Y White cable identification sleeve for 3m PC B  $     289.97 31.00%  $               200.08 N/A N/A
NWSLC-2Y Yellow cable identification sleeve for 2 PC B  $       89.07 31.00%  $                 61.46 N/A N/A
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NWSLC-2Y-AQ Aqua cable identification sleeve for 2mm PC B  $       89.07 31.00%  $                 61.46 N/A N/A
NWSLC-3Y Orange cable identification sleeve for 3 PC B  $       89.07 31.00%  $                 61.46 N/A N/A
NWSLC-7Y White cable identification sleeve for 3m PC B  $     144.98 31.00%  $               100.04 N/A N/A
NX4042 Net-Access 42 RU 1000mm wide Switch Exte PC B  $  3,037.75 31.00%  $            2,096.05 N/A N/A
NX4045 Net-Access 45 RU 1000mm wide Switch Exte PC B  $  3,093.97 31.00%  $            2,134.84 N/A N/A
NX4048 Net-Access 48 RU 1000mm wide Switch Exte PC B  $  3,150.19 31.00%  $            2,173.63 N/A N/A
OCF10EI-X LD10 Low Voltage Outside Corner Fitting PC B  $         1.55 31.00%  $                   1.07 N/A N/A
OCF10IG-X LD10 Low Voltage Outside Corner Fitting PC B  $         1.55 31.00%  $                   1.07 N/A N/A
OCF10IW-X LD10 Low Voltage Outside Corner Fitting PC B  $         1.55 31.00%  $                   1.07 N/A N/A
OCF10WH-X LD10 Low Voltage Outside Corner Fitting PC B  $         1.55 31.00%  $                   1.07 N/A N/A
OCF3EI-E LD3 Low Voltage Outside Corner Fitting PC B  $         1.36 31.00%  $                   0.94 N/A N/A
OCF3IG-E LD3 Low Voltage Outside Corner Fitting PC B  $         1.36 31.00%  $                   0.94 N/A N/A
OCF3IW-E LD3 Low Voltage Outside Corner Fitting PC B  $         1.36 31.00%  $                   0.94 N/A N/A
OCF3WH-E LD3 Low Voltage Outside Corner Fitting PC B  $         1.36 31.00%  $                   0.94 N/A N/A
OCF5EI-E LD5 Low Voltage Outside Corner Fitting PC B  $         1.44 31.00%  $                   0.99 N/A N/A
OCF5IG-E LD5 Low Voltage Outside Corner Fitting PC B  $         1.44 31.00%  $                   0.99 N/A N/A
OCF5IW-E LD5 Low VoltageOutside Corner Fitting PC B  $         1.44 31.00%  $                   0.99 N/A N/A
OCF5WH-E LD5 Low Voltage Outside Corner Fitting PC B  $         1.44 31.00%  $                   0.99 N/A N/A
OCFC10EI-X LDPH10 Power Rated Outside Corner Fittin PC B  $         2.45 31.00%  $                   1.69 N/A N/A
OCFC10IG-X LDPH10 Power Rated Outside Corner Fittin PC B  $         2.45 31.00%  $                   1.69 N/A N/A
OCFC10IW-X LDPH10 Power Rated Outside Corner Fittin PC B  $         2.45 31.00%  $                   1.69 N/A N/A
OCFC10WH-X LDPH10 Power Rated Outside Corner Fittin PC B  $         2.45 31.00%  $                   1.69 N/A N/A
OCFC3EI-X LDS3 / LDPH3 Power Rated Outside Corner PC B  $         1.97 31.00%  $                   1.36 N/A N/A
OCFC3IG-X LDS3 / LDPH3 Power Rated Outside Corner PC B  $         1.97 31.00%  $                   1.36 N/A N/A
OCFC3IW-X LDS3 / LDPH3 Power Rated Outside Corner PC B  $         1.97 31.00%  $                   1.36 N/A N/A
OCFC3WH-X LDS3 / LDPH3 Power Rated Outside Corner PC B  $         1.97 31.00%  $                   1.36 N/A N/A
OCFC5EI-X LDS5 / LDPH5 Power Rated Outside Corner PC B  $         2.09 31.00%  $                   1.44 N/A N/A
OCFC5IG-X LDS5 / LDPH5 Power Rated Outside Corner PC B  $         2.09 31.00%  $                   1.44 N/A N/A
OCFC5IW-X LDS5 / LDPH5 Power Rated Outside Corner PC B  $         2.09 31.00%  $                   1.44 N/A N/A
OCFC5WH-X LDS5 / LDPH5 Power Rated Outside Corner PC B  $         2.09 31.00%  $                   1.44 N/A N/A
OCFX10EI-X LDPH10 / LD2P10 Bend Radius Outside Corn PC B  $         3.59 31.00%  $                   2.48 N/A N/A
OCFX10IG-X LDPH10 / LD2P10 Bend Radius Outside Corn PC B  $         3.59 31.00%  $                   2.48 N/A N/A
OCFX10IW-X LDPH10 / LD2P10 Bend Radius Outside Corn PC B  $         3.59 31.00%  $                   2.48 N/A N/A
OCFX10WH-X LDPH10 / LD2P10 Bend Radius Outside Corn PC B  $         3.59 31.00%  $                   2.48 N/A N/A
OCFX3EI-X LDS3 / LDPH3 Bend Radius Outside Corner PC B  $         3.03 31.00%  $                   2.09 N/A N/A
OCFX3IG-X LDS3 / LDPH3 Bend Radius Outside Corner PC B  $         3.03 31.00%  $                   2.09 N/A N/A
OCFX3IW-X LDS3 / LDPH3 Bend Radius Outside Corner PC B  $         3.03 31.00%  $                   2.09 N/A N/A
OCFX3WH-X LDS3 / LDPH3 Bend Radius Outside Corner PC B  $         3.03 31.00%  $                   2.09 N/A N/A
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OCFX5EI-X LDS5 / LDPH5 Bend Radius Outside Corner PC B  $         3.19 31.00%  $                   2.20 N/A N/A
OCFX5IG-X LDS5 / LDPH5 Bend Radius Outside Corner PC B  $         3.19 31.00%  $                   2.20 N/A N/A
OCFX5IW-X LDS5 / LDPH5 Bend Radius Outside Corner PC B  $         3.19 31.00%  $                   2.20 N/A N/A
OCFX5WH-X LDS5 / LDPH5 Bend Radius Outside Corner PC B  $         3.19 31.00%  $                   2.20 N/A N/A
OCTT OptiCam Termination Tool PC B  $  1,490.95 31.00%  $            1,028.76 N/A N/A
OF70FH2MT Office Furniture Raceway Snap-on Horizon PC B  $         6.83 31.00%  $                   4.71 N/A N/A
OF70FH2OB Office Furniture Raceway Snap-on Horizon PC B  $         6.83 31.00%  $                   4.71 N/A N/A
OF70FH2OG Office Furniture Raceway Snap-on Horizon PC B  $         6.83 31.00%  $                   4.71 N/A N/A
OF70FH2OS Office Furniture Raceway Snap-on Horizon PC B  $         6.83 31.00%  $                   4.71 N/A N/A
OF70FH4MT Office Furniture Raceway Snap-on Horizon PC B  $         6.83 31.00%  $                   4.71 N/A N/A
OF70FH4OB Office Furniture Raceway Snap-on Horizon PC B  $         6.83 31.00%  $                   4.71 N/A N/A
OF70FH4OG Office Furniture Raceway Snap-on Horizon PC B  $         6.83 31.00%  $                   4.71 N/A N/A
OF70FH4OS Office Furniture Raceway Snap-on Horizon PC B  $         6.83 31.00%  $                   4.71 N/A N/A
OF70FV2MT Office Furniture Raceway Snap-on Vertica PC B  $         7.16 31.00%  $                   4.94 N/A N/A
OF70FV2OB Office Furniture Raceway Snap-on Vertica PC B  $         7.16 31.00%  $                   4.94 N/A N/A
OF70FV2OG Office Furniture Raceway Snap-on Vertica PC B  $         7.16 31.00%  $                   4.94 N/A N/A
OF70FV2OS Office Furniture Raceway Snap-on Vertica PC B  $         7.16 31.00%  $                   4.94 N/A N/A
OF70FV4MT Office Furniture Raceway Snap-on Vertica PC B  $         7.16 31.00%  $                   4.94 N/A N/A
OF70FV4OB Office Furniture Raceway Snap-on Vertica PC B  $         7.16 31.00%  $                   4.94 N/A N/A
OF70FV4OG Office Furniture Raceway Snap-on Vertica PC B  $         7.16 31.00%  $                   4.94 N/A N/A
OF70FV4OS Office Furniture Raceway Snap-on Vertica PC B  $         7.16 31.00%  $                   4.94 N/A N/A
OF70PGMT Office Furniture Raceway Snap-on Rectang PC B  $         5.10 31.00%  $                   3.52 N/A N/A
OF70PGOB Office Furniture Raceway Snap-on Rectang PC B  $         5.10 31.00%  $                   3.52 N/A N/A
OF70PGOG Office Furniture Raceway Snap-on Rectang PC B  $         5.10 31.00%  $                   3.52 N/A N/A
OF70PGOS Office Furniture Raceway Snap-on Rectang PC B  $         5.10 31.00%  $                   3.52 N/A N/A
OF70PMT Office Furniture Raceway Snap-on Duplex PC B  $         5.10 31.00%  $                   3.52 N/A N/A
OF70POB Office Furniture Raceway Snap-on Duplex PC B  $         5.10 31.00%  $                   3.52 N/A N/A
OF70POG Office Furniture Raceway Snap-on Duplex PC B  $         5.10 31.00%  $                   3.52 N/A N/A
OF70POS Office Furniture Raceway Snap-on Duplex PC B  $         5.10 31.00%  $                   3.52 N/A N/A
OFCR70ECMT Office Furniture Corner Raceway End Cap PC B  $         6.81 31.00%  $                   4.70 N/A N/A
OFCR70ECOB Office Furniture Corner Raceway End Cap PC B  $         6.81 31.00%  $                   4.70 N/A N/A
OFCR70ECOG Office Furniture Corner Raceway End Cap PC B  $         6.81 31.00%  $                   4.70 N/A N/A
OFCR70ECOS Office Furniture Corner Raceway End Cap PC B  $         6.81 31.00%  $                   4.70 N/A N/A
OFCR70MT6 Office Furniture Corner Raceway Base  6f FT B  $         6.14 31.00%  $                   4.24 N/A N/A
OFCR70OB6 Office Furniture Corner Raceway Base  6f FT B  $         6.14 31.00%  $                   4.24 N/A N/A
OFCR70OG6 Office Furniture Corner Raceway Base  6f FT B  $         6.14 31.00%  $                   4.24 N/A N/A
OFCR70OS6 Office Furniture Corner Raceway Base  6f FT B  $         6.14 31.00%  $                   4.24 N/A N/A
OFCRC70MT6 Office Furniture Corner Raceway Cover  6 FT B  $         2.39 31.00%  $                   1.65 N/A N/A
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OFCRC70OB6 Office Furniture Corner Raceway Cover  6 FT B  $         2.39 31.00%  $                   1.65 N/A N/A
OFCRC70OG6 Office Furniture Corner Raceway Cover  6 FT B  $         2.39 31.00%  $                   1.65 N/A N/A
OFCRC70OS6 Office Furniture Corner Raceway Cover  6 FT B  $         2.39 31.00%  $                   1.65 N/A N/A
OFR20CC4MT Office Furniture Raceway Long Coupler Fi PC B  $       14.33 31.00%  $                   9.89 N/A N/A
OFR20CC4OB Office Furniture Raceway Long Coupler Fi PC B  $       14.33 31.00%  $                   9.89 N/A N/A
OFR20CC4OG Office Furniture Raceway Long Coupler Fi PC B  $       14.33 31.00%  $                   9.89 N/A N/A
OFR20CC4OS Office Furniture Raceway Long Coupler Fi PC B  $       14.33 31.00%  $                   9.89 N/A N/A
OFR20CCMT-X Office Furniture Raceway Coupler Fitting PC B  $         2.99 31.00%  $                   2.06 N/A N/A
OFR20CCOB-X Office Furniture Raceway Coupler Fitting PC B  $         2.99 31.00%  $                   2.06 N/A N/A
OFR20CCOG-X Office Furniture Raceway Coupler Fitting PC B  $         2.99 31.00%  $                   2.06 N/A N/A
OFR20CCOS-X Office Furniture Raceway Coupler Fitting PC B  $         2.99 31.00%  $                   2.06 N/A N/A
OFR20CPMT8 Office Furniture Raceway Communication P PC B  $     188.09 31.00%  $               129.78 N/A N/A
OFR20CPOB8 Office Furniture Raceway Communication P PC B  $     188.09 31.00%  $               129.78 N/A N/A
OFR20CPOG8 Office Furniture Raceway Communication P PC B  $     188.09 31.00%  $               129.78 N/A N/A
OFR20CPOS8 Office Furniture Raceway Communication P PC B  $     188.09 31.00%  $               129.78 N/A N/A
OFR20CRMT Office Furniture Raceway 4 Way Cross Fit PC B  $       29.60 31.00%  $                 20.42 N/A N/A
OFR20CROB Office Furniture Raceway 4 Way Cross Fit PC B  $       29.60 31.00%  $                 20.42 N/A N/A
OFR20CROG Office Furniture Raceway 4 Way Cross Fit PC B  $       29.60 31.00%  $                 20.42 N/A N/A
OFR20CROS Office Furniture Raceway 4 Way Cross Fit PC B  $       29.60 31.00%  $                 20.42 N/A N/A
OFR20DMBMT Office Furniture Raceway Desk Mount Box PC B  $       13.90 31.00%  $                   9.59 N/A N/A
OFR20DMBOB Office Furniture Raceway Desk Mount Box PC B  $       13.90 31.00%  $                   9.59 N/A N/A
OFR20DMBOG Office Furniture Raceway Desk Mount Box PC B  $       13.90 31.00%  $                   9.59 N/A N/A
OFR20DMBOS Office Furniture Raceway Desk Mount Box PC B  $       13.90 31.00%  $                   9.59 N/A N/A
OFR20DSOMT Office Furniture Raceway Double Spill-Ov PC B  $       24.24 31.00%  $                 16.73 N/A N/A
OFR20DSOOB Office Furniture Raceway Double Spill-Ov PC B  $       24.24 31.00%  $                 16.73 N/A N/A
OFR20DSOOG Office Furniture Raceway Double Spill-Ov PC B  $       24.24 31.00%  $                 16.73 N/A N/A
OFR20DSOOS Office Furniture Raceway Double Spill-Ov PC B  $       24.24 31.00%  $                 16.73 N/A N/A
OFR20ECMT Office Furniture Raceway End Cap PC B  $         4.89 31.00%  $                   3.37 N/A N/A
OFR20ECOB Office Furniture Raceway End Cap PC B  $         4.89 31.00%  $                   3.37 N/A N/A
OFR20ECOG Office Furniture Raceway End Cap PC B  $         4.89 31.00%  $                   3.37 N/A N/A
OFR20ECOS Office Furniture Raceway End Cap PC B  $         4.89 31.00%  $                   3.37 N/A N/A
OFR20ICMT Office Furniture Raceway Inside Center F PC B  $       16.33 31.00%  $                 11.27 N/A N/A
OFR20ICOB Office Furniture Raceway Inside Center F PC B  $       16.33 31.00%  $                 11.27 N/A N/A
OFR20ICOG Office Furniture Raceway Inside Center F PC B  $       16.33 31.00%  $                 11.27 N/A N/A
OFR20ICOS Office Furniture Raceway Inside Center F PC B  $       16.33 31.00%  $                 11.27 N/A N/A
OFR20LCMT Office Furniture Long Coupler Fitting PC B  $       14.33 31.00%  $                   9.89 N/A N/A
OFR20LCOB Office Furniture Raceway Long Coupler Fi PC B  $       14.33 31.00%  $                   9.89 N/A N/A
OFR20LCOG Office Furniture Raceway Long Coupler Fi PC B  $       14.33 31.00%  $                   9.89 N/A N/A
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OFR20LCOS Office Furniture Raceway Long Coupler Fi PC B  $       14.33 31.00%  $                   9.89 N/A N/A
OFR20MPTMT Office Furniture Raceway Mid Panel Tee F PC B  $       42.84 31.00%  $                 29.56 N/A N/A
OFR20MPTOB Office Furniture Raceway Mid Panel Tee F PC B  $       42.84 31.00%  $                 29.56 N/A N/A
OFR20MPTOG Office Furniture Raceway Mid Panel Tee F PC B  $       42.84 31.00%  $                 29.56 N/A N/A
OFR20MPTOS Office Furniture Raceway Mid Panel Tee F PC B  $       42.84 31.00%  $                 29.56 N/A N/A
OFR20MT6 OFR20 Single Channel, Low Voltage 1-piec FT B  $         6.79 31.00%  $                   4.69 N/A N/A
OFR20MT8 OFR20 Single Channel, Low Voltage 1-piec FT B  $         7.03 31.00%  $                   4.85 N/A N/A
OFR20OB6 OFR20 Single Channel, Low Voltage 1-piec FT B  $         6.79 31.00%  $                   4.69 N/A N/A
OFR20OB8 OFR20 Single Channel, Low Voltage 1-piec FT B  $         7.03 31.00%  $                   4.85 N/A N/A
OFR20OCMT Office Furniture Raceway Outside Corner PC B  $       16.72 31.00%  $                 11.54 N/A N/A
OFR20OCOB Office Furniture Raceway Outside Corner PC B  $       16.72 31.00%  $                 11.54 N/A N/A
OFR20OCOG Office Furniture Raceway Outside Corner PC B  $       16.72 31.00%  $                 11.54 N/A N/A
OFR20OCOS Office Furniture Raceway Outside Corner PC B  $       16.72 31.00%  $                 11.54 N/A N/A
OFR20OFCR70MT1 Office Furniture Raceway One Cubicle Dro PC B  $       48.98 31.00%  $                 33.80 N/A N/A
OFR20OFCR70MT1P Office Furniture Raceway One Cubicle Dro PC B  $       53.89 31.00%  $                 37.18 N/A N/A
OFR20OFCR70MT2 Office Furniture Raceway Two Cubicle Dro PC B  $       72.60 31.00%  $                 50.09 N/A N/A
OFR20OFCR70MT2P Office Furniture Raceway Two Cubicle Dro PC B  $       79.83 31.00%  $                 55.08 N/A N/A
OFR20OFCR70MT4 Office Furniture Raceway Four Cubicle Dr PC B  $     114.07 31.00%  $                 78.71 N/A N/A
OFR20OFCR70MT4P Office Furniture Raceway Four Cubicle Dr PC B  $     125.47 31.00%  $                 86.57 N/A N/A
OFR20OFCR70OB1 Office Furniture Raceway One Cubicle Dro PC B  $       48.98 31.00%  $                 33.80 N/A N/A
OFR20OFCR70OB1P Office Furniture Raceway One Cubicle Dro PC B  $       53.89 31.00%  $                 37.18 N/A N/A
OFR20OFCR70OB2 Office Furniture Raceway Two Cubicle Dro PC B  $       72.60 31.00%  $                 50.09 N/A N/A
OFR20OFCR70OB2P Office Furniture Raceway Two Cubicle Dro PC B  $       79.83 31.00%  $                 55.08 N/A N/A
OFR20OFCR70OB4 Office Furniture Raceway Four Cubicle Dr PC B  $     114.07 31.00%  $                 78.71 N/A N/A
OFR20OFCR70OB4P Office Furniture Raceway Four Cubicle Dr PC B  $     125.47 31.00%  $                 86.57 N/A N/A
OFR20OFCR70OG1 Office Furniture Raceway One Cubicle Dro PC B  $       48.98 31.00%  $                 33.80 N/A N/A
OFR20OFCR70OG1P Office Furniture Raceway One Cubicle Dro PC B  $       53.89 31.00%  $                 37.18 N/A N/A
OFR20OFCR70OG2 Office Furniture Raceway Two Cubicle Dro PC B  $       72.60 31.00%  $                 50.09 N/A N/A
OFR20OFCR70OG2P Office Furniture Raceway Two Cubicle Dro PC B  $       79.83 31.00%  $                 55.08 N/A N/A
OFR20OFCR70OG4 Office Furniture Raceway Four Cubicle Dr PC B  $     114.07 31.00%  $                 78.71 N/A N/A
OFR20OFCR70OG4P Office Furniture Raceway Four Cubicle Dr PC B  $     125.47 31.00%  $                 86.57 N/A N/A
OFR20OFCR70OS1 Office Furniture Raceway One Cubicle Dro PC B  $       48.98 31.00%  $                 33.80 N/A N/A
OFR20OFCR70OS1P Office Furniture Raceway One Cubicle Dro PC B  $       53.89 31.00%  $                 37.18 N/A N/A
OFR20OFCR70OS2 Office Furniture Raceway Two Cubicle Dro PC B  $       72.60 31.00%  $                 50.09 N/A N/A
OFR20OFCR70OS2P Office Furniture Raceway Two Cubicle Dro PC B  $       79.83 31.00%  $                 55.08 N/A N/A
OFR20OFCR70OS4 Office Furniture Raceway Four Cubicle Dr PC B  $     114.07 31.00%  $                 78.71 N/A N/A
OFR20OFCR70OS4P Office Furniture Raceway Four Cubicle Dr PC B  $     125.47 31.00%  $                 86.57 N/A N/A
OFR20OG6 OFR20 Single Channel, Low Voltage 1-piec FT B  $         6.79 31.00%  $                   4.69 N/A N/A
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OFR20OG8 OFR20 Single Channel, Low Voltage 1-piec FT B  $         7.03 31.00%  $                   4.85 N/A N/A
OFR20OS6 OFR20 Single Channel, Low Voltage 1-piec FT B  $         6.79 31.00%  $                   4.69 N/A N/A
OFR20OS8 OFR20 Single Channel, Low Voltage 1-piec FT B  $         7.03 31.00%  $                   4.85 N/A N/A
OFR20RAMT Office Furniture Raceway Right Angle Fit PC B  $       12.46 31.00%  $                   8.60 N/A N/A
OFR20RAOB Office Furniture Raceway Right Angle Fit PC B  $       12.46 31.00%  $                   8.60 N/A N/A
OFR20RAOG Office Furniture Raceway Right Angle Fit PC B  $       12.46 31.00%  $                   8.60 N/A N/A
OFR20RAOS Office Furniture Raceway Right Angle Fit PC B  $       12.46 31.00%  $                   8.60 N/A N/A
OFR20SOMT Office Furniture Raceway Spill Over Fitt PC B  $       15.75 31.00%  $                 10.87 N/A N/A
OFR20SOOB Office Furniture Raceway Spill Over Fitt PC B  $       15.75 31.00%  $                 10.87 N/A N/A
OFR20SOOG Office Furniture Raceway Spill Over Fitt PC B  $       15.75 31.00%  $                 10.87 N/A N/A
OFR20SOOS Office Furniture Raceway Spill Over Fitt PC B  $       15.75 31.00%  $                 10.87 N/A N/A
OFR20TMT Office Furniture Raceway Tee Fitting PC B  $       15.91 31.00%  $                 10.98 N/A N/A
OFR20TOB Office Furniture Raceway Tee Fitting PC B  $       15.91 31.00%  $                 10.98 N/A N/A
OFR20TOG Office Furniture Raceway Tee Fitting PC B  $       15.91 31.00%  $                 10.98 N/A N/A
OFR20TOS Office Furniture Raceway Tee Fitting PC B  $       15.91 31.00%  $                 10.98 N/A N/A
OFR20WEMT Office Furniture Raceway Wall Entrance F PC B  $       26.82 31.00%  $                 18.51 N/A N/A
OFR20WEOB Office Furniture Raceway Wall Entrance F PC B  $       26.82 31.00%  $                 18.51 N/A N/A
OFR20WEOG Office Furniture Raceway Wall Entrance F PC B  $       26.82 31.00%  $                 18.51 N/A N/A
OFR20WEOS Office Furniture Raceway Wall Entrance F PC B  $       26.82 31.00%  $                 18.51 N/A N/A
OFVR5MT6 OFR20 Single Channel, Low Voltage Vertic FT B  $         2.34 31.00%  $                   1.61 N/A N/A
OFVR5OB6 OFR20 Single Channel, Low Voltage Vertic FT B  $         2.34 31.00%  $                   1.61 N/A N/A
OFVR5OG6 OFR20 Single Channel, Low Voltage Vertic FT B  $         2.34 31.00%  $                   1.61 N/A N/A
OFVR5OS6 OFR20 Single Channel, Low Voltage Vertic FT B  $         2.34 31.00%  $                   1.61 N/A N/A
OMTM-S10-C0 On Machine Tie Mount, 1" Off Set PC B  $     264.47 31.00%  $               182.48 N/A N/A
OMTM-S25-C0 Multiple Gang Cable Tie Mount, 1 Inch Of PC B  $     264.47 31.00%  $               182.48 N/A N/A
P10-10F-D Fork Terminal, non-insulated, 12 - 10 AW PC B  $     194.55 31.00%  $               134.24 N/A N/A
P10-10FF-D Flanged Fork Terminal, non-insulated, 12 PC B  $     232.44 31.00%  $               160.38 N/A N/A
P10-10FF-L Flanged Fork Terminal, non-insulated, 12 PC B  $       83.22 31.00%  $                 57.42 N/A N/A
P10-10F-L Fork Terminal, non-insulated, 12 - 10 AW PC B  $       65.04 31.00%  $                 44.88 N/A N/A
P10-10F-Q Fork Terminal, non-insulated, 12 - 10 AW PC B  $       67.69 31.00%  $                 46.71 N/A N/A
P10-10LF-D Locking Fork Terminal, non-insulated, 14 PC B  $     229.01 31.00%  $               158.02 N/A N/A
P10-10LF-L Locking Fork Terminal, non-insulated, 14 PC B  $       83.45 31.00%  $                 57.58 N/A N/A
P10-10R-E Ring Terminal, non-insulated, 14 - 10 AW PC B  $       80.29 31.00%  $                 55.40 N/A N/A
P10-10RHT6-D Ring Terminal, high temperature, non-ins PC B  $     313.70 31.00%  $               216.45 N/A N/A
P10-10RHT6-E Ring Terminal, high temperature, non-ins PC B  $     111.84 31.00%  $                 77.17 N/A N/A
P10-10RHT6-L Ring Terminal, high temperature, non-ins PC B  $       98.90 31.00%  $                 68.24 N/A N/A
P10-10R-L Ring Terminal, non-insulated, 14 - 10 AW PC B  $       65.04 31.00%  $                 44.88 N/A N/A
P10-10R-Q Ring Terminal, non-insulated, 14 - 10 AW PC B  $       67.69 31.00%  $                 46.71 N/A N/A
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P10-10SLF-D Short Locking Fork Terminal, non-insulat PC B  $     196.06 31.00%  $               135.28 N/A N/A
P10-10SLF-L Short Locking Fork Terminal, non-insulat PC B  $       78.80 31.00%  $                 54.37 N/A N/A
P10-12R-L Ring Terminal, non-insulated, 14 - 10 AW PC B  $     113.17 31.00%  $                 78.09 N/A N/A
P10-14F-D Fork Terminal, non-insulated, 12 - 10 AW PC B  $     221.79 31.00%  $               153.04 N/A N/A
P10-14F-L Fork Terminal, non-insulated, 12 - 10 AW PC B  $       74.59 31.00%  $                 51.47 N/A N/A
P10-14LF-D Locking Fork Terminal, non-insulated, 14 PC B  $     268.52 31.00%  $               185.28 N/A N/A
P10-14LF-L Locking Fork Terminal, non-insulated, 14 PC B  $     105.30 31.00%  $                 72.66 N/A N/A
P10-14R-D Ring Terminal, non-insulated, 14 - 10 AW PC B  $     205.95 31.00%  $               142.11 N/A N/A
P10-14R-E Ring Terminal, non-insulated, 14 - 10 AW PC B  $       94.78 31.00%  $                 65.40 N/A N/A
P10-14RHT6-D Ring Terminal, high temperature, non-ins PC B  $     360.39 31.00%  $               248.67 N/A N/A
P10-14RHT6-L Ring Terminal, high temperature, non-ins PC B  $       97.97 31.00%  $                 67.60 N/A N/A
P10-14R-L Ring Terminal, non-insulated, 14 - 10 AW PC B  $       76.85 31.00%  $                 53.03 N/A N/A
P10-14SLF-L Short Locking Fork Terminal, non-insulat PC B  $       78.80 31.00%  $                 54.37 N/A N/A
P10-38R-D Ring Terminal, non-insulated, 14 - 10 AW PC B  $     235.51 31.00%  $               162.50 N/A N/A
P10-38R-L Ring Terminal, non-insulated, 14 - 10 AW PC B  $       80.36 31.0%  $                 55.45 N/A N/A
P10-56R-D Ring Terminal, non-insulated, 14 - 10 AW PC B  $     235.51 31.00%  $               162.50 N/A N/A
P10-56R-L Ring Terminal, non-insulated, 14 - 10 AW PC B  $       80.36 31.00%  $                 55.45 N/A N/A
P10-610R-D Ring Terminal, Multi-Stud #6, #8, #10, n PC B  $     218.07 31.00%  $               150.47 N/A N/A
P10-610R-L Ring Terminal, Multi-Stud #6, #8, #10, n PC B  $       76.51 31.00%  $                 52.79 N/A N/A
P10-6F-D Fork Terminal, non-insulated, 12 - 10 AW PC B  $     196.30 31.00%  $               135.45 N/A N/A
P10-6F-L Fork Terminal, non-insulated, 12 - 10 AW PC B  $       60.18 31.00%  $                 41.52 N/A N/A
P10-6LF-D Locking Fork Terminal, non-insulated, 14 PC B  $     220.38 31.00%  $               152.06 N/A N/A
P10-6LF-L Locking Fork Terminal, non-insulated, 14 PC B  $       85.44 31.00%  $                 58.95 N/A N/A
P10-6RHT6-D Ring Terminal, high temperature, non-ins PC B  $     310.65 31.00%  $               214.35 N/A N/A
P10-6RHT6-L Ring Terminal, high temperature, non-ins PC B  $       94.19 31.00%  $                 64.99 N/A N/A
P10-6R-L Ring Terminal, non-insulated, 14 - 10 AW PC B  $       63.75 31.00%  $                 43.99 N/A N/A
P10-8F-D Fork Terminal, non-insulated, 12 - 10 AW PC B  $     202.18 31.00%  $               139.50 N/A N/A
P10-8F-L Fork Terminal, non-insulated, 12 - 10 AW PC B  $       61.93 31.00%  $                 42.73 N/A N/A
P10-8F-Q Fork Terminal, non-insulated, 12 - 10 AW PC B  $       65.04 31.00%  $                 44.88 N/A N/A
P10-8LF-D Locking Fork Terminal, non-insulated, 14 PC B  $     216.08 31.00%  $               149.10 N/A N/A
P10-8LF-L Locking Fork Terminal, non-insulated, 14 PC B  $       78.07 31.00%  $                 53.87 N/A N/A
P10-8RHT6-D Ring Terminal, high temperature, non-ins PC B  $     310.65 31.00%  $               214.35 N/A N/A
P10-8RHT6-L Ring Terminal, high temperature, non-ins PC B  $       94.19 31.00%  $                 64.99 N/A N/A
P10-8R-L Ring Terminal, non-insulated, 14 - 10 AW PC B  $       61.93 31.00%  $                 42.73 N/A N/A
P10-P55-D Pin Terminal, non-insulated, 12 - 10 AWG PC B  $     358.71 31.00%  $               247.51 N/A N/A
P10-P55-L Pin Terminal, non-insulated, 12 - 10 AWG PC B  $     133.96 31.00%  $                 92.43 N/A N/A
P110B1003R4WJY 110 Punchdown Kit with Bases, 3 Pair Con PC B  $       86.35 31.00%  $                 59.58 N/A N/A
P110B1004R2 110 Punchdown Kit with Bases with 4 Pair PC B  $       76.48 31.00%  $                 52.77 N/A N/A
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P110B1004R2Y 110 Punchdown Kit with Bases with 4 Pair PC B  $     140.96 31.00%  $                 97.26 N/A N/A
P110B1004R4WJ 110 Punchdown Kit with Bases, 4 Pair Con PC B  $     143.30 31.00%  $                 98.88 N/A N/A
P110B1004R4WJY 110 Punchdown Kit with Bases, 4 Pair Con PC B  $     198.33 31.00%  $               136.85 N/A N/A
P110B1005R2 110 Punchdown Kit with Bases with 5 Pair PC B  $       44.64 31.00%  $                 30.80 N/A N/A
P110B1005R2Y 110 Punchdown Kit with Bases with 5 Pair PC B  $     143.38 31.00%  $                 98.93 N/A N/A
P110B1005R4WJ 110 Punchdown Kit with Bases, 5 Pair Con PC B  $     144.64 31.00%  $                 99.80 N/A N/A
P110B1005R4WJY 110 Punchdown Kit with Bases, 5 Pair Con PC B  $     205.86 31.00%  $               142.04 N/A N/A
P110B100R2 Two 100 Pair 110 Punchdown Bases Pre-Mou PC B  $       77.60 31.00%  $                 53.54 N/A N/A
P110B100R2BY 19 Punchdown Rack Mount Panel, 2 RU PC B  $       46.01 31.00%  $                 31.75 N/A N/A
P110B100R2Y Two 100 Pair 110 Punchdown Bases Pre-Mou PC B  $     102.43 31.00%  $                 70.68 N/A N/A
P110B100R4B 19" Punchdown Rack Mount Panel, 4RU PC B  $       47.64 31.00%  $                 32.87 N/A N/A
P110B100R4BY 19 Punchdown Rack Mount Panel, 4 RU PC B  $       69.02 31.00%  $                 47.62 N/A N/A
P110B100R4WJ Two 100 Pair 110 Bases Pre-Mounted to 19 PC B  $     111.84 31.00%  $                 77.17 N/A N/A
P110B100R4WJY Two 100 Pair 110 Bases Pre-Mounted to 19 PC B  $     147.63 31.00%  $               101.86 N/A N/A
P110B100-X 100 Pair 110 Punchdown Base PC B  $       21.01 31.00%  $                 14.50 N/A N/A
P110B24-X 24 Pair 110 Punchdown Base PC B  $       10.87 31.00%  $                   7.50 N/A N/A
P110B300-X 300 Pair 110 Punchdown Base PC B  $       56.69 31.00%  $                 39.12 N/A N/A
P110BW100-X 100 Pair 110 Punchdown Base with Legs PC B  $       24.51 31.00%  $                 16.91 N/A N/A
P110BW300-X 300 Pair 110 Punchdown Base with Legs PC B  $       66.17 31.00%  $                 45.66 N/A N/A
P110CB3-C 110 Connecting Block, 3 Pair, 100 Pack PC B  $         0.66 31.00%  $                   0.46 N/A N/A
P110CB3-CY 110 Connecting Block, 3 Pair, 100 Pack EA B  $         0.86 31.00%  $                   0.59 N/A N/A
P110CB3-XY 110 Connecting Block, 3 Pair, 10 Pack EA B  $         0.88 31.00%  $                   0.61 N/A N/A
P110CB4-CY 4 Pair 110 Connecting Block, 100 Pack EA B  $         0.99 31.00%  $                   0.68 N/A N/A
P110CB4IG-CY 4 Pair 110 Connecting Block, Internation PC B  $         0.99 31.00%  $                   0.68 N/A N/A
P110CB4IG-XY 4 Pair 110 Connecting Block, Internation PC B  $         1.03 31.00%  $                   0.71 N/A N/A
P110CB4-XY 4 Pair 110 Connecting Block, 10 Pack EA B  $         1.03 31.00%  $                   0.71 N/A N/A
P110CB5-CY 5 Pair 110 Connecting Block, 100 Pack EA B  $         1.14 31.00%  $                   0.79 N/A N/A
P110CB5IG-CY 5 Pair 110 Connecting Block, Internation PC B  $         1.14 31.00%  $                   0.79 N/A N/A
P110CB5IG-X 5 Pair 110 Connecting Block, Internation PC B  $         0.36 31.00%  $                   0.25 N/A N/A
P110CB5IG-XY 5 Pair 110 Connecting Block, Internation PC B  $         1.16 31.00%  $                   0.80 N/A N/A
P110CB5-X 5 Pair 110 Connecting Block, 10 Pack PC B  $         0.88 31.00%  $                   0.61 N/A N/A
P110CB5-XY 5 Pair 110 Connecting Block, 10 Pack EA B  $         1.16 31.00%  $                   0.80 N/A N/A
P110JTR2Y Two Jumper Troughs Pre-Mounted to 2RU Pa PC B  $       68.70 31.00%  $                 47.40 N/A N/A
P110JTW-X Jumper Trough with Legs PC B  $       23.67 31.00%  $                 16.33 N/A N/A
P110JT-X Jumper Trough PC B  $       14.20 31.00%  $                   9.80 N/A N/A
P110KB1004Y 100 Pair 110 Punchdown System Kit with 4 PC B  $       53.50 31.00%  $                 36.92 N/A N/A
P110KB1005 100 Pair 110 Punchdown System Kit with 5 PC B  $       34.74 31.00%  $                 23.97 N/A N/A
P110KB1005Y 100 Pair 110 Punchdown System Kit with 5 EA B  $       60.02 31.00%  $                 41.41 N/A N/A
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P110KB3004Y 300 Pair 110 Punchdown System Kit with 4 EA B  $     168.49 31.00%  $               116.26 N/A N/A
P110KB3005 300 Pair 110 Punchdown System Kit with 5 PC B  $     108.02 31.00%  $                 74.53 N/A N/A
P110KB3005Y 300 Pair 110 Punchdown System Kit with 5 EA B  $     174.68 31.00%  $               120.53 N/A N/A
P110KBWO1004Y 110 Kit Wiring Block Without Legs PC B  $       61.22 31.00%  $                 42.24 N/A N/A
P110KT3004 300 Pair 110 Punchdown Tower Kit, 4 Pair PC B  $     184.80 31.00%  $               127.51 N/A N/A
P110KT3004Y 300 Pair 110 Punchdown Tower Kit, 4 Pair PC B  $     300.98 31.00%  $               207.68 N/A N/A
P110KT3005Y 300 Pair 110 Punchdown Tower Kit, 5 Pair PC B  $     300.98 31.00%  $               207.68 N/A N/A
P110KT9004Y 900 Pair 110 Punchdown Tower Kit, 4 Pair PC B  $     874.07 31.00%  $               603.11 N/A N/A
P110KT9005 900 Pair 110 Punchdown Tower Kit, 5 Pair PC B  $     494.27 31.0%  $               341.05 N/A N/A
P110KT9005Y 900 Pair 110 Punchdown Tower Kit, 5 Pair PC B  $     874.07 31.00%  $               603.11 N/A N/A
P110LH 110 Punchdown Base Label Holder PC B  $         0.60 31.00%  $                   0.41 N/A N/A
P110PC1IG.5MY 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $       10.98 31.00%  $                   7.58 N/A N/A
P110PC1IG1.5MY 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $       12.12 31.00%  $                   8.36 N/A N/A
P110PC1IG12 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $         6.30 31.00%  $                   4.35 N/A N/A
P110PC1IG12Y 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $       11.96 31.00%  $                   8.25 N/A N/A
P110PC1IG15Y 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $       12.52 31.00%  $                   8.64 N/A N/A
P110PC1IG18 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $         7.18 31.00%  $                   4.95 N/A N/A
P110PC1IG18Y 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $       20.00 31.00%  $                 13.80 N/A N/A
P110PC1IG1M 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $       10.48 31.00%  $                   7.23 N/A N/A
P110PC1IG1MY 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $       11.53 31.00%  $                   7.96 N/A N/A
P110PC1IG2 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $         2.59 31.00%  $                   1.79 N/A N/A
P110PC1IG2M 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $         5.38 31.00%  $                   3.71 N/A N/A
P110PC1IG2MY 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $       12.69 31.00%  $                   8.76 N/A N/A
P110PC1IG2Y 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $         8.49 31.00%  $                   5.86 N/A N/A
P110PC1IG3 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $         6.69 31.00%  $                   4.62 N/A N/A
P110PC1IG3MY 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $       13.83 31.00%  $                   9.54 N/A N/A
P110PC1IG3Y 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $         8.83 31.00%  $                   6.09 N/A N/A
P110PC1IG4 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $         2.98 31.00%  $                   2.06 N/A N/A
P110PC1IG4Y 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $         9.01 31.00%  $                   6.22 N/A N/A
P110PC1IG5 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $         2.92 31.00%  $                   2.01 N/A N/A
P110PC1IG5M 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $         6.93 31.00%  $                   4.78 N/A N/A
P110PC1IG5MY 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $       16.12 31.00%  $                 11.12 N/A N/A
P110PC1IG5Y 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $         9.44 31.00%  $                   6.51 N/A N/A
P110PC1IG6 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $         3.00 31.00%  $                   2.07 N/A N/A
P110PC1IG6MY 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $       17.26 31.00%  $                 11.91 N/A N/A
P110PC1IG6Y 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $         9.56 31.00%  $                   6.60 N/A N/A
P110PC1IG7 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $         3.35 31.00%  $                   2.31 N/A N/A
P110PC1IG7Y 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $       10.03 31.00%  $                   6.92 N/A N/A
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P110PC1IG8Y 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $       10.31 31.00%  $                   7.11 N/A N/A
P110PC1IG9 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $         8.00 31.00%  $                   5.52 N/A N/A
P110PC1IG9Y 110 Patch Cord Assembly, 1 Pair, Cat 3, PC B  $       10.55 31.00%  $                   7.28 N/A N/A
P110PC1IGCB10MY 110 Patch Cord Assembly, 1 Pair, 10 Mete PC B  $       19.62 31.00%  $                 13.54 N/A N/A
P110PC1IGCB3MY 110 Patch Cord Assembly, 1 Pair, 3 Meter PC B  $       12.41 31.00%  $                   8.56 N/A N/A
P110PC1IGCB5MY 110 Patch Cord Assembly, 1 Pair, 5 Meter PC B  $       14.69 31.00%  $                 10.14 N/A N/A
P110PC1IGD1M 110 Patch Cord Assembly, 1 Pair, 1 Meter PC B  $         2.53 31.00%  $                   1.75 N/A N/A
P110PC1IGD1MY 110 Patch Cord Assembly, 1 Pair, 1 Meter PC B  $         9.73 31.00%  $                   6.71 N/A N/A
P110PC1IGD2M 110 Patch Cord Assembly, 1 Pair, 2 Meter PC B  $         2.87 31.00%  $                   1.98 N/A N/A
P110PC1IGD2MY 110 Patch Cord Assembly, 1 Pair, 2 Meter PC B  $       10.79 31.00%  $                   7.45 N/A N/A
P110PC1IGD3M 110 Patch Cord Assembly, 1 Pair, 3 Meter PC B  $         8.86 31.00%  $                   6.11 N/A N/A
P110PC1IGD3MY 110 Patch Cord Assembly, 1 Pair, 3 Meter PC B  $       11.71 31.00%  $                   8.08 N/A N/A
P110PC1IGD5MY 110 Patch Cord Assembly, 1 Pair, 5 Meter PC B  $       13.81 31.00%  $                   9.53 N/A N/A
P110PC1-X 1 Pair 110 Patch Connector PC B  $         2.14 31.00%  $                   1.48 N/A N/A
P110PC1-XY 1 Pair 110 Patch Connector EA B  $         2.59 31.00%  $                   1.79 N/A N/A
P110PC2IG.5MY 110 Patch Cord Assembly, 2 Pair, Cat 5, PC B  $       14.35 31.00%  $                   9.90 N/A N/A
P110PC2IG1.5MY 110 Patch Cord Assembly, 2 Pair, Cat 5, PC B  $       16.00 31.00%  $                 11.04 N/A N/A
P110PC2IG12Y 110 Patch Cord Assembly, 2 Pair, Cat 5, PC B  $       16.00 31.00%  $                 11.04 N/A N/A
P110PC2IG18Y 110 Patch Cord Assembly, 2 Pair, Cat 5, PC B  $       20.37 31.00%  $                 14.06 N/A N/A
P110PC2IG1M 110 Patch Cord Assembly, 2 Pair, Cat 5, PC B  $         8.62 31.00%  $                   5.95 N/A N/A
P110PC2IG1MY 110 Patch Cord Assembly, 2 Pair, 1 Meter PC B  $       15.40 31.00%  $                 10.63 N/A N/A
P110PC2IG2M 110 Patch Cord Assembly, 2 Pair, Cat 5, PC B  $       13.68 31.00%  $                   9.44 N/A N/A
P110PC2IG2MY 110 Patch Cord Assembly, 2 Pair,  2 Mete PC B  $       16.55 31.00%  $                 11.42 N/A N/A
P110PC2IG2Y 110 Patch Cord Assembly, 2 Pair, Cat 5, PC B  $       13.36 31.00%  $                   9.22 N/A N/A
P110PC2IG3M 110 Patch Cord Assembly, 2 Pair, Cat 5, PC B  $         9.48 31.00%  $                   6.54 N/A N/A
P110PC2IG3MY 110 Patch Cord Assembly, 2 Pair,  3 Mete PC B  $       17.65 31.00%  $                 12.18 N/A N/A
P110PC2IG3Y 110 Patch Cord Assembly, 2 Pair, Cat 5, PC B  $       14.07 31.00%  $                   9.71 N/A N/A
P110PC2IG4 110 Patch Cord Assembly, 2 Pair, Cat 5, PC B  $         7.78 31.00%  $                   5.37 N/A N/A
P110PC2IG4Y 110 Patch Cord Assembly, 2 Pair, Cat 5, PC B  $       14.49 31.00%  $                 10.00 N/A N/A
P110PC2IG5M 110 Patch Cord Assembly, 2 Pair, Cat 5, PC B  $       16.42 31.00%  $                 11.33 N/A N/A
P110PC2IG5MY 110 Patch Cord Assembly, 2 Pair, Cat 5, PC B  $       19.86 31.00%  $                 13.70 N/A N/A
P110PC2IG5Y 110 Patch Cord Assembly, 2 Pair, Cat 5, PC B  $       14.95 31.00%  $                 10.32 N/A N/A
P110PC2IG6 110 Patch Cord Assembly, 2 Pair, Cat 5, PC B  $         5.34 31.00%  $                   3.68 N/A N/A
P110PC2IG6Y 110 Patch Cord Assembly, 2 Pair, Cat 5, PC B  $       15.12 31.00%  $                 10.43 N/A N/A
P110PC2IG7 110 Patch Cord Assembly, 2 Pair, Cat 5, PC B  $         8.83 31.00%  $                   6.09 N/A N/A
P110PC2IG7Y 110 Patch Cord Assembly, 2 Pair, Cat 5, PC B  $       15.59 31.00%  $                 10.76 N/A N/A
P110PC2IG8Y 110 Patch Cord Assembly, 2 Pair, Cat 5, PC B  $       16.06 31.00%  $                 11.08 N/A N/A
P110PC2IG9Y 110 Patch Cord Assembly, 2 Pair, Cat 5, PC B  $       16.53 31.00%  $                 11.41 N/A N/A
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P110PC2IGA3MY 110 Patch Cord Assembly, 2 Pair, T568A, PC B  $       17.65 31.00%  $                 12.18 N/A N/A
P110PC2IGCB2MY 110 Patch Cord Assembly, 2 Pair, T568B, PC B  $       16.55 31.00%  $                 11.42 N/A N/A
P110PC2IGCB3MY 110 Patch Cord Assembly, 2 Pair, T568B, PC B  $       17.65 31.00%  $                 12.18 N/A N/A
P110PC2IGCB4MY 110 Patch Cord Assembly, 2 Pair, T568B, PC B  $       17.99 31.00%  $                 12.41 N/A N/A
P110PC2IGCB5MY 110 Patch Cord Assembly, 2 Pair, T568B, PC B  $       19.86 31.00%  $                 13.70 N/A N/A
P110PC2IGCB6MY 110 Patch Cord Assembly, 2 Pair, T568B, PC B  $       21.44 31.00%  $                 14.79 N/A N/A
P110PC2-X 110 2-Pair Connecting Block PC B  $         3.67 31.00%  $                   2.53 N/A N/A
P110PC2-XY 110 2-Pair Connecting Block EA B  $         4.46 31.00%  $                   3.08 N/A N/A
P110PC3-XY 110 3-Pair Connecting Block EA B  $         5.88 31.00%  $                   4.06 N/A N/A
P110PC4IG.5M 110 Patch Cord Assembly, 4 Pair, Cat 5e, PC B  $       14.94 31.00%  $                 10.31 N/A N/A
P110PC4IG.5MY 110 Patch Cord Assembly, 4 Pair, Cat 5e, PC B  $       18.08 31.00%  $                 12.48 N/A N/A
P110PC4IG1.5MY 110 Patch Cord Assembly, 4 Pair, Cat 5e, PC B  $       20.16 31.00%  $                 13.91 N/A N/A
P110PC4IG12 110 Patch Cord Assembly, 4 Pair, Cat 5e, PC B  $       15.50 31.00%  $                 10.70 N/A N/A
P110PC4IG12AY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       19.98 31.00%  $                 13.79 N/A N/A
P110PC4IG12BY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       19.98 31.00%  $                 13.79 N/A N/A
P110PC4IG12CY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       19.98 31.00%  $                 13.79 N/A N/A
P110PC4IG12Y 110 Patch Cord Assembly, 4 Pair, Cat 5e, PC B  $       24.12 31.00%  $                 16.64 N/A N/A
P110PC4IG15AY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       22.30 31.00%  $                 15.39 N/A N/A
P110PC4IG15BY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       22.30 31.00%  $                 15.39 N/A N/A
P110PC4IG15Y 110 Patch Cord Assembly, 4 Pair, Cat 5e, PC B  $       26.37 31.00%  $                 18.20 N/A N/A
P110PC4IG18AY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       24.66 31.00%  $                 17.02 N/A N/A
P110PC4IG18BY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       24.66 31.00%  $                 17.02 N/A N/A
P110PC4IG18Y 110 Patch Cord Assembly, 4 Pair, Cat 5e, PC B  $       28.80 31.00%  $                 19.87 N/A N/A
P110PC4IG1M 110 Patch Cord Assembly, 4 Pair, Cat 5e, PC B  $       15.80 31.00%  $                 10.90 N/A N/A
P110PC4IG1MA 110 Patch Cord Assembly, 4 Pair Connecto PC B  $         9.39 31.00%  $                   6.48 N/A N/A
P110PC4IG1MAY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       14.34 31.00%  $                   9.89 N/A N/A
P110PC4IG1MB 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       12.07 31.00%  $                   8.33 N/A N/A
P110PC4IG1MBY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       14.34 31.00%  $                   9.89 N/A N/A
P110PC4IG1MY 110 Patch Cord Assembly, 4 Pair, Cat 5e, PC B  $       19.11 31.00%  $                 13.19 N/A N/A
P110PC4IG2AY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       13.27 31.00%  $                   9.16 N/A N/A
P110PC4IG2B 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       11.96 31.00%  $                   8.25 N/A N/A
P110PC4IG2BY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       13.27 31.00%  $                   9.16 N/A N/A
P110PC4IG2MA 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       13.06 31.00%  $                   9.01 N/A N/A
P110PC4IG2MAY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       16.72 31.00%  $                 11.54 N/A N/A
P110PC4IG2MBY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       16.72 31.00%  $                 11.54 N/A N/A
P110PC4IG2MY 110 Patch Cord Assembly, 4 Pair, Cat 5e, PC B  $       21.18 31.00%  $                 14.61 N/A N/A
P110PC4IG2Y 110 Patch Cord Assembly, 4 Pair, Cat 5e, PC B  $       17.78 31.00%  $                 12.27 N/A N/A
P110PC4IG3A 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       12.31 31.00%  $                   8.49 N/A N/A
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P110PC4IG3AY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       13.76 31.00%  $                   9.49 N/A N/A
P110PC4IG3BY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       13.76 31.00%  $                   9.49 N/A N/A
P110PC4IG3M 110 Patch Cord Assembly, 4 Pair, Cat 5e, PC B  $       19.25 31.00%  $                 13.28 N/A N/A
P110PC4IG3MAY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       18.87 31.00%  $                 13.02 N/A N/A
P110PC4IG3MBY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       18.87 31.00%  $                 13.02 N/A N/A
P110PC4IG3MY 110 Patch Cord Assembly, 4 Pair, Cat 5e, PC B  $       23.29 31.00%  $                 16.07 N/A N/A
P110PC4IG3Y 110 Patch Cord Assembly, 4 Pair, Cat 5e, PC B  $       18.50 31.00%  $                 12.77 N/A N/A
P110PC4IG4A 110 Patch Cord Assembly, 4 Pair Connecto PC B  $         6.37 31.00%  $                   4.40 N/A N/A
P110PC4IG4AY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       14.47 31.00%  $                   9.98 N/A N/A
P110PC4IG4BY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       14.47 31.00%  $                   9.98 N/A N/A
P110PC4IG4Y 110 Patch Cord Assembly, 4 Pair, Cat 5e, PC B  $       19.04 31.00%  $                 13.14 N/A N/A
P110PC4IG5AY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       15.18 31.00%  $                 10.47 N/A N/A
P110PC4IG5BY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       15.18 31.00%  $                 10.47 N/A N/A
P110PC4IG5MAY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       23.29 31.00%  $                 16.07 N/A N/A
P110PC4IG5MBY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       23.29 31.00%  $                 16.07 N/A N/A
P110PC4IG5MY 110 Patch Cord Assembly, 4 Pair, Cat 5e, PC B  $       27.42 31.00%  $                 18.92 N/A N/A
P110PC4IG5Y 110 Patch Cord Assembly, 4 Pair, Cat 5e, PC B  $       19.62 31.00%  $                 13.54 N/A N/A
P110PC4IG6AY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       15.84 31.00%  $                 10.93 N/A N/A
P110PC4IG6BY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       15.84 31.00%  $                 10.93 N/A N/A
P110PC4IG6CY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       15.84 31.00%  $                 10.93 N/A N/A
P110PC4IG6Y 110 Patch Cord Assembly, 4 Pair, Cat 5e, PC B  $       20.20 31.00%  $                 13.94 N/A N/A
P110PC4IG7AY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       16.45 31.00%  $                 11.35 N/A N/A
P110PC4IG7BY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       16.45 31.00%  $                 11.35 N/A N/A
P110PC4IG7Y 110 Patch Cord Assembly, 4 Pair, Cat 5e, PC B  $       20.80 31.00%  $                 14.35 N/A N/A
P110PC4IG8AY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       17.17 31.00%  $                 11.85 N/A N/A
P110PC4IG8BY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       17.17 31.00%  $                 11.85 N/A N/A
P110PC4IG8Y 110 Patch Cord Assembly, 4 Pair, Cat 5e, PC B  $       21.44 31.00%  $                 14.79 N/A N/A
P110PC4IG9AY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       17.77 31.00%  $                 12.26 N/A N/A
P110PC4IG9BY 110 Patch Cord Assembly, 4 Pair Connecto PC B  $       17.77 31.00%  $                 12.26 N/A N/A
P110PC4IG9Y 110 Patch Cord Assembly, 4 Pair, Cat 5e, PC B  $       22.08 31.00%  $                 15.24 N/A N/A
P110PC4-X 110 Patch Connector, 4 Pair PC B  $         3.97 31.00%  $                   2.74 N/A N/A
P110PC4-XY 110 Patch Connector, 4 Pair EA B  $         6.33 31.00%  $                   4.37 N/A N/A
P110PCB4C-MY Pan Punch 4 Pair 110 Compliant Pin Conne PC B  $         1.39 31.00%  $                   0.96 N/A N/A
P110RC2-X Pan-Punch 2 PR Retaining Clip NS-0880 PC B  $         0.37 31.00%  $                   0.26 N/A N/A
P110T300Y 300 Pair Tower PC B  $     115.93 31.00%  $                 79.99 N/A N/A
P110T900Y 900 Pair Tower PC B  $     321.54 31.00%  $               221.86 N/A N/A
P110TB300Y 300-Pair Rack Mount Bracket Kit PC B  $     118.04 31.00%  $                 81.45 N/A N/A
P110TB900Y 900-Pair Rack Mount Bracket Kit PC B  $     177.07 31.00%  $               122.18 N/A N/A
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P110VCM Vertical Cable Manager for use with Back PC B  $       87.01 31.00%  $                 60.04 N/A N/A
P110VCM300 Vertical Cable Manager for use with 300 PC B  $     147.15 31.00%  $               101.53 N/A N/A
P110VCM900 Vertical Cable Manager for use with 900 PC B  $     287.64 31.00%  $               198.47 N/A N/A
P12-10HDR-D Ring Terminal, heavy duty, non-insulated PC B  $     310.88 31.00%  $               214.51 N/A N/A
P12-10HDR-L Ring Terminal, heavy duty, non-insulated PC B  $       90.20 31.00%  $                 62.24 N/A N/A
P12-14HDR-D Ring Terminal, heavy duty, non-insulated PC B  $     332.47 31.00%  $               229.40 N/A N/A
P12-14HDR-L Ring Terminal, heavy duty, non-insulated PC B  $     102.22 31.00%  $                 70.53 N/A N/A
P122 Z-Purlin Clip For Wire, S-Hooks, Straps, PC B  $         0.80 31.00%  $                   0.55 N/A N/A
P1224TI Z-Purlin Clip with 1/4" Threaded Rod Han PC B  $         1.76 31.00%  $                   1.21 N/A N/A
P1226T Z-Purlin Clip with 1/4" or 3/8" Threaded PC B  $         1.72 31.00%  $                   1.19 N/A N/A
P1226TI Z-Purlin Clip with 3/8" Threaded Rod Han PC B  $         1.76 31.00%  $                   1.21 N/A N/A
P123 Z-Purlin Clip with 1/4" Bottom Hole For PC B  $         0.80 31.00%  $                   0.55 N/A N/A
P12312P Z-Purlin Clip with 3/4" Push Fit Conduit PC B  $         1.81 31.00%  $                   1.25 N/A N/A
P12316M Z-Purlin Clip with 1" Snap Close Conduit PC B  $         2.04 31.00%  $                   1.41 N/A N/A
P12316P Z-Purlin Clip with 1" Push Fit Conduit C PC B  $         1.97 31.00%  $                   1.36 N/A N/A
P12320M Z-Purlin Clip with 1-1/4" Snap Close Con PC B  $         2.40 31.00%  $                   1.66 N/A N/A
P1236M Z-Purlin Clip with 3/8" Snap Close Condu PC B  $         1.95 31.00%  $                   1.35 N/A N/A
P123812M Z-Purlin Clip with 1/2" To 3/4" Snap Clo PC B  $         1.79 31.00%  $                   1.24 N/A N/A
P12-38HDR-D Ring Terminal, heavy duty, non-insulated PC B  $     351.65 31.00%  $               242.64 N/A N/A
P12-38HDR-L Ring Terminal, heavy duty, non-insulated PC B  $     106.28 31.00%  $                 73.33 N/A N/A
P1238P Z-Purlin Clip with 1/2" Push Fit Conduit PC B  $         1.81 31.00%  $                   1.25 N/A N/A
P12-56HDR-D Ring Terminal, heavy duty, non-insulated PC B  $     332.47 31.00%  $               229.40 N/A N/A
P12-56HDR-L Ring Terminal, heavy duty, non-insulated PC B  $     102.22 31.00%  $                 70.53 N/A N/A
P12-6HDR-D Ring Terminal, heavy duty, non-insulated PC B  $     310.88 31.00%  $               214.51 N/A N/A
P12-6HDR-L Ring Terminal, heavy duty, non-insulated PC B  $       90.20 31.00%  $                 62.24 N/A N/A
P12-8HDR-D Ring Terminal, heavy duty, non-insulated PC B  $     310.88 31.00%  $               214.51 N/A N/A
P12-8HDR-L Ring Terminal, heavy duty, non-insulated PC B  $       90.20 31.00%  $                 62.24 N/A N/A
P12P Push fit conduit clip for 3/4" conduit w PC B  $         0.60 31.00%  $                   0.41 N/A N/A
P12P12P Push fit conduit clip; fits EMT 3/4" to PC B  $         1.51 31.00%  $                   1.04 N/A N/A
P12P16P Push fit conduit clip; fits EMT 3/4" to PC B  $         1.63 31.00%  $                   1.12 N/A N/A
P12P24 Beam clamp for 1/8" - 1/4" flange with 3 PC B  $         2.06 31.00%  $                   1.42 N/A N/A
P12P24SM Beam clamp for 1/8" - 1/4" flange with 3 PC B  $         1.65 31.00%  $                   1.14 N/A N/A
P12P58 Beam clamp for 5/16" - 1/2" flange with PC B  $         2.22 31.00%  $                   1.53 N/A N/A
P12P58SM Beam clamp for 5/16" - 1/2" flange with PC B  $         1.79 31.00%  $                   1.24 N/A N/A
P12P912 Beam clamp for 9/16 - 3/4" flange with 3 PC B  $         2.73 31.00%  $                   1.88 N/A N/A
P12P912SM Beam clamp for 9/16" - 3/4" flange with PC B  $         2.31 31.00%  $                   1.59 N/A N/A
P12PATA T-BAR CLIP WITH 3/4" PUSH FIT CONDUIT CL PC B  $         1.67 31.00%  $                   1.15 N/A N/A
P12PATS T-Bar Clip with 3/4" Push Fit Conduit Cl PC B  $         1.67 31.00%  $                   1.15 N/A N/A
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P12PF Stud Wall Clip with 3/4" Push Fit Condui PC B  $         2.15 31.00%  $                   1.48 N/A N/A
P14-10F-C Fork Terminal, non-insulated, 16 - 14 AW PC B  $       46.56 31.00%  $                 32.13 N/A N/A
P14-10FN-C Fork Terminal, narrow tongue, non-insula PC B  $       46.19 31.00%  $                 31.87 N/A N/A
P14-10LF-C Locking Fork Terminal, non-insulated, 18 PC B  $       60.66 31.00%  $                 41.86 N/A N/A
P14-10LF-M Locking Fork Terminal, non-insulated, 18 PC B  $     151.53 31.00%  $               104.56 N/A N/A
P14-10LFN-C Locking Fork Terminal, narrow tongue, no PC B  $       60.69 31.00%  $                 41.88 N/A N/A
P14-10R-C Ring Terminal, non-insulated, 18 - 14 AW PC B  $       46.56 31.00%  $                 32.13 N/A N/A
P14-10R-E Ring Terminal, non-insulated, 18 - 14 AW PC B  $       57.46 31.00%  $                 39.65 N/A N/A
P14-10RHT6-C Ring Terminal, high temperature, non-ins PC B  $       65.41 31.00%  $                 45.13 N/A N/A
P14-10RHT6-M Ring Terminal, high temperature, non-ins PC B  $     208.20 31.00%  $               143.66 N/A N/A
P14-12R-L Ring Terminal, non-insulated, 18 - 14 AW PC B  $     102.18 31.00%  $                 70.50 N/A N/A
P14-14F-C Fork Terminal, non-insulated, 18 - 14 AW PC B  $       61.63 31.00%  $                 42.52 N/A N/A
P14-14F-M Fork Terminal, non-insulated, 18 - 14 AW PC B  $     183.65 31.00%  $               126.72 N/A N/A
P14-14R-C Ring Terminal, non-insulated, 18 - 14 AW PC B  $       66.58 31.00%  $                 45.94 N/A N/A
P14-14R-E Ring Terminal, non-insulated, 18 - 14 AW PC B  $       82.12 31.00%  $                 56.66 N/A N/A
P14-14R-M Ring Terminal, non-insulated, 18 - 14 AW PC B  $     187.31 31.00%  $               129.24 N/A N/A
P14-38R-C Ring Terminal, non-insulated, 18 - 14 AW PC B  $       66.34 31.00%  $                 45.77 N/A N/A
P14-38R-M Ring Terminal, non-insulated, 18 - 14 AW PC B  $     214.43 31.00%  $               147.96 N/A N/A
P14-4R-C Ring Terminal, non-insulated, 18 - 14 AW PC B  $       47.40 31.00%  $                 32.71 N/A N/A
P14-56R-C Ring Terminal, non-insulated, 18 - 14 AW PC B  $       66.34 31.00%  $                 45.77 N/A N/A
P14-56R-M Ring Terminal, non-insulated, 18 - 14 AW PC B  $     214.43 31.00%  $               147.96 N/A N/A
P14-610R-M Ring Terminal, Multi-Stud #6, #8, #10, n PC B  $     165.77 31.00%  $               114.38 N/A N/A
P14-6F-C Fork Terminal, non-insulated, 18 - 14 AW PC B  $       44.46 31.00%  $                 30.68 N/A N/A
P14-6FF-C Flanged Fork Terminal, non-insulated, 16 PC B  $       58.91 31.00%  $                 40.65 N/A N/A
P14-6FF-M Flanged Fork Terminal, non-insulated, 16 PC B  $     146.47 31.00%  $               101.06 N/A N/A
P14-6FN-C Fork Terminal, narrow tongue, non-insula PC B  $       44.46 31.00%  $                 30.68 N/A N/A
P14-6LF-C Locking Fork Terminal, non-insulated, 18 PC B  $       60.71 31.00%  $                 41.89 N/A N/A
P14-6LF-M Locking Fork Terminal, non-insulated, 18 PC B  $     150.00 31.00%  $               103.50 N/A N/A
P14-6LFW-C Locking Fork Terminal, wide tongue, non- PC B  $       60.99 31.00%  $                 42.08 N/A N/A
P14-6R-C Ring Terminal, non-insulated, 18 - 14 AW PC B  $       44.46 31.00%  $                 30.68 N/A N/A
P14-6RHT6-C Ring Terminal, high temperature, non-ins PC B  $       65.41 31.00%  $                 45.13 N/A N/A
P14-6RHT6-M Ring Terminal, high temperature, non-ins PC B  $     208.20 31.00%  $               143.66 N/A N/A
P14-6SLF-C Short Locking Fork Terminal, non-insulat PC B  $       56.94 31.00%  $                 39.29 N/A N/A
P14-6SLF-M Short Locking Fork Terminal, non-insulat PC B  $     130.14 31.00%  $                 89.80 N/A N/A
P14-8F-C Fork Terminal, non-insulated, 18 - 14 AW PC B  $       46.56 31.00%  $                 32.13 N/A N/A
P14-8F-E Terminal Convenience Package PC B  $       57.46 31.00%  $                 39.65 N/A N/A
P14-8FF-C Flanged Fork Terminal, non-insulated, 16 PC B  $       56.45 31.00%  $                 38.95 N/A N/A
P14-8FF-M Flanged Fork Terminal, non-insulated, 16 PC B  $     156.75 31.00%  $               108.16 N/A N/A
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P14-8LF-C Locking Fork Terminal, non-insulated, 18 PC B  $       60.71 31.00%  $                 41.89 N/A N/A
P14-8LF-M Locking Fork Terminal, non-insulated, 18 PC B  $     155.89 31.00%  $               107.56 N/A N/A
P14-8R-C Ring Terminal, non-insulated, 18 - 14 AW PC B  $       46.56 31.00%  $                 32.13 N/A N/A
P14-8RHT6-C Ring Terminal, high temperature, non-ins PC B  $       65.41 31.00%  $                 45.13 N/A N/A
P14-8RHT6-M Ring Terminal, high temperature, non-ins PC B  $     208.20 31.00%  $               143.66 N/A N/A
P14-8SLF-C Short Locking Fork Terminal, non-insulat PC B  $       56.94 31.00%  $                 39.29 N/A N/A
P14-P47-C Pin Terminal, non-insulated, 16 - 14 AWG PC B  $       73.17 31.00%  $                 50.49 N/A N/A
P14-P47-M Pin Terminal, non-insulated, 16 - 14 AWG PC B  $     215.49 31.00%  $               148.69 N/A N/A
P1616M Snap close conduit clip; fits EMT/Rigid/ PC B  $         1.95 31.00%  $                   1.35 N/A N/A
P1620M Snap close conduit clip; fits EMT/Rigid/ PC B  $         2.31 31.00%  $                   1.59 N/A N/A
P1624M Snap close conduit clip; fits EMT/Rigid/ PC B  $         2.36 31.00%  $                   1.63 N/A N/A
P166M Snap close conduit clip; fits EMT/Rigid/ PC B  $         1.72 31.00%  $                   1.19 N/A N/A
P16812M Snap close conduit clip; fits EMT/Rigid/ PC B  $         1.74 31.00%  $                   1.20 N/A N/A
P16M Snap close conduit clip for 1" conduit w PC B  $         0.78 31.00%  $                   0.54 N/A N/A
P16M24 Beam clamp for 1/8" - 1/4" flange with 1 PC B  $         2.40 31.00%  $                   1.66 N/A N/A
P16M24SM Beam clamp for 1/8" - 1/4" flange with 1 PC B  $         1.95 31.00%  $                   1.35 N/A N/A
P16M58 Beam clamp for 5/16" - 1/2" flange with PC B  $         2.40 31.00%  $                   1.66 N/A N/A
P16M58SM Beam clamp for 5/16"-1/2" flange; 1" sna PC B  $         1.95 31.00%  $                   1.35 N/A N/A
P16M912 Beam clamp for 9/16" - 3/4" flange; 1" s PC B  $         3.02 31.00%  $                   2.08 N/A N/A
P16M912SM Beam clamp for 9/16"-3/4" flange; 1" sna PC B  $         2.56 31.00%  $                   1.77 N/A N/A
P16MATA T-Bar Clip with 1" Snap Close Conduit Cl PC B  $         1.95 31.00%  $                   1.35 N/A N/A
P16MATS T-Bar Clip with 1" Snap Close Conduit Cl PC B  $         1.95 31.00%  $                   1.35 N/A N/A
P16MB18 Box support assembly for 1" EMT/Rigid/IM PC B  $         6.71 31.00%  $                   4.63 N/A N/A
P16MB18A Box support assembly for 1" EMT/Rigid/IM PC B  $         5.89 31.00%  $                   4.06 N/A N/A
P16MF Stud Wall Clip with 1" Snap Close Condui PC B  $         2.40 31.00%  $                   1.66 N/A N/A
P16P Push fit conduit clip for 1" conduit; 3/ PC B  $         0.69 31.00%  $                   0.48 N/A N/A
P16P16P Push fit conduit clip; fits EMT 1" to 1" PC B  $         1.72 31.00%  $                   1.19 N/A N/A
P16P24 Beam clamp for 1/8" - 1/4" flange with 1 PC B  $         2.27 31.00%  $                   1.57 N/A N/A
P16P24SM Beam clamp for 1/8" - 1/4" flange with 1 PC B  $         1.83 31.00%  $                   1.26 N/A N/A
P16P58 Beam clamp for 5/16" - 1/2" flange with PC B  $         2.27 31.00%  $                   1.57 N/A N/A
P16P58SM Beam clamp for 5/16" - 1/2" flange with PC B  $         1.83 31.00%  $                   1.26 N/A N/A
P16P912 Beam clamp for 9/16" - 3/4" flange with PC B  $         2.73 31.00%  $                   1.88 N/A N/A
P16P912SM Beam clamp for 9/16" - 3/4" flange with PC B  $         2.31 31.00%  $                   1.59 N/A N/A
P16PATA T-Bar Clip with 1" Push Fit Conduit Clip PC B  $         1.83 31.00%  $                   1.26 N/A N/A
P16PATS T-Bar Clip with 1" Push Fit Conduit Clip PC B  $         1.83 31.00%  $                   1.26 N/A N/A
P16PF Stud Wall Clip with 1" Push Fit Conduit PC B  $         2.27 31.00%  $                   1.57 N/A N/A
P18-10F-C Fork Terminal, non-insulated, 22 - 16 AW PC B  $       46.56 31.00%  $                 32.13 N/A N/A
P18-10F-M Fork Terminal, non-insulated, 22 - 16 AW PC B  $     132.64 31.00%  $                 91.52 N/A N/A
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P18-10FN-C Fork Terminal, narrow tongue, non-insula PC B  $       46.25 31.00%  $                 31.91 N/A N/A
P18-10LF-C Locking Fork Terminal, non-insulated, 22 PC B  $       61.52 31.00%  $                 42.45 N/A N/A
P18-10LF-M Locking Fork Terminal, non-insulated, 22 PC B  $     155.89 31.00%  $               107.56 N/A N/A
P18-10LFN-C Locking Fork Terminal, narrow tongue, no PC B  $       61.52 31.00%  $                 42.45 N/A N/A
P18-10R-C Ring Terminal, non-insulated, 22 - 16 AW PC B  $       44.46 31.00%  $                 30.68 N/A N/A
P18-10RHT6-C Ring Terminal, high temperature, non-ins PC B  $       62.31 31.00%  $                 42.99 N/A N/A
P18-10RHT6-M Ring Terminal, high temperature, non-ins PC B  $     198.29 31.00%  $               136.82 N/A N/A
P18-10SLF-C Short Locking Fork Terminal, non-insulat PC B  $       59.54 31.00%  $                 41.08 N/A N/A
P18-12R-C Ring Terminal, non-insulated, 22 - 16 AW PC B  $     102.18 31.00%  $                 70.50 N/A N/A
P18-14F-C Fork Terminal, non-insulated, 22 - 16 AW PC B  $       75.23 31.00%  $                 51.91 N/A N/A
P18-14F-M Fork Terminal, non-insulated, 22 - 16 AW PC B  $     183.65 31.00%  $               126.72 N/A N/A
P18-14R-C Ring Terminal, non-insulated, 22 - 16 AW PC B  $       62.61 31.00%  $                 43.20 N/A N/A
P18-14R-M Ring Terminal, non-insulated, 22 - 16 AW PC B  $     210.45 31.00%  $               145.21 N/A N/A
P18-38R-C Ring Terminal, non-insulated, 22 - 16 AW PC B  $       47.33 31.00%  $                 32.66 N/A N/A
P18-38R-M Ring Terminal, non-insulated, 22 - 16 AW PC B  $     210.45 31.00%  $               145.21 N/A N/A
P18-4R-C Ring Terminal, non-insulated, 22 - 16 AW PC B  $       44.72 31.00%  $                 30.86 N/A N/A
P18-56R-C Ring Terminal, non-insulated, 22 - 16 AW PC B  $       54.35 31.00%  $                 37.50 N/A N/A
P18-56R-M Ring Terminal, non-insulated, 22 - 16 AW PC B  $     210.45 31.00%  $               145.21 N/A N/A
P18-610R-C Ring Terminal, Multi-Stud #6, #8, #10, n PC B  $       53.20 31.00%  $                 36.71 N/A N/A
P18-610R-M Ring Terminal, Multi-Stud #6, #8, #10, n PC B  $     164.14 31.00%  $               113.26 N/A N/A
P18-6F-C Fork Terminal, non-insulated, 22 - 16 AW PC B  $       44.46 31.00%  $                 30.68 N/A N/A
P18-6F-M Fork Terminal, non-insulated, 22 - 16 AW PC B  $     131.36 31.00%  $                 90.64 N/A N/A
P18-6FN-C Fork Terminal, narrow tongue, non-insula PC B  $       44.46 31.00%  $                 30.68 N/A N/A
P18-6FN-M Fork Terminal, narrow tongue, non-insula PC B  $     132.64 31.00%  $                 91.52 N/A N/A
P18-6LF-C Locking Fork Terminal, non-insulated, 22 PC B  $       60.71 31.00%  $                 41.89 N/A N/A
P18-6LF-M Locking Fork Terminal, non-insulated, 22 PC B  $     150.00 31.00%  $               103.50 N/A N/A
P18-6LFW-C Locking Fork Terminal, wide tongue, non- PC B  $       58.65 31.00%  $                 40.47 N/A N/A
P18-6R-C Ring Terminal, non-insulated, 22 - 16 AW PC B  $       44.46 31.00%  $                 30.68 N/A N/A
P18-6RHT6-C Ring Terminal, high temperature, non-ins PC B  $       62.31 31.00%  $                 42.99 N/A N/A
P18-6RHT6-M Ring Terminal, high temperature, non-ins PC B  $     198.29 31.00%  $               136.82 N/A N/A
P18-6RN-C Ring Terminal, narrow tongue, non-insula PC B  $       48.04 31.00%  $                 33.15 N/A N/A
P18-8F-C Fork Terminal, non-insulated, 22 - 16 AW PC B  $       46.23 31.00%  $                 31.90 N/A N/A
P18-8FF-C Flanged Fork Terminal, non-insulated, 22 PC B  $       55.92 31.00%  $                 38.58 N/A N/A
P18-8FF-M Flanged Fork Terminal, non-insulated, 22 PC B  $     156.75 31.00%  $               108.16 N/A N/A
P18-8F-M Fork Terminal, non-insulated, 22 - 16 AW PC B  $     137.94 31.00%  $                 95.18 N/A N/A
P18-8LF-C Locking Fork Terminal, non-insulated, 22 PC B  $       56.20 31.00%  $                 38.78 N/A N/A
P18-8LF-M Locking Fork Terminal, non-insulated, 22 PC B  $     155.89 31.00%  $               107.56 N/A N/A
P18-8R-C Ring Terminal, non-insulated, 22 - 16 AW PC B  $       44.46 31.00%  $                 30.68 N/A N/A
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P18-8RHT6-C Ring Terminal, high temperature, non-ins PC B  $       62.31 31.00%  $                 42.99 N/A N/A
P18-8RHT6-M Ring Terminal, high temperature, non-ins PC B  $     198.29 31.00%  $               136.82 N/A N/A
P18-8SLF-C Short Locking Fork Terminal, non-insulat PC B  $       59.54 31.00%  $                 41.08 N/A N/A
P18-P47-C Pin Terminal, non-insulated, 22 - 18 AWG PC B  $       71.31 31.00%  $                 49.20 N/A N/A
P18-P47-M Pin Terminal, non-insulated, 22 - 18 AWG PC B  $     215.21 31.00%  $               148.49 N/A N/A
P1N1B1L2N08ATA0 Networked 30 A, 208V, 6 IEC C-13 and 2 C PC B  $     923.62 31.0%  $               637.30 N/A N/A
P1N1B1M2M10AKA0 Networked 30 A, 120V, 10 NEMA 5-20R rece PC B  $     932.78 31.0%  $               643.62 N/A N/A
P20M Snap close conduit clip for 1-1/4" condu PC B  $         1.17 31.00%  $                   0.81 N/A N/A
P20M24 Beam clamp for 1/8" - 1/4" flange with 1 PC B  $         2.86 31.00%  $                   1.97 N/A N/A
P20M24SM Beam clamp for 1/8"-1/4" flange; 1-1/4" PC B  $         2.38 31.00%  $                   1.64 N/A N/A
P20M58 Beam clamp for 5/16"-1/2" flange; 1-1/4" PC B  $         2.86 31.00%  $                   1.97 N/A N/A
P20M58SM Beam clamp for 5/16"-1/2" flang; with 1- PC B  $         2.38 31.00%  $                   1.64 N/A N/A
P20M912 Beam clamp for 9/16"-3/4" flange with 1- PC B  $         3.23 31.00%  $                   2.23 N/A N/A
P20M912SM Beam clamp for 9/16" 3/4" flange; with 1 PC B  $         2.79 31.00%  $                   1.93 N/A N/A
P2-10RHT6-X Ring Terminal, high temperature, non-ins PC B  $     331.90 31.00%  $               229.01 N/A N/A
P2-10R-T Ring Terminal, large wire, non-insulated PC B  $  1,316.24 31.00%  $               908.21 N/A N/A
P2-10R-X Ring Terminal, large wire, non-insulated PC B  $     445.09 31.00%  $               307.11 N/A N/A
P2-12RHT6-X Ring Terminal, high temperature, non-ins PC B  $     331.95 31.00%  $               229.05 N/A N/A
P2-12R-T Ring Terminal, large wire, non-insulated PC B  $  1,557.19 31.00%  $            1,074.46 N/A N/A
P2-12R-X Ring Terminal, large wire, non-insulated PC B  $     511.04 31.00%  $               352.62 N/A N/A
P2-14RHT6-X Ring Terminal, high temperature, non-ins PC B  $     327.19 31.00%  $               225.76 N/A N/A
P2-14R-T Ring Terminal, large wire, non-insulated PC B  $  1,421.53 31.00%  $               980.86 N/A N/A
P2-14R-X Ring Terminal, large wire, non-insulated PC B  $     465.72 31.00%  $               321.35 N/A N/A
P22-10R-C Ring Terminal, non-insulated, 26 - 22 AW PC B  $       44.36 31.00%  $                 30.61 N/A N/A
P22-10R-M Ring Terminal, non-insulated, 26 - 22 AW PC B  $     121.88 31.00%  $                 84.10 N/A N/A
P22-2F-C Fork Terminal, non-insulated, 26 - 22 AW PC B  $       44.36 31.00%  $                 30.61 N/A N/A
P22-2F-M Fork Terminal, non-insulated, 26 - 22 AW PC B  $     121.88 31.00%  $                 84.10 N/A N/A
P22-2R-C Ring Terminal, non-insulated, 26 - 22 AW PC B  $       44.36 31.00%  $                 30.61 N/A N/A
P22-2R-M Ring Terminal, non-insulated, 26 - 22 AW PC B  $     121.88 31.00%  $                 84.10 N/A N/A
P22-4F-C Fork Terminal, non-insulated, 26 - 22 AW PC B  $       44.36 31.00%  $                 30.61 N/A N/A
P22-4F-M Fork Terminal, non-insulated, 26 - 22 AW PC B  $     121.88 31.00%  $                 84.10 N/A N/A
P22-4R-C Ring Terminal, non-insulated, 26 - 22 AW PC B  $       44.36 31.00%  $                 30.61 N/A N/A
P22-4R-M Ring Terminal, non-insulated, 26 - 22 AW PC B  $     121.88 31.00%  $                 84.10 N/A N/A
P22-6F-C Fork Terminal, non-insulated, 26 - 22 AW PC B  $       44.36 31.00%  $                 30.61 N/A N/A
P22-6F-M Fork Terminal, non-insulated, 26 - 22 AW PC B  $     121.88 31.00%  $                 84.10 N/A N/A
P22-6R-C Ring Terminal, non-insulated, 26 - 22 AW PC B  $       44.36 31.00%  $                 30.61 N/A N/A
P22-6R-M Ring Terminal, non-insulated, 26 - 22 AW PC B  $     121.88 31.00%  $                 84.10 N/A N/A
P22-8R-C Ring Terminal, non-insulated, 26 - 22 AW PC B  $       44.36 31.00%  $                 30.61 N/A N/A
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P22-8R-M Ring Terminal, non-insulated, 26 - 22 AW PC B  $     121.88 31.00%  $                 84.10 N/A N/A
P2-38RHT6-X Ring Terminal, high temperature, non-ins PC B  $     320.74 31.00%  $               221.31 N/A N/A
P2-38R-T Ring Terminal, large wire, non-insulated PC B  $  1,421.53 31.00%  $               980.86 N/A N/A
P2-38R-X Ring Terminal, large wire, non-insulated PC B  $     465.72 31.00%  $               321.35 N/A N/A
P24M Snap close conduit clip for 1-1/2" condu PC B  $         1.24 31.00%  $                   0.86 N/A N/A
P24M24 Beam clamp for 1/8"-1/4" flang; 1-1/2" s PC B  $         2.98 31.00%  $                   2.06 N/A N/A
P24M24SM Beam clamp for 1/8" - 1/4" flange with 1 PC B  $         2.50 31.00%  $                   1.73 N/A N/A
P24M58 Beam clamp for 5/16"-1/2" flange with 1- PC B  $         2.98 31.00%  $                   2.06 N/A N/A
P24M58SM Beam clamp for 5/16"-1/2" flang; 1-1/2" PC B  $         2.50 31.00%  $                   1.73 N/A N/A
P24M912 Beam clamp for 9/16"-3/4" flange with 1- PC B  $         3.34 31.00%  $                   2.30 N/A N/A
P24M912SM Beam clamp for 9/16" - 3/4" flange; 1-1/ PC B  $         2.91 31.00%  $                   2.01 N/A N/A
P2-56RHT6-X Ring Terminal, high temperature, non-ins PC B  $     324.90 31.00%  $               224.18 N/A N/A
P2-56R-T Ring Terminal, large wire, non-insulated PC B  $  1,421.53 31.00%  $               980.86 N/A N/A
P2-56R-X Ring Terminal, large wire, non-insulated PC B  $     465.72 31.00%  $               321.35 N/A N/A
P2NLT-500-3 Copper Mechanical Lug, 2 Hole, 2 Barrel, PC B  $14,340.35 31.00%  $            9,894.84 N/A N/A
P3000037EG Malleable Iron Beam Clamp for 3/4" Flang PC B  $         5.66 31.00%  $                   3.91 N/A N/A
P3000050EG Malleable Iron Beam Clamp for 3/4" Flang PC B  $       10.01 31.00%  $                   6.91 N/A N/A
P304B2 Press-On Nail Plate PC B  $         0.71 31.00%  $                   0.49 N/A N/A
P3100037EG Malleable Iron Beam Clamp for 1 1/4" Fla PC B  $         7.56 31.00%  $                   5.22 N/A N/A
P32M Snap close conduit clip for 2" conduit w PC B  $         1.42 31.00%  $                   0.98 N/A N/A
P32M24 Beam clamp for 1/8" - 1/4" flange with 2 PC B  $         3.23 31.00%  $                   2.23 N/A N/A
P32M24SM Beam clamp for 1/8" - 1/4" flange; 2" sn PC B  $         2.75 31.00%  $                   1.90 N/A N/A
P32M58 Beam clamp for 5/16" - 1/2" flange with PC B  $         3.09 31.00%  $                   2.13 N/A N/A
P32M58SM Beam clamp for 5/16"-1/2" flange with 2" PC B  $         2.61 31.00%  $                   1.80 N/A N/A
P32M912 Beam clamp for 9/16"-3/4" flange; with 2 PC B  $         3.46 31.00%  $                   2.39 N/A N/A
P32M912SM Beam clamp for 9/16"-3/4" flange; 2" sna PC B  $         3.00 31.00%  $                   2.07 N/A N/A
P32W2A2-100-7 Acrylic Foam Tape  1/32" x 1" x 7YD RL B  $       22.44 31.00%  $                 15.48 N/A N/A
P32W2A2-100-72 Acrylic Foam Tape  1/32" x 1" x 72YD RL B  $     124.25 31.00%  $                 85.73 N/A N/A
P32W2A2-50-7 Acrylic Foam Tape  1/32" x 0.50" x 7YD RL B  $       11.56 31.00%  $                   7.98 N/A N/A
P32W2A2-50-72 Acrylic Foam Tape  1/32" x 0.50" x 72YD RL B  $       75.54 31.00%  $                 52.12 N/A N/A
P32W2A2-75-7 Acrylic Foam Tape  1/32" x 0.75" x 7YD RL B  $       15.75 31.00%  $                 10.87 N/A N/A
P32W2A2-75-72 Acrylic Foam Tape  1/32" x 0.75" x 72YD RL B  $     100.57 31.00%  $                 69.39 N/A N/A
P32W2R1-100-7 Rubber Foam Tape  1/32" x 1" x 7YD RL B  $       14.56 31.00%  $                 10.05 N/A N/A
P32W2R1-100-72 Rubber Foam Tape  1/32" x 1" x 72YD RL B  $     127.26 31.00%  $                 87.81 N/A N/A
P32W2R1-150-72 Rubber Foam Tape  1/32" x 1.5" x 72YD RL B  $     191.78 31.00%  $               132.33 N/A N/A
P32W2R1-50-7 Rubber Foam Tape  1/32" x 0.50" x 7YD RL B  $       10.01 31.00%  $                   6.91 N/A N/A
P32W2R1-50-72 Rubber Foam Tape  1/32" x 0.50" x 72YD RL B  $       76.64 31.00%  $                 52.88 N/A N/A
P32W2R1-75-7 Rubber Foam Tape  1/32" x 0.75" x 7YD RL B  $       12.43 31.00%  $                   8.58 N/A N/A
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P32W2R1-75-72 Rubber Foam Tape  1/32" x 0.75" x 72YD RL B  $     101.99 31.00%  $                 70.37 N/A N/A
P350 Stud Fastener Used to Secure Box to Stud PC B  $         0.96 31.00%  $                   0.66 N/A N/A
P35012P Stud Fastener Used to Secure 3/4" Condui PC B  $         1.76 31.00%  $                   1.21 N/A N/A
P35016M Stud Fastener Used to Secure 1" Conduit PC B  $         1.90 31.00%  $                   1.31 N/A N/A
P35016P Stud Fastener Used to Secure 1" Conduit PC B  $         1.85 31.00%  $                   1.28 N/A N/A
P350812M Stud Fastener Used to Secure 1/2" or 3/4 PC B  $         1.72 31.00%  $                   1.19 N/A N/A
P3508P Stud Fastener Used to Secure 1/2" Condui PC B  $         1.69 31.00%  $                   1.17 N/A N/A
P4-10R-E Ring Terminal, large wire, non-insulated PC B  $     291.75 31.00%  $               201.31 N/A N/A
P4-10RHT6-E Ring Terminal, high temperature, non-ins PC B  $     269.26 31.00%  $               185.79 N/A N/A
P4-10R-T Ring Terminal, large wire, non-insulated PC B  $  1,092.28 31.00%  $               753.67 N/A N/A
P4-12R-E Ring Terminal, large wire, non-insulated PC B  $     369.63 31.00%  $               255.04 N/A N/A
P4-12RHT6-E Ring Terminal, high temperature, non-ins PC B  $     255.51 31.00%  $               176.30 N/A N/A
P4-12R-T Ring Terminal, large wire, non-insulated PC B  $  1,290.16 31.00%  $               890.21 N/A N/A
P4-14R-E Ring Terminal, large wire, non-insulated PC B  $     286.32 31.00%  $               197.56 N/A N/A
P4-14RHT6-E Ring Terminal, high temperature, non-ins PC B  $     239.38 31.00%  $               165.17 N/A N/A
P4-14R-T Ring Terminal, large wire, non-insulated PC B  $  1,024.84 31.00%  $               707.14 N/A N/A
P4-38R-E Ring Terminal, large wire, non-insulated PC B  $     283.59 31.00%  $               195.68 N/A N/A
P4-38RHT6-E Ring Terminal, high temperature, non-ins PC B  $     244.40 31.00%  $               168.64 N/A N/A
P4-38R-T Ring Terminal, large wire, non-insulated PC B  $  1,044.58 31.00%  $               720.76 N/A N/A
P449 Flexible cable clip to attach MC or AC c PC B  $         0.98 31.00%  $                   0.68 N/A N/A
P4-56R-E Ring Terminal, large wire, non-insulated PC B  $     283.59 31.00%  $               195.68 N/A N/A
P4-56RHT6-E Ring Terminal, high temperature, non-ins PC B  $     248.34 31.00%  $               171.35 N/A N/A
P4-56R-T Ring Terminal, large wire, non-insulated PC B  $  1,044.58 31.00%  $               720.76 N/A N/A
P4ACS T-Bar Fastener PC B  $         0.89 31.00%  $                   0.61 N/A N/A
P4G16 Twist-On T-Bar Hanger with 1/4"-20 Stud PC B  $         1.31 31.00%  $                   0.90 N/A N/A
P4G162 T-Bar Scissor Clip For 1" T-Bar with 1/4 PC B  $         2.22 31.00%  $                   1.53 N/A N/A
P4H24 Beam Clamp For 1/8" - 1/4"Flange For Wir PC B  $         0.80 31.00%  $                   0.55 N/A N/A
P4H58 Beam Clamp For 5/16" - 1/2" Flange For W PC B  $         0.87 31.00%  $                   0.60 N/A N/A
P4H912 Beam clamp for 9/16" - 3/4" flange for w PC B  $         1.28 31.00%  $                   0.88 N/A N/A
P4TI Rod Hanger For 1/4"-20 Threaded Rod - Th PC B  $         0.55 31.00%  $                   0.38 N/A N/A
P4TI24 Beam clamp for 1/8" - 1/4" flange with r PC B  $         1.69 31.00%  $                   1.17 N/A N/A
P4TI58 Beam clamp for 5/16" - 1/2" flange with PC B  $         1.69 31.00%  $                   1.17 N/A N/A
P4TI912 Beam clamp for 9/16" - 3/4" flange with PC B  $         2.24 31.00%  $                   1.55 N/A N/A
P4TIB Rod Hanger For 1/4"-20  Threaded Rod wit PC B  $         1.33 31.00%  $                   0.92 N/A N/A
P4TIO Rod Hanger For 1/4"-20 Threaded Rod with PC B  $         1.33 31.00%  $                   0.92 N/A N/A
P4WN Wing Nut Washer To Accept 1/4"-20 Thread PC B  $         0.37 31.00%  $                   0.26 N/A N/A
P4Z34 Multi-function clip for drop wire or 1/8 PC B  $         0.60 31.00%  $                   0.41 N/A N/A
P4Z3412P Multi-function clip for drop wire or fla PC B  $         1.67 31.00%  $                   1.15 N/A N/A
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P4Z3416M Multi-function clip for drop wire or fla PC B  $         1.83 31.00%  $                   1.26 N/A N/A
P4Z3416P Multi-function clip for drop wire or fla PC B  $         1.79 31.00%  $                   1.24 N/A N/A
P4Z34812M Multi-function clip for drop wire or fla PC B  $         1.63 31.00%  $                   1.12 N/A N/A
P4Z348P Multi-function clip for drop wire or fla PC B  $         1.60 31.00%  $                   1.10 N/A N/A
P512 Box To T-Bar Fastener with Box Mounting PC B  $       10.28 31.00%  $                   7.09 N/A N/A
P512A Box To T-Bar Fastener For 8" Adjustable PC B  $       16.60 31.00%  $                 11.45 N/A N/A
P512HDK Adjustable Box Bar Hanger - installs in PC B  $         8.82 31.00%  $                   6.09 N/A N/A
P512HDT Adjustable Box Bar Hanger - Includes 3/8 PC B  $         8.82 31.00%  $                   6.09 N/A N/A
P515A T-Bar Clip For Round or Rectagular Head PC B  $         0.64 31.00%  $                   0.44 N/A N/A
P520 Lighting Support Assembly For Lightoiler PC B  $       18.55 31.00%  $                 12.80 N/A N/A
P6-10R-E Ring Terminal, large wire, non-insulated PC B  $     226.85 31.00%  $               156.53 N/A N/A
P6-10RHT6-E Ring Terminal, high temperature, non-ins PC B  $     164.07 31.00%  $               113.21 N/A N/A
P6-10RHT6-T Ring Terminal, high temperature, non-ins PC B  $     885.20 31.00%  $               610.79 N/A N/A
P6-10R-T Ring Terminal, large wire, non-insulated PC B  $     718.99 31.00%  $               496.10 N/A N/A
P6-12R-E Ring Terminal, large wire, non-insulated PC B  $     260.12 31.00%  $               179.48 N/A N/A
P6-12RHT6-E Ring Terminal, high temperature, non-ins PC B  $     173.18 31.00%  $               119.49 N/A N/A
P6-12R-T Ring Terminal, large wire, non-insulated PC B  $  1,104.13 31.00%  $               761.85 N/A N/A
P6-14R-E Ring Terminal, large wire, non-insulated PC B  $     229.00 31.00%  $               158.01 N/A N/A
P6-14RHT6-E Ring Terminal, high temperature, non-ins PC B  $     162.62 31.00%  $               112.21 N/A N/A
P6-14R-T Ring Terminal, large wire, non-insulated PC B  $     718.99 31.00%  $               496.10 N/A N/A
P6-38R-E Ring Terminal, large wire, non-insulated PC B  $     226.85 31.00%  $               156.53 N/A N/A
P6-38RHT6-E Ring Terminal, high temperature, non-ins PC B  $       84.34 31.00%  $                 58.19 N/A N/A
P6-38R-T Ring Terminal, large wire, non-insulated PC B  $     776.51 31.00%  $               535.79 N/A N/A
P6-56R-E Ring Terminal, large wire, non-insulated PC B  $     226.85 31.00%  $               156.53 N/A N/A
P6-56RHT6-E Ring Terminal, high temperature, non-ins PC B  $     169.38 31.00%  $               116.87 N/A N/A
P6-56R-T Ring Terminal, large wire, non-insulated PC B  $     776.51 31.00%  $               535.79 N/A N/A
P6-8R-E Ring Terminal, large wire, non-insulated PC B  $     210.04 31.00%  $               144.93 N/A N/A
P6-8RHT6-E Ring Terminal, high temperature, non-ins PC B  $     147.27 31.00%  $               101.62 N/A N/A
P6-8R-T Ring Terminal, large wire, non-insulated PC B  $     671.32 31.00%  $               463.21 N/A N/A
P6A Rod Hanger For 3/8" Plain Rod PC B  $         0.53 31.00%  $                   0.37 N/A N/A
P6A24 Beam clamp for 1/8" - 1/4" flange with r PC B  $         1.76 31.00%  $                   1.21 N/A N/A
P6A58 Beam clamp for 5/16" - 1/2" flange with PC B  $         1.76 31.00%  $                   1.21 N/A N/A
P6A912 Beam clamp for 9/16" - 3/4" flange with PC B  $         2.13 31.00%  $                   1.47 N/A N/A
P6AO Rod Hanger For 3/8" Plain Rod with offse PC B  $         1.31 31.00%  $                   0.90 N/A N/A
P6M Snap close conduit clip for 3/8" conduit PC B  $         0.62 31.00%  $                   0.43 N/A N/A
P6M24 Beam clamp for 1/8"-1/4" flange, 3/8" sn PC B  $         2.54 31.00%  $                   1.75 N/A N/A
P6M24SM Beam clamp for 1/8"-1/4" flange; 3/8" sn PC B  $         2.04 31.00%  $                   1.41 N/A N/A
P6M58 Beam clamp for 5/16"-1/2" flange with 3/ PC B  $         2.54 31.00%  $                   1.75 N/A N/A
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P6M58SM Beam clamp for 5/16 -1/2" flange, 3/8" s PC B  $         2.04 31.00%  $                   1.41 N/A N/A
P6M912 Beam clamp for 9/16"-3/4" flange with 3/ PC B  $         2.77 31.00%  $                   1.91 N/A N/A
P6M912SM Beam clamp for 9/16"-3/4" flange, 3/8" s PC B  $         2.31 31.00%  $                   1.59 N/A N/A
P6MATA T-Bar Clip with 3/8" Snap Close Conduit PC B  $         1.97 31.00%  $                   1.36 N/A N/A
P6MATS T-Bar Clip with 3/8" Snap Close Conduit PC B  $         1.97 31.00%  $                   1.36 N/A N/A
P6MB18 Box support assembly for 3/8" EMT/Rigid/ PC B  $         6.60 31.00%  $                   4.55 N/A N/A
P6MB18A Box support assembly for 3/8" EMT/Rigid/ PC B  $         4.65 31.00%  $                   3.21 N/A N/A
P6MF Stud Wall Clip with 3/8" Snap Close Cond PC B  $         2.31 31.00%  $                   1.59 N/A N/A
P6TA24 Beam clamp for 1/8" - 1/4" flange with 1 PC B  $         1.74 31.00%  $                   1.20 N/A N/A
P6TA58 Beam clamp for 5/16" - 1/2" flange with PC B  $         1.67 31.00%  $                   1.15 N/A N/A
P6TB Rod Hanger For 1/4" - 3/8" Threaded Rod PC B  $         1.24 31.00%  $                   0.86 N/A N/A
P6TI Rod Hanger For 3/8"-16 Threaded Rod - Th PC B  $         0.55 31.00%  $                   0.38 N/A N/A
P6TI24 Beam clamp for 1/8" - 1/4" flange with 3 PC B  $         1.79 31.00%  $                   1.24 N/A N/A
P6TI58 Beam clamp for 5/16" - 1/2" flange with PC B  $         1.79 31.00%  $                   1.24 N/A N/A
P6TI912 Beam clamp for 9/16" - 3/4" flange with PC B  $         2.24 31.00%  $                   1.55 N/A N/A
P6TIB Rod Hanger For 3/8" Threaded Rod (Thread PC B  $         1.35 31.00%  $                   0.93 N/A N/A
P6TIO Rod Hanger For 3/8" Threaded Rod (Thread PC B  $         1.35 31.00%  $                   0.93 N/A N/A
P6TO Rod Hanger For 1/4" - 3/8" Threaded Rod PC B  $         1.24 31.00%  $                   0.86 N/A N/A
P6Z34 Multi-function clip for drop wire or 1/8 PC B  $         0.60 31.00%  $                   0.41 N/A N/A
P708912 Beam Clamp For 9/16" - 3/4" Flange with PC B  $         1.65 31.00%  $                   1.14 N/A N/A
P766 Far Side Box Support Adjustable For 2-1/ PC B  $         0.64 31.00%  $                   0.44 N/A N/A
P766PMD Far Side Box Support For 1-1/2" - 2-1/8" PC B  $         0.73 31.00%  $                   0.50 N/A N/A
P8-10RHT6-Q Ring Terminal, high temperature, non-ins PC B  $     136.61 31.00%  $                 94.26 N/A N/A
P8-10RHT6-T Ring Terminal, high temperature, non-ins PC B  $     638.56 31.00%  $               440.61 N/A N/A
P8-10RNHT6-Q Ring Terminal, high temperature, non-ins PC B  $     130.90 31.00%  $                 90.32 N/A N/A
P8-10R-Q Ring Terminal, large wire, non-insulated PC B  $     185.01 31.00%  $               127.66 N/A N/A
P8-10R-T Ring Terminal, large wire, non-insulated PC B  $     545.30 31.00%  $               376.26 N/A N/A
P812M Snap close conduit clip for 1/2" - 3/4" PC B  $         0.57 31.00%  $                   0.39 N/A N/A
P812M24 Beam clamp for 1/8 -1/4" flange; 1/2" - PC B  $         2.02 31.00%  $                   1.39 N/A N/A
P812M24SM Beam clamp for 1/8"-1/4" flange, 1/2" - PC B  $         1.60 31.00%  $                   1.10 N/A N/A
P812M4I Snap close conduit clip for 1/2" - 3/4" PC B  $         0.60 31.00%  $                   0.41 N/A N/A
P812M58 Beam clamp for 5/16"-1/2" flange, 1/2"-3 PC B  $         2.20 31.00%  $                   1.52 N/A N/A
P812M58SM Beam clamp for 5/16"-1/2" flange, 1/2" - PC B  $         1.74 31.00%  $                   1.20 N/A N/A
P812M912 Beam clamp for 9/16"-3/4" flange with 1/ PC B  $         2.66 31.00%  $                   1.84 N/A N/A
P812M912SM Beam clamp for 9/16"-3/4" flange, 1/2" - PC B  $         2.31 31.00%  $                   1.59 N/A N/A
P812MATA T-Bar Clip with 1/2" - 3/4" Snap Close C PC B  $         1.74 31.00%  $                   1.20 N/A N/A
P812MATS T-Bar Clip with 1/2" - 3/4" Snap Close C PC B  $         1.74 31.00%  $                   1.20 N/A N/A
P812MB18 Box support assembly for 1/2"-3/4" EMT/R PC B  $         6.55 31.00%  $                   4.52 N/A N/A
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P812MB1824 Box support assembly for 1/2"-3/4" EMT/R PC B  $         6.80 31.00%  $                   4.69 N/A N/A
P812MB18A Box support assembly for 1/2"-3/4" EMT/R PC B  $         5.73 31.00%  $                   3.95 N/A N/A
P812MB18S Box support assembly with 1/4"-20 stud f PC B  $         6.55 31.00%  $                   4.52 N/A N/A
P812MF Metal Stud Clip with 1/2" - 3/4" Snap Cl PC B  $         2.06 31.00%  $                   1.42 N/A N/A
P8-12RHT6-Q Ring Terminal, high temperature, non-ins PC B  $     151.22 31.00%  $               104.34 N/A N/A
P8-12R-Q Ring Terminal, large wire, non-insulated PC B  $     234.89 31.00%  $               162.07 N/A N/A
P8-12R-T Ring Terminal, large wire, non-insulated PC B  $     901.55 31.00%  $               622.07 N/A N/A
P8-14RHT6-Q Ring Terminal, high temperature, non-ins PC B  $     136.61 31.00%  $                 94.26 N/A N/A
P8-14R-Q Ring Terminal, large wire, non-insulated PC B  $     181.55 31.00%  $               125.27 N/A N/A
P8-38RHT6-Q Ring Terminal, high temperature, non-ins PC B  $     143.54 31.00%  $                 99.04 N/A N/A
P8-38R-Q Ring Terminal, large wire, non-insulated PC B  $     196.09 31.00%  $               135.30 N/A N/A
P8-38R-T Ring Terminal, large wire, non-insulated PC B  $     674.72 31.00%  $               465.56 N/A N/A
P8-56RHT6-Q Ring Terminal, high temperature, non-ins PC B  $     151.88 31.00%  $               104.80 N/A N/A
P8-56R-Q Ring Terminal, large wire, non-insulated PC B  $     197.88 31.00%  $               136.54 N/A N/A
P8-56R-T Ring Terminal, large wire, non-insulated PC B  $     674.72 31.00%  $               465.56 N/A N/A
P8-8RHT6-Q Ring Terminal, high temperature, non-ins PC B  $     136.61 31.00%  $                 94.26 N/A N/A
P8-8RNHT6-Q Ring Terminal, high temperature, non-ins PC B  $     130.90 31.00%  $                 90.32 N/A N/A
P8-8RN-Q Ring Terminal, large wire, narrow tongue PC B  $     181.55 31.00%  $               125.27 N/A N/A
P8-8RN-T Ring Terminal, large wire, narrow tongue PC B  $     476.35 31.00%  $               328.68 N/A N/A
P8-8R-Q Ring Terminal, large wire, non-insulated PC B  $     181.55 31.00%  $               125.27 N/A N/A
P8-8R-T Ring Terminal, large wire, non-insulated PC B  $     500.36 31.00%  $               345.25 N/A N/A
P8P Push fit conduit clip for 1/2" conduit w PC B  $         0.53 31.00%  $                   0.37 N/A N/A
P8P12P Push fit conduit clip; fits EMT 1/2" to PC B  $         1.49 31.00%  $                   1.03 N/A N/A
P8P16P Push fit conduit clip; fits EMT 1/2" to PC B  $         1.56 31.00%  $                   1.08 N/A N/A
P8P24 Beam clamp for 1/8" - 1/4" flange with 1 PC B  $         2.02 31.00%  $                   1.39 N/A N/A
P8P24SM Beam clamp for 1/8" - 1/4" flange with 1 PC B  $         1.63 31.00%  $                   1.12 N/A N/A
P8P58 Beam clamp for 5/16" - 1/2" flange with PC B  $         2.11 31.00%  $                   1.46 N/A N/A
P8P58SM Beam clamp for 5/16" - 1/2" flange with PC B  $         1.72 31.00%  $                   1.19 N/A N/A
P8P8P Push fit conduit clip; fits EMT 1/2" to PC B  $         1.47 31.00%  $                   1.01 N/A N/A
P8P912 Beam clamp for 9/16" - 3/4" flange with PC B  $         2.54 31.00%  $                   1.75 N/A N/A
P8P912SM Beam clamp for 9/16" - 3/4" flange with PC B  $         2.22 31.00%  $                   1.53 N/A N/A
P8PATA T-Bar Clip with 1/2" Push Fit Conduit Cl PC B  $         1.63 31.00%  $                   1.12 N/A N/A
P8PATS T-Bar Clip with 1/2" Push Fit Conduit Cl PC B  $         1.63 31.00%  $                   1.12 N/A N/A
P8PF Metal Stud Clip with 1/2" Push Fit Condu PC B  $         2.18 31.00%  $                   1.50 N/A N/A
PAB Angle bracket with 1/4" clearance holes PC B  $         0.46 31.00%  $                   0.32 N/A N/A
P-ACC2537-060 Cisco Aironet  60" Bulkhead Extender Fle PC B  $       92.29 31.0%  $                 63.68 N/A N/A
PAF14 Z-Purlin Clip For 1/16" - 1/4" Angled Fl PC B  $         0.73 31.00%  $                   0.50 N/A N/A
PAO Offset Bracket with 1/4" Mounting Hole PC B  $         0.46 31.00%  $                   0.32 N/A N/A
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PAOL12P Metal deck/conduit support bracket with PC B  $         1.90 31.00%  $                   1.31 N/A N/A
PAOL16P Metal deck/conduit support bracket with PC B  $         1.95 31.00%  $                   1.35 N/A N/A
PAOL8P Metal deck/conduit support bracket with PC B  $         1.88 31.00%  $                   1.30 N/A N/A
PARW125-RED Inspection Arrow Marker, Vinyl Cloth, 0. EA B  $     264.32 31.00%  $               182.38 N/A N/A
PARW125-YEL Inspection Arrow Marker, Vinyl Cloth, 0. EA B  $     288.35 31.00%  $               198.96 N/A N/A
PAS0710D72 Aluminum Sign, Danger Header, 'High Volt PC B  $       12.97 31.00%  $                   8.95 N/A N/A
PAS1014D73 Aluminum Sign, Danger Header, 'High Volt PC B  $       19.33 31.00%  $                 13.34 N/A N/A
PAS1014D79 Aluminum Sign, Danger Header, 'High Volt PC B  $       19.33 31.00%  $                 13.34 N/A N/A
PAS1420D75 Aluminum Sign, Danger Header, 'HIGH VOLT PC B  $       34.91 31.00%  $                 24.09 N/A N/A
PAS1824D72 Aluminum Sign, Danger Header 'High Volta PC B  $       48.17 31.00%  $                 33.24 N/A N/A
PATA4I T-Bar Clip with 1/4"-20 Threaded Hole PC B  $         0.82 31.00%  $                   0.57 N/A N/A
PBC Screw-on beam clamp for up to 1/2" flang PC B  $         1.42 31.00%  $                   0.98 N/A N/A
PBC12P Screw-on beam clamp for up to 1/2" flang PC B  $         2.59 31.00%  $                   1.79 N/A N/A
PBC12PSM Screw-on beam clamp for up to 1/2" flang PC B  $         2.59 31.00%  $                   1.79 N/A N/A
PBC16M Screw-on beam clamp for up to 1/2" flang PC B  $         2.79 31.00%  $                   1.93 N/A N/A
PBC16MSM Screw-on beam clamp for up to 1/2" flang PC B  $         2.79 31.00%  $                   1.93 N/A N/A
PBC16P Screw-on beam clamp for up to 1/2" flang PC B  $         2.70 31.00%  $                   1.86 N/A N/A
PBC16PSM Screw-on beam clamp for up to 1/2" flang PC B  $         2.70 31.00%  $                   1.86 N/A N/A
PBC200 Screw-on beam clamp for up to 1/2" flang PC B  $         4.14 31.00%  $                   2.86 N/A N/A
PBC200CD1B Screw-on beam clamp for up to 1/2" flang PC B  $         2.63 31.00%  $                   1.81 N/A N/A
PBC200CD2.5B Screw-on beam clamp for up to 1/2" flang PC B  $         2.86 31.00%  $                   1.97 N/A N/A
PBC200CD2B Screw-on beam clamp for up to 1/2" flang PC B  $         2.86 31.00%  $                   1.97 N/A N/A
PBC200CD3B Screw-on beam clamp for up to 1/2" flang PC B  $         3.02 31.00%  $                   2.08 N/A N/A
PBC200CD4B Screw-on beam clamp for up to 1/2" flang PC B  $         3.32 31.00%  $                   2.29 N/A N/A
PBC200CD5B Screw-on beam clamp for up to 1/2" flang PC B  $         3.73 31.00%  $                   2.57 N/A N/A
PBC20M Screw-on beam clamp for up to 1/2" flang PC B  $         3.16 31.00%  $                   2.18 N/A N/A
PBC20MSM Screw-on beam clamp for up to 1/2" flang PC B  $         3.16 31.00%  $                   2.18 N/A N/A
PBC24M Screw-on beam clamp for up to 1/2" flang PC B  $         3.21 31.00%  $                   2.21 N/A N/A
PBC24MSM Screw-on beam clamp for up to 1/2" flang PC B  $         3.21 31.00%  $                   2.21 N/A N/A
PBC260025EG Malleable Iron Beam Clamp for 1/4" Flang PC B  $         4.56 31.00%  $                   3.15 N/A N/A
PBC32M Screw-on beam clamp for up to 1/2" flang PC B  $         3.32 31.00%  $                   2.29 N/A N/A
PBC32MSM Screw-on beam clamp for up to 1/2" flang PC B  $         3.32 31.00%  $                   2.29 N/A N/A
PBC400 Screw-on beam clamp for up to 7/8" flang PC B  $       11.91 31.00%  $                   8.22 N/A N/A
PBC812M Screw-on beam clamp for up to 1/2" flang PC B  $         2.56 31.00%  $                   1.77 N/A N/A
PBC812MSM Screw-on beam clamp for up to 1/2" flang PC B  $         2.56 31.00%  $                   1.77 N/A N/A
PBC8P Screw-on beam clamp for up to 1/2" flang PC B  $         2.52 31.00%  $                   1.74 N/A N/A
PBC8PSM Screw-on beam clamp for up to 1/2" flang PC B  $         2.52 31.00%  $                   1.74 N/A N/A
PBHC Box Mounting Clip with Screw PC B  $         0.62 31.00%  $                   0.43 N/A N/A
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PBMS-H25-C Cable Tie Mount, Push Button, NAT PC B  $       47.38 31.0%  $                 32.69 N/A N/A
PBMS-H25-C14 Cable Tie Mount, Push Button, GRY PC B  $       48.82 31.00%  $                 33.69 N/A N/A
PBMS-H25-M Cable Tie Mount, Push Button, NAT PC B  $     222.17 31.00%  $               153.30 N/A N/A
PBMS-H25-M0 Cable Tie Mount, Push Button, WRBL PC B  $     268.79 31.00%  $               185.47 N/A N/A
PBMS-H25-M14 Cable Tie Mount, Push Button, GRY PC B  $     235.84 31.00%  $               162.73 N/A N/A
PBMS-H25-M30 Cable Tie Mount, Push Button, HS BL PC B  $     329.42 31.00%  $               227.30 N/A N/A
PBMSL-H25-C30 Cable Tie Mount, Push Button, HS BL PC B  $       81.07 31.00%  $                 55.94 N/A N/A
PBMSL-H25-M30 Cable Tie Mount, Push Button, Heat Stabi PC B  $     316.80 31.00%  $               218.59 N/A N/A
PC038-H25D-C0 Pan-Clamp 0.38 Inch (9.7 mm) Bundle Diam PC B  $       71.07 31.00%  $                 49.04 N/A N/A
PC038-H25D-D0 Pan-Clamp 0.38 Inch (9.7 mm) Bundle Diam PC B  $     324.42 31.00%  $               223.85 N/A N/A
PC038-H25D-D120 Pan-Clamp 0.38 Inch (9.7 mm) Bundle Diam PC B  $     911.28 31.00%  $               628.78 N/A N/A
PC050-H25D-C0 Pan-Clamp 0.38 Inch (9.7 mm) Bundle Diam PC B  $       77.48 31.00%  $                 53.46 N/A N/A
PC050-H25D-D0 Pan-Clamp 0.38 Inch (9.7 mm) Bundle Diam PC B  $     353.90 31.00%  $               244.19 N/A N/A
PC050-H25D-D120 Pan-Clamp 0.38 Inch (9.7 mm) Bundle Diam PC B  $     975.89 31.00%  $               673.36 N/A N/A
PC062-H25D-C0 Pan-Clamp 0.38 Inch (9.7 mm) Bundle Diam PC B  $       83.96 31.00%  $                 57.93 N/A N/A
PC062-H25D-D0 Pan-Clamp 0.38 Inch (9.7 mm) Bundle Diam PC B  $     383.40 31.00%  $               264.55 N/A N/A
PC062-H25D-D120 Pan-Clamp 0.38 Inch (9.7 mm) Bundle Diam PC B  $  1,008.50 31.00%  $               695.87 N/A N/A
PC075-H25D-C0 Pan-Clamp 0.38 Inch (9.7 mm) Bundle Diam PC B  $       90.43 31.00%  $                 62.40 N/A N/A
PC075-H25D-D0 Pan-Clamp 0.38 Inch (9.7 mm) Bundle Diam PC B  $     423.90 31.00%  $               292.49 N/A N/A
PC075-H25D-D120 Pan-Clamp 0.38 Inch (9.7 mm) Bundle Diam PC B  $  1,085.09 31.00%  $               748.71 N/A N/A
PC087-H25D-C0 Pan-Clamp 0.38 Inch (9.7 mm) Bundle Diam PC B  $       96.89 31.00%  $                 66.85 N/A N/A
PC087-H25D-D0 Pan-Clamp 0.38 Inch (9.7 mm) Bundle Diam PC B  $     454.19 31.00%  $               313.39 N/A N/A
PC087-H25D-D120 Pan-Clamp 0.38 Inch (9.7 mm) Bundle Diam PC B  $  1,144.52 31.00%  $               789.72 N/A N/A
PC100-H25D-C0 Pan-Clamp 0.38 Inch (9.7 mm) Bundle Diam PC B  $     103.32 31.00%  $                 71.29 N/A N/A
PC100-H25D-T0 Pan-Clamp 0.38 Inch (9.7 mm) Bundle Diam PC B  $     484.45 31.00%  $               334.27 N/A N/A
PC100-H25D-T120 Pan-Clamp 0.38 Inch (9.7 mm) Bundle Diam PC B  $  1,206.21 31.00%  $               832.28 N/A N/A
PC112-H25D-C0 Pan-Clamp 1.12" (28.5mm) Bundle w/ Integ PC B  $     106.61 31.00%  $                 73.56 N/A N/A
PC112-H25D-T0 Pan-Clamp 1.12" (28.5mm) Bundle w/ Integ PC B  $     514.75 31.00%  $               355.18 N/A N/A
PC112-H25D-T120 Pan-Clamp 1.12 Inches (28.5mm) Bundle wi PC B  $  1,265.63 31.00%  $               873.28 N/A N/A
PC-118 CARTON                   REV 02 WS-0230 PC B  $         2.41 31.00%  $                   1.66 N/A N/A
PC-123/2M CTN 8.125X3.750X79.125   WS-0230 D/S PC B  $         7.57 31.00%  $                   5.22 N/A N/A
PC125-H25D-C0 Pan-Clamp 1.25" (31.8mm) Bundle w/ Integ PC B  $     116.31 31.00%  $                 80.25 N/A N/A
PC125-H25D-T0 Pan-Clamp 1.25" (31.8mm) Bundle w/ Integ PC B  $     545.02 31.00%  $               376.06 N/A N/A
PC14C13BU1.0M-Q C13 to C14 Power Cord 1.0M Blue - 25 Cor PK B  $     426.34 31.0%  $               294.17 N/A N/A
PC14C13BU1.5M-Q C13 to C14 Power Cord 1.5M Blue - 25 Cor PK B  $     557.52 31.0%  $               384.69 N/A N/A
PC14C13BU2.0M-Q C13 to C14 Power Cord 2.0M Blue - 25 Cor PK B  $     669.22 31.0%  $               461.76 N/A N/A
PC14C13BU2.5M-Q C13 to C14 Power Cord 2.5M Blue - 25 Cor PK B  $     736.01 31.0%  $               507.85 N/A N/A
PC14C13BU2-Q C13 to C14 Power Cord 2 Foot Blue - 25 C PK B  $     334.58 31.0%  $               230.86 N/A N/A

6356 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

PC14C13BU4-Q C13 to C14 Power Cord 4 Foot Blue - 25 C PK B  $     501.30 31.0%  $               345.90 N/A N/A
PC14C13BU6-Q C13 to C14 Power Cord 6 Foot Blue - 25 C PK B  $     669.22 31.0%  $               461.76 N/A N/A
PC14C13BU8-Q C13 to C14 Power Cord 8 Foot Blue - 25 C PK B  $     735.88 31.0%  $               507.76 N/A N/A
PC14C13RD1.0M-Q C13 to C14 Power Cord 1.0M Red - 25 Cord PK B  $     426.34 31.0%  $               294.17 N/A N/A
PC14C13RD1.5M-Q C13 to C14 Power Cord 1.5M Red - 25 Cord PK B  $     557.52 31.0%  $               384.69 N/A N/A
PC14C13RD2.0M-Q C13 to C14 Power Cord 2.0M Red - 25 Cord PK B  $     669.22 31.0%  $               461.76 N/A N/A
PC14C13RD2.5M-Q C13 to C14 Power Cord 2.5M Red - 25 Cord PK B  $     736.01 31.0%  $               507.85 N/A N/A
PC14C13RD2-Q C13 to C14 Power Cord 2 Foot Red - 25 Co PK B  $     334.58 31.0%  $               230.86 N/A N/A
PC14C13RD4-Q C13 to C14 Power Cord 4 Foot Red - 25 Co PK B  $     501.30 31.0%  $               345.90 N/A N/A
PC14C13RD6-Q C13 to C14 Power Cord 6 Foot Red - 25 Co PK B  $     669.22 31.0%  $               461.76 N/A N/A
PC14C13RD8-Q C13 to C14 Power Cord 8 Foot Red - 25 Co PK B  $     735.88 31.0%  $               507.76 N/A N/A
PC1A1C0CA10E1 Horizontal ATS 20 A, 120V, 10 NEMA 5-20R PC B  $  1,518.86 31.00%  $            1,048.01 N/A N/A
PC1A1M2CM10E1 Horizontal ATS 30 A, 120V, 10 NEMA 5-20R PC B  $  1,695.22 31.00%  $            1,169.70 N/A N/A
PC20C13BU2-Q C13 to C20 Power Cord 2 Foot Blue - 25 C PK B  $     715.74 31.0%  $               493.86 N/A N/A
PC20C13BU4-Q C13 to C20 Power Cord 4 Foot Blue - 25 C PK B  $     976.02 31.0%  $               673.45 N/A N/A
PC20C13BU6-Q C13 to C20 Power Cord 6 Foot Blue - 25 C PK B  $  1,171.25 31.0%  $               808.16 N/A N/A
PC20C13BU8-Q C13 to C20 Power Cord 8 Foot Blue - 25 C PK B  $  1,561.68 31.0%  $            1,077.56 N/A N/A
PC20C13RD2-Q C13 to C20 Power Cord 2 Foot Red - 25 Co PK B  $     715.74 31.0%  $               493.86 N/A N/A
PC20C13RD4-Q C13 to C20 Power Cord 4 Foot Red - 25 Co PK B  $     976.02 31.0%  $               673.45 N/A N/A
PC20C13RD6-Q C13 to C20 Power Cord 6 Foot Red - 25 Co PK B  $  1,171.25 31.0%  $               808.16 N/A N/A
PC20C13RD8-Q C13 to C20 Power Cord 8 Foot Red - 25 Co PK B  $  1,561.68 31.0%  $            1,077.56 N/A N/A
PC20C19BU2-Q C19 to C20 Power Cord 2 Foot Blue - 25 C PK B  $     613.45 31.0%  $               423.28 N/A N/A
PC20C19BU4-Q C19 to C20 Power Cord 4 Foot Blue - 25 C PK B  $     836.55 31.0%  $               577.22 N/A N/A
PC20C19BU6-Q C19 to C20 Power Cord 6 Foot Blue - 25 C PK B  $  1,003.86 31.0%  $               692.66 N/A N/A
PC20C19BU8-Q C19 to C20 Power Cord 8 Foot Blue - 25 C PK B  $  1,338.52 31.0%  $               923.58 N/A N/A
PC20C19RD2-Q C19 to C20 Power Cord 2 Foot Red - 25 Co PK B  $     613.45 31.0%  $               423.28 N/A N/A
PC20C19RD4-Q C19 to C20 Power Cord 4 Foot Red - 25 Co PK B  $     836.55 31.0%  $               577.22 N/A N/A
PC20C19RD6-Q C19 to C20 Power Cord 6 Foot Red - 25 Co PK B  $  1,003.86 31.0%  $               692.66 N/A N/A
PC20C19RD8-Q C19 to C20 Power Cord 8 Foot Red - 25 Co PK B  $  1,338.52 31.0%  $               923.58 N/A N/A
PC-434/2M CTN 4.125X2.062X79.062   WS-0230 D/S PC B  $         5.09 31.00%  $                   3.51 N/A N/A
PC-452/2M CTN 13.937X4.187X79.125   WS-0230 D/S PC B  $         5.47 31.00%  $                   3.77 N/A N/A
PC-524/2M CTN 5.750X4.687X79.375   WS-0230 D/S PC B  $         3.73 31.00%  $                   2.57 N/A N/A
PC-565/2M CTN 4.937X2.437X79.375   WS-0230 D/S PC B  $         3.22 31.00%  $                   2.22 N/A N/A
PC-658L 5.437X3.062X72.688 Mc/CARR 6 FT DUCT CAR PC B  $         2.62 31.00%  $                   1.81 N/A N/A
PC-660L 5.5X5.375X72.688 Mc/CARR 6 FT DUCT CARTO PC B  $         4.96 31.00%  $                   3.42 N/A N/A
PC-662L 7.5X5.25X72.688 Mc/CARR 6 FT DUCT CARTON PC B  $         5.23 31.00%  $                   3.61 N/A N/A
PC-771L CARTON 3.715X2.179X79.752 PC B  $         4.10 31.00%  $                   2.83 N/A N/A
PC-780L SPEC C07E REV12           WS-#### D/S PC B  $         3.71 31.00%  $                   2.56 N/A N/A
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PC-79 CARTON                   REV 02 WS-0230 PC B  $         7.06 31.00%  $                   4.87 N/A N/A
PC-800 SPEC C07E REV12           WS-#### D/S PC B  $         8.34 31.00%  $                   5.75 N/A N/A
PCA07-0 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-0-9 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-1 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-2 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-3 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-4 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-5 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-6 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-7 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-8 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-9 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-A Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-A-J Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       36.35 31.00%  $                 25.08 N/A N/A
PCA07-B Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-C Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-D Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-E Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-F Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-G Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-H Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-I Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-J Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-K Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-K-T Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       36.35 31.00%  $                 25.08 N/A N/A
PCA07-L Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-M Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-MIN Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-N Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-O Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-P Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-PLS Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-Q Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-R Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-S Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-T Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-U Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
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PCA07-U-Z Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       36.35 31.00%  $                 25.08 N/A N/A
PCA07-V Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-W Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-X Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-Y Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA07-Z Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-0 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-0-9 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.0%  $                 23.89 N/A N/A
PCA11-1 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-2 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-3 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-4 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-5 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-6 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-7 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-8 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-9 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-A Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-A-J Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       36.35 31.00%  $                 25.08 N/A N/A
PCA11-B Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-C Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-D Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-E Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-F Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-G Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-H Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-I Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-J Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-K Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-K-T Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       36.35 31.00%  $                 25.08 N/A N/A
PCA11-L Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-M Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-MIN Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-N Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-O Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-P Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-PLS Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-Q Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
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PCA11-R Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.0%  $                 23.89 N/A N/A
PCA11-S Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-T Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-U Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-U-Z Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       36.35 31.00%  $                 25.08 N/A N/A
PCA11-V Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-W Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-X Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-Y Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA11-Z Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-0 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-0-9 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-1 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-2 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-3 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.0%  $                 23.89 N/A N/A
PCA13-4 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-5 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-6 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-7 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-8 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-9 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-A Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-A-J Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       36.35 31.00%  $                 25.08 N/A N/A
PCA13-B Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-C Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-D Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-E Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-F Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-G Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-H Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-I Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-J Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-K Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-K-T Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       36.35 31.00%  $                 25.08 N/A N/A
PCA13-L Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-M Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-MIN Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-N Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
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PCA13-O Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-P Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-PLS Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-Q Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-R Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-S Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-T Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.0%  $                 23.89 N/A N/A
PCA13-U Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-U-Z Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       36.35 31.00%  $                 25.08 N/A N/A
PCA13-V Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-W Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-X Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-Y Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA13-Z Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.63 31.00%  $                 23.89 N/A N/A
PCA18-0 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-0-9 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-1 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-2 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-3 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-4 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-5 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-6 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-7 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-8 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-9 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-A Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-A-J Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-B Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-C Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-D Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-E Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-F Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-G Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-H Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-I Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-J Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-K Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-K-T Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
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PCA18-L Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-M Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-MIN Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-N Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-O Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-P Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-PLS Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-Q Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-R Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-S Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-T Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-U Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-U-Z Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-V Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-W Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-X Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-Y Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA18-Z Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       40.35 31.00%  $                 27.84 N/A N/A
PCA23-0 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-0-3 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.70 31.00%  $                 23.94 N/A N/A
PCA23-1 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-2 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-3 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-4 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-4-7 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.70 31.00%  $                 23.94 N/A N/A
PCA23-5 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-6 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-7 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-8 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-8-9 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.70 31.00%  $                 23.94 N/A N/A
PCA23-9 Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-A Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-A-D Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.70 31.00%  $                 23.94 N/A N/A
PCA23-B Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-C Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-D Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-E Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-E-H Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.70 31.00%  $                 23.94 N/A N/A
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PCA23-F Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-G Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-H Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-I Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-I-L Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.70 31.00%  $                 23.94 N/A N/A
PCA23-J Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-K Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-L Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-M Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-MIN Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-M-P Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.70 31.00%  $                 23.94 N/A N/A
PCA23-N Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-O Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-P Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-PLS Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-Q Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-Q-T Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.70 31.00%  $                 23.94 N/A N/A
PCA23-R Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-S Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-T Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-U Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-U-X Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.70 31.00%  $                 23.94 N/A N/A
PCA23-V Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-W Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-X Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-Y Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCA23-Y-Z Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       34.70 31.00%  $                 23.94 N/A N/A
PCA23-Z Pre-Printed Clip-On WM, Non-Adhesive Ace PK B  $       24.52 31.00%  $                 16.92 N/A N/A
PCATHBA Multi-Tier Bracket for J-Pro Product Lin PC B  $         2.18 31.00%  $                   1.50 N/A N/A
PCBANDBL-Q Patch Cord Color Band, Black PC B  $         0.94 31.00%  $                   0.65 N/A N/A
PCBANDBU-Q Patch Cord Color Band, Blue PC B  $         0.94 31.00%  $                   0.65 N/A N/A
PCBANDEI-Q Patch Cord Color Band, Electric Ivory PC B  $         0.94 31.00%  $                   0.65 N/A N/A
PCBANDGR-Q Patch Cord Color Band, Green PC B  $         0.94 31.00%  $                   0.65 N/A N/A
PCBANDIG-Q Patch Cord Color Band, Intl Gray PC B  $         0.94 31.00%  $                   0.65 N/A N/A
PCBANDOR-Q Patch Cord Color Band, Orange PC B  $         0.94 31.00%  $                   0.65 N/A N/A
PCBANDRD-Q Patch Cord Color Band, Red PC B  $         0.94 31.00%  $                   0.65 N/A N/A
PCBANDVL-Q Patch Cord Color Band, Violet PC B  $         0.94 31.00%  $                   0.65 N/A N/A
PCBANDWH-Q Patch Cord Color Band, White PC B  $         0.94 31.00%  $                   0.65 N/A N/A
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PCBANDYL-Q Patch Cord Color Band, Yellow PC B  $         0.94 31.00%  $                   0.65 N/A N/A
PCD0B Conduit Clip for 1/2" Conduit with Bolt PC B  $         0.57 31.00%  $                   0.39 N/A N/A
PCD0BSS Conduit Clip for 1/2" Conduit with Bolt PC B  $         3.78 31.0%  $                   2.61 N/A N/A
PCD1B Conduit Clip for 3/4" Conduit, 3/4" Rigi PC B  $         0.64 31.00%  $                   0.44 N/A N/A
PCD1BSS Conduit Clip for 3/4" Conduit, 3/4" Rigi PC B  $         3.73 31.0%  $                   2.57 N/A N/A
PCD2.5B Conduit Clamp for 1 1/4" Conduit with Cu PC B  $         0.98 31.00%  $                   0.68 N/A N/A
PCD2.5BSS Conduit Clamp for 1 1/4" Conduit with Nu PC B  $         4.33 31.0%  $                   2.99 N/A N/A
PCD2B Conduit Clamp for 1" Conduit, with Bolt PC B  $         0.85 31.00%  $                   0.59 N/A N/A
PCD2BSS Conduit Clamp for 1" Conduit, with Bolt PC B  $         4.42 31.0%  $                   3.05 N/A N/A
PCD3B Conduit Clamp for 1-1/2" Conduit with Bo PC B  $         0.98 31.00%  $                   0.68 N/A N/A
PCD3BSS Conduit Clamp for 1-1/2" Conduit with Bo PC B  $         4.53 31.0%  $                   3.13 N/A N/A
PCD4B Conduit Clamp for 1 1/2" Rigid/IMC with PC B  $         1.21 31.00%  $                   0.83 N/A N/A
PCD4BSS Conduit Clamp for 1 1/2" Rigid/IMC with PC B  $         7.85 31.0%  $                   5.42 N/A N/A
PCD5B Conduit Clamp for 2" Conduit with Nut an PC B  $         1.63 31.00%  $                   1.12 N/A N/A
PCD5BSS Conduit Clamp for 2" Conduit with Nut an PC B  $         9.30 31.0%  $                   6.42 N/A N/A
PCD6B Conduit Clamp for 2 1/2" Conduit with Nu PC B  $         2.40 31.00%  $                   1.66 N/A N/A
PCD7B Conduit Clamp for 3" Conduit with Nut an PC B  $         2.73 31.00%  $                   1.88 N/A N/A
PCD8B Conduit Clamp for 3 1/2" Conduit with Nu PC B  $         3.44 31.00%  $                   2.37 N/A N/A
PCD9B Conduit Clamp for 4" Conduit with Nut an PC B  $         4.10 31.00%  $                   2.83 N/A N/A
PCF3EI-X PD3 Power Rated Coupler Fitting PC B  $         0.62 31.00%  $                   0.43 N/A N/A
PCF3IW-X PD3 Power Rated Coupler Fitting PC B  $         0.62 31.00%  $                   0.43 N/A N/A
PCF6EI-X PD6 Power Rated Coupler Fitting PC B  $         0.66 31.00%  $                   0.46 N/A N/A
PCF6IW-X PD6 Power Rated Coupler Fitting PC B  $         0.66 31.00%  $                   0.46 N/A N/A
PCF-LCFTK PCF (Polymer Coated Fiber ) LC Connector EA B  $  2,342.91 31.00%  $            1,616.61 N/A N/A
PCFSM Preconfigured Cabinet Fiber Slack Manage PC B  $     116.88 31.00%  $                 80.65 N/A N/A
PCJ6 Cable Support Clip PC B  $         0.98 31.00%  $                   0.68 N/A N/A
PCL037-0 Number, Vinyl Cloth, '0', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-0-9 Number, Vinyl Cloth, '0 thru 9', .38"H, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-1 Number, Vinyl Cloth, '1', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-2 Number, Vinyl Cloth, '2', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-3 Number, Vinyl Cloth, '3', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-4 Number, Vinyl Cloth, '4', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-5 Number, Vinyl Cloth, '5', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-6 Number, Vinyl Cloth, '6', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-7 Number, Vinyl Cloth, '7', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-8 Number, Vinyl Cloth, '8', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-9 Number, Vinyl Cloth, '9', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-A Letter, Vinyl Cloth, 'A', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
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PCL037-A-Z Letter, Vinyl Cloth, 'A thru Z', .38"H, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-B Letter, Vinyl Cloth, 'B', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-C Letter, Vinyl Cloth, 'C', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-D Letter, Vinyl Cloth, 'D', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-DSH Letter, Vinyl Cloth, '-', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-E Letter, Vinyl Cloth, 'E', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-F Letter, Vinyl Cloth, 'F', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-G Letter, Vinyl Cloth, 'G', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-H Letter, Vinyl Cloth, 'H', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-I Letter, Vinyl Cloth, 'I', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-J Letter, Vinyl Cloth, 'J', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-K Letter, Vinyl Cloth, 'K', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-L Letter, Vinyl Cloth, 'L', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-M Letter, Vinyl Cloth, 'M', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-N Letter, Vinyl Cloth, 'N', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-O Letter, Vinyl Cloth, 'O', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-P Letter, Vinyl Cloth, 'P', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-Q Letter, Vinyl Cloth, 'Q', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-R Letter, Vinyl Cloth, 'R', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-S Letter, Vinyl Cloth, 'S', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-T Letter, Vinyl Cloth, 'T', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-U Letter, Vinyl Cloth, 'U', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-V Letter, Vinyl Cloth, 'V', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-W Letter, Vinyl Cloth, 'W', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-X Letter, Vinyl Cloth, 'X', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-Y Letter, Vinyl Cloth, 'Y', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL037-Z Letter, Vinyl Cloth, 'Z', .38"H, 78/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-0 Number, Vinyl Cloth, '0', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-0-9 Number, Vinyl Cloth, '0 thru 9', .63"H, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-1 Number, Vinyl Cloth, '1', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-2 Number, Vinyl Cloth, '2', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-3 Number, Vinyl Cloth, '3', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-4 Number, Vinyl Cloth, '4', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-5 Number, Vinyl Cloth, '5', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-6 Number, Vinyl Cloth, '6', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-7 Number, Vinyl Cloth, '7', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-8 Number, Vinyl Cloth, '8', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-9 Number, Vinyl Cloth, '9', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
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PCL062-A Letter, Vinyl Cloth, 'A', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-A-Z Letter, Vinyl Cloth, 'A thru Z', .63"H, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-B Letter, Vinyl Cloth, 'B', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-C Letter, Vinyl Cloth, 'C', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-D Letter, Vinyl Cloth, 'D', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-DSH Letter, Vinyl Cloth, '-', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-E Letter, Vinyl Cloth, 'E', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-F Letter, Vinyl Cloth, 'F', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-G Letter, Vinyl Cloth, 'G', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-H Letter, Vinyl Cloth, 'H', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-I Letter, Vinyl Cloth, 'I', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-J Letter, Vinyl Cloth, 'J', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-K Letter, Vinyl Cloth, 'K', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-L Letter, Vinyl Cloth, 'L', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-M Letter, Vinyl Cloth, 'M', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-N Letter, Vinyl Cloth, 'N', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-O Letter, Vinyl Cloth, 'O', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-P Letter, Vinyl Cloth, 'P', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-Q Letter, Vinyl Cloth, 'Q', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-R Letter, Vinyl Cloth, 'R', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-S Letter, Vinyl Cloth, 'S', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-T Letter, Vinyl Cloth, 'T', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-U Letter, Vinyl Cloth, 'U', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-V Letter, Vinyl Cloth, 'V', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-W Letter, Vinyl Cloth, 'W', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-X Letter, Vinyl Cloth, 'X', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-Y Letter, Vinyl Cloth, 'Y', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL062-Z Letter, Vinyl Cloth, 'Y', .63"H, 32/card EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-0 Number, Vinyl Cloth, '0', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-0-9 Number, Vinyl Cloth, '0 thru 9', 1"H, 10 EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-1 Number, Vinyl Cloth, '1', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-2 Number, Vinyl Cloth, '2', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-3 Number, Vinyl Cloth, '3', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-4 Number, Vinyl Cloth, '4', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-5 Number, Vinyl Cloth, '5', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-6 Number, Vinyl Cloth, '6', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-7 Number, Vinyl Cloth, '7', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-8 Number, Vinyl Cloth, '8', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
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PCL100-9 Number, Vinyl Cloth, '9', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-A Letter, Vinyl Cloth, 'A', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-A-J Letter, Vinyl Cloth, 'A thru J', 1"H, 10 EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-B Letter, Vinyl Cloth, 'B', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-D Letter, Vinyl Cloth, 'D', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-DSH Letter, Vinyl Cloth, '-', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-E Letter, Vinyl Cloth, 'E', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-F Letter, Vinyl Cloth, 'F', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-G Letter, Vinyl Cloth, 'G', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-H Letter, Vinyl Cloth, 'H', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-I Letter, Vinyl Cloth, 'I', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-J Letter, Vinyl Cloth, 'J', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-K Letter, Vinyl Cloth, 'K', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-K-T Letter, Vinyl Cloth, 'K thru T', 1"H, 10 EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-L Letter, Vinyl Cloth, 'L', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-M Letter, Vinyl Cloth, 'M', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-N Letter, Vinyl Cloth, 'N', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-O Letter, Vinyl Cloth, 'O', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-P Letter, Vinyl Cloth, 'P', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-Q Letter, Vinyl Cloth, 'Q', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-R Letter, Vinyl Cloth, 'R', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-S Letter, Vinyl Cloth, 'S', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-T Letter, Vinyl Cloth, 'T', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-U Letter, Vinyl Cloth, 'U', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-U-Z Letter, Vinyl Cloth, 'U thru Z', 1"H, 10 EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-V Letter, Vinyl Cloth, 'V', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-W Letter, Vinyl Cloth, 'W', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-X Letter, Vinyl Cloth, 'X', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-Y Letter, Vinyl Cloth, 'Y', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL100-Z Letter, Vinyl Cloth, 'Z', 1"H, 10/card, EA B  $     242.76 31.00%  $               167.50 N/A N/A
PCL200-0 Number, Vinyl Cloth, '0', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-0-9 Number, Vinyl Cloth, '0 thru 9', 2"H, 10 EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-1 Number, Vinyl Cloth, '1', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-2 Number, Vinyl Cloth, '2', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-3 Number, Vinyl Cloth, '3', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-4 Number, Vinyl Cloth, '4', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-5 Number, Vinyl Cloth, '5', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-6 Number, Vinyl Cloth, '6', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
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PCL200-7 Number, Vinyl Cloth, '7', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-8 Number, Vinyl Cloth, '8', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-9 Number, Vinyl Cloth, '9', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-A Letter, Vinyl Cloth, 'A', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-A-J Letter, Vinyl Cloth, 'A thru J', 2"H, 10 EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-B Letter, Vinyl Cloth, 'B', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-C Letter, Vinyl Cloth, 'C', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-D Letter, Vinyl Cloth, 'D', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-DSH Letter, Vinyl Cloth, '-', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-E Letter, Vinyl Cloth, 'E', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-F Letter, Vinyl Cloth, 'F', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-G Letter, Vinyl Cloth, 'G', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-H Letter, Vinyl Cloth, 'H', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-I Letter, Vinyl Cloth, 'I', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-J Letter, Vinyl Cloth, 'J', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-K Letter, Vinyl Cloth, 'K', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-K-T Letter, Vinyl Cloth, 'K thru T', 2"H, 10 EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-L Letter, Vinyl Cloth, 'L', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-M Letter, Vinyl Cloth, 'M', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-N Letter, Vinyl Cloth, 'N', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-O Letter, Vinyl Cloth, 'O', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-P Letter, Vinyl Cloth, 'P', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-Q Letter, Vinyl Cloth, 'Q', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-R Letter, Vinyl Cloth, 'R', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-S Letter, Vinyl Cloth, 'S', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-T Letter, Vinyl Cloth, 'T', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-U Letter, Vinyl Cloth, 'U', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-U-Z Letter, Vinyl Cloth, 'U thru Z', 2"H, 10 EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-V Letter, Vinyl Cloth, 'V', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-W Letter, Vinyl Cloth, 'W', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-X Letter, Vinyl Cloth, 'X', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-Y Letter, Vinyl Cloth, 'Y', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL200-Z Letter, Vinyl Cloth, 'Z', 2"H, 10/card, EA B  $     360.04 31.00%  $               248.43 N/A N/A
PCL300-0 Number, Vinyl Cloth, '0', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-1 Number, Vinyl Cloth, '1', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-2 Number, Vinyl Cloth, '2', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-3 Number, Vinyl Cloth, '3', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-4 Number, Vinyl Cloth, '4', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
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PCL300-5 Number, Vinyl Cloth, '5', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-6 Number, Vinyl Cloth, '6', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-7 Number, Vinyl Cloth, '7', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-8 Number, Vinyl Cloth, '8', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-9 Number, Vinyl Cloth, '9', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-A Letter, Vinyl Cloth, 'A', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-B Letter, Vinyl Cloth, 'B', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-C Letter, Vinyl Cloth, 'C', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-D Letter, Vinyl Cloth, 'D', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-DSH Letter, Vinyl Cloth, '-', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-E Letter, Vinyl Cloth, 'E', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-F Letter, Vinyl Cloth, 'F', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-G Letter, Vinyl Cloth, 'G', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-H Letter, Vinyl Cloth, 'H', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-I Letter, Vinyl Cloth, 'I', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-J Letter, Vinyl Cloth, 'J', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-K Letter, Vinyl Cloth, 'K', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-L Letter, Vinyl Cloth, 'L', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-M Letter, Vinyl Cloth, 'M', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-N Letter, Vinyl Cloth, 'N', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-O Letter, Vinyl Cloth, 'O', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-P Letter, Vinyl Cloth, 'P', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-Q Letter, Vinyl Cloth, 'Q', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-R Letter, Vinyl Cloth, 'R', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-S Letter, Vinyl Cloth, 'S', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-T Letter, Vinyl Cloth, 'T', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-U Letter, Vinyl Cloth, 'U', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-V Letter, Vinyl Cloth, 'V', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-W Letter, Vinyl Cloth, 'W', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-X Letter, Vinyl Cloth, 'X', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-Y Letter, Vinyl Cloth, 'Y', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCL300-Z Letter, Vinyl Cloth, 'Z', 3"H, 6/card, 2 EA B  $     559.95 31.00%  $               386.37 N/A N/A
PCLCP037-0-9 Number, Vinyl Cloth, 3 EA '1-5' & 2 EA ' PK B  $       73.04 31.00%  $                 50.40 N/A N/A
PCLCP037-A-Z Letter, Vinyl Cloth, 1 EA 'A - Z', .38"H PK B  $       73.04 31.00%  $                 50.40 N/A N/A
PCLCP062-0-9 Number, Vinyl Cloth, 3 EA '1-5' & 2 EA ' PK B  $       73.04 31.00%  $                 50.40 N/A N/A
PCLCP062-A-Z Letter, Vinyl Cloth, 1 EA 'A - Z', .63"H PK B  $       73.04 31.00%  $                 50.40 N/A N/A
PCLCP100-0-9 Number, Vinyl Cloth, 3 EA '1-5' & 2 EA ' PK B  $       73.04 31.00%  $                 50.40 N/A N/A
PCLCP100-A-Z Letter, Vinyl Cloth, 1 EA 'A - Z', 1"H, PK B  $       73.04 31.00%  $                 50.40 N/A N/A

6369 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

PCLCP200-0-9 Number, Vinyl Cloth, 3 EA '1-5' & 2 EA ' PK B  $     129.78 31.00%  $                 89.55 N/A N/A
PCLCP200-A-Z Letter, Vinyl Cloth, 1 EA 'A - Z', 2"H, PK B  $     129.78 31.00%  $                 89.55 N/A N/A
PCLCP300-0-9 Number, Vinyl Cloth, 3 EA '1-5' & 2 EA ' PK B  $     183.28 31.00%  $               126.46 N/A N/A
PCLCP300-A-Z Letter, Vinyl Cloth, 1 EA 'A - Z', 3"H, PK B  $     183.28 31.00%  $               126.46 N/A N/A
PCM-0 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-0-9 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-1 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-10 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-100 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-100-124 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-101 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-102 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-103 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-104 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-105 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-106 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-107 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-108 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-109 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-11 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.0%  $               151.18 N/A N/A
PCM-110 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-1-10 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-111 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-112 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-1-12 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-113 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-114 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-115 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-116 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-1-16 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-117 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-118 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-1-18 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-119 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-12 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-120 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-120V Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-121 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
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PCM-122 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-123 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-124 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-125 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-125-149 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.0%  $               151.18 N/A N/A
PCM-126 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-127 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-128 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-129 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-13 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-1-3 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-130 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-131 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-132 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-133 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-1-33 Pre-Printed WM Card, Vinyl Cloth, 0.27" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-134 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-135 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-136 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-137 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-138 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-139 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-14 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-1-4 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-140 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-141 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-142 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-143 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-144 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-145 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-146 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-147 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-148 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-149 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-15 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-1-5 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-150 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-150-174 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.0%  $               151.18 N/A N/A
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PCM-151 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-152 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-153 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-154 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-155 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-156 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-157 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-158 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-159 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-16 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.0%  $               151.18 N/A N/A
PCM-1-6 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-160 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-161 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-162 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-163 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-164 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-165 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-166 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-167 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-168 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-169 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-17 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-170 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-171 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-172 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-173 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-174 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-175 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-175-199 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.0%  $               151.18 N/A N/A
PCM-176 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-177 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-178 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-179 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-18 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-1-8 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-180 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-181 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-182 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
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PCM-183 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-184 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-185 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-186 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-187 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-188 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-189 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-19 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-1-9 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-190 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-191 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-192 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-193 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-19-36 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-194 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-195 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-196 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-197 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-198 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-199 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-1L1 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-1L2 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-1L3 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-1T1 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-1T2 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-1T3 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-2 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-20 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-200 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-200-224 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.0%  $               151.18 N/A N/A
PCM-201 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-202 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-21 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-22 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-225-249 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.0%  $               151.18 N/A N/A
PCM-23 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-24 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-25 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
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PCM-250-274 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.0%  $               151.18 N/A N/A
PCM-26 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-27 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-275-299 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.0%  $               151.18 N/A N/A
PCM-28 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-29 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-2L1 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-2L2 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-2L3 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-3 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-30 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.0%  $               151.18 N/A N/A
PCM-300-324 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.0%  $               151.18 N/A N/A
PCM-31 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-32 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-325-349 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.0%  $               151.18 N/A N/A
PCM-33 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-34 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-34-66 Pre-Printed WM Card, Vinyl Cloth, 0.27" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-35 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-350-374 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.0%  $               151.18 N/A N/A
PCM-36 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-37 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-375-399 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.0%  $               151.18 N/A N/A
PCM-38 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-39 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-3L1 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-3L2 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-3L3 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-3T1 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-3T2 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-3T3 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-4 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-40 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-400-424 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.0%  $               151.18 N/A N/A
PCM-41 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-42 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-425-449 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.0%  $               151.18 N/A N/A
PCM-43 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
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PCM-44 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-45 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-450-474 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.0%  $               151.18 N/A N/A
PCM-46 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-47 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-475-499 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.0%  $               151.18 N/A N/A
PCM-48 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-49 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-4L1 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-4L2 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-4L3 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-5 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-50 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-500-524 Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.0%  $               151.18 N/A N/A
PCM-51 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-52 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-53 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-54 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-55 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-56 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-57 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-58 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-59 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-6 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-60 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-61 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-62 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-63 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-64 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-65 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-66 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-67 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-67-99 Pre-Printed WM Card, Vinyl Cloth, 0.27" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-68 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-69 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-7 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-70 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-71 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
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PCM-72 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-73 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-74 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-75 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-76 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-77 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.0%  $               151.18 N/A N/A
PCM-78 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-79 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-8 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-80 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-81 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-82 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-83 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-84 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-85 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-86 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-87 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-88 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-89 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-9 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-90 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-91 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-92 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-93 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-94 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-95 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-96 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.0%  $               151.18 N/A N/A
PCM-97 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-98 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-99 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-A Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-A1 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-A2 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-A3 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-A4 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-A-Z Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-A-Z-0-9 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-B Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
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PCMB-1 Pre-Printed WM Book, Vinyl Cloth, .22" W EA B  $       24.66 31.00%  $                 17.02 N/A N/A
PCM-B1 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMB-10 Pre-Printed WM Book, Vinyl Cloth, .22" W EA B  $       24.66 31.00%  $                 17.02 N/A N/A
PCMB-11 Pre-Printed WM Book, Vinyl Cloth, .22" W EA B  $       24.66 31.00%  $                 17.02 N/A N/A
PCMB-12 Pre-Printed WM Book, Vinyl Cloth, .22" W EA B  $       24.66 31.00%  $                 17.02 N/A N/A
PCMB-13 Pre-Printed WM Book, Vinyl Cloth, .22" W EA B  $       24.66 31.00%  $                 17.02 N/A N/A
PCMB-14 Pre-Printed WM Book, Vinyl Cloth, .22" W EA B  $       24.66 31.00%  $                 17.02 N/A N/A
PCMB-15 Pre-Printed WM Book, Vinyl Cloth, .22" W EA B  $       24.66 31.00%  $                 17.02 N/A N/A
PCMB-16 Pre-Printed WM Book, Vinyl Cloth, .22" W EA B  $       24.66 31.00%  $                 17.02 N/A N/A
PCMB-2 Pre-Printed WM Book, Vinyl Cloth, .22" W EA B  $       24.66 31.00%  $                 17.02 N/A N/A
PCM-B2 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMB-25 Pre-Printed WM Book, Vinyl Cloth, .22" W EA B  $       24.66 31.00%  $                 17.02 N/A N/A
PCMB-3 Pre-Printed WM Book, Vinyl Cloth, .22" W EA B  $       24.66 31.00%  $                 17.02 N/A N/A
PCM-B3 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMB-4 Pre-Printed WM Book, Vinyl Cloth, .22" W EA B  $       24.66 31.00%  $                 17.02 N/A N/A
PCM-B4 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMB-5 Pre-Printed WM Book, Vinyl Cloth, .22" W EA B  $       24.66 31.00%  $                 17.02 N/A N/A
PCM-B5 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMB-6 Pre-Printed WM Book, Vinyl Cloth, .22" W EA B  $       24.66 31.00%  $                 17.02 N/A N/A
PCMB-7 Pre-Printed WM Book, Vinyl Cloth, .22" W EA B  $       24.66 31.00%  $                 17.02 N/A N/A
PCMB-8 Pre-Printed WM Book, Vinyl Cloth, .22" W EA B  $       24.66 31.00%  $                 17.02 N/A N/A
PCMB-9 Pre-Printed WM Book, Vinyl Cloth, .22" W EA B  $       24.66 31.00%  $                 17.02 N/A N/A
PCM-BLK Pre-Printed WM Card, Vinyl Cloth, .22" W EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-BRN Pre-Printed WM Card, Vinyl Cloth, .22" W EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-C Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-C1 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-C2 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-C3 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-C4 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-COM Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMCP-101-125 Pre-Printed WM Cards, Vinyl Cloth, .25" PK B  $       54.59 31.00%  $                 37.67 N/A N/A
PCMCP-1-25 Pre-Printed WM Cards, Vinyl Cloth, .25" PK B  $       54.59 31.00%  $                 37.67 N/A N/A
PCMCP-126-150 Pre-Printed WM Cards, Vinyl Cloth, .25" PK B  $       54.59 31.00%  $                 37.67 N/A N/A
PCMCP-26-50 Pre-Printed WM Cards, Vinyl Cloth, .25" PK B  $       54.59 31.00%  $                 37.67 N/A N/A
PCMCP-51-75 Pre-Printed WM Cards, Vinyl Cloth, .25" PK B  $       54.59 31.00%  $                 37.67 N/A N/A
PCMCP-76-100 Pre-Printed WM Cards, Vinyl Cloth, .25" PK B  $       54.59 31.00%  $                 37.67 N/A N/A
PCMCP-A-Z Pre-Printed WM Cards, Vinyl Cloth, .25" PK B  $       54.59 31.00%  $                 37.67 N/A N/A
PCM-D Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
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PCM-DBL Pre-Printed WM Card, Vinyl Cloth, .22" W EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-DGN Pre-Printed WM Card, Vinyl Cloth, .22" W EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-E Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-E1 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-E2 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-E3 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-F Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-F1 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-F2 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-F3 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-F4 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-G Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-GND Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-GRD Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-GRS Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-GRY Pre-Printed WM Card, Vinyl Cloth, .22" W EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-H Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMH-0 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMH-1 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-H1 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMH-10 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMH-11 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMH-12 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMH-13 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMH-14 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMH-15 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMH-16 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMH-17 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMH-18 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMH-19 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMH-2 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-H2 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMH-20 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMH-21 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMH-22 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMH-23 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMH-24 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMH-25 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
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PCMH-3 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-H3 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMH-4 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-H4 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMH-5 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-H5 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMH-6 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMH-7 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMH-8 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCMH-9 Pre-Printed WM Cards, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-I Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-J Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-K Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-L Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-L1 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-L2 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-L3 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-L4 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-L5 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-LBL Pre-Printed WM Card, Vinyl Cloth, .22" W EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-LGN Pre-Printed WM Card, Vinyl Cloth, .22" W EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-M Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-M1 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-M2 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-MIN Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-N Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-NEG Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-NEUT Pre-Printed WM Card, Vinyl Cloth, 0.50" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-O Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-ORN Pre-Printed WM Card, Vinyl Cloth, .22" W EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-P Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-P1 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-P2 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-P3 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-PLS Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-PNK Pre-Printed WM Card, Vinyl Cloth, .22" W EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-POS Pre-Printed WM Card, Vinyl Cloth, 0.36" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-PUR Pre-Printed WM Card, Vinyl Cloth, .22" W EA B  $     219.10 31.00%  $               151.18 N/A N/A
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PCM-Q Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-R Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-R1 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-R2 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-R3 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-R4 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-R5 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-RED Pre-Printed WM Card, Vinyl Cloth, .22" W EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-S Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-S1 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-S2 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-S3 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-S4 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-S5 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-SPR Pre-Printed WM Card, Vinyl Cloth, 0.50" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-T Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-T1 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-T2 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-T3 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-T4 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-T5 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-T6 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-T7 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-T8 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-T9 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-TAN Pre-Printed WM Card, Vinyl Cloth, .22" W EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-U Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-V Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-W Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-WHT Pre-Printed WM Card, Vinyl Cloth, .22" W EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-X Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-X1 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-X2 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-X3 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-X4 Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-Y Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-YEL Pre-Printed WM Card, Vinyl Cloth, .22" W EA B  $     219.10 31.00%  $               151.18 N/A N/A
PCM-Z Pre-Printed WM Card, Vinyl Cloth, 0.25" EA B  $     219.10 31.00%  $               151.18 N/A N/A
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PCNB12P Nail/conduit bracket with 3/4" push fit PC B  $         1.72 31.00%  $                   1.19 N/A N/A
PCNB812M Nail/conduit bracket with 1/2 - 3/4" pus PC B  $         1.58 31.00%  $                   1.09 N/A N/A
PCNB8P Nail/conduit bracket with 1/2" push fit PC B  $         1.67 31.00%  $                   1.15 N/A N/A
PCPA11EI Communication Pole 11ft. PC B  $     274.56 31.00%  $               189.45 N/A N/A
PCPA11IW Communication Pole 11ft. PC B  $     274.56 31.00%  $               189.45 N/A N/A
PCPA11R20EIY Power and Communication Pole with 2, 20 PC B  $     304.13 31.00%  $               209.85 N/A N/A
PCPA11R20IWY Power and Communication Pole with 2, 20 PC B  $     304.13 31.00%  $               209.85 N/A N/A
PCPA13EI Communication Pole  13ft. PC B  $     312.58 31.00%  $               215.68 N/A N/A
PCPA13IW Communication Pole  13ft. PC B  $     312.58 31.00%  $               215.68 N/A N/A
PCPA13R20EIY Power and Communication Pole with 2, 20A PC B  $     359.04 31.00%  $               247.74 N/A N/A
PCPA13R20IWY Power and Communication Pole with 2, 20A PC B  $     359.04 31.00%  $               247.74 N/A N/A
PCPAK16EI Power Pole Extension Kit  13 ft. to 16ft PC B  $     227.02 31.00%  $               156.64 N/A N/A
PCPAK16IW Power Pole Extension Kit  13 ft. to 16ft PC B  $     227.02 31.00%  $               156.64 N/A N/A
PCPAK22EI Power Pole Extension Kit  11ft. To 22ft. PC B  $     336.95 31.00%  $               232.50 N/A N/A
PCPAK22IW Power Pole Extension Kit  11ft. To 22ft. PC B  $     336.95 31.00%  $               232.50 N/A N/A
PCPAKR20EI Power Pole Addition Kit with 20A Rectang PC B  $       27.05 31.00%  $                 18.66 N/A N/A
PCPAKR20IW Power Pole Addition Kit with 20A Rectang PC B  $       27.05 31.00%  $                 18.66 N/A N/A
PCPAKREI Power Pole Addition Kit without Outlet PC B  $       18.02 31.00%  $                 12.43 N/A N/A
PCPAKRIW Power Pole Addition Kit without Outlet PC B  $       18.02 31.00%  $                 12.43 N/A N/A
PCPBRC Pan Pole Replacement Parts includes bend PC B  $       36.40 31.00%  $                 25.12 N/A N/A
PCPECEI Pan Pole Replacement Parts includes end PC B  $         5.61 31.00%  $                   3.87 N/A N/A
PCPECIW Pan Pole Replacement Parts includes end PC B  $         5.61 31.00%  $                   3.87 N/A N/A
PCPKITEI Pan Pole Replacement Parts Kit (includes PC B  $       48.83 31.00%  $                 33.69 N/A N/A
PCPKITIW Pan Pole Replacement Parts Kit (includes PC B  $       48.83 31.00%  $                 33.69 N/A N/A
PCPTPIW Pan Pole Replacement Parts includes repl PC B  $       11.47 31.00%  $                   7.91 N/A N/A
PCRT1 Patch Cord Removal Tool PC B  $     198.74 31.00%  $               137.13 N/A N/A
PCS16 Screw-On Conduit Support for 1.00" EMT L PC B  $         0.69 31.00%  $                   0.48 N/A N/A
PCS812 Screw-On Conduit Support For 1-1/2" Deep PC B  $         0.66 31.00%  $                   0.46 N/A N/A
PCS812D Screw-On Conduit Support For 1/2" - 3/4" PC B  $         0.69 31.00%  $                   0.48 N/A N/A
PCV-110AY Voltage Marker, Vinyl, '110 VOLTS', 9"Wx EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-110BY Voltage Marker, Vinyl, '110 VOLTS', 4.50 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-110CY Voltage Marker, Vinyl, '110 VOLTS', 2.25 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-115AY Voltage Marker, Vinyl, '115 VOLTS, 9"Wx2 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-115BY Voltage Marker, Vinyl, '115 VOLTS, 4.50" EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-115CY Voltage Marker, Vinyl, '115 VOLTS, 2.25" EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-120/208AY Voltage Marker, Vinyl, '120/208 VOLTS', EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-120/208BY Voltage Marker, Vinyl, '120/208 VOLTS', EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-120/208CY Voltage Marker, Vinyl, '120/208 VOLTS', EA B  $     255.61 31.00%  $               176.37 N/A N/A
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PCV-120AY Voltage Marker, Vinyl, '120 VOLTS', 9"Wx EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-120BY Voltage Marker, Vinyl, '120 VOLTS', 4.50 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-120CY Voltage Marker, Vinyl, '120 VOLTS, 2.25" EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-120RY Voltage Marker, Snap-On (non-adhesive), PC B  $         6.63 31.00%  $                   4.57 N/A N/A
PCV-12470AY Voltage Marker, Vinyl, '12470 VOLTS', 9" EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-12470BY Voltage Marker, Vinyl, '12470 VOLTS', 4. EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-12470CY Voltage Marker, Vinyl, '12470 VOLTS', 2. EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-13200AY Voltage Marker, Vinyl, '13200 VOLTS', 9" EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-13200BY Voltage Marker, Vinyl, '13200 VOLTS', 4. EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-13800AY Voltage Marker, Vinyl, '13800 VOLTS', 9" EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-13800BY Voltage Marker, Vinyl, '13800 VOLTS', 4. EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-13800CY Voltage Marker, Vinyl, '13800 VOLTS', 2. EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-1PHAY Voltage Marker, Vinyl, 'SINGLE PHASE', 9 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-1PHBY Voltage Marker, Vinyl, 'SINGLE PHASE', 4 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-1PHCY Voltage Marker, Vinyl, 'SINGLE PHASE', 2 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-208AY Voltage Marker, Vinyl, '208 VOLTS', 9"Wx EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-208BY Voltage Marker, Vinyl, '208 VOLTS', 4.50 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-208CY Voltage Marker, Vinyl, '208 VOLTS', 2.25 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-220AY Voltage Marker, Vinyl, '220 VOLTS', 9"Wx EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-220BY Voltage Marker, Vinyl, '220 VOLTS', 4.50 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-220CY Voltage Marker, Vinyl, '220 VOLTS', 2.25 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-2300AY Voltage Marker, Vinyl, '2300 VOLTS', 9"W EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-2300BY Voltage Marker, Vinyl, '2300 VOLTS', 4.5 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-2300CY Voltage Marker, Vinyl, '2300 VOLTS', 2.2 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-230AY Voltage Marker, Vinyl, '230 VOLTS', 9"Wx EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-230BY Voltage Marker, Vinyl, '230 VOLTS', 4.50 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-230CY Voltage Marker, Vinyl, '230 VOLTS', 2.25 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-2400AY Voltage Marker, Vinyl, '2400 VOLTS', 9"W EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-2400BY Voltage Marker, Vinyl, '2400 VOLTS', 4.5 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-2400CY Voltage Marker, Vinyl, '2400 VOLTS', 2.2 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-240AY Voltage Marker, Vinyl, '240 VOLTS', 9"Wx EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-240BY Voltage Marker, Vinyl, '240 VOLTS', 4.50 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-240CY Voltage Marker, Vinyl, '240 VOLTS', 2.25 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-24VDCBY Voltage Marker, Vinyl, 24V DC, 4.50"W x EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-277/480AY Voltage Marker, Vinyl, '277/480 VOLTS', EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-277/480BY Voltage Marker, Vinyl, '277/480 VOLTS', EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-277/480CY Voltage Marker, Vinyl, '277/480 VOLTS', EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-277AY Voltage Marker, Vinyl, '277 VOLTS', 9"Wx EA B  $     255.61 31.00%  $               176.37 N/A N/A
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PCV-277BY Voltage Marker, Vinyl, '277 VOLTS', 4.50 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-277CY Voltage Marker, Vinyl, '277 VOLTS', 9"Wx EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-380AY Voltage Marker, Vinyl, '380 VOLTS,' 9"Wx EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-380BY Voltage Marker, Vinyl, '380 VOLTS,' 4.50 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-380CY Voltage Marker, Vinyl, '380 VOLTS,' 2.25 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-3PHAY Voltage Marker, Vinyl, 'THREE PHASE', 9" EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-3PHBY Voltage Marker, Vinyl, 'THREE PHASE', 4. EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-3PHCY Voltage Marker, Vinyl, 'THREE PHASE', 2. EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-415AY Voltage Marker, Vinyl, '415 VOLTS', 9"Wx EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-415BY Voltage Marker, Vinyl, '415 VOLTS', 4.50 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-415CY Voltage Marker, Vinyl, '415 VOLTS', 2.25 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-4160AY Voltage Marker, Vinyl, '4160 VOLTS', 9"W EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-4160BY Voltage Marker, Vinyl, '4160 VOLTS', 4.5 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-4160CY Voltage Marker, Vinyl, '4160 VOLTS', 2.2 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-440AY Voltage Marker, Vinyl, '440 VOLTS', 9"Wx EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-440BY Voltage Marker, Vinyl, '440 VOLTS', 4.50 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-440CY Voltage Marker, Vinyl, '440 VOLTS', 2.25 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-460AY Voltage Marker, Vinyl, '460 VOLTS', 9"Wx EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-460BY Voltage Marker, Vinyl, '460 VOLTS', 4.50 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-460CY Voltage Marker, Vinyl, '460 VOLTS', 2.25 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-480AY Voltage Marker, Vinyl, '480 VOLTS', 9"Wx EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-480BY Voltage Marker, Vinyl, '480 VOLTS', 4.50 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-480CY Voltage Marker, Vinyl, '480 VOLTS', 2.25 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-480RY Voltage Marker, Snap-On (non-adhesive), PC B  $         6.63 31.00%  $                   4.57 N/A N/A
PCV-600AY Voltage Marker, Vinyl, '600 VOLTS', 9"Wx EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-600BY Voltage Marker, Vinyl, '600 VOLTS', 4.50 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-600CY Voltage Marker, Vinyl, '600 VOLTS', 2.25 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCVB-110Y Voltage Marker Book, Vinyl, '110 VOLTS', EA B  $       22.60 31.00%  $                 15.59 N/A N/A
PCVB-220Y Voltage Marker Book, Vinyl, '220 VOLTS', EA B  $       22.60 31.00%  $                 15.59 N/A N/A
PCVB-277/480Y Voltage Marker Book, Vinyl, '277/480 VOL EA B  $       22.60 31.00%  $                 15.59 N/A N/A
PCVB-277Y Voltage Marker Book, Vinyl, '277 VOLTS', EA B  $       22.60 31.00%  $                 15.59 N/A N/A
PCVB-4160Y Voltage Marker Book, Vinyl, '4160 VOLTS' EA B  $       22.60 31.00%  $                 15.59 N/A N/A
PCVB-440Y Voltage Marker Book, Vinyl, '440 VOLTS', EA B  $       22.60 31.00%  $                 15.59 N/A N/A
PCVB-480Y Voltage Marker Book, Vinyl, '480 VOLTS', EA B  $       22.60 31.00%  $                 15.59 N/A N/A
PCV-BLANKAY Voltage Marker, Vinyl, 'BLANK (no legend EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-BLANKBY Voltage Marker, Vinyl, 'BLANK (no legend EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-BLANKCY Voltage Marker, Vinyl, 'BLANK (no legend EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-ESAY Voltage Marker, Vinyl, 'EMERGENCY SERVIC EA B  $     255.61 31.00%  $               176.37 N/A N/A
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PCV-ESBY Voltage Marker, Vinyl, 'EMERGENCY SERVIC EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-ESCY Voltage Marker, Vinyl, 'EMERGENCY SERVIC EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-FAAY Voltage Marker, Vinyl, 'FIRE ALARM', 9"W EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-FABY Voltage Marker, Vinyl, 'FIRE ALARM', 4.5 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-FACY Voltage Marker, Vinyl, 'FIRE ALARM', 2.2 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-FOAY Voltage Marker, Vinyl, 'FIBER OPTIC', 9" EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-FOBY Voltage Marker, Vinyl, 'FIBER OPTIC', 9" EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-FOCAY Voltage Marker, Vinyl, 'FIBER OPTIC CABL EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-FOCBY Voltage Marker, Vinyl, 'FIBER OPTIC CABL EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-FOCCY Voltage Marker, Vinyl, 'FIBER OPTIC CABL EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-FOCY Voltage Marker, Vinyl, 'FIBER OPTIC', 2. EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-FOMY Voltage Marker, Snap-On (non-adhesive), PC B  $       13.71 31.00%  $                   9.46 N/A N/A
PCV-FORY Voltage Marker, Snap-On (non-adhesive), PC B  $         6.63 31.00%  $                   4.57 N/A N/A
PCV-MAINAY Voltage Marker, Vinyl, 'MAIN', 9"Wx2.25" EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-MAINBY Voltage Marker, Vinyl, 'MAIN', 4.50"Wx1. EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-MAINCY Voltage Marker, Vinyl, 'MAIN', 2.25"Wx.5 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-TELEAY Voltage Marker, Vinyl, 'TELEPHONE', 9"Wx EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-TELEBY Voltage Marker, Vinyl, 'TELEPHONE', 4.50 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCV-TELECY Voltage Marker, Vinyl, 'TELEPHONE', 2.25 EA B  $     255.61 31.00%  $               176.37 N/A N/A
PCWL-ACC Write-On Label, Vinyl Cloth, 'Accepted', EA B  $     342.61 31.00%  $               236.40 N/A N/A
PCWL-BL Write-On Label, Vinyl Cloth, Blank (no l EA B  $     359.73 31.00%  $               248.21 N/A N/A
PCWL-CAL Write-On Label, Vinyl Cloth, 'Calibratio EA B  $     342.61 31.00%  $               236.40 N/A N/A
PCWL-CALD Write-On Label, Vinyl Cloth, 'Calibrated EA B  $     342.61 31.00%  $               236.40 N/A N/A
PCWL-ICAL Write-On Label, Vinyl Cloth, 'Calibratio EA B  $     342.61 31.00%  $               236.40 N/A N/A
PCWL-REJ Write-On Label, Vinyl Cloth, 'Rejected', EA B  $     342.61 31.00%  $               236.40 N/A N/A
PD3EI6-A PD3 Power Rated, 2-piece Single Channel FT B  $         2.27 31.00%  $                   1.57 N/A N/A
PD3IW6-A PD3 Power Rated, 2-piece Single Channel FT B  $         2.27 31.00%  $                   1.57 N/A N/A
PD6EI6-A PD6 Power Rated, 2-piece Single Channel FT B  $         2.64 31.00%  $                   1.82 N/A N/A
PD6IW6-A PD6 Power Rated, 2-piece Single Channel FT B  $         2.64 31.00%  $                   1.82 N/A N/A
PDB110M Replacement Blade for Five Pair Punchdow PC B  $       37.80 31.00%  $                 26.08 N/A N/A
PDB36-A PD3 Power Rated Single Channel Raceway B FT B  $         1.41 31.00%  $                   0.97 N/A N/A
PDB66-A PD6 Power Rated Single Channel Raceway B FT B  $         1.65 31.00%  $                   1.14 N/A N/A
PDC3EI6 PD3 Power Rated Raceway Cover ONLY  6ft. FT B  $         1.11 31.00%  $                   0.77 N/A N/A
PDC3IW6 PD3 Power Rated Raceway Cover ONLY  6ft. FT B  $         1.11 31.00%  $                   0.77 N/A N/A
PDC6EI6 PD6 Power Rated Raceway Cover ONLY  6ft. FT B  $         1.27 31.00%  $                   0.88 N/A N/A
PDC6IW6 PD6 Power Rated Raceway Cover ONLY  6ft. FT B  $         1.27 31.00%  $                   0.88 N/A N/A
PDH110M Replacement Head Assembly for Five Pair PC B  $       64.97 31.00%  $                 44.83 N/A N/A
PDL-1 Dot Matrix, Self-Lam Label, Vinyl, .50" PC B  $       56.12 31.00%  $                 38.72 N/A N/A
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PDL-10 Dot Matrix, Comp Label, Tedlar, .80" W x PC B  $     124.15 31.00%  $                 85.66 N/A N/A
PDL-110 Dot Matrix, Comp Label, Tedlar, 2.00" W PC B  $     111.92 31.00%  $                 77.22 N/A N/A
PDL-1-10 Dot Matrix, Self-Lam Label, Vinyl, .50" PC B  $       41.41 31.00%  $                 28.57 N/A N/A
PDL-115 Dot Matrix, Self-Lam Label, Vinyl, 2.00" PC B  $     913.13 31.00%  $               630.06 N/A N/A
PDL-117 Dot Matrix, Self-Lam Label, Vinyl, .50" PC B  $       48.86 31.00%  $                 33.71 N/A N/A
PDL-119 Dot Matrix, Comp Label, Vinyl Cloth, .50 PC B  $       49.99 31.00%  $                 34.49 N/A N/A
PDL-12 Dot Matrix, Self-Lam Label, Vinyl, .50" PC B  $       68.68 31.00%  $                 47.39 N/A N/A
PDL-124 Dot Matrix, Self-Lam Label, Vinyl, 1.00" PC B  $     534.82 31.00%  $               369.03 N/A N/A
PDL-128 Dot Matrix, Comp Label, Tedlar, 1.25" W PC B  $       79.94 31.00%  $                 55.16 N/A N/A
PDL-131 Dot Matrix, Comp Label, Polyester, 1.25" PC B  $       63.08 31.00%  $                 43.53 N/A N/A
PDL-132-10 Dot Matrix, Comp Label, Vinyl, 1.25" W x PC B  $       45.83 31.00%  $                 31.62 N/A N/A
PDL-133 Dot Matrix, Self-Lam Label, Vinyl, 2.00" PC B  $     583.86 31.00%  $               402.86 N/A N/A
PDL-141 Dot Matrix, Comp Label, Destructible Pap PC B  $     381.60 31.00%  $               263.30 N/A N/A
PDL-17 Dot Matrix, Self-Lam Label, Vinyl, 2.00" PC B  $     899.70 31.00%  $               620.79 N/A N/A
PDL-171 Dot Matrix, Comp Label, Vinyl, .80" W x PC B  $       59.14 31.00%  $                 40.81 N/A N/A
PDL-172 Dot Matrix, Comp Label, Polyester, .80" PC B  $       71.72 31.00%  $                 49.49 N/A N/A
PDL-174 Dot Matrix, Comp Label, Destructible Pap PC B  $       26.33 31.00%  $                 18.17 N/A N/A
PDL-18 Dot Matrix, Self-Lam Label, Vinyl, 1.90" PC B  $     429.07 31.00%  $               296.06 N/A N/A
PDL-18-2.5 Dot Matrix, Self-Lam Label, Vinyl, 1.90" PC B  $     353.06 31.00%  $               243.61 N/A N/A
PDL-188 Dot Matrix, Comp Label, Vinyl, 1.00" W x PC B  $       92.48 31.00%  $                 63.81 N/A N/A
PDL-189 Dot Matrix, Comp Label, Vinyl, .65" W x PC B  $       36.64 31.00%  $                 25.28 N/A N/A
PDL-19 Dot Matrix, Comp Label, Vinyl Cloth, 1.0 PC B  $       76.44 31.00%  $                 52.74 N/A N/A
PDL-19-10 Dot Matrix, Comp Label, Vinyl Cloth, 1.0 PC B  $       66.19 31.00%  $                 45.67 N/A N/A
PDL-192 Dot Matrix, Comp Label, Vinyl Cloth, .78 PC B  $       51.75 31.00%  $                 35.71 N/A N/A
PDL-1VF Dot Matrix, Self-Lam Label, Vinyl free, PC B  $       58.03 31.00%  $                 40.04 N/A N/A
PDL-2 Dot Matrix, Self-Lam Label, Vinyl, .50" PC B  $     114.94 31.00%  $                 79.31 N/A N/A
PDL-20 Dot Matrix, Comp Label, Polyester, 1.00" PC B  $       71.37 31.00%  $                 49.25 N/A N/A
PDL-20-1 Dot Matrix, Comp Label, Polyester, 1.00" PC B  $       77.50 31.00%  $                 53.48 N/A N/A
PDL-20-10 Dot Matrix, Comp Label, Polyester, 1.00" PC B  $       36.82 31.00%  $                 25.41 N/A N/A
PDL-2-1 Dot Matrix, Self-Lam Label, Vinyl, .50" PC B  $     131.93 31.00%  $                 91.03 N/A N/A
PDL-2-10 Dot Matrix, Self-Lam Label, Vinyl, 1.00" PC B  $       89.35 31.00%  $                 61.65 N/A N/A
PDL-22 Dot Matrix, Comp Label, Silver Polyester PC B  $       80.84 31.00%  $                 55.78 N/A N/A
PDL-243 Dot Matrix, Self-Lam Label, Vinyl, .50" PC B  $       48.22 31.00%  $                 33.27 N/A N/A
PDL-245 Dot Matrix, Self-Lam Label, Vinyl, .75" PC B  $     135.20 31.00%  $                 93.29 N/A N/A
PDL-245-10 Dot Matrix, Self-Lam Label, Vinyl, .75" PC B  $     108.99 31.00%  $                 75.20 N/A N/A
PDL-247 Dot Matrix, Self-Lam Label, Vinyl, .80" PC B  $       56.29 31.00%  $                 38.84 N/A N/A
PDL-251 Dot Matrix, Self-Lam Label, Vinyl, 1.00" PC B  $       77.73 31.00%  $                 53.63 N/A N/A
PDL-27 Dot Matrix, Comp Label, Tedlar, 1.50" W PC B  $     174.99 31.00%  $               120.74 N/A N/A
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PDL-279 Dot Matrix, Comp Label, Polyester, .80" PC B  $       31.23 31.00%  $                 21.55 N/A N/A
PDL-28 Dot Matrix, Comp Label, Tedlar, 1.50" W PC B  $     138.90 31.00%  $                 95.84 N/A N/A
PDL-29 Dot Matrix, Comp Label, Silver Polyester PC B  $     145.27 31.00%  $               100.24 N/A N/A
PDL-293 Dot Matrix, Comp Label, Tedlar, 1.50" W PC B  $     111.52 31.00%  $                 76.95 N/A N/A
PDL-2B Dot Matrix, Self-Lam Label, Vinyl, 1.00" PC B  $     129.73 31.00%  $                 89.51 N/A N/A
PDL-2VF Dot Matrix, Self-Lam Label, Vinyl free, PC B  $     120.96 31.00%  $                 83.46 N/A N/A
PDL-3 Dot Matrix, Self-Lam Label, Vinyl, 2.00" PC B  $     195.12 31.00%  $               134.63 N/A N/A
PDL-30 Dot Matrix, Comp Label, Vinyl Cloth, 1.0 PC B  $       66.35 31.00%  $                 45.78 N/A N/A
PDL-300 Dot Matrix, Comp Label, Destructible Pap PC B  $       60.48 31.00%  $                 41.73 N/A N/A
PDL-31 Dot Matrix, Comp Label, Polyester, 1.00" PC B  $       62.59 31.00%  $                 43.19 N/A N/A
PDL-3-1 Dot Matrix, Self-Lam Label, Vinyl, 2.00" PC B  $     214.26 31.00%  $               147.84 N/A N/A
PDL-3-10 Dot Matrix, Self-Lam Label, Vinyl, 2.00" PC B  $     155.35 31.00%  $               107.19 N/A N/A
PDL-31-10 Dot Matrix, Comp Label, Polyester, 1.00" PC B  $       45.34 31.00%  $                 31.28 N/A N/A
PDL-32 Dot Matrix, Comp Label, Vinyl Cloth, 2.0 PC B  $     101.67 31.00%  $                 70.15 N/A N/A
PDL-32-10 Dot Matrix, Comp Label, Vinyl Cloth, 2.0 PC B  $       87.64 31.00%  $                 60.47 N/A N/A
PDL-34 Dot Matrix, Comp Label, Vinyl Cloth, .65 PC B  $       33.51 31.00%  $                 23.12 N/A N/A
PDL-35 Dot Matrix, Comp Label, Destructible Vin PC B  $       38.61 31.00%  $                 26.64 N/A N/A
PDL-35-10 Dot Matrix, Comp Label, Destructible Vin PC B  $       33.34 31.00%  $                 23.00 N/A N/A
PDL-3523-1 Dot Matrix, Self-Lam Label, Vinyl, 1.50" PC B  $     191.59 31.00%  $               132.20 N/A N/A
PDL-358 Dot Matrix, Comp Label, Polyester, 1.50" PC B  $       36.05 31.00%  $                 24.87 N/A N/A
PDL-36 Dot Matrix, Comp Label, Polyester, .65" PC B  $       29.06 31.00%  $                 20.05 N/A N/A
PDL-36-10 Dot Matrix, Comp Label, Polyester, .65" PC B  $       26.76 31.00%  $                 18.46 N/A N/A
PDL-37 Dot Matrix, Comp Label, Vinyl Cloth, .75 PC B  $       40.11 31.00%  $                 27.68 N/A N/A
PDL-39 Dot Matrix, Comp Label, Polyester, .75" PC B  $       38.45 31.00%  $                 26.53 N/A N/A
PDL-3VF Dot Matrix, Self-Lam Label, Vinyl free, PC B  $     210.99 31.00%  $               145.58 N/A N/A
PDL-4 Dot Matrix, Self-Lam Label, Vinyl, 1.00" PC B  $     184.28 31.00%  $               127.15 N/A N/A
PDL-40 Dot Matrix, Comp Label, Paper, 1.50" W x PC B  $       39.50 31.00%  $                 27.26 N/A N/A
PDL-403-1 Dot Matrix, Comp Label, Polyester, 7.50" PC B  $     418.96 31.00%  $               289.08 N/A N/A
PDL-41 Dot Matrix, Comp Label, Vinyl Cloth, 1.5 PC B  $       71.88 31.00%  $                 49.60 N/A N/A
PDL-4-10 Dot Matrix, Self-Lam Label, Vinyl, 1.00" PC B  $     146.13 31.00%  $               100.83 N/A N/A
PDL-41-10 Dot Matrix, Comp Label, Vinyl Cloth, 1.5 PC B  $       69.43 31.00%  $                 47.91 N/A N/A
PDL-42 Dot Matrix, Self-Lam Label, Vinyl, .50" PC B  $       53.28 31.00%  $                 36.76 N/A N/A
PDL-44 Dot Matrix, Comp Label, Tedlar, .50" W x PC B  $       51.30 31.00%  $                 35.40 N/A N/A
PDL-4565-2 Dot Matrix, Comp Label, Tedlar, 1.181" W PC B  $     118.48 31.00%  $                 81.75 N/A N/A
PDL-47 Dot Matrix, Comp Label, Polyester, .50" PC B  $       31.04 31.00%  $                 21.42 N/A N/A
PDL-49 Dot Matrix, Comp Label, Tedlar, .90" W x PC B  $       46.53 31.00%  $                 32.11 N/A N/A
PDL-49-10 Dot Matrix, Comp Label, Tedlar, .90" W x PC B  $       37.17 31.00%  $                 25.65 N/A N/A
PDL-4VF Dot Matrix, Self-Lam Label, Vinyl free, PC B  $     187.83 31.00%  $               129.60 N/A N/A
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PDL-5 Dot Matrix, Self-Lam Label, Vinyl, 2.00" PC B  $     418.70 31.00%  $               288.90 N/A N/A
PDL-51 Dot Matrix, Self-Lam Label, Vinyl, 1.00" PC B  $     389.15 31.00%  $               268.51 N/A N/A
PDL-52 Dot Matrix, Self-Lam Label, Vinyl, 1.00" PC B  $     644.79 31.00%  $               444.91 N/A N/A
PDL-57 Dot Matrix, Self-Lam Label, Tedlar, 2.00 PC B  $     426.84 31.00%  $               294.52 N/A N/A
PDL-5VF Dot Matrix, Self-Lam Label, Vinyl free, PC B  $     439.56 31.00%  $               303.30 N/A N/A
PDL-6 Dot Matrix, Self-Lam Label, Vinyl, 1.00" PC B  $     325.88 31.00%  $               224.86 N/A N/A
PDL-6-10 Dot Matrix, Self-Lam Label, Vinyl, 1.00" PC B  $     221.76 31.00%  $               153.01 N/A N/A
PDL-6-2.5 Dot Matrix, Self-Lam Label, Vinyl, 1.00" PC B  $     274.03 31.00%  $               189.08 N/A N/A
PDL-65 Dot Matrix, Comp Label, Paper, 1.00" W x PC B  $       29.65 31.00%  $                 20.46 N/A N/A
PDL-6626VF Dot Matrix, Self-Lam Label, Vinyl free, PC B  $     153.47 31.00%  $               105.89 N/A N/A
PDL-6VF Dot Matrix, Self-Lam Label, Vinyl free, PC B  $     342.24 31.00%  $               236.15 N/A N/A
PDL-7 Dot Matrix, Self-Lam Label, Vinyl, 2.00" PC B  $     616.29 31.00%  $               425.24 N/A N/A
PDL-7-10 Dot Matrix, Self-Lam Label, Vinyl, 2.00" PC B  $     445.58 31.00%  $               307.45 N/A N/A
PDL-73 Dot Matrix, Comp Label, Destructible Pap PC B  $       53.10 31.00%  $                 36.64 N/A N/A
PDL-74 Dot Matrix, Comp Label, Destructible Pap PC B  $       23.09 31.00%  $                 15.93 N/A N/A
PDL-75 Dot Matrix, Comp Label, Tedlar, 1.00" W PC B  $       61.27 31.00%  $                 42.28 N/A N/A
PDL-76 Dot Matrix, Comp Label, Tedlar, 2.00" W PC B  $     106.85 31.00%  $                 73.73 N/A N/A
PDL-77 Dot Matrix, Comp Label, Polyester, 2.00" PC B  $       71.60 31.00%  $                 49.40 N/A N/A
PDL-79 Dot Matrix, Comp Label, Tedlar, 3.00" W PC B  $     167.84 31.00%  $               115.81 N/A N/A
PDL-8 Dot Matrix, Self-Lam Label, Vinyl, .80" PC B  $     103.90 31.00%  $                 71.69 N/A N/A
PDL-80 Dot Matrix, Comp Label, Polyester, 3.00" PC B  $     110.40 31.00%  $                 76.18 N/A N/A
PDL-81 Dot Matrix, Comp Label, Destructible Pap PC B  $       62.19 31.00%  $                 42.91 N/A N/A
PDL-8-1 Dot Matrix, Self-Lam Label, Vinyl, .80" PC B  $     125.05 31.00%  $                 86.28 N/A N/A
PDL-8-10 Dot Matrix, Self-Lam Label, Vinyl, .80" PC B  $       88.77 31.00%  $                 61.25 N/A N/A
PDL-82 Dot Matrix, Comp Label, Destructible Pap PC B  $       25.11 31.00%  $                 17.33 N/A N/A
PDL-83 Dot Matrix, Comp Label, Tedlar, .65" W x PC B  $       24.39 31.00%  $                 16.83 N/A N/A
PDL-84 Dot Matrix, Comp Label, Tedlar, .75" W x PC B  $       24.22 31.00%  $                 16.71 N/A N/A
PDL-85 Dot Matrix, Comp Label, Destructible Pap PC B  $       13.42 31.00%  $                   9.26 N/A N/A
PDL-86 Dot Matrix, Comp Label, Tedlar, 1.50" W PC B  $       66.85 31.00%  $                 46.13 N/A N/A
PDL-87 Dot Matrix, Comp Label, Polyester, 1.50" PC B  $       59.33 31.00%  $                 40.94 N/A N/A
PDL-8VF Dot Matrix, Self-Lam Label, Vinyl free, PC B  $     109.12 31.00%  $                 75.29 N/A N/A
PDL-91 Dot Matrix, Comp Label, Destructible Pap PC B  $       12.67 31.00%  $                   8.74 N/A N/A
PDL-9-10 Dot Matrix, Comp Label, Vinyl Cloth, .80 PC B  $     109.25 31.00%  $                 75.38 N/A N/A
PDL-92 Dot Matrix, Comp Label, Destructible Pap PC B  $       17.17 31.00%  $                 11.85 N/A N/A
PDL-93 Dot Matrix, Comp Label, Vinyl Cloth, .90 PC B  $       41.66 31.00%  $                 28.75 N/A N/A
PDL-94 Dot Matrix, Comp Label, Polyester, .90" PC B  $       39.45 31.00%  $                 27.22 N/A N/A
PDL-99 Dot Matrix, Comp Label, Tedlar, 1.00" W PC B  $       75.66 31.00%  $                 52.21 N/A N/A
PDP-21 Data Plate Label, Polyester, 3.00" W x 1 RL B  $     159.40 31.00%  $               109.99 N/A N/A
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PDP-29 Data Plate Label, Vinyl, 2.00" W x .75" RL B  $     103.48 31.00%  $                 71.40 N/A N/A
PDP-6 Data Plate Label, Polyester/Polycarbonat RL B  $     205.15 31.00%  $               141.55 N/A N/A
PDSI2A Box Support To Secure Electrical Box To PC B  $         0.73 31.00%  $                   0.50 N/A N/A
PDT110 Punchdown Tool and Blade for 110 Style I PC B  $     246.90 31.00%  $               170.36 N/A N/A
PDT110M Five Pair Punchdown Tool PC B  $     199.24 31.00%  $               137.48 N/A N/A
PDTH110 Replacement Blade for Single Pair Punchd PC B  $       72.56 31.00%  $                 50.07 N/A N/A
PEB1 Panel Extender Bracket 1 RU PC B  $       27.47 31.00%  $                 18.95 N/A N/A
PEB2 Panel Extender Bracket 2 RU PC B  $       33.98 31.00%  $                 23.45 N/A N/A
PEB22 Panel Extender Bracket 22 RU PC B  $     140.55 31.00%  $                 96.98 N/A N/A
PEB44 Panel Extender Bracket 44 RU PC B  $     246.00 31.00%  $               169.74 N/A N/A
PEC311 Independent Drop Wire Clip PC B  $         1.58 31.00%  $                   1.09 N/A N/A
PEC3114Z34 Independent Drop Wire Clip with P4Z34 sp PC B  $         2.47 31.00%  $                   1.70 N/A N/A
PECF3EI-X PD3 Power Rated End Cap Fitting PC B  $         0.87 31.00%  $                   0.60 N/A N/A
PECF3IW-X PD3 Power Rated End Cap Fitting PC B  $         0.87 31.00%  $                   0.60 N/A N/A
PECF6EI-X PD6 Power Rated End Cap Fitting PC B  $         0.98 31.00%  $                   0.68 N/A N/A
PECF6IW-X PD6 Power Rated End Cap Fitting PC B  $         0.98 31.00%  $                   0.68 N/A N/A
PECWMS-1119B D.M. Machinery Identification Label, Vin PK B  $  1,233.19 31.00%  $               850.90 N/A N/A
PECWMS-1138B D.M. Machinery Identification Label, Vin PK B  $  1,233.19 31.00%  $               850.90 N/A N/A
PECWMS-2256B D.M. Machinery Identification Label, Vin PK B  $  1,233.19 31.00%  $               850.90 N/A N/A
PECWMS-915B D.M. Machinery Identification Label, Vin PK B  $  1,233.19 31.00%  $               850.90 N/A N/A
PED10 Patchrunner High Capacity 10.1" (256mm) PC B  $     327.14 31.00%  $               225.73 N/A N/A
PED1096B1 10" PatchRunner High Capacity Door, 8' T PC B  $     392.58 31.00%  $               270.88 N/A N/A
PED10B1 Patchrunner High Capacity 10.1" (256mm) PC B  $     327.14 31.00%  $               225.73 N/A N/A
PED12 Patchrunner High Capacity 12.1" (307mm) PC B  $     344.97 31.00%  $               238.03 N/A N/A
PED1296B1 12" PatchRunner High Capacity Door, 8' T PC B  $     413.97 31.00%  $               285.64 N/A N/A
PED12B1 Patchrunner High Capacity 12.1" (307mm) PC B  $     344.97 31.00%  $               238.03 N/A N/A
PED6 Patchrunner High Capacity 6.1" (155mm) D PC B  $     270.91 31.00%  $               186.93 N/A N/A
PED696B1 6" PatchRunner High Capacity Door, 8' Ta PC B  $     325.08 31.00%  $               224.31 N/A N/A
PED6B1 Patchrunner High Capacity 6.1" (155mm) D PC B  $     270.91 31.00%  $               186.93 N/A N/A
PED8 Patchrunner High Capacity 8.1" (206mm) D PC B  $     300.14 31.00%  $               207.10 N/A N/A
PED896B1 8" PatchRunner High Capacity Door, 8' Ta PC B  $     360.16 31.00%  $               248.51 N/A N/A
PED8B1 Patchrunner High Capacity 8.1" (206mm) D PC B  $     300.14 31.00%  $               207.10 N/A N/A
PEDK10 Bracket Kit for 10 inch wide PatchRunner PC B  $       80.58 31.00%  $                 55.60 N/A N/A
PEDK12 Bracket Kit for 12 inch wide PatchRunner PC B  $       84.33 31.00%  $                 58.19 N/A N/A
PEDK6 Bracket Kit for 6 inch wide PatchRunner PC B  $       73.09 31.00%  $                 50.43 N/A N/A
PEDK8 Bracket Kit for 8 inch wide PatchRunner PC B  $       76.83 31.00%  $                 53.01 N/A N/A
PEEF36EI-X PD3 / PD6 Power Rated Entrance End Fitti PC B  $         5.73 31.00%  $                   3.95 N/A N/A
PEEF36IW-X PD3 / PD6 Power Rated Entrance End Fitti PC B  $         5.73 31.00%  $                   3.95 N/A N/A
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PEHF2 High Capacity Horizontal Cable Manager w PC B  $     171.41 31.00%  $               118.27 N/A N/A
PEHF3 High Capacity Horizontal Cable Manager w PC B  $     178.59 31.00%  $               123.23 N/A N/A
PEHF4 High Capacity Horizontal Cable Manager w PC B  $     184.33 31.00%  $               127.19 N/A N/A
PEIP-A-12Y Inspection Plate Label, Vinyl, '12', 0.5 EA B  $     592.85 31.00%  $               409.07 N/A N/A
PEIP-A-13Y Inspection Plate Label, Vinyl, '13', 0.5 EA B  $     592.85 31.00%  $               409.07 N/A N/A
PEIP-A-14Y Inspection Plate Label, Vinyl, '14', 0.5 EA B  $     592.85 31.00%  $               409.07 N/A N/A
PEIP-A-15Y Inspection Plate Label, Vinyl, '15', 0.5 EA B  $     592.85 31.00%  $               409.07 N/A N/A
PEIP-A-16Y INSPECTION PLATE LABEL, VINYL, '16', 0.5 EA B  $     592.85 31.0%  $               409.07 N/A N/A
PEIP-C-11-DY Inspection Plate Label, Vinyl, '2011 thr EA B  $     647.13 31.00%  $               446.52 N/A N/A
PEIP-D-09Y Inspection Plate Label, Vinyl, '2009', 1 EA B  $     616.32 31.00%  $               425.26 N/A N/A
PEIP-D-12Y Inspection Plate Label, Vinyl, '2012', 1 EA B  $     616.32 31.00%  $               425.26 N/A N/A
PEIP-D-13Y Inspection Plate Label, Vinyl, '2013', 1 EA B  $     616.32 31.00%  $               425.26 N/A N/A
PEIP-D-15Y Inspection Plate Label, Vinyl, '2015', 1 EA B  $     616.32 31.00%  $               425.26 N/A N/A
PEL-10-Y2-5 Laser, Comp Label, Polyester, .70" W x . PC B  $       58.97 31.00%  $                 40.69 N/A N/A
PEL-11-Y2-5 Laser, Comp Label,White Polyester, 1.00" PC B  $       51.66 31.00%  $                 35.65 N/A N/A
PEL-12-Y1-2.5 Laser, Comp Label, Silver Polyester, 1.5 PC B  $     183.50 31.00%  $               126.62 N/A N/A
PEL-12-Y2-2.5 Laser, Comp Label, Polyester, 1.50" W x PC B  $     107.06 31.00%  $                 73.87 N/A N/A
PEL-13-Y2-2.5 Laser, Comp Label, Polyester, 2.00" W x PC B  $     181.12 31.00%  $               124.97 N/A N/A
PEL-14-Y1-1 Laser, Comp Label, Silver Polyester, 2.0 PC B  $     337.37 31.00%  $               232.79 N/A N/A
PEL-14-Y2-1 Laser, Comp Label, Polyester, 2.00" W x PC B  $     326.69 31.00%  $               225.42 N/A N/A
PEL-15-Y1-1 Laser, Comp Label, Silver Polyester, 2.0 PC B  $     386.70 31.00%  $               266.82 N/A N/A
PEL-15-Y2-1 Laser, Comp Label, Polyester, 2.00" W x PC B  $     318.02 31.00%  $               219.43 N/A N/A
PEL-16-Y1-0.5 Laser, Comp Label, Silver Polyester, 2.5 PC B  $     508.65 31.00%  $               350.97 N/A N/A
PEL-16-Y2-0.5 Laser, Comp Label, Polyester, 2.50" W x PC B  $     310.87 31.00%  $               214.50 N/A N/A
PEL-1-Y1-10 Laser, Comp Label, Silver Polyester, .70 PC B  $       29.95 31.00%  $                 20.67 N/A N/A
PEL-1-Y2-10 Laser, Comp Label, Polyester, .70" W x . PC B  $       26.13 31.00%  $                 18.03 N/A N/A
PEL-24-Y2Y-10 Laser, Comp Label, Polyester, .32" W x . PC B  $       65.65 31.00%  $                 45.30 N/A N/A
PEL-29-Y2-10 Laser, Comp Label, Polyester, .562" W x PC B  $       27.70 31.00%  $                 19.11 N/A N/A
PEL-2-Y2-10 Laser, Comp Label, Polyester, 1.00" W x PC B  $       32.49 31.00%  $                 22.42 N/A N/A
PEL-3-Y2-5 Laser, Comp Label, Polyester, 1.4" W x . PC B  $       35.86 31.00%  $                 24.74 N/A N/A
PEL-4-Y1-10 Laser, Comp Label, Silver Polyester, .70 PC B  $       46.48 31.00%  $                 32.07 N/A N/A
PEL-4-Y2-10 Laser, Comp Label, Polyester, .70" W x . PC B  $       25.91 31.00%  $                 17.88 N/A N/A
PEL-4-Y2Y-10 Laser, Comp Label, Polyester, .70" W x . PC B  $       47.33 31.00%  $                 32.66 N/A N/A
PEL-5-Y2-10 Laser, Comp Label, Polyester, .80" W x . PC B  $       45.41 31.00%  $                 31.33 N/A N/A
PEL-5-Y2Y-10 Laser, Comp Label, Polyester, .80" W x . PC B  $       49.99 31.00%  $                 34.49 N/A N/A
PEL-6-Y1-5 Laser, Comp Label, Silver Polyester, 1.0 PC B  $       63.51 31.00%  $                 43.82 N/A N/A
PEL-6-Y2-5 Laser, Comp Label, Polyester, 1.00" W x PC B  $       59.26 31.00%  $                 40.89 N/A N/A
PEL-7-Y1-5 Laser, Comp Label, Silver Polyester, 1.5 PC B  $       92.78 31.00%  $                 64.02 N/A N/A
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PEL-7-Y2-5 Laser, Comp Label, Polyester, 1.50" W x PC B  $       35.34 31.00%  $                 24.38 N/A N/A
PEL-9-Y1-10 Laser, Comp Label, Silver Polyester, .50 PC B  $       40.65 31.00%  $                 28.05 N/A N/A
PEL-9-Y2-10 Laser, Comp Label, Polyester, .50" W x . PC B  $       39.46 31.00%  $                 27.23 N/A N/A
PEL-A4-Y1-25 Laser, Comp Label, Silver Polyester, 8.2 PK B  $     944.47 31.00%  $               651.68 N/A N/A
PEL-A4-Y2-25 Laser, Comp Label, Polyester, 8.27" W x PK B  $     733.60 31.00%  $               506.18 N/A N/A
PEL-A4-Y2Y-25 Laser, Comp Label, Polyester, 8.27" W x PK B  $  1,146.03 31.00%  $               790.76 N/A N/A
PESC-C-400V Voltage Marker, Vinyl Cloth, '440 VOLTS' EA B  $     614.06 31.00%  $               423.70 N/A N/A
PESC-D-230V Voltage Marker, Vinyl Cloth, '230 VOLTS' EA B  $     614.06 31.00%  $               423.70 N/A N/A
PESC-H-AT Electrical Symbol, Vinyl Cloth, 'Electri EA B  $     832.14 31.00%  $               574.18 N/A N/A
PESC-H-E Electrical Symbol, Vinyl Cloth, 'Earth ( EA B  $     807.90 31.00%  $               557.45 N/A N/A
PESC-H-EC Electrical Symbol,Vinyl Cloth,'Safety Fu EA B  $     807.90 31.00%  $               557.45 N/A N/A
PESC-H-HT Electrical Symbol,Vinyl Cloth,'Handling EA B  $     807.90 31.00%  $               557.45 N/A N/A
PESC-H-PE Electrical Symbol,Vinyl Cloth,'Protectiv EA B  $     807.90 31.00%  $               557.45 N/A N/A
PESC-J-AT Electrical Symbol, Vinyl Cloth, 'Electri EA B  $     807.90 31.00%  $               557.45 N/A N/A
PESC-J-E Electrical Symbol, Vinyl Cloth, 'Earth ( EA B  $     807.90 31.00%  $               557.45 N/A N/A
PESC-J-EC Electrical Symbol, Vinyl Cloth, 'Safety EA B  $     807.90 31.00%  $               557.45 N/A N/A
PESC-J-HT Electrical Symbol,Vinyl Cloth,'Handling EA B  $     807.90 31.00%  $               557.45 N/A N/A
PESC-J-PE Electrical Symbol, Vinyl Cloth, 'Protect EA B  $     807.90 31.00%  $               557.45 N/A N/A
PESF-D-3 Fire Equipment Symbol, Vinyl, 'Fire Exti EA B  $     660.56 31.00%  $               455.79 N/A N/A
PESG-B-1 ISO Label, Vinyl, 'Disc.Elec.Sply.symbol EA B  $     512.53 31.00%  $               353.65 N/A N/A
PESG-C-1 ISO Label, Vinyl, Switch Off Elec. Suppl EA B  $     512.53 31.00%  $               353.65 N/A N/A
PESG-C-2 ISO Label, Vinyl, Eye Protection symbol, EA B  $     512.53 31.00%  $               353.65 N/A N/A
PESG-C-4 ISO Label, Vinyl, 'Ear Protection symbol EA B  $     512.53 31.00%  $               353.65 N/A N/A
PESG-E-2 ISO Label, Vinyl, 'Eye Protection symbol EA B  $  1,512.60 31.00%  $            1,043.69 N/A N/A
PESG-E-3 ISO Label, Vinyl, 'Head Protection symbo EA B  $  1,512.60 31.00%  $            1,043.69 N/A N/A
PESG-E-4 ISO Label, Vinyl, 'Ear Protection symbol EA B  $  1,512.60 31.00%  $            1,043.69 N/A N/A
PESH-D-2 ISO Label, Vinyl, 'First Aid symbol', 3. EA B  $     660.56 31.00%  $               455.79 N/A N/A
PESH-E-6 ISO Label, Vinyl, 'Eye Wash symbol', 7.8 EA B  $  1,321.08 31.00%  $               911.55 N/A N/A
PES-S1 Circuit Breaker Directory Sign, Paper (a PK B  $       16.89 31.00%  $                 11.65 N/A N/A
PESS-A-CE Card Label, Polyester, CE symbol, 0.49" EA B  $     425.77 31.00%  $               293.78 N/A N/A
PESS-A-ES Card Label, Polyester,Earth (Ground) sym EA B  $     425.77 31.00%  $               293.78 N/A N/A
PESS-A-L1 Card Label, Polyester, 'L1', 0.49" dia., EA B  $     425.77 31.00%  $               293.78 N/A N/A
PESS-A-L2 Card Label, Polyester, 'L2', 0.49" dia., EA B  $     425.77 31.00%  $               293.78 N/A N/A
PESS-A-L3 Card Label, Polyester, 'L3', 0.49" dia., EA B  $     425.77 31.00%  $               293.78 N/A N/A
PESS-A-LF Card Label, Polyester, 'LF', 0.49" dia., EA B  $     425.77 31.00%  $               293.78 N/A N/A
PESS-A-N Card Label, Polyester, 'N', 0.49" dia., EA B  $     425.77 31.00%  $               293.78 N/A N/A
PESS-A-PE Card Label, Polyester, 'PE', 0.49" dia., EA B  $     425.77 31.00%  $               293.78 N/A N/A
PESS-A-RC10 Card Label, Polyester, 10 year China RoH EA B  $     581.75 31.00%  $               401.41 N/A N/A
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PESS-A-RC25 Card Label, Polyester, 25 year China RoH EA B  $     581.75 31.00%  $               401.41 N/A N/A
PESS-A-RC50 Card Label, Polyester, 50 year China RoH EA B  $     581.75 31.00%  $               401.41 N/A N/A
PESS-A-RCE Card Label, Polyester, 'e' sym China RoH EA B  $     581.75 31.00%  $               401.41 N/A N/A
PESS-A-ROHS Card Label, Polyester, RoHS Compliant sy EA B  $     425.77 31.00%  $               293.78 N/A N/A
PESS-A-SS Card Label, Polyester, Safety Function s EA B  $     425.77 31.00%  $               293.78 N/A N/A
PESS-B-CE Card Label, Polyester, 'CE', 0.63" dia., EA B  $     517.10 31.00%  $               356.80 N/A N/A
PESS-B-ES Card Label, Polyester, Earth (Ground) sy EA B  $     517.10 31.00%  $               356.80 N/A N/A
PESS-B-L1 Card Label, Polyester, 'L1', 0.63" dia., EA B  $     517.10 31.00%  $               356.80 N/A N/A
PESS-B-L2 Card Label, Polyester, 'L2', 0.63" dia., EA B  $     517.10 31.00%  $               356.80 N/A N/A
PESS-B-L3 Card Label, Polyester, 'L3', 0.63" dia., EA B  $     517.10 31.00%  $               356.80 N/A N/A
PESS-B-N Card Label, Polyester, 'N', 0.63" dia., EA B  $     517.10 31.00%  $               356.80 N/A N/A
PESS-B-SS Card Label, Polyester, Safety Function s EA B  $     517.10 31.00%  $               356.80 N/A N/A
PESS-C-CE Card Label, Polyester, 'CE', 0.79" dia., EA B  $     333.42 31.00%  $               230.06 N/A N/A
PESS-C-ES Card Label, Polyester, Earth (Ground) sy EA B  $     333.42 31.00%  $               230.06 N/A N/A
PESS-C-L1 Card Label, Polyester, 'L1', 0.79" dia., EA B  $     333.42 31.00%  $               230.06 N/A N/A
PESS-C-L2 Card Label, Polyester, 'L2', 0.79" dia., EA B  $     333.42 31.00%  $               230.06 N/A N/A
PESS-C-L3 Card Label, Polyester, 'L3', 0.79" dia., EA B  $     333.42 31.00%  $               230.06 N/A N/A
PESS-C-N Card Label, Polyester, 'N', 0.79" dia., EA B  $     333.42 31.00%  $               230.06 N/A N/A
PESS-C-SS Card Label, Polyester, Safety Function s EA B  $     333.42 31.00%  $               230.06 N/A N/A
PESS-D-CE Card Label, Polyester, 'CE', 0.98" dia., EA B  $     386.06 31.00%  $               266.38 N/A N/A
PESS-D-ES Card Label, Polyester, Earth (Ground) sy EA B  $     386.06 31.00%  $               266.38 N/A N/A
PESS-D-L1 Card Label, Polyester, 'L1', 0.98" dia., EA B  $     386.06 31.00%  $               266.38 N/A N/A
PESS-D-L2 Card Label, Polyester, 'L2', 0.98" dia., EA B  $     386.06 31.00%  $               266.38 N/A N/A
PESS-D-L3 Card Label, Polyester, 'L3', 0.98" dia., EA B  $     386.06 31.00%  $               266.38 N/A N/A
PESS-D-N Card Label, Polyester, 'N', 0.98" dia., EA B  $     386.06 31.00%  $               266.38 N/A N/A
PESS-D-SS Card Label, Polyester, Safety Function s EA B  $     527.47 31.00%  $               363.95 N/A N/A
PESS-E-CE Card Label, Polyester, 'CE', 1.24" dia., EA B  $     469.40 31.00%  $               323.89 N/A N/A
PESS-E-ES Card Label, Polyester, Earth (Ground) sy EA B  $     469.40 31.00%  $               323.89 N/A N/A
PESS-E-L1 Card Label, Polyester, 'L1', 1.24" dia., EA B  $     469.40 31.00%  $               323.89 N/A N/A
PESS-E-L2 Card Label, Polyester, 'L2', 1.24" dia., EA B  $     469.40 31.00%  $               323.89 N/A N/A
PESS-E-L3 Card Label, Polyester, 'L3', 1.24" dia., EA B  $     469.40 31.00%  $               323.89 N/A N/A
PESV-C-3 IS0 Label, Vinyl, 'No Smoking symbol',1. EA B  $     527.74 31.00%  $               364.14 N/A N/A
PESV-D-3 IS0 Label, Vinyl, 'No Smoking symbol',3. EA B  $     680.39 31.00%  $               469.47 N/A N/A
PESV-E-3 IS0 Label, Vinyl, 'No Smoking symbol',7. EA B  $  1,663.82 31.00%  $            1,148.04 N/A N/A
PESW-A-11Y ISO Label, Vinyl,'Static Sensitive symbo EA B  $     464.38 31.00%  $               320.42 N/A N/A
PESW-A-1Y ISO Label, Vinyl,'Electrical Shock symbo EA B  $     464.38 31.00%  $               320.42 N/A N/A
PESW-A-6Y ISO Label, Vinyl,'Radiation Risk symbol' EA B  $     473.42 31.00%  $               326.66 N/A N/A
PESW-A-8Y ISO Label, Vinyl,'Laser Beam symbol', 0. EA B  $     473.42 31.00%  $               326.66 N/A N/A
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PESW-A-9Y ISO Label, Vinyl,'Risk of Danger symbol' EA B  $     473.42 31.00%  $               326.66 N/A N/A
PESW-AA-11Y Vinyl,'Static Sensitive symbol', 0.3"tri EA B  $     611.92 31.00%  $               422.22 N/A N/A
PESW-B-11Y ISO Label, Vinyl,'Static Sensitive symbo EA B  $     534.38 31.00%  $               368.72 N/A N/A
PESW-B-1Y ISO Label, Vinyl,'Electrical Shock symbo EA B  $     534.38 31.00%  $               368.72 N/A N/A
PESW-B-6Y ISO Label, Vinyl,'Radiation Risk symbol' EA B  $     534.38 31.00%  $               368.72 N/A N/A
PESW-B-8Y ISO Label, Vinyl,'Laser Beam symbol', 1. EA B  $     534.38 31.00%  $               368.72 N/A N/A
PESW-B-9Y ISO Label, Vinyl,'Risk of Danger symbol' EA B  $     534.38 31.00%  $               368.72 N/A N/A
PESW-C-11Y ISO Label, Vinyl,'Static Sensitive symbo EA B  $  1,129.82 31.00%  $               779.58 N/A N/A
PESW-C-1Y ISO Label, Vinyl,'Electrical Shock symbo EA B  $  1,129.82 31.00%  $               779.58 N/A N/A
PESW-C-6Y ISO Label, Vinyl,'Radiation Risk symbol' EA B  $  1,129.82 31.00%  $               779.58 N/A N/A
PESW-C-8Y ISO Label, Vinyl,'Laser Beam symbol', 2. EA B  $  1,129.82 31.00%  $               779.58 N/A N/A
PESW-C-9Y ISO Label, Vinyl,'Risk of Danger symbol' EA B  $  1,129.82 31.00%  $               779.58 N/A N/A
PESW-D-11Y ISO Label, Vinyl,'Static Sensitive symbo EA B  $     829.48 31.00%  $               572.34 N/A N/A
PESW-D-1Y ISO Label, Vinyl,'Electrical Shock symbo EA B  $     829.48 31.00%  $               572.34 N/A N/A
PESW-D-6Y ISO Label, Vinyl,'Radiation Risk symbol' EA B  $     829.48 31.00%  $               572.34 N/A N/A
PESW-D-8Y ISO Label, Vinyl,'Laser Beam symbol', 3. EA B  $     829.48 31.00%  $               572.34 N/A N/A
PESW-D-9Y ISO Label, Vinyl,'Risk of Danger symbol' EA B  $     829.48 31.00%  $               572.34 N/A N/A
PESW-E-11Y ISO Label, Vinyl,'Static Sensitive symbo EA B  $  1,603.64 31.00%  $            1,106.51 N/A N/A
PESW-E-1Y ISO Label, Vinyl,'Electrical Shock symbo EA B  $  1,603.64 31.00%  $            1,106.51 N/A N/A
PESW-E-6Y ISO Label, Vinyl,'Radiation Risk symbol' EA B  $  1,603.64 31.00%  $            1,106.51 N/A N/A
PESW-E-8Y ISO Label, Vinyl,'Laser Beam symbol', 7. EA B  $  1,603.64 31.00%  $            1,106.51 N/A N/A
PESW-E-9Y ISO Label, Vinyl,'Risk of Danger symbol' EA B  $  1,603.64 31.00%  $            1,106.51 N/A N/A
PEV10 10" PatchRunner High Capacity Vertical M PC B  $     654.44 31.00%  $               451.56 N/A N/A
PEV1096B1 10" PatchRunner High Capacity Vertical M PC B  $  1,161.88 31.00%  $               801.70 N/A N/A
PEV10B1 10" PatchRunner High Capacity Vertical M PC B  $     621.72 31.00%  $               428.99 N/A N/A
PEV12 12" PatchRunner High Capacity Vertical M PC B  $     707.77 31.00%  $               488.36 N/A N/A
PEV1296B1 12" PatchRunner High Capacity Vertical M PC B  $  1,199.36 31.00%  $               827.56 N/A N/A
PEV12B1 12" PatchRunner High Capacity Vertical M PC B  $     671.45 31.00%  $               463.30 N/A N/A
PEV6 6" PatchRunner High Capacity Vertical Ma PC B  $     615.46 31.00%  $               424.67 N/A N/A
PEV696B1 6" PatchRunner High Capacity Vertical Ma PC B  $  1,086.92 31.00%  $               749.97 N/A N/A
PEV6B1 6" PatchRunner High Capacity Vertical Ma PC B  $     584.69 31.00%  $               403.44 N/A N/A
PEV8 8" PatchRunner High Capacity Vertical Ma PC B  $     621.62 31.00%  $               428.92 N/A N/A
PEV896B1 8" PatchRunner High Capacity Vertical Ma PC B  $  1,124.40 31.00%  $               775.84 N/A N/A
PEV8B1 8" PatchRunner High Capacity Vertical Ma PC B  $     590.53 31.00%  $               407.47 N/A N/A
PEVBRC10 Bend Radius Clips for Zero RU EIA Bracke PC B  $       74.64 31.00%  $                 51.50 N/A N/A
PEVBRC12 Bend Radius Clips for Zero RU EIA Bracke PC B  $       89.46 31.00%  $                 61.73 N/A N/A
PEVBRC6 Bend Radius Clips for Zero RU EIA Bracke PC B  $       44.83 31.00%  $                 30.93 N/A N/A
PEVBRC8 Bend Radius Clips for Zero RU EIA Bracke PC B  $       59.63 31.00%  $                 41.14 N/A N/A
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PEVEP PatchRunner High Capacity End Panel for PC B  $     292.34 31.00%  $               201.71 N/A N/A
PEVEP96B1 PatchRunner Enhanced End Panel for 96" ( PC B  $     334.25 31.00%  $               230.63 N/A N/A
PEVEPB1 PatchRunner High Capacity End Panel for PC B  $     292.34 31.00%  $               201.71 N/A N/A
PEVF10 10" PatchRunner High Capacity Vertical M PC B  $     578.54 31.00%  $               399.19 N/A N/A
PEVF1096B1 10" PatchRunner High Capacity Vertical M PC B  $     824.56 31.00%  $               568.95 N/A N/A
PEVF10B1 10" PatchRunner High Capacity Vertical M PC B  $     549.61 31.00%  $               379.23 N/A N/A
PEVF12 12" PatchRunner High Capacity Vertical M PC B  $     611.36 31.00%  $               421.84 N/A N/A
PEVF1296B1 12" PatchRunner High Capacity Vertical M PC B  $     843.30 31.00%  $               581.88 N/A N/A
PEVF12B1 12" PatchRunner High Capacity Vertical M PC B  $     580.79 31.00%  $               400.75 N/A N/A
PEVF6 6" PatchRunner High Capacity Vertical Ma PC B  $     555.96 31.00%  $               383.61 N/A N/A
PEVF696B1 6" PatchRunner High Capacity Vertical Ma PC B  $     787.08 31.00%  $               543.09 N/A N/A
PEVF6B1 6" PatchRunner High Capacity Vertical Ma PC B  $     528.17 31.00%  $               364.44 N/A N/A
PEVF8 8" PatchRunner High Capacity Vertical Ma PC B  $     566.23 31.00%  $               390.70 N/A N/A
PEVF896B1 8" PatchRunner High Capacity Vertical Ma PC B  $     805.82 31.00%  $               556.02 N/A N/A
PEVF8B1 8" PatchRunner High Capacity Vertical Ma PC B  $     537.91 31.00%  $               371.16 N/A N/A
PFB12P Conduit Clip For 3/4" Conduit with Angle PC B  $         1.69 31.00%  $                   1.17 N/A N/A
PFB6M Conduit Clip For 3/8" Conduit with Angle PC B  $         1.60 31.00%  $                   1.10 N/A N/A
PFB812M Conduit Clip For 1/2" - 3/4" Conduit wit PC B  $         1.56 31.00%  $                   1.08 N/A N/A
PFB8P Conduit Clip For 1/2" Conduit with Angle PC B  $         1.47 31.00%  $                   1.01 N/A N/A
PFBS18 Screw-On Beam Clamp For UP To 1/2" Flang PC B  $         4.63 31.00%  $                   3.19 N/A N/A
PFMBS18 Floor Mount Box Support For 18" Height PC B  $         7.51 31.00%  $                   5.18 N/A N/A
PFX-0 Marking Pen, Fine Tip, Black PC B  $       11.98 31.00%  $                   8.27 N/A N/A
PFX-0-1 Marking Pen, Fine Tip, Black, Individual PC B  $       14.24 31.00%  $                   9.83 N/A N/A
PFX-2 Marking Pen, Fine Tip, Red PC B  $       11.98 31.00%  $                   8.27 N/A N/A
PFXC20 Metal Stud Clip For Single Cable PC B  $         0.80 31.00%  $                   0.55 N/A N/A
PH10-10F-E Fork Term, Heat Shrink, 12-10 AWG, #10 S PC B  $     225.18 31.00%  $               155.37 N/A N/A
PH10-10R-E Ring Term, Heat Shrink, 12-10 AWG, #10 S PC B  $     225.18 31.00%  $               155.37 N/A N/A
PH10-12R-E Ring Term, Heat Shrink, 12-10 AWG, 1/2" PC B  $     229.32 31.00%  $               158.23 N/A N/A
PH10-14R-E Ring Term, Heat Shrink, 12-10 AWG, 1/4" PC B  $     238.14 31.00%  $               164.32 N/A N/A
PH10-38R-E Ring Term, Heat Shrink, 12-10 AWG, 3/8" PC B  $     229.32 31.00%  $               158.23 N/A N/A
PH10-8F-E Fork Term, Heat Shrink, 12-10 AWG, #8 St PC B  $     227.33 31.00%  $               156.86 N/A N/A
PH10-8R-E Ring Term, Heat Shrink, 12-10 AWG, "8 St PC B  $     210.50 31.00%  $               145.25 N/A N/A
PH14-10R-Q Ring Term, Heat Shrink, 16-14 AWG, #10 S PC B  $     180.66 31.00%  $               124.66 N/A N/A
PH14-14R-Q Ring Term, Heat Shrink, 16-14 AWG, 1/4" PC B  $     209.19 31.00%  $               144.34 N/A N/A
PH14-38R-Q Ring Term, Heat Shrink, 16-14 AWG, 3/8" PC B  $     209.19 31.00%  $               144.34 N/A N/A
PH14-56R-Q Ring Term, Heat Shrink, 16-14 AWG,5/16" PC B  $     209.19 31.00%  $               144.34 N/A N/A
PH14-6R-Q Ring Term, Heat Shrink, 16-14 AWG, #6 St PC B  $     180.66 31.00%  $               124.66 N/A N/A
PH14-8F-Q Fork Term, Heat Shrink, 16-14 AWG, #8 St PC B  $     180.66 31.00%  $               124.66 N/A N/A
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PH14-8R-Q Ring Term, Heat Shrink, 16-14 AWG, #8 St PC B  $     180.66 31.00%  $               124.66 N/A N/A
PH18-10F-Q Fork Term, Heat Shrink, 22-18 AWG, #10 S PC B  $     180.66 31.00%  $               124.66 N/A N/A
PH18-10R-Q Ring Term, Heat Shrink, 22-18 AWG, #10 S PC B  $     180.66 31.00%  $               124.66 N/A N/A
PH18-14R-Q Ring Term, Heat Shrink, 22-18 AWG, 1/4" PC B  $     209.19 31.00%  $               144.34 N/A N/A
PH18-6F-Q Fork Term, Heat Shrink, 22-18 AWG, #6 St PC B  $     180.66 31.00%  $               124.66 N/A N/A
PH18-6R-Q Ring Term, Heat Shrink, 22-18 AWG, #6 St PC B  $     180.66 31.00%  $               124.66 N/A N/A
PH18-8R-Q Ring Term, Heat Shrink, 22-18 AWG, #8 St PC B  $     180.66 31.00%  $               124.66 N/A N/A
PH23 Electrical Box Mounting Support Bracket PC B  $         2.11 31.00%  $                   1.46 N/A N/A
PH4 Electrical Box Mounting Support Bracket PC B  $         2.27 31.00%  $                   1.57 N/A N/A
PH6 Electrical Box Mounting Support Bracket PC B  $         2.77 31.00%  $                   1.91 N/A N/A
PHQ4SFPXA1.5MBL QSFP+ to SFP+ Hydra Copper Cable Assembl PC B  $     417.90 31.00%  $               288.35 N/A N/A
PHQ4SFPXA1MBL QSFP+ to SFP+ Hydra Copper Cable Assembl PC B  $     371.05 31.00%  $               256.02 N/A N/A
PHQ4SFPXA2.5MBL QSFP+ to SFP+ Hydra Copper Cable Assembl PC B  $     509.73 31.00%  $               351.71 N/A N/A
PHQ4SFPXA2MBL QSFP+ to SFP+ Hydra Copper Cable Assembl PC B  $     462.88 31.00%  $               319.39 N/A N/A
PHQ4SFPXA3.5MBL QSFP+ to SFP+ Hydra Copper Cable Assembl PC B  $     601.55 31.00%  $               415.07 N/A N/A
PHQ4SFPXA3MBL QSFP+ to SFP+ Hydra Copper Cable Assembl PC B  $     554.70 31.00%  $               382.74 N/A N/A
PIB4MD0.5MBU Infiniband DDR Cable Assembly, 30 AWG, 0 PC B  $       87.59 31.00%  $                 60.44 N/A N/A
PIB4MD10MBU Infiniband DDR Cable Assembly, 24 AWG, 4 PC B  $     228.25 31.00%  $               157.49 N/A N/A
PIB4MD12MBU Infiniband DDR Cable Assembly, 24 AWG, 4 PC B  $     405.35 31.00%  $               279.69 N/A N/A
PIB4MD1MBU Infiniband DDR Cable Assembly, 30 AWG, 1 PC B  $       92.44 31.00%  $                 63.78 N/A N/A
PIB4MD2MBU Infiniband DDR Cable Assembly, 30 AWG, 2 PC B  $     157.42 31.00%  $               108.62 N/A N/A
PIB4MD3MBU Infiniband DDR Cable Assembly, 30 AWG, 3 PC B  $     170.53 31.00%  $               117.67 N/A N/A
PIB4MD4MBU Infiniband DDR Cable Assembly, 28 AWG, 4 PC B  $     124.68 31.00%  $                 86.03 N/A N/A
PIB4MD5MBU Infiniband DDR Cable Assembly, 28 AWG, 5 PC B  $     135.28 31.00%  $                 93.34 N/A N/A
PIB4MD6MBU Infiniband DDR Cable Assembly, 26 AWG, 6 PC B  $     255.80 31.00%  $               176.50 N/A N/A
PIB4MD7MBU Infiniband DDR Cable Assembly, 26 AWG, 7 PC B  $     174.19 31.00%  $               120.19 N/A N/A
PIB4MD8MBU Infiniband DDR Cable Assembly, 26 AWG, 8 PC B  $     187.18 31.00%  $               129.15 N/A N/A
PIB4MD9MBU Infiniband DDR Cable Assembly, 24 AWG, 9 PC B  $     334.51 31.00%  $               230.81 N/A N/A
PICF3EI-X PD3 Power Rated Inside Corner Fitting PC B  $         2.26 31.00%  $                   1.56 N/A N/A
PICF3IW-X PD3 Power Rated Inside Corner Fitting PC B  $         2.26 31.00%  $                   1.56 N/A N/A
PICF6EI-X PD6 Power Rated Inside Corner Fitting PC B  $         2.31 31.00%  $                   1.59 N/A N/A
PICF6IW-X PD6 Power Rated Inside Corner Fitting PC B  $         2.31 31.00%  $                   1.59 N/A N/A
PIDS T-Bar Drop Wire Clip For 1" T-Bar with 5 PC B  $         1.74 31.00%  $                   1.20 N/A N/A
PJ1A25 Far Side Box Support For 2-1/2" Studs PC B  $         1.56 31.00%  $                   1.08 N/A N/A
PJ1A35 Far Side Box Support For 3-1/2" Stud PC B  $         1.56 31.00%  $                   1.08 N/A N/A
PJ1A4 Far Side Box Support For 4" Studs PC B  $         1.56 31.00%  $                   1.08 N/A N/A
PJ1A6 Far Side Box Support For 6" Studs PC B  $         1.79 31.00%  $                   1.24 N/A N/A
PK10-10R-E Ring Terminal, KYNAR insulated, 12 - 10 PC B  $     213.59 31.00%  $               147.38 N/A N/A
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PK10-10R-L Ring Terminal, KYNAR insulated, 12 - 10 PC B  $     188.91 31.00%  $               130.35 N/A N/A
PK10-10R-X Ring Terminal, KYNAR insulated, 12 - 10 PC B  $     207.81 31.00%  $               143.39 N/A N/A
PK10-14R-L Ring Terminal, KYNAR insulated, 12 - 10 PC B  $     204.37 31.00%  $               141.02 N/A N/A
PK10-14R-X Ring Terminal, KYNAR insulated, 12 - 10 PC B  $     224.78 31.00%  $               155.10 N/A N/A
PK10-38R-L Ring Terminal, KYNAR insulated, 12 - 10 PC B  $     195.62 31.00%  $               134.98 N/A N/A
PK10-38R-Q Ring Terminal, KYNAR insulated, 12 - 10 PC B  $     195.62 31.00%  $               134.98 N/A N/A
PK10-56R-L Ring Terminal, KYNAR insulated, 12 - 10 PC B  $     195.62 31.00%  $               134.98 N/A N/A
PK10-56R-X Ring Terminal, KYNAR insulated, 12 - 10 PC B  $     215.05 31.00%  $               148.38 N/A N/A
PK10-6R-L Ring Terminal, KYNAR insulated, 12 - 10 PC B  $     188.91 31.00%  $               130.35 N/A N/A
PK10-6R-X Ring Terminal, KYNAR insulated, 12 - 10 PC B  $     207.81 31.00%  $               143.39 N/A N/A
PK10-8R-L Ring Terminal, KYNAR insulated, 12 - 10 PC B  $     188.91 31.00%  $               130.35 N/A N/A
PK10-8R-X Ring Terminal, KYNAR insulated, 12 - 10 PC B  $     207.81 31.00%  $               143.39 N/A N/A
PK12 Conduit clip to support 3/4" conduit fro PC B  $         0.57 31.00%  $                   0.39 N/A N/A
PK14-10R-C Ring Terminal, KYNAR insulated, 18 - 14 PC B  $     155.35 31.00%  $               107.19 N/A N/A
PK14-10R-E Ring Terminal, KYNAR insulated, 18 - 14 PC B  $     175.62 31.00%  $               121.18 N/A N/A
PK14-10R-X Ring Terminal, KYNAR insulated, 18 - 14 PC B  $     170.89 31.00%  $               117.91 N/A N/A
PK14-14R-C Ring Terminal, KYNAR insulated, 18 - 14 PC B  $     168.97 31.00%  $               116.59 N/A N/A
PK14-14R-X Ring Terminal, KYNAR insulated, 18 - 14 PC B  $     185.89 31.00%  $               128.26 N/A N/A
PK14-38R-C Ring Terminal, KYNAR insulated, 18 - 14 PC B  $     185.92 31.00%  $               128.28 N/A N/A
PK14-4R-C Ring Terminal, KYNAR insulated, 18 - 14 PC B  $     155.35 31.00%  $               107.19 N/A N/A
PK14-4R-X Ring Terminal, KYNAR insulated, 18 - 14 PC B  $     170.89 31.00%  $               117.91 N/A N/A
PK14-56R-C Ring Terminal, KYNAR insulated, 18 - 14 PC B  $     185.92 31.00%  $               128.28 N/A N/A
PK14-6R-C Ring Terminal, KYNAR insulated, 18 - 14 PC B  $     155.35 31.00%  $               107.19 N/A N/A
PK14-6R-X Ring Terminal, KYNAR insulated, 18 - 14 PC B  $     170.89 31.00%  $               117.91 N/A N/A
PK14-8R-C Ring Terminal, KYNAR insulated, 18 - 14 PC B  $     155.35 31.0%  $               107.19 N/A N/A
PK14-8R-E Ring Terminal, KYNAR insulated, 18 - 14 PC B  $     175.62 31.00%  $               121.18 N/A N/A
PK14-8R-X Ring Terminal, KYNAR insulated, 18 - 14 PC B  $     156.59 31.00%  $               108.05 N/A N/A
PK16 Conduit clip to support 1" conduit from PC B  $         0.71 31.00%  $                   0.49 N/A N/A
PK18-10R-C Ring Terminal, KYNAR insulated, 22 - 16 PC B  $     155.35 31.00%  $               107.19 N/A N/A
PK18-10R-X Ring Terminal, KYNAR insulated, 22 - 16 PC B  $     170.89 31.00%  $               117.91 N/A N/A
PK18-14R-C Ring Terminal, KYNAR insulated, 22 - 16 PC B  $     185.92 31.00%  $               128.28 N/A N/A
PK18-14R-X Ring Terminal, KYNAR insulated, 22 - 16 PC B  $     204.46 31.00%  $               141.08 N/A N/A
PK18-38R-C Ring Terminal, KYNAR insulated, 22 - 16 PC B  $     185.92 31.00%  $               128.28 N/A N/A
PK18-38R-X Ring Terminal, KYNAR insulated, 22 - 16 PC B  $     204.46 31.00%  $               141.08 N/A N/A
PK18-4R-C Ring Terminal, KYNAR insulated, 22 - 16 PC B  $     155.35 31.00%  $               107.19 N/A N/A
PK18-4R-X Ring Terminal, KYNAR insulated, 22 - 16 PC B  $     170.89 31.00%  $               117.91 N/A N/A
PK18-56R-X Ring Terminal, KYNAR insulated, 22 - 16 PC B  $     187.35 31.00%  $               129.27 N/A N/A
PK18-6R-C Ring Terminal, KYNAR insulated, 22 - 16 PC B  $     155.35 31.00%  $               107.19 N/A N/A
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PK18-6R-E Ring Terminal, KYNAR insulated, 22 - 16 PC B  $     175.62 31.00%  $               121.18 N/A N/A
PK18-6R-X Ring Terminal, KYNAR insulated, 22 - 16 PC B  $     170.89 31.00%  $               117.91 N/A N/A
PK18-8R-C Ring Terminal, KYNAR insulated, 22 - 16 PC B  $     155.35 31.00%  $               107.19 N/A N/A
PK18-8R-X Ring Terminal, KYNAR insulated, 22 - 16 PC B  $     170.89 31.00%  $               117.91 N/A N/A
PK20 Conduit clip to support 1-1/4" conduit f PC B  $         1.03 31.00%  $                   0.71 N/A N/A
PK2-12R-T Ring Terminal, large wire, KYNAR insulat PC B  $  4,264.27 31.00%  $            2,942.35 N/A N/A
PK2-14R-T Ring Terminal, large wire, KYNAR insulat PC B  $  4,260.01 31.00%  $            2,939.41 N/A N/A
PK2-38R-T Ring Terminal, large wire, KYNAR insulat PC B  $  4,260.01 31.00%  $            2,939.41 N/A N/A
PK2-56R-T Ring Terminal, large wire, kynar insulat PC B  $  4,264.27 31.00%  $            2,942.35 N/A N/A
PK4-10R-T Ring Terminal, large wire, KYNAR insulat PC B  $  3,492.23 31.00%  $            2,409.64 N/A N/A
PK4-12R-T Ring Terminal, large wire, KYNAR insulat PC B  $  3,598.09 31.00%  $            2,482.68 N/A N/A
PK4-14R-T Ring Terminal, large wire, KYNAR insulat PC B  $  3,492.23 31.00%  $            2,409.64 N/A N/A
PK4-38R-T Ring Terminal, large wire, KYNAR insulat PC B  $  3,492.23 31.00%  $            2,409.64 N/A N/A
PK4-56R-T Ring Terminal, large wire, KYNAR insulat PC B  $  3,492.23 31.00%  $            2,409.64 N/A N/A
PK6-10R-T Ring Terminal, large wire, KYNAR insulat PC B  $  2,657.80 31.00%  $            1,833.88 N/A N/A
PK6-12R-T Ring Terminal, large wire, KYNAR insulat PC B  $  2,730.13 31.00%  $            1,883.79 N/A N/A
PK6-14R-T Ring Terminal, large wire, KYNAR insulat PC B  $  2,657.80 31.00%  $            1,833.88 N/A N/A
PK6-38R-T Ring Terminal, large wire, KYNAR insulat PC B  $  2,657.80 31.00%  $            1,833.88 N/A N/A
PK6-56R-T Ring Terminal, large wire, KYNAR insulat PC B  $  2,657.80 31.00%  $            1,833.88 N/A N/A
PK6-8R-T Ring Terminal, large wire, KYNAR insulat PC B  $  2,657.80 31.00%  $            1,833.88 N/A N/A
PK8 Conduit clip to support 1/2" conduit fro PC B  $         0.53 31.00%  $                   0.37 N/A N/A
PK8-10R-T Ring Terminal, large wire, KYNAR insulat PC B  $  1,646.31 31.00%  $            1,135.95 N/A N/A
PK8-12R-T Ring Terminal, large wire, KYNAR insulat PC B  $  1,691.11 31.00%  $            1,166.87 N/A N/A
PK8-14R-T Ring Terminal, large wire, KYNAR insulat PC B  $  1,646.31 31.00%  $            1,135.95 N/A N/A
PK8-38R-T Ring Terminal, large wire, KYNAR insulat PC B  $  1,644.84 31.00%  $            1,134.94 N/A N/A
PK8-56R-T Ring Terminal, large wire, KYNAR insulat PC B  $  1,641.99 31.00%  $            1,132.97 N/A N/A
PK8-8R-T Ring Terminal, large wire, KYNAR insulat PC B  $  1,646.31 31.00%  $            1,135.95 N/A N/A
PKX Conduit clip to support MC, AC, or BX fr PC B  $         0.60 31.00%  $                   0.41 N/A N/A
PL1A1C0BA08AB1 Horizontal switched power strip with per PC B  $  1,926.58 31.00%  $            1,329.34 N/A N/A
PL1A1C0BA08E1 Horizontal Switched POU with Per Outlet PC B  $  1,613.23 31.00%  $            1,113.13 N/A N/A
PL1A1D0BA08E1 Horizontal Switched POU with Per Outlet PC B  $  1,623.67 31.00%  $            1,120.33 N/A N/A
PL2M2S-D Marker Tie, Wrap, 7.4"L (188mm), Standar PC B  $     985.86 31.00%  $               680.24 N/A N/A
PL2M2S-D0 Marker Tie, Wrap, 7.4"L (188mm), Standar PC B  $  1,091.80 31.00%  $               753.34 N/A N/A
PL2M2S-D10 Marker Tie, Wrap, 7.4"L (188mm), Standar PC B  $  1,175.77 31.00%  $               811.28 N/A N/A
PL2M2S-D4Y Marker Tie, Wrap, 7.4"L (188mm), Standar PC B  $  1,175.77 31.00%  $               811.28 N/A N/A
PL2M2S-L Marker Tie, Wrap, 7.4"L (188mm), Standar PC B  $     198.13 31.00%  $               136.71 N/A N/A
PL2M2S-L0 Marker Tie, Wrap, 7.4"L (188mm), Standar PC B  $     234.15 31.00%  $               161.56 N/A N/A
PL3B5EH-C0 Triple Loop Tie, 20.0"L (508mm), Extra-H PC B  $  2,121.97 31.00%  $            1,464.16 N/A N/A
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PL3M2S-D Marker Tie, Wrap, 7.4"L (188mm), Standar PC B  $  1,618.40 31.00%  $            1,116.70 N/A N/A
PL3M2S-D0 Marker Tie, Wrap, 7.4"L (188mm), Standar PC B  $  1,728.67 31.00%  $            1,192.78 N/A N/A
PL3M2S-D4Y Marker Tie, Wrap, 7.4"L (188mm), Standar PC B  $  1,930.24 31.00%  $            1,331.87 N/A N/A
PL3M2S-L Marker Tie, Wrap, 7.4"L (188mm), Standar PC B  $     260.51 31.00%  $               179.75 N/A N/A
PLA2S-A-C Adh. Mount/Cable Tie Combo, 7.4" Lock Ti PC B  $  1,108.62 31.00%  $               764.95 N/A N/A
PLA2S-A-Q Adh. Mount/Cable Tie Combo, 7.4" Lock Ti PC B  $     192.89 31.00%  $               133.09 N/A N/A
PLB2S-C Double Loop Tie, 7.6"L (193mm), Standard PC B  $       53.13 31.00%  $                 36.66 N/A N/A
PLB2S-C0 Double Loop Tie, 7.6"L (193mm), Standard PC B  $       57.39 31.00%  $                 39.60 N/A N/A
PLB2S-M Double Loop Tie, 7.6"L (193mm), Standard PC B  $     222.13 31.00%  $               153.27 N/A N/A
PLB2S-M30 Double Loop Tie, 7.6"L (193mm), Standard PC B  $     250.87 31.00%  $               173.10 N/A N/A
PLB3S-C Double Loop Tie, 11.8"L (300mm), Standar PC B  $       59.33 31.00%  $                 40.94 N/A N/A
PLB3S-C0 Double Loop Tie, 11.8"L (300mm), Standar PC B  $       60.55 31.00%  $                 41.78 N/A N/A
PLB3S-M Double Loop Tie, 11.8"L (300mm), Standar PC B  $     265.33 31.00%  $               183.08 N/A N/A
PLB3S-M0 Double Loop Tie, 11.8"L (300mm), Standar PC B  $     291.83 31.00%  $               201.36 N/A N/A
PLB3S-M30 Double Loop Tie, 11.8"L (300mm), Standar PC B  $     299.79 31.00%  $               206.86 N/A N/A
PLB4H-TL Double Loop Tie, 14.4"L (366mm), Light-H PC B  $     604.34 31.00%  $               416.99 N/A N/A
PLB4H-TL0 Double Loop Tie, 14.4"L (366mm), Light-H PC B  $     694.97 31.00%  $               479.53 N/A N/A
PLB4H-TL30 Double Loop Tie, 14.4"L (366mm), Light-H PC B  $     729.71 31.00%  $               503.50 N/A N/A
PLB4H-TL39 Double Loop Tie, 14.4"L (366mm), Light-H PC B  $     708.46 31.00%  $               488.84 N/A N/A
PLB4S-C Double Loop Tie, 14.8"L (376mm), Standar PC B  $       72.57 31.00%  $                 50.07 N/A N/A
PLB4S-M Double Loop Tie, 14.8"L (376mm), Standar PC B  $     285.15 31.00%  $               196.75 N/A N/A
PLB4S-M0 Double Loop Tie, 14.8"L (376mm), Standar PC B  $     313.67 31.00%  $               216.43 N/A N/A
PLB4S-M30 Double Loop Tie, 14.8"L (376mm), Standar PC B  $     322.21 31.00%  $               222.32 N/A N/A
PLB4S-M39 Double Loop Tie, 14.8"L (376mm), Standar PC B  $     322.21 31.00%  $               222.32 N/A N/A
PLB5EH-C0 Double Loop Tie, 19.2"L (488mm), Extra-H PC B  $  2,060.07 31.00%  $            1,421.45 N/A N/A
PLC1.5I-S8-C Clamp Tie, 6.1"L (155mm), #8 (M4) Screw, PC B  $       36.66 31.00%  $                 25.30 N/A N/A
PLC1.5I-S8-C0 Clamp Tie, 6.1"L (155mm), #8 Screw, Inte PC B  $       46.77 31.00%  $                 32.27 N/A N/A
PLC1.5I-S8-M Clamp Tie, 6.1"L (155mm), #8 (M4) Screw, PC B  $     203.36 31.00%  $               140.32 N/A N/A
PLC1.5I-S8-M0 Clamp Tie, 6.1"L (155mm), #8 Screw, Inte PC B  $     270.16 31.00%  $               186.41 N/A N/A
PLC1.5I-S8-M30 Clamp Tie, 6.1"L (155mm), #8 Screw, Inte PC B  $     264.58 31.00%  $               182.56 N/A N/A
PLC1M-S4-C Clamp Tie, 4.3"L (109mm), #4 (M2.5) Scre PC B  $       36.43 31.00%  $                 25.14 N/A N/A
PLC1M-S4-C0 Clamp Tie, 4.3"L (109mm), #4 (M2.5) Scre PC B  $       64.91 31.00%  $                 44.79 N/A N/A
PLC1M-S4-M Clamp Tie, 4.3"L (109mm), #4 (M2.5) Scre PC B  $     198.29 31.00%  $               136.82 N/A N/A
PLC1M-S4-M0 Clamp Tie, 4.3"L (109mm), #4 (M2.5) Scre PC B  $     248.72 31.00%  $               171.62 N/A N/A
PLC1M-S4-M30 Clamp Tie, 4.3"L (109mm), #4 (M2.5) Scre PC B  $     248.64 31.00%  $               171.56 N/A N/A
PLC2H-S25-L Clamp Tie, 9.0"L (229mm), 1/4 (M6) Screw PC B  $       97.91 31.00%  $                 67.56 N/A N/A
PLC2H-S25-TL Clamp Tie, 9.0"L (229mm), 1/4 (M6) Screw PC B  $     530.84 31.00%  $               366.28 N/A N/A
PLC2H-S25-TL0 Clamp Tie, 9.0"L (229mm), 1/4 (M6) Screw PC B  $     622.68 31.00%  $               429.65 N/A N/A
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PLC2H-S25-TL30 Clamp Tie, 9.0"L (229mm), 1/4 (M6) Screw PC B  $     641.73 31.00%  $               442.79 N/A N/A
PLC2S-S10-C Clamp Tie, 7.9"L (201mm), #10 (M5) Screw PC B  $       38.78 31.00%  $                 26.76 N/A N/A
PLC2S-S10-C0 Clamp Tie, 7.9"L (201mm), #10 (M5) Screw PC B  $       48.69 31.00%  $                 33.60 N/A N/A
PLC2S-S10-C14 Clamp Tie, 7.9"L (201mm), #10 (M5) Screw PC B  $       48.48 31.00%  $                 33.45 N/A N/A
PLC2S-S10-M0 Clamp Tie, 7.9"L (201mm), #10 (M5) Screw PC B  $     273.78 31.00%  $               188.91 N/A N/A
PLC2S-S10-M20 Clamp Tie, 7.9"L (201mm), #10 (M5) Screw PC B  $     247.42 31.00%  $               170.72 N/A N/A
PLC2S-S10-M30 Clamp Tie, 7.9"L (201mm), #10 (M5) Screw PC B  $     247.42 31.00%  $               170.72 N/A N/A
PLC2S-S6-C Clamp Tie, 7.9"L (201mm), #6 (M3) Screw, PC B  $       37.58 31.00%  $                 25.93 N/A N/A
PLC2S-S6-C0 Clamp Tie, 7.9"L (201mm), #6 (M3) Screw, PC B  $       47.27 31.00%  $                 32.62 N/A N/A
PLC2S-S6-M0 Clamp Tie, 7.9"L (201mm), #6 (M3) Screw, PC B  $     265.80 31.00%  $               183.40 N/A N/A
PLC3S-S10-C Clamp Tie, 12.0"L (305mm), #10 (M5) Scre PC B  $       89.55 31.00%  $                 61.79 N/A N/A
PLC3S-S10-C0 Clamp Tie, 12.0"L (305mm), #10 (M5) Scre PC B  $     103.81 31.00%  $                 71.63 N/A N/A
PLC4H-S25-L Clamp Tie, 15.1"L (384mm), 1/4 (M6) Scre PC B  $     114.89 31.00%  $                 79.27 N/A N/A
PLC4H-S25-L0 Clamp Tie, 15.1"L (384mm), 1/4 (M6) Scre PC B  $     167.24 31.00%  $               115.40 N/A N/A
PLC4H-S25-TL Clamp Tie, 15.1"L (384mm), 1/4 (M6) Scre PC B  $     733.21 31.00%  $               505.91 N/A N/A
PLC4H-S25-TL0 Clamp Tie, 15.1"L (384mm), 1/4 (M6) Scre PC B  $     844.46 31.00%  $               582.68 N/A N/A
PLC4H-S25-TL30 Clamp Tie, 15.1"L (384mm), 1/4 (M6) Scre PC B  $     861.37 31.00%  $               594.35 N/A N/A
PLC4S-S10-C Clamp Tie, 15.0"L (381mm), #10 (M5) Scre PC B  $     101.24 31.00%  $                 69.86 N/A N/A
PLC4S-S10-C0 Clamp Tie, 15.0"L (381mm), #10 (M5) Scre PC B  $     117.08 31.00%  $                 80.79 N/A N/A
PLD-11 Label Dispenser, Polyester, 'Do Not Use' PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-12 Label Dispenser,Polyester,'Circuit No.', PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-17 Label Dispenser, Polyester, 'No Legend', PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-18 Label Dispenser, Polyester, 'No Legend', PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-22 Label Dispenser, Polyester,'Calibration' PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-28 Label Dispenser, Polyester,'Inspected', PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-29 Label Dispenser, Polyester,'Maintenance' PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-3 Label Dispenser, Polyester, 'Calibration PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-30 Label Dispenser,Polyester,'CAUTION',1.5" PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-36 Label Dispenser,Polyester,'Caution 120V' PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-37 Label Dispenser,Polyester,'Caution 220V' PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-38 Label Dispenser,Polyester,'Caution 220V' PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-4 Label Dispenser, Polyester, 'Accepted', PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-43 Label Dispenser,Polyester,'Danger High V PK B  $       29.46 31.0%  $                 20.33 N/A N/A
PLD-45 Label Dispenser,Polyester,'Caution 230V' PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-46 Label Dispenser,Polyester,'Caution 277V' PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-47 Label Dispenser,Polyester,'Caution 277V/ PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-52 Label Dispenser,Polyester,Shock Risk sym PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-56 Label Dispenser,Polyester,Electrical Sho PK B  $       29.46 31.00%  $                 20.33 N/A N/A
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PLD-57 Label Dispenser,Polyester,Ground symbol, PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-58 Label Dispenser,Polyester, 'Caution ESD. PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-60 Label Dispenser,Polyester, 'Attention ES PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-62 Label Dispenser, Polyester, Red Dot, 0.7 PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-63 Label Dispenser, Polyester, Yellow Dot, PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-64 Label Dispenser, Polyester, Green Dot, 0 PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-67 Label Dispenser, Polyester,'Danger High PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-68 Label Dispenser, Polyester, 'LOCKOUT', 1 PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-7 Label Dispenser, Polyester, 'Tested', 1. PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-71 �Label Dispenser, Polyester, 'Warning ' PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-72 Label Dispenser, Polyester, 'CAUTION Loc PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-74 Label Dispenser, Polyester, 'Caution Haz PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-77 Label Dispenser, Polyester, White Dot, 0 PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-78 Label Dispenser, Polyester, Orange Dot, PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-80 Label Dispenser, Polyester, 'Intrinsical PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-81 Label Dispenser, Polyester, 'Service Dis PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-91 Label Dispenser,Polyester,'Caution 480V' PK B  $       29.46 31.00%  $                 20.33 N/A N/A
PLD-VBG Label Dispenser, Polyester, German Inspe PK B  $       32.31 31.00%  $                 22.29 N/A N/A
PLD-VBGSLY Label Dispenser, Polyester, German Inspe PK B  $       32.31 31.00%  $                 22.29 N/A N/A
PLF1MA-C Marker Tie, Flag, 5.1"L (130mm), Miniatu PC B  $       59.10 31.00%  $                 40.78 N/A N/A
PLF1MA-C3 Marker Tie, Flag, 5.1"L (130mm), Miniatu PC B  $       70.86 31.00%  $                 48.89 N/A N/A
PLF1MA-C4Y Marker Tie, Flag, 5.1"L (130mm), Miniatu PC B  $       70.86 31.00%  $                 48.89 N/A N/A
PLF1MA-M Marker Tie, Flag, 5.1"L (130mm), Miniatu PC B  $     276.45 31.00%  $               190.75 N/A N/A
PLF1MA-M0 Marker Tie, Flag, 5.1"L (130mm), Miniatu PC B  $     360.66 31.00%  $               248.86 N/A N/A
PLF1MA-M10 Marker Tie, Flag, 5.1"L (130mm), Miniatu PC B  $     342.52 31.00%  $               236.34 N/A N/A
PLF1MA-M2 Marker Tie, Flag, 5.1"L (130mm), Miniatu PC B  $     342.52 31.00%  $               236.34 N/A N/A
PLF1MA-M3 Marker Tie, Flag, 5.1"L (130mm), Miniatu PC B  $     342.52 31.00%  $               236.34 N/A N/A
PLF1MA-M4Y Marker Tie, Flag, 5.1"L (130mm), Miniatu PC B  $     342.52 31.00%  $               236.34 N/A N/A
PLF1MA-M5 Marker Tie, Flag, 5.1"L (130mm), Miniatu PC B  $     342.52 31.00%  $               236.34 N/A N/A
PLF1MA-M6 Marker Tie, Flag, 5.1"L (130mm), Miniatu PC B  $     342.52 31.00%  $               236.34 N/A N/A
PLF1MB-C Marker Tie, Flag, 4.0"L (101mm), Miniatu PC B  $       59.10 31.00%  $                 40.78 N/A N/A
PLF1MB-M Marker Tie, Flag, 4.0"L (101mm), Miniatu PC B  $     276.45 31.00%  $               190.75 N/A N/A
PLF1M-C Marker Tie, Flag, 4.3"L (109mm), Miniatu PC B  $       36.55 31.00%  $                 25.22 N/A N/A
PLF1M-C0 Marker Tie, Flag, 4.3"L (109mm), Miniatu PC B  $       50.38 31.00%  $                 34.76 N/A N/A
PLF1MC-M3 Marker Tie, Flag, 4.3"L (109mm), Miniatu PC B  $     195.57 31.00%  $               134.94 N/A N/A
PLF1M-M0 Marker Tie, Flag, 4.3"L (109mm), Miniatu PC B  $     199.59 31.00%  $               137.72 N/A N/A
PLF1M-M10 Marker Tie, Flag, 4.3"L (109mm), Miniatu PC B  $     193.60 31.00%  $               133.58 N/A N/A
PLF1M-M2 Marker Tie, Flag, 4.3"L (109mm), Miniatu PC B  $     189.88 31.00%  $               131.02 N/A N/A
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PLF1M-M3 Marker Tie, Flag, 4.3"L (109mm), Miniatu PC B  $     189.88 31.00%  $               131.02 N/A N/A
PLF1M-M4Y Marker Tie, Flag, 4.3"L (109mm), Miniatu PC B  $     189.88 31.00%  $               131.02 N/A N/A
PLF1M-M6 Marker Tie, Flag, 4.3"L (109mm), Miniatu PC B  $     189.88 31.00%  $               131.02 N/A N/A
PLF1M-M69 Marker Tie, Flag, 4.3"L (109mm), Miniatu PC B  $     362.28 31.00%  $               249.97 N/A N/A
PLFC Fluorescent Light Fixture Hanger - Side PC B  $         0.98 31.00%  $                   0.68 N/A N/A
PLFC90 Fluorescent Light Fixture Hanger - Top M PC B  $         0.98 31.00%  $                   0.68 N/A N/A
PLL-10-PO-5 Laser, Comp Label, Polyolefin, 1.00" W x PC B  $     106.00 31.00%  $                 73.14 N/A N/A
PLL-10-Y2-2.5 Laser, Comp Label, Polyester, 1.00" W x PC B  $     113.43 31.00%  $                 78.27 N/A N/A
PLL-11-Y2-2.5 Laser, Comp Label, Polyester, 1.00" W x PC B  $     122.01 31.00%  $                 84.19 N/A N/A
PLL-12-Y2-1 Laser, Comp Label, Polyester, 1.00" W x PC B  $     173.43 31.00%  $               119.67 N/A N/A
PLL-14-Y2-10 Laser, Comp Label, Polyester, 1.50" W x PC B  $       35.86 31.00%  $                 24.74 N/A N/A
PLL-14-Y2-5 Laser, Comp Label, Polyester, 1.50" W x PC B  $       43.45 31.00%  $                 29.98 N/A N/A
PLL-15-Y2-5 Laser, Comp Label, Polyester, 1.88" W x PC B  $       56.13 31.00%  $                 38.73 N/A N/A
PLL-16-Y2-2.5 Laser, Comp Label, Polyester, 1.88" W x PC B  $       89.26 31.00%  $                 61.59 N/A N/A
PLL-16-Y2-5 Laser, Comp Label, Polyester, 1.88" W x PC B  $       71.72 31.00%  $                 49.49 N/A N/A
PLL-16-Y2Y-5 Laser, Comp Label, Polyester, 1.88" W x PC B  $       96.36 31.00%  $                 66.49 N/A N/A
PLL-17-Y2-1 Laser, Comp Label, Polyester, 1.88" W x PC B  $     132.31 31.00%  $                 91.29 N/A N/A
PLL-17-Y2-2.5 Laser, Comp Label, Polyester, 1.88" W x PC B  $     125.09 31.00%  $                 86.31 N/A N/A
PLL-18-Y2-1 Laser, Comp Label, Polyester, 1.88" W x PC B  $     258.95 31.00%  $               178.68 N/A N/A
PLL-18-Y2-1.5 Laser, Comp Label, Polyester, 1.88" W x PC B  $     227.38 31.00%  $               156.89 N/A N/A
PLL-19-Y2-1 Laser, Comp Label, Polyester, 3.00" W x PC B  $     145.90 31.00%  $               100.67 N/A N/A
PLL-1-Y2-10 Laser, Comp Label, Polyester, .30" W x . PC B  $       24.88 31.00%  $                 17.17 N/A N/A
PLL-20-Y2-10 Laser, Comp Label, Polyester, .80" W x . PC B  $       30.83 31.00%  $                 21.27 N/A N/A
PLL-22-PO-1 Laser, Comp Label, Polyolefin, 7.875" W PC B  $     394.53 31.00%  $               272.23 N/A N/A
PLL-22-PO-1B Laser, Comp Label, Polyolefin, 7.875" W PC B  $     420.09 31.00%  $               289.86 N/A N/A
PLL-22-Y2-1 Laser, Comp Label, Polyester, 7.875" W x PC B  $     569.14 31.00%  $               392.71 N/A N/A
PLL-22-Y3-1 Laser, Comp Label, Polyester, 7.875" W x PC B  $     569.14 31.00%  $               392.71 N/A N/A
PLL-23-Y2-1 Laser, Comp Label, Polyester, .562" W x PC B  $       34.54 31.00%  $                 23.83 N/A N/A
PLL-24-Y2-1 Laser, Comp Label, Polyester, .562" W x PC B  $     156.77 31.00%  $               108.17 N/A N/A
PLL-24-Y2-5 Laser, Comp Label, Polyester, .562" W x PC B  $     133.34 31.00%  $                 92.00 N/A N/A
PLL-24-Y3-5 Laser, Comp Label, Polyester, .562" W x PC B  $     133.34 31.00%  $                 92.00 N/A N/A
PLL-25-PO-SH Laser, Comp Label, Polyolefin, 8.50" W x PC B  $     172.02 31.00%  $               118.69 N/A N/A
PLL-25-Y2-SH Laser, Comp Label, Polyester, 8.50" W x PK B  $     841.34 31.00%  $               580.52 N/A N/A
PLL-25-Y2S-SH Laser, Comp Label, Silver Polyester, 8.5 PK B  $  1,060.77 31.00%  $               731.93 N/A N/A
PLL-25-Y2Y-SH Laser, Comp Label, Polyester, 8.50" W x PC B  $     891.07 31.00%  $               614.84 N/A N/A
PLL-26-Y2-1 Laser, Comp Label, Polyester, 2.833" W x PC B  $     236.55 31.00%  $               163.22 N/A N/A
PLL-28-Y2-1 Laser, Comp Label, Polyester, 2.833" W x PC B  $     351.29 31.00%  $               242.39 N/A N/A
PLL-2-Y2-10 Laser, Comp Label, Polyester, .375" W x PC B  $       23.61 31.00%  $                 16.29 N/A N/A

6400 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

PLL-32-Y2-10 Laser, Comp Label, Polyester, .65" W x . PC B  $       26.19 31.00%  $                 18.07 N/A N/A
PLL-33-PO-5 Laser, Comp Label, Polyolefin, .50" W x PC B  $       76.26 31.00%  $                 52.62 N/A N/A
PLL-34-Y2-10 Laser, Comp Label, Polyester, 1.25" W x PC B  $       75.55 31.00%  $                 52.13 N/A N/A
PLL-35-PO-2.5 Laser, Comp Label, Polyolefin, 1.50" W x PC B  $     118.79 31.00%  $                 81.97 N/A N/A
PLL-35-Y2S-2.5 Laser, Comp Label, Silver Polyester, 1.5 PC B  $     172.99 31.00%  $               119.36 N/A N/A
PLL-36-Y2-1 Laser, Comp Label, Polyester, 2.50" W x PC B  $     288.21 31.00%  $               198.86 N/A N/A
PLL-36-Y2S-1 Laser, Comp Label, Silver Polyester, 2.5 PC B  $     385.64 31.00%  $               266.09 N/A N/A
PLL-46-Y2-1 Laser, Comp Label, Polyester, 1.375" W x PC B  $       90.57 31.00%  $                 62.49 N/A N/A
PLL-4-Y2-10 Laser, Comp Label, Polyester, .65" W x . PC B  $       26.13 31.00%  $                 18.03 N/A N/A
PLL-4-Y2Y-10 Laser, Comp Label, Polyester, .65" W x . PC B  $       26.08 31.00%  $                 18.00 N/A N/A
PLL-5-Y2-10 Laser, Comp Label, Polyester, .80" W x . PC B  $       30.83 31.00%  $                 21.27 N/A N/A
PLL-6-Y2-10 Laser, Comp Label, Polyester, .80" W x . PC B  $       51.28 31.00%  $                 35.38 N/A N/A
PLL-6-Y2-5 Laser, Comp Label, Polyester, .80" W x . PC B  $       56.32 31.00%  $                 38.86 N/A N/A
PLL-6-Y2Y-5 Laser, Comp Label, Polyester, .80" W x . PC B  $       62.94 31.00%  $                 43.43 N/A N/A
PLL-7-Y2-10 Laser, Comp Label, Polyester, 1.00" W x PC B  $       32.49 31.00%  $                 22.42 N/A N/A
PLL-8-PO-10 Laser, Comp Label, White Polyolefin, 1.0 PC B  $       46.89 31.00%  $                 32.35 N/A N/A
PLL-8-Y2-10 Laser, Comp Label, Polyester, 1.00" W x PC B  $       42.61 31.00%  $                 29.40 N/A N/A
PLL-8-Y2-5 Laser, Comp Label, Polyester, 1.00" W x PC B  $       58.93 31.00%  $                 40.66 N/A N/A
PLL-9-POR-10 Laser, Comp Label, Polyolefin, 1.00" W x PC B  $       54.17 31.00%  $                 37.38 N/A N/A
PLL-9-Y2-10 Laser, Comp Label, Polyester, 1.00" W x PC B  $       51.63 31.0%  $                 35.62 N/A N/A
PLL-9-Y2-5 Laser, Comp Label, Polyester, 1.00" W x PC B  $       57.30 31.00%  $                 39.54 N/A N/A
PLL-9-Y2S-10 Laser, Comp Label, Polyester, 1.00" W x PC B  $       71.55 31.00%  $                 49.37 N/A N/A
PLL-9-Y2Y-10 Laser, Comp Label, Polyester, 1.00" W x PC B  $       59.21 31.00%  $                 40.85 N/A N/A
PLL-9-Y2Y-5 Laser, Comp Label, Polyester, 1.00" W x PC B  $       70.68 31.00%  $                 48.77 N/A N/A
PLL-9-Y3C-5 Laser, Comp Label, Polyester, 1.00" W x PC B  $       61.16 31.00%  $                 42.20 N/A N/A
PLM1M-C Marker Tie, Wrap, 3.9"L (99mm), Miniatur PC B  $       36.86 31.00%  $                 25.43 N/A N/A
PLM1M-C0 Marker Tie, Wrap, 3.9"L (99mm), Miniatur PC B  $       47.98 31.00%  $                 33.11 N/A N/A
PLM1M-M0 Marker Tie, Wrap, 3.9"L (99mm), Miniatur PC B  $     263.08 31.00%  $               181.53 N/A N/A
PLM1M-M1 Marker Tie, Wrap, 3.9"L (99mm), Miniatur PC B  $     193.60 31.00%  $               133.58 N/A N/A
PLM1M-M10 Marker Tie, Wrap, 3.9"L (99mm), Miniatur PC B  $     193.60 31.00%  $               133.58 N/A N/A
PLM1M-M2 Marker Tie, Wrap, 3.9"L (99mm), Miniatur PC B  $     193.60 31.00%  $               133.58 N/A N/A
PLM1M-M3 Marker Tie, Wrap, 3.9"L (99mm), Miniatur PC B  $     193.60 31.00%  $               133.58 N/A N/A
PLM1M-M4Y Marker Tie, Wrap, 3.9"L (99mm), Miniatur PC B  $     193.60 31.00%  $               133.58 N/A N/A
PLM1M-M5 Marker Tie, Wrap, 3.9"L (99mm), Miniatur PC B  $     193.60 31.00%  $               133.58 N/A N/A
PLM1M-M6 Marker Tie, Wrap, 3.9"L (99mm), Miniatur PC B  $     193.60 31.00%  $               133.58 N/A N/A
PLM1M-M69 Marker Tie, Wrap, 3.9"L (99mm), Miniatur PC B  $     423.91 31.00%  $               292.50 N/A N/A
PLM1M-M7 Marker Tie, Wrap, 3.9"L (99mm), Miniatur PC B  $     193.60 31.00%  $               133.58 N/A N/A
PLM1M-M8 Marker Tie, Wrap, 3.9"L (99mm), Miniatur PC B  $     193.60 31.00%  $               133.58 N/A N/A
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PLM2M-C Marker Tie, Wrap, 8.0"L (203mm), Miniatu PC B  $       54.80 31.00%  $                 37.81 N/A N/A
PLM2M-M Marker Tie, Wrap, 8.0"L (203mm), Miniatu PC B  $     251.56 31.00%  $               173.58 N/A N/A
PLM2M-M0 Marker Tie, Wrap, 8.0"L (203mm), Miniatu PC B  $     297.31 31.00%  $               205.14 N/A N/A
PLM2M-M4Y Marker Tie, Wrap, 8.0"L (203mm), Miniatu PC B  $     285.71 31.00%  $               197.14 N/A N/A
PLM2M-M6 Marker Tie, Wrap, 8.0"L (203mm), Miniatu PC B  $     282.94 31.00%  $               195.23 N/A N/A
PLM2S-C Marker Tie, Wrap, 7.4"L (188mm), Standar PC B  $       69.69 31.00%  $                 48.09 N/A N/A
PLM2S-C0 Marker Tie, Wrap, 7.4"L (188mm), Standar PC B  $       84.91 31.00%  $                 58.59 N/A N/A
PLM2S-C4Y Marker Tie, Wrap, 7.4"L (188mm), Standar PC B  $       85.78 31.00%  $                 59.19 N/A N/A
PLM2S-D0 Marker Tie, Wrap, 7.4"L (188mm), Standar PC B  $     382.27 31.00%  $               263.77 N/A N/A
PLM2S-D2 Marker Tie, Wrap, 7.4"L (188mm), Standar PC B  $     347.61 31.00%  $               239.85 N/A N/A
PLM2S-D3 Marker Tie, Wrap, 7.4"L (188mm), Standar PC B  $     347.61 31.00%  $               239.85 N/A N/A
PLM2S-D4Y Marker Tie, Wrap, 7.4"L (188mm), Standar PC B  $     347.61 31.00%  $               239.85 N/A N/A
PLM2S-D5 Marker Tie, Wrap, 7.4"L (188mm), Standar PC B  $     347.61 31.00%  $               239.85 N/A N/A
PLM2S-D6 Marker Tie, Wrap, 7.4"L (188mm), Standar PC B  $     347.61 31.00%  $               239.85 N/A N/A
PLM2S-D8 Marker Tie, Wrap, 7.4"L (188mm), Standar PC B  $     347.61 31.00%  $               239.85 N/A N/A
PLM4S-C Marker Tie, Wrap, 14.6"L (371mm), Standa PC B  $     100.87 31.00%  $                 69.60 N/A N/A
PLM4S-D Marker Tie, Wrap, 14.6"L (371mm), Standa PC B  $     547.38 31.00%  $               377.69 N/A N/A
PLM4S-D0 Marker Tie, Wrap, 14.6"L (371mm), Standa PC B  $     645.17 31.00%  $               445.17 N/A N/A
PLM4S-D2 Marker Tie, Wrap, 14.6"L (371mm), Standa PC B  $     665.40 31.00%  $               459.13 N/A N/A
PLM4S-D4Y Marker Tie, Wrap, 14.6"L (371mm), Standa PC B  $     665.40 31.00%  $               459.13 N/A N/A
PLM4S-D6 Marker Tie, Wrap, 14.6"L (371mm), Standa PC B  $     665.40 31.00%  $               459.13 N/A N/A
PLMV1 Pre-Printed WM Book, Vinyl, .22" W x 1.3 EA B  $       30.68 31.00%  $                 21.17 N/A N/A
PLMV14 Pre-Printed WM Book, Vinyl, .22" W x 1.3 EA B  $       30.68 31.00%  $                 21.17 N/A N/A
PLMV3 Pre-Printed WM Book, Vinyl, .22" W x 1.3 EA B  $       30.68 31.00%  $                 21.17 N/A N/A
PLP1.5I-C Push Mount Tie, 6.1"L (156mm), Intermedi PC B  $       39.59 31.00%  $                 27.32 N/A N/A
PLP1.5I-M Push Mount Tie, 6.1"L (156mm), Intermedi PC B  $     177.42 31.00%  $               122.42 N/A N/A
PLP1.5I-M0 Push Mount Tie, 6.1"L (156mm), Intermedi PC B  $     212.64 31.00%  $               146.72 N/A N/A
PLP1.5I-M30 Push Mount Tie, 6.1"L (156mm), Intermedi PC B  $     209.67 31.00%  $               144.67 N/A N/A
PLP1.5S-M Push Mount Tie, 6.7"L (170mm), Standard, PC B  $     201.79 31.00%  $               139.24 N/A N/A
PLP1S-M Push Mount Tie, 6.7"L (170mm), Standard, PC B  $     199.40 31.00%  $               137.59 N/A N/A
PLP1S-M0 Push Mount Tie, 6.7"L (170mm), Standard, PC B  $     219.36 31.00%  $               151.36 N/A N/A
PLP1S-M30 Push Mount Tie, 6.7"L (170mm), Standard, PC B  $     239.33 31.00%  $               165.14 N/A N/A
PLP2S-C Push Mount Tie, 7.9"L (200mm), Standard, PC B  $       43.72 31.00%  $                 30.17 N/A N/A
PLP2S-M Push Mount Tie, 7.9"L (200mm), Standard, PC B  $     197.72 31.00%  $               136.43 N/A N/A
PLP2S-M0 Push Mount Tie, 7.9"L (200mm), Standard, PC B  $     217.49 31.00%  $               150.07 N/A N/A
PLP2S-M30 Push Mount Tie, 7.9"L (200mm), Standard, PC B  $     245.07 31.00%  $               169.10 N/A N/A
PLST30SC-D30 Stud Mount Tie, 5.7"L (146mm), Standard, PC B  $     274.90 31.00%  $               189.68 N/A N/A
PLST4HS25-TL300 Stud Mount Tie, 15.3"L (389mm), Light-He PC B  $     906.07 31.00%  $               625.19 N/A N/A
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PLST50SC-D30 Stud Mount Tie, 8.1"L (207mm), Standard, PC B  $     317.38 31.00%  $               218.99 N/A N/A
PLT.6SM-C Cable Tie, 2.8"L (71mm), Subminiature, N PC B  $       14.61 31.00%  $                 10.08 N/A N/A
PLT.6SM-C0 Cable Tie, 2.8"L (71mm), Subminiature, W PC B  $       20.12 31.00%  $                 13.88 N/A N/A
PLT.6SM-M Cable Tie, 2.8"L (71mm), Subminiature, N PC B  $       30.41 31.00%  $                 20.98 N/A N/A
PLT.6SM-M0 Cable Tie, 2.8"L (71mm), Subminiature, W PC B  $       43.38 31.00%  $                 29.93 N/A N/A
PLT.6SM-M30 Cable Tie, 2.8"L (71mm), Subminiature, H PC B  $       44.93 31.00%  $                 31.00 N/A N/A
PLT.7M-C Cable Tie, 3.1"L (79mm), Miniature, Nylo PC B  $       15.27 31.00%  $                 10.54 N/A N/A
PLT.7M-M Cable Tie, 3.1"L (79mm), Miniature, Nylo PC B  $       28.91 31.00%  $                 19.95 N/A N/A
PLT.7M-M0 Cable Tie, 3.1"L (79mm), Miniature, Weat PC B  $       39.99 31.00%  $                 27.59 N/A N/A
PLT.7M-M30 Cable Tie, 3.1"L (79mm), Miniature, Heat PC B  $       42.76 31.00%  $                 29.50 N/A N/A
PLT1.5I-C Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       19.18 31.00%  $                 13.23 N/A N/A
PLT1.5I-C0 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       23.70 31.00%  $                 16.35 N/A N/A
PLT1.5I-C1 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       24.93 31.00%  $                 17.20 N/A N/A
PLT1.5I-C10 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       24.93 31.00%  $                 17.20 N/A N/A
PLT1.5I-C2 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       24.93 31.00%  $                 17.20 N/A N/A
PLT1.5I-C20 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       24.93 31.00%  $                 17.20 N/A N/A
PLT1.5I-C3 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       24.93 31.00%  $                 17.20 N/A N/A
PLT1.5I-C30 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       24.93 31.00%  $                 17.20 N/A N/A
PLT1.5I-C4Y Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       24.93 31.00%  $                 17.20 N/A N/A
PLT1.5I-C5 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       24.93 31.00%  $                 17.20 N/A N/A
PLT1.5I-C6 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       24.93 31.00%  $                 17.20 N/A N/A
PLT1.5I-C7 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       24.93 31.00%  $                 17.20 N/A N/A
PLT1.5I-C8 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       24.93 31.00%  $                 17.20 N/A N/A
PLT1.5I-M Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       51.75 31.00%  $                 35.71 N/A N/A
PLT1.5I-M0 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       70.35 31.00%  $                 48.54 N/A N/A
PLT1.5I-M00 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       82.76 31.00%  $                 57.10 N/A N/A
PLT1.5I-M1 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       68.05 31.00%  $                 46.95 N/A N/A
PLT1.5I-M10 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       68.05 31.00%  $                 46.95 N/A N/A
PLT1.5I-M100 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       96.27 31.00%  $                 66.43 N/A N/A
PLT1.5I-M109 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       98.13 31.00%  $                 67.71 N/A N/A
PLT1.5I-M120 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $     132.37 31.00%  $                 91.34 N/A N/A
PLT1.5I-M2 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       68.05 31.00%  $                 46.95 N/A N/A
PLT1.5I-M20 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       68.05 31.00%  $                 46.95 N/A N/A
PLT1.5I-M3 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       68.05 31.00%  $                 46.95 N/A N/A
PLT1.5I-M30 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       70.01 31.00%  $                 48.31 N/A N/A
PLT1.5I-M300 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       86.37 31.00%  $                 59.60 N/A N/A
PLT1.5I-M32 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       85.57 31.00%  $                 59.04 N/A N/A
PLT1.5I-M4Y Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       68.05 31.00%  $                 46.95 N/A N/A
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PLT1.5I-M5 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       68.05 31.00%  $                 46.95 N/A N/A
PLT1.5I-M6 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       68.05 31.00%  $                 46.95 N/A N/A
PLT1.5I-M69 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $     135.67 31.00%  $                 93.61 N/A N/A
PLT1.5I-M7 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       68.05 31.00%  $                 46.95 N/A N/A
PLT1.5I-M8 Cable Tie, 5.6"L (142mm), Intermediate, PC B  $       68.05 31.00%  $                 46.95 N/A N/A
PLT1.5I-MP Cable Ties in a box, 5.6"L (142mm), Inte PC B  $       81.54 31.00%  $                 56.26 N/A N/A
PLT1.5M-C Cable Tie, 5.6"L (142mm), Miniature, Nyl PC B  $       22.14 31.00%  $                 15.28 N/A N/A
PLT1.5M-C0 Cable Tie, 5.6"L (142mm), Miniature, Wea PC B  $       24.66 31.00%  $                 17.02 N/A N/A
PLT1.5M-C71 Cable Tie, 5.8"L (147mm), Miniature, PEE PC B  $     257.58 31.00%  $               177.73 N/A N/A
PLT1.5M-M Cable Tie, 5.6"L (142mm), Miniature, Nyl PC B  $       52.28 31.00%  $                 36.07 N/A N/A
PLT1.5M-M0 Cable Tie, 5.6"L (142mm), Miniature, Wea PC B  $       71.66 31.0%  $                 49.45 N/A N/A
PLT1.5M-M00 Cable Tie, 5.6"L (142mm), Miniature, Mil PC B  $       83.55 31.00%  $                 57.65 N/A N/A
PLT1.5M-M1 Cable Tie, 5.6"L (142mm), Miniature, Nyl PC B  $       61.55 31.00%  $                 42.47 N/A N/A
PLT1.5M-M10 Cable Tie, 5.6"L (142mm), Miniature, Nyl PC B  $       61.55 31.00%  $                 42.47 N/A N/A
PLT1.5M-M14 Cable Tie, 5.6"L (142mm), Miniature, Nyl PC B  $       61.55 31.00%  $                 42.47 N/A N/A
PLT1.5M-M2 Cable Tie, 5.6"L (142mm), Miniature, Nyl PC B  $       61.55 31.00%  $                 42.47 N/A N/A
PLT1.5M-M20 Cable Tie, 5.6"L (142mm), Miniature, Nyl PC B  $       61.55 31.00%  $                 42.47 N/A N/A
PLT1.5M-M3 Cable Tie, 5.6"L (142mm), Miniature, Nyl PC B  $       61.55 31.00%  $                 42.47 N/A N/A
PLT1.5M-M30 Cable Tie, 5.6"L (142mm), Miniature, Hea PC B  $       61.55 31.00%  $                 42.47 N/A N/A
PLT1.5M-M4Y Cable Tie, 5.6"L (142mm), Miniature, Nyl PC B  $       61.55 31.00%  $                 42.47 N/A N/A
PLT1.5M-M5 Cable Tie, 5.6"L (142mm), Miniature, Nyl PC B  $       61.55 31.00%  $                 42.47 N/A N/A
PLT1.5M-M6 Cable Tie, 5.6"L (142mm), Miniature, Nyl PC B  $       61.55 31.00%  $                 42.47 N/A N/A
PLT1.5M-M7 Cable Tie, 5.6"L (142mm), Miniature, Nyl PC B  $       61.55 31.00%  $                 42.47 N/A N/A
PLT1.5M-M8 Cable Tie, 5.6"L (142mm), Miniature, Nyl PC B  $       61.55 31.00%  $                 42.47 N/A N/A
PLT1.5S-C Cable Tie, 6.2"L (157mm), Standard, Nylo PC B  $       23.72 31.00%  $                 16.37 N/A N/A
PLT1.5S-C0 Cable Tie, 6.2"L (157mm), Standard, Weat PC B  $       26.54 31.00%  $                 18.31 N/A N/A
PLT1.5S-M Cable Tie, 6.2"L (157mm), Standard, Nylo PC B  $       70.98 31.00%  $                 48.98 N/A N/A
PLT1.5S-M0 Cable Tie, 6.2"L (157mm), Standard, Weat PC B  $       79.13 31.00%  $                 54.60 N/A N/A
PLT1.5S-M30 Cable Tie, 6.2"L (157mm), Standard, Heat PC B  $       90.31 31.00%  $                 62.31 N/A N/A
PLT10EH-C Cable Tie, 34.2"L (869mm), Extra-Heavy, PC B  $  2,308.55 31.00%  $            1,592.90 N/A N/A
PLT10EH-C0 Cable Tie, 34.2"L (869mm), Extra-Heavy, PC B  $  2,654.84 31.00%  $            1,831.84 N/A N/A
PLT10EH-Q0 Cable Tie, 34.2"L (869mm), Extra-Heavy, PC B  $     484.40 31.00%  $               334.24 N/A N/A
PLT10LH-C Cable Tie, 34.3"L (871mm), Light-Heavy, PC B  $  1,307.33 31.00%  $               902.06 N/A N/A
PLT10LH-L Cable Tie, 34.3"L (871mm), Light-Heavy, PC B  $     237.42 31.00%  $               163.82 N/A N/A
PLT12EH-C Cable Tie, 40.1"L (1019mm), Extra-Heavy, PC B  $  2,495.32 31.00%  $            1,721.77 N/A N/A
PLT12EH-C0 Cable Tie, 40.1"L (1019mm), Extra-Heavy, PC B  $  2,869.61 31.00%  $            1,980.03 N/A N/A
PLT12EH-Q0 Cable Tie, 40.1"L (1019mm), Extra-Heavy, PC B  $     540.74 31.00%  $               373.11 N/A N/A
PLT13H-C Cable Tie, 43.3"L (1100mm), Heavy, Nylon PC B  $  1,843.13 31.00%  $            1,271.76 N/A N/A
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PLT13H-C0 Cable Tie, 43.3"L (1100mm), Heavy, Weath PC B  $  2,117.80 31.00%  $            1,461.28 N/A N/A
PLT13H-C3 Cable Tie, 43.3"L (1100mm), Heavy, Nylon PC B  $  2,223.68 31.00%  $            1,534.34 N/A N/A
PLT13H-Q Cable Tie, 43.3"L (1100mm), Heavy, Nylon PC B  $     334.72 31.00%  $               230.96 N/A N/A
PLT13H-Q0 Cable Tie, 43.3"L (1100mm), Heavy, Weath PC B  $     371.07 31.00%  $               256.04 N/A N/A
PLT1M-C Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       17.24 31.00%  $                 11.90 N/A N/A
PLT1M-C0 Cable Tie, 3.9"L (99mm), Miniature, Weat PC B  $       21.79 31.00%  $                 15.04 N/A N/A
PLT1M-C00 Cable Tie, 3.9"L (99mm), Miniature, Mil PC B  $       25.88 31.00%  $                 17.86 N/A N/A
PLT1M-C1 Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       21.68 31.00%  $                 14.96 N/A N/A
PLT1M-C10 Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       21.68 31.00%  $                 14.96 N/A N/A
PLT1M-C14 Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       21.68 31.00%  $                 14.96 N/A N/A
PLT1M-C186 Cable Tie, 3.9"L (100mm), Miniature, Met PC B  $       30.11 31.00%  $                 20.78 N/A N/A
PLT1M-C2 Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       21.68 31.00%  $                 14.96 N/A N/A
PLT1M-C3 Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       21.68 31.00%  $                 14.96 N/A N/A
PLT1M-C30 Cable Tie, 3.9"L (99mm), Miniature, Heat PC B  $       21.68 31.00%  $                 14.96 N/A N/A
PLT1M-C4Y Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       21.68 31.00%  $                 14.96 N/A N/A
PLT1M-C5 Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       21.68 31.00%  $                 14.96 N/A N/A
PLT1M-C6 Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       21.68 31.00%  $                 14.96 N/A N/A
PLT1M-C7 Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       21.68 31.00%  $                 14.96 N/A N/A
PLT1M-C702Y Cable Tie, 4.0"L (102mm), Miniature, Hal PC B  $       74.21 31.00%  $                 51.20 N/A N/A
PLT1M-C71 Cable Tie, 3.9"L (99mm), Miniature, PEEK PC B  $     171.70 31.00%  $               118.47 N/A N/A
PLT1M-C76 Cable Tie, 4.0"L (102mm), Miniature, Tef PC B  $     114.89 31.00%  $                 79.27 N/A N/A
PLT1M-C8 Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       21.68 31.00%  $                 14.96 N/A N/A
PLT1M-C86 Cable Tie, 3.9"L (100mm), Miniature, Met PC B  $       27.39 31.00%  $                 18.90 N/A N/A
PLT1M-L0 Cable Tie, 4.0"L (102mm), Miniature, Wea PC B  $     104.65 31.00%  $                 72.21 N/A N/A
PLT1M-L1 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     104.65 31.00%  $                 72.21 N/A N/A
PLT1M-L1-0 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     115.08 31.00%  $                 79.41 N/A N/A
PLT1M-L1-10 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     115.08 31.00%  $                 79.41 N/A N/A
PLT1M-L1-2 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     115.08 31.00%  $                 79.41 N/A N/A
PLT1M-L1-4 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     115.08 31.00%  $                 79.41 N/A N/A
PLT1M-L1-7 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     115.08 31.00%  $                 79.41 N/A N/A
PLT1M-L2 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     104.65 31.00%  $                 72.21 N/A N/A
PLT1M-L3 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     104.65 31.00%  $                 72.21 N/A N/A
PLT1M-L3-0 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     115.08 31.00%  $                 79.41 N/A N/A
PLT1M-L3-10 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     115.08 31.00%  $                 79.41 N/A N/A
PLT1M-L3-2 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     115.08 31.00%  $                 79.41 N/A N/A
PLT1M-L3-4 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     115.08 31.00%  $                 79.41 N/A N/A
PLT1M-L3-7 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     115.08 31.00%  $                 79.41 N/A N/A
PLT1M-L4Y Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     104.65 31.00%  $                 72.21 N/A N/A
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PLT1M-L5 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     104.65 31.00%  $                 72.21 N/A N/A
PLT1M-L5-0 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     115.08 31.00%  $                 79.41 N/A N/A
PLT1M-L5-10 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     115.08 31.00%  $                 79.41 N/A N/A
PLT1M-L5-2 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     115.08 31.00%  $                 79.41 N/A N/A
PLT1M-L5-4 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     115.08 31.00%  $                 79.41 N/A N/A
PLT1M-L5-7 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     115.08 31.00%  $                 79.41 N/A N/A
PLT1M-L6 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     104.65 31.00%  $                 72.21 N/A N/A
PLT1M-L6-0 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     115.08 31.00%  $                 79.41 N/A N/A
PLT1M-L6-10 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     115.08 31.00%  $                 79.41 N/A N/A
PLT1M-L6-2 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     115.08 31.00%  $                 79.41 N/A N/A
PLT1M-L6-4 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     115.08 31.00%  $                 79.41 N/A N/A
PLT1M-L6-7 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     115.08 31.00%  $                 79.41 N/A N/A
PLT1M-L8 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     104.65 31.00%  $                 72.21 N/A N/A
PLT1M-L8-0 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     115.08 31.00%  $                 79.41 N/A N/A
PLT1M-L8-10 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     115.08 31.00%  $                 79.41 N/A N/A
PLT1M-L8-2 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     115.08 31.00%  $                 79.41 N/A N/A
PLT1M-L8-4 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     115.08 31.00%  $                 79.41 N/A N/A
PLT1M-L8-7 Cable Tie, 4.0"L (102mm), Miniature, Nyl PC B  $     115.08 31.00%  $                 79.41 N/A N/A
PLT1M-M Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       33.75 31.00%  $                 23.29 N/A N/A
PLT1M-M0 Cable Tie, 3.9"L (99mm), Miniature, Weat PC B  $       52.80 31.00%  $                 36.43 N/A N/A
PLT1M-M00 Cable Tie, 3.9"L (99mm), Miniature, Mil PC B  $       60.75 31.00%  $                 41.92 N/A N/A
PLT1M-M1 Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       44.30 31.00%  $                 30.57 N/A N/A
PLT1M-M10 Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       44.30 31.00%  $                 30.57 N/A N/A
PLT1M-M100 Cable Tie, 3.9"L (99mm), Miniature, Weat PC B  $       68.91 31.00%  $                 47.55 N/A N/A
PLT1M-M109 Cable Tie, 3.9"L (99mm), Miniature, Poly PC B  $       68.91 31.00%  $                 47.55 N/A N/A
PLT1M-M14 Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       44.30 31.00%  $                 30.57 N/A N/A
PLT1M-M2 Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       44.30 31.00%  $                 30.57 N/A N/A
PLT1M-M20 Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       44.30 31.00%  $                 30.57 N/A N/A
PLT1M-M3 Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       44.30 31.00%  $                 30.57 N/A N/A
PLT1M-M30 Cable Tie, 3.9"L (99mm), Miniature, Heat PC B  $       44.30 31.00%  $                 30.57 N/A N/A
PLT1M-M300 Cable Tie, 3.9"L (99mm), Miniature, Heat PC B  $       61.02 31.00%  $                 42.10 N/A N/A
PLT1M-M4Y Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       44.30 31.00%  $                 30.57 N/A N/A
PLT1M-M5 Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       44.30 31.00%  $                 30.57 N/A N/A
PLT1M-M53 Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       44.84 31.00%  $                 30.94 N/A N/A
PLT1M-M54 Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       44.84 31.00%  $                 30.94 N/A N/A
PLT1M-M55 Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       44.84 31.00%  $                 30.94 N/A N/A
PLT1M-M59 Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       44.84 31.00%  $                 30.94 N/A N/A
PLT1M-M6 Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       44.30 31.00%  $                 30.57 N/A N/A
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PLT1M-M60 Cable Tie, 3.9"L (99mm), Miniature, Flam PC B  $     121.22 31.00%  $                 83.64 N/A N/A
PLT1M-M69 Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $     118.63 31.00%  $                 81.85 N/A N/A
PLT1M-M7 Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       43.88 31.00%  $                 30.28 N/A N/A
PLT1M-M702Y Cable Tie, 4.0"L (102mm), Miniature, Hal PC B  $     467.17 31.00%  $               322.35 N/A N/A
PLT1M-M76 Cable Tie, 4.0"L (102mm), Miniature, Tef PC B  $     585.68 31.00%  $               404.12 N/A N/A
PLT1M-M8 Cable Tie, 3.9"L (99mm), Miniature, Nylo PC B  $       44.30 31.00%  $                 30.57 N/A N/A
PLT1M-MP Cable Tie in a box, 3.9"L (99mm), Miniat PC B  $       61.77 31.00%  $                 42.62 N/A N/A
PLT1M-MP0 Cable Tie in a box, 3.9"L (99mm), Miniat PC B  $       91.15 31.00%  $                 62.89 N/A N/A
PLT1S-C Cable Tie, 4.8"L (122mm), Standard, Nylo PC B  $       24.64 31.00%  $                 17.00 N/A N/A
PLT1S-C0 Cable Tie, 4.8"L (122mm), Standard, Weat PC B  $       28.54 31.00%  $                 19.69 N/A N/A
PLT1S-M Cable Tie, 4.8"L (122mm), Standard, Nylo PC B  $       72.29 31.00%  $                 49.88 N/A N/A
PLT1S-M0 Cable Tie, 4.8"L (122mm), Standard, Weat PC B  $       80.76 31.00%  $                 55.72 N/A N/A
PLT1S-M30 Cable Tie, 4.8"L (122mm), Standard, Heat PC B  $       89.56 31.00%  $                 61.80 N/A N/A
PLT1S-M300 Cable Tie, 4.8"L (122mm), Standard, Heat PC B  $     102.98 31.00%  $                 71.06 N/A N/A
PLT1S-M38 Cable Tie, 4.8"L (122mm), Standard, Heat PC B  $       98.55 31.00%  $                 68.00 N/A N/A
PLT2.5H-L Cable Tie, 9.8"L (251mm), Light-Heavy, N PC B  $       82.23 31.00%  $                 56.74 N/A N/A
PLT2.5H-L0 Cable Tie, 9.8"L (251mm), Light-Heavy, W PC B  $       92.08 31.00%  $                 63.54 N/A N/A
PLT2.5H-TL Cable Tie, 9.8"L (251mm), Light-Heavy, N PC B  $     372.86 31.00%  $               257.27 N/A N/A
PLT2.5H-TL0 Cable Tie, 9.8"L (251mm), Light-Heavy, W PC B  $     452.39 31.00%  $               312.15 N/A N/A
PLT2.5I-C Cable Tie, 9.7"L (246mm), Intermediate, PC B  $       38.06 31.00%  $                 26.26 N/A N/A
PLT2.5I-C0 Cable Tie, 9.7"L (246mm), Intermediate, PC B  $       45.79 31.00%  $                 31.60 N/A N/A
PLT2.5I-M Cable Tie, 9.7"L (246mm), Intermediate, PC B  $     133.21 31.00%  $                 91.91 N/A N/A
PLT2.5I-M0 Cable Tie, 9.7"L (246mm), Intermediate, PC B  $     153.31 31.00%  $               105.78 N/A N/A
PLT2.5I-M20 Cable Tie, 9.7"L (246mm), Intermediate, PC B  $     165.07 31.00%  $               113.90 N/A N/A
PLT2.5S-C Cable Tie, 9.8"L (249mm), Standard, Nylo PC B  $       48.57 31.00%  $                 33.51 N/A N/A
PLT2.5S-C0 Cable Tie, 9.8"L (249mm), Standard, Weat PC B  $       57.55 31.00%  $                 39.71 N/A N/A
PLT2.5S-M Cable Tie, 9.8"L (249mm), Standard, Nylo PC B  $     176.50 31.00%  $               121.79 N/A N/A
PLT2.5S-M0 Cable Tie, 9.8"L (249mm), Standard, Weat PC B  $     195.03 31.00%  $               134.57 N/A N/A
PLT2.5S-M30 Cable Tie, 9.8"L (249mm), Standard, Heat PC B  $     218.64 31.00%  $               150.86 N/A N/A
PLT2EH-C Cable Tie, 9.0"L (229mm), Extra-Heavy, N PC B  $     761.85 31.00%  $               525.68 N/A N/A
PLT2EH-C0 Cable Tie, 9.0"L (229mm), Extra-Heavy, W PC B  $     876.12 31.00%  $               604.52 N/A N/A
PLT2EH-Q0 Cable Tie, 9.0"L (229mm), Extra-Heavy, W PC B  $     162.84 31.00%  $               112.36 N/A N/A
PLT2H-L Cable Tie, 8.1"L (206mm), Light-Heavy, N PC B  $       60.80 31.00%  $                 41.95 N/A N/A
PLT2H-L0 Cable Tie, 8.1"L (206mm), Light-Heavy, W PC B  $       67.19 31.00%  $                 46.36 N/A N/A
PLT2H-TL Cable Tie, 8.1"L (206mm), Light-Heavy, N PC B  $     342.96 31.00%  $               236.64 N/A N/A
PLT2H-TL0 Cable Tie, 8.1"L (206mm), Light-Heavy, W PC B  $     395.40 31.00%  $               272.83 N/A N/A
PLT2H-TL100 Cable Tie, 8.1"L (206mm), Light-Heavy, W PC B  $     532.19 31.00%  $               367.21 N/A N/A
PLT2H-TL109 Cable Tie, 8.1"L (206mm), Light-Heavy, P PC B  $     532.19 31.00%  $               367.21 N/A N/A
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PLT2H-TL2 Cable Tie, 8.1"L (206mm), Light-Heavy, N PC B  $     415.96 31.00%  $               287.01 N/A N/A
PLT2H-TL30 Cable Tie, 8.1"L (206mm), Light-Heavy, H PC B  $     416.20 31.00%  $               287.18 N/A N/A
PLT2H-TL300 Cable Tie, 8.1"L (206mm), Light-Heavy, H PC B  $     471.16 31.00%  $               325.10 N/A N/A
PLT2H-TL4Y Cable Tie, 8.1"L (206mm), Light-Heavy, N PC B  $     415.96 31.00%  $               287.01 N/A N/A
PLT2H-TL6 Cable Tie, 8.1"L (206mm), Light-Heavy, N PC B  $     415.96 31.00%  $               287.01 N/A N/A
PLT2I-C Cable Tie, 8.0"L (203mm), Intermediate, PC B  $       29.00 31.00%  $                 20.01 N/A N/A
PLT2I-C0 Cable Tie, 8.0"L (203mm), Intermediate, PC B  $       34.78 31.00%  $                 24.00 N/A N/A
PLT2I-C14 Cable Tie, 8.0"L (203mm), Intermediate, PC B  $       34.24 31.00%  $                 23.63 N/A N/A
PLT2I-C186 �Cable Tie, 8.0 L (203mm), Intermediate PC B  $       43.35 31.00%  $                 29.91 N/A N/A
PLT2I-C30 Cable Tie, 8.0"L (203mm), Intermediate, PC B  $       34.24 31.00%  $                 23.63 N/A N/A
PLT2I-C76 Cable Tie, 8.0"L (203mm), Intermediate, PC B  $     203.54 31.00%  $               140.44 N/A N/A
PLT2I-C86 Cable Tie, 8.0"L (203mm), Intermediate, PC B  $       39.39 31.00%  $                 27.18 N/A N/A
PLT2I-M Cable Tie, 8.0"L (203mm), Intermediate, PC B  $       66.15 31.00%  $                 45.64 N/A N/A
PLT2I-M0 Cable Tie, 8.0"L (203mm), Intermediate, PC B  $       93.90 31.00%  $                 64.79 N/A N/A
PLT2I-M1 Cable Tie, 8.0"L (203mm), Intermediate, PC B  $       87.05 31.00%  $                 60.06 N/A N/A
PLT2I-M10 Cable Tie, 8.0"L (203mm), Intermediate, PC B  $       87.05 31.00%  $                 60.06 N/A N/A
PLT2I-M14 Cable Tie, 8.0"L (203mm), Intermediate, PC B  $       87.05 31.00%  $                 60.06 N/A N/A
PLT2I-M2 Cable Tie, 8.0"L (203mm), Intermediate, PC B  $       87.05 31.00%  $                 60.06 N/A N/A
PLT2I-M20 Cable Tie, 8.0"L (203mm), Intermediate, PC B  $       87.05 31.00%  $                 60.06 N/A N/A
PLT2I-M3 Cable Tie, 8.0"L (203mm), Intermediate, PC B  $       87.05 31.00%  $                 60.06 N/A N/A
PLT2I-M30 Cable Tie, 8.0"L (203mm), Intermediate, PC B  $       85.45 31.00%  $                 58.96 N/A N/A
PLT2I-M300 Cable Tie, 8.0"L (203mm), Intermediate, PC B  $     114.62 31.00%  $                 79.09 N/A N/A
PLT2I-M4Y Cable Tie, 8.0"L (203mm), Intermediate, PC B  $       87.05 31.00%  $                 60.06 N/A N/A
PLT2I-M5 Cable Tie, 8.0"L (203mm), Intermediate, PC B  $       87.05 31.00%  $                 60.06 N/A N/A
PLT2I-M53 Cable Tie, 8.0"L (203mm), Intermediate, PC B  $       90.35 31.00%  $                 62.34 N/A N/A
PLT2I-M54 Cable Tie, 8.0"L (203mm), Intermediate, PC B  $       90.35 31.00%  $                 62.34 N/A N/A
PLT2I-M55 Cable Tie, 8.0"L (203mm), Intermediate, PC B  $       90.35 31.00%  $                 62.34 N/A N/A
PLT2I-M59 Cable Tie, 8.0"L (203mm), Intermediate, PC B  $       90.35 31.00%  $                 62.34 N/A N/A
PLT2I-M6 Cable Tie, 8.0"L (203mm), Intermediate, PC B  $       87.05 31.00%  $                 60.06 N/A N/A
PLT2I-M69 Cable Tie, 8.0"L (203mm), Intermediate, PC B  $     201.80 31.00%  $               139.24 N/A N/A
PLT2I-M7 Cable Tie, 8.0"L (203mm), Intermediate, PC B  $       87.05 31.00%  $                 60.06 N/A N/A
PLT2I-M76 Cable Tie, 8.0"L (203mm), Intermediate, PC B  $  1,036.14 31.00%  $               714.94 N/A N/A
PLT2I-M8 Cable Tie, 8.0"L (203mm), Intermediate, PC B  $       87.05 31.00%  $                 60.06 N/A N/A
PLT2M-C Cable Tie, 8.0"L (203mm), Miniature, Nyl PC B  $       22.23 31.00%  $                 15.34 N/A N/A
PLT2M-C0 Cable Tie, 8.0"L (203mm), Miniature, Wea PC B  $       29.84 31.00%  $                 20.59 N/A N/A
PLT2M-M Cable Tie, 8.0"L (203mm), Miniature, Nyl PC B  $       50.61 31.00%  $                 34.92 N/A N/A
PLT2M-M0 Cable Tie, 8.0"L (203mm), Miniature, Wea PC B  $       74.57 31.00%  $                 51.45 N/A N/A
PLT2M-M1 Cable Tie, 8.0"L (203mm), Miniature, Nyl PC B  $       60.10 31.00%  $                 41.47 N/A N/A
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PLT2M-M10 Cable Tie, 8.0"L (203mm), Miniature, Nyl PC B  $       60.10 31.00%  $                 41.47 N/A N/A
PLT2M-M2 Cable Tie, 8.0"L (203mm), Miniature, Nyl PC B  $       60.10 31.00%  $                 41.47 N/A N/A
PLT2M-M20 Cable Tie, 8.0"L (203mm), Miniature, Nyl PC B  $       60.10 31.00%  $                 41.47 N/A N/A
PLT2M-M3 Cable Tie, 8.0"L (203mm), Miniature, Nyl PC B  $       60.10 31.00%  $                 41.47 N/A N/A
PLT2M-M30 Cable Tie, 8.0"L (203mm), Miniature, Hea PC B  $       60.10 31.00%  $                 41.47 N/A N/A
PLT2M-M4Y Cable Tie, 8.0"L (203mm), Miniature, Nyl PC B  $       60.10 31.00%  $                 41.47 N/A N/A
PLT2M-M5 Cable Tie, 8.0"L (203mm), Miniature, Nyl PC B  $       60.10 31.00%  $                 41.47 N/A N/A
PLT2M-M6 Cable Tie, 8.0"L (203mm), Miniature, Nyl PC B  $       60.10 31.00%  $                 41.47 N/A N/A
PLT2M-M69 Cable Tie, 8.0"L (203mm), Miniature, Fla PC B  $     158.05 31.0%  $               109.05 N/A N/A
PLT2M-M7 Cable Tie, 8.0"L (203mm), Miniature, Nyl PC B  $       60.10 31.00%  $                 41.47 N/A N/A
PLT2M-M8 Cable Tie, 8.0"L (203mm), Miniature, Nyl PC B  $       60.10 31.00%  $                 41.47 N/A N/A
PLT2S-C Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       24.24 31.00%  $                 16.73 N/A N/A
PLT2S-C0 Cable Tie, 7.4"L (188mm), Standard, Weat PC B  $       25.97 31.00%  $                 17.92 N/A N/A
PLT2S-C00 Cable Tie, 7.4"L (188mm), Standard, Mil PC B  $       32.60 31.00%  $                 22.49 N/A N/A
PLT2S-C1 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       31.81 31.00%  $                 21.95 N/A N/A
PLT2S-C10 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       31.81 31.00%  $                 21.95 N/A N/A
PLT2S-C120 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       27.71 31.00%  $                 19.12 N/A N/A
PLT2S-C14 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       31.81 31.00%  $                 21.95 N/A N/A
PLT2S-C186 �Cable Tie, 7.3 L (186mm), Standard, Me PC B  $       35.91 31.00%  $                 24.78 N/A N/A
PLT2S-C2 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       31.19 31.00%  $                 21.52 N/A N/A
PLT2S-C20 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       31.81 31.00%  $                 21.95 N/A N/A
PLT2S-C3 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       31.81 31.00%  $                 21.95 N/A N/A
PLT2S-C30 Cable Tie, 7.4"L (188mm), Standard, Heat PC B  $       31.81 31.00%  $                 21.95 N/A N/A
PLT2S-C4Y Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       31.81 31.00%  $                 21.95 N/A N/A
PLT2S-C5 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       31.81 31.00%  $                 21.95 N/A N/A
PLT2S-C54 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       32.17 31.00%  $                 22.20 N/A N/A
PLT2S-C55 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       32.17 31.00%  $                 22.20 N/A N/A
PLT2S-C59 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       32.17 31.00%  $                 22.20 N/A N/A
PLT2S-C6 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       31.81 31.00%  $                 21.95 N/A N/A
PLT2S-C7 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       31.81 31.00%  $                 21.95 N/A N/A
PLT2S-C702Y Cable Tie, 7.4"L (188mm), Standard, Hala PC B  $     223.07 31.00%  $               153.92 N/A N/A
PLT2S-C71 Cable Tie, 7.4"L (188mm), Standard, PEEK PC B  $     364.38 31.00%  $               251.42 N/A N/A
PLT2S-C76 Cable Tie, 7.4"L (188mm), Standard, Tefz PC B  $     241.96 31.00%  $               166.95 N/A N/A
PLT2S-C8 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       31.81 31.00%  $                 21.95 N/A N/A
PLT2S-C86 Cable Tie,  7.3"L (186mm), Standard, Met PC B  $       32.61 31.00%  $                 22.50 N/A N/A
PLT2S-M Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       69.60 31.00%  $                 48.02 N/A N/A
PLT2S-M0 Cable Tie, 7.4"L (188mm), Standard, Weat PC B  $       77.85 31.00%  $                 53.72 N/A N/A
PLT2S-M00 Cable Tie, 7.4"L (188mm), Standard, Mil PC B  $       88.90 31.00%  $                 61.34 N/A N/A
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PLT2S-M1 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       93.95 31.00%  $                 64.83 N/A N/A
PLT2S-M10 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       93.95 31.00%  $                 64.83 N/A N/A
PLT2S-M100 Cable Tie, 7.4"L (188mm), Standard, Weat PC B  $     135.12 31.00%  $                 93.23 N/A N/A
PLT2S-M109 Cable Tie, 7.4"L (188mm), Standard, Poly PC B  $     128.87 31.00%  $                 88.92 N/A N/A
PLT2S-M120 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $     172.75 31.00%  $               119.20 N/A N/A
PLT2S-M2 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       93.95 31.00%  $                 64.83 N/A N/A
PLT2S-M20 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       93.95 31.00%  $                 64.83 N/A N/A
PLT2S-M209 Cable Tie, Standard, White 7.4" PC B  $     108.22 31.00%  $                 74.67 N/A N/A
PLT2S-M3 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       93.95 31.00%  $                 64.83 N/A N/A
PLT2S-M30 Cable Tie, 7.4"L (188mm), Standard, Heat PC B  $       93.95 31.00%  $                 64.83 N/A N/A
PLT2S-M300 Cable Tie, 7.4"L (188mm), Standard, Heat PC B  $     113.24 31.00%  $                 78.14 N/A N/A
PLT2S-M38 Cable Tie, 7.4"L (188mm), Standard, Heat PC B  $       98.44 31.00%  $                 67.92 N/A N/A
PLT2S-M39 Cable Tie, 7.4"L (188mm), Standard, Heat PC B  $       96.75 31.00%  $                 66.76 N/A N/A
PLT2S-M4Y Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       93.95 31.00%  $                 64.83 N/A N/A
PLT2S-M5 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       93.95 31.00%  $                 64.83 N/A N/A
PLT2S-M53 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       95.78 31.00%  $                 66.09 N/A N/A
PLT2S-M54 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       95.78 31.00%  $                 66.09 N/A N/A
PLT2S-M55 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       95.78 31.00%  $                 66.09 N/A N/A
PLT2S-M59 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       95.78 31.00%  $                 66.09 N/A N/A
PLT2S-M6 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       93.95 31.00%  $                 64.83 N/A N/A
PLT2S-M60 Cable Tie, 7.4"L (188mm), Standard, Flam PC B  $     270.15 31.00%  $               186.40 N/A N/A
PLT2S-M69 Cable Tie, 7.4"L (188mm), Standard, Flam PC B  $     272.95 31.00%  $               188.34 N/A N/A
PLT2S-M7 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       93.95 31.00%  $                 64.83 N/A N/A
PLT2S-M702Y Cable Tie, 7.4"L (188mm), Standard, Hala PC B  $  1,251.94 31.00%  $               863.84 N/A N/A
PLT2S-M71 Cable Tie, 7.4"L (188mm), Standard, PEEK PC B  $  1,335.20 31.00%  $               921.29 N/A N/A
PLT2S-M76 Cable Tie, 7.4"L (188mm), Standard, Tefz PC B  $     783.68 31.0%  $               540.74 N/A N/A
PLT2S-M8 Cable Tie, 7.4"L (188mm), Standard, Nylo PC B  $       93.95 31.00%  $                 64.83 N/A N/A
PLT2S-MP Cable Ties in a Box, 7.4"L (188mm), Stan PC B  $       98.52 31.00%  $                 67.98 N/A N/A
PLT2S-MP0 Cable Tie in a Box, 7.4"L (188mm), Stand PC B  $     110.33 31.00%  $                 76.13 N/A N/A
PLT3EH-NB-C0 Cable Tie, No Buckle, 12.2"L (310mm), Ex PC B  $  1,167.77 31.00%  $               805.76 N/A N/A
PLT3H-L Cable Tie, 11.4"L (290mm), Light-Heavy, PC B  $       81.04 31.00%  $                 55.92 N/A N/A
PLT3H-L0 Cable Tie, 11.4"L (290mm), Light-Heavy, PC B  $       87.13 31.00%  $                 60.12 N/A N/A
PLT3H-L186 �Cable Tie, 11.1 L (282mm), Light-Heavy PC B  $     115.90 31.00%  $                 79.97 N/A N/A
PLT3H-L76 Cable Tie, 11.4"L (290mm), Light-Heavy, PC B  $     547.53 31.00%  $               377.80 N/A N/A
PLT3H-L86 Cable Tie, 11.1" (282mm), Light-Heavy, M PC B  $     105.36 31.00%  $                 72.70 N/A N/A
PLT3H-TL Cable Tie, 11.4"L (290mm), Light-Heavy, PC B  $     379.82 31.00%  $               262.08 N/A N/A
PLT3H-TL0 Cable Tie, 11.4"L (290mm), Light-Heavy, PC B  $     493.71 31.0%  $               340.66 N/A N/A
PLT3H-TL100 Cable Tie, 11.4"L (290mm), Light-Heavy, PC B  $     522.03 31.00%  $               360.20 N/A N/A
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PLT3H-TL109 Cable Tie, 11.4"L (290mm), Light-Heavy, PC B  $     522.03 31.00%  $               360.20 N/A N/A
PLT3H-TL30 Cable Tie, 11.4"L (290mm), Light-Heavy, PC B  $     483.07 31.00%  $               333.32 N/A N/A
PLT3H-TL76 Cable Tie, 11.4"L (290mm), Light-Heavy, PC B  $  2,810.65 31.00%  $            1,939.35 N/A N/A
PLT3I-C Cable Tie, 11.4"L (290mm), Intermediate, PC B  $       35.57 31.00%  $                 24.54 N/A N/A
PLT3I-C0 Cable Tie, 11.4"L (290mm), Intermediate, PC B  $       47.83 31.00%  $                 33.00 N/A N/A
PLT3I-C14 Cable Tie, 11.4"L (290mm), Intermediate, PC B  $       47.43 31.00%  $                 32.73 N/A N/A
PLT3I-M Cable Tie, 11.4"L (290mm), Intermediate, PC B  $     140.85 31.00%  $                 97.19 N/A N/A
PLT3I-M0 Cable Tie, 11.4"L (290mm), Intermediate, PC B  $     187.74 31.00%  $               129.54 N/A N/A
PLT3I-M10 Cable Tie, 11.4"L (290mm), Intermediate, PC B  $     186.27 31.00%  $               128.53 N/A N/A
PLT3I-M14 Cable Tie, 11.4"L (290mm), Intermediate, PC B  $     186.27 31.00%  $               128.53 N/A N/A
PLT3I-M2 Cable Tie, 11.4"L (290mm), Intermediate, PC B  $     182.63 31.00%  $               126.01 N/A N/A
PLT3I-M20 Cable Tie, 11.4"L (290mm), Intermediate, PC B  $     182.63 31.00%  $               126.01 N/A N/A
PLT3I-M3 Cable Tie, 11.4"L (290mm), Intermediate, PC B  $     182.63 31.00%  $               126.01 N/A N/A
PLT3I-M30 Cable Tie, 11.4"L (290mm), Intermediate, PC B  $     182.63 31.00%  $               126.01 N/A N/A
PLT3I-M4Y Cable Tie, 11.4"L (290mm), Intermediate, PC B  $     182.63 31.00%  $               126.01 N/A N/A
PLT3I-M5 Cable Tie, 11.4"L (290mm), Intermediate, PC B  $     182.63 31.00%  $               126.01 N/A N/A
PLT3I-M6 Cable Tie, 11.4"L (290mm), Intermediate, PC B  $     182.63 31.00%  $               126.01 N/A N/A
PLT3I-M8 Cable Tie, 11.4"L (290mm), Intermediate, PC B  $     182.63 31.00%  $               126.01 N/A N/A
PLT3S-C Cable Tie, 11.5"L (292mm) Standard, Nylo PC B  $       49.52 31.00%  $                 34.17 N/A N/A
PLT3S-C0 Cable Tie, 11.5"L (292mm) Standard, Weat PC B  $       53.02 31.00%  $                 36.58 N/A N/A
PLT3S-C00 Cable Tie, 11.5"L (292mm) Standard, Mil PC B  $       60.50 31.00%  $                 41.75 N/A N/A
PLT3S-C186 �Cable Tie, 11.5 L (291mm), Standard, M PC B  $       73.30 31.00%  $                 50.58 N/A N/A
PLT3S-C2 Cable Tie, 11.5"L (292mm) Standard, Nylo PC B  $       61.65 31.00%  $                 42.54 N/A N/A
PLT3S-C20 Cable Tie, 11.5"L (292mm) Standard, Nylo PC B  $       61.65 31.00%  $                 42.54 N/A N/A
PLT3S-C30 Cable Tie, 11.5"L (292mm) Standard, Heat PC B  $       61.65 31.00%  $                 42.54 N/A N/A
PLT3S-C702Y Cable Tie, 11.6"L (295mm) Standard, Hala PC B  $     326.49 31.00%  $               225.28 N/A N/A
PLT3S-C76 Cable Tie, 11.6"L (295mm) Standard, Tefz PC B  $     349.45 31.00%  $               241.12 N/A N/A
PLT3S-C86 Cable Tie, 11.5"L (291mm), Standard, Met PC B  $       66.66 31.00%  $                 46.00 N/A N/A
PLT3S-M Cable Tie, 11.5"L (292mm) Standard, Nylo PC B  $     184.95 31.00%  $               127.62 N/A N/A
PLT3S-M0 Cable Tie, 11.5"L (292mm) Standard, Weat PC B  $     219.75 31.00%  $               151.63 N/A N/A
PLT3S-M00 Cable Tie, 11.5"L (292mm) Standard, Mil PC B  $     244.43 31.00%  $               168.66 N/A N/A
PLT3S-M1 Cable Tie, 11.5"L (292mm) Standard, Nylo PC B  $     231.47 31.00%  $               159.71 N/A N/A
PLT3S-M10 Cable Tie, 11.5"L (292mm) Standard, Nylo PC B  $     231.47 31.00%  $               159.71 N/A N/A
PLT3S-M100 Cable Tie, 11.5"L (292mm) Standard, Weat PC B  $     306.38 31.00%  $               211.40 N/A N/A
PLT3S-M109 Cable Tie, 11.5"L (292mm) Standard, Poly PC B  $     316.33 31.00%  $               218.27 N/A N/A
PLT3S-M2 Cable Tie, 11.5"L (292mm) Standard, Nylo PC B  $     240.38 31.00%  $               165.86 N/A N/A
PLT3S-M20 Cable Tie, 11.5"L (292mm) Standard, Nylo PC B  $     231.47 31.00%  $               159.71 N/A N/A
PLT3S-M209 Cable Tie, Standard, Natural 11.5" PC B  $     268.36 31.00%  $               185.17 N/A N/A
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PLT3S-M3 Cable Tie, 11.5"L (292mm) Standard, Nylo PC B  $     240.38 31.00%  $               165.86 N/A N/A
PLT3S-M30 Cable Tie, 11.5"L (292mm) Standard, Heat PC B  $     231.47 31.00%  $               159.71 N/A N/A
PLT3S-M4Y Cable Tie, 11.5"L (292mm) Standard, Nylo PC B  $     231.47 31.00%  $               159.71 N/A N/A
PLT3S-M5 Cable Tie, 11.5"L (292mm) Standard, Nylo PC B  $     240.38 31.0%  $               165.86 N/A N/A
PLT3S-M53 Cable Tie, 11.5"L (292mm) Standard, Nylo PC B  $     244.95 31.00%  $               169.02 N/A N/A
PLT3S-M54 Cable Tie, 11.5"L (292mm) Standard, Nylo PC B  $     244.95 31.00%  $               169.02 N/A N/A
PLT3S-M55 Cable Tie, 11.5"L (292mm) Standard, Nylo PC B  $     244.95 31.00%  $               169.02 N/A N/A
PLT3S-M59 Cable Tie, 11.5"L (292mm) Standard, Nylo PC B  $     244.95 31.00%  $               169.02 N/A N/A
PLT3S-M6 Cable Tie, 11.5"L (292mm) Standard, Nylo PC B  $     240.38 31.00%  $               165.86 N/A N/A
PLT3S-M7 Cable Tie, 11.5"L (292mm) Standard, Nylo PC B  $     231.47 31.00%  $               159.71 N/A N/A
PLT3S-M702Y Cable Tie, 11.6"L (295mm) Standard, Hala PC B  $  1,803.89 31.00%  $            1,244.68 N/A N/A
PLT3S-M76 Cable Tie, 11.6"L (295mm) Standard, Tefz PC B  $  1,912.53 31.00%  $            1,319.65 N/A N/A
PLT3S-M8 Cable Tie, 11.5"L (292mm) Standard, Nylo PC B  $     231.47 31.00%  $               159.71 N/A N/A
PLT4.5S-C Cable Tie, 15.5"L (394mm), Standard, Nyl PC B  $       69.82 31.00%  $                 48.18 N/A N/A
PLT4.5S-C0 Cable Tie, 15.5"L (394mm), Standard, Wea PC B  $       76.17 31.00%  $                 52.56 N/A N/A
PLT4.5S-M Cable Tie, 15.5"L (394mm), Standard, Nyl PC B  $     251.91 31.00%  $               173.82 N/A N/A
PLT4.5S-M0 Cable Tie, 15.5"L (394mm), Standard, Wea PC B  $     300.39 31.00%  $               207.27 N/A N/A
PLT4H-C Cable Tie, 14.5"L (368mm), Light-Heavy, PC B  $       82.60 31.00%  $                 56.99 N/A N/A
PLT4H-C0 Cable Tie, 14.5"L (368mm), Light-Heavy, PC B  $       93.45 31.00%  $                 64.48 N/A N/A
PLT4H-L Cable Tie, 14.5"L (368mm), Light-Heavy, PC B  $       81.31 31.00%  $                 56.10 N/A N/A
PLT4H-L0 Cable Tie, 14.5"L (368mm), Light-Heavy, PC B  $       88.41 31.00%  $                 61.00 N/A N/A
PLT4H-L00 Cable Tie, 14.5"L (368mm), Light-Heavy, PC B  $     107.33 31.00%  $                 74.06 N/A N/A
PLT4H-L186 �Cable Tie, 14.4 L (366mm), Light-Heavy PC B  $     123.34 31.00%  $                 85.10 N/A N/A
PLT4H-L76 Cable Tie, 14.6"L (371mm), Light-Heavy, PC B  $     615.94 31.00%  $               425.00 N/A N/A
PLT4H-L86 Cable Tie, 14.4"L (368mm), Light-Heavy, PC B  $     112.14 31.00%  $                 77.38 N/A N/A
PLT4H-TL Cable Tie, 14.5"L (368mm), Light-Heavy, PC B  $     412.31 31.00%  $               284.49 N/A N/A
PLT4H-TL0 Cable Tie, 14.5"L (368mm), Light-Heavy, PC B  $     487.80 31.00%  $               336.58 N/A N/A
PLT4H-TL00 Cable Tie, 14.5"L (368mm), Light-Heavy, PC B  $     556.09 31.00%  $               383.70 N/A N/A
PLT4H-TL1 Cable Tie, 14.5"L (368mm), Light-Heavy, PC B  $     545.74 31.00%  $               376.56 N/A N/A
PLT4H-TL10 Cable Tie, 14.5"L (368mm), Light-Heavy, PC B  $     545.74 31.00%  $               376.56 N/A N/A
PLT4H-TL100 Cable Tie, 14.5"L (368mm), Light-Heavy, PC B  $     761.61 31.00%  $               525.51 N/A N/A
PLT4H-TL109 Cable Tie, 14.5"L (368mm), Light-Heavy, PC B  $     733.41 31.00%  $               506.05 N/A N/A
PLT4H-TL120 Cable Tie, 14.5"L (368mm), Light-Heavy, PC B  $  1,083.46 31.00%  $               747.59 N/A N/A
PLT4H-TL2 Cable Tie, 14.5"L (368mm), Light-Heavy, PC B  $     545.74 31.00%  $               376.56 N/A N/A
PLT4H-TL20 Cable Tie, 14.5"L (368mm), Light-Heavy, PC B  $     545.74 31.00%  $               376.56 N/A N/A
PLT4H-TL3 Cable Tie, 14.5"L (368mm), Light-Heavy, PC B  $     545.74 31.00%  $               376.56 N/A N/A
PLT4H-TL30 Cable Tie, 14.5"L (368mm), Light-Heavy, PC B  $     566.93 31.00%  $               391.18 N/A N/A
PLT4H-TL300 Cable Tie, 14.5"L (368mm), Light-Heavy, PC B  $     671.41 31.00%  $               463.27 N/A N/A
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PLT4H-TL4Y Cable Tie, 14.5"L (368mm), Light-Heavy, PC B  $     545.74 31.00%  $               376.56 N/A N/A
PLT4H-TL5 Cable Tie, 14.5"L (368mm), Light-Heavy, PC B  $     545.74 31.00%  $               376.56 N/A N/A
PLT4H-TL6 Cable Tie, 14.5"L (368mm), Light-Heavy, PC B  $     545.74 31.00%  $               376.56 N/A N/A
PLT4H-TL69 Cable Tie, 14.6"L (371mm), Light-Heavy, PC B  $     998.12 31.00%  $               688.70 N/A N/A
PLT4H-TL76 Cable Tie, 14.6"L (371mm), Light-Heavy, PC B  $  3,345.03 31.00%  $            2,308.07 N/A N/A
PLT4I-C Cable Tie, 14.5"L (368mm), Intermediate, PC B  $       49.89 31.00%  $                 34.42 N/A N/A
PLT4I-C0 Cable Tie, 14.5"L (368mm), Intermediate, PC B  $       65.01 31.00%  $                 44.86 N/A N/A
PLT4I-C14 Cable Tie, 14.5"L (368mm), Intermediate, PC B  $       66.75 31.00%  $                 46.06 N/A N/A
PLT4I-M Cable Tie, 14.5"L (368mm), Intermediate, PC B  $     219.21 31.00%  $               151.25 N/A N/A
PLT4I-M0 Cable Tie, 14.5"L (368mm), Intermediate, PC B  $     298.53 31.00%  $               205.99 N/A N/A
PLT4I-M14 Cable Tie, 14.5"L (368mm), Intermediate, PC B  $     273.85 31.00%  $               188.96 N/A N/A
PLT4I-M2 Cable Tie, 14.5"L (368mm), Intermediate, PC B  $     273.85 31.00%  $               188.96 N/A N/A
PLT4I-M20 Cable Tie, 14.5"L (368mm), Intermediate, PC B  $     273.85 31.00%  $               188.96 N/A N/A
PLT4I-M30 Cable Tie, 14.5"L (368mm), Intermediate, PC B  $     273.85 31.00%  $               188.96 N/A N/A
PLT4I-M5 Cable Tie, 14.5"L (368mm), Intermediate, PC B  $     273.85 31.00%  $               188.96 N/A N/A
PLT4I-M6 Cable Tie, 14.5"L (368mm), Intermediate, PC B  $     273.85 31.00%  $               188.96 N/A N/A
PLT4S-C Cable Tie, 14.5"L (368mm), Standard, Nyl PC B  $       55.80 31.00%  $                 38.50 N/A N/A
PLT4S-C0 Cable Tie, 14.5"L (368mm), Standard, Wea PC B  $       59.79 31.00%  $                 41.26 N/A N/A
PLT4S-C00 Cable Tie, 14.5"L (368mm), Standard, Mil PC B  $       71.94 31.00%  $                 49.64 N/A N/A
PLT4S-C10 Cable Tie, 14.5"L (368mm), Standard, Nyl PC B  $       73.44 31.00%  $                 50.67 N/A N/A
PLT4S-C186 �Cable Tie, 14.4 L (366mm), Standard, M PC B  $       83.40 31.00%  $                 57.55 N/A N/A
PLT4S-C2 Cable Tie, 14.5"L (368mm), Standard, Nyl PC B  $       73.44 31.00%  $                 50.67 N/A N/A
PLT4S-C20 Cable Tie, 14.5"L (368mm), Standard, Nyl PC B  $       73.44 31.00%  $                 50.67 N/A N/A
PLT4S-C3 Cable Tie, 14.5"L (368mm), Standard, Nyl PC B  $       73.44 31.00%  $                 50.67 N/A N/A
PLT4S-C30 Cable Tie, 14.5"L (368mm), Standard, Hea PC B  $       73.44 31.00%  $                 50.67 N/A N/A
PLT4S-C4Y Cable Tie, 14.5"L (368mm), Standard, Nyl PC B  $       73.44 31.00%  $                 50.67 N/A N/A
PLT4S-C5 Cable Tie, 14.5"L (368mm), Standard, Nyl PC B  $       73.44 31.00%  $                 50.67 N/A N/A
PLT4S-C6 Cable Tie, 14.5"L (368mm), Standard, Nyl PC B  $       73.44 31.00%  $                 50.67 N/A N/A
PLT4S-C76 Cable Tie, 14.6"L (371mm), Standard, Tef PC B  $     392.16 31.00%  $               270.59 N/A N/A
PLT4S-C8 Cable Tie, 14.5"L (368mm), Standard, Nyl PC B  $       73.44 31.00%  $                 50.67 N/A N/A
PLT4S-C86 Cable Tie, 14.4"L (366mm), Standard, Met PC B  $       75.80 31.00%  $                 52.30 N/A N/A
PLT4S-M Cable Tie, 14.5"L (368mm), Standard, Nyl PC B  $     206.70 31.00%  $               142.62 N/A N/A
PLT4S-M0 Cable Tie, 14.5"L (368mm), Standard, Wea PC B  $     233.40 31.00%  $               161.05 N/A N/A
PLT4S-M00 Cable Tie, 14.5"L (368mm), Standard, Mil PC B  $     266.68 31.00%  $               184.01 N/A N/A
PLT4S-M1 Cable Tie, 14.5"L (368mm), Standard, Nyl PC B  $     268.36 31.00%  $               185.17 N/A N/A
PLT4S-M10 Cable Tie, 14.5"L (368mm), Standard, Nyl PC B  $     268.36 31.00%  $               185.17 N/A N/A
PLT4S-M100 Cable Tie, 14.5"L (368mm), Standard, Wea PC B  $     406.02 31.00%  $               280.15 N/A N/A
PLT4S-M109 Cable Tie, 14.5"L (368mm), Standard, Pol PC B  $     390.98 31.00%  $               269.78 N/A N/A
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PLT4S-M120 Cable Tie, 14.5"L (368mm), Standard, Nyl PC B  $     523.17 31.00%  $               360.99 N/A N/A
PLT4S-M14 Cable Tie, 14.5"L (368mm), Standard, Nyl PC B  $     268.36 31.00%  $               185.17 N/A N/A
PLT4S-M2 Cable Tie, 14.5"L (368mm), Standard, Nyl PC B  $     268.36 31.00%  $               185.17 N/A N/A
PLT4S-M20 Cable Tie, 14.5"L (368mm), Standard, Nyl PC B  $     268.36 31.00%  $               185.17 N/A N/A
PLT4S-M3 Cable Tie, 14.5"L (368mm), Standard, Nyl PC B  $     268.36 31.00%  $               185.17 N/A N/A
PLT4S-M30 Cable Tie, 14.5"L (368mm), Standard, Hea PC B  $     268.36 31.00%  $               185.17 N/A N/A
PLT4S-M300 Cable Tie, 14.5"L (368mm), Standard, Hea PC B  $     358.88 31.00%  $               247.63 N/A N/A
PLT4S-M4Y Cable Tie, 14.5"L (368mm), Standard, Nyl PC B  $     268.36 31.00%  $               185.17 N/A N/A
PLT4S-M5 Cable Tie, 14.5"L (368mm), Standard, Nyl PC B  $     268.36 31.00%  $               185.17 N/A N/A
PLT4S-M6 Cable Tie, 14.5"L (368mm), Standard, Nyl PC B  $     268.36 31.00%  $               185.17 N/A N/A
PLT4S-M69 Cable Tie, 14.5"L (368mm), Standard, Fla PC B  $     526.69 31.00%  $               363.42 N/A N/A
PLT4S-M7 Cable Tie, 14.5"L (368mm), Standard, Nyl PC B  $     268.36 31.00%  $               185.17 N/A N/A
PLT4S-M76 Cable Tie, 14.6"L (371mm), Standard, Tef PC B  $  2,271.65 31.00%  $            1,567.44 N/A N/A
PLT4S-M8 Cable Tie, 14.5"L (368mm), Standard, Nyl PC B  $     268.36 31.00%  $               185.17 N/A N/A
PLT5EH-C Cable Tie, 20.1"L (511mm), Extra-Heavy, PC B  $  1,199.71 31.00%  $               827.80 N/A N/A
PLT5EH-C0 Cable Tie, 20.1"L (511mm), Extra-Heavy, PC B  $  1,379.69 31.00%  $               951.99 N/A N/A
PLT5EH-NB-C0 Cable Tie, No Buckle, 19.8"L (503mm), Ex PC B  $  1,448.68 31.00%  $               999.59 N/A N/A
PLT5EH-Q Cable Tie, 20.1"L (511mm), Extra-Heavy, PC B  $     240.13 31.00%  $               165.69 N/A N/A
PLT5EH-Q0 Cable Tie, 20.1"L (511mm), Extra-Heavy, PC B  $     264.07 31.00%  $               182.21 N/A N/A
PLT5H-C Cable Tie, 17.7"L (450mm), Heavy, Nylon, PC B  $     701.53 31.00%  $               484.06 N/A N/A
PLT5H-C0 Cable Tie, 17.7"L (450mm), Heavy, Weathe PC B  $     888.30 31.00%  $               612.93 N/A N/A
PLT5H-C30 Cable Tie, 17.7"L (450mm), Heavy, Heat S PC B  $     841.81 31.00%  $               580.85 N/A N/A
PLT5H-L Cable Tie, 17.7"L (450mm), Heavy, Nylon, PC B  $     130.33 31.00%  $                 89.93 N/A N/A
PLT5H-L0 Cable Tie, 17.7"L (450mm), Heavy, Weathe PC B  $     171.38 31.00%  $               118.25 N/A N/A
PLT5S-C Cable Tie, 17.5"L (445mm), Standard, Nyl PC B  $       83.75 31.00%  $                 57.79 N/A N/A
PLT5S-C0 Cable Tie, 17.5"L (445mm), Standard, Wea PC B  $       92.79 31.00%  $                 64.03 N/A N/A
PLT5S-M Cable Tie, 17.5"L (445mm), Standard, Nyl PC B  $     289.53 31.00%  $               199.78 N/A N/A
PLT5S-M0 Cable Tie, 17.5"L (445mm), Standard, Wea PC B  $     369.17 31.00%  $               254.73 N/A N/A
PLT5S-M2 Cable Tie, 17.5"L (445mm), Standard, Nyl PC B  $     368.31 31.00%  $               254.13 N/A N/A
PLT5S-M3 Cable Tie, 17.5"L (445mm), Standard, Nyl PC B  $     368.31 31.00%  $               254.13 N/A N/A
PLT5S-M30 Cable Tie, 17.5"L (445mm), Standard, Hea PC B  $     368.31 31.00%  $               254.13 N/A N/A
PLT5S-M4Y Cable Tie, 17.5"L (445mm), Standard, Nyl PC B  $     368.31 31.00%  $               254.13 N/A N/A
PLT5S-M5 Cable Tie, 17.5"L (445mm), Standard, Nyl PC B  $     368.31 31.00%  $               254.13 N/A N/A
PLT5S-M6 Cable Tie, 17.5"L (445mm), Standard, Nyl PC B  $     368.31 31.00%  $               254.13 N/A N/A
PLT5S-M8 Cable Tie, 17.5"L (445mm), Standard, Nyl PC B  $     368.31 31.00%  $               254.13 N/A N/A
PLT6EH-C Cable Tie, 22.2"L (564mm), Extra-Heavy, PC B  $  1,455.21 31.00%  $            1,004.09 N/A N/A
PLT6EH-C0 Cable Tie, 22.2"L (564mm), Extra-Heavy, PC B  $  1,673.44 31.00%  $            1,154.67 N/A N/A
PLT6EH-NB-C0 Cable Tie, No Buckle, 21.8"L (554mm), Ex PC B  $  1,689.56 31.00%  $            1,165.80 N/A N/A
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PLT6EH-Q Cable Tie, 22.2"L (564mm), Extra-Heavy, PC B  $     266.85 31.00%  $               184.13 N/A N/A
PLT6EH-Q0 Cable Tie, 22.2"L (564mm), Extra-Heavy, PC B  $     293.55 31.00%  $               202.55 N/A N/A
PLT6H-C Cable Tie, 20.9"L (530mm), Heavy, Nylon, PC B  $     790.36 31.00%  $               545.35 N/A N/A
PLT6H-C0 Cable Tie, 20.9"L (530mm), Heavy, Weathe PC B  $     986.09 31.00%  $               680.40 N/A N/A
PLT6H-C30 Cable Tie, 20.9"L (530mm), Heavy, Heat S PC B  $     948.41 31.00%  $               654.40 N/A N/A
PLT6H-L Cable Tie, 20.9"L (530mm), Heavy, Nylon, PC B  $     144.98 31.00%  $               100.04 N/A N/A
PLT6H-L0 Cable Tie, 20.9"L (530mm), Heavy, Weathe PC B  $     190.55 31.00%  $               131.48 N/A N/A
PLT6LH-C Cable Tie, 21.9"L (556mm), Light-Heavy, PC B  $     645.55 31.00%  $               445.43 N/A N/A
PLT6LH-C0 Cable Tie, 21.9"L (556mm), Light-Heavy, PC B  $     786.56 31.00%  $               542.73 N/A N/A
PLT6LH-L Cable Tie, 21.9"L (556mm), Light-Heavy, PC B  $     123.32 31.00%  $                 85.09 N/A N/A
PLT6LH-L0 Cable Tie, 21.9"L (556mm), Light-Heavy, PC B  $     141.66 31.00%  $                 97.75 N/A N/A
PLT7LH-C Cable Tie, 24.7"L (627mm), Light-Heavy, PC B  $     741.05 31.00%  $               511.32 N/A N/A
PLT7LH-C0 Cable Tie, 24.7"L (627mm), Light-Heavy, PC B  $     933.44 31.00%  $               644.07 N/A N/A
PLT7LH-C30 Cable Tie, 24.7"L (627mm), Light-Heavy, PC B  $     892.98 31.00%  $               616.16 N/A N/A
PLT7LH-L Cable Tie, 24.7"L (627mm), Light-Heavy, PC B  $     140.95 31.00%  $                 97.26 N/A N/A
PLT7LH-L0 Cable Tie, 24.7"L (627mm), Light-Heavy, PC B  $     166.35 31.00%  $               114.78 N/A N/A
PLT8EH-C Cable Tie, 28.3"L (719mm), Extra-Heavy, PC B  $  2,087.47 31.00%  $            1,440.35 N/A N/A
PLT8EH-C0 Cable Tie, 28.3"L (719mm), Extra-Heavy, PC B  $  2,400.61 31.00%  $            1,656.42 N/A N/A
PLT8EH-Q0 Cable Tie, 28.3"L (719mm), Extra-Heavy, PC B  $     427.15 31.00%  $               294.73 N/A N/A
PLT8H-C Cable Tie, 30.6"L (779mm), Heavy, Nylon, PC B  $  1,064.73 31.00%  $               734.66 N/A N/A
PLT8H-C0 Cable Tie, 30.6"L (779mm), Heavy, Weathe PC B  $  1,252.50 31.00%  $               864.23 N/A N/A
PLT8H-C00 Cable Tie, 30.6"L (779mm), Heavy, Mil Sp PC B  $  1,377.75 31.00%  $               950.65 N/A N/A
PLT8H-C30 Cable Tie, 30.6"L (779mm), Heavy, Heat S PC B  $  1,277.63 31.00%  $               881.56 N/A N/A
PLT8H-L Cable Tie, 30.6"L (779mm), Heavy, Nylon, PC B  $     187.70 31.00%  $               129.51 N/A N/A
PLT8H-L0 Cable Tie, 30.6"L (779mm), Heavy, Weathe PC B  $     215.89 31.00%  $               148.96 N/A N/A
PLT8H-Q0 Cable Tie, 30.6"L (779mm), Heavy, Weathe PC B  $     242.70 31.00%  $               167.46 N/A N/A
PLT8LH-C Cable Tie, 27.6"L (701mm), Light-Heavy, PC B  $     934.19 31.00%  $               644.59 N/A N/A
PLT8LH-C0 Cable Tie, 27.6"L (701mm), Light-Heavy, PC B  $  1,074.33 31.00%  $               741.29 N/A N/A
PLT8LH-C120 Cable Tie, 27.6"L (701mm), Light-Heavy, PC B  $  1,627.75 31.00%  $            1,123.15 N/A N/A
PLT8LH-L Cable Tie, 27.6"L (701mm), Light-Heavy, PC B  $     167.34 31.00%  $               115.46 N/A N/A
PLT8LH-L0 Cable Tie, 27.6"L (701mm), Light-Heavy, PC B  $     203.21 31.00%  $               140.21 N/A N/A
PLT8LH-Q0 Cable Tie, 27.6"L (701mm), Light-Heavy, PC B  $     235.53 31.00%  $               162.52 N/A N/A
PLT9LH-C Cable Tie, 30.5"L (775mm), Light-Heavy, PC B  $     941.12 31.00%  $               649.37 N/A N/A
PLT9LH-C0 Cable Tie, 30.5"L (775mm), Light-Heavy, PC B  $  1,141.00 31.00%  $               787.29 N/A N/A
PLT9LH-C30 Cable Tie, 30.5"L (775mm), Light-Heavy, PC B  $  1,128.36 31.00%  $               778.57 N/A N/A
PLT9LH-L Cable Tie, 30.5"L (775mm), Light-Heavy, PC B  $     168.37 31.00%  $               116.18 N/A N/A
PLT9LH-L0 Cable Tie, 30.5"L (775mm), Light-Heavy, PC B  $     198.50 31.00%  $               136.97 N/A N/A
PLUP40S-D30 Umbrella Push Mount Tie, 7.0"L (177mm), PC B  $     307.89 31.00%  $               212.44 N/A N/A

6415 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

PLUP40SE-D Umbrella Push Mount Tie, 7.0"L (177mm), PC B  $     256.59 31.00%  $               177.05 N/A N/A
PLUP40SE-D30 Umbrella Push Mount Tie, 7.0"L (177mm), PC B  $     307.89 31.00%  $               212.44 N/A N/A
PLWP1.5I-C Wing Push Mount Tie, 6.0"L (152mm), Inte PC B  $       40.13 31.00%  $                 27.69 N/A N/A
PLWP1.5I-D Wing Push Mount Tie, 6.0"L (152mm), Inte PC B  $     218.31 31.00%  $               150.63 N/A N/A
PLWP1.5I-D30 Wing Push Mount Tie, 6.0"L (152mm), Inte PC B  $     261.98 31.00%  $               180.77 N/A N/A
PLWP1.5SA-D Wing Push Mount Tie, 6.7"L (170mm), Stan PC B  $     233.24 31.00%  $               160.94 N/A N/A
PLWP1.5S-D Wing Push Mount Tie, 6.8"L (173mm), Stan PC B  $     233.24 31.00%  $               160.94 N/A N/A
PLWP1.5S-D30 Wing Push Mount Tie, 6.8"L (173mm), Stan PC B  $     279.90 31.00%  $               193.13 N/A N/A
PLWP1M-C Wing Push Mount Tie, 4.3"L (109mm), Mini PC B  $       35.42 31.00%  $                 24.44 N/A N/A
PLWP1M-D Wing Push Mount Tie, 4.3"L (109mm), Mini PC B  $     203.46 31.00%  $               140.39 N/A N/A
PLWP1M-D0 Wing Push Mount Tie, 4.3"L (109mm), Mini PC B  $     233.87 31.00%  $               161.37 N/A N/A
PLWP1M-D30 Wing Push Mount Tie, 4.3"L (109mm), Mini PC B  $     244.16 31.00%  $               168.47 N/A N/A
PLWP1SA-D Wing Push Mount Tie, 5.1"L (130mm), Stan PC B  $     221.01 31.00%  $               152.50 N/A N/A
PLWP1SB-D Wing Push Mount Tie, 5.2"L (132mm), Stan PC B  $     221.01 31.00%  $               152.50 N/A N/A
PLWP1S-C Wing Push Mount Tie, 5.2"L (132mm), Stan PC B  $       42.47 31.00%  $                 29.30 N/A N/A
PLWP1S-C0 Wing Push Mount Tie, 5.2"L (132mm), Stan PC B  $       48.80 31.00%  $                 33.67 N/A N/A
PLWP1S-D Wing Push Mount Tie, 5.2"L (132mm), Stan PC B  $     221.01 31.00%  $               152.50 N/A N/A
PLWP1S-D0 Wing Push Mount Tie, 5.2"L (132mm), Stan PC B  $     254.18 31.00%  $               175.38 N/A N/A
PLWP1S-D20 Wing Push Mount Tie, 5.2"L (132mm), Stan PC B  $     255.00 31.00%  $               175.95 N/A N/A
PLWP1S-D30 Wing Push Mount Tie, 5.2"L (132mm), Stan PC B  $     265.23 31.00%  $               183.01 N/A N/A
PLWP2H-TL Wing Push Mount Tie, 8.9"L (226mm), Ligh PC B  $     674.18 31.00%  $               465.18 N/A N/A
PLWP2H-TL0 Wing Push Mount Tie, 8.9"L (226mm), Ligh PC B  $     775.33 31.00%  $               534.98 N/A N/A
PLWP2H-TL30 Wing Push Mount Tie, 8.9"L (226mm), Ligh PC B  $     809.01 31.00%  $               558.22 N/A N/A
PLWP2SA-D Wing Push Mount Tie, 7.7"L (196mm), Stan PC B  $     255.31 31.00%  $               176.16 N/A N/A
PLWP2SB-D Wing Push Mount Tie, 7.8"L (198mm), Stan PC B  $     255.31 31.00%  $               176.16 N/A N/A
PLWP2S-C Wing Push Mount Tie, 7.8"L (198mm), Stan PC B  $       48.92 31.00%  $                 33.75 N/A N/A
PLWP2S-C0 Wing Push Mount Tie, 7.8"L (198mm), Stan PC B  $       56.24 31.00%  $                 38.81 N/A N/A
PLWP2S-D Wing Push Mount Tie, 7.8"L (198mm), Stan PC B  $     236.02 31.00%  $               162.85 N/A N/A
PLWP2S-D0 Wing Push Mount Tie, 7.8"L (198mm), Stan PC B  $     282.29 31.00%  $               194.78 N/A N/A
PLWP2S-D30 Wing Push Mount Tie, 7.8"L (198mm), Stan PC B  $     306.31 31.00%  $               211.35 N/A N/A
PLWP30SC-D30 Wing Push Mount Tie, Center Mounted, 5.8 PC B  $     266.87 31.00%  $               184.14 N/A N/A
PLWP40SC-D30 Wing Push Mount Tie, Center Mounted, 7.0 PC B  $     281.62 31.00%  $               194.32 N/A N/A
PLWP40SD-D30 Wing Push Mount Tie, Center Mounted, 7.0 PC B  $     281.62 31.00%  $               194.32 N/A N/A
PLWP50SC-D30 Wing Push Mount Tie, Center Mounted, 8.2 PC B  $     308.14 31.00%  $               212.62 N/A N/A
PLWP50SE-D30 Wing Push Mount Tie, Center Mounted, 8.2 PC B  $     308.14 31.00%  $               212.62 N/A N/A
PM1-3F-C Metric Fork Terminal, non-insulated, 0.5 PC B  $       47.33 31.00%  $                 32.66 N/A N/A
PM1-3R-C Metric Ring Terminal, non-insulated, 0.5 PC B  $       47.33 31.00%  $                 32.66 N/A N/A
PM1-3R-X Metric Ring Terminal, non-insulated, 0.5 PC B  $       83.68 31.00%  $                 57.74 N/A N/A
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PM1-4F-C Metric Fork Terminal, non-insulated, 0.5 PC B  $       47.33 31.00%  $                 32.66 N/A N/A
PM1-4R-C Metric Ring Terminal, non-insulated, 0.5 PC B  $       47.33 31.00%  $                 32.66 N/A N/A
PM1-4R-X Metric Ring Terminal, non-insulated, 0.5 PC B  $       83.68 31.00%  $                 57.74 N/A N/A
PM1-5F-C Metric Fork Terminal, non-insulated, 0.5 PC B  $       47.33 31.00%  $                 32.66 N/A N/A
PM1-5R-C Metric Ring Terminal, non-insulated, 0.5 PC B  $       47.33 31.00%  $                 32.66 N/A N/A
PM1-5R-X Metric Ring Terminal, non-insulated, 0.5 PC B  $       83.68 31.00%  $                 57.74 N/A N/A
PM2-3F-C Metric Fork Terminal, non-insulated, 1.0 PC B  $       47.33 31.00%  $                 32.66 N/A N/A
PM2-3R-C Metric Ring Terminal, non-insulated, 1.0 PC B  $       47.33 31.00%  $                 32.66 N/A N/A
PM2-3R-X METRIC TERM RING NON-INS PC B  $       83.68 31.00%  $                 57.74 N/A N/A
PM24 Beam clamp for up to 1/8" - 1/4" flange PC B  $         1.12 31.00%  $                   0.77 N/A N/A
PM2-4R-X Metric Ring Terminal, non-insulated, 1.0 PC B  $       83.68 31.00%  $                 57.74 N/A N/A
PM24S Beam clamp for 1/8" - 1/4" flange with 1 PC B  $         1.33 31.00%  $                   0.92 N/A N/A
PM2-5F-C Metric Fork Terminal, non-insulated, 1.0 PC B  $       47.33 31.00%  $                 32.66 N/A N/A
PM2-5R-C Metric Ring Terminal, non-insulated, 1.0 PC B  $       47.33 31.00%  $                 32.66 N/A N/A
PM2-5R-X Metric Ring Terminal, non-insulated, 1.0 PC B  $       83.68 31.00%  $                 57.74 N/A N/A
PM2H25-C Cable Tie Mount, Push Mount, NAT PC B  $       46.33 31.00%  $                 31.97 N/A N/A
PM2H25-M Cable Tie Mount, Push Mount, NAT PC B  $     165.18 31.00%  $               113.97 N/A N/A
PM2H25-M0 Cable Tie Mount, Push Mount, WRBL PC B  $     210.90 31.00%  $               145.52 N/A N/A
PM2H25-M30 Cable Tie Mount, Push Mount, HS BL PC B  $     225.13 31.00%  $               155.34 N/A N/A
PM58 Beam clamp for 5/16" - 1/2" flange PC B  $         1.19 31.00%  $                   0.82 N/A N/A
PM58S Beam clamp for 5/16" - 1/2" flange with PC B  $         1.49 31.00%  $                   1.03 N/A N/A
PM6-3R-L Metric Ring Terminal, non-insulated, 2.5 PC B  $       70.50 31.00%  $                 48.65 N/A N/A
PM6-3R-X Metric Ring Terminal, non-insulated, 2.5 PC B  $       88.41 31.00%  $                 61.00 N/A N/A
PM6-5F-L Metric Fork Terminal, non-insulated, 4.0 PC B  $       70.50 31.00%  $                 48.65 N/A N/A
PM6-5R-L Metric Ring Terminal, non-insulated, 2.5 PC B  $       70.50 31.00%  $                 48.65 N/A N/A
PM6-5R-X Metric Ring Terminal, non-insulated, 2.5 PC B  $       88.41 31.00%  $                 61.00 N/A N/A
PM6-6F-L Metric Fork Terminal, non-insulated, 4.0 PC B  $       72.53 31.00%  $                 50.05 N/A N/A
PM6-8R-X Metric Ring Terminal, non-insulated, 2.5 PC B  $       88.41 31.00%  $                 61.00 N/A N/A
PM6-P10-L Metric Pin Terminal, non-insulated, 4.0 PC B  $     112.17 31.00%  $                 77.40 N/A N/A
PM912 Beam clamp for 9/16" - 3/4" flange PC B  $         1.79 31.00%  $                   1.24 N/A N/A
PM912S Beam clamp for 9/16" - 3/4" flange with PC B  $         2.11 31.00%  $                   1.46 N/A N/A
PMA-065-B2S-D0 Push Barb Arrow Head Assembly, WR BL PC B  $     315.63 31.00%  $               217.78 N/A N/A
PMA-065-C0 Push Barb Arrow Head Mount, WR Black, 10 PC B  $       28.54 31.00%  $                 19.69 N/A N/A
PMA-065-M0 Push Barb Arrow Head Mount, WR BL PC B  $     164.91 31.00%  $               113.79 N/A N/A
PMCC09H06-M30 Harness Clip Push Mount PC B  $     138.59 31.00%  $                 95.63 N/A N/A
PMCC38H25-C Cord Clip, Push Mount, 0.38" (9.7mm) Bun PC B  $       61.34 31.00%  $                 42.32 N/A N/A
PMCC38H25-M Cord Clip, Push Mount, 0.38" (9.7mm) Bun PC B  $     275.46 31.00%  $               190.07 N/A N/A
PMCC38H25-M0 Cord Clip, Push Mount, 0.38" (9.7mm) Bun PC B  $     321.13 31.00%  $               221.58 N/A N/A
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PMCC38H25-M120 Cord Clip, Push Mount, 0.38 Inch (9.7 mm PC B  $     543.56 31.00%  $               375.06 N/A N/A
PMCS100 Support Brackets for up to 8 runs of MC/ PC B  $         3.44 31.00%  $                   2.37 N/A N/A
PMCS101 Support Brackets for up to 7 runs of MC/ PC B  $         3.44 31.00%  $                   2.37 N/A N/A
PMCS50 Support Brackets for up to 4 runs of MC/ PC B  $         1.79 31.00%  $                   1.24 N/A N/A
PMD Pre-Printed Marker Tape Dispenser PC B  $       18.22 31.00%  $                 12.57 N/A N/A
PMD-0-9 Pre-Printed Marker Tape Dispenser, Fille PK B  $       49.85 31.00%  $                 34.40 N/A N/A
PMD-NEMA Pre-Printed Marker Tape Dispenser, Fille PK B  $       51.36 31.00%  $                 35.44 N/A N/A
PMDR-0 Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-0-9 Pre-Printed Marker Tape Refills, Polyest PK B  $       31.65 31.0%  $                 21.84 N/A N/A
PMDR-1 Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-10-19 Pre-Printed Marker Tape Refills, Polyest PK B  $       31.65 31.00%  $                 21.84 N/A N/A
PMDR-2 Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-20-29 Pre-Printed Marker Tape Refills, Polyest PK B  $       31.65 31.00%  $                 21.84 N/A N/A
PMDR-3 Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-30-39 Pre-Printed Marker Tape Refills, Polyest PK B  $       31.65 31.00%  $                 21.84 N/A N/A
PMDR-4 Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-40-49 Pre-Printed Marker Tape Refills, Polyest PK B  $       31.65 31.00%  $                 21.84 N/A N/A
PMDR-5 Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-50-59 Pre-Printed Marker Tape Refills, Polyest PK B  $       31.65 31.00%  $                 21.84 N/A N/A
PMDR-6 Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-60-69 Pre-Printed Marker Tape Refills, Polyest PK B  $       31.65 31.00%  $                 21.84 N/A N/A
PMDR-7 Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-70-79 Pre-Printed Marker Tape Refills, Polyest PK B  $       31.65 31.00%  $                 21.84 N/A N/A
PMDR-8 Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-80-89 Pre-Printed Marker Tape Refills, Polyest PK B  $       31.65 31.00%  $                 21.84 N/A N/A
PMDR-9 Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-90-99 Pre-Printed Marker Tape Refills, Polyest PK B  $       31.65 31.00%  $                 21.84 N/A N/A
PMDR-A Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-B Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-BL Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-BLK Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-BRN Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-C Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-D Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-E Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-F Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-G Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-GRN Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
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PMDR-GRS Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-GRY Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-H Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-I Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-J Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-K Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-L Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-L1 Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-L2 Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-L3 Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-M Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-MIN Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-N Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-NEMA Pre-Printed Marker Tape Refills, Polyest PK B  $       31.65 31.00%  $                 21.84 N/A N/A
PMDR-O Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-ORN Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-P Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-PLS Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-PUR Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-Q Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-R Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-RED Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-S Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-T Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-T1 Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-T2 Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-T3 Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-U Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-V Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-W Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-WHT Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-X Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-Y Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-YEL Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMDR-Z Pre-Printed Marker Tape Refills, Polyest RL B  $         3.09 31.00%  $                   2.13 N/A N/A
PMEB1 Electrical Box Mounting Support Bracket PC B  $         1.76 31.00%  $                   1.21 N/A N/A
PMF250 Box to Stud Support offset For 1/4" Dryw PC B  $         2.40 31.00%  $                   1.66 N/A N/A
PMF375 Box to Stud Support offset For 3/8" Dryw PC B  $         2.40 31.00%  $                   1.66 N/A N/A
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PMF500 Box to Stud Support offset For 1/2" Dryw PC B  $         2.40 31.00%  $                   1.66 N/A N/A
PMF625 Box to Stud Support offset For 5/8" Dryw PC B  $         2.40 31.00%  $                   1.66 N/A N/A
PMF750 Box to Stud Support offset For 3/4" Dryw PC B  $         2.40 31.00%  $                   1.66 N/A N/A
PMFO Box to Stud Support For Flush Wall Appli PC B  $         3.07 31.00%  $                   2.12 N/A N/A
PMFS Box to Stud Support Adjustable For 1/4" PC B  $         3.18 31.00%  $                   2.19 N/A N/A
PMN1-3F-3K Metric Fork Terminal, nylon insulated, 0 PC B  $     327.94 31.00%  $               226.28 N/A N/A
PMN1-3R-3K Metric Ring Terminal, nylon insulated, 0 PC B  $     327.94 31.00%  $               226.28 N/A N/A
PMN1-4R-3K Metric Ring Terminal, nylon insulated, 0 PC B  $     327.94 31.00%  $               226.28 N/A N/A
PMN1-5F-3K Metric Fork Terminal, nylon insulated, 0 PC B  $     327.94 31.00%  $               226.28 N/A N/A
PMN1-5R-3K Metric Ring Terminal, nylon insulated, 0 PC B  $     327.94 31.00%  $               226.28 N/A N/A
PMN2-5R-3K Metric Ring Terminal, nylon insulated, 1 PC B  $     327.94 31.00%  $               226.28 N/A N/A
PMN6-3R-2K Metric Ring Terminal, nylon insulated, 4 PC B  $     419.60 31.00%  $               289.52 N/A N/A
PMN6-5R-2K Metric Ring Terminal, nylon insulated, 4 PC B  $     419.60 31.00%  $               289.52 N/A N/A
PMNF1-3F-3K Metric Fork Terminal, funnel entry, nylo PC B  $     405.70 31.00%  $               279.93 N/A N/A
PMNF1-3F-C Metric Fork Terminal, funnel entry, nylo PC B  $     136.72 31.00%  $                 94.34 N/A N/A
PMNF1-3R-3K Metric Ring Terminal, funnel entry, nylo PC B  $     405.70 31.00%  $               279.93 N/A N/A
PMNF1-3R-C Metric Ring Terminal, funnel entry, nylo PC B  $     136.72 31.00%  $                 94.34 N/A N/A
PMNF1-3R-X Metric Ring Terminal, funnel entry, nylo PC B  $     162.28 31.00%  $               111.97 N/A N/A
PMNF1-4F-3K Metric Fork Terminal, funnel entry, nylo PC B  $     405.70 31.00%  $               279.93 N/A N/A
PMNF1-4F-C Metric Fork Terminal, funnel entry, nylo PC B  $     136.72 31.00%  $                 94.34 N/A N/A
PMNF1-4R-C Metric Ring Terminal, funnel entry, nylo PC B  $     142.96 31.00%  $                 98.64 N/A N/A
PMNF1-4R-X Metric Ring Terminal, funnel entry, nylo PC B  $     169.69 31.00%  $               117.09 N/A N/A
PMNF1-5F-C Metric Fork Terminal, funnel entry, nylo PC B  $     136.72 31.00%  $                 94.34 N/A N/A
PMNF1-5R-C Metric Ring Terminal, funnel entry, nylo PC B  $     136.72 31.00%  $                 94.34 N/A N/A
PMNF1-5R-X Metric Ring Terminal, funnel entry, nylo PC B  $     162.28 31.00%  $               111.97 N/A N/A
PMNF2-3F-3K Metric Fork Terminal, funnel entry, nylo PC B  $     405.70 31.00%  $               279.93 N/A N/A
PMNF2-3F-C Metric Fork Terminal, funnel entry, nylo PC B  $     136.72 31.00%  $                 94.34 N/A N/A
PMNF2-3R-3K Metric Ring Terminal, funnel entry, nylo PC B  $     405.70 31.00%  $               279.93 N/A N/A
PMNF2-3R-C Metric Ring Terminal, funnel entry, nylo PC B  $     136.72 31.00%  $                 94.34 N/A N/A
PMNF2-4F-3K Metric Fork Terminal, funnel entry, nylo PC B  $     405.70 31.00%  $               279.93 N/A N/A
PMNF2-4F-C Metric Fork Terminal, funnel entry, nylo PC B  $     136.72 31.00%  $                 94.34 N/A N/A
PMNF2-4R-X Metric Ring Terminal, funnel entry, nylo PC B  $     162.28 31.00%  $               111.97 N/A N/A
PMNF2-5F-C Metric Fork Terminal, funnel entry, nylo PC B  $     136.72 31.00%  $                 94.34 N/A N/A
PMNF2-5R-3K Metric Ring Terminal, funnel entry, nylo PC B  $     405.70 31.00%  $               279.93 N/A N/A
PMNF2-5R-C Metric Ring Terminal, funnel entry, nylo PC B  $     136.72 31.0%  $                 94.34 N/A N/A
PMNF2-5R-X Metric Ring Terminal, funnel entry, nylo PC B  $     162.28 31.00%  $               111.97 N/A N/A
PMNF2-6F-C Metric Fork Terminal, funnel entry, nylo PC B  $     146.23 31.00%  $               100.90 N/A N/A
PMNF2-6R-L Metric Ring Terminal, funnel entry, nylo PC B  $     146.23 31.00%  $               100.90 N/A N/A
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PMNF2-6R-X Metric Ring Terminal, funnel entry, nylo PC B  $     162.28 31.00%  $               111.97 N/A N/A
PMNF6-3R-2K Metric Ring Terminal, funnel entry, nylo PC B  $     544.95 31.00%  $               376.02 N/A N/A
PMNF6-3R-L Metric Ring Terminal, funnel entry, nylo PC B  $     168.52 31.00%  $               116.28 N/A N/A
PMNF6-3R-X Metric Ring Terminal, funnel entry, nylo PC B  $     200.21 31.00%  $               138.14 N/A N/A
PMNF6-4F-L Metric Fork Terminal, funnel entry, nylo PC B  $     168.52 31.00%  $               116.28 N/A N/A
PMNF6-4R-X Metric Ring Terminal, funnel entry, nylo PC B  $     200.21 31.00%  $               138.14 N/A N/A
PMNF6-5F-L Metric Fork Terminal, funnel entry, nylo PC B  $     168.52 31.00%  $               116.28 N/A N/A
PMNF6-5R-2K Metric Ring Terminal, funnel entry, nylo PC B  $     544.95 31.00%  $               376.02 N/A N/A
PMNF6-5R-L Metric Ring Terminal, funnel entry, nylo PC B  $     168.52 31.00%  $               116.28 N/A N/A
PMNF6-5R-X Metric Ring Terminal, funnel entry, nylo PC B  $     200.21 31.00%  $               138.14 N/A N/A
PMNF6-6F-L Metric Fork Terminal, funnel entry, nylo PC B  $     176.22 31.00%  $               121.59 N/A N/A
PMNF6-6R-2K Metric Ring Terminal, funnel entry, nylo PC B  $     598.82 31.00%  $               413.19 N/A N/A
PMNF6-6R-L Metric Ring Terminal, funnel entry, nylo PC B  $     168.52 31.00%  $               116.28 N/A N/A
PMR40ECWH PMR40 End Cap Fitting PC B  $         9.18 31.00%  $                   6.33 N/A N/A
PMR5744SWH Metal Single Gang Intermediate Outlet Bo PC B  $       21.94 31.00%  $                 15.14 N/A N/A
PMR57SC-X PMR5/PMR7 Support Clip PC B  $         0.68 31.00%  $                   0.47 N/A N/A
PMR5MSAL-X PMR5 Mounting Strap PC B  $         0.46 31.00%  $                   0.32 N/A N/A
PMR5RAAL PMR5 Right Angle Fitting PC B  $         2.23 31.00%  $                   1.54 N/A N/A
PMR5RAWH PMR5 Right Angle Fitting PC B  $         2.23 31.00%  $                   1.54 N/A N/A
PMSCLL Pre-Coiled Clear Snap-on Markers, Polyes PK B  $       27.96 31.00%  $                 19.29 N/A N/A
PMSCLM Pre-Coiled Clear Snap-on Markers, Polyes PK B  $       97.11 31.00%  $                 67.01 N/A N/A
PMSCLN Pre-Coiled Clear Snap-on Markers, Polyes PK B  $       68.79 31.00%  $                 47.47 N/A N/A
PMSCLP Pre-Coiled Clear Snap-on Markers, Polyes PK B  $       36.41 31.00%  $                 25.12 N/A N/A
PMSF Box to Stud Support - part number should PC B  $         1.28 31.00%  $                   0.88 N/A N/A
PMSR24 Strap Hanger Clip with Hammer-On Beam Cl PC B  $         5.68 31.00%  $                   3.92 N/A N/A
PMSR58 Strap Hanger Clip with Hammer-On Beam Cl PC B  $         5.68 31.00%  $                   3.92 N/A N/A
PMSR912 Strap Hanger Clip with Hammer-On Beam Cl PC B  $         6.98 31.00%  $                   4.82 N/A N/A
PMSS24 Strap Hanger Clip with Hammer-On Beam Cl PC B  $         5.52 31.00%  $                   3.81 N/A N/A
PMSS58 Strap Hanger Clip with Hammer-On Beam Cl PC B  $         5.52 31.00%  $                   3.81 N/A N/A
PMSS912 Strap Hanger Clip with Hammer-On Beam Cl PC B  $         6.82 31.00%  $                   4.71 N/A N/A
PMU318DY Pipe Marker, Vinyl Adhesive, 'HOT', 7"x2 EA B  $         3.37 31.00%  $                   2.33 N/A N/A
PMV1-3FB-3K Metric Fork Terminal, vinyl insulated, 0 PC B  $     229.23 31.00%  $               158.17 N/A N/A
PMV1-3FB-CY Metric Fork Terminal, vinyl insulated, 0 PC B  $       76.12 31.00%  $                 52.52 N/A N/A
PMV1-3RB-3K Metric Ring Terminal, vinyl insulated, 0 PC B  $     229.23 31.00%  $               158.17 N/A N/A
PMV1-3RB-CY Metric Ring Terminal, vinyl insulated, 0 PC B  $       76.12 31.00%  $                 52.52 N/A N/A
PMV1-3RB-XY Metric Ring Terminal, vinyl insulated, 0 PC B  $     102.86 31.00%  $                 70.97 N/A N/A
PMV1-4FB-CY Metric Fork Terminal, vinyl insulated, 0 PC B  $       76.12 31.00%  $                 52.52 N/A N/A
PMV1-4RB-CY Metric Ring Terminal, vinyl insulated, 0 PC B  $       76.12 31.00%  $                 52.52 N/A N/A
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PMV1-4RB-XY Metric Ring Terminal, vinyl insulated, 0 PC B  $     102.86 31.00%  $                 70.97 N/A N/A
PMV1-5FB-CY Metric Fork Terminal, vinyl insulated, 0 PC B  $       76.12 31.00%  $                 52.52 N/A N/A
PMV1-5RB-3K Metric Ring Terminal, vinyl insulated, 0 PC B  $     229.23 31.00%  $               158.17 N/A N/A
PMV1-5RB-CY Metric Ring Terminal, vinyl insulated, 0 PC B  $       76.12 31.00%  $                 52.52 N/A N/A
PMV1-5RB-XY Metric Ring Terminal, vinyl insulated, 0 PC B  $     102.86 31.00%  $                 70.97 N/A N/A
PMV1-6FB-CY Metric Fork Terminal, vinyl insulated, 0 PC B  $       86.68 31.00%  $                 59.81 N/A N/A
PMV1-6RB-CY Metric Ring Terminal, vinyl insulated, 0 PC B  $       90.64 31.00%  $                 62.54 N/A N/A
PMV1-6RB-XY Metric Ring Terminal, vinyl insulated, 0 PC B  $     102.86 31.00%  $                 70.97 N/A N/A
PMV1-P10-CY Metric Pin Terminal, vinyl insulated, 0. PC B  $     124.68 31.00%  $                 86.03 N/A N/A
PMV1-P12B-3K Metric Pin Terminal, vinyl insulated, 0. PC B  $     344.52 31.00%  $               237.72 N/A N/A
PMV2-35RB-3K Metric Ring Terminal, vinyl insulated, 1 PC B  $     229.23 31.00%  $               158.17 N/A N/A
PMV2-3FB-3K Metric Fork Terminal, vinyl insulated, 1 PC B  $     229.23 31.00%  $               158.17 N/A N/A
PMV2-3FB-C Metric Fork Terminal, vinyl insulated, 1 PC B  $       76.12 31.00%  $                 52.52 N/A N/A
PMV2-3RB-3K Metric Ring Terminal, vinyl insulated, 1 PC B  $     229.23 31.00%  $               158.17 N/A N/A
PMV2-3RB-C Metric Ring Terminal, vinyl insulated, 1 PC B  $       76.12 31.00%  $                 52.52 N/A N/A
PMV2-3RB-X Metric Ring Terminal, vinyl insulated, 1 PC B  $     102.86 31.00%  $                 70.97 N/A N/A
PMV2-4FB-3K Metric Fork Terminal, vinyl insulated, 1 PC B  $     229.23 31.00%  $               158.17 N/A N/A
PMV2-4FB-C Metric Fork Terminal, vinyl insulated, 1 PC B  $       76.12 31.00%  $                 52.52 N/A N/A
PMV2-4RB-3K Metric Ring Terminal, vinyl insulated, 1 PC B  $     229.23 31.00%  $               158.17 N/A N/A
PMV2-4RB-C Metric Ring Terminal, vinyl insulated, 1 PC B  $       76.12 31.00%  $                 52.52 N/A N/A
PMV2-4RB-X Metric Ring Terminal, vinyl insulated, 1 PC B  $     102.86 31.00%  $                 70.97 N/A N/A
PMV2-5FB-3K Metric Fork Terminal, vinyl insulated, 1 PC B  $     229.23 31.00%  $               158.17 N/A N/A
PMV2-5FB-C Metric Fork Terminal, vinyl insulated, 1 PC B  $       76.12 31.00%  $                 52.52 N/A N/A
PMV2-5RB-3K Metric Ring Terminal, vinyl insulated, 1 PC B  $     229.23 31.00%  $               158.17 N/A N/A
PMV2-5RB-C Metric Ring Terminal, vinyl insulated, 1 PC B  $       76.12 31.00%  $                 52.52 N/A N/A
PMV2-5RB-X Metric Ring Terminal, vinyl insulated, 1 PC B  $     102.86 31.00%  $                 70.97 N/A N/A
PMV2-6FB-3K Metric Fork Terminal, vinyl insulated, 1 PC B  $     300.36 31.00%  $               207.25 N/A N/A
PMV2-6FB-C Metric Fork Terminal, vinyl insulated, 1 PC B  $       86.68 31.00%  $                 59.81 N/A N/A
PMV2-6RB-3K Metric Ring Terminal, vinyl insulated, 1 PC B  $     300.36 31.00%  $               207.25 N/A N/A
PMV2-6RB-C Metric Ring Terminal, vinyl insulated, 1 PC B  $       86.68 31.00%  $                 59.81 N/A N/A
PMV2-6RB-X Metric Ring Terminal, vinyl insulated, 1 PC B  $     102.86 31.00%  $                 70.97 N/A N/A
PMV2-P10-C Metric Pin Terminal, vinyl insulated, 1. PC B  $     124.68 31.00%  $                 86.03 N/A N/A
PMV2-P12B-3K Metric Pin Terminal, vinyl insulated, 1. PC B  $     332.63 31.00%  $               229.51 N/A N/A
PMV6-35RB-2K Metric Ring Terminal, vinyl insulated, 4 PC B  $     322.43 31.00%  $               222.48 N/A N/A
PMV6-3RB-2K Metric Ring Terminal, vinyl insulated, 4 PC B  $     322.43 31.00%  $               222.48 N/A N/A
PMV6-3R-L Metric Ring Terminal, vinyl insulated, 4 PC B  $     103.28 31.00%  $                 71.26 N/A N/A
PMV6-3R-X Metric Ring Terminal, vinyl insulated, 4 PC B  $     127.04 31.00%  $                 87.66 N/A N/A
PMV6-4FB-2K Metric Fork Terminal, vinyl insulated, 4 PC B  $     322.43 31.00%  $               222.48 N/A N/A
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PMV6-4F-L Metric Fork Terminal, vinyl insulated, 2 PC B  $     103.28 31.00%  $                 71.26 N/A N/A
PMV6-4RB-2K Metric Ring Terminal, vinyl insulated, 4 PC B  $     322.43 31.00%  $               222.48 N/A N/A
PMV6-4R-L Metric Ring Terminal, vinyl insulated, 4 PC B  $     103.28 31.00%  $                 71.26 N/A N/A
PMV6-4R-X Metric Ring Terminal, vinyl insulated, 4 PC B  $     127.04 31.00%  $                 87.66 N/A N/A
PMV6-5FB-2K Metric Fork Terminal, vinyl insulated, 4 PC B  $     322.43 31.00%  $               222.48 N/A N/A
PMV6-5F-L Metric Fork Terminal, vinyl insulated, 2 PC B  $     103.28 31.00%  $                 71.26 N/A N/A
PMV6-5RB-2K Metric Ring Terminal, vinyl insulated, 4 PC B  $     322.43 31.00%  $               222.48 N/A N/A
PMV6-5R-L Metric Ring Terminal, vinyl insulated, 4 PC B  $     103.28 31.00%  $                 71.26 N/A N/A
PMV6-5R-X Metric Ring Terminal, vinyl insulated, 4 PC B  $     127.04 31.00%  $                 87.66 N/A N/A
PMV6-6FB-2K Metric Fork Terminal, vinyl insulated, 4 PC B  $     362.17 31.00%  $               249.90 N/A N/A
PMV6-6F-L Metric Fork Terminal, vinyl insulated, 2 PC B  $     106.85 31.00%  $                 73.73 N/A N/A
PMV6-6RB-2K Metric Ring Terminal, vinyl insulated, 4 PC B  $     362.17 31.00%  $               249.90 N/A N/A
PMV6-6R-L Metric Ring Terminal, vinyl insulated, 4 PC B  $     110.07 31.00%  $                 75.95 N/A N/A
PMV6-6R-X Metric Ring Terminal, vinyl insulated, 4 PC B  $     127.04 31.00%  $                 87.66 N/A N/A
PMV6-8RB-2K Metric Ring Terminal, vinyl insulated, 4 PC B  $     362.17 31.00%  $               249.90 N/A N/A
PMV6-8R-L Metric Ring Terminal, vinyl insulated, 4 PC B  $     115.48 31.00%  $                 79.68 N/A N/A
PMV6-8R-X Metric Ring Terminal, vinyl insulated, 4 PC B  $     127.04 31.00%  $                 87.66 N/A N/A
PMV6-P10-L Metric Pin Terminal, vinyl insulated, 4. PC B  $     176.34 31.00%  $               121.67 N/A N/A
PN10-10F-2K Fork Terminal, nylon insulated, 12 - 10 PC B  $     419.60 31.00%  $               289.52 N/A N/A
PN10-10F-D Fork Terminal, nylon insulated, 12 - 10 PC B  $     389.04 31.00%  $               268.44 N/A N/A
PN10-10F-E Fork Terminal, nylon insulated, 12 - 10 PC B  $     168.22 31.00%  $               116.07 N/A N/A
PN10-10FF-2K Flanged Fork Terminal, nylon insulated, PC B  $     453.54 31.00%  $               312.94 N/A N/A
PN10-10FF-D Flanged Fork Terminal, nylon insulated, PC B  $     456.33 31.00%  $               314.87 N/A N/A
PN10-10FF-L Flanged Fork Terminal, nylon insulated, PC B  $     190.46 31.00%  $               131.42 N/A N/A
PN10-10F-L Fork Terminal, nylon insulated, 12 - 10 PC B  $     136.35 31.00%  $                 94.08 N/A N/A
PN10-10LF-2K Locking Fork Terminal, nylon insulated, PC B  $     439.92 31.00%  $               303.54 N/A N/A
PN10-10LF-D Locking Fork Terminal, nylon insulated, PC B  $     412.09 31.00%  $               284.34 N/A N/A
PN10-10LF-E Locking Fork Terminal, nylon insulated, PC B  $     174.82 31.00%  $               120.63 N/A N/A
PN10-10LF-L Locking Fork Terminal, nylon insulated, PC B  $     148.16 31.00%  $               102.23 N/A N/A
PN10-10R-2K Ring Terminal, nylon insulated, 12 - 10 PC B  $     419.60 31.00%  $               289.52 N/A N/A
PN10-10R-E Ring Terminal, nylon insulated, 12 - 10 PC B  $     168.22 31.00%  $               116.07 N/A N/A
PN10-10R-L Ring Terminal, nylon insulated, 12 - 10 PC B  $     136.35 31.00%  $                 94.08 N/A N/A
PN10-10RX-L Ring Terminal, expanded nylon insulation PC B  $     206.90 31.00%  $               142.76 N/A N/A
PN10-10SLF-2K Short Locking Fork Terminal, nylon insul PC B  $     419.60 31.00%  $               289.52 N/A N/A
PN10-10SLF-D Short Locking Fork Terminal, nylon insul PC B  $     388.98 31.00%  $               268.40 N/A N/A
PN10-12R-E Ring Terminal, nylon insulated, 12 - 10 PC B  $     291.43 31.00%  $               201.09 N/A N/A
PN10-12R-Q Ring Terminal, nylon insulated, 12 - 10 PC B  $     236.19 31.00%  $               162.97 N/A N/A
PN10-14F-2K Fork Terminal, nylon insulated, 12 - 10 PC B  $     460.96 31.00%  $               318.06 N/A N/A
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PN10-14F-D Fork Terminal, nylon insulated, 12 - 10 PC B  $     400.97 31.00%  $               276.67 N/A N/A
PN10-14F-L Fork Terminal, nylon insulated, 12 - 10 PC B  $     147.06 31.00%  $               101.47 N/A N/A
PN10-14LF-D Locking Fork Terminal, nylon insulated, PC B  $     437.71 31.00%  $               302.02 N/A N/A
PN10-14LF-L Locking Fork Terminal, nylon insulated, PC B  $     155.56 31.00%  $               107.34 N/A N/A
PN10-14R-2K Ring Terminal, nylon insulated, 12 - 10 PC B  $     460.96 31.00%  $               318.06 N/A N/A
PN10-14R-E Ring Terminal, nylon insulated, 12 - 10 PC B  $     166.87 31.00%  $               115.14 N/A N/A
PN10-14R-L Ring Terminal, nylon insulated, 12 - 10 PC B  $     135.23 31.00%  $                 93.31 N/A N/A
PN10-14RX-L Ring Terminal, expanded nylon insulation PC B  $     214.60 31.00%  $               148.07 N/A N/A
PN10-14SLF-L Short Locking Fork Terminal, nylon insul PC B  $     168.85 31.00%  $               116.51 N/A N/A
PN10-38R-2K Ring Terminal, nylon insulated, 12 - 10 PC B  $     460.96 31.00%  $               318.06 N/A N/A
PN10-38R-D Ring Terminal, nylon insulated, 12 - 10 PC B  $     357.58 31.00%  $               246.73 N/A N/A
PN10-38R-E Ring Terminal, nylon insulated, 12 - 10 PC B  $     174.82 31.00%  $               120.63 N/A N/A
PN10-38R-L Ring Terminal, nylon insulated, 12 - 10 PC B  $     148.16 31.00%  $               102.23 N/A N/A
PN10-38RX-L Ring Terminal, expanded nylon insulation PC B  $     204.45 31.00%  $               141.07 N/A N/A
PN10-56R-2K Ring Terminal, nylon insulated, 12 - 10 PC B  $     460.96 31.00%  $               318.06 N/A N/A
PN10-56R-D Ring Terminal, nylon insulated, 12 - 10 PC B  $     416.92 31.00%  $               287.67 N/A N/A
PN10-56R-L Ring Terminal, nylon insulated, 12 - 10 PC B  $     148.16 31.00%  $               102.23 N/A N/A
PN10-56RX-L Ring Terminal, expanded nylon insulation PC B  $     204.45 31.00%  $               141.07 N/A N/A
PN10-6F-2K Fork Terminal, nylon insulated, 12 - 10 PC B  $     419.60 31.00%  $               289.52 N/A N/A
PN10-6F-D Fork Terminal, nylon insulated, 12 - 10 PC B  $     388.74 31.00%  $               268.23 N/A N/A
PN10-6F-L Fork Terminal, nylon insulated, 12 - 10 PC B  $     131.09 31.00%  $                 90.45 N/A N/A
PN10-6LF-2K Locking Fork Terminal, nylon insulated, PC B  $     439.92 31.00%  $               303.54 N/A N/A
PN10-6LF-D Locking Fork Terminal, nylon insulated, PC B  $     412.09 31.00%  $               284.34 N/A N/A
PN10-6LF-L Locking Fork Terminal, nylon insulated, PC B  $     148.19 31.00%  $               102.25 N/A N/A
PN10-6R-2K Ring Terminal, nylon insulated, 12 - 10 PC B  $     419.60 31.00%  $               289.52 N/A N/A
PN10-6R-L Ring Terminal, nylon insulated, 12 - 10 PC B  $     136.37 31.00%  $                 94.10 N/A N/A
PN10-6RX-L Ring Terminal, expanded nylon insulation PC B  $     209.70 31.00%  $               144.69 N/A N/A
PN10-6SLF-D Short Locking Fork Terminal, nylon insul PC B  $     388.98 31.00%  $               268.40 N/A N/A
PN10-6SLF-L Short Locking Fork Terminal, nylon insul PC B  $     148.73 31.00%  $               102.62 N/A N/A
PN10-8F-2K Fork Terminal, nylon insulated, 12 - 10 PC B  $     419.60 31.00%  $               289.52 N/A N/A
PN10-8F-D Fork Terminal, nylon insulated, 12 - 10 PC B  $     388.74 31.00%  $               268.23 N/A N/A
PN10-8F-E Fork Terminal, nylon insulated, 12 - 10 PC B  $     168.22 31.00%  $               116.07 N/A N/A
PN10-8FF-2K Flanged Fork Terminal, nylon insulated, PC B  $     457.51 31.00%  $               315.68 N/A N/A
PN10-8FF-D Flanged Fork Terminal, nylon insulated, PC B  $     460.54 31.00%  $               317.77 N/A N/A
PN10-8FF-L Flanged Fork Terminal, nylon insulated, PC B  $     190.39 31.00%  $               131.37 N/A N/A
PN10-8F-L Fork Terminal, nylon insulated, 12 - 10 PC B  $     136.35 31.00%  $                 94.08 N/A N/A
PN10-8LF-2K Locking Fork Terminal, nylon insulated, PC B  $     457.51 31.00%  $               315.68 N/A N/A
PN10-8LF-D Locking Fork Terminal, nylon insulated, PC B  $     412.09 31.00%  $               284.34 N/A N/A
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PN10-8LF-L Locking Fork Terminal, nylon insulated, PC B  $     153.96 31.00%  $               106.23 N/A N/A
PN10-8R-2K Ring Terminal, nylon insulated, 12 - 10 PC B  $     419.60 31.00%  $               289.52 N/A N/A
PN10-8R-E Ring Terminal, nylon insulated, 12 - 10 PC B  $     168.22 31.00%  $               116.07 N/A N/A
PN10-8R-L Ring Terminal, nylon insulated, 12 - 10 PC B  $     136.35 31.00%  $                 94.08 N/A N/A
PN10-8RX-L Ring Terminal, expanded nylon insulation PC B  $     200.92 31.00%  $               138.63 N/A N/A
PN10-8SLF-2K Short Locking Fork Terminal, nylon insul PC B  $     419.60 31.00%  $               289.52 N/A N/A
PN10-8SLF-D Short Locking Fork Terminal, nylon insul PC B  $     388.98 31.00%  $               268.40 N/A N/A
PN12-10HDR-2K Ring Terminal, heavy duty, nylon insulat PC B  $     485.91 31.00%  $               335.28 N/A N/A
PN12-10HDR-D Ring Terminal, heavy duty, nylon insulat PC B  $     480.23 31.00%  $               331.36 N/A N/A
PN12-10HDR-L Ring Terminal, heavy duty, nylon insulat PC B  $     167.54 31.00%  $               115.60 N/A N/A
PN12-10HDRX-L Ring Terminal, heavy duty,  expanded nyl PC B  $     222.08 31.00%  $               153.24 N/A N/A
PN12-14HDR-2K Ring Terminal, heavy duty, nylon insulat PC B  $     556.69 31.00%  $               384.12 N/A N/A
PN12-14HDR-D Ring Terminal, heavy duty, nylon insulat PC B  $     508.81 31.00%  $               351.08 N/A N/A
PN12-14HDR-L Ring Terminal, heavy duty, nylon insulat PC B  $     180.20 31.00%  $               124.34 N/A N/A
PN12-38HDR-2K Ring Terminal, heavy duty, nylon insulat PC B  $     556.69 31.00%  $               384.12 N/A N/A
PN12-38HDR-D Ring Terminal, heavy duty, nylon insulat PC B  $     529.15 31.00%  $               365.11 N/A N/A
PN12-38HDR-L Ring Terminal, heavy duty, nylon insulat PC B  $     185.44 31.00%  $               127.95 N/A N/A
PN12-56HDR-2K Ring Terminal, heavy duty, nylon insulat PC B  $     556.69 31.00%  $               384.12 N/A N/A
PN12-56HDR-L Ring Terminal, heavy duty, nylon insulat PC B  $     193.54 31.00%  $               133.54 N/A N/A
PN12-6HDR-2K Ring Terminal, heavy duty, nylon insulat PC B  $     485.91 31.00%  $               335.28 N/A N/A
PN12-8HDR-2K Ring Terminal, heavy duty, nylon insulat PC B  $     485.91 31.00%  $               335.28 N/A N/A
PN12-8HDR-D Ring Terminal, heavy duty, nylon insulat PC B  $     504.25 31.00%  $               347.93 N/A N/A
PN12-8HDR-L Ring Terminal, heavy duty, nylon insulat PC B  $     173.99 31.00%  $               120.05 N/A N/A
PN14-10F-3K Fork Terminal, nylon insulated, 12 - 10 PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN14-10F-C Fork Terminal, nylon insulated, 18 - 14 PC B  $     112.81 31.00%  $                 77.84 N/A N/A
PN14-10F-E Fork Terminal, nylon insulated, 18 - 14 PC B  $     139.21 31.00%  $                 96.05 N/A N/A
PN14-10FF-3K Flanged Fork Terminal, nylon insulated, PC B  $     348.87 31.00%  $               240.72 N/A N/A
PN14-10FF-C Flanged Fork Terminal, nylon insulated, PC B  $     158.70 31.00%  $               109.50 N/A N/A
PN14-10FN-3K Fork Terminal, narrow tongue, nylon insu PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN14-10FN-C Fork Terminal, narrow tongue, nylon insu PC B  $     112.81 31.00%  $                 77.84 N/A N/A
PN14-10LF-3K Locking Fork Terminal, nylon insulated, PC B  $     325.65 31.00%  $               224.70 N/A N/A
PN14-10LF-C Locking Fork Terminal, nylon insulated, PC B  $     116.86 31.00%  $                 80.63 N/A N/A
PN14-10LF-M Locking Fork Terminal, nylon insulated, PC B  $     320.28 31.00%  $               220.99 N/A N/A
PN14-10LFN-C Locking Fork Terminal, narrow tongue, ny PC B  $     116.86 31.00%  $                 80.63 N/A N/A
PN14-10LFN-M Locking Fork Terminal, narrow tongue, ny PC B  $     296.45 31.00%  $               204.55 N/A N/A
PN14-10R-3K Ring Terminal, nylon insulated, 16 - 14 PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN14-10R-C Ring Terminal, nylon insulated, 18 - 14 PC B  $     112.81 31.00%  $                 77.84 N/A N/A
PN14-10R-E Ring Terminal, nylon insulated, 18 - 14 PC B  $     139.21 31.00%  $                 96.05 N/A N/A
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PN14-10RX-C Ring Terminal, expanded nylon insulation PC B  $     156.80 31.00%  $               108.19 N/A N/A
PN14-10SLF-3K Short Locking Fork Terminal, nylon insul PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN14-10SLF-C Short Locking Fork Terminal, nylon insul PC B  $     120.55 31.00%  $                 83.18 N/A N/A
PN14-10SLF-M Short Locking Fork Terminal, nylon insul PC B  $     326.59 31.00%  $               225.35 N/A N/A
PN14-12R-Q Ring Terminal, nylon insulated, 18 - 14 PC B  $     231.61 31.00%  $               159.81 N/A N/A
PN14-14F-3K Fork Terminal, nylon insulated, 16 - 14 PC B  $     371.46 31.00%  $               256.31 N/A N/A
PN14-14F-C Fork Terminal, nylon insulated, 18 - 14 PC B  $     123.93 31.00%  $                 85.51 N/A N/A
PN14-14F-M Fork Terminal, nylon insulated, 18 - 14 PC B  $     376.83 31.00%  $               260.01 N/A N/A
PN14-14R-3K Ring Terminal, nylon insulated, 16 - 14 PC B  $     371.46 31.00%  $               256.31 N/A N/A
PN14-14R-C Ring Terminal, nylon insulated, 18 - 14 PC B  $     123.93 31.00%  $                 85.51 N/A N/A
PN14-14R-E Ring Terminal, nylon insulated, 18 - 14 PC B  $     152.93 31.00%  $               105.52 N/A N/A
PN14-14RX-L Ring Terminal, expanded nylon insulation PC B  $     173.39 31.00%  $               119.64 N/A N/A
PN14-14SLF-C Short Locking Fork Terminal, nylon insul PC B  $     127.77 31.00%  $                 88.16 N/A N/A
PN14-38R-L Ring Terminal, nylon insulated, 18 - 14 PC B  $     128.35 31.00%  $                 88.56 N/A N/A
PN14-38R-M Ring Terminal, nylon insulated, 18 - 14 PC B  $     399.55 31.00%  $               275.69 N/A N/A
PN14-4R-3K Ring Terminal, nylon insulated, 16 - 14 PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN14-4R-C Ring Terminal, nylon insulated, 18 - 14 PC B  $     117.96 31.00%  $                 81.39 N/A N/A
PN14-4R-M Ring Terminal, nylon insulated, 18 - 14 PC B  $     326.62 31.00%  $               225.37 N/A N/A
PN14-56R-C Ring Terminal, nylon insulated, 18 - 14 PC B  $     128.35 31.00%  $                 88.56 N/A N/A
PN14-56R-M Ring Terminal, nylon insulated, 18 - 14 PC B  $     399.55 31.00%  $               275.69 N/A N/A
PN14-5SLF-3K Short Locking Fork Terminal, nylon insul PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN14-5SLF-M Short Locking Fork Terminal, nylon insul PC B  $     326.59 31.00%  $               225.35 N/A N/A
PN14-610R-C Ring Terminal, Multi-Stud #6, #8, #10, n PC B  $     122.42 31.00%  $                 84.47 N/A N/A
PN14-610R-M Ring Terminal, Multi-Stud #6, #8, #10, n PC B  $     362.52 31.00%  $               250.14 N/A N/A
PN14-6F-3K Fork Terminal, nylon insulated, 16 - 14 PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN14-6F-C Fork Terminal, nylon insulated, 18 - 14 PC B  $     112.81 31.00%  $                 77.84 N/A N/A
PN14-6F-E Fork Terminal, nylon insulated, 18 - 14 PC B  $     139.21 31.00%  $                 96.05 N/A N/A
PN14-6FF-3K Flanged Fork Terminal, nylon insulated, PC B  $     348.87 31.00%  $               240.72 N/A N/A
PN14-6FF-C Flanged Fork Terminal, nylon insulated, PC B  $     158.58 31.00%  $               109.42 N/A N/A
PN14-6FN-3K Fork Terminal, narrow tongue, nylon insu PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN14-6FN-C Fork Terminal, narrow tongue, nylon insu PC B  $     111.76 31.00%  $                 77.11 N/A N/A
PN14-6LF-3K Locking Fork Terminal, nylon insulated, PC B  $     325.65 31.00%  $               224.70 N/A N/A
PN14-6LF-C Locking Fork Terminal, nylon insulated, PC B  $     116.86 31.00%  $                 80.63 N/A N/A
PN14-6LF-M Locking Fork Terminal, nylon insulated, PC B  $     336.29 31.00%  $               232.04 N/A N/A
PN14-6LFW-C Locking Fork Terminal, wide tongue, nylo PC B  $     121.96 31.00%  $                 84.15 N/A N/A
PN14-6R-3K Ring Terminal, nylon insulated, 16 - 14 PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN14-6R-C Ring Terminal, nylon insulated, 18 - 14 PC B  $     112.81 31.00%  $                 77.84 N/A N/A
PN14-6R-E Ring Terminal, nylon insulated, 18 - 14 PC B  $     139.21 31.00%  $                 96.05 N/A N/A
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PN14-6RN-3K Ring Terminal, narrow tongue, nylon insu PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN14-6RN-C Ring Terminal, narrow tongue, nylon insu PC B  $     116.86 31.00%  $                 80.63 N/A N/A
PN14-6RX-C Ring Terminal, expanded nylon insulation PC B  $     158.98 31.00%  $               109.70 N/A N/A
PN14-6SLF-3K Short Locking Fork Terminal, nylon insul PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN14-6SLF-M Short Locking Fork Terminal, nylon insul PC B  $     326.59 31.00%  $               225.35 N/A N/A
PN14-8F-3K Fork Terminal, nylon insulated, 16 - 14 PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN14-8F-C Fork Terminal, nylon insulated, 18 - 14 PC B  $     112.81 31.00%  $                 77.84 N/A N/A
PN14-8F-E Fork Terminal, nylon insulated, 18 - 14 PC B  $     139.21 31.00%  $                 96.05 N/A N/A
PN14-8FF-3K Flanged Fork Terminal, nylon insulated, PC B  $     348.87 31.00%  $               240.72 N/A N/A
PN14-8FF-C Flanged Fork Terminal, nylon insulated, PC B  $     158.70 31.00%  $               109.50 N/A N/A
PN14-8LF-3K Locking Fork Terminal, nylon insulated, PC B  $     325.65 31.00%  $               224.70 N/A N/A
PN14-8LF-C Locking Fork Terminal, nylon insulated, PC B  $     116.90 31.00%  $                 80.66 N/A N/A
PN14-8LF-E Locking Fork Terminal, nylon insulated, PC B  $     137.93 31.00%  $                 95.17 N/A N/A
PN14-8LF-M Locking Fork Terminal, nylon insulated, PC B  $     332.96 31.00%  $               229.74 N/A N/A
PN14-8R-3K Ring Terminal, nylon insulated, 16 - 14 PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN14-8R-C Ring Terminal, nylon insulated, 18 - 14 PC B  $     112.81 31.00%  $                 77.84 N/A N/A
PN14-8R-E Ring Terminal, nylon insulated, 18 - 14 PC B  $     139.21 31.00%  $                 96.05 N/A N/A
PN14-8RX-C Ring Terminal, expanded nylon insulation PC B  $     145.03 31.00%  $               100.07 N/A N/A
PN14-8SLF-3K Short Locking Fork Terminal, nylon insul PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN14-8SLF-M Short Locking Fork Terminal, nylon insul PC B  $     326.59 31.00%  $               225.35 N/A N/A
PN18-10F-3K Fork Terminal, nylon insulated, 22 - 18 PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN18-10F-C Fork Terminal, nylon insulated, 22 - 18 PC B  $     112.85 31.00%  $                 77.87 N/A N/A
PN18-10FF-3K Flanged Fork Terminal, nylon insulated, PC B  $     348.87 31.00%  $               240.72 N/A N/A
PN18-10FF-C Flanged Fork Terminal, nylon insulated, PC B  $     147.48 31.00%  $               101.76 N/A N/A
PN18-10FN-3K Fork Terminal, narrow tongue, nylon insu PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN18-10FN-C Fork Terminal, narrow tongue, nylon insu PC B  $     111.76 31.00%  $                 77.11 N/A N/A
PN18-10LF-3K Locking Fork Terminal, nylon insulated, PC B  $     325.65 31.00%  $               224.70 N/A N/A
PN18-10LF-C Locking Fork Terminal, nylon insulated, PC B  $     118.00 31.00%  $                 81.42 N/A N/A
PN18-10LF-M Locking Fork Terminal, nylon insulated, PC B  $     342.97 31.00%  $               236.65 N/A N/A
PN18-10LFN-C Locking Fork Terminal, narrow tongue, ny PC B  $     118.00 31.00%  $                 81.42 N/A N/A
PN18-10R-3K Ring Terminal, nylon insulated, 22 - 18 PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN18-10R-C Ring Terminal, nylon insulated, 22 - 18 PC B  $     112.85 31.00%  $                 77.87 N/A N/A
PN18-10R-E Ring Terminal, nylon insulated, 22 - 18 PC B  $     139.25 31.00%  $                 96.08 N/A N/A
PN18-10SLF-3K Short Locking Fork Terminal, nylon insul PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN18-10SLF-M Short Locking Fork Terminal, nylon insul PC B  $     326.59 31.00%  $               225.35 N/A N/A
PN18-12R-L Ring Terminal, nylon insulated, 22 - 18 PC B  $     208.09 31.00%  $               143.58 N/A N/A
PN18-14F-3K Fork Terminal, nylon insulated, 22 - 18 PC B  $     371.46 31.00%  $               256.31 N/A N/A
PN18-14F-C Fork Terminal, nylon insulated, 22 - 18 PC B  $     122.42 31.00%  $                 84.47 N/A N/A
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PN18-14F-M Fork Terminal, nylon insulated, 22 - 18 PC B  $     377.01 31.00%  $               260.14 N/A N/A
PN18-14R-3K Ring Terminal, nylon insulated, 22 - 18 PC B  $     371.46 31.00%  $               256.31 N/A N/A
PN18-14R-C Ring Terminal, nylon insulated, 22 - 18 PC B  $     122.42 31.00%  $                 84.47 N/A N/A
PN18-14R-M Ring Terminal, nylon insulated, 22 - 18 PC B  $     362.58 31.00%  $               250.18 N/A N/A
PN18-38R-C Ring Terminal, nylon insulated, 22 - 18 PC B  $     124.71 31.00%  $                 86.05 N/A N/A
PN18-38R-M Ring Terminal, nylon insulated, 22 - 18 PC B  $     376.83 31.00%  $               260.01 N/A N/A
PN18-4R-3K Ring Terminal, nylon insulated, 22 - 18 PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN18-4R-C Ring Terminal, nylon insulated, 22 - 18 PC B  $     120.34 31.00%  $                 83.03 N/A N/A
PN18-4RN-C Ring Terminal, narrow tongue, nylon insu PC B  $     125.59 31.00%  $                 86.66 N/A N/A
PN18-56R-C Ring Terminal, nylon insulated, 22 - 18 PC B  $     124.71 31.00%  $                 86.05 N/A N/A
PN18-56R-M Ring Terminal, nylon insulated, 22 - 18 PC B  $     380.64 31.00%  $               262.64 N/A N/A
PN18-5SLF-3K Short Locking Fork Terminal, nylon insul PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN18-5SLF-C Short Locking Fork Terminal, nylon insul PC B  $     125.81 31.00%  $                 86.81 N/A N/A
PN18-5SLF-M Short Locking Fork Terminal, nylon insul PC B  $     326.59 31.00%  $               225.35 N/A N/A
PN18-610R-C Ring Terminal, Multi-Stud #6, #8, #10, n PC B  $     122.42 31.00%  $                 84.47 N/A N/A
PN18-6F-3K Fork Terminal, nylon insulated, 22 - 18 PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN18-6F-C Fork Terminal, nylon insulated, 22 - 18 PC B  $     112.81 31.00%  $                 77.84 N/A N/A
PN18-6F-E Fork Terminal, nylon insulated, 22 - 18 PC B  $     139.21 31.00%  $                 96.05 N/A N/A
PN18-6FF-3K Flanged Fork Terminal, nylon insulated, PC B  $     348.87 31.00%  $               240.72 N/A N/A
PN18-6FF-C Flanged Fork Terminal, nylon insulated, PC B  $     150.34 31.00%  $               103.73 N/A N/A
PN18-6FN-3K Fork Terminal, narrow tongue, nylon insu PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN18-6FN-C Fork Terminal, narrow tongue, nylon insu PC B  $     112.81 31.00%  $                 77.84 N/A N/A
PN18-6LF-3K Locking Fork Terminal, nylon insulated, PC B  $     325.65 31.00%  $               224.70 N/A N/A
PN18-6LF-C Locking Fork Terminal, nylon insulated, PC B  $     121.58 31.00%  $                 83.89 N/A N/A
PN18-6LF-E Locking Fork Terminal, nylon insulated, PC B  $     143.45 31.00%  $                 98.98 N/A N/A
PN18-6LF-M Locking Fork Terminal, nylon insulated, PC B  $     332.96 31.00%  $               229.74 N/A N/A
PN18-6LFW-C Locking Fork Terminal, wide tongue, nylo PC B  $     126.84 31.00%  $                 87.52 N/A N/A
PN18-6LFW-M Locking Fork Terminal, wide tongue, nylo PC B  $     317.28 31.00%  $               218.92 N/A N/A
PN18-6R-3K Ring Terminal, nylon insulated, 22 - 18 PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN18-6R-C Ring Terminal, nylon insulated, 22 - 18 PC B  $     112.87 31.00%  $                 77.88 N/A N/A
PN18-6R-E Ring Terminal, nylon insulated, 22 - 18 PC B  $     139.28 31.00%  $                 96.10 N/A N/A
PN18-6RN-3K Ring Terminal, narrow tongue, nylon insu PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN18-6RN-C Ring Terminal, narrow tongue, nylon insu PC B  $     118.03 31.00%  $                 81.44 N/A N/A
PN18-6SLF-3K Short Locking Fork Terminal, nylon insul PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN18-6SLF-M Short Locking Fork Terminal, nylon insul PC B  $     317.28 31.00%  $               218.92 N/A N/A
PN18-8F-3K Fork Terminal, nylon insulated, 22 - 18 PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN18-8F-C Fork Terminal, nylon insulated, 22 - 18 PC B  $     112.87 31.00%  $                 77.88 N/A N/A
PN18-8F-E Fork Terminal, nylon insulated, 22 - 18 PC B  $     139.28 31.00%  $                 96.10 N/A N/A
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PN18-8FF-3K Flanged Fork Terminal, nylon insulated, PC B  $     348.87 31.00%  $               240.72 N/A N/A
PN18-8FF-C Flanged Fork Terminal, nylon insulated, PC B  $     150.34 31.00%  $               103.73 N/A N/A
PN18-8LF-3K Locking Fork Terminal, nylon insulated, PC B  $     325.65 31.00%  $               224.70 N/A N/A
PN18-8LF-C Locking Fork Terminal, nylon insulated, PC B  $     121.58 31.00%  $                 83.89 N/A N/A
PN18-8LF-M Locking Fork Terminal, nylon insulated, PC B  $     332.96 31.00%  $               229.74 N/A N/A
PN18-8R-3K Ring Terminal, nylon insulated, 22 - 18 PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN18-8R-C Ring Terminal, nylon insulated, 22 - 18 PC B  $     112.87 31.00%  $                 77.88 N/A N/A
PN18-8R-E Ring Terminal, nylon insulated, 22 - 18 PC B  $     139.28 31.00%  $                 96.10 N/A N/A
PN18-8SLF-3K Short Locking Fork Terminal, nylon insul PC B  $     301.52 31.00%  $               208.05 N/A N/A
PN18-8SLF-C Short Locking Fork Terminal, nylon insul PC B  $     122.97 31.00%  $                 84.85 N/A N/A
PN18-8SLF-M Short Locking Fork Terminal, nylon insul PC B  $     317.28 31.00%  $               218.92 N/A N/A
PN1A1B0BA10B1 Horizontal Power Strip 15 A, 120V, 10 NE PC B  $  1,005.89 31.00%  $               694.06 N/A N/A
PN1A1C0BA10E1 Horizontal Power Strip 20 A, 120V, 10 NE PC B  $  1,076.29 31.00%  $               742.64 N/A N/A
PN1D2A0BA12M1 Horizontal, 12 IEC-13 Networked & Enviro PC B  $  1,240.40 31.00%  $               855.88 N/A N/A
PN22-10R-C Ring Terminal, nylon insulated, 26 - 22 PC B  $     134.29 31.00%  $                 92.66 N/A N/A
PN22-10R-M Ring Terminal, nylon insulated, 26 - 22 PC B  $     453.01 31.00%  $               312.58 N/A N/A
PN22-2F-C Fork Terminal, nylon insulated, 26 - 22 PC B  $     122.63 31.00%  $                 84.61 N/A N/A
PN22-2F-M Fork Terminal, nylon insulated, 26 - 22 PC B  $     448.88 31.00%  $               309.73 N/A N/A
PN22-2R-C Ring Terminal, nylon insulated, 26 - 22 PC B  $     122.63 31.00%  $                 84.61 N/A N/A
PN22-2R-M Ring Terminal, nylon insulated, 26 - 22 PC B  $     448.88 31.00%  $               309.73 N/A N/A
PN22-4F-C Fork Terminal, nylon insulated, 26 - 22 PC B  $     122.63 31.00%  $                 84.61 N/A N/A
PN22-4F-M Fork Terminal, nylon insulated, 26 - 22 PC B  $     448.72 31.00%  $               309.62 N/A N/A
PN22-4R-C Ring Terminal, nylon insulated, 26 - 22 PC B  $     122.63 31.00%  $                 84.61 N/A N/A
PN22-4R-M Ring Terminal, nylon insulated, 26 - 22 PC B  $     448.88 31.00%  $               309.73 N/A N/A
PN22-6F-C Fork Terminal, nylon insulated, 26 - 22 PC B  $     122.63 31.00%  $                 84.61 N/A N/A
PN22-6F-M Fork Terminal, nylon insulated, 26 - 22 PC B  $     448.72 31.00%  $               309.62 N/A N/A
PN22-6R-C Ring Terminal, nylon insulated, 26 - 22 PC B  $     123.75 31.00%  $                 85.39 N/A N/A
PN22-6R-M Ring Terminal, nylon insulated, 26 - 22 PC B  $     453.01 31.00%  $               312.58 N/A N/A
PN22-8R-C Ring Terminal, nylon insulated, 26 - 22 PC B  $     122.63 31.00%  $                 84.61 N/A N/A
PN22-8R-M Ring Terminal, nylon insulated, 26 - 22 PC B  $     448.88 31.00%  $               309.73 N/A N/A
PNF10-10F-D Fork Terminal, funnel entry, nylon insul PC B  $     488.17 31.00%  $               336.84 N/A N/A
PNF10-10FF-2K Flanged Fork Terminal, funnel entry, nyl PC B  $     526.10 31.00%  $               363.01 N/A N/A
PNF10-10F-L Fork Terminal, funnel entry, nylon insul PC B  $     160.51 31.00%  $               110.75 N/A N/A
PNF10-10LF-2K Locking Fork Terminal, funnel entry, nyl PC B  $     526.10 31.00%  $               363.01 N/A N/A
PNF10-10LF-D Locking Fork Terminal, funnel entry, nyl PC B  $     536.67 31.00%  $               370.30 N/A N/A
PNF10-10LF-L Locking Fork Terminal, funnel entry, nyl PC B  $     172.87 31.00%  $               119.28 N/A N/A
PNF10-10R-2K Ring Terminal, nylon insulated, 12 - 10 PC B  $     501.80 31.00%  $               346.24 N/A N/A
PNF10-10R-D Ring Terminal, nylon insulated, 12 - 10 PC B  $     488.17 31.00%  $               336.84 N/A N/A
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PNF10-10R-L Ring Terminal, nylon insulated, 12 - 10 PC B  $     160.51 31.00%  $               110.75 N/A N/A
PNF10-10SLF-2K Short Locking Fork Terminal, nylon insul PC B  $     501.80 31.00%  $               346.24 N/A N/A
PNF10-10SLF-L Short Locking Fork Terminal, nylon insul PC B  $     167.83 31.00%  $               115.80 N/A N/A
PNF10-14F-2K Fork Terminal, funnel entry, nylon insul PC B  $     501.80 31.00%  $               346.24 N/A N/A
PNF10-14F-L Fork Terminal, funnel entry, nylon insul PC B  $     160.51 31.00%  $               110.75 N/A N/A
PNF10-14LF-2K Locking Fork Terminal, funnel entry, nyl PC B  $     604.91 31.00%  $               417.39 N/A N/A
PNF10-14LF-L Locking Fork Terminal, funnel entry, nyl PC B  $     176.06 31.00%  $               121.48 N/A N/A
PNF10-14R-2K Ring Terminal, nylon insulated, 12 - 10 PC B  $     551.43 31.00%  $               380.49 N/A N/A
PNF10-14R-D Ring Terminal, nylon insulated, 12 - 10 PC B  $     536.43 31.00%  $               370.14 N/A N/A
PNF10-14R-L Ring Terminal, nylon insulated, 12 - 10 PC B  $     160.51 31.00%  $               110.75 N/A N/A
PNF10-38R-2K Ring Terminal, nylon insulated, 12 - 10 PC B  $     551.43 31.00%  $               380.49 N/A N/A
PNF10-38R-D Ring Terminal, nylon insulated, 12 - 10 PC B  $     579.36 31.00%  $               399.76 N/A N/A
PNF10-38R-L Ring Terminal, nylon insulated, 12 - 10 PC B  $     160.51 31.00%  $               110.75 N/A N/A
PNF10-56R-2K Ring Terminal, nylon insulated, 12 - 10 PC B  $     551.43 31.00%  $               380.49 N/A N/A
PNF10-56R-D Ring Terminal, nylon insulated, 12 - 10 PC B  $     536.43 31.00%  $               370.14 N/A N/A
PNF10-56R-L Ring Terminal, nylon insulated, 12 - 10 PC B  $     160.51 31.00%  $               110.75 N/A N/A
PNF10-6F-2K Fork Terminal, funnel entry, nylon insul PC B  $     501.80 31.00%  $               346.24 N/A N/A
PNF10-6F-D Fork Terminal, funnel entry, nylon insul PC B  $     488.17 31.00%  $               336.84 N/A N/A
PNF10-6F-L Fork Terminal, funnel entry, nylon insul PC B  $     160.51 31.00%  $               110.75 N/A N/A
PNF10-6LF-2K Locking Fork Terminal, funnel entry, nyl PC B  $     526.10 31.00%  $               363.01 N/A N/A
PNF10-6LF-D Locking Fork Terminal, funnel entry, nyl PC B  $     496.90 31.00%  $               342.86 N/A N/A
PNF10-6LF-L Locking Fork Terminal, funnel entry, nyl PC B  $     167.83 31.00%  $               115.80 N/A N/A
PNF10-6R-2K Ring Terminal, nylon insulated, 12 - 10 PC B  $     501.80 31.00%  $               346.24 N/A N/A
PNF10-6R-D Ring Terminal, nylon insulated, 12 - 10 PC B  $     488.17 31.00%  $               336.84 N/A N/A
PNF10-6R-L Ring Terminal, nylon insulated, 12 - 10 PC B  $     160.51 31.00%  $               110.75 N/A N/A
PNF10-6SLF-2K Short Locking Fork Terminal, nylon insul PC B  $     501.80 31.00%  $               346.24 N/A N/A
PNF10-8F-2K Fork Terminal, funnel entry, nylon insul PC B  $     501.80 31.00%  $               346.24 N/A N/A
PNF10-8FF-2K Flanged Fork Terminal, funnel entry, nyl PC B  $     526.10 31.00%  $               363.01 N/A N/A
PNF10-8F-L Fork Terminal, funnel entry, nylon insul PC B  $     160.51 31.00%  $               110.75 N/A N/A
PNF10-8LF-2K Locking Fork Terminal, funnel entry, nyl PC B  $     526.10 31.00%  $               363.01 N/A N/A
PNF10-8LF-D Locking Fork Terminal, funnel entry, nyl PC B  $     496.90 31.00%  $               342.86 N/A N/A
PNF10-8LF-L Locking Fork Terminal, funnel entry, nyl PC B  $     174.20 31.00%  $               120.20 N/A N/A
PNF10-8R-2K Ring Terminal, nylon insulated, 12 - 10 PC B  $     501.80 31.00%  $               346.24 N/A N/A
PNF10-8R-D Ring Terminal, nylon insulated, 12 - 10 PC B  $     488.17 31.00%  $               336.84 N/A N/A
PNF10-8R-L Ring Terminal, nylon insulated, 12 - 10 PC B  $     160.51 31.00%  $               110.75 N/A N/A
PNF14-10F-3K Fork Terminal, funnel entry, nylon insul PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF14-10F-C Fork Terminal, funnel entry, nylon insul PC B  $     130.22 31.00%  $                 89.85 N/A N/A
PNF14-10FF-3K Flanged Fork Terminal, funnel entry, nyl PC B  $     346.75 31.00%  $               239.26 N/A N/A
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PNF14-10F-M Fork Terminal, funnel entry, nylon insul PC B  $     363.44 31.00%  $               250.77 N/A N/A
PNF14-10LF-3K Locking Fork Terminal, funnel entry, nyl PC B  $     374.47 31.00%  $               258.38 N/A N/A
PNF14-10LF-C Locking Fork Terminal, funnel entry, nyl PC B  $     144.38 31.00%  $                 99.62 N/A N/A
PNF14-10LF-M Locking Fork Terminal, funnel entry, nyl PC B  $     384.85 31.00%  $               265.55 N/A N/A
PNF14-10LFN-3K Locking Fork Terminal, narrow tongue, fu PC B  $     374.47 31.00%  $               258.38 N/A N/A
PNF14-10R-3K Ring Terminal, nylon insulated, 16 - 14 PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF14-10R-C Ring Terminal, nylon insulated, 16 - 14 PC B  $     136.16 31.00%  $                 93.95 N/A N/A
PNF14-10R-E Ring Terminal, nylon insulated, 16 - 14 PC B  $     173.51 31.00%  $               119.72 N/A N/A
PNF14-10R-M Ring Terminal, nylon insulated, 16 - 14 PC B  $     363.44 31.00%  $               250.77 N/A N/A
PNF14-10SLF-3K Short Locking Fork Terminal, nylon insul PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF14-10SLF-C Short Locking Fork Terminal, nylon insul PC B  $     144.38 31.00%  $                 99.62 N/A N/A
PNF14-14F-C Fork Terminal, funnel entry, nylon insul PC B  $     140.64 31.00%  $                 97.04 N/A N/A
PNF14-14F-M Fork Terminal, funnel entry, nylon insul PC B  $     483.48 31.00%  $               333.60 N/A N/A
PNF14-14R-3K Ring Terminal, nylon insulated, 16 - 14 PC B  $     427.15 31.00%  $               294.73 N/A N/A
PNF14-14R-C Ring Terminal, nylon insulated, 16 - 14 PC B  $     145.62 31.00%  $               100.48 N/A N/A
PNF14-14R-M Ring Terminal, nylon insulated, 16 - 14 PC B  $     452.14 31.00%  $               311.98 N/A N/A
PNF14-14SLF-C Short Locking Fork Terminal, nylon insul PC B  $     151.98 31.00%  $               104.87 N/A N/A
PNF14-14SLF-M Short Locking Fork Terminal, nylon insul PC B  $     447.67 31.00%  $               308.89 N/A N/A
PNF14-38R-L Ring Terminal, nylon insulated, 16 - 14 PC B  $     145.62 31.00%  $               100.48 N/A N/A
PNF14-38R-M Ring Terminal, nylon insulated, 16 - 14 PC B  $     483.48 31.00%  $               333.60 N/A N/A
PNF14-4R-3K Ring Terminal, nylon insulated, 16 - 14 PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF14-4R-C Ring Terminal, nylon insulated, 16 - 14 PC B  $     136.16 31.00%  $                 93.95 N/A N/A
PNF14-4R-M Ring Terminal, nylon insulated, 16 - 14 PC B  $     392.52 31.00%  $               270.84 N/A N/A
PNF14-56R-C Ring Terminal, nylon insulated, 16 - 14 PC B  $     145.62 31.00%  $               100.48 N/A N/A
PNF14-56R-M Ring Terminal, nylon insulated, 16 - 14 PC B  $     483.48 31.00%  $               333.60 N/A N/A
PNF14-5SLF-C Short Locking Fork Terminal, nylon insul PC B  $     150.69 31.00%  $               103.98 N/A N/A
PNF14-6F-3K Fork Terminal, funnel entry, nylon insul PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF14-6F-C Fork Terminal, funnel entry, nylon insul PC B  $     130.22 31.00%  $                 89.85 N/A N/A
PNF14-6FF-3K Flanged Fork Terminal, funnel entry, nyl PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF14-6F-M Fork Terminal, funnel entry, nylon insul PC B  $     363.44 31.00%  $               250.77 N/A N/A
PNF14-6FN-3K Fork Terminal, narrow tongue, funnel ent PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF14-6LF-3K Locking Fork Terminal, funnel entry, nyl PC B  $     374.47 31.00%  $               258.38 N/A N/A
PNF14-6LF-C Locking Fork Terminal, funnel entry, nyl PC B  $     144.38 31.00%  $                 99.62 N/A N/A
PNF14-6LF-M Locking Fork Terminal, funnel entry, nyl PC B  $     384.85 31.00%  $               265.55 N/A N/A
PNF14-6LFW-C Locking Fork Terminal, wide tongue, nylo PC B  $     144.38 31.00%  $                 99.62 N/A N/A
PNF14-6R-3K Ring Terminal, nylon insulated, 16 - 14 PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF14-6R-C Ring Terminal, nylon insulated, 16 - 14 PC B  $     136.16 31.00%  $                 93.95 N/A N/A
PNF14-6R-M Ring Terminal, nylon insulated, 16 - 14 PC B  $     363.44 31.00%  $               250.77 N/A N/A
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PNF14-6RN-3K Ring Terminal, narrow tongue, nylon insu PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF14-6RN-C Ring Terminal, narrow tongue, nylon insu PC B  $     136.16 31.00%  $                 93.95 N/A N/A
PNF14-6RN-M Ring Terminal, narrow tongue, nylon insu PC B  $     363.44 31.00%  $               250.77 N/A N/A
PNF14-6SLF-3K Short Locking Fork Terminal, nylon insul PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF14-6SLF-C Short Locking Fork Terminal, nylon insul PC B  $     144.38 31.00%  $                 99.62 N/A N/A
PNF14-8F-3K Fork Terminal, funnel entry, nylon insul PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF14-8F-C Fork Terminal, funnel entry, nylon insul PC B  $     130.22 31.00%  $                 89.85 N/A N/A
PNF14-8F-E Fork Terminal, funnel entry, nylon insul PC B  $     160.67 31.00%  $               110.86 N/A N/A
PNF14-8FF-3K Flanged Fork Terminal, funnel entry, nyl PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF14-8F-M Fork Terminal, funnel entry, nylon insul PC B  $     363.44 31.00%  $               250.77 N/A N/A
PNF14-8LF-3K Locking Fork Terminal, funnel entry, nyl PC B  $     374.47 31.00%  $               258.38 N/A N/A
PNF14-8LF-C Locking Fork Terminal, funnel entry, nyl PC B  $     144.38 31.00%  $                 99.62 N/A N/A
PNF14-8LF-M Locking Fork Terminal, funnel entry, nyl PC B  $     384.85 31.00%  $               265.55 N/A N/A
PNF14-8R-3K Ring Terminal, nylon insulated, 16 - 14 PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF14-8R-C Ring Terminal, nylon insulated, 16 - 14 PC B  $     136.16 31.00%  $                 93.95 N/A N/A
PNF14-8R-M Ring Terminal, nylon insulated, 16 - 14 PC B  $     363.44 31.00%  $               250.77 N/A N/A
PNF18-10F-3K Fork Terminal, funnel entry, nylon insul PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF18-10F-C Fork Terminal, funnel entry, nylon insul PC B  $     130.22 31.00%  $                 89.85 N/A N/A
PNF18-10FF-3K Flanged Fork Terminal, funnel entry, nyl PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF18-10F-M Fork Terminal, funnel entry, nylon insul PC B  $     363.44 31.00%  $               250.77 N/A N/A
PNF18-10LF-3K Locking Fork Terminal, funnel entry, nyl PC B  $     374.47 31.00%  $               258.38 N/A N/A
PNF18-10LF-C Locking Fork Terminal, funnel entry, nyl PC B  $     144.38 31.00%  $                 99.62 N/A N/A
PNF18-10LF-M Locking Fork Terminal, funnel entry, nyl PC B  $     396.78 31.00%  $               273.78 N/A N/A
PNF18-10R-3K Ring Terminal, nylon insulated, 22 - 18 PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF18-10R-C Ring Terminal, nylon insulated, 22 - 18 PC B  $     136.16 31.00%  $                 93.95 N/A N/A
PNF18-10R-M Ring Terminal, nylon insulated, 22 - 18 PC B  $     363.44 31.00%  $               250.77 N/A N/A
PNF18-10SLF-3K Short Locking Fork Terminal, nylon insul PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF18-10SLF-C Short Locking Fork Terminal, nylon insul PC B  $     144.38 31.00%  $                 99.62 N/A N/A
PNF18-14F-3K Fork Terminal, funnel entry, nylon insul PC B  $     427.15 31.00%  $               294.73 N/A N/A
PNF18-14F-C Fork Terminal, funnel entry, nylon insul PC B  $     139.26 31.00%  $                 96.09 N/A N/A
PNF18-14R-3K Ring Terminal, nylon insulated, 22 - 18 PC B  $     427.15 31.00%  $               294.73 N/A N/A
PNF18-14R-C Ring Terminal, nylon insulated, 22 - 18 PC B  $     147.06 31.00%  $               101.47 N/A N/A
PNF18-14R-M Ring Terminal, nylon insulated, 22 - 18 PC B  $     447.67 31.00%  $               308.89 N/A N/A
PNF18-38R-C Ring Terminal, nylon insulated, 22 - 18 PC B  $     151.74 31.00%  $               104.70 N/A N/A
PNF18-38R-M Ring Terminal, nylon insulated, 22 - 18 PC B  $     452.14 31.00%  $               311.98 N/A N/A
PNF18-4R-3K Ring Terminal, nylon insulated, 22 - 18 PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF18-4R-C Ring Terminal, nylon insulated, 22 - 18 PC B  $     136.16 31.00%  $                 93.95 N/A N/A
PNF18-4R-M Ring Terminal, nylon insulated, 22 - 18 PC B  $     363.44 31.00%  $               250.77 N/A N/A
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PNF18-4RN-3K Ring Terminal, narrow tongue, nylon insu PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF18-4RN-M Ring Terminal, narrow tongue, nylon insu PC B  $     363.44 31.00%  $               250.77 N/A N/A
PNF18-56R-C Ring Terminal, nylon insulated, 22 - 18 PC B  $     151.74 31.00%  $               104.70 N/A N/A
PNF18-56R-M Ring Terminal, nylon insulated, 22 - 18 PC B  $     456.17 31.00%  $               314.76 N/A N/A
PNF18-5SLF-3K Short Locking Fork Terminal, nylon insul PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF18-5SLF-C Short Locking Fork Terminal, nylon insul PC B  $     150.69 31.00%  $               103.98 N/A N/A
PNF18-6F-3K Fork Terminal, funnel entry, nylon insul PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF18-6F-C Fork Terminal, funnel entry, nylon insul PC B  $     130.22 31.00%  $                 89.85 N/A N/A
PNF18-6FF-3K Flanged Fork Terminal, funnel entry, nyl PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF18-6F-M Fork Terminal, funnel entry, nylon insul PC B  $     363.44 31.00%  $               250.77 N/A N/A
PNF18-6FN-3K Fork Terminal, narrow tongue, funnel ent PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF18-6LF-3K Locking Fork Terminal, funnel entry, nyl PC B  $     374.47 31.00%  $               258.38 N/A N/A
PNF18-6LF-C Locking Fork Terminal, funnel entry, nyl PC B  $     144.38 31.00%  $                 99.62 N/A N/A
PNF18-6LF-M Locking Fork Terminal, funnel entry, nyl PC B  $     384.85 31.00%  $               265.55 N/A N/A
PNF18-6LFW-3K Locking Fork Terminal, wide tongue, funn PC B  $     374.47 31.00%  $               258.38 N/A N/A
PNF18-6LFW-C Locking Fork Terminal, wide tongue, nylo PC B  $     144.38 31.00%  $                 99.62 N/A N/A
PNF18-6LFW-M Locking Fork Terminal, wide tongue, nylo PC B  $     384.85 31.00%  $               265.55 N/A N/A
PNF18-6R-3K Ring Terminal, nylon insulated, 22 - 18 PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF18-6R-C Ring Terminal, nylon insulated, 22 - 18 PC B  $     136.16 31.00%  $                 93.95 N/A N/A
PNF18-6R-M Ring Terminal, nylon insulated, 22 - 18 PC B  $     363.44 31.00%  $               250.77 N/A N/A
PNF18-6RN-3K Ring Terminal, narrow tongue, nylon insu PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF18-6RN-C Ring Terminal, narrow tongue, nylon insu PC B  $     136.16 31.00%  $                 93.95 N/A N/A
PNF18-6RN-M Ring Terminal, narrow tongue, nylon insu PC B  $     363.44 31.00%  $               250.77 N/A N/A
PNF18-6SLF-3K Short Locking Fork Terminal, nylon insul PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF18-6SLF-C Short Locking Fork Terminal, nylon insul PC B  $     144.38 31.00%  $                 99.62 N/A N/A
PNF18-8F-3K Fork Terminal, funnel entry, nylon insul PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF18-8F-C Fork Terminal, funnel entry, nylon insul PC B  $     130.22 31.00%  $                 89.85 N/A N/A
PNF18-8FF-3K Flanged Fork Terminal, funnel entry, nyl PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF18-8F-M Fork Terminal, funnel entry, nylon insul PC B  $     363.44 31.00%  $               250.77 N/A N/A
PNF18-8LF-3K Locking Fork Terminal, funnel entry, nyl PC B  $     374.47 31.00%  $               258.38 N/A N/A
PNF18-8LF-C Locking Fork Terminal, funnel entry, nyl PC B  $     144.38 31.00%  $                 99.62 N/A N/A
PNF18-8LF-M Locking Fork Terminal, funnel entry, nyl PC B  $     396.78 31.00%  $               273.78 N/A N/A
PNF18-8R-3K Ring Terminal, nylon insulated, 22 - 18 PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF18-8R-C Ring Terminal, nylon insulated, 22 - 18 PC B  $     136.16 31.00%  $                 93.95 N/A N/A
PNF18-8R-M Ring Terminal, nylon insulated, 22 - 18 PC B  $     371.09 31.00%  $               256.05 N/A N/A
PNF18-8SLF-3K Short Locking Fork Terminal, nylon insul PC B  $     346.75 31.00%  $               239.26 N/A N/A
PNF18-8SLF-M Short Locking Fork Terminal, nylon insul PC B  $     363.44 31.00%  $               250.77 N/A N/A
PNL-1/0-2-L Copper Mechanical Lug, 2 Hole, Straight PC B  $  2,528.24 31.00%  $            1,744.49 N/A N/A
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PNL-1/0-L Copper Mechanical Lug, 1 Hole, Straight PC B  $     806.19 31.00%  $               556.27 N/A N/A
PNL-1000-2-3 Copper Mechanical Lug, 2 Hole, Straight PC B  $13,003.68 31.00%  $            8,972.54 N/A N/A
PNL-1000-3 Copper Mechanical Lug, 1 Hole, Straight PC B  $  8,142.48 31.00%  $            5,618.31 N/A N/A
PNL-250-2-Q Copper Mechanical Lug, 2 Hole, Straight PC B  $  2,612.95 31.00%  $            1,802.94 N/A N/A
PNL-250-Q Copper Mechanical Lug, 1 Hole, Straight PC B  $  1,908.46 31.00%  $            1,316.84 N/A N/A
PNL-4-C Copper Mechanical Lug, 1 Hole, Straight PC B  $     409.65 31.00%  $               282.66 N/A N/A
PNL-500-2-3 Copper Mechanical Lug, 2 Hole, Straight PC B  $  5,947.68 31.00%  $            4,103.90 N/A N/A
PNL-500-3 Copper Mechanical Lug, 1 Hole, Straight PC B  $  4,567.38 31.00%  $            3,151.49 N/A N/A
PNLC-1/0-3 Copper Mechanical Splice, 2-Set Screw, # PC B  $  2,489.13 31.00%  $            1,717.50 N/A N/A
PNLC-250-1 Copper Mechanical Splice, 2-Set Screw, # PC B  $  4,065.02 31.00%  $            2,804.86 N/A N/A
PNLC-500-1 Copper Mechanical Splice, 2-Set Screw, # PC B  $  9,601.42 31.00%  $            6,624.98 N/A N/A
POCF3EI-X PD3 Power Rated Outside Corner Fitting PC B  $         2.06 31.00%  $                   1.42 N/A N/A
POCF3IW-X PD3 Power Rated Outside Corner Fitting PC B  $         2.06 31.00%  $                   1.42 N/A N/A
POCF6EI-X PD6 Power Rated Outside Corner Fitting PC B  $         2.31 31.00%  $                   1.59 N/A N/A
POCF6IW-X PD6 Power Rated Outside Corner Fitting PC B  $         2.31 31.00%  $                   1.59 N/A N/A
PP1S-S10-C Cable Tie Mount, Standoff, 2.0" (50.8mm) PC B  $     872.61 31.00%  $               602.10 N/A N/A
PP1S-S10-X Cable Tie Mount, Standoff, 2.0" (50.8mm) PC B  $         1.95 31.00%  $                   1.35 N/A N/A
PP1S-S12-C Cable Tie Mount, Standoff, 2.0" (50.8mm) PC B  $     855.36 31.00%  $               590.20 N/A N/A
PP1S-S12-X Cable Tie Mount, Standoff, 2.0" (50.8mm) PC B  $         1.95 31.00%  $                   1.35 N/A N/A
PP2S-S10-C Cable Tie Mount, Standoff, 4.6" (116.8mm PC B  $  1,097.62 31.00%  $               757.36 N/A N/A
PP2S-S10-C0 Cable Tie Mount, Standoff, 4.6" (116.8mm PC B  $  1,309.91 31.00%  $               903.84 N/A N/A
PP2S-S10-X Cable Tie Mount, Standoff, 4.6" (116.8mm PC B  $         2.54 31.00%  $                   1.75 N/A N/A
PP2S-S12-C Cable Tie Mount, Standoff, 4.6" (116.8mm PC B  $  1,139.05 31.00%  $               785.94 N/A N/A
PP2S-S12-X Cable Tie Mount, Standoff, 4.6" (116.8mm PC B  $         2.54 31.00%  $                   1.75 N/A N/A
PPM-0 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     236.50 31.00%  $               163.19 N/A N/A
PPM-1 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     236.50 31.00%  $               163.19 N/A N/A
PPM-10 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     236.50 31.00%  $               163.19 N/A N/A
PPM-11 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     236.50 31.00%  $               163.19 N/A N/A
PPM-12 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     236.50 31.00%  $               163.19 N/A N/A
PPM-13 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     236.50 31.00%  $               163.19 N/A N/A
PPM-1-33 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     236.50 31.00%  $               163.19 N/A N/A
PPM-14 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     236.50 31.00%  $               163.19 N/A N/A
PPM-15 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     236.50 31.00%  $               163.19 N/A N/A
PPM-16 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     236.50 31.00%  $               163.19 N/A N/A
PPM-17 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     246.96 31.00%  $               170.40 N/A N/A
PPM-18 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     236.50 31.00%  $               163.19 N/A N/A
PPM-19 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     246.96 31.00%  $               170.40 N/A N/A
PPM-2 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     236.50 31.00%  $               163.19 N/A N/A
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PPM-20 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     236.50 31.00%  $               163.19 N/A N/A
PPM-22 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     272.90 31.00%  $               188.30 N/A N/A
PPM-23 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     272.90 31.00%  $               188.30 N/A N/A
PPM-24 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     236.50 31.00%  $               163.19 N/A N/A
PPM-25 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     236.50 31.00%  $               163.19 N/A N/A
PPM-3 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     236.50 31.00%  $               163.19 N/A N/A
PPM-4 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     236.50 31.00%  $               163.19 N/A N/A
PPM-5 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     236.50 31.00%  $               163.19 N/A N/A
PPM-6 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     236.50 31.00%  $               163.19 N/A N/A
PPM-7 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     236.50 31.00%  $               163.19 N/A N/A
PPM-8 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     236.50 31.00%  $               163.19 N/A N/A
PPM-9 Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     236.50 31.00%  $               163.19 N/A N/A
PPM-A Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     236.50 31.00%  $               163.19 N/A N/A
PPM-B Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     236.50 31.00%  $               163.19 N/A N/A
PPM-C Pre-Printed Marker Cards, Hi-Temp, .25" EA B  $     236.50 31.00%  $               163.19 N/A N/A
PPS0103WSL1-ADI Solar, Label, Thermal, 3.00" x 1.50", Su PC B  $         1.17 31.00%  $                   0.81 N/A N/A
PPS0103WSL1-SLC Solar, Label, Thermal, 3.00" x 1.50", Su PC B  $         1.17 31.00%  $                   0.81 N/A N/A
PPS0103WSL1-W09 Solar, Laminated Polyester, 1.50" X 3.00 PC B  $         1.12 31.00%  $                   0.77 N/A N/A
PPS0103WSL1-W10 Solar, Laminated Polyester, 1.50" X 3.00 PC B  $         1.12 31.00%  $                   0.77 N/A N/A
PPS0202B493 Adhesive Sign, Polyester, 'Pinch Point s EA B  $         4.08 31.00%  $                   2.82 N/A N/A
PPS0204D2107 Adhesive Sign, Polyester, Danger Header, EA B  $         3.02 31.00%  $                   2.08 N/A N/A
PPS0204W2100 Adhesive Sign, Polyester, 'Warning Arc F EA B  $         3.02 31.00%  $                   2.08 N/A N/A
PPS0204W2100-F Adhesive Sign, Polyester, 'Warning Arc F EA B  $         3.02 31.00%  $                   2.08 N/A N/A
PPS0204W2107 Adhesive Sign, Polyester, Warning Header EA B  $         3.02 31.00%  $                   2.08 N/A N/A
PPS0204WS001 Adhesive Sign, Polyester, 2.25" X 4.5", PC B  $         6.36 31.00%  $                   4.39 N/A N/A
PPS0204WSL1-DCC Solar, Label, Thermal, 4.00" x 2.00", Su PC B  $         1.40 31.00%  $                   0.97 N/A N/A
PPS0204WSL1-TER Solar Label, Thermal, 4.00" x 2.00", Sup PC B  $         1.40 31.00%  $                   0.97 N/A N/A
PPS0206BSR1-MD Solar, Label, Thermal, 6.00" x 1.75", Ad PC B  $         2.28 31.00%  $                   1.57 N/A N/A
PPS0206BSR1-RS Solar, Reflective Label, 6.00" X 1.75" ( PC B  $         1.62 31.00%  $                   1.12 N/A N/A
PPS0206BSR1-SD Solar, Label, Thermal, 6.00" x 1.75", Ad PC B  $         2.28 31.00%  $                   1.57 N/A N/A
PPS0206WSR1-PS Solar, Label, Thermal, 6.00" x 1.75", Ad PC B  $         2.28 31.00%  $                   1.57 N/A N/A
PPS0305C174 Adhesive Sign, Polyester, 'Caution This. EA B  $         2.08 31.00%  $                   1.44 N/A N/A
PPS0305D2108 Adhesive Sign, Polyester, Danger Header, PC B  $         2.14 31.00%  $                   1.48 N/A N/A
PPS0305D2109 Adhesive Sign, Polyester, Danger Header, PC B  $         2.14 31.00%  $                   1.48 N/A N/A
PPS0305D70 Adhesive Sign, Polyester, Danger Header, PC B  $         2.14 31.00%  $                   1.48 N/A N/A
PPS0305D72 Adhesive Sign, Polyester, Danger Header, PC B  $         2.14 31.00%  $                   1.48 N/A N/A
PPS0305D73 Adhesive Sign, Polyester, Danger Header, EA B  $         2.08 31.00%  $                   1.44 N/A N/A
PPS0305D75 Adhesive Sign, Polyester, Danger Header, EA B  $         2.14 31.00%  $                   1.48 N/A N/A
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PPS0305D76 Polyester Adhesive Sign, DANGER Header, PC B  $         2.14 31.00%  $                   1.48 N/A N/A
PPS0305D79 Adhesive Sign, Polyester, Danger Header, PC B  $         2.14 31.00%  $                   1.48 N/A N/A
PPS0305N107 Polyester Adhesive Sign, 5" W x 3.50" H, PC B  $         2.14 31.00%  $                   1.48 N/A N/A
PPS0305N108 Polyester Adhesive Sign, 5" W x 3.50" H, PC B  $         2.14 31.00%  $                   1.48 N/A N/A
PPS0305W2100 Adhesive Sign, Polyester, WARNING Header PC B  $         2.14 31.00%  $                   1.48 N/A N/A
PPS0305W2100-F Adhesive Polyester Sign, 3.50" H x 5.00" PC B  $         2.14 31.00%  $                   1.48 N/A N/A
PPS0305W2108 Adhesive Sign, Polyester, Warning Header PC B  $         2.14 31.00%  $                   1.48 N/A N/A
PPS0305W2109 Adhesive Sign, Polyester, Warning Header PC B  $         2.14 31.00%  $                   1.48 N/A N/A
PPS0305W2200 Adhesive Sign, Polyester, Short Circuit PC B  $         2.08 31.00%  $                   1.44 N/A N/A
PPS0404WSL1-TER Solar, Label, Thermal, 4.00" x 4.00", Su PC B  $         1.68 31.00%  $                   1.16 N/A N/A
PPS0410D79-NEC NEC Compliant Adhesive Sign, Polyester, PC B  $         3.83 31.00%  $                   2.64 N/A N/A
PPS0503C181SE Adhesive Sign, Polyester, Bilingual Caut EA B  $         4.42 31.00%  $                   3.05 N/A N/A
PPS0503C95 Polyester Adhesive Sign, 3" W x 5" H, CA PC B  $         4.42 31.00%  $                   3.05 N/A N/A
PPS0507W2100 Adhesive Sign, Polyester, POTENTIAL ARC PC B  $         3.51 31.00%  $                   2.42 N/A N/A
PPS0507W2100-F Adhesive Sign, Polyester, 'Warning Arc F PC B  $         3.51 31.00%  $                   2.42 N/A N/A
PPS0507W2200 Adhesive Sign, Polyester, Short Circuit PC B  $         3.47 31.00%  $                   2.39 N/A N/A
PPS0514B265 Adhesive Sign, Polyester, 'No Smoking', PC B  $         7.82 31.00%  $                   5.40 N/A N/A
PPS0514B363 Adhesive Sign,Polyester, 'Danger High Vo PC B  $         7.82 31.00%  $                   5.40 N/A N/A
PPS0710B364 Adhesive Sign,Polyester, 'Danger High Vo PC B  $         7.99 31.00%  $                   5.51 N/A N/A
PPS0710B380 Adhesive Sign, Polyester, 'Not An Exit', PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710B430 Adhesive Sign, Polyester, 'EXIT', 10"x7" PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710BWHT Adhesive Sign, Polyester, Blank no legen PC B  $         6.73 31.00%  $                   4.64 N/A N/A
PPS0710BYEL Adhesive Sign, Polyester, Blank no legen PC B  $         6.73 31.00%  $                   4.64 N/A N/A
PPS0710C135 Adhesive Sign, Poly, CAUTION Hdr, These PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710C141 Adhesive Sign, Polyester, 10" X 7", CAUT PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710C142 Adhesive Sign, Polyester, 10" X 7", CAUT PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710C143 Adhesive Sign, Polyester, 10" X 7", CAUT PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710C442 Adhesive Sign,Polyester,'Caution (header PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710C90 Polyester Adhesive Sign, 10" W x 7" H, C PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710C91 Polyester Adhesive Sign, 10" W x 7" H, C PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710C92 Polyester Adhesive Sign, 10" W x 7" H, C PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710C94 Polyester Adhesive Sign, 10" W x 7" H, C PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710C98 Polyester Adhesive Sign, 10" W x 7" H, C PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710C99 Polyester Adhesive Sign, 10" W x 7" H, C PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710D101 Adhesive Sign, Polyester,'Danger This PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710D104 Adhesive Sign, Poly, DANGER Hdr, HARD HA PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710D116 Adhesive Sign, Poly, DANGER Hdr, Do Not PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710D121 Adhesive Sign, Poly, DANGER Hdr, HOT, 7" PC B  $         8.19 31.00%  $                   5.65 N/A N/A
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PPS0710D124 Adhesive Sign, Poly, DANGER Hdr, Two Way PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710D125 Adhesive Sign, Poly, DANGER Hdr, Eye and PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710D129 Adhesive Sign, Poly, DANGER Hdr, This Eq PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710D24 Adhesive Sign, Polyester, 'Danger Automa PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710D28 Adhesive Sign, Polyester,'Danger _ Volts PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710D440 Adhesive Sign,Polyester,'Danger (header PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710D66 Adhesive Sign,Polyester,'Danger Area In. PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710D67 Adhesive Sign, Poly, DANGER Hdr, Men Wor PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710D69 Adhesive Sign, Poly, DANGER Hdr, Confine PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710D70 Adhesive Sign,Polyester,'Danger Electric PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710D72 Adhesive Sign, Polyester, 'Danger High V PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710D73 Adhesive Sign, Polyester, 'Danger High PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710D75 Adhesive Sign, Polyester,'Danger High Vo PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710D76 Adhesive Sign, Polyester, 10" X 7"H, Dan PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710D77 Adhesive Sign,Polyester,'Danger Exposed. PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710D78 Adhesive Sign, Poly, DANGER Hdr, High Vo PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710D79 Adhesive Sign, Polyester, Danger Header, PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710DV001 Adhesive Sign, Polyester, 10" X 7", DANG PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710DV002 Adhesive Sign, Polyester, 10" X 7", DANG PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710DV003 Adhesive Sign, Polyester, 10" X 7", DANG PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710DV004 Adhesive Sign, Polyester, 10" X 7", DANG PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710DV005 Adhesive Sign, Polyester, 10" X 7", DANG PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710DV006 Adhesive Sign, Polyester, 10" X 7", DANG PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710DV007 Adhesive Sign, Polyester, 10" X 7", DANG PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710DV008 Adhesive Sign, Polyester, 10" X 7", DANG PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710DV009 Adhesive Sign, Polyester, 10" X 7", DANG PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710DV010 Adhesive Sign, Polyester, 10" X 7", DANG PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710DV011 Adhesive Sign, Polyester, 10" X 7", DANG PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710DV012 Adhesive Sign, Polyester, 10" X 7", DANG PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710DV013 Adhesive Sign, Polyester, 10" X 7", DANG PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710DV014 Adhesive Sign, Polyester, 10" X 7", DANG PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710DV015 Adhesive Sign, Polyester, 10" X 7", DANG PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710DV016 Adhesive Sign, Polyester, 10" X 7", DANG PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710DV017 Adhesive Sign, Polyester, 10" X 7", DANG PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710DV018 Adhesive Sign, Polyester, 10" X 7", DANG PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710DV019 Adhesive Sign, Polyester, 10" X 7", DANG PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710G001 Adhesive Sign, PhotoLuminescent, 'EXIT', PC B  $       13.01 31.00%  $                   8.98 N/A N/A
PPS0710G020 Adhesive Sign,PhotoLuminescent,'Stair/Ex PC B  $       13.01 31.00%  $                   8.98 N/A N/A
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PPS0710N105 Adhesive Sign, Poly, NOTICE Hdr, Protect PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710N191 Adhesive Sign, Polyester,'Notice Clearan PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710N203 Adhesive Sign, Polyester,'Notice Electri PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS0710N443 Adhesive Sign,Polyester,'Notice (header PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS1007D72SE Adhesive Sign,Polyester,Bilingual Danger PC B  $         8.19 31.00%  $                   5.65 N/A N/A
PPS1014BWHT Adhesive Sign, Polyester, Blank no legen PC B  $       14.65 31.00%  $                 10.11 N/A N/A
PPS1014BYEL Adhesive Sign, Polyester, Blank no legen PC B  $       14.65 31.00%  $                 10.11 N/A N/A
PPS1014C141 Adhesive Sign, Polyester, 14" X 10", CAU PC B  $       19.25 31.00%  $                 13.28 N/A N/A
PPS1014C442 Adhesive Sign,Polyester,'Caution (header PC B  $       19.25 31.00%  $                 13.28 N/A N/A
PPS1014D28 Adhesive Sign, Polyester, 14" X 10", DAN PC B  $       19.25 31.00%  $                 13.28 N/A N/A
PPS1014D440 Adhesive Sign,Polyester,'Danger (header PC B  $       19.25 31.00%  $                 13.28 N/A N/A
PPS1014D66 Adhesive Sign, Polyester, 14" X 10", DAN PC B  $       19.25 31.00%  $                 13.28 N/A N/A
PPS1014D70 Adhesive Sign, Polyester, 14" X 10", DAN PC B  $       19.25 31.00%  $                 13.28 N/A N/A
PPS1014D72 Adhesive Sign, Polyester, 14" X 10", DAN PC B  $       19.25 31.00%  $                 13.28 N/A N/A
PPS1014D73 Adhesive Sign, Polyester, 'Danger High V PC B  $       19.25 31.00%  $                 13.28 N/A N/A
PPS1014D76 Adhesive Sign, Polyester, 14" X 10", DAN PC B  $       19.25 31.00%  $                 13.28 N/A N/A
PPS1014D80 Adhesive Sign, Polyester, 14" X 10", DAN PC B  $       19.25 31.00%  $                 13.28 N/A N/A
PPS1014D81 Adhesive Sign, Polyester, 14" X 10", DAN PC B  $       19.25 31.00%  $                 13.28 N/A N/A
PPS1014DV016 Adhesive Sign, Polyester, 14" X 10", DAN PC B  $       19.25 31.00%  $                 13.28 N/A N/A
PPS1014DV018 Adhesive Sign, Polyester, 14" X 10", DAN PC B  $       19.25 31.00%  $                 13.28 N/A N/A
PPS1014G002 Adhesive Sign, PhotoLuminescent, 'EXIT', PC B  $       26.40 31.00%  $                 18.22 N/A N/A
PPS1014N203 Adhesive Sign, Polyester, 14" X 10", NOT PC B  $       19.25 31.00%  $                 13.28 N/A N/A
PPS1014N443 Adhesive Sign,Polyester,'Notice (header PC B  $       19.25 31.00%  $                 13.28 N/A N/A
PPS1209G010 Adhesive Sign,PhotoLuminescent,'Fire Ext PC B  $       25.61 31.00%  $                 17.67 N/A N/A
PPS1209G011 Adhesive Sign,PhotoLuminescent,'Fire Ala PC B  $       25.61 31.00%  $                 17.67 N/A N/A
PPS1209G012 Adhesive Sign,PhotoLuminescent,'Fire Hos PC B  $       25.61 31.00%  $                 17.67 N/A N/A
PPS1420BWHT Adhesive Sign, Polyester, Blank no legen PC B  $       17.43 31.00%  $                 12.03 N/A N/A
PPS1420BYEL Adhesive Sign, Polyester, Blank no legen PC B  $       17.02 31.00%  $                 11.74 N/A N/A
PPS1420C442 Adhesive Sign,Polyester,'Caution (header PC B  $       22.38 31.00%  $                 15.44 N/A N/A
PPS1420D440 Adhesive Sign,Polyester,'Danger (header PC B  $       22.38 31.00%  $                 15.44 N/A N/A
PPS1420N443 Adhesive Sign,Polyester,'Notice (header PC B  $       23.45 31.00%  $                 16.18 N/A N/A
PPT16 T-Bar Scissor Clip For 1" T-Bar with 1/4 PC B  $         1.51 31.00%  $                   1.04 N/A N/A
PQSFPQA1MBU InfiniBand QDR QSFP+ 40 Gb/s Cable Asmbl PC B  $     138.68 31.00%  $                 95.69 N/A N/A
PQSFPQA2MBU InfiniBand QDR QSFP+ 40 Gb/s Cable Asmbl PC B  $     157.42 31.00%  $               108.62 N/A N/A
PQSFPQB3MBU InfiniBand QDR QSFP+ 40 Gb/s Cable Asmbl PC B  $     181.78 31.00%  $               125.43 N/A N/A
PQSFPQC4MBU InfiniBand QDR QSFP+ 40 Gb/s Cable Asmbl PC B  $     223.01 31.00%  $               153.88 N/A N/A
PQSFPQD5MBU InfiniBand QDR QSFP+ 40 Gb/s Cable Asmbl PC B  $     299.84 31.00%  $               206.89 N/A N/A
PQSFPXA1MBU QSFP+ 40Gig Copper Cable Assembly, 30 AW PC B  $     139.22 31.00%  $                 96.06 N/A N/A
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PQSFPXA2MBU QSFP+ 40Gig Copper Cable Assembly, 30 AW PC B  $     157.96 31.00%  $               108.99 N/A N/A
PQSFPXA3MBU QSFP+ 40Gig Copper Cable Assembly, 30 AW PC B  $     182.04 31.00%  $               125.61 N/A N/A
PQSFPXB4MBU QSFP+ 40Gig Copper Cable Assembly, 28 AW PC B  $     206.14 31.00%  $               142.24 N/A N/A
PQSFPXC5MBU QSFP+ 40Gig Copper Cable Assembly, 26 AW PC B  $     248.98 31.00%  $               171.80 N/A N/A
PQSFPXD6MBU QSFP+ 40Gig Copper Cable Assembly, 24 AW PC B  $     334.43 31.00%  $               230.76 N/A N/A
PQSFPXD7MBU QSFP+ 40Gig Copper Cable Assembly, 24 AW PC B  $     357.50 31.00%  $               246.68 N/A N/A
PRA2S-A-C Adh. Mount/Cable Tie Combo, 7.3" Releasa PC B  $  1,239.52 31.00%  $               855.27 N/A N/A
PRA2S-A-Q Adh. Mount/Cable Tie Combo, 7.3" Releasa PC B  $     213.27 31.00%  $               147.16 N/A N/A
PRAF3EI-X PD3 Power Rated Right Angle Fitting PC B  $         2.37 31.00%  $                   1.64 N/A N/A
PRAF3IW-X PD3 Power Rated Right Angle Fitting PC B  $         2.37 31.00%  $                   1.64 N/A N/A
PRAF6EI-X PD6 Power Rated Right Angle Fitting PC B  $         2.37 31.00%  $                   1.64 N/A N/A
PRAF6IW-X PD6 Power Rated Right Angle Fitting PC B  $         2.37 31.00%  $                   1.64 N/A N/A
PRBS16 Rigid Box Mounting Bracket For up To Thr PC B  $         4.65 31.00%  $                   3.21 N/A N/A
PRBS24 Rigid Box Mounting Bracket for up to Fou PC B  $         6.25 31.00%  $                   4.31 N/A N/A
PRD10 PatchRunner 10" (254mm) Dual Hinge Door PC B  $     327.14 31.00%  $               225.73 N/A N/A
PRD1096 PatchRunner 10" (254mm) Dual Hinge Door PC B  $     392.58 31.00%  $               270.88 N/A N/A
PRD12 PatchRunner 12" (305mm) Dual Hinge Door PC B  $     344.97 31.00%  $               238.03 N/A N/A
PRD1279 6.5 ft PatchRunner 12" Dual Hinge Door PC B  $     344.97 31.00%  $               238.03 N/A N/A
PRD1296 PatchRunner 12"(305mm)  Dual Hinge Door PC B  $     413.97 31.0%  $               285.64 N/A N/A
PRD15 PatchRunner 15" (381mm) Dual Hinge Door PC B  $     407.33 31.00%  $               281.06 N/A N/A
PRD1596 PatchRunner 15" (3481mm) Dual Hinge Door PC B  $     488.80 31.00%  $               337.27 N/A N/A
PRD6 PatchRunner 6" (152mm) Dual Hinge Door f PC B  $     270.91 31.00%  $               186.93 N/A N/A
PRD679 6.5 ft PatchRunner 6" Dual Hinge Door PC B  $     270.91 31.00%  $               186.93 N/A N/A
PRD8 PatchRunner 8" (203mm) Dual Hinge Door f PC B  $     300.14 31.00%  $               207.10 N/A N/A
PRD896 PatchRunner 8" (203mm) Dual Hinge Door f PC B  $     360.16 31.0%  $               248.51 N/A N/A
PREP PatchRunner End Panel for 84" High (2134 PC B  $     267.38 31.00%  $               184.49 N/A N/A
PREP96 PatchRunner End Panel for 96" High (2438 PC B  $     334.25 31.00%  $               230.63 N/A N/A
PREP96B1 PatchRunner End Panel for 96" High (2438 PC B  $     267.40 31.00%  $               184.51 N/A N/A
PREPB1 Patchrunner End Panel for 84" High (2134 PC B  $     222.82 31.00%  $               153.75 N/A N/A
PRJBX36EI Single Gang Power Rated Round Junction B PC B  $       13.59 31.00%  $                   9.38 N/A N/A
PRJBX36IW Single Gang Power Rated Round Junction B PC B  $       13.59 31.00%  $                   9.38 N/A N/A
PRJBX36WH Single Gang Power Rated Round Junction B PC B  $       13.59 31.00%  $                   9.38 N/A N/A
PRL100BY-0 Reflective Number, Vinyl, '0', 1"H,1 mkr PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-1 Reflective Number, Vinyl, '1', 1"H,1 mkr PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-18KIT Reflective Number, Vinyl, Various number EA B  $     305.89 31.00%  $               211.06 N/A N/A
PRL100BY-2 Reflective Number, Vinyl, '2', 1"H,1 mkr PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-3 Reflective Number, Vinyl, '3', 1"H,1 mkr PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-36KIT Reflective Number, Vinyl, Various number EA B  $     305.89 31.00%  $               211.06 N/A N/A
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PRL100BY-4 Reflective Number, Vinyl, '4', 1"H,1 mkr PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-5 Reflective Number, Vinyl, '5', 1"H,1 mkr PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-6 Reflective Number, Vinyl, '6', 1"H,1 mkr PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-7 Reflective Number, Vinyl, '7', 1"H,1 mkr PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-8 Reflective Number, Vinyl, '8', 1"H,1 mkr PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-9 Reflective Number, Vinyl, '9', 1"H,1 mkr PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-A Reflective Letter, Vinyl, 'A', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-B Reflective Letter, Vinyl, 'B', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-BLNK Reflective Letter, Vinyl, 'No Legend', 1 PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-C Reflective Letter, Vinyl, 'C', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-D Reflective Letter, Vinyl, 'D', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-DSH Reflective Letter, Vinyl, '-', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-E Reflective Letter, Vinyl, 'E', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-F Reflective Letter, Vinyl, 'F', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-G Reflective Letter, Vinyl, 'G', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-H Reflective Letter, Vinyl, 'H', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-I Reflective Letter, Vinyl, 'I', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-J Reflective Letter, Vinyl, 'J', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-K Reflective Letter, Vinyl, 'K', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-L Reflective Letter, Vinyl, 'L', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-M Reflective Letter, Vinyl, 'M', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-N Reflective Letter, Vinyl, 'N', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-O Reflective Letter, Vinyl, 'O', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-P Reflective Letter, Vinyl, 'P', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-Q Reflective Letter, Vinyl, 'Q', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-R Reflective Letter, Vinyl, 'R', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-S Reflective Letter, Vinyl, 'S', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-T Reflective Letter, Vinyl, 'T', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-U Reflective Letter, Vinyl, 'U', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-V Reflective Letter, Vinyl, 'V', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-W Reflective Letter, Vinyl, 'W', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-X Reflective Letter, Vinyl, 'X', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-Y Reflective Letter, Vinyl, 'Y', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL100BY-Z Reflective Letter, Vinyl, 'Z', 1"H, 1 mk PK B  $       18.29 31.00%  $                 12.62 N/A N/A
PRL150YB-0 Reflective Number, Vinyl, '0', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-1 Reflective Number, Vinyl, '1', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-2 Reflective Number, Vinyl, '2', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-3 Reflective Number, Vinyl, '3', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A

6440 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

PRL150YB-4 Reflective Number, Vinyl, '4', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-5 Reflective Number, Vinyl, '5', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-6 Reflective Number, Vinyl, '6', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-7 Reflective Number, Vinyl, '7', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-8 Reflective Number, Vinyl, '8', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-9 Reflective Number, Vinyl, '9', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-A Reflective Letter, Vinyl, 'A', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-B Reflective Letter, Vinyl, 'B', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-C Reflective Letter, Vinyl, 'C', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-D Reflective Letter, Vinyl, 'D', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-DSH Reflective Letter, Vinyl, '-', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-E Reflective Letter, Vinyl, 'E', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-F Reflective Letter, Vinyl, 'F', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-G Reflective Letter, Vinyl, 'G', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-H Reflective Letter, Vinyl, 'H', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-I Reflective Letter, Vinyl, 'I', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-J Reflective Letter, Vinyl, 'J', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-K Reflective Letter, Vinyl, 'K', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-L Reflective Letter, Vinyl, 'L', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-M Reflective Letter, Vinyl, 'M', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-N Reflective Letter, Vinyl, 'N', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-O Reflective Letter, Vinyl, 'O', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-P Reflective Letter, Vinyl, 'P', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-Q Reflective Letter, Vinyl, 'Q', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-R Reflective Letter, Vinyl, 'R', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-S Reflective Letter, Vinyl, 'S', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-T Reflective Letter, Vinyl, 'T', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-U Reflective Letter, Vinyl, 'U', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-V Reflective Letter, Vinyl, 'V', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-W Reflective Letter, Vinyl, 'W', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-X Reflective Letter, Vinyl, 'X', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-Y Reflective Letter, Vinyl, 'Y', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL150YB-Z Reflective Letter, Vinyl, 'Z', 1.50"H, 1 PK B  $       20.26 31.00%  $                 13.98 N/A N/A
PRL250YB-0 Reflective Number, Vinyl, '0', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-1 Reflective Number, Vinyl, '1', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-2 Reflective Number, Vinyl, '2', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-3 Reflective Number, Vinyl, '3', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-4 Reflective Number, Vinyl, '4', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
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PRL250YB-5 Reflective Number, Vinyl, '5', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-6 Reflective Number, Vinyl, '6', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-7 Reflective Number, Vinyl, '7', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-8 Reflective Number, Vinyl, '8', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-9 Reflective Number, Vinyl, '9', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-A Reflective Letter, Vinyl, 'A', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-B Reflective Letter, Vinyl, 'B', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-C Reflective Letter, Vinyl, 'C', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-D Reflective Letter, Vinyl, 'D', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-DSH Reflective Letter, Vinyl, '-', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-E Reflective Letter, Vinyl, 'E', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-F Reflective Letter, Vinyl, 'F', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-G Reflective Letter, Vinyl, 'G', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-H Reflective Letter, Vinyl, 'H', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-I Reflective Letter, Vinyl, 'I', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-J Reflective Letter, Vinyl, 'J', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-K Reflective Letter, Vinyl, 'K', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-L Reflective Letter, Vinyl, 'L', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-M Reflective Letter, Vinyl, 'M', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-N Reflective Letter, Vinyl, 'N', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-O Reflective Letter, Vinyl, 'O', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-P Reflective Letter, Vinyl, 'P', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-Q Reflective Letter, Vinyl, 'Q', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-R Reflective Letter, Vinyl, 'R', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-S Reflective Letter, Vinyl, 'S', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-T Reflective Letter, Vinyl, 'T', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-U Reflective Letter, Vinyl, 'U', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-V Reflective Letter, Vinyl, 'V', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-W Reflective Letter, Vinyl, 'W', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-X Reflective Letter, Vinyl, 'X', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-Y Reflective Letter, Vinyl, 'Y', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRL250YB-Z Reflective Letter, Vinyl, 'Z', 2.50"H, 1 PK B  $       24.98 31.00%  $                 17.24 N/A N/A
PRLC Outlet Device Retainer PC B  $         0.55 31.00%  $                   0.38 N/A N/A
PRLWP30S-D30 Wing Push Mt. Tie, Ladder Style, Releasa PC B  $     286.98 31.00%  $               198.02 N/A N/A
PRLWP50S-D30 Wing Push Mt. Tie, Ladder Style, Releasa PC B  $     296.54 31.00%  $               204.61 N/A N/A
PRS0310F319 Non-Adh Rigid Sign, Polyethylene, 'Fire PC B  $         7.10 31.00%  $                   4.90 N/A N/A
PRS0710B251 Non-Adh Rigid Sign, Polyethylene, 'Eye W PC B  $         9.36 31.00%  $                   6.46 N/A N/A
PRS0710B364 Non-Adh Rigid Sign, Polyethylene, 'Dange PC B  $         9.36 31.00%  $                   6.46 N/A N/A
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PRS0710B430 Non-Adh Rigid Sign, Polyethylene, 'Exit' PC B  $         9.36 31.00%  $                   6.46 N/A N/A
PRS0710BWHT Non-Adh Rigid Sign, Polyethylene, Blank PC B  $         7.59 31.00%  $                   5.24 N/A N/A
PRS0710BYEL Non-Adh Rigid Sign, Polyethylene, Blank PC B  $         7.41 31.00%  $                   5.11 N/A N/A
PRS0710C442 Non-Adh Rigid Sign, Polyethylene, 'Cauti PC B  $         9.36 31.00%  $                   6.46 N/A N/A
PRS0710C96 Polyethylene Sign, 10" W x 7" H, CAUTION PC B  $         9.36 31.00%  $                   6.46 N/A N/A
PRS0710C97 Polyethylene Sign, 10" W x 7" H, CAUTION PC B  $         9.36 31.00%  $                   6.46 N/A N/A
PRS0710C98 Polyethylene Sign, 10" W x 7" H, CAUTION PC B  $         9.36 31.00%  $                   6.46 N/A N/A
PRS0710D440 Non-Adh Rigid Sign, Polyethylene, 'Dange PC B  $         9.36 31.00%  $                   6.46 N/A N/A
PRS0710D68 Non-Adh Rigid Sign, Polyethylene, 'Dange PC B  $         9.36 31.00%  $                   6.46 N/A N/A
PRS0710D72 Non-Adh Rigid Sign, Polyethylene, 'Dange PC B  $         9.36 31.00%  $                   6.46 N/A N/A
PRS0710N105 Polyethylene Sign, 10" W x 7" H, NOTICE PC B  $         9.36 31.00%  $                   6.46 N/A N/A
PRS0710N443 Non-Adh Rigid Sign, Polyethylene, 'Notic PC B  $         9.36 31.00%  $                   6.46 N/A N/A
PRS0710W104 Polyethylene Sign, 10" W x 7" H, WARNING PC B  $         9.36 31.00%  $                   6.46 N/A N/A
PRS0710W67 Polyethylene Sign, 10" W x 7" H, WARNING PC B  $         9.36 31.00%  $                   6.46 N/A N/A
PRS0910D453 Non-Adh Rigid Sign, Polyethylene, Biling PC B  $       16.19 31.00%  $                 11.17 N/A N/A
PRS1007C95 Polyethylene Sign, 7" W x 10" H, CAUTION PC B  $         9.36 31.00%  $                   6.46 N/A N/A
PRS1014B109 Polyethylene Sign, 14"W x 10" H, No Head PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014B110 Polyethylene Sign, 14" W x 10" H, No Hea PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014B111 Polyethylene Sign, 14" W x 10" H, No Hea PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014B112 Polyethylene Sign, 14" W x 10" H, No Hea PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014B113 Polyethylene Sign, 14" W x 10" H, No Hea PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014B114 Polyethylene Sign, 14" W x 10" H, No Hea PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014B364 Non-Adh Rigid Sign, Polyethylene, 'Dange PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014BWHT Non-Adh Rigid Sign, Polyethylene, Blank PC B  $       11.29 31.00%  $                   7.79 N/A N/A
PRS1014BYEL Non-Adh Rigid Sign, Polyethylene, Blank PC B  $       11.57 31.00%  $                   7.98 N/A N/A
PRS1014C135 Polyethylene Sign, 14" W x 10" H, CAUTIO PC B  $       13.71 31.00%  $                   9.46 N/A N/A
PRS1014C142 Polyethylene Sign, 14" W x 10" H,  CAUTI PC B  $       13.71 31.00%  $                   9.46 N/A N/A
PRS1014C442 Non-Adh Rigid Sign, Polyethylene, 'Cauti PC B  $       13.71 31.00%  $                   9.46 N/A N/A
PRS1014C85 Polyethylene Sign, 14" W x 10" H, CAUTIO PC B  $       13.71 31.00%  $                   9.46 N/A N/A
PRS1014C88 Polyethylene Sign, 14" W x 10" H, CAUTIO PC B  $       13.71 31.00%  $                   9.46 N/A N/A
PRS1014C90 Polyethylene Sign, 14" W x 10" H, CAUTIO PC B  $       13.71 31.00%  $                   9.46 N/A N/A
PRS1014C91 Polyethylene Sign, 14" W x 10" H, CAUTIO PC B  $       13.71 31.00%  $                   9.46 N/A N/A
PRS1014C92 Polyethylene Sign, 14" W x 10" H, CAUTIO PC B  $       13.71 31.00%  $                   9.46 N/A N/A
PRS1014C94 Polyethylene Sign, 14" W x 10" H, CAUTIO PC B  $       13.71 31.00%  $                   9.46 N/A N/A
PRS1014C99 Polyethylene Sign, 14" W x 10" H, CAUTIO PC B  $       13.71 31.00%  $                   9.46 N/A N/A
PRS1014D104 Polyethylene Sign, 14" W x 10" H, DANGER PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014D115 Polyethylene Sign, 14" W x 10" H, DANGER PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014D116 Polyethylene Sign, 14" W x 10" H, DANGER PC B  $       13.32 31.00%  $                   9.19 N/A N/A
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PRS1014D117 Polyethylene Sign, 14" W x 10" H, DANGER PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014D118 Polyethylene Sign, 14" W x 10" H, DANGER PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014D120 Polyethylene Sign, 14" W x 10" H, DANGER PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014D121 Polyethylene Sign, 14" W x 10" H, DANGER PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014D123 Polyethylene Sign, 14" W x 10" H, DANGER PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014D126 Polyethylene Sign, 14" W x 10" H, DANGER PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014D127 Polyethylene Sign, 14" W x 10" H, DANGER PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014D128 Polyethylene Sign, 14" W x 10" H, DANGER PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014D130 Polyethylene Sign, 14" W x 10" H, DANGER PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014D131 Polyethylene Sign, 14" W x 10" H, DANGER PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014D132 Polyethylene Sign, 14" W x 10" H, DANGER PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014D440 Non-Adh Rigid Sign, Polyethylene, 'Dange PC B  $       13.71 31.00%  $                   9.46 N/A N/A
PRS1014D67 Polyethylene Sign, 14" W x 10" H, DANGER PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014D69 Polyethylene Sign, 14" W x 10" H, DANGER PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014D70 Non-Adh Rigid Sign, Polyethylene, 'Dange PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014D71 Non-Adh Rigid Sign, Polyethylene, 'Dange PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014D72 Non-Adh Rigid Sign, Polyethylene, 'Dange PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014D73 Non-Adh Rigid Sign,Polyethylene,'Danger PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014D78 Polyethylene Sign, 14" W x 10" H, DANGER PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014D79 Non-Adh Rigid Sign,Polyethylene,'Danger PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014D82 Polyethylene Sign, 14" W x 10" H, DANGER PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014D85 Polyethylene Sign, 14" W x 10" H, DANGER PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014D86 Polyethylene Sign, 14" W x 10" H, DANGER PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014D87 Polyethylene Sign, 14" W x 10" H, DANGER PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014D89 Polyethylene Sign, 14" W x 10" H, DANGER PC B  $       13.32 31.00%  $                   9.19 N/A N/A
PRS1014N443 Non-Adh Rigid Sign, Polyethylene, 'Notic PC B  $       13.71 31.00%  $                   9.46 N/A N/A
PRS1209B317 Non-Adh Rigid Sign, Polyethylene, 'Fire PC B  $       13.20 31.00%  $                   9.11 N/A N/A
PRS1410N106 Polyethylene Sign, 10" W x 14"H, NOTICE PC B  $       13.71 31.00%  $                   9.46 N/A N/A
PRS1420BWHT Non-Adh Rigid Sign, Polyethylene, Blank PC B  $       21.61 31.00%  $                 14.91 N/A N/A
PRS1420BYEL Non-Adh Rigid Sign, Polyethylene, Blank PC B  $       21.61 31.00%  $                 14.91 N/A N/A
PRS1420C442 Non-Adh Rigid Sign, Polyethylene, 'Cauti PC B  $       27.74 31.00%  $                 19.14 N/A N/A
PRS1420D440 Non-Adh. Rigid Sign, Polyethylene, 'Dang PC B  $       28.41 31.00%  $                 19.60 N/A N/A
PRS1420D75 Non-Adh Rigid Sign, Polyethylene, 'Dange PC B  $       26.66 31.00%  $                 18.40 N/A N/A
PRS1420N443 Non-Adh Rigid Sign, Polyethylene, 'Notic PC B  $       28.41 31.00%  $                 19.60 N/A N/A
PRSHD12 PatchRunner 12" (305mm) Single Hinge Doo PC B  $     304.43 31.00%  $               210.06 N/A N/A
PRSHD6 PatchRunner 6" (152mm) Single Hinge Door PC B  $     237.96 31.00%  $               164.19 N/A N/A
PRSHD8 PatchRunner 8" (203mm) Single Hinge Door PC B  $     239.72 31.00%  $               165.41 N/A N/A
PRSP5 Patchrunner 5" (127mm) Spool PC B  $       17.84 31.00%  $                 12.31 N/A N/A
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PRSP7 Patchrunner 7" (178mm) Spool PC B  $       20.20 31.00%  $                 13.94 N/A N/A
PRST30S-S14-M30 Stud Mount Tie, Ladder Style, Releasable PC B  $     219.96 31.00%  $               151.77 N/A N/A
PRST40SC-D30 Stud Mount Tie, Releasable, 6.9"L (176mm PC B  $     422.43 31.00%  $               291.48 N/A N/A
PRT1.5S-C Cable Tie, Releasable, 6.3"L (160mm), St PC B  $       37.19 31.00%  $                 25.66 N/A N/A
PRT1.5S-C0 Cable Tie, Releasable, 6.3"L (160mm), St PC B  $       43.52 31.00%  $                 30.03 N/A N/A
PRT1.5S-M Cable Tie, Releasable, 6.3"L (160mm), St PC B  $     127.50 31.00%  $                 87.98 N/A N/A
PRT1.5S-M0 Cable Tie, Releasable, 6.3"L (160mm), St PC B  $     142.20 31.00%  $                 98.12 N/A N/A
PRT1.5S-M30 Cable Tie, Releasable, 6.3"L (160mm), St PC B  $     158.06 31.00%  $               109.06 N/A N/A
PRT10EH-C Cable Tie, Releasable, 34.2"L (869mm), E PC B  $  2,308.55 31.00%  $            1,592.90 N/A N/A
PRT10EH-C0 Cable Tie, Releasable, 34.2"L (869mm), E PC B  $  2,654.81 31.00%  $            1,831.82 N/A N/A
PRT10EH-Q0 Cable Tie, Releasable, 34.2"L (869mm), E PC B  $     484.40 31.00%  $               334.24 N/A N/A
PRT12EH-C Cable Tie, Releasable, 40.1"L (1019mm), PC B  $  2,495.32 31.00%  $            1,721.77 N/A N/A
PRT12EH-C0 Cable Tie, Releasable, 40.1"L (1019mm), PC B  $  2,869.61 31.00%  $            1,980.03 N/A N/A
PRT12EH-Q0 Cable Tie, Releasable, 40.1"L (1019mm), PC B  $     517.12 31.00%  $               356.81 N/A N/A
PRT1S-C Cable Tie, Releasable, 4.8"L (122mm), St PC B  $       36.98 31.00%  $                 25.52 N/A N/A
PRT1S-C0 Cable Tie, Releasable, 4.8"L (122mm), St PC B  $       42.80 31.00%  $                 29.53 N/A N/A
PRT1S-M Cable Tie, Releasable, 4.8"L (122mm), St PC B  $     126.50 31.00%  $                 87.29 N/A N/A
PRT1S-M0 Cable Tie, Releasable, 4.8"L (122mm), St PC B  $     145.95 31.00%  $               100.71 N/A N/A
PRT2EH-C Cable Tie, Releasable, 9.0"L (229mm), Ex PC B  $     761.85 31.00%  $               525.68 N/A N/A
PRT2EH-C0 Cable Tie, Releasable, 9.0"L (229mm), Ex PC B  $     876.11 31.00%  $               604.52 N/A N/A
PRT2EH-C100 Cable Tie, Rel, 9.0"L (229mm), Extra-Hea PC B  $  1,335.98 31.00%  $               921.83 N/A N/A
PRT2EH-Q0 Cable Tie, Releasable, 9.0"L (229mm), Ex PC B  $     162.84 31.00%  $               112.36 N/A N/A
PRT2H-L Cable Tie, Releasable, 8.4"L (213mm), Li PC B  $     102.27 31.00%  $                 70.57 N/A N/A
PRT2H-L0 Cable Tie, Releasable, 8.4"L (213mm), Li PC B  $     116.94 31.00%  $                 80.69 N/A N/A
PRT2H-TL Cable Tie, Releasable, 8.4"L (213mm), Li PC B  $     589.24 31.00%  $               406.58 N/A N/A
PRT2H-TL0 Cable Tie, Releasable, 8.4"L (213mm), Li PC B  $     680.41 31.00%  $               469.48 N/A N/A
PRT2S-C Cable Tie, Releasable, 7.4"L (188mm), St PC B  $       47.22 31.00%  $                 32.58 N/A N/A
PRT2S-C0 Cable Tie, Releasable, 7.4"L (188mm), St PC B  $       47.75 31.00%  $                 32.95 N/A N/A
PRT2S-M0 Cable Tie, Releasable, 7.4"L (188mm), St PC B  $     141.50 31.00%  $                 97.64 N/A N/A
PRT2S-M2 Cable Tie, Releasable, 7.4"L (188mm), St PC B  $     160.16 31.00%  $               110.51 N/A N/A
PRT2S-M3 Cable Tie, Releasable, 7.4"L (188mm), St PC B  $     160.16 31.00%  $               110.51 N/A N/A
PRT2S-M4Y Cable Tie, Releasable, 7.4"L (188mm), St PC B  $     160.16 31.00%  $               110.51 N/A N/A
PRT2S-M6 Cable Tie, Releasable, 7.4"L (188mm), St PC B  $     160.16 31.00%  $               110.51 N/A N/A
PRT2S-M7 Cable Tie, Releasable, 7.4"L (188mm), St PC B  $     160.16 31.00%  $               110.51 N/A N/A
PRT3H-L Cable Tie, Releasable, 11.4"L (290mm), L PC B  $     130.69 31.00%  $                 90.18 N/A N/A
PRT3H-L0 Cable Tie, Releasable, 11.4"L (290mm), L PC B  $     140.51 31.00%  $                 96.95 N/A N/A
PRT3H-TL Cable Tie, Releasable, 11.4"L (290mm), L PC B  $     725.66 31.00%  $               500.71 N/A N/A
PRT3H-TL0 Cable Tie, Releasable, 11.4"L (290mm), L PC B  $     918.80 31.00%  $               633.97 N/A N/A
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PRT3S-C Cable Tie, Releasable, 11.5"L (292mm), S PC B  $       76.23 31.00%  $                 52.60 N/A N/A
PRT3S-C0 Cable Tie, Releasable, 11.5"L (292mm), S PC B  $       85.25 31.00%  $                 58.82 N/A N/A
PRT3S-M Cable Tie, Releasable, 11.5"L (292mm), S PC B  $     322.77 31.00%  $               222.71 N/A N/A
PRT3S-M0 Cable Tie, Releasable, 11.5"L (292mm), S PC B  $     376.32 31.00%  $               259.66 N/A N/A
PRT4H-L Cable Tie, Releasable, 14.5"L (368mm), L PC B  $     126.55 31.00%  $                 87.32 N/A N/A
PRT4H-L0 Cable Tie, Releasable, 14.5"L (368mm), L PC B  $     143.57 31.00%  $                 99.06 N/A N/A
PRT4H-TL Cable Tie, Releasable, 14.5"L (368mm), L PC B  $     779.90 31.00%  $               538.13 N/A N/A
PRT4H-TL0 Cable Tie, Releasable, 14.5"L (368mm), L PC B  $     895.33 31.00%  $               617.78 N/A N/A
PRT4S-C Cable Tie, Releasable, 14.5"L (368mm), S PC B  $       97.28 31.00%  $                 67.12 N/A N/A
PRT4S-C0 Cable Tie, Releasable, 14.5"L (368mm), S PC B  $     101.86 31.00%  $                 70.28 N/A N/A
PRT4S-M Cable Tie, Releasable, 14.5"L (368mm), S PC B  $     374.93 31.00%  $               258.70 N/A N/A
PRT4S-M0 Cable Tie, Releasable, 14.5"L (368mm), S PC B  $     423.79 31.00%  $               292.42 N/A N/A
PRT4S-M2 Cable Tie, Releasable, 14.5"L (368mm), S PC B  $     465.52 31.00%  $               321.21 N/A N/A
PRT4S-M3 Cable Tie, Releasable, 14.5"L (368mm), S PC B  $     465.52 31.00%  $               321.21 N/A N/A
PRT4S-M4Y Cable Tie, Releasable, 14.5"L (368mm), S PC B  $     465.52 31.00%  $               321.21 N/A N/A
PRT4S-M6 Cable Tie, Releasable, 14.5"L (368mm), S PC B  $     465.52 31.00%  $               321.21 N/A N/A
PRT5EH-C Cable Tie, Releasable, 20.1"L (511mm), E PC B  $  1,188.17 31.00%  $               819.84 N/A N/A
PRT5EH-C0 Cable Tie, Releasable, 20.1"L (511mm), E PC B  $  1,184.88 31.00%  $               817.57 N/A N/A
PRT5EH-C100 Cable Tie, Rel., 20.1"L (511mm), Extra-H PC B  $  1,377.76 31.00%  $               950.65 N/A N/A
PRT5EH-C30 Cable Tie, Releasable, 20.1"L (511mm), E PC B  $  1,306.98 31.00%  $               901.82 N/A N/A
PRT5EH-Q Cable Tie, Releasable, 20.1"L (511mm), E PC B  $     237.82 31.00%  $               164.10 N/A N/A
PRT5EH-Q0 Cable Tie, Releasable, 20.1"L (511mm), E PC B  $     248.92 31.00%  $               171.75 N/A N/A
PRT6EH-C Cable Tie, Releasable, 22.2"L (564mm), E PC B  $  1,441.22 31.00%  $               994.44 N/A N/A
PRT6EH-C0 Cable Tie, Releasable, 22.2"L (564mm), E PC B  $  1,657.36 31.00%  $            1,143.58 N/A N/A
PRT6EH-C100 Cable Tie, Rel., 22.2"L (564mm), Extra-H PC B  $  1,721.20 31.00%  $            1,187.63 N/A N/A
PRT6EH-Q Cable Tie, Releasable, 22.2"L (564mm), E PC B  $     264.29 31.00%  $               182.36 N/A N/A
PRT6EH-Q0 Cable Tie, Releasable, 22.2"L (564mm), E PC B  $     290.72 31.00%  $               200.60 N/A N/A
PRT8EH-C Cable Tie, Releasable, 28.3"L (719mm), E PC B  $  2,067.40 31.00%  $            1,426.51 N/A N/A
PRT8EH-C0 Cable Tie, Releasable, 28.3"L (719mm), E PC B  $  2,377.50 31.00%  $            1,640.48 N/A N/A
PRT8EH-C100 Cable Tie, Rel., 28.3"L (719mm), Extra-H PC B  $  2,298.48 31.00%  $            1,585.95 N/A N/A
PRT8EH-Q0 Cable Tie, Releasable, 28.3"L (719mm), E PC B  $     423.05 31.00%  $               291.90 N/A N/A
PRV10 PatchRunner Vertical Cable Manager Front PC B  $     775.69 31.00%  $               535.23 N/A N/A
PRV1096 PatchRunner Vertical Cable Manager Front PC B  $     930.82 31.00%  $               642.27 N/A N/A
PRV12 PatchRunner Vertical Cable Manager Front PC B  $     894.57 31.00%  $               617.25 N/A N/A
PRV1279 PatchRunner Vertical Cable Manager Front PC B  $     894.57 31.00%  $               617.25 N/A N/A
PRV1296 PatchRunner Vertical Cable Manager Front PC B  $  1,073.48 31.00%  $               740.70 N/A N/A
PRV15 Vert. Mgr, 15"w, Frt & Rear PatchRunner PC B  $  1,003.71 31.00%  $               692.56 N/A N/A
PRV1596 PatchRunner Vertical Cable Manager Front PC B  $  1,204.46 31.00%  $               831.08 N/A N/A
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PRV6 PatchRunner Vertical Cable Manager Front PC B  $     610.44 31.00%  $               421.20 N/A N/A
PRV679 PatchRunner Vertical Cable Manager Front PC B  $     610.44 31.00%  $               421.20 N/A N/A
PRV696 PatchRunner Vertical Cable Manager Front PC B  $     732.51 31.00%  $               505.43 N/A N/A
PRV8 PatchRunner Vertical Cable Manager Front PC B  $     682.53 31.00%  $               470.95 N/A N/A
PRV896 PatchRunner Vertical Cable Manager Front PC B  $     819.03 31.00%  $               565.13 N/A N/A
PRVF10 PatchRunner Vertical Cable Manager Front PC B  $     528.97 31.00%  $               364.99 N/A N/A
PRVF1096 PatchRunner Vertical Cable Manager Front PC B  $     634.76 31.00%  $               437.98 N/A N/A
PRVF12 PatchRunner Vertical Cable Manager Front PC B  $     627.12 31.00%  $               432.71 N/A N/A
PRVF1279 PatchRunner Vertical Cable Manager Front PC B  $     570.11 31.00%  $               393.38 N/A N/A
PRVF1296 PatchRunner Vertical Cable Manager Front PC B  $     684.12 31.00%  $               472.04 N/A N/A
PRVF15 PatchRunner Vertical Cable Manager Front PC B  $     613.92 31.00%  $               423.60 N/A N/A
PRVF1596 PatchRunner Vertical Cable Manager Front PC B  $     736.71 31.00%  $               508.33 N/A N/A
PRVF6 PatchRunner Vertical Cable Manager Front PC B  $     449.67 31.00%  $               310.27 N/A N/A
PRVF679 PatchRunner Vertical Cable Manager Front PC B  $     449.67 31.00%  $               310.27 N/A N/A
PRVF696 PatchRunner Vertical Cable Manager Front PC B  $     539.58 31.00%  $               372.31 N/A N/A
PRVF8 PatchRunner Vertical Cable Manager Front PC B  $     536.58 31.00%  $               370.24 N/A N/A
PRVF896 PatchRunner Vertical Cable Manager Front PC B  $     585.36 31.00%  $               403.90 N/A N/A
PRWP1.5S-D Wing Push Mount Tie, Releasable, 6.8"L ( PC B  $     349.85 31.00%  $               241.40 N/A N/A
PRWP1.5S-D0 Wing Push Mount Tie, Releasable, 6.8"L ( PC B  $     402.32 31.00%  $               277.60 N/A N/A
PRWP1.5S-D20 Wing Push Mount Tie, Releasable, 6.8"L ( PC B  $     419.84 31.00%  $               289.69 N/A N/A
PRWP1.5S-D30 Wing Push Mount Tie, Releasable, 6.8"L ( PC B  $     419.84 31.00%  $               289.69 N/A N/A
PRWP1SA-D Wing Push Mount Tie, Releasable, 5.1"L ( PC B  $     331.52 31.00%  $               228.75 N/A N/A
PRWP1SB-D Wing Push Mount Tie, Releasable, 5.2"L ( PC B  $     331.52 31.00%  $               228.75 N/A N/A
PRWP1S-C Wing Push Mount Tie, Releasable, 5.2"L ( PC B  $       63.72 31.00%  $                 43.97 N/A N/A
PRWP1S-D Wing Push Mount Tie, Releasable, 5.2"L ( PC B  $     331.52 31.00%  $               228.75 N/A N/A
PRWP1S-D0 Wing Push Mount Tie, Releasable, 5.2"L ( PC B  $     381.23 31.00%  $               263.05 N/A N/A
PRWP2H-TL Wing Push Mount Tie, Releasable, 8.9"L ( PC B  $  1,011.32 31.00%  $               697.81 N/A N/A
PRWP2S-D Wing Push Mount Tie, Releasable, 7.8"L ( PC B  $     382.92 31.00%  $               264.21 N/A N/A
PRWP2S-D0 Wing Push Mount Tie, Releasable, 7.8"L ( PC B  $     440.19 31.00%  $               303.73 N/A N/A
PS1/0-X Copper Parallel Splice, CMA 130,000-160, PC B  $     237.34 31.00%  $               163.76 N/A N/A
PS12-D Parallel Splice, non-insulated, 14 - 12 PC B  $     163.79 31.00%  $               113.02 N/A N/A
PS12-L Parallel Splice, non-insulated, 14 - 12 PC B  $       69.64 31.00%  $                 48.05 N/A N/A
PS16-C Parallel Splice, non-insulated, 20 - 16 PC B  $       51.25 31.00%  $                 35.36 N/A N/A
PS16-M Parallel Splice, non-insulated, 20 - 16 PC B  $     136.65 31.00%  $                 94.29 N/A N/A
PS18-C Parallel Splice, non-insulated, 22 - 18 PC B  $       51.07 31.00%  $                 35.24 N/A N/A
PS18-M Parallel Splice, non-insulated, 22 - 18 PC B  $     136.65 31.00%  $                 94.29 N/A N/A
PS1-E Copper Parallel Splice, CMA 100,000-130, PC B  $     200.50 31.00%  $               138.35 N/A N/A
PS2/0-X Copper Parallel Splice, CMA 160,000-200, PC B  $     279.57 31.00%  $               192.90 N/A N/A
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PS2-Q Copper Parallel Splice, CMA 65,000-100,0 PC B  $     182.35 31.00%  $               125.82 N/A N/A
PS3/0-X Copper Parallel Splice, CMA 200,000-240, PC B  $     332.88 31.00%  $               229.69 N/A N/A
PS4/0-X Copper Parallel Splice, CMA 240,000-280, PC B  $     382.58 31.00%  $               263.98 N/A N/A
PS4-L Copper Parallel Splice, CMA 40,000-65,00 PC B  $     164.78 31.00%  $               113.70 N/A N/A
PS6-L Copper Parallel Splice, CMA 25,000-40,00 PC B  $       70.99 31.00%  $                 48.98 N/A N/A
PS8-L Copper Parallel Splice, CMA 19,000-25,00 PC B  $       55.24 31.00%  $                 38.12 N/A N/A
PSC2A Cable clip for 0.22" - 0.28" flexible ca PC B  $         0.62 31.00%  $                   0.43 N/A N/A
PSC2B Cable clip for 0.31" - 0.38" flexible ca PC B  $         0.64 31.00%  $                   0.44 N/A N/A
PSC2C Cable clip for 0.38" - 0.44" flexible ca PC B  $         0.66 31.00%  $                   0.46 N/A N/A
PSC2D Cable clip for 0.47" - 0.56" flexible ca PC B  $         0.69 31.00%  $                   0.48 N/A N/A
PSC2E Cable clip for 0.56"- 0.72" flexible cab PC B  $         0.73 31.00%  $                   0.50 N/A N/A
PSC2F Cable clip for 0.75"- 0.94" flexible cab PC B  $         0.78 31.00%  $                   0.54 N/A N/A
PSC2G Cable clip for 0.97"- 1.25" flexible cab PC B  $         0.87 31.00%  $                   0.60 N/A N/A
PSC4A Cable clip for 0.22" - 0.28" flexible ca PC B  $         0.62 31.00%  $                   0.43 N/A N/A
PSC4B Cable clip for 0.31" - 0.38" flexible ca PC B  $         0.64 31.00%  $                   0.44 N/A N/A
PSC4C Cable clip for 0.38" - 0.44" flexible ca PC B  $         0.66 31.00%  $                   0.46 N/A N/A
PSC4D Cable clip for 0.47" - 0.56" flexible ca PC B  $         0.69 31.00%  $                   0.48 N/A N/A
PSC4E Cable clip for 0.56"- 0.72" flexible cab PC B  $         0.73 31.00%  $                   0.50 N/A N/A
PSC4F Cable clip for 0.75"- 0.94" flexible cab PC B  $         0.78 31.00%  $                   0.54 N/A N/A
PSC4G Cable clip for 0.97"- 1.25" flexible cab PC B  $         0.87 31.00%  $                   0.60 N/A N/A
PSC8A Cable clip for 0.22" - 0.28" flexible ca PC B  $         0.62 31.00%  $                   0.43 N/A N/A
PSC8B Cable clip for 0.31" - 0.38" flexible ca PC B  $         0.64 31.00%  $                   0.44 N/A N/A
PSC8C Cable clip for 0.38" - 0.44" flexible ca PC B  $         0.66 31.00%  $                   0.46 N/A N/A
PSC8D Cable clip for 0.47" - 0.56" flexible ca PC B  $         0.69 31.00%  $                   0.48 N/A N/A
PSC8E Cable clip for 0.56"- 0.72" flexible cab PC B  $         0.73 31.00%  $                   0.50 N/A N/A
PSC8F Cable clip for 0.75"- 0.94" flexible cab PC B  $         0.78 31.00%  $                   0.54 N/A N/A
PSC8G Cable clip for 0.97"- 1.25" flexible cab PC B  $         0.87 31.00%  $                   0.60 N/A N/A
PSCB-12Y Write-On Self-Laminating Wire Marker Car EA B  $       32.58 31.00%  $                 22.48 N/A N/A
PSCB-13Y Write-On Self-Laminating Wire Marker Car EA B  $       32.58 31.00%  $                 22.48 N/A N/A
PSCB-16Y Write-On Self-Laminating Wire Marker Car EA B  $       32.58 31.00%  $                 22.48 N/A N/A
PSCB-3Y Write-On Self-Laminating Wire Marker Car EA B  $       32.58 31.00%  $                 22.48 N/A N/A
PSCB-3YELY Write-On Self-Laminating Wire Marker Car EA B  $       32.58 31.00%  $                 22.48 N/A N/A
PSCB-5Y Write-On Self-Laminating Wire Marker Car EA B  $       32.58 31.00%  $                 22.48 N/A N/A
PSCB-6Y Write-On Self-Laminating Wire Marker Car EA B  $       32.58 31.00%  $                 22.48 N/A N/A
PSCBLK-Q Copper Compression Parallel Splice, Colo PC B  $     317.52 31.00%  $               219.09 N/A N/A
PSCBLU-L Copper Compression Parallel Splice, Colo PC B  $     136.52 31.00%  $                 94.20 N/A N/A
PSCBRN-L Copper Compression Parallel Splice, Colo PC B  $     180.97 31.00%  $               124.87 N/A N/A
PSCC-3Y Write-On Self-Laminating Wire Marker Car EA B  $     245.66 31.00%  $               169.51 N/A N/A
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PSCC-5Y Write-On Self-Laminating Wire Marker Car EA B  $     335.07 31.00%  $               231.20 N/A N/A
PSCGRN-L Copper Compression Parallel Splice, Colo PC B  $     212.74 31.00%  $               146.79 N/A N/A
PSCGRY-L Copper Compression Parallel Splice, Colo PC B  $     141.30 31.00%  $                 97.50 N/A N/A
PSCH12B One-piece strut clamp with saddle used t PC B  $         2.08 31.00%  $                   1.44 N/A N/A
PSCH16B One-piece strut clamp with saddle used t PC B  $         2.08 31.00%  $                   1.44 N/A N/A
PSCH20B One-piece strut clamp with saddle used t PC B  $         2.13 31.00%  $                   1.47 N/A N/A
PSCH24B One-piece strut clamp with saddle used t PC B  $         2.24 31.00%  $                   1.55 N/A N/A
PSCH32B One-piece strut clamp with saddle used t PC B  $         2.45 31.00%  $                   1.69 N/A N/A
PSCH40B One-piece strut clamp with saddle used t PC B  $         3.62 31.00%  $                   2.50 N/A N/A
PSCH48B One-piece strut clamp with saddle used t PC B  $         4.14 31.00%  $                   2.86 N/A N/A
PSCH56B One-piece strut clamp with saddle used t PC B  $         5.27 31.00%  $                   3.64 N/A N/A
PSCH64B One-piece strut clamp with saddle used t PC B  $         6.16 31.00%  $                   4.25 N/A N/A
PSCH6B One-piece strut clamp with saddle used t PC B  $         1.95 31.00%  $                   1.35 N/A N/A
PSCH72B One-piece strut clamp with saddle used t PC B  $         7.31 31.00%  $                   5.04 N/A N/A
PSCH8B One-piece strut clamp with saddle used t PC B  $         2.13 31.00%  $                   1.47 N/A N/A
PSCORG-Q Copper Compression Parallel Splice, Colo PC B  $     358.74 31.00%  $               247.53 N/A N/A
PSCPNK-L Copper Compression Parallel Splice, Colo PC B  $     236.54 31.00%  $               163.21 N/A N/A
PSCPUR-Q Copper Compression Parallel Splice, Colo PC B  $     381.02 31.00%  $               262.90 N/A N/A
PSCRED-L Copper Compression Parallel Splice, Colo PC B  $     131.77 31.00%  $                 90.92 N/A N/A
PSCYEL-Q Copper Compression Parallel Splice, Colo PC B  $     490.33 31.00%  $               338.33 N/A N/A
PSF1AXA3MBL SFP+ 10Gig Direct Attach Active Copper C PC B  $     277.28 31.00%  $               191.32 N/A N/A
PSF1AXA3MBU SFP+ 10Gig Direct Attach Active Copper C PC B  $     277.28 31.00%  $               191.32 N/A N/A
PSF1AXA3MWH SFP+ 10Gig Direct Attach Active Copper C PC B  $     277.28 31.00%  $               191.32 N/A N/A
PSF1AXA5MBL SFP+ 10Gig Direct Attach Active Copper C PC B  $     288.82 31.00%  $               199.29 N/A N/A
PSF1AXA5MBU SFP+ 10Gig Direct Attach Active Copper C PC B  $     288.82 31.00%  $               199.29 N/A N/A
PSF1AXA5MWH SFP+ 10Gig Direct Attach Active Copper C PC B  $     288.82 31.00%  $               199.29 N/A N/A
PSF1AXD10MBL SFP+ 10Gig Direct Attach Active Copper C PC B  $     334.51 31.00%  $               230.81 N/A N/A
PSF1AXD10MBU SFP+ 10Gig Direct Attach Active Copper C PC B  $     334.51 31.00%  $               230.81 N/A N/A
PSF1AXD10MWH SFP+ 10Gig Direct Attach Active Copper C PC B  $     334.51 31.00%  $               230.81 N/A N/A
PSF1AXD11MBL SFP+ 10Gig Direct Attach Active Copper C PC B  $     346.69 31.00%  $               239.22 N/A N/A
PSF1AXD11MBU SFP+ 10Gig Direct Attach Active Copper C PC B  $     346.69 31.00%  $               239.22 N/A N/A
PSF1AXD11MWH SFP+ 10Gig Direct Attach Active Copper C PC B  $     346.69 31.00%  $               239.22 N/A N/A
PSF1AXD12MBL SFP+ 10Gig Direct Attach Active Copper C PC B  $     358.85 31.00%  $               247.61 N/A N/A
PSF1AXD12MBU SFP+ 10Gig Direct Attach Active Copper C PC B  $     358.85 31.00%  $               247.61 N/A N/A
PSF1AXD12MWH SFP+ 10Gig Direct Attach Active Copper C PC B  $     358.85 31.00%  $               247.61 N/A N/A
PSF1AXD13MBL SFP+ 10Gig Direct Attach Active Copper C PC B  $     371.03 31.00%  $               256.01 N/A N/A
PSF1AXD13MBU SFP+ 10Gig Direct Attach Active Copper C PC B  $     371.03 31.00%  $               256.01 N/A N/A
PSF1AXD13MWH SFP+ 10Gig Direct Attach Active Copper C PC B  $     371.03 31.00%  $               256.01 N/A N/A
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PSF1AXD14MBL SFP+ 10Gig Direct Attach Active Copper C PC B  $     383.20 31.00%  $               264.41 N/A N/A
PSF1AXD14MBU SFP+ 10Gig Direct Attach Active Copper C PC B  $     383.20 31.00%  $               264.41 N/A N/A
PSF1AXD14MWH SFP+ 10Gig Direct Attach Active Copper C PC B  $     383.20 31.00%  $               264.41 N/A N/A
PSF1AXD15MBL SFP+ 10Gig Direct Attach Active Copper C PC B  $     395.38 31.00%  $               272.81 N/A N/A
PSF1AXD15MBU SFP+ 10Gig Direct Attach Active Copper C PC B  $     395.38 31.00%  $               272.81 N/A N/A
PSF1AXD15MWH SFP+ 10Gig Direct Attach Active Copper C PC B  $     395.38 31.00%  $               272.81 N/A N/A
PSF1AXD7MBL SFP+ 10Gig Direct Attach Active Copper C PC B  $     298.68 31.00%  $               206.09 N/A N/A
PSF1AXD7MBU SFP+ 10Gig Direct Attach Active Copper C PC B  $     298.68 31.00%  $               206.09 N/A N/A
PSF1AXD7MWH SFP+ 10Gig Direct Attach Active Copper C PC B  $     298.68 31.00%  $               206.09 N/A N/A
PSF1AXD8MBL SFP+ 10Gig Direct Attach Active Copper C PC B  $     310.84 31.00%  $               214.48 N/A N/A
PSF1AXD8MBU SFP+ 10Gig Direct Attach Active Copper C PC B  $     310.84 31.00%  $               214.48 N/A N/A
PSF1AXD8MWH SFP+ 10Gig Direct Attach Active Copper C PC B  $     310.84 31.00%  $               214.48 N/A N/A
PSF1AXD9MBL SFP+ 10Gig Direct Attach Active Copper C PC B  $     323.02 31.00%  $               222.88 N/A N/A
PSF1AXD9MBU SFP+ 10Gig Direct Attach Active Copper C PC B  $     323.02 31.00%  $               222.88 N/A N/A
PSF1AXD9MGR SFP+ 10Gig Direct Attach Active Copper C PC B  $     323.02 31.0%  $               222.88 N/A N/A
PSF1AXD9MRD SFP+ 10Gig Direct Attach Active Copper C PC B  $     323.02 31.0%  $               222.88 N/A N/A
PSF1AXD9MWH SFP+ 10Gig Direct Attach Active Copper C PC B  $     323.02 31.00%  $               222.88 N/A N/A
PSF1PXA0.5MBL SFP+ 10Gig Direct Attach Passive Copper PC B  $       95.54 31.00%  $                 65.92 N/A N/A
PSF1PXA0.5MBU SFP+ 10Gig Direct Attach Passive Copper PC B  $       95.54 31.00%  $                 65.92 N/A N/A
PSF1PXA0.5MGR SFP+ 10Gig Direct Attach Passive Copper PC B  $       95.54 31.00%  $                 65.92 N/A N/A
PSF1PXA0.5MRD SFP+ 10Gig Direct Attach Passive Copper PC B  $       95.54 31.00%  $                 65.92 N/A N/A
PSF1PXA0.5MWH SFP+ 10Gig Direct Attach Passive Copper PC B  $       95.54 31.00%  $                 65.92 N/A N/A
PSF1PXA1.5MBL SFP+ 10Gig Direct Attach Passive Copper PC B  $     108.47 31.00%  $                 74.84 N/A N/A
PSF1PXA1.5MBU SFP+ 10Gig Direct Attach Passive Copper PC B  $     108.47 31.00%  $                 74.84 N/A N/A
PSF1PXA1.5MGR SFP+ 10Gig Direct Attach Passive Copper PC B  $     108.47 31.00%  $                 74.84 N/A N/A
PSF1PXA1.5MRD SFP+ 10Gig Direct Attach Passive Copper PC B  $     108.47 31.00%  $                 74.84 N/A N/A
PSF1PXA1.5MWH SFP+ 10Gig Direct Attach Passive Copper PC B  $     108.47 31.00%  $                 74.84 N/A N/A
PSF1PXA1MBL SFP+ 10Gig Direct Attach Passive Copper PC B  $       99.17 31.00%  $                 68.43 N/A N/A
PSF1PXA1MBU SFP+ 10Gig Direct Attach Passive Copper PC B  $       99.17 31.00%  $                 68.43 N/A N/A
PSF1PXA1MGR SFP+ 10Gig Direct Attach Passive Copper PC B  $       99.17 31.00%  $                 68.43 N/A N/A
PSF1PXA1MRD SFP+ 10Gig Direct Attach Passive Copper PC B  $       99.17 31.00%  $                 68.43 N/A N/A
PSF1PXA1MWH SFP+ 10Gig Direct Attach Passive Copper PC B  $       99.17 31.00%  $                 68.43 N/A N/A
PSF1PXA2.5MBL SFP+ 10Gig Direct Attach Passive Copper PC B  $     127.08 31.00%  $                 87.69 N/A N/A
PSF1PXA2.5MBU SFP+ 10Gig Direct Attach Passive Copper PC B  $     127.08 31.00%  $                 87.69 N/A N/A
PSF1PXA2.5MGR SFP+ 10Gig Direct Attach Passive Copper PC B  $     127.08 31.00%  $                 87.69 N/A N/A
PSF1PXA2.5MRD SFP+ 10Gig Direct Attach Passive Copper PC B  $     127.08 31.00%  $                 87.69 N/A N/A
PSF1PXA2.5MWH SFP+ 10Gig Direct Attach Passive Copper PC B  $     127.08 31.00%  $                 87.69 N/A N/A
PSF1PXA2MBL SFP+ 10Gig Direct Attach Passive Copper PC B  $     117.76 31.00%  $                 81.25 N/A N/A
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PSF1PXA2MBU SFP+ 10Gig Direct Attach Passive Copper PC B  $     117.76 31.00%  $                 81.25 N/A N/A
PSF1PXA2MGR SFP+ 10Gig Direct Attach Passive Copper PC B  $     117.76 31.00%  $                 81.25 N/A N/A
PSF1PXA2MRD SFP+ 10Gig Direct Attach Passive Copper PC B  $     117.76 31.00%  $                 81.25 N/A N/A
PSF1PXA2MWH SFP+ 10Gig Direct Attach Passive Copper PC B  $     117.76 31.00%  $                 81.25 N/A N/A
PSF1PXA3.5MBL SFP+ 10Gig Direct Attach Passive Copper PC B  $     144.49 31.0%  $                 99.70 N/A N/A
PSF1PXA3.5MBU SFP+ 10Gig Direct Attach Passive Copper PC B  $     144.49 31.00%  $                 99.70 N/A N/A
PSF1PXA3.5MGR SFP+ 10Gig Direct Attach Passive Copper PC B  $     144.49 31.00%  $                 99.70 N/A N/A
PSF1PXA3.5MRD SFP+ 10Gig Direct Attach Passive Copper PC B  $     144.49 31.00%  $                 99.70 N/A N/A
PSF1PXA3.5MWH SFP+ 10Gig Direct Attach Passive Copper PC B  $     144.49 31.00%  $                 99.70 N/A N/A
PSF1PXA3MBL SFP+ 10Gig Direct Attach Passive Copper PC B  $     136.37 31.0%  $                 94.10 N/A N/A
PSF1PXA3MBU SFP+ 10Gig Direct Attach Passive Copper PC B  $     136.37 31.00%  $                 94.10 N/A N/A
PSF1PXA3MGR SFP+ 10Gig Direct Attach Passive Copper PC B  $     136.37 31.00%  $                 94.10 N/A N/A
PSF1PXA3MRD SFP+ 10Gig Direct Attach Passive Copper PC B  $     136.37 31.00%  $                 94.10 N/A N/A
PSF1PXA3MWH SFP+ 10Gig Direct Attach Passive Copper PC B  $     136.37 31.00%  $                 94.10 N/A N/A
PSF1PXD4.5MBL SFP+ 10Gig Direct Attach Passive Copper PC B  $     160.71 31.00%  $               110.89 N/A N/A
PSF1PXD4.5MBU SFP+ 10Gig Direct Attach Passive Copper PC B  $     160.71 31.00%  $               110.89 N/A N/A
PSF1PXD4.5MGR SFP+ 10Gig Direct Attach Passive Copper PC B  $     160.71 31.00%  $               110.89 N/A N/A
PSF1PXD4.5MRD SFP+ 10Gig Direct Attach Passive Copper PC B  $     160.71 31.00%  $               110.89 N/A N/A
PSF1PXD4.5MWH SFP+ 10Gig Direct Attach Passive Copper PC B  $     160.71 31.00%  $               110.89 N/A N/A
PSF1PXD4MBL SFP+ 10Gig Direct Attach Passive Copper PC B  $     152.60 31.00%  $               105.29 N/A N/A
PSF1PXD4MBU SFP+ 10Gig Direct Attach Passive Copper PC B  $     152.60 31.00%  $               105.29 N/A N/A
PSF1PXD4MGR SFP+ 10Gig Direct Attach Passive Copper PC B  $     152.60 31.00%  $               105.29 N/A N/A
PSF1PXD4MRD SFP+ 10Gig Direct Attach Passive Copper PC B  $     152.60 31.00%  $               105.29 N/A N/A
PSF1PXD4MWH SFP+ 10Gig Direct Attach Passive Copper PC B  $     152.60 31.00%  $               105.29 N/A N/A
PSF1PXD5.5MBL SFP+ 10Gig Direct Attach Passive Copper PC B  $     175.33 31.00%  $               120.98 N/A N/A
PSF1PXD5.5MBU SFP+ 10Gig Direct Attach Passive Copper PC B  $     175.33 31.00%  $               120.98 N/A N/A
PSF1PXD5.5MGR SFP+ 10Gig Direct Attach Passive Copper PC B  $     175.33 31.00%  $               120.98 N/A N/A
PSF1PXD5.5MRD SFP+ 10Gig Direct Attach Passive Copper PC B  $     175.33 31.00%  $               120.98 N/A N/A
PSF1PXD5.5MWH SFP+ 10Gig Direct Attach Passive Copper PC B  $     175.33 31.00%  $               120.98 N/A N/A
PSF1PXD5MBL SFP+ 10Gig Direct Attach Passive Copper PC B  $     168.83 31.00%  $               116.49 N/A N/A
PSF1PXD5MBU SFP+ 10Gig Direct Attach Passive Copper PC B  $     168.83 31.00%  $               116.49 N/A N/A
PSF1PXD5MGR SFP+ 10Gig Direct Attach Passive Copper PC B  $     168.83 31.00%  $               116.49 N/A N/A
PSF1PXD5MRD SFP+ 10Gig Direct Attach Passive Copper PC B  $     168.83 31.00%  $               116.49 N/A N/A
PSF1PXD5MWH SFP+ 10Gig Direct Attach Passive Copper PC B  $     168.83 31.00%  $               116.49 N/A N/A
PSF1PXD6.5MBL SFP+ 10Gig Direct Attach Passive Copper PC B  $     188.32 31.00%  $               129.94 N/A N/A
PSF1PXD6.5MBU SFP+ 10Gig Direct Attach Passive Copper PC B  $     188.32 31.00%  $               129.94 N/A N/A
PSF1PXD6.5MGR SFP+ 10Gig Direct Attach Passive Copper PC B  $     188.32 31.00%  $               129.94 N/A N/A
PSF1PXD6.5MRD SFP+ 10Gig Direct Attach Passive Copper PC B  $     188.32 31.00%  $               129.94 N/A N/A
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PSF1PXD6.5MWH SFP+ 10Gig Direct Attach Passive Copper PC B  $     188.32 31.00%  $               129.94 N/A N/A
PSF1PXD6MBL SFP+ 10Gig Direct Attach Passive Copper PC B  $     181.82 31.00%  $               125.46 N/A N/A
PSF1PXD6MBU SFP+ 10Gig Direct Attach Passive Copper PC B  $     181.82 31.00%  $               125.46 N/A N/A
PSF1PXD6MGR SFP+ 10Gig Direct Attach Passive Copper PC B  $     181.82 31.00%  $               125.46 N/A N/A
PSF1PXD6MRD SFP+ 10Gig Direct Attach Passive Copper PC B  $     181.82 31.00%  $               125.46 N/A N/A
PSF1PXD6MWH SFP+ 10Gig Direct Attach Passive Copper PC B  $     181.82 31.00%  $               125.46 N/A N/A
PSF1PXD7MBL SFP+ 10Gig Direct Attach Passive Copper PC B  $     194.80 31.00%  $               134.41 N/A N/A
PSF1PXD7MBU SFP+ 10Gig Direct Attach Passive Copper PC B  $     194.80 31.00%  $               134.41 N/A N/A
PSF1PXD7MGR SFP+ 10Gig Direct Attach Passive Copper PC B  $     194.80 31.00%  $               134.41 N/A N/A
PSF1PXD7MRD SFP+ 10Gig Direct Attach Passive Copper PC B  $     194.80 31.00%  $               134.41 N/A N/A
PSF1PXD7MWH SFP+ 10Gig Direct Attach Passive Copper PC B  $     194.80 31.00%  $               134.41 N/A N/A
PSGB16A Box Mounting Bracket To Support 2-1/8" B PC B  $         4.17 31.00%  $                   2.88 N/A N/A
PSGB24A Box Mounting Bracket to Support 2-1/8" B PC B  $         5.61 31.00%  $                   3.87 N/A N/A
PSJBXEI Single Gang 2-piece Power Source Box PC B  $         9.57 31.00%  $                   6.60 N/A N/A
PSJBXIG Single Gang 2-piece Power Source Box PC B  $         9.57 31.00%  $                   6.60 N/A N/A
PSJBXIW Single Gang 2-piece Power Source Box PC B  $         9.57 31.00%  $                   6.60 N/A N/A
PSJBXWH Single Gang 2-piece Power Source Box PC B  $         9.57 31.00%  $                   6.60 N/A N/A
PSK125I Universal strut clamp for 3/4" EMT/Rigid PC B  $         1.65 31.00%  $                   1.14 N/A N/A
PSK165I Universal strut clamp for 1" EMT/Rigid/I PC B  $         1.72 31.00%  $                   1.19 N/A N/A
PSK205I Universal strut clamp for 1 1/4" EMT/Rig PC B  $         1.81 31.00%  $                   1.25 N/A N/A
PSK245I Universal strut clamp for 1 1/2" EMT/Rig PC B  $         2.22 31.00%  $                   1.53 N/A N/A
PSK325I Universal strut clamp for 2" EMT/Rigid/I PC B  $         2.38 31.00%  $                   1.64 N/A N/A
PSK405I Universal strut clamp for 2 1/2" EMT/Rig PC B  $         3.39 31.00%  $                   2.34 N/A N/A
PSK485I Universal strut clamp for 3" EMT/Rigid/I PC B  $         3.71 31.00%  $                   2.56 N/A N/A
PSK565I Universal strut clamp for 3 1/3" EMT/Rig PC B  $         3.98 31.00%  $                   2.75 N/A N/A
PSK645I Universal strut clamp for 4" EMT/Rigid/I PC B  $         4.19 31.00%  $                   2.89 N/A N/A
PSK85I Universal strut clamp for 1/2" EMT/Rigid PC B  $         1.58 31.00%  $                   1.09 N/A N/A
PSL-CBWL Lockout Warning Strip Label w/symbol, 4. EA B  $       19.23 31.00%  $                 13.27 N/A N/A
PSL-MLDH-X Multiple Lockout Device (Hasp only), Red PC B  $       39.14 31.00%  $                 27.01 N/A N/A
PSM-0-9-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-0-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-10-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-11-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-12-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-1-33-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-13-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-14-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-15-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
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PSM-16-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-17-Y Pre-Printed Self-Laminating Marker Cards EA B  $     248.23 31.00%  $               171.28 N/A N/A
PSM-18-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-19-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-1-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-20-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-21-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-22-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-23-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-24-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-25-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-26-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-27-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-28-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-29-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-2-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-30-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-31-Y Pre-Printed Self-Laminating Marker Cards EA B  $     248.23 31.00%  $               171.28 N/A N/A
PSM-32-Y Pre-Printed Self-Laminating Marker Cards EA B  $     248.23 31.00%  $               171.28 N/A N/A
PSM-33-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-34-66-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-34-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-35-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-36-Y Pre-Printed Self-Laminating Marker Cards EA B  $     248.23 31.00%  $               171.28 N/A N/A
PSM-37-Y Pre-Printed Self-Laminating Marker Cards EA B  $     248.23 31.00%  $               171.28 N/A N/A
PSM-38-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-39-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-3-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-40-Y Pre-Printed Self-Laminating Marker Cards EA B  $     248.23 31.00%  $               171.28 N/A N/A
PSM-41-Y Pre-Printed Self-Laminating Marker Cards EA B  $     248.23 31.00%  $               171.28 N/A N/A
PSM-42-Y Pre-Printed Self-Laminating Marker Cards EA B  $     248.23 31.00%  $               171.28 N/A N/A
PSM-43-Y Pre-Printed Self-Laminating Marker Cards EA B  $     248.23 31.00%  $               171.28 N/A N/A
PSM-44-Y Pre-Printed Self-Laminating Marker Cards EA B  $     248.23 31.00%  $               171.28 N/A N/A
PSM-45-Y Pre-Printed Self-Laminating Marker Cards EA B  $     248.23 31.00%  $               171.28 N/A N/A
PSM-46-Y Pre-Printed Self-Laminating Marker Cards EA B  $     248.23 31.00%  $               171.28 N/A N/A
PSM-47-Y Pre-Printed Self-Laminating Marker Cards EA B  $     248.23 31.00%  $               171.28 N/A N/A
PSM-48-Y Pre-Printed Self-Laminating Marker Cards EA B  $     248.23 31.00%  $               171.28 N/A N/A
PSM-49-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
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PSM-4-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-50-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-51-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-52-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-5-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-67-99-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-6-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-7-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-8-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-9-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-A-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-A-Z-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-B-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-C-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-D-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-E-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-F-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-G-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-H-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-I-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-J-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-K-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-L-Y Pre-Printed Self-Laminating Marker Cards EA B  $     248.23 31.00%  $               171.28 N/A N/A
PSM-M-Y Pre-Printed Self-Laminating Marker Cards EA B  $     248.23 31.00%  $               171.28 N/A N/A
PSM-N-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-O-Y Pre-Printed Self-Laminating Marker Cards EA B  $     248.23 31.00%  $               171.28 N/A N/A
PSM-P-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-Q-Y Pre-Printed Self-Laminating Marker Cards EA B  $     248.23 31.00%  $               171.28 N/A N/A
PSM-R-Y Pre-Printed Self-Laminating Marker Cards EA B  $     248.23 31.00%  $               171.28 N/A N/A
PSMS8 #8 X 1/2" Low Profile Self-Tapping Screw PC B  $         0.07 31.00%  $                   0.05 N/A N/A
PSM-S-Y Pre-Printed Self-Laminating Marker Cards EA B  $     248.23 31.00%  $               171.28 N/A N/A
PSM-T-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-U-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-V-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-W-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-X-Y Pre-Printed Self-Laminating Marker Cards EA B  $     248.23 31.00%  $               171.28 N/A N/A
PSM-Y-Y Pre-Printed Self-Laminating Marker Cards EA B  $     215.15 31.00%  $               148.45 N/A N/A
PSM-Z-Y Pre-Printed Self-Laminating Marker Cards EA B  $     248.23 31.00%  $               171.28 N/A N/A
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PSN12-D Parallel Splice, nylon insulated 14 - 12 PC B  $     331.84 31.00%  $               228.97 N/A N/A
PSN12-L Parallel Splice, nylon insulated 14 - 12 PC B  $     125.95 31.00%  $                 86.91 N/A N/A
PSN16-C Parallel Splice, nylon insulated 20 - 16 PC B  $       85.88 31.00%  $                 59.26 N/A N/A
PSN16-M Parallel Splice, nylon insulated 20 - 16 PC B  $     238.88 31.00%  $               164.83 N/A N/A
PSN18-C Parallel Splice, nylon insulated 22 - 18 PC B  $       81.68 31.00%  $                 56.36 N/A N/A
PSN18-M Parallel Splice, nylon insulated 22 - 18 PC B  $     242.74 31.00%  $               167.49 N/A N/A
PSSB-13 Safety Marker Book, 3.25"x1.50", 'Danger EA B  $       27.00 31.00%  $                 18.63 N/A N/A
PST-1 Self-Laminating Tags, 3" x 2" front only PK B  $       10.91 31.00%  $                   7.53 N/A N/A
PST-12 Self-Laminating Int'l. Photo Tags, 3"x5. PK B  $       11.69 31.00%  $                   8.07 N/A N/A
PST-2 Self-Laminating Tags, 3.25" x 5.75" fron PK B  $       11.69 31.00%  $                   8.07 N/A N/A
PST-3 Self-Laminating Photo Tags, 3"x5.75" wit PK B  $       11.69 31.00%  $                   8.07 N/A N/A
PST-3-F Self-Laminating Photo Tags, French Langu PK B  $       11.69 31.0%  $                   8.07 N/A N/A
PST-4 Self-Laminating Tags, 3.50"x 5.75" front PK B  $       61.24 31.00%  $                 42.26 N/A N/A
PST-5 Self-Laminating Tags, 3.5"x 5.75" front PK B  $       81.75 31.00%  $                 56.41 N/A N/A
PST-FO Self-Laminating Fiber Optic Marker Tags, PK B  $       10.62 31.00%  $                   7.33 N/A N/A
PST-FOBLNK Self-Laminating Blank Marker Tag, 3.5"x2 PK B  $       10.62 31.00%  $                   7.33 N/A N/A
PSWM-1500Y Write-On Self-Laminating Wire Marker Car EA B  $     211.13 31.00%  $               145.68 N/A N/A
PSWM-375Y Write-On Self-Laminating Wire Marker Car EA B  $     211.13 31.00%  $               145.68 N/A N/A
PSWM-750Y Write-On Self-Laminating Wire Marker Car EA B  $     211.13 31.00%  $               145.68 N/A N/A
PSWMH-375Y Write-On Self-Laminating Wire Marker Car EA B  $     211.13 31.00%  $               145.68 N/A N/A
PSWMH-750Y Write-On Self-Laminating Wire Marker Car EA B  $     211.13 31.00%  $               145.68 N/A N/A
PT2S-ARW Pre-Printed Photoluminescent Tape, 2"x30 RL B  $     139.80 31.00%  $                 96.46 N/A N/A
PT2S-BLK Pre-Printed Photoluminescent Tape, 2"x30 RL B  $     139.80 31.00%  $                 96.46 N/A N/A
PT2S-RED Pre-Printed Photoluminescent Tape, 2"x30 RL B  $     139.80 31.00%  $                 96.46 N/A N/A
PT-BGND Network Building Ground Tag, 2.75"x1.38" PK B  $       41.20 31.00%  $                 28.43 N/A N/A
PTF3EI-X PD3 Power Rated Tee Fitting PC B  $         2.64 31.00%  $                   1.82 N/A N/A
PTF3IW-X PD3 Power Rated Tee Fitting PC B  $         2.64 31.00%  $                   1.82 N/A N/A
PTF6EI-X PD6 Power Rated Tee Fitting PC B  $         3.02 31.00%  $                   2.08 N/A N/A
PTF6IW-X PD6 Power Rated Tee Fitting PC B  $         3.02 31.00%  $                   2.08 N/A N/A
PT-GND Ground Warning Tag, 2.75"x1.38" w/slot, PK B  $       41.20 31.00%  $                 28.43 N/A N/A
PTSGB16 Adjustable Screw Gun Box Bracket For Stu PC B  $         3.85 31.00%  $                   2.66 N/A N/A
PTSGB24 Adjustable Screw Gun Box Bracket For Stu PC B  $         5.13 31.00%  $                   3.54 N/A N/A
PT-TGND Telephone Ground Tag, 2.75"x1.38" w/slot PK B  $       42.43 31.00%  $                 29.28 N/A N/A
PUM-049-2S-D30 �Fir Tree Push Mount Assembly, .18" .19 PC B  $     180.72 31.00%  $               124.70 N/A N/A
PUM-049-C0 Fir Tree Push Mount, .18"-.19" (4.6mm - PC B  $       19.60 31.00%  $                 13.52 N/A N/A
PUM-049-C2S-D30 �Fir Tree Push Mount Assembly, .18" .19 PC B  $     223.60 31.00%  $               154.28 N/A N/A
PUM-049-C30 Fir Tree Push Mount, .18"-.19" (4.6mm - PC B  $       18.67 31.00%  $                 12.88 N/A N/A
PUM-049-M0 Fir Tree Push Mount, .18"-.19" (4.6mm - PC B  $     100.25 31.00%  $                 69.17 N/A N/A
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PUM-049-M30 Fir Tree Push Mount, .18"-.19" (4.6mm - PC B  $       95.48 31.00%  $                 65.88 N/A N/A
PUM-071-25S-D30 PUSH MOUNT ASSEMBLY PC B  $     604.39 31.00%  $               417.03 N/A N/A
PUM-071-2S-C30 �Fir Tree Push Mount Assembly, .25" .28 PC B  $       48.88 31.00%  $                 33.73 N/A N/A
PUM-071-2S-D30 �Fir Tree Push Mount Assembly, .25" .28 PC B  $     250.06 31.00%  $               172.54 N/A N/A
PUM-071-3S-D30 �Fir Tree Push Mount Assembly, .25" .28 PC B  $     390.30 31.00%  $               269.31 N/A N/A
PUM-071-4S-D30 �Fir Tree Push Mount Assembly, .25" .28 PC B  $     410.71 31.00%  $               283.39 N/A N/A
PUM-071-B2S-D30 �Fir Tree Push Mount Assembly, .25" .28 PC B  $     325.11 31.00%  $               224.33 N/A N/A
PUM-071-C0 Fir Tree Push Mount, .25"-.28" (6.3mm - PC B  $       26.03 31.00%  $                 17.96 N/A N/A
PUM-071-C2S-D30 �Fir Tree Push Mount Assembly, .25" .28 PC B  $     356.41 31.00%  $               245.92 N/A N/A
PUM-071-C30 Fir Tree Push Mount, .25"-.28" (6.3mm - PC B  $       24.78 31.0%  $                 17.10 N/A N/A
PUM-071-C3S-D30 �Fir Tree Push Mount Assembly, .25" .28 PC B  $     389.30 31.00%  $               268.62 N/A N/A
PUM-071-C4S-D30 �Fir Tree Push Mount Assembly, .25" .28 PC B  $     476.21 31.00%  $               328.58 N/A N/A
PUM-071-M0 Fir Tree Push Mount, .25"-.28" (6.3mm - PC B  $     173.17 31.00%  $               119.49 N/A N/A
PUM-071-M30 Fir Tree Push Mount, .25"-.28" (6.3mm - PC B  $     164.91 31.00%  $               113.79 N/A N/A
PUM071-R15S-C30 �Fir Tree Push Mount Assembly, .25" .28 PC B  $       74.71 31.00%  $                 51.55 N/A N/A
PUM071-R15S-D30 �Fir Tree Push Mount Assembly, .25" .28 PC B  $     393.84 31.00%  $               271.75 N/A N/A
PUM071-R1S-C30 �Fir Tree Push Mount Assembly, .25" .28 PC B  $       67.23 31.00%  $                 46.39 N/A N/A
PUM071-R1S-D30 �Fir Tree Push Mount Assembly, .25" .28 PC B  $     354.46 31.00%  $               244.58 N/A N/A
PUM071-R2S-C30 �Fir Tree Push Mount Assembly, .25" .28 PC B  $       83.05 31.00%  $                 57.30 N/A N/A
PUM071-R2S-D30 �Fir Tree Push Mount Assembly, .25" .28 PC B  $     424.88 31.00%  $               293.17 N/A N/A
PUM-100-2S-D30 �Fir Tree Push Mount Assembly, .35" .40 PC B  $     293.56 31.00%  $               202.56 N/A N/A
PUM-100-C0 Fir Tree Push Mount, .35"-.40" (9.0mm - PC B  $       42.76 31.00%  $                 29.50 N/A N/A
PUM-100-C2S-D30 �Fir Tree Push Mount Assembly, .35" .40 PC B  $     368.09 31.00%  $               253.98 N/A N/A
PUM-100-C30 Fir Tree Push Mount, .35"-.40" (9.0mm - PC B  $       40.73 31.00%  $                 28.10 N/A N/A
PUM-100-M0 Fir Tree Push Mount, .35"-.40" (9.0mm - PC B  $     218.74 31.00%  $               150.93 N/A N/A
PUM-100-M30 Fir Tree Push Mount, .35"-.40" (9.0mm - PC B  $     208.32 31.00%  $               143.74 N/A N/A
PUM-925-3H-T30 �Fir Tree Push Mount Assembly, .34" .36 PC B  $  1,605.44 31.00%  $            1,107.75 N/A N/A
PUM-925-C0 Fir Tree Push Mount, .34"-.36" (8.8mm - PC B  $       37.40 31.00%  $                 25.81 N/A N/A
PUM-925-C30 Fir Tree Push Mount, .34"-.36" (8.8mm - PC B  $       35.61 31.00%  $                 24.57 N/A N/A
PUM-925-M0 Fir Tree Push Mount, .34"-.36" (8.8mm - PC B  $     191.39 31.00%  $               132.06 N/A N/A
PUM-925-M30 Fir Tree Push Mount, .34"-.36" (8.8mm - PC B  $     182.28 31.00%  $               125.77 N/A N/A
PUMS-H25-C20 Fir Tree Push Mount With Umbrella PC B  $       15.66 31.00%  $                 10.81 N/A N/A
PUMS-H25-M20 Fir Tree Push Mount With Umbrella PC B  $       92.05 31.00%  $                 63.51 N/A N/A
PV10-10FB-2K Fork Terminal, vinyl insulated, 12 - 10 PC B  $     322.43 31.00%  $               222.48 N/A N/A
PV10-10F-E Fork Terminal, vinyl insulated, 14 - 10 PC B  $     117.52 31.00%  $                 81.09 N/A N/A
PV10-10FFB-2K Flanged Fork Terminal, vinyl insulated, PC B  $     335.33 31.00%  $               231.38 N/A N/A
PV10-10FF-L Flanged Fork Terminal, vinyl insulated, PC B  $     108.89 31.00%  $                 75.13 N/A N/A
PV10-10F-L Fork Terminal, vinyl insulated, 14 - 10 PC B  $       95.24 31.00%  $                 65.72 N/A N/A
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PV10-10F-Q Fork Terminal, vinyl insulated, 14 - 10 PC B  $     108.80 31.00%  $                 75.07 N/A N/A
PV10-10FX-D Fork Terminal, expanded vinyl insulation PC B  $     323.12 31.00%  $               222.95 N/A N/A
PV10-10FX-L Fork Terminal, expanded vinyl insulation PC B  $     120.64 31.00%  $                 83.24 N/A N/A
PV10-10LFB-2K Locking Fork Terminal, vinyl insulated, PC B  $     324.51 31.00%  $               223.91 N/A N/A
PV10-10LF-D Locking Fork Terminal, vinyl insulated, PC B  $     271.13 31.00%  $               187.08 N/A N/A
PV10-10LF-E Locking Fork Terminal, vinyl insulated, PC B  $     139.00 31.00%  $                 95.91 N/A N/A
PV10-10LF-L Locking Fork Terminal, vinyl insulated, PC B  $     117.80 31.00%  $                 81.28 N/A N/A
PV10-10LF-Q Locking Fork Terminal, vinyl insulated, PC B  $     112.63 31.00%  $                 77.71 N/A N/A
PV10-10LFX-D Locking Fork Terminal, expanded vinyl in PC B  $     317.95 31.00%  $               219.39 N/A N/A
PV10-10LFX-L Locking Fork Terminal, expanded vinyl in PC B  $     124.28 31.00%  $                 85.75 N/A N/A
PV10-10RB-2K Ring Terminal, vinyl insulated, 12 - 10 PC B  $     322.43 31.00%  $               222.48 N/A N/A
PV10-10R-E Ring Terminal, vinyl insulated, 12 - 10 PC B  $     120.71 31.00%  $                 83.29 N/A N/A
PV10-10R-L Ring Terminal, vinyl insulated, 12 - 10 PC B  $       97.85 31.00%  $                 67.52 N/A N/A
PV10-10R-Q Ring Terminal, vinyl insulated, 12 - 10 PC B  $     108.80 31.00%  $                 75.07 N/A N/A
PV10-10R-X Ring Terminal, vinyl insulated, 12 - 10 PC B  $     107.35 31.00%  $                 74.07 N/A N/A
PV10-10RX-D Ring Terminal, expanded vinyl insulation PC B  $     311.24 31.00%  $               214.76 N/A N/A
PV10-10RX-L Ring Terminal, expanded vinyl insulation PC B  $     120.96 31.00%  $                 83.46 N/A N/A
PV10-10SLFB-2K Short Locking Fork Terminal, vinyl insul PC B  $     272.19 31.00%  $               187.81 N/A N/A
PV10-10SLF-D Short Locking Fork Terminal, vinyl insul PC B  $     263.32 31.00%  $               181.69 N/A N/A
PV10-10SLF-L Short Locking Fork Terminal, vinyl insul PC B  $     116.61 31.00%  $                 80.46 N/A N/A
PV10-12R-L Ring Terminal, vinyl insulated, 12 - 10 PC B  $     194.32 31.00%  $               134.08 N/A N/A
PV10-12R-Q Ring Terminal, vinyl insulated, 12 - 10 PC B  $     179.93 31.00%  $               124.15 N/A N/A
PV10-14FB-2K Fork Terminal, vinyl insulated, 12 - 10 PC B  $     362.17 31.00%  $               249.90 N/A N/A
PV10-14F-D Fork Terminal, vinyl insulated, 14 - 10 PC B  $     313.62 31.00%  $               216.40 N/A N/A
PV10-14F-E Fork Terminal, vinyl insulated, 14 - 10 PC B  $     133.90 31.00%  $                 92.39 N/A N/A
PV10-14F-L Fork Terminal, vinyl insulated, 14 - 10 PC B  $     112.68 31.00%  $                 77.75 N/A N/A
PV10-14FX-L Fork Terminal, expanded vinyl insulation PC B  $     138.55 31.00%  $                 95.60 N/A N/A
PV10-14LFB-2K Locking Fork Terminal, vinyl insulated, PC B  $     360.62 31.00%  $               248.83 N/A N/A
PV10-14LF-D Locking Fork Terminal, vinyl insulated, PC B  $     314.86 31.00%  $               217.25 N/A N/A
PV10-14LF-L Locking Fork Terminal, vinyl insulated, PC B  $     144.52 31.00%  $                 99.72 N/A N/A
PV10-14LFX-L Locking Fork Terminal, expanded vinyl in PC B  $     168.33 31.00%  $               116.15 N/A N/A
PV10-14RB-2K Ring Terminal, vinyl insulated, 12 - 10 PC B  $     362.17 31.00%  $               249.90 N/A N/A
PV10-14R-E Ring Terminal, vinyl insulated, 12 - 10 PC B  $     143.86 31.00%  $                 99.26 N/A N/A
PV10-14R-L Ring Terminal, vinyl insulated, 12 - 10 PC B  $     118.79 31.00%  $                 81.97 N/A N/A
PV10-14R-Q Ring Terminal, vinyl insulated, 12 - 10 PC B  $     119.90 31.00%  $                 82.73 N/A N/A
PV10-14R-X Ring Terminal, vinyl insulated, 12 - 10 PC B  $     106.79 31.00%  $                 73.69 N/A N/A
PV10-14RX-D Ring Terminal, expanded vinyl insulation PC B  $     363.52 31.00%  $               250.83 N/A N/A
PV10-14RX-L Ring Terminal, expanded vinyl insulation PC B  $     143.31 31.00%  $                 98.88 N/A N/A
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PV10-14SLF-D Short Locking Fork Terminal, vinyl insul PC B  $     323.14 31.00%  $               222.97 N/A N/A
PV10-14SLF-L Short Locking Fork Terminal, vinyl insul PC B  $     120.66 31.00%  $                 83.26 N/A N/A
PV10-38RB-2K Ring Terminal, vinyl insulated, 12 - 10 PC B  $     362.17 31.00%  $               249.90 N/A N/A
PV10-38R-E Ring Terminal, vinyl insulated, 12 - 10 PC B  $     141.11 31.00%  $                 97.37 N/A N/A
PV10-38R-L Ring Terminal, vinyl insulated, 12 - 10 PC B  $     114.38 31.00%  $                 78.92 N/A N/A
PV10-38RX-D Ring Terminal, expanded vinyl insulation PC B  $     363.69 31.00%  $               250.95 N/A N/A
PV10-38RX-L Ring Terminal, expanded vinyl insulation PC B  $     135.59 31.00%  $                 93.56 N/A N/A
PV10-56RB-2K Ring Terminal, vinyl insulated, 12 - 10 PC B  $     362.17 31.00%  $               249.90 N/A N/A
PV10-56R-D Ring Terminal, vinyl insulated, 12 - 10 PC B  $     313.62 31.00%  $               216.40 N/A N/A
PV10-56R-E Ring Terminal, vinyl insulated, 12 - 10 PC B  $     146.56 31.00%  $               101.13 N/A N/A
PV10-56R-L Ring Terminal, vinyl insulated, 12 - 10 PC B  $     124.21 31.00%  $                 85.70 N/A N/A
PV10-56RX-D Ring Terminal, expanded vinyl insulation PC B  $     333.41 31.00%  $               230.05 N/A N/A
PV10-56RX-L Ring Terminal, expanded vinyl insulation PC B  $     141.73 31.00%  $                 97.79 N/A N/A
PV10-5SLF-L Short Locking Fork Terminal, vinyl insul PC B  $     116.61 31.00%  $                 80.46 N/A N/A
PV10-610R-L Ring Terminal, Multi-Stud #6, #8, #10, v PC B  $     109.23 31.00%  $                 75.37 N/A N/A
PV10-6FB-2K Fork Terminal, vinyl insulated, 12 - 10 PC B  $     322.43 31.00%  $               222.48 N/A N/A
PV10-6F-E Fork Terminal, vinyl insulated, 14 - 10 PC B  $     115.74 31.00%  $                 79.86 N/A N/A
PV10-6F-L Fork Terminal, vinyl insulated, 14 - 10 PC B  $       93.78 31.00%  $                 64.71 N/A N/A
PV10-6LFB-2K Locking Fork Terminal, vinyl insulated, PC B  $     324.51 31.00%  $               223.91 N/A N/A
PV10-6LF-D Locking Fork Terminal, vinyl insulated, PC B  $     273.80 31.00%  $               188.92 N/A N/A
PV10-6LF-L Locking Fork Terminal, vinyl insulated, PC B  $     117.02 31.00%  $                 80.74 N/A N/A
PV10-6LFX-D Locking Fork Terminal, expanded vinyl in PC B  $     318.12 31.00%  $               219.50 N/A N/A
PV10-6LFX-L Locking Fork Terminal, expanded vinyl in PC B  $     130.51 31.00%  $                 90.05 N/A N/A
PV10-6RB-2K Ring Terminal, vinyl insulated, 12 - 10 PC B  $     322.43 31.00%  $               222.48 N/A N/A
PV10-6R-E Ring Terminal, vinyl insulated, 12 - 10 PC B  $     115.74 31.00%  $                 79.86 N/A N/A
PV10-6R-L Ring Terminal, vinyl insulated, 12 - 10 PC B  $       93.78 31.00%  $                 64.71 N/A N/A
PV10-6RX-D Ring Terminal, expanded vinyl insulation PC B  $     316.87 31.00%  $               218.64 N/A N/A
PV10-6RX-L Ring Terminal, expanded vinyl insulation PC B  $     118.51 31.00%  $                 81.77 N/A N/A
PV10-6SLF-D Short Locking Fork Terminal, vinyl insul PC B  $     263.32 31.00%  $               181.69 N/A N/A
PV10-8FB-2K Fork Terminal, vinyl insulated, 12 - 10 PC B  $     322.43 31.00%  $               222.48 N/A N/A
PV10-8F-E Fork Terminal, vinyl insulated, 14 - 10 PC B  $     117.52 31.00%  $                 81.09 N/A N/A
PV10-8FFB-2K Flanged Fork Terminal, vinyl insulated, PC B  $     335.33 31.00%  $               231.38 N/A N/A
PV10-8FF-L Flanged Fork Terminal, vinyl insulated, PC B  $     108.91 31.00%  $                 75.15 N/A N/A
PV10-8F-L Fork Terminal, vinyl insulated, 14 - 10 PC B  $       95.24 31.00%  $                 65.72 N/A N/A
PV10-8F-Q Fork Terminal, vinyl insulated, 14 - 10 PC B  $     107.70 31.00%  $                 74.31 N/A N/A
PV10-8FX-D Fork Terminal, expanded vinyl insulation PC B  $     307.52 31.00%  $               212.19 N/A N/A
PV10-8FX-L Fork Terminal, expanded vinyl insulation PC B  $     120.71 31.00%  $                 83.29 N/A N/A
PV10-8LFB-2K Locking Fork Terminal, vinyl insulated, PC B  $     324.51 31.00%  $               223.91 N/A N/A
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PV10-8LF-D Locking Fork Terminal, vinyl insulated, PC B  $     271.13 31.00%  $               187.08 N/A N/A
PV10-8LF-E Locking Fork Terminal, vinyl insulated, PC B  $     132.75 31.00%  $                 91.60 N/A N/A
PV10-8LF-L Locking Fork Terminal, vinyl insulated, PC B  $     107.59 31.00%  $                 74.24 N/A N/A
PV10-8LF-Q Locking Fork Terminal, vinyl insulated, PC B  $     112.85 31.00%  $                 77.87 N/A N/A
PV10-8LFX-D Locking Fork Terminal, expanded vinyl in PC B  $     317.95 31.00%  $               219.39 N/A N/A
PV10-8LFX-L Locking Fork Terminal, expanded vinyl in PC B  $     124.37 31.00%  $                 85.82 N/A N/A
PV10-8RB-2K Ring Terminal, vinyl insulated, 12 - 10 PC B  $     322.43 31.00%  $               222.48 N/A N/A
PV10-8R-E Ring Terminal, vinyl insulated, 12 - 10 PC B  $     108.82 31.00%  $                 75.09 N/A N/A
PV10-8R-L Ring Terminal, vinyl insulated, 12 - 10 PC B  $       95.24 31.00%  $                 65.72 N/A N/A
PV10-8R-X Ring Terminal, vinyl insulated, 12 - 10 PC B  $     107.35 31.00%  $                 74.07 N/A N/A
PV10-8RX-D Ring Terminal, expanded vinyl insulation PC B  $     323.12 31.00%  $               222.95 N/A N/A
PV10-8RX-L Ring Terminal, expanded vinyl insulation PC B  $     120.71 31.00%  $                 83.29 N/A N/A
PV10-8SLFB-2K Short Locking Fork Terminal, vinyl insul PC B  $     272.19 31.00%  $               187.81 N/A N/A
PV10-8SLF-D Short Locking Fork Terminal, vinyl insul PC B  $     263.32 31.00%  $               181.69 N/A N/A
PV10-P55-E Terminal Convenience Package PC B  $     233.90 31.00%  $               161.39 N/A N/A
PV10-P55-L Pin Terminal, vinyl insulated, 12 - 10 A PC B  $     198.27 31.00%  $               136.81 N/A N/A
PV10-P55-LY Pin Terminal, vinyl insulated, 12 - 10 A PC B  $     198.27 31.00%  $               136.81 N/A N/A
PV12-10HDRB-2K Ring Terminal, heavy duty, vinyl insulat PC B  $     382.95 31.00%  $               264.24 N/A N/A
PV12-10HDR-D Ring Terminal, heavy duty, vinyl insulat PC B  $     295.03 31.00%  $               203.57 N/A N/A
PV12-10HDR-L Ring Terminal, heavy duty, vinyl insulat PC B  $     124.46 31.00%  $                 85.88 N/A N/A
PV12-10HDRX-D Ring Terminal, heavy duty, expanded viny PC B  $     350.03 31.00%  $               241.52 N/A N/A
PV12-10HDRX-L Ring Terminal, heavy duty, expanded viny PC B  $     136.53 31.00%  $                 94.21 N/A N/A
PV12-14HDRB-2K Ring Terminal, heavy duty, vinyl insulat PC B  $     447.97 31.00%  $               309.10 N/A N/A
PV12-14HDR-D Ring Terminal, heavy duty, vinyl insulat PC B  $     338.03 31.00%  $               233.24 N/A N/A
PV12-14HDR-L Ring Terminal, heavy duty, vinyl insulat PC B  $     155.52 31.00%  $               107.31 N/A N/A
PV12-14HDRX-D Ring Terminal, heavy duty, expanded viny PC B  $     373.12 31.00%  $               257.45 N/A N/A
PV12-14HDRX-L Ring Terminal, heavy duty, expanded viny PC B  $     157.51 31.00%  $               108.68 N/A N/A
PV12-38HDRB-2K Ring Terminal, heavy duty, vinyl insulat PC B  $     447.97 31.00%  $               309.10 N/A N/A
PV12-38HDR-D Ring Terminal, heavy duty, vinyl insulat PC B  $     367.94 31.00%  $               253.88 N/A N/A
PV12-38HDR-L Ring Terminal, heavy duty, vinyl insulat PC B  $     159.58 31.00%  $               110.11 N/A N/A
PV12-38HDRX-D Ring Terminal, heavy duty, expanded viny PC B  $     373.12 31.00%  $               257.45 N/A N/A
PV12-38HDRX-L Ring Terminal, heavy duty, expanded viny PC B  $     157.51 31.00%  $               108.68 N/A N/A
PV12-56HDRB-2K Ring Terminal, heavy duty, vinyl insulat PC B  $     447.97 31.00%  $               309.10 N/A N/A
PV12-56HDR-D Ring Terminal, heavy duty, vinyl insulat PC B  $     367.94 31.00%  $               253.88 N/A N/A
PV12-56HDR-L Ring Terminal, heavy duty, vinyl insulat PC B  $     167.56 31.00%  $               115.62 N/A N/A
PV12-6HDRB-2K Ring Terminal, heavy duty, vinyl insulat PC B  $     382.95 31.00%  $               264.24 N/A N/A
PV12-6HDR-D Ring Terminal, heavy duty, vinyl insulat PC B  $     267.60 31.00%  $               184.64 N/A N/A
PV12-6HDR-L Ring Terminal, heavy duty, vinyl insulat PC B  $     136.97 31.00%  $                 94.51 N/A N/A
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PV12-6HDRX-L Ring Terminal, heavy duty, expanded viny PC B  $     136.53 31.00%  $                 94.21 N/A N/A
PV12-8HDRB-2K Ring Terminal, heavy duty, vinyl insulat PC B  $     382.95 31.00%  $               264.24 N/A N/A
PV12-8HDR-D Ring Terminal, heavy duty, vinyl insulat PC B  $     267.60 31.00%  $               184.64 N/A N/A
PV12-8HDR-L Ring Terminal, heavy duty, vinyl insulat PC B  $     136.97 31.00%  $                 94.51 N/A N/A
PV14-10FB-3K Fork Terminal, vinyl insulated, 16 - 14 PC B  $     229.23 31.00%  $               158.17 N/A N/A
PV14-10F-C Fork Terminal, vinyl insulated, 16 - 14 PC B  $       75.80 31.00%  $                 52.30 N/A N/A
PV14-10F-E Fork Terminal, vinyl insulated, 16 - 14 PC B  $       93.52 31.00%  $                 64.53 N/A N/A
PV14-10FFB-3K Flanged Fork Terminal, vinyl insulated, PC B  $     247.97 31.00%  $               171.10 N/A N/A
PV14-10FF-C Flanged Fork Terminal, vinyl insulated, PC B  $       95.95 31.00%  $                 66.21 N/A N/A
PV14-10FNB-3K Fork Terminal, narrow tongue, vinyl insu PC B  $     229.23 31.00%  $               158.17 N/A N/A
PV14-10FN-C Fork Terminal, narrow tongue, vinyl insu PC B  $       75.80 31.00%  $                 52.30 N/A N/A
PV14-10FX-C Fork Terminal, expanded vinyl insulation PC B  $     110.13 31.00%  $                 75.99 N/A N/A
PV14-10FX-M Fork Terminal, expanded vinyl insulation PC B  $     229.50 31.00%  $               158.36 N/A N/A
PV14-10LFB-3K Locking Fork Terminal, vinyl insulated, PC B  $     241.93 31.00%  $               166.93 N/A N/A
PV14-10LF-C Locking Fork Terminal, vinyl insulated, PC B  $       82.83 31.00%  $                 57.15 N/A N/A
PV14-10LF-E Locking Fork Terminal, vinyl insulated, PC B  $     102.20 31.00%  $                 70.52 N/A N/A
PV14-10LFN-C Locking Fork Terminal, narrow tongue, vi PC B  $       82.83 31.00%  $                 57.15 N/A N/A
PV14-10LFX-C Locking Fork Terminal, expanded vinyl in PC B  $     100.39 31.00%  $                 69.27 N/A N/A
PV14-10LFX-M Locking Fork Terminal, expanded vinyl in PC B  $     251.22 31.00%  $               173.34 N/A N/A
PV14-10RB-3K Ring Terminal, vinyl insulated, 16 - 14 PC B  $     229.23 31.00%  $               158.17 N/A N/A
PV14-10R-C Ring Terminal, vinyl insulated, 16 - 14 PC B  $       75.80 31.00%  $                 52.30 N/A N/A
PV14-10R-E Ring Terminal, vinyl insulated, 16 - 14 PC B  $       93.52 31.00%  $                 64.53 N/A N/A
PV14-10R-X Ring Terminal, vinyl insulated, 16 - 14 PC B  $       99.02 31.00%  $                 68.32 N/A N/A
PV14-10RX-C Ring Terminal, expanded vinyl insulation PC B  $       89.47 31.00%  $                 61.73 N/A N/A
PV14-10RX-E Ring Terminal, expanded vinyl insulation PC B  $     105.59 31.00%  $                 72.86 N/A N/A
PV14-10RX-M Ring Terminal, expanded vinyl insulation PC B  $     227.29 31.00%  $               156.83 N/A N/A
PV14-10SLFB-3K Short Locking Fork Terminal, vinyl insul PC B  $     206.29 31.00%  $               142.34 N/A N/A
PV14-10SLF-M Short Locking Fork Terminal, vinyl insul PC B  $     183.02 31.00%  $               126.28 N/A N/A
PV14-12R-L Ring Terminal, vinyl insulated, 16 - 14 PC B  $     167.72 31.00%  $               115.73 N/A N/A
PV14-14FB-3K Fork Terminal, vinyl insulated, 16 - 14 PC B  $     300.36 31.00%  $               207.25 N/A N/A
PV14-14F-C Fork Terminal, vinyl insulated, 16 - 14 PC B  $       91.24 31.00%  $                 62.96 N/A N/A
PV14-14RB-3K Ring Terminal, vinyl insulated, 16 - 14 PC B  $     300.36 31.00%  $               207.25 N/A N/A
PV14-14R-C Ring Terminal, vinyl insulated, 16 - 14 PC B  $       91.24 31.00%  $                 62.96 N/A N/A
PV14-14R-E Ring Terminal, vinyl insulated, 16 - 14 PC B  $     112.58 31.00%  $                 77.68 N/A N/A
PV14-14R-M Ring Terminal, vinyl insulated, 16 - 14 PC B  $     266.63 31.00%  $               183.97 N/A N/A
PV14-14RX-L Ring Terminal, expanded vinyl insulation PC B  $     104.95 31.00%  $                 72.42 N/A N/A
PV14-14RX-M Ring Terminal, expanded vinyl insulation PC B  $     319.50 31.00%  $               220.46 N/A N/A
PV14-14SLFB-3K Short Locking Fork Terminal, vinyl insul PC B  $     275.65 31.00%  $               190.20 N/A N/A
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PV14-14SLF-M Short Locking Fork Terminal, vinyl insul PC B  $     266.67 31.00%  $               184.00 N/A N/A
PV14-38RB-2K Ring Terminal, vinyl insulated, 16 - 14 PC B  $     330.36 31.00%  $               227.95 N/A N/A
PV14-38R-L Ring Terminal, vinyl insulated, 16 - 14 PC B  $     101.74 31.00%  $                 70.20 N/A N/A
PV14-38R-M Ring Terminal, vinyl insulated, 16 - 14 PC B  $     279.96 31.00%  $               193.17 N/A N/A
PV14-38RX-L Ring Terminal, expanded vinyl insulation PC B  $     122.82 31.00%  $                 84.75 N/A N/A
PV14-4RB-3K Ring Terminal, vinyl insulated, 16 - 14 PC B  $     229.23 31.00%  $               158.17 N/A N/A
PV14-4R-C Ring Terminal, vinyl insulated, 16 - 14 PC B  $       77.08 31.00%  $                 53.19 N/A N/A
PV14-4RX-C Ring Terminal, expanded vinyl insulation PC B  $       97.61 31.00%  $                 67.35 N/A N/A
PV14-56RB-2K Ring Terminal, vinyl insulated, 16 - 14 PC B  $     330.36 31.00%  $               227.95 N/A N/A
PV14-56R-C Ring Terminal, vinyl insulated, 16 - 14 PC B  $     101.79 31.00%  $                 70.24 N/A N/A
PV14-56R-M Ring Terminal, vinyl insulated, 16 - 14 PC B  $     277.30 31.00%  $               191.34 N/A N/A
PV14-56RX-L Ring Terminal, expanded vinyl insulation PC B  $     124.21 31.00%  $                 85.70 N/A N/A
PV14-5SLF-C Short Locking Fork Terminal, vinyl insul PC B  $       75.84 31.00%  $                 52.33 N/A N/A
PV14-610R-C Ring Terminal, Multi-Stud #6, #8, #10, v PC B  $       88.76 31.00%  $                 61.24 N/A N/A
PV14-610R-M Ring Terminal, Multi-Stud #6, #8, #10, v PC B  $     245.30 31.00%  $               169.26 N/A N/A
PV14-6FB-3K Fork Terminal, vinyl insulated, 16 - 14 PC B  $     229.23 31.00%  $               158.17 N/A N/A
PV14-6F-C Fork Terminal, vinyl insulated, 16 - 14 PC B  $       75.80 31.00%  $                 52.30 N/A N/A
PV14-6F-E Fork Terminal, vinyl insulated, 16 - 14 PC B  $       93.52 31.00%  $                 64.53 N/A N/A
PV14-6FFB-3K Flanged Fork Terminal, vinyl insulated, PC B  $     247.97 31.00%  $               171.10 N/A N/A
PV14-6FF-C Flanged Fork Terminal, vinyl insulated, PC B  $       88.28 31.00%  $                 60.91 N/A N/A
PV14-6FNB-3K Fork Terminal, narrow tongue, vinyl insu PC B  $     229.23 31.00%  $               158.17 N/A N/A
PV14-6FN-C Fork Terminal, narrow tongue, vinyl insu PC B  $       77.29 31.00%  $                 53.33 N/A N/A
PV14-6FX-C Fork Terminal, expanded vinyl insulation PC B  $     110.17 31.00%  $                 76.02 N/A N/A
PV14-6FX-M Fork Terminal, expanded vinyl insulation PC B  $     227.29 31.00%  $               156.83 N/A N/A
PV14-6LFB-3K Locking Fork Terminal, vinyl insulated, PC B  $     241.93 31.00%  $               166.93 N/A N/A
PV14-6LF-C Locking Fork Terminal, vinyl insulated, PC B  $       82.04 31.00%  $                 56.61 N/A N/A
PV14-6LF-E Locking Fork Terminal, vinyl insulated, PC B  $     101.20 31.00%  $                 69.83 N/A N/A
PV14-6LFWB-3K Locking Fork Terminal, wide tongue, viny PC B  $     241.93 31.00%  $               166.93 N/A N/A
PV14-6LFW-C Locking Fork Terminal, wide tongue, viny PC B  $       86.90 31.00%  $                 59.96 N/A N/A
PV14-6LFX-C Locking Fork Terminal, expanded vinyl in PC B  $       89.47 31.00%  $                 61.73 N/A N/A
PV14-6LFX-M Locking Fork Terminal, expanded vinyl in PC B  $     251.22 31.00%  $               173.34 N/A N/A
PV14-6RB-3K Ring Terminal, vinyl insulated, 16 - 14 PC B  $     229.23 31.00%  $               158.17 N/A N/A
PV14-6R-C Ring Terminal, vinyl insulated, 16 - 14 PC B  $       75.80 31.00%  $                 52.30 N/A N/A
PV14-6R-E Ring Terminal, vinyl insulated, 16 - 14 PC B  $       93.52 31.00%  $                 64.53 N/A N/A
PV14-6RNB-3K Ring Terminal, narrow tongue, vinyl insu PC B  $     229.23 31.00%  $               158.17 N/A N/A
PV14-6RN-C Ring Terminal, narrow tongue, vinyl insu PC B  $       79.26 31.00%  $                 54.69 N/A N/A
PV14-6RX-C Ring Terminal, expanded vinyl insulation PC B  $       89.47 31.00%  $                 61.73 N/A N/A
PV14-6RX-M Ring Terminal, expanded vinyl insulation PC B  $     210.45 31.00%  $               145.21 N/A N/A
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PV14-6SLFB-3K Short Locking Fork Terminal, vinyl insul PC B  $     206.29 31.00%  $               142.34 N/A N/A
PV14-6SLF-C Short Locking Fork Terminal, vinyl insul PC B  $       78.12 31.00%  $                 53.90 N/A N/A
PV14-6SLF-M Short Locking Fork Terminal, vinyl insul PC B  $     192.19 31.00%  $               132.61 N/A N/A
PV14-8FB-3K Fork Terminal, vinyl insulated, 16 - 14 PC B  $     229.23 31.00%  $               158.17 N/A N/A
PV14-8F-C Fork Terminal, vinyl insulated, 16 - 14 PC B  $       73.78 31.00%  $                 50.91 N/A N/A
PV14-8F-E Fork Terminal, vinyl insulated, 16 - 14 PC B  $       91.05 31.00%  $                 62.82 N/A N/A
PV14-8FFB-3K Flanged Fork Terminal, vinyl insulated, PC B  $     247.97 31.00%  $               171.10 N/A N/A
PV14-8FF-C Flanged Fork Terminal, vinyl insulated, PC B  $     100.74 31.00%  $                 69.51 N/A N/A
PV14-8FX-C Fork Terminal, expanded vinyl insulation PC B  $     104.38 31.00%  $                 72.02 N/A N/A
PV14-8FX-M Fork Terminal, expanded vinyl insulation PC B  $     227.29 31.00%  $               156.83 N/A N/A
PV14-8LFB-3K Locking Fork Terminal, vinyl insulated, PC B  $     241.93 31.00%  $               166.93 N/A N/A
PV14-8LF-C Locking Fork Terminal, vinyl insulated, PC B  $       82.04 31.00%  $                 56.61 N/A N/A
PV14-8LF-E Locking Fork Terminal, vinyl insulated, PC B  $     101.20 31.00%  $                 69.83 N/A N/A
PV14-8LFX-C Locking Fork Terminal, expanded vinyl in PC B  $     100.32 31.00%  $                 69.22 N/A N/A
PV14-8LFX-M Locking Fork Terminal, expanded vinyl in PC B  $     235.24 31.00%  $               162.32 N/A N/A
PV14-8RB-3K Ring Terminal, vinyl insulated,  16 - 14 PC B  $     229.23 31.00%  $               158.17 N/A N/A
PV14-8R-C Ring Terminal, vinyl insulated, 16 - 14 PC B  $       75.80 31.00%  $                 52.30 N/A N/A
PV14-8R-E Ring Terminal, vinyl insulated, 16 - 14 PC B  $       93.52 31.00%  $                 64.53 N/A N/A
PV14-8RX-C Ring Terminal, expanded vinyl insulation PC B  $       89.47 31.00%  $                 61.73 N/A N/A
PV14-8RX-M Ring Terminal, expanded vinyl insulation PC B  $     210.45 31.00%  $               145.21 N/A N/A
PV14-8SLF-M Short Locking Fork Terminal, vinyl insul PC B  $     192.19 31.00%  $               132.61 N/A N/A
PV14-P47B-3K Pin Terminal, vinyl insulated, 16 - 14 A PC B  $     310.31 31.00%  $               214.11 N/A N/A
PV14-P47-C Pin Terminal, vinyl insulated, 16 - 14 A PC B  $     128.09 31.00%  $                 88.38 N/A N/A
PV14-P47-E �Pin Terminal, vinyl insulated, 16  14 PC B  $     158.03 31.00%  $               109.04 N/A N/A
PV18-10FB-3K Fork Terminal, vinyl insulated, 22 - 18 PC B  $     229.23 31.00%  $               158.17 N/A N/A
PV18-10F-CY Fork Terminal, vinyl insulated, 22 - 16 PC B  $       75.80 31.00%  $                 52.30 N/A N/A
PV18-10F-E Fork Terminal, vinyl insulated, 22 - 16 PC B  $       93.52 31.00%  $                 64.53 N/A N/A
PV18-10FFB-3K Flanged Fork Terminal, vinyl insulated, PC B  $     238.44 31.00%  $               164.52 N/A N/A
PV18-10FF-CY Flanged Fork Terminal, vinyl insulated, PC B  $       88.83 31.00%  $                 61.29 N/A N/A
PV18-10FN-CY Fork Terminal, narrow tongue, vinyl insu PC B  $       75.80 31.00%  $                 52.30 N/A N/A
PV18-10FX-CY Fork Terminal, expanded vinyl insulation PC B  $       88.81 31.00%  $                 61.28 N/A N/A
PV18-10FX-MY Fork Terminal, expanded vinyl insulation PC B  $     223.85 31.00%  $               154.46 N/A N/A
PV18-10LFB-3K Locking Fork Terminal, vinyl insulated, PC B  $     241.93 31.00%  $               166.93 N/A N/A
PV18-10LF-CY Locking Fork Terminal, vinyl insulated, PC B  $       83.81 31.00%  $                 57.83 N/A N/A
PV18-10LFNB-3K Locking Fork Terminal, narrow tongue, vi PC B  $     241.93 31.00%  $               166.93 N/A N/A
PV18-10LFN-CY Locking Fork Terminal, narrow tongue, vi PC B  $       80.59 31.00%  $                 55.61 N/A N/A
PV18-10LFX-CY Locking Fork Terminal, expanded vinyl in PC B  $       85.01 31.00%  $                 58.66 N/A N/A
PV18-10LFX-MY Locking Fork Terminal, expanded vinyl in PC B  $     244.14 31.00%  $               168.46 N/A N/A
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PV18-10RB-3K Ring Terminal, vinyl insulated, 22 - 18 PC B  $     229.23 31.00%  $               158.17 N/A N/A
PV18-10R-CY Ring Terminal, vinyl insulated, 22 - 18 PC B  $       75.80 31.00%  $                 52.30 N/A N/A
PV18-10R-E Ring Terminal, vinyl insulated, 22 - 18 PC B  $       93.52 31.00%  $                 64.53 N/A N/A
PV18-10RX-CY Ring Terminal, expanded vinyl insulation PC B  $       84.71 31.00%  $                 58.45 N/A N/A
PV18-10RX-MY Ring Terminal, expanded vinyl insulation PC B  $     230.33 31.00%  $               158.93 N/A N/A
PV18-10SLFB-3K Short Locking Fork Terminal, vinyl insul PC B  $     210.36 31.00%  $               145.15 N/A N/A
PV18-10SLF-CY Short Locking Fork Terminal, vinyl insul PC B  $       80.59 31.00%  $                 55.61 N/A N/A
PV18-12R-LY Ring Terminal, vinyl insulated, 22 - 18 PC B  $     169.39 31.00%  $               116.88 N/A N/A
PV18-14FB-3K Fork Terminal, vinyl insulated, 22 - 18 PC B  $     300.36 31.00%  $               207.25 N/A N/A
PV18-14RB-3K Ring Terminal, vinyl insulated, 22 - 18 PC B  $     300.36 31.00%  $               207.25 N/A N/A
PV18-14R-CY Ring Terminal, vinyl insulated, 22 - 18 PC B  $       97.90 31.00%  $                 67.55 N/A N/A
PV18-14R-E Ring Terminal, vinyl insulated, 22 - 18 PC B  $     115.53 31.00%  $                 79.72 N/A N/A
PV18-14R-MY Ring Terminal, vinyl insulated, 22 - 18 PC B  $     266.63 31.00%  $               183.97 N/A N/A
PV18-14RX-CY Ring Terminal, expanded vinyl insulation PC B  $     121.60 31.00%  $                 83.90 N/A N/A
PV18-14RX-MY Ring Terminal, expanded vinyl insulation PC B  $     281.81 31.00%  $               194.45 N/A N/A
PV18-38RB-2K Ring Terminal, vinyl insulated, 22 - 18 PC B  $     330.36 31.00%  $               227.95 N/A N/A
PV18-38R-LY Ring Terminal, vinyl insulated, 22 - 18 PC B  $       96.07 31.00%  $                 66.29 N/A N/A
PV18-38R-MY Ring Terminal, vinyl insulated, 22 - 18 PC B  $     266.63 31.00%  $               183.97 N/A N/A
PV18-38RX-LY Ring Terminal, expanded vinyl insulation PC B  $     112.59 31.00%  $                 77.69 N/A N/A
PV18-4RB-3K Ring Terminal, vinyl insulated, 22 - 18 PC B  $     229.23 31.00%  $               158.17 N/A N/A
PV18-4R-CY Ring Terminal, vinyl insulated, 22 - 18 PC B  $       77.08 31.00%  $                 53.19 N/A N/A
PV18-4RNB-3K Ring Terminal, narrow tongue, vinyl insu PC B  $     229.23 31.00%  $               158.17 N/A N/A
PV18-4RX-CY Ring Terminal, expanded vinyl insulation PC B  $       88.41 31.00%  $                 61.00 N/A N/A
PV18-4RX-MY Ring Terminal, expanded vinyl insulation PC B  $     226.01 31.00%  $               155.95 N/A N/A
PV18-56RB-2K Ring Terminal, vinyl insulated, 22 - 18 PC B  $     330.36 31.00%  $               227.95 N/A N/A
PV18-56R-CY Ring Terminal, vinyl insulated, 22 - 18 PC B  $     100.26 31.00%  $                 69.18 N/A N/A
PV18-56R-MY Ring Terminal, vinyl insulated, 22 - 18 PC B  $     266.63 31.00%  $               183.97 N/A N/A
PV18-56RX-LY Ring Terminal, expanded vinyl insulation PC B  $     121.60 31.00%  $                 83.90 N/A N/A
PV18-5SLFB-3K Short Locking Fork Terminal, vinyl insul PC B  $     210.36 31.00%  $               145.15 N/A N/A
PV18-610R-CY Ring Terminal, Multi-Stud #6, #8, #10, v PC B  $       87.07 31.00%  $                 60.08 N/A N/A
PV18-610R-MY Ring Terminal, Multi-Stud #6, #8, #10, v PC B  $     250.09 31.00%  $               172.56 N/A N/A
PV18-6FB-3K Fork Terminal, vinyl insulated, 22 - 18 PC B  $     229.23 31.00%  $               158.17 N/A N/A
PV18-6F-CY Fork Terminal, vinyl insulated, 22 - 16 PC B  $       75.80 31.00%  $                 52.30 N/A N/A
PV18-6F-E Fork Terminal, vinyl insulated, 22 - 16 PC B  $       93.52 31.00%  $                 64.53 N/A N/A
PV18-6FFB-3K Flanged Fork Terminal, vinyl insulated, PC B  $     247.97 31.00%  $               171.10 N/A N/A
PV18-6FF-CY Flanged Fork Terminal, vinyl insulated, PC B  $       96.91 31.00%  $                 66.87 N/A N/A
PV18-6FNB-3K Fork Terminal, narrow tongue, vinyl insu PC B  $     229.23 31.00%  $               158.17 N/A N/A
PV18-6FN-CY Fork Terminal, narrow tongue, vinyl insu PC B  $       75.80 31.00%  $                 52.30 N/A N/A
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PV18-6FX-CY Fork Terminal, expanded vinyl insulation PC B  $       96.55 31.00%  $                 66.62 N/A N/A
PV18-6FX-MY Fork Terminal, expanded vinyl insulation PC B  $     221.63 31.00%  $               152.92 N/A N/A
PV18-6LFB-3K Locking Fork Terminal, vinyl insulated, PC B  $     241.93 31.00%  $               166.93 N/A N/A
PV18-6LF-CY Locking Fork Terminal, vinyl insulated, PC B  $       80.59 31.00%  $                 55.61 N/A N/A
PV18-6LF-E Locking Fork Terminal, vinyl insulated, PC B  $       99.45 31.00%  $                 68.62 N/A N/A
PV18-6LFWB-3K Locking Fork Terminal, wide tongue, viny PC B  $     241.93 31.00%  $               166.93 N/A N/A
PV18-6LFW-CY Locking Fork Terminal, wide tongue, viny PC B  $       87.95 31.00%  $                 60.69 N/A N/A
PV18-6LFX-CY Locking Fork Terminal, expanded vinyl in PC B  $       97.28 31.00%  $                 67.12 N/A N/A
PV18-6LFX-MY Locking Fork Terminal, expanded vinyl in PC B  $     239.40 31.00%  $               165.19 N/A N/A
PV18-6RB-3K Ring Terminal, vinyl insulated, 22 - 18 PC B  $     229.23 31.00%  $               158.17 N/A N/A
PV18-6R-CY Ring Terminal, vinyl insulated, 22 - 18 PC B  $       72.93 31.00%  $                 50.32 N/A N/A
PV18-6R-E Ring Terminal, vinyl insulated, 22 - 18 PC B  $       89.97 31.00%  $                 62.08 N/A N/A
PV18-6RNB-3K Ring Terminal, narrow tongue, vinyl insu PC B  $     229.23 31.00%  $               158.17 N/A N/A
PV18-6RX-CY Ring Terminal, expanded vinyl insulation PC B  $       84.71 31.00%  $                 58.45 N/A N/A
PV18-6RX-MY Ring Terminal, expanded vinyl insulation PC B  $     244.09 31.00%  $               168.42 N/A N/A
PV18-6SLFB-3K Short Locking Fork Terminal, vinyl insul PC B  $     210.36 31.00%  $               145.15 N/A N/A
PV18-8FB-3K Fork Terminal, vinyl insulated, 22 - 18 PC B  $     229.23 31.00%  $               158.17 N/A N/A
PV18-8F-CY Fork Terminal, vinyl insulated, 22 - 16 PC B  $       75.80 31.00%  $                 52.30 N/A N/A
PV18-8F-E Fork Terminal, vinyl insulated, 22 - 16 PC B  $       93.52 31.00%  $                 64.53 N/A N/A
PV18-8FFB-3K Flanged Fork Terminal, vinyl insulated, PC B  $     238.44 31.00%  $               164.52 N/A N/A
PV18-8FF-CY Flanged Fork Terminal, vinyl insulated, PC B  $       89.75 31.00%  $                 61.93 N/A N/A
PV18-8FX-CY Fork Terminal, expanded vinyl insulation PC B  $     100.39 31.00%  $                 69.27 N/A N/A
PV18-8FX-MY Fork Terminal, expanded vinyl insulation PC B  $     221.63 31.00%  $               152.92 N/A N/A
PV18-8LFB-3K Locking Fork Terminal, vinyl insulated, PC B  $     241.93 31.00%  $               166.93 N/A N/A
PV18-8LF-CY Locking Fork Terminal, vinyl insulated, PC B  $       80.59 31.00%  $                 55.61 N/A N/A
PV18-8LF-E Locking Fork Terminal, vinyl insulated, PC B  $       99.45 31.00%  $                 68.62 N/A N/A
PV18-8LFX-CY Locking Fork Terminal, expanded vinyl in PC B  $       92.65 31.00%  $                 63.93 N/A N/A
PV18-8LFX-MY Locking Fork Terminal, expanded vinyl in PC B  $     232.58 31.00%  $               160.48 N/A N/A
PV18-8RB-3K Ring Terminal, vinyl insulated, 22 - 18 PC B  $     229.23 31.00%  $               158.17 N/A N/A
PV18-8R-CY Ring Terminal, vinyl insulated, 22 - 18 PC B  $       72.93 31.0%  $                 50.32 N/A N/A
PV18-8R-E Ring Terminal, vinyl insulated, 22 - 18 PC B  $       89.97 31.00%  $                 62.08 N/A N/A
PV18-8RX-CY Ring Terminal, expanded vinyl insulation PC B  $       84.71 31.00%  $                 58.45 N/A N/A
PV18-8RX-MY Ring Terminal, expanded vinyl insulation PC B  $     244.09 31.00%  $               168.42 N/A N/A
PV18-8SLFB-3K Short Locking Fork Terminal, vinyl insul PC B  $     208.25 31.00%  $               143.69 N/A N/A
PV18-8SLF-CY Short Locking Fork Terminal, vinyl insul PC B  $       79.80 31.00%  $                 55.06 N/A N/A
PV18-P47B-3K Pin Terminal, vinyl insulated, 22 - 18 A PC B  $     310.31 31.00%  $               214.11 N/A N/A
PV18-P47-CY Pin Terminal, vinyl insulated, 22 - 18 A PC B  $     128.20 31.00%  $                 88.46 N/A N/A
PV18-P47-E Terminal Convenience Package PC B  $     158.19 31.00%  $               109.15 N/A N/A
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PV2-10R-TY Ring Terminal, large wire, vinyl insulat PC B  $  2,018.96 31.00%  $            1,393.08 N/A N/A
PV2-10RX-TY Ring Terminal, large wire, expanded viny PC B  $  2,347.27 31.00%  $            1,619.62 N/A N/A
PV2-10RX-XY Ring Terminal, large wire, expanded viny PC B  $     555.10 31.00%  $               383.02 N/A N/A
PV2-10R-XY Ring Terminal, large wire, vinyl insulat PC B  $     555.05 31.00%  $               382.98 N/A N/A
PV2-12R-TY Ring Terminal, large wire, vinyl insulat PC B  $  2,220.98 31.00%  $            1,532.48 N/A N/A
PV2-12RX-TY Ring Terminal, large wire, expanded viny PC B  $  2,652.35 31.00%  $            1,830.12 N/A N/A
PV2-12RX-XY Ring Terminal, large wire, expanded viny PC B  $     602.28 31.00%  $               415.57 N/A N/A
PV2-12R-XY Ring Terminal, large wire, vinyl insulat PC B  $     602.21 31.00%  $               415.52 N/A N/A
PV2-14R-TY Ring Terminal, large wire, vinyl insulat PC B  $  2,018.96 31.00%  $            1,393.08 N/A N/A
PV2-14RX-TY Ring Terminal, large wire, expanded viny PC B  $  2,347.27 31.00%  $            1,619.62 N/A N/A
PV2-14RX-XY Ring Terminal, large wire, expanded viny PC B  $     555.10 31.00%  $               383.02 N/A N/A
PV2-14R-XY Ring Terminal, large wire, vinyl insulat PC B  $     555.05 31.00%  $               382.98 N/A N/A
PV22-10R-C Ring Terminal, vinyl insulated, 26 - 22 PC B  $       75.18 31.00%  $                 51.87 N/A N/A
PV22-10R-CY Ring Terminal, vinyl insulated, 26 - 22 PC B  $       75.18 31.00%  $                 51.87 N/A N/A
PV22-10R-MY Ring Terminal, vinyl insulated, 26 - 22 PC B  $     208.80 31.00%  $               144.07 N/A N/A
PV22-2F-C Fork Terminal, vinyl insulated, 26 - 22 PC B  $       75.18 31.00%  $                 51.87 N/A N/A
PV22-2F-CY Fork Terminal, vinyl insulated, 26 - 22 PC B  $       75.18 31.00%  $                 51.87 N/A N/A
PV22-2F-MY Fork Terminal, vinyl insulated, 26 - 22 PC B  $     208.80 31.00%  $               144.07 N/A N/A
PV22-2R-CY Ring Terminal, vinyl insulated, 26 - 22 PC B  $       75.18 31.00%  $                 51.87 N/A N/A
PV22-2R-MY Ring Terminal, vinyl insulated, 26 - 22 PC B  $     208.80 31.00%  $               144.07 N/A N/A
PV22-4F-CY Fork Terminal, vinyl insulated, 26 - 22 PC B  $       75.18 31.00%  $                 51.87 N/A N/A
PV22-4F-MY Fork Terminal, vinyl insulated, 26 - 22 PC B  $     208.80 31.00%  $               144.07 N/A N/A
PV22-4R-CY Ring Terminal, vinyl insulated, 26 - 22 PC B  $       75.18 31.00%  $                 51.87 N/A N/A
PV22-4R-MY Ring Terminal, vinyl insulated, 26 - 22 PC B  $     208.80 31.00%  $               144.07 N/A N/A
PV22-6F-CY Fork Terminal, vinyl insulated, 26 - 22 PC B  $       75.18 31.00%  $                 51.87 N/A N/A
PV22-6F-MY Fork Terminal, vinyl insulated, 26 - 22 PC B  $     208.80 31.00%  $               144.07 N/A N/A
PV22-6R-CY Ring Terminal, vinyl insulated, 26 - 22 PC B  $       75.18 31.00%  $                 51.87 N/A N/A
PV22-6R-MY Ring Terminal, vinyl insulated, 26 - 22 PC B  $     208.80 31.00%  $               144.07 N/A N/A
PV22-8R-CY Ring Terminal, vinyl insulated, 26 - 22 PC B  $       75.18 31.00%  $                 51.87 N/A N/A
PV22-8R-MY Ring Terminal, vinyl insulated, 26 - 22 PC B  $     208.80 31.00%  $               144.07 N/A N/A
PV2-38R-TY Ring Terminal, large wire, vinyl insulat PC B  $  2,018.96 31.00%  $            1,393.08 N/A N/A
PV2-38RX-TY Ring Terminal, large wire, expanded viny PC B  $  2,347.27 31.00%  $            1,619.62 N/A N/A
PV2-38RX-XY Ring Terminal, large wire, expanded viny PC B  $     531.88 31.00%  $               367.00 N/A N/A
PV2-38R-XY Ring Terminal, large wire, vinyl insulat PC B  $     528.64 31.00%  $               364.76 N/A N/A
PV2-56R-TY Ring Terminal, large wire, vinyl insulat PC B  $  2,018.96 31.00%  $            1,393.08 N/A N/A
PV2-56RX-TY Ring Terminal, large wire, expanded viny PC B  $  2,347.27 31.00%  $            1,619.62 N/A N/A
PV2-56RX-XY Ring Terminal, large wire, expanded viny PC B  $     555.10 31.00%  $               383.02 N/A N/A
PV2-56R-XY Ring Terminal, large wire, vinyl insulat PC B  $     528.64 31.00%  $               364.76 N/A N/A
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PV4-10R-E Ring Terminal, large wire, vinyl insulat PC B  $     459.42 31.00%  $               317.00 N/A N/A
PV4-10R-T Ring Terminal, large wire, vinyl insulat PC B  $  1,425.40 31.00%  $               983.53 N/A N/A
PV4-10RX-E Ring Terminal, large wire, expanded viny PC B  $     472.38 31.00%  $               325.94 N/A N/A
PV4-10RX-T Ring Terminal, large wire, expanded viny PC B  $  1,573.94 31.00%  $            1,086.02 N/A N/A
PV4-12R-E Ring Terminal, large wire, vinyl insulat PC B  $     452.71 31.00%  $               312.37 N/A N/A
PV4-12R-T Ring Terminal, large wire, vinyl insulat PC B  $  1,772.45 31.00%  $            1,222.99 N/A N/A
PV4-12RX-E Ring Terminal, large wire, expanded viny PC B  $     496.04 31.00%  $               342.27 N/A N/A
PV4-12RX-T Ring Terminal, large wire, expanded viny PC B  $  1,957.22 31.00%  $            1,350.48 N/A N/A
PV4-14R-E Ring Terminal, large wire, vinyl insulat PC B  $     437.53 31.00%  $               301.90 N/A N/A
PV4-14R-T Ring Terminal, large wire, vinyl insulat PC B  $  1,425.40 31.00%  $               983.53 N/A N/A
PV4-14RX-E Ring Terminal, large wire, expanded viny PC B  $     496.04 31.00%  $               342.27 N/A N/A
PV4-14RX-T Ring Terminal, large wire, expanded viny PC B  $  1,652.63 31.00%  $            1,140.31 N/A N/A
PV4-38R-E Ring Terminal, large wire, vinyl insulat PC B  $     437.53 31.00%  $               301.90 N/A N/A
PV4-38R-T Ring Terminal, large wire, vinyl insulat PC B  $  1,425.40 31.00%  $               983.53 N/A N/A
PV4-38RX-E Ring Terminal, large wire, expanded viny PC B  $     496.00 31.00%  $               342.24 N/A N/A
PV4-38RX-T Ring Terminal, large wire, expanded viny PC B  $  1,697.60 31.00%  $            1,171.34 N/A N/A
PV4-56R-E Ring Terminal, large wire, vinyl insulat PC B  $     459.42 31.00%  $               317.00 N/A N/A
PV4-56R-T Ring Terminal, large wire, vinyl insulat PC B  $  1,425.40 31.00%  $               983.53 N/A N/A
PV4-56RX-E Ring Terminal, large wire, expanded viny PC B  $     496.00 31.00%  $               342.24 N/A N/A
PV4-56RX-T Ring Terminal, large wire, expanded viny PC B  $  1,697.60 31.00%  $            1,171.34 N/A N/A
PV6-10R-T Ring Terminal, large wire, vinyl insulat PC B  $  1,084.83 31.00%  $               748.53 N/A N/A
PV6-10R-X Ring Terminal, large wire, vinyl insulat PC B  $     386.94 31.00%  $               266.99 N/A N/A
PV6-10RX-T Ring Terminal, large wire, expanded viny PC B  $  1,257.79 31.00%  $               867.88 N/A N/A
PV6-10RX-X Ring Terminal, large wire, expanded viny PC B  $     430.10 31.00%  $               296.77 N/A N/A
PV6-12R-T Ring Terminal, large wire, vinyl insulat PC B  $  1,219.93 31.00%  $               841.75 N/A N/A
PV6-12R-X Ring Terminal, large wire, vinyl insulat PC B  $     426.56 31.00%  $               294.33 N/A N/A
PV6-12RX-T Ring Terminal, large wire, expanded viny PC B  $  1,485.79 31.00%  $            1,025.20 N/A N/A
PV6-12RX-X Ring Terminal, large wire, expanded viny PC B  $     467.44 31.00%  $               322.53 N/A N/A
PV6-14R-T Ring Terminal, large wire, vinyl insulat PC B  $  1,084.83 31.00%  $               748.53 N/A N/A
PV6-14R-X Ring Terminal, large wire, vinyl insulat PC B  $     406.36 31.00%  $               280.39 N/A N/A
PV6-14RX-T Ring Terminal, large wire, expanded viny PC B  $  1,257.79 31.00%  $               867.88 N/A N/A
PV6-14RX-X Ring Terminal, large wire, expanded viny PC B  $     430.10 31.00%  $               296.77 N/A N/A
PV6-38R-T Ring Terminal, large wire, vinyl insulat PC B  $  1,084.83 31.00%  $               748.53 N/A N/A
PV6-38R-X Ring Terminal, large wire, vinyl insulat PC B  $     394.52 31.00%  $               272.22 N/A N/A
PV6-38RX-T Ring Terminal, large wire, expanded viny PC B  $  1,292.02 31.00%  $               891.49 N/A N/A
PV6-38RX-X Ring Terminal, large wire, expanded viny PC B  $     430.10 31.00%  $               296.77 N/A N/A
PV6-56R-T Ring Terminal, large wire, vinyl insulat PC B  $  1,084.83 31.00%  $               748.53 N/A N/A
PV6-56R-X Ring Terminal, large wire, vinyl insulat PC B  $     394.52 31.00%  $               272.22 N/A N/A
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PV6-56RX-T Ring Terminal, large wire, expanded viny PC B  $  1,292.02 31.00%  $               891.49 N/A N/A
PV6-56RX-X Ring Terminal, large wire, expanded viny PC B  $     430.10 31.00%  $               296.77 N/A N/A
PV6-8R-E Ring Terminal, large wire, vinyl insulat PC B  $     392.57 31.00%  $               270.87 N/A N/A
PV6-8R-T Ring Terminal, large wire, vinyl insulat PC B  $  1,053.23 31.00%  $               726.73 N/A N/A
PV6-8RX-E Ring Terminal, large wire, expanded viny PC B  $     430.10 31.00%  $               296.77 N/A N/A
PV6-8RX-T Ring Terminal, large wire, expanded viny PC B  $  1,257.79 31.00%  $               867.88 N/A N/A
PV8-10R-QY Ring Terminal, large wire, vinyl insulat PC B  $     292.02 31.00%  $               201.49 N/A N/A
PV8-10R-TY Ring Terminal, large wire, vinyl insulat PC B  $     803.08 31.00%  $               554.13 N/A N/A
PV8-10RX-QY Ring Terminal, large wire, expanded viny PC B  $     332.83 31.00%  $               229.65 N/A N/A
PV8-10RX-TY Ring Terminal, large wire, expanded viny PC B  $     835.05 31.00%  $               576.18 N/A N/A
PV8-12R-QY Ring Terminal, large wire, vinyl insulat PC B  $     312.63 31.00%  $               215.71 N/A N/A
PV8-12R-TY Ring Terminal, large wire, vinyl insulat PC B  $  1,126.20 31.00%  $               777.08 N/A N/A
PV8-12RX-TY Ring Terminal, large wire, expanded viny PC B  $  1,345.05 31.00%  $               928.08 N/A N/A
PV8-12RX-XY Ring Terminal, large wire, expanded viny PC B  $     349.18 31.00%  $               240.93 N/A N/A
PV8-12R-XY Ring Terminal, large wire, vinyl insulat PC B  $     326.28 31.00%  $               225.13 N/A N/A
PV8-14R-QY Ring Terminal, large wire, vinyl insulat PC B  $     304.77 31.00%  $               210.29 N/A N/A
PV8-14R-TY Ring Terminal, large wire, vinyl insulat PC B  $     803.08 31.00%  $               554.13 N/A N/A
PV8-14RX-QY Ring Terminal, large wire, expanded viny PC B  $     318.91 31.00%  $               220.05 N/A N/A
PV8-14RX-TY Ring Terminal, large wire, expanded viny PC B  $     876.78 31.00%  $               604.98 N/A N/A
PV8-38R-QY Ring Terminal, large wire, vinyl insulat PC B  $     292.02 31.00%  $               201.49 N/A N/A
PV8-38R-TY Ring Terminal, large wire, vinyl insulat PC B  $     967.57 31.00%  $               667.62 N/A N/A
PV8-38RX-QY Ring Terminal, large wire, expanded viny PC B  $     332.83 31.00%  $               229.65 N/A N/A
PV8-38RX-TY Ring Terminal, large wire, expanded viny PC B  $  1,155.41 31.00%  $               797.23 N/A N/A
PV8-56R-QY Ring Terminal, large wire, vinyl insulat PC B  $     286.43 31.00%  $               197.64 N/A N/A
PV8-56R-TY Ring Terminal, large wire, vinyl insulat PC B  $     949.13 31.00%  $               654.90 N/A N/A
PV8-56RX-QY Ring Terminal, large wire, expanded viny PC B  $     326.50 31.00%  $               225.29 N/A N/A
PV8-56RX-TY Ring Terminal, large wire, expanded viny PC B  $  1,133.40 31.00%  $               782.05 N/A N/A
PV8-8RN-Q Ring Term., large wire, narrow tongue, v PC B  $     286.43 31.00%  $               197.64 N/A N/A
PV8-8RN-T Ring Term., large wire, narrow tongue, v PC B  $     787.77 31.00%  $               543.56 N/A N/A
PV8-8R-QY Ring Terminal, large wire, vinyl insulat PC B  $     286.43 31.00%  $               197.64 N/A N/A
PV8-8R-TY Ring Terminal, large wire, vinyl insulat PC B  $     787.77 31.00%  $               543.56 N/A N/A
PV8-8RX-QY Ring Terminal, large wire, expanded viny PC B  $     326.50 31.00%  $               225.29 N/A N/A
PV8-8RX-TY Ring Terminal, large wire, expanded viny PC B  $     860.08 31.00%  $               593.46 N/A N/A
PVF14 Purlin Clip For 1/16" - 1/4" Vertical Fl PC B  $         0.73 31.00%  $                   0.50 N/A N/A
PVF144TI Purlin Clip For 1/16" - 5/32" Vertical F PC B  $         1.65 31.00%  $                   1.14 N/A N/A
PVF146T Purlin Clip For 1/16" - 5/32" Vertical F PC B  $         1.60 31.00%  $                   1.10 N/A N/A
PVF146TI Purlin Clip For 1/16" - 5/32" Vertical F PC B  $         1.65 31.00%  $                   1.14 N/A N/A
PVF9L10-10M0.5Y Fiber Patch Cord, PanView, LSZH Singlemo PC B  $       88.47 31.00%  $                 61.04 N/A N/A
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PVF9L10-10M1.5Y Fiber Patch Cord, PanView, LSZH Singlemo PC B  $       90.44 31.00%  $                 62.40 N/A N/A
PVF9L10-10M10Y Fiber Patch Cord, PanView, LSZH Singlemo PC B  $     103.22 31.00%  $                 71.22 N/A N/A
PVF9L10-10M1Y Fiber Patch Cord, PanView, LSZH Singlemo PC B  $       89.46 31.00%  $                 61.73 N/A N/A
PVF9L10-10M2 Fiber Patch Cord, PanView, LSZH Singlemo PC B  $     103.44 31.00%  $                 71.37 N/A N/A
PVF9L10-10M2.5Y Fiber Patch Cord, PanView, LSZH Singlemo PC B  $       92.44 31.00%  $                 63.78 N/A N/A
PVF9L10-10M2Y Fiber Patch Cord, PanView, LSZH Singlemo PC B  $       91.45 31.00%  $                 63.10 N/A N/A
PVF9L10-10M3.5Y Fiber Patch Cord, PanView, LSZH Singlemo PC B  $       94.43 31.00%  $                 65.16 N/A N/A
PVF9L10-10M3Y Fiber Patch Cord, PanView, LSZH Singlemo PC B  $       93.44 31.00%  $                 64.47 N/A N/A
PVF9L10-10M4Y Fiber Patch Cord, PanView, LSZH Singlemo PC B  $       95.42 31.00%  $                 65.84 N/A N/A
PVF9L10-10M5.5Y Fiber Patch Cord, PanView, LSZH Singlemo PC B  $       98.40 31.00%  $                 67.90 N/A N/A
PVF9L10-10M5Y Fiber Patch Cord, PanView, LSZH Singlemo PC B  $       97.41 31.00%  $                 67.21 N/A N/A
PVF9L10-10M6Y Fiber Patch Cord, PanView, LSZH Singlemo PC B  $       99.40 31.00%  $                 68.59 N/A N/A
PVF9L10-10M7.5Y Fiber Patch Cord, PanView, LSZH Singlemo PC B  $     102.38 31.00%  $                 70.64 N/A N/A
PVF9L10-10M7Y Fiber Patch Cord, PanView, LSZH Singlemo PC B  $     101.38 31.00%  $                 69.95 N/A N/A
PVF9L10-10M8.5Y Fiber Patch Cord, PanView, LSZH Singlemo PC B  $     104.36 31.00%  $                 72.01 N/A N/A
PVF9L10-10M8Y Fiber Patch Cord, PanView, LSZH Singlemo PC B  $     103.39 31.00%  $                 71.34 N/A N/A
PVF9L10-10M9.5Y Fiber Patch Cord, PanView, LSZH Singlemo PC B  $     106.35 31.00%  $                 73.38 N/A N/A
PVF9L10-10M9Y Fiber Patch Cord, PanView, LSZH Singlemo PC B  $     105.36 31.00%  $                 72.70 N/A N/A
PVFXL10-10M0.5Y Fiber Patch Cord, PanView, LSZH 50/125 O PC B  $       66.30 31.00%  $                 45.75 N/A N/A
PVFXL10-10M1.5Y Fiber Patch Cord, PanView, LSZH 50/125 O PC B  $       68.29 31.00%  $                 47.12 N/A N/A
PVFXL10-10M10Y Fiber Patch Cord, PanView, LSZH 50/125 O PC B  $       85.19 31.00%  $                 58.78 N/A N/A
PVFXL10-10M1Y Fiber Patch Cord, PanView, LSZH 50/125 O PC B  $       67.28 31.00%  $                 46.42 N/A N/A
PVFXL10-10M2 Fiber Patch Cord, PanView, LSZH 50/125 O PC B  $       78.37 31.00%  $                 54.08 N/A N/A
PVFXL10-10M2.5Y Fiber Patch Cord, PanView, LSZH 50/125 O PC B  $       70.28 31.00%  $                 48.49 N/A N/A
PVFXL10-10M2Y Fiber Patch Cord, PanView, LSZH 50/125 O PC B  $       69.28 31.00%  $                 47.80 N/A N/A
PVFXL10-10M3 Fiber Patch Cord, PanView, LSZH 50/125 O PC B  $       80.62 31.00%  $                 55.63 N/A N/A
PVFXL10-10M3.5Y Fiber Patch Cord, PanView, LSZH 50/125 O PC B  $       72.26 31.00%  $                 49.86 N/A N/A
PVFXL10-10M3Y Fiber Patch Cord, PanView, LSZH 50/125 O PC B  $       71.27 31.00%  $                 49.18 N/A N/A
PVFXL10-10M4Y Fiber Patch Cord, PanView, LSZH 50/125 O PC B  $       73.25 31.00%  $                 50.54 N/A N/A
PVFXL10-10M5Y Fiber Patch Cord, PanView, LSZH 50/125 O PC B  $       75.24 31.00%  $                 51.92 N/A N/A
PVFXL10-10M6.5Y Fiber Patch Cord, PanView, LSZH 50/125 O PC B  $       75.22 31.00%  $                 51.90 N/A N/A
PVFXL10-10M6Y Fiber Patch Cord, PanView, LSZH 50/125 O PC B  $       77.23 31.00%  $                 53.29 N/A N/A
PVFXL10-10M7Y Fiber Patch Cord, PanView, LSZH 50/125 O PC B  $       79.21 31.00%  $                 54.65 N/A N/A
PVFZL10-10M0.5Y PViQ Fiber Patch Cord, OM4, LSZH, Duplex PC B  $       66.45 31.0%  $                 45.85 N/A N/A
PVFZL10-10M1.5Y PViQ Fiber Patch Cord, OM4, LSZH, Duplex PC B  $       68.74 31.0%  $                 47.43 N/A N/A
PVFZL10-10M10Y PViQ Fiber Patch Cord, OM4, LSZH, Duplex PC B  $       88.15 31.0%  $                 60.82 N/A N/A
PVFZL10-10M1Y PViQ Fiber Patch Cord, OM4, LSZH, Duplex PC B  $       67.60 31.0%  $                 46.64 N/A N/A
PVFZL10-10M2.5Y PViQ Fiber Patch Cord, OM4, LSZH, Duplex PC B  $       71.02 31.0%  $                 49.00 N/A N/A
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PVFZL10-10M2Y PViQ Fiber Patch Cord, OM4, LSZH, Duplex PC B  $       69.88 31.0%  $                 48.22 N/A N/A
PVFZL10-10M3.5Y PViQ Fiber Patch Cord, OM4, LSZH, Duplex PC B  $       73.31 31.0%  $                 50.58 N/A N/A
PVFZL10-10M3Y PViQ Fiber Patch Cord, OM4, LSZH, Duplex PC B  $       72.17 31.0%  $                 49.80 N/A N/A
PVFZL10-10M4.5Y PViQ Fiber Patch Cord, OM4, LSZH, Duplex PC B  $       75.60 31.0%  $                 52.16 N/A N/A
PVFZL10-10M4Y PViQ Fiber Patch Cord, OM4, LSZH, Duplex PC B  $       74.45 31.0%  $                 51.37 N/A N/A
PVFZL10-10M5.5Y PViQ Fiber Patch Cord, OM4, LSZH, Duplex PC B  $       77.86 31.0%  $                 53.72 N/A N/A
PVFZL10-10M5Y PViQ Fiber Patch Cord, OM4, LSZH, Duplex PC B  $       76.74 31.0%  $                 52.95 N/A N/A
PVFZL10-10M6.5Y PViQ Fiber Patch Cord, OM4, LSZH, Duplex PC B  $       80.15 31.0%  $                 55.30 N/A N/A
PVFZL10-10M6Y PViQ Fiber Patch Cord, OM4, LSZH, Duplex PC B  $       79.01 31.0%  $                 54.52 N/A N/A
PVFZL10-10M7.5Y PViQ Fiber Patch Cord, OM4, LSZH, Duplex PC B  $       82.44 31.0%  $                 56.88 N/A N/A
PVFZL10-10M7Y PViQ Fiber Patch Cord, OM4, LSZH, Duplex PC B  $       81.29 31.0%  $                 56.09 N/A N/A
PVFZL10-10M8.5Y PViQ Fiber Patch Cord, OM4, LSZH, Duplex PC B  $       84.72 31.0%  $                 58.46 N/A N/A
PVFZL10-10M8Y PViQ Fiber Patch Cord, OM4, LSZH, Duplex PC B  $       83.58 31.0%  $                 57.67 N/A N/A
PVFZL10-10M9.5Y PViQ Fiber Patch Cord, OM4, LSZH, Duplex PC B  $       87.01 31.0%  $                 60.04 N/A N/A
PVFZL10-10M9Y PViQ Fiber Patch Cord, OM4, LSZH, Duplex PC B  $       85.87 31.0%  $                 59.25 N/A N/A
PVL100BY-0-Y Outdoor Number, Vinyl, '0', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-1-Y Outdoor Number, Vinyl, '1', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-2-Y Outdoor Number, Vinyl, '2', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-3-Y Outdoor Number, Vinyl, '3', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-4-Y Outdoor Number, Vinyl, '4', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-5-Y Outdoor Number, Vinyl, '5', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-6-Y Outdoor Number, Vinyl, '6', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-7-Y Outdoor Number, Vinyl, '7', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-8-Y Outdoor Number, Vinyl, '8', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-9-Y Outdoor Number, Vinyl, '9', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-A-Y Outdoor Letter, Vinyl, 'A', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-B-Y Outdoor Letter, Vinyl, 'B', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-C-Y Outdoor Letter, Vinyl, 'C', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-DSH-Y Outdoor Letter, Vinyl, '-', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-D-Y Outdoor Letter, Vinyl, 'D', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-E-Y Outdoor Letter, Vinyl, 'E', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-F-Y Outdoor Letter, Vinyl, 'F', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-G-Y Outdoor Letter, Vinyl, 'G', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-H-Y Outdoor Letter, Vinyl, 'H', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-I-Y Outdoor Letter, Vinyl, 'I', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-J-Y Outdoor Letter, Vinyl, 'J', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-K-Y Outdoor Letter, Vinyl, 'K', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-L-Y Outdoor Letter, Vinyl, 'L', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
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PVL100BY-M-Y Outdoor Letter, Vinyl, 'M', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-N-Y Outdoor Letter, Vinyl, 'N', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-O-Y Outdoor Letter, Vinyl, 'O', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-P-Y Outdoor Letter, Vinyl, 'P', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-Q-Y Outdoor Letter, Vinyl, 'Q', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-R-Y Outdoor Letter, Vinyl, 'R', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-S-Y Outdoor Letter, Vinyl, 'S', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-T-Y Outdoor Letter, Vinyl, 'T', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-U-Y Outdoor Letter, Vinyl, 'U', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-V-Y Outdoor Letter, Vinyl, 'V', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-W-Y Outdoor Letter, Vinyl, 'W', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-X-Y Outdoor Letter, Vinyl, 'X', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-Y-Y Outdoor Letter, Vinyl, 'Y', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL100BY-Z-Y Outdoor Letter, Vinyl, 'Z', 1"H, 10/card EA B  $     277.97 31.00%  $               191.80 N/A N/A
PVL200BY-0-Y Outdoor Number, Vinyl, '0', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-1-Y Outdoor Number, Vinyl, '1', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-2-Y Outdoor Number, Vinyl, '2', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-3-Y Outdoor Number, Vinyl, '3', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-4-Y Outdoor Number, Vinyl, '4', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-5-Y Outdoor Number, Vinyl, '5', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-6-Y Outdoor Number, Vinyl, '6', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-7-Y Outdoor Number, Vinyl, '7', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-8-Y Outdoor Number, Vinyl, '8', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-9-Y Outdoor Number, Vinyl, '9', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-A-Y Outdoor Letter, Vinyl, 'A', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-B-Y Outdoor Letter, Vinyl, 'B', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-C-Y Outdoor Letter, Vinyl, 'C', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-DSH-Y Outdoor Letter, Vinyl, '-', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-D-Y Outdoor Letter, Vinyl, 'D', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-E-Y Outdoor Letter, Vinyl, 'E', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-F-Y Outdoor Letter, Vinyl, 'F', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-G-Y Outdoor Letter, Vinyl, 'G', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-H-Y Outdoor Letter, Vinyl, 'H', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-I-Y Outdoor Letter, Vinyl, 'I', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-J-Y Outdoor Letter, Vinyl, 'J', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-K-Y Outdoor Letter, Vinyl, 'K', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-L-Y Outdoor Letter, Vinyl, 'L', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-M-Y Outdoor Letter, Vinyl, 'M', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A

6470 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

PVL200BY-N-Y Outdoor Letter, Vinyl, 'N', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-O-Y Outdoor Letter, Vinyl, 'O', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-P-Y Outdoor Letter, Vinyl, 'P', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-Q-Y Outdoor Letter, Vinyl, 'Q', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-R-Y Outdoor Letter, Vinyl, 'R', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-S-Y Outdoor Letter, Vinyl, 'S', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-T-Y Outdoor Letter, Vinyl, 'T', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-U-Y Outdoor Letter, Vinyl, 'U', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-V-Y Outdoor Letter, Vinyl, 'V', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-W-Y Outdoor Letter, Vinyl, 'W', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-X-Y Outdoor Letter, Vinyl, 'X', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-Y-Y Outdoor Letter, Vinyl, 'Y', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVL200BY-Z-Y Outdoor Letter, Vinyl, 'Z', 2"H, 10/card EA B  $     430.95 31.00%  $               297.36 N/A N/A
PVQ9LE10LQM00.5 PViQ LC to standard LC fiber, OS2, inter PC B  $       73.54 31.0%  $                 50.74 N/A N/A
PVQ9LE10LQM01.0 PViQ LC to standard LC fiber, OS2, inter PC B  $       73.95 31.0%  $                 51.03 N/A N/A
PVQ9LE10LQM01.5 PViQ LC to standard LC fiber, OS2, inter PC B  $       71.83 31.0%  $                 49.56 N/A N/A
PVQ9LE10LQM02.0 PViQ LC to standard LC fiber, OS2, inter PC B  $       72.60 31.0%  $                 50.09 N/A N/A
PVQ9LE10LQM02.5 PViQ LC to standard LC fiber, OS2, inter PC B  $       73.40 31.0%  $                 50.65 N/A N/A
PVQ9LE10LQM03.0 PViQ LC to standard LC fiber, OS2, inter PC B  $       74.21 31.0%  $                 51.20 N/A N/A
PVQ9LE10LQM03.5 PViQ LC to standard LC fiber, OS2, inter PC B  $       74.98 31.0%  $                 51.74 N/A N/A
PVQ9LE10LQM04.0 PViQ LC to standard LC fiber, OS2, inter PC B  $       76.50 31.0%  $                 52.79 N/A N/A
PVQ9LE10LQM04.5 PViQ LC to standard LC fiber, OS2, inter PC B  $       76.95 31.0%  $                 53.10 N/A N/A
PVQ9LE10LQM05.0 PViQ LC to standard LC fiber, OS2, inter PC B  $       77.36 31.0%  $                 53.38 N/A N/A
PVQ9LE10LQM05.5 PViQ LC to standard LC fiber, OS2, inter PC B  $       77.79 31.0%  $                 53.68 N/A N/A
PVQ9LE10LQM06.0 PViQ LC to standard LC fiber, OS2, inter PC B  $       78.20 31.0%  $                 53.96 N/A N/A
PVQ9LE10LQM06.5 PViQ LC to standard LC fiber, OS2, inter PC B  $       78.63 31.0%  $                 54.25 N/A N/A
PVQ9LE10LQM07.0 PViQ LC to standard LC fiber, OS2, inter PC B  $       80.51 31.0%  $                 55.55 N/A N/A
PVQ9LE10LQM07.5 PViQ LC to standard LC fiber, OS2, inter PC B  $       79.50 31.0%  $                 54.86 N/A N/A
PVQ9LE10LQM08.0 PViQ LC to standard LC fiber, OS2, inter PC B  $       82.10 31.0%  $                 56.65 N/A N/A
PVQ9LE10LQM08.5 PViQ LC to standard LC fiber, OS2, inter PC B  $       80.34 31.0%  $                 55.43 N/A N/A
PVQ9LE10LQM09.0 PViQ LC to standard LC fiber, OS2, inter PC B  $       80.77 31.0%  $                 55.73 N/A N/A
PVQ9LE10LQM09.5 PViQ LC to standard LC fiber, OS2, inter PC B  $       81.18 31.0%  $                 56.01 N/A N/A
PVQ9LE10LQM10.0 PViQ LC to standard LC fiber, OS2, inter PC B  $       81.61 31.0%  $                 56.31 N/A N/A
PVQ9PE10LQM00.5 PViQ LC to standard LC fiber, OS2 interc PC B  $     101.12 31.00%  $                 69.77 N/A N/A
PVQ9PE10LQM01.0 PViQ LC to standard LC fiber, OS2 interc PC B  $     102.26 31.00%  $                 70.56 N/A N/A
PVQ9PE10LQM01.5 PViQ LC to standard LC fiber, OS2 interc PC B  $     103.41 31.00%  $                 71.35 N/A N/A
PVQ9PE10LQM02.0 PViQ LC to standard LC fiber, OS2 interc PC B  $     104.53 31.00%  $                 72.13 N/A N/A
PVQ9PE10LQM02.5 PViQ LC to standard LC fiber, OS2 interc PC B  $     105.67 31.00%  $                 72.91 N/A N/A
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PVQ9PE10LQM03.0 PViQ LC to standard LC fiber, OS2 interc PC B  $     106.80 31.00%  $                 73.69 N/A N/A
PVQ9PE10LQM03.5 PViQ LC to standard LC fiber, OS2 interc PC B  $     107.94 31.00%  $                 74.48 N/A N/A
PVQ9PE10LQM04.0 PViQ LC to standard LC fiber, OS2 interc PC B  $     109.09 31.00%  $                 75.27 N/A N/A
PVQ9PE10LQM04.5 PViQ LC to standard LC fiber, OS2 interc PC B  $     110.21 31.00%  $                 76.04 N/A N/A
PVQ9PE10LQM05.0 PViQ LC to standard LC fiber, OS2 interc PC B  $     111.35 31.00%  $                 76.83 N/A N/A
PVQ9PE10LQM05.5 PViQ LC to standard LC fiber, OS2 interc PC B  $     112.50 31.00%  $                 77.63 N/A N/A
PVQ9PE10LQM06.0 PViQ LC to standard LC fiber, OS2 interc PC B  $     113.62 31.00%  $                 78.40 N/A N/A
PVQ9PE10LQM06.5 PViQ LC to standard LC fiber, OS2 interc PC B  $     114.76 31.00%  $                 79.18 N/A N/A
PVQ9PE10LQM07.0 PViQ LC to standard LC fiber, OS2 interc PC B  $     115.89 31.00%  $                 79.96 N/A N/A
PVQ9PE10LQM07.5 PViQ LC to standard LC fiber, OS2 interc PC B  $     117.03 31.00%  $                 80.75 N/A N/A
PVQ9PE10LQM08.0 PViQ LC to standard LC fiber, OS2 interc PC B  $     118.17 31.00%  $                 81.54 N/A N/A
PVQ9PE10LQM08.5 PViQ LC to standard LC fiber, OS2 interc PC B  $     119.30 31.00%  $                 82.32 N/A N/A
PVQ9PE10LQM09.0 PViQ LC to standard LC fiber, OS2 interc PC B  $     120.44 31.00%  $                 83.10 N/A N/A
PVQ9PE10LQM09.5 PViQ LC to standard LC fiber, OS2 interc PC B  $     121.59 31.00%  $                 83.90 N/A N/A
PVQ9PE10LQM10.0 PViQ LC to standard LC fiber, OS2 interc PC B  $     122.71 31.00%  $                 84.67 N/A N/A
PVQ-BIU6C10BU PanView iQ Interconnect Patch Cord, Cat PC B  $       18.50 31.00%  $                 12.77 N/A N/A
PVQ-BIU6C10GR PanView iQ Interconnect Patch Cord, Cat PC B  $       16.98 31.00%  $                 11.72 N/A N/A
PVQ-BIU6C10MBU PViQ Interconnect UTP Cat6 Patch Cord CM PC B  $       32.57 31.00%  $                 22.47 N/A N/A
PVQ-BIU6C10MGR PViQ Interconnect UTP Cat6 Patch Cord CM PC B  $       32.57 31.00%  $                 22.47 N/A N/A
PVQ-BIU6C14BU PanView iQ Interconnect Patch Cord, Cat PC B  $       21.59 31.00%  $                 14.90 N/A N/A
PVQ-BIU6C14GR PanView iQ Interconnect Patch Cord, Cat PC B  $       21.59 31.00%  $                 14.90 N/A N/A
PVQ-BIU6C1MBU PViQ Interconnect UTP Cat6 Patch Cord CM PC B  $       14.97 31.00%  $                 10.33 N/A N/A
PVQ-BIU6C1MGR PViQ Interconnect UTP Cat6 Patch Cord CM PC B  $       14.97 31.00%  $                 10.33 N/A N/A
PVQ-BIU6C20BU PanView iQ Interconnect Patch Cord, Cat PC B  $       24.94 31.00%  $                 17.21 N/A N/A
PVQ-BIU6C20GR PanView iQ Interconnect Patch Cord, Cat PC B  $       24.94 31.00%  $                 17.21 N/A N/A
PVQ-BIU6C2MBU PViQ Interconnect UTP Cat6 Patch Cord CM PC B  $       16.94 31.00%  $                 11.69 N/A N/A
PVQ-BIU6C2MGR PViQ Interconnect UTP Cat6 Patch Cord CM PC B  $       16.94 31.00%  $                 11.69 N/A N/A
PVQ-BIU6C3BU PanView iQ Interconnect Patch Cord, Cat PC B  $       14.82 31.00%  $                 10.23 N/A N/A
PVQ-BIU6C3GR PanView iQ Interconnect Patch Cord, Cat PC B  $       14.82 31.00%  $                 10.23 N/A N/A
PVQ-BIU6C3MBU PViQ Interconnect UTP Cat6 Patch Cord CM PC B  $       18.42 31.00%  $                 12.71 N/A N/A
PVQ-BIU6C3MGR PViQ Interconnect UTP Cat6 Patch Cord CM PC B  $       18.42 31.00%  $                 12.71 N/A N/A
PVQ-BIU6C5BU PanView iQ Interconnect Patch Cord, Cat PC B  $       16.02 31.00%  $                 11.05 N/A N/A
PVQ-BIU6C5GR PanView iQ Interconnect Patch Cord, Cat PC B  $       16.02 31.00%  $                 11.05 N/A N/A
PVQ-BIU6C5MBU PViQ Interconnect UTP Cat6 Patch Cord CM PC B  $       22.79 31.00%  $                 15.73 N/A N/A
PVQ-BIU6C5MGR PViQ Interconnect UTP Cat6 Patch Cord CM PC B  $       22.79 31.00%  $                 15.73 N/A N/A
PVQ-BIU6C7BU PanView iQ Interconnect Patch Cord, Cat PC B  $       17.26 31.00%  $                 11.91 N/A N/A
PVQ-BIU6C7GR PanView iQ Interconnect Patch Cord, Cat PC B  $       17.26 31.00%  $                 11.91 N/A N/A
PVQ-BIU6L10MBU PanView iQ Interconnect Patch Cord, Cat PC B  $       35.77 31.00%  $                 24.68 N/A N/A
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PVQ-BIU6L10MWH PanView iQ Interconnect Patch Cord, Cat PC B  $       35.77 31.00%  $                 24.68 N/A N/A
PVQ-BIU6L1MBU PanView iQ Interconnect Patch Cord, Cat PC B  $       16.06 31.00%  $                 11.08 N/A N/A
PVQ-BIU6L1MWH PanView iQ Interconnect Patch Cord, Cat PC B  $       16.06 31.00%  $                 11.08 N/A N/A
PVQ-BIU6L2MBU PanView iQ Interconnect Patch Cord, Cat PC B  $       18.23 31.00%  $                 12.58 N/A N/A
PVQ-BIU6L2MWH PanView iQ Interconnect Patch Cord, Cat PC B  $       18.23 31.00%  $                 12.58 N/A N/A
PVQ-BIU6L3MBU PanView iQ Interconnect Patch Cord, Cat PC B  $       20.35 31.00%  $                 14.04 N/A N/A
PVQ-BIU6L3MWH PanView iQ Interconnect Patch Cord, Cat PC B  $       20.35 31.00%  $                 14.04 N/A N/A
PVQ-BIU6L5MBU PanView iQ Interconnect Patch Cord, Cat PC B  $       24.64 31.00%  $                 17.00 N/A N/A
PVQ-BIU6L5MWH PanView iQ Interconnect Patch Cord, Cat PC B  $       24.64 31.00%  $                 17.00 N/A N/A
PVQ-ES6X10BU PViQ Enhanced Interconnect Patch Cord, S PC B  $       36.81 31.00%  $                 25.40 N/A N/A
PVQ-ES6X10MBU PViQ Enhanced Interconnect Patch Cord, S PC B  $       63.58 31.00%  $                 43.87 N/A N/A
PVQ-ES6X10MWH PViQ Enhanced Interconnect Patch Cord, S PC B  $       63.58 31.00%  $                 43.87 N/A N/A
PVQ-ES6X10WH PViQ Enhanced Interconnect Patch Cord, S PC B  $       36.81 31.00%  $                 25.40 N/A N/A
PVQ-ES6X14BU PViQ Enhanced Interconnect Patch Cord, S PC B  $       41.51 31.00%  $                 28.64 N/A N/A
PVQ-ES6X14WH PViQ Enhanced Interconnect Patch Cord, S PC B  $       41.51 31.00%  $                 28.64 N/A N/A
PVQ-ES6X1MBU PViQ Enhanced Interconnect Patch Cord, S PC B  $       28.93 31.00%  $                 19.96 N/A N/A
PVQ-ES6X1MWH PViQ Enhanced Interconnect Patch Cord, S PC B  $       28.93 31.00%  $                 19.96 N/A N/A
PVQ-ES6X20BU PViQ Enhanced Interconnect Patch Cord, S PC B  $       48.56 31.00%  $                 33.51 N/A N/A
PVQ-ES6X20WH PViQ Enhanced Interconnect Patch Cord, S PC B  $       48.56 31.00%  $                 33.51 N/A N/A
PVQ-ES6X2MBU PViQ Enhanced Interconnect Patch Cord, S PC B  $       32.78 31.00%  $                 22.62 N/A N/A
PVQ-ES6X2MWH PViQ Enhanced Interconnect Patch Cord, S PC B  $       32.78 31.00%  $                 22.62 N/A N/A
PVQ-ES6X3BU PVIQ Enhanced Interconnect Patch Cord CA PC B  $       28.60 31.00%  $                 19.73 N/A N/A
PVQ-ES6X3MBU PViQ Enhanced Interconnect Patch Cord, S PC B  $       36.62 31.00%  $                 25.27 N/A N/A
PVQ-ES6X3MWH PViQ Enhanced Interconnect Patch Cord, S PC B  $       36.62 31.00%  $                 25.27 N/A N/A
PVQ-ES6X3WH PVIQ Enhanced Interconnect Patch Cord CA PC B  $       28.60 31.00%  $                 19.73 N/A N/A
PVQ-ES6X5BU PViQ Enhanced Interconnect Patch Cord, S PC B  $       30.96 31.00%  $                 21.36 N/A N/A
PVQ-ES6X5MBU PViQ Enhanced Interconnect Patch Cord, S PC B  $       44.34 31.00%  $                 30.59 N/A N/A
PVQ-ES6X5MWH PViQ Enhanced Interconnect Patch Cord, S PC B  $       44.34 31.00%  $                 30.59 N/A N/A
PVQ-ES6X5WH PViQ Enhanced Interconnect Patch Cord, S PC B  $       30.96 31.00%  $                 21.36 N/A N/A
PVQ-ES6X7BU PViQ Enhanced Interconnect Patch Cord, S PC B  $       33.30 31.00%  $                 22.98 N/A N/A
PVQ-ES6X7WH PViQ Enhanced Interconnect Patch Cord, S PC B  $       33.30 31.00%  $                 22.98 N/A N/A
PVQ-ESDP-DHD DUAL HINGE DOOR SENSOR SOLUTION PC B  $     214.70 31.00%  $               148.14 N/A N/A
PVQ-ESDP-FB FINGER BRACKET FOR DHD PC B  $       27.96 31.00%  $                 19.29 N/A N/A
PVQ-ESDPK PViQ Environmental Door Position Sensor, PC B  $     156.97 31.00%  $               108.31 N/A N/A
PVQ-ESDP-NA Net-Access Cabinet Single Hinge Front Do PC B  $     497.30 31.00%  $               343.14 N/A N/A
PVQ-ESDP-NS Net-Serv® Cabinet Front Door and Split PC B  $     499.01 31.00%  $               344.32 N/A N/A
PVQ-ESDP-SD SPLIT DOOR SENSOR SOLUTION PC B  $     199.13 31.00%  $               137.40 N/A N/A
PVQ-ESDP-SHD SINGLE HINGE DOOR SENSOR SOLUTION PVQ-ES PC B  $     216.37 31.00%  $               149.30 N/A N/A
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PVQ-ESDP-VED VED DOOR SENSOR SOLUTION PC B  $     212.77 31.00%  $               146.81 N/A N/A
PVQ-ESP-5 PViQ Environmental RJ12 (5) Way Splitter PC B  $       13.29 31.00%  $                   9.17 N/A N/A
PVQ-EST-12 PViQ Environmental Temperature Sensor, 1 PC B  $       56.00 31.00%  $                 38.64 N/A N/A
PVQ-EST-18 PViQ Environmental Temperature Sensor, 1 PC B  $       76.98 31.00%  $                 53.12 N/A N/A
PVQ-ESTAFHD-12 PViQ Environmental Temperature, Humidity PC B  $     250.65 31.00%  $               172.95 N/A N/A
PVQ-ESTAFHD-18 PViQ Environmental Temperature, Humidity PC B  $     266.45 31.00%  $               183.85 N/A N/A
PVQ-ESW PViQ Environmental Water Sensor, Connect PC B  $     226.60 31.00%  $               156.35 N/A N/A
PVQ-ESWK PViQ Environmental Water Sensor, with PV PC B  $     226.55 31.00%  $               156.32 N/A N/A
PVQ-EU6AC10BU PViQ Enhanced Interconnect Patch Cord CA PC B  $       33.47 31.00%  $                 23.09 N/A N/A
PVQ-EU6AC10MBU PViQ Enhanced Interconnect Patch Cord CA PC B  $       57.81 31.00%  $                 39.89 N/A N/A
PVQ-EU6AC1MBU PViQ Enhanced Interconnect Patch Cord, U PC B  $       26.29 31.00%  $                 18.14 N/A N/A
PVQ-EU6AC20BU PViQ Enhanced Interconnect Patch Cord CA PC B  $       44.13 31.00%  $                 30.45 N/A N/A
PVQ-EU6AC2MBU PViQ Enhanced Interconnect Patch Cord CA PC B  $       29.80 31.00%  $                 20.56 N/A N/A
PVQ-EU6AC2MWH PViQ Enhanced Interconnect Patch Cord CA PC B  $       29.80 31.00%  $                 20.56 N/A N/A
PVQ-EU6AC3MBU PViQ Enhanced Interconnect Patch Cord, U PC B  $       33.30 31.00%  $                 22.98 N/A N/A
PVQ-EU6AC3MWH PViQ Enhanced Interconnect Patch Cord, U PC B  $       33.30 31.00%  $                 22.98 N/A N/A
PVQ-EU6AC3WH PViQ Enhanced Interconnect Patch Cord, U PC B  $       25.99 31.00%  $                 17.93 N/A N/A
PVQ-EU6AC5BU PViQ Enhanced Interconnect Patch Cord CA PC B  $       28.13 31.00%  $                 19.41 N/A N/A
PVQ-EU6AC5MBU PViQ Enhanced Interconnect Patch Cord, U PC B  $       40.31 31.00%  $                 27.81 N/A N/A
PVQ-EU6AC5MWH PViQ Enhanced Interconnect Patch Cord, U PC B  $       40.31 31.00%  $                 27.81 N/A N/A
PVQ-EU6AC7BU PViQ Enhanced Interconnect Patch Cord CA PC B  $       30.28 31.00%  $                 20.89 N/A N/A
PVQ-EU6AC7WH PViQ Enhanced Interconnect Patch Cord CA PC B  $       30.28 31.00%  $                 20.89 N/A N/A
PVQ-EUSDC1.5MBU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       28.05 31.00%  $                 19.35 N/A N/A
PVQ-EUSDC1.5MWH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       28.05 31.00%  $                 19.35 N/A N/A
PVQ-EUSDC10BL PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       33.47 31.00%  $                 23.09 N/A N/A
PVQ-EUSDC10BU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       33.47 31.00%  $                 23.09 N/A N/A
PVQ-EUSDC10GR PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       33.47 31.00%  $                 23.09 N/A N/A
PVQ-EUSDC10MBL PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       57.81 31.00%  $                 39.89 N/A N/A
PVQ-EUSDC10MBU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       57.81 31.00%  $                 39.89 N/A N/A
PVQ-EUSDC10MGR PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       57.81 31.00%  $                 39.89 N/A N/A
PVQ-EUSDC10MRD PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       57.81 31.00%  $                 39.89 N/A N/A
PVQ-EUSDC10MWH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       57.81 31.00%  $                 39.89 N/A N/A
PVQ-EUSDC10MYL PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       57.81 31.00%  $                 39.89 N/A N/A
PVQ-EUSDC10RD PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       33.47 31.00%  $                 23.09 N/A N/A
PVQ-EUSDC10WH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       33.47 31.00%  $                 23.09 N/A N/A
PVQ-EUSDC10YL PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       33.47 31.00%  $                 23.09 N/A N/A
PVQ-EUSDC12BU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       35.61 31.00%  $                 24.57 N/A N/A
PVQ-EUSDC12WH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       35.61 31.00%  $                 24.57 N/A N/A
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PVQ-EUSDC14BL PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       37.74 31.00%  $                 26.04 N/A N/A
PVQ-EUSDC14BU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       37.74 31.00%  $                 26.04 N/A N/A
PVQ-EUSDC14GR PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       37.74 31.00%  $                 26.04 N/A N/A
PVQ-EUSDC14RD PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       37.74 31.00%  $                 26.04 N/A N/A
PVQ-EUSDC14WH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       37.74 31.00%  $                 26.04 N/A N/A
PVQ-EUSDC14YL PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       37.74 31.00%  $                 26.04 N/A N/A
PVQ-EUSDC15BU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       38.81 31.00%  $                 26.78 N/A N/A
PVQ-EUSDC15MBU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       75.35 31.00%  $                 51.99 N/A N/A
PVQ-EUSDC15MWH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       75.35 31.00%  $                 51.99 N/A N/A
PVQ-EUSDC15WH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       38.81 31.00%  $                 26.78 N/A N/A
PVQ-EUSDC16BU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       39.88 31.00%  $                 27.52 N/A N/A
PVQ-EUSDC16WH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       39.88 31.00%  $                 27.52 N/A N/A
PVQ-EUSDC18BU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       42.02 31.00%  $                 28.99 N/A N/A
PVQ-EUSDC18WH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       42.02 31.00%  $                 28.99 N/A N/A
PVQ-EUSDC1MBL PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       26.29 31.00%  $                 18.14 N/A N/A
PVQ-EUSDC1MBU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       26.29 31.00%  $                 18.14 N/A N/A
PVQ-EUSDC1MGR PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       26.29 31.00%  $                 18.14 N/A N/A
PVQ-EUSDC1MRD PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       26.29 31.00%  $                 18.14 N/A N/A
PVQ-EUSDC1MWH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       26.29 31.00%  $                 18.14 N/A N/A
PVQ-EUSDC1MYL PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       26.29 31.00%  $                 18.14 N/A N/A
PVQ-EUSDC2.5MBU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       31.56 31.00%  $                 21.78 N/A N/A
PVQ-EUSDC2.5MWH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       31.56 31.00%  $                 21.78 N/A N/A
PVQ-EUSDC20BL PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       44.13 31.00%  $                 30.45 N/A N/A
PVQ-EUSDC20BU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       44.13 31.00%  $                 30.45 N/A N/A
PVQ-EUSDC20GR PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       44.13 31.00%  $                 30.45 N/A N/A
PVQ-EUSDC20MBU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       92.88 31.00%  $                 64.09 N/A N/A
PVQ-EUSDC20MWH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       92.88 31.00%  $                 64.09 N/A N/A
PVQ-EUSDC20RD PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       44.13 31.00%  $                 30.45 N/A N/A
PVQ-EUSDC20WH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       44.13 31.00%  $                 30.45 N/A N/A
PVQ-EUSDC20YL PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       44.13 31.00%  $                 30.45 N/A N/A
PVQ-EUSDC25BU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       49.47 31.00%  $                 34.13 N/A N/A
PVQ-EUSDC25WH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       49.47 31.00%  $                 34.13 N/A N/A
PVQ-EUSDC2BU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       24.92 31.00%  $                 17.19 N/A N/A
PVQ-EUSDC2MBL PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       29.80 31.00%  $                 20.56 N/A N/A
PVQ-EUSDC2MBU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       29.80 31.00%  $                 20.56 N/A N/A
PVQ-EUSDC2MGR PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       29.80 31.00%  $                 20.56 N/A N/A
PVQ-EUSDC2MRD PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       29.80 31.00%  $                 20.56 N/A N/A
PVQ-EUSDC2MWH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       29.80 31.00%  $                 20.56 N/A N/A
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PVQ-EUSDC2MYL PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       29.80 31.00%  $                 20.56 N/A N/A
PVQ-EUSDC2WH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       24.92 31.00%  $                 17.19 N/A N/A
PVQ-EUSDC3.5MBU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       35.06 31.00%  $                 24.19 N/A N/A
PVQ-EUSDC3.5MWH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       35.06 31.00%  $                 24.19 N/A N/A
PVQ-EUSDC30BU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       54.83 31.00%  $                 37.83 N/A N/A
PVQ-EUSDC30WH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       54.83 31.00%  $                 37.83 N/A N/A
PVQ-EUSDC35BU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       60.16 31.00%  $                 41.51 N/A N/A
PVQ-EUSDC35WH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       60.16 31.00%  $                 41.51 N/A N/A
PVQ-EUSDC3BL PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       25.99 31.00%  $                 17.93 N/A N/A
PVQ-EUSDC3BU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       25.99 31.00%  $                 17.93 N/A N/A
PVQ-EUSDC3GR PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       25.99 31.00%  $                 17.93 N/A N/A
PVQ-EUSDC3MBL PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       33.30 31.00%  $                 22.98 N/A N/A
PVQ-EUSDC3MBU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       33.30 31.00%  $                 22.98 N/A N/A
PVQ-EUSDC3MGR PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       33.30 31.00%  $                 22.98 N/A N/A
PVQ-EUSDC3MRD PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       33.30 31.00%  $                 22.98 N/A N/A
PVQ-EUSDC3MWH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       33.30 31.00%  $                 22.98 N/A N/A
PVQ-EUSDC3MYL PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       33.30 31.00%  $                 22.98 N/A N/A
PVQ-EUSDC3RD PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       25.99 31.00%  $                 17.93 N/A N/A
PVQ-EUSDC3WH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       25.99 31.00%  $                 17.93 N/A N/A
PVQ-EUSDC3YL PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       25.99 31.00%  $                 17.93 N/A N/A
PVQ-EUSDC4.5MBU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       38.57 31.00%  $                 26.61 N/A N/A
PVQ-EUSDC4.5MWH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       38.57 31.00%  $                 26.61 N/A N/A
PVQ-EUSDC40BU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       65.50 31.00%  $                 45.20 N/A N/A
PVQ-EUSDC40WH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       65.50 31.00%  $                 45.20 N/A N/A
PVQ-EUSDC45BU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       70.84 31.00%  $                 48.88 N/A N/A
PVQ-EUSDC45WH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       70.84 31.00%  $                 48.88 N/A N/A
PVQ-EUSDC4BU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       27.06 31.00%  $                 18.67 N/A N/A
PVQ-EUSDC4MBU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       36.81 31.00%  $                 25.40 N/A N/A
PVQ-EUSDC4MWH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       36.81 31.00%  $                 25.40 N/A N/A
PVQ-EUSDC4WH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       27.06 31.00%  $                 18.67 N/A N/A
PVQ-EUSDC5.5MBU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       42.07 31.00%  $                 29.03 N/A N/A
PVQ-EUSDC5.5MWH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       42.07 31.00%  $                 29.03 N/A N/A
PVQ-EUSDC50BU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       76.20 31.00%  $                 52.58 N/A N/A
PVQ-EUSDC50WH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       76.20 31.00%  $                 52.58 N/A N/A
PVQ-EUSDC5BL PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       28.13 31.00%  $                 19.41 N/A N/A
PVQ-EUSDC5BU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       28.13 31.00%  $                 19.41 N/A N/A
PVQ-EUSDC5GR PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       28.13 31.00%  $                 19.41 N/A N/A
PVQ-EUSDC5MBL PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       40.31 31.00%  $                 27.81 N/A N/A
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PVQ-EUSDC5MBU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       40.31 31.00%  $                 27.81 N/A N/A
PVQ-EUSDC5MGR PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       40.31 31.00%  $                 27.81 N/A N/A
PVQ-EUSDC5MRD PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       40.31 31.00%  $                 27.81 N/A N/A
PVQ-EUSDC5MWH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       40.31 31.00%  $                 27.81 N/A N/A
PVQ-EUSDC5MYL PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       40.31 31.00%  $                 27.81 N/A N/A
PVQ-EUSDC5RD PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       28.13 31.00%  $                 19.41 N/A N/A
PVQ-EUSDC5WH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       28.13 31.00%  $                 19.41 N/A N/A
PVQ-EUSDC5YL PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       28.13 31.00%  $                 19.41 N/A N/A
PVQ-EUSDC6BU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       29.20 31.00%  $                 20.15 N/A N/A
PVQ-EUSDC6MBU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       43.81 31.00%  $                 30.23 N/A N/A
PVQ-EUSDC6MWH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       43.81 31.00%  $                 30.23 N/A N/A
PVQ-EUSDC6WH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       29.20 31.00%  $                 20.15 N/A N/A
PVQ-EUSDC7BL PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       30.28 31.00%  $                 20.89 N/A N/A
PVQ-EUSDC7BU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       30.28 31.00%  $                 20.89 N/A N/A
PVQ-EUSDC7GR PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       30.28 31.00%  $                 20.89 N/A N/A
PVQ-EUSDC7MBU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       47.32 31.00%  $                 32.65 N/A N/A
PVQ-EUSDC7MWH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       47.32 31.00%  $                 32.65 N/A N/A
PVQ-EUSDC7RD PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       30.28 31.00%  $                 20.89 N/A N/A
PVQ-EUSDC7WH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       30.28 31.00%  $                 20.89 N/A N/A
PVQ-EUSDC7YL PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       30.28 31.00%  $                 20.89 N/A N/A
PVQ-EUSDC8BU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       31.35 31.00%  $                 21.63 N/A N/A
PVQ-EUSDC8MBU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       50.82 31.00%  $                 35.07 N/A N/A
PVQ-EUSDC8MWH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       50.82 31.00%  $                 35.07 N/A N/A
PVQ-EUSDC8WH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       31.35 31.00%  $                 21.63 N/A N/A
PVQ-EUSDC9BU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       32.40 31.00%  $                 22.36 N/A N/A
PVQ-EUSDC9MBU PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       54.33 31.00%  $                 37.49 N/A N/A
PVQ-EUSDC9MWH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       54.33 31.00%  $                 37.49 N/A N/A
PVQ-EUSDC9WH PViQ Enhanced Interconnect Cat6A UTP CM PC B  $       32.40 31.00%  $                 22.36 N/A N/A
PVQ-MIQAPCVR PViQ Angled Panel Transitional Cover PC B  $       78.67 31.00%  $                 54.28 N/A N/A
PVQ-RD PViQ Remote Display Monitor PC B  $       77.45 31.00%  $                 53.44 N/A N/A
PVQXLE10LQM00.5 PViQ LC to standard LC fiber, OM3 interc PC B  $       72.62 31.0%  $                 50.11 N/A N/A
PVQXLE10LQM01.0 PViQ LC to standard LC fiber, OM3 interc PC B  $       73.70 31.0%  $                 50.85 N/A N/A
PVQXLE10LQM01.5 PViQ LC to standard LC fiber, OM3 interc PC B  $       74.75 31.0%  $                 51.58 N/A N/A
PVQXLE10LQM02.0 PViQ LC to standard LC fiber, OM3 interc PC B  $       75.84 31.0%  $                 52.33 N/A N/A
PVQXLE10LQM02.5 PViQ LC to standard LC fiber, OM3 interc PC B  $       76.97 31.0%  $                 53.11 N/A N/A
PVQXLE10LQM03.0 PViQ LC to standard LC fiber, OM3 interc PC B  $       78.05 31.0%  $                 53.85 N/A N/A
PVQXLE10LQM03.5 PViQ LC to standard LC fiber, OM3 interc PC B  $       79.12 31.0%  $                 54.59 N/A N/A
PVQXLE10LQM04.0 PViQ LC to standard LC fiber, OM3 interc PC B  $       79.42 31.0%  $                 54.80 N/A N/A
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PVQXLE10LQM04.5 PViQ LC to standard LC fiber, OM3 interc PC B  $       80.92 31.0%  $                 55.83 N/A N/A
PVQXLE10LQM05.0 PViQ LC to standard LC fiber, OM3 interc PC B  $       82.40 31.0%  $                 56.86 N/A N/A
PVQXLE10LQM05.5 PViQ LC to standard LC fiber, OM3 interc PC B  $       83.86 31.0%  $                 57.86 N/A N/A
PVQXLE10LQM06.0 PViQ LC to standard LC fiber, OM3 interc PC B  $       85.34 31.0%  $                 58.88 N/A N/A
PVQXLE10LQM06.5 PViQ LC to standard LC fiber, OM3 interc PC B  $       86.82 31.0%  $                 59.91 N/A N/A
PVQXLE10LQM07.0 PViQ LC to standard LC fiber, OM3 interc PC B  $       86.73 31.0%  $                 59.84 N/A N/A
PVQXLE10LQM07.5 PViQ LC to standard LC fiber, OM3 interc PC B  $       89.80 31.0%  $                 61.96 N/A N/A
PVQXLE10LQM08.0 PViQ LC to standard LC fiber, OM3 interc PC B  $       88.92 31.0%  $                 61.35 N/A N/A
PVQXLE10LQM08.5 PViQ LC to standard LC fiber, OM3 interc PC B  $       90.01 31.0%  $                 62.11 N/A N/A
PVQXLE10LQM09.0 PViQ LC to standard LC fiber, OM3 interc PC B  $       91.10 31.0%  $                 62.86 N/A N/A
PVQXLE10LQM09.5 PViQ LC to standard LC fiber, OM3 interc PC B  $       92.18 31.0%  $                 63.60 N/A N/A
PVQXLE10LQM10.0 PViQ LC to standard LC fiber, OM3 interc PC B  $       93.27 31.0%  $                 64.36 N/A N/A
PVQXPE10LQM00.5 PViQ LC to standard LC fiber, OM3 interc PC B  $       75.77 31.00%  $                 52.28 N/A N/A
PVQXPE10LQM01.0 PViQ LC to standard LC fiber, OM3 interc PC B  $       76.91 31.00%  $                 53.07 N/A N/A
PVQXPE10LQM01.5 PViQ LC to standard LC fiber, OM3 interc PC B  $       78.05 31.00%  $                 53.85 N/A N/A
PVQXPE10LQM02.0 PViQ LC to standard LC fiber, OM3 interc PC B  $       79.20 31.00%  $                 54.65 N/A N/A
PVQXPE10LQM02.5 PViQ LC to standard LC fiber, OM3 interc PC B  $       80.32 31.00%  $                 55.42 N/A N/A
PVQXPE10LQM03.0 PViQ LC to standard LC fiber, OM3 interc PC B  $       81.46 31.00%  $                 56.21 N/A N/A
PVQXPE10LQM03.5 PViQ LC to standard LC fiber, OM3 interc PC B  $       82.59 31.00%  $                 56.99 N/A N/A
PVQXPE10LQM04.0 PViQ LC to standard LC fiber, OM3 interc PC B  $       83.73 31.00%  $                 57.77 N/A N/A
PVQXPE10LQM04.5 PViQ LC to standard LC fiber, OM3 interc PC B  $       84.87 31.00%  $                 58.56 N/A N/A
PVQXPE10LQM05.0 PViQ LC to standard LC fiber, OM3 interc PC B  $       86.00 31.00%  $                 59.34 N/A N/A
PVQXPE10LQM05.5 PViQ LC to standard LC fiber, OM3 interc PC B  $       87.14 31.00%  $                 60.13 N/A N/A
PVQXPE10LQM06.0 PViQ LC to standard LC fiber, OM3 interc PC B  $       88.28 31.00%  $                 60.91 N/A N/A
PVQXPE10LQM06.5 PViQ LC to standard LC fiber, OM3 interc PC B  $       89.41 31.00%  $                 61.69 N/A N/A
PVQXPE10LQM07.0 PViQ LC to standard LC fiber, OM3 interc PC B  $       90.55 31.00%  $                 62.48 N/A N/A
PVQXPE10LQM07.5 PViQ LC to standard LC fiber, OM3 interc PC B  $       91.69 31.00%  $                 63.27 N/A N/A
PVQXPE10LQM08.0 PViQ LC to standard LC fiber, OM3 interc PC B  $       92.82 31.00%  $                 64.05 N/A N/A
PVQXPE10LQM08.5 PViQ LC to standard LC fiber, OM3 interc PC B  $       93.96 31.00%  $                 64.83 N/A N/A
PVQXPE10LQM09.0 PViQ LC to standard LC fiber, OM3 interc PC B  $       95.09 31.00%  $                 65.61 N/A N/A
PVQXPE10LQM09.5 PViQ LC to standard LC fiber, OM3 interc PC B  $       96.23 31.00%  $                 66.40 N/A N/A
PVQXPE10LQM10.0 PViQ LC to standard LC fiber, OM3 interc PC B  $       97.37 31.00%  $                 67.19 N/A N/A
PVQZLE10LQM00.5 PViQ LC to standard LC fiber, OM4 interc PC B  $       88.53 31.0%  $                 61.09 N/A N/A
PVQZLE10LQM01.0 PViQ LC to standard LC fiber, OM4 interc PC B  $       90.08 31.0%  $                 62.16 N/A N/A
PVQZLE10LQM01.5 PViQ LC to standard LC fiber, OM4 interc PC B  $       92.99 31.0%  $                 64.16 N/A N/A
PVQZLE10LQM02.0 PViQ LC to standard LC fiber, OM4 interc PC B  $       94.34 31.0%  $                 65.09 N/A N/A
PVQZLE10LQM02.5 PViQ LC to standard LC fiber, OM4 interc PC B  $       94.71 31.0%  $                 65.35 N/A N/A
PVQZLE10LQM03.0 PViQ LC to standard LC fiber, OM4 interc PC B  $       97.05 31.0%  $                 66.96 N/A N/A
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PVQZLE10LQM03.5 PViQ LC to standard LC fiber, OM4 interc PC B  $       98.42 31.0%  $                 67.91 N/A N/A
PVQZLE10LQM04.0 PViQ LC to standard LC fiber, OM4 interc PC B  $       99.77 31.0%  $                 68.84 N/A N/A
PVQZLE10LQM04.5 PViQ LC to standard LC fiber, OM4 interc PC B  $     101.10 31.0%  $                 69.76 N/A N/A
PVQZLE10LQM05.0 PViQ LC to standard LC fiber, OM4 interc PC B  $     102.45 31.0%  $                 70.69 N/A N/A
PVQZLE10LQM05.5 PViQ LC to standard LC fiber, OM4 interc PC B  $     103.80 31.0%  $                 71.62 N/A N/A
PVQZLE10LQM06.0 PViQ LC to standard LC fiber, OM4 interc PC B  $     105.15 31.0%  $                 72.55 N/A N/A
PVQZLE10LQM06.5 PViQ LC to standard LC fiber, OM4 interc PC B  $     107.10 31.0%  $                 73.90 N/A N/A
PVQZLE10LQM07.0 PViQ LC to standard LC fiber, OM4 interc PC B  $     107.87 31.0%  $                 74.43 N/A N/A
PVQZLE10LQM07.5 PViQ LC to standard LC fiber, OM4 interc PC B  $     111.65 31.0%  $                 77.04 N/A N/A
PVQZLE10LQM08.0 PViQ LC to standard LC fiber, OM4 interc PC B  $     110.57 31.0%  $                 76.29 N/A N/A
PVQZLE10LQM08.5 PViQ LC to standard LC fiber, OM4 interc PC B  $     111.95 31.0%  $                 77.25 N/A N/A
PVQZLE10LQM09.0 PViQ LC to standard LC fiber, OM4 interc PC B  $     114.84 31.0%  $                 79.24 N/A N/A
PVQZLE10LQM09.5 PViQ LC to standard LC fiber, OM4 interc PC B  $     119.06 31.0%  $                 82.15 N/A N/A
PVQZLE10LQM10.0 PViQ LC to standard LC fiber, OM4 interc PC B  $     117.95 31.0%  $                 81.39 N/A N/A
PVQZPE10LQM00.5 PViQ LC to standard LC fiber, OM4 interc PC B  $       79.55 31.00%  $                 54.89 N/A N/A
PVQZPE10LQM01.0 PViQ LC to standard LC fiber, OM4 interc PC B  $       80.77 31.00%  $                 55.73 N/A N/A
PVQZPE10LQM01.5 PViQ LC to standard LC fiber, OM4 interc PC B  $       81.95 31.00%  $                 56.55 N/A N/A
PVQZPE10LQM02.0 PViQ LC to standard LC fiber, OM4 interc PC B  $       83.15 31.00%  $                 57.37 N/A N/A
PVQZPE10LQM02.5 PViQ LC to standard LC fiber, OM4 interc PC B  $       84.35 31.00%  $                 58.20 N/A N/A
PVQZPE10LQM03.0 PViQ LC to standard LC fiber, OM4 interc PC B  $       85.53 31.00%  $                 59.02 N/A N/A
PVQZPE10LQM03.5 PViQ LC to standard LC fiber, OM4 interc PC B  $       86.73 31.00%  $                 59.84 N/A N/A
PVQZPE10LQM04.0 PViQ LC to standard LC fiber, OM4 interc PC B  $       87.93 31.00%  $                 60.67 N/A N/A
PVQZPE10LQM04.5 PViQ LC to standard LC fiber, OM4 interc PC B  $       89.11 31.00%  $                 61.49 N/A N/A
PVQZPE10LQM05.0 PViQ LC to standard LC fiber, OM4 interc PC B  $       90.31 31.00%  $                 62.31 N/A N/A
PVQZPE10LQM05.5 PViQ LC to standard LC fiber, OM4 interc PC B  $       91.51 31.00%  $                 63.14 N/A N/A
PVQZPE10LQM06.0 PViQ LC to standard LC fiber, OM4 interc PC B  $       92.69 31.00%  $                 63.96 N/A N/A
PVQZPE10LQM06.5 PViQ LC to standard LC fiber, OM4 interc PC B  $       93.89 31.00%  $                 64.78 N/A N/A
PVQZPE10LQM07.0 PViQ LC to standard LC fiber, OM4 interc PC B  $       95.07 31.00%  $                 65.60 N/A N/A
PVQZPE10LQM07.5 PViQ LC to standard LC fiber, OM4 interc PC B  $       96.27 31.00%  $                 66.43 N/A N/A
PVQZPE10LQM08.0 PViQ LC to standard LC fiber, OM4 interc PC B  $       97.47 31.00%  $                 67.25 N/A N/A
PVQZPE10LQM08.5 PViQ LC to standard LC fiber, OM4 interc PC B  $       98.65 31.00%  $                 68.07 N/A N/A
PVQZPE10LQM09.0 PViQ LC to standard LC fiber, OM4 interc PC B  $       99.85 31.00%  $                 68.90 N/A N/A
PVQZPE10LQM09.5 PViQ LC to standard LC fiber, OM4 interc PC B  $     101.05 31.00%  $                 69.72 N/A N/A
PVQZPE10LQM10.0 PViQ LC to standard LC fiber, OM4 interc PC B  $     102.23 31.00%  $                 70.54 N/A N/A
PVS006006GAT 0.625" x 0.625" (15.9mm x 15.9mm) Adhesi EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS006006GC 0.625" x 0.625" (15.9mm x 15.9mm) Adhesi EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS006006GE 0.625" x 0.625" (15.9mm x 15.9mm) Adhesi EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS006006GEX 0.625" x 0.625" (15.9mm x 15.9mm) Adhesi EA B  $         6.45 31.00%  $                   4.45 N/A N/A
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PVS006006GF 0.625" x 0.625" (15.9mm x 15.9mm) Adhesi EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS006006GGP 0.625" x 0.625" (15.9mm x 15.9mm) Adhesi EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS006006GHD 0.625" x 0.625" (15.9mm x 15.9mm) Adhesi EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS006006GOX 0.625" x 0.625" (15.9mm x 15.9mm) Adhesi EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS006006GST 0.625" x 0.625" (15.9mm x 15.9mm) Adhesi EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0101GAT 1.00" x 1.00" (25.4mm x 25.4mm) Adhesive EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0101GC 1.00" x 1.00" (25.4mm x 25.4mm) Adhesive EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0101GE 1.00" x 1.00" (25.4mm x 25.4mm) Adhesive EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0101GEX 1.00" x 1.00" (25.4mm x 25.4mm) Adhesive EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0101GF 1.00" x 1.00" (25.4mm x 25.4mm) Adhesive EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0101GGP 1.00" x 1.00" (25.4mm x 25.4mm) Adhesive EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0101GHD 1.00" x 1.00" (25.4mm x 25.4mm) Adhesive EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0101GOX 1.00" x 1.00" (25.4mm x 25.4mm) Adhesive EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0101GST 1.00" x 1.00" (25.4mm x 25.4mm) Adhesive EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0109D72Y Vinyl Adhesive Sign, 1"x9", 'Danger High PC B  $         2.60 31.00%  $                   1.79 N/A N/A
PVS0202GAT 2.00" x 2.00" (50.8mm x 50.8mm) Adhesive EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0202GC 2.00" x 2.00" (50.8mm x 50.8mm) Adhesive EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0202GE 2.00" x 2.00" (50.8mm x 50.8mm) Adhesive EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0202GEX 2.00" x 2.00" (50.8mm x 50.8mm) Adhesive EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0202GF 2.00" x 2.00" (50.8mm x 50.8mm) Adhesive EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0202GGP 2.00" x 2.00" (50.8mm x 50.8mm) Adhesive EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0202GHD 2.00" x 2.00" (50.8mm x 50.8mm) Adhesive EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0202GOX 2.00" x 2.00" (50.8mm x 50.8mm) Adhesive EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0202GST 2.00" x 2.00" (50.8mm x 50.8mm) Adhesive EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0204C171Y Vinyl Adhesive Sign, 2.25"x4.50", 'Cauti EA B  $         2.59 31.00%  $                   1.79 N/A N/A
PVS0204C176Y Vinyl Adhesive Sign, 2.25"x4.50", 'Lock EA B  $         2.59 31.00%  $                   1.79 N/A N/A
PVS0204C177Y Vinyl Adhesive Sign, 2.25"x4.50", 'Lock EA B  $         2.59 31.00%  $                   1.79 N/A N/A
PVS0204C178Y Vinyl Adhesive Sign, 2.25"x4.50", 'This EA B  $         2.59 31.00%  $                   1.79 N/A N/A
PVS0204C178Y-F Vinyl Adhesive Sign, 2.25" H x 4.50" W ( EA B  $         2.59 31.00%  $                   1.79 N/A N/A
PVS0204C179Y Vinyl Adhesive Sign, 2.25"x4.50", 'Cauti EA B  $         2.59 31.00%  $                   1.79 N/A N/A
PVS0204D100Y Vinyl Adhesive Sign, 2.25"x4.50", 'Dange PC B  $         2.59 31.00%  $                   1.79 N/A N/A
PVS0204D2101Y Vinyl Adhesive Sign 4.50"W x 2.25"H, 'DA PC B  $         2.59 31.00%  $                   1.79 N/A N/A
PVS0204D72Y Vinyl Adhesive Sign, 2.25"x4.50", 'Dange PC B  $         2.59 31.00%  $                   1.79 N/A N/A
PVS0204W172Y Vinyl Adhesive Sign, 2.25"x4.50", 'Warni EA B  $         2.59 31.00%  $                   1.79 N/A N/A
PVS0204W2103Y Vinyl Adhesive Sign, 4.50"W x 2.25"H, 'W PC B  $         2.59 31.00%  $                   1.79 N/A N/A
PVS0209D445Y Vinyl Adhesive Sign, 2.25"x9", 'DANGER', PC B  $         2.59 31.00%  $                   1.79 N/A N/A
PVS0305C174Y Vinyl Adhesive Sign, 5"x3.5"H, 'Caution EA B  $         3.99 31.00%  $                   2.75 N/A N/A
PVS0305C174Y-F Vinyl Adhesive Sign, 3.50" H x 5.00" W ( EA B  $         3.99 31.00%  $                   2.75 N/A N/A
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PVS0305D2101Y Vinyl Adhesive Sign 5" W x 3.5" H, 'DANG EA B  $         2.48 31.00%  $                   1.71 N/A N/A
PVS0305GHS Vinyl Adhesive Sign, GHS Write-On, 5.00" PC B  $         2.43 31.00%  $                   1.68 N/A N/A
PVS0305W2101Y Vinyl Adhesive Sign, 5"x3.5"H, 'Warning PC B  $         2.43 31.00%  $                   1.68 N/A N/A
PVS0305W2101Y-F Vinyl Adhesive Sign, 5" x 3.5"H, 'Warnin PC B  $         2.43 31.00%  $                   1.68 N/A N/A
PVS0305W2102Y Vinyl Adhesive Sign, 5"x3.5"H, 2009 NFPA PC B  $         2.43 31.00%  $                   1.68 N/A N/A
PVS0305W2102Y-S Spanish Standard Vinyl Adhesive Sign, 5. PC B  $         2.43 31.00%  $                   1.68 N/A N/A
PVS0305W2103-F Vinyl Adhesive Sign, 3.50" H x 5.00" W ( EA B  $         2.48 31.00%  $                   1.71 N/A N/A
PVS0305W2103Y Vinyl Adhesive Sign, 5" W x 3.5" H, 'WAR EA B  $         2.48 31.00%  $                   1.71 N/A N/A
PVS0305W2201Y SHORT CIRCUIT CURRENT RAT ING ARC FLASH PC B  $         2.43 31.00%  $                   1.68 N/A N/A
PVS0404B2105Y 4" X 4" LABEL FOR COMPLIANCE WITH NEC 21 PC B  $         2.57 31.00%  $                   1.77 N/A N/A
PVS0404GAT 4.00" x 4.00" (101.6mm x 101.6mm) Adhesi EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0404GC 4.00" x 4.00" (101.6mm x 101.6mm) Adhesi EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0404GE 4.00" x 4.00" (101.6mm x 101.6mm) Adhesi EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0404GEX 4.00" x 4.00" (101.6mm x 101.6mm) Adhesi EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0404GF 4.00" x 4.00" (101.6mm x 101.6mm) Adhesi EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0404GGP 4.00" x 4.00" (101.6mm x 101.6mm) Adhesi EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0404GHD 4.00" x 4.00" (101.6mm x 101.6mm) Adhesi EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0404GOX 4.00" x 4.00" (101.6mm x 101.6mm) Adhesi EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0404GST 4.00" x 4.00" (101.6mm x 101.6mm) Adhesi EA B  $         6.45 31.00%  $                   4.45 N/A N/A
PVS0503N458Y Vinyl Adhesive Sign, 3.50"x5.00"H, 'Noti PC B  $         3.99 31.00%  $                   2.75 N/A N/A
PVS0505C174Y Vinyl Adhesive Sign, 5"x5"H, 'Caution Th EA B  $         3.99 31.00%  $                   2.75 N/A N/A
PVS0507D2101Y Vinyl Adhesive Sign 7" W x 5" H, 'DANGER EA B  $         4.13 31.00%  $                   2.85 N/A N/A
PVS0507W2101Y Vinyl Adhesive Sign, 7"x5"H, 'Warning Po PC B  $         4.03 31.00%  $                   2.78 N/A N/A
PVS0507W2101Y-F Vinyl Adhesive Sign, 7"x 5"H, 'Warning P PC B  $         4.03 31.00%  $                   2.78 N/A N/A
PVS0507W2103Y Vinyl Adhesive Sign, 7" W x 5" H, 'WARNI EA B  $         4.13 31.00%  $                   2.85 N/A N/A
PVS0507W2104Y-0 Vinyl Adhesive Sign, 7" W x 5" H, 'WARNI EA B  $         4.13 31.00%  $                   2.85 N/A N/A
PVS0507W2104Y-1 Vinyl Adhesive Sign, 7" W x 5" H, 'WARNI EA B  $         4.13 31.00%  $                   2.85 N/A N/A
PVS0507W2104Y-2 Vinyl Adhesive Sign, 7" W x 5" H, 'WARNI EA B  $         4.13 31.00%  $                   2.85 N/A N/A
PVS0507W2104Y-3 Vinyl Adhesive Sign, 7" W x 5" H, 'WARNI EA B  $         4.13 31.00%  $                   2.85 N/A N/A
PVS0507W2104Y-4 Vinyl Adhesive Sign, 7" W x 5" H, 'WARNI EA B  $         4.13 31.00%  $                   2.85 N/A N/A
PVS0507W2106Y-0 Vinyl Adhesive Sign, 7" W x 5" H, 'WARNI EA B  $         4.13 31.00%  $                   2.85 N/A N/A
PVS0507W2106Y-1 Vinyl Adhesive Sign, 7" W x 5" H, 'WARNI EA B  $         4.13 31.00%  $                   2.85 N/A N/A
PVS0507W2106Y-2 Vinyl Adhesive Sign, 7" W x 5" H, 'WARNI EA B  $         4.13 31.00%  $                   2.85 N/A N/A
PVS0507W2106Y-3 Vinyl Adhesive Sign, 7" W x 5" H, 'WARNI EA B  $         4.13 31.00%  $                   2.85 N/A N/A
PVS0507W2106Y-4 Vinyl Adhesive Sign, 7" W x 5" H, 'WARNI EA B  $         4.13 31.00%  $                   2.85 N/A N/A
PVS0507W2201Y SHORT CIRCUIT CURRENT RAT ING ARC FLASH PC B  $         4.45 31.00%  $                   3.07 N/A N/A
PVS0509B364Y Vinyl Adhesive Sign, 9"x5"H, 'Danger Hig PC B  $         5.21 31.00%  $                   3.59 N/A N/A
PVS0705D2105Y-S Vinyl Adhesive Sign, 5" W x 7" H, 2012 N EA B  $         4.13 31.00%  $                   2.85 N/A N/A
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PVS0705W2105Y-F Vinyl Adhesive Sign, 5" W x 7" H, 2012 N EA B  $         4.13 31.0%  $                   2.85 N/A N/A
PVS0705W2105Y-S Vinyl Adhesive Sign, 5" W x 7" H, 2012 N EA B  $         4.13 31.00%  $                   2.85 N/A N/A
PVS0710B364Y Vinyl Adhesive Sign, 10"x7"H, 'Danger Hi PC B  $         7.19 31.00%  $                   4.96 N/A N/A
PVS0710C173Y Vinyl Adhesive Sign, 10"x7"H, 'Caution U EA B  $         7.19 31.00%  $                   4.96 N/A N/A
PVS0710C180Y Vinyl Adhesive Sign, 10"x7"H, 'Caution B EA B  $         7.19 31.00%  $                   4.96 N/A N/A
PVS0710D72Y Vinyl Adhesive Sign, 10"x7"H, 'Danger Hi PC B  $         7.19 31.00%  $                   4.96 N/A N/A
PVS0710D72Y-F Vinyl Adhesive Sign, 10"x7"H, 'Danger Hi PC B  $         7.19 31.00%  $                   4.96 N/A N/A
PVSTP6X10MBBU Copper Patch Cord, PanView, S/FTP, Cat 6 PC B  $       48.12 31.00%  $                 33.20 N/A N/A
PVSTP6X10MBGR Copper Patch Cord, PanView, S/FTP, Cat 6 PC B  $       48.12 31.00%  $                 33.20 N/A N/A
PVSTP6X10MBRD Copper Patch Cord, PanView, S/FTP, Cat 6 PC B  $       48.12 31.00%  $                 33.20 N/A N/A
PVSTP6X10MBYL Copper Patch Cord, PanView, S/FTP, Cat 6 PC B  $       48.12 31.00%  $                 33.20 N/A N/A
PVSTP6X1MBBL Copper Patch Cord, PanView, S/FTP, Cat 6 PC B  $       20.76 31.00%  $                 14.32 N/A N/A
PVSTP6X1MBBU Copper Patch Cord, PanView, S/FTP, Cat 6 PC B  $       20.76 31.00%  $                 14.32 N/A N/A
PVSTP6X1MBGR Copper Patch Cord, PanView, S/FTP, Cat 6 PC B  $       20.76 31.00%  $                 14.32 N/A N/A
PVSTP6X1MBRD Copper Patch Cord, PanView, S/FTP, Cat 6 PC B  $       20.76 31.00%  $                 14.32 N/A N/A
PVSTP6X1MBYL Copper Patch Cord, PanView, S/FTP, Cat 6 PC B  $       20.76 31.00%  $                 14.32 N/A N/A
PVSTP6X2MBBU Copper Patch Cord, PanView, S/FTP, Cat 6 PC B  $       23.84 31.00%  $                 16.45 N/A N/A
PVSTP6X2MBGR Copper Patch Cord, PanView, S/FTP, Cat 6 PC B  $       23.84 31.00%  $                 16.45 N/A N/A
PVSTP6X2MBRD Copper Patch Cord, PanView, S/FTP, Cat 6 PC B  $       23.84 31.00%  $                 16.45 N/A N/A
PVSTP6X2MBYL Copper Patch Cord, PanView, S/FTP, Cat 6 PC B  $       23.84 31.00%  $                 16.45 N/A N/A
PVSTP6X3MBBU Copper Patch Cord, PanView, S/FTP, Cat 6 PC B  $       26.89 31.00%  $                 18.55 N/A N/A
PVSTP6X3MBGR Copper Patch Cord, PanView, S/FTP, Cat 6 PC B  $       26.89 31.00%  $                 18.55 N/A N/A
PVSTP6X3MBRD Copper Patch Cord, PanView, S/FTP, Cat 6 PC B  $       26.89 31.00%  $                 18.55 N/A N/A
PVSTP6X3MBYL Copper Patch Cord, PanView, S/FTP, Cat 6 PC B  $       26.89 31.00%  $                 18.55 N/A N/A
PVSTP6X5MBBU Copper Patch Cord, PanView, S/FTP, Cat 6 PC B  $       32.94 31.00%  $                 22.73 N/A N/A
PVSTP6X5MBGR Copper Patch Cord, PanView, S/FTP, Cat 6 PC B  $       32.94 31.00%  $                 22.73 N/A N/A
PVSTP6X5MBRD Copper Patch Cord, PanView, S/FTP, Cat 6 PC B  $       32.94 31.00%  $                 22.73 N/A N/A
PVSTP6X5MBYL Copper Patch Cord, PanView, S/FTP, Cat 6 PC B  $       32.94 31.00%  $                 22.73 N/A N/A
PVT-110 Plastic Tag, ISO Safety Symbol Tag, 5 ta PK B  $       11.02 31.00%  $                   7.60 N/A N/A
PVT-111 Plastic Tag, ISO Safety Symbol Tag, 5 ta PK B  $       11.02 31.00%  $                   7.60 N/A N/A
PVT-112 Plastic Tag, ISO Safety Symbol Tag, 5 ta PK B  $       11.02 31.00%  $                   7.60 N/A N/A
PVT-113-Q Plastic Tag, 'CAUTION', 25 tags & ties/p PK B  $       32.97 31.00%  $                 22.75 N/A N/A
PVT-118-Q Plastic Tag, 'DANGER', 25 tags & ties/pk PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-148-Q Plastic Tag, 'Danger Do Not Energize', 2 PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-15 Plastic Tag, 'Danger Do Not Operate', 5 PK B  $       10.59 31.00%  $                   7.31 N/A N/A
PVT-150-D Semi-rigid Plastic Tag, 'Plastic Tag, 'D PK B  $       10.59 31.00%  $                   7.31 N/A N/A
PVT-150-F Plastic Tag, 'Danger Do Not Open Valve', PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-150-Q Plastic Tag, 'Danger Do Not Open Valve', PK B  $       41.12 31.00%  $                 28.37 N/A N/A
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PVT-150R Plastic Tag, Danger - Do Not Open Valve, PK B  $       10.59 31.00%  $                   7.31 N/A N/A
PVT-150R-Q Plastic Tag, Danger - Do Not Open Valve, PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-153-Q Plastic Tag, 'Danger Do Not Operate Equi PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-155-Q Plastic Tag, 'Danger Do Not Operate This PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-156-Q Plastic Tag, 'Danger Do Not Start Equipm PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-156R Plastic Tag, Danger- Do Not Start Equipm PK B  $       10.59 31.00%  $                   7.31 N/A N/A
PVT-156R-Q Plastic Tag, Danger- Do Not Start Equipm PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-157-D Semi-rigid Plastic Tag, 'Plastic Tag, 'D PK B  $       10.49 31.00%  $                   7.24 N/A N/A
PVT-157-D-Q Semi-rigid Plastic Tag, 'Plastic Tag, 'D PK B  $       40.71 31.00%  $                 28.09 N/A N/A
PVT-157-Q Plastic Tag, 'Danger Do Not Start Men Wo PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-158-Q Plastic Tag, 'Danger DO NOT USE', 25 tag PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-160-Q Plastic Tag, 'Danger Equipment Locked Ou PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-161-Q �Plastic Tag, 'Danger Do Not Operate . PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-165-Q �Plastic Tag, 'Danger Do Not Energize PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-179-Q Plastic Tag, Blank (no legend), 25 tags PK B  $       32.97 31.00%  $                 22.75 N/A N/A
PVT-199-Q Plastic Tag, 'Empty Cylinder Do Not Use' PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-200-Q Plastic Tag, 'Full Cylinder Ready For Us PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-23 Plastic Tag, 'Danger Do Not Operate Elec PK B  $       10.59 31.00%  $                   7.31 N/A N/A
PVT-238-Q Plastic Tag, 'Danger _____ Volts', 25 ta PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-23-Q Plastic Tag, 'Danger Do Not Operate Elec PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-23R-Q Plastic Tag, 'Danger Do Not Operate Elec PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-30 Plastic Tag, 'Danger Electrician's Block PK B  $       10.59 31.00%  $                   7.31 N/A N/A
PVT-30-Q Plastic Tag, 'Danger Electrician's Block PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-41 Plastic Tag, 'Danger Do Not Operate', 5 PK B  $       10.59 31.00%  $                   7.31 N/A N/A
PVT-41-F Plastic Tag, 'Danger Do Not Operate', 5 PK B  $       10.59 31.00%  $                   7.31 N/A N/A
PVT-41R Plastic Tag, Danger - Do Not Operate, 5 PK B  $       10.59 31.00%  $                   7.31 N/A N/A
PVT-41R-Q Plastic Tag, Danger - Do Not Operate, 25 PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-41RUS-Q Plastic Tag, Danger - Do Not Operate, 25 PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-42-D Semi-rigid Plastic Tag, 'Danger Do Not O PK B  $       10.59 31.00%  $                   7.31 N/A N/A
PVT-42-Q Plastic Tag, 'Danger Do Not Operate', 25 PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-43 Plastic Tag, 'Danger Do Not Operate Elec PK B  $       10.59 31.00%  $                   7.31 N/A N/A
PVT-43-D Semi-rigid Plastic Tag, 'Plastic Tag, 'D PK B  $       10.59 31.00%  $                   7.31 N/A N/A
PVT-44 Plastic Tag, 'Danger Do Not Operate Main PK B  $       10.59 31.00%  $                   7.31 N/A N/A
PVT-44-D Semi-rigid Plastic Tag, 'Plastic Tag, 'D PK B  $       10.59 31.00%  $                   7.31 N/A N/A
PVT-44-Q Plastic Tag, 'Danger Do Not Operate Main PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-44R Plastic Tag, Danger - Do Not Operate Mai PK B  $       10.59 31.00%  $                   7.31 N/A N/A
PVT-44R-Q Plastic Tag, Danger - Do Not Operate Mai PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-56-Q Plastic Tag, 'Danger Live Wire', 25 tags PK B  $       41.12 31.00%  $                 28.37 N/A N/A
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PVT-57-Q Plastic Tag, 'Danger Locked To Protect . PK B  $       42.37 31.00%  $                 29.24 N/A N/A
PVT-62-Q Plastic Tag, 'Danger This Tag Must Not PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-94-Q Plastic Tag, Blank (no legend), 25 tags PK B  $       32.97 31.00%  $                 22.75 N/A N/A
PVT-95-Q Plastic Tag, Blank (no legend), 25 tags PK B  $       32.97 31.00%  $                 22.75 N/A N/A
PVT-96 Plastic Tag, 'Danger Equipment Locked Ou PK B  $       10.59 31.00%  $                   7.31 N/A N/A
PVT-96-Q Plastic Tag, 'Danger Equipment Locked Ou PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-97 Plastic Tag, 'Danger A Life Is On The Li PK B  $       10.59 31.00%  $                   7.31 N/A N/A
PVT-97-Q Plastic Tag, 'Danger A Life Is On The Li PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-97S-Q Plastic Tag, 'Danger A Life Is On The .. PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-98 �Plastic Tag, 'Danger This Tag & Lock PK B  $       10.59 31.00%  $                   7.31 N/A N/A
PVT-98-F Plastic Tag, 'Danger This Tag & Lock ... PK B  $       10.59 31.00%  $                   7.31 N/A N/A
PVT-98-Q �Plastic Tag, 'Danger This Tag & Lock PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-98R Plastic Tag, Danger - This Tag & Lock .. PK B  $       10.59 31.00%  $                   7.31 N/A N/A
PVT-98R-Q Plastic Tag, Danger - This Tag & Lock .. PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-98RUS-Q Plastic Tag, Danger - This Tag & Lock .. PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-99 Plastic Tag, 'Danger Do Not Operate I Ce PK B  $       10.59 31.00%  $                   7.31 N/A N/A
PVT-9-Q �Plastic Tag, 'Danger Men Working On . PK B  $       41.12 31.00%  $                 28.37 N/A N/A
PVT-GHS-Q GHS Write-On Vinyl Tag, 'Chemical Identi PK B  $       40.71 31.00%  $                 28.09 N/A N/A
PVUTP6X10MBBL Copper Patch Cord, PanView, UTP, Cat 6A PC B  $       39.69 31.00%  $                 27.39 N/A N/A
PVUTP6X10MBBU Copper Patch Cord, PanView, UTP, Cat 6A PC B  $       39.69 31.00%  $                 27.39 N/A N/A
PVUTP6X10MBGR Copper Patch Cord, PanView, UTP, Cat 6A PC B  $       39.69 31.00%  $                 27.39 N/A N/A
PVUTP6X10MBRD Copper Patch Cord, PanView, UTP, Cat 6A PC B  $       39.69 31.00%  $                 27.39 N/A N/A
PVUTP6X10MBYL Copper Patch Cord, PanView, UTP, Cat 6A PC B  $       39.69 31.00%  $                 27.39 N/A N/A
PVUTP6X1MBBL Copper Patch Cord, PanView, UTP, Cat 6A PC B  $       18.31 31.00%  $                 12.63 N/A N/A
PVUTP6X1MBBU Copper Patch Cord, PanView, UTP, Cat 6A PC B  $       18.31 31.00%  $                 12.63 N/A N/A
PVUTP6X1MBGR Copper Patch Cord, PanView, UTP, Cat 6A PC B  $       18.31 31.00%  $                 12.63 N/A N/A
PVUTP6X1MBRD Copper Patch Cord, PanView, UTP, Cat 6A PC B  $       18.31 31.00%  $                 12.63 N/A N/A
PVUTP6X1MBYL Copper Patch Cord, PanView, UTP, Cat 6A PC B  $       18.31 31.00%  $                 12.63 N/A N/A
PVUTP6X2MBBL Copper Patch Cord, PanView, UTP, Cat 6A PC B  $       21.23 31.00%  $                 14.65 N/A N/A
PVUTP6X2MBBU Copper Patch Cord, PanView, UTP, Cat 6A PC B  $       21.23 31.00%  $                 14.65 N/A N/A
PVUTP6X2MBGR Copper Patch Cord, PanView, UTP, Cat 6A PC B  $       21.23 31.00%  $                 14.65 N/A N/A
PVUTP6X2MBRD Copper Patch Cord, PanView, UTP, Cat 6A PC B  $       21.23 31.00%  $                 14.65 N/A N/A
PVUTP6X2MBYL Copper Patch Cord, PanView, UTP, Cat 6A PC B  $       21.23 31.00%  $                 14.65 N/A N/A
PVUTP6X3MBBL Copper Patch Cord, PanView, UTP, Cat 6A PC B  $       23.13 31.00%  $                 15.96 N/A N/A
PVUTP6X3MBBU Copper Patch Cord, PanView, UTP, Cat 6A PC B  $       23.13 31.00%  $                 15.96 N/A N/A
PVUTP6X3MBGR Copper Patch Cord, PanView, UTP, Cat 6A PC B  $       23.13 31.00%  $                 15.96 N/A N/A
PVUTP6X3MBRD Copper Patch Cord, PanView, UTP, Cat 6A PC B  $       23.13 31.00%  $                 15.96 N/A N/A
PVUTP6X3MBYL Copper Patch Cord, PanView, UTP, Cat 6A PC B  $       23.13 31.00%  $                 15.96 N/A N/A
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PVUTP6X5MBBL Copper Patch Cord, PanView, UTP, Cat 6A PC B  $       28.22 31.00%  $                 19.47 N/A N/A
PVUTP6X5MBBU Copper Patch Cord, PanView, UTP, Cat 6A PC B  $       28.22 31.00%  $                 19.47 N/A N/A
PVUTP6X5MBGR Copper Patch Cord, PanView, UTP, Cat 6A PC B  $       28.22 31.00%  $                 19.47 N/A N/A
PVUTP6X5MBRD Copper Patch Cord, PanView, UTP, Cat 6A PC B  $       28.22 31.00%  $                 19.47 N/A N/A
PVUTP6X5MBYL Copper Patch Cord, PanView, UTP, Cat 6A PC B  $       28.22 31.00%  $                 19.47 N/A N/A
PVUTPSPC10MBBUY Copper Patch Cord, PanView, UTP, Cat 6, PC B  $       26.12 31.00%  $                 18.02 N/A N/A
PVUTPSPC10MBGRY Copper Patch Cord, PanView, UTP, Cat 6, PC B  $       26.12 31.00%  $                 18.02 N/A N/A
PVUTPSPC14BBUY Copper Patch Cord, PanView, UTP, Cat 6, PC B  $       16.94 31.00%  $                 11.69 N/A N/A
PVUTPSPC1MBBUY Copper Patch Cord, PanView, UTP, Cat 6, PC B  $       11.73 31.00%  $                   8.09 N/A N/A
PVUTPSPC1MBGRY Copper Patch Cord, PanView, UTP, Cat 6, PC B  $       11.73 31.00%  $                   8.09 N/A N/A
PVUTPSPC20BBUY Copper Patch Cord, PanView, UTP, Cat 6, PC B  $       19.56 31.00%  $                 13.50 N/A N/A
PVUTPSPC2MBBUY Copper Patch Cord, PanView, UTP, Cat 6, PC B  $       13.31 31.00%  $                   9.18 N/A N/A
PVUTPSPC2MBGRY Copper Patch Cord, PanView, UTP, Cat 6, PC B  $       13.31 31.00%  $                   9.18 N/A N/A
PVUTPSPC3BBUY Copper Patch Cord, PanView, UTP, Cat 6, PC B  $       11.62 31.00%  $                   8.02 N/A N/A
PVUTPSPC3MBBUY Copper Patch Cord, PanView, UTP, Cat 6, PC B  $       14.86 31.00%  $                 10.25 N/A N/A
PVUTPSPC3MBGRY Copper Patch Cord, PanView, UTP, Cat 6, PC B  $       14.86 31.00%  $                 10.25 N/A N/A
PVUTPSPC5BBUY Copper Patch Cord, PanView, UTP, Cat 6, PC B  $       12.57 31.00%  $                   8.67 N/A N/A
PVUTPSPC5MBBU Copper Patch Cord, PanView, UTP, Cat 6, PC B  $       20.00 31.00%  $                 13.80 N/A N/A
PVUTPSPC5MBBUY Copper Patch Cord, PanView, UTP, Cat 6, PC B  $       17.99 31.00%  $                 12.41 N/A N/A
PVUTPSPC7BBUY Copper Patch Cord, PanView, UTP, Cat 6, PC B  $       13.55 31.00%  $                   9.35 N/A N/A
PVUTPSPC7MBBUY Copper Patch Cord, PanView, UTP, Cat 6, PC B  $       21.08 31.00%  $                 14.55 N/A N/A
PVUTPSPC7MBGRY Copper Patch Cord, PanView, UTP, Cat 6, PC B  $       21.08 31.00%  $                 14.55 N/A N/A
PVUTPSPC9BBU Copper Patch Cord, PanView, UTP, Cat 6, PC B  $       16.12 31.00%  $                 11.12 N/A N/A
PVUTPSPC9BBUY Copper Patch Cord, PanView, UTP, Cat 6, PC B  $       14.50 31.00%  $                 10.01 N/A N/A
PW100F-C 1"(25.4mm) Panwrap, Natural, 100 ft. (30 RL B  $     274.24 31.00%  $               189.23 N/A N/A
PW100F-C3 1.00" (25.4mm) PanWrap, Orange, 100 ft. RL B  $     315.38 31.00%  $               217.61 N/A N/A
PW100F-C4 1.00" (25.4mm) PanWrap, Yellow, 100 ft. RL B  $     315.38 31.00%  $               217.61 N/A N/A
PW100FR-C20Y 1.00"(25.4mm) Panwrap, Black Flame Retar RL B  $     368.52 31.00%  $               254.28 N/A N/A
PW100FR-CY 1.00"(25.4mm) Panwrap, Natural Flame Ret RL B  $     337.66 31.00%  $               232.99 N/A N/A
PW150F-L20 1 .50"(38.1mm) Panwrap, Black, 50 ft. (5 RL B  $     257.10 31.00%  $               177.40 N/A N/A
PW150FR-L20Y 1 .50"(38.1mm) Panwrap, Black Flame Reta RL B  $     294.82 31.00%  $               203.43 N/A N/A
PW150FR-LY 1 .50"(38.1mm) Panwrap, Nautral Flame Re RL B  $     270.81 31.00%  $               186.86 N/A N/A
PW38FR-TL20Y .375" 9.5mm) Panwrap, Black Flame Retard RL B  $     269.28 31.00%  $               185.80 N/A N/A
PW38FR-TLY .375" 9.5mm) Panwrap, Natural, 250 ft. ( RL B  $     244.80 31.00%  $               168.91 N/A N/A
PW38F-TL .375" (9.5mm) Panwrap, Natural, 250 ft. RL B  $     204.00 31.00%  $               140.76 N/A N/A
PW38F-TL20 .375" 9.5mm) Panwrap, Black, 250 ft. (76 RL B  $     224.41 31.00%  $               154.84 N/A N/A
PW50FR-T .50"(12.7mm) Panwrap - Natural - 200 ft. RL B  $     257.10 31.00%  $               177.40 N/A N/A
PW50FR-T20Y .50"(12.7mm) Panwrap, Black Flame Retard RL B  $     282.82 31.00%  $               195.15 N/A N/A
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PW50FR-TY .50"(12.7mm) Panwrap, Natural, 200 ft. ( RL B  $     257.10 31.00%  $               177.40 N/A N/A
PW50F-T .50"(12.7mm) Panwrap, Natural, 200 ft. ( RL B  $     209.12 31.00%  $               144.29 N/A N/A
PW50F-T20 .50"(12.7mm) Panwrap, Black, 200 ft. (61 RL B  $     229.68 31.00%  $               158.48 N/A N/A
PW50F-T3 .50"(12.7mm) Panwrap, Orange, 200 ft. (6 RL B  $     240.49 31.00%  $               165.94 N/A N/A
PW50F-T4 .50"(12.7mm) Panwrap, Yellow, 200 ft. (6 RL B  $     240.49 31.00%  $               165.94 N/A N/A
PW75F-C .75"(19.1mm) Panwrap, Natural, 100 ft. ( RL B  $     147.41 31.00%  $               101.71 N/A N/A
PW75F-C20 .75"(19.1mm) Panwrap, Black, 100 ft. (30 RL B  $     162.84 31.00%  $               112.36 N/A N/A
PW75F-C3 .75"(19.1mm) Panwrap, Orange, 100 ft. (3 RL B  $     169.51 31.00%  $               116.96 N/A N/A
PW75F-C4 .75"(19.1mm) Panwrap, Yellow, 100 ft. (3 RL B  $     169.51 31.00%  $               116.96 N/A N/A
PW75FR-C .75"(19.1mm) Panwrap - Natural - 100 ft. RL B  $     178.26 31.00%  $               123.00 N/A N/A
PW75FR-C20Y .75"(19.1mm) Panwrap, Black Flame Retard RL B  $     197.12 31.00%  $               136.01 N/A N/A
PW75FR-CY .75"(19.1mm) Panwrap, Natural Flame Reta RL B  $     178.26 31.00%  $               123.00 N/A N/A
PWMHH12-C300 Cable Tie Mount, Winged Push Mount, WR B PC B  $       36.82 31.00%  $                 25.41 N/A N/A
PWMHH12-M300 Cable Tie Mount, Winged Push Mount, WR B PC B  $     232.44 31.00%  $               160.38 N/A N/A
PWMS-H25-C Cable Tie Mount, Winged Push Mount, Natu PC B  $       48.54 31.00%  $                 33.49 N/A N/A
PWMS-H25-C0 Cable Tie Mount, Winged Push Mount, WR B PC B  $       53.39 31.00%  $                 36.84 N/A N/A
PWMS-H25-M Cable Tie Mount, Winged Push Mount, NAT PC B  $     234.06 31.00%  $               161.50 N/A N/A
PWMS-H25-M0 Cable Tie Mount, Winged Push Mount, WR B PC B  $     242.94 31.00%  $               167.63 N/A N/A
PWMS-H25-M120 Cable Tie Mount, Winged Push Mount, WR N PC B  $     450.40 31.00%  $               310.78 N/A N/A
PWMX3 Flexible conduit/cable hanger, 1 1/8" bu PC B  $         0.55 31.00%  $                   0.38 N/A N/A
PWMX6 Flexible conduit/cable hanger, 1 3/4" bu PC B  $         0.85 31.00%  $                   0.59 N/A N/A
PWR6-X PD6 Wire Retainer PC B  $         0.51 31.00%  $                   0.35 N/A N/A
PX-0 Marking Pen, Regular Tip, Black PC B  $       11.08 31.00%  $                   7.65 N/A N/A
PX-0-1 Marking Pen, Regular Tip, Black, Individ PC B  $       13.58 31.00%  $                   9.37 N/A N/A
PX-10 Marking Pen, Regular Tip, White PC B  $       17.72 31.00%  $                 12.23 N/A N/A
PX-2 Marking Pen, Regular Tip, Red PC B  $       11.63 31.00%  $                   8.02 N/A N/A
PXDR Cross Connect Cable Distribution Ring PC B  $         5.47 31.00%  $                   3.77 N/A N/A
PXLK-VI Cross Connect Label Kit PC B  $         1.31 31.00%  $                   0.90 N/A N/A
PXMT300 300-Pair Mount Base for the Panduit Cros PC B  $       39.32 31.00%  $                 27.13 N/A N/A
PXMT50 50-Pair Mount Base for the Panduit Cross PC B  $       16.32 31.00%  $                 11.26 N/A N/A
PXPCB4 4-pair Cross Connect Block PC B  $       17.92 31.00%  $                 12.36 N/A N/A
PXPCB5 5-pair Cross Connect Block PC B  $       17.92 31.00%  $                 12.36 N/A N/A
PZ1B2G3BN03L1 2 RU Horizontal, (3) L6-30 Networked 208 PC B  $  3,319.96 31.00%  $            2,290.77 N/A N/A
PZ1B2G6BN12N1 Network POU,Horiz,60A,3~Delta,IEC 60309 PC B  $  2,749.38 31.00%  $            1,897.07 N/A N/A
PZAEFAN Zone Cabling Fan Kit for use with PZAEWM EA B  $     167.50 31.00%  $               115.58 N/A N/A
PZAEFK-E Zone Cabling Fan Kit, European Style, fo PC B  $     362.15 31.00%  $               249.88 N/A N/A
PZAELOCK Zone Cabling Keyed Lock Set for use with EA B  $       48.11 31.00%  $                 33.20 N/A N/A
PZAEWM3 Zone Cabling Active Wall Mount Enclosure PC B  $  1,040.07 31.00%  $               717.65 N/A N/A
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PZAEWM6E Zone Cabling Active Wall Mount Enclosure PC B  $     655.90 31.00%  $               452.57 N/A N/A
PZB4 Zone Cabling Wall Mount Consolidation Po PC B  $     451.54 31.00%  $               311.56 N/A N/A
PZB4-FC Zone Cabling Flat Cover for use with PZB PC B  $     131.54 31.00%  $                 90.76 N/A N/A
PZB4-HC Zone Cabling Hinged Door for use with PZ PC B  $     417.66 31.00%  $               288.19 N/A N/A
PZBASE3 Zone Cabling Building Automation Systems PC B  $  1,461.72 31.00%  $            1,008.59 N/A N/A
PZBASE3E Zone Cabling Building Automation Systems PC B  $     599.68 31.00%  $               413.78 N/A N/A
PZBASE3EBP Back Panel, 570mm X 600mm PC B  $     140.55 31.00%  $                 96.98 N/A N/A
PZBASE3EPBP Perforated back panel, 570mm X 600mm PC B  $     159.29 31.00%  $               109.91 N/A N/A
PZBASELK Zone Cabling Keyed Lock Set for use with PC B  $       56.22 31.00%  $                 38.79 N/A N/A
PZBPPB Zone Cabling Patch Panel Bracket for use PC B  $       36.82 31.00%  $                 25.41 N/A N/A
PZBR3 Zone Cabling Bend Radius Post 3" (76mm) PC B  $       18.27 31.00%  $                 12.61 N/A N/A
PZBR3.5 PanZone Bend Radius Post Kit ,3.5"Long PC B  $       12.65 31.00%  $                   8.73 N/A N/A
PZBR4 Zone Cabling Bend Radius Post 4" (102mm) PC B  $       15.18 31.00%  $                 10.47 N/A N/A
PZC12P Zone Cabling Wall Mount Cabinet with Per PC B  $     813.32 31.00%  $               561.19 N/A N/A
PZC12S Zone Cabling Wall Mount Cabinet with Sol PC B  $     792.70 31.00%  $               546.96 N/A N/A
PZC12W Zone Cabling Wall Mount Cabinet with Win PC B  $     895.77 31.00%  $               618.08 N/A N/A
PZCFK Zone Cabling Fan Kit for use with PZC12 PC B  $     161.18 31.00%  $               111.21 N/A N/A
PZCFK-E Zone Cabling Fan Kit, European Style, fo PC B  $     234.98 31.00%  $               162.14 N/A N/A
PZCFR Zone Cabling Wall Mount Filter Replaceme PC B  $       16.42 31.00%  $                 11.33 N/A N/A
PZCHSM2 Zone Cabling Wall Mount Cabinet Horizont PC B  $     192.05 31.00%  $               132.51 N/A N/A
PZCRR Zone Cabling Wall Mount Cabinet Rear Mou PC B  $       72.39 31.00%  $                 49.95 N/A N/A
PZICE Zone Cabling Passive In-Ceiling Enclosur PC B  $  1,607.89 31.00%  $            1,109.44 N/A N/A
PZICEA Zone Cabling Active In-Ceiling Enclosure PC B  $  2,298.84 31.00%  $            1,586.20 N/A N/A
PZICEAE PanZone in Ceiling Active Equipment Encl PC B  $  2,298.84 31.0%  $            1,586.20 N/A N/A
PZICEE PanZone in Ceiling Consolidation Point E PC B  $  1,607.89 31.0%  $            1,109.44 N/A N/A
PZICFK-E Zone Cabling Fan Kit for use with PZICEA PC B  $     365.43 31.00%  $               252.15 N/A N/A
PZICFRK Panzone In-Ceiling Enclosure Grounding A PC B  $       93.70 31.00%  $                 64.65 N/A N/A
PZICGK Panzone In-Ceiling Enclosure Grounding A PC B  $       94.58 31.00%  $                 65.26 N/A N/A
PZLRB2U Zone Cabling Ladder Rack Bracket, 2 RU PC B  $     166.79 31.00%  $               115.09 N/A N/A
PZLRB4 Zone Cabling Ladder Rack Bracket, 4 RU PC B  $     191.09 31.00%  $               131.85 N/A N/A
PZLRB4P4 Overhead 4 Post Equipment Rack, 4 RU PC B  $     609.05 31.00%  $               420.24 N/A N/A
PZLRB4P4EP End Panel Assembly PC B  $     140.55 31.00%  $                 96.98 N/A N/A
PZLRB4P4SR Overhead 4 Post Equipment Rack Vertical PC B  $     129.31 31.00%  $                 89.22 N/A N/A
PZLRB4P6 Overhead 4 Post Equipment Rack, 6 RU PC B  $     723.36 31.00%  $               499.12 N/A N/A
PZLRB4P6EP End Panel Assembly PC B  $     164.91 31.00%  $               113.79 N/A N/A
PZLRB4P6LR Overhead 4 Post Equipment Rack Vertical PC B  $     141.49 31.00%  $                 97.63 N/A N/A
PZLRB4P6SR Overhead 4 Post Equipment Rack Vertical PC B  $     138.68 31.00%  $                 95.69 N/A N/A
PZLRB4U Zone Cabling Ladder Rack Bracket, 4 RU PC B  $     185.53 31.00%  $               128.02 N/A N/A
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PZLRB6 PanNet PanZone Ladder Rack Bracket, 6RU PC B  $     210.39 31.00%  $               145.17 N/A N/A
PZLRB6U Zone Cabling Ladder Rack Bracket, 6 RU PC B  $     224.69 31.00%  $               155.04 N/A N/A
PZNDVK Zone Cabling Drain and Vent Kit, NEMA 4X PC B  $       96.51 31.00%  $                 66.59 N/A N/A
PZNF1 Zone Cabling Compression Fitting, NEMA 6 PC B  $       19.11 31.00%  $                 13.19 N/A N/A
PZNF2 Zone Cabling Compression Fitting, NEMA 6 PC B  $       23.89 31.00%  $                 16.48 N/A N/A
PZNF3 Zone Cabling Compression Fitting, NEMA 6 PC B  $       21.51 31.00%  $                 14.84 N/A N/A
PZNWE12 Zone Cabling Wireless Enclosure 12"X12" PC B  $     357.09 31.00%  $               246.39 N/A N/A
PZNWE12S Zone Cabling Wireless Enclosure 12"X12" PC B  $     364.81 31.00%  $               251.72 N/A N/A
PZNWE14 Zone Cabling Wireless Enclosure 14"X12" PC B  $     384.11 31.00%  $               265.04 N/A N/A
PZNWE14S Zone Cabling Wireless Enclosure 14"X12" PC B  $     380.42 31.00%  $               262.49 N/A N/A
PZRFC Panzone Raised Floor Cover For PZRFE PC B  $     115.81 31.00%  $                 79.91 N/A N/A
PZRFE12 Zone Cabling Raised Floor Enclosure, 12" PC B  $  1,080.92 31.00%  $               745.83 N/A N/A
PZRFE12U Zone Cabling Raised Floor Enclosure, 12" PC B  $  1,161.88 31.00%  $               801.70 N/A N/A
PZRFE4 Zone Cabling Raised Floor Enclosure, 4" PC B  $     674.64 31.00%  $               465.50 N/A N/A
PZRFE4U Zone Cabling Raised Floor Enclosure, 4" PC B  $     790.30 31.00%  $               545.31 N/A N/A
PZRFE8U Zone Cabling Raised Floor Enclosure, 8" PC B  $     871.41 31.00%  $               601.27 N/A N/A
PZW2X2CB Wireless Enclosure 2" x 2" In-Ceiling Br PC B  $     157.32 31.00%  $               108.55 N/A N/A
PZW2X2DCB Wireless Enclosure 2" x 2" In-Ceiling Br PC B  $     157.32 31.00%  $               108.55 N/A N/A
PZWA125 PanZone Wireless Access Point Enclosure PC B  $     412.28 31.00%  $               284.47 N/A N/A
PZWA135 PanZone Wireless Access Point Enclosure PC B  $     412.28 31.00%  $               284.47 N/A N/A
PZWC35 Wireless Access Point Enclosure Modular PC B  $     371.80 31.00%  $               256.54 N/A N/A
PZWC35E PanZone Wireless Access Point Enclosure PC B  $     449.76 31.00%  $               310.33 N/A N/A
PZWC35I Wireless Access Point Enclosure PC B  $     337.32 31.00%  $               232.75 N/A N/A
PZWC35IE PanZone Wireless access point enclosure PC B  $     302.22 31.00%  $               208.53 N/A N/A
PZWC36E PanZone Wireless Access Point Enclosure PC B  $     449.76 31.00%  $               310.33 N/A N/A
PZWIFICB Wireless Enclosure In-Ceiling Bracket Mo PC B  $     121.21 31.00%  $                 83.63 N/A N/A
PZWIFIDCB Wireless Enclosure In-Ceiling Bracket Mo PC B  $     122.00 31.00%  $                 84.18 N/A N/A
PZWIFIE Wireless Access Point Enclosure PC B  $     361.04 31.0%  $               249.12 N/A N/A
PZWIFIEA Wireless Access Point Enclosure PC B  $     387.92 31.00%  $               267.66 N/A N/A
PZWIFIED Wireless Access Point Enclosure PC B  $     362.06 31.0%  $               249.82 N/A N/A
PZWIFIEH PanZone Wireless Access Point Enclosure PC B  $     310.33 31.00%  $               214.13 N/A N/A
PZWIFIELW Wireless Access Point Enclosure PC B  $     266.11 31.00%  $               183.62 N/A N/A
PZWIFIEN PanZone Wireless Access Pt Encl- Cisco A PC B  $     365.99 31.00%  $               252.53 N/A N/A
PZWIFIENA PanZone Wireless Ap Encl. - Aesthetic Fo PC B  $     365.99 31.00%  $               252.53 N/A N/A
PZWIFIER Panzone Wireless Access Point Encl. Arub PC B  $     271.54 31.00%  $               187.36 N/A N/A
PZWIFIEW Wireless Access Point Enclosure PC B  $     362.06 31.0%  $               249.82 N/A N/A
PZWRKA Wireless Access Point Enclosure Retrofit PC B  $     179.90 31.00%  $               124.13 N/A N/A
PZWWB PanZone Wall Mount Bracket for PZWA125 a PC B  $     262.36 31.00%  $               181.03 N/A N/A
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Q1N1B1C0A24AKA0 Vertical power strip 20 A, 120V, 24 NEMA PC B  $  1,157.14 31.0%  $               798.43 N/A N/A
Q1N1B1D0A24AKA0 Vertical power strip 20 A, 120V, 24 NEMA PC B  $  1,148.74 31.0%  $               792.63 N/A N/A
Q1N1B1F0A30AHA0 Vertical power strip 20 A, 208V, 24 IEC PC B  $  1,199.68 31.0%  $               827.78 N/A N/A
Q1N2B1J0A30AHA0 Vertical power strip 20 A, 208 V, WYE, 2 PC B  $  1,205.34 31.0%  $               831.68 N/A N/A
Q1N2B1L2N30AHA0 Vertical power strip 30 A, 208V, 24 IEC PC B  $  1,369.07 31.0%  $               944.66 N/A N/A
Q1N2B1M2M24AKA0 Vertical power strip 30 A, 120V, 24 NEMA PC B  $  1,278.14 31.0%  $               881.92 N/A N/A
Q1N2B1N3N30AHA0 Vertical power strip 30 A, 208 V, Delta, PC B  $  1,460.84 31.0%  $            1,007.98 N/A N/A
Q1N2B1P3N30AHA0 Vertical power strip 30 A, 208 V, WYE, 2 PC B  $  1,481.12 31.0%  $            1,021.97 N/A N/A
Q1N2B2C3N30AHA0 Vertical power strip 60 A, 208 V, 24 IEC PC B  $  2,001.39 31.0%  $            1,380.96 N/A N/A
Q1N2B2T6N30AHA0 Vertical switched power strip 50 A, 208 PC B  $  2,535.17 31.0%  $            1,749.27 N/A N/A
Q1N2B2W6N30AHA0  Vertical switched power strip 60 A, 20 PC B  $  2,408.76 31.0%  $            1,662.04 N/A N/A
Q1N2B2W6N30APA0 Vertical switched power strip 60 A, 208 PC B  $  2,423.01 31.0%  $            1,671.88 N/A N/A
Q1N2B4E3N30AEA0 Vertical power strip 30A, 208V, 18 C-13 PC B  $  1,460.84 31.0%  $            1,007.98 N/A N/A
QAPP24BL QN Patch Panel, Angled, 24 Port, 1 RU PC B  $       87.25 31.00%  $                 60.20 N/A N/A
QAPP24NNSBL QN Patch Panel, Angled, 24 Port, No Numb PC B  $       87.25 31.00%  $                 60.20 N/A N/A
QAPP48HDBL QN Patch Panel, Angled, 48 Port, 1 RU PC B  $     212.66 31.00%  $               146.74 N/A N/A
QAPP48HDNNSBL QN Patch Panel, Angled, 48 Port, No Numb PC B  $     212.66 31.00%  $               146.74 N/A N/A
QAPP48HDVNSBL QN Patch Panel, Vertical Printed Ports, PC B  $     212.66 31.00%  $               146.74 N/A N/A
QASP24BL QN All Metal Patch Panel, Angled, 24 Por PC B  $     100.33 31.00%  $                 69.23 N/A N/A
QASP48HDBL QN All Metal High Density Patch Panel, A PC B  $     244.56 31.00%  $               168.75 N/A N/A
QCPBCBCBXX10 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     653.24 31.00%  $               450.74 N/A N/A
QCPBCBCBXX100 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,123.80 31.00%  $               775.42 N/A N/A
QCPBCBCBXX105 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,149.94 31.00%  $               793.46 N/A N/A
QCPBCBCBXX11 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     658.47 31.00%  $               454.34 N/A N/A
QCPBCBCBXX110 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,176.08 31.00%  $               811.50 N/A N/A
QCPBCBCBXX115 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,202.23 31.00%  $               829.54 N/A N/A
QCPBCBCBXX12 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     663.70 31.00%  $               457.95 N/A N/A
QCPBCBCBXX120 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,228.37 31.00%  $               847.58 N/A N/A
QCPBCBCBXX125 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,254.51 31.00%  $               865.61 N/A N/A
QCPBCBCBXX13 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     668.92 31.00%  $               461.55 N/A N/A
QCPBCBCBXX130 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,370.61 31.00%  $               945.72 N/A N/A
QCPBCBCBXX135 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,396.75 31.00%  $               963.76 N/A N/A
QCPBCBCBXX14 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     674.15 31.00%  $               465.16 N/A N/A
QCPBCBCBXX140 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,422.89 31.00%  $               981.79 N/A N/A
QCPBCBCBXX145 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,449.03 31.00%  $               999.83 N/A N/A
QCPBCBCBXX15 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     679.38 31.00%  $               468.77 N/A N/A
QCPBCBCBXX150 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,475.18 31.00%  $            1,017.87 N/A N/A
QCPBCBCBXX155 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,501.32 31.00%  $            1,035.91 N/A N/A
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QCPBCBCBXX16 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     684.61 31.00%  $               472.38 N/A N/A
QCPBCBCBXX160 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,527.46 31.00%  $            1,053.95 N/A N/A
QCPBCBCBXX165 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,553.60 31.00%  $            1,071.98 N/A N/A
QCPBCBCBXX17 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     689.84 31.00%  $               475.99 N/A N/A
QCPBCBCBXX170 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,579.74 31.00%  $            1,090.02 N/A N/A
QCPBCBCBXX175 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,605.89 31.00%  $            1,108.06 N/A N/A
QCPBCBCBXX18 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     695.07 31.00%  $               479.60 N/A N/A
QCPBCBCBXX180 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,632.03 31.00%  $            1,126.10 N/A N/A
QCPBCBCBXX185 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,658.17 31.00%  $            1,144.14 N/A N/A
QCPBCBCBXX19 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     700.30 31.00%  $               483.21 N/A N/A
QCPBCBCBXX190 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,684.31 31.00%  $            1,162.17 N/A N/A
QCPBCBCBXX195 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,710.46 31.00%  $            1,180.22 N/A N/A
QCPBCBCBXX20 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     705.52 31.00%  $               486.81 N/A N/A
QCPBCBCBXX200 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,736.60 31.00%  $            1,198.25 N/A N/A
QCPBCBCBXX205 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,762.74 31.00%  $            1,216.29 N/A N/A
QCPBCBCBXX21 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     710.75 31.00%  $               490.42 N/A N/A
QCPBCBCBXX210 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,788.88 31.00%  $            1,234.33 N/A N/A
QCPBCBCBXX215 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,815.03 31.00%  $            1,252.37 N/A N/A
QCPBCBCBXX22 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     715.98 31.00%  $               494.03 N/A N/A
QCPBCBCBXX225 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,867.31 31.00%  $            1,288.44 N/A N/A
QCPBCBCBXX23 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     721.21 31.00%  $               497.63 N/A N/A
QCPBCBCBXX230 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,893.45 31.00%  $            1,306.48 N/A N/A
QCPBCBCBXX235 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,919.59 31.00%  $            1,324.52 N/A N/A
QCPBCBCBXX24 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     726.44 31.00%  $               501.24 N/A N/A
QCPBCBCBXX240 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,945.74 31.00%  $            1,342.56 N/A N/A
QCPBCBCBXX245 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,971.88 31.00%  $            1,360.60 N/A N/A
QCPBCBCBXX25 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     731.67 31.00%  $               504.85 N/A N/A
QCPBCBCBXX250 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,998.02 31.00%  $            1,378.63 N/A N/A
QCPBCBCBXX255 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  2,024.16 31.00%  $            1,396.67 N/A N/A
QCPBCBCBXX26 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     736.89 31.00%  $               508.45 N/A N/A
QCPBCBCBXX260 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  2,050.31 31.00%  $            1,414.71 N/A N/A
QCPBCBCBXX265 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  2,076.45 31.00%  $            1,432.75 N/A N/A
QCPBCBCBXX27 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     742.12 31.00%  $               512.06 N/A N/A
QCPBCBCBXX270 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  2,102.59 31.00%  $            1,450.79 N/A N/A
QCPBCBCBXX275 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  2,128.73 31.00%  $            1,468.82 N/A N/A
QCPBCBCBXX28 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     747.35 31.00%  $               515.67 N/A N/A
QCPBCBCBXX280 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  2,154.88 31.00%  $            1,486.87 N/A N/A
QCPBCBCBXX285 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  2,181.02 31.00%  $            1,504.90 N/A N/A
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QCPBCBCBXX29 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     752.58 31.00%  $               519.28 N/A N/A
QCPBCBCBXX290 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  2,207.16 31.00%  $            1,522.94 N/A N/A
QCPBCBCBXX295 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  2,233.30 31.00%  $            1,540.98 N/A N/A
QCPBCBCBXX30 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     757.81 31.00%  $               522.89 N/A N/A
QCPBCBCBXX31 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     763.04 31.00%  $               526.50 N/A N/A
QCPBCBCBXX32 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     768.27 31.00%  $               530.11 N/A N/A
QCPBCBCBXX33 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     773.49 31.00%  $               533.71 N/A N/A
QCPBCBCBXX34 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     778.72 31.00%  $               537.32 N/A N/A
QCPBCBCBXX35 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     783.95 31.00%  $               540.93 N/A N/A
QCPBCBCBXX36 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     789.18 31.00%  $               544.53 N/A N/A
QCPBCBCBXX37 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     794.41 31.00%  $               548.14 N/A N/A
QCPBCBCBXX38 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     799.64 31.00%  $               551.75 N/A N/A
QCPBCBCBXX39 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     804.86 31.00%  $               555.35 N/A N/A
QCPBCBCBXX40 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     810.09 31.00%  $               558.96 N/A N/A
QCPBCBCBXX41 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     815.32 31.00%  $               562.57 N/A N/A
QCPBCBCBXX42 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     820.55 31.00%  $               566.18 N/A N/A
QCPBCBCBXX43 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     825.78 31.00%  $               569.79 N/A N/A
QCPBCBCBXX44 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     831.01 31.00%  $               573.40 N/A N/A
QCPBCBCBXX45 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     836.24 31.00%  $               577.01 N/A N/A
QCPBCBCBXX46 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     841.46 31.00%  $               580.61 N/A N/A
QCPBCBCBXX47 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     846.69 31.00%  $               584.22 N/A N/A
QCPBCBCBXX48 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     851.92 31.00%  $               587.82 N/A N/A
QCPBCBCBXX49 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     857.15 31.00%  $               591.43 N/A N/A
QCPBCBCBXX50 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     862.38 31.00%  $               595.04 N/A N/A
QCPBCBCBXX51 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     867.61 31.00%  $               598.65 N/A N/A
QCPBCBCBXX52 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     872.83 31.00%  $               602.25 N/A N/A
QCPBCBCBXX53 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     878.06 31.00%  $               605.86 N/A N/A
QCPBCBCBXX54 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     883.29 31.00%  $               609.47 N/A N/A
QCPBCBCBXX55 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     888.52 31.00%  $               613.08 N/A N/A
QCPBCBCBXX56 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     893.75 31.00%  $               616.69 N/A N/A
QCPBCBCBXX57 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     898.98 31.00%  $               620.30 N/A N/A
QCPBCBCBXX58 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     904.21 31.00%  $               623.90 N/A N/A
QCPBCBCBXX59 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     909.43 31.00%  $               627.51 N/A N/A
QCPBCBCBXX60 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     914.66 31.00%  $               631.12 N/A N/A
QCPBCBCBXX61 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     919.89 31.00%  $               634.72 N/A N/A
QCPBCBCBXX62 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     925.12 31.00%  $               638.33 N/A N/A
QCPBCBCBXX63 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     930.35 31.00%  $               641.94 N/A N/A
QCPBCBCBXX64 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     935.58 31.00%  $               645.55 N/A N/A
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QCPBCBCBXX65 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     940.80 31.00%  $               649.15 N/A N/A
QCPBCBCBXX66 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     946.03 31.00%  $               652.76 N/A N/A
QCPBCBCBXX67 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     951.26 31.00%  $               656.37 N/A N/A
QCPBCBCBXX68 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     956.49 31.00%  $               659.98 N/A N/A
QCPBCBCBXX69 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     961.72 31.00%  $               663.59 N/A N/A
QCPBCBCBXX70 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     966.95 31.00%  $               667.20 N/A N/A
QCPBCBCBXX71 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     972.17 31.00%  $               670.80 N/A N/A
QCPBCBCBXX72 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     977.40 31.00%  $               674.41 N/A N/A
QCPBCBCBXX73 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     982.63 31.00%  $               678.01 N/A N/A
QCPBCBCBXX74 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     987.86 31.00%  $               681.62 N/A N/A
QCPBCBCBXX75 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     993.09 31.00%  $               685.23 N/A N/A
QCPBCBCBXX76 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $     998.32 31.00%  $               688.84 N/A N/A
QCPBCBCBXX77 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,003.55 31.00%  $               692.45 N/A N/A
QCPBCBCBXX78 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,008.77 31.00%  $               696.05 N/A N/A
QCPBCBCBXX79 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,014.00 31.00%  $               699.66 N/A N/A
QCPBCBCBXX80 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,019.23 31.00%  $               703.27 N/A N/A
QCPBCBCBXX81 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,024.46 31.00%  $               706.88 N/A N/A
QCPBCBCBXX82 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,029.69 31.00%  $               710.49 N/A N/A
QCPBCBCBXX83 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,034.92 31.00%  $               714.09 N/A N/A
QCPBCBCBXX84 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,040.14 31.00%  $               717.70 N/A N/A
QCPBCBCBXX85 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,045.37 31.00%  $               721.31 N/A N/A
QCPBCBCBXX86 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,050.60 31.00%  $               724.91 N/A N/A
QCPBCBCBXX87 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,055.83 31.00%  $               728.52 N/A N/A
QCPBCBCBXX88 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,061.06 31.00%  $               732.13 N/A N/A
QCPBCBCBXX89 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,066.29 31.00%  $               735.74 N/A N/A
QCPBCBCBXX90 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,071.52 31.00%  $               739.35 N/A N/A
QCPBCBCBXX91 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,076.74 31.00%  $               742.95 N/A N/A
QCPBCBCBXX92 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,081.97 31.00%  $               746.56 N/A N/A
QCPBCBCBXX93 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,087.20 31.00%  $               750.17 N/A N/A
QCPBCBCBXX94 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,092.43 31.00%  $               753.78 N/A N/A
QCPBCBCBXX95 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,097.66 31.00%  $               757.39 N/A N/A
QCPBCBCBXX96 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,102.89 31.00%  $               760.99 N/A N/A
QCPBCBCBXX97 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,108.11 31.00%  $               764.60 N/A N/A
QCPBCBCBXX98 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,113.34 31.00%  $               768.20 N/A N/A
QCPBCBCBXX99 QN Cable Assembly, Cat 6, CMP, Blue UTP PC B  $  1,118.57 31.00%  $               771.81 N/A N/A
QCRBCBCBXX10 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     631.13 31.00%  $               435.48 N/A N/A
QCRBCBCBXX100 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     902.67 31.00%  $               622.84 N/A N/A
QCRBCBCBXX105 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     917.75 31.00%  $               633.25 N/A N/A
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QCRBCBCBXX11 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     634.14 31.00%  $               437.56 N/A N/A
QCRBCBCBXX110 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     932.84 31.00%  $               643.66 N/A N/A
QCRBCBCBXX115 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     947.93 31.00%  $               654.07 N/A N/A
QCRBCBCBXX12 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     637.16 31.00%  $               439.64 N/A N/A
QCRBCBCBXX120 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     963.01 31.00%  $               664.48 N/A N/A
QCRBCBCBXX125 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     978.10 31.00%  $               674.89 N/A N/A
QCRBCBCBXX13 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     640.18 31.00%  $               441.72 N/A N/A
QCRBCBCBXX130 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,083.13 31.00%  $               747.36 N/A N/A
QCRBCBCBXX135 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,098.22 31.00%  $               757.77 N/A N/A
QCRBCBCBXX14 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     643.19 31.00%  $               443.80 N/A N/A
QCRBCBCBXX140 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,113.31 31.00%  $               768.18 N/A N/A
QCRBCBCBXX145 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,128.39 31.00%  $               778.59 N/A N/A
QCRBCBCBXX15 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     646.21 31.00%  $               445.88 N/A N/A
QCRBCBCBXX150 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,143.48 31.00%  $               789.00 N/A N/A
QCRBCBCBXX155 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,158.56 31.00%  $               799.41 N/A N/A
QCRBCBCBXX16 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     649.23 31.00%  $               447.97 N/A N/A
QCRBCBCBXX160 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,173.65 31.00%  $               809.82 N/A N/A
QCRBCBCBXX165 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,188.73 31.00%  $               820.22 N/A N/A
QCRBCBCBXX17 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     652.25 31.00%  $               450.05 N/A N/A
QCRBCBCBXX170 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,203.82 31.00%  $               830.64 N/A N/A
QCRBCBCBXX175 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,218.91 31.00%  $               841.05 N/A N/A
QCRBCBCBXX18 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     655.26 31.00%  $               452.13 N/A N/A
QCRBCBCBXX180 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,233.99 31.00%  $               851.45 N/A N/A
QCRBCBCBXX185 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,249.08 31.00%  $               861.87 N/A N/A
QCRBCBCBXX19 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     658.28 31.00%  $               454.21 N/A N/A
QCRBCBCBXX190 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,264.16 31.00%  $               872.27 N/A N/A
QCRBCBCBXX195 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,279.25 31.00%  $               882.68 N/A N/A
QCRBCBCBXX20 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     661.30 31.00%  $               456.30 N/A N/A
QCRBCBCBXX200 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,294.33 31.00%  $               893.09 N/A N/A
QCRBCBCBXX205 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,309.42 31.00%  $               903.50 N/A N/A
QCRBCBCBXX21 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     664.31 31.00%  $               458.37 N/A N/A
QCRBCBCBXX210 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,324.51 31.00%  $               913.91 N/A N/A
QCRBCBCBXX215 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,339.59 31.00%  $               924.32 N/A N/A
QCRBCBCBXX22 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     667.33 31.00%  $               460.46 N/A N/A
QCRBCBCBXX220 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,354.68 31.00%  $               934.73 N/A N/A
QCRBCBCBXX225 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,369.76 31.00%  $               945.13 N/A N/A
QCRBCBCBXX23 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     670.35 31.00%  $               462.54 N/A N/A
QCRBCBCBXX230 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,384.85 31.00%  $               955.55 N/A N/A
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QCRBCBCBXX235 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,399.93 31.00%  $               965.95 N/A N/A
QCRBCBCBXX24 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     673.37 31.00%  $               464.63 N/A N/A
QCRBCBCBXX240 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,415.02 31.00%  $               976.36 N/A N/A
QCRBCBCBXX245 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,430.11 31.00%  $               986.78 N/A N/A
QCRBCBCBXX25 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     676.38 31.00%  $               466.70 N/A N/A
QCRBCBCBXX250 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,445.19 31.00%  $               997.18 N/A N/A
QCRBCBCBXX255 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,460.28 31.00%  $            1,007.59 N/A N/A
QCRBCBCBXX26 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     679.40 31.00%  $               468.79 N/A N/A
QCRBCBCBXX260 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,475.36 31.00%  $            1,018.00 N/A N/A
QCRBCBCBXX265 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,490.45 31.00%  $            1,028.41 N/A N/A
QCRBCBCBXX27 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     682.42 31.00%  $               470.87 N/A N/A
QCRBCBCBXX270 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,505.53 31.00%  $            1,038.82 N/A N/A
QCRBCBCBXX275 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,520.62 31.00%  $            1,049.23 N/A N/A
QCRBCBCBXX28 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     685.43 31.00%  $               472.95 N/A N/A
QCRBCBCBXX280 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,535.71 31.00%  $            1,059.64 N/A N/A
QCRBCBCBXX285 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,550.79 31.00%  $            1,070.05 N/A N/A
QCRBCBCBXX29 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     688.45 31.00%  $               475.03 N/A N/A
QCRBCBCBXX290 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,565.88 31.00%  $            1,080.46 N/A N/A
QCRBCBCBXX295 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $  1,580.96 31.00%  $            1,090.86 N/A N/A
QCRBCBCBXX30 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     691.47 31.00%  $               477.11 N/A N/A
QCRBCBCBXX31 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     694.49 31.00%  $               479.20 N/A N/A
QCRBCBCBXX32 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     697.50 31.00%  $               481.28 N/A N/A
QCRBCBCBXX33 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     700.52 31.00%  $               483.36 N/A N/A
QCRBCBCBXX34 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     703.54 31.00%  $               485.44 N/A N/A
QCRBCBCBXX35 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     706.55 31.00%  $               487.52 N/A N/A
QCRBCBCBXX36 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     709.57 31.00%  $               489.60 N/A N/A
QCRBCBCBXX37 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     712.59 31.00%  $               491.69 N/A N/A
QCRBCBCBXX38 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     715.61 31.00%  $               493.77 N/A N/A
QCRBCBCBXX39 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     718.62 31.00%  $               495.85 N/A N/A
QCRBCBCBXX40 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     721.64 31.00%  $               497.93 N/A N/A
QCRBCBCBXX41 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     724.66 31.0%  $               500.02 N/A N/A
QCRBCBCBXX42 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     727.67 31.00%  $               502.09 N/A N/A
QCRBCBCBXX43 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     730.69 31.00%  $               504.18 N/A N/A
QCRBCBCBXX44 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     733.71 31.00%  $               506.26 N/A N/A
QCRBCBCBXX45 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     736.73 31.00%  $               508.34 N/A N/A
QCRBCBCBXX46 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     739.74 31.00%  $               510.42 N/A N/A
QCRBCBCBXX47 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     742.76 31.00%  $               512.50 N/A N/A
QCRBCBCBXX48 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     745.78 31.00%  $               514.59 N/A N/A
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QCRBCBCBXX49 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     748.79 31.00%  $               516.67 N/A N/A
QCRBCBCBXX50 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     751.81 31.00%  $               518.75 N/A N/A
QCRBCBCBXX51 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     754.83 31.00%  $               520.83 N/A N/A
QCRBCBCBXX52 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     757.85 31.00%  $               522.92 N/A N/A
QCRBCBCBXX53 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     760.86 31.00%  $               524.99 N/A N/A
QCRBCBCBXX54 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     763.88 31.00%  $               527.08 N/A N/A
QCRBCBCBXX55 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     766.90 31.00%  $               529.16 N/A N/A
QCRBCBCBXX56 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     769.91 31.00%  $               531.24 N/A N/A
QCRBCBCBXX57 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     772.93 31.00%  $               533.32 N/A N/A
QCRBCBCBXX58 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     775.95 31.00%  $               535.41 N/A N/A
QCRBCBCBXX59 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     778.97 31.00%  $               537.49 N/A N/A
QCRBCBCBXX60 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     781.98 31.00%  $               539.57 N/A N/A
QCRBCBCBXX61 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     785.00 31.00%  $               541.65 N/A N/A
QCRBCBCBXX62 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     788.02 31.00%  $               543.73 N/A N/A
QCRBCBCBXX63 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     791.03 31.00%  $               545.81 N/A N/A
QCRBCBCBXX64 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     794.05 31.00%  $               547.89 N/A N/A
QCRBCBCBXX65 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     797.07 31.00%  $               549.98 N/A N/A
QCRBCBCBXX66 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     800.09 31.00%  $               552.06 N/A N/A
QCRBCBCBXX67 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     803.10 31.00%  $               554.14 N/A N/A
QCRBCBCBXX68 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     806.12 31.00%  $               556.22 N/A N/A
QCRBCBCBXX69 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     809.14 31.00%  $               558.31 N/A N/A
QCRBCBCBXX70 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     812.15 31.00%  $               560.38 N/A N/A
QCRBCBCBXX71 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     815.17 31.00%  $               562.47 N/A N/A
QCRBCBCBXX72 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     818.19 31.00%  $               564.55 N/A N/A
QCRBCBCBXX73 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     821.21 31.00%  $               566.63 N/A N/A
QCRBCBCBXX74 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     824.22 31.00%  $               568.71 N/A N/A
QCRBCBCBXX75 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     827.24 31.00%  $               570.80 N/A N/A
QCRBCBCBXX76 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     830.26 31.00%  $               572.88 N/A N/A
QCRBCBCBXX77 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     833.27 31.00%  $               574.96 N/A N/A
QCRBCBCBXX78 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     836.29 31.00%  $               577.04 N/A N/A
QCRBCBCBXX79 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     839.31 31.00%  $               579.12 N/A N/A
QCRBCBCBXX80 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     842.33 31.00%  $               581.21 N/A N/A
QCRBCBCBXX81 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     845.34 31.00%  $               583.28 N/A N/A
QCRBCBCBXX82 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     848.36 31.00%  $               585.37 N/A N/A
QCRBCBCBXX83 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     851.38 31.00%  $               587.45 N/A N/A
QCRBCBCBXX84 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     854.39 31.00%  $               589.53 N/A N/A
QCRBCBCBXX85 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     857.41 31.00%  $               591.61 N/A N/A
QCRBCBCBXX86 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     860.43 31.00%  $               593.70 N/A N/A
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QCRBCBCBXX87 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     863.45 31.00%  $               595.78 N/A N/A
QCRBCBCBXX88 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     866.46 31.00%  $               597.86 N/A N/A
QCRBCBCBXX89 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     869.48 31.00%  $               599.94 N/A N/A
QCRBCBCBXX90 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     872.50 31.00%  $               602.03 N/A N/A
QCRBCBCBXX91 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     875.51 31.00%  $               604.10 N/A N/A
QCRBCBCBXX92 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     878.53 31.00%  $               606.19 N/A N/A
QCRBCBCBXX93 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     881.55 31.00%  $               608.27 N/A N/A
QCRBCBCBXX94 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     884.57 31.00%  $               610.35 N/A N/A
QCRBCBCBXX95 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     887.58 31.00%  $               612.43 N/A N/A
QCRBCBCBXX96 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     890.60 31.00%  $               614.51 N/A N/A
QCRBCBCBXX97 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     893.62 31.00%  $               616.60 N/A N/A
QCRBCBCBXX98 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     896.63 31.00%  $               618.67 N/A N/A
QCRBCBCBXX99 QN Cable Assembly, Cat 6, CMR, Blue UTP PC B  $     899.65 31.00%  $               620.76 N/A N/A
QD0B1L2BN0861 Network w/Env Exp POU,Vert,30A,1~,L6-30P PC B  $  1,496.78 31.00%  $            1,032.78 N/A N/A
QD0D2B2BN0861 Vertical power strip 32 A, 230V, 8 IEC C PC B  $  1,671.72 31.00%  $            1,153.49 N/A N/A
QL1A1M2BM24C1 Vertical POU, 30 Amp, 120V, NEMA 5-15R, PC B  $  3,976.70 31.00%  $            2,743.92 N/A N/A
QL1B1F0BA2401 20 Amp POU, 208V,  21 C-13 & 3 C-19 NEMA PC B  $  3,802.38 31.00%  $            2,623.64 N/A N/A
QL1B1J0BA240 Vertical 20 AMP, 3 Phase WYE 208V Switch PC B  $  3,599.99 31.00%  $            2,483.99 N/A N/A
QL1B1L2BN24AA1 30 Amp POU, 208V Locking 20 C-13 & 4 C-1 PC B  $  4,057.92 31.00%  $            2,799.96 N/A N/A
QL1B1P3BN2401 Vertical 30 AMP, 3 Phase WYE 208 Volt Sw PC B  $  4,190.17 31.00%  $            2,891.22 N/A N/A
QL1B1P3BN2491 Vertical 30 AMP, 3 Phase WYE 208V Switch PC B  $  4,206.49 31.00%  $            2,902.48 N/A N/A
QL1B2G6BN24AM1 Vertical switched power strip with per o PC B  $  5,248.25 31.00%  $            3,621.29 N/A N/A
QL1D2B2BN24AA1 32 Amp POU, 230V, 20 C-13 and 4 C-19 IEC PC B  $  3,904.57 31.00%  $            2,694.15 N/A N/A
QL1D2P3BN2401 32 x 3 Phase WYE POU, 230/400V, 21 C-13 PC B  $  4,787.60 31.00%  $            3,303.44 N/A N/A
QN0D2A0BA30P1 Vertical Mixed (24) C-13 and (6) C-19 Ne PC B  $  1,403.94 31.00%  $               968.72 N/A N/A
QN0D2Q0BA30P1 16 Amp 3 230/400V WYE, 30 Sockets (24) C PC B  $  1,539.77 31.00%  $            1,062.44 N/A N/A
QN1A1C0BA24E1 Vertical Power Strip 20 A, 120V, 24 NEMA PC B  $  1,180.10 31.00%  $               814.27 N/A N/A
QN1A1M2BM24E1 Vertical Power Strip 30 A, 120V, 24 NEMA PC B  $  1,293.55 31.00%  $               892.55 N/A N/A
QN1A1P3BN24E1 Vertical Power Strip 30 A, 120V, WYE, 24 PC B  $  1,589.56 31.00%  $            1,096.80 N/A N/A
QN1B1E0BA30P1 Vertical Power Strip 20 A, 208V, 24 IEC PC B  $  1,132.48 31.00%  $               781.41 N/A N/A
QN1B1F0BA30P Vertical Power Strip 20 A, 208V, 24 IEC PC B  $     978.72 31.00%  $               675.32 N/A N/A
QN1B1L2BN0861 Network w/Env POU,Vert,30A,1~,L6-30P Plu PC B  $  1,293.13 31.00%  $               892.26 N/A N/A
QN1B1L2BN30P1 Vertical Power Strip 30 A, 208V, 24 IEC PC B  $  1,315.49 31.00%  $               907.69 N/A N/A
QN1B1N3BN30P Vertical power strip 30 A, 208 V, Delta, PC B  $  1,389.12 31.0%  $               958.49 N/A N/A
QN1B1P3BN30P1 Network w/Env POU,Vert,30A,3~WYE,L21-30P PC B  $  1,547.74 31.00%  $            1,067.94 N/A N/A
QN1B2G6BN24R1 Vertical, Mixed (18) C-13 & (6) C-19 Net PC B  $  3,227.01 31.00%  $            2,226.64 N/A N/A
QN1B2X6BN42AH1 Vertical switched power strip 60 A, 208 PC B  $  4,164.29 31.00%  $            2,873.36 N/A N/A
QN1C1P3BN15AG1 Vertical power strip 30 A, 120/208V WYE, PC B  $  1,821.85 31.00%  $            1,257.08 N/A N/A
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QN1D2A0BA30P1 Network w/Env POU,Vert,16A,1~,IEC 60309 PC B  $  1,456.53 31.00%  $            1,005.01 N/A N/A
QN1D2B2BN0861 Vertical Power Strip 32 A, 230V, 8 IEC C PC B  $  1,468.07 31.00%  $            1,012.97 N/A N/A
QN1D2B2BN30P1 Vertical Power Strip 32 A, 230V, 24 IEC PC B  $  1,602.78 31.00%  $            1,105.92 N/A N/A
QN1D2P3BN24Z1 Vertical Power Strip 32 A,  230/400 V, W PC B  $  2,188.21 31.00%  $            1,509.86 N/A N/A
QN1D2P3BN30P1 Vertical Power Strip 32 A, 230/400V, WYE PC B  $  2,034.17 31.00%  $            1,403.58 N/A N/A
QN1D2Q0BA30P1 Vertical Power Strip 16 A, 230/400V, WYE PC B  $  1,592.41 31.00%  $            1,098.76 N/A N/A
QPCSDB6XB05 QN Switch Port Harness, Cat 6 SD Blue UT PC B  $     190.75 31.00%  $               131.62 N/A N/A
QPCSDB6XB07 QN Switch Port Harness, Cat 6 SD Blue UT PC B  $     196.30 31.00%  $               135.45 N/A N/A
QPCSDB6XB10 QN Switch Port Harness, Cat 6 SD Blue UT PC B  $     204.62 31.00%  $               141.19 N/A N/A
QPCSDB6XB14 QN Switch Port Harness, Cat 6 SD Blue UT PC B  $     215.72 31.00%  $               148.85 N/A N/A
QPCSDB6XB20 QN Switch Port Harness, Cat 6 SD Blue UT PC B  $     232.36 31.00%  $               160.33 N/A N/A
QPCSDBABB05 QN Switch Port Harness, Cat 6 SD Blue UT PC B  $     213.60 31.00%  $               147.38 N/A N/A
QPCSDBABB07 QN Switch Port Harness, Cat 6 SD Blue UT PC B  $     219.15 31.00%  $               151.21 N/A N/A
QPCSDBABB10 QN Switch Port Harness, Cat 6 SD Blue UT PC B  $     227.47 31.00%  $               156.95 N/A N/A
QPCSDBABB14 QN Switch Port Harness, Cat 6 SD Blue UT PC B  $     238.56 31.00%  $               164.61 N/A N/A
QPCSDBABB20 QN Switch Port Harness, Cat 6 SD Blue UT PC B  $     255.20 31.00%  $               176.09 N/A N/A
QPCSDBBBB05 QN Switch Port Harness, Cat 6 SD Blue UT PC B  $     413.93 31.00%  $               285.61 N/A N/A
QPCSDBBBB07 QN Switch Port Harness, Cat 6 SD Blue UT PC B  $     424.65 31.00%  $               293.01 N/A N/A
QPCSDBBBB10 QN Switch Port Harness, Cat 6 SD Blue UT PC B  $     440.73 31.00%  $               304.10 N/A N/A
QPCSDBBBB14 QN Switch Port Harness, Cat 6 SD Blue UT PC B  $     462.17 31.00%  $               318.90 N/A N/A
QPCSDBBBB20 QN Switch Port Harness, Cat 6 SD Blue UT PC B  $     494.32 31.00%  $               341.08 N/A N/A
QPCSDBRSB05 QN Switch Port Harness, Cat 6 SD Blue UT PC B  $     228.23 31.00%  $               157.48 N/A N/A
QPCSDBRSB07 QN Switch Port Harness, Cat 6 SD Blue UT PC B  $     233.78 31.00%  $               161.31 N/A N/A
QPCSDBRSB10 QN Switch Port Harness, Cat 6 SD Blue UT PC B  $     242.10 31.00%  $               167.05 N/A N/A
QPCSDBRSB14 QN Switch Port Harness, Cat 6 SD Blue UT PC B  $     253.20 31.00%  $               174.71 N/A N/A
QPCSDBRSB20 QN Switch Port Harness, Cat 6 SD Blue UT PC B  $     269.84 31.00%  $               186.19 N/A N/A
QPCSDBWXB05 QN Switch Port Harness, Cat 6 SD Blue UT PC B  $     367.30 31.00%  $               253.44 N/A N/A
QPCSDBWXB07 QN Switch Port Harness, Cat 6 SD Blue UT PC B  $     378.02 31.00%  $               260.83 N/A N/A
QPCSDBWXB10 QN Switch Port Harness, Cat 6 SD Blue UT PC B  $     394.10 31.00%  $               271.93 N/A N/A
QPCSDBWXB14 QN Switch Port Harness, Cat 6 SD Blue UT PC B  $     415.54 31.00%  $               286.72 N/A N/A
QPCSDBWXB20 QN Switch Port Harness, Cat 6 SD Blue UT PC B  $     447.70 31.00%  $               308.91 N/A N/A
QPP12BL QN Plug Pack Housing, 12 pack, Black PC B  $       84.33 31.00%  $                 58.19 N/A N/A
QPP12BU QN Plug Pack Housing, 12 pack, Blue PC B  $       84.33 31.00%  $                 58.19 N/A N/A
QPP12RD QN Plug Pack Housing, 12 pack, Red PC B  $       84.33 31.00%  $                 58.19 N/A N/A
QPP12WH QN Plug Pack Housing, 12 pack, White PC B  $       84.33 31.00%  $                 58.19 N/A N/A
QPP24BL QN Patch Panel, Flat, 24 Port, 1RU PC B  $       45.84 31.00%  $                 31.63 N/A N/A
QPP24NNSBL QuickNet Patch Panel, 24 Port, No Number PC B  $       45.84 31.00%  $                 31.63 N/A N/A
QPP48HDBL QN Patch Panel, Flat, 48 Port, 1RU PC B  $     123.89 31.00%  $                 85.48 N/A N/A
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QPP48HDNNSBL QN Patch Panel, Flat, 48 Port, No Number PC B  $     123.89 31.00%  $                 85.48 N/A N/A
QPP48HDVNSBL QN Patch Panel, Vertical Printed Ports, PC B  $     123.89 31.00%  $                 85.48 N/A N/A
QPP6BL QN Plug Pack Housing, 6 pack, Black PC B  $       37.48 31.00%  $                 25.86 N/A N/A
QPP6BU QN Plug Pack Housing, 6 pack, Blue PC B  $       37.48 31.00%  $                 25.86 N/A N/A
QPP6RD QN Plug Pack Housing, 6 pack, Red PC B  $       37.48 31.00%  $                 25.86 N/A N/A
QPP6WH QN Plug Pack Housing, 6 pack, White PC B  $       37.48 31.00%  $                 25.86 N/A N/A
QPP8BL QN Plug Pack Housing, 8 pack, Black PC B  $       46.85 31.00%  $                 32.33 N/A N/A
QPP8BU QN Plug Pack Housing, 8 pack, Blue PC B  $       46.85 31.00%  $                 32.33 N/A N/A
QPP8RD QN Plug Pack Housing, 8 pack, Red PC B  $         9.41 31.00%  $                   6.49 N/A N/A
QPP8WH QN Plug Pack Housing, 8 pack, White PC B  $         6.90 31.00%  $                   4.76 N/A N/A
QPPABL QN Patch Panel Adapter PC B  $         5.53 31.00%  $                   3.82 N/A N/A
QPPABLC6BL QuickNet Patch Panel Adapter with (BL) C PC B  $     139.29 31.00%  $                 96.11 N/A N/A
QPPACBAB03 QN Plug Pack Asmbly, 6 Pack, BU Cat 6A U PC B  $     173.72 31.00%  $               119.87 N/A N/A
QPPACBAB05 QN Plug Pack Asmbly, 6 Pack, BU Cat 6A U PC B  $     183.05 31.00%  $               126.30 N/A N/A
QPPACBAB07 QN Plug Pack Asmbly, 6 Pack, BU Cat 6A U PC B  $     192.50 31.00%  $               132.83 N/A N/A
QPPACBAB10 QN Plug Pack Asmbly, 6 Pack, BU Cat 6A U PC B  $     203.52 31.00%  $               140.43 N/A N/A
QPPACBAB14 QN Plug Pack Asmbly, 6 Pack, BU Cat 6A U PC B  $     222.41 31.00%  $               153.46 N/A N/A
QPPACBAW03 QN Plug Pack Asmbly, 6 Pack, BU Cat 6A U PC B  $     173.72 31.00%  $               119.87 N/A N/A
QPPACBAW05 QN Plug Pack Asmbly, 6 Pack, BU Cat 6A U PC B  $     183.05 31.00%  $               126.30 N/A N/A
QPPACBAW07 QN Plug Pack Asmbly, 6 Pack, BU Cat 6A U PC B  $     192.50 31.00%  $               132.83 N/A N/A
QPPACBAW10 QN Plug Pack Asmbly, 6 Pack, BU Cat 6A U PC B  $     203.52 31.00%  $               140.43 N/A N/A
QPPACBAW14 QN Plug Pack Asmbly, 6 Pack, BU Cat 6A U PC B  $     222.41 31.00%  $               153.46 N/A N/A
QPPACBBB03 QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     321.20 31.00%  $               221.63 N/A N/A
QPPACBBB05 QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     339.87 31.00%  $               234.51 N/A N/A
QPPACBBB07 QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     358.76 31.00%  $               247.54 N/A N/A
QPPACBBB10 QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     380.80 31.00%  $               262.75 N/A N/A
QPPACBBB14 QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     418.58 31.00%  $               288.82 N/A N/A
QPPACBBW03 QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     321.20 31.00%  $               221.63 N/A N/A
QPPACBBW05 QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     339.87 31.00%  $               234.51 N/A N/A
QPPACBBW07 QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     358.76 31.00%  $               247.54 N/A N/A
QPPACBBW10 QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     380.80 31.00%  $               262.75 N/A N/A
QPPACBBW14 QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     418.58 31.00%  $               288.82 N/A N/A
QPPACBDB03 QN Plug Pack Asmbly, 8 Pack, BU Cat 6A U PC B  $     216.63 31.00%  $               149.47 N/A N/A
QPPACBDB05 QN Plug Pack Asmbly, 8 Pack, BU Cat 6A U PC B  $     229.08 31.00%  $               158.07 N/A N/A
QPPACBDB07 QN Plug Pack Asmbly, 8 Pack, BU Cat 6A U PC B  $     241.67 31.00%  $               166.75 N/A N/A
QPPACBDB10 QN Plug Pack Asmbly, 8 Pack, BU Cat 6A U PC B  $     256.36 31.00%  $               176.89 N/A N/A
QPPACBDB14 QN Plug Pack Asmbly, 8 Pack, BU Cat 6A U PC B  $     281.55 31.00%  $               194.27 N/A N/A
QPPACBDW03 QN Plug Pack Asmbly, 8 Pack, BU Cat 6A U PC B  $     216.63 31.00%  $               149.47 N/A N/A
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QPPACBDW05 QN Plug Pack Asmbly, 8 Pack, BU Cat 6A U PC B  $     229.08 31.00%  $               158.07 N/A N/A
QPPACBDW07 QN Plug Pack Asmbly, 8 Pack, BU Cat 6A U PC B  $     241.67 31.00%  $               166.75 N/A N/A
QPPACBDW10 QN Plug Pack Asmbly, 8 Pack, BU Cat 6A U PC B  $     256.36 31.00%  $               176.89 N/A N/A
QPPACBDW14 QN Plug Pack Asmbly, 8 Pack, BU Cat 6A U PC B  $     281.55 31.00%  $               194.27 N/A N/A
QPPACBRS03 QN Rec Plug Pack Asmbly, 6 Pack, BU Cat PC B  $     173.72 31.00%  $               119.87 N/A N/A
QPPACBRS05 QN Rec Plug Pack Asmbly, 6 Pack, BU Cat PC B  $     183.05 31.00%  $               126.30 N/A N/A
QPPACBRS07 QN Rec Plug Pack Asmbly, 6 Pack, BU Cat PC B  $     192.50 31.00%  $               132.83 N/A N/A
QPPACBRS10 QN Rec Plug Pack Asmbly, 6 Pack, BU Cat PC B  $     203.52 31.00%  $               140.43 N/A N/A
QPPACBRS14 QN Rec Plug Pack Asmbly, 6 Pack, BU Cat PC B  $     222.41 31.00%  $               153.46 N/A N/A
QPPACWAB03 QN Plug Pack Assembly, 6 Pack, White Cat PC B  $     173.72 31.00%  $               119.87 N/A N/A
QPPACWAB05 QN Plug Pack Assembly, 6 Pack, White Cat PC B  $     183.05 31.00%  $               126.30 N/A N/A
QPPACWAB07 QN Plug Pack Assembly, 6 Pack, White Cat PC B  $     192.50 31.00%  $               132.83 N/A N/A
QPPACWAB10 QN Plug Pack Assembly, 6 Pack, White Cat PC B  $     203.52 31.00%  $               140.43 N/A N/A
QPPACWAB14 QN Plug Pack Assembly, 6 Pack, White Cat PC B  $     222.41 31.00%  $               153.46 N/A N/A
QPPACWAW03 QN Plug Pack Assembly, 6 Pack, White Cat PC B  $     173.72 31.00%  $               119.87 N/A N/A
QPPACWAW05 QN Plug Pack Assembly, 6 Pack, White Cat PC B  $     183.05 31.00%  $               126.30 N/A N/A
QPPACWAW07 QN Plug Pack Assembly, 6 Pack, White Cat PC B  $     192.50 31.00%  $               132.83 N/A N/A
QPPACWAW10 QN Plug Pack Assembly, 6 Pack, White Cat PC B  $     203.52 31.00%  $               140.43 N/A N/A
QPPACWAW14 QN Plug Pack Assembly, 6 Pack, White Cat PC B  $     222.41 31.00%  $               153.46 N/A N/A
QPPACWBB03 QN Plug Pack Assembly, 12 Pack, White Ca PC B  $     321.20 31.00%  $               221.63 N/A N/A
QPPACWBB05 QN Plug Pack Assembly, 12 Pack, White Ca PC B  $     339.87 31.00%  $               234.51 N/A N/A
QPPACWBB07 QN Plug Pack Assembly, 12 Pack, White Ca PC B  $     358.76 31.00%  $               247.54 N/A N/A
QPPACWBB10 QN Plug Pack Assembly, 12 Pack, White Ca PC B  $     380.80 31.00%  $               262.75 N/A N/A
QPPACWBB14 QN Plug Pack Assembly, 12 Pack, White Ca PC B  $     418.58 31.00%  $               288.82 N/A N/A
QPPACWBW03 QN Plug Pack Assembly, 12 Pack, White Ca PC B  $     321.20 31.00%  $               221.63 N/A N/A
QPPACWBW05 QN Plug Pack Assembly, 12 Pack, White Ca PC B  $     339.87 31.00%  $               234.51 N/A N/A
QPPACWBW07 QN Plug Pack Assembly, 12 Pack, White Ca PC B  $     358.76 31.00%  $               247.54 N/A N/A
QPPACWBW10 QN Plug Pack Assembly 12 Pack, White Cat PC B  $     380.80 31.00%  $               262.75 N/A N/A
QPPACWBW14 QN Plug Pack Assembly 12 Pack, White Cat PC B  $     418.58 31.00%  $               288.82 N/A N/A
QPPACWDB03 QN Plug Pack Assembly, 8 Pack, White Cat PC B  $     216.63 31.00%  $               149.47 N/A N/A
QPPACWDB05 QN Plug Pack Assembly, 8 Pack, White Cat PC B  $     229.08 31.00%  $               158.07 N/A N/A
QPPACWDB07 QN Plug Pack Assembly, 8 Pack, White Cat PC B  $     241.67 31.00%  $               166.75 N/A N/A
QPPACWDB10 QN Plug Pack Assembly, 8 Pack, White Cat PC B  $     256.36 31.00%  $               176.89 N/A N/A
QPPACWDB14 QN Plug Pack Assembly, 8 Pack, White Cat PC B  $     281.55 31.00%  $               194.27 N/A N/A
QPPACWDW03 QN Plug Pack Assembly, 8 Pack, White Cat PC B  $     216.63 31.00%  $               149.47 N/A N/A
QPPACWDW05 QN Plug Pack Assembly, 8 Pack, White Cat PC B  $     229.08 31.00%  $               158.07 N/A N/A
QPPACWDW07 QN Plug Pack Assembly, 8 Pack, White Cat PC B  $     241.67 31.00%  $               166.75 N/A N/A
QPPACWDW10 QN Plug Pack Assembly, 8 Pack, White Cat PC B  $     256.36 31.00%  $               176.89 N/A N/A
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QPPACWDW14 QN Plug Pack Assembly, 8 Pack, White Cat PC B  $     281.55 31.00%  $               194.27 N/A N/A
QPPACWRS03 QN Rec Plug Pack Asmbly, 6 Pack, WH Cat PC B  $     173.72 31.00%  $               119.87 N/A N/A
QPPACWRS05 QN Rec Plug Pack Asmbly, 6 Pack, WH Cat PC B  $     183.05 31.00%  $               126.30 N/A N/A
QPPACWRS07 QN Rec Plug Pack Asmbly, 6 Pack, WH Cat PC B  $     192.50 31.00%  $               132.83 N/A N/A
QPPACWRS10 QN Rec Plug Pack Asmbly, 6 Pack, WH Cat PC B  $     203.52 31.00%  $               140.43 N/A N/A
QPPACWRS14 QN Rec Plug Pack Asmbly, 6 Pack, WH Cat PC B  $     222.41 31.00%  $               153.46 N/A N/A
QPPBBL QN Patch Panel Blank PC B  $         5.45 31.00%  $                   3.76 N/A N/A
QPPCCBAB03 QN Plug Pack Asmbly, 6 Pack, BU Cat 6 UT PC B  $     140.66 31.00%  $                 97.06 N/A N/A
QPPCCBAB05 QN Plug Pack Asmbly, 6 Pack, BU Cat 6 UT PC B  $     145.72 31.00%  $               100.55 N/A N/A
QPPCCBAB07 QN Plug Pack Asmbly, 6 Pack, BU Cat 6 UT PC B  $     150.89 31.00%  $               104.11 N/A N/A
QPPCCBAB10 QN Plug Pack Asmbly, 6 Pack, BU Cat 6 UT PC B  $     158.65 31.00%  $               109.47 N/A N/A
QPPCCBAB14 QN Plug Pack Asmbly, 6 Pack, BU Cat 6 UT PC B  $     169.00 31.00%  $               116.61 N/A N/A
QPPCCBAB5M QN Plug Pack Asmbly, 6 Pack, BU Cat 6 UT PC B  $     176.42 31.00%  $               121.73 N/A N/A
QPPCCBAW03 QN Plug Pack Asmbly, 6 Pack, BU Cat 6 UT PC B  $     140.66 31.00%  $                 97.06 N/A N/A
QPPCCBAW05 QN Plug Pack Asmbly, 6 Pack, BU Cat 6 UT PC B  $     145.72 31.00%  $               100.55 N/A N/A
QPPCCBAW07 QN Plug Pack Asmbly, 6 Pack, BU Cat 6 UT PC B  $     150.89 31.00%  $               104.11 N/A N/A
QPPCCBAW10 QN Plug Pack Asmbly, 6 Pack, BU Cat 6 UT PC B  $     158.65 31.00%  $               109.47 N/A N/A
QPPCCBAW14 QN Plug Pack Asmbly, 6 Pack, BU Cat 6 UT PC B  $     169.00 31.00%  $               116.61 N/A N/A
QPPCCBBB03 QN Plug Pack Asmbly, 12 Pack, BU Cat 6 U PC B  $     255.09 31.00%  $               176.01 N/A N/A
QPPCCBBB05 QN Plug Pack Asmbly, 12 Pack, BU Cat 6 U PC B  $     265.21 31.00%  $               182.99 N/A N/A
QPPCCBBB07 QN Plug Pack Asmbly, 12 Pack, BU Cat 6 U PC B  $     275.55 31.00%  $               190.13 N/A N/A
QPPCCBBB10 QN Plug Pack Asmbly, 12 Pack, BU Cat 6 U PC B  $     291.07 31.00%  $               200.84 N/A N/A
QPPCCBBB14 QN Plug Pack Asmbly, 12 Pack, BU Cat 6 U PC B  $     311.76 31.00%  $               215.11 N/A N/A
QPPCCBBW03 QN Plug Pack Asmbly, 12 Pack, BU Cat 6 U PC B  $     255.09 31.00%  $               176.01 N/A N/A
QPPCCBBW05 QN Plug Pack Asmbly, 12 Pack, BU Cat 6 U PC B  $     265.21 31.00%  $               182.99 N/A N/A
QPPCCBBW07 QN Plug Pack Asmbly, 12 Pack, BU Cat 6 U PC B  $     275.55 31.00%  $               190.13 N/A N/A
QPPCCBBW10 QN Plug Pack Asmbly, 12 Pack, BU Cat 6 U PC B  $     291.07 31.00%  $               200.84 N/A N/A
QPPCCBBW14 QN Plug Pack Asmbly, 12 Pack, BU Cat 6 U PC B  $     311.76 31.00%  $               215.11 N/A N/A
QPPCCBDB03 QN Plug Pack Asmbly, 8 Pack, BU Cat 6 UT PC B  $     172.56 31.00%  $               119.07 N/A N/A
QPPCCBDB05 QN Plug Pack Asmbly, 8 Pack, BU Cat 6 UT PC B  $     179.30 31.00%  $               123.72 N/A N/A
QPPCCBDB07 QN Plug Pack Asmbly, 8 Pack, BU Cat 6 UT PC B  $     186.20 31.00%  $               128.48 N/A N/A
QPPCCBDB10 QN Plug Pack Asmbly, 8 Pack, BU Cat 6 UT PC B  $     196.55 31.00%  $               135.62 N/A N/A
QPPCCBDB14 QN Plug Pack Asmbly, 8 Pack, BU Cat 6 UT PC B  $     210.34 31.00%  $               145.13 N/A N/A
QPPCCBDW03 QN Plug Pack Asmbly, 8 Pack, BU Cat 6 UT PC B  $     172.56 31.00%  $               119.07 N/A N/A
QPPCCBDW05 QN Plug Pack Asmbly, 8 Pack, BU Cat 6 UT PC B  $     179.30 31.00%  $               123.72 N/A N/A
QPPCCBDW07 QN Plug Pack Asmbly, 8 Pack, BU Cat 6 UT PC B  $     186.20 31.00%  $               128.48 N/A N/A
QPPCCBDW10 QN Plug Pack Asmbly, 8 Pack, BU Cat 6 UT PC B  $     196.55 31.00%  $               135.62 N/A N/A
QPPCCBDW14 QN Plug Pack Asmbly, 8 Pack, BU Cat 6 UT PC B  $     210.34 31.00%  $               145.13 N/A N/A
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QPPCCBRS03 QN Rec Plug Pack Asmbly, 6 Pack, BU Cat PC B  $     140.66 31.00%  $                 97.06 N/A N/A
QPPCCBRS05 QN Rec Plug Pack Asmbly, 6 Pack, BU Cat PC B  $     145.72 31.00%  $               100.55 N/A N/A
QPPCCBRS07 QN Rec Plug Pack Asmbly, 6 Pack, BU Cat PC B  $     150.89 31.00%  $               104.11 N/A N/A
QPPCCBRS10 QN Rec Plug Pack Asmbly, 6 Pack, BU Cat PC B  $     158.65 31.00%  $               109.47 N/A N/A
QPPCCBRS14 QN Rec Plug Pack Asmbly, 6 Pack, BU Cat PC B  $     169.00 31.00%  $               116.61 N/A N/A
QPPCCWAB03 QN Plug Pack Asmbly, 6 Pack, WH Cat 6 UT PC B  $     140.66 31.00%  $                 97.06 N/A N/A
QPPCCWAB05 QN Plug Pack Asmbly, 6 Pack, WH Cat 6 UT PC B  $     145.72 31.00%  $               100.55 N/A N/A
QPPCCWAB07 QN Plug Pack Asmbly, 6 Pack, WH Cat 6 UT PC B  $     150.89 31.00%  $               104.11 N/A N/A
QPPCCWAB10 QN Plug Pack Asmbly, 6 Pack, WH Cat 6 UT PC B  $     158.65 31.00%  $               109.47 N/A N/A
QPPCCWAB14 QN Plug Pack Asmbly, 6 Pack, WH Cat 6 UT PC B  $     169.00 31.00%  $               116.61 N/A N/A
QPPCCWAW03 QN Plug Pack Asmbly, 6 Pack, WH Cat 6 UT PC B  $     140.66 31.00%  $                 97.06 N/A N/A
QPPCCWAW05 QN Plug Pack Asmbly, 6 Pack, WH Cat 6 UT PC B  $     145.72 31.00%  $               100.55 N/A N/A
QPPCCWAW07 QN Plug Pack Asmbly, 6 Pack, WH Cat 6 UT PC B  $     150.89 31.00%  $               104.11 N/A N/A
QPPCCWAW10 QN Plug Pack Asmbly, 6 Pack, WH Cat 6 UT PC B  $     158.65 31.00%  $               109.47 N/A N/A
QPPCCWAW14 QN Plug Pack Asmbly, 6 Pack, WH Cat 6 UT PC B  $     169.00 31.00%  $               116.61 N/A N/A
QPPCCWBB03 QN Plug Pack Asmbly, 12 Pack, WH Cat 6 U PC B  $     255.09 31.00%  $               176.01 N/A N/A
QPPCCWBB05 QN Plug Pack Asmbly, 12 Pack, WH Cat 6 U PC B  $     265.21 31.00%  $               182.99 N/A N/A
QPPCCWBB07 QN Plug Pack Asmbly, 12 Pack, WH Cat 6 U PC B  $     275.55 31.00%  $               190.13 N/A N/A
QPPCCWBB10 QN Plug Pack Asmbly, 12 Pack, WH Cat 6 U PC B  $     291.07 31.00%  $               200.84 N/A N/A
QPPCCWBB14 QN Plug Pack Asmbly, 12 Pack, WH Cat 6 U PC B  $     311.76 31.00%  $               215.11 N/A N/A
QPPCCWBW03 QN Plug Pack Asmbly, 12 Pack, WH Cat 6 U PC B  $     255.09 31.00%  $               176.01 N/A N/A
QPPCCWBW05 QN Plug Pack Asmbly, 12 Pack, WH Cat 6 U PC B  $     265.21 31.00%  $               182.99 N/A N/A
QPPCCWBW07 QN Plug Pack Asmbly, 12 Pack, WH Cat 6 U PC B  $     275.55 31.00%  $               190.13 N/A N/A
QPPCCWBW10 QN Plug Pack Asmbly, 12 Pack, WH Cat 6 U PC B  $     291.07 31.00%  $               200.84 N/A N/A
QPPCCWBW14 QN Plug Pack Asmbly, 12 Pack, WH Cat 6 U PC B  $     311.76 31.00%  $               215.11 N/A N/A
QPPCCWDB03 QN Plug Pack Asmbly, 8 Pack, WH Cat 6 UT PC B  $     172.56 31.00%  $               119.07 N/A N/A
QPPCCWDB05 QN Plug Pack Asmbly, 8 Pack, WH Cat 6 UT PC B  $     179.30 31.00%  $               123.72 N/A N/A
QPPCCWDB07 QN Plug Pack Asmbly, 8 Pack, WH Cat 6 UT PC B  $     186.20 31.00%  $               128.48 N/A N/A
QPPCCWDB10 QN Plug Pack Asmbly, 8 Pack, WH Cat 6 UT PC B  $     196.55 31.00%  $               135.62 N/A N/A
QPPCCWDB14 QN Plug Pack Asmbly, 8 Pack, WH Cat 6 UT PC B  $     210.34 31.00%  $               145.13 N/A N/A
QPPCCWDW03 QN Plug Pack Asmbly, 8 Pack, WH Cat 6 UT PC B  $     172.56 31.00%  $               119.07 N/A N/A
QPPCCWDW05 QN Plug Pack Asmbly, 8 Pack, WH Cat 6 UT PC B  $     179.30 31.00%  $               123.72 N/A N/A
QPPCCWDW07 QN Plug Pack Asmbly, 8 Pack, WH Cat 6 UT PC B  $     186.20 31.00%  $               128.48 N/A N/A
QPPCCWDW10 QN Plug Pack Asmbly, 8 Pack, WH Cat 6 UT PC B  $     196.55 31.00%  $               135.62 N/A N/A
QPPCCWDW14 QN Plug Pack Asmbly, 8 Pack, WH Cat 6 UT PC B  $     210.34 31.00%  $               145.13 N/A N/A
QPPCCWRS03 QN Rec Plug Pack Asmbly, 6 Pack, WH Cat PC B  $     140.66 31.00%  $                 97.06 N/A N/A
QPPCCWRS05 QN Rec Plug Pack Asmbly, 6 Pack, WH Cat PC B  $     145.72 31.00%  $               100.55 N/A N/A
QPPCCWRS07 QN Rec Plug Pack Asmbly, 6 Pack, WH Cat PC B  $     150.89 31.00%  $               104.11 N/A N/A
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QPPCCWRS10 QN Rec Plug Pack Asmbly, 6 Pack, WH Cat PC B  $     158.65 31.00%  $               109.47 N/A N/A
QPPCCWRS14 QN Rec Plug Pack Asmbly, 6 Pack, WH Cat PC B  $     169.00 31.00%  $               116.61 N/A N/A
QPPDCBAB03 QN Plug Pack Assembly, 6 Pack, Blue Cat PC B  $     109.18 31.00%  $                 75.33 N/A N/A
QPPDCBAB05 QN Plug Pack Assembly, 6 Pack, Blue Cat PC B  $     112.78 31.00%  $                 77.82 N/A N/A
QPPDCBAB07 QN Plug Pack Assembly, 6 Pack, Blue Cat PC B  $     117.27 31.00%  $                 80.92 N/A N/A
QPPDCBAB10 QN Plug Pack Assembly, 6 Pack, Blue Cat PC B  $     123.68 31.00%  $                 85.34 N/A N/A
QPPDCBAB14 QN Plug Pack Assembly, 6 Pack, Blue Cat PC B  $     132.23 31.00%  $                 91.24 N/A N/A
QPPDCBAW03 QN Plug Pack Assembly, 6 Pack, Blue Cat PC B  $     109.18 31.00%  $                 75.33 N/A N/A
QPPDCBAW05 QN Plug Pack Assembly, 6 Pack, Blue Cat PC B  $     112.78 31.00%  $                 77.82 N/A N/A
QPPDCBAW07 QN Plug Pack Assembly, 6 Pack, Blue Cat PC B  $     117.27 31.00%  $                 80.92 N/A N/A
QPPDCBAW10 QN Plug Pack Assembly, 6 Pack, Blue Cat PC B  $     123.68 31.00%  $                 85.34 N/A N/A
QPPDCBAW14 QN Plug Pack Assembly, 6 Pack, Blue Cat PC B  $     132.23 31.00%  $                 91.24 N/A N/A
QPPDCBBB03 QN Plug Pack Assembly, 12 Pack, Blue Cat PC B  $     192.12 31.00%  $               132.56 N/A N/A
QPPDCBBB05 QN Plug Pack Assembly, 12 Pack, Blue Cat PC B  $     199.32 31.00%  $               137.53 N/A N/A
QPPDCBBB07 QN Plug Pack Assembly, 12 Pack, Blue Cat PC B  $     208.31 31.00%  $               143.73 N/A N/A
QPPDCBBB10 QN Plug Pack Assembly, 12 Pack, Blue Cat PC B  $     221.13 31.00%  $               152.58 N/A N/A
QPPDCBBB14 QN Plug Pack Assembly, 12 Pack, Blue Cat PC B  $     238.22 31.00%  $               164.37 N/A N/A
QPPDCBBW03 QN Plug Pack Assembly, 12 Pack, Blue Cat PC B  $     192.12 31.00%  $               132.56 N/A N/A
QPPDCBBW05 QN Plug Pack Assembly, 12 Pack, Blue Cat PC B  $     199.32 31.00%  $               137.53 N/A N/A
QPPDCBBW07 QN Plug Pack Assembly, 12 Pack, Blue Cat PC B  $     208.31 31.00%  $               143.73 N/A N/A
QPPDCBBW10 QN Plug Pack Assembly, 12 Pack, Blue Cat PC B  $     221.13 31.00%  $               152.58 N/A N/A
QPPDCBBW14 QN Plug Pack Assembly, 12 Pack, Blue Cat PC B  $     238.22 31.00%  $               164.37 N/A N/A
QPPDCBDB03 QN Plug Pack Assembly, 8 Pack, Blue Cat PC B  $     130.58 31.00%  $                 90.10 N/A N/A
QPPDCBDB05 QN Plug Pack Assembly, 8 Pack, Blue Cat PC B  $     135.38 31.00%  $                 93.41 N/A N/A
QPPDCBDB07 QN Plug Pack Assembly, 8 Pack, Blue Cat PC B  $     141.37 31.00%  $                 97.55 N/A N/A
QPPDCBDB10 QN Plug Pack Assembly, 8 Pack, Blue Cat PC B  $     149.92 31.00%  $               103.44 N/A N/A
QPPDCBDB14 QN Plug Pack Assembly, 8 Pack, Blue Cat PC B  $     161.31 31.00%  $               111.30 N/A N/A
QPPDCBDW03 QN Plug Pack Assembly, 8 Pack, Blue Cat PC B  $     130.58 31.00%  $                 90.10 N/A N/A
QPPDCBDW05 QN Plug Pack Assembly, 8 Pack, Blue Cat PC B  $     135.38 31.00%  $                 93.41 N/A N/A
QPPDCBDW07 QN Plug Pack Assembly, 8 Pack, Blue Cat PC B  $     141.37 31.00%  $                 97.55 N/A N/A
QPPDCBDW10 QN Plug Pack Assembly, 8 Pack, Blue Cat PC B  $     149.92 31.00%  $               103.44 N/A N/A
QPPDCBDW14 QN Plug Pack Assembly, 8 Pack, Blue Cat PC B  $     161.31 31.00%  $               111.30 N/A N/A
QPPDCWAB03 QN Plug Pack Assembly, 6 Pack, White Cat PC B  $     109.18 31.00%  $                 75.33 N/A N/A
QPPDCWAB05 QN Plug Pack Assembly, 6 Pack, White Cat PC B  $     112.78 31.00%  $                 77.82 N/A N/A
QPPDCWAB07 QN Plug Pack Assembly, 6 Pack, White Cat PC B  $     117.27 31.00%  $                 80.92 N/A N/A
QPPDCWAB10 QN Plug Pack Assembly, 6 Pack, White Cat PC B  $     123.68 31.00%  $                 85.34 N/A N/A
QPPDCWAB14 QN Plug Pack Assembly, 6 Pack, White Cat PC B  $     132.23 31.00%  $                 91.24 N/A N/A
QPPDCWAW03 QN Plug Pack Assembly, 6 Pack, White Cat PC B  $     109.18 31.00%  $                 75.33 N/A N/A
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QPPDCWAW05 QN Plug Pack Assembly, 6 Pack, White Cat PC B  $     112.78 31.00%  $                 77.82 N/A N/A
QPPDCWAW07 QN Plug Pack Assembly, 6 Pack, White Cat PC B  $     117.27 31.00%  $                 80.92 N/A N/A
QPPDCWAW10 QN Plug Pack Assembly, 6 Pack, White Cat PC B  $     123.68 31.00%  $                 85.34 N/A N/A
QPPDCWAW14 QN Plug Pack Assembly, 6 Pack, White Cat PC B  $     132.23 31.00%  $                 91.24 N/A N/A
QPPDCWBB03 QN Plug Pack Assembly, 12 Pack, White Ca PC B  $     192.12 31.00%  $               132.56 N/A N/A
QPPDCWBB05 QN Plug Pack Assembly, 12 Pack, White Ca PC B  $     199.32 31.00%  $               137.53 N/A N/A
QPPDCWBB07 QN Plug Pack Assembly, 12 Pack, White Ca PC B  $     208.31 31.00%  $               143.73 N/A N/A
QPPDCWBB10 QN Plug Pack Assembly, 12 Pack, White Ca PC B  $     221.13 31.00%  $               152.58 N/A N/A
QPPDCWBB14 QN Plug Pack Assembly, 12 Pack, White Ca PC B  $     238.22 31.00%  $               164.37 N/A N/A
QPPDCWBW03 QN Plug Pack Assembly, 12 Pack, White Ca PC B  $     192.12 31.00%  $               132.56 N/A N/A
QPPDCWBW05 QN Plug Pack Assembly, 12 Pack, White Ca PC B  $     199.32 31.00%  $               137.53 N/A N/A
QPPDCWBW07 QN Plug Pack Assembly, 12 Pack, White Ca PC B  $     208.31 31.00%  $               143.73 N/A N/A
QPPDCWBW10 QN Plug Pack Assembly 12 Pack, White Cat PC B  $     221.13 31.00%  $               152.58 N/A N/A
QPPDCWBW14 QN Plug Pack Assembly 12 Pack, White Cat PC B  $     238.22 31.00%  $               164.37 N/A N/A
QPPDCWDB03 QN Plug Pack Assembly, 8 Pack, White Cat PC B  $     130.58 31.00%  $                 90.10 N/A N/A
QPPDCWDB05 QN Plug Pack Assembly, 8 Pack, White Cat PC B  $     135.38 31.00%  $                 93.41 N/A N/A
QPPDCWDB07 QN Plug Pack Assembly, 8 Pack, White Cat PC B  $     141.37 31.00%  $                 97.55 N/A N/A
QPPDCWDB10 QN Plug Pack Assembly, 8 Pack, White Cat PC B  $     149.92 31.00%  $               103.44 N/A N/A
QPPDCWDB14 QN Plug Pack Assembly, 8 Pack, White Cat PC B  $     161.31 31.00%  $               111.30 N/A N/A
QPPDCWDW03 QN Plug Pack Assembly, 8 Pack, White Cat PC B  $     130.58 31.00%  $                 90.10 N/A N/A
QPPDCWDW05 QN Plug Pack Assembly, 8 Pack, White Cat PC B  $     135.38 31.00%  $                 93.41 N/A N/A
QPPDCWDW07 QN Plug Pack Assembly, 8 Pack, White Cat PC B  $     141.37 31.00%  $                 97.55 N/A N/A
QPPDCWDW10 QN Plug Pack Assembly, 8 Pack, White Cat PC B  $     149.92 31.00%  $               103.44 N/A N/A
QPPDCWDW14 QN Plug Pack Assembly, 8 Pack, White Cat PC B  $     161.31 31.00%  $               111.30 N/A N/A
QPPEDBAB03 QN Plug Pack Asmbly, 6 Pack, BU Cat 6A S PC B  $     187.44 31.00%  $               129.33 N/A N/A
QPPEDBAB05 QN Plug Pack Asmbly, 6 Pack, BU Cat 6A S PC B  $     198.68 31.00%  $               137.09 N/A N/A
QPPEDBAB07 QN Plug Pack Asmbly, 6 Pack, BU Cat 6A S PC B  $     209.93 31.00%  $               144.85 N/A N/A
QPPEDBAB10 QN Plug Pack Asmbly, 6 Pack, BU Cat 6A S PC B  $     226.79 31.00%  $               156.49 N/A N/A
QPPEDBAB14 QN Plug Pack Asmbly, 6 Pack, BU Cat 6A S PC B  $     249.28 31.00%  $               172.00 N/A N/A
QPPEDBAB1M QN Plug Pack Asmbly, 6 Pack, BU Cat 6A S PC B  $     190.59 31.00%  $               131.51 N/A N/A
QPPEDBAB2M QN Plug Pack Asmbly, 6 Pack, BU Cat 6A S PC B  $     208.91 31.00%  $               144.15 N/A N/A
QPPEDBAB3M QN Plug Pack Asmbly, 6 Pack, BU Cat 6A S PC B  $     222.07 31.00%  $               153.23 N/A N/A
QPPEDBAB5M QN Plug Pack Asmbly, 6 Pack, BU Cat 6A S PC B  $     254.34 31.00%  $               175.49 N/A N/A
QPPEDBAW03 QN Plug Pack Asmbly, 6 Pack, BU Cat 6A S PC B  $     187.44 31.00%  $               129.33 N/A N/A
QPPEDBAW05 QN Plug Pack Asmbly, 6 Pack, BU Cat 6A S PC B  $     198.68 31.00%  $               137.09 N/A N/A
QPPEDBAW07 QN Plug Pack Asmbly, 6 Pack, BU Cat 6A S PC B  $     209.93 31.00%  $               144.85 N/A N/A
QPPEDBAW10 QN Plug Pack Asmbly, 6 Pack, BU Cat 6A S PC B  $     226.79 31.00%  $               156.49 N/A N/A
QPPEDBAW14 QN Plug Pack Asmbly, 6 Pack, BU Cat 6A S PC B  $     249.28 31.00%  $               172.00 N/A N/A
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QPPEDBAW1M QN Plug Pack Asmbly, 6 Pack, BU Cat 6A S PC B  $     190.59 31.00%  $               131.51 N/A N/A
QPPEDBAW2M QN Plug Pack Asmbly, 6 Pack, BU Cat 6A S PC B  $     208.91 31.00%  $               144.15 N/A N/A
QPPEDBAW3M QN Plug Pack Asmbly, 6 Pack, BU Cat 6A S PC B  $     222.07 31.00%  $               153.23 N/A N/A
QPPEDBAW5M QN Plug Pack Asmbly, 6 Pack, BU Cat 6A S PC B  $     254.34 31.00%  $               175.49 N/A N/A
QPPEDBBB03 QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     348.64 31.00%  $               240.56 N/A N/A
QPPEDBBB05 QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     371.13 31.00%  $               256.08 N/A N/A
QPPEDBBB07 QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     393.61 31.00%  $               271.59 N/A N/A
QPPEDBBB10 QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     427.35 31.00%  $               294.87 N/A N/A
QPPEDBBB14 QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     472.32 31.00%  $               325.90 N/A N/A
QPPEDBBB1M QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     354.94 31.00%  $               244.91 N/A N/A
QPPEDBBB2M QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     391.59 31.00%  $               270.20 N/A N/A
QPPEDBBB3M QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     417.90 31.00%  $               288.35 N/A N/A
QPPEDBBB5M QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     482.44 31.00%  $               332.88 N/A N/A
QPPEDBBW03 QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     348.64 31.00%  $               240.56 N/A N/A
QPPEDBBW05 QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     371.13 31.00%  $               256.08 N/A N/A
QPPEDBBW07 QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     393.61 31.00%  $               271.59 N/A N/A
QPPEDBBW10 QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     427.35 31.00%  $               294.87 N/A N/A
QPPEDBBW14 QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     472.32 31.00%  $               325.90 N/A N/A
QPPEDBBW1M QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     354.94 31.00%  $               244.91 N/A N/A
QPPEDBBW2M QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     391.59 31.00%  $               270.20 N/A N/A
QPPEDBBW3M QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     417.90 31.00%  $               288.35 N/A N/A
QPPEDBBW5M QN Plug Pack Asmbly, 12 Pack, BU Cat 6A PC B  $     482.44 31.00%  $               332.88 N/A N/A
QPPEDBDB03 QN Plug Pack Asmbly, 8 Pack, BU Cat 6A S PC B  $     234.92 31.00%  $               162.09 N/A N/A
QPPEDBDB05 QN Plug Pack Asmbly, 8 Pack, BU Cat 6A S PC B  $     249.92 31.00%  $               172.44 N/A N/A
QPPEDBDB07 QN Plug Pack Asmbly, 8 Pack, BU Cat 6A S PC B  $     264.91 31.00%  $               182.79 N/A N/A
QPPEDBDB10 QN Plug Pack Asmbly, 8 Pack, BU Cat 6A S PC B  $     287.40 31.00%  $               198.31 N/A N/A
QPPEDBDB14 QN Plug Pack Asmbly, 8 Pack, BU Cat 6A S PC B  $     317.38 31.00%  $               218.99 N/A N/A
QPPEDBDB1M QN Plug Pack Asmbly, 8 Pack, BU Cat 6A S PC B  $     239.12 31.00%  $               164.99 N/A N/A
QPPEDBDB2M QN Plug Pack Asmbly, 8 Pack, BU Cat 6A S PC B  $     263.56 31.00%  $               181.86 N/A N/A
QPPEDBDB3M QN Plug Pack Asmbly, 8 Pack, BU Cat 6A S PC B  $     281.10 31.00%  $               193.96 N/A N/A
QPPEDBDB5M QN Plug Pack Asmbly, 8 Pack, BU Cat 6A S PC B  $     324.13 31.00%  $               223.65 N/A N/A
QPPEDBDW03 QN Plug Pack Asmbly, 8 Pack, BU Cat 6A S PC B  $     234.92 31.00%  $               162.09 N/A N/A
QPPEDBDW05 QN Plug Pack Asmbly, 8 Pack, BU Cat 6A S PC B  $     249.92 31.00%  $               172.44 N/A N/A
QPPEDBDW07 QN Plug Pack Asmbly, 8 Pack, BU Cat 6A S PC B  $     264.91 31.00%  $               182.79 N/A N/A
QPPEDBDW10 QN Plug Pack Asmbly, 8 Pack, BU Cat 6A S PC B  $     287.40 31.00%  $               198.31 N/A N/A
QPPEDBDW14 QN Plug Pack Asmbly, 8 Pack, BU Cat 6A S PC B  $     317.38 31.00%  $               218.99 N/A N/A
QPPEDBDW1M QN Plug Pack Asmbly, 8 Pack, BU Cat 6A S PC B  $     239.12 31.00%  $               164.99 N/A N/A
QPPEDBDW2M QN Plug Pack Asmbly, 8 Pack, BU Cat 6A S PC B  $     263.56 31.00%  $               181.86 N/A N/A
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QPPEDBDW3M QN Plug Pack Asmbly, 8 Pack, BU Cat 6A S PC B  $     281.10 31.00%  $               193.96 N/A N/A
QPPEDBDW5M QN Plug Pack Asmbly, 8 Pack, BU Cat 6A S PC B  $     324.13 31.00%  $               223.65 N/A N/A
QPPEDBRS03 QN Rec Plug Pack Asmbly, 6 Pack, BU Cat PC B  $     187.44 31.00%  $               129.33 N/A N/A
QPPEDBRS05 QN Rec Plug Pack Asmbly, 6 Pack, BU Cat PC B  $     198.68 31.00%  $               137.09 N/A N/A
QPPEDBRS07 QN Rec Plug Pack Asmbly, 6 Pack, BU Cat PC B  $     209.93 31.00%  $               144.85 N/A N/A
QPPEDBRS10 QN Rec Plug Pack Asmbly, 6 Pack, BU Cat PC B  $     226.79 31.00%  $               156.49 N/A N/A
QPPEDBRS14 QN Rec Plug Pack Asmbly, 6 Pack, BU Cat PC B  $     249.28 31.00%  $               172.00 N/A N/A
QPPEDBRS1M QN Rec Plug Pack Asmbly, 6 Pack, BU Cat PC B  $     190.59 31.00%  $               131.51 N/A N/A
QPPEDBRS2M QN Rec Plug Pack Asmbly, 6 Pack, BU Cat PC B  $     208.91 31.00%  $               144.15 N/A N/A
QPPEDBRS3M QN Rec Plug Pack Asmbly, 6 Pack, BU Cat PC B  $     222.07 31.00%  $               153.23 N/A N/A
QPPEDBRS5M QN Rec Plug Pack Asmbly, 6 Pack, BU Cat PC B  $     254.34 31.00%  $               175.49 N/A N/A
QPPEDGAB03 QN Plug Pack Asmbly, 6 Pack, IG Cat 6A S PC B  $     187.44 31.00%  $               129.33 N/A N/A
QPPEDGAB05 QN Plug Pack Asmbly, 6 Pack, IG Cat 6A S PC B  $     198.68 31.00%  $               137.09 N/A N/A
QPPEDGAB07 QN Plug Pack Asmbly, 6 Pack, IG Cat 6A S PC B  $     209.93 31.00%  $               144.85 N/A N/A
QPPEDGAB10 QN Plug Pack Asmbly, 6 Pack, IG Cat 6A S PC B  $     226.79 31.00%  $               156.49 N/A N/A
QPPEDGAB14 QN Plug Pack Asmbly, 6 Pack, IG Cat 6A S PC B  $     249.28 31.00%  $               172.00 N/A N/A
QPPEDGAB1M QN Plug Pack Asmbly, 6 Pack, IG Cat 6A S PC B  $     190.59 31.00%  $               131.51 N/A N/A
QPPEDGAB2M QN Plug Pack Asmbly, 6 Pack, IG Cat 6A S PC B  $     208.91 31.00%  $               144.15 N/A N/A
QPPEDGAB3M QN Plug Pack Asmbly, 6 Pack, IG Cat 6A S PC B  $     222.07 31.00%  $               153.23 N/A N/A
QPPEDGAB5M QN Plug Pack Asmbly, 6 Pack, IG Cat 6A S PC B  $     254.34 31.00%  $               175.49 N/A N/A
QPPEDGAW03 QN Plug Pack Asmbly, 6 Pack, IG Cat 6A S PC B  $     187.44 31.00%  $               129.33 N/A N/A
QPPEDGAW05 QN Plug Pack Asmbly, 6 Pack, IG Cat 6A S PC B  $     198.68 31.00%  $               137.09 N/A N/A
QPPEDGAW07 QN Plug Pack Asmbly, 6 Pack, IG Cat 6A S PC B  $     209.93 31.00%  $               144.85 N/A N/A
QPPEDGAW10 QN Plug Pack Asmbly, 6 Pack, IG Cat 6A S PC B  $     226.79 31.00%  $               156.49 N/A N/A
QPPEDGAW14 QN Plug Pack Asmbly, 6 Pack, IG Cat 6A S PC B  $     249.28 31.00%  $               172.00 N/A N/A
QPPEDGAW1M QN Plug Pack Asmbly, 6 Pack, IG Cat 6A S PC B  $     190.59 31.00%  $               131.51 N/A N/A
QPPEDGAW2M QN Plug Pack Asmbly, 6 Pack, IG Cat 6A S PC B  $     208.91 31.00%  $               144.15 N/A N/A
QPPEDGAW3M QN Plug Pack Asmbly, 6 Pack, IG Cat 6A S PC B  $     222.07 31.00%  $               153.23 N/A N/A
QPPEDGAW5M QN Plug Pack Asmbly, 6 Pack, IG Cat 6A S PC B  $     254.34 31.00%  $               175.49 N/A N/A
QPPEDGBB03 QN Plug Pack Asmbly, 12 Pack, IG Cat 6A PC B  $     348.64 31.00%  $               240.56 N/A N/A
QPPEDGBB05 QN Plug Pack Asmbly, 12 Pack, IG Cat 6A PC B  $     371.13 31.00%  $               256.08 N/A N/A
QPPEDGBB07 QN Plug Pack Asmbly, 12 Pack, IG Cat 6A PC B  $     393.61 31.00%  $               271.59 N/A N/A
QPPEDGBB10 QN Plug Pack Asmbly, 12 Pack, IG Cat 6A PC B  $     427.35 31.00%  $               294.87 N/A N/A
QPPEDGBB14 QN Plug Pack Asmbly, 12 Pack, IG Cat 6A PC B  $     472.32 31.00%  $               325.90 N/A N/A
QPPEDGBB1M QN Plug Pack Asmbly, 12 Pack, IG Cat 6A PC B  $     354.94 31.00%  $               244.91 N/A N/A
QPPEDGBB2M QN Plug Pack Asmbly, 12 Pack, IG Cat 6A PC B  $     391.59 31.00%  $               270.20 N/A N/A
QPPEDGBB3M QN Plug Pack Asmbly, 12 Pack, IG Cat 6A PC B  $     417.90 31.00%  $               288.35 N/A N/A
QPPEDGBB5M QN Plug Pack Asmbly, 12 Pack, IG Cat 6A PC B  $     482.44 31.00%  $               332.88 N/A N/A
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QPPEDGBW03 QN Plug Pack Asmbly, 12 Pack, IG Cat 6A PC B  $     348.64 31.00%  $               240.56 N/A N/A
QPPEDGBW05 QN Plug Pack Asmbly, 12 Pack, IG Cat 6A PC B  $     371.13 31.00%  $               256.08 N/A N/A
QPPEDGBW07 QN Plug Pack Asmbly, 12 Pack, IG Cat 6A PC B  $     393.61 31.00%  $               271.59 N/A N/A
QPPEDGBW10 QN Plug Pack Asmbly, 12 Pack, IG Cat 6A PC B  $     427.35 31.00%  $               294.87 N/A N/A
QPPEDGBW14 QN Plug Pack Asmbly, 12 Pack, IG Cat 6A PC B  $     472.32 31.00%  $               325.90 N/A N/A
QPPEDGBW1M QN Plug Pack Asmbly, 12 Pack, IG Cat 6A PC B  $     354.94 31.00%  $               244.91 N/A N/A
QPPEDGBW2M QN Plug Pack Asmbly, 12 Pack, IG Cat 6A PC B  $     391.59 31.00%  $               270.20 N/A N/A
QPPEDGBW3M QN Plug Pack Asmbly, 12 Pack, IG Cat 6A PC B  $     417.90 31.00%  $               288.35 N/A N/A
QPPEDGBW5M QN Plug Pack Asmbly, 12 Pack, IG Cat 6A PC B  $     482.44 31.00%  $               332.88 N/A N/A
QPPEDGDB03 QN Plug Pack Asmbly, 8 Pack, IG Cat 6A S PC B  $     234.92 31.00%  $               162.09 N/A N/A
QPPEDGDB05 QN Plug Pack Asmbly, 8 Pack, IG Cat 6A S PC B  $     249.92 31.00%  $               172.44 N/A N/A
QPPEDGDB07 QN Plug Pack Asmbly, 8 Pack, IG Cat 6A S PC B  $     264.91 31.00%  $               182.79 N/A N/A
QPPEDGDB10 QN Plug Pack Asmbly, 8 Pack, IG Cat 6A S PC B  $     287.40 31.00%  $               198.31 N/A N/A
QPPEDGDB14 QN Plug Pack Asmbly, 8 Pack, IG Cat 6A S PC B  $     317.38 31.00%  $               218.99 N/A N/A
QPPEDGDB1M QN Plug Pack Asmbly, 8 Pack, IG Cat 6A S PC B  $     239.12 31.00%  $               164.99 N/A N/A
QPPEDGDB2M QN Plug Pack Asmbly, 8 Pack, IG Cat 6A S PC B  $     263.56 31.00%  $               181.86 N/A N/A
QPPEDGDB3M QN Plug Pack Asmbly, 8 Pack, IG Cat 6A S PC B  $     281.10 31.00%  $               193.96 N/A N/A
QPPEDGDB5M QN Plug Pack Asmbly, 8 Pack, IG Cat 6A S PC B  $     324.13 31.00%  $               223.65 N/A N/A
QPPEDGDW03 QN Plug Pack Asmbly, 8 Pack, IG Cat 6A S PC B  $     234.92 31.00%  $               162.09 N/A N/A
QPPEDGDW05 QN Plug Pack Asmbly, 8 Pack, IG Cat 6A S PC B  $     249.92 31.00%  $               172.44 N/A N/A
QPPEDGDW07 QN Plug Pack Asmbly, 8 Pack, IG Cat 6A S PC B  $     264.91 31.00%  $               182.79 N/A N/A
QPPEDGDW10 QN Plug Pack Asmbly, 8 Pack, IG Cat 6A S PC B  $     287.40 31.00%  $               198.31 N/A N/A
QPPEDGDW14 QN Plug Pack Asmbly, 8 Pack, IG Cat 6A S PC B  $     317.38 31.00%  $               218.99 N/A N/A
QPPEDGDW1M QN Plug Pack Asmbly, 8 Pack, IG Cat 6A S PC B  $     239.12 31.00%  $               164.99 N/A N/A
QPPEDGDW2M QN Plug Pack Asmbly, 8 Pack, IG Cat 6A S PC B  $     263.56 31.00%  $               181.86 N/A N/A
QPPEDGDW3M QN Plug Pack Asmbly, 8 Pack, IG Cat 6A S PC B  $     281.10 31.00%  $               193.96 N/A N/A
QPPEDGDW5M QN Plug Pack Asmbly, 8 Pack, IG Cat 6A S PC B  $     324.13 31.00%  $               223.65 N/A N/A
QPPEDGRS03 QN Rec Plug Pack Asmbly, 6 Pack, IG Cat PC B  $     187.44 31.00%  $               129.33 N/A N/A
QPPEDGRS05 QN Rec Plug Pack Asmbly, 6 Pack, IG Cat PC B  $     198.68 31.00%  $               137.09 N/A N/A
QPPEDGRS07 QN Rec Plug Pack Asmbly, 6 Pack, IG Cat PC B  $     209.93 31.00%  $               144.85 N/A N/A
QPPEDGRS10 QN Rec Plug Pack Asmbly, 6 Pack, IG Cat PC B  $     226.79 31.00%  $               156.49 N/A N/A
QPPEDGRS14 QN Rec Plug Pack Asmbly, 6 Pack, IG Cat PC B  $     249.28 31.00%  $               172.00 N/A N/A
QPPEDGRS1M QN Rec Plug Pack Asmbly, 6 Pack, IG Cat PC B  $     190.59 31.00%  $               131.51 N/A N/A
QPPEDGRS2M QN Rec Plug Pack Asmbly, 6 Pack, IG Cat PC B  $     208.91 31.00%  $               144.15 N/A N/A
QPPEDGRS3M QN Rec Plug Pack Asmbly, 6 Pack, IG Cat PC B  $     222.07 31.00%  $               153.23 N/A N/A
QPPEDGRS5M QN Rec Plug Pack Asmbly, 6 Pack, IG Cat PC B  $     254.34 31.00%  $               175.49 N/A N/A
QPPLC24 Label Kit for 24 Port QN Patch Panel PC B  $         6.41 31.00%  $                   4.42 N/A N/A
QPPLD6-X Plug Pack Lock-in Device, 6/12 pack PC B  $         1.20 31.00%  $                   0.83 N/A N/A
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QPPLD8-X Plug Pack Lock-in Device, 8 pack PC B  $         1.61 31.00%  $                   1.11 N/A N/A
QPPN12BL QN Plug Pack Housing, 12 pack, Black PC B  $       46.63 31.00%  $                 32.17 N/A N/A
QPPN12BU QN Plug Pack Housing, 12 pack, Blue PC B  $       46.63 31.00%  $                 32.17 N/A N/A
QPPN12RD QN Plug Pack Housing, 12 pack, Red PC B  $       46.63 31.00%  $                 32.17 N/A N/A
QPPN12WH QN Plug Pack Housing, 12 pack, White PC B  $       46.63 31.00%  $                 32.17 N/A N/A
QPPN6BL QN Plug Pack Housing, 6 pack, Black PC B  $       22.84 31.00%  $                 15.76 N/A N/A
QPPN6BU QN Plug Pack Housing, 6 pack, Blue PC B  $       22.84 31.00%  $                 15.76 N/A N/A
QPPN6RD QN Plug Pack Housing, 6 pack, Red PC B  $       22.84 31.00%  $                 15.76 N/A N/A
QPPN6WH QN Plug Pack Housing, 6 pack, White PC B  $       22.84 31.00%  $                 15.76 N/A N/A
QPPN8BL QN Plug Pack Housing, 8 pack, Black PC B  $       30.45 31.00%  $                 21.01 N/A N/A
QPPN8BU QN Plug Pack Housing, 8 pack, Blue PC B  $       30.45 31.00%  $                 21.01 N/A N/A
QPPN8RD QN Plug Pack Housing, 8 pack, Red PC B  $       30.45 31.00%  $                 21.01 N/A N/A
QPPN8WH QN Plug Pack Housing, 8 pack, White PC B  $       30.45 31.00%  $                 21.01 N/A N/A
QPPNR6S QN Recessed Plug Pack Housing, 6 pack, S PC B  $       37.48 31.00%  $                 25.86 N/A N/A
QPPR6S QN Recessed Plug Pack Housing, 6 pack, S PC B  $       37.48 31.00%  $                 25.86 N/A N/A
QPPRT Plug Pack Removal Tool PC B  $       93.53 31.00%  $                 64.54 N/A N/A
QPPSDBAB03 QN Switch Patching Harness, Cat 6 SD Blu PC B  $     125.18 31.00%  $                 86.37 N/A N/A
QPPSDBAB05 QN Plug Pack Asmbly, 6 Pack, BU Cat 6 SD PC B  $     130.73 31.00%  $                 90.20 N/A N/A
QPPSDBAB07 QN Switch Patching Harness, Cat 6 SD Blu PC B  $     136.28 31.00%  $                 94.03 N/A N/A
QPPSDBAB10 QN Switch Patching Harness, Cat 6 SD Blu PC B  $     144.60 31.00%  $                 99.77 N/A N/A
QPPSDBAB14 QN Plug Pack Asmbly, 6 Pack, BU Cat 6 SD PC B  $     155.69 31.00%  $               107.43 N/A N/A
QPPSDBBB03 QN Switch Patching Harness, Cat 6 SD Blu PC B  $     237.47 31.00%  $               163.85 N/A N/A
QPPSDBBB05 QN Switch Patching Harness, Cat 6 SD Blu PC B  $     248.19 31.00%  $               171.25 N/A N/A
QPPSDBBB07 QN Switch Patching Harness, Cat 6 SD Blu PC B  $     258.91 31.00%  $               178.65 N/A N/A
QPPSDBBB10 QN Switch Patching Harness, Cat 6 SD Blu PC B  $     274.99 31.00%  $               189.74 N/A N/A
QPPSDBBB14 QN Switch Patching Harness, Cat 6 SD Blu PC B  $     296.43 31.00%  $               204.54 N/A N/A
QPPSDBDB03 QN Switch Patching Harness, Cat 6 SD Blu PC B  $     163.39 31.00%  $               112.74 N/A N/A
QPPSDBDB05 QN Switch Patching Harness, Cat 6 SD Blu PC B  $     170.67 31.00%  $               117.76 N/A N/A
QPPSDBDB07 QN Switch Patching Harness, Cat 6 SD Blu PC B  $     177.94 31.00%  $               122.78 N/A N/A
QPPSDBDB10 QN Switch Patching Harness, Cat 6 SD Blu PC B  $     188.84 31.00%  $               130.30 N/A N/A
QPPSDBDB14 QN Switch Patching Harness, Cat 6 SD Blu PC B  $     203.39 31.00%  $               140.34 N/A N/A
QPPSDBRS03 QN Switch Patching Harness, Cat 6 SD Blu PC B  $     139.82 31.00%  $                 96.48 N/A N/A
QPPSDBRS05 QN Switch Patching Harness, Cat 6 SD Blu PC B  $     145.37 31.00%  $               100.31 N/A N/A
QPPSDBRS07 QN Switch Patching Harness, Cat 6 SD Blu PC B  $     150.91 31.00%  $               104.13 N/A N/A
QPPSDBRS10 QN Switch Patching Harness, Cat 6 SD Blu PC B  $     159.23 31.00%  $               109.87 N/A N/A
QPPSDBRS14 QN Switch Patching Harness, Cat 6 SD Blu PC B  $     170.33 31.00%  $               117.53 N/A N/A
QQ1D2B2BM08W1 Vertical power strip 32 A, 230, 4 IEC C- PC B  $  1,925.61 31.00%  $            1,328.67 N/A N/A
QS1A1D0BA24C Vertical switched power strip 20 A, 120V PC B  $  2,326.68 31.00%  $            1,605.41 N/A N/A
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QS1A1M2BM24C1 Vertical Switched Power Strip 30 Amp, 12 PC B  $  3,054.81 31.00%  $            2,107.82 N/A N/A
QS1B1J0BA2401 Vertical POU, 20 Amp, 3 Phase WYE, 208V, PC B  $  2,541.84 31.00%  $            1,753.87 N/A N/A
QS1B1L2BN24AA1 Vertical POU, 30 Amp, 208V, Locking (20) PC B  $  2,556.90 31.00%  $            1,764.26 N/A N/A
QS1B2G6BN249 VERTICAL, (18) C-13 & (6) C-19 locking r PC B  $  3,775.74 31.0%  $            2,605.26 N/A N/A
QS1B2T6BN2491 Vertical POU, 50 Amp x 3 Phase DELTA, 20 PC B  $  4,077.81 31.00%  $            2,813.69 N/A N/A
QS1C1P3BN24AN1 Vertical switched power strip 30 A, 120/ PC B  $  2,884.31 31.00%  $            1,990.17 N/A N/A
QS1D2A0BA2401 16 Amp POU, 230V, 21 C-13 & 3 C-19 IEC I PC B  $  2,314.61 31.00%  $            1,597.08 N/A N/A
QS1D2B2BN24AA1 Vertical POU, 32 Amp, 230V, (20) C-13 an PC B  $  2,754.46 31.00%  $            1,900.58 N/A N/A
QS1D2P3BN2401 Vertical POU, 32 A, 3 Phase WYE, 230/400 PC B  $  3,365.61 31.00%  $            2,322.27 N/A N/A
QS1D2Q0BA2401 16 x 3 Phase WYE POU, 230/400V, IEC 309 PC B  $  3,024.99 31.00%  $            2,087.24 N/A N/A
QSP24BL QN All Metal Patch Panel, Flat, 24 Port, PC B  $       52.72 31.00%  $                 36.38 N/A N/A
QSP48HDBL QN All Metal High Density Patch Panel, F PC B  $     142.48 31.00%  $                 98.31 N/A N/A
QXPBCBCBXX10 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     772.78 31.00%  $               533.22 N/A N/A
QXPBCBCBXX100 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,487.47 31.00%  $            1,026.35 N/A N/A
QXPBCBCBXX105 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,527.18 31.00%  $            1,053.75 N/A N/A
QXPBCBCBXX11 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     780.71 31.00%  $               538.69 N/A N/A
QXPBCBCBXX110 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,566.89 31.00%  $            1,081.15 N/A N/A
QXPBCBCBXX115 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,606.58 31.00%  $            1,108.54 N/A N/A
QXPBCBCBXX12 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     788.65 31.00%  $               544.17 N/A N/A
QXPBCBCBXX120 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,646.29 31.00%  $            1,135.94 N/A N/A
QXPBCBCBXX125 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,686.00 31.00%  $            1,163.34 N/A N/A
QXPBCBCBXX13 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     796.60 31.00%  $               549.65 N/A N/A
QXPBCBCBXX130 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,815.66 31.00%  $            1,252.81 N/A N/A
QXPBCBCBXX135 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,855.35 31.00%  $            1,280.19 N/A N/A
QXPBCBCBXX14 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     804.55 31.00%  $               555.14 N/A N/A
QXPBCBCBXX140 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,895.06 31.00%  $            1,307.59 N/A N/A
QXPBCBCBXX15 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     812.47 31.00%  $               560.60 N/A N/A
QXPBCBCBXX150 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,974.48 31.00%  $            1,362.39 N/A N/A
QXPBCBCBXX155 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  2,014.18 31.00%  $            1,389.78 N/A N/A
QXPBCBCBXX16 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     820.42 31.00%  $               566.09 N/A N/A
QXPBCBCBXX160 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  2,053.89 31.00%  $            1,417.18 N/A N/A
QXPBCBCBXX165 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  2,093.60 31.00%  $            1,444.58 N/A N/A
QXPBCBCBXX17 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     828.36 31.00%  $               571.57 N/A N/A
QXPBCBCBXX170 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  2,133.31 31.00%  $            1,471.98 N/A N/A
QXPBCBCBXX175 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  2,173.00 31.00%  $            1,499.37 N/A N/A
QXPBCBCBXX18 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     836.31 31.00%  $               577.05 N/A N/A
QXPBCBCBXX180 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  2,212.71 31.00%  $            1,526.77 N/A N/A
QXPBCBCBXX185 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  2,252.42 31.00%  $            1,554.17 N/A N/A
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QXPBCBCBXX19 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     844.24 31.00%  $               582.53 N/A N/A
QXPBCBCBXX195 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  2,331.82 31.00%  $            1,608.96 N/A N/A
QXPBCBCBXX20 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     852.18 31.00%  $               588.00 N/A N/A
QXPBCBCBXX21 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     860.13 31.00%  $               593.49 N/A N/A
QXPBCBCBXX22 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     868.07 31.00%  $               598.97 N/A N/A
QXPBCBCBXX23 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     876.00 31.00%  $               604.44 N/A N/A
QXPBCBCBXX24 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     883.95 31.00%  $               609.93 N/A N/A
QXPBCBCBXX25 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     891.89 31.00%  $               615.40 N/A N/A
QXPBCBCBXX26 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     899.84 31.00%  $               620.89 N/A N/A
QXPBCBCBXX27 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     907.77 31.00%  $               626.36 N/A N/A
QXPBCBCBXX28 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     915.71 31.00%  $               631.84 N/A N/A
QXPBCBCBXX29 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     923.66 31.00%  $               637.33 N/A N/A
QXPBCBCBXX30 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     931.60 31.00%  $               642.80 N/A N/A
QXPBCBCBXX31 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     939.53 31.00%  $               648.28 N/A N/A
QXPBCBCBXX32 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     947.48 31.00%  $               653.76 N/A N/A
QXPBCBCBXX33 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     955.42 31.00%  $               659.24 N/A N/A
QXPBCBCBXX34 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     963.37 31.00%  $               664.73 N/A N/A
QXPBCBCBXX35 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     971.29 31.00%  $               670.19 N/A N/A
QXPBCBCBXX36 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     979.24 31.00%  $               675.68 N/A N/A
QXPBCBCBXX37 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     987.19 31.00%  $               681.16 N/A N/A
QXPBCBCBXX38 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $     995.13 31.00%  $               686.64 N/A N/A
QXPBCBCBXX39 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,003.06 31.00%  $               692.11 N/A N/A
QXPBCBCBXX40 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,011.00 31.00%  $               697.59 N/A N/A
QXPBCBCBXX41 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,018.95 31.00%  $               703.08 N/A N/A
QXPBCBCBXX42 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,026.90 31.00%  $               708.56 N/A N/A
QXPBCBCBXX43 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,034.82 31.00%  $               714.03 N/A N/A
QXPBCBCBXX44 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,042.77 31.00%  $               719.51 N/A N/A
QXPBCBCBXX45 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,050.71 31.00%  $               724.99 N/A N/A
QXPBCBCBXX46 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,058.66 31.00%  $               730.48 N/A N/A
QXPBCBCBXX47 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,066.59 31.00%  $               735.95 N/A N/A
QXPBCBCBXX48 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,074.53 31.00%  $               741.43 N/A N/A
QXPBCBCBXX49 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,082.48 31.00%  $               746.91 N/A N/A
QXPBCBCBXX50 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,090.42 31.00%  $               752.39 N/A N/A
QXPBCBCBXX51 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,098.35 31.00%  $               757.86 N/A N/A
QXPBCBCBXX52 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,106.30 31.00%  $               763.35 N/A N/A
QXPBCBCBXX53 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,114.24 31.00%  $               768.83 N/A N/A
QXPBCBCBXX54 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,122.19 31.00%  $               774.31 N/A N/A
QXPBCBCBXX55 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,130.12 31.00%  $               779.78 N/A N/A
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QXPBCBCBXX56 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,138.06 31.00%  $               785.26 N/A N/A
QXPBCBCBXX57 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,146.01 31.00%  $               790.75 N/A N/A
QXPBCBCBXX58 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,153.95 31.00%  $               796.23 N/A N/A
QXPBCBCBXX59 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,161.88 31.00%  $               801.70 N/A N/A
QXPBCBCBXX60 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,169.83 31.00%  $               807.18 N/A N/A
QXPBCBCBXX61 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,177.77 31.00%  $               812.66 N/A N/A
QXPBCBCBXX62 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,185.72 31.00%  $               818.15 N/A N/A
QXPBCBCBXX63 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,193.64 31.00%  $               823.61 N/A N/A
QXPBCBCBXX64 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,201.59 31.00%  $               829.10 N/A N/A
QXPBCBCBXX65 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,209.54 31.00%  $               834.58 N/A N/A
QXPBCBCBXX66 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,217.48 31.00%  $               840.06 N/A N/A
QXPBCBCBXX67 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,225.41 31.00%  $               845.53 N/A N/A
QXPBCBCBXX68 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,233.35 31.00%  $               851.01 N/A N/A
QXPBCBCBXX69 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,241.30 31.00%  $               856.50 N/A N/A
QXPBCBCBXX70 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,249.25 31.00%  $               861.98 N/A N/A
QXPBCBCBXX71 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,257.17 31.00%  $               867.45 N/A N/A
QXPBCBCBXX72 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,265.12 31.00%  $               872.93 N/A N/A
QXPBCBCBXX73 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,273.06 31.00%  $               878.41 N/A N/A
QXPBCBCBXX74 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,281.01 31.00%  $               883.90 N/A N/A
QXPBCBCBXX75 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,288.94 31.00%  $               889.37 N/A N/A
QXPBCBCBXX76 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,296.88 31.00%  $               894.85 N/A N/A
QXPBCBCBXX77 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,304.83 31.00%  $               900.33 N/A N/A
QXPBCBCBXX78 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,312.77 31.00%  $               905.81 N/A N/A
QXPBCBCBXX79 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,320.70 31.00%  $               911.28 N/A N/A
QXPBCBCBXX80 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,328.65 31.00%  $               916.77 N/A N/A
QXPBCBCBXX81 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,336.59 31.00%  $               922.25 N/A N/A
QXPBCBCBXX82 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,344.54 31.00%  $               927.73 N/A N/A
QXPBCBCBXX83 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,352.47 31.00%  $               933.20 N/A N/A
QXPBCBCBXX84 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,360.41 31.00%  $               938.68 N/A N/A
QXPBCBCBXX85 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,368.36 31.00%  $               944.17 N/A N/A
QXPBCBCBXX86 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,376.30 31.00%  $               949.65 N/A N/A
QXPBCBCBXX87 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,384.23 31.00%  $               955.12 N/A N/A
QXPBCBCBXX88 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,392.18 31.00%  $               960.60 N/A N/A
QXPBCBCBXX89 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,400.12 31.00%  $               966.08 N/A N/A
QXPBCBCBXX90 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,408.07 31.00%  $               971.57 N/A N/A
QXPBCBCBXX91 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,415.99 31.00%  $               977.03 N/A N/A
QXPBCBCBXX92 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,423.94 31.00%  $               982.52 N/A N/A
QXPBCBCBXX93 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,431.89 31.00%  $               988.00 N/A N/A
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QXPBCBCBXX94 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,439.83 31.00%  $               993.48 N/A N/A
QXPBCBCBXX95 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,447.76 31.00%  $               998.95 N/A N/A
QXPBCBCBXX96 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,455.70 31.00%  $            1,004.43 N/A N/A
QXPBCBCBXX97 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,463.65 31.00%  $            1,009.92 N/A N/A
QXPBCBCBXX98 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,471.60 31.00%  $            1,015.40 N/A N/A
QXPBCBCBXX99 QN Cable Assembly, Cat 6A (SD), Blue Jac PC B  $  1,479.52 31.00%  $            1,020.87 N/A N/A
QXRBCBCBXX10 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     732.49 31.00%  $               505.42 N/A N/A
QXRBCBCBXX100 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,084.56 31.00%  $               748.35 N/A N/A
QXRBCBCBXX105 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,104.12 31.00%  $               761.84 N/A N/A
QXRBCBCBXX11 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     736.39 31.00%  $               508.11 N/A N/A
QXRBCBCBXX110 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,123.69 31.00%  $               775.35 N/A N/A
QXRBCBCBXX115 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,143.23 31.00%  $               788.83 N/A N/A
QXRBCBCBXX12 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     740.30 31.00%  $               510.81 N/A N/A
QXRBCBCBXX120 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,162.80 31.00%  $               802.33 N/A N/A
QXRBCBCBXX125 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,182.36 31.00%  $               815.83 N/A N/A
QXRBCBCBXX13 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     744.22 31.00%  $               513.51 N/A N/A
QXRBCBCBXX130 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,291.88 31.00%  $               891.40 N/A N/A
QXRBCBCBXX135 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,311.43 31.00%  $               904.89 N/A N/A
QXRBCBCBXX14 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     748.14 31.00%  $               516.22 N/A N/A
QXRBCBCBXX140 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,330.99 31.00%  $               918.38 N/A N/A
QXRBCBCBXX145 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,350.55 31.00%  $               931.88 N/A N/A
QXRBCBCBXX15 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     752.04 31.00%  $               518.91 N/A N/A
QXRBCBCBXX150 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,370.12 31.00%  $               945.38 N/A N/A
QXRBCBCBXX155 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,389.66 31.00%  $               958.87 N/A N/A
QXRBCBCBXX16 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     755.95 31.00%  $               521.61 N/A N/A
QXRBCBCBXX160 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,409.23 31.00%  $               972.37 N/A N/A
QXRBCBCBXX165 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,428.79 31.00%  $               985.87 N/A N/A
QXRBCBCBXX17 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     759.87 31.00%  $               524.31 N/A N/A
QXRBCBCBXX170 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,448.36 31.00%  $               999.37 N/A N/A
QXRBCBCBXX175 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,467.90 31.00%  $            1,012.85 N/A N/A
QXRBCBCBXX18 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     763.79 31.00%  $               527.02 N/A N/A
QXRBCBCBXX180 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,487.47 31.00%  $            1,026.35 N/A N/A
QXRBCBCBXX185 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,507.03 31.00%  $            1,039.85 N/A N/A
QXRBCBCBXX19 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     767.68 31.00%  $               529.70 N/A N/A
QXRBCBCBXX190 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,526.60 31.00%  $            1,053.35 N/A N/A
QXRBCBCBXX195 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,546.14 31.00%  $            1,066.84 N/A N/A
QXRBCBCBXX20 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     771.60 31.00%  $               532.40 N/A N/A
QXRBCBCBXX21 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     775.52 31.00%  $               535.11 N/A N/A
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QXRBCBCBXX22 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     779.43 31.00%  $               537.81 N/A N/A
QXRBCBCBXX23 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     783.33 31.00%  $               540.50 N/A N/A
QXRBCBCBXX24 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     787.25 31.00%  $               543.20 N/A N/A
QXRBCBCBXX25 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     791.17 31.00%  $               545.91 N/A N/A
QXRBCBCBXX26 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     795.08 31.00%  $               548.61 N/A N/A
QXRBCBCBXX27 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     798.98 31.00%  $               551.30 N/A N/A
QXRBCBCBXX28 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     802.90 31.00%  $               554.00 N/A N/A
QXRBCBCBXX29 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     806.81 31.00%  $               556.70 N/A N/A
QXRBCBCBXX30 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     810.73 31.00%  $               559.40 N/A N/A
QXRBCBCBXX31 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     814.63 31.00%  $               562.09 N/A N/A
QXRBCBCBXX32 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     818.54 31.00%  $               564.79 N/A N/A
QXRBCBCBXX33 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     822.46 31.00%  $               567.50 N/A N/A
QXRBCBCBXX34 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     826.38 31.00%  $               570.20 N/A N/A
QXRBCBCBXX35 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     830.28 31.00%  $               572.89 N/A N/A
QXRBCBCBXX36 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     834.19 31.00%  $               575.59 N/A N/A
QXRBCBCBXX37 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     838.11 31.00%  $               578.30 N/A N/A
QXRBCBCBXX38 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     842.03 31.00%  $               581.00 N/A N/A
QXRBCBCBXX39 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     845.92 31.00%  $               583.68 N/A N/A
QXRBCBCBXX40 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     849.84 31.00%  $               586.39 N/A N/A
QXRBCBCBXX41 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     853.76 31.00%  $               589.09 N/A N/A
QXRBCBCBXX42 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     857.67 31.00%  $               591.79 N/A N/A
QXRBCBCBXX43 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     861.57 31.00%  $               594.48 N/A N/A
QXRBCBCBXX44 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     865.49 31.00%  $               597.19 N/A N/A
QXRBCBCBXX45 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     869.40 31.00%  $               599.89 N/A N/A
QXRBCBCBXX46 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     873.32 31.00%  $               602.59 N/A N/A
QXRBCBCBXX47 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     877.22 31.00%  $               605.28 N/A N/A
QXRBCBCBXX48 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     881.14 31.00%  $               607.99 N/A N/A
QXRBCBCBXX49 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     885.05 31.00%  $               610.68 N/A N/A
QXRBCBCBXX50 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     888.97 31.00%  $               613.39 N/A N/A
QXRBCBCBXX51 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     892.87 31.00%  $               616.08 N/A N/A
QXRBCBCBXX52 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     896.78 31.00%  $               618.78 N/A N/A
QXRBCBCBXX53 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     900.70 31.00%  $               621.48 N/A N/A
QXRBCBCBXX54 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     904.62 31.00%  $               624.19 N/A N/A
QXRBCBCBXX55 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     908.52 31.00%  $               626.88 N/A N/A
QXRBCBCBXX56 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     912.43 31.00%  $               629.58 N/A N/A
QXRBCBCBXX57 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     916.35 31.00%  $               632.28 N/A N/A
QXRBCBCBXX58 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     920.27 31.00%  $               634.99 N/A N/A
QXRBCBCBXX59 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     924.16 31.00%  $               637.67 N/A N/A
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QXRBCBCBXX60 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     928.08 31.00%  $               640.38 N/A N/A
QXRBCBCBXX61 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     932.00 31.00%  $               643.08 N/A N/A
QXRBCBCBXX62 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     935.91 31.00%  $               645.78 N/A N/A
QXRBCBCBXX63 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     939.81 31.00%  $               648.47 N/A N/A
QXRBCBCBXX64 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     943.73 31.00%  $               651.17 N/A N/A
QXRBCBCBXX65 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     947.64 31.00%  $               653.87 N/A N/A
QXRBCBCBXX66 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     951.56 31.00%  $               656.58 N/A N/A
QXRBCBCBXX67 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     955.46 31.00%  $               659.27 N/A N/A
QXRBCBCBXX68 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     959.38 31.00%  $               661.97 N/A N/A
QXRBCBCBXX69 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     963.29 31.00%  $               664.67 N/A N/A
QXRBCBCBXX70 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     967.21 31.00%  $               667.37 N/A N/A
QXRBCBCBXX71 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     971.11 31.00%  $               670.07 N/A N/A
QXRBCBCBXX72 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     975.02 31.00%  $               672.76 N/A N/A
QXRBCBCBXX73 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     978.94 31.00%  $               675.47 N/A N/A
QXRBCBCBXX74 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     982.86 31.00%  $               678.17 N/A N/A
QXRBCBCBXX75 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     986.75 31.00%  $               680.86 N/A N/A
QXRBCBCBXX76 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     990.67 31.00%  $               683.56 N/A N/A
QXRBCBCBXX77 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     994.59 31.00%  $               686.27 N/A N/A
QXRBCBCBXX78 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $     998.50 31.00%  $               688.97 N/A N/A
QXRBCBCBXX79 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,002.40 31.00%  $               691.66 N/A N/A
QXRBCBCBXX80 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,006.32 31.00%  $               694.36 N/A N/A
QXRBCBCBXX81 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,010.24 31.00%  $               697.07 N/A N/A
QXRBCBCBXX82 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,014.15 31.00%  $               699.76 N/A N/A
QXRBCBCBXX83 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,018.05 31.00%  $               702.45 N/A N/A
QXRBCBCBXX84 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,021.97 31.00%  $               705.16 N/A N/A
QXRBCBCBXX86 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,029.80 31.00%  $               710.56 N/A N/A
QXRBCBCBXX87 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,033.70 31.00%  $               713.25 N/A N/A
QXRBCBCBXX88 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,037.62 31.00%  $               715.96 N/A N/A
QXRBCBCBXX89 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,041.53 31.00%  $               718.66 N/A N/A
QXRBCBCBXX90 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,045.45 31.00%  $               721.36 N/A N/A
QXRBCBCBXX91 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,049.35 31.00%  $               724.05 N/A N/A
QXRBCBCBXX92 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,053.26 31.00%  $               726.75 N/A N/A
QXRBCBCBXX93 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,057.18 31.00%  $               729.45 N/A N/A
QXRBCBCBXX94 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,061.10 31.00%  $               732.16 N/A N/A
QXRBCBCBXX95 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,064.99 31.00%  $               734.84 N/A N/A
QXRBCBCBXX96 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,068.91 31.00%  $               737.55 N/A N/A
QXRBCBCBXX97 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,072.83 31.00%  $               740.25 N/A N/A
QXRBCBCBXX98 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,076.74 31.00%  $               742.95 N/A N/A
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QXRBCBCBXX99 QN Cable Assembly, Cat 6A (SD), CMR, Blu PC B  $  1,080.64 31.00%  $               745.64 N/A N/A
QZ1A1C0BA24E1 Vertical, (24) 5-20R Networked Power Out PC B  $     878.23 31.00%  $               605.98 N/A N/A
QZ1A1D0BA24E1 20A, 120V, 24 NEMA 5-20R With L5-20P Twi PC B  $     886.66 31.00%  $               611.80 N/A N/A
QZ1A1D0CA10E1 Horizontal (ATS) 20 Amp, 120V, 10 NEMA 5 PC B  $  1,550.53 31.00%  $            1,069.87 N/A N/A
QZ1A1M2BM24E1 Vertical, (24) 5-20R Networked Power Out PC B  $  1,118.57 31.00%  $               771.81 N/A N/A
QZ1A1M2CM10E1 Horizontal (ATS) 30 A, 120V, 10 NEMA 5-2 PC B  $  1,695.20 31.00%  $            1,169.69 N/A N/A
QZ1A1P3BN24E1 Vertical, (24) 5-20R Networked Power Out PC B  $  1,751.14 31.00%  $            1,208.29 N/A N/A
QZ1A1P3BN30P1 Vertical, Mixed (24) C-13 & (6) C-19 Net PC B  $  1,619.57 31.00%  $            1,117.50 N/A N/A
QZ1B1E0BA30P1 Vertical, Mixed (24) C-13 & (6) C-19 Net PC B  $     898.10 31.00%  $               619.69 N/A N/A
QZ1B1F0BA24H1 Vertical power strip 20 A, 208V 24 NEMA PC B  $  1,054.93 31.00%  $               727.90 N/A N/A
QZ1B1F0BA30P1 Vertical power strip 20 A, 208 24 IEC C- PC B  $     901.00 31.00%  $               621.69 N/A N/A
QZ1B1J0BA30P1 Vertical, Mixed (24) C-13 & (6) C-19 Net PC B  $  1,168.59 31.00%  $               806.33 N/A N/A
QZ1B1L2BN1441 Network POU,Vert,30A,1~,L6-30P Plug,208V PC B  $  1,436.95 31.00%  $               991.50 N/A N/A
QZ1B1L2BN24H1 Network POU,Vert,30A,1~,L6-30P Plug,208V PC B  $  1,242.95 31.00%  $               857.64 N/A N/A
QZ1B1L2BN30P1 Network POU,Vert,30A,1~,L6-30P Plug,208V PC B  $  1,285.10 31.0%  $               886.72 N/A N/A
QZ1B1L4CN48M1 Vertical Power Strip 30 A, 208V, 48 IEC PC B  $  2,262.91 31.00%  $            1,561.41 N/A N/A
QZ1B1N3BN30P1 Network POU,Vert,30A,3~Delta,L15-30P Plu PC B  $  1,608.23 31.00%  $            1,109.68 N/A N/A
QZ1B1P3BN30P1 Network POU,Vert,30A,3~WYE,L21-30P Plug, PC B  $  1,604.07 31.00%  $            1,106.81 N/A N/A
QZ1B2C3BN30P1 Network POU,Vert,60A,1~,IEC60309 2P+E Wa PC B  $  2,144.01 31.00%  $            1,479.37 N/A N/A
QZ1B2G5BN2271 Vertical Power Strip, 60 A, 208V, Delta, PC B  $  3,426.25 31.00%  $            2,364.11 N/A N/A
QZ1B2G6BN06L1 66" Vertical, (6) L6-30R Networked 208V, PC B  $  3,399.49 31.00%  $            2,345.65 N/A N/A
QZ1B2G6BN12N1 Vertical power strip 60 A, 208V, Delta, PC B  $  2,736.79 31.00%  $            1,888.39 N/A N/A
QZ1B2G6BN24R1 Network POU,Vert,60A,3~Delta,IEC60309 3P PC B  $  3,000.93 31.00%  $            2,070.64 N/A N/A
QZ1B2G6BN24Z1 Network POU,Vert,60A,3~Delta,IEC60309 3P PC B  $  2,750.32 31.00%  $            1,897.72 N/A N/A
QZ1B2T3BN3631 Vertical, Mixed (30) C-13 &amp; (6) C-19 PC B  $  1,838.30 31.00%  $            1,268.43 N/A N/A
QZ1B2W6BN24R1 Network POU,Vert,60A,3~Delta,IEC60309 3P PC B  $  3,000.93 31.00%  $            2,070.64 N/A N/A
QZ1B2W6BN24Z1 Network POU,Vert,60A,3~Delta,IEC60309 3P PC B  $  2,694.64 31.00%  $            1,859.30 N/A N/A
QZ1C1P3BN1851 Vertical Power Strip 30 A, 120/208V WYE, PC B  $  1,903.72 31.00%  $            1,313.57 N/A N/A
QZ1C1P3BN24Y1 Vertical, Mixed (12) C-13 & (6) C-19 & ( PC B  $  1,594.96 31.00%  $            1,100.52 N/A N/A
QZ1C1P3BN33X1 Vertical, Mixed (24) C-13 & (3) C-19 & ( PC B  $  1,633.85 31.00%  $            1,127.36 N/A N/A
QZ1D1K0BA30P1 Vertical, Mixed (24) C-13 & (6) C-19 Net PC B  $  1,137.89 31.00%  $               785.14 N/A N/A
QZ1D1Q3BN30P1 Network POU,Vert,30A,3~WYE,L22-30P Plug, PC B  $  1,400.50 31.00%  $               966.35 N/A N/A
QZ1D1Q6BM30AB1 Vertical 30 AMP, 3 Phase WYE 230/400 Net PC B  $  1,966.31 31.00%  $            1,356.75 N/A N/A
QZ1D1Q6BM30P1 Vertical, Mixed (24) C-13 & (6) C-19 Net PC B  $  1,279.66 31.00%  $               882.97 N/A N/A
QZ1D2A0BA08W1 Vertical Power Strip 16 A, 230, 4 IEC C- PC B  $  1,096.59 31.00%  $               756.65 N/A N/A
QZ1D2A0BA30P1 Vertical, Mixed (24) C-13 & (6) C-19 Net PC B  $  1,238.30 31.00%  $               854.43 N/A N/A
QZ1D2B2BM08W1 Vertical Power Strip 32 A, 230, 4 IEC C- PC B  $  1,331.87 31.00%  $               918.99 N/A N/A
QZ1D2B2BM1441 Network POU,Vert,32A,1~,IEC60309 2P+E Sp PC B  $  1,543.22 31.00%  $            1,064.82 N/A N/A
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QZ1D2B2BM30P1 Network POU,Vert,32A,1~,IEC60309 2P+E Bl PC B  $  1,401.23 31.00%  $               966.85 N/A N/A
QZ1D2P3BN24Z1 Network POU,Vert,32A,3~WYE,IEC60309 3P+N PC B  $  2,223.74 31.00%  $            1,534.38 N/A N/A
QZ1D2P3BN30P1 Network POU,Vert,32A,3~WYE,IEC60309 3P+N PC B  $  1,689.45 31.00%  $            1,165.72 N/A N/A
QZ1D2P6BM30P1 Network POU,Vert,32A,3~WYE,IEC60309 3P+N PC B  $  2,985.15 31.00%  $            2,059.75 N/A N/A
QZ1D2Q0BA30P1 Network POU,Vert,16A,3~WYE,IEC60309 3P+N PC B  $  1,284.50 31.00%  $               886.31 N/A N/A
QZPBCBCBXX10 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     786.87 31.00%  $               542.94 N/A N/A
QZPBCBCBXX100 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,628.49 31.00%  $            1,123.66 N/A N/A
QZPBCBCBXX105 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,675.24 31.00%  $            1,155.92 N/A N/A
QZPBCBCBXX11 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $     796.23 31.00%  $               549.40 N/A N/A
QZPBCBCBXX110 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,811.95 31.00%  $            1,250.25 N/A N/A
QZPBCBCBXX115 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,858.71 31.00%  $            1,282.51 N/A N/A
QZPBCBCBXX12 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     805.58 31.00%  $               555.85 N/A N/A
QZPBCBCBXX120 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,905.46 31.00%  $            1,314.77 N/A N/A
QZPBCBCBXX125 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,952.22 31.00%  $            1,347.03 N/A N/A
QZPBCBCBXX13 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $     814.93 31.00%  $               562.30 N/A N/A
QZPBCBCBXX130 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,998.98 31.00%  $            1,379.30 N/A N/A
QZPBCBCBXX135 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  2,045.73 31.00%  $            1,411.55 N/A N/A
QZPBCBCBXX14 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     824.28 31.00%  $               568.75 N/A N/A
QZPBCBCBXX140 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  2,092.49 31.00%  $            1,443.82 N/A N/A
QZPBCBCBXX145 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  2,139.25 31.00%  $            1,476.08 N/A N/A
QZPBCBCBXX15 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     833.63 31.00%  $               575.20 N/A N/A
QZPBCBCBXX150 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  2,186.00 31.00%  $            1,508.34 N/A N/A
QZPBCBCBXX155 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  2,232.76 31.00%  $            1,540.60 N/A N/A
QZPBCBCBXX16 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     842.98 31.00%  $               581.66 N/A N/A
QZPBCBCBXX160 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  2,279.51 31.00%  $            1,572.86 N/A N/A
QZPBCBCBXX165 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  2,326.27 31.00%  $            1,605.13 N/A N/A
QZPBCBCBXX17 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $     852.33 31.00%  $               588.11 N/A N/A
QZPBCBCBXX170 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  2,373.03 31.00%  $            1,637.39 N/A N/A
QZPBCBCBXX175 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  2,419.78 31.00%  $            1,669.65 N/A N/A
QZPBCBCBXX18 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     861.68 31.00%  $               594.56 N/A N/A
QZPBCBCBXX180 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  2,466.54 31.00%  $            1,701.91 N/A N/A
QZPBCBCBXX185 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  2,513.30 31.00%  $            1,734.18 N/A N/A
QZPBCBCBXX19 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     871.04 31.00%  $               601.02 N/A N/A
QZPBCBCBXX190 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  2,560.05 31.00%  $            1,766.43 N/A N/A
QZPBCBCBXX195 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  2,606.81 31.00%  $            1,798.70 N/A N/A
QZPBCBCBXX20 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     880.39 31.00%  $               607.47 N/A N/A
QZPBCBCBXX200 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  2,653.57 31.00%  $            1,830.96 N/A N/A
QZPBCBCBXX205 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  2,700.32 31.00%  $            1,863.22 N/A N/A

6515 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

QZPBCBCBXX21 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     889.74 31.00%  $               613.92 N/A N/A
QZPBCBCBXX210 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  2,747.08 31.00%  $            1,895.49 N/A N/A
QZPBCBCBXX215 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  2,793.83 31.00%  $            1,927.74 N/A N/A
QZPBCBCBXX22 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     899.09 31.00%  $               620.37 N/A N/A
QZPBCBCBXX220 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  2,840.59 31.00%  $            1,960.01 N/A N/A
QZPBCBCBXX225 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  2,887.35 31.00%  $            1,992.27 N/A N/A
QZPBCBCBXX23 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $     908.44 31.00%  $               626.82 N/A N/A
QZPBCBCBXX230 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  2,934.10 31.00%  $            2,024.53 N/A N/A
QZPBCBCBXX235 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  2,980.86 31.00%  $            2,056.79 N/A N/A
QZPBCBCBXX24 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     917.79 31.00%  $               633.28 N/A N/A
QZPBCBCBXX240 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  3,027.62 31.00%  $            2,089.06 N/A N/A
QZPBCBCBXX245 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  3,074.37 31.00%  $            2,121.32 N/A N/A
QZPBCBCBXX25 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     927.14 31.00%  $               639.73 N/A N/A
QZPBCBCBXX250 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  3,121.13 31.00%  $            2,153.58 N/A N/A
QZPBCBCBXX255 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  3,167.88 31.00%  $            2,185.84 N/A N/A
QZPBCBCBXX26 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     936.49 31.00%  $               646.18 N/A N/A
QZPBCBCBXX260 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  3,214.64 31.00%  $            2,218.10 N/A N/A
QZPBCBCBXX265 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  3,261.40 31.00%  $            2,250.37 N/A N/A
QZPBCBCBXX27 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $     945.85 31.00%  $               652.64 N/A N/A
QZPBCBCBXX270 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  3,308.15 31.00%  $            2,282.62 N/A N/A
QZPBCBCBXX275 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  3,354.91 31.00%  $            2,314.89 N/A N/A
QZPBCBCBXX28 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     955.20 31.00%  $               659.09 N/A N/A
QZPBCBCBXX280 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  3,401.67 31.00%  $            2,347.15 N/A N/A
QZPBCBCBXX285 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  3,448.42 31.00%  $            2,379.41 N/A N/A
QZPBCBCBXX29 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     964.55 31.00%  $               665.54 N/A N/A
QZPBCBCBXX290 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  3,495.18 31.00%  $            2,411.67 N/A N/A
QZPBCBCBXX295 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  3,541.93 31.00%  $            2,443.93 N/A N/A
QZPBCBCBXX30 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     973.90 31.00%  $               671.99 N/A N/A
QZPBCBCBXX31 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $     983.25 31.00%  $               678.44 N/A N/A
QZPBCBCBXX32 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     992.60 31.00%  $               684.89 N/A N/A
QZPBCBCBXX33 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,001.95 31.00%  $               691.35 N/A N/A
QZPBCBCBXX34 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,011.30 31.00%  $               697.80 N/A N/A
QZPBCBCBXX35 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,020.66 31.00%  $               704.26 N/A N/A
QZPBCBCBXX36 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,030.01 31.00%  $               710.71 N/A N/A
QZPBCBCBXX37 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,039.36 31.00%  $               717.16 N/A N/A
QZPBCBCBXX38 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,048.71 31.00%  $               723.61 N/A N/A
QZPBCBCBXX39 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,058.06 31.00%  $               730.06 N/A N/A
QZPBCBCBXX40 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,067.41 31.00%  $               736.51 N/A N/A
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QZPBCBCBXX41 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,076.76 31.00%  $               742.96 N/A N/A
QZPBCBCBXX42 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,086.11 31.00%  $               749.42 N/A N/A
QZPBCBCBXX43 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,095.47 31.00%  $               755.87 N/A N/A
QZPBCBCBXX44 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,104.82 31.00%  $               762.33 N/A N/A
QZPBCBCBXX45 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,114.17 31.00%  $               768.78 N/A N/A
QZPBCBCBXX46 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,123.52 31.00%  $               775.23 N/A N/A
QZPBCBCBXX47 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,132.87 31.00%  $               781.68 N/A N/A
QZPBCBCBXX48 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,142.22 31.00%  $               788.13 N/A N/A
QZPBCBCBXX49 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,151.57 31.00%  $               794.58 N/A N/A
QZPBCBCBXX50 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,160.92 31.00%  $               801.03 N/A N/A
QZPBCBCBXX51 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,170.28 31.00%  $               807.49 N/A N/A
QZPBCBCBXX52 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,179.63 31.00%  $               813.94 N/A N/A
QZPBCBCBXX53 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,188.98 31.00%  $               820.40 N/A N/A
QZPBCBCBXX54 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,198.33 31.00%  $               826.85 N/A N/A
QZPBCBCBXX55 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,207.68 31.00%  $               833.30 N/A N/A
QZPBCBCBXX56 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,217.03 31.00%  $               839.75 N/A N/A
QZPBCBCBXX57 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,226.38 31.00%  $               846.20 N/A N/A
QZPBCBCBXX58 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,235.73 31.00%  $               852.65 N/A N/A
QZPBCBCBXX59 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,245.09 31.00%  $               859.11 N/A N/A
QZPBCBCBXX60 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,254.44 31.00%  $               865.56 N/A N/A
QZPBCBCBXX61 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,263.79 31.00%  $               872.02 N/A N/A
QZPBCBCBXX62 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,273.14 31.00%  $               878.47 N/A N/A
QZPBCBCBXX63 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,282.49 31.00%  $               884.92 N/A N/A
QZPBCBCBXX64 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,291.84 31.00%  $               891.37 N/A N/A
QZPBCBCBXX65 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,301.19 31.00%  $               897.82 N/A N/A
QZPBCBCBXX66 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,310.54 31.00%  $               904.27 N/A N/A
QZPBCBCBXX67 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,319.90 31.00%  $               910.73 N/A N/A
QZPBCBCBXX68 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,329.25 31.00%  $               917.18 N/A N/A
QZPBCBCBXX69 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,338.60 31.00%  $               923.63 N/A N/A
QZPBCBCBXX70 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,347.95 31.00%  $               930.09 N/A N/A
QZPBCBCBXX71 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,357.30 31.00%  $               936.54 N/A N/A
QZPBCBCBXX72 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,366.65 31.00%  $               942.99 N/A N/A
QZPBCBCBXX73 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,376.00 31.00%  $               949.44 N/A N/A
QZPBCBCBXX74 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,385.35 31.00%  $               955.89 N/A N/A
QZPBCBCBXX75 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,394.71 31.00%  $               962.35 N/A N/A
QZPBCBCBXX76 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,404.06 31.00%  $               968.80 N/A N/A
QZPBCBCBXX77 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,413.41 31.00%  $               975.25 N/A N/A
QZPBCBCBXX78 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,422.76 31.00%  $               981.70 N/A N/A
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QZPBCBCBXX79 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,432.11 31.00%  $               988.16 N/A N/A
QZPBCBCBXX80 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,441.46 31.00%  $               994.61 N/A N/A
QZPBCBCBXX81 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,450.81 31.00%  $            1,001.06 N/A N/A
QZPBCBCBXX82 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,460.16 31.00%  $            1,007.51 N/A N/A
QZPBCBCBXX83 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,469.52 31.00%  $            1,013.97 N/A N/A
QZPBCBCBXX84 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,478.87 31.00%  $            1,020.42 N/A N/A
QZPBCBCBXX85 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,488.22 31.00%  $            1,026.87 N/A N/A
QZPBCBCBXX86 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,497.57 31.00%  $            1,033.32 N/A N/A
QZPBCBCBXX87 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,506.92 31.00%  $            1,039.77 N/A N/A
QZPBCBCBXX88 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,516.27 31.00%  $            1,046.23 N/A N/A
QZPBCBCBXX89 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,525.62 31.00%  $            1,052.68 N/A N/A
QZPBCBCBXX90 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,534.97 31.00%  $            1,059.13 N/A N/A
QZPBCBCBXX91 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,544.33 31.00%  $            1,065.59 N/A N/A
QZPBCBCBXX92 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,553.68 31.00%  $            1,072.04 N/A N/A
QZPBCBCBXX93 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,563.03 31.00%  $            1,078.49 N/A N/A
QZPBCBCBXX94 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,572.38 31.00%  $            1,084.94 N/A N/A
QZPBCBCBXX95 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,581.73 31.00%  $            1,091.39 N/A N/A
QZPBCBCBXX96 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,591.08 31.00%  $            1,097.85 N/A N/A
QZPBCBCBXX97 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,600.43 31.00%  $            1,104.30 N/A N/A
QZPBCBCBXX98 QuickNet UTP 2nd Gen Cat 6A (BU) Plenum, PC B  $  1,609.78 31.00%  $            1,110.75 N/A N/A
QZPBCBCBXX99 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,619.14 31.00%  $            1,117.21 N/A N/A
QZRBCBCBXX10 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     741.15 31.00%  $               511.39 N/A N/A
QZRBCBCBXX100 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,171.23 31.00%  $               808.15 N/A N/A
QZRBCBCBXX105 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,195.12 31.00%  $               824.63 N/A N/A
QZRBCBCBXX11 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $     745.93 31.00%  $               514.69 N/A N/A
QZRBCBCBXX110 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,308.97 31.00%  $               903.19 N/A N/A
QZRBCBCBXX115 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,332.86 31.00%  $               919.67 N/A N/A
QZRBCBCBXX12 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     750.71 31.00%  $               517.99 N/A N/A
QZRBCBCBXX120 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,356.76 31.00%  $               936.16 N/A N/A
QZRBCBCBXX125 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,380.65 31.00%  $               952.65 N/A N/A
QZRBCBCBXX13 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $     755.48 31.00%  $               521.28 N/A N/A
QZRBCBCBXX130 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,404.54 31.00%  $               969.13 N/A N/A
QZRBCBCBXX135 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,428.44 31.00%  $               985.62 N/A N/A
QZRBCBCBXX14 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     760.26 31.00%  $               524.58 N/A N/A
QZRBCBCBXX140 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,452.33 31.00%  $            1,002.11 N/A N/A
QZRBCBCBXX145 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,476.22 31.00%  $            1,018.59 N/A N/A
QZRBCBCBXX15 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     765.04 31.00%  $               527.88 N/A N/A
QZRBCBCBXX150 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,500.12 31.00%  $            1,035.08 N/A N/A
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QZRBCBCBXX155 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,524.01 31.00%  $            1,051.57 N/A N/A
QZRBCBCBXX16 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     769.82 31.00%  $               531.18 N/A N/A
QZRBCBCBXX160 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,547.91 31.00%  $            1,068.06 N/A N/A
QZRBCBCBXX165 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,571.80 31.00%  $            1,084.54 N/A N/A
QZRBCBCBXX17 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     774.60 31.00%  $               534.47 N/A N/A
QZRBCBCBXX170 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,595.69 31.00%  $            1,101.03 N/A N/A
QZRBCBCBXX175 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,619.59 31.00%  $            1,117.52 N/A N/A
QZRBCBCBXX18 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     779.38 31.00%  $               537.77 N/A N/A
QZRBCBCBXX180 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,643.48 31.00%  $            1,134.00 N/A N/A
QZRBCBCBXX185 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,667.37 31.00%  $            1,150.49 N/A N/A
QZRBCBCBXX19 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     784.16 31.00%  $               541.07 N/A N/A
QZRBCBCBXX190 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,691.27 31.00%  $            1,166.98 N/A N/A
QZRBCBCBXX195 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,715.16 31.00%  $            1,183.46 N/A N/A
QZRBCBCBXX20 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     788.94 31.00%  $               544.37 N/A N/A
QZRBCBCBXX200 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,739.05 31.00%  $            1,199.94 N/A N/A
QZRBCBCBXX205 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,762.95 31.00%  $            1,216.44 N/A N/A
QZRBCBCBXX21 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     793.71 31.00%  $               547.66 N/A N/A
QZRBCBCBXX210 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,786.84 31.00%  $            1,232.92 N/A N/A
QZRBCBCBXX215 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,810.73 31.00%  $            1,249.40 N/A N/A
QZRBCBCBXX22 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     798.49 31.00%  $               550.96 N/A N/A
QZRBCBCBXX220 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,834.63 31.00%  $            1,265.89 N/A N/A
QZRBCBCBXX225 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,858.52 31.00%  $            1,282.38 N/A N/A
QZRBCBCBXX23 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     803.27 31.00%  $               554.26 N/A N/A
QZRBCBCBXX230 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,882.41 31.00%  $            1,298.86 N/A N/A
QZRBCBCBXX235 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,906.31 31.00%  $            1,315.35 N/A N/A
QZRBCBCBXX24 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     808.05 31.00%  $               557.55 N/A N/A
QZRBCBCBXX240 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,930.20 31.00%  $            1,331.84 N/A N/A
QZRBCBCBXX245 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,954.09 31.00%  $            1,348.32 N/A N/A
QZRBCBCBXX25 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     812.83 31.00%  $               560.85 N/A N/A
QZRBCBCBXX250 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,977.99 31.00%  $            1,364.81 N/A N/A
QZRBCBCBXX255 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  2,001.88 31.00%  $            1,381.30 N/A N/A
QZRBCBCBXX26 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     817.61 31.00%  $               564.15 N/A N/A
QZRBCBCBXX260 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  2,025.78 31.00%  $            1,397.79 N/A N/A
QZRBCBCBXX265 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  2,049.67 31.00%  $            1,414.27 N/A N/A
QZRBCBCBXX27 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     822.39 31.00%  $               567.45 N/A N/A
QZRBCBCBXX270 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  2,073.56 31.00%  $            1,430.76 N/A N/A
QZRBCBCBXX275 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  2,097.46 31.00%  $            1,447.25 N/A N/A
QZRBCBCBXX28 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     827.16 31.00%  $               570.74 N/A N/A
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QZRBCBCBXX280 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  2,121.35 31.00%  $            1,463.73 N/A N/A
QZRBCBCBXX285 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  2,145.24 31.00%  $            1,480.22 N/A N/A
QZRBCBCBXX29 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     831.94 31.00%  $               574.04 N/A N/A
QZRBCBCBXX290 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  2,169.14 31.00%  $            1,496.71 N/A N/A
QZRBCBCBXX295 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  2,193.03 31.00%  $            1,513.19 N/A N/A
QZRBCBCBXX30 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     836.72 31.00%  $               577.34 N/A N/A
QZRBCBCBXX31 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     841.50 31.00%  $               580.64 N/A N/A
QZRBCBCBXX32 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     846.28 31.00%  $               583.93 N/A N/A
QZRBCBCBXX33 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     851.06 31.00%  $               587.23 N/A N/A
QZRBCBCBXX34 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     855.84 31.00%  $               590.53 N/A N/A
QZRBCBCBXX35 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     860.62 31.00%  $               593.83 N/A N/A
QZRBCBCBXX36 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     865.39 31.00%  $               597.12 N/A N/A
QZRBCBCBXX37 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     870.17 31.00%  $               600.42 N/A N/A
QZRBCBCBXX38 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     874.95 31.00%  $               603.72 N/A N/A
QZRBCBCBXX39 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $     879.73 31.00%  $               607.01 N/A N/A
QZRBCBCBXX40 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     884.51 31.00%  $               610.31 N/A N/A
QZRBCBCBXX41 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $     889.29 31.00%  $               613.61 N/A N/A
QZRBCBCBXX42 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     894.07 31.00%  $               616.91 N/A N/A
QZRBCBCBXX43 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $     898.85 31.00%  $               620.21 N/A N/A
QZRBCBCBXX44 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     903.62 31.00%  $               623.50 N/A N/A
QZRBCBCBXX45 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     908.40 31.00%  $               626.80 N/A N/A
QZRBCBCBXX46 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     913.18 31.00%  $               630.09 N/A N/A
QZRBCBCBXX47 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $     917.96 31.00%  $               633.39 N/A N/A
QZRBCBCBXX48 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $     922.74 31.00%  $               636.69 N/A N/A
QZRBCBCBXX49 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $     927.52 31.00%  $               639.99 N/A N/A
QZRBCBCBXX50 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     932.30 31.00%  $               643.29 N/A N/A
QZRBCBCBXX51 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $     937.07 31.00%  $               646.58 N/A N/A
QZRBCBCBXX52 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     941.85 31.00%  $               649.88 N/A N/A
QZRBCBCBXX53 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $     946.63 31.00%  $               653.17 N/A N/A
QZRBCBCBXX54 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     951.41 31.00%  $               656.47 N/A N/A
QZRBCBCBXX55 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     956.19 31.00%  $               659.77 N/A N/A
QZRBCBCBXX56 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $     960.97 31.00%  $               663.07 N/A N/A
QZRBCBCBXX57 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $     965.75 31.00%  $               666.37 N/A N/A
QZRBCBCBXX58 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     970.53 31.00%  $               669.67 N/A N/A
QZRBCBCBXX59 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $     975.30 31.00%  $               672.96 N/A N/A
QZRBCBCBXX60 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     980.08 31.00%  $               676.26 N/A N/A
QZRBCBCBXX61 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     984.86 31.00%  $               679.55 N/A N/A
QZRBCBCBXX62 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     989.64 31.00%  $               682.85 N/A N/A
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QZRBCBCBXX63 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $     994.42 31.00%  $               686.15 N/A N/A
QZRBCBCBXX64 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $     999.20 31.00%  $               689.45 N/A N/A
QZRBCBCBXX65 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,003.98 31.00%  $               692.75 N/A N/A
QZRBCBCBXX66 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,008.76 31.00%  $               696.04 N/A N/A
QZRBCBCBXX67 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,013.53 31.00%  $               699.34 N/A N/A
QZRBCBCBXX68 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $  1,018.31 31.00%  $               702.63 N/A N/A
QZRBCBCBXX69 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $  1,023.09 31.00%  $               705.93 N/A N/A
QZRBCBCBXX70 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,027.87 31.00%  $               709.23 N/A N/A
QZRBCBCBXX71 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $  1,032.65 31.00%  $               712.53 N/A N/A
QZRBCBCBXX72 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $  1,037.43 31.00%  $               715.83 N/A N/A
QZRBCBCBXX73 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,042.21 31.00%  $               719.12 N/A N/A
QZRBCBCBXX74 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $  1,046.99 31.00%  $               722.42 N/A N/A
QZRBCBCBXX75 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,051.76 31.00%  $               725.71 N/A N/A
QZRBCBCBXX76 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $  1,056.54 31.00%  $               729.01 N/A N/A
QZRBCBCBXX77 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $  1,061.32 31.00%  $               732.31 N/A N/A
QZRBCBCBXX78 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $  1,066.10 31.00%  $               735.61 N/A N/A
QZRBCBCBXX79 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $  1,070.88 31.00%  $               738.91 N/A N/A
QZRBCBCBXX80 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,075.66 31.00%  $               742.21 N/A N/A
QZRBCBCBXX81 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $  1,080.44 31.00%  $               745.50 N/A N/A
QZRBCBCBXX82 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $  1,085.21 31.00%  $               748.79 N/A N/A
QZRBCBCBXX83 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $  1,089.99 31.00%  $               752.09 N/A N/A
QZRBCBCBXX84 QuickNet UTP 2nd Gen Cat 6A (BU) Riser C PC B  $  1,094.77 31.00%  $               755.39 N/A N/A
QZRBCBCBXX85 QuickNet UTP 2nd Gen Cat 6A (BU) Riser, PC B  $  1,099.55 31.00%  $               758.69 N/A N/A
QZRBCBCBXX86 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,104.33 31.00%  $               761.99 N/A N/A
QZRBCBCBXX87 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,109.11 31.00%  $               765.29 N/A N/A
QZRBCBCBXX88 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,113.89 31.00%  $               768.58 N/A N/A
QZRBCBCBXX90 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,123.44 31.00%  $               775.17 N/A N/A
QZRBCBCBXX91 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,128.22 31.00%  $               778.47 N/A N/A
QZRBCBCBXX92 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,133.00 31.00%  $               781.77 N/A N/A
QZRBCBCBXX93 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,137.78 31.00%  $               785.07 N/A N/A
QZRBCBCBXX94 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,142.56 31.00%  $               788.37 N/A N/A
QZRBCBCBXX95 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,147.34 31.00%  $               791.66 N/A N/A
QZRBCBCBXX96 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,152.12 31.00%  $               794.96 N/A N/A
QZRBCBCBXX97 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,156.90 31.00%  $               798.26 N/A N/A
QZRBCBCBXX98 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,161.67 31.00%  $               801.55 N/A N/A
QZRBCBCBXX99 QN Cable Assembly, Cat 6A, Blue Jacks/Ca PC B  $  1,166.45 31.00%  $               804.85 N/A N/A
R050X075V1T Therm Trans, Turn-Tell, Vinyl, 0.50" W x PC B  $       74.52 31.00%  $                 51.42 N/A N/A
R050X075X1J Laser Printable, Turn-Tell, Polymer, 0.5 PC B  $     110.30 31.00%  $                 76.11 N/A N/A
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R050X125V1T Therm Trans, Turn-Tell, Vinyl, 0.50" W x PC B  $       89.42 31.00%  $                 61.70 N/A N/A
R050X125X1J Laser Printable, Turn-Tell, Polymer, 0.5 PC B  $     178.21 31.00%  $               122.96 N/A N/A
R050X150V1T Therm Trans, Turn-Tell, Vinyl, 0.50" W X PC B  $       95.25 31.00%  $                 65.72 N/A N/A
R050X150X1J Laser Printable, Turn-Tell, Polymer, 0.5 PC B  $     165.53 31.00%  $               114.22 N/A N/A
R100X075V1C P1 Cassette, Turn-Tell Self-Lam Label, V PC B  $       50.79 31.00%  $                 35.05 N/A N/A
R100X075V1T Therm Trans, Turn-Tell, Vinyl, 1.00" W x PC B  $       99.41 31.00%  $                 68.59 N/A N/A
R100X075X1J Laser Printable, Turn-Tell, Polymer, 1.0 PC B  $     171.01 31.00%  $               118.00 N/A N/A
R100X125V1C P1 Cassette, Turn-Tell Self-Lam Label, V PC B  $       49.93 31.00%  $                 34.45 N/A N/A
R100X125V1T Therm Trans, Turn-Tell, Vinyl, 1.00" W X PC B  $     100.47 31.00%  $                 69.32 N/A N/A
R100X125X1J Laser Printable, Turn-Tell, Polymer, 1.0 PC B  $     277.91 31.00%  $               191.76 N/A N/A
R100X150V1C P1 Cassette, Turn-Tell Self-Laminating L PC B  $       51.53 31.00%  $                 35.56 N/A N/A
R100X150V1T Therm Trans, Turn-Tell, Vinyl, 1.00" W X PC B  $     165.44 31.00%  $               114.15 N/A N/A
R100X150V2C P1 Cassette, Turn-Tell Self-Laminating L PC B  $       56.69 31.00%  $                 39.12 N/A N/A
R100X150V2T Therm Trans, Turn-Tell, Vinyl, 1.00" W X PC B  $     181.99 31.00%  $               125.57 N/A N/A
R100X150V3C P1 Cassette, Turn-Tell Self-Laminating L PC B  $       56.69 31.00%  $                 39.12 N/A N/A
R100X150V3T Therm Trans, Turn-Tell, Vinyl, 1.00" W X PC B  $     181.99 31.00%  $               125.57 N/A N/A
R100X150V4T Therm Trans, Turn-Tell, Vinyl, 1.00" W X PC B  $     181.99 31.00%  $               125.57 N/A N/A
R100X150V7C P1 Cassette, Turn-Tell Self-Laminating L PC B  $       56.69 31.00%  $                 39.12 N/A N/A
R100X150V7T Therm Trans, Turn-Tell, Vinyl, 1.00" W X PC B  $     181.99 31.00%  $               125.57 N/A N/A
R100X150V8C P1 Cassette, Turn-Tell Self-Laminating L PC B  $       56.69 31.00%  $                 39.12 N/A N/A
R100X150V8T Therm Trans, Turn-Tell, Vinyl, 1.00" W X PC B  $     181.99 31.00%  $               125.57 N/A N/A
R100X150X1J Laser Printable, Turn-Tell, Polymer, 1.0 PC B  $     331.26 31.00%  $               228.57 N/A N/A
R100X150X2J Laser Printable, Turn-Tell, Polyester, 1 PC B  $     364.39 31.00%  $               251.43 N/A N/A
R100X150X3J Laser Printable, Turn-Tell, Polyester, 1 PC B  $     364.39 31.00%  $               251.43 N/A N/A
R100X150X7J Laser Printable, Turn-Tell, Polyester, 1 PC B  $     364.39 31.00%  $               251.43 N/A N/A
R100X150X8J Laser Printable, Turn-Tell, Polyester, 1 PC B  $     364.39 31.00%  $               251.43 N/A N/A
R100X225V1C P1 Cassette, Turn-Tell Self-Lam Label, V PC B  $       65.53 31.00%  $                 45.22 N/A N/A
R100X225V1T Therm Trans, Turn-Tell, Vinyl, 1.00" W X PC B  $     285.99 31.00%  $               197.33 N/A N/A
R100X225V2C P1 Cassette, Turn-Tell Self-Lam Label, V PC B  $       72.09 31.00%  $                 49.74 N/A N/A
R100X225V2T Therm Trans, Turn-Tell, Vinyl, 1.00" W X PC B  $     314.57 31.00%  $               217.05 N/A N/A
R100X225V3C P1 Cassette, Turn-Tell Self-Lam Label, V PC B  $       72.09 31.00%  $                 49.74 N/A N/A
R100X225V3T Therm Trans, Turn-Tell, Vinyl, 1.00" W X PC B  $     314.57 31.00%  $               217.05 N/A N/A
R100X225V4T Therm Trans, Turn-Tell, Vinyl, 1.00" W X PC B  $     314.57 31.00%  $               217.05 N/A N/A
R100X225V7C P1 Cassette, Turn-Tell Self-Lam Label, V PC B  $       72.09 31.00%  $                 49.74 N/A N/A
R100X225V7T Therm Trans, Turn-Tell, Vinyl, 1.00" W X PC B  $     314.57 31.00%  $               217.05 N/A N/A
R100X225V8C P1 Cassette, Turn-Tell Self-Lam Label, V PC B  $       72.09 31.00%  $                 49.74 N/A N/A
R100X225V8T Therm Trans, Turn-Tell, Vinyl, 1.00" W X PC B  $     314.57 31.00%  $               217.05 N/A N/A
R100X225X1J Laser Printable, Turn-Tell, Polyester, 1 PC B  $     571.12 31.00%  $               394.07 N/A N/A
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R100X225X2J Laser Printable, Turn-Tell, Polyester, 1 PC B  $     628.23 31.00%  $               433.48 N/A N/A
R100X225X3J Laser Printable, Turn-Tell, Polyester, 1 PC B  $     628.23 31.00%  $               433.48 N/A N/A
R100X225X7J Laser Printable, Turn-Tell, Polyester, 1 PC B  $     628.23 31.00%  $               433.48 N/A N/A
R100X225X8J Laser Printable, Turn-Tell, Polyester, 1 PC B  $     628.23 31.00%  $               433.48 N/A N/A
R100X400V1T Therm Trans, Turn-Tell, Vinyl, 1.00" W X PC B  $     386.19 31.00%  $               266.47 N/A N/A
R100X400X1J Laser Printable, Turn-Tell, Polymer, 1.0 PC B  $     735.18 31.00%  $               507.27 N/A N/A
R150X150V1T Therm Trans, Turn-Tell, Vinyl, 1.50" W X PC B  $     323.88 31.00%  $               223.48 N/A N/A
R150X150X1J Laser Printable, Turn-Tell, Polymer, 1.5 PC B  $     616.59 31.00%  $               425.45 N/A N/A
R200X150V1T Therm Trans, Turn-Tell, Vinyl, 2.00" W X PC B  $     501.76 31.00%  $               346.21 N/A N/A
R200X150X1J Laser Printable, Turn-Tell, Polymer, 2.0 PC B  $     738.32 31.00%  $               509.44 N/A N/A
R200X225V1T Therm Trans, Turn-Tell, Vinyl, 2.00" W X PC B  $     547.91 31.00%  $               378.06 N/A N/A
R200X225X1J Laser Printable, Turn-Tell, Polymer, 2.0 PC B  $     777.21 31.00%  $               536.27 N/A N/A
R200X400V1T Therm Trans, Turn-Tell, Vinyl, 2.00" W X PC B  $     996.08 31.00%  $               687.30 N/A N/A
R200X400X1J Laser Printable, Turn-Tell, Polymer, 2.0 PC B  $     858.64 31.00%  $               592.46 N/A N/A
R2P Standard Rack - 84" High (2134mm) PC B  $     290.92 31.00%  $               200.73 N/A N/A
R2P26 Standard Rack PC B  $     190.79 31.00%  $               131.65 N/A N/A
R2P48 Standard Rack - 48" High (1219mm) PC B  $     250.14 31.00%  $               172.60 N/A N/A
R2P5010B 2 Post Rack Switch Mounting Bracket Kit PC B  $     109.14 31.00%  $                 75.31 N/A N/A
R2P5020B 2 Post Rack Switch Mounting Bracket Kit PC B  $     116.94 31.00%  $                 80.69 N/A N/A
R2P5548B 2 Post Rack Switch Mounting Bracket Kit PC B  $     170.53 31.00%  $               117.67 N/A N/A
R2P6S EIA Steel Rack 19" 6"D Channel PC B  $     451.02 31.00%  $               311.20 N/A N/A
R2P6S96 EIA Steel Rack 19" 8"D Channel PC B  $     635.29 31.0%  $               438.35 N/A N/A
R2P79 6.5 Foot Cable Management Rack PC B  $     334.57 31.00%  $               230.85 N/A N/A
R2P96 Standard EIA Aluminum Rack 19"X 96" PC B  $     409.43 31.00%  $               282.51 N/A N/A
R2PAE1 2 Post Rack Thermal Duct PC B  $     545.71 31.00%  $               376.54 N/A N/A
R2PAE2 2 Post Rack Thermal Duct PC B  $     599.68 31.00%  $               413.78 N/A N/A
R2PN2KB 2 Post Rack Switch Mounting Bracket Kit PC B  $     109.14 31.00%  $                 75.31 N/A N/A
R2PN3KB 2 Post Rack Switch Mounting Bracket Kit PC B  $     196.77 31.00%  $               135.77 N/A N/A
R2PPDUB Power Outlet Unit (POU) Bracket for 2 an PC B  $     187.40 31.00%  $               129.31 N/A N/A
R2PPEVWF Waterfall Trough for 2 Post Rack and Pat PC B  $     266.11 31.00%  $               183.62 N/A N/A
R2PPRVWF Waterfall Trough for 2 Post Rack and Pat PC B  $     198.53 31.00%  $               136.99 N/A N/A
R2PS Steel Standard Rack - 84" High (2134mm) PC B  $     225.10 31.00%  $               155.32 N/A N/A
R2PW Standard Rack 23" Wide - 84" High (2134m PC B  $     640.03 31.00%  $               441.62 N/A N/A
R4P 30" Deep 4 Post Rack PC B  $  1,056.11 31.00%  $               728.72 N/A N/A
R4P23 23" Deep 4 Post Rack PC B  $  1,003.28 31.00%  $               692.26 N/A N/A
R4P2396 23" Deep 4 Post Rack 8 Foot PC B  $  1,386.59 31.00%  $               956.75 N/A N/A
R4P23CN 23" Deep 4 Post Rack With Cage Nuts PC B  $  1,003.28 31.00%  $               692.26 N/A N/A
R4P23CN96 23" Deep 4 Post Rack With Cage Nuts 8 Fo PC B  $  1,221.51 31.00%  $               842.84 N/A N/A
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R4P36 36" Deep 4 Post Rack PC B  $  1,196.27 31.00%  $               825.43 N/A N/A
R4P3696 36" Deep 4 Post Rack 8 Foot PC B  $  1,355.99 31.00%  $               935.63 N/A N/A
R4P36CN 36" Deep 4 Post Rack With Cage Nuts PC B  $  1,146.96 31.00%  $               791.40 N/A N/A
R4P36CN96 36" Deep 4 Post Rack With Cage Nuts 8 Fo PC B  $  1,299.96 31.00%  $               896.97 N/A N/A
R4P42 42" Deep 4 Post Rack PC B  $  1,232.32 31.00%  $               850.30 N/A N/A
R4P4296 42" Deep 4 Post Rack 8 Foot PC B  $  1,388.69 31.00%  $               958.20 N/A N/A
R4P42CN 42" Deep 4 Post Rack With Cage Nuts PC B  $  1,177.36 31.00%  $               812.38 N/A N/A
R4P42CN96 42" Deep 4 Post Rack With Cage Nuts 8 Fo PC B  $  1,344.48 31.00%  $               927.69 N/A N/A
R4P79 79" Deep 4 Post Rack with Tapped Rails PC B  $  1,056.11 31.00%  $               728.72 N/A N/A
R4P96 30" Deep 4 Post Rack 8 Foot PC B  $  1,268.68 31.00%  $               875.39 N/A N/A
R4PAE1 4 Post Rack Thermal Duct PC B  $     613.92 31.00%  $               423.60 N/A N/A
R4PAE2 4 Post Rack Thermal Ducting for Cisco 70 PC B  $     946.37 31.00%  $               653.00 N/A N/A
R4PAE3 4 Post Rack Thermal Ducting for Cisco 70 PC B  $     674.64 31.00%  $               465.50 N/A N/A
R4PAE4 4 Post Thermal Duct for Cisco Catalyst 6 PC B  $  1,074.10 31.00%  $               741.13 N/A N/A
R4PAK-OSHPD R4P OSHPD Rack Bracket Kit - OSHPD Compl PC B  $     161.56 31.0%  $               111.48 N/A N/A
R4PCN 30" Deep 4 Post Rack With Cage Nuts PC B  $  1,056.11 31.00%  $               728.72 N/A N/A
R4PCN79 79" 4 Post Rack with Cage Nut Rails PC B  $  1,056.11 31.00%  $               728.72 N/A N/A
R4PCN96 30" Deep 4 Post Rack With Cage Nuts 8 Fo PC B  $  1,268.68 31.00%  $               875.39 N/A N/A
R4PFL R4P Finger Cable Manager, Left PC B  $       72.84 31.00%  $                 50.26 N/A N/A
R4PFM Finger Managers for 7 and 8 Foot Panduit PC B  $     367.30 31.00%  $               253.44 N/A N/A
R4PFP Vertical Filler Panel for 4 Post Rack PC B  $     214.39 31.00%  $               147.93 N/A N/A
R4PFR R4P Finger Cable Manager, Right PC B  $       72.84 31.00%  $                 50.26 N/A N/A
R4PRCN 7 Foot 4 Post Cage Nut Rail Set PC B  $     243.62 31.00%  $               168.10 N/A N/A
R4PRCN96 8 Foot 4 Post Rack Cage Nut Rail Kit PC B  $     290.47 31.00%  $               200.42 N/A N/A
R4PRT 7 Foot 4 Post Tapped Rail Kit PC B  $     291.37 31.00%  $               201.05 N/A N/A
R4PRT96 8 Foot 4 Post Rack Tapped Rail Kit PC B  $     299.84 31.00%  $               206.89 N/A N/A
R4PWF 4 Post Top of Rack Trough with Waterfall PC B  $     153.48 31.00%  $               105.90 N/A N/A
RAEFXEI-X Right Angle/Entrance End Power Rated/ 1 PC B  $         6.92 31.00%  $                   4.77 N/A N/A
RAEFXIG-X Right Angle/Entrance End Power Rated/ 1 PC B  $         6.92 31.00%  $                   4.77 N/A N/A
RAEFXIW-X Right Angle/Entrance End Power Rated/ 1 PC B  $         6.92 31.00%  $                   4.77 N/A N/A
RAEFXWH-X Right Angle/Entrance End Power Rated/ 1 PC B  $         6.92 31.00%  $                   4.77 N/A N/A
RAF10EI-X LD10 Low Voltage Right Angle Fitting PC B  $         1.55 31.00%  $                   1.07 N/A N/A
RAF10IG-X LD10 Low Voltage Right Angle Fitting PC B  $         1.55 31.00%  $                   1.07 N/A N/A
RAF10IW-X LD10 Low Voltage Right Angle Fitting PC B  $         1.55 31.00%  $                   1.07 N/A N/A
RAF10WH-X LD10 Low Voltage Right Angle Fitting PC B  $         1.55 31.00%  $                   1.07 N/A N/A
RAF3EI-E LD3 Low Voltage Right Angle Fitting PC B  $         1.36 31.00%  $                   0.94 N/A N/A
RAF3IG-E LD3 Low Voltage Right Angle Fitting PC B  $         1.36 31.00%  $                   0.94 N/A N/A
RAF3IW-E LD3 Low Voltage Right Angle Fitting PC B  $         1.36 31.00%  $                   0.94 N/A N/A
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RAF3WH-E LD3 Low Voltage Right Angle Fitting PC B  $         1.36 31.00%  $                   0.94 N/A N/A
RAF5EI-E LD5 Low Voltage Right Angle Fitting PC B  $         1.44 31.00%  $                   0.99 N/A N/A
RAF5IG-E LD5 Low Voltage Right Angle Fitting PC B  $         1.44 31.00%  $                   0.99 N/A N/A
RAF5IW-E LD5 Low Voltage Right Angle Fitting PC B  $         1.44 31.00%  $                   0.99 N/A N/A
RAF5WH-E LD5 Low Voltage Right Angle Fitting PC B  $         1.44 31.00%  $                   0.99 N/A N/A
RAFC10EI-X LD10 / LDPH10 Bend Radius Right Angle Fi PC B  $         2.15 31.00%  $                   1.48 N/A N/A
RAFC10IG-X LD10 / LDPH10 Bend Radius Right Angle Fi PC B  $         2.15 31.00%  $                   1.48 N/A N/A
RAFC10IW-X LD10 / LDPH10 Bend Radius Right Angle Fi PC B  $         2.15 31.00%  $                   1.48 N/A N/A
RAFC10WH-X LD10 / LDPH10 Bend Radius Right Angle Fi PC B  $         2.15 31.00%  $                   1.48 N/A N/A
RAFC3EI-X LD3 / LDPH3/ LDS3 Bend Radius Right Angl PC B  $         1.85 31.00%  $                   1.28 N/A N/A
RAFC3IG-X LD3 / LDPH3/ LDS3 Bend Radius Right Angl PC B  $         1.85 31.00%  $                   1.28 N/A N/A
RAFC3IW-X LD3 / LDPH3/ LDS3 Bend Radius Right Angl PC B  $         1.85 31.00%  $                   1.28 N/A N/A
RAFC3WH-X LD3 / LDPH3/ LDS3 Bend Radius Right Angl PC B  $         1.85 31.00%  $                   1.28 N/A N/A
RAFC5EI-X LD5 / LDPH5/ LDS5 Bend Radius Right Angl PC B  $         1.99 31.00%  $                   1.37 N/A N/A
RAFC5IG-X LD5 / LDPH5/ LDS5 Bend Radius Right Angl PC B  $         1.99 31.00%  $                   1.37 N/A N/A
RAFC5IW-X LD5 / LDPH5/ LDS5 Bend Radius Right Angl PC B  $         1.99 31.00%  $                   1.37 N/A N/A
RAFC5WH-X LD5 / LDPH5/ LDS5 Bend Radius Right Angl PC B  $         1.99 31.00%  $                   1.37 N/A N/A
RAFCBI1-S6-C20 Cable Tie Mount, Right Angle Base, 1" (2 PC B  $     143.93 31.00%  $                 99.31 N/A N/A
RAFCBI1-S6-M20 Cable Tie Mount, Right Angle Base, 1" (2 PC B  $     584.63 31.00%  $               403.39 N/A N/A
RAFCBI2-S6-C20 Cable Tie Mount, Right Angle Base, 2" (5 PC B  $     168.25 31.00%  $               116.09 N/A N/A
RAFCBI2-S6-M20 Cable Tie Mount, Right Angle Base, 2" (5 PC B  $     684.13 31.00%  $               472.05 N/A N/A
RAFCBI3-S6-C20 Cable Tie Mount, Right Angle Base, 3" (7 PC B  $     180.52 31.00%  $               124.56 N/A N/A
RAFCBI3-S6-M20 Cable Tie Mount, Right Angle Base, 3" (7 PC B  $     775.99 31.00%  $               535.43 N/A N/A
RAFX10EI-X LDPH10 / LD2P10 Power Rated Right Angle PC B  $         3.27 31.00%  $                   2.26 N/A N/A
RAFX10IG-X LDPH10 / LD2P10 Power Rated Right Angle PC B  $         3.27 31.00%  $                   2.26 N/A N/A
RAFX10IW-X LDPH10 / LD2P10 Power Rated Right Angle PC B  $         3.27 31.00%  $                   2.26 N/A N/A
RAFX10WH-X LDPH10 / LD2P10 Power Rated Right Angle PC B  $         3.27 31.00%  $                   2.26 N/A N/A
RAFX3EI-X LDS3 / LDPH3 Power Rated Right Angle Fit PC B  $         2.82 31.00%  $                   1.95 N/A N/A
RAFX3IG-X LDS3 / LDPH3 Power Rated Right Angle Fit PC B  $         2.82 31.00%  $                   1.95 N/A N/A
RAFX3IW-X LDS3 / LDPH3 Power Rated Right Angle Fit PC B  $         2.82 31.00%  $                   1.95 N/A N/A
RAFX3WH-X LDS3 / LDPH3 Power Rated Right Angle Fit PC B  $         2.82 31.00%  $                   1.95 N/A N/A
RAFX5EI-X LDS5 / LDPH5 Power Rated Right Angle Fit PC B  $         3.01 31.00%  $                   2.08 N/A N/A
RAFX5IG-X LDS5 / LDPH5 Power Rated Right Angle Fit PC B  $         3.01 31.00%  $                   2.08 N/A N/A
RAFX5IW-X LDS5 / LDPH5 Power Rated Right Angle Fit PC B  $         3.01 31.00%  $                   2.08 N/A N/A
RAFX5WH-X LDS5 / LDPH5 Power Rated Right Angle Fit PC B  $         3.01 31.00%  $                   2.08 N/A N/A
RAMH-S10-D Cable Tie Mount, Right Angle, #10 Screw PC B  $  1,143.68 31.00%  $               789.14 N/A N/A
RAMH-S6-D Cable Tie Mount, Right Angle, #6 Screw ( PC B  $  1,143.68 31.00%  $               789.14 N/A N/A
RAMS-S3-M Cable Tie Mount, Right Angle, #3 Screw ( PC B  $     536.84 31.00%  $               370.42 N/A N/A
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RBFIWH Rectangular Blank Faceplate Insert PC B  $         5.02 31.00%  $                   3.46 N/A N/A
RCSTR 4 Post Rack Casters PC B  $     504.29 31.00%  $               347.96 N/A N/A
RER.5-S6-M Elastic Retainer, .50" (12.7mm) Bundle, PC B  $  4,386.21 31.00%  $            3,026.48 N/A N/A
RF10X3EI-X LD10 to LD3 Raceway Low Voltage Reducer PC B  $         1.50 31.00%  $                   1.04 N/A N/A
RF10X3IG-X LD10 to LD3 Raceway Low Voltage Reducer PC B  $         1.50 31.00%  $                   1.04 N/A N/A
RF10X3IW-X LD10 to LD3 Raceway Low Voltage Reducer PC B  $         1.50 31.00%  $                   1.04 N/A N/A
RF10X3WH-X LD10 to LD3 Raceway Low Voltage Reducer PC B  $         1.50 31.00%  $                   1.04 N/A N/A
RF10X5EI-X LD10 to LD5 Raceway Low Voltage Reducer PC B  $         1.50 31.00%  $                   1.04 N/A N/A
RF10X5IG-X LD10 to LD5 Raceway Low Voltage Reducer PC B  $         1.50 31.00%  $                   1.04 N/A N/A
RF10X5IW-X LD10 to LD5 Raceway Low Voltage Reducer PC B  $         1.50 31.00%  $                   1.04 N/A N/A
RF10X5WH-X LD10 to LD5 Raceway Low Voltage Reducer PC B  $         1.50 31.00%  $                   1.04 N/A N/A
RF5X3EI-E LD5 to LD3 Raceway Low Voltage Reducer F PC B  $         1.41 31.00%  $                   0.97 N/A N/A
RF5X3IG-E LD5 to LD3 Raceway Low Voltage Reducer F PC B  $         1.41 31.00%  $                   0.97 N/A N/A
RF5X3IW-E LD5 to LD3 Raceway Low Voltage Reducer F PC B  $         1.41 31.00%  $                   0.97 N/A N/A
RF5X3WH-E LD5 to LD3 Raceway Low Voltage Reducer F PC B  $         1.41 31.00%  $                   0.97 N/A N/A
RFAKIT Rack Floor Attachment Kit PC B  $       19.51 31.00%  $                 13.46 N/A N/A
RFG10X8SMY Raised Floor Air Sealing Grommet EA B  $     149.70 31.00%  $               103.29 N/A N/A
RFG10X8Y Raised Floor Air Sealing Grommet EA B  $     176.12 31.00%  $               121.52 N/A N/A
RFG12X4SMY Raised Floor Air Sealing Grommet EA B  $     137.22 31.00%  $                 94.68 N/A N/A
RFG12X4Y Raised Floor Air Sealing Grommet EA B  $     161.45 31.00%  $               111.40 N/A N/A
RFG12X8SMY Raised Floor Air Sealing Grommet EA B  $     162.15 31.00%  $               111.88 N/A N/A
RFG12X8Y Raised Floor Air Sealing Grommet EA B  $     190.78 31.00%  $               131.64 N/A N/A
RFG3DSMY Raised Floor Air Sealing Grommet EA B  $       68.61 31.00%  $                 47.34 N/A N/A
RFG3DY Raised Floor Air Sealing Grommet EA B  $       80.72 31.00%  $                 55.70 N/A N/A
RFG5DSMY Raised Floor Air Sealing Grommet EA B  $       85.76 31.00%  $                 59.17 N/A N/A
RFG5DY Raised Floor Air Sealing Grommet EA B  $     100.90 31.00%  $                 69.62 N/A N/A
RFG6X8SMY Raised Floor Air Sealing Grommet EA B  $     124.78 31.00%  $                 86.10 N/A N/A
RFG6X8Y Raised Floor Air Sealing Grommet EA B  $     146.79 31.00%  $               101.29 N/A N/A
RFG8X8SMY Raised Floor Air Sealing Grommet EA B  $     137.22 31.00%  $                 94.68 N/A N/A
RFG8X8Y Raised Floor Air Sealing Grommet EA B  $     161.45 31.00%  $               111.40 N/A N/A
RFX103EI-X LD / LDPH10 to LD / LDPH3 Raceway Power PC B  $         1.94 31.00%  $                   1.34 N/A N/A
RFX103IG-X LD / LDPH10 to LD / LDPH3 Raceway Power PC B  $         1.94 31.00%  $                   1.34 N/A N/A
RFX103IW-X LD / LDPH10 to LD / LDPH3 Raceway Power PC B  $         1.94 31.00%  $                   1.34 N/A N/A
RFX103WH-X LD / LDPH10 to LD / LDPH3 Raceway Power PC B  $         1.94 31.00%  $                   1.34 N/A N/A
RFX105EI-X LD / LDPH10 to LD / LDS / LDPH5 Raceway PC B  $         1.94 31.00%  $                   1.34 N/A N/A
RFX105IG-X LD / LDPH10 to LD / LDS / LDPH5 Raceway PC B  $         1.94 31.00%  $                   1.34 N/A N/A
RFX105IW-X LD / LDPH10 to LD / LDS / LDPH5 Raceway PC B  $         1.94 31.00%  $                   1.34 N/A N/A
RFX105WH-X LD / LDPH10 to LD / LDS / LDPH5 Raceway PC B  $         1.94 31.00%  $                   1.34 N/A N/A
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RFX53EI-X LD / LDPH5 Raceway to LD / LDPH3 Raceway PC B  $         1.85 31.00%  $                   1.28 N/A N/A
RFX53IG-X LD / LDPH5 Raceway to LD / LDPH3 Raceway PC B  $         1.85 31.00%  $                   1.28 N/A N/A
RFX53IW-X LD / LDPH5 Raceway to LD / LDPH3 Raceway PC B  $         1.85 31.00%  $                   1.28 N/A N/A
RFX53WH-X LD / LDPH5 Raceway to LD / LDPH3 Raceway PC B  $         1.85 31.00%  $                   1.28 N/A N/A
RHEH4BL Ribbon, Hybrid, for use with TDP4*HE Ser PC B  $     219.88 31.00%  $               151.72 N/A N/A
RHER4BL Ribbon, Resin, for use with TDP4*HE Seri PC B  $     219.88 31.00%  $               151.72 N/A N/A
RHER4BL-A Ribbon, Resin, for use with TDP4*HE Seri PC B  $     219.88 31.00%  $               151.72 N/A N/A
RHER4BL-C Ribbon, Resin, for use with TDP4*HE Seri PC B  $     219.88 31.00%  $               151.72 N/A N/A
RHER4WH Ribbon, Resin, for use with TDP4*HE Seri PC B  $     254.27 31.00%  $               175.45 N/A N/A
RHH2BL-S TDP4*HY PRINTER RIBBON, HYBRID, 2.52" WI RL B  $     105.03 31.00%  $                 72.47 N/A N/A
RHH4BL-S Ribbon, Hybrid, for use with TDP4*HY and RL B  $     181.08 31.00%  $               124.95 N/A N/A
RHH4BL-Z Ribbon, Hybrid, for use with Zebra Print RL B  $     154.27 31.00%  $               106.45 N/A N/A
RHR2BL-S TDP4*HY PRINTER RIBBON, RESIN, 2.52" WID RL B  $     131.25 31.00%  $                 90.56 N/A N/A
RHR4BL-S Ribbon, Resin, for use with TDP4*HY and RL B  $     226.32 31.00%  $               156.16 N/A N/A
RHR4BL-Z Ribbon, Resin, for use with Zebra Printe RL B  $     180.00 31.00%  $               124.20 N/A N/A
RHW4BL-S Ribbon, Wax, for use with TDP4*HY and PT RL B  $     135.84 31.00%  $                 93.73 N/A N/A
RJBX3510EI Single Gang Power Rated 2-piece Screw To PC B  $       11.92 31.00%  $                   8.22 N/A N/A
RJBX3510IG Single Gang Power Rated 2-piece Screw To PC B  $       11.92 31.00%  $                   8.22 N/A N/A
RJBX3510IW Single Gang Power Rated 2-piece Screw To PC B  $       11.92 31.00%  $                   8.22 N/A N/A
RJBX3510WH Single Gang Power Rated 2-piece Screw To PC B  $       11.92 31.00%  $                   8.22 N/A N/A
RMEH2BL Ribbon, Hybrid, 2.50 inches wide, 300' l RL B  $       29.98 31.00%  $                 20.69 N/A N/A
RMEH4BL Ribbon, Hybrid, 4.25" wide,  300' long, RL B  $       51.96 31.00%  $                 35.85 N/A N/A
RMER2BL Ribbon, Resin, 2.50 inches wide, 300' lo RL B  $       29.98 31.00%  $                 20.69 N/A N/A
RMER2WH Ribbon, Resin, 2.50" wide, 300' long, fo RL B  $       60.34 31.00%  $                 41.63 N/A N/A
RMER4BL Ribbon, Resin, 4.25" wide, 300' long, fo RL B  $       51.96 31.00%  $                 35.85 N/A N/A
RMER4BL-A Ribbon, Resin, 4.25" wide, 300' long, fo RL B  $       51.96 31.00%  $                 35.85 N/A N/A
RMER4BL-C Ribbon, Resin, 4.25" wide, 300' long, fo RL B  $       51.96 31.00%  $                 35.85 N/A N/A
RMER4BU Ribbon, Resin, 4.25" wide, 300' long, fo RL B  $     116.63 31.00%  $                 80.47 N/A N/A
RMER4GR Ribbon, Resin, 4.25" wide, 300' long, fo RL B  $     116.63 31.00%  $                 80.47 N/A N/A
RMER4RD Ribbon, Resin, 4.25" wide, 300' long, fo RL B  $     204.26 31.00%  $               140.94 N/A N/A
RMER4WH Ribbon, Resin, 4.25" wide, 300' long, fo RL B  $     116.63 31.00%  $                 80.47 N/A N/A
RMH2BL Ribbon, Hybrid, 2" wide, for use with TD RL B  $       24.67 31.00%  $                 17.02 N/A N/A
RMH4BL Ribbon, Hybrid, 4" wide, for use with TD RL B  $       42.79 31.00%  $                 29.53 N/A N/A
RMR2BL Ribbon, Resin, 2" wide, for use with TDP RL B  $       25.61 31.00%  $                 17.67 N/A N/A
RMR2WH Ribbon, Resin, 2" wide, for use with TDP RL B  $       49.68 31.00%  $                 34.28 N/A N/A
RMR4BL Ribbon, Resin, 4" wide, for use with TDP RL B  $       43.90 31.00%  $                 30.29 N/A N/A
RMR4BL-A Resin Ribbon for TDP43MY TT Desktop Prin RL B  $       43.90 31.00%  $                 30.29 N/A N/A
RMR4BU Ribbon, Resin, 4" wide, for use with TDP RL B  $       54.38 31.00%  $                 37.52 N/A N/A
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RMR4GR Ribbon, Resin, 4" wide, for use with TDP RL B  $       54.38 31.00%  $                 37.52 N/A N/A
RMR4RD Ribbon, Resin, 4" wide, for use with TDP RL B  $       54.38 31.00%  $                 37.52 N/A N/A
RMR4WH Ribbon, Resin, 4" wide, for use with TDP RL B  $       31.91 31.00%  $                 22.02 N/A N/A
RMSC2T2PCLA01 Rack Energy Kit with Clamp Meters: Stand EA B  $  1,517.83 31.0%  $            1,047.30 N/A N/A
RMSL2T1POB09 Rack Energy Kit 9: Standard Kit plus (1) EA B  $  1,689.80 31.0%  $            1,165.96 N/A N/A
RMSL2T1POB10 Rack Energy Kit 10: Standard Kit plus (1 EA B  $  2,492.01 31.0%  $            1,719.49 N/A N/A
RMSL2T1POB11 Rack Energy Kit 11: Standard Kit plus (1 EA B  $  1,866.28 31.0%  $            1,287.73 N/A N/A
RMSL2T1POB12 Rack Energy Kit 12: Standard Kit plus (1 EA B  $  2,847.99 31.0%  $            1,965.11 N/A N/A
RMSL2T1POB13 Rack Energy Kit 13: Standard Kit plus (1 EA B  $  1,609.33 31.0%  $            1,110.44 N/A N/A
RMSL2T1POB14 Rack Energy Kit 14: Standard Kit plus (1 EA B  $  1,763.60 31.0%  $            1,216.88 N/A N/A
RMSL2T1POB15 Rack Energy Kit 15: Standard Kit plus (1 EA B  $  1,693.37 31.0%  $            1,168.43 N/A N/A
RMSL2T1POB16 Rack Energy Kit 16: Standard Kit plus (1 EA B  $  1,777.41 31.0%  $            1,226.41 N/A N/A
RMSL2T1POB25 Rack Energy Kit 25: Standard Kit plus (1 EA B  $  1,609.77 31.0%  $            1,110.74 N/A N/A
RMSP2T2POB17 Rack Energy Kit 17: Standard Kit plus (2 EA B  $  2,112.26 31.0%  $            1,457.46 N/A N/A
RMSP2T2POB18 Rack Energy Kit 18: Standard Kit plus (2 EA B  $  2,332.85 31.0%  $            1,609.67 N/A N/A
RMSP2T2POB19 Rack Energy Kit 19: Standard Kit plus (2 EA B  $  2,011.66 31.0%  $            1,388.05 N/A N/A
RMSP2T2POB20 Rack Energy Kit 20: Standard Kit plus (2 EA B  $  2,204.50 31.0%  $            1,521.11 N/A N/A
RMSP2T2POB21 Rack Energy Kit 21: Standard Kit plus (2 EA B  $  2,221.76 31.0%  $            1,533.01 N/A N/A
RMSP2T2POB22 Rack Energy Kit 22: Standard Kit plus (2 EA B  $  3,560.00 31.0%  $            2,456.40 N/A N/A
RMSQ2T2POB01 Rack Energy Kit 1: Standard Kit plus (2) EA B  $  1,706.71 31.0%  $            1,177.63 N/A N/A
RMSQ2T2POB02 Rack Energy Kit 2: Standard Kit plus (2) EA B  $  2,516.91 31.0%  $            1,736.67 N/A N/A
RMSQ2T2POB03 Rack Energy Kit 3: Standard Kit plus (2) EA B  $  1,884.94 31.0%  $            1,300.61 N/A N/A
RMSQ2T2POB04 Rack Energy Kit 4: Standard Kit plus (2) EA B  $  2,876.48 31.0%  $            1,984.77 N/A N/A
RMSQ2T2POB05 Rack Energy Kit 5: Standard Kit plus (2) EA B  $  1,625.43 31.0%  $            1,121.55 N/A N/A
RMSQ2T2POB06 Rack Energy Kit 6: Standard Kit plus (2) EA B  $  1,781.24 31.0%  $            1,229.06 N/A N/A
RMSQ2T2POB07 Rack Energy Kit 7: Standard Kit plus (2) EA B  $  1,710.31 31.0%  $            1,180.11 N/A N/A
RMSQ2T2POB08 Rack Energy Kit 8: Standard Kit plus (2) EA B  $  1,795.18 31.0%  $            1,238.67 N/A N/A
RMSQ2T2POB24 Rack Energy Kit 24: Standard Kit plus (2 EA B  $  1,625.86 31.0%  $            1,121.84 N/A N/A
RMW2BL Ribbon, Wax, 2" wide, for use with TDP43 RL B  $       22.81 31.00%  $                 15.74 N/A N/A
RMW4BL Ribbon, Wax, 4" wide, for use with TDP43 RL B  $       42.79 31.00%  $                 29.53 N/A N/A
RNRV10 Standard Rack and NetRunner 10 inch wide PC B  $     822.89 31.00%  $               567.79 N/A N/A
RNRV6 Standard Rack and NetRunner 6 inch wide PC B  $     725.61 31.00%  $               500.67 N/A N/A
RSB1A 1 RU Rack Standoff Bracket 1.6"D from Ra PC B  $       43.59 31.00%  $                 30.08 N/A N/A
RSB1B 1 RU Rack Standoff Bracket 2.9"D from Ra PC B  $       47.79 31.00%  $                 32.98 N/A N/A
RSB1C 1 RU Rack Standoff Bracket 5.3"D from Ra PC B  $       52.47 31.00%  $                 36.20 N/A N/A
RSHLF 19" X 30" Rack Shelf for 4 Post Rack PC B  $     206.72 31.00%  $               142.64 N/A N/A
RSHLF23 19" X 23" Rack Shelf for 4 Post Rack PC B  $     196.38 31.00%  $               135.50 N/A N/A
RSHLF36 19" X 36" Rack Shelf for 4 Post Rack PC B  $     219.13 31.00%  $               151.20 N/A N/A
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RTPSA-C SP688 Modular Plug Housing, 100 pack PC B  $         0.96 31.00%  $                   0.66 N/A N/A
RWMPV45E Standard Rack and  NetRunner 4 inch wide PC B  $     534.75 31.00%  $               368.98 N/A N/A
RWMPVF45E Standard Rack and NetRunner 4 inch wide PC B  $     439.40 31.00%  $               303.19 N/A N/A
RWMPVHC45E Standard  Rack and NetRunner 6 inch wide PC B  $     609.93 31.00%  $               420.85 N/A N/A
RWMPVHCF45E Standard Rack and NetRunner 6 inch wide PC B  $     543.91 31.00%  $               375.30 N/A N/A
S025X075VAC P1 Cassette, Self-Lam Label, Vinyl, .25" PC B  $       45.57 31.00%  $                 31.44 N/A N/A
S050X075T1D Dot Matrix, Self-Lam Label, Polyvinylide PC B  $       50.34 31.00%  $                 34.73 N/A N/A
S050X075VA1Y ThermTrans, Self-Lam Label, Vinyl, .50" PC B  $       34.90 31.00%  $                 24.08 N/A N/A
S050X075VAC P1 Cassette, Self-Lam Label, Vinyl, .50" PC B  $       51.99 31.00%  $                 35.87 N/A N/A
S050X075VADY Dot Matrix, Self-Lam Label, Vinyl, .50" PC B  $       44.13 31.00%  $                 30.45 N/A N/A
S050X075VATY ThermTrans, Self-Lam Label, Vinyl, .50" PC B  $       23.37 31.00%  $                 16.13 N/A N/A
S050X075YAJ Laser/Inkjet, Self-Lam Label, Polyester, PC B  $       38.63 31.00%  $                 26.65 N/A N/A
S050X125VA1Y ThermTrans, Self-Lam Label, Vinyl, .50" PC B  $       34.90 31.00%  $                 24.08 N/A N/A
S050X125VAC P1 Cassette, Self-Lam Label, Vinyl, .50" PC B  $       30.91 31.00%  $                 21.33 N/A N/A
S050X125VADY Dot Matrix, Self-Lam Label, Vinyl, .50" PC B  $       29.28 31.00%  $                 20.20 N/A N/A
S050X125VATY ThermTrans, Self-Lam Label, Vinyl, .50" PC B  $       27.60 31.00%  $                 19.04 N/A N/A
S050X125YAJ Laser/Inkjet, Self-Lam Label, Polyester, PC B  $       62.40 31.0%  $                 43.06 N/A N/A
S050X150T1D Dot Matric, Self-Lam Label, Polyvinylide PC B  $       51.26 31.00%  $                 35.37 N/A N/A
S050X150T1T ThermTrans, Self-Lam Label, Polyvinylide PC B  $       46.95 31.00%  $                 32.40 N/A N/A
S050X150TAD Dot Matric, Self-Lam Label, Polyester, . PC B  $       47.05 31.00%  $                 32.46 N/A N/A
S050X150VA1Y ThermTrans, Self-Lam Label, Vinyl, .50" PC B  $       41.48 31.00%  $                 28.62 N/A N/A
S050X150VAC P1 Cassette, Self-Lam Label, Vinyl, .50" PC B  $       26.60 31.00%  $                 18.35 N/A N/A
S050X150VADY Dot Matrix, Self-Lam Label, Vinyl, .50" PC B  $       46.48 31.00%  $                 32.07 N/A N/A
S050X150VATY ThermTrans, Self-Lam Label, Vinyl, .50" PC B  $       29.63 31.00%  $                 20.44 N/A N/A
S050X150YAJ Laser/Inkjet, Self-Lam Label, Polyester, PC B  $       57.96 31.00%  $                 39.99 N/A N/A
S050X250VATY ThermTrans, Self-Lam Label, Vinyl, .50" PC B  $     120.09 31.00%  $                 82.86 N/A N/A
S075X075VAC P1 Cassette, Self-Lam Label, Vinyl, .75" PC B  $       48.59 31.00%  $                 33.53 N/A N/A
S075X075VATY ThermTrans, Self-Lam Label, Vinyl, .75" PC B  $       32.80 31.00%  $                 22.63 N/A N/A
S075X075YAJ Laser/Inkjet, Self-Lam Label, Polyester, PC B  $       65.88 31.00%  $                 45.46 N/A N/A
S075X100VAC P1 Cassette, Self-Lam Label, Vinyl, .75" PC B  $       54.96 31.00%  $                 37.92 N/A N/A
S075X100VATY ThermTrans, Self-Lam Label, Vinyl, .75" PC B  $       29.65 31.00%  $                 20.46 N/A N/A
S075X125T1T ThermTrans, Self-Lam Label, Polyvinylide PC B  $     114.65 31.00%  $                 79.11 N/A N/A
S075X125VAC P1 Cassette, Self-Lam Label, Vinyl, .75" PC B  $       44.95 31.00%  $                 31.02 N/A N/A
S075X125VATY ThermTrans, Self-Lam Label, Vinyl, .75" PC B  $       33.22 31.00%  $                 22.92 N/A N/A
S075X125YAJ Laser/Inkjet, Self-Lam Label, Polyester, PC B  $       97.34 31.00%  $                 67.16 N/A N/A
S075X150T1D Dot Matrix, Self-Lam Label, Polyvinylide PC B  $       90.24 31.00%  $                 62.27 N/A N/A
S075X150VAC P1 Cassette, Self-Lam Label, Vinyl, .75" PC B  $       43.83 31.00%  $                 30.24 N/A N/A
S075X150VATY ThermTrans, Self-Lam Label, Vinyl, .75" PC B  $       60.06 31.00%  $                 41.44 N/A N/A
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S075X150YAJ Laser/Inkjet, Self-Lam Label, Polyester, PC B  $     116.01 31.00%  $                 80.05 N/A N/A
S1.5F-C Snap-Clip Fastener W/Screw,1.5"W Duct PC B  $     213.84 31.00%  $               147.55 N/A N/A
S1/0-12R-X Tubular Ring Terminal, non-insulated, 1/ PC B  $     500.80 31.00%  $               345.55 N/A N/A
S1/0-14R-X Tubular Ring Terminal, non-insulated, 1/ PC B  $     500.80 31.00%  $               345.55 N/A N/A
S1/0-38R-X Tubular Ring Terminal, non-insulated, 1/ PC B  $     500.80 31.00%  $               345.55 N/A N/A
S1/0-56R-X Tubular Ring Terminal, non-insulated, 1/ PC B  $     500.80 31.00%  $               345.55 N/A N/A
S100X075T1D Dot Matrix, Self-Laminating Label, Polyv PC B  $       64.64 31.00%  $                 44.60 N/A N/A
S100X075T1T ThermTrans, Self-Lam Label, Polyvinylide PC B  $     146.32 31.00%  $               100.96 N/A N/A
S100X075VA1Y ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       50.86 31.00%  $                 35.09 N/A N/A
S100X075VAC P1 Cassette, Self-Lam Label, Vinyl, 1.00 PC B  $       51.94 31.00%  $                 35.84 N/A N/A
S100X075VADY Dot Matrix, Self-Lam Label, Vinyl, 1.00" PC B  $       67.02 31.00%  $                 46.24 N/A N/A
S100X075VATY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       32.82 31.00%  $                 22.65 N/A N/A
S100X075YAJ Laser/Inkjet, Self-Lam Label, Polyester, PC B  $       59.87 31.00%  $                 41.31 N/A N/A
S100X125FAI InkJet, Self-Lam Label, Polyolefin, 1.00 PC B  $     102.12 31.00%  $                 70.46 N/A N/A
S100X125FAL Laser, Self-Lam Label, Polyolefin, 1.00" PC B  $     102.12 31.00%  $                 70.46 N/A N/A
S100X125T1T ThermTrans, Self-Lam Label, Polyvinylide PC B  $     146.32 31.00%  $               100.96 N/A N/A
S100X125VA1Y ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       52.22 31.00%  $                 36.03 N/A N/A
S100X125VAC P1 Cassette, Self-Lam Label, Vinyl, 1.00 PC B  $       49.53 31.00%  $                 34.18 N/A N/A
S100X125VADY Dot Matrix, Self-Lam Label, Vinyl, 1.00" PC B  $       66.38 31.00%  $                 45.80 N/A N/A
S100X125VAFY Self-Lam replacement roll, Vinyl, 1.00" RL B  $       26.20 31.00%  $                 18.08 N/A N/A
S100X125VARY Self-Lam dispenser w/pen, Vinyl,  1.00" EA B  $       38.79 31.00%  $                 26.77 N/A N/A
S100X125VATY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       37.20 31.00%  $                 25.67 N/A N/A
S100X125YAJ Laser/Inkjet, Self-Lam Label, Polyester, PC B  $       97.34 31.00%  $                 67.16 N/A N/A
S100X138T1D Dot Matrix, Self-Lam Label, Polyvinylide PC B  $       90.48 31.00%  $                 62.43 N/A N/A
S100X150FAD Dot Matrix, Self-Lam Label, 1.00" x 1.50 PC B  $       82.79 31.00%  $                 57.13 N/A N/A
S100X150FAI Ink Jet, Self-Lam Label, Polyolefin, 1.0 PC B  $     105.25 31.00%  $                 72.62 N/A N/A
S100X150FAL Laser, Self-Lam Label, Polyolefin, 1.00" PC B  $     105.25 31.00%  $                 72.62 N/A N/A
S100X150T1D Dot Matrix, Self-Lam Label, Polyvinylide PC B  $       87.52 31.00%  $                 60.39 N/A N/A
S100X150T1J Laser/Inkjet, Self-Lam Label, Polyvinyli PC B  $     202.38 31.00%  $               139.64 N/A N/A
S100X150T1T ThermTrans, Self-Lam Label, Polyvinylide PC B  $     166.24 31.00%  $               114.71 N/A N/A
S100X150TAT ThermTrans, Self-Lam Label, Tedlar, 1.00 PC B  $     157.05 31.00%  $               108.36 N/A N/A
S100X150V0TY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       61.70 31.00%  $                 42.57 N/A N/A
S100X150V9TY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       61.70 31.00%  $                 42.57 N/A N/A
S100X150VA1Y ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       80.42 31.00%  $                 55.49 N/A N/A
S100X150VAC P1 Cassette, Self-Lam Label, Vinyl, 1.00 PC B  $       46.22 31.00%  $                 31.89 N/A N/A
S100X150VADY Dot Matrix, Self-Lam Label, Vinyl, 1.00" PC B  $       95.27 31.00%  $                 65.74 N/A N/A
S100X150VATY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       57.35 31.00%  $                 39.57 N/A N/A
S100X150VBC P1 Cassette, Self-Lam Label, Vinyl, 1.00 PC B  $       55.46 31.00%  $                 38.27 N/A N/A
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S100X150VBTY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       61.70 31.00%  $                 42.57 N/A N/A
S100X150VCTY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       61.70 31.00%  $                 42.57 N/A N/A
S100X150VDC P1 Cassette, Self-Lam Label, Vinyl, 1.00 PC B  $       55.46 31.00%  $                 38.27 N/A N/A
S100X150VDTY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       61.70 31.00%  $                 42.57 N/A N/A
S100X150VETY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       61.70 31.00%  $                 42.57 N/A N/A
S100X150VFTY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       61.70 31.00%  $                 42.57 N/A N/A
S100X150VGTY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       61.70 31.00%  $                 42.57 N/A N/A
S100X150VHC P1 Cassette, Self-Lam Label, Vinyl, 1.00 PC B  $       55.46 31.00%  $                 38.27 N/A N/A
S100X150VHTY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       61.70 31.00%  $                 42.57 N/A N/A
S100X150VIC P1 Cassette, Self-Lam Label, Vinyl, 1.00 PC B  $       55.46 31.00%  $                 38.27 N/A N/A
S100X150VITY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       61.70 31.00%  $                 42.57 N/A N/A
S100X150YAJ Laser/Inkjet, Self-Lam Label, Polyester, PC B  $     116.01 31.00%  $                 80.05 N/A N/A
S100X150YBJ Laser, Self-Lam Label, Polyester, 1.00" PC B  $     126.27 31.00%  $                 87.13 N/A N/A
S100X150YCJ Laser/Inkjet, Self-Lam Label, Polyester, PC B  $     126.27 31.00%  $                 87.13 N/A N/A
S100X150YDJ Laser, Self-Lam Label, Polyester, 1.00" PC B  $     126.27 31.00%  $                 87.13 N/A N/A
S100X150YEJ Laser/Inkjet, Self-Lam Label, Polyester, PC B  $     126.27 31.00%  $                 87.13 N/A N/A
S100X150YFJ Laser/Inkjet, Self-Lam Label, Polyester, PC B  $     126.27 31.00%  $                 87.13 N/A N/A
S100X150YGJ Laser/Inkjet, Self-Lam Label, Polyester, PC B  $     126.27 31.0%  $                 87.13 N/A N/A
S100X150YHJ Laser, Self-Lam Label, Polyester, 1.00" PC B  $     126.27 31.00%  $                 87.13 N/A N/A
S100X150YIJ Laser, Self-Lam Label, Polyester, 1.00" PC B  $     126.27 31.00%  $                 87.13 N/A N/A
S100X160FAI Ink Jet, Self-Lam Label, Polyolefin, 1.0 PC B  $     105.25 31.00%  $                 72.62 N/A N/A
S100X160FAL Laser, Self-Lam Label, Polyolefin, 1.00" PC B  $     105.25 31.00%  $                 72.62 N/A N/A
S100X160VAC P1 Cassette, Self-Lam Label, Vinyl, 1.00 PC B  $       40.43 31.00%  $                 27.90 N/A N/A
S100X160VATY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       61.84 31.00%  $                 42.67 N/A N/A
S100X160YAJ Laser, Self-Lam Label, Polyester, 1.00" PC B  $     111.78 31.00%  $                 77.13 N/A N/A
S100X220FAI Ink Jet, Self-Lam Label, Polyolefin, 1.0 PC B  $     167.02 31.00%  $               115.24 N/A N/A
S100X220FAL Laser, Self-Lam Label, Polyolefin, 1.00" PC B  $     167.02 31.00%  $               115.24 N/A N/A
S100X220VAC P1 Cassette, Self-Lam Label, Vinyl, 1.00 PC B  $       48.09 31.00%  $                 33.18 N/A N/A
S100X220YAJ Laser, Self-Lam Label, Polyester, 1.00" PC B  $     229.40 31.00%  $               158.29 N/A N/A
S100X225FAI Ink Jet, Self-Lam Label, Polyolefin, 1.0 PC B  $     167.02 31.00%  $               115.24 N/A N/A
S100X225FAL Laser, Self-Lam Label, Polyolefin, 1.00" PC B  $     167.02 31.00%  $               115.24 N/A N/A
S100X225T1D Dot Matrix, Self-Lam Label, Polyvinylide PC B  $     134.57 31.00%  $                 92.85 N/A N/A
S100X225T1J Laser, Self-Lam Label, Polyvinylidene, 1 PC B  $     383.83 31.00%  $               264.84 N/A N/A
S100X225T1T ThermTrans, Self-Lam Label, Polyvinylide PC B  $     208.59 31.0%  $               143.93 N/A N/A
S100X225V0TY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $     106.68 31.00%  $                 73.61 N/A N/A
S100X225V9TY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $     106.68 31.00%  $                 73.61 N/A N/A
S100X225VA1Y ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $     125.00 31.00%  $                 86.25 N/A N/A
S100X225VAC P1 Cassette, Self-Lam Label, Vinyl, 1.00 PC B  $       48.09 31.00%  $                 33.18 N/A N/A
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S100X225VADY Dot Matrix, Self-Lam Label, Vinyl, 1.00" PC B  $     124.86 31.00%  $                 86.15 N/A N/A
S100X225VAFY Self-Lam replacement roll, Vinyl, 1.00" RL B  $       29.04 31.00%  $                 20.04 N/A N/A
S100X225VARY Self-Lam dispenser w/pen, Vinyl,  1.00" EA B  $       38.05 31.00%  $                 26.25 N/A N/A
S100X225VATY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       94.40 31.00%  $                 65.14 N/A N/A
S100X225VBC P1 Cassette, Self-Lam Label, Vinyl, 1.00 PC B  $       57.73 31.0%  $                 39.83 N/A N/A
S100X225VBTY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $     106.68 31.0%  $                 73.61 N/A N/A
S100X225VCTY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $     106.68 31.00%  $                 73.61 N/A N/A
S100X225VDC P1 Cassette, Self-Lam Label, Vinyl, 1.00 PC B  $       57.73 31.00%  $                 39.83 N/A N/A
S100X225VDTY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $     106.68 31.0%  $                 73.61 N/A N/A
S100X225VETY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $     106.68 31.00%  $                 73.61 N/A N/A
S100X225VFTY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $     106.68 31.00%  $                 73.61 N/A N/A
S100X225VGTY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $     106.68 31.00%  $                 73.61 N/A N/A
S100X225VHC P1 Cassette, Self-Lam Label, Vinyl, 1.00 PC B  $       57.73 31.00%  $                 39.83 N/A N/A
S100X225VHTY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $     106.68 31.00%  $                 73.61 N/A N/A
S100X225VIC P1 Cassette, Self-Lam Label, Vinyl, 1.00 PC B  $       57.73 31.00%  $                 39.83 N/A N/A
S100X225VITY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $     106.68 31.00%  $                 73.61 N/A N/A
S100X225YAJ Laser, Self-Lam Label, Polyeseter, 1.00" PC B  $     200.00 31.00%  $               138.00 N/A N/A
S100X225YBJ Laser, Self-Lam Label, Polyeser, 1.00" W PC B  $     228.39 31.00%  $               157.59 N/A N/A
S100X225YCJ Laser, Self-Lam Label, Polyester, 1.00" PC B  $     228.39 31.00%  $               157.59 N/A N/A
S100X225YDJ Laser, Self-Lam Label, Polyester, 1.00" PC B  $     228.39 31.00%  $               157.59 N/A N/A
S100X225YEJ Laser, Self-Lam Label, Polyester, 1.00" PC B  $     228.39 31.00%  $               157.59 N/A N/A
S100X225YFJ Laser, Self-Lam Label, Polyester, 1.00" PC B  $     228.39 31.00%  $               157.59 N/A N/A
S100X225YGJ Laser, Self-Lam Label, Polyester, 1.00" PC B  $     228.39 31.00%  $               157.59 N/A N/A
S100X225YHJ Laser, Self-Lam Label, Polyester, 1.00" PC B  $     228.39 31.00%  $               157.59 N/A N/A
S100X225YIJ Laser, Self-Lam Label, Polyester, 1.00" PC B  $     228.39 31.0%  $               157.59 N/A N/A
S100X244T1D Dot Matrix, Self-Lam Label, Polyvinylide PC B  $     238.73 31.00%  $               164.72 N/A N/A
S100X250VA1Y ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $     122.53 31.0%  $                 84.55 N/A N/A
S100X250VATY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $     100.80 31.00%  $                 69.55 N/A N/A
S100X387T1D Dot Matrix, Self-Lam Label, Polyvinylide PC B  $     352.65 31.00%  $               243.33 N/A N/A
S100X400FAI Ink Jet, Self-Lam Label, Polyolefin, 1.0 PC B  $     194.91 31.00%  $               134.49 N/A N/A
S100X400FAL Laser, Self-Lam Label, Polyolefin, 1.00" PC B  $     194.91 31.00%  $               134.49 N/A N/A
S100X400T1D Dot Matrix, Self-Lam Label, Polyvinylide PC B  $     267.53 31.00%  $               184.60 N/A N/A
S100X400T1T ThermTrans, Self-Lam Label, Polyvinylide PC B  $     323.87 31.00%  $               223.47 N/A N/A
S100X400VA1Y ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $     224.88 31.00%  $               155.17 N/A N/A
S100X400VAC P1 Cassette, Self-Lam Label, Vinyl, 1.00 PC B  $       38.82 31.00%  $                 26.79 N/A N/A
S100X400VADY Dot Matrix, Self-Lam Label, Vinyl, 1.00" PC B  $     144.05 31.00%  $                 99.39 N/A N/A
S100X400VATY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $     142.98 31.00%  $                 98.66 N/A N/A
S100X400YAJ Laser, Self-Lam Label, Polyester, 1.00" PC B  $     238.14 31.00%  $               164.32 N/A N/A
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S100X650T1D Dot Matrix, Self-Lam Label, Polyvinylide PC B  $     461.20 31.00%  $               318.23 N/A N/A
S100X650VA1Y ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $     306.99 31.00%  $               211.82 N/A N/A
S100X650VAC P1 Cassette, Self-Lam Label, Vinyl, 1.00 PC B  $       49.50 31.00%  $                 34.16 N/A N/A
S100X650VADY Dot Matrix, Self-Lam Label, Vinyl, 1.00" PC B  $     465.48 31.00%  $               321.18 N/A N/A
S100X650VATY ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $     271.94 31.00%  $               187.64 N/A N/A
S100X650YAJ Laser, Self-Lam Label, Polyester, 1.00" PC B  $     405.59 31.00%  $               279.86 N/A N/A
S11SPSE 51 RU x 1070mm Enhanced Side Panel for N PC B  $     524.27 31.00%  $               361.75 N/A N/A
S11SPSEW 51 RU x 1070mm Enhanced Side Panel for N PC B  $     550.99 31.00%  $               380.18 N/A N/A
S1224-C English Screw #12-24 PC B  $       20.20 31.00%  $                 13.94 N/A N/A
S125X150VA1-IBM ThermTrans, Self-Lam Label, Vinyl, 1.25" RL B  $       80.10 31.0%  $                 55.27 N/A N/A
S12SPSE 51 RU x 1200mm Enhanced Side Panel for N PC B  $     601.55 31.00%  $               415.07 N/A N/A
S12SPSEW 51 RU x 1200mm Enhanced Side Panel for N PC B  $     629.68 31.00%  $               434.48 N/A N/A
S12SPSW 51 RU 1200mm standard Side Panel for S-t PC B  $     550.96 31.00%  $               380.16 N/A N/A
S150X150VATY ThermTrans, Self-Lam Label, Vinyl, 1.50" PC B  $       90.32 31.00%  $                 62.32 N/A N/A
S150X225VATY ThermTrans, Self-Lam Label, Vinyl, 1.50" PC B  $     179.05 31.00%  $               123.54 N/A N/A
S150X400VATY ThermTrans, Self-Lam Label, Vinyl, 1.50" PC B  $     319.24 31.00%  $               220.28 N/A N/A
S150X400YAJ Laser/Inkjet, Self-Lam Label, Polyester, PC B  $     285.67 31.00%  $               197.11 N/A N/A
S150X400YIJ Laser/Inkjet, Self-Lam Label, Polyester, PC B  $     264.72 31.00%  $               182.66 N/A N/A
S1DR D-Ring Kit for full Length POU Bracket PC B  $       46.85 31.00%  $                 32.33 N/A N/A
S1F-C Snap-Clip Fastener W/Screw,1"W Duct PC B  $     197.65 31.00%  $               136.38 N/A N/A
S1LR L-Ring Kit for full length POU Bracket PC B  $       37.48 31.00%  $                 25.86 N/A N/A
S2/0-12R-X Tubular Ring Terminal, non-insulated, 2/ PC B  $     627.51 31.00%  $               432.98 N/A N/A
S2/0-14R-X Tubular Ring Terminal, non-insulated, 2/ PC B  $     627.51 31.00%  $               432.98 N/A N/A
S2/0-38R-X Tubular Ring Terminal, non-insulated, 2/ PC B  $     627.51 31.0%  $               432.98 N/A N/A
S2/0-56R-X Tubular Ring Terminal, non-insulated, 2/ PC B  $     627.51 31.00%  $               432.98 N/A N/A
S2/0-76R-X Tubular Ring Terminal, non-insulated, 2/ PC B  $     627.51 31.00%  $               432.98 N/A N/A
S200X150T1D Dot Matrix, Self-Lam Label, Polyvinylide PC B  $     257.80 31.00%  $               177.88 N/A N/A
S200X150VADY Dot Matrix, Self-Lam Label, Vinyl, 2.00" PC B  $     150.46 31.00%  $               103.82 N/A N/A
S200X150VATY ThermTrans, Self-Lam Label, Vinyl, 2.00" PC B  $     160.81 31.00%  $               110.96 N/A N/A
S200X150YAJ Laser/Inkjet, Self-Lam Label, Polyester, PC B  $     258.55 31.00%  $               178.40 N/A N/A
S200X225FAI Ink Jet, Self-Lam Label, Polyolefin, 2.0 PC B  $     240.29 31.00%  $               165.80 N/A N/A
S200X225FAL Laser, Self-Lam Label, Polyolefin, 2.00" PC B  $     240.29 31.00%  $               165.80 N/A N/A
S200X225VA1Y ThermTrans, Self-Lam Label, Vinyl, 2.00" PC B  $     280.66 31.00%  $               193.66 N/A N/A
S200X225VADY Dot Matrix, Self-Lam Label, Vinyl, 2.00" PC B  $     161.75 31.00%  $               111.61 N/A N/A
S200X225VATY ThermTrans, Self-Lam Label, Vinyl, 2.00" PC B  $     198.88 31.00%  $               137.23 N/A N/A
S200X225YAJ Laser, Self-Lam Label, Polyester, 2.00" PC B  $     272.19 31.00%  $               187.81 N/A N/A
S200X244YAT ThermTrans, Self-Lam Label, Polyester, 2 PC B  $     198.83 31.00%  $               137.19 N/A N/A
S200X250VATY ThermTrans, Self-Lam Label, Vinyl, 2.00" PC B  $     201.67 31.00%  $               139.15 N/A N/A
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S200X400FAI Ink Jet, Self-Lam Label, Polyolefin, 2.0 PC B  $     259.78 31.00%  $               179.25 N/A N/A
S200X400FAL Laser, Self-Lam Label, Polyolefin, 2.00" PC B  $     259.78 31.00%  $               179.25 N/A N/A
S200X400T1D Dot Matrix, Self-Lam Label, Polyvinylide PC B  $     550.78 31.00%  $               380.04 N/A N/A
S200X400T1T ThermTrans, Self-Lam Label, Polyvinylide PC B  $     816.41 31.00%  $               563.32 N/A N/A
S200X400TAD Dot Matrix, Self-Lam Label, Tedlar, 2.00 PC B  $     505.49 31.00%  $               348.79 N/A N/A
S200X400TAT ThermTrans, Self-Lam Label, Tedlar, 2.00 PC B  $     786.72 31.00%  $               542.84 N/A N/A
S200X400VA1Y ThermTrans, Self-Lam Label, Vinyl, 2.00" PC B  $     450.90 31.00%  $               311.12 N/A N/A
S200X400VADY Dot Matrix, Self-Lam Label, Vinyl, 2.00" PC B  $     510.86 31.00%  $               352.49 N/A N/A
S200X400VATY ThermTrans, Self-Lam Label, Vinyl, 2.00" PC B  $     335.19 31.00%  $               231.28 N/A N/A
S200X400YAJ Laser, Self-Lam Label, Polyester, 2.00" PC B  $     300.69 31.00%  $               207.48 N/A N/A
S200X650VA1Y ThermTrans, Self-Lam Label, Vinyl, 2.00" PC B  $     487.74 31.00%  $               336.54 N/A N/A
S200X650VADY Dot Matrix, Self-Lam Label, Vinyl, 2.00" PC B  $     483.98 31.00%  $               333.95 N/A N/A
S200X650VATY ThermTrans, Self-Lam Label, Vinyl, 2.00" PC B  $     472.41 31.0%  $               325.96 N/A N/A
S200X650YAJ Laser, Self-Lam Label, Polyester, 2.00" PC B  $     716.74 31.00%  $               494.55 N/A N/A
S20PS 42 RU 1070mm Deep Net-SERV® Side Panel, PC B  $     346.69 31.00%  $               239.22 N/A N/A
S20PSWH 42 RU 1070mm Deep Net-SERV® Side Panel, PC B  $     346.69 31.00%  $               239.22 N/A N/A
S2-10R-X Tubular Ring Terminal, non-insulated, 1 PC B  $     465.35 31.00%  $               321.09 N/A N/A
S2-12R-X Tubular Ring Terminal, non-insulated, 1 PC B  $     511.63 31.00%  $               353.02 N/A N/A
S2-14R-X Tubular Ring Terminal, non-insulated, 1 PC B  $     440.07 31.00%  $               303.65 N/A N/A
S21SPS 42 RU 1070mm Depth Net-Access S-Type Cab PC B  $     412.28 31.00%  $               284.47 N/A N/A
S21SPSE 42 RU x 1070mm Enhanced Side Panel for N PC B  $     412.28 31.00%  $               284.47 N/A N/A
S21SPSEG 42 RU x 1070mm Enhanced Side Panel for N PC B  $     432.89 31.00%  $               298.69 N/A N/A
S21SPSEW 42 RU x 1070mm Enhanced Side Panel for N PC B  $     432.89 31.00%  $               298.69 N/A N/A
S21SPSW 42 RU 1070mm Depth Net-Access S-Type Cab PC B  $     432.89 31.00%  $               298.69 N/A N/A
S22PS Net-SERV 42 RU Solid Side Panel Cover PC B  $     386.06 31.00%  $               266.38 N/A N/A
S22PSWH Net-SERV 42RU x 48/1200 Depth, removable PC B  $     386.06 31.00%  $               266.38 N/A N/A
S22SPS 42 RU 1200mm Depth Net-Access S-Type Cab PC B  $     487.24 31.00%  $               336.20 N/A N/A
S22SPSE 42 RU x 1200mm Enhanced Side Panel for N PC B  $     487.24 31.00%  $               336.20 N/A N/A
S22SPSEG 42 RU x 1200mm Enhanced Side Panel for N PC B  $     511.60 31.00%  $               353.00 N/A N/A
S22SPSEW 42 RU x 1200mm Enhanced Side Panel for N PC B  $     511.60 31.00%  $               353.00 N/A N/A
S22SPSG 42 RU 1200mm standard Side Panel for S-t PC B  $     511.60 31.00%  $               353.00 N/A N/A
S22SPSW 42 RU 1200mm Depth Net-Access S-Type Cab PC B  $     511.60 31.00%  $               353.00 N/A N/A
S2-38R-X Tubular Ring Terminal, non-insulated, 1 PC B  $     448.86 31.00%  $               309.71 N/A N/A
S250-12R-5 Tubular Ring Terminal, non-insulated, 25 PC B  $     961.46 31.00%  $               663.41 N/A N/A
S250-38R-5 Tubular Ring Terminal, non-insulated, 25 PC B  $     961.46 31.00%  $               663.41 N/A N/A
S250-56R-5 Tubular Ring Terminal, non-insulated, 25 PC B  $     961.46 31.00%  $               663.41 N/A N/A
S250-76R-5 Tubular Ring Terminal, non-insulated, 25 PC B  $     961.46 31.00%  $               663.41 N/A N/A
S2-56R-X Tubular Ring Terminal, non-insulated, 1 PC B  $     448.86 31.00%  $               309.71 N/A N/A
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S2BRK12 Cable Management Bracket 12" Full Length PC B  $     262.36 31.00%  $               181.03 N/A N/A
S2BRK6 Cable Management Bracket 6" Full Length PC B  $     168.66 31.00%  $               116.38 N/A N/A
S2DR D-Ring Kit for full Length POU Bracket PC B  $       46.85 31.00%  $                 32.33 N/A N/A
S2EOR1BA1070B1 S-Type Cabinet 1070mm End of Row Seal - PC B  $     179.90 31.00%  $               124.13 N/A N/A
S2EOR1BA1070G1 S-Type Cabinet 1070mm End of Row Seal - PC B  $     188.90 31.00%  $               130.34 N/A N/A
S2EOR1BA1070W1 S-Type Cabinet 1070mm End of Row Seal - PC B  $     188.90 31.00%  $               130.34 N/A N/A
S2EOR1CA1200B1 S-Type Cabinet 1200mm End of Row Seal - PC B  $     198.64 31.00%  $               137.06 N/A N/A
S2EOR1CA1200G1 S-Type Cabinet 1200mm End of Row Seal - PC B  $     208.58 31.00%  $               143.92 N/A N/A
S2EOR1CA1200W1 S-Type Cabinet 1200mm End of Row Seal - PC B  $     208.58 31.00%  $               143.92 N/A N/A
S2F-C Snap-Clip Fastener W/Screw,2"W Duct PC B  $     250.68 31.00%  $               172.97 N/A N/A
S2FSVPDUB Net-SERV® 42 RU Full Length Straight Ve PC B  $     148.72 31.00%  $               102.62 N/A N/A
S2LR L-Ring Kit for full length POU Bracket PC B  $       37.48 31.00%  $                 25.86 N/A N/A
S2RC 42RU Cage Nut Equipment Mounting Rails PC B  $     309.21 31.00%  $               213.35 N/A N/A
S2RP 42 RU Vertical Patching (0 RU QuickNet) PC B  $     337.32 31.00%  $               232.75 N/A N/A
S2X2BL6NM Channel, Solid Wall, No Mtg. Holes, 2" x FT A  $         5.47 31.00%  $                   3.77 N/A N/A
S2X2LG6 Channel, Solid Wall, Mtg. Holes, 2" x 2" FT A  $         5.76 31.00%  $                   3.97 N/A N/A
S2X2LG6NM Channel, Solid Wall, No Mtg. Holes, 2" x FT A  $         5.47 31.00%  $                   3.77 N/A N/A
S2X2OR6NM Channel, Solid Wall, No Mtg. Holes, 2" x FT A  $         5.47 31.00%  $                   3.77 N/A N/A
S2X2YL6NM Channel, Solid Wall, No Mtg. Holes, 2" x FT A  $         5.47 31.00%  $                   3.77 N/A N/A
S3/0-12R-5 Tubular Ring Terminal, non-insulated, 3/ PC B  $     690.73 31.00%  $               476.60 N/A N/A
S3/0-14R-5 Tubular Ring Terminal, non-insulated, 3/ PC B  $     690.73 31.00%  $               476.60 N/A N/A
S3/0-38R-5 Tubular Ring Terminal, non-insulated, 3/ PC B  $     690.73 31.00%  $               476.60 N/A N/A
S3/0-56R-5 Tubular Ring Terminal, non-insulated, 3/ PC B  $     690.73 31.00%  $               476.60 N/A N/A
S3/0-76R-5 Tubular Ring Terminal, non-insulated, 3/ PC B  $     690.73 31.00%  $               476.60 N/A N/A
S3F-C Snap-Clip Fastener W/Screw,3"W Duct PC B  $     256.17 31.00%  $               176.76 N/A N/A
S4/0-12R-5 Tubular Ring Terminal, non-insulated, 4/ PC B  $     782.17 31.00%  $               539.70 N/A N/A
S4/0-38R-5 Tubular Ring Terminal, non-insulated, 4/ PC B  $     782.17 31.00%  $               539.70 N/A N/A
S4/0-56R-5 Tubular Ring Terminal, non-insulated, 4/ PC B  $     782.17 31.00%  $               539.70 N/A N/A
S4/0-76R-5 Tubular Ring Terminal, non-insulated, 4/ PC B  $     782.17 31.00%  $               539.70 N/A N/A
S4-10R-E Tubular Ring Terminal, non-insulated, 4 PC B  $     221.72 31.00%  $               152.99 N/A N/A
S4-14R-E Tubular Ring Terminal, non-insulated, 4 PC B  $     228.45 31.00%  $               157.63 N/A N/A
S4-38R-E Tubular Ring Terminal, non-insulated, 4 PC B  $     228.45 31.00%  $               157.63 N/A N/A
S4-56R-E Tubular Ring Terminal, non-insulated, 4 PC B  $     228.45 31.00%  $               157.63 N/A N/A
S4F-C Snap-Clip Fastener W/Screw,4"W Duct PC B  $     271.27 31.00%  $               187.18 N/A N/A
S4X4BL6NM Channel, Solid Wall, No Mtg. Holes, 4" x FT B  $       10.96 31.00%  $                   7.56 N/A N/A
S4X4LG6NM Channel, Solid Wall, No Mtg. Holes, 4" x FT B  $       10.96 31.00%  $                   7.56 N/A N/A
S4X4OR6NM Channel, Solid Wall, No Mtg. Holes, 4" x FT B  $       10.96 31.00%  $                   7.56 N/A N/A
S4X4YL6NM Channel, Solid Wall, No Mtg. Holes, 4" x FT B  $       10.96 31.00%  $                   7.56 N/A N/A
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S51SPS 45 RU 1070mm Depth Net-Access S-Type Cab PC B  $     449.76 31.00%  $               310.33 N/A N/A
S51SPSE 45 RU x 1070mm Enhanced Side Panel for N PC B  $     449.76 31.00%  $               310.33 N/A N/A
S51SPSEG 45 RU x 1070mm Enhanced Side Panel for N PC B  $     472.25 31.00%  $               325.85 N/A N/A
S51SPSEW 45 RU x 1070mm Enhanced Side Panel for N PC B  $     472.25 31.00%  $               325.85 N/A N/A
S51SPSW 45 RU 1070mm Depth Net-Access S-Type Cab PC B  $     472.25 31.00%  $               325.85 N/A N/A
S52PS Net-SERV 45 RU x 48/1200 Depth, Removabl PC B  $     434.34 31.00%  $               299.69 N/A N/A
S52PSG1 Side Panel for Net-SERV 1200mm deep, 45 PC B  $     456.06 31.00%  $               314.68 N/A N/A
S52PSPT Net-SERV 45RU x 48/1200 Depth, removable PC B  $     456.06 31.00%  $               314.68 N/A N/A
S52PSWH Net-SERV 45RU x 48/1200 Depth, removable PC B  $     434.34 31.00%  $               299.69 N/A N/A
S52RC S-Type 52RU Cage Nut Equipment Mounting PC B  $     393.54 31.00%  $               271.54 N/A N/A
S52SPS 45 RU 1200mm Depth Net-Access S-Type Cab PC B  $     524.72 31.00%  $               362.06 N/A N/A
S52SPSE 45 RU x 1200mm Enhanced Side Panel for N PC B  $     524.72 31.00%  $               362.06 N/A N/A
S52SPSEG 45 RU x 1200mm Enhanced Side Panel for N PC B  $     550.96 31.00%  $               380.16 N/A N/A
S52SPSEW 45 RU x 1200mm Enhanced Side Panel for N PC B  $     550.96 31.00%  $               380.16 N/A N/A
S52SPSPT S-Type 45RU x 1200mm Side Panels with Pa PC B  $     618.44 31.00%  $               426.72 N/A N/A
S52SPSW 45 RU 1200mm Depth Net-Access S-Type Cab PC B  $     550.96 31.00%  $               380.16 N/A N/A
S5RC 45RU Cage Nut Equipment Mounting Rails PC B  $     337.32 31.00%  $               232.75 N/A N/A
S5RP 45 RU Vertical Patching (0 RU QuickNet) PC B  $     365.43 31.00%  $               252.15 N/A N/A
S6-10R-E Tubular Ring Terminal, non-insulated, 6 PC B  $     175.25 31.00%  $               120.92 N/A N/A
S6-14R-E Tubular Ring Terminal, non-insulated, 6 PC B  $     182.63 31.00%  $               126.01 N/A N/A
S620C122B 42 RU, Net-SERV 600mm W x 1070mm D Cabin PC B  $  3,200.04 31.00%  $            2,208.03 N/A N/A
S6212B 600mmW x 42 RU x 1070mmD S-Type Cabinet, PC B  $  1,958.91 31.00%  $            1,351.65 N/A N/A
S6212B9 600mmW x 1067mmD x 42 RU S-Type Cabinet, PC B  $  1,818.27 31.00%  $            1,254.61 N/A N/A
S6212BA 600mmW x 1070mmD x 42 RU S-Type Cabinet, PC B  $  2,333.65 31.00%  $            1,610.22 N/A N/A
S6212BA9 600mmW x 1070mmD x 42 RU S-Type Cabinet, PC B  $  2,193.16 31.00%  $            1,513.28 N/A N/A
S6212BF 600mmW x 42 RU x 1070mmD S-Type Cabinet, PC B  $  2,326.21 31.00%  $            1,605.08 N/A N/A
S6212BP 600mmW x 1067mmD x 42 RU S-Type Cabinet, PC B  $  2,252.75 31.00%  $            1,554.40 N/A N/A
S6212BPPEACAN1 S-Type, Network Cabinet, CAC Ready, 600m PC B  $  2,233.15 31.00%  $            1,540.87 N/A N/A
S6212BS 600mmW x 42 RU x 1070mmD S-Type Cabinet, PC B  $  1,724.62 31.00%  $            1,189.99 N/A N/A
S6212BSPX9CBN1 Net-Access S-Type Cabinet 600mm width 42 PC B  $  1,909.34 31.00%  $            1,317.44 N/A N/A
S6212BSPXCCF119 600 x 1070mm x 42RU, S-Type Cabinet Side PC B  $  3,643.58 31.00%  $            2,514.07 N/A N/A
S6212BT 600mmW x 42 RU x 1067mm, S-Type Cabinet, PC B  $  2,333.65 31.00%  $            1,610.22 N/A N/A
S6212BT9 600mmW x 42 RU x 1067mm, S-Type Cabinet, PC B  $  2,193.10 31.00%  $            1,513.24 N/A N/A
S6212W 600mmW x 1070mmD x 42 RU S-Type Cabinet, PC B  $  2,056.86 31.00%  $            1,419.23 N/A N/A
S6212W9 600mmW x 1070mmD x 42 RU S-Type Cabinet, PC B  $  1,909.17 31.00%  $            1,317.33 N/A N/A
S6212WA 600mmW x 1067mmD x 42 RU S-Type Cabinet, PC B  $  2,431.59 31.00%  $            1,677.80 N/A N/A
S6212WA9 600mmW x 1067mmD x 42 RU S-Type Cabinet, PC B  $  2,291.04 31.00%  $            1,580.82 N/A N/A
S6212WF 600mmW x 42 RU x 1070mmD S-Type Cabinet, PC B  $  2,424.23 31.00%  $            1,672.72 N/A N/A
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S6212WP 600mmW x 1067mmD x 42 RU S-Type Cabinet, PC B  $  2,365.38 31.00%  $            1,632.11 N/A N/A
S6212WS 600mmW x 42 RU x 1070mmD S-Type Cabinet, PC B  $  1,810.85 31.00%  $            1,249.49 N/A N/A
S6212WSPECCFY29 S-Type Network Cabinet 600mm x 42 ru x 1 PC B  $  2,758.83 31.00%  $            1,903.59 N/A N/A
S6212WT 600mmW x 42 RU x 1070mm, S-Type Cabinet, PC B  $  2,431.59 31.00%  $            1,677.80 N/A N/A
S6212WT9 600mmW x 42 RU x 1067mm, S-Type Cabinet, PC B  $  2,291.04 31.00%  $            1,580.82 N/A N/A
S6219B 600mmW x 1067mmD x 42 RU S-Type Cabinet, PC B  $  1,602.85 31.00%  $            1,105.97 N/A N/A
S6219B9 600mmW x 1070mmD x 42 RU S-Type Cabinet, PC B  $  1,462.28 31.00%  $            1,008.97 N/A N/A
S6219BA 600mmW x 1067mmD x 42 RU S-Type Cabinet, PC B  $  1,977.59 31.00%  $            1,364.54 N/A N/A
S6219BA9 600mmW x 1067mmD x 42 RU S-Type Cabinet, PC B  $  1,837.10 31.00%  $            1,267.60 N/A N/A
S6219BF 600mmW x 42 RU x 1070mmD S-Type Cabinet, PC B  $  1,970.23 31.00%  $            1,359.46 N/A N/A
S6219BP 600mmW x 1067mmD x 42 RU S-Type Cabinet, PC B  $  1,843.21 31.00%  $            1,271.81 N/A N/A
S6219BS 600mmW x 42 RU x 1067mmD S-Type Cabinet, PC B  $  1,368.68 31.00%  $               944.39 N/A N/A
S6219BSPX9CBN1 Net-Access S-Type Cabinet 600mm width 42 PC B  $  1,535.37 31.00%  $            1,059.41 N/A N/A
S6219BSPY9PBY19 S-Type,600mmx42rux1070mm, top cap, doors PC B  $  2,328.89 31.00%  $            1,606.93 N/A N/A
S6219BT 600mmW x 42 RU x 1070mm, S-Type Cabinet, PC B  $  1,977.59 31.00%  $            1,364.54 N/A N/A
S6219BT9 600mmW x 42 RU x 1070mm, S-Type Cabinet, PC B  $  1,837.04 31.00%  $            1,267.56 N/A N/A
S6219BZ 600mm x 42RU x 1070mm Deep Net-Access S- PC B  $  1,030.70 31.00%  $               711.18 N/A N/A
S6219W 600mmW x 1067mmD x 42 RU S-Type Cabinet, PC B  $  1,683.00 31.00%  $            1,161.27 N/A N/A
S6219W9 600mmW x 42 RU x 1067mm S-Type Cabinet, PC B  $  1,542.47 31.00%  $            1,064.30 N/A N/A
S6219WA 600mmW x 1070mmD x 42 RU S-Type Cabinet, PC B  $  2,057.75 31.00%  $            1,419.85 N/A N/A
S6219WA9 600mmW x 1070mmD x 42 RU S-Type Cabinet, PC B  $  1,917.20 31.00%  $            1,322.87 N/A N/A
S6219WF 600mmW x 42 RU x 1070mmD S-Type Cabinet, PC B  $  2,050.23 31.00%  $            1,414.66 N/A N/A
S6219WP 600mmW x 1070mmD x 42 RU S-Type Cabinet, PC B  $  1,937.14 31.00%  $            1,336.63 N/A N/A
S6219WS 600mmW x 42 RU x 1067mmD S-Type Cabinet, PC B  $  1,437.11 31.00%  $               991.61 N/A N/A
S6219WSPECCFY29 S-Type Network Cabinet 600mm x 42 ru x 1 PC B  $  2,366.26 31.00%  $            1,632.72 N/A N/A
S6219WSPX9CBN19 S-Type Server Cabinet 600mm x 42 ru x 10 PC B  $  1,542.41 31.00%  $            1,064.26 N/A N/A
S6219WT 600mmW x 42 RU x 1070mm, S-Type Cabinet, PC B  $  2,057.75 31.00%  $            1,419.85 N/A N/A
S6219WT9 600mmW x 42 RU x 1070mm, S-Type Cabinet, PC B  $  1,917.20 31.00%  $            1,322.87 N/A N/A
S6219WZ 600mm x 42RU x 1070mm Deep Net-Access S- PC B  $  1,082.24 31.00%  $               746.75 N/A N/A
S6222B 600mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  2,474.75 31.00%  $            1,707.58 N/A N/A
S6222B4 S-Type Cabinet -  600mm x 42RU x 1200mm, PC B  $  3,220.77 31.00%  $            2,222.33 N/A N/A
S6222B9 600mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  2,334.18 31.00%  $            1,610.58 N/A N/A
S6222BA 600mmW x 42 RU x 1219mm, S-Type Cabinet, PC B  $  2,849.42 31.00%  $            1,966.10 N/A N/A
S6222BA9 600mmW x 42 RU x 1219mm, S-Type Cabinet, PC B  $  2,709.00 31.00%  $            1,869.21 N/A N/A
S6222BF 600mmW x 42 RU x 1200mm, S-Type Cabinet, PC B  $  2,842.00 31.00%  $            1,960.98 N/A N/A
S6222BP 600mmW x 1200mmD x 42 RU S-Type Cabinet, PC B  $  2,845.97 31.00%  $            1,963.72 N/A N/A
S6222BS 600mmW x 42 RU x 1219mm, S-Type Cabinet, PC B  $  2,240.39 31.00%  $            1,545.87 N/A N/A
S6222BSPXCCF119 S-Type Server Cabinet, 600 x 42RU x 1200 PC B  $  3,838.33 31.00%  $            2,648.45 N/A N/A
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S6222BSVVCCBN19 600mm x 42ru x 1219mm, S-Type Cabinet, V PC B  $  2,984.03 31.00%  $            2,058.98 N/A N/A
S6222BT 600mmW x 42 RU x 1200mm, S-Type Cabinet, PC B  $  2,849.42 31.00%  $            1,966.10 N/A N/A
S6222BT9 600mmW x 42 RU x 1200mm, S-Type Cabinet, PC B  $  2,708.87 31.00%  $            1,869.12 N/A N/A
S6222BV 600mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  2,755.85 31.00%  $            1,901.54 N/A N/A
S6222BV9 600mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  2,842.05 31.00%  $            1,961.01 N/A N/A
S6222G 600mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  2,598.49 31.00%  $            1,792.96 N/A N/A
S6222W 600mmW x 1200mmD x 42 RU S-Type Cabinet, PC B  $  2,598.49 31.00%  $            1,792.96 N/A N/A
S6222W9 600mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  2,457.90 31.00%  $            1,695.95 N/A N/A
S6222WA 600mmW x 42RU x 1200mm, S-Type Cabinet, PC B  $  2,973.40 31.00%  $            2,051.65 N/A N/A
S6222WA9 600mmW x 42RU x 1200mm, S-Type Cabinet, PC B  $  2,832.85 31.00%  $            1,954.67 N/A N/A
S6222WF 600mmW x 42RU x 1200mm, S-Type Cabinet, PC B  $  2,965.79 31.00%  $            2,046.40 N/A N/A
S6222WNNX9CAY99 S-Type, 600mmx42rux1200mm, no doors, sid PC B  $  1,939.18 31.00%  $            1,338.03 N/A N/A
S6222WP 600mmW x 1200mmD x 42 RU S-Type Cabinet, PC B  $  2,988.26 31.00%  $            2,061.90 N/A N/A
S6222WS 600mmW x 42 RU x 1200mm, S-Type Cabinet, PC B  $  2,352.41 31.00%  $            1,623.16 N/A N/A
S6222WSPECCFY29 S-Type Network Cabinet 600mm x 42 ru x 1 PC B  $  3,327.51 31.00%  $            2,295.98 N/A N/A
S6222WSPX9CAY29 S-Type, 600mmx42rux1200mm, doors, side p PC B  $  2,716.61 31.00%  $            1,874.46 N/A N/A
S6222WT 600mmW x 42 RU x 1200mm, S-Type Cabinets PC B  $  2,973.40 31.00%  $            2,051.65 N/A N/A
S6222WT9 600mmW x 42 RU x 1200mm, S-Type Cabinets PC B  $  2,832.85 31.00%  $            1,954.67 N/A N/A
S6222WV 600mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  2,893.64 31.00%  $            1,996.61 N/A N/A
S6222WV9 600mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  2,753.09 31.00%  $            1,899.63 N/A N/A
S6229B 600mmW x 42 RU x 1219mmD Net-Access S-Ty PC B  $  2,118.69 31.00%  $            1,461.90 N/A N/A
S6229B9 600mm x 42 RU x 1200mm S-Type Cabinet, d PC B  $  1,978.01 31.00%  $            1,364.83 N/A N/A
S6229BA 600mmW x 42RU x 1219mm, S-Type Cabinet, PC B  $  2,493.49 31.00%  $            1,720.51 N/A N/A
S6229BA9 600mmW x 42RU x 1219mm, S-Type Cabinet, PC B  $  2,352.94 31.00%  $            1,623.53 N/A N/A
S6229BF 600mmW x 42RU x 1200mm, S-Type Cabinet, PC B  $  2,486.07 31.00%  $            1,715.39 N/A N/A
S6229BP 600mmW x 1200mmD x 42 RU, S-Type Cabinet PC B  $  2,489.95 31.00%  $            1,718.07 N/A N/A
S6229BS 600mmW x 42 RU x 1219mm, S-Type Cabinet, PC B  $  1,884.36 31.00%  $            1,300.21 N/A N/A
S6229BSVVCCBN19 600mm x 42ru x 1219mm, S-Type Cabinet, V PC B  $  2,610.26 31.00%  $            1,801.08 N/A N/A
S6229BT 600mmW x 42 RU x 1200mm, S-Type Cabinet, PC B  $  2,493.49 31.00%  $            1,720.51 N/A N/A
S6229BT9 600mmW x 42 RU x 1200mm, S-Type Cabinet, PC B  $  2,352.94 31.00%  $            1,623.53 N/A N/A
S6229BV 600mmW x 1200mmD x 42 RU S-Type Cabinet, PC B  $  2,399.79 31.00%  $            1,655.86 N/A N/A
S6229BV9 600mmW x 1200mmD x 42 RU S-Type Cabinet, PC B  $  2,259.24 31.00%  $            1,558.88 N/A N/A
S6229G S-Type Server Cabinet -  600mm x 42RU x PC B  $  2,224.63 31.00%  $            1,534.99 N/A N/A
S6229W 600mmW x 42 RU x 1219mmD Net-Access S-Ty PC B  $  2,224.63 31.00%  $            1,534.99 N/A N/A
S6229W9 600mm x 42 RU x 1200mm S-Type Cabinet, f PC B  $  2,084.04 31.00%  $            1,437.99 N/A N/A
S6229WA 600mm x 42RU x 1200mm, S-Type Cabinet,fr PC B  $  2,599.43 31.00%  $            1,793.61 N/A N/A
S6229WA9 600mm x 42RU x 1200mm, S-Type Cabinet,fr PC B  $  2,458.69 31.00%  $            1,696.50 N/A N/A
S6229WF 600mm x 42RU x 1200mm, S-Type Cabinet, f PC B  $  2,591.91 31.00%  $            1,788.42 N/A N/A
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S6229WP 600mmW x 1200mmD x 42 RU, S-Type Cabinet PC B  $  2,614.30 31.00%  $            1,803.87 N/A N/A
S6229WS 600mmW x 42 RU x 1200mm, S-Type Cabinet, PC B  $  1,978.59 31.00%  $            1,365.23 N/A N/A
S6229WSPECCFY29 S-Type Network Cabinet 600mm x 42 ru x 1 PC B  $  3,251.39 31.00%  $            2,243.46 N/A N/A
S6229WT 600mmW x 42 RU x 1200mm, S-Type Cabinet, PC B  $  2,599.43 31.00%  $            1,793.61 N/A N/A
S6229WT9 600mmW x 42 RU x 1200mm, S-Type Cabinet, PC B  $  2,458.88 31.00%  $            1,696.63 N/A N/A
S6229WV 600mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  2,519.78 31.00%  $            1,738.65 N/A N/A
S6229WV9 600mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  2,379.23 31.00%  $            1,641.67 N/A N/A
S622C122B 42 RU x 600mm Wide Cabinet With Full Per PC B  $  3,360.04 31.00%  $            2,318.43 N/A N/A
S622C122F 42 RU x 600mm Wide Cabinet With Full Per PC B  $  3,840.41 31.00%  $            2,649.88 N/A N/A
S622C122H 42 RU x 600mm Wide Cabinet With Full Per PC B  $  4,289.08 31.00%  $            2,959.47 N/A N/A
S622C129B 42 RU x 600mm Wide Cabinet With Full Per PC B  $  2,735.10 31.00%  $            1,887.22 N/A N/A
S622C129F 42 RU x 600mm Wide Cabinet With Full Per PC B  $  3,215.47 31.00%  $            2,218.67 N/A N/A
S62BRCK Net-SERV® 42 RU High Density Cable Mana PC B  $     278.72 31.00%  $               192.32 N/A N/A
S62BRFK Net-SERV® Cabinet Cable Management Fing PC B  $     563.79 31.00%  $               389.02 N/A N/A
S62DS Rear Perforated Split Door for 600mm Wid PC B  $     602.27 31.00%  $               415.57 N/A N/A
S62DSH Single Hinge Perforated Door for 600mm W PC B  $     536.62 31.00%  $               370.27 N/A N/A
S62RC Net-SERV® 24" 600mm Wide x 42 RU, Cabin PC B  $     265.04 31.00%  $               182.88 N/A N/A
S62SDB 42 RU 600mm Split Doors for S-Type Cabin PC B  $     477.87 31.00%  $               329.73 N/A N/A
S62SDW 42 RU 600mm Split Doors for S-Type Cabin PC B  $     501.76 31.00%  $               346.21 N/A N/A
S62SHDB 42 RU 600mm Single Hinge Doors for S-Typ PC B  $     477.87 31.00%  $               329.73 N/A N/A
S62SHDW 42 RU 600mm Single Hinge Doors for S-Typ PC B  $     501.76 31.00%  $               346.21 N/A N/A
S62SSHDB 42RU x 600mm Solid Rear Door for S-Type PC B  $     477.87 31.00%  $               329.73 N/A N/A
S6-38R-E Tubular Ring Terminal, non-insulated, 6 PC B  $     174.89 31.00%  $               120.67 N/A N/A
S640C122H Net-Serv Server Cabinet - 600mm x 1070mm PC B  $  3,590.88 31.00%  $            2,477.71 N/A N/A
S640C122HCD 24ru x 600mm Wide Dynamic Load-Rated Cab PC B  $  4,201.34 31.00%  $            2,898.92 N/A N/A
S6512B 600mmW x 1067mmD x 45 RU Net-Access S-Ty PC B  $  2,180.68 31.00%  $            1,504.67 N/A N/A
S6512B9 600mmW x 1067mmD x 45 RU Net-Access S-Ty PC B  $  2,040.02 31.00%  $            1,407.61 N/A N/A
S6512BA 600mmW x 45 RU x 1070mm, S-Type Cabinet, PC B  $  2,555.54 31.00%  $            1,763.32 N/A N/A
S6512BA9 600mmW x 45 RU x 1070mm, S-Type Cabinet, PC B  $  2,414.93 31.00%  $            1,666.30 N/A N/A
S6512BF  S-Type Cabinet - 600mm x 45RU x 1070mm PC B  $  2,547.91 31.00%  $            1,758.06 N/A N/A
S6512BJ  S-Type Server Cabinet - 600mm x 45RU x PC B  $  2,180.68 31.0%  $            1,504.67 N/A N/A
S6512BP 600mmW x 1067mmD x 45 RU Net-Access S-Ty PC B  $  2,507.79 31.00%  $            1,730.38 N/A N/A
S6512BPVA9CAY19 S-Type Network,600mmx45rux1070mm, split PC B  $  2,565.19 31.0%  $            1,769.98 N/A N/A
S6512BS  S-Type Server Cabinet 600mm x 1070mm x PC B  $  1,504.67 31.00%  $            1,038.22 N/A N/A
S6512BT 600mmW x 1067mmD x 45 RU Net-Access S-Ty PC B  $  2,555.54 31.00%  $            1,763.32 N/A N/A
S6512BT9 600mmW x 1067mmD x 45 RU Net-Access S-Ty PC B  $  2,414.99 31.00%  $            1,666.34 N/A N/A
S6512W 600mmW x 1067mmD x 45 RU Net-Access S-Ty PC B  $  2,289.71 31.00%  $            1,579.90 N/A N/A
S6512W9 600mmW x 1067mmD x 45 RU Net-Access S-Ty PC B  $  2,149.12 31.00%  $            1,482.89 N/A N/A
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S6512WA 600mmW x 45 RU x 1070mm, S-Type Cabinet, PC B  $  2,664.57 31.00%  $            1,838.55 N/A N/A
S6512WA9 600mmW x 45 RU x 1070mm, S-Type Cabinet, PC B  $  2,524.02 31.00%  $            1,741.57 N/A N/A
S6512WF  S-Type Cabinet - 600mm x 45RU x 1070mm PC B  $  2,656.98 31.00%  $            1,833.32 N/A N/A
S6512WNNY9PAY19 S-Type,Svr Cab,Top Pathway,600W,45U,1067 PC B  $  2,695.54 31.00%  $            1,859.92 N/A N/A
S6512WP 600mmW x 1067mmD x 45 RU Net-Access S-Ty PC B  $  2,633.18 31.00%  $            1,816.89 N/A N/A
S6512WS  S-Type Server Cabinet 600mm x 1070mm x PC B  $  1,579.91 31.00%  $            1,090.14 N/A N/A
S6512WT 600mmW x 1067mmD x 45 RU Net-Access S-Ty PC B  $  2,664.57 31.00%  $            1,838.55 N/A N/A
S6512WT9 600mmW x 1067mmD x 45 RU Net-Access S-Ty PC B  $  2,524.02 31.00%  $            1,741.57 N/A N/A
S6519B 600mmW x 1067mmD x 45 RU Net-Access S-Ty PC B  $  1,824.62 31.00%  $            1,258.99 N/A N/A
S6519B9 600mmW x 1067mmD x 45 RU Net-Access S-Ty PC B  $  1,683.94 31.00%  $            1,161.92 N/A N/A
S6519BA 600mmW x 45 RU x 1070mm, S-Type Cabinet, PC B  $  2,199.40 31.00%  $            1,517.59 N/A N/A
S6519BA9 600mmW x 45 RU x 1070mm, S-Type Cabinet, PC B  $  2,058.85 31.00%  $            1,420.61 N/A N/A
S6519BF  S-Type Cabinet - 600mm x 45RU x 1070mm PC B  $  2,191.92 31.00%  $            1,512.42 N/A N/A
S6519BNNECCBN99 S-Type Network Cabinet 600mm x 45 ru x 1 PC B  $  1,449.90 31.00%  $            1,000.43 N/A N/A
S6519BP S-Type Cabinet 600mmW x 1070mmD x 45 RU, PC B  $  2,098.26 31.00%  $            1,447.80 N/A N/A
S6519BS  S-Type Server Cabinet 600mm x 1070mm x PC B  $  1,147.69 31.00%  $               791.91 N/A N/A
S6519BT S-Type Server Cabinet - 600mm x 45RU x 1 PC B  $  2,199.40 31.00%  $            1,517.59 N/A N/A
S6519BT9 600mmW x 45 RU x 1070mm, S-Type Cabinet, PC B  $  2,058.85 31.00%  $            1,420.61 N/A N/A
S6519W 600mmW x 1067mmD x 45 RU Net-Access S-Ty PC B  $  1,915.85 31.00%  $            1,321.94 N/A N/A
S6519W9 600mmW x 1067mmD x 45 RU Net-Access S-Ty PC B  $  1,775.22 31.00%  $            1,224.90 N/A N/A
S6519WA 600mm x 45 RU x 1070mm, S-Type Cabinet, PC B  $  2,290.63 31.00%  $            1,580.53 N/A N/A
S6519WA9 600mm x 45 RU x 1070mm, S-Type Cabinet, PC B  $  2,150.08 31.00%  $            1,483.56 N/A N/A
S6519WF  S-Type Cabinet - 600mm x 45RU x 1070mm PC B  $  2,283.11 31.00%  $            1,575.35 N/A N/A
S6519WNNBACEN19 S-Type,Net Cab,Top Pathway,600W,45U,1070 PC B  $  3,144.35 31.00%  $            2,169.60 N/A N/A
S6519WNNY9PAY19 S-Type,Svr Cab,Top Pathway,600W,45U,1067 PC B  $  2,174.03 31.00%  $            1,500.08 N/A N/A
S6519WNNY9PEN19 S-Type,Svr Cab,Top Pathway,600W,45U,1070 PC B  $  2,667.43 31.00%  $            1,840.53 N/A N/A
S6519WP S-Type Cabinet 600mmW x 1070mmD x 45 RU, PC B  $  2,203.34 31.00%  $            1,520.30 N/A N/A
S6519WS  S-Type Server Cabinet 600mm x 1070mm x PC B  $  1,205.08 31.00%  $               831.51 N/A N/A
S6519WT  S-Type Cabinet - 600mm x 45RU x 1070mm PC B  $  2,290.63 31.00%  $            1,580.53 N/A N/A
S6519WT9 600mmW x 45 RU x 1070mm, S-Type Cabinet, PC B  $  2,150.08 31.00%  $            1,483.56 N/A N/A
S6521BF S-Type Cabinet -  600mm x 42RU x 1200mm, PC B  $  2,848.29 31.00%  $            1,965.32 N/A N/A
S6522B 600mmW x 1219mmD x 45 RU Net-Access S-Ty PC B  $  2,651.52 31.00%  $            1,829.55 N/A N/A
S6522B9 600mmW x 1219mmD x 45 RU Net-Access S-Ty PC B  $  2,510.99 31.00%  $            1,732.58 N/A N/A
S6522BA 600mmW x 45 RU x 1200mm, S-Type Cabinet, PC B  $  3,026.45 31.00%  $            2,088.25 N/A N/A
S6522BA9 600mmW x 45 RU x 1200mm, S-Type Cabinet, PC B  $  2,885.77 31.00%  $            1,991.18 N/A N/A
S6522BAD S-Type Switch Cabinet -  600mm x45RU x 1 PC B  $  3,456.03 31.00%  $            2,384.66 N/A N/A
S6522BF 600mmW x 45 RU x 1200mm, S-Type Cabinet, PC B  $  3,018.75 31.00%  $            2,082.94 N/A N/A
S6522BP 600mmW x 1219mmD x 45 RU Net-Access S-Ty PC B  $  3,049.26 31.00%  $            2,103.99 N/A N/A
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S6522BS 600mmW x 1200mm x 45RU, S-Type Cabinet, PC B  $  1,975.38 31.00%  $            1,363.01 N/A N/A
S6522BT 600mmW x 45RU x 1200mm, S-Type Cabinet, PC B  $  3,026.32 31.00%  $            2,088.16 N/A N/A
S6522BT9 600mmW x 45RU x 1200mm, S-Type Cabinet, PC B  $  2,885.77 31.00%  $            1,991.18 N/A N/A
S6522BV 600mmW x 1219mmD x 45 RU Net-Access S-Ty PC B  $  2,932.62 31.00%  $            2,023.51 N/A N/A
S6522BV9 600mmW x 1219mmD x 45 RU Net-Access S-Ty PC B  $  3,018.83 31.00%  $            2,082.99 N/A N/A
S6522W 600mmW x 1219mmD x 45 RU Net-Access S-Ty PC B  $  2,784.11 31.00%  $            1,921.04 N/A N/A
S6522W9 600mmW x 1219mmD x 45 RU Net-Access S-Ty PC B  $  2,643.50 31.00%  $            1,824.02 N/A N/A
S6522WA 600mmW x 45 RU x 1200mm, S-Type Cabinet, PC B  $  3,159.02 31.00%  $            2,179.72 N/A N/A
S6522WA9 600mmW x 45 RU x 1200mm, S-Type Cabinet, PC B  $  3,018.47 31.00%  $            2,082.74 N/A N/A
S6522WF 600mmW x 45 RU x 1200mm, S-Type Cabinet, PC B  $  3,151.34 31.00%  $            2,174.42 N/A N/A
S6522WP 600mmW x 1219mmD x 45 RU Net-Access S-Ty PC B  $  3,201.71 31.00%  $            2,209.18 N/A N/A
S6522WS 600mmW x 1200mm x 45RU, S-Type Cabinet, PC B  $  2,107.58 31.00%  $            1,454.23 N/A N/A
S6522WT 600mmW x 45RU x 1200mm, S-Type Cabinet, PC B  $  3,159.02 31.00%  $            2,179.72 N/A N/A
S6522WT9 600mmW x 45RU x 1200mm, S-Type Cabinet, PC B  $  3,018.47 31.00%  $            2,082.74 N/A N/A
S6522WV 600mmW x 1219mmD x 45 RU Net-Access S-Ty PC B  $  3,079.26 31.00%  $            2,124.69 N/A N/A
S6522WV9 600mmW x 1219mmD x 45 RU Net-Access S-Ty PC B  $  2,938.71 31.00%  $            2,027.71 N/A N/A
S6529B 600mmW x 45 RU x 1200mm, S-Type Cabinet, PC B  $  2,295.46 31.00%  $            1,583.87 N/A N/A
S6529B9 600mmW x 45 RU x 1200mm, S-Type Cabinet, PC B  $  2,154.74 31.00%  $            1,486.77 N/A N/A
S6529BA 600mmW x 45 RU x 1200mm, S-Type Cabinet, PC B  $  2,670.32 31.00%  $            1,842.52 N/A N/A
S6529BA9 600mmW x 45 RU x 1200mm, S-Type Cabinet, PC B  $  2,529.77 31.00%  $            1,745.54 N/A N/A
S6529BF 600mmW x 45 RU x 1200mm, S-Type Cabinet, PC B  $  2,662.73 31.00%  $            1,837.28 N/A N/A
S6529BNNEACBN99 S-Type Series, 600mm(W), 45RU, 1200mm(D) PC B  $  2,035.39 31.00%  $            1,404.42 N/A N/A
S6529BP 600mmW x 1200mm x 45 RU, S-Type Cabinet, PC B  $  2,693.11 31.00%  $            1,858.25 N/A N/A
S6529BS 600mmW x 1200mm x 45RU, S-Type Cabinet, PC B  $  1,618.29 31.00%  $            1,116.62 N/A N/A
S6529BSPAFCBN1 S-Type Basic Network Series,  600mm(W), PC B  $  2,916.67 31.00%  $            2,012.50 N/A N/A
S6529BSPB9CEY19 S-Type, Network Cabinet w/Integral Top P PC B  $  3,045.16 31.00%  $            2,101.16 N/A N/A
S6529BSPXCCFN19 S-type cabinet-600mm, 45ru, 1200mm, no s PC B  $  2,624.41 31.00%  $            1,810.84 N/A N/A
S6529BSVV9CBN19 S-Type Series, Server Cabinet, VED Ready PC B  $  2,681.43 31.00%  $            1,850.19 N/A N/A
S6529BT 600mmW x 45 RU x 1200mm, S-Type Cabinet, PC B  $  2,670.26 31.00%  $            1,842.48 N/A N/A
S6529BT9 600mmW x 45 RU x 1200mm, S-Type Cabinet, PC B  $  2,529.71 31.00%  $            1,745.50 N/A N/A
S6529BV 600mmW x 1219mmD x 45 RU Net-Access S-Ty PC B  $  2,576.56 31.00%  $            1,777.83 N/A N/A
S6529BV9 600mmW x 1219mmD x 45 RU Net-Access S-Ty PC B  $  2,436.01 31.00%  $            1,680.85 N/A N/A
S6529W 600mmW x 45 RU x 1200mm, S-Type Cabinet, PC B  $  2,410.25 31.00%  $            1,663.07 N/A N/A
S6529W9 600mmW x 45 RU x 1200mm, S-Type Cabinet, PC B  $  2,269.73 31.00%  $            1,566.11 N/A N/A
S6529WA 600mmW x 45 RU x 1200mm, S-Type Cabinet, PC B  $  2,785.08 31.00%  $            1,921.71 N/A N/A
S6529WA9 600mmW x 45 RU x 1200mm, S-Type Cabinet, PC B  $  2,644.53 31.00%  $            1,824.73 N/A N/A
S6529WF 600mmW x 45 RU x 1200mm, S-Type Cabinet, PC B  $  2,777.32 31.00%  $            1,916.35 N/A N/A
S6529WNNACCAY99 S-Type Network Cabinet 600mm x 45 ru x 1 PC B  $  2,094.03 31.00%  $            1,444.88 N/A N/A
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S6529WNNX9PBY99 S-Type,600mmx45rux1200mm, no doors, no s PC B  $  2,162.46 31.00%  $            1,492.10 N/A N/A
S6529WP 600mmW x 1200mm x 45 RU, S-Type Cabinet, PC B  $  2,827.88 31.00%  $            1,951.24 N/A N/A
S6529WS 600mmW x 1200mm x 45RU, S-Type Cabinet, PC B  $  1,699.21 31.00%  $            1,172.45 N/A N/A
S6529WT 600mmW x 45 RU x 1200mm, S-Type Cabinet, PC B  $  2,785.08 31.00%  $            1,921.71 N/A N/A
S6529WT9 600mmW x 45 RU x 1200mm, S-Type Cabinet, PC B  $  2,644.53 31.00%  $            1,824.73 N/A N/A
S6529WV 600mmW x 1219mmD x 45 RU Net-Access S-Ty PC B  $  2,705.40 31.00%  $            1,866.73 N/A N/A
S6529WV9 600mmW x 1219mmD x 45 RU Net-Access S-Ty PC B  $  2,564.85 31.00%  $            1,769.75 N/A N/A
S652C122B 45 RU x 600mm Wide Cabinet With Full Per PC B  $  3,569.95 31.00%  $            2,463.27 N/A N/A
S652C122F 45 RU x 600mm Wide Cabinet With Full Per PC B  $  4,087.16 31.00%  $            2,820.14 N/A N/A
S652C122H 45 RU x 600mm Wide Cabinet With Full Per PC B  $  4,572.67 31.00%  $            3,155.14 N/A N/A
S652C129B 45 RU x 600mm Wide Cabinet With Full Per PC B  $  2,894.43 31.00%  $            1,997.16 N/A N/A
S652C129F 45 RU x 600mm Wide Cabinet With Full Per PC B  $  3,411.64 31.00%  $            2,354.03 N/A N/A
S652C129FWH Cabinet with full perforated front door. PC B  $  3,411.64 31.00%  $            2,354.03 N/A N/A
S652C129H 45 RU x 600mm Wide Cabinet With Full Per PC B  $  3,897.15 31.00%  $            2,689.03 N/A N/A
S652C131HV 45 RU x 600mm Wide Cabinet With Full Per PC B  $  4,845.10 31.00%  $            3,343.12 N/A N/A
S6-56R-E Tubular Ring Terminal, non-insulated, 6 PC B  $     174.89 31.00%  $               120.67 N/A N/A
S65BRCK Net-SERV® 45 RU High Density Cable Mana PC B  $     296.50 31.00%  $               204.59 N/A N/A
S65BRFK Net-SERV® Cabinet Cable Management Fing PC B  $     599.77 31.00%  $               413.84 N/A N/A
S65DS Rear Perforated Split Door for 600mm Wid PC B  $     637.35 31.00%  $               439.77 N/A N/A
S65DSH Single Hinge Perforated Door for 600mm W PC B  $     567.88 31.00%  $               391.84 N/A N/A
S65RC Net-SERV® 24" 600mm Wide x 45 RU, Cabin PC B  $     284.32 31.00%  $               196.18 N/A N/A
S65SDB 45 RU 600mm Split Doors for S-Type Cabin PC B  $     505.98 31.00%  $               349.13 N/A N/A
S65SDW 45 RU 600mm Split Doors for S-Type Cabin PC B  $     531.28 31.00%  $               366.58 N/A N/A
S65SHDB 45 RU 600mm Single Hinge Doors for S-Typ PC B  $     505.98 31.00%  $               349.13 N/A N/A
S65SHDW 45 RU 600mm Single Hinge Doors for S-Typ PC B  $     531.28 31.00%  $               366.58 N/A N/A
S65SSHDB 45RU x 600mm Solid Rear Door for S-Type PC B  $     505.98 31.00%  $               349.13 N/A N/A
S65SSHDW 45RU x 600mm Solid Rear Door for S-Type PC B  $     531.28 31.00%  $               366.58 N/A N/A
S67DSH 47RU X 600MM WIDE DOOR PC B  $     608.54 31.00%  $               419.89 N/A N/A
S67RC Net-SERV® 28" 700mm Wide x 47 RU, Cabin PC B  $     299.84 31.00%  $               206.89 N/A N/A
S6812B 600mmW x 1067mm D x 48 RU Net-Access S-T PC B  $  2,365.48 31.00%  $            1,632.18 N/A N/A
S6812B9 600mmW x 1067mm D x 48 RU Net-Access S-T PC B  $  2,224.96 31.00%  $            1,535.22 N/A N/A
S6812BA 600mmW x 48 RU x 1070mm Net-Access S-Typ PC B  $  2,740.16 31.00%  $            1,890.71 N/A N/A
S6812BA9 600mmW x 48 RU x 1070mm Net-Access S-Typ PC B  $  2,599.73 31.00%  $            1,793.81 N/A N/A
S6812BF 600mmW x 48 RU x 1070mm Net-Access S-Typ PC B  $  2,732.84 31.00%  $            1,885.66 N/A N/A
S6812BP 600mmW x 1067mm D x 48 RU Net-Access S-T PC B  $  2,720.30 31.00%  $            1,877.01 N/A N/A
S6812BS 600mmW x 1070mm x 48 RU Net-Access Type PC B  $  1,402.58 31.00%  $               967.78 N/A N/A
S6812BSPEACFY29 600mmW x 48 RU x 1070mm Net-Access S-Typ PC B  $  3,625.97 31.00%  $            2,501.92 N/A N/A
S6812BT 600mmW x 48 RU x 1070mm Net-Access S-Typ PC B  $  2,740.16 31.00%  $            1,890.71 N/A N/A
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S6812BT9 600mmW x 48 RU x 1070mm Net-Access S-Typ PC B  $  2,599.61 31.00%  $            1,793.73 N/A N/A
S6812W 600mm W x 1067mm D x 48 RU Net-Access S- PC B  $  2,483.76 31.00%  $            1,713.79 N/A N/A
S6812W9 600mmW x 48 RU x 1070mm S-Type Cabinet, PC B  $  2,343.17 31.00%  $            1,616.79 N/A N/A
S6812WA 600mmW x 48 RU x 1070mm Net-Access S-Typ PC B  $  2,858.43 31.00%  $            1,972.32 N/A N/A
S6812WA9 600mmW x 48 RU x 1070mm Net-Access S-Typ PC B  $  2,717.88 31.00%  $            1,875.34 N/A N/A
S6812WF 600mmW x 48 RU x 1070mm Net-Access S-Typ PC B  $  2,851.10 31.00%  $            1,967.26 N/A N/A
S6812WP 600mmW x 1067mm D x 48 RU Net-Access S-T PC B  $  2,856.31 31.00%  $            1,970.85 N/A N/A
S6812WS 600mmW x 1070mm x 48 RU Net-Access Type PC B  $  1,472.70 31.00%  $            1,016.16 N/A N/A
S6812WT 600mmW x 48 RU x 1070mm Net-Access S-Typ PC B  $  2,862.22 31.00%  $            1,974.93 N/A N/A
S6812WT9 600mmW x 48 RU x 1070mm Net-Access S-Typ PC B  $  2,721.67 31.00%  $            1,877.95 N/A N/A
S6819B 600mm x 48RU x 1070mm Deep Net-Access S- PC B  $  2,009.42 31.00%  $            1,386.50 N/A N/A
S6819B9 600mmW x 1067mm D x 48 RU Net-Access S-T PC B  $  1,868.75 31.00%  $            1,289.44 N/A N/A
S6819BA 600mmW x 48 RU x 1070mm Net-Access S-Typ PC B  $  2,384.18 31.00%  $            1,645.08 N/A N/A
S6819BA9 600mmW x 48 RU x 1070mm Net-Access S-Typ PC B  $  2,243.63 31.00%  $            1,548.10 N/A N/A
S6819BF 600mmW x 48 RU x 1070mm S-Type Cabinet, PC B  $  2,376.74 31.00%  $            1,639.95 N/A N/A
S6819BP 600mmW x 1070mm D x 48 RU S Type Cabinet PC B  $  2,310.89 31.00%  $            1,594.51 N/A N/A
S6819BS 600mmW x 1070mm x 48 RU Net-Access Type PC B  $  1,294.07 31.00%  $               892.91 N/A N/A
S6819BT 600mm x 48 RU x 1070mm S-Type Cabinet,To PC B  $  2,384.18 31.00%  $            1,645.08 N/A N/A
S6819BT9 600mm x 48 RU x 1070mm S-Type Cabinet,To PC B  $  2,243.63 31.00%  $            1,548.10 N/A N/A
S6819W 600mm x 48RU x 1070mm Deep Net-Access S- PC B  $  2,109.88 31.00%  $            1,455.82 N/A N/A
S6819W9 600mmW x 1067mm D x 48 RU Net-Access S-T PC B  $  1,969.14 31.00%  $            1,358.71 N/A N/A
S6819WA 600mmW x 48 RU x 1070mm Net-Access S-Typ PC B  $  2,484.64 31.00%  $            1,714.40 N/A N/A
S6819WA9 600mmW x 48 RU x 1070mm Net-Access S-Typ PC B  $  2,344.09 31.00%  $            1,617.42 N/A N/A
S6819WF 600mmW x 48 RU x 1070mm S-Type Cabinet, PC B  $  2,477.20 31.00%  $            1,709.27 N/A N/A
S6819WP 600mmW x 1070mm D x 48 RU S-Type Cabinet PC B  $  2,426.51 31.00%  $            1,674.29 N/A N/A
S6819WS 600mmW x 1070mm x 48 RU Net-Access Type PC B  $  1,358.78 31.00%  $               937.56 N/A N/A
S6819WT S-Type Cabinet - 600mm x 48RU x 1070mm, PC B  $  2,484.64 31.00%  $            1,714.40 N/A N/A
S6819WT9 600mm x 48 RU x 1070mm S-Type Cabinet,To PC B  $  2,344.09 31.00%  $            1,617.42 N/A N/A
S6822B 600mm W x 1200mm D x 48 RU Net-Access S- PC B  $  2,934.35 31.00%  $            2,024.70 N/A N/A
S6822B9 600mmW x 48 RU x 1200mm Net-Access S-Typ PC B  $  2,793.80 31.00%  $            1,927.72 N/A N/A
S6822BA 600mmW x 48 RU x 1200mm Net-Access S-Typ PC B  $  3,309.07 31.00%  $            2,283.26 N/A N/A
S6822BA9 600mmW x 48 RU x 1200mm Net-Access S-Typ PC B  $  3,168.60 31.00%  $            2,186.33 N/A N/A
S6822BF 600mmW x 48 RU x 1200mm Net-Access S-Typ PC B  $  3,301.73 31.00%  $            2,278.19 N/A N/A
S6822BP 600mm W x 1219mm D x 48 RU Net-Access S- PC B  $  3,374.51 31.00%  $            2,328.41 N/A N/A
S6822BS 600mmW x 1200mm x 48 RU Net-Access S-Typ PC B  $  2,221.31 31.00%  $            1,532.70 N/A N/A
S6822BSPYCCBN19 600mm W x 1200mm D x 48 RU Net-Access S- PC B  $  3,712.79 31.00%  $            2,561.83 N/A N/A
S6822BT 600mmW x 48 RU x 1200mm S-Type Cabinet,T PC B  $  3,309.07 31.00%  $            2,283.26 N/A N/A
S6822BT9 600mmW x 48 RU x 1200mm S-Type Cabinet,T PC B  $  3,168.52 31.00%  $            2,186.28 N/A N/A

6543 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

S6822BV 600mm W x 1219mm D x 48 RU Net-Access S- PC B  $  3,655.61 31.00%  $            2,522.37 N/A N/A
S6822BV9 600mm W x 1219mm D x 48 RU Net-Access S- PC B  $  3,301.65 31.00%  $            2,278.14 N/A N/A
S6822W 600mm W x 1200mm D x 48 RU Net-Access S- PC B  $  3,081.06 31.00%  $            2,125.93 N/A N/A
S6822W9 600mmW x 48 RU x 1200mm Net-Access S-Typ PC B  $  2,940.57 31.00%  $            2,028.99 N/A N/A
S6822WA 600mmW x 48 RU x 1200mm Net-Access S-Typ PC B  $  3,455.79 31.00%  $            2,384.50 N/A N/A
S6822WA9 600mmW x 48 RU x 1200mm Net-Access S-Typ PC B  $  3,315.24 31.00%  $            2,287.52 N/A N/A
S6822WF 600mmW x 48 RU x 1200mm Net-Access S-Typ PC B  $  3,448.33 31.00%  $            2,379.35 N/A N/A
S6822WP 600mm x 48RU x 1200mm Deep Net-Access S- PC B  $  3,543.23 31.00%  $            2,444.83 N/A N/A
S6822WS 600mmW x 1200mm x 48 RU Net-Access S-Typ PC B  $  2,366.26 31.00%  $            1,632.72 N/A N/A
S6822WT 600mmW x 48 RU x 1200mm S-Type Cabinet,T PC B  $  3,455.79 31.00%  $            2,384.50 N/A N/A
S6822WT9 600mmW x 48 RU x 1200mm S-Type Cabinet,T PC B  $  3,315.24 31.00%  $            2,287.52 N/A N/A
S6822WV 600mm x 48RU x 1200mm Deep Net-Access S- PC B  $  3,838.38 31.00%  $            2,648.48 N/A N/A
S6822WV9 600mm W x 1219mm D x 48 RU Net-Access S- PC B  $  3,697.83 31.00%  $            2,551.50 N/A N/A
S6829B 600mm W x 1200mm D x 48 RU Net-Access S- PC B  $  2,578.29 31.00%  $            1,779.02 N/A N/A
S6829B9 600mmW x 48 RU x 1200mm Net-Access S-Typ PC B  $  2,437.77 31.00%  $            1,682.06 N/A N/A
S6829BA 600mmW x 48 RU x 1200mm Net-Access S-Typ PC B  $  2,953.16 31.00%  $            2,037.68 N/A N/A
S6829BA9 600mmW x 48 RU x 1200mm Net-Access S-Typ PC B  $  2,812.61 31.00%  $            1,940.70 N/A N/A
S6829BF 600mmW x 48RU x 1200mm Net-Access S-Type PC B  $  2,945.68 31.00%  $            2,032.52 N/A N/A
S6829BNNXLCEY1 S-Type Series Server Cabinet, Standard ( PC B  $  2,413.28 31.00%  $            1,665.16 N/A N/A
S6829BP 600mmW x 1200mm D x 48 RU Net-Access S-T PC B  $  3,018.51 31.00%  $            2,082.77 N/A N/A
S6829BS 600mmW x 1200mm x 48RU Net-Access S-Type PC B  $  1,864.11 31.00%  $            1,286.24 N/A N/A
S6829BSPYCCBN19 600mm W x 1200mm D x 48 RU Net-Access S- PC B  $  3,352.72 31.00%  $            2,313.38 N/A N/A
S6829BT 600mmW x 48 RU x 1200mm S-Type Cabinet,T PC B  $  2,953.16 31.00%  $            2,037.68 N/A N/A
S6829BT9 600mmW x 48 RU x 1200mm S-Type Cabinet,T PC B  $  2,812.61 31.00%  $            1,940.70 N/A N/A
S6829BV 600mmW x 1219mmD x 48 RU Net-Access S-Ty PC B  $  3,299.55 31.00%  $            2,276.69 N/A N/A
S6829BV9 600mmW x 1219mmD x 48 RU Net-Access S-Ty PC B  $  3,159.00 31.00%  $            2,179.71 N/A N/A
S6829W 600mmW x 1200mmD x 48 RU Net-Access S-Ty PC B  $  2,707.20 31.00%  $            1,867.97 N/A N/A
S6829W9 600mmW x 48 RU x 1200mm Net-Access S-Typ PC B  $  2,566.69 31.00%  $            1,771.02 N/A N/A
S6829WA 600mmW x 48 RU x 1200mm Net-Access S-Typ PC B  $  3,082.09 31.00%  $            2,126.64 N/A N/A
S6829WA9 600mmW x 48 RU x 1200mm Net-Access S-Typ PC B  $  2,941.54 31.00%  $            2,029.66 N/A N/A
S6829WF 600mmW x 48 RU x 1200mm Net-Access S-Typ PC B  $  3,074.30 31.00%  $            2,121.27 N/A N/A
S6829WP 600mmW x 1200mm D x 48 RU Net-Access S-T PC B  $  3,169.35 31.00%  $            2,186.85 N/A N/A
S6829WS 600mmW x 1200mm x 48 RU Net-Access S-Typ PC B  $  1,992.49 31.00%  $            1,374.82 N/A N/A
S6829WSPECCFY19 S-Type Network Cabinet 600mm x 48 ru x 1 PC B  $  3,826.43 31.00%  $            2,640.24 N/A N/A
S6829WT 600mmW x 48 RU x 1200mm S-Type Cabinet,T PC B  $  3,082.09 31.00%  $            2,126.64 N/A N/A
S6829WT9 600mmW x 48 RU x 1200mm S-Type Cabinet,T PC B  $  2,941.54 31.00%  $            2,029.66 N/A N/A
S6829WV 600mm x 48RU x 1200mm Deep Net-Access S- PC B  $  3,464.52 31.00%  $            2,390.52 N/A N/A
S6829WV9 600mmW x 1219mmD x 48 RU Net-Access S-Ty PC B  $  3,323.97 31.00%  $            2,293.54 N/A N/A
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S68SDB 48 RU 600mm Split Doors for S-Type Cabin PC B  $     534.09 31.00%  $               368.52 N/A N/A
S68SDW 48 RU 600mm Split Doors for S-Type Cabin PC B  $     560.79 31.00%  $               386.95 N/A N/A
S68SHDB 48 RU 600mm Single Hinge Doors for S-typ PC B  $     534.09 31.00%  $               368.52 N/A N/A
S68SHDW 48 RU 600mm Single Hinge Doors for S-Typ PC B  $     560.79 31.00%  $               386.95 N/A N/A
S68SSHDB 48RU x 600mm Solid Rear Door for S-Type PC B  $     534.09 31.00%  $               368.52 N/A N/A
S68SSHDW 48RU x 600mm Solid Rear Door for S-Type PC B  $     560.79 31.00%  $               386.95 N/A N/A
S6VBPN Net-Access 600mm S-Type Network Cabinet PC B  $     402.70 31.00%  $               277.86 N/A N/A
S7121W2 S-Type Switch Cabinet -  700mm x 51RU x PC B  $  4,714.29 31.00%  $            3,252.86 N/A N/A
S7121WF S-Type Cabinet -  700mm x 51RU x 1200mm, PC B  $  4,312.15 31.00%  $            2,975.38 N/A N/A
S7121WV S-Type VED Ready Server Cabinet - 700mm PC B  $  4,820.12 31.00%  $            3,325.88 N/A N/A
S7122WAB 4-Compartment S-Type Colocation Cabinet PC B  $  8,561.78 31.00%  $            5,907.63 N/A N/A
S7129B Net-Access S-Type Cabinet - 700mm x 1200 PC B  $  2,809.11 31.00%  $            1,938.29 N/A N/A
S7129B2 Net-Access S-Type Cabinet - 700mm x 1200 PC B  $  3,156.53 31.00%  $            2,178.01 N/A N/A
S71SDW 51 RU 700mm Split Doors for S-Type Cabin PC B  $     649.32 31.00%  $               448.03 N/A N/A
S71SHDW 700mm x 51RU Single Hinge Doors for S-Ty PC B  $     649.32 31.00%  $               448.03 N/A N/A
S7212B 700mmW x 1067mmD x 42 RU S-Type Cabinet, PC B  $  2,439.40 31.00%  $            1,683.19 N/A N/A
S7212B9 700mmW x 42 RU x 1070mm S-Type Cabinet, PC B  $  2,298.89 31.00%  $            1,586.23 N/A N/A
S7212BA 700mmW x 1067mmD x 42 RU S-Type Cabinet, PC B  $  2,825.45 31.00%  $            1,949.56 N/A N/A
S7212BA9 700mmW x 1067mmD x 42 RU S-Type Cabinet, PC B  $  2,673.65 31.00%  $            1,844.82 N/A N/A
S7212BF 700mm x 42RU x 1070mm Deep Net-Access Ca PC B  $  2,806.78 31.00%  $            1,936.68 N/A N/A
S7212BS 700mmW x 1070mm x 42 RU S-Type Cabinet , PC B  $  1,724.66 31.00%  $            1,190.02 N/A N/A
S7212BT 700mmW x 42 RU x 1070mm S-Type Cabinet,T PC B  $  2,814.09 31.00%  $            1,941.72 N/A N/A
S7212BT9 700mmW x 42 RU x 1070mm S-Type Cabinet, PC B  $  2,673.54 31.00%  $            1,844.74 N/A N/A
S7212W 700mmW x 1067mmD x 42 RU S-Type Cabinet, PC B  $  2,561.36 31.00%  $            1,767.34 N/A N/A
S7212W9 700mmW x 42 RU x 1070mm S-Type Cabinet, PC B  $  2,420.74 31.00%  $            1,670.31 N/A N/A
S7212WA 700mmW x 1067mmD x 42 RU S-Type Cabinet, PC B  $  2,936.07 31.00%  $            2,025.89 N/A N/A
S7212WA9 700mmW x 1067mmD x 42 RU S-Type Cabinet, PC B  $  2,795.52 31.00%  $            1,928.91 N/A N/A
S7212WF 700mmW x 42RU x 1070mm S-Type Cabinet, f PC B  $  2,928.67 31.00%  $            2,020.78 N/A N/A
S7212WS 700mmW x 1070mm x 42 RU S-Type Cabinet, PC B  $  1,810.90 31.00%  $            1,249.52 N/A N/A
S7212WT 700mmW x 42 RU x 1070mm S-Type Cabinet,T PC B  $  2,936.07 31.00%  $            2,025.89 N/A N/A
S7212WT9 700mmW x 42 RU x 1070mm S-Type Cabinet,T PC B  $  2,795.52 31.00%  $            1,928.91 N/A N/A
S7219B 700mmW x 1067mmD x 42 RU S-Type Cabinet, PC B  $  2,083.34 31.00%  $            1,437.50 N/A N/A
S7219B9 700mmW x 1067mmD x 42 RU S-Type Cabinet, PC B  $  1,942.72 31.00%  $            1,340.48 N/A N/A
S7219BA 700mmW x 42 RU x 1070mm S-Type Cabinet, PC B  $  2,458.14 31.00%  $            1,696.12 N/A N/A
S7219BA9 700mmW x 42 RU x 1070mm S-Type Cabinet, PC B  $  2,317.59 31.00%  $            1,599.14 N/A N/A
S7219BF 700mmW x 42 RU x 1070mm S-Type Cabinet, PC B  $  2,450.63 31.00%  $            1,690.93 N/A N/A
S7219BS 700mmW x 1070mm x 42 RU S-Type Cabinet, PC B  $  1,366.67 31.00%  $               943.00 N/A N/A
S7219BSPBACAY19 S-Type Network Cabinet 700mm x 42 ru x 1 PC B  $  2,974.36 31.00%  $            2,052.31 N/A N/A
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S7219BT 700mmW x 42 RU x 1070mm S-Type Cabinet,T PC B  $  2,458.14 31.00%  $            1,696.12 N/A N/A
S7219BT9 700mmW x 42 RU x 1070mm S-Type Cabinet,T PC B  $  2,317.59 31.00%  $            1,599.14 N/A N/A
S7219W 700mmW x 1067mmD x 42 RU S-Type Cabinet, PC B  $  2,187.50 31.00%  $            1,509.38 N/A N/A
S7219W9 700mmW x 1067mmD x 42 RU S-Type Cabinet, PC B  $  2,046.84 31.00%  $            1,412.32 N/A N/A
S7219WA 700mmW x 42 RU x 1070mm S-Type Cabinet, PC B  $  2,562.30 31.00%  $            1,767.99 N/A N/A
S7219WA9 700mmW x 42 RU x 1070mm S-Type Cabinet, PC B  $  2,421.75 31.00%  $            1,671.01 N/A N/A
S7219WF 700mmW x 42 RU x 1070mm S-Type Cabinet, PC B  $  2,554.81 31.00%  $            1,762.82 N/A N/A
S7219WS 700mmW x 1070mm x 42 RU S-Type Cabinet, PC B  $  1,435.00 31.00%  $               990.15 N/A N/A
S7219WT 700mmW x 42 RU x 1070mm S-Type Cabinet,T PC B  $  2,562.30 31.00%  $            1,767.99 N/A N/A
S7219WT9 700mmW x 42 RU x 1070mm S-Type Cabinet,T PC B  $  2,421.75 31.00%  $            1,671.01 N/A N/A
S7221WSVWCCFY1 S-Type,Svr Cab,VED Ready,Top Pathway,700 PC B  $  4,081.59 31.00%  $            2,816.30 N/A N/A
S7222B 700mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  3,111.12 31.00%  $            2,146.67 N/A N/A
S7222B9 700mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  2,970.50 31.00%  $            2,049.65 N/A N/A
S7222BA 700mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  3,485.92 31.00%  $            2,405.28 N/A N/A
S7222BA9 S-Type Switch Cabinet -  700mm x 42RU x PC B  $  3,345.37 31.00%  $            2,308.31 N/A N/A
S7222BF 700mmW x 42 RU x 1200mm S-Type Cabinet, PC B  $  3,478.54 31.00%  $            2,400.19 N/A N/A
S7222BS 700mmW x 1200mm x 4 2RU S-Type Cabinet, PC B  $  2,395.57 31.00%  $            1,652.94 N/A N/A
S7222BSPXCCF119 S-Type Server Cabinet, 700mm x 42RUx1219 PC B  $  4,004.01 31.00%  $            2,762.77 N/A N/A
S7222BSVCACEY19 S-Type Network Cabinet 700mm x 42 ru x 1 PC B  $  4,311.57 31.00%  $            2,974.98 N/A N/A
S7222BT 700mmW x 42 RU x 1200mm S-Type Cabinet,T PC B  $  3,486.01 31.00%  $            2,405.35 N/A N/A
S7222BT9 700mmW x 42 RU x 1200mm S-Type Cabinet,T PC B  $  3,345.46 31.00%  $            2,308.37 N/A N/A
S7222BV 700mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  3,533.63 31.00%  $            2,438.20 N/A N/A
S7222BV9 700mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  3,478.43 31.00%  $            2,400.12 N/A N/A
S7222W 700mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  3,266.68 31.00%  $            2,254.01 N/A N/A
S7222W9 700mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  3,126.21 31.00%  $            2,157.08 N/A N/A
S7222WA 700mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  3,641.58 31.00%  $            2,512.69 N/A N/A
S7222WA9 700mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  3,501.03 31.00%  $            2,415.71 N/A N/A
S7222WF 700mmW x 42 RU x 1200mm S-Type Cabinet, PC B  $  3,633.85 31.00%  $            2,507.36 N/A N/A
S7222WS 700mmW x 1200mm x 4 2RU S-Type Cabinet, PC B  $  2,551.28 31.00%  $            1,760.38 N/A N/A
S7222WT 700mmW x 42 RU x 1200mm S-Type Cabinet,T PC B  $  3,641.50 31.00%  $            2,512.64 N/A N/A
S7222WT9 700mmW x 42 RU x 1200mm S-Type Cabinet,T PC B  $  3,519.69 31.00%  $            2,428.59 N/A N/A
S7222WV 700mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  3,710.31 31.00%  $            2,560.11 N/A N/A
S7222WV9 700mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  3,569.76 31.00%  $            2,463.13 N/A N/A
S7229B 700mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  2,755.06 31.00%  $            1,900.99 N/A N/A
S7229B9 700mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  2,614.55 31.00%  $            1,804.04 N/A N/A
S7229BA 700mmW x 42 RU x 1200mm, front single hi PC B  $  3,129.75 31.00%  $            2,159.53 N/A N/A
S7229BA9 700mmW x 42 RU x 1200mm, front single hi PC B  $  2,989.20 31.00%  $            2,062.55 N/A N/A
S7229BF 700mm x 42RU x 1200mm Deep Net-Access Ca PC B  $  3,122.31 31.00%  $            2,154.39 N/A N/A
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S7229BS 700mmW x 1200mm x 42 RU S-Type Cabinet , PC B  $  2,041.50 31.00%  $            1,408.64 N/A N/A
S7229BSVCACEY19 S-Type Network Cabinet 700mm x 42 ru x 1 PC B  $  3,937.54 31.00%  $            2,716.90 N/A N/A
S7229BT 700mmW x 42 RU x 1200mm S-Type Cabinet,T PC B  $  3,129.75 31.00%  $            2,159.53 N/A N/A
S7229BT9 700mmW x 42 RU x 1200mm S-Type Cabinet,T PC B  $  2,989.20 31.00%  $            2,062.55 N/A N/A
S7229BV 700mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  3,177.57 31.00%  $            2,192.52 N/A N/A
S7229BV9 700mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  3,037.02 31.00%  $            2,095.54 N/A N/A
S7229W 700mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  2,892.82 31.00%  $            1,996.05 N/A N/A
S7229W9 700mmW x 42 RU x 1200mm S-Type Cabinet, PC B  $  2,752.27 31.00%  $            1,899.07 N/A N/A
S7229WA 700mmW x 42 RU x 1200mm, front single hi PC B  $  3,267.51 31.00%  $            2,254.58 N/A N/A
S7229WA9 700mmW x 42 RU x 1200mm, front single hi PC B  $  3,126.96 31.00%  $            2,157.60 N/A N/A
S7229WF 700mmW x 42 RU x 1200mm S-Type Cabinet , PC B  $  3,260.20 31.00%  $            2,249.54 N/A N/A
S7229WS 700mmW x 1200mm x 42 RU S-Type Cabinet , PC B  $  2,178.30 31.00%  $            1,503.03 N/A N/A
S7229WT 700mmW x 42 RU x 1200mm S-Type Cabinet,T PC B  $  3,267.51 31.00%  $            2,254.58 N/A N/A
S7229WT9 700mmW x 42 RU x 1200mm S-Type Cabinet,T PC B  $  3,126.96 31.00%  $            2,157.60 N/A N/A
S7229WV 700mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  3,336.45 31.00%  $            2,302.15 N/A N/A
S7229WV9 700mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  3,195.90 31.00%  $            2,205.17 N/A N/A
S722C122B 42 RU x 700mm Wide Cabinet With Full Per PC B  $  3,559.36 31.00%  $            2,455.96 N/A N/A
S722C122P 42 RU x 700mm Wide Cabinet With Full Per PC B  $  4,462.67 31.00%  $            3,079.24 N/A N/A
S722C129B 42 RU x 700mm Wide Cabinet With Full Per PC B  $  2,934.42 31.00%  $            2,024.75 N/A N/A
S722C129F 42 RU x 700mm Wide Cabinet With Full Per PC B  $  3,521.36 31.00%  $            2,429.74 N/A N/A
S722C131HV 42 RU x 700mm Wide Cabinet With Full Per PC B  $  5,053.24 31.00%  $            3,486.74 N/A N/A
S72BRCK Net-SERV® 42 RU High Density Cable Mana PC B  $     278.72 31.00%  $               192.32 N/A N/A
S72BRFK Net-SERV® Cabinet Cable Management Fing PC B  $     563.79 31.00%  $               389.02 N/A N/A
S72DS Rear Perforated Split Door for 700mm Wid PC B  $     646.16 31.00%  $               445.85 N/A N/A
S72DSH Single Hinge Perforated Door for 700mm W PC B  $     575.73 31.00%  $               397.25 N/A N/A
S72PS Net-SERV® 47 RU Solid Side Panel PC B  $     538.49 31.00%  $               371.56 N/A N/A
S72RC Net-SERV® 28" 700mm Wide x 42 RU, Cabin PC B  $     292.51 31.00%  $               201.83 N/A N/A
S72SDB 42 RU 700mm Split Doors for S-Type Cabin PC B  $     534.09 31.00%  $               368.52 N/A N/A
S72SDW 42 RU 700mm Split Doors for S-Type Cabin PC B  $     560.79 31.00%  $               386.95 N/A N/A
S72SHDB 42 RU 700mm Single Hinge Doors for S-Typ PC B  $     534.09 31.00%  $               368.52 N/A N/A
S72SHDW 42 RU 700mm Single Hinge Doors for S-Typ PC B  $     560.79 31.00%  $               386.95 N/A N/A
S72SSHDB 42RU x 700mm Solid Rear Door for S-Type PC B  $     534.09 31.00%  $               368.52 N/A N/A
S72SSHDW 42RU x 700mm Solid Rear Door for S-Type PC B  $     560.79 31.00%  $               386.95 N/A N/A
S7512B 700mmW x 1067mmD x 45 RU Net-Access S-Ty PC B  $  2,624.20 31.00%  $            1,810.70 N/A N/A
S7512B9 700mmW x 1067mmD x 45 RU Net-Access S-Ty PC B  $  2,483.54 31.00%  $            1,713.64 N/A N/A
S7512BA 700mmW x 45 RU x 1070mm S-Type Cabinet, PC B  $  2,998.94 31.00%  $            2,069.27 N/A N/A
S7512BA9 700mmW x 45 RU x 1070mm S-Type Cabinet, PC B  $  2,858.45 31.00%  $            1,972.33 N/A N/A
S7512BAAP-001 S Type Cabinet, 700mmx45rux1070mm,doors, PC B  $  5,609.58 31.0%  $            3,870.61 N/A N/A
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S7512BF 700mmW x 1067mmD x 45 RU Net-Access S-Ty PC B  $  2,991.50 31.00%  $            2,064.14 N/A N/A
S7512BJ 700mmW x 45 RU x 1070mm S-Type Cabinet , PC B  $  2,624.20 31.00%  $            1,810.70 N/A N/A
S7512BNNEACAY1 S-Type Series, Network Cabinet 700mm W 4 PC B  $  2,139.17 31.00%  $            1,476.03 N/A N/A
S7512BNNEACBY1 S-Type Series, Network Cabinet, CAC Read PC B  $  2,251.69 31.00%  $            1,553.67 N/A N/A
S7512BS 700mmW x 1070mm x 45 RU S-Type Cabinet, PC B  $  1,871.06 31.00%  $            1,291.03 N/A N/A
S7512BT 700mmW x 45 RU x 1070mm S-Type Cabinet , PC B  $  2,998.94 31.00%  $            2,069.27 N/A N/A
S7512BT9 700mmW x 45 RU x 1070mm S-Type Cabinet , PC B  $  2,858.39 31.00%  $            1,972.29 N/A N/A
S7512W 700mmW x 1067mmD x 45 RU Net-Access S-Ty PC B  $  2,755.42 31.00%  $            1,901.24 N/A N/A
S7512W9 700mmW x 1067mmD x 45 RU Net-Access S-Ty PC B  $  2,614.89 31.00%  $            1,804.27 N/A N/A
S7512WA 700mmW x 45 RU x 1070mm S-Type Cabinet, PC B  $  3,130.14 31.00%  $            2,159.80 N/A N/A
S7512WA9 700mmW x 45 RU x 1070mm S-Type Cabinet, PC B  $  2,989.59 31.00%  $            2,062.82 N/A N/A
S7512WF 700mmW x 1067mmD x 45 RU Net-Access S-Ty PC B  $  3,122.72 31.00%  $            2,154.68 N/A N/A
S7512WS 700mmW x 1070mm x 45 RU S-Type Cabinet, PC B  $  1,964.61 31.00%  $            1,355.58 N/A N/A
S7512WT 700mmW x 45 RU x 1070mm S-Type Cabinet , PC B  $  3,130.14 31.00%  $            2,159.80 N/A N/A
S7512WT9 700mmW x 45 RU x 1070mm S-Type Cabinet , PC B  $  2,989.59 31.00%  $            2,062.82 N/A N/A
S7519B 700mmW x 1067mmD x 45 RU Net-Access S-Ty PC B  $  2,268.14 31.00%  $            1,565.02 N/A N/A
S7519B2 700mmW x 1070mm x 45 RU S-Type Cabinet, PC B  $  2,615.54 31.00%  $            1,804.72 N/A N/A
S7519B9 700mmW x 1067mmD x 45 RU Net-Access S-Ty PC B  $  2,127.51 31.00%  $            1,467.98 N/A N/A
S7519BA 700mmW x 45 RU x 1070mm S-Type Cabinet, PC B  $  2,642.83 31.00%  $            1,823.55 N/A N/A
S7519BA9 700mmW x 45 RU x 1070mm S-Type Cabinet, PC B  $  2,502.39 31.00%  $            1,726.65 N/A N/A
S7519BF 700mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  2,635.44 31.00%  $            1,818.45 N/A N/A
S7519BNNEACAY1 S-Type Series Network Cabinet, 700mm(W), PC B  $  1,729.70 31.00%  $            1,193.49 N/A N/A
S7519BNNEACBY1 S-Type Series, Network Cabinet, CAC Read PC B  $  1,842.14 31.00%  $            1,271.08 N/A N/A
S7519BS 700mmW x 1070mm x 45 RU S-Type Server Ca PC B  $  1,515.11 31.00%  $            1,045.43 N/A N/A
S7519BT 700mm x 45 RU x 1070mm S-Type Cabinet,To PC B  $  2,642.83 31.00%  $            1,823.55 N/A N/A
S7519BT9 700mm x 45 RU x 1070mm S-Type Cabinet,To PC B  $  2,502.28 31.00%  $            1,726.57 N/A N/A
S7519W 700mmW x 1067mmD x 45 RU Net-Access S-Ty PC B  $  2,381.55 31.00%  $            1,643.27 N/A N/A
S7519W9  S-Type Server Cabinet - 700mm x 45RU x PC B  $  2,240.80 31.00%  $            1,546.15 N/A N/A
S7519WA 700mmW x 45 RU x 1070mm S-Type Cabinet, PC B  $  2,756.24 31.00%  $            1,901.81 N/A N/A
S7519WA9 700mmW x 45 RU x 1070mm S-Type Cabinet, PC B  $  2,615.69 31.00%  $            1,804.83 N/A N/A
S7519WF 700mmW x 45 RU x 1070mm S-Type Cabinet, PC B  $  2,748.78 31.00%  $            1,896.66 N/A N/A
S7519WS 700mmW x 1070mm x 45 RU S-Type Server Ca PC B  $  1,628.97 31.00%  $            1,123.99 N/A N/A
S7519WT 700mm x 45 RU x 1070mm S-Type Cabinet,To PC B  $  2,756.24 31.00%  $            1,901.81 N/A N/A
S7519WT9 700mm x 45 RU x 1070mm S-Type Cabinet,To PC B  $  2,615.69 31.00%  $            1,804.83 N/A N/A
S7521BV S-Type Cabinet -  700mm x 45RU x 1200mm, PC B  $  3,426.31 31.00%  $            2,364.15 N/A N/A
S7521WSPY9PBY29 S-Type Server Cabinet, , 700mm(W), 45RU, PC B  $  4,077.00 31.00%  $            2,813.13 N/A N/A
S7521WSVWCCFY19 S-Type,Svr Cab,VED Ready,Top Pathway,700 PC B  $  4,137.34 31.0%  $            2,854.76 N/A N/A
S7522B 700mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  3,323.24 31.00%  $            2,293.04 N/A N/A

6548 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

S7522B9 700mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  3,182.67 31.00%  $            2,196.04 N/A N/A
S7522BA 700mmW x 45 RU x 1200mm S-Type Cabinet, PC B  $  3,698.04 31.00%  $            2,551.65 N/A N/A
S7522BA9 700mmW x 45 RU x 1200mm S-Type Cabinet, PC B  $  3,557.49 31.00%  $            2,454.67 N/A N/A
S7522BF 700mmW x 45 RU x 1200mm S-Type Cabinet , PC B  $  3,690.45 31.00%  $            2,546.41 N/A N/A
S7522BNNXCCFY1 S-Type Server Cabinet, 700mm(W), 45RU, 1 PC B  $  3,402.66 31.00%  $            2,347.84 N/A N/A
S7522BS 700mmW x 1200mm x 45 RU S-Type Server Ca PC B  $  2,568.86 31.00%  $            1,772.51 N/A N/A
S7522BSPEBCFN19 S-Type Network,700mmx45rux1200mm, CAC, d PC B  $  4,207.62 31.0%  $            2,903.26 N/A N/A
S7522BSVCACAY19 S-Type Network, 700mmx45rux1200mm, VED, PC B  $  4,177.43 31.00%  $            2,882.43 N/A N/A
S7522BT 700mmW x 45 RU x 1200mm S-Type Cabinet,T PC B  $  3,698.04 31.00%  $            2,551.65 N/A N/A
S7522BT9 700mmW x 45 RU x 1200mm S-Type Cabinet,T PC B  $  3,557.49 31.00%  $            2,454.67 N/A N/A
S7522BV 700mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  3,604.34 31.00%  $            2,486.99 N/A N/A
S7522BV9 700mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  3,690.54 31.00%  $            2,546.47 N/A N/A
S7522W 700mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  3,489.41 31.00%  $            2,407.69 N/A N/A
S7522W9 700mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  3,348.78 31.00%  $            2,310.66 N/A N/A
S7522WA 700mmW x 45 RU x 1200mm S-Type Cabinet, PC B  $  3,864.26 31.00%  $            2,666.34 N/A N/A
S7522WA9 700mmW x 45 RU x 1200mm S-Type Cabinet, PC B  $  3,723.71 31.00%  $            2,569.36 N/A N/A
S7522WS 700mmW x 1200mm x 45 RU S-Type Server Ca PC B  $  2,739.19 31.00%  $            1,890.04 N/A N/A
S7522WSVVCCEN19 S-Type,700mmx45rux1200mm, VED, doors, si PC B  $  4,064.24 31.00%  $            2,804.33 N/A N/A
S7522WT 700mmW x 45 RU x 1200mm S-Type Cabinet,T PC B  $  3,864.26 31.00%  $            2,666.34 N/A N/A
S7522WT9 700mmW x 45 RU x 1200mm S-Type Cabinet,T PC B  $  3,723.71 31.00%  $            2,569.36 N/A N/A
S7522WV 700mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  3,784.56 31.00%  $            2,611.35 N/A N/A
S7522WV9 700mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  3,644.01 31.00%  $            2,514.37 N/A N/A
S7529B 700mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  2,967.18 31.00%  $            2,047.35 N/A N/A
S7529B9 700mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  2,826.54 31.00%  $            1,950.31 N/A N/A
S7529BA 700mmW x 45 RU x 1200mm S-Type Cabinet, PC B  $  3,352.90 31.00%  $            2,313.50 N/A N/A
S7529BA9 700mmW x 45 RU x 1200mm S-Type Cabinet, PC B  $  3,212.35 31.00%  $            2,216.52 N/A N/A
S7529BF 700mmW x 45 RU x 1200mm S-Type Cabinet, PC B  $  3,334.52 31.00%  $            2,300.82 N/A N/A
S7529BNNXCCFY1 S-Type Server Cabinet, , 700mm(W), 45RU, PC B  $  3,173.09 31.00%  $            2,189.43 N/A N/A
S7529BS 700mmW x 1200mm x 45 RU S-Type Cabinet, PC B  $  2,214.11 31.00%  $            1,527.74 N/A N/A
S7529BSPB9CEY19 S-Type, Network Cabinet w/Integral Top P PC B  $  3,352.90 31.00%  $            2,313.50 N/A N/A
S7529BT 700mmW x 45 RU x 1200mm S-Type Cabinet, PC B  $  3,341.94 31.0%  $            2,305.94 N/A N/A
S7529BT9 700mmW x 45 RU x 1200mm S-Type Cabinet, PC B  $  3,201.39 31.00%  $            2,208.96 N/A N/A
S7529BV 700mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  3,248.28 31.00%  $            2,241.31 N/A N/A
S7529BV9 700mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  3,107.73 31.00%  $            2,144.33 N/A N/A
S7529W 700mmW x 1200mmD x 45 RU S-Type Cabinet, PC B  $  3,115.54 31.00%  $            2,149.72 N/A N/A
S7529W3 700mm x 1200mm x 45RU VED Ready Net-Acce PC B  $  3,804.05 31.00%  $            2,624.79 N/A N/A
S7529W9 700mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  2,974.99 31.00%  $            2,052.74 N/A N/A
S7529WA 700mmW x 45 RU x 1200mm S-Type Cabinet, PC B  $  3,490.29 31.00%  $            2,408.30 N/A N/A
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S7529WA9 700mmW x 45 RU x 1200mm S-Type Cabinet, PC B  $  3,349.74 31.00%  $            2,311.32 N/A N/A
S7529WF 700mmW x 45 RU x 1200mm S-Type Cabinet, PC B  $  3,482.87 31.00%  $            2,403.18 N/A N/A
S7529WS 700mmW x 1200mm x 45 RU S-Type Cabinet, PC B  $  2,324.81 31.00%  $            1,604.12 N/A N/A
S7529WT 700mmW x 45 RU x 1200mm S-Type Cabinet, PC B  $  3,490.29 31.00%  $            2,408.30 N/A N/A
S7529WT9 700mmW x 45 RU x 1200mm S-Type Cabinet, PC B  $  3,349.74 31.00%  $            2,311.32 N/A N/A
S7529WV 700mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  3,410.68 31.00%  $            2,353.37 N/A N/A
S7529WV9 700mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  3,270.13 31.00%  $            2,256.39 N/A N/A
S752C122B 45 RU x 700mm Wide Cabinet With Full Per PC B  $  3,761.87 31.00%  $            2,595.69 N/A N/A
S752C122F 45RU x 700mm Wide Cabinet With Full Perf PC B  $  4,406.43 31.00%  $            3,040.44 N/A N/A
S752C129B 45 RU x 700mm Wide Cabinet With Full Per PC B  $  3,086.35 31.00%  $            2,129.58 N/A N/A
S752C129F 45 RU x 700mm Wide Cabinet With Full Per PC B  $  3,730.89 31.00%  $            2,574.31 N/A N/A
S752C131HV 45 RU x 700mm Wide Cabinet With Full Per PC B  $  5,316.16 31.00%  $            3,668.15 N/A N/A
S752S2C122B 45 RU x 700mm Wide Split Colo-Cabinet, w PC B  $  5,840.02 31.00%  $            4,029.61 N/A N/A
S75BRCK Net-SERV® 45 RU High Density Cable Mana PC B  $     296.50 31.00%  $               204.59 N/A N/A
S75BRFK Net-SERV® Cabinet Cable Management Fing PC B  $     599.77 31.00%  $               413.84 N/A N/A
S75DS Rear Perforated Split Door for 700mm Wid PC B  $     679.61 31.00%  $               468.93 N/A N/A
S75DSH Single Hinge Perforated Door for 700mm W PC B  $     605.55 31.00%  $               417.83 N/A N/A
S75DSHWH Net-Serve Single Hinge Perf door 700mm w PC B  $     635.83 31.00%  $               438.72 N/A N/A
S75RC Net-SERV® 28" 700mm Wide x 45 RU, Cabin PC B  $     329.07 31.00%  $               227.06 N/A N/A
S75SDB 45 RU 700mm Split Doors for S-Type Cabin PC B  $     562.20 31.00%  $               387.92 N/A N/A
S75SDW 45 RU 700mm Split Doors for S-Type Cabin PC B  $     590.31 31.00%  $               407.31 N/A N/A
S75SHDB 45 RU 700mm Single Hinge Doors for S-Typ PC B  $     562.20 31.00%  $               387.92 N/A N/A
S75SHDW 45 RU 700mm Single Hinge Doors for S-Typ PC B  $     590.31 31.00%  $               407.31 N/A N/A
S75SSHDB 45RU x 700mm Solid Rear Door for S-Type PC B  $     562.20 31.00%  $               387.92 N/A N/A
S75SSHDW 45RU x 700mm Solid Rear Door for S-Type PC B  $     590.31 31.00%  $               407.31 N/A N/A
S7812B 700mmW x 1067mmD x 48 RU Net-Access S-Ty PC B  $  2,882.92 31.00%  $            1,989.21 N/A N/A
S7812B9 700mmW x 48 RU x 1070mm S-Type Cabinet, PC B  $  2,742.24 31.00%  $            1,892.15 N/A N/A
S7812BA 700mmW x 45 RU x 1070mm S-Type Cabinet, PC B  $  3,257.71 31.00%  $            2,247.82 N/A N/A
S7812BA9 700mmW x 45 RU x 1070mm S-Type Cabinet, PC B  $  3,117.17 31.00%  $            2,150.85 N/A N/A
S7812BF 700mmW x 48 RU x 1070mm S-Type Cabinet , PC B  $  3,250.21 31.00%  $            2,242.64 N/A N/A
S7812BS 700mmW x 1070mm x 48 RU S-Type Cabinet , PC B  $  2,093.00 31.00%  $            1,444.17 N/A N/A
S7812BT 700mmW x 48 RU x 1070mm S-Type Cabinet,T PC B  $  3,257.71 31.00%  $            2,247.82 N/A N/A
S7812BT9 700mmW x 48 RU x 1070mm S-Type Cabinet,T PC B  $  3,117.16 31.00%  $            2,150.84 N/A N/A
S7812W 700mmW x 1067mm D x 48 RU Net-Access S-T PC B  $  3,027.07 31.00%  $            2,088.68 N/A N/A
S7812W9 700mmW x 4 8RU x 1070mm S-Type Cabinet, PC B  $  2,886.62 31.00%  $            1,991.77 N/A N/A
S7812WA 700mmW x 45 RU x 1070mm S-Type Cabinet, PC B  $  3,401.85 31.00%  $            2,347.28 N/A N/A
S7812WA9 700mmW x 45 RU x 1070mm S-Type Cabinet, PC B  $  3,261.30 31.00%  $            2,250.30 N/A N/A
S7812WF 700mmW x 48 RU x 1070mm S-Type Cabinet , PC B  $  3,394.38 31.00%  $            2,342.12 N/A N/A
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S7812WS 700mmW x 1070mm x 48 RU S-Type Cabinet , PC B  $  2,237.01 31.00%  $            1,543.54 N/A N/A
S7812WT 700mmW x 48 RU x 1070mm S-Type Cabinet,T PC B  $  3,401.85 31.00%  $            2,347.28 N/A N/A
S7812WT9 700mmW x 48 RU x 1070mm S-Type Cabinet,T PC B  $  3,261.30 31.00%  $            2,250.30 N/A N/A
S7819B 700mmW x 1067mm D x 48 RU Net-Access S-T PC B  $  2,526.86 31.00%  $            1,743.53 N/A N/A
S7819B9 700mmW x 1067mm D x 48 RU Net-Access S-T PC B  $  2,386.37 31.00%  $            1,646.60 N/A N/A
S7819BA 700mmW x 48 RU x 1070mm S-Type Cabinet, PC B  $  2,901.59 31.00%  $            2,002.10 N/A N/A
S7819BA9 700mmW x 48 RU x 1070mm S-Type Cabinet, PC B  $  2,761.11 31.00%  $            1,905.17 N/A N/A
S7819BF 700mmW x 48 RU x 1070mm S-Type Cabinet, PC B  $  2,894.02 31.00%  $            1,996.87 N/A N/A
S7819BS 700mmW x 1070mm x 48 RU S-Type Cabinet, PC B  $  1,735.96 31.00%  $            1,197.81 N/A N/A
S7819BT 700mmW x 48 RU x 1070mm S-Type Cabinet, PC B  $  2,901.59 31.00%  $            2,002.10 N/A N/A
S7819BT9 700mmW x 48 RU x 1070mm S-Type Cabinet, PC B  $  2,761.04 31.00%  $            1,905.12 N/A N/A
S7819W 700mmW x 1067mm D x 48 RU Net-Access S-T PC B  $  2,653.21 31.00%  $            1,830.71 N/A N/A
S7819W9 700mmW x 1067mm D x 48 RU Net-Access S-T PC B  $  2,512.58 31.00%  $            1,733.68 N/A N/A
S7819WA 700mmW x 48 RU x 1070mm S-Type Cabinet, PC B  $  3,027.93 31.00%  $            2,089.27 N/A N/A
S7819WA9 700mmW x 48 RU x 1070mm S-Type Cabinet, PC B  $  2,887.38 31.00%  $            1,992.29 N/A N/A
S7819WF 700mmW x 48 RU x 1070mm S-Type Cabinet, PC B  $  3,020.42 31.00%  $            2,084.09 N/A N/A
S7819WS 700mmW x 1070mm x 48 RU S-Type Cabinet, PC B  $  1,822.76 31.00%  $            1,257.70 N/A N/A
S7819WT 700mmW x 48 RU x 1070mm S-Type Cabinet, PC B  $  3,027.93 31.00%  $            2,089.27 N/A N/A
S7819WT9 700mmW x 48 RU x 1070mm S-Type Cabinet, PC B  $  2,887.38 31.00%  $            1,992.29 N/A N/A
S7822B 700mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,570.72 31.00%  $            2,463.80 N/A N/A
S7822B9 700mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,430.04 31.00%  $            2,366.73 N/A N/A
S7822BA 700mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  3,945.65 31.00%  $            2,722.50 N/A N/A
S7822BA9 700mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  3,804.97 31.00%  $            2,625.43 N/A N/A
S7822BF 700mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  3,938.02 31.00%  $            2,717.23 N/A N/A
S7822BS 700mmW x 1200mm x 48 RU S-Type Server Ca PC B  $  2,781.60 31.00%  $            1,919.30 N/A N/A
S7822BSPFBCBN29 S-Type Network Cabinet 700mm x 48 ru x 1 PC B  $  4,719.33 31.0%  $            3,256.34 N/A N/A
S7822BSPYCCBN29 S-Type,700mmx48rux1200mm, top hat, doors PC B  $  4,207.73 31.0%  $            2,903.33 N/A N/A
S7822BT 700mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  3,945.65 31.00%  $            2,722.50 N/A N/A
S7822BT9 700mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  3,805.10 31.00%  $            2,625.52 N/A N/A
S7822BV 700mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,851.82 31.00%  $            2,657.76 N/A N/A
S7822BV9 700mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,938.02 31.00%  $            2,717.23 N/A N/A
S7822W 700mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,749.26 31.00%  $            2,586.99 N/A N/A
S7822W9 700mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,608.65 31.00%  $            2,489.97 N/A N/A
S7822WA 700mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  4,124.19 31.00%  $            2,845.69 N/A N/A
S7822WA9 700mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  3,983.64 31.00%  $            2,748.71 N/A N/A
S7822WF 700mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  4,116.69 31.00%  $            2,840.52 N/A N/A
S7822WNNX9CAY19 S-Type Server Cabinet 700mm x 1200mm x 4 PC B  $  2,957.45 31.00%  $            2,040.64 N/A N/A
S7822WS 700mmW x 1200mm x 48 RU S-Type Cabinet, PC B  $  2,928.16 31.00%  $            2,020.43 N/A N/A
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S7822WT 700mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  4,124.19 31.00%  $            2,845.69 N/A N/A
S7822WT9 700mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  3,983.64 31.00%  $            2,748.71 N/A N/A
S7822WV 700mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  4,044.41 31.00%  $            2,790.64 N/A N/A
S7822WV9 700mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,903.86 31.00%  $            2,693.66 N/A N/A
S7829B 700mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,214.66 31.00%  $            2,218.12 N/A N/A
S7829B9 700mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,074.18 31.00%  $            2,121.18 N/A N/A
S7829BA 700mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  3,589.50 31.00%  $            2,476.76 N/A N/A
S7829BA9 700mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  3,448.95 31.00%  $            2,379.78 N/A N/A
S7829BF 700mm x 48 RU x 1200mm S-Type Cabinet, f PC B  $  3,582.09 31.00%  $            2,471.64 N/A N/A
S7829BS 700mmW x 1200mm x 48 RU S-Type Cabinet, PC B  $  2,423.85 31.00%  $            1,672.46 N/A N/A
S7829BSPFBCBN29 S-Type Network Cabinet 700mm x 48 ru x 1 PC B  $  4,345.47 31.0%  $            2,998.37 N/A N/A
S7829BSPYCCBN29 S-Type,700mmx48rux1200mm, top hat, doors PC B  $  3,833.87 31.0%  $            2,645.37 N/A N/A
S7829BT 700mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  3,589.50 31.00%  $            2,476.76 N/A N/A
S7829BT9 700mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  3,448.95 31.00%  $            2,379.78 N/A N/A
S7829BV 700mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,495.76 31.00%  $            2,412.07 N/A N/A
S7829BV9 700mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,355.21 31.00%  $            2,315.09 N/A N/A
S7829W 700mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,375.39 31.00%  $            2,329.02 N/A N/A
S7829W9 700mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,234.84 31.00%  $            2,232.04 N/A N/A
S7829WA 700mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  3,750.23 31.00%  $            2,587.66 N/A N/A
S7829WA9 700mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  3,609.68 31.00%  $            2,490.68 N/A N/A
S7829WF 700mm x 48 RU x 1200mm S-Type Cabinet, f PC B  $  3,742.64 31.00%  $            2,582.42 N/A N/A
S7829WS 700mmW x 1200mm x 48 RU S-Type Cabinet, PC B  $  2,585.56 31.00%  $            1,784.04 N/A N/A
S7829WT 700mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  3,750.23 31.00%  $            2,587.66 N/A N/A
S7829WT9 700mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  3,609.68 31.00%  $            2,490.68 N/A N/A
S7829WV 700mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,670.55 31.00%  $            2,532.68 N/A N/A
S7829WV9 700mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,530.00 31.00%  $            2,435.70 N/A N/A
S78SDB 48 RU 700mm Split Doors for S-type cabin PC B  $     590.31 31.00%  $               407.31 N/A N/A
S78SDW 48 RU 700mm Split Doors - S-type in Whit PC B  $     619.83 31.00%  $               427.68 N/A N/A
S78SHDB 48 RU 700mm Single Hinge Doors for S-typ PC B  $     590.31 31.00%  $               407.31 N/A N/A
S78SHDW 48 RU 700mm Single Hinge Doors for S-Typ PC B  $     619.83 31.00%  $               427.68 N/A N/A
S78SSHDB 48RU x 700mm Solid Rear Door for S-Type PC B  $     590.31 31.00%  $               407.31 N/A N/A
S78SSHDW 48RU x 700mm Solid Rear Door for S-Type PC B  $     619.83 31.00%  $               427.68 N/A N/A
S7TCFW On-Cabinet Front Fascia and Mounting Bra PC B  $     260.49 31.00%  $               179.74 N/A N/A
S7TCSBW 700mm Wide S-Type Top of Cabinet Seismic PC B  $     429.15 31.00%  $               296.11 N/A N/A
S7TWGFW 700mm WyrGrid Front Fascia and Mounting PC B  $     196.77 31.00%  $               135.77 N/A N/A
S7TWGRW 700mm WyrGrid Rear Fascia and Mounting B PC B  $     196.77 31.00%  $               135.77 N/A N/A
S7VBPN Net-Access 700mm S-Type Network Cabinet PC B  $     452.38 31.00%  $               312.14 N/A N/A
S7VPPB Zero RU Vertical Patch Bracket for S-Typ PC B  $       74.96 31.00%  $                 51.72 N/A N/A
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S8-10R-Q Tubular Ring Terminal, non-insulated, 8 PC B  $     162.13 31.00%  $               111.87 N/A N/A
S8121W2 S-Type Switch Cabinet -  800mm x 51RU x PC B  $  4,882.16 31.00%  $            3,368.69 N/A N/A
S8122WAA 2-Compartment S-Type Colocation Cabinet PC B  $  6,537.07 31.00%  $            4,510.58 N/A N/A
S8-14R-Q Tubular Ring Terminal, non-insulated, 8 PC B  $     146.45 31.00%  $               101.05 N/A N/A
S81SPS 48 RU 1070mm Depth Net-Access S-Type Cab PC B  $     487.24 31.00%  $               336.20 N/A N/A
S81SPSE 48 RU x 1070mm Enhanced Side Panel for N PC B  $     487.24 31.00%  $               336.20 N/A N/A
S81SPSEG 48 RU x 1070mm Enhanced Side Panel for N PC B  $     511.60 31.00%  $               353.00 N/A N/A
S81SPSEW 48 RU x 1070mm Enhanced Side Panel for N PC B  $     511.60 31.00%  $               353.00 N/A N/A
S81SPSW 48 RU 1070mm Depth Net-Access S-Type Cab PC B  $     511.60 31.00%  $               353.00 N/A N/A
S8212B 800mmW x 42 RU x 1070mmD S-Type Cabinet, PC B  $  2,805.30 31.00%  $            1,935.66 N/A N/A
S8212B9 800mmW x 42 RU x 1070mmD Net-Access S-Ty PC B  $  2,664.75 31.00%  $            1,838.68 N/A N/A
S8212BA 800mmW x 42 RU x 1070mm S-Type Cabinet w PC B  $  3,180.10 31.00%  $            2,194.27 N/A N/A
S8212BA9 800mmW x 42 RU x 1070mm S-Type Cabinet w PC B  $  3,039.55 31.00%  $            2,097.29 N/A N/A
S8212BF 800mmW x 42 RU x 1070mm S-Type Cabinet, PC B  $  3,172.51 31.00%  $            2,189.03 N/A N/A
S8212BJ S-Type Server Cabinet - 800mm x 42RU x 1 PC B  $  2,805.30 31.0%  $            1,935.66 N/A N/A
S8212BL 800mmW x 42 RU x 1070mm S-Type Cabinet w PC B  $  2,805.30 31.00%  $            1,935.66 N/A N/A
S8212BPPABCAN19 Net-Access S-Type Network configured 800 PC B  $  3,235.12 31.00%  $            2,232.23 N/A N/A
S8212BPPEACAN1 S-Type, Network Cabinet, CAC Ready, 800m PC B  $  3,122.85 31.00%  $            2,154.77 N/A N/A
S8212BS 800mmW x 1070mm x 42 RU S-Type Cabinet, PC B  $  2,019.82 31.00%  $            1,393.68 N/A N/A
S8212BSPEACBN1 Net-Access 800mm wide 42 RU 1070mm Deep PC B  $  3,584.92 31.00%  $            2,473.59 N/A N/A
S8212BT 800mmW x 42 RU x 1070mm S-Type Cabinet,T PC B  $  3,180.08 31.00%  $            2,194.26 N/A N/A
S8212BT9 800mmW x 42 RU x 1070mm S-Type Cabinet,T PC B  $  3,039.53 31.00%  $            2,097.28 N/A N/A
S8212W 800mmW x 42 RU x 1070mmD Net-Access S-Ty PC B  $  2,945.57 31.00%  $            2,032.44 N/A N/A
S8212W9 800mmW x 42 RU x 1070mmD Net-Access S-Ty PC B  $  2,805.06 31.00%  $            1,935.49 N/A N/A
S8212WA 800mmW x 42 RU x 1070mm S-Type Cabinet w PC B  $  3,339.11 31.00%  $            2,303.99 N/A N/A
S8212WA9 800mmW x 42 RU x 1070mm S-Type Cabinet w PC B  $  3,198.56 31.00%  $            2,207.01 N/A N/A
S8212WF 800mmW x 42 RU x 1070mm S-Type Cabinet, PC B  $  3,314.06 31.00%  $            2,286.70 N/A N/A
S8212WS 800mmW x 1070mm x 42 RU S-Type Cabinet, PC B  $  2,153.21 31.00%  $            1,485.71 N/A N/A
S8212WSPEACBN19 S-Type Network Cabinet 800mm x 42 ru x 1 PC B  $  3,345.46 31.00%  $            2,308.37 N/A N/A
S8212WSPEACFY29 S-Type Network Cabinet 800mm x 42 ru x 1 PC B  $  3,691.97 31.00%  $            2,547.46 N/A N/A
S8212WT 800mmW x 42 RU x 1070mm S-Type Cabinet,T PC B  $  3,320.35 31.00%  $            2,291.04 N/A N/A
S8212WT9 800mmW x 42 RU x 1070mm S-Type Cabinet,T PC B  $  3,179.80 31.00%  $            2,194.06 N/A N/A
S8219B 800mmW x 1067mmD x 42 RU S-Type Cabinet, PC B  $  2,395.83 31.00%  $            1,653.12 N/A N/A
S8219B9 800mmW x 42 RU x 1070mm S-Type Cabinet, PC B  $  2,255.19 31.00%  $            1,556.08 N/A N/A
S8219BA 800mmW x 42 RU x 1070mm S-TypeCabinet wi PC B  $  2,770.54 31.00%  $            1,911.67 N/A N/A
S8219BA9 800mmW x 42 RU x 1070mm S-TypeCabinet wi PC B  $  2,630.08 31.00%  $            1,814.76 N/A N/A
S8219BF 800mmW x 42 RU x 1070mm S-Type Cabinet, PC B  $  2,763.12 31.00%  $            1,906.55 N/A N/A
S8219BL 800mmW x 1067mmD x 42 RU S-Type Cabinet, PC B  $  2,395.83 31.00%  $            1,653.12 N/A N/A
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S8219BPPEACAN1 S-Type, Network Cabinet, CAC Ready, 800m PC B  $  2,692.96 31.00%  $            1,858.14 N/A N/A
S8219BS 800mmW x 1070mm x 42 RU S-Type Cabinet, PC B  $  1,605.21 31.00%  $            1,107.59 N/A N/A
S8219BSPBACAY19 S-Type Network Cabinet 800mm x 42 ru x 1 PC B  $  3,302.48 31.00%  $            2,278.71 N/A N/A
S8219BT 800mmW x 42 RU x 1070mm S-Type Cabinet,T PC B  $  2,770.54 31.00%  $            1,911.67 N/A N/A
S8219BT9 800mmW x 42 RU x 1070mm S-Type Cabinet,T PC B  $  2,629.99 31.00%  $            1,814.69 N/A N/A
S8219W 800mmW x 1067mmD x 42 RU S-Type Cabinet, PC B  $  2,515.64 31.00%  $            1,735.79 N/A N/A
S8219W9 800mmW x 1067mmD x 42 RU S-Type Cabinet, PC B  $  2,375.01 31.00%  $            1,638.76 N/A N/A
S8219WA 800mmW x 42 RU x 1070mm S-TypeCabinet wi PC B  $  2,909.07 31.00%  $            2,007.26 N/A N/A
S8219WA9 800mmW x 42 RU x 1070mm S-TypeCabinet wi PC B  $  2,768.52 31.00%  $            1,910.28 N/A N/A
S8219WF 800mmW x 42 RU x 1070mm S-Type Cabinet, PC B  $  2,882.92 31.00%  $            1,989.21 N/A N/A
S8219WS 800mmW x 1070mm x 42 RU S-Type Cabinet, PC B  $  1,725.73 31.00%  $            1,190.75 N/A N/A
S8219WSPEACBN19 S-Type Network Cabinet 800mm x 42 ru x 1 PC B  $  2,894.84 31.00%  $            1,997.44 N/A N/A
S8219WT 800mmW x 42 RU x 1070mm S-Type Cabinet,T PC B  $  2,909.07 31.00%  $            2,007.26 N/A N/A
S8219WT9 800mmW x 42 RU x 1070mm S-Type Cabinet,T PC B  $  2,768.52 31.00%  $            1,910.28 N/A N/A
S8222B 800mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  3,266.68 31.00%  $            2,254.01 N/A N/A
S8222B9 800mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  3,126.21 31.00%  $            2,157.08 N/A N/A
S8222BA 800mmW x 42 RU x 1200mm S Type Cabinet, PC B  $  3,641.48 31.00%  $            2,512.62 N/A N/A
S8222BA9 800mmW x 42 RU x 1200mm S Type Cabinet, PC B  $  3,500.93 31.00%  $            2,415.64 N/A N/A
S8222BF S-Type Cabinet -  800mm x 42RU x 1200mm, PC B  $  3,633.85 31.00%  $            2,507.36 N/A N/A
S8222BPPABCAN19 800mm x 1200mm x 42RU Net-Serv S-Type Ca PC B  $  3,444.71 31.00%  $            2,376.85 N/A N/A
S8222BPPEACAN1 S-Type, Network Cabinet, CAC Ready, 800m PC B  $  3,608.71 31.00%  $            2,490.01 N/A N/A
S8222BS  S-Type Server Cabinet 800mm x 1200mm x PC B  $  2,476.15 31.00%  $            1,708.54 N/A N/A
S8222BSVCACFN19 800mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  4,207.32 31.0%  $            2,903.05 N/A N/A
S8222BSVWCCAY19 S-Type,800mmx45rux1200mm, VED, top hat, PC B  $  4,624.41 31.00%  $            3,190.84 N/A N/A
S8222BSVWCCBY19 S-Type,800mmx45rux1200mm, VED, top hat, PC B  $  4,742.48 31.00%  $            3,272.31 N/A N/A
S8222BT 800mmW x 42 RU x 1200mm S-Type Cabinet,T PC B  $  3,266.68 31.00%  $            2,254.01 N/A N/A
S8222BT9 800mmW x 42 RU x 1200mm S-Type Cabinet,T PC B  $  3,126.13 31.00%  $            2,157.03 N/A N/A
S8222BV 800mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  3,547.78 31.00%  $            2,447.97 N/A N/A
S8222BV9 800mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  3,633.99 31.00%  $            2,507.45 N/A N/A
S8222W 800mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  3,430.00 31.00%  $            2,366.70 N/A N/A
S8222W9 800mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  3,289.45 31.00%  $            2,269.72 N/A N/A
S8222WA 800mmW x 42 RU x 1200mm S Type Cabinet, PC B  $  3,823.56 31.00%  $            2,638.26 N/A N/A
S8222WA9 800mmW x 42 RU x 1200mm S Type Cabinet, PC B  $  3,683.01 31.00%  $            2,541.28 N/A N/A
S8222WF  S-Type Server Cabinet - 800mm x 48RU x PC B  $  3,797.30 31.00%  $            2,620.14 N/A N/A
S8222WS  S-Type Server Cabinet 800mm x 1200mm x PC B  $  2,637.67 31.00%  $            1,819.99 N/A N/A
S8222WSPEACFY29 S-Type Network Cabinet 800mm x 42 ru x 1 PC B  $  4,694.18 31.00%  $            3,238.98 N/A N/A
S8222WT 800mmW x 42 RU x 1200mm S-Type Cabinet,T PC B  $  3,804.71 31.00%  $            2,625.25 N/A N/A
S8222WT9 800mmW x 42 RU x 1200mm S-Type Cabinet,T PC B  $  3,664.16 31.00%  $            2,528.27 N/A N/A
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S8222WV 800mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  3,725.16 31.00%  $            2,570.36 N/A N/A
S8222WV9 800mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  4,091.32 31.00%  $            2,823.01 N/A N/A
S8229B 800mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  2,892.82 31.00%  $            1,996.05 N/A N/A
S8229B9 800mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  2,752.23 31.00%  $            1,899.04 N/A N/A
S8229BA 800mmW x 42 RU x 1200mm S Type Cabinet, PC B  $  3,267.73 31.00%  $            2,254.73 N/A N/A
S8229BA9 800mmW x 42 RU x 1200mm S Type Cabinet, PC B  $  3,127.18 31.00%  $            2,157.75 N/A N/A
S8229BF  S-Type Server Cabinet - 800mm x 42RU x PC B  $  3,260.20 31.00%  $            2,249.54 N/A N/A
S8229BPPEACAN1 S-Type, Network Cabinet, CAC Ready, 800m PC B  $  3,213.93 31.00%  $            2,217.61 N/A N/A
S8229BS S-Type Server Cabinet -  800mm x 42RU x PC B  $  2,473.62 31.00%  $            1,706.80 N/A N/A
S8229BSPFACAY19 S-Type Network Cabinet 800mm x 42 ru x 1 PC B  $  4,178.78 31.00%  $            2,883.36 N/A N/A
S8229BT S-Type Server Cabinet - 800mm x 42RU x 1 PC B  $  3,267.73 31.00%  $            2,254.73 N/A N/A
S8229BT9 800mmW x 42 RU x 1200mm S-Type Cabinet,T PC B  $  3,127.18 31.00%  $            2,157.75 N/A N/A
S8229BV 800mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  3,321.46 31.00%  $            2,291.81 N/A N/A
S8229BV9 800mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  3,180.91 31.00%  $            2,194.83 N/A N/A
S8229W 800mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  3,037.45 31.00%  $            2,095.84 N/A N/A
S8229W9 800mmW x 1219mmD x 42 RU S-Type Cabinet, PC B  $  2,896.83 31.00%  $            1,998.81 N/A N/A
S8229WA 800mmW x 42 RU x 1200mm S Type Cabinet, PC B  $  3,430.81 31.00%  $            2,367.26 N/A N/A
S8229WA9 800mmW x 42 RU x 1200mm S Type Cabinet, PC B  $  3,290.26 31.00%  $            2,270.28 N/A N/A
S8229WF  S-Type Server Cabinet - 800mm x 42RU x PC B  $  3,404.68 31.00%  $            2,349.23 N/A N/A
S8229WS  S-Type Server Cabinet 800mm x 1200mm x PC B  $  2,597.31 31.00%  $            1,792.14 N/A N/A
S8229WSPEACFY29 800mmW x 1200mmD x 42 RU, S-Type Cabinet PC B  $  6,481.77 31.00%  $            4,472.42 N/A N/A
S8229WT  S-Type Cabinet - 800mm x 42RU x 1200mm PC B  $  3,412.37 31.00%  $            2,354.54 N/A N/A
S8229WT9 800mmW x 42 RU x 1200mm S-Type Cabinet,T PC B  $  3,271.82 31.00%  $            2,257.56 N/A N/A
S8229WV 800mm x 42RU x 1200mm Deep Net-Access S- PC B  $  3,487.53 31.00%  $            2,406.40 N/A N/A
S8229WV9 800mm x 42RU x 1200mm Deep Net-Access S- PC B  $  3,346.98 31.00%  $            2,309.42 N/A N/A
S82SHDB 42 RU 800mm Single Hinge Doors for S-Typ PC B  $     590.31 31.00%  $               407.31 N/A N/A
S82SHDW 42 RU 800mm Single Hinge Doors for S-Typ PC B  $     619.83 31.00%  $               427.68 N/A N/A
S82SPS 48 RU 1200mm Depth Net-Access S-Type Cab PC B  $     562.20 31.00%  $               387.92 N/A N/A
S82SPSE 48 RU x 1200mm Enhanced Side Panel for N PC B  $     562.20 31.00%  $               387.92 N/A N/A
S82SPSEG 48 RU x 1200mm Enhanced Side Panel for N PC B  $     590.31 31.00%  $               407.31 N/A N/A
S82SPSEW 48 RU x 1200mm Enhanced Side Panel for N PC B  $     590.31 31.00%  $               407.31 N/A N/A
S82SPSG S-Type Side Panel - 48RU x 1200mm - pain PC B  $     590.31 31.00%  $               407.31 N/A N/A
S82SPSW 48 RU 1200mm Depth Net-Access S-Type Cab PC B  $     590.31 31.00%  $               407.31 N/A N/A
S8-38R-Q Tubular Ring Terminal, non-insulated, 8 PC B  $     142.25 31.00%  $                 98.15 N/A N/A
S8512B 800mmW x 1067mmD x 45 RU S-Type Cabinet, PC B  $  3,017.83 31.00%  $            2,082.30 N/A N/A
S8512B2 800mmW x 1067mmD x 45 RU S-Type Cabinet, PC B  $  3,798.05 31.00%  $            2,620.65 N/A N/A
S8512B9 800mmW x 45 RU x 1070mm S-Type Cabinet, PC B  $  2,877.28 31.00%  $            1,985.32 N/A N/A
S8512BA 800mmW x 45 RU x 1070mm S-Type Cabinet w PC B  $  3,392.63 31.00%  $            2,340.91 N/A N/A
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S8512BA9 800mmW x 45 RU x 1070mm S-Type Cabinet w PC B  $  3,252.08 31.00%  $            2,243.94 N/A N/A
S8512BF 800mmW x 1067mmD x 45 RU S-Type Cabinet, PC B  $  3,385.14 31.00%  $            2,335.75 N/A N/A
S8512BL 800mmW x 45 RU x 1070mm S-Type Cabinet w PC B  $  2,830.43 31.00%  $            1,953.00 N/A N/A
S8512BPPEACAN1 S-Type, Network Cabinet, CAC Ready, 800m PC B  $  3,345.13 31.00%  $            2,308.14 N/A N/A
S8512BS 800mmW x 1070mm x 45 RU S-Type Server Ca PC B  $  2,203.02 31.00%  $            1,520.08 N/A N/A
S8512BT 800mmW x 45 RU x 1070mm Cabinet with sin PC B  $  3,392.63 31.00%  $            2,340.91 N/A N/A
S8512BT9 800mmW x 45 RU x 1070mm Cabinet with sin PC B  $  3,252.08 31.00%  $            2,243.94 N/A N/A
S8512G S-Type Cabinet -  800mm x 45RU x 1070mm, PC B  $  3,168.73 31.00%  $            2,186.42 N/A N/A
S8512GA S-Type Network Cabinet, 800mmx1070mmx45r PC B  $  3,562.27 31.00%  $            2,457.97 N/A N/A
S8512W 800mmW x 1067mmD x 45 RU S-Type Cabinet, PC B  $  3,168.73 31.00%  $            2,186.42 N/A N/A
S8512W9 800mmW x 1067mmD x 45 RU S-Type Cabinet, PC B  $  3,028.03 31.00%  $            2,089.34 N/A N/A
S8512WA 800mmW x 45 RU x 1070mm S-Type Cabinet w PC B  $  3,562.27 31.00%  $            2,457.97 N/A N/A
S8512WA9 800mmW x 45 RU x 1070mm S-Type Cabinet w PC B  $  3,421.72 31.00%  $            2,360.99 N/A N/A
S8512WF 800mm x 42RU x 1070mm Deep Net-Access S- PC B  $  3,536.03 31.00%  $            2,439.86 N/A N/A
S8512WS 800mmW x 1070mm x 45 RU S-Type Server Ca PC B  $  2,338.53 31.00%  $            1,613.59 N/A N/A
S8512WT 800mmW x 45 RU x 1070mm Cabinet with sin PC B  $  3,543.53 31.00%  $            2,445.04 N/A N/A
S8512WT9 800mmW x 45 RU x 1070mm Cabinet with sin PC B  $  3,421.72 31.00%  $            2,360.99 N/A N/A
S8519B 800mmW x 1067mmD x 45 RU S-Type Cabinet, PC B  $  2,608.36 31.00%  $            1,799.77 N/A N/A
S8519B9 800mmW x 45 RU x 1070mm S-Type Cabinet, PC B  $  2,467.81 31.00%  $            1,702.79 N/A N/A
S8519BA 800mmW x 4 5RU x 1070mm S-Type Cabinet w PC B  $  2,983.18 31.00%  $            2,058.39 N/A N/A
S8519BA9 800mmW x 4 5RU x 1070mm S-Type Cabinet w PC B  $  2,842.61 31.00%  $            1,961.40 N/A N/A
S8519BF 800mmW x 1067mmD x 45 RU S-Type Cabinet, PC B  $  2,975.67 31.00%  $            2,053.21 N/A N/A
S8519BL 800mmW x 4 5RU x 1070mm S-Type Cabinet w PC B  $  2,345.97 31.00%  $            1,618.72 N/A N/A
S8519BNNEACBN99 S-Type Series,  800mm(W), 45RU, 1070mm(D PC B  $  2,382.73 31.00%  $            1,644.08 N/A N/A
S8519BPPAACAN19 S-Type Network Cabinet 800mm x 45 ru x 1 PC B  $  2,983.18 31.00%  $            2,058.39 N/A N/A
S8519BPPEACAN1 S-Type, Network Cabinet, CAC Ready, 800m PC B  $  2,916.15 31.00%  $            2,012.14 N/A N/A
S8519BS 800mmW x 1067mmD x 45 RU S-Type Cabinet, PC B  $  2,220.69 31.00%  $            1,532.28 N/A N/A
S8519BSPAACAN19 800mm x 45ru x 1067mm, S-Type Cabinet, d PC B  $  2,730.94 31.00%  $            1,884.35 N/A N/A
S8519BSPXCCAN19 S-Type Server, 800mmx45rux1070mm,  doors PC B  $  2,872.54 31.00%  $            1,982.05 N/A N/A
S8519BT 800mmW x 4 5RU x 1070mm S-Type Cabinet w PC B  $  2,983.16 31.00%  $            2,058.38 N/A N/A
S8519BT9 800mmW x 4 5RU x 1070mm S-Type Cabinet w PC B  $  2,842.61 31.00%  $            1,961.40 N/A N/A
S8519W 800mmW x 1067mmD x 45 RU S-Type Cabinet, PC B  $  2,738.78 31.00%  $            1,889.76 N/A N/A
S8519W9 800mmW x 1067mmD x 45 RU S-Type Cabinet, PC B  $  2,598.28 31.00%  $            1,792.81 N/A N/A
S8519WA 800mmW x 4 5RU x 1070mm S-Type Cabinet w PC B  $  3,132.33 31.00%  $            2,161.31 N/A N/A
S8519WA9 800mmW x 4 5RU x 1070mm S-Type Cabinet w PC B  $  2,991.78 31.00%  $            2,064.33 N/A N/A
S8519WF 800mmW x 1067mmD x 45 RU S-Type Cabinet, PC B  $  3,106.08 31.00%  $            2,143.20 N/A N/A
S8519WS 800mm x 42RU x 1070mm Deep Net-Access S- PC B  $  2,331.72 31.00%  $            1,608.89 N/A N/A
S8519WT 800mmW x 45 RU x 1070mm S-Type Cabinet w PC B  $  3,113.58 31.00%  $            2,148.37 N/A N/A
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S8519WT9 800mmW x 45 RU x 1070mm S-Type Cabinet w PC B  $  2,991.77 31.00%  $            2,064.32 N/A N/A
S8521BA S-Type Switch Cabinet -  800mm x 45RU x PC B  $  3,293.44 31.00%  $            2,272.47 N/A N/A
S8521BF S-Type Server Cabinet - 800mm x 45RU x 1 PC B  $  3,678.53 31.00%  $            2,538.19 N/A N/A
S8521BNNFACBN99 S-Type Network Cabinet 800mm x 45 ru x 1 PC B  $  3,493.72 31.00%  $            2,410.67 N/A N/A
S8521W9 S-Type Server Cabinet - 800mm x 45RU x 1 PC B  $  3,308.92 31.00%  $            2,283.15 N/A N/A
S8522B 800mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  3,489.41 31.00%  $            2,407.69 N/A N/A
S8522B9 800mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  3,348.78 31.00%  $            2,310.66 N/A N/A
S8522BA 800mmW x 45 RU x 1200mm S-Type Cabinet w PC B  $  3,864.21 31.00%  $            2,666.30 N/A N/A
S8522BA9 800mmW x 45 RU x 1200mm S-Type Cabinet w PC B  $  3,723.66 31.00%  $            2,569.33 N/A N/A
S8522BF 800mmW x 45 RU x 1200mm S-Type Cabinet, PC B  $  3,856.84 31.00%  $            2,661.22 N/A N/A
S8522BPPEACAN1 S-Type, Network Cabinet, CAC Ready, 800m PC B  $  3,824.38 31.00%  $            2,638.82 N/A N/A
S8522BS 800mmW x 1200mm x 45 RU S-Type Cabinet, PC B  $  2,662.41 31.00%  $            1,837.06 N/A N/A
S8522BSPXCCAN19 S-Type,800mmx45rux1200mm, doors, 2 side PC B  $  3,224.55 31.00%  $            2,224.94 N/A N/A
S8522BSPYCCBY29 S-Type, 800mmx45rux1200mm, top cap, door PC B  $  4,549.47 31.00%  $            3,139.13 N/A N/A
S8522BSSFACBN19 S-Type, 800mm x 45ru x 1200mm, doors, 2 PC B  $  4,836.76 31.00%  $            3,337.36 N/A N/A
S8522BSVDACAY19 S-Type Network Cabinet 800mm x 45 ru x 1 PC B  $  5,018.93 31.00%  $            3,463.06 N/A N/A
S8522BSVW9CBY19 S-Type,800mmx45rux1200mm, VED, top cap, PC B  $  4,625.41 31.00%  $            3,191.53 N/A N/A
S8522BSVWCCAY19 S-Type,800mmx45rux1200mm, VED,top cap, d PC B  $  4,617.50 31.00%  $            3,186.08 N/A N/A
S8522BSVWCCFN19 S-Type,800mmx45rux1200mm, VED, top cap, PC B  $  4,743.32 31.00%  $            3,272.89 N/A N/A
S8522BSXVCCBN19 S-Type,Svr Cab,VED Ready,800W,45U,1219D, PC B  $  4,257.26 31.00%  $            2,937.51 N/A N/A
S8522BSXWCCBY19 S-Type,800mmx45rux1200mm, VED,top cap,do PC B  $  5,501.03 31.00%  $            3,795.71 N/A N/A
S8522BT 800mmW x 4 5RU x 1200mm S-Type Cabinet w PC B  $  3,862.78 31.00%  $            2,665.32 N/A N/A
S8522BT9 800mmW x 4 5RU x 1200mm S-Type Cabinet w PC B  $  3,722.23 31.00%  $            2,568.34 N/A N/A
S8522BV 800mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  4,030.36 31.00%  $            2,780.95 N/A N/A
S8522BV9 800mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  3,856.71 31.00%  $            2,661.13 N/A N/A
S8522W 800mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  3,663.88 31.00%  $            2,528.08 N/A N/A
S8522W9 800mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  3,523.18 31.00%  $            2,430.99 N/A N/A
S8522WA 800mmW x 45 RU x 1200mm S-Type Cabinet w PC B  $  4,057.42 31.00%  $            2,799.62 N/A N/A
S8522WA9 800mmW x 45 RU x 1200mm S-Type Cabinet w PC B  $  3,916.87 31.00%  $            2,702.64 N/A N/A
S8522WAA 2-Compartment S-Type Colocation Cabinet PC B  $  6,237.67 31.00%  $            4,303.99 N/A N/A
S8522WAB 4-Compartment S-Type Colocation Cabinet PC B  $  8,417.84 31.00%  $            5,808.31 N/A N/A
S8522WF 800mmW x 45 RU x 1200mm S-Type Cabinet, PC B  $  4,031.37 31.00%  $            2,781.65 N/A N/A
S8522WS 800mmW x 1200mm x 45 RU S-Type Cabinet, PC B  $  2,835.85 31.00%  $            1,956.74 N/A N/A
S8522WT 800mmW x 4 5RU x 1200mm S-Type Cabinet w PC B  $  4,038.64 31.00%  $            2,786.66 N/A N/A
S8522WT9 800mmW x 4 5RU x 1200mm S-Type Cabinet w PC B  $  3,898.09 31.00%  $            2,689.68 N/A N/A
S8522WV 800mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  4,231.87 31.00%  $            2,919.99 N/A N/A
S8522WV9 800mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  4,091.32 31.00%  $            2,823.01 N/A N/A
S8529B 800mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  3,115.54 31.00%  $            2,149.72 N/A N/A
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S8529B9 800mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  2,975.03 31.00%  $            2,052.77 N/A N/A
S8529BA 800mmW x 45 RU x 1200mm S-Type Cabinet, PC B  $  3,490.34 31.00%  $            2,408.33 N/A N/A
S8529BA9 800mmW x 45 RU x 1200mm S-Type Cabinet, PC B  $  3,349.79 31.00%  $            2,311.36 N/A N/A
S8529BF 800mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  3,482.85 31.00%  $            2,403.17 N/A N/A
S8529BNNBACAN99 S-Type Network Cabinet 800mm x 45 ru x 1 PC B  $  2,892.80 31.00%  $            1,996.03 N/A N/A
S8529BNNEACBN99 S-Type Series,  800mm(W), 45RU, 1200mm(D PC B  $  2,582.78 31.00%  $            1,782.12 N/A N/A
S8529BNNFACBN99 S-Type Network Cabinet 800mm x 45 ru x 1 PC B  $  3,278.73 31.00%  $            2,262.32 N/A N/A
S8529BNNY9CBN19 S-type cabinet-800mm, 45ru, 1200mm, no s PC B  $  2,582.78 31.00%  $            1,782.12 N/A N/A
S8529BPPEACAN1 S-Type, Network Cabinet, CAC Ready, 800m PC B  $  3,448.91 31.00%  $            2,379.75 N/A N/A
S8529BS 800mmW x 1200mm x 45 RU S-Type Cabinet, PC B  $  2,286.80 31.00%  $            1,577.89 N/A N/A
S8529BSPXCCAN19 S-Type,800mmx45rux1200mm, doors, no side PC B  $  2,832.03 31.00%  $            1,954.10 N/A N/A
S8529BSVWCCAY19 S-Type,800mmx45rux1200mm, VED,top cap, d PC B  $  3,952.13 31.00%  $            2,726.97 N/A N/A
S8529BT 800mmW x 45 RU x 1200mm S-Type Cabinet , PC B  $  3,490.34 31.00%  $            2,408.33 N/A N/A
S8529BT9 800mmW x 45 RU x 1200mm S-Type Cabinet , PC B  $  3,349.79 31.00%  $            2,311.36 N/A N/A
S8529BV 800mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  3,396.64 31.00%  $            2,343.68 N/A N/A
S8529BV9 800mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  3,256.09 31.00%  $            2,246.70 N/A N/A
S8529W 800mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  3,271.31 31.00%  $            2,257.20 N/A N/A
S8529W9 800mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  3,130.65 31.00%  $            2,160.15 N/A N/A
S8529WA 800mmW x 45 RU x 1200mm S-Type Cabinet, PC B  $  3,664.85 31.00%  $            2,528.75 N/A N/A
S8529WA9 800mmW x 45 RU x 1200mm S-Type Cabinet, PC B  $  3,524.30 31.00%  $            2,431.77 N/A N/A
S8529WF 800mmW x 1219mmD x 45 RU S-Type Cabinet, PC B  $  3,638.67 31.00%  $            2,510.68 N/A N/A
S8529WNNEACBN99 S-Type Series,800mm(W), 45RU, 1200mm(D), PC B  $  3,060.97 31.00%  $            2,112.07 N/A N/A
S8529WS 800mmW x 1200mm x 45 RU S-Type Cabinet, PC B  $  2,443.68 31.00%  $            1,686.14 N/A N/A
S8529WT 800mmW x 45 RU x 1200mm S-Type Cabinet , PC B  $  3,646.13 31.00%  $            2,515.83 N/A N/A
S8529WT9 800mmW x 45 RU x 1200mm S-Type Cabinet , PC B  $  3,505.58 31.00%  $            2,418.85 N/A N/A
S8529WV 800mm x 45RU x 1200mm Deep Net-Access S- PC B  $  3,566.47 31.00%  $            2,460.86 N/A N/A
S8529WV9 800mm x 45RU x 1200mm Deep Net-Access S- PC B  $  3,425.92 31.00%  $            2,363.88 N/A N/A
S8-56R-Q Tubular Ring Terminal, non-insulated, 8 PC B  $     158.03 31.0%  $               109.04 N/A N/A
S85SHDB 45 RU 800mm Single Hinge Doors for S-Typ PC B  $     618.42 31.00%  $               426.71 N/A N/A
S85SHDW 45 RU 800mm Single Hinge Doors for S-Typ PC B  $     649.34 31.00%  $               448.04 N/A N/A
S8812B 800mmW x 1067mmD x 48 RU S-Type Cabinet, PC B  $  3,315.37 31.00%  $            2,287.61 N/A N/A
S8812B9 800mmW x 1067mmD x 48 RU S-Type Cabinet, PC B  $  3,174.80 31.00%  $            2,190.61 N/A N/A
S8812BA 800mmW x 48 RU x 1070mm S-Type Cabinet w PC B  $  3,690.17 31.00%  $            2,546.22 N/A N/A
S8812BA9 800mmW x 48 RU x 1070mm S-Type Cabinet w PC B  $  3,549.62 31.00%  $            2,449.24 N/A N/A
S8812BF 800mmW x 48 RU x 1070mm S-Type Cabinet, PC B  $  3,682.71 31.00%  $            2,541.07 N/A N/A
S8812BS 800mmW x 1070mm x 4 8RU S-Type Cabinet , PC B  $  2,450.05 31.00%  $            1,690.53 N/A N/A
S8812BT 800mmW x 48 RU x 1070mm S-Type Cabinet,T PC B  $  3,690.00 31.00%  $            2,546.10 N/A N/A
S8812BT9 800mmW x 48 RU x 1070mm S-Type Cabinet,T PC B  $  3,549.45 31.00%  $            2,449.12 N/A N/A
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S8812W 800mmW x 1067mmD x 48 RU S-Type Cabinet, PC B  $  3,481.14 31.00%  $            2,401.99 N/A N/A
S8812W9 800mmW x 1067mmD x 48 RU S-Type Cabinet, PC B  $  3,340.59 31.00%  $            2,305.01 N/A N/A
S8812WA 800mmW x 48 RU x 1070mm S-Type Cabinet w PC B  $  3,874.68 31.00%  $            2,673.53 N/A N/A
S8812WA9 800mmW x 48 RU x 1070mm S-Type Cabinet w PC B  $  3,734.13 31.00%  $            2,576.55 N/A N/A
S8812WF 800mmW x 48 RU x 1070mm S-Type Cabinet, PC B  $  3,848.41 31.00%  $            2,655.40 N/A N/A
S8812WS 800mmW x 1070mm x 4 8RU S-Type Cabinet , PC B  $  2,614.34 31.00%  $            1,803.89 N/A N/A
S8812WT 800mmW x 48 RU x 1070mm S-Type Cabinet,T PC B  $  3,856.11 31.00%  $            2,660.72 N/A N/A
S8812WT9 800mmW x 48 RU x 1070mm S-Type Cabinet,T PC B  $  3,715.56 31.00%  $            2,563.74 N/A N/A
S8819B 800mmW x 1067mmD x 48 RU S-Type Cabinet, PC B  $  2,905.90 31.00%  $            2,005.07 N/A N/A
S8819B9 800mmW x 1067mmD x 48 RU S-Type Cabinet, PC B  $  2,765.26 31.00%  $            1,908.03 N/A N/A
S8819BA 800mmW x 48 RU x 1067mm S-Type Cabinet , PC B  $  3,280.76 31.00%  $            2,263.72 N/A N/A
S8819BA9 S-Type Switch Cabinet -  800mm x 48RU x PC B  $  3,140.15 31.00%  $            2,166.70 N/A N/A
S8819BF 800mmW x 48 RU x 1070mm S-Type Cabinet, PC B  $  3,273.20 31.00%  $            2,258.51 N/A N/A
S8819BPPA9CAN1 S-Type Basic Network Series,800mm(W),48R PC B  $  2,581.19 31.00%  $            1,781.02 N/A N/A
S8819BS 800mmW x 1070mm x 48 RU S-Type Server Ca PC B  $  2,039.94 31.00%  $            1,407.56 N/A N/A
S8819BT 800mmW x 48 RU x 1070mm S-Type Cabinet,T PC B  $  3,280.76 31.00%  $            2,263.72 N/A N/A
S8819BT9 800mmW x 48 RU x 1070mm S-Type Cabinet,T PC B  $  3,140.21 31.00%  $            2,166.74 N/A N/A
S8819W 800mmW x 1067mmD x 48 RU S-Type Cabinet, PC B  $  3,051.19 31.00%  $            2,105.32 N/A N/A
S8819W9 800mmW x 1067mmD x 48 RU S-Type Cabinet, PC B  $  2,910.64 31.00%  $            2,008.34 N/A N/A
S8819WA 800mmW x 48 RU x 1067mm S-Type Cabinet , PC B  $  3,444.79 31.00%  $            2,376.91 N/A N/A
S8819WA9 800mmW x 48 RU x 1067mm S-Type Cabinet , PC B  $  3,304.24 31.00%  $            2,279.93 N/A N/A
S8819WF 800mmW x 48 RU x 1070mm S-Type Cabinet, PC B  $  3,418.55 31.00%  $            2,358.80 N/A N/A
S8819WS 800mmW x 1070mm x 48 RU S-Type Server Ca PC B  $  2,141.94 31.00%  $            1,477.94 N/A N/A
S8819WT 800mmW x 48 RU x 1070mm S-Type Cabinet,T PC B  $  3,426.05 31.00%  $            2,363.97 N/A N/A
S8819WT9 800mmW x 48 RU x 1070mm S-Type Cabinet,T PC B  $  3,285.50 31.00%  $            2,267.00 N/A N/A
S8821GSPY9CBY19 S-Type,800mmx48rux1200mm, top cap, doors PC B  $  4,245.77 31.0%  $            2,929.58 N/A N/A
S8821GSVW9CBY19 S-Type Server Cabinet, VED Ready Top Cap PC B  $  4,753.44 31.00%  $            3,279.87 N/A N/A
S8822B 800mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,749.26 31.00%  $            2,586.99 N/A N/A
S8822B9 800mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,608.65 31.00%  $            2,489.97 N/A N/A
S8822BA 800mmW x 48 RU x 1200mm S-Type Cabinet w PC B  $  4,124.06 31.00%  $            2,845.60 N/A N/A
S8822BA9 800mmW x 48 RU x 1200mm S-Type Cabinet w PC B  $  3,983.51 31.00%  $            2,748.62 N/A N/A
S8822BF 800mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  4,116.69 31.00%  $            2,840.52 N/A N/A
S8822BS 800mmW x 1200mm x 48 RU S-Type Cabinet, PC B  $  2,883.19 31.00%  $            1,989.40 N/A N/A
S8822BSPFBCBN29 S-Type Network Cabinet 800mm x 48 ru x 1 PC B  $  4,906.79 31.0%  $            3,385.69 N/A N/A
S8822BSPYCCBN29 S-Type,800mmx48rux1200mm, top hat, doors PC B  $  4,395.19 31.0%  $            3,032.68 N/A N/A
S8822BT 800mmW x 48 RU x 1200mm S-Type Cabinet w PC B  $  4,124.19 31.00%  $            2,845.69 N/A N/A
S8822BT9 800mmW x 48 RU x 1200mm S-Type Cabinet w PC B  $  3,983.69 31.00%  $            2,748.75 N/A N/A
S8822BV 800mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  4,030.36 31.00%  $            2,780.95 N/A N/A
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S8822BV9 800mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  4,116.56 31.00%  $            2,840.43 N/A N/A
S8822W 800mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,936.71 31.00%  $            2,716.33 N/A N/A
S8822W9 800mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,796.18 31.00%  $            2,619.36 N/A N/A
S8822WA 800mmW x 48 RU x 1200mm S-Type Cabinet w PC B  $  4,330.25 31.00%  $            2,987.87 N/A N/A
S8822WA9 800mmW x 48 RU x 1200mm S-Type Cabinet w PC B  $  4,189.70 31.00%  $            2,890.89 N/A N/A
S8822WF 800mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  4,304.02 31.00%  $            2,969.77 N/A N/A
S8822WS 800mmW x 1200mm x 48 RU S-Type Cabinet, PC B  $  3,070.64 31.00%  $            2,118.74 N/A N/A
S8822WSVC9CAY19 S-Type Network Cabinet 800mm x 48 ru x 1 PC B  $  4,680.35 31.00%  $            3,229.44 N/A N/A
S8822WT 800mmW x 48 RU x 1200mm S-Type Cabinet w PC B  $  4,311.64 31.00%  $            2,975.03 N/A N/A
S8822WT9 800mmW x 48 RU x 1200mm S-Type Cabinet w PC B  $  4,171.09 31.00%  $            2,878.05 N/A N/A
S8822WV 800mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  4,231.87 31.00%  $            2,919.99 N/A N/A
S8822WV9 800mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  4,091.32 31.00%  $            2,823.01 N/A N/A
S8829B 800mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,375.39 31.00%  $            2,329.02 N/A N/A
S8829B9 800mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,234.97 31.00%  $            2,232.13 N/A N/A
S8829BA 800mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  3,750.06 31.00%  $            2,587.54 N/A N/A
S8829BA9 800mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  3,127.18 31.00%  $            2,157.75 N/A N/A
S8829BF 800mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  3,742.64 31.00%  $            2,582.42 N/A N/A
S8829BPPX9CBY19 S-Type,800mmx48rux1200mm, (2) split door PC B  $  3,532.34 31.00%  $            2,437.31 N/A N/A
S8829BS 800mmW x 1200mm x 48 RU S-Type Cabinet, PC B  $  2,507.92 31.00%  $            1,730.46 N/A N/A
S8829BSPB9CBY19 S-Type Network,800mmx48rux1200mm, Top Ha PC B  $  4,063.64 31.0%  $            2,803.91 N/A N/A
S8829BSPFBCBN29 S-Type Network Cabinet 800mm x 48 ru x 1 PC B  $  4,514.24 31.0%  $            3,114.83 N/A N/A
S8829BSPX9CBN19 S-Type Server Cabinet - 800mm x 48RU x 1 PC B  $  3,234.97 31.00%  $            2,232.13 N/A N/A
S8829BSPY9CBN19 S-Type,800mmx48rux1200mm, top cap,doors, PC B  $  3,642.44 31.00%  $            2,513.28 N/A N/A
S8829BSPYCCBN29 S-Type,800mmx48rux1200mm, top hat, doors PC B  $  4,002.64 31.0%  $            2,761.82 N/A N/A
S8829BT 800mmW x 48 RU x 1200mm S-Type Cabinet w PC B  $  3,750.06 31.00%  $            2,587.54 N/A N/A
S8829BT9 800mmW x 48 RU x 1200mm S-Type Cabinet w PC B  $  3,609.51 31.00%  $            2,490.56 N/A N/A
S8829BV 800mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,656.49 31.00%  $            2,522.98 N/A N/A
S8829BV9 800mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,515.94 31.00%  $            2,426.00 N/A N/A
S8829W 800mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,544.17 31.00%  $            2,445.48 N/A N/A
S8829W9 800mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,403.47 31.00%  $            2,348.39 N/A N/A
S8829WA 800mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  3,937.57 31.00%  $            2,716.92 N/A N/A
S8829WA9 800mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  3,797.02 31.00%  $            2,619.94 N/A N/A
S8829WF 800mmW x 48 RU x 1200mm S-Type Cabinet, PC B  $  3,911.34 31.00%  $            2,698.82 N/A N/A
S8829WS 800mmW x 1200mm x 48 RU S-Type Cabinet, PC B  $  2,679.39 31.00%  $            1,848.78 N/A N/A
S8829WT 800mmW x 48 RU x 1200mm S-Type Cabinet w PC B  $  3,918.98 31.00%  $            2,704.10 N/A N/A
S8829WT9 800mmW x 48 RU x 1200mm S-Type Cabinet w PC B  $  3,797.17 31.00%  $            2,620.05 N/A N/A
S8829WV 800mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,839.32 31.00%  $            2,649.13 N/A N/A
S8829WV9 800mmW x 1219mmD x 48 RU S-Type Cabinet, PC B  $  3,698.77 31.00%  $            2,552.15 N/A N/A
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S88SHDB 48 RU 800mm Single Hinge Doors for S-Typ PC B  $     646.53 31.00%  $               446.11 N/A N/A
S88SHDW 48 RU 800mm Single Hinge Doors for S-Typ PC B  $     678.86 31.00%  $               468.41 N/A N/A
S8RC 48 RU finger equipment rails for S-type PC B  $     365.43 31.00%  $               252.15 N/A N/A
S8RP 48 RU Vertical Patching (0 RU QuickNet) PC B  $     393.54 31.00%  $               271.54 N/A N/A
S8TWGFG 800mm WyrGrid Front Fascia and Mounting PC B  $     224.88 31.0%  $               155.17 N/A N/A
S8VBPN Net-Access 800mm S-Type Network Cabinet PC B  $     463.38 31.00%  $               319.73 N/A N/A
SA1/0-X Aluminum Compression Splice, Tin Plated, PC B  $  1,790.05 31.00%  $            1,235.13 N/A N/A
SA1000-1 Aluminum Compression Splice, Tin Plated, PC B  $  8,725.62 31.00%  $            6,020.68 N/A N/A
SA1-X Aluminum Compression Splice, Tin Plated, PC B  $  1,421.45 31.00%  $               980.80 N/A N/A
SA2/0-5 Aluminum Compression Splice, Tin Plated, PC B  $  1,906.13 31.00%  $            1,315.23 N/A N/A
SA250-5 Aluminum Compression Splice, Tin Plated, PC B  $  2,446.86 31.00%  $            1,688.33 N/A N/A
SA2-X Aluminum Compression Splice, Tin Plated, PC B  $  1,049.12 31.00%  $               723.89 N/A N/A
SA3/0-5 Aluminum Compression Splice, Tin Plated, PC B  $  2,198.68 31.00%  $            1,517.09 N/A N/A
SA300-2 Aluminum Compression Splice, Tin Plated, PC B  $  2,590.75 31.00%  $            1,787.62 N/A N/A
SA350-2 Aluminum Compression Splice, Tin Plated, PC B  $  2,719.35 31.00%  $            1,876.35 N/A N/A
SA4/0-5 Aluminum Compression Splice, Tin Plated, PC B  $  2,370.83 31.00%  $            1,635.87 N/A N/A
SA400-2 Aluminum Compression Splice, Tin Plated, PC B  $  3,575.70 31.00%  $            2,467.23 N/A N/A
SA4-X Aluminum Compression Splice, Tin Plated, PC B  $     676.78 31.00%  $               466.98 N/A N/A
SA500-2 Aluminum Compression Splice, Tin Plated, PC B  $  4,432.70 31.00%  $            3,058.56 N/A N/A
SA600-2 Aluminum Compression Splice, Tin Plated, PC B  $  6,387.05 31.00%  $            4,407.06 N/A N/A
SA6-X Aluminum Compression Splice, Tin Plated, PC B  $     644.90 31.00%  $               444.98 N/A N/A
SA750-1 Aluminum Compression Splice, Tin Plated, PC B  $  6,559.47 31.00%  $            4,526.03 N/A N/A
SA800-1 Aluminum Compression Splice, Tin Plated, PC B  $  8,464.80 31.00%  $            5,840.71 N/A N/A
SACS50-T100 Stackable Telco Cable Spacer, Weather Re PC B  $     387.15 31.00%  $               267.13 N/A N/A
SAJPBU100BL Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     193.75 31.00%  $               133.69 N/A N/A
SAJPBU10BL Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $       62.20 31.00%  $                 42.92 N/A N/A
SAJPBU110BL Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     208.37 31.00%  $               143.78 N/A N/A
SAJPBU120BL Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     222.99 31.00%  $               153.86 N/A N/A
SAJPBU130BL Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     237.60 31.00%  $               163.94 N/A N/A
SAJPBU140BL Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     252.22 31.00%  $               174.03 N/A N/A
SAJPBU150BL Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     266.84 31.00%  $               184.12 N/A N/A
SAJPBU15BL Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $       69.51 31.00%  $                 47.96 N/A N/A
SAJPBU20BL Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $       76.82 31.00%  $                 53.01 N/A N/A
SAJPBU25BL Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $       84.12 31.00%  $                 58.04 N/A N/A
SAJPBU30BL Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $       91.43 31.00%  $                 63.09 N/A N/A
SAJPBU35BL Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $       98.74 31.00%  $                 68.13 N/A N/A
SAJPBU40BL Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     106.05 31.00%  $                 73.17 N/A N/A
SAJPBU45BL Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     113.36 31.00%  $                 78.22 N/A N/A
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SAJPBU50BL Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     120.67 31.00%  $                 83.26 N/A N/A
SAJPBU55BL Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     127.98 31.00%  $                 88.31 N/A N/A
SAJPBU60BL Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     135.28 31.00%  $                 93.34 N/A N/A
SAJPBU65BL Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     142.59 31.00%  $                 98.39 N/A N/A
SAJPBU70BL Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     149.90 31.00%  $               103.43 N/A N/A
SAJPBU75BL Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     157.21 31.00%  $               108.47 N/A N/A
SAJPBU80BL Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     164.52 31.00%  $               113.52 N/A N/A
SAJPBU85BL Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     171.83 31.00%  $               118.56 N/A N/A
SAJPBU90BL Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     179.14 31.00%  $               123.61 N/A N/A
SAJPBU95BL Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     186.44 31.00%  $               128.64 N/A N/A
SAJRBU100BL Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $     113.68 31.00%  $                 78.44 N/A N/A
SAJRBU10BL Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       58.02 31.00%  $                 40.03 N/A N/A
SAJRBU110BL Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $     119.86 31.00%  $                 82.70 N/A N/A
SAJRBU120BL Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $     126.05 31.00%  $                 86.97 N/A N/A
SAJRBU130BL Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $     132.23 31.00%  $                 91.24 N/A N/A
SAJRBU140BL Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $     138.41 31.00%  $                 95.50 N/A N/A
SAJRBU150BL Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $     144.60 31.00%  $                 99.77 N/A N/A
SAJRBU15BL Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       61.11 31.00%  $                 42.17 N/A N/A
SAJRBU20BL Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       64.20 31.00%  $                 44.30 N/A N/A
SAJRBU25BL Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       67.30 31.00%  $                 46.44 N/A N/A
SAJRBU30BL Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       70.39 31.00%  $                 48.57 N/A N/A
SAJRBU35BL Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       73.48 31.00%  $                 50.70 N/A N/A
SAJRBU40BL Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       76.57 31.00%  $                 52.83 N/A N/A
SAJRBU45BL Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       79.66 31.00%  $                 54.97 N/A N/A
SAJRBU50BL Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       82.76 31.00%  $                 57.10 N/A N/A
SAJRBU55BL Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       85.85 31.00%  $                 59.24 N/A N/A
SAJRBU60BL Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       88.94 31.00%  $                 61.37 N/A N/A
SAJRBU65BL Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       92.03 31.00%  $                 63.50 N/A N/A
SAJRBU70BL Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       95.12 31.00%  $                 65.63 N/A N/A
SAJRBU75BL Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       98.22 31.00%  $                 67.77 N/A N/A
SAJRBU80BL Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $     101.31 31.00%  $                 69.90 N/A N/A
SAJRBU85BL Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $     104.40 31.00%  $                 72.04 N/A N/A
SAJRBU90BL Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $     107.49 31.00%  $                 74.17 N/A N/A
SAJRBU95BL Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $     110.58 31.00%  $                 76.30 N/A N/A
SAMSS-C39 Stackable Aerospace Mount PC B  $  2,686.49 31.00%  $            1,853.68 N/A N/A
SAPPBU10 Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $       50.97 31.00%  $                 35.17 N/A N/A
SAPPBU100 Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     182.53 31.00%  $               125.95 N/A N/A
SAPPBU110 Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     197.14 31.00%  $               136.03 N/A N/A
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SAPPBU120 Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     211.76 31.00%  $               146.11 N/A N/A
SAPPBU130 Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     226.38 31.00%  $               156.20 N/A N/A
SAPPBU140 Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     241.00 31.00%  $               166.29 N/A N/A
SAPPBU15 Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $       58.28 31.00%  $                 40.21 N/A N/A
SAPPBU150 Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     255.61 31.00%  $               176.37 N/A N/A
SAPPBU20 Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $       65.59 31.00%  $                 45.26 N/A N/A
SAPPBU25 Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $       72.90 31.00%  $                 50.30 N/A N/A
SAPPBU30 Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $       80.21 31.00%  $                 55.34 N/A N/A
SAPPBU35 Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $       87.52 31.00%  $                 60.39 N/A N/A
SAPPBU40 Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $       94.82 31.00%  $                 65.43 N/A N/A
SAPPBU45 Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     102.13 31.00%  $                 70.47 N/A N/A
SAPPBU50 Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     109.44 31.00%  $                 75.51 N/A N/A
SAPPBU55 Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     116.75 31.00%  $                 80.56 N/A N/A
SAPPBU60 Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     124.06 31.00%  $                 85.60 N/A N/A
SAPPBU65 Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     131.37 31.00%  $                 90.65 N/A N/A
SAPPBU70 Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     138.68 31.00%  $                 95.69 N/A N/A
SAPPBU75 Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     145.98 31.00%  $               100.73 N/A N/A
SAPPBU80 Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     153.29 31.00%  $               105.77 N/A N/A
SAPPBU85 Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     160.60 31.00%  $               110.81 N/A N/A
SAPPBU90 Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     167.91 31.00%  $               115.86 N/A N/A
SAPPBU95 Zone Cord, Cat 6A FTP Solid Plenum Blue PC B  $     175.22 31.00%  $               120.90 N/A N/A
SAPRBU10 Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       44.79 31.00%  $                 30.91 N/A N/A
SAPRBU100 Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       98.76 31.00%  $                 68.14 N/A N/A
SAPRBU110 Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $     104.76 31.00%  $                 72.28 N/A N/A
SAPRBU120 Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $     110.75 31.00%  $                 76.42 N/A N/A
SAPRBU130 Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $     116.75 31.00%  $                 80.56 N/A N/A
SAPRBU140 Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $     122.75 31.00%  $                 84.70 N/A N/A
SAPRBU15 Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       47.79 31.00%  $                 32.98 N/A N/A
SAPRBU150 Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $     128.74 31.00%  $                 88.83 N/A N/A
SAPRBU20 Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       50.79 31.00%  $                 35.05 N/A N/A
SAPRBU25 Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       53.78 31.00%  $                 37.11 N/A N/A
SAPRBU30 Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       56.78 31.00%  $                 39.18 N/A N/A
SAPRBU35 Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       59.78 31.00%  $                 41.25 N/A N/A
SAPRBU40 Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       62.78 31.00%  $                 43.32 N/A N/A
SAPRBU45 Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       65.78 31.00%  $                 45.39 N/A N/A
SAPRBU50 Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       68.78 31.00%  $                 47.46 N/A N/A
SAPRBU55 Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       71.77 31.00%  $                 49.52 N/A N/A
SAPRBU60 Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       74.77 31.00%  $                 51.59 N/A N/A
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SAPRBU65 Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       77.77 31.00%  $                 53.66 N/A N/A
SAPRBU70 Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       80.77 31.00%  $                 55.73 N/A N/A
SAPRBU75 Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       83.77 31.00%  $                 57.80 N/A N/A
SAPRBU80 Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       86.77 31.00%  $                 59.87 N/A N/A
SAPRBU85 Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       89.76 31.00%  $                 61.93 N/A N/A
SAPRBU90 Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       92.76 31.00%  $                 64.00 N/A N/A
SAPRBU95 Zone Cord, Cat 6A FTP Solid Riser Blue C PC B  $       95.76 31.00%  $                 66.07 N/A N/A
SBA1/0-Q Split Bolt, Aluminum, 1/0 STR -  #8 SOL PC B  $  1,197.75 31.00%  $               826.45 N/A N/A
SBA2/0-Q Split Bolt, Aluminum, 2/0 STR - #8 STR A PC B  $  1,938.01 31.00%  $            1,337.23 N/A N/A
SBA2-C Split Bolt, Aluminum, #2 STR - #8 STR AW PC B  $     947.38 31.00%  $               653.69 N/A N/A
SBA350-1 Split Bolt, Aluminum, 350 kcmil - #4 STR PC B  $  6,086.39 31.00%  $            4,199.61 N/A N/A
SBA4/0-Q Split Bolt, Aluminum, 4/0 STR - #6 STR A PC B  $  3,320.66 31.00%  $            2,291.26 N/A N/A
SBA4-C Split Bolt, Aluminum, #4 STR - #10 SOL A PC B  $     874.79 31.00%  $               603.61 N/A N/A
SBA500-1 Split Bolt, Aluminum, 500 kcmil - #2 STR PC B  $  7,933.38 31.00%  $            5,474.03 N/A N/A
SBA6-C Split Bolt, Aluminum, #6 STR - #10 SOL A PC B  $     627.96 31.00%  $               433.29 N/A N/A
SBC1/0-L Split Bolt, Copper, #4 STR - 1/0 STR AWG PC B  $  1,190.43 31.00%  $               821.40 N/A N/A
SBC1000-1 Split Bolt, Copper, #8 SOL - 1000 kcmil PC B  $16,955.50 31.00%  $          11,699.30 N/A N/A
SBC2/0-Q Split Bolt, Copper, #2 STR - 2/0 STR AWG PC B  $  1,926.62 31.00%  $            1,329.37 N/A N/A
SBC250-Q Split Bolt, Copper, #1 STR - 250 kcmil PC B  $  3,074.44 31.00%  $            2,121.36 N/A N/A
SBC2-C Split Bolt, Copper, #6 STR - #2 STR AWG PC B  $     831.10 31.00%  $               573.46 N/A N/A
SBC2L-C Split Bolt, Copper, #14 STR - #2 STR AWG PC B  $     813.10 31.00%  $               561.04 N/A N/A
SBC3/0-Q Split Bolt, Copper, #1 STR - 3/0 STR AWG PC B  $  2,624.82 31.00%  $            1,811.13 N/A N/A
SBC350-1 Split Bolt, Copper, 2/0 STR - 350 kcmil PC B  $  5,675.98 31.00%  $            3,916.43 N/A N/A
SBC3-C Split Bolt, Copper, #8 STR - #4 STR AWG PC B  $     826.94 31.00%  $               570.59 N/A N/A
SBC4S-C Split Bolt, Copper, #8 STR - #6 STR AWG PC B  $     578.26 31.00%  $               399.00 N/A N/A
SBC4SL-C Split Bolt, Copper, #8 STR - #6 STR AWG, PC B  $     581.61 31.00%  $               401.31 N/A N/A
SBC500-1 Split Bolt, Copper, 300 - 500 kcmil PC B  $  7,364.41 31.00%  $            5,081.44 N/A N/A
SBC6S-C Split Bolt, Copper, #8 STR - #6 SOL AWG PC B  $     475.45 31.00%  $               328.06 N/A N/A
SBC6SL-C Split Bolt, Copper, #8 STR - #6 STR AWG, PC B  $     476.60 31.00%  $               328.85 N/A N/A
SBC750-1 Split Bolt, Copper, #8 SOL - 750 kcmil PC B  $12,412.36 31.00%  $            8,564.53 N/A N/A
SBC8-C Split Bolt, Copper, #10 STR - #8 STR AWG PC B  $     437.04 31.00%  $               301.56 N/A N/A
SBC8L-C Split Bolt, Copper, #16 STR - #8 STR AWG PC B  $     389.80 31.00%  $               268.96 N/A N/A
SBCT1/0-L Split Bolt, Copper, Tin Plated, #4 STR - PC B  $  1,387.57 31.00%  $               957.42 N/A N/A
SBCT1000-1 Split Bolt, Copper, Tin Plated, 4/0 STR PC B  $21,527.25 31.00%  $          14,853.80 N/A N/A
SBCT10-C Split Bolt, Copper, Tin Plated, #16 STR PC B  $     499.03 31.00%  $               344.33 N/A N/A
SBCT2/0-Q Split Bolt, Copper, Tin Plated, #2 STR - PC B  $  3,131.26 31.00%  $            2,160.57 N/A N/A
SBCT250-Q Split Bolt, Copper, Tin Plated, #1 STR - PC B  $  3,806.17 31.00%  $            2,626.26 N/A N/A
SBCT2-C Split Bolt, Copper, Tin Plated, #6 STR - PC B  $  1,095.69 31.00%  $               756.03 N/A N/A
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SBCT3/0-Q Split Bolt, Copper, Tin Plated, #1 STR - PC B  $  3,126.91 31.00%  $            2,157.57 N/A N/A
SBCT350-1 Split Bolt, Copper, Tin Plated, 2/0 STR PC B  $  6,974.55 31.00%  $            4,812.44 N/A N/A
SBCT3-C Split Bolt, Copper, Tin Plated, #8 STR - PC B  $  1,093.26 31.00%  $               754.35 N/A N/A
SBCT500-1 Split Bolt, Copper, Tin Plated, 300 - 50 PC B  $  9,092.73 31.00%  $            6,273.98 N/A N/A
SBCT6-C Split Bolt, Copper, Tin Plated, #6 STR - PC B  $     723.41 31.00%  $               499.15 N/A N/A
SBCT750-1 Split Bolt, Copper, Tin Plated, 2/0 STR PC B  $14,947.06 31.00%  $          10,313.47 N/A N/A
SBCT8-C Split Bolt, Copper, Tin Plated, #8 STR - PC B  $     599.60 31.00%  $               413.72 N/A N/A
SCH1/0-X Copper Compression Splice with Corona Re PC B  $  2,056.28 31.00%  $            1,418.83 N/A N/A
SCH1000-3 Copper Compression Splice with Corona Re PC B  $10,165.08 31.00%  $            7,013.91 N/A N/A
SCH1-E Copper Compression Splice with Corona Re PC B  $  1,934.59 31.00%  $            1,334.87 N/A N/A
SCH2/0-X Copper Compression Splice with Corona Re PC B  $  2,248.37 31.00%  $            1,551.38 N/A N/A
SCH250-X Copper Compression Splice with Corona Re PC B  $  2,926.94 31.00%  $            2,019.59 N/A N/A
SCH2-Q Copper Compression Splice with Corona Re PC B  $  1,748.03 31.00%  $            1,206.14 N/A N/A
SCH3/0-X Copper Compression Splice with Corona Re PC B  $  2,439.12 31.00%  $            1,682.99 N/A N/A
SCH300-X Copper Compression Splice with Corona Re PC B  $  3,155.21 31.00%  $            2,177.09 N/A N/A
SCH350-X Copper Compression Splice with Corona Re PC B  $  3,358.48 31.00%  $            2,317.35 N/A N/A
SCH4/0-X Copper Compression Splice with Corona Re PC B  $  2,586.08 31.00%  $            1,784.40 N/A N/A
SCH4-L Copper Compression Splice with Corona Re PC B  $  1,594.82 31.00%  $            1,100.43 N/A N/A
SCH500-6 Copper Compression Splice with Corona Re PC B  $  4,962.67 31.00%  $            3,424.24 N/A N/A
SCH6-L Copper Compression Splice with Corona Re PC B  $  1,516.60 31.00%  $            1,046.45 N/A N/A
SCH750-6 Copper Compression Splice with Corona Re PC B  $  7,465.16 31.00%  $            5,150.96 N/A N/A
SCL1/0-X Copper Compression Butt Splice, Long Bar PC B  $  1,130.56 31.00%  $               780.09 N/A N/A
SCL1000-3 Copper Compression Butt Splice, Long Bar PC B  $  6,944.61 31.00%  $            4,791.78 N/A N/A
SCL1-E Copper Compression Butt Splice, Long Bar PC B  $  1,029.96 31.00%  $               710.67 N/A N/A
SCL2/0-X Copper Compression Butt Splice, Long Bar PC B  $  1,211.81 31.00%  $               836.15 N/A N/A
SCL250-X Copper Compression Butt Splice, Long Bar PC B  $  1,690.80 31.00%  $            1,166.65 N/A N/A
SCL2-Q Copper Compression Butt Splice, Long Bar PC B  $     867.09 31.00%  $               598.29 N/A N/A
SCL3/0-X Copper Compression Butt Splice, Long Bar PC B  $  1,398.85 31.00%  $               965.21 N/A N/A
SCL300-X Copper Compression Butt Splice, Long Bar PC B  $  1,887.26 31.00%  $            1,302.21 N/A N/A
SCL350-X Copper Compression Butt Splice, Long Bar PC B  $  1,997.30 31.00%  $            1,378.14 N/A N/A
SCL4/0-X Copper Compression Butt Splice, Long Bar PC B  $  1,479.71 31.00%  $            1,021.00 N/A N/A
SCL400-6 Copper Compression Butt Splice, Long Bar PC B  $  2,486.01 31.00%  $            1,715.35 N/A N/A
SCL4-L Copper Compression Butt Splice, Long Bar PC B  $     714.06 31.00%  $               492.70 N/A N/A
SCL500-6 Copper Compression Butt Splice, Long Bar PC B  $  2,709.89 31.00%  $            1,869.82 N/A N/A
SCL600-6 Copper Compression Butt Splice, Long Bar PC B  $  4,401.68 31.00%  $            3,037.16 N/A N/A
SCL6-L Copper Compression Butt Splice, Long Bar PC B  $     589.05 31.00%  $               406.44 N/A N/A
SCL750-6 Copper Compression Butt Splice, Long Bar PC B  $  5,125.16 31.00%  $            3,536.36 N/A N/A
SCL8-L Copper Compression Butt Splice, Long Bar PC B  $     296.97 31.00%  $               204.91 N/A N/A
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SCMS10-C Copper Compression Metric Butt Splice, 1 PC B  $     101.16 31.00%  $                 69.80 N/A N/A
SCMS120-Q Copper Compression Metric Butt Splice, 1 PC B  $  1,268.84 31.00%  $               875.50 N/A N/A
SCMS150-X Copper Compression Metric Butt Splice, 1 PC B  $  1,688.56 31.00%  $            1,165.11 N/A N/A
SCMS16-C Copper Compression Metric Butt Splice, 1 PC B  $     118.69 31.00%  $                 81.90 N/A N/A
SCMS185-X Copper Compression Metric Butt Splice, 1 PC B  $  2,205.46 31.00%  $            1,521.77 N/A N/A
SCMS240-X Copper Compression Metric Butt Splice, 2 PC B  $  3,140.05 31.00%  $            2,166.63 N/A N/A
SCMS25-L Copper Compression Metric Butt Splice, 2 PC B  $     208.78 31.00%  $               144.06 N/A N/A
SCMS300-5 Copper Compression Metric Butt Splice, 3 PC B  $  4,834.44 31.00%  $            3,335.76 N/A N/A
SCMS35-L Copper Compression Metric Butt Splice, 3 PC B  $     300.40 31.00%  $               207.28 N/A N/A
SCMS400-5 Copper Compression Metric Butt Splice, 4 PC B  $  7,531.48 31.00%  $            5,196.72 N/A N/A
SCMS500-6 Copper Compression Metric Butt Splice, 5 PC B  $  8,959.67 31.00%  $            6,182.17 N/A N/A
SCMS50-L Copper Compression Metric Butt Splice, 5 PC B  $     385.77 31.00%  $               266.18 N/A N/A
SCMS630-6 Copper Compression Metric Butt Splice, 6 PC B  $18,950.36 31.00%  $          13,075.75 N/A N/A
SCMS70-L Copper Compression Metric Butt Splice, 7 PC B  $     491.59 31.00%  $               339.20 N/A N/A
SCMS95-Q Copper Compression Metric Butt Splice, 9 PC B  $     753.92 31.00%  $               520.20 N/A N/A
SCMSX10-C Copper Compression Metric Butt Splice, 1 PC B  $     101.16 31.00%  $                 69.80 N/A N/A
SCMSX120-Q Copper Compression Metric Butt Splice, 1 PC B  $  1,688.56 31.00%  $            1,165.11 N/A N/A
SCMSX150-X Copper Compression Metric Butt Splice, 1 PC B  $  2,205.46 31.00%  $            1,521.77 N/A N/A
SCMSX16-C Copper Compression Metric Butt Splice, 1 PC B  $     118.69 31.00%  $                 81.90 N/A N/A
SCMSX185-X Copper Compression Metric Butt Splice, 1 PC B  $  3,140.05 31.00%  $            2,166.63 N/A N/A
SCMSX240-X Copper Compression Metric Butt Splice, 2 PC B  $  4,834.44 31.00%  $            3,335.76 N/A N/A
SCMSX25-L Copper Compression Metric Butt Splice, 2 PC B  $     300.40 31.00%  $               207.28 N/A N/A
SCMSX300-5 Copper Compression Metric Butt Splice, 3 PC B  $  7,531.48 31.00%  $            5,196.72 N/A N/A
SCMSX35-L Copper Compression Metric Butt Splice, 3 PC B  $     385.77 31.00%  $               266.18 N/A N/A
SCMSX50-L Copper Compression Metric Butt Splice, 5 PC B  $     491.59 31.00%  $               339.20 N/A N/A
SCMSX70-L Copper Compression Metric Butt Splice, 7 PC B  $     753.92 31.00%  $               520.20 N/A N/A
SCMSX95-Q Copper Compression Metric Butt Splice, 9 PC B  $  1,268.84 31.00%  $               875.50 N/A N/A
SCS1/0-X Copper Compression Butt Splice, Standard PC B  $     953.20 31.00%  $               657.71 N/A N/A
SCS1000-3 Copper Compression Butt Splice, Standard PC B  $  6,274.35 31.00%  $            4,329.30 N/A N/A
SCS1000UP-3 SCS1000 UNPLATED LUG PC B  $  6,274.35 31.00%  $            4,329.30 N/A N/A
SCS1-E Copper Compression Butt Splice, Standard PC B  $     880.85 31.00%  $               607.79 N/A N/A
SCS2/0-X Copper Compression Butt Splice, Standard PC B  $  1,021.01 31.00%  $               704.50 N/A N/A
SCS250UP-X SCS250 UNPLATED LUG PC B  $  1,454.85 31.00%  $            1,003.85 N/A N/A
SCS250-X Copper Compression Butt Splice, Standard PC B  $  1,454.85 31.00%  $            1,003.85 N/A N/A
SCS2-Q Copper Compression Butt Splice, Standard PC B  $     736.84 31.00%  $               508.42 N/A N/A
SCS3/0-X Copper Compression Butt Splice, Standard PC B  $  1,179.55 31.00%  $               813.89 N/A N/A
SCS300-X Copper Compression Butt Splice, Standard PC B  $  1,714.73 31.00%  $            1,183.16 N/A N/A
SCS350UP-X SCS350 UNPLATED LUG PC B  $  1,772.36 31.00%  $            1,222.93 N/A N/A
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SCS350-X Copper Compression Butt Splice, Standard PC B  $  1,772.36 31.00%  $            1,222.93 N/A N/A
SCS4/0-X Copper Compression Butt Splice, Standard PC B  $  1,283.37 31.00%  $               885.53 N/A N/A
SCS400-6 Copper Compression Butt Splice, Standard PC B  $  2,049.02 31.00%  $            1,413.82 N/A N/A
SCS400UP-6 SCS400 UNPLATED LUG PC B  $  2,049.02 31.00%  $            1,413.82 N/A N/A
SCS4-L Copper Compression Butt Splice, Standard PC B  $     605.83 31.00%  $               418.02 N/A N/A
SCS500-6 Copper Compression Butt Splice, Standard PC B  $  2,465.03 31.00%  $            1,700.87 N/A N/A
SCS500UP-6 SCS500 UNPLATED LUG PC B  $  2,465.03 31.00%  $            1,700.87 N/A N/A
SCS600-6 Copper Compression Butt Splice, Standard PC B  $  3,917.80 31.00%  $            2,703.28 N/A N/A
SCS600UP-6 SCS600 UNPLATED LUG PC B  $  3,917.80 31.00%  $            2,703.28 N/A N/A
SCS6-L Copper Compression Butt Splice, Standard PC B  $     510.88 31.00%  $               352.51 N/A N/A
SCS750-6 Copper Compression Butt Splice, Standard PC B  $  4,554.76 31.00%  $            3,142.78 N/A N/A
SCS750UP-6 SCS750 UNPLATED LUG PC B  $  4,554.76 31.00%  $            3,142.78 N/A N/A
SCS800-6 Copper Compression Butt Splice, Standard PC B  $  5,420.14 31.00%  $            3,739.90 N/A N/A
SCS8-L Copper Compression Butt Splice, Standard PC B  $     280.58 31.00%  $               193.60 N/A N/A
SCSF1/0-X Copper Compression Butt Splice, 1/0 AWG PC B  $  1,485.67 31.00%  $            1,025.11 N/A N/A
SCSF1-X Copper Compression Butt Splice, #1 AWG F PC B  $  1,443.97 31.00%  $               996.34 N/A N/A
SCSF2/0-X Copper Compression Butt Splice, 2/0 AWG PC B  $  1,647.23 31.00%  $            1,136.59 N/A N/A
SCSF250-X Copper Compression Butt Splice, 250 kcmi PC B  $  2,319.87 31.00%  $            1,600.71 N/A N/A
SCSF2-E Copper Compression Butt Splice, #2 AWG F PC B  $  1,417.29 31.00%  $               977.93 N/A N/A
SCSF3/0-X Copper Compression Butt Splice, 3/0 AWG PC B  $  1,840.38 31.00%  $            1,269.86 N/A N/A
SCSF300-6 Copper Compression Butt Splice, 300 kcmi PC B  $  2,943.54 31.00%  $            2,031.04 N/A N/A
SCSF350-6 Copper Compression Butt Splice, 350 kcmi PC B  $  3,294.01 31.00%  $            2,272.87 N/A N/A
SCSF4/0-X Copper Compression Butt Splice, 4/0 AWG PC B  $  2,116.47 31.00%  $            1,460.36 N/A N/A
SCSF4-L Copper Compression Butt Splice, #4 AWG F PC B  $  1,056.60 31.00%  $               729.05 N/A N/A
SCSF6-L Copper Compression Butt Splice, #6 AWG F PC B  $     868.90 31.00%  $               599.54 N/A N/A
SCSF8-L Copper Compression Butt Splice, #8 AWG F PC B  $     482.28 31.00%  $               332.77 N/A N/A
SCSS1/0-X Copper Compression Butt Splice, Short Ba PC B  $     871.60 31.00%  $               601.40 N/A N/A
SCSS1-Q Copper Compression Butt Splice, Short Ba PC B  $     795.21 31.00%  $               548.69 N/A N/A
SCSS2/0-X Copper Compression Butt Splice, Short Ba PC B  $     915.87 31.00%  $               631.95 N/A N/A
SCSS250-X Copper Compression Butt Splice, Short Ba PC B  $  1,354.55 31.00%  $               934.64 N/A N/A
SCSS2-Q Copper Compression Butt Splice, Short Ba PC B  $     692.82 31.00%  $               478.05 N/A N/A
SCSS3/0-X Copper Compression Butt Splice, Short Ba PC B  $  1,082.38 31.00%  $               746.84 N/A N/A
SCSS4/0-X Copper Compression Butt Splice, Short Ba PC B  $  1,178.69 31.00%  $               813.30 N/A N/A
SCSS4-L Copper Compression Butt Splice, Short Ba PC B  $     546.36 31.00%  $               376.99 N/A N/A
SCSS6-L Copper Compression Butt Splice, Short Ba PC B  $     479.68 31.00%  $               330.98 N/A N/A
SCSS8-L Copper Compression Butt Splice, Short Ba PC B  $     278.03 31.00%  $               191.84 N/A N/A
SCSTR Cabinet Casters (Set of 4) PC B  $     390.94 31.00%  $               269.75 N/A N/A
SCSTR4 Casters - Server PC B  $     389.79 31.00%  $               268.96 N/A N/A
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SCT1/0-1/0 Copper Compression T Splice, Long Barrel PC B  $       64.01 31.00%  $                 44.17 N/A N/A
SCT2/0-2/0 Copper Compression T Splice, Long Barrel PC B  $       64.01 31.00%  $                 44.17 N/A N/A
SCT2-2 Copper Compression T Splice, Long Barrel PC B  $       64.01 31.00%  $                 44.17 N/A N/A
SCT250-250 Copper Compression T Splice, Long Barrel PC B  $       83.96 31.00%  $                 57.93 N/A N/A
SCT300-300 Copper Compression T Splice, Long Barrel PC B  $       95.40 31.00%  $                 65.83 N/A N/A
SCT350-350 Copper Compression T Splice, Long Barrel PC B  $     108.75 31.00%  $                 75.04 N/A N/A
SCT4/0-1/0 Copper Compression T Splice, Long Barrel PC B  $       64.01 31.00%  $                 44.17 N/A N/A
SCT4/0-4/0 Copper Compression T Splice, Long Barrel PC B  $       70.91 31.00%  $                 48.93 N/A N/A
SCT500-4/0 Copper Compression T Splice, Long Barrel PC B  $     132.90 31.00%  $                 91.70 N/A N/A
SCT500-500 Copper Compression T Splice, Long Barrel PC B  $     156.24 31.00%  $               107.81 N/A N/A
SD2H6 Slotted Duct Divider Wall, PVC, 2"H X 6' FT B  $         3.71 31.00%  $                   2.56 N/A N/A
SD2HWH6 Slotted Duct Divider Wall, PVC, 2"H X 6' FT B  $         3.71 31.00%  $                   2.56 N/A N/A
SD3H6 Slotted Duct Divider Wall, PVC, 3"H X 6' FT B  $         5.44 31.00%  $                   3.75 N/A N/A
SD3HWH6 Slotted Duct Divider Wall, PVC, 3"H X 6' FT B  $         5.44 31.00%  $                   3.75 N/A N/A
SD4H6 Slotted Duct Divider Wall, PVC, 4"H X 6' FT B  $         6.21 31.00%  $                   4.28 N/A N/A
SD4HWH6 Slotted Duct Divider Wall, PVC, 4"H X 6' FT B  $         6.21 31.00%  $                   4.28 N/A N/A
SE100PS-CR0 Pan-Wrap Braided Sleeving, 1" Dia., 100f RL B  $     436.80 31.00%  $               301.39 N/A N/A
SE100PSFR-CR0 Pan-Wrap Braided Sleeving, 1" Dia., 100f RL B  $     600.60 31.00%  $               414.41 N/A N/A
SE125PFR-LR0 Exp. Sleeving, 1.25" (31.8mm),Flame Ret. RL B  $     168.40 31.00%  $               116.20 N/A N/A
SE125PFR-LR8 Exp. Sleeving, 1.25" (31.8mm),Flame Ret. RL B  $     168.40 31.00%  $               116.20 N/A N/A
SE125PFR-TR10 Exp. Sleeving, 1.25" (31.8mm),Flame Ret. RL B  $     438.41 31.00%  $               302.50 N/A N/A
SE125PFR-TR8 Exp. Sleeving, 1.25" (31.8mm),Flame Ret. RL B  $     438.41 31.00%  $               302.50 N/A N/A
SE125P-LR0 Exp. Sleeving, 1.25" (31.8mm),Black RL B  $     122.03 31.00%  $                 84.20 N/A N/A
SE125P-LR8 Exp. Sleeving, 1.25" (31.8mm),Gray RL B  $     122.03 31.00%  $                 84.20 N/A N/A
SE125PSC-LR0 Exp. Sleeving, 1.25" (31.8mm), Black RL B  $     170.53 31.00%  $               117.67 N/A N/A
SE125P-TR0 Exp. Sleeving, 1.25" (31.8mm),Black RL B  $     317.69 31.00%  $               219.21 N/A N/A
SE125P-TR10 Exp. Sleeving, 1.25" (31.8mm),White RL B  $     317.69 31.00%  $               219.21 N/A N/A
SE125P-TR8 Exp. Sleeving, 1.25" (31.8mm),Gray RL B  $     317.69 31.00%  $               219.21 N/A N/A
SE12PFR-MR0 Exp. Sleeving, .13" (3.2mm), Flame Ret., RL B  $     572.94 31.00%  $               395.33 N/A N/A
SE12PFR-MR10 Exp. Sleeving, .13" (3.2mm), Flame Ret., RL B  $     572.94 31.00%  $               395.33 N/A N/A
SE12PFR-MR8 Exp. Sleeving, .13" (3.2mm), Flame Ret., RL B  $     572.94 31.00%  $               395.33 N/A N/A
SE12PFR-TR0 Exp. Sleeving, .13" (31.8mm),Flame Ret., RL B  $     176.07 31.00%  $               121.49 N/A N/A
SE12PFR-TR8 Exp. Sleeving, .13" (31.8mm),Flame Ret., RL B  $     176.07 31.00%  $               121.49 N/A N/A
SE12P-MR0 Exp. Sleeving, 0.13" (3.2mm), Black RL B  $     415.09 31.00%  $               286.41 N/A N/A
SE12P-MR10 Exp. Sleeving, 0.13" (3.2mm), White RL B  $     415.09 31.00%  $               286.41 N/A N/A
SE12PS-4CR0 Pan-Wrap Braided Sleeving, .125" Dia., 4 RL B  $     458.64 31.00%  $               316.46 N/A N/A
SE12PSC-TR0 Exp. Sleeving, .13" (31.8mm),Black RL B  $     331.06 31.00%  $               228.43 N/A N/A
SE12PSFR-4CR0 Pan-Wrap Braided Sleeving, .125" Dia., 4 RL B  $     633.36 31.00%  $               437.02 N/A N/A
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SE12P-TR0 Exp. Sleeving, 0.13" (31.8mm),Black RL B  $     127.55 31.00%  $                 88.01 N/A N/A
SE12P-TR8 Exp. Sleeving, 0.13" (31.8mm),Gray RL B  $     127.55 31.00%  $                 88.01 N/A N/A
SE150PFR-LR0 Exp. Sleeving, 1.50" (38.1mm),Flame Ret. RL B  $     222.84 31.00%  $               153.76 N/A N/A
SE150PFR-LR8 Exp. Sleeving, 1.50" (38.1mm),Flame Ret. RL B  $     222.84 31.00%  $               153.76 N/A N/A
SE150PFR-TR10 Exp. Sleeving, 1.50" (38.1mm),Flame Ret. RL B  $     580.26 31.00%  $               400.38 N/A N/A
SE150PFR-TR8 Exp. Sleeving, 1.50" (38.1mm),Flame Ret. RL B  $     580.26 31.00%  $               400.38 N/A N/A
SE150P-LR0 Exp. Sleeving, 1.50" (38.1mm),Black RL B  $     161.47 31.00%  $               111.41 N/A N/A
SE150P-LR8 Exp. Sleeving, 1.50" (38.1mm),Gray RL B  $     161.47 31.00%  $               111.41 N/A N/A
SE150PSC-LR0 Exp. Sleeving, 1.50" (38.1mm),Black RL B  $     210.67 31.00%  $               145.36 N/A N/A
SE150PSFR-LQR0 Pan-Wrap Braided Sleeving, 1.50" Dia., 7 RL B  $     600.60 31.00%  $               414.41 N/A N/A
SE150PS-LQR0 Pan-Wrap Braided Sleeving, 1.50" Dia., 7 RL B  $     436.80 31.00%  $               301.39 N/A N/A
SE150P-TR10 Exp. Sleeving, 1.50" (38.1mm),White RL B  $     420.44 31.00%  $               290.10 N/A N/A
SE150P-TR8 Exp. Sleeving, 1.50" (38.1mm),Gray RL B  $     420.44 31.00%  $               290.10 N/A N/A
SE175PFR-TR0 Exp. Sleeving, 1.75" (44.5mm), Flame Ret RL B  $     665.23 31.00%  $               459.01 N/A N/A
SE175P-TR0 Exp. Sleeving, 1.75" (44.5mm), Black RL B  $     499.51 31.00%  $               344.66 N/A N/A
SE200P-TR0 SLEEVING-EXPLANDABLE 2" DIA, 200FT REEL RL B  $     624.39 31.00%  $               430.83 N/A N/A
SE250P-TR0 Exp. Sleeving, 2.50" (63.5mm), Black RL B  $     780.47 31.00%  $               538.52 N/A N/A
SE25PFR-MR0 Exp. Sleeving, .25" (6.4mm), Flame Ret., RL B  $     769.45 31.00%  $               530.92 N/A N/A
SE25PFR-MR10 Exp. Sleeving, .25" (6.4mm), Flame Ret., RL B  $     769.45 31.00%  $               530.92 N/A N/A
SE25PFR-MR8 Exp. Sleeving, .25" (6.4mm), Flame Ret., RL B  $     769.45 31.00%  $               530.92 N/A N/A
SE25PFR-TR0 Exp. Sleeving, .25" (6.4mm),Flame Ret., RL B  $     236.40 31.00%  $               163.12 N/A N/A
SE25PFR-TR8 Exp. Sleeving, .25" (6.4mm),Flame Ret., RL B  $     236.40 31.00%  $               163.12 N/A N/A
SE25P-MR0 Exp. Sleeving, 0.25" (6.4mm),Black RL B  $     557.59 31.00%  $               384.74 N/A N/A
SE25P-MR10 Exp. Sleeving, 0.25" (6.4mm),White RL B  $     557.59 31.00%  $               384.74 N/A N/A
SE25P-MR8 Exp. Sleeving, 0.25" (6.4mm),Gray RL B  $     557.59 31.00%  $               384.74 N/A N/A
SE25PSC-TR0 Exp. Sleeving, .25" (6.4mm),Black RL B  $     351.46 31.00%  $               242.51 N/A N/A
SE25PSFR-TR0 Pan-Wrap Braided Sleeving, .25" Dia., 20 RL B  $     425.88 31.00%  $               293.86 N/A N/A
SE25PS-TR0 Pan-Wrap Braided Sleeving, .25" Dia., 20 RL B  $     307.58 31.00%  $               212.23 N/A N/A
SE25P-TR0 Exp. Sleeving, 0.25" (6.4mm),Black RL B  $     171.30 31.00%  $               118.20 N/A N/A
SE25P-TR8 Exp. Sleeving, 0.25" (6.4mm),Gray RL B  $     171.30 31.00%  $               118.20 N/A N/A
SE38PFR-MR0 Exp. Sleeving, .38" (9.5mm),Flame Ret., RL B  $  1,038.70 31.00%  $               716.70 N/A N/A
SE38PFR-MR10 Exp. Sleeving, .38" (9.5mm),Flame Ret., RL B  $  1,038.70 31.00%  $               716.70 N/A N/A
SE38PFR-MR8 Exp. Sleeving, .38" (9.5mm),Flame Ret., RL B  $  1,038.70 31.00%  $               716.70 N/A N/A
SE38PFR-TR0 Exp. Sleeving, .38" (9.5mm),Flame Ret., RL B  $     319.14 31.00%  $               220.21 N/A N/A
SE38PFR-TR8 Exp. Sleeving, .38" (9.5mm),Flame Ret., RL B  $     319.14 31.00%  $               220.21 N/A N/A
SE38P-MR0 Exp. Sleeving, 0.38" (9.5mm),Black RL B  $     782.64 31.00%  $               540.02 N/A N/A
SE38P-MR10 Exp. Sleeving, 0.38" (9.5mm),White RL B  $     782.64 31.00%  $               540.02 N/A N/A
SE38P-MR8 Exp. Sleeving, 0.38" (9.5mm),Gray RL B  $     782.64 31.00%  $               540.02 N/A N/A
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SE38PSC-TR0 Exp. Sleeving, .38" (9.5mm),Black RL B  $     407.01 31.00%  $               280.84 N/A N/A
SE38P-TR0 Exp. Sleeving, 0.38" (9.5mm),Black RL B  $     240.42 31.00%  $               165.89 N/A N/A
SE38P-TR8 Exp. Sleeving, 0.38" (9.5mm),Gray RL B  $     240.42 31.00%  $               165.89 N/A N/A
SE50P-CR0 Exp. Sleeving, 0.50" (12.7mm),Black RL B  $     161.53 31.00%  $               111.46 N/A N/A
SE50P-CR8 Exp. Sleeving, 0.50" (12.7mm),Gray RL B  $     161.53 31.00%  $               111.46 N/A N/A
SE50P-DR0 Exp. Sleeving, 0.50" (12.7mm), Black RL B  $     525.96 31.00%  $               362.91 N/A N/A
SE50P-DR10 Exp. Sleeving, 0.50" (12.7mm), White RL B  $     525.96 31.00%  $               362.91 N/A N/A
SE50P-DR8 Exp. Sleeving, 0.50" (12.7mm), Gray RL B  $     525.96 31.00%  $               362.91 N/A N/A
SE50PFR-CR0 Exp. Sleeving, .50" (12.7mm),Flame Ret., RL B  $     222.99 31.00%  $               153.86 N/A N/A
SE50PFR-CR8 Exp. Sleeving, .50" (12.7mm),Flame Ret., RL B  $     222.99 31.00%  $               153.86 N/A N/A
SE50PFR-DR0 Exp. Sleeving, .50" (12.7mm), Flame Ret. RL B  $     725.79 31.00%  $               500.80 N/A N/A
SE50PFR-DR10 Exp. Sleeving, .50" (12.7mm), Flame Ret. RL B  $     725.79 31.00%  $               500.80 N/A N/A
SE50PFR-DR8 Exp. Sleeving, .50" (12.7mm), Flame Ret. RL B  $     725.79 31.00%  $               500.80 N/A N/A
SE50PSC-CR0 Exp. Sleeving, .50" (12.7mm),Black RL B  $     250.80 31.00%  $               173.05 N/A N/A
SE50PS-CLR0 Pan-Wrap Braided Sleeving, .50" Dia., 15 RL B  $     436.80 31.00%  $               301.39 N/A N/A
SE50PSFR-CLR0 Pan-Wrap Braided Sleeving, .50" Dia., 15 RL B  $     600.60 31.00%  $               414.41 N/A N/A
SE75P-CR0 Exp. Sleeving, 0.75" (19.1mm),Black RL B  $     202.86 31.00%  $               139.97 N/A N/A
SE75P-CR8 Exp. Sleeving, 0.75" (19.1mm),Gray RL B  $     202.86 31.00%  $               139.97 N/A N/A
SE75P-DR0 Exp. Sleeving, 0.75" (19.1mm),Black RL B  $     660.17 31.00%  $               455.52 N/A N/A
SE75P-DR10 Exp. Sleeving, 0.75" (19.1mm),White RL B  $     660.17 31.00%  $               455.52 N/A N/A
SE75P-DR8 Exp. Sleeving, 0.75" (19.1mm),Gray RL B  $     660.17 31.00%  $               455.52 N/A N/A
SE75PFR-CR0 Exp. Sleeving, .75" (19.1mm),Flame Ret., RL B  $     279.93 31.00%  $               193.15 N/A N/A
SE75PFR-CR8 Exp. Sleeving, .75" (19.1mm),Flame Ret., RL B  $     279.93 31.00%  $               193.15 N/A N/A
SE75PFR-DR0 Exp. Sleeving, .75" (19.1mm),Flame Ret., RL B  $     910.91 31.00%  $               628.53 N/A N/A
SE75PFR-DR10 Exp. Sleeving, .75" (19.1mm),Flame Ret., RL B  $     910.91 31.00%  $               628.53 N/A N/A
SE75PFR-DR8 Exp. Sleeving, .75" (19.1mm),Flame Ret., RL B  $     910.91 31.00%  $               628.53 N/A N/A
SE75PSC-CR0 Exp. Sleeving, .75" (19.1mm),Black RL B  $     290.93 31.00%  $               200.74 N/A N/A
SE75PS-CR0 Pan-Wrap Braided Sleeving, .75" Dia., 10 RL B  $     365.82 31.00%  $               252.42 N/A N/A
SE75PSFR-CR0 Pan-Wrap Braided Sleeving, .75" Dia., 10 RL B  $     504.14 31.00%  $               347.86 N/A N/A
SEDC03 2 part magnetic door contact PC B  $       57.93 31.0%  $                 39.97 N/A N/A
SEZ0204I Adhesive Sign, Inkjet Printable, 2.50" x PK B  $       46.20 31.00%  $                 31.88 N/A N/A
SEZ0204L Adhesive Sign, Laser Printable, 2.50" x PK B  $       50.05 31.00%  $                 34.53 N/A N/A
SEZ0204RI Removable Adhesive Sign, Inkjet Printabl PK B  $       46.20 31.00%  $                 31.88 N/A N/A
SEZ0304RI Removable Adhesive Sign, Inkjet Printabl PK B  $       46.20 31.00%  $                 31.88 N/A N/A
SEZ0305T2L Tags, Self-Laminating, 3.375" X 5.75" (8 PK B  $       64.94 31.0%  $                 44.81 N/A N/A
SEZ0405I Adhesive Sign, Inkjet Printable, 4.00" x PK B  $       46.20 31.00%  $                 31.88 N/A N/A
SEZ0405L Adhesive Sign, Laser Printable, 4.00" x PK B  $       50.05 31.00%  $                 34.53 N/A N/A
SEZ0405RI Removable Adhesive Sign, Inkjet Printabl PK B  $       46.20 31.00%  $                 31.88 N/A N/A
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SEZ0508I Adhesive Sign, Inkjet Printable, 5.00" x PK B  $       46.20 31.00%  $                 31.88 N/A N/A
SEZ0508L Adhesive Sign, Laser Printable, 5.00" x PK B  $       50.05 31.00%  $                 34.53 N/A N/A
SEZ0508RI Removable Adhesive Sign, Inkjet Printabl PK B  $       46.20 31.00%  $                 31.88 N/A N/A
SEZ0810I Adhesive Sign, Inkjet Printable, 8.00" x PK B  $       46.20 31.00%  $                 31.88 N/A N/A
SEZ0810L Adhesive Sign, Laser Printable, 8.00" x PK B  $       50.05 31.00%  $                 34.53 N/A N/A
SEZ0810RI Removable Adhesive Sign, Inkjet Printabl PK B  $       46.20 31.00%  $                 31.88 N/A N/A
SEZ0811I Adhesive Sign, Inkjet Printable, 8.50" x PK B  $       46.20 31.00%  $                 31.88 N/A N/A
SEZ0811L Adhesive Sign, Laser Printable, 8.50" x PK B  $       50.05 31.00%  $                 34.53 N/A N/A
SEZ0811RI Removable Adhesive Sign, Inkjet Printabl PK B  $       46.20 31.00%  $                 31.88 N/A N/A
SEZ-1CLL Adhesive Sign, Laser Printable, 'CAUTION PK B  $       99.55 31.00%  $                 68.69 N/A N/A
SEZ-1DLL Adhesive Sign, Laser Printable, 'DANGER' PK B  $       99.55 31.00%  $                 68.69 N/A N/A
SEZ-1NLL Adhesive Sign, Laser Printable, 'NOTICE' PK B  $       99.55 31.00%  $                 68.69 N/A N/A
SEZ-1WHLL Adhesive Sign, Laser Printable, Blank (n PK B  $     102.01 31.00%  $                 70.39 N/A N/A
SEZ-1WLL Adhesive Sign, Laser Printable, 'WARNING PK B  $       99.55 31.00%  $                 68.69 N/A N/A
SEZ-1YLL Adhesive Sign, Laser Printable, Blank (n PK B  $     102.01 31.00%  $                 70.39 N/A N/A
SEZPL8 PSL-8 Padlocks, Blank With Overlaminate PK B  $       60.06 31.0%  $                 41.44 N/A N/A
SEZPL8LB Padlock Labels for PSL-8LB Padlocks, Bla PK B  $       60.06 31.0%  $                 41.44 N/A N/A
SEZ-PMC1 Adh. Polyester Pipe Marker Carrier, 12" PK B  $       37.98 31.00%  $                 26.21 N/A N/A
SEZ-RSB1 Non-Adhesive Rigid Sign, Polyethylene, B PK B  $       24.89 31.00%  $                 17.17 N/A N/A
SEZ-RSB2 Non-Adhesive Rigid Sign, Polyethylene, B PK B  $       43.55 31.00%  $                 30.05 N/A N/A
SEZ-RSC1 Self-Lam Rigid Sign Carrier, 7"x6", 5 pc PK B  $       51.59 31.00%  $                 35.60 N/A N/A
SEZ-RSC2 Self-Lam Rigid Sign Carrier, 10.5"x7", 5 PK B  $       63.24 31.00%  $                 43.64 N/A N/A
SEZ-RSC3 Self-Lam Rigid Sign Carrier, 12"x9.5", 5 PK B  $       80.14 31.00%  $                 55.30 N/A N/A
SEZ-RSC4 Self-Lam Rigid Sign Carrier, 12"x6", 5 p PK B  $       63.73 31.00%  $                 43.97 N/A N/A
SEZ-SNC1 Self-Lam Adhesive Sign Carrier, 7" x 6", PK B  $       70.09 31.00%  $                 48.36 N/A N/A
SEZ-SNC2 Self-Lam Adhesive Sign Carrier, 10.5"x7" PK B  $       65.80 31.00%  $                 45.40 N/A N/A
SEZ-SNC3 Self-Lam Adhesive Sign Carrier, 12"x6", PK B  $       66.60 31.00%  $                 45.95 N/A N/A
SEZ-SNC4 Self-Lam Adhesive Sign Carrier, 12"x9.5" PK B  $       60.52 31.00%  $                 41.76 N/A N/A
SEZ-TAGOR Tags, Ink Jet printable, Blank, 3"x5", 4 PK B  $     192.18 31.00%  $               132.60 N/A N/A
SEZ-TAGWH Tags, Ink Jet printable, Blank, 3"x5", 4 PK B  $     192.18 31.00%  $               132.60 N/A N/A
SEZ-TAGY Tags, Ink Jet printable, Blank, 3"x5", 4 PK B  $     192.18 31.00%  $               132.60 N/A N/A
SFQX-12-10NF *NON-FUNCTIONAL* SFQ FIBER CASSETTE OM3 PC B  $       93.70 31.00%  $                 64.65 N/A N/A
SG100M-C Cable Tie, SG Series, 4.2"L (106mm), Min PC B  $       16.60 31.00%  $                 11.45 N/A N/A
SG100M-C0 Cable Tie, SG Series, 4.2"L (106mm), Min PC B  $       21.79 31.00%  $                 15.04 N/A N/A
SG150I-C Cable Tie, SG Series, 6.2"L (157mm), Int PC B  $       19.23 31.00%  $                 13.27 N/A N/A
SG150I-C0 Cable Tie, SG Series, 6.2"L (157mm), Int PC B  $       23.61 31.00%  $                 16.29 N/A N/A
SG200S-C Cable Tie, SG Series, 8.3"L (211mm), Sta PC B  $       24.27 31.00%  $                 16.75 N/A N/A
SG200S-C0 Cable Tie, SG Series, 8.3"L (211mm), Sta PC B  $       25.95 31.00%  $                 17.91 N/A N/A
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SG200S-M Cable Tie, SG Series, 8.3"L (211mm), Sta PC B  $       71.52 31.00%  $                 49.35 N/A N/A
SG200S-M0 Cable Tie, SG Series, 8.3"L (211mm), Sta PC B  $       79.88 31.00%  $                 55.12 N/A N/A
SG200S-M30 Cable Tie, SG Series, 8.3"L (211mm), Sta PC B  $       91.00 31.00%  $                 62.79 N/A N/A
SG250S-C Cable Tie, SG Series, 10.4"L (264mm), St PC B  $       49.53 31.00%  $                 34.18 N/A N/A
SG250S-C0 Cable Tie, SG Series, 10.4"L (264mm), St PC B  $       55.14 31.00%  $                 38.05 N/A N/A
SG300S-C Cable Tie, SG Series, 12.4"L (315mm), St PC B  $       49.54 31.00%  $                 34.18 N/A N/A
SG300S-C0 Cable Tie, SG Series, 12.4"L (315mm), St PC B  $       53.11 31.00%  $                 36.65 N/A N/A
SG300S-M Cable Tie, SG Series, 12.4"L (315mm), St PC B  $     189.90 31.00%  $               131.03 N/A N/A
SG300S-M0 Cable Tie, SG Series, 12.4"L (315mm), St PC B  $     225.66 31.00%  $               155.71 N/A N/A
SG300S-M30 Cable Tie, SG Series, 12.4"L (315mm), St PC B  $     226.49 31.00%  $               156.28 N/A N/A
SG350LH-L Cable Tie, SG Series, 15.3"L (389mm), Li PC B  $       81.42 31.00%  $                 56.18 N/A N/A
SG350LH-L0 Cable Tie, SG Series, 15.3"L (389mm), Li PC B  $       88.52 31.00%  $                 61.08 N/A N/A
SG350LH-TL Cable Tie, SG Series, 15.3"L (389mm), Li PC B  $     436.10 31.00%  $               300.91 N/A N/A
SG350LH-TL0 Cable Tie, SG Series, 15.3"L (389mm), Li PC B  $     500.75 31.00%  $               345.52 N/A N/A
SG350LH-TL30 Cable Tie, SG Series, 15.3"L (389mm), Li PC B  $     538.45 31.00%  $               371.53 N/A N/A
SG370S-C Cable Tie, SG Series, 15.3"L (389mm), St PC B  $       55.82 31.00%  $                 38.52 N/A N/A
SG370S-C0 Cable Tie, SG Series, 15.3"L (389mm), St PC B  $       59.70 31.00%  $                 41.19 N/A N/A
SG450H-C Cable Tie, SG Series, 18.6"L (471mm), He PC B  $     852.50 31.00%  $               588.23 N/A N/A
SG450H-C0 Cable Tie, SG Series, 18.6"L (471mm), He PC B  $  1,032.22 31.00%  $               712.23 N/A N/A
SG450H-L Cable Tie, SG Series, 18.6"L (471mm), He PC B  $     103.15 31.00%  $                 71.17 N/A N/A
SG450H-L0 Cable Tie, SG Series, 18.6"L (471mm), He PC B  $     118.35 31.00%  $                 81.66 N/A N/A
SGABM20-A-C Adhesive Mount With Rubber Adhes, .75" x PC B  $       93.43 31.00%  $                 64.47 N/A N/A
SGABM20-AT-C0 Adhesive Mount - Acrylic Adh Tape .75" x PC B  $     114.13 31.00%  $                 78.75 N/A N/A
SGABM20-AV-C300 Super Grip Adhesive Mount, VHB Adh., .75 PC B  $     152.80 31.00%  $               105.43 N/A N/A
SGABM25-A-C Adhesive Mount With Rubber Adhes, 1" x 1 PC B  $     123.38 31.00%  $                 85.13 N/A N/A
SGABM25-AT-C0 Adhesive Mount With Acrylic Adh Tape 1" PC B  $     148.16 31.00%  $               102.23 N/A N/A
SGABM25-AV-C300 Super Grip Adhesive Mount, VHB Adh., 1" PC B  $     198.37 31.00%  $               136.88 N/A N/A
SGABM25-S6-C 4-Way Mount, #6 Screw (M3), 1" x 1" (25. PC B  $     108.89 31.00%  $                 75.13 N/A N/A
SGABM25-S6-C0 4-Way Mount, #6 Screw (M3), 1" x 1" (25. PC B  $     108.89 31.00%  $                 75.13 N/A N/A
SGABM30-A-C Adhesive Mount With Rubber Adh, 1.12" x PC B  $     137.23 31.00%  $                 94.69 N/A N/A
SGABM30-AT-C0 Adhesive Mount-Acrylic Adh Tape 1.12" x PC B  $     159.20 31.00%  $               109.85 N/A N/A
SGABM30-AV-C300 Super Grip Adhesive Mount, VHB Adh., 1.1 PC B  $     222.87 31.00%  $               153.78 N/A N/A
SGABM40-A-L Adhesive Mount With Rubber Adhes, 1.5" x PC B  $     196.97 31.00%  $               135.91 N/A N/A
SGABM40-AT-L0 Adhesive Mount - Acrylic Adh Tape 1.5" x PC B  $     217.28 31.00%  $               149.92 N/A N/A
SGABM50-A-L Adhesive Mount With Rubber Adhes, 2" x 2 PC B  $     225.24 31.00%  $               155.42 N/A N/A
SGABM50-AT-L0 Adhesive Mount - Acrylic Adhes. Tape 2" PC B  $     277.20 31.00%  $               191.27 N/A N/A
SGMPMH38-L0 Masonry Push Mount, Heavy, BL, .38" (9.7 PC B  $     102.52 31.00%  $                 70.74 N/A N/A
SGMPMS19-C0 Masonry Push Mount, Standard, BL,  .19" PC B  $       70.28 31.00%  $                 48.49 N/A N/A
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SGMPMS25-C0 Masonry Push Mount, Standard, BL,  .25" PC B  $       84.59 31.00%  $                 58.37 N/A N/A
SGMPMWH32-L0 Masonry Push Mount, Standard, BL, .31" ( PC B  $     110.54 31.00%  $                 76.27 N/A N/A
SGPT 28/30 AWG modular plug termination tool PC B  $         5.92 31.00%  $                   4.08 N/A N/A
SGTA1S8-C Tie Anchor Mount, #8 Screw (M4), Nylon, PC B  $       43.44 31.0%  $                 29.97 N/A N/A
SGTA1S8-C0 Tie Anchor Mount, #8 Screw (M4), Nylon, PC B  $       45.27 31.00%  $                 31.24 N/A N/A
SGTM1S6-C Tie Mount, .51"(13.0mm)W, #6 Screw (M3), PC B  $       29.43 31.00%  $                 20.31 N/A N/A
SGTM1S6-C0 Tie Mount, .51"(13.0mm)W, #6 Screw (M3), PC B  $       37.26 31.00%  $                 25.71 N/A N/A
SGTM2S8-C Tie Mount, .63" (16.0mm)W, #8 Screw (M4) PC B  $       45.02 31.00%  $                 31.06 N/A N/A
SGTM2S8-C0 Tie Mount, .63" (16.0mm)W, #8 Screw (M4) PC B  $       54.87 31.00%  $                 37.86 N/A N/A
SGTM3S10-C Tie Mount, .88" (22.4mm)W, #10 Screw (M5 PC B  $       70.53 31.00%  $                 48.67 N/A N/A
SGTM3S10-C0 Tie Mount .88" (22.4mm)W #10 Screw (M5), PC B  $       89.46 31.00%  $                 61.73 N/A N/A
SICH100-C Snap-In Cord Clip, 1" (25.4mm) Bundle PC B  $       37.07 31.00%  $                 25.58 N/A N/A
SICH150-C Snap-In Cord Clip, 1.5" (38.1mm) Bundle PC B  $       41.87 31.00%  $                 28.89 N/A N/A
SICH25-C Snap-In Cord Clip,  .25" (6.4mm) Bundle PC B  $       20.32 31.00%  $                 14.02 N/A N/A
SICH25-M Snap-In Cord Clip,  .25" (6.4mm) Bundle PC B  $       86.69 31.00%  $                 59.82 N/A N/A
SICH38-C Snap-In Cord Clip, .38" (9.7mm) Bundle PC B  $       22.06 31.00%  $                 15.22 N/A N/A
SICH38-M Snap-In Cord Clip, .38" (9.7mm) Bundle PC B  $       99.98 31.00%  $                 68.99 N/A N/A
SICH50-C Snap-In Cord Clip,  .50" (12.7mm) Bundle PC B  $       27.08 31.00%  $                 18.69 N/A N/A
SICH50-M Snap-In Cord Clip,  .50" (12.7mm) Bundle PC B  $     123.83 31.00%  $                 85.44 N/A N/A
SICH75-C Snap-In Cord Clip,  .75" (19.1mm) Bundle PC B  $       32.31 31.00%  $                 22.29 N/A N/A
SICH75-M Snap-In Cord Clip,  .75" (19.1mm) Bundle PC B  $     150.43 31.00%  $               103.80 N/A N/A
SICW04B08-C30 Snap-In-Clip PC B  $       23.93 31.00%  $                 16.51 N/A N/A
SICW04B08-M30 Snap-In-Clip PC B  $     153.45 31.00%  $               105.88 N/A N/A
SICW04B08-VM30 Snap-In-Clip PC B  $     153.45 31.00%  $               105.88 N/A N/A
SICW06A10-C30 Snap-In-Clip PC B  $       28.60 31.00%  $                 19.73 N/A N/A
SICW06A10-M30 Snap-In-Clip PC B  $     171.11 31.00%  $               118.07 N/A N/A
SLCT-3 Self-Laminating Cable Marker Holder, 4"x PK B  $       57.60 31.00%  $                 39.74 N/A N/A
SLCT-3OR Self-Laminating Cable Marker Holder, 4"x PK B  $       63.33 31.00%  $                 43.70 N/A N/A
SLCT-3YL Self-Laminating Cable Marker Holder, 4"x PK B  $       63.33 31.0%  $                 43.70 N/A N/A
SLCT-IG Self-Laminating Cable Marker Holder, 3"x PK B  $       79.16 31.00%  $                 54.62 N/A N/A
SLCT-OR Self-Laminating Cable Marker Holder, 3"x PK B  $       79.16 31.00%  $                 54.62 N/A N/A
SLCT-WH Self-Laminating Cable Marker Holder, 3"x PK B  $       71.95 31.00%  $                 49.65 N/A N/A
SLCT-YL Self-Laminating Cable Marker Holder, 3"x PK B  $       79.16 31.00%  $                 54.62 N/A N/A
SMS-A-C Cable Tie Mount, Snap-In, Adh., WH PC B  $     242.21 31.00%  $               167.12 N/A N/A
SMS-A-C14 Cable Tie Mount, Snap-In, Adh., GRY PC B  $     248.90 31.00%  $               171.74 N/A N/A
SMS-A-C15 Cable Tie Mount, Snap-In, Adh., IV PC B  $     256.39 31.00%  $               176.91 N/A N/A
SMS-A-D Cable Tie Mount, Snap-In, Adh., WH PC B  $     819.65 31.00%  $               565.56 N/A N/A
SMS-A-D14 Cable Tie Mount, Snap-In, Adh., GRY PC B  $     828.72 31.00%  $               571.82 N/A N/A
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SMS-A-D15 Cable Tie Mount, Snap-In, Adh., IV PC B  $     798.58 31.00%  $               551.02 N/A N/A
SMS-S6-D Cable Tie Mount, Snap-In, #6 Screw (M3), PC B  $     614.69 31.00%  $               424.14 N/A N/A
SN1070CREC Integral Cabinet Top Cable Routing Syste PC B  $     234.16 31.00%  $               161.57 N/A N/A
SN1070CRECW End Cap for 1070mm CabRunner WHITE PC B  $     245.87 31.00%  $               169.65 N/A N/A
SN1200CREC Integral Cabinet Top Cable Routing Syste PC B  $     256.46 31.00%  $               176.96 N/A N/A
SN1200CRECW End Cap for 1200mm CabRunner WHITE PC B  $     269.72 31.00%  $               186.11 N/A N/A
SN1200VCREC Integral Cabinet Top Cable Routing Syste PC B  $     245.31 31.00%  $               169.26 N/A N/A
SN1200VCRECG End Cap for 1200mm VED CabRunner - Gray PC B  $     257.58 31.00%  $               177.73 N/A N/A
SN1200VCRECW End Cap for 1200mm VED CabRunner WHITE PC B  $     257.58 31.00%  $               177.73 N/A N/A
SN15F 42 and 45 RU Finger Kit 1070mm PC B  $     367.30 31.00%  $               253.44 N/A N/A
SN25F 42 and 45 RU Finger Kit 1200mm PC B  $     367.30 31.00%  $               253.44 N/A N/A
SN2RC Type S&N 42RU Cage Nut Equipment Mountin PC B  $     309.21 31.00%  $               213.35 N/A N/A
SN5RC Type S&N 45RU Cage Nut Equipment Mountin PC B  $     337.32 31.00%  $               232.75 N/A N/A
SN7TCDW Integral Cabinet Top Cable Routing Syste PC B  $       69.92 31.00%  $                 48.24 N/A N/A
SN7TCDWG Integral Cabinet Top Cable Routing Syste PC B  $       73.42 31.0%  $                 50.66 N/A N/A
SN7TCDWW Integral Cabinet Top Cable Routing Syste PC B  $       73.42 31.0%  $                 50.66 N/A N/A
SN81SDW 51 RU 800mm Split Doors for N-Type or S- PC B  $     708.37 31.00%  $               488.78 N/A N/A
SN82SDB 42 RU 800mm Split Doors for N-Type or S- PC B  $     590.27 31.00%  $               407.29 N/A N/A
SN82SDW 42 RU 800mm Split Doors for N-Type or S- PC B  $     619.83 31.00%  $               427.68 N/A N/A
SN82SSHDB 42RU X 800mm Solid Rear Door for N and S PC B  $     590.31 31.00%  $               407.31 N/A N/A
SN82SSHDW 42RU X 800mm Solid Rear Door for N and S PC B  $     619.83 31.00%  $               427.68 N/A N/A
SN85SDB 45 RU 800mm Split Doors for N-Type or S- PC B  $     615.72 31.00%  $               424.85 N/A N/A
SN85SDW 45 RU 800mm Split Doors for N-Type or S- PC B  $     649.34 31.00%  $               448.04 N/A N/A
SN85SSHDB 45RU X 800mm Solid Rear Door for N and S PC B  $     618.42 31.00%  $               426.71 N/A N/A
SN85SSHDG 45RU X 800mm Solid Rear Door for N and S PC B  $     649.34 31.00%  $               448.04 N/A N/A
SN85SSHDW 45RU X 800mm Solid Rear Door for N and S PC B  $     649.34 31.00%  $               448.04 N/A N/A
SN88SDB 48 RU 800mm Split Doors for N-Type or S- PC B  $     641.15 31.00%  $               442.39 N/A N/A
SN88SDG 48RU x 800mm Split Door for N-Type or S- PC B  $     678.84 31.00%  $               468.40 N/A N/A
SN88SDW 48 RU 800mm Split Doors for N-Type or S- PC B  $     678.84 31.00%  $               468.40 N/A N/A
SN88SSHDB 48 RU 800mm Single Hinge Solid Rear Door PC B  $     646.53 31.00%  $               446.11 N/A N/A
SN88SSHDW 48RU X 800mm Solid Rear Door for N and S PC B  $     678.86 31.00%  $               468.41 N/A N/A
SN8DRMP 800mm Wide Ramp for Dynamic Cabinets PC B  $     445.26 31.00%  $               307.23 N/A N/A
SN8RC Type S&N 48RU Cage Nut Equipment Mountin PC B  $     365.43 31.00%  $               252.15 N/A N/A
SN8TCDW Integral Cabinet Top Cable Routing Syste PC B  $       89.48 31.00%  $                 61.74 N/A N/A
SN8TCDWG Integral Cabinet Top Cable Routing Syste PC B  $       93.96 31.0%  $                 64.83 N/A N/A
SN8TCDWW Integral Cabinet Top Cable Routing Syste PC B  $       93.96 31.0%  $                 64.83 N/A N/A
SN8VPPB Zero RU Vertical Patch Bracket For S-typ PC B  $       74.96 31.00%  $                 51.72 N/A N/A
SNCBK S-Type & N-Type Cabinet Baying Kit PC B  $       31.41 31.00%  $                 21.67 N/A N/A
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SNCH S-Type & N-Type Cabinet Replacement Door PC B  $       95.72 31.00%  $                 66.05 N/A N/A
SNCLF S-Type & N-Type Cabinet Leveling Leg Kit PC B  $       81.01 31.00%  $                 55.90 N/A N/A
SNS.5-C Snap-Clip Fastener No Screw, 0.5"W Duct PC B  $     111.69 31.00%  $                 77.07 N/A N/A
SNS.75-C Snap-Clip Fastener No Screw, 0.75"W Duct PC B  $     116.25 31.00%  $                 80.21 N/A N/A
SNS1.5-C Snap-Clip Fastener No Screw, 1.5"W Duct PC B  $     135.85 31.00%  $                 93.74 N/A N/A
SNS1-C Snap-Clip Fastener No Screw, 1"W Duct PC B  $     127.34 31.00%  $                 87.86 N/A N/A
SNS25F-C Fastener, Snap-Clip PC B  $     161.09 31.00%  $               111.15 N/A N/A
SNS2-C Snap-Clip Fastener No Screw, 2"W Duct PC B  $     161.23 31.00%  $               111.25 N/A N/A
SNS37F-C Fastener, Snap-Clip PC B  $     171.81 31.00%  $               118.55 N/A N/A
SNS3-C Snap-Clip Fastener No Screw, 3"W Duct PC B  $     169.75 31.00%  $               117.13 N/A N/A
SNS50F-C Fastener, Snap-Clip PC B  $     204.00 31.00%  $               140.76 N/A N/A
SNS62F-C Fastener, Snap-Clip PC B  $     193.23 31.00%  $               133.33 N/A N/A
SNS75F-C Fastener, Snap-Clip PC B  $     169.75 31.00%  $               117.13 N/A N/A
SNSCR40X1070X45 Top of Cabinet Cable Pathway for Stulz I PC B  $     842.81 31.00%  $               581.54 N/A N/A
SNSCR40X1200 400 x 1200mm CabRunner for Stulz In-Row PC B  $     448.26 31.00%  $               309.30 N/A N/A
SNTOCCP3 Net-Access Top of Cabinet Connector Plat PC B  $       40.57 31.00%  $                 27.99 N/A N/A
SNVCLRB Vertical Cable Management Lashing Bracke PC B  $     178.03 31.00%  $               122.84 N/A N/A
SOC2ST17-M30 Snap On Clip w/2 Stud PC B  $     255.32 31.00%  $               176.17 N/A N/A
SP628-C 28 AWG, Category 6, UTP Modular Plug, 10 PC B  $         2.81 31.00%  $                   1.94 N/A N/A
SP630-C 30 AWG, Category 6, UTP Modular Plug 100 PC B  $         2.81 31.00%  $                   1.94 N/A N/A
SP688-C 24 AWG, Category 6, UTP Modular Plug, 10 PC B  $         1.76 31.00%  $                   1.21 N/A N/A
SP6X88-C 23 AWG, UTP Modular Plug, for use with P PC B  $         3.35 31.00%  $                   2.31 N/A N/A
SP6X88P-C 24 AWG, UTP Modular Plug, for use with 2 PC B  $         3.35 31.00%  $                   2.31 N/A N/A
SP6X88SD-C 26 AWG, UTP Modular Plug, for use with P PC B  $         3.35 31.00%  $                   2.31 N/A N/A
SPDUBRK POU Brackets for Server Cabinet PC B  $     112.44 31.00%  $                 77.58 N/A N/A
SPS688-C 24-26 AWG, Category 6, Shielded Modular PC B  $         2.32 31.00%  $                   1.60 N/A N/A
SRB19BLY Strain Relief Bar, Extended 2" PC B  $       19.55 31.00%  $                 13.49 N/A N/A
SRB19D5BL Strain Relief Bar, Extended 5" PC B  $       34.20 31.00%  $                 23.60 N/A N/A
SRB19D7BL Strain Relief Bar, Extended 7" PC B  $       44.15 31.00%  $                 30.46 N/A N/A
SRB19MDBL Strain Relief Bar, 7" Multi-Depth PC B  $       44.15 31.00%  $                 30.46 N/A N/A
SRBBRCT-KIT Strain Relief Bar Kit with Cable Ties/Sl EA B  $       40.29 31.00%  $                 27.80 N/A N/A
SRBBRKT Strain Relief Bar Bracket PC B  $       17.63 31.00%  $                 12.16 N/A N/A
SRBBRM-KIT Strain Relief Bar Kit with Hook and Loop EA B  $       52.15 31.00%  $                 35.98 N/A N/A
SRBBRWC-KIT Strain Relief Bar Kit with Adjustable Cl EA B  $       57.68 31.00%  $                 39.80 N/A N/A
SRBCT Strain Relief Bar with Cable Ties/Slots PC B  $       22.64 31.00%  $                 15.62 N/A N/A
SRBM19BLY Strain Relief Bar with Hook and Loop Tie PC B  $       36.24 31.00%  $                 25.01 N/A N/A
SRBPBL Pivoting Strain Relief Bar PC B  $       37.29 31.00%  $                 25.73 N/A N/A
SRBPPQBRKT Patch Panel Strain Relief Bar with Quick PC B  $       40.29 31.00%  $                 27.80 N/A N/A
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SRBS19BL-XY Strain Relief Bar, Straight PC B  $         9.99 31.00%  $                   6.89 N/A N/A
SRBWC Strain Relief Bar with Clips PC B  $       42.05 31.00%  $                 29.01 N/A N/A
SRBWCY Strain Relief Bar with Adjustable Clips PC B  $       42.05 31.00%  $                 29.01 N/A N/A
SRFS-KIT Net-SERV® 48" Deep Cabinet End of Row S PC B  $     199.08 31.00%  $               137.37 N/A N/A
SRM19CM3 Rack Mount 19" Cantilevered Shelf 3 RU PC B  $     166.79 31.00%  $               115.09 N/A N/A
SRM19CMV3 Rack Mount 19" Cantilevered Vented Shelf PC B  $     241.84 31.00%  $               166.87 N/A N/A
SRM19FM1 Rack Mount 19" (483mm) Front Mount Shelf PC B  $       66.25 31.00%  $                 45.71 N/A N/A
SRM19FM2 Rack Mount 19" (483mm) Front Mount Shelf PC B  $     143.04 31.00%  $                 98.70 N/A N/A
SRM19MK2 Rack Mount 19" (483mm) Monitor and Keybo PC B  $     397.93 31.00%  $               274.57 N/A N/A
SRM19MPK2 Rack Mount 19" (483mm) Monitor and Keybo PC B  $     604.25 31.00%  $               416.93 N/A N/A
SRM19X18A1 Rack Mount 19" (483mm) Adjustable Shelf PC B  $     375.27 31.00%  $               258.94 N/A N/A
SRM19X25A1 Rack Mount 19" (483mm) Adjustable Shelf PC B  $     309.14 31.00%  $               213.31 N/A N/A
SRM23MK2 Rack Mount 23" (584mm) Monitor and Keybo PC B  $     473.13 31.00%  $               326.46 N/A N/A
SRT Surface Raceway Cutting Tool for use wit PC B  $     124.92 31.00%  $                 86.19 N/A N/A
SSB2S-C Double Loop Tie, Two-Piece, 6.8"L (172mm PC B  $       78.25 31.00%  $                 53.99 N/A N/A
SSB2S-M Double Loop Tie, Two-Piece, 6.8"L (172mm PC B  $     300.76 31.00%  $               207.52 N/A N/A
SSB2S-M0 Double Loop Tie, Two-Piece, 6.8"L (172mm PC B  $     375.38 31.00%  $               259.01 N/A N/A
SSB2S-M30 Double Loop Tie, Two-Piece, 6.8"L (172mm PC B  $     372.58 31.00%  $               257.08 N/A N/A
SSC2S-S10-C Clamp Tie, 2-Piece, 7.4"L (187mm), #10 ( PC B  $       54.78 31.00%  $                 37.80 N/A N/A
SSC2S-S10-M0 Clamp Tie, 2-Piece, 7.4"L (187mm), #10 ( PC B  $     345.24 31.00%  $               238.22 N/A N/A
SSC2S-S10-M30 Clamp Tie, 2-Piece, 7.4"L (187mm), #10 ( PC B  $     328.26 31.00%  $               226.50 N/A N/A
SSC2S-S6-C Clamp Tie, 2-Piece, 7.4"L (187mm), #6 (M PC B  $       54.78 31.00%  $                 37.80 N/A N/A
SSC2S-S6-M Clamp Tie, 2-Piece, 7.4"L (187mm), #6 (M PC B  $     264.93 31.00%  $               182.80 N/A N/A
SSC2S-S6-M0 Clamp Tie, 2-Piece, 7.4"L (187mm), #6 (M PC B  $     345.24 31.00%  $               238.22 N/A N/A
SSC4H-S25-D Clamp Tie, 2-Piece, 15.6"L (394mm), 1/4 PC B  $     920.58 31.00%  $               635.20 N/A N/A
SSC4H-S25-D0 Clamp Tie, 2-Piece, 15.6"L (394mm), 1/4 PC B  $  1,058.77 31.00%  $               730.55 N/A N/A
SSC4H-S25-D30 Clamp Tie, 2-Piece, 15.6"L (394mm), 1/4 PC B  $  1,140.55 31.00%  $               786.98 N/A N/A
SSC4H-S25-L Clamp Tie, 2-Piece, 15.6"L (394mm), 1/4 PC B  $     176.47 31.00%  $               121.76 N/A N/A
SSC4S-S10-C Clamp Tie, 2-Piece, 15.7"L (398mm), #10 PC B  $     138.11 31.00%  $                 95.30 N/A N/A
SSC4S-S10-M0 Clamp Tie, 2-Piece, 15.7"L (398mm), #10 PC B  $     704.81 31.00%  $               486.32 N/A N/A
SSHDH Replacement Top and Bottom Door Hinges f PC B  $       29.52 31.00%  $                 20.37 N/A N/A
SSM2S-C Marker Tie, 2-Piece, 6.7"L (170mm), Stan PC B  $     106.32 31.00%  $                 73.36 N/A N/A
SSM2S-D0 Marker Tie, 2-Piece, 6.7"L (170mm), Stan PC B  $     589.48 31.00%  $               406.74 N/A N/A
SSM4S-D Marker Tie, 14.9"L (378mm), Standard, Ny PC B  $  1,732.79 31.00%  $            1,195.63 N/A N/A
SSPM2.5H-L300 Panel Mount Tie w/o Pilot, 10.1"L (257mm PC B  $     141.89 31.00%  $                 97.90 N/A N/A
SSPM2.5HP-L300 Panel Mount Tie with Pilot, 10.1"L (257m PC B  $     141.89 31.00%  $                 97.90 N/A N/A
SSPM2.5HP-TL300 Panel Mount Tie with Pilot, 10.1"L (257m PC B  $     706.68 31.00%  $               487.61 N/A N/A
SSPM2.5H-TL300 Panel Mount Tie w/o Pilot, 10.1"L (257mm PC B  $     706.68 31.00%  $               487.61 N/A N/A
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SSPM4H-L300 Panel Mount Tie w/o Pilot, 14.8"L (376mm PC B  $     181.09 31.00%  $               124.95 N/A N/A
SSPM4HLP-TL300 Panel Mount Tie with Pilot, 14.8"L (376m PC B  $     852.92 31.00%  $               588.51 N/A N/A
SSPM4HP-L300 Panel Mount Tie with Pilot, 14.8"L (376m PC B  $     181.09 31.00%  $               124.95 N/A N/A
SSPM4HP-TL300 Panel Mount Tie with Pilot, 14.8"L (376m PC B  $     852.92 31.00%  $               588.51 N/A N/A
SSPM4H-TL300 Panel Mount Tie w/o Pilot, 14.8"L (376mm PC B  $     852.92 31.00%  $               588.51 N/A N/A
SST1.5I-C Cable Tie, 2-Piece, 5.3"L (137mm), Inter PC B  $       25.21 31.00%  $                 17.39 N/A N/A
SST1.5I-M0 Cable Tie, 2-Piece, 5.3"L (137mm), Inter PC B  $       89.57 31.00%  $                 61.80 N/A N/A
SST1.5M-C Cable Tie, 2-Piece, 5.5"L (140mm), Minia PC B  $       27.96 31.00%  $                 19.29 N/A N/A
SST1.5M-M20 Cable Tie, 2-Piece, 5.5"L (140mm), Minia PC B  $       77.39 31.00%  $                 53.40 N/A N/A
SST1.5M-M30 Cable Tie, 2-Piece, 5.5"L (140mm), Minia PC B  $       77.39 31.00%  $                 53.40 N/A N/A
SST1.5S-M Cable Tie, 2-Piece, 5.7"L (146mm), Stand PC B  $     102.46 31.00%  $                 70.70 N/A N/A
SST1.5S-M0 Cable Tie, 2-Piece, 5.7"L (146mm), Stand PC B  $     113.40 31.00%  $                 78.25 N/A N/A
SST1M-C Cable Tie, 2-Piece, 4.0"L (102mm), Minia PC B  $       21.92 31.00%  $                 15.12 N/A N/A
SST1M-C0 Cable Tie, 2-Piece, 4.0"L (102mm), Minia PC B  $       29.80 31.00%  $                 20.56 N/A N/A
SST1M-M0 Cable Tie, 2-Piece, 4.0"L (102mm), Minia PC B  $       67.02 31.00%  $                 46.24 N/A N/A
SST1M-M20 Cable Tie, 2-Piece, 4.0"L (102mm), Minia PC B  $       55.89 31.00%  $                 38.56 N/A N/A
SST1M-M30 Cable Tie, 2-Piece, 4.0"L (102mm), Minia PC B  $       55.89 31.00%  $                 38.56 N/A N/A
SST2H-D Cable Tie, 2-Piece, 8.0"L (203mm), Light PC B  $     415.92 31.00%  $               286.98 N/A N/A
SST2H-D0 Cable Tie, 2-Piece, 8.0"L (203mm), Light PC B  $     478.37 31.00%  $               330.08 N/A N/A
SST2HH-D30 Cable Tie, Heavy Head, 2-Piece, 8.0"L (2 PC B  $     583.37 31.00%  $               402.53 N/A N/A
SST2I-C Cable Tie, 2-Piece, 8.1"L (206mm), Inter PC B  $       38.22 31.00%  $                 26.37 N/A N/A
SST2I-M0 Cable Tie, 2-Piece, 8.1"L (206mm), Inter PC B  $     118.66 31.00%  $                 81.88 N/A N/A
SST2I-M20 Cable Tie, 2-Piece, 8.1"L (206mm), Inter PC B  $     109.95 31.00%  $                 75.87 N/A N/A
SST2S-C Cable Tie, 2-Piece, 6.7"L (172mm), Stand PC B  $       30.90 31.00%  $                 21.32 N/A N/A
SST2S-C0 Cable Tie, 2-Piece, 6.7"L (172mm), Stand PC B  $       35.91 31.00%  $                 24.78 N/A N/A
SST2S-M0 Cable Tie, 2-Piece, 6.7"L (172mm), Stand PC B  $     102.81 31.00%  $                 70.94 N/A N/A
SST2S-M20 Cable Tie, 2-Piece, 6.7"L (172mm), Stand PC B  $     117.56 31.00%  $                 81.12 N/A N/A
SST2S-M30 Cable Tie, 2-Piece, 6.7"L (172mm), Stand PC B  $     117.56 31.00%  $                 81.12 N/A N/A
SST3I-C Cable Tie, 2-Piece, 11.0"L (279mm), Inte PC B  $       51.66 31.00%  $                 35.65 N/A N/A
SST3I-C0 Cable Tie, 2-Piece, 11.0"L (279mm), Inte PC B  $       65.73 31.00%  $                 45.35 N/A N/A
SST3I-M0 Cable Tie, 2-Piece, 11.0"L (279mm), Inte PC B  $     249.96 31.00%  $               172.47 N/A N/A
SST3S-C Cable Tie, 2-Piece, 11.0"L (279mm), Stan PC B  $       64.53 31.00%  $                 44.53 N/A N/A
SST3S-C0 Cable Tie, 2-Piece, 11.0"L (279mm), Stan PC B  $       73.58 31.00%  $                 50.77 N/A N/A
SST3S-M0 Cable Tie, 2-Piece, 11.0"L (279mm), Stan PC B  $     278.20 31.00%  $               191.96 N/A N/A
SST3S-M20 Cable Tie, 2-Piece, 11.0"L (279mm), Stan PC B  $     288.44 31.00%  $               199.02 N/A N/A
SST3S-M30 Cable Tie, 2-Piece, 11.0"L (279mm), Stan PC B  $     288.44 31.00%  $               199.02 N/A N/A
SST4H-D0 Cable Tie, 2-Piece, 14.8"L (376mm), Ligh PC B  $     625.50 31.00%  $               431.60 N/A N/A
SST4H-D30 Cable Tie, 2-Piece, 14.8"L (376mm), Ligh PC B  $     673.21 31.00%  $               464.51 N/A N/A
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SST4HH-D30 Cable Tie, Heavy Head, 2-Piece, 14.8" (3 PC B  $     719.01 31.00%  $               496.12 N/A N/A
SST4H-L Cable Tie, 2-Piece, 14.8"L (376mm), Ligh PC B  $     107.15 31.00%  $                 73.93 N/A N/A
SST4H-L0 Cable Tie, 2-Piece, 14.8"L (376mm), Ligh PC B  $     116.35 31.00%  $                 80.28 N/A N/A
SST4I-C Cable Tie, 2-Piece, 14.7"L (375mm), Inte PC B  $       68.61 31.00%  $                 47.34 N/A N/A
SST4I-M Cable Tie, 2-Piece, 14.7"L (375mm), Inte PC B  $     281.53 31.00%  $               194.26 N/A N/A
SST4I-M0 Cable Tie, 2-Piece, 14.7"L (375mm), Inte PC B  $     374.37 31.00%  $               258.32 N/A N/A
SST4S-C Cable Tie, 2-Piece, 15.0"L (381mm), Stan PC B  $       69.99 31.00%  $                 48.29 N/A N/A
SST4S-C0 Cable Tie, 2-Piece, 15.0"L (381mm), Stan PC B  $       82.98 31.00%  $                 57.26 N/A N/A
SST4S-M0 Cable Tie, 2-Piece, 15.0"L (381mm), Stan PC B  $     300.55 31.00%  $               207.38 N/A N/A
SST4S-M2 Cable Tie, 2-Piece, 15.0"L (381mm), Stan PC B  $     336.78 31.00%  $               232.38 N/A N/A
SST4S-M30 Cable Tie, 2-Piece, 15.0"L (381mm), Stan PC B  $     336.78 31.00%  $               232.38 N/A N/A
SST8H-D Cable Tie, 2-Piece, 27.5"L (699mm), Ligh PC B  $  1,299.27 31.00%  $               896.50 N/A N/A
SST8H-D0 Cable Tie, 2-Piece, 27.5"L (699mm), Ligh PC B  $  1,329.56 31.00%  $               917.40 N/A N/A
SST8H-D30 Cable Tie, 2-Piece, 27.5"L (699mm), Ligh PC B  $  1,609.73 31.00%  $            1,110.71 N/A N/A
SST8H-L Cable Tie, 2-Piece, 27.5"L (699mm), Ligh PC B  $     244.98 31.00%  $               169.04 N/A N/A
SST8H-L0 Cable Tie, 2-Piece, 27.5"L (699mm), Ligh PC B  $     281.83 31.00%  $               194.46 N/A N/A
STP6C0.2M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       14.84 31.0%  $                 10.24 N/A N/A
STP6C0.2MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       14.84 31.0%  $                 10.24 N/A N/A
STP6C0.2MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       14.84 31.0%  $                 10.24 N/A N/A
STP6C0.2MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       14.84 31.0%  $                 10.24 N/A N/A
STP6C0.2MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       14.84 31.0%  $                 10.24 N/A N/A
STP6C0.2MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       14.84 31.0%  $                 10.24 N/A N/A
STP6C0.2MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       14.84 31.0%  $                 10.24 N/A N/A
STP6C0.2MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       14.84 31.0%  $                 10.24 N/A N/A
STP6C0.5M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       15.57 31.0%  $                 10.74 N/A N/A
STP6C0.5MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       15.57 31.0%  $                 10.74 N/A N/A
STP6C0.5MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       15.57 31.0%  $                 10.74 N/A N/A
STP6C0.5MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       15.57 31.0%  $                 10.74 N/A N/A
STP6C0.5MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       15.57 31.0%  $                 10.74 N/A N/A
STP6C0.5MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       15.57 31.0%  $                 10.74 N/A N/A
STP6C0.5MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       15.57 31.0%  $                 10.74 N/A N/A
STP6C0.5MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       15.57 31.0%  $                 10.74 N/A N/A
STP6C1.5M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       18.01 31.0%  $                 12.43 N/A N/A
STP6C1.5MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       18.01 31.0%  $                 12.43 N/A N/A
STP6C1.5MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       18.01 31.0%  $                 12.43 N/A N/A
STP6C1.5MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       18.01 31.0%  $                 12.43 N/A N/A
STP6C1.5MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       18.01 31.0%  $                 12.43 N/A N/A
STP6C1.5MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       18.01 31.0%  $                 12.43 N/A N/A

6578 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

STP6C1.5MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       18.01 31.0%  $                 12.43 N/A N/A
STP6C1.5MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       18.01 31.0%  $                 12.43 N/A N/A
STP6C10M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       38.74 31.0%  $                 26.73 N/A N/A
STP6C10MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       38.74 31.0%  $                 26.73 N/A N/A
STP6C10MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       38.74 31.0%  $                 26.73 N/A N/A
STP6C10MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       38.74 31.0%  $                 26.73 N/A N/A
STP6C10MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       38.74 31.0%  $                 26.73 N/A N/A
STP6C10MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       38.74 31.0%  $                 26.73 N/A N/A
STP6C10MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       38.74 31.0%  $                 26.73 N/A N/A
STP6C10MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       38.74 31.0%  $                 26.73 N/A N/A
STP6C11M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       41.17 31.0%  $                 28.41 N/A N/A
STP6C11MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       41.17 31.0%  $                 28.41 N/A N/A
STP6C11MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       41.17 31.0%  $                 28.41 N/A N/A
STP6C11MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       41.17 31.0%  $                 28.41 N/A N/A
STP6C11MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       41.17 31.0%  $                 28.41 N/A N/A
STP6C11MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       41.17 31.0%  $                 28.41 N/A N/A
STP6C11MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       41.17 31.0%  $                 28.41 N/A N/A
STP6C11MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       41.17 31.0%  $                 28.41 N/A N/A
STP6C12M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       43.63 31.0%  $                 30.10 N/A N/A
STP6C12MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       43.63 31.0%  $                 30.10 N/A N/A
STP6C12MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       43.63 31.0%  $                 30.10 N/A N/A
STP6C12MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       43.63 31.0%  $                 30.10 N/A N/A
STP6C12MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       43.63 31.0%  $                 30.10 N/A N/A
STP6C12MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       43.63 31.0%  $                 30.10 N/A N/A
STP6C12MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       43.63 31.0%  $                 30.10 N/A N/A
STP6C12MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       43.63 31.0%  $                 30.10 N/A N/A
STP6C13M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       46.06 31.0%  $                 31.78 N/A N/A
STP6C13MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       46.06 31.0%  $                 31.78 N/A N/A
STP6C13MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       46.06 31.0%  $                 31.78 N/A N/A
STP6C13MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       46.06 31.0%  $                 31.78 N/A N/A
STP6C13MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       46.06 31.0%  $                 31.78 N/A N/A
STP6C13MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       46.06 31.0%  $                 31.78 N/A N/A
STP6C13MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       46.06 31.0%  $                 31.78 N/A N/A
STP6C13MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       46.06 31.0%  $                 31.78 N/A N/A
STP6C14M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       48.50 31.0%  $                 33.47 N/A N/A
STP6C14MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       48.50 31.0%  $                 33.47 N/A N/A
STP6C14MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       48.50 31.0%  $                 33.47 N/A N/A
STP6C14MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       48.50 31.0%  $                 33.47 N/A N/A
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STP6C14MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       48.50 31.0%  $                 33.47 N/A N/A
STP6C14MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       48.50 31.0%  $                 33.47 N/A N/A
STP6C14MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       48.50 31.0%  $                 33.47 N/A N/A
STP6C14MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       48.50 31.0%  $                 33.47 N/A N/A
STP6C15M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       50.94 31.0%  $                 35.15 N/A N/A
STP6C15MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       50.94 31.0%  $                 35.15 N/A N/A
STP6C15MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       50.94 31.0%  $                 35.15 N/A N/A
STP6C15MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       50.94 31.0%  $                 35.15 N/A N/A
STP6C15MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       50.94 31.0%  $                 35.15 N/A N/A
STP6C15MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       50.94 31.0%  $                 35.15 N/A N/A
STP6C15MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       50.94 31.0%  $                 35.15 N/A N/A
STP6C15MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       50.94 31.0%  $                 35.15 N/A N/A
STP6C16M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       53.37 31.0%  $                 36.83 N/A N/A
STP6C16MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       53.37 31.0%  $                 36.83 N/A N/A
STP6C16MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       53.37 31.0%  $                 36.83 N/A N/A
STP6C16MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       53.37 31.0%  $                 36.83 N/A N/A
STP6C16MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       53.37 31.0%  $                 36.83 N/A N/A
STP6C16MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       53.37 31.0%  $                 36.83 N/A N/A
STP6C16MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       53.37 31.0%  $                 36.83 N/A N/A
STP6C16MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       53.37 31.0%  $                 36.83 N/A N/A
STP6C17M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       55.81 31.0%  $                 38.51 N/A N/A
STP6C17MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       55.81 31.0%  $                 38.51 N/A N/A
STP6C17MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       55.81 31.0%  $                 38.51 N/A N/A
STP6C17MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       55.81 31.0%  $                 38.51 N/A N/A
STP6C17MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       55.81 31.0%  $                 38.51 N/A N/A
STP6C17MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       55.81 31.0%  $                 38.51 N/A N/A
STP6C17MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       55.81 31.0%  $                 38.51 N/A N/A
STP6C17MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       55.81 31.0%  $                 38.51 N/A N/A
STP6C18M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       58.24 31.0%  $                 40.19 N/A N/A
STP6C18MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       58.24 31.0%  $                 40.19 N/A N/A
STP6C18MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       58.24 31.0%  $                 40.19 N/A N/A
STP6C18MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       58.24 31.0%  $                 40.19 N/A N/A
STP6C18MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       58.24 31.0%  $                 40.19 N/A N/A
STP6C18MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       58.24 31.0%  $                 40.19 N/A N/A
STP6C18MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       58.24 31.0%  $                 40.19 N/A N/A
STP6C18MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       58.24 31.0%  $                 40.19 N/A N/A
STP6C19M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       60.70 31.0%  $                 41.88 N/A N/A
STP6C19MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       60.70 31.0%  $                 41.88 N/A N/A
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STP6C19MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       60.70 31.0%  $                 41.88 N/A N/A
STP6C19MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       60.70 31.0%  $                 41.88 N/A N/A
STP6C19MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       60.70 31.0%  $                 41.88 N/A N/A
STP6C19MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       60.70 31.0%  $                 41.88 N/A N/A
STP6C19MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       60.70 31.0%  $                 41.88 N/A N/A
STP6C19MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       60.70 31.0%  $                 41.88 N/A N/A
STP6C1M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       16.79 31.0%  $                 11.59 N/A N/A
STP6C1MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       16.79 31.0%  $                 11.59 N/A N/A
STP6C1MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       16.79 31.0%  $                 11.59 N/A N/A
STP6C1MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       16.79 31.0%  $                 11.59 N/A N/A
STP6C1MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       16.79 31.0%  $                 11.59 N/A N/A
STP6C1MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       16.79 31.0%  $                 11.59 N/A N/A
STP6C1MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       16.79 31.0%  $                 11.59 N/A N/A
STP6C1MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       16.79 31.0%  $                 11.59 N/A N/A
STP6C2.5M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       20.45 31.0%  $                 14.11 N/A N/A
STP6C2.5MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       20.45 31.0%  $                 14.11 N/A N/A
STP6C2.5MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       20.45 31.0%  $                 14.11 N/A N/A
STP6C2.5MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       20.45 31.0%  $                 14.11 N/A N/A
STP6C2.5MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       20.45 31.0%  $                 14.11 N/A N/A
STP6C2.5MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       20.45 31.0%  $                 14.11 N/A N/A
STP6C2.5MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       20.45 31.0%  $                 14.11 N/A N/A
STP6C2.5MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       20.45 31.0%  $                 14.11 N/A N/A
STP6C20M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       63.14 31.0%  $                 43.57 N/A N/A
STP6C20MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       63.14 31.0%  $                 43.57 N/A N/A
STP6C20MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       63.14 31.0%  $                 43.57 N/A N/A
STP6C20MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       63.14 31.0%  $                 43.57 N/A N/A
STP6C20MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       63.14 31.0%  $                 43.57 N/A N/A
STP6C20MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       63.14 31.0%  $                 43.57 N/A N/A
STP6C20MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       63.14 31.0%  $                 43.57 N/A N/A
STP6C20MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       63.14 31.0%  $                 43.57 N/A N/A
STP6C25M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       75.32 31.0%  $                 51.97 N/A N/A
STP6C25MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       75.32 31.0%  $                 51.97 N/A N/A
STP6C25MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       75.32 31.0%  $                 51.97 N/A N/A
STP6C25MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       75.32 31.0%  $                 51.97 N/A N/A
STP6C25MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       75.32 31.0%  $                 51.97 N/A N/A
STP6C25MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       75.32 31.0%  $                 51.97 N/A N/A
STP6C25MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       75.32 31.0%  $                 51.97 N/A N/A
STP6C25MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       75.32 31.0%  $                 51.97 N/A N/A
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STP6C2M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       19.23 31.0%  $                 13.27 N/A N/A
STP6C2MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       19.23 31.0%  $                 13.27 N/A N/A
STP6C2MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       19.23 31.0%  $                 13.27 N/A N/A
STP6C2MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       19.23 31.0%  $                 13.27 N/A N/A
STP6C2MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       19.23 31.0%  $                 13.27 N/A N/A
STP6C2MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       19.23 31.0%  $                 13.27 N/A N/A
STP6C2MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       19.23 31.0%  $                 13.27 N/A N/A
STP6C2MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       19.23 31.0%  $                 13.27 N/A N/A
STP6C3.5M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       22.88 31.0%  $                 15.79 N/A N/A
STP6C3.5MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       22.88 31.0%  $                 15.79 N/A N/A
STP6C3.5MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       22.88 31.0%  $                 15.79 N/A N/A
STP6C3.5MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       22.88 31.0%  $                 15.79 N/A N/A
STP6C3.5MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       22.88 31.0%  $                 15.79 N/A N/A
STP6C3.5MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       22.88 31.0%  $                 15.79 N/A N/A
STP6C3.5MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       22.88 31.0%  $                 15.79 N/A N/A
STP6C3.5MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       22.88 31.0%  $                 15.79 N/A N/A
STP6C30M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       87.52 31.0%  $                 60.39 N/A N/A
STP6C30MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       87.52 31.0%  $                 60.39 N/A N/A
STP6C30MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       87.52 31.0%  $                 60.39 N/A N/A
STP6C30MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       87.52 31.0%  $                 60.39 N/A N/A
STP6C30MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       87.52 31.0%  $                 60.39 N/A N/A
STP6C30MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       87.52 31.0%  $                 60.39 N/A N/A
STP6C30MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       87.52 31.0%  $                 60.39 N/A N/A
STP6C30MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       87.52 31.0%  $                 60.39 N/A N/A
STP6C35M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       99.72 31.0%  $                 68.81 N/A N/A
STP6C35MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       99.72 31.0%  $                 68.81 N/A N/A
STP6C35MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       99.72 31.0%  $                 68.81 N/A N/A
STP6C35MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       99.72 31.0%  $                 68.81 N/A N/A
STP6C35MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       99.72 31.0%  $                 68.81 N/A N/A
STP6C35MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       99.72 31.0%  $                 68.81 N/A N/A
STP6C35MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       99.72 31.0%  $                 68.81 N/A N/A
STP6C35MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       99.72 31.0%  $                 68.81 N/A N/A
STP6C3M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       21.66 31.0%  $                 14.95 N/A N/A
STP6C3MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       21.66 31.0%  $                 14.95 N/A N/A
STP6C3MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       21.66 31.0%  $                 14.95 N/A N/A
STP6C3MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       21.66 31.0%  $                 14.95 N/A N/A
STP6C3MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       21.66 31.0%  $                 14.95 N/A N/A
STP6C3MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       21.66 31.0%  $                 14.95 N/A N/A
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STP6C3MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       21.66 31.0%  $                 14.95 N/A N/A
STP6C3MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       21.66 31.0%  $                 14.95 N/A N/A
STP6C4.5M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       25.34 31.0%  $                 17.48 N/A N/A
STP6C4.5MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       25.34 31.0%  $                 17.48 N/A N/A
STP6C4.5MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       25.34 31.0%  $                 17.48 N/A N/A
STP6C4.5MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       25.34 31.0%  $                 17.48 N/A N/A
STP6C4.5MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       25.34 31.0%  $                 17.48 N/A N/A
STP6C4.5MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       25.34 31.0%  $                 17.48 N/A N/A
STP6C4.5MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       25.34 31.0%  $                 17.48 N/A N/A
STP6C4.5MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       25.34 31.0%  $                 17.48 N/A N/A
STP6C40M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $     111.92 31.0%  $                 77.22 N/A N/A
STP6C40MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $     111.92 31.0%  $                 77.22 N/A N/A
STP6C40MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $     111.92 31.0%  $                 77.22 N/A N/A
STP6C40MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $     111.92 31.0%  $                 77.22 N/A N/A
STP6C40MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $     111.92 31.0%  $                 77.22 N/A N/A
STP6C40MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $     111.92 31.0%  $                 77.22 N/A N/A
STP6C40MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $     111.92 31.0%  $                 77.22 N/A N/A
STP6C40MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $     111.92 31.0%  $                 77.22 N/A N/A
STP6C45M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $     124.10 31.0%  $                 85.63 N/A N/A
STP6C45MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $     124.10 31.0%  $                 85.63 N/A N/A
STP6C45MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $     124.10 31.0%  $                 85.63 N/A N/A
STP6C45MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $     124.10 31.0%  $                 85.63 N/A N/A
STP6C45MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $     124.10 31.0%  $                 85.63 N/A N/A
STP6C45MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $     124.10 31.0%  $                 85.63 N/A N/A
STP6C45MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $     124.10 31.0%  $                 85.63 N/A N/A
STP6C45MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $     124.10 31.0%  $                 85.63 N/A N/A
STP6C4M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       24.10 31.0%  $                 16.63 N/A N/A
STP6C4MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       24.10 31.0%  $                 16.63 N/A N/A
STP6C4MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       24.10 31.0%  $                 16.63 N/A N/A
STP6C4MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       24.10 31.0%  $                 16.63 N/A N/A
STP6C4MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       24.10 31.0%  $                 16.63 N/A N/A
STP6C4MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       24.10 31.0%  $                 16.63 N/A N/A
STP6C4MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       24.10 31.0%  $                 16.63 N/A N/A
STP6C4MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       24.10 31.0%  $                 16.63 N/A N/A
STP6C5.5M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       27.77 31.0%  $                 19.16 N/A N/A
STP6C5.5MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       27.77 31.0%  $                 19.16 N/A N/A
STP6C5.5MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       27.77 31.0%  $                 19.16 N/A N/A
STP6C5.5MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       27.77 31.0%  $                 19.16 N/A N/A
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STP6C5.5MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       27.77 31.0%  $                 19.16 N/A N/A
STP6C5.5MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       27.77 31.0%  $                 19.16 N/A N/A
STP6C5.5MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       27.77 31.0%  $                 19.16 N/A N/A
STP6C5.5MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       27.77 31.0%  $                 19.16 N/A N/A
STP6C50M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $     136.30 31.0%  $                 94.05 N/A N/A
STP6C50MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $     136.30 31.0%  $                 94.05 N/A N/A
STP6C50MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $     136.30 31.0%  $                 94.05 N/A N/A
STP6C50MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $     136.30 31.0%  $                 94.05 N/A N/A
STP6C50MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $     136.30 31.0%  $                 94.05 N/A N/A
STP6C50MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $     136.30 31.0%  $                 94.05 N/A N/A
STP6C50MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $     136.30 31.0%  $                 94.05 N/A N/A
STP6C50MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $     136.30 31.0%  $                 94.05 N/A N/A
STP6C5M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       26.55 31.0%  $                 18.32 N/A N/A
STP6C5MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       26.55 31.0%  $                 18.32 N/A N/A
STP6C5MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       26.55 31.0%  $                 18.32 N/A N/A
STP6C5MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       26.55 31.0%  $                 18.32 N/A N/A
STP6C5MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       26.55 31.0%  $                 18.32 N/A N/A
STP6C5MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       26.55 31.0%  $                 18.32 N/A N/A
STP6C5MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       26.55 31.0%  $                 18.32 N/A N/A
STP6C5MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       26.55 31.0%  $                 18.32 N/A N/A
STP6C6.5M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       30.21 31.0%  $                 20.84 N/A N/A
STP6C6.5MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       30.21 31.0%  $                 20.84 N/A N/A
STP6C6.5MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       30.21 31.0%  $                 20.84 N/A N/A
STP6C6.5MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       30.21 31.0%  $                 20.84 N/A N/A
STP6C6.5MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       30.21 31.0%  $                 20.84 N/A N/A
STP6C6.5MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       30.21 31.0%  $                 20.84 N/A N/A
STP6C6.5MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       30.21 31.0%  $                 20.84 N/A N/A
STP6C6.5MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       30.21 31.0%  $                 20.84 N/A N/A
STP6C6M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       28.99 31.0%  $                 20.00 N/A N/A
STP6C6MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       28.99 31.0%  $                 20.00 N/A N/A
STP6C6MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       28.99 31.0%  $                 20.00 N/A N/A
STP6C6MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       28.99 31.0%  $                 20.00 N/A N/A
STP6C6MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       28.99 31.0%  $                 20.00 N/A N/A
STP6C6MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       28.99 31.0%  $                 20.00 N/A N/A
STP6C6MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       28.99 31.0%  $                 20.00 N/A N/A
STP6C6MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       28.99 31.0%  $                 20.00 N/A N/A
STP6C7.5M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       32.65 31.0%  $                 22.53 N/A N/A
STP6C7.5MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       32.65 31.0%  $                 22.53 N/A N/A

6584 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

STP6C7.5MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       32.65 31.0%  $                 22.53 N/A N/A
STP6C7.5MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       32.65 31.0%  $                 22.53 N/A N/A
STP6C7.5MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       32.65 31.0%  $                 22.53 N/A N/A
STP6C7.5MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       32.65 31.0%  $                 22.53 N/A N/A
STP6C7.5MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       32.65 31.0%  $                 22.53 N/A N/A
STP6C7.5MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       32.65 31.0%  $                 22.53 N/A N/A
STP6C7M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       31.43 31.0%  $                 21.69 N/A N/A
STP6C7MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       31.43 31.0%  $                 21.69 N/A N/A
STP6C7MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       31.43 31.0%  $                 21.69 N/A N/A
STP6C7MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       31.43 31.0%  $                 21.69 N/A N/A
STP6C7MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       31.43 31.0%  $                 21.69 N/A N/A
STP6C7MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       31.43 31.0%  $                 21.69 N/A N/A
STP6C7MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       31.43 31.0%  $                 21.69 N/A N/A
STP6C7MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       31.43 31.0%  $                 21.69 N/A N/A
STP6C8.5M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       35.08 31.0%  $                 24.21 N/A N/A
STP6C8.5MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       35.08 31.0%  $                 24.21 N/A N/A
STP6C8.5MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       35.08 31.0%  $                 24.21 N/A N/A
STP6C8.5MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       35.08 31.0%  $                 24.21 N/A N/A
STP6C8.5MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       35.08 31.0%  $                 24.21 N/A N/A
STP6C8.5MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       35.08 31.0%  $                 24.21 N/A N/A
STP6C8.5MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       35.08 31.0%  $                 24.21 N/A N/A
STP6C8.5MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       35.08 31.0%  $                 24.21 N/A N/A
STP6C8M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       33.86 31.0%  $                 23.36 N/A N/A
STP6C8MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       33.86 31.0%  $                 23.36 N/A N/A
STP6C8MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       33.86 31.0%  $                 23.36 N/A N/A
STP6C8MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       33.86 31.0%  $                 23.36 N/A N/A
STP6C8MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       33.86 31.0%  $                 23.36 N/A N/A
STP6C8MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       33.86 31.0%  $                 23.36 N/A N/A
STP6C8MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       33.86 31.0%  $                 23.36 N/A N/A
STP6C8MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       33.86 31.0%  $                 23.36 N/A N/A
STP6C9.5M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       37.52 31.0%  $                 25.89 N/A N/A
STP6C9.5MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       37.52 31.0%  $                 25.89 N/A N/A
STP6C9.5MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       37.52 31.0%  $                 25.89 N/A N/A
STP6C9.5MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       37.52 31.0%  $                 25.89 N/A N/A
STP6C9.5MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       37.52 31.0%  $                 25.89 N/A N/A
STP6C9.5MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       37.52 31.0%  $                 25.89 N/A N/A
STP6C9.5MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       37.52 31.0%  $                 25.89 N/A N/A
STP6C9.5MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       37.52 31.0%  $                 25.89 N/A N/A
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STP6C9M Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       36.30 31.0%  $                 25.05 N/A N/A
STP6C9MBL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       36.30 31.0%  $                 25.05 N/A N/A
STP6C9MBU Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       36.30 31.0%  $                 25.05 N/A N/A
STP6C9MGR Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       36.30 31.0%  $                 25.05 N/A N/A
STP6C9MGY Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       36.30 31.0%  $                 25.05 N/A N/A
STP6C9MIG Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       36.30 31.0%  $                 25.05 N/A N/A
STP6C9MRD Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       36.30 31.0%  $                 25.05 N/A N/A
STP6C9MYL Pannet Cat6A F/UTP Patch Cord, CM/LSZH, PC B  $       36.30 31.0%  $                 25.05 N/A N/A
STP6X0.2MBL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       16.17 31.00%  $                 11.16 N/A N/A
STP6X0.2MBL-48 Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       16.17 31.00%  $                 11.16 N/A N/A
STP6X0.2MBU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       16.17 31.00%  $                 11.16 N/A N/A
STP6X0.2MBU-48 Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       16.17 31.00%  $                 11.16 N/A N/A
STP6X0.2MGR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       16.17 31.00%  $                 11.16 N/A N/A
STP6X0.2MGR-48 Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       16.17 31.00%  $                 11.16 N/A N/A
STP6X0.2MIG Copper Patch Cord, Cat 6A, International PC B  $       16.17 31.00%  $                 11.16 N/A N/A
STP6X0.2MIG-48 Copper Patch Cord, Cat 6A, International PC B  $       16.17 31.00%  $                 11.16 N/A N/A
STP6X0.2MRD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       16.17 31.00%  $                 11.16 N/A N/A
STP6X0.2MRD-48 Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       16.17 31.00%  $                 11.16 N/A N/A
STP6X0.2MYL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       16.17 31.00%  $                 11.16 N/A N/A
STP6X0.2MYL-48 Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       16.17 31.00%  $                 11.16 N/A N/A
STP6X0.5MBL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       17.09 31.00%  $                 11.79 N/A N/A
STP6X0.5MBU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       17.09 31.00%  $                 11.79 N/A N/A
STP6X0.5MGR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       17.09 31.00%  $                 11.79 N/A N/A
STP6X0.5MIG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       17.09 31.00%  $                 11.79 N/A N/A
STP6X0.5MOR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       17.09 31.00%  $                 11.79 N/A N/A
STP6X0.5MRD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       17.09 31.00%  $                 11.79 N/A N/A
STP6X0.5MVL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       17.09 31.00%  $                 11.79 N/A N/A
STP6X0.5MYL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       17.09 31.00%  $                 11.79 N/A N/A
STP6X1.5MBL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       19.81 31.00%  $                 13.67 N/A N/A
STP6X1.5MBU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       19.81 31.00%  $                 13.67 N/A N/A
STP6X1.5MGR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       19.81 31.00%  $                 13.67 N/A N/A
STP6X1.5MIG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       19.81 31.00%  $                 13.67 N/A N/A
STP6X1.5MOR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       19.81 31.00%  $                 13.67 N/A N/A
STP6X1.5MRD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       19.81 31.00%  $                 13.67 N/A N/A
STP6X1.5MVL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       19.81 31.00%  $                 13.67 N/A N/A
STP6X1.5MYL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       19.81 31.00%  $                 13.67 N/A N/A
STP6X100BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $     109.01 31.00%  $                 75.22 N/A N/A
STP6X100BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $     109.01 31.00%  $                 75.22 N/A N/A
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STP6X100GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $     109.01 31.00%  $                 75.22 N/A N/A
STP6X100IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $     109.01 31.00%  $                 75.22 N/A N/A
STP6X100OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $     109.01 31.00%  $                 75.22 N/A N/A
STP6X100RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $     109.01 31.00%  $                 75.22 N/A N/A
STP6X100VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $     109.01 31.00%  $                 75.22 N/A N/A
STP6X100YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $     109.01 31.00%  $                 75.22 N/A N/A
STP6X105BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $     113.70 31.00%  $                 78.45 N/A N/A
STP6X105BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $     113.70 31.00%  $                 78.45 N/A N/A
STP6X105GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $     113.70 31.00%  $                 78.45 N/A N/A
STP6X105IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $     113.70 31.00%  $                 78.45 N/A N/A
STP6X105OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $     113.70 31.00%  $                 78.45 N/A N/A
STP6X105RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $     113.70 31.00%  $                 78.45 N/A N/A
STP6X105VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $     113.70 31.00%  $                 78.45 N/A N/A
STP6X105YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $     113.70 31.00%  $                 78.45 N/A N/A
STP6X10BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       24.92 31.00%  $                 17.19 N/A N/A
STP6X10BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       24.92 31.0%  $                 17.19 N/A N/A
STP6X10GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       24.92 31.00%  $                 17.19 N/A N/A
STP6X10IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       24.92 31.0%  $                 17.19 N/A N/A
STP6X10MBL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       42.76 31.00%  $                 29.50 N/A N/A
STP6X10MBU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       42.76 31.00%  $                 29.50 N/A N/A
STP6X10MGR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       42.76 31.00%  $                 29.50 N/A N/A
STP6X10MIG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       42.76 31.00%  $                 29.50 N/A N/A
STP6X10MOR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       42.76 31.00%  $                 29.50 N/A N/A
STP6X10MRD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       42.76 31.00%  $                 29.50 N/A N/A
STP6X10MVL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       42.76 31.00%  $                 29.50 N/A N/A
STP6X10MYL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       42.76 31.00%  $                 29.50 N/A N/A
STP6X10OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       24.92 31.00%  $                 17.19 N/A N/A
STP6X10RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       24.92 31.00%  $                 17.19 N/A N/A
STP6X10VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       24.92 31.00%  $                 17.19 N/A N/A
STP6X10YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       24.92 31.00%  $                 17.19 N/A N/A
STP6X110BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $     118.38 31.00%  $                 81.68 N/A N/A
STP6X110BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $     118.38 31.00%  $                 81.68 N/A N/A
STP6X110GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $     118.38 31.00%  $                 81.68 N/A N/A
STP6X110IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $     118.38 31.00%  $                 81.68 N/A N/A
STP6X110OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $     118.38 31.00%  $                 81.68 N/A N/A
STP6X110RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $     118.38 31.00%  $                 81.68 N/A N/A
STP6X110VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $     118.38 31.00%  $                 81.68 N/A N/A
STP6X110YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $     118.38 31.00%  $                 81.68 N/A N/A
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STP6X115BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $     123.07 31.00%  $                 84.92 N/A N/A
STP6X115BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $     123.07 31.00%  $                 84.92 N/A N/A
STP6X115GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $     123.07 31.00%  $                 84.92 N/A N/A
STP6X115IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $     123.07 31.00%  $                 84.92 N/A N/A
STP6X115OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $     123.07 31.00%  $                 84.92 N/A N/A
STP6X115RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $     123.07 31.00%  $                 84.92 N/A N/A
STP6X115VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $     123.07 31.00%  $                 84.92 N/A N/A
STP6X115YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $     123.07 31.00%  $                 84.92 N/A N/A
STP6X11BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       25.62 31.00%  $                 17.68 N/A N/A
STP6X11BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       25.62 31.00%  $                 17.68 N/A N/A
STP6X11GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       25.62 31.00%  $                 17.68 N/A N/A
STP6X11IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       25.62 31.00%  $                 17.68 N/A N/A
STP6X11MBU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       45.33 31.00%  $                 31.28 N/A N/A
STP6X11MIG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       45.33 31.00%  $                 31.28 N/A N/A
STP6X11MYL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       45.33 31.00%  $                 31.28 N/A N/A
STP6X11OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       25.62 31.00%  $                 17.68 N/A N/A
STP6X11RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       25.62 31.00%  $                 17.68 N/A N/A
STP6X11VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       25.62 31.00%  $                 17.68 N/A N/A
STP6X11YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       25.62 31.00%  $                 17.68 N/A N/A
STP6X120BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $     127.75 31.00%  $                 88.15 N/A N/A
STP6X120BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $     127.75 31.00%  $                 88.15 N/A N/A
STP6X120GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $     127.75 31.00%  $                 88.15 N/A N/A
STP6X120IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $     127.75 31.00%  $                 88.15 N/A N/A
STP6X120OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $     127.75 31.00%  $                 88.15 N/A N/A
STP6X120RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $     127.75 31.00%  $                 88.15 N/A N/A
STP6X120VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $     127.75 31.00%  $                 88.15 N/A N/A
STP6X120YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $     127.75 31.00%  $                 88.15 N/A N/A
STP6X125BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $     132.44 31.00%  $                 91.38 N/A N/A
STP6X125BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $     132.44 31.00%  $                 91.38 N/A N/A
STP6X125GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $     132.44 31.00%  $                 91.38 N/A N/A
STP6X125IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $     132.44 31.00%  $                 91.38 N/A N/A
STP6X125OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $     132.44 31.00%  $                 91.38 N/A N/A
STP6X125RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $     132.44 31.00%  $                 91.38 N/A N/A
STP6X125VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $     132.44 31.00%  $                 91.38 N/A N/A
STP6X125YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $     132.44 31.00%  $                 91.38 N/A N/A
STP6X12BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       26.55 31.00%  $                 18.32 N/A N/A
STP6X12BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       26.55 31.00%  $                 18.32 N/A N/A
STP6X12GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       26.55 31.00%  $                 18.32 N/A N/A
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STP6X12IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       26.55 31.00%  $                 18.32 N/A N/A
STP6X12OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       26.55 31.0%  $                 18.32 N/A N/A
STP6X12RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       26.55 31.00%  $                 18.32 N/A N/A
STP6X12VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       26.55 31.00%  $                 18.32 N/A N/A
STP6X12YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       26.55 31.00%  $                 18.32 N/A N/A
STP6X130BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $     137.12 31.00%  $                 94.61 N/A N/A
STP6X130BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $     137.12 31.00%  $                 94.61 N/A N/A
STP6X130GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $     137.12 31.00%  $                 94.61 N/A N/A
STP6X130IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $     137.12 31.00%  $                 94.61 N/A N/A
STP6X130OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $     137.12 31.00%  $                 94.61 N/A N/A
STP6X130RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $     137.12 31.00%  $                 94.61 N/A N/A
STP6X130VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $     137.12 31.00%  $                 94.61 N/A N/A
STP6X130YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $     137.12 31.00%  $                 94.61 N/A N/A
STP6X135BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $     141.81 31.00%  $                 97.85 N/A N/A
STP6X135BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $     141.81 31.00%  $                 97.85 N/A N/A
STP6X135GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $     141.81 31.00%  $                 97.85 N/A N/A
STP6X135IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $     141.81 31.00%  $                 97.85 N/A N/A
STP6X135OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $     141.81 31.00%  $                 97.85 N/A N/A
STP6X135RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $     141.81 31.00%  $                 97.85 N/A N/A
STP6X135VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $     141.81 31.00%  $                 97.85 N/A N/A
STP6X135YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $     141.81 31.00%  $                 97.85 N/A N/A
STP6X13BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       27.49 31.00%  $                 18.97 N/A N/A
STP6X13BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       27.49 31.00%  $                 18.97 N/A N/A
STP6X13GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       27.49 31.00%  $                 18.97 N/A N/A
STP6X13IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       27.49 31.00%  $                 18.97 N/A N/A
STP6X13OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       27.49 31.00%  $                 18.97 N/A N/A
STP6X13RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       27.49 31.00%  $                 18.97 N/A N/A
STP6X13VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       27.49 31.00%  $                 18.97 N/A N/A
STP6X13YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       27.49 31.00%  $                 18.97 N/A N/A
STP6X140BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $     146.49 31.00%  $               101.08 N/A N/A
STP6X140BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $     146.49 31.00%  $               101.08 N/A N/A
STP6X140GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $     146.49 31.00%  $               101.08 N/A N/A
STP6X140IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $     146.49 31.00%  $               101.08 N/A N/A
STP6X140OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $     146.49 31.00%  $               101.08 N/A N/A
STP6X140RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $     146.49 31.00%  $               101.08 N/A N/A
STP6X140VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $     146.49 31.00%  $               101.08 N/A N/A
STP6X140YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $     146.49 31.00%  $               101.08 N/A N/A
STP6X145BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $     151.18 31.00%  $               104.31 N/A N/A
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STP6X145BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $     151.18 31.00%  $               104.31 N/A N/A
STP6X145GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $     151.18 31.00%  $               104.31 N/A N/A
STP6X145IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $     151.18 31.00%  $               104.31 N/A N/A
STP6X145OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $     151.18 31.00%  $               104.31 N/A N/A
STP6X145RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $     151.18 31.00%  $               104.31 N/A N/A
STP6X145VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $     151.18 31.00%  $               104.31 N/A N/A
STP6X145YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $     151.18 31.00%  $               104.31 N/A N/A
STP6X14BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       28.43 31.00%  $                 19.62 N/A N/A
STP6X14BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       28.43 31.00%  $                 19.62 N/A N/A
STP6X14GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       28.43 31.00%  $                 19.62 N/A N/A
STP6X14IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       28.43 31.00%  $                 19.62 N/A N/A
STP6X14OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       28.43 31.00%  $                 19.62 N/A N/A
STP6X14RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       28.43 31.00%  $                 19.62 N/A N/A
STP6X14VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       28.43 31.00%  $                 19.62 N/A N/A
STP6X14YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       28.43 31.00%  $                 19.62 N/A N/A
STP6X150BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $     155.86 31.00%  $               107.54 N/A N/A
STP6X150BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $     155.86 31.00%  $               107.54 N/A N/A
STP6X150GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $     155.86 31.00%  $               107.54 N/A N/A
STP6X150IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $     155.86 31.00%  $               107.54 N/A N/A
STP6X150OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $     155.86 31.00%  $               107.54 N/A N/A
STP6X150RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $     155.86 31.00%  $               107.54 N/A N/A
STP6X150VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $     155.86 31.00%  $               107.54 N/A N/A
STP6X150YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $     155.86 31.00%  $               107.54 N/A N/A
STP6X155BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $     160.55 31.00%  $               110.78 N/A N/A
STP6X155BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $     160.55 31.00%  $               110.78 N/A N/A
STP6X155GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $     160.55 31.00%  $               110.78 N/A N/A
STP6X155IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $     160.55 31.00%  $               110.78 N/A N/A
STP6X155OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $     160.55 31.00%  $               110.78 N/A N/A
STP6X155RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $     160.55 31.00%  $               110.78 N/A N/A
STP6X155VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $     160.55 31.00%  $               110.78 N/A N/A
STP6X155YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $     160.55 31.00%  $               110.78 N/A N/A
STP6X15BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       29.37 31.00%  $                 20.27 N/A N/A
STP6X15BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       29.37 31.00%  $                 20.27 N/A N/A
STP6X15GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       29.37 31.00%  $                 20.27 N/A N/A
STP6X15IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       29.37 31.00%  $                 20.27 N/A N/A
STP6X15MBL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       56.24 31.00%  $                 38.81 N/A N/A
STP6X15MBU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       56.24 31.00%  $                 38.81 N/A N/A
STP6X15MGR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       56.24 31.00%  $                 38.81 N/A N/A
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STP6X15MIG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       56.24 31.00%  $                 38.81 N/A N/A
STP6X15MOR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       56.24 31.00%  $                 38.81 N/A N/A
STP6X15MRD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       56.24 31.00%  $                 38.81 N/A N/A
STP6X15MVL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       56.24 31.00%  $                 38.81 N/A N/A
STP6X15MYL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       56.24 31.00%  $                 38.81 N/A N/A
STP6X15OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       29.37 31.00%  $                 20.27 N/A N/A
STP6X15RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       29.37 31.00%  $                 20.27 N/A N/A
STP6X15VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       29.37 31.00%  $                 20.27 N/A N/A
STP6X15YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       29.37 31.00%  $                 20.27 N/A N/A
STP6X160BL Copper Patch Cord, Cat 6A, BLack S/FTP C PC B  $     165.23 31.00%  $               114.01 N/A N/A
STP6X160BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $     165.23 31.00%  $               114.01 N/A N/A
STP6X160GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $     165.23 31.00%  $               114.01 N/A N/A
STP6X160IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $     165.23 31.00%  $               114.01 N/A N/A
STP6X160OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $     165.23 31.00%  $               114.01 N/A N/A
STP6X160RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $     165.23 31.00%  $               114.01 N/A N/A
STP6X160VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $     165.23 31.00%  $               114.01 N/A N/A
STP6X160YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $     165.23 31.00%  $               114.01 N/A N/A
STP6X165BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $     169.92 31.00%  $               117.24 N/A N/A
STP6X165BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $     169.92 31.00%  $               117.24 N/A N/A
STP6X165GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $     169.92 31.00%  $               117.24 N/A N/A
STP6X165IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $     169.92 31.00%  $               117.24 N/A N/A
STP6X165OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $     169.92 31.00%  $               117.24 N/A N/A
STP6X165RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $     169.92 31.00%  $               117.24 N/A N/A
STP6X165VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $     169.92 31.00%  $               117.24 N/A N/A
STP6X165YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $     169.92 31.00%  $               117.24 N/A N/A
STP6X16BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       30.30 31.00%  $                 20.91 N/A N/A
STP6X16BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       30.30 31.00%  $                 20.91 N/A N/A
STP6X16GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       30.30 31.00%  $                 20.91 N/A N/A
STP6X16IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       30.30 31.00%  $                 20.91 N/A N/A
STP6X16OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       30.30 31.00%  $                 20.91 N/A N/A
STP6X16RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       30.30 31.00%  $                 20.91 N/A N/A
STP6X16VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       30.30 31.00%  $                 20.91 N/A N/A
STP6X16YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       30.30 31.00%  $                 20.91 N/A N/A
STP6X170BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $     174.60 31.00%  $               120.47 N/A N/A
STP6X170BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $     174.60 31.00%  $               120.47 N/A N/A
STP6X170GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $     174.60 31.00%  $               120.47 N/A N/A
STP6X170IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $     174.60 31.00%  $               120.47 N/A N/A
STP6X170OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $     174.60 31.00%  $               120.47 N/A N/A
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STP6X170RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $     174.60 31.00%  $               120.47 N/A N/A
STP6X170VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $     174.60 31.00%  $               120.47 N/A N/A
STP6X170YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $     174.60 31.00%  $               120.47 N/A N/A
STP6X175BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $     179.29 31.00%  $               123.71 N/A N/A
STP6X175BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $     179.29 31.00%  $               123.71 N/A N/A
STP6X175GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $     179.29 31.00%  $               123.71 N/A N/A
STP6X175IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $     179.29 31.00%  $               123.71 N/A N/A
STP6X175OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $     179.29 31.00%  $               123.71 N/A N/A
STP6X175RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $     179.29 31.00%  $               123.71 N/A N/A
STP6X175VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $     179.29 31.00%  $               123.71 N/A N/A
STP6X175YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $     179.29 31.00%  $               123.71 N/A N/A
STP6X17BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       31.24 31.00%  $                 21.56 N/A N/A
STP6X17BL-Q Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       31.24 31.0%  $                 21.56 N/A N/A
STP6X17BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       31.24 31.00%  $                 21.56 N/A N/A
STP6X17BU-Q Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       31.24 31.0%  $                 21.56 N/A N/A
STP6X17GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       31.24 31.00%  $                 21.56 N/A N/A
STP6X17GR-Q Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       31.24 31.0%  $                 21.56 N/A N/A
STP6X17IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       31.24 31.00%  $                 21.56 N/A N/A
STP6X17IG-Q Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       31.24 31.0%  $                 21.56 N/A N/A
STP6X17OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       31.24 31.00%  $                 21.56 N/A N/A
STP6X17OR-Q Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       31.24 31.0%  $                 21.56 N/A N/A
STP6X17RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       31.24 31.00%  $                 21.56 N/A N/A
STP6X17RD-Q Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       31.24 31.0%  $                 21.56 N/A N/A
STP6X17VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       31.24 31.00%  $                 21.56 N/A N/A
STP6X17VL-Q Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       31.24 31.0%  $                 21.56 N/A N/A
STP6X17YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       31.24 31.00%  $                 21.56 N/A N/A
STP6X17YL-Q Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       31.24 31.0%  $                 21.56 N/A N/A
STP6X180BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $     183.97 31.00%  $               126.94 N/A N/A
STP6X180BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $     183.97 31.00%  $               126.94 N/A N/A
STP6X180GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $     183.97 31.00%  $               126.94 N/A N/A
STP6X180IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $     183.97 31.00%  $               126.94 N/A N/A
STP6X180OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $     183.97 31.00%  $               126.94 N/A N/A
STP6X180RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $     183.97 31.00%  $               126.94 N/A N/A
STP6X180VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $     183.97 31.00%  $               126.94 N/A N/A
STP6X180YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $     183.97 31.00%  $               126.94 N/A N/A
STP6X185BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $     188.66 31.00%  $               130.18 N/A N/A
STP6X185BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $     188.66 31.00%  $               130.18 N/A N/A
STP6X185GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $     188.66 31.00%  $               130.18 N/A N/A
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STP6X185IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $     188.66 31.00%  $               130.18 N/A N/A
STP6X185OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $     188.66 31.00%  $               130.18 N/A N/A
STP6X185RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $     188.66 31.00%  $               130.18 N/A N/A
STP6X185VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $     188.66 31.00%  $               130.18 N/A N/A
STP6X185YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $     188.66 31.00%  $               130.18 N/A N/A
STP6X18BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       32.18 31.00%  $                 22.20 N/A N/A
STP6X18BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       32.18 31.00%  $                 22.20 N/A N/A
STP6X18GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       32.18 31.00%  $                 22.20 N/A N/A
STP6X18IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       32.18 31.00%  $                 22.20 N/A N/A
STP6X18MBUF Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       64.32 31.0%  $                 44.38 N/A N/A
STP6X18OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       32.18 31.00%  $                 22.20 N/A N/A
STP6X18RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       32.18 31.00%  $                 22.20 N/A N/A
STP6X18VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       32.18 31.00%  $                 22.20 N/A N/A
STP6X18YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       32.18 31.00%  $                 22.20 N/A N/A
STP6X190BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $     193.34 31.00%  $               133.40 N/A N/A
STP6X190BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $     193.34 31.00%  $               133.40 N/A N/A
STP6X190GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $     193.34 31.00%  $               133.40 N/A N/A
STP6X190IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $     193.34 31.00%  $               133.40 N/A N/A
STP6X190OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $     193.34 31.00%  $               133.40 N/A N/A
STP6X190RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $     193.34 31.00%  $               133.40 N/A N/A
STP6X190VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $     193.34 31.00%  $               133.40 N/A N/A
STP6X190YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $     193.34 31.00%  $               133.40 N/A N/A
STP6X195BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $     198.03 31.00%  $               136.64 N/A N/A
STP6X195BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $     198.03 31.00%  $               136.64 N/A N/A
STP6X195GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $     198.03 31.00%  $               136.64 N/A N/A
STP6X195IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $     198.03 31.00%  $               136.64 N/A N/A
STP6X195OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $     198.03 31.00%  $               136.64 N/A N/A
STP6X195RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $     198.03 31.00%  $               136.64 N/A N/A
STP6X195VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $     198.03 31.00%  $               136.64 N/A N/A
STP6X195YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $     198.03 31.00%  $               136.64 N/A N/A
STP6X19BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       33.11 31.00%  $                 22.85 N/A N/A
STP6X19BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       33.11 31.00%  $                 22.85 N/A N/A
STP6X19GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       33.11 31.00%  $                 22.85 N/A N/A
STP6X19IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       33.11 31.00%  $                 22.85 N/A N/A
STP6X19OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       33.11 31.00%  $                 22.85 N/A N/A
STP6X19RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       33.11 31.00%  $                 22.85 N/A N/A
STP6X19VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       33.11 31.00%  $                 22.85 N/A N/A
STP6X19YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       33.11 31.00%  $                 22.85 N/A N/A

6593 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

STP6X1MBL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       18.65 31.00%  $                 12.87 N/A N/A
STP6X1MBU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       18.65 31.00%  $                 12.87 N/A N/A
STP6X1MGR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       18.65 31.00%  $                 12.87 N/A N/A
STP6X1MIG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       18.65 31.00%  $                 12.87 N/A N/A
STP6X1MOR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       18.65 31.00%  $                 12.87 N/A N/A
STP6X1MRD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       18.65 31.00%  $                 12.87 N/A N/A
STP6X1MVL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       18.65 31.00%  $                 12.87 N/A N/A
STP6X1MYL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       18.65 31.00%  $                 12.87 N/A N/A
STP6X1OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       16.25 31.0%  $                 11.21 N/A N/A
STP6X2.5MBL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       22.53 31.00%  $                 15.55 N/A N/A
STP6X2.5MBU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       22.53 31.00%  $                 15.55 N/A N/A
STP6X2.5MGR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       22.53 31.00%  $                 15.55 N/A N/A
STP6X2.5MIG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       22.53 31.00%  $                 15.55 N/A N/A
STP6X2.5MOR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       22.53 31.00%  $                 15.55 N/A N/A
STP6X2.5MRD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       22.53 31.00%  $                 15.55 N/A N/A
STP6X2.5MVL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       22.53 31.00%  $                 15.55 N/A N/A
STP6X2.5MYL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       22.53 31.00%  $                 15.55 N/A N/A
STP6X200BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $     202.71 31.00%  $               139.87 N/A N/A
STP6X200BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $     202.71 31.00%  $               139.87 N/A N/A
STP6X200GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $     202.71 31.00%  $               139.87 N/A N/A
STP6X200IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $     202.71 31.00%  $               139.87 N/A N/A
STP6X200OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $     202.71 31.00%  $               139.87 N/A N/A
STP6X200RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $     202.71 31.00%  $               139.87 N/A N/A
STP6X200VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $     202.71 31.00%  $               139.87 N/A N/A
STP6X200YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $     202.71 31.00%  $               139.87 N/A N/A
STP6X20BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       34.05 31.00%  $                 23.49 N/A N/A
STP6X20BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       34.05 31.00%  $                 23.49 N/A N/A
STP6X20GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       34.05 31.00%  $                 23.49 N/A N/A
STP6X20IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       34.05 31.00%  $                 23.49 N/A N/A
STP6X20MBL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       69.71 31.00%  $                 48.10 N/A N/A
STP6X20MBU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       69.71 31.00%  $                 48.10 N/A N/A
STP6X20MGR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       69.71 31.00%  $                 48.10 N/A N/A
STP6X20MIG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       69.71 31.00%  $                 48.10 N/A N/A
STP6X20MOR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       69.71 31.00%  $                 48.10 N/A N/A
STP6X20MRD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       69.71 31.00%  $                 48.10 N/A N/A
STP6X20MVL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       69.71 31.00%  $                 48.10 N/A N/A
STP6X20MYL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       69.71 31.00%  $                 48.10 N/A N/A
STP6X20OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       34.05 31.00%  $                 23.49 N/A N/A
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STP6X20RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       34.05 31.00%  $                 23.49 N/A N/A
STP6X20VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       34.05 31.00%  $                 23.49 N/A N/A
STP6X20YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       34.05 31.00%  $                 23.49 N/A N/A
STP6X21BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       34.99 31.00%  $                 24.14 N/A N/A
STP6X21BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       34.99 31.00%  $                 24.14 N/A N/A
STP6X21GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       34.99 31.00%  $                 24.14 N/A N/A
STP6X21IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       34.99 31.00%  $                 24.14 N/A N/A
STP6X21MBU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       72.41 31.0%  $                 49.96 N/A N/A
STP6X21OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       34.99 31.00%  $                 24.14 N/A N/A
STP6X21RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       34.99 31.00%  $                 24.14 N/A N/A
STP6X21VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       34.99 31.00%  $                 24.14 N/A N/A
STP6X21YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       34.99 31.00%  $                 24.14 N/A N/A
STP6X22BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       35.92 31.00%  $                 24.78 N/A N/A
STP6X22BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       35.92 31.00%  $                 24.78 N/A N/A
STP6X22GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       35.92 31.00%  $                 24.78 N/A N/A
STP6X22IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       35.92 31.00%  $                 24.78 N/A N/A
STP6X22OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       35.92 31.00%  $                 24.78 N/A N/A
STP6X22RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       35.92 31.00%  $                 24.78 N/A N/A
STP6X22VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       35.92 31.00%  $                 24.78 N/A N/A
STP6X22YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       35.92 31.00%  $                 24.78 N/A N/A
STP6X23BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       36.86 31.00%  $                 25.43 N/A N/A
STP6X23BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       36.86 31.00%  $                 25.43 N/A N/A
STP6X23GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       36.86 31.00%  $                 25.43 N/A N/A
STP6X23IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       36.86 31.00%  $                 25.43 N/A N/A
STP6X23MBU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       77.81 31.0%  $                 53.69 N/A N/A
STP6X23OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       36.86 31.00%  $                 25.43 N/A N/A
STP6X23RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       36.86 31.00%  $                 25.43 N/A N/A
STP6X23VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       36.86 31.00%  $                 25.43 N/A N/A
STP6X23YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       36.86 31.00%  $                 25.43 N/A N/A
STP6X24BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       37.80 31.00%  $                 26.08 N/A N/A
STP6X24BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       37.80 31.00%  $                 26.08 N/A N/A
STP6X24GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       37.80 31.00%  $                 26.08 N/A N/A
STP6X24IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       37.80 31.00%  $                 26.08 N/A N/A
STP6X24OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       37.80 31.00%  $                 26.08 N/A N/A
STP6X24RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       37.80 31.00%  $                 26.08 N/A N/A
STP6X24VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       37.80 31.00%  $                 26.08 N/A N/A
STP6X24YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       37.80 31.00%  $                 26.08 N/A N/A
STP6X25BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       38.74 31.00%  $                 26.73 N/A N/A
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STP6X25BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       38.74 31.00%  $                 26.73 N/A N/A
STP6X25GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       38.74 31.00%  $                 26.73 N/A N/A
STP6X25IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       38.74 31.00%  $                 26.73 N/A N/A
STP6X25MBL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       83.19 31.00%  $                 57.40 N/A N/A
STP6X25MBU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       83.19 31.00%  $                 57.40 N/A N/A
STP6X25MGR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       83.19 31.00%  $                 57.40 N/A N/A
STP6X25MIG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       83.19 31.00%  $                 57.40 N/A N/A
STP6X25MOR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       83.19 31.00%  $                 57.40 N/A N/A
STP6X25MRD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       83.19 31.00%  $                 57.40 N/A N/A
STP6X25MVL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       83.19 31.00%  $                 57.40 N/A N/A
STP6X25MYL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       83.19 31.00%  $                 57.40 N/A N/A
STP6X25OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       38.74 31.00%  $                 26.73 N/A N/A
STP6X25RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       38.74 31.00%  $                 26.73 N/A N/A
STP6X25VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       38.74 31.00%  $                 26.73 N/A N/A
STP6X25YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       38.74 31.00%  $                 26.73 N/A N/A
STP6X26BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       39.67 31.00%  $                 27.37 N/A N/A
STP6X26BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       39.67 31.00%  $                 27.37 N/A N/A
STP6X26GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       39.67 31.00%  $                 27.37 N/A N/A
STP6X26IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       39.67 31.00%  $                 27.37 N/A N/A
STP6X26MBUF Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       85.89 31.0%  $                 59.26 N/A N/A
STP6X26OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       39.67 31.00%  $                 27.37 N/A N/A
STP6X26RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       39.67 31.00%  $                 27.37 N/A N/A
STP6X26VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       39.67 31.00%  $                 27.37 N/A N/A
STP6X26YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       39.67 31.00%  $                 27.37 N/A N/A
STP6X27BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       40.61 31.00%  $                 28.02 N/A N/A
STP6X27BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       40.61 31.00%  $                 28.02 N/A N/A
STP6X27GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       40.61 31.00%  $                 28.02 N/A N/A
STP6X27IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       40.61 31.00%  $                 28.02 N/A N/A
STP6X27OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       40.61 31.00%  $                 28.02 N/A N/A
STP6X27RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       40.61 31.00%  $                 28.02 N/A N/A
STP6X27VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       40.61 31.00%  $                 28.02 N/A N/A
STP6X27YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       40.61 31.00%  $                 28.02 N/A N/A
STP6X28BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       41.55 31.00%  $                 28.67 N/A N/A
STP6X28BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       41.55 31.00%  $                 28.67 N/A N/A
STP6X28GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       41.55 31.00%  $                 28.67 N/A N/A
STP6X28IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       41.55 31.00%  $                 28.67 N/A N/A
STP6X28OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       41.55 31.00%  $                 28.67 N/A N/A
STP6X28RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       41.55 31.00%  $                 28.67 N/A N/A
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STP6X28VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       41.55 31.00%  $                 28.67 N/A N/A
STP6X28YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       41.55 31.00%  $                 28.67 N/A N/A
STP6X29BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       42.48 31.00%  $                 29.31 N/A N/A
STP6X29BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       42.48 31.00%  $                 29.31 N/A N/A
STP6X29GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       42.48 31.00%  $                 29.31 N/A N/A
STP6X29IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       42.48 31.00%  $                 29.31 N/A N/A
STP6X29OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       42.48 31.00%  $                 29.31 N/A N/A
STP6X29RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       42.48 31.00%  $                 29.31 N/A N/A
STP6X29VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       42.48 31.00%  $                 29.31 N/A N/A
STP6X29YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       42.48 31.00%  $                 29.31 N/A N/A
STP6X2BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       17.18 31.00%  $                 11.85 N/A N/A
STP6X2BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       17.18 31.0%  $                 11.85 N/A N/A
STP6X2GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       17.18 31.00%  $                 11.85 N/A N/A
STP6X2IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       17.18 31.00%  $                 11.85 N/A N/A
STP6X2MBBL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $         8.62 31.00%  $                   5.95 N/A N/A
STP6X2MBL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       21.70 31.00%  $                 14.97 N/A N/A
STP6X2MBU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       21.70 31.00%  $                 14.97 N/A N/A
STP6X2MGR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       21.70 31.00%  $                 14.97 N/A N/A
STP6X2MIG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       21.70 31.00%  $                 14.97 N/A N/A
STP6X2MOR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       21.70 31.00%  $                 14.97 N/A N/A
STP6X2MRD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       21.70 31.00%  $                 14.97 N/A N/A
STP6X2MVL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       21.70 31.00%  $                 14.97 N/A N/A
STP6X2MYL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       21.70 31.00%  $                 14.97 N/A N/A
STP6X2OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       17.18 31.0%  $                 11.85 N/A N/A
STP6X2RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       17.18 31.00%  $                 11.85 N/A N/A
STP6X2VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       17.18 31.00%  $                 11.85 N/A N/A
STP6X2YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       17.18 31.00%  $                 11.85 N/A N/A
STP6X30BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       43.42 31.00%  $                 29.96 N/A N/A
STP6X30BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       43.42 31.00%  $                 29.96 N/A N/A
STP6X30GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       43.42 31.00%  $                 29.96 N/A N/A
STP6X30IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       43.42 31.00%  $                 29.96 N/A N/A
STP6X30MBL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       96.68 31.00%  $                 66.71 N/A N/A
STP6X30MBU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       96.68 31.00%  $                 66.71 N/A N/A
STP6X30MGR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       96.68 31.00%  $                 66.71 N/A N/A
STP6X30MIG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       96.68 31.00%  $                 66.71 N/A N/A
STP6X30MOR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       96.68 31.00%  $                 66.71 N/A N/A
STP6X30MRD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       96.68 31.00%  $                 66.71 N/A N/A
STP6X30MVL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       96.68 31.00%  $                 66.71 N/A N/A
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STP6X30MYL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       96.68 31.00%  $                 66.71 N/A N/A
STP6X30OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       43.42 31.0%  $                 29.96 N/A N/A
STP6X30RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       43.42 31.00%  $                 29.96 N/A N/A
STP6X30VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       43.42 31.00%  $                 29.96 N/A N/A
STP6X30YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       43.42 31.00%  $                 29.96 N/A N/A
STP6X31BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       44.36 31.00%  $                 30.61 N/A N/A
STP6X31BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       44.36 31.00%  $                 30.61 N/A N/A
STP6X31GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       44.36 31.00%  $                 30.61 N/A N/A
STP6X31IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       44.36 31.00%  $                 30.61 N/A N/A
STP6X31OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       44.36 31.00%  $                 30.61 N/A N/A
STP6X31RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       44.36 31.00%  $                 30.61 N/A N/A
STP6X31VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       44.36 31.00%  $                 30.61 N/A N/A
STP6X31YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       44.36 31.00%  $                 30.61 N/A N/A
STP6X32BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       45.29 31.00%  $                 31.25 N/A N/A
STP6X32BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       45.29 31.00%  $                 31.25 N/A N/A
STP6X32GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       45.29 31.00%  $                 31.25 N/A N/A
STP6X32IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       45.29 31.00%  $                 31.25 N/A N/A
STP6X32OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       45.29 31.00%  $                 31.25 N/A N/A
STP6X32RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       45.29 31.00%  $                 31.25 N/A N/A
STP6X32VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       45.29 31.00%  $                 31.25 N/A N/A
STP6X32YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       45.29 31.00%  $                 31.25 N/A N/A
STP6X33BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       46.23 31.00%  $                 31.90 N/A N/A
STP6X33BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       46.23 31.00%  $                 31.90 N/A N/A
STP6X33GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       46.23 31.00%  $                 31.90 N/A N/A
STP6X33IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       46.23 31.00%  $                 31.90 N/A N/A
STP6X33OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       46.23 31.00%  $                 31.90 N/A N/A
STP6X33RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       46.23 31.00%  $                 31.90 N/A N/A
STP6X33VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       46.23 31.00%  $                 31.90 N/A N/A
STP6X33YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       46.23 31.00%  $                 31.90 N/A N/A
STP6X34BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       47.17 31.00%  $                 32.55 N/A N/A
STP6X34BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       47.17 31.00%  $                 32.55 N/A N/A
STP6X34GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       47.17 31.00%  $                 32.55 N/A N/A
STP6X34IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       47.17 31.00%  $                 32.55 N/A N/A
STP6X34OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       47.17 31.00%  $                 32.55 N/A N/A
STP6X34RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       47.17 31.00%  $                 32.55 N/A N/A
STP6X34VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       47.17 31.00%  $                 32.55 N/A N/A
STP6X34YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       47.17 31.00%  $                 32.55 N/A N/A
STP6X35BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       48.11 31.00%  $                 33.20 N/A N/A
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STP6X35BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       48.11 31.00%  $                 33.20 N/A N/A
STP6X35GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       48.11 31.00%  $                 33.20 N/A N/A
STP6X35IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       48.11 31.00%  $                 33.20 N/A N/A
STP6X35MBL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $     110.15 31.00%  $                 76.00 N/A N/A
STP6X35MBU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $     110.15 31.00%  $                 76.00 N/A N/A
STP6X35MGR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $     110.15 31.00%  $                 76.00 N/A N/A
STP6X35MIG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $     110.15 31.00%  $                 76.00 N/A N/A
STP6X35MOR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $     110.15 31.00%  $                 76.00 N/A N/A
STP6X35MRD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $     110.15 31.00%  $                 76.00 N/A N/A
STP6X35MVL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $     110.15 31.00%  $                 76.00 N/A N/A
STP6X35MYL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $     110.15 31.00%  $                 76.00 N/A N/A
STP6X35OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       48.11 31.00%  $                 33.20 N/A N/A
STP6X35RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       48.11 31.00%  $                 33.20 N/A N/A
STP6X35VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       48.11 31.00%  $                 33.20 N/A N/A
STP6X35YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       48.11 31.00%  $                 33.20 N/A N/A
STP6X36BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       49.04 31.00%  $                 33.84 N/A N/A
STP6X36BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       49.04 31.00%  $                 33.84 N/A N/A
STP6X36GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       49.04 31.00%  $                 33.84 N/A N/A
STP6X36IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       49.04 31.00%  $                 33.84 N/A N/A
STP6X36OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       49.04 31.00%  $                 33.84 N/A N/A
STP6X36RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       49.04 31.00%  $                 33.84 N/A N/A
STP6X36VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       49.04 31.00%  $                 33.84 N/A N/A
STP6X36YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       49.04 31.00%  $                 33.84 N/A N/A
STP6X37BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       49.98 31.00%  $                 34.49 N/A N/A
STP6X37BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       49.98 31.00%  $                 34.49 N/A N/A
STP6X37GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       49.98 31.00%  $                 34.49 N/A N/A
STP6X37IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       49.98 31.00%  $                 34.49 N/A N/A
STP6X37OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       49.98 31.00%  $                 34.49 N/A N/A
STP6X37RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       49.98 31.00%  $                 34.49 N/A N/A
STP6X37VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       49.98 31.00%  $                 34.49 N/A N/A
STP6X37YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       49.98 31.00%  $                 34.49 N/A N/A
STP6X38BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       50.92 31.00%  $                 35.13 N/A N/A
STP6X38BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       50.92 31.00%  $                 35.13 N/A N/A
STP6X38GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       50.92 31.00%  $                 35.13 N/A N/A
STP6X38IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       50.92 31.00%  $                 35.13 N/A N/A
STP6X38OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       50.92 31.00%  $                 35.13 N/A N/A
STP6X38RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       50.92 31.00%  $                 35.13 N/A N/A
STP6X38VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       50.92 31.00%  $                 35.13 N/A N/A
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STP6X38YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       50.92 31.00%  $                 35.13 N/A N/A
STP6X39BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       51.85 31.00%  $                 35.78 N/A N/A
STP6X39BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       51.85 31.00%  $                 35.78 N/A N/A
STP6X39GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       51.85 31.00%  $                 35.78 N/A N/A
STP6X39IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       51.85 31.00%  $                 35.78 N/A N/A
STP6X39OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       51.85 31.00%  $                 35.78 N/A N/A
STP6X39RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       51.85 31.00%  $                 35.78 N/A N/A
STP6X39VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       51.85 31.00%  $                 35.78 N/A N/A
STP6X39YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       51.85 31.00%  $                 35.78 N/A N/A
STP6X3BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       18.12 31.00%  $                 12.50 N/A N/A
STP6X3BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       18.12 31.00%  $                 12.50 N/A N/A
STP6X3GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       18.12 31.00%  $                 12.50 N/A N/A
STP6X3IG Copper Patch Cord, Cat 6A, International PC B  $       18.12 31.00%  $                 12.50 N/A N/A
STP6X3MBBL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       23.89 31.00%  $                 16.48 N/A N/A
STP6X3MBL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       23.89 31.00%  $                 16.48 N/A N/A
STP6X3MBU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       23.89 31.00%  $                 16.48 N/A N/A
STP6X3MGR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       23.89 31.00%  $                 16.48 N/A N/A
STP6X3MIG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       23.89 31.00%  $                 16.48 N/A N/A
STP6X3MOR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       23.89 31.00%  $                 16.48 N/A N/A
STP6X3MRD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       23.89 31.00%  $                 16.48 N/A N/A
STP6X3MVL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       23.89 31.00%  $                 16.48 N/A N/A
STP6X3MYL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       23.89 31.00%  $                 16.48 N/A N/A
STP6X3OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       18.12 31.00%  $                 12.50 N/A N/A
STP6X3RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       18.12 31.00%  $                 12.50 N/A N/A
STP6X3VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       18.12 31.00%  $                 12.50 N/A N/A
STP6X3YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       18.12 31.00%  $                 12.50 N/A N/A
STP6X40BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       52.79 31.00%  $                 36.43 N/A N/A
STP6X40BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       52.79 31.00%  $                 36.43 N/A N/A
STP6X40GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       52.79 31.00%  $                 36.43 N/A N/A
STP6X40IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       52.79 31.00%  $                 36.43 N/A N/A
STP6X40MBL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $     123.63 31.00%  $                 85.30 N/A N/A
STP6X40MBU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $     123.63 31.00%  $                 85.30 N/A N/A
STP6X40MGR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $     123.63 31.00%  $                 85.30 N/A N/A
STP6X40MIG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $     123.63 31.00%  $                 85.30 N/A N/A
STP6X40MOR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $     123.63 31.00%  $                 85.30 N/A N/A
STP6X40MRD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $     123.63 31.00%  $                 85.30 N/A N/A
STP6X40MVL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $     123.63 31.00%  $                 85.30 N/A N/A
STP6X40MYL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $     123.63 31.00%  $                 85.30 N/A N/A
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STP6X40OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       52.79 31.00%  $                 36.43 N/A N/A
STP6X40RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       52.79 31.00%  $                 36.43 N/A N/A
STP6X40VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       52.79 31.00%  $                 36.43 N/A N/A
STP6X40YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       52.79 31.00%  $                 36.43 N/A N/A
STP6X41BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       53.73 31.00%  $                 37.07 N/A N/A
STP6X41BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       53.73 31.00%  $                 37.07 N/A N/A
STP6X41GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       53.73 31.00%  $                 37.07 N/A N/A
STP6X41IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       53.73 31.00%  $                 37.07 N/A N/A
STP6X41OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       53.73 31.00%  $                 37.07 N/A N/A
STP6X41RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       53.73 31.00%  $                 37.07 N/A N/A
STP6X41VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       53.73 31.00%  $                 37.07 N/A N/A
STP6X41YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       53.73 31.00%  $                 37.07 N/A N/A
STP6X42BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       54.66 31.00%  $                 37.72 N/A N/A
STP6X42BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       54.66 31.00%  $                 37.72 N/A N/A
STP6X42GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       54.66 31.00%  $                 37.72 N/A N/A
STP6X42IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       54.66 31.00%  $                 37.72 N/A N/A
STP6X42OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       54.66 31.00%  $                 37.72 N/A N/A
STP6X42RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       54.66 31.00%  $                 37.72 N/A N/A
STP6X42VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       54.66 31.00%  $                 37.72 N/A N/A
STP6X42YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       54.66 31.00%  $                 37.72 N/A N/A
STP6X43BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       55.60 31.00%  $                 38.36 N/A N/A
STP6X43BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       55.60 31.00%  $                 38.36 N/A N/A
STP6X43GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       55.60 31.00%  $                 38.36 N/A N/A
STP6X43IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       55.60 31.00%  $                 38.36 N/A N/A
STP6X43OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       55.60 31.00%  $                 38.36 N/A N/A
STP6X43RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       55.60 31.00%  $                 38.36 N/A N/A
STP6X43VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       55.60 31.00%  $                 38.36 N/A N/A
STP6X43YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       55.60 31.00%  $                 38.36 N/A N/A
STP6X44BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       56.54 31.00%  $                 39.01 N/A N/A
STP6X44BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       56.54 31.00%  $                 39.01 N/A N/A
STP6X44GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       56.54 31.00%  $                 39.01 N/A N/A
STP6X44IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       56.54 31.00%  $                 39.01 N/A N/A
STP6X44OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       56.54 31.00%  $                 39.01 N/A N/A
STP6X44RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       56.54 31.00%  $                 39.01 N/A N/A
STP6X44VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       56.54 31.00%  $                 39.01 N/A N/A
STP6X44YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       56.54 31.00%  $                 39.01 N/A N/A
STP6X45BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       57.48 31.00%  $                 39.66 N/A N/A
STP6X45BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       57.48 31.00%  $                 39.66 N/A N/A
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STP6X45GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       57.48 31.00%  $                 39.66 N/A N/A
STP6X45IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       57.48 31.00%  $                 39.66 N/A N/A
STP6X45OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       57.48 31.00%  $                 39.66 N/A N/A
STP6X45RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       57.48 31.00%  $                 39.66 N/A N/A
STP6X45VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       57.48 31.00%  $                 39.66 N/A N/A
STP6X45YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       57.48 31.00%  $                 39.66 N/A N/A
STP6X46BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       58.41 31.00%  $                 40.30 N/A N/A
STP6X46BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       58.41 31.00%  $                 40.30 N/A N/A
STP6X46GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       58.41 31.00%  $                 40.30 N/A N/A
STP6X46IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       58.41 31.00%  $                 40.30 N/A N/A
STP6X46OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       58.41 31.00%  $                 40.30 N/A N/A
STP6X46RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       58.41 31.00%  $                 40.30 N/A N/A
STP6X46VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       58.41 31.00%  $                 40.30 N/A N/A
STP6X46YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       58.41 31.00%  $                 40.30 N/A N/A
STP6X47BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       59.35 31.00%  $                 40.95 N/A N/A
STP6X47BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       59.35 31.00%  $                 40.95 N/A N/A
STP6X47GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       59.35 31.00%  $                 40.95 N/A N/A
STP6X47IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       59.35 31.00%  $                 40.95 N/A N/A
STP6X47OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       59.35 31.00%  $                 40.95 N/A N/A
STP6X47RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       59.35 31.00%  $                 40.95 N/A N/A
STP6X47VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       59.35 31.00%  $                 40.95 N/A N/A
STP6X47YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       59.35 31.00%  $                 40.95 N/A N/A
STP6X48BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       60.29 31.00%  $                 41.60 N/A N/A
STP6X48BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       60.29 31.00%  $                 41.60 N/A N/A
STP6X48GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       60.29 31.00%  $                 41.60 N/A N/A
STP6X48IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       60.29 31.00%  $                 41.60 N/A N/A
STP6X48OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       60.29 31.00%  $                 41.60 N/A N/A
STP6X48RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       60.29 31.00%  $                 41.60 N/A N/A
STP6X48VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       60.29 31.00%  $                 41.60 N/A N/A
STP6X48YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       60.29 31.00%  $                 41.60 N/A N/A
STP6X49BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       61.22 31.00%  $                 42.24 N/A N/A
STP6X49BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       61.22 31.00%  $                 42.24 N/A N/A
STP6X49GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       61.22 31.00%  $                 42.24 N/A N/A
STP6X49IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       61.22 31.00%  $                 42.24 N/A N/A
STP6X49OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       61.22 31.00%  $                 42.24 N/A N/A
STP6X49RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       61.22 31.00%  $                 42.24 N/A N/A
STP6X49VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       61.22 31.00%  $                 42.24 N/A N/A
STP6X49YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       61.22 31.00%  $                 42.24 N/A N/A
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STP6X4BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       19.06 31.00%  $                 13.15 N/A N/A
STP6X4BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       19.06 31.00%  $                 13.15 N/A N/A
STP6X4GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       19.06 31.00%  $                 13.15 N/A N/A
STP6X4IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       19.06 31.00%  $                 13.15 N/A N/A
STP6X4MBL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       26.59 31.00%  $                 18.35 N/A N/A
STP6X4MBU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       26.59 31.00%  $                 18.35 N/A N/A
STP6X4MGR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       26.59 31.00%  $                 18.35 N/A N/A
STP6X4MIG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       26.59 31.00%  $                 18.35 N/A N/A
STP6X4MOR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       26.59 31.00%  $                 18.35 N/A N/A
STP6X4MRD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       26.59 31.00%  $                 18.35 N/A N/A
STP6X4MVL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       26.59 31.00%  $                 18.35 N/A N/A
STP6X4MYL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       26.59 31.00%  $                 18.35 N/A N/A
STP6X4OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       19.06 31.00%  $                 13.15 N/A N/A
STP6X4RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       19.06 31.00%  $                 13.15 N/A N/A
STP6X4VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       19.06 31.00%  $                 13.15 N/A N/A
STP6X4YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       19.06 31.00%  $                 13.15 N/A N/A
STP6X50BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       62.16 31.00%  $                 42.89 N/A N/A
STP6X50BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       62.16 31.00%  $                 42.89 N/A N/A
STP6X50GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       62.16 31.00%  $                 42.89 N/A N/A
STP6X50IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       62.16 31.00%  $                 42.89 N/A N/A
STP6X50OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       62.16 31.00%  $                 42.89 N/A N/A
STP6X50RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       62.16 31.00%  $                 42.89 N/A N/A
STP6X50VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       62.16 31.00%  $                 42.89 N/A N/A
STP6X50YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       62.16 31.00%  $                 42.89 N/A N/A
STP6X55BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       66.85 31.00%  $                 46.13 N/A N/A
STP6X55BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       66.85 31.00%  $                 46.13 N/A N/A
STP6X55GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       66.85 31.00%  $                 46.13 N/A N/A
STP6X55IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       66.85 31.00%  $                 46.13 N/A N/A
STP6X55OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       66.85 31.00%  $                 46.13 N/A N/A
STP6X55RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       66.85 31.00%  $                 46.13 N/A N/A
STP6X55VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       66.85 31.00%  $                 46.13 N/A N/A
STP6X55YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       66.85 31.00%  $                 46.13 N/A N/A
STP6X5BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       20.00 31.00%  $                 13.80 N/A N/A
STP6X5BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       20.00 31.0%  $                 13.80 N/A N/A
STP6X5GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       20.00 31.00%  $                 13.80 N/A N/A
STP6X5IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       20.00 31.0%  $                 13.80 N/A N/A
STP6X5MBL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       29.27 31.00%  $                 20.20 N/A N/A
STP6X5MBU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       29.27 31.00%  $                 20.20 N/A N/A
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STP6X5MGR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       29.27 31.00%  $                 20.20 N/A N/A
STP6X5MIG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       29.27 31.00%  $                 20.20 N/A N/A
STP6X5MOR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       29.27 31.00%  $                 20.20 N/A N/A
STP6X5MRD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       29.27 31.00%  $                 20.20 N/A N/A
STP6X5MVL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       29.27 31.00%  $                 20.20 N/A N/A
STP6X5MYL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       29.27 31.00%  $                 20.20 N/A N/A
STP6X5OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       20.00 31.00%  $                 13.80 N/A N/A
STP6X5RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       20.00 31.00%  $                 13.80 N/A N/A
STP6X5VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       20.00 31.00%  $                 13.80 N/A N/A
STP6X5YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       20.00 31.00%  $                 13.80 N/A N/A
STP6X60BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       71.53 31.00%  $                 49.36 N/A N/A
STP6X60BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       71.53 31.00%  $                 49.36 N/A N/A
STP6X60GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       71.53 31.00%  $                 49.36 N/A N/A
STP6X60IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       71.53 31.00%  $                 49.36 N/A N/A
STP6X60OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       71.53 31.00%  $                 49.36 N/A N/A
STP6X60RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       71.53 31.00%  $                 49.36 N/A N/A
STP6X60VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       71.53 31.00%  $                 49.36 N/A N/A
STP6X60YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       71.53 31.00%  $                 49.36 N/A N/A
STP6X65BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       76.22 31.00%  $                 52.59 N/A N/A
STP6X65BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       76.22 31.00%  $                 52.59 N/A N/A
STP6X65GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       76.22 31.00%  $                 52.59 N/A N/A
STP6X65IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       76.22 31.00%  $                 52.59 N/A N/A
STP6X65OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       76.22 31.00%  $                 52.59 N/A N/A
STP6X65RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       76.22 31.00%  $                 52.59 N/A N/A
STP6X65VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       76.22 31.00%  $                 52.59 N/A N/A
STP6X65YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       76.22 31.00%  $                 52.59 N/A N/A
STP6X6BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       20.93 31.00%  $                 14.44 N/A N/A
STP6X6BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       20.93 31.0%  $                 14.44 N/A N/A
STP6X6GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       20.93 31.00%  $                 14.44 N/A N/A
STP6X6IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       20.93 31.00%  $                 14.44 N/A N/A
STP6X6MBL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       31.97 31.00%  $                 22.06 N/A N/A
STP6X6MBU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       31.97 31.00%  $                 22.06 N/A N/A
STP6X6MGR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       31.97 31.00%  $                 22.06 N/A N/A
STP6X6MIG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       31.97 31.00%  $                 22.06 N/A N/A
STP6X6MOR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       31.97 31.00%  $                 22.06 N/A N/A
STP6X6MRD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       31.97 31.00%  $                 22.06 N/A N/A
STP6X6MVL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       31.97 31.00%  $                 22.06 N/A N/A
STP6X6MYL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       31.97 31.00%  $                 22.06 N/A N/A
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STP6X6OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       20.93 31.00%  $                 14.44 N/A N/A
STP6X6RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       20.93 31.00%  $                 14.44 N/A N/A
STP6X6VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       20.93 31.00%  $                 14.44 N/A N/A
STP6X6YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       20.93 31.00%  $                 14.44 N/A N/A
STP6X70BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       80.90 31.00%  $                 55.82 N/A N/A
STP6X70BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       80.90 31.00%  $                 55.82 N/A N/A
STP6X70GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       80.90 31.00%  $                 55.82 N/A N/A
STP6X70IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       80.90 31.00%  $                 55.82 N/A N/A
STP6X70OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       80.90 31.00%  $                 55.82 N/A N/A
STP6X70RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       80.90 31.00%  $                 55.82 N/A N/A
STP6X70VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       80.90 31.00%  $                 55.82 N/A N/A
STP6X70YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       80.90 31.00%  $                 55.82 N/A N/A
STP6X75BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       85.59 31.00%  $                 59.06 N/A N/A
STP6X75BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       85.59 31.00%  $                 59.06 N/A N/A
STP6X75GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       85.59 31.00%  $                 59.06 N/A N/A
STP6X75IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       85.59 31.00%  $                 59.06 N/A N/A
STP6X75OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       85.59 31.00%  $                 59.06 N/A N/A
STP6X75RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       85.59 31.00%  $                 59.06 N/A N/A
STP6X75VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       85.59 31.00%  $                 59.06 N/A N/A
STP6X75YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       85.59 31.00%  $                 59.06 N/A N/A
STP6X7BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       21.87 31.00%  $                 15.09 N/A N/A
STP6X7BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       21.87 31.00%  $                 15.09 N/A N/A
STP6X7GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       21.87 31.0%  $                 15.09 N/A N/A
STP6X7IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       21.87 31.00%  $                 15.09 N/A N/A
STP6X7MBL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       34.67 31.00%  $                 23.92 N/A N/A
STP6X7MBU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       34.67 31.00%  $                 23.92 N/A N/A
STP6X7MGR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       34.67 31.00%  $                 23.92 N/A N/A
STP6X7MIG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       34.67 31.00%  $                 23.92 N/A N/A
STP6X7MOR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       34.67 31.00%  $                 23.92 N/A N/A
STP6X7MRD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       34.67 31.00%  $                 23.92 N/A N/A
STP6X7MVL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       34.67 31.00%  $                 23.92 N/A N/A
STP6X7MYL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       34.67 31.00%  $                 23.92 N/A N/A
STP6X7OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       21.87 31.00%  $                 15.09 N/A N/A
STP6X7RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       21.87 31.00%  $                 15.09 N/A N/A
STP6X7VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       21.87 31.00%  $                 15.09 N/A N/A
STP6X7YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       21.87 31.00%  $                 15.09 N/A N/A
STP6X80BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       90.27 31.00%  $                 62.29 N/A N/A
STP6X80BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       90.27 31.00%  $                 62.29 N/A N/A
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STP6X80GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       90.27 31.00%  $                 62.29 N/A N/A
STP6X80IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       90.27 31.00%  $                 62.29 N/A N/A
STP6X80OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       90.27 31.00%  $                 62.29 N/A N/A
STP6X80RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       90.27 31.00%  $                 62.29 N/A N/A
STP6X80VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       90.27 31.00%  $                 62.29 N/A N/A
STP6X80YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       90.27 31.00%  $                 62.29 N/A N/A
STP6X85BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       94.96 31.00%  $                 65.52 N/A N/A
STP6X85BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       94.96 31.00%  $                 65.52 N/A N/A
STP6X85GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       94.96 31.00%  $                 65.52 N/A N/A
STP6X85IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       94.96 31.00%  $                 65.52 N/A N/A
STP6X85OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       94.96 31.00%  $                 65.52 N/A N/A
STP6X85RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       94.96 31.00%  $                 65.52 N/A N/A
STP6X85VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       94.96 31.00%  $                 65.52 N/A N/A
STP6X85YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       94.96 31.00%  $                 65.52 N/A N/A
STP6X8BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       22.81 31.00%  $                 15.74 N/A N/A
STP6X8BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       22.81 31.0%  $                 15.74 N/A N/A
STP6X8GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       22.81 31.00%  $                 15.74 N/A N/A
STP6X8IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       22.81 31.00%  $                 15.74 N/A N/A
STP6X8MBL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       37.37 31.00%  $                 25.79 N/A N/A
STP6X8MBU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       37.37 31.00%  $                 25.79 N/A N/A
STP6X8MGR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       37.37 31.00%  $                 25.79 N/A N/A
STP6X8MIG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       37.37 31.00%  $                 25.79 N/A N/A
STP6X8MOR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       37.37 31.00%  $                 25.79 N/A N/A
STP6X8MRD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       37.37 31.00%  $                 25.79 N/A N/A
STP6X8MVL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       37.37 31.00%  $                 25.79 N/A N/A
STP6X8MYL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       37.37 31.00%  $                 25.79 N/A N/A
STP6X8OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       22.81 31.00%  $                 15.74 N/A N/A
STP6X8RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       22.81 31.00%  $                 15.74 N/A N/A
STP6X8VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       22.81 31.00%  $                 15.74 N/A N/A
STP6X8YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       22.81 31.00%  $                 15.74 N/A N/A
STP6X90BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       99.64 31.00%  $                 68.75 N/A N/A
STP6X90BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       99.64 31.00%  $                 68.75 N/A N/A
STP6X90GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       99.64 31.00%  $                 68.75 N/A N/A
STP6X90IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       99.64 31.00%  $                 68.75 N/A N/A
STP6X90OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       99.64 31.00%  $                 68.75 N/A N/A
STP6X90RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       99.64 31.00%  $                 68.75 N/A N/A
STP6X90VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       99.64 31.00%  $                 68.75 N/A N/A
STP6X90YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       99.64 31.00%  $                 68.75 N/A N/A
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STP6X95BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $     104.33 31.00%  $                 71.99 N/A N/A
STP6X95BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $     104.33 31.00%  $                 71.99 N/A N/A
STP6X95GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $     104.33 31.00%  $                 71.99 N/A N/A
STP6X95IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $     104.33 31.00%  $                 71.99 N/A N/A
STP6X95OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $     104.33 31.00%  $                 71.99 N/A N/A
STP6X95RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $     104.33 31.00%  $                 71.99 N/A N/A
STP6X95VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $     104.33 31.00%  $                 71.99 N/A N/A
STP6X95YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $     104.33 31.00%  $                 71.99 N/A N/A
STP6X9BL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       23.74 31.00%  $                 16.38 N/A N/A
STP6X9BU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       23.74 31.00%  $                 16.38 N/A N/A
STP6X9GR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       23.74 31.00%  $                 16.38 N/A N/A
STP6X9IG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       23.74 31.00%  $                 16.38 N/A N/A
STP6X9MBL Copper Patch Cord, Cat 6A, Black S/FTP C PC B  $       40.07 31.00%  $                 27.65 N/A N/A
STP6X9MBU Copper Patch Cord, Cat 6A, Blue S/FTP Ca PC B  $       40.07 31.00%  $                 27.65 N/A N/A
STP6X9MGR Copper Patch Cord, Cat 6A, Green S/FTP C PC B  $       40.07 31.00%  $                 27.65 N/A N/A
STP6X9MIG Copper Patch Cord, Cat 6A, Intl Gray S/F PC B  $       40.07 31.00%  $                 27.65 N/A N/A
STP6X9MOR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       40.07 31.00%  $                 27.65 N/A N/A
STP6X9MRD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       40.07 31.00%  $                 27.65 N/A N/A
STP6X9MVL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       40.07 31.00%  $                 27.65 N/A N/A
STP6X9MYL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       40.07 31.00%  $                 27.65 N/A N/A
STP6X9OR Copper Patch Cord, Cat 6A, Orange S/FTP PC B  $       23.74 31.00%  $                 16.38 N/A N/A
STP6X9RD Copper Patch Cord, Cat 6A, Red S/FTP Cab PC B  $       23.74 31.00%  $                 16.38 N/A N/A
STP6X9VL Copper Patch Cord, Cat 6A, Violet S/FTP PC B  $       23.74 31.00%  $                 16.38 N/A N/A
STP6X9YL Copper Patch Cord, Cat 6A, Yellow S/FTP PC B  $       23.74 31.00%  $                 16.38 N/A N/A
STPCH0.5MBBL Copper Patch Cord, Cat 5e, Intl Gray F/U PC B  $       17.03 31.0%  $                 11.75 N/A N/A
STPCH0.5MBBR Copper Patch Cord, Cat 5e, Intl Gray F/U PC B  $       17.03 31.00%  $                 11.75 N/A N/A
STPCH0.5MBBU Copper Patch Cord, Cat 5e, Intl Gray F/U PC B  $       17.03 31.00%  $                 11.75 N/A N/A
STPCH0.5MBGR Copper Patch Cord, Cat 5e, Intl Gray F/U PC B  $       17.03 31.00%  $                 11.75 N/A N/A
STPCH0.5MBRD Copper Patch Cord, Cat 5e, Intl Gray F/U PC B  $       17.03 31.00%  $                 11.75 N/A N/A
STPCH0.5MBYL Copper Patch Cord, Cat 5e, Intl Gray F/U PC B  $       17.03 31.00%  $                 11.75 N/A N/A
STPCH1.5MBBL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       18.22 31.00%  $                 12.57 N/A N/A
STPCH1.5MBBR CAT5E STP PATCH CORD - 1.5M - BROWN BOOT PC B  $       18.22 31.00%  $                 12.57 N/A N/A
STPCH1.5MBBU Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       18.22 31.00%  $                 12.57 N/A N/A
STPCH1.5MBGR Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       18.22 31.00%  $                 12.57 N/A N/A
STPCH1.5MBRD Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       18.22 31.00%  $                 12.57 N/A N/A
STPCH1.5MBYL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       18.22 31.00%  $                 12.57 N/A N/A
STPCH10MBBL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       28.26 31.00%  $                 19.50 N/A N/A
STPCH10MBBR CAT5E STP PATCH CORD - 15M - BROWN BOOT PC B  $       28.26 31.00%  $                 19.50 N/A N/A
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STPCH10MBBU Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       28.26 31.00%  $                 19.50 N/A N/A
STPCH10MBGR Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       28.26 31.00%  $                 19.50 N/A N/A
STPCH10MBRD Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       28.26 31.00%  $                 19.50 N/A N/A
STPCH10MBYL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       28.26 31.00%  $                 19.50 N/A N/A
STPCH11MBBL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       29.44 31.00%  $                 20.31 N/A N/A
STPCH11MBBR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       29.44 31.00%  $                 20.31 N/A N/A
STPCH11MBBU Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       29.44 31.00%  $                 20.31 N/A N/A
STPCH11MBGR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       29.44 31.00%  $                 20.31 N/A N/A
STPCH11MBRD Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       29.44 31.00%  $                 20.31 N/A N/A
STPCH11MBYL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       29.44 31.00%  $                 20.31 N/A N/A
STPCH12MBBL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       30.62 31.00%  $                 21.13 N/A N/A
STPCH12MBBR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       30.62 31.00%  $                 21.13 N/A N/A
STPCH12MBBU Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       30.62 31.00%  $                 21.13 N/A N/A
STPCH12MBGR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       30.62 31.00%  $                 21.13 N/A N/A
STPCH12MBRD Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       30.62 31.00%  $                 21.13 N/A N/A
STPCH12MBYL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       30.62 31.00%  $                 21.13 N/A N/A
STPCH13MBBL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       31.80 31.00%  $                 21.94 N/A N/A
STPCH13MBBR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       31.80 31.00%  $                 21.94 N/A N/A
STPCH13MBBU Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       31.80 31.00%  $                 21.94 N/A N/A
STPCH13MBGR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       31.80 31.00%  $                 21.94 N/A N/A
STPCH13MBRD Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       31.80 31.00%  $                 21.94 N/A N/A
STPCH13MBYL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       31.80 31.00%  $                 21.94 N/A N/A
STPCH14MBBL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       32.98 31.00%  $                 22.76 N/A N/A
STPCH14MBBR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       32.98 31.00%  $                 22.76 N/A N/A
STPCH14MBBU Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       32.98 31.00%  $                 22.76 N/A N/A
STPCH14MBGR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       32.98 31.00%  $                 22.76 N/A N/A
STPCH14MBRD Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       32.98 31.00%  $                 22.76 N/A N/A
STPCH14MBYL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       32.98 31.00%  $                 22.76 N/A N/A
STPCH15MBBL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       34.16 31.00%  $                 23.57 N/A N/A
STPCH15MBBR CAT5E STP PATCH CORD - 15M - BROWN BOOT PC B  $       34.16 31.00%  $                 23.57 N/A N/A
STPCH15MBBU Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       34.16 31.00%  $                 23.57 N/A N/A
STPCH15MBGR Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       34.16 31.00%  $                 23.57 N/A N/A
STPCH15MBRD Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       34.16 31.00%  $                 23.57 N/A N/A
STPCH15MBYL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       34.16 31.00%  $                 23.57 N/A N/A
STPCH16MBBL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       35.34 31.00%  $                 24.38 N/A N/A
STPCH16MBBR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       35.34 31.00%  $                 24.38 N/A N/A
STPCH16MBBU Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       35.34 31.00%  $                 24.38 N/A N/A
STPCH16MBGR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       35.34 31.00%  $                 24.38 N/A N/A
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STPCH16MBRD Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       35.34 31.00%  $                 24.38 N/A N/A
STPCH16MBYL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       35.34 31.00%  $                 24.38 N/A N/A
STPCH17MBBL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       36.52 31.00%  $                 25.20 N/A N/A
STPCH17MBBR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       36.52 31.00%  $                 25.20 N/A N/A
STPCH17MBBU Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       36.52 31.00%  $                 25.20 N/A N/A
STPCH17MBGR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       36.52 31.00%  $                 25.20 N/A N/A
STPCH17MBRD Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       36.52 31.00%  $                 25.20 N/A N/A
STPCH17MBYL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       36.52 31.00%  $                 25.20 N/A N/A
STPCH18MBBL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       37.70 31.00%  $                 26.01 N/A N/A
STPCH18MBBR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       37.70 31.00%  $                 26.01 N/A N/A
STPCH18MBBU Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       37.70 31.00%  $                 26.01 N/A N/A
STPCH18MBGR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       37.70 31.00%  $                 26.01 N/A N/A
STPCH18MBRD Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       37.70 31.00%  $                 26.01 N/A N/A
STPCH18MBYL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       37.70 31.00%  $                 26.01 N/A N/A
STPCH19MBBL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       38.89 31.00%  $                 26.83 N/A N/A
STPCH19MBBR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       38.89 31.00%  $                 26.83 N/A N/A
STPCH19MBBU Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       38.89 31.00%  $                 26.83 N/A N/A
STPCH19MBGR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       38.89 31.00%  $                 26.83 N/A N/A
STPCH19MBRD Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       38.89 31.00%  $                 26.83 N/A N/A
STPCH19MBYL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       38.89 31.00%  $                 26.83 N/A N/A
STPCH1MBBL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       17.63 31.00%  $                 12.16 N/A N/A
STPCH1MBBR CAT5E STP PATCH CORD - 1M - BROWN BOOT PC B  $       17.63 31.00%  $                 12.16 N/A N/A
STPCH1MBBU Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       17.63 31.00%  $                 12.16 N/A N/A
STPCH1MBGR Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       17.63 31.00%  $                 12.16 N/A N/A
STPCH1MBRD Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       17.63 31.00%  $                 12.16 N/A N/A
STPCH1MBYL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       17.63 31.00%  $                 12.16 N/A N/A
STPCH2.5MBBL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       19.40 31.00%  $                 13.39 N/A N/A
STPCH2.5MBBR CAT5E STP PATCH CORD - 2.5M - BROWN BOOT PC B  $       19.40 31.00%  $                 13.39 N/A N/A
STPCH2.5MBBU Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       19.40 31.00%  $                 13.39 N/A N/A
STPCH2.5MBGR Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       19.40 31.00%  $                 13.39 N/A N/A
STPCH2.5MBRD Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       19.40 31.00%  $                 13.39 N/A N/A
STPCH2.5MBYL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       19.40 31.00%  $                 13.39 N/A N/A
STPCH20MBBL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       40.07 31.00%  $                 27.65 N/A N/A
STPCH20MBBR CAT5E STP PATCH CORD - 20M - BROWN BOOT PC B  $       40.07 31.00%  $                 27.65 N/A N/A
STPCH20MBBU Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       40.07 31.00%  $                 27.65 N/A N/A
STPCH20MBGR Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       40.07 31.00%  $                 27.65 N/A N/A
STPCH20MBRD Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       40.07 31.00%  $                 27.65 N/A N/A
STPCH20MBYL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       40.07 31.00%  $                 27.65 N/A N/A
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STPCH21MBBL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       41.25 31.00%  $                 28.46 N/A N/A
STPCH21MBBR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       41.25 31.00%  $                 28.46 N/A N/A
STPCH21MBBU Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       41.25 31.00%  $                 28.46 N/A N/A
STPCH21MBGR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       41.25 31.00%  $                 28.46 N/A N/A
STPCH21MBRD Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       41.25 31.00%  $                 28.46 N/A N/A
STPCH21MBYL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       41.25 31.00%  $                 28.46 N/A N/A
STPCH22MBBL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       42.43 31.00%  $                 29.28 N/A N/A
STPCH22MBBR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       42.43 31.00%  $                 29.28 N/A N/A
STPCH22MBBU Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       42.43 31.00%  $                 29.28 N/A N/A
STPCH22MBGR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       42.43 31.00%  $                 29.28 N/A N/A
STPCH22MBRD Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       42.43 31.00%  $                 29.28 N/A N/A
STPCH22MBYL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       42.43 31.00%  $                 29.28 N/A N/A
STPCH23MBBL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       43.61 31.00%  $                 30.09 N/A N/A
STPCH23MBBR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       43.61 31.00%  $                 30.09 N/A N/A
STPCH23MBBU Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       43.61 31.00%  $                 30.09 N/A N/A
STPCH23MBGR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       43.61 31.00%  $                 30.09 N/A N/A
STPCH23MBRD Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       43.61 31.00%  $                 30.09 N/A N/A
STPCH23MBYL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       43.61 31.00%  $                 30.09 N/A N/A
STPCH24MBBL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       44.79 31.00%  $                 30.91 N/A N/A
STPCH24MBBR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       44.79 31.00%  $                 30.91 N/A N/A
STPCH24MBBU Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       44.79 31.00%  $                 30.91 N/A N/A
STPCH24MBGR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       44.79 31.00%  $                 30.91 N/A N/A
STPCH24MBRD Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       44.79 31.00%  $                 30.91 N/A N/A
STPCH24MBYL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       44.79 31.00%  $                 30.91 N/A N/A
STPCH25MBBL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       45.97 31.00%  $                 31.72 N/A N/A
STPCH25MBBR CAT5E STP PATCH CORD - 25M - BROWN BOOT PC B  $       45.97 31.00%  $                 31.72 N/A N/A
STPCH25MBBU Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       45.97 31.00%  $                 31.72 N/A N/A
STPCH25MBGR Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       45.97 31.00%  $                 31.72 N/A N/A
STPCH25MBRD Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       45.97 31.00%  $                 31.72 N/A N/A
STPCH25MBYL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       45.97 31.00%  $                 31.72 N/A N/A
STPCH26MBBL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       47.15 31.00%  $                 32.53 N/A N/A
STPCH26MBBR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       47.15 31.00%  $                 32.53 N/A N/A
STPCH26MBBU Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       47.15 31.00%  $                 32.53 N/A N/A
STPCH26MBGR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       47.15 31.00%  $                 32.53 N/A N/A
STPCH26MBRD Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       47.15 31.00%  $                 32.53 N/A N/A
STPCH26MBYL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       47.15 31.00%  $                 32.53 N/A N/A
STPCH27MBBL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       48.33 31.00%  $                 33.35 N/A N/A
STPCH27MBBR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       48.33 31.00%  $                 33.35 N/A N/A
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STPCH27MBBU Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       48.33 31.00%  $                 33.35 N/A N/A
STPCH27MBGR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       48.33 31.00%  $                 33.35 N/A N/A
STPCH27MBRD Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       48.33 31.00%  $                 33.35 N/A N/A
STPCH27MBYL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       48.33 31.00%  $                 33.35 N/A N/A
STPCH28MBBL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       49.51 31.00%  $                 34.16 N/A N/A
STPCH28MBBR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       49.51 31.00%  $                 34.16 N/A N/A
STPCH28MBBU Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       49.51 31.00%  $                 34.16 N/A N/A
STPCH28MBGR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       49.51 31.00%  $                 34.16 N/A N/A
STPCH28MBRD Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       49.51 31.00%  $                 34.16 N/A N/A
STPCH28MBYL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       49.51 31.00%  $                 34.16 N/A N/A
STPCH29MBBL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       50.69 31.00%  $                 34.98 N/A N/A
STPCH29MBBR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       50.69 31.00%  $                 34.98 N/A N/A
STPCH29MBBU Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       50.69 31.00%  $                 34.98 N/A N/A
STPCH29MBGR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       50.69 31.00%  $                 34.98 N/A N/A
STPCH29MBRD Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       50.69 31.00%  $                 34.98 N/A N/A
STPCH29MBYL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       50.69 31.00%  $                 34.98 N/A N/A
STPCH2MBBL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       18.81 31.00%  $                 12.98 N/A N/A
STPCH2MBBR CAT5E STP PATCH CORD - 2M - BROWN BOOT PC B  $       18.81 31.00%  $                 12.98 N/A N/A
STPCH2MBBU Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       18.81 31.00%  $                 12.98 N/A N/A
STPCH2MBGR Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       18.81 31.00%  $                 12.98 N/A N/A
STPCH2MBRD Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       18.81 31.00%  $                 12.98 N/A N/A
STPCH2MBYL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       18.81 31.00%  $                 12.98 N/A N/A
STPCH3.5MBBL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       20.60 31.00%  $                 14.21 N/A N/A
STPCH3.5MBBR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       20.60 31.00%  $                 14.21 N/A N/A
STPCH3.5MBBU Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       20.60 31.00%  $                 14.21 N/A N/A
STPCH3.5MBGR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       20.60 31.00%  $                 14.21 N/A N/A
STPCH3.5MBRD Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       20.60 31.00%  $                 14.21 N/A N/A
STPCH3.5MBYL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       20.60 31.00%  $                 14.21 N/A N/A
STPCH30MBBL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       51.87 31.00%  $                 35.79 N/A N/A
STPCH30MBBU Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       51.87 31.00%  $                 35.79 N/A N/A
STPCH30MBGR Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       51.87 31.00%  $                 35.79 N/A N/A
STPCH30MBRD Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       51.87 31.00%  $                 35.79 N/A N/A
STPCH30MBYL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       51.87 31.00%  $                 35.79 N/A N/A
STPCH31MBBL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       53.05 31.00%  $                 36.60 N/A N/A
STPCH31MBBR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       53.05 31.00%  $                 36.60 N/A N/A
STPCH31MBBU Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       53.05 31.00%  $                 36.60 N/A N/A
STPCH31MBGR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       53.05 31.00%  $                 36.60 N/A N/A
STPCH31MBRD Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       53.05 31.00%  $                 36.60 N/A N/A
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STPCH31MBYL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       53.05 31.00%  $                 36.60 N/A N/A
STPCH32MBBL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       54.23 31.00%  $                 37.42 N/A N/A
STPCH32MBBR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       54.23 31.00%  $                 37.42 N/A N/A
STPCH32MBBU Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       54.23 31.00%  $                 37.42 N/A N/A
STPCH32MBGR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       54.23 31.00%  $                 37.42 N/A N/A
STPCH32MBRD Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       54.23 31.00%  $                 37.42 N/A N/A
STPCH32MBYL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       54.23 31.00%  $                 37.42 N/A N/A
STPCH33MBBL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       55.41 31.00%  $                 38.23 N/A N/A
STPCH33MBBR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       55.41 31.00%  $                 38.23 N/A N/A
STPCH33MBBU Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       55.41 31.00%  $                 38.23 N/A N/A
STPCH33MBGR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       55.41 31.00%  $                 38.23 N/A N/A
STPCH33MBRD Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       55.41 31.00%  $                 38.23 N/A N/A
STPCH33MBYL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       55.41 31.00%  $                 38.23 N/A N/A
STPCH34MBBL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       56.59 31.00%  $                 39.05 N/A N/A
STPCH34MBBR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       56.59 31.00%  $                 39.05 N/A N/A
STPCH34MBBU Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       56.59 31.00%  $                 39.05 N/A N/A
STPCH34MBGR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       56.59 31.00%  $                 39.05 N/A N/A
STPCH34MBRD Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       56.59 31.00%  $                 39.05 N/A N/A
STPCH34MBYL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       56.59 31.00%  $                 39.05 N/A N/A
STPCH35MBBL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       57.78 31.00%  $                 39.87 N/A N/A
STPCH35MBBU Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       57.78 31.00%  $                 39.87 N/A N/A
STPCH35MBGR Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       57.78 31.00%  $                 39.87 N/A N/A
STPCH35MBRD Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       57.78 31.00%  $                 39.87 N/A N/A
STPCH35MBYL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       57.78 31.00%  $                 39.87 N/A N/A
STPCH3MBBL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       20.00 31.00%  $                 13.80 N/A N/A
STPCH3MBBU Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       20.00 31.00%  $                 13.80 N/A N/A
STPCH3MBGR Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       20.00 31.00%  $                 13.80 N/A N/A
STPCH3MBRD Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       20.00 31.00%  $                 13.80 N/A N/A
STPCH3MBYL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       20.00 31.00%  $                 13.80 N/A N/A
STPCH4.5MBBL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       21.78 31.00%  $                 15.03 N/A N/A
STPCH4.5MBBR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       21.78 31.00%  $                 15.03 N/A N/A
STPCH4.5MBBU Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       21.78 31.00%  $                 15.03 N/A N/A
STPCH4.5MBGR Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       21.78 31.00%  $                 15.03 N/A N/A
STPCH4.5MBRD Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       21.78 31.00%  $                 15.03 N/A N/A
STPCH4.5MBYL Copper Patch Cord, Cat5e, Intl Gray STP PC B  $       21.78 31.00%  $                 15.03 N/A N/A
STPCH40MBBL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       63.68 31.00%  $                 43.94 N/A N/A
STPCH40MBBU Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       63.68 31.00%  $                 43.94 N/A N/A
STPCH40MBGR Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       63.68 31.00%  $                 43.94 N/A N/A
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STPCH40MBRD Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       63.68 31.00%  $                 43.94 N/A N/A
STPCH40MBYL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       63.68 31.00%  $                 43.94 N/A N/A
STPCH4MBBL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       21.18 31.00%  $                 14.61 N/A N/A
STPCH4MBBR CAT5E STP PATCH CORD - 4M - BROWN BOOT PC B  $       21.18 31.00%  $                 14.61 N/A N/A
STPCH4MBBU Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       21.18 31.00%  $                 14.61 N/A N/A
STPCH4MBGR Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       21.18 31.00%  $                 14.61 N/A N/A
STPCH4MBRD Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       21.18 31.00%  $                 14.61 N/A N/A
STPCH4MBYL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       21.18 31.00%  $                 14.61 N/A N/A
STPCH5MBBL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       22.36 31.00%  $                 15.43 N/A N/A
STPCH5MBBU Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       22.36 31.00%  $                 15.43 N/A N/A
STPCH5MBGR Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       22.36 31.00%  $                 15.43 N/A N/A
STPCH5MBRD Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       22.36 31.00%  $                 15.43 N/A N/A
STPCH5MBYL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       22.36 31.00%  $                 15.43 N/A N/A
STPCH6MBBL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       23.54 31.00%  $                 16.24 N/A N/A
STPCH6MBBU Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       23.54 31.00%  $                 16.24 N/A N/A
STPCH6MBGR Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       23.54 31.00%  $                 16.24 N/A N/A
STPCH6MBRD Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       23.54 31.00%  $                 16.24 N/A N/A
STPCH6MBYL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       23.54 31.00%  $                 16.24 N/A N/A
STPCH7MBBL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       24.72 31.00%  $                 17.06 N/A N/A
STPCH7MBBU Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       24.72 31.00%  $                 17.06 N/A N/A
STPCH7MBGR Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       24.72 31.00%  $                 17.06 N/A N/A
STPCH7MBRD Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       24.72 31.00%  $                 17.06 N/A N/A
STPCH7MBYL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       24.72 31.00%  $                 17.06 N/A N/A
STPCH8MBBL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       25.90 31.00%  $                 17.87 N/A N/A
STPCH8MBBU Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       25.90 31.00%  $                 17.87 N/A N/A
STPCH8MBGR Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       25.90 31.00%  $                 17.87 N/A N/A
STPCH8MBRD Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       25.90 31.00%  $                 17.87 N/A N/A
STPCH8MBYL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       25.90 31.00%  $                 17.87 N/A N/A
STPCH9MBBL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       27.08 31.00%  $                 18.69 N/A N/A
STPCH9MBBU Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       27.08 31.00%  $                 18.69 N/A N/A
STPCH9MBGR Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       27.08 31.00%  $                 18.69 N/A N/A
STPCH9MBRD Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       27.08 31.00%  $                 18.69 N/A N/A
STPCH9MBYL Copper Patch Cord, Cat 5e, Intl Gray S/F PC B  $       27.08 31.00%  $                 18.69 N/A N/A
STPCTG1MBBL SHIELDED CATEGORY 6 PATCH CORD - 1 METER PC B  $         4.91 31.00%  $                   3.39 N/A N/A
STPCTG3MBBL SHIELDED CATEGORY 6 PATCH CORD - 3 METER PC B  $       30.38 31.00%  $                 20.96 N/A N/A
STPK6X10BL Keyed Copper Patch Cord, Cat 6A, Black S PC B  $       31.16 31.00%  $                 21.50 N/A N/A
STPK6X10BU Keyed Copper Patch Cord, Cat 6A, Blue S/ PC B  $       31.16 31.00%  $                 21.50 N/A N/A
STPK6X10GR Keyed Copper Patch Cord, Cat 6A, Green S PC B  $       31.16 31.00%  $                 21.50 N/A N/A
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STPK6X10IG Keyed Copper Patch Cord, Category 6A, In PC B  $       31.16 31.00%  $                 21.50 N/A N/A
STPK6X10MBL Keyed Copper Patch Cord, Cat 6A, Black S PC B  $       53.47 31.00%  $                 36.89 N/A N/A
STPK6X10MBU Keyed Copper Patch Cord, Cat 6A, Blue S/ PC B  $       53.47 31.00%  $                 36.89 N/A N/A
STPK6X10MGR Keyed Copper Patch Cord, Cat 6A, Green S PC B  $       53.47 31.00%  $                 36.89 N/A N/A
STPK6X10MIG Keyed Copper Patch Cord, Category 6A, In PC B  $       53.47 31.00%  $                 36.89 N/A N/A
STPK6X10MOR Keyed Copper Patch Cord, Cat 6A, Orange PC B  $       53.47 31.00%  $                 36.89 N/A N/A
STPK6X10MRD Keyed Copper Patch Cord, Cat 6A, Red S/F PC B  $       53.47 31.00%  $                 36.89 N/A N/A
STPK6X10MVL Keyed Copper Patch Cord, Category 6A, Vi PC B  $       53.47 31.00%  $                 36.89 N/A N/A
STPK6X10MYL Keyed Copper Patch Cord, Cat 6A, Yellow PC B  $       53.47 31.00%  $                 36.89 N/A N/A
STPK6X10OR Keyed Copper Patch Cord, Cat 6A, Orange PC B  $       31.16 31.00%  $                 21.50 N/A N/A
STPK6X10RD Keyed Copper Patch Cord, Cat 6A, Red S/F PC B  $       31.16 31.00%  $                 21.50 N/A N/A
STPK6X10VL Keyed Copper Patch Cord, Category 6A, Vi PC B  $       31.16 31.00%  $                 21.50 N/A N/A
STPK6X10YL Keyed Copper Patch Cord, Cat 6A, Yellow PC B  $       31.16 31.00%  $                 21.50 N/A N/A
STPK6X14BL Keyed Copper Patch Cord, Cat 6A, Black S PC B  $       35.53 31.00%  $                 24.52 N/A N/A
STPK6X14BU Keyed Copper Patch Cord, Cat 6A, Blue S/ PC B  $       35.53 31.00%  $                 24.52 N/A N/A
STPK6X14GR Keyed Copper Patch Cord, Cat 6A, Green S PC B  $       35.53 31.00%  $                 24.52 N/A N/A
STPK6X14IG Keyed Copper Patch Cord, Category 6A, In PC B  $       35.53 31.00%  $                 24.52 N/A N/A
STPK6X14OR Keyed Copper Patch Cord, Cat 6A, Orange PC B  $       35.53 31.00%  $                 24.52 N/A N/A
STPK6X14RD Keyed Copper Patch Cord, Cat 6A, Red S/F PC B  $       35.53 31.00%  $                 24.52 N/A N/A
STPK6X14VL Keyed Copper Patch Cord, Category 6A, Vi PC B  $       35.53 31.00%  $                 24.52 N/A N/A
STPK6X14YL Keyed Copper Patch Cord, Cat 6A, Yellow PC B  $       35.53 31.00%  $                 24.52 N/A N/A
STPK6X1MBL Keyed Copper Patch Cord, Cat 6A, Black S PC B  $       23.31 31.00%  $                 16.08 N/A N/A
STPK6X1MBU Keyed Copper Patch Cord, Cat 6A, Blue S/ PC B  $       23.31 31.00%  $                 16.08 N/A N/A
STPK6X1MGR Keyed Copper Patch Cord, Cat 6A, Green S PC B  $       23.31 31.00%  $                 16.08 N/A N/A
STPK6X1MIG Keyed Copper Patch Cord, Category 6A, In PC B  $       23.31 31.00%  $                 16.08 N/A N/A
STPK6X1MOR Keyed Copper Patch Cord, Cat 6A, Orange PC B  $       23.31 31.00%  $                 16.08 N/A N/A
STPK6X1MRD Keyed Copper Patch Cord, Cat 6A, Red S/F PC B  $       23.31 31.00%  $                 16.08 N/A N/A
STPK6X1MVL Keyed Copper Patch Cord, Category 6A, Vi PC B  $       23.31 31.00%  $                 16.08 N/A N/A
STPK6X1MYL Keyed Copper Patch Cord, Cat 6A, Yellow PC B  $       23.31 31.00%  $                 16.08 N/A N/A
STPK6X2MBL Keyed Copper Patch Cord, Cat 6A, Black S PC B  $       27.14 31.00%  $                 18.73 N/A N/A
STPK6X2MBU Keyed Copper Patch Cord, Cat 6A, Blue S/ PC B  $       27.14 31.00%  $                 18.73 N/A N/A
STPK6X2MGR Keyed Copper Patch Cord, Cat 6A, Green S PC B  $       27.14 31.00%  $                 18.73 N/A N/A
STPK6X2MIG Keyed Copper Patch Cord, Category 6A, In PC B  $       27.14 31.00%  $                 18.73 N/A N/A
STPK6X2MOR Keyed Copper Patch Cord, Cat 6A, Orange PC B  $       27.14 31.00%  $                 18.73 N/A N/A
STPK6X2MRD Keyed Copper Patch Cord, Cat 6A, Red S/F PC B  $       27.14 31.00%  $                 18.73 N/A N/A
STPK6X2MVL Keyed Copper Patch Cord, Category 6A, Vi PC B  $       27.14 31.00%  $                 18.73 N/A N/A
STPK6X2MYL Keyed Copper Patch Cord, Cat 6A, Yellow PC B  $       27.14 31.00%  $                 18.73 N/A N/A
STPK6X3BL Keyed Copper Patch Cord, Cat 6A, Black S PC B  $       22.66 31.00%  $                 15.64 N/A N/A
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STPK6X3BU Keyed Copper Patch Cord, Cat 6A, Blue S/ PC B  $       22.66 31.00%  $                 15.64 N/A N/A
STPK6X3GR Keyed Copper Patch Cord, Cat 6A, Green S PC B  $       22.66 31.00%  $                 15.64 N/A N/A
STPK6X3IG Keyed Copper Patch Cord, Category 6A, In PC B  $       22.66 31.00%  $                 15.64 N/A N/A
STPK6X3MBL Keyed Copper Patch Cord, Cat 6A, Black S PC B  $       29.87 31.00%  $                 20.61 N/A N/A
STPK6X3MBU Keyed Copper Patch Cord, Cat 6A, Blue S/ PC B  $       29.87 31.00%  $                 20.61 N/A N/A
STPK6X3MGR Keyed Copper Patch Cord, Cat 6A, Green S PC B  $       29.87 31.00%  $                 20.61 N/A N/A
STPK6X3MIG Keyed Copper Patch Cord, Category 6A, In PC B  $       29.87 31.00%  $                 20.61 N/A N/A
STPK6X3MOR Keyed Copper Patch Cord, Cat 6A, Orange PC B  $       29.87 31.00%  $                 20.61 N/A N/A
STPK6X3MRD Keyed Copper Patch Cord, Cat 6A, Red S/F PC B  $       29.87 31.00%  $                 20.61 N/A N/A
STPK6X3MVL Keyed Copper Patch Cord, Category 6A, Vi PC B  $       29.87 31.00%  $                 20.61 N/A N/A
STPK6X3MYL Keyed Copper Patch Cord, Cat 6A, Yellow PC B  $       29.87 31.00%  $                 20.61 N/A N/A
STPK6X3OR Keyed Copper Patch Cord, Cat 6A, Orange PC B  $       22.66 31.00%  $                 15.64 N/A N/A
STPK6X3RD Keyed Copper Patch Cord, Cat 6A, Red S/F PC B  $       22.66 31.00%  $                 15.64 N/A N/A
STPK6X3VL Keyed Copper Patch Cord, Category 6A, Vi PC B  $       22.66 31.00%  $                 15.64 N/A N/A
STPK6X3YL Keyed Copper Patch Cord, Cat 6A, Yellow PC B  $       22.66 31.00%  $                 15.64 N/A N/A
STPK6X5BL Keyed Copper Patch Cord, Cat 6A, Black S PC B  $       25.00 31.00%  $                 17.25 N/A N/A
STPK6X5BU Keyed Copper Patch Cord, Cat 6A, Blue S/ PC B  $       25.00 31.00%  $                 17.25 N/A N/A
STPK6X5GR Keyed Copper Patch Cord, Cat 6A, Green S PC B  $       25.00 31.00%  $                 17.25 N/A N/A
STPK6X5IG Keyed Copper Patch Cord, Category 6A, In PC B  $       25.00 31.00%  $                 17.25 N/A N/A
STPK6X5MBL Keyed Copper Patch Cord, Cat 6A, Black S PC B  $       36.60 31.00%  $                 25.25 N/A N/A
STPK6X5MBU Keyed Copper Patch Cord, Cat 6A, Blue S/ PC B  $       36.60 31.00%  $                 25.25 N/A N/A
STPK6X5MGR Keyed Copper Patch Cord, Cat 6A, Green S PC B  $       36.60 31.00%  $                 25.25 N/A N/A
STPK6X5MIG Keyed Copper Patch Cord, Category 6A, In PC B  $       36.60 31.00%  $                 25.25 N/A N/A
STPK6X5MOR Keyed Copper Patch Cord, Cat 6A, Orange PC B  $       36.60 31.00%  $                 25.25 N/A N/A
STPK6X5MRD Keyed Copper Patch Cord, Cat 6A, Red S/F PC B  $       36.60 31.00%  $                 25.25 N/A N/A
STPK6X5MVL Keyed Copper Patch Cord, Category 6A, Vi PC B  $       36.60 31.00%  $                 25.25 N/A N/A
STPK6X5MYL Keyed Copper Patch Cord, Cat 6A, Yellow PC B  $       36.60 31.00%  $                 25.25 N/A N/A
STPK6X5OR Keyed Copper Patch Cord, Cat 6A, Orange PC B  $       25.00 31.00%  $                 17.25 N/A N/A
STPK6X5RD Keyed Copper Patch Cord, Cat 6A, Red S/F PC B  $       25.00 31.00%  $                 17.25 N/A N/A
STPK6X5VL Keyed Copper Patch Cord, Category 6A, Vi PC B  $       25.00 31.00%  $                 17.25 N/A N/A
STPK6X5YL Keyed Copper Patch Cord, Cat 6A, Yellow PC B  $       25.00 31.00%  $                 17.25 N/A N/A
STPK6X7BL Keyed Copper Patch Cord, Cat 6A, Black S PC B  $       27.34 31.00%  $                 18.86 N/A N/A
STPK6X7BU Keyed Copper Patch Cord, Cat 6A, Blue S/ PC B  $       27.34 31.00%  $                 18.86 N/A N/A
STPK6X7GR Keyed Copper Patch Cord, Cat 6A, Green S PC B  $       27.34 31.00%  $                 18.86 N/A N/A
STPK6X7IG Keyed Copper Patch Cord, Category 6A, In PC B  $       27.34 31.00%  $                 18.86 N/A N/A
STPK6X7MBL Keyed Copper Patch Cord, Cat 6A, Black S PC B  $       43.35 31.00%  $                 29.91 N/A N/A
STPK6X7MBU Keyed Copper Patch Cord, Cat 6A, Blue S/ PC B  $       43.35 31.00%  $                 29.91 N/A N/A
STPK6X7MGR Keyed Copper Patch Cord, Cat 6A, Green S PC B  $       43.35 31.00%  $                 29.91 N/A N/A
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STPK6X7MIG Keyed Copper Patch Cord, Category 6A, In PC B  $       43.35 31.00%  $                 29.91 N/A N/A
STPK6X7MOR Keyed Copper Patch Cord, Cat 6A, Orange PC B  $       43.35 31.00%  $                 29.91 N/A N/A
STPK6X7MRD Keyed Copper Patch Cord, Cat 6A, Red S/F PC B  $       43.35 31.00%  $                 29.91 N/A N/A
STPK6X7MVL Keyed Copper Patch Cord, Category 6A, Vi PC B  $       43.35 31.00%  $                 29.91 N/A N/A
STPK6X7MYL Keyed Copper Patch Cord, Cat 6A, Yellow PC B  $       43.35 31.00%  $                 29.91 N/A N/A
STPK6X7OR Keyed Copper Patch Cord, Cat 6A, Orange PC B  $       27.34 31.00%  $                 18.86 N/A N/A
STPK6X7RD Keyed Copper Patch Cord, Cat 6A, Red S/F PC B  $       27.34 31.00%  $                 18.86 N/A N/A
STPK6X7VL Keyed Copper Patch Cord, Category 6A, Vi PC B  $       27.34 31.00%  $                 18.86 N/A N/A
STPK6X7YL Keyed Copper Patch Cord, Cat 6A, Yellow PC B  $       27.34 31.00%  $                 18.86 N/A N/A
STPKCH10BL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       29.59 31.00%  $                 20.42 N/A N/A
STPKCH10BU Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       29.59 31.00%  $                 20.42 N/A N/A
STPKCH10GR Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       29.59 31.00%  $                 20.42 N/A N/A
STPKCH10IG Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       29.59 31.00%  $                 20.42 N/A N/A
STPKCH10MBL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       50.79 31.00%  $                 35.05 N/A N/A
STPKCH10MBU Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       50.79 31.00%  $                 35.05 N/A N/A
STPKCH10MGR Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       50.79 31.00%  $                 35.05 N/A N/A
STPKCH10MIG Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       50.79 31.00%  $                 35.05 N/A N/A
STPKCH10MOR Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       50.79 31.00%  $                 35.05 N/A N/A
STPKCH10MRD Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       50.79 31.00%  $                 35.05 N/A N/A
STPKCH10MVL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       50.79 31.00%  $                 35.05 N/A N/A
STPKCH10MYL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       50.79 31.00%  $                 35.05 N/A N/A
STPKCH10OR Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       29.59 31.00%  $                 20.42 N/A N/A
STPKCH10RD Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       29.59 31.00%  $                 20.42 N/A N/A
STPKCH10VL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       29.59 31.00%  $                 20.42 N/A N/A
STPKCH10YL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       29.59 31.00%  $                 20.42 N/A N/A
STPKCH14BL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       33.75 31.00%  $                 23.29 N/A N/A
STPKCH14BU Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       33.75 31.00%  $                 23.29 N/A N/A
STPKCH14GR Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       33.75 31.00%  $                 23.29 N/A N/A
STPKCH14IG Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       33.75 31.00%  $                 23.29 N/A N/A
STPKCH14OR Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       33.75 31.00%  $                 23.29 N/A N/A
STPKCH14RD Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       33.75 31.00%  $                 23.29 N/A N/A
STPKCH14VL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       33.75 31.00%  $                 23.29 N/A N/A
STPKCH14YL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       33.75 31.00%  $                 23.29 N/A N/A
STPKCH1MBL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       22.15 31.00%  $                 15.28 N/A N/A
STPKCH1MBU Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       22.15 31.00%  $                 15.28 N/A N/A
STPKCH1MGR Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       22.15 31.00%  $                 15.28 N/A N/A
STPKCH1MIG Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       22.15 31.00%  $                 15.28 N/A N/A
STPKCH1MOR Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       22.15 31.00%  $                 15.28 N/A N/A
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STPKCH1MRD Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       22.15 31.00%  $                 15.28 N/A N/A
STPKCH1MVL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       22.15 31.00%  $                 15.28 N/A N/A
STPKCH1MYL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       22.15 31.00%  $                 15.28 N/A N/A
STPKCH2MBL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       25.79 31.00%  $                 17.80 N/A N/A
STPKCH2MBU Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       25.79 31.00%  $                 17.80 N/A N/A
STPKCH2MGR Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       25.79 31.00%  $                 17.80 N/A N/A
STPKCH2MIG Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       25.79 31.00%  $                 17.80 N/A N/A
STPKCH2MOR Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       25.79 31.00%  $                 17.80 N/A N/A
STPKCH2MRD Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       25.79 31.00%  $                 17.80 N/A N/A
STPKCH2MVL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       25.79 31.00%  $                 17.80 N/A N/A
STPKCH2MYL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       25.79 31.00%  $                 17.80 N/A N/A
STPKCH3BL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       21.51 31.00%  $                 14.84 N/A N/A
STPKCH3BU Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       21.51 31.00%  $                 14.84 N/A N/A
STPKCH3GR Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       21.51 31.00%  $                 14.84 N/A N/A
STPKCH3IG Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       21.51 31.00%  $                 14.84 N/A N/A
STPKCH3MBL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       28.37 31.00%  $                 19.58 N/A N/A
STPKCH3MBU Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       28.37 31.00%  $                 19.58 N/A N/A
STPKCH3MGR Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       28.37 31.00%  $                 19.58 N/A N/A
STPKCH3MIG Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       28.37 31.00%  $                 19.58 N/A N/A
STPKCH3MOR Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       28.37 31.00%  $                 19.58 N/A N/A
STPKCH3MRD Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       28.37 31.00%  $                 19.58 N/A N/A
STPKCH3MVL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       28.37 31.00%  $                 19.58 N/A N/A
STPKCH3MYL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       28.37 31.00%  $                 19.58 N/A N/A
STPKCH3OR Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       21.51 31.00%  $                 14.84 N/A N/A
STPKCH3RD Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       21.51 31.00%  $                 14.84 N/A N/A
STPKCH3VL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       21.51 31.00%  $                 14.84 N/A N/A
STPKCH3YL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       21.51 31.00%  $                 14.84 N/A N/A
STPKCH5BL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       23.74 31.00%  $                 16.38 N/A N/A
STPKCH5BU Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       23.74 31.00%  $                 16.38 N/A N/A
STPKCH5GR Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       23.74 31.00%  $                 16.38 N/A N/A
STPKCH5IG Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       23.74 31.00%  $                 16.38 N/A N/A
STPKCH5MBL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       34.76 31.00%  $                 23.98 N/A N/A
STPKCH5MBU Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       34.76 31.00%  $                 23.98 N/A N/A
STPKCH5MGR Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       34.76 31.00%  $                 23.98 N/A N/A
STPKCH5MIG Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       34.76 31.00%  $                 23.98 N/A N/A
STPKCH5MOR Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       34.76 31.00%  $                 23.98 N/A N/A
STPKCH5MRD Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       34.76 31.00%  $                 23.98 N/A N/A
STPKCH5MVL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       34.76 31.00%  $                 23.98 N/A N/A
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STPKCH5MYL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       34.76 31.00%  $                 23.98 N/A N/A
STPKCH5OR Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       23.74 31.00%  $                 16.38 N/A N/A
STPKCH5RD Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       23.74 31.00%  $                 16.38 N/A N/A
STPKCH5VL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       23.74 31.00%  $                 16.38 N/A N/A
STPKCH5YL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       23.74 31.00%  $                 16.38 N/A N/A
STPKCH7BL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       25.97 31.00%  $                 17.92 N/A N/A
STPKCH7BU Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       25.97 31.00%  $                 17.92 N/A N/A
STPKCH7GR Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       25.97 31.00%  $                 17.92 N/A N/A
STPKCH7IG Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       25.97 31.00%  $                 17.92 N/A N/A
STPKCH7MBL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       41.17 31.00%  $                 28.41 N/A N/A
STPKCH7MBU Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       41.17 31.00%  $                 28.41 N/A N/A
STPKCH7MGR Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       41.17 31.00%  $                 28.41 N/A N/A
STPKCH7MIG Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       41.17 31.00%  $                 28.41 N/A N/A
STPKCH7MOR Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       41.17 31.00%  $                 28.41 N/A N/A
STPKCH7MRD Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       41.17 31.00%  $                 28.41 N/A N/A
STPKCH7MVL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       41.17 31.00%  $                 28.41 N/A N/A
STPKCH7MYL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       41.17 31.00%  $                 28.41 N/A N/A
STPKCH7OR Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       25.97 31.00%  $                 17.92 N/A N/A
STPKCH7RD Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       25.97 31.00%  $                 17.92 N/A N/A
STPKCH7VL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       25.97 31.00%  $                 17.92 N/A N/A
STPKCH7YL Keyed Copper Patch Cord, Cat 5e, Intl Gr PC B  $       25.97 31.00%  $                 17.92 N/A N/A
SVED6XWH Net-SERV® VED 600mm wide white chimney PC B  $  1,684.76 31.00%  $            1,162.48 N/A N/A
SVED7MWH Net-Serv variable duct extension is infi PC B  $     983.10 31.00%  $               678.34 N/A N/A
SVED7XWH Net-Serv variable duct extension is infi PC B  $  1,843.29 31.00%  $            1,271.87 N/A N/A
SVPDUB Mounting Bracket for Vertical POU (Set o PC B  $     124.34 31.00%  $                 85.79 N/A N/A
SVPDUBA Mounting Bracket for Vertical POU (Set o PC B  $     124.34 31.00%  $                 85.79 N/A N/A
SVPDUBA42 Mounting Bracket for Vertical POU (Set o PC B  $     161.65 31.00%  $               111.54 N/A N/A
SVPPB Mounting Bracket for 1RU EIA 19" Product PC B  $       66.38 31.00%  $                 45.80 N/A N/A
T019X000FJC-BK P1 Cassette, Continuous Tape, Polyolefin PC B  $       61.26 31.00%  $                 42.27 N/A N/A
T024X000FJC-BK P1 Cassette, Continuous Tape, Polyolefin PC B  $       61.26 31.00%  $                 42.27 N/A N/A
T024X000FJT ThermTrans, Continuous Tape, Polyolefin, RL B  $       88.40 31.00%  $                 61.00 N/A N/A
T024X000VPC-BK P1 Cassette, Continuous Tape, Vinyl, .24 PC B  $       38.85 31.00%  $                 26.81 N/A N/A
T024X000VYC-WH P1 Cassette, Continuous Tape, Vinyl, .24 PC B  $       38.85 31.00%  $                 26.81 N/A N/A
T024X000YKC-BK P1 Cassette, Continuous Tape, Polyester, PC B  $       38.85 31.00%  $                 26.81 N/A N/A
T031X000FJC-BK P1 Cassette, Continuous Tape, Polyolefin PC B  $       62.71 31.00%  $                 43.27 N/A N/A
T031X000FJT ThermTrans, Continuous Tape, Polyolefin, RL B  $       88.40 31.00%  $                 61.00 N/A N/A
T038X000C1C-BK P1 Cassette, Continuous Tape, Nylon Clot PC B  $       33.80 31.00%  $                 23.32 N/A N/A
T038X000C2C-BK P1 Cassette, Continuous Tape, Nylon Clot PC B  $       33.80 31.00%  $                 23.32 N/A N/A
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T038X000FJC-BK P1 Cassette, Continuous Tape, Polyolefin PC B  $       64.17 31.00%  $                 44.28 N/A N/A
T038X000FJT ThermTrans, Continuous Tape, Polyolefin, RL B  $       88.40 31.00%  $                 61.00 N/A N/A
T038X000VPC-BK P1 Cassette, Continuous Tape, Vinyl, .38 PC B  $       38.81 31.00%  $                 26.78 N/A N/A
T038X000VQC-BK P1 Cassette, Continuous Tape, Vinyl, .38 PC B  $       38.81 31.00%  $                 26.78 N/A N/A
T038X000VQC-WH P1 Cassette, Continuous Tape, Vinyl, .38 PC B  $       38.81 31.00%  $                 26.78 N/A N/A
T038X000VSC-BK P1 Cassette, Continuous Tape, Vinyl, .38 PC B  $       38.81 31.00%  $                 26.78 N/A N/A
T038X000VSC-WH P1 Cassette, Continuous Tape, Vinyl, .38 PC B  $       38.81 31.00%  $                 26.78 N/A N/A
T038X000VUC-BK P1 Cassette, Continuous Tape, Vinyl, .38 PC B  $       38.81 31.00%  $                 26.78 N/A N/A
T038X000VWC-BK P1 Cassette, Continuous Tape, Vinyl, .38 PC B  $       38.81 31.00%  $                 26.78 N/A N/A
T038X000VWC-WH P1 Cassette, Continuous Tape, Vinyl, .38 PC B  $       38.81 31.00%  $                 26.78 N/A N/A
T038X000VXC-BK P1 Cassette, Continuous Tape, Vinyl, .38 PC B  $       38.81 31.00%  $                 26.78 N/A N/A
T038X000VYC-WH P1 Cassette, Continuous Tape, Vinyl, .38 PC B  $       38.81 31.00%  $                 26.78 N/A N/A
T038X000Y01 Super-Tack continuous tape, black, .380 RL B  $       89.12 31.00%  $                 61.49 N/A N/A
T038X000YKC-BK P1 Cassette, Continuous Tape, Polyester, PC B  $       38.81 31.00%  $                 26.78 N/A N/A
T038X000YP1 Super Tack Continuous Tape, White, 0.375 RL B  $       89.12 31.00%  $                 61.49 N/A N/A
T050X000C1C-BK P1 Cassette, Continuous Tape, Nylon Clot PC B  $       33.80 31.00%  $                 23.32 N/A N/A
T050X000C2C-BK P1 Cassette, Continuous Tape, Nylon Clot PC B  $       33.80 31.00%  $                 23.32 N/A N/A
T050X000CBC-BK P1 Cassette, Continuous Tape, Vinyl Clot PC B  $       30.75 31.00%  $                 21.22 N/A N/A
T050X000FJT ThermTrans, Continuous Tape, Polyolefin, RL B  $       81.74 31.00%  $                 56.40 N/A N/A
T050X000VPC-BK P1 Cassette, Continuous Tape, Vinyl, .50 PC B  $       38.81 31.00%  $                 26.78 N/A N/A
T050X000VPC-RD P1 Cassette, Continuous Tape, Vinyl, .50 PC B  $       38.81 31.00%  $                 26.78 N/A N/A
T050X000VQC-BK P1 Cassette, Continuous Tape, Vinyl, .50 PC B  $       38.81 31.00%  $                 26.78 N/A N/A
T050X000VQC-WH P1 Cassette, Continuous Tape, Vinyl, .50 PC B  $       38.81 31.00%  $                 26.78 N/A N/A
T050X000VSC-BK P1 Cassette, Continuous Tape, Vinyl, .50 PC B  $       38.81 31.00%  $                 26.78 N/A N/A
T050X000VSC-WH P1 Cassette, Continuous Tape, Vinyl, .50 PC B  $       38.81 31.00%  $                 26.78 N/A N/A
T050X000VUC-BK P1 Cassette, Continuous Tape, Vinyl, .50 PC B  $       38.81 31.00%  $                 26.78 N/A N/A
T050X000VWC-BK P1 Cassette, Continuous Tape, Vinyl, .50 PC B  $       38.81 31.00%  $                 26.78 N/A N/A
T050X000VWC-WH P1 Cassette, Continuous Tape, Vinyl, .50 PC B  $       38.81 31.0%  $                 26.78 N/A N/A
T050X000VXC-BK P1 Cassette, Continuous Tape, Vinyl, .50 PC B  $       38.81 31.00%  $                 26.78 N/A N/A
T050X000VYC-WH P1 Cassette, Continuous Tape, Vinyl, .50 PC B  $       38.81 31.00%  $                 26.78 N/A N/A
T050X000Y01 Super-Tack continuous tape, black, .050 RL B  $       92.80 31.00%  $                 64.03 N/A N/A
T050X000YKC-BK P1 Cassette, Continuous Tape, Polyester, PC B  $       38.81 31.0%  $                 26.78 N/A N/A
T050X000YKC-WH P1 Cassette, Continuous Tape, Polyester, PC B  $       38.81 31.00%  $                 26.78 N/A N/A
T050X000YP1 Super-Tack continuous tape, white,0.50 i RL B  $       92.80 31.00%  $                 64.03 N/A N/A
T075X000C1C-BK P1 Cassette, Continuous Tape, Nylon Clot PC B  $       43.91 31.00%  $                 30.30 N/A N/A
T075X000C2C-BK P1 Cassette, Continuous Tape, Nylon Clot PC B  $       43.91 31.00%  $                 30.30 N/A N/A
T075X000VPC-BK P1 Cassette, Continuous Tape, Vinyl, .75 PC B  $       44.01 31.00%  $                 30.37 N/A N/A
T075X000VQC-BK P1 Cassette, Continuous Tape, Vinyl, .75 PC B  $       44.01 31.00%  $                 30.37 N/A N/A
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T075X000VQC-WH P1 Cassette, Continuous Tape, Vinyl, .75 PC B  $       44.01 31.00%  $                 30.37 N/A N/A
T075X000VSC-BK P1 Cassette, Continuous Tape, Vinyl, .75 PC B  $       44.01 31.00%  $                 30.37 N/A N/A
T075X000VSC-WH P1 Cassette, Continuous Tape, Vinyl, .75 PC B  $       44.01 31.00%  $                 30.37 N/A N/A
T075X000VUC-BK P1 Cassette, Continuous Tape, Vinyl, .75 PC B  $       44.01 31.00%  $                 30.37 N/A N/A
T075X000VWC-BK P1 Cassette, Continuous Tape, Vinyl, .75 PC B  $       44.01 31.00%  $                 30.37 N/A N/A
T075X000VWC-WH P1 Cassette, Continuous Tape, Vinyl, .75 PC B  $       44.01 31.00%  $                 30.37 N/A N/A
T075X000VXC-BK P1 Cassette, Continuous Tape, Vinyl, .75 PC B  $       44.01 31.00%  $                 30.37 N/A N/A
T075X000VYC-WH P1 Cassette, Continuous Tape, Vinyl, .75 PC B  $       44.01 31.00%  $                 30.37 N/A N/A
T075X000YKC-BK P1 Cassette, Continuous Tape, Polyester, PC B  $       44.01 31.0%  $                 30.37 N/A N/A
T100F-C Spiral Wrap, 1" (25.4mm) x 100', Poly, N RL B  $     225.49 31.00%  $               155.59 N/A N/A
T100F-C0 Spiral Wrap, 1" (25.4mm) x 100', Poly, W RL B  $     281.23 31.00%  $               194.05 N/A N/A
T100FR-C20Y Spiral Wrap, 1" (25.4mm) x 100', Flame R RL B  $     388.03 31.00%  $               267.74 N/A N/A
T100FR-CY Spiral Wrap, 1" (25.4mm) x 100', Flame R RL B  $     338.58 31.00%  $               233.62 N/A N/A
T100N-C Spiral Wrap, 1" (25.4mm) x 100', Nylon, RL B  $  1,031.46 31.0%  $               711.71 N/A N/A
T100N-C0 Spiral Wrap, 1" (25.4mm) x 100', Nylon, RL B  $  1,289.33 31.00%  $               889.64 N/A N/A
T100P-C0 Spiral Wrap, 1" (25.4mm) X 100', Polypro RL B  $     365.61 31.00%  $               252.27 N/A N/A
T100R-CY Spiral Wrap, 1" (25.4mm) x 100', Fire Re RL B  $     310.77 31.00%  $               214.43 N/A N/A
T100T-X Spiral Wrap, 1" (25.4mm) x 10', TFE, Nat RL B  $     482.10 31.00%  $               332.65 N/A N/A
T100X000C1C-BK P1 Cassette, Continuous Tape, Nylon Clot PC B  $       43.91 31.00%  $                 30.30 N/A N/A
T100X000C2C-BK P1 Cassette, Continuous Tape, Nylon Clot PC B  $       43.91 31.00%  $                 30.30 N/A N/A
T100X000CBC-BK P1 Cassette, Continuous Tape, Vinyl Clot PC B  $       46.15 31.00%  $                 31.84 N/A N/A
T100X000RP1 Reflective Continuous Tape, White, 1.00" RL B  $     118.92 31.00%  $                 82.05 N/A N/A
T100X000RPC-BK P1 Continuous Reflective Tape Cassette PC B  $       68.98 31.00%  $                 47.60 N/A N/A
T100X000RU1 Reflective Continuous Tape, Orange, 1.00 RL B  $     118.92 31.00%  $                 82.05 N/A N/A
T100X000RUC-BK P1 Continuous Reflective Tape Cassette PC B  $       68.98 31.00%  $                 47.60 N/A N/A
T100X000RW1 Solar, Red, Reflective Continuous Tape, RL B  $     116.59 31.00%  $                 80.45 N/A N/A
T100X000RX1 Reflective Continuous Tape, Yellow, 1.00 RL B  $     118.92 31.00%  $                 82.05 N/A N/A
T100X000RXC-BK P1 Continuous Reflective Tape Cassette PC B  $       68.98 31.00%  $                 47.60 N/A N/A
T100X000VP1Y ThermTrans, Continuous Tape, Vinyl, 1.00 RL B  $     116.01 31.00%  $                 80.05 N/A N/A
T100X000VPC-BK P1 Cassette, Continuous Tape, Vinyl, 1.0 PC B  $       50.44 31.00%  $                 34.80 N/A N/A
T100X000VPC-RD P1 Cassette, Continuous Tape, Vinyl, 1.0 PC B  $       50.44 31.00%  $                 34.80 N/A N/A
T100X000VQ1Y ThermTrans, Continuous Tape, Vinyl, 1.00 RL B  $     116.01 31.00%  $                 80.05 N/A N/A
T100X000VQC-BK P1 Cassette, Continuous Tape, Vinyl, 1.0 PC B  $       50.44 31.00%  $                 34.80 N/A N/A
T100X000VQC-WH P1 Cassette, Continuous Tape, Vinyl, 1.0 PC B  $       50.44 31.00%  $                 34.80 N/A N/A
T100X000VS1Y ThermTrans, Continuous Tape, Vinyl, 1.00 RL B  $     116.12 31.00%  $                 80.12 N/A N/A
T100X000VSC-BK P1 Cassette, Continuous Tape, Vinyl, 1.0 PC B  $       50.44 31.00%  $                 34.80 N/A N/A
T100X000VSC-WH P1 Cassette, Continuous Tape, Vinyl, 1.0 PC B  $       50.44 31.00%  $                 34.80 N/A N/A
T100X000VU1Y ThermTrans, Continuous Tape, Vinyl, 1.00 RL B  $     116.12 31.00%  $                 80.12 N/A N/A
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T100X000VUC-BK P1 Cassette, Continuous Tape, Vinyl, 1.0 PC B  $       50.44 31.00%  $                 34.80 N/A N/A
T100X000VUC-WH P1 Cassette, Continuous Tape, Vinyl, 1.0 PC B  $       43.54 31.00%  $                 30.04 N/A N/A
T100X000VW1Y ThermTrans, Continuous Tape, Vinyl, 1.00 RL B  $     116.12 31.00%  $                 80.12 N/A N/A
T100X000VWC-BK P1 Cassette, Continuous Tape, Vinyl, 1.0 PC B  $       50.44 31.00%  $                 34.80 N/A N/A
T100X000VWC-WH P1 Cassette, Continuous Tape, Vinyl, 1.0 PC B  $       50.44 31.00%  $                 34.80 N/A N/A
T100X000VX1Y ThermTrans, Continuous Tape, Vinyl, 1.00 RL B  $     116.12 31.00%  $                 80.12 N/A N/A
T100X000VXC-BK P1 Cassette, Continuous Tape, Vinyl, 1.0 PC B  $       50.44 31.00%  $                 34.80 N/A N/A
T100X000VXC-WH P1 Cassette, Continuous Tape, Vinyl, 1.0 PC B  $       43.54 31.00%  $                 30.04 N/A N/A
T100X000VY1Y ThermTrans, Continuous Tape, Vinyl, 1.00 RL B  $     116.12 31.00%  $                 80.12 N/A N/A
T100X000VYC-WH P1 Cassette, Continuous Tape, Vinyl, 1.0 PC B  $       49.20 31.00%  $                 33.95 N/A N/A
T100X000Y01 Super-Tack continuous tape, black, 1.00 RL B  $     139.20 31.00%  $                 96.05 N/A N/A
T100X000Y81 One Inch Yellow Supertack Thermal Transf RL B  $     139.20 31.0%  $                 96.05 N/A N/A
T100X000YK1 ThermTrans, Continuous Tape, Polyester, RL B  $     105.67 31.00%  $                 72.91 N/A N/A
T100X000YKC-BK P1 Cassette, Continuous Tape, Vinyl, 1.0 PC B  $       50.45 31.0%  $                 34.81 N/A N/A
T100X000YKC-WH P1 Cassette, Continuous Tape, Vinyl, 1.0 PC B  $       49.20 31.00%  $                 33.95 N/A N/A
T100X000YP1 Super-Tack continuous tape, polyester, w RL B  $     139.20 31.00%  $                 96.05 N/A N/A
T100X000YU1 One Inch Orange Supertack Thermal Transf RL B  $     139.20 31.0%  $                 96.05 N/A N/A
T12F-C Spiral Wrap, .12" (3.2mm) x 100', Poly, RL B  $       45.06 31.00%  $                 31.09 N/A N/A
T12F-C0 Spiral Wrap, .12" (3.2mm) x 100', Poly, RL B  $       54.12 31.00%  $                 37.34 N/A N/A
T12F-D Spiral Wrap, .12" (3.2mm) x 500', Poly, RL B  $     194.33 31.00%  $               134.09 N/A N/A
T12F-D0 Spiral Wrap, .12" (3.2mm) x 500', Poly, RL B  $     233.19 31.00%  $               160.90 N/A N/A
T12FR-C20Y Spiral Wrap, .12" (3.2mm) x 100', Flame RL B  $       72.63 31.00%  $                 50.11 N/A N/A
T12FR-CY Spiral Wrap, .12" (3.2mm) x 100', Flame RL B  $       63.34 31.00%  $                 43.70 N/A N/A
T12N-C Spiral Wrap, .12" (3.2mm) x 100', Nylon, RL B  $       78.59 31.00%  $                 54.23 N/A N/A
T12N-C0 Spiral Wrap, .12" (3.2mm) x 100', Nylon, RL B  $       98.99 31.00%  $                 68.30 N/A N/A
T12N-D Spiral Wrap, .12" (3.2mm) x 500', Nylon, RL B  $     357.33 31.00%  $               246.56 N/A N/A
T12R-CY Spiral Wrap, .12" (3.2mm) x 100', Fire R RL B  $       55.79 31.0%  $                 38.50 N/A N/A
T12T-C Spiral Wrap, 0.12" (3.2mm) x 100', TFE, RL B  $     469.42 31.00%  $               323.90 N/A N/A
T130DBV T130 Single Position Vertical Device Bra PC B  $       10.10 31.00%  $                   6.97 N/A N/A
T130GIG T130 Pre-Cut Cover for Electrical Facepl PC B  $         6.59 31.00%  $                   4.55 N/A N/A
T130GIW T130 Pre-Cut Cover for Electrical Facepl PC B  $         6.59 31.00%  $                   4.55 N/A N/A
T130TD T130 Divided Tee Insert PC B  $         5.76 31.00%  $                   3.97 N/A N/A
T19F-C Spiral Wrap, .19" (4.8mm) x 100', Poly, RL B  $       58.44 31.00%  $                 40.32 N/A N/A
T19F-C0 Spiral Wrap, .19" (4.8mm) x 100', Poly, RL B  $       74.18 31.00%  $                 51.18 N/A N/A
T19F-M SPIRAL WRAP, 0.19" X 1000', POLY, NAT RL B  $     507.74 31.00%  $               350.34 N/A N/A
T19FR-C20Y Spiral Wrap, .19" (4.8mm) x 100', Flame RL B  $     106.11 31.00%  $                 73.22 N/A N/A
T19FR-CY Spiral Wrap, .19" (4.8mm) x 100', Flame RL B  $       96.71 31.00%  $                 66.73 N/A N/A
T19N-C Spiral Wrap, .19" (4.8mm) x 100', Nylon, RL B  $     111.19 31.00%  $                 76.72 N/A N/A
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T19N-C0 Spiral Wrap, .19" (4.8mm) x 100', Nylon, RL B  $     139.32 31.00%  $                 96.13 N/A N/A
T19N-M Spiral Wrap, .19" (4.8mm) x 1000', Nylon RL B  $     966.07 31.00%  $               666.59 N/A N/A
T19N-M0 Spiral Wrap, .19" (4.8mm) x 1000', Nylon RL B  $  1,195.67 31.00%  $               825.01 N/A N/A
T19R-CY Spiral Wrap, .19" (4.8mm) x 100', Fire R RL B  $       83.99 31.0%  $                 57.95 N/A N/A
T19T-C Spiral Wrap, 0.19" (4.8mm) x 100', TFE, RL B  $     635.90 31.00%  $               438.77 N/A N/A
T200X000RP1 Reflective Continuous Tape, White, 2.00" RL B  $     189.19 31.00%  $               130.54 N/A N/A
T200X000RU1 Reflective Continuous Tape, Orange 2.00" RL B  $     189.19 31.00%  $               130.54 N/A N/A
T200X000RW1 Solar, Red, Reflective Continuous Tape, RL B  $     185.48 31.00%  $               127.98 N/A N/A
T200X000RX1 Reflective Continuous Tape, Yellow, 2.00 RL B  $     189.19 31.00%  $               130.54 N/A N/A
T200X000VP1Y ThermTrans, Continuous Tape, Vinyl, 2.00 RL B  $     173.37 31.00%  $               119.63 N/A N/A
T200X000VQ1Y ThermTrans, Continuous Tape, Vinyl, 2.00 RL B  $     173.37 31.00%  $               119.63 N/A N/A
T200X000VR1Y ThermTrans, Continuous Tape, Vinyl, 2.00 RL B  $     173.37 31.00%  $               119.63 N/A N/A
T200X000VS1Y ThermTrans, Continuous Tape, Vinyl, 2.00 RL B  $     180.21 31.00%  $               124.34 N/A N/A
T200X000VT1Y ThermTrans, Continuous Tape, Vinyl, 2.00 RL B  $     173.37 31.00%  $               119.63 N/A N/A
T200X000VU1Y ThermTrans, Continuous Tape, Vinyl, 2.00 RL B  $     173.37 31.00%  $               119.63 N/A N/A
T200X000VV1Y ThermTrans, Continuous Tape, Vinyl, 2.00 RL B  $     173.37 31.00%  $               119.63 N/A N/A
T200X000VW1Y ThermTrans, Continuous Tape, Vinyl, 2.00 RL B  $     173.37 31.00%  $               119.63 N/A N/A
T200X000VX1Y ThermTrans, Continuous Tape, Vinyl, 2.00 RL B  $     173.37 31.00%  $               119.63 N/A N/A
T200X000VY1Y ThermTrans, Continuous Tape, Vinyl, 2.00 RL B  $     173.37 31.00%  $               119.63 N/A N/A
T200X000Y01 Super-Tack continuous tape, black, 2.00 RL B  $     208.04 31.00%  $               143.55 N/A N/A
T200X000Y2T ThermTrans, Continuous Tape, Photolumine RL B  $       74.26 31.00%  $                 51.24 N/A N/A
T200X000Y81 Two Inch Yellow Supertack Thermal Transf RL B  $     208.04 31.0%  $               143.55 N/A N/A
T200X000YK1 ThermTrans, Continuous Tape, Polyester, RL B  $     163.22 31.00%  $               112.62 N/A N/A
T200X000YP1 Super-Tack continuous tape, polyester, w RL B  $     208.04 31.00%  $               143.55 N/A N/A
T200X000YU1 Two Inch Orange Supertack Thermal Transf RL B  $     208.04 31.0%  $               143.55 N/A N/A
T225X000YK1 ThermTrans, Continuous Tape, Polyester, RL B  $       39.61 31.00%  $                 27.33 N/A N/A
T25F-C Spiral Wrap, .25" (6.3mm) x 100', Poly, RL B  $       59.03 31.00%  $                 40.73 N/A N/A
T25F-C0 Spiral Wrap, .25" (6.3mm) x 100', Poly, RL B  $       77.92 31.00%  $                 53.76 N/A N/A
T25F-C1 Spiral Wrap, .25" (6.3mm) x 100', Poly, RL B  $       67.82 31.00%  $                 46.80 N/A N/A
T25F-C10 Spiral Wrap, .25" (6.3mm) x 100', Poly, RL B  $       67.82 31.00%  $                 46.80 N/A N/A
T25F-C16 Spiral Wrap, .25" (6.3mm) x 100', Poly, RL B  $       67.82 31.00%  $                 46.80 N/A N/A
T25F-C2 Spiral Wrap, .25" (6.3mm) x 100', Poly, RL B  $       67.82 31.00%  $                 46.80 N/A N/A
T25F-C3Y Spiral Wrap, .25" (6.3mm) x 100', Poly, RL B  $       67.82 31.00%  $                 46.80 N/A N/A
T25F-C4 Spiral Wrap, .25" (6.3mm) x 100', Poly, RL B  $       67.82 31.00%  $                 46.80 N/A N/A
T25F-C4Y Spiral Wrap, .25" (6.3mm) x 100', Poly, RL B  $       67.82 31.00%  $                 46.80 N/A N/A
T25F-C5 Spiral Wrap, .25" (6.3mm) x 100', Poly, RL B  $       67.82 31.00%  $                 46.80 N/A N/A
T25F-C6 Spiral Wrap, .25" (6.3mm) x 100', Poly, RL B  $       67.82 31.00%  $                 46.80 N/A N/A
T25F-C7 Spiral Wrap, .25" (6.3mm) x 100', Poly, RL B  $       67.82 31.00%  $                 46.80 N/A N/A
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T25F-C8 Spiral Wrap, .25" (6.3mm) x 100', Poly, RL B  $       67.82 31.00%  $                 46.80 N/A N/A
T25F-M Spiral Wrap, .25" (6.3mm) x 1000', Poly, RL B  $     508.06 31.00%  $               350.56 N/A N/A
T25F-M0 Spiral Wrap, .25" (6.3mm) x 1000', Poly, RL B  $     609.25 31.00%  $               420.38 N/A N/A
T25FR-C20Y Spiral Wrap, .25" (6.3mm) x 100', Flame RL B  $     115.84 31.00%  $                 79.93 N/A N/A
T25FR-CY Spiral Wrap, .25" (6.3mm) x 100', Flame RL B  $     101.04 31.00%  $                 69.72 N/A N/A
T25FR-M20Y Spiral Wrap, .25" (6.3mm) x 1000', Flame RL B  $     906.78 31.00%  $               625.68 N/A N/A
T25FR-MY Spiral Wrap, .25" (6.3mm) x 1000', Flame RL B  $     822.79 31.00%  $               567.73 N/A N/A
T25F-X0 Spiral Wrap, .25" (6.3mm) x 10', Flame R RL B  $       10.30 31.00%  $                   7.11 N/A N/A
T25N-C Spiral Wrap, .25" (6.3mm) x 100', Nylon, RL B  $     142.91 31.00%  $                 98.61 N/A N/A
T25N-C0 Spiral Wrap, .25" (6.3mm) x 100', Nylon, RL B  $     178.59 31.00%  $               123.23 N/A N/A
T25N-M Spiral Wrap, .25" (6.3mm) x 1000', Nylon RL B  $  1,286.01 31.00%  $               887.35 N/A N/A
T25N-M0 Spiral Wrap, .25" (6.3mm) x 1000', Nylon RL B  $  1,607.64 31.00%  $            1,109.27 N/A N/A
T25NZFR-C20 Spiral Wrap, .25" (6.3mm) x 100', Low Sm RL B  $     150.60 31.00%  $               103.91 N/A N/A
T25R-C20Y Spiral Wrap, .25" (6.3mm) x 100', Fire R RL B  $     105.32 31.00%  $                 72.67 N/A N/A
T25R-CY Spiral Wrap, .25" (6.3mm) x 100', Fire R RL B  $       91.83 31.00%  $                 63.36 N/A N/A
T25R-M20Y Spiral Wrap, .25" (6.3mm) x 1000', Fire RL B  $     824.33 31.00%  $               568.79 N/A N/A
T25R-MY Spiral Wrap, .25" (6.3mm) x 1000', Fire RL B  $     747.95 31.00%  $               516.09 N/A N/A
T25T-L Spiral Wrap, 0.25" (6.3mm) x 50', TFE, N RL B  $     429.01 31.00%  $               296.02 N/A N/A
T25T-L0 Spiral Wrap, 0.25" (6.3mm) x 50', TFE, B RL B  $     429.01 31.00%  $               296.02 N/A N/A
T300X000RP1 Reflective Continuous Tape, White, 3.00" RL B  $     227.26 31.00%  $               156.81 N/A N/A
T38F-C Spiral Wrap, .38" (9.7mm) x 100', Poly, RL B  $     106.51 31.00%  $                 73.49 N/A N/A
T38F-C0 Spiral Wrap, .38" (9.7mm) x 100', Poly, RL B  $     133.19 31.00%  $                 91.90 N/A N/A
T38FR-C Spiral Wrap, .38" (9.7mm) x 100', Flame RL B  $     161.50 31.00%  $               111.44 N/A N/A
T38FR-C20Y Spiral Wrap, .38" (9.7mm) x 100', Flame RL B  $     185.05 31.00%  $               127.68 N/A N/A
T38FR-CY Spiral Wrap, .38" (9.7mm) x 100', Flame RL B  $     161.50 31.00%  $               111.44 N/A N/A
T38FR-TLY Spiral Wrap, .38" (9.7mm) x 250', Flame RL B  $     328.67 31.00%  $               226.78 N/A N/A
T38F-TL Spiral Wrap, .38" (9.7mm) x 250', Poly, RL B  $     229.91 31.00%  $               158.64 N/A N/A
T38F-TL0 Spiral Wrap, .38" (9.7mm) x 250', Poly, RL B  $     287.35 31.00%  $               198.27 N/A N/A
T38N-C Spiral Wrap, .38" (9.7mm) x 100', Nylon, RL B  $     242.52 31.00%  $               167.34 N/A N/A
T38N-C0 Spiral Wrap, .38" (9.7mm) x 100', Nylon, RL B  $     266.77 31.00%  $               184.07 N/A N/A
T38N-TL Spiral Wrap, .38" (9.7mm) x 250', Nylon, RL B  $     546.72 31.00%  $               377.24 N/A N/A
T38NZFR-C20 Spiral Wrap, .38" (9.7mm) x 100', Low Sm RL B  $     240.56 31.00%  $               165.99 N/A N/A
T38P-C0 Spiral Wrap, 0.38" (9.7mm) X 100', Polyp RL B  $     173.14 31.00%  $               119.47 N/A N/A
T38R-CY Spiral Wrap, .38" (9.7mm) x 100', Fire R RL B  $     146.82 31.00%  $               101.31 N/A N/A
T38R-TLY Spiral Wrap, .38" (9.7mm) x 250', Fire R RL B  $     298.76 31.00%  $               206.14 N/A N/A
T38T-L Spiral Wrap, 0.38" (9.7mm) x 50', TFE, N RL B  $     640.30 31.00%  $               441.81 N/A N/A
T400X000A91 ThermTrans,Continuous Tape, Polyester, 4 RL B  $     131.22 31.00%  $                 90.54 N/A N/A
T400X000RP1 Reflective Continuous Tape, White, 4.00" RL B  $     281.03 31.00%  $               193.91 N/A N/A
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T400X000RQ1 Reflective Continuous Tape, Blue, 4.00" RL B  $     281.03 31.00%  $               193.91 N/A N/A
T400X000RU1 Reflective Continuous Tape, Orange, 4.00 RL B  $     281.03 31.00%  $               193.91 N/A N/A
T400X000RW1 Reflective Continuous Tape, Red, 4.00" H RL B  $     281.03 31.00%  $               193.91 N/A N/A
T400X000RX1 Reflective Continuous Tape, Yellow, 4.00 RL B  $     281.03 31.00%  $               193.91 N/A N/A
T400X000VP1Y ThermTrans, Continuous Tape, Vinyl, 4.00 RL B  $     261.46 31.00%  $               180.41 N/A N/A
T400X000VQ1Y ThermTrans, Continuous Tape, Vinyl, 4.00 RL B  $     261.46 31.0%  $               180.41 N/A N/A
T400X000VR1Y ThermTrans, Continuous Tape, Vinyl, 4.00 RL B  $     261.46 31.00%  $               180.41 N/A N/A
T400X000VS1Y ThermTrans, Continuous Tape, Vinyl, 4.00 RL B  $     261.46 31.00%  $               180.41 N/A N/A
T400X000VT1Y ThermTrans, Continuous Tape, Vinyl, 4.00 RL B  $     261.46 31.00%  $               180.41 N/A N/A
T400X000VU1Y ThermTrans, Continuous Tape, Vinyl, 4.00 RL B  $     261.46 31.00%  $               180.41 N/A N/A
T400X000VV1Y ThermTrans, Continuous Tape, Vinyl, 4.00 RL B  $     261.46 31.00%  $               180.41 N/A N/A
T400X000VW1Y ThermTrans, Continuous Tape, Vinyl, 4.00 RL B  $     261.46 31.00%  $               180.41 N/A N/A
T400X000VX1Y ThermTrans, Continuous Tape, Vinyl, 4.00 RL B  $     261.46 31.00%  $               180.41 N/A N/A
T400X000VY1Y ThermTrans, Continuous Tape, Vinyl, 4.00 RL B  $     261.46 31.00%  $               180.41 N/A N/A
T400X000Y01 Super-Tack continuous tape, black, 4.00 RL B  $     313.74 31.00%  $               216.48 N/A N/A
T400X000Y2T ThermTrans, Continuous Tape, Photolumine RL B  $     116.67 31.00%  $                 80.50 N/A N/A
T400X000Y81 Four Inch Yellow Supertack Thermal Trans RL B  $     313.74 31.0%  $               216.48 N/A N/A
T400X000YK1 ThermTrans, Continuous Tape, Polyester, RL B  $     239.41 31.00%  $               165.19 N/A N/A
T400X000YP1 Super-Tack continuous tape, polyester, w RL B  $     313.74 31.00%  $               216.48 N/A N/A
T400X000YU1 Four Inch Orange Supertack Thermal Trans RL B  $     313.74 31.0%  $               216.48 N/A N/A
T400X000YX1 ThermTrans,Continuous Tape, Polyester, 4 RL B  $     131.22 31.00%  $                 90.54 N/A N/A
T425X000YK1 ThermTrans, Continuous Tape, Polyester, RL B  $       57.52 31.00%  $                 39.69 N/A N/A
T45BEI10 T-45 Power Rated Multi-Channel Raceway B FT B  $         3.48 31.00%  $                   2.40 N/A N/A
T45BEI10-A T-45 Power Rated Multi-Channel Raceway B FT B  $         3.75 31.00%  $                   2.59 N/A N/A
T45BEI2 T-45 Power Rated Multi-Channel Raceway B MT B  $       11.02 31.00%  $                   7.60 N/A N/A
T45BEI2-A T-45 Power Rated Multi-Channel Raceway B MT B  $       11.92 31.00%  $                   8.22 N/A N/A
T45BEI8 T-45 Power Rated Multi-Channel Raceway B FT B  $         3.48 31.00%  $                   2.40 N/A N/A
T45BEI8-A T-45 Power Rated Multi-Channel Raceway B FT B  $         3.75 31.00%  $                   2.59 N/A N/A
T45BIW10 T-45 Power Rated Multi-Channel Raceway B FT B  $         3.48 31.00%  $                   2.40 N/A N/A
T45BIW10-A T-45 Power Rated Multi-Channel Raceway B FT B  $         3.75 31.00%  $                   2.59 N/A N/A
T45BIW2 T-45 Power Rated Multi-Channel Raceway B MT B  $       11.02 31.00%  $                   7.60 N/A N/A
T45BIW2-A T-45 Power Rated Multi-Channel Raceway B MT B  $       11.92 31.00%  $                   8.22 N/A N/A
T45BIW8 T-45 Power Rated Multi-Channel Raceway B FT B  $         3.48 31.00%  $                   2.40 N/A N/A
T45BIW8-A T-45 Power Rated Multi-Channel Raceway B FT B  $         3.75 31.00%  $                   2.59 N/A N/A
T45BWH2 T-45 Power Rated Multi-Channel Raceway B MT B  $       11.02 31.00%  $                   7.60 N/A N/A
T45BWH8 T-45 Power Rated Multi-Channel Raceway B FT B  $         3.48 31.00%  $                   2.40 N/A N/A
T45CCEI-X T-45 Cover Coupler Fitting PC B  $         1.99 31.00%  $                   1.37 N/A N/A
T45CCIW-X T-45 Cover Coupler Fitting PC B  $         1.99 31.00%  $                   1.37 N/A N/A
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T45CCWH-X T-45 Cover Coupler Fitting PC B  $         1.99 31.00%  $                   1.37 N/A N/A
T45CEI10 T-45 Power Rated Multi-Channel Raceway C FT B  $         1.66 31.00%  $                   1.15 N/A N/A
T45CEI2 T-45 Power Rated Multi-Channel Raceway C MT B  $         5.33 31.00%  $                   3.68 N/A N/A
T45CEI8 T-45 Power Rated Multi-Channel Raceway C FT B  $         1.66 31.00%  $                   1.15 N/A N/A
T45CIW10 T-45 Power Rated Multi-Channel Raceway C FT B  $         1.66 31.00%  $                   1.15 N/A N/A
T45CIW2 T-45 Power Rated Multi-Channel Raceway C MT B  $         5.33 31.00%  $                   3.68 N/A N/A
T45CIW8 T-45 Power Rated Multi-Channel Raceway C FT B  $         1.66 31.00%  $                   1.15 N/A N/A
T45CWH2 T-45 Power Rated Multi-Channel Raceway C MT B  $         5.33 31.00%  $                   3.68 N/A N/A
T45CWH8 T-45 Power Rated Multi-Channel Raceway C FT B  $         1.66 31.00%  $                   1.15 N/A N/A
T45DW10 T-45 Divider Wall  10ft. FT B  $         1.13 31.00%  $                   0.78 N/A N/A
T45DW2 T-45 Divider Wall  2m MT B  $         3.54 31.00%  $                   2.44 N/A N/A
T45DW8 T-45 Divider Wall  8ft. FT B  $         1.13 31.00%  $                   0.78 N/A N/A
T45ECEI T-45 End Cap Fitting PC B  $         3.59 31.00%  $                   2.48 N/A N/A
T45ECIW T-45 End Cap Fitting PC B  $         3.59 31.00%  $                   2.48 N/A N/A
T45ECWH T-45 End Cap Fitting PC B  $         3.59 31.00%  $                   2.48 N/A N/A
T45EEEI T-45 Entrance End Fitting PC B  $       16.67 31.00%  $                 11.50 N/A N/A
T45EEIW T-45 Entrance End Fitting PC B  $       16.67 31.00%  $                 11.50 N/A N/A
T45EEWH T-45 Entrance End Fitting PC B  $       16.67 31.00%  $                 11.50 N/A N/A
T45HDBBL T-45 Snap-on Hinged Data Bracket PC B  $         6.93 31.00%  $                   4.78 N/A N/A
T45HDBEI T-45 Snap-on Hinged Data Bracket PC B  $         6.93 31.00%  $                   4.78 N/A N/A
T45HDBIG T-45 Snap-on Hinged Data Bracket  NC PC B  $         6.93 31.00%  $                   4.78 N/A N/A
T45HDBIW T-45 Snap-on Hinged Data Bracket PC B  $         6.93 31.00%  $                   4.78 N/A N/A
T45HDBWH T-45 Snap-on Hinged Data Bracket PC B  $         6.93 31.00%  $                   4.78 N/A N/A
T45HEBEI T-45 Electrical Bracket and Box for 106 PC B  $         6.93 31.00%  $                   4.78 N/A N/A
T45HEBIW T-45 Electrical Bracket and Box for 106 PC B  $         6.93 31.00%  $                   4.78 N/A N/A
T45HEBWH T-45 Electrical Bracket and Box for 106 PC B  $         6.93 31.00%  $                   4.78 N/A N/A
T45HEGBBL T-45 Electrical Bracket and Box for Rect PC B  $         6.93 31.00%  $                   4.78 N/A N/A
T45HEGBEI T-45 Electrical Bracket and Box for Rect PC B  $         6.93 31.00%  $                   4.78 N/A N/A
T45HEGBIW T-45 Electrical Bracket and Box for Rect PC B  $         6.93 31.00%  $                   4.78 N/A N/A
T45HEGBWH T-45 Electrical Bracket and Box for Rect PC B  $         6.93 31.00%  $                   4.78 N/A N/A
T45ICEI T-45 Inside Corner Fitting PC B  $         8.50 31.00%  $                   5.87 N/A N/A
T45ICIW T-45 Inside Corner Fitting PC B  $         8.50 31.00%  $                   5.87 N/A N/A
T45ICWH T-45 Inside Corner Fitting PC B  $         8.50 31.00%  $                   5.87 N/A N/A
T45OCEI T-45 Outside Corner Fitting PC B  $         8.50 31.00%  $                   5.87 N/A N/A
T45OCIW T-45 Outside Corner Fitting PC B  $         8.50 31.00%  $                   5.87 N/A N/A
T45OCWH T-45 Outside Corner Fitting PC B  $         8.50 31.00%  $                   5.87 N/A N/A
T45RAEI T-45 Right Angle Fitting PC B  $         8.50 31.00%  $                   5.87 N/A N/A
T45RAIW T-45 Right Angle Fitting PC B  $         8.50 31.00%  $                   5.87 N/A N/A
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T45RAWH T-45 Right Angle Fitting PC B  $         8.50 31.00%  $                   5.87 N/A N/A
T45RLDEI T-45 Reducer Fitting for T-45 to LD10 Ra PC B  $       10.17 31.00%  $                   7.02 N/A N/A
T45RLDIW T-45 Reducer Fitting for T-45 to LD10 Ra PC B  $       10.17 31.00%  $                   7.02 N/A N/A
T45RLDWH T-45 Reducer Fitting for T-45 to LD10 Ra PC B  $       10.17 31.00%  $                   7.02 N/A N/A
T45TD T-45 Tee Divider Insert PC B  $         2.82 31.00%  $                   1.95 N/A N/A
T45TEI T-45 Tee Fitting PC B  $       10.17 31.00%  $                   7.02 N/A N/A
T45TIW T-45 Tee Fitting PC B  $       10.17 31.00%  $                   7.02 N/A N/A
T45TRI T-45 Transition Insert for T-70 to T-45 PC B  $         8.10 31.00%  $                   5.59 N/A N/A
T45TWH T-45 Tee Fitting PC B  $       10.17 31.00%  $                   7.02 N/A N/A
T45WC2EI T-45 Offset Box for Snap-on Faceplates PC B  $       16.67 31.00%  $                 11.50 N/A N/A
T45WC2IW T-45 Offset Box for Snap-on Faceplates PC B  $       16.67 31.00%  $                 11.50 N/A N/A
T45WC2WH T-45 Offset Box for Snap-on Faceplates PC B  $       16.67 31.00%  $                 11.50 N/A N/A
T45WCEI T-45 Offset Box for Screw-on Faceplates PC B  $       16.67 31.00%  $                 11.50 N/A N/A
T45WCIW T-45 Offset Box for Screw-on Faceplates PC B  $       16.67 31.00%  $                 11.50 N/A N/A
T45WCWH T-45 Offset Box for Screw-on Faceplates PC B  $       16.67 31.00%  $                 11.50 N/A N/A
T45WR-X T-45 Wire Retainer PC B  $         0.69 31.00%  $                   0.48 N/A N/A
T50F-C Spiral Wrap, .50" (12.7mm) x 100', Poly, RL B  $     160.91 31.00%  $               111.03 N/A N/A
T50F-C0 Spiral Wrap, .50" (12.7mm) x 100', Poly, RL B  $     201.15 31.00%  $               138.79 N/A N/A
T50F-C1 Spiral Wrap, .50" (12.7mm) x 100', Poly, RL B  $     184.98 31.00%  $               127.64 N/A N/A
T50F-C10 Spiral Wrap, .50" (12.7mm) x 100', Poly, RL B  $     184.98 31.00%  $               127.64 N/A N/A
T50F-C16 Spiral Wrap, .50" (12.7mm) x 100', Poly, RL B  $     184.98 31.00%  $               127.64 N/A N/A
T50F-C2 Spiral Wrap, .50" (12.7mm) x 100', Poly, RL B  $     184.98 31.00%  $               127.64 N/A N/A
T50F-C3Y Spiral Wrap, .50" (12.7mm) x 100', Poly, RL B  $     184.98 31.00%  $               127.64 N/A N/A
T50F-C4Y Spiral Wrap, .50" (12.7mm) x 100', Poly, RL B  $     184.98 31.00%  $               127.64 N/A N/A
T50F-C5 Spiral Wrap, .50" (12.7mm) x 100', Poly, RL B  $     184.98 31.0%  $               127.64 N/A N/A
T50F-C6 Spiral Wrap, .50" (12.7mm) x 100', Poly, RL B  $     184.98 31.00%  $               127.64 N/A N/A
T50F-C7 Spiral Wrap, .50" (12.7mm) x 100', Poly, RL B  $     184.98 31.00%  $               127.64 N/A N/A
T50F-C8 Spiral Wrap, .50" (12.7mm) x 100', Poly, RL B  $     184.98 31.00%  $               127.64 N/A N/A
T50FR-C20Y Spiral Wrap, .50" (12.7mm) x 100', Flame RL B  $     305.26 31.00%  $               210.63 N/A N/A
T50FR-CY Spiral Wrap, .50" (12.7mm) x 100', Flame RL B  $     266.36 31.00%  $               183.79 N/A N/A
T50FR-TLY Spiral Wrap, .50" (12.7mm) x 250', Flame RL B  $     542.00 31.00%  $               373.98 N/A N/A
T50F-TL Spiral Wrap, .50" (12.7mm) x 250', Poly, RL B  $     347.10 31.00%  $               239.50 N/A N/A
T50F-TL0 Spiral Wrap, .50" (12.7mm) x 250', Poly, RL B  $     433.90 31.00%  $               299.39 N/A N/A
T50F-TL4Y Spiral Wrap, .50" (12.7mm) x 250', Poly, RL B  $     399.14 31.00%  $               275.41 N/A N/A
T50F-X Spiral Wrap, .50" (12.7mm) x 10', Poly, RL B  $       16.34 31.00%  $                 11.27 N/A N/A
T50F-X0 Spiral Wrap, .50" (12.7mm) x 10', Poly, RL B  $       20.28 31.00%  $                 13.99 N/A N/A
T50N-C Spiral Wrap, .50" (12.7mm) x 100', Nylon RL B  $     421.28 31.0%  $               290.68 N/A N/A
T50N-C0 Spiral Wrap, .50" (12.7mm) x 100', Nylon RL B  $     526.59 31.00%  $               363.35 N/A N/A
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T50N-TL Spiral Wrap, .50" (12.7mm) x 250', Nylon RL B  $     949.66 31.00%  $               655.27 N/A N/A
T50N-TL0 Spiral Wrap, .50" (12.7mm) x 250', Nylon RL B  $  1,187.09 31.00%  $               819.09 N/A N/A
T50NZFR-C20 Spiral Wrap, .50" (12.7mm) x 100', Low S RL B  $     396.84 31.00%  $               273.82 N/A N/A
T50P-C0 Spiral Wrap, 0.50" (12.7mm) X 100', Poly RL B  $     261.51 31.00%  $               180.44 N/A N/A
T50R-CY Spiral Wrap, .50" (12.7mm) x 100', Fire RL B  $     240.21 31.00%  $               165.74 N/A N/A
T50R-TLY Spiral Wrap, .50" (12.7mm) x 250', Fire RL B  $     488.70 31.00%  $               337.20 N/A N/A
T50T-Q Spiral Wrap, 0.50" (12.7mm) x 25', TFE, RL B  $     446.74 31.00%  $               308.25 N/A N/A
T62F-C Spiral Wrap, .62" (15.8mm) x 100', Poly, RL B  $     175.70 31.00%  $               121.23 N/A N/A
T62F-C0 Spiral Wrap, .62" (15.8mm) x 100', Poly, RL B  $     219.60 31.00%  $               151.52 N/A N/A
T62FR-C20Y Spiral Wrap, .62" (15.8mm) x 100', Flame RL B  $     313.25 31.00%  $               216.14 N/A N/A
T62FR-CY Spiral Wrap, .62" (15.8mm) x 100', Flame RL B  $     273.38 31.00%  $               188.63 N/A N/A
T62F-TL Spiral Wrap, .62" (15.8mm) x 250', Poly, RL B  $     378.96 31.00%  $               261.48 N/A N/A
T62F-TL0 Spiral Wrap, .62" (15.8mm) x 250', Poly, RL B  $     473.73 31.00%  $               326.87 N/A N/A
T62N-C Spiral Wrap, .62" (15.8mm) x 100', Nylon RL B  $     591.93 31.00%  $               408.43 N/A N/A
T62N-C0 Spiral Wrap, .62" (15.8mm) x 100', Nylon RL B  $     793.70 31.00%  $               547.65 N/A N/A
T62R-CY Spiral Wrap, .62" (15.8mm) x 100', Fire RL B  $     246.34 31.00%  $               169.97 N/A N/A
T62T-Q Spiral Wrap, 0.62" (15.8mm) x 25', TFE, RL B  $     526.28 31.00%  $               363.13 N/A N/A
T702BCEI-X T702 Base Coupler Fitting PC B  $         7.94 31.00%  $                   5.48 N/A N/A
T702BCIW-X T702 Base Coupler Fitting PC B  $         7.94 31.00%  $                   5.48 N/A N/A
T702BCWH-X T702 Base Coupler Fitting PC B  $         7.94 31.00%  $                   5.48 N/A N/A
T702BEI10 Twin 70 Power Rated Multi-Channel Racewa FT B  $         9.48 31.00%  $                   6.54 N/A N/A
T702BEI8 Twin 70 Power Rated Multi-Channel Racewa FT B  $         9.17 31.00%  $                   6.33 N/A N/A
T702BIW10 Twin 70 Power Rated Multi-Channel Racewa FT B  $         9.48 31.00%  $                   6.54 N/A N/A
T702BIW8 Twin 70 Power Rated Multi-Channel Racewa FT B  $         9.17 31.00%  $                   6.33 N/A N/A
T702BWH10 Twin 70 Power Rated Multi-Channel Racewa FT B  $         9.48 31.00%  $                   6.54 N/A N/A
T702BWH8 Twin 70 Power Rated Multi-Channel Racewa FT B  $         9.17 31.00%  $                   6.33 N/A N/A
T702ECEI T702 End Cap Fitting PC B  $         8.62 31.00%  $                   5.95 N/A N/A
T702ECIW T702 End Cap Fitting PC B  $         8.62 31.00%  $                   5.95 N/A N/A
T702ECWH T702 End Cap Fitting PC B  $         8.62 31.00%  $                   5.95 N/A N/A
T702EEEI T702 Entrance End Fitting PC B  $       39.35 31.00%  $                 27.15 N/A N/A
T702EEIW T702 Entrance End Fitting PC B  $       39.35 31.00%  $                 27.15 N/A N/A
T702EEWH T702 Entrance End Fitting PC B  $       39.35 31.00%  $                 27.15 N/A N/A
T702EI10 TWIN 70 BASE AND COVER TOGETHER FT B  $       13.96 31.00%  $                   9.63 N/A N/A
T702EI8 TWIN 70 BASE AND COVER TOGETHER FT B  $       13.50 31.00%  $                   9.32 N/A N/A
T702ICEI T702 Inside Corner Fitting PC B  $       19.31 31.00%  $                 13.32 N/A N/A
T702ICIW T702 Inside Corner Fitting PC B  $       19.31 31.00%  $                 13.32 N/A N/A
T702ICWH T702 Inside Corner Fitting PC B  $       19.31 31.00%  $                 13.32 N/A N/A
T702IW10 TWIN 70 BASE AND COVER TOGETHER FT B  $       13.96 31.00%  $                   9.63 N/A N/A
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T702IW8 TWIN 70 BASE AND COVER TOGETHER FT B  $       13.50 31.00%  $                   9.32 N/A N/A
T702OCEI T702 Outside Corner Fitting PC B  $       26.21 31.00%  $                 18.08 N/A N/A
T702OCIW T702 Outside Corner Fitting PC B  $       26.21 31.00%  $                 18.08 N/A N/A
T702OCWH T702 Outside Corner Fitting PC B  $       26.21 31.00%  $                 18.08 N/A N/A
T702RAEI T702 Right Angle Fitting PC B  $       29.88 31.00%  $                 20.62 N/A N/A
T702RAIW T702 Right Angle Fitting PC B  $       29.88 31.00%  $                 20.62 N/A N/A
T702TEI T702 Tee Fitting PC B  $       37.93 31.00%  $                 26.17 N/A N/A
T702TIW T702 Tee Fitting PC B  $       37.93 31.00%  $                 26.17 N/A N/A
T702TREI T702 Transition Fitting To T-70 Raceway PC B  $       30.92 31.00%  $                 21.33 N/A N/A
T702TRI T702 Transition Fitting To T-70 Raceway PC B  $         9.06 31.00%  $                   6.25 N/A N/A
T702TRIW T702 Transition Fitting To T-70 Raceway PC B  $       30.92 31.00%  $                 21.33 N/A N/A
T702TRLEI T702 Transition Fitting To LD Raceway PC B  $       27.74 31.00%  $                 19.14 N/A N/A
T702TRLIW T702 Transition Fitting To LD Raceway PC B  $       27.74 31.00%  $                 19.14 N/A N/A
T702TRLWH T702 Transition Fitting To LD Raceway PC B  $       27.74 31.00%  $                 19.14 N/A N/A
T702TRWH T702 Transition Fitting To T-70 Raceway PC B  $       30.92 31.00%  $                 21.33 N/A N/A
T702TWH T702 Tee Fitting PC B  $       37.93 31.00%  $                 26.17 N/A N/A
T702WH10 TWIN 70 BASE AND COVER TOGETHER FT B  $       13.96 31.00%  $                   9.63 N/A N/A
T702WH8 TWIN 70 BASE AND COVER TOGETHER FT B  $       13.50 31.00%  $                   9.32 N/A N/A
T70B1EI Single Gang Snap-on Vertical Communicati PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70B1IG Single Gang Snap-on Vertical Communicati PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70B1IW Single Gang Snap-on Vertical Communicati PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70B1WH Single Gang Snap-on Vertical Communicati PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70B2EI Single Gang Snap-on Vertical Communicati PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70B2IG Single Gang Snap-on Vertical Communicati PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70B2IW Single Gang Snap-on Vertical Communicati PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70B2WH Single Gang Snap-on Vertical Communicati PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70BCBL-X T-70 Base Coupler Fitting PC B  $         6.35 31.00%  $                   4.38 N/A N/A
T70BCEI-X T-70 Base Coupler Fitting PC B  $         6.35 31.00%  $                   4.38 N/A N/A
T70BCIG-X T-70 Base Coupler Fitting PC B  $         6.35 31.00%  $                   4.38 N/A N/A
T70BCIW-X T-70 Base Coupler Fitting PC B  $         6.35 31.00%  $                   4.38 N/A N/A
T70BCWH-X T-70 Base Coupler Fitting PC B  $         6.35 31.00%  $                   4.38 N/A N/A
T70BEI10 T-70 Power Rated Multi-Channel Raceway B FT B  $         4.90 31.00%  $                   3.38 N/A N/A
T70BEI6 T-70 Power Rated Multi-Channel Raceway B FT B  $         4.73 31.00%  $                   3.26 N/A N/A
T70BEI8 T-70 Power Rated Multi-Channel Raceway B FT B  $         4.90 31.00%  $                   3.38 N/A N/A
T70BFEI T-70 Backfeed Fitting PC B  $       27.05 31.00%  $                 18.66 N/A N/A
T70BFI T-70 Backfeed Fitting Bend Radius Insert PC B  $         7.25 31.00%  $                   5.00 N/A N/A
T70BFIG T-70 Backfeed Fitting PC B  $       27.05 31.00%  $                 18.66 N/A N/A
T70BFIW T-70 Backfeed Fitting PC B  $       27.05 31.00%  $                 18.66 N/A N/A
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T70BFWH T-70 Backfeed Fitting PC B  $       27.05 31.00%  $                 18.66 N/A N/A
T70BH1EI Single Gang Snap-on Horizontal Communica PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70BH1IG Single Gang Snap-on Horizontal Communica PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70BH1IW Single Gang Snap-on Horizontal Communica PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70BH1WH Single Gang Snap-on Horizontal Communica PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70BH2EI Single Gang Snap-on Horizontal Communica PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70BH2IW Single Gang Snap-on Horizontal Communica PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70BH2WH Single Gang Snap-on Horizontal Communica PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70BIG8 T-70 Power Rated Multi-Channel Raceway B FT B  $         4.90 31.00%  $                   3.38 N/A N/A
T70BIW10 T-70 Power Rated Multi-Channel Raceway B FT B  $         4.90 31.00%  $                   3.38 N/A N/A
T70BIW2 T-70 Power Rated Multi-Channel Raceway B MT B  $       15.52 31.00%  $                 10.71 N/A N/A
T70BIW6 T-70 Power Rated Multi-Channel Raceway B FT B  $         4.73 31.00%  $                   3.26 N/A N/A
T70BIW8 T-70 Power Rated Multi-Channel Raceway B FT B  $         4.90 31.00%  $                   3.38 N/A N/A
T70BL2IG Single Gang Snap-on Elec./Comm. Faceplat PC B  $         5.24 31.00%  $                   3.62 N/A N/A
T70BL2IW Single Gang Snap-on Elec./Comm. Faceplat PC B  $         5.24 31.00%  $                   3.62 N/A N/A
T70BWH10 T-70 Power Rated Multi-Channel Raceway B FT B  $         4.90 31.00%  $                   3.38 N/A N/A
T70BWH2 T-70 Power Rated Multi-Channel Raceway B MT B  $       15.52 31.00%  $                 10.71 N/A N/A
T70BWH6 T-70 Power Rated Multi-Channel Raceway B FT B  $         4.73 31.00%  $                   3.26 N/A N/A
T70BWH8 T-70 Power Rated Multi-Channel Raceway B FT B  $         4.90 31.00%  $                   3.38 N/A N/A
T70CCEI-X T-70 Cover Coupler Fitting PC B  $         3.06 31.00%  $                   2.11 N/A N/A
T70CCIG-X T-70 Cover Coupler Fitting PC B  $         3.06 31.00%  $                   2.11 N/A N/A
T70CCIW-X T-70 Cover Coupler Fitting PC B  $         3.06 31.00%  $                   2.11 N/A N/A
T70CCWH-X T-70 Cover Coupler Fitting PC B  $         3.06 31.00%  $                   2.11 N/A N/A
T70CEI10 T-70 / TG-70 / Twin-70 Power Rated Multi FT B  $         2.69 31.00%  $                   1.86 N/A N/A
T70CEI6 T-70 / TG70 / Twin-70 Power Rated Multi- FT B  $         2.60 31.00%  $                   1.79 N/A N/A
T70CEI8 T-70 / TG-70 / Twin-70 Power Rated Multi FT B  $         2.69 31.00%  $                   1.86 N/A N/A
T70CIG8 T-70 / TG-70 / Twin-70 Power Rated Multi FT B  $         2.69 31.00%  $                   1.86 N/A N/A
T70CIW10 T-70 / TG-70 / Twin-70 Power Rated Multi FT B  $         2.69 31.00%  $                   1.86 N/A N/A
T70CIW2 T-70 / TG-70 / Twin-70 Power Rated Multi MT B  $         8.57 31.00%  $                   5.91 N/A N/A
T70CIW6 T-70 / TG-70 / Twin-70 Power Rated Multi FT B  $         2.60 31.00%  $                   1.79 N/A N/A
T70CIW8 T-70 / TG-70 / Twin-70 Power Rated Multi FT B  $         2.69 31.00%  $                   1.86 N/A N/A
T70CWH10 T-70 / TG-70 / Twin-70 Power Rated Multi FT B  $         2.69 31.00%  $                   1.86 N/A N/A
T70CWH2 T-70 / TG-70 / Twin-70 Power Rated Multi MT B  $         8.57 31.00%  $                   5.91 N/A N/A
T70CWH6 T-70 / TG-70 / Twin-70 Power Rated Multi FT B  $         2.60 31.00%  $                   1.79 N/A N/A
T70CWH8 T-70 / TG-70 / Twin-70 Power Rated Multi FT B  $         2.69 31.00%  $                   1.86 N/A N/A
T70DB-X Device Mounting Bracket for standard ele PC B  $         4.31 31.00%  $                   2.97 N/A N/A
T70DW10 T-70 / Twin-70 Divider Wall 10ft FT B  $         1.60 31.00%  $                   1.10 N/A N/A
T70DW2 T-70 / Twin-70 Divider Wall  2m. MT B  $         5.14 31.00%  $                   3.55 N/A N/A
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T70DW6 T-70 / Twin-70 Divider Wall  6ft. FT B  $         1.55 31.00%  $                   1.07 N/A N/A
T70DW8 T-70 / Twin-70 Divider Wall 8ft FT B  $         1.60 31.00%  $                   1.10 N/A N/A
T70ECEI T-70 End Cap Fitting PC B  $         6.58 31.00%  $                   4.54 N/A N/A
T70ECIG T-70 End Cap Fitting PC B  $         6.58 31.00%  $                   4.54 N/A N/A
T70ECIW T-70 End Cap Fitting PC B  $         6.58 31.00%  $                   4.54 N/A N/A
T70ECWH T-70 End Cap Fitting PC B  $         6.58 31.00%  $                   4.54 N/A N/A
T70EEEI T-70 Entrance End Fitting PC B  $       28.65 31.00%  $                 19.77 N/A N/A
T70EEIG T-70 Entrance End Fitting PC B  $       28.65 31.00%  $                 19.77 N/A N/A
T70EEIW T-70 Entrance End Fitting PC B  $       28.65 31.00%  $                 19.77 N/A N/A
T70EEWH T-70 Entrance End Fitting PC B  $       28.65 31.00%  $                 19.77 N/A N/A
T70EI10 T-70 Power Rated Multi-Channel Raceway B FT B  $         6.86 31.00%  $                   4.73 N/A N/A
T70EI8 T-70 Power Rated Multi-Channel Raceway B FT B  $         6.86 31.00%  $                   4.73 N/A N/A
T70FH2EI Snap-on Horizontal Sloped Communication PC B  $         6.16 31.00%  $                   4.25 N/A N/A
T70FH2IG Snap-on Horizontal Sloped Communication PC B  $         6.16 31.00%  $                   4.25 N/A N/A
T70FH2IW Snap-on Horizontal Sloped Communication PC B  $         6.16 31.00%  $                   4.25 N/A N/A
T70FH2WH Snap-on Horizontal Sloped Communication PC B  $         6.16 31.00%  $                   4.25 N/A N/A
T70FH4EI Snap-on Horizontal Sloped Communication PC B  $         6.16 31.00%  $                   4.25 N/A N/A
T70FH4IG Snap-on Horizontal Sloped Communication PC B  $         6.16 31.00%  $                   4.25 N/A N/A
T70FH4IW Snap-on Horizontal Sloped Communication PC B  $         6.16 31.00%  $                   4.25 N/A N/A
T70FH4WH Snap-on Horizontal Sloped Communication PC B  $         6.16 31.00%  $                   4.25 N/A N/A
T70FSB T-70/Twin-70 Fiber Spool Bracket PC B  $       10.38 31.00%  $                   7.16 N/A N/A
T70FV2EI Snap-on Vertical Sloped Communication Fa PC B  $         6.46 31.00%  $                   4.46 N/A N/A
T70FV2IG Snap-on Vertical Sloped Communication Fa PC B  $         6.46 31.00%  $                   4.46 N/A N/A
T70FV2IW Snap-on Vertical Sloped Communication Fa PC B  $         6.46 31.00%  $                   4.46 N/A N/A
T70FV2WH Snap-on Vertical Sloped Communication Fa PC B  $         6.46 31.00%  $                   4.46 N/A N/A
T70FV4EI Snap-on Vertical Sloped Communication Fa PC B  $         6.46 31.00%  $                   4.46 N/A N/A
T70FV4IG Snap-on Vertical Sloped Communication Fa PC B  $         6.46 31.00%  $                   4.46 N/A N/A
T70FV4IW Snap-on Vertical Sloped Communication Fa PC B  $         6.46 31.00%  $                   4.46 N/A N/A
T70FV4WH Snap-on Vertical Sloped Communication Fa PC B  $         6.46 31.00%  $                   4.46 N/A N/A
T70GB3-X 3 Sided Box For T70 Snap-On UK Outlet PC B  $         5.33 31.00%  $                   3.68 N/A N/A
T70GB-X T70 UK Box PC B  $         3.70 31.00%  $                   2.55 N/A N/A
T70HB3GFCI-X T-70 GFCI 3-sided Hanging Box for Single PC B  $         8.40 31.00%  $                   5.80 N/A N/A
T70HB3-X T-70/Twin-70 3-sided Hanging Box for Sta PC B  $         7.48 31.00%  $                   5.16 N/A N/A
T70HB-X T-70/Twin-70 Hanging Box for Standard Si PC B  $         6.79 31.00%  $                   4.69 N/A N/A
T70ICEI T-70  Inside Corner Fitting PC B  $       16.14 31.00%  $                 11.14 N/A N/A
T70ICIG T-70  Inside Corner Fitting PC B  $       16.14 31.00%  $                 11.14 N/A N/A
T70ICIW T-70  Inside Corner Fitting PC B  $       16.14 31.00%  $                 11.14 N/A N/A
T70ICWH T-70  Inside Corner Fitting PC B  $       16.14 31.00%  $                 11.14 N/A N/A
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T70IG8 T-70 Power Rated Multi-Channel Raceway B FT B  $         6.86 31.00%  $                   4.73 N/A N/A
T70IW10 T-70 Power Rated Multi-Channel Raceway B FT B  $         6.86 31.00%  $                   4.73 N/A N/A
T70IW8 T-70 Power Rated Multi-Channel Raceway B FT B  $         6.86 31.00%  $                   4.73 N/A N/A
T70KW2EI Snap-on Flush Mount Universal Keystone F PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70KW2IG Snap-on Flush Mount Universal Keystone F PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70KW2IW Snap-on Flush Mount Universal Keystone F PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70KW2WH Snap-on Flush Mount Universal Keystone F PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70KW4EI Snap-on Flush Mount Universal Keystone F PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70KW4IG Snap-on Flush Mount Universal Keystone F PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70KW4IW Snap-on Flush Mount Universal Keystone F PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70KW4WH Snap-on Flush Mount Universal Keystone F PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70L2EI Snap-on Horizontal Communication Facepla PC B  $         7.11 31.00%  $                   4.91 N/A N/A
T70L2IG Snap-on Horizontal Communication Facepla PC B  $         7.11 31.00%  $                   4.91 N/A N/A
T70L2IW Snap-on Horizontal Communication Facepla PC B  $         7.11 31.00%  $                   4.91 N/A N/A
T70L2WH Snap-on Horizontal Communication Facepla PC B  $         7.11 31.00%  $                   4.91 N/A N/A
T70L4EI Snap-on Horizontal Communication Facepla PC B  $         7.11 31.00%  $                   4.91 N/A N/A
T70L4IG Snap-on Horizontal Communication Facepla PC B  $         7.11 31.00%  $                   4.91 N/A N/A
T70L4IW Snap-on Horizontal Communication Facepla PC B  $         7.11 31.00%  $                   4.91 N/A N/A
T70L4WH Snap-on Horizontal Communication Facepla PC B  $         7.11 31.00%  $                   4.91 N/A N/A
T70LV2EI Snap-on Vertical Communication Faceplate PC B  $         6.95 31.00%  $                   4.80 N/A N/A
T70LV2IG Snap-on Vertical Communication Faceplate PC B  $         6.95 31.00%  $                   4.80 N/A N/A
T70LV2IW Snap-on Vertical Communication Faceplate PC B  $         6.95 31.00%  $                   4.80 N/A N/A
T70LV2WH Snap-on Vertical Communication Faceplate PC B  $         6.95 31.00%  $                   4.80 N/A N/A
T70LV4EI Snap-on Vertical Communication Faceplate PC B  $         6.95 31.00%  $                   4.80 N/A N/A
T70LV4IG Snap-on Vertical Communication Faceplate PC B  $         6.95 31.00%  $                   4.80 N/A N/A
T70LV4IW Snap-on Vertical Communication Faceplate PC B  $         6.95 31.00%  $                   4.80 N/A N/A
T70LV4WH Snap-on Vertical Communication Faceplate PC B  $         6.95 31.00%  $                   4.80 N/A N/A
T70N2EI Snap-on Horizontal Communication Facepla PC B  $         7.11 31.00%  $                   4.91 N/A N/A
T70N2IW Snap-on Horizontal Communication Facepla PC B  $         7.11 31.00%  $                   4.91 N/A N/A
T70N4EI Snap-on Horizontal Communication Facepla PC B  $         7.11 31.00%  $                   4.91 N/A N/A
T70N4IW Snap-on Horizontal Communication Facepla PC B  $         7.11 31.00%  $                   4.91 N/A N/A
T70NV2EI Snap-on Horizontal Communication Facepla PC B  $         6.95 31.00%  $                   4.80 N/A N/A
T70NV2IW Snap-on Horizontal Communication Facepla PC B  $         6.95 31.00%  $                   4.80 N/A N/A
T70NV4EI Snap-on Horizontal Communication Facepla PC B  $         6.95 31.00%  $                   4.80 N/A N/A
T70NV4IW Snap-on Horizontal Communication Facepla PC B  $         6.95 31.00%  $                   4.80 N/A N/A
T70OCEI T-70 Outside Corner Fitting PC B  $       16.14 31.00%  $                 11.14 N/A N/A
T70OCIG T-70 Outside Corner Fitting PC B  $       16.14 31.00%  $                 11.14 N/A N/A
T70OCIW T-70 Outside Corner Fitting PC B  $       16.14 31.00%  $                 11.14 N/A N/A
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T70OCWH T-70 Outside Corner Fitting PC B  $       16.14 31.00%  $                 11.14 N/A N/A
T70PBIW Snap-on Electrical Faceplate for Brazili PC B  $         5.32 31.00%  $                   3.67 N/A N/A
T70PEI Single Gang Snap-on 106 Duplex Electrica PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70PGEI Single Gang Snap-on Rectangular Electric PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70PGIG Single Gang Snap-on Rectangular Electric PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70PGIW Single Gang Snap-on Rectangular Electric PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70PGSEI Single Gang Snap-on Rectangular Communic PC B  $         6.12 31.00%  $                   4.22 N/A N/A
T70PGSIG Single Gang Snap-on Rectangular Communic PC B  $         6.12 31.00%  $                   4.22 N/A N/A
T70PGSIW Single Gang Snap-on Rectangular Communic PC B  $         6.12 31.00%  $                   4.22 N/A N/A
T70PGSWH Single Gang Snap-on Rectangular Communic PC B  $         6.12 31.00%  $                   4.22 N/A N/A
T70PGWH Single Gang Snap-on Rectangular Electric PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70PIG Single Gang Snap-on Rectangular Electric PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70PIW Single Gang Snap-on Rectangular Electric PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70PNEI Single Gang Snap-on Blank Cover Faceplat PC B  $         5.16 31.00%  $                   3.56 N/A N/A
T70PNIG Single Gang Snap-on Blank Cover Faceplat PC B  $         5.16 31.00%  $                   3.56 N/A N/A
T70PNIW Single Gang Snap-on Blank Cover Faceplat PC B  $         5.16 31.00%  $                   3.56 N/A N/A
T70PNWH Single Gang Snap-on Blank Cover Faceplat PC B  $         5.16 31.00%  $                   3.56 N/A N/A
T70PSEI Single Gang Snap-on 106 Duplex Communica PC B  $         6.12 31.00%  $                   4.22 N/A N/A
T70PSIG Single Gang Snap-on 106 Duplex Communica PC B  $         6.12 31.00%  $                   4.22 N/A N/A
T70PSIW Single Gang Snap-on 106 Duplex Communica PC B  $         6.12 31.00%  $                   4.22 N/A N/A
T70PSWH Single Gang Snap-on 106 Duplex Communica PC B  $         6.12 31.00%  $                   4.22 N/A N/A
T70PWH Single Gang Snap-on 106 Duplex Electrica PC B  $         5.42 31.00%  $                   3.74 N/A N/A
T70RAEI T-70 Right Angle Fitting PC B  $       25.03 31.00%  $                 17.27 N/A N/A
T70RAIG T-70 Right Angle Fitting PC B  $       25.03 31.00%  $                 17.27 N/A N/A
T70RAIW T-70 Right Angle Fitting PC B  $       25.03 31.00%  $                 17.27 N/A N/A
T70RAWH T-70 Right Angle Fitting PC B  $       25.03 31.00%  $                 17.27 N/A N/A
T70SDB-X T-70/Twin-70/TG-70 Standard Faceplate Br PC B  $         4.21 31.00%  $                   2.90 N/A N/A
T70S-X T-70 Surface Mount Box Spacer Plate PC B  $         4.00 31.00%  $                   2.76 N/A N/A
T70TD T-70 Tee Fitting Divider PC B  $         6.69 31.00%  $                   4.62 N/A N/A
T70TEI T-70 Tee Fitting PC B  $       27.28 31.00%  $                 18.82 N/A N/A
T70TIG T-70 Tee Fitting PC B  $       27.28 31.00%  $                 18.82 N/A N/A
T70TIW T-70 Tee Fitting PC B  $       27.28 31.00%  $                 18.82 N/A N/A
T70TRCEI T-70 Transition Fitting Cover to LD or T PC B  $       18.52 31.00%  $                 12.78 N/A N/A
T70TRCIG T-70 Transition Fitting Cover to LD or T PC B  $       18.52 31.00%  $                 12.78 N/A N/A
T70TRCIW T-70 Transition Fitting Cover to LD or T PC B  $       18.52 31.00%  $                 12.78 N/A N/A
T70TRCWH T-70 Transition Fitting Cover to LD or T PC B  $       18.52 31.00%  $                 12.78 N/A N/A
T70TREI T-70 Transition Fitting to LD and T-45 R PC B  $       21.68 31.00%  $                 14.96 N/A N/A
T70TRI T-70 Divided Insert for T-70 to LD2P10 R PC B  $         7.73 31.00%  $                   5.33 N/A N/A
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T70TRIG T-70 Transition Fitting to LD and T-45 R PC B  $       20.64 31.00%  $                 14.24 N/A N/A
T70TRIW T-70 Transition Fitting to LD and T-45 R PC B  $       21.68 31.00%  $                 14.96 N/A N/A
T70TRWH T-70 Transition Fitting to LD and T-45 R PC B  $       21.68 31.00%  $                 14.96 N/A N/A
T70TWH T-70 Tee Fitting PC B  $       27.28 31.00%  $                 18.82 N/A N/A
T70WC2EI T-70 Workstation Outlet Center for Snap- PC B  $       21.21 31.00%  $                 14.63 N/A N/A
T70WC2IG T-70 Workstation Outlet Center for Snap- PC B  $       21.21 31.00%  $                 14.63 N/A N/A
T70WC2IW T-70 Workstation Outlet Center for Snap- PC B  $       21.21 31.00%  $                 14.63 N/A N/A
T70WC2WH T-70 Workstation Outlet Center for Snap- PC B  $       21.21 31.00%  $                 14.63 N/A N/A
T70WCEI T-70 Workstation Outlet Center for Screw PC B  $       21.21 31.00%  $                 14.63 N/A N/A
T70WCIG T-70 Workstation Outlet Center for Screw PC B  $       21.21 31.00%  $                 14.63 N/A N/A
T70WCIW T-70 Workstation Outlet Center for Screw PC B  $       21.21 31.00%  $                 14.63 N/A N/A
T70WCWH T-70 Workstation Outlet Center for Screw PC B  $       21.21 31.00%  $                 14.63 N/A N/A
T70WH10 T-70 Power Rated Multi-Channel Raceway B FT B  $         6.86 31.00%  $                   4.73 N/A N/A
T70WH8 T-70 Power Rated Multi-Channel Raceway B FT B  $         6.86 31.00%  $                   4.73 N/A N/A
T70WM40TREI WM 4000 to T-70 Transition Fitting PC B  $       45.44 31.00%  $                 31.35 N/A N/A
T70WM40TRIW WM 4000 to T-70 Transition Fitting PC B  $       45.44 31.00%  $                 31.35 N/A N/A
T70WM40TRWH WM 4000 to T-70 Transition Fitting PC B  $       45.44 31.00%  $                 31.35 N/A N/A
T70WR-X T-70 / Twin-70 Wire Retainer PC B  $         1.95 31.00%  $                   1.35 N/A N/A
T75F-C Spiral Wrap, .75" (19.1mm) x 100', Poly, RL B  $     195.98 31.0%  $               135.23 N/A N/A
T75F-C0 Spiral Wrap, .75" (19.1mm) x 100', Poly, RL B  $     245.04 31.00%  $               169.08 N/A N/A
T75FR-C20Y Spiral Wrap, .75" (19.1mm) x 100', Flame RL B  $     340.56 31.00%  $               234.99 N/A N/A
T75FR-CY Spiral Wrap, .75" (19.1mm) x 100', Flame RL B  $     297.16 31.00%  $               205.04 N/A N/A
T75FR-TY Spiral Wrap, .75" (19.1mm) x 250', Flame RL B  $     519.83 31.00%  $               358.68 N/A N/A
T75F-T Spiral Wrap, .75" (19.1mm) x 200', Poly, RL B  $     338.34 31.00%  $               233.45 N/A N/A
T75F-T0 Spiral Wrap, .75" (19.1mm) x 200', Poly, RL B  $     422.79 31.00%  $               291.73 N/A N/A
T75N-C Spiral Wrap, .75" (19.1mm) x 100', Nylon RL B  $     736.78 31.00%  $               508.38 N/A N/A
T75N-C0 Spiral Wrap, .75" (19.1mm) x 100', Nylon RL B  $  1,040.75 31.00%  $               718.12 N/A N/A
T75N-T Spiral Wrap, .75" (19.1mm) x 200', Nylon RL B  $  1,328.67 31.00%  $               916.78 N/A N/A
T75NZFR-C20 Spiral Wrap, .75" (19.1mm) x 100', Low S RL B  $     442.72 31.00%  $               305.48 N/A N/A
T75R-CY Spiral Wrap, .75" (19.1mm) x 100', Fire RL B  $     270.19 31.00%  $               186.43 N/A N/A
T75T-X Spiral Wrap, 0.75" (19.1mm) x 10', TFE, RL B  $     321.29 31.00%  $               221.69 N/A N/A
TA1S10-C Tie Mount, Tie Anchor, #10 Screw (M5) PC B  $       47.31 31.00%  $                 32.64 N/A N/A
TA1S10-M Tie Anchor Mount, #10 Screw (M5) PC B  $     142.65 31.00%  $                 98.43 N/A N/A
TA1S10-M0 Tie Anchor Mount, #10 Screw (M5), WRBL PC B  $     189.08 31.00%  $               130.47 N/A N/A
TA1S8-C Tie Anchor Mount, #8 Screw (M4) PC B  $       45.98 31.00%  $                 31.73 N/A N/A
TA1S8-M Tie Anchor Mount, #8 Screw (M4) PC B  $     142.07 31.00%  $                 98.03 N/A N/A
TA1S8-M0 Tie Anchor Mount, #8 Screw (M4), BL PC B  $     194.49 31.00%  $               134.20 N/A N/A
TA1S8-M30 Tie Anchor Mount, #8 Screw (M4), HS BL PC B  $     200.91 31.00%  $               138.63 N/A N/A
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TA1S8-M69 Tie Anchor Mount, #8 Screw (M4), Flame R PC B  $     306.03 31.00%  $               211.16 N/A N/A
TA2-C Tie Mount, Tie Anchor, #10 Screw (M5) PC B  $       69.07 31.00%  $                 47.66 N/A N/A
TA2-M Tie Anchor Mount, #10 Screw (M5) PC B  $     260.00 31.00%  $               179.40 N/A N/A
TB130EI6 T130 Power Rated Multi-Channel Raceway B FT B  $         8.96 31.00%  $                   6.18 N/A N/A
TB130IG6 T130 Power Rated Multi-Channel Raceway B FT B  $         8.96 31.00%  $                   6.18 N/A N/A
TB130IG8 T130 Power Rated Multi-Channel Raceway B FT B  $         9.26 31.00%  $                   6.39 N/A N/A
TB130IW6 T130 Power Rated Multi-Channel Raceway B FT B  $         8.96 31.00%  $                   6.18 N/A N/A
TB5583-VY TD Box for US Single Gang Standard Elect PC B  $         9.34 31.00%  $                   6.44 N/A N/A
TBSR-QY TD Box Strain Relief PC B  $         2.39 31.00%  $                   1.65 N/A N/A
TC10-14-C100 Tack Clip, Single, .36" (9.1mm) Bundle, PC B  $         9.90 31.00%  $                   6.83 N/A N/A
TC130EI6 T130 Power Rated Multi-Channel Raceway C FT B  $         3.56 31.00%  $                   2.46 N/A N/A
TC130IG6 T130 Power Rated Multi-Channel Raceway C FT B  $         3.56 31.00%  $                   2.46 N/A N/A
TC130IG8 T130 Power Rated Multi-Channel Raceway C FT B  $         3.68 31.00%  $                   2.54 N/A N/A
TC130IW6 T130 Power Rated Multi-Channel Raceway C FT B  $         3.56 31.00%  $                   2.46 N/A N/A
TC130IW8 T130 Power Rated Multi-Channel Raceway C FT B  $         3.68 31.00%  $                   2.54 N/A N/A
TC14-20-C100 Tack Clip, Single, .49" (12.5mm) Bundle, PC B  $       15.72 31.00%  $                 10.85 N/A N/A
TC3-5-C100 Tack Clip, Single, .13" (3.3mm) Bundle, PC B  $         5.96 31.00%  $                   4.11 N/A N/A
TC5X8 Tack Clip, Double, .20" x .30"(5.1mm x 7 PC B  $       89.14 31.00%  $                 61.51 N/A N/A
TC5X8-C100 Tack Clip, Double, .20" x .30" (5.1mm x PC B  $         8.92 31.00%  $                   6.15 N/A N/A
TC6X10-C100 Tack Clip, Double, .23" x .37" (5.9mm x PC B  $         9.72 31.00%  $                   6.71 N/A N/A
TC9X18-C100 Tack Clip, Double, .38" x .65" (9.7mm x PC B  $       11.60 31.00%  $                   8.00 N/A N/A
TCFB3070EI-X T130 Base Coupler Fitting PC B  $         3.75 31.00%  $                   2.59 N/A N/A
TD6810 T130 Divider Wall  10ft. FT B  $         2.07 31.00%  $                   1.43 N/A N/A
TEC130IG T130 End Cap Fitting PC B  $         8.86 31.00%  $                   6.11 N/A N/A
TEC130IW T130 End Cap Fitting PC B  $         8.86 31.00%  $                   6.11 N/A N/A
TEE130IW T130 Entrance End Fitting PC B  $       38.78 31.00%  $                 26.76 N/A N/A
TF10EI-X LD10 Low Voltage Tee Fitting PC B  $         1.55 31.00%  $                   1.07 N/A N/A
TF10IG-X LD10 Low Voltage Tee Fitting PC B  $         1.55 31.0%  $                   1.07 N/A N/A
TF10IW-X LD10 Low Voltage Tee Fitting PC B  $         1.55 31.00%  $                   1.07 N/A N/A
TF10WH-X LD10 Low Voltage Tee Fitting PC B  $         1.55 31.00%  $                   1.07 N/A N/A
TF3EI-E LD3 Low Voltage Tee Fitting PC B  $         1.36 31.00%  $                   0.94 N/A N/A
TF3IG-E LD3 Low Voltage Tee Fitting PC B  $         1.36 31.00%  $                   0.94 N/A N/A
TF3IW-E LD3 Low Voltage Tee Fitting PC B  $         1.36 31.00%  $                   0.94 N/A N/A
TF3WH-E LD3 Low Voltage Tee Fitting PC B  $         1.36 31.00%  $                   0.94 N/A N/A
TF5EI-E LD5 Low Voltage Tee Fitting PC B  $         1.44 31.00%  $                   0.99 N/A N/A
TF5IG-E LD5 Low Voltage Tee Fitting PC B  $         1.44 31.00%  $                   0.99 N/A N/A
TF5IW-E LD5 Low Voltage Tee Fitting PC B  $         1.44 31.00%  $                   0.99 N/A N/A
TF5WH-E LD5 Low Voltage Tee Fitting PC B  $         1.44 31.00%  $                   0.99 N/A N/A
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TFC10EI-X LD10 / LDPH10 Bend Radius Tee Fitting PC B  $         2.29 31.00%  $                   1.58 N/A N/A
TFC10IG-X LD10 / LDPH10 Bend Radius Tee Fitting PC B  $         2.29 31.00%  $                   1.58 N/A N/A
TFC10IW-X LD10 / LDPH10 Bend Radius Tee Fitting PC B  $         2.29 31.00%  $                   1.58 N/A N/A
TFC10WH-X LD10 / LDPH10 Bend Radius Tee Fitting PC B  $         2.29 31.00%  $                   1.58 N/A N/A
TFC3EI-X LD3 / LDPH3/LDS3 Bend Radius Tee Fitting PC B  $         1.95 31.00%  $                   1.35 N/A N/A
TFC3IG-X LD3 / LDPH3/LDS3 Bend Radius Tee Fitting PC B  $         1.95 31.00%  $                   1.35 N/A N/A
TFC3IW-X LD3 / LDPH3/LDS3 Bend Radius Tee Fitting PC B  $         1.95 31.00%  $                   1.35 N/A N/A
TFC3WH-X LD3 / LDPH3/LDS3 Bend Radius Tee Fitting PC B  $         1.95 31.00%  $                   1.35 N/A N/A
TFC5EI-X LD5 / LDPH5/LDS5 Bend Radius Tee Fitting PC B  $         2.11 31.00%  $                   1.46 N/A N/A
TFC5IG-X LD5 / LDPH5/LDS5 Bend Radius Tee Fitting PC B  $         2.11 31.00%  $                   1.46 N/A N/A
TFC5IW-X LD5 / LDPH5/LDS5 Bend Radius Tee Fitting PC B  $         2.11 31.00%  $                   1.46 N/A N/A
TFC5WH-X LD5 / LDPH5/LDS5 Bend Radius Tee Fitting PC B  $         2.11 31.00%  $                   1.46 N/A N/A
TFL2B Ground/Bonding Label, Polyester, 'TMGB', EA B  $     504.91 31.00%  $               348.39 N/A N/A
TFX10EI-X LDPH10 Only Power Rated Tee Fitting PC B  $         4.19 31.00%  $                   2.89 N/A N/A
TFX10IG-X LDPH10 Only Power Rated Tee Fitting PC B  $         4.19 31.00%  $                   2.89 N/A N/A
TFX10IW-X LDPH10 Only Power Rated Tee Fitting PC B  $         4.19 31.00%  $                   2.89 N/A N/A
TFX10WH-X LDPH10 Only Power Rated Tee Fitting PC B  $         4.19 31.00%  $                   2.89 N/A N/A
TFX3EI-X LDS3 / LDPH3 Power Rated Tee Fitting, El PC B  $         3.19 31.00%  $                   2.20 N/A N/A
TFX3IG-X LDS3 / LDPH3 Power Rated Tee Fitting, In PC B  $         3.19 31.00%  $                   2.20 N/A N/A
TFX3IW-X LDS3 / LDPH3 Power Rated Tee Fitting, In PC B  $         3.19 31.00%  $                   2.20 N/A N/A
TFX3WH-X LDS3 / LDPH3 Power Rated Tee Fitting, Wh PC B  $         3.19 31.00%  $                   2.20 N/A N/A
TFX5EI-X LDS5 / LDPH5 Power Rated Tee Fitting, El PC B  $         3.98 31.00%  $                   2.75 N/A N/A
TFX5IG-X LDS5 / LDPH5 Power Rated Tee Fitting, In PC B  $         3.98 31.00%  $                   2.75 N/A N/A
TFX5IW-X LDS5 / LDPH5 Power Rated Tee Fitting, In PC B  $         3.98 31.00%  $                   2.75 N/A N/A
TFX5WH-X LDS5 / LDPH5 Power Rated Tee Fitting, Wh PC B  $         3.98 31.00%  $                   2.75 N/A N/A
TFXD10EI-X LD2P10 Power Rated Tee Fitting with divi PC B  $         5.56 31.00%  $                   3.84 N/A N/A
TFXD10IG-X LD2P10 Power Rated Tee Fitting with divi PC B  $         5.56 31.00%  $                   3.84 N/A N/A
TFXD10IW-X LD2P10 Power Rated Tee Fitting with divi PC B  $         5.56 31.00%  $                   3.84 N/A N/A
TFXD10WH-X LD2P10 Power Rated Tee Fitting with divi PC B  $         5.56 31.00%  $                   3.84 N/A N/A
TG70BCBL-X TG-70 Base Coupler Fitting PC B  $         5.88 31.00%  $                   4.06 N/A N/A
TG70BCEI-X TG-70 Base Coupler Fitting PC B  $         5.88 31.00%  $                   4.06 N/A N/A
TG70BCIG-X TG-70 Base Coupler Fitting PC B  $         5.88 31.00%  $                   4.06 N/A N/A
TG70BCIW-X TG-70  Base Coupler Fitting PC B  $         5.88 31.00%  $                   4.06 N/A N/A
TG70EI10 TG-70 Power Rated Multi-Channel Raceway FT B  $       14.41 31.00%  $                   9.94 N/A N/A
TG70EI8 TG-70 Power Rated Multi-Channel Raceway FT B  $       14.41 31.00%  $                   9.94 N/A N/A
TG70HB3GFCI-X TG-70 GFCI 3-sided Hanging Box for Singl PC B  $         8.85 31.00%  $                   6.11 N/A N/A
TG70HB3-X TG-70 Hanging Box With Divider Wall PC B  $         7.97 31.00%  $                   5.50 N/A N/A
TG70IG8 TG-70 Power Rated Multi-Channel Raceway FT B  $       14.41 31.00%  $                   9.94 N/A N/A
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TG70IW10 TG-70 Power Rated Multi-Channel Raceway FT B  $       14.41 31.00%  $                   9.94 N/A N/A
TG70IW2 TG-70 Power Rated Multi-Channel Raceway MT B  $       45.71 31.00%  $                 31.54 N/A N/A
TG70IW8 TG-70 Power Rated Multi-Channel Raceway FT B  $       14.41 31.00%  $                   9.94 N/A N/A
TG70WR-X TG-70 Wire Retainer PC B  $         1.81 31.00%  $                   1.25 N/A N/A
TGBFEI TG-70 Backfeed Fitting PC B  $       26.29 31.00%  $                 18.14 N/A N/A
TGBFI TG-70 Backfeed Fitting Insert PC B  $         7.08 31.00%  $                   4.89 N/A N/A
TGBFIG TG-70 Backfeed Fitting PC B  $       26.29 31.00%  $                 18.14 N/A N/A
TGBFIW TG-70 Backfeed Fitting PC B  $       26.29 31.00%  $                 18.14 N/A N/A
TGDW10 TG-70 Divider Wall  10ft FT B  $         1.93 31.00%  $                   1.33 N/A N/A
TGDW2 TG Divider Wall  2m MT B  $         6.11 31.00%  $                   4.22 N/A N/A
TGDW8 TG-70 Divider Wall  8ft FT B  $         1.93 31.00%  $                   1.33 N/A N/A
TGECBL TG-70 End Cap Fitting PC B  $         7.99 31.00%  $                   5.51 N/A N/A
TGECEI TG-70 End Cap Fitting PC B  $         7.99 31.00%  $                   5.51 N/A N/A
TGECIG TG-70 End Cap Fitting PC B  $         7.99 31.00%  $                   5.51 N/A N/A
TGECIW TG-70 End Cap Fitting PC B  $         7.99 31.00%  $                   5.51 N/A N/A
TGEEEI TG-70 Entrance End Fitting PC B  $       28.32 31.00%  $                 19.54 N/A N/A
TGEEIG TG-70 Entrance End Fitting PC B  $       28.32 31.00%  $                 19.54 N/A N/A
TGEEIW TG-70 Entrance End Fitting PC B  $       28.32 31.00%  $                 19.54 N/A N/A
TGFSB TG Fiber Spool Bracket PC B  $       10.07 31.00%  $                   6.95 N/A N/A
TGICEI TG-70 Inside Corner Fitting - Adjustable PC B  $       28.88 31.00%  $                 19.93 N/A N/A
TGICIG TG-70 Inside Corner Fitting - Adjustable PC B  $       28.88 31.00%  $                 19.93 N/A N/A
TGICIW TG-70 Inside Corner Fitting - Adjustable PC B  $       28.88 31.00%  $                 19.93 N/A N/A
TGJT Termination Tool for TG Style Copper Jac PC B  $     340.79 31.00%  $               235.15 N/A N/A
TGK6-14F-X Telco Grounding Kit PC B  $         9.70 31.00%  $                   6.69 N/A N/A
TGOCEI TG-70 Outside Corner Fitting - Adjustabl PC B  $       31.36 31.00%  $                 21.64 N/A N/A
TGOCIG TG-70 Outside Corner Fitting - Adjustabl PC B  $       31.36 31.00%  $                 21.64 N/A N/A
TGOCIW TG-70 Outside Corner Fitting - Adjustabl PC B  $       31.36 31.00%  $                 21.64 N/A N/A
TGRAEI TG-70 Right Angle Fitting PC B  $       26.89 31.00%  $                 18.55 N/A N/A
TGRAIG TG-70 Right Angle Fitting PC B  $       26.89 31.00%  $                 18.55 N/A N/A
TGRAIW TG-70 Right Angle Fitting PC B  $       26.89 31.00%  $                 18.55 N/A N/A
TGSICAW TG-70 Inside Corner Fitting - Non Adjust PC B  $       28.21 31.00%  $                 19.46 N/A N/A
TGSICEI TG-70 Inside Corner Fitting - Non Adjust PC B  $       28.21 31.00%  $                 19.46 N/A N/A
TGSICIG TG-70 Inside Corner Fitting - Non Adjust PC B  $       28.21 31.00%  $                 19.46 N/A N/A
TGSICIW TG-70 Inside Corner Fitting - Non Adjust PC B  $       28.21 31.00%  $                 19.46 N/A N/A
TGSOCEI TG-70 Outside Corner Fitting - Non Adjus PC B  $       29.39 31.00%  $                 20.28 N/A N/A
TGSOCIG TG-70 Outside Corner Fitting - Non Adjus PC B  $       29.39 31.00%  $                 20.28 N/A N/A
TGSOCIW TG-70 Outside Corner Fitting - Non Adjus PC B  $       29.39 31.00%  $                 20.28 N/A N/A
TGTD TG-70 Tee Fitting Divider Insert PC B  $         9.66 31.00%  $                   6.67 N/A N/A
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TGTEI TG-70 Tee Fitting PC B  $       20.50 31.00%  $                 14.15 N/A N/A
TGTIG TG-70 Tee Fitting PC B  $       20.50 31.00%  $                 14.15 N/A N/A
TGTIW TG-70 Tee Fitting PC B  $       20.50 31.00%  $                 14.15 N/A N/A
TGTREI TG-70 Transition Fitting to T-45 Raceway PC B  $       19.29 31.00%  $                 13.31 N/A N/A
TGTRIG TG-70 Transition Fitting to T-45 Raceway PC B  $       19.29 31.00%  $                 13.31 N/A N/A
TGTRIW TG-70 Transition Fitting to T-45 Raceway PC B  $       19.29 31.00%  $                 13.31 N/A N/A
THM1SC-C Tie Harness Mount, 1 Tie, NAT PC B  $       50.82 31.00%  $                 35.07 N/A N/A
THM1SC-C30 Tie Harness Mount, 1 Tie, HS BL PC B  $       65.97 31.00%  $                 45.52 N/A N/A
THM1SC-M Tie Harness Mount, 1 Tie, NAT PC B  $     221.54 31.00%  $               152.86 N/A N/A
THM1SC-M30 Tie Harness Mount, 1 Tie, HS BL PC B  $     288.01 31.00%  $               198.73 N/A N/A
THMSC35-C30 Tie Harness Mount Heat Stabilized PC B  $       59.49 31.00%  $                 41.05 N/A N/A
THMSC35-C39 Tie Harness Mount Heat Stabilized PC B  $       57.75 31.00%  $                 39.85 N/A N/A
THMSC35-C630 Tie Harness Mount, CLT, Tree, .46" (11.7 PC B  $       87.50 31.00%  $                 60.38 N/A N/A
THMSC35F-C30 Fir Tree Tie Harness Mount, 1.54" (39.1 PC B  $       59.49 31.00%  $                 41.05 N/A N/A
THMSC35F-M30 Fir Tree Tie Harness Mount, 1.54" (39.1 PC B  $     259.54 31.00%  $               179.08 N/A N/A
THMSC35F-M39 Tie Harness Mount, Heat Stabilized Nylon PC B  $     251.97 31.00%  $               173.86 N/A N/A
THMSC35F-M639 TIE HARNESS MOUNT, FLAT, TREE, .46" (11. PC B  $     370.77 31.00%  $               255.83 N/A N/A
THMSC35-M30 Tie Harness Mount Heat Stabilized PC B  $     259.54 31.00%  $               179.08 N/A N/A
THMSC36H07-C30 Fir Tree Harness Mount, 1.40" (36mm), Bl PC B  $       44.66 31.00%  $                 30.82 N/A N/A
THMSC36H07-C39 Fir Tree Harness Mount, 1.40" (36mm), Na PC B  $       68.40 31.00%  $                 47.20 N/A N/A
THMSC36H07-M30 Fir Tree Harness Mount, 1.40" (36mm), Bl PC B  $     298.45 31.00%  $               205.93 N/A N/A
THMSC55H04-M30 Fir Tree Harness Mount, 2.20" (55mm), Bl PC B  $     269.02 31.00%  $               185.62 N/A N/A
THMSC60F-C30 Tie Harness Mount Christmas Tree PC B  $       60.71 31.00%  $                 41.89 N/A N/A
THMSC60F-M630 TIE HARNESS MOUNT, FLAT, TREE, .72" (18. PC B  $     444.89 31.00%  $               306.97 N/A N/A
THMSP20-C Tie Harness Mount, CLT, Push, .47" (11.7 PC B  $       52.46 31.00%  $                 36.20 N/A N/A
THMSP20-C30 Tie Harness Mount, CLT, Push, .47" (11.7 PC B  $       70.19 31.00%  $                 48.43 N/A N/A
THMSP20F-C Tie Harness Mount, Flat, Push, .47" (11. PC B  $       52.46 31.00%  $                 36.20 N/A N/A
THMSP20F-C30 Tie Harness Mount, Flat, Push, .47" (11. PC B  $       70.19 31.00%  $                 48.43 N/A N/A
THMSP25-C Tie Harness Mount, CLT, Push, .54" (13.7 PC B  $       52.46 31.00%  $                 36.20 N/A N/A
THMSP25-C30 Tie Harness Mount, CLT, Push, .54" (13.7 PC B  $       70.19 31.00%  $                 48.43 N/A N/A
THMSP25F-C Tie Harness Mount, Flat, Push, .54" (13. PC B  $       54.04 31.00%  $                 37.29 N/A N/A
THMSP25F-C30 Tie Harness Mount, Flat, Push, .54" (13. PC B  $       70.19 31.00%  $                 48.43 N/A N/A
THMSP25F-M30 Tie Harness Mount, Flat, Push, .54" (13. PC B  $     297.47 31.00%  $               205.25 N/A N/A
THMSP25-M Tie Harness Mount, CLT, Push, .54" (13.7 PC B  $     235.68 31.00%  $               162.62 N/A N/A
THMUSC15-C20 Cable Tie Harness Mount With Umbrella PC B  $       17.01 31.00%  $                 11.74 N/A N/A
THMUSC15-M20 Cable Tie Harness Mount With Umbrella PC B  $       92.60 31.00%  $                 63.89 N/A N/A
THMUSC15-VM20 Cable Tie Harness Mount With Umbrella PC B  $       89.90 31.00%  $                 62.03 N/A N/A
TIC130IW T130 Inside Corner Fitting PC B  $       31.69 31.00%  $                 21.87 N/A N/A
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TLBP1R-V Tool-Less Blanking Panel, 1 Rack Unit, R PC B  $       16.49 31.00%  $                 11.38 N/A N/A
TLBP1R-V10 Tool-Less Blanking Panel, 1 Rack Unit, R PC B  $       17.31 31.0%  $                 11.94 N/A N/A
TLBP1S-L Tool-Less Blanking Panel, 1 Rack Unit, S PC B  $       14.34 31.00%  $                   9.89 N/A N/A
TLBP1S-V Tool-Less Blanking Panel, 1 Rack Unit, S PC B  $       16.49 31.00%  $                 11.38 N/A N/A
TLBP1S-V10 Tool-Less Blanking Panel, 1 Rack Unit, S PC B  $       17.31 31.0%  $                 11.94 N/A N/A
TLBP2R-V Tool-Less Blanking Panel, 2 Rack Unit, R PC B  $       27.43 31.00%  $                 18.93 N/A N/A
TLBP2R-V10 Tool-Less Blanking Panel, 2 Rack Unit, R PC B  $       28.81 31.0%  $                 19.88 N/A N/A
TLBP2S-V Tool-Less Blanking Panel, 2 Rack Unit, S PC B  $       27.43 31.00%  $                 18.93 N/A N/A
TLBP2S-V10 Tool-Less Blanking Panel, 2 Rack Unit, S PC B  $       28.81 31.0%  $                 19.88 N/A N/A
TLBPB1S-V TOOL-LESS BLANKING PANEL, BLANK W/O "PAN PC B  $       16.49 31.00%  $                 11.38 N/A N/A
TLBPBPT1S Tool-Less Blanking Panel with Pass-Throu PC B  $       98.93 31.00%  $                 68.26 N/A N/A
TM1.5A-C Cable Tie Mount, User-Supplied Adh., .38 PC B  $       41.75 31.00%  $                 28.81 N/A N/A
TM1.5A-M Cable Tie Mount, User-Supplied Adh., .38 PC B  $     151.69 31.00%  $               104.67 N/A N/A
TM1A-C Cable Tie Mount, User-Supplied Adh., .32 PC B  $       37.36 31.00%  $                 25.78 N/A N/A
TM1A-M Cable Tie Mount, User-Supplied Adh., .32 PC B  $     160.51 31.00%  $               110.75 N/A N/A
TM1S4-C Cable Tie Mount, .32" (8.1mm)W, #4 (M2.5 PC B  $       32.38 31.00%  $                 22.34 N/A N/A
TM1S4-C0 Cable Tie Mount, .32" (8.1mm)W, #4 (M2.5 PC B  $       40.99 31.00%  $                 28.28 N/A N/A
TM1S4-M Cable Tie Mount, .32" (8.1mm)W, #4 (M2.5 PC B  $     172.26 31.00%  $               118.86 N/A N/A
TM1S4-M30 Cable Tie Mount, .32" (8.1mm)W, #4 (M2.5 PC B  $     194.98 31.00%  $               134.54 N/A N/A
TM1S4-M69 Cable Tie Mount, .32" (8.1mm)W, #4 (M2.5 PC B  $     312.09 31.00%  $               215.34 N/A N/A
TM1S6-C Cable Tie Mount, .32" (8.1mm)W, #6 Screw PC B  $       32.38 31.00%  $                 22.34 N/A N/A
TM1S6-C0 Cable Tie Mount, .32" (8.1mm)W, #6 Screw PC B  $       40.99 31.00%  $                 28.28 N/A N/A
TM1S6-M Cable Tie Mount, .32" (8.1mm)W, #6 Screw PC B  $     159.27 31.0%  $               109.90 N/A N/A
TM1S6-M0 Cable Tie Mount, .32" (8.1mm)W, #6 Screw PC B  $     185.70 31.00%  $               128.13 N/A N/A
TM1S6-M30 Cable Tie Mount, .32" (8.1mm)W, #6 Screw PC B  $     185.70 31.00%  $               128.13 N/A N/A
TM1S6-M69 Cable Tie Mount, .32" (8.1mm)W, #6 Screw PC B  $     297.22 31.00%  $               205.08 N/A N/A
TM1-X2-C Swivel Tie Mount, Natural, Nylon 6.6, fo PC B  $     338.69 31.00%  $               233.70 N/A N/A
TM1-X2-M Swivel Tie Mount, Natural, Nylon 6.6, fo PC B  $  1,783.27 31.00%  $            1,230.46 N/A N/A
TM2A-C Cable Tie Mount, User App Adh., .43" (10 PC B  $       50.52 31.00%  $                 34.86 N/A N/A
TM2A-C39 Cable Tie Mount, User App Adh., .43" (10 PC B  $       46.96 31.00%  $                 32.40 N/A N/A
TM2A-M Cable Tie Mount, User App Adh., .43" (10 PC B  $     184.82 31.00%  $               127.53 N/A N/A
TM2PWH25-C Cable Tie Mount, Winged Push Mount, .25" PC B  $       94.07 31.00%  $                 64.91 N/A N/A
TM2PWH25-M Cable Tie Mount, Winged Push Mount, .25" PC B  $     411.00 31.00%  $               283.59 N/A N/A
TM2R6-C Cable Tie Mount, .43" (10.9mm)W, #6 Rive PC B  $       49.23 31.00%  $                 33.97 N/A N/A
TM2R6-M Cable Tie Mount, .43" (10.9mm)W, #6 Rive PC B  $     177.69 31.00%  $               122.61 N/A N/A
TM2R6-M0 Cable Tie Mount, .43" (10.9mm)W, #6 Rive PC B  $     212.92 31.00%  $               146.91 N/A N/A
TM2R6-M30 Cable Tie Mount, .43" (10.9mm)W, #6 Rive PC B  $     212.92 31.00%  $               146.91 N/A N/A
TM2S6-C Cable Tie Mount, .43" (10.9mm)W, #6 Scre PC B  $       47.29 31.00%  $                 32.63 N/A N/A
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TM2S6-C0 Cable Tie Mount, .43" (10.9mm)W, #6 Scre PC B  $       55.42 31.00%  $                 38.24 N/A N/A
TM2S6-M Cable Tie Mount, .43" (10.9mm)W, #6 Scre PC B  $     175.11 31.00%  $               120.83 N/A N/A
TM2S6-M0 Cable Tie Mount, .43" (10.9mm)W, #6 Scre PC B  $     223.57 31.00%  $               154.26 N/A N/A
TM2S6-M30 Cable Tie Mount, .43" (10.9mm)W, #6 Scre PC B  $     223.57 31.00%  $               154.26 N/A N/A
TM2S6-M69 Cable Tie Mount, .43" (10.9mm)W, #6 Scre PC B  $     340.58 31.00%  $               235.00 N/A N/A
TM2S8-C Cable Tie Mount, .43" (10.9mm)W, #8 Scre PC B  $       47.27 31.00%  $                 32.62 N/A N/A
TM2S8-C0 Cable Tie Mount, .43" (10.9mm)W, #8 Scre PC B  $       57.62 31.00%  $                 39.76 N/A N/A
TM2S8-C100 Cable Tie Mount, .43" (10.9mm)W, #8 Scre PC B  $       66.11 31.00%  $                 45.62 N/A N/A
TM2S8-C186 Cable Tie Mount, Metal Detectable Polypr PC B  $       97.12 31.00%  $                 67.01 N/A N/A
TM2S8-C39 Cable Tie Mount, .43" (10.9mm)W, #8 Scre PC B  $       51.78 31.00%  $                 35.73 N/A N/A
TM2S8-C71 Tie Mount, #8 (M4) Screw, PEEK, Transluc PC B  $     254.33 31.00%  $               175.49 N/A N/A
TM2S8-C76 Tie Mount, #8 (M4) Screw, Tefzel, Aqua B PC B  $     169.55 31.00%  $               116.99 N/A N/A
TM2S8-C86 Cable Tie Mount, Metal Detectable Nylon, PC B  $       74.70 31.00%  $                 51.54 N/A N/A
TM2S8-M Cable Tie Mount, .43" (10.9mm)W, #8 Scre PC B  $     166.77 31.0%  $               115.07 N/A N/A
TM2S8-M0 Cable Tie Mount, .43" (10.9mm)W, #8 Scre PC B  $     212.92 31.00%  $               146.91 N/A N/A
TM2S8-M100 Cable Tie Mount, .43" (10.9mm)W, #8 Scre PC B  $     259.19 31.00%  $               178.84 N/A N/A
TM2S8-M30 Cable Tie Mount, .43" (10.9mm)W, #8 Scre PC B  $     212.92 31.00%  $               146.91 N/A N/A
TM2S8-M69 Cable Tie Mount, .43" (10.9mm)W, #8 Scre PC B  $     324.38 31.00%  $               223.82 N/A N/A
TM3A-C Cable Tie Mount, User App Adh., .62" (15 PC B  $       86.66 31.00%  $                 59.80 N/A N/A
TM3A-M Cable Tie Mount, User App Adh., .62" (15 PC B  $     348.10 31.00%  $               240.19 N/A N/A
TM3R6-C Cable Tie Mount, .62" (15.8mm)W, #6 Rive PC B  $       75.81 31.00%  $                 52.31 N/A N/A
TM3R6-M Cable Tie Mount, .62" (15.8mm)W, #6 Rive PC B  $     289.80 31.00%  $               199.96 N/A N/A
TM3R6-M0 Cable Tie Mount, .62" (15.8mm)W, #6 Rive PC B  $     377.29 31.00%  $               260.33 N/A N/A
TM3S10-C Cable Tie Mount, .62" (15.8mm)W, #10 Scr PC B  $       70.53 31.00%  $                 48.67 N/A N/A
TM3S10-C0 Cable Tie Mount, .62" (15.8mm)W, #10 Scr PC B  $       92.13 31.00%  $                 63.57 N/A N/A
TM3S10-C186 Cable Tie Mount, Metal Detectable Polypr PC B  $     113.70 31.00%  $                 78.45 N/A N/A
TM3S10-C69 Cable Tie Mount, .88"W, #10 Screw, Flame PC B  $     134.31 31.00%  $                 92.67 N/A N/A
TM3S10-C76 Tie Mount, #10 (M5) Screw, Tefzel, Aqua PC B  $     190.25 31.0%  $               131.27 N/A N/A
TM3S10-C86 Cable Tie Mount, Metal Detectable Nylon, PC B  $       87.46 31.00%  $                 60.35 N/A N/A
TM3S10-M Cable Tie Mount, .62" (15.8mm)W, #10 Scr PC B  $     306.91 31.00%  $               211.77 N/A N/A
TM3S10-M0 Cable Tie Mount, .62" (15.8mm)W, #10 Scr PC B  $     384.62 31.00%  $               265.39 N/A N/A
TM3S10-M30 Cable Tie Mount, .62" (15.8mm)W, #10 Scr PC B  $     396.16 31.00%  $               273.35 N/A N/A
TM3S10-M69 Cable Tie Mount, .62" (15.8mm)W, #10 Scr PC B  $     633.90 31.00%  $               437.39 N/A N/A
TM3S2510-C39 Cable Tie Mount, .62" (15.8mm)W, #10 Scr PC B  $       67.85 31.00%  $                 46.82 N/A N/A
TM3S2510-M39 Cable Tie Mount, .62" (15.8mm)W, #10 Scr PC B  $     248.85 31.00%  $               171.71 N/A N/A
TM3S25-C Cable Tie Mount, .62" (15.8mm)W, 1/4 Scr PC B  $       72.64 31.00%  $                 50.12 N/A N/A
TM3S25-C0 Cable Tie Mount, .62" (15.8mm)W, 1/4 Scr PC B  $       92.13 31.00%  $                 63.57 N/A N/A
TM3S25-C39 Cable Tie Mount, .62" (15.8mm)W, 1/4 Scr PC B  $       83.56 31.00%  $                 57.66 N/A N/A
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TM3S25-M Cable Tie Mount, .62" (15.8mm)W, 1/4 Scr PC B  $     289.80 31.00%  $               199.96 N/A N/A
TM3S25-M0 Cable Tie Mount, .62" (15.8mm)W, 1/4 Scr PC B  $     377.29 31.00%  $               260.33 N/A N/A
TM3S25-M30 Cable Tie Mount, .62" (15.8mm)W, 1/4 Scr PC B  $     377.29 31.00%  $               260.33 N/A N/A
TM3S8-C Cable Tie Mount, .62" (15.8mm)W, #8 Scre PC B  $       68.91 31.00%  $                 47.55 N/A N/A
TM3S8-C0 Cable Tie Mount, .62" (15.8mm)W, #8 Scre PC B  $       92.13 31.00%  $                 63.57 N/A N/A
TM3S8-C100 Cable Tie Mount, .62" (15.8mm)W, #8 Scre PC B  $     102.94 31.00%  $                 71.03 N/A N/A
TM3S8-C186 Cable Tie Mount, Metal Detectable Polypr PC B  $     109.23 31.00%  $                 75.37 N/A N/A
TM3S8-C69 Cable Tie Mount, .62" (15.8mm)W, #8 Scre PC B  $     134.31 31.00%  $                 92.67 N/A N/A
TM3S8-C76 Tie Mount, #8 (M4) Screw, Tefzel, Aqua B PC B  $     190.25 31.00%  $               131.27 N/A N/A
TM3S8-C86 Cable Tie Mount, Metal Detectable Nylon, PC B  $       84.02 31.00%  $                 57.97 N/A N/A
TM3S8-M Cable Tie Mount, .62" (15.8mm)W, #8 Scre PC B  $     289.80 31.00%  $               199.96 N/A N/A
TM3S8-M0 Cable Tie Mount, .62" (15.8mm)W, #8 Scre PC B  $     377.29 31.00%  $               260.33 N/A N/A
TM3S8-M100 Cable Tie Mount, .62" (15.8mm)W, #8 Scre PC B  $     466.94 31.00%  $               322.19 N/A N/A
TM3S8-M30 Cable Tie Mount, .62" (15.8mm)W, #8 Scre PC B  $     377.29 31.00%  $               260.33 N/A N/A
TM3S8-M49 Tie Mount, .61" (15.8 mm)W, #8 (M4) Scre PC B  $     377.29 31.00%  $               260.33 N/A N/A
TM3S8-M69 Cable Tie Mount, .62" (15.8mm)W, #8 Scre PC B  $     603.72 31.00%  $               416.57 N/A N/A
TM3-X2-C0Y Swivel Tie Mount, BLK, WR Nylon 6.6, for PC B  $     317.61 31.00%  $               219.15 N/A N/A
TMB130-X T130 Mounting Brackets PC B  $         3.87 31.00%  $                   2.67 N/A N/A
TMEHP10-M0 Mount With Push Mount Anchor PC B  $     497.99 31.00%  $               343.61 N/A N/A
TMEH-S10-C0 Cable Tie Mount, Extra-Heavy, #10 Screw PC B  $     878.39 31.00%  $               606.09 N/A N/A
TMEH-S10-C100 Cable Tie Mount, Extra-Heavy, #10 Screw PC B  $     105.13 31.00%  $                 72.54 N/A N/A
TMEH-S10-C109 Cable Tie Mount, Extra-Heavy, #10 Screw PC B  $       91.39 31.00%  $                 63.06 N/A N/A
TMEH-S10-Q0 Cable Tie Mount, Extra-Heavy, #10 Screw PC B  $     203.19 31.00%  $               140.20 N/A N/A
TMEH-S10-X0 Cable Tie Mount, Extra-Heavy, #10 Screw PC B  $     192.38 31.00%  $               132.74 N/A N/A
TMEH-S25-C0 Cable Tie Mount, Extra-Heavy, 1/4 Screw, PC B  $     878.39 31.00%  $               606.09 N/A N/A
TMEH-S25-Q0 Cable Tie Mount, Extra-Heavy, 1/4 Screw, PC B  $     215.47 31.00%  $               148.67 N/A N/A
TMEH-S25-X0 Cable Tie Mount, Extra-Heavy, 1/4" Screw PC B  $     192.38 31.00%  $               132.74 N/A N/A
TMEH-S8-C0 Cable Tie Mount, Extra-Heavy, #8 Screw ( PC B  $     911.53 31.00%  $               628.96 N/A N/A
TMEH-S8-Q0 Cable Tie Mount, Extra-Heavy, #8 Screw ( PC B  $     213.43 31.00%  $               147.27 N/A N/A
TMEH-S8-X0 Cable Tie Mount, Extra-Heavy, #8 Screw ( PC B  $     192.38 31.00%  $               132.74 N/A N/A
TMEH-X2-L0Y Swivel Tie Mount, BLK, WR Nylon 6.6, use PC B  $     381.11 31.00%  $               262.97 N/A N/A
TMSH50-T300 Tie Mount Spacer Weather Resistant -Heat PC B  $     520.69 31.00%  $               359.28 N/A N/A
TMSTHS10-C0 Cable Tie Mount, .38" (9.7mm) Stud, Weat PC B  $     240.03 31.00%  $               165.62 N/A N/A
TMSTHS10-D0 Cable Tie Mount, .38" (9.7mm) Stud, Weat PC B  $  1,064.55 31.00%  $               734.54 N/A N/A
TMSTHS11-D0 Cable Tie Mount, .44" (11mm) Stud, Weath PC B  $  1,410.81 31.0%  $               973.46 N/A N/A
TMSTHS12-D0 Cable Tie Mount, .47" (12mm) Stud, Weath PC B  $  1,021.69 31.00%  $               704.97 N/A N/A
TMSTHS13-C0 Cable Tie Mount, .50" (12.7mm) Stud, Wea PC B  $     240.03 31.00%  $               165.62 N/A N/A
TMSTHS13-D0 Cable Tie Mount, .50" (12.7mm) Stud, Wea PC B  $  1,064.55 31.0%  $               734.54 N/A N/A
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TMSTHS16-C0 Cable Tie Mount, .63" (16.0mm), Weather PC B  $     240.03 31.00%  $               165.62 N/A N/A
TMSTHS16-D0 Cable Tie Mount, .63" (16.0mm) Stud, Wea PC B  $  1,064.55 31.0%  $               734.54 N/A N/A
TMSTHS19-C0 Cable Tie Mount, .75" (19.1mm) Stud, Wea PC B  $     240.03 31.00%  $               165.62 N/A N/A
TMSTHS19-D0 Cable Tie Mount, .75" (19.1mm) Stud, Wea PC B  $  1,064.55 31.0%  $               734.54 N/A N/A
TMSTLHS5-C30 Tie Mount For Threaded #12 Stud (M5) Mat PC B  $       42.87 31.00%  $                 29.58 N/A N/A
TMSTLHS5-M30 Tie Mount For Threaded #12 Stud (M5) Mat PC B  $     234.72 31.00%  $               161.96 N/A N/A
TMSTLHS6-C0 Cable Tie Mount, .25" (6.4mm) Stud, Weat PC B  $       42.87 31.00%  $                 29.58 N/A N/A
TMSTLHS6-M0 Cable Tie Mount, .25" (6.4mm) Stud, Weat PC B  $     241.76 31.00%  $               166.81 N/A N/A
TMSTLHS8-C0 Cable Tie Mount, .31" (7.9mm) Stud, Weat PC B  $       42.87 31.00%  $                 29.58 N/A N/A
TMSTLHS8-M0 Cable Tie Mount, .31" (7.9mm) Stud, Weat PC B  $     241.76 31.00%  $               166.81 N/A N/A
TNC100LG2 Low-Smoke, Slotted Wall Wiring Duct Repl MT B  $       28.30 31.00%  $                 19.53 N/A N/A
TNC100X50LG2 Low-Smoke, Slotted Wall Wiring Duct, 100 MT B  $       86.80 31.00%  $                 59.89 N/A N/A
TNC100X75LG2 Low-Smoke, Slotted Wall Wiring Duct, 100 MT B  $     106.50 31.00%  $                 73.49 N/A N/A
TNC25LG2 Low-Smoke, Slotted Wall Wiring Duct Repl MT B  $       11.25 31.00%  $                   7.76 N/A N/A
TNC25X37LG2 Low-Smoke, Slotted Wall Wiring Duct, 25m MT B  $       31.87 31.00%  $                 21.99 N/A N/A
TNC25X75LG2 Low-Smoke, Slotted Wall Wiring Duct, 25m MT B  $       55.97 31.00%  $                 38.62 N/A N/A
TNC37LG2 Low-Smoke, Slotted Wall Wiring Duct Repl MT B  $       15.84 31.00%  $                 10.93 N/A N/A
TNC37X37LG2 Low-Smoke, Slotted Wall Wiring Duct, 37m MT B  $       44.63 31.00%  $                 30.79 N/A N/A
TNC37X75LG2 Low-Smoke, Slotted Wall Wiring Duct, 37m MT B  $       62.45 31.00%  $                 43.09 N/A N/A
TNC50D2 Divider Wall, 50mm, for use with Low-Smo MT B  $       15.60 31.00%  $                 10.76 N/A N/A
TNC50LG2 Low-Smoke, Slotted Wall Wiring Duct Repl MT B  $       17.60 31.00%  $                 12.14 N/A N/A
TNC50X50LG2 Low-Smoke, Slotted Wall Wiring Duct, 50m MT B  $       55.84 31.00%  $                 38.53 N/A N/A
TNC75D2 Divider Wall, 75mm, for use with Low-Smo MT B  $       25.15 31.00%  $                 17.35 N/A N/A
TNC75LG2 Low-Smoke, Slotted Wall Wiring Duct Repl MT B  $       22.81 31.00%  $                 15.74 N/A N/A
TNC75X75LG2 Low-Smoke, Slotted Wall Wiring Duct, 75m MT B  $       83.79 31.00%  $                 57.82 N/A N/A
TOCB130EI T130 Outside Corner Fitting Base PC B  $       31.72 31.00%  $                 21.89 N/A N/A
TOCC130EI T130 Outside Corner Fitting Cover PC B  $       14.71 31.00%  $                 10.15 N/A N/A
TP2-C Cable Tie Plate, #10 Screw (M5), M-S Tie PC B  $       50.79 31.00%  $                 35.05 N/A N/A
TP2-M Cable Tie Plate, #10 Screw (M5), M-S Tie PC B  $     240.67 31.00%  $               166.06 N/A N/A
TP4H-C Cable Tie Plate, 1/4 Screw, M-H Ties PC B  $     192.13 31.00%  $               132.57 N/A N/A
TP4H-D Cable Tie Plate, 1/4 Screw, M-H Ties PC B  $     718.33 31.00%  $               495.65 N/A N/A
TPK2A32R88S68 RJ45-VHD68 SCSI Angled Patch Panel Kit PC B  $     786.61 31.00%  $               542.76 N/A N/A
TR1-12-X Accessory, 1/2" Threaded Rod, 1' (25.4mm PC B  $         9.00 31.00%  $                   6.21 N/A N/A
TR1-58-X Accessory, 5/8" Threaded Rod, 1' (25.4mm PC B  $       11.15 31.00%  $                   7.69 N/A N/A
TRA130EI T130 Right Angle Fitting PC B  $       36.35 31.00%  $                 25.08 N/A N/A
TRA130IW T130 Right Angle Fitting PC B  $       36.35 31.00%  $                 25.08 N/A N/A
TT130EI T130 Tee Fitting PC B  $       40.06 31.00%  $                 27.64 N/A N/A
TT130IG T130 Tee Fitting PC B  $       40.06 31.00%  $                 27.64 N/A N/A
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TT130IW T130 Tee Fitting PC B  $       40.06 31.00%  $                 27.64 N/A N/A
TTC12Y-10 ThermTrans, Comp Label, Adhesive Polyest PC B  $       23.72 31.00%  $                 16.37 N/A N/A
TTC19Y-2.5 ThermTrans, Comp Label, Adhesive Polyest PC B  $       35.25 31.00%  $                 24.32 N/A N/A
TTC1KW-10 ThermTrans, Comp Label, Adhesive Polyimi PC B  $       53.42 31.00%  $                 36.86 N/A N/A
TTC20P-2.5 ThermTrans, Comp Label, Adhesive Paper, PC B  $       19.11 31.00%  $                 13.19 N/A N/A
TTC20T-2.5 ThermTrans, Comp Label, Adhesive Tedlar, PC B  $     128.05 31.00%  $                 88.35 N/A N/A
TTC20Y-2.5 ThermTrans, Comp Label, Adhesive Polyest PC B  $       52.22 31.00%  $                 36.03 N/A N/A
TTC20YS-2.5 ThermTrans, Comp Label, Adhesive Polyest PC B  $       88.22 31.00%  $                 60.87 N/A N/A
TTC22YS-2.5 ThermTrans, Comp Label, Adhesive Polyest PC B  $     147.60 31.00%  $               101.84 N/A N/A
TTC24P-2.5 ThermTrans, Comp Label, Adhesive Paper, PC B  $       27.46 31.00%  $                 18.95 N/A N/A
TTC24Y-2.5 ThermTrans, Comp Label, Adhesive Polyest PC B  $       78.16 31.00%  $                 53.93 N/A N/A
TTC24YS-2.5 ThermTrans, Comp Label, Adhesive Polyest PC B  $     132.80 31.00%  $                 91.63 N/A N/A
TTC25P-1 ThermTrans, Comp Label, Adhesive Paper, PC B  $       52.18 31.00%  $                 36.00 N/A N/A
TTC25Y-1 ThermTrans, Comp Label, Adhesive Polyest PC B  $     156.74 31.00%  $               108.15 N/A N/A
TTC25YS-1 ThermTrans, Comp Label, Adhesive Polyest PC B  $     263.42 31.00%  $               181.76 N/A N/A
TTC2K-10 ThermTrans, Comp Label, Adhesive Polyimi PC B  $       44.23 31.00%  $                 30.52 N/A N/A
TTC31P-1 ThermTrans, Comp Label, Adhesive Paper, PC B  $       53.02 31.00%  $                 36.58 N/A N/A
TTC35Y-2.5 ThermTrans, Comp Label, Adhesive Polyest PC B  $     124.51 31.00%  $                 85.91 N/A N/A
TTC36P-1 ThermTrans, Comp Label, Adhesive Paper, PC B  $       70.05 31.00%  $                 48.33 N/A N/A
TTC36Y-1 ThermTrans, Comp Label, Adhesive Polyest PC B  $     203.21 31.00%  $               140.21 N/A N/A
TTC36YS-1 ThermTrans, Comp Label, Adhesive Polyest PC B  $     285.27 31.00%  $               196.84 N/A N/A
TTC38Y-1 ThermTrans, Comp Label, Adhesive Polyest PC B  $     335.94 31.00%  $               231.80 N/A N/A
TTC3Y-10 ThermTrans, Comp Label, Adhesive Polyest PC B  $       10.14 31.00%  $                   7.00 N/A N/A
TTC45T-1 ThermTrans, Comp Label, Adhesive Tedlar, PC B  $       44.18 31.00%  $                 30.48 N/A N/A
TTC57C-5 ThermTrans, Comp Label, Adhesive Vinyl C PC B  $       78.44 31.00%  $                 54.12 N/A N/A
TTC6T-10 ThermTrans, Comp Label, Adhesive Tedlar, PC B  $       33.08 31.00%  $                 22.83 N/A N/A
TTC6Y-10 ThermTrans, Comp Label, Adhesive Polyest PC B  $       10.98 31.00%  $                   7.58 N/A N/A
TTC7C-10 ThermTrans, Comp Label, Adhesive Vinyl C PC B  $       49.56 31.00%  $                 34.20 N/A N/A
TTC81T-10 ThermTrans, Comp Label, Adhesive Tedlar, PC B  $       21.42 31.00%  $                 14.78 N/A N/A
TTC81Y-10 ThermTrans, Comp Label, Adhesive Polyest PC B  $         7.73 31.00%  $                   5.33 N/A N/A
TTC82C-10 ThermTrans, Comp Label, Adhesive Vinyl C PC B  $       31.46 31.00%  $                 21.71 N/A N/A
TTC82T-10 ThermTrans, Comp Label, Adhesive Vinyl T PC B  $       20.78 31.00%  $                 14.34 N/A N/A
TTC82Y-10 ThermTrans, Comp Label, Adhesive Vinyl P PC B  $         7.73 31.00%  $                   5.33 N/A N/A
TTC82YS-10 ThermTrans, Comp Label, Adhesive Vinyl P PC B  $       30.42 31.00%  $                 20.99 N/A N/A
TTC83T-10 ThermTrans, Comp Label, Adhesive Vinyl T PC B  $       58.26 31.00%  $                 40.20 N/A N/A
TTC83Y-10 ThermTrans, Comp Label, Adhesive Polyest PC B  $       17.10 31.00%  $                 11.80 N/A N/A
TTC84C-2.5 ThermTrans, Comp Label, Adhesive Vinyl C PC B  $       59.25 31.00%  $                 40.88 N/A N/A
TTC86C-10 ThermTrans, Comp Label, Adhesive Vinyl C PC B  $       40.61 31.00%  $                 28.02 N/A N/A
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TTC87C-2.5 ThermTrans, Comp Label, Adhesive Vinyl C PC B  $       98.95 31.00%  $                 68.28 N/A N/A
TTC88C-10 ThermTrans, Comp Label, Adhesive Vinyl C PC B  $       77.90 31.00%  $                 53.75 N/A N/A
TTC89T-5 ThermTrans, Comp Label, Adhesive Tedlar, PC B  $     144.92 31.00%  $                 99.99 N/A N/A
TTC8Y-10 ThermTrans, Comp Label, Adhesive Polyest PC B  $       16.93 31.00%  $                 11.68 N/A N/A
TTC8YS-10 ThermTrans, Comp Label, Adhesive Polyest PC B  $       42.56 31.00%  $                 29.37 N/A N/A
TTC90C-10 ThermTrans, Comp Label, Adhesive Vinyl C PC B  $       56.60 31.00%  $                 39.05 N/A N/A
TTC-EFPL-1 ThermTrans, Comp Label, Adhesive Polyest PC B  $     127.77 31.00%  $                 88.16 N/A N/A
TTC-EFPLC-1 ThermTrans, Comp Label, Adhesive Polyest PC B  $     131.60 31.00%  $                 90.80 N/A N/A
TTR4H-BL-Z Ribbon, Hybrid, 4.00" W , for use Zebra RL B  $     146.56 31.00%  $               101.13 N/A N/A
TTRH-BL Ribbon, Hybrid, 4.33" W x 299' L, for us RL B  $       46.25 31.00%  $                 31.91 N/A N/A
TTRW-BL Ribbon, Wax, 4.33" W x 299' L, for use w RL B  $       45.78 31.00%  $                 31.59 N/A N/A
TTSL-1 ThermTrans, Self-Lam Label, Vinyl, .50" PC B  $       41.81 31.00%  $                 28.85 N/A N/A
TTSL-13 ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       96.07 31.00%  $                 66.29 N/A N/A
TTSL1VC3-5 ThermTrans, Self-Lam Label, Vinyl, .50" PC B  $       41.67 31.00%  $                 28.75 N/A N/A
TTSL1VC3-5-Y ThermTrans, Self-Lam Label, Vinyl, .50" PC B  $       41.67 31.00%  $                 28.75 N/A N/A
TTSL-2 ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       88.01 31.00%  $                 60.73 N/A N/A
TTSL-247 ThermTrans, Self-Lam Label, Vinyl, .80" PC B  $       44.93 31.00%  $                 31.00 N/A N/A
TTSL247VC3-5 ThermTrans, Self-Lam Label, Vinyl, .80" PC B  $       39.99 31.00%  $                 27.59 N/A N/A
TTSL247VC3-5-Y ThermTrans, Self-Lam Label, Vinyl, .80" PC B  $       39.99 31.00%  $                 27.59 N/A N/A
TTSL-249 ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       57.04 31.00%  $                 39.36 N/A N/A
TTSL251VC3-2.5 ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       42.33 31.00%  $                 29.21 N/A N/A
TTSL2VC3-10 ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       60.47 31.00%  $                 41.72 N/A N/A
TTSL2VC3-5 ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       65.42 31.00%  $                 45.14 N/A N/A
TTSL2VC3-5-Y ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       65.42 31.00%  $                 45.14 N/A N/A
TTSL-4 ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $     147.55 31.00%  $               101.81 N/A N/A
TTSL4VC3-5 ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $     133.51 31.00%  $                 92.12 N/A N/A
TTSL4VC3-5-Y ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $     133.51 31.00%  $                 92.12 N/A N/A
TTSL5VC3-2.5 ThermTrans, Self-Lam Label, Vinyl, 2.00" PC B  $     243.57 31.00%  $               168.06 N/A N/A
TTSL-6 ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $     253.88 31.00%  $               175.18 N/A N/A
TTSL6VC3-2.5 ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $     177.53 31.00%  $               122.50 N/A N/A
TTSL6VC3-2.5-Y ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $     177.53 31.00%  $               122.50 N/A N/A
TTSL-7 ThermTrans, Self-Lam Label, Vinyl, 2.00" PC B  $     494.51 31.00%  $               341.21 N/A N/A
TTSL7VC3-1 ThermTrans, Self-Lam Label, Vinyl, 2.00" PC B  $     383.06 31.00%  $               264.31 N/A N/A
TTSL7VC3-1-Y ThermTrans, Self-Lam Label, Vinyl, 2.00" PC B  $     383.06 31.00%  $               264.31 N/A N/A
TTSL8VC3-5 ThermTrans, Self-Lam Label, Vinyl, .50" PC B  $       31.51 31.00%  $                 21.74 N/A N/A
TTSL9VC3-5 ThermTrans, Self-Lam Label, Vinyl, 1.00" PC B  $       38.12 31.00%  $                 26.30 N/A N/A
TV105-.38D20Y Vinyl Tubing, .38" (10.13mm), 600V, Blac RL B  $     161.07 31.00%  $               111.14 N/A N/A
TV105-.38DY Vinyl Tubing, .38" (10.13mm), 600V, Clea RL B  $     161.07 31.00%  $               111.14 N/A N/A
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TV105-.38TL Vinyl Tubing, .38" (9.7mm), 600V, Clear RL B  $       76.48 31.00%  $                 52.77 N/A N/A
TV105-.38TL20 Vinyl Tubing, .38" (9.7mm), 600V, Black RL B  $       76.48 31.00%  $                 52.77 N/A N/A
TV105-.44TL Vinyl Tubing, 7/16" (11.2mm), 600V, Clea RL B  $       91.15 31.00%  $                 62.89 N/A N/A
TV105-.50D20Y Vinyl Tubing, .50" (12.7mm), 600V, Black RL B  $     205.14 31.00%  $               141.55 N/A N/A
TV105-.50DY Vinyl Tubing, .50" (12.7mm), 600V, Clear RL B  $     205.14 31.00%  $               141.55 N/A N/A
TV105-.50TL Vinyl Tubing, .50" (12.7mm), 600V, Clear RL B  $     102.56 31.00%  $                 70.77 N/A N/A
TV105-.63C20 Vinyl Tubing, .63" (16.0mm), 600V, Black RL B  $       59.31 31.00%  $                 40.92 N/A N/A
TV105-.75TL20Y Vinyl Tubing, .75" (19.1mm), 600V, Black RL B  $     254.24 31.00%  $               175.43 N/A N/A
TV105-.75TLY Vinyl Tubing, .75" (19.1mm), 600V, Clear RL B  $     254.24 31.00%  $               175.43 N/A N/A
TV105-1.0C20Y Vinyl Tubing, 1" (25.4mm), 600V, Black RL B  $     159.14 31.00%  $               109.81 N/A N/A
TV105-1.0CY Vinyl Tubing, 1" (25.4mm), 600V, Clear RL B  $     159.14 31.00%  $               109.81 N/A N/A
TV105-1.0L20 Vinyl Tubing, 1" (25.4mm), 600V, Black RL B  $       79.59 31.00%  $                 54.92 N/A N/A
TV105-12D20 Vinyl Tubing, 12 AWG (2.26mm), 300V, Bla RL B  $       38.70 31.00%  $                 26.70 N/A N/A
TV105-12M20Y Vinyl Tubing, 12 AWG (2.26mm), 300V, Bla RL B  $       84.72 31.00%  $                 58.46 N/A N/A
TV105-12MY Vinyl Tubing, 12 AWG (2.26mm), 300V, Cle RL B  $       84.72 31.00%  $                 58.46 N/A N/A
TV105-1M20Y Vinyl Tubing, 1 AWG (8.81mm), 300V, Blac RL B  $     196.30 31.00%  $               135.45 N/A N/A
TV105-1MY Vinyl Tubing, 1 AWG (8.81mm), 300V, Clea RL B  $     196.30 31.00%  $               135.45 N/A N/A
TV105-3M20Y Vinyl Tubing, 3 AWG (6.32mm), 300V Black RL B  $     157.25 31.00%  $               108.50 N/A N/A
TV105-3MY Vinyl Tubing, 3 AWG (6.32mm) 300V, Clear RL B  $     157.25 31.00%  $               108.50 N/A N/A
TV105-3TL20 Vinyl Tubing, 3 AWG (6.32mm), 300V, Blac RL B  $       41.27 31.00%  $                 28.48 N/A N/A
TV105-4TL20 Vinyl Tubing, 4 AWG (5.68mm), 300V, Blac RL B  $       38.92 31.00%  $                 26.85 N/A N/A
TV105-6M20Y Vinyl Tubing, 6 AWG (4.52mm), 300V Black RL B  $     130.30 31.00%  $                 89.91 N/A N/A
TV105-6MY Vinyl Tubing, 6 AWG (4.52mm), 300V Clear RL B  $     130.30 31.00%  $                 89.91 N/A N/A
TV105-7D20 Vinyl Tubing, 7 AWG (4.01mm), 300V, Blac RL B  $       55.32 31.00%  $                 38.17 N/A N/A
TWR130-X T130 Wire Retainer PC B  $         2.46 31.00%  $                   1.70 N/A N/A
TWR-C Tension Wire Retainer, .38" (9.7mm) Bund PC B  $       28.65 31.00%  $                 19.77 N/A N/A
TWR-C0 Tension Wire Retainer, .38" (9.7mm) Bund PC B  $       31.78 31.00%  $                 21.93 N/A N/A
TWR-M Tension Clip Wire Retainer PC B  $     137.83 31.0%  $                 95.10 N/A N/A
UAJPBU100BL Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $       91.19 31.00%  $                 62.92 N/A N/A
UAJPBU10BL Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $       57.53 31.00%  $                 39.70 N/A N/A
UAJPBU110BL Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $     207.96 31.00%  $               143.49 N/A N/A
UAJPBU120BL Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $     222.71 31.00%  $               153.67 N/A N/A
UAJPBU130BL Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $     237.45 31.00%  $               163.84 N/A N/A
UAJPBU140BL Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $     252.20 31.00%  $               174.02 N/A N/A
UAJPBU150BL Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $     266.97 31.00%  $               184.21 N/A N/A
UAJPBU15BL Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $       65.03 31.00%  $                 44.87 N/A N/A
UAJPBU20BL Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $       72.51 31.00%  $                 50.03 N/A N/A
UAJPBU25BL Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $       80.02 31.00%  $                 55.21 N/A N/A
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UAJPBU30BL Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $       87.52 31.00%  $                 60.39 N/A N/A
UAJPBU35BL Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $       95.03 31.00%  $                 65.57 N/A N/A
UAJPBU40BL Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $     102.55 31.00%  $                 70.76 N/A N/A
UAJPBU45BL Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $       48.22 31.00%  $                 33.27 N/A N/A
UAJPBU50BL Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $     117.59 31.00%  $                 81.14 N/A N/A
UAJPBU55BL Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $     125.13 31.00%  $                 86.34 N/A N/A
UAJPBU60BL Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $     132.68 31.00%  $                 91.55 N/A N/A
UAJPBU65BL Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $     140.21 31.00%  $                 96.74 N/A N/A
UAJPBU70BL Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $     147.76 31.00%  $               101.95 N/A N/A
UAJPBU75BL Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $       71.76 31.00%  $                 49.51 N/A N/A
UAJPBU80BL Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $     162.89 31.00%  $               112.39 N/A N/A
UAJPBU85BL Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $     170.46 31.00%  $               117.62 N/A N/A
UAJPBU90BL Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $     178.05 31.00%  $               122.85 N/A N/A
UAJPBU95BL Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $     185.64 31.00%  $               128.09 N/A N/A
UAJRBU100BL Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $     107.90 31.00%  $                 74.45 N/A N/A
UAJRBU10BL Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $       49.01 31.00%  $                 33.82 N/A N/A
UAJRBU110BL Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $     114.11 31.00%  $                 78.74 N/A N/A
UAJRBU120BL Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $     120.33 31.00%  $                 83.03 N/A N/A
UAJRBU130BL Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $     126.55 31.00%  $                 87.32 N/A N/A
UAJRBU140BL Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $     132.77 31.00%  $                 91.61 N/A N/A
UAJRBU150BL Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $     138.99 31.00%  $                 95.90 N/A N/A
UAJRBU15BL Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $       52.23 31.00%  $                 36.04 N/A N/A
UAJRBU20BL Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $       55.45 31.00%  $                 38.26 N/A N/A
UAJRBU25BL Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $       58.69 31.00%  $                 40.50 N/A N/A
UAJRBU30BL Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $       61.94 31.00%  $                 42.74 N/A N/A
UAJRBU35BL Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $       65.18 31.00%  $                 44.97 N/A N/A
UAJRBU40BL Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $       68.42 31.00%  $                 47.21 N/A N/A
UAJRBU45BL Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $       71.68 31.00%  $                 49.46 N/A N/A
UAJRBU50BL Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $       74.94 31.00%  $                 51.71 N/A N/A
UAJRBU55BL Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $       78.22 31.00%  $                 53.97 N/A N/A
UAJRBU60BL Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $       81.48 31.00%  $                 56.22 N/A N/A
UAJRBU65BL Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $       84.76 31.00%  $                 58.48 N/A N/A
UAJRBU70BL Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $       88.06 31.00%  $                 60.76 N/A N/A
UAJRBU75BL Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $       91.34 31.00%  $                 63.02 N/A N/A
UAJRBU80BL Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $       94.64 31.00%  $                 65.30 N/A N/A
UAJRBU85BL Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $       97.95 31.00%  $                 67.59 N/A N/A
UAJRBU90BL Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $     101.27 31.00%  $                 69.88 N/A N/A
UAJRBU95BL Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $     104.59 31.00%  $                 72.17 N/A N/A
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UAPPBU10 Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $       46.70 31.00%  $                 32.22 N/A N/A
UAPPBU15 Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $       54.21 31.00%  $                 37.40 N/A N/A
UAPPBU25 Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $       69.28 31.00%  $                 47.80 N/A N/A
UAPPBU35 Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $       84.37 31.00%  $                 58.22 N/A N/A
UAPPBU50 Zone Cord, Cat 6A UTP Solid Plenum Blue PC B  $     107.02 31.00%  $                 73.84 N/A N/A
UAPRBU100 Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $       94.88 31.00%  $                 65.47 N/A N/A
UAPRBU150 Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $     125.16 31.00%  $                 86.36 N/A N/A
UAPRBU20 Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $       44.43 31.00%  $                 30.66 N/A N/A
UAPRBU35 Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $       53.82 31.00%  $                 37.14 N/A N/A
UAPRBU50 Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $       63.27 31.00%  $                 43.66 N/A N/A
UAPRBU60 Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $       69.56 31.00%  $                 48.00 N/A N/A
UAPRBU65 Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $       72.71 31.00%  $                 50.17 N/A N/A
UAPRBU75 Zone Cord, Cat 6A UTP Solid Riser Blue C PC B  $       79.03 31.00%  $                 54.53 N/A N/A
UCT3S-X0 Hook & Loop Cinch Tie, 12.0"L (305mm), . PC B  $     252.11 31.00%  $               173.96 N/A N/A
UCT3S-X10 Hook & Loop Cinch Tie, 12.0"L (305mm), . PC B  $     252.11 31.00%  $               173.96 N/A N/A
UCT3S-X2 Hook & Loop Cinch Tie, 12.0"L (305mm), . PC B  $     252.11 31.00%  $               173.96 N/A N/A
UCT3S-X3 Hook & Loop Cinch Tie, 12.0"L (305mm), . PC B  $     252.11 31.00%  $               173.96 N/A N/A
UCT3S-X4 Hook & Loop Cinch Tie, 12.0"L (305mm), . PC B  $     252.11 31.00%  $               173.96 N/A N/A
UCT3S-X5 Hook & Loop Cinch Tie, 12.0"L (305mm), . PC B  $     252.11 31.00%  $               173.96 N/A N/A
UCT3S-X6 Hook & Loop Cinch Tie, 12.0"L (305mm), . PC B  $     252.11 31.00%  $               173.96 N/A N/A
UCT3S-X8 Hook & Loop Cinch Tie, 12.0"L (305mm), . PC B  $     252.11 31.00%  $               173.96 N/A N/A
UCT5S-X0 Hook & Loop Cinch Tie, 19.0"L (458mm), . PC B  $     308.92 31.00%  $               213.15 N/A N/A
UCT5S-X10 Hook & Loop Cinch Tie, 19.0"L (458mm), . PC B  $     308.92 31.00%  $               213.15 N/A N/A
UCT5S-X2 Hook & Loop Cinch Tie, 19.0"L (458mm), . PC B  $     308.92 31.00%  $               213.15 N/A N/A
UCT5S-X3 Hook & Loop Cinch Tie, 19.0"L (458mm), . PC B  $     308.92 31.00%  $               213.15 N/A N/A
UCT5S-X4 Hook & Loop Cinch Tie, 19.0"L (458mm), . PC B  $     308.92 31.00%  $               213.15 N/A N/A
UCT5S-X5 Hook & Loop Cinch Tie, 19.0"L (458mm), . PC B  $     308.92 31.00%  $               213.15 N/A N/A
UCT5S-X6 Hook & Loop Cinch Tie, 19.0"L (458mm), . PC B  $     308.92 31.00%  $               213.15 N/A N/A
UCT5S-X8 Hook & Loop Cinch Tie, 19.0"L (458mm), . PC B  $     308.92 31.00%  $               213.15 N/A N/A
UCTGS1224-X 12-24 UNC x 5/8" Flat Head Phillips Scre PC B  $       52.25 31.00%  $                 36.05 N/A N/A
UCTGSM5-X M5 X 16mm Flat Head Phillips Screw PC B  $       52.25 31.00%  $                 36.05 N/A N/A
UCTGSM6-X M6 X 16mm Flat Head Phillips Screw PC B  $       52.25 31.00%  $                 36.05 N/A N/A
UGCTC3S-X0 Hook & Loop Tie, Center Mount Grommet, 1 PC B  $     398.10 31.00%  $               274.69 N/A N/A
UGCTC3S-X10 Hook & Loop Tie, Center Mount Grommet, 1 PC B  $     398.10 31.00%  $               274.69 N/A N/A
UGCTC3S-X2 Hook & Loop Tie, Center Mount Grommet, 1 PC B  $     398.10 31.00%  $               274.69 N/A N/A
UGCTC3S-X3 Hook & Loop Tie, Center Mount Grommet, 1 PC B  $     398.10 31.00%  $               274.69 N/A N/A
UGCTC3S-X4 Hook & Loop Tie, Center Mount Grommet, 1 PC B  $     398.10 31.00%  $               274.69 N/A N/A
UGCTC3S-X5 Hook & Loop Tie, Center Mount Grommet, 1 PC B  $     398.10 31.00%  $               274.69 N/A N/A
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UGCTC3S-X6 Hook & Loop Tie, Center Mount Grommet, 1 PC B  $     398.10 31.00%  $               274.69 N/A N/A
UGCTC3S-X8 Hook & Loop Tie, Center Mount Grommet, 1 PC B  $     398.10 31.00%  $               274.69 N/A N/A
UGCTC5S-X0 Hook & Loop Tie, Center Mount Grommet, 1 PC B  $     471.35 31.00%  $               325.23 N/A N/A
UGCTC5S-X10 Hook & Loop Tie, Center Mount Grommet, 1 PC B  $     471.35 31.00%  $               325.23 N/A N/A
UGCTC5S-X2 Hook & Loop Tie, Center Mount Grommet, 1 PC B  $     471.35 31.00%  $               325.23 N/A N/A
UGCTC5S-X3 Hook & Loop Tie, Center Mount Grommet, 1 PC B  $     471.35 31.00%  $               325.23 N/A N/A
UGCTC5S-X4 Hook & Loop Tie, Center Mount Grommet, 1 PC B  $     471.35 31.00%  $               325.23 N/A N/A
UGCTC5S-X5 Hook & Loop Tie, Center Mount Grommet, 1 PC B  $     471.35 31.00%  $               325.23 N/A N/A
UGCTC5S-X6 Hook & Loop Tie, Center Mount Grommet, 1 PC B  $     471.35 31.00%  $               325.23 N/A N/A
UGCTC5S-X8 Hook & Loop Tie, Center Mount Grommet, 1 PC B  $     471.35 31.00%  $               325.23 N/A N/A
UGCTCV1.5S-X0 Hook and Loop Tie, Center Mount Grommet, PC B  $     378.87 31.00%  $               261.42 N/A N/A
UGCTE3S-X0 Hook & Loop Tie, End Mount Grommet, 12.0 PC B  $     398.10 31.00%  $               274.69 N/A N/A
UGCTE3S-X10 Hook & Loop Tie, End Mount Grommet, 12.0 PC B  $     398.10 31.00%  $               274.69 N/A N/A
UGCTE3S-X2 Hook & Loop Tie, End Mount Grommet, 12.0 PC B  $     398.10 31.00%  $               274.69 N/A N/A
UGCTE3S-X3 Hook & Loop Tie, End Mount Grommet, 12.0 PC B  $     398.10 31.00%  $               274.69 N/A N/A
UGCTE3S-X4 Hook & Loop Tie, End Mount Grommet, 12.0 PC B  $     398.10 31.00%  $               274.69 N/A N/A
UGCTE3S-X5 Hook & Loop Tie, End Mount Grommet, 12.0 PC B  $     398.10 31.00%  $               274.69 N/A N/A
UGCTE3S-X6 Hook & Loop Tie, End Mount Grommet, 12.0 PC B  $     398.10 31.00%  $               274.69 N/A N/A
UGCTE3S-X8 Hook & Loop Tie, End Mount Grommet, 12.0 PC B  $     398.10 31.00%  $               274.69 N/A N/A
UGCTE5S-X0 Hook & Loop Tie, End Mount Grommet, 18.0 PC B  $     471.35 31.00%  $               325.23 N/A N/A
UGCTE5S-X10 Hook & Loop Tie, End Mount Grommet, 18.0 PC B  $     471.35 31.00%  $               325.23 N/A N/A
UGCTE5S-X2 Hook & Loop Tie, End Mount Grommet, 18.0 PC B  $     471.35 31.00%  $               325.23 N/A N/A
UGCTE5S-X3 Hook & Loop Tie, End Mount Grommet, 18.0 PC B  $     471.35 31.00%  $               325.23 N/A N/A
UGCTE5S-X4 Hook & Loop Tie, End Mount Grommet, 18.0 PC B  $     471.35 31.00%  $               325.23 N/A N/A
UGCTE5S-X5 Hook & Loop Tie, End Mount Grommet, 18.0 PC B  $     471.35 31.00%  $               325.23 N/A N/A
UGCTE5S-X6 Hook & Loop Tie, End Mount Grommet, 18.0 PC B  $     471.35 31.00%  $               325.23 N/A N/A
UGCTE5S-X8 Hook & Loop Tie, End Mount Grommet, 18.0 PC B  $     471.35 31.00%  $               325.23 N/A N/A
UICBM1M-C Ultimate ID Marker Tie, 4.4"L (112mm), M PC B  $       41.98 31.00%  $                 28.97 N/A N/A
UICBX2BL-A Surface Mount Box, 2 Port, Ultimate ID, PC B  $         4.74 31.00%  $                   3.27 N/A N/A
UICBX2EI-A Surface Mount Box, 2 Port, Ultimate ID, PC B  $         4.74 31.00%  $                   3.27 N/A N/A
UICBX2IG-A Surface Mount Box, 2 Port, Ultimate ID, PC B  $         4.74 31.00%  $                   3.27 N/A N/A
UICBX2IW-A Surface Mount Box, 2 Port, Ultimate ID, PC B  $         4.74 31.00%  $                   3.27 N/A N/A
UICBX2WH-A Surface Mount Box, 2 Port, Ultimate ID, PC B  $         4.74 31.00%  $                   3.27 N/A N/A
UICBX4BL-A Surface Mount Box, 4 Port, Ultimate ID, PC B  $         8.26 31.00%  $                   5.70 N/A N/A
UICBX4EI-A Surface Mount Box, 4 Port, Ultimate ID, PC B  $         8.26 31.00%  $                   5.70 N/A N/A
UICBX4IG-A Surface Mount Box, 4 Port, Ultimate ID, PC B  $         8.26 31.00%  $                   5.70 N/A N/A
UICBX4IW-A Surface Mount Box, 4 Port, Ultimate ID, PC B  $         8.26 31.00%  $                   5.70 N/A N/A
UICBX4WH-A Surface Mount Box, 4 Port, Ultimate ID, PC B  $         8.26 31.00%  $                   5.70 N/A N/A

6647 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

UICBXA12BL-A Surface Mount Box, 12 Port, Multimedia, PC B  $       44.21 31.00%  $                 30.50 N/A N/A
UICBXA12EI-A Surface Mount Box, 12 Port, Multimedia, PC B  $       44.21 31.00%  $                 30.50 N/A N/A
UICBXA12IG-A Surface Mount Box, 12 Port, Multimedia, PC B  $       44.21 31.00%  $                 30.50 N/A N/A
UICBXA12IW-A Surface Mount Box, 12 Port, Multimedia, PC B  $       44.21 31.00%  $                 30.50 N/A N/A
UICBXA12WH-A Surface Mount Box, 12 Port, Multimedia, PC B  $       44.21 31.00%  $                 30.50 N/A N/A
UICBXH6EI-A Hyprid Box, 6 Port, Ultimate ID, Electri PC B  $       25.60 31.00%  $                 17.66 N/A N/A
UICBXH6IW-A Hyprid Box, 6 Port, Ultimate ID, Off Wht PC B  $       25.60 31.00%  $                 17.66 N/A N/A
UICBXH6WH-A Hyprid Box, 6 Port, Ultimate ID, White PC B  $       25.60 31.00%  $                 17.66 N/A N/A
UICBXHC6EI-A Hybrid Box, 6 Port with Extension Cover, PC B  $       29.53 31.00%  $                 20.38 N/A N/A
UICBXHC6IW-A Hybrid Box, 6 Port with Extension Cover, PC B  $       29.53 31.00%  $                 20.38 N/A N/A
UICBXHC6WH-A Hybrid Box, 6 Port with Extension Cover, PC B  $       29.53 31.00%  $                 20.38 N/A N/A
UICBXHECEI Extension Cover, Ultimate ID, Electric I PC B  $         3.84 31.00%  $                   2.65 N/A N/A
UICBXHECIW Extension Cover, Ultimate ID, Off White PC B  $         3.84 31.00%  $                   2.65 N/A N/A
UICBXHECWH Extension Cover, Ultimate ID, White PC B  $         3.84 31.00%  $                   2.65 N/A N/A
UICFFP4BL Faceplate, 4 Port, Furniture, Ultimate I PC B  $         3.80 31.00%  $                   2.62 N/A N/A
UICFFP4EI Faceplate, 4 Port, Furniture, Ultimate I PC B  $         3.80 31.00%  $                   2.62 N/A N/A
UICFFP4IG Faceplate, 4 Port, Furniture, Ultimate I PC B  $         3.80 31.00%  $                   2.62 N/A N/A
UICFFP4IW Faceplate, 4 Port, Furniture, Ultimate I PC B  $         3.80 31.00%  $                   2.62 N/A N/A
UICFFP4WH Faceplate, 4 Port, Furniture, Ultimate I PC B  $         3.80 31.00%  $                   2.62 N/A N/A
UICFP2EI Faceplate, 2 Port, Classic, Ultimate ID, PC B  $         3.11 31.00%  $                   2.15 N/A N/A
UICFP2IG Faceplate, 2 Port, Classic, Ultimate ID, PC B  $         3.11 31.00%  $                   2.15 N/A N/A
UICFP2IW Faceplate, 2 Port, Classic, Ultimate ID, PC B  $         3.11 31.00%  $                   2.15 N/A N/A
UICFP2S Faceplate, 2 Port, Classic, Ultimate ID, PC B  $       14.80 31.00%  $                 10.21 N/A N/A
UICFP2WH Faceplate, 2 Port, Classic, Ultimate ID, PC B  $         3.11 31.00%  $                   2.15 N/A N/A
UICFP4EI Faceplate, 4 Port, Classic, Ultimate ID, PC B  $         3.11 31.00%  $                   2.15 N/A N/A
UICFP4IG Faceplate, 4 Port, Classic, Ultimate ID, PC B  $         3.11 31.00%  $                   2.15 N/A N/A
UICFP4IW Faceplate, 4 Port, Classic, Ultimate ID, PC B  $         3.11 31.00%  $                   2.15 N/A N/A
UICFP4S Faceplate, 4 Port, Classic, Ultimate ID, PC B  $       14.80 31.00%  $                 10.21 N/A N/A
UICFP4WH Faceplate, 4 Port, Classic, Ultimate ID, PC B  $         3.11 31.00%  $                   2.15 N/A N/A
UICFP6EI Faceplate, 6 Port, Classic, Ultimate ID, PC B  $         3.11 31.00%  $                   2.15 N/A N/A
UICFP6IG Faceplate, 6 Port, Classic, Ultimate ID, PC B  $         3.11 31.00%  $                   2.15 N/A N/A
UICFP6IW Faceplate, 6 Port, Classic, Ultimate ID, PC B  $         3.11 31.00%  $                   2.15 N/A N/A
UICFP6S Faceplate, 6 Port, Classic, Ultimate ID, PC B  $       14.80 31.00%  $                 10.21 N/A N/A
UICFP6WH Faceplate, 6 Port, Classic, Ultimate ID, PC B  $         3.11 31.00%  $                   2.15 N/A N/A
UICFPH2EI Faceplate, 2 Port, Classic, Horizontal, PC B  $         3.11 31.00%  $                   2.15 N/A N/A
UICFPH2IG Faceplate, 2 Port, Classic, Horizontal, PC B  $         3.11 31.00%  $                   2.15 N/A N/A
UICFPH2IW Faceplate, 2 Port, Classic, Horizontal, PC B  $         3.11 31.00%  $                   2.15 N/A N/A
UICFPH2WH Faceplate, 2 Port, Classic, Horizontal, PC B  $         3.11 31.00%  $                   2.15 N/A N/A
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UICFPH4EI Faceplate, 4 Port, Classic, Horizontal, PC B  $         3.11 31.00%  $                   2.15 N/A N/A
UICFPH4IG Faceplate, 4 Port, Classic, Horizontal, PC B  $         3.11 31.00%  $                   2.15 N/A N/A
UICFPH4IW Faceplate, 4 Port, Classic, Horizontal, PC B  $         3.11 31.00%  $                   2.15 N/A N/A
UICFPH4WH Faceplate, 4 Port, Classic, Horizontal, PC B  $         3.11 31.00%  $                   2.15 N/A N/A
UICFPHSE2EI Faceplate, 2 Port, Executive, Horizontal PC B  $         3.77 31.00%  $                   2.60 N/A N/A
UICFPHSE2IG Faceplate, 2 Port, Executive, Horizontal PC B  $         3.77 31.00%  $                   2.60 N/A N/A
UICFPHSE2IW Faceplate, 2 Port, Executive, Horizontal PC B  $         3.77 31.00%  $                   2.60 N/A N/A
UICFPHSE2WH Faceplate, 2 Port, Executive, Horizontal PC B  $         3.77 31.00%  $                   2.60 N/A N/A
UICFPHSE4EI Faceplate, 4 Port, Executive, Horizontal PC B  $         3.77 31.00%  $                   2.60 N/A N/A
UICFPHSE4IG Faceplate, 4 Port, Executive, Horizontal PC B  $         3.77 31.00%  $                   2.60 N/A N/A
UICFPHSE4IW Faceplate, 4 Port, Executive, Horizontal PC B  $         3.77 31.00%  $                   2.60 N/A N/A
UICFPHSE4WH Faceplate, 4 Port, Executive, Horizontal PC B  $         3.77 31.00%  $                   2.60 N/A N/A
UICFPRTR4EI Faceplate Kit, Tamper Resistant, with Co PC B  $       12.35 31.00%  $                   8.52 N/A N/A
UICFPRTR4IW Faceplate Kit, Tamper Resistant, with Co PC B  $       12.35 31.00%  $                   8.52 N/A N/A
UICFPRTR4WH Faceplate Kit, Tamper Resistant, with Co PC B  $       12.35 31.00%  $                   8.52 N/A N/A
UICFPSE2BL Faceplate, 2 Port, Executive, Sloped, Ul PC B  $         3.80 31.00%  $                   2.62 N/A N/A
UICFPSE2EI Faceplate, 2 Port, Executive, Sloped, Ul PC B  $         3.80 31.00%  $                   2.62 N/A N/A
UICFPSE2IG Faceplate, 2 Port, Executive, Sloped, Ul PC B  $         3.80 31.00%  $                   2.62 N/A N/A
UICFPSE2IW Faceplate, 2 Port, Executive, Sloped, Ul PC B  $         3.80 31.00%  $                   2.62 N/A N/A
UICFPSE2WH Faceplate, 2 Port, Executive, Sloped, Ul PC B  $         3.80 31.00%  $                   2.62 N/A N/A
UICFPSE4BL Faceplate, 4 Port, Executive, Sloped, Ul PC B  $         3.80 31.00%  $                   2.62 N/A N/A
UICFPSE4EI Faceplate, 4 Port, Executive, Sloped, Ul PC B  $         3.80 31.00%  $                   2.62 N/A N/A
UICFPSE4IG Faceplate, 4 Port, Executive, Sloped, Ul PC B  $         3.80 31.00%  $                   2.62 N/A N/A
UICFPSE4IW Faceplate, 4 Port, Executive, Sloped, Ul PC B  $         3.80 31.00%  $                   2.62 N/A N/A
UICFPSE4WH Faceplate, 4 Port, Executive, Sloped, Ul PC B  $         3.80 31.00%  $                   2.62 N/A N/A
UICFPSE6BL Faceplate, 6 Port, Executive, Sloped, Ul PC B  $         3.80 31.00%  $                   2.62 N/A N/A
UICFPSE6EI Faceplate, 6 Port, Executive, Sloped, Ul PC B  $         3.80 31.00%  $                   2.62 N/A N/A
UICFPSE6IG Faceplate, 6 Port, Executive, Sloped, Ul PC B  $         3.80 31.00%  $                   2.62 N/A N/A
UICFPSE6IW Faceplate, 6 Port, Executive, Sloped, Ul PC B  $         3.80 31.00%  $                   2.62 N/A N/A
UICFPSE6WH Faceplate, 6 Port, Executive, Sloped, Ul PC B  $         3.80 31.00%  $                   2.62 N/A N/A
UICFPSE8EI-2G Faceplate, 8 Port, Double Gang, Ultimate PC B  $         7.08 31.00%  $                   4.89 N/A N/A
UICFPSE8IG-2G Faceplate, 8 Port, Double Gang, Ultimate PC B  $         7.08 31.00%  $                   4.89 N/A N/A
UICFPSE8IW-2G Faceplate, 8 Port, Double Gang, Ultimate PC B  $         7.08 31.00%  $                   4.89 N/A N/A
UICFPSE8WH-2G Faceplate, 8 Port, Double Gang, Ultimate PC B  $         7.08 31.00%  $                   4.89 N/A N/A
UICIBBL-C ULT ID ICON - BLANK (BL) PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIBBU-C ULT ID ICON - BLANK (BU) PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIBEI-C ULT ID ICON - BLANK (EI) PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIBGR-C ULT ID ICON - BLANK (GR) PC B  $       15.27 31.00%  $                 10.54 N/A N/A
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UICIBIG-C ULT ID ICON - BLANK (IG) PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIBIW-C ULT ID ICON - BLANK (IW) PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIBOR-C ULT ID ICON - BLANK (OR) PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIBRD-C ULT ID ICON - BLANK (RD) PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIBVL-C ULT ID ICON - BLANK (VL) PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIBWH-C ULT ID ICON - BLANK (WH) PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIBYL-C ULT ID ICON - BLANK (YL) PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIDBL-C Data Icon, Ultimate ID, Black PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIDBU-C Data Icon, Ultimate ID, Blue PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIDEI-C Data Icon, Ultimate ID, Electric Ivory PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIDGR-C Data Icon, Ultimate ID, Green PC B  $       15.27 31.0%  $                 10.54 N/A N/A
UICIDIG-C Data Icon, Ultimate ID, Intl Gray PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIDIW-C Data Icon, Ultimate ID, Off White PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIDOR-C Data Icon, Ultimate ID, Orange PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIDRD-C Data Icon, Ultimate ID, Red PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIDVL-C Data Icon, Ultimate ID, Violet PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIDWH-C Data Icon, Ultimate ID, White PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIDYL-C Data Icon, Ultimate ID, Yellow PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIPBL-C Phone Icon, Ultimate ID, Black PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIPBU-C Phone Icon, Ultimate ID, Blue PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIPEI-C Phone Icon, Ultimate ID, Electric Ivory PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIPGR-C Phone Icon, Ultimate ID, Green PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIPIG-C Phone Icon, Ultimate ID, Intl Gray PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIPIW-C Phone Icon, Ultimate ID, Off White PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIPOR-C Phone Icon, Ultimate ID, Orange PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIPRD-C Phone Icon, Ultimate ID, Red PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIPVL-C Phone Icon, Ultimate ID, Violet PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIPWH-C Phone Icon, Ultimate ID, White PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICIPYL-C Phone Icon, Ultimate ID, Yellow PC B  $       15.27 31.00%  $                 10.54 N/A N/A
UICMPP24BLY Patch Panel, 24 Port, Ultimate ID, Black PC B  $       41.96 31.00%  $                 28.95 N/A N/A
UICMPP48BLY Patch Panel, 48 Port, Ultimate ID, Black PC B  $       75.18 31.00%  $                 51.87 N/A N/A
UICMPPA24BLY Patch Panel, 24 Port, Angled, Ultimate I PC B  $       80.36 31.00%  $                 55.45 N/A N/A
UICMPPA48BLY Patch Panel, 48 Port, Angled, Ultimate I PC B  $     131.24 31.00%  $                 90.56 N/A N/A
UICMPPK6G24BL Patch Panel Kit, 24 Port, Cat6 TX Mod, B PC B  $     336.08 31.00%  $               231.90 N/A N/A
UICMPPKA6G24BL Patch Panel Kit, 24 Port, Cat6 TX Mod, L PC B  $     374.48 31.00%  $               258.39 N/A N/A
UICMPPKTP24BLY Patch Panel Kit, 24 Port, Cat 6 TX Plus PC B  $     336.08 31.00%  $               231.90 N/A N/A
UICMPPKTP48BLY Patch Panel Kit, 48 Port, Cat 6 TX Plus PC B  $     663.47 31.00%  $               457.79 N/A N/A
UICMPPT24BLY Ultimate ID® 24-Port Modular Patch Pane PC B  $       44.06 31.00%  $                 30.40 N/A N/A
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UICMPPT48BLY Mini Com Ultimate ID 48 port patch panel PC B  $       78.95 31.0%  $                 54.48 N/A N/A
UICMPPTA24BLY Ultimate ID 24-Port Angled Modular Patch PC B  $       84.37 31.00%  $                 58.22 N/A N/A
UICMPPTA48BLY Mini Com Ultimate ID 48 port angled patc PC B  $     137.80 31.0%  $                 95.08 N/A N/A
UICPP2L4BL Faceplate, 4 Port, Patch Panel, 2 Labels PC B  $         4.33 31.00%  $                   2.99 N/A N/A
UICPPL4BL Faceplate, 4 Port, Patch Panel, 1 Label, PC B  $         4.03 31.00%  $                   2.78 N/A N/A
UILC1BL-X Label Cover, 1 Port, Ultimate ID, 10 Pac PC B  $         0.32 31.00%  $                   0.22 N/A N/A
UILC1CL-X Label Cover, 1 Port, Ultimate ID, 10 Pac PC B  $         0.32 31.00%  $                   0.22 N/A N/A
UILC1EI-X Label Cover, 1 Port, Ultimate ID, 10 Pac PC B  $         0.32 31.00%  $                   0.22 N/A N/A
UILC1IG-L Label Cover, 1 Port, Ultimate ID, 50 Pac PC B  $         0.32 31.00%  $                   0.22 N/A N/A
UILC1IG-X Label Cover, 1 Port, Ultimate ID, 10 Pac PC B  $         0.32 31.00%  $                   0.22 N/A N/A
UILC1IW-L Label Cover, 1 Port, Ultimate ID, 50 Pac PC B  $         0.32 31.00%  $                   0.22 N/A N/A
UILC1IW-X Label Cover, 1 Port, Ultimate ID, 10 Pac PC B  $         0.32 31.00%  $                   0.22 N/A N/A
UILC1WH-L Label Cover, 1 Port, Ultimate ID, 50 Pac PC B  $         0.32 31.00%  $                   0.22 N/A N/A
UILC1WH-X Label Cover, 1 Port, Ultimate ID, 10 Pac PC B  $         0.32 31.00%  $                   0.22 N/A N/A
UILC2BL-X Label Cover, 2 Port, Ultimate ID, 10 Pac PC B  $         0.32 31.00%  $                   0.22 N/A N/A
UILC2CL-L Label Cover, 2 Port, Ultimate ID, 50 Pac PC B  $         0.32 31.00%  $                   0.22 N/A N/A
UILC2CL-X Label Cover, 2 Port, Ultimate ID, 10 Pac PC B  $         0.32 31.00%  $                   0.22 N/A N/A
UILC2EI-X Label Cover, 2 Port, Ultimate ID, 10 Pac PC B  $         0.32 31.00%  $                   0.22 N/A N/A
UILC2IG-L Label Cover, 2 Port, Ultimate ID, 50 Pac PC B  $         0.32 31.00%  $                   0.22 N/A N/A
UILC2IG-X Label Cover, 2 Port, Ultimate ID, 10 Pac PC B  $         0.32 31.00%  $                   0.22 N/A N/A
UILC2IW-X Label Cover, 2 Port, Ultimate ID, 10 Pac PC B  $         0.32 31.00%  $                   0.22 N/A N/A
UILC2WH-X Label Cover, 2 Port, Ultimate ID, 10 Pac PC B  $         0.32 31.00%  $                   0.22 N/A N/A
UILC3BL-X Label Cover, 3 Port, Ultimate ID, 10 Pac PC B  $         0.36 31.00%  $                   0.25 N/A N/A
UILC3CL-L Label Cover, 3 Port, Ultimate ID, 50 Pac PC B  $         0.36 31.00%  $                   0.25 N/A N/A
UILC3CL-X Label Cover, 3 Port, Ultimate ID, 10 Pac PC B  $         0.36 31.00%  $                   0.25 N/A N/A
UILC3EI-L Label Cover, 3 Port, Ultimate ID, 50 Pac PC B  $         0.36 31.00%  $                   0.25 N/A N/A
UILC3EI-X Label Cover, 3 Port, Ultimate ID, 10 Pac PC B  $         0.36 31.00%  $                   0.25 N/A N/A
UILC3IG-X Label Cover, 3 Port, Ultimate ID, 10 Pac PC B  $         0.36 31.00%  $                   0.25 N/A N/A
UILC3IW-L Label Cover, 3 Port, Ultimate ID, 50 Pac PC B  $         0.36 31.00%  $                   0.25 N/A N/A
UILC3IW-X Label Cover, 3 Port, Ultimate ID, 10 Pac PC B  $         0.36 31.00%  $                   0.25 N/A N/A
UILC3WH-L Label Cover, 3 Port, Ultimate ID, 50 Pac PC B  $         0.36 31.00%  $                   0.25 N/A N/A
UILC3WH-X Label Cover, 3 Port, Ultimate ID, 10 Pac PC B  $         0.36 31.00%  $                   0.25 N/A N/A
UILC4BL-L Label Cover, 4 Port, Ultimate ID, 50 Pac PC B  $         0.36 31.00%  $                   0.25 N/A N/A
UILC4BL-X Label Cover, 4 Port, Ultimate ID, 10 Pac PC B  $         0.36 31.00%  $                   0.25 N/A N/A
UILC4CL-L Label Cover, 4 Port, Ultimate ID, 50 Pac PC B  $         0.36 31.00%  $                   0.25 N/A N/A
UILC4CL-X Label Cover, 4 Port, Ultimate ID, 10 Pac PC B  $         0.36 31.00%  $                   0.25 N/A N/A
UILC4EI-L Label Cover, 4 Port, Ultimate ID, 50 Pac PC B  $         0.36 31.00%  $                   0.25 N/A N/A
UILC4EI-X Label Cover, 4 Port, Ultimate ID, 10 Pac PC B  $         0.36 31.00%  $                   0.25 N/A N/A
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UILC4IG-L Label Cover, 4 Port, Ultimate ID, 50 Pac PC B  $         0.36 31.00%  $                   0.25 N/A N/A
UILC4IG-X Label Cover, 4 Port, Ultimate ID, 10 Pac PC B  $         0.36 31.00%  $                   0.25 N/A N/A
UILC4IW-L Label Cover, 4 Port, Ultimate ID, 50 Pac PC B  $         0.36 31.00%  $                   0.25 N/A N/A
UILC4IW-X Label Cover, 4 Port, Ultimate ID, 10 Pac PC B  $         0.36 31.00%  $                   0.25 N/A N/A
UILC4WH-L Label Cover, 4 Port, Ultimate ID, 50 Pac PC B  $         0.36 31.00%  $                   0.25 N/A N/A
UILC4WH-X Label Cover, 4 Port, Ultimate ID, 10 Pac PC B  $         0.36 31.00%  $                   0.25 N/A N/A
UILC6BL-L Label Cover, 6 Port, Ultimate ID, 50 Pac PC B  $         0.56 31.00%  $                   0.39 N/A N/A
UILC6BL-X Label Cover, 6 Port, Ultimate ID, 10 Pac PC B  $         0.56 31.00%  $                   0.39 N/A N/A
UILC6CL-L Label Cover, 6 Port, Ultimate ID, 50 Pac PC B  $         0.56 31.00%  $                   0.39 N/A N/A
UILC6CL-X Label Cover, 6 Port, Ultimate ID, 10 Pac PC B  $         0.56 31.00%  $                   0.39 N/A N/A
UILC6EI-L Label Cover, 6 Port, Ultimate ID, 50 Pac PC B  $         0.56 31.00%  $                   0.39 N/A N/A
UILC6EI-X Label Cover, 6 Port, Ultimate ID, 10 Pac PC B  $         0.56 31.00%  $                   0.39 N/A N/A
UILC6IG-L Label Cover, 6 Port, Ultimate ID, 50 Pac PC B  $         0.56 31.00%  $                   0.39 N/A N/A
UILC6IG-X Label Cover, 6 Port, Ultimate ID, 10 Pac PC B  $         0.56 31.00%  $                   0.39 N/A N/A
UILC6IW-L Label Cover, 6 Port, Ultimate ID, 50 Pac PC B  $         0.56 31.00%  $                   0.39 N/A N/A
UILC6IW-X Label Cover, 6 Port, Ultimate ID, 10 Pac PC B  $         0.56 31.00%  $                   0.39 N/A N/A
UILC6WH-L Label Cover, 6 Port, Ultimate ID, 50 Pac PC B  $         0.56 31.00%  $                   0.39 N/A N/A
UILC6WH-X Label Cover, 6 Port, Ultimate ID, 10 Pac PC B  $         0.56 31.00%  $                   0.39 N/A N/A
UILJ1 Ultimate ID 1-port label, Laser, Comp La PK B  $       20.06 31.00%  $                 13.84 N/A N/A
UILJ1EI Ultimate ID 2-port label, Laser, Comp La PK B  $       20.86 31.00%  $                 14.39 N/A N/A
UILJ2 Ultimate ID 2-port label, Laser, Comp La PK B  $       20.06 31.00%  $                 13.84 N/A N/A
UILJ2EI Ultimate ID 2-port label, Laser, Comp La PK B  $       20.86 31.00%  $                 14.39 N/A N/A
UILJ3 Ultimate ID 3-port label, Laser, Comp La PK B  $       20.06 31.00%  $                 13.84 N/A N/A
UILJ3EI Ultimate ID 3-port label, Laser, Comp La PK B  $       20.86 31.00%  $                 14.39 N/A N/A
UILJ4 Ultimate ID 4-port label, Laser, Comp La PK B  $       20.06 31.00%  $                 13.84 N/A N/A
UILJ4BL Ultimate ID 4-port label, Laser, Comp La PK B  $       20.86 31.00%  $                 14.39 N/A N/A
UILJ4EI Ultimate ID 4-port label, Laser, Comp La PK B  $       20.86 31.00%  $                 14.39 N/A N/A
UILJ4RD Ultimate ID 4-port label, Laser, Comp La PK B  $       20.86 31.00%  $                 14.39 N/A N/A
UILJ6 Ultimate ID 6-port label, Laser, Comp La PK B  $       20.06 31.00%  $                 13.84 N/A N/A
UILJ6EI Ultimate ID 6-port label, Laser, Comp La PK B  $       20.86 31.00%  $                 14.39 N/A N/A
UILJCOMBO Ultimate ID Laser, Comp Label, Non-Adhes PK B  $       20.06 31.00%  $                 13.84 N/A N/A
UILJCOMBOEI Ultimate ID Laser, Comp Label, Non-Adhes PK B  $       20.86 31.00%  $                 14.39 N/A N/A
UILS8BW P1 Cassette, Non-Adhesive Continuous Tap PC B  $       38.05 31.00%  $                 26.25 N/A N/A
UINK2FEI NetKey Ultimate ID 2 Positon Faceplate L PC B  $         2.79 31.00%  $                   1.93 N/A N/A
UIT70FH2EI Ultimate ID Single Gang Horizontal Slope PC B  $         6.39 31.00%  $                   4.41 N/A N/A
UIT70FH2IG Ultimate ID Single Gang Horizontal Slope PC B  $         6.39 31.00%  $                   4.41 N/A N/A
UIT70FH2IW Ultimate ID Single Gang Horizontal Slope PC B  $         6.39 31.00%  $                   4.41 N/A N/A
UIT70FH2WH Ultimate ID Single Gang Horizontal Slope PC B  $         6.39 31.00%  $                   4.41 N/A N/A
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UIT70FH4EI Ultimate ID Single Gang Horizontal Slope PC B  $         6.39 31.00%  $                   4.41 N/A N/A
UIT70FH4IG Ultimate ID Single Gang Horizontal Slope PC B  $         6.39 31.00%  $                   4.41 N/A N/A
UIT70FH4IW Ultimate ID Single Gang Horizontal Slope PC B  $         6.39 31.00%  $                   4.41 N/A N/A
UIT70FH4WH Ultimate ID Single Gang Horizontal Slope PC B  $         6.39 31.00%  $                   4.41 N/A N/A
UIT70FV2EI Ultimate ID Single Gang Vertical Sloped PC B  $         6.71 31.00%  $                   4.63 N/A N/A
UIT70FV2IG Ultimate ID Single Gang Vertical Sloped PC B  $         6.71 31.00%  $                   4.63 N/A N/A
UIT70FV2IW Ultimate ID Single Gang Vertical Sloped PC B  $         6.71 31.00%  $                   4.63 N/A N/A
UIT70FV2WH Ultimate ID Single Gang Vertical Sloped PC B  $         6.71 31.00%  $                   4.63 N/A N/A
UIT70FV4EI Ultimate ID Single Gang Vertical Sloped PC B  $         6.71 31.00%  $                   4.63 N/A N/A
UIT70FV4IG Ultimate ID Single Gang Vertical Sloped PC B  $         6.71 31.00%  $                   4.63 N/A N/A
UIT70FV4IW Ultimate ID Single Gang Vertical Sloped PC B  $         6.71 31.00%  $                   4.63 N/A N/A
UIT70FV4WH Ultimate ID Single Gang Vertical Sloped PC B  $         6.71 31.00%  $                   4.63 N/A N/A
UIWOL1-L Write-On Label, Non-Adhesive Polyester, PC B  $       17.09 31.00%  $                 11.79 N/A N/A
UIWOL2-L Write-On Label, Non-Adhesive Polyester, PC B  $       19.04 31.00%  $                 13.14 N/A N/A
UIWOL3-L Write-On Label, Non-Adhesive Polyester, PC B  $       18.11 31.00%  $                 12.50 N/A N/A
UIWOL4-L Write-On Label, Non-Adhesive Polyester, PC B  $       22.17 31.00%  $                 15.30 N/A N/A
UIWOL6-L Write-On Label, Non-Adhesive Polyester, PC B  $       21.49 31.00%  $                 14.83 N/A N/A
UJPBU100BL Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $     108.28 31.00%  $                 74.71 N/A N/A
UJPBU110BL Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $     115.78 31.00%  $                 79.89 N/A N/A
UJPBU120BL Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $     123.65 31.00%  $                 85.32 N/A N/A
UJPBU130BL Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $     131.52 31.00%  $                 90.75 N/A N/A
UJPBU140BL Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $     139.39 31.00%  $                 96.18 N/A N/A
UJPBU150BL Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $     147.26 31.00%  $               101.61 N/A N/A
UJPBU25BL Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       48.87 31.00%  $                 33.72 N/A N/A
UJPBU35BL Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       56.74 31.00%  $                 39.15 N/A N/A
UJPBU45BL Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       64.62 31.00%  $                 44.59 N/A N/A
UJPBU55BL Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       72.49 31.00%  $                 50.02 N/A N/A
UJPBU60BL Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       76.42 31.00%  $                 52.73 N/A N/A
UJPBU65BL Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       80.36 31.00%  $                 55.45 N/A N/A
UJPBU70BL Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       84.29 31.00%  $                 58.16 N/A N/A
UJPBU75BL Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       88.23 31.00%  $                 60.88 N/A N/A
UJPBU80BL Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       92.16 31.00%  $                 63.59 N/A N/A
UJPBU85BL Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       96.10 31.00%  $                 66.31 N/A N/A
UJPBU90BL Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $     100.03 31.00%  $                 69.02 N/A N/A
UJPBU95BL Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $     103.97 31.00%  $                 71.74 N/A N/A
UJRBU100BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       75.69 31.00%  $                 52.23 N/A N/A
UJRBU10BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       28.47 31.00%  $                 19.64 N/A N/A
UJRBU110BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       78.31 31.00%  $                 54.03 N/A N/A
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UJRBU120BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       80.94 31.00%  $                 55.85 N/A N/A
UJRBU130BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       83.56 31.00%  $                 57.66 N/A N/A
UJRBU140BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       86.19 31.00%  $                 59.47 N/A N/A
UJRBU150BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       88.81 31.00%  $                 61.28 N/A N/A
UJRBU15BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       31.09 31.00%  $                 21.45 N/A N/A
UJRBU160BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       91.43 31.00%  $                 63.09 N/A N/A
UJRBU170BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       94.06 31.00%  $                 64.90 N/A N/A
UJRBU180BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       96.68 31.00%  $                 66.71 N/A N/A
UJRBU190BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       99.30 31.00%  $                 68.52 N/A N/A
UJRBU200BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $     101.93 31.00%  $                 70.33 N/A N/A
UJRBU20BL Zone Cord, Cat6 UTP Solid Riser Blue Cab PC B  $       33.71 31.00%  $                 23.26 N/A N/A
UJRBU25BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       36.34 31.00%  $                 25.07 N/A N/A
UJRBU30BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       38.96 31.00%  $                 26.88 N/A N/A
UJRBU35BL Zone Cord, Cat6 UTP Solid Riser Blue Cab PC B  $       41.58 31.00%  $                 28.69 N/A N/A
UJRBU40BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       44.21 31.00%  $                 30.50 N/A N/A
UJRBU45BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       46.83 31.00%  $                 32.31 N/A N/A
UJRBU50BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       49.45 31.00%  $                 34.12 N/A N/A
UJRBU55BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       52.08 31.00%  $                 35.94 N/A N/A
UJRBU60BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       54.70 31.00%  $                 37.74 N/A N/A
UJRBU65BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       57.33 31.00%  $                 39.56 N/A N/A
UJRBU70BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       59.95 31.00%  $                 41.37 N/A N/A
UJRBU75BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       62.57 31.00%  $                 43.17 N/A N/A
UJRBU80BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       65.20 31.00%  $                 44.99 N/A N/A
UJRBU85BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       67.82 31.00%  $                 46.80 N/A N/A
UJRBU90BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       70.44 31.00%  $                 48.60 N/A N/A
UJRBU95BL Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       73.07 31.00%  $                 50.42 N/A N/A
UPPBL110Y Zone Cord, Cat6 UTP Solid Plenum Black C PC B  $     108.28 31.00%  $                 74.71 N/A N/A
UPPBL120Y Zone Cord, Cat6 UTP Solid Plenum Black C PC B  $     116.15 31.00%  $                 80.14 N/A N/A
UPPBL160Y Zone Cord, Cat6 UTP Solid Plenum Black C PC B  $     147.63 31.00%  $               101.86 N/A N/A
UPPBL175Y Zone Cord, Cat6 UTP Solid Plenum Black C PC B  $     159.44 31.00%  $               110.01 N/A N/A
UPPBL190Y Zone Cord, Cat6 UTP Solid Plenum Black C PC B  $     171.25 31.00%  $               118.16 N/A N/A
UPPBL200Y Zone Cord, Cat6 UTP Solid Plenum Black C PC B  $     179.12 31.00%  $               123.59 N/A N/A
UPPBL220Y Zone Cord, Cat6 UTP Solid Plenum Black C PC B  $     194.86 31.00%  $               134.45 N/A N/A
UPPBL240Y Zone Cord, Cat6 UTP Solid Plenum Black C PC B  $     210.60 31.00%  $               145.31 N/A N/A
UPPBL245Y Zone Cord, Cat 6, UTP Solid Plenum Black PC B  $     214.16 31.00%  $               147.77 N/A N/A
UPPBL250Y Zone Cord, Cat6 UTP Solid Plenum Black C PC B  $     218.47 31.00%  $               150.74 N/A N/A
UPPBL255Y Zone Cord, Cat 6, UTP Solid Plenum Black PC B  $     222.03 31.00%  $               153.20 N/A N/A
UPPBL260Y Zone Cord, Cat 6, UTP Solid Plenum Black PC B  $     225.59 31.00%  $               155.66 N/A N/A
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UPPBL265Y Zone Cord, Cat 6, UTP Solid Plenum Black PC B  $     229.15 31.00%  $               158.11 N/A N/A
UPPBL275Y Zone Cord, Cat 6, UTP Solid Plenum Black PC B  $     236.27 31.00%  $               163.03 N/A N/A
UPPBL280Y Zone Cord, Cat 6, UTP Solid Plenum Black PC B  $     239.83 31.00%  $               165.48 N/A N/A
UPPBL290Y Zone Cord, Cat6 UTP Solid Plenum Black C PC B  $     242.08 31.00%  $               167.04 N/A N/A
UPPBL295Y Zone Cord, Cat6 UTP Solid Plenum Black C PC B  $     245.03 31.00%  $               169.07 N/A N/A
UPPBL80Y Zone Cord, Cat6 UTP Solid Plenum Black C PC B  $       84.67 31.00%  $                 58.42 N/A N/A
UPPBU10 Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       29.57 31.00%  $                 20.40 N/A N/A
UPPBU110 Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $     108.28 31.00%  $                 74.71 N/A N/A
UPPBU120 Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $     116.15 31.00%  $                 80.14 N/A N/A
UPPBU130 Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $     124.02 31.00%  $                 85.57 N/A N/A
UPPBU140 Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $     131.89 31.00%  $                 91.00 N/A N/A
UPPBU15 Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       33.51 31.00%  $                 23.12 N/A N/A
UPPBU150 Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $     139.76 31.00%  $                 96.43 N/A N/A
UPPBU25 Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       41.38 31.00%  $                 28.55 N/A N/A
UPPBU3 Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       24.06 31.00%  $                 16.60 N/A N/A
UPPBU35 Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       49.25 31.00%  $                 33.98 N/A N/A
UPPBU3Y Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       15.48 31.00%  $                 10.68 N/A N/A
UPPBU45 Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       57.12 31.00%  $                 39.41 N/A N/A
UPPBU5 Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       25.64 31.00%  $                 17.69 N/A N/A
UPPBU55 Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       64.99 31.00%  $                 44.84 N/A N/A
UPPBU60 Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       68.93 31.00%  $                 47.56 N/A N/A
UPPBU65 Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       72.86 31.00%  $                 50.27 N/A N/A
UPPBU6Y Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UPPBU7 Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       27.21 31.00%  $                 18.77 N/A N/A
UPPBU70 Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       76.80 31.00%  $                 52.99 N/A N/A
UPPBU75 Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       80.73 31.00%  $                 55.70 N/A N/A
UPPBU85 Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       88.60 31.00%  $                 61.13 N/A N/A
UPPBU90 Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       92.54 31.00%  $                 63.85 N/A N/A
UPPBU95 Zone Cord, Cat 6 UTP Solid Plenum Blue C PC B  $       96.47 31.00%  $                 66.56 N/A N/A
UPPIG110 Zone Cord, Cat 6 UTP Solid Plenum Intern PC B  $     108.28 31.00%  $                 74.71 N/A N/A
UPPIG120 Zone Cord, Cat 6 UTP Solid Plenum Intern PC B  $     116.15 31.00%  $                 80.14 N/A N/A
UPPIG160 Zone Cord, Cat 6 UTP Solid Plenum Intern PC B  $     124.02 31.00%  $                 85.57 N/A N/A
UPPIG175 Zone Cord, Cat 6 UTP Solid Plenum Intern PC B  $     159.44 31.00%  $               110.01 N/A N/A
UPPIG190 Zone Cord, Cat 6 UTP Solid Plenum Intern PC B  $     171.25 31.00%  $               118.16 N/A N/A
UPPIG200 Zone Cord, Cat 6 UTP Solid Plenum Intern PC B  $     179.12 31.00%  $               123.59 N/A N/A
UPPIG220 Zone Cord, Cat 6 UTP Solid Plenum Intern PC B  $     194.86 31.00%  $               134.45 N/A N/A
UPPIG240 Zone Cord, Cat 6 UTP Solid Plenum Intern PC B  $     210.60 31.00%  $               145.31 N/A N/A
UPPIG250 Zone Cord, Cat 6 UTP Solid Plenum Intern PC B  $     218.47 31.00%  $               150.74 N/A N/A

6655 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

UPPIG290 Zone Cord, Cat 6 UTP Solid Plenum Intern PC B  $     242.08 31.00%  $               167.04 N/A N/A
UPPIG80 Zone Cord, Cat 6 UTP Solid Plenum Intern PC B  $       84.67 31.00%  $                 58.42 N/A N/A
UPPYL3Y Zone Cord, Cat 6 UTP Solid Plenum Yellow PC B  $       15.48 31.00%  $                 10.68 N/A N/A
UPPYL6Y Zone Cord, Cat 6 UTP Solid Plenum Yellow PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UPRBU10 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       20.97 31.00%  $                 14.47 N/A N/A
UPRBU100 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       68.19 31.00%  $                 47.05 N/A N/A
UPRBU110 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       73.44 31.00%  $                 50.67 N/A N/A
UPRBU120 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       78.69 31.00%  $                 54.30 N/A N/A
UPRBU130 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       83.94 31.00%  $                 57.92 N/A N/A
UPRBU140 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       89.18 31.00%  $                 61.53 N/A N/A
UPRBU15 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       23.59 31.00%  $                 16.28 N/A N/A
UPRBU150 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       94.43 31.00%  $                 65.16 N/A N/A
UPRBU160 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       99.68 31.00%  $                 68.78 N/A N/A
UPRBU170 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $     104.93 31.00%  $                 72.40 N/A N/A
UPRBU180 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $     110.17 31.00%  $                 76.02 N/A N/A
UPRBU190 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $     115.42 31.00%  $                 79.64 N/A N/A
UPRBU20 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       26.22 31.00%  $                 18.09 N/A N/A
UPRBU200 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $     120.67 31.00%  $                 83.26 N/A N/A
UPRBU25 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       28.84 31.00%  $                 19.90 N/A N/A
UPRBU30 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       31.46 31.00%  $                 21.71 N/A N/A
UPRBU35 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       34.09 31.00%  $                 23.52 N/A N/A
UPRBU40 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       36.71 31.00%  $                 25.33 N/A N/A
UPRBU45 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       39.34 31.00%  $                 27.14 N/A N/A
UPRBU50 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       41.96 31.00%  $                 28.95 N/A N/A
UPRBU55 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       44.58 31.00%  $                 30.76 N/A N/A
UPRBU60 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       47.21 31.00%  $                 32.57 N/A N/A
UPRBU65 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       49.83 31.00%  $                 34.38 N/A N/A
UPRBU70 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       52.45 31.00%  $                 36.19 N/A N/A
UPRBU75 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       55.08 31.00%  $                 38.01 N/A N/A
UPRBU80 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       57.70 31.00%  $                 39.81 N/A N/A
UPRBU85 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       60.32 31.00%  $                 41.62 N/A N/A
UPRBU90 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       62.95 31.00%  $                 43.44 N/A N/A
UPRBU95 Zone Cord, Cat 6 UTP Solid Riser Blue Ca PC B  $       65.57 31.00%  $                 45.24 N/A N/A
UTP28CH0.5M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.52 31.00%  $                   3.12 N/A N/A
UTP28CH0.5MBL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.52 31.00%  $                   3.12 N/A N/A
UTP28CH0.5MBU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.52 31.00%  $                   3.12 N/A N/A
UTP28CH0.5MGR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.52 31.00%  $                   3.12 N/A N/A
UTP28CH0.5MGY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.52 31.00%  $                   3.12 N/A N/A
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UTP28CH0.5MOR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.52 31.00%  $                   3.12 N/A N/A
UTP28CH0.5MRD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.52 31.00%  $                   3.12 N/A N/A
UTP28CH0.5MVL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.52 31.00%  $                   3.12 N/A N/A
UTP28CH0.5MYL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.52 31.00%  $                   3.12 N/A N/A
UTP28CH1 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.29 31.00%  $                   2.96 N/A N/A
UTP28CH1.5M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.68 31.00%  $                   3.92 N/A N/A
UTP28CH1.5MBL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.68 31.00%  $                   3.92 N/A N/A
UTP28CH1.5MBU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.68 31.00%  $                   3.92 N/A N/A
UTP28CH1.5MGR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.68 31.00%  $                   3.92 N/A N/A
UTP28CH1.5MGY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.68 31.00%  $                   3.92 N/A N/A
UTP28CH1.5MOR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.68 31.00%  $                   3.92 N/A N/A
UTP28CH1.5MRD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.68 31.00%  $                   3.92 N/A N/A
UTP28CH1.5MVL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.68 31.00%  $                   3.92 N/A N/A
UTP28CH1.5MYL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.68 31.00%  $                   3.92 N/A N/A
UTP28CH10 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.50 31.00%  $                   5.18 N/A N/A
UTP28CH100 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       39.54 31.00%  $                 27.28 N/A N/A
UTP28CH100BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       39.54 31.00%  $                 27.28 N/A N/A
UTP28CH100BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       39.54 31.00%  $                 27.28 N/A N/A
UTP28CH100GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       39.54 31.00%  $                 27.28 N/A N/A
UTP28CH100GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       39.54 31.00%  $                 27.28 N/A N/A
UTP28CH100OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       39.54 31.00%  $                 27.28 N/A N/A
UTP28CH100RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       39.54 31.00%  $                 27.28 N/A N/A
UTP28CH100VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       39.54 31.00%  $                 27.28 N/A N/A
UTP28CH100YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       39.54 31.00%  $                 27.28 N/A N/A
UTP28CH105 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       41.32 31.00%  $                 28.51 N/A N/A
UTP28CH105BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       41.32 31.00%  $                 28.51 N/A N/A
UTP28CH105BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       41.32 31.00%  $                 28.51 N/A N/A
UTP28CH105GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       41.32 31.00%  $                 28.51 N/A N/A
UTP28CH105GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       41.32 31.00%  $                 28.51 N/A N/A
UTP28CH105OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       41.32 31.00%  $                 28.51 N/A N/A
UTP28CH105RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       41.32 31.00%  $                 28.51 N/A N/A
UTP28CH105VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       41.32 31.00%  $                 28.51 N/A N/A
UTP28CH105YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       41.32 31.00%  $                 28.51 N/A N/A
UTP28CH10BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.50 31.00%  $                   5.18 N/A N/A
UTP28CH10BL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTP28CH10BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.50 31.00%  $                   5.18 N/A N/A
UTP28CH10BU-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTP28CH10GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.50 31.00%  $                   5.18 N/A N/A
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UTP28CH10GR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTP28CH10GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.50 31.00%  $                   5.18 N/A N/A
UTP28CH10M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       15.91 31.00%  $                 10.98 N/A N/A
UTP28CH10OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.50 31.00%  $                   5.18 N/A N/A
UTP28CH10OR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTP28CH10-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTP28CH10RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.50 31.00%  $                   5.18 N/A N/A
UTP28CH10RD-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTP28CH10VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.50 31.00%  $                   5.18 N/A N/A
UTP28CH10VL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.50 31.00%  $                   5.18 N/A N/A
UTP28CH10YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.50 31.00%  $                   5.18 N/A N/A
UTP28CH10YL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.50 31.00%  $                   5.18 N/A N/A
UTP28CH11 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.85 31.00%  $                   5.42 N/A N/A
UTP28CH110 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       43.10 31.00%  $                 29.74 N/A N/A
UTP28CH110BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       43.10 31.00%  $                 29.74 N/A N/A
UTP28CH110BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       43.10 31.00%  $                 29.74 N/A N/A
UTP28CH110GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       43.10 31.00%  $                 29.74 N/A N/A
UTP28CH110GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       43.10 31.00%  $                 29.74 N/A N/A
UTP28CH110OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       43.10 31.00%  $                 29.74 N/A N/A
UTP28CH110RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       43.10 31.00%  $                 29.74 N/A N/A
UTP28CH110VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       43.10 31.00%  $                 29.74 N/A N/A
UTP28CH110YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       43.10 31.00%  $                 29.74 N/A N/A
UTP28CH115 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       44.88 31.00%  $                 30.97 N/A N/A
UTP28CH115BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       44.88 31.00%  $                 30.97 N/A N/A
UTP28CH115BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       44.88 31.00%  $                 30.97 N/A N/A
UTP28CH115GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       44.88 31.00%  $                 30.97 N/A N/A
UTP28CH115GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       44.88 31.00%  $                 30.97 N/A N/A
UTP28CH115OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       44.88 31.00%  $                 30.97 N/A N/A
UTP28CH115RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       44.88 31.00%  $                 30.97 N/A N/A
UTP28CH115VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       44.88 31.00%  $                 30.97 N/A N/A
UTP28CH115YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       44.88 31.00%  $                 30.97 N/A N/A
UTP28CH11BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.85 31.00%  $                   5.42 N/A N/A
UTP28CH11BL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.85 31.0%  $                   5.42 N/A N/A
UTP28CH11BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.85 31.00%  $                   5.42 N/A N/A
UTP28CH11BU-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.85 31.0%  $                   5.42 N/A N/A
UTP28CH11GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.85 31.00%  $                   5.42 N/A N/A
UTP28CH11GR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.85 31.0%  $                   5.42 N/A N/A
UTP28CH11GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.85 31.00%  $                   5.42 N/A N/A
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UTP28CH11M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.71 31.00%  $                 12.22 N/A N/A
UTP28CH11OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.85 31.00%  $                   5.42 N/A N/A
UTP28CH11OR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.85 31.0%  $                   5.42 N/A N/A
UTP28CH11-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.85 31.0%  $                   5.42 N/A N/A
UTP28CH11RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.85 31.00%  $                   5.42 N/A N/A
UTP28CH11RD-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.85 31.0%  $                   5.42 N/A N/A
UTP28CH11VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.85 31.00%  $                   5.42 N/A N/A
UTP28CH11VL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.85 31.0%  $                   5.42 N/A N/A
UTP28CH11YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.85 31.00%  $                   5.42 N/A N/A
UTP28CH11YL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.85 31.0%  $                   5.42 N/A N/A
UTP28CH12 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.21 31.00%  $                   5.66 N/A N/A
UTP28CH120 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       46.66 31.00%  $                 32.20 N/A N/A
UTP28CH120BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       46.66 31.00%  $                 32.20 N/A N/A
UTP28CH120BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       46.66 31.00%  $                 32.20 N/A N/A
UTP28CH120GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       46.66 31.00%  $                 32.20 N/A N/A
UTP28CH120GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       46.66 31.00%  $                 32.20 N/A N/A
UTP28CH120OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       46.66 31.00%  $                 32.20 N/A N/A
UTP28CH120RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       46.66 31.00%  $                 32.20 N/A N/A
UTP28CH120VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       46.66 31.00%  $                 32.20 N/A N/A
UTP28CH120YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       46.66 31.00%  $                 32.20 N/A N/A
UTP28CH125 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       48.44 31.00%  $                 33.42 N/A N/A
UTP28CH125BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       48.44 31.00%  $                 33.42 N/A N/A
UTP28CH125BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       48.44 31.00%  $                 33.42 N/A N/A
UTP28CH125GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       48.44 31.00%  $                 33.42 N/A N/A
UTP28CH125GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       48.44 31.00%  $                 33.42 N/A N/A
UTP28CH125OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       48.44 31.00%  $                 33.42 N/A N/A
UTP28CH125RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       48.44 31.00%  $                 33.42 N/A N/A
UTP28CH125VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       48.44 31.00%  $                 33.42 N/A N/A
UTP28CH125YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       48.44 31.00%  $                 33.42 N/A N/A
UTP28CH12BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.21 31.00%  $                   5.66 N/A N/A
UTP28CH12BL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.21 31.0%  $                   5.66 N/A N/A
UTP28CH12BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.21 31.00%  $                   5.66 N/A N/A
UTP28CH12BU-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.21 31.0%  $                   5.66 N/A N/A
UTP28CH12GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.21 31.00%  $                   5.66 N/A N/A
UTP28CH12GR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.21 31.0%  $                   5.66 N/A N/A
UTP28CH12GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.21 31.00%  $                   5.66 N/A N/A
UTP28CH12M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.51 31.00%  $                 13.46 N/A N/A
UTP28CH12OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.21 31.00%  $                   5.66 N/A N/A

6659 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

UTP28CH12OR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.21 31.0%  $                   5.66 N/A N/A
UTP28CH12-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.21 31.0%  $                   5.66 N/A N/A
UTP28CH12RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.21 31.00%  $                   5.66 N/A N/A
UTP28CH12RD-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.21 31.0%  $                   5.66 N/A N/A
UTP28CH12VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.21 31.00%  $                   5.66 N/A N/A
UTP28CH12VL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.21 31.0%  $                   5.66 N/A N/A
UTP28CH12YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.21 31.00%  $                   5.66 N/A N/A
UTP28CH12YL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.21 31.0%  $                   5.66 N/A N/A
UTP28CH13 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.56 31.00%  $                   5.91 N/A N/A
UTP28CH130 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       50.22 31.00%  $                 34.65 N/A N/A
UTP28CH130BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       50.22 31.00%  $                 34.65 N/A N/A
UTP28CH130BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       50.22 31.00%  $                 34.65 N/A N/A
UTP28CH130GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       50.22 31.00%  $                 34.65 N/A N/A
UTP28CH130GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       50.22 31.00%  $                 34.65 N/A N/A
UTP28CH130OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       50.22 31.00%  $                 34.65 N/A N/A
UTP28CH130RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       50.22 31.00%  $                 34.65 N/A N/A
UTP28CH130VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       50.22 31.00%  $                 34.65 N/A N/A
UTP28CH130YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       50.22 31.00%  $                 34.65 N/A N/A
UTP28CH135 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       52.00 31.00%  $                 35.88 N/A N/A
UTP28CH135BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       52.00 31.00%  $                 35.88 N/A N/A
UTP28CH135BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       52.00 31.00%  $                 35.88 N/A N/A
UTP28CH135GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       52.00 31.00%  $                 35.88 N/A N/A
UTP28CH135GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       52.00 31.00%  $                 35.88 N/A N/A
UTP28CH135OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       52.00 31.00%  $                 35.88 N/A N/A
UTP28CH135RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       52.00 31.00%  $                 35.88 N/A N/A
UTP28CH135VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       52.00 31.00%  $                 35.88 N/A N/A
UTP28CH135YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       52.00 31.00%  $                 35.88 N/A N/A
UTP28CH13BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.56 31.00%  $                   5.91 N/A N/A
UTP28CH13BL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.56 31.0%  $                   5.91 N/A N/A
UTP28CH13BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.56 31.00%  $                   5.91 N/A N/A
UTP28CH13BU-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.56 31.0%  $                   5.91 N/A N/A
UTP28CH13GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.56 31.00%  $                   5.91 N/A N/A
UTP28CH13GR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.56 31.0%  $                   5.91 N/A N/A
UTP28CH13GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.56 31.00%  $                   5.91 N/A N/A
UTP28CH13M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.31 31.00%  $                 14.70 N/A N/A
UTP28CH13OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.56 31.00%  $                   5.91 N/A N/A
UTP28CH13OR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.56 31.0%  $                   5.91 N/A N/A
UTP28CH13-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.56 31.0%  $                   5.91 N/A N/A
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UTP28CH13RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.56 31.00%  $                   5.91 N/A N/A
UTP28CH13RD-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.56 31.0%  $                   5.91 N/A N/A
UTP28CH13VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.56 31.00%  $                   5.91 N/A N/A
UTP28CH13VL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.56 31.0%  $                   5.91 N/A N/A
UTP28CH13YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.56 31.00%  $                   5.91 N/A N/A
UTP28CH13YL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.56 31.0%  $                   5.91 N/A N/A
UTP28CH14 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.92 31.00%  $                   6.15 N/A N/A
UTP28CH140 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       53.78 31.00%  $                 37.11 N/A N/A
UTP28CH140BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       53.78 31.00%  $                 37.11 N/A N/A
UTP28CH140BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       53.78 31.00%  $                 37.11 N/A N/A
UTP28CH140GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       53.78 31.00%  $                 37.11 N/A N/A
UTP28CH140GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       53.78 31.00%  $                 37.11 N/A N/A
UTP28CH140OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       53.78 31.00%  $                 37.11 N/A N/A
UTP28CH140RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       53.78 31.00%  $                 37.11 N/A N/A
UTP28CH140VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       53.78 31.00%  $                 37.11 N/A N/A
UTP28CH140YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       53.78 31.00%  $                 37.11 N/A N/A
UTP28CH145 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       55.56 31.00%  $                 38.34 N/A N/A
UTP28CH145BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       55.56 31.00%  $                 38.34 N/A N/A
UTP28CH145BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       55.56 31.00%  $                 38.34 N/A N/A
UTP28CH145GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       55.56 31.00%  $                 38.34 N/A N/A
UTP28CH145GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       55.56 31.00%  $                 38.34 N/A N/A
UTP28CH145OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       55.56 31.00%  $                 38.34 N/A N/A
UTP28CH145RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       55.56 31.00%  $                 38.34 N/A N/A
UTP28CH145VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       55.56 31.00%  $                 38.34 N/A N/A
UTP28CH145YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       55.56 31.00%  $                 38.34 N/A N/A
UTP28CH14BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.92 31.00%  $                   6.15 N/A N/A
UTP28CH14BL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.92 31.0%  $                   6.15 N/A N/A
UTP28CH14BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.92 31.00%  $                   6.15 N/A N/A
UTP28CH14BU-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.92 31.0%  $                   6.15 N/A N/A
UTP28CH14GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.92 31.00%  $                   6.15 N/A N/A
UTP28CH14GR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.92 31.0%  $                   6.15 N/A N/A
UTP28CH14GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.92 31.00%  $                   6.15 N/A N/A
UTP28CH14M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       23.11 31.00%  $                 15.95 N/A N/A
UTP28CH14OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.92 31.00%  $                   6.15 N/A N/A
UTP28CH14OR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.92 31.0%  $                   6.15 N/A N/A
UTP28CH14-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.92 31.0%  $                   6.15 N/A N/A
UTP28CH14RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.92 31.00%  $                   6.15 N/A N/A
UTP28CH14RD-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.92 31.0%  $                   6.15 N/A N/A
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UTP28CH14VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.92 31.00%  $                   6.15 N/A N/A
UTP28CH14VL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.92 31.0%  $                   6.15 N/A N/A
UTP28CH14YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.92 31.00%  $                   6.15 N/A N/A
UTP28CH14YL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.92 31.0%  $                   6.15 N/A N/A
UTP28CH15 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.28 31.00%  $                   6.40 N/A N/A
UTP28CH150 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       57.34 31.00%  $                 39.56 N/A N/A
UTP28CH150BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       57.34 31.00%  $                 39.56 N/A N/A
UTP28CH150BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       57.34 31.00%  $                 39.56 N/A N/A
UTP28CH150GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       57.34 31.00%  $                 39.56 N/A N/A
UTP28CH150GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       57.34 31.00%  $                 39.56 N/A N/A
UTP28CH150OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       57.34 31.00%  $                 39.56 N/A N/A
UTP28CH150RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       57.34 31.00%  $                 39.56 N/A N/A
UTP28CH150VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       57.34 31.00%  $                 39.56 N/A N/A
UTP28CH150YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       57.34 31.00%  $                 39.56 N/A N/A
UTP28CH15BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.28 31.00%  $                   6.40 N/A N/A
UTP28CH15BL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.28 31.0%  $                   6.40 N/A N/A
UTP28CH15BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.28 31.00%  $                   6.40 N/A N/A
UTP28CH15BU-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.28 31.0%  $                   6.40 N/A N/A
UTP28CH15GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.28 31.00%  $                   6.40 N/A N/A
UTP28CH15GR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.28 31.0%  $                   6.40 N/A N/A
UTP28CH15GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.28 31.00%  $                   6.40 N/A N/A
UTP28CH15M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       24.91 31.00%  $                 17.19 N/A N/A
UTP28CH15OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.28 31.00%  $                   6.40 N/A N/A
UTP28CH15OR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.28 31.0%  $                   6.40 N/A N/A
UTP28CH15-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.28 31.0%  $                   6.40 N/A N/A
UTP28CH15RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.28 31.00%  $                   6.40 N/A N/A
UTP28CH15RD-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.28 31.0%  $                   6.40 N/A N/A
UTP28CH15VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.28 31.00%  $                   6.40 N/A N/A
UTP28CH15VL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.28 31.00%  $                   6.40 N/A N/A
UTP28CH15YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.28 31.00%  $                   6.40 N/A N/A
UTP28CH15YL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.28 31.00%  $                   6.40 N/A N/A
UTP28CH16 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.63 31.00%  $                   6.64 N/A N/A
UTP28CH16BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.63 31.00%  $                   6.64 N/A N/A
UTP28CH16BL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTP28CH16BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.63 31.00%  $                   6.64 N/A N/A
UTP28CH16BU-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTP28CH16GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.63 31.00%  $                   6.64 N/A N/A
UTP28CH16GR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.63 31.0%  $                   6.64 N/A N/A
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UTP28CH16GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.63 31.00%  $                   6.64 N/A N/A
UTP28CH16M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       26.70 31.00%  $                 18.42 N/A N/A
UTP28CH16OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.63 31.00%  $                   6.64 N/A N/A
UTP28CH16OR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTP28CH16-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTP28CH16RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.63 31.00%  $                   6.64 N/A N/A
UTP28CH16RD-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTP28CH16VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.63 31.00%  $                   6.64 N/A N/A
UTP28CH16VL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTP28CH16YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.63 31.00%  $                   6.64 N/A N/A
UTP28CH16YL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTP28CH17 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.99 31.00%  $                   6.89 N/A N/A
UTP28CH17BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.99 31.00%  $                   6.89 N/A N/A
UTP28CH17BL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.99 31.0%  $                   6.89 N/A N/A
UTP28CH17BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.99 31.00%  $                   6.89 N/A N/A
UTP28CH17BU-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.99 31.0%  $                   6.89 N/A N/A
UTP28CH17GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.99 31.00%  $                   6.89 N/A N/A
UTP28CH17GR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.99 31.0%  $                   6.89 N/A N/A
UTP28CH17GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.99 31.00%  $                   6.89 N/A N/A
UTP28CH17M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       28.50 31.00%  $                 19.67 N/A N/A
UTP28CH17OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.99 31.00%  $                   6.89 N/A N/A
UTP28CH17OR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.99 31.0%  $                   6.89 N/A N/A
UTP28CH17-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.99 31.0%  $                   6.89 N/A N/A
UTP28CH17RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.99 31.00%  $                   6.89 N/A N/A
UTP28CH17RD-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.99 31.0%  $                   6.89 N/A N/A
UTP28CH17VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.99 31.00%  $                   6.89 N/A N/A
UTP28CH17VL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.99 31.0%  $                   6.89 N/A N/A
UTP28CH17YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.99 31.00%  $                   6.89 N/A N/A
UTP28CH17YL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.99 31.0%  $                   6.89 N/A N/A
UTP28CH18 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.34 31.00%  $                   7.13 N/A N/A
UTP28CH18BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.34 31.00%  $                   7.13 N/A N/A
UTP28CH18BL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.34 31.0%  $                   7.13 N/A N/A
UTP28CH18BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.34 31.00%  $                   7.13 N/A N/A
UTP28CH18BU-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.34 31.0%  $                   7.13 N/A N/A
UTP28CH18GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.34 31.00%  $                   7.13 N/A N/A
UTP28CH18GR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.34 31.0%  $                   7.13 N/A N/A
UTP28CH18GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.34 31.00%  $                   7.13 N/A N/A
UTP28CH18M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       30.30 31.00%  $                 20.91 N/A N/A
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UTP28CH18OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.34 31.00%  $                   7.13 N/A N/A
UTP28CH18OR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.34 31.0%  $                   7.13 N/A N/A
UTP28CH18-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.34 31.0%  $                   7.13 N/A N/A
UTP28CH18RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.34 31.00%  $                   7.13 N/A N/A
UTP28CH18RD-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.34 31.0%  $                   7.13 N/A N/A
UTP28CH18VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.34 31.00%  $                   7.13 N/A N/A
UTP28CH18VL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.34 31.0%  $                   7.13 N/A N/A
UTP28CH18YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.34 31.00%  $                   7.13 N/A N/A
UTP28CH18YL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.34 31.0%  $                   7.13 N/A N/A
UTP28CH19 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.70 31.00%  $                   7.38 N/A N/A
UTP28CH19BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.70 31.00%  $                   7.38 N/A N/A
UTP28CH19BL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.70 31.0%  $                   7.38 N/A N/A
UTP28CH19BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.70 31.00%  $                   7.38 N/A N/A
UTP28CH19BU-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.70 31.0%  $                   7.38 N/A N/A
UTP28CH19GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.70 31.00%  $                   7.38 N/A N/A
UTP28CH19GR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.70 31.0%  $                   7.38 N/A N/A
UTP28CH19GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.70 31.00%  $                   7.38 N/A N/A
UTP28CH19M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       32.10 31.00%  $                 22.15 N/A N/A
UTP28CH19MVL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       32.10 31.00%  $                 22.15 N/A N/A
UTP28CH19MYL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       32.10 31.00%  $                 22.15 N/A N/A
UTP28CH19OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.70 31.00%  $                   7.38 N/A N/A
UTP28CH19OR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.70 31.0%  $                   7.38 N/A N/A
UTP28CH19-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.70 31.0%  $                   7.38 N/A N/A
UTP28CH19RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.70 31.00%  $                   7.38 N/A N/A
UTP28CH19RD-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.70 31.0%  $                   7.38 N/A N/A
UTP28CH19VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.70 31.00%  $                   7.38 N/A N/A
UTP28CH19VL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.70 31.0%  $                   7.38 N/A N/A
UTP28CH19YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.70 31.00%  $                   7.38 N/A N/A
UTP28CH19YL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.70 31.0%  $                   7.38 N/A N/A
UTP28CH1BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.29 31.00%  $                   2.96 N/A N/A
UTP28CH1BL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.29 31.0%  $                   2.96 N/A N/A
UTP28CH1BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.29 31.00%  $                   2.96 N/A N/A
UTP28CH1BU-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.29 31.0%  $                   2.96 N/A N/A
UTP28CH1GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.29 31.00%  $                   2.96 N/A N/A
UTP28CH1GR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.29 31.0%  $                   2.96 N/A N/A
UTP28CH1GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.29 31.00%  $                   2.96 N/A N/A
UTP28CH1M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.10 31.00%  $                   3.52 N/A N/A
UTP28CH1MBL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.10 31.00%  $                   3.52 N/A N/A
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UTP28CH1MBU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.10 31.00%  $                   3.52 N/A N/A
UTP28CH1MGR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.10 31.00%  $                   3.52 N/A N/A
UTP28CH1MGY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.10 31.00%  $                   3.52 N/A N/A
UTP28CH1MOR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.10 31.00%  $                   3.52 N/A N/A
UTP28CH1MRD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.10 31.00%  $                   3.52 N/A N/A
UTP28CH1MVL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.10 31.00%  $                   3.52 N/A N/A
UTP28CH1MYL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.10 31.00%  $                   3.52 N/A N/A
UTP28CH1OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.29 31.00%  $                   2.96 N/A N/A
UTP28CH1OR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.29 31.0%  $                   2.96 N/A N/A
UTP28CH1-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.29 31.0%  $                   2.96 N/A N/A
UTP28CH1RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.29 31.00%  $                   2.96 N/A N/A
UTP28CH1RD-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.29 31.0%  $                   2.96 N/A N/A
UTP28CH1VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.29 31.00%  $                   2.96 N/A N/A
UTP28CH1VL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.29 31.0%  $                   2.96 N/A N/A
UTP28CH1YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.29 31.00%  $                   2.96 N/A N/A
UTP28CH1YL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.29 31.00%  $                   2.96 N/A N/A
UTP28CH2 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.65 31.00%  $                   3.21 N/A N/A
UTP28CH2.5M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.86 31.00%  $                   4.73 N/A N/A
UTP28CH2.5MBL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.86 31.00%  $                   4.73 N/A N/A
UTP28CH2.5MBU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.86 31.00%  $                   4.73 N/A N/A
UTP28CH2.5MGR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.86 31.00%  $                   4.73 N/A N/A
UTP28CH2.5MGY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.86 31.00%  $                   4.73 N/A N/A
UTP28CH2.5MOR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.86 31.00%  $                   4.73 N/A N/A
UTP28CH2.5MRD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.86 31.00%  $                   4.73 N/A N/A
UTP28CH2.5MVL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.86 31.00%  $                   4.73 N/A N/A
UTP28CH2.5MYL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.86 31.00%  $                   4.73 N/A N/A
UTP28CH20 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.06 31.00%  $                   7.63 N/A N/A
UTP28CH20BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.06 31.00%  $                   7.63 N/A N/A
UTP28CH20BL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.06 31.0%  $                   7.63 N/A N/A
UTP28CH20BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.06 31.00%  $                   7.63 N/A N/A
UTP28CH20BU-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.06 31.0%  $                   7.63 N/A N/A
UTP28CH20GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.06 31.00%  $                   7.63 N/A N/A
UTP28CH20GR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.06 31.0%  $                   7.63 N/A N/A
UTP28CH20GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.06 31.00%  $                   7.63 N/A N/A
UTP28CH20M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       33.90 31.00%  $                 23.39 N/A N/A
UTP28CH20MBL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       33.90 31.00%  $                 23.39 N/A N/A
UTP28CH20MBU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       33.90 31.00%  $                 23.39 N/A N/A
UTP28CH20MGR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       33.90 31.00%  $                 23.39 N/A N/A
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UTP28CH20MGY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       33.90 31.00%  $                 23.39 N/A N/A
UTP28CH20MOR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       33.90 31.00%  $                 23.39 N/A N/A
UTP28CH20MRD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       33.90 31.00%  $                 23.39 N/A N/A
UTP28CH20MVL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       33.90 31.00%  $                 23.39 N/A N/A
UTP28CH20MYL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       33.90 31.00%  $                 23.39 N/A N/A
UTP28CH20OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.06 31.00%  $                   7.63 N/A N/A
UTP28CH20OR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.06 31.0%  $                   7.63 N/A N/A
UTP28CH20-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.06 31.0%  $                   7.63 N/A N/A
UTP28CH20RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.06 31.00%  $                   7.63 N/A N/A
UTP28CH20RD-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.06 31.0%  $                   7.63 N/A N/A
UTP28CH20VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.06 31.00%  $                   7.63 N/A N/A
UTP28CH20VL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.06 31.0%  $                   7.63 N/A N/A
UTP28CH20YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.06 31.00%  $                   7.63 N/A N/A
UTP28CH20YL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.06 31.0%  $                   7.63 N/A N/A
UTP28CH21 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.41 31.00%  $                   7.87 N/A N/A
UTP28CH21BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.41 31.00%  $                   7.87 N/A N/A
UTP28CH21BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.41 31.00%  $                   7.87 N/A N/A
UTP28CH21GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.41 31.00%  $                   7.87 N/A N/A
UTP28CH21GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.41 31.00%  $                   7.87 N/A N/A
UTP28CH21OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.41 31.00%  $                   7.87 N/A N/A
UTP28CH21RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.41 31.00%  $                   7.87 N/A N/A
UTP28CH21VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.41 31.00%  $                   7.87 N/A N/A
UTP28CH21YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.41 31.00%  $                   7.87 N/A N/A
UTP28CH22 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.77 31.00%  $                   8.12 N/A N/A
UTP28CH22BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.77 31.00%  $                   8.12 N/A N/A
UTP28CH22BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.77 31.00%  $                   8.12 N/A N/A
UTP28CH22GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.77 31.00%  $                   8.12 N/A N/A
UTP28CH22GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.77 31.00%  $                   8.12 N/A N/A
UTP28CH22OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.77 31.00%  $                   8.12 N/A N/A
UTP28CH22RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.77 31.00%  $                   8.12 N/A N/A
UTP28CH22VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.77 31.00%  $                   8.12 N/A N/A
UTP28CH22YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       11.77 31.00%  $                   8.12 N/A N/A
UTP28CH23 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.12 31.00%  $                   8.36 N/A N/A
UTP28CH23BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.12 31.00%  $                   8.36 N/A N/A
UTP28CH23BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.12 31.00%  $                   8.36 N/A N/A
UTP28CH23GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.12 31.00%  $                   8.36 N/A N/A
UTP28CH23GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.12 31.00%  $                   8.36 N/A N/A
UTP28CH23OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.12 31.00%  $                   8.36 N/A N/A
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UTP28CH23RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.12 31.00%  $                   8.36 N/A N/A
UTP28CH23VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.12 31.00%  $                   8.36 N/A N/A
UTP28CH23YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.12 31.00%  $                   8.36 N/A N/A
UTP28CH24 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.48 31.00%  $                   8.61 N/A N/A
UTP28CH24BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.48 31.00%  $                   8.61 N/A N/A
UTP28CH24BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.48 31.00%  $                   8.61 N/A N/A
UTP28CH24GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.48 31.00%  $                   8.61 N/A N/A
UTP28CH24GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.48 31.00%  $                   8.61 N/A N/A
UTP28CH24OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.48 31.00%  $                   8.61 N/A N/A
UTP28CH24RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.48 31.00%  $                   8.61 N/A N/A
UTP28CH24VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.48 31.00%  $                   8.61 N/A N/A
UTP28CH24YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.48 31.00%  $                   8.61 N/A N/A
UTP28CH25 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.84 31.00%  $                   8.86 N/A N/A
UTP28CH25BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.84 31.00%  $                   8.86 N/A N/A
UTP28CH25BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.84 31.00%  $                   8.86 N/A N/A
UTP28CH25GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.84 31.00%  $                   8.86 N/A N/A
UTP28CH25GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.84 31.00%  $                   8.86 N/A N/A
UTP28CH25M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       38.40 31.00%  $                 26.50 N/A N/A
UTP28CH25MBL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       38.40 31.00%  $                 26.50 N/A N/A
UTP28CH25MBU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       38.40 31.00%  $                 26.50 N/A N/A
UTP28CH25MGR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       38.40 31.00%  $                 26.50 N/A N/A
UTP28CH25MGY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       38.40 31.00%  $                 26.50 N/A N/A
UTP28CH25MOR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       38.40 31.00%  $                 26.50 N/A N/A
UTP28CH25MRD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       38.40 31.00%  $                 26.50 N/A N/A
UTP28CH25MVL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       38.40 31.00%  $                 26.50 N/A N/A
UTP28CH25MYL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       38.40 31.00%  $                 26.50 N/A N/A
UTP28CH25OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.84 31.00%  $                   8.86 N/A N/A
UTP28CH25RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.84 31.00%  $                   8.86 N/A N/A
UTP28CH25VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.84 31.00%  $                   8.86 N/A N/A
UTP28CH25YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.84 31.00%  $                   8.86 N/A N/A
UTP28CH26 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.19 31.00%  $                   9.10 N/A N/A
UTP28CH26BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.19 31.00%  $                   9.10 N/A N/A
UTP28CH26BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.19 31.00%  $                   9.10 N/A N/A
UTP28CH26GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.19 31.00%  $                   9.10 N/A N/A
UTP28CH26GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.19 31.00%  $                   9.10 N/A N/A
UTP28CH26OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.19 31.00%  $                   9.10 N/A N/A
UTP28CH26RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.19 31.00%  $                   9.10 N/A N/A
UTP28CH26VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.19 31.00%  $                   9.10 N/A N/A
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UTP28CH26YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.19 31.00%  $                   9.10 N/A N/A
UTP28CH27 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.55 31.00%  $                   9.35 N/A N/A
UTP28CH27BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.55 31.00%  $                   9.35 N/A N/A
UTP28CH27BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.55 31.00%  $                   9.35 N/A N/A
UTP28CH27GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.55 31.00%  $                   9.35 N/A N/A
UTP28CH27GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.55 31.00%  $                   9.35 N/A N/A
UTP28CH27OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.55 31.00%  $                   9.35 N/A N/A
UTP28CH27RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.55 31.00%  $                   9.35 N/A N/A
UTP28CH27VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.55 31.00%  $                   9.35 N/A N/A
UTP28CH27YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.55 31.00%  $                   9.35 N/A N/A
UTP28CH28 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.91 31.00%  $                   9.60 N/A N/A
UTP28CH28BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.91 31.00%  $                   9.60 N/A N/A
UTP28CH28BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.91 31.00%  $                   9.60 N/A N/A
UTP28CH28GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.91 31.00%  $                   9.60 N/A N/A
UTP28CH28GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.91 31.00%  $                   9.60 N/A N/A
UTP28CH28OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.91 31.00%  $                   9.60 N/A N/A
UTP28CH28RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.91 31.00%  $                   9.60 N/A N/A
UTP28CH28VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.91 31.00%  $                   9.60 N/A N/A
UTP28CH28YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.91 31.00%  $                   9.60 N/A N/A
UTP28CH29 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.26 31.00%  $                   9.84 N/A N/A
UTP28CH29BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.26 31.00%  $                   9.84 N/A N/A
UTP28CH29BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.26 31.00%  $                   9.84 N/A N/A
UTP28CH29GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.26 31.00%  $                   9.84 N/A N/A
UTP28CH29GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.26 31.00%  $                   9.84 N/A N/A
UTP28CH29OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.26 31.00%  $                   9.84 N/A N/A
UTP28CH29RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.26 31.00%  $                   9.84 N/A N/A
UTP28CH29VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.26 31.00%  $                   9.84 N/A N/A
UTP28CH29YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.26 31.00%  $                   9.84 N/A N/A
UTP28CH2BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.65 31.00%  $                   3.21 N/A N/A
UTP28CH2BL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.65 31.0%  $                   3.21 N/A N/A
UTP28CH2BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.65 31.00%  $                   3.21 N/A N/A
UTP28CH2BU-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.65 31.0%  $                   3.21 N/A N/A
UTP28CH2GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.65 31.00%  $                   3.21 N/A N/A
UTP28CH2GR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.65 31.0%  $                   3.21 N/A N/A
UTP28CH2GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.65 31.00%  $                   3.21 N/A N/A
UTP28CH2M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.26 31.00%  $                   4.32 N/A N/A
UTP28CH2MBL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.26 31.00%  $                   4.32 N/A N/A
UTP28CH2MBU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.26 31.0%  $                   4.32 N/A N/A
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UTP28CH2MGR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.26 31.00%  $                   4.32 N/A N/A
UTP28CH2MGY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.26 31.00%  $                   4.32 N/A N/A
UTP28CH2MOR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.26 31.00%  $                   4.32 N/A N/A
UTP28CH2MRD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.26 31.0%  $                   4.32 N/A N/A
UTP28CH2MVL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.26 31.00%  $                   4.32 N/A N/A
UTP28CH2MYL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.26 31.00%  $                   4.32 N/A N/A
UTP28CH2OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.65 31.00%  $                   3.21 N/A N/A
UTP28CH2OR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.65 31.0%  $                   3.21 N/A N/A
UTP28CH2-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.65 31.0%  $                   3.21 N/A N/A
UTP28CH2RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.65 31.00%  $                   3.21 N/A N/A
UTP28CH2RD-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.65 31.0%  $                   3.21 N/A N/A
UTP28CH2VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.65 31.00%  $                   3.21 N/A N/A
UTP28CH2VL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.65 31.0%  $                   3.21 N/A N/A
UTP28CH2YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.65 31.00%  $                   3.21 N/A N/A
UTP28CH2YL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         4.65 31.0%  $                   3.21 N/A N/A
UTP28CH3 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.00 31.00%  $                   3.45 N/A N/A
UTP28CH3.5M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.02 31.00%  $                   5.53 N/A N/A
UTP28CH3.5MBL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.02 31.00%  $                   5.53 N/A N/A
UTP28CH3.5MBU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.02 31.00%  $                   5.53 N/A N/A
UTP28CH3.5MGR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.02 31.00%  $                   5.53 N/A N/A
UTP28CH3.5MGY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.02 31.00%  $                   5.53 N/A N/A
UTP28CH3.5MOR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.02 31.00%  $                   5.53 N/A N/A
UTP28CH3.5MRD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.02 31.00%  $                   5.53 N/A N/A
UTP28CH3.5MVL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.02 31.00%  $                   5.53 N/A N/A
UTP28CH3.5MYL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.02 31.00%  $                   5.53 N/A N/A
UTP28CH30 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.62 31.00%  $                 10.09 N/A N/A
UTP28CH30BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.62 31.00%  $                 10.09 N/A N/A
UTP28CH30BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.62 31.00%  $                 10.09 N/A N/A
UTP28CH30GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.62 31.00%  $                 10.09 N/A N/A
UTP28CH30GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.62 31.00%  $                 10.09 N/A N/A
UTP28CH30M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       42.90 31.00%  $                 29.60 N/A N/A
UTP28CH30MBL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       42.90 31.00%  $                 29.60 N/A N/A
UTP28CH30MBU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       42.90 31.00%  $                 29.60 N/A N/A
UTP28CH30MGR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       42.90 31.00%  $                 29.60 N/A N/A
UTP28CH30MGY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       42.90 31.00%  $                 29.60 N/A N/A
UTP28CH30MOR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       42.90 31.00%  $                 29.60 N/A N/A
UTP28CH30MRD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       42.90 31.00%  $                 29.60 N/A N/A
UTP28CH30MVL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       42.90 31.00%  $                 29.60 N/A N/A
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UTP28CH30MYL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       42.90 31.00%  $                 29.60 N/A N/A
UTP28CH30OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.62 31.00%  $                 10.09 N/A N/A
UTP28CH30RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.62 31.00%  $                 10.09 N/A N/A
UTP28CH30VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.62 31.00%  $                 10.09 N/A N/A
UTP28CH30YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.62 31.00%  $                 10.09 N/A N/A
UTP28CH31 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.97 31.00%  $                 10.33 N/A N/A
UTP28CH31BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.97 31.00%  $                 10.33 N/A N/A
UTP28CH31BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.97 31.00%  $                 10.33 N/A N/A
UTP28CH31GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.97 31.00%  $                 10.33 N/A N/A
UTP28CH31GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.97 31.00%  $                 10.33 N/A N/A
UTP28CH31OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.97 31.00%  $                 10.33 N/A N/A
UTP28CH31RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.97 31.00%  $                 10.33 N/A N/A
UTP28CH31VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.97 31.00%  $                 10.33 N/A N/A
UTP28CH31YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.97 31.00%  $                 10.33 N/A N/A
UTP28CH32 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       15.33 31.00%  $                 10.58 N/A N/A
UTP28CH32BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       15.33 31.00%  $                 10.58 N/A N/A
UTP28CH32BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       15.33 31.00%  $                 10.58 N/A N/A
UTP28CH32GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       15.33 31.00%  $                 10.58 N/A N/A
UTP28CH32GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       15.33 31.00%  $                 10.58 N/A N/A
UTP28CH32OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       15.33 31.00%  $                 10.58 N/A N/A
UTP28CH32RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       15.33 31.00%  $                 10.58 N/A N/A
UTP28CH32VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       15.33 31.00%  $                 10.58 N/A N/A
UTP28CH32YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       15.33 31.00%  $                 10.58 N/A N/A
UTP28CH33 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       15.69 31.00%  $                 10.83 N/A N/A
UTP28CH33BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       15.69 31.00%  $                 10.83 N/A N/A
UTP28CH33BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       15.69 31.00%  $                 10.83 N/A N/A
UTP28CH33GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       15.69 31.00%  $                 10.83 N/A N/A
UTP28CH33GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       15.69 31.00%  $                 10.83 N/A N/A
UTP28CH33OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       15.69 31.00%  $                 10.83 N/A N/A
UTP28CH33RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       15.69 31.00%  $                 10.83 N/A N/A
UTP28CH33VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       15.69 31.00%  $                 10.83 N/A N/A
UTP28CH33YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       15.69 31.00%  $                 10.83 N/A N/A
UTP28CH34 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.04 31.00%  $                 11.07 N/A N/A
UTP28CH34BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.04 31.00%  $                 11.07 N/A N/A
UTP28CH34BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.04 31.00%  $                 11.07 N/A N/A
UTP28CH34GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.04 31.00%  $                 11.07 N/A N/A
UTP28CH34GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.04 31.00%  $                 11.07 N/A N/A
UTP28CH34OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.04 31.00%  $                 11.07 N/A N/A
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UTP28CH34RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.04 31.00%  $                 11.07 N/A N/A
UTP28CH34VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.04 31.00%  $                 11.07 N/A N/A
UTP28CH34YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.04 31.00%  $                 11.07 N/A N/A
UTP28CH35 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.40 31.00%  $                 11.32 N/A N/A
UTP28CH35BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.40 31.00%  $                 11.32 N/A N/A
UTP28CH35BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.40 31.00%  $                 11.32 N/A N/A
UTP28CH35GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.40 31.00%  $                 11.32 N/A N/A
UTP28CH35GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.40 31.00%  $                 11.32 N/A N/A
UTP28CH35M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       47.39 31.00%  $                 32.70 N/A N/A
UTP28CH35MBL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       47.39 31.00%  $                 32.70 N/A N/A
UTP28CH35MBU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       47.39 31.00%  $                 32.70 N/A N/A
UTP28CH35MGR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       47.39 31.00%  $                 32.70 N/A N/A
UTP28CH35MGY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       47.39 31.00%  $                 32.70 N/A N/A
UTP28CH35MOR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       47.39 31.00%  $                 32.70 N/A N/A
UTP28CH35MRD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       47.39 31.00%  $                 32.70 N/A N/A
UTP28CH35MVL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       47.39 31.00%  $                 32.70 N/A N/A
UTP28CH35MYL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       47.39 31.00%  $                 32.70 N/A N/A
UTP28CH35OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.40 31.00%  $                 11.32 N/A N/A
UTP28CH35RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.40 31.00%  $                 11.32 N/A N/A
UTP28CH35VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.40 31.00%  $                 11.32 N/A N/A
UTP28CH35YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.40 31.00%  $                 11.32 N/A N/A
UTP28CH36 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.75 31.00%  $                 11.56 N/A N/A
UTP28CH36BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.75 31.00%  $                 11.56 N/A N/A
UTP28CH36BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.75 31.00%  $                 11.56 N/A N/A
UTP28CH36GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.75 31.00%  $                 11.56 N/A N/A
UTP28CH36GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.75 31.00%  $                 11.56 N/A N/A
UTP28CH36OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.75 31.00%  $                 11.56 N/A N/A
UTP28CH36RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.75 31.00%  $                 11.56 N/A N/A
UTP28CH36VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.75 31.00%  $                 11.56 N/A N/A
UTP28CH36YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       16.75 31.00%  $                 11.56 N/A N/A
UTP28CH37 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.11 31.00%  $                 11.81 N/A N/A
UTP28CH37BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.11 31.00%  $                 11.81 N/A N/A
UTP28CH37BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.11 31.00%  $                 11.81 N/A N/A
UTP28CH37GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.11 31.00%  $                 11.81 N/A N/A
UTP28CH37GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.11 31.00%  $                 11.81 N/A N/A
UTP28CH37OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.11 31.00%  $                 11.81 N/A N/A
UTP28CH37RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.11 31.00%  $                 11.81 N/A N/A
UTP28CH37VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.11 31.00%  $                 11.81 N/A N/A
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UTP28CH37YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.11 31.00%  $                 11.81 N/A N/A
UTP28CH38 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.47 31.00%  $                 12.05 N/A N/A
UTP28CH38BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.47 31.00%  $                 12.05 N/A N/A
UTP28CH38BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.47 31.00%  $                 12.05 N/A N/A
UTP28CH38GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.47 31.00%  $                 12.05 N/A N/A
UTP28CH38GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.47 31.00%  $                 12.05 N/A N/A
UTP28CH38OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.47 31.00%  $                 12.05 N/A N/A
UTP28CH38RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.47 31.00%  $                 12.05 N/A N/A
UTP28CH38VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.47 31.00%  $                 12.05 N/A N/A
UTP28CH38YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.47 31.00%  $                 12.05 N/A N/A
UTP28CH39 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.82 31.00%  $                 12.30 N/A N/A
UTP28CH39BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.82 31.00%  $                 12.30 N/A N/A
UTP28CH39BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.82 31.00%  $                 12.30 N/A N/A
UTP28CH39GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.82 31.00%  $                 12.30 N/A N/A
UTP28CH39GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.82 31.00%  $                 12.30 N/A N/A
UTP28CH39OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.82 31.00%  $                 12.30 N/A N/A
UTP28CH39RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.82 31.00%  $                 12.30 N/A N/A
UTP28CH39VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.82 31.00%  $                 12.30 N/A N/A
UTP28CH39YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       17.82 31.00%  $                 12.30 N/A N/A
UTP28CH3BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.00 31.00%  $                   3.45 N/A N/A
UTP28CH3BL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.00 31.0%  $                   3.45 N/A N/A
UTP28CH3BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.00 31.00%  $                   3.45 N/A N/A
UTP28CH3BU-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.00 31.0%  $                   3.45 N/A N/A
UTP28CH3GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.00 31.00%  $                   3.45 N/A N/A
UTP28CH3GR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.00 31.0%  $                   3.45 N/A N/A
UTP28CH3GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.00 31.00%  $                   3.45 N/A N/A
UTP28CH3M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.44 31.00%  $                   5.13 N/A N/A
UTP28CH3MBL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.44 31.00%  $                   5.13 N/A N/A
UTP28CH3MBU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.44 31.0%  $                   5.13 N/A N/A
UTP28CH3MGR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.44 31.00%  $                   5.13 N/A N/A
UTP28CH3MGY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.44 31.00%  $                   5.13 N/A N/A
UTP28CH3MOR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.44 31.00%  $                   5.13 N/A N/A
UTP28CH3MRD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.44 31.0%  $                   5.13 N/A N/A
UTP28CH3MVL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.44 31.00%  $                   5.13 N/A N/A
UTP28CH3MYL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.44 31.00%  $                   5.13 N/A N/A
UTP28CH3OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.00 31.00%  $                   3.45 N/A N/A
UTP28CH3OR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.00 31.0%  $                   3.45 N/A N/A
UTP28CH3-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.00 31.0%  $                   3.45 N/A N/A
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UTP28CH3RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.00 31.00%  $                   3.45 N/A N/A
UTP28CH3RD-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.00 31.0%  $                   3.45 N/A N/A
UTP28CH3VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.00 31.00%  $                   3.45 N/A N/A
UTP28CH3VL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.00 31.00%  $                   3.45 N/A N/A
UTP28CH3YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.00 31.00%  $                   3.45 N/A N/A
UTP28CH3YL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.00 31.0%  $                   3.45 N/A N/A
UTP28CH4 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.36 31.00%  $                   3.70 N/A N/A
UTP28CH4.5M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.18 31.00%  $                   6.33 N/A N/A
UTP28CH4.5MBL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.18 31.00%  $                   6.33 N/A N/A
UTP28CH4.5MBU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.18 31.00%  $                   6.33 N/A N/A
UTP28CH4.5MGR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.18 31.00%  $                   6.33 N/A N/A
UTP28CH4.5MGY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.18 31.00%  $                   6.33 N/A N/A
UTP28CH4.5MOR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.18 31.00%  $                   6.33 N/A N/A
UTP28CH4.5MRD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.18 31.00%  $                   6.33 N/A N/A
UTP28CH4.5MVL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.18 31.00%  $                   6.33 N/A N/A
UTP28CH4.5MYL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.18 31.00%  $                   6.33 N/A N/A
UTP28CH40 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP28CH40BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP28CH40BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP28CH40GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP28CH40GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP28CH40M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       51.89 31.00%  $                 35.80 N/A N/A
UTP28CH40MBL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       51.89 31.00%  $                 35.80 N/A N/A
UTP28CH40MBU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       51.89 31.00%  $                 35.80 N/A N/A
UTP28CH40MGR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       51.89 31.00%  $                 35.80 N/A N/A
UTP28CH40MGY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       51.89 31.00%  $                 35.80 N/A N/A
UTP28CH40MOR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       51.89 31.00%  $                 35.80 N/A N/A
UTP28CH40MRD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       51.89 31.00%  $                 35.80 N/A N/A
UTP28CH40MVL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       51.89 31.00%  $                 35.80 N/A N/A
UTP28CH40MYL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       51.89 31.00%  $                 35.80 N/A N/A
UTP28CH40OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP28CH40RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP28CH40VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP28CH40YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP28CH41 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.53 31.00%  $                 12.79 N/A N/A
UTP28CH41BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.53 31.00%  $                 12.79 N/A N/A
UTP28CH41BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.53 31.00%  $                 12.79 N/A N/A
UTP28CH41GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.53 31.00%  $                 12.79 N/A N/A
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UTP28CH41GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.53 31.00%  $                 12.79 N/A N/A
UTP28CH41OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.53 31.00%  $                 12.79 N/A N/A
UTP28CH41RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.53 31.00%  $                 12.79 N/A N/A
UTP28CH41VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.53 31.00%  $                 12.79 N/A N/A
UTP28CH41YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.53 31.00%  $                 12.79 N/A N/A
UTP28CH42 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.89 31.00%  $                 13.03 N/A N/A
UTP28CH42BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.89 31.00%  $                 13.03 N/A N/A
UTP28CH42BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.89 31.00%  $                 13.03 N/A N/A
UTP28CH42GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.89 31.00%  $                 13.03 N/A N/A
UTP28CH42GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.89 31.00%  $                 13.03 N/A N/A
UTP28CH42OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.89 31.00%  $                 13.03 N/A N/A
UTP28CH42RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.89 31.00%  $                 13.03 N/A N/A
UTP28CH42VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.89 31.00%  $                 13.03 N/A N/A
UTP28CH42YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       18.89 31.00%  $                 13.03 N/A N/A
UTP28CH43 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.25 31.00%  $                 13.28 N/A N/A
UTP28CH43BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.25 31.00%  $                 13.28 N/A N/A
UTP28CH43BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.25 31.00%  $                 13.28 N/A N/A
UTP28CH43GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.25 31.00%  $                 13.28 N/A N/A
UTP28CH43GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.25 31.00%  $                 13.28 N/A N/A
UTP28CH43OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.25 31.00%  $                 13.28 N/A N/A
UTP28CH43RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.25 31.00%  $                 13.28 N/A N/A
UTP28CH43VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.25 31.00%  $                 13.28 N/A N/A
UTP28CH43YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.25 31.00%  $                 13.28 N/A N/A
UTP28CH44 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.60 31.00%  $                 13.52 N/A N/A
UTP28CH44BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.60 31.00%  $                 13.52 N/A N/A
UTP28CH44BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.60 31.00%  $                 13.52 N/A N/A
UTP28CH44GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.60 31.00%  $                 13.52 N/A N/A
UTP28CH44GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.60 31.00%  $                 13.52 N/A N/A
UTP28CH44OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.60 31.00%  $                 13.52 N/A N/A
UTP28CH44RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.60 31.00%  $                 13.52 N/A N/A
UTP28CH44VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.60 31.00%  $                 13.52 N/A N/A
UTP28CH44YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.60 31.00%  $                 13.52 N/A N/A
UTP28CH45 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.96 31.00%  $                 13.77 N/A N/A
UTP28CH45BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.96 31.00%  $                 13.77 N/A N/A
UTP28CH45BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.96 31.00%  $                 13.77 N/A N/A
UTP28CH45GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.96 31.00%  $                 13.77 N/A N/A
UTP28CH45GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.96 31.00%  $                 13.77 N/A N/A
UTP28CH45OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.96 31.00%  $                 13.77 N/A N/A

6674 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

UTP28CH45RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.96 31.00%  $                 13.77 N/A N/A
UTP28CH45VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.96 31.00%  $                 13.77 N/A N/A
UTP28CH45YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       19.96 31.00%  $                 13.77 N/A N/A
UTP28CH46 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       20.31 31.00%  $                 14.01 N/A N/A
UTP28CH46BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       20.31 31.00%  $                 14.01 N/A N/A
UTP28CH46BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       20.31 31.00%  $                 14.01 N/A N/A
UTP28CH46GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       20.31 31.00%  $                 14.01 N/A N/A
UTP28CH46GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       20.31 31.00%  $                 14.01 N/A N/A
UTP28CH46OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       20.31 31.00%  $                 14.01 N/A N/A
UTP28CH46RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       20.31 31.00%  $                 14.01 N/A N/A
UTP28CH46VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       20.31 31.00%  $                 14.01 N/A N/A
UTP28CH46YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       20.31 31.00%  $                 14.01 N/A N/A
UTP28CH47 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       20.67 31.00%  $                 14.26 N/A N/A
UTP28CH47BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       20.67 31.00%  $                 14.26 N/A N/A
UTP28CH47BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       20.67 31.00%  $                 14.26 N/A N/A
UTP28CH47GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       20.67 31.00%  $                 14.26 N/A N/A
UTP28CH47GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       20.67 31.00%  $                 14.26 N/A N/A
UTP28CH47OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       20.67 31.00%  $                 14.26 N/A N/A
UTP28CH47RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       20.67 31.00%  $                 14.26 N/A N/A
UTP28CH47VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       20.67 31.00%  $                 14.26 N/A N/A
UTP28CH47YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       20.67 31.00%  $                 14.26 N/A N/A
UTP28CH48 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.03 31.00%  $                 14.51 N/A N/A
UTP28CH48BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.03 31.00%  $                 14.51 N/A N/A
UTP28CH48BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.03 31.00%  $                 14.51 N/A N/A
UTP28CH48GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.03 31.00%  $                 14.51 N/A N/A
UTP28CH48GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.03 31.00%  $                 14.51 N/A N/A
UTP28CH48OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.03 31.00%  $                 14.51 N/A N/A
UTP28CH48RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.03 31.00%  $                 14.51 N/A N/A
UTP28CH48VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.03 31.00%  $                 14.51 N/A N/A
UTP28CH48YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.03 31.00%  $                 14.51 N/A N/A
UTP28CH49 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.38 31.00%  $                 14.75 N/A N/A
UTP28CH49BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.38 31.00%  $                 14.75 N/A N/A
UTP28CH49BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.38 31.00%  $                 14.75 N/A N/A
UTP28CH49GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.38 31.00%  $                 14.75 N/A N/A
UTP28CH49GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.38 31.00%  $                 14.75 N/A N/A
UTP28CH49OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.38 31.00%  $                 14.75 N/A N/A
UTP28CH49RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.38 31.00%  $                 14.75 N/A N/A
UTP28CH49VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.38 31.00%  $                 14.75 N/A N/A
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UTP28CH49YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.38 31.00%  $                 14.75 N/A N/A
UTP28CH4BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.36 31.00%  $                   3.70 N/A N/A
UTP28CH4BL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.36 31.0%  $                   3.70 N/A N/A
UTP28CH4BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.36 31.00%  $                   3.70 N/A N/A
UTP28CH4BU-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.36 31.0%  $                   3.70 N/A N/A
UTP28CH4GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.36 31.00%  $                   3.70 N/A N/A
UTP28CH4GR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.36 31.0%  $                   3.70 N/A N/A
UTP28CH4GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.36 31.00%  $                   3.70 N/A N/A
UTP28CH4M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.60 31.00%  $                   5.93 N/A N/A
UTP28CH4MBL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.60 31.00%  $                   5.93 N/A N/A
UTP28CH4MBU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.60 31.00%  $                   5.93 N/A N/A
UTP28CH4MGR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.60 31.00%  $                   5.93 N/A N/A
UTP28CH4MGY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.60 31.00%  $                   5.93 N/A N/A
UTP28CH4MOR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.60 31.00%  $                   5.93 N/A N/A
UTP28CH4MRD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.60 31.00%  $                   5.93 N/A N/A
UTP28CH4MVL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.60 31.00%  $                   5.93 N/A N/A
UTP28CH4MYL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         8.60 31.00%  $                   5.93 N/A N/A
UTP28CH4OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.36 31.00%  $                   3.70 N/A N/A
UTP28CH4OR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.36 31.0%  $                   3.70 N/A N/A
UTP28CH4-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.36 31.0%  $                   3.70 N/A N/A
UTP28CH4RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.36 31.00%  $                   3.70 N/A N/A
UTP28CH4RD-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.36 31.0%  $                   3.70 N/A N/A
UTP28CH4VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.36 31.00%  $                   3.70 N/A N/A
UTP28CH4VL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.36 31.0%  $                   3.70 N/A N/A
UTP28CH4YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.36 31.00%  $                   3.70 N/A N/A
UTP28CH4YL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.36 31.00%  $                   3.70 N/A N/A
UTP28CH5 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.72 31.00%  $                   3.95 N/A N/A
UTP28CH5.5M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.36 31.00%  $                   7.15 N/A N/A
UTP28CH5.5MBL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.36 31.00%  $                   7.15 N/A N/A
UTP28CH5.5MBU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.36 31.00%  $                   7.15 N/A N/A
UTP28CH5.5MGR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.36 31.00%  $                   7.15 N/A N/A
UTP28CH5.5MGY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.36 31.00%  $                   7.15 N/A N/A
UTP28CH5.5MOR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.36 31.00%  $                   7.15 N/A N/A
UTP28CH5.5MRD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.36 31.00%  $                   7.15 N/A N/A
UTP28CH5.5MVL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.36 31.00%  $                   7.15 N/A N/A
UTP28CH5.5MYL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.36 31.00%  $                   7.15 N/A N/A
UTP28CH50 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.74 31.00%  $                 15.00 N/A N/A
UTP28CH50BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.74 31.00%  $                 15.00 N/A N/A
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UTP28CH50BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.74 31.00%  $                 15.00 N/A N/A
UTP28CH50GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.74 31.00%  $                 15.00 N/A N/A
UTP28CH50GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.74 31.00%  $                 15.00 N/A N/A
UTP28CH50OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.74 31.00%  $                 15.00 N/A N/A
UTP28CH50RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.74 31.00%  $                 15.00 N/A N/A
UTP28CH50VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.74 31.00%  $                 15.00 N/A N/A
UTP28CH50YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       21.74 31.00%  $                 15.00 N/A N/A
UTP28CH55 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       23.52 31.00%  $                 16.23 N/A N/A
UTP28CH55BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       23.52 31.00%  $                 16.23 N/A N/A
UTP28CH55BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       23.52 31.00%  $                 16.23 N/A N/A
UTP28CH55GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       23.52 31.00%  $                 16.23 N/A N/A
UTP28CH55GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       23.52 31.00%  $                 16.23 N/A N/A
UTP28CH55OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       23.52 31.00%  $                 16.23 N/A N/A
UTP28CH55RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       23.52 31.00%  $                 16.23 N/A N/A
UTP28CH55VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       23.52 31.00%  $                 16.23 N/A N/A
UTP28CH55YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       23.52 31.00%  $                 16.23 N/A N/A
UTP28CH5BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.72 31.00%  $                   3.95 N/A N/A
UTP28CH5BL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.72 31.0%  $                   3.95 N/A N/A
UTP28CH5BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.72 31.00%  $                   3.95 N/A N/A
UTP28CH5BU-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.72 31.0%  $                   3.95 N/A N/A
UTP28CH5GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.72 31.00%  $                   3.95 N/A N/A
UTP28CH5GR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.72 31.0%  $                   3.95 N/A N/A
UTP28CH5GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.72 31.00%  $                   3.95 N/A N/A
UTP28CH5M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.76 31.00%  $                   6.73 N/A N/A
UTP28CH5MBL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.76 31.00%  $                   6.73 N/A N/A
UTP28CH5MBU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.76 31.00%  $                   6.73 N/A N/A
UTP28CH5MGR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.76 31.00%  $                   6.73 N/A N/A
UTP28CH5MGY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.76 31.00%  $                   6.73 N/A N/A
UTP28CH5MOR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.76 31.00%  $                   6.73 N/A N/A
UTP28CH5MRD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.76 31.00%  $                   6.73 N/A N/A
UTP28CH5MVL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.76 31.00%  $                   6.73 N/A N/A
UTP28CH5MYL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         9.76 31.00%  $                   6.73 N/A N/A
UTP28CH5OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.72 31.00%  $                   3.95 N/A N/A
UTP28CH5OR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.72 31.0%  $                   3.95 N/A N/A
UTP28CH5-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.72 31.0%  $                   3.95 N/A N/A
UTP28CH5RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.72 31.00%  $                   3.95 N/A N/A
UTP28CH5RD-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.72 31.0%  $                   3.95 N/A N/A
UTP28CH5VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.72 31.00%  $                   3.95 N/A N/A
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UTP28CH5VL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.72 31.00%  $                   3.95 N/A N/A
UTP28CH5YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.72 31.00%  $                   3.95 N/A N/A
UTP28CH5YL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         5.72 31.0%  $                   3.95 N/A N/A
UTP28CH6 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.07 31.00%  $                   4.19 N/A N/A
UTP28CH60 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       25.30 31.00%  $                 17.46 N/A N/A
UTP28CH60BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       25.30 31.00%  $                 17.46 N/A N/A
UTP28CH60BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       25.30 31.00%  $                 17.46 N/A N/A
UTP28CH60GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       25.30 31.00%  $                 17.46 N/A N/A
UTP28CH60GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       25.30 31.00%  $                 17.46 N/A N/A
UTP28CH60OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       25.30 31.00%  $                 17.46 N/A N/A
UTP28CH60RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       25.30 31.00%  $                 17.46 N/A N/A
UTP28CH60VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       25.30 31.00%  $                 17.46 N/A N/A
UTP28CH60YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       25.30 31.00%  $                 17.46 N/A N/A
UTP28CH65 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       27.08 31.00%  $                 18.69 N/A N/A
UTP28CH65BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       27.08 31.00%  $                 18.69 N/A N/A
UTP28CH65BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       27.08 31.00%  $                 18.69 N/A N/A
UTP28CH65GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       27.08 31.00%  $                 18.69 N/A N/A
UTP28CH65GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       27.08 31.00%  $                 18.69 N/A N/A
UTP28CH65OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       27.08 31.00%  $                 18.69 N/A N/A
UTP28CH65RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       27.08 31.00%  $                 18.69 N/A N/A
UTP28CH65VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       27.08 31.00%  $                 18.69 N/A N/A
UTP28CH65YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       27.08 31.00%  $                 18.69 N/A N/A
UTP28CH6BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.07 31.00%  $                   4.19 N/A N/A
UTP28CH6BL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.07 31.0%  $                   4.19 N/A N/A
UTP28CH6BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.07 31.00%  $                   4.19 N/A N/A
UTP28CH6BU-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.07 31.0%  $                   4.19 N/A N/A
UTP28CH6GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.07 31.00%  $                   4.19 N/A N/A
UTP28CH6GR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.07 31.0%  $                   4.19 N/A N/A
UTP28CH6GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.07 31.00%  $                   4.19 N/A N/A
UTP28CH6M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.94 31.00%  $                   7.55 N/A N/A
UTP28CH6MBL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.94 31.00%  $                   7.55 N/A N/A
UTP28CH6MBU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.94 31.00%  $                   7.55 N/A N/A
UTP28CH6MGR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.94 31.00%  $                   7.55 N/A N/A
UTP28CH6MGY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.94 31.00%  $                   7.55 N/A N/A
UTP28CH6MOR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.94 31.00%  $                   7.55 N/A N/A
UTP28CH6MRD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.94 31.00%  $                   7.55 N/A N/A
UTP28CH6MVL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.94 31.00%  $                   7.55 N/A N/A
UTP28CH6MYL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       10.94 31.00%  $                   7.55 N/A N/A
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UTP28CH6OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.07 31.00%  $                   4.19 N/A N/A
UTP28CH6OR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.07 31.0%  $                   4.19 N/A N/A
UTP28CH6-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.07 31.0%  $                   4.19 N/A N/A
UTP28CH6RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.07 31.00%  $                   4.19 N/A N/A
UTP28CH6RD-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.07 31.0%  $                   4.19 N/A N/A
UTP28CH6VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.07 31.00%  $                   4.19 N/A N/A
UTP28CH6VL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.07 31.0%  $                   4.19 N/A N/A
UTP28CH6YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.07 31.00%  $                   4.19 N/A N/A
UTP28CH6YL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.07 31.0%  $                   4.19 N/A N/A
UTP28CH7 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.43 31.00%  $                   4.44 N/A N/A
UTP28CH70 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       28.86 31.00%  $                 19.91 N/A N/A
UTP28CH70BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       28.86 31.00%  $                 19.91 N/A N/A
UTP28CH70BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       28.86 31.00%  $                 19.91 N/A N/A
UTP28CH70GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       28.86 31.00%  $                 19.91 N/A N/A
UTP28CH70GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       28.86 31.00%  $                 19.91 N/A N/A
UTP28CH70OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       28.86 31.00%  $                 19.91 N/A N/A
UTP28CH70RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       28.86 31.00%  $                 19.91 N/A N/A
UTP28CH70VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       28.86 31.00%  $                 19.91 N/A N/A
UTP28CH70YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       28.86 31.00%  $                 19.91 N/A N/A
UTP28CH75 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       30.64 31.00%  $                 21.14 N/A N/A
UTP28CH75BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       30.64 31.00%  $                 21.14 N/A N/A
UTP28CH75BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       30.64 31.00%  $                 21.14 N/A N/A
UTP28CH75GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       30.64 31.00%  $                 21.14 N/A N/A
UTP28CH75GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       30.64 31.00%  $                 21.14 N/A N/A
UTP28CH75OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       30.64 31.00%  $                 21.14 N/A N/A
UTP28CH75RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       30.64 31.00%  $                 21.14 N/A N/A
UTP28CH75VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       30.64 31.00%  $                 21.14 N/A N/A
UTP28CH75YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       30.64 31.00%  $                 21.14 N/A N/A
UTP28CH7BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.43 31.00%  $                   4.44 N/A N/A
UTP28CH7BL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.43 31.0%  $                   4.44 N/A N/A
UTP28CH7BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.43 31.00%  $                   4.44 N/A N/A
UTP28CH7BU-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.43 31.0%  $                   4.44 N/A N/A
UTP28CH7GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.43 31.00%  $                   4.44 N/A N/A
UTP28CH7GR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.43 31.0%  $                   4.44 N/A N/A
UTP28CH7GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.43 31.00%  $                   4.44 N/A N/A
UTP28CH7M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       12.11 31.00%  $                   8.36 N/A N/A
UTP28CH7OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.43 31.00%  $                   4.44 N/A N/A
UTP28CH7OR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.43 31.0%  $                   4.44 N/A N/A
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UTP28CH7-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.43 31.0%  $                   4.44 N/A N/A
UTP28CH7RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.43 31.00%  $                   4.44 N/A N/A
UTP28CH7RD-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.43 31.0%  $                   4.44 N/A N/A
UTP28CH7VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.43 31.00%  $                   4.44 N/A N/A
UTP28CH7VL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.43 31.00%  $                   4.44 N/A N/A
UTP28CH7YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.43 31.00%  $                   4.44 N/A N/A
UTP28CH7YL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.43 31.00%  $                   4.44 N/A N/A
UTP28CH8 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.78 31.00%  $                   4.68 N/A N/A
UTP28CH80 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       32.42 31.00%  $                 22.37 N/A N/A
UTP28CH80BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       32.42 31.00%  $                 22.37 N/A N/A
UTP28CH80BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       32.42 31.00%  $                 22.37 N/A N/A
UTP28CH80GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       32.42 31.00%  $                 22.37 N/A N/A
UTP28CH80GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       32.42 31.00%  $                 22.37 N/A N/A
UTP28CH80OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       32.42 31.00%  $                 22.37 N/A N/A
UTP28CH80RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       32.42 31.00%  $                 22.37 N/A N/A
UTP28CH80VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       32.42 31.00%  $                 22.37 N/A N/A
UTP28CH80YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       32.42 31.00%  $                 22.37 N/A N/A
UTP28CH85 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       34.20 31.00%  $                 23.60 N/A N/A
UTP28CH85BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       34.20 31.00%  $                 23.60 N/A N/A
UTP28CH85BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       34.20 31.00%  $                 23.60 N/A N/A
UTP28CH85GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       34.20 31.00%  $                 23.60 N/A N/A
UTP28CH85GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       34.20 31.00%  $                 23.60 N/A N/A
UTP28CH85OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       34.20 31.00%  $                 23.60 N/A N/A
UTP28CH85RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       34.20 31.00%  $                 23.60 N/A N/A
UTP28CH85VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       34.20 31.00%  $                 23.60 N/A N/A
UTP28CH85YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       34.20 31.00%  $                 23.60 N/A N/A
UTP28CH8BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.78 31.00%  $                   4.68 N/A N/A
UTP28CH8BL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.78 31.0%  $                   4.68 N/A N/A
UTP28CH8BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.78 31.00%  $                   4.68 N/A N/A
UTP28CH8BU-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.78 31.0%  $                   4.68 N/A N/A
UTP28CH8GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.78 31.00%  $                   4.68 N/A N/A
UTP28CH8GR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.78 31.0%  $                   4.68 N/A N/A
UTP28CH8GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.78 31.00%  $                   4.68 N/A N/A
UTP28CH8M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       13.27 31.00%  $                   9.16 N/A N/A
UTP28CH8OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.78 31.00%  $                   4.68 N/A N/A
UTP28CH8OR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.78 31.0%  $                   4.68 N/A N/A
UTP28CH8-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.78 31.0%  $                   4.68 N/A N/A
UTP28CH8RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.78 31.00%  $                   4.68 N/A N/A
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UTP28CH8RD-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.78 31.0%  $                   4.68 N/A N/A
UTP28CH8VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.78 31.00%  $                   4.68 N/A N/A
UTP28CH8VL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.78 31.0%  $                   4.68 N/A N/A
UTP28CH8YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.78 31.00%  $                   4.68 N/A N/A
UTP28CH8YL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         6.78 31.0%  $                   4.68 N/A N/A
UTP28CH9 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.14 31.00%  $                   4.93 N/A N/A
UTP28CH90 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       35.98 31.00%  $                 24.83 N/A N/A
UTP28CH90BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       35.98 31.00%  $                 24.83 N/A N/A
UTP28CH90BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       35.98 31.00%  $                 24.83 N/A N/A
UTP28CH90GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       35.98 31.00%  $                 24.83 N/A N/A
UTP28CH90GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       35.98 31.00%  $                 24.83 N/A N/A
UTP28CH90OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       35.98 31.00%  $                 24.83 N/A N/A
UTP28CH90RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       35.98 31.00%  $                 24.83 N/A N/A
UTP28CH90VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       35.98 31.00%  $                 24.83 N/A N/A
UTP28CH90YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       35.98 31.00%  $                 24.83 N/A N/A
UTP28CH95 Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       37.76 31.00%  $                 26.05 N/A N/A
UTP28CH95BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       37.76 31.00%  $                 26.05 N/A N/A
UTP28CH95BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       37.76 31.00%  $                 26.05 N/A N/A
UTP28CH95GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       37.76 31.00%  $                 26.05 N/A N/A
UTP28CH95GY Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       37.76 31.00%  $                 26.05 N/A N/A
UTP28CH95OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       37.76 31.00%  $                 26.05 N/A N/A
UTP28CH95RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       37.76 31.00%  $                 26.05 N/A N/A
UTP28CH95VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       37.76 31.00%  $                 26.05 N/A N/A
UTP28CH95YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       37.76 31.00%  $                 26.05 N/A N/A
UTP28CH9BL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.14 31.00%  $                   4.93 N/A N/A
UTP28CH9BL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.14 31.0%  $                   4.93 N/A N/A
UTP28CH9BU Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.14 31.00%  $                   4.93 N/A N/A
UTP28CH9BU-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.14 31.0%  $                   4.93 N/A N/A
UTP28CH9GR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.14 31.00%  $                   4.93 N/A N/A
UTP28CH9GR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.14 31.0%  $                   4.93 N/A N/A
UTP28CH9GY Copper Patch Cord, Cat 5e, 28 AWG, Gray PC B  $         7.14 31.00%  $                   4.93 N/A N/A
UTP28CH9M Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $       14.43 31.00%  $                   9.96 N/A N/A
UTP28CH9OR Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.14 31.00%  $                   4.93 N/A N/A
UTP28CH9OR-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.14 31.0%  $                   4.93 N/A N/A
UTP28CH9-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.14 31.0%  $                   4.93 N/A N/A
UTP28CH9RD Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.14 31.00%  $                   4.93 N/A N/A
UTP28CH9RD-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.14 31.0%  $                   4.93 N/A N/A
UTP28CH9VL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.14 31.00%  $                   4.93 N/A N/A
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UTP28CH9VL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.14 31.0%  $                   4.93 N/A N/A
UTP28CH9YL Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.14 31.00%  $                   4.93 N/A N/A
UTP28CH9YL-Q Copper Patch Cord, Cat 5e (SD), 28 AWG, PC B  $         7.14 31.0%  $                   4.93 N/A N/A
UTP28SP0.5M Copper Patch Cord, Cat 6 Performance (SD PC B  $         9.13 31.00%  $                   6.30 N/A N/A
UTP28SP0.5MBL Copper Patch Cord, Cat 6 Performance (SD PC B  $         9.13 31.00%  $                   6.30 N/A N/A
UTP28SP0.5MBL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $         8.68 31.00%  $                   5.99 N/A N/A
UTP28SP0.5MBU Copper Patch Cord, Cat 6 Performance (SD PC B  $         9.13 31.00%  $                   6.30 N/A N/A
UTP28SP0.5MBU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $         8.68 31.00%  $                   5.99 N/A N/A
UTP28SP0.5MGR Copper Patch Cord, Cat 6 Performance (SD PC B  $         9.13 31.00%  $                   6.30 N/A N/A
UTP28SP0.5MGR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $         8.68 31.00%  $                   5.99 N/A N/A
UTP28SP0.5MGY Copper Patch Cord, Cat 6 Performance (SD PC B  $         9.13 31.00%  $                   6.30 N/A N/A
UTP28SP0.5MGY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $         8.68 31.00%  $                   5.99 N/A N/A
UTP28SP0.5MOR Copper Patch Cord, Cat 6 Performance (SD PC B  $         9.13 31.00%  $                   6.30 N/A N/A
UTP28SP0.5MOR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $         8.68 31.00%  $                   5.99 N/A N/A
UTP28SP0.5MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $         9.99 31.00%  $                   6.89 N/A N/A
UTP28SP0.5M-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $         8.68 31.00%  $                   5.99 N/A N/A
UTP28SP0.5MRD Copper Patch Cord, Cat 6 Performance (SD PC B  $         9.13 31.00%  $                   6.30 N/A N/A
UTP28SP0.5MRD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $         8.68 31.00%  $                   5.99 N/A N/A
UTP28SP0.5MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $         9.13 31.00%  $                   6.30 N/A N/A
UTP28SP0.5MVL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $         8.68 31.00%  $                   5.99 N/A N/A
UTP28SP0.5MYL Cat6 UTP 28 AWG CM/LSZH Cable Assembly, PC B  $         9.13 31.00%  $                   6.30 N/A N/A
UTP28SP0.5MYL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $         8.68 31.00%  $                   5.99 N/A N/A
UTP28SP1 Copper Patch Cord, Cat 6 Performance (SD PC B  $         8.85 31.00%  $                   6.11 N/A N/A
UTP28SP1.5M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       11.11 31.00%  $                   7.67 N/A N/A
UTP28SP1.5MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       11.11 31.00%  $                   7.67 N/A N/A
UTP28SP1.5MBL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       10.55 31.00%  $                   7.28 N/A N/A
UTP28SP1.5MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       11.11 31.00%  $                   7.67 N/A N/A
UTP28SP1.5MBU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       10.55 31.00%  $                   7.28 N/A N/A
UTP28SP1.5MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       11.11 31.00%  $                   7.67 N/A N/A
UTP28SP1.5MGR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       10.55 31.00%  $                   7.28 N/A N/A
UTP28SP1.5MGY Copper Patch Cord, Cat 6 Performance (SD PC B  $       11.11 31.00%  $                   7.67 N/A N/A
UTP28SP1.5MGY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       10.55 31.00%  $                   7.28 N/A N/A
UTP28SP1.5MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       11.11 31.00%  $                   7.67 N/A N/A
UTP28SP1.5MOR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       10.55 31.00%  $                   7.28 N/A N/A
UTP28SP1.5MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       11.11 31.00%  $                   7.67 N/A N/A
UTP28SP1.5M-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       10.55 31.00%  $                   7.28 N/A N/A
UTP28SP1.5MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       11.11 31.00%  $                   7.67 N/A N/A
UTP28SP1.5MRD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       10.55 31.00%  $                   7.28 N/A N/A
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UTP28SP1.5MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       11.11 31.00%  $                   7.67 N/A N/A
UTP28SP1.5MVL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       10.55 31.00%  $                   7.28 N/A N/A
UTP28SP1.5MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       11.11 31.00%  $                   7.67 N/A N/A
UTP28SP1.5MYL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       10.55 31.00%  $                   7.28 N/A N/A
UTP28SP10 Copper Patch Cord, Cat 6 Performance (SD PC B  $       13.32 31.00%  $                   9.19 N/A N/A
UTP28SP100 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       51.12 31.00%  $                 35.27 N/A N/A
UTP28SP100BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       51.12 31.00%  $                 35.27 N/A N/A
UTP28SP100BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       51.12 31.00%  $                 35.27 N/A N/A
UTP28SP100GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       51.12 31.00%  $                 35.27 N/A N/A
UTP28SP100GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       51.12 31.00%  $                 35.27 N/A N/A
UTP28SP100OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       51.12 31.00%  $                 35.27 N/A N/A
UTP28SP100PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       48.87 31.00%  $                 33.72 N/A N/A
UTP28SP100RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       51.12 31.00%  $                 35.27 N/A N/A
UTP28SP100VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       51.12 31.00%  $                 35.27 N/A N/A
UTP28SP100YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       51.12 31.00%  $                 35.27 N/A N/A
UTP28SP105 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       53.28 31.00%  $                 36.76 N/A N/A
UTP28SP105BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       53.28 31.00%  $                 36.76 N/A N/A
UTP28SP105BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       53.28 31.00%  $                 36.76 N/A N/A
UTP28SP105GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       53.28 31.00%  $                 36.76 N/A N/A
UTP28SP105GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       53.28 31.00%  $                 36.76 N/A N/A
UTP28SP105OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       53.28 31.00%  $                 36.76 N/A N/A
UTP28SP105PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       50.84 31.00%  $                 35.08 N/A N/A
UTP28SP105RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       53.28 31.00%  $                 36.76 N/A N/A
UTP28SP105VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       53.28 31.00%  $                 36.76 N/A N/A
UTP28SP105YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       53.28 31.00%  $                 36.76 N/A N/A
UTP28SP10BL Copper Patch Cord, Cat 6 Performance (SD PC B  $       13.32 31.00%  $                   9.19 N/A N/A
UTP28SP10BL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       12.65 31.00%  $                   8.73 N/A N/A
UTP28SP10BU Copper Patch Cord, Cat 6 Performance (SD PC B  $       13.32 31.00%  $                   9.19 N/A N/A
UTP28SP10BU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       12.65 31.00%  $                   8.73 N/A N/A
UTP28SP10GR Copper Patch Cord, Cat 6 Performance (SD PC B  $       13.32 31.00%  $                   9.19 N/A N/A
UTP28SP10GR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       12.65 31.00%  $                   8.73 N/A N/A
UTP28SP10GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       13.32 31.00%  $                   9.19 N/A N/A
UTP28SP10GY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       12.65 31.00%  $                   8.73 N/A N/A
UTP28SP10M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       22.43 31.00%  $                 15.48 N/A N/A
UTP28SP10MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       22.43 31.00%  $                 15.48 N/A N/A
UTP28SP10MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       22.43 31.00%  $                 15.48 N/A N/A
UTP28SP10MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       22.43 31.00%  $                 15.48 N/A N/A
UTP28SP10MGY Copper Patch Cord, Cat 6 Performance (SD PC B  $       22.43 31.00%  $                 15.48 N/A N/A
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UTP28SP10MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       22.43 31.00%  $                 15.48 N/A N/A
UTP28SP10MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       22.43 31.00%  $                 15.48 N/A N/A
UTP28SP10MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       22.43 31.00%  $                 15.48 N/A N/A
UTP28SP10MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       22.43 31.00%  $                 15.48 N/A N/A
UTP28SP10MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       22.43 31.00%  $                 15.48 N/A N/A
UTP28SP10OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       13.32 31.00%  $                   9.19 N/A N/A
UTP28SP10OR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       12.65 31.00%  $                   8.73 N/A N/A
UTP28SP10PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       13.32 31.00%  $                   9.19 N/A N/A
UTP28SP10-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       12.65 31.00%  $                   8.73 N/A N/A
UTP28SP10RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       13.32 31.00%  $                   9.19 N/A N/A
UTP28SP10RD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       12.65 31.00%  $                   8.73 N/A N/A
UTP28SP10VL Copper Patch Cord, Cat 6 Performance (SD PC B  $       13.32 31.00%  $                   9.19 N/A N/A
UTP28SP10VL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       12.65 31.00%  $                   8.73 N/A N/A
UTP28SP10YL Copper Patch Cord, Cat 6 Performance (SD PC B  $       13.32 31.00%  $                   9.19 N/A N/A
UTP28SP10YL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       12.65 31.00%  $                   8.73 N/A N/A
UTP28SP11 Copper Patch Cord, Cat 6 Performance (SD PC B  $       13.76 31.00%  $                   9.49 N/A N/A
UTP28SP110 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       55.43 31.00%  $                 38.25 N/A N/A
UTP28SP110BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       55.43 31.00%  $                 38.25 N/A N/A
UTP28SP110BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       55.43 31.00%  $                 38.25 N/A N/A
UTP28SP110GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       55.43 31.00%  $                 38.25 N/A N/A
UTP28SP110GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       55.43 31.00%  $                 38.25 N/A N/A
UTP28SP110OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       55.43 31.00%  $                 38.25 N/A N/A
UTP28SP110PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       52.81 31.00%  $                 36.44 N/A N/A
UTP28SP110RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       55.43 31.00%  $                 38.25 N/A N/A
UTP28SP110VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       55.43 31.00%  $                 38.25 N/A N/A
UTP28SP110YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       55.43 31.00%  $                 38.25 N/A N/A
UTP28SP115 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       57.59 31.00%  $                 39.74 N/A N/A
UTP28SP115BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       57.59 31.00%  $                 39.74 N/A N/A
UTP28SP115BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       57.59 31.00%  $                 39.74 N/A N/A
UTP28SP115GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       57.59 31.00%  $                 39.74 N/A N/A
UTP28SP115GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       57.59 31.00%  $                 39.74 N/A N/A
UTP28SP115OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       57.59 31.00%  $                 39.74 N/A N/A
UTP28SP115PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       54.78 31.00%  $                 37.80 N/A N/A
UTP28SP115RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       57.59 31.00%  $                 39.74 N/A N/A
UTP28SP115VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       57.59 31.00%  $                 39.74 N/A N/A
UTP28SP115YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       57.59 31.00%  $                 39.74 N/A N/A
UTP28SP11BL Copper Patch Cord, Cat 6 Performance (SD PC B  $       13.76 31.00%  $                   9.49 N/A N/A
UTP28SP11BL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       13.06 31.00%  $                   9.01 N/A N/A
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UTP28SP11BU Copper Patch Cord, Cat 6 Performance (SD PC B  $       13.76 31.00%  $                   9.49 N/A N/A
UTP28SP11BU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       13.06 31.00%  $                   9.01 N/A N/A
UTP28SP11GR Copper Patch Cord, Cat 6 Performance (SD PC B  $       13.76 31.00%  $                   9.49 N/A N/A
UTP28SP11GR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       13.06 31.00%  $                   9.01 N/A N/A
UTP28SP11GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       13.76 31.00%  $                   9.49 N/A N/A
UTP28SP11GY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       13.06 31.00%  $                   9.01 N/A N/A
UTP28SP11M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       23.72 31.00%  $                 16.37 N/A N/A
UTP28SP11MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       23.72 31.00%  $                 16.37 N/A N/A
UTP28SP11MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       23.72 31.00%  $                 16.37 N/A N/A
UTP28SP11MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       23.72 31.00%  $                 16.37 N/A N/A
UTP28SP11MGY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       23.72 31.00%  $                 16.37 N/A N/A
UTP28SP11MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       23.72 31.00%  $                 16.37 N/A N/A
UTP28SP11MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       23.72 31.00%  $                 16.37 N/A N/A
UTP28SP11MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       23.72 31.00%  $                 16.37 N/A N/A
UTP28SP11MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       23.72 31.00%  $                 16.37 N/A N/A
UTP28SP11MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       23.72 31.00%  $                 16.37 N/A N/A
UTP28SP11OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       13.76 31.00%  $                   9.49 N/A N/A
UTP28SP11OR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       13.06 31.00%  $                   9.01 N/A N/A
UTP28SP11PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       13.76 31.00%  $                   9.49 N/A N/A
UTP28SP11-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       13.06 31.00%  $                   9.01 N/A N/A
UTP28SP11RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       13.76 31.00%  $                   9.49 N/A N/A
UTP28SP11RD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       13.06 31.00%  $                   9.01 N/A N/A
UTP28SP11VL Copper Patch Cord, Cat 6 Performance (SD PC B  $       13.76 31.00%  $                   9.49 N/A N/A
UTP28SP11VL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       13.06 31.00%  $                   9.01 N/A N/A
UTP28SP11YL Copper Patch Cord, Cat 6 Performance (SD PC B  $       13.76 31.00%  $                   9.49 N/A N/A
UTP28SP11YL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       13.06 31.00%  $                   9.01 N/A N/A
UTP28SP12 Copper Patch Cord, Cat 6 Performance (SD PC B  $       14.19 31.00%  $                   9.79 N/A N/A
UTP28SP120 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       59.74 31.00%  $                 41.22 N/A N/A
UTP28SP120BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       59.74 31.00%  $                 41.22 N/A N/A
UTP28SP120BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       59.74 31.00%  $                 41.22 N/A N/A
UTP28SP120GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       59.74 31.00%  $                 41.22 N/A N/A
UTP28SP120GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       59.74 31.00%  $                 41.22 N/A N/A
UTP28SP120OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       59.74 31.00%  $                 41.22 N/A N/A
UTP28SP120PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       56.74 31.00%  $                 39.15 N/A N/A
UTP28SP120RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       59.74 31.00%  $                 41.22 N/A N/A
UTP28SP120VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       59.74 31.00%  $                 41.22 N/A N/A
UTP28SP120YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       59.74 31.00%  $                 41.22 N/A N/A
UTP28SP125 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       61.90 31.00%  $                 42.71 N/A N/A
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UTP28SP125BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       61.90 31.00%  $                 42.71 N/A N/A
UTP28SP125BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       61.90 31.00%  $                 42.71 N/A N/A
UTP28SP125GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       61.90 31.00%  $                 42.71 N/A N/A
UTP28SP125GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       61.90 31.00%  $                 42.71 N/A N/A
UTP28SP125OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       61.90 31.00%  $                 42.71 N/A N/A
UTP28SP125PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       58.71 31.00%  $                 40.51 N/A N/A
UTP28SP125RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       61.90 31.00%  $                 42.71 N/A N/A
UTP28SP125VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       61.90 31.00%  $                 42.71 N/A N/A
UTP28SP125YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       61.90 31.00%  $                 42.71 N/A N/A
UTP28SP12BL Copper Patch Cord, Cat 6 Performance (SD PC B  $       14.19 31.00%  $                   9.79 N/A N/A
UTP28SP12BL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       13.47 31.00%  $                   9.29 N/A N/A
UTP28SP12BU Copper Patch Cord, Cat 6 Performance (SD PC B  $       14.19 31.00%  $                   9.79 N/A N/A
UTP28SP12BU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       13.47 31.00%  $                   9.29 N/A N/A
UTP28SP12GR Copper Patch Cord, Cat 6 Performance (SD PC B  $       14.19 31.00%  $                   9.79 N/A N/A
UTP28SP12GR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       13.47 31.00%  $                   9.29 N/A N/A
UTP28SP12GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       14.19 31.00%  $                   9.79 N/A N/A
UTP28SP12GY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       13.47 31.00%  $                   9.29 N/A N/A
UTP28SP12M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       24.89 31.00%  $                 17.17 N/A N/A
UTP28SP12MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       24.89 31.00%  $                 17.17 N/A N/A
UTP28SP12MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       24.89 31.00%  $                 17.17 N/A N/A
UTP28SP12MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       24.89 31.00%  $                 17.17 N/A N/A
UTP28SP12MGY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       24.89 31.00%  $                 17.17 N/A N/A
UTP28SP12MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       24.89 31.00%  $                 17.17 N/A N/A
UTP28SP12MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       24.89 31.00%  $                 17.17 N/A N/A
UTP28SP12MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       24.89 31.00%  $                 17.17 N/A N/A
UTP28SP12MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       24.89 31.00%  $                 17.17 N/A N/A
UTP28SP12MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       24.89 31.00%  $                 17.17 N/A N/A
UTP28SP12OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       14.19 31.00%  $                   9.79 N/A N/A
UTP28SP12OR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       13.47 31.00%  $                   9.29 N/A N/A
UTP28SP12PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       14.19 31.00%  $                   9.79 N/A N/A
UTP28SP12-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       13.47 31.00%  $                   9.29 N/A N/A
UTP28SP12RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       14.19 31.00%  $                   9.79 N/A N/A
UTP28SP12RD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       13.47 31.00%  $                   9.29 N/A N/A
UTP28SP12VL Copper Patch Cord, Cat 6 Performance (SD PC B  $       14.19 31.00%  $                   9.79 N/A N/A
UTP28SP12VL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       13.47 31.00%  $                   9.29 N/A N/A
UTP28SP12YL Copper Patch Cord, Cat 6 Performance (SD PC B  $       14.19 31.00%  $                   9.79 N/A N/A
UTP28SP12YL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       13.47 31.00%  $                   9.29 N/A N/A
UTP28SP13 Copper Patch Cord, Cat 6 Performance (SD PC B  $       14.62 31.00%  $                 10.09 N/A N/A
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UTP28SP130 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       64.05 31.00%  $                 44.19 N/A N/A
UTP28SP130BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       64.05 31.00%  $                 44.19 N/A N/A
UTP28SP130BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       64.05 31.00%  $                 44.19 N/A N/A
UTP28SP130GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       64.05 31.00%  $                 44.19 N/A N/A
UTP28SP130GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       64.05 31.00%  $                 44.19 N/A N/A
UTP28SP130OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       64.05 31.00%  $                 44.19 N/A N/A
UTP28SP130PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       60.68 31.00%  $                 41.87 N/A N/A
UTP28SP130RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       64.05 31.00%  $                 44.19 N/A N/A
UTP28SP130VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       64.05 31.00%  $                 44.19 N/A N/A
UTP28SP130YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       64.05 31.00%  $                 44.19 N/A N/A
UTP28SP135 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       66.21 31.00%  $                 45.68 N/A N/A
UTP28SP135BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       66.21 31.00%  $                 45.68 N/A N/A
UTP28SP135BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       66.21 31.00%  $                 45.68 N/A N/A
UTP28SP135GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       66.21 31.00%  $                 45.68 N/A N/A
UTP28SP135GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       66.21 31.00%  $                 45.68 N/A N/A
UTP28SP135OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       66.21 31.00%  $                 45.68 N/A N/A
UTP28SP135PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       62.65 31.00%  $                 43.23 N/A N/A
UTP28SP135RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       66.21 31.00%  $                 45.68 N/A N/A
UTP28SP135VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       66.21 31.00%  $                 45.68 N/A N/A
UTP28SP135YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       66.21 31.00%  $                 45.68 N/A N/A
UTP28SP13BL Copper Patch Cord, Cat 6 Performance (SD PC B  $       14.62 31.00%  $                 10.09 N/A N/A
UTP28SP13BL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       13.89 31.00%  $                   9.58 N/A N/A
UTP28SP13BU Copper Patch Cord, Cat 6 Performance (SD PC B  $       14.62 31.00%  $                 10.09 N/A N/A
UTP28SP13BU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       13.89 31.00%  $                   9.58 N/A N/A
UTP28SP13GR Copper Patch Cord, Cat 6 Performance (SD PC B  $       14.62 31.00%  $                 10.09 N/A N/A
UTP28SP13GR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       13.89 31.00%  $                   9.58 N/A N/A
UTP28SP13GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       14.62 31.00%  $                 10.09 N/A N/A
UTP28SP13GY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       13.89 31.00%  $                   9.58 N/A N/A
UTP28SP13M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       26.29 31.00%  $                 18.14 N/A N/A
UTP28SP13MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       26.29 31.00%  $                 18.14 N/A N/A
UTP28SP13MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       26.29 31.00%  $                 18.14 N/A N/A
UTP28SP13MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       26.29 31.00%  $                 18.14 N/A N/A
UTP28SP13MGY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       26.29 31.00%  $                 18.14 N/A N/A
UTP28SP13MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       26.29 31.00%  $                 18.14 N/A N/A
UTP28SP13MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       26.29 31.00%  $                 18.14 N/A N/A
UTP28SP13MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       26.29 31.00%  $                 18.14 N/A N/A
UTP28SP13MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       26.29 31.00%  $                 18.14 N/A N/A
UTP28SP13MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       26.29 31.00%  $                 18.14 N/A N/A
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UTP28SP13OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       14.62 31.00%  $                 10.09 N/A N/A
UTP28SP13OR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       13.89 31.00%  $                   9.58 N/A N/A
UTP28SP13PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       14.62 31.00%  $                 10.09 N/A N/A
UTP28SP13-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       13.89 31.00%  $                   9.58 N/A N/A
UTP28SP13RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       14.62 31.00%  $                 10.09 N/A N/A
UTP28SP13RD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       13.89 31.00%  $                   9.58 N/A N/A
UTP28SP13VL Copper Patch Cord, Cat 6 Performance (SD PC B  $       14.62 31.00%  $                 10.09 N/A N/A
UTP28SP13VL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       13.89 31.00%  $                   9.58 N/A N/A
UTP28SP13YL Copper Patch Cord, Cat 6 Performance (SD PC B  $       14.62 31.00%  $                 10.09 N/A N/A
UTP28SP13YL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       13.89 31.00%  $                   9.58 N/A N/A
UTP28SP14 Copper Patch Cord, Cat 6 Performance (SD PC B  $       15.05 31.00%  $                 10.38 N/A N/A
UTP28SP140 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       68.36 31.00%  $                 47.17 N/A N/A
UTP28SP140BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       68.36 31.00%  $                 47.17 N/A N/A
UTP28SP140BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       68.36 31.00%  $                 47.17 N/A N/A
UTP28SP140GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       68.36 31.00%  $                 47.17 N/A N/A
UTP28SP140GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       68.36 31.00%  $                 47.17 N/A N/A
UTP28SP140OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       68.36 31.00%  $                 47.17 N/A N/A
UTP28SP140PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       64.62 31.00%  $                 44.59 N/A N/A
UTP28SP140RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       68.36 31.00%  $                 47.17 N/A N/A
UTP28SP140VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       68.36 31.00%  $                 47.17 N/A N/A
UTP28SP140YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       68.36 31.00%  $                 47.17 N/A N/A
UTP28SP145 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       70.52 31.00%  $                 48.66 N/A N/A
UTP28SP145BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       70.52 31.00%  $                 48.66 N/A N/A
UTP28SP145BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       70.52 31.00%  $                 48.66 N/A N/A
UTP28SP145GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       70.52 31.00%  $                 48.66 N/A N/A
UTP28SP145GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       70.52 31.00%  $                 48.66 N/A N/A
UTP28SP145OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       70.52 31.00%  $                 48.66 N/A N/A
UTP28SP145PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       66.58 31.00%  $                 45.94 N/A N/A
UTP28SP145RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       70.52 31.00%  $                 48.66 N/A N/A
UTP28SP145VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       70.52 31.00%  $                 48.66 N/A N/A
UTP28SP145YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       70.52 31.00%  $                 48.66 N/A N/A
UTP28SP14BL Copper Patch Cord, Cat 6 Performance (SD PC B  $       15.05 31.00%  $                 10.38 N/A N/A
UTP28SP14BL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP28SP14BU Copper Patch Cord, Cat 6 Performance (SD PC B  $       15.05 31.00%  $                 10.38 N/A N/A
UTP28SP14BU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP28SP14GR Copper Patch Cord, Cat 6 Performance (SD PC B  $       15.05 31.00%  $                 10.38 N/A N/A
UTP28SP14GR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP28SP14GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       15.05 31.00%  $                 10.38 N/A N/A
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UTP28SP14GY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP28SP14M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       27.59 31.00%  $                 19.04 N/A N/A
UTP28SP14MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       27.59 31.00%  $                 19.04 N/A N/A
UTP28SP14MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       27.59 31.00%  $                 19.04 N/A N/A
UTP28SP14MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       27.59 31.00%  $                 19.04 N/A N/A
UTP28SP14MGY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       27.59 31.00%  $                 19.04 N/A N/A
UTP28SP14MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       27.59 31.00%  $                 19.04 N/A N/A
UTP28SP14MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       27.59 31.00%  $                 19.04 N/A N/A
UTP28SP14MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       27.59 31.00%  $                 19.04 N/A N/A
UTP28SP14MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       27.59 31.00%  $                 19.04 N/A N/A
UTP28SP14MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       27.59 31.00%  $                 19.04 N/A N/A
UTP28SP14OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       15.05 31.00%  $                 10.38 N/A N/A
UTP28SP14OR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP28SP14PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       15.05 31.00%  $                 10.38 N/A N/A
UTP28SP14-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP28SP14RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       15.05 31.00%  $                 10.38 N/A N/A
UTP28SP14RD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP28SP14VL Copper Patch Cord, Cat 6 Performance (SD PC B  $       15.05 31.00%  $                 10.38 N/A N/A
UTP28SP14VL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP28SP14YL Copper Patch Cord, Cat 6 Performance (SD PC B  $       15.05 31.00%  $                 10.38 N/A N/A
UTP28SP14YL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP28SP15 Copper Patch Cord, Cat 6 Performance (SD PC B  $       15.42 31.00%  $                 10.64 N/A N/A
UTP28SP150 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       72.67 31.00%  $                 50.14 N/A N/A
UTP28SP150BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       72.67 31.00%  $                 50.14 N/A N/A
UTP28SP150BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       72.67 31.00%  $                 50.14 N/A N/A
UTP28SP150GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       72.67 31.00%  $                 50.14 N/A N/A
UTP28SP150GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       72.67 31.00%  $                 50.14 N/A N/A
UTP28SP150OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       72.67 31.00%  $                 50.14 N/A N/A
UTP28SP150PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       68.55 31.00%  $                 47.30 N/A N/A
UTP28SP150RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       72.67 31.00%  $                 50.14 N/A N/A
UTP28SP150VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       72.67 31.00%  $                 50.14 N/A N/A
UTP28SP150YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       72.67 31.00%  $                 50.14 N/A N/A
UTP28SP155 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       74.83 31.00%  $                 51.63 N/A N/A
UTP28SP155BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       74.83 31.00%  $                 51.63 N/A N/A
UTP28SP155BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       74.83 31.00%  $                 51.63 N/A N/A
UTP28SP155GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       74.83 31.00%  $                 51.63 N/A N/A
UTP28SP155GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       74.83 31.00%  $                 51.63 N/A N/A
UTP28SP155OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       74.83 31.00%  $                 51.63 N/A N/A
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UTP28SP155PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       70.52 31.00%  $                 48.66 N/A N/A
UTP28SP155RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       74.83 31.00%  $                 51.63 N/A N/A
UTP28SP155VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       74.83 31.00%  $                 51.63 N/A N/A
UTP28SP155YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       74.83 31.00%  $                 51.63 N/A N/A
UTP28SP15BL Copper Patch Cord, Cat 6 Performance (SD PC B  $       15.42 31.00%  $                 10.64 N/A N/A
UTP28SP15BL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       14.65 31.00%  $                 10.11 N/A N/A
UTP28SP15BU Copper Patch Cord, Cat 6 Performance (SD PC B  $       15.42 31.00%  $                 10.64 N/A N/A
UTP28SP15BU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       14.65 31.00%  $                 10.11 N/A N/A
UTP28SP15GR Copper Patch Cord, Cat 6 Performance (SD PC B  $       15.42 31.00%  $                 10.64 N/A N/A
UTP28SP15GR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       14.65 31.00%  $                 10.11 N/A N/A
UTP28SP15GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       15.42 31.00%  $                 10.64 N/A N/A
UTP28SP15GY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       14.65 31.00%  $                 10.11 N/A N/A
UTP28SP15M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       28.88 31.00%  $                 19.93 N/A N/A
UTP28SP15MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       28.88 31.00%  $                 19.93 N/A N/A
UTP28SP15MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       28.88 31.00%  $                 19.93 N/A N/A
UTP28SP15MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       28.88 31.00%  $                 19.93 N/A N/A
UTP28SP15MGY Copper Patch Cord, Cat 6 Performance (SD PC B  $       28.88 31.00%  $                 19.93 N/A N/A
UTP28SP15MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       28.88 31.00%  $                 19.93 N/A N/A
UTP28SP15MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       28.88 31.00%  $                 19.93 N/A N/A
UTP28SP15MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       28.88 31.00%  $                 19.93 N/A N/A
UTP28SP15MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       28.88 31.00%  $                 19.93 N/A N/A
UTP28SP15MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       28.88 31.00%  $                 19.93 N/A N/A
UTP28SP15OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       15.42 31.00%  $                 10.64 N/A N/A
UTP28SP15OR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       14.65 31.00%  $                 10.11 N/A N/A
UTP28SP15PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       15.42 31.00%  $                 10.64 N/A N/A
UTP28SP15-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       14.65 31.00%  $                 10.11 N/A N/A
UTP28SP15RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       15.42 31.00%  $                 10.64 N/A N/A
UTP28SP15RD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       14.65 31.00%  $                 10.11 N/A N/A
UTP28SP15VL Copper Patch Cord, Cat 6 Performance (SD PC B  $       15.42 31.00%  $                 10.64 N/A N/A
UTP28SP15VL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       14.65 31.00%  $                 10.11 N/A N/A
UTP28SP15YL Copper Patch Cord, Cat 6 Performance (SD PC B  $       15.42 31.00%  $                 10.64 N/A N/A
UTP28SP15YL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       14.65 31.00%  $                 10.11 N/A N/A
UTP28SP16 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       15.82 31.00%  $                 10.92 N/A N/A
UTP28SP160 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       76.98 31.00%  $                 53.12 N/A N/A
UTP28SP160BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       76.98 31.00%  $                 53.12 N/A N/A
UTP28SP160BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       76.98 31.00%  $                 53.12 N/A N/A
UTP28SP160GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       76.98 31.00%  $                 53.12 N/A N/A
UTP28SP160GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       76.98 31.00%  $                 53.12 N/A N/A
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UTP28SP160OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       76.98 31.00%  $                 53.12 N/A N/A
UTP28SP160PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       72.49 31.00%  $                 50.02 N/A N/A
UTP28SP160RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       76.98 31.00%  $                 53.12 N/A N/A
UTP28SP160VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       76.98 31.00%  $                 53.12 N/A N/A
UTP28SP160YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       76.98 31.00%  $                 53.12 N/A N/A
UTP28SP165 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       79.14 31.00%  $                 54.61 N/A N/A
UTP28SP165BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       79.14 31.00%  $                 54.61 N/A N/A
UTP28SP165BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       79.14 31.00%  $                 54.61 N/A N/A
UTP28SP165GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       79.14 31.00%  $                 54.61 N/A N/A
UTP28SP165GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       79.14 31.00%  $                 54.61 N/A N/A
UTP28SP165OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       79.14 31.00%  $                 54.61 N/A N/A
UTP28SP165PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       74.45 31.00%  $                 51.37 N/A N/A
UTP28SP165RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       79.14 31.00%  $                 54.61 N/A N/A
UTP28SP165VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       79.14 31.00%  $                 54.61 N/A N/A
UTP28SP165YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       79.14 31.00%  $                 54.61 N/A N/A
UTP28SP16BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       15.82 31.00%  $                 10.92 N/A N/A
UTP28SP16BL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       15.03 31.00%  $                 10.37 N/A N/A
UTP28SP16BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       15.82 31.00%  $                 10.92 N/A N/A
UTP28SP16BU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       15.03 31.00%  $                 10.37 N/A N/A
UTP28SP16GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       15.82 31.00%  $                 10.92 N/A N/A
UTP28SP16GR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       15.03 31.00%  $                 10.37 N/A N/A
UTP28SP16GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       15.82 31.00%  $                 10.92 N/A N/A
UTP28SP16GY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       15.03 31.00%  $                 10.37 N/A N/A
UTP28SP16M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       30.12 31.00%  $                 20.78 N/A N/A
UTP28SP16MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       30.12 31.00%  $                 20.78 N/A N/A
UTP28SP16MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       30.12 31.00%  $                 20.78 N/A N/A
UTP28SP16MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       30.12 31.00%  $                 20.78 N/A N/A
UTP28SP16MGY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       30.12 31.00%  $                 20.78 N/A N/A
UTP28SP16MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       30.12 31.00%  $                 20.78 N/A N/A
UTP28SP16MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       30.12 31.00%  $                 20.78 N/A N/A
UTP28SP16MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       30.12 31.00%  $                 20.78 N/A N/A
UTP28SP16MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       30.12 31.00%  $                 20.78 N/A N/A
UTP28SP16MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       30.12 31.00%  $                 20.78 N/A N/A
UTP28SP16OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       15.82 31.00%  $                 10.92 N/A N/A
UTP28SP16OR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       15.03 31.00%  $                 10.37 N/A N/A
UTP28SP16PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       15.82 31.00%  $                 10.92 N/A N/A
UTP28SP16-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       15.03 31.00%  $                 10.37 N/A N/A
UTP28SP16RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       15.82 31.00%  $                 10.92 N/A N/A
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UTP28SP16RD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       15.03 31.00%  $                 10.37 N/A N/A
UTP28SP16VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       15.82 31.00%  $                 10.92 N/A N/A
UTP28SP16VL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       15.03 31.00%  $                 10.37 N/A N/A
UTP28SP16YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       15.82 31.00%  $                 10.92 N/A N/A
UTP28SP16YL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       15.03 31.00%  $                 10.37 N/A N/A
UTP28SP17 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       16.21 31.00%  $                 11.18 N/A N/A
UTP28SP170 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       81.29 31.00%  $                 56.09 N/A N/A
UTP28SP170BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       81.29 31.00%  $                 56.09 N/A N/A
UTP28SP170BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       81.29 31.00%  $                 56.09 N/A N/A
UTP28SP170GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       81.29 31.00%  $                 56.09 N/A N/A
UTP28SP170GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       81.29 31.00%  $                 56.09 N/A N/A
UTP28SP170OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       81.29 31.00%  $                 56.09 N/A N/A
UTP28SP170PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       76.42 31.00%  $                 52.73 N/A N/A
UTP28SP170RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       81.29 31.00%  $                 56.09 N/A N/A
UTP28SP170VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       81.29 31.00%  $                 56.09 N/A N/A
UTP28SP170YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       81.29 31.00%  $                 56.09 N/A N/A
UTP28SP17BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       16.21 31.00%  $                 11.18 N/A N/A
UTP28SP17BL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       15.40 31.00%  $                 10.63 N/A N/A
UTP28SP17BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       16.21 31.00%  $                 11.18 N/A N/A
UTP28SP17BU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       15.40 31.00%  $                 10.63 N/A N/A
UTP28SP17GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       16.21 31.00%  $                 11.18 N/A N/A
UTP28SP17GR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       15.40 31.00%  $                 10.63 N/A N/A
UTP28SP17GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       16.21 31.00%  $                 11.18 N/A N/A
UTP28SP17GY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       15.40 31.00%  $                 10.63 N/A N/A
UTP28SP17M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       31.35 31.00%  $                 21.63 N/A N/A
UTP28SP17MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       31.35 31.00%  $                 21.63 N/A N/A
UTP28SP17MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       31.35 31.00%  $                 21.63 N/A N/A
UTP28SP17MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       31.35 31.00%  $                 21.63 N/A N/A
UTP28SP17MGY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       31.35 31.00%  $                 21.63 N/A N/A
UTP28SP17MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       31.35 31.00%  $                 21.63 N/A N/A
UTP28SP17MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       31.35 31.00%  $                 21.63 N/A N/A
UTP28SP17MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       31.35 31.00%  $                 21.63 N/A N/A
UTP28SP17MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       31.35 31.00%  $                 21.63 N/A N/A
UTP28SP17MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       31.35 31.00%  $                 21.63 N/A N/A
UTP28SP17OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       16.21 31.00%  $                 11.18 N/A N/A
UTP28SP17OR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       15.40 31.00%  $                 10.63 N/A N/A
UTP28SP17PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       16.21 31.00%  $                 11.18 N/A N/A
UTP28SP17-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       15.40 31.00%  $                 10.63 N/A N/A
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UTP28SP17RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       16.21 31.00%  $                 11.18 N/A N/A
UTP28SP17RD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       15.40 31.00%  $                 10.63 N/A N/A
UTP28SP17VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       16.21 31.00%  $                 11.18 N/A N/A
UTP28SP17VL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       15.40 31.00%  $                 10.63 N/A N/A
UTP28SP17YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       16.21 31.00%  $                 11.18 N/A N/A
UTP28SP17YL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       15.40 31.00%  $                 10.63 N/A N/A
UTP28SP18 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP28SP18BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP28SP18BL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       15.78 31.00%  $                 10.89 N/A N/A
UTP28SP18BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP28SP18BU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       15.78 31.00%  $                 10.89 N/A N/A
UTP28SP18GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP28SP18GR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       15.78 31.00%  $                 10.89 N/A N/A
UTP28SP18GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP28SP18GY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       15.78 31.00%  $                 10.89 N/A N/A
UTP28SP18M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       32.59 31.00%  $                 22.49 N/A N/A
UTP28SP18MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       32.59 31.00%  $                 22.49 N/A N/A
UTP28SP18MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       32.59 31.00%  $                 22.49 N/A N/A
UTP28SP18MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       32.59 31.00%  $                 22.49 N/A N/A
UTP28SP18MGY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       32.59 31.00%  $                 22.49 N/A N/A
UTP28SP18MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       32.59 31.00%  $                 22.49 N/A N/A
UTP28SP18MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       32.59 31.00%  $                 22.49 N/A N/A
UTP28SP18MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       32.59 31.00%  $                 22.49 N/A N/A
UTP28SP18MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       32.59 31.00%  $                 22.49 N/A N/A
UTP28SP18MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       32.59 31.00%  $                 22.49 N/A N/A
UTP28SP18OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP28SP18OR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       15.78 31.00%  $                 10.89 N/A N/A
UTP28SP18PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP28SP18-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       15.78 31.00%  $                 10.89 N/A N/A
UTP28SP18RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP28SP18RD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       15.78 31.00%  $                 10.89 N/A N/A
UTP28SP18VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP28SP18VL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       15.78 31.00%  $                 10.89 N/A N/A
UTP28SP18YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP28SP18YL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       15.78 31.00%  $                 10.89 N/A N/A
UTP28SP19 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       17.00 31.00%  $                 11.73 N/A N/A
UTP28SP19BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       17.00 31.00%  $                 11.73 N/A N/A
UTP28SP19BL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       16.15 31.00%  $                 11.14 N/A N/A

6693 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

UTP28SP19BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       17.00 31.00%  $                 11.73 N/A N/A
UTP28SP19BU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       16.15 31.00%  $                 11.14 N/A N/A
UTP28SP19GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       17.00 31.00%  $                 11.73 N/A N/A
UTP28SP19GR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       16.15 31.00%  $                 11.14 N/A N/A
UTP28SP19GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       17.00 31.00%  $                 11.73 N/A N/A
UTP28SP19GY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       16.15 31.00%  $                 11.14 N/A N/A
UTP28SP19M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       33.83 31.00%  $                 23.34 N/A N/A
UTP28SP19MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       33.83 31.00%  $                 23.34 N/A N/A
UTP28SP19MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       33.83 31.00%  $                 23.34 N/A N/A
UTP28SP19MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       33.83 31.00%  $                 23.34 N/A N/A
UTP28SP19MGY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       33.83 31.00%  $                 23.34 N/A N/A
UTP28SP19MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       33.83 31.00%  $                 23.34 N/A N/A
UTP28SP19MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       33.83 31.00%  $                 23.34 N/A N/A
UTP28SP19MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       33.83 31.00%  $                 23.34 N/A N/A
UTP28SP19MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       33.83 31.00%  $                 23.34 N/A N/A
UTP28SP19MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       33.83 31.00%  $                 23.34 N/A N/A
UTP28SP19OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       17.00 31.00%  $                 11.73 N/A N/A
UTP28SP19OR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       16.15 31.00%  $                 11.14 N/A N/A
UTP28SP19PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       17.00 31.00%  $                 11.73 N/A N/A
UTP28SP19-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       16.15 31.00%  $                 11.14 N/A N/A
UTP28SP19RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       17.00 31.00%  $                 11.73 N/A N/A
UTP28SP19RD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       16.15 31.00%  $                 11.14 N/A N/A
UTP28SP19VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       17.00 31.00%  $                 11.73 N/A N/A
UTP28SP19VL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       16.15 31.00%  $                 11.14 N/A N/A
UTP28SP19YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       17.00 31.00%  $                 11.73 N/A N/A
UTP28SP19YL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       16.15 31.00%  $                 11.14 N/A N/A
UTP28SP1BL Copper Patch Cord, Cat 6 Performance (SD PC B  $         8.85 31.00%  $                   6.11 N/A N/A
UTP28SP1BL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $         8.40 31.00%  $                   5.80 N/A N/A
UTP28SP1BU Copper Patch Cord, Cat 6 Performance (SD PC B  $         8.85 31.00%  $                   6.11 N/A N/A
UTP28SP1BU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $         8.40 31.00%  $                   5.80 N/A N/A
UTP28SP1GR Copper Patch Cord, Cat 6 Performance (SD PC B  $         8.85 31.00%  $                   6.11 N/A N/A
UTP28SP1GR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $         8.40 31.00%  $                   5.80 N/A N/A
UTP28SP1GY Copper Patch Cord, Cat 6 Performance (SD PC B  $         8.85 31.00%  $                   6.11 N/A N/A
UTP28SP1GY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $         8.40 31.00%  $                   5.80 N/A N/A
UTP28SP1M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       10.64 31.00%  $                   7.34 N/A N/A
UTP28SP1MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       10.64 31.00%  $                   7.34 N/A N/A
UTP28SP1MBL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       10.12 31.00%  $                   6.98 N/A N/A
UTP28SP1MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       10.64 31.00%  $                   7.34 N/A N/A
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UTP28SP1MBU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       10.12 31.00%  $                   6.98 N/A N/A
UTP28SP1MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       10.64 31.00%  $                   7.34 N/A N/A
UTP28SP1MGR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       10.12 31.00%  $                   6.98 N/A N/A
UTP28SP1MGY Copper Patch Cord, Cat 6 Performance (SD PC B  $       10.64 31.00%  $                   7.34 N/A N/A
UTP28SP1MGY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       10.12 31.00%  $                   6.98 N/A N/A
UTP28SP1MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       10.64 31.00%  $                   7.34 N/A N/A
UTP28SP1MOR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       10.12 31.00%  $                   6.98 N/A N/A
UTP28SP1MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       10.64 31.00%  $                   7.34 N/A N/A
UTP28SP1M-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       10.12 31.00%  $                   6.98 N/A N/A
UTP28SP1MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       10.64 31.00%  $                   7.34 N/A N/A
UTP28SP1MRD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       10.12 31.00%  $                   6.98 N/A N/A
UTP28SP1MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       10.64 31.00%  $                   7.34 N/A N/A
UTP28SP1MVL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       10.12 31.00%  $                   6.98 N/A N/A
UTP28SP1MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       10.64 31.00%  $                   7.34 N/A N/A
UTP28SP1MYL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       10.12 31.00%  $                   6.98 N/A N/A
UTP28SP1OR Copper Patch Cord, Cat 6 Performance (SD PC B  $         8.85 31.00%  $                   6.11 N/A N/A
UTP28SP1OR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $         8.40 31.00%  $                   5.80 N/A N/A
UTP28SP1PK Copper Patch Cord, Cat 6 (SD), 28 AWG, P PC B  $         8.85 31.00%  $                   6.11 N/A N/A
UTP28SP1-Q Copper Patch Cord, Cat 6 Performance (SD PC B  $         8.40 31.00%  $                   5.80 N/A N/A
UTP28SP1RD Copper Patch Cord, Cat 6 Performance (SD PC B  $         8.85 31.00%  $                   6.11 N/A N/A
UTP28SP1RD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $         8.40 31.00%  $                   5.80 N/A N/A
UTP28SP1VL Copper Patch Cord, Cat 6 Performance (SD PC B  $         8.85 31.00%  $                   6.11 N/A N/A
UTP28SP1VL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $         8.40 31.00%  $                   5.80 N/A N/A
UTP28SP1YL Copper Patch Cord, Cat 6 Performance (SD PC B  $         8.85 31.00%  $                   6.11 N/A N/A
UTP28SP1YL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $         8.40 31.00%  $                   5.80 N/A N/A
UTP28SP2 Copper Patch Cord, Cat 6 Performance (SD PC B  $         9.93 31.00%  $                   6.85 N/A N/A
UTP28SP2.5M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       12.56 31.00%  $                   8.67 N/A N/A
UTP28SP2.5MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       12.56 31.00%  $                   8.67 N/A N/A
UTP28SP2.5MBL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       11.94 31.00%  $                   8.24 N/A N/A
UTP28SP2.5MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       12.56 31.00%  $                   8.67 N/A N/A
UTP28SP2.5MBU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       11.94 31.00%  $                   8.24 N/A N/A
UTP28SP2.5MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       12.56 31.00%  $                   8.67 N/A N/A
UTP28SP2.5MGR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       11.94 31.00%  $                   8.24 N/A N/A
UTP28SP2.5MGY Copper Patch Cord, Cat 6 Performance (SD PC B  $       12.56 31.00%  $                   8.67 N/A N/A
UTP28SP2.5MGY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       11.94 31.00%  $                   8.24 N/A N/A
UTP28SP2.5MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       12.56 31.00%  $                   8.67 N/A N/A
UTP28SP2.5MOR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       11.94 31.00%  $                   8.24 N/A N/A
UTP28SP2.5MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       12.63 31.00%  $                   8.71 N/A N/A

6695 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

UTP28SP2.5M-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       11.94 31.00%  $                   8.24 N/A N/A
UTP28SP2.5MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       12.56 31.00%  $                   8.67 N/A N/A
UTP28SP2.5MRD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       11.94 31.00%  $                   8.24 N/A N/A
UTP28SP2.5MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       12.56 31.00%  $                   8.67 N/A N/A
UTP28SP2.5MVL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       11.94 31.00%  $                   8.24 N/A N/A
UTP28SP2.5MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       12.56 31.00%  $                   8.67 N/A N/A
UTP28SP2.5MYL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       11.94 31.00%  $                   8.24 N/A N/A
UTP28SP20 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP28SP20BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP28SP20BL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       16.53 31.00%  $                 11.41 N/A N/A
UTP28SP20BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP28SP20BU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       16.53 31.00%  $                 11.41 N/A N/A
UTP28SP20GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP28SP20GR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       16.53 31.00%  $                 11.41 N/A N/A
UTP28SP20GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP28SP20GY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       16.53 31.00%  $                 11.41 N/A N/A
UTP28SP20M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       35.06 31.00%  $                 24.19 N/A N/A
UTP28SP20MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       35.06 31.00%  $                 24.19 N/A N/A
UTP28SP20MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       35.06 31.00%  $                 24.19 N/A N/A
UTP28SP20MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       35.06 31.00%  $                 24.19 N/A N/A
UTP28SP20MGY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       35.06 31.00%  $                 24.19 N/A N/A
UTP28SP20MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       35.06 31.00%  $                 24.19 N/A N/A
UTP28SP20MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       35.06 31.00%  $                 24.19 N/A N/A
UTP28SP20MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       35.06 31.00%  $                 24.19 N/A N/A
UTP28SP20MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       35.06 31.00%  $                 24.19 N/A N/A
UTP28SP20MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       35.06 31.00%  $                 24.19 N/A N/A
UTP28SP20OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP28SP20OR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       16.53 31.00%  $                 11.41 N/A N/A
UTP28SP20PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP28SP20-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       16.53 31.00%  $                 11.41 N/A N/A
UTP28SP20RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP28SP20RD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       16.53 31.00%  $                 11.41 N/A N/A
UTP28SP20VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP28SP20VL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       16.53 31.00%  $                 11.41 N/A N/A
UTP28SP20YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP28SP20YL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       16.53 31.00%  $                 11.41 N/A N/A
UTP28SP21 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       17.78 31.00%  $                 12.27 N/A N/A
UTP28SP21BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       17.78 31.00%  $                 12.27 N/A N/A
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UTP28SP21BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       17.78 31.00%  $                 12.27 N/A N/A
UTP28SP21GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       17.78 31.00%  $                 12.27 N/A N/A
UTP28SP21GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       17.78 31.00%  $                 12.27 N/A N/A
UTP28SP21MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       36.30 31.00%  $                 25.05 N/A N/A
UTP28SP21OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       17.78 31.00%  $                 12.27 N/A N/A
UTP28SP21PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       17.78 31.00%  $                 12.27 N/A N/A
UTP28SP21RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       17.78 31.00%  $                 12.27 N/A N/A
UTP28SP21VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       17.78 31.00%  $                 12.27 N/A N/A
UTP28SP21YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       17.78 31.00%  $                 12.27 N/A N/A
UTP28SP22 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP28SP22BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP28SP22BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP28SP22GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP28SP22GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP28SP22OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP28SP22PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP28SP22RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP28SP22VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP28SP22YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP28SP23 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       18.57 31.00%  $                 12.81 N/A N/A
UTP28SP23BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       18.57 31.00%  $                 12.81 N/A N/A
UTP28SP23BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       18.57 31.00%  $                 12.81 N/A N/A
UTP28SP23GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       18.57 31.00%  $                 12.81 N/A N/A
UTP28SP23GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       18.57 31.00%  $                 12.81 N/A N/A
UTP28SP23MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       38.77 31.00%  $                 26.75 N/A N/A
UTP28SP23OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       18.57 31.00%  $                 12.81 N/A N/A
UTP28SP23PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       18.57 31.00%  $                 12.81 N/A N/A
UTP28SP23RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       18.57 31.00%  $                 12.81 N/A N/A
UTP28SP23VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       18.57 31.00%  $                 12.81 N/A N/A
UTP28SP23YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       18.57 31.00%  $                 12.81 N/A N/A
UTP28SP24 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP28SP24BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP28SP24BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP28SP24GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP28SP24GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP28SP24OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP28SP24PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP28SP24RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       18.96 31.00%  $                 13.08 N/A N/A
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UTP28SP24VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP28SP24YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP28SP25 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       19.36 31.00%  $                 13.36 N/A N/A
UTP28SP25BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       19.36 31.00%  $                 13.36 N/A N/A
UTP28SP25BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       19.36 31.00%  $                 13.36 N/A N/A
UTP28SP25GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       19.36 31.00%  $                 13.36 N/A N/A
UTP28SP25GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       19.36 31.00%  $                 13.36 N/A N/A
UTP28SP25M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       41.17 31.00%  $                 28.41 N/A N/A
UTP28SP25MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       41.17 31.00%  $                 28.41 N/A N/A
UTP28SP25MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       41.17 31.00%  $                 28.41 N/A N/A
UTP28SP25MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       41.17 31.00%  $                 28.41 N/A N/A
UTP28SP25MGY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       41.17 31.00%  $                 28.41 N/A N/A
UTP28SP25MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       41.17 31.00%  $                 28.41 N/A N/A
UTP28SP25MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       41.17 31.00%  $                 28.41 N/A N/A
UTP28SP25MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       41.17 31.00%  $                 28.41 N/A N/A
UTP28SP25MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       41.17 31.00%  $                 28.41 N/A N/A
UTP28SP25MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       41.17 31.00%  $                 28.41 N/A N/A
UTP28SP25OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       19.36 31.00%  $                 13.36 N/A N/A
UTP28SP25PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       19.36 31.00%  $                 13.36 N/A N/A
UTP28SP25RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       19.36 31.00%  $                 13.36 N/A N/A
UTP28SP25VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       19.36 31.00%  $                 13.36 N/A N/A
UTP28SP25YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       19.36 31.00%  $                 13.36 N/A N/A
UTP28SP26 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP28SP26BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP28SP26BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP28SP26GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP28SP26GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP28SP26OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP28SP26PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP28SP26RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP28SP26VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP28SP26YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP28SP27 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       20.15 31.00%  $                 13.90 N/A N/A
UTP28SP27BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       20.15 31.00%  $                 13.90 N/A N/A
UTP28SP27BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       20.15 31.00%  $                 13.90 N/A N/A
UTP28SP27GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       20.15 31.00%  $                 13.90 N/A N/A
UTP28SP27GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       20.15 31.00%  $                 13.90 N/A N/A
UTP28SP27MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       43.72 31.00%  $                 30.17 N/A N/A
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UTP28SP27OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       20.15 31.00%  $                 13.90 N/A N/A
UTP28SP27PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       20.15 31.00%  $                 13.90 N/A N/A
UTP28SP27RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       20.15 31.00%  $                 13.90 N/A N/A
UTP28SP27VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       20.15 31.00%  $                 13.90 N/A N/A
UTP28SP27YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       20.15 31.00%  $                 13.90 N/A N/A
UTP28SP28 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP28SP28BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP28SP28BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP28SP28GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP28SP28GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP28SP28OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP28SP28PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP28SP28RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP28SP28VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP28SP28YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP28SP29 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       20.93 31.00%  $                 14.44 N/A N/A
UTP28SP29BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       20.93 31.00%  $                 14.44 N/A N/A
UTP28SP29BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       20.93 31.00%  $                 14.44 N/A N/A
UTP28SP29GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       20.93 31.00%  $                 14.44 N/A N/A
UTP28SP29GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       20.93 31.00%  $                 14.44 N/A N/A
UTP28SP29MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       46.19 31.00%  $                 31.87 N/A N/A
UTP28SP29OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       20.93 31.00%  $                 14.44 N/A N/A
UTP28SP29PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       20.93 31.00%  $                 14.44 N/A N/A
UTP28SP29RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       20.93 31.00%  $                 14.44 N/A N/A
UTP28SP29VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       20.93 31.00%  $                 14.44 N/A N/A
UTP28SP29YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       20.93 31.00%  $                 14.44 N/A N/A
UTP28SP2BL Copper Patch Cord, Cat 6 Performance (SD PC B  $         9.93 31.00%  $                   6.85 N/A N/A
UTP28SP2BL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $         9.44 31.00%  $                   6.51 N/A N/A
UTP28SP2BU Copper Patch Cord, Cat 6 Performance (SD PC B  $         9.93 31.00%  $                   6.85 N/A N/A
UTP28SP2BU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $         9.44 31.00%  $                   6.51 N/A N/A
UTP28SP2GR Copper Patch Cord, Cat 6 Performance (SD PC B  $         9.93 31.00%  $                   6.85 N/A N/A
UTP28SP2GR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $         9.44 31.00%  $                   6.51 N/A N/A
UTP28SP2GY Copper Patch Cord, Cat 6 Performance (SD PC B  $         9.93 31.00%  $                   6.85 N/A N/A
UTP28SP2GY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $         9.44 31.00%  $                   6.51 N/A N/A
UTP28SP2M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       11.96 31.00%  $                   8.25 N/A N/A
UTP28SP2MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       11.96 31.00%  $                   8.25 N/A N/A
UTP28SP2MBL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       11.36 31.00%  $                   7.84 N/A N/A
UTP28SP2MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       11.96 31.00%  $                   8.25 N/A N/A
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UTP28SP2MBU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       11.36 31.00%  $                   7.84 N/A N/A
UTP28SP2MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       11.96 31.00%  $                   8.25 N/A N/A
UTP28SP2MGR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       11.36 31.00%  $                   7.84 N/A N/A
UTP28SP2MGY Copper Patch Cord, Cat 6 Performance (SD PC B  $       11.96 31.00%  $                   8.25 N/A N/A
UTP28SP2MGY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       11.36 31.00%  $                   7.84 N/A N/A
UTP28SP2MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       11.96 31.00%  $                   8.25 N/A N/A
UTP28SP2MOR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       11.36 31.00%  $                   7.84 N/A N/A
UTP28SP2MPB Cat6 UTP 28AWG CM/LSZH Cable Assembly, P PC B  $       11.96 31.00%  $                   8.25 N/A N/A
UTP28SP2MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       11.96 31.00%  $                   8.25 N/A N/A
UTP28SP2M-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       11.36 31.00%  $                   7.84 N/A N/A
UTP28SP2MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       11.96 31.00%  $                   8.25 N/A N/A
UTP28SP2MRD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       11.36 31.00%  $                   7.84 N/A N/A
UTP28SP2MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       11.96 31.00%  $                   8.25 N/A N/A
UTP28SP2MVL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       11.36 31.00%  $                   7.84 N/A N/A
UTP28SP2MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       11.96 31.00%  $                   8.25 N/A N/A
UTP28SP2MYL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       11.36 31.00%  $                   7.84 N/A N/A
UTP28SP2OR Copper Patch Cord, Cat 6 Performance (SD PC B  $         9.93 31.00%  $                   6.85 N/A N/A
UTP28SP2OR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $         9.44 31.00%  $                   6.51 N/A N/A
UTP28SP2PK Copper Patch Cord, Cat 6 Performance (SD PC B  $         9.93 31.00%  $                   6.85 N/A N/A
UTP28SP2-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $         9.44 31.00%  $                   6.51 N/A N/A
UTP28SP2RD Copper Patch Cord, Cat 6 Performance (SD PC B  $         9.93 31.00%  $                   6.85 N/A N/A
UTP28SP2RD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $         9.44 31.00%  $                   6.51 N/A N/A
UTP28SP2VL Copper Patch Cord, Cat 6 Performance (SD PC B  $         9.93 31.00%  $                   6.85 N/A N/A
UTP28SP2VL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $         9.44 31.00%  $                   6.51 N/A N/A
UTP28SP2YL Copper Patch Cord, Cat 6 Performance (SD PC B  $         9.93 31.00%  $                   6.85 N/A N/A
UTP28SP2YL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $         9.44 31.00%  $                   6.51 N/A N/A
UTP28SP3 Copper Patch Cord, Cat 6 Performance (SD PC B  $       10.33 31.00%  $                   7.13 N/A N/A
UTP28SP3.5M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       14.06 31.00%  $                   9.70 N/A N/A
UTP28SP3.5MBL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       13.36 31.00%  $                   9.22 N/A N/A
UTP28SP3.5MBU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       13.36 31.00%  $                   9.22 N/A N/A
UTP28SP3.5MGR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       13.36 31.00%  $                   9.22 N/A N/A
UTP28SP3.5MGY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       13.36 31.00%  $                   9.22 N/A N/A
UTP28SP3.5MOR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       13.36 31.00%  $                   9.22 N/A N/A
UTP28SP3.5MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       14.17 31.00%  $                   9.78 N/A N/A
UTP28SP3.5M-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       13.36 31.00%  $                   9.22 N/A N/A
UTP28SP3.5MRD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       13.36 31.00%  $                   9.22 N/A N/A
UTP28SP3.5MVL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       13.36 31.00%  $                   9.22 N/A N/A
UTP28SP3.5MYL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       13.36 31.00%  $                   9.22 N/A N/A
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UTP28SP30 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       21.33 31.00%  $                 14.72 N/A N/A
UTP28SP30BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       21.33 31.00%  $                 14.72 N/A N/A
UTP28SP30BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       21.33 31.00%  $                 14.72 N/A N/A
UTP28SP30GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       21.33 31.00%  $                 14.72 N/A N/A
UTP28SP30GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       21.33 31.00%  $                 14.72 N/A N/A
UTP28SP30M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       47.26 31.00%  $                 32.61 N/A N/A
UTP28SP30MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       47.26 31.00%  $                 32.61 N/A N/A
UTP28SP30MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       47.26 31.00%  $                 32.61 N/A N/A
UTP28SP30MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       47.26 31.00%  $                 32.61 N/A N/A
UTP28SP30MGY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       47.26 31.00%  $                 32.61 N/A N/A
UTP28SP30MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       47.26 31.00%  $                 32.61 N/A N/A
UTP28SP30MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       47.26 31.00%  $                 32.61 N/A N/A
UTP28SP30MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       47.26 31.00%  $                 32.61 N/A N/A
UTP28SP30MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       47.26 31.00%  $                 32.61 N/A N/A
UTP28SP30MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       47.26 31.00%  $                 32.61 N/A N/A
UTP28SP30OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       21.33 31.00%  $                 14.72 N/A N/A
UTP28SP30PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       21.33 31.00%  $                 14.72 N/A N/A
UTP28SP30RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       21.33 31.00%  $                 14.72 N/A N/A
UTP28SP30VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       21.33 31.00%  $                 14.72 N/A N/A
UTP28SP30YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       21.33 31.00%  $                 14.72 N/A N/A
UTP28SP31 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       21.72 31.00%  $                 14.99 N/A N/A
UTP28SP31BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       21.72 31.00%  $                 14.99 N/A N/A
UTP28SP31BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       21.72 31.00%  $                 14.99 N/A N/A
UTP28SP31GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       21.72 31.00%  $                 14.99 N/A N/A
UTP28SP31GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       21.72 31.00%  $                 14.99 N/A N/A
UTP28SP31OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       21.72 31.00%  $                 14.99 N/A N/A
UTP28SP31PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       21.72 31.00%  $                 14.99 N/A N/A
UTP28SP31RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       21.72 31.00%  $                 14.99 N/A N/A
UTP28SP31VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       21.72 31.00%  $                 14.99 N/A N/A
UTP28SP31YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       21.72 31.00%  $                 14.99 N/A N/A
UTP28SP32 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       22.11 31.00%  $                 15.26 N/A N/A
UTP28SP32BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       22.11 31.00%  $                 15.26 N/A N/A
UTP28SP32BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       22.11 31.00%  $                 15.26 N/A N/A
UTP28SP32GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       22.11 31.00%  $                 15.26 N/A N/A
UTP28SP32GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       22.11 31.00%  $                 15.26 N/A N/A
UTP28SP32OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       22.11 31.00%  $                 15.26 N/A N/A
UTP28SP32PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       22.11 31.00%  $                 15.26 N/A N/A
UTP28SP32RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       22.11 31.00%  $                 15.26 N/A N/A
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UTP28SP32VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       22.11 31.00%  $                 15.26 N/A N/A
UTP28SP32YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       22.11 31.00%  $                 15.26 N/A N/A
UTP28SP33 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       22.51 31.00%  $                 15.53 N/A N/A
UTP28SP33BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       22.51 31.00%  $                 15.53 N/A N/A
UTP28SP33BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       22.51 31.00%  $                 15.53 N/A N/A
UTP28SP33GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       22.51 31.00%  $                 15.53 N/A N/A
UTP28SP33GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       22.51 31.00%  $                 15.53 N/A N/A
UTP28SP33MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       50.97 31.00%  $                 35.17 N/A N/A
UTP28SP33OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       22.51 31.00%  $                 15.53 N/A N/A
UTP28SP33PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       22.51 31.00%  $                 15.53 N/A N/A
UTP28SP33RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       22.51 31.00%  $                 15.53 N/A N/A
UTP28SP33VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       22.51 31.00%  $                 15.53 N/A N/A
UTP28SP33YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       22.51 31.00%  $                 15.53 N/A N/A
UTP28SP34 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       22.90 31.00%  $                 15.80 N/A N/A
UTP28SP34BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       22.90 31.00%  $                 15.80 N/A N/A
UTP28SP34BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       22.90 31.00%  $                 15.80 N/A N/A
UTP28SP34GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       22.90 31.00%  $                 15.80 N/A N/A
UTP28SP34GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       22.90 31.00%  $                 15.80 N/A N/A
UTP28SP34OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       22.90 31.00%  $                 15.80 N/A N/A
UTP28SP34PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       22.90 31.00%  $                 15.80 N/A N/A
UTP28SP34RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       22.90 31.00%  $                 15.80 N/A N/A
UTP28SP34VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       22.90 31.00%  $                 15.80 N/A N/A
UTP28SP34YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       22.90 31.00%  $                 15.80 N/A N/A
UTP28SP35 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       23.29 31.00%  $                 16.07 N/A N/A
UTP28SP35BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       23.29 31.00%  $                 16.07 N/A N/A
UTP28SP35BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       23.29 31.00%  $                 16.07 N/A N/A
UTP28SP35GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       23.29 31.00%  $                 16.07 N/A N/A
UTP28SP35GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       23.29 31.00%  $                 16.07 N/A N/A
UTP28SP35M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       53.35 31.00%  $                 36.81 N/A N/A
UTP28SP35MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       53.35 31.00%  $                 36.81 N/A N/A
UTP28SP35MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       53.35 31.00%  $                 36.81 N/A N/A
UTP28SP35MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       53.35 31.00%  $                 36.81 N/A N/A
UTP28SP35MGY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       53.35 31.00%  $                 36.81 N/A N/A
UTP28SP35MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       53.35 31.00%  $                 36.81 N/A N/A
UTP28SP35MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       53.35 31.00%  $                 36.81 N/A N/A
UTP28SP35MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       53.35 31.00%  $                 36.81 N/A N/A
UTP28SP35MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       53.35 31.00%  $                 36.81 N/A N/A
UTP28SP35MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       53.35 31.00%  $                 36.81 N/A N/A
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UTP28SP35OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       23.29 31.00%  $                 16.07 N/A N/A
UTP28SP35PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       23.29 31.00%  $                 16.07 N/A N/A
UTP28SP35RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       23.29 31.00%  $                 16.07 N/A N/A
UTP28SP35VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       23.29 31.00%  $                 16.07 N/A N/A
UTP28SP35YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       23.29 31.00%  $                 16.07 N/A N/A
UTP28SP36 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       23.69 31.00%  $                 16.35 N/A N/A
UTP28SP36BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       23.69 31.00%  $                 16.35 N/A N/A
UTP28SP36BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       23.69 31.00%  $                 16.35 N/A N/A
UTP28SP36GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       23.69 31.00%  $                 16.35 N/A N/A
UTP28SP36GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       23.69 31.00%  $                 16.35 N/A N/A
UTP28SP36OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       23.69 31.00%  $                 16.35 N/A N/A
UTP28SP36PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       23.69 31.00%  $                 16.35 N/A N/A
UTP28SP36RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       23.69 31.00%  $                 16.35 N/A N/A
UTP28SP36VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       23.69 31.00%  $                 16.35 N/A N/A
UTP28SP36YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       23.69 31.00%  $                 16.35 N/A N/A
UTP28SP37 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       24.08 31.00%  $                 16.62 N/A N/A
UTP28SP37BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       24.08 31.00%  $                 16.62 N/A N/A
UTP28SP37BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       24.08 31.00%  $                 16.62 N/A N/A
UTP28SP37GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       24.08 31.00%  $                 16.62 N/A N/A
UTP28SP37GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       24.08 31.00%  $                 16.62 N/A N/A
UTP28SP37MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       55.83 31.00%  $                 38.52 N/A N/A
UTP28SP37OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       24.08 31.00%  $                 16.62 N/A N/A
UTP28SP37PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       24.08 31.00%  $                 16.62 N/A N/A
UTP28SP37RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       24.08 31.00%  $                 16.62 N/A N/A
UTP28SP37VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       24.08 31.00%  $                 16.62 N/A N/A
UTP28SP37YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       24.08 31.00%  $                 16.62 N/A N/A
UTP28SP38 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       24.47 31.00%  $                 16.88 N/A N/A
UTP28SP38BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       24.47 31.00%  $                 16.88 N/A N/A
UTP28SP38BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       24.47 31.00%  $                 16.88 N/A N/A
UTP28SP38GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       24.47 31.00%  $                 16.88 N/A N/A
UTP28SP38GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       24.47 31.00%  $                 16.88 N/A N/A
UTP28SP38OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       24.47 31.00%  $                 16.88 N/A N/A
UTP28SP38PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       24.47 31.00%  $                 16.88 N/A N/A
UTP28SP38RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       24.47 31.00%  $                 16.88 N/A N/A
UTP28SP38VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       24.47 31.00%  $                 16.88 N/A N/A
UTP28SP38YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       24.47 31.00%  $                 16.88 N/A N/A
UTP28SP39 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       24.87 31.00%  $                 17.16 N/A N/A
UTP28SP39BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       24.87 31.00%  $                 17.16 N/A N/A

6703 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

UTP28SP39BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       24.87 31.00%  $                 17.16 N/A N/A
UTP28SP39GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       24.87 31.00%  $                 17.16 N/A N/A
UTP28SP39GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       24.87 31.00%  $                 17.16 N/A N/A
UTP28SP39OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       24.87 31.00%  $                 17.16 N/A N/A
UTP28SP39PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       24.87 31.00%  $                 17.16 N/A N/A
UTP28SP39RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       24.87 31.00%  $                 17.16 N/A N/A
UTP28SP39VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       24.87 31.00%  $                 17.16 N/A N/A
UTP28SP39YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       24.87 31.00%  $                 17.16 N/A N/A
UTP28SP3BL Copper Patch Cord, Cat 6 Performance (SD PC B  $       10.33 31.00%  $                   7.13 N/A N/A
UTP28SP3BL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $         9.80 31.00%  $                   6.76 N/A N/A
UTP28SP3BU Copper Patch Cord, Cat 6 Performance (SD PC B  $       10.33 31.00%  $                   7.13 N/A N/A
UTP28SP3BU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $         9.80 31.00%  $                   6.76 N/A N/A
UTP28SP3GR Copper Patch Cord, Cat 6 Performance (SD PC B  $       10.33 31.00%  $                   7.13 N/A N/A
UTP28SP3GR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $         9.80 31.00%  $                   6.76 N/A N/A
UTP28SP3GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       10.33 31.00%  $                   7.13 N/A N/A
UTP28SP3GY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $         9.80 31.00%  $                   6.76 N/A N/A
UTP28SP3M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       13.29 31.00%  $                   9.17 N/A N/A
UTP28SP3MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       13.29 31.0%  $                   9.17 N/A N/A
UTP28SP3MBL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       12.63 31.00%  $                   8.71 N/A N/A
UTP28SP3MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       13.29 31.00%  $                   9.17 N/A N/A
UTP28SP3MBU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       12.63 31.00%  $                   8.71 N/A N/A
UTP28SP3MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       13.29 31.00%  $                   9.17 N/A N/A
UTP28SP3MGR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       12.63 31.00%  $                   8.71 N/A N/A
UTP28SP3MGY Copper Patch Cord, Cat 6 Performance (SD PC B  $       13.29 31.00%  $                   9.17 N/A N/A
UTP28SP3MGY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       12.63 31.00%  $                   8.71 N/A N/A
UTP28SP3MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       13.29 31.00%  $                   9.17 N/A N/A
UTP28SP3MOR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       12.63 31.00%  $                   8.71 N/A N/A
UTP28SP3MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       13.29 31.00%  $                   9.17 N/A N/A
UTP28SP3M-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       12.63 31.00%  $                   8.71 N/A N/A
UTP28SP3MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       13.29 31.00%  $                   9.17 N/A N/A
UTP28SP3MRD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       12.63 31.00%  $                   8.71 N/A N/A
UTP28SP3MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       13.29 31.00%  $                   9.17 N/A N/A
UTP28SP3MVL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       12.63 31.00%  $                   8.71 N/A N/A
UTP28SP3MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       13.29 31.00%  $                   9.17 N/A N/A
UTP28SP3MYL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       12.63 31.00%  $                   8.71 N/A N/A
UTP28SP3OR Copper Patch Cord, Cat 6 Performance (SD PC B  $       10.33 31.00%  $                   7.13 N/A N/A
UTP28SP3OR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $         9.80 31.00%  $                   6.76 N/A N/A
UTP28SP3PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       10.33 31.00%  $                   7.13 N/A N/A
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UTP28SP3-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $         9.80 31.00%  $                   6.76 N/A N/A
UTP28SP3RD Copper Patch Cord, Cat 6 Performance (SD PC B  $       10.33 31.00%  $                   7.13 N/A N/A
UTP28SP3RD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $         9.80 31.00%  $                   6.76 N/A N/A
UTP28SP3VL Copper Patch Cord, Cat 6 Performance (SD PC B  $       10.33 31.00%  $                   7.13 N/A N/A
UTP28SP3VL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $         9.80 31.00%  $                   6.76 N/A N/A
UTP28SP3YL Copper Patch Cord, Cat 6 Performance (SD PC B  $       10.33 31.00%  $                   7.13 N/A N/A
UTP28SP3YL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $         9.80 31.00%  $                   6.76 N/A N/A
UTP28SP4 Copper Patch Cord, Cat 6 Performance (SD PC B  $       10.72 31.00%  $                   7.40 N/A N/A
UTP28SP4.5M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       15.44 31.00%  $                 10.65 N/A N/A
UTP28SP4.5MBL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       14.67 31.00%  $                 10.12 N/A N/A
UTP28SP4.5MBU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       14.67 31.00%  $                 10.12 N/A N/A
UTP28SP4.5MGR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       14.67 31.00%  $                 10.12 N/A N/A
UTP28SP4.5MGY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       14.67 31.00%  $                 10.12 N/A N/A
UTP28SP4.5MOR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       14.67 31.00%  $                 10.12 N/A N/A
UTP28SP4.5MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       15.67 31.00%  $                 10.81 N/A N/A
UTP28SP4.5M-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       14.67 31.00%  $                 10.12 N/A N/A
UTP28SP4.5MRD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       14.67 31.00%  $                 10.12 N/A N/A
UTP28SP4.5MVL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       14.67 31.00%  $                 10.12 N/A N/A
UTP28SP4.5MYL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       14.67 31.00%  $                 10.12 N/A N/A
UTP28SP40 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       25.26 31.00%  $                 17.43 N/A N/A
UTP28SP40BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       25.26 31.00%  $                 17.43 N/A N/A
UTP28SP40BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       25.26 31.00%  $                 17.43 N/A N/A
UTP28SP40GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       25.26 31.00%  $                 17.43 N/A N/A
UTP28SP40GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       25.26 31.00%  $                 17.43 N/A N/A
UTP28SP40M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       59.44 31.00%  $                 41.01 N/A N/A
UTP28SP40MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       59.44 31.00%  $                 41.01 N/A N/A
UTP28SP40MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       59.44 31.00%  $                 41.01 N/A N/A
UTP28SP40MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       59.44 31.00%  $                 41.01 N/A N/A
UTP28SP40MGY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       59.44 31.00%  $                 41.01 N/A N/A
UTP28SP40MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       59.44 31.00%  $                 41.01 N/A N/A
UTP28SP40MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       59.44 31.00%  $                 41.01 N/A N/A
UTP28SP40MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       59.44 31.00%  $                 41.01 N/A N/A
UTP28SP40MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       59.44 31.00%  $                 41.01 N/A N/A
UTP28SP40MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       59.44 31.00%  $                 41.01 N/A N/A
UTP28SP40OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       25.26 31.00%  $                 17.43 N/A N/A
UTP28SP40PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       25.26 31.00%  $                 17.43 N/A N/A
UTP28SP40RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       25.26 31.00%  $                 17.43 N/A N/A
UTP28SP40VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       25.26 31.00%  $                 17.43 N/A N/A
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UTP28SP40YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       25.26 31.00%  $                 17.43 N/A N/A
UTP28SP41 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       25.69 31.00%  $                 17.73 N/A N/A
UTP28SP41BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       25.69 31.00%  $                 17.73 N/A N/A
UTP28SP41BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       25.69 31.00%  $                 17.73 N/A N/A
UTP28SP41GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       25.69 31.00%  $                 17.73 N/A N/A
UTP28SP41GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       25.69 31.00%  $                 17.73 N/A N/A
UTP28SP41OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       25.69 31.00%  $                 17.73 N/A N/A
UTP28SP41PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       25.66 31.00%  $                 17.71 N/A N/A
UTP28SP41RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       25.69 31.00%  $                 17.73 N/A N/A
UTP28SP41VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       25.69 31.00%  $                 17.73 N/A N/A
UTP28SP41YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       25.69 31.00%  $                 17.73 N/A N/A
UTP28SP42 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       26.12 31.00%  $                 18.02 N/A N/A
UTP28SP42BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       26.12 31.00%  $                 18.02 N/A N/A
UTP28SP42BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       26.12 31.00%  $                 18.02 N/A N/A
UTP28SP42GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       26.12 31.00%  $                 18.02 N/A N/A
UTP28SP42GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       26.12 31.00%  $                 18.02 N/A N/A
UTP28SP42OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       26.12 31.00%  $                 18.02 N/A N/A
UTP28SP42PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       26.05 31.00%  $                 17.97 N/A N/A
UTP28SP42RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       26.12 31.00%  $                 18.02 N/A N/A
UTP28SP42VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       26.12 31.00%  $                 18.02 N/A N/A
UTP28SP42YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       26.12 31.00%  $                 18.02 N/A N/A
UTP28SP43 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       26.55 31.00%  $                 18.32 N/A N/A
UTP28SP43BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       26.55 31.00%  $                 18.32 N/A N/A
UTP28SP43BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       26.55 31.00%  $                 18.32 N/A N/A
UTP28SP43GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       26.55 31.00%  $                 18.32 N/A N/A
UTP28SP43GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       26.55 31.00%  $                 18.32 N/A N/A
UTP28SP43MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       63.15 31.00%  $                 43.57 N/A N/A
UTP28SP43OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       26.55 31.00%  $                 18.32 N/A N/A
UTP28SP43PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       26.44 31.00%  $                 18.24 N/A N/A
UTP28SP43RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       26.55 31.00%  $                 18.32 N/A N/A
UTP28SP43VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       26.55 31.00%  $                 18.32 N/A N/A
UTP28SP43YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       26.55 31.00%  $                 18.32 N/A N/A
UTP28SP44 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       26.99 31.00%  $                 18.62 N/A N/A
UTP28SP44BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       26.99 31.00%  $                 18.62 N/A N/A
UTP28SP44BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       26.99 31.00%  $                 18.62 N/A N/A
UTP28SP44GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       26.99 31.00%  $                 18.62 N/A N/A
UTP28SP44GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       26.99 31.00%  $                 18.62 N/A N/A
UTP28SP44OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       26.99 31.00%  $                 18.62 N/A N/A
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UTP28SP44PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       26.84 31.00%  $                 18.52 N/A N/A
UTP28SP44RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       26.99 31.00%  $                 18.62 N/A N/A
UTP28SP44VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       26.99 31.00%  $                 18.62 N/A N/A
UTP28SP44YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       26.99 31.00%  $                 18.62 N/A N/A
UTP28SP45 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       27.23 31.00%  $                 18.79 N/A N/A
UTP28SP45BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       27.42 31.00%  $                 18.92 N/A N/A
UTP28SP45BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       27.42 31.00%  $                 18.92 N/A N/A
UTP28SP45GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       27.42 31.00%  $                 18.92 N/A N/A
UTP28SP45GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       27.42 31.00%  $                 18.92 N/A N/A
UTP28SP45M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       65.07 31.00%  $                 44.90 N/A N/A
UTP28SP45MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       65.07 31.00%  $                 44.90 N/A N/A
UTP28SP45MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       65.07 31.00%  $                 44.90 N/A N/A
UTP28SP45MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       65.07 31.00%  $                 44.90 N/A N/A
UTP28SP45MGY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       65.07 31.00%  $                 44.90 N/A N/A
UTP28SP45MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       65.07 31.00%  $                 44.90 N/A N/A
UTP28SP45MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       65.07 31.00%  $                 44.90 N/A N/A
UTP28SP45MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       65.07 31.00%  $                 44.90 N/A N/A
UTP28SP45MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       65.07 31.00%  $                 44.90 N/A N/A
UTP28SP45MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       65.07 31.00%  $                 44.90 N/A N/A
UTP28SP45OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       27.42 31.00%  $                 18.92 N/A N/A
UTP28SP45PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       27.42 31.00%  $                 18.92 N/A N/A
UTP28SP45RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       27.42 31.00%  $                 18.92 N/A N/A
UTP28SP45VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       27.42 31.00%  $                 18.92 N/A N/A
UTP28SP45YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       27.42 31.00%  $                 18.92 N/A N/A
UTP28SP46 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       27.85 31.00%  $                 19.22 N/A N/A
UTP28SP46BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       27.85 31.00%  $                 19.22 N/A N/A
UTP28SP46BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       27.85 31.00%  $                 19.22 N/A N/A
UTP28SP46GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       27.85 31.00%  $                 19.22 N/A N/A
UTP28SP46GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       27.85 31.00%  $                 19.22 N/A N/A
UTP28SP46OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       27.85 31.00%  $                 19.22 N/A N/A
UTP28SP46PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       27.62 31.00%  $                 19.06 N/A N/A
UTP28SP46RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       27.85 31.00%  $                 19.22 N/A N/A
UTP28SP46VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       27.85 31.00%  $                 19.22 N/A N/A
UTP28SP46YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       27.85 31.00%  $                 19.22 N/A N/A
UTP28SP47 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       28.28 31.00%  $                 19.51 N/A N/A
UTP28SP47BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       28.28 31.00%  $                 19.51 N/A N/A
UTP28SP47BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       28.28 31.00%  $                 19.51 N/A N/A
UTP28SP47GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       28.28 31.00%  $                 19.51 N/A N/A
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UTP28SP47GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       28.28 31.00%  $                 19.51 N/A N/A
UTP28SP47OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       28.28 31.00%  $                 19.51 N/A N/A
UTP28SP47PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       28.02 31.00%  $                 19.33 N/A N/A
UTP28SP47RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       28.28 31.00%  $                 19.51 N/A N/A
UTP28SP47VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       28.28 31.00%  $                 19.51 N/A N/A
UTP28SP47YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       28.28 31.00%  $                 19.51 N/A N/A
UTP28SP48 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       28.71 31.00%  $                 19.81 N/A N/A
UTP28SP48BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       28.71 31.00%  $                 19.81 N/A N/A
UTP28SP48BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       28.71 31.00%  $                 19.81 N/A N/A
UTP28SP48GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       28.71 31.00%  $                 19.81 N/A N/A
UTP28SP48GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       28.71 31.00%  $                 19.81 N/A N/A
UTP28SP48OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       28.71 31.00%  $                 19.81 N/A N/A
UTP28SP48PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       28.41 31.00%  $                 19.60 N/A N/A
UTP28SP48RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       28.71 31.00%  $                 19.81 N/A N/A
UTP28SP48VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       28.71 31.00%  $                 19.81 N/A N/A
UTP28SP48YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       28.71 31.00%  $                 19.81 N/A N/A
UTP28SP49 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       29.14 31.00%  $                 20.11 N/A N/A
UTP28SP49BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       29.14 31.00%  $                 20.11 N/A N/A
UTP28SP49BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       29.14 31.00%  $                 20.11 N/A N/A
UTP28SP49GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       29.14 31.00%  $                 20.11 N/A N/A
UTP28SP49GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       29.14 31.00%  $                 20.11 N/A N/A
UTP28SP49OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       29.14 31.00%  $                 20.11 N/A N/A
UTP28SP49PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       28.80 31.00%  $                 19.87 N/A N/A
UTP28SP49RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       29.14 31.00%  $                 20.11 N/A N/A
UTP28SP49VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       29.14 31.00%  $                 20.11 N/A N/A
UTP28SP49YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       29.14 31.00%  $                 20.11 N/A N/A
UTP28SP4BL Copper Patch Cord, Cat 6 Performance (SD PC B  $       10.72 31.00%  $                   7.40 N/A N/A
UTP28SP4BL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       10.18 31.00%  $                   7.02 N/A N/A
UTP28SP4BU Copper Patch Cord, Cat 6 Performance (SD PC B  $       10.72 31.00%  $                   7.40 N/A N/A
UTP28SP4BU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       10.18 31.00%  $                   7.02 N/A N/A
UTP28SP4GR Copper Patch Cord, Cat 6 Performance (SD PC B  $       10.72 31.00%  $                   7.40 N/A N/A
UTP28SP4GR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       10.18 31.00%  $                   7.02 N/A N/A
UTP28SP4GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       10.72 31.00%  $                   7.40 N/A N/A
UTP28SP4GY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       10.18 31.00%  $                   7.02 N/A N/A
UTP28SP4M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       14.67 31.00%  $                 10.12 N/A N/A
UTP28SP4MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       14.67 31.00%  $                 10.12 N/A N/A
UTP28SP4MBL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       13.94 31.00%  $                   9.62 N/A N/A
UTP28SP4MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       14.67 31.00%  $                 10.12 N/A N/A
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UTP28SP4MBU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       13.94 31.00%  $                   9.62 N/A N/A
UTP28SP4MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       14.67 31.00%  $                 10.12 N/A N/A
UTP28SP4MGR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       13.94 31.00%  $                   9.62 N/A N/A
UTP28SP4MGY Copper Patch Cord, Cat 6 Performance (SD PC B  $       14.67 31.00%  $                 10.12 N/A N/A
UTP28SP4MGY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       13.94 31.00%  $                   9.62 N/A N/A
UTP28SP4MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       14.67 31.00%  $                 10.12 N/A N/A
UTP28SP4MOR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       13.94 31.00%  $                   9.62 N/A N/A
UTP28SP4MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       15.05 31.00%  $                 10.38 N/A N/A
UTP28SP4M-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       13.94 31.00%  $                   9.62 N/A N/A
UTP28SP4MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       14.67 31.00%  $                 10.12 N/A N/A
UTP28SP4MRD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       13.94 31.00%  $                   9.62 N/A N/A
UTP28SP4MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       14.67 31.00%  $                 10.12 N/A N/A
UTP28SP4MVL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       13.94 31.00%  $                   9.62 N/A N/A
UTP28SP4MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       14.67 31.00%  $                 10.12 N/A N/A
UTP28SP4MYL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       13.94 31.00%  $                   9.62 N/A N/A
UTP28SP4OR Copper Patch Cord, Cat 6 Performance (SD PC B  $       10.72 31.00%  $                   7.40 N/A N/A
UTP28SP4OR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       10.18 31.00%  $                   7.02 N/A N/A
UTP28SP4PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       10.72 31.00%  $                   7.40 N/A N/A
UTP28SP4-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       10.18 31.00%  $                   7.02 N/A N/A
UTP28SP4RD Copper Patch Cord, Cat 6 Performance (SD PC B  $       10.72 31.00%  $                   7.40 N/A N/A
UTP28SP4RD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       10.18 31.00%  $                   7.02 N/A N/A
UTP28SP4VL Copper Patch Cord, Cat 6 Performance (SD PC B  $       10.72 31.00%  $                   7.40 N/A N/A
UTP28SP4VL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       10.18 31.00%  $                   7.02 N/A N/A
UTP28SP4YL Copper Patch Cord, Cat 6 Performance (SD PC B  $       10.72 31.00%  $                   7.40 N/A N/A
UTP28SP4YL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       10.18 31.00%  $                   7.02 N/A N/A
UTP28SP5 Copper Patch Cord, Cat 6 Performance (SD PC B  $       11.17 31.00%  $                   7.71 N/A N/A
UTP28SP5.5M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       16.75 31.00%  $                 11.56 N/A N/A
UTP28SP5.5MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       16.75 31.00%  $                 11.56 N/A N/A
UTP28SP5.5MBL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       15.91 31.00%  $                 10.98 N/A N/A
UTP28SP5.5MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       16.75 31.00%  $                 11.56 N/A N/A
UTP28SP5.5MBU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       15.91 31.00%  $                 10.98 N/A N/A
UTP28SP5.5MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       16.75 31.00%  $                 11.56 N/A N/A
UTP28SP5.5MGR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       15.91 31.00%  $                 10.98 N/A N/A
UTP28SP5.5MGY Copper Patch Cord, Cat 6 Performance (SD PC B  $       16.75 31.00%  $                 11.56 N/A N/A
UTP28SP5.5MGY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       15.91 31.00%  $                 10.98 N/A N/A
UTP28SP5.5MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       16.75 31.00%  $                 11.56 N/A N/A
UTP28SP5.5MOR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       15.91 31.00%  $                 10.98 N/A N/A
UTP28SP5.5MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       16.90 31.00%  $                 11.66 N/A N/A
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UTP28SP5.5M-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       15.91 31.00%  $                 10.98 N/A N/A
UTP28SP5.5MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       16.75 31.00%  $                 11.56 N/A N/A
UTP28SP5.5MRD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       15.91 31.00%  $                 10.98 N/A N/A
UTP28SP5.5MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       16.75 31.00%  $                 11.56 N/A N/A
UTP28SP5.5MVL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       15.91 31.00%  $                 10.98 N/A N/A
UTP28SP5.5MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       16.75 31.00%  $                 11.56 N/A N/A
UTP28SP5.5MYL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       15.91 31.00%  $                 10.98 N/A N/A
UTP28SP50 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       29.20 31.00%  $                 20.15 N/A N/A
UTP28SP50BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       29.20 31.00%  $                 20.15 N/A N/A
UTP28SP50BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       29.20 31.00%  $                 20.15 N/A N/A
UTP28SP50GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       29.20 31.00%  $                 20.15 N/A N/A
UTP28SP50GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       29.20 31.00%  $                 20.15 N/A N/A
UTP28SP50M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       71.62 31.00%  $                 49.42 N/A N/A
UTP28SP50MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       71.62 31.00%  $                 49.42 N/A N/A
UTP28SP50MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       71.62 31.00%  $                 49.42 N/A N/A
UTP28SP50MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       71.62 31.00%  $                 49.42 N/A N/A
UTP28SP50MGY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       71.62 31.00%  $                 49.42 N/A N/A
UTP28SP50MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       71.62 31.00%  $                 49.42 N/A N/A
UTP28SP50MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       71.62 31.00%  $                 49.42 N/A N/A
UTP28SP50MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       71.62 31.00%  $                 49.42 N/A N/A
UTP28SP50MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       71.62 31.00%  $                 49.42 N/A N/A
UTP28SP50MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       71.62 31.00%  $                 49.42 N/A N/A
UTP28SP50OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       29.20 31.00%  $                 20.15 N/A N/A
UTP28SP50PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       29.57 31.00%  $                 20.40 N/A N/A
UTP28SP50RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       29.20 31.00%  $                 20.15 N/A N/A
UTP28SP50VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       29.20 31.00%  $                 20.15 N/A N/A
UTP28SP50YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       29.20 31.00%  $                 20.15 N/A N/A
UTP28SP55 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       31.73 31.00%  $                 21.89 N/A N/A
UTP28SP55BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       31.73 31.00%  $                 21.89 N/A N/A
UTP28SP55BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       31.73 31.00%  $                 21.89 N/A N/A
UTP28SP55GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       31.73 31.00%  $                 21.89 N/A N/A
UTP28SP55GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       31.73 31.00%  $                 21.89 N/A N/A
UTP28SP55OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       31.73 31.00%  $                 21.89 N/A N/A
UTP28SP55PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       31.16 31.00%  $                 21.50 N/A N/A
UTP28SP55RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       31.73 31.00%  $                 21.89 N/A N/A
UTP28SP55VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       31.73 31.00%  $                 21.89 N/A N/A
UTP28SP55YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       31.73 31.00%  $                 21.89 N/A N/A
UTP28SP5BL Copper Patch Cord, Cat 6 Performance (SD PC B  $       11.17 31.00%  $                   7.71 N/A N/A
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UTP28SP5BL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       10.61 31.00%  $                   7.32 N/A N/A
UTP28SP5BU Copper Patch Cord, Cat 6 Performance (SD PC B  $       11.17 31.00%  $                   7.71 N/A N/A
UTP28SP5BU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       10.61 31.00%  $                   7.32 N/A N/A
UTP28SP5GR Copper Patch Cord, Cat 6 Performance (SD PC B  $       11.17 31.00%  $                   7.71 N/A N/A
UTP28SP5GR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       10.61 31.00%  $                   7.32 N/A N/A
UTP28SP5GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       11.17 31.00%  $                   7.71 N/A N/A
UTP28SP5GY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       10.61 31.00%  $                   7.32 N/A N/A
UTP28SP5M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       15.99 31.00%  $                 11.03 N/A N/A
UTP28SP5MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       15.99 31.00%  $                 11.03 N/A N/A
UTP28SP5MBL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       15.18 31.00%  $                 10.47 N/A N/A
UTP28SP5MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       15.99 31.0%  $                 11.03 N/A N/A
UTP28SP5MBU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       15.18 31.00%  $                 10.47 N/A N/A
UTP28SP5MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       15.99 31.00%  $                 11.03 N/A N/A
UTP28SP5MGR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       15.18 31.00%  $                 10.47 N/A N/A
UTP28SP5MGY Copper Patch Cord, Cat 6 Performance (SD PC B  $       15.99 31.00%  $                 11.03 N/A N/A
UTP28SP5MGY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       15.18 31.00%  $                 10.47 N/A N/A
UTP28SP5MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       15.99 31.00%  $                 11.03 N/A N/A
UTP28SP5MOR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       15.18 31.00%  $                 10.47 N/A N/A
UTP28SP5MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       16.29 31.00%  $                 11.24 N/A N/A
UTP28SP5M-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       15.18 31.00%  $                 10.47 N/A N/A
UTP28SP5MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       15.99 31.00%  $                 11.03 N/A N/A
UTP28SP5MRD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       15.18 31.00%  $                 10.47 N/A N/A
UTP28SP5MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       15.99 31.00%  $                 11.03 N/A N/A
UTP28SP5MVL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       15.18 31.00%  $                 10.47 N/A N/A
UTP28SP5MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       15.99 31.00%  $                 11.03 N/A N/A
UTP28SP5MYL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       15.18 31.00%  $                 10.47 N/A N/A
UTP28SP5OR Copper Patch Cord, Cat 6 Performance (SD PC B  $       11.17 31.00%  $                   7.71 N/A N/A
UTP28SP5OR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       10.61 31.00%  $                   7.32 N/A N/A
UTP28SP5PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       11.17 31.00%  $                   7.71 N/A N/A
UTP28SP5-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       10.61 31.00%  $                   7.32 N/A N/A
UTP28SP5RD Copper Patch Cord, Cat 6 Performance (SD PC B  $       11.17 31.00%  $                   7.71 N/A N/A
UTP28SP5RD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       10.61 31.00%  $                   7.32 N/A N/A
UTP28SP5VL Copper Patch Cord, Cat 6 Performance (SD PC B  $       11.17 31.00%  $                   7.71 N/A N/A
UTP28SP5VL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       10.61 31.00%  $                   7.32 N/A N/A
UTP28SP5YL Copper Patch Cord, Cat 6 Performance (SD PC B  $       11.17 31.00%  $                   7.71 N/A N/A
UTP28SP5YL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       10.61 31.00%  $                   7.32 N/A N/A
UTP28SP6 Copper Patch Cord, Cat 6 Performance (SD PC B  $       11.60 31.00%  $                   8.00 N/A N/A
UTP28SP6.5M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       18.03 31.00%  $                 12.44 N/A N/A
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UTP28SP6.5MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       18.03 31.00%  $                 12.44 N/A N/A
UTP28SP6.5MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       18.03 31.00%  $                 12.44 N/A N/A
UTP28SP6.5MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       18.03 31.00%  $                 12.44 N/A N/A
UTP28SP6.5MGY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       18.03 31.00%  $                 12.44 N/A N/A
UTP28SP6.5MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       18.03 31.00%  $                 12.44 N/A N/A
UTP28SP6.5MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       18.03 31.00%  $                 12.44 N/A N/A
UTP28SP6.5MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       18.03 31.00%  $                 12.44 N/A N/A
UTP28SP6.5MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       18.03 31.00%  $                 12.44 N/A N/A
UTP28SP6.5MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       18.03 31.00%  $                 12.44 N/A N/A
UTP28SP60 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       33.88 31.00%  $                 23.38 N/A N/A
UTP28SP60BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       33.88 31.00%  $                 23.38 N/A N/A
UTP28SP60BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       33.88 31.00%  $                 23.38 N/A N/A
UTP28SP60GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       33.88 31.00%  $                 23.38 N/A N/A
UTP28SP60GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       33.88 31.00%  $                 23.38 N/A N/A
UTP28SP60OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       33.88 31.00%  $                 23.38 N/A N/A
UTP28SP60PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       33.13 31.00%  $                 22.86 N/A N/A
UTP28SP60RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       33.88 31.00%  $                 23.38 N/A N/A
UTP28SP60VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       33.88 31.00%  $                 23.38 N/A N/A
UTP28SP60YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       33.88 31.00%  $                 23.38 N/A N/A
UTP28SP65 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       36.04 31.00%  $                 24.87 N/A N/A
UTP28SP65BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       36.04 31.00%  $                 24.87 N/A N/A
UTP28SP65BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       36.04 31.00%  $                 24.87 N/A N/A
UTP28SP65GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       36.04 31.00%  $                 24.87 N/A N/A
UTP28SP65GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       36.04 31.00%  $                 24.87 N/A N/A
UTP28SP65OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       36.04 31.00%  $                 24.87 N/A N/A
UTP28SP65PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       35.10 31.00%  $                 24.22 N/A N/A
UTP28SP65RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       36.04 31.00%  $                 24.87 N/A N/A
UTP28SP65VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       36.04 31.00%  $                 24.87 N/A N/A
UTP28SP65YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       36.04 31.00%  $                 24.87 N/A N/A
UTP28SP6BL Copper Patch Cord, Cat 6 Performance (SD PC B  $       11.60 31.00%  $                   8.00 N/A N/A
UTP28SP6BL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       11.02 31.00%  $                   7.60 N/A N/A
UTP28SP6BU Copper Patch Cord, Cat 6 Performance (SD PC B  $       11.60 31.00%  $                   8.00 N/A N/A
UTP28SP6BU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       11.02 31.00%  $                   7.60 N/A N/A
UTP28SP6GR Copper Patch Cord, Cat 6 Performance (SD PC B  $       11.60 31.00%  $                   8.00 N/A N/A
UTP28SP6GR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       11.02 31.00%  $                   7.60 N/A N/A
UTP28SP6GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       11.60 31.00%  $                   8.00 N/A N/A
UTP28SP6GY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       11.02 31.00%  $                   7.60 N/A N/A
UTP28SP6IN Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.85 31.00%  $                   4.04 N/A N/A
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UTP28SP6IN-48 Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.85 31.00%  $                   4.04 N/A N/A
UTP28SP6INBL Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.85 31.00%  $                   4.04 N/A N/A
UTP28SP6INBL-48 Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.85 31.00%  $                   4.04 N/A N/A
UTP28SP6INBU Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.85 31.00%  $                   4.04 N/A N/A
UTP28SP6INBU-48 Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.85 31.00%  $                   4.04 N/A N/A
UTP28SP6INGR Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.85 31.00%  $                   4.04 N/A N/A
UTP28SP6INGR-48 Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.85 31.00%  $                   4.04 N/A N/A
UTP28SP6INGY Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.85 31.00%  $                   4.04 N/A N/A
UTP28SP6INGY-48 Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.85 31.00%  $                   4.04 N/A N/A
UTP28SP6INOR Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.85 31.00%  $                   4.04 N/A N/A
UTP28SP6INOR-48 Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.85 31.00%  $                   4.04 N/A N/A
UTP28SP6INRD Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.85 31.00%  $                   4.04 N/A N/A
UTP28SP6INRD-48 Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.85 31.00%  $                   4.04 N/A N/A
UTP28SP6INVL Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.85 31.00%  $                   4.04 N/A N/A
UTP28SP6INVL-48 Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.85 31.00%  $                   4.04 N/A N/A
UTP28SP6INYL Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.85 31.00%  $                   4.04 N/A N/A
UTP28SP6INYL-48 Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.85 31.00%  $                   4.04 N/A N/A
UTP28SP6M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       17.30 31.00%  $                 11.94 N/A N/A
UTP28SP6MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       17.30 31.00%  $                 11.94 N/A N/A
UTP28SP6MBL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       16.43 31.00%  $                 11.34 N/A N/A
UTP28SP6MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       17.30 31.00%  $                 11.94 N/A N/A
UTP28SP6MBU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       16.43 31.00%  $                 11.34 N/A N/A
UTP28SP6MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       17.30 31.00%  $                 11.94 N/A N/A
UTP28SP6MGR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       16.43 31.00%  $                 11.34 N/A N/A
UTP28SP6MGY Copper Patch Cord, Cat 6 Performance (SD PC B  $       17.30 31.00%  $                 11.94 N/A N/A
UTP28SP6MGY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       16.43 31.00%  $                 11.34 N/A N/A
UTP28SP6MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       17.30 31.00%  $                 11.94 N/A N/A
UTP28SP6MOR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       16.43 31.00%  $                 11.34 N/A N/A
UTP28SP6MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       17.52 31.00%  $                 12.09 N/A N/A
UTP28SP6M-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       16.43 31.00%  $                 11.34 N/A N/A
UTP28SP6MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       17.30 31.00%  $                 11.94 N/A N/A
UTP28SP6MRD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       16.43 31.00%  $                 11.34 N/A N/A
UTP28SP6MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       17.30 31.00%  $                 11.94 N/A N/A
UTP28SP6MVL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       16.43 31.00%  $                 11.34 N/A N/A
UTP28SP6MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       17.30 31.00%  $                 11.94 N/A N/A
UTP28SP6MYL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       16.43 31.00%  $                 11.34 N/A N/A
UTP28SP6OR Copper Patch Cord, Cat 6 Performance (SD PC B  $       11.60 31.00%  $                   8.00 N/A N/A
UTP28SP6OR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       11.02 31.00%  $                   7.60 N/A N/A
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UTP28SP6PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       11.60 31.00%  $                   8.00 N/A N/A
UTP28SP6-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       11.02 31.00%  $                   7.60 N/A N/A
UTP28SP6RD Copper Patch Cord, Cat 6 Performance (SD PC B  $       11.60 31.00%  $                   8.00 N/A N/A
UTP28SP6RD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       11.02 31.00%  $                   7.60 N/A N/A
UTP28SP6VL Copper Patch Cord, Cat 6 Performance (SD PC B  $       11.60 31.00%  $                   8.00 N/A N/A
UTP28SP6VL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       11.02 31.00%  $                   7.60 N/A N/A
UTP28SP6YL Copper Patch Cord, Cat 6 Performance (SD PC B  $       11.60 31.00%  $                   8.00 N/A N/A
UTP28SP6YL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       11.02 31.00%  $                   7.60 N/A N/A
UTP28SP7 Copper Patch Cord, Cat 6 Performance (SD PC B  $       12.03 31.00%  $                   8.30 N/A N/A
UTP28SP7.5M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       19.36 31.00%  $                 13.36 N/A N/A
UTP28SP7.5MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       19.36 31.00%  $                 13.36 N/A N/A
UTP28SP7.5MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       19.36 31.00%  $                 13.36 N/A N/A
UTP28SP7.5MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       19.36 31.00%  $                 13.36 N/A N/A
UTP28SP7.5MGY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       19.36 31.00%  $                 13.36 N/A N/A
UTP28SP7.5MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       19.36 31.00%  $                 13.36 N/A N/A
UTP28SP7.5MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       19.36 31.00%  $                 13.36 N/A N/A
UTP28SP7.5MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       19.36 31.00%  $                 13.36 N/A N/A
UTP28SP7.5MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       19.36 31.00%  $                 13.36 N/A N/A
UTP28SP7.5MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       19.36 31.00%  $                 13.36 N/A N/A
UTP28SP70 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       38.19 31.00%  $                 26.35 N/A N/A
UTP28SP70BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       38.19 31.00%  $                 26.35 N/A N/A
UTP28SP70BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       38.19 31.00%  $                 26.35 N/A N/A
UTP28SP70GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       38.19 31.00%  $                 26.35 N/A N/A
UTP28SP70GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       38.19 31.00%  $                 26.35 N/A N/A
UTP28SP70OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       38.19 31.00%  $                 26.35 N/A N/A
UTP28SP70PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       37.07 31.00%  $                 25.58 N/A N/A
UTP28SP70RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       38.19 31.00%  $                 26.35 N/A N/A
UTP28SP70VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       38.19 31.00%  $                 26.35 N/A N/A
UTP28SP70YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       38.19 31.00%  $                 26.35 N/A N/A
UTP28SP75 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       40.35 31.00%  $                 27.84 N/A N/A
UTP28SP75BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       40.35 31.00%  $                 27.84 N/A N/A
UTP28SP75BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       40.35 31.00%  $                 27.84 N/A N/A
UTP28SP75GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       40.35 31.00%  $                 27.84 N/A N/A
UTP28SP75GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       40.35 31.00%  $                 27.84 N/A N/A
UTP28SP75OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       40.35 31.00%  $                 27.84 N/A N/A
UTP28SP75PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       39.04 31.00%  $                 26.94 N/A N/A
UTP28SP75RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       40.35 31.00%  $                 27.84 N/A N/A
UTP28SP75VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       40.35 31.00%  $                 27.84 N/A N/A
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UTP28SP75YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       40.35 31.00%  $                 27.84 N/A N/A
UTP28SP7BL Copper Patch Cord, Cat 6 Performance (SD PC B  $       12.03 31.00%  $                   8.30 N/A N/A
UTP28SP7BL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       11.43 31.00%  $                   7.89 N/A N/A
UTP28SP7BU Copper Patch Cord, Cat 6 Performance (SD PC B  $       12.03 31.00%  $                   8.30 N/A N/A
UTP28SP7BU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       11.43 31.00%  $                   7.89 N/A N/A
UTP28SP7GR Copper Patch Cord, Cat 6 Performance (SD PC B  $       12.03 31.00%  $                   8.30 N/A N/A
UTP28SP7GR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       11.43 31.00%  $                   7.89 N/A N/A
UTP28SP7GY Copper Patch Cord, Cat 6 Performance (SD PC B  $       12.03 31.00%  $                   8.30 N/A N/A
UTP28SP7GY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       11.43 31.00%  $                   7.89 N/A N/A
UTP28SP7M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       18.74 31.00%  $                 12.93 N/A N/A
UTP28SP7MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       18.74 31.00%  $                 12.93 N/A N/A
UTP28SP7MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       18.74 31.00%  $                 12.93 N/A N/A
UTP28SP7MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       18.74 31.00%  $                 12.93 N/A N/A
UTP28SP7MGY Copper Patch Cord, Cat 6 Performance (SD PC B  $       18.74 31.00%  $                 12.93 N/A N/A
UTP28SP7MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       18.74 31.00%  $                 12.93 N/A N/A
UTP28SP7MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       18.74 31.00%  $                 12.93 N/A N/A
UTP28SP7MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       18.74 31.00%  $                 12.93 N/A N/A
UTP28SP7MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       18.74 31.00%  $                 12.93 N/A N/A
UTP28SP7MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       18.74 31.00%  $                 12.93 N/A N/A
UTP28SP7OR Copper Patch Cord, Cat 6 Performance (SD PC B  $       12.03 31.00%  $                   8.30 N/A N/A
UTP28SP7OR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       11.43 31.00%  $                   7.89 N/A N/A
UTP28SP7PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       12.03 31.00%  $                   8.30 N/A N/A
UTP28SP7-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       11.43 31.00%  $                   7.89 N/A N/A
UTP28SP7RD Copper Patch Cord, Cat 6 Performance (SD PC B  $       12.03 31.00%  $                   8.30 N/A N/A
UTP28SP7RD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       11.43 31.00%  $                   7.89 N/A N/A
UTP28SP7VL Copper Patch Cord, Cat 6 Performance (SD PC B  $       12.03 31.00%  $                   8.30 N/A N/A
UTP28SP7VL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       11.43 31.00%  $                   7.89 N/A N/A
UTP28SP7YL Copper Patch Cord, Cat 6 Performance (SD PC B  $       12.03 31.00%  $                   8.30 N/A N/A
UTP28SP7YL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       11.43 31.00%  $                   7.89 N/A N/A
UTP28SP8 Copper Patch Cord, Cat 6 Performance (SD PC B  $       12.46 31.00%  $                   8.60 N/A N/A
UTP28SP8.5M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       20.60 31.00%  $                 14.21 N/A N/A
UTP28SP8.5MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       20.60 31.00%  $                 14.21 N/A N/A
UTP28SP8.5MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       20.60 31.00%  $                 14.21 N/A N/A
UTP28SP8.5MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       20.60 31.00%  $                 14.21 N/A N/A
UTP28SP8.5MGY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       20.60 31.00%  $                 14.21 N/A N/A
UTP28SP8.5MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       20.60 31.00%  $                 14.21 N/A N/A
UTP28SP8.5MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       20.60 31.00%  $                 14.21 N/A N/A
UTP28SP8.5MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       20.60 31.00%  $                 14.21 N/A N/A
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UTP28SP8.5MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       20.60 31.00%  $                 14.21 N/A N/A
UTP28SP8.5MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       20.60 31.00%  $                 14.21 N/A N/A
UTP28SP80 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       42.50 31.00%  $                 29.33 N/A N/A
UTP28SP80BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       42.50 31.00%  $                 29.33 N/A N/A
UTP28SP80BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       42.50 31.00%  $                 29.33 N/A N/A
UTP28SP80GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       42.50 31.00%  $                 29.33 N/A N/A
UTP28SP80GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       42.50 31.00%  $                 29.33 N/A N/A
UTP28SP80OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       42.50 31.00%  $                 29.33 N/A N/A
UTP28SP80PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       41.00 31.00%  $                 28.29 N/A N/A
UTP28SP80RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       42.50 31.00%  $                 29.33 N/A N/A
UTP28SP80VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       42.50 31.00%  $                 29.33 N/A N/A
UTP28SP80YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       42.50 31.00%  $                 29.33 N/A N/A
UTP28SP85 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       44.66 31.00%  $                 30.82 N/A N/A
UTP28SP85BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       44.66 31.00%  $                 30.82 N/A N/A
UTP28SP85BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       44.66 31.00%  $                 30.82 N/A N/A
UTP28SP85GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       44.66 31.00%  $                 30.82 N/A N/A
UTP28SP85GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       44.66 31.00%  $                 30.82 N/A N/A
UTP28SP85OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       44.66 31.00%  $                 30.82 N/A N/A
UTP28SP85PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       42.97 31.00%  $                 29.65 N/A N/A
UTP28SP85RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       44.66 31.00%  $                 30.82 N/A N/A
UTP28SP85VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       44.66 31.00%  $                 30.82 N/A N/A
UTP28SP85YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       44.66 31.00%  $                 30.82 N/A N/A
UTP28SP8BL Copper Patch Cord, Cat 6 Performance (SD PC B  $       12.46 31.00%  $                   8.60 N/A N/A
UTP28SP8BL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       11.84 31.00%  $                   8.17 N/A N/A
UTP28SP8BU Copper Patch Cord, Cat 6 Performance (SD PC B  $       12.46 31.00%  $                   8.60 N/A N/A
UTP28SP8BU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       11.84 31.00%  $                   8.17 N/A N/A
UTP28SP8GR Copper Patch Cord, Cat 6 Performance (SD PC B  $       12.46 31.00%  $                   8.60 N/A N/A
UTP28SP8GR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       11.84 31.00%  $                   8.17 N/A N/A
UTP28SP8GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       12.46 31.00%  $                   8.60 N/A N/A
UTP28SP8GY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       11.84 31.00%  $                   8.17 N/A N/A
UTP28SP8IN Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.90 31.00%  $                   4.07 N/A N/A
UTP28SP8IN-48 Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.60 31.00%  $                   3.86 N/A N/A
UTP28SP8INBL Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.90 31.00%  $                   4.07 N/A N/A
UTP28SP8INBL-48 Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.60 31.00%  $                   3.86 N/A N/A
UTP28SP8INBU Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.90 31.00%  $                   4.07 N/A N/A
UTP28SP8INBU-48 Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.60 31.00%  $                   3.86 N/A N/A
UTP28SP8INGR Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.90 31.00%  $                   4.07 N/A N/A
UTP28SP8INGR-48 Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.60 31.00%  $                   3.86 N/A N/A
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UTP28SP8INGY Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.90 31.00%  $                   4.07 N/A N/A
UTP28SP8INGY-48 Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.60 31.00%  $                   3.86 N/A N/A
UTP28SP8INOR Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.90 31.00%  $                   4.07 N/A N/A
UTP28SP8INOR-48 Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.60 31.00%  $                   3.86 N/A N/A
UTP28SP8INPK Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.90 31.00%  $                   4.07 N/A N/A
UTP28SP8INPK-48 Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.60 31.00%  $                   3.86 N/A N/A
UTP28SP8INRD Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.90 31.00%  $                   4.07 N/A N/A
UTP28SP8INRD-48 Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.60 31.00%  $                   3.86 N/A N/A
UTP28SP8INVL Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.90 31.00%  $                   4.07 N/A N/A
UTP28SP8INVL-48 Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.60 31.00%  $                   3.86 N/A N/A
UTP28SP8INYL Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.90 31.00%  $                   4.07 N/A N/A
UTP28SP8INYL-48 Copper Patch Cord, Cat 6 Performance (SD PC B  $         5.60 31.00%  $                   3.86 N/A N/A
UTP28SP8M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       19.98 31.00%  $                 13.79 N/A N/A
UTP28SP8MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       19.98 31.00%  $                 13.79 N/A N/A
UTP28SP8MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       19.98 31.00%  $                 13.79 N/A N/A
UTP28SP8MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       19.98 31.00%  $                 13.79 N/A N/A
UTP28SP8MGY Copper Patch Cord, Cat 6 Performance (SD PC B  $       19.98 31.00%  $                 13.79 N/A N/A
UTP28SP8MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       19.98 31.00%  $                 13.79 N/A N/A
UTP28SP8MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       19.98 31.00%  $                 13.79 N/A N/A
UTP28SP8MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       19.98 31.00%  $                 13.79 N/A N/A
UTP28SP8MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       19.98 31.00%  $                 13.79 N/A N/A
UTP28SP8MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       19.98 31.00%  $                 13.79 N/A N/A
UTP28SP8OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       12.46 31.00%  $                   8.60 N/A N/A
UTP28SP8OR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       11.84 31.00%  $                   8.17 N/A N/A
UTP28SP8PK Copper Patch Cord, Cat 6 (SD), 28 AWG, P PC B  $       12.46 31.00%  $                   8.60 N/A N/A
UTP28SP8-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       11.84 31.00%  $                   8.17 N/A N/A
UTP28SP8RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       12.46 31.00%  $                   8.60 N/A N/A
UTP28SP8RD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       11.84 31.00%  $                   8.17 N/A N/A
UTP28SP8VL Copper Patch Cord, Cat 6 Performance (SD PC B  $       12.46 31.00%  $                   8.60 N/A N/A
UTP28SP8VL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       11.84 31.00%  $                   8.17 N/A N/A
UTP28SP8YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       12.46 31.00%  $                   8.60 N/A N/A
UTP28SP8YL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       11.84 31.00%  $                   8.17 N/A N/A
UTP28SP9 Copper Patch Cord, Cat 6 Performance (SD PC B  $       12.89 31.00%  $                   8.89 N/A N/A
UTP28SP9.5M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       21.81 31.00%  $                 15.05 N/A N/A
UTP28SP9.5MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       21.81 31.00%  $                 15.05 N/A N/A
UTP28SP9.5MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       21.81 31.00%  $                 15.05 N/A N/A
UTP28SP9.5MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       21.81 31.00%  $                 15.05 N/A N/A
UTP28SP9.5MGY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       21.81 31.00%  $                 15.05 N/A N/A
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UTP28SP9.5MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       21.81 31.00%  $                 15.05 N/A N/A
UTP28SP9.5MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       21.81 31.00%  $                 15.05 N/A N/A
UTP28SP9.5MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       21.81 31.00%  $                 15.05 N/A N/A
UTP28SP9.5MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       21.81 31.00%  $                 15.05 N/A N/A
UTP28SP9.5MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       21.81 31.00%  $                 15.05 N/A N/A
UTP28SP90 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       46.81 31.00%  $                 32.30 N/A N/A
UTP28SP90PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       44.94 31.00%  $                 31.01 N/A N/A
UTP28SP95 Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       48.97 31.00%  $                 33.79 N/A N/A
UTP28SP95BL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       48.97 31.00%  $                 33.79 N/A N/A
UTP28SP95BU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       48.97 31.00%  $                 33.79 N/A N/A
UTP28SP95GR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       48.97 31.00%  $                 33.79 N/A N/A
UTP28SP95GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       48.97 31.00%  $                 33.79 N/A N/A
UTP28SP95OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       48.97 31.00%  $                 33.79 N/A N/A
UTP28SP95PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       46.91 31.00%  $                 32.37 N/A N/A
UTP28SP95RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       48.97 31.00%  $                 33.79 N/A N/A
UTP28SP95VL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       48.97 31.00%  $                 33.79 N/A N/A
UTP28SP95YL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       48.97 31.00%  $                 33.79 N/A N/A
UTP28SP9BL Copper Patch Cord, Cat 6 Performance (SD PC B  $       12.89 31.00%  $                   8.89 N/A N/A
UTP28SP9BL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       12.26 31.00%  $                   8.46 N/A N/A
UTP28SP9BU Copper Patch Cord, Cat 6 Performance (SD PC B  $       12.89 31.00%  $                   8.89 N/A N/A
UTP28SP9BU-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, B PC B  $       12.26 31.00%  $                   8.46 N/A N/A
UTP28SP9GR Copper Patch Cord, Cat 6 Performance (SD PC B  $       12.89 31.00%  $                   8.89 N/A N/A
UTP28SP9GR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       12.26 31.00%  $                   8.46 N/A N/A
UTP28SP9GY Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       12.89 31.00%  $                   8.89 N/A N/A
UTP28SP9GY-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, G PC B  $       12.26 31.00%  $                   8.46 N/A N/A
UTP28SP9M Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       21.19 31.00%  $                 14.62 N/A N/A
UTP28SP9MBL Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       21.19 31.00%  $                 14.62 N/A N/A
UTP28SP9MBU Cat6 UTP 28AWG CM/LSZH Cable Assembly, B PC B  $       21.19 31.00%  $                 14.62 N/A N/A
UTP28SP9MGR Cat6 UTP 28AWG CM/LSZH Cable Assembly, G PC B  $       21.19 31.00%  $                 14.62 N/A N/A
UTP28SP9MGY Copper Patch Cord, Cat 6 Performance (SD PC B  $       21.19 31.00%  $                 14.62 N/A N/A
UTP28SP9MOR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       21.19 31.00%  $                 14.62 N/A N/A
UTP28SP9MPK Copper Patch Cord, Cat 6 Performance (SD PC B  $       21.19 31.00%  $                 14.62 N/A N/A
UTP28SP9MRD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       21.19 31.00%  $                 14.62 N/A N/A
UTP28SP9MVL Cat6 UTP 28AWG CM/LSZH Cable Assembly, V PC B  $       21.19 31.00%  $                 14.62 N/A N/A
UTP28SP9MYL Cat6 UTP 28AWG CM/LSZH Cable Assembly, Y PC B  $       21.19 31.00%  $                 14.62 N/A N/A
UTP28SP9OR Cat6 UTP 28AWG CM/LSZH Cable Assembly, O PC B  $       12.89 31.00%  $                   8.89 N/A N/A
UTP28SP9OR-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       12.26 31.00%  $                   8.46 N/A N/A
UTP28SP9PK Copper Patch Cord, Cat 6 Performance (SD PC B  $       12.89 31.00%  $                   8.89 N/A N/A
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UTP28SP9-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, O PC B  $       12.26 31.00%  $                   8.46 N/A N/A
UTP28SP9RD Cat6 UTP 28AWG CM/LSZH Cable Assembly, R PC B  $       12.89 31.00%  $                   8.89 N/A N/A
UTP28SP9RD-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, R PC B  $       12.26 31.00%  $                   8.46 N/A N/A
UTP28SP9VL Copper Patch Cord, Cat 6 Performance (SD PC B  $       12.89 31.00%  $                   8.89 N/A N/A
UTP28SP9VL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, V PC B  $       12.26 31.00%  $                   8.46 N/A N/A
UTP28SP9YL Copper Patch Cord, Cat 6 Performance (SD PC B  $       12.89 31.00%  $                   8.89 N/A N/A
UTP28SP9YL-Q Copper Patch Cord, Cat 6 (SD), 28 AWG, Y PC B  $       12.26 31.00%  $                   8.46 N/A N/A
UTP6A0.5M Copper Patch Cord, Cat 6A, Off White  UT PC B  $       15.44 31.00%  $                 10.65 N/A N/A
UTP6A0.5MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       15.44 31.00%  $                 10.65 N/A N/A
UTP6A0.5MBL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       15.44 31.00%  $                 10.65 N/A N/A
UTP6A0.5MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       15.44 31.00%  $                 10.65 N/A N/A
UTP6A0.5MBU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       15.44 31.00%  $                 10.65 N/A N/A
UTP6A0.5MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       15.44 31.00%  $                 10.65 N/A N/A
UTP6A0.5MGR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       15.44 31.00%  $                 10.65 N/A N/A
UTP6A0.5MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       15.44 31.00%  $                 10.65 N/A N/A
UTP6A0.5MGY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       15.44 31.00%  $                 10.65 N/A N/A
UTP6A0.5MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       15.44 31.00%  $                 10.65 N/A N/A
UTP6A0.5MOR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       15.44 31.00%  $                 10.65 N/A N/A
UTP6A0.5M-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       15.44 31.00%  $                 10.65 N/A N/A
UTP6A0.5MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       15.44 31.00%  $                 10.65 N/A N/A
UTP6A0.5MRD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       15.44 31.00%  $                 10.65 N/A N/A
UTP6A0.5MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       15.44 31.00%  $                 10.65 N/A N/A
UTP6A0.5MVL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       15.44 31.00%  $                 10.65 N/A N/A
UTP6A0.5MYL Copper Patch Cord, Category 6A, Yellow U PC B  $       15.44 31.00%  $                 10.65 N/A N/A
UTP6A0.5MYL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       15.44 31.00%  $                 10.65 N/A N/A
UTP6A1 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP6A1.5M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       17.22 31.00%  $                 11.88 N/A N/A
UTP6A1.5MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       17.22 31.00%  $                 11.88 N/A N/A
UTP6A1.5MBL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       17.22 31.00%  $                 11.88 N/A N/A
UTP6A1.5MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       17.22 31.00%  $                 11.88 N/A N/A
UTP6A1.5MBU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       17.22 31.00%  $                 11.88 N/A N/A
UTP6A1.5MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       17.22 31.00%  $                 11.88 N/A N/A
UTP6A1.5MGR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       17.22 31.00%  $                 11.88 N/A N/A
UTP6A1.5MGY Copper Patch Cord, Category 6A, Gray UTP PC B  $       17.22 31.00%  $                 11.88 N/A N/A
UTP6A1.5MGY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       17.22 31.00%  $                 11.88 N/A N/A
UTP6A1.5MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       17.22 31.00%  $                 11.88 N/A N/A
UTP6A1.5MOR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       17.22 31.00%  $                 11.88 N/A N/A
UTP6A1.5M-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       17.22 31.00%  $                 11.88 N/A N/A
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UTP6A1.5MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       17.22 31.00%  $                 11.88 N/A N/A
UTP6A1.5MRD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       17.22 31.00%  $                 11.88 N/A N/A
UTP6A1.5MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       17.22 31.00%  $                 11.88 N/A N/A
UTP6A1.5MVL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       17.22 31.00%  $                 11.88 N/A N/A
UTP6A1.5MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       17.22 31.00%  $                 11.88 N/A N/A
UTP6A1.5MYL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       17.22 31.00%  $                 11.88 N/A N/A
UTP6A10 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       20.80 31.00%  $                 14.35 N/A N/A
UTP6A100 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       92.22 31.00%  $                 63.63 N/A N/A
UTP6A100BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       92.22 31.00%  $                 63.63 N/A N/A
UTP6A100BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       92.22 31.00%  $                 63.63 N/A N/A
UTP6A100GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       92.22 31.00%  $                 63.63 N/A N/A
UTP6A100GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       92.22 31.00%  $                 63.63 N/A N/A
UTP6A100OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       92.22 31.00%  $                 63.63 N/A N/A
UTP6A100RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       92.22 31.00%  $                 63.63 N/A N/A
UTP6A100VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       92.22 31.00%  $                 63.63 N/A N/A
UTP6A100YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       92.22 31.00%  $                 63.63 N/A N/A
UTP6A105 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       96.15 31.00%  $                 66.34 N/A N/A
UTP6A105BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       96.15 31.00%  $                 66.34 N/A N/A
UTP6A105BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       96.15 31.00%  $                 66.34 N/A N/A
UTP6A105GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       96.15 31.00%  $                 66.34 N/A N/A
UTP6A105GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       96.15 31.00%  $                 66.34 N/A N/A
UTP6A105OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       96.15 31.00%  $                 66.34 N/A N/A
UTP6A105RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       96.15 31.00%  $                 66.34 N/A N/A
UTP6A105VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       96.15 31.00%  $                 66.34 N/A N/A
UTP6A105YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       96.15 31.00%  $                 66.34 N/A N/A
UTP6A10BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       20.80 31.00%  $                 14.35 N/A N/A
UTP6A10BL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       20.80 31.00%  $                 14.35 N/A N/A
UTP6A10BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       20.80 31.00%  $                 14.35 N/A N/A
UTP6A10BU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       20.80 31.00%  $                 14.35 N/A N/A
UTP6A10GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       20.80 31.00%  $                 14.35 N/A N/A
UTP6A10GR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       20.80 31.00%  $                 14.35 N/A N/A
UTP6A10GY Copper Patch Cord, Category 6A, Gray UTP PC B  $       20.80 31.00%  $                 14.35 N/A N/A
UTP6A10GY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       20.80 31.00%  $                 14.35 N/A N/A
UTP6A10M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       35.27 31.00%  $                 24.34 N/A N/A
UTP6A10MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       35.27 31.00%  $                 24.34 N/A N/A
UTP6A10MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       35.27 31.00%  $                 24.34 N/A N/A
UTP6A10MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       35.27 31.00%  $                 24.34 N/A N/A
UTP6A10MGY Copper Patch Cord, Category 6A, Gray UTP PC B  $       35.27 31.00%  $                 24.34 N/A N/A
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UTP6A10MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       35.27 31.00%  $                 24.34 N/A N/A
UTP6A10MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       35.27 31.00%  $                 24.34 N/A N/A
UTP6A10MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       35.27 31.00%  $                 24.34 N/A N/A
UTP6A10MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       35.27 31.00%  $                 24.34 N/A N/A
UTP6A10OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       20.80 31.00%  $                 14.35 N/A N/A
UTP6A10OR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       20.80 31.00%  $                 14.35 N/A N/A
UTP6A10-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       20.80 31.00%  $                 14.35 N/A N/A
UTP6A10RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       20.80 31.00%  $                 14.35 N/A N/A
UTP6A10RD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       20.80 31.00%  $                 14.35 N/A N/A
UTP6A10VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       20.80 31.00%  $                 14.35 N/A N/A
UTP6A10VL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       20.80 31.00%  $                 14.35 N/A N/A
UTP6A10YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       20.80 31.00%  $                 14.35 N/A N/A
UTP6A10YL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       20.80 31.00%  $                 14.35 N/A N/A
UTP6A11 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       21.59 31.00%  $                 14.90 N/A N/A
UTP6A110 Copper Patch Cord, Cat 6A, Off White UTP PC B  $     100.09 31.00%  $                 69.06 N/A N/A
UTP6A110BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $     100.09 31.00%  $                 69.06 N/A N/A
UTP6A110BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $     100.09 31.00%  $                 69.06 N/A N/A
UTP6A110GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $     100.09 31.00%  $                 69.06 N/A N/A
UTP6A110GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $     100.09 31.00%  $                 69.06 N/A N/A
UTP6A110OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $     100.09 31.00%  $                 69.06 N/A N/A
UTP6A110RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $     100.09 31.00%  $                 69.06 N/A N/A
UTP6A110VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $     100.09 31.00%  $                 69.06 N/A N/A
UTP6A110YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $     100.09 31.00%  $                 69.06 N/A N/A
UTP6A115 Copper Patch Cord, Cat 6A, Off White UTP PC B  $     104.03 31.00%  $                 71.78 N/A N/A
UTP6A115BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $     104.03 31.00%  $                 71.78 N/A N/A
UTP6A115BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $     104.03 31.00%  $                 71.78 N/A N/A
UTP6A115GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $     104.03 31.00%  $                 71.78 N/A N/A
UTP6A115GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $     104.03 31.00%  $                 71.78 N/A N/A
UTP6A115OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $     104.03 31.00%  $                 71.78 N/A N/A
UTP6A115RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $     104.03 31.00%  $                 71.78 N/A N/A
UTP6A115VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $     104.03 31.00%  $                 71.78 N/A N/A
UTP6A115YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $     104.03 31.00%  $                 71.78 N/A N/A
UTP6A11BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       21.59 31.00%  $                 14.90 N/A N/A
UTP6A11BL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       21.59 31.00%  $                 14.90 N/A N/A
UTP6A11BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       21.59 31.00%  $                 14.90 N/A N/A
UTP6A11BU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       21.59 31.00%  $                 14.90 N/A N/A
UTP6A11GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       21.59 31.00%  $                 14.90 N/A N/A
UTP6A11GR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       21.59 31.00%  $                 14.90 N/A N/A

6721 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

UTP6A11GY Copper Patch Cord, Category 6A, Gray UTP PC B  $       21.59 31.00%  $                 14.90 N/A N/A
UTP6A11GY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       21.59 31.00%  $                 14.90 N/A N/A
UTP6A11M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       36.84 31.00%  $                 25.42 N/A N/A
UTP6A11MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       36.84 31.00%  $                 25.42 N/A N/A
UTP6A11MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       36.84 31.00%  $                 25.42 N/A N/A
UTP6A11MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       36.84 31.00%  $                 25.42 N/A N/A
UTP6A11MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       36.84 31.00%  $                 25.42 N/A N/A
UTP6A11MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       36.84 31.00%  $                 25.42 N/A N/A
UTP6A11MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       36.84 31.00%  $                 25.42 N/A N/A
UTP6A11MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       36.84 31.00%  $                 25.42 N/A N/A
UTP6A11MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       36.84 31.00%  $                 25.42 N/A N/A
UTP6A11OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       21.59 31.00%  $                 14.90 N/A N/A
UTP6A11OR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       21.59 31.00%  $                 14.90 N/A N/A
UTP6A11-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       21.59 31.00%  $                 14.90 N/A N/A
UTP6A11RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       21.59 31.00%  $                 14.90 N/A N/A
UTP6A11RD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       21.59 31.00%  $                 14.90 N/A N/A
UTP6A11VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       21.59 31.00%  $                 14.90 N/A N/A
UTP6A11VL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       21.59 31.00%  $                 14.90 N/A N/A
UTP6A11YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       21.59 31.00%  $                 14.90 N/A N/A
UTP6A11YL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       21.59 31.00%  $                 14.90 N/A N/A
UTP6A12 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       22.38 31.00%  $                 15.44 N/A N/A
UTP6A120 Copper Patch Cord, Cat 6A, Off White UTP PC B  $     107.96 31.00%  $                 74.49 N/A N/A
UTP6A120BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $     107.96 31.00%  $                 74.49 N/A N/A
UTP6A120BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $     107.96 31.00%  $                 74.49 N/A N/A
UTP6A120GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $     107.96 31.00%  $                 74.49 N/A N/A
UTP6A120GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $     107.96 31.00%  $                 74.49 N/A N/A
UTP6A120OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $     107.96 31.00%  $                 74.49 N/A N/A
UTP6A120RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $     107.96 31.00%  $                 74.49 N/A N/A
UTP6A120VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $     107.96 31.00%  $                 74.49 N/A N/A
UTP6A120YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $     107.96 31.00%  $                 74.49 N/A N/A
UTP6A125 Copper Patch Cord, Cat 6A, Off White UTP PC B  $     111.90 31.00%  $                 77.21 N/A N/A
UTP6A125BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $     111.90 31.00%  $                 77.21 N/A N/A
UTP6A125BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $     111.90 31.00%  $                 77.21 N/A N/A
UTP6A125GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $     111.90 31.00%  $                 77.21 N/A N/A
UTP6A125GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $     111.90 31.00%  $                 77.21 N/A N/A
UTP6A125OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $     111.90 31.00%  $                 77.21 N/A N/A
UTP6A125RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $     111.90 31.00%  $                 77.21 N/A N/A
UTP6A125VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $     111.90 31.00%  $                 77.21 N/A N/A
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UTP6A125YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $     111.90 31.00%  $                 77.21 N/A N/A
UTP6A12BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       22.38 31.00%  $                 15.44 N/A N/A
UTP6A12BL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       22.38 31.00%  $                 15.44 N/A N/A
UTP6A12BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       22.38 31.00%  $                 15.44 N/A N/A
UTP6A12BU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       22.38 31.00%  $                 15.44 N/A N/A
UTP6A12GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       22.38 31.00%  $                 15.44 N/A N/A
UTP6A12GR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       22.38 31.00%  $                 15.44 N/A N/A
UTP6A12GY Copper Patch Cord, Category 6A, Gray UTP PC B  $       22.38 31.00%  $                 15.44 N/A N/A
UTP6A12GY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       22.38 31.00%  $                 15.44 N/A N/A
UTP6A12M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       38.98 31.00%  $                 26.90 N/A N/A
UTP6A12MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       38.98 31.00%  $                 26.90 N/A N/A
UTP6A12MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       38.98 31.00%  $                 26.90 N/A N/A
UTP6A12MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       38.98 31.00%  $                 26.90 N/A N/A
UTP6A12MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       38.98 31.00%  $                 26.90 N/A N/A
UTP6A12MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       38.98 31.00%  $                 26.90 N/A N/A
UTP6A12MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       38.98 31.00%  $                 26.90 N/A N/A
UTP6A12MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       38.98 31.00%  $                 26.90 N/A N/A
UTP6A12MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       38.98 31.00%  $                 26.90 N/A N/A
UTP6A12OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       22.38 31.00%  $                 15.44 N/A N/A
UTP6A12OR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       22.38 31.00%  $                 15.44 N/A N/A
UTP6A12-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       22.38 31.00%  $                 15.44 N/A N/A
UTP6A12RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       22.38 31.00%  $                 15.44 N/A N/A
UTP6A12RD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       22.38 31.00%  $                 15.44 N/A N/A
UTP6A12VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       22.38 31.00%  $                 15.44 N/A N/A
UTP6A12VL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       22.38 31.00%  $                 15.44 N/A N/A
UTP6A12YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       22.38 31.00%  $                 15.44 N/A N/A
UTP6A12YL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       22.38 31.00%  $                 15.44 N/A N/A
UTP6A13 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       23.16 31.00%  $                 15.98 N/A N/A
UTP6A130 Copper Patch Cord, Cat 6A, Off White UTP PC B  $     115.83 31.00%  $                 79.92 N/A N/A
UTP6A130BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $     115.83 31.00%  $                 79.92 N/A N/A
UTP6A130BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $     115.83 31.00%  $                 79.92 N/A N/A
UTP6A130GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $     115.83 31.00%  $                 79.92 N/A N/A
UTP6A130GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $     115.83 31.00%  $                 79.92 N/A N/A
UTP6A130OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $     115.83 31.00%  $                 79.92 N/A N/A
UTP6A130RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $     115.83 31.00%  $                 79.92 N/A N/A
UTP6A130VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $     115.83 31.00%  $                 79.92 N/A N/A
UTP6A130YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $     115.83 31.00%  $                 79.92 N/A N/A
UTP6A135 Copper Patch Cord, Cat 6A, Off White UTP PC B  $     119.77 31.00%  $                 82.64 N/A N/A
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UTP6A135BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $     119.77 31.00%  $                 82.64 N/A N/A
UTP6A135BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $     119.77 31.00%  $                 82.64 N/A N/A
UTP6A135GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $     119.77 31.00%  $                 82.64 N/A N/A
UTP6A135GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $     119.77 31.00%  $                 82.64 N/A N/A
UTP6A135OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $     119.77 31.00%  $                 82.64 N/A N/A
UTP6A135RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $     119.77 31.00%  $                 82.64 N/A N/A
UTP6A135VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $     119.77 31.00%  $                 82.64 N/A N/A
UTP6A135YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $     119.77 31.00%  $                 82.64 N/A N/A
UTP6A13BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       23.16 31.00%  $                 15.98 N/A N/A
UTP6A13BL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       23.16 31.00%  $                 15.98 N/A N/A
UTP6A13BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       23.16 31.00%  $                 15.98 N/A N/A
UTP6A13BU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       23.16 31.00%  $                 15.98 N/A N/A
UTP6A13GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       23.16 31.00%  $                 15.98 N/A N/A
UTP6A13GR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       23.16 31.00%  $                 15.98 N/A N/A
UTP6A13GY Copper Patch Cord, Category 6A, Gray UTP PC B  $       23.16 31.00%  $                 15.98 N/A N/A
UTP6A13GY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       23.16 31.00%  $                 15.98 N/A N/A
UTP6A13M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       41.12 31.00%  $                 28.37 N/A N/A
UTP6A13MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       41.12 31.00%  $                 28.37 N/A N/A
UTP6A13MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       41.12 31.00%  $                 28.37 N/A N/A
UTP6A13MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       41.12 31.00%  $                 28.37 N/A N/A
UTP6A13MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       41.12 31.00%  $                 28.37 N/A N/A
UTP6A13MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       41.12 31.00%  $                 28.37 N/A N/A
UTP6A13MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       41.12 31.00%  $                 28.37 N/A N/A
UTP6A13MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       41.12 31.00%  $                 28.37 N/A N/A
UTP6A13MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       41.12 31.00%  $                 28.37 N/A N/A
UTP6A13OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       23.16 31.00%  $                 15.98 N/A N/A
UTP6A13OR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       23.16 31.00%  $                 15.98 N/A N/A
UTP6A13-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       23.16 31.00%  $                 15.98 N/A N/A
UTP6A13RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       23.16 31.00%  $                 15.98 N/A N/A
UTP6A13RD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       23.16 31.00%  $                 15.98 N/A N/A
UTP6A13VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       23.16 31.00%  $                 15.98 N/A N/A
UTP6A13VL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       23.16 31.00%  $                 15.98 N/A N/A
UTP6A13YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       23.16 31.00%  $                 15.98 N/A N/A
UTP6A13YL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       23.16 31.00%  $                 15.98 N/A N/A
UTP6A14 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       23.95 31.00%  $                 16.53 N/A N/A
UTP6A140 Copper Patch Cord, Cat 6A, Off White UTP PC B  $     123.70 31.00%  $                 85.35 N/A N/A
UTP6A140BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $     123.70 31.00%  $                 85.35 N/A N/A
UTP6A140BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $     123.70 31.00%  $                 85.35 N/A N/A
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UTP6A140GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $     123.70 31.00%  $                 85.35 N/A N/A
UTP6A140GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $     123.70 31.00%  $                 85.35 N/A N/A
UTP6A140OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $     123.70 31.00%  $                 85.35 N/A N/A
UTP6A140RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $     123.70 31.00%  $                 85.35 N/A N/A
UTP6A140VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $     123.70 31.00%  $                 85.35 N/A N/A
UTP6A140YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $     123.70 31.00%  $                 85.35 N/A N/A
UTP6A145 Copper Patch Cord, Cat 6A, Off White UTP PC B  $     127.64 31.00%  $                 88.07 N/A N/A
UTP6A145BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $     127.64 31.00%  $                 88.07 N/A N/A
UTP6A145BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $     127.64 31.00%  $                 88.07 N/A N/A
UTP6A145GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $     127.64 31.00%  $                 88.07 N/A N/A
UTP6A145GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $     127.64 31.00%  $                 88.07 N/A N/A
UTP6A145OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $     127.64 31.00%  $                 88.07 N/A N/A
UTP6A145RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $     127.64 31.00%  $                 88.07 N/A N/A
UTP6A145VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $     127.64 31.00%  $                 88.07 N/A N/A
UTP6A145YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $     127.64 31.00%  $                 88.07 N/A N/A
UTP6A14BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       23.95 31.00%  $                 16.53 N/A N/A
UTP6A14BL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       23.95 31.00%  $                 16.53 N/A N/A
UTP6A14BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       23.95 31.00%  $                 16.53 N/A N/A
UTP6A14BU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       23.95 31.00%  $                 16.53 N/A N/A
UTP6A14GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       23.95 31.00%  $                 16.53 N/A N/A
UTP6A14GR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       23.95 31.00%  $                 16.53 N/A N/A
UTP6A14GY Copper Patch Cord, Category 6A, Gray UTP PC B  $       23.95 31.00%  $                 16.53 N/A N/A
UTP6A14GY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       23.95 31.00%  $                 16.53 N/A N/A
UTP6A14M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       43.25 31.00%  $                 29.84 N/A N/A
UTP6A14MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       43.25 31.00%  $                 29.84 N/A N/A
UTP6A14MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       43.25 31.00%  $                 29.84 N/A N/A
UTP6A14MGR Copper Patch Cord, Cat 6A,Green UTP Cabl PC B  $       43.25 31.00%  $                 29.84 N/A N/A
UTP6A14MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       43.25 31.00%  $                 29.84 N/A N/A
UTP6A14MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       43.25 31.00%  $                 29.84 N/A N/A
UTP6A14MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       43.25 31.00%  $                 29.84 N/A N/A
UTP6A14MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       43.25 31.00%  $                 29.84 N/A N/A
UTP6A14MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       43.25 31.00%  $                 29.84 N/A N/A
UTP6A14OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       23.95 31.00%  $                 16.53 N/A N/A
UTP6A14OR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       23.95 31.00%  $                 16.53 N/A N/A
UTP6A14-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       23.95 31.00%  $                 16.53 N/A N/A
UTP6A14RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       23.95 31.00%  $                 16.53 N/A N/A
UTP6A14RD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       23.95 31.00%  $                 16.53 N/A N/A
UTP6A14VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       23.95 31.00%  $                 16.53 N/A N/A
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UTP6A14VL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       23.95 31.00%  $                 16.53 N/A N/A
UTP6A14YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       23.95 31.00%  $                 16.53 N/A N/A
UTP6A14YL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       23.95 31.00%  $                 16.53 N/A N/A
UTP6A15 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       24.74 31.00%  $                 17.07 N/A N/A
UTP6A150 Copper Patch Cord, Cat 6A, Off White UTP PC B  $     131.57 31.00%  $                 90.78 N/A N/A
UTP6A150BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $     131.57 31.00%  $                 90.78 N/A N/A
UTP6A150BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $     131.57 31.00%  $                 90.78 N/A N/A
UTP6A150GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $     131.57 31.00%  $                 90.78 N/A N/A
UTP6A150GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $     131.57 31.00%  $                 90.78 N/A N/A
UTP6A150OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $     131.57 31.00%  $                 90.78 N/A N/A
UTP6A150RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $     131.57 31.00%  $                 90.78 N/A N/A
UTP6A150VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $     131.57 31.00%  $                 90.78 N/A N/A
UTP6A150YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $     131.57 31.00%  $                 90.78 N/A N/A
UTP6A155 Copper Patch Cord, Cat 6A, Off White UTP PC B  $     135.51 31.00%  $                 93.50 N/A N/A
UTP6A155BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $     135.51 31.00%  $                 93.50 N/A N/A
UTP6A155BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $     135.51 31.00%  $                 93.50 N/A N/A
UTP6A155GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $     135.51 31.00%  $                 93.50 N/A N/A
UTP6A155GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $     135.51 31.00%  $                 93.50 N/A N/A
UTP6A155OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $     135.51 31.00%  $                 93.50 N/A N/A
UTP6A155RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $     135.51 31.00%  $                 93.50 N/A N/A
UTP6A155VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $     135.51 31.00%  $                 93.50 N/A N/A
UTP6A155YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $     135.51 31.00%  $                 93.50 N/A N/A
UTP6A15BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       24.74 31.00%  $                 17.07 N/A N/A
UTP6A15BL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       24.74 31.00%  $                 17.07 N/A N/A
UTP6A15BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       24.74 31.00%  $                 17.07 N/A N/A
UTP6A15BU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       24.74 31.00%  $                 17.07 N/A N/A
UTP6A15GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       24.74 31.00%  $                 17.07 N/A N/A
UTP6A15GR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       24.74 31.00%  $                 17.07 N/A N/A
UTP6A15GY Copper Patch Cord, Category 6A, Gray UTP PC B  $       24.74 31.00%  $                 17.07 N/A N/A
UTP6A15GY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       24.74 31.00%  $                 17.07 N/A N/A
UTP6A15M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       45.99 31.00%  $                 31.73 N/A N/A
UTP6A15MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       45.99 31.00%  $                 31.73 N/A N/A
UTP6A15MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       45.99 31.00%  $                 31.73 N/A N/A
UTP6A15MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       45.99 31.00%  $                 31.73 N/A N/A
UTP6A15MGY Copper Patch Cord, Category 6A, Gray UTP PC B  $       45.99 31.00%  $                 31.73 N/A N/A
UTP6A15MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       45.99 31.00%  $                 31.73 N/A N/A
UTP6A15MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       45.99 31.00%  $                 31.73 N/A N/A
UTP6A15MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       45.99 31.00%  $                 31.73 N/A N/A

6726 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

UTP6A15MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       45.99 31.00%  $                 31.73 N/A N/A
UTP6A15OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       24.74 31.00%  $                 17.07 N/A N/A
UTP6A15OR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       24.74 31.00%  $                 17.07 N/A N/A
UTP6A15-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       24.74 31.00%  $                 17.07 N/A N/A
UTP6A15RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       24.74 31.00%  $                 17.07 N/A N/A
UTP6A15RD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       24.74 31.00%  $                 17.07 N/A N/A
UTP6A15VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       24.74 31.00%  $                 17.07 N/A N/A
UTP6A15VL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       24.74 31.00%  $                 17.07 N/A N/A
UTP6A15YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       24.74 31.00%  $                 17.07 N/A N/A
UTP6A15YL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       24.74 31.00%  $                 17.07 N/A N/A
UTP6A16 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       25.52 31.00%  $                 17.61 N/A N/A
UTP6A160 Copper Patch Cord, Cat 6A, Off White UTP PC B  $     139.44 31.00%  $                 96.21 N/A N/A
UTP6A160BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $     139.44 31.00%  $                 96.21 N/A N/A
UTP6A160BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $     139.44 31.00%  $                 96.21 N/A N/A
UTP6A160GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $     139.44 31.00%  $                 96.21 N/A N/A
UTP6A160GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $     139.44 31.00%  $                 96.21 N/A N/A
UTP6A160OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $     139.44 31.00%  $                 96.21 N/A N/A
UTP6A160RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $     139.44 31.00%  $                 96.21 N/A N/A
UTP6A160VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $     139.44 31.00%  $                 96.21 N/A N/A
UTP6A160YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $     139.44 31.00%  $                 96.21 N/A N/A
UTP6A165 Copper Patch Cord, Cat 6A, Off White UTP PC B  $     143.38 31.00%  $                 98.93 N/A N/A
UTP6A165BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $     143.38 31.00%  $                 98.93 N/A N/A
UTP6A165BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $     143.38 31.00%  $                 98.93 N/A N/A
UTP6A165GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $     143.38 31.00%  $                 98.93 N/A N/A
UTP6A165GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $     143.38 31.00%  $                 98.93 N/A N/A
UTP6A165OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $     143.38 31.00%  $                 98.93 N/A N/A
UTP6A165RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $     143.38 31.00%  $                 98.93 N/A N/A
UTP6A165VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $     143.38 31.00%  $                 98.93 N/A N/A
UTP6A165YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $     143.38 31.00%  $                 98.93 N/A N/A
UTP6A16BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       25.52 31.00%  $                 17.61 N/A N/A
UTP6A16BL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       25.52 31.00%  $                 17.61 N/A N/A
UTP6A16BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       25.52 31.00%  $                 17.61 N/A N/A
UTP6A16BU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       25.52 31.00%  $                 17.61 N/A N/A
UTP6A16GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       25.52 31.00%  $                 17.61 N/A N/A
UTP6A16GR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       25.52 31.00%  $                 17.61 N/A N/A
UTP6A16GY Copper Patch Cord, Category 6A, Gray UTP PC B  $       25.52 31.00%  $                 17.61 N/A N/A
UTP6A16GY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       25.52 31.00%  $                 17.61 N/A N/A
UTP6A16M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       47.54 31.00%  $                 32.80 N/A N/A
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UTP6A16MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       47.54 31.00%  $                 32.80 N/A N/A
UTP6A16MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       47.54 31.00%  $                 32.80 N/A N/A
UTP6A16MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       47.54 31.00%  $                 32.80 N/A N/A
UTP6A16MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       47.54 31.00%  $                 32.80 N/A N/A
UTP6A16MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       47.54 31.00%  $                 32.80 N/A N/A
UTP6A16MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       47.54 31.00%  $                 32.80 N/A N/A
UTP6A16MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       47.54 31.00%  $                 32.80 N/A N/A
UTP6A16MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       47.54 31.00%  $                 32.80 N/A N/A
UTP6A16OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       25.52 31.00%  $                 17.61 N/A N/A
UTP6A16OR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       25.52 31.00%  $                 17.61 N/A N/A
UTP6A16-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       25.52 31.00%  $                 17.61 N/A N/A
UTP6A16RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       25.52 31.00%  $                 17.61 N/A N/A
UTP6A16RD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       25.52 31.00%  $                 17.61 N/A N/A
UTP6A16VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       25.52 31.00%  $                 17.61 N/A N/A
UTP6A16VL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       25.52 31.00%  $                 17.61 N/A N/A
UTP6A16YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       25.52 31.00%  $                 17.61 N/A N/A
UTP6A16YL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       25.52 31.00%  $                 17.61 N/A N/A
UTP6A17 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       26.31 31.00%  $                 18.15 N/A N/A
UTP6A170 Copper Patch Cord, Cat 6A, Off White UTP PC B  $     147.32 31.00%  $               101.65 N/A N/A
UTP6A170BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $     147.32 31.00%  $               101.65 N/A N/A
UTP6A170BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $     147.32 31.00%  $               101.65 N/A N/A
UTP6A170GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $     147.32 31.00%  $               101.65 N/A N/A
UTP6A170GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $     147.32 31.00%  $               101.65 N/A N/A
UTP6A170OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $     147.32 31.00%  $               101.65 N/A N/A
UTP6A170RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $     147.32 31.00%  $               101.65 N/A N/A
UTP6A170VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $     147.32 31.00%  $               101.65 N/A N/A
UTP6A170YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $     147.32 31.00%  $               101.65 N/A N/A
UTP6A175 Copper Patch Cord, Cat 6A, Off White UTP PC B  $     151.25 31.00%  $               104.36 N/A N/A
UTP6A175BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $     151.25 31.00%  $               104.36 N/A N/A
UTP6A175BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $     151.25 31.00%  $               104.36 N/A N/A
UTP6A175GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $     151.25 31.00%  $               104.36 N/A N/A
UTP6A175GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $     151.25 31.00%  $               104.36 N/A N/A
UTP6A175OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $     151.25 31.00%  $               104.36 N/A N/A
UTP6A175RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $     151.25 31.00%  $               104.36 N/A N/A
UTP6A175VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $     151.25 31.00%  $               104.36 N/A N/A
UTP6A175YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $     151.25 31.00%  $               104.36 N/A N/A
UTP6A17BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       26.31 31.00%  $                 18.15 N/A N/A
UTP6A17BL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       26.31 31.00%  $                 18.15 N/A N/A
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UTP6A17BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       26.31 31.00%  $                 18.15 N/A N/A
UTP6A17BU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       26.31 31.00%  $                 18.15 N/A N/A
UTP6A17GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       26.31 31.00%  $                 18.15 N/A N/A
UTP6A17GR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       26.31 31.00%  $                 18.15 N/A N/A
UTP6A17GY Copper Patch Cord, Category 6A, Gray UTP PC B  $       26.31 31.00%  $                 18.15 N/A N/A
UTP6A17GY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       26.31 31.00%  $                 18.15 N/A N/A
UTP6A17M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       49.68 31.00%  $                 34.28 N/A N/A
UTP6A17MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       49.68 31.00%  $                 34.28 N/A N/A
UTP6A17MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       49.68 31.00%  $                 34.28 N/A N/A
UTP6A17MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       49.68 31.00%  $                 34.28 N/A N/A
UTP6A17MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       49.68 31.00%  $                 34.28 N/A N/A
UTP6A17MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       49.68 31.00%  $                 34.28 N/A N/A
UTP6A17MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       49.68 31.00%  $                 34.28 N/A N/A
UTP6A17MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       49.68 31.00%  $                 34.28 N/A N/A
UTP6A17MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       49.68 31.00%  $                 34.28 N/A N/A
UTP6A17OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       26.31 31.00%  $                 18.15 N/A N/A
UTP6A17OR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       26.31 31.00%  $                 18.15 N/A N/A
UTP6A17-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       26.31 31.00%  $                 18.15 N/A N/A
UTP6A17RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       26.31 31.00%  $                 18.15 N/A N/A
UTP6A17RD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       26.31 31.00%  $                 18.15 N/A N/A
UTP6A17VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       26.31 31.00%  $                 18.15 N/A N/A
UTP6A17VL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       26.31 31.00%  $                 18.15 N/A N/A
UTP6A17YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       26.31 31.00%  $                 18.15 N/A N/A
UTP6A17YL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       26.31 31.00%  $                 18.15 N/A N/A
UTP6A18 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       27.10 31.00%  $                 18.70 N/A N/A
UTP6A180 Copper Patch Cord, Cat 6A, Off White UTP PC B  $     155.19 31.00%  $               107.08 N/A N/A
UTP6A180BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $     155.19 31.00%  $               107.08 N/A N/A
UTP6A180BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $     155.19 31.00%  $               107.08 N/A N/A
UTP6A180GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $     155.19 31.00%  $               107.08 N/A N/A
UTP6A180GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $     155.19 31.00%  $               107.08 N/A N/A
UTP6A180OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $     155.19 31.00%  $               107.08 N/A N/A
UTP6A180RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $     155.19 31.00%  $               107.08 N/A N/A
UTP6A180VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $     155.19 31.00%  $               107.08 N/A N/A
UTP6A180YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $     155.19 31.00%  $               107.08 N/A N/A
UTP6A185 Copper Patch Cord, Cat 6A, Off White UTP PC B  $     159.12 31.00%  $               109.79 N/A N/A
UTP6A185BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $     159.12 31.00%  $               109.79 N/A N/A
UTP6A185BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $     159.12 31.00%  $               109.79 N/A N/A
UTP6A185GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $     159.12 31.00%  $               109.79 N/A N/A
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UTP6A185GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $     159.12 31.00%  $               109.79 N/A N/A
UTP6A185OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $     159.12 31.00%  $               109.79 N/A N/A
UTP6A185RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $     159.12 31.00%  $               109.79 N/A N/A
UTP6A185VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $     159.12 31.00%  $               109.79 N/A N/A
UTP6A185YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $     159.12 31.00%  $               109.79 N/A N/A
UTP6A18BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       27.10 31.00%  $                 18.70 N/A N/A
UTP6A18BL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       27.10 31.00%  $                 18.70 N/A N/A
UTP6A18BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       27.10 31.00%  $                 18.70 N/A N/A
UTP6A18BU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       27.10 31.00%  $                 18.70 N/A N/A
UTP6A18GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       27.10 31.00%  $                 18.70 N/A N/A
UTP6A18GR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       27.10 31.00%  $                 18.70 N/A N/A
UTP6A18GY Copper Patch Cord, Category 6A, Gray UTP PC B  $       27.10 31.00%  $                 18.70 N/A N/A
UTP6A18GY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       27.10 31.00%  $                 18.70 N/A N/A
UTP6A18M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       51.82 31.00%  $                 35.76 N/A N/A
UTP6A18MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       51.82 31.00%  $                 35.76 N/A N/A
UTP6A18MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       51.82 31.00%  $                 35.76 N/A N/A
UTP6A18MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       51.82 31.00%  $                 35.76 N/A N/A
UTP6A18MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       51.82 31.00%  $                 35.76 N/A N/A
UTP6A18MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       51.82 31.00%  $                 35.76 N/A N/A
UTP6A18MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       51.82 31.00%  $                 35.76 N/A N/A
UTP6A18MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       51.82 31.00%  $                 35.76 N/A N/A
UTP6A18MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       51.82 31.00%  $                 35.76 N/A N/A
UTP6A18OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       27.10 31.00%  $                 18.70 N/A N/A
UTP6A18OR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       27.10 31.00%  $                 18.70 N/A N/A
UTP6A18-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       27.10 31.00%  $                 18.70 N/A N/A
UTP6A18RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       27.10 31.00%  $                 18.70 N/A N/A
UTP6A18RD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       27.10 31.00%  $                 18.70 N/A N/A
UTP6A18VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       27.10 31.00%  $                 18.70 N/A N/A
UTP6A18VL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       27.10 31.00%  $                 18.70 N/A N/A
UTP6A18YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       27.10 31.00%  $                 18.70 N/A N/A
UTP6A18YL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       27.10 31.00%  $                 18.70 N/A N/A
UTP6A19 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       27.89 31.00%  $                 19.24 N/A N/A
UTP6A190 Copper Patch Cord, Cat 6A, Off White UTP PC B  $     163.06 31.00%  $               112.51 N/A N/A
UTP6A190BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $     163.06 31.00%  $               112.51 N/A N/A
UTP6A190BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $     163.06 31.00%  $               112.51 N/A N/A
UTP6A190GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $     163.06 31.00%  $               112.51 N/A N/A
UTP6A190GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $     163.06 31.00%  $               112.51 N/A N/A
UTP6A190OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $     163.06 31.00%  $               112.51 N/A N/A
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UTP6A190RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $     163.06 31.00%  $               112.51 N/A N/A
UTP6A190VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $     163.06 31.00%  $               112.51 N/A N/A
UTP6A190YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $     163.06 31.00%  $               112.51 N/A N/A
UTP6A195 Copper Patch Cord, Cat 6A, Off White UTP PC B  $     166.99 31.00%  $               115.22 N/A N/A
UTP6A195BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $     166.99 31.00%  $               115.22 N/A N/A
UTP6A195BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $     166.99 31.00%  $               115.22 N/A N/A
UTP6A195GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $     166.99 31.00%  $               115.22 N/A N/A
UTP6A195GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $     166.99 31.00%  $               115.22 N/A N/A
UTP6A195OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $     166.99 31.00%  $               115.22 N/A N/A
UTP6A195RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $     166.99 31.00%  $               115.22 N/A N/A
UTP6A195VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $     166.99 31.00%  $               115.22 N/A N/A
UTP6A195YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $     166.99 31.00%  $               115.22 N/A N/A
UTP6A19BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       27.89 31.00%  $                 19.24 N/A N/A
UTP6A19BL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       27.89 31.00%  $                 19.24 N/A N/A
UTP6A19BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       27.89 31.00%  $                 19.24 N/A N/A
UTP6A19BU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       27.89 31.00%  $                 19.24 N/A N/A
UTP6A19GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       27.89 31.00%  $                 19.24 N/A N/A
UTP6A19GR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       27.89 31.00%  $                 19.24 N/A N/A
UTP6A19GY Copper Patch Cord, Category 6A, Gray UTP PC B  $       27.89 31.00%  $                 19.24 N/A N/A
UTP6A19GY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       27.89 31.00%  $                 19.24 N/A N/A
UTP6A19M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       53.95 31.00%  $                 37.23 N/A N/A
UTP6A19MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       53.95 31.00%  $                 37.23 N/A N/A
UTP6A19MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       53.95 31.00%  $                 37.23 N/A N/A
UTP6A19MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       53.95 31.00%  $                 37.23 N/A N/A
UTP6A19MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       53.95 31.00%  $                 37.23 N/A N/A
UTP6A19MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       53.95 31.00%  $                 37.23 N/A N/A
UTP6A19MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       53.95 31.00%  $                 37.23 N/A N/A
UTP6A19MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       53.95 31.00%  $                 37.23 N/A N/A
UTP6A19MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       53.95 31.00%  $                 37.23 N/A N/A
UTP6A19OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       27.89 31.00%  $                 19.24 N/A N/A
UTP6A19OR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       27.89 31.00%  $                 19.24 N/A N/A
UTP6A19-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       27.89 31.00%  $                 19.24 N/A N/A
UTP6A19RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       27.89 31.00%  $                 19.24 N/A N/A
UTP6A19RD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       27.89 31.00%  $                 19.24 N/A N/A
UTP6A19VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       27.89 31.00%  $                 19.24 N/A N/A
UTP6A19VL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       27.89 31.00%  $                 19.24 N/A N/A
UTP6A19YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       27.89 31.00%  $                 19.24 N/A N/A
UTP6A19YL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       27.89 31.00%  $                 19.24 N/A N/A
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UTP6A1BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP6A1BL-Q Cat6A UTP CM Cable Assembly, Black, 1 fo PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP6A1BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP6A1BU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP6A1GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP6A1GR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP6A1GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP6A1GY-Q Cat6A UTP CM Cable Assembly, Gray, 1 foo PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP6A1M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       16.29 31.00%  $                 11.24 N/A N/A
UTP6A1MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       16.29 31.00%  $                 11.24 N/A N/A
UTP6A1MBL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       16.29 31.00%  $                 11.24 N/A N/A
UTP6A1MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       16.29 31.00%  $                 11.24 N/A N/A
UTP6A1MBU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       16.29 31.00%  $                 11.24 N/A N/A
UTP6A1MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       16.29 31.00%  $                 11.24 N/A N/A
UTP6A1MGR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       16.29 31.00%  $                 11.24 N/A N/A
UTP6A1MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       16.29 31.00%  $                 11.24 N/A N/A
UTP6A1MGY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       16.29 31.00%  $                 11.24 N/A N/A
UTP6A1MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       16.29 31.00%  $                 11.24 N/A N/A
UTP6A1MOR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       16.29 31.00%  $                 11.24 N/A N/A
UTP6A1M-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       16.29 31.00%  $                 11.24 N/A N/A
UTP6A1MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       16.29 31.00%  $                 11.24 N/A N/A
UTP6A1MRD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       16.29 31.00%  $                 11.24 N/A N/A
UTP6A1MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       16.29 31.00%  $                 11.24 N/A N/A
UTP6A1MVL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       16.29 31.00%  $                 11.24 N/A N/A
UTP6A1MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       16.29 31.00%  $                 11.24 N/A N/A
UTP6A1MYL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       16.29 31.00%  $                 11.24 N/A N/A
UTP6A1OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP6A1OR-Q Cat6A UTP CM Cable Assembly, Orange, 1 F PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP6A1-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP6A1RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP6A1RD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP6A1VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP6A1VL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP6A1YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP6A1YL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       14.30 31.00%  $                   9.87 N/A N/A
UTP6A2 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       15.09 31.0%  $                 10.41 N/A N/A
UTP6A2.5M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       19.71 31.00%  $                 13.60 N/A N/A
UTP6A2.5MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       19.71 31.00%  $                 13.60 N/A N/A
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UTP6A2.5MBL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       19.71 31.00%  $                 13.60 N/A N/A
UTP6A2.5MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       19.71 31.00%  $                 13.60 N/A N/A
UTP6A2.5MBU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       19.71 31.00%  $                 13.60 N/A N/A
UTP6A2.5MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       19.71 31.00%  $                 13.60 N/A N/A
UTP6A2.5MGR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       19.71 31.00%  $                 13.60 N/A N/A
UTP6A2.5MGY Copper Patch Cord, Category 6A, Gray UTP PC B  $       19.71 31.00%  $                 13.60 N/A N/A
UTP6A2.5MGY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       19.71 31.00%  $                 13.60 N/A N/A
UTP6A2.5MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       19.71 31.00%  $                 13.60 N/A N/A
UTP6A2.5MOR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       19.71 31.00%  $                 13.60 N/A N/A
UTP6A2.5M-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       19.71 31.00%  $                 13.60 N/A N/A
UTP6A2.5MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       19.71 31.00%  $                 13.60 N/A N/A
UTP6A2.5MRD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       19.71 31.00%  $                 13.60 N/A N/A
UTP6A2.5MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       19.71 31.00%  $                 13.60 N/A N/A
UTP6A2.5MVL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       19.71 31.00%  $                 13.60 N/A N/A
UTP6A2.5MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       19.71 31.00%  $                 13.60 N/A N/A
UTP6A2.5MYL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       19.71 31.00%  $                 13.60 N/A N/A
UTP6A20 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       28.67 31.0%  $                 19.78 N/A N/A
UTP6A200 Copper Patch Cord, Cat 6A, Off White UTP PC B  $     170.93 31.00%  $               117.94 N/A N/A
UTP6A200BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $     170.93 31.00%  $               117.94 N/A N/A
UTP6A200BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $     170.93 31.00%  $               117.94 N/A N/A
UTP6A200GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $     170.93 31.00%  $               117.94 N/A N/A
UTP6A200GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $     170.93 31.00%  $               117.94 N/A N/A
UTP6A200OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $     170.93 31.00%  $               117.94 N/A N/A
UTP6A200RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $     170.93 31.00%  $               117.94 N/A N/A
UTP6A200VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $     170.93 31.00%  $               117.94 N/A N/A
UTP6A200YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $     170.93 31.00%  $               117.94 N/A N/A
UTP6A20BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       28.67 31.00%  $                 19.78 N/A N/A
UTP6A20BL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       28.67 31.00%  $                 19.78 N/A N/A
UTP6A20BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       28.67 31.00%  $                 19.78 N/A N/A
UTP6A20BU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       28.67 31.00%  $                 19.78 N/A N/A
UTP6A20GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       28.67 31.00%  $                 19.78 N/A N/A
UTP6A20GR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       28.67 31.00%  $                 19.78 N/A N/A
UTP6A20GY Copper Patch Cord, Category 6A, Gray UTP PC B  $       28.67 31.00%  $                 19.78 N/A N/A
UTP6A20GY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       28.67 31.00%  $                 19.78 N/A N/A
UTP6A20M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       56.71 31.00%  $                 39.13 N/A N/A
UTP6A20MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       56.71 31.00%  $                 39.13 N/A N/A
UTP6A20MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       56.71 31.00%  $                 39.13 N/A N/A
UTP6A20MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       56.71 31.00%  $                 39.13 N/A N/A
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UTP6A20MGY Copper Patch Cord, Category 6A, Gray UTP PC B  $       56.71 31.00%  $                 39.13 N/A N/A
UTP6A20MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       56.71 31.00%  $                 39.13 N/A N/A
UTP6A20MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       56.71 31.00%  $                 39.13 N/A N/A
UTP6A20MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       56.71 31.00%  $                 39.13 N/A N/A
UTP6A20MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       56.71 31.00%  $                 39.13 N/A N/A
UTP6A20OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       28.67 31.00%  $                 19.78 N/A N/A
UTP6A20OR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       28.67 31.00%  $                 19.78 N/A N/A
UTP6A20-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       28.67 31.00%  $                 19.78 N/A N/A
UTP6A20RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       28.67 31.00%  $                 19.78 N/A N/A
UTP6A20RD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       28.67 31.00%  $                 19.78 N/A N/A
UTP6A20VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       28.67 31.00%  $                 19.78 N/A N/A
UTP6A20VL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       28.67 31.00%  $                 19.78 N/A N/A
UTP6A20YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       28.67 31.0%  $                 19.78 N/A N/A
UTP6A20YL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       28.67 31.00%  $                 19.78 N/A N/A
UTP6A21 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       30.04 31.00%  $                 20.73 N/A N/A
UTP6A21BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       30.04 31.00%  $                 20.73 N/A N/A
UTP6A21BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       30.04 31.00%  $                 20.73 N/A N/A
UTP6A21GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       30.04 31.00%  $                 20.73 N/A N/A
UTP6A21GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       30.04 31.00%  $                 20.73 N/A N/A
UTP6A21OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       30.04 31.00%  $                 20.73 N/A N/A
UTP6A21RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       30.04 31.00%  $                 20.73 N/A N/A
UTP6A21VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       30.04 31.00%  $                 20.73 N/A N/A
UTP6A21YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       30.04 31.00%  $                 20.73 N/A N/A
UTP6A22 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       30.83 31.00%  $                 21.27 N/A N/A
UTP6A22BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       30.83 31.00%  $                 21.27 N/A N/A
UTP6A22BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       30.83 31.00%  $                 21.27 N/A N/A
UTP6A22GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       30.83 31.00%  $                 21.27 N/A N/A
UTP6A22GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       30.83 31.00%  $                 21.27 N/A N/A
UTP6A22OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       30.83 31.00%  $                 21.27 N/A N/A
UTP6A22RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       30.83 31.00%  $                 21.27 N/A N/A
UTP6A22VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       30.83 31.00%  $                 21.27 N/A N/A
UTP6A22YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       30.83 31.00%  $                 21.27 N/A N/A
UTP6A23 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       31.61 31.00%  $                 21.81 N/A N/A
UTP6A23BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       31.61 31.00%  $                 21.81 N/A N/A
UTP6A23BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       31.61 31.00%  $                 21.81 N/A N/A
UTP6A23GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       31.61 31.00%  $                 21.81 N/A N/A
UTP6A23GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       31.61 31.00%  $                 21.81 N/A N/A
UTP6A23OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       31.61 31.00%  $                 21.81 N/A N/A
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UTP6A23RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       31.61 31.00%  $                 21.81 N/A N/A
UTP6A23VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       31.61 31.00%  $                 21.81 N/A N/A
UTP6A23YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       31.61 31.00%  $                 21.81 N/A N/A
UTP6A24 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       32.40 31.00%  $                 22.36 N/A N/A
UTP6A24BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       32.40 31.00%  $                 22.36 N/A N/A
UTP6A24BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       32.40 31.00%  $                 22.36 N/A N/A
UTP6A24GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       32.40 31.00%  $                 22.36 N/A N/A
UTP6A24GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       32.40 31.00%  $                 22.36 N/A N/A
UTP6A24OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       32.40 31.00%  $                 22.36 N/A N/A
UTP6A24RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       32.40 31.00%  $                 22.36 N/A N/A
UTP6A24VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       32.40 31.00%  $                 22.36 N/A N/A
UTP6A24YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       32.40 31.00%  $                 22.36 N/A N/A
UTP6A25 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       32.61 31.00%  $                 22.50 N/A N/A
UTP6A25BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       32.61 31.00%  $                 22.50 N/A N/A
UTP6A25BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       32.61 31.0%  $                 22.50 N/A N/A
UTP6A25GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       32.61 31.00%  $                 22.50 N/A N/A
UTP6A25GY Copper Patch Cord, Category 6A, Gray UTP PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP6A25M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       67.45 31.00%  $                 46.54 N/A N/A
UTP6A25MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       67.45 31.00%  $                 46.54 N/A N/A
UTP6A25MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       67.45 31.00%  $                 46.54 N/A N/A
UTP6A25MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       67.45 31.00%  $                 46.54 N/A N/A
UTP6A25MGY Copper Patch Cord, Category 6A, Gray UTP PC B  $       67.45 31.00%  $                 46.54 N/A N/A
UTP6A25MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       67.45 31.00%  $                 46.54 N/A N/A
UTP6A25MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       67.45 31.00%  $                 46.54 N/A N/A
UTP6A25MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       67.45 31.00%  $                 46.54 N/A N/A
UTP6A25MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       67.45 31.00%  $                 46.54 N/A N/A
UTP6A25OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       32.61 31.00%  $                 22.50 N/A N/A
UTP6A25RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       32.61 31.00%  $                 22.50 N/A N/A
UTP6A25VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       32.61 31.0%  $                 22.50 N/A N/A
UTP6A25YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       32.61 31.00%  $                 22.50 N/A N/A
UTP6A26 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       33.98 31.00%  $                 23.45 N/A N/A
UTP6A26BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       33.98 31.00%  $                 23.45 N/A N/A
UTP6A26BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       33.98 31.00%  $                 23.45 N/A N/A
UTP6A26GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       33.98 31.00%  $                 23.45 N/A N/A
UTP6A26GY Copper Patch Cord, Cat 6A, Grey UTP Cabl PC B  $       33.98 31.00%  $                 23.45 N/A N/A
UTP6A26OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       33.98 31.00%  $                 23.45 N/A N/A
UTP6A26RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       33.98 31.00%  $                 23.45 N/A N/A
UTP6A26VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       33.98 31.00%  $                 23.45 N/A N/A
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UTP6A26YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       33.98 31.00%  $                 23.45 N/A N/A
UTP6A27 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       34.76 31.00%  $                 23.98 N/A N/A
UTP6A27BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       34.76 31.00%  $                 23.98 N/A N/A
UTP6A27BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       34.76 31.00%  $                 23.98 N/A N/A
UTP6A27GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       34.76 31.00%  $                 23.98 N/A N/A
UTP6A27GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       34.76 31.00%  $                 23.98 N/A N/A
UTP6A27OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       34.76 31.00%  $                 23.98 N/A N/A
UTP6A27RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       34.76 31.00%  $                 23.98 N/A N/A
UTP6A27VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       34.76 31.00%  $                 23.98 N/A N/A
UTP6A27YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       34.76 31.00%  $                 23.98 N/A N/A
UTP6A28 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       35.55 31.00%  $                 24.53 N/A N/A
UTP6A28BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       35.55 31.00%  $                 24.53 N/A N/A
UTP6A28BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       35.55 31.00%  $                 24.53 N/A N/A
UTP6A28GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       35.55 31.00%  $                 24.53 N/A N/A
UTP6A28GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       35.55 31.00%  $                 24.53 N/A N/A
UTP6A28OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       35.55 31.00%  $                 24.53 N/A N/A
UTP6A28RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       35.55 31.00%  $                 24.53 N/A N/A
UTP6A28VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       35.55 31.00%  $                 24.53 N/A N/A
UTP6A28YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       35.55 31.00%  $                 24.53 N/A N/A
UTP6A29 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       36.34 31.00%  $                 25.07 N/A N/A
UTP6A29BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       36.34 31.00%  $                 25.07 N/A N/A
UTP6A29BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       36.34 31.00%  $                 25.07 N/A N/A
UTP6A29GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       36.34 31.00%  $                 25.07 N/A N/A
UTP6A29GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       36.34 31.00%  $                 25.07 N/A N/A
UTP6A29OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       36.34 31.00%  $                 25.07 N/A N/A
UTP6A29RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       36.34 31.00%  $                 25.07 N/A N/A
UTP6A29VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       36.34 31.00%  $                 25.07 N/A N/A
UTP6A29YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       36.34 31.00%  $                 25.07 N/A N/A
UTP6A2BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       15.09 31.00%  $                 10.41 N/A N/A
UTP6A2BL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       15.09 31.00%  $                 10.41 N/A N/A
UTP6A2BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       15.09 31.00%  $                 10.41 N/A N/A
UTP6A2BU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       15.09 31.00%  $                 10.41 N/A N/A
UTP6A2GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       15.09 31.00%  $                 10.41 N/A N/A
UTP6A2GR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       15.09 31.00%  $                 10.41 N/A N/A
UTP6A2GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       15.09 31.00%  $                 10.41 N/A N/A
UTP6A2GY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       15.09 31.00%  $                 10.41 N/A N/A
UTP6A2M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       18.87 31.00%  $                 13.02 N/A N/A
UTP6A2MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       18.87 31.00%  $                 13.02 N/A N/A
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UTP6A2MBL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       18.87 31.00%  $                 13.02 N/A N/A
UTP6A2MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       18.87 31.00%  $                 13.02 N/A N/A
UTP6A2MBU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       18.87 31.00%  $                 13.02 N/A N/A
UTP6A2MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       18.87 31.00%  $                 13.02 N/A N/A
UTP6A2MGR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       18.87 31.00%  $                 13.02 N/A N/A
UTP6A2MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       18.87 31.00%  $                 13.02 N/A N/A
UTP6A2MGY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       18.87 31.00%  $                 13.02 N/A N/A
UTP6A2MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       18.87 31.00%  $                 13.02 N/A N/A
UTP6A2MOR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       18.87 31.00%  $                 13.02 N/A N/A
UTP6A2M-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       18.87 31.00%  $                 13.02 N/A N/A
UTP6A2MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       18.87 31.00%  $                 13.02 N/A N/A
UTP6A2MRD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       18.87 31.00%  $                 13.02 N/A N/A
UTP6A2MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       18.87 31.00%  $                 13.02 N/A N/A
UTP6A2MVL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       18.87 31.00%  $                 13.02 N/A N/A
UTP6A2MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       18.87 31.00%  $                 13.02 N/A N/A
UTP6A2MYL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       18.87 31.00%  $                 13.02 N/A N/A
UTP6A2OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       15.09 31.00%  $                 10.41 N/A N/A
UTP6A2OR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       15.09 31.00%  $                 10.41 N/A N/A
UTP6A2-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       15.09 31.00%  $                 10.41 N/A N/A
UTP6A2RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       15.09 31.00%  $                 10.41 N/A N/A
UTP6A2RD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       15.09 31.00%  $                 10.41 N/A N/A
UTP6A2VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       15.09 31.00%  $                 10.41 N/A N/A
UTP6A2VL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       15.09 31.00%  $                 10.41 N/A N/A
UTP6A2YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       15.09 31.00%  $                 10.41 N/A N/A
UTP6A2YL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       15.09 31.00%  $                 10.41 N/A N/A
UTP6A3 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       15.84 31.00%  $                 10.93 N/A N/A
UTP6A3.5M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       21.85 31.00%  $                 15.08 N/A N/A
UTP6A3.5MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       21.85 31.00%  $                 15.08 N/A N/A
UTP6A3.5MBL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       21.85 31.00%  $                 15.08 N/A N/A
UTP6A3.5MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       21.85 31.00%  $                 15.08 N/A N/A
UTP6A3.5MBU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       21.85 31.00%  $                 15.08 N/A N/A
UTP6A3.5MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       21.85 31.00%  $                 15.08 N/A N/A
UTP6A3.5MGR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       21.85 31.00%  $                 15.08 N/A N/A
UTP6A3.5MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       21.85 31.00%  $                 15.08 N/A N/A
UTP6A3.5MGY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       21.85 31.00%  $                 15.08 N/A N/A
UTP6A3.5MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       21.85 31.00%  $                 15.08 N/A N/A
UTP6A3.5MOR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       21.85 31.00%  $                 15.08 N/A N/A
UTP6A3.5M-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       21.85 31.00%  $                 15.08 N/A N/A
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UTP6A3.5MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       21.85 31.00%  $                 15.08 N/A N/A
UTP6A3.5MRD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       21.85 31.00%  $                 15.08 N/A N/A
UTP6A3.5MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       21.85 31.00%  $                 15.08 N/A N/A
UTP6A3.5MVL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       21.85 31.00%  $                 15.08 N/A N/A
UTP6A3.5MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       21.85 31.00%  $                 15.08 N/A N/A
UTP6A3.5MYL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       21.85 31.00%  $                 15.08 N/A N/A
UTP6A30 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       36.54 31.00%  $                 25.21 N/A N/A
UTP6A30BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       36.54 31.00%  $                 25.21 N/A N/A
UTP6A30BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       36.54 31.00%  $                 25.21 N/A N/A
UTP6A30GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       36.54 31.00%  $                 25.21 N/A N/A
UTP6A30GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       36.54 31.00%  $                 25.21 N/A N/A
UTP6A30M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       78.15 31.00%  $                 53.92 N/A N/A
UTP6A30MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       78.15 31.00%  $                 53.92 N/A N/A
UTP6A30MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       78.15 31.00%  $                 53.92 N/A N/A
UTP6A30MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       78.15 31.00%  $                 53.92 N/A N/A
UTP6A30MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       78.15 31.00%  $                 53.92 N/A N/A
UTP6A30MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       78.15 31.00%  $                 53.92 N/A N/A
UTP6A30MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       78.15 31.00%  $                 53.92 N/A N/A
UTP6A30MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       78.15 31.00%  $                 53.92 N/A N/A
UTP6A30MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       78.15 31.00%  $                 53.92 N/A N/A
UTP6A30OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       36.54 31.00%  $                 25.21 N/A N/A
UTP6A30RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       36.54 31.00%  $                 25.21 N/A N/A
UTP6A30VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       36.54 31.00%  $                 25.21 N/A N/A
UTP6A30YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       36.54 31.00%  $                 25.21 N/A N/A
UTP6A31 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       37.91 31.00%  $                 26.16 N/A N/A
UTP6A31BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       37.91 31.00%  $                 26.16 N/A N/A
UTP6A31BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       37.91 31.00%  $                 26.16 N/A N/A
UTP6A31GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       37.91 31.00%  $                 26.16 N/A N/A
UTP6A31GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       37.91 31.00%  $                 26.16 N/A N/A
UTP6A31OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       37.91 31.00%  $                 26.16 N/A N/A
UTP6A31RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       37.91 31.00%  $                 26.16 N/A N/A
UTP6A31VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       37.91 31.00%  $                 26.16 N/A N/A
UTP6A31YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       37.91 31.00%  $                 26.16 N/A N/A
UTP6A32 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       38.70 31.00%  $                 26.70 N/A N/A
UTP6A32BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       38.70 31.00%  $                 26.70 N/A N/A
UTP6A32BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       38.70 31.00%  $                 26.70 N/A N/A
UTP6A32GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       38.70 31.00%  $                 26.70 N/A N/A
UTP6A32GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       38.70 31.00%  $                 26.70 N/A N/A
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UTP6A32OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       38.70 31.00%  $                 26.70 N/A N/A
UTP6A32RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       38.70 31.00%  $                 26.70 N/A N/A
UTP6A32VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       38.70 31.00%  $                 26.70 N/A N/A
UTP6A32YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       38.70 31.00%  $                 26.70 N/A N/A
UTP6A33 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       39.49 31.00%  $                 27.25 N/A N/A
UTP6A33BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       39.49 31.00%  $                 27.25 N/A N/A
UTP6A33BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       39.49 31.00%  $                 27.25 N/A N/A
UTP6A33GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       39.49 31.00%  $                 27.25 N/A N/A
UTP6A33GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       39.49 31.00%  $                 27.25 N/A N/A
UTP6A33OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       39.49 31.00%  $                 27.25 N/A N/A
UTP6A33RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       39.49 31.00%  $                 27.25 N/A N/A
UTP6A33VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       39.49 31.00%  $                 27.25 N/A N/A
UTP6A33YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       39.49 31.00%  $                 27.25 N/A N/A
UTP6A34 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       40.27 31.00%  $                 27.79 N/A N/A
UTP6A34BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       40.27 31.00%  $                 27.79 N/A N/A
UTP6A34BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       40.27 31.00%  $                 27.79 N/A N/A
UTP6A34GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       40.27 31.00%  $                 27.79 N/A N/A
UTP6A34GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       40.27 31.00%  $                 27.79 N/A N/A
UTP6A34OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       40.27 31.00%  $                 27.79 N/A N/A
UTP6A34RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       40.27 31.00%  $                 27.79 N/A N/A
UTP6A34VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       40.27 31.00%  $                 27.79 N/A N/A
UTP6A34YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       40.27 31.00%  $                 27.79 N/A N/A
UTP6A35 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       40.16 31.00%  $                 27.71 N/A N/A
UTP6A35BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       40.16 31.00%  $                 27.71 N/A N/A
UTP6A35BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       40.16 31.00%  $                 27.71 N/A N/A
UTP6A35GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       40.16 31.00%  $                 27.71 N/A N/A
UTP6A35GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       40.16 31.00%  $                 27.71 N/A N/A
UTP6A35M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       88.85 31.00%  $                 61.31 N/A N/A
UTP6A35MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       88.85 31.00%  $                 61.31 N/A N/A
UTP6A35MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       88.85 31.00%  $                 61.31 N/A N/A
UTP6A35MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       88.85 31.00%  $                 61.31 N/A N/A
UTP6A35MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       88.85 31.00%  $                 61.31 N/A N/A
UTP6A35MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       88.85 31.00%  $                 61.31 N/A N/A
UTP6A35MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       88.85 31.00%  $                 61.31 N/A N/A
UTP6A35MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       88.85 31.00%  $                 61.31 N/A N/A
UTP6A35MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       88.85 31.00%  $                 61.31 N/A N/A
UTP6A35OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       40.16 31.00%  $                 27.71 N/A N/A
UTP6A35RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       40.16 31.00%  $                 27.71 N/A N/A
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UTP6A35VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       40.16 31.00%  $                 27.71 N/A N/A
UTP6A35YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       40.16 31.00%  $                 27.71 N/A N/A
UTP6A36 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       41.85 31.00%  $                 28.88 N/A N/A
UTP6A36BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       41.85 31.00%  $                 28.88 N/A N/A
UTP6A36BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       41.85 31.00%  $                 28.88 N/A N/A
UTP6A36GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       41.85 31.00%  $                 28.88 N/A N/A
UTP6A36GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       41.85 31.00%  $                 28.88 N/A N/A
UTP6A36OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       41.85 31.00%  $                 28.88 N/A N/A
UTP6A36RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       41.85 31.00%  $                 28.88 N/A N/A
UTP6A36VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       41.85 31.00%  $                 28.88 N/A N/A
UTP6A36YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       41.85 31.00%  $                 28.88 N/A N/A
UTP6A37 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       42.63 31.00%  $                 29.41 N/A N/A
UTP6A37BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       42.63 31.00%  $                 29.41 N/A N/A
UTP6A37BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       42.63 31.00%  $                 29.41 N/A N/A
UTP6A37GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       42.63 31.00%  $                 29.41 N/A N/A
UTP6A37GY Copper Patch Cord, Cat 6A, Grey UTP Cabl PC B  $       42.63 31.00%  $                 29.41 N/A N/A
UTP6A37OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       42.63 31.00%  $                 29.41 N/A N/A
UTP6A37RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       42.63 31.00%  $                 29.41 N/A N/A
UTP6A37VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       42.63 31.00%  $                 29.41 N/A N/A
UTP6A37YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       42.63 31.00%  $                 29.41 N/A N/A
UTP6A38 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       43.42 31.00%  $                 29.96 N/A N/A
UTP6A38BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       43.42 31.00%  $                 29.96 N/A N/A
UTP6A38BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       43.42 31.00%  $                 29.96 N/A N/A
UTP6A38GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       43.42 31.00%  $                 29.96 N/A N/A
UTP6A38GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       43.42 31.00%  $                 29.96 N/A N/A
UTP6A38OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       43.42 31.00%  $                 29.96 N/A N/A
UTP6A38RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       43.42 31.00%  $                 29.96 N/A N/A
UTP6A38VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       43.42 31.00%  $                 29.96 N/A N/A
UTP6A38YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       43.42 31.00%  $                 29.96 N/A N/A
UTP6A39 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       44.21 31.00%  $                 30.50 N/A N/A
UTP6A39BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       44.21 31.00%  $                 30.50 N/A N/A
UTP6A39BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       44.21 31.00%  $                 30.50 N/A N/A
UTP6A39GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       44.21 31.00%  $                 30.50 N/A N/A
UTP6A39GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       44.21 31.00%  $                 30.50 N/A N/A
UTP6A39OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       44.21 31.00%  $                 30.50 N/A N/A
UTP6A39RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       44.21 31.00%  $                 30.50 N/A N/A
UTP6A39VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       44.21 31.00%  $                 30.50 N/A N/A
UTP6A39YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       44.21 31.00%  $                 30.50 N/A N/A
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UTP6A3BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       15.84 31.00%  $                 10.93 N/A N/A
UTP6A3BL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       15.84 31.00%  $                 10.93 N/A N/A
UTP6A3BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       15.84 31.00%  $                 10.93 N/A N/A
UTP6A3BU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       15.84 31.00%  $                 10.93 N/A N/A
UTP6A3GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       15.84 31.00%  $                 10.93 N/A N/A
UTP6A3GR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       15.84 31.00%  $                 10.93 N/A N/A
UTP6A3GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       15.84 31.00%  $                 10.93 N/A N/A
UTP6A3GY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       15.84 31.00%  $                 10.93 N/A N/A
UTP6A3M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       20.56 31.00%  $                 14.19 N/A N/A
UTP6A3MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       20.56 31.00%  $                 14.19 N/A N/A
UTP6A3MBL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       20.56 31.00%  $                 14.19 N/A N/A
UTP6A3MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       20.56 31.00%  $                 14.19 N/A N/A
UTP6A3MBU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       20.56 31.00%  $                 14.19 N/A N/A
UTP6A3MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       20.56 31.00%  $                 14.19 N/A N/A
UTP6A3MGR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       20.56 31.00%  $                 14.19 N/A N/A
UTP6A3MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       20.56 31.00%  $                 14.19 N/A N/A
UTP6A3MGY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       20.56 31.00%  $                 14.19 N/A N/A
UTP6A3MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       20.56 31.00%  $                 14.19 N/A N/A
UTP6A3MOR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       20.56 31.00%  $                 14.19 N/A N/A
UTP6A3M-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       20.56 31.00%  $                 14.19 N/A N/A
UTP6A3MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       20.56 31.00%  $                 14.19 N/A N/A
UTP6A3MRD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       20.56 31.00%  $                 14.19 N/A N/A
UTP6A3MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       20.56 31.00%  $                 14.19 N/A N/A
UTP6A3MVL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       20.56 31.00%  $                 14.19 N/A N/A
UTP6A3MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       20.56 31.00%  $                 14.19 N/A N/A
UTP6A3MYL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       20.56 31.00%  $                 14.19 N/A N/A
UTP6A3OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       15.84 31.00%  $                 10.93 N/A N/A
UTP6A3OR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       15.84 31.00%  $                 10.93 N/A N/A
UTP6A3-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       15.84 31.00%  $                 10.93 N/A N/A
UTP6A3RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       15.84 31.00%  $                 10.93 N/A N/A
UTP6A3RD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       15.84 31.00%  $                 10.93 N/A N/A
UTP6A3VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       15.84 31.00%  $                 10.93 N/A N/A
UTP6A3VL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       15.84 31.00%  $                 10.93 N/A N/A
UTP6A3YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       15.84 31.00%  $                 10.93 N/A N/A
UTP6A3YL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       15.84 31.00%  $                 10.93 N/A N/A
UTP6A4 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP6A4.5M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       23.99 31.00%  $                 16.55 N/A N/A
UTP6A4.5MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       23.99 31.00%  $                 16.55 N/A N/A
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UTP6A4.5MBL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       23.99 31.00%  $                 16.55 N/A N/A
UTP6A4.5MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       23.99 31.00%  $                 16.55 N/A N/A
UTP6A4.5MBU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       23.99 31.00%  $                 16.55 N/A N/A
UTP6A4.5MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       23.99 31.00%  $                 16.55 N/A N/A
UTP6A4.5MGR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       23.99 31.00%  $                 16.55 N/A N/A
UTP6A4.5MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       23.99 31.00%  $                 16.55 N/A N/A
UTP6A4.5MGY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       23.99 31.00%  $                 16.55 N/A N/A
UTP6A4.5MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       23.99 31.00%  $                 16.55 N/A N/A
UTP6A4.5MOR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       23.99 31.00%  $                 16.55 N/A N/A
UTP6A4.5M-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       23.99 31.00%  $                 16.55 N/A N/A
UTP6A4.5MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       23.99 31.00%  $                 16.55 N/A N/A
UTP6A4.5MRD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       23.99 31.00%  $                 16.55 N/A N/A
UTP6A4.5MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       23.99 31.00%  $                 16.55 N/A N/A
UTP6A4.5MVL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       23.99 31.00%  $                 16.55 N/A N/A
UTP6A4.5MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       23.99 31.00%  $                 16.55 N/A N/A
UTP6A4.5MYL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       23.99 31.00%  $                 16.55 N/A N/A
UTP6A40 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       44.10 31.00%  $                 30.43 N/A N/A
UTP6A40BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       44.10 31.00%  $                 30.43 N/A N/A
UTP6A40BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       44.10 31.00%  $                 30.43 N/A N/A
UTP6A40GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       44.10 31.00%  $                 30.43 N/A N/A
UTP6A40GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       44.10 31.00%  $                 30.43 N/A N/A
UTP6A40M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       99.55 31.00%  $                 68.69 N/A N/A
UTP6A40MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       99.55 31.00%  $                 68.69 N/A N/A
UTP6A40MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       99.55 31.00%  $                 68.69 N/A N/A
UTP6A40MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       99.55 31.00%  $                 68.69 N/A N/A
UTP6A40MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       99.55 31.00%  $                 68.69 N/A N/A
UTP6A40MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       99.55 31.00%  $                 68.69 N/A N/A
UTP6A40MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       99.55 31.00%  $                 68.69 N/A N/A
UTP6A40MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       99.55 31.00%  $                 68.69 N/A N/A
UTP6A40MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       99.55 31.00%  $                 68.69 N/A N/A
UTP6A40OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       44.10 31.00%  $                 30.43 N/A N/A
UTP6A40RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       44.10 31.00%  $                 30.43 N/A N/A
UTP6A40VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       44.10 31.00%  $                 30.43 N/A N/A
UTP6A40YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       44.10 31.00%  $                 30.43 N/A N/A
UTP6A41 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       45.78 31.00%  $                 31.59 N/A N/A
UTP6A41BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       45.78 31.00%  $                 31.59 N/A N/A
UTP6A41BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       45.78 31.00%  $                 31.59 N/A N/A
UTP6A41GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       45.78 31.00%  $                 31.59 N/A N/A
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UTP6A41GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       45.78 31.00%  $                 31.59 N/A N/A
UTP6A41OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       45.78 31.00%  $                 31.59 N/A N/A
UTP6A41RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       45.78 31.00%  $                 31.59 N/A N/A
UTP6A41VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       45.78 31.00%  $                 31.59 N/A N/A
UTP6A41YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       45.78 31.00%  $                 31.59 N/A N/A
UTP6A42 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       46.57 31.00%  $                 32.13 N/A N/A
UTP6A42BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       46.57 31.00%  $                 32.13 N/A N/A
UTP6A42BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       46.57 31.00%  $                 32.13 N/A N/A
UTP6A42GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       46.57 31.00%  $                 32.13 N/A N/A
UTP6A42GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       46.57 31.00%  $                 32.13 N/A N/A
UTP6A42OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       46.57 31.00%  $                 32.13 N/A N/A
UTP6A42RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       46.57 31.00%  $                 32.13 N/A N/A
UTP6A42VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       46.57 31.00%  $                 32.13 N/A N/A
UTP6A42YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       46.57 31.00%  $                 32.13 N/A N/A
UTP6A43 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       47.36 31.00%  $                 32.68 N/A N/A
UTP6A43BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       47.36 31.00%  $                 32.68 N/A N/A
UTP6A43BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       47.36 31.00%  $                 32.68 N/A N/A
UTP6A43GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       47.36 31.00%  $                 32.68 N/A N/A
UTP6A43GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       47.36 31.00%  $                 32.68 N/A N/A
UTP6A43OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       47.36 31.00%  $                 32.68 N/A N/A
UTP6A43RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       47.36 31.00%  $                 32.68 N/A N/A
UTP6A43VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       47.36 31.00%  $                 32.68 N/A N/A
UTP6A43YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       47.36 31.00%  $                 32.68 N/A N/A
UTP6A44 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       48.14 31.00%  $                 33.22 N/A N/A
UTP6A44BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       48.14 31.00%  $                 33.22 N/A N/A
UTP6A44BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       48.14 31.00%  $                 33.22 N/A N/A
UTP6A44GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       48.14 31.00%  $                 33.22 N/A N/A
UTP6A44GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       48.14 31.00%  $                 33.22 N/A N/A
UTP6A44OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       48.14 31.00%  $                 33.22 N/A N/A
UTP6A44RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       48.14 31.00%  $                 33.22 N/A N/A
UTP6A44VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       48.14 31.00%  $                 33.22 N/A N/A
UTP6A44YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       48.14 31.00%  $                 33.22 N/A N/A
UTP6A45 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       48.03 31.00%  $                 33.14 N/A N/A
UTP6A45BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       48.03 31.00%  $                 33.14 N/A N/A
UTP6A45BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       48.03 31.00%  $                 33.14 N/A N/A
UTP6A45GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       48.03 31.00%  $                 33.14 N/A N/A
UTP6A45GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       48.03 31.00%  $                 33.14 N/A N/A
UTP6A45M Copper Patch Cord, Cat 6A, Off White UTP PC B  $     110.25 31.00%  $                 76.07 N/A N/A
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UTP6A45MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $     110.25 31.00%  $                 76.07 N/A N/A
UTP6A45MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $     110.25 31.00%  $                 76.07 N/A N/A
UTP6A45MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $     110.25 31.00%  $                 76.07 N/A N/A
UTP6A45MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $     110.25 31.00%  $                 76.07 N/A N/A
UTP6A45MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $     110.25 31.00%  $                 76.07 N/A N/A
UTP6A45MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $     110.25 31.00%  $                 76.07 N/A N/A
UTP6A45MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $     110.25 31.00%  $                 76.07 N/A N/A
UTP6A45MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $     110.25 31.00%  $                 76.07 N/A N/A
UTP6A45OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       48.03 31.00%  $                 33.14 N/A N/A
UTP6A45RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       48.03 31.00%  $                 33.14 N/A N/A
UTP6A45VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       48.03 31.00%  $                 33.14 N/A N/A
UTP6A45YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       48.03 31.00%  $                 33.14 N/A N/A
UTP6A46 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       49.72 31.00%  $                 34.31 N/A N/A
UTP6A46BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       49.72 31.00%  $                 34.31 N/A N/A
UTP6A46BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       49.72 31.00%  $                 34.31 N/A N/A
UTP6A46GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       49.72 31.00%  $                 34.31 N/A N/A
UTP6A46GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       49.72 31.00%  $                 34.31 N/A N/A
UTP6A46OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       49.72 31.00%  $                 34.31 N/A N/A
UTP6A46RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       49.72 31.00%  $                 34.31 N/A N/A
UTP6A46VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       49.72 31.00%  $                 34.31 N/A N/A
UTP6A46YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       49.72 31.00%  $                 34.31 N/A N/A
UTP6A47 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       50.50 31.00%  $                 34.85 N/A N/A
UTP6A47BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       50.50 31.00%  $                 34.85 N/A N/A
UTP6A47BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       50.50 31.00%  $                 34.85 N/A N/A
UTP6A47GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       50.50 31.00%  $                 34.85 N/A N/A
UTP6A47GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       50.50 31.00%  $                 34.85 N/A N/A
UTP6A47OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       50.50 31.00%  $                 34.85 N/A N/A
UTP6A47RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       50.50 31.00%  $                 34.85 N/A N/A
UTP6A47VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       50.50 31.00%  $                 34.85 N/A N/A
UTP6A47YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       50.50 31.00%  $                 34.85 N/A N/A
UTP6A48 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       51.29 31.00%  $                 35.39 N/A N/A
UTP6A48BL Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       51.29 31.00%  $                 35.39 N/A N/A
UTP6A48BU Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       51.29 31.00%  $                 35.39 N/A N/A
UTP6A48GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       51.29 31.00%  $                 35.39 N/A N/A
UTP6A48GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       51.29 31.00%  $                 35.39 N/A N/A
UTP6A48OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       51.29 31.00%  $                 35.39 N/A N/A
UTP6A48RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       51.29 31.00%  $                 35.39 N/A N/A
UTP6A48VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       51.29 31.00%  $                 35.39 N/A N/A
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UTP6A48YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       51.29 31.00%  $                 35.39 N/A N/A
UTP6A49 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       52.08 31.00%  $                 35.94 N/A N/A
UTP6A49BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       52.08 31.00%  $                 35.94 N/A N/A
UTP6A49BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       52.08 31.00%  $                 35.94 N/A N/A
UTP6A49GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       52.08 31.00%  $                 35.94 N/A N/A
UTP6A49GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       52.08 31.00%  $                 35.94 N/A N/A
UTP6A49OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       52.08 31.00%  $                 35.94 N/A N/A
UTP6A49RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       52.08 31.00%  $                 35.94 N/A N/A
UTP6A49VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       52.08 31.00%  $                 35.94 N/A N/A
UTP6A49YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       52.08 31.00%  $                 35.94 N/A N/A
UTP6A4BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP6A4BL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP6A4BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP6A4BU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP6A4GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP6A4GR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP6A4GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP6A4GY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP6A4M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       22.83 31.00%  $                 15.75 N/A N/A
UTP6A4MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       22.83 31.00%  $                 15.75 N/A N/A
UTP6A4MBL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       22.83 31.00%  $                 15.75 N/A N/A
UTP6A4MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       22.83 31.00%  $                 15.75 N/A N/A
UTP6A4MBU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       22.83 31.00%  $                 15.75 N/A N/A
UTP6A4MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       22.83 31.00%  $                 15.75 N/A N/A
UTP6A4MGR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       22.83 31.00%  $                 15.75 N/A N/A
UTP6A4MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       22.83 31.00%  $                 15.75 N/A N/A
UTP6A4MGY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       22.83 31.00%  $                 15.75 N/A N/A
UTP6A4MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       22.83 31.00%  $                 15.75 N/A N/A
UTP6A4MOR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       22.83 31.00%  $                 15.75 N/A N/A
UTP6A4M-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       22.83 31.00%  $                 15.75 N/A N/A
UTP6A4MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       22.83 31.00%  $                 15.75 N/A N/A
UTP6A4MRD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       22.83 31.00%  $                 15.75 N/A N/A
UTP6A4MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       22.83 31.00%  $                 15.75 N/A N/A
UTP6A4MVL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       22.83 31.00%  $                 15.75 N/A N/A
UTP6A4MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       22.83 31.00%  $                 15.75 N/A N/A
UTP6A4MYL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       22.83 31.00%  $                 15.75 N/A N/A
UTP6A4OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP6A4OR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       16.60 31.00%  $                 11.45 N/A N/A
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UTP6A4-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP6A4RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP6A4RD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP6A4VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP6A4VL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP6A4YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP6A4YL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       16.60 31.00%  $                 11.45 N/A N/A
UTP6A5 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP6A5.5M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       26.14 31.00%  $                 18.04 N/A N/A
UTP6A5.5MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       26.14 31.00%  $                 18.04 N/A N/A
UTP6A5.5MBL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       26.14 31.00%  $                 18.04 N/A N/A
UTP6A5.5MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       26.14 31.00%  $                 18.04 N/A N/A
UTP6A5.5MBU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       26.14 31.00%  $                 18.04 N/A N/A
UTP6A5.5MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       26.14 31.00%  $                 18.04 N/A N/A
UTP6A5.5MGR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       26.14 31.00%  $                 18.04 N/A N/A
UTP6A5.5MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       26.14 31.00%  $                 18.04 N/A N/A
UTP6A5.5MGY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       26.14 31.00%  $                 18.04 N/A N/A
UTP6A5.5MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       26.14 31.00%  $                 18.04 N/A N/A
UTP6A5.5MOR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       26.14 31.00%  $                 18.04 N/A N/A
UTP6A5.5M-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       26.14 31.00%  $                 18.04 N/A N/A
UTP6A5.5MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       26.14 31.00%  $                 18.04 N/A N/A
UTP6A5.5MRD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       26.14 31.00%  $                 18.04 N/A N/A
UTP6A5.5MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       26.14 31.00%  $                 18.04 N/A N/A
UTP6A5.5MVL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       26.14 31.00%  $                 18.04 N/A N/A
UTP6A5.5MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       26.14 31.00%  $                 18.04 N/A N/A
UTP6A5.5MYL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       26.14 31.00%  $                 18.04 N/A N/A
UTP6A50 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       51.97 31.00%  $                 35.86 N/A N/A
UTP6A50BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       51.97 31.00%  $                 35.86 N/A N/A
UTP6A50BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       51.97 31.00%  $                 35.86 N/A N/A
UTP6A50GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       51.97 31.00%  $                 35.86 N/A N/A
UTP6A50GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       51.97 31.00%  $                 35.86 N/A N/A
UTP6A50MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $     120.95 31.00%  $                 83.46 N/A N/A
UTP6A50OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       51.97 31.00%  $                 35.86 N/A N/A
UTP6A50RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       51.97 31.00%  $                 35.86 N/A N/A
UTP6A50VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       51.97 31.00%  $                 35.86 N/A N/A
UTP6A50YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       51.97 31.00%  $                 35.86 N/A N/A
UTP6A55 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       56.80 31.00%  $                 39.19 N/A N/A
UTP6A55BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       56.80 31.00%  $                 39.19 N/A N/A
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UTP6A55BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       56.80 31.00%  $                 39.19 N/A N/A
UTP6A55GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       56.80 31.00%  $                 39.19 N/A N/A
UTP6A55GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       56.80 31.00%  $                 39.19 N/A N/A
UTP6A55M Copper Patch Cord, Cat 6A, Off White UTP PC B  $     131.65 31.00%  $                 90.84 N/A N/A
UTP6A55MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $     131.65 31.00%  $                 90.84 N/A N/A
UTP6A55MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $     131.65 31.00%  $                 90.84 N/A N/A
UTP6A55MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $     131.65 31.00%  $                 90.84 N/A N/A
UTP6A55MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $     131.65 31.00%  $                 90.84 N/A N/A
UTP6A55MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $     131.65 31.00%  $                 90.84 N/A N/A
UTP6A55MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $     131.65 31.00%  $                 90.84 N/A N/A
UTP6A55MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $     131.65 31.00%  $                 90.84 N/A N/A
UTP6A55MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $     131.65 31.00%  $                 90.84 N/A N/A
UTP6A55OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       56.80 31.00%  $                 39.19 N/A N/A
UTP6A55RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       56.80 31.00%  $                 39.19 N/A N/A
UTP6A55VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       56.80 31.00%  $                 39.19 N/A N/A
UTP6A55YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       56.80 31.00%  $                 39.19 N/A N/A
UTP6A5BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP6A5BL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP6A5BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP6A5BU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP6A5GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP6A5GR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP6A5GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP6A5GY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP6A5M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       25.07 31.00%  $                 17.30 N/A N/A
UTP6A5MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       25.07 31.00%  $                 17.30 N/A N/A
UTP6A5MBL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       25.07 31.00%  $                 17.30 N/A N/A
UTP6A5MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       25.07 31.00%  $                 17.30 N/A N/A
UTP6A5MBU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       25.07 31.00%  $                 17.30 N/A N/A
UTP6A5MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       25.07 31.00%  $                 17.30 N/A N/A
UTP6A5MGR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       25.07 31.00%  $                 17.30 N/A N/A
UTP6A5MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       25.07 31.00%  $                 17.30 N/A N/A
UTP6A5MGY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       25.07 31.00%  $                 17.30 N/A N/A
UTP6A5MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       25.07 31.00%  $                 17.30 N/A N/A
UTP6A5MOR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       25.07 31.00%  $                 17.30 N/A N/A
UTP6A5M-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       25.07 31.00%  $                 17.30 N/A N/A
UTP6A5MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       25.07 31.00%  $                 17.30 N/A N/A
UTP6A5MRD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       25.07 31.00%  $                 17.30 N/A N/A
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UTP6A5MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       25.07 31.00%  $                 17.30 N/A N/A
UTP6A5MVL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       25.07 31.00%  $                 17.30 N/A N/A
UTP6A5MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       25.07 31.00%  $                 17.30 N/A N/A
UTP6A5MYL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       25.07 31.00%  $                 17.30 N/A N/A
UTP6A5OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP6A5OR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP6A5-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP6A5RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP6A5RD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP6A5VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP6A5VL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP6A5YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP6A5YL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       17.39 31.00%  $                 12.00 N/A N/A
UTP6A6 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP6A6.5M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       28.28 31.00%  $                 19.51 N/A N/A
UTP6A6.5MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       28.28 31.00%  $                 19.51 N/A N/A
UTP6A6.5MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       28.28 31.00%  $                 19.51 N/A N/A
UTP6A6.5MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       28.28 31.00%  $                 19.51 N/A N/A
UTP6A6.5MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       28.28 31.00%  $                 19.51 N/A N/A
UTP6A6.5MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       28.28 31.00%  $                 19.51 N/A N/A
UTP6A6.5MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       28.28 31.00%  $                 19.51 N/A N/A
UTP6A6.5MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       28.28 31.00%  $                 19.51 N/A N/A
UTP6A6.5MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       28.28 31.00%  $                 19.51 N/A N/A
UTP6A60 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       60.74 31.00%  $                 41.91 N/A N/A
UTP6A60BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       60.74 31.00%  $                 41.91 N/A N/A
UTP6A60BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       60.74 31.00%  $                 41.91 N/A N/A
UTP6A60GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       60.74 31.00%  $                 41.91 N/A N/A
UTP6A60GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       60.74 31.00%  $                 41.91 N/A N/A
UTP6A60M Copper Patch Cord, Cat 6A, Off White UTP PC B  $     142.35 31.00%  $                 98.22 N/A N/A
UTP6A60MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $     142.35 31.00%  $                 98.22 N/A N/A
UTP6A60MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $     142.35 31.00%  $                 98.22 N/A N/A
UTP6A60MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $     142.35 31.00%  $                 98.22 N/A N/A
UTP6A60MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $     142.35 31.00%  $                 98.22 N/A N/A
UTP6A60MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $     142.35 31.00%  $                 98.22 N/A N/A
UTP6A60MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $     142.35 31.00%  $                 98.22 N/A N/A
UTP6A60MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $     142.35 31.00%  $                 98.22 N/A N/A
UTP6A60MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $     142.35 31.00%  $                 98.22 N/A N/A
UTP6A60OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       60.74 31.00%  $                 41.91 N/A N/A
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UTP6A60RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       60.74 31.00%  $                 41.91 N/A N/A
UTP6A60VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       60.74 31.00%  $                 41.91 N/A N/A
UTP6A60YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       60.74 31.00%  $                 41.91 N/A N/A
UTP6A65 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       64.67 31.00%  $                 44.62 N/A N/A
UTP6A65BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       64.67 31.00%  $                 44.62 N/A N/A
UTP6A65BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       64.67 31.00%  $                 44.62 N/A N/A
UTP6A65GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       64.67 31.00%  $                 44.62 N/A N/A
UTP6A65GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       64.67 31.00%  $                 44.62 N/A N/A
UTP6A65OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       64.67 31.00%  $                 44.62 N/A N/A
UTP6A65RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       64.67 31.00%  $                 44.62 N/A N/A
UTP6A65VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       64.67 31.00%  $                 44.62 N/A N/A
UTP6A65YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       64.67 31.00%  $                 44.62 N/A N/A
UTP6A6BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP6A6BL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP6A6BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP6A6BU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP6A6GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP6A6GR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP6A6GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP6A6GY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP6A6M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       27.29 31.00%  $                 18.83 N/A N/A
UTP6A6MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       27.29 31.00%  $                 18.83 N/A N/A
UTP6A6MBL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       27.29 31.00%  $                 18.83 N/A N/A
UTP6A6MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       27.29 31.00%  $                 18.83 N/A N/A
UTP6A6MBU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       27.29 31.00%  $                 18.83 N/A N/A
UTP6A6MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       27.29 31.00%  $                 18.83 N/A N/A
UTP6A6MGR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       27.29 31.00%  $                 18.83 N/A N/A
UTP6A6MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       27.29 31.00%  $                 18.83 N/A N/A
UTP6A6MGY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       27.29 31.00%  $                 18.83 N/A N/A
UTP6A6MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       27.29 31.00%  $                 18.83 N/A N/A
UTP6A6MOR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       27.29 31.00%  $                 18.83 N/A N/A
UTP6A6M-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       27.29 31.00%  $                 18.83 N/A N/A
UTP6A6MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       27.29 31.00%  $                 18.83 N/A N/A
UTP6A6MRD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       27.29 31.00%  $                 18.83 N/A N/A
UTP6A6MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       27.29 31.00%  $                 18.83 N/A N/A
UTP6A6MVL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       27.29 31.00%  $                 18.83 N/A N/A
UTP6A6MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       27.29 31.00%  $                 18.83 N/A N/A
UTP6A6MYL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       27.29 31.00%  $                 18.83 N/A N/A
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UTP6A6OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP6A6OR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP6A6-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP6A6RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP6A6RD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP6A6VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP6A6VL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP6A6YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP6A6YL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       18.18 31.00%  $                 12.54 N/A N/A
UTP6A7 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP6A7.5M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       30.42 31.00%  $                 20.99 N/A N/A
UTP6A7.5MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       30.42 31.00%  $                 20.99 N/A N/A
UTP6A7.5MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       30.42 31.00%  $                 20.99 N/A N/A
UTP6A7.5MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       30.42 31.00%  $                 20.99 N/A N/A
UTP6A7.5MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       30.42 31.00%  $                 20.99 N/A N/A
UTP6A7.5MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       30.42 31.00%  $                 20.99 N/A N/A
UTP6A7.5MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       30.42 31.00%  $                 20.99 N/A N/A
UTP6A7.5MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       30.42 31.00%  $                 20.99 N/A N/A
UTP6A7.5MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       30.42 31.00%  $                 20.99 N/A N/A
UTP6A70 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       68.61 31.00%  $                 47.34 N/A N/A
UTP6A70BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       68.61 31.00%  $                 47.34 N/A N/A
UTP6A70BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       68.61 31.00%  $                 47.34 N/A N/A
UTP6A70GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       68.61 31.00%  $                 47.34 N/A N/A
UTP6A70GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       68.61 31.00%  $                 47.34 N/A N/A
UTP6A70OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       68.61 31.00%  $                 47.34 N/A N/A
UTP6A70RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       68.61 31.00%  $                 47.34 N/A N/A
UTP6A70VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       68.61 31.00%  $                 47.34 N/A N/A
UTP6A70YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       68.61 31.00%  $                 47.34 N/A N/A
UTP6A75 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       72.54 31.00%  $                 50.05 N/A N/A
UTP6A75BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       72.54 31.00%  $                 50.05 N/A N/A
UTP6A75BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       72.54 31.00%  $                 50.05 N/A N/A
UTP6A75GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       72.54 31.00%  $                 50.05 N/A N/A
UTP6A75GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       72.54 31.00%  $                 50.05 N/A N/A
UTP6A75OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       72.54 31.00%  $                 50.05 N/A N/A
UTP6A75RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       72.54 31.00%  $                 50.05 N/A N/A
UTP6A75VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       72.54 31.00%  $                 50.05 N/A N/A
UTP6A75YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       72.54 31.00%  $                 50.05 N/A N/A
UTP6A7BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       18.96 31.00%  $                 13.08 N/A N/A
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UTP6A7BL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP6A7BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP6A7BU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP6A7GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP6A7GR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP6A7GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP6A7GY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP6A7M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       28.84 31.00%  $                 19.90 N/A N/A
UTP6A7MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       28.84 31.00%  $                 19.90 N/A N/A
UTP6A7MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       28.84 31.00%  $                 19.90 N/A N/A
UTP6A7MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       28.84 31.00%  $                 19.90 N/A N/A
UTP6A7MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       28.84 31.00%  $                 19.90 N/A N/A
UTP6A7MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       28.84 31.00%  $                 19.90 N/A N/A
UTP6A7MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       28.84 31.00%  $                 19.90 N/A N/A
UTP6A7MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       28.84 31.00%  $                 19.90 N/A N/A
UTP6A7MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       28.84 31.00%  $                 19.90 N/A N/A
UTP6A7OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP6A7OR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP6A7-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP6A7RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP6A7RD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP6A7VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP6A7VL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP6A7YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP6A7YL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       18.96 31.00%  $                 13.08 N/A N/A
UTP6A8 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP6A8.5M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       32.55 31.00%  $                 22.46 N/A N/A
UTP6A8.5MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       32.55 31.00%  $                 22.46 N/A N/A
UTP6A8.5MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       32.55 31.00%  $                 22.46 N/A N/A
UTP6A8.5MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       32.55 31.00%  $                 22.46 N/A N/A
UTP6A8.5MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       32.55 31.00%  $                 22.46 N/A N/A
UTP6A8.5MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       32.55 31.00%  $                 22.46 N/A N/A
UTP6A8.5MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       32.55 31.00%  $                 22.46 N/A N/A
UTP6A8.5MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       32.55 31.00%  $                 22.46 N/A N/A
UTP6A8.5MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       32.55 31.00%  $                 22.46 N/A N/A
UTP6A80 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       76.48 31.00%  $                 52.77 N/A N/A
UTP6A80BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       76.48 31.00%  $                 52.77 N/A N/A
UTP6A80BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       76.48 31.00%  $                 52.77 N/A N/A
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UTP6A80GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       76.48 31.00%  $                 52.77 N/A N/A
UTP6A80GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       76.48 31.00%  $                 52.77 N/A N/A
UTP6A80OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       76.48 31.00%  $                 52.77 N/A N/A
UTP6A80RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       76.48 31.00%  $                 52.77 N/A N/A
UTP6A80VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       76.48 31.00%  $                 52.77 N/A N/A
UTP6A80YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       76.48 31.00%  $                 52.77 N/A N/A
UTP6A85 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       80.41 31.00%  $                 55.48 N/A N/A
UTP6A85BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       80.41 31.00%  $                 55.48 N/A N/A
UTP6A85BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       80.41 31.00%  $                 55.48 N/A N/A
UTP6A85GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       80.41 31.00%  $                 55.48 N/A N/A
UTP6A85GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       80.41 31.00%  $                 55.48 N/A N/A
UTP6A85OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       80.41 31.00%  $                 55.48 N/A N/A
UTP6A85RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       80.41 31.00%  $                 55.48 N/A N/A
UTP6A85VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       80.41 31.00%  $                 55.48 N/A N/A
UTP6A85YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       80.41 31.00%  $                 55.48 N/A N/A
UTP6A8BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP6A8BL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP6A8BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP6A8BU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP6A8GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP6A8GR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP6A8GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP6A8GY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP6A8M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       30.98 31.00%  $                 21.38 N/A N/A
UTP6A8MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       30.98 31.00%  $                 21.38 N/A N/A
UTP6A8MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       30.98 31.00%  $                 21.38 N/A N/A
UTP6A8MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       30.98 31.00%  $                 21.38 N/A N/A
UTP6A8MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       30.98 31.00%  $                 21.38 N/A N/A
UTP6A8MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       30.98 31.00%  $                 21.38 N/A N/A
UTP6A8MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       30.98 31.00%  $                 21.38 N/A N/A
UTP6A8MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       30.98 31.00%  $                 21.38 N/A N/A
UTP6A8MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       30.98 31.00%  $                 21.38 N/A N/A
UTP6A8OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP6A8OR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP6A8-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP6A8RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP6A8RD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP6A8VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       19.75 31.00%  $                 13.63 N/A N/A
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UTP6A8VL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP6A8YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       19.75 31.0%  $                 13.63 N/A N/A
UTP6A8YL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       19.75 31.00%  $                 13.63 N/A N/A
UTP6A9 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP6A9.5M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       34.69 31.00%  $                 23.94 N/A N/A
UTP6A9.5MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       34.69 31.00%  $                 23.94 N/A N/A
UTP6A9.5MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       34.69 31.00%  $                 23.94 N/A N/A
UTP6A9.5MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       34.69 31.00%  $                 23.94 N/A N/A
UTP6A9.5MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       34.69 31.00%  $                 23.94 N/A N/A
UTP6A9.5MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       34.69 31.00%  $                 23.94 N/A N/A
UTP6A9.5MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       34.69 31.00%  $                 23.94 N/A N/A
UTP6A9.5MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       34.69 31.00%  $                 23.94 N/A N/A
UTP6A9.5MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       34.69 31.00%  $                 23.94 N/A N/A
UTP6A90 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       84.35 31.00%  $                 58.20 N/A N/A
UTP6A90BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       84.35 31.00%  $                 58.20 N/A N/A
UTP6A90BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       84.35 31.00%  $                 58.20 N/A N/A
UTP6A90GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       84.35 31.00%  $                 58.20 N/A N/A
UTP6A90GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       84.35 31.00%  $                 58.20 N/A N/A
UTP6A90OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       84.35 31.00%  $                 58.20 N/A N/A
UTP6A90RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       84.35 31.00%  $                 58.20 N/A N/A
UTP6A90VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       84.35 31.00%  $                 58.20 N/A N/A
UTP6A90YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       84.35 31.00%  $                 58.20 N/A N/A
UTP6A95 Copper Patch Cord, Cat 6A, Off White UTP PC B  $       88.28 31.00%  $                 60.91 N/A N/A
UTP6A95BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       88.28 31.00%  $                 60.91 N/A N/A
UTP6A95BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       88.28 31.00%  $                 60.91 N/A N/A
UTP6A95GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       88.28 31.00%  $                 60.91 N/A N/A
UTP6A95GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       88.28 31.00%  $                 60.91 N/A N/A
UTP6A95OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       88.28 31.00%  $                 60.91 N/A N/A
UTP6A95RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       88.28 31.00%  $                 60.91 N/A N/A
UTP6A95VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       88.28 31.00%  $                 60.91 N/A N/A
UTP6A95YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       88.28 31.00%  $                 60.91 N/A N/A
UTP6A9BL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP6A9BL-Q Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP6A9BU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP6A9BU-Q Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP6A9GR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP6A9GR-Q Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP6A9GY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       32.61 31.00%  $                 22.50 N/A N/A
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UTP6A9GY-Q Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP6A9M Copper Patch Cord, Cat 6A, Off White UTP PC B  $       33.11 31.00%  $                 22.85 N/A N/A
UTP6A9MBL Copper Patch Cord, Cat 6A, Black UTP Cab PC B  $       33.11 31.00%  $                 22.85 N/A N/A
UTP6A9MBU Copper Patch Cord, Cat 6A, Blue UTP Cabl PC B  $       33.11 31.00%  $                 22.85 N/A N/A
UTP6A9MGR Copper Patch Cord, Cat 6A, Green UTP Cab PC B  $       33.11 31.00%  $                 22.85 N/A N/A
UTP6A9MGY Copper Patch Cord, Cat 6A, Gray UTP Cabl PC B  $       33.11 31.00%  $                 22.85 N/A N/A
UTP6A9MOR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       33.11 31.00%  $                 22.85 N/A N/A
UTP6A9MRD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       33.11 31.00%  $                 22.85 N/A N/A
UTP6A9MVL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       33.11 31.00%  $                 22.85 N/A N/A
UTP6A9MYL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       33.11 31.00%  $                 22.85 N/A N/A
UTP6A9OR Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP6A9OR-Q Copper Patch Cord, Cat 6A, Orange UTP Ca PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP6A9-Q Copper Patch Cord, Cat 6A, Off White UTP PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP6A9RD Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP6A9RD-Q Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP6A9VL Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP6A9VL-Q Copper Patch Cord, Cat 6A, Violet UTP Ca PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP6A9YL Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP6A9YL-Q Copper Patch Cord, Cat 6A, Yellow UTP Ca PC B  $       20.54 31.00%  $                 14.17 N/A N/A
UTP6ASD0.5M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       14.60 31.00%  $                 10.07 N/A N/A
UTP6ASD0.5MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       14.60 31.00%  $                 10.07 N/A N/A
UTP6ASD0.5MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       14.60 31.00%  $                 10.07 N/A N/A
UTP6ASD0.5MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       14.60 31.00%  $                 10.07 N/A N/A
UTP6ASD0.5MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       14.60 31.00%  $                 10.07 N/A N/A
UTP6ASD0.5MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       14.60 31.00%  $                 10.07 N/A N/A
UTP6ASD0.5MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       14.60 31.00%  $                 10.07 N/A N/A
UTP6ASD0.5MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       14.60 31.00%  $                 10.07 N/A N/A
UTP6ASD0.5MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       14.60 31.00%  $                 10.07 N/A N/A
UTP6ASD1 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       13.55 31.00%  $                   9.35 N/A N/A
UTP6ASD1.5M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       16.36 31.00%  $                 11.29 N/A N/A
UTP6ASD1.5MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       16.36 31.00%  $                 11.29 N/A N/A
UTP6ASD1.5MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       16.36 31.00%  $                 11.29 N/A N/A
UTP6ASD1.5MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       16.36 31.00%  $                 11.29 N/A N/A
UTP6ASD1.5MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       16.36 31.00%  $                 11.29 N/A N/A
UTP6ASD1.5MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       16.36 31.00%  $                 11.29 N/A N/A
UTP6ASD1.5MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       16.36 31.00%  $                 11.29 N/A N/A
UTP6ASD1.5MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       16.36 31.00%  $                 11.29 N/A N/A
UTP6ASD1.5MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       16.36 31.00%  $                 11.29 N/A N/A
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UTP6ASD10 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       19.77 31.00%  $                 13.64 N/A N/A
UTP6ASD100 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       86.86 31.00%  $                 59.93 N/A N/A
UTP6ASD100BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       86.86 31.00%  $                 59.93 N/A N/A
UTP6ASD100BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       86.86 31.00%  $                 59.93 N/A N/A
UTP6ASD100GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       86.86 31.00%  $                 59.93 N/A N/A
UTP6ASD100GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       86.86 31.00%  $                 59.93 N/A N/A
UTP6ASD100OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       86.86 31.00%  $                 59.93 N/A N/A
UTP6ASD100RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       86.86 31.00%  $                 59.93 N/A N/A
UTP6ASD100VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       86.86 31.00%  $                 59.93 N/A N/A
UTP6ASD100YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       86.86 31.00%  $                 59.93 N/A N/A
UTP6ASD105 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       90.61 31.00%  $                 62.52 N/A N/A
UTP6ASD105BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       90.61 31.00%  $                 62.52 N/A N/A
UTP6ASD105BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       90.61 31.00%  $                 62.52 N/A N/A
UTP6ASD105GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       90.61 31.00%  $                 62.52 N/A N/A
UTP6ASD105GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       90.61 31.00%  $                 62.52 N/A N/A
UTP6ASD105OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       90.61 31.00%  $                 62.52 N/A N/A
UTP6ASD105RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       90.61 31.00%  $                 62.52 N/A N/A
UTP6ASD105VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       90.61 31.00%  $                 62.52 N/A N/A
UTP6ASD105YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       90.61 31.00%  $                 62.52 N/A N/A
UTP6ASD10BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       19.77 31.00%  $                 13.64 N/A N/A
UTP6ASD10BL-Q Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       18.78 31.00%  $                 12.96 N/A N/A
UTP6ASD10BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       19.77 31.00%  $                 13.64 N/A N/A
UTP6ASD10BU-Q Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       18.78 31.00%  $                 12.96 N/A N/A
UTP6ASD10GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       19.77 31.00%  $                 13.64 N/A N/A
UTP6ASD10GR-Q Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       18.78 31.00%  $                 12.96 N/A N/A
UTP6ASD10GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       19.77 31.00%  $                 13.64 N/A N/A
UTP6ASD10GY-Q Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       18.78 31.00%  $                 12.96 N/A N/A
UTP6ASD10M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       33.51 31.00%  $                 23.12 N/A N/A
UTP6ASD10MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       33.51 31.00%  $                 23.12 N/A N/A
UTP6ASD10MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       33.51 31.00%  $                 23.12 N/A N/A
UTP6ASD10MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       33.51 31.00%  $                 23.12 N/A N/A
UTP6ASD10MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       33.51 31.00%  $                 23.12 N/A N/A
UTP6ASD10MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       33.51 31.00%  $                 23.12 N/A N/A
UTP6ASD10MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       33.51 31.00%  $                 23.12 N/A N/A
UTP6ASD10MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       33.51 31.00%  $                 23.12 N/A N/A
UTP6ASD10MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       33.51 31.00%  $                 23.12 N/A N/A
UTP6ASD10OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       19.77 31.00%  $                 13.64 N/A N/A
UTP6ASD10OR-Q Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       18.78 31.00%  $                 12.96 N/A N/A
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UTP6ASD10-Q Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       18.78 31.00%  $                 12.96 N/A N/A
UTP6ASD10RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       19.77 31.00%  $                 13.64 N/A N/A
UTP6ASD10RD-Q Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       18.78 31.00%  $                 12.96 N/A N/A
UTP6ASD10VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       19.77 31.00%  $                 13.64 N/A N/A
UTP6ASD10VL-Q Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       18.78 31.00%  $                 12.96 N/A N/A
UTP6ASD10YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       19.77 31.00%  $                 13.64 N/A N/A
UTP6ASD10YL-Q Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       18.78 31.00%  $                 12.96 N/A N/A
UTP6ASD11 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       20.50 31.00%  $                 14.15 N/A N/A
UTP6ASD110 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       94.36 31.00%  $                 65.11 N/A N/A
UTP6ASD110BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       94.36 31.00%  $                 65.11 N/A N/A
UTP6ASD110BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       94.36 31.00%  $                 65.11 N/A N/A
UTP6ASD110GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       94.36 31.00%  $                 65.11 N/A N/A
UTP6ASD110GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       94.36 31.00%  $                 65.11 N/A N/A
UTP6ASD110OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       94.36 31.00%  $                 65.11 N/A N/A
UTP6ASD110RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       94.36 31.00%  $                 65.11 N/A N/A
UTP6ASD110VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       94.36 31.00%  $                 65.11 N/A N/A
UTP6ASD110YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       94.36 31.00%  $                 65.11 N/A N/A
UTP6ASD115 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       98.10 31.00%  $                 67.69 N/A N/A
UTP6ASD115BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       98.10 31.00%  $                 67.69 N/A N/A
UTP6ASD115BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       98.10 31.00%  $                 67.69 N/A N/A
UTP6ASD115GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       98.10 31.00%  $                 67.69 N/A N/A
UTP6ASD115GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       98.10 31.00%  $                 67.69 N/A N/A
UTP6ASD115OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       98.10 31.00%  $                 67.69 N/A N/A
UTP6ASD115RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       98.10 31.00%  $                 67.69 N/A N/A
UTP6ASD115VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       98.10 31.00%  $                 67.69 N/A N/A
UTP6ASD115YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       98.10 31.00%  $                 67.69 N/A N/A
UTP6ASD11BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       20.50 31.00%  $                 14.15 N/A N/A
UTP6ASD11BL-Q Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       19.47 31.00%  $                 13.43 N/A N/A
UTP6ASD11BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       20.50 31.00%  $                 14.15 N/A N/A
UTP6ASD11BU-Q Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       19.47 31.00%  $                 13.43 N/A N/A
UTP6ASD11GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       20.50 31.00%  $                 14.15 N/A N/A
UTP6ASD11GR-Q Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       19.47 31.00%  $                 13.43 N/A N/A
UTP6ASD11GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       20.50 31.00%  $                 14.15 N/A N/A
UTP6ASD11GY-Q Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       19.47 31.00%  $                 13.43 N/A N/A
UTP6ASD11M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       35.55 31.00%  $                 24.53 N/A N/A
UTP6ASD11MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       35.55 31.00%  $                 24.53 N/A N/A
UTP6ASD11MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       35.55 31.00%  $                 24.53 N/A N/A
UTP6ASD11MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       35.55 31.00%  $                 24.53 N/A N/A

6756 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

UTP6ASD11MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       35.55 31.00%  $                 24.53 N/A N/A
UTP6ASD11MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       35.55 31.00%  $                 24.53 N/A N/A
UTP6ASD11MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       35.55 31.00%  $                 24.53 N/A N/A
UTP6ASD11MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       35.55 31.00%  $                 24.53 N/A N/A
UTP6ASD11MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       35.55 31.00%  $                 24.53 N/A N/A
UTP6ASD11OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       20.50 31.00%  $                 14.15 N/A N/A
UTP6ASD11OR-Q Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       19.47 31.00%  $                 13.43 N/A N/A
UTP6ASD11-Q Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       19.47 31.00%  $                 13.43 N/A N/A
UTP6ASD11RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       20.50 31.00%  $                 14.15 N/A N/A
UTP6ASD11RD-Q Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       19.47 31.00%  $                 13.43 N/A N/A
UTP6ASD11VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       20.50 31.00%  $                 14.15 N/A N/A
UTP6ASD11VL-Q Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       19.47 31.00%  $                 13.43 N/A N/A
UTP6ASD11YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       20.50 31.00%  $                 14.15 N/A N/A
UTP6ASD11YL-Q Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       19.47 31.00%  $                 13.43 N/A N/A
UTP6ASD12 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       21.25 31.00%  $                 14.66 N/A N/A
UTP6ASD120 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $     101.85 31.00%  $                 70.28 N/A N/A
UTP6ASD120BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $     101.85 31.00%  $                 70.28 N/A N/A
UTP6ASD120BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $     101.85 31.00%  $                 70.28 N/A N/A
UTP6ASD120GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $     101.85 31.00%  $                 70.28 N/A N/A
UTP6ASD120GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $     101.85 31.00%  $                 70.28 N/A N/A
UTP6ASD120OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $     101.85 31.00%  $                 70.28 N/A N/A
UTP6ASD120RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $     101.85 31.00%  $                 70.28 N/A N/A
UTP6ASD120VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $     101.85 31.00%  $                 70.28 N/A N/A
UTP6ASD120YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $     101.85 31.00%  $                 70.28 N/A N/A
UTP6ASD125 Copper Patch Cord, Cat 6A, Red UTP Cable PC B  $     105.60 31.00%  $                 72.86 N/A N/A
UTP6ASD125BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $     105.60 31.00%  $                 72.86 N/A N/A
UTP6ASD125BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $     105.60 31.00%  $                 72.86 N/A N/A
UTP6ASD125GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $     105.60 31.00%  $                 72.86 N/A N/A
UTP6ASD125GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $     105.60 31.00%  $                 72.86 N/A N/A
UTP6ASD125OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $     105.60 31.00%  $                 72.86 N/A N/A
UTP6ASD125RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $     105.60 31.00%  $                 72.86 N/A N/A
UTP6ASD125VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $     105.60 31.00%  $                 72.86 N/A N/A
UTP6ASD125YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $     105.60 31.00%  $                 72.86 N/A N/A
UTP6ASD12BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       21.25 31.00%  $                 14.66 N/A N/A
UTP6ASD12BL-Q Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       20.18 31.00%  $                 13.92 N/A N/A
UTP6ASD12BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       21.25 31.00%  $                 14.66 N/A N/A
UTP6ASD12BU-Q Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       20.18 31.00%  $                 13.92 N/A N/A
UTP6ASD12GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       21.25 31.0%  $                 14.66 N/A N/A
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UTP6ASD12GR-Q Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       20.18 31.00%  $                 13.92 N/A N/A
UTP6ASD12GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       21.25 31.00%  $                 14.66 N/A N/A
UTP6ASD12GY-Q Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       20.18 31.00%  $                 13.92 N/A N/A
UTP6ASD12M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       37.59 31.00%  $                 25.94 N/A N/A
UTP6ASD12MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       37.59 31.00%  $                 25.94 N/A N/A
UTP6ASD12MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       37.59 31.00%  $                 25.94 N/A N/A
UTP6ASD12MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       37.59 31.00%  $                 25.94 N/A N/A
UTP6ASD12MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       37.59 31.00%  $                 25.94 N/A N/A
UTP6ASD12MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       37.59 31.00%  $                 25.94 N/A N/A
UTP6ASD12MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       37.59 31.00%  $                 25.94 N/A N/A
UTP6ASD12MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       37.59 31.00%  $                 25.94 N/A N/A
UTP6ASD12MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       37.59 31.00%  $                 25.94 N/A N/A
UTP6ASD12OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       21.25 31.00%  $                 14.66 N/A N/A
UTP6ASD12OR-Q Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       20.18 31.00%  $                 13.92 N/A N/A
UTP6ASD12-Q Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       20.18 31.00%  $                 13.92 N/A N/A
UTP6ASD12RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       21.25 31.00%  $                 14.66 N/A N/A
UTP6ASD12RD-Q Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       20.18 31.00%  $                 13.92 N/A N/A
UTP6ASD12VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       21.25 31.00%  $                 14.66 N/A N/A
UTP6ASD12VL-Q Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       20.18 31.00%  $                 13.92 N/A N/A
UTP6ASD12YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       21.25 31.00%  $                 14.66 N/A N/A
UTP6ASD12YL-Q Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       20.18 31.00%  $                 13.92 N/A N/A
UTP6ASD13 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       22.00 31.00%  $                 15.18 N/A N/A
UTP6ASD130 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $     109.35 31.00%  $                 75.45 N/A N/A
UTP6ASD130BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $     109.35 31.00%  $                 75.45 N/A N/A
UTP6ASD130BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $     109.35 31.00%  $                 75.45 N/A N/A
UTP6ASD130GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $     109.35 31.00%  $                 75.45 N/A N/A
UTP6ASD130GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $     109.35 31.00%  $                 75.45 N/A N/A
UTP6ASD130OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $     109.35 31.00%  $                 75.45 N/A N/A
UTP6ASD130RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $     109.35 31.00%  $                 75.45 N/A N/A
UTP6ASD130VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $     109.35 31.00%  $                 75.45 N/A N/A
UTP6ASD130YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $     109.35 31.00%  $                 75.45 N/A N/A
UTP6ASD135 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $     113.10 31.00%  $                 78.04 N/A N/A
UTP6ASD135BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $     113.10 31.00%  $                 78.04 N/A N/A
UTP6ASD135BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $     113.10 31.00%  $                 78.04 N/A N/A
UTP6ASD135GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $     113.10 31.00%  $                 78.04 N/A N/A
UTP6ASD135GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $     113.10 31.00%  $                 78.04 N/A N/A
UTP6ASD135OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $     113.10 31.00%  $                 78.04 N/A N/A
UTP6ASD135RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $     113.10 31.00%  $                 78.04 N/A N/A
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UTP6ASD135VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $     113.10 31.00%  $                 78.04 N/A N/A
UTP6ASD135YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $     113.10 31.00%  $                 78.04 N/A N/A
UTP6ASD13BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       22.00 31.00%  $                 15.18 N/A N/A
UTP6ASD13BL-Q Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       20.90 31.00%  $                 14.42 N/A N/A
UTP6ASD13BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       22.00 31.00%  $                 15.18 N/A N/A
UTP6ASD13BU-Q Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       20.90 31.00%  $                 14.42 N/A N/A
UTP6ASD13GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       22.00 31.00%  $                 15.18 N/A N/A
UTP6ASD13GR-Q Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       20.90 31.00%  $                 14.42 N/A N/A
UTP6ASD13GY Copper Patch Cord, Cat 6A (SD), Gra UTP PC B  $       22.00 31.00%  $                 15.18 N/A N/A
UTP6ASD13GY-Q Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       20.90 31.00%  $                 14.42 N/A N/A
UTP6ASD13M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       39.64 31.00%  $                 27.35 N/A N/A
UTP6ASD13MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       39.64 31.00%  $                 27.35 N/A N/A
UTP6ASD13MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       39.64 31.00%  $                 27.35 N/A N/A
UTP6ASD13MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       39.64 31.00%  $                 27.35 N/A N/A
UTP6ASD13MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       39.64 31.00%  $                 27.35 N/A N/A
UTP6ASD13MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       39.64 31.00%  $                 27.35 N/A N/A
UTP6ASD13MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       39.64 31.00%  $                 27.35 N/A N/A
UTP6ASD13MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       39.64 31.00%  $                 27.35 N/A N/A
UTP6ASD13MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       39.64 31.00%  $                 27.35 N/A N/A
UTP6ASD13OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       22.00 31.00%  $                 15.18 N/A N/A
UTP6ASD13OR-Q Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       20.90 31.00%  $                 14.42 N/A N/A
UTP6ASD13-Q Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       20.90 31.00%  $                 14.42 N/A N/A
UTP6ASD13RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       22.00 31.00%  $                 15.18 N/A N/A
UTP6ASD13RD-Q Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       20.90 31.00%  $                 14.42 N/A N/A
UTP6ASD13VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       22.00 31.00%  $                 15.18 N/A N/A
UTP6ASD13VL-Q Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       20.90 31.00%  $                 14.42 N/A N/A
UTP6ASD13YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       22.00 31.00%  $                 15.18 N/A N/A
UTP6ASD13YL-Q Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       20.90 31.00%  $                 14.42 N/A N/A
UTP6ASD14 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       22.75 31.00%  $                 15.70 N/A N/A
UTP6ASD140 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $     116.84 31.00%  $                 80.62 N/A N/A
UTP6ASD140BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $     116.84 31.00%  $                 80.62 N/A N/A
UTP6ASD140BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $     116.84 31.00%  $                 80.62 N/A N/A
UTP6ASD140GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $     116.84 31.00%  $                 80.62 N/A N/A
UTP6ASD140GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $     116.84 31.00%  $                 80.62 N/A N/A
UTP6ASD140OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $     116.84 31.00%  $                 80.62 N/A N/A
UTP6ASD140RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $     116.84 31.00%  $                 80.62 N/A N/A
UTP6ASD140VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $     116.84 31.00%  $                 80.62 N/A N/A
UTP6ASD140YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $     116.84 31.00%  $                 80.62 N/A N/A
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UTP6ASD145 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $     120.59 31.00%  $                 83.21 N/A N/A
UTP6ASD145BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $     120.59 31.00%  $                 83.21 N/A N/A
UTP6ASD145BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $     120.59 31.00%  $                 83.21 N/A N/A
UTP6ASD145GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $     120.59 31.00%  $                 83.21 N/A N/A
UTP6ASD145GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $     120.59 31.00%  $                 83.21 N/A N/A
UTP6ASD145OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $     120.59 31.00%  $                 83.21 N/A N/A
UTP6ASD145RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $     120.59 31.00%  $                 83.21 N/A N/A
UTP6ASD145VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $     120.59 31.00%  $                 83.21 N/A N/A
UTP6ASD145YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $     120.59 31.00%  $                 83.21 N/A N/A
UTP6ASD14BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       22.75 31.00%  $                 15.70 N/A N/A
UTP6ASD14BL-Q Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       21.61 31.00%  $                 14.91 N/A N/A
UTP6ASD14BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       22.75 31.00%  $                 15.70 N/A N/A
UTP6ASD14BU-Q Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       21.61 31.00%  $                 14.91 N/A N/A
UTP6ASD14GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       22.75 31.00%  $                 15.70 N/A N/A
UTP6ASD14GR-Q Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       21.61 31.00%  $                 14.91 N/A N/A
UTP6ASD14GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       22.75 31.00%  $                 15.70 N/A N/A
UTP6ASD14GY-Q Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       21.61 31.00%  $                 14.91 N/A N/A
UTP6ASD14M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       41.68 31.00%  $                 28.76 N/A N/A
UTP6ASD14MBL Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       41.68 31.00%  $                 28.76 N/A N/A
UTP6ASD14MBU Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       41.68 31.00%  $                 28.76 N/A N/A
UTP6ASD14MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       41.68 31.00%  $                 28.76 N/A N/A
UTP6ASD14MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       41.68 31.00%  $                 28.76 N/A N/A
UTP6ASD14MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       41.68 31.00%  $                 28.76 N/A N/A
UTP6ASD14MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       41.68 31.00%  $                 28.76 N/A N/A
UTP6ASD14MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       41.68 31.00%  $                 28.76 N/A N/A
UTP6ASD14MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       41.68 31.00%  $                 28.76 N/A N/A
UTP6ASD14OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       22.75 31.00%  $                 15.70 N/A N/A
UTP6ASD14OR-Q Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       21.61 31.00%  $                 14.91 N/A N/A
UTP6ASD14-Q Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       21.61 31.00%  $                 14.91 N/A N/A
UTP6ASD14RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       22.75 31.00%  $                 15.70 N/A N/A
UTP6ASD14RD-Q Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       21.61 31.00%  $                 14.91 N/A N/A
UTP6ASD14VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       22.75 31.00%  $                 15.70 N/A N/A
UTP6ASD14VL-Q Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       21.61 31.00%  $                 14.91 N/A N/A
UTP6ASD14YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       22.75 31.00%  $                 15.70 N/A N/A
UTP6ASD14YL-Q Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       21.61 31.00%  $                 14.91 N/A N/A
UTP6ASD15 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       23.50 31.00%  $                 16.22 N/A N/A
UTP6ASD150 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $     124.34 31.00%  $                 85.79 N/A N/A
UTP6ASD150BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $     124.34 31.00%  $                 85.79 N/A N/A
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UTP6ASD150BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $     124.34 31.00%  $                 85.79 N/A N/A
UTP6ASD150GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $     124.34 31.00%  $                 85.79 N/A N/A
UTP6ASD150GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $     124.34 31.00%  $                 85.79 N/A N/A
UTP6ASD150OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $     124.34 31.00%  $                 85.79 N/A N/A
UTP6ASD150RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $     124.34 31.00%  $                 85.79 N/A N/A
UTP6ASD150VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $     124.34 31.00%  $                 85.79 N/A N/A
UTP6ASD150YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $     124.34 31.00%  $                 85.79 N/A N/A
UTP6ASD155 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $     128.09 31.00%  $                 88.38 N/A N/A
UTP6ASD155BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $     128.09 31.00%  $                 88.38 N/A N/A
UTP6ASD155BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $     128.09 31.00%  $                 88.38 N/A N/A
UTP6ASD155GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $     128.09 31.00%  $                 88.38 N/A N/A
UTP6ASD155GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $     128.09 31.00%  $                 88.38 N/A N/A
UTP6ASD155OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $     128.09 31.00%  $                 88.38 N/A N/A
UTP6ASD155RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $     128.09 31.00%  $                 88.38 N/A N/A
UTP6ASD155VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $     128.09 31.00%  $                 88.38 N/A N/A
UTP6ASD155YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $     128.09 31.00%  $                 88.38 N/A N/A
UTP6ASD15BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       23.50 31.00%  $                 16.22 N/A N/A
UTP6ASD15BL-Q Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       22.32 31.00%  $                 15.40 N/A N/A
UTP6ASD15BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       23.50 31.0%  $                 16.22 N/A N/A
UTP6ASD15BU-Q Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       22.32 31.00%  $                 15.40 N/A N/A
UTP6ASD15GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       23.50 31.00%  $                 16.22 N/A N/A
UTP6ASD15GR-Q Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       22.32 31.00%  $                 15.40 N/A N/A
UTP6ASD15GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       23.50 31.00%  $                 16.22 N/A N/A
UTP6ASD15GY-Q Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       22.32 31.00%  $                 15.40 N/A N/A
UTP6ASD15M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       43.68 31.00%  $                 30.14 N/A N/A
UTP6ASD15MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       43.68 31.00%  $                 30.14 N/A N/A
UTP6ASD15MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       43.68 31.00%  $                 30.14 N/A N/A
UTP6ASD15MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       43.68 31.00%  $                 30.14 N/A N/A
UTP6ASD15MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       43.68 31.00%  $                 30.14 N/A N/A
UTP6ASD15MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       43.68 31.00%  $                 30.14 N/A N/A
UTP6ASD15MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       43.68 31.00%  $                 30.14 N/A N/A
UTP6ASD15MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       43.68 31.00%  $                 30.14 N/A N/A
UTP6ASD15MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       43.68 31.00%  $                 30.14 N/A N/A
UTP6ASD15OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       23.50 31.00%  $                 16.22 N/A N/A
UTP6ASD15OR-Q Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       22.32 31.00%  $                 15.40 N/A N/A
UTP6ASD15-Q Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       22.32 31.00%  $                 15.40 N/A N/A
UTP6ASD15RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       23.50 31.00%  $                 16.22 N/A N/A
UTP6ASD15RD-Q Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       22.32 31.00%  $                 15.40 N/A N/A
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UTP6ASD15VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       23.50 31.00%  $                 16.22 N/A N/A
UTP6ASD15VL-Q Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       22.32 31.00%  $                 15.40 N/A N/A
UTP6ASD15YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       23.50 31.00%  $                 16.22 N/A N/A
UTP6ASD15YL-Q Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       22.32 31.00%  $                 15.40 N/A N/A
UTP6ASD16 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       24.25 31.00%  $                 16.73 N/A N/A
UTP6ASD160 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $     131.84 31.00%  $                 90.97 N/A N/A
UTP6ASD160BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $     131.84 31.00%  $                 90.97 N/A N/A
UTP6ASD160BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $     131.84 31.00%  $                 90.97 N/A N/A
UTP6ASD160GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $     131.84 31.00%  $                 90.97 N/A N/A
UTP6ASD160GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $     131.84 31.00%  $                 90.97 N/A N/A
UTP6ASD160OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $     131.84 31.00%  $                 90.97 N/A N/A
UTP6ASD160RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $     131.84 31.00%  $                 90.97 N/A N/A
UTP6ASD160VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $     131.84 31.00%  $                 90.97 N/A N/A
UTP6ASD160YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $     131.84 31.00%  $                 90.97 N/A N/A
UTP6ASD165 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $     135.58 31.00%  $                 93.55 N/A N/A
UTP6ASD165BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $     135.58 31.00%  $                 93.55 N/A N/A
UTP6ASD165BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $     135.58 31.00%  $                 93.55 N/A N/A
UTP6ASD165GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $     135.58 31.00%  $                 93.55 N/A N/A
UTP6ASD165GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $     135.58 31.00%  $                 93.55 N/A N/A
UTP6ASD165OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $     135.58 31.00%  $                 93.55 N/A N/A
UTP6ASD165RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $     135.58 31.00%  $                 93.55 N/A N/A
UTP6ASD165VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $     135.58 31.00%  $                 93.55 N/A N/A
UTP6ASD165YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $     135.58 31.00%  $                 93.55 N/A N/A
UTP6ASD16BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       24.25 31.00%  $                 16.73 N/A N/A
UTP6ASD16BL-Q Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       23.03 31.00%  $                 15.89 N/A N/A
UTP6ASD16BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       24.25 31.00%  $                 16.73 N/A N/A
UTP6ASD16BU-Q Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       23.03 31.00%  $                 15.89 N/A N/A
UTP6ASD16GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       24.25 31.00%  $                 16.73 N/A N/A
UTP6ASD16GR-Q Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       23.03 31.00%  $                 15.89 N/A N/A
UTP6ASD16GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       24.25 31.00%  $                 16.73 N/A N/A
UTP6ASD16GY-Q Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       23.03 31.00%  $                 15.89 N/A N/A
UTP6ASD16M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       45.69 31.00%  $                 31.53 N/A N/A
UTP6ASD16MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       45.69 31.00%  $                 31.53 N/A N/A
UTP6ASD16MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       45.69 31.00%  $                 31.53 N/A N/A
UTP6ASD16MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       45.69 31.00%  $                 31.53 N/A N/A
UTP6ASD16MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       45.69 31.00%  $                 31.53 N/A N/A
UTP6ASD16MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       45.69 31.00%  $                 31.53 N/A N/A
UTP6ASD16MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       45.69 31.00%  $                 31.53 N/A N/A
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UTP6ASD16MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       45.69 31.00%  $                 31.53 N/A N/A
UTP6ASD16MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       45.69 31.00%  $                 31.53 N/A N/A
UTP6ASD16OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       24.25 31.00%  $                 16.73 N/A N/A
UTP6ASD16OR-Q Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       23.03 31.00%  $                 15.89 N/A N/A
UTP6ASD16-Q Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       23.03 31.00%  $                 15.89 N/A N/A
UTP6ASD16RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       24.25 31.00%  $                 16.73 N/A N/A
UTP6ASD16RD-Q Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       23.03 31.00%  $                 15.89 N/A N/A
UTP6ASD16VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       24.25 31.00%  $                 16.73 N/A N/A
UTP6ASD16VL-Q Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       23.03 31.00%  $                 15.89 N/A N/A
UTP6ASD16YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       24.25 31.00%  $                 16.73 N/A N/A
UTP6ASD16YL-Q Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       23.03 31.00%  $                 15.89 N/A N/A
UTP6ASD17 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       25.00 31.00%  $                 17.25 N/A N/A
UTP6ASD170 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $     139.33 31.00%  $                 96.14 N/A N/A
UTP6ASD170BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $     139.33 31.00%  $                 96.14 N/A N/A
UTP6ASD170BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $     139.33 31.00%  $                 96.14 N/A N/A
UTP6ASD170GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $     139.33 31.00%  $                 96.14 N/A N/A
UTP6ASD170GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $     139.33 31.00%  $                 96.14 N/A N/A
UTP6ASD170OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $     139.33 31.00%  $                 96.14 N/A N/A
UTP6ASD170RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $     139.33 31.00%  $                 96.14 N/A N/A
UTP6ASD170VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $     139.33 31.00%  $                 96.14 N/A N/A
UTP6ASD170YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $     139.33 31.00%  $                 96.14 N/A N/A
UTP6ASD175 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $     143.08 31.00%  $                 98.73 N/A N/A
UTP6ASD175BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $     143.08 31.00%  $                 98.73 N/A N/A
UTP6ASD175BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $     143.08 31.00%  $                 98.73 N/A N/A
UTP6ASD175GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $     143.08 31.00%  $                 98.73 N/A N/A
UTP6ASD175GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $     143.08 31.00%  $                 98.73 N/A N/A
UTP6ASD175OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $     143.08 31.00%  $                 98.73 N/A N/A
UTP6ASD175RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $     143.08 31.00%  $                 98.73 N/A N/A
UTP6ASD175VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $     143.08 31.00%  $                 98.73 N/A N/A
UTP6ASD175YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $     143.08 31.00%  $                 98.73 N/A N/A
UTP6ASD17BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       25.00 31.00%  $                 17.25 N/A N/A
UTP6ASD17BL-Q Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       23.74 31.00%  $                 16.38 N/A N/A
UTP6ASD17BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       25.00 31.00%  $                 17.25 N/A N/A
UTP6ASD17BU-Q Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       23.74 31.00%  $                 16.38 N/A N/A
UTP6ASD17GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       25.00 31.00%  $                 17.25 N/A N/A
UTP6ASD17GR-Q Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       23.74 31.00%  $                 16.38 N/A N/A
UTP6ASD17GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       25.00 31.00%  $                 17.25 N/A N/A
UTP6ASD17GY-Q Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       23.74 31.00%  $                 16.38 N/A N/A
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UTP6ASD17M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       47.69 31.00%  $                 32.91 N/A N/A
UTP6ASD17MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       47.69 31.00%  $                 32.91 N/A N/A
UTP6ASD17MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       47.69 31.00%  $                 32.91 N/A N/A
UTP6ASD17MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       47.69 31.00%  $                 32.91 N/A N/A
UTP6ASD17MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       47.69 31.00%  $                 32.91 N/A N/A
UTP6ASD17MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       47.69 31.00%  $                 32.91 N/A N/A
UTP6ASD17MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       47.69 31.00%  $                 32.91 N/A N/A
UTP6ASD17MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       47.69 31.00%  $                 32.91 N/A N/A
UTP6ASD17MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       47.69 31.00%  $                 32.91 N/A N/A
UTP6ASD17OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       25.00 31.00%  $                 17.25 N/A N/A
UTP6ASD17OR-Q Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       23.74 31.00%  $                 16.38 N/A N/A
UTP6ASD17-Q Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       23.74 31.00%  $                 16.38 N/A N/A
UTP6ASD17RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       25.00 31.00%  $                 17.25 N/A N/A
UTP6ASD17RD-Q Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       23.74 31.00%  $                 16.38 N/A N/A
UTP6ASD17VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       25.00 31.00%  $                 17.25 N/A N/A
UTP6ASD17VL-Q Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       23.74 31.00%  $                 16.38 N/A N/A
UTP6ASD17YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       25.00 31.00%  $                 17.25 N/A N/A
UTP6ASD17YL-Q Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       23.74 31.00%  $                 16.38 N/A N/A
UTP6ASD18 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       25.75 31.00%  $                 17.77 N/A N/A
UTP6ASD180 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $     146.83 31.00%  $               101.31 N/A N/A
UTP6ASD180BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $     146.83 31.00%  $               101.31 N/A N/A
UTP6ASD180BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $     146.83 31.00%  $               101.31 N/A N/A
UTP6ASD180GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $     146.83 31.00%  $               101.31 N/A N/A
UTP6ASD180GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $     146.83 31.00%  $               101.31 N/A N/A
UTP6ASD180OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $     146.83 31.00%  $               101.31 N/A N/A
UTP6ASD180RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $     146.83 31.00%  $               101.31 N/A N/A
UTP6ASD180VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $     146.83 31.00%  $               101.31 N/A N/A
UTP6ASD180YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $     146.83 31.00%  $               101.31 N/A N/A
UTP6ASD185 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $     150.58 31.00%  $               103.90 N/A N/A
UTP6ASD185BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $     150.58 31.00%  $               103.90 N/A N/A
UTP6ASD185BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $     150.58 31.00%  $               103.90 N/A N/A
UTP6ASD185GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $     150.58 31.00%  $               103.90 N/A N/A
UTP6ASD185GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $     150.58 31.00%  $               103.90 N/A N/A
UTP6ASD185OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $     150.58 31.00%  $               103.90 N/A N/A
UTP6ASD185RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $     150.58 31.00%  $               103.90 N/A N/A
UTP6ASD185VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $     150.58 31.00%  $               103.90 N/A N/A
UTP6ASD185YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $     150.58 31.00%  $               103.90 N/A N/A
UTP6ASD18BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       25.75 31.00%  $                 17.77 N/A N/A
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UTP6ASD18BL-Q Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       24.46 31.00%  $                 16.88 N/A N/A
UTP6ASD18BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       25.75 31.0%  $                 17.77 N/A N/A
UTP6ASD18BU-Q Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       24.46 31.0%  $                 16.88 N/A N/A
UTP6ASD18GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       25.75 31.0%  $                 17.77 N/A N/A
UTP6ASD18GR-Q Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       24.46 31.0%  $                 16.88 N/A N/A
UTP6ASD18GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       25.75 31.0%  $                 17.77 N/A N/A
UTP6ASD18GY-Q Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       24.46 31.0%  $                 16.88 N/A N/A
UTP6ASD18M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       49.70 31.0%  $                 34.29 N/A N/A
UTP6ASD18MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       49.70 31.0%  $                 34.29 N/A N/A
UTP6ASD18MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       49.70 31.0%  $                 34.29 N/A N/A
UTP6ASD18MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       49.70 31.0%  $                 34.29 N/A N/A
UTP6ASD18MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       49.70 31.0%  $                 34.29 N/A N/A
UTP6ASD18MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       49.70 31.0%  $                 34.29 N/A N/A
UTP6ASD18MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       49.70 31.0%  $                 34.29 N/A N/A
UTP6ASD18MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       49.70 31.0%  $                 34.29 N/A N/A
UTP6ASD18MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       49.70 31.0%  $                 34.29 N/A N/A
UTP6ASD18OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       25.75 31.0%  $                 17.77 N/A N/A
UTP6ASD18OR-Q Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       24.46 31.0%  $                 16.88 N/A N/A
UTP6ASD18-Q Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       24.46 31.0%  $                 16.88 N/A N/A
UTP6ASD18RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       25.75 31.0%  $                 17.77 N/A N/A
UTP6ASD18RD-Q Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       24.46 31.0%  $                 16.88 N/A N/A
UTP6ASD18VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       25.75 31.0%  $                 17.77 N/A N/A
UTP6ASD18VL-Q Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       24.46 31.0%  $                 16.88 N/A N/A
UTP6ASD18YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       25.75 31.0%  $                 17.77 N/A N/A
UTP6ASD18YL-Q Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       24.46 31.0%  $                 16.88 N/A N/A
UTP6ASD19 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       26.50 31.0%  $                 18.29 N/A N/A
UTP6ASD190 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $     154.32 31.0%  $               106.48 N/A N/A
UTP6ASD190BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $     154.32 31.0%  $               106.48 N/A N/A
UTP6ASD190BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $     154.32 31.0%  $               106.48 N/A N/A
UTP6ASD190GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $     154.32 31.0%  $               106.48 N/A N/A
UTP6ASD190GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $     154.32 31.0%  $               106.48 N/A N/A
UTP6ASD190OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $     154.32 31.0%  $               106.48 N/A N/A
UTP6ASD190RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $     154.32 31.0%  $               106.48 N/A N/A
UTP6ASD190VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $     154.32 31.0%  $               106.48 N/A N/A
UTP6ASD190YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $     154.32 31.0%  $               106.48 N/A N/A
UTP6ASD195 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $     158.07 31.0%  $               109.07 N/A N/A
UTP6ASD195BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $     158.07 31.0%  $               109.07 N/A N/A
UTP6ASD195BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $     158.07 31.0%  $               109.07 N/A N/A
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UTP6ASD195GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $     158.07 31.0%  $               109.07 N/A N/A
UTP6ASD195GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $     158.07 31.0%  $               109.07 N/A N/A
UTP6ASD195OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $     158.07 31.0%  $               109.07 N/A N/A
UTP6ASD195RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $     158.07 31.0%  $               109.07 N/A N/A
UTP6ASD195VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $     158.07 31.0%  $               109.07 N/A N/A
UTP6ASD195YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $     158.07 31.0%  $               109.07 N/A N/A
UTP6ASD19BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       26.50 31.0%  $                 18.29 N/A N/A
UTP6ASD19BL-Q Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       25.17 31.0%  $                 17.37 N/A N/A
UTP6ASD19BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       26.50 31.0%  $                 18.29 N/A N/A
UTP6ASD19BU-Q Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       25.17 31.0%  $                 17.37 N/A N/A
UTP6ASD19GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       26.50 31.0%  $                 18.29 N/A N/A
UTP6ASD19GR-Q Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       25.17 31.0%  $                 17.37 N/A N/A
UTP6ASD19GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       26.50 31.0%  $                 18.29 N/A N/A
UTP6ASD19GY-Q Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       25.17 31.0%  $                 17.37 N/A N/A
UTP6ASD19M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       51.70 31.0%  $                 35.67 N/A N/A
UTP6ASD19MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       51.70 31.0%  $                 35.67 N/A N/A
UTP6ASD19MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       51.70 31.0%  $                 35.67 N/A N/A
UTP6ASD19MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       51.70 31.0%  $                 35.67 N/A N/A
UTP6ASD19MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       51.70 31.0%  $                 35.67 N/A N/A
UTP6ASD19MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       51.70 31.0%  $                 35.67 N/A N/A
UTP6ASD19MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       51.70 31.0%  $                 35.67 N/A N/A
UTP6ASD19MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       51.70 31.0%  $                 35.67 N/A N/A
UTP6ASD19MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       51.70 31.0%  $                 35.67 N/A N/A
UTP6ASD19OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       26.50 31.0%  $                 18.29 N/A N/A
UTP6ASD19OR-Q Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       25.17 31.0%  $                 17.37 N/A N/A
UTP6ASD19-Q Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       25.17 31.0%  $                 17.37 N/A N/A
UTP6ASD19RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       26.50 31.0%  $                 18.29 N/A N/A
UTP6ASD19RD-Q Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       25.17 31.0%  $                 17.37 N/A N/A
UTP6ASD19VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       26.50 31.0%  $                 18.29 N/A N/A
UTP6ASD19VL-Q Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       25.17 31.0%  $                 17.37 N/A N/A
UTP6ASD19YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       26.50 31.0%  $                 18.29 N/A N/A
UTP6ASD19YL-Q Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       25.17 31.0%  $                 17.37 N/A N/A
UTP6ASD1BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       13.55 31.0%  $                   9.35 N/A N/A
UTP6ASD1BL-Q Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       12.87 31.0%  $                   8.88 N/A N/A
UTP6ASD1BU Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       13.55 31.0%  $                   9.35 N/A N/A
UTP6ASD1BU-Q Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       12.87 31.0%  $                   8.88 N/A N/A
UTP6ASD1GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       13.55 31.0%  $                   9.35 N/A N/A
UTP6ASD1GR-Q Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       12.87 31.0%  $                   8.88 N/A N/A
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UTP6ASD1GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       13.55 31.0%  $                   9.35 N/A N/A
UTP6ASD1GY-Q Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       12.87 31.0%  $                   8.88 N/A N/A
UTP6ASD1M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       15.48 31.0%  $                 10.68 N/A N/A
UTP6ASD1MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       15.48 31.0%  $                 10.68 N/A N/A
UTP6ASD1MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       15.48 31.0%  $                 10.68 N/A N/A
UTP6ASD1MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       15.48 31.0%  $                 10.68 N/A N/A
UTP6ASD1MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       15.48 31.0%  $                 10.68 N/A N/A
UTP6ASD1MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       15.48 31.0%  $                 10.68 N/A N/A
UTP6ASD1MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       15.48 31.0%  $                 10.68 N/A N/A
UTP6ASD1MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       15.48 31.0%  $                 10.68 N/A N/A
UTP6ASD1MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       15.48 31.0%  $                 10.68 N/A N/A
UTP6ASD1OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       13.55 31.0%  $                   9.35 N/A N/A
UTP6ASD1OR-Q Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       12.87 31.0%  $                   8.88 N/A N/A
UTP6ASD1-Q Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       12.87 31.0%  $                   8.88 N/A N/A
UTP6ASD1RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       13.55 31.0%  $                   9.35 N/A N/A
UTP6ASD1RD-Q Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       12.87 31.0%  $                   8.88 N/A N/A
UTP6ASD1VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       13.55 31.0%  $                   9.35 N/A N/A
UTP6ASD1VL-Q Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       12.87 31.0%  $                   8.88 N/A N/A
UTP6ASD1YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       13.55 31.0%  $                   9.35 N/A N/A
UTP6ASD1YL-Q Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       12.87 31.0%  $                   8.88 N/A N/A
UTP6ASD2 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       14.30 31.0%  $                   9.87 N/A N/A
UTP6ASD2.5M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       18.72 31.0%  $                 12.92 N/A N/A
UTP6ASD2.5MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       18.72 31.0%  $                 12.92 N/A N/A
UTP6ASD2.5MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       18.72 31.0%  $                 12.92 N/A N/A
UTP6ASD2.5MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       18.72 31.0%  $                 12.92 N/A N/A
UTP6ASD2.5MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       18.72 31.0%  $                 12.92 N/A N/A
UTP6ASD2.5MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       18.72 31.0%  $                 12.92 N/A N/A
UTP6ASD2.5MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       18.72 31.0%  $                 12.92 N/A N/A
UTP6ASD2.5MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       18.72 31.0%  $                 12.92 N/A N/A
UTP6ASD2.5MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       18.72 31.0%  $                 12.92 N/A N/A
UTP6ASD20 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       27.25 31.0%  $                 18.80 N/A N/A
UTP6ASD200 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $     161.82 31.0%  $               111.66 N/A N/A
UTP6ASD200BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $     161.82 31.0%  $               111.66 N/A N/A
UTP6ASD200BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $     161.82 31.0%  $               111.66 N/A N/A
UTP6ASD200GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $     161.82 31.0%  $               111.66 N/A N/A
UTP6ASD200GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $     161.82 31.0%  $               111.66 N/A N/A
UTP6ASD200OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $     161.82 31.0%  $               111.66 N/A N/A
UTP6ASD200RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $     161.82 31.0%  $               111.66 N/A N/A
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UTP6ASD200VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $     161.82 31.0%  $               111.66 N/A N/A
UTP6ASD200YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $     161.82 31.0%  $               111.66 N/A N/A
UTP6ASD20BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       27.25 31.0%  $                 18.80 N/A N/A
UTP6ASD20BL-Q Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       25.88 31.0%  $                 17.86 N/A N/A
UTP6ASD20BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       27.25 31.0%  $                 18.80 N/A N/A
UTP6ASD20BU-Q Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       25.88 31.0%  $                 17.86 N/A N/A
UTP6ASD20GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       27.25 31.0%  $                 18.80 N/A N/A
UTP6ASD20GR-Q Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       25.88 31.0%  $                 17.86 N/A N/A
UTP6ASD20GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       27.25 31.0%  $                 18.80 N/A N/A
UTP6ASD20GY-Q Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       25.88 31.0%  $                 17.86 N/A N/A
UTP6ASD20M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       53.88 31.0%  $                 37.18 N/A N/A
UTP6ASD20MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       53.88 31.0%  $                 37.18 N/A N/A
UTP6ASD20MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       53.88 31.0%  $                 37.18 N/A N/A
UTP6ASD20MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       53.88 31.0%  $                 37.18 N/A N/A
UTP6ASD20MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       53.88 31.0%  $                 37.18 N/A N/A
UTP6ASD20MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       53.88 31.0%  $                 37.18 N/A N/A
UTP6ASD20MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       53.88 31.0%  $                 37.18 N/A N/A
UTP6ASD20MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       53.88 31.0%  $                 37.18 N/A N/A
UTP6ASD20MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       53.88 31.0%  $                 37.18 N/A N/A
UTP6ASD20OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       27.25 31.0%  $                 18.80 N/A N/A
UTP6ASD20OR-Q Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       25.88 31.0%  $                 17.86 N/A N/A
UTP6ASD20-Q Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       25.88 31.0%  $                 17.86 N/A N/A
UTP6ASD20RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       27.25 31.0%  $                 18.80 N/A N/A
UTP6ASD20RD-Q Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       25.88 31.0%  $                 17.86 N/A N/A
UTP6ASD20VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       27.25 31.0%  $                 18.80 N/A N/A
UTP6ASD20VL-Q Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       25.88 31.0%  $                 17.86 N/A N/A
UTP6ASD20YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       27.25 31.0%  $                 18.80 N/A N/A
UTP6ASD20YL-Q Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       25.88 31.0%  $                 17.86 N/A N/A
UTP6ASD21 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       28.00 31.0%  $                 19.32 N/A N/A
UTP6ASD21BL Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       28.00 31.0%  $                 19.32 N/A N/A
UTP6ASD21BU Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       28.00 31.0%  $                 19.32 N/A N/A
UTP6ASD21GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       28.00 31.0%  $                 19.32 N/A N/A
UTP6ASD21GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       28.00 31.0%  $                 19.32 N/A N/A
UTP6ASD21OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       28.00 31.0%  $                 19.32 N/A N/A
UTP6ASD21RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       28.00 31.0%  $                 19.32 N/A N/A
UTP6ASD21VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       28.00 31.0%  $                 19.32 N/A N/A
UTP6ASD21YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       28.00 31.0%  $                 19.32 N/A N/A
UTP6ASD22 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       28.75 31.0%  $                 19.84 N/A N/A
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UTP6ASD22BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       28.75 31.0%  $                 19.84 N/A N/A
UTP6ASD22BU Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       28.75 31.0%  $                 19.84 N/A N/A
UTP6ASD22GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       28.75 31.0%  $                 19.84 N/A N/A
UTP6ASD22GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       28.75 31.0%  $                 19.84 N/A N/A
UTP6ASD22OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       28.75 31.0%  $                 19.84 N/A N/A
UTP6ASD22RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       28.75 31.0%  $                 19.84 N/A N/A
UTP6ASD22VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       28.75 31.0%  $                 19.84 N/A N/A
UTP6ASD22YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       28.75 31.0%  $                 19.84 N/A N/A
UTP6ASD23 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTP6ASD23BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTP6ASD23BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTP6ASD23GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTP6ASD23GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTP6ASD23OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTP6ASD23RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTP6ASD23VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTP6ASD23YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTP6ASD24 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       30.25 31.0%  $                 20.87 N/A N/A
UTP6ASD24BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       30.25 31.0%  $                 20.87 N/A N/A
UTP6ASD24BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       30.25 31.0%  $                 20.87 N/A N/A
UTP6ASD24GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       30.25 31.0%  $                 20.87 N/A N/A
UTP6ASD24GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       30.25 31.0%  $                 20.87 N/A N/A
UTP6ASD24OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       30.25 31.0%  $                 20.87 N/A N/A
UTP6ASD24RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       30.25 31.0%  $                 20.87 N/A N/A
UTP6ASD24VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       30.25 31.0%  $                 20.87 N/A N/A
UTP6ASD24YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       30.25 31.0%  $                 20.87 N/A N/A
UTP6ASD25 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       30.98 31.0%  $                 21.38 N/A N/A
UTP6ASD25BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       30.98 31.0%  $                 21.38 N/A N/A
UTP6ASD25BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       30.98 31.0%  $                 21.38 N/A N/A
UTP6ASD25GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       30.98 31.0%  $                 21.38 N/A N/A
UTP6ASD25GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       30.98 31.0%  $                 21.38 N/A N/A
UTP6ASD25M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       64.07 31.0%  $                 44.21 N/A N/A
UTP6ASD25MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       64.07 31.0%  $                 44.21 N/A N/A
UTP6ASD25MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       64.07 31.0%  $                 44.21 N/A N/A
UTP6ASD25MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       64.07 31.0%  $                 44.21 N/A N/A
UTP6ASD25MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       64.07 31.0%  $                 44.21 N/A N/A
UTP6ASD25MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       64.07 31.0%  $                 44.21 N/A N/A
UTP6ASD25MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       64.07 31.0%  $                 44.21 N/A N/A
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UTP6ASD25MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       64.07 31.0%  $                 44.21 N/A N/A
UTP6ASD25MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       64.07 31.0%  $                 44.21 N/A N/A
UTP6ASD25OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       30.98 31.0%  $                 21.38 N/A N/A
UTP6ASD25RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       30.98 31.0%  $                 21.38 N/A N/A
UTP6ASD25VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       30.98 31.0%  $                 21.38 N/A N/A
UTP6ASD25YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       30.98 31.0%  $                 21.38 N/A N/A
UTP6ASD26 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       31.73 31.0%  $                 21.89 N/A N/A
UTP6ASD26BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       31.73 31.0%  $                 21.89 N/A N/A
UTP6ASD26BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       31.73 31.0%  $                 21.89 N/A N/A
UTP6ASD26GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       31.73 31.0%  $                 21.89 N/A N/A
UTP6ASD26GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       31.73 31.0%  $                 21.89 N/A N/A
UTP6ASD26OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       31.73 31.0%  $                 21.89 N/A N/A
UTP6ASD26RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       31.73 31.0%  $                 21.89 N/A N/A
UTP6ASD26VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       31.73 31.0%  $                 21.89 N/A N/A
UTP6ASD26YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       31.73 31.0%  $                 21.89 N/A N/A
UTP6ASD27 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       32.48 31.0%  $                 22.41 N/A N/A
UTP6ASD27BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       32.48 31.0%  $                 22.41 N/A N/A
UTP6ASD27BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       32.48 31.0%  $                 22.41 N/A N/A
UTP6ASD27GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       32.48 31.0%  $                 22.41 N/A N/A
UTP6ASD27OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       32.48 31.0%  $                 22.41 N/A N/A
UTP6ASD27RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       32.48 31.0%  $                 22.41 N/A N/A
UTP6ASD27VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       32.48 31.0%  $                 22.41 N/A N/A
UTP6ASD27YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       32.48 31.0%  $                 22.41 N/A N/A
UTP6ASD28 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       33.23 31.0%  $                 22.93 N/A N/A
UTP6ASD28BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       33.23 31.0%  $                 22.93 N/A N/A
UTP6ASD28BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       33.23 31.0%  $                 22.93 N/A N/A
UTP6ASD28GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       33.23 31.0%  $                 22.93 N/A N/A
UTP6ASD28GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       33.23 31.0%  $                 22.93 N/A N/A
UTP6ASD28OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       33.23 31.0%  $                 22.93 N/A N/A
UTP6ASD28RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       33.23 31.0%  $                 22.93 N/A N/A
UTP6ASD28VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       33.23 31.0%  $                 22.93 N/A N/A
UTP6ASD28YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       33.23 31.0%  $                 22.93 N/A N/A
UTP6ASD29 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       33.98 31.0%  $                 23.45 N/A N/A
UTP6ASD29BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       33.98 31.0%  $                 23.45 N/A N/A
UTP6ASD29BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       33.98 31.0%  $                 23.45 N/A N/A
UTP6ASD29GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       33.98 31.0%  $                 23.45 N/A N/A
UTP6ASD29GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       33.98 31.0%  $                 23.45 N/A N/A
UTP6ASD29OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       33.98 31.0%  $                 23.45 N/A N/A
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UTP6ASD29RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       33.98 31.0%  $                 23.45 N/A N/A
UTP6ASD29VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       33.98 31.0%  $                 23.45 N/A N/A
UTP6ASD29YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       33.98 31.0%  $                 23.45 N/A N/A
UTP6ASD2BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       14.30 31.0%  $                   9.87 N/A N/A
UTP6ASD2BL-Q Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       13.59 31.0%  $                   9.38 N/A N/A
UTP6ASD2BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       14.30 31.0%  $                   9.87 N/A N/A
UTP6ASD2BU-Q Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       13.59 31.0%  $                   9.38 N/A N/A
UTP6ASD2GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       14.30 31.0%  $                   9.87 N/A N/A
UTP6ASD2GR-Q Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       13.59 31.0%  $                   9.38 N/A N/A
UTP6ASD2GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       14.30 31.0%  $                   9.87 N/A N/A
UTP6ASD2GY-Q Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       13.59 31.0%  $                   9.38 N/A N/A
UTP6ASD2M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       17.93 31.0%  $                 12.37 N/A N/A
UTP6ASD2MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       17.93 31.0%  $                 12.37 N/A N/A
UTP6ASD2MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       17.93 31.0%  $                 12.37 N/A N/A
UTP6ASD2MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       17.93 31.0%  $                 12.37 N/A N/A
UTP6ASD2MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       17.93 31.0%  $                 12.37 N/A N/A
UTP6ASD2MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       17.93 31.0%  $                 12.37 N/A N/A
UTP6ASD2MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       17.93 31.0%  $                 12.37 N/A N/A
UTP6ASD2MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       17.93 31.0%  $                 12.37 N/A N/A
UTP6ASD2MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       17.93 31.0%  $                 12.37 N/A N/A
UTP6ASD2OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       14.30 31.0%  $                   9.87 N/A N/A
UTP6ASD2OR-Q Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       13.59 31.0%  $                   9.38 N/A N/A
UTP6ASD2-Q Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       13.59 31.0%  $                   9.38 N/A N/A
UTP6ASD2RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       14.30 31.0%  $                   9.87 N/A N/A
UTP6ASD2RD-Q Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       13.59 31.0%  $                   9.38 N/A N/A
UTP6ASD2VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       14.30 31.0%  $                   9.87 N/A N/A
UTP6ASD2VL-Q Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       13.59 31.0%  $                   9.38 N/A N/A
UTP6ASD2YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       14.30 31.0%  $                   9.87 N/A N/A
UTP6ASD2YL-Q Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       13.59 31.0%  $                   9.38 N/A N/A
UTP6ASD3 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTP6ASD3.5M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       20.61 31.0%  $                 14.22 N/A N/A
UTP6ASD3.5MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       20.61 31.0%  $                 14.22 N/A N/A
UTP6ASD3.5MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       20.61 31.0%  $                 14.22 N/A N/A
UTP6ASD3.5MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       20.61 31.0%  $                 14.22 N/A N/A
UTP6ASD3.5MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       20.61 31.0%  $                 14.22 N/A N/A
UTP6ASD3.5MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       20.61 31.0%  $                 14.22 N/A N/A
UTP6ASD3.5MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       20.61 31.0%  $                 14.22 N/A N/A
UTP6ASD3.5MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       20.61 31.0%  $                 14.22 N/A N/A
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UTP6ASD3.5MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       20.61 31.0%  $                 14.22 N/A N/A
UTP6ASD30 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       34.73 31.0%  $                 23.96 N/A N/A
UTP6ASD30BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       34.73 31.0%  $                 23.96 N/A N/A
UTP6ASD30BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       34.73 31.0%  $                 23.96 N/A N/A
UTP6ASD30GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       34.73 31.0%  $                 23.96 N/A N/A
UTP6ASD30GY Copper Patch Cord, Cat 6A (SD), Gray Cab PC B  $       34.73 31.0%  $                 23.96 N/A N/A
UTP6ASD30M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       74.25 31.0%  $                 51.23 N/A N/A
UTP6ASD30MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       74.25 31.0%  $                 51.23 N/A N/A
UTP6ASD30MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       74.25 31.0%  $                 51.23 N/A N/A
UTP6ASD30MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       74.25 31.0%  $                 51.23 N/A N/A
UTP6ASD30MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       74.25 31.0%  $                 51.23 N/A N/A
UTP6ASD30MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       74.25 31.0%  $                 51.23 N/A N/A
UTP6ASD30MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       74.25 31.0%  $                 51.23 N/A N/A
UTP6ASD30MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       74.25 31.0%  $                 51.23 N/A N/A
UTP6ASD30MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       74.25 31.0%  $                 51.23 N/A N/A
UTP6ASD30OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       34.73 31.0%  $                 23.96 N/A N/A
UTP6ASD30RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       34.73 31.0%  $                 23.96 N/A N/A
UTP6ASD30VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       34.73 31.0%  $                 23.96 N/A N/A
UTP6ASD30YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       34.73 31.0%  $                 23.96 N/A N/A
UTP6ASD31 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       35.47 31.0%  $                 24.47 N/A N/A
UTP6ASD31BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       35.47 31.0%  $                 24.47 N/A N/A
UTP6ASD31BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       35.47 31.0%  $                 24.47 N/A N/A
UTP6ASD31GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       35.47 31.0%  $                 24.47 N/A N/A
UTP6ASD31GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       35.47 31.0%  $                 24.47 N/A N/A
UTP6ASD31OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       35.47 31.0%  $                 24.47 N/A N/A
UTP6ASD31RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       35.47 31.0%  $                 24.47 N/A N/A
UTP6ASD31VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       35.47 31.0%  $                 24.47 N/A N/A
UTP6ASD31YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       35.47 31.0%  $                 24.47 N/A N/A
UTP6ASD32 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       36.22 31.0%  $                 24.99 N/A N/A
UTP6ASD32BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       36.22 31.0%  $                 24.99 N/A N/A
UTP6ASD32BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       36.22 31.0%  $                 24.99 N/A N/A
UTP6ASD32GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       36.22 31.0%  $                 24.99 N/A N/A
UTP6ASD32GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       36.22 31.0%  $                 24.99 N/A N/A
UTP6ASD32OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       36.22 31.0%  $                 24.99 N/A N/A
UTP6ASD32RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       36.22 31.0%  $                 24.99 N/A N/A
UTP6ASD32VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       36.22 31.0%  $                 24.99 N/A N/A
UTP6ASD32YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       36.22 31.0%  $                 24.99 N/A N/A
UTP6ASD33 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       36.97 31.0%  $                 25.51 N/A N/A
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UTP6ASD33BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       36.97 31.0%  $                 25.51 N/A N/A
UTP6ASD33BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       36.97 31.0%  $                 25.51 N/A N/A
UTP6ASD33GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       36.97 31.0%  $                 25.51 N/A N/A
UTP6ASD33GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       36.97 31.0%  $                 25.51 N/A N/A
UTP6ASD33OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       36.97 31.0%  $                 25.51 N/A N/A
UTP6ASD33RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       36.97 31.0%  $                 25.51 N/A N/A
UTP6ASD33VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       36.97 31.0%  $                 25.51 N/A N/A
UTP6ASD33YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       36.97 31.0%  $                 25.51 N/A N/A
UTP6ASD34 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       37.72 31.0%  $                 26.03 N/A N/A
UTP6ASD34BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       37.72 31.0%  $                 26.03 N/A N/A
UTP6ASD34BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       37.72 31.0%  $                 26.03 N/A N/A
UTP6ASD34GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       37.72 31.0%  $                 26.03 N/A N/A
UTP6ASD34GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       37.72 31.0%  $                 26.03 N/A N/A
UTP6ASD34OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       37.72 31.0%  $                 26.03 N/A N/A
UTP6ASD34RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       37.72 31.0%  $                 26.03 N/A N/A
UTP6ASD34VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       37.72 31.0%  $                 26.03 N/A N/A
UTP6ASD34YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       37.72 31.0%  $                 26.03 N/A N/A
UTP6ASD35 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       38.15 31.0%  $                 26.32 N/A N/A
UTP6ASD35BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       38.15 31.0%  $                 26.32 N/A N/A
UTP6ASD35BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       38.15 31.0%  $                 26.32 N/A N/A
UTP6ASD35GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       38.15 31.0%  $                 26.32 N/A N/A
UTP6ASD35GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       38.15 31.0%  $                 26.32 N/A N/A
UTP6ASD35M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       84.42 31.0%  $                 58.25 N/A N/A
UTP6ASD35MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       84.42 31.0%  $                 58.25 N/A N/A
UTP6ASD35MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       84.42 31.0%  $                 58.25 N/A N/A
UTP6ASD35MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       84.42 31.0%  $                 58.25 N/A N/A
UTP6ASD35MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       84.42 31.0%  $                 58.25 N/A N/A
UTP6ASD35MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       84.42 31.0%  $                 58.25 N/A N/A
UTP6ASD35MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       84.42 31.0%  $                 58.25 N/A N/A
UTP6ASD35MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       84.42 31.0%  $                 58.25 N/A N/A
UTP6ASD35MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       84.42 31.0%  $                 58.25 N/A N/A
UTP6ASD35OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       38.15 31.0%  $                 26.32 N/A N/A
UTP6ASD35RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       38.15 31.0%  $                 26.32 N/A N/A
UTP6ASD35VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       38.15 31.0%  $                 26.32 N/A N/A
UTP6ASD35YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       38.15 31.0%  $                 26.32 N/A N/A
UTP6ASD36 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       38.90 31.0%  $                 26.84 N/A N/A
UTP6ASD36BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       38.90 31.0%  $                 26.84 N/A N/A
UTP6ASD36BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       38.90 31.0%  $                 26.84 N/A N/A
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UTP6ASD36GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       38.90 31.0%  $                 26.84 N/A N/A
UTP6ASD36GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       38.90 31.0%  $                 26.84 N/A N/A
UTP6ASD36OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       38.90 31.0%  $                 26.84 N/A N/A
UTP6ASD36RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       38.90 31.0%  $                 26.84 N/A N/A
UTP6ASD36VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       38.90 31.0%  $                 26.84 N/A N/A
UTP6ASD36YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       38.90 31.0%  $                 26.84 N/A N/A
UTP6ASD37 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       39.65 31.0%  $                 27.36 N/A N/A
UTP6ASD37BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       39.65 31.0%  $                 27.36 N/A N/A
UTP6ASD37BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       39.65 31.0%  $                 27.36 N/A N/A
UTP6ASD37GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       39.65 31.0%  $                 27.36 N/A N/A
UTP6ASD37GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       39.65 31.0%  $                 27.36 N/A N/A
UTP6ASD37OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       39.65 31.0%  $                 27.36 N/A N/A
UTP6ASD37RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       39.65 31.0%  $                 27.36 N/A N/A
UTP6ASD37VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       39.65 31.0%  $                 27.36 N/A N/A
UTP6ASD37YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       39.65 31.0%  $                 27.36 N/A N/A
UTP6ASD38 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       40.40 31.0%  $                 27.88 N/A N/A
UTP6ASD38BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       40.40 31.0%  $                 27.88 N/A N/A
UTP6ASD38BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       40.40 31.0%  $                 27.88 N/A N/A
UTP6ASD38GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       40.40 31.0%  $                 27.88 N/A N/A
UTP6ASD38GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       40.40 31.0%  $                 27.88 N/A N/A
UTP6ASD38OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       40.40 31.0%  $                 27.88 N/A N/A
UTP6ASD38RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       40.40 31.0%  $                 27.88 N/A N/A
UTP6ASD38VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       40.40 31.0%  $                 27.88 N/A N/A
UTP6ASD38YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       40.40 31.0%  $                 27.88 N/A N/A
UTP6ASD39 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       41.15 31.0%  $                 28.39 N/A N/A
UTP6ASD39BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       41.15 31.0%  $                 28.39 N/A N/A
UTP6ASD39BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       41.15 31.0%  $                 28.39 N/A N/A
UTP6ASD39GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       41.15 31.0%  $                 28.39 N/A N/A
UTP6ASD39GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       41.15 31.0%  $                 28.39 N/A N/A
UTP6ASD39OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       41.15 31.0%  $                 28.39 N/A N/A
UTP6ASD39RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       41.15 31.0%  $                 28.39 N/A N/A
UTP6ASD39VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       41.15 31.0%  $                 28.39 N/A N/A
UTP6ASD39YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       41.15 31.0%  $                 28.39 N/A N/A
UTP6ASD3BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTP6ASD3BL-Q Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       14.30 31.0%  $                   9.87 N/A N/A
UTP6ASD3BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTP6ASD3BU-Q Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       14.30 31.0%  $                   9.87 N/A N/A
UTP6ASD3GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       15.05 31.0%  $                 10.38 N/A N/A
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UTP6ASD3GR-Q Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       14.30 31.0%  $                   9.87 N/A N/A
UTP6ASD3GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTP6ASD3GY-Q Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       14.30 31.0%  $                   9.87 N/A N/A
UTP6ASD3M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       19.53 31.0%  $                 13.48 N/A N/A
UTP6ASD3MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       19.53 31.0%  $                 13.48 N/A N/A
UTP6ASD3MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       19.53 31.0%  $                 13.48 N/A N/A
UTP6ASD3MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       19.53 31.0%  $                 13.48 N/A N/A
UTP6ASD3MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       19.53 31.0%  $                 13.48 N/A N/A
UTP6ASD3MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       19.53 31.0%  $                 13.48 N/A N/A
UTP6ASD3MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       19.53 31.0%  $                 13.48 N/A N/A
UTP6ASD3MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       19.53 31.0%  $                 13.48 N/A N/A
UTP6ASD3MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       19.53 31.0%  $                 13.48 N/A N/A
UTP6ASD3OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTP6ASD3OR-Q Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       14.30 31.0%  $                   9.87 N/A N/A
UTP6ASD3-Q Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       14.30 31.0%  $                   9.87 N/A N/A
UTP6ASD3RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTP6ASD3RD-Q Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       14.30 31.0%  $                   9.87 N/A N/A
UTP6ASD3VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTP6ASD3VL-Q Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       14.30 31.0%  $                   9.87 N/A N/A
UTP6ASD3YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTP6ASD3YL-Q Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       14.30 31.0%  $                   9.87 N/A N/A
UTP6ASD4 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       15.78 31.0%  $                 10.89 N/A N/A
UTP6ASD4.5M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       22.75 31.0%  $                 15.70 N/A N/A
UTP6ASD4.5MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       22.75 31.0%  $                 15.70 N/A N/A
UTP6ASD4.5MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       22.75 31.0%  $                 15.70 N/A N/A
UTP6ASD4.5MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       22.75 31.0%  $                 15.70 N/A N/A
UTP6ASD4.5MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       22.75 31.0%  $                 15.70 N/A N/A
UTP6ASD4.5MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       22.75 31.0%  $                 15.70 N/A N/A
UTP6ASD4.5MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       22.75 31.0%  $                 15.70 N/A N/A
UTP6ASD4.5MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       22.75 31.0%  $                 15.70 N/A N/A
UTP6ASD4.5MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       22.75 31.0%  $                 15.70 N/A N/A
UTP6ASD40 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       41.88 31.0%  $                 28.90 N/A N/A
UTP6ASD40BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       41.88 31.0%  $                 28.90 N/A N/A
UTP6ASD40BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       41.88 31.0%  $                 28.90 N/A N/A
UTP6ASD40GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       41.88 31.0%  $                 28.90 N/A N/A
UTP6ASD40GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       41.88 31.0%  $                 28.90 N/A N/A
UTP6ASD40M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       94.60 31.0%  $                 65.27 N/A N/A
UTP6ASD40MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       94.60 31.0%  $                 65.27 N/A N/A
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UTP6ASD40MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       94.60 31.0%  $                 65.27 N/A N/A
UTP6ASD40MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       94.60 31.0%  $                 65.27 N/A N/A
UTP6ASD40MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       94.60 31.0%  $                 65.27 N/A N/A
UTP6ASD40MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       94.60 31.0%  $                 65.27 N/A N/A
UTP6ASD40MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       94.60 31.0%  $                 65.27 N/A N/A
UTP6ASD40MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       94.60 31.0%  $                 65.27 N/A N/A
UTP6ASD40MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       94.60 31.0%  $                 65.27 N/A N/A
UTP6ASD40OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       41.88 31.0%  $                 28.90 N/A N/A
UTP6ASD40RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       41.88 31.0%  $                 28.90 N/A N/A
UTP6ASD40VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       41.88 31.0%  $                 28.90 N/A N/A
UTP6ASD40YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       41.88 31.0%  $                 28.90 N/A N/A
UTP6ASD41 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       42.63 31.0%  $                 29.41 N/A N/A
UTP6ASD41BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       42.63 31.0%  $                 29.41 N/A N/A
UTP6ASD41BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       42.63 31.0%  $                 29.41 N/A N/A
UTP6ASD41GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       42.63 31.0%  $                 29.41 N/A N/A
UTP6ASD41GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       42.63 31.0%  $                 29.41 N/A N/A
UTP6ASD41OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       42.63 31.0%  $                 29.41 N/A N/A
UTP6ASD41RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       42.63 31.0%  $                 29.41 N/A N/A
UTP6ASD41VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       42.63 31.0%  $                 29.41 N/A N/A
UTP6ASD41YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       42.63 31.0%  $                 29.41 N/A N/A
UTP6ASD42 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       43.38 31.0%  $                 29.93 N/A N/A
UTP6ASD42BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       43.38 31.0%  $                 29.93 N/A N/A
UTP6ASD42BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       43.38 31.0%  $                 29.93 N/A N/A
UTP6ASD42GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       43.38 31.0%  $                 29.93 N/A N/A
UTP6ASD42GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       43.38 31.0%  $                 29.93 N/A N/A
UTP6ASD42OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       43.38 31.0%  $                 29.93 N/A N/A
UTP6ASD42RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       43.38 31.0%  $                 29.93 N/A N/A
UTP6ASD42VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       43.38 31.0%  $                 29.93 N/A N/A
UTP6ASD42YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       43.38 31.0%  $                 29.93 N/A N/A
UTP6ASD43 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       44.13 31.0%  $                 30.45 N/A N/A
UTP6ASD43BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       44.13 31.0%  $                 30.45 N/A N/A
UTP6ASD43BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       44.13 31.0%  $                 30.45 N/A N/A
UTP6ASD43GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       44.13 31.0%  $                 30.45 N/A N/A
UTP6ASD43GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       44.13 31.0%  $                 30.45 N/A N/A
UTP6ASD43OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       44.13 31.0%  $                 30.45 N/A N/A
UTP6ASD43RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       44.13 31.0%  $                 30.45 N/A N/A
UTP6ASD43VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       44.13 31.0%  $                 30.45 N/A N/A
UTP6ASD43YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       44.13 31.0%  $                 30.45 N/A N/A
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UTP6ASD44 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       44.88 31.0%  $                 30.97 N/A N/A
UTP6ASD44BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       44.88 31.0%  $                 30.97 N/A N/A
UTP6ASD44BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       44.88 31.0%  $                 30.97 N/A N/A
UTP6ASD44GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       44.88 31.0%  $                 30.97 N/A N/A
UTP6ASD44GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       44.88 31.0%  $                 30.97 N/A N/A
UTP6ASD44OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       44.88 31.0%  $                 30.97 N/A N/A
UTP6ASD44RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       44.88 31.0%  $                 30.97 N/A N/A
UTP6ASD44VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       44.88 31.0%  $                 30.97 N/A N/A
UTP6ASD44YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       44.88 31.0%  $                 30.97 N/A N/A
UTP6ASD45 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       45.63 31.0%  $                 31.48 N/A N/A
UTP6ASD45BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       45.63 31.0%  $                 31.48 N/A N/A
UTP6ASD45BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       45.63 31.0%  $                 31.48 N/A N/A
UTP6ASD45GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       45.63 31.0%  $                 31.48 N/A N/A
UTP6ASD45GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       45.63 31.0%  $                 31.48 N/A N/A
UTP6ASD45M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $     104.78 31.0%  $                 72.30 N/A N/A
UTP6ASD45MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $     104.78 31.0%  $                 72.30 N/A N/A
UTP6ASD45MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $     104.78 31.0%  $                 72.30 N/A N/A
UTP6ASD45MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $     104.78 31.0%  $                 72.30 N/A N/A
UTP6ASD45MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $     104.78 31.0%  $                 72.30 N/A N/A
UTP6ASD45MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $     104.78 31.0%  $                 72.30 N/A N/A
UTP6ASD45MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $     104.78 31.0%  $                 72.30 N/A N/A
UTP6ASD45MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $     104.78 31.0%  $                 72.30 N/A N/A
UTP6ASD45MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $     104.78 31.0%  $                 72.30 N/A N/A
UTP6ASD45OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       45.63 31.0%  $                 31.48 N/A N/A
UTP6ASD45RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       45.63 31.0%  $                 31.48 N/A N/A
UTP6ASD45VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       45.63 31.0%  $                 31.48 N/A N/A
UTP6ASD45YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       45.63 31.0%  $                 31.48 N/A N/A
UTP6ASD46 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       46.38 31.0%  $                 32.00 N/A N/A
UTP6ASD46BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       46.38 31.0%  $                 32.00 N/A N/A
UTP6ASD46BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       46.38 31.0%  $                 32.00 N/A N/A
UTP6ASD46GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       46.38 31.0%  $                 32.00 N/A N/A
UTP6ASD46GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       46.38 31.0%  $                 32.00 N/A N/A
UTP6ASD46OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       46.38 31.0%  $                 32.00 N/A N/A
UTP6ASD46RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       46.38 31.0%  $                 32.00 N/A N/A
UTP6ASD46VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       46.38 31.0%  $                 32.00 N/A N/A
UTP6ASD46YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       46.38 31.0%  $                 32.00 N/A N/A
UTP6ASD47 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       47.13 31.0%  $                 32.52 N/A N/A
UTP6ASD47BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       47.13 31.0%  $                 32.52 N/A N/A

6777 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

UTP6ASD47BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       47.13 31.0%  $                 32.52 N/A N/A
UTP6ASD47GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       47.13 31.0%  $                 32.52 N/A N/A
UTP6ASD47GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       47.13 31.0%  $                 32.52 N/A N/A
UTP6ASD47OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       47.13 31.0%  $                 32.52 N/A N/A
UTP6ASD47RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       47.13 31.0%  $                 32.52 N/A N/A
UTP6ASD47VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       47.13 31.0%  $                 32.52 N/A N/A
UTP6ASD47YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       47.13 31.0%  $                 32.52 N/A N/A
UTP6ASD48 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       47.88 31.0%  $                 33.04 N/A N/A
UTP6ASD48BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       47.88 31.0%  $                 33.04 N/A N/A
UTP6ASD48BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       47.88 31.0%  $                 33.04 N/A N/A
UTP6ASD48GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       47.88 31.0%  $                 33.04 N/A N/A
UTP6ASD48GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       47.88 31.0%  $                 33.04 N/A N/A
UTP6ASD48OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       47.88 31.0%  $                 33.04 N/A N/A
UTP6ASD48RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       47.88 31.0%  $                 33.04 N/A N/A
UTP6ASD48VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       47.88 31.0%  $                 33.04 N/A N/A
UTP6ASD48YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       47.88 31.0%  $                 33.04 N/A N/A
UTP6ASD49 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       48.63 31.0%  $                 33.55 N/A N/A
UTP6ASD49BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       48.63 31.0%  $                 33.55 N/A N/A
UTP6ASD49BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       48.63 31.0%  $                 33.55 N/A N/A
UTP6ASD49GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       48.63 31.0%  $                 33.55 N/A N/A
UTP6ASD49GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       48.63 31.0%  $                 33.55 N/A N/A
UTP6ASD49OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       48.63 31.0%  $                 33.55 N/A N/A
UTP6ASD49RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       48.63 31.0%  $                 33.55 N/A N/A
UTP6ASD49VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       48.63 31.0%  $                 33.55 N/A N/A
UTP6ASD49YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       48.63 31.0%  $                 33.55 N/A N/A
UTP6ASD4BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       15.78 31.0%  $                 10.89 N/A N/A
UTP6ASD4BL-Q Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       14.99 31.0%  $                 10.34 N/A N/A
UTP6ASD4BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       15.78 31.0%  $                 10.89 N/A N/A
UTP6ASD4BU-Q Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       14.99 31.0%  $                 10.34 N/A N/A
UTP6ASD4GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       15.78 31.0%  $                 10.89 N/A N/A
UTP6ASD4GR-Q Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       14.99 31.0%  $                 10.34 N/A N/A
UTP6ASD4GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       15.78 31.0%  $                 10.89 N/A N/A
UTP6ASD4GY-Q Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       14.99 31.0%  $                 10.34 N/A N/A
UTP6ASD4M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       21.68 31.0%  $                 14.96 N/A N/A
UTP6ASD4MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       21.68 31.0%  $                 14.96 N/A N/A
UTP6ASD4MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       21.68 31.0%  $                 14.96 N/A N/A
UTP6ASD4MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       21.68 31.0%  $                 14.96 N/A N/A
UTP6ASD4MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       21.68 31.0%  $                 14.96 N/A N/A

6778 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

UTP6ASD4MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       21.68 31.0%  $                 14.96 N/A N/A
UTP6ASD4MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       21.68 31.0%  $                 14.96 N/A N/A
UTP6ASD4MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       21.68 31.0%  $                 14.96 N/A N/A
UTP6ASD4MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       21.68 31.0%  $                 14.96 N/A N/A
UTP6ASD4OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       15.78 31.0%  $                 10.89 N/A N/A
UTP6ASD4OR-Q Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       14.99 31.0%  $                 10.34 N/A N/A
UTP6ASD4-Q Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       14.99 31.0%  $                 10.34 N/A N/A
UTP6ASD4RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       15.78 31.0%  $                 10.89 N/A N/A
UTP6ASD4RD-Q Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       14.99 31.0%  $                 10.34 N/A N/A
UTP6ASD4VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       15.78 31.0%  $                 10.89 N/A N/A
UTP6ASD4VL-Q Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       14.99 31.0%  $                 10.34 N/A N/A
UTP6ASD4YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       15.78 31.0%  $                 10.89 N/A N/A
UTP6ASD4YL-Q Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       14.99 31.0%  $                 10.34 N/A N/A
UTP6ASD5 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       16.53 31.0%  $                 11.41 N/A N/A
UTP6ASD5.5M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTP6ASD5.5MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTP6ASD5.5MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTP6ASD5.5MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTP6ASD5.5MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTP6ASD5.5MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTP6ASD5.5MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTP6ASD5.5MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTP6ASD5.5MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTP6ASD50 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       49.38 31.0%  $                 34.07 N/A N/A
UTP6ASD50BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       49.38 31.0%  $                 34.07 N/A N/A
UTP6ASD50BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       49.38 31.0%  $                 34.07 N/A N/A
UTP6ASD50GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       49.38 31.0%  $                 34.07 N/A N/A
UTP6ASD50GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       49.38 31.0%  $                 34.07 N/A N/A
UTP6ASD50M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $     114.95 31.0%  $                 79.32 N/A N/A
UTP6ASD50MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $     114.95 31.0%  $                 79.32 N/A N/A
UTP6ASD50MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $     114.95 31.0%  $                 79.32 N/A N/A
UTP6ASD50MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $     114.95 31.0%  $                 79.32 N/A N/A
UTP6ASD50MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $     114.95 31.0%  $                 79.32 N/A N/A
UTP6ASD50MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $     114.95 31.0%  $                 79.32 N/A N/A
UTP6ASD50MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $     114.95 31.0%  $                 79.32 N/A N/A
UTP6ASD50MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $     114.95 31.0%  $                 79.32 N/A N/A
UTP6ASD50MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $     114.95 31.0%  $                 79.32 N/A N/A
UTP6ASD50OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       49.38 31.0%  $                 34.07 N/A N/A
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UTP6ASD50RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       49.38 31.0%  $                 34.07 N/A N/A
UTP6ASD50VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       49.38 31.0%  $                 34.07 N/A N/A
UTP6ASD50YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       49.38 31.0%  $                 34.07 N/A N/A
UTP6ASD55 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       53.13 31.0%  $                 36.66 N/A N/A
UTP6ASD55BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       53.13 31.0%  $                 36.66 N/A N/A
UTP6ASD55BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       53.13 31.0%  $                 36.66 N/A N/A
UTP6ASD55GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       53.13 31.0%  $                 36.66 N/A N/A
UTP6ASD55GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       53.13 31.0%  $                 36.66 N/A N/A
UTP6ASD55M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $     125.13 31.0%  $                 86.34 N/A N/A
UTP6ASD55MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $     125.13 31.0%  $                 86.34 N/A N/A
UTP6ASD55MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $     125.13 31.0%  $                 86.34 N/A N/A
UTP6ASD55MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $     125.13 31.0%  $                 86.34 N/A N/A
UTP6ASD55MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $     125.13 31.0%  $                 86.34 N/A N/A
UTP6ASD55MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $     125.13 31.0%  $                 86.34 N/A N/A
UTP6ASD55MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $     125.13 31.0%  $                 86.34 N/A N/A
UTP6ASD55MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $     125.13 31.0%  $                 86.34 N/A N/A
UTP6ASD55MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $     125.13 31.0%  $                 86.34 N/A N/A
UTP6ASD55OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       53.13 31.0%  $                 36.66 N/A N/A
UTP6ASD55RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       53.13 31.0%  $                 36.66 N/A N/A
UTP6ASD55VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       53.13 31.0%  $                 36.66 N/A N/A
UTP6ASD55YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       53.13 31.0%  $                 36.66 N/A N/A
UTP6ASD5BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       16.53 31.0%  $                 11.41 N/A N/A
UTP6ASD5BL-Q Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       15.70 31.0%  $                 10.83 N/A N/A
UTP6ASD5BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       16.53 31.0%  $                 11.41 N/A N/A
UTP6ASD5BU-Q Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       15.70 31.0%  $                 10.83 N/A N/A
UTP6ASD5GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       16.53 31.0%  $                 11.41 N/A N/A
UTP6ASD5GR-Q Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       15.70 31.0%  $                 10.83 N/A N/A
UTP6ASD5GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       16.53 31.0%  $                 11.41 N/A N/A
UTP6ASD5GY-Q Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       15.70 31.0%  $                 10.83 N/A N/A
UTP6ASD5M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       23.82 31.0%  $                 16.44 N/A N/A
UTP6ASD5MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       23.82 31.0%  $                 16.44 N/A N/A
UTP6ASD5MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       23.82 31.0%  $                 16.44 N/A N/A
UTP6ASD5MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       23.82 31.0%  $                 16.44 N/A N/A
UTP6ASD5MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       23.82 31.0%  $                 16.44 N/A N/A
UTP6ASD5MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       23.82 31.0%  $                 16.44 N/A N/A
UTP6ASD5MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       23.82 31.0%  $                 16.44 N/A N/A
UTP6ASD5MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       23.82 31.0%  $                 16.44 N/A N/A
UTP6ASD5MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       23.82 31.0%  $                 16.44 N/A N/A
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UTP6ASD5OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       16.53 31.0%  $                 11.41 N/A N/A
UTP6ASD5OR-Q Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       15.70 31.0%  $                 10.83 N/A N/A
UTP6ASD5-Q Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       15.70 31.0%  $                 10.83 N/A N/A
UTP6ASD5RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       16.53 31.0%  $                 11.41 N/A N/A
UTP6ASD5RD-Q Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       15.70 31.0%  $                 10.83 N/A N/A
UTP6ASD5VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       16.53 31.0%  $                 11.41 N/A N/A
UTP6ASD5VL-Q Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       15.70 31.0%  $                 10.83 N/A N/A
UTP6ASD5YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       16.53 31.0%  $                 11.41 N/A N/A
UTP6ASD5YL-Q Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       15.70 31.0%  $                 10.83 N/A N/A
UTP6ASD6 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       17.28 31.0%  $                 11.92 N/A N/A
UTP6ASD6.5M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       26.67 31.0%  $                 18.40 N/A N/A
UTP6ASD6.5MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       26.67 31.0%  $                 18.40 N/A N/A
UTP6ASD6.5MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       26.67 31.0%  $                 18.40 N/A N/A
UTP6ASD6.5MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       26.67 31.0%  $                 18.40 N/A N/A
UTP6ASD6.5MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       26.67 31.0%  $                 18.40 N/A N/A
UTP6ASD6.5MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       26.67 31.0%  $                 18.40 N/A N/A
UTP6ASD6.5MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       26.67 31.0%  $                 18.40 N/A N/A
UTP6ASD6.5MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       26.67 31.0%  $                 18.40 N/A N/A
UTP6ASD6.5MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       26.67 31.0%  $                 18.40 N/A N/A
UTP6ASD60 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       56.88 31.0%  $                 39.25 N/A N/A
UTP6ASD60BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       56.88 31.0%  $                 39.25 N/A N/A
UTP6ASD60BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       56.88 31.0%  $                 39.25 N/A N/A
UTP6ASD60GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       56.88 31.0%  $                 39.25 N/A N/A
UTP6ASD60GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       56.88 31.0%  $                 39.25 N/A N/A
UTP6ASD60M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $     135.30 31.0%  $                 93.36 N/A N/A
UTP6ASD60MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $     135.30 31.0%  $                 93.36 N/A N/A
UTP6ASD60MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $     135.30 31.0%  $                 93.36 N/A N/A
UTP6ASD60MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $     135.30 31.0%  $                 93.36 N/A N/A
UTP6ASD60MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $     135.30 31.0%  $                 93.36 N/A N/A
UTP6ASD60MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $     135.30 31.0%  $                 93.36 N/A N/A
UTP6ASD60MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $     135.30 31.0%  $                 93.36 N/A N/A
UTP6ASD60MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $     135.30 31.0%  $                 93.36 N/A N/A
UTP6ASD60MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $     135.30 31.0%  $                 93.36 N/A N/A
UTP6ASD60OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       56.88 31.0%  $                 39.25 N/A N/A
UTP6ASD60RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       56.88 31.0%  $                 39.25 N/A N/A
UTP6ASD60VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       56.88 31.0%  $                 39.25 N/A N/A
UTP6ASD60YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       56.88 31.0%  $                 39.25 N/A N/A
UTP6ASD65 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       60.62 31.0%  $                 41.83 N/A N/A
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UTP6ASD65BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       60.62 31.0%  $                 41.83 N/A N/A
UTP6ASD65BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       60.62 31.0%  $                 41.83 N/A N/A
UTP6ASD65GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       60.62 31.0%  $                 41.83 N/A N/A
UTP6ASD65GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       60.62 31.0%  $                 41.83 N/A N/A
UTP6ASD65OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       60.62 31.0%  $                 41.83 N/A N/A
UTP6ASD65RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       60.62 31.0%  $                 41.83 N/A N/A
UTP6ASD65VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       60.62 31.0%  $                 41.83 N/A N/A
UTP6ASD65YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       60.62 31.0%  $                 41.83 N/A N/A
UTP6ASD6BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       17.28 31.0%  $                 11.92 N/A N/A
UTP6ASD6BL-Q Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       16.42 31.0%  $                 11.33 N/A N/A
UTP6ASD6BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       17.28 31.0%  $                 11.92 N/A N/A
UTP6ASD6BU-Q Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       16.42 31.0%  $                 11.33 N/A N/A
UTP6ASD6GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       17.28 31.0%  $                 11.92 N/A N/A
UTP6ASD6GR-Q Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       16.42 31.0%  $                 11.33 N/A N/A
UTP6ASD6GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       17.28 31.0%  $                 11.92 N/A N/A
UTP6ASD6GY-Q Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       16.42 31.0%  $                 11.33 N/A N/A
UTP6ASD6IN Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       13.17 31.0%  $                   9.09 N/A N/A
UTP6ASD6IN-48 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       13.17 31.0%  $                   9.09 N/A N/A
UTP6ASD6INBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       13.17 31.0%  $                   9.09 N/A N/A
UTP6ASD6INBL-48 Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       13.17 31.0%  $                   9.09 N/A N/A
UTP6ASD6INBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       13.17 31.0%  $                   9.09 N/A N/A
UTP6ASD6INBU-48 Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       13.17 31.0%  $                   9.09 N/A N/A
UTP6ASD6INGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       13.17 31.0%  $                   9.09 N/A N/A
UTP6ASD6INGR-48 Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       13.17 31.0%  $                   9.09 N/A N/A
UTP6ASD6INGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       13.17 31.0%  $                   9.09 N/A N/A
UTP6ASD6INGY-48 Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       13.17 31.0%  $                   9.09 N/A N/A
UTP6ASD6INOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       13.17 31.0%  $                   9.09 N/A N/A
UTP6ASD6INOR-48 Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       13.17 31.0%  $                   9.09 N/A N/A
UTP6ASD6INRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       13.17 31.0%  $                   9.09 N/A N/A
UTP6ASD6INRD-48 Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       13.17 31.0%  $                   9.09 N/A N/A
UTP6ASD6INVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       13.17 31.0%  $                   9.09 N/A N/A
UTP6ASD6INVL-48 Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       13.17 31.0%  $                   9.09 N/A N/A
UTP6ASD6INYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       13.17 31.0%  $                   9.09 N/A N/A
UTP6ASD6INYL-48 Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       13.17 31.0%  $                   9.09 N/A N/A
UTP6ASD6M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       25.92 31.0%  $                 17.88 N/A N/A
UTP6ASD6MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       25.92 31.0%  $                 17.88 N/A N/A
UTP6ASD6MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       25.92 31.0%  $                 17.88 N/A N/A
UTP6ASD6MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       25.92 31.0%  $                 17.88 N/A N/A
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UTP6ASD6MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       25.92 31.0%  $                 17.88 N/A N/A
UTP6ASD6MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       25.92 31.0%  $                 17.88 N/A N/A
UTP6ASD6MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       25.92 31.0%  $                 17.88 N/A N/A
UTP6ASD6MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       25.92 31.0%  $                 17.88 N/A N/A
UTP6ASD6MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       25.92 31.0%  $                 17.88 N/A N/A
UTP6ASD6OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       17.28 31.0%  $                 11.92 N/A N/A
UTP6ASD6OR-Q Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       16.42 31.0%  $                 11.33 N/A N/A
UTP6ASD6-Q Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       16.42 31.0%  $                 11.33 N/A N/A
UTP6ASD6RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       17.28 31.0%  $                 11.92 N/A N/A
UTP6ASD6RD-Q Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       16.42 31.0%  $                 11.33 N/A N/A
UTP6ASD6VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       17.28 31.0%  $                 11.92 N/A N/A
UTP6ASD6VL-Q Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       16.42 31.0%  $                 11.33 N/A N/A
UTP6ASD6YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       17.28 31.0%  $                 11.92 N/A N/A
UTP6ASD6YL-Q Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       16.42 31.0%  $                 11.33 N/A N/A
UTP6ASD7 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       18.01 31.0%  $                 12.43 N/A N/A
UTP6ASD7.5M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       28.45 31.0%  $                 19.63 N/A N/A
UTP6ASD7.5MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       28.45 31.0%  $                 19.63 N/A N/A
UTP6ASD7.5MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       28.45 31.0%  $                 19.63 N/A N/A
UTP6ASD7.5MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       28.45 31.0%  $                 19.63 N/A N/A
UTP6ASD7.5MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       28.45 31.0%  $                 19.63 N/A N/A
UTP6ASD7.5MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       28.45 31.0%  $                 19.63 N/A N/A
UTP6ASD7.5MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       28.45 31.0%  $                 19.63 N/A N/A
UTP6ASD7.5MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       28.45 31.0%  $                 19.63 N/A N/A
UTP6ASD7.5MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       28.45 31.0%  $                 19.63 N/A N/A
UTP6ASD70 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       64.37 31.0%  $                 44.42 N/A N/A
UTP6ASD70BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       64.37 31.0%  $                 44.42 N/A N/A
UTP6ASD70BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       64.37 31.0%  $                 44.42 N/A N/A
UTP6ASD70GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       64.37 31.0%  $                 44.42 N/A N/A
UTP6ASD70GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       64.37 31.0%  $                 44.42 N/A N/A
UTP6ASD70OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       64.37 31.0%  $                 44.42 N/A N/A
UTP6ASD70RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       64.37 31.0%  $                 44.42 N/A N/A
UTP6ASD70VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       64.37 31.0%  $                 44.42 N/A N/A
UTP6ASD70YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       64.37 31.0%  $                 44.42 N/A N/A
UTP6ASD75 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       68.12 31.0%  $                 47.00 N/A N/A
UTP6ASD75BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       68.12 31.0%  $                 47.00 N/A N/A
UTP6ASD75BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       68.12 31.0%  $                 47.00 N/A N/A
UTP6ASD75GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       68.12 31.0%  $                 47.00 N/A N/A
UTP6ASD75GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       68.12 31.0%  $                 47.00 N/A N/A
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UTP6ASD75OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       68.12 31.0%  $                 47.00 N/A N/A
UTP6ASD75RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       68.12 31.0%  $                 47.00 N/A N/A
UTP6ASD75VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       68.12 31.0%  $                 47.00 N/A N/A
UTP6ASD75YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       68.12 31.0%  $                 47.00 N/A N/A
UTP6ASD7BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       18.01 31.0%  $                 12.43 N/A N/A
UTP6ASD7BL-Q Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       17.11 31.0%  $                 11.81 N/A N/A
UTP6ASD7BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       18.01 31.0%  $                 12.43 N/A N/A
UTP6ASD7BU-Q Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       17.11 31.0%  $                 11.81 N/A N/A
UTP6ASD7GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       18.01 31.0%  $                 12.43 N/A N/A
UTP6ASD7GR-Q Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       17.11 31.0%  $                 11.81 N/A N/A
UTP6ASD7GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       18.01 31.0%  $                 12.43 N/A N/A
UTP6ASD7GY-Q Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       17.11 31.0%  $                 11.81 N/A N/A
UTP6ASD7M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       27.40 31.0%  $                 18.91 N/A N/A
UTP6ASD7MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       27.40 31.0%  $                 18.91 N/A N/A
UTP6ASD7MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       27.40 31.0%  $                 18.91 N/A N/A
UTP6ASD7MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       27.40 31.0%  $                 18.91 N/A N/A
UTP6ASD7MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       27.40 31.0%  $                 18.91 N/A N/A
UTP6ASD7MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       27.40 31.0%  $                 18.91 N/A N/A
UTP6ASD7MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       27.40 31.0%  $                 18.91 N/A N/A
UTP6ASD7MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       27.40 31.0%  $                 18.91 N/A N/A
UTP6ASD7MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       27.40 31.0%  $                 18.91 N/A N/A
UTP6ASD7OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       18.01 31.0%  $                 12.43 N/A N/A
UTP6ASD7OR-Q Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       17.11 31.0%  $                 11.81 N/A N/A
UTP6ASD7-Q Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       17.11 31.0%  $                 11.81 N/A N/A
UTP6ASD7RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       18.01 31.0%  $                 12.43 N/A N/A
UTP6ASD7RD-Q Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       17.11 31.0%  $                 11.81 N/A N/A
UTP6ASD7VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       18.01 31.0%  $                 12.43 N/A N/A
UTP6ASD7VL-Q Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       17.11 31.0%  $                 11.81 N/A N/A
UTP6ASD7YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       18.01 31.0%  $                 12.43 N/A N/A
UTP6ASD7YL-Q Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       17.11 31.0%  $                 11.81 N/A N/A
UTP6ASD8 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       18.76 31.0%  $                 12.94 N/A N/A
UTP6ASD8.5M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       30.55 31.0%  $                 21.08 N/A N/A
UTP6ASD8.5MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       30.55 31.0%  $                 21.08 N/A N/A
UTP6ASD8.5MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       30.55 31.0%  $                 21.08 N/A N/A
UTP6ASD8.5MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       30.55 31.0%  $                 21.08 N/A N/A
UTP6ASD8.5MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       30.55 31.0%  $                 21.08 N/A N/A
UTP6ASD8.5MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       30.55 31.0%  $                 21.08 N/A N/A
UTP6ASD8.5MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       30.55 31.0%  $                 21.08 N/A N/A
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UTP6ASD8.5MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       30.55 31.0%  $                 21.08 N/A N/A
UTP6ASD8.5MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       30.55 31.0%  $                 21.08 N/A N/A
UTP6ASD80 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       71.87 31.0%  $                 49.59 N/A N/A
UTP6ASD80BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       71.87 31.0%  $                 49.59 N/A N/A
UTP6ASD80BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       71.87 31.0%  $                 49.59 N/A N/A
UTP6ASD80GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       71.87 31.0%  $                 49.59 N/A N/A
UTP6ASD80GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       71.87 31.0%  $                 49.59 N/A N/A
UTP6ASD80OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       71.87 31.0%  $                 49.59 N/A N/A
UTP6ASD80RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       71.87 31.0%  $                 49.59 N/A N/A
UTP6ASD80VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       71.87 31.0%  $                 49.59 N/A N/A
UTP6ASD80YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       71.87 31.0%  $                 49.59 N/A N/A
UTP6ASD85 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       75.62 31.0%  $                 52.18 N/A N/A
UTP6ASD85BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       75.62 31.0%  $                 52.18 N/A N/A
UTP6ASD85BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       75.62 31.0%  $                 52.18 N/A N/A
UTP6ASD85GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       75.62 31.0%  $                 52.18 N/A N/A
UTP6ASD85GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       75.62 31.0%  $                 52.18 N/A N/A
UTP6ASD85OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       75.62 31.0%  $                 52.18 N/A N/A
UTP6ASD85RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       75.62 31.0%  $                 52.18 N/A N/A
UTP6ASD85VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       75.62 31.0%  $                 52.18 N/A N/A
UTP6ASD85YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       75.62 31.0%  $                 52.18 N/A N/A
UTP6ASD8BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       18.76 31.0%  $                 12.94 N/A N/A
UTP6ASD8BL-Q Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       17.82 31.0%  $                 12.30 N/A N/A
UTP6ASD8BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       18.76 31.0%  $                 12.94 N/A N/A
UTP6ASD8BU-Q Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       17.82 31.0%  $                 12.30 N/A N/A
UTP6ASD8GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       18.76 31.0%  $                 12.94 N/A N/A
UTP6ASD8GR-Q Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       17.82 31.0%  $                 12.30 N/A N/A
UTP6ASD8GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       18.76 31.0%  $                 12.94 N/A N/A
UTP6ASD8GY-Q Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       17.82 31.0%  $                 12.30 N/A N/A
UTP6ASD8IN Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       13.31 31.0%  $                   9.18 N/A N/A
UTP6ASD8IN-48 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       13.31 31.0%  $                   9.18 N/A N/A
UTP6ASD8INBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       13.31 31.0%  $                   9.18 N/A N/A
UTP6ASD8INBL-48 Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       13.31 31.0%  $                   9.18 N/A N/A
UTP6ASD8INBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       13.31 31.0%  $                   9.18 N/A N/A
UTP6ASD8INBU-48 Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       13.31 31.0%  $                   9.18 N/A N/A
UTP6ASD8INGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       13.31 31.0%  $                   9.18 N/A N/A
UTP6ASD8INGR-48 Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       13.31 31.0%  $                   9.18 N/A N/A
UTP6ASD8INGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       13.31 31.0%  $                   9.18 N/A N/A
UTP6ASD8INGY-48 Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       13.31 31.0%  $                   9.18 N/A N/A
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UTP6ASD8INOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       13.31 31.0%  $                   9.18 N/A N/A
UTP6ASD8INRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       13.31 31.0%  $                   9.18 N/A N/A
UTP6ASD8INRD-48 Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       13.31 31.0%  $                   9.18 N/A N/A
UTP6ASD8INVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       13.31 31.0%  $                   9.18 N/A N/A
UTP6ASD8INVL-48 Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       13.31 31.0%  $                   9.18 N/A N/A
UTP6ASD8INYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       13.31 31.0%  $                   9.18 N/A N/A
UTP6ASD8INYL-48 Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       13.31 31.0%  $                   9.18 N/A N/A
UTP6ASD8M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTP6ASD8MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTP6ASD8MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTP6ASD8MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTP6ASD8MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTP6ASD8MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTP6ASD8MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTP6ASD8MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTP6ASD8MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTP6ASD8OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       18.76 31.0%  $                 12.94 N/A N/A
UTP6ASD8OR-Q Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       17.82 31.0%  $                 12.30 N/A N/A
UTP6ASD8-Q Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       17.82 31.0%  $                 12.30 N/A N/A
UTP6ASD8RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       18.76 31.0%  $                 12.94 N/A N/A
UTP6ASD8RD-Q Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       17.82 31.0%  $                 12.30 N/A N/A
UTP6ASD8VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       18.76 31.0%  $                 12.94 N/A N/A
UTP6ASD8VL-Q Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       17.82 31.0%  $                 12.30 N/A N/A
UTP6ASD8YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       18.76 31.0%  $                 12.94 N/A N/A
UTP6ASD8YL-Q Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       17.82 31.0%  $                 12.30 N/A N/A
UTP6ASD9 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       19.51 31.0%  $                 13.46 N/A N/A
UTP6ASD9.5M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       32.55 31.0%  $                 22.46 N/A N/A
UTP6ASD9.5MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       32.55 31.0%  $                 22.46 N/A N/A
UTP6ASD9.5MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       32.55 31.0%  $                 22.46 N/A N/A
UTP6ASD9.5MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       32.55 31.0%  $                 22.46 N/A N/A
UTP6ASD9.5MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       32.55 31.0%  $                 22.46 N/A N/A
UTP6ASD9.5MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       32.55 31.0%  $                 22.46 N/A N/A
UTP6ASD9.5MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       32.55 31.0%  $                 22.46 N/A N/A
UTP6ASD9.5MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       32.55 31.0%  $                 22.46 N/A N/A
UTP6ASD9.5MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       32.55 31.0%  $                 22.46 N/A N/A
UTP6ASD90 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       79.36 31.0%  $                 54.76 N/A N/A
UTP6ASD90BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       79.36 31.0%  $                 54.76 N/A N/A
UTP6ASD90BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       79.36 31.0%  $                 54.76 N/A N/A

6786 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

UTP6ASD90GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       79.36 31.0%  $                 54.76 N/A N/A
UTP6ASD90GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       79.36 31.0%  $                 54.76 N/A N/A
UTP6ASD90OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       79.36 31.0%  $                 54.76 N/A N/A
UTP6ASD90RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       79.36 31.0%  $                 54.76 N/A N/A
UTP6ASD90VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       79.36 31.0%  $                 54.76 N/A N/A
UTP6ASD90YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       79.36 31.0%  $                 54.76 N/A N/A
UTP6ASD95 Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       83.11 31.0%  $                 57.35 N/A N/A
UTP6ASD95BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       83.11 31.0%  $                 57.35 N/A N/A
UTP6ASD95BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       83.11 31.0%  $                 57.35 N/A N/A
UTP6ASD95GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       83.11 31.0%  $                 57.35 N/A N/A
UTP6ASD95GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       83.11 31.0%  $                 57.35 N/A N/A
UTP6ASD95OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       83.11 31.0%  $                 57.35 N/A N/A
UTP6ASD95RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       83.11 31.0%  $                 57.35 N/A N/A
UTP6ASD95VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       83.11 31.0%  $                 57.35 N/A N/A
UTP6ASD95YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       83.11 31.0%  $                 57.35 N/A N/A
UTP6ASD9BL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       19.51 31.0%  $                 13.46 N/A N/A
UTP6ASD9BL-Q Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       18.53 31.0%  $                 12.79 N/A N/A
UTP6ASD9BU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       19.51 31.0%  $                 13.46 N/A N/A
UTP6ASD9BU-Q Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       18.53 31.0%  $                 12.79 N/A N/A
UTP6ASD9GR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       19.51 31.0%  $                 13.46 N/A N/A
UTP6ASD9GR-Q Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       18.53 31.0%  $                 12.79 N/A N/A
UTP6ASD9GY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       19.51 31.0%  $                 13.46 N/A N/A
UTP6ASD9GY-Q Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       18.53 31.0%  $                 12.79 N/A N/A
UTP6ASD9M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       31.60 31.0%  $                 21.80 N/A N/A
UTP6ASD9MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       31.60 31.0%  $                 21.80 N/A N/A
UTP6ASD9MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       31.60 31.0%  $                 21.80 N/A N/A
UTP6ASD9MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       31.60 31.0%  $                 21.80 N/A N/A
UTP6ASD9MGY Copper Patch Cord, Cat 6A (SD), Gray UTP PC B  $       31.60 31.0%  $                 21.80 N/A N/A
UTP6ASD9MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       31.60 31.0%  $                 21.80 N/A N/A
UTP6ASD9MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       31.60 31.0%  $                 21.80 N/A N/A
UTP6ASD9MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       31.60 31.0%  $                 21.80 N/A N/A
UTP6ASD9MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       31.60 31.0%  $                 21.80 N/A N/A
UTP6ASD9OR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       19.51 31.0%  $                 13.46 N/A N/A
UTP6ASD9OR-Q Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       18.53 31.0%  $                 12.79 N/A N/A
UTP6ASD9-Q Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       18.53 31.0%  $                 12.79 N/A N/A
UTP6ASD9RD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       19.51 31.0%  $                 13.46 N/A N/A
UTP6ASD9RD-Q Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       18.53 31.0%  $                 12.79 N/A N/A
UTP6ASD9VL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       19.51 31.0%  $                 13.46 N/A N/A
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UTP6ASD9VL-Q Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       18.53 31.0%  $                 12.79 N/A N/A
UTP6ASD9YL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       19.51 31.0%  $                 13.46 N/A N/A
UTP6ASD9YL-Q Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       18.53 31.0%  $                 12.79 N/A N/A
UTP6ASDL1.5M Copper Patch Cord, Cat 6A (SD), Off Whit PC B  $       12.87 31.0%  $                   8.88 N/A N/A
UTP6ASDL1.5MBL Copper Patch Cord, Cat 6A (SD), Black UT PC B  $       12.87 31.0%  $                   8.88 N/A N/A
UTP6ASDL1.5MBU Copper Patch Cord, Cat 6A (SD), Blue UTP PC B  $       12.87 31.0%  $                   8.88 N/A N/A
UTP6ASDL1.5MGR Copper Patch Cord, Cat 6A (SD), Green UT PC B  $       12.87 31.0%  $                   8.88 N/A N/A
UTP6ASDL1.5MIG Copper Patch Cord, Cat 6A (SD), Gry UTP PC B  $       12.87 31.0%  $                   8.88 N/A N/A
UTP6ASDL1.5MOR Copper Patch Cord, Cat 6A (SD), Orange U PC B  $       12.87 31.0%  $                   8.88 N/A N/A
UTP6ASDL1.5MRD Copper Patch Cord, Cat 6A (SD), Red UTP PC B  $       12.87 31.0%  $                   8.88 N/A N/A
UTP6ASDL1.5MVL Copper Patch Cord, Cat 6A (SD), Violet U PC B  $       12.87 31.0%  $                   8.88 N/A N/A
UTP6ASDL1.5MYL Copper Patch Cord, Cat 6A (SD), Yellow U PC B  $       12.87 31.0%  $                   8.88 N/A N/A
UTP6X50BU Copper Patch Cord, Category 6A, Blue UTP PC B  $       19.92 31.0%  $                 13.74 N/A N/A
UTP6X8MVLY Copper Patch Cord, Category 6A, Violet U PC B  $       12.99 31.0%  $                   8.96 N/A N/A
UTPCH0.5MBLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         4.50 31.0%  $                   3.11 N/A N/A
UTPCH0.5MBU CAT. 5 PATCH CORD PATCH CORDS PC B  $         4.50 31.0%  $                   3.11 N/A N/A
UTPCH0.5MBUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         4.50 31.0%  $                   3.11 N/A N/A
UTPCH0.5MGMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         3.97 31.0%  $                   2.74 N/A N/A
UTPCH0.5MGR Copper Patch Cord, Category 5e, Green UT PC B  $         4.50 31.0%  $                   3.11 N/A N/A
UTPCH0.5MGRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         4.50 31.0%  $                   3.11 N/A N/A
UTPCH0.5MGYY Copper Patch Cord, Category 5e, Gray UTP PC B  $         4.50 31.0%  $                   3.11 N/A N/A
UTPCH0.5MORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $         4.50 31.0%  $                   3.11 N/A N/A
UTPCH0.5MRD CAT. 5 PATCH CORD PATCH CORDS, NS-052, A PC B  $         4.50 31.0%  $                   3.11 N/A N/A
UTPCH0.5MRDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         4.50 31.0%  $                   3.11 N/A N/A
UTPCH0.5MVLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $         4.50 31.0%  $                   3.11 N/A N/A
UTPCH0.5MY Copper Patch Cord, Cat 5e, Off White UTP PC B  $         4.50 31.0%  $                   3.11 N/A N/A
UTPCH0.5MYL CAT. 5 PATCH CORD PATCH CORDS, NS-052, A PC B  $         4.50 31.0%  $                   3.11 N/A N/A
UTPCH0.5MYLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         4.50 31.0%  $                   3.11 N/A N/A
UTPCH1.5MBLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         5.64 31.0%  $                   3.89 N/A N/A
UTPCH1.5MBUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         5.64 31.0%  $                   3.89 N/A N/A
UTPCH1.5MGMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         4.33 31.0%  $                   2.99 N/A N/A
UTPCH1.5MGRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         5.64 31.0%  $                   3.89 N/A N/A
UTPCH1.5MGYY Copper Patch Cord, Category 5e, Gray UTP PC B  $         5.64 31.0%  $                   3.89 N/A N/A
UTPCH1.5MORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $         5.64 31.0%  $                   3.89 N/A N/A
UTPCH1.5MRDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         5.64 31.0%  $                   3.89 N/A N/A
UTPCH1.5MVLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $         5.64 31.0%  $                   3.89 N/A N/A
UTPCH1.5MY Copper Patch Cord, Cat 5e, Off White UTP PC B  $         5.64 31.0%  $                   3.89 N/A N/A
UTPCH1.5MYLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         5.64 31.0%  $                   3.89 N/A N/A
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UTPCH100BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       39.47 31.0%  $                 27.23 N/A N/A
UTPCH100BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       39.47 31.0%  $                 27.23 N/A N/A
UTPCH100GRY Copper Patch Cord, Category 5e, Green UT PC B  $       39.47 31.0%  $                 27.23 N/A N/A
UTPCH100GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       39.47 31.0%  $                 27.23 N/A N/A
UTPCH100ORY Copper Patch Cord, Category 5e, Orange U PC B  $       39.47 31.0%  $                 27.23 N/A N/A
UTPCH100RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       39.47 31.0%  $                 27.23 N/A N/A
UTPCH100VLY Copper Patch Cord, Category 5e, Violet U PC B  $       39.47 31.0%  $                 27.23 N/A N/A
UTPCH100Y Copper Patch Cord, Category 5e, Off Whit PC B  $       39.47 31.0%  $                 27.23 N/A N/A
UTPCH100YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       39.47 31.0%  $                 27.23 N/A N/A
UTPCH1012PP25Y Copper Patch Cord, Cat 5e, UTP 25-Pair C PC B  $     223.76 31.0%  $               154.39 N/A N/A
UTPCH105BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       41.25 31.0%  $                 28.46 N/A N/A
UTPCH105BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       41.25 31.0%  $                 28.46 N/A N/A
UTPCH105GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       41.25 31.0%  $                 28.46 N/A N/A
UTPCH105GYY Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $       41.25 31.0%  $                 28.46 N/A N/A
UTPCH105ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       41.25 31.0%  $                 28.46 N/A N/A
UTPCH105RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       41.25 31.0%  $                 28.46 N/A N/A
UTPCH105VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       41.25 31.0%  $                 28.46 N/A N/A
UTPCH105Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       41.25 31.0%  $                 28.46 N/A N/A
UTPCH105YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       41.25 31.0%  $                 28.46 N/A N/A
UTPCH10BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTPCH10BLY-Q Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTPCH10BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTPCH10BUY-Q Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTPCH10GMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTPCH10GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTPCH10GRY-Q Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTPCH10GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTPCH10GYY-Q Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTPCH10L25Y 25-Pair Cable Asmbly, RJ21 to RJ21, both PC B  $     221.92 31.0%  $               153.12 N/A N/A
UTPCH10LR25Y 25-Pair Cable Asmbly, RJ21 to RJ21, one PC B  $     221.92 31.0%  $               153.12 N/A N/A
UTPCH10MBLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       15.33 31.0%  $                 10.58 N/A N/A
UTPCH10MBUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       15.33 31.0%  $                 10.58 N/A N/A
UTPCH10MGMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTPCH10MGRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       15.33 31.0%  $                 10.58 N/A N/A
UTPCH10MGYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       15.33 31.0%  $                 10.58 N/A N/A
UTPCH10MORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       15.33 31.0%  $                 10.58 N/A N/A
UTPCH10MRDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       15.33 31.0%  $                 10.58 N/A N/A
UTPCH10MVLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       15.33 31.0%  $                 10.58 N/A N/A
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UTPCH10MY Copper Patch Cord, Cat 5e, Off White UTP PC B  $       15.33 31.0%  $                 10.58 N/A N/A
UTPCH10MYLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       15.33 31.0%  $                 10.58 N/A N/A
UTPCH10ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTPCH10R25Y 25-Pair Cable Asmbly, RJ21 to RJ21, both PC B  $     221.92 31.0%  $               153.12 N/A N/A
UTPCH10RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTPCH10RDY-Q Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTPCH10SL25Y 25-Pair Cable Asmbly, RJ21 to RJ21, 110 PC B  $     221.92 31.0%  $               153.12 N/A N/A
UTPCH10SR25Y 25-Pair Cable Asmbly, RJ21 to RJ21, 110 PC B  $     221.92 31.0%  $               153.12 N/A N/A
UTPCH10VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTPCH10Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTPCH10YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTPCH10YLY-Q Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTPCH10Y-Q Copper Patch Cord, Cat 5e, Off White UTP PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTPCH110BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       43.03 31.0%  $                 29.69 N/A N/A
UTPCH110BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       43.03 31.0%  $                 29.69 N/A N/A
UTPCH110GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       43.03 31.0%  $                 29.69 N/A N/A
UTPCH110GYY Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $       43.03 31.0%  $                 29.69 N/A N/A
UTPCH110ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       43.03 31.0%  $                 29.69 N/A N/A
UTPCH110RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       43.03 31.0%  $                 29.69 N/A N/A
UTPCH110VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       43.03 31.0%  $                 29.69 N/A N/A
UTPCH110Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       43.03 31.0%  $                 29.69 N/A N/A
UTPCH110YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       43.03 31.0%  $                 29.69 N/A N/A
UTPCH115BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       44.81 31.0%  $                 30.92 N/A N/A
UTPCH115BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       44.81 31.0%  $                 30.92 N/A N/A
UTPCH115GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       44.81 31.0%  $                 30.92 N/A N/A
UTPCH115GYY Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $       44.81 31.0%  $                 30.92 N/A N/A
UTPCH115ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       44.81 31.0%  $                 30.92 N/A N/A
UTPCH115RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       44.81 31.0%  $                 30.92 N/A N/A
UTPCH115VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       44.81 31.0%  $                 30.92 N/A N/A
UTPCH115Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       44.81 31.0%  $                 30.92 N/A N/A
UTPCH115YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       44.81 31.0%  $                 30.92 N/A N/A
UTPCH11BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         7.85 31.0%  $                   5.42 N/A N/A
UTPCH11BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         7.85 31.0%  $                   5.42 N/A N/A
UTPCH11GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         7.85 31.0%  $                   5.42 N/A N/A
UTPCH11MY Copper Patch Cord, Category 5e, Off Whit PC B  $       16.49 31.0%  $                 11.38 N/A N/A
UTPCH11ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $         7.85 31.0%  $                   5.42 N/A N/A
UTPCH11RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         7.85 31.0%  $                   5.42 N/A N/A
UTPCH11VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $         7.85 31.0%  $                   5.42 N/A N/A
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UTPCH11Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $         7.85 31.0%  $                   5.42 N/A N/A
UTPCH11YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         7.85 31.0%  $                   5.42 N/A N/A
UTPCH120BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       46.59 31.0%  $                 32.15 N/A N/A
UTPCH120BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       46.59 31.0%  $                 32.15 N/A N/A
UTPCH120GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       46.59 31.0%  $                 32.15 N/A N/A
UTPCH120GYY Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $       46.59 31.0%  $                 32.15 N/A N/A
UTPCH120ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       46.59 31.0%  $                 32.15 N/A N/A
UTPCH120RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       46.59 31.0%  $                 32.15 N/A N/A
UTPCH120VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       46.59 31.0%  $                 32.15 N/A N/A
UTPCH120Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       46.59 31.0%  $                 32.15 N/A N/A
UTPCH120YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       46.59 31.0%  $                 32.15 N/A N/A
UTPCH125BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       48.37 31.0%  $                 33.38 N/A N/A
UTPCH125BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       48.37 31.0%  $                 33.38 N/A N/A
UTPCH125GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       48.37 31.0%  $                 33.38 N/A N/A
UTPCH125GYY Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $       48.37 31.0%  $                 33.38 N/A N/A
UTPCH125ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       48.37 31.0%  $                 33.38 N/A N/A
UTPCH125RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       48.37 31.0%  $                 33.38 N/A N/A
UTPCH125VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       48.37 31.0%  $                 33.38 N/A N/A
UTPCH125Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       48.37 31.0%  $                 33.38 N/A N/A
UTPCH125YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       48.37 31.0%  $                 33.38 N/A N/A
UTPCH12BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         8.21 31.0%  $                   5.66 N/A N/A
UTPCH12BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         8.21 31.0%  $                   5.66 N/A N/A
UTPCH12GMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         8.21 31.0%  $                   5.66 N/A N/A
UTPCH12GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         8.21 31.0%  $                   5.66 N/A N/A
UTPCH12GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $         8.21 31.0%  $                   5.66 N/A N/A
UTPCH12MY Copper Patch Cord, Category 5e, Off Whit PC B  $       17.65 31.0%  $                 12.18 N/A N/A
UTPCH12ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $         8.21 31.0%  $                   5.66 N/A N/A
UTPCH12RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         8.21 31.0%  $                   5.66 N/A N/A
UTPCH12VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $         8.21 31.0%  $                   5.66 N/A N/A
UTPCH12Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $         8.21 31.0%  $                   5.66 N/A N/A
UTPCH12YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         8.21 31.0%  $                   5.66 N/A N/A
UTPCH130BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       50.15 31.0%  $                 34.60 N/A N/A
UTPCH130BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       50.15 31.0%  $                 34.60 N/A N/A
UTPCH130GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       50.15 31.0%  $                 34.60 N/A N/A
UTPCH130GYY Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $       50.15 31.0%  $                 34.60 N/A N/A
UTPCH130ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       50.15 31.0%  $                 34.60 N/A N/A
UTPCH130RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       50.15 31.0%  $                 34.60 N/A N/A
UTPCH130VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       50.15 31.0%  $                 34.60 N/A N/A
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UTPCH130Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       50.15 31.0%  $                 34.60 N/A N/A
UTPCH130YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       50.15 31.0%  $                 34.60 N/A N/A
UTPCH135BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       51.93 31.0%  $                 35.83 N/A N/A
UTPCH135BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       51.93 31.0%  $                 35.83 N/A N/A
UTPCH135GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       51.93 31.0%  $                 35.83 N/A N/A
UTPCH135GYY Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $       51.93 31.0%  $                 35.83 N/A N/A
UTPCH135ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       51.93 31.0%  $                 35.83 N/A N/A
UTPCH135RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       51.93 31.0%  $                 35.83 N/A N/A
UTPCH135VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       51.93 31.0%  $                 35.83 N/A N/A
UTPCH135Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       51.93 31.0%  $                 35.83 N/A N/A
UTPCH135YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       51.93 31.0%  $                 35.83 N/A N/A
UTPCH13BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         8.56 31.0%  $                   5.91 N/A N/A
UTPCH13BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         8.56 31.0%  $                   5.91 N/A N/A
UTPCH13GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         8.56 31.0%  $                   5.91 N/A N/A
UTPCH13MY Copper Patch Cord, Category 5e, Off Whit PC B  $       18.81 31.0%  $                 12.98 N/A N/A
UTPCH13ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $         8.56 31.0%  $                   5.91 N/A N/A
UTPCH13RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         8.56 31.0%  $                   5.91 N/A N/A
UTPCH13VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $         8.56 31.0%  $                   5.91 N/A N/A
UTPCH13Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $         8.56 31.0%  $                   5.91 N/A N/A
UTPCH13YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         8.56 31.0%  $                   5.91 N/A N/A
UTPCH140BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       53.71 31.0%  $                 37.06 N/A N/A
UTPCH140BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       53.71 31.0%  $                 37.06 N/A N/A
UTPCH140GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       53.71 31.0%  $                 37.06 N/A N/A
UTPCH140GYY Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $       53.71 31.0%  $                 37.06 N/A N/A
UTPCH140ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       53.71 31.0%  $                 37.06 N/A N/A
UTPCH140RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       53.71 31.0%  $                 37.06 N/A N/A
UTPCH140VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       53.71 31.0%  $                 37.06 N/A N/A
UTPCH140Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       53.71 31.0%  $                 37.06 N/A N/A
UTPCH140YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       53.71 31.0%  $                 37.06 N/A N/A
UTPCH145BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       55.49 31.0%  $                 38.29 N/A N/A
UTPCH145BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       55.49 31.0%  $                 38.29 N/A N/A
UTPCH145GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       55.49 31.0%  $                 38.29 N/A N/A
UTPCH145GYY Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $       55.49 31.0%  $                 38.29 N/A N/A
UTPCH145ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       55.49 31.0%  $                 38.29 N/A N/A
UTPCH145RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       55.49 31.0%  $                 38.29 N/A N/A
UTPCH145VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       55.49 31.0%  $                 38.29 N/A N/A
UTPCH145Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       55.49 31.0%  $                 38.29 N/A N/A
UTPCH145YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       55.49 31.0%  $                 38.29 N/A N/A
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UTPCH14BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         8.92 31.0%  $                   6.15 N/A N/A
UTPCH14BLY-Q Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         8.92 31.0%  $                   6.15 N/A N/A
UTPCH14BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         8.92 31.0%  $                   6.15 N/A N/A
UTPCH14BUY-Q Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         8.92 31.0%  $                   6.15 N/A N/A
UTPCH14GMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         8.92 31.0%  $                   6.15 N/A N/A
UTPCH14GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         8.92 31.0%  $                   6.15 N/A N/A
UTPCH14GRY-Q Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         8.92 31.0%  $                   6.15 N/A N/A
UTPCH14GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $         8.92 31.0%  $                   6.15 N/A N/A
UTPCH14MY Copper Patch Cord, Category 5e, Off Whit PC B  $       19.98 31.0%  $                 13.79 N/A N/A
UTPCH14ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $         8.92 31.0%  $                   6.15 N/A N/A
UTPCH14RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         8.92 31.0%  $                   6.15 N/A N/A
UTPCH14RDY-Q Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         8.92 31.0%  $                   6.15 N/A N/A
UTPCH14VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $         8.92 31.0%  $                   6.15 N/A N/A
UTPCH14Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $         8.92 31.0%  $                   6.15 N/A N/A
UTPCH14YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         8.92 31.0%  $                   6.15 N/A N/A
UTPCH14YLY-Q Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         8.92 31.0%  $                   6.15 N/A N/A
UTPCH14Y-Q Copper Patch Cord, Cat 5e, Off White UTP PC B  $         8.92 31.0%  $                   6.15 N/A N/A
UTPCH150BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       57.27 31.0%  $                 39.52 N/A N/A
UTPCH150BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       57.27 31.0%  $                 39.52 N/A N/A
UTPCH150GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       57.27 31.0%  $                 39.52 N/A N/A
UTPCH150GYY Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $       57.27 31.0%  $                 39.52 N/A N/A
UTPCH150ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       57.27 31.0%  $                 39.52 N/A N/A
UTPCH150RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       57.27 31.0%  $                 39.52 N/A N/A
UTPCH150VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       57.27 31.0%  $                 39.52 N/A N/A
UTPCH150Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       57.27 31.0%  $                 39.52 N/A N/A
UTPCH150YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       57.27 31.0%  $                 39.52 N/A N/A
UTPCH1512PP25Y Copper Patch Cord, Cat 5e, UTP 25-Pair C PC B  $     238.67 31.0%  $               164.68 N/A N/A
UTPCH155BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       59.05 31.0%  $                 40.74 N/A N/A
UTPCH155BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       59.05 31.0%  $                 40.74 N/A N/A
UTPCH155GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       59.05 31.0%  $                 40.74 N/A N/A
UTPCH155GYY Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $       59.05 31.0%  $                 40.74 N/A N/A
UTPCH155ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       59.05 31.0%  $                 40.74 N/A N/A
UTPCH155RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       59.05 31.0%  $                 40.74 N/A N/A
UTPCH155VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       59.05 31.0%  $                 40.74 N/A N/A
UTPCH155Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       59.05 31.0%  $                 40.74 N/A N/A
UTPCH155YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       59.05 31.0%  $                 40.74 N/A N/A
UTPCH15BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         9.28 31.0%  $                   6.40 N/A N/A
UTPCH15BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         9.28 31.0%  $                   6.40 N/A N/A
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UTPCH15GMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         9.28 31.0%  $                   6.40 N/A N/A
UTPCH15GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         9.28 31.0%  $                   6.40 N/A N/A
UTPCH15L25Y 25-Pair Cable Asmbly, RJ21 to RJ21, both PC B  $     240.87 31.0%  $               166.20 N/A N/A
UTPCH15LR25Y 25-Pair Cable Asmbly, RJ21 to RJ21, one PC B  $     240.87 31.0%  $               166.20 N/A N/A
UTPCH15MBLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       21.14 31.0%  $                 14.59 N/A N/A
UTPCH15MBUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       21.14 31.0%  $                 14.59 N/A N/A
UTPCH15MGMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $       21.14 31.0%  $                 14.59 N/A N/A
UTPCH15MGRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       21.14 31.0%  $                 14.59 N/A N/A
UTPCH15MGYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       21.14 31.0%  $                 14.59 N/A N/A
UTPCH15MORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       21.14 31.0%  $                 14.59 N/A N/A
UTPCH15MRDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       21.14 31.0%  $                 14.59 N/A N/A
UTPCH15MVLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       21.14 31.0%  $                 14.59 N/A N/A
UTPCH15MY Copper Patch Cord, Cat 5e, Off White UTP PC B  $       21.14 31.0%  $                 14.59 N/A N/A
UTPCH15MYLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       21.14 31.0%  $                 14.59 N/A N/A
UTPCH15ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $         9.28 31.0%  $                   6.40 N/A N/A
UTPCH15R25Y 25-Pair Cable Asmbly, RJ21 to RJ21, both PC B  $     240.87 31.0%  $               166.20 N/A N/A
UTPCH15RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         9.28 31.0%  $                   6.40 N/A N/A
UTPCH15SL25Y 25-Pair Cable Asmbly, RJ21 to RJ21, 110 PC B  $     240.87 31.0%  $               166.20 N/A N/A
UTPCH15SR25Y 25-Pair Cable Asmbly, RJ21 to RJ21, 110 PC B  $     240.87 31.0%  $               166.20 N/A N/A
UTPCH15VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $         9.28 31.0%  $                   6.40 N/A N/A
UTPCH15Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $         9.28 31.0%  $                   6.40 N/A N/A
UTPCH15YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         9.28 31.0%  $                   6.40 N/A N/A
UTPCH160BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       60.83 31.0%  $                 41.97 N/A N/A
UTPCH160BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       60.83 31.0%  $                 41.97 N/A N/A
UTPCH160GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       60.83 31.0%  $                 41.97 N/A N/A
UTPCH160GYY Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $       60.83 31.0%  $                 41.97 N/A N/A
UTPCH160ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       60.83 31.0%  $                 41.97 N/A N/A
UTPCH160RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       60.83 31.0%  $                 41.97 N/A N/A
UTPCH160VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       60.83 31.0%  $                 41.97 N/A N/A
UTPCH160Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       60.83 31.0%  $                 41.97 N/A N/A
UTPCH160YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       60.83 31.0%  $                 41.97 N/A N/A
UTPCH165BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       62.61 31.0%  $                 43.20 N/A N/A
UTPCH165BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       62.61 31.0%  $                 43.20 N/A N/A
UTPCH165GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       62.61 31.0%  $                 43.20 N/A N/A
UTPCH165GYY Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $       62.61 31.0%  $                 43.20 N/A N/A
UTPCH165ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       62.61 31.0%  $                 43.20 N/A N/A
UTPCH165RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       62.61 31.0%  $                 43.20 N/A N/A
UTPCH165VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       62.61 31.0%  $                 43.20 N/A N/A
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UTPCH165Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       62.61 31.0%  $                 43.20 N/A N/A
UTPCH165YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       62.61 31.0%  $                 43.20 N/A N/A
UTPCH16BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTPCH16BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTPCH16GMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTPCH16GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTPCH16GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTPCH16MY Copper Patch Cord, Category 5e, Off Whit PC B  $       22.30 31.0%  $                 15.39 N/A N/A
UTPCH16ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTPCH16RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTPCH16VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTPCH16Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTPCH16YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTPCH170BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       64.39 31.0%  $                 44.43 N/A N/A
UTPCH170BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       64.39 31.0%  $                 44.43 N/A N/A
UTPCH170GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       64.39 31.0%  $                 44.43 N/A N/A
UTPCH170GYY Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $       64.39 31.0%  $                 44.43 N/A N/A
UTPCH170ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       64.39 31.0%  $                 44.43 N/A N/A
UTPCH170RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       64.39 31.0%  $                 44.43 N/A N/A
UTPCH170VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       64.39 31.0%  $                 44.43 N/A N/A
UTPCH170Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       64.39 31.0%  $                 44.43 N/A N/A
UTPCH170YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       64.39 31.0%  $                 44.43 N/A N/A
UTPCH175BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       66.17 31.0%  $                 45.66 N/A N/A
UTPCH175BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       66.17 31.0%  $                 45.66 N/A N/A
UTPCH175GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       66.17 31.0%  $                 45.66 N/A N/A
UTPCH175GYY Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $       66.17 31.0%  $                 45.66 N/A N/A
UTPCH175ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       66.17 31.0%  $                 45.66 N/A N/A
UTPCH175RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       66.17 31.0%  $                 45.66 N/A N/A
UTPCH175VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       66.17 31.0%  $                 45.66 N/A N/A
UTPCH175Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       66.17 31.0%  $                 45.66 N/A N/A
UTPCH175YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       66.17 31.0%  $                 45.66 N/A N/A
UTPCH17BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         9.99 31.0%  $                   6.89 N/A N/A
UTPCH17BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         9.99 31.0%  $                   6.89 N/A N/A
UTPCH17GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         9.99 31.0%  $                   6.89 N/A N/A
UTPCH17MY Copper Patch Cord, Category 5e, Off Whit PC B  $       23.46 31.0%  $                 16.19 N/A N/A
UTPCH17ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $         9.99 31.0%  $                   6.89 N/A N/A
UTPCH17RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         9.99 31.0%  $                   6.89 N/A N/A
UTPCH17VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $         9.99 31.0%  $                   6.89 N/A N/A
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UTPCH17Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $         9.99 31.0%  $                   6.89 N/A N/A
UTPCH17YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         9.99 31.0%  $                   6.89 N/A N/A
UTPCH180BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       67.95 31.0%  $                 46.89 N/A N/A
UTPCH180BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       67.95 31.0%  $                 46.89 N/A N/A
UTPCH180GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       67.95 31.0%  $                 46.89 N/A N/A
UTPCH180GYY Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $       67.95 31.0%  $                 46.89 N/A N/A
UTPCH180ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       67.95 31.0%  $                 46.89 N/A N/A
UTPCH180RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       67.95 31.0%  $                 46.89 N/A N/A
UTPCH180VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       67.95 31.0%  $                 46.89 N/A N/A
UTPCH180Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       67.95 31.0%  $                 46.89 N/A N/A
UTPCH180YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       67.95 31.0%  $                 46.89 N/A N/A
UTPCH185BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       69.73 31.0%  $                 48.11 N/A N/A
UTPCH185BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       69.73 31.0%  $                 48.11 N/A N/A
UTPCH185GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       69.73 31.0%  $                 48.11 N/A N/A
UTPCH185GYY Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $       69.73 31.0%  $                 48.11 N/A N/A
UTPCH185ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       69.73 31.0%  $                 48.11 N/A N/A
UTPCH185RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       69.73 31.0%  $                 48.11 N/A N/A
UTPCH185VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       69.73 31.0%  $                 48.11 N/A N/A
UTPCH185Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       69.73 31.0%  $                 48.11 N/A N/A
UTPCH185YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       69.73 31.0%  $                 48.11 N/A N/A
UTPCH18BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       10.34 31.0%  $                   7.13 N/A N/A
UTPCH18BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       10.34 31.0%  $                   7.13 N/A N/A
UTPCH18GMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $       10.34 31.0%  $                   7.13 N/A N/A
UTPCH18GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       10.34 31.0%  $                   7.13 N/A N/A
UTPCH18GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       10.34 31.0%  $                   7.13 N/A N/A
UTPCH18MY Copper Patch Cord, Category 5e, Off Whit PC B  $       24.62 31.0%  $                 16.99 N/A N/A
UTPCH18ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       10.34 31.0%  $                   7.13 N/A N/A
UTPCH18RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       10.34 31.0%  $                   7.13 N/A N/A
UTPCH18VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       10.34 31.0%  $                   7.13 N/A N/A
UTPCH18Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       10.34 31.0%  $                   7.13 N/A N/A
UTPCH18YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       10.34 31.0%  $                   7.13 N/A N/A
UTPCH190BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       71.51 31.0%  $                 49.34 N/A N/A
UTPCH190BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       71.51 31.0%  $                 49.34 N/A N/A
UTPCH190GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       71.51 31.0%  $                 49.34 N/A N/A
UTPCH190GYY Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $       71.51 31.0%  $                 49.34 N/A N/A
UTPCH190ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       71.51 31.0%  $                 49.34 N/A N/A
UTPCH190RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       71.51 31.0%  $                 49.34 N/A N/A
UTPCH190VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       71.51 31.0%  $                 49.34 N/A N/A

6796 of 9702



NW Infrastructure Panduit 

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Panduit                          
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

UTPCH190Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       71.51 31.0%  $                 49.34 N/A N/A
UTPCH190YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       71.51 31.0%  $                 49.34 N/A N/A
UTPCH195BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       73.29 31.0%  $                 50.57 N/A N/A
UTPCH195BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       73.29 31.0%  $                 50.57 N/A N/A
UTPCH195GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       73.29 31.0%  $                 50.57 N/A N/A
UTPCH195GYY Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $       73.29 31.0%  $                 50.57 N/A N/A
UTPCH195ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       73.29 31.0%  $                 50.57 N/A N/A
UTPCH195RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       73.29 31.0%  $                 50.57 N/A N/A
UTPCH195VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       73.29 31.0%  $                 50.57 N/A N/A
UTPCH195Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       73.29 31.0%  $                 50.57 N/A N/A
UTPCH195YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       73.29 31.0%  $                 50.57 N/A N/A
UTPCH19BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       10.63 31.0%  $                   7.33 N/A N/A
UTPCH19BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       10.63 31.0%  $                   7.33 N/A N/A
UTPCH19GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       10.63 31.0%  $                   7.33 N/A N/A
UTPCH19MY Copper Patch Cord, Category 5e, Off Whit PC B  $       25.79 31.0%  $                 17.80 N/A N/A
UTPCH19ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       10.63 31.0%  $                   7.33 N/A N/A
UTPCH19RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       10.63 31.0%  $                   7.33 N/A N/A
UTPCH19VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       10.63 31.0%  $                   7.33 N/A N/A
UTPCH19Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       10.63 31.0%  $                   7.33 N/A N/A
UTPCH19YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       10.63 31.0%  $                   7.33 N/A N/A
UTPCH1BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         4.14 31.0%  $                   2.86 N/A N/A
UTPCH1BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         4.14 31.0%  $                   2.86 N/A N/A
UTPCH1GMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         4.14 31.0%  $                   2.86 N/A N/A
UTPCH1GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         4.14 31.0%  $                   2.86 N/A N/A
UTPCH1GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $         4.14 31.0%  $                   2.86 N/A N/A
UTPCH1M Copper Patch Cord, Category 5e, Off Whit PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH1MBL Copper Patch Cord, Category 5e, Black UT PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH1MBLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH1MBU Copper Patch Cord, Category 5e, Blue UTP PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH1MBUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH1MGMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         4.14 31.0%  $                   2.86 N/A N/A
UTPCH1MGR Copper Patch Cord, Category 5e, Green UT PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH1MGRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH1MGYY Copper Patch Cord, Category 5e, Gray UTP PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH1MORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH1MRD Copper Patch Cord, Category 5e, Red UTP PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH1MRDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH1MVLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $         5.08 31.0%  $                   3.51 N/A N/A
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UTPCH1MY Copper Patch Cord, Cat 5e, Off White UTP PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH1MYL Copper Patch Cord, Category 5e, Yellow U PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH1MYLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH1ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $         4.14 31.0%  $                   2.86 N/A N/A
UTPCH1RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         4.14 31.0%  $                   2.86 N/A N/A
UTPCH1VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $         4.14 31.0%  $                   2.86 N/A N/A
UTPCH1Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $         4.14 31.0%  $                   2.86 N/A N/A
UTPCH1YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         4.14 31.0%  $                   2.86 N/A N/A
UTPCH2.5MGMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         4.98 31.0%  $                   3.44 N/A N/A
UTPCH2.5MGYY Copper Patch Cord, Category 5e, Gray UTP PC B  $         6.78 31.0%  $                   4.68 N/A N/A
UTPCH2.5MORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $         6.78 31.0%  $                   4.68 N/A N/A
UTPCH2.5MVLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $         6.78 31.0%  $                   4.68 N/A N/A
UTPCH200BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       75.07 31.0%  $                 51.80 N/A N/A
UTPCH200BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       75.07 31.0%  $                 51.80 N/A N/A
UTPCH200GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       75.07 31.0%  $                 51.80 N/A N/A
UTPCH200GYY Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $       75.07 31.0%  $                 51.80 N/A N/A
UTPCH200ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       75.07 31.0%  $                 51.80 N/A N/A
UTPCH200RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       75.07 31.0%  $                 51.80 N/A N/A
UTPCH200VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       75.07 31.0%  $                 51.80 N/A N/A
UTPCH200Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       75.07 31.0%  $                 51.80 N/A N/A
UTPCH200YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       75.07 31.0%  $                 51.80 N/A N/A
UTPCH2012PP25Y Copper Patch Cord, Cat 5e, UTP 25-Pair C PC B  $     261.85 31.0%  $               180.68 N/A N/A
UTPCH20BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       10.98 31.0%  $                   7.58 N/A N/A
UTPCH20BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       10.98 31.0%  $                   7.58 N/A N/A
UTPCH20GMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $       10.98 31.0%  $                   7.58 N/A N/A
UTPCH20GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       10.98 31.0%  $                   7.58 N/A N/A
UTPCH20GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       10.98 31.0%  $                   7.58 N/A N/A
UTPCH20L25Y 25-Pair Cable Asmbly, RJ21 to RJ21, both PC B  $     261.85 31.0%  $               180.68 N/A N/A
UTPCH20LR25Y 25-Pair Cable Asmbly, RJ21 to RJ21, one PC B  $     261.85 31.0%  $               180.68 N/A N/A
UTPCH20MY Copper Patch Cord, Cat 5e, Off White UTP PC B  $       26.95 31.0%  $                 18.60 N/A N/A
UTPCH20ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       10.98 31.0%  $                   7.58 N/A N/A
UTPCH20R25Y 25-Pair Cable Asmbly, RJ21 to RJ21, both PC B  $     261.85 31.0%  $               180.68 N/A N/A
UTPCH20RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       10.98 31.0%  $                   7.58 N/A N/A
UTPCH20SL25Y 25-Pair Cable Asmbly, RJ21 to RJ21, 110 PC B  $     261.85 31.0%  $               180.68 N/A N/A
UTPCH20SR25Y 25-Pair Cable Asmbly, RJ21 to RJ21, 110 PC B  $     261.85 31.0%  $               180.68 N/A N/A
UTPCH20VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       10.98 31.0%  $                   7.58 N/A N/A
UTPCH20Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       10.98 31.0%  $                   7.58 N/A N/A
UTPCH20YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       10.98 31.0%  $                   7.58 N/A N/A
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UTPCH21BLY Copper Patch Cord, Category 5e, Black UT PC B  $       11.34 31.0%  $                   7.82 N/A N/A
UTPCH21BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       11.34 31.0%  $                   7.82 N/A N/A
UTPCH21GRY Copper Patch Cord, Category 5e, Green UT PC B  $       11.34 31.0%  $                   7.82 N/A N/A
UTPCH21GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       11.34 31.0%  $                   7.82 N/A N/A
UTPCH21MY Copper Patch Cord, Category 5e, Off Whit PC B  $       28.11 31.0%  $                 19.40 N/A N/A
UTPCH21ORY Copper Patch Cord, Category 5e, Orange U PC B  $       11.34 31.0%  $                   7.82 N/A N/A
UTPCH21RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       11.34 31.0%  $                   7.82 N/A N/A
UTPCH21VLY Copper Patch Cord, Category 5e, Violet U PC B  $       11.34 31.0%  $                   7.82 N/A N/A
UTPCH21Y Copper Patch Cord, Category 5e, Off Whit PC B  $       11.34 31.0%  $                   7.82 N/A N/A
UTPCH21YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       11.34 31.0%  $                   7.82 N/A N/A
UTPCH22BLY Copper Patch Cord, Category 5e, Black UT PC B  $       11.69 31.0%  $                   8.07 N/A N/A
UTPCH22BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       11.69 31.0%  $                   8.07 N/A N/A
UTPCH22GRY Copper Patch Cord, Category 5e, Green UT PC B  $       11.69 31.0%  $                   8.07 N/A N/A
UTPCH22GYY Copper Patch Cord, Category 5e, Black UT PC B  $       11.69 31.0%  $                   8.07 N/A N/A
UTPCH22MY Copper Patch Cord, Category 5e, Off Whit PC B  $       29.27 31.0%  $                 20.20 N/A N/A
UTPCH22ORY Copper Patch Cord, Category 5e, Orange U PC B  $       11.69 31.0%  $                   8.07 N/A N/A
UTPCH22RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       11.69 31.0%  $                   8.07 N/A N/A
UTPCH22VLY Copper Patch Cord, Category 5e, Violet U PC B  $       11.69 31.0%  $                   8.07 N/A N/A
UTPCH22Y Copper Patch Cord, Category 5e, Off Whit PC B  $       11.69 31.0%  $                   8.07 N/A N/A
UTPCH22YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       11.69 31.0%  $                   8.07 N/A N/A
UTPCH23BLY Copper Patch Cord, Category 5e, Green UT PC B  $       12.05 31.0%  $                   8.31 N/A N/A
UTPCH23BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       12.05 31.0%  $                   8.31 N/A N/A
UTPCH23GRY Copper Patch Cord, Category 5e, Green UT PC B  $       12.05 31.0%  $                   8.31 N/A N/A
UTPCH23GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       12.05 31.0%  $                   8.31 N/A N/A
UTPCH23MY Copper Patch Cord, Category 5e, Off Whit PC B  $       30.43 31.0%  $                 21.00 N/A N/A
UTPCH23RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       12.05 31.0%  $                   8.31 N/A N/A
UTPCH23VLY Copper Patch Cord, Category 5e, Violet U PC B  $       12.05 31.0%  $                   8.31 N/A N/A
UTPCH23Y Copper Patch Cord, Category 5e, Off Whit PC B  $       12.05 31.0%  $                   8.31 N/A N/A
UTPCH23YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       12.05 31.0%  $                   8.31 N/A N/A
UTPCH24BLY Copper Patch Cord, Category 5e, Black UT PC B  $       12.41 31.0%  $                   8.56 N/A N/A
UTPCH24BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       12.41 31.0%  $                   8.56 N/A N/A
UTPCH24GRY Copper Patch Cord, Category 5e, Green UT PC B  $       12.41 31.0%  $                   8.56 N/A N/A
UTPCH24GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       12.41 31.0%  $                   8.56 N/A N/A
UTPCH24MY Copper Patch Cord, Category 5e, Off Whit PC B  $       31.60 31.0%  $                 21.80 N/A N/A
UTPCH24ORY Copper Patch Cord, Category 5e, Orange U PC B  $       12.41 31.0%  $                   8.56 N/A N/A
UTPCH24RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       12.41 31.0%  $                   8.56 N/A N/A
UTPCH24VLY Copper Patch Cord, Category 5e, Violet U PC B  $       12.41 31.0%  $                   8.56 N/A N/A
UTPCH24Y Copper Patch Cord, Category 5e, Off Whit PC B  $       12.41 31.0%  $                   8.56 N/A N/A
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UTPCH24YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       12.41 31.0%  $                   8.56 N/A N/A
UTPCH25BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       12.76 31.0%  $                   8.80 N/A N/A
UTPCH25BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       12.76 31.0%  $                   8.80 N/A N/A
UTPCH25GMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $       12.76 31.0%  $                   8.80 N/A N/A
UTPCH25GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       12.76 31.0%  $                   8.80 N/A N/A
UTPCH25GYY CAT 5E PATCH CORD 25 FT NPC1511 NS-052, PC B  $       12.76 31.0%  $                   8.80 N/A N/A
UTPCH25MBLY Copper Patch Cord, Category 5e, Black UT PC B  $       32.76 31.0%  $                 22.60 N/A N/A
UTPCH25MBUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       32.76 31.0%  $                 22.60 N/A N/A
UTPCH25MGRY Copper Patch Cord, Category 5e, Green UT PC B  $       32.76 31.0%  $                 22.60 N/A N/A
UTPCH25MGYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       32.76 31.0%  $                 22.60 N/A N/A
UTPCH25MORY Copper Patch Cord, Category 5e, Orange U PC B  $       32.76 31.0%  $                 22.60 N/A N/A
UTPCH25MRDY Copper Patch Cord, Category 5e, Red UTP PC B  $       32.76 31.0%  $                 22.60 N/A N/A
UTPCH25MVLY Copper Patch Cord, Category 5e, Violet U PC B  $       32.76 31.0%  $                 22.60 N/A N/A
UTPCH25MY Copper Patch Cord, Category 5e, Off Whit PC B  $       32.76 31.0%  $                 22.60 N/A N/A
UTPCH25MYLY Copper Patch Cord, Category 5e, Yellow U PC B  $       32.76 31.0%  $                 22.60 N/A N/A
UTPCH25ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       12.76 31.0%  $                   8.80 N/A N/A
UTPCH25RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       12.76 31.0%  $                   8.80 N/A N/A
UTPCH25VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       12.76 31.0%  $                   8.80 N/A N/A
UTPCH25Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       12.76 31.0%  $                   8.80 N/A N/A
UTPCH25YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       12.76 31.0%  $                   8.80 N/A N/A
UTPCH26BLY Copper Patch Cord, Category 5e, Black UT PC B  $       13.12 31.0%  $                   9.05 N/A N/A
UTPCH26BUY Copper Patch Cord, Category 5e, Blue Cab PC B  $       13.12 31.0%  $                   9.05 N/A N/A
UTPCH26GRY Copper Patch Cord, Category 5e, Green UT PC B  $       13.12 31.0%  $                   9.05 N/A N/A
UTPCH26GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       13.12 31.0%  $                   9.05 N/A N/A
UTPCH26MY Copper Patch Cord, Category 5e, Off Whit PC B  $       33.92 31.0%  $                 23.40 N/A N/A
UTPCH26ORY Copper Patch Cord, Category 5e, Orange U PC B  $       13.12 31.0%  $                   9.05 N/A N/A
UTPCH26RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       13.12 31.0%  $                   9.05 N/A N/A
UTPCH26VLY Copper Patch Cord, Category 5e, Violet U PC B  $       13.12 31.0%  $                   9.05 N/A N/A
UTPCH26Y Copper Patch Cord, Category 5e, Off Whit PC B  $       13.12 31.0%  $                   9.05 N/A N/A
UTPCH26YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       13.12 31.0%  $                   9.05 N/A N/A
UTPCH27BLY Copper Patch Cord, Category 5e, Black UT PC B  $       13.47 31.0%  $                   9.29 N/A N/A
UTPCH27BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       13.47 31.0%  $                   9.29 N/A N/A
UTPCH27GRY Copper Patch Cord, Category 5e, Green UT PC B  $       13.47 31.0%  $                   9.29 N/A N/A
UTPCH27GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       13.47 31.0%  $                   9.29 N/A N/A
UTPCH27MY Copper Patch Cord, Category 5e, Off Whit PC B  $       35.08 31.0%  $                 24.21 N/A N/A
UTPCH27ORY Copper Patch Cord, Category 5e, Orange U PC B  $       13.47 31.0%  $                   9.29 N/A N/A
UTPCH27RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       13.47 31.0%  $                   9.29 N/A N/A
UTPCH27VLY Copper Patch Cord, Category 5e, Violet U PC B  $       13.47 31.0%  $                   9.29 N/A N/A
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UTPCH27Y Copper Patch Cord, Category 5e, Off Whit PC B  $       13.47 31.0%  $                   9.29 N/A N/A
UTPCH27YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       13.47 31.0%  $                   9.29 N/A N/A
UTPCH28BLY Copper Patch Cord, Category 5e, Black UT PC B  $       13.83 31.0%  $                   9.54 N/A N/A
UTPCH28BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       13.83 31.0%  $                   9.54 N/A N/A
UTPCH28GRY Copper Patch Cord, Category 5e, Green UT PC B  $       13.83 31.0%  $                   9.54 N/A N/A
UTPCH28GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       13.83 31.0%  $                   9.54 N/A N/A
UTPCH28MY Copper Patch Cord, Category 5e, Off Whit PC B  $       36.24 31.0%  $                 25.01 N/A N/A
UTPCH28ORY Copper Patch Cord, Category 5e, Orange U PC B  $       13.83 31.0%  $                   9.54 N/A N/A
UTPCH28RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       13.83 31.0%  $                   9.54 N/A N/A
UTPCH28VLY Copper Patch Cord, Category 5e, Violet U PC B  $       13.83 31.0%  $                   9.54 N/A N/A
UTPCH28Y Copper Patch Cord, Category 5e, Off Whit PC B  $       13.83 31.0%  $                   9.54 N/A N/A
UTPCH28YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       13.83 31.0%  $                   9.54 N/A N/A
UTPCH29BLY Copper Patch Cord, Category 5e, Black UT PC B  $       14.19 31.0%  $                   9.79 N/A N/A
UTPCH29BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       14.19 31.0%  $                   9.79 N/A N/A
UTPCH29GRY Copper Patch Cord, Category 5e, Green UT PC B  $       14.19 31.0%  $                   9.79 N/A N/A
UTPCH29GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       14.19 31.0%  $                   9.79 N/A N/A
UTPCH29MY Copper Patch Cord, Category 5e, Off Whit PC B  $       37.41 31.0%  $                 25.81 N/A N/A
UTPCH29ORY Copper Patch Cord, Category 5e, Orange U PC B  $       14.19 31.0%  $                   9.79 N/A N/A
UTPCH29RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       14.19 31.0%  $                   9.79 N/A N/A
UTPCH29VLY Copper Patch Cord, Category 5e, Violet U PC B  $       14.19 31.0%  $                   9.79 N/A N/A
UTPCH29Y Copper Patch Cord, Category 5e, Off Whit PC B  $       14.19 31.0%  $                   9.79 N/A N/A
UTPCH29YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       14.19 31.0%  $                   9.79 N/A N/A
UTPCH2BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         4.80 31.0%  $                   3.31 N/A N/A
UTPCH2BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         4.80 31.0%  $                   3.31 N/A N/A
UTPCH2GMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         4.80 31.0%  $                   3.31 N/A N/A
UTPCH2GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         4.80 31.0%  $                   3.31 N/A N/A
UTPCH2GYY CAT 5E PATCH CORD 2 FT NPC1511 NS-052, A PC B  $         4.80 31.0%  $                   3.31 N/A N/A
UTPCH2M Copper Patch Cord, Category 5e, Off Whit PC B  $         6.22 31.0%  $                   4.29 N/A N/A
UTPCH2MBL Copper Patch Cord, Category 5e, Black UT PC B  $         6.22 31.0%  $                   4.29 N/A N/A
UTPCH2MBLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         6.22 31.0%  $                   4.29 N/A N/A
UTPCH2MBLY-Q Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         6.33 31.0%  $                   4.37 N/A N/A
UTPCH2MBU Copper Patch Cord, Category 5e, Blue UTP PC B  $         6.22 31.0%  $                   4.29 N/A N/A
UTPCH2MBUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         6.22 31.0%  $                   4.29 N/A N/A
UTPCH2MBUY-Q Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         6.33 31.0%  $                   4.37 N/A N/A
UTPCH2MGMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         4.80 31.0%  $                   3.31 N/A N/A
UTPCH2MGR Copper Patch Cord, Category 5e, Green UT PC B  $         6.22 31.0%  $                   4.29 N/A N/A
UTPCH2MGRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         6.22 31.0%  $                   4.29 N/A N/A
UTPCH2MGRY-Q Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         6.33 31.0%  $                   4.37 N/A N/A
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UTPCH2MGYY Copper Patch Cord, Category 5e, Gray UTP PC B  $         6.22 31.0%  $                   4.29 N/A N/A
UTPCH2MOR Copper Patch Cord, Category 5e, Orange U PC B  $         6.22 31.0%  $                   4.29 N/A N/A
UTPCH2MORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $         6.22 31.0%  $                   4.29 N/A N/A
UTPCH2MRDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         6.22 31.0%  $                   4.29 N/A N/A
UTPCH2MRDY-Q Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         6.33 31.0%  $                   4.37 N/A N/A
UTPCH2MVLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $         6.22 31.0%  $                   4.29 N/A N/A
UTPCH2MY Copper Patch Cord, Cat 5e, Off White UTP PC B  $         6.22 31.0%  $                   4.29 N/A N/A
UTPCH2MYLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         6.22 31.0%  $                   4.29 N/A N/A
UTPCH2MYLY-Q Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         6.33 31.0%  $                   4.37 N/A N/A
UTPCH2MY-Q Copper Patch Cord, Cat 5e, Off White UTP PC B  $         6.33 31.0%  $                   4.37 N/A N/A
UTPCH2ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $         4.80 31.0%  $                   3.31 N/A N/A
UTPCH2RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         4.80 31.0%  $                   3.31 N/A N/A
UTPCH2VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $         4.80 31.0%  $                   3.31 N/A N/A
UTPCH2Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $         4.80 31.0%  $                   3.31 N/A N/A
UTPCH2YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         4.80 31.0%  $                   3.31 N/A N/A
UTPCH3.5MY Copper Patch Cord, Cat 5e, Off White UTP PC B  $         7.93 31.0%  $                   5.47 N/A N/A
UTPCH30BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       14.54 31.0%  $                 10.03 N/A N/A
UTPCH30BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       14.54 31.0%  $                 10.03 N/A N/A
UTPCH30GMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $       14.54 31.0%  $                 10.03 N/A N/A
UTPCH30GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       14.54 31.0%  $                 10.03 N/A N/A
UTPCH30MBLY Copper Patch Cord, Category 5e, Black UT PC B  $       38.57 31.0%  $                 26.61 N/A N/A
UTPCH30MBUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       38.57 31.0%  $                 26.61 N/A N/A
UTPCH30MGRY Copper Patch Cord, Category 5e, Gray UTP PC B  $       38.57 31.0%  $                 26.61 N/A N/A
UTPCH30MGYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       38.57 31.0%  $                 26.61 N/A N/A
UTPCH30MORY Copper Patch Cord, Category 5e, Orange U PC B  $       38.57 31.0%  $                 26.61 N/A N/A
UTPCH30MRDY Copper Patch Cord, Category 5e, Red UTP PC B  $       38.57 31.0%  $                 26.61 N/A N/A
UTPCH30MVLY Copper Patch Cord, Category 5e, Violet U PC B  $       38.57 31.0%  $                 26.61 N/A N/A
UTPCH30MY Copper Patch Cord, Category 5e, Off Whit PC B  $       38.57 31.0%  $                 26.61 N/A N/A
UTPCH30MYLY Copper Patch Cord, Category 5e, Yellow U PC B  $       38.57 31.0%  $                 26.61 N/A N/A
UTPCH30ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       14.54 31.0%  $                 10.03 N/A N/A
UTPCH30RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       14.54 31.0%  $                 10.03 N/A N/A
UTPCH30VLY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       14.54 31.0%  $                 10.03 N/A N/A
UTPCH30Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       14.54 31.0%  $                 10.03 N/A N/A
UTPCH30YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       14.54 31.0%  $                 10.03 N/A N/A
UTPCH31BLY Copper Patch Cord, Category 5e, Black UT PC B  $       14.90 31.0%  $                 10.28 N/A N/A
UTPCH31BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       14.90 31.0%  $                 10.28 N/A N/A
UTPCH31GRY Copper Patch Cord, Category 5e, Green UT PC B  $       14.90 31.0%  $                 10.28 N/A N/A
UTPCH31GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       14.90 31.0%  $                 10.28 N/A N/A
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UTPCH31MY Copper Patch Cord, Category 5e, Off Whit PC B  $       39.73 31.0%  $                 27.41 N/A N/A
UTPCH31ORY Copper Patch Cord, Category 5e, Orange U PC B  $       14.90 31.0%  $                 10.28 N/A N/A
UTPCH31RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       14.90 31.0%  $                 10.28 N/A N/A
UTPCH31VLY Copper Patch Cord, Category 5e, Violet U PC B  $       14.90 31.0%  $                 10.28 N/A N/A
UTPCH31Y Copper Patch Cord, Category 5e, Off Whit PC B  $       14.90 31.0%  $                 10.28 N/A N/A
UTPCH31YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       14.90 31.0%  $                 10.28 N/A N/A
UTPCH32BLY Copper Patch Cord, Category 5e, Black UT PC B  $       15.25 31.0%  $                 10.52 N/A N/A
UTPCH32BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       15.25 31.0%  $                 10.52 N/A N/A
UTPCH32GRY Copper Patch Cord, Category 5e, Green UT PC B  $       15.25 31.0%  $                 10.52 N/A N/A
UTPCH32GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       15.25 31.0%  $                 10.52 N/A N/A
UTPCH32MY Copper Patch Cord, Category 5e, Off Whit PC B  $       40.89 31.0%  $                 28.21 N/A N/A
UTPCH32ORY Copper Patch Cord, Category 5e, Orange U PC B  $       15.25 31.0%  $                 10.52 N/A N/A
UTPCH32RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       15.25 31.0%  $                 10.52 N/A N/A
UTPCH32VLY Copper Patch Cord, Category 5e, Violet U PC B  $       15.25 31.0%  $                 10.52 N/A N/A
UTPCH32Y Copper Patch Cord, Category 5e, Off Whit PC B  $       15.25 31.0%  $                 10.52 N/A N/A
UTPCH32YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       15.25 31.0%  $                 10.52 N/A N/A
UTPCH33BLY Copper Patch Cord, Category 5e, Black UT PC B  $       15.61 31.0%  $                 10.77 N/A N/A
UTPCH33BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       15.61 31.0%  $                 10.77 N/A N/A
UTPCH33GRY Copper Patch Cord, Category 5e, Green UT PC B  $       15.61 31.0%  $                 10.77 N/A N/A
UTPCH33GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       15.61 31.0%  $                 10.77 N/A N/A
UTPCH33MY Copper Patch Cord, Category 5e, Off Whit PC B  $       42.05 31.0%  $                 29.01 N/A N/A
UTPCH33ORY Copper Patch Cord, Category 5e, Orange U PC B  $       15.61 31.0%  $                 10.77 N/A N/A
UTPCH33RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       15.61 31.0%  $                 10.77 N/A N/A
UTPCH33VLY Copper Patch Cord, Category 5e, Violet U PC B  $       15.61 31.0%  $                 10.77 N/A N/A
UTPCH33Y Copper Patch Cord, Category 5e, Off Whit PC B  $       15.61 31.0%  $                 10.77 N/A N/A
UTPCH33YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       15.61 31.0%  $                 10.77 N/A N/A
UTPCH34BLY Copper Patch Cord, Category 5e, Black UT PC B  $       15.97 31.0%  $                 11.02 N/A N/A
UTPCH34BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       15.97 31.0%  $                 11.02 N/A N/A
UTPCH34GRY Copper Patch Cord, Category 5e, Green UT PC B  $       15.97 31.0%  $                 11.02 N/A N/A
UTPCH34GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       15.97 31.0%  $                 11.02 N/A N/A
UTPCH34MY Copper Patch Cord, Category 5e, Off Whit PC B  $       43.21 31.0%  $                 29.81 N/A N/A
UTPCH34ORY Copper Patch Cord, Category 5e, Orange U PC B  $       15.97 31.0%  $                 11.02 N/A N/A
UTPCH34RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       15.97 31.0%  $                 11.02 N/A N/A
UTPCH34VLY Copper Patch Cord, Category 5e, Violet U PC B  $       15.97 31.0%  $                 11.02 N/A N/A
UTPCH34Y Copper Patch Cord, Category 5e, Off Whit PC B  $       15.97 31.0%  $                 11.02 N/A N/A
UTPCH34YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       15.97 31.0%  $                 11.02 N/A N/A
UTPCH35BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       16.32 31.0%  $                 11.26 N/A N/A
UTPCH35BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       16.32 31.0%  $                 11.26 N/A N/A
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UTPCH35GMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $       16.32 31.0%  $                 11.26 N/A N/A
UTPCH35GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       16.32 31.0%  $                 11.26 N/A N/A
UTPCH35MY Copper Patch Cord, Category 5e, Off Whit PC B  $       44.38 31.0%  $                 30.62 N/A N/A
UTPCH35ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       16.32 31.0%  $                 11.26 N/A N/A
UTPCH35RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       16.32 31.0%  $                 11.26 N/A N/A
UTPCH35VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       16.32 31.0%  $                 11.26 N/A N/A
UTPCH35Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       16.32 31.0%  $                 11.26 N/A N/A
UTPCH35YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       16.32 31.0%  $                 11.26 N/A N/A
UTPCH36BLY Copper Patch Cord, Category 5e, Black UT PC B  $       16.68 31.0%  $                 11.51 N/A N/A
UTPCH36BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       16.68 31.0%  $                 11.51 N/A N/A
UTPCH36GRY Copper Patch Cord, Category 5e, Green UT PC B  $       16.68 31.0%  $                 11.51 N/A N/A
UTPCH36GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       16.68 31.0%  $                 11.51 N/A N/A
UTPCH36ORY Copper Patch Cord, Category 5e, Orange U PC B  $       16.68 31.0%  $                 11.51 N/A N/A
UTPCH36RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       16.68 31.0%  $                 11.51 N/A N/A
UTPCH36VLY Copper Patch Cord, Category 5e, Violet U PC B  $       16.68 31.0%  $                 11.51 N/A N/A
UTPCH36Y Copper Patch Cord, Category 5e, Off Whit PC B  $       16.68 31.0%  $                 11.51 N/A N/A
UTPCH36YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       16.68 31.0%  $                 11.51 N/A N/A
UTPCH37BLY Copper Patch Cord, Category 5e, Black UT PC B  $       17.03 31.0%  $                 11.75 N/A N/A
UTPCH37BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       17.03 31.0%  $                 11.75 N/A N/A
UTPCH37GRY Copper Patch Cord, Category 5e, Green UT PC B  $       17.03 31.0%  $                 11.75 N/A N/A
UTPCH37GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       17.03 31.0%  $                 11.75 N/A N/A
UTPCH37ORY Copper Patch Cord, Category 5e, Orange U PC B  $       17.03 31.0%  $                 11.75 N/A N/A
UTPCH37RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       17.03 31.0%  $                 11.75 N/A N/A
UTPCH37VLY Copper Patch Cord, Category 5e, Violet U PC B  $       17.03 31.0%  $                 11.75 N/A N/A
UTPCH37Y Copper Patch Cord, Category 5e, Off Whit PC B  $       17.03 31.0%  $                 11.75 N/A N/A
UTPCH37YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       17.03 31.0%  $                 11.75 N/A N/A
UTPCH38BLY Copper Patch Cord, Category 5e, Black UT PC B  $       17.39 31.0%  $                 12.00 N/A N/A
UTPCH38BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       17.39 31.0%  $                 12.00 N/A N/A
UTPCH38GRY Copper Patch Cord, Category 5e, Green UT PC B  $       17.39 31.0%  $                 12.00 N/A N/A
UTPCH38GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       17.39 31.0%  $                 12.00 N/A N/A
UTPCH38ORY Copper Patch Cord, Category 5e, Orange U PC B  $       17.39 31.0%  $                 12.00 N/A N/A
UTPCH38RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       17.39 31.0%  $                 12.00 N/A N/A
UTPCH38VLY Copper Patch Cord, Category 5e, Violet U PC B  $       17.39 31.0%  $                 12.00 N/A N/A
UTPCH38Y Copper Patch Cord, Category 5e, Off Whit PC B  $       17.39 31.0%  $                 12.00 N/A N/A
UTPCH38YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       17.39 31.0%  $                 12.00 N/A N/A
UTPCH39BLY Copper Patch Cord, Category 5e, Black UT PC B  $       17.75 31.0%  $                 12.25 N/A N/A
UTPCH39BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       17.75 31.0%  $                 12.25 N/A N/A
UTPCH39GRY Copper Patch Cord, Category 5e, Green UT PC B  $       17.75 31.0%  $                 12.25 N/A N/A
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UTPCH39GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       17.75 31.0%  $                 12.25 N/A N/A
UTPCH39ORY Copper Patch Cord, Category 5e, Orange U PC B  $       17.75 31.0%  $                 12.25 N/A N/A
UTPCH39RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       17.75 31.0%  $                 12.25 N/A N/A
UTPCH39VLY Copper Patch Cord, Category 5e, Violet U PC B  $       17.75 31.0%  $                 12.25 N/A N/A
UTPCH39Y Copper Patch Cord, Category 5e, Off Whit PC B  $       17.75 31.0%  $                 12.25 N/A N/A
UTPCH39YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       17.75 31.0%  $                 12.25 N/A N/A
UTPCH3BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH3BLY-Q Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH3BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH3BUY-Q Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH3GMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH3GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH3GRY-Q Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH3GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH3M Copper Patch Cord, Category 5e, Off Whit PC B  $         7.35 31.0%  $                   5.07 N/A N/A
UTPCH3MBL Copper Patch Cord, Category 5e, Black UT PC B  $         7.35 31.0%  $                   5.07 N/A N/A
UTPCH3MBLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         7.35 31.0%  $                   5.07 N/A N/A
UTPCH3MBLY-Q Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTPCH3MBU Copper Patch Cord, Category 5e, Blue UTP PC B  $         7.35 31.0%  $                   5.07 N/A N/A
UTPCH3MBUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         7.35 31.0%  $                   5.07 N/A N/A
UTPCH3MBUY-Q Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTPCH3MGMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH3MGR Copper Patch Cord, Category 5e, Green UT PC B  $         7.35 31.0%  $                   5.07 N/A N/A
UTPCH3MGRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         7.35 31.0%  $                   5.07 N/A N/A
UTPCH3MGRY-Q Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTPCH3MGYY CAT 5E UTP GRAY PATCH CORD - 3M PC B  $         7.35 31.0%  $                   5.07 N/A N/A
UTPCH3MOR Copper Patch Cord, Category 5e, Orange U PC B  $         7.35 31.0%  $                   5.07 N/A N/A
UTPCH3MORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $         7.35 31.0%  $                   5.07 N/A N/A
UTPCH3MRD Copper Patch Cord, Category 5e, Red UTP PC B  $         7.35 31.0%  $                   5.07 N/A N/A
UTPCH3MRDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         7.35 31.0%  $                   5.07 N/A N/A
UTPCH3MRDY-Q Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTPCH3MVLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $         7.35 31.0%  $                   5.07 N/A N/A
UTPCH3MY Copper Patch Cord, Cat 5e, Off White UTP PC B  $         7.35 31.0%  $                   5.07 N/A N/A
UTPCH3MYLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         7.35 31.0%  $                   5.07 N/A N/A
UTPCH3MYLY-Q Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTPCH3MY-Q Copper Patch Cord, Cat 5e, Off White UTP PC B  $         7.50 31.0%  $                   5.18 N/A N/A
UTPCH3ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH3RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         5.08 31.0%  $                   3.51 N/A N/A
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UTPCH3RDY-Q Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH3VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH3Y Copper Patch Cord, Cat 5e, off White UTP PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH3YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH3YLY-Q Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH3Y-Q Copper Patch Cord, Cat 5e, Off White UTP PC B  $         5.08 31.0%  $                   3.51 N/A N/A
UTPCH4.5MY Copper Patch Cord, Category 5e, Off Whit PC B  $         9.07 31.0%  $                   6.26 N/A N/A
UTPCH40BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       18.10 31.0%  $                 12.49 N/A N/A
UTPCH40BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       18.10 31.0%  $                 12.49 N/A N/A
UTPCH40GMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $       18.10 31.0%  $                 12.49 N/A N/A
UTPCH40GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       18.10 31.0%  $                 12.49 N/A N/A
UTPCH40MY Copper Patch Cord, Cat 5e, Off White UTP PC B  $       50.19 31.0%  $                 34.63 N/A N/A
UTPCH40ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       18.10 31.0%  $                 12.49 N/A N/A
UTPCH40RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       18.10 31.0%  $                 12.49 N/A N/A
UTPCH40VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       18.10 31.0%  $                 12.49 N/A N/A
UTPCH40Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $       18.10 31.0%  $                 12.49 N/A N/A
UTPCH40YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       18.10 31.0%  $                 12.49 N/A N/A
UTPCH41BLY Copper Patch Cord, Category 5e, Black UT PC B  $       18.46 31.0%  $                 12.74 N/A N/A
UTPCH41BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       18.46 31.0%  $                 12.74 N/A N/A
UTPCH41GRY Copper Patch Cord, Category 5e, Green UT PC B  $       18.46 31.0%  $                 12.74 N/A N/A
UTPCH41GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       18.46 31.0%  $                 12.74 N/A N/A
UTPCH41ORY Copper Patch Cord, Category 5e, Orange U PC B  $       18.46 31.0%  $                 12.74 N/A N/A
UTPCH41RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       18.46 31.0%  $                 12.74 N/A N/A
UTPCH41VLY Copper Patch Cord, Category 5e, Violet U PC B  $       18.46 31.0%  $                 12.74 N/A N/A
UTPCH41Y Copper Patch Cord, Category 5e, Off Whit PC B  $       18.46 31.0%  $                 12.74 N/A N/A
UTPCH41YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       18.46 31.0%  $                 12.74 N/A N/A
UTPCH42BLY Copper Patch Cord, Category 5e, Black UT PC B  $       18.81 31.0%  $                 12.98 N/A N/A
UTPCH42BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       18.81 31.0%  $                 12.98 N/A N/A
UTPCH42GRY Copper Patch Cord, Category 5e, Green UT PC B  $       18.81 31.0%  $                 12.98 N/A N/A
UTPCH42GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       18.81 31.0%  $                 12.98 N/A N/A
UTPCH42ORY Copper Patch Cord, Category 5e, Orange U PC B  $       18.81 31.0%  $                 12.98 N/A N/A
UTPCH42RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       18.81 31.0%  $                 12.98 N/A N/A
UTPCH42VLY Copper Patch Cord, Category 5e, Violet U PC B  $       18.81 31.0%  $                 12.98 N/A N/A
UTPCH42Y Copper Patch Cord, Category 5e, Off Whit PC B  $       18.81 31.0%  $                 12.98 N/A N/A
UTPCH42YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       18.81 31.0%  $                 12.98 N/A N/A
UTPCH43BLY Copper Patch Cord, Category 5e, Black UT PC B  $       19.17 31.0%  $                 13.23 N/A N/A
UTPCH43BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       19.17 31.0%  $                 13.23 N/A N/A
UTPCH43GRY Copper Patch Cord, Category 5e, Green UT PC B  $       19.17 31.0%  $                 13.23 N/A N/A
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UTPCH43GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       19.17 31.0%  $                 13.23 N/A N/A
UTPCH43ORY Copper Patch Cord, Category 5e, Orange U PC B  $       19.17 31.0%  $                 13.23 N/A N/A
UTPCH43RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       19.17 31.0%  $                 13.23 N/A N/A
UTPCH43VLY Copper Patch Cord, Category 5e, Violet U PC B  $       19.17 31.0%  $                 13.23 N/A N/A
UTPCH43Y Copper Patch Cord, Category 5e, Off Whit PC B  $       19.17 31.0%  $                 13.23 N/A N/A
UTPCH43YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       19.17 31.0%  $                 13.23 N/A N/A
UTPCH44BLY Copper Patch Cord, Category 5e, Black UT PC B  $       19.53 31.0%  $                 13.48 N/A N/A
UTPCH44BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       19.53 31.0%  $                 13.48 N/A N/A
UTPCH44GRY Copper Patch Cord, Category 5e, Green UT PC B  $       19.53 31.0%  $                 13.48 N/A N/A
UTPCH44GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       19.53 31.0%  $                 13.48 N/A N/A
UTPCH44ORY Copper Patch Cord, Category 5e, Orange U PC B  $       19.53 31.0%  $                 13.48 N/A N/A
UTPCH44RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       19.53 31.0%  $                 13.48 N/A N/A
UTPCH44VLY Copper Patch Cord, Category 5e, Violet U PC B  $       19.53 31.0%  $                 13.48 N/A N/A
UTPCH44Y Copper Patch Cord, Category 5e, Off Whit PC B  $       19.53 31.0%  $                 13.48 N/A N/A
UTPCH44YLY Copper Patch Cord, Category 5e, Violet U PC B  $       19.53 31.0%  $                 13.48 N/A N/A
UTPCH45BLY Copper Patch Cord, Category 5e, Black UT PC B  $       19.88 31.0%  $                 13.72 N/A N/A
UTPCH45BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       19.88 31.0%  $                 13.72 N/A N/A
UTPCH45GMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $       19.88 31.0%  $                 13.72 N/A N/A
UTPCH45GRY Copper Patch Cord, Category 5e, Green UT PC B  $       19.88 31.0%  $                 13.72 N/A N/A
UTPCH45GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       19.88 31.0%  $                 13.72 N/A N/A
UTPCH45MY Copper Patch Cord, Cat 5e, Off White UTP PC B  $       56.00 31.0%  $                 38.64 N/A N/A
UTPCH45ORY Copper Patch Cord, Category 5e, Orange U PC B  $       19.88 31.0%  $                 13.72 N/A N/A
UTPCH45RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       19.88 31.0%  $                 13.72 N/A N/A
UTPCH45VLY Copper Patch Cord, Category 5e, Violet U PC B  $       19.88 31.0%  $                 13.72 N/A N/A
UTPCH45Y Copper Patch Cord, Category 5e, Off Whit PC B  $       19.88 31.0%  $                 13.72 N/A N/A
UTPCH45YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       19.88 31.0%  $                 13.72 N/A N/A
UTPCH46BLY Copper Patch Cord, Category 5e, Black UT PC B  $       20.24 31.0%  $                 13.97 N/A N/A
UTPCH46BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       20.24 31.0%  $                 13.97 N/A N/A
UTPCH46GRY Copper Patch Cord, Category 5e, Green UT PC B  $       20.24 31.0%  $                 13.97 N/A N/A
UTPCH46GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       20.24 31.0%  $                 13.97 N/A N/A
UTPCH46ORY Copper Patch Cord, Category 5e, Orange U PC B  $       20.24 31.0%  $                 13.97 N/A N/A
UTPCH46RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       20.24 31.0%  $                 13.97 N/A N/A
UTPCH46VLY Copper Patch Cord, Category 5e, Violet U PC B  $       20.24 31.0%  $                 13.97 N/A N/A
UTPCH46Y Copper Patch Cord, Category 5e, Off Whit PC B  $       20.24 31.0%  $                 13.97 N/A N/A
UTPCH46YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       20.24 31.0%  $                 13.97 N/A N/A
UTPCH47BLY Copper Patch Cord, Category 5e, Black UT PC B  $       20.60 31.0%  $                 14.21 N/A N/A
UTPCH47BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       20.60 31.0%  $                 14.21 N/A N/A
UTPCH47GRY Copper Patch Cord, Category 5e, Green UT PC B  $       20.60 31.0%  $                 14.21 N/A N/A
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UTPCH47GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       20.60 31.0%  $                 14.21 N/A N/A
UTPCH47ORY Copper Patch Cord, Category 5e, Orange U PC B  $       20.60 31.0%  $                 14.21 N/A N/A
UTPCH47RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       20.60 31.0%  $                 14.21 N/A N/A
UTPCH47VLY Copper Patch Cord, Category 5e, Violet U PC B  $       20.60 31.0%  $                 14.21 N/A N/A
UTPCH47Y Copper Patch Cord, Category 5e, Off Whit PC B  $       20.60 31.0%  $                 14.21 N/A N/A
UTPCH47YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       20.60 31.0%  $                 14.21 N/A N/A
UTPCH48BLY Copper Patch Cord, Category 5e, Black UT PC B  $       20.95 31.0%  $                 14.46 N/A N/A
UTPCH48BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       20.95 31.0%  $                 14.46 N/A N/A
UTPCH48GRY Copper Patch Cord, Category 5e, Green UT PC B  $       20.95 31.0%  $                 14.46 N/A N/A
UTPCH48GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       20.95 31.0%  $                 14.46 N/A N/A
UTPCH48ORY Copper Patch Cord, Category 5e, Orange U PC B  $       20.95 31.0%  $                 14.46 N/A N/A
UTPCH48RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       20.95 31.0%  $                 14.46 N/A N/A
UTPCH48VLY Copper Patch Cord, Category 5e, violet U PC B  $       20.95 31.0%  $                 14.46 N/A N/A
UTPCH48Y Copper Patch Cord, Category 5e, Off Whit PC B  $       20.95 31.0%  $                 14.46 N/A N/A
UTPCH48YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       20.95 31.0%  $                 14.46 N/A N/A
UTPCH49BLY Copper Patch Cord, Category 5e, Black UT PC B  $       21.31 31.0%  $                 14.70 N/A N/A
UTPCH49BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       21.31 31.0%  $                 14.70 N/A N/A
UTPCH49GRY Copper Patch Cord, Category 5e, Green UT PC B  $       21.31 31.0%  $                 14.70 N/A N/A
UTPCH49GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       21.31 31.0%  $                 14.70 N/A N/A
UTPCH49ORY Copper Patch Cord, Category 5e, Orange U PC B  $       21.31 31.0%  $                 14.70 N/A N/A
UTPCH49RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       21.31 31.0%  $                 14.70 N/A N/A
UTPCH49VLY Copper Patch Cord, Category 5e, Violet U PC B  $       21.31 31.0%  $                 14.70 N/A N/A
UTPCH49Y Copper Patch Cord, Category 5e, Off Whit PC B  $       21.31 31.0%  $                 14.70 N/A N/A
UTPCH49YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       21.31 31.0%  $                 14.70 N/A N/A
UTPCH4BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         5.43 31.0%  $                   3.75 N/A N/A
UTPCH4BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         5.43 31.0%  $                   3.75 N/A N/A
UTPCH4GMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         5.43 31.0%  $                   3.75 N/A N/A
UTPCH4GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         5.43 31.0%  $                   3.75 N/A N/A
UTPCH4GYY CAT 5E PATCH CORD 4 FT NPC1511 NS-052, A PC B  $         5.43 31.0%  $                   3.75 N/A N/A
UTPCH4MBLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         8.49 31.0%  $                   5.86 N/A N/A
UTPCH4MBUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         8.49 31.0%  $                   5.86 N/A N/A
UTPCH4MGMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         5.43 31.0%  $                   3.75 N/A N/A
UTPCH4MGRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         8.49 31.0%  $                   5.86 N/A N/A
UTPCH4MGYY Copper Patch Cord, Category 5e, Gray UTP PC B  $         8.49 31.0%  $                   5.86 N/A N/A
UTPCH4MORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $         8.49 31.0%  $                   5.86 N/A N/A
UTPCH4MRDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         8.49 31.0%  $                   5.86 N/A N/A
UTPCH4MVLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $         8.49 31.0%  $                   5.86 N/A N/A
UTPCH4MY Copper Patch Cord, Cat 5e, Off White UTP PC B  $         8.49 31.0%  $                   5.86 N/A N/A
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UTPCH4MYLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         8.49 31.0%  $                   5.86 N/A N/A
UTPCH4ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $         5.43 31.0%  $                   3.75 N/A N/A
UTPCH4RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         5.43 31.0%  $                   3.75 N/A N/A
UTPCH4VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $         5.43 31.0%  $                   3.75 N/A N/A
UTPCH4Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $         5.43 31.0%  $                   3.75 N/A N/A
UTPCH4YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         5.43 31.0%  $                   3.75 N/A N/A
UTPCH50BLY Copper Patch Cord, Category 5e, Black UT PC B  $       21.66 31.0%  $                 14.95 N/A N/A
UTPCH50BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       21.66 31.0%  $                 14.95 N/A N/A
UTPCH50GMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $       21.66 31.0%  $                 14.95 N/A N/A
UTPCH50GRY Copper Patch Cord, Category 5e, Green UT PC B  $       21.66 31.0%  $                 14.95 N/A N/A
UTPCH50GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       21.66 31.0%  $                 14.95 N/A N/A
UTPCH50MY Copper Patch Cord, Cat 5e, Off White UTP PC B  $       61.80 31.0%  $                 42.64 N/A N/A
UTPCH50ORY Copper Patch Cord, Category 5e, Orange U PC B  $       21.66 31.0%  $                 14.95 N/A N/A
UTPCH50RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       21.66 31.0%  $                 14.95 N/A N/A
UTPCH50VLY Copper Patch Cord, Category 5e, Violet U PC B  $       21.66 31.0%  $                 14.95 N/A N/A
UTPCH50Y Copper Patch Cord, Category 5e, Off Whit PC B  $       21.66 31.0%  $                 14.95 N/A N/A
UTPCH50YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       21.66 31.0%  $                 14.95 N/A N/A
UTPCH51BLY Copper Patch Cord, Category 5e, Black UT PC B  $       22.02 31.0%  $                 15.19 N/A N/A
UTPCH51BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       22.02 31.0%  $                 15.19 N/A N/A
UTPCH51GRY Copper Patch Cord, Category 5e, Green UT PC B  $       22.02 31.0%  $                 15.19 N/A N/A
UTPCH51GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       22.02 31.0%  $                 15.19 N/A N/A
UTPCH51ORY Copper Patch Cord, Category 5e, Orange U PC B  $       22.02 31.0%  $                 15.19 N/A N/A
UTPCH51RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       22.02 31.0%  $                 15.19 N/A N/A
UTPCH51VLY Copper Patch Cord, Category 5e, Violet U PC B  $       22.02 31.0%  $                 15.19 N/A N/A
UTPCH51Y Copper Patch Cord, Category 5e, Off Whit PC B  $       22.02 31.0%  $                 15.19 N/A N/A
UTPCH51YLY Copper Patch Cord, Category 5e, Gray UTP PC B  $       22.02 31.0%  $                 15.19 N/A N/A
UTPCH52BLY Copper Patch Cord, Category 5e, Black UT PC B  $       22.38 31.0%  $                 15.44 N/A N/A
UTPCH52BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       22.38 31.0%  $                 15.44 N/A N/A
UTPCH52GRY Copper Patch Cord, Category 5e, Green UT PC B  $       22.38 31.0%  $                 15.44 N/A N/A
UTPCH52GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       22.38 31.0%  $                 15.44 N/A N/A
UTPCH52ORY Copper Patch Cord, Category 5e, Orange U PC B  $       22.38 31.0%  $                 15.44 N/A N/A
UTPCH52RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       22.38 31.0%  $                 15.44 N/A N/A
UTPCH52VLY Copper Patch Cord, Category 5e, Violet U PC B  $       22.38 31.0%  $                 15.44 N/A N/A
UTPCH52Y Copper Patch Cord, Category 5e, Off Whit PC B  $       22.38 31.0%  $                 15.44 N/A N/A
UTPCH52YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       22.38 31.0%  $                 15.44 N/A N/A
UTPCH53BLY Copper Patch Cord, Category 5e, Black UT PC B  $       22.73 31.0%  $                 15.68 N/A N/A
UTPCH53BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       22.73 31.0%  $                 15.68 N/A N/A
UTPCH53GRY Copper Patch Cord, Category 5e, Green UT PC B  $       22.73 31.0%  $                 15.68 N/A N/A
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UTPCH53GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       22.73 31.0%  $                 15.68 N/A N/A
UTPCH53ORY Copper Patch Cord, Category 5e, Orange U PC B  $       22.73 31.0%  $                 15.68 N/A N/A
UTPCH53RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       22.73 31.0%  $                 15.68 N/A N/A
UTPCH53VLY Copper Patch Cord, Category 5e, Violet U PC B  $       22.73 31.0%  $                 15.68 N/A N/A
UTPCH53Y Copper Patch Cord, Category 5e, Off Whit PC B  $       22.73 31.0%  $                 15.68 N/A N/A
UTPCH53YLY Copper Patch Cord, Category 5e, Violet U PC B  $       22.73 31.0%  $                 15.68 N/A N/A
UTPCH54BLY Copper Patch Cord, Category 5e, Black UT PC B  $       23.09 31.0%  $                 15.93 N/A N/A
UTPCH54BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       23.09 31.0%  $                 15.93 N/A N/A
UTPCH54GRY Copper Patch Cord, Category 5e, Green UT PC B  $       23.09 31.0%  $                 15.93 N/A N/A
UTPCH54GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       23.09 31.0%  $                 15.93 N/A N/A
UTPCH54ORY Copper Patch Cord, Category 5e, Orange U PC B  $       23.09 31.0%  $                 15.93 N/A N/A
UTPCH54RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       23.09 31.0%  $                 15.93 N/A N/A
UTPCH54VLY Copper Patch Cord, Category 5e, Violet U PC B  $       23.09 31.0%  $                 15.93 N/A N/A
UTPCH54Y Copper Patch Cord, Category 5e, Off Whit PC B  $       23.09 31.0%  $                 15.93 N/A N/A
UTPCH54YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       23.09 31.0%  $                 15.93 N/A N/A
UTPCH55BLY Copper Patch Cord, Category 5e, Black UT PC B  $       23.44 31.0%  $                 16.17 N/A N/A
UTPCH55BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       23.44 31.0%  $                 16.17 N/A N/A
UTPCH55GRY Copper Patch Cord, Category 5e, Green UT PC B  $       23.44 31.0%  $                 16.17 N/A N/A
UTPCH55GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       23.44 31.0%  $                 16.17 N/A N/A
UTPCH55MY Copper Patch Cord, Cat 5e, Off White UTP PC B  $       67.61 31.0%  $                 46.65 N/A N/A
UTPCH55ORY Copper Patch Cord, Category 5e, Orange U PC B  $       23.44 31.0%  $                 16.17 N/A N/A
UTPCH55RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       23.44 31.0%  $                 16.17 N/A N/A
UTPCH55VLY Copper Patch Cord, Category 5e, Violet U PC B  $       23.44 31.0%  $                 16.17 N/A N/A
UTPCH55Y Copper Patch Cord, Category 5e, Off Whit PC B  $       23.44 31.0%  $                 16.17 N/A N/A
UTPCH55YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       23.44 31.0%  $                 16.17 N/A N/A
UTPCH56BLY Copper Patch Cord, Category 5e, Black UT PC B  $       23.80 31.0%  $                 16.42 N/A N/A
UTPCH56BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       23.80 31.0%  $                 16.42 N/A N/A
UTPCH56GRY Copper Patch Cord, Category 5e, Green UT PC B  $       23.80 31.0%  $                 16.42 N/A N/A
UTPCH56GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       23.80 31.0%  $                 16.42 N/A N/A
UTPCH56ORY Copper Patch Cord, Category 5e, Orange U PC B  $       23.80 31.0%  $                 16.42 N/A N/A
UTPCH56RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       23.80 31.0%  $                 16.42 N/A N/A
UTPCH56VLY Copper Patch Cord, Category 5e, Violet U PC B  $       23.80 31.0%  $                 16.42 N/A N/A
UTPCH56Y Copper Patch Cord, Category 5e, Off Whit PC B  $       23.80 31.0%  $                 16.42 N/A N/A
UTPCH56YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       23.80 31.0%  $                 16.42 N/A N/A
UTPCH57BLY Copper Patch Cord, Category 5e, Black UT PC B  $       24.16 31.0%  $                 16.67 N/A N/A
UTPCH57BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       24.16 31.0%  $                 16.67 N/A N/A
UTPCH57GRY Copper Patch Cord, Category 5e, Green UT PC B  $       24.16 31.0%  $                 16.67 N/A N/A
UTPCH57GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       24.16 31.0%  $                 16.67 N/A N/A
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UTPCH57ORY Copper Patch Cord, Category 5e, Orange U PC B  $       24.16 31.0%  $                 16.67 N/A N/A
UTPCH57RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       24.16 31.0%  $                 16.67 N/A N/A
UTPCH57VLY Copper Patch Cord, Category 5e, Violet U PC B  $       24.16 31.0%  $                 16.67 N/A N/A
UTPCH57Y Copper Patch Cord, Category 5e, Off Whit PC B  $       24.16 31.0%  $                 16.67 N/A N/A
UTPCH57YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       24.16 31.0%  $                 16.67 N/A N/A
UTPCH58BLY Copper Patch Cord, Category 5e, Black UT PC B  $       24.51 31.0%  $                 16.91 N/A N/A
UTPCH58BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       24.51 31.0%  $                 16.91 N/A N/A
UTPCH58GRY Copper Patch Cord, Category 5e, Green UT PC B  $       24.51 31.0%  $                 16.91 N/A N/A
UTPCH58GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       24.51 31.0%  $                 16.91 N/A N/A
UTPCH58ORY Copper Patch Cord, Category 5e, Orange U PC B  $       24.51 31.0%  $                 16.91 N/A N/A
UTPCH58RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       24.51 31.0%  $                 16.91 N/A N/A
UTPCH58VLY Copper Patch Cord, Category 5e, Violet U PC B  $       24.51 31.0%  $                 16.91 N/A N/A
UTPCH58Y Copper Patch Cord, Category 5e, Off Whit PC B  $       24.51 31.0%  $                 16.91 N/A N/A
UTPCH58YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       24.51 31.0%  $                 16.91 N/A N/A
UTPCH59BLY Copper Patch Cord, Category 5e, Black UT PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTPCH59BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTPCH59GRY Copper Patch Cord, Category 5e, Green UT PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTPCH59GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTPCH59ORY Copper Patch Cord, Category 5e, Orange U PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTPCH59RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTPCH59VLY Copper Patch Cord, Category 5e, Violet U PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTPCH59Y Copper Patch Cord, Category 5e, Off Whit PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTPCH59YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTPCH5BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         5.68 31.0%  $                   3.92 N/A N/A
UTPCH5BLY-Q Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         5.68 31.0%  $                   3.92 N/A N/A
UTPCH5BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         5.68 31.0%  $                   3.92 N/A N/A
UTPCH5BUY-Q Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         5.68 31.0%  $                   3.92 N/A N/A
UTPCH5GMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         5.68 31.0%  $                   3.92 N/A N/A
UTPCH5GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         5.68 31.0%  $                   3.92 N/A N/A
UTPCH5GRY-Q Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         5.68 31.0%  $                   3.92 N/A N/A
UTPCH5GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $         5.68 31.0%  $                   3.92 N/A N/A
UTPCH5GYY-Q Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $         5.68 31.0%  $                   3.92 N/A N/A
UTPCH5M Copper Patch Cord, Category 5e, Off Whit PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTPCH5MBL Copper Patch Cord, Category 5e, Black UT PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTPCH5MBLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTPCH5MBU Copper Patch Cord, Category 5e, Blue UTP PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTPCH5MBUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTPCH5MGMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         5.68 31.0%  $                   3.92 N/A N/A
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UTPCH5MGR Copper Patch Cord, Category 5e, Green UT PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTPCH5MGRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTPCH5MGYY CAT5E UTP GRAY PATCH CORD - 5M PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTPCH5MORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTPCH5MRDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTPCH5MVLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTPCH5MY Copper Patch Cord, Cat 5e, Off White UTP PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTPCH5MYL Copper Patch Cord, Category 5e, Yellow U PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTPCH5MYLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         9.63 31.0%  $                   6.64 N/A N/A
UTPCH5ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $         5.68 31.0%  $                   3.92 N/A N/A
UTPCH5RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         5.68 31.0%  $                   3.92 N/A N/A
UTPCH5RDY-Q Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         5.68 31.0%  $                   3.92 N/A N/A
UTPCH5VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $         5.68 31.0%  $                   3.92 N/A N/A
UTPCH5Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $         5.68 31.0%  $                   3.92 N/A N/A
UTPCH5YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         5.68 31.0%  $                   3.92 N/A N/A
UTPCH5YLY-Q Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         5.68 31.0%  $                   3.92 N/A N/A
UTPCH5Y-Q Copper Patch Cord, Cat 5e, Off White UTP PC B  $         5.68 31.0%  $                   3.92 N/A N/A
UTPCH60BLY Copper Patch Cord, Category 5e, Black UT PC B  $       25.22 31.0%  $                 17.40 N/A N/A
UTPCH60BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       25.22 31.0%  $                 17.40 N/A N/A
UTPCH60GRY Copper Patch Cord, Category 5e, Green UT PC B  $       25.22 31.0%  $                 17.40 N/A N/A
UTPCH60GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       25.22 31.0%  $                 17.40 N/A N/A
UTPCH60MY Copper Patch Cord, Cat 5e, Off White UTP PC B  $       73.42 31.0%  $                 50.66 N/A N/A
UTPCH60ORY Copper Patch Cord, Category 5e, Orange U PC B  $       25.22 31.0%  $                 17.40 N/A N/A
UTPCH60RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       25.22 31.0%  $                 17.40 N/A N/A
UTPCH60VLY Copper Patch Cord, Category 5e, Violet U PC B  $       25.22 31.0%  $                 17.40 N/A N/A
UTPCH60Y Copper Patch Cord, Category 5e, Off Whit PC B  $       25.22 31.0%  $                 17.40 N/A N/A
UTPCH60YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       25.22 31.0%  $                 17.40 N/A N/A
UTPCH612PP25Y Copper Patch Cord, Cat 5e, UTP 25-Pair C PC B  $     202.20 31.0%  $               139.52 N/A N/A
UTPCH61BLY Copper Patch Cord, Category 5e, Black UT PC B  $       25.58 31.0%  $                 17.65 N/A N/A
UTPCH61BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       25.58 31.0%  $                 17.65 N/A N/A
UTPCH61GRY Copper Patch Cord, Category 5e, Green UT PC B  $       25.58 31.0%  $                 17.65 N/A N/A
UTPCH61GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       25.58 31.0%  $                 17.65 N/A N/A
UTPCH61ORY Copper Patch Cord, Category 5e, Orange U PC B  $       25.58 31.0%  $                 17.65 N/A N/A
UTPCH61RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       25.58 31.0%  $                 17.65 N/A N/A
UTPCH61VLY Copper Patch Cord, Category 5e, Violet U PC B  $       25.58 31.0%  $                 17.65 N/A N/A
UTPCH61Y Copper Patch Cord, Category 5e, Off Whit PC B  $       25.58 31.0%  $                 17.65 N/A N/A
UTPCH61YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       25.58 31.0%  $                 17.65 N/A N/A
UTPCH62BLY Copper Patch Cord, Category 5e, Black UT PC B  $       25.94 31.0%  $                 17.90 N/A N/A
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UTPCH62BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       25.94 31.0%  $                 17.90 N/A N/A
UTPCH62GRY Copper Patch Cord, Category 5e, Green UT PC B  $       25.94 31.0%  $                 17.90 N/A N/A
UTPCH62GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       25.94 31.0%  $                 17.90 N/A N/A
UTPCH62ORY Copper Patch Cord, Category 5e, Orange U PC B  $       25.94 31.0%  $                 17.90 N/A N/A
UTPCH62RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       25.94 31.0%  $                 17.90 N/A N/A
UTPCH62VLY Copper Patch Cord, Category 5e, Violet U PC B  $       25.94 31.0%  $                 17.90 N/A N/A
UTPCH62Y Copper Patch Cord, Category 5e, Off Whit PC B  $       25.94 31.0%  $                 17.90 N/A N/A
UTPCH62YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       25.94 31.0%  $                 17.90 N/A N/A
UTPCH63BLY Copper Patch Cord, Category 5e, Black UT PC B  $       26.29 31.0%  $                 18.14 N/A N/A
UTPCH63BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       26.29 31.0%  $                 18.14 N/A N/A
UTPCH63GRY Copper Patch Cord, Category 5e, Green UT PC B  $       26.29 31.0%  $                 18.14 N/A N/A
UTPCH63GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       26.29 31.0%  $                 18.14 N/A N/A
UTPCH63ORY Copper Patch Cord, Category 5e, Orange U PC B  $       26.29 31.0%  $                 18.14 N/A N/A
UTPCH63RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       26.29 31.0%  $                 18.14 N/A N/A
UTPCH63VLY Copper Patch Cord, Category 5e, Violet U PC B  $       26.29 31.0%  $                 18.14 N/A N/A
UTPCH63Y Copper Patch Cord, Category 5e, Off Whit PC B  $       26.29 31.0%  $                 18.14 N/A N/A
UTPCH63YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       26.29 31.0%  $                 18.14 N/A N/A
UTPCH64BLY Copper Patch Cord, Category 5e, Black UT PC B  $       26.65 31.0%  $                 18.39 N/A N/A
UTPCH64BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       26.65 31.0%  $                 18.39 N/A N/A
UTPCH64GRY Copper Patch Cord, Category 5e, Green UT PC B  $       26.65 31.0%  $                 18.39 N/A N/A
UTPCH64GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       26.65 31.0%  $                 18.39 N/A N/A
UTPCH64ORY Copper Patch Cord, Category 5e, Orange U PC B  $       26.65 31.0%  $                 18.39 N/A N/A
UTPCH64RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       26.65 31.0%  $                 18.39 N/A N/A
UTPCH64VLY Copper Patch Cord, Category 5e, Violet U PC B  $       26.65 31.0%  $                 18.39 N/A N/A
UTPCH64Y Copper Patch Cord, Category 5e, Off Whit PC B  $       26.65 31.0%  $                 18.39 N/A N/A
UTPCH64YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       26.65 31.0%  $                 18.39 N/A N/A
UTPCH65BLY Copper Patch Cord, Category 5e, Black UT PC B  $       27.00 31.0%  $                 18.63 N/A N/A
UTPCH65BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       27.00 31.0%  $                 18.63 N/A N/A
UTPCH65GRY Copper Patch Cord, Category 5e, Green UT PC B  $       27.00 31.0%  $                 18.63 N/A N/A
UTPCH65GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       27.00 31.0%  $                 18.63 N/A N/A
UTPCH65MY Copper Patch Cord, Cat 5e, Off White UTP PC B  $       79.23 31.0%  $                 54.67 N/A N/A
UTPCH65ORY Copper Patch Cord, Category 5e, Orange U PC B  $       27.00 31.0%  $                 18.63 N/A N/A
UTPCH65RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       27.00 31.0%  $                 18.63 N/A N/A
UTPCH65VLY Copper Patch Cord, Category 5e, Violet U PC B  $       27.00 31.0%  $                 18.63 N/A N/A
UTPCH65Y Copper Patch Cord, Category 5e, Off Whit PC B  $       27.00 31.0%  $                 18.63 N/A N/A
UTPCH65YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       27.00 31.0%  $                 18.63 N/A N/A
UTPCH66BLY Copper Patch Cord, Category 5e, Black UT PC B  $       27.36 31.0%  $                 18.88 N/A N/A
UTPCH66BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       27.36 31.0%  $                 18.88 N/A N/A
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UTPCH66GRY Copper Patch Cord, Category 5e, Green UT PC B  $       27.36 31.0%  $                 18.88 N/A N/A
UTPCH66GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       27.36 31.0%  $                 18.88 N/A N/A
UTPCH66ORY Copper Patch Cord, Category 5e, Orange U PC B  $       27.36 31.0%  $                 18.88 N/A N/A
UTPCH66RDY 25-Pair Cable Asmbly, RJ21 to six Pan-Pl PC B  $       27.36 31.0%  $                 18.88 N/A N/A
UTPCH66VLY Copper Patch Cord, Category 5e, Violet U PC B  $       27.36 31.0%  $                 18.88 N/A N/A
UTPCH66Y Copper Patch Cord, Category 5e, Off Whit PC B  $       27.36 31.0%  $                 18.88 N/A N/A
UTPCH66YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       27.36 31.0%  $                 18.88 N/A N/A
UTPCH67BLY Copper Patch Cord, Category 5e, Off Whit PC B  $       27.72 31.0%  $                 19.13 N/A N/A
UTPCH67BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       27.72 31.0%  $                 19.13 N/A N/A
UTPCH67GRY Copper Patch Cord, Category 5e, Green UT PC B  $       27.72 31.0%  $                 19.13 N/A N/A
UTPCH67GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       27.72 31.0%  $                 19.13 N/A N/A
UTPCH67ORY Copper Patch Cord, Category 5e, Orange U PC B  $       27.72 31.0%  $                 19.13 N/A N/A
UTPCH67RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       27.72 31.0%  $                 19.13 N/A N/A
UTPCH67VLY Copper Patch Cord, Category 5e, Violet U PC B  $       27.72 31.0%  $                 19.13 N/A N/A
UTPCH67Y Copper Patch Cord, Category 5e, Off Whit PC B  $       27.72 31.0%  $                 19.13 N/A N/A
UTPCH67YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       27.72 31.0%  $                 19.13 N/A N/A
UTPCH68BLY Copper Patch Cord, Category 5e, Black UT PC B  $       28.07 31.0%  $                 19.37 N/A N/A
UTPCH68BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       28.07 31.0%  $                 19.37 N/A N/A
UTPCH68GRY Copper Patch Cord, Category 5e, Green UT PC B  $       28.07 31.0%  $                 19.37 N/A N/A
UTPCH68GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       28.07 31.0%  $                 19.37 N/A N/A
UTPCH68ORY Copper Patch Cord, Category 5e, Orange U PC B  $       28.07 31.0%  $                 19.37 N/A N/A
UTPCH68RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       28.07 31.0%  $                 19.37 N/A N/A
UTPCH68VLY Copper Patch Cord, Category 5e, Violet U PC B  $       28.07 31.0%  $                 19.37 N/A N/A
UTPCH68Y Copper Patch Cord, Category 5e, Off Whit PC B  $       28.07 31.0%  $                 19.37 N/A N/A
UTPCH68YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       28.07 31.0%  $                 19.37 N/A N/A
UTPCH69BLY Copper Patch Cord, Category 5e, Black UT PC B  $       28.43 31.0%  $                 19.62 N/A N/A
UTPCH69BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       28.43 31.0%  $                 19.62 N/A N/A
UTPCH69GRY Copper Patch Cord, Category 5e, Green UT PC B  $       28.43 31.0%  $                 19.62 N/A N/A
UTPCH69GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       28.43 31.0%  $                 19.62 N/A N/A
UTPCH69ORY Copper Patch Cord, Category 5e, Orange U PC B  $       28.43 31.0%  $                 19.62 N/A N/A
UTPCH69RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       28.43 31.0%  $                 19.62 N/A N/A
UTPCH69VLY Copper Patch Cord, Category 5e, Violet U PC B  $       28.43 31.0%  $                 19.62 N/A N/A
UTPCH69Y Copper Patch Cord, Category 5e, Off Whit PC B  $       28.43 31.0%  $                 19.62 N/A N/A
UTPCH69YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       28.43 31.0%  $                 19.62 N/A N/A
UTPCH6BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         6.07 31.0%  $                   4.19 N/A N/A
UTPCH6BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         6.07 31.0%  $                   4.19 N/A N/A
UTPCH6GMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         6.07 31.0%  $                   4.19 N/A N/A
UTPCH6GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         6.07 31.0%  $                   4.19 N/A N/A
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UTPCH6GYY CAT 5E PATCH CORD 6 FT NPC1511 NS-052, A PC B  $         6.07 31.0%  $                   4.19 N/A N/A
UTPCH6L25Y 25-Pair Cable Asmbly, RJ21 to RJ21, both PC B  $     202.20 31.0%  $               139.52 N/A N/A
UTPCH6LR25Y 25-Pair Cable Asmbly, RJ21 to RJ21, one PC B  $     202.20 31.0%  $               139.52 N/A N/A
UTPCH6MBL CAT. 5 PATCH CORD PATCH CORDS PC B  $       10.70 31.0%  $                   7.38 N/A N/A
UTPCH6MBLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       10.70 31.0%  $                   7.38 N/A N/A
UTPCH6MBU CAT. 5 PATCH CORD PATCH CORDS PC B  $       10.70 31.0%  $                   7.38 N/A N/A
UTPCH6MBUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       10.70 31.0%  $                   7.38 N/A N/A
UTPCH6MGMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         6.07 31.0%  $                   4.19 N/A N/A
UTPCH6MGRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       10.70 31.0%  $                   7.38 N/A N/A
UTPCH6MGYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       10.70 31.0%  $                   7.38 N/A N/A
UTPCH6MORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       10.70 31.0%  $                   7.38 N/A N/A
UTPCH6MRDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       10.70 31.0%  $                   7.38 N/A N/A
UTPCH6MVLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       10.70 31.0%  $                   7.38 N/A N/A
UTPCH6MY Copper Patch Cord, Cat 5e, Off White UTP PC B  $       10.70 31.0%  $                   7.38 N/A N/A
UTPCH6MYLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       10.70 31.0%  $                   7.38 N/A N/A
UTPCH6ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $         6.07 31.0%  $                   4.19 N/A N/A
UTPCH6R25Y 25-Pair Cable Asmbly, RJ21 to RJ21, both PC B  $     202.20 31.0%  $               139.52 N/A N/A
UTPCH6RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         6.07 31.0%  $                   4.19 N/A N/A
UTPCH6SL25Y 25-Pair Cable Asmbly, RJ21 to RJ21, 110 PC B  $     202.20 31.0%  $               139.52 N/A N/A
UTPCH6SR25Y 25-Pair Cable Asmbly, RJ21 to RJ21, 110 PC B  $     202.20 31.0%  $               139.52 N/A N/A
UTPCH6VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $         6.07 31.0%  $                   4.19 N/A N/A
UTPCH6Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $         6.07 31.0%  $                   4.19 N/A N/A
UTPCH6YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         6.07 31.0%  $                   4.19 N/A N/A
UTPCH70BLY Copper Patch Cord, Category 5e, Black UT PC B  $       28.78 31.0%  $                 19.86 N/A N/A
UTPCH70BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       28.78 31.0%  $                 19.86 N/A N/A
UTPCH70GRY Copper Patch Cord, Category 5e, Green UT PC B  $       28.78 31.0%  $                 19.86 N/A N/A
UTPCH70GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       28.78 31.0%  $                 19.86 N/A N/A
UTPCH70MY Copper Patch Cord, Cat 5e, Off White UTP PC B  $       85.04 31.0%  $                 58.68 N/A N/A
UTPCH70ORY Copper Patch Cord, Category 5e, Orange U PC B  $       28.78 31.0%  $                 19.86 N/A N/A
UTPCH70RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       28.78 31.0%  $                 19.86 N/A N/A
UTPCH70VLY Copper Patch Cord, Category 5e, Violet U PC B  $       28.78 31.0%  $                 19.86 N/A N/A
UTPCH70Y Copper Patch Cord, Category 5e, Off Whit PC B  $       28.78 31.0%  $                 19.86 N/A N/A
UTPCH70YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       28.78 31.0%  $                 19.86 N/A N/A
UTPCH71BLY Copper Patch Cord, Category 5e, Black UT PC B  $       29.14 31.0%  $                 20.11 N/A N/A
UTPCH71BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       29.14 31.0%  $                 20.11 N/A N/A
UTPCH71GRY Copper Patch Cord, Category 5e, Green UT PC B  $       29.14 31.0%  $                 20.11 N/A N/A
UTPCH71GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       29.14 31.0%  $                 20.11 N/A N/A
UTPCH71ORY Copper Patch Cord, Category 5e, Orange U PC B  $       29.14 31.0%  $                 20.11 N/A N/A
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UTPCH71RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       29.14 31.0%  $                 20.11 N/A N/A
UTPCH71VLY Copper Patch Cord, Category 5e, Violet U PC B  $       29.14 31.0%  $                 20.11 N/A N/A
UTPCH71Y Copper Patch Cord, Category 5e, Off Whit PC B  $       29.14 31.0%  $                 20.11 N/A N/A
UTPCH71YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       29.14 31.0%  $                 20.11 N/A N/A
UTPCH72BLY Copper Patch Cord, Category 5e, Black UT PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTPCH72BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTPCH72GRY Copper Patch Cord, Category 5e, Green UT PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTPCH72GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTPCH72ORY Copper Patch Cord, Category 5e, Orange U PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTPCH72RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTPCH72VLY Copper Patch Cord, Category 5e, Violet U PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTPCH72Y Copper Patch Cord, Category 5e, Off Whit PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTPCH72YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       29.50 31.0%  $                 20.36 N/A N/A
UTPCH73BLY Copper Patch Cord, Category 5e, Black UT PC B  $       29.85 31.0%  $                 20.60 N/A N/A
UTPCH73BUY Copper Patch Cord, Category 5e, Off Whit PC B  $       29.85 31.0%  $                 20.60 N/A N/A
UTPCH73GRY Copper Patch Cord, Category 5e, Green UT PC B  $       29.85 31.0%  $                 20.60 N/A N/A
UTPCH73GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       29.85 31.0%  $                 20.60 N/A N/A
UTPCH73ORY Copper Patch Cord, Category 5e, Orange U PC B  $       29.85 31.0%  $                 20.60 N/A N/A
UTPCH73RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       29.85 31.0%  $                 20.60 N/A N/A
UTPCH73VLY Copper Patch Cord, Category 5e, Violet U PC B  $       29.85 31.0%  $                 20.60 N/A N/A
UTPCH73Y Copper Patch Cord, Category 5e, Off Whit PC B  $       29.85 31.0%  $                 20.60 N/A N/A
UTPCH73YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       29.85 31.0%  $                 20.60 N/A N/A
UTPCH74BLY Copper Patch Cord, Category 5e, Black UT PC B  $       30.21 31.0%  $                 20.84 N/A N/A
UTPCH74BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       30.21 31.0%  $                 20.84 N/A N/A
UTPCH74GRY Copper Patch Cord, Category 5e, Green UT PC B  $       30.21 31.0%  $                 20.84 N/A N/A
UTPCH74GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       30.21 31.0%  $                 20.84 N/A N/A
UTPCH74ORY Copper Patch Cord, Category 5e, Orange U PC B  $       30.21 31.0%  $                 20.84 N/A N/A
UTPCH74RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       30.21 31.0%  $                 20.84 N/A N/A
UTPCH74VLY Copper Patch Cord, Category 5e, Violet U PC B  $       30.21 31.0%  $                 20.84 N/A N/A
UTPCH74Y Copper Patch Cord, Category 5e, Off Whit PC B  $       30.21 31.0%  $                 20.84 N/A N/A
UTPCH74YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       30.21 31.0%  $                 20.84 N/A N/A
UTPCH75BLY Copper Patch Cord, Category 5e, Black UT PC B  $       30.56 31.0%  $                 21.09 N/A N/A
UTPCH75BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       30.56 31.0%  $                 21.09 N/A N/A
UTPCH75GRY Copper Patch Cord, Category 5e, Green UT PC B  $       30.56 31.0%  $                 21.09 N/A N/A
UTPCH75GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       30.56 31.0%  $                 21.09 N/A N/A
UTPCH75MY Copper Patch Cord, Cat 5e, Off White UTP PC B  $       90.85 31.0%  $                 62.69 N/A N/A
UTPCH75ORY Copper Patch Cord, Category 5e, Orange U PC B  $       30.56 31.0%  $                 21.09 N/A N/A
UTPCH75RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       30.56 31.0%  $                 21.09 N/A N/A
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UTPCH75VLY Copper Patch Cord, Category 5e, Violet U PC B  $       30.56 31.0%  $                 21.09 N/A N/A
UTPCH75Y Copper Patch Cord, Category 5e, Off Whit PC B  $       30.56 31.0%  $                 21.09 N/A N/A
UTPCH75YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       30.56 31.0%  $                 21.09 N/A N/A
UTPCH76BLY Copper Patch Cord, Category 5e, Black UT PC B  $       30.92 31.0%  $                 21.33 N/A N/A
UTPCH76BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       30.92 31.0%  $                 21.33 N/A N/A
UTPCH76GRY Copper Patch Cord, Category 5e, Green UT PC B  $       30.92 31.0%  $                 21.33 N/A N/A
UTPCH76GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       30.92 31.0%  $                 21.33 N/A N/A
UTPCH76ORY Copper Patch Cord, Category 5e, Orange U PC B  $       30.92 31.0%  $                 21.33 N/A N/A
UTPCH76RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       30.92 31.0%  $                 21.33 N/A N/A
UTPCH76VLY Copper Patch Cord, Category 5e, Violet U PC B  $       30.92 31.0%  $                 21.33 N/A N/A
UTPCH76Y Copper Patch Cord, Category 5e, Off Whit PC B  $       30.92 31.0%  $                 21.33 N/A N/A
UTPCH76YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       30.92 31.0%  $                 21.33 N/A N/A
UTPCH77BLY Copper Patch Cord, Category 5e, Black UT PC B  $       31.28 31.0%  $                 21.58 N/A N/A
UTPCH77BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       31.28 31.0%  $                 21.58 N/A N/A
UTPCH77GRY Copper Patch Cord, Category 5e, Green UT PC B  $       31.28 31.0%  $                 21.58 N/A N/A
UTPCH77GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       31.28 31.0%  $                 21.58 N/A N/A
UTPCH77ORY Copper Patch Cord, Category 5e, Orange U PC B  $       31.28 31.0%  $                 21.58 N/A N/A
UTPCH77RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       31.28 31.0%  $                 21.58 N/A N/A
UTPCH77VLY Copper Patch Cord, Category 5e, Violet U PC B  $       31.28 31.0%  $                 21.58 N/A N/A
UTPCH77Y Copper Patch Cord, Category 5e, Off Whit PC B  $       31.28 31.0%  $                 21.58 N/A N/A
UTPCH77YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       31.28 31.0%  $                 21.58 N/A N/A
UTPCH78BLY Copper Patch Cord, Category 5e, Black UT PC B  $       31.63 31.0%  $                 21.82 N/A N/A
UTPCH78BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       31.63 31.0%  $                 21.82 N/A N/A
UTPCH78GRY Copper Patch Cord, Category 5e, Green UT PC B  $       31.63 31.0%  $                 21.82 N/A N/A
UTPCH78GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       31.63 31.0%  $                 21.82 N/A N/A
UTPCH78ORY Copper Patch Cord, Category 5e, Orange U PC B  $       31.63 31.0%  $                 21.82 N/A N/A
UTPCH78RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       31.63 31.0%  $                 21.82 N/A N/A
UTPCH78VLY Copper Patch Cord, Category 5e, Violet U PC B  $       31.63 31.0%  $                 21.82 N/A N/A
UTPCH78Y Copper Patch Cord, Category 5e, Off Whit PC B  $       31.63 31.0%  $                 21.82 N/A N/A
UTPCH78YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       31.63 31.0%  $                 21.82 N/A N/A
UTPCH79BLY Copper Patch Cord, Category 5e, Black UT PC B  $       31.99 31.0%  $                 22.07 N/A N/A
UTPCH79BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       31.99 31.0%  $                 22.07 N/A N/A
UTPCH79GRY Copper Patch Cord, Category 5e, Green UT PC B  $       31.99 31.0%  $                 22.07 N/A N/A
UTPCH79GYY Copper Patch Cord, Category 5e, Orange U PC B  $       31.99 31.0%  $                 22.07 N/A N/A
UTPCH79ORY Copper Patch Cord, Category 5e, Orange U PC B  $       31.99 31.0%  $                 22.07 N/A N/A
UTPCH79RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       31.99 31.0%  $                 22.07 N/A N/A
UTPCH79VLY Copper Patch Cord, Category 5e, Violet U PC B  $       31.99 31.0%  $                 22.07 N/A N/A
UTPCH79Y Copper Patch Cord, Category 5e, Off Whit PC B  $       31.99 31.0%  $                 22.07 N/A N/A
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UTPCH79YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       31.99 31.0%  $                 22.07 N/A N/A
UTPCH7BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         6.43 31.0%  $                   4.44 N/A N/A
UTPCH7BLY-Q Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         6.43 31.0%  $                   4.44 N/A N/A
UTPCH7BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         6.43 31.0%  $                   4.44 N/A N/A
UTPCH7BUY-Q Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         6.43 31.0%  $                   4.44 N/A N/A
UTPCH7GMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         6.43 31.0%  $                   4.44 N/A N/A
UTPCH7GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         6.43 31.0%  $                   4.44 N/A N/A
UTPCH7GRY-Q Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         6.43 31.0%  $                   4.44 N/A N/A
UTPCH7GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $         6.43 31.0%  $                   4.44 N/A N/A
UTPCH7GYY-Q Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $         6.43 31.0%  $                   4.44 N/A N/A
UTPCH7MBLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       11.86 31.0%  $                   8.18 N/A N/A
UTPCH7MBUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       11.86 31.0%  $                   8.18 N/A N/A
UTPCH7MGMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         6.43 31.0%  $                   4.44 N/A N/A
UTPCH7MGRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       11.86 31.0%  $                   8.18 N/A N/A
UTPCH7MGYY CAT 5E UTP GRAY PATCH CORD - 7M PC B  $       11.86 31.0%  $                   8.18 N/A N/A
UTPCH7MORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       11.86 31.0%  $                   8.18 N/A N/A
UTPCH7MRDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       11.86 31.0%  $                   8.18 N/A N/A
UTPCH7MVLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       11.86 31.0%  $                   8.18 N/A N/A
UTPCH7MY Copper Patch Cord, Cat 5e, Off White UTP PC B  $       11.86 31.0%  $                   8.18 N/A N/A
UTPCH7MYLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       11.86 31.0%  $                   8.18 N/A N/A
UTPCH7ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $         6.43 31.0%  $                   4.44 N/A N/A
UTPCH7RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         6.43 31.0%  $                   4.44 N/A N/A
UTPCH7RDY-Q Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         6.43 31.0%  $                   4.44 N/A N/A
UTPCH7VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $         6.43 31.0%  $                   4.44 N/A N/A
UTPCH7Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $         6.43 31.0%  $                   4.44 N/A N/A
UTPCH7YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         6.43 31.0%  $                   4.44 N/A N/A
UTPCH7YLY-Q Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         6.43 31.0%  $                   4.44 N/A N/A
UTPCH7Y-Q Copper Patch Cord, Cat 5e, Off White UTP PC B  $         6.43 31.0%  $                   4.44 N/A N/A
UTPCH80BLY Copper Patch Cord, Category 5e, Black UT PC B  $       32.35 31.0%  $                 22.32 N/A N/A
UTPCH80BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       32.35 31.0%  $                 22.32 N/A N/A
UTPCH80GRY Copper Patch Cord, Category 5e, Green UT PC B  $       32.35 31.0%  $                 22.32 N/A N/A
UTPCH80GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       32.35 31.0%  $                 22.32 N/A N/A
UTPCH80MY Copper Patch Cord, Cat 5e, Off White UTP PC B  $       96.66 31.0%  $                 66.70 N/A N/A
UTPCH80ORY Copper Patch Cord, Category 5e, Orange U PC B  $       32.35 31.0%  $                 22.32 N/A N/A
UTPCH80RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       32.35 31.0%  $                 22.32 N/A N/A
UTPCH80VLY Copper Patch Cord, Category 5e, Violet U PC B  $       32.35 31.0%  $                 22.32 N/A N/A
UTPCH80Y Copper Patch Cord, Category 5e, Off Whit PC B  $       32.35 31.0%  $                 22.32 N/A N/A
UTPCH80YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       32.35 31.0%  $                 22.32 N/A N/A
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UTPCH812PP25Y Copper Patch Cord, Cat 5e, UTP 25-Pair C PC B  $     214.84 31.0%  $               148.24 N/A N/A
UTPCH81BLY Copper Patch Cord, Category 5e, Black UT PC B  $       32.70 31.0%  $                 22.56 N/A N/A
UTPCH81BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       32.70 31.0%  $                 22.56 N/A N/A
UTPCH81GRY Copper Patch Cord, Category 5e, Green UT PC B  $       32.70 31.0%  $                 22.56 N/A N/A
UTPCH81GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       32.70 31.0%  $                 22.56 N/A N/A
UTPCH81ORY Copper Patch Cord, Category 5e, Orange U PC B  $       32.70 31.0%  $                 22.56 N/A N/A
UTPCH81RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       32.70 31.0%  $                 22.56 N/A N/A
UTPCH81VLY Copper Patch Cord, Category 5e, Violet U PC B  $       32.70 31.0%  $                 22.56 N/A N/A
UTPCH81Y Copper Patch Cord, Category 5e, Off Whit PC B  $       32.70 31.0%  $                 22.56 N/A N/A
UTPCH81YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       32.70 31.0%  $                 22.56 N/A N/A
UTPCH82BLY Copper Patch Cord, Category 5e, Black UT PC B  $       33.06 31.0%  $                 22.81 N/A N/A
UTPCH82BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       33.06 31.0%  $                 22.81 N/A N/A
UTPCH82GRY Copper Patch Cord, Category 5e, Green UT PC B  $       33.06 31.0%  $                 22.81 N/A N/A
UTPCH82GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       33.06 31.0%  $                 22.81 N/A N/A
UTPCH82ORY Copper Patch Cord, Category 5e, Orange U PC B  $       33.06 31.0%  $                 22.81 N/A N/A
UTPCH82RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       33.06 31.0%  $                 22.81 N/A N/A
UTPCH82VLY Copper Patch Cord, Category 5e, Violet U PC B  $       33.06 31.0%  $                 22.81 N/A N/A
UTPCH82Y Copper Patch Cord, Category 5e, Off Whit PC B  $       33.06 31.0%  $                 22.81 N/A N/A
UTPCH82YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       33.06 31.0%  $                 22.81 N/A N/A
UTPCH83BLY Copper Patch Cord, Category 5e, Black UT PC B  $       33.41 31.0%  $                 23.05 N/A N/A
UTPCH83BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       33.41 31.0%  $                 23.05 N/A N/A
UTPCH83GRY Copper Patch Cord, Category 5e, Green UT PC B  $       33.41 31.0%  $                 23.05 N/A N/A
UTPCH83GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       33.41 31.0%  $                 23.05 N/A N/A
UTPCH83ORY Copper Patch Cord, Category 5e, Orange U PC B  $       33.41 31.0%  $                 23.05 N/A N/A
UTPCH83RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       33.41 31.0%  $                 23.05 N/A N/A
UTPCH83VLY Copper Patch Cord, Category 5e, Violet U PC B  $       33.41 31.0%  $                 23.05 N/A N/A
UTPCH83Y Copper Patch Cord, Category 5e, Off Whit PC B  $       33.41 31.0%  $                 23.05 N/A N/A
UTPCH83YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       33.41 31.0%  $                 23.05 N/A N/A
UTPCH84BLY Copper Patch Cord, Category 5e, Black UT PC B  $       33.77 31.0%  $                 23.30 N/A N/A
UTPCH84BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       33.77 31.0%  $                 23.30 N/A N/A
UTPCH84GRY Copper Patch Cord, Category 5e, Green UT PC B  $       33.77 31.0%  $                 23.30 N/A N/A
UTPCH84GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       33.77 31.0%  $                 23.30 N/A N/A
UTPCH84ORY Copper Patch Cord, Category 5e, Orange U PC B  $       33.77 31.0%  $                 23.30 N/A N/A
UTPCH84RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       33.77 31.0%  $                 23.30 N/A N/A
UTPCH84VLY Copper Patch Cord, Category 5e, Violet U PC B  $       33.77 31.0%  $                 23.30 N/A N/A
UTPCH84Y Copper Patch Cord, Category 5e, Off Whit PC B  $       33.77 31.0%  $                 23.30 N/A N/A
UTPCH84YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       33.77 31.0%  $                 23.30 N/A N/A
UTPCH85BLY Copper Patch Cord, Category 5e, Black UT PC B  $       34.13 31.0%  $                 23.55 N/A N/A
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UTPCH85BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       34.13 31.0%  $                 23.55 N/A N/A
UTPCH85GRY Copper Patch Cord, Category 5e, Yellow U PC B  $       34.13 31.0%  $                 23.55 N/A N/A
UTPCH85GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       34.13 31.0%  $                 23.55 N/A N/A
UTPCH85ORY Copper Patch Cord, Category 5e, Orange U PC B  $       34.13 31.0%  $                 23.55 N/A N/A
UTPCH85RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       34.13 31.0%  $                 23.55 N/A N/A
UTPCH85VLY Copper Patch Cord, Category 5e, Violet U PC B  $       34.13 31.0%  $                 23.55 N/A N/A
UTPCH85Y Copper Patch Cord, Category 5e, Off Whit PC B  $       34.13 31.0%  $                 23.55 N/A N/A
UTPCH85YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       34.13 31.0%  $                 23.55 N/A N/A
UTPCH86BLY Copper Patch Cord, Category 5e, Black UT PC B  $       34.48 31.0%  $                 23.79 N/A N/A
UTPCH86BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       34.48 31.0%  $                 23.79 N/A N/A
UTPCH86GRY Copper Patch Cord, Category 5e, Green UT PC B  $       34.48 31.0%  $                 23.79 N/A N/A
UTPCH86GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       34.48 31.0%  $                 23.79 N/A N/A
UTPCH86ORY Copper Patch Cord, Category 5e, Orange U PC B  $       34.48 31.0%  $                 23.79 N/A N/A
UTPCH86RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       34.48 31.0%  $                 23.79 N/A N/A
UTPCH86VLY Copper Patch Cord, Category 5e, Violet U PC B  $       34.48 31.0%  $                 23.79 N/A N/A
UTPCH86Y Copper Patch Cord, Category 5e, Off Whit PC B  $       34.48 31.0%  $                 23.79 N/A N/A
UTPCH86YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       34.48 31.0%  $                 23.79 N/A N/A
UTPCH87BLY Copper Patch Cord, Category 5e, Black UT PC B  $       34.84 31.0%  $                 24.04 N/A N/A
UTPCH87BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       34.84 31.0%  $                 24.04 N/A N/A
UTPCH87GRY Copper Patch Cord, Category 5e, Green UT PC B  $       34.84 31.0%  $                 24.04 N/A N/A
UTPCH87GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       34.84 31.0%  $                 24.04 N/A N/A
UTPCH87ORY Copper Patch Cord, Category 5e, Orange U PC B  $       34.84 31.0%  $                 24.04 N/A N/A
UTPCH87RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       34.84 31.0%  $                 24.04 N/A N/A
UTPCH87VLY Copper Patch Cord, Category 5e, Violet U PC B  $       34.84 31.0%  $                 24.04 N/A N/A
UTPCH87Y Copper Patch Cord, Category 5e, Off Whit PC B  $       34.84 31.0%  $                 24.04 N/A N/A
UTPCH87YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       34.84 31.0%  $                 24.04 N/A N/A
UTPCH88BLY Copper Patch Cord, Category 5e, Black UT PC B  $       35.19 31.0%  $                 24.28 N/A N/A
UTPCH88BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       35.19 31.0%  $                 24.28 N/A N/A
UTPCH88GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       35.19 31.0%  $                 24.28 N/A N/A
UTPCH88GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       35.19 31.0%  $                 24.28 N/A N/A
UTPCH88ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       35.19 31.0%  $                 24.28 N/A N/A
UTPCH88RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       35.19 31.0%  $                 24.28 N/A N/A
UTPCH88VLY Copper Patch Cord, Category 5e, Violet U PC B  $       35.19 31.0%  $                 24.28 N/A N/A
UTPCH88Y Copper Patch Cord, Category 5e, Off Whit PC B  $       35.19 31.0%  $                 24.28 N/A N/A
UTPCH88YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       35.19 31.0%  $                 24.28 N/A N/A
UTPCH89BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       35.55 31.0%  $                 24.53 N/A N/A
UTPCH89BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       35.55 31.0%  $                 24.53 N/A N/A
UTPCH89GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       35.55 31.0%  $                 24.53 N/A N/A
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UTPCH89GYY Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $       35.55 31.0%  $                 24.53 N/A N/A
UTPCH89ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       35.55 31.0%  $                 24.53 N/A N/A
UTPCH89RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       35.55 31.0%  $                 24.53 N/A N/A
UTPCH89VLY Copper Patch Cord, Category 5e, Violet U PC B  $       35.55 31.0%  $                 24.53 N/A N/A
UTPCH89Y Copper Patch Cord, Category 5e, Off Whit PC B  $       35.55 31.0%  $                 24.53 N/A N/A
UTPCH89YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       35.55 31.0%  $                 24.53 N/A N/A
UTPCH8BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         6.78 31.0%  $                   4.68 N/A N/A
UTPCH8BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         6.78 31.0%  $                   4.68 N/A N/A
UTPCH8GMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         6.78 31.0%  $                   4.68 N/A N/A
UTPCH8GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         6.78 31.0%  $                   4.68 N/A N/A
UTPCH8GYY CAT 5E PATCH CORD 8 FT NPC1511 NS-052, A PC B  $         6.78 31.0%  $                   4.68 N/A N/A
UTPCH8L25Y 25-Pair Cable Asmbly, RJ21 to RJ21, both PC B  $     205.52 31.0%  $               141.81 N/A N/A
UTPCH8LR25Y 25-Pair Cable Asmbly, RJ21 to RJ21, one PC B  $     205.52 31.0%  $               141.81 N/A N/A
UTPCH8MBLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       13.01 31.0%  $                   8.98 N/A N/A
UTPCH8MBUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       13.01 31.0%  $                   8.98 N/A N/A
UTPCH8MGMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         6.78 31.0%  $                   4.68 N/A N/A
UTPCH8MGRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       13.01 31.0%  $                   8.98 N/A N/A
UTPCH8MGYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       13.01 31.0%  $                   8.98 N/A N/A
UTPCH8MORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       13.01 31.0%  $                   8.98 N/A N/A
UTPCH8MRDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       13.01 31.0%  $                   8.98 N/A N/A
UTPCH8MVLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       13.01 31.0%  $                   8.98 N/A N/A
UTPCH8MY Copper Patch Cord, Cat 5e, Off White UTP PC B  $       13.01 31.0%  $                   8.98 N/A N/A
UTPCH8MYLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       13.01 31.0%  $                   8.98 N/A N/A
UTPCH8ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $         6.78 31.0%  $                   4.68 N/A N/A
UTPCH8R25Y 25-Pair Cable Asmbly, RJ21 to RJ21, both PC B  $     205.52 31.0%  $               141.81 N/A N/A
UTPCH8RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         6.78 31.0%  $                   4.68 N/A N/A
UTPCH8SL25Y 25-Pair Cable Asmbly, RJ21 to RJ21, 110 PC B  $     205.52 31.0%  $               141.81 N/A N/A
UTPCH8SR25Y 25-Pair Cable Asmbly, RJ21 to RJ21, 110 PC B  $     205.52 31.0%  $               141.81 N/A N/A
UTPCH8VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $         6.78 31.0%  $                   4.68 N/A N/A
UTPCH8Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $         6.78 31.0%  $                   4.68 N/A N/A
UTPCH8YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         6.78 31.0%  $                   4.68 N/A N/A
UTPCH90BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       35.91 31.0%  $                 24.78 N/A N/A
UTPCH90BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       35.91 31.0%  $                 24.78 N/A N/A
UTPCH90GRY Copper Patch Cord, Category 5e, Green UT PC B  $       35.91 31.0%  $                 24.78 N/A N/A
UTPCH90GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       35.91 31.0%  $                 24.78 N/A N/A
UTPCH90ORY Copper Patch Cord, Category 5e, Orange U PC B  $       35.91 31.0%  $                 24.78 N/A N/A
UTPCH90RDY Copper Patch Cord, Cat 5e, Off White UTP PC B  $       35.91 31.0%  $                 24.78 N/A N/A
UTPCH90VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       35.91 31.0%  $                 24.78 N/A N/A
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UTPCH90Y Copper Patch Cord, Category 5e, Off Whit PC B  $       35.91 31.0%  $                 24.78 N/A N/A
UTPCH90YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       35.91 31.0%  $                 24.78 N/A N/A
UTPCH91BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       36.26 31.0%  $                 25.02 N/A N/A
UTPCH91BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       36.26 31.0%  $                 25.02 N/A N/A
UTPCH91GRY Copper Patch Cord, Category 5e, Green UT PC B  $       36.26 31.0%  $                 25.02 N/A N/A
UTPCH91GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       36.26 31.0%  $                 25.02 N/A N/A
UTPCH91ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       36.26 31.0%  $                 25.02 N/A N/A
UTPCH91RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       36.26 31.0%  $                 25.02 N/A N/A
UTPCH91VLY Copper Patch Cord, Category 5e, Violet U PC B  $       36.26 31.0%  $                 25.02 N/A N/A
UTPCH91Y Copper Patch Cord, Category 5e, Off Whit PC B  $       36.26 31.0%  $                 25.02 N/A N/A
UTPCH91YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       36.26 31.0%  $                 25.02 N/A N/A
UTPCH92BLY Copper Patch Cord, Category 5e, Black UT PC B  $       36.62 31.0%  $                 25.27 N/A N/A
UTPCH92BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       36.62 31.0%  $                 25.27 N/A N/A
UTPCH92GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       36.62 31.0%  $                 25.27 N/A N/A
UTPCH92GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       36.62 31.0%  $                 25.27 N/A N/A
UTPCH92ORY Copper Patch Cord, Category 5e, Orange U PC B  $       36.62 31.0%  $                 25.27 N/A N/A
UTPCH92RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       36.62 31.0%  $                 25.27 N/A N/A
UTPCH92VLY Copper Patch Cord, Category 5e, Violet U PC B  $       36.62 31.0%  $                 25.27 N/A N/A
UTPCH92Y Copper Patch Cord, Category 5e, Off Whit PC B  $       36.62 31.0%  $                 25.27 N/A N/A
UTPCH92YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       36.62 31.0%  $                 25.27 N/A N/A
UTPCH93BLY Copper Patch Cord, Category 5e, Black UT PC B  $       36.97 31.0%  $                 25.51 N/A N/A
UTPCH93BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       36.97 31.0%  $                 25.51 N/A N/A
UTPCH93GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       36.97 31.0%  $                 25.51 N/A N/A
UTPCH93GYY Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $       36.97 31.0%  $                 25.51 N/A N/A
UTPCH93ORY Copper Patch Cord, Category 5e, Orange U PC B  $       36.97 31.0%  $                 25.51 N/A N/A
UTPCH93RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       36.97 31.0%  $                 25.51 N/A N/A
UTPCH93VLY Copper Patch Cord, Category 5e, Violet U PC B  $       36.97 31.0%  $                 25.51 N/A N/A
UTPCH93Y Copper Patch Cord, Category 5e, Off Whit PC B  $       36.97 31.0%  $                 25.51 N/A N/A
UTPCH93YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       36.97 31.0%  $                 25.51 N/A N/A
UTPCH94BLY Copper Patch Cord, Category 5e, Black UT PC B  $       37.33 31.0%  $                 25.76 N/A N/A
UTPCH94BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       37.33 31.0%  $                 25.76 N/A N/A
UTPCH94GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       37.33 31.0%  $                 25.76 N/A N/A
UTPCH94GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       37.33 31.0%  $                 25.76 N/A N/A
UTPCH94ORY Copper Patch Cord, Category 5e, Orange U PC B  $       37.33 31.0%  $                 25.76 N/A N/A
UTPCH94RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       37.33 31.0%  $                 25.76 N/A N/A
UTPCH94VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       37.33 31.0%  $                 25.76 N/A N/A
UTPCH94Y Copper Patch Cord, Category 5e, Off Whit PC B  $       37.33 31.0%  $                 25.76 N/A N/A
UTPCH94YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       37.33 31.0%  $                 25.76 N/A N/A
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UTPCH95BLY Copper Patch Cord, Category 5e, Black UT PC B  $       37.69 31.0%  $                 26.01 N/A N/A
UTPCH95BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       37.69 31.0%  $                 26.01 N/A N/A
UTPCH95GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       37.69 31.0%  $                 26.01 N/A N/A
UTPCH95GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       37.69 31.0%  $                 26.01 N/A N/A
UTPCH95ORY Copper Patch Cord, Category 5e, Orange U PC B  $       37.69 31.0%  $                 26.01 N/A N/A
UTPCH95RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       37.69 31.0%  $                 26.01 N/A N/A
UTPCH95VLY Copper Patch Cord, Category 5e, Violet U PC B  $       37.69 31.0%  $                 26.01 N/A N/A
UTPCH95Y Copper Patch Cord, Category 5e, Off Whit PC B  $       37.69 31.0%  $                 26.01 N/A N/A
UTPCH95YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       37.69 31.0%  $                 26.01 N/A N/A
UTPCH96BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       38.04 31.0%  $                 26.25 N/A N/A
UTPCH96BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       38.04 31.0%  $                 26.25 N/A N/A
UTPCH96GRY Copper Patch Cord, Category 5e, Green UT PC B  $       38.04 31.0%  $                 26.25 N/A N/A
UTPCH96GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       38.04 31.0%  $                 26.25 N/A N/A
UTPCH96ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       38.04 31.0%  $                 26.25 N/A N/A
UTPCH96RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       38.04 31.0%  $                 26.25 N/A N/A
UTPCH96VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       38.04 31.0%  $                 26.25 N/A N/A
UTPCH96Y Copper Patch Cord, Category 5e, Off Whit PC B  $       38.04 31.0%  $                 26.25 N/A N/A
UTPCH96YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       38.04 31.0%  $                 26.25 N/A N/A
UTPCH97BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       38.40 31.0%  $                 26.50 N/A N/A
UTPCH97BUY Copper Patch Cord, Category 5e, Blue UTP PC B  $       38.40 31.0%  $                 26.50 N/A N/A
UTPCH97GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       38.40 31.0%  $                 26.50 N/A N/A
UTPCH97GYY Copper Patch Cord, Cat 5e, Gray UTP Cabl PC B  $       38.40 31.0%  $                 26.50 N/A N/A
UTPCH97ORY Copper Patch Cord, Category 5e, Orange U PC B  $       38.40 31.0%  $                 26.50 N/A N/A
UTPCH97RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       38.40 31.0%  $                 26.50 N/A N/A
UTPCH97VLY Copper Patch Cord, Category 5e, Violet U PC B  $       38.40 31.0%  $                 26.50 N/A N/A
UTPCH97Y Copper Patch Cord, Category 5e, Off Whit PC B  $       38.40 31.0%  $                 26.50 N/A N/A
UTPCH97YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       38.40 31.0%  $                 26.50 N/A N/A
UTPCH98BLY Copper Patch Cord, Category 5e, Black UT PC B  $       38.75 31.0%  $                 26.74 N/A N/A
UTPCH98BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       38.75 31.0%  $                 26.74 N/A N/A
UTPCH98GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       38.75 31.0%  $                 26.74 N/A N/A
UTPCH98GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       38.75 31.0%  $                 26.74 N/A N/A
UTPCH98ORY Copper Patch Cord, Category 5e, Orange U PC B  $       38.75 31.0%  $                 26.74 N/A N/A
UTPCH98RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       38.75 31.0%  $                 26.74 N/A N/A
UTPCH98VLY Copper Patch Cord, Category 5e, Violet U PC B  $       38.75 31.0%  $                 26.74 N/A N/A
UTPCH98Y Copper Patch Cord, Category 5e, Off Whit PC B  $       38.75 31.0%  $                 26.74 N/A N/A
UTPCH98YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       38.75 31.0%  $                 26.74 N/A N/A
UTPCH99BLY Copper Patch Cord, Category 5e, Black UT PC B  $       39.11 31.0%  $                 26.99 N/A N/A
UTPCH99BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       39.11 31.0%  $                 26.99 N/A N/A
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UTPCH99GRY Copper Patch Cord, Category 5e, Green UT PC B  $       39.11 31.0%  $                 26.99 N/A N/A
UTPCH99GYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       39.11 31.0%  $                 26.99 N/A N/A
UTPCH99ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       39.11 31.0%  $                 26.99 N/A N/A
UTPCH99RDY Copper Patch Cord, Category 5e, Red UTP PC B  $       39.11 31.0%  $                 26.99 N/A N/A
UTPCH99VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       39.11 31.0%  $                 26.99 N/A N/A
UTPCH99Y Copper Patch Cord, Category 5e, Off Whit PC B  $       39.11 31.0%  $                 26.99 N/A N/A
UTPCH99YLY Copper Patch Cord, Category 5e, Yellow U PC B  $       39.11 31.0%  $                 26.99 N/A N/A
UTPCH9BLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $         7.14 31.0%  $                   4.93 N/A N/A
UTPCH9BUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $         7.14 31.0%  $                   4.93 N/A N/A
UTPCH9GMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         7.14 31.0%  $                   4.93 N/A N/A
UTPCH9GRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $         7.14 31.0%  $                   4.93 N/A N/A
UTPCH9MBLY Copper Patch Cord, Cat 5e, Black UTP Cab PC B  $       14.17 31.0%  $                   9.78 N/A N/A
UTPCH9MBUY Copper Patch Cord, Cat 5e, Blue UTP Cabl PC B  $       14.17 31.0%  $                   9.78 N/A N/A
UTPCH9MGMY Copper Patch Cord, Cat 5e, Medium Gray U PC B  $         7.14 31.0%  $                   4.93 N/A N/A
UTPCH9MGRY Copper Patch Cord, Cat 5e, Green UTP Cab PC B  $       14.17 31.0%  $                   9.78 N/A N/A
UTPCH9MGYY Copper Patch Cord, Category 5e, Gray UTP PC B  $       14.17 31.0%  $                   9.78 N/A N/A
UTPCH9MORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $       14.17 31.0%  $                   9.78 N/A N/A
UTPCH9MRDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $       14.17 31.0%  $                   9.78 N/A N/A
UTPCH9MVLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $       14.17 31.0%  $                   9.78 N/A N/A
UTPCH9MY Copper Patch Cord, Cat 5e, Off White UTP PC B  $       14.17 31.0%  $                   9.78 N/A N/A
UTPCH9MYLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $       14.17 31.0%  $                   9.78 N/A N/A
UTPCH9ORY Copper Patch Cord, Cat 5e, Orange UTP Ca PC B  $         7.14 31.0%  $                   4.93 N/A N/A
UTPCH9RDY Copper Patch Cord, Cat 5e, Red UTP Cable PC B  $         7.14 31.0%  $                   4.93 N/A N/A
UTPCH9VLY Copper Patch Cord, Cat 5e, Violet UTP Ca PC B  $         7.14 31.0%  $                   4.93 N/A N/A
UTPCH9Y Copper Patch Cord, Cat 5e, Off White UTP PC B  $         7.14 31.0%  $                   4.93 N/A N/A
UTPCH9YLY Copper Patch Cord, Cat 5e, Yellow UTP Ca PC B  $         7.14 31.0%  $                   4.93 N/A N/A
UTPK6A10BL Keyed Copper Patch Cord, Cat 6A, Black U PC B  $       26.01 31.0%  $                 17.95 N/A N/A
UTPK6A10BU Keyed Copper Patch Cord, Cat 6A, Blue UT PC B  $       26.01 31.0%  $                 17.95 N/A N/A
UTPK6A10GR Keyed Copper Patch Cord, Cat 6A, Green U PC B  $       26.01 31.0%  $                 17.95 N/A N/A
UTPK6A10MBL Keyed Copper Patch Cord, Cat 6A, Black U PC B  $       44.10 31.0%  $                 30.43 N/A N/A
UTPK6A10MBU Keyed Copper Patch Cord, Cat 6A, Blue UT PC B  $       44.10 31.0%  $                 30.43 N/A N/A
UTPK6A10MGR Keyed Copper Patch Cord, Cat 6A, Green U PC B  $       44.10 31.0%  $                 30.43 N/A N/A
UTPK6A10MOR Keyed Copper Patch Cord, Cat 6A, Orange PC B  $       44.10 31.0%  $                 30.43 N/A N/A
UTPK6A10MRD Keyed Copper Patch Cord, Cat 6A, Red UTP PC B  $       44.10 31.0%  $                 30.43 N/A N/A
UTPK6A10MYL Keyed Copper Patch Cord, Cat 6A, Yellow PC B  $       44.10 31.0%  $                 30.43 N/A N/A
UTPK6A10OR Keyed Copper Patch Cord, Cat 6A, Orange PC B  $       26.01 31.0%  $                 17.95 N/A N/A
UTPK6A10RD Keyed Copper Patch Cord, Cat 6A, Red UTP PC B  $       26.01 31.0%  $                 17.95 N/A N/A
UTPK6A10YL Keyed Copper Patch Cord, Cat 6A, Yellow PC B  $       26.01 31.0%  $                 17.95 N/A N/A
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UTPK6A14BL Keyed Copper Patch Cord, Cat 6A, Black U PC B  $       29.95 31.0%  $                 20.67 N/A N/A
UTPK6A14BU Keyed Copper Patch Cord, Cat 6A, Blue UT PC B  $       29.95 31.0%  $                 20.67 N/A N/A
UTPK6A14GR Keyed Copper Patch Cord, Cat 6A, Green U PC B  $       29.95 31.0%  $                 20.67 N/A N/A
UTPK6A14OR Keyed Copper Patch Cord, Cat 6A, Orange PC B  $       29.95 31.0%  $                 20.67 N/A N/A
UTPK6A14RD Keyed Copper Patch Cord, Cat 6A, Red UTP PC B  $       29.95 31.0%  $                 20.67 N/A N/A
UTPK6A14YL Keyed Copper Patch Cord, Cat 6A, Yellow PC B  $       29.95 31.0%  $                 20.67 N/A N/A
UTPK6A1MBL Keyed Copper Patch Cord, Cat 6A, Black U PC B  $       20.35 31.0%  $                 14.04 N/A N/A
UTPK6A1MBU Keyed Copper Patch Cord, Cat 6A, Blue UT PC B  $       20.35 31.0%  $                 14.04 N/A N/A
UTPK6A1MGR Keyed Copper Patch Cord, Cat 6A, Green U PC B  $       20.35 31.0%  $                 14.04 N/A N/A
UTPK6A1MOR Keyed Copper Patch Cord, Cat 6A, Orange PC B  $       20.35 31.0%  $                 14.04 N/A N/A
UTPK6A1MRD Keyed Copper Patch Cord, Cat 6A, Red UTP PC B  $       20.35 31.0%  $                 14.04 N/A N/A
UTPK6A1MYL Keyed Copper Patch Cord, Cat 6A, Yellow PC B  $       20.35 31.0%  $                 14.04 N/A N/A
UTPK6A2MBL Keyed Copper Patch Cord, Cat 6A, Black U PC B  $       23.59 31.0%  $                 16.28 N/A N/A
UTPK6A2MBU Keyed Copper Patch Cord, Cat 6A, Blue UT PC B  $       23.59 31.0%  $                 16.28 N/A N/A
UTPK6A2MGR Keyed Copper Patch Cord, Cat 6A, Green U PC B  $       23.59 31.0%  $                 16.28 N/A N/A
UTPK6A2MOR Keyed Copper Patch Cord, Cat 6A, Orange PC B  $       23.59 31.0%  $                 16.28 N/A N/A
UTPK6A2MRD Keyed Copper Patch Cord, Cat 6A, Red UTP PC B  $       23.59 31.0%  $                 16.28 N/A N/A
UTPK6A2MYL Keyed Copper Patch Cord, Cat 6A, Yellow PC B  $       23.59 31.0%  $                 16.28 N/A N/A
UTPK6A3BL Keyed Copper Patch Cord, Cat 6A, Black U PC B  $       19.79 31.0%  $                 13.66 N/A N/A
UTPK6A3BU Keyed Copper Patch Cord, Cat 6A, Blue UT PC B  $       19.79 31.0%  $                 13.66 N/A N/A
UTPK6A3GR Keyed Copper Patch Cord, Cat 6A, Green U PC B  $       19.79 31.0%  $                 13.66 N/A N/A
UTPK6A3MBL Keyed Copper Patch Cord, Cat 6A, Black U PC B  $       25.69 31.0%  $                 17.73 N/A N/A
UTPK6A3MBU Keyed Copper Patch Cord, Cat 6A, Blue UT PC B  $       25.69 31.0%  $                 17.73 N/A N/A
UTPK6A3MGR Keyed Copper Patch Cord, Cat 6A, Green U PC B  $       25.69 31.0%  $                 17.73 N/A N/A
UTPK6A3MOR Keyed Copper Patch Cord, Cat 6A, Orange PC B  $       25.69 31.0%  $                 17.73 N/A N/A
UTPK6A3MRD Keyed Copper Patch Cord, Cat 6A, Red UTP PC B  $       25.69 31.0%  $                 17.73 N/A N/A
UTPK6A3MYL Keyed Copper Patch Cord, Cat 6A, Yellow PC B  $       25.69 31.0%  $                 17.73 N/A N/A
UTPK6A3OR Keyed Copper Patch Cord, Cat 6A, Orange PC B  $       19.79 31.0%  $                 13.66 N/A N/A
UTPK6A3RD Keyed Copper Patch Cord, Cat 6A, Red UTP PC B  $       19.79 31.0%  $                 13.66 N/A N/A
UTPK6A3YL Keyed Copper Patch Cord, Cat 6A, Yellow PC B  $       19.79 31.0%  $                 13.66 N/A N/A
UTPK6A5BL Keyed Copper Patch Cord, Cat 6A, Black U PC B  $       21.74 31.0%  $                 15.00 N/A N/A
UTPK6A5BU Keyed Copper Patch Cord, Cat 6A, Blue UT PC B  $       21.74 31.0%  $                 15.00 N/A N/A
UTPK6A5GR Keyed Copper Patch Cord, Cat 6A, Green U PC B  $       21.74 31.0%  $                 15.00 N/A N/A
UTPK6A5MBL Keyed Copper Patch Cord, Cat 6A, Black U PC B  $       30.42 31.0%  $                 20.99 N/A N/A
UTPK6A5MBU Keyed Copper Patch Cord, Cat 6A, Blue UT PC B  $       30.42 31.0%  $                 20.99 N/A N/A
UTPK6A5MGR Keyed Copper Patch Cord, Cat 6A, Green U PC B  $       30.42 31.0%  $                 20.99 N/A N/A
UTPK6A5MOR Keyed Copper Patch Cord, Cat 6A, Orange PC B  $       30.42 31.0%  $                 20.99 N/A N/A
UTPK6A5MRD Keyed Copper Patch Cord, Cat 6A, Red UTP PC B  $       30.42 31.0%  $                 20.99 N/A N/A
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UTPK6A5MYL Keyed Copper Patch Cord, Cat 6A, Yellow PC B  $       30.42 31.0%  $                 20.99 N/A N/A
UTPK6A5OR Keyed Copper Patch Cord, Cat 6A, Orange PC B  $       21.74 31.0%  $                 15.00 N/A N/A
UTPK6A5RD Keyed Copper Patch Cord, Cat 6A, Red UTP PC B  $       21.74 31.0%  $                 15.00 N/A N/A
UTPK6A5YL Keyed Copper Patch Cord, Cat 6A, Yellow PC B  $       21.74 31.0%  $                 15.00 N/A N/A
UTPK6A7BL Keyed Copper Patch Cord, Cat 6A, Black U PC B  $       23.71 31.0%  $                 16.36 N/A N/A
UTPK6A7BU Keyed Copper Patch Cord, Cat 6A, Blue UT PC B  $       23.71 31.0%  $                 16.36 N/A N/A
UTPK6A7GR Keyed Copper Patch Cord, Cat 6A, Green U PC B  $       23.71 31.0%  $                 16.36 N/A N/A
UTPK6A7MBL Keyed Copper Patch Cord, Cat 6A, Black U PC B  $       36.06 31.0%  $                 24.88 N/A N/A
UTPK6A7MBU Keyed Copper Patch Cord, Cat 6A, Blue UT PC B  $       36.06 31.0%  $                 24.88 N/A N/A
UTPK6A7MGR Keyed Copper Patch Cord, Cat 6A, Green U PC B  $       36.06 31.0%  $                 24.88 N/A N/A
UTPK6A7MOR Keyed Copper Patch Cord, Cat 6A, Orange PC B  $       36.06 31.0%  $                 24.88 N/A N/A
UTPK6A7MRD Keyed Copper Patch Cord, Cat 6A, Red UTP PC B  $       36.06 31.0%  $                 24.88 N/A N/A
UTPK6A7MYL Keyed Copper Patch Cord, Cat 6A, Yellow PC B  $       36.06 31.0%  $                 24.88 N/A N/A
UTPK6A7OR Keyed Copper Patch Cord, Cat 6A, Orange PC B  $       23.71 31.0%  $                 16.36 N/A N/A
UTPK6A7RD Keyed Copper Patch Cord, Cat 6A, Red UTP PC B  $       23.71 31.0%  $                 16.36 N/A N/A
UTPK6A7YL Keyed Copper Patch Cord, Cat 6A, Yellow PC B  $       23.71 31.0%  $                 16.36 N/A N/A
UTPKCH10BL Keyed Copper Patch Cord, Cat 5e, Black U PC B  $       15.84 31.0%  $                 10.93 N/A N/A
UTPKCH10BU Keyed Copper Patch Cord, Cat 5e, Blue UT PC B  $       15.84 31.0%  $                 10.93 N/A N/A
UTPKCH10GR Keyed Copper Patch Cord, Cat 5e, Green U PC B  $       15.84 31.0%  $                 10.93 N/A N/A
UTPKCH10MBL Keyed Copper Patch Cord, Cat 5e, Black U PC B  $       26.89 31.0%  $                 18.55 N/A N/A
UTPKCH10MBU Keyed Copper Patch Cord, Cat 5e, Blue UT PC B  $       26.89 31.0%  $                 18.55 N/A N/A
UTPKCH10MGR Keyed Copper Patch Cord, Cat 5e, Green U PC B  $       26.89 31.0%  $                 18.55 N/A N/A
UTPKCH10MOR Keyed Copper Patch Cord, Cat 5e, Orange PC B  $       26.89 31.0%  $                 18.55 N/A N/A
UTPKCH10MRD Keyed Copper Patch Cord, Cat 5e, Red UTP PC B  $       26.89 31.0%  $                 18.55 N/A N/A
UTPKCH10MYL Keyed Copper Patch Cord, Cat 5e, Yellow PC B  $       26.89 31.0%  $                 18.55 N/A N/A
UTPKCH10OR Keyed Copper Patch Cord, Cat 5e, Orange PC B  $       15.84 31.0%  $                 10.93 N/A N/A
UTPKCH10RD Keyed Copper Patch Cord, Cat 5e, Red UTP PC B  $       15.84 31.0%  $                 10.93 N/A N/A
UTPKCH10YL Keyed Copper Patch Cord, Cat 5e, Yellow PC B  $       15.84 31.0%  $                 10.93 N/A N/A
UTPKCH14BL Keyed Copper Patch Cord, Cat 5e, Black U PC B  $       17.88 31.0%  $                 12.34 N/A N/A
UTPKCH14BU Keyed Copper Patch Cord, Cat 5e, Blue UT PC B  $       17.88 31.0%  $                 12.34 N/A N/A
UTPKCH14GR Keyed Copper Patch Cord, Cat 5e, Green U PC B  $       17.88 31.0%  $                 12.34 N/A N/A
UTPKCH14OR Keyed Copper Patch Cord, Cat 5e, Orange PC B  $       17.88 31.0%  $                 12.34 N/A N/A
UTPKCH14RD Keyed Copper Patch Cord, Cat 5e, Red UTP PC B  $       17.88 31.0%  $                 12.34 N/A N/A
UTPKCH14YL Keyed Copper Patch Cord, Cat 5e, Yellow PC B  $       17.88 31.0%  $                 12.34 N/A N/A
UTPKCH1MBL Keyed Copper Patch Cord, Cat 5e, Black U PC B  $       12.65 31.0%  $                   8.73 N/A N/A
UTPKCH1MBU Keyed Copper Patch Cord, Cat 5e, Blue UT PC B  $       12.65 31.0%  $                   8.73 N/A N/A
UTPKCH1MGR Keyed Copper Patch Cord, Cat 5e, Green U PC B  $       12.65 31.0%  $                   8.73 N/A N/A
UTPKCH1MOR Keyed Copper Patch Cord, Cat 5e, Orange PC B  $       12.65 31.0%  $                   8.73 N/A N/A
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UTPKCH1MRD Keyed Copper Patch Cord, Cat 5e, Red UTP PC B  $       12.65 31.0%  $                   8.73 N/A N/A
UTPKCH1MYL Keyed Copper Patch Cord, Cat 5e, Yellow PC B  $       12.65 31.0%  $                   8.73 N/A N/A
UTPKCH2MBL Keyed Copper Patch Cord, Cat 5e, Black U PC B  $       14.20 31.0%  $                   9.80 N/A N/A
UTPKCH2MBU Keyed Copper Patch Cord, Cat 5e, Blue UT PC B  $       14.20 31.0%  $                   9.80 N/A N/A
UTPKCH2MGR Keyed Copper Patch Cord, Cat 5e, Green U PC B  $       14.20 31.0%  $                   9.80 N/A N/A
UTPKCH2MOR Keyed Copper Patch Cord, Cat 5e, Orange PC B  $       14.20 31.0%  $                   9.80 N/A N/A
UTPKCH2MRD Keyed Copper Patch Cord, Cat 5e, Red UTP PC B  $       14.20 31.0%  $                   9.80 N/A N/A
UTPKCH2MYL Keyed Copper Patch Cord, Cat 5e, Yellow PC B  $       14.20 31.0%  $                   9.80 N/A N/A
UTPKCH3BL Keyed Copper Patch Cord, Cat 5e, Black U PC B  $       12.27 31.0%  $                   8.47 N/A N/A
UTPKCH3BU Keyed Copper Patch Cord, Cat 5e, Blue UT PC B  $       12.27 31.0%  $                   8.47 N/A N/A
UTPKCH3GR Keyed Copper Patch Cord, Cat 5e, Green U PC B  $       12.27 31.0%  $                   8.47 N/A N/A
UTPKCH3MBL Keyed Copper Patch Cord, Cat 5e, Black U PC B  $       15.78 31.0%  $                 10.89 N/A N/A
UTPKCH3MBU Keyed Copper Patch Cord, Cat 5e, Blue UT PC B  $       15.78 31.0%  $                 10.89 N/A N/A
UTPKCH3MGR Keyed Copper Patch Cord, Cat 5e, Green U PC B  $       15.78 31.0%  $                 10.89 N/A N/A
UTPKCH3MOR Keyed Copper Patch Cord, Cat 5e, Orange PC B  $       15.78 31.0%  $                 10.89 N/A N/A
UTPKCH3MRD Keyed Copper Patch Cord, Cat 5e, Red UTP PC B  $       15.78 31.0%  $                 10.89 N/A N/A
UTPKCH3MYL Keyed Copper Patch Cord, Cat 5e, Yellow PC B  $       15.78 31.0%  $                 10.89 N/A N/A
UTPKCH3OR Keyed Copper Patch Cord, Cat 5e, Orange PC B  $       12.27 31.0%  $                   8.47 N/A N/A
UTPKCH3RD Keyed Copper Patch Cord, Cat 5e, Red UTP PC B  $       12.27 31.0%  $                   8.47 N/A N/A
UTPKCH3YL Keyed Copper Patch Cord, Cat 5e, Yellow PC B  $       12.27 31.0%  $                   8.47 N/A N/A
UTPKCH5BL Keyed Copper Patch Cord, Cat 5e, Black U PC B  $       13.27 31.0%  $                   9.16 N/A N/A
UTPKCH5BU Keyed Copper Patch Cord, Cat 5e, Blue UT PC B  $       13.27 31.0%  $                   9.16 N/A N/A
UTPKCH5GR Keyed Copper Patch Cord, Cat 5e, Green U PC B  $       13.27 31.0%  $                   9.16 N/A N/A
UTPKCH5MBL Keyed Copper Patch Cord, Cat 5e, Black U PC B  $       19.34 31.0%  $                 13.34 N/A N/A
UTPKCH5MBU Keyed Copper Patch Cord, Cat 5e, Blue UT PC B  $       19.34 31.0%  $                 13.34 N/A N/A
UTPKCH5MGR Keyed Copper Patch Cord, Cat 5e, Green U PC B  $       19.34 31.0%  $                 13.34 N/A N/A
UTPKCH5MOR Keyed Copper Patch Cord, Cat 5e, Orange PC B  $       19.34 31.0%  $                 13.34 N/A N/A
UTPKCH5MRD Keyed Copper Patch Cord, Cat 5e, Red UTP PC B  $       19.34 31.0%  $                 13.34 N/A N/A
UTPKCH5MYL Keyed Copper Patch Cord, Cat 5e, Yellow PC B  $       19.34 31.0%  $                 13.34 N/A N/A
UTPKCH5OR Keyed Copper Patch Cord, Cat 5e, Orange PC B  $       13.27 31.0%  $                   9.16 N/A N/A
UTPKCH5RD Keyed Copper Patch Cord, Cat 5e, Red UTP PC B  $       13.27 31.0%  $                   9.16 N/A N/A
UTPKCH5YL Keyed Copper Patch Cord, Cat 5e, Yellow PC B  $       13.27 31.0%  $                   9.16 N/A N/A
UTPKCH7BL Keyed Copper Patch Cord, Cat 5e, Black U PC B  $       14.30 31.0%  $                   9.87 N/A N/A
UTPKCH7BU Keyed Copper Patch Cord, Cat 5e, Blue UT PC B  $       14.30 31.0%  $                   9.87 N/A N/A
UTPKCH7GR Keyed Copper Patch Cord, Cat 5e, Green U PC B  $       14.30 31.0%  $                   9.87 N/A N/A
UTPKCH7MBL Keyed Copper Patch Cord, Cat 5e, Black U PC B  $       22.47 31.0%  $                 15.50 N/A N/A
UTPKCH7MBU Keyed Copper Patch Cord, Cat 5e, Blue UT PC B  $       22.47 31.0%  $                 15.50 N/A N/A
UTPKCH7MGR Keyed Copper Patch Cord, Cat 5e, Green U PC B  $       22.47 31.0%  $                 15.50 N/A N/A
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UTPKCH7MOR Keyed Copper Patch Cord, Cat 5e, Orange PC B  $       22.47 31.0%  $                 15.50 N/A N/A
UTPKCH7MRD Keyed Copper Patch Cord, Cat 5e, Red UTP PC B  $       22.47 31.0%  $                 15.50 N/A N/A
UTPKCH7MYL Keyed Copper Patch Cord, Cat 5e, Yellow PC B  $       22.47 31.0%  $                 15.50 N/A N/A
UTPKCH7OR Keyed Copper Patch Cord, Cat 5e, Orange PC B  $       14.30 31.0%  $                   9.87 N/A N/A
UTPKCH7RD Keyed Copper Patch Cord, Cat 5e, Red UTP PC B  $       14.30 31.0%  $                   9.87 N/A N/A
UTPKCH7YL Keyed Copper Patch Cord, Cat 5e, Yellow PC B  $       14.30 31.0%  $                   9.87 N/A N/A
UTPKSP10BL Keyed Copper Patch Cord, Cat 6, Black UT PC B  $       16.66 31.0%  $                 11.50 N/A N/A
UTPKSP10BU Keyed Copper Patch Cord, Cat 6, Blue UTP PC B  $       16.66 31.0%  $                 11.50 N/A N/A
UTPKSP10GR Keyed Copper Patch Cord, Cat 6, Green UT PC B  $       16.66 31.0%  $                 11.50 N/A N/A
UTPKSP10MBL Keyed Copper Patch Cord, Cat 6, Black UT PC B  $       28.30 31.0%  $                 19.53 N/A N/A
UTPKSP10MBU Keyed Copper Patch Cord, Cat 6, Blue UTP PC B  $       28.30 31.0%  $                 19.53 N/A N/A
UTPKSP10MGR Keyed Copper Patch Cord, Cat 6, Green UT PC B  $       28.30 31.0%  $                 19.53 N/A N/A
UTPKSP10MOR Keyed Copper Patch Cord, Cat 6, Orange U PC B  $       28.30 31.0%  $                 19.53 N/A N/A
UTPKSP10MRD Keyed Copper Patch Cord, Cat 6, Red UTP PC B  $       28.30 31.0%  $                 19.53 N/A N/A
UTPKSP10MYL Keyed Copper Patch Cord, Cat 6, Yellow U PC B  $       28.30 31.0%  $                 19.53 N/A N/A
UTPKSP10OR Keyed Copper Patch Cord, Cat 6, Orange U PC B  $       16.66 31.0%  $                 11.50 N/A N/A
UTPKSP10RD Keyed Copper Patch Cord, Cat 6, Red UTP PC B  $       16.66 31.0%  $                 11.50 N/A N/A
UTPKSP10YL Keyed Copper Patch Cord, Cat 6, Yellow U PC B  $       16.66 31.0%  $                 11.50 N/A N/A
UTPKSP14BL Keyed Copper Patch Cord, Cat 6, Black UT PC B  $       18.81 31.0%  $                 12.98 N/A N/A
UTPKSP14BU Keyed Copper Patch Cord, Cat 6, Blue UTP PC B  $       18.81 31.0%  $                 12.98 N/A N/A
UTPKSP14GR Keyed Copper Patch Cord, Cat 6, Green UT PC B  $       18.81 31.0%  $                 12.98 N/A N/A
UTPKSP14OR Keyed Copper Patch Cord, Cat 6, Orange U PC B  $       18.81 31.0%  $                 12.98 N/A N/A
UTPKSP14RD Keyed Copper Patch Cord, Cat 6, Red UTP PC B  $       18.81 31.0%  $                 12.98 N/A N/A
UTPKSP14YL Keyed Copper Patch Cord, Cat 6, Yellow U PC B  $       18.81 31.0%  $                 12.98 N/A N/A
UTPKSP1MBL Keyed Copper Patch Cord, Cat 6, Black UT PC B  $       13.31 31.0%  $                   9.18 N/A N/A
UTPKSP1MBU Keyed Copper Patch Cord, Cat 6, Blue UTP PC B  $       13.31 31.0%  $                   9.18 N/A N/A
UTPKSP1MGR Keyed Copper Patch Cord, Cat 6, Green UT PC B  $       13.31 31.0%  $                   9.18 N/A N/A
UTPKSP1MOR Keyed Copper Patch Cord, Cat 6, Orange U PC B  $       13.31 31.0%  $                   9.18 N/A N/A
UTPKSP1MRD Keyed Copper Patch Cord, Cat 6, Red UTP PC B  $       13.31 31.0%  $                   9.18 N/A N/A
UTPKSP1MYL Keyed Copper Patch Cord, Cat 6, Yellow U PC B  $       13.31 31.0%  $                   9.18 N/A N/A
UTPKSP2MBL Keyed Copper Patch Cord, Cat 6, Black UT PC B  $       14.95 31.0%  $                 10.32 N/A N/A
UTPKSP2MBU Keyed Copper Patch Cord, Cat 6, Blue UTP PC B  $       14.95 31.0%  $                 10.32 N/A N/A
UTPKSP2MGR Keyed Copper Patch Cord, Cat 6, Green UT PC B  $       14.95 31.0%  $                 10.32 N/A N/A
UTPKSP2MOR Keyed Copper Patch Cord, Cat 6, Orange U PC B  $       14.95 31.0%  $                 10.32 N/A N/A
UTPKSP2MRD Keyed Copper Patch Cord, Cat 6, Red UTP PC B  $       14.95 31.0%  $                 10.32 N/A N/A
UTPKSP2MYL Keyed Copper Patch Cord, Cat 6, Yellow U PC B  $       14.95 31.0%  $                 10.32 N/A N/A
UTPKSP3BL Keyed Copper Patch Cord, Cat 6, Black UT PC B  $       12.91 31.0%  $                   8.91 N/A N/A
UTPKSP3BU Keyed Copper Patch Cord, Cat 6, Blue UTP PC B  $       12.91 31.0%  $                   8.91 N/A N/A
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UTPKSP3GR Keyed Copper Patch Cord, Cat 6, Green UT PC B  $       12.91 31.0%  $                   8.91 N/A N/A
UTPKSP3MBL Keyed Copper Patch Cord, Cat 6, Black UT PC B  $       16.60 31.0%  $                 11.45 N/A N/A
UTPKSP3MBU Keyed Copper Patch Cord, Cat 6, Blue UTP PC B  $       16.60 31.0%  $                 11.45 N/A N/A
UTPKSP3MGR Keyed Copper Patch Cord, Cat 6, Green UT PC B  $       16.60 31.0%  $                 11.45 N/A N/A
UTPKSP3MOR Keyed Copper Patch Cord, Cat 6, Orange U PC B  $       16.60 31.0%  $                 11.45 N/A N/A
UTPKSP3MRD Keyed Copper Patch Cord, Cat 6, Red UTP PC B  $       16.60 31.0%  $                 11.45 N/A N/A
UTPKSP3MYL Keyed Copper Patch Cord, Cat 6, Yellow U PC B  $       16.60 31.0%  $                 11.45 N/A N/A
UTPKSP3OR Keyed Copper Patch Cord, Cat 6, Orange U PC B  $       12.91 31.0%  $                   8.91 N/A N/A
UTPKSP3RD Keyed Copper Patch Cord, Cat 6, Red UTP PC B  $       12.91 31.0%  $                   8.91 N/A N/A
UTPKSP3YL Keyed Copper Patch Cord, Cat 6, Yellow U PC B  $       12.91 31.0%  $                   8.91 N/A N/A
UTPKSP5BL Keyed Copper Patch Cord, Cat 6, Black UT PC B  $       13.96 31.0%  $                   9.63 N/A N/A
UTPKSP5BU Keyed Copper Patch Cord, Cat 6, Blue UTP PC B  $       13.96 31.0%  $                   9.63 N/A N/A
UTPKSP5GR Keyed Copper Patch Cord, Cat 6, Green UT PC B  $       13.96 31.0%  $                   9.63 N/A N/A
UTPKSP5MBL Keyed Copper Patch Cord, Cat 6, Black UT PC B  $       20.35 31.0%  $                 14.04 N/A N/A
UTPKSP5MBU Keyed Copper Patch Cord, Cat 6, Blue UTP PC B  $       20.35 31.0%  $                 14.04 N/A N/A
UTPKSP5MGR Keyed Copper Patch Cord, Cat 6, Green UT PC B  $       20.35 31.0%  $                 14.04 N/A N/A
UTPKSP5MOR Keyed Copper Patch Cord, Cat 6, Orange U PC B  $       20.35 31.0%  $                 14.04 N/A N/A
UTPKSP5MRD Keyed Copper Patch Cord, Cat 6, Red UTP PC B  $       20.35 31.0%  $                 14.04 N/A N/A
UTPKSP5MYL Keyed Copper Patch Cord, Cat 6, Yellow U PC B  $       20.35 31.0%  $                 14.04 N/A N/A
UTPKSP5OR Keyed Copper Patch Cord, Cat 6, Orange U PC B  $       13.96 31.0%  $                   9.63 N/A N/A
UTPKSP5RD Keyed Copper Patch Cord, Cat 6, Red UTP PC B  $       13.96 31.0%  $                   9.63 N/A N/A
UTPKSP5YL Keyed Copper Patch Cord, Cat 6, Yellow U PC B  $       13.96 31.0%  $                   9.63 N/A N/A
UTPKSP7BL Keyed Copper Patch Cord, Cat 6, Black UT PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPKSP7BU Keyed Copper Patch Cord, Cat 6, Blue UTP PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPKSP7GR Keyed Copper Patch Cord, Cat 6, Green UT PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPKSP7MBL Keyed Copper Patch Cord, Cat 6, Black UT PC B  $       23.65 31.0%  $                 16.32 N/A N/A
UTPKSP7MBU Keyed Copper Patch Cord, Cat 6, Blue UTP PC B  $       23.65 31.0%  $                 16.32 N/A N/A
UTPKSP7MGR Keyed Copper Patch Cord, Cat 6, Green UT PC B  $       23.65 31.0%  $                 16.32 N/A N/A
UTPKSP7MOR Keyed Copper Patch Cord, Cat 6, Orange U PC B  $       23.65 31.0%  $                 16.32 N/A N/A
UTPKSP7MRD Keyed Copper Patch Cord, Cat 6, Red UTP PC B  $       23.65 31.0%  $                 16.32 N/A N/A
UTPKSP7MYL Keyed Copper Patch Cord, Cat 6, Yellow U PC B  $       23.65 31.0%  $                 16.32 N/A N/A
UTPKSP7OR Keyed Copper Patch Cord, Cat 6, Orange U PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPKSP7RD Keyed Copper Patch Cord, Cat 6, Red UTP PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPKSP7YL Keyed Copper Patch Cord, Cat 6, Yellow U PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPSP0.5MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $         9.99 31.0%  $                   6.89 N/A N/A
UTPSP0.5MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $         9.99 31.0%  $                   6.89 N/A N/A
UTPSP0.5MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $         9.99 31.0%  $                   6.89 N/A N/A
UTPSP0.5MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $         9.99 31.0%  $                   6.89 N/A N/A
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UTPSP0.5MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $         9.99 31.0%  $                   6.89 N/A N/A
UTPSP0.5MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $         9.99 31.0%  $                   6.89 N/A N/A
UTPSP0.5MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $         9.99 31.0%  $                   6.89 N/A N/A
UTPSP0.5MY Copper Patch Cord, Cat 6, Off White UTP PC B  $         9.99 31.0%  $                   6.89 N/A N/A
UTPSP0.5MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $         9.99 31.0%  $                   6.89 N/A N/A
UTPSP1.5MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       11.11 31.0%  $                   7.67 N/A N/A
UTPSP1.5MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       11.11 31.0%  $                   7.67 N/A N/A
UTPSP1.5MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       11.11 31.0%  $                   7.67 N/A N/A
UTPSP1.5MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       11.11 31.0%  $                   7.67 N/A N/A
UTPSP1.5MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       11.11 31.0%  $                   7.67 N/A N/A
UTPSP1.5MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       11.11 31.0%  $                   7.67 N/A N/A
UTPSP1.5MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       11.11 31.0%  $                   7.67 N/A N/A
UTPSP1.5MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       11.11 31.0%  $                   7.67 N/A N/A
UTPSP100BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       51.12 31.0%  $                 35.27 N/A N/A
UTPSP100BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       51.12 31.0%  $                 35.27 N/A N/A
UTPSP100GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       51.12 31.0%  $                 35.27 N/A N/A
UTPSP100GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       51.12 31.0%  $                 35.27 N/A N/A
UTPSP100ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       51.12 31.0%  $                 35.27 N/A N/A
UTPSP100RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       51.12 31.0%  $                 35.27 N/A N/A
UTPSP100VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       51.12 31.0%  $                 35.27 N/A N/A
UTPSP100Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       51.12 31.0%  $                 35.27 N/A N/A
UTPSP100YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       51.12 31.0%  $                 35.27 N/A N/A
UTPSP105BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       53.28 31.0%  $                 36.76 N/A N/A
UTPSP105BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       53.28 31.0%  $                 36.76 N/A N/A
UTPSP105GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       53.28 31.0%  $                 36.76 N/A N/A
UTPSP105ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       53.28 31.0%  $                 36.76 N/A N/A
UTPSP105RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       53.28 31.0%  $                 36.76 N/A N/A
UTPSP105VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       53.28 31.0%  $                 36.76 N/A N/A
UTPSP105Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       53.28 31.0%  $                 36.76 N/A N/A
UTPSP105YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       53.28 31.0%  $                 36.76 N/A N/A
UTPSP10BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       13.32 31.0%  $                   9.19 N/A N/A
UTPSP10BLY-Q Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       13.32 31.0%  $                   9.19 N/A N/A
UTPSP10BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       13.32 31.0%  $                   9.19 N/A N/A
UTPSP10BUY-Q Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       13.32 31.0%  $                   9.19 N/A N/A
UTPSP10GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       13.32 31.0%  $                   9.19 N/A N/A
UTPSP10GRY-Q Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       13.32 31.0%  $                   9.19 N/A N/A
UTPSP10GYFY Copper Patch Cord, Category 6, Gray UTP PC B  $       13.32 31.0%  $                   9.19 N/A N/A
UTPSP10GYY Copper Patch Cord, Category 6, Gray UTP PC B  $       13.32 31.0%  $                   9.19 N/A N/A
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UTPSP10MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       22.43 31.0%  $                 15.48 N/A N/A
UTPSP10MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       22.43 31.0%  $                 15.48 N/A N/A
UTPSP10MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       22.43 31.0%  $                 15.48 N/A N/A
UTPSP10MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       22.43 31.0%  $                 15.48 N/A N/A
UTPSP10MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       22.43 31.0%  $                 15.48 N/A N/A
UTPSP10MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       22.43 31.0%  $                 15.48 N/A N/A
UTPSP10MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       22.43 31.0%  $                 15.48 N/A N/A
UTPSP10MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       22.43 31.0%  $                 15.48 N/A N/A
UTPSP10MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       22.43 31.0%  $                 15.48 N/A N/A
UTPSP10ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       13.32 31.0%  $                   9.19 N/A N/A
UTPSP10RDFY Copper Patch Cord, Category 6, Red UTP C PC B  $       13.32 31.0%  $                   9.19 N/A N/A
UTPSP10RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       13.32 31.0%  $                   9.19 N/A N/A
UTPSP10RDY-Q Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       13.32 31.0%  $                   9.19 N/A N/A
UTPSP10VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       13.32 31.0%  $                   9.19 N/A N/A
UTPSP10Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       13.32 31.0%  $                   9.19 N/A N/A
UTPSP10YLFY Copper Patch Cord, Category 6, Yellow UT PC B  $       13.32 31.0%  $                   9.19 N/A N/A
UTPSP10YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       13.32 31.0%  $                   9.19 N/A N/A
UTPSP10YLY-Q Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       13.32 31.0%  $                   9.19 N/A N/A
UTPSP10Y-Q Copper Patch Cord, Cat 6, Off White UTP PC B  $       13.32 31.0%  $                   9.19 N/A N/A
UTPSP110BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       55.43 31.0%  $                 38.25 N/A N/A
UTPSP110BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       55.43 31.0%  $                 38.25 N/A N/A
UTPSP110GRY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       55.43 31.0%  $                 38.25 N/A N/A
UTPSP110GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       55.43 31.0%  $                 38.25 N/A N/A
UTPSP110ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       55.43 31.0%  $                 38.25 N/A N/A
UTPSP110RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       55.43 31.0%  $                 38.25 N/A N/A
UTPSP110VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       55.43 31.0%  $                 38.25 N/A N/A
UTPSP110Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       55.43 31.0%  $                 38.25 N/A N/A
UTPSP110YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       55.43 31.0%  $                 38.25 N/A N/A
UTPSP115BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       57.59 31.0%  $                 39.74 N/A N/A
UTPSP115BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       57.59 31.0%  $                 39.74 N/A N/A
UTPSP115GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       57.59 31.0%  $                 39.74 N/A N/A
UTPSP115GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       57.59 31.0%  $                 39.74 N/A N/A
UTPSP115ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       57.59 31.0%  $                 39.74 N/A N/A
UTPSP115RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       57.59 31.0%  $                 39.74 N/A N/A
UTPSP115VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       57.59 31.0%  $                 39.74 N/A N/A
UTPSP115Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       57.59 31.0%  $                 39.74 N/A N/A
UTPSP115YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       57.59 31.0%  $                 39.74 N/A N/A
UTPSP11BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       13.76 31.0%  $                   9.49 N/A N/A
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UTPSP11BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       13.76 31.0%  $                   9.49 N/A N/A
UTPSP11GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       13.76 31.0%  $                   9.49 N/A N/A
UTPSP11GYY Copper Patch Cord, Category 6, Gray UTP PC B  $       13.76 31.0%  $                   9.49 N/A N/A
UTPSP11MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       23.74 31.0%  $                 16.38 N/A N/A
UTPSP11MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       23.74 31.0%  $                 16.38 N/A N/A
UTPSP11MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       23.74 31.0%  $                 16.38 N/A N/A
UTPSP11MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       23.74 31.0%  $                 16.38 N/A N/A
UTPSP11MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       23.74 31.0%  $                 16.38 N/A N/A
UTPSP11MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       23.74 31.0%  $                 16.38 N/A N/A
UTPSP11MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       23.74 31.0%  $                 16.38 N/A N/A
UTPSP11MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       23.74 31.0%  $                 16.38 N/A N/A
UTPSP11MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       23.74 31.0%  $                 16.38 N/A N/A
UTPSP11ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       13.76 31.0%  $                   9.49 N/A N/A
UTPSP11RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       13.76 31.0%  $                   9.49 N/A N/A
UTPSP11VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       13.76 31.0%  $                   9.49 N/A N/A
UTPSP11Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       13.76 31.0%  $                   9.49 N/A N/A
UTPSP11YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       13.76 31.0%  $                   9.49 N/A N/A
UTPSP11Y-Q Copper Patch Cord, Category 6, Off-White PC B  $       13.76 31.0%  $                   9.49 N/A N/A
UTPSP120BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       59.74 31.0%  $                 41.22 N/A N/A
UTPSP120BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       59.74 31.0%  $                 41.22 N/A N/A
UTPSP120GRY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       59.74 31.0%  $                 41.22 N/A N/A
UTPSP120GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       59.74 31.0%  $                 41.22 N/A N/A
UTPSP120ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       59.74 31.0%  $                 41.22 N/A N/A
UTPSP120RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       59.74 31.0%  $                 41.22 N/A N/A
UTPSP120VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       59.74 31.0%  $                 41.22 N/A N/A
UTPSP120Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       59.74 31.0%  $                 41.22 N/A N/A
UTPSP120YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       59.74 31.0%  $                 41.22 N/A N/A
UTPSP125BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       61.90 31.0%  $                 42.71 N/A N/A
UTPSP125BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       61.90 31.0%  $                 42.71 N/A N/A
UTPSP125GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       61.90 31.0%  $                 42.71 N/A N/A
UTPSP125GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       61.90 31.0%  $                 42.71 N/A N/A
UTPSP125ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       61.90 31.0%  $                 42.71 N/A N/A
UTPSP125RDY Copper Patch Cord, Cat 6, Red LSZH UTP C PC B  $       61.90 31.0%  $                 42.71 N/A N/A
UTPSP125VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       61.90 31.0%  $                 42.71 N/A N/A
UTPSP125Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       61.90 31.0%  $                 42.71 N/A N/A
UTPSP125YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       61.90 31.0%  $                 42.71 N/A N/A
UTPSP12BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       14.19 31.0%  $                   9.79 N/A N/A
UTPSP12BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       14.19 31.0%  $                   9.79 N/A N/A
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UTPSP12GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       14.19 31.0%  $                   9.79 N/A N/A
UTPSP12GYY Copper Patch Cord, Category 6, Gray UTP PC B  $       14.19 31.0%  $                   9.79 N/A N/A
UTPSP12MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       25.04 31.0%  $                 17.28 N/A N/A
UTPSP12MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       25.04 31.0%  $                 17.28 N/A N/A
UTPSP12MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       25.04 31.0%  $                 17.28 N/A N/A
UTPSP12MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       25.04 31.0%  $                 17.28 N/A N/A
UTPSP12MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       25.04 31.0%  $                 17.28 N/A N/A
UTPSP12MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       25.04 31.0%  $                 17.28 N/A N/A
UTPSP12MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       25.04 31.0%  $                 17.28 N/A N/A
UTPSP12MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       25.04 31.0%  $                 17.28 N/A N/A
UTPSP12MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       25.04 31.0%  $                 17.28 N/A N/A
UTPSP12ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       14.19 31.0%  $                   9.79 N/A N/A
UTPSP12RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       14.19 31.0%  $                   9.79 N/A N/A
UTPSP12VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       14.19 31.0%  $                   9.79 N/A N/A
UTPSP12Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       14.19 31.0%  $                   9.79 N/A N/A
UTPSP12YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       14.19 31.0%  $                   9.79 N/A N/A
UTPSP12Y-Q Copper Patch Cord, Category 6, Off-White PC B  $       14.19 31.0%  $                   9.79 N/A N/A
UTPSP130BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       64.05 31.0%  $                 44.19 N/A N/A
UTPSP130BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       64.05 31.0%  $                 44.19 N/A N/A
UTPSP130GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       64.05 31.0%  $                 44.19 N/A N/A
UTPSP130GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       64.05 31.0%  $                 44.19 N/A N/A
UTPSP130ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       64.05 31.0%  $                 44.19 N/A N/A
UTPSP130RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       64.05 31.0%  $                 44.19 N/A N/A
UTPSP130VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       64.05 31.0%  $                 44.19 N/A N/A
UTPSP130Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       64.05 31.0%  $                 44.19 N/A N/A
UTPSP130YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       64.05 31.0%  $                 44.19 N/A N/A
UTPSP135BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       66.21 31.0%  $                 45.68 N/A N/A
UTPSP135BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       66.21 31.0%  $                 45.68 N/A N/A
UTPSP135GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       66.21 31.0%  $                 45.68 N/A N/A
UTPSP135GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       66.21 31.0%  $                 45.68 N/A N/A
UTPSP135ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       66.21 31.0%  $                 45.68 N/A N/A
UTPSP135RDY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       66.21 31.0%  $                 45.68 N/A N/A
UTPSP135VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       66.21 31.0%  $                 45.68 N/A N/A
UTPSP135Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       66.21 31.0%  $                 45.68 N/A N/A
UTPSP135YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       66.21 31.0%  $                 45.68 N/A N/A
UTPSP13BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       14.62 31.0%  $                 10.09 N/A N/A
UTPSP13BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       14.62 31.0%  $                 10.09 N/A N/A
UTPSP13GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       14.62 31.0%  $                 10.09 N/A N/A
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UTPSP13GYY Copper Patch Cord, Category 6, Gray UTP PC B  $       14.62 31.0%  $                 10.09 N/A N/A
UTPSP13MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       26.35 31.0%  $                 18.18 N/A N/A
UTPSP13MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       26.35 31.0%  $                 18.18 N/A N/A
UTPSP13MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       26.35 31.0%  $                 18.18 N/A N/A
UTPSP13MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       26.35 31.0%  $                 18.18 N/A N/A
UTPSP13MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       26.35 31.0%  $                 18.18 N/A N/A
UTPSP13MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       26.35 31.0%  $                 18.18 N/A N/A
UTPSP13MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       26.35 31.0%  $                 18.18 N/A N/A
UTPSP13MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       26.35 31.0%  $                 18.18 N/A N/A
UTPSP13MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       26.35 31.0%  $                 18.18 N/A N/A
UTPSP13ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       14.62 31.0%  $                 10.09 N/A N/A
UTPSP13RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       14.62 31.0%  $                 10.09 N/A N/A
UTPSP13VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       14.62 31.0%  $                 10.09 N/A N/A
UTPSP13Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       14.62 31.0%  $                 10.09 N/A N/A
UTPSP13YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       14.62 31.0%  $                 10.09 N/A N/A
UTPSP13Y-Q Copper Patch Cord, Category 6, Off-White PC B  $       14.62 31.0%  $                 10.09 N/A N/A
UTPSP140BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       68.36 31.0%  $                 47.17 N/A N/A
UTPSP140BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       68.36 31.0%  $                 47.17 N/A N/A
UTPSP140GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       68.36 31.0%  $                 47.17 N/A N/A
UTPSP140GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       68.36 31.0%  $                 47.17 N/A N/A
UTPSP140ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       68.36 31.0%  $                 47.17 N/A N/A
UTPSP140RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       68.36 31.0%  $                 47.17 N/A N/A
UTPSP140VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       68.36 31.0%  $                 47.17 N/A N/A
UTPSP140Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       68.36 31.0%  $                 47.17 N/A N/A
UTPSP140YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       68.36 31.0%  $                 47.17 N/A N/A
UTPSP145BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       70.52 31.0%  $                 48.66 N/A N/A
UTPSP145BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       70.52 31.0%  $                 48.66 N/A N/A
UTPSP145GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       70.52 31.0%  $                 48.66 N/A N/A
UTPSP145GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       70.52 31.0%  $                 48.66 N/A N/A
UTPSP145ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       70.52 31.0%  $                 48.66 N/A N/A
UTPSP145RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       70.52 31.0%  $                 48.66 N/A N/A
UTPSP145VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       70.52 31.0%  $                 48.66 N/A N/A
UTPSP145Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       70.52 31.0%  $                 48.66 N/A N/A
UTPSP145YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       70.52 31.0%  $                 48.66 N/A N/A
UTPSP14BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPSP14BLY-Q Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPSP14BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPSP14BUY-Q Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       15.05 31.0%  $                 10.38 N/A N/A
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UTPSP14GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPSP14GRY-Q Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPSP14GYY Copper Patch Cord, Category 6, Gray UTP PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPSP14MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       27.64 31.0%  $                 19.07 N/A N/A
UTPSP14MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       27.64 31.0%  $                 19.07 N/A N/A
UTPSP14MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       27.64 31.0%  $                 19.07 N/A N/A
UTPSP14MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       27.64 31.0%  $                 19.07 N/A N/A
UTPSP14MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       27.64 31.0%  $                 19.07 N/A N/A
UTPSP14MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       27.64 31.0%  $                 19.07 N/A N/A
UTPSP14MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       27.64 31.0%  $                 19.07 N/A N/A
UTPSP14MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       27.64 31.0%  $                 19.07 N/A N/A
UTPSP14MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       27.64 31.0%  $                 19.07 N/A N/A
UTPSP14ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPSP14RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPSP14RDY-Q Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPSP14VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPSP14Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPSP14YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPSP14YLY-Q Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPSP14Y-Q Copper Patch Cord, Cat 6, Off White UTP PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPSP150BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       72.67 31.0%  $                 50.14 N/A N/A
UTPSP150BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       72.67 31.0%  $                 50.14 N/A N/A
UTPSP150GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       72.67 31.0%  $                 50.14 N/A N/A
UTPSP150GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       72.67 31.0%  $                 50.14 N/A N/A
UTPSP150ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       72.67 31.0%  $                 50.14 N/A N/A
UTPSP150RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       72.67 31.0%  $                 50.14 N/A N/A
UTPSP150VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       72.67 31.0%  $                 50.14 N/A N/A
UTPSP150Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       72.67 31.0%  $                 50.14 N/A N/A
UTPSP150YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       72.67 31.0%  $                 50.14 N/A N/A
UTPSP155BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       74.83 31.0%  $                 51.63 N/A N/A
UTPSP155BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       74.83 31.0%  $                 51.63 N/A N/A
UTPSP155GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       74.83 31.0%  $                 51.63 N/A N/A
UTPSP155ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       74.83 31.0%  $                 51.63 N/A N/A
UTPSP155RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       74.83 31.0%  $                 51.63 N/A N/A
UTPSP155VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       74.83 31.0%  $                 51.63 N/A N/A
UTPSP155Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       74.83 31.0%  $                 51.63 N/A N/A
UTPSP155YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       74.83 31.0%  $                 51.63 N/A N/A
UTPSP15BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       15.42 31.0%  $                 10.64 N/A N/A
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UTPSP15BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       15.42 31.0%  $                 10.64 N/A N/A
UTPSP15GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       15.42 31.0%  $                 10.64 N/A N/A
UTPSP15GYFY Copper Patch Cord, Category 6, Gray UTP PC B  $       15.42 31.0%  $                 10.64 N/A N/A
UTPSP15GYY Copper Patch Cord, Category 6, Gray UTP PC B  $       15.42 31.0%  $                 10.64 N/A N/A
UTPSP15MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       28.88 31.0%  $                 19.93 N/A N/A
UTPSP15MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       28.88 31.0%  $                 19.93 N/A N/A
UTPSP15MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       28.88 31.0%  $                 19.93 N/A N/A
UTPSP15MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       28.88 31.0%  $                 19.93 N/A N/A
UTPSP15MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       28.88 31.0%  $                 19.93 N/A N/A
UTPSP15MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       28.88 31.0%  $                 19.93 N/A N/A
UTPSP15MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       28.88 31.0%  $                 19.93 N/A N/A
UTPSP15MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       28.88 31.0%  $                 19.93 N/A N/A
UTPSP15MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       28.88 31.0%  $                 19.93 N/A N/A
UTPSP15ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       15.42 31.0%  $                 10.64 N/A N/A
UTPSP15RDFY Copper Patch Cord, Category 6, Red UTP C PC B  $       15.42 31.0%  $                 10.64 N/A N/A
UTPSP15RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       15.42 31.0%  $                 10.64 N/A N/A
UTPSP15VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       15.42 31.0%  $                 10.64 N/A N/A
UTPSP15Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       15.42 31.0%  $                 10.64 N/A N/A
UTPSP15YLFY Copper Patch Cord, Category 6, Yellow UT PC B  $       15.42 31.0%  $                 10.64 N/A N/A
UTPSP15YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       15.42 31.0%  $                 10.64 N/A N/A
UTPSP15Y-Q Copper Patch Cord, Category 6, Off-White PC B  $       15.42 31.0%  $                 10.64 N/A N/A
UTPSP160BLY Copper Integrity Patch Cord, Cat 6, Blac PC B  $       76.98 31.0%  $                 53.12 N/A N/A
UTPSP160BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       76.98 31.0%  $                 53.12 N/A N/A
UTPSP160GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       76.98 31.0%  $                 53.12 N/A N/A
UTPSP160GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       76.98 31.0%  $                 53.12 N/A N/A
UTPSP160ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       76.98 31.0%  $                 53.12 N/A N/A
UTPSP160RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       76.98 31.0%  $                 53.12 N/A N/A
UTPSP160VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       76.98 31.0%  $                 53.12 N/A N/A
UTPSP160Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       76.98 31.0%  $                 53.12 N/A N/A
UTPSP160YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       76.98 31.0%  $                 53.12 N/A N/A
UTPSP165BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       79.14 31.0%  $                 54.61 N/A N/A
UTPSP165BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       79.14 31.0%  $                 54.61 N/A N/A
UTPSP165GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       79.14 31.0%  $                 54.61 N/A N/A
UTPSP165ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       79.14 31.0%  $                 54.61 N/A N/A
UTPSP165RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       79.14 31.0%  $                 54.61 N/A N/A
UTPSP165VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       79.14 31.0%  $                 54.61 N/A N/A
UTPSP165Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       79.14 31.0%  $                 54.61 N/A N/A
UTPSP165YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       79.14 31.0%  $                 54.61 N/A N/A
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UTPSP16BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       15.82 31.0%  $                 10.92 N/A N/A
UTPSP16BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       15.82 31.0%  $                 10.92 N/A N/A
UTPSP16GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       15.82 31.0%  $                 10.92 N/A N/A
UTPSP16GYY Copper Patch Cord, Category 6, Gray UTP PC B  $       15.82 31.0%  $                 10.92 N/A N/A
UTPSP16MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       30.17 31.0%  $                 20.82 N/A N/A
UTPSP16MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       30.17 31.0%  $                 20.82 N/A N/A
UTPSP16MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       30.17 31.0%  $                 20.82 N/A N/A
UTPSP16MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       30.17 31.0%  $                 20.82 N/A N/A
UTPSP16MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       30.17 31.0%  $                 20.82 N/A N/A
UTPSP16MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       30.17 31.0%  $                 20.82 N/A N/A
UTPSP16MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       30.17 31.0%  $                 20.82 N/A N/A
UTPSP16MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       30.17 31.0%  $                 20.82 N/A N/A
UTPSP16MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       30.17 31.0%  $                 20.82 N/A N/A
UTPSP16ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       15.82 31.0%  $                 10.92 N/A N/A
UTPSP16RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       15.82 31.0%  $                 10.92 N/A N/A
UTPSP16VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       15.82 31.0%  $                 10.92 N/A N/A
UTPSP16Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       15.82 31.0%  $                 10.92 N/A N/A
UTPSP16YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       15.82 31.0%  $                 10.92 N/A N/A
UTPSP16Y-Q Copper Patch Cord, Category 6, Off-White PC B  $       15.82 31.0%  $                 10.92 N/A N/A
UTPSP170BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       81.29 31.0%  $                 56.09 N/A N/A
UTPSP170BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       81.29 31.0%  $                 56.09 N/A N/A
UTPSP170GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       81.29 31.0%  $                 56.09 N/A N/A
UTPSP170GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       81.29 31.0%  $                 56.09 N/A N/A
UTPSP170ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       81.29 31.0%  $                 56.09 N/A N/A
UTPSP170RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       81.29 31.0%  $                 56.09 N/A N/A
UTPSP170VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       81.29 31.0%  $                 56.09 N/A N/A
UTPSP170Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       81.29 31.0%  $                 56.09 N/A N/A
UTPSP170YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       81.29 31.0%  $                 56.09 N/A N/A
UTPSP175BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       83.45 31.0%  $                 57.58 N/A N/A
UTPSP175BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       83.45 31.0%  $                 57.58 N/A N/A
UTPSP175GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       83.45 31.0%  $                 57.58 N/A N/A
UTPSP175GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       83.45 31.0%  $                 57.58 N/A N/A
UTPSP175ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       83.45 31.0%  $                 57.58 N/A N/A
UTPSP175RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       83.45 31.0%  $                 57.58 N/A N/A
UTPSP175VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       83.45 31.0%  $                 57.58 N/A N/A
UTPSP175Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       83.45 31.0%  $                 57.58 N/A N/A
UTPSP175YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       83.45 31.0%  $                 57.58 N/A N/A
UTPSP17BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       16.21 31.0%  $                 11.18 N/A N/A
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UTPSP17BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       16.21 31.0%  $                 11.18 N/A N/A
UTPSP17GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       16.21 31.0%  $                 11.18 N/A N/A
UTPSP17GYY Copper Patch Cord, Category 6, Gray UTP PC B  $       16.21 31.0%  $                 11.18 N/A N/A
UTPSP17MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       31.46 31.0%  $                 21.71 N/A N/A
UTPSP17MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       31.46 31.0%  $                 21.71 N/A N/A
UTPSP17MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       31.46 31.0%  $                 21.71 N/A N/A
UTPSP17MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       31.46 31.0%  $                 21.71 N/A N/A
UTPSP17MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       31.46 31.0%  $                 21.71 N/A N/A
UTPSP17MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       31.46 31.0%  $                 21.71 N/A N/A
UTPSP17MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       31.46 31.0%  $                 21.71 N/A N/A
UTPSP17MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       31.46 31.0%  $                 21.71 N/A N/A
UTPSP17MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       31.46 31.0%  $                 21.71 N/A N/A
UTPSP17ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       16.21 31.0%  $                 11.18 N/A N/A
UTPSP17RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       16.21 31.0%  $                 11.18 N/A N/A
UTPSP17VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       16.21 31.0%  $                 11.18 N/A N/A
UTPSP17Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       16.21 31.0%  $                 11.18 N/A N/A
UTPSP17YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       16.21 31.0%  $                 11.18 N/A N/A
UTPSP17Y-Q Copper Patch Cord, Category 6, Off-White PC B  $       16.21 31.0%  $                 11.18 N/A N/A
UTPSP180BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       85.60 31.0%  $                 59.06 N/A N/A
UTPSP180BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       85.60 31.0%  $                 59.06 N/A N/A
UTPSP180GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       85.60 31.0%  $                 59.06 N/A N/A
UTPSP180GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       85.60 31.0%  $                 59.06 N/A N/A
UTPSP180ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       85.60 31.0%  $                 59.06 N/A N/A
UTPSP180RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       85.60 31.0%  $                 59.06 N/A N/A
UTPSP180VLY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       85.60 31.0%  $                 59.06 N/A N/A
UTPSP180Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       85.60 31.0%  $                 59.06 N/A N/A
UTPSP180YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       85.60 31.0%  $                 59.06 N/A N/A
UTPSP185BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       87.76 31.0%  $                 60.55 N/A N/A
UTPSP185BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       87.76 31.0%  $                 60.55 N/A N/A
UTPSP185GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       87.76 31.0%  $                 60.55 N/A N/A
UTPSP185GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       87.76 31.0%  $                 60.55 N/A N/A
UTPSP185ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       87.76 31.0%  $                 60.55 N/A N/A
UTPSP185RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       87.76 31.0%  $                 60.55 N/A N/A
UTPSP185VLY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       87.76 31.0%  $                 60.55 N/A N/A
UTPSP185Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       87.76 31.0%  $                 60.55 N/A N/A
UTPSP185YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       87.76 31.0%  $                 60.55 N/A N/A
UTPSP18BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       16.60 31.0%  $                 11.45 N/A N/A
UTPSP18BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       16.60 31.0%  $                 11.45 N/A N/A
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UTPSP18GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       16.60 31.0%  $                 11.45 N/A N/A
UTPSP18GYY Copper Patch Cord, Category 6, Gray UTP PC B  $       16.60 31.0%  $                 11.45 N/A N/A
UTPSP18MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       32.76 31.0%  $                 22.60 N/A N/A
UTPSP18MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       32.76 31.0%  $                 22.60 N/A N/A
UTPSP18MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       32.76 31.0%  $                 22.60 N/A N/A
UTPSP18MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       32.76 31.0%  $                 22.60 N/A N/A
UTPSP18MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       32.76 31.0%  $                 22.60 N/A N/A
UTPSP18MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       32.76 31.0%  $                 22.60 N/A N/A
UTPSP18MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       32.76 31.0%  $                 22.60 N/A N/A
UTPSP18MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       32.76 31.0%  $                 22.60 N/A N/A
UTPSP18MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       32.76 31.0%  $                 22.60 N/A N/A
UTPSP18ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       16.60 31.0%  $                 11.45 N/A N/A
UTPSP18RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       16.60 31.0%  $                 11.45 N/A N/A
UTPSP18VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       16.60 31.0%  $                 11.45 N/A N/A
UTPSP18Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       16.60 31.0%  $                 11.45 N/A N/A
UTPSP18YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       16.60 31.0%  $                 11.45 N/A N/A
UTPSP18Y-Q Copper Patch Cord, Category 6, Off-White PC B  $       16.60 31.0%  $                 11.45 N/A N/A
UTPSP190BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       89.91 31.0%  $                 62.04 N/A N/A
UTPSP190BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       89.91 31.0%  $                 62.04 N/A N/A
UTPSP190GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       89.91 31.0%  $                 62.04 N/A N/A
UTPSP190GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       89.91 31.0%  $                 62.04 N/A N/A
UTPSP190ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       89.91 31.0%  $                 62.04 N/A N/A
UTPSP190RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       89.91 31.0%  $                 62.04 N/A N/A
UTPSP190VLY Copper Patch Cord, Cat 6, Off White UTP PC B  $       89.91 31.0%  $                 62.04 N/A N/A
UTPSP190Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       89.91 31.0%  $                 62.04 N/A N/A
UTPSP190YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       89.91 31.0%  $                 62.04 N/A N/A
UTPSP195BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       92.07 31.0%  $                 63.53 N/A N/A
UTPSP195BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       92.07 31.0%  $                 63.53 N/A N/A
UTPSP195GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       92.07 31.0%  $                 63.53 N/A N/A
UTPSP195GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       92.07 31.0%  $                 63.53 N/A N/A
UTPSP195ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       92.07 31.0%  $                 63.53 N/A N/A
UTPSP195RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       92.07 31.0%  $                 63.53 N/A N/A
UTPSP195VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       92.07 31.0%  $                 63.53 N/A N/A
UTPSP195Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       92.07 31.0%  $                 63.53 N/A N/A
UTPSP195YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       92.07 31.0%  $                 63.53 N/A N/A
UTPSP19BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       17.00 31.0%  $                 11.73 N/A N/A
UTPSP19BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       17.00 31.0%  $                 11.73 N/A N/A
UTPSP19GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       17.00 31.0%  $                 11.73 N/A N/A
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UTPSP19GYY Copper Patch Cord, Category 6, Gray UTP PC B  $       17.00 31.0%  $                 11.73 N/A N/A
UTPSP19MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       34.05 31.0%  $                 23.49 N/A N/A
UTPSP19MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       34.05 31.0%  $                 23.49 N/A N/A
UTPSP19MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       34.05 31.0%  $                 23.49 N/A N/A
UTPSP19MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       34.05 31.0%  $                 23.49 N/A N/A
UTPSP19MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       34.05 31.0%  $                 23.49 N/A N/A
UTPSP19MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       34.05 31.0%  $                 23.49 N/A N/A
UTPSP19MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       34.05 31.0%  $                 23.49 N/A N/A
UTPSP19MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       34.05 31.0%  $                 23.49 N/A N/A
UTPSP19MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       34.05 31.0%  $                 23.49 N/A N/A
UTPSP19ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       17.00 31.0%  $                 11.73 N/A N/A
UTPSP19RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       17.00 31.0%  $                 11.73 N/A N/A
UTPSP19VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       17.00 31.0%  $                 11.73 N/A N/A
UTPSP19Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       17.00 31.0%  $                 11.73 N/A N/A
UTPSP19YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       17.00 31.0%  $                 11.73 N/A N/A
UTPSP19Y-Q Copper Patch Cord, Category 6, Off-White PC B  $       17.00 31.0%  $                 11.73 N/A N/A
UTPSP1BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $         8.85 31.0%  $                   6.11 N/A N/A
UTPSP1BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $         8.85 31.0%  $                   6.11 N/A N/A
UTPSP1GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $         8.85 31.0%  $                   6.11 N/A N/A
UTPSP1GYY Copper Patch Cord, Category 6, Gray UTP PC B  $         8.85 31.0%  $                   6.11 N/A N/A
UTPSP1MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       10.64 31.0%  $                   7.34 N/A N/A
UTPSP1MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       10.64 31.0%  $                   7.34 N/A N/A
UTPSP1MBUY-Q Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       10.64 31.0%  $                   7.34 N/A N/A
UTPSP1MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       10.64 31.0%  $                   7.34 N/A N/A
UTPSP1MGYY Copper Patch Cord, Category 6, Gray UTP PC B  $       10.64 31.0%  $                   7.34 N/A N/A
UTPSP1MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       10.64 31.0%  $                   7.34 N/A N/A
UTPSP1MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       10.64 31.0%  $                   7.34 N/A N/A
UTPSP1MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       10.64 31.0%  $                   7.34 N/A N/A
UTPSP1MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       10.64 31.0%  $                   7.34 N/A N/A
UTPSP1ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $         8.85 31.0%  $                   6.11 N/A N/A
UTPSP1RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $         8.85 31.0%  $                   6.11 N/A N/A
UTPSP1VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $         8.85 31.0%  $                   6.11 N/A N/A
UTPSP1Y Copper Patch Cord, Cat 6, Off White UTP PC B  $         8.85 31.0%  $                   6.11 N/A N/A
UTPSP1YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $         8.85 31.0%  $                   6.11 N/A N/A
UTPSP2.5MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       12.05 31.0%  $                   8.31 N/A N/A
UTPSP2.5MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       12.05 31.0%  $                   8.31 N/A N/A
UTPSP2.5MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       12.05 31.0%  $                   8.31 N/A N/A
UTPSP2.5MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       12.05 31.0%  $                   8.31 N/A N/A
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UTPSP2.5MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       12.05 31.0%  $                   8.31 N/A N/A
UTPSP2.5MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       12.05 31.0%  $                   8.31 N/A N/A
UTPSP2.5MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       12.05 31.0%  $                   8.31 N/A N/A
UTPSP2.5MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       12.05 31.0%  $                   8.31 N/A N/A
UTPSP2.5MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       12.05 31.0%  $                   8.31 N/A N/A
UTPSP200BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       94.22 31.0%  $                 65.01 N/A N/A
UTPSP200BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       94.22 31.0%  $                 65.01 N/A N/A
UTPSP200GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       94.22 31.0%  $                 65.01 N/A N/A
UTPSP200GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       94.22 31.0%  $                 65.01 N/A N/A
UTPSP200ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       94.22 31.0%  $                 65.01 N/A N/A
UTPSP200RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       94.22 31.0%  $                 65.01 N/A N/A
UTPSP200VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       94.22 31.0%  $                 65.01 N/A N/A
UTPSP200Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       94.22 31.0%  $                 65.01 N/A N/A
UTPSP200YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       94.22 31.0%  $                 65.01 N/A N/A
UTPSP205BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       96.38 31.0%  $                 66.50 N/A N/A
UTPSP20BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       17.39 31.0%  $                 12.00 N/A N/A
UTPSP20BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       17.39 31.0%  $                 12.00 N/A N/A
UTPSP20GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       17.39 31.0%  $                 12.00 N/A N/A
UTPSP20GYFY Copper Patch Cord, Category 6, Gray UTP PC B  $       17.39 31.0%  $                 12.00 N/A N/A
UTPSP20GYY Copper Patch Cord, Category 6, Gray UTP PC B  $       17.39 31.0%  $                 12.00 N/A N/A
UTPSP20MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       35.34 31.0%  $                 24.38 N/A N/A
UTPSP20MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       35.34 31.0%  $                 24.38 N/A N/A
UTPSP20MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       35.34 31.0%  $                 24.38 N/A N/A
UTPSP20MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       35.34 31.0%  $                 24.38 N/A N/A
UTPSP20MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       35.34 31.0%  $                 24.38 N/A N/A
UTPSP20MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       35.34 31.0%  $                 24.38 N/A N/A
UTPSP20MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       35.34 31.0%  $                 24.38 N/A N/A
UTPSP20MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       35.34 31.0%  $                 24.38 N/A N/A
UTPSP20MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       35.34 31.0%  $                 24.38 N/A N/A
UTPSP20ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       17.39 31.0%  $                 12.00 N/A N/A
UTPSP20RDFY Copper Patch Cord, Category 6, Red UTP C PC B  $       17.39 31.0%  $                 12.00 N/A N/A
UTPSP20RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       17.39 31.0%  $                 12.00 N/A N/A
UTPSP20VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       17.39 31.0%  $                 12.00 N/A N/A
UTPSP20Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       17.39 31.0%  $                 12.00 N/A N/A
UTPSP20YLFY Copper Patch Cord, Category 6, Yellow UT PC B  $       17.39 31.0%  $                 12.00 N/A N/A
UTPSP20YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       17.39 31.0%  $                 12.00 N/A N/A
UTPSP20Y-Q Copper Patch Cord, Category 6, Off-White PC B  $       17.39 31.0%  $                 12.00 N/A N/A
UTPSP210BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       98.53 31.0%  $                 67.99 N/A N/A
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UTPSP210GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       98.53 31.0%  $                 67.99 N/A N/A
UTPSP215BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $     100.69 31.0%  $                 69.48 N/A N/A
UTPSP21BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       17.78 31.0%  $                 12.27 N/A N/A
UTPSP21BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       17.78 31.0%  $                 12.27 N/A N/A
UTPSP21GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       17.78 31.0%  $                 12.27 N/A N/A
UTPSP21ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       17.78 31.0%  $                 12.27 N/A N/A
UTPSP21RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       17.78 31.0%  $                 12.27 N/A N/A
UTPSP21VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       17.78 31.0%  $                 12.27 N/A N/A
UTPSP21Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       17.78 31.0%  $                 12.27 N/A N/A
UTPSP21YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       17.78 31.0%  $                 12.27 N/A N/A
UTPSP220BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $     102.85 31.0%  $                 70.97 N/A N/A
UTPSP220GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $     102.85 31.0%  $                 70.97 N/A N/A
UTPSP225BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $     105.00 31.0%  $                 72.45 N/A N/A
UTPSP22BLY Copper Patch Cord, Cat 6, Black LSZH UTP PC B  $       18.18 31.0%  $                 12.54 N/A N/A
UTPSP22BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       18.18 31.0%  $                 12.54 N/A N/A
UTPSP22GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       18.18 31.0%  $                 12.54 N/A N/A
UTPSP22ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       18.18 31.0%  $                 12.54 N/A N/A
UTPSP22RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       18.18 31.0%  $                 12.54 N/A N/A
UTPSP22VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       18.18 31.0%  $                 12.54 N/A N/A
UTPSP22Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       18.18 31.0%  $                 12.54 N/A N/A
UTPSP22YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       18.18 31.0%  $                 12.54 N/A N/A
UTPSP230BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $     107.16 31.0%  $                 73.94 N/A N/A
UTPSP230GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $     107.16 31.0%  $                 73.94 N/A N/A
UTPSP235BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $     109.31 31.0%  $                 75.42 N/A N/A
UTPSP23BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       18.57 31.0%  $                 12.81 N/A N/A
UTPSP23BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       18.57 31.0%  $                 12.81 N/A N/A
UTPSP23GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       18.57 31.0%  $                 12.81 N/A N/A
UTPSP23ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       18.57 31.0%  $                 12.81 N/A N/A
UTPSP23RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       18.57 31.0%  $                 12.81 N/A N/A
UTPSP23VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       18.57 31.0%  $                 12.81 N/A N/A
UTPSP23Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       18.57 31.0%  $                 12.81 N/A N/A
UTPSP23YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       18.57 31.0%  $                 12.81 N/A N/A
UTPSP240BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $     111.47 31.0%  $                 76.91 N/A N/A
UTPSP240GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $     111.47 31.0%  $                 76.91 N/A N/A
UTPSP24BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       18.96 31.0%  $                 13.08 N/A N/A
UTPSP24BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       18.96 31.0%  $                 13.08 N/A N/A
UTPSP24GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       18.96 31.0%  $                 13.08 N/A N/A
UTPSP24ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       18.96 31.0%  $                 13.08 N/A N/A
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UTPSP24RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       18.96 31.0%  $                 13.08 N/A N/A
UTPSP24VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       18.96 31.0%  $                 13.08 N/A N/A
UTPSP24Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       18.96 31.0%  $                 13.08 N/A N/A
UTPSP24YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       18.96 31.0%  $                 13.08 N/A N/A
UTPSP250GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $     115.78 31.0%  $                 79.89 N/A N/A
UTPSP25BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       19.36 31.0%  $                 13.36 N/A N/A
UTPSP25BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       19.36 31.0%  $                 13.36 N/A N/A
UTPSP25GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       19.36 31.0%  $                 13.36 N/A N/A
UTPSP25GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       19.36 31.0%  $                 13.36 N/A N/A
UTPSP25MBLY Copper Patch Cord, Category 6, Black UTP PC B  $       41.81 31.0%  $                 28.85 N/A N/A
UTPSP25MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       41.81 31.0%  $                 28.85 N/A N/A
UTPSP25MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       41.81 31.0%  $                 28.85 N/A N/A
UTPSP25MORY Copper Patch Cord, Category 6, Orange UT PC B  $       41.81 31.0%  $                 28.85 N/A N/A
UTPSP25MRDY Copper Patch Cord, Category 6, Red UTP C PC B  $       41.81 31.0%  $                 28.85 N/A N/A
UTPSP25MVLY Copper Patch Cord, Category 6, Violet UT PC B  $       41.81 31.0%  $                 28.85 N/A N/A
UTPSP25MY Copper Patch Cord, Cat. 6 UTP, Off White PC B  $       41.81 31.0%  $                 28.85 N/A N/A
UTPSP25MYLY Copper Patch Cord, Cat. 6 UTP, Yellow, 2 PC B  $       41.81 31.0%  $                 28.85 N/A N/A
UTPSP25ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       19.36 31.0%  $                 13.36 N/A N/A
UTPSP25RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       19.36 31.0%  $                 13.36 N/A N/A
UTPSP25VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       19.36 31.0%  $                 13.36 N/A N/A
UTPSP25Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       19.36 31.0%  $                 13.36 N/A N/A
UTPSP25YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       19.36 31.0%  $                 13.36 N/A N/A
UTPSP26BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       19.75 31.0%  $                 13.63 N/A N/A
UTPSP26BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       19.75 31.0%  $                 13.63 N/A N/A
UTPSP26GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       19.75 31.0%  $                 13.63 N/A N/A
UTPSP26ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       19.75 31.0%  $                 13.63 N/A N/A
UTPSP26RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       19.75 31.0%  $                 13.63 N/A N/A
UTPSP26VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       19.75 31.0%  $                 13.63 N/A N/A
UTPSP26Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       19.75 31.0%  $                 13.63 N/A N/A
UTPSP26YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       19.75 31.0%  $                 13.63 N/A N/A
UTPSP27BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       20.15 31.0%  $                 13.90 N/A N/A
UTPSP27BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       20.15 31.0%  $                 13.90 N/A N/A
UTPSP27GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       20.15 31.0%  $                 13.90 N/A N/A
UTPSP27ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       20.15 31.0%  $                 13.90 N/A N/A
UTPSP27RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       20.15 31.0%  $                 13.90 N/A N/A
UTPSP27VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       20.15 31.0%  $                 13.90 N/A N/A
UTPSP27Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       20.15 31.0%  $                 13.90 N/A N/A
UTPSP27YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       20.15 31.0%  $                 13.90 N/A N/A
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UTPSP28BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       20.54 31.0%  $                 14.17 N/A N/A
UTPSP28BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       20.54 31.0%  $                 14.17 N/A N/A
UTPSP28GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       20.54 31.0%  $                 14.17 N/A N/A
UTPSP28ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       20.54 31.0%  $                 14.17 N/A N/A
UTPSP28RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       20.54 31.0%  $                 14.17 N/A N/A
UTPSP28VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       20.54 31.0%  $                 14.17 N/A N/A
UTPSP28Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       20.54 31.0%  $                 14.17 N/A N/A
UTPSP28YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       20.54 31.0%  $                 14.17 N/A N/A
UTPSP29BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       20.93 31.0%  $                 14.44 N/A N/A
UTPSP29BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       20.93 31.0%  $                 14.44 N/A N/A
UTPSP29GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       20.93 31.0%  $                 14.44 N/A N/A
UTPSP29ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       20.93 31.0%  $                 14.44 N/A N/A
UTPSP29RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       20.93 31.0%  $                 14.44 N/A N/A
UTPSP29VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       20.93 31.0%  $                 14.44 N/A N/A
UTPSP29Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       20.93 31.0%  $                 14.44 N/A N/A
UTPSP29YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       20.93 31.0%  $                 14.44 N/A N/A
UTPSP2BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $         9.93 31.0%  $                   6.85 N/A N/A
UTPSP2BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $         9.93 31.0%  $                   6.85 N/A N/A
UTPSP2GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $         9.93 31.0%  $                   6.85 N/A N/A
UTPSP2GYFY Copper Patch Cord, Category 6, Gray UTP PC B  $         9.93 31.0%  $                   6.85 N/A N/A
UTPSP2GYY Copper Patch Cord, Category 6, Gray UTP PC B  $         9.93 31.0%  $                   6.85 N/A N/A
UTPSP2MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       11.96 31.0%  $                   8.25 N/A N/A
UTPSP2MBLY-Q Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       11.96 31.0%  $                   8.25 N/A N/A
UTPSP2MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       11.96 31.0%  $                   8.25 N/A N/A
UTPSP2MBUY-Q Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       11.96 31.0%  $                   8.25 N/A N/A
UTPSP2MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       11.96 31.0%  $                   8.25 N/A N/A
UTPSP2MGRY-Q Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       11.96 31.0%  $                   8.25 N/A N/A
UTPSP2MGYY Copper Patch Cord, Category 6, Gray UTP PC B  $       11.96 31.0%  $                   8.25 N/A N/A
UTPSP2MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       11.96 31.0%  $                   8.25 N/A N/A
UTPSP2MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       11.96 31.0%  $                   8.25 N/A N/A
UTPSP2MRDY-Q Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       11.96 31.0%  $                   8.25 N/A N/A
UTPSP2MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       11.96 31.0%  $                   8.25 N/A N/A
UTPSP2MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       11.96 31.0%  $                   8.25 N/A N/A
UTPSP2MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       11.96 31.0%  $                   8.25 N/A N/A
UTPSP2MYLY-Q Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       11.96 31.0%  $                   8.25 N/A N/A
UTPSP2MY-Q Copper Patch Cord, Cat 6, Off White UTP PC B  $       11.96 31.0%  $                   8.25 N/A N/A
UTPSP2ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $         9.93 31.0%  $                   6.85 N/A N/A
UTPSP2RDFY Copper Patch Cord, Category 6, Red UTP C PC B  $         9.93 31.0%  $                   6.85 N/A N/A
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UTPSP2RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $         9.93 31.0%  $                   6.85 N/A N/A
UTPSP2VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $         9.93 31.0%  $                   6.85 N/A N/A
UTPSP2Y Copper Patch Cord, Cat 6, Off White UTP PC B  $         9.93 31.0%  $                   6.85 N/A N/A
UTPSP2YLFY Copper Patch Cord, Category 6, Yellow UT PC B  $         9.93 31.0%  $                   6.85 N/A N/A
UTPSP2YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $         9.93 31.0%  $                   6.85 N/A N/A
UTPSP3.5MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       14.17 31.0%  $                   9.78 N/A N/A
UTPSP3.5MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       14.17 31.0%  $                   9.78 N/A N/A
UTPSP3.5MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       14.17 31.0%  $                   9.78 N/A N/A
UTPSP3.5MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       14.17 31.0%  $                   9.78 N/A N/A
UTPSP3.5MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       14.17 31.0%  $                   9.78 N/A N/A
UTPSP3.5MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       14.17 31.0%  $                   9.78 N/A N/A
UTPSP3.5MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       14.17 31.0%  $                   9.78 N/A N/A
UTPSP3.5MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       14.17 31.0%  $                   9.78 N/A N/A
UTPSP3.5MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       14.17 31.0%  $                   9.78 N/A N/A
UTPSP30BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       21.33 31.0%  $                 14.72 N/A N/A
UTPSP30BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       21.33 31.0%  $                 14.72 N/A N/A
UTPSP30GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       21.33 31.0%  $                 14.72 N/A N/A
UTPSP30GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       21.33 31.0%  $                 14.72 N/A N/A
UTPSP30MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       48.27 31.0%  $                 33.31 N/A N/A
UTPSP30MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       48.27 31.0%  $                 33.31 N/A N/A
UTPSP30MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       48.27 31.0%  $                 33.31 N/A N/A
UTPSP30MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       48.27 31.0%  $                 33.31 N/A N/A
UTPSP30MRDY Copper Patch Cord, Category 6, Red UTP C PC B  $       48.27 31.0%  $                 33.31 N/A N/A
UTPSP30MVLY Copper Patch Cord, Category 6, Violet UT PC B  $       48.27 31.0%  $                 33.31 N/A N/A
UTPSP30MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       48.27 31.0%  $                 33.31 N/A N/A
UTPSP30MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       48.27 31.0%  $                 33.31 N/A N/A
UTPSP30ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       21.33 31.0%  $                 14.72 N/A N/A
UTPSP30RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       21.33 31.0%  $                 14.72 N/A N/A
UTPSP30VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       21.33 31.0%  $                 14.72 N/A N/A
UTPSP30Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       21.33 31.0%  $                 14.72 N/A N/A
UTPSP30YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       21.33 31.0%  $                 14.72 N/A N/A
UTPSP31BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       21.72 31.0%  $                 14.99 N/A N/A
UTPSP31BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       21.72 31.0%  $                 14.99 N/A N/A
UTPSP31GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       21.72 31.0%  $                 14.99 N/A N/A
UTPSP31ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       21.72 31.0%  $                 14.99 N/A N/A
UTPSP31RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       21.72 31.0%  $                 14.99 N/A N/A
UTPSP31VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       21.72 31.0%  $                 14.99 N/A N/A
UTPSP31Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       21.72 31.0%  $                 14.99 N/A N/A
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UTPSP31YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       21.72 31.0%  $                 14.99 N/A N/A
UTPSP32BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       22.11 31.0%  $                 15.26 N/A N/A
UTPSP32BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       22.11 31.0%  $                 15.26 N/A N/A
UTPSP32GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       22.11 31.0%  $                 15.26 N/A N/A
UTPSP32ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       22.11 31.0%  $                 15.26 N/A N/A
UTPSP32RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       22.11 31.0%  $                 15.26 N/A N/A
UTPSP32VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       22.11 31.0%  $                 15.26 N/A N/A
UTPSP32Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       22.11 31.0%  $                 15.26 N/A N/A
UTPSP32YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       22.11 31.0%  $                 15.26 N/A N/A
UTPSP33BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       22.51 31.0%  $                 15.53 N/A N/A
UTPSP33BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       22.51 31.0%  $                 15.53 N/A N/A
UTPSP33GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       22.51 31.0%  $                 15.53 N/A N/A
UTPSP33ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       22.51 31.0%  $                 15.53 N/A N/A
UTPSP33RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       22.51 31.0%  $                 15.53 N/A N/A
UTPSP33VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       22.51 31.0%  $                 15.53 N/A N/A
UTPSP33Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       22.51 31.0%  $                 15.53 N/A N/A
UTPSP33YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       22.51 31.0%  $                 15.53 N/A N/A
UTPSP34BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       22.90 31.0%  $                 15.80 N/A N/A
UTPSP34BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       22.90 31.0%  $                 15.80 N/A N/A
UTPSP34GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       22.90 31.0%  $                 15.80 N/A N/A
UTPSP34ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       22.90 31.0%  $                 15.80 N/A N/A
UTPSP34RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       22.90 31.0%  $                 15.80 N/A N/A
UTPSP34VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       22.90 31.0%  $                 15.80 N/A N/A
UTPSP34Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       22.90 31.0%  $                 15.80 N/A N/A
UTPSP34YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       22.90 31.0%  $                 15.80 N/A N/A
UTPSP35BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       23.29 31.0%  $                 16.07 N/A N/A
UTPSP35BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       23.29 31.0%  $                 16.07 N/A N/A
UTPSP35GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       23.29 31.0%  $                 16.07 N/A N/A
UTPSP35GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       23.29 31.0%  $                 16.07 N/A N/A
UTPSP35MBLY Copper Patch Cord, Category 6, Black UTP PC B  $       54.74 31.0%  $                 37.77 N/A N/A
UTPSP35MBUY Copper Patch Cord, Cat. 6 UTP, Blue, 35 PC B  $       54.74 31.0%  $                 37.77 N/A N/A
UTPSP35MGRY Copper Patch Cord, Category 6, Green UTP PC B  $       54.74 31.0%  $                 37.77 N/A N/A
UTPSP35MORY Copper Patch Cord, Category 6, Orange UT PC B  $       54.74 31.0%  $                 37.77 N/A N/A
UTPSP35MRDY Copper Patch Cord, Category 6, Red UTP C PC B  $       54.74 31.0%  $                 37.77 N/A N/A
UTPSP35MVLY Copper Patch Cord, Category 6, Violet UT PC B  $       54.74 31.0%  $                 37.77 N/A N/A
UTPSP35MY Copper Patch Cord, Category 6, Off White PC B  $       54.74 31.0%  $                 37.77 N/A N/A
UTPSP35MYLY Copper Patch Cord, Category 6, Yellow UT PC B  $       54.74 31.0%  $                 37.77 N/A N/A
UTPSP35ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       23.29 31.0%  $                 16.07 N/A N/A
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UTPSP35RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       23.29 31.0%  $                 16.07 N/A N/A
UTPSP35VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       23.29 31.0%  $                 16.07 N/A N/A
UTPSP35Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       23.29 31.0%  $                 16.07 N/A N/A
UTPSP35YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       23.29 31.0%  $                 16.07 N/A N/A
UTPSP36BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       23.69 31.0%  $                 16.35 N/A N/A
UTPSP36BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       23.69 31.0%  $                 16.35 N/A N/A
UTPSP36GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       23.69 31.0%  $                 16.35 N/A N/A
UTPSP36ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       23.69 31.0%  $                 16.35 N/A N/A
UTPSP36RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       23.69 31.0%  $                 16.35 N/A N/A
UTPSP36VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       23.69 31.0%  $                 16.35 N/A N/A
UTPSP36Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       23.69 31.0%  $                 16.35 N/A N/A
UTPSP36YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       23.69 31.0%  $                 16.35 N/A N/A
UTPSP37BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       24.08 31.0%  $                 16.62 N/A N/A
UTPSP37BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       24.08 31.0%  $                 16.62 N/A N/A
UTPSP37GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       24.08 31.0%  $                 16.62 N/A N/A
UTPSP37ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       24.08 31.0%  $                 16.62 N/A N/A
UTPSP37RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       24.08 31.0%  $                 16.62 N/A N/A
UTPSP37VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       24.08 31.0%  $                 16.62 N/A N/A
UTPSP37Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       24.08 31.0%  $                 16.62 N/A N/A
UTPSP37YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       24.08 31.0%  $                 16.62 N/A N/A
UTPSP38BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       24.47 31.0%  $                 16.88 N/A N/A
UTPSP38BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       24.47 31.0%  $                 16.88 N/A N/A
UTPSP38GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       24.47 31.0%  $                 16.88 N/A N/A
UTPSP38ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       24.47 31.0%  $                 16.88 N/A N/A
UTPSP38RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       24.47 31.0%  $                 16.88 N/A N/A
UTPSP38VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       24.47 31.0%  $                 16.88 N/A N/A
UTPSP38Y Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       24.47 31.0%  $                 16.88 N/A N/A
UTPSP38YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       24.47 31.0%  $                 16.88 N/A N/A
UTPSP39BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTPSP39BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTPSP39GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTPSP39ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTPSP39RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTPSP39VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTPSP39Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTPSP39YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       24.87 31.0%  $                 17.16 N/A N/A
UTPSP3BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       10.33 31.0%  $                   7.13 N/A N/A
UTPSP3BLY-Q Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       10.33 31.0%  $                   7.13 N/A N/A
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UTPSP3BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       10.33 31.0%  $                   7.13 N/A N/A
UTPSP3BUY-Q Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       10.33 31.0%  $                   7.13 N/A N/A
UTPSP3GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       10.33 31.0%  $                   7.13 N/A N/A
UTPSP3GRY-Q Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       10.33 31.0%  $                   7.13 N/A N/A
UTPSP3GYFY Copper Patch Cord, Category 6, Gray UTP PC B  $       10.33 31.0%  $                   7.13 N/A N/A
UTPSP3GYY Copper Patch Cord, Category 6, Gray UTP PC B  $       10.33 31.0%  $                   7.13 N/A N/A
UTPSP3MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       13.29 31.0%  $                   9.17 N/A N/A
UTPSP3MBLY-Q Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       13.29 31.0%  $                   9.17 N/A N/A
UTPSP3MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       13.29 31.0%  $                   9.17 N/A N/A
UTPSP3MBUY-Q Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       13.29 31.0%  $                   9.17 N/A N/A
UTPSP3MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       13.29 31.0%  $                   9.17 N/A N/A
UTPSP3MGRY-Q Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       13.29 31.0%  $                   9.17 N/A N/A
UTPSP3MGYY Copper Patch Cord, Category 6, Black UTP PC B  $       13.29 31.0%  $                   9.17 N/A N/A
UTPSP3MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       13.29 31.0%  $                   9.17 N/A N/A
UTPSP3MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       13.29 31.0%  $                   9.17 N/A N/A
UTPSP3MRDY-Q Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       13.29 31.0%  $                   9.17 N/A N/A
UTPSP3MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       13.29 31.0%  $                   9.17 N/A N/A
UTPSP3MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       13.29 31.0%  $                   9.17 N/A N/A
UTPSP3MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       13.29 31.0%  $                   9.17 N/A N/A
UTPSP3MYLY-Q Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       13.29 31.0%  $                   9.17 N/A N/A
UTPSP3MY-Q Copper Patch Cord, Cat 6, Off White UTP PC B  $       13.29 31.0%  $                   9.17 N/A N/A
UTPSP3ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       10.33 31.0%  $                   7.13 N/A N/A
UTPSP3RDFY Copper Patch Cord, Category 6, Red UTP C PC B  $       10.33 31.0%  $                   7.13 N/A N/A
UTPSP3RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       10.33 31.0%  $                   7.13 N/A N/A
UTPSP3RDY-Q Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       10.33 31.0%  $                   7.13 N/A N/A
UTPSP3VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       10.33 31.0%  $                   7.13 N/A N/A
UTPSP3Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       10.33 31.0%  $                   7.13 N/A N/A
UTPSP3YLFY Copper Patch Cord, Category 6, Yellow UT PC B  $       10.33 31.0%  $                   7.13 N/A N/A
UTPSP3YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       10.33 31.0%  $                   7.13 N/A N/A
UTPSP3YLY-Q Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       10.33 31.0%  $                   7.13 N/A N/A
UTPSP3Y-Q Copper Patch Cord, Cat 6, Off White UTP PC B  $       10.33 31.0%  $                   7.13 N/A N/A
UTPSP4.5MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       15.67 31.0%  $                 10.81 N/A N/A
UTPSP4.5MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       15.67 31.0%  $                 10.81 N/A N/A
UTPSP4.5MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       15.67 31.0%  $                 10.81 N/A N/A
UTPSP4.5MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       15.67 31.0%  $                 10.81 N/A N/A
UTPSP4.5MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       15.67 31.0%  $                 10.81 N/A N/A
UTPSP4.5MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       15.67 31.0%  $                 10.81 N/A N/A
UTPSP4.5MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       15.67 31.0%  $                 10.81 N/A N/A
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UTPSP4.5MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       15.67 31.0%  $                 10.81 N/A N/A
UTPSP4.5MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       15.67 31.0%  $                 10.81 N/A N/A
UTPSP40BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       25.26 31.0%  $                 17.43 N/A N/A
UTPSP40BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       25.26 31.0%  $                 17.43 N/A N/A
UTPSP40GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       25.26 31.0%  $                 17.43 N/A N/A
UTPSP40GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       25.26 31.0%  $                 17.43 N/A N/A
UTPSP40MBLY Copper Patch Cord, Category 6, Black UTP PC B  $       61.20 31.0%  $                 42.23 N/A N/A
UTPSP40MBUY Copper Patch Cord, Category 6, Blue UTP PC B  $       61.20 31.0%  $                 42.23 N/A N/A
UTPSP40MGRY Copper Patch Cord, Category 6, Green UTP PC B  $       61.20 31.0%  $                 42.23 N/A N/A
UTPSP40MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       61.20 31.0%  $                 42.23 N/A N/A
UTPSP40MORY Copper Patch Cord, Category 6, Orange UT PC B  $       61.20 31.0%  $                 42.23 N/A N/A
UTPSP40MRDY Copper Patch Cord, Category 6, Red UTP C PC B  $       61.20 31.0%  $                 42.23 N/A N/A
UTPSP40MVLY Copper Patch Cord, Category 6, Violet UT PC B  $       61.20 31.0%  $                 42.23 N/A N/A
UTPSP40MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       61.20 31.0%  $                 42.23 N/A N/A
UTPSP40MYLY Copper Patch Cord, Category 6, Yellow UT PC B  $       61.20 31.0%  $                 42.23 N/A N/A
UTPSP40ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       25.26 31.0%  $                 17.43 N/A N/A
UTPSP40RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       25.26 31.0%  $                 17.43 N/A N/A
UTPSP40VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       25.26 31.0%  $                 17.43 N/A N/A
UTPSP40Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       25.26 31.0%  $                 17.43 N/A N/A
UTPSP40YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       25.26 31.0%  $                 17.43 N/A N/A
UTPSP41BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       25.69 31.0%  $                 17.73 N/A N/A
UTPSP41BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       25.69 31.0%  $                 17.73 N/A N/A
UTPSP41GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       25.69 31.0%  $                 17.73 N/A N/A
UTPSP41ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       25.69 31.0%  $                 17.73 N/A N/A
UTPSP41RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       25.69 31.0%  $                 17.73 N/A N/A
UTPSP41VLY Copper Patch Cord, Cat 6, violet UTP Cab PC B  $       25.69 31.0%  $                 17.73 N/A N/A
UTPSP41Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       25.69 31.0%  $                 17.73 N/A N/A
UTPSP41YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       25.69 31.0%  $                 17.73 N/A N/A
UTPSP42BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       26.12 31.0%  $                 18.02 N/A N/A
UTPSP42BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       26.12 31.0%  $                 18.02 N/A N/A
UTPSP42GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       26.12 31.0%  $                 18.02 N/A N/A
UTPSP42ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       26.12 31.0%  $                 18.02 N/A N/A
UTPSP42RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       26.12 31.0%  $                 18.02 N/A N/A
UTPSP42VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       26.12 31.0%  $                 18.02 N/A N/A
UTPSP42Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       26.12 31.0%  $                 18.02 N/A N/A
UTPSP42YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       26.12 31.0%  $                 18.02 N/A N/A
UTPSP43BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       26.55 31.0%  $                 18.32 N/A N/A
UTPSP43BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       26.55 31.0%  $                 18.32 N/A N/A
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UTPSP43GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       26.55 31.0%  $                 18.32 N/A N/A
UTPSP43ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       26.55 31.0%  $                 18.32 N/A N/A
UTPSP43RDY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       26.55 31.0%  $                 18.32 N/A N/A
UTPSP43VLY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       26.55 31.0%  $                 18.32 N/A N/A
UTPSP43Y Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       26.55 31.0%  $                 18.32 N/A N/A
UTPSP43YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       26.55 31.0%  $                 18.32 N/A N/A
UTPSP44BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       26.99 31.0%  $                 18.62 N/A N/A
UTPSP44BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       26.99 31.0%  $                 18.62 N/A N/A
UTPSP44GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       26.99 31.0%  $                 18.62 N/A N/A
UTPSP44ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       26.99 31.0%  $                 18.62 N/A N/A
UTPSP44RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       26.99 31.0%  $                 18.62 N/A N/A
UTPSP44VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       26.99 31.0%  $                 18.62 N/A N/A
UTPSP44Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       26.99 31.0%  $                 18.62 N/A N/A
UTPSP44YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       26.99 31.0%  $                 18.62 N/A N/A
UTPSP45BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       27.42 31.0%  $                 18.92 N/A N/A
UTPSP45BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       27.42 31.0%  $                 18.92 N/A N/A
UTPSP45GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       27.42 31.0%  $                 18.92 N/A N/A
UTPSP45MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       67.67 31.0%  $                 46.69 N/A N/A
UTPSP45MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       67.67 31.0%  $                 46.69 N/A N/A
UTPSP45MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       67.67 31.0%  $                 46.69 N/A N/A
UTPSP45MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       67.67 31.0%  $                 46.69 N/A N/A
UTPSP45MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       67.67 31.0%  $                 46.69 N/A N/A
UTPSP45MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       67.67 31.0%  $                 46.69 N/A N/A
UTPSP45MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       67.67 31.0%  $                 46.69 N/A N/A
UTPSP45MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       67.67 31.0%  $                 46.69 N/A N/A
UTPSP45MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       67.67 31.0%  $                 46.69 N/A N/A
UTPSP45ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       27.42 31.0%  $                 18.92 N/A N/A
UTPSP45RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       27.42 31.0%  $                 18.92 N/A N/A
UTPSP45VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       27.42 31.0%  $                 18.92 N/A N/A
UTPSP45Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       27.42 31.0%  $                 18.92 N/A N/A
UTPSP45YLY Copper Patch Cord, Cat 6, Off White UTP PC B  $       27.42 31.0%  $                 18.92 N/A N/A
UTPSP46BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       27.85 31.0%  $                 19.22 N/A N/A
UTPSP46BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       27.85 31.0%  $                 19.22 N/A N/A
UTPSP46GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       27.85 31.0%  $                 19.22 N/A N/A
UTPSP46ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       27.85 31.0%  $                 19.22 N/A N/A
UTPSP46RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       27.85 31.0%  $                 19.22 N/A N/A
UTPSP46VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       27.85 31.0%  $                 19.22 N/A N/A
UTPSP46Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       27.85 31.0%  $                 19.22 N/A N/A
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UTPSP46YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       27.85 31.0%  $                 19.22 N/A N/A
UTPSP47BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       28.28 31.0%  $                 19.51 N/A N/A
UTPSP47BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       28.28 31.0%  $                 19.51 N/A N/A
UTPSP47GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       28.28 31.0%  $                 19.51 N/A N/A
UTPSP47ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       28.28 31.0%  $                 19.51 N/A N/A
UTPSP47RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       28.28 31.0%  $                 19.51 N/A N/A
UTPSP47VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       28.28 31.0%  $                 19.51 N/A N/A
UTPSP47Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       28.28 31.0%  $                 19.51 N/A N/A
UTPSP47YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       28.28 31.0%  $                 19.51 N/A N/A
UTPSP48BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       28.71 31.0%  $                 19.81 N/A N/A
UTPSP48BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       28.71 31.0%  $                 19.81 N/A N/A
UTPSP48GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       28.71 31.0%  $                 19.81 N/A N/A
UTPSP48ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       28.71 31.0%  $                 19.81 N/A N/A
UTPSP48RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       28.71 31.0%  $                 19.81 N/A N/A
UTPSP48VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       28.71 31.0%  $                 19.81 N/A N/A
UTPSP48Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       28.71 31.0%  $                 19.81 N/A N/A
UTPSP48YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       28.71 31.0%  $                 19.81 N/A N/A
UTPSP49BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       29.14 31.0%  $                 20.11 N/A N/A
UTPSP49BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       29.14 31.0%  $                 20.11 N/A N/A
UTPSP49GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       29.14 31.0%  $                 20.11 N/A N/A
UTPSP49ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       29.14 31.0%  $                 20.11 N/A N/A
UTPSP49RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       29.14 31.0%  $                 20.11 N/A N/A
UTPSP49VLY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       29.14 31.0%  $                 20.11 N/A N/A
UTPSP49Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       29.14 31.0%  $                 20.11 N/A N/A
UTPSP49YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       29.14 31.0%  $                 20.11 N/A N/A
UTPSP4BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       10.72 31.0%  $                   7.40 N/A N/A
UTPSP4BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       10.72 31.0%  $                   7.40 N/A N/A
UTPSP4GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       10.72 31.0%  $                   7.40 N/A N/A
UTPSP4GYFY Copper Patch Cord, Category 6, Gray UTP PC B  $       10.72 31.0%  $                   7.40 N/A N/A
UTPSP4GYY Copper Patch Cord, Category 6, Gray UTP PC B  $       10.72 31.0%  $                   7.40 N/A N/A
UTPSP4MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPSP4MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPSP4MBUY-Q Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPSP4MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPSP4MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPSP4MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPSP4MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPSP4MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       15.05 31.0%  $                 10.38 N/A N/A
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UTPSP4MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       15.05 31.0%  $                 10.38 N/A N/A
UTPSP4ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       10.72 31.0%  $                   7.40 N/A N/A
UTPSP4RDFY Copper Patch Cord, Category 6, Red UTP C PC B  $       10.72 31.0%  $                   7.40 N/A N/A
UTPSP4RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       10.72 31.0%  $                   7.40 N/A N/A
UTPSP4VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       10.72 31.0%  $                   7.40 N/A N/A
UTPSP4Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       10.72 31.0%  $                   7.40 N/A N/A
UTPSP4YLFY Copper Patch Cord, Category 6, Yellow UT PC B  $       10.72 31.0%  $                   7.40 N/A N/A
UTPSP4YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       10.72 31.0%  $                   7.40 N/A N/A
UTPSP4Y-Q Copper Patch Cord, Category 6, Off-White PC B  $       10.72 31.0%  $                   7.40 N/A N/A
UTPSP5.5MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       16.90 31.0%  $                 11.66 N/A N/A
UTPSP5.5MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       16.90 31.0%  $                 11.66 N/A N/A
UTPSP5.5MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       16.90 31.0%  $                 11.66 N/A N/A
UTPSP5.5MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       16.90 31.0%  $                 11.66 N/A N/A
UTPSP5.5MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       16.90 31.0%  $                 11.66 N/A N/A
UTPSP5.5MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       16.90 31.0%  $                 11.66 N/A N/A
UTPSP5.5MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       16.90 31.0%  $                 11.66 N/A N/A
UTPSP5.5MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       16.90 31.0%  $                 11.66 N/A N/A
UTPSP5.5MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       16.90 31.0%  $                 11.66 N/A N/A
UTPSP50BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       29.20 31.0%  $                 20.15 N/A N/A
UTPSP50BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       29.20 31.0%  $                 20.15 N/A N/A
UTPSP50GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       29.20 31.0%  $                 20.15 N/A N/A
UTPSP50GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       29.20 31.0%  $                 20.15 N/A N/A
UTPSP50MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       74.14 31.0%  $                 51.16 N/A N/A
UTPSP50MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       74.14 31.0%  $                 51.16 N/A N/A
UTPSP50MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       74.14 31.0%  $                 51.16 N/A N/A
UTPSP50MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       74.14 31.0%  $                 51.16 N/A N/A
UTPSP50MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       74.14 31.0%  $                 51.16 N/A N/A
UTPSP50MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       74.14 31.0%  $                 51.16 N/A N/A
UTPSP50MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       74.14 31.0%  $                 51.16 N/A N/A
UTPSP50MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       74.14 31.0%  $                 51.16 N/A N/A
UTPSP50MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       74.14 31.0%  $                 51.16 N/A N/A
UTPSP50ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       29.20 31.0%  $                 20.15 N/A N/A
UTPSP50RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       29.20 31.0%  $                 20.15 N/A N/A
UTPSP50VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       29.20 31.0%  $                 20.15 N/A N/A
UTPSP50Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       29.20 31.0%  $                 20.15 N/A N/A
UTPSP50YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       29.20 31.0%  $                 20.15 N/A N/A
UTPSP55BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       31.73 31.0%  $                 21.89 N/A N/A
UTPSP55BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       31.73 31.0%  $                 21.89 N/A N/A
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UTPSP55GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       31.73 31.0%  $                 21.89 N/A N/A
UTPSP55GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       31.73 31.0%  $                 21.89 N/A N/A
UTPSP55MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       80.60 31.0%  $                 55.61 N/A N/A
UTPSP55MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       80.60 31.0%  $                 55.61 N/A N/A
UTPSP55MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       80.60 31.0%  $                 55.61 N/A N/A
UTPSP55MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       80.60 31.0%  $                 55.61 N/A N/A
UTPSP55MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       80.60 31.0%  $                 55.61 N/A N/A
UTPSP55MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       80.60 31.0%  $                 55.61 N/A N/A
UTPSP55MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       80.60 31.0%  $                 55.61 N/A N/A
UTPSP55MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       80.60 31.0%  $                 55.61 N/A N/A
UTPSP55MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       80.60 31.0%  $                 55.61 N/A N/A
UTPSP55ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       31.73 31.0%  $                 21.89 N/A N/A
UTPSP55RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       31.73 31.0%  $                 21.89 N/A N/A
UTPSP55VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       31.73 31.0%  $                 21.89 N/A N/A
UTPSP55Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       31.73 31.0%  $                 21.89 N/A N/A
UTPSP55YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       31.73 31.0%  $                 21.89 N/A N/A
UTPSP5BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       11.17 31.0%  $                   7.71 N/A N/A
UTPSP5BLY-Q Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       11.17 31.0%  $                   7.71 N/A N/A
UTPSP5BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       11.17 31.0%  $                   7.71 N/A N/A
UTPSP5BUY-Q Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       11.17 31.0%  $                   7.71 N/A N/A
UTPSP5GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       11.17 31.0%  $                   7.71 N/A N/A
UTPSP5GRY-Q Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       11.17 31.0%  $                   7.71 N/A N/A
UTPSP5GYFY Copper Patch Cord, Category 6, Gray UTP PC B  $       11.17 31.0%  $                   7.71 N/A N/A
UTPSP5GYY Copper Patch Cord, Category 6, Gray UTP PC B  $       11.17 31.0%  $                   7.71 N/A N/A
UTPSP5MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       16.29 31.0%  $                 11.24 N/A N/A
UTPSP5MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       16.29 31.0%  $                 11.24 N/A N/A
UTPSP5MBUY-Q Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       16.29 31.0%  $                 11.24 N/A N/A
UTPSP5MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       16.29 31.0%  $                 11.24 N/A N/A
UTPSP5MGYY Copper Patch Cord, Category 6, Gray UTP PC B  $       16.29 31.0%  $                 11.24 N/A N/A
UTPSP5MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       16.29 31.0%  $                 11.24 N/A N/A
UTPSP5MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       16.29 31.0%  $                 11.24 N/A N/A
UTPSP5MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       16.29 31.0%  $                 11.24 N/A N/A
UTPSP5MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       16.29 31.0%  $                 11.24 N/A N/A
UTPSP5MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       16.29 31.0%  $                 11.24 N/A N/A
UTPSP5ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       11.17 31.0%  $                   7.71 N/A N/A
UTPSP5RDFY Copper Patch Cord, Category 6, Red UTP C PC B  $       11.17 31.0%  $                   7.71 N/A N/A
UTPSP5RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       11.17 31.0%  $                   7.71 N/A N/A
UTPSP5RDY-Q Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       11.17 31.0%  $                   7.71 N/A N/A
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UTPSP5VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       11.17 31.0%  $                   7.71 N/A N/A
UTPSP5Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       11.17 31.0%  $                   7.71 N/A N/A
UTPSP5YLFY Copper Patch Cord, Category 6, Yellow UT PC B  $       11.17 31.0%  $                   7.71 N/A N/A
UTPSP5YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       11.17 31.0%  $                   7.71 N/A N/A
UTPSP5YLY-Q Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       11.17 31.0%  $                   7.71 N/A N/A
UTPSP5Y-Q Copper Patch Cord, Cat 6, Off White UTP PC B  $       11.17 31.0%  $                   7.71 N/A N/A
UTPSP6.5MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       18.14 31.0%  $                 12.52 N/A N/A
UTPSP6.5MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       18.14 31.0%  $                 12.52 N/A N/A
UTPSP6.5MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       18.14 31.0%  $                 12.52 N/A N/A
UTPSP6.5MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       18.14 31.0%  $                 12.52 N/A N/A
UTPSP6.5MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       18.14 31.0%  $                 12.52 N/A N/A
UTPSP6.5MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       18.14 31.0%  $                 12.52 N/A N/A
UTPSP6.5MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       18.14 31.0%  $                 12.52 N/A N/A
UTPSP6.5MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       18.14 31.0%  $                 12.52 N/A N/A
UTPSP6.5MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       18.14 31.0%  $                 12.52 N/A N/A
UTPSP60BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       33.88 31.0%  $                 23.38 N/A N/A
UTPSP60BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       33.88 31.0%  $                 23.38 N/A N/A
UTPSP60GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       33.88 31.0%  $                 23.38 N/A N/A
UTPSP60GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       33.88 31.0%  $                 23.38 N/A N/A
UTPSP60MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       87.07 31.0%  $                 60.08 N/A N/A
UTPSP60MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       87.07 31.0%  $                 60.08 N/A N/A
UTPSP60MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       87.07 31.0%  $                 60.08 N/A N/A
UTPSP60MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       87.07 31.0%  $                 60.08 N/A N/A
UTPSP60MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       87.07 31.0%  $                 60.08 N/A N/A
UTPSP60MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       87.07 31.0%  $                 60.08 N/A N/A
UTPSP60MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       87.07 31.0%  $                 60.08 N/A N/A
UTPSP60MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       87.07 31.0%  $                 60.08 N/A N/A
UTPSP60MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       87.07 31.0%  $                 60.08 N/A N/A
UTPSP60ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       33.88 31.0%  $                 23.38 N/A N/A
UTPSP60RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       33.88 31.0%  $                 23.38 N/A N/A
UTPSP60VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       33.88 31.0%  $                 23.38 N/A N/A
UTPSP60Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       33.88 31.0%  $                 23.38 N/A N/A
UTPSP60YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       33.88 31.0%  $                 23.38 N/A N/A
UTPSP65BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       36.04 31.0%  $                 24.87 N/A N/A
UTPSP65BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       36.04 31.0%  $                 24.87 N/A N/A
UTPSP65GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       36.04 31.0%  $                 24.87 N/A N/A
UTPSP65GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       36.04 31.0%  $                 24.87 N/A N/A
UTPSP65MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       93.53 31.0%  $                 64.54 N/A N/A
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UTPSP65MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       93.53 31.0%  $                 64.54 N/A N/A
UTPSP65MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       93.53 31.0%  $                 64.54 N/A N/A
UTPSP65MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       93.53 31.0%  $                 64.54 N/A N/A
UTPSP65MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       93.53 31.0%  $                 64.54 N/A N/A
UTPSP65MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       93.53 31.0%  $                 64.54 N/A N/A
UTPSP65MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       93.53 31.0%  $                 64.54 N/A N/A
UTPSP65MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       93.53 31.0%  $                 64.54 N/A N/A
UTPSP65MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       93.53 31.0%  $                 64.54 N/A N/A
UTPSP65ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       36.04 31.0%  $                 24.87 N/A N/A
UTPSP65RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       36.04 31.0%  $                 24.87 N/A N/A
UTPSP65VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       36.04 31.0%  $                 24.87 N/A N/A
UTPSP65Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       36.04 31.0%  $                 24.87 N/A N/A
UTPSP65YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       36.04 31.0%  $                 24.87 N/A N/A
UTPSP66BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       36.47 31.0%  $                 25.16 N/A N/A
UTPSP6BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       11.60 31.0%  $                   8.00 N/A N/A
UTPSP6BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       11.60 31.0%  $                   8.00 N/A N/A
UTPSP6GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       11.60 31.0%  $                   8.00 N/A N/A
UTPSP6GYFY Copper Patch Cord, Category 6, Gray UTP PC B  $       11.60 31.0%  $                   8.00 N/A N/A
UTPSP6GYY Copper Patch Cord, Category 6, Gray UTP PC B  $       11.60 31.0%  $                   8.00 N/A N/A
UTPSP6INBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $         8.64 31.0%  $                   5.96 N/A N/A
UTPSP6INBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $         8.64 31.0%  $                   5.96 N/A N/A
UTPSP6INGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $         8.64 31.0%  $                   5.96 N/A N/A
UTPSP6INGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $         8.64 31.0%  $                   5.96 N/A N/A
UTPSP6INORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $         8.64 31.0%  $                   5.96 N/A N/A
UTPSP6INRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $         8.64 31.0%  $                   5.96 N/A N/A
UTPSP6INVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $         8.64 31.0%  $                   5.96 N/A N/A
UTPSP6INY Copper Patch Cord, Cat 6, Off White UTP PC B  $         8.64 31.0%  $                   5.96 N/A N/A
UTPSP6INYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $         8.64 31.0%  $                   5.96 N/A N/A
UTPSP6MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       17.52 31.0%  $                 12.09 N/A N/A
UTPSP6MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       17.52 31.0%  $                 12.09 N/A N/A
UTPSP6MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       17.52 31.0%  $                 12.09 N/A N/A
UTPSP6MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       17.52 31.0%  $                 12.09 N/A N/A
UTPSP6MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       17.52 31.0%  $                 12.09 N/A N/A
UTPSP6MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       17.52 31.0%  $                 12.09 N/A N/A
UTPSP6MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       17.52 31.0%  $                 12.09 N/A N/A
UTPSP6MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       17.52 31.0%  $                 12.09 N/A N/A
UTPSP6MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       17.52 31.0%  $                 12.09 N/A N/A
UTPSP6ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       11.60 31.0%  $                   8.00 N/A N/A
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UTPSP6RDFY Copper Patch Cord, Category 6, Red UTP C PC B  $       11.60 31.0%  $                   8.00 N/A N/A
UTPSP6RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       11.60 31.0%  $                   8.00 N/A N/A
UTPSP6VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       11.60 31.0%  $                   8.00 N/A N/A
UTPSP6Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       11.60 31.0%  $                   8.00 N/A N/A
UTPSP6YLFY Copper Patch Cord, Category 6, Yellow UT PC B  $       11.60 31.0%  $                   8.00 N/A N/A
UTPSP6YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       11.60 31.0%  $                   8.00 N/A N/A
UTPSP6Y-Q Copper Patch Cord, Category 6, Off-White PC B  $       11.60 31.0%  $                   8.00 N/A N/A
UTPSP7.5MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       19.36 31.0%  $                 13.36 N/A N/A
UTPSP7.5MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       19.36 31.0%  $                 13.36 N/A N/A
UTPSP7.5MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       19.36 31.0%  $                 13.36 N/A N/A
UTPSP7.5MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       19.36 31.0%  $                 13.36 N/A N/A
UTPSP7.5MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       19.36 31.0%  $                 13.36 N/A N/A
UTPSP7.5MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       19.36 31.0%  $                 13.36 N/A N/A
UTPSP7.5MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       19.36 31.0%  $                 13.36 N/A N/A
UTPSP7.5MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       19.36 31.0%  $                 13.36 N/A N/A
UTPSP7.5MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       19.36 31.0%  $                 13.36 N/A N/A
UTPSP70BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       38.19 31.0%  $                 26.35 N/A N/A
UTPSP70BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       38.19 31.0%  $                 26.35 N/A N/A
UTPSP70GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       38.19 31.0%  $                 26.35 N/A N/A
UTPSP70GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       38.19 31.0%  $                 26.35 N/A N/A
UTPSP70MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $     100.00 31.0%  $                 69.00 N/A N/A
UTPSP70MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $     100.00 31.0%  $                 69.00 N/A N/A
UTPSP70MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $     100.00 31.0%  $                 69.00 N/A N/A
UTPSP70MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $     100.00 31.0%  $                 69.00 N/A N/A
UTPSP70MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $     100.00 31.0%  $                 69.00 N/A N/A
UTPSP70MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $     100.00 31.0%  $                 69.00 N/A N/A
UTPSP70MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $     100.00 31.0%  $                 69.00 N/A N/A
UTPSP70MY Copper Patch Cord, Cat 6, Off White UTP PC B  $     100.00 31.0%  $                 69.00 N/A N/A
UTPSP70MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $     100.00 31.0%  $                 69.00 N/A N/A
UTPSP70ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       38.19 31.0%  $                 26.35 N/A N/A
UTPSP70RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       38.19 31.0%  $                 26.35 N/A N/A
UTPSP70VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       38.19 31.0%  $                 26.35 N/A N/A
UTPSP70Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       38.19 31.0%  $                 26.35 N/A N/A
UTPSP70YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       38.19 31.0%  $                 26.35 N/A N/A
UTPSP75BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       40.35 31.0%  $                 27.84 N/A N/A
UTPSP75BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       40.35 31.0%  $                 27.84 N/A N/A
UTPSP75GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       40.35 31.0%  $                 27.84 N/A N/A
UTPSP75GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       40.35 31.0%  $                 27.84 N/A N/A
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UTPSP75MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $     106.46 31.0%  $                 73.46 N/A N/A
UTPSP75MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $     106.46 31.0%  $                 73.46 N/A N/A
UTPSP75MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $     106.46 31.0%  $                 73.46 N/A N/A
UTPSP75MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $     106.46 31.0%  $                 73.46 N/A N/A
UTPSP75MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $     106.46 31.0%  $                 73.46 N/A N/A
UTPSP75MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $     106.46 31.0%  $                 73.46 N/A N/A
UTPSP75MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $     106.46 31.0%  $                 73.46 N/A N/A
UTPSP75MY Copper Patch Cord, Cat 6, Off White UTP PC B  $     106.46 31.0%  $                 73.46 N/A N/A
UTPSP75MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $     106.46 31.0%  $                 73.46 N/A N/A
UTPSP75ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       40.35 31.0%  $                 27.84 N/A N/A
UTPSP75RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       40.35 31.0%  $                 27.84 N/A N/A
UTPSP75VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       40.35 31.0%  $                 27.84 N/A N/A
UTPSP75Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       40.35 31.0%  $                 27.84 N/A N/A
UTPSP75YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       40.35 31.0%  $                 27.84 N/A N/A
UTPSP7BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       12.03 31.0%  $                   8.30 N/A N/A
UTPSP7BLY-Q Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       12.03 31.0%  $                   8.30 N/A N/A
UTPSP7BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       12.03 31.0%  $                   8.30 N/A N/A
UTPSP7BUY-Q Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       12.03 31.0%  $                   8.30 N/A N/A
UTPSP7GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       12.03 31.0%  $                   8.30 N/A N/A
UTPSP7GRY-Q Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       12.03 31.0%  $                   8.30 N/A N/A
UTPSP7GYFY Copper Patch Cord, Category 6, Gray UTP PC B  $       12.03 31.0%  $                   8.30 N/A N/A
UTPSP7GYY Copper Patch Cord, Category 6, Gray UTP PC B  $       12.03 31.0%  $                   8.30 N/A N/A
UTPSP7MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       18.74 31.0%  $                 12.93 N/A N/A
UTPSP7MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       18.74 31.0%  $                 12.93 N/A N/A
UTPSP7MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       18.74 31.0%  $                 12.93 N/A N/A
UTPSP7MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       18.74 31.0%  $                 12.93 N/A N/A
UTPSP7MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       18.74 31.0%  $                 12.93 N/A N/A
UTPSP7MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       18.74 31.0%  $                 12.93 N/A N/A
UTPSP7MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       18.74 31.0%  $                 12.93 N/A N/A
UTPSP7MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       18.74 31.0%  $                 12.93 N/A N/A
UTPSP7MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       18.74 31.0%  $                 12.93 N/A N/A
UTPSP7ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       12.03 31.0%  $                   8.30 N/A N/A
UTPSP7RDFY Copper Patch Cord, Category 6, Red UTP C PC B  $       12.03 31.0%  $                   8.30 N/A N/A
UTPSP7RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       12.03 31.0%  $                   8.30 N/A N/A
UTPSP7RDY-Q Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       12.03 31.0%  $                   8.30 N/A N/A
UTPSP7VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       12.03 31.0%  $                   8.30 N/A N/A
UTPSP7Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       12.03 31.0%  $                   8.30 N/A N/A
UTPSP7YLFY Copper Patch Cord, Category 6, Yellow UT PC B  $       12.03 31.0%  $                   8.30 N/A N/A
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UTPSP7YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       12.03 31.0%  $                   8.30 N/A N/A
UTPSP7YLY-Q Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       12.03 31.0%  $                   8.30 N/A N/A
UTPSP7Y-Q Copper Patch Cord, Cat 6, Off White UTP PC B  $       12.03 31.0%  $                   8.30 N/A N/A
UTPSP8.5MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       20.60 31.0%  $                 14.21 N/A N/A
UTPSP8.5MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       20.60 31.0%  $                 14.21 N/A N/A
UTPSP8.5MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       20.60 31.0%  $                 14.21 N/A N/A
UTPSP8.5MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       20.60 31.0%  $                 14.21 N/A N/A
UTPSP8.5MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       20.60 31.0%  $                 14.21 N/A N/A
UTPSP8.5MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       20.60 31.0%  $                 14.21 N/A N/A
UTPSP8.5MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       20.60 31.0%  $                 14.21 N/A N/A
UTPSP8.5MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       20.60 31.0%  $                 14.21 N/A N/A
UTPSP8.5MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       20.60 31.0%  $                 14.21 N/A N/A
UTPSP80BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       42.50 31.0%  $                 29.33 N/A N/A
UTPSP80BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       42.50 31.0%  $                 29.33 N/A N/A
UTPSP80GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       42.50 31.0%  $                 29.33 N/A N/A
UTPSP80GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       42.50 31.0%  $                 29.33 N/A N/A
UTPSP80MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $     112.93 31.0%  $                 77.92 N/A N/A
UTPSP80MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $     112.93 31.0%  $                 77.92 N/A N/A
UTPSP80MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $     112.93 31.0%  $                 77.92 N/A N/A
UTPSP80MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $     112.93 31.0%  $                 77.92 N/A N/A
UTPSP80MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $     112.93 31.0%  $                 77.92 N/A N/A
UTPSP80MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $     112.93 31.0%  $                 77.92 N/A N/A
UTPSP80MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $     112.93 31.0%  $                 77.92 N/A N/A
UTPSP80MY Copper Patch Cord, Cat 6, Off White UTP PC B  $     112.93 31.0%  $                 77.92 N/A N/A
UTPSP80MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $     112.93 31.0%  $                 77.92 N/A N/A
UTPSP80ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       42.50 31.0%  $                 29.33 N/A N/A
UTPSP80RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       42.50 31.0%  $                 29.33 N/A N/A
UTPSP80VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       42.50 31.0%  $                 29.33 N/A N/A
UTPSP80Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       42.50 31.0%  $                 29.33 N/A N/A
UTPSP80YLY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       42.50 31.0%  $                 29.33 N/A N/A
UTPSP85BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       44.66 31.0%  $                 30.82 N/A N/A
UTPSP85BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       44.66 31.0%  $                 30.82 N/A N/A
UTPSP85GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       44.66 31.0%  $                 30.82 N/A N/A
UTPSP85GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       44.66 31.0%  $                 30.82 N/A N/A
UTPSP85ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       44.66 31.0%  $                 30.82 N/A N/A
UTPSP85RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       44.66 31.0%  $                 30.82 N/A N/A
UTPSP85VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       44.66 31.0%  $                 30.82 N/A N/A
UTPSP85Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       44.66 31.0%  $                 30.82 N/A N/A
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UTPSP85YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       44.66 31.0%  $                 30.82 N/A N/A
UTPSP8BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       12.46 31.0%  $                   8.60 N/A N/A
UTPSP8BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       12.46 31.0%  $                   8.60 N/A N/A
UTPSP8GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       12.46 31.0%  $                   8.60 N/A N/A
UTPSP8GYFY Copper Patch Cord, Category 6, Gray UTP PC B  $       12.46 31.0%  $                   8.60 N/A N/A
UTPSP8GYY Copper Patch Cord, Category 6, Gray UTP PC B  $       12.46 31.0%  $                   8.60 N/A N/A
UTPSP8INBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $         8.71 31.0%  $                   6.01 N/A N/A
UTPSP8INBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $         8.71 31.0%  $                   6.01 N/A N/A
UTPSP8INGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $         8.71 31.0%  $                   6.01 N/A N/A
UTPSP8INGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $         8.71 31.0%  $                   6.01 N/A N/A
UTPSP8INORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $         8.71 31.0%  $                   6.01 N/A N/A
UTPSP8INRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $         8.71 31.0%  $                   6.01 N/A N/A
UTPSP8INVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $         8.71 31.0%  $                   6.01 N/A N/A
UTPSP8INY Copper Patch Cord, Cat 6, Off White UTP PC B  $         8.71 31.0%  $                   6.01 N/A N/A
UTPSP8INYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $         8.71 31.0%  $                   6.01 N/A N/A
UTPSP8MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       19.98 31.0%  $                 13.79 N/A N/A
UTPSP8MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       19.98 31.0%  $                 13.79 N/A N/A
UTPSP8MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       19.98 31.0%  $                 13.79 N/A N/A
UTPSP8MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       19.98 31.0%  $                 13.79 N/A N/A
UTPSP8MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       19.98 31.0%  $                 13.79 N/A N/A
UTPSP8MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       19.98 31.0%  $                 13.79 N/A N/A
UTPSP8MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       19.98 31.0%  $                 13.79 N/A N/A
UTPSP8MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       19.98 31.0%  $                 13.79 N/A N/A
UTPSP8MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       19.98 31.0%  $                 13.79 N/A N/A
UTPSP8ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       12.46 31.0%  $                   8.60 N/A N/A
UTPSP8RDFY Copper Patch Cord, Category 6, Red UTP C PC B  $       12.46 31.0%  $                   8.60 N/A N/A
UTPSP8RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       12.46 31.0%  $                   8.60 N/A N/A
UTPSP8VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       12.46 31.0%  $                   8.60 N/A N/A
UTPSP8Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       12.46 31.0%  $                   8.60 N/A N/A
UTPSP8YLFY Copper Patch Cord, Category 6, Yellow UT PC B  $       12.46 31.0%  $                   8.60 N/A N/A
UTPSP8YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       12.46 31.0%  $                   8.60 N/A N/A
UTPSP8Y-Q Copper Patch Cord, Category 6, Off-White PC B  $       12.46 31.0%  $                   8.60 N/A N/A
UTPSP9.5MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       21.81 31.0%  $                 15.05 N/A N/A
UTPSP9.5MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       21.81 31.0%  $                 15.05 N/A N/A
UTPSP9.5MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       21.81 31.0%  $                 15.05 N/A N/A
UTPSP9.5MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       21.81 31.0%  $                 15.05 N/A N/A
UTPSP9.5MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       21.81 31.0%  $                 15.05 N/A N/A
UTPSP9.5MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       21.81 31.0%  $                 15.05 N/A N/A
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UTPSP9.5MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       21.81 31.0%  $                 15.05 N/A N/A
UTPSP9.5MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       21.81 31.0%  $                 15.05 N/A N/A
UTPSP9.5MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       21.81 31.0%  $                 15.05 N/A N/A
UTPSP90BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       46.81 31.0%  $                 32.30 N/A N/A
UTPSP90BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       46.81 31.0%  $                 32.30 N/A N/A
UTPSP90GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       46.81 31.0%  $                 32.30 N/A N/A
UTPSP90GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       46.81 31.0%  $                 32.30 N/A N/A
UTPSP90ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       46.81 31.0%  $                 32.30 N/A N/A
UTPSP90RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       46.81 31.0%  $                 32.30 N/A N/A
UTPSP90VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       46.81 31.0%  $                 32.30 N/A N/A
UTPSP90Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       46.81 31.0%  $                 32.30 N/A N/A
UTPSP90YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       46.81 31.0%  $                 32.30 N/A N/A
UTPSP95BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       48.97 31.0%  $                 33.79 N/A N/A
UTPSP95BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       48.97 31.0%  $                 33.79 N/A N/A
UTPSP95GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       48.97 31.0%  $                 33.79 N/A N/A
UTPSP95GYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       48.97 31.0%  $                 33.79 N/A N/A
UTPSP95ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       48.97 31.0%  $                 33.79 N/A N/A
UTPSP95RDY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       48.97 31.0%  $                 33.79 N/A N/A
UTPSP95VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       48.97 31.0%  $                 33.79 N/A N/A
UTPSP95Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       48.97 31.0%  $                 33.79 N/A N/A
UTPSP95YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       48.97 31.0%  $                 33.79 N/A N/A
UTPSP9BLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       12.89 31.0%  $                   8.89 N/A N/A
UTPSP9BUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       12.89 31.0%  $                   8.89 N/A N/A
UTPSP9GRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       12.89 31.0%  $                   8.89 N/A N/A
UTPSP9GYFY Copper Patch Cord, Category 6, Gray UTP PC B  $       12.89 31.0%  $                   8.89 N/A N/A
UTPSP9GYY Copper Patch Cord, Category 6, Gray UTP PC B  $       12.89 31.0%  $                   8.89 N/A N/A
UTPSP9MBLY Copper Patch Cord, Cat 6, Black UTP Cabl PC B  $       21.19 31.0%  $                 14.62 N/A N/A
UTPSP9MBUY Copper Patch Cord, Cat 6, Blue UTP Cable PC B  $       21.19 31.0%  $                 14.62 N/A N/A
UTPSP9MGRY Copper Patch Cord, Cat 6, Green UTP Cabl PC B  $       21.19 31.0%  $                 14.62 N/A N/A
UTPSP9MGYY Copper Patch Cord, Cat 6, Gray UTP Cable PC B  $       21.19 31.0%  $                 14.62 N/A N/A
UTPSP9MORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       21.19 31.0%  $                 14.62 N/A N/A
UTPSP9MRDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       21.19 31.0%  $                 14.62 N/A N/A
UTPSP9MVLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       21.19 31.0%  $                 14.62 N/A N/A
UTPSP9MY Copper Patch Cord, Cat 6, Off White UTP PC B  $       21.19 31.0%  $                 14.62 N/A N/A
UTPSP9MYLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       21.19 31.0%  $                 14.62 N/A N/A
UTPSP9ORY Copper Patch Cord, Cat 6, Orange UTP Cab PC B  $       12.89 31.0%  $                   8.89 N/A N/A
UTPSP9RDFY Copper Patch Cord, Category 6, Red UTP C PC B  $       12.89 31.0%  $                   8.89 N/A N/A
UTPSP9RDY Copper Patch Cord, Cat 6, Red UTP Cable, PC B  $       12.89 31.0%  $                   8.89 N/A N/A
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UTPSP9VLY Copper Patch Cord, Cat 6, Violet UTP Cab PC B  $       12.89 31.0%  $                   8.89 N/A N/A
UTPSP9Y Copper Patch Cord, Cat 6, Off White UTP PC B  $       12.89 31.0%  $                   8.89 N/A N/A
UTPSP9YLFY Copper Patch Cord, Category 6, Yellow UT PC B  $       12.89 31.0%  $                   8.89 N/A N/A
UTPSP9YLY Copper Patch Cord, Cat 6, Yellow UTP Cab PC B  $       12.89 31.0%  $                   8.89 N/A N/A
UTPSP9Y-Q Copper Patch Cord, Category 6, Off-White PC B  $       12.89 31.0%  $                   8.89 N/A N/A
UTPSPL25MBLY Copper Patch Cord, Cat 6, Black LSZH UTP PC B  $       43.91 31.0%  $                 30.30 N/A N/A
UTPSPL25MBUY Copper Patch Cord, Cat 6, Blue LSZH UTP PC B  $       43.91 31.0%  $                 30.30 N/A N/A
UTPSPL25MGRY Copper Patch Cord, Cat 6, Green LSZH UTP PC B  $       43.91 31.0%  $                 30.30 N/A N/A
UTPSPL25MORY Copper Patch Cord, Cat 6, Orange LSZH UT PC B  $       43.91 31.0%  $                 30.30 N/A N/A
UTPSPL25MRDY Copper Patch Cord, Cat 6, Red LSZH UTP C PC B  $       43.91 31.0%  $                 30.30 N/A N/A
UTPSPL25MVLY Copper Patch Cord, Cat 6, Violet LSZH UT PC B  $       43.91 31.0%  $                 30.30 N/A N/A
UTPSPL25MY Copper Patch Cord, Cat 6, Off White LSZH PC B  $       43.91 31.0%  $                 30.30 N/A N/A
UTPSPL25MYLY Copper Patch Cord, Cat 6, Yellow LSZH UT PC B  $       43.91 31.0%  $                 30.30 N/A N/A
UTPSPL40MBLY Copper Patch Cord, Cat 6, Black LSZH UTP PC B  $       43.91 31.0%  $                 30.30 N/A N/A
UTPSPL40MBUY Copper Patch Cord, Cat 6, Blue LSZH UTP PC B  $       43.91 31.0%  $                 30.30 N/A N/A
UTPSPL40MGRY Copper Patch Cord, Cat 6, Green LSZH UTP PC B  $       43.91 31.0%  $                 30.30 N/A N/A
UTPSPL40MORY Copper Patch Cord, Cat 6, Orange LSZH UT PC B  $       43.91 31.0%  $                 30.30 N/A N/A
UTPSPL40MRDY Copper Patch Cord, Cat 6, Red LSZH UTP C PC B  $       43.91 31.0%  $                 30.30 N/A N/A
UTPSPL40MVLY Copper Patch Cord, Cat 6, Violet LSZH UT PC B  $       43.91 31.0%  $                 30.30 N/A N/A
UTPSPL40MY Copper Patch Cord, Cat 6, Off White LSZH PC B  $       43.91 31.0%  $                 30.30 N/A N/A
UTPSPL40MYLY Copper Patch Cord, Cat 6, Yellow LSZH UT PC B  $       43.91 31.0%  $                 30.30 N/A N/A
UXJPBU100BL Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     183.56 31.0%  $               126.66 N/A N/A
UXJPBU10BL Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $       54.65 31.0%  $                 37.71 N/A N/A
UXJPBU110BL Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     197.56 31.0%  $               136.32 N/A N/A
UXJPBU120BL Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     211.56 31.0%  $               145.98 N/A N/A
UXJPBU130BL Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     225.57 31.0%  $               155.64 N/A N/A
UXJPBU140BL Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     239.59 31.0%  $               165.32 N/A N/A
UXJPBU150BL Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     253.63 31.0%  $               175.00 N/A N/A
UXJPBU15BL Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $       61.77 31.0%  $                 42.62 N/A N/A
UXJPBU20BL Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $       68.89 31.0%  $                 47.53 N/A N/A
UXJPBU25BL Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $       76.01 31.0%  $                 52.45 N/A N/A
UXJPBU30BL Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $       83.15 31.0%  $                 57.37 N/A N/A
UXJPBU35BL Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $       90.27 31.0%  $                 62.29 N/A N/A
UXJPBU40BL Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $       97.43 31.0%  $                 67.23 N/A N/A
UXJPBU45BL Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     104.57 31.0%  $                 72.15 N/A N/A
UXJPBU50BL Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     111.73 31.0%  $                 77.09 N/A N/A
UXJPBU55BL Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     118.87 31.0%  $                 82.02 N/A N/A
UXJPBU60BL Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     126.05 31.0%  $                 86.97 N/A N/A
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UXJPBU65BL Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     133.20 31.0%  $                 91.91 N/A N/A
UXJPBU70BL Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     140.38 31.0%  $                 96.86 N/A N/A
UXJPBU75BL Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     147.56 31.0%  $               101.82 N/A N/A
UXJPBU80BL Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     154.75 31.0%  $               106.78 N/A N/A
UXJPBU85BL Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     161.95 31.0%  $               111.75 N/A N/A
UXJPBU90BL Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     169.15 31.0%  $               116.71 N/A N/A
UXJPBU95BL Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     176.34 31.0%  $               121.67 N/A N/A
UXJRBU100BL Zone Cord, Cat 6A SD, UTP Solid, Riser, PC B  $     102.51 31.0%  $                 70.73 N/A N/A
UXJRBU10BL Zone Cord, Cat 6A SD, UTP Solid, Riser, PC B  $       46.55 31.0%  $                 32.12 N/A N/A
UXJRBU110BL Zone Cord, Cat 6A SD, UTP Solid, Riser, PC B  $     108.41 31.0%  $                 74.80 N/A N/A
UXJRBU120BL Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $     114.31 31.0%  $                 78.87 N/A N/A
UXJRBU130BL Zone Cord, Cat 6A SD, UTP Solid, Riser, PC B  $     120.22 31.0%  $                 82.95 N/A N/A
UXJRBU140BL Zone Cord, Cat 6A SD, UTP Solid, Riser, PC B  $     126.14 31.0%  $                 87.04 N/A N/A
UXJRBU150BL Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $     132.04 31.0%  $                 91.11 N/A N/A
UXJRBU15BL Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       49.62 31.0%  $                 34.24 N/A N/A
UXJRBU20BL Zone Cord, Cat 6A SD, UTP Solid, Riser, PC B  $       52.68 31.0%  $                 36.35 N/A N/A
UXJRBU25BL Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       55.75 31.0%  $                 38.47 N/A N/A
UXJRBU30BL Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       58.84 31.0%  $                 40.60 N/A N/A
UXJRBU35BL Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       61.92 31.0%  $                 42.72 N/A N/A
UXJRBU40BL Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       64.99 31.0%  $                 44.84 N/A N/A
UXJRBU45BL Zone Cord, Cat 6A SD, UTP Solid, Riser, PC B  $       68.10 31.0%  $                 46.99 N/A N/A
UXJRBU50BL Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       71.19 31.0%  $                 49.12 N/A N/A
UXJRBU55BL Zone Cord, Cat 6A SD, UTP Solid, Riser, PC B  $       74.30 31.0%  $                 51.27 N/A N/A
UXJRBU60BL Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       77.41 31.0%  $                 53.41 N/A N/A
UXJRBU65BL Zone Cord, Cat 6A SD, UTP Solid, Riser, PC B  $       80.53 31.0%  $                 55.57 N/A N/A
UXJRBU70BL Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       83.66 31.0%  $                 57.73 N/A N/A
UXJRBU75BL Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       86.77 31.0%  $                 59.87 N/A N/A
UXJRBU80BL Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       89.91 31.0%  $                 62.04 N/A N/A
UXJRBU85BL Zone Cord, Cat 6A SD, UTP Solid, Riser, PC B  $       93.06 31.0%  $                 64.21 N/A N/A
UXJRBU90BL Zone Cord, Cat 6A SD, UTP Solid, Riser, PC B  $       96.21 31.0%  $                 66.38 N/A N/A
UXJRBU95BL Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       99.36 31.0%  $                 68.56 N/A N/A
UXPPBU10 Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $       44.36 31.0%  $                 30.61 N/A N/A
UXPPBU100 Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     173.87 31.0%  $               119.97 N/A N/A
UXPPBU110 Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     187.91 31.0%  $               129.66 N/A N/A
UXPPBU120 Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     201.96 31.0%  $               139.35 N/A N/A
UXPPBU130 Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     216.00 31.0%  $               149.04 N/A N/A
UXPPBU140 Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     230.07 31.0%  $               158.75 N/A N/A
UXPPBU15 Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $       51.52 31.0%  $                 35.55 N/A N/A
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UXPPBU150 Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     244.13 31.0%  $               168.45 N/A N/A
UXPPBU20 Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $       58.66 31.0%  $                 40.48 N/A N/A
UXPPBU25 Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $       65.81 31.0%  $                 45.41 N/A N/A
UXPPBU30 Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $       72.97 31.0%  $                 50.35 N/A N/A
UXPPBU35 Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $       80.13 31.0%  $                 55.29 N/A N/A
UXPPBU40 Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $       87.31 31.0%  $                 60.24 N/A N/A
UXPPBU45 Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $       94.49 31.0%  $                 65.20 N/A N/A
UXPPBU50 Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     101.68 31.0%  $                 70.16 N/A N/A
UXPPBU55 Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     108.86 31.0%  $                 75.11 N/A N/A
UXPPBU60 Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     116.06 31.0%  $                 80.08 N/A N/A
UXPPBU65 Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     123.27 31.0%  $                 85.06 N/A N/A
UXPPBU70 Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     130.47 31.0%  $                 90.02 N/A N/A
UXPPBU75 Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     137.70 31.0%  $                 95.01 N/A N/A
UXPPBU80 Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     144.92 31.0%  $                 99.99 N/A N/A
UXPPBU85 Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     152.15 31.0%  $               104.98 N/A N/A
UXPPBU90 Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     159.38 31.0%  $               109.97 N/A N/A
UXPPBU95 Zone Cord, Cat 6A SD, UTP Solid Plenum B PC B  $     166.62 31.0%  $               114.97 N/A N/A
UXPRBU10 Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       36.26 31.0%  $                 25.02 N/A N/A
UXPRBU100 Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       90.14 31.0%  $                 62.20 N/A N/A
UXPRBU110 Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       95.89 31.0%  $                 66.16 N/A N/A
UXPRBU120 Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $     101.65 31.0%  $                 70.14 N/A N/A
UXPRBU130 Zone Cord, Cat 6A SD, UTP Solid, Riser B PC B  $     107.38 31.0%  $                 74.09 N/A N/A
UXPRBU140 Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $     113.13 31.0%  $                 78.06 N/A N/A
UXPRBU15 Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       39.24 31.0%  $                 27.08 N/A N/A
UXPRBU150 Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $     118.91 31.0%  $                 82.05 N/A N/A
UXPRBU20 Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       42.20 31.0%  $                 29.12 N/A N/A
UXPRBU25 Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       45.18 31.0%  $                 31.17 N/A N/A
UXPRBU30 Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       48.16 31.0%  $                 33.23 N/A N/A
UXPRBU35 Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       51.12 31.0%  $                 35.27 N/A N/A
UXPRBU40 Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       54.12 31.0%  $                 37.34 N/A N/A
UXPRBU45 Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       57.12 31.0%  $                 39.41 N/A N/A
UXPRBU50 Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       60.10 31.0%  $                 41.47 N/A N/A
UXPRBU55 Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       63.10 31.0%  $                 43.54 N/A N/A
UXPRBU60 Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       66.08 31.0%  $                 45.60 N/A N/A
UXPRBU65 Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       69.08 31.0%  $                 47.67 N/A N/A
UXPRBU70 Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       72.09 31.0%  $                 49.74 N/A N/A
UXPRBU75 Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       75.07 31.0%  $                 51.80 N/A N/A
UXPRBU80 Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       78.09 31.0%  $                 53.88 N/A N/A
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UXPRBU85 Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       81.09 31.0%  $                 55.95 N/A N/A
UXPRBU90 Zone Cord, Cat 6A SD, UTP Solid, Riser, PC B  $       84.11 31.0%  $                 58.04 N/A N/A
UXPRBU95 Zone Cord, Cat 6A SD, UTP Solid Riser Bl PC B  $       87.10 31.0%  $                 60.10 N/A N/A
UZJPBU100BL Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     193.23 31.0%  $               133.33 N/A N/A
UZJPBU10BL Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $       57.53 31.0%  $                 39.70 N/A N/A
UZJPBU110BL Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     207.96 31.0%  $               143.49 N/A N/A
UZJPBU120BL Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     222.71 31.0%  $               153.67 N/A N/A
UZJPBU130BL Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     237.45 31.0%  $               163.84 N/A N/A
UZJPBU140BL Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     252.20 31.0%  $               174.02 N/A N/A
UZJPBU150BL Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     266.97 31.0%  $               184.21 N/A N/A
UZJPBU15BL Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $       65.03 31.0%  $                 44.87 N/A N/A
UZJPBU20BL Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $       72.51 31.0%  $                 50.03 N/A N/A
UZJPBU25BL Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $       80.02 31.0%  $                 55.21 N/A N/A
UZJPBU30BL Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $       87.52 31.0%  $                 60.39 N/A N/A
UZJPBU35BL Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $       95.03 31.0%  $                 65.57 N/A N/A
UZJPBU40BL Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     102.55 31.0%  $                 70.76 N/A N/A
UZJPBU45BL Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     110.08 31.0%  $                 75.96 N/A N/A
UZJPBU50BL Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     117.59 31.0%  $                 81.14 N/A N/A
UZJPBU55BL Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     125.13 31.0%  $                 86.34 N/A N/A
UZJPBU60BL Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     132.68 31.0%  $                 91.55 N/A N/A
UZJPBU65BL Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     140.21 31.0%  $                 96.74 N/A N/A
UZJPBU70BL Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     147.76 31.0%  $               101.95 N/A N/A
UZJPBU75BL Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     155.34 31.0%  $               107.18 N/A N/A
UZJPBU80BL Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     162.89 31.0%  $               112.39 N/A N/A
UZJPBU85BL Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     170.46 31.0%  $               117.62 N/A N/A
UZJPBU90BL Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     178.05 31.0%  $               122.85 N/A N/A
UZJPBU95BL Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     185.64 31.0%  $               128.09 N/A N/A
UZJRBU100BL Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $     107.90 31.0%  $                 74.45 N/A N/A
UZJRBU10BL Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       49.01 31.0%  $                 33.82 N/A N/A
UZJRBU110BL Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $     114.11 31.0%  $                 78.74 N/A N/A
UZJRBU120BL Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $     120.33 31.0%  $                 83.03 N/A N/A
UZJRBU130BL Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $     126.55 31.0%  $                 87.32 N/A N/A
UZJRBU140BL Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $     132.77 31.0%  $                 91.61 N/A N/A
UZJRBU150BL Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $     138.99 31.0%  $                 95.90 N/A N/A
UZJRBU15BL Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       52.23 31.0%  $                 36.04 N/A N/A
UZJRBU20BL Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       55.45 31.0%  $                 38.26 N/A N/A
UZJRBU25BL Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       58.69 31.0%  $                 40.50 N/A N/A
UZJRBU30BL Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       61.94 31.0%  $                 42.74 N/A N/A
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UZJRBU35BL Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       65.18 31.0%  $                 44.97 N/A N/A
UZJRBU40BL Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       68.42 31.0%  $                 47.21 N/A N/A
UZJRBU45BL Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       71.68 31.0%  $                 49.46 N/A N/A
UZJRBU50BL Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       74.94 31.0%  $                 51.71 N/A N/A
UZJRBU55BL Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       78.22 31.0%  $                 53.97 N/A N/A
UZJRBU60BL Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       81.48 31.0%  $                 56.22 N/A N/A
UZJRBU65BL Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       84.76 31.0%  $                 58.48 N/A N/A
UZJRBU70BL Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       88.06 31.0%  $                 60.76 N/A N/A
UZJRBU75BL Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       91.34 31.0%  $                 63.02 N/A N/A
UZJRBU80BL Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       94.64 31.0%  $                 65.30 N/A N/A
UZJRBU85BL Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       97.95 31.0%  $                 67.59 N/A N/A
UZJRBU90BL Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $     101.27 31.0%  $                 69.88 N/A N/A
UZJRBU95BL Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $     104.59 31.0%  $                 72.17 N/A N/A
UZPPBU10 Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $       46.70 31.0%  $                 32.22 N/A N/A
UZPPBU100 Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     183.01 31.0%  $               126.28 N/A N/A
UZPPBU110 Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     197.80 31.0%  $               136.48 N/A N/A
UZPPBU120 Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     212.59 31.0%  $               146.69 N/A N/A
UZPPBU130 Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     227.37 31.0%  $               156.89 N/A N/A
UZPPBU140 Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     242.18 31.0%  $               167.10 N/A N/A
UZPPBU15 Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $       54.21 31.0%  $                 37.40 N/A N/A
UZPPBU150 Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     256.98 31.0%  $               177.32 N/A N/A
UZPPBU20 Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $       61.75 31.0%  $                 42.61 N/A N/A
UZPPBU25 Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $       69.28 31.0%  $                 47.80 N/A N/A
UZPPBU30 Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $       76.82 31.0%  $                 53.01 N/A N/A
UZPPBU35 Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $       84.37 31.0%  $                 58.22 N/A N/A
UZPPBU40 Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $       91.90 31.0%  $                 63.41 N/A N/A
UZPPBU45 Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $       99.47 31.0%  $                 68.63 N/A N/A
UZPPBU50 Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     107.02 31.0%  $                 73.84 N/A N/A
UZPPBU55 Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     114.60 31.0%  $                 79.07 N/A N/A
UZPPBU60 Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     122.17 31.0%  $                 84.30 N/A N/A
UZPPBU65 Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     129.76 31.0%  $                 89.53 N/A N/A
UZPPBU70 Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     137.35 31.0%  $                 94.77 N/A N/A
UZPPBU75 Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     144.94 31.0%  $               100.01 N/A N/A
UZPPBU80 Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     152.54 31.0%  $               105.25 N/A N/A
UZPPBU85 Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     160.15 31.0%  $               110.50 N/A N/A
UZPPBU90 Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     167.76 31.0%  $               115.75 N/A N/A
UZPPBU95 Zone Cord, Cat 6A, UTP Solid Plenum Blue PC B  $     175.39 31.0%  $               121.02 N/A N/A
UZPRBU10 Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       38.17 31.0%  $                 26.34 N/A N/A
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UZPRBU100 Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       94.88 31.0%  $                 65.47 N/A N/A
UZPRBU110 Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $     100.93 31.0%  $                 69.64 N/A N/A
UZPRBU120 Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $     106.99 31.0%  $                 73.82 N/A N/A
UZPRBU130 Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $     113.04 31.0%  $                 78.00 N/A N/A
UZPRBU140 Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $     119.09 31.0%  $                 82.17 N/A N/A
UZPRBU15 Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       41.30 31.0%  $                 28.50 N/A N/A
UZPRBU150 Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $     125.16 31.0%  $                 86.36 N/A N/A
UZPRBU20 Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       44.43 31.0%  $                 30.66 N/A N/A
UZPRBU25 Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       47.56 31.0%  $                 32.82 N/A N/A
UZPRBU30 Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       50.69 31.0%  $                 34.98 N/A N/A
UZPRBU35 Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       53.82 31.0%  $                 37.14 N/A N/A
UZPRBU40 Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       56.97 31.0%  $                 39.31 N/A N/A
UZPRBU45 Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       60.12 31.0%  $                 41.48 N/A N/A
UZPRBU50 Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       63.27 31.0%  $                 43.66 N/A N/A
UZPRBU55 Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       66.41 31.0%  $                 45.82 N/A N/A
UZPRBU60 Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       69.56 31.0%  $                 48.00 N/A N/A
UZPRBU65 Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       72.71 31.0%  $                 50.17 N/A N/A
UZPRBU70 Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       75.88 31.0%  $                 52.36 N/A N/A
UZPRBU75 Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       79.03 31.0%  $                 54.53 N/A N/A
UZPRBU80 Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       82.19 31.0%  $                 56.71 N/A N/A
UZPRBU85 Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       85.36 31.0%  $                 58.90 N/A N/A
UZPRBU90 Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       88.53 31.0%  $                 61.09 N/A N/A
UZPRBU95 Zone Cord, Cat 6A, UTP Solid Riser Blue PC B  $       91.69 31.0%  $                 63.27 N/A N/A
V1B1B1A0A24AJA0 Basic, Vertical, 120V; Single Phase, 15A PC B  $     651.87 31.0%  $               449.79 N/A N/A
V1B1B1C0A24AKA0 NEMA 5-20P, 20 AMP, SINGLE PH, 120V INPU PC B  $     697.43 31.0%  $               481.23 N/A N/A
V1B1B1D0A24AKA0 NEMA L5-20P, 20 AMP, SINGLE PH, 120V INP PC B  $     720.07 31.0%  $               496.85 N/A N/A
V1B1B1D0A30AHA0 Basic, Vertical, 120V; Single Phase, 20A PC B  $     756.44 31.0%  $               521.94 N/A N/A
V1B2B1L2N30AHA0 Basic, Vertical, 208V; Single Phase, 30A PC B  $     968.71 31.0%  $               668.41 N/A N/A
V1B2B1M2M24AKA0 Basic, Vertical, 120V; Single Phase, 30A PC B  $     879.97 31.0%  $               607.18 N/A N/A
V1B2B1M2M30AHA0 Basic, Vertical, 120V; Single Phase, 30A PC B  $     910.33 31.0%  $               628.13 N/A N/A
V1B2B1N3N30AHA0 Basic, Vertical, 208V; 3 Phase Delta, 30 PC B  $  1,106.60 31.0%  $               763.55 N/A N/A
V1B2B2W6N30AHA0 IEC 60309 - 9H 3P+E BLUE , 60 AMP, DELTA PC B  $  1,987.30 31.0%  $            1,371.24 N/A N/A
V1B2B4E3N30AEA0 Basic, Vertical, 208V; 3 Phase WYE, 30A, PC B  $  1,178.13 31.0%  $               812.91 N/A N/A
V1M1B1A0A24AJA0 Vertical, ( 24 ) NEMA 5-15R , 120V / 15A PC B  $  1,161.88 31.0%  $               801.70 N/A N/A
V1M1B1D0A24AKA0 Vertical, (24) 5-20R , 120V / 20A / SING PC B  $  1,285.13 31.0%  $               886.74 N/A N/A
V1M2B1J0A30AHA0 Vertical, 24 C-13 & 6 C-19, 208V / 20A / PC B  $  1,260.06 31.0%  $               869.44 N/A N/A
V1M2B1L2N30AHA0 Vertical, 24 C-13 & 6 C-19 208V / 30A / PC B  $  1,302.06 31.0%  $               898.42 N/A N/A
V1M2B1M2M24AKA0 Vertical, 24 NEMA 5-20R, 120V / 30A / Si PC B  $  1,235.40 31.0%  $               852.43 N/A N/A
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V1M2B1M2M30AHA0 Vertical 24 C-13 &amp; 6 C-19 120V / 30A PC B  $  1,267.44 31.0%  $               874.53 N/A N/A
V1M2B1N3N30AHA0 Vertical, 24 C-13 & 6 C-19 208V / 30A Th PC B  $  1,408.37 31.0%  $               971.78 N/A N/A
V1M2B1P3N30AHA0 Vertical, 24 C-13 & 6 C-19 208V / 30A Th PC B  $  1,410.93 31.0%  $               973.54 N/A N/A
VB0A1M2BM24E1 Power Strip Vertical, 30A, 24 NEMA 5-20R PC B  $     602.73 31.0%  $               415.88 N/A N/A
VB0A1M2BM30P1 Vertical, Mixed (24) C-13 & (6) C-19 Pow PC B  $     702.32 31.0%  $               484.60 N/A N/A
VB0A1M2CN24E1 Vertical, (24) 5-20R Power Outlet Unit PC B  $     797.65 31.0%  $               550.38 N/A N/A
VB0A1P3BN12G1 Vertical, (12) L5-20R 120V, 30A, Three P PC B  $  1,454.21 31.0%  $            1,003.40 N/A N/A
VB0A1P3BN24E1 Vertical, (24) 5-20R 120V, 30A, Three Ph PC B  $  1,257.55 31.0%  $               867.71 N/A N/A
VB0A1P3BN30P1 Vertical, (24) C-13 & (6) C-19 120V, 30A PC B  $  1,294.67 31.0%  $               893.32 N/A N/A
VB0B1L2BN12J1 Vertical, (12) L6-20R, Power Outlet Unit PC B  $  1,322.41 31.0%  $               912.46 N/A N/A
VB0B1L2BN24H1 Vertical Power Strip, 30 A, 24 NEMA 6-20 PC B  $     884.73 31.0%  $               610.46 N/A N/A
VB0B1L4BT24M1 Vertical, (24) C-13 Power Outlet Unit PC B  $     514.90 31.0%  $               355.28 N/A N/A
VB0B1L4CN48M1 Vertical power strip 30 A, 208 V, 48  IE PC B  $  1,141.55 31.0%  $               787.67 N/A N/A
VB0B1N3BN12J1 Vertical, (12) L6-20R 208V, 30A, Three P PC B  $  1,526.13 31.0%  $            1,053.03 N/A N/A
VB0B1N3BN30P1 Vertical, MIXED (24) C-13 & (6) C-19 208 PC B  $  1,157.44 31.0%  $               798.63 N/A N/A
VB0B1P3BN24H1 Vertical, (24) 6-20R 208V, 30A, Three Ph PC B  $  1,463.03 31.0%  $            1,009.49 N/A N/A
VB0B2C3BN30P1 Vertical, Mixed (24) C-13 & (6) C-19 Pow PC B  $  1,583.98 31.0%  $            1,092.95 N/A N/A
VB0B2G6BN24Z1 Vertical, Mixed (12) C-13 & (12) C-19 20 PC B  $  2,211.68 31.0%  $            1,526.06 N/A N/A
VB0C1P3BN24Y1 Vertical, Mixed (24) C-13 & (6) C-19 & ( PC B  $  1,131.43 31.0%  $               780.69 N/A N/A
VB0C1P3BN33X1 Vertical, Mixed (24) C-13 & (3) C-19 & ( PC B  $  1,180.99 31.0%  $               814.88 N/A N/A
VB0D1Q3BN30P1 Vertical, Mixed (24) C-13 & (6) C-19 230 PC B  $     904.49 31.0%  $               624.10 N/A N/A
VB0D2A0BA24M1 Vertical, (24) C-13, 230V/16A Single-Pha PC B  $     632.16 31.0%  $               436.19 N/A N/A
VB0D2A0BA30P1 Vertical, Mixed (24) C-13 & (6) C-19, 23 PC B  $     688.08 31.0%  $               474.78 N/A N/A
VB0D2B2BM30P1 Vertical, Mixed (24) C-13 & (6) C-19, 23 PC B  $     782.08 31.0%  $               539.64 N/A N/A
VB0D2B4CM48M1 Vertical, (48) C-13, 230V / 32A / Single PC B  $  1,189.45 31.0%  $               820.72 N/A N/A
VB0D2J0AA20M1 Vertical Power Strip with a 16 A, 230V, PC B  $     713.24 31.0%  $               492.14 N/A N/A
VB0D2P3BN30P1 Vertical, Mixed (24) C-13 & (6) C-19, 23 PC B  $  1,072.53 31.0%  $               740.05 N/A N/A
VB0D2Q0BA30P1 Vertical, Mixed (24) C-13 & (6) C-19, 23 PC B  $     648.57 31.0%  $               447.51 N/A N/A
VB1A1J0BA24E1 Vertical, (24) 5-20R, Metered Power Outl PC B  $     990.48 31.0%  $               683.43 N/A N/A
VB1A1M2BM12E1 30A, 120V, Vertical, (12) NEMA 5-20R, L5 PC B  $  1,159.05 31.0%  $               799.74 N/A N/A
VB1A1M2BM24E1 Vertical, (24) 5-20R, Metered Power Outl PC B  $     911.78 31.0%  $               629.13 N/A N/A
VB1A1M2BM30P1 Vertical, Mixed (24) C-13 & (6) C-19 Met PC B  $     964.44 31.0%  $               665.46 N/A N/A
VB1A1M2CN24E Vertical, (24) 5-20R, Metered Power Outl PC B  $  1,128.92 31.0%  $               778.95 N/A N/A
VB1A1P3BN24E1 Vertical, (24) 5-20R, Metered 120V, 30A, PC B  $  1,580.55 31.0%  $            1,090.58 N/A N/A
VB1A1P3BN30P1 Vertical, (24) C-13 & (6) C-19, Metered PC B  $  1,449.30 31.0%  $            1,000.02 N/A N/A
VB1B1J0BA24H1 Vertical, (24) 6-20R, Metered 208V, 20A PC B  $  1,161.32 31.0%  $               801.31 N/A N/A
VB1B1J0BA30P1 Vertical, Mixed (24) C-13 & (6) C-19 Met PC B  $  1,013.76 31.0%  $               699.49 N/A N/A
VB1B1L2BN12J1 Vertical, (12) L6-20R, Metered Power Out PC B  $  1,597.96 31.0%  $            1,102.59 N/A N/A
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VB1B1L2BN30P1 Power Strip Vertical 30 A, IEC 13 and 19 PC B  $  1,090.97 31.0%  $               752.77 N/A N/A
VB1B1L4BT24M1 Vertical, (24) C-13 Metered Power Outlet PC B  $     936.16 31.0%  $               645.95 N/A N/A
VB1B1L4CN48M1 Vertical, (48) C-19, Metered Power Outle PC B  $  1,745.69 31.0%  $            1,204.53 N/A N/A
VB1B1N3BN24H1 Vertical, (24) 6-20R 208V, 30A, Three Ph PC B  $  1,764.11 31.0%  $            1,217.24 N/A N/A
VB1B1N3BN30P1 Vertical, Mixed (24) C-13 & (6) C-19, Me PC B  $  1,461.98 31.0%  $            1,008.77 N/A N/A
VB1B1P3BN30P1 Basic POU,Vert,30A,3~WYE,L21-30P Plug,20 PC B  $  1,437.79 31.0%  $               992.08 N/A N/A
VB1B2C3BN30P1 Vertical, Mixed (24) C-13 & (6) C-19 Met PC B  $  1,937.32 31.0%  $            1,336.75 N/A N/A
VB1C1J0BA30U1 Vertical, Mixed 5-20R / L5-20R, Metered PC B  $  1,120.37 31.0%  $               773.06 N/A N/A
VB1D1Q3BN30P1 Vertical, Mixed (24) C-13 & (6) C-19, Me PC B  $  1,196.25 31.0%  $               825.41 N/A N/A
VB1D2A0BA24M1 Vertical, (24) C-13, Metered 230V, 16A S PC B  $     677.15 31.0%  $               467.23 N/A N/A
VB1D2A0BA30P1 Vertical, Mixed (24) C-13 & (6) C-19,  2 PC B  $     792.85 31.0%  $               547.07 N/A N/A
VB1D2B2BM30P1 Vertical, Mixed (24) C-13 & (6) C-19, Me PC B  $  1,140.54 31.0%  $               786.97 N/A N/A
VB1D2B4CM48M1 Vertical, (48) C-13, Metered, 230V / 32A PC B  $  1,387.17 31.0%  $               957.15 N/A N/A
VB1D2J0AA20M1 Vertical, (20) C-13, Metered 230V, 16A S PC B  $     740.36 31.0%  $               510.85 N/A N/A
VB1D2P3BN30P1 Vertical, (24) C-13 & C-19, Metered 230, PC B  $  1,445.85 31.0%  $               997.64 N/A N/A
VCC25-A-C Vertical Cord Clip, Adhesive, 0.25 (6.4 PC B  $       55.99 31.0%  $                 38.63 N/A N/A
VCC25-A-M Vertical Cord Clip, Adhesive, 0.25 (6.4 PC B  $     297.08 31.0%  $               204.99 N/A N/A
VCC50-A-C Vertical Cord Clip, Adhesive,  0.50 (12. PC B  $     127.97 31.0%  $                 88.30 N/A N/A
VP24382TV25Y Voice Patch Panel (RJ45 to RJ21), 1 Pair PC B  $     157.38 31.0%  $               108.59 N/A N/A
VSC.25-L Siding Clip, Vertical,  .25" (6.4mm) Bun PC B  $       83.43 31.0%  $                 57.57 N/A N/A
VSC.25-L100 Siding Clip, Vertical,  .25" (6.4mm) Bun PC B  $       72.78 31.0%  $                 50.22 N/A N/A
VT-0-Q 2 Bolt Connector, Bronze, #2 STR - 1/0 S PC B  $  1,559.27 31.0%  $            1,075.90 N/A N/A
VT-1-Q 2 Bolt Connector, Bronze, #2 STR - 2/0 S PC B  $  1,559.97 31.0%  $            1,076.38 N/A N/A
VT-2-Q 2 Bolt Connector, Bronze, 1/0 STR - 4/0 PC B  $  2,474.13 31.0%  $            1,707.15 N/A N/A
VT-3-12 2 Bolt Connector, Bronze, 250 - 350 kcmi PC B  $  4,839.56 31.0%  $            3,339.30 N/A N/A
VT-4-12 2 Bolt Connector, Bronze, 250 - 500 kcmi PC B  $  5,644.80 31.0%  $            3,894.91 N/A N/A
VT-5-6 2 Bolt Connector, Bronze, 400 - 800 kcmi PC B  $  7,679.59 31.0%  $            5,298.92 N/A N/A
VT-6-6 2 Bolt Connector, Bronze, 500 - 1000 kcm PC B  $10,857.60 31.0%  $            7,491.74 N/A N/A
VTA-0-Q 2 Bolt Connector, Bronze, Tin-Plated, 2/ PC B  $  2,081.45 31.0%  $            1,436.20 N/A N/A
VTA-1-Q 2 Bolt Connector, Bronze, Tin-Plated, 3/ PC B  $  2,073.90 31.0%  $            1,430.99 N/A N/A
VTA-2-Q 2 Bolt Connector, Bronze, Tin-Plated, 4/ PC B  $  3,283.45 31.0%  $            2,265.58 N/A N/A
VTA-3-12 2 Bolt Connector, Bronze, Tin-Plated, 35 PC B  $  6,430.65 31.0%  $            4,437.15 N/A N/A
VTA-4-12 2 Bolt Connector, Bronze, Tin-Plated, 50 PC B  $  7,496.30 31.0%  $            5,172.45 N/A N/A
VTA-5-6 2 Bolt Connector, Bronze, Tin-Plated, 80 PC B  $10,200.40 31.0%  $            7,038.28 N/A N/A
VTA-6-6 2 Bolt Connector, Bronze, Tin-Plated, 10 PC B  $14,420.88 31.0%  $            9,950.41 N/A N/A
VWS106-C Fiber Saddle, Vertical, 1.06" Bundle, Wh PC B  $       51.65 31.0%  $                 35.64 N/A N/A
VWS106-C20 Fiber Saddle, Vertical, 1.06" Bundle, Bl PC B  $       56.83 31.0%  $                 39.21 N/A N/A
VWS106-M Fiber Saddle, Vertical, 1.06" Bundle, Wh PC B  $     221.81 31.0%  $               153.05 N/A N/A
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VWS42105-C Vertical Wire Saddle, 1.05" x .42" (26.7 PC B  $       34.39 31.0%  $                 23.73 N/A N/A
VWS42105-M Vertical Wire Saddle, 1.05" x .42" (26.7 PC B  $     174.38 31.0%  $               120.32 N/A N/A
VWS4218-C Vertical Wire Saddle,.18" x .42" (4.6mm PC B  $       21.01 31.0%  $                 14.50 N/A N/A
VWS4218-M Vertical Wire Saddle, .18" x .42" (4.6mm PC B  $       97.21 31.0%  $                 67.07 N/A N/A
VWS4238-C Vertical Wire Saddle, .40" x .42" (10.2m PC B  $       21.77 31.0%  $                 15.02 N/A N/A
VWS4238-M Vertical Wire Saddle, .40" x .42" (10.2m PC B  $       95.05 31.0%  $                 65.58 N/A N/A
VWS4274-C Vertical Wire Saddle, .74" x .42" (18.8m PC B  $       23.54 31.0%  $                 16.24 N/A N/A
VWS4274-M Vertical Wire Saddle, .74" x .42" (18.8m PC B  $     110.85 31.0%  $                 76.49 N/A N/A
VWSDC-C Wire Saddle, Dual Capacity PC B  $       77.53 31.0%  $                 53.50 N/A N/A
VWSDC-C20 Wire Saddle, Dual Capacity PC B  $       98.68 31.0%  $                 68.09 N/A N/A
WB89D Bracket, Wall Mount, '89D' PC B  $         7.59 31.0%  $                   5.24 N/A N/A
WBH1 Hinged Wall Mount Bracket 1RU, 6" Deep ( PC B  $       61.34 31.0%  $                 42.32 N/A N/A
WBH2 Hinged Wall Mount Bracket 2 RU, 6" Deep PC B  $       68.03 31.0%  $                 46.94 N/A N/A
WBH2E Hinged Wall Mount Bracket 2 RU, 15" Deep PC B  $       88.38 31.0%  $                 60.98 N/A N/A
WBH3 Hinged Wall Mount Bracket 3 RU, 6" Deep PC B  $       73.18 31.0%  $                 50.49 N/A N/A
WBH4 Hinged Wall Mount Bracket 3 RU, 6" Deep PC B  $     106.37 31.0%  $                 73.40 N/A N/A
WBH4E Hinged Wall Mount Bracket 4 RU, 15" Deep PC B  $     134.82 31.0%  $                 93.03 N/A N/A
WBH6E Hinged Wall Mount Bracket 6 RU, 15" Deep PC B  $     179.12 31.0%  $               123.59 N/A N/A
WBS6-L Wire Bundle Strap 6 Square Inch PC B  $         1.34 31.0%  $                   0.92 N/A N/A
WBS6-Q Wire Bundle Strap 6 Square Inch Of Bundl PC B  $         2.59 31.0%  $                   1.79 N/A N/A
WBS6-Q60 Wire Bundle Strap 6 Square Inch Of Bundl PC B  $         3.64 31.0%  $                   2.51 N/A N/A
WCM35BFIW Cove Raceway Backfeed Fitting PC B  $       21.61 31.0%  $                 14.91 N/A N/A
WCM35BIW8 Cove Raceway, Power Rated Multi-Channel FT B  $         5.90 31.0%  $                   4.07 N/A N/A
WCM35CCIW-X Cove Raceway Cover Coupler PC B  $         2.87 31.0%  $                   1.98 N/A N/A
WCM35CIW8 Cove Raceway, Power Rated Multi-Channel FT B  $         2.58 31.0%  $                   1.78 N/A N/A
WCM35DBFIW Cove Raceway Device Box and Faceplate Ad PC B  $       12.28 31.0%  $                   8.47 N/A N/A
WCM35DW8 Cove Raceway Divider Wall  8ft. FT B  $         1.44 31.0%  $                   0.99 N/A N/A
WCM35ECIW Cove Raceway End Cap PC B  $       10.60 31.0%  $                   7.31 N/A N/A
WCM35ICIW Cove Raceway Inside Corner Fitting PC B  $       14.94 31.0%  $                 10.31 N/A N/A
WCM35OCIW Cove Raceway Outside Corner Fitting PC B  $       14.94 31.0%  $                 10.31 N/A N/A
WCM35TI Cove Raceway Tee Fitting Insert PC B  $       15.47 31.0%  $                 10.67 N/A N/A
WCM35TIW Cove Raceway Tee Fitting PC B  $       19.06 31.0%  $                 13.15 N/A N/A
WCM35TR10IW Cove Raceway Low Profile Transition Fitt PC B  $       15.51 31.0%  $                 10.70 N/A N/A
WCM35TR5IW Cove Raceway Low Profile Transition Fitt PC B  $       15.51 31.0%  $                 10.70 N/A N/A
WCM35TR70IW Cove Raceway Low Profile Transition Fitt PC B  $       22.70 31.0%  $                 15.66 N/A N/A
WCM35TRIW Cove Raceway Transition Fitting to T-45 PC B  $       15.65 31.0%  $                 10.80 N/A N/A
WCM35WR-X Cove Raceway Wire Retainer PC B  $         1.99 31.0%  $                   1.37 N/A N/A
WEH-E8-C Wire End Holder, #28-#16 AWG, #8 Screw ( PC B  $       47.56 31.0%  $                 32.82 N/A N/A
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WG12BL10 Wyr-Grid Pathway, 12" W x 10' L, Black P FT B  $       12.37 31.0%  $                   8.54 N/A N/A
WG12EZ10 Wyr-Grid Pathway, 12" W x 10' L, Electro FT B  $       12.37 31.0%  $                   8.54 N/A N/A
WG12FRTBBL Wyr-Grid 12" Width FiberRunner Trapeze B PC B  $     200.52 31.0%  $               138.36 N/A N/A
WG18BL10 Wyr-Grid Pathway, 18" W x 10' L, Black P FT B  $       13.12 31.0%  $                   9.05 N/A N/A
WG18EZ10 Wyr-Grid Pathway, 18" W x 10' L, Electro FT B  $       13.12 31.0%  $                   9.05 N/A N/A
WG18FRTBBL Wyr-Grid 18" Width FiberRunner Trapeze B PC B  $     226.75 31.0%  $               156.46 N/A N/A
WG18X53BTB Bottom Cover Plate for 18" WyrGrid - 18" PC B  $     103.07 31.0%  $                 71.12 N/A N/A
WG24BL10 Wyr-Grid Pathway, 24" W x 10' L, Black P FT B  $       14.80 31.0%  $                 10.21 N/A N/A
WG24EZ10 Wyr-Grid Pathway, 24" W x 10' L, Electro FT B  $       14.80 31.0%  $                 10.21 N/A N/A
WG24FRTBBL Wyr-Grid 24" Width FiberRunner Trapeze B PC B  $     234.25 31.0%  $               161.63 N/A N/A
WG2PRB12BL Wyr-Grid 2 Post Rack Bracket, 12", Black PC B  $       86.20 31.0%  $                 59.48 N/A N/A
WG2PRB18BL Wyr-Grid 2 Post Rack Bracket, 18", Black PC B  $       89.95 31.0%  $                 62.07 N/A N/A
WG2PRB24BL Wyr-Grid 2 Post Rack Bracket, 24", Black PC B  $       93.70 31.0%  $                 64.65 N/A N/A
WG30BL10 Wyr-Grid Pathway, 30" W x 10' L, Black P FT B  $       22.49 31.0%  $                 15.52 N/A N/A
WG30EZ10 Wyr-Grid Pathway, 30" W x 10' L, Electro FT B  $       22.49 31.0%  $                 15.52 N/A N/A
WG30FRTBBL Wyr-Grid 30" Width FiberRunner Trapeze B PC B  $     241.75 31.0%  $               166.81 N/A N/A
WG8BL10 Wyr-Grid Pathway, 8" W x 10' L, Black Po FT B  $       11.58 31.0%  $                   7.99 N/A N/A
WG8EZ10 Wyr-Grid Pathway, 8" W x 10' L, Electro FT B  $       11.58 31.0%  $                   7.99 N/A N/A
WGBTMWFBL Bottom Waterfall for Wyr-Grid Pathway, B PC B  $       10.31 31.0%  $                   7.11 N/A N/A
WGBTMWFEZ Bottom Waterfall for Wyr-Grid Pathway, E PC B  $       10.31 31.0%  $                   7.11 N/A N/A
WGCB12BL Bracket, Cantilever, 12" Width, Wyr-Grid PC B  $       16.06 31.0%  $                 11.08 N/A N/A
WGCB12EZ Bracket, Cantilever, 12" Width, Wyr-Grid PC B  $       16.06 31.0%  $                 11.08 N/A N/A
WGCB18BL Bracket, Cantilever, 18" Width, Wyr-Grid PC B  $       45.73 31.0%  $                 31.55 N/A N/A
WGCB18EZ Bracket, Cantilever, 18" Width, Wyr-Grid PC B  $       45.73 31.0%  $                 31.55 N/A N/A
WGCB24BL Bracket, Cantilever, 24" Width, Wyr-Grid PC B  $       51.25 31.0%  $                 35.36 N/A N/A
WGCB24EZ Bracket, Cantilever, 24" Width, Wyr-Grid PC B  $       51.25 31.0%  $                 35.36 N/A N/A
WGCMB1070BL Wyr-Grid Cabinet Mounting Bracket, 1070m PC B  $       71.21 31.0%  $                 49.13 N/A N/A
WGCMB1200BL Wyr-Grid Cabinet Mounting Bracket, 1200m PC B  $       76.83 31.0%  $                 53.01 N/A N/A
WGCMK1070BL Wyr-Grid Cabinet Mounting Kit, 1070mm PC B  $     168.66 31.0%  $               116.38 N/A N/A
WGCMK1200BL Wyr-Grid Cabinet Mounting Kit, 1200mm PC B  $     178.03 31.0%  $               122.84 N/A N/A
WGCT-A Wyr-Grid Automatic Cutting Tool PC B  $  3,373.20 31.0%  $            2,327.51 N/A N/A
WGCT-A/E Wyr-Grid Automatic Cutting Tool PC B  $  3,406.93 31.0%  $            2,350.78 N/A N/A
WGCT-M Wyr-Grid Manual Cutting Tool PC B  $     721.49 31.0%  $               497.83 N/A N/A
WGDW2PG Wyr-Grid Divider Wall 2" - PG PC B  $       27.64 31.0%  $                 19.07 N/A N/A
WGDW4PG Wyr-Grid Divider Wall 4", PG PC B  $       54.51 31.0%  $                 37.61 N/A N/A
WGDW6PG Wyr-Grid Divider Wall 6" - PG PC B  $       65.93 31.0%  $                 45.49 N/A N/A
WGHRDWKTBL Wyr-Grid Hardware Kit Used to Fabricate PC B  $       11.71 31.0%  $                   8.08 N/A N/A
WGINTBRC2BL Intersection Bend Radius Control, 2" Hig PC B  $       34.67 31.0%  $                 23.92 N/A N/A
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WGINTBRC2EZ Intersection Bend Radius Control, 2" Hig PC B  $       34.67 31.0%  $                 23.92 N/A N/A
WGINTBRC4BL Intersection Bend Radius Control, 4" Hig PC B  $       38.42 31.0%  $                 26.51 N/A N/A
WGINTBRC4EZ Intersection Bend Radius Control, 4" Hig PC B  $       38.42 31.0%  $                 26.51 N/A N/A
WGINTBRC6BL Intersection Bend Radius Control, 6" Hig PC B  $       42.17 31.0%  $                 29.10 N/A N/A
WGINTBRC6EZ Intersection Bend Radius Control, 6" Hig PC B  $       42.17 31.0%  $                 29.10 N/A N/A
WGINTSPLBL Intersection Splice for Wyr-Grid Pathway PC B  $       16.87 31.0%  $                 11.64 N/A N/A
WGINTSPLEZ Intersection Splice for Wyr-Grid Pathway PC B  $       16.87 31.0%  $                 11.64 N/A N/A
WGR4PK30BL Wyr-Grid 4-Post Mounting Kit, 30" PC B  $     103.07 31.0%  $                 71.12 N/A N/A
WGSDWL2BL Sidewall, 2" High, Wyr-Grid, Black Powde PC B  $         5.62 31.0%  $                   3.88 N/A N/A
WGSDWL2EZ Sidewall, 2" High, Wyr-Grid, Electro Zin PC B  $         5.62 31.0%  $                   3.88 N/A N/A
WGSDWL4BL Sidewall, 4" High, Wyr-Grid, Black Powde PC B  $         7.03 31.0%  $                   4.85 N/A N/A
WGSDWL4EZ Sidewall, 4" High, Wyr-Grid, Electro Zin PC B  $         7.03 31.0%  $                   4.85 N/A N/A
WGSDWL6BL Sidewall, 6" High, Wyr-Grid, Black Powde PC B  $         9.37 31.0%  $                   6.47 N/A N/A
WGSDWL6EZ Sidewall, 6" High, Wyr-Grid, Electro Zin PC B  $         9.37 31.0%  $                   6.47 N/A N/A
WGSDWWF4BL Sidewall Waterfall for Wyr-Grid Pathway PC B  $       20.15 31.0%  $                 13.90 N/A N/A
WGSKBL Wyr-Grid Strut Kit, Black Powder Coated PC B  $       24.36 31.0%  $                 16.81 N/A N/A
WGSKEZ Wyr-Grid Strut Kit, Electro Zinc Plated PC B  $       24.36 31.0%  $                 16.81 N/A N/A
WGSPL1218BL Splice Connector for 12" to 18" Wide Wyr PC B  $       14.99 31.0%  $                 10.34 N/A N/A
WGSPL1218EZ Splice Connector for 12" to 18" Wide Wyr PC B  $       14.99 31.0%  $                 10.34 N/A N/A
WGSPL2430BL Splice Connector for 24" to 30" Wide Wyr PC B  $       18.74 31.0%  $                 12.93 N/A N/A
WGSPL2430EZ Splice Connector for 24" to 30" Wide Wyr PC B  $       18.74 31.0%  $                 12.93 N/A N/A
WGSTRKTBL Wyr-Grid Strut Kit, Black Powder Coated PC B  $       24.36 31.0%  $                 16.81 N/A N/A
WGSTRKTEZ Wyr-Grid Strut Kit, Electro Zinc Plated PC B  $       24.36 31.0%  $                 16.81 N/A N/A
WGSW2BL Sidewall, 2" High, Wyr-Grid, Black Powde PC B  $         5.62 31.0%  $                   3.88 N/A N/A
WGSW2EZ Sidewall, 2" High, Wyr-Grid, Electro Zin PC B  $         5.62 31.0%  $                   3.88 N/A N/A
WGSW4BL Sidewall, 4" High, Wyr-Grid, Black Powde PC B  $         6.56 31.0%  $                   4.53 N/A N/A
WGSW4EZ Sidewall, 4" High, Wyr-Grid, Electro Zin PC B  $         6.56 31.0%  $                   4.53 N/A N/A
WGSW6BL Sidewall, 6" High, Wyr-Grid, Black Powde PC B  $         7.96 31.0%  $                   5.49 N/A N/A
WGSW6EZ Sidewall, 6" High, Wyr-Grid, Electro Zin PC B  $         7.96 31.0%  $                   5.49 N/A N/A
WGSWF4BL Side Waterfall for Wyr-Grid Pathway PC B  $       20.15 31.0%  $                 13.90 N/A N/A
WGTB12BL Bracket, Trapeze, 12" Wyr-Grid, Black Po PC B  $       15.57 31.0%  $                 10.74 N/A N/A
WGTB12EZ Bracket, Trapeze, 12" Wyr-Grid, Electro PC B  $       15.57 31.0%  $                 10.74 N/A N/A
WGTB18BL Bracket, Trapeze, 18" Wyr-Grid, Black Po PC B  $       23.59 31.0%  $                 16.28 N/A N/A
WGTB18EZ Bracket, Trapeze, 18" Wyr-Grid, Electro PC B  $       23.59 31.0%  $                 16.28 N/A N/A
WGTB24BL Bracket, Trapeze, 24" Wyr-Grid, Black Po PC B  $       30.00 31.0%  $                 20.70 N/A N/A
WGTB24EZ Bracket, Trapeze, 24" Wyr-Grid, Electro PC B  $       30.00 31.0%  $                 20.70 N/A N/A
WGTB30BL Bracket, Trapeze, 30" Wyr-Grid, Black Po PC B  $       42.97 31.0%  $                 29.65 N/A N/A
WGTB30EZ Bracket, Trapeze, 30" Wyr-Grid, Electro PC B  $       42.97 31.0%  $                 29.65 N/A N/A
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WGTBS12BL Bracket, Trapeze, 12", Wyr-Grid, Black PC B  $       15.57 31.0%  $                 10.74 N/A N/A
WGTBS12EZ Bracket, Trapeze, 12", Wyr-Grid, Electro PC B  $       15.57 31.0%  $                 10.74 N/A N/A
WGTBS18BL Bracket, Trapeze, 18", Wyr-Grid, Black PC B  $       23.59 31.0%  $                 16.28 N/A N/A
WGTBS18EZ Bracket, Trapeze, 18", Wyr-Grid, Electro PC B  $       23.59 31.0%  $                 16.28 N/A N/A
WGTBS24BL Bracket, Trapeze, 24", Wyr-Grid, Black PC B  $       30.00 31.0%  $                 20.70 N/A N/A
WGTBS24EZ Bracket, Trapeze, 24", Wyr-Grid, Electro PC B  $       30.00 31.0%  $                 20.70 N/A N/A
WGTBS30BL Bracket, Trapeze, 30", Wyr-Grid, Black PC B  $       42.97 31.0%  $                 29.65 N/A N/A
WGTBS30EZ Bracket, Trapeze, 30", Wyr-Grid, Electro PC B  $       42.97 31.0%  $                 29.65 N/A N/A
WGTBS8BL Bracket, Trapeze, 8", Wyr-Grid, Black PC B  $       12.89 31.0%  $                   8.89 N/A N/A
WGTBS8EZ Bracket, Trapeze, 8", Wyr-Grid, Electro PC B  $       12.89 31.0%  $                   8.89 N/A N/A
WGTL12PG 12" Wide Wyr-Grid Tray Liner PC B  $       83.24 31.0%  $                 57.44 N/A N/A
WGTL18PG 18" Wide Wyr-Grid Tray Liner PC B  $       88.17 31.0%  $                 60.84 N/A N/A
WGTL24PG 24" Wide Wyr-Grid Tray Liner PC B  $       95.46 31.0%  $                 65.87 N/A N/A
WGTL30PG 30" Wide Wyr-Grid Tray Liner PC B  $     164.97 31.0%  $               113.83 N/A N/A
WGTL8PG 8" Wide Wyr-Grid Tray Liner PC B  $       86.00 31.0%  $                 59.34 N/A N/A
WGVWMBEZ Bracket, Vertical Wall Mount, Electro Zi PC B  $         4.93 31.0%  $                   3.40 N/A N/A
WGWMTB12BL Bracket, Wall Mount, 12" Width, Wyr-Grid PC B  $       16.73 31.0%  $                 11.54 N/A N/A
WGWMTB12EZ Bracket, Wall Mount, 12" Width, Wyr-Grid PC B  $       16.73 31.0%  $                 11.54 N/A N/A
WGWMTB1830BL Bracket, Wall Mount, 18" - 30" Width, Wy PC B  $       21.08 31.0%  $                 14.55 N/A N/A
WGWMTB1830EZ Bracket, Wall Mount, 18" - 30" Width, Wy PC B  $       21.08 31.0%  $                 14.55 N/A N/A
WGWMTB8BL Bracket, Wall Mount, 8" Width, Wyr-Grid, PC B  $       14.67 31.0%  $                 10.12 N/A N/A
WGWMTB8EZ Bracket, Wall Mount, 8" Width, Wyr-Grid, PC B  $       14.67 31.0%  $                 10.12 N/A N/A
WMBV1 1" (25mm) Wide Verticle Wire Mgmt. Brack PC B  $       55.75 31.0%  $                 38.47 N/A N/A
WMBV2 2" (51mm) Wide Verticle Wire Mgmt. Brack PC B  $       27.60 31.0%  $                 19.04 N/A N/A
WMBV2X4 Wire Management Vertical Bracket PC B  $       38.23 31.0%  $                 26.38 N/A N/A
WMBZ Zero RU Horizontal Cable Manager PC B  $       90.96 31.0%  $                 62.76 N/A N/A
WMCPEPPBL Punchdown Consolidation Enclosure PC B  $     186.20 31.0%  $               128.48 N/A N/A
WMP1E Horizontal Cable Manager Front and Rear PC B  $       76.59 31.0%  $                 52.85 N/A N/A
WMP1E-KIT WMP1E Replacement Cover Kit PC B  $       30.47 31.0%  $                 21.02 N/A N/A
WMP1E-V PACK OF 5 WMP1E PC B  $       65.10 31.0%  $                 44.92 N/A N/A
WMP1-RBC WMP1 Replacement Rear Cover PC B  $       19.85 31.0%  $                 13.70 N/A N/A
WMP1-RFC WMP1 Replacement Front Cover PC B  $       19.85 31.0%  $                 13.70 N/A N/A
WMPF1E Horizontal Cable Manager Front Only 2 RU PC B  $       59.84 31.0%  $                 41.29 N/A N/A
WMPF1E-KIT WMPF1E Replacement Cover Kit PC B  $       23.24 31.0%  $                 16.04 N/A N/A
WMPF1E-X PACK OF 10 WMPF1E PC B  $       50.86 31.0%  $                 35.09 N/A N/A
WMPFSE Horizontal Cable Manager Front Only 1 RU PC B  $       51.12 31.0%  $                 35.27 N/A N/A
WMPFSE-E 20 PACK OF WMPFSE PC B  $       43.46 31.0%  $                 29.99 N/A N/A
WMPFSE-KIT WMPFSE Replacement Cover Kit PC B  $       29.29 31.0%  $                 20.21 N/A N/A
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WMPH2E Horizontal Cable Manager Front and Rear PC B  $       89.48 31.0%  $                 61.74 N/A N/A
WMPH2E-KIT WMPH2E Replacement Cover Kit PC B  $       29.16 31.0%  $                 20.12 N/A N/A
WMPH2-RFC WMPH2 Replacement Front Cover PC B  $       21.14 31.0%  $                 14.59 N/A N/A
WMPHF2E Horizontal Cable Manager Front Only 2 RU PC B  $       69.62 31.0%  $                 48.04 N/A N/A
WMPHF2E-KIT WMPHF2E Replacement Cover Kit PC B  $       30.36 31.0%  $                 20.95 N/A N/A
WMPLFSE Horizontal Cable Manager Front Only 1 RU PC B  $       51.12 31.0%  $                 35.27 N/A N/A
WMPLSE Horizontal Manager Front Only 1 RU PC B  $       65.10 31.0%  $                 44.92 N/A N/A
WMPSE Horizontal Cable Manager Front and Rear PC B  $       65.10 31.0%  $                 44.92 N/A N/A
WMPSE-KIT WMPSE Replacement Cover Kit PC B  $       29.67 31.0%  $                 20.47 N/A N/A
WMPSE-X 10 PACK OF WMPSE PC B  $       55.34 31.0%  $                 38.18 N/A N/A
WMPS-RBC WMPS Replacement Rear Cover PC B  $       18.33 31.0%  $                 12.65 N/A N/A
WMPS-RFC WMPS Replacement Front Cover PC B  $       18.33 31.0%  $                 12.65 N/A N/A
WMPV22E NetRunner Vertical Cable Manager Front a PC B  $     156.80 31.0%  $               108.19 N/A N/A
WMPV45E NetRunner Vertical Cable Manager Front a PC B  $     295.10 31.0%  $               203.62 N/A N/A
WMPV45EP NetRunner End Panel - For Use With WMPV4 PC B  $     233.09 31.0%  $               160.83 N/A N/A
WMPV45EPB1 NetRunner End Panel - For Use With WMPV4 PC B  $     202.69 31.0%  $               139.86 N/A N/A
WMPV45ERTW NetRunner Rack Top Trough With Waterfall PC B  $     217.89 31.0%  $               150.34 N/A N/A
WMPVCBE NetRunner Vertical Cable Manager Center PK B  $       18.42 31.0%  $                 12.71 N/A N/A
WMPVCMB NetRunner Vertical Cable Manager Center PK B  $       20.48 31.0%  $                 14.13 N/A N/A
WMPVF22E NetRunner Vertical Cable Manager Front O PC B  $     104.78 31.0%  $                 72.30 N/A N/A
WMPVF45E NetRunner Vertical Cable Manager Front O PC B  $     189.03 31.0%  $               130.43 N/A N/A
WMPVHC45E NetRunner Vertical Cable Manager Front a PC B  $     363.35 31.0%  $               250.71 N/A N/A
WMPVHC45EP NetRunner End Panel - For Use With WMPVH PC B  $     281.23 31.0%  $               194.05 N/A N/A
WMPVHCF45E NetRunner Vertical Cable Manager Front O PC B  $     291.07 31.0%  $               200.84 N/A N/A
WMPVHCRCE NetRunner Replacement Cover Kit for WMPV PC B  $       26.05 31.0%  $                 17.97 N/A N/A
WMPVHRCE NetRunner 4x5 Replacement Cover Kit (102 PC B  $       26.46 31.0%  $                 18.26 N/A N/A
WMPVRC Vertical Replacement Cover PC B  $       26.18 31.0%  $                 18.06 N/A N/A
WMPV-RFC WMPV Replacement Front Cover PC B  $       19.06 31.0%  $                 13.15 N/A N/A
WMPVSMK NetRunner Vertical Manager Side Mounting PK B  $       17.88 31.0%  $                 12.34 N/A N/A
WMSRC1 Wire Management Relief Clip PC B  $         9.41 31.0%  $                   6.49 N/A N/A
WMSRC2 Wire Management Strain Relief PC B  $       10.51 31.0%  $                   7.25 N/A N/A
WPMH-C Wood Push Mount, Heavy Duty PC B  $       37.74 31.0%  $                 26.04 N/A N/A
WPS-20 Single Gang 106 Duplex Stainless Steel S PC B  $         4.11 31.0%  $                   2.84 N/A N/A
WPS-202 Double Gang 106 Duplex Stainless Steel S PC B  $         8.03 31.0%  $                   5.54 N/A N/A
WPT-8 Wire Prep Tool for Modular Plug Terminat PC B  $         4.83 31.0%  $                   3.33 N/A N/A
WR2-C Duct Wire Retainer, Type G, 2" PC B  $     103.96 31.0%  $                 71.73 N/A N/A
WR2H-C Cable Retainer, 2" x 2" (50mm x 50mm), F PC B  $       98.46 31.0%  $                 67.94 N/A N/A
WR3-C Duct Wire Retainer, Type G, 3" PC B  $     105.74 31.0%  $                 72.96 N/A N/A
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WR3E-X Wire Retainer for use with Enhanced Hori PC B  $         1.27 31.0%  $                   0.88 N/A N/A
WR4-C Duct Wire Retainer, Type G, 4" PC B  $     125.62 31.0%  $                 86.68 N/A N/A
WR5-C Duct Wire Retainer, Type G, 5" PC B  $     151.02 31.0%  $               104.20 N/A N/A
WR5E-X Wire Retainer for use with Enhanced Hori PC B  $         2.47 31.0%  $                   1.70 N/A N/A
WRS-A-C10 Duct Wire Retainer, Type D & FS, Adj. PC B  $     247.67 31.0%  $               170.89 N/A N/A
WS25-25-C Wire Standoff, Push Mount,  .25" (6.4mm) PC B  $       40.01 31.0%  $                 27.61 N/A N/A
WS25-25-M Wire Standoff, Push Mount,  .25" (6.4mm) PC B  $     165.71 31.0%  $               114.34 N/A N/A
WS25-50-C Wire Standoff, Push Mount,  .25" (6.4mm) PC B  $       41.94 31.0%  $                 28.94 N/A N/A
WS25-75-C Wire Standoff, Push Mount,  .25" (6.4mm) PC B  $       44.10 31.0%  $                 30.43 N/A N/A
WS35-25-C Wire Standoff, Push Mount, .35" (8.9mm) PC B  $       44.74 31.0%  $                 30.87 N/A N/A
WS35-50-C Wire Standoff, Push Mount, .35" (8.9mm) PC B  $       47.06 31.0%  $                 32.47 N/A N/A
WS35-50-M Wire Standoff, Push Mount, .35" (8.9mm) PC B  $     194.63 31.0%  $               134.29 N/A N/A
WS35-75-C Wire Standoff, Push Mount, .35" (8.9mm) PC B  $       49.31 31.0%  $                 34.02 N/A N/A
WS35-75-M Wire Standoff, Push Mount, .35" (8.9mm) PC B  $     204.47 31.0%  $               141.08 N/A N/A
WS50-25-C Wire Standoff, Push Mount,  .50" (12.7mm PC B  $       46.58 31.0%  $                 32.14 N/A N/A
WS50-25-M Wire Standoff, Push Mount,  .50" (12.7mm PC B  $     192.93 31.0%  $               133.12 N/A N/A
WS50-50-C Wire Standoff, Push Mount,  .50" (12.7mm PC B  $       48.97 31.0%  $                 33.79 N/A N/A
WS50-75-C Wire Standoff, Push Mount,  .50" (12.7mm PC B  $       51.43 31.0%  $                 35.49 N/A N/A
WS75-25-C Wire Standoff, Push Mount,  .75" (19.1mm PC B  $       50.86 31.0%  $                 35.09 N/A N/A
WS75-25-M Wire Standoff, Push Mount,  .75" (19.1mm PC B  $     210.50 31.0%  $               145.25 N/A N/A
WS75-50-C Wire Standoff, Push Mount,  .75" (19.1mm PC B  $       53.44 31.0%  $                 36.87 N/A N/A
WS75-50-M Wire Standoff, Push Mount,  .75" (19.1mm PC B  $     220.99 31.0%  $               152.48 N/A N/A
WS75-75-C Wire Standoff, Push Mount,  .75" (19.1mm PC B  $       56.02 31.0%  $                 38.65 N/A N/A
WS75-75-M Wire Standoff, Push Mount,  .75" (19.1mm PC B  $     231.98 31.0%  $               160.07 N/A N/A
Z23C-6/SM � �24  x 36  NEMA 4X Pre-configured ind PC B  $  4,798.56 31.0%  $            3,311.01 N/A N/A
Z23C-6S � �24  x 36  NEMA 4X Pre-configured ind PC B  $  4,798.56 31.0%  $            3,311.01 N/A N/A
ZBHIDRDR HID interface module PC B  $       67.84 31.0%  $                 46.81 N/A N/A
ZC630 SMARTZONE RACK LOOM 1 PC B  $     153.74 31.0%  $               106.08 N/A N/A
ZC631 SMARTZONE RACK LOOM 2 PC B  $     226.98 31.0%  $               156.62 N/A N/A
ZC632F SMARTZONE RACK LOOM 3 PC B  $       24.98 31.0%  $                 17.24 N/A N/A
ZC632R SMARTZONE RACK LOOM 3 PC B  $       24.98 31.0%  $                 17.24 N/A N/A
ZC633F SMARTZONE RACK LOOM 4 PC B  $       23.03 31.0%  $                 15.89 N/A N/A
ZC633R SMARTZONE RACK LOOM 4 PC B  $       23.03 31.0%  $                 15.89 N/A N/A
ZC634 SMARTZONE RACK LOOM 5 PC B  $       50.26 31.0%  $                 34.68 N/A N/A
ZC636 SMARTZONE RACK LOOM 7 PC B  $       51.85 31.0%  $                 35.78 N/A N/A
ZC637 SMARTZONE RACK LOOM 8 PC B  $     100.17 31.0%  $                 69.12 N/A N/A
ZC638 SMARTZONE RACK LOOM 9 PC B  $     152.34 31.0%  $               105.11 N/A N/A
ZC639 SMARTZONE RACK LOOM 10 PC B  $     296.04 31.0%  $               204.27 N/A N/A
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ZC657 SMARTZONE HID INTERFACE CABLE PC B  $       14.07 31.0%  $                   9.71 N/A N/A
ZDF48-RA Pre-Configured IDF Enclosure ready for t PC B  $  5,361.70 31.0%  $            3,699.57 N/A N/A
ZKENV-01 4 temperature and 2 door contacts PC B  $     715.72 31.0%  $               493.85 N/A N/A
ZKHXN1145B10 SouthCo Swing Handle Kit (N-Type / Singl PK B  $     612.24 31.0%  $               422.45 N/A N/A
ZKHXN1145WH9 SouthCo Swing Handle Kit (N-Type / Singl PK B  $     612.24 31.0%  $               422.45 N/A N/A
ZKHXN1242WH9 SouthCo Swing Handle Kit (N-Type / Singl PK B  $     612.24 31.0%  $               422.45 N/A N/A
ZKHXN1245B10 SouthCo Swing Handle Kit (N-Type / Singl PK B  $     612.24 31.0%  $               422.45 N/A N/A
ZKHXN1245WH9 SouthCo Swing Handle Kit (N-Type / Singl PK B  $     612.24 31.0%  $               422.45 N/A N/A
ZKHXS1145B10 SouthCo Swing Handle Kit (S-Type / Singl PK B  $     612.24 31.0%  $               422.45 N/A N/A
ZKHXS1145WH9 SouthCo Swing Handle Kit (S-Type / Singl PK B  $     612.24 31.0%  $               422.45 N/A N/A
ZKHXS1242B10 SouthCo Swing Handle Kit (S-Type / Singl PK B  $     612.24 31.0%  $               422.45 N/A N/A
ZKHXS1242WH9 SouthCo Swing Handle Kit (S-Type / Singl PK B  $     612.24 31.0%  $               422.45 N/A N/A
ZKHXS1245B10 SouthCo Swing Handle Kit (S-Type / Singl PK B  $     612.24 31.0%  $               422.45 N/A N/A
ZKHXS1245WH9 SouthCo Swing Handle Kit (S-Type / Singl PK B  $     612.24 31.0%  $               422.45 N/A N/A
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MAR96 96""WHIP FOR MLB3001 EA PCTEL1  $                   35.35 35%  $                   22.98 N/A N/A
1210AW-6 FG, PUCK, 26DB,SMA, 6"" CABLE EA PCTEL2  $                 385.50 30%  $                 269.85 N/A N/A
1210FW FG, L1 GPS PUCK, 26DB, TNC FEM EA PCTEL2  $                 385.50 30%  $                 269.85 N/A N/A
1212FW 13201 GPS PUCK, PASS, TNC F EA PCTEL2  $                 321.25 30%  $                 224.88 N/A N/A
1213FW 13021 GPS PUCK, 40 DB, TNC FEM EA PCTEL2  $                 417.60 30%  $                 292.32 N/A N/A
1270FW 13021 GPS, M-ARINC, 26DB EA PCTEL2  $                 270.00 30%  $                 189.00 N/A N/A
1271FW 1302INIARINC, PASSIVE, TNC EA PCTEL2  $                 250.00 30%  $                 175.00 N/A N/A
1273FW 13021 GPS, M-ARINC, 35DB EA PCTEL2  $                 320.00 30%  $                 224.00 N/A N/A
1330FW FG, MARINEANT, 26DB, TNC F EA PCTEL2  $                 211.80 30%  $                 148.26 N/A N/A

1357D 13X13MM,GPS,28DB,LO NOISE (0.5DB),15CM,HFLR/A,DWG-
CABLE EA PCTEL3  $                   31.85 5%  $                   30.26 N/A N/A

1610NF PELICAN CASE, NO FOAM EA PCTEL5  $                 204.79 0%  $                 204.79 N/A N/A

1857D 18X18MM EMBEDDED GPS, 28DB, LOW NOISE (0.5DB), 15CM, 
MCXR/A EA PCTEL3  $                   32.95 5%  $                   31.30 N/A N/A

203-944-001 INTERMEC AP-65 ENCLOSURE, 10X8X4 CLEAR EA PCTEL5  $                 107.69 0%  $                 107.69 N/A N/A
3226MSMA VTA, GPS L1, 26DB, MSMA EA PCTEL1  $                   89.45 35%  $                   58.14 N/A N/A
3235MSMA VTA, GPA L1, 35DB, MSMA EA PCTEL1  $                   91.25 35%  $                   59.31 N/A N/A
3910D GPS, 28DB, LOW NOISE, 3M, MSMA EA PCTEL3  $                   47.50 5%  $                   45.13 N/A N/A
3911D-HR HIGH REJECTION GPS, 25DB, 5M, MSMA EA PCTEL3  $                   50.85 5%  $                   48.31 N/A N/A
3914D GPS, 18DB, LOW CURRENT, LOW NOISE, 3M, MSMA EA PCTEL3  $                   47.50 5%  $                   45.13 N/A N/A
3915D-HR LOW CURRENT (1.3MA) HIGH REJECTION GPS, 5M, MSMA EA PCTEL3  $                   50.85 5%  $                   48.31 N/A N/A
3917D LOW COST GPS, 28DB , LOW NOISE (1.5DB), 3M, MSMA EA PCTEL3  $                   37.15 5%  $                   35.29 N/A N/A
3930D QUAD-BAND CELLULAR + 3G COVERT ANTENNA, 3M, MSMA EA PCTEL3  $                   35.00 5%  $                   33.25 N/A N/A
3938D 3G/2.4 GHZ, EMBEDDED, 15CM, MCXR/A EA PCTEL3  $                   23.75 5%  $                   22.56 N/A N/A
3947D GPS/CELL/3G/2.4GHZ, 3M, MSMA/MSMA EA PCTEL3  $                   52.20 5%  $                   49.59 N/A N/A

3951D GPS, NO GP, 28DB, LOW NOISE (0.5DB), EMBEDDED, 15CM, 
MCXR/A EA PCTEL3  $                   39.65 5%  $                   37.67 N/A N/A

3951D-HR GPS, NO GP, HR, 28DB, LOW NOISE, EMBEDDED, 15CM, EA PCTEL3  $                   45.76 5%  $                   43.47 N/A N/A

3961D GPS, WITH GP, 28DB,LOW NOISE (0.5DB), EMBEDDED, 15CM, 
MCXR/A EA PCTEL3  $                   39.65 5%  $                   37.67 N/A N/A

3961D-HR GPS, WITH GP, HR, 28DB, EMBEDDED, 15CM, MCXR/A EA PCTEL3  $                   45.80 5%  $                   43.51 N/A N/A

3967D GPS, WITH GP, 28DB,LOW NOISE (1.5DB), EMBEDDED, 15CM, 
MCXR/A EA PCTEL3  $                   29.85 5%  $                   28.36 N/A N/A

3967D-P 3967D-P, 15 CM RG-174 TYPE, MCXR/A CONNECTOR EA PCTEL3  $                   43.55 5%  $                   41.37 N/A N/A
3971D GPS, 28DB, LOW NOISE (0.8DB),  LOW PRO PERM MNT, TNC F EA PCTEL3  $                   59.35 5%  $                   56.38 N/A N/A
3971D-DH-W GPS, 28DB, LOW NOISE (0.8DB),  CONE WHITE PERM MNT, TNC EA PCTEL3  $                   73.75 5%  $                   70.06 N/A N/A
3971D-DH-W-MK KIT, 3971D-DH-W AND MMK1925 EA PCTEL3  $                   82.80 5%  $                   78.66 N/A N/A
3971D-HR GPS, HR, 28DB,  LOW PRO PERM MNT, TNC F EA PCTEL3  $                   64.10 5%  $                   60.90 N/A N/A
3971D-HR-DH GPS, 28DB, HR,  CONICAL PERM MNT, TNC F EA PCTEL3  $                   83.40 5%  $                   79.23 N/A N/A
3971D-HR-DH-W GPS, 28DB, HR,  CONICAL PERM MNT, TNC F, WHITE EA PCTEL3  $                   83.40 5%  $                   79.23 N/A N/A
3971D-HR-W GPS, HR, 28DB,  LOW NOISE,  LOW PRO PERM MNT, TNC F, EA PCTEL3  $                   64.10 5%  $                   60.90 N/A N/A

3971D-W GPS, 28DB, LOW NOISE (0.8DB),  LOW PRO WHITE PERM MNT, 
TNC F EA PCTEL3  $                   59.35 5%  $                   56.38 N/A N/A

3971D-W-MK KIT, 3971D-W AND MMK1925 EA PCTEL3  $                   68.39 5%  $                   64.97 N/A N/A
3977D GPS, 28DB, LOW NOISE (1.5DB),  LOW PRO PERM MNT, TNC F EA PCTEL3  $                   42.40 5%  $                   40.28 N/A N/A
3977D-MK KIT, 3977D AND MMK1925 EA PCTEL3  $                   51.46 5%  $                   48.89 N/A N/A

3977D-W GPS, 28DB, LOW NOISE (1.5DB),  LOW PRO WHITE PERM MNT, 
TNC F EA PCTEL3  $                   42.40 5%  $                   40.28 N/A N/A

3978D GPS, 40DB, LOW NOISE (0.5DB),  LOW PRO PERM MNT, TNC F EA PCTEL3  $                   59.35 5%  $                   56.38 N/A N/A
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3978D-DH GPS, 40DB, LOW NOISE (0.5DB),  CONICAL GRAY PERM MNT, 
TNC F EA PCTEL3  $                   73.75 5%  $                   70.06 N/A N/A

3978D-DH-W GPS, 40DB, LOW NOISE (0.5DB),  CONE WHITE PERM MNT, TNC EA PCTEL3  $                   73.75 5%  $                   70.06 N/A N/A
3978D-HR GPS, 40DB,HR,  LOW NOISE,  LOW PRO PERM MNT, TNC F EA PCTEL3  $                   64.10 5%  $                   60.90 N/A N/A
3978D-HR-DH GPS, 40DB, HR,  LOW NOISE,  CONICAL RADOME, TNC F EA PCTEL3  $                   83.40 5%  $                   79.23 N/A N/A
3978D-HR-DH-W GPS, 40DB, HR,  LOW NOISE,  WHITE CONICAL RADOME, TNC F EA PCTEL3  $                   83.39 5%  $                   79.22 N/A N/A
3978D-HR-DH-W-TAD GPS, 40DB, HR, WHITE CONICAL RADOME, TNC F, PIPE EA PCTEL3  $                   86.45 5%  $                   82.13 N/A N/A
3978D-HR-W GPS, 40DB,HR,  LOW NOISE,  LOW PRO PERM MNT, TNC F, EA PCTEL3  $                   64.10 5%  $                   60.90 N/A N/A
3978D-W GPS, 40DB, LOW NOISE,  LOW PRO PERM MNT, TNC F, WHITE EA PCTEL3  $                   59.35 5%  $                   56.38 N/A N/A
397XD-PS GPS, PASSIVE,  LOW PRO PERM MNT, TNC F EA PCTEL3  $                   42.40 5%  $                   40.28 N/A N/A
397XD-TAD TAD ADAPTER, PIPE MOUNT, WISYS ANTENNAS EA PCTEL3  $                     5.35 5%  $                     5.08 N/A N/A

3997D GPS, 28DB, LOW NOISE (1.5DB),  LOW PRO BLACK PERM MNT, 
MCX F EA PCTEL3  $                   42.40 5%  $                   40.28 N/A N/A

5012D-3M-CMOS GPS RECEIVER + ANTENNA,3M,CMOS EA PCTEL3  $                   90.61 5%  $                   86.08 N/A N/A
5012D-5M-RD15 GPS RECEIVER + ANTENNA,5M, RS232/DB15 EA PCTEL3  $                 173.73 5%  $                 165.04 N/A N/A
5012D-CE GPS RECEIVER + ANTENNA,EMBEDDED,10CM,CMOS EA PCTEL3  $                   87.25 5%  $                   82.89 N/A N/A
5012D-DIN GPS RECEIVER + ANTENNA,3M, DIN CONNECTOR EA PCTEL3  $                 110.00 5%  $                 104.50 N/A N/A
5012D-PT-RD15 GPS RECEIVER + ANTENNA,SMART REPORTING, 3M, EA PCTEL3  $                 211.86 5%  $                 201.27 N/A N/A
5012D-RD15 GPS RECEIVER + ANTENNA,3M, RS232/DB15 EA PCTEL3  $                 169.49 5%  $                 161.02 N/A N/A
5012D-RD25 GPS RECEIVER + ANTENNA,3M, RS232/DB25 EA PCTEL3  $                 178.00 5%  $                 169.10 N/A N/A
5012D-RD9 GPS RECEIVER + ANTENNA,3M, RS232/DB9 EA PCTEL3  $                 152.55 5%  $                 144.92 N/A N/A
5012D-U GPS RECEIVER +ANTENNA,3M,USB EA PCTEL3  $                   90.65 5%  $                   86.12 N/A N/A
5072D-RD15 GPS RECEIVER + ANTENNA, 5M, RS232, DB15 EA PCTEL3  $                 194.92 5%  $                 185.17 N/A N/A
5072D-RD25 GPS RECEIVER + ANTENNA, 5M, RS232/DB25 EA PCTEL3  $                 203.40 5%  $                 193.23 N/A N/A
5072D-RD9 GPS RECEIVER + ANTENNA, 5M, RS232, DB9 EA PCTEL3  $                 178.00 5%  $                 169.10 N/A N/A

8117D GPS/GLONASS, 28DB, MAGNET MNT, LOW NOISE(1.5DB),3M, 
MSMA EA PCTEL3  $                   55.30 5%  $                   52.54 N/A N/A

8117D-5M-SMA GPS/GLONASS, 28DB, MAGNET MNT, LOW NOISE(1.5DB),5M, 
MSMA EA PCTEL3  $                   55.26 5%  $                   52.50 N/A N/A

8117D-NM GPS/GLONASS, 28DB, LOW NOISE(1.5DB),3M, MSMA, NO 
MAGNETS EA PCTEL3  $                   55.30 5%  $                   52.54 N/A N/A

9111D GLOBALSTAR, 1615MHZ, 75CM,MSMA EA PCTEL3  $                   55.00 5%  $                   52.25 N/A N/A
9161D GLOBALSTAR, EMBEDDED, PASSIVE, 15CM, MCXR/A EA PCTEL3  $                   51.60 5%  $                   49.02 N/A N/A
9211D IRIDIUM, 1623MHZ, PASSIVE, 2M, MSMA EA PCTEL3  $                   55.00 5%  $                   52.25 N/A N/A
AGPS26GMMSMA GPS, INSIDE GM, 26 DB, MSMA EA PCTEL1  $                   55.40 35%  $                   36.01 N/A N/A
AGPS26MMFFME 26 DB ACT GPS,MAG MNT,FFME EA PCTEL1  $                   44.00 35%  $                   28.60 N/A N/A
AGPS26MMMC 26 DB ACT GPS,MAG MNT,M TNC EA PCTEL1  $                   44.00 35%  $                   28.60 N/A N/A
AGPS26MMMSMA 26 DB ACT GPS,MAG MNT,MSMA EA PCTEL1  $                   38.80 35%  $                   25.22 N/A N/A
AGPS26MMRASBP 26DB ACT GPS,MAG MT,RT ANG SMB PLG EA PCTEL1  $                   38.80 35%  $                   25.22 N/A N/A
AGPS26MMSMC 26DB ACTIVE GPS, SMC EA PCTEL1  $                   44.00 35%  $                   28.60 N/A N/A
AGPSHP16MMMSMA 16 DB GPS L1 MAG MOUNT ANT, MSMA EA PCTEL1  $                   60.95 35%  $                   39.62 N/A N/A
AGPSHP35MMMCX 35 DB L1 ACT GPS, MAG MNT, MCX PLUG EA PCTEL1  $                   71.80 35%  $                   46.67 N/A N/A
AGPSHP35MMMSMA 35 DB L1 ACT GPS, MAG MNT, MSMA EA PCTEL1  $                   71.80 35%  $                   46.67 N/A N/A
AP454.3 ON-GLASS ANT  MHZ 410-512 EA PCTEL1  $                   88.20 35%  $                   57.33 N/A N/A
AP455 ON-GLASS ANT  MHZ 440-470 EA PCTEL1  $                   88.20 35%  $                   57.33 N/A N/A
AP7900 RACK MNT SWITCH PDU/1U 15A/120V EA PCTEL5  $                 976.92 0%  $                 976.92 N/A N/A
AP9564 APC HORIZONTAL RACK PDU 1U EA PCTEL5  $                 243.08 0%  $                 243.08 N/A N/A
APC-ACF501 APC Netshelter SX Roof Tray Fan Kit EA PCTEL5  $                 972.31 0%  $                 972.31 N/A N/A
APC-AR3100 APC Netshelter 42U Enclosure Cabinet EA PCTEL5  $              2,792.31 0%  $              2,792.31 N/A N/A
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APD876.3M ON-GLASS ANT  MHZ 824-894 EA PCTEL1  $                   77.70 35%  $                   50.51 N/A N/A
APD876.3T ON-GLASS ANT  MHZ 824-894 EA PCTEL1  $                   77.70 35%  $                   50.51 N/A N/A
APDM5920U MULTI-BAND ON-GLASS ANTENNA EA PCTEL1  $                   45.35 35%  $                   29.48 N/A N/A
APDM928 ON GLASS IDEN/PCS ANTENNA EA PCTEL1  $                   76.90 35%  $                   49.99 N/A N/A
APDM928M ON GLASS IDEN/PCS ANTENNA EA PCTEL1  $                   76.55 35%  $                   49.76 N/A N/A
APDM928PCS ON GLASS IDEN/PCS ANTENNA EA PCTEL1  $                   79.80 35%  $                   51.87 N/A N/A
APDM928T ON GLASS IDEN/PCS ANTENNA EA PCTEL1  $                   76.55 35%  $                   49.76 N/A N/A
APDM928U ON GLASS IDEN/PCS ANTENNA EA PCTEL1  $                   76.55 35%  $                   49.76 N/A N/A
APMK14-12 ATTABOX Pole Mount Kit - 12 to 14"" ENC EA PCTEL5  $                   64.62 0%  $                   64.62 N/A N/A
APR152.3 ON-GLASS ANT MHZ 150-174 EA PCTEL1  $                 107.35 35%  $                   69.78 N/A N/A
APR153 ON-GLASS ANT MHZ 150-174 EA PCTEL1  $                 107.35 35%  $                   69.78 N/A N/A
APR153-NC-NL ON-GLASS ANT MHZ 150-174 NO CONN, NO LOGO EA PCTEL1  $                   97.55 35%  $                   63.41 N/A N/A
APR852.3 ON-GLASS ANT  MHZ 806-869 EA PCTEL1  $                   50.40 35%  $                   32.76 N/A N/A
APR852.3M ON-GLASS ANT  MHZ 806-869 EA PCTEL1  $                   64.80 35%  $                   42.12 N/A N/A
APR852.3N ON-GLASS ANT  MHZ 806-869 EA PCTEL1  $                   64.80 35%  $                   42.12 N/A N/A
APR852.3-NL ON-GLASS ANT  MHZ 806-869, NO LOGO EA PCTEL1  $                   47.99 35%  $                   31.19 N/A N/A
APR852.3P ON-GLASS ANT  MHZ 806-869 EA PCTEL1  $                   64.80 35%  $                   42.12 N/A N/A
APR852.3T ON-GLASS ANT  MHZ 806-869 EA PCTEL1  $                   64.80 35%  $                   42.12 N/A N/A
APRG852.3M ON GLASS ANT  MHZ 890-960 EA PCTEL1  $                   64.80 35%  $                   42.12 N/A N/A
APRG852.3N ON GLASS ANT  MHZ 890-960 EA PCTEL1  $                   64.80 35%  $                   42.12 N/A N/A
APRG852.3T ON GLASS ANT  MHZ 890-960 EA PCTEL1  $                   64.80 35%  $                   42.12 N/A N/A
APRG852.3U ON-GLASS ANTENNA MHZ 890-960 EA PCTEL1  $                   64.80 35%  $                   42.12 N/A N/A
ARUBA105-TILEMOUNT CEILING TILE MOUNT FOR ARUBA 105AP EA PCTEL5  $                   75.38 0%  $                   75.38 N/A N/A

ASP16 ANTENNA, OMNIDIRECTIONAL, 158-162MHZ, FIRECRACKER, 
SO-239 EA PCTEL3  $                 298.75 5%  $                 283.81 N/A N/A

ASP572 TRANSIT ANT   MHZ 450-470 EA PCTEL1  $                   84.50 35%  $                   54.93 N/A N/A
ASP7455 ANT CONVRS    MHZ 138-174 EA PCTEL1  $                   61.75 35%  $                   40.14 N/A N/A
ASP764 TRANSIT ANT  MHZ 764-806 EA PCTEL1  $                   84.50 35%  $                   54.93 N/A N/A
ASP76551 ANTENNA, 445-470 MHZ, 5DBD, MOSAIC EA PCTEL1  $                   65.80 35%  $                   42.77 N/A N/A
ASP772 TRANSIT ANT   MHZ 450-470 EA PCTEL1  $                   84.60 35%  $                   54.99 N/A N/A
ASP7795 ANT CONVRS    MHZ 445-470 EA PCTEL1  $                   61.75 35%  $                   40.14 N/A N/A
ASP931 TRANSIT ANT  MHZ 806-894 EA PCTEL1  $                   68.00 35%  $                   44.20 N/A N/A
ASPA1865 ANT CONVRS    MHZ 806-869 EA PCTEL1  $                   33.05 35%  $                   21.48 N/A N/A
ASPB572 TRANSIT ANT   MHZ 470-488 EA PCTEL1  $                   84.50 35%  $                   54.93 N/A N/A
ASPB574 TRANSIT ANT   MHZ 148-160 EA PCTEL1  $                 154.50 35%  $                 100.43 N/A N/A
ASPB76552 ANTENNA, 470-494 MHZ, 5DBD, MOSAIC EA PCTEL1  $                   65.80 35%  $                   42.77 N/A N/A
ASPC201L RFTP ANT      MHZ 108-512 EA PCTEL1  $                   64.90 35%  $                   42.19 N/A N/A
ASPC572 TRANSIT ANT   MHZ 488-512 EA PCTEL1  $                   84.50 35%  $                   54.93 N/A N/A
ASPC574 TRANSIT ANT   MHZ 160-174 EA PCTEL1  $                 154.50 35%  $                 100.43 N/A N/A
ASPD1865 ANT CONVRS    MHZ 824-896 EA PCTEL1  $                   30.45 35%  $                   19.79 N/A N/A
ASPDM1965 ANT CONVRS DUAL BAND EA PCTEL1  $                   43.30 35%  $                   28.15 N/A N/A
ASPE7495 MOSAIC 1/4 WAVE W/ ELASTOMER SPRNG EA PCTEL1  $                   61.80 35%  $                   40.17 N/A N/A
ASPG931 TRANSIT ANT   MHZ 890-960 EA PCTEL1  $                   68.00 35%  $                   44.20 N/A N/A
ASPH7455 ANT CONVRS MHZ 210-230 EA PCTEL1  $                   61.75 35%  $                   40.14 N/A N/A
ASPR7495 CONVRS B-B ANT MHZ 150-512 EA PCTEL1  $                   55.30 35%  $                   35.95 N/A N/A
ASPR795 ANT CONVRS MHZ 108-512 EA PCTEL1  $                   35.50 35%  $                   23.08 N/A N/A
ASPRDM1994M MAG MT ANT   CELLULAR/PCS EA PCTEL1  $                   75.75 35%  $                   49.24 N/A N/A
ASPRDM1994PC MAG MT ANT CELLULAR/PCS EA PCTEL1  $                   75.75 35%  $                   49.24 N/A N/A
ASPRDM1994S MAGNET MOUNT CELLULAR/PCS EA PCTEL1  $                   75.75 35%  $                   49.24 N/A N/A
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ASPRDM1994T MAG MT ANT   CELLULAR/PCS EA PCTEL1  $                   75.75 35%  $                   49.24 N/A N/A
ASPRDM1994U MAG MT ANT   CELLULAR/PCS EA PCTEL1  $                   75.75 35%  $                   49.24 N/A N/A
AVS-1001 TAPE, SEALING, BUTYL, 3 X5 , DOUBLE BACKED EA PCTEL3  $                     1.75 5%  $                     1.66 N/A N/A
BAM1005 MOUNT KIT, BASE STATION, U-BOLTS, 2.4"" MAX EA PCTEL3  $                   39.00 5%  $                   37.05 N/A N/A
BAM1009 MOUNT, L BRACKET, V-BOLT, ELECTROGALVANIZED EA PCTEL3  $                   15.00 5%  $                   14.25 N/A N/A
BAM1011-HCA MOUNT KIT, MFB OMNI, HCA L-BRACKET, U-BOLTS EA PCTEL3  $                   25.00 5%  $                   23.75 N/A N/A
BG G12'58AU,CR PL259,BLK EA PCTEL1  $                   42.35 35%  $                   27.53 N/A N/A
BGBN G,12'58U,CRIMP BN,BLK EA PCTEL1  $                   42.35 35%  $                   27.53 N/A N/A
BGC G,12'58U,CRIMP TN,BLK EA PCTEL1  $                   42.35 35%  $                   27.53 N/A N/A
BGC-NC G,12'RG58U,NO CONN,BLK EA PCTEL1  $                   39.90 35%  $                   25.94 N/A N/A
BGM GM,12'58AU,CR PL259,BLK EA PCTEL1  $                   42.35 35%  $                   27.53 N/A N/A
BGMBN GM,12'58U,CR BN,BLK EA PCTEL1  $                   42.35 35%  $                   27.53 N/A N/A
BGMC GM,12'58U,CR TN,BLK EA PCTEL1  $                   42.35 35%  $                   27.53 N/A N/A
BGMC-NC GM,12'RG58U,NO CONN,BLK EA PCTEL1  $                   39.90 35%  $                   25.94 N/A N/A
BGMFFME GM, 12' RG58/U, FEMALE FME,BLK EA PCTEL1  $                   42.35 35%  $                   27.53 N/A N/A
BGML195BN G, 12' PFP195, BNC CONN. EA PCTEL1  $                   49.95 35%  $                   32.47 N/A N/A
BGML195NCP-NL BG 12 PFP195 N CONN CRP, NO LOGO EA PCTEL1  $                   59.95 35%  $                   38.97 N/A N/A
BGMLFML195C MAG BASE, LOW FREQUENCY, BLACK EA PCTEL1  $                   57.70 35%  $                   37.51 N/A N/A
BGMLFML195QNM//3M BLACK MAG MOUNT HIGH PERF, QN MALE, 3M EA PCTEL1  $                 118.30 35%  $                   76.90 N/A N/A
BGMML195C BGM, 12' PFP 195, TNC MALE EA PCTEL1  $                   49.95 35%  $                   32.47 N/A N/A
BGMML195-NC BGM,12' PFP195,BLK,NO CONN EA PCTEL1  $                   39.95 35%  $                   25.97 N/A N/A
BGMML195NCP BGM,12' PFP195,CR N,BLK EA PCTEL1  $                   49.95 35%  $                   32.47 N/A N/A
BGM-NC GM,12'RG58A/U,NO CONN,BLK EA PCTEL1  $                   37.00 35%  $                   24.05 N/A N/A
BGMNCP GM,12'58U,CR N,BLK EA PCTEL1  $                   37.75 35%  $                   24.54 N/A N/A
BGMPL GM,12'58U,CR MU,BLK EA PCTEL1  $                   42.35 35%  $                   27.53 N/A N/A
BGMSMA G, 12' 58/U, MALE SMA, BLK EA PCTEL1  $                   42.35 35%  $                   27.53 N/A N/A
BGMSMAI G, 12' 58/U, MALE SMA BLACK EA PCTEL1  $                   44.35 35%  $                   28.83 N/A N/A
BG-NC G,12'RG58A/U,NO CONN,BLK EA PCTEL1  $                   39.90 35%  $                   25.94 N/A N/A
BGNCP G,12'58U,CR N,BLK EA PCTEL1  $                   45.10 35%  $                   29.32 N/A N/A
BGPL G,12'58U,CR MU,BLK EA PCTEL1  $                   42.35 35%  $                   27.53 N/A N/A
BGY450K 450-470 MHZ, 10 DBD 7 ELEMENT YAGI, N FEMALE EA PCTEL4  $                 135.00 0%  $                 135.00 N/A N/A
BGY806G 806-896 MHZ, 10 DBD 7 ELEMENT YAGI, N FEMALE EA PCTEL4  $                 130.00 0%  $                 130.00 N/A N/A
BGY806K 806-896 MHZ, 10 DBD 7 ELEMENT YAGI, N FEMALE EA PCTEL4  $                 140.00 0%  $                 140.00 N/A N/A
BGY806M 806-896 MHZ, 12 DBD 11 ELEMENT YAGI, N FEMALE EA PCTEL4  $                 140.00 0%  $                 140.00 N/A N/A
BGY890G 890-960 MHZ, 6.5 DBD 3 ELEMENT YAGI, N FEMALE EA PCTEL4  $                 105.00 0%  $                 105.00 N/A N/A
BGY890G5525N1 890-960 MHZ, 6.5 DBD 3 ELEMENT YAGI, N MALE 25' JUMPER EA PCTEL4  $                 130.00 0%  $                 130.00 N/A N/A
BGY890K 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N FEMALE EA PCTEL4  $                 120.00 0%  $                 120.00 N/A N/A

BGY890K3025N1 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 25' LMR JUMP-
LUF EA PCTEL4  $                 150.00 0%  $                 150.00 N/A N/A

BGY890M 890-960 MHZ, 12 DBD 11 ELEMENT YAGI, N FEMALE EA PCTEL4  $                 140.00 0%  $                 140.00 N/A N/A
BGYD450K 450-470 MHZ, 10 DBD 7 ELEMENT YAGI, N FEMALE 2' JUMPER EA PCTEL5  $                 141.75 0%  $                 141.75 N/A N/A
BGYD806K 806-896 MHZ, 10 DBD 7 ELEMENT YAGI, N FEMALE 2' JUMPER EA PCTEL5  $                 131.25 0%  $                 131.25 N/A N/A
BGYD890G 890-960 MHZ, 6.5 DBD 3 ELEMENT YAGI, N FEMALE 2' JUMPER EA PCTEL5  $                   86.25 0%  $                   86.25 N/A N/A
BGYD890K 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N FEMALE 2' JUMPER EA PCTEL5  $                 131.25 0%  $                 131.25 N/A N/A
BGYD890M 890-960 MHZ, 12 DBD 11 ELEMENT YAGI, N FEMALE 2' JUMPER EA PCTEL5  $                 153.75 0%  $                 153.75 N/A N/A
BM3-12-120-S1-A BMATM338 MOUNT, 10 FT 0 IN PRO-FLEX PLUS 195, SMA MALE EA PCTEL1  $                   42.36 35%  $                   27.53 N/A N/A
BM3-12-120-S4-A BMATM338 MOUNT, 10 FT 0 IN PRO-FLEX PLUS 195, SMA EA PCTEL1  $                   44.40 35%  $                   28.86 N/A N/A
BM3-12-12-T1-A BMATM338 MOUNT, 1 FT 0 IN PRO-FLEX PLUS 195, TNC MALE EA PCTEL1  $                   37.44 35%  $                   24.34 N/A N/A
BM3-12-156-T1-A BMATM338 MOUNT, 13 FT 0 IN PRO-FLEX PLUS 195, TNC MALE EA PCTEL1  $                   45.37 35%  $                   29.49 N/A N/A
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BM3-12-204-S1-A BMATM338 MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, SMA MALE EA PCTEL1  $                   49.77 35%  $                   32.35 N/A N/A
BM3-12-240-T1-A BMATM338 MOUNT, 20 FT 0 IN PRO-FLEX PLUS 195, TNC MALE EA PCTEL1  $                   50.00 35%  $                   32.50 N/A N/A
BM3-12-600-S4-A BMATM338 MOUNT, 50 FT 0 IN PRO-FLEX PLUS 195, SMA EA PCTEL1  $                   86.75 35%  $                   56.39 N/A N/A

BM3-13-12-F1-A BMATM338 MOUNT, 1 FT 0 IN PRO-FLEX PLUS 195, A/U, FME 
MALE EA PCTEL1  $                   32.08 35%  $                   20.85 N/A N/A

BM3-13-12-S1-A BMATM338 MOUNT, 1 FT 0 IN PRO-FLEX PLUS 195, A/U, SMA 
MALE EA PCTEL1  $                   32.74 35%  $                   21.28 N/A N/A

BM3-13-138-M1-A BMATM338 MNT, 11FT 6IN PRO-FLEX PLUS 195, A/U, MINI-UHF 
MALE EA PCTEL1  $                   41.38 35%  $                   26.90 N/A N/A

BM3-13-197-M1-A BMATM338 MNT, 16FT 5IN PRO-FLX PLUS 195, A/U, MINI-UHF 
MALE EA PCTEL1  $                   46.12 35%  $                   29.98 N/A N/A

BM3-13-197-S1-A BMATM338 MOUNT, 16 FT 5 IN PRO-FLEX PLUS 195, A/U, SMA 
MALE EA PCTEL1  $                   47.59 35%  $                   30.93 N/A N/A

BM3-52-24-S1-A BMATM338 MOUNT, 2 FT 0 IN RG-58A/U, SMA MALE EA PCTEL1  $                   25.62 35%  $                   16.65 N/A N/A
BM3-52-40-N1-N BMATM338 MOUNT, 3 FT 4 IN RG-58A/U, N MALE EA PCTEL1  $                   29.11 35%  $                   18.92 N/A N/A
BM3-60-12-XX-N BMATM338 MOUNT, 1 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   20.50 35%  $                   13.33 N/A N/A
BM3-60-204-N4-A BMATM338 MOUNT, 17 FT 0 IN RG-58/U, N FEMALE EA PCTEL1  $                   33.09 35%  $                   21.51 N/A N/A
BM3-60-204-S1-A BMATM338 MOUNT, 17 FT 0 IN RG-58/U, SMA MALE EA PCTEL1  $                   27.15 35%  $                   17.65 N/A N/A
BM3-60-204-S4-A BMATM338 MOUNT, 17 FT 0 IN RG-58/U, SMA FEMALE EA PCTEL1  $                   28.34 35%  $                   18.42 N/A N/A
BM3-60-291-XX-N BMATM338 MOUNT, 24 FT 3 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   27.68 35%  $                   17.99 N/A N/A
BM3-60-300-XX-N BMATM338 MOUNT, 25 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   28.34 35%  $                   18.42 N/A N/A
BM3-60-420-N1-A BMATM338 MOUNT, 35 FT 0 IN RG-58/U, N MALE EA PCTEL1  $                   41.17 35%  $                   26.76 N/A N/A
BM3-60-420-XX-N BMATM338 MOUNT, 35 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   33.41 35%  $                   21.72 N/A N/A
BM3-60-600-XX-N BMATM338 MOUNT, 50 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   41.01 35%  $                   26.66 N/A N/A
BM3-60-60-S1-A BMATM338 MOUNT, 5 FT 0 IN RG-58/U, SMA MALE EA PCTEL1  $                   27.87 35%  $                   18.12 N/A N/A
BM3-60-72-M1-A BMATM338 MOUNT, 6 FT 0 IN RG-58/U, MINI-UHF MALE EA PCTEL1  $                   23.10 35%  $                   15.02 N/A N/A
BM3-60-72-M1-N BMATM338 MOUNT, 6 FT 0 IN RG-58/U, MINI-UHF MALE EA PCTEL1  $                   23.10 35%  $                   15.02 N/A N/A
BMA BRASS MA 17' RG58U SOLDER OR PL259 EA PCTEL1  $                   24.95 35%  $                   16.22 N/A N/A
BMA-02-24-XX-N BMA MOUNT, 2 FT 0 IN LMR 195, *NO CONNECTOR EA PCTEL1  $                   32.29 35%  $                   20.99 N/A N/A
BMA-02-36-XX-N BMA MOUNT, 3 FT 0 IN LMR 195, *NO CONNECTOR EA PCTEL1  $                   35.33 35%  $                   22.96 N/A N/A

BMA-13-204-M1-A BMA MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, A/U, MINI-UHF 
MALE EA PCTEL1  $                   43.18 35%  $                   28.07 N/A N/A

BMA38 3/8:3/4 BRASS MOUNT ONLY EA PCTEL1  $                     9.60 35%  $                     6.24 N/A N/A
BMA-52-24-N1-A BMA MOUNT, 2 FT 0 IN RG-58A/U, N MALE EA PCTEL1  $                   25.18 35%  $                   16.37 N/A N/A
BMA-52-24-S1-A BMA MOUNT, 2 FT 0 IN RG-58A/U, SMA MALE EA PCTEL1  $                   22.33 35%  $                   14.51 N/A N/A
BMA-60-10-S3-A BMA MOUNT, 0 FT 10 IN RG-58/U, RIGHT-ANGLE SMA MALE EA PCTEL1  $                   25.19 35%  $                   16.37 N/A N/A
BMA-60-12-XX-N BMA MOUNT, 1 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   17.01 35%  $                   11.06 N/A N/A
BMA-60-204-B1-A BMA MOUNT, 17 FT 0 IN RG-58/U, BNC MALE EA PCTEL1  $                   25.70 35%  $                   16.71 N/A N/A
BMA-60-204-M1-A BMA MOUNT, 17 FT 0 IN RG-58/U, MINI-UHF MALE EA PCTEL1  $                   23.63 35%  $                   15.36 N/A N/A
BMA-60-240-XX-N BMA MOUNT, 20 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   24.67 35%  $                   16.04 N/A N/A
BMA-61-240-XX-N BMA MOUNT, 20 FT 0 IN RG-58 PTFE (WHITE), *NO EA PCTEL1  $                   79.31 35%  $                   51.55 N/A N/A
BMA-63-240-XX-N BMA MOUNT, 20 FT 0 IN RG-58 PTFE (WHITE), *NO EA PCTEL1  $                   79.31 35%  $                   51.55 N/A N/A
BMABN BRASS MA 17' RGF58/U MBNC EA PCTEL1  $                   24.95 35%  $                   16.22 N/A N/A
BMAC BRASS MA 17' RG58U CRIMP ON TNC CONNECTOR EA PCTEL1  $                   24.95 35%  $                   16.22 N/A N/A
BMACP BRASS MA, 17' RG58/U CRIMP ON PL259 EA PCTEL1  $                   24.95 35%  $                   16.22 N/A N/A
BMAFLC-NC BRASS MA 17 FT WHITE PTFE - NC EA PCTEL1  $                   70.00 35%  $                   45.50 N/A N/A
BMAML195MSMA 3/8 OR 3/4 HOLE MT, BRASS, 17' PFP195, MSMA EA PCTEL1  $                   29.95 35%  $                   19.47 N/A N/A
BMAMSMA 3/8 OR 3/4 HOLE MT, BRASS 17' RG58U MSMA EA PCTEL1  $                   24.95 35%  $                   16.22 N/A N/A
BMA-NC BRASS MA,17'RG 58/U,NO CONN EA PCTEL1  $                   23.95 35%  $                   15.57 N/A N/A
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BMANCP 3/8 OR 3/4"" PER HOLE MOUNT N CRP EA PCTEL1  $                   26.95 35%  $                   17.52 N/A N/A
BMAPL BRASS MA 17' RG58U MINI UHF CONNECTOR EA PCTEL1  $                   24.95 35%  $                   16.22 N/A N/A
BMATM BRASS MATM,17FT RG58/U,PL259 EA PCTEL1  $                   24.00 35%  $                   15.60 N/A N/A
BMATM//NC25 BRASS 3/8 : 3/4, RG58/U, NO CONNECTOR EA PCTEL1  $                   33.10 35%  $                   21.52 N/A N/A
BMATM3 3/8 ADJUSTABLE MOUNT UP TO 1/2"" EA PCTEL1  $                   32.15 35%  $                   20.90 N/A N/A
BMATM338 3/8 ADJ TKNS MT., NO CABLE, TO 1/2 EA PCTEL1  $                   17.00 35%  $                   11.05 N/A N/A
BMATM38 BRASS MATM MOUNT ONLY EA PCTEL1  $                   10.05 35%  $                     6.53 N/A N/A
BMATM3CP 3/8 ADJ MT TO 1/2"",RG58/U,PL259 EA PCTEL1  $                   32.15 35%  $                   20.90 N/A N/A
BMATM3MSMA 3/8 ADJ MOUNT UP TO 1/2"", SMA EA PCTEL1  $                   32.15 35%  $                   20.90 N/A N/A
BMATM3-NC 3/8 ADJ MNT TO 1/2"", RG58, NO CONN. EA PCTEL1  $                   32.15 35%  $                   20.90 N/A N/A
BMATM3PL 3/8 ADJ MT TO 1/2"",RG58/U,MINI-UHF EA PCTEL1  $                   32.15 35%  $                   20.90 N/A N/A
BMATMC BRASS 3/8:3/4, 17FT RG58/U, TNC EA PCTEL1  $                   24.00 35%  $                   15.60 N/A N/A
BMATMCP BRASS 3/8:3/4, 17 FT RG58/U, CRIMP PL259 EA PCTEL1  $                   24.00 35%  $                   15.60 N/A N/A
BMATMFFME BRASS 3/8:3/4, 17 FT RG58/U, FEMALE FME EA PCTEL1  $                   24.00 35%  $                   15.60 N/A N/A
BMATMMFME BRASS MATM 17' RG58/U, MFME EA PCTEL1  $                   27.85 35%  $                   18.10 N/A N/A
BMATMML195NC BRASS MTPM 17' PFP195, NO CONN EA PCTEL1  $                   23.00 35%  $                   14.95 N/A N/A
BMATMMSMA BRASS 3/8:3/4, 17 FT RG58/U, MALE SMA EA PCTEL1  $                   24.00 35%  $                   15.60 N/A N/A
BMATM-NC BRASS MATM,17'RG58/U, NO CONN EA PCTEL1  $                   18.00 35%  $                   11.70 N/A N/A
BMATMPL BRASS 3/8:3/4, 17 FT RG58/U, M-UHF EA PCTEL1  $                   24.00 35%  $                   15.60 N/A N/A
BMAX140/440 140/440,UNITY,DUAL BAND ANT,BK EA PCTEL1  $                   40.40 35%  $                   26.26 N/A N/A
BMAX150/450 150-450,DUAL BAND ANTENNA,BLK EA PCTEL1  $                   40.40 35%  $                   26.26 N/A N/A
BMAX150/450S 150/450,DUAL BAND ANT W/SPRING EA PCTEL1  $                   55.90 35%  $                   36.34 N/A N/A
BMAX150D VHF DISGUISE ANT,BLACK EA PCTEL1  $                   35.20 35%  $                   22.88 N/A N/A
BMAX150DS 150-174 DISGUISE ANT,BLK,SPR EA PCTEL1  $                   50.25 35%  $                   32.66 N/A N/A
BMAX7603S 760-870 MHZ MAXBASE COLINEAR ANTENNA-BLACK EA PCTEL1  $                   45.00 35%  $                   29.25 N/A N/A
BMAX7633S 760-870 MHZ, 3DB, CCC, ANT W/SPR, BLK EA PCTEL1  $                   46.65 35%  $                   30.32 N/A N/A
BMAX7635S 764-870 MHZ, 5DB GAIN ANTENNA EA PCTEL1  $                   55.00 35%  $                   35.75 N/A N/A
BMAX8033 806-896,3DB,CCC,BLACK EA PCTEL1  $                   34.00 35%  $                   22.10 N/A N/A
BMAX8033S 806-896,3DB,CCC,ANT W/SPR,BLK EA PCTEL1  $                   46.65 35%  $                   30.32 N/A N/A
BMAX8053 806-896,3DB,OCC,BLACK EA PCTEL1  $                   30.00 35%  $                   19.50 N/A N/A
BMAX8053S 806-896,3DB,OCC,ANT W/SPR,BLK EA PCTEL1  $                   46.65 35%  $                   30.32 N/A N/A
BMAX8055 806-866,5DB,CCT,BLACK EA PCTEL1  $                   47.80 35%  $                   31.07 N/A N/A
BMAX8155S 806-896,4.5DB,CCC,ANT,W/SPR,BK EA PCTEL1  $                   46.65 35%  $                   30.32 N/A N/A
BMAX824/1850 824-896 / 1850-1990 DB MAX BASE ANT, BLK EA PCTEL1  $                   40.40 35%  $                   26.26 N/A N/A
BMAX824/1850-NL 824-896 / 1850-1990 DB MAX BASE ANT, BLK EA PCTEL1  $                   40.40 35%  $                   26.26 N/A N/A
BMAX8375 824-896,5DB,CCT,BLACK EA PCTEL1  $                   47.80 35%  $                   31.07 N/A N/A
BMAX8375S 824-896,5DB,CCT,ANT W/SPR,BLK EA PCTEL1  $                   55.00 35%  $                   35.75 N/A N/A
BMAX9085S 896-940,5DB,CCT,ANT W/SPR,BLKJ EA PCTEL1  $                   55.00 35%  $                   35.75 N/A N/A
BMAX9105 870-950,5DB,CCT,BLACK EA PCTEL1  $                   47.80 35%  $                   31.07 N/A N/A
BMAX9105S 870-950,5DB,CCT,ANT,W/SPR,BLK EA PCTEL1  $                   55.00 35%  $                   35.75 N/A N/A
BMAX9155S 890-945 MHZ, 4.5DB, W SPR, BLK EA PCTEL1  $                   51.30 35%  $                   33.35 N/A N/A
BMAXC233805 2.3-3.8GHZ, 5DBI, MAXBASE, BLACK EA PCTEL1  $                   43.10 35%  $                   28.02 N/A N/A
BMAXC24503 2.4-2.5 GHZ,3DB,CCC,BLK EA PCTEL1  $                   40.75 35%  $                   26.49 N/A N/A
BMAXC24505 2.4 - 2.5 GHZ,5DB,CCC,BLK EA PCTEL1  $                   42.70 35%  $                   27.76 N/A N/A
BMAXC24505-NL 2.4-2.5 GHX, 5DB, CCC, BLK, NO LOGO EA PCTEL1  $                   39.65 35%  $                   25.77 N/A N/A
BMAXMFT 119-950,UNITY,FT 1/4 WAVE,BLK EA PCTEL1  $                   25.25 35%  $                   16.41 N/A N/A
BMAXMFTS 118-940,FIELD TUNABLE,W/SPR,BK EA PCTEL1  $                   45.15 35%  $                   29.35 N/A N/A
BMAXS//5PCK BMAXS, PACK OF FIVE EA PCTEL1  $                   83.15 35%  $                   54.05 N/A N/A
BMAXSCAN1000 UHF,VHF,800 SCAN RCV,BLK EA PCTEL1  $                   40.40 35%  $                   26.26 N/A N/A



NW Infrastructure PCTEL

New York State Office of General Services
Group 77018 RFP 21350 - Comprehensive 
Telecommunications Equipment & Solutions
Attachment C
Cost Tables
LOT 3
Network Infrastructure & Accessories
July 2015

PCTEL                                  
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount  NYS Net Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

BMBM 3/4 MM,17'58AU,PL259,BLACK EA PCTEL1  $                   42.55 35%  $                   27.66 N/A N/A
BMBMC WTRPF MM,17'58U,TN,BLACK EA PCTEL1  $                   42.55 35%  $                   27.66 N/A N/A
BMBMML195C WTRPF, MM 17' PFP195, TNC MALE, BLK EA PCTEL1  $                   42.00 35%  $                   27.30 N/A N/A
BMBM-NC WTRPF MM,17'RG58A/U,NO CONN,BK EA PCTEL1  $                   37.60 35%  $                   24.44 N/A N/A
BMBMPL WTRPF MM,17'58U,MU,BLACK EA PCTEL1  $                   42.55 35%  $                   27.66 N/A N/A
BMEFC24005 2.4 GHZ, 5DBI, BLACK ELEVATED FEED EA PCTEL1  $                 119.60 35%  $                   77.74 N/A N/A
BMEFC49005HF ELEVATED FEED 4.9 - 5.0 GHZ BLK EA PCTEL1  $                 127.35 35%  $                   82.78 N/A N/A
BMEFC58005HF ELEVATED FEED 5.8 GHZ, BLACK EA PCTEL1  $                 127.35 35%  $                   82.78 N/A N/A
BMG-12-144-S4 2.4GHZ,5DBMINI MAG,PFP195,FSMA EA PCTEL1  $                   66.87 35%  $                   43.47 N/A N/A
BMHO24002NM ANTENNA, OMNI, 2.4GHZ, 2 DBI, N-MALE, BLACK EA PCTEL3  $                   29.75 5%  $                   28.26 N/A N/A
BMHO80617102NM ANTENNA, OMNI, CELLULAR, 2 DBI GAIN, N-MALE EA PCTEL3  $                   47.00 5%  $                   44.65 N/A N/A

BMHODB24490305NM 2.4-2.5/4.9-5.9GHZ DUAL BAND OMNI, N MALE, VENTED CAP, 
BLACK EA PCTEL3  $                   70.00 5%  $                   66.50 N/A N/A

BMLPV1700 LOW PROFILE VERT., 1700-2700 MHZ, BLK/BLK EA PCTEL1  $                   46.80 35%  $                   30.42 N/A N/A
BMLPV1700-NL LOW PROFILE VERTICAL 1700-2700 MHZ BLK/BLK EA PCTEL1  $                   46.80 35%  $                   30.42 N/A N/A
BMLPV2400NGP ALL BLACK 2.4 GHZ NGP MLPV EA PCTEL1  $                   73.10 35%  $                   47.52 N/A N/A
BMLPV380 LOW PROFILE VERT. 380-412 MHZ, BLK EA PCTEL1  $                   46.80 35%  $                   30.42 N/A N/A
BMLPV406 LOW PROFILE VERT., 406-440 MHZ, BLK/BLK EA PCTEL1  $                   46.80 35%  $                   30.42 N/A N/A
BMLPV430 LOW PROFILE VERT., 430-480 MHZ, BLK/BLK EA PCTEL1  $                   46.80 35%  $                   30.42 N/A N/A
BMLPV450 LOW PROF VERT 450-512MHZ,BLK/BLK EA PCTEL1  $                   46.80 35%  $                   30.42 N/A N/A
BMLPV4900 BLACK 4.9-5.9 GHZ MLPV 4 DBI EA PCTEL1  $                   46.80 35%  $                   30.42 N/A N/A
BMLPV700 740-870 MHZ MLPV, BLACK EA PCTEL1  $                   44.35 35%  $                   28.83 N/A N/A
BMLPV800 LOW PROF VERT 806-960MHZ,BLK/BLK EA PCTEL1  $                   43.10 35%  $                   28.02 N/A N/A
BMLPV800HD LOW PRO VRT, 806-960, BLK, HVY DTY EA PCTEL1  $                   52.90 35%  $                   34.39 N/A N/A
BMLPV800-NI 800-960 BLK/BLK LOW PRO VERT EA PCTEL1  $                   41.92 35%  $                   27.25 N/A N/A
BMLPV900NGP NGP ANTENNA, LOW PROFILE, 902-928 MHZ EA PCTEL1  $                   66.45 35%  $                   43.19 N/A N/A
BMLPV900NGPVP ANTENNA, LOW PROFILE, 902-928 MHZ, WITH MVP ATTACHED EA PCTEL1  $                 118.90 35%  $                   77.29 N/A N/A
BMLPVDB700/2500 BLK MLPV 698-960 & 1710-2500 MHZ EA PCTEL1  $                   55.55 35%  $                   36.11 N/A N/A
BMLPVDB700/2500-NL NO LOGO, BLK MLPV 698-960 & 1710-2500 MHZ EA PCTEL1  $                   55.55 35%  $                   36.11 N/A N/A
BMLPVDB800/1900 BLK MLPV 806-960 & 1710-1990 MHZ EA PCTEL1  $                   55.55 35%  $                   36.11 N/A N/A
BMLPVDB800/1900HD MLPV DLBND 806-950 1710-1990, BLK, HD EA PCTEL1  $                   63.45 35%  $                   41.24 N/A N/A
BMLPVDB800/1900HD-NL MLPV DLBND 806-950 1710-1990, BLK, HD EA PCTEL1  $                   63.45 35%  $                   41.24 N/A N/A
BMLPVDB800/1900-NL BLK MLPV 806-960/1710-1990 MHZ NO LOGO EA PCTEL1  $                   55.55 35%  $                   36.11 N/A N/A
BMLPVDB800/1900S BLACK MLPVDB800/1900 SHORT HSG EA PCTEL1  $                   55.55 35%  $                   36.11 N/A N/A
BMLPVDB800/1900S-NL BMLPVDB800/1900S, NO LOGO EA PCTEL1  $                   55.55 35%  $                   36.11 N/A N/A
BMLPVDB800/1900SVP BMLPVDB800/1900S AND MVP ATTACHED EA PCTEL1  $                 114.30 35%  $                   74.30 N/A N/A
BMLPVDB902/2400 BMLPV 902-928, 2300-2500 MHZ EA PCTEL1  $                   55.55 35%  $                   36.11 N/A N/A
BMLPVDB902/2400S BMLPV 902-928/2300 - 2500 MHZ STUNT EA PCTEL1  $                   55.55 35%  $                   36.11 N/A N/A
BMLPVMB/LTE HIGH EFFICIENCY MLPV LTE (700MHZ   2170MHZ) EA PCTEL1  $                   65.00 35%  $                   42.25 N/A N/A
BMM-02-240-XX-N BMATM MOUNT, 20 FT 0 IN LMR 195, *NO CONNECTOR EA PCTEL1  $                   74.09 35%  $                   48.16 N/A N/A
BMM-12-024-S1-A BMATM MOUNT, 2 FT 0 IN PRO-FLEX PLUS 195, SMA MALE EA PCTEL1  $                   39.70 35%  $                   25.81 N/A N/A
BMM-12-12-T1-A BMATM MOUNT, 1 FT 0 IN PRO-FLEX PLUS 195, TNC MALE EA PCTEL1  $                   31.78 35%  $                   20.66 N/A N/A
BMM-12-156-T1-A BMATM MOUNT, 13 FT 0 IN PRO-FLEX PLUS 195, TNC MALE EA PCTEL1  $                   37.57 35%  $                   24.42 N/A N/A
BMM-12-180-N1-A BMATM MOUNT, 15 FT 0 IN PRO-FLEX PLUS 195, N MALE EA PCTEL1  $                   50.37 35%  $                   32.74 N/A N/A
BMM-12-180-N1-N BMATM MOUNT, 15 FT 0 IN PRO-FLEX PLUS 195, N MALE EA PCTEL1  $                   50.37 35%  $                   32.74 N/A N/A

BMM-12-204-XX-N BMATM MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, *NO 
CONNECTOR EA PCTEL1  $                   36.90 35%  $                   23.99 N/A N/A

BMM-12-240-T1-A BMATM MOUNT, 20 FT 0 IN PRO-FLEX PLUS 195, TNC MALE EA PCTEL1  $                   49.85 35%  $                   32.40 N/A N/A
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BMM-12-300-XX-N BMATM MOUNT, 25 FT 0 IN PRO-FLEX PLUS 195, *NO 
CONNECTOR EA PCTEL1  $                   42.19 35%  $                   27.42 N/A N/A

BMM-12-36-T1-A BMATM MOUNT, 3 FT 0 IN PRO-FLEX PLUS 195, TNC MALE EA PCTEL1  $                   33.87 35%  $                   22.02 N/A N/A
BMM-12-36-T2-N BMATM MOUNT, 3 FT 0 IN PRO-FLEX PLUS 195, RP-TNC MALE EA PCTEL1  $                   43.07 35%  $                   28.00 N/A N/A

BMM-12-600-XX-N BMATM MOUNT, 50 FT 0 IN PRO-FLEX PLUS 195, *NO 
CONNECTOR EA PCTEL1  $                   76.32 35%  $                   49.61 N/A N/A

BMM-52-204-P7-A BMATM MOUNT, 17 FT 0 IN RG-58A/U, PL259 SOLDER EA PCTEL1  $                   29.58 35%  $                   19.23 N/A N/A
BMM-60-12-XX-N BMATM MOUNT, 1 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   16.55 35%  $                   10.76 N/A N/A
BMM-60-15-B1-A BMATM MOUNT, 1 FT 3 IN RG-58/U, BNC MALE EA PCTEL1  $                   19.34 35%  $                   12.57 N/A N/A
BMM-60-204-B1-A BMATM MOUNT, 17 FT 0 IN RG-58/U, BNC MALE EA PCTEL1  $                   24.57 35%  $                   15.97 N/A N/A
BMM-60-204-B1-N BMATM MOUNT, 17 FT 0 IN RG-58/U, BNC MALE EA PCTEL1  $                   23.57 35%  $                   15.32 N/A N/A
BMM-60-204-F4-N BMATM MOUNT, 17 FT 0 IN RG-58/U, FME FEMALE EA PCTEL1  $                   25.43 35%  $                   16.53 N/A N/A
BMM-60-204-S1-A BMATM MOUNT, 17 FT 0 IN RG-58/U, SMA MALE EA PCTEL1  $                   27.41 35%  $                   17.82 N/A N/A
BMM-60-300-B1-N BMATM MOUNT, 25 FT 0 IN RG-58/U, BNC MALE EA PCTEL1  $                   29.87 35%  $                   19.42 N/A N/A
BMM-60-300-XX-N BMATM MOUNT, 25 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   24.25 35%  $                   15.76 N/A N/A
BMM-60-360-XX-N BMATM MOUNT, 30 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   30.27 35%  $                   19.68 N/A N/A
BMM-60-600-XX-N BMATM MOUNT, 50 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   37.69 35%  $                   24.50 N/A N/A
BMM-60-6-S23-A BMATM MOUNT, 0 FT 6 IN RG-58/U, RIGHT ANGLE RP-SMA EA PCTEL1  $                   30.14 35%  $                   19.59 N/A N/A
BMM-60-72-S2-A BMATM MOUNT, 6 FT 0 IN RG-58/U, RP-SMA MALE EA PCTEL1  $                   20.02 35%  $                   13.01 N/A N/A
BMM-60-80-S1-N BMATM MOUNT, 6 FT 8 IN RG-58/U, SMA MALE EA PCTEL1  $                   21.23 35%  $                   13.80 N/A N/A

BMM-61-204-XX-N BMATM MOUNT, 17 FT 0 IN RG-58 PTFE (WHITE), *NO 
CONNECTOR EA PCTEL1  $                   70.55 35%  $                   45.86 N/A N/A

BMM-62-600-M1-N BMATM MOUNT, 50 FT 0 IN RG-316, MINI-UHF EA PCTEL1  $                 104.11 35%  $                   67.67 N/A N/A
BMM-62-900-M1-N BMATM MOUNT, 75 FT 0 IN RG-316, MINI-UHF EA PCTEL1  $                 146.01 35%  $                   94.91 N/A N/A
BMMB34 3/4 MIRROR MOUNT,BLACK EA PCTEL1  $                   20.25 35%  $                   13.16 N/A N/A
BMMG24005ML195NF 2.4GHZ,5DB MINI MAG,PFP195,NF EA PCTEL1  $                   71.80 35%  $                   46.67 N/A N/A
BMMG24005ML195NM 2.4 GHZ 5DB MINI MAG, PFP195 NM EA PCTEL1  $                   64.85 35%  $                   42.15 N/A N/A
BMMG24005ML195RPC 2.4GHZ,5DB MINI MAG,PFP195, RPC EA PCTEL1  $                   71.80 35%  $                   46.67 N/A N/A
BMMG24005ML195RPMSMA 2.4,5DB MINI MAG,REV POL,MSMA EA PCTEL1  $                   65.30 35%  $                   42.45 N/A N/A
BMOY4063 OPT, YAGI, 406-440 MHZ, 3ELE, 6.5 DBD EA PCTEL1  $                 180.00 35%  $                 117.00 N/A N/A
BMOY4065 OPT, YAGI, 406-440 MHZ, 5ELE 9DBD EA PCTEL1  $                 195.00 35%  $                 126.75 N/A N/A
BMOY4403 OPT, YAGI, 440-480 MHZ, 3ELE, 6.5 DBD EA PCTEL1  $                 185.00 35%  $                 120.25 N/A N/A
BMOY4405 OPT, YAGI, 440-480 MHZ, 5ELE, 9DBD EA PCTEL1  $                 195.00 35%  $                 126.75 N/A N/A
BMOY4705 OPT, YAGI, 470-512 MHZ, 5ELE, 9DBD EA PCTEL1  $                 195.00 35%  $                 126.75 N/A N/A
BMOY8065 OPT, YAGI, 806-866 MHZ, 5ELE, 9DBD EA PCTEL1  $                 195.00 35%  $                 126.75 N/A N/A
BMOY8903 OPT, YAGI, 890-960 MHZ, 3ELE, 6.4 DBD EA PCTEL1  $                 180.00 35%  $                 117.00 N/A N/A
BMOY8905 OPT, YAGI, 890-960 MHZ, 5ELE, 9DBD EA PCTEL1  $                 195.00 35%  $                 126.75 N/A N/A
BMPA3637C 3.65 - 3.7 GHZ BLADE OMNI, TND, MALE- BLACK EA PCTEL3  $                   10.95 5%  $                   10.40 N/A N/A
BMPAMB8062170RPTNC BLACK MPAMB8062170, RPTNC EA PCTEL3  $                   10.95 5%  $                   10.40 N/A N/A
BMT MINITRUNK,17'58AU,CR PL259,BLK EA PCTEL1  $                   50.40 35%  $                   32.76 N/A N/A
BMT-12-204-N1-N BMT MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, N MALE EA PCTEL1  $                   71.78 35%  $                   46.66 N/A N/A
BMT-12-204-S2-N BMT MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, RP-SMA MALE EA PCTEL1  $                   96.84 35%  $                   62.95 N/A N/A
BMT-12-204-XX-N BMT MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, *NO CONNECTOR EA PCTEL1  $                   88.92 35%  $                   57.80 N/A N/A
BMT-12-300-XX-N BMT MOUNT, 25 FT 0 IN PRO-FLEX PLUS 195, *NO CONNECTOR EA PCTEL1  $                   89.31 35%  $                   58.05 N/A N/A
BMT-52-204-P7-A BMT MOUNT, 17 FT 0 IN RG-58A/U, PL259 SOLDER EA PCTEL1  $                   55.27 35%  $                   35.93 N/A N/A
BMT-52-264-XX-N BMT MOUNT, 22 FT 0 IN RG-58A/U, *NO CONNECTOR EA PCTEL1  $                   52.69 35%  $                   34.25 N/A N/A
BMT-60-12-XX-N BMT MOUNT, 1 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   37.96 35%  $                   24.67 N/A N/A
BMT-60-144-S2-A BMT MOUNT, 12 FT 0 IN RG-58/U, RP-SMA MALE EA PCTEL1  $                   47.47 35%  $                   30.86 N/A N/A
BMT-60-204-B1-A BMT MOUNT, 17 FT 0 IN RG-58/U, BNC MALE EA PCTEL1  $                   52.27 35%  $                   33.98 N/A N/A
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BMTBN MINITRUNK,17'58U,CRIMP BNC,BLK EA PCTEL1  $                   44.10 35%  $                   28.67 N/A N/A
BMTC MINTRUNK,17'58U,CRIMP TNC,BLK EA PCTEL1  $                   48.50 35%  $                   31.53 N/A N/A
BMTC-NC MT,17'RG58U,NO CONN,BLK EA PCTEL1  $                   47.15 35%  $                   30.65 N/A N/A
BMTC-NL MINI TRUNK, 17 FT 58U, BLK, TNC PLUG EA PCTEL1  $                   48.50 35%  $                   31.53 N/A N/A
BMTML195RPC BMT, W/ML195 CBL, 17' RPTNC EA PCTEL1  $                   79.00 35%  $                   51.35 N/A N/A
BMT-NC MT,17'RG58A/U,NO CONN,BLK EA PCTEL1  $                   47.15 35%  $                   30.65 N/A N/A
BMTPL MINTRUNK,17'58U,CR MINIUHF,BLK EA PCTEL1  $                   48.50 35%  $                   31.53 N/A N/A
BMUF7603 760-870 MHZ BLACK CHROME ELEVATED FEED CC 3DB GAIN EA PCTEL1  $                 108.65 35%  $                   70.62 N/A N/A
BMUF8043 825-896,3DB ELFD,OCC,BLACK EA PCTEL1  $                   97.65 35%  $                   63.47 N/A N/A
BMUF8045 806-866,5DB ELFD,CCT,BLACK EA PCTEL1  $                 118.35 35%  $                   76.93 N/A N/A
BMUF8073 806-866, 3DB ELFD, CCC, BLACK EA PCTEL1  $                 108.65 35%  $                   70.62 N/A N/A
BMUF8455 824-896,5DB ELFD,CCT,BLK EA PCTEL1  $                 120.60 35%  $                   78.39 N/A N/A
BMUF9115 896-940,5DB,CCT,BLACK EA PCTEL1  $                 120.60 35%  $                   78.39 N/A N/A
BMUX150D//5PCK 5 PACK, BMUX150D RODS EA PCTEL1  $                   94.80 35%  $                   61.62 N/A N/A
BMUX824//1850 REPLACEMENT ROD FOR BMAX824/1850 EA PCTEL1  $                   18.25 35%  $                   11.86 N/A N/A
BMWU4002S 380-520MHZ WIDEBAND UHF, 2DB, BLK EA PCTEL1  $                   73.35 35%  $                   47.68 N/A N/A
BMWV1365S 136-174 NO TUNE HIGH POWER VHF BLACK EA PCTEL1  $                   92.60 35%  $                   60.19 N/A N/A

BMY403K3020N1 403-430 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 20' LMR 
JUMPER EA PCTEL4  $                 260.00 0%  $                 260.00 N/A N/A

BMY403K3025N1 403-430 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 25' LMR 
JUMPER EA PCTEL4  $                 265.00 0%  $                 265.00 N/A N/A

BMY403K3030N1 403-430 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 30' LMR 
JUMPER EA PCTEL4  $                 270.00 0%  $                 270.00 N/A N/A

BMY403K3045N1 403-430 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 45' LMR 
JUMPER EA PCTEL4  $                 285.00 0%  $                 285.00 N/A N/A

BMY403K5502N1 403-430 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 2' JUMPER EA PCTEL4  $                 230.00 0%  $                 230.00 N/A N/A
BMY403K5520N1 403-430 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 20' JUMPER EA PCTEL4  $                 255.00 0%  $                 255.00 N/A N/A
BMY403M5502N1 403-430 MHZ, 12 DBD 11 ELEMENT YAGI, N MALE, 2' JUMPER EA PCTEL4  $                 360.00 0%  $                 360.00 N/A N/A

BMY450K3020N1 450-470 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 20' LMR 
JUMPER EA PCTEL4  $                 260.00 0%  $                 260.00 N/A N/A

BMY450K3025N1 450-470 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 25' LMR 
JUMPER EA PCTEL4  $                 265.00 0%  $                 265.00 N/A N/A

BMY450K3050N1 450-470 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 50' LMR 
JUMPER EA PCTEL4  $                 351.00 0%  $                 351.00 N/A N/A

BMY450K5502N1 450-470 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 2' JUMPER EA PCTEL4  $                 230.00 0%  $                 230.00 N/A N/A
BMY450K5502N4 450-470 MHZ, 10 DBD 7 ELEMENT YAGI, N FEMALE, 2' JUMPER EA PCTEL4  $                 230.00 0%  $                 230.00 N/A N/A
BMY450K5515N1 450-470 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 15' JUMPER EA PCTEL4  $                 250.00 0%  $                 250.00 N/A N/A
BMY450K5520N1 450-470 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 20' JUMPER EA PCTEL4  $                 255.00 0%  $                 255.00 N/A N/A
BMY450K5540N1 450-470 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 40' JUMPER EA PCTEL4  $                 280.00 0%  $                 280.00 N/A N/A

BMY806K3020N1 806-896 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 20' LMR 
JUMPER EA PCTEL4  $                 255.00 0%  $                 255.00 N/A N/A

BMY806K3020N1C0 806-896 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 20' LMR 
JUMP,CGB EA PCTEL4  $                 275.00 0%  $                 275.00 N/A N/A

BMY806K3025N1 806-896 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 25' LMR 
JUMPER EA PCTEL4  $                 260.00 0%  $                 260.00 N/A N/A

BMY806K5502N1 806-896 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 2' JUMPER EA PCTEL4  $                 225.00 0%  $                 225.00 N/A N/A
BMY806K5525N1 806 - 896 MHZ, 10 DBD, 25 FT RG-213, N MALE EA PCTEL4  $                 255.00 0%  $                 255.00 N/A N/A
BMY806M5502N1 806-896 MHZ, 12 DBD 11 ELEMENT YAGI, N MALE, 2' JUMPER EA PCTEL4  $                 260.00 0%  $                 260.00 N/A N/A
BMY806O5502N1 806-896 MHZ, 14 DBD 18 ELEMENT YAGI, N MALE, 2' JUMPER EA PCTEL4  $                 340.00 0%  $                 340.00 N/A N/A
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BMY806O5502N4 806-896 MHZ, 14 DBD 18 ELEMENT YAGI, N FEMALE, 2' JUMPER EA PCTEL4  $                 340.00 0%  $                 340.00 N/A N/A
BMY806O5525N1 806-896 MHZ, 14 DBD 18 ELEMENT YAGI, N MALE, 25' JUMPER EA PCTEL4  $                 445.00 0%  $                 445.00 N/A N/A
BMY890D3025N1 890 - 960 MHZ, 3 DBD, 25 FT LMR 400, N MALE EA PCTEL4  $                 160.00 0%  $                 160.00 N/A N/A

BMY890G3015N1 890-960 MHZ, 6.5 DBD 3 ELEMENT YAGI, N MALE, 15' LMR 
JUMPER EA PCTEL4  $                 160.00 0%  $                 160.00 N/A N/A

BMY890G3020N1 890-960 MHZ, 6.5 DBD 3 ELEMENT YAGI, N MALE, 20' LMR 
JUMPER EA PCTEL4  $                 165.00 0%  $                 165.00 N/A N/A

BMY890G3025N1 890-960 MHZ, 6.5 DBD 3 ELEMENT YAGI, N MALE, 25' LMR 
JUMPER EA PCTEL4  $                 175.00 0%  $                 175.00 N/A N/A

BMY890G3030N1 890-960 MHZ, 6.5 DBD 3 ELEMENT YAGI, N MALE, 30' LMR 
JUMPER EA PCTEL4  $                 180.00 0%  $                 180.00 N/A N/A

BMY890G3035N1 890-960 MHZ, 6.5 DBD 3 ELEMENT YAGI, N MALE, 35' LMR 
JUMPER EA PCTEL4  $                 185.00 0%  $                 185.00 N/A N/A

BMY890G3040N1 890-960 MHZ, 6.5 DBD 3 ELEMENT YAGI, N MALE, 40' LMR 
JUMPER EA PCTEL4  $                 195.00 0%  $                 195.00 N/A N/A

BMY890G3050N1 890-960 MHZ, 6.5 DBD 3 ELEMENT YAGI, N MALE, 50' LMR 
JUMPER EA PCTEL4  $                 205.00 0%  $                 205.00 N/A N/A

BMY890G5502N1 890-960 MHZ, 6.5 DBD 3 ELEMENT YAGI, N MALE, 2' JUMPER EA PCTEL4  $                 140.00 0%  $                 140.00 N/A N/A
BMY890G5502N4 890-960 MHZ, 6.5 DBD 3 ELEMENT YAGI, N FEMALE, 2' JUMPER EA PCTEL4  $                 140.00 0%  $                 140.00 N/A N/A
BMY890G5505N1 890-960 MHZ, 6.5 DBD 3 ELEMENT YAGI, N MALE, 5' JUMPER EA PCTEL4  $                 145.00 0%  $                 145.00 N/A N/A
BMY890G5515N1 890-960 MHZ, 6.5 DBD 3 ELEMENT YAGI, N MALE, 15' JUMPER EA PCTEL4  $                 155.00 0%  $                 155.00 N/A N/A
BMY890G5520N1 890-960 MHZ, 6.5 DBD 3 ELEMENT YAGI, N MALE, 20' JUMPER EA PCTEL4  $                 165.00 0%  $                 165.00 N/A N/A
BMY890G5525N1 890-960 MHZ, 6.5 DBD 3 ELEMENT YAGI, N MALE, 25' JUMPER EA PCTEL4  $                 170.00 0%  $                 170.00 N/A N/A
BMY890K3005N1 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 5' LMR EA PCTEL4  $                 235.00 0%  $                 235.00 N/A N/A

BMY890K3005N4 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N FEMALE, 5' LMR 
JUMPER EA PCTEL4  $                 235.00 0%  $                 235.00 N/A N/A

BMY890K30100N1 890 - 960 MHZ, 10 DBD, 100 FT LMR 400, N MALE EA PCTEL5  $                 285.00 0%  $                 285.00 N/A N/A

BMY890K3015N1 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 15' LMR 
JUMPER EA PCTEL4  $                 245.00 0%  $                 245.00 N/A N/A

BMY890K3020N1 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 20' LMR 
JUMPER EA PCTEL4  $                 255.00 0%  $                 255.00 N/A N/A

BMY890K3020N1C0 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 20' LMR JUMP 
CGB EA PCTEL4  $                 275.00 0%  $                 275.00 N/A N/A

BMY890K3025N1 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 25' LMR 
JUMPER EA PCTEL4  $                 260.00 0%  $                 260.00 N/A N/A

BMY890K3025N1CO 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 25' LMR JUMP 
CGB EA PCTEL4  $                 280.00 0%  $                 280.00 N/A N/A

BMY890K3028N1 890 - 960 MHZ, 10 DBD, 28 FT LMR 400, N MALE EA PCTEL5  $                 208.00 0%  $                 208.00 N/A N/A

BMY890K3030N1 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 30' LMR 
JUMPER EA PCTEL4  $                 265.00 0%  $                 265.00 N/A N/A

BMY890K3030N1C0 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 30' LMR JUMP 
CGB EA PCTEL4  $                 285.00 0%  $                 285.00 N/A N/A

BMY890K3035N1 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 35' LMR 
JUMPER EA PCTEL4  $                 270.00 0%  $                 270.00 N/A N/A

BMY890K3035N1C0 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 35' LMR JUMP 
CGB EA PCTEL4  $                 290.00 0%  $                 290.00 N/A N/A

BMY890K3040N1 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 40' LMR 
JUMPER EA PCTEL4  $                 275.00 0%  $                 275.00 N/A N/A
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BMY890K3040N1C0 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 40' LMR JUMP 
CGB EA PCTEL4  $                 295.00 0%  $                 295.00 N/A N/A

BMY890K3050N1 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 50' LMR 
JUMPER EA PCTEL4  $                 290.00 0%  $                 290.00 N/A N/A

BMY890K3060N1 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 60' LMR 
JUMPER EA PCTEL4  $                 300.00 0%  $                 300.00 N/A N/A

BMY890K3070N1 890 - 960 MHZ, 10 DBD, 70 FT LMR 400, N MALE EA PCTEL4  $                 315.00 0%  $                 315.00 N/A N/A

BMY890K3075N1 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 75' LMR 
JUMPER EA PCTEL4  $                 320.00 0%  $                 320.00 N/A N/A

BMY890K3080N1 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 80' LMR 
JUMPER EA PCTEL4  $                 330.00 0%  $                 330.00 N/A N/A

BMY890K5502N1 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 2' JUMPER EA PCTEL4  $                 225.00 0%  $                 225.00 N/A N/A
BMY890K5502N4 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N FEMALE, 2' JUMPER EA PCTEL4  $                 225.00 0%  $                 225.00 N/A N/A
BMY890K5510N1 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 10' JUMPER EA PCTEL4  $                 240.00 0%  $                 240.00 N/A N/A
BMY890K5510N4 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N FEMALE, 10' JUMPER EA PCTEL4  $                 240.00 0%  $                 240.00 N/A N/A
BMY890K5515N1 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 15' JUMPER EA PCTEL4  $                 245.00 0%  $                 245.00 N/A N/A
BMY890K5520N1 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 20' JUMPER EA PCTEL4  $                 250.00 0%  $                 250.00 N/A N/A
BMY890K5520N1C0 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 20' JUMP CGB EA PCTEL4  $                 270.00 0%  $                 270.00 N/A N/A
BMY890K5520N4 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N FEMALE, 20' JUMPER EA PCTEL4  $                 250.00 0%  $                 250.00 N/A N/A
BMY890K5525N1 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 25' JUMPER EA PCTEL4  $                 255.00 0%  $                 255.00 N/A N/A
BMY890K5530N1 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 30' JUMPER EA PCTEL4  $                 260.00 0%  $                 260.00 N/A N/A
BMY890K5530N1C0 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 30' JUMP CGB EA PCTEL4  $                 280.00 0%  $                 280.00 N/A N/A
BMY890K5535N1 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 35' JUMPER EA PCTEL4  $                 270.00 0%  $                 270.00 N/A N/A
BMY890K5535N1C0 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 35' JUMP CGB EA PCTEL4  $                 290.00 0%  $                 290.00 N/A N/A
BMY890K5540N1 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 40' JUMPER EA PCTEL4  $                 275.00 0%  $                 275.00 N/A N/A
BMY890K5550N1 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N MALE, 50' JUMPER EA PCTEL4  $                 290.00 0%  $                 290.00 N/A N/A

BMY890M3025N1 890-960 MHZ, 12 DBD 11 ELEMENT YAGI, N MALE, 25' LMR 
JUMPER EA PCTEL4  $                 290.00 0%  $                 290.00 N/A N/A

BMY890M3028N1 890 - 960 MHZ, 12 DBD, 30 FT LMR 400, N MALE EA PCTEL5  $                 238.00 0%  $                 238.00 N/A N/A

BMY890M3030N1 890-960 MHZ, 12 DBD 11 ELEMENT YAGI, N MALE, 30' LMR 
JUMPER EA PCTEL4  $                 295.00 0%  $                 295.00 N/A N/A

BMY890M3035N1 890 - 960 MHZ, 12 DBD, 35 FT LMR 400, N MALE EA PCTEL5  $                 243.50 0%  $                 243.50 N/A N/A
BMY890M3045N1 890 - 960 MHZ, 12 DBD, 45 FT LMR 400, N MALE EA PCTEL4  $                 254.50 0%  $                 254.50 N/A N/A
BMY890M5502N1 890-960 MHZ, 12 DBD 11 ELEMENT YAGI, N MALE, 2' JUMPER EA PCTEL4  $                 260.00 0%  $                 260.00 N/A N/A
BMY890M5502N4 890-960 MHZ, 12 DBD 11 ELEMENT YAGI, N FEMALE, 2' JUMPER EA PCTEL4  $                 260.00 0%  $                 260.00 N/A N/A
BMY890M5520N1 890 - 960 MHZ, 12 DBD, 20 FT RG-213, N MALE EA PCTEL4  $                 280.00 0%  $                 280.00 N/A N/A
BMY890M5525N1 890-960 MHZ, 12 DBD 11 ELEMENT YAGI, N MALE, 25' JUMPER EA PCTEL4  $                 285.00 0%  $                 285.00 N/A N/A
BMY890M5530N1 890-960 MHZ, 12 DBD 11 ELEMENT YAGI, N MALE, 30' JUMPER EA PCTEL4  $                 290.00 0%  $                 290.00 N/A N/A
BMY890M5535N1 890-960 MHZ, 12 DBD 11 ELEMENT YAGI, N MALE, 35' JUMPER EA PCTEL4  $                 300.00 0%  $                 300.00 N/A N/A
BMY890O3020N1 890 - 960 MHZ, 14 DBD, 20 FT LMR 400, N MALE EA PCTEL4  $                 360.00 0%  $                 360.00 N/A N/A
BMY890O3025N1 890 - 960 MHZ, 14 DBD, 25 FT LMR 400, N MALE EA PCTEL5  $                 380.00 0%  $                 380.00 N/A N/A
BMY890O3030N1 890 - 960 MHZ, 14 DBD, 30 FT LMR 400, N MALE EA PCTEL4  $                 385.00 0%  $                 385.00 N/A N/A

BMY890O3030N4 890-960 MHZ, 14 DBD 18 ELEMENT YAGI, N FEMALE, 30' LMR 
JUMP EA PCTEL4  $                 385.00 0%  $                 385.00 N/A N/A

BMY890O3035N1 890 - 960 MHZ, 14 DBD, 35 FT LMR 400, N MALE EA PCTEL5  $                 390.00 0%  $                 390.00 N/A N/A
BMY890O5502N1 890-960 MHZ, 14 DBD 18 ELEMENT YAGI, N MALE, 2' JUMPER EA PCTEL4  $                 345.00 0%  $                 345.00 N/A N/A
BMY890O5502N4 890-960 MHZ, 14 DBD 18 ELEMENT YAGI, N FEMALE, 2' JUMPER EA PCTEL4  $                 345.00 0%  $                 345.00 N/A N/A
BMY890O5520N1 890 - 960 MHZ, 14 DBD, 20 FT RG-213, N MALE EA PCTEL4  $                 360.00 0%  $                 360.00 N/A N/A
BMY890O5525N1 890-960 MHZ, 14 DBD 18 ELEMENT YAGI, N MALE, 25' JUMPER EA PCTEL4  $                 370.00 0%  $                 370.00 N/A N/A
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BMY890O5530N1 890-960 MHZ, 14 DBD 18 ELEMENT YAGI, N MALE, 30' JUMPER EA PCTEL4  $                 380.00 0%  $                 380.00 N/A N/A

BMY890O5530N1C0 890-960 MHZ, 14 DBD 18 ELEMENT YAGI, N MALE, 30' JUMPER 
CGB EA PCTEL4  $                 400.00 0%  $                 400.00 N/A N/A

BMY890O5535N1 890-960 MHZ, 14 DBD 18 ELEMENT YAGI, N MALE, 35' JUMPER EA PCTEL4  $                 390.00 0%  $                 390.00 N/A N/A
BMYD1350H 1350-1454 MHZ, 7 DBD 3 ELEMENT YAGI, N FEMALE 2' JUMPER EA PCTEL5  $                 115.00 0%  $                 115.00 N/A N/A
BMYD1350K 1350-1454 MHZ, 10 DBD 7 ELEMENT YAGI, N FEMALE 2' EA PCTEL5  $                 175.00 0%  $                 175.00 N/A N/A
BMYD210G ANTENNA, YAGI, 215-225MHZ, 3 ELEMENTS, NF EA PCTEL5  $                 291.00 0%  $                 291.00 N/A N/A
BMYD340K ANTENNA, YAGI, 340-385MHZ, 10 DBD GAIN, 2' NF EA PCTEL5  $                 258.00 0%  $                 258.00 N/A N/A
BMYD375K ANTENNA, YAGI, 375-403 MHZ, 10 DBD GAIN, 2 FT NF EA PCTEL5  $                 238.00 0%  $                 238.00 N/A N/A
BMYD403G 403-430 MHZ, 6.5 DBD 3 ELEMENT YAGI, N FEMALE, 2' JUMPER EA PCTEL5  $                 155.50 0%  $                 155.50 N/A N/A
BMYD403G3025N1 403 - 430 MHZ, 6 DBD, 25 FT LMR 400, N MALE EA PCTEL5  $                 183.00 0%  $                 183.00 N/A N/A
BMYD403G3030N1 403 - 430 MHZ, 6 DBD, 30 FT LMR 400, N MALE EA PCTEL5  $                 188.50 0%  $                 188.50 N/A N/A
BMYD403G5502N1 403 - 430 MHZ, 6 DBD, 2 FT RG-213, N MALE EA PCTEL5  $                 157.70 0%  $                 157.70 N/A N/A
BMYD403K 403-430 MHZ, 10 DBD 7 ELEMENT YAGI, N FEMALE, 2' JUMPER EA PCTEL5  $                 189.00 0%  $                 189.00 N/A N/A
BMYD403K3008T1 403 - 430 MHZ, 10 DBD, 8 FT LMR 400, TNC MALE EA PCTEL5  $                 197.80 0%  $                 197.80 N/A N/A
BMYD403K5502N4 403 - 430 MHZ, 10 DBD, 2 FT RG-213, N FEMALE EA PCTEL5  $                 191.20 0%  $                 191.20 N/A N/A
BMYD403K5510N4 403 - 430 MHZ, 10 DBD, 10 FT RG-213, N FEMALE EA PCTEL5  $                 200.00 0%  $                 200.00 N/A N/A
BMYD403M5502N1 403-430 MHZ, 12 DBD 11 ELEMENT YAGI, N MALE, 2' JUMPER EA PCTEL5  $                 360.00 0%  $                 360.00 N/A N/A
BMYD450G 450-470 MHZ, 6 DBD 3 ELEMENT YAGI, N FEMALE 2' JUMPER EA PCTEL5  $                 155.50 0%  $                 155.50 N/A N/A
BMYD450G5502N1 450 - 470 MHZ, 6 DBD, 2 FT RG-213, N MALE EA PCTEL5  $                 157.70 0%  $                 157.70 N/A N/A
BMYD450K 450-470 MHZ, 10 DBD 7 ELEMENT YAGI, N FEMALE, 2' JUMPER EA PCTEL5  $                 189.00 0%  $                 189.00 N/A N/A
BMYD450K3025N1 450 - 470 MHZ, 10 DBD, 25 FT LMR 400, N MALE EA PCTEL5  $                 216.50 0%  $                 216.50 N/A N/A
BMYD450K5520N1 450 - 470 MHZ, 10 DBD, 20 FT RG-213, N MALE EA PCTEL5  $                 211.00 0%  $                 211.00 N/A N/A
BMYD451K 450-490 MHZ 10DBD 7 ELEMENT YAGI, N FEMALE, 2' JUMPER EA PCTEL5  $                 189.00 0%  $                 189.00 N/A N/A
BMYD451M 450-480 MHZ 12DBD 11 ELEMENT YAGI, N FEMALE, 2' JUMPER EA PCTEL5  $                 329.00 0%  $                 329.00 N/A N/A
BMYD690G 690-746 MHZ, 6.5 DBD, 3 ELEMENT YAGI, N FEMALE, 2' JUMPER EA PCTEL5  $                 135.00 0%  $                 135.00 N/A N/A
BMYD690K 690-746 MHZ, 10 DBD, 7 ELEMENT YAGI, N FEMALE, 2' JUMPER EA PCTEL5  $                 212.50 0%  $                 212.50 N/A N/A
BMYD690K5502N1 690 - 746 MHZ, 10 DBD, 2 FT RG-213, N MALE EA PCTEL5  $                 214.70 0%  $                 214.70 N/A N/A
BMYD690K5503N1 690 - 746 MHZ, 10 DBD, 3 FT RG-213, N MALE EA PCTEL5  $                 215.80 0%  $                 215.80 N/A N/A
BMYD690M 690-746 MHZ, 12 DBD, 11 ELEMENT YAGI, N FEMALE, 2' EA PCTEL5  $                 240.50 0%  $                 240.50 N/A N/A
BMYD690N 690-746 MHZ, 13.5 DBD, 15 ELEMENT YAGI, N FEMALE, 2' EA PCTEL5  $                 270.00 0%  $                 270.00 N/A N/A
BMYD745G 745-806 MHZ, 6.5 DBD, 3 ELEMENT YAGI, N FEMALE, 2' JUMPER EA PCTEL5  $                 135.00 0%  $                 135.00 N/A N/A
BMYD745G5502N1 745 - 806 MHZ, 6 DBD, 2 FT RG-213, N MALE EA PCTEL5  $                 133.70 0%  $                 133.70 N/A N/A
BMYD745K 745-806 MHZ, 10 DBD, 7 ELEMENT YAGI, N FEMALE, 2' JUMPER EA PCTEL5  $                 212.50 0%  $                 212.50 N/A N/A
BMYD745M 745-806 MHZ, 12 DBD, 11 ELEMENT YAGI, N FEMALE, 2' EA PCTEL5  $                 240.50 0%  $                 240.50 N/A N/A
BMYD745M5502N1 745 - 806 MHZ, 12 DBD, 2 FT RG-213, N MALE EA PCTEL5  $                 225.70 0%  $                 225.70 N/A N/A
BMYD745M5503N1 745 - 806 MHZ, 12 DBD, 3 FT RG-213, N MALE EA PCTEL5  $                 226.80 0%  $                 226.80 N/A N/A
BMYD806G 806-896 MHZ, 6.5 DBD 3 ELEMENT YAGI, N FEMALE, 2' JUMPER EA PCTEL5  $                 115.00 0%  $                 115.00 N/A N/A
BMYD806G5502N1 806 - 896 MHZ, 6 DBD, 2 FT RG-213, N MALE EA PCTEL5  $                 117.20 0%  $                 117.20 N/A N/A
BMYD806K 806-896 MHZ, 10 DBD 7 ELEMENT YAGI, N FEMALE, 2' JUMPER EA PCTEL5  $                 175.00 0%  $                 175.00 N/A N/A
BMYD806K3015N1 806 - 896 MHZ, 10 DBD, 15 FT LMR 400, N MALE EA PCTEL5  $                 191.50 0%  $                 191.50 N/A N/A
BMYD806K5502N4 806 - 896 MHZ, 10 DBD, 2 FT RG-213, N FEMALE EA PCTEL5  $                 177.20 0%  $                 177.20 N/A N/A
BMYD806M 806-896 MHZ, 12 DBD 11 ELEMENT YAGI, N FEMALE, 2' JUMPER EA PCTEL5  $                 205.00 0%  $                 205.00 N/A N/A
BMYD806M3001N4 806 - 896 MHZ, 12 DBD, 1 FT LMR 400, N FEMALE EA PCTEL5  $                 206.10 0%  $                 206.10 N/A N/A
BMYD806O 806-896 MHZ, 14 DBD 18 ELEMENT YAGI, N FEMALE, 2' JUMPER EA PCTEL5  $                 287.00 0%  $                 287.00 N/A N/A
BMYD806O5525N1 806 - 896 MHZ, 14 DBD, 25 FT RG-213, N MALE EA PCTEL5  $                 314.50 0%  $                 314.50 N/A N/A
BMYD890D5502N4 890 - 960 MHZ, 3 DBD, 2 FT RG-213, N FEMALE EA PCTEL5  $                 110.20 0%  $                 110.20 N/A N/A
BMYD890G 890-960 MHZ, 6.5 DBD 3 ELEMENT YAGI, N FEMALE, 2' JUMPER EA PCTEL5  $                 115.00 0%  $                 115.00 N/A N/A
BMYD890G3003N4 890 - 960 MHZ, 6 DBD, 3 FT LMR 400, N FEMALE EA PCTEL5  $                 118.30 0%  $                 118.30 N/A N/A
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BMYD890G3010N4 890 - 960 MHZ, 6 DBD, 10 FT LMR 400, N FEMALE EA PCTEL5  $                 126.00 0%  $                 126.00 N/A N/A
BMYD890G3012N1 890 - 960 MHZ, 6 DBD, 12 FT LMR 400, N MALE EA PCTEL5  $                 128.20 0%  $                 128.20 N/A N/A
BMYD890G3030N1 890 - 960 MHZ, 6 DBD, 30 FT LMR 400, N MALE EA PCTEL5  $                 148.00 0%  $                 148.00 N/A N/A
BMYD890G3040N1 890 - 960 MHZ, 6 DBD, 40 FT LMR 400, N MALE EA PCTEL5  $                 159.00 0%  $                 159.00 N/A N/A
BMYD890G5520N1 890 - 960 MHZ, 6 DBD, 20 FT RG-213, N MALE EA PCTEL5  $                 137.00 0%  $                 137.00 N/A N/A
BMYD890K 890-960 MHZ, 10 DBD 7 ELEMENT YAGI, N FEMALE, 2' JUMPER EA PCTEL5  $                 175.00 0%  $                 175.00 N/A N/A
BMYD890K3002N1 890 - 960 MHZ, 10 DBD, 2 FT LMR 400, N MALE EA PCTEL5  $                 177.20 0%  $                 177.20 N/A N/A
BMYD890K3010N1 890 - 960 MHZ, 10 DBD, 10 FT LMR 400, N MALE EA PCTEL5  $                 186.00 0%  $                 186.00 N/A N/A
BMYD890K3010N4 890 - 960 MHZ, 10 DBD, 10 FT LMR 400, N FEMALE EA PCTEL5  $                 186.00 0%  $                 186.00 N/A N/A
BMYD890K3012N1 890 - 960 MHZ, 10 DBD, 12 FT LMR 400, N MALE EA PCTEL5  $                 188.20 0%  $                 188.20 N/A N/A
BMYD890K3015N1 890 - 960 MHZ, 10 DBD, 15 FT LMR 400, N MALE EA PCTEL5  $                 191.50 0%  $                 191.50 N/A N/A
BMYD890K3017N1 890 - 960 MHZ, 10 DBD, 17 FT LMR 400, N MALE EA PCTEL5  $                 193.70 0%  $                 193.70 N/A N/A
BMYD890K3020N1 890 - 960 MHZ, 10 DBD, 20 FT LMR 400, N MALE EA PCTEL5  $                 197.00 0%  $                 197.00 N/A N/A
BMYD890K3025N1 890 - 960 MHZ, 10 DBD, 25 FT LMR 400, N MALE EA PCTEL4  $                 202.50 0%  $                 202.50 N/A N/A
BMYD890K3030N1 890 - 960 MHZ, 10 DBD, 30 FT LMR 400, N MALE EA PCTEL5  $                 208.00 0%  $                 208.00 N/A N/A
BMYD890K3030N4 890 - 960 MHZ, 10 DBD, 30 FT LMR 400, N FEMALE EA PCTEL5  $                 208.00 0%  $                 208.00 N/A N/A
BMYD890K3040N1 890 - 960 MHZ, 10 DBD, 40 FT LMR 400, N MALE EA PCTEL5  $                 219.00 0%  $                 219.00 N/A N/A
BMYD890K3060N1 890 - 960 MHZ, 10 DBD, 60 FT LMR 400, N MALE EA PCTEL5  $                 241.00 0%  $                 241.00 N/A N/A
BMYD890K3065N1 890 - 960 MHZ, 10 DBD, 65 FT LMR 400, N MALE EA PCTEL5  $                 246.50 0%  $                 246.50 N/A N/A
BMYD890K3070N1 890 - 960 MHZ, 10 DBD, 70 FT LMR 400, N MALE EA PCTEL5  $                 252.00 0%  $                 252.00 N/A N/A
BMYD890K3160N1 890 - 960 MHZ, 10 DBD, 60 FT LMR 400 DB, N MALE EA PCTEL5  $                 241.00 0%  $                 241.00 N/A N/A
BMYD890K5515N1 890 - 960 MHZ, 10 DBD, 15 FT RG-213, N MALE EA PCTEL5  $                 191.50 0%  $                 191.50 N/A N/A
BMYD890K5520N1 890 - 960 MHZ, 10 DBD, 20 FT RG-213, N MALE EA PCTEL5  $                 197.00 0%  $                 197.00 N/A N/A
BMYD890K5525N1 890 - 960 MHZ, 10 DBD, 25 FT RG-213, N MALE EA PCTEL5  $                 202.50 0%  $                 202.50 N/A N/A
BMYD890M 890-960 MHZ, 12 DBD 11 ELEMENT YAGI, N FEMALE, 2' JUMPER EA PCTEL5  $                 205.00 0%  $                 205.00 N/A N/A
BMYD890M3017N1 890 - 960 MHZ, 12 DBD, 17 FT LMR 400, N MALE EA PCTEL5  $                 223.70 0%  $                 223.70 N/A N/A
BMYD890O 890-960 MHZ, 14 DBD 18 ELEMENT YAGI, N FEMALE, 2' JUMPER EA PCTEL5  $                 287.00 0%  $                 287.00 N/A N/A
BMYD890O30150N1 890 - 960 MHZ, 14 DBD, 150 FT LMR 400, N MALE EA PCTEL5  $                 452.00 0%  $                 452.00 N/A N/A
BMYD890O3025N1 890 - 960 MHZ, 14 DBD, 25 FT LMR 400, N MALE EA PCTEL5  $                 314.50 0%  $                 314.50 N/A N/A
BMYD890O3030N1 890 - 960 MHZ, 14 DBD, 30 FT LMR 400, N MALE EA PCTEL5  $                 320.00 0%  $                 320.00 N/A N/A
BMYD890O3045N1 890 - 960 MHZ, 14 DBD, 45 FT LMR 400, N MALE EA PCTEL4  $                 405.00 0%  $                 405.00 N/A N/A
BMYD890O5503N4 890-960 MHZ, 14 DBD 18 ELEMENT YAGI, N FEMALE, 3' JUMPER EA PCTEL5  $                 287.00 0%  $                 287.00 N/A N/A
BMYD890O5520N1 890 - 960 MHZ, 14 DBD, 20 FT RG-213, N MALE EA PCTEL5  $                 309.00 0%  $                 309.00 N/A N/A
BNUT//20PCK 3/4 MOUNTING NUT & O RING, PACK OF 20 EA PCTEL1  $                 115.10 35%  $                   74.82 N/A N/A
BNUT38//20PCK 20 PACK, BNUT38 EA PCTEL1  $                   94.90 35%  $                   61.69 N/A N/A
BOA1605 ANTENNA, OMNI, 160-162 MHZ, 5 DBI GAIN, NF CONNECTOR EA PCTEL3  $                 935.00 5%  $                 888.25 N/A N/A
BOA2173 ANTENNA, OMNI, 217-222 MHZ, 3 DBI GAIN, NF CONNECTOR EA PCTEL3  $                 545.00 5%  $                 517.75 N/A N/A
BOA2175 ANTENNA, OMNI, 215-225MHZ, 5 DBI GAIN, NF CONNECTOR EA PCTEL3  $                 735.00 5%  $                 698.25 N/A N/A
BOA2177 ANTENNA, OMNI, 217-222 MHZ, 7 DBI GAIN, NF CONNECTOR EA PCTEL3  $                 935.00 5%  $                 888.25 N/A N/A
BOA24008 ANTENNA, OMNI, 2.4-2.5 GHZ, 8 DBI GAIN, NF CONNECTOR EA PCTEL3  $                 275.00 5%  $                 261.25 N/A N/A
BOA4068 ANTENNA, OMNI, 406-430 MHZ, 8 DBI GAIN, NF CONNECTOR EA PCTEL3  $                 975.00 5%  $                 926.25 N/A N/A
BOA4357 ANTENNA, OMNI, 435-470MHZ, 7 DBI GAIN, NF CONNECTOR EA PCTEL3  $                 535.00 5%  $                 508.25 N/A N/A
BOA4409 ANTENNA, OMNI, 440-460MHZ, 9 DBI GAIN, NF CONNECTOR EA PCTEL3  $                 795.00 5%  $                 755.25 N/A N/A
BOA58006NF ANTENNA, OMNI DIRECTIONAL, 5.725-5.875GHZ, 6 DBI, NF EA PCTEL3  $                   89.00 5%  $                   84.55 N/A N/A
BOA90211 ANTENNA, OMNI, 902-928MHZ, 11 DBI GAIN, NF CONNECTOR EA PCTEL3  $                 875.00 5%  $                 831.25 N/A N/A
BOA9025 ANTENNA, OMNI, 902-928MHZ, 5 DBI GAIN, NF CONNECTOR EA PCTEL3  $                 475.00 5%  $                 451.25 N/A N/A
BOA9028 ANTENNA, OMNI, 902-928MHZ, 8 DBI GAIN, NF CONNECTOR EA PCTEL3  $                 575.00 5%  $                 546.25 N/A N/A
BTGB34 .BLACK 3/4 L BRACKET EA PCTEL1  $                     8.60 35%  $                     5.59 N/A N/A
BWC1001 CLAMP, 1/2""-7/8"" YAGI DIAMETER TO MOUNT TO 1.25""-2.4"" EA PCTEL4  $                   26.00 0%  $                   26.00 N/A N/A
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BWC1001A CLAMP, 3/4""-1"" YAGI DIAMETER TO MOUNT TO 1.25-2.4"" EA PCTEL4  $                   34.00 0%  $                   34.00 N/A N/A
BWM-HG-GRIP KELLUMS HOIST GRIP .43"" - .56"" DIAMETER   1073041278 EA PCTEL4  $                   50.00 0%  $                   50.00 N/A N/A
CM-S-2 800 - 2500MHZ 2 WAY SPLITTER WITH N JACK EA PCTEL5  $                   54.92 0%  $                   54.92 N/A N/A
CM-S-4 4 WAY SPLITTER WITH N FEMALE (JACK) 800-2500 MHZ EA PCTEL5  $                   96.08 0%  $                   96.08 N/A N/A
CS5.241 PWR SUP 120W 1PH AUTOSEL , 24-28VDC,5-4.5A EA PCTEL5  $                 165.00 0%  $                 165.00 N/A N/A
DV-1280-3 DV-1280-3 AC ADPT 12V/1A/12W W/CORD EA PCTEL5  $                   36.92 0%  $                   36.92 N/A N/A
EZ-400-NMH-X EZ 400 N MALE STRAIGHT 400 NO SOLDER EA PCTEL5  $                   15.85 0%  $                   15.85 N/A N/A
EZ-600NMK Times MW EZ 600 connector Nmale EA PCTEL5  $                   26.15 0%  $                   26.15 N/A N/A
FP1800-15DP ANTENNA, PANEL, DUAL-POLARIZED, 1.8-1.83GHZ, 15 DBI EA PCTEL3  $                 182.00 5%  $                 172.90 N/A N/A
FP2327-18DP ANTENNA, PANEL, DUAL POLARIZED, 2.3-2.7 GHZ, 18 DBI GAIN EA PCTEL3  $                 195.00 5%  $                 185.25 N/A N/A
FP2458-VP6NM ANTENNA, 2.4 AND 5.8 GHZ, VPOL, 6NM EA PCTEL3  $                 495.00 5%  $                 470.25 N/A N/A
FP2458-VP6RPC ANTENNA, 2.4 AND 5.8 GHZ, VPOL, 6RPC EA PCTEL3  $                 495.00 5%  $                 470.25 N/A N/A

FP2458-VP6RPSMA ANTENNA, DIRECTIONAL, MIMO, 3 X 2.4GHZ/3 X 5GHZ, RPSMA 
PLUG EA PCTEL3  $                 495.00 5%  $                 470.25 N/A N/A

FP3637-18DP ANTENNA, DIRECTIONAL 3.6-3.75 GHZ, 18 DBI, N-F, W/ ADJ EA PCTEL3  $                 195.00 5%  $                 185.25 N/A N/A
FP3637-18VP ANTENNA, PANEL, 3.6-3.75GHZ, 18 DBI, W/ MOUNT EA PCTEL3  $                 170.00 5%  $                 161.50 N/A N/A
FP4959-22VP ANTENNA, PANEL, V-POL, 4.9-5.9 GHZ, 22 DBI EA PCTEL3  $                 185.00 5%  $                 175.75 N/A N/A
FP8241850-10VP ANTENNA, PANEL, AMPS-PCS, WITH MNT EA PCTEL3  $                 250.00 5%  $                 237.50 N/A N/A
FPM-1001 MOUNT KIT, FLAT PANEL, CPE, FULLY ADJUSTABLE EA PCTEL3  $                   33.00 5%  $                   31.35 N/A N/A
FR2423 FEED ASM, PARABOLIC, MPRC2423 EA PCTEL3  $                 160.00 5%  $                 152.00 N/A N/A
FR2434 FEED ASM, PARABOLIC, MPRC2434 EA PCTEL3  $                 140.00 5%  $                 133.00 N/A N/A
FR2449 FEED ASM, PARABOLIC, MPRC2449 EA PCTEL3  $                 120.00 5%  $                 114.00 N/A N/A
FR3623 FEED ASM, PARABOLIC, MPRC3623 EA PCTEL3  $                 220.00 5%  $                 209.00 N/A N/A
FR3634 FEED ASM, PARABOLIC, MPR3634 EA PCTEL3  $                 200.00 5%  $                 190.00 N/A N/A
FR3649 FEED ASM, PARABOLIC MPRC3649 EA PCTEL3  $                 180.00 5%  $                 171.00 N/A N/A
FRD2449 FEED ASSY, PARABOLIC, MPRD2449 EA PCTEL3  $                 527.00 5%  $                 500.65 N/A N/A
FRD3649 FEED ASSY, PARABOLIC, MPRD3649 EA PCTEL3  $                 558.00 5%  $                 530.10 N/A N/A
G ZMAG,12'58AU,CR PL259,CHR EA PCTEL1  $                   41.85 35%  $                   27.20 N/A N/A
GBB-02-12-N4-A G MOUNT (BLACK), 1 FT 0 IN LMR 195, N FEMALE EA PCTEL1  $                   66.61 35%  $                   43.30 N/A N/A
GBB-12-144-N1-A G MOUNT (BLACK), 12 FT 0 IN PRO-FLEX PLUS 195, N MALE EA PCTEL1  $                   80.99 35%  $                   52.64 N/A N/A
GBB-12-144-S1-A G MOUNT (BLACK), 12 FT 0 IN PRO-FLEX PLUS 195, SMA MALE EA PCTEL1  $                   73.13 35%  $                   47.53 N/A N/A

GBB-12-144-S2-A G MOUNT (BLACK), 12 FT 0 IN PRO-FLEX PLUS 195, RP-SMA 
MALE EA PCTEL1  $                   74.97 35%  $                   48.73 N/A N/A

GBB-12-197-T1-A G MOUNT (BLACK), 16 FT 5 IN PRO-FLEX PLUS 195, TNC MALE EA PCTEL1  $                   75.79 35%  $                   49.26 N/A N/A
GBB-52-120-S1-A G MOUNT (BLACK), 10 FT 0 IN RG-58A/U, SMA MALE EA PCTEL1  $                   38.61 35%  $                   25.10 N/A N/A
GBB-52-144-B1-A G MOUNT (BLACK), 12 FT 0 IN RG-58A/U, BNC MALE EA PCTEL1  $                   40.37 35%  $                   26.24 N/A N/A
GBB-52-144-P1-A G MOUNT (BLACK), 12 FT 0 IN RG-58A/U, PL259 CRIMP EA PCTEL1  $                   37.38 35%  $                   24.30 N/A N/A
GBB-52-144-P7-A G MOUNT (BLACK), 12 FT 0 IN RG-58A/U, PL259 SOLDER EA PCTEL1  $                   40.73 35%  $                   26.47 N/A N/A
GBB-52-197-N1-A G MOUNT (BLACK), 16 FT 5 IN RG-58A/U, N MALE EA PCTEL1  $                   46.98 35%  $                   30.54 N/A N/A
GBB-60-12-XX-N G MOUNT (BLACK), 1 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   31.65 35%  $                   20.57 N/A N/A
GBB-60-144-B1-A G MOUNT (BLACK), 12 FT 0 IN RG-58/U, BNC MALE EA PCTEL1  $                   39.99 35%  $                   25.99 N/A N/A
GBB-60-144-N1-A G MOUNT (BLACK), 12 FT 0 IN RG-58/U, N MALE EA PCTEL1  $                   45.91 35%  $                   29.84 N/A N/A
GBB-60-144-S1-A G MOUNT (BLACK), 12 FT 0 IN RG-58/U, SMA MALE EA PCTEL1  $                   41.01 35%  $                   26.66 N/A N/A
GBB-60-144-S2-A G MOUNT (BLACK), 12 FT 0 IN RG-58/U, RP-SMA MALE EA PCTEL1  $                   41.17 35%  $                   26.76 N/A N/A
GBB-60-144-T1-A G MOUNT (BLACK), 12 FT 0 IN RG-58/U, TNC MALE EA PCTEL1  $                   37.09 35%  $                   24.11 N/A N/A
GBB-60-144-T1-N G MOUNT (BLACK), 12 FT 0 IN RG-58/U, TNC MALE EA PCTEL1  $                   40.15 35%  $                   26.10 N/A N/A
GBB-60-180-XX-N G MOUNT (BLACK), 15 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   39.67 35%  $                   25.79 N/A N/A
GBB-60-204-N1-A G MOUNT (BLACK), 17 FT 0 IN RG-58/U, N MALE EA PCTEL1  $                   48.45 35%  $                   31.49 N/A N/A
GBB-60-204-P1-A G MOUNT (BLACK), 17 FT 0 IN RG-58/U, PL259 CRIMP EA PCTEL1  $                   43.02 35%  $                   27.96 N/A N/A
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GBB-60-240-S1-A G MOUNT (BLACK), 20 FT 0 IN RG-58/U, SMA MALE EA PCTEL1  $                   41.87 35%  $                   27.22 N/A N/A
GBB-60-240-T2-A G MOUNT (BLACK), 20 FT 0 IN RG-58/U, RP-TNC MALE EA PCTEL1  $                   50.73 35%  $                   32.97 N/A N/A
GBB-60-60-T3-A G MOUNT (BLACK), 5 FT 0 IN RG-58/U, RIGHT-ANGLE TNC EA PCTEL1  $                   41.96 35%  $                   27.27 N/A N/A
GBN G,12'58U,CR BN,CHR EA PCTEL1  $                   41.85 35%  $                   27.20 N/A N/A

GBR-12-144-S2-A G MNT (BLK, W/RUB BOOT),12FT 0IN PRO-FLX PLS 195,RP-SMA 
MALE EA PCTEL1  $                   75.46 35%  $                   49.05 N/A N/A

GBR-12-144-T1-A G MNT (BLK, W/RUB BOOT), 12FT 0IN PRO-FLX PLS 195, TNC 
MALE EA PCTEL1  $                   61.85 35%  $                   40.20 N/A N/A

GBR-12-144-XX-N G MNT (BLK, W/RUB BOOT), 12FT 0IN PRO-FLEX PLS 195, *NO 
CONN EA PCTEL1  $                   66.95 35%  $                   43.52 N/A N/A

GBR-12-240-N1-A G MNT (BLK, W/RUB BOOT), 20FT 0IN PRO-FLEX PLS 195, N EA PCTEL1  $                   68.85 35%  $                   44.75 N/A N/A

GBR-20-144-M1-A G MNT (BLACK, W/RUB BOOT),12 FT 0 IN 240 SIZE, MINI-UHF 
MALE EA PCTEL1  $                   53.02 35%  $                   34.46 N/A N/A

GBR-20-144-T1-A G MOUNT (BLACK, W/RUBBER BOOT),12 FT 0 IN 240 SIZE, TNC 
MALE EA PCTEL1  $                   55.74 35%  $                   36.23 N/A N/A

GBR-20-240-T1-A G MNT (BLK, W/RUB BOOT), 20 FT 0 IN 240 SIZE, TNC MALE EA PCTEL1  $                   69.45 35%  $                   45.14 N/A N/A

GBR-52-120-S1-A G MOUNT (BLACK, W/RUBBER BOOT), 10 FT 0 IN RG-58A/U, 
SMA MAL EA PCTEL1  $                   38.15 35%  $                   24.80 N/A N/A

GBR-52-144-T1-A G MOUNT (BLACK,W/RUBBER BOOT), 12 FT 0 IN RG-58A/U, 
TNC MALE EA PCTEL1  $                   40.32 35%  $                   26.21 N/A N/A

GBR-52-144-T4-A G MOUNT (BLACK, W/RUBBER BOOT), 12 FT 0 IN RG-58A/U, 
TNC FEM EA PCTEL1  $                   38.32 35%  $                   24.91 N/A N/A

GBR-52-204-P1-A G MNT (BLCK, W/RUB BOOT), 17 FT 0 IN RG-58A/U, PL259 EA PCTEL1  $                   41.14 35%  $                   26.74 N/A N/A

GBR-60-12-XX-N G MOUNT (BLACK, W/RUBBER BOOT), 1 FT 0 IN RG-58/U, *NO 
CONNE EA PCTEL1  $                   30.87 35%  $                   20.07 N/A N/A

GBR-60-144-B1-A G MOUNT (BLACK, W/RUBBER BOOT), 12 FT 0 IN RG-58/U, BNC 
MALE EA PCTEL1  $                   36.20 35%  $                   23.53 N/A N/A

GBR-60-144-M1-A G MNT (BLACK, W/RUB BOOT), 12 FT 0 IN RG-58/U, MINI-UHF 
MALE EA PCTEL1  $                   45.02 35%  $                   29.26 N/A N/A

GBR-60-144-S2-A G MOUNT (BLACK, W/RUBBER BOOT), 12 FT 0 IN RG-58/U, RP-
SMA MALE EA PCTEL1  $                   42.69 35%  $                   27.75 N/A N/A

GBR-60-180-T1-A G MOUNT (BLACK, W/RUB BOOT), 15 FT 0 IN RG-58/U, TNC EA PCTEL1  $                   38.88 35%  $                   25.27 N/A N/A

GBR-60-204-N1-A G MOUNT (BLACK, W/RUBBER BOOT), 17 FT 0 IN RG-58/U, N 
MALE EA PCTEL1  $                   43.53 35%  $                   28.29 N/A N/A

GBR-60-204-T1-A G MOUNT (BLACK, W/RUBBER BOOT), 17 FT 0 IN RG-58/U, TNC 
MALE EA PCTEL1  $                   42.28 35%  $                   27.48 N/A N/A

GBR-60-240-S2-A G MOUNT (BLACK, W/RUBBER BOOT), 20 FT 0 IN RG-58/U, RP-
SMA MALE EA PCTEL1  $                   46.74 35%  $                   30.38 N/A N/A

GBR-60-240-XX-N G MOUNT (BLACK, W/RUBBER BOOT), 20 FT 0 IN RG-58/U, *NO 
CONNECTOR EA PCTEL1  $                   42.12 35%  $                   27.38 N/A N/A

GBR-60-360-T1-A G MOUNT (BLACK, W/RUBBER BOOT), 30 FT 0 IN RG-58/U, TNC 
MALE EA PCTEL1  $                   44.22 35%  $                   28.74 N/A N/A

GBR-60-50-N1-A G MOUNT (BLACK, W/RUBBER BOOT), 4 FT 2 IN RG-58/U, N EA PCTEL1  $                   41.86 35%  $                   27.21 N/A N/A

GBR-60-96-S1-A G MOUNT (BLACK, W/RUBBER BOOT), 8 FT 0 IN RG-58/U, SMA 
MALE EA PCTEL1  $                   38.61 35%  $                   25.10 N/A N/A

GBR-61-144-P7-A G MNT (BLK, W/RUB BOOT), 12 FT 0IN RG-58 PTFE (WHT), 
PL259 SDR EA PCTEL1  $                   73.79 35%  $                   47.96 N/A N/A

GBR-61-144-P7-N G MNT (BLCK,W/RUB BOOT), 12FT 0IN RG-58 PTFE (WHT), 
PL259 SLDR EA PCTEL1  $                   73.79 35%  $                   47.96 N/A N/A



NW Infrastructure PCTEL

New York State Office of General Services
Group 77018 RFP 21350 - Comprehensive 
Telecommunications Equipment & Solutions
Attachment C
Cost Tables
LOT 3
Network Infrastructure & Accessories
July 2015

PCTEL                                  
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount  NYS Net Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

GBR-61-144-S1-A G MNT (BLK, W/RUB BOOT), 12 FT 0 IN RG-58 PTFE (WHT), SMA 
MALE EA PCTEL1  $                   74.04 35%  $                   48.13 N/A N/A

GBR-61-96-S1-A G MOUNT (BLACK, W/RUBBER BOOT), 8 FT 0 IN PTFE, SMA EA PCTEL1  $                   61.24 35%  $                   39.81 N/A N/A
GC G,12'58U,CR TN,CHR EA PCTEL1  $                   41.85 35%  $                   27.20 N/A N/A
GCC-02-144-N1-A G MOUNT (CHROME), 12 FT 0 IN LMR 195, N MALE EA PCTEL1  $                   99.48 35%  $                   64.66 N/A N/A
GCC-02-240-N1-A G MOUNT (CHROME), 20 FT 0 IN LMR 195, N MALE EA PCTEL1  $                 120.38 35%  $                   78.25 N/A N/A

GCC-12-108-S4-A G MOUNT (CHROME), 9 FT 0 IN PRO-FLEX PLUS 195, SMA 
FEMALE EA PCTEL1  $                   71.29 35%  $                   46.34 N/A N/A

GCC-12-120-S1-A G MOUNT (CHROME), 10 FT 0 IN PRO-FLEX PLUS 195, SMA EA PCTEL1  $                   70.31 35%  $                   45.70 N/A N/A
GCC-12-144-B1-A G MOUNT (CHROME), 12 FT 0 IN PRO-FLEX PLUS 195, BNC EA PCTEL1  $                   68.39 35%  $                   44.45 N/A N/A
GCC-12-144-N1-A G MOUNT (CHROME), 12 FT 0 IN PRO-FLEX PLUS 195, N MALE EA PCTEL1  $                   72.94 35%  $                   47.41 N/A N/A
GCC-12-144-N4-A G MOUNT (CHROME), 12 FT 0 IN PRO-FLEX PLUS 195, N EA PCTEL1  $                   73.45 35%  $                   47.74 N/A N/A

GCC-12-144-S2-A G MOUNT (CHROME), 12 FT 0 IN PRO-FLEX PLUS 195, RP-SMA 
MALE EA PCTEL1  $                   75.45 35%  $                   49.04 N/A N/A

GCC-12-144-S4-A G MOUNT (CHROME), 12 FT 0 IN PRO-FLEX PLUS 195, SMA 
FEMALE EA PCTEL1  $                   71.41 35%  $                   46.42 N/A N/A

GCC-12-144-T1-A G MOUNT (CHROME), 12 FT 0 IN PRO-FLEX PLUS 195, TNC EA PCTEL1  $                   70.93 35%  $                   46.10 N/A N/A

GCC-12-144-XX-N G MOUNT (CHROME), 12 FT 0 IN PRO-FLEX PLUS 195, *NO 
CONNECTO EA PCTEL1  $                   57.77 35%  $                   37.55 N/A N/A

GCC-12-180-B1-A G MOUNT (CHROME), 15 FT 0 IN PRO-FLEX PLUS 195, BNC EA PCTEL1  $                   74.63 35%  $                   48.51 N/A N/A

GCC-12-180-S5-A G MOUNT (CHROME), 15 FT 0 IN PRO-FLEX PLUS 195, RP-SMA 
FEMAL EA PCTEL1  $                   80.98 35%  $                   52.64 N/A N/A

GCC-12-204-S1-A G MOUNT (CHROME), 17 FT 0 IN PRO-FLEX PLUS 195, SMA EA PCTEL1  $                   73.95 35%  $                   48.07 N/A N/A
GCC-12-204-T1-A G MOUNT (CHROME), 17 FT 0 IN PRO-FLEX PLUS 195, TNC EA PCTEL1  $                   66.36 35%  $                   43.13 N/A N/A
GCC-12-240-S1-N G MOUNT (CHROME), 20 FT 0 IN PRO-FLEX PLUS 195, SMA EA PCTEL1  $                   73.67 35%  $                   47.89 N/A N/A
GCC-12-300-N1-A G MOUNT (CHROME), 25 FT 0 IN PRO-FLEX PLUS 195, N MALE EA PCTEL1  $                   84.57 35%  $                   54.97 N/A N/A

GCC-12-300-S2-A G MOUNT (CHROME), 25 FT 0 IN PRO-FLEX PLUS 195, RP-SMA 
MALE EA PCTEL1  $                   85.02 35%  $                   55.26 N/A N/A

GCC-12-36-S2-A G MOUNT (CHROME), 3 FT 0 IN PRO-FLEX PLUS 195, RP-SMA 
MALE EA PCTEL1  $                   61.76 35%  $                   40.14 N/A N/A

GCC-12-420-S2-A G MOUNT (CHROME), 35 FT 0 IN PRO-FLEX PLUS 195, RP MALE 
SMA EA PCTEL1  $                   98.82 35%  $                   64.23 N/A N/A

GCC-12-720-N1-A G MOUNT (CHROME), 60 FT 0 IN PRO-FLEX PLUS 195, N MALE EA PCTEL1  $                 105.49 35%  $                   68.57 N/A N/A
GCC-52-1200-S1-A G MOUNT (CHROME), 100 FT 0 IN RG-58A/U, SMA MALE EA PCTEL1  $                   80.87 35%  $                   52.57 N/A N/A
GCC-52-144-B1-A G MOUNT (CHROME), 12 FT 0 IN RG-58A/U, BNC MALE EA PCTEL1  $                   36.81 35%  $                   23.93 N/A N/A
GCC-52-144-M1-A G MOUNT (CHROME), 12 FT 0 IN RG-58A/U, MINI-UHF MALE EA PCTEL1  $                   40.31 35%  $                   26.20 N/A N/A
GCC-52-180-M1-A G MOUNT (CHROME), 15 FT 0 IN RG-58A/U, MINI-UHF MALE EA PCTEL1  $                   41.90 35%  $                   27.24 N/A N/A
GCC-52-180-P1-A G MOUNT (CHROME), 15 FT 0 IN RG-58A/U, PL259 CRIMP EA PCTEL1  $                   37.75 35%  $                   24.54 N/A N/A
GCC-52-195-P1-N G MOUNT (CHROME), 16 FT 3 IN RG-58A/U, PL259 CRIMP EA PCTEL1  $                   42.89 35%  $                   27.88 N/A N/A
GCC-52-204-P1-A G MOUNT (CHROME), 17 FT 0 IN RG-58A/U, PL259 CRIMP EA PCTEL1  $                   38.67 35%  $                   25.14 N/A N/A
GCC-52-204-S1-A G MOUNT (CHROME), 17 FT 0 IN RG-58A/U, SMA MALE EA PCTEL1  $                   40.47 35%  $                   26.31 N/A N/A
GCC-52-204-XX-N G MOUNT (CHROME), 17 FT 0 IN RG-58A/U, *NO CONNECTOR EA PCTEL1  $                   36.41 35%  $                   23.67 N/A N/A
GCC-52-216-XX-N G MOUNT (CHROME), 18 FT 0 IN RG-58A/U, *NO CONNECTOR EA PCTEL1  $                   36.78 35%  $                   23.91 N/A N/A
GCC-52-240-M1-A G MOUNT (CHROME), 20 FT 0 IN RG-58A/U, MINI-UHF MALE EA PCTEL1  $                   44.53 35%  $                   28.94 N/A N/A
GCC-52-240-P1-A G MOUNT (CHROME), 20 FT 0 IN RG-58A/U, PL259 CRIMP EA PCTEL1  $                   44.87 35%  $                   29.17 N/A N/A
GCC-52-240-XX-N G MOUNT (CHROME), 20 FT 0 IN RG-58A/U, *NO CONNECTOR EA PCTEL1  $                   36.59 35%  $                   23.78 N/A N/A
GCC-52-300-S1-A G MOUNT (CHROME), 25 FT 0 IN RG-58A/U, SMA MALE EA PCTEL1  $                   46.48 35%  $                   30.21 N/A N/A
GCC-52-360-M1-A G MOUNT (CHROME), 30 FT 0 IN RG-58A/U, MINI-UHF MALE EA PCTEL1  $                   43.73 35%  $                   28.42 N/A N/A
GCC-52-360-P1-A G MOUNT (CHROME), 30 FT 0 IN RG-58A/U, PL259 CRIMP EA PCTEL1  $                   43.39 35%  $                   28.20 N/A N/A
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GCC-52-420-P1-A G MOUNT (CHROME), 35 FT 0 IN RG-58A/U, PL259 CRIMP EA PCTEL1  $                   52.31 35%  $                   34.00 N/A N/A
GCC-52-420-S1-A G MOUNT (CHROME), 35 FT 0 IN RG-58A/U, SMA MALE EA PCTEL1  $                   47.42 35%  $                   30.82 N/A N/A
GCC-52-600-S1-A G MOUNT (CHROME), 50 FT 0 IN RG-58A/U, SMA MALE EA PCTEL1  $                   53.49 35%  $                   34.77 N/A N/A
GCC-60-120-M1-A G MOUNT (CHROME), 10 FT 0 IN RG-58/U, MINI-UHF MALE EA PCTEL1  $                   36.63 35%  $                   23.81 N/A N/A
GCC-60-120-T1-A G MOUNT (CHROME), 10 FT 0 IN RG-58/U, TNC MALE EA PCTEL1  $                   36.63 35%  $                   23.81 N/A N/A
GCC-60-12-XX-N G MOUNT (CHROME), 1 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   31.03 35%  $                   20.17 N/A N/A
GCC-60-137-M1-A G MOUNT (CHROME), 11 FT 5 IN RG-58/U, MINI-UHF MALE EA PCTEL1  $                   36.40 35%  $                   23.66 N/A N/A
GCC-60-144-B1-A G MOUNT (CHROME), 12 FT 0 IN RG-58/U, BNC MALE EA PCTEL1  $                   37.79 35%  $                   24.56 N/A N/A
GCC-60-144-M1-A G MOUNT (CHROME), 12 FT 0 IN RG-58/U, MINI-UHF MALE EA PCTEL1  $                   37.50 35%  $                   24.38 N/A N/A
GCC-60-144-N1-A G MOUNT (CHROME), 12 FT 0 IN RG-58/U, N MALE EA PCTEL1  $                   43.19 35%  $                   28.07 N/A N/A
GCC-60-144-S1-A G MOUNT (CHROME), 12 FT 0 IN RG-58/U, SMA MALE EA PCTEL1  $                   40.80 35%  $                   26.52 N/A N/A
GCC-60-144-T1-A G MOUNT (CHROME), 12 FT 0 IN RG-58/U, TNC MALE EA PCTEL1  $                   37.43 35%  $                   24.33 N/A N/A
GCC-60-144-T2-A G MOUNT (CHROME), 12 FT 0 IN RG-58/U, RP-TNC MALE EA PCTEL1  $                   47.19 35%  $                   30.67 N/A N/A
GCC-60-144-T2-N G MOUNT (CHROME), 12 FT 0 IN RG-58/U, RP-TNC MALE EA PCTEL1  $                   47.19 35%  $                   30.67 N/A N/A
GCC-60-180-B1-A G MOUNT (CHROME), 15 FT 0 IN RG-58/U, BNC MALE EA PCTEL1  $                   37.87 35%  $                   24.62 N/A N/A
GCC-60-204-B1-A G MOUNT (CHROME), 17 FT 0 IN RG-58/U, BNC MALE EA PCTEL1  $                   40.05 35%  $                   26.03 N/A N/A
GCC-60-204-M1-A G MOUNT (CHROME), 17 FT 0 IN RG-58/U, MINI-UHF MALE EA PCTEL1  $                   38.76 35%  $                   25.19 N/A N/A
GCC-60-204-P1-A G MOUNT (CHROME), 17 FT 0 IN RG-58/U, PL259 CRIMP EA PCTEL1  $                   42.93 35%  $                   27.90 N/A N/A
GCC-60-204-S1-A G MOUNT (CHROME), 17 FT 0 IN RG-58/U, SMA MALE EA PCTEL1  $                   43.55 35%  $                   28.31 N/A N/A
GCC-60-204-S2-A G MOUNT (CHROME), 17 FT 0 IN RG-58/U, RP-SMA MALE EA PCTEL1  $                   45.21 35%  $                   29.39 N/A N/A
GCC-60-300-B1-A G MOUNT (CHROME), 25 FT 0 IN RG-58/U, BNC MALE EA PCTEL1  $                   42.92 35%  $                   27.90 N/A N/A
GCC-60-300-M1-A G MOUNT (CHROME), 25 FT 0 IN RG-58/U, MINI-UHF MALE EA PCTEL1  $                   46.65 35%  $                   30.32 N/A N/A
GCC-60-360-S1-A G MOUNT (CHROME), 30 FT 0 IN RG-58/U, SMA MALE EA PCTEL1  $                   47.40 35%  $                   30.81 N/A N/A
GCC-60-360-T1-A G MOUNT (CHROME), 30 FT 0 IN RG-58/U, TNC MALE EA PCTEL1  $                   44.19 35%  $                   28.72 N/A N/A
GCC-60-360-XX-N G MOUNT (CHROME), 30 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   47.18 35%  $                   30.67 N/A N/A
GCC-60-600-S1-A G MOUNT (CHROME), 50 FT 0 IN RG-58/U, SMA MALE EA PCTEL1  $                   54.83 35%  $                   35.64 N/A N/A
GCC-60-600-XX-N G MOUNT (CHROME), 50 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   57.32 35%  $                   37.26 N/A N/A
GC-NC G,12'RG58U,NO CONN,CHR EA PCTEL1  $                   40.50 35%  $                   26.33 N/A N/A

GCR-12-144-S1-N G MNT CHRM, W/ RUB BT, 12 FT 0 IN PRO-FLEX PLS 195, SMA 
MAL EA PCTEL1  $                   62.13 35%  $                   40.38 N/A N/A

GCR-12-144-T2-A G MNT (CHRM,W/ RUB BT), 12FT 0IN PRO-FLX PLS 195, RP-TNC 
MAL EA PCTEL1  $                   76.21 35%  $                   49.54 N/A N/A

GCR-52-144-M1-A G MNT (CHROME, W/ RUB BOOT), 12FT 0IN RG-58A/U, MINI-
UHF MAL EA PCTEL1  $                   40.55 35%  $                   26.36 N/A N/A

GCR-52-204-M1-A G MNT (CHROME, W/ RUB BOOT), 17FT 0IN RG-58A/U, MINI-
UHF MAL EA PCTEL1  $                   43.19 35%  $                   28.07 N/A N/A

GCR-52-204-N1-A G MOUNT (CHROME, W/RUBBER BOOT), 17 FT 0 IN RG-58A/U, N 
MALE EA PCTEL1  $                   45.64 35%  $                   29.67 N/A N/A

GCR-60-12-XX-N G MOUNT (CHROME, W/ RUBBER BOOT),1 FT 0 IN RG-58/U, *NO 
CONN EA PCTEL1  $                   30.88 35%  $                   20.07 N/A N/A

GCR-60-144-M1-A G MNT (CHROM, W/ RUB BOOT), 12 FT 0 IN RG-58/U, MINI-UHF 
MAL EA PCTEL1  $                   42.03 35%  $                   27.32 N/A N/A

GCR-60-144-N4-A G MOUNT (CHROME, W/ RUB BOOT), 12 FT 0 IN RG-58/U, N 
FEMALE EA PCTEL1  $                   40.77 35%  $                   26.50 N/A N/A

GCR-60-144-S1-A G MOUNT (CHROME,W/ RUBBER BOOT),12 FT 0 IN RG-58/U, 
SMA MALE EA PCTEL1  $                   38.59 35%  $                   25.08 N/A N/A

GCR-60-144-S1-N G MOUNT (CHROME, W/ RUB BOOT), 12 FT 0 IN RG-58/U, SMA 
MALE EA PCTEL1  $                   40.66 35%  $                   26.43 N/A N/A
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GCR-60-144-S2-A G MOUNT (CHRM, W/ RUB BOOT), 12 FT 0 IN RG-58/U, RP-SMA 
MALE EA PCTEL1  $                   38.82 35%  $                   25.23 N/A N/A

GCR-60-144-T1-A G MOUNT (CHROME,W/RUBBER BOOT), 12 FT 0 IN RG-58/U, 
TNC MALE EA PCTEL1  $                   36.45 35%  $                   23.69 N/A N/A

GCR-60-204-M1-A G MNT (CHROME, W/ RUB BOOT), 17FT 0IN RG-58/U, MINI-UHF 
MALE EA PCTEL1  $                   38.42 35%  $                   24.97 N/A N/A

GCR-60-204-P1-A G MNT (CHROME, W/ RUB BOOT), 17 FT 0 IN RG-58/U, PL259 
CRIMP EA PCTEL1  $                   38.52 35%  $                   25.04 N/A N/A

GCR-60-204-XX-N G MNT (CHROME, W/ RUB BOOT), 17 FT 0 IN RG-58/U, *NO 
CONNECT EA PCTEL1  $                   38.68 35%  $                   25.14 N/A N/A

GCR-60-240-M1-N G MOUNT (CHROME, W/ RUBBER BOOT), 20 FT 0 IN RG-58/U, 
MINI-U EA PCTEL1  $                   42.80 35%  $                   27.82 N/A N/A

GDSU-12-144-T2-A 2.4-2.5 GHZ/ 4.9-5.9 GHZ SHARKFIN RP TNC EA PCTEL1  $                 110.86 35%  $                   72.06 N/A N/A
GFFME G,12' RG58/U,FEMALE FME,CHROME EA PCTEL1  $                   41.85 35%  $                   27.20 N/A N/A

GHB-12-120-S2-A BLACK GMHML195C MNT, 10FT 0IN PRO-FLEX PLUS 195, RP-
SMA MALE EA PCTEL1  $                   65.03 35%  $                   42.27 N/A N/A

GHB-12-12-XX-N BLACK GMHML195C MOUNT, 1 FT 0 IN PRO-FLEX PLUS 195, 
*NO CONN EA PCTEL1  $                   53.03 35%  $                   34.47 N/A N/A

GHB-12-200-N4-A BLACK GMHML195C MOUNT, 16 FT 8 IN PRO-FLEX PLUS 195, N 
FEMALE EA PCTEL1  $                   80.93 35%  $                   52.60 N/A N/A

GHB-12-200-N5-N BLACK GMHML195C MOUNT, 16 FT 8 IN PRO-FLEX PLUS 195, 
RP N-FE EA PCTEL1  $                   86.96 35%  $                   56.52 N/A N/A

GHB-12-80-N1-N BLACK GMHML195C MOUNT, 6 FT 8 IN PRO-FLEX PLUS 195, N 
MALE EA PCTEL1  $                   74.63 35%  $                   48.51 N/A N/A

GHF-02-204-S2-A GMHML195C MOUNT, 17 FT 0 IN LMR 195, RP-SMA MALE EA PCTEL1  $                   79.37 35%  $                   51.59 N/A N/A

GHF-12-12-XX-N GMHML195C MOUNT, 1 FT 0 IN PRO-FLEX PLUS 195, *NO 
CONNECTOR EA PCTEL1  $                   47.32 35%  $                   30.76 N/A N/A

GHF-12-144-N1-A GMHML195C MOUNT, 12 FT 0 IN PRO-FLEX PLUS 195, N MALE EA PCTEL1  $                   60.72 35%  $                   39.47 N/A N/A
GHF-12-144-S1-A GMHML195C MOUNT, 12 FT 0 IN PRO-FLEX PLUS 195, SMA EA PCTEL1  $                   58.37 35%  $                   37.94 N/A N/A

GHF-12-144-S2-A GMHML195C MOUNT, 12 FT 0 IN PRO-FLEX PLUS 195, RP-SMA 
MALE EA PCTEL1  $                   56.72 35%  $                   36.87 N/A N/A

GHF-12-144-S5-A GMHML195C MOUNT, 12 FT 0 IN PRO-FLEX PLUS 195, RP-SMA 
FEMALE EA PCTEL1  $                   63.41 35%  $                   41.22 N/A N/A

GHF-12-144-T1-A GMHML195C MOUNT, 12 FT 0 IN PRO-FLEX PLUS 195, TNC EA PCTEL1  $                   57.63 35%  $                   37.46 N/A N/A
GHF-12-40-N1-A GMHML195C MOUNT, 3 FT 4 IN PRO-FLEX PLUS 195, N MALE EA PCTEL1  $                   66.85 35%  $                   43.45 N/A N/A

GHF-12-59-S2-N GMHML195C MOUNT, 4 FT 11 IN PRO-FLEX PLUS 195, RP-SMA 
MALE EA PCTEL1  $                   63.67 35%  $                   41.39 N/A N/A

GHF-12-69-S2-N GMHML195C MOUNT, 5 FT 9 IN PRO-FLEX PLUS 195, RP-SMA 
MALE EA PCTEL1  $                   64.25 35%  $                   41.76 N/A N/A

GHF-12-96-N9-A GMHML195C MOUNT, 8 FT 0 IN PRO-FLEX PLUS 195, 
BULKHEAD N FEM EA PCTEL1  $                   76.42 35%  $                   49.67 N/A N/A

GHP-20-12-T1-N GMHML240C MOUNT, 1 FT 0 IN PFP 240, TNC MALE EA PCTEL1  $                   51.23 35%  $                   33.30 N/A N/A
GHP-20-144-T1-N GMHML240C MOUNT, 12 FT 0 IN PFP 240, TNC MALE EA PCTEL1  $                   63.00 35%  $                   40.95 N/A N/A
GHP-20-168-S2-A GMHML240C MOUNT, 14 FT 0 IN PFP 240, RP-SMA MALE EA PCTEL1  $                   75.22 35%  $                   48.89 N/A N/A
GHP-20-180-S2-A GMHML240C MOUNT, 15 FT 0 IN PFP 240, RP-SMA MALE EA PCTEL1  $                   92.20 35%  $                   59.93 N/A N/A
GHZ-20-12-T1-N BLACK GMHML240C MOUNT, 1 FT 0 IN PFP 240, TNC MALE EA PCTEL1  $                   65.79 35%  $                   42.76 N/A N/A

GLB-12-12-XX-N BLACK GMLFML195C MOUNT, 1 FT 0 IN PRO-FLEX PLUS 
195,*NO CONN EA PCTEL1  $                   53.84 35%  $                   35.00 N/A N/A
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GLB-12-144-N1-A BLACK GMLFML195C MOUNT, 12 FT 0 IN PRO-FLEX PLUS 195, 
N MALE EA PCTEL1  $                   68.25 35%  $                   44.36 N/A N/A

GLB-12-144-N4-A BLACK GMLFML195C MOUNT,12 FT 0 IN PRO-FLEX PLUS 195,N 
FEMALE EA PCTEL1  $                   68.04 35%  $                   44.23 N/A N/A

GLB-12-144-S1-A BGMLFML195C MNT, 12 FT 0 IN PRO-FLEX PLUS 195, SMA MLE 
ATTAC EA PCTEL1  $                   58.99 35%  $                   38.34 N/A N/A

GLB-12-144-S1-N BGMLFML195C MNT, 12 FT 0 IN PRO-FLEX PLUS 195, SMA MLE 
NOATT EA PCTEL1  $                   58.99 35%  $                   38.34 N/A N/A

GLB-12-144-S2-A BLACK GMLFML195C MNT,12FT 0IN PRO-FLEX PLUS 195, RP-
SMA MALE EA PCTEL1  $                   63.28 35%  $                   41.13 N/A N/A

GLB-12-144-S4-A BLACK GMLFML195C MOUNT, 12FT 0IN PRO-FLEX PLUS 195, 
SMA FEM EA PCTEL1  $                   63.90 35%  $                   41.54 N/A N/A

GLB-12-144-T1-A BLACK GMLFML195C MNT, 12 FT 0 IN PRO-FLEX PLUS 195, TNC 
MALE EA PCTEL1  $                   75.33 35%  $                   48.96 N/A N/A

GLB-12-144-T2-A BLACK GMLFML195C MNT, 12 FT PRO-FLEX PLUS 195, RP-TNC 
MALE EA PCTEL1  $                   83.16 35%  $                   54.05 N/A N/A

GLB-12-72-S1-A BLACK GMLFML195C MOUNT, 6 FT 0 IN PRO-FLEX PLUS 195, 
SMA MAL EA PCTEL1  $                   69.14 35%  $                   44.94 N/A N/A

GLB-12-72-T1-A BLACK GMLFML195C MOUNT, 6FT 0 IN PRO-FLEX PLUS 195, 
TNC MALE EA PCTEL1  $                   68.40 35%  $                   44.46 N/A N/A

GLB-13-200-M1-A BLCK GMLFML195C MNT, 16FT 8IN PRO-FLX PLS195, A/U,MINI-
UHF M EA PCTEL1  $                   77.67 35%  $                   50.49 N/A N/A

GLB-61-144-S1-A BLACK GMLFML195C MOUNT, 12 FT 0 PTFE RG-58, SMA MALE EA PCTEL1  $                   79.04 35%  $                   51.38 N/A N/A
GLF-12-120-N1-A GMLFML195C MOUNT, 10 FT 0 IN PRO-FLEX PLUS 195, N MALE EA PCTEL1  $                   64.84 35%  $                   42.15 N/A N/A

GLF-12-120-S1-A GMLFML195C MOUNT, 10 FT 0 IN PRO-FLEX PLUS 195, SMA 
MALE EA PCTEL1  $                   63.01 35%  $                   40.96 N/A N/A

GLF-12-120-S1-N GMLFML195C MOUNT, 10 FT 0 IN PRO-FLEX PLUS 195, SMA 
MALE EA PCTEL1  $                   61.76 35%  $                   40.14 N/A N/A

GLF-12-120-S2-A GMLFML195C MOUNT, 10 FT 0 IN PRO-FLEX PLUS 195, RP-SMA 
MALE EA PCTEL1  $                   60.84 35%  $                   39.55 N/A N/A

GLF-12-12-T1-A GMLFML195C MOUNT, 1 FT 0 IN PRO-FLEX PLUS 195, TNC EA PCTEL1  $                   69.27 35%  $                   45.03 N/A N/A

GLF-12-12-XX-N GMLFML195C MOUNT, 1 FT 0 IN PRO-FLEX PLUS 195, *NO 
CONNECTOR EA PCTEL1  $                   52.10 35%  $                   33.87 N/A N/A

GLF-12-144-F4-A GMLFML195C MOUNT, 12 FT 0 IN PRO-FLEX PLUS 195, FME 
FEMALE EA PCTEL1  $                   62.98 35%  $                   40.94 N/A N/A

GLF-12-144-N1-A GMLFML195C MOUNT, 12 FT 0 IN PRO-FLEX PLUS 195, N MALE EA PCTEL1  $                   65.77 35%  $                   42.75 N/A N/A
GLF-12-144-N1-N GMLFML195C MOUNT, 12 FT 0 IN PRO-FLEX PLUS 195, N MALE EA PCTEL1  $                   65.77 35%  $                   42.75 N/A N/A

GLF-12-144-S1-A GMLFML195C MOUNT, 12 FT 0 IN PRO-FLEX PLUS 195, SMA 
MALE EA PCTEL1  $                   63.88 35%  $                   41.52 N/A N/A

GLF-12-144-S1-N GMLFML195C MOUNT, 12 FT 0 IN PRO-FLEX PLUS 195, SMA 
MALE EA PCTEL1  $                   63.33 35%  $                   41.16 N/A N/A

GLF-12-144-S2-A GMLFML195C MOUNT, 12 FT 0 IN PRO-FLEX PLUS 195, RP-SMA 
MALE EA PCTEL1  $                   61.77 35%  $                   40.15 N/A N/A

GLF-12-144-S4-A GMLFML195C MOUNT, 12 FT 0 IN PRO-FLEX PLUS 195, SMA 
FEMALE EA PCTEL1  $                   64.87 35%  $                   42.17 N/A N/A

GLF-12-144-S5-A GMLFML195C MOUNT, 12 FT 0 IN PRO-FLEX PLUS 195, RP-SMA 
FEMAL EA PCTEL1  $                   72.01 35%  $                   46.81 N/A N/A

GLF-12-144-T1-A GMLFML195C MOUNT, 12 FT 0 IN PRO-FLEX PLUS 195, TNC EA PCTEL1  $                   62.41 35%  $                   40.57 N/A N/A
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GLF-12-144-T2-A GMLFML195C MOUNT, 12 FT 0 IN PRO-FLEX PLUS 195, RP-TNC 
MALE EA PCTEL1  $                   67.31 35%  $                   43.75 N/A N/A

GLF-12-144-XX-N GMLFML195C MOUNT, 12 FT 0 IN PRO-FLEX PLUS 195, *NO 
CONN* EA PCTEL1  $                   56.45 35%  $                   36.69 N/A N/A

GLF-12-197-S2-A GMLFML195C MOUNT, 16 FT 5 IN PRO-FLEX PLUS 195, RP-SMA 
MALE EA PCTEL1  $                   63.35 35%  $                   41.18 N/A N/A

GLF-12-204-S1-A GMLFML195C MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, SMA 
MALE EA PCTEL1  $                   81.18 35%  $                   52.77 N/A N/A

GLF-12-204-T1-A GMLFML195C MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, TNC EA PCTEL1  $                   81.56 35%  $                   53.01 N/A N/A

GLF-12-204-T2-A GMLFML195C MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, RP-TNC 
MALE EA PCTEL1  $                   89.39 35%  $                   58.10 N/A N/A

GLF-12-204-XX-N GMLFML195C MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195,*NO 
CONNECTOR EA PCTEL1  $                   63.50 35%  $                   41.28 N/A N/A

GLF-12-240-S1-A GMLFML195C MOUNT, 20 FT 0 IN PRO-FLEX PLUS 195, SMA 
MALE EA PCTEL1  $                   84.82 35%  $                   55.13 N/A N/A

GLF-12-276-S1-N GMLFML195C MOUNT, 23 FT 0 IN PRO-FLEX PLUS 195, SMA 
MALE EA PCTEL1  $                   68.97 35%  $                   44.83 N/A N/A

GLF-12-59-S2-A GMLFML195C MOUNT, 4 FT 11 IN PRO-FLEX PLUS 195, RP-SMA 
MALE EA PCTEL1  $                   75.75 35%  $                   49.24 N/A N/A

GLF-12-6-S4-A GMLFML195C MOUNT, 0 FT 6 IN PRO-FLEX PLUS 195, SMA 
FEMALE EA PCTEL1  $                   71.38 35%  $                   46.40 N/A N/A

GLF-12-72-T1-A GMLFML195C MOUNT, 6 FT 0 IN PRO-FLEX PLUS 195, TNC EA PCTEL1  $                   73.41 35%  $                   47.72 N/A N/A
GLP-20-12-T1-N GMLFML240C MOUNT, 1 FT 0 IN PFP 240, TNC MALE EA PCTEL1  $                   52.93 35%  $                   34.40 N/A N/A
GLP-20-144-S1-A GMLFML240C MOUNT, 12 FT 0 IN PFP 240, SMA MALE EA PCTEL1  $                   75.06 35%  $                   48.79 N/A N/A
GLP-20-144-S2-N GMLFML240C MOUNT, 12 FT 0 IN PFP 240, RP-SMA MALE EA PCTEL1  $                   85.63 35%  $                   55.66 N/A N/A
GLP-20-168-S2-A GMLFML240C MOUNT, 14 FT 0 IN PFP 240, RP-SMA MALE EA PCTEL1  $                   71.89 35%  $                   46.73 N/A N/A
GLZ-20-120-S1-A BLACK GMLFML240C MOUNT, 10 FT 0 IN PFP 240, SMA MALE EA PCTEL1  $                   90.82 35%  $                   59.03 N/A N/A
GLZ-20-12-N4-A BLACK GMLFML240C MOUNT, 1 FT 0 IN PFP 240, N FEMALE EA PCTEL1  $                   61.43 35%  $                   39.93 N/A N/A
GLZ-20-12-T1-N BLACK GMLFML240C MOUNT, 1 FT 0 IN PFP 240, TNC MALE EA PCTEL1  $                   56.81 35%  $                   36.93 N/A N/A
GLZ-20-144-S1-A BLACK GMLFML240C MOUNT, 12 FT 0 IN PFP 240, SMA MALE EA PCTEL1  $                   77.89 35%  $                   50.63 N/A N/A
GLZ-20-204-N1-A BLACK GMLFML240C MOUNT, 17 FT 0 IN PFP 240, N MALE EA PCTEL1  $                   88.57 35%  $                   57.57 N/A N/A
GLZ-20-204-S1-A BLACK GMLFML240C MOUNT, 17 FT 0 IN PFP 240, SMA MALE EA PCTEL1  $                   92.62 35%  $                   60.20 N/A N/A
GLZ-20-78-N1-A BLACK GMLFML240C MOUNT, 6 FT 6 IN LMR 240, N MALE EA PCTEL1  $                   81.84 35%  $                   53.20 N/A N/A
GLZ-21-120-S1-A BLACK GMLFML240C MOUNT, 10 FT 0 IN LMR 240UF, SMA EA PCTEL1  $                   95.52 35%  $                   62.09 N/A N/A
GM GM,12'58AU,CR PL259,CHR EA PCTEL1  $                   33.80 35%  $                   21.97 N/A N/A
GMB-02-240-S1-A GM MOUNT (BLACK), 20 FT 0 IN LMR 195, SMA MALE EA PCTEL1  $                 106.04 35%  $                   68.93 N/A N/A
GMB-12-144-N1-A GM MOUNT (BLACK), 12 FT 0 IN PRO-FLEX PLUS 195, N MALE EA PCTEL1  $                   70.94 35%  $                   46.11 N/A N/A
GMB-12-144-N4-N GM MOUNT (BLACK), 12 FT 0 IN PRO-FLEX PLUS 195, N EA PCTEL1  $                   66.62 35%  $                   43.30 N/A N/A
GMB-12-144-S1-A GM MOUNT (BLACK), 12 FT 0 IN PRO-FLEX PLUS 195, SMA EA PCTEL1  $                   62.44 35%  $                   40.59 N/A N/A

GMB-12-144-S2-A GM MOUNT (BLACK), 12 FT 0 IN PRO-FLEX PLUS 195, RP-SMA 
MALE EA PCTEL1  $                   69.52 35%  $                   45.19 N/A N/A

GMB-12-144-S4-A GM MOUNT (BLACK), 12 FT 0 IN PRO-FLEX PLUS 195, SMA 
FEMALE EA PCTEL1  $                   59.76 35%  $                   38.84 N/A N/A

GMB-12-144-T1-A GM MOUNT (BLACK), 12 FT 0 IN PRO-FLEX PLUS 195, TNC EA PCTEL1  $                   61.07 35%  $                   39.70 N/A N/A
GMB-12-144-T2-N GM MNT (BLACK), 12 FT 0 IN PRO-FLEX PLUS 195, RP-TNC EA PCTEL1  $                   66.77 35%  $                   43.40 N/A N/A

GMB-12-144-T4-A GM MOUNT (BLACK), 12 FT 0 IN PRO-FLEX PLUS 195, TNC 
FEMALE EA PCTEL1  $                   59.20 35%  $                   38.48 N/A N/A

GMB-12-144-XX-N GM MOUNT (BLACK), 12 FT 0 IN PRO-FLEX PLUS 195, *NO 
CONNECTO EA PCTEL1  $                   51.82 35%  $                   33.68 N/A N/A
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GMB-12-48-S1-A GM MOUNT (BLACK), 4 FT 0 IN PRO-FLEX PLUS 195, SMA MALE EA PCTEL1  $                   54.15 35%  $                   35.20 N/A N/A
GMB-52-144-P1-A GM MOUNT (BLACK), 12 FT 0 IN RG-58A/U, PL259 CRIMP EA PCTEL1  $                   32.22 35%  $                   20.94 N/A N/A
GMB-52-144-XX-N GM MOUNT (BLACK), 12 FT 0 IN RG-58A/U, *NO CONNECTOR EA PCTEL1  $                   34.85 35%  $                   22.65 N/A N/A
GMB-52-204-XX-N GM MOUNT (BLACK), 17 FT 0 IN RG-58A/U, *NO CONNECTOR EA PCTEL1  $                   37.49 35%  $                   24.37 N/A N/A
GMB-60-12-XX-N GM MOUNT (BLACK), 1 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   27.04 35%  $                   17.58 N/A N/A
GMB-60-144-B1-A GM MOUNT (BLACK), 12 FT 0 IN RG-58/U, BNC MALE EA PCTEL1  $                   36.89 35%  $                   23.98 N/A N/A
GMB-60-144-F4-A GM MOUNT (BLACK), 12 FT 0 IN RG-58/U, FME FEMALE EA PCTEL1  $                   37.08 35%  $                   24.10 N/A N/A
GMB-60-144-N1-A GM MOUNT (BLACK), 12 FT 0 IN RG-58/U, N MALE EA PCTEL1  $                   37.83 35%  $                   24.59 N/A N/A
GMB-60-144-S1-A GM MOUNT (BLACK), 12 FT 0 IN RG-58/U, SMA MALE EA PCTEL1  $                   37.46 35%  $                   24.35 N/A N/A
GMB-60-144-S1-N GM MOUNT (BLACK), 12 FT 0 IN RG-58/U, SMA MALE EA PCTEL1  $                   36.25 35%  $                   23.56 N/A N/A
GMB-60-144-T2-A GM MOUNT (BLACK), 12 FT 0 IN RG-58/U, RP-TNC MALE EA PCTEL1  $                   40.65 35%  $                   26.42 N/A N/A
GMB-60-204-F4-A GM MOUNT (BLACK), 17 FT 0 IN RG-58/U, FME FEMALE EA PCTEL1  $                   39.61 35%  $                   25.75 N/A N/A
GMB-60-204-S2-A GM MOUNT (BLACK), 17 FT 0 IN RG-58/U, RP-SMA MALE EA PCTEL1  $                   41.76 35%  $                   27.14 N/A N/A

GMB-60-204-S3-A GM MOUNT (BLACK), 17 FT 0 IN RG-58/U, RIGHT-ANGLE SMA 
MALE EA PCTEL1  $                   44.71 35%  $                   29.06 N/A N/A

GMB-60-240-M1-N GM MOUNT (BLACK), 20 FT 0 IN RG-58/U, MINI-UHF MALE EA PCTEL1  $                   35.03 35%  $                   22.77 N/A N/A

GMB-60-36-S3-A GM MOUNT (BLACK), 3 FT 0 IN RG-58/U, RIGHT-ANGLE SMA 
MALE EA PCTEL1  $                   37.61 35%  $                   24.45 N/A N/A

GMB-60-60-RCAP-A GM MOUNT (BLACK), 5 FT 0 IN RG-58/U, RCAP-A EA PCTEL1  $                   33.34 35%  $                   21.67 N/A N/A
GMB-60-60-S2-A GM MOUNT (BLACK), 5 FT 0 IN RG-58/U, RP-SMA MALE EA PCTEL1  $                   31.89 35%  $                   20.73 N/A N/A
GMB-60-60-XX-N GM MOUNT (BLACK), 5 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   31.06 35%  $                   20.19 N/A N/A
GMB-60-84-T1-A GM MOUNT (BLACK), 7 FT 0 IN RG-58/U, TNC MALE EA PCTEL1  $                   32.02 35%  $                   20.81 N/A N/A
GMBN GM,12'58U,CR BN,CHR EA PCTEL1  $                   33.80 35%  $                   21.97 N/A N/A
GMC GM,12'58U,CR TNC,CHR EA PCTEL1  $                   33.80 35%  $                   21.97 N/A N/A

GMC-12-144-S1-A GM MOUNT (CHROME), 12 FT 0 IN PRO-FLEX PLUS 195, SMA 
MALE EA PCTEL1  $                   54.44 35%  $                   35.39 N/A N/A

GMC-12-144-S2-A GM MOUNT (CHROME), 12 FT 0 IN PRO-FLEX PLUS 195, RP-SMA 
MALE EA PCTEL1  $                   67.64 35%  $                   43.97 N/A N/A

GMC-12-144-S2-N GM MOUNT (CHROME), 12 FT 0 IN PRO-FLEX PLUS 195, RP-SMA 
MALE EA PCTEL1  $                   67.64 35%  $                   43.97 N/A N/A

GMC-12-144-T4-A GM MOUNT (CHROME), 12 FT 0 IN PRO-FLEX PLUS 195, TNC 
FEMALE EA PCTEL1  $                   57.32 35%  $                   37.26 N/A N/A

GMC-12-144-XX-N GM MOUNT (CHROME), 12 FT 0 IN PRO-FLEX PLUS 195, *NO 
CONNECT EA PCTEL1  $                   49.94 35%  $                   32.46 N/A N/A

GMC-12-72-S1-A GM MOUNT (CHROME), 6 FT 0 IN PRO-FLEX PLUS 195, SMA EA PCTEL1  $                   56.60 35%  $                   36.79 N/A N/A

GMC-12-72-S2-A GM MOUNT (CHROME), 6 FT 0 IN PRO-FLEX PLUS 195, RP-SMA 
MALE EA PCTEL1  $                   61.29 35%  $                   39.84 N/A N/A

GMC-52-144-N1-A GM MOUNT (CHROME), 12 FT 0 IN RG-58A/U, N MALE EA PCTEL1  $                   36.72 35%  $                   23.87 N/A N/A
GMC-52-144-S2-A GM MOUNT (CHROME), 12 FT 0 IN RG-58A/U, RP-SMA MALE EA PCTEL1  $                   38.38 35%  $                   24.95 N/A N/A
GMC-52-180-P1-N GM MOUNT (CHROME), 15 FT 0 IN RG-58A/U, PL259 CRIMP EA PCTEL1  $                   37.68 35%  $                   24.49 N/A N/A
GMC-52-197-P1-N GM MOUNT (CHROME), 16 FT 5 IN RG-58A/U, PL259 CRIMP EA PCTEL1  $                   38.42 35%  $                   24.97 N/A N/A
GMC-52-204-M1-N GM MOUNT (CHROME), 17 FT 0 IN RG-58A/U, MINI-UHF MALE EA PCTEL1  $                   33.94 35%  $                   22.06 N/A N/A
GMC-52-204-P1-N GM MOUNT (CHROME), 17 FT 0 IN RG-58A/U, PL259 CRIMP EA PCTEL1  $                   36.18 35%  $                   23.52 N/A N/A
GMC-52-204-XX-N GM MOUNT (CHROME), 17 FT 0 IN RG-58A/U, *NO CONNECTOR EA PCTEL1  $                   36.40 35%  $                   23.66 N/A N/A
GMC-52-240-B1-A GM MOUNT (CHROME), 20 FT 0 IN RG-58A/U, BNC MALE EA PCTEL1  $                   37.36 35%  $                   24.28 N/A N/A
GMC-52-240-P1-A GM MOUNT (CHROME), 20 FT 0 IN RG-58A/U, PL259 CRIMP EA PCTEL1  $                   34.06 35%  $                   22.14 N/A N/A
GMC-52-240-XX-N GM MOUNT (CHROME), 20 FT 0 IN RG-58A/U, *NO CONNECTOR EA PCTEL1  $                   35.60 35%  $                   23.14 N/A N/A
GMC-52-720-B1-A GM MOUNT (CHROME), 60 FT 0 IN RG-58A/U, BNC MALE EA PCTEL1  $                   56.41 35%  $                   36.67 N/A N/A
GMC-60-12-XX-N GM MOUNT (CHROME), 1 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   25.95 35%  $                   16.87 N/A N/A
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GMC-60-144-N1-A GM MOUNT (CHROME), 12 FT 0 IN RG-58/U, N MALE EA PCTEL1  $                   38.80 35%  $                   25.22 N/A N/A
GMC-60-144-T1-A GM MOUNT (CHROME), 12 FT 0 IN RG-58/U, TNC MALE EA PCTEL1  $                   31.96 35%  $                   20.77 N/A N/A
GMC-60-144-T4-A GM MOUNT (CHROME), 12 FT 0 IN RG-58/U, TNC FEMALE EA PCTEL1  $                   33.51 35%  $                   21.78 N/A N/A
GMC-60-240-B1-A GM MOUNT (CHROME), 20 FT 0 IN RG-58/U, BNC MALE EA PCTEL1  $                   35.22 35%  $                   22.89 N/A N/A
GMC-60-240-T1-N GM MOUNT (CHROME), 20 FT 0 IN RG-58/U, TNC MALE EA PCTEL1  $                   33.93 35%  $                   22.05 N/A N/A
GMC-60-24-P1-A GM MOUNT (CHROME), 2 FT 0 IN RG-58/U, PL259 CRIMP EA PCTEL1  $                   28.56 35%  $                   18.56 N/A N/A
GMC-60-24-S1-N GM MOUNT (CHROME), 2 FT 0 IN RG-58/U, SMA MALE EA PCTEL1  $                   31.45 35%  $                   20.44 N/A N/A
GMC-60-24-T1-A GM MOUNT (CHROME), 2 FT 0 IN RG-58/U, TNC MALE EA PCTEL1  $                   29.43 35%  $                   19.13 N/A N/A
GMC-60-2-P1-A GM MOUNT (CHROME), 0 FT 2 IN RG-58/U, PL259 CRIMP EA PCTEL1  $                   27.72 35%  $                   18.02 N/A N/A
GMC-NC GM,12'RG58U,NO CONN,CHR EA PCTEL1  $                   32.80 35%  $                   21.32 N/A N/A
GMHFML195C MAG BASE MOBILE MOUNT 4.9 - 6.0 GHZ CHROME EA PCTEL1  $                   55.70 35%  $                   36.21 N/A N/A
GMHFPFP240C MAG MNT HIGH FREQ RF240 CABLE EA PCTEL1  $                   63.00 35%  $                   40.95 N/A N/A
GML195C G,12' PFP195,TNC,CHR EA PCTEL1  $                   45.05 35%  $                   29.28 N/A N/A
GML195MSMA MAG MT,12'PFP195,MALE SMA EA PCTEL1  $                   45.05 35%  $                   29.28 N/A N/A
GML195NCP G,12' PFP195,N CONN,CRP,CHR EA PCTEL1  $                   47.05 35%  $                   30.58 N/A N/A
GMLFML195C MAG BASE, LOW FREQUENCY, CHROME EA PCTEL1  $                   55.70 35%  $                   36.21 N/A N/A
GMLFML195FFME MAG BASE LOW FREQ 12 PFP195, FFME EA PCTEL1  $                   55.70 35%  $                   36.21 N/A N/A
GMLFML195MSMA MAG MNT, LOW FREQ, 12' PFP195, MSMA EA PCTEL1  $                   55.70 35%  $                   36.21 N/A N/A
GMLFML195NM MAG BASE, LOW FREQUENCY, CHROME, NM EA PCTEL1  $                   56.80 35%  $                   36.92 N/A N/A
GMLFML195RPMSMA MAG MNT, LOW FREQ, 12' PFP195, MSMA EA PCTEL1  $                   55.70 35%  $                   36.21 N/A N/A
GMLFPFP240C MAG BASE, HIGH PERF, CHROME EA PCTEL1  $                   65.55 35%  $                   42.61 N/A N/A
GMML195MSMA GM,12'ML195,MSMA EA PCTEL1  $                   45.05 35%  $                   29.28 N/A N/A
GMML195NCP GM,12'ML195,CR N,CHR EA PCTEL1  $                   47.05 35%  $                   30.58 N/A N/A
GMMSMA GM,12'RG58/U,MALE SMA,CHR EA PCTEL1  $                   33.80 35%  $                   21.97 N/A N/A
GM-NC GM,12'RG58A/U,NO CONN,CHR EA PCTEL1  $                   32.80 35%  $                   21.32 N/A N/A
GMNCP GM,12'58U,CR N,CHR EA PCTEL1  $                   35.80 35%  $                   23.27 N/A N/A
GMNF GM,12'RG58U,N-FEMALE EA PCTEL1  $                   35.80 35%  $                   23.27 N/A N/A
GMPL GM,12'58U,CR MU,CHR EA PCTEL1  $                   33.80 35%  $                   21.97 N/A N/A
GMSMA MAG MOUNT,12'RG58/U,MALE SMA EA PCTEL1  $                   41.85 35%  $                   27.20 N/A N/A
GMSUNCP GM RG58A/U 12' NCP EA PCTEL1  $                   35.80 35%  $                   23.27 N/A N/A
G-NC G,12'RG58A/U,NO CONN,CHR EA PCTEL1  $                   40.50 35%  $                   26.33 N/A N/A
G-NC-NL G,12'RG58A/U,NO CONN,CHR EA PCTEL1  $                   33.21 35%  $                   21.59 N/A N/A
GNCP G,12'58U,CR N,CHR EA PCTEL1  $                   42.85 35%  $                   27.85 N/A N/A
GP G, 12 FT 58U, SL PTFE 259, CHR EA PCTEL1  $                   41.85 35%  $                   27.20 N/A N/A
GPHP-204-N1-N1-N1 GPS HP MULTIBAND, PERM, 17 FT 0 IN, NM, NM, NM EA PCTEL1  $                 195.00 35%  $                 126.75 N/A N/A
GPHP-204-S1-F1-S5 GPSHP 17 FT RA TNC MALE (GPS), MSMA (UWB), MSMA (WIFI) EA PCTEL1  $                 190.00 35%  $                 123.50 N/A N/A

GPHP-204-S1-F4-F4 GPS HIGH PERF BLCK,17FT 0IN SMA MALE, FME FEMALE, FME 
FEMALE EA PCTEL1  $                 185.00 35%  $                 120.25 N/A N/A

GPHP-204-S1-S2-S2 GPS HP MULTIBAND, PERM, 17 FT 0 IN, SMA MALE, RP SMA 
MALE, RP SMA MALE EA PCTEL1  $                 200.00 35%  $                 130.00 N/A N/A

GPHP-204-T3-S1-S1 GPSHP 17 FT RA TNC MALE (GPS), MSMA (UWB), MSMA (WIFI) EA PCTEL1  $                 190.00 35%  $                 123.50 N/A N/A

GPHP-240-T1-M1-S2 GPS HIGH PERF BLCK, 20FT 0IN SMA MALE, FME FEMALE, FME 
FEMAL EA PCTEL1  $                 185.00 35%  $                 120.25 N/A N/A

GPHP-36-S1-N4-S1 GPS HP MULTIBAND, PERM, 3 FT 0 IN MSMA, NF, MSMA EA PCTEL1  $                 192.00 35%  $                 124.80 N/A N/A
GPL G,12'58U,CR MU,CHR EA PCTEL1  $                   41.85 35%  $                   27.20 N/A N/A

GPMB-120-D1-S1 GPS PLUS, 26 DB, MAG, BLACK, 10 FT 0 IN SSMB MALE, SMA 
MALE EA PCTEL1  $                 190.81 35%  $                 124.03 N/A N/A

GPMB-120-T1-T1 GPS PLUS, 26 DB, MAG, BLACK, 10 FT 0 IN TNC MALE, TNC EA PCTEL1  $                 160.42 35%  $                 104.27 N/A N/A
GPMB-120-XX-XX GPS PLUS, 26 DB, MAG, BLACK, 10 FT 0 IN *NO CONN, *NO EA PCTEL1  $                 171.43 35%  $                 111.43 N/A N/A
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GPMB-200-S1-M1 GPS PLS, 26 DB, MAG, BLCK, 16FT 8IN SMA MALE, MINI-UHF 
MALE EA PCTEL1  $                 176.58 35%  $                 114.78 N/A N/A

GPMB-200-S4-N4 GPS PLUS, 26 DB, MAG, BLACK, 16 FT 8 IN SMA FEMALE, N 
FEMALE EA PCTEL1  $                 190.53 35%  $                 123.84 N/A N/A

GPMB-204-S1-B1 GPS PLS, 26 DB, MAG, BLACK, 17 FT 0 IN SMA MALE, BNC EA PCTEL1  $                 176.89 35%  $                 114.98 N/A N/A
GPMB-204-S1-B1N GPS PLUS, 26 DB, MAG, BLACK, 17 FT 0 IN SMA MALE, BNC EA PCTEL1  $                 159.28 35%  $                 103.53 N/A N/A

GPMB-204-S1-M1 GPS PLS, 26 DB, MAG, BLK, 17 FT 0 IN SMA MALE, MINI-UHF 
MALE EA PCTEL1  $                 176.58 35%  $                 114.78 N/A N/A

GPMB-204-S1-N1 GPS PLUS, 26 DB, MAGNETIC,BLACK, 17 FT 0 IN SMA MALE, N 
MALE EA PCTEL1  $                 166.01 35%  $                 107.91 N/A N/A

GPMB-204-S1-T1 GPS PLUS, 26 DB, MAGN, BLACK, 17 FT 0 IN SMA MALE, TNC 
MALE EA PCTEL1  $                 159.72 35%  $                 103.82 N/A N/A

GPMB-204-T1-N1 GPS PLUS, 26 DB, MAGNETIC, BLACK, 17 FT 0 IN TNC MALE, N 
MAL EA PCTEL1  $                 184.47 35%  $                 119.91 N/A N/A

GPMB-204-T1-S1 GPS PLUS, 26 DB, MAG, BLACK, 17 FT 0 IN TNC MALE, SMA EA PCTEL1  $                 161.85 35%  $                 105.20 N/A N/A
GPMB-204-T1-T1 GPS PLUS, 26 DB, MAG, BLACK, 17 FT 0 IN TNC MALE, TNC EA PCTEL1  $                 160.42 35%  $                 104.27 N/A N/A

GPMB-204-U3-M1 GPS PLS,26DB,MAG,BLK, 17FT 0IN RT-ANG SMB PLG, MINI-UHF 
MALE EA PCTEL1  $                 182.50 35%  $                 118.63 N/A N/A

GPMB-204-U3-S1 GPS PLS, 26 DB, MAG, BLCK, 17FT 0IN RT-ANG SMB PLG, SMA 
MALE EA PCTEL1  $                 166.16 35%  $                 108.00 N/A N/A

GPMB-204-X1-S1 GPS PLUS, 26 DB, MAG, BLACK, 17 FT 0 IN MCX PLUG, SMA EA PCTEL1  $                 167.26 35%  $                 108.72 N/A N/A

GPMB-6-S4-S4 GPS PLUS, 26 DB, MAGNETIC, BLACK, 0 FT 6 IN SMA FEM, SMA 
FEM EA PCTEL1  $                 189.51 35%  $                 123.18 N/A N/A

GPML-204-X1-B1 GPS PLUS, 16 DB, MAGNETIC, BLACK, 17 FT 0 IN MCX PLUG, 
BNC M EA PCTEL1  $                 150.19 35%  $                   97.62 N/A N/A

GPPB-12-T1-N1 GPS PLUS, 26 DB, PERMANENT, BLACK, 1 FT 0 IN TNC MALE, N 
MAL EA PCTEL1  $                 183.88 35%  $                 119.52 N/A N/A

GPPB-18-U3-S3 GPS PLS,26DB PERM BLK 1FT 6IN RT ANG SMB PLG,RT ANG 
SMA MALE EA PCTEL1  $                 160.16 35%  $                 104.10 N/A N/A

GPPB-204-M1-M1 GPS PLUS, 26 DB, PERMANENT, BLACK, 17 FT 0 IN MINI-UHF, 
MINI-UHF MALE EA PCTEL1  $                 150.55 35%  $                   97.86 N/A N/A

GPPB-204-M1-S1 GPS PLUS, 26 DB, PERM, BLACK, 17 FT 0 IN MINI-UHF, SMA EA PCTEL1  $                 155.69 35%  $                 101.20 N/A N/A

GPPB-204-S1-B1 GPS PLUS, 26 DB, PERM, BLACK, 17 FT 0 IN SMA MALE, BNC 
MALE EA PCTEL1  $                 153.13 35%  $                   99.53 N/A N/A

GPPB-204-S1-F4 GPS PLUS, 26 DB, PERM, BLACK, 17 FT 0 IN SMA MALE,FME 
FEMALE EA PCTEL1  $                 158.53 35%  $                 103.04 N/A N/A

GPPB-204-S1-F4N GPS PLUS, 26 DB, PERM, BLK, 17 FT 0 IN SMA MALE, FME EA PCTEL1  $                 158.53 35%  $                 103.04 N/A N/A

GPPB-204-S1-M1 GPS PLS, 26 DB, PERM, BLCK, 17FT 0IN SMA MALE, MINI-UHF 
MALE EA PCTEL1  $                 148.89 35%  $                   96.78 N/A N/A

GPPB-204-S1-M1N GPS PLUS, 26 DB, PERM, BLCK, 17FT 0IN SMA MALE,MINI-UHF 
MALE EA PCTEL1  $                 152.81 35%  $                   99.33 N/A N/A

GPPB-204-S1-N1 GPS PLUS, 26 DB, PERM, BLACK, 17 FT 0 IN SMA MALE, N EA PCTEL1  $                 154.45 35%  $                 100.39 N/A N/A

GPPB-204-S1-S1 GPS PLUS, 26 DB, PERM, BLACK, 17 FT 0 IN SMA MALE, SMA 
MALE EA PCTEL1  $                 149.10 35%  $                   96.92 N/A N/A

GPPB-204-S1-S2 GPS PLS, 26 DB, PERM, BLACK, 17FT 0IN SMA MALE, RP-SMA 
MALE EA PCTEL1  $                 151.02 35%  $                   98.16 N/A N/A

GPPB-204-S1-T1 GPS PLUS, 26 DB, PERM, BLCK, 17 FT 0 IN SMA MALE, TNC EA PCTEL1  $                 175.98 35%  $                 114.39 N/A N/A

GPPB-204-T1-F4 GPS PLUS, 26 DB, PERMANENT, BLACK, 17 FT 0 IN TNC MALE, 
FME FEMALE EA PCTEL1  $                 150.29 35%  $                   97.69 N/A N/A
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GPPB-204-T1-S1 GPS PLUS, 26 DB, PERM, BLACK, 17 FT 0 IN TNC MALE, SMA EA PCTEL1  $                 178.27 35%  $                 115.88 N/A N/A
GPPB-204-T1-S1N GPS PLUS, 26 DB, PERM, BLACK, 17 FT 0 IN TNC MALE, SMA EA PCTEL1  $                 154.94 35%  $                 100.71 N/A N/A
GPPB-204-T1-T1 GPS PLUS, 26 DB, PERM, BLACK, 17 FT 0 IN TNC MALE, TNC EA PCTEL1  $                 149.77 35%  $                   97.35 N/A N/A

GPPB-204-T1-T3 GPS PLS, 26DB, PERM, BLCK, 17FT 0IN TNC MALE, RT-ANG TNC 
MAL EA PCTEL1  $                 157.10 35%  $                 102.12 N/A N/A

GPPB-204-U3-P1 GPS PLS, 26DB, PERM, BLK, 17FT 0IN RT-ANG SMB PLG, PL259 
CRP EA PCTEL1  $                 182.01 35%  $                 118.31 N/A N/A

GPPB-204-U3-XX GPS PLUS, 26 DB, PERMANENT, BLACK, 17 FT 0 IN RIGHT-
ANGLE SMB PLUG, *NO CONNECTOR EA PCTEL1  $                 151.90 35%  $                   98.74 N/A N/A

GPPB-204-X1-F4 GPS PLUS, 26 DB, PERM, BLACK, 17 FT 0 IN MCX PLUG, FME EA PCTEL1  $                 143.24 35%  $                   93.11 N/A N/A

GPPB-204-X1-M1N GPS PLS, 26 DB, PERM, BLCK, 17FT 0IN MCX PLG, MINI-UHF 
MALE EA PCTEL1  $                 183.00 35%  $                 118.95 N/A N/A

GPPB-6-S4-S4 GPS PLUS, 26 DB, PERM, BLACK, 0FT 6IN SMA FEMALE, SMA 
FEMALE EA PCTEL1  $                 183.07 35%  $                 119.00 N/A N/A

GPPB-72-S1-S1 GPS PLUS, 26 DB, PERM, BLACK, 6 FT 0 IN SMA MALE, SMA EA PCTEL1  $                 149.10 35%  $                   96.92 N/A N/A
GPPL-72-S1-S1 GPS PLUS, 16 DB, PERM, BLACK, 6 FT 0 IN SMA MALE, SMA EA PCTEL1  $                 137.67 35%  $                   89.49 N/A N/A

GPPW-204-S1-M1 GPS PLUS, 26 DB, PERM,WHITE,17FT 0IN SMA MALE, MINI-UHF 
MALE EA PCTEL1  $                 150.81 35%  $                   98.03 N/A N/A

GPPW-204-T1-S1 GPS PLUS, 26 DB, PERM, WHITE, 17 FT 0 IN TNC MALE, SMA EA PCTEL1  $                 156.84 35%  $                 101.95 N/A N/A
GPPW-204-T1-T1 GPS PLUS, 26 DB, PERM, WHITE, 17 FT 0 IN TNC MALE, TNC EA PCTEL1  $                 147.18 35%  $                   95.67 N/A N/A

GPPW-204-U3-M1N GPS PLUS, 26 DB, PRM,WHT, 17FT 0IN 90DEG SMB PLG, MINI-
UHF M EA PCTEL1  $                 156.58 35%  $                 101.78 N/A N/A

GPPW-204-U3-XX GPS PLS, 26DB, PERM, WHT, 17FT0 IN RT-ANG SMB PLG, *NO 
CONN EA PCTEL1  $                 154.39 35%  $                 100.35 N/A N/A

GPRB-204-M1-M1 GPS PLUS, 26 DB, MIRROR, BLACK, 17 FT 0 IN MINI-UHF, MINI-
UHF MALE EA PCTEL1  $                 141.82 35%  $                   92.18 N/A N/A

GPRB-204-S1-F4 GPS PLUS, 26 DB, MIRROR, BLACK, 17 FT 0 IN SMA MALE, FME 
FEM EA PCTEL1  $                 139.95 35%  $                   90.97 N/A N/A

GPRB-204-S1-M1N GPS PLS, 26 DB, MIRR, BLK, 17FT 0IN SMA MALE, MINI-UHF EA PCTEL1  $                 139.26 35%  $                   90.52 N/A N/A

GPRB-204-S1-T1 GPS PLUS, 26 DB, MIRROR, BLACK, 17 FT 0 IN SMA MALE, TNC 
MAL EA PCTEL1  $                 145.44 35%  $                   94.54 N/A N/A

GPRB-204-S1-XX GPS PLUS, 26 DB, MIRROR, BLACK, 17FT 0IN SMA MALE, *NO 
CONNE EA PCTEL1  $                 137.25 35%  $                   89.21 N/A N/A

GPRB-204-T1-S1 GPS PLUS, 26 DB, MIRROR, BLACK, 17FT 0 IN TNC MALE, SMA 
MALE EA PCTEL1  $                 144.52 35%  $                   93.94 N/A N/A

GPRB-204-T1-T1 GPS PLUS, 26 DB, MIRROR, BLK, 17FT 0IN TNC MALE, TNC EA PCTEL1  $                 140.71 35%  $                   91.46 N/A N/A

GPRL-204-S1-F4 GPS PLUS, 16 DB, MIRROR, BLACK, 17 FT 0 IN SMA MALE, FME 
FEM EA PCTEL1  $                 138.19 35%  $                   89.82 N/A N/A

GPSDBHFMSMA 2.4-2.5 GHZ/ 4.9-5.9 GHZ SHARKFIN, MSMA EA PCTEL1  $                 107.70 35%  $                   70.01 N/A N/A
GPSDBHFNM 2.4-2.5 GHZ/ 4.9-5.9 GHZ SHARKFIN, NM EA PCTEL1  $                 107.70 35%  $                   70.01 N/A N/A
GPSDBHFRPRTMSMA 2.4-2.5 GHZ/ 4.9-5.9 GHZ SHARKFIN RPRTMSMA CONN EA PCTEL1  $                 107.70 35%  $                   70.01 N/A N/A
GPSDBHFRPSMA//20FT 2.4/5 GHZ SHARKFIN RP MSMA, 20 FT CABLE EA PCTEL1  $                 117.14 35%  $                   76.14 N/A N/A
GPSGL-TMG-26N GPS TIMING ANT, HELICAL, GPS L1/GLONASS, 26DB EA PCTEL2  $                 234.50 30%  $                 164.15 N/A N/A
GPSGL-TMG-SPI-40N GPS L1/GLONASS, TIMING, 40DB, ON BOARD SURGE EA PCTEL2  $                 285.00 30%  $                 199.50 N/A N/A
GPSGL-TMG-SPI-40NCB ANTENNA, KIT, GPS/GLONASS, SURGE, MEDIUM DUTY EA PCTEL2  $                 333.50 30%  $                 233.45 N/A N/A
GPSGSMMMMSMA 824-894, 1710-1990 MHZ, GPS MAG MNT ANT EA PCTEL1  $                   52.15 35%  $                   33.90 N/A N/A
GPSGSMSMMSMA 824-894, 1710-1990 MHZ, GPS STUD MNT ANT EA PCTEL1  $                   58.25 35%  $                   37.86 N/A N/A
GPSGSMSMMSMATNC 824-896, 1710-1990 MHZ, GPS STUD MNT ANT, TNC CONN EA PCTEL1  $                   58.25 35%  $                   37.86 N/A N/A
GPSHPMIMO WIFI MIMO GPS MULTIBAND HIGH PERFORMANCE ANTENNA EA PCTEL1  $                 250.00 35%  $                 162.50 N/A N/A
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GPSHPSM/SM/RPSM GPS HIGH PERF BLCK,17FT 0IN SMA MALE, REV POL SMA EA PCTEL1  $                 190.00 35%  $                 123.50 N/A N/A
GPSHPSM/TN/RPSM GPS HIGH PERF BLCK,17FT 0IN MSMA, MTNC, RPSMA MALE EA PCTEL1  $                 190.00 35%  $                 123.50 N/A N/A
GPSHPSM-NM-NM GPS HP MULTIBAND, PERM, 17 FT 0 IN, SMA MALE, NM, NM EA PCTEL1  $                 280.00 35%  $                 182.00 N/A N/A
GPSHPSM-SM-SM GPS MULTI BAND ANTENNA EA PCTEL1  $                 185.00 35%  $                 120.25 N/A N/A
GPSHPSM-SM-SM//6FT GPS MULTI BAND ANTENNA WITH 6-FOOT LEADS EA PCTEL1  $                 185.00 35%  $                 120.25 N/A N/A
GPS-L1L2-28MAG GPS L1/L2, 28DB, ACTIVE VEHICULAR MAG MOUNT ANTENNA EA PCTEL3  $                 425.00 5%  $                 403.75 N/A N/A
GPSL1-TMG-SPI-40N GPS L1, TIMING, 40 DB, ON BOARD SURGE PROTECTION EA PCTEL2  $                 249.50 30%  $                 174.65 N/A N/A
GPSL1TMGSPI40NCB ANTENNA, KIT, GPS L1, SURGE, MEDIUM DUTY MOUNT EA PCTEL2  $                 298.00 30%  $                 208.60 N/A N/A
GPSL1-TMG-SPI-40NCB ANTENNA, KIT, GPS L1, SURGE, MEDIUM DUTY MOUNT EA PCTEL2  $                 298.00 30%  $                 208.60 N/A N/A

GPS-NMO GPS ANTENNA, ACTIVE, NMO MOUNT, LOW PROFILE, 28DB, 
BLACK EA PCTEL1  $                   79.50 35%  $                   51.68 N/A N/A

GPS-NMO-W GPS ANTENNA, ACTIVE, NMO MOUNT, LOW PROFILE, 28DB, 
WHITE EA PCTEL1  $                   79.50 35%  $                   51.68 N/A N/A

GPSPMMMC/NM GPS PLUS MAG BLACK MALE TNC, ""N"" MALE CONNECTOR EA PCTEL1  $                 199.00 35%  $                 129.35 N/A N/A
GPSPMMMSMA/C GPS PLUS, MAG, BLK, MSMA, TNC EA PCTEL1  $                 199.00 35%  $                 129.35 N/A N/A
GPSPMMMSMA/MSMA GPS PLUS, MAG, BLK, MSMA, MSMA EA PCTEL1  $                 199.00 35%  $                 129.35 N/A N/A
GPSPMMMSMA/-NC GPS PLUS, MAG, BLK, MSMA, -NC EA PCTEL1  $                 197.00 35%  $                 128.05 N/A N/A
GPSPMMMSMA/NCP GPS PLUS, MAG, BLK, MSMA, CRIMP "N" EA PCTEL1  $                 199.00 35%  $                 129.35 N/A N/A
GPSPMMMSMA/PL GPS PLUS, MAG, BLK, MSMA/MINI UHF EA PCTEL1  $                 199.00 35%  $                 129.35 N/A N/A
GPSPSMMSMA/C GPS PLUS, STD, BLK, MSMA, TNC EA PCTEL1  $                 164.15 35%  $                 106.70 N/A N/A
GPSPSMMSMA/MSMA GPS PLUS, STUD, BLK, MSMA, MSMA EA PCTEL1  $                 164.15 35%  $                 106.70 N/A N/A
GPSPSMMSMA/-NC GPS PLUS, STUD, BLK, MSMA, -NC EA PCTEL1  $                 163.00 35%  $                 105.95 N/A N/A
GPSPSMMSMA/NCP GPS PLUS, STUD, BLACK, MSMA, ""N"" MALE CRIMP ON EA PCTEL1  $                 164.15 35%  $                 106.70 N/A N/A
GPSPSMMSMA/PL GPS PLUS, STUD, BLK, MSMA, MU EA PCTEL1  $                 172.35 35%  $                 112.03 N/A N/A
GPSPSMRASBP/BN GPS PLUS, STUD MNT, BLK, RASBP, BNC EA PCTEL1  $                 164.15 35%  $                 106.70 N/A N/A
GPSPTMRASBP/-NC GPS PLUS, TRUNK, BLK RASBP, -NC EA PCTEL1  $                 163.00 35%  $                 105.95 N/A N/A
GPS-TMG-16N GPS TIMING ANTENNA, 16 DB EA PCTEL2  $                 181.00 30%  $                 126.70 N/A N/A
GPS-TMG-20N GPS TIMING ANTENNA, 20 DB EA PCTEL2  $                 181.00 30%  $                 126.70 N/A N/A
GPS-TMG-20NCS GPS TIMING ANTENNA, 20DB EA PCTEL2  $                 191.00 30%  $                 133.70 N/A N/A
GPS-TMG-20NMS GPS TIMING ANTENNA, 20DB EA PCTEL2  $                 225.00 30%  $                 157.50 N/A N/A
GPS-TMG-26N GPS TIMING ANT, 26DB EA PCTEL2  $                 199.00 30%  $                 139.30 N/A N/A
GPS-TMG-26NCS GPS TIMING ANTENNA, 26 DB EA PCTEL2  $                 210.50 30%  $                 147.35 N/A N/A
GPS-TMG-26NMS GPS TIMING ANTENNA, 26 DB EA PCTEL2  $                 243.40 30%  $                 170.38 N/A N/A
GPS-TMG-26NMSCL GPS ANTENNA, 26DB, N-FEMALE W/MOUNT EA PCTEL2  $                 216.00 30%  $                 151.20 N/A N/A
GPS-TMG-40N GPS TIMING ANT, 40 DB EA PCTEL2  $                 210.00 30%  $                 147.00 N/A N/A
GPS-TMG-40NCS GPS TIMING ANTENNA, 40 DB EA PCTEL2  $                 221.50 30%  $                 155.05 N/A N/A
GPS-TMG-40NMS GPS TIMING ANTENNA, 40 DB EA PCTEL2  $                 254.40 30%  $                 178.08 N/A N/A
GPS-TMG-50N GPS TIMING ANT, 50DB EA PCTEL2  $                 255.00 30%  $                 178.50 N/A N/A
GPS-TMG-50NCS GPS TIMING ANTENNA, 50 DB EA PCTEL2  $                 251.55 30%  $                 176.09 N/A N/A
GPS-TMG-50NMS GPS TIMING ANTENNA, 50 DB EA PCTEL2  $                 284.40 30%  $                 199.08 N/A N/A
GPS-TMG-HR-26N GPS L1 TIMING ANT, 26 DB, HIGH REJECTION EA PCTEL2  $                 225.00 30%  $                 157.50 N/A N/A
GPS-TMG-HR-26NCM GPS TIMING ANT, 26 DB, HR, RED COLLAR MNT EA PCTEL2  $                 242.00 30%  $                 169.40 N/A N/A
GPS-TMG-HR-26NMS GPS TIMING ANTENNA, 26 DB, HR, L-MNT & COLLAR MNT EA PCTEL2  $                 269.40 30%  $                 188.58 N/A N/A
GPSTMG-HR-26NMSCL GPS TIMING ANT, 26 DB, HR, RED COLLAR MNT, PIPE EA PCTEL2  $                 253.50 30%  $                 177.45 N/A N/A
GPS-TMG-HR-26NMSCL GPS TIMING ANT, 26 DB, HR, RED COLLAR MNT, PIPE EA PCTEL2  $                 253.50 30%  $                 177.45 N/A N/A
GPS-TMG-HR-40N GPS L1, TIMING, 40 DB, HIGH REJECTION EA PCTEL2  $                 247.00 30%  $                 172.90 N/A N/A
GPS-TMG-HR-40NCM GPS TIMING ANT, 40 DB, HR, RED COLLAR MNT EA PCTEL2  $                 264.00 30%  $                 184.80 N/A N/A
GPSTMG-HR-40NMSCL GPS TIMING ANT, 40 DB, HR, RED COLLAR MNT, PIPE EA PCTEL2  $                 275.50 30%  $                 192.85 N/A N/A
GPS-TMG-HR-40NMSCL GPS TIMING ANT, 40 DB, HR, RED COLLAR MNT, PIPE EA PCTEL2  $                 275.50 30%  $                 192.85 N/A N/A
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GPS-TMG-HRWB-26N GPS TIMING ANT, 26 DB, HIGH REJECTION, WIDE BAND EA PCTEL2  $                 225.00 30%  $                 157.50 N/A N/A
GPS-TMG-LMNT L MNT FOR GPS TIMING EA PCTEL2  $                   24.80 30%  $                   17.36 N/A N/A
GPS-TMG-MNT MOUNT KIT, COLLAR BRACKET EA PCTEL2  $                   27.00 30%  $                   18.90 N/A N/A
GPS-TMG-MNT2 MOUNT KIT, COLLAR BRACKET EA PCTEL2  $                   27.00 30%  $                   18.90 N/A N/A
GPS-TMG-MNT-R MOUNT KIT, COLLAR BRACKET, RED POWDER COAT EA PCTEL2  $                   29.00 30%  $                   20.30 N/A N/A
GPS-TMG-MRNMNT MARINE MOUNT, GPS TIMING EA PCTEL2  $                   22.00 30%  $                   15.40 N/A N/A

GPS-TMG-RCVR232 ANTENNA, GPS, TIMING, INTEGRATED RECEIVER, RS232 
INTERFACE EA PCTEL2  $                 549.50 30%  $                 384.65 N/A N/A

GPS-TMG-RCVR232-NLM ANTENNA, GPS, TIMING, INTEGRATED RECEIVER, RS232, L-
MNT KIT EA PCTEL2  $                 562.00 30%  $                 393.40 N/A N/A

GPTB-204-M1-M1 GPS PLUS, 26 DB, TRUNK, BLACK, 17 FT 0 IN MINI-UHF, MINI-
UHF MALE EA PCTEL1  $                 140.99 35%  $                   91.64 N/A N/A

GPTB-204-S1-M1 GPS PLUS,26 DB, TRUNK, BLCK, 17FT0IN SMA MALE, MINI-UHF 
MALE EA PCTEL1  $                 138.60 35%  $                   90.09 N/A N/A

GPTB-204-S1-P1 GPS PLS, 26 DB, TRNK, BLCK, 17FT 0IN SMA MALE, PL259 EA PCTEL1  $                 144.55 35%  $                   93.96 N/A N/A
GPTB-204-S1-S1 GPS PLUS, 26 DB, TRUNK, BLACK, 17 FT SMA MALE, SMA EA PCTEL1  $                 139.54 35%  $                   90.70 N/A N/A

GPTB-204-S1-T1 GPS PLUS, 26 DB, TRUNK, BLACK, 17 FT 0 IN SMA MALE, TNC 
MALE EA PCTEL1  $                 144.61 35%  $                   94.00 N/A N/A

GPTB-204-S1-XX GPS PLUS, 26 DB, TRUNK, BLACK, 17 FT 0 IN SMA MALE, *NO 
CONN EA PCTEL1  $                 142.42 35%  $                   92.57 N/A N/A

GPTB-204-T1-N1N NGPS PLUS, 26 DB, TRUNK, BLACK, 17 FT 0 IN TNC MALE, N EA PCTEL1  $                 152.35 35%  $                   99.03 N/A N/A

GPTB-204-U3-M1N GPS PLS, 26DB, TRNK, BLK, 17FT 0IN 90DEG SMB PLG, MINI-
UHF M EA PCTEL1  $                 149.62 35%  $                   97.25 N/A N/A

GPTB-204-X1-F4 GPS PLUS, 26 DB, TRUNK, BLACK, 17 FT 0 IN MCX PLUG, FME 
FEMA EA PCTEL1  $                 138.62 35%  $                   90.10 N/A N/A

GPTB-204-XX-XX GPS PLS, 26 DB, TRNK, BLCK, 17FT 0IN *NO CONN, *NO CONN EA PCTEL1  $                 133.46 35%  $                   86.75 N/A N/A

GPTB-72-S1-S1 GPS PLUS, 26 DB, TRUNK, BLACK, 6 FT 0 IN SMA MALE, SMA 
MALE EA PCTEL1  $                 139.54 35%  $                   90.70 N/A N/A

GSUBN G, 12' RG58A/U MBNC EA PCTEL1  $                   37.95 35%  $                   24.67 N/A N/A

GTMU-118-T2-T1 GPS TRIBAND, MAG, LO PRO, US, 9FT 10IN TNC RP MALE, TNC 
MALE EA PCTEL1  $                   81.70 35%  $                   53.11 N/A N/A

GTMU-118-XX-T1 GPS TRIBAND, MAG, LO PROF, US, 9 FT 10 IN *NO CONN, TNC 
MALE EA PCTEL1  $                   65.92 35%  $                   42.85 N/A N/A

GTMU-204-B1-S1 GPS TRIBAND, MAGNETIC, LOW PROFILE, US, 17 FT 0 IN BNC 
MALE, SMA MALE EA PCTEL1  $                   74.12 35%  $                   48.18 N/A N/A

GTMU-204-K1-K1 GPS TRIBAND, MAG, LO PRO, US, 17FT 0IN FAKRA 
MALE,FAKRA MALE EA PCTEL1  $                   81.43 35%  $                   52.93 N/A N/A

GTMU-204-S1-C1 GPS TRIBAND, MAG, LO PROF, US, 17 FT 0 IN SMA MALE, SMC 
PLUG EA PCTEL1  $                   72.01 35%  $                   46.81 N/A N/A

GTMU-204-S1-C4 GPS TRIBAND, MAG, LOW PROF, US, 17 FT 0 IN SMA MALE, 
SMC PLU EA PCTEL1  $                   67.75 35%  $                   44.04 N/A N/A

GTMU-204-S1-K1 GPS TRIBAND, MAG, LOW PROFILE, US, 17 FT 0 IN SMA, FAKRA EA PCTEL1  $                   75.12 35%  $                   48.83 N/A N/A

GTMU-204-S1-T1 GPS TRIBND, MAGNET, LO PROF, US, 17FT 0IN SMA MALE, TNC 
MALE EA PCTEL1  $                   61.50 35%  $                   39.98 N/A N/A

GTMU-204-T1N-T1N GPS TRIBAND, MAG, LO PROF, US, 17 FT 0 IN TNC MALE, TNC 
MALE EA PCTEL1  $                   71.79 35%  $                   46.66 N/A N/A

GTMU-204-T1-T1 GPS TRIBAND, MAG, LO PROF, US, 17 FT 0 IN TNC MALE, TNC 
MALE EA PCTEL1  $                   71.79 35%  $                   46.66 N/A N/A
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GTMU-204-X1-S1 GPS TRIBAND, MAG, LO PROF, US, 17 FT 0 IN MCX PLUG, SMA 
MALE EA PCTEL1  $                   76.13 35%  $                   49.48 N/A N/A

GTMU-60-S1-C4 GPS TRIBAND, MAG, LO PROF, US, 5FT 0IN SMA MALE, SMC EA PCTEL1  $                   65.41 35%  $                   42.52 N/A N/A

GTPU-120-T2-T1 GPS TRIBAND, PERM, LO PROF, US, 10FT 0IN TNC MAL, RP-TNC 
MAL EA PCTEL1  $                   85.00 35%  $                   55.25 N/A N/A

GTPU-12-S1-S1 GPS TRIBAND, PERM, LO PROFIL, US, 1FT 0IN SMA MALE, SMA 
MALE EA PCTEL1  $                   64.10 35%  $                   41.67 N/A N/A

GTPU-204-S1-C1 GPS TRIBAND, PERM, LO PROF, US, 17FT 0IN SMA MALE, SMC 
PLUG EA PCTEL1  $                   73.47 35%  $                   47.76 N/A N/A

GTPU-204-S1-C4 GPS TRIBAND, PERM, LOW PROF, US, 17FT 0IN SMA MALE, 
SMC PLUG EA PCTEL1  $                   70.04 35%  $                   45.53 N/A N/A

GTPU-204-S1-T1 GPS TRIBND, PERMNT, LO PRO, US, 17FT 0IN SMA MAL, TNC EA PCTEL1  $                   61.50 35%  $                   39.98 N/A N/A

GTPU-204-T1-S1 GPS TRIBAND, PERM LO PROF, US, 17 FT 0 IN TNC MALE, SMA 
MALE EA PCTEL1  $                   71.64 35%  $                   46.57 N/A N/A

GTPU-204-T1-T1 GPS TRIBAND, PERM, LO PRO, US, 17 FT 0 IN TNC MALE, TNC 
MALE EA PCTEL1  $                   73.24 35%  $                   47.61 N/A N/A

GTPU-204-T2-T1 GPS TRIBAND, PERM, LO PRO, US, 10FT 0IN TNC MALE,RP-TNC 
MALE EA PCTEL1  $                   85.00 35%  $                   55.25 N/A N/A

GTPU-25-S1-S1 GPS TRIBAND, PERM, LO PROF, US, 2 FT 1 IN SMA MALE, SMA 
MALE EA PCTEL1  $                   64.10 35%  $                   41.67 N/A N/A

GTPU-30-S1-S1 GPS TRIBAND, PERM, LO PROF, US, 2FT 6IN SMA MALE, SMA 
MALE EA PCTEL1  $                   64.10 35%  $                   41.67 N/A N/A

GTSU-120-S1-N1 GPS TRIBAND, PERM, SHARKFIN, US, 10 FT 0 IN SMA MALE, N 
MALE EA PCTEL1  $                 124.25 35%  $                   80.76 N/A N/A

GTSU-144-S1-M1 GPS TRIBAND, PERM, SHARKFIN, US, 12FT 0IN SMA MALE, 
MINI-UHF EA PCTEL1  $                 116.78 35%  $                   75.91 N/A N/A

H141206HLL POLCARBONATE NEMA 4X ENCLUSRE 14X12X6 - OPAQUE EA PCTEL5  $                 113.31 0%  $                 113.31 N/A N/A
K16-12-204-N1-N K166 MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, N MALE EA PCTEL1  $                   85.18 35%  $                   55.37 N/A N/A
K16-60-12-XX-N K166 MOUNT, 1 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   30.38 35%  $                   19.75 N/A N/A

K16-60-180-T3-A GPTB-20K166 MOUNT, 15 FT 0 IN RG-58/U, RIGHT-ANGLE TNC 
MALE EA PCTEL1  $                   47.62 35%  $                   30.95 N/A N/A

K16-60-204-M1-A K166 MOUNT, 17 FT 0 IN RG-58/U, MINI-UHF MALE EA PCTEL1  $                   41.92 35%  $                   27.25 N/A N/A
K16-60-204-T1-A K166 MOUNT, 17 FT 0 IN RG-58/U, TNC MALE EA PCTEL1  $                   41.92 35%  $                   27.25 N/A N/A
K166M RFTP MT & CABLE  MPL CONN EA PCTEL1  $                   47.95 35%  $                   31.17 N/A N/A
K166MTT RFTP MT & CABLE M-UHF EA PCTEL1  $                   50.35 35%  $                   32.73 N/A N/A
K166T RFTP MT & CABLE  TNC CONN EA PCTEL1  $                   50.00 35%  $                   32.50 N/A N/A
K223//5PCK 5 PCK, K223 - REPL SPRING FOR .125 WHIP EA PCTEL1  $                 171.45 35%  $                 111.44 N/A N/A
K332 DISC  GROUNDING EA PCTEL1  $                   15.00 35%  $                     9.75 N/A N/A
K35/25 HOLE PLUG 3/4 IN /25PK EA PCTEL1  $                   53.65 35%  $                   34.87 N/A N/A
K37/25 HOLE PLUG 3/8 IN /25PK EA PCTEL1  $                   53.65 35%  $                   34.87 N/A N/A
K39/25 HOLE PLUG 7/8 IN /25PK EA PCTEL1  $                   53.65 35%  $                   34.87 N/A N/A
K41//5PCK K41 ROD, 5 PACK EA PCTEL1  $                   79.00 35%  $                   51.35 N/A N/A
K42//5PCK K42 WHIP, 5 PACK EA PCTEL1  $                   93.15 35%  $                   60.55 N/A N/A
K44//5PCK 5 PACK, K44 EA PCTEL1  $                 158.40 35%  $                 102.96 N/A N/A
K454.3Z//5PCK K454.3Z, SET OF 5 EA PCTEL1  $                   82.35 35%  $                   53.53 N/A N/A
K5148 HOUSING, TRANSIT, 8"", REPL PART EA PCTEL1  $                   12.40 35%  $                     8.06 N/A N/A
K722//5PCK 5 PACK, K722 EA PCTEL1  $                   98.00 35%  $                   63.70 N/A N/A
K725//5PCK 5 PACK, K725 EA PCTEL1  $                   98.00 35%  $                   63.70 N/A N/A
K729//25PCK 25 PACK, K729 EA PCTEL1  $                 400.00 35%  $                 260.00 N/A N/A
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K794 MTG KIT FOR THICK ROOFS EA PCTEL1  $                   27.90 35%  $                   18.14 N/A N/A
K794-12-204-T1-N K794 MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, TNC MALE EA PCTEL1  $                   81.60 35%  $                   53.04 N/A N/A
K794-12-300-T1-N K794 MOUNT, 25 FT 0 IN PRO-FLEX PLUS 195, TNC MALE EA PCTEL1  $                   74.05 35%  $                   48.13 N/A N/A
K794-12-3-S4-A K794 MOUNT, 0 FT 3 IN PRO-FLEX PLUS 195, SMA FEMALE EA PCTEL1  $                   44.55 35%  $                   28.96 N/A N/A
K794-60-204-N1-A K794 MOUNT, 17 FT 0 IN RG-58/U, N MALE EA PCTEL1  $                   38.16 35%  $                   24.80 N/A N/A
K794-60-204-S1-A K794 MOUNT, 17 FT 0 IN RG-58/U, SMA MALE EA PCTEL1  $                   33.26 35%  $                   21.62 N/A N/A
K794-60-204-T1-A K794 MOUNT, 17 FT 0 IN RG-58/U, TNC MALE EA PCTEL1  $                   33.51 35%  $                   21.78 N/A N/A
K794-60-207-S3-A K794 MOUNT, 17 FT 3 IN RG-58/U, RIGHT-ANGLE SMA MALE EA PCTEL1  $                   38.10 35%  $                   24.77 N/A N/A
K794-60-24-XX-N K794 MOUNT, 2 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   22.80 35%  $                   14.82 N/A N/A
K794-60-300-XX-N K794 MOUNT, 25 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   38.72 35%  $                   25.17 N/A N/A
K794-60-30-S3-A K794 MOUNT, 2 FT 6 IN RG-58/U, RIGHT-ANGLE SMA MALE EA PCTEL1  $                   30.62 35%  $                   19.90 N/A N/A
K794-60-360-XX-N K794 MOUNT, 30 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   42.00 35%  $                   27.30 N/A N/A
K794-60-600-XX-N K794 MOUNT, 50 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   47.12 35%  $                   30.63 N/A N/A
K794-60-72-M1-N K794 MOUNT, 6 FT 0 IN RG-58/U, MINI-UHF MALE EA PCTEL1  $                   40.46 35%  $                   26.30 N/A N/A
K794M MNT KIT FOR THICK ROOFS, MINI UHF CONN EA PCTEL1  $                   31.70 35%  $                   20.61 N/A N/A
K93001/10PCK K93001 TAPE FOAM, 10 PACK EA PCTEL1  $                   17.45 35%  $                   11.34 N/A N/A
KAV353//5PCK 5 PACK, KAV353 EA PCTEL1  $                   88.10 35%  $                   57.27 N/A N/A
KAV377//5PCK 5 PACK, KAV377 EA PCTEL1  $                 120.75 35%  $                   78.49 N/A N/A
KAV398//5PCK 5 PACK, KAV398 EA PCTEL1  $                 103.60 35%  $                   67.34 N/A N/A
KAVR152.3Z//5PCK 5 PACK, KAVR152.3Z EA PCTEL1  $                   75.70 35%  $                   49.21 N/A N/A
KAVR153Z REPL WHIP FOR APR153 EA PCTEL1  $                   33.35 35%  $                   21.68 N/A N/A
KCB354//5PCK 5 PACK, KCB354 EA PCTEL1  $                 171.14 35%  $                 111.24 N/A N/A
KCB454//5PCK 5 PACK, KCB454 EA PCTEL1  $                 151.35 35%  $                   98.38 N/A N/A
KCB852//5PCK 5 PACK, KCB852 EA PCTEL1  $                 124.90 35%  $                   81.19 N/A N/A
KCB876//5PCK 5 PACK, KCB876 EA PCTEL1  $                 151.35 35%  $                   98.38 N/A N/A
KD166T RFTP MT & CABLE  TNC CONN EA PCTEL1  $                   48.10 35%  $                   31.27 N/A N/A
KD6-60-12-XX-N KD66 MOUNT, 1 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   27.53 35%  $                   17.89 N/A N/A
KD876Z//5PCK 5 PACK, KD876Z EA PCTEL1  $                 121.03 35%  $                   78.67 N/A N/A
KE166U RFTP MNT & CABLE, FFME ATT EA PCTEL1  $                   41.35 35%  $                   26.88 N/A N/A

KE166UMT 3DB CELLULAR/PCS ROOFTOP MNT ANTENNA, MOUNT AND 
ADAPTE EA PCTEL1  $                   45.40 35%  $                   29.51 N/A N/A

KE794 MTG KIT FOR THICK ROOFS EA PCTEL1  $                   58.30 35%  $                   37.90 N/A N/A

KE794-8M-B1-N MOUNTING KIT FOR THICK ROOFS W/ 8M RG58/U & LOOSE 
BNC CONN EA PCTEL1  $                   58.28 35%  $                   37.88 N/A N/A

KR723//5PCK 5 PACK, KR723 EA PCTEL1  $                 177.15 35%  $                 115.15 N/A N/A
KR7241//5PCK 5 PACK, KR7241 EA PCTEL1  $                 105.90 35%  $                   68.84 N/A N/A
KR726//5PCK 5 PACK, KR726 EA PCTEL1  $                 148.20 35%  $                   96.33 N/A N/A
KR731//5PCK KR731 ROD, 5 PACK EA PCTEL1  $                 100.65 35%  $                   65.42 N/A N/A
KR852Z//5PCK KR852Z ROD, 5 PACK EA PCTEL1  $                   81.80 35%  $                   53.17 N/A N/A
KRDM1994Z//5PCK 5 PACK, KRDM1994Z WHIPS EA PCTEL1  $                 128.60 35%  $                   83.59 N/A N/A
LPA136174-6NF ANTENNA,  LOG PERIODIC, 136-174MHZ, 8 DBI GAIN, 5 ELEM, EA PCTEL5  $                 595.00 0%  $                 595.00 N/A N/A
MACM MOUNT, ABOVE CEILING EA PCTEL3  $                   17.00 5%  $                   16.15 N/A N/A
MACMAP MOUNT, ABOVE CEILING W/AP BRKT EA PCTEL3  $                   31.75 5%  $                   30.16 N/A N/A

MACMAP-2A MOUNT, ABOVE CEILING W/AP BRKT WITH MOUNT 
HOLES/SCREWS EA PCTEL3  $                   31.75 5%  $                   30.16 N/A N/A

MAT27//5PCK 5 PACK, MAT27 EA PCTEL1  $                 253.30 35%  $                 164.65 N/A N/A
MAT27DC//5PCK 5 PACK, 27-31 MLBDC2700 COIL EA PCTEL1  $                 195.45 35%  $                 127.04 N/A N/A
MAT30//5PCK 5 PACK, MAT30 EA PCTEL1  $                 244.25 35%  $                 158.76 N/A N/A
MAT3001 MLB3001 LESS WHIP EA PCTEL1  $                 206.00 35%  $                 133.90 N/A N/A
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MAT34//5PCK 5 PACK, MAT34 EA PCTEL1  $                 244.25 35%  $                 158.76 N/A N/A
MAT40//5PCK 5 PACK, MAT40 EA PCTEL1  $                 180.95 35%  $                 117.62 N/A N/A
MAT450//5PCK 5 PACK, MAT450 EA PCTEL1  $                 118.50 35%  $                   77.03 N/A N/A
MAT450NGP//5PCK 5 PACK, MAT450NGP EA PCTEL1  $                 152.35 35%  $                   99.03 N/A N/A
MAT47//5PCK 5 PACK, MAT47 EA PCTEL1  $                 177.80 35%  $                 115.57 N/A N/A
MAT58//5PCK 5 PACK, MAT58 EA PCTEL1  $                 136.70 35%  $                   88.86 N/A N/A
MAT582//5PCK 5 PACK, MAT582 EA PCTEL1  $                 136.70 35%  $                   88.86 N/A N/A
MAT66//5PCK 5 PACK, MAT66 EA PCTEL1  $                 118.50 35%  $                   77.03 N/A N/A
MATH//5PCK 5 PACK, MATH EA PCTEL1  $                   71.15 35%  $                   46.25 N/A N/A
MATH132//5PCK MATH132, 5 PACK EA PCTEL1  $                   76.80 35%  $                   49.92 N/A N/A
MATHHD//5PCK MATHHD - FIVE PACK EA PCTEL1  $                   68.05 35%  $                   44.23 N/A N/A
MATMWB//5PCK 5 PACK, MATMWB EA PCTEL1  $                 115.05 35%  $                   74.78 N/A N/A
MATMWVHD//5PCK 5 PACK, MATMWVHD EA PCTEL1  $                 148.20 35%  $                   96.33 N/A N/A
MAX//5PCK PACK OF 5 MAX BASE CONTACT/WASHER EA PCTEL1  $                   55.80 35%  $                   36.27 N/A N/A
MAX150D VHF DISGUISE ANTENNA EA PCTEL1  $                   31.10 35%  $                   20.22 N/A N/A
MAX455 450-470,5DB,MAX BASE EA PCTEL1  $                   34.00 35%  $                   22.10 N/A N/A
MAX7603S 760-870 MHZ MAXBASE COLINEAR ANTENNA EA PCTEL1  $                   39.25 35%  $                   25.51 N/A N/A
MAX8033 806-896,3DB,CCC EA PCTEL1  $                   31.70 35%  $                   20.61 N/A N/A
MAX8053 806-896,3DB,OCC EA PCTEL1  $                   26.40 35%  $                   17.16 N/A N/A
MAX8053-NL 806-896,3DB,OCC EA PCTEL1  $                   26.40 35%  $                   17.16 N/A N/A
MAX8053S 806-896,3DB,OCC,ANT W/SPR,CHR EA PCTEL1  $                   36.85 35%  $                   23.95 N/A N/A
MAX8055 806-866,5DB,CCT EA PCTEL1  $                   43.35 35%  $                   28.18 N/A N/A
MAX8055S 806-866,5DB,CCT,ANT W/SPR,CHR EA PCTEL1  $                   54.85 35%  $                   35.65 N/A N/A
MAX8375 824-896,5DB,CCT CHROME EA PCTEL1  $                   43.35 35%  $                   28.18 N/A N/A
MAX8375-NL 824-896,5DB,CCT CHROME EA PCTEL1  $                   43.35 35%  $                   28.18 N/A N/A
MAX8375S 824-896,5DB,CCT,ANT W/SPR,CHR EA PCTEL1  $                   49.85 35%  $                   32.40 N/A N/A
MAX9053 896-940,3DB,OCC,CHROME EA PCTEL1  $                   26.40 35%  $                   17.16 N/A N/A
MAX9075 896-940,5DB,OCT,CHROME EA PCTEL1  $                   42.90 35%  $                   27.89 N/A N/A
MAX9085 896-940,5DB,CCT,CHROME EA PCTEL1  $                   43.35 35%  $                   28.18 N/A N/A
MAX9085S 896-940,5DB,CCT,ANT W/SPR,CHR EA PCTEL1  $                   49.85 35%  $                   32.40 N/A N/A
MAX9105 870-950, 5DB, CCT, CHROME EA PCTEL1  $                   43.35 35%  $                   28.18 N/A N/A
MAX9105-NL 870-950, 5DB, CCT, CHROME EA PCTEL1  $                   43.35 35%  $                   28.18 N/A N/A
MAXC24503 2.4-2.5GHZ,3DB,CCC,CHR EA PCTEL1  $                   32.25 35%  $                   20.96 N/A N/A
MAXC24505 2.4 - 2.5HGZ,5DB,CCC,CHR EA PCTEL1  $                   38.55 35%  $                   25.06 N/A N/A
MAXMFT 118-940,FT,MAX BASE,1/4 WAVE EA PCTEL1  $                   21.90 35%  $                   14.24 N/A N/A
MAXMFTS 132-512,FIELD TUNABLE,W/SPR,CH EA PCTEL1  $                   32.50 35%  $                   21.13 N/A N/A
MAXS//5PCK PACK OF 5 MAX BASE SPRINGS, CHR EA PCTEL1  $                   94.15 35%  $                   61.20 N/A N/A
MAXSCAN1000 UHF,VHF,800 SCAN RCV ONLY EA PCTEL1  $                   34.40 35%  $                   22.36 N/A N/A
MAXSCAN1000S UHF/VHF/800 SCAN ANT W/SPRING EA PCTEL1  $                   44.85 35%  $                   29.15 N/A N/A
MB-01-A Wall Mount Omni Bracket EA PCTEL5  $                     6.15 0%  $                     6.15 N/A N/A
MBB-52-360-P7-A MBM MOUNT (BLACK), 30 FT 0 IN RG-58A/U, PL259 SOLDER EA PCTEL1  $                   50.19 35%  $                   32.62 N/A N/A
MBB-60-12-XX-N MBM MOUNT (BLACK), 1 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   29.68 35%  $                   19.29 N/A N/A
MBB-60-204-M1-A MBM MOUNT (BLACK), 17 FT 0 IN RG-58/U, MINI-UHF MALE EA PCTEL1  $                   39.28 35%  $                   25.53 N/A N/A
MBB-60-360-XX-N MBM MOUNT (BLACK), 30 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   44.63 35%  $                   29.01 N/A N/A
MBM WTPR MM,17'58AU,SOL PL259,CHR EA PCTEL1  $                   39.45 35%  $                   25.64 N/A N/A
MBM-52-144-T1-A MBM MOUNT (CHROME), 12 FT 0 IN RG-58A/U, TNC MALE EA PCTEL1  $                   38.22 35%  $                   24.84 N/A N/A
MBM-52-192-T1-A MBM MOUNT (CHROME), 16 FT 0 IN RG-58A/U, TNC MALE EA PCTEL1  $                   40.33 35%  $                   26.21 N/A N/A
MBM-52-204-N1-A MBM MOUNT (CHROME), 17 FT 0 IN RG-58A/U, N MALE EA PCTEL1  $                   46.60 35%  $                   30.29 N/A N/A
MBM-52-204-P1-N MBM MOUNT (CHROME), 17 FT 0 IN RG-58A/U, PL259 CRIMP EA PCTEL1  $                   39.01 35%  $                   25.36 N/A N/A
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MBM-52-252-P7-N MBM MOUNT (CHROME), 21 FT 0 IN RG-58A/U, PL259 SOLDER EA PCTEL1  $                   45.90 35%  $                   29.84 N/A N/A
MBM-52-360-P7-A MBM MOUNT (CHROME), 30 FT 0 IN RG-58A/U, PL259 SOLDER EA PCTEL1  $                   50.65 35%  $                   32.92 N/A N/A
MBM-52-360-XX-N MBM MOUNT (CHROME), 30 FT 0 IN RG-58A/U, *NO EA PCTEL1  $                   42.66 35%  $                   27.73 N/A N/A
MBM-52-36-XX-N MBM MOUNT (CHROME), 3 FT 0 IN RG-58A/U, *NO CONNECTOR EA PCTEL1  $                   30.01 35%  $                   19.51 N/A N/A
MBM-52-72-T1-A MBM MOUNT (CHROME), 6 FT 0 IN RG-58A/U, TNC MALE EA PCTEL1  $                   35.06 35%  $                   22.79 N/A N/A
MBM-60-12-XX-N MBM MOUNT (CHROME), 1 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   28.98 35%  $                   18.84 N/A N/A
MBM-60-144-T1-A MBM MOUNT (CHROME), 12 FT 0 IN RG-58/U, TNC MALE EA PCTEL1  $                   37.97 35%  $                   24.68 N/A N/A
MBM-60-180-T1-A MBM MOUNT (CHROME), 15 FT 0 IN RG-58/U, TNC MALE EA PCTEL1  $                   36.44 35%  $                   23.69 N/A N/A
MBM-60-192-T1-A MBM MOUNT (CHROME), 16 FT 0 IN RG-58/U, TNC MALE EA PCTEL1  $                   40.00 35%  $                   26.00 N/A N/A
MBM-60-204-XX-N MBM MOUNT (CHROME), 17 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   35.38 35%  $                   23.00 N/A N/A
MBM-60-240-T1-A MBM MOUNT (CHROME), 20 FT 0 IN RG-58/U, TNC MALE EA PCTEL1  $                   42.02 35%  $                   27.31 N/A N/A
MBM-60-24-T1-A MBM MOUNT (CHROME), 2 FT 0 IN RG-58/U, TNC MALE EA PCTEL1  $                   30.28 35%  $                   19.68 N/A N/A

MBM-60-276-N3-A MBM MOUNT (CHROME), 23 FT 0 IN RG-58/U, RIGHT-ANGLE N 
MALE EA PCTEL1  $                   58.97 35%  $                   38.33 N/A N/A

MBM-60-276-T3-A MBM MOUNT (CHROME), 23 FT 0 IN RG-58/U, RIGHT-ANGLE 
TNC MALE EA PCTEL1  $                   50.26 35%  $                   32.67 N/A N/A

MBM-60-60-N1-A MBM MOUNT (CHROME), 5 FT 0 IN RG-58/U, N MALE EA PCTEL1  $                   40.19 35%  $                   26.12 N/A N/A
MBM-60-72-T1-A MBM MOUNT (CHROME), 6 FT 0 IN RG-58/U, TNC MALE EA PCTEL1  $                   33.32 35%  $                   21.66 N/A N/A
MBM-61-204-N1-N MBM MOUNT (CHROME), 17 FT 0 IN RG-58 PTFE (WHITE), N EA PCTEL1  $                   92.05 35%  $                   59.83 N/A N/A
MBMC-NC WTRPF MM,17'RG58U,NO CONN,CHR EA PCTEL1  $                   37.95 35%  $                   24.67 N/A N/A
MBMFFME 3/4 MIR MT, 17' RG58U, FFME EA PCTEL1  $                   39.45 35%  $                   25.64 N/A N/A
MBM-NC WTRPF MM,17'RG58A/U,NO CONN,CH EA PCTEL1  $                   37.95 35%  $                   24.67 N/A N/A
MBMPL 3/4MM,17'58U,CR MINIUHF,CHR EA PCTEL1  $                   39.45 35%  $                   25.64 N/A N/A
MBS BASE ADAPTER KIT EA PCTEL1  $                   44.40 35%  $                   28.86 N/A N/A
MBS150 144-174,UNITY,OMNIBASE STATION EA PCTEL1  $                 125.00 35%  $                   81.25 N/A N/A
MBS450 450-470,UNITY,OMNIBASE STATION EA PCTEL1  $                   94.00 35%  $                   61.10 N/A N/A
MBS800 800,BASE ADAPTER KIT EA PCTEL1  $                   46.25 35%  $                   30.06 N/A N/A
MBSN VHF BASE ADAPTER KIT W/N CONN EA PCTEL1  $                   44.50 35%  $                   28.93 N/A N/A
MBSUHF UHF BASE ADAPTER KIT EA PCTEL1  $                   46.25 35%  $                   30.06 N/A N/A
MBSWM OMNIBASE STATION WALL MOUNT EA PCTEL1  $                   22.00 35%  $                   14.30 N/A N/A
MBX150 144-174,3DB,OMNIBASE STATION EA PCTEL1  $                 180.00 35%  $                 117.00 N/A N/A
MBX450 450-470,3DB,OMNIBASE STATION EA PCTEL1  $                 125.00 35%  $                   81.25 N/A N/A
MC2400PT36RPC 2.4 GHZ, 23 DBI CEIL MNT OMNI, RPC 36PT EA PCTEL3  $                   31.90 5%  $                   30.31 N/A N/A
MC2400PTMSMA 2.4 GHZ, OMNI-DIRECTIONAL ANT EA PCTEL3  $                   33.55 5%  $                   31.87 N/A N/A
MC2400PTNF 2.4 GHZ, OMNI-DIRECTIONAL ANT EA PCTEL3  $                   33.55 5%  $                   31.87 N/A N/A
MC2400PTRPC 2.4 GHZ 2.5 DBI CEILING MNT OMNI, RPC EA PCTEL3  $                   33.55 5%  $                   31.87 N/A N/A
MC24580304PTRPC 2.4 / 5.8 GHZ 3 DBI / 4 DBI CEILING MNT OMNI RPC EA PCTEL3  $                   37.85 5%  $                   35.96 N/A N/A
MC24580304PTRPSMA 2.4 / 5.8 GHZ, 3 / 4 DBI CEILING MNT OMNI RPMSMA EA PCTEL3  $                   37.70 5%  $                   35.82 N/A N/A
MC4900PTNF 4.9 - 5.875 GHZ CEILING OMNI EA PCTEL3  $                   25.08 5%  $                   23.83 N/A N/A
MCD2400PT36RPC 2.4 GHZ 2.5 DBI DIV CEIL MNT RPC 36 EA PCTEL3  $                   68.56 5%  $                   65.13 N/A N/A
MCMI24003FSMA 2.4-2.5 GHZ MINI CEILING MNT OMNI, 3DBI, FSMA EA PCTEL3  $                   22.90 5%  $                   21.76 N/A N/A

MCMI2458-6-RPC DUAL-BAND,SIX-PORT  MIMO MINIATURE CEILING MOUNT 
ANTENNA EA PCTEL3  $                 150.00 5%  $                 142.50 N/A N/A

MCO24005PT36RPBN 2.4 GHZ CEIL MOUNT, 5.5 DBI, 36"" RPBN EA PCTEL3  $                   27.50 5%  $                   26.13 N/A N/A
MCO24005PT36RPC 2.4 GHZ CEIL MNT, 5.5 DBI, 36"" RPC EA PCTEL3  $                   27.50 5%  $                   26.13 N/A N/A
MCO24005PT36RPMSMA 2.4 GHZ CEIL MNT 5.5 DBI 36"" RPMSMA EA PCTEL3  $                   39.90 5%  $                   37.91 N/A N/A
MCR806 806-960 MHZ, 8.5DB,CORNER REFLECTOR EA PCTEL1  $                 385.25 35%  $                 250.41 N/A N/A
MDAPANT033 Custom Antenna for Datascope EA PCTEL5  $                   43.54 0%  $                   43.54 N/A N/A
MDB1444 144/440,2DB/5DB,CHR EA PCTEL1  $                   75.00 35%  $                   48.75 N/A N/A
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MDB1444S 144/440,2DB,5DB,W/SPR,CHR EA PCTEL1  $                   80.00 35%  $                   52.00 N/A N/A
MDBM800/1900MSMA CELLULAR/PCS,13.12 CABL,SMA MALE EA PCTEL1  $                   57.35 35%  $                   37.28 N/A N/A
MDBM800/1900PL CELLULAR/PCS, 13.12 CABLE, MINI UHF EA PCTEL1  $                   57.35 35%  $                   37.28 N/A N/A
MDVU150/450 DIPLEXER, VHF/UHF, 300 W, SO-239 CONNECTORS EA PCTEL1  $                   90.00 35%  $                   58.50 N/A N/A
MEFC24005 2.4 GHZ, 5DBI, ELEVATED FEED ANTENNA EA PCTEL1  $                 104.60 35%  $                   67.99 N/A N/A
MEFC24008 2.4GHZ, 8 DBI GAIN ELEVATED FEED STYLE MOBILE EA PCTEL3  $                 200.00 5%  $                 190.00 N/A N/A
MEFC49005HF ELEVATED FEED 4.9 - 5.0 GHZ CHROME EA PCTEL1  $                 134.65 35%  $                   87.52 N/A N/A
MEFC58005HF ELEVATED FEED 5.8 GHZ, CHROME EA PCTEL1  $                 134.65 35%  $                   87.52 N/A N/A
MEXE902RPSM 902-960, 900SMR, MOLD RPSM EA PCTEL3  $                   13.80 5%  $                   13.11 N/A N/A
MEXR902TN 902-960,2.5DB,0-90 ANGLE,TN EA PCTEL3  $                   13.80 5%  $                   13.11 N/A N/A
MFB1500 150-156,UNITY,FIBERGLASS BASE EA PCTEL1  $                 170.00 35%  $                 110.50 N/A N/A
MFB1503 150-156,3DB,FIBERGLASS BASE EA PCTEL1  $                 270.00 35%  $                 175.50 N/A N/A
MFB1560 156-162,UNITY,FIBERGLASS BASE EA PCTEL1  $                 170.00 35%  $                 110.50 N/A N/A
MFB1563 156-162,3DB,FIBERGLASS BASE EA PCTEL1  $                 270.00 35%  $                 175.50 N/A N/A
MFB1683 168-174,3DB,FIBERGLASS BASE EA PCTEL1  $                 270.00 35%  $                 175.50 N/A N/A
MFB24004 2.4 GHZ,FIBRGLSS,4 DBI, EA PCTEL3  $                   59.00 5%  $                   56.05 N/A N/A
MFB24004BX MFB24004 IN A BOX EA PCTEL3  $                   59.00 5%  $                   56.05 N/A N/A
MFB24006 2.4 GHZ,ISM,6DBI,F.G.,OMNI,NF EA PCTEL3  $                   65.00 5%  $                   61.75 N/A N/A
MFB24006DC 2.4 GHZ, ISM, 6 DBI DC GRND FG OMNI NF EA PCTEL3  $                   69.00 5%  $                   65.55 N/A N/A
MFB24008 2.4 GHZ,ISM,8DBI,F.G.,OMNI,NF EA PCTEL3  $                   75.00 5%  $                   71.25 N/A N/A
MFB24008DC ANTENNA, MFB, 2.4-2.484GHZ, 8 DBI, NF, DC EA PCTEL3  $                   77.00 5%  $                   73.15 N/A N/A
MFB24010 2.4 GHZ ISM, 10 DBI F.G OMNI,NF EA PCTEL3  $                   79.00 5%  $                   75.05 N/A N/A
MFB24012 12 DBI, 2.4 GHZ OMNI, N FEMALE CONN EA PCTEL3  $                 207.00 5%  $                 196.65 N/A N/A
MFB365010 ANTENNA, OMNI, 3.65-3.7GHZ, 10 DBI, MMK8A EA PCTEL3  $                 153.00 5%  $                 145.35 N/A N/A
MFB4500 450-460,UNITY,FIBERGLASS BASE EA PCTEL1  $                 132.00 35%  $                   85.80 N/A N/A
MFB4503 450-460,3DB,FIBERGLASS BASE EA PCTEL1  $                 195.00 35%  $                 126.75 N/A N/A
MFB4505 450-460,5DB,FIBERGLASS BASE EA PCTEL1  $                 265.00 35%  $                 172.25 N/A N/A
MFB4505NF 450-460,5DB,FIBERGLASS,N FEMALE EA PCTEL1  $                 275.00 35%  $                 178.75 N/A N/A
MFB4600 460-470,UNITY,FIBERGLASS BASE EA PCTEL1  $                 130.00 35%  $                   84.50 N/A N/A
MFB4603 460-470,3DB,FIBERGLASS BASE EA PCTEL1  $                 195.00 35%  $                 126.75 N/A N/A
MFB4605 460-470,5DB,FIBERGLASS BASE EA PCTEL1  $                 275.00 35%  $                 178.75 N/A N/A
MFB4605NF 460-470,5DB,FIBERGLAS,N-FEMALE EA PCTEL1  $                 275.00 35%  $                 178.75 N/A N/A
MFB4705 470-480,5DB,FIBERGLASS BASE EA PCTEL1  $                 275.00 35%  $                 178.75 N/A N/A
MFB49009 9DBI, 4.9 - 5GHZ, FIBERGLASS OMNI EA PCTEL3  $                 124.00 5%  $                 117.80 N/A N/A
MFB58010 10 DBI, 5.8 GHZ OMNI NF CONNECTOR EA PCTEL3  $                   78.40 5%  $                   74.48 N/A N/A
MFB8133 806-866,3DB,FIBERGLASS BASE EA PCTEL1  $                 155.00 35%  $                 100.75 N/A N/A
MFB8135 806-866,5DB,FIBERGLASS BASE EA PCTEL1  $                 210.00 35%  $                 136.50 N/A N/A
MFB8353 824-896,3DB,FIBERGLASS BASE EA PCTEL1  $                 155.00 35%  $                 100.75 N/A N/A
MFB8583 806-866,3DB,FIBERGLASS BASE EA PCTEL1  $                 155.00 35%  $                 100.75 N/A N/A
MFB8585 806-866,5DB,FIBERGLASS BASE EA PCTEL1  $                 210.00 35%  $                 136.50 N/A N/A
MFB8963 896-940,3DB,FIBERGLASS BASE EA PCTEL1  $                 155.00 35%  $                 100.75 N/A N/A
MFB8965 896-940,5DB,FIBERGLASS BASE EA PCTEL1  $                 210.00 35%  $                 136.50 N/A N/A
MFB8967 896-940,7DB,FIBERGLASS BASE EA PCTEL1  $                 253.00 35%  $                 164.45 N/A N/A
MFB8967NF 896-940,7DB,FIBERGLASS BASE,NF EA PCTEL1  $                 253.00 35%  $                 164.45 N/A N/A
MFB9150 902-928,UNITY,FIBERGLASS BASE EA PCTEL1  $                 110.00 35%  $                   71.50 N/A N/A
MFB9153 902-928,3DB,FIBERGLASS BASE EA PCTEL1  $                 155.00 35%  $                 100.75 N/A N/A
MFB9155 902-928,5DB,FIBERGLASS BASE EA PCTEL1  $                 210.00 35%  $                 136.50 N/A N/A
MFB9155NF 902-928,5DB,FIBERGLASS,NF CONN EA PCTEL1  $                 220.00 35%  $                 143.00 N/A N/A
MFB9157 902-928,7DB,FIBERGLASS BASE EA PCTEL1  $                 230.00 35%  $                 149.50 N/A N/A
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MFB9157NF 902-928,7DB,FB,BASE,FEMALE N EA PCTEL1  $                 240.00 35%  $                 156.00 N/A N/A
MFB9387 896-940,7DB,FIBERGLASS BASE EA PCTEL1  $                 255.00 35%  $                 165.75 N/A N/A
MFBW7463 746-869 MHZ, 3DB, MFB OMNI, NF CONN EA PCTEL1  $                 430.00 35%  $                 279.50 N/A N/A
MFBW8903 3DB, 890-960 MHZ, FG OMNI, NM EA PCTEL1  $                 180.00 35%  $                 117.00 N/A N/A
MFBW8905 890-960 MHZ WIDEBAND OMNI NM EA PCTEL1  $                 199.00 35%  $                 129.35 N/A N/A
MHB5800 144-174,3DB,CHR EA PCTEL1  $                   41.45 35%  $                   26.94 N/A N/A
MHB5800132 132-174,3DB,CHR EA PCTEL1  $                   43.00 35%  $                   27.95 N/A N/A
MHB5800132S 132-174,3DB,W/SPR,CHR EA PCTEL1  $                   55.90 35%  $                   36.34 N/A N/A
MHB5800S 144-174,3DB,W/SPRING ANTENNA EA PCTEL1  $                   54.35 35%  $                   35.33 N/A N/A
MHB5802 144-174,UNITY,CHR EA PCTEL1  $                   44.35 35%  $                   28.83 N/A N/A
MHB5802S 144-174,UNITY,W/SPR,CHR EA PCTEL1  $                   57.45 35%  $                   37.34 N/A N/A
MHBDC5800 144-174,3DB,DC GND,CHR EA PCTEL1  $                   57.40 35%  $                   37.31 N/A N/A
MHBDC5800S 144-174,3DB,DC GND,SPR,CHR EA PCTEL1  $                   70.35 35%  $                   45.73 N/A N/A

MHF-12-12-XX-N MHFML195C MOUNT, 1 FT 0 IN PRO-FLEX PLUS 195, *NO 
CONNECTOR EA PCTEL1  $                   21.34 35%  $                   13.87 N/A N/A

MHF-12-144-S1-A MHFML195C MOUNT, 12 FT 0 IN PRO-FLEX PLUS 195, SMA EA PCTEL1  $                   33.79 35%  $                   21.96 N/A N/A
MHF-12-144-T1-A MHFML195C MOUNT, 12 FT 0 IN PRO-FLEX PLUS 195, TNC EA PCTEL1  $                   33.05 35%  $                   21.48 N/A N/A
MHF-12-144-T1-N PERMANENT MOBILE MOUNT HIGH FREQ EA PCTEL1  $                   33.05 35%  $                   21.48 N/A N/A

MHF-12-144-T2-A MHFML195C MOUNT, 12 FT 0 IN PRO-FLEX PLUS 195, RP-TNC 
MALE EA PCTEL1  $                   39.30 35%  $                   25.55 N/A N/A

MHF-12-204-N1-N MHFML195C MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, N MALE EA PCTEL1  $                   42.10 35%  $                   27.37 N/A N/A
MHF-12-240-S1-A MHFML195C MOUNT, 20 FT 0 IN PRO-FLEX PLUS 195, SMA EA PCTEL1  $                   38.28 35%  $                   24.88 N/A N/A
MHF-12-240-T1-N MHFML195C MOUNT, 20 FT 0 IN PRO-FLEX PLUS 195, TNC EA PCTEL1  $                   38.63 35%  $                   25.11 N/A N/A
MHF-12-300-T1-N MHFML195C MOUNT, 25 FT 0 IN PRO-FLEX PLUS 195, TNC EA PCTEL1  $                   34.57 35%  $                   22.47 N/A N/A
MHFML195C PERMANENT MOBILE MOUNT HIGH FREQ EA PCTEL1  $                   24.85 35%  $                   16.15 N/A N/A
MHFPFP240C PERM HIGH FREQ MNT, TNC CONN EA PCTEL1  $                   58.00 35%  $                   37.70 N/A N/A
MHFPFP240NMBX PERM HIGH FREQ MNT, BOXED EA PCTEL1  $                   79.23 35%  $                   51.50 N/A N/A
MHO24002NM ANTENNA, OMNI, 2.4GHZ, 2DBI EA PCTEL3  $                   26.00 5%  $                   24.70 N/A N/A
MHO24004NM OMNI ANTENNA, 2.4-2.5 GHZ, 4 DBI, N MALE EA PCTEL3  $                   33.00 5%  $                   31.35 N/A N/A
MHO24006NM OMNI ANTENNA, 2.4-2.5 GHZ, 6 DBI, N MALE EA PCTEL3  $                   40.00 5%  $                   38.00 N/A N/A
MHO24008NM OMNI ANTENNA, 2.4-2.5 GHZ, 8 DBI, N MALE EA PCTEL3  $                   50.00 5%  $                   47.50 N/A N/A
MHO52007NM ANTENNA, OMNI, 5.15-5.875GHZ, 7 DBI GAIN EA PCTEL3  $                   60.00 5%  $                   57.00 N/A N/A
MHO58010NM OMNI ANTENNA, 5.15-5.875 GHZ, 10DBI N MALE EA PCTEL3  $                   65.00 5%  $                   61.75 N/A N/A
MHODB24490507NM 2.4-2.5/4.94-5.925 GHZ DUAL BAND OMNI, N MALE, VENTED EA PCTEL3  $                   80.00 5%  $                   76.00 N/A N/A

MHODB24490507NM-UM ANTENNA, OMNI, 2.4-2.5/4.9-5.9GHZ, NM CONN, UPRIGHT 
MOUNTING EA PCTEL3  $                   51.00 5%  $                   48.45 N/A N/A

MHP-20-204-M1-N MHFML240C MOUNT, 17 FT 0 IN PFP 240, MINI-UHF MALE EA PCTEL1  $                   65.61 35%  $                   42.65 N/A N/A
MHP-20-204-S2-A MHFML240C MOUNT, 17 FT 0 IN PFP 240, RP-SMA MALE EA PCTEL1  $                   71.33 35%  $                   46.36 N/A N/A
MHP-20-204-T1-A MHFML240C MOUNT, 17 FT 0 IN PFP 240, TNC MALE EA PCTEL1  $                   72.89 35%  $                   47.38 N/A N/A
MHWS2400MSMA 2.4GHZ,1/2 WV,R/A,OVER MLD,MSMA EA PCTEL3  $                   10.95 5%  $                   10.40 N/A N/A
MHWS2400MSMA-NL 2.4GHZ,1/2 WV,R/A,OVER MLD,MSMA EA PCTEL3  $                   10.95 5%  $                   10.40 N/A N/A
MHWS2400MTNCRP 2.4 GHZ ISM 1/2 WAVE PORT. ANT, MTNCRP EA PCTEL3  $                   10.95 5%  $                   10.40 N/A N/A
MK20 20'RG58AU,PL259,LUGS EA PCTEL1  $                   25.90 35%  $                   16.84 N/A N/A
MLB2700 27-31,UNITY,CHR EA PCTEL1  $                   49.65 35%  $                   32.27 N/A N/A
MLB2700S 27-31,UNITY,W/SPR,CHR EA PCTEL1  $                   63.45 35%  $                   41.24 N/A N/A
MLB3000 30-35,UNITY,CHR EA PCTEL1  $                   49.65 35%  $                   32.27 N/A N/A
MLB3000S 30-35,UNITY,W/SPR,CHR EA PCTEL1  $                   63.45 35%  $                   41.24 N/A N/A
MLB3001 30-54 MHZ, FULL LENGTH QUARTERWAVE EA PCTEL1  $                 216.50 35%  $                 140.73 N/A N/A
MLB3400 34-40,UNITY,CHR EA PCTEL1  $                   49.65 35%  $                   32.27 N/A N/A
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MLB3400S 34-37,UNITY,W/SPR,CHR EA PCTEL1  $                   63.45 35%  $                   41.24 N/A N/A
MLB4000 40-47,UNITY,CHR EA PCTEL1  $                   49.65 35%  $                   32.27 N/A N/A
MLB4000-NL 40-47,UNITY,CHR EA PCTEL1  $                   49.65 35%  $                   32.27 N/A N/A
MLB4000S 40-47,UNITY,W/SPR,CHR EA PCTEL1  $                   63.45 35%  $                   41.24 N/A N/A
MLB4700 47-54,UNITY,CHR EA PCTEL1  $                   49.65 35%  $                   32.27 N/A N/A
MLB4700S 47-54,UNITY,W/SPR,CHR EA PCTEL1  $                   63.45 35%  $                   41.24 N/A N/A
MLB6600 66-132,UNITY,CHR EA PCTEL1  $                   36.45 35%  $                   23.69 N/A N/A
MLB6600S 66-120,UNITY,W/SPR,CHR EA PCTEL1  $                   48.80 35%  $                   31.72 N/A N/A
MLBDC2700 27-31,UNITY,DC GND,CHR EA PCTEL1  $                   64.05 35%  $                   41.63 N/A N/A
MLBDC2700S 27-31,UNITY,DC GND,W/SPR,CHR EA PCTEL1  $                   73.05 35%  $                   47.48 N/A N/A
MLBDC3000 30-35,UNITY,DC GND,CHR EA PCTEL1  $                   64.05 35%  $                   41.63 N/A N/A
MLBDC3000S 30-35,UNITY,DC GND,W/SPR,CHR EA PCTEL1  $                   79.40 35%  $                   51.61 N/A N/A
MLBDC3400 34-37,UNITY,DC GND,CHR EA PCTEL1  $                   64.05 35%  $                   41.63 N/A N/A
MLBDC3400S 34-37,UNITY,DC GND,W/SPR,CHR EA PCTEL1  $                   73.05 35%  $                   47.48 N/A N/A
MLBDC3700 37-40,UNITY,DC GND,CHR EA PCTEL1  $                   64.05 35%  $                   41.63 N/A N/A
MLBDC3700S 37-40,UNITY,DC GND,W/SPR,CHR EA PCTEL1  $                   73.05 35%  $                   47.48 N/A N/A
MLBDC4000 40-47,UNITY,DC GND,CHR EA PCTEL1  $                   64.05 35%  $                   41.63 N/A N/A
MLBDC4000S 40-47,UNITY,DC GND,W/SPR,CHR EA PCTEL1  $                   73.05 35%  $                   47.48 N/A N/A
MLBDC4500 45-48,UNITY,DC GND,CHR EA PCTEL1  $                   64.05 35%  $                   41.63 N/A N/A
MLBDC4500S 45-48,UNITY,DC GND,W/SPR EA PCTEL1  $                   73.05 35%  $                   47.48 N/A N/A
MLBDC4700 47-50,UNITY,DC GND,CHR EA PCTEL1  $                   64.05 35%  $                   41.63 N/A N/A
MLBDC4700S 47-50,UNITY,DC GND,W/SPR,CHR EA PCTEL1  $                   73.05 35%  $                   47.48 N/A N/A
MLF-02-36-S2-A MLFML195C MOUNT, 3 FT 0 IN LMR 195, RP-SMA MALE EA PCTEL1  $                   33.20 35%  $                   21.58 N/A N/A
MLF-02-36-T2-A MLFML195C MOUNT, 3 FT 0 IN LMR 195, RP-TNC MALE EA PCTEL1  $                   36.12 35%  $                   23.48 N/A N/A
MLF-02-60-S1-A MLFML195C MOUNT, 5 FT 0 IN LMR 195, SMA MALE EA PCTEL1  $                   38.42 35%  $                   24.97 N/A N/A

MLF-12-120-S2-A MLFML195C MOUNT, 10 FT 0 IN PRO-FLEX PLUS 195, RP-SMA 
MALE EA PCTEL1  $                   31.66 35%  $                   20.58 N/A N/A

MLF-12-12-S2-A MLFML195C MOUNT, 1 FT 0 IN PRO-FLEX PLUS 195, RP-SMA 
MALE EA PCTEL1  $                   27.89 35%  $                   18.13 N/A N/A

MLF-12-144-S1-A MLFML195C MOUNT, 12 FT 0 IN PRO-FLEX PLUS 195, SMA EA PCTEL1  $                   30.42 35%  $                   19.77 N/A N/A
MLF-12-144-S2-A MLFML195C MOUNT, 12 FT PRO-FLEX PLUS 195, R.P. SMA EA PCTEL1  $                   36.77 35%  $                   23.90 N/A N/A
MLF-12-144-S2-A-MOT MLFML195C MOUNT, 12 FT PRO-FLEX PLUS 195, R.P. SMA EA PCTEL1  $                   36.77 35%  $                   23.90 N/A N/A
MLF-12-144-S2-A-MOT_WAN MLFML195C MOUNT, 12 FT PRO-FLEX PLUS 195,  SMA MALE EA PCTEL1  $                   36.77 35%  $                   23.90 N/A N/A

MLF-12-144-S2-N MLFML195C MOUNT, 12 FT 0 IN PRO-FLEX PLUS 195, RP-SMA 
MALE EA PCTEL1  $                   36.77 35%  $                   23.90 N/A N/A

MLF-12-144-XX-N MLFML195C MOUNT, 12 FT 0 IN PRO-FLEX PLUS 195, *NO 
CONNECTOR EA PCTEL1  $                   30.08 35%  $                   19.55 N/A N/A

MLF-12-14-S3-A MLFML195C MNT, 1FT 2 IN PRO-FLEX PLUS 195, RT-ANGLE 
SMA MALE EA PCTEL1  $                   34.95 35%  $                   22.72 N/A N/A

MLF-12-168-S1-A MLFML195C MOUNT, 14 FT 0 IN PRO-FLEX PLUS 195, SMA EA PCTEL1  $                   35.63 35%  $                   23.16 N/A N/A

MLF-12-168-S4-A MLFML195C MOUNT, 14 FT 0 IN PRO-FLEX PLUS 195, SMA 
FEMALE EA PCTEL1  $                   36.84 35%  $                   23.95 N/A N/A

MLF-12-18-S1-A MLFML195C MOUNT, 1 FT 6 IN PRO-FLEX PLUS 195, SMA MALE EA PCTEL1  $                   26.15 35%  $                   17.00 N/A N/A

MLF-12-204-F4-A MLFML195C MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, FME 
FEMALE EA PCTEL1  $                   37.18 35%  $                   24.17 N/A N/A

MLF-12-204-N1-A MLFML195C MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, N MALE EA PCTEL1  $                   38.90 35%  $                   25.29 N/A N/A
MLF-12-204-N1-N MLFML195C MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, N MALE EA PCTEL1  $                   44.47 35%  $                   28.91 N/A N/A
MLF-12-204-S1-A MLFML195C MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, SMA EA PCTEL1  $                   32.73 35%  $                   21.27 N/A N/A
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MLF-12-204-S2-A MLFML195C MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, RP-SMA 
MALE EA PCTEL1  $                   34.90 35%  $                   22.69 N/A N/A

MLF-12-204-S2-N MLFML195C MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, RP-SMA 
MALE EA PCTEL1  $                   40.26 35%  $                   26.17 N/A N/A

MLF-12-204-T3-A MLFML195C MNT, 17FT 0IN PRO-FLEX PLUS 195, RT-ANG TNC 
MALE EA PCTEL1  $                   44.67 35%  $                   29.04 N/A N/A

MLF-12-240-S1-A MLFML195C MOUNT, 20 FT 0 IN PRO-FLEX PLUS 195, SMA EA PCTEL1  $                   34.12 35%  $                   22.18 N/A N/A

MLF-12-240-S2-A MLFML195C MOUNT, 20 FT 0 IN PRO-FLEX PLUS 195, RP-SMA 
MALE EA PCTEL1  $                   36.29 35%  $                   23.59 N/A N/A

MLF-12-240-XX-N MLFML195C MOUNT, 20 FT 0 IN PRO-FLEX PLUS 195, NO CONN EA PCTEL1  $                   36.43 35%  $                   23.68 N/A N/A
MLF-12-24-S4-N MLFML195C MOUNT, 2 FT 0 IN PRO-FLEX PLUS 195, SMA EA PCTEL1  $                   29.34 35%  $                   19.07 N/A N/A

MLF-12-24-XX-N MLFML195C MOUNT, 2 FT 0 IN PRO-FLEX PLUS 195, *NO 
CONNECTOR EA PCTEL1  $                   23.02 35%  $                   14.96 N/A N/A

MLF-12-26-XX-N MLFML195C MOUNT, 2 FT 2 IN PRO-FLEX PLUS 195, *NO 
CONNECTOR EA PCTEL1  $                   23.22 35%  $                   15.09 N/A N/A

MLF-12-31-S2-A MLFML195C MOUNT, 80 CM PRO-FLEX PLUS 195, RP-SMA EA PCTEL1  $                   30.23 35%  $                   19.65 N/A N/A
MLF-12-360-S1-A MLFML195C MOUNT, 30 FT 0 IN PRO-FLEX PLUS 195, SMA EA PCTEL1  $                   38.75 35%  $                   25.19 N/A N/A
MLF-12-36-N1-A MLFML195C MOUNT, 3 FT 0 IN PRO-FLEX PLUS 195, N MALE EA PCTEL1  $                   34.67 35%  $                   22.54 N/A N/A

MLF-12-36-T2-A MLFML195C MOUNT, 3 FT 0 IN PRO-FLEX PLUS 195, RP-TNC 
MALE EA PCTEL1  $                   34.06 35%  $                   22.14 N/A N/A

MLF-12-48-S2-A MLFML195C MOUNT, 4 FT 0 IN PRO-FLEX PLUS 195, RP-SMA 
MALE EA PCTEL1  $                   31.37 35%  $                   20.39 N/A N/A

MLF-12-60-S2-A MLFML195C MOUNT, 5 FT 0 IN PRO-FLEX PLUS 195, RP-SMA 
MALE EA PCTEL1  $                   30.86 35%  $                   20.06 N/A N/A

MLFML195C PERMANENT MOBILE MOUNT LOW FREQ. EA PCTEL1  $                   25.00 35%  $                   16.25 N/A N/A
MLFML195MSMA PERMANENT HIGH PERFORMANCE MOUNT, 17' PFP195, MSMA EA PCTEL1  $                   25.00 35%  $                   16.25 N/A N/A
MLFML195-NC PERM MNT LOW FREQ - NO CONN EA PCTEL1  $                   23.00 35%  $                   14.95 N/A N/A
MLFML195NM PERMANENT MOUNT LOW FREQUENCY PFP195, NM EA PCTEL1  $                   32.00 35%  $                   20.80 N/A N/A
MLFML195RPC PERMANENT MOBILE MOUNT 17' PFP195 RPC EA PCTEL1  $                   32.00 35%  $                   20.80 N/A N/A
MLP-20-1200-S1-A MLFML240C MOUNT, 100 FT 0 IN PFP 240, SMA MALE EA PCTEL1  $                 247.90 35%  $                 161.14 N/A N/A
MLP-20-144-S2-N MLFML240C MOUNT, 12 FT 0 IN PFP 240, RP-SMA MALE EA PCTEL1  $                   70.72 35%  $                   45.97 N/A N/A
MLP-20-204-M1-N MLFML240C MOUNT, 17 FT 0 IN PFP240, MINI-UHF MALE EA PCTEL1  $                   79.06 35%  $                   51.39 N/A N/A
MLP-20-252-M1-A MLFML240C MOUNT, 21 FT 0 IN PFP 240, MINI-UHF MALE EA PCTEL1  $                   88.66 35%  $                   57.63 N/A N/A
MLP-20-276-T1-N MLFML240C MOUNT, 23 FT 0 IN LMR 240, TNC MALE EA PCTEL1  $                   94.43 35%  $                   61.38 N/A N/A
MLP-21-300-M1-A MLFML240C MOUNT, 25 FT 0 IN LMR 240UF, MINI-UHF MALE EA PCTEL1  $                   98.26 35%  $                   63.87 N/A N/A
MLPV1700 LOW PROFILE VERTICAL 1700-2700 MHZ, BLACK EA PCTEL1  $                   46.80 35%  $                   30.42 N/A N/A
MLPV2400NGP 3DBI, 2.4 GHZ, NGP, MLPV EA PCTEL1  $                   73.10 35%  $                   47.52 N/A N/A
MLPV380 LOW PROFILE VERTICAL, 380-410 MHZ EA PCTEL1  $                   46.80 35%  $                   30.42 N/A N/A
MLPV406 LOW PROFILE VERTICAL 406-440MHZ EA PCTEL1  $                   46.80 35%  $                   30.42 N/A N/A
MLPV430 LOW PROFILE VERTICAL,430-480MHZ EA PCTEL1  $                   46.80 35%  $                   30.42 N/A N/A
MLPV450 LOW PROFILE VERT,450-512MHZ EA PCTEL1  $                   46.80 35%  $                   30.42 N/A N/A
MLPV450-NL LOW PROFILE VERT,450-512MHZ, NO LOGO EA PCTEL1  $                   46.80 35%  $                   30.42 N/A N/A
MLPV4900 4.9-5.9 GHZ MLPV, 4 DBI, BLACK/CHROME EA PCTEL1  $                   46.80 35%  $                   30.42 N/A N/A
MLPV4900NGP 4.9 - 5.0 GHZ NGP MLPV EA PCTEL1  $                   67.70 35%  $                   44.01 N/A N/A
MLPV698 698-806 MHZ MLPV ANTENNA EA PCTEL1  $                   46.80 35%  $                   30.42 N/A N/A
MLPV700 740-870 MHZ MLPV BLACK/CHROME EA PCTEL1  $                   44.35 35%  $                   28.83 N/A N/A
MLPV800 LOW PROFILE VERTICAL 806-960 MHZ EA PCTEL1  $                   43.10 35%  $                   28.02 N/A N/A
MLPVDB2458 DUAL BAND MLPV 2.4-2.5 GHZ/ 4.9-5.8 GHZ EA PCTEL1  $                   54.30 35%  $                   35.30 N/A N/A
MLPVDB2458-NL DUAL BAND MLPV 2.4-2.5 GHZ/ 4.9-5.8 GHZ EA PCTEL1  $                   54.30 35%  $                   35.30 N/A N/A
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MLPVDB800/1900 MLPV DUAL-BAND 806-960 & 1710-1990 MHZ EA PCTEL1  $                   59.30 35%  $                   38.55 N/A N/A
MLPVDB800/1900-NL MLPV DUALBAND NO LOGO 806-960, 1710-1990 EA PCTEL1  $                   59.30 35%  $                   38.55 N/A N/A
MLPVDB800/1900S MLPVDB 800/1900, SHORT HSG EA PCTEL1  $                   59.30 35%  $                   38.55 N/A N/A
MLPVDB800/1900S-NL MLPVDB800/1900 SHORT HOUSING NO LOGO EA PCTEL1  $                   57.60 35%  $                   37.44 N/A N/A
MLPVDB902/2400 MLPV 902-928,2300-2500 MHZ EA PCTEL1  $                   59.30 35%  $                   38.55 N/A N/A
MLPVDB902/2400S MLPVDB 902/2400, SHORT HSG EA PCTEL1  $                   59.30 35%  $                   38.55 N/A N/A
MLW11//5PCK MLW11 ROD, 5 PACK EA PCTEL1  $                   30.00 35%  $                   19.50 N/A N/A
MLW21//5PCK MLW21 ROD, 5 PACK EA PCTEL1  $                   30.75 35%  $                   19.99 N/A N/A
MLW35//25PCK 25 PACK, MLW35 ROD EA PCTEL1  $                 300.00 35%  $                 195.00 N/A N/A
MMA1 MARINE TO M MOUNT ADAPTER EA PCTEL1  $                   34.50 35%  $                   22.43 N/A N/A
MMB34 3/4 CHROME MIRROR MOUNT EA PCTEL1  $                   19.05 35%  $                   12.38 N/A N/A
MMF M-MOUNT, HIGH FREQUENCY (>1 GHZ) EA PCTEL1  $                   31.70 35%  $                   20.61 N/A N/A
MMGSK PACKAGE 6, 3/4 MTG,WASHER EA PCTEL1  $                     4.70 35%  $                     3.06 N/A N/A
MMK1 3,GROOVE BASE STATION MTG KIT EA PCTEL1  $                   12.00 35%  $                     7.80 N/A N/A
MMK12 HEAVY DUTY SAN CAST BRACKET ASSEMBLY EA PCTEL3  $                   26.25 5%  $                   24.94 N/A N/A
MMK1924 SS L BRACKET FOR 1.9AND2.4MFBS EA PCTEL3  $                   11.00 5%  $                   10.45 N/A N/A
MMK1925 SS L BRACKET FOR WS397X SERIES ANTENNAS EA PCTEL3  $                   14.50 5%  $                   13.78 N/A N/A
MMK2 1 1/2 SS L BRACKET EA PCTEL1  $                   15.00 35%  $                     9.75 N/A N/A
MMK3 BASE STAT MOUNTING BRKT EA PCTEL1  $                   27.00 35%  $                   17.55 N/A N/A
MMK4 HD FIBERGLASS BASE STATION MT EA PCTEL1  $                   71.00 35%  $                   46.15 N/A N/A
MMK5 HEAVY DUTY MAST TO TOWER MNT EA PCTEL1  $                 193.80 35%  $                 125.97 N/A N/A
MMK8A MFB (PVC BASE) MTG BRACKET EA PCTEL3  $                   13.00 5%  $                   12.35 N/A N/A
MMK9 MFB (ALUMINUM SLEEVE BASE) MT BRKT EA PCTEL1  $                   30.00 35%  $                   19.50 N/A N/A
MMO24005PT36RPBN 2.4 GHZ MAST MNT, 5.5 DBI, 36"" RPBN EA PCTEL3  $                   39.50 5%  $                   37.53 N/A N/A
MMO24005PT36RPC 2.4 GHZ MAST MNT, 5.5 DBI, 36"", RPC EA PCTEL3  $                   39.50 5%  $                   37.53 N/A N/A
MMO24005PTNF 2.4 GHZ MAST MNT, 5.5 DBI, NF EA PCTEL3  $                   39.50 5%  $                   37.53 N/A N/A
MMO24005PTRPC 2.4 GHZ MAST MOUNT, 5.5 DBI, RPC EA PCTEL3  $                   39.50 5%  $                   37.53 N/A N/A
MMO24580608NF 2.4-5.8 GHZ DUALBAND MAST MOUNT OMNI EA PCTEL3  $                   73.60 5%  $                   69.92 N/A N/A
MMO58010NF 5.15 - 5.85 GHZ 10DBI OMNIDIRECTIONAL ANTENNA EA PCTEL3  $                   64.00 5%  $                   60.80 N/A N/A
MMSO-10-Z1 2.4 GHZ MINI BULKHEAD ANT, MMCX EA PCTEL3  $                   30.75 5%  $                   29.21 N/A N/A
MMSO-12-XX 2.4 GHZ MINI BULKHEAD ANT, NO CONNECTOR EA PCTEL3  $                   19.00 5%  $                   18.05 N/A N/A
MMSO2300 2.4 GHZ MINI,BLKHD,FLYING LEAD EA PCTEL3  $                   17.60 5%  $                   16.72 N/A N/A
MMSO2300PTC 2.4 GHZ MINI BULKHEAD ANTENNA MTNC EA PCTEL3  $                   20.38 5%  $                   19.36 N/A N/A
MMSO2300PTMMCX 2.4 GHZ MINI BULKHEAD ANT, MMCX EA PCTEL3  $                   20.38 5%  $                   19.36 N/A N/A
MMSO2300PTMSMA 2.4 GHZ MINI, BLKHD ANT, MSMA EA PCTEL3  $                   20.40 5%  $                   19.38 N/A N/A
MMSO2300PTRPSMA 2.4 GHZ MINI BLK HD ANTENNA, REV POL MALE SMA EA PCTEL3  $                   20.40 5%  $                   19.38 N/A N/A
MMSO-3-Z1 2.4 GHZ MINI BULKHEAD ANT, MMCX EA PCTEL3  $                   30.75 5%  $                   29.21 N/A N/A
MN9153 902-928 MHZ,TYPE N MALE, 3DB, OC, CHR EA PCTEL1  $                   41.65 35%  $                   27.07 N/A N/A
MN9155 YH902-928 MHZ, N MALE,5DB,DUAL OC, BLK EA PCTEL1  $                   54.75 35%  $                   35.59 N/A N/A
MNFA//5PCK 5 PACK, MNFA EA PCTEL1  $                 432.25 35%  $                 280.96 N/A N/A
MP24008XFPTNF 2.4 GHZ ISM-XF PANEL ANT,8DBI,NF EA PCTEL3  $                   79.00 5%  $                   75.05 N/A N/A
MP24008XFPTNM ANTENNA, XF PANEL, 2.4-2.5GHZ, 8 DBI GAIN, NM EA PCTEL3  $                   79.00 5%  $                   75.05 N/A N/A
MP24008XFPTRPC 2.4 GHZ ISM-XF PANEL ANT,8DBI,RPC EA PCTEL3  $                   79.00 5%  $                   75.05 N/A N/A
MP24008XFPTRPMSMA 2.4 GHZ, ISM - XF PANEL ANT, 8 DBI, RPMSMA EA PCTEL3  $                   79.00 5%  $                   75.05 N/A N/A
MP24580809PTNF 2.4/5 GHZ 8/9 DBI DUALBAND PANEL ANT. EA PCTEL3  $                   57.50 5%  $                   54.63 N/A N/A

MP24580809PTNM ANTENNA, DIRECTIONAL, 2.4/5.8GHZ, 8/9 DBI, ADJ MNT, NM 
CONN EA PCTEL3  $                   59.00 5%  $                   56.05 N/A N/A

MP495913XFPTNF 4.9-5.9 GHZ, 13DBI PANEL, NF CONN EA PCTEL1  $                   95.00 35%  $                   61.75 N/A N/A
MP495913XFPTNM 4.9-5.9 GHZ, 13DBI PANEL, NM CONN EA PCTEL1  $                   95.00 35%  $                   61.75 N/A N/A
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MP9027XFPTNF 902-928 MHZ 7 DBD XF PNL, NF EA PCTEL1  $                 195.00 35%  $                 126.75 N/A N/A
MP9027XFPTNM ANTENNA, DIRECTIONAL, 902-928MHZ, 7 DBD, MPXF, NM EA PCTEL1  $                 195.00 35%  $                 126.75 N/A N/A
MPAB11 MTG BRKT,PNL,LT DTY,SHORT,ADJ EA PCTEL1  $                   27.20 35%  $                   17.68 N/A N/A
MPAB14 CAST AL ADJ MTG BRKT, XF PNL EA PCTEL1  $                   42.00 35%  $                   27.30 N/A N/A
MPAB7 MOUNT,PNL,6 IN/8 IN,PIPE,ADJ,TILT EA PCTEL1  $                   57.60 35%  $                   37.44 N/A N/A
MPAB8 MOUNT,PNL,6 IN/6 IN,PIPE,ADJ TILT EA PCTEL1  $                   57.60 35%  $                   37.44 N/A N/A
MPAB8W HD PNL MRG BRKT, GALV EA PCTEL3  $                   35.00 5%  $                   33.25 N/A N/A
MPAMB24495804 4.9 - 5.8 GHZ / 2.4 GHZ BLADE OMNI, RP-TNC EA PCTEL3  $                   10.95 5%  $                   10.40 N/A N/A
MPAMB515804 5.15 - 5.85 GHZ, 3.5 DBI BLADE EA PCTEL3  $                   10.95 5%  $                   10.40 N/A N/A
MPAMB8062170 806-960/1710-2170 MHZ BLADE, MTNC, 0-90 DEG KNUCKLE EA PCTEL3  $                   13.25 5%  $                   12.59 N/A N/A
MPAMB8062170NKMSMA DIPOLE, 806-960/1710-2170MHZ, NO KNUCKLE BLADE-MSMA EA PCTEL3  $                   17.90 5%  $                   17.01 N/A N/A
MPDD245807PTNM 2.4-2.5/4.9-5.9 GHZ DUAL DIV PANEL, NM EA PCTEL3  $                   92.55 5%  $                   87.92 N/A N/A
MPDD245807PTRPC 2.4-2.5/4.9-5.9 GHZ DUAL DIV PANEL, RPC EA PCTEL3  $                   82.55 5%  $                   78.42 N/A N/A
MPDD245807PTRPSMA 2.4-2.5/4.9-5.9 GHZ DUAL DIV PANEL, RPSMA EA PCTEL3  $                   90.52 5%  $                   85.99 N/A N/A
MPM8-64-79-S1 806-960/1710-2170 MHZ, 5/7 DBI, PNL, 79 INCH MSMA EA PCTEL1  $                 197.03 35%  $                 128.07 N/A N/A
MPMB80621MPTC 806-960/1710-2170 MHZ, 5/7 DBI, PNL, 36 IN PT TNC EA PCTEL1  $                 178.00 35%  $                 115.70 N/A N/A

MPMB80621MPTNF 806-960/1710-2170 MHZ, 5/7 DCI, 36"" PIGTAIL NF PANEL 
ANTENNA EA PCTEL1  $                 178.00 35%  $                 115.70 N/A N/A

MPMI2404-3-RPC 2.4 GHZ WALL MOUNT 3-PORT MIMO OMNI ANTENNA EA PCTEL3  $                 296.00 5%  $                 281.20 N/A N/A
MPMI24580406RPC DUAL BAND DIRECTIONAL PANEL ANTENNA FOR 802.11n/ac EA PCTEL2  $                 115.00 30%  $                   80.50 N/A N/A

MPMI2458-4-RPC 2.4/5 GHZ DUAL BAND WALL MOUNT 4-PORT MIMO OMNI 
ANTENNA EA PCTEL3  $                 305.00 5%  $                 289.75 N/A N/A

MPMI2458-6-RPSMA 6 PORT DUAL BAND 2.4 / 5 GHZ ANTENNA EA PCTEL3  $                 315.00 5%  $                 299.25 N/A N/A
MPMI2458RPC-6 6 PORT DUAL BAND MIMO PANEL ANTENNA EA PCTEL3  $                 210.00 5%  $                 199.50 N/A N/A
MPMI2458RPSM-6 6 PORT DUAL BAND MIMO PANEL ANTENNA, RPSM EA PCTEL3  $                 249.65 5%  $                 237.17 N/A N/A
MPMI5004-3-RPC 5.8 GHZ WALL MOUNT 3-PORT MIMO OMNI ANTENNA EA PCTEL3  $                 298.00 5%  $                 283.10 N/A N/A
MPRC2423 2' ; 2.3-2.7 GHZ PARABOLIC & RADOME EA PCTEL3  $                 525.00 5%  $                 498.75 N/A N/A
MPRC2434 2'; 3.4-3.7 GHZ PARABOLIC AND RADOME EA PCTEL3  $                 525.00 5%  $                 498.75 N/A N/A
MPRC2449 2'; 4.9-6.0GHZ PARABOLIC AND RADOME EA PCTEL3  $                 525.00 5%  $                 498.75 N/A N/A
MPRC3623 3'; 2.3-2.7 GHZ PARABOLIC & RADOME EA PCTEL3  $                 950.00 5%  $                 902.50 N/A N/A
MPRC3634 3'; 3.4-3.7 GHZ PARABOLIC AND RADOME EA PCTEL3  $                 950.00 5%  $                 902.50 N/A N/A
MPRC3649 3'; 4.9-6.0GHZ PARABOLIC & RADOME EA PCTEL3  $                 950.00 5%  $                 902.50 N/A N/A
MPRD2449 4.9-6 GHZ DUAL POLARITY PARABOLIC ANTENNA, 2 FT DISH EA PCTEL3  $                 800.00 5%  $                 760.00 N/A N/A
MPRD3649 4.9-6 GHZ DUAL POLARITY PARABOLIC ANTENNA, 3 FT DISH EA PCTEL3  $              1,150.00 5%  $              1,092.50 N/A N/A
MQS SHOCK SPG,FOR MLB3001 EA PCTEL1  $                 109.30 35%  $                   71.05 N/A N/A
MRC//25PCK PACK OF 25 CHROME RAIN CAPS EA PCTEL1  $                 308.50 35%  $                 200.53 N/A N/A
MRUBBERBOOT MAG BASE RUBBER BOOT EA PCTEL1  $                   10.25 35%  $                     6.66 N/A N/A
MS//5PCK MS SPRINGS, 5 PACK EA PCTEL1  $                   86.95 35%  $                   56.52 N/A N/A
MSHD//5PCK SPRING FOR .125"" RODS, PACK OF 5 EA PCTEL1  $                   86.95 35%  $                   56.52 N/A N/A
MSO24014NF 2.4GHZ SECTORIZED OMNI EA PCTEL1  $              2,112.75 35%  $              1,373.29 N/A N/A
MSP24013120 2.4GHZ,SEC PNL,120DEG,13DBI,PTNF EA PCTEL3  $                 345.00 5%  $                 327.75 N/A N/A
MSP24013MB 2.4 GHZ SECTOR PANEL, MULT. BW EA PCTEL3  $                 351.25 5%  $                 333.69 N/A N/A
MSP2401490 2.4GHz,SEC PNL,90DEG,14dBi,PTNF EA PCTEL3  $                 252.00 5%  $                 239.40 N/A N/A
MSPDBDI244914NF 2.4 GHZ & 4.9 - 5.9 GHZ V POLE SECTOR EA PCTEL3  $                 341.55 5%  $                 324.47 N/A N/A
MT-120018 MOUNTING BRACKET FOR MT-485028N DIRECTION ANTENNA EA PCTEL5  $                   35.29 0%  $                   35.29 N/A N/A

MT-485028N 5.15 - 5.875 GHZ 22DBI PANEL ANTENNA WITH N JACK - NO 
MOUNTI EA PCTEL5  $                   96.59 0%  $                   96.59 N/A N/A

MTPM THICK PLATE MOUNT EA PCTEL1  $                   28.20 35%  $                   18.33 N/A N/A
MTPM800 THICK PLATE MOUNT,UG30/U CONN EA PCTEL1  $                   33.55 35%  $                   21.81 N/A N/A
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MTPMHF HIGH FREQ 5/8"" HOLE MOUNT, NF BLKH EA PCTEL1  $                   30.20 35%  $                   19.63 N/A N/A
MUB350//5PCK 5 PACK, 350-400, 5DB ROD EA PCTEL1  $                 102.35 35%  $                   66.53 N/A N/A
MUB450//5PCK 5 PACK, MUB450 EA PCTEL1  $                 102.35 35%  $                   66.53 N/A N/A
MUB450NGP//5PCK MUB450NGP ROD, 5 PACK EA PCTEL1  $                   93.05 35%  $                   60.48 N/A N/A
MUF3505 350-400MHZ 5DB,ANTENNA ONLY EA PCTEL1  $                   43.85 35%  $                   28.50 N/A N/A
MUF3505S 350-400,5DB,CCC,SPR,CHR EA PCTEL1  $                   56.45 35%  $                   36.69 N/A N/A
MUF3505S-NL 350-400,5DB,MUF3505S NO LOGO EA PCTEL1  $                   56.45 35%  $                   36.69 N/A N/A
MUF4065 406-430,5DB,CHR EA PCTEL1  $                   43.85 35%  $                   28.50 N/A N/A
MUF4065S 406-430,5DB,W/SPR,CHR EA PCTEL1  $                   56.45 35%  $                   36.69 N/A N/A
MUF4305 430-450,5DB,CHR EA PCTEL1  $                   43.85 35%  $                   28.50 N/A N/A
MUF4305S 430-450,5DB,W/SPR,CHR EA PCTEL1  $                   56.45 35%  $                   36.69 N/A N/A
MUF4502 450-470, WB NO TUNE, NGP EA PCTEL1  $                   35.10 35%  $                   22.82 N/A N/A
MUF4502S 450-470, WB NO TUNE, NGP, SPRG EA PCTEL1  $                   47.40 35%  $                   30.81 N/A N/A
MUF4503 450-470,3DB,CHR EA PCTEL1  $                   37.75 35%  $                   24.54 N/A N/A
MUF4503S 450-470,3DB,W/SPR,CHR EA PCTEL1  $                   51.30 35%  $                   33.35 N/A N/A
MUF4505 450-470,5DB,CHR EA PCTEL1  $                   43.85 35%  $                   28.50 N/A N/A
MUF4505NGP 450-470,5DB,NGP,CHR EA PCTEL1  $                   53.90 35%  $                   35.04 N/A N/A
MUF4505NGPS 450-470,5DB,NGP,W/SPR,CHR EA PCTEL1  $                   73.20 35%  $                   47.58 N/A N/A
MUF4505S 450-470,5DB,W/SPR,CHR EA PCTEL1  $                   56.45 35%  $                   36.69 N/A N/A
MUF4705 470-490,5DB,CHR EA PCTEL1  $                   43.85 35%  $                   28.50 N/A N/A
MUF4705S 470-490,5DB,W/SPR,CHR EA PCTEL1  $                   53.75 35%  $                   34.94 N/A N/A
MUF4903S 490-512,3DB,W/SPR,CHR EA PCTEL1  $                   45.35 35%  $                   29.48 N/A N/A
MUF4905 490-512,5DB,CHR EA PCTEL1  $                   43.85 35%  $                   28.50 N/A N/A
MUF4905S 490-512,5DB,W/SPR,CHR EA PCTEL1  $                   56.45 35%  $                   36.69 N/A N/A
MUF7603 760-870 MHZ 3DB ELFD, CCC, CHR EA PCTEL1  $                   96.25 35%  $                   62.56 N/A N/A
MUF8003 806-896,3DB,CCC,CHR EA PCTEL1  $                   35.25 35%  $                   22.91 N/A N/A
MUF8003NGP 806-866,3DB,CCC,NGP,CHR EA PCTEL1  $                   55.80 35%  $                   36.27 N/A N/A
MUF8003NGPS 806-866,3DB,CCC,NGP,W/SPR,CHR EA PCTEL1  $                   74.25 35%  $                   48.26 N/A N/A
MUF8003S 806-896,3DB,CCC,W/SPR,CHR EA PCTEL1  $                   56.45 35%  $                   36.69 N/A N/A
MUF8005 806-866,5DB,CCT,CHR EA PCTEL1  $                   46.85 35%  $                   30.45 N/A N/A
MUF8005S 806-866,5DB,CCT,W/SPR,CHR EA PCTEL1  $                   64.55 35%  $                   41.96 N/A N/A
MUF8043 806-896,3DB,ELFD,OCC,CHR EA PCTEL1  $                   89.90 35%  $                   58.44 N/A N/A
MUF8045 806-866,5DB,ELFD,CCT,CHR EA PCTEL1  $                 101.40 35%  $                   65.91 N/A N/A
MUF8103 806-896,3DB,OCC,CHR EA PCTEL1  $                   29.75 35%  $                   19.34 N/A N/A
MUF8103NGP 806-866,3DB,OCC,NGP,CHR EA PCTEL1  $                   45.60 35%  $                   29.64 N/A N/A
MUF8103S 806-896,3DB,OCC,W/SPR,CHR EA PCTEL1  $                   56.45 35%  $                   36.69 N/A N/A
MUF8105S 806-866,5DB,OCT,W/SPR,CHR EA PCTEL1  $                   56.20 35%  $                   36.53 N/A N/A
MUF8325 825-896,5DB,CCT,CHR EA PCTEL1  $                   46.85 35%  $                   30.45 N/A N/A
MUF8455 824-896,5DB,ELFD,CCT,CHR EA PCTEL1  $                 101.40 35%  $                   65.91 N/A N/A
MUF9000NGP 896-940,UNITY,NGP,CHR EA PCTEL1  $                   39.00 35%  $                   25.35 N/A N/A
MUF9025NGPS 896-940,5DB,OCT,NGP,W/SPR,CHR EA PCTEL1  $                   87.40 35%  $                   56.81 N/A N/A
MUF9035 896-940,5DB,CCT EA PCTEL1  $                   46.85 35%  $                   30.45 N/A N/A
MUF9035NGPS 896-940,5DB,CCT,NGP,W/SPR,CHR EA PCTEL1  $                   79.20 35%  $                   51.48 N/A N/A
MUF9035S 896-940,5DB,CCT,W/SPR,CHR EA PCTEL1  $                   62.15 35%  $                   40.40 N/A N/A
MUF9043TN ELEV FEED ANT, 902-928 MHZ (915 MHZ)  TRIMBLE EA PCTEL1  $                   27.09 35%  $                   17.61 N/A N/A
MUF9103NGP 896-940,3DB,OCC,NGP,CHR EA PCTEL1  $                   47.65 35%  $                   30.97 N/A N/A
MUF9115 896-940,5DB,CCT,CHROME EA PCTEL1  $                 101.40 35%  $                   65.91 N/A N/A
MUR450//5PCK MUR450 ROD, 5 PACK EA PCTEL1  $                 103.80 35%  $                   67.47 N/A N/A
MUR9043TN 3DB ROD FOR MUF9043TN, 902-928 MHZ, TRIMBLE EA PCTEL1  $                     8.50 35%  $                     5.53 N/A N/A
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MVP VANDAL PROOF MOUNT, M TO NF EA PCTEL1  $                   52.45 35%  $                   34.09 N/A N/A
MVPHF HIGH FREQ MVP MOUNT EA PCTEL1  $                   50.95 35%  $                   33.12 N/A N/A
MWB1320 132-512,UNITY,WIDEBAND,CHR EA PCTEL1  $                   42.10 35%  $                   27.37 N/A N/A
MWB1320-NL 132-512,UNITY,WIDEBAND,CHR EA PCTEL1  $                   42.10 35%  $                   27.37 N/A N/A
MWU3502S 350-450MHZ WIDEBAND UHF, 2DB, CHR EA PCTEL1  $                   67.95 35%  $                   44.17 N/A N/A
MWU4002 400 MHZ MOBILE ANTENNA, NMO MOUNT EA PCTEL1  $                   62.95 35%  $                   40.92 N/A N/A
MWU4002S 380-520MHZ WIDEBAND UHF, 2DB, CHR EA PCTEL1  $                   67.95 35%  $                   44.17 N/A N/A
MWU4002S-NL MWU4002S WITH NO LOGO EA PCTEL1  $                   67.95 35%  $                   44.17 N/A N/A
MWU4063S 406-470,3DB,W/SPR,CHR EA PCTEL1  $                   67.95 35%  $                   44.17 N/A N/A
MWU4505 WIDEBAND UHF CHROME COIL EA PCTEL1  $                   66.15 35%  $                   43.00 N/A N/A
MWU4505-NL WIDEBAND UHF CHROME COIL EA PCTEL1  $                   66.15 35%  $                   43.00 N/A N/A
MWU4505S WIDEBAND UHF CHROME COIL W/SPR EA PCTEL1  $                   69.50 35%  $                   45.18 N/A N/A
MWU5002S 612 MHZ WIDEBAND UHF, 2DB, CHR EA PCTEL1  $                   35.96 35%  $                   23.37 N/A N/A
MWUR4002 REPLACEMENT WHIP MWU4002 EA PCTEL1  $                   12.00 35%  $                     7.80 N/A N/A
MWUR4065 REPLACEMENT WHIP, MWU4065 EA PCTEL1  $                   19.65 35%  $                   12.77 N/A N/A
MWUR4205 REPLACEMENT WHIP MWU4205 EA PCTEL1  $                   19.65 35%  $                   12.77 N/A N/A
MWV1322 WIDEBAND VHF CHROME COIL EA PCTEL1  $                   62.00 35%  $                   40.30 N/A N/A
MWV1322HD 132-174 MHZ HD VHF WIDEBAND MOBILE ANTENNA EA PCTEL1  $                   72.70 35%  $                   47.26 N/A N/A
MWV1322HDS 132-174 MHZ HD VHF WIDEBAND MOBILE ANT W/SPRING EA PCTEL1  $                   81.90 35%  $                   53.24 N/A N/A
MWV1322-NL WIDEBAND VHF CHROME COIL EA PCTEL1  $                   62.00 35%  $                   40.30 N/A N/A
MWV1322S WIDEBAND VHF CHROME COIL W/SPR EA PCTEL1  $                   65.90 35%  $                   42.84 N/A N/A
MWV1365S 136-174 NO TUNE HIGH POWER VHF CHRM COIL ANTENNA EA PCTEL1  $                   84.45 35%  $                   54.89 N/A N/A
MWV2102 210-230 MHZ FIELD TUNABLE ANTENNA EA PCTEL1  $                   68.85 35%  $                   44.75 N/A N/A
MWV2102HD 210-230 MHZ FIELD TUNABLE HD ANTENNA, NO SPRING EA PCTEL1  $                   78.65 35%  $                   51.12 N/A N/A
MWV2102HDS 210-230 MHZ FIELD TUNABLE HD ANTENNA EA PCTEL1  $                   87.85 35%  $                   57.10 N/A N/A
MWV2102S 210-230 MHZ FIELD TUNABLE ANTENNA WITH SPRING EA PCTEL1  $                   71.85 35%  $                   46.70 N/A N/A
MYA1403K 130-150,7.1DB,3 ELE YAGI EA PCTEL1  $                 145.00 35%  $                   94.25 N/A N/A
MYA1503K 150-174,7.1 DB 3ELE YAGI EA PCTEL1  $                 145.00 35%  $                   94.25 N/A N/A
MYA1503KN 150-174,7.1DB,3 ELE YAGI,N,CHR EA PCTEL1  $                 150.00 35%  $                   97.50 N/A N/A
MYA1505K 150-174,9.2 DB,5 ELE YAGI EA PCTEL1  $                 210.00 35%  $                 136.50 N/A N/A
MYA1505KN 150-174,9.2DB,5 ELE YAGI,N,CHR EA PCTEL1  $                 215.00 35%  $                 139.75 N/A N/A
MYA1506K 150-174,10.2DB,6 ELE YAGI EA PCTEL1  $                 245.00 35%  $                 159.25 N/A N/A
MYA1506N 150-174,10.2DB,6ELE YAGI,N,CHR EA PCTEL1  $                 250.00 35%  $                 162.50 N/A N/A
MYA4063 406-420,7.1DB,3ELEM YAGI EA PCTEL1  $                   95.00 35%  $                   61.75 N/A N/A
MYA4065N 406,420,9.2DB,5 ELE YAGI,N,CHR EA PCTEL1  $                 125.00 35%  $                   81.25 N/A N/A
MYA4205N 420-440,9.2DB,5 ELE YAIG,N,CHR EA PCTEL1  $                 125.00 35%  $                   81.25 N/A N/A
MYA4303 430-450,7.1DB,3 ELEMENT YAGI EA PCTEL1  $                   99.00 35%  $                   64.35 N/A N/A
MYA45012 450-470,12.2DB,12ELEYAGI EA PCTEL1  $                 199.00 35%  $                 129.35 N/A N/A
MYA45012N 450-470,12.2DB,12ELE YAGI,N,CH EA PCTEL1  $                 205.00 35%  $                 133.25 N/A N/A
MYA4503 450-470,7.1DB,3 ELEMENT YAGI EA PCTEL1  $                   95.00 35%  $                   61.75 N/A N/A
MYA4503N 450-470,7.1DB,3 ELE YAGI,N,CHR EA PCTEL1  $                   99.00 35%  $                   64.35 N/A N/A
MYA4505 450-470,9.2DB,5 ELEMENT YAGI EA PCTEL1  $                 115.00 35%  $                   74.75 N/A N/A
MYA4505N 450-470,9.2DB,5 ELE YAGI,N,CHR EA PCTEL1  $                 120.00 35%  $                   78.00 N/A N/A
MYA4506 450-470,10.2DB,6 ELEMENT YAGI EA PCTEL1  $                 130.00 35%  $                   84.50 N/A N/A
MYA4506N 450-470,10.2DB,6ELE YAGI,N,CHR EA PCTEL1  $                 135.00 35%  $                   87.75 N/A N/A
MYA4706 470-490,10.2DB,6 ELEMENT YAGI EA PCTEL1  $                 130.00 35%  $                   84.50 N/A N/A
MYA723KN 68-88, 7.1 DB, 3 ELEM, FIELD TNC, N CONN EA PCTEL1  $                 625.00 35%  $                 406.25 N/A N/A
MYA80612 806-870,11DB,12 ELEMENT YAGI EA PCTEL1  $                 170.00 35%  $                 110.50 N/A N/A
MYA8063 806-870,6.0DB,3 ELEMENT YAGI EA PCTEL1  $                   90.00 35%  $                   58.50 N/A N/A
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MYA8066 806-870,9.5DB,6 ELEMENT YAGI EA PCTEL1  $                 110.00 35%  $                   71.50 N/A N/A
MYA82512 825-896,11DB,12 ELEMENT YAGI EA PCTEL1  $                 170.00 35%  $                 110.50 N/A N/A
MYA8253 825-896,6DB,3 ELEMENT YAGI EA PCTEL1  $                   90.00 35%  $                   58.50 N/A N/A
MYA8256 825-896,9DB,6 ELEMENT YAGI EA PCTEL1  $                 110.00 35%  $                   71.50 N/A N/A
MYA91512 896-940,12 ELE YAGI, N FEMALE EA PCTEL1  $                 170.00 35%  $                 110.50 N/A N/A
MYA9153 896 940 MHZ,6DB,3 ELEMENT YAGI,CHR EA PCTEL1  $                   90.00 35%  $                   58.50 N/A N/A
MYA9156 896-940,9DB,ELE YAGI,915MHZ,N EA PCTEL1  $                 110.00 35%  $                   71.50 N/A N/A
MYA93012 896-970,11 DB,12 ELEMENT YAGI EA PCTEL1  $                 170.00 35%  $                 110.50 N/A N/A
MYA9303 896-970,6DB,3 ELEMENT YAGI,CHR EA PCTEL1  $                   90.00 35%  $                   58.50 N/A N/A
MYA9306 896-970,9DB,6 ELEMENT YAGI,CHR EA PCTEL1  $                 110.00 35%  $                   71.50 N/A N/A
MYA9309 896-970,10DB,20DBF/B,YAGI EA PCTEL1  $                 140.00 35%  $                   91.00 N/A N/A
MYK1 MTG,KIT,7/8 BOOM YAGI,GOLD EA PCTEL1  $                   10.00 35%  $                     6.50 N/A N/A
MYK10 HEAVY DUTY CAST YAGI BRACKET EA PCTEL1  $                   69.20 35%  $                   44.98 N/A N/A
MYK18 YAGI, ADJ. MOUNTING BRACKET EA PCTEL1  $                   70.00 35%  $                   45.50 N/A N/A
MYK2 MTG,KIT,11/4 BOOM YAGI EA PCTEL1  $                   40.00 35%  $                   26.00 N/A N/A
MYK3 HEAVY DUTY MNT,7/8 BOOM EA PCTEL1  $                   50.00 35%  $                   32.50 N/A N/A
MYK4 MTG KIT,BOTTOM DIPOLE EA PCTEL1  $                   50.50 35%  $                   32.83 N/A N/A
MYK9 HEAVY DUTY ALUM PLATE MTG BRKT EA PCTEL1  $                   85.00 35%  $                   55.25 N/A N/A
MYP24010PTNF 10 DBI 2.4 GHZ ENCLOSED TUBE EA PCTEL3  $                 110.00 5%  $                 104.50 N/A N/A
MYP24014PTNF 2.4 GHZ ENCLOSED YAGI 14 DBI N FEMALE EA PCTEL3  $                 122.50 5%  $                 116.38 N/A N/A
MYP24015PTNF ENCLOSED YAGI, 2.4 GHZ, 15 DBI PTNF EA PCTEL3  $                 122.50 5%  $                 116.38 N/A N/A
MYP24015PTNM ENCLOSED YAGI, 2.4 GHZ, 15 DBI, PTNM EA PCTEL3  $                 122.50 5%  $                 116.38 N/A N/A
MYP24015PTRPC ENCLOSED YAGI, 2.4 GHZ, 15 DBI, PTRPC EA PCTEL3  $                 122.50 5%  $                 116.38 N/A N/A
NMO-02-204-N1-A NMO MOUNT, 17 FT 0 IN LMR 195, N MALE EA PCTEL1  $                   78.49 35%  $                   51.02 N/A N/A
NMO-02-204-N1-N NMO MOUNT, 17 FT 0 IN RG-58/U, N MALE EA PCTEL1  $                   27.58 35%  $                   17.93 N/A N/A
NMO-02-240-M1-A NMO MOUNT, 20 FT 0 IN LMR 195, MINI-UHF MALE EA PCTEL1  $                   76.33 35%  $                   49.61 N/A N/A
NMO-02-36-N1-A NMO MOUNT, 3 FT 0 IN LMR 195, N MALE EA PCTEL1  $                   41.92 35%  $                   27.25 N/A N/A
NMO-02-60-S1-A NMO MOUNT, 5 FT 0 IN LMR 195, SMA MALE EA PCTEL1  $                   42.85 35%  $                   27.85 N/A N/A
NMO-12-120-F4-A NMO MOUNT, 10 FT 0 IN PRO-FLEX PLUS 195, FME FEMALE EA PCTEL1  $                   35.61 35%  $                   23.15 N/A N/A
NMO-12-12-S1-A NMO MOUNT, 1 FT 0 IN PRO-FLEX PLUS 195, SMA MALE EA PCTEL1  $                   26.68 35%  $                   17.34 N/A N/A
NMO-12-156-S2-A NMO MOUNT, 13 FT 0 IN PRO-FLEX PLUS 195, RP-SMA MALE EA PCTEL1  $                   39.94 35%  $                   25.96 N/A N/A
NMO-12-18-S1-A NMO MOUNT, 1 FT 6 IN PRO-FLEX PLUS 195, SMA MALE EA PCTEL1  $                   33.17 35%  $                   21.56 N/A N/A
NMO-12-18-S1-N NMO MOUNT, 1 FT 6 IN PRO-FLEX PLUS 195, SMA MALE EA PCTEL1  $                   35.35 35%  $                   22.98 N/A N/A

NMO-12-18-S3-A NMO MOUNT, 1 FT 6 IN PRO-FLEX PLUS 195, RIGHT-ANGLE 
SMA MALE EA PCTEL1  $                   35.35 35%  $                   22.98 N/A N/A

NMO-12-197-B1-A NMO MOUNT, 500 CM PRO-FLEX PLUS 195, BNC MALE EA PCTEL1  $                   42.06 35%  $                   27.34 N/A N/A
NMO-12-204-F4-A NMO MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, FME FEMALE EA PCTEL1  $                   41.37 35%  $                   26.89 N/A N/A
NMO-12-204-M1-A NMO MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, MINI-UHF MALE EA PCTEL1  $                   40.02 35%  $                   26.01 N/A N/A
NMO-12-204-P7-A NMO MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, PL259 SOLDER EA PCTEL1  $                   47.23 35%  $                   30.70 N/A N/A
NMO-12-204-S1-A NMO MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, SMA MALE EA PCTEL1  $                   46.71 35%  $                   30.36 N/A N/A
NMO-12-204-S2-A NMO MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, RP-SMA MALE EA PCTEL1  $                   42.58 35%  $                   27.68 N/A N/A
NMO-12-204-T1-A NMO MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, TNC MALE EA PCTEL1  $                   40.56 35%  $                   26.36 N/A N/A
NMO-12-204-T2-A NMO MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, RP-TNC MALE EA PCTEL1  $                   49.93 35%  $                   32.45 N/A N/A
NMO-12-24-S1-A NMO MOUNT, 2 FT 0 IN PRO-FLEX PLUS 195, SMA MALE EA PCTEL1  $                   29.56 35%  $                   19.21 N/A N/A
NMO-12-276-S1-N NMO MOUNT, 23 FT 0 IN PRO-FLEX PLUS 195, SMA MALE EA PCTEL1  $                   49.57 35%  $                   32.22 N/A N/A
NMO-12-300-M1-A NMO MOUNT, 25 FT 0 IN PRO-FLEX PLUS 195, MINI-UHF MALE EA PCTEL1  $                   50.68 35%  $                   32.94 N/A N/A
NMO-12-300-M1-N NMO MOUNT, 25 FT 0 IN PRO-FLEX PLUS 195, MINI-UHF MALE EA PCTEL1  $                   43.90 35%  $                   28.54 N/A N/A
NMO-12-300-T1-A NMO MOUNT, 25 FT 0 IN PRO-FLEX PLUS 195, TNC MALE EA PCTEL1  $                   44.82 35%  $                   29.13 N/A N/A
NMO-12-300-T1-N NMO MOUNT, 25 FT 0 IN PRO-FLEX PLUS 195, TNC MALE EA PCTEL1  $                   43.90 35%  $                   28.54 N/A N/A
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NMO-12-312-S1-A NMO MOUNT, 26 FT 0 IN PRO-FLEX PLUS 195, SMA MALE EA PCTEL1  $                   53.21 35%  $                   34.59 N/A N/A
NMO-12-312-T1-A NMO MOUNT, 26 FT 0 IN PRO-FLEX PLUS 195, TNC MALE EA PCTEL1  $                   44.10 35%  $                   28.67 N/A N/A
NMO-12-36-N4-A NMO MOUNT, 3 FT 0 IN PRO-FLEX PLUS 195, N FEMALE EA PCTEL1  $                   39.15 35%  $                   25.45 N/A N/A
NMO-12-36-S1-A NMO MOUNT, 3 FT 0 IN PRO-FLEX PLUS 195, SMA MALE EA PCTEL1  $                   28.67 35%  $                   18.64 N/A N/A
NMO-12-420-XX-N NMO MOUNT, 35 FT 0 IN PRO-FLEX PLUS 195, *NO EA PCTEL1  $                   46.79 35%  $                   30.41 N/A N/A
NMO-12-480-M1-N NMO MOUNT, 40 FT 0 IN PRO-FLEX PLUS 195, MINI-UHF MALE EA PCTEL1  $                   53.82 35%  $                   34.98 N/A N/A
NMO-12-48-N1-A NMO MOUNT, 4 FT 0 IN PRO-FLEX PLUS 195, N MALE EA PCTEL1  $                   40.60 35%  $                   26.39 N/A N/A
NMO-12-48-N4-A NMO MOUNT, 4 FT 0 IN PRO-FLEX PLUS 195, N FEMALE EA PCTEL1  $                   38.23 35%  $                   24.85 N/A N/A
NMO-12-6-S2-A NMO MOUNT, 0 FT 6 IN PRO-FLEX PLUS 195, RP-SMA MALE EA PCTEL1  $                   29.20 35%  $                   18.98 N/A N/A
NMO-12-8-S1-A NMO MOUNT, 0 FT 8 IN PRO-FLEX PLUS 195, SMA MALE EA PCTEL1  $                   32.34 35%  $                   21.02 N/A N/A
NMO-12-96-N1-A NMO MOUNT, 8 FT 0 IN PRO-FLEX PLUS 195, N MALE EA PCTEL1  $                   48.21 35%  $                   31.34 N/A N/A
NMO-13-36-N1-A NMO MOUNT, 3 FT 0 IN PRO-FLEX PLUS 195, A/U, N MALE EA PCTEL1  $                   36.97 35%  $                   24.03 N/A N/A
NMO-13-36-N4-A NMO MOUNT, 3 FT 0 IN PRO-FLEX PLUS 195, A/U, N FEMALE EA PCTEL1  $                   32.20 35%  $                   20.93 N/A N/A

NMO-15-204-T1-A NMO MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195 PLENUM, TNC 
MALE EA PCTEL1  $                   77.24 35%  $                   50.21 N/A N/A

NMO34 NMO PERM MNT,NO CABLE,NO CONN EA PCTEL1  $                     9.15 35%  $                     5.95 N/A N/A
NMO-52-120-S2-A NMO MOUNT, 10 FT 0 IN RG-58A/U, RP-SMA MALE EA PCTEL1  $                   25.33 35%  $                   16.46 N/A N/A
NMO-52-154-XX-N NMO MOUNT, 12 FT 10 IN RG-58A/U, *NO CONNECTOR EA PCTEL1  $                   18.79 35%  $                   12.21 N/A N/A
NMO-52-204-B1-A NMO MOUNT, 17 FT 0 IN RG-58A/U, BNC MALE EA PCTEL1  $                   22.53 35%  $                   14.64 N/A N/A
NMO-52-204-B1-N NMO MOUNT, 17 FT 0 IN RG-58A/U, BNC MALE EA PCTEL1  $                   22.95 35%  $                   14.92 N/A N/A
NMO-52-204-F4-A NMO MOUNT, 17 FT 0 IN RG-58A/U, FME FEMALE EA PCTEL1  $                   22.73 35%  $                   14.77 N/A N/A
NMO-52-204-P1-A NMO MOUNT, 17 FT 0 IN RG-58A/U, PL259 CRIMP EA PCTEL1  $                   23.42 35%  $                   15.22 N/A N/A
NMO-52-204-P7-A NMO MOUNT, 17 FT 0 IN RG-58A/U, PL259 SOLDER EA PCTEL1  $                   28.09 35%  $                   18.26 N/A N/A
NMO-52-204-XX-N NMO MOUNT, 17 FT 0 IN RG-58A/U, *NO CONNECTOR EA PCTEL1  $                   21.09 35%  $                   13.71 N/A N/A
NMO-52-300-P1-A NMO MOUNT, 25 FT 0 IN RG-58A/U, PL259 CRIMP EA PCTEL1  $                   30.51 35%  $                   19.83 N/A N/A
NMO-52-300-P7-A NMO MOUNT, 25 FT 0 IN RG-58A/U, PL259 SOLDER EA PCTEL1  $                   30.24 35%  $                   19.66 N/A N/A
NMO-52-300-P7-N NMO MOUNT, 25 FT 0 IN RG-58A/U, PL259 SOLDER EA PCTEL1  $                   32.69 35%  $                   21.25 N/A N/A
NMO-52-300-XX-N NMO MOUNT, 25 FT 0 IN RG-58A/U, *NO CONNECTOR EA PCTEL1  $                   23.26 35%  $                   15.12 N/A N/A
NMO-52-360-P1-N NMO MOUNT, 30 FT 0 IN RG-58A/U, PL259 CRIMP EA PCTEL1  $                   29.53 35%  $                   19.19 N/A N/A
NMO-52-360-P7-A NMO MOUNT, 30 FT 0 IN RG-58A/U, PL259 SOLDER EA PCTEL1  $                   30.58 35%  $                   19.88 N/A N/A
NMO-52-360-XX-N NMO MOUNT, 30 FT 0 IN RG-58A/U, *NO CONNECTOR EA PCTEL1  $                   25.14 35%  $                   16.34 N/A N/A
NMO-52-40-N1-N NMO MOUNT, 3 FT 4 IN RG-58A/U, N MALE EA PCTEL1  $                   24.12 35%  $                   15.68 N/A N/A
NMO-52-72-S3-A NMO MOUNT, 6 FT 0 IN RG-58A/U, RIGHT-ANGLE SMA MALE EA PCTEL1  $                   27.62 35%  $                   17.95 N/A N/A
NMO58AUCP NMO PERM MNT,17 FT RG58A/U,CRIMP PL259 LOOSE EA PCTEL1  $                   21.35 35%  $                   13.88 N/A N/A
NMO58AU-NC NMO PERM MNT,17 FT RG58A/U,NO CONN EA PCTEL1  $                   19.95 35%  $                   12.97 N/A N/A
NMO58AUPL NMO PERM MNT,17 FT RG58A/U,MINI-UHF LOOSE EA PCTEL1  $                   21.35 35%  $                   13.88 N/A N/A
NMO58AUSP NMO PERM MNT,17 FT RG58A/U,SOLDER PL259 LOOSE EA PCTEL1  $                   23.15 35%  $                   15.05 N/A N/A
NMO58UBN NMO PERM MNT,17 FT RG58/U,MBNC LOOSE EA PCTEL1  $                   21.35 35%  $                   13.88 N/A N/A
NMO58UC NMO PERM MNT,17 FT RG58/U, MTNC LOOSE EA PCTEL1  $                   21.35 35%  $                   13.88 N/A N/A
NMO58UCP NMO PERM MNT, 17 FT RG-58/U, CR PL259 EA PCTEL1  $                   21.25 35%  $                   13.81 N/A N/A
NMO58UFFME NMO PERM MNT, 17 FT RG-58/U, FFME CR EA PCTEL1  $                   23.15 35%  $                   15.05 N/A N/A
NMO58UMSMA NMO PERM MNT, 17 FT RG-58/U, MSMA CR EA PCTEL1  $                   24.95 35%  $                   16.22 N/A N/A
NMO58U-NC NMO PERM MNT,17 FT RG58/U,NO CONN EA PCTEL1  $                   19.95 35%  $                   12.97 N/A N/A
NMO58UNCP NMO PERM MNT, 17 FT RG-58/U, NM CR EA PCTEL1  $                   25.40 35%  $                   16.51 N/A N/A
NMO58UNSO NMO PERM MNT, 17 FT RG-58//U, NM SO EA PCTEL1  $                   24.82 35%  $                   16.13 N/A N/A
NMO58UPL NMO PERM MNT,17 FT RG58/U,MINI-UHF LOOSE EA PCTEL1  $                   21.35 35%  $                   13.88 N/A N/A
NMO58UTSP NMO PERM MNT, 17 FT RG58/U, PTFE PL259 LOOSE EA PCTEL1  $                   25.40 35%  $                   16.51 N/A N/A
NMO-60-120-S1-N NMO MOUNT, 10 FT 0 IN RG-58/U, SMA MALE EA PCTEL1  $                   22.90 35%  $                   14.89 N/A N/A
NMO-60-12-S1-A NMO MOUNT, 1 FT 0 IN RG-58/U, SMA MALE EA PCTEL1  $                   18.96 35%  $                   12.32 N/A N/A
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NMO-60-12-XX-N NMO MOUNT, 1 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   16.68 35%  $                   10.84 N/A N/A
NMO-60-13-T3-A NMO MOUNT, 1 FT 1 IN RG-58/U, RIGHT-ANGLE TNC MALE EA PCTEL1  $                   22.97 35%  $                   14.93 N/A N/A
NMO-60-144-S1-A NMO MOUNT, 12 FT 0 IN RG-58/U, SMA MALE EA PCTEL1  $                   23.82 35%  $                   15.48 N/A N/A
NMO-60-15-B1-A NMO MOUNT, 1 FT 3 IN RG-58/U, BNC MALE EA PCTEL1  $                   16.48 35%  $                   10.71 N/A N/A
NMO-60-180-T1-A NMO MOUNT, 15 FT 0 IN RG-58/U, TNC MALE EA PCTEL1  $                   24.57 35%  $                   15.97 N/A N/A
NMO-60-180-T3-A NMO MOUNT, 15 FT 0 IN RG-58/U, RIGHT-ANGLE TNC MALE EA PCTEL1  $                   28.43 35%  $                   18.48 N/A N/A
NMO-60-180-XX-N NMO MOUNT, 15 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   22.57 35%  $                   14.67 N/A N/A
NMO-60-204-B1-A NMO MOUNT, 17 FT 0 IN RG-58/U, BNC MALE EA PCTEL1  $                   25.37 35%  $                   16.49 N/A N/A
NMO-60-204-M1-A NMO MOUNT, 17 FT 0 IN RG-58/U, MINI-UHF MALE EA PCTEL1  $                   25.08 35%  $                   16.30 N/A N/A
NMO-60-204-M1-N NMO MOUNT, 17 FT 0 IN RG-58/U, MINI-UHF MALE EA PCTEL1  $                   22.73 35%  $                   14.77 N/A N/A
NMO-60-204-N4-A NMO MOUNT, 17 FT 0 IN RG-58/U, N FEMALE EA PCTEL1  $                   29.30 35%  $                   19.05 N/A N/A
NMO-60-204-P1-A NMO MOUNT, 17 FT 0 IN RG-58/U, PL259 CRIMP EA PCTEL1  $                   23.07 35%  $                   15.00 N/A N/A
NMO-60-204-P1-N NMO MOUNT, 17 FT 0 IN RG-58/U, PL259 CRIMP EA PCTEL1  $                   26.01 35%  $                   16.91 N/A N/A
NMO-60-204-S2-A NMO MOUNT, 17 FT 0 IN RG-58/U, RP-SMA MALE EA PCTEL1  $                   28.49 35%  $                   18.52 N/A N/A
NMO-60-204-T1-N NMO MOUNT, 17 FT 0 IN RG-58/U, TNC MALE EA PCTEL1  $                   22.73 35%  $                   14.77 N/A N/A
NMO-60-204-X1-N LARGE PIN, NMO MOUNT, 17 FT 0 IN RG-58/U, *NO EA PCTEL1  $                   24.91 35%  $                   16.19 N/A N/A
NMO-60-204-XX-N NMO MOUNT, 17 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   20.11 35%  $                   13.07 N/A N/A
NMO-60-240-XX-N NMO MOUNT, 20 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   21.39 35%  $                   13.90 N/A N/A
NMO-60-264-F4-A NMO MOUNT, 22 FT 0 IN RG-58/U, FME FEMALE EA PCTEL1  $                   25.74 35%  $                   16.73 N/A N/A
NMO-60-264-M1-A NMO MOUNT, 22 FT 0 IN RG-58/U, MINI-UHF MALE EA PCTEL1  $                   25.27 35%  $                   16.43 N/A N/A
NMO-60-264-M1-N NMO MOUNT, 22 FT 0 IN RG-58/U, MINI-UHF MALE EA PCTEL1  $                   27.77 35%  $                   18.05 N/A N/A
NMO-60-264-P1-A NMO MOUNT, 22 FT 0 IN RG-58/U, PL259 CRIMP EA PCTEL1  $                   25.60 35%  $                   16.64 N/A N/A
NMO-60-264-XX-N NMO MOUNT, 22 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   21.96 35%  $                   14.27 N/A N/A
NMO-60-300-B1-A NMO MOUNT, 25 FT 0 IN RG-58/U, BNC MALE EA PCTEL1  $                   27.07 35%  $                   17.60 N/A N/A
NMO-60-300-M1-A NMO MOUNT, 25 FT 0 IN RG-58/U, MINI-UHF MALE EA PCTEL1  $                   25.14 35%  $                   16.34 N/A N/A
NMO-60-300-M1-N NMO MOUNT, 25 FT 0 IN RG-58/U, MINI-UHF MALE EA PCTEL1  $                   25.14 35%  $                   16.34 N/A N/A
NMO-60-300-P1-N NMO MOUNT, 25 FT 0 IN RG-58/U, PL259 CRIMP EA PCTEL1  $                   25.30 35%  $                   16.45 N/A N/A
NMO-60-300-XX-N NMO MOUNT, 25 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   27.92 35%  $                   18.15 N/A N/A
NMO-60-30-B1-A NMO MOUNT, 2 FT 6 IN RG-58/U, BNC MALE EA PCTEL1  $                   17.07 35%  $                   11.10 N/A N/A
NMO-60-360-M1-N NMO MOUNT, 30 FT 0 IN RG-58/U, MINI-UHF MALE EA PCTEL1  $                   31.43 35%  $                   20.43 N/A N/A
NMO-60-360-N1-A NMO MOUNT, 30 FT 0 IN RG-58/U, N MALE EA PCTEL1  $                   32.76 35%  $                   21.29 N/A N/A
NMO-60-360-N1-N NMO MOUNT, 30 FT 0 IN RG-58/U, N MALE EA PCTEL1  $                   35.08 35%  $                   22.80 N/A N/A
NMO-60-360-XX-N NMO MOUNT, 30 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   25.00 35%  $                   16.25 N/A N/A
NMO-60-36-B1-A NMO MOUNT, 3 FT 0 IN RG-58/U, BNC MALE EA PCTEL1  $                   18.24 35%  $                   11.86 N/A N/A
NMO-60-394-B1-N NMO MOUNT, 1000 CM RG-58/U, BNC MALE EA PCTEL1  $                   33.97 35%  $                   22.08 N/A N/A
NMO-60-48-S3-A NMO MOUNT, 4 FT 0 IN RG-58/U, RIGHT-ANGLE SMA MALE EA PCTEL1  $                   26.85 35%  $                   17.45 N/A N/A
NMO-60-600-XX-N NMO MOUNT, 50 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   32.36 35%  $                   21.03 N/A N/A
NMO-60-72-B1-A NMO MOUNT, 6 FT 0 IN RG-58/U, BNC MALE EA PCTEL1  $                   21.04 35%  $                   13.68 N/A N/A
NMO-60-84-B1-A NMO MOUNT, 7 FT 0 IN RG-58/U, BNC MALE EA PCTEL1  $                   17.95 35%  $                   11.67 N/A N/A
NMO-60-900-S1-A NMO MOUNT, 75 FT 0 IN RG-58/U, SMA MALE EA PCTEL1  $                   48.96 35%  $                   31.82 N/A N/A
NMO-61-204-T1-N NMO MOUNT, 17 FT 0 IN RG-58 PTFE (WHITE), TNC MALE EA PCTEL1  $                   70.25 35%  $                   45.66 N/A N/A
NMO-61-204-XX-N NMO MOUNT, 17 FT 0 IN RG-58 PTFE (WHITE), *NO EA PCTEL1  $                   66.52 35%  $                   43.24 N/A N/A
NMO-63-204-M1-A NMO MOUNT, 17 FT 0 IN RG-142, MINI-UHF MALE EA PCTEL1  $                 110.89 35%  $                   72.08 N/A N/A
NMOPFP195BN NMO PERM MNT, 17 FT PFP195,  BNC CR EA PCTEL1  $                   25.00 35%  $                   16.25 N/A N/A
NMOPFP195C NMO PERM MNT, 17 FT PFP195,  TNC CR EA PCTEL1  $                   25.00 35%  $                   16.25 N/A N/A
NMOPFP195C//25 NMO PERM MNT, 25 FT PFP195,  TNC CR EA PCTEL1  $                   29.85 35%  $                   19.40 N/A N/A
NMOPFP195CP NMO PERM MNT, 17 FT PFP195, SO PL259 EA PCTEL1  $                   25.00 35%  $                   16.25 N/A N/A
NMOPFP195FFME NMO PERM MNT, 17 FT PFP195 FFME CR EA PCTEL1  $                   25.00 35%  $                   16.25 N/A N/A
NMOPFP195MSMA NMO PERM MNT, 17 FT PFP195 MSMA CR EA PCTEL1  $                   25.00 35%  $                   16.25 N/A N/A
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NMOPFP195-NC NMO PERM MNT,17 FT PFP195, NO CONN EA PCTEL1  $                   24.30 35%  $                   15.80 N/A N/A
NMOPFP195NCP NMO PERM MNT, 17 FT PFP195,  N CR EA PCTEL1  $                   25.00 35%  $                   16.25 N/A N/A
NMOPFP195NSO NMO PERM MNT, 17 FT PFP195,  N SO EA PCTEL1  $                   25.00 35%  $                   16.25 N/A N/A
NMOPFP195PL NMO PERM MNT, 17 FT PFP195,  MINI-UHF LOOSE EA PCTEL1  $                   25.00 35%  $                   16.25 N/A N/A
NMOPFP195PL//25 NMO PERM MNT, 25 FT PFP195,  MINI UHF EA PCTEL1  $                   29.85 35%  $                   19.40 N/A N/A
NMOPFP195RPC NMO PERM MNT, 17 FT PFP195 RPTNC CR EA PCTEL1  $                   33.00 35%  $                   21.45 N/A N/A
NMOPFP195W-NC NMO PERM MNT,17 FT WHITE PFP195 CABLE, NO CONN EA PCTEL1  $                   25.00 35%  $                   16.25 N/A N/A
NP-PEAK TRAY Hinged peak roof kit for FRM125 EA PCTEL5  $                   44.39 0%  $                   44.39 N/A N/A
ORNG//100PCK PACK OF 100 O-RINGS, 3/4"" MNT EA PCTEL1  $                 124.75 35%  $                   81.09 N/A N/A
PCT-AL-LSXM SURGE PROTECTOR,  2.0-6.0 GHZ, NF, NFBH EA PCTEL5  $                   45.60 0%  $                   45.60 N/A N/A
PCT-BWS07 SURGE PROTECTOR, 125-1000 MHZ, NF, NHBH EA PCTEL5  $                   65.55 0%  $                   65.55 N/A N/A
PCTCMB7058NF 698 MHZ-6 GHZ IN-DOOR OMNI ANTENNA EA PCTEL3  $                   38.50 5%  $                   36.58 N/A N/A
PCTCMI2458-3 2.4-2.5, 4.9-5.9 GHZ, 3-PORT MIMO CEILING ANTENNA EA PCTEL3  $                 121.00 5%  $                 114.95 N/A N/A
PCTCMI2458-6 DUAL BAND (2.4-2.5, 4.9-5.9) SIX PORTS INDOOR MIMO EA PCTEL3  $                 150.00 5%  $                 142.50 N/A N/A
PCTCMI2458-6-RPTNCP 6-PORT 2.4/5.8 GHZ MIMO CEILING ONMI, RPTNCP EA PCTEL3  $                 191.17 5%  $                 181.61 N/A N/A
PCTCN1520 152-162 MHZ CHROME NUT ANTENNA EA PCTEL1  $                   11.40 35%  $                     7.41 N/A N/A
PCTCN1520R//5PCK 5 PACK ROD ASSYS FOR PCTCN1520 EA PCTEL1  $                   42.85 35%  $                   27.85 N/A N/A
PCTCN1620 162-174 MHZ CHROME NUT ANTENNA EA PCTEL1  $                   11.40 35%  $                     7.41 N/A N/A
PCTCN24005 2400-2500 MHZ, 5DB CHROME NUT ANTENNA EA PCTEL1  $                   16.75 35%  $                   10.89 N/A N/A
PCTCN3840 380-430 MHZ CHROME NUT ANTENNA EA PCTEL1  $                   11.40 35%  $                     7.41 N/A N/A
PCTCN4347 430-470 MHZ CHROME NUT ANTENNA EA PCTEL1  $                   10.95 35%  $                     7.12 N/A N/A
PCTCN4750 470-512 MHZ CHROME NUT ANTENNA EA PCTEL1  $                   11.40 35%  $                     7.41 N/A N/A
PCTCN7080 740-870 MHZ CHROME NUT ANTENNA EA PCTEL1  $                   11.40 35%  $                     7.41 N/A N/A
PCTCN8063 806-866 MHZ, 3DB CHROME NUT ANTENNA EA PCTEL1  $                   16.75 35%  $                   10.89 N/A N/A
PCTCN8090 806-960 MHZ CHROME NUT ANTENNA EA PCTEL1  $                   11.40 35%  $                     7.41 N/A N/A
PCTCN8253 824-896 MHZ, 3DB CHROME NUT ANTENNA EA PCTEL1  $                   16.75 35%  $                   10.89 N/A N/A
PCTCN8963 896-940 MHZ, 3DB CHROME NUT ANTENNA EA PCTEL1  $                   16.75 35%  $                   10.89 N/A N/A
PCTCNMFT 118-940 MHZ CHROME NUT FIELD TUNE ANTENNA EA PCTEL1  $                   13.45 35%  $                     8.74 N/A N/A
PCTCNMFT-NL 118-940 MHZ CHROME NUT FIELD TUNE ANTENNA NO LOGO EA PCTEL1  $                   13.44 35%  $                     8.74 N/A N/A
PCTCNUT//20PCK CHROME NUT FOR PCTCN SERIES, 20 PACK EA PCTEL1  $                 135.00 35%  $                   87.75 N/A N/A
PCT-DGXZ+06NFNF-A SURGE PROTECTOR, 800 MHZ - 2.5 GHZ, NFBH, NFBH EA PCTEL5  $                 108.30 0%  $                 108.30 N/A N/A
PCT-GT-NFF-AL SURGE PROTECTOR,  DC TO 7.0 GHZ EA PCTEL5  $                   42.75 0%  $                   42.75 N/A N/A
PCTHPMIMO 2.4/5GHZ MOBILE MIMO ANTENNA EA PCTEL1  $                 240.00 35%  $                 156.00 N/A N/A
PCTHPMIMO-RPSM 2.4/5GHZ MOBILE MIMO ANTENNA, RP SMA CONNECTORS EA PCTEL1  $                 246.00 35%  $                 159.90 N/A N/A
PCT-LCMGPS-NF ANTENNA, LTE CELLULAR MIMO, 2X690-2700MHZ, 2 DBI, W EA PCTEL3  $                 450.00 5%  $                 427.50 N/A N/A
PCTMBPTSM/RPSM AMPS/PCS/WIFI LOW PROF OMNI EA PCTEL1  $                 100.00 35%  $                   65.00 N/A N/A
PCTMDL MEDALLION GPS MULTIBAND ANT EA PCTEL1  $                 132.25 35%  $                   85.96 N/A N/A
PCTMDL-GSM PCTMDL-GSM EA PCTEL1  $                 110.00 35%  $                   71.50 N/A N/A

PCTMDL-RCVR MEDALLION MULTIBAND GPS W/INTEGRATED RECEIVER USB 
INTERFACE EA PCTEL3  $                 228.85 5%  $                 217.41 N/A N/A

PCTMI24-RPC 2.4 GHZ SHORT STUBBY AP ANTENNA, RPC EA PCTEL3  $                   26.00 5%  $                   24.70 N/A N/A
PCTMI58-RPC 5 GHZ SHORT STUBBY AP ANTENNA, RPC EA PCTEL3  $                   26.00 5%  $                   24.70 N/A N/A
PCTP2425 HEAVY DUTY FLEX POR 2.4-2.5GHZ ANT EA PCTEL3  $                   87.00 5%  $                   82.65 N/A N/A
PCTP430 PORTABLE ANTENNA, 430-450 MHZ EA PCTEL3  $                   87.00 5%  $                   82.65 N/A N/A
PCTP450 HEAVY DUTY FLEX PORT ANT, 450-470 MHZ EA PCTEL3  $                   87.00 5%  $                   82.65 N/A N/A
PCTP869 HEAVY DUTY FLEXIBLE POR ANTENNA, 869 MHZ EA PCTEL3  $                   87.00 5%  $                   82.65 N/A N/A
PCTP915 HEAVY DUTY FLEX PORTANTENNA, 902 MHZ EA PCTEL3  $                   87.00 5%  $                   82.65 N/A N/A
PCTSMI2458-3 MIMO ANTENNA FOR HEALTHCARE CARTS EA PCTEL3  $                 254.25 5%  $                 241.54 N/A N/A
PCTUWB-W 698MHZ-6GHZ ULTRA WIDEBAND MOBILE ANTENNA EA PCTEL1  $                 178.00 35%  $                 115.70 N/A N/A
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PFP100A-REEL-1K 1000 FOOT REEL OF PCTEL PFP100A CABLE, BULK EA PCTEL5  $                 530.00 0%  $                 530.00 N/A N/A
PFP195-REEL-1K 1000 FOOT REEL OF PCTEL PFP195 CABLE, BULK EA PCTEL5  $                 510.00 0%  $                 510.00 N/A N/A
PFP240-REEL-1K 1000 FOOT REEL OF PCTEL PFP240 CABLE, BULK EA PCTEL5  $                 690.00 0%  $                 690.00 N/A N/A

PFP240UF-REEL-1K 1000 FOOT REEL OF PCTEL PFP240 ULTRA FLEXIBLE CABLE, 
BULK EA PCTEL5  $                 850.00 0%  $                 850.00 N/A N/A

PFP400-REEL-1K 1000 FOOT REEL OF PCTEL PFP400 CABLE, BULK EA PCTEL5  $                 940.00 0%  $                 940.00 N/A N/A

PFP400UF-REEL-1K 1000 FOOT REEL OF PCTEL PFP400 ULTRA FLEXIBLE CABLE, 
BULK EA PCTEL5  $              1,410.00 0%  $              1,410.00 N/A N/A

PFP600-REEL-1K 1000 FOOT REEL OF PCTEL PFP600 CABLE, BULK EA PCTEL5  $              1,790.00 0%  $              1,790.00 N/A N/A

PMDL-197-S1-F4-S1 MEDALLION, SMA MALE GPS, FME FEMALE CELLULAR, SMA 
MALE WIFI EA PCTEL1  $                 140.00 35%  $                   91.00 N/A N/A

PMDL-204-S1-F4-F4 MEDALLION GPS/CELL/WIFI ANT, 17FT SMA MALE, FME FEM, 
FME FEM EA PCTEL1  $                 140.00 35%  $                   91.00 N/A N/A

PMDL-204-S1-F4-N1 MEDALLION, SMA MALE GPS, FME FEMALE CELLULAR, N 
MALE WIFI EA PCTEL1  $                 140.00 35%  $                   91.00 N/A N/A

PMDL-204-S1-M1-NC MEDALLION,SMA ON GPS,MINI-UHF CELLULAR, NO 
CONNECTOR ON WIFI EA PCTEL1  $                 140.00 35%  $                   91.00 N/A N/A

PMDL-204-S1-M1-S2 MEDALLION,SMA MALE GPS,MINI-UHF CELLULAR,RP-SMA 
MALE ON WIFI EA PCTEL1  $                 140.00 35%  $                   91.00 N/A N/A

PMDL-204-S1-S1-S2 MEDALLION, SMA ML GPS, SMA ML CELLULR, RP-SMA MALE 
ON WIFI EA PCTEL1  $                 140.00 35%  $                   91.00 N/A N/A

PMDL-204-S1-T1-S2 MEDALLION, SMA MALE GPS, TNC MALE CELL, REV POL SMA 
ON WIFI EA PCTEL1  $                 130.60 35%  $                   84.89 N/A N/A

PMDL-204-S1-T1-T5 MEDALLION,SMA MALE GPS,TNC MALE CELL,REV POL TNC 
FEMALE WIFI EA PCTEL1  $                 140.00 35%  $                   91.00 N/A N/A

PMDL-204-T1-F4-T1 MEDALLION, TNC MALE GPS, FME CELLULAR, TNC MALE ON 
WIFI EA PCTEL1  $                 140.00 35%  $                   91.00 N/A N/A

PMDL-204-T1-T1-T1 MEDALLION, TNC MALE GPS, TNC MALE CELLULAR, TNC 
MALE ON WIFI EA PCTEL1  $                 140.00 35%  $                   91.00 N/A N/A

PMDL-204-T1-T1-T2 MEDALLION, TNC MALE GPS, TNC MALE CELLULAR, REV POL 
TNC MALE ON WIFI EA PCTEL1  $                 140.00 35%  $                   91.00 N/A N/A

PMDL-20-SMB1-T1-B1 MEDALLION GPS/CELL/WIFI ANT, 20IN SMB PLUG, MTNC, EA PCTEL1  $                 140.00 35%  $                   91.00 N/A N/A
PMDL-66-S1-S1-S1 MEDALLION, SMA MALE GPS, SMA MALE CELL, SMA MALE EA PCTEL1  $                 140.00 35%  $                   91.00 N/A N/A
PMDL-99-204IN-T1-T1-T2 Antenna Products Configurator EA PCTEL1  $                 145.00 35%  $                   94.25 N/A N/A

PMDL-RCVR-U-M1-F4 MEDALLION GPS MULTIBAND, INT RECEIVER, USB, MINI-UHF, 
FFME EA PCTEL3  $                 200.00 5%  $                 190.00 N/A N/A

PMDL-RCVR-U-S4-T1 MEDALLION GPS MULTIBAND, INT RECEIVER, USB, FSMA, EA PCTEL3  $                 200.00 5%  $                 190.00 N/A N/A
PMDL-RCVR-U-T1-T1 MEDALLION GPS MULTIBAND, INT RECEIVER, USB, MTNC, EA PCTEL3  $                 200.00 5%  $                 190.00 N/A N/A
PX0777 BULGIN ETHERNET JOINER EA PCTEL5  $                   30.77 0%  $                   30.77 N/A N/A

QS5.241-PULS POWER SUPPLY, 24VDC, 5A, 1PH, 120W, 100-240VAC INPUT, 
124mMH EA PCTEL5  $                 337.25 0%  $                 337.25 N/A N/A

RBG RG,12'58AU,PL259,BLK EA PCTEL1  $                   45.00 35%  $                   29.25 N/A N/A
RBGBN RG,12'58U,CR BN,BLK EA PCTEL1  $                   45.00 35%  $                   29.25 N/A N/A
RBGC RG,12'58U,CR TN,BLK EA PCTEL1  $                   45.00 35%  $                   29.25 N/A N/A
RBGC-NC RBR G,12'RG58U,NO CONN,BLK EA PCTEL1  $                   43.65 35%  $                   28.37 N/A N/A
RBGFFME G MAG BLK, 12' RG58U, FFME, RBOOT EA PCTEL1  $                   45.00 35%  $                   29.25 N/A N/A
RBGFPL RG, 12 FT WHITE PTFE, MU, BLACK EA PCTEL1  $                   64.05 35%  $                   41.63 N/A N/A
RBGML195C RBG, 12' PFP195, TNC CONNECTOR EA PCTEL1  $                   45.00 35%  $                   29.25 N/A N/A
RBGML195MSMA RBG,12' PFP195,MSMA EA PCTEL1  $                   45.00 35%  $                   29.25 N/A N/A
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RBGML195NCP RBG, 12' PFP195 CRIMP N EA PCTEL1  $                   47.00 35%  $                   30.55 N/A N/A
RBG-NC RBR G,12'RG58A/U,NO CONN,BLK EA PCTEL1  $                   42.40 35%  $                   27.56 N/A N/A
RBGNCP RG,12'58U,CR N,BLK EA PCTEL1  $                   45.40 35%  $                   29.51 N/A N/A
RBGP RG,12'58U,SL TFPL259,BLK EA PCTEL1  $                   43.60 35%  $                   28.34 N/A N/A
RBGPL RG,12'58U,CR MU,BLK EA PCTEL1  $                   43.60 35%  $                   28.34 N/A N/A
RBGPLI RG, 12' 58U, CR MU, BK, ATTACHED EA PCTEL1  $                   45.00 35%  $                   29.25 N/A N/A
RD25-DIN RS232/DB25 ADAPTER ASSEMBLY EA PCTEL3  $                   80.00 5%  $                   76.00 N/A N/A
RD9-DIN RS232/DB9 ADAPTER ASSEMBLY EA PCTEL3  $                   80.00 5%  $                   76.00 N/A N/A
RG RG,12'58AU,CR PL259,CHR EA PCTEL1  $                   41.80 35%  $                   27.17 N/A N/A
RGBN RG,12'58U,CR BN,CHR EA PCTEL1  $                   41.80 35%  $                   27.17 N/A N/A
RGC RG,12'58U,CR TN,CHR EA PCTEL1  $                   41.80 35%  $                   27.17 N/A N/A
RGC-NC RBR G,12'RG58U,NO CONN,CHR EA PCTEL1  $                   39.40 35%  $                   25.61 N/A N/A
RGFFME RG,12'58/U,FME CONN,CHR EA PCTEL1  $                   41.80 35%  $                   27.17 N/A N/A
RGML195-NC G MAG MNT,RBOOT,12' PFP195,NC EA PCTEL1  $                   43.85 35%  $                   28.50 N/A N/A
RG-NC RG-NC EA PCTEL1  $                   39.40 35%  $                   25.61 N/A N/A
RGNCP RG,12'58U,CR N,CHR EA PCTEL1  $                   42.40 35%  $                   27.56 N/A N/A
RGP RG,12'58U,SL TFPL259,CHR EA PCTEL1  $                   41.75 35%  $                   27.14 N/A N/A
RGPL RG,12'58U,CR MU,CHR EA PCTEL1  $                   40.60 35%  $                   26.39 N/A N/A
RGPLI RG, 12' RG58U, PL, CONNECTOR INSTALLED EA PCTEL1  $                   42.05 35%  $                   27.33 N/A N/A
RGRF240-NC RG, 12 FT RF240 CBL, NO CONN EA PCTEL1  $                   60.00 35%  $                   39.00 N/A N/A
SGM-900OD 900MHZ 802.11G 1WATT AMPLIFIER EA PCTEL5  $              1,069.74 0%  $              1,069.74 N/A N/A
SM 3/4 MT,17'58AU,SL PL259,SS EA PCTEL1  $                   29.05 35%  $                   18.88 N/A N/A
SM34 SS 3/4""MNT,NO CABLE OR CONN. EA PCTEL1  $                   13.40 35%  $                     8.71 N/A N/A
SMBN 3/4 MT,17'58U,CR BN,SS EA PCTEL1  $                   26.80 35%  $                   17.42 N/A N/A
SMC 3/4 MT,17'58U,CR TN,SS EA PCTEL1  $                   26.80 35%  $                   17.42 N/A N/A
SMC-NC S.S. M,17'RG58U,NO CONN EA PCTEL1  $                   25.80 35%  $                   16.77 N/A N/A
SMCP SS,3/4"",17""RG58A/U,CRIMP PL259 EA PCTEL1  $                   26.80 35%  $                   17.42 N/A N/A
SMM-12-158-M1-A SM MOUNT, 13 FT 2 IN PRO-FLEX PLUS 195, MINI-UHF MALE EA PCTEL1  $                   45.29 35%  $                   29.44 N/A N/A
SMM-12-204-T1-A SM MOUNT, 17 FT 0 IN PRO-FLEX PLUS 195, TNC MALE EA PCTEL1  $                   31.40 35%  $                   20.41 N/A N/A
SMM-12-311-M1-N SM MOUNT, 25 FT 11 IN PRO-FLEX PLUS 195, MINI-UHF MALE EA PCTEL1  $                   63.65 35%  $                   41.37 N/A N/A
SMM-52-40-N1-N SM MOUNT, 3 FT 4 IN RG-58A/U, N MALE EA PCTEL1  $                   29.07 35%  $                   18.90 N/A N/A
SMM-60-120-F4-A SM MOUNT, 10 FT 0 IN RG-58/U, FME FEMALE EA PCTEL1  $                   25.59 35%  $                   16.63 N/A N/A
SMM-60-12-XX-N SM MOUNT, 1 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   19.05 35%  $                   12.38 N/A N/A
SMM-60-204-M1-A SM MOUNT, 17 FT 0 IN RG-58/U, MINI-UHF MALE EA PCTEL1  $                   26.90 35%  $                   17.49 N/A N/A
SMM-60-204-XX-N SM MOUNT, 17 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   24.59 35%  $                   15.98 N/A N/A
SMM-60-264-T1-A SM MOUNT, 22 FT 0 IN RG-58/U, TNC MALE EA PCTEL1  $                   32.65 35%  $                   21.22 N/A N/A
SMM-60-300-XX-N SM MOUNT, 25 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   31.49 35%  $                   20.47 N/A N/A
SMM-60-60-B1-A SM MOUNT, 5 FT 0 IN RG-58/U, BNC MALE EA PCTEL1  $                   21.09 35%  $                   13.71 N/A N/A
SMM-61-204-XX-N SM MOUNT, 17 FT 0 IN RG-58 PTFE (WHITE), *NO CONNECTOR EA PCTEL1  $                   70.69 35%  $                   45.95 N/A N/A
SMML195BN 3/4""SS MT,17'ML195 CABLE,BNC CON EA PCTEL1  $                   29.40 35%  $                   19.11 N/A N/A
SMML195C 3/4""SS MT,17'ML195 CABLE,TNC CONN EA PCTEL1  $                   29.40 35%  $                   19.11 N/A N/A
SMML195MSMA 3/4"" SS MT,17'ML195,MALE SMA EA PCTEL1  $                   29.40 35%  $                   19.11 N/A N/A
SMML195MSMARPI 3/4" SS MT., 17' LMR195 CABLE, MSMARP CONN EA PCTEL1  $                   50.53 35%  $                   32.84 N/A N/A
SMML195-NC 3/4"" SS MT,17'ML195 CABLE,NO CONN EA PCTEL1  $                   28.70 35%  $                   18.66 N/A N/A
SMML195NCP 3/4"" SS MT,17'ML195, ""N"" CRP EA PCTEL1  $                   30.50 35%  $                   19.83 N/A N/A
SMML195P 3/4 IN SS MT, 17'ML195 CBL PL259 PTFE CONN EA PCTEL1  $                   29.40 35%  $                   19.11 N/A N/A
SMML195PL 3/4""SS MT,17'ML195 CABLE MINI UHF EA PCTEL1  $                   29.40 35%  $                   19.11 N/A N/A
SMML195RPC 3/4"" SS MT,ML195,REV POL TNC CONN EA PCTEL1  $                   29.40 35%  $                   19.11 N/A N/A
SM-NC S.S. M,17'RG58A/U,NO CONN EA PCTEL1  $                   24.15 35%  $                   15.70 N/A N/A
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SMP 3/4 MT,17'58U,TF259,SS EA PCTEL1  $                   26.80 35%  $                   17.42 N/A N/A
SMPCP M,17'58U,CR PL259 , SS EA PCTEL1  $                   26.80 35%  $                   17.42 N/A N/A
SMPL 3/4 17' RG58U MINI UHF, SS EA PCTEL1  $                   26.80 35%  $                   17.42 N/A N/A
SMSP M,14'58A/U,PL259,SS EA PCTEL1  $                   26.20 35%  $                   17.03 N/A N/A
SMT1500RM2U APC SMARTUPS 1500VA LCD RM2U EA PCTEL5  $              1,316.92 0%  $              1,316.92 N/A N/A
SP2327-15XP90 ANTENNA, SECTOR, 2X, 90 DEG, 28 INCH EA PCTEL3  $                 325.00 5%  $                 308.75 N/A N/A
SP2327-16XP65 ANTENNA, SECTOR, 2X, 65 DEG, 28 INCH EA PCTEL3  $                 325.00 5%  $                 308.75 N/A N/A
SP-28-MNT MOUNT KIT, DOWNT TILT, 28 INCH SECTOR EA PCTEL3  $                   50.00 5%  $                   47.50 N/A N/A
SP3338-14VP120 ANTENNA, SECTOR, 3X, V-POL, 120 DEG, 28 INCH EA PCTEL3  $                 465.00 5%  $                 441.75 N/A N/A
SP3338-15VP90 ANTENNA, SECTOR, 3X, V-POL, 90 DEG, 15 DBI EA PCTEL3  $                 465.00 5%  $                 441.75 N/A N/A
SP3338-16XP90 ANTENNA, SECTOR, 3X, 90 DEG, 28 INCH EA PCTEL3  $                 325.00 5%  $                 308.75 N/A N/A
SP3338-17XP65 ANTENNA, SECTOR, 3X, 65 DEG, 28 INCH EA PCTEL3  $                 325.00 5%  $                 308.75 N/A N/A
SP3637-14HV120 ANTENNA, SECTOR, 3.6-3.7, HV-POL, 120 DEG, 14 DBI EA PCTEL3  $              1,200.00 5%  $              1,140.00 N/A N/A
SP4959-16XP90 ANTENNA, SECTOR, 5X, XPOL, 16, 90DEG EA PCTEL3  $                 375.00 5%  $                 356.25 N/A N/A
SP-COAXSEAL COAX SEAL - 5 FOOT TAPE ROLL EA PCTEL5  $                     9.03 0%  $                     9.03 N/A N/A
SP-INTR-34PEN 3/4 NPT PENETRATION EA PCTEL5  $                   61.54 0%  $                   61.54 N/A N/A
SP-INTR-8104-N34 CLASS 1 DIV 1&2 ENCLOSURE W/HINGE/8X10X4 EA PCTEL5  $              1,769.23 0%  $              1,769.23 N/A N/A
SP-INTR-KLRK17617 9x13 BACK PANEL FOR EXB 101406 EA PCTEL5  $                 146.15 0%  $                 146.15 N/A N/A
SP-INTR-KLRK79962 7x9 BACK PANEL FOR EXB 8104 EA PCTEL5  $                 123.08 0%  $                 123.08 N/A N/A
SPM-1028 MOUNT KIT, SECTOR PANEL, 28"", SCISSORS BRACKET EA PCTEL3  $                   53.00 5%  $                   50.35 N/A N/A
SPQP2349-10XP90 ANTENNA, SECTOR, 2.4/5.8GHZ, 90 DEG, QUAD PORT EA PCTEL3  $                 975.00 5%  $                 926.25 N/A N/A
SPQP2349-14XP60 ANTENNA, SECTOR, 2.4/4.9GHZ, 60 DEG,  QUAD PORT EA PCTEL3  $              1,275.00 5%  $              1,211.25 N/A N/A
SPQP2349-14XP60-DT10 ANTENNA, SECTOR, 2.4/4.9GHZ, 60 DEG, 10 DT, QUAD PORT EA PCTEL3  $              1,275.00 5%  $              1,211.25 N/A N/A
SPVL4959-15VP120 ANT, SECTOR, EXT, PBST, 15DB, 5X-VPOL-90 W/ MOUNT KIT EA PCTEL3  $                 250.00 5%  $                 237.50 N/A N/A
SPVL4959-16VP90 ANT, SECTOR, EXT, PBST,  16DB VPOL-90 W/ MOUNT KIT EA PCTEL3  $                 250.00 5%  $                 237.50 N/A N/A
SPVL4959-17VP65 ANT, SECTOR, EXT, PBST, 17DB, 5X-VPOL-65 W/ MOUNT KIT EA PCTEL3  $                 250.00 5%  $                 237.50 N/A N/A
ST-CA7002700-PTNF MULTI-BAND CEILING MOUNT OMNI ANT 698-2700 MHZ EA PCTEL3  $                   27.00 5%  $                   25.65 N/A N/A
T T-LID 17' RG58A/U PL259 EA PCTEL1  $                   33.85 35%  $                   22.00 N/A N/A
TBN T-LID 17'RG58U, CR BNC EA PCTEL1  $                   31.05 35%  $                   20.18 N/A N/A
TC T-LID 17' RG58U,CR TNC EA PCTEL1  $                   31.05 35%  $                   20.18 N/A N/A
TC-NC T,17'RG58U,NO CONN EA PCTEL1  $                   29.65 35%  $                   19.27 N/A N/A
TGB-12-400-N1-A TGBWP45 MOUNT, 33 FT 4 IN PRO-FLEX PLUS 195, N MALE EA PCTEL1  $                   93.43 35%  $                   60.73 N/A N/A
TGB34 3/4 HOLE""L"" BRACKET EA PCTEL1  $                     6.00 35%  $                     3.90 N/A N/A
TGB-52-204-P1-A TGBWP45 MOUNT, 17 FT 0 IN RG-58A/U, PL259 CRIMP EA PCTEL1  $                   37.56 35%  $                   24.41 N/A N/A
TGB-60-12-XX-N TGBWP45 MOUNT, 1 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   26.25 35%  $                   17.06 N/A N/A
TGB-60-204-B1-A TGBWP45 MOUNT, 17 FT 0 IN RG-58/U, BNC MALE EA PCTEL1  $                   32.90 35%  $                   21.39 N/A N/A
TGB-60-240-S1-A TGBWP45 MOUNT, 20 FT 0 IN RG-58/U, SMA MALE EA PCTEL1  $                   39.25 35%  $                   25.51 N/A N/A
TGB-60-240-XX-N TGBWP45 MOUNT, 20 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   36.39 35%  $                   23.65 N/A N/A
TGB-60-24-N4-A TGBWP45 MOUNT, 2 FT 0 IN RG-58/U, N FEMALE EA PCTEL1  $                   32.25 35%  $                   20.96 N/A N/A
TGB-60-360-P1-N TGBWP45 MOUNT, 30 FT 0 IN RG-58/U, PL259 CRIMP EA PCTEL1  $                   38.04 35%  $                   24.73 N/A N/A
TGB-60-420-XX-N TGBWP45 MOUNT, 35 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   43.99 35%  $                   28.59 N/A N/A
TGB-60-60-T1-A TGBWP45 MOUNT, 5 FT 0 IN RG-58/U, TNC MALE EA PCTEL1  $                   29.85 35%  $                   19.40 N/A N/A
TGB-60-72-T1-A TGBWP45 MOUNT, 6 FT 0 IN RG-58/U, TNC MALE EA PCTEL1  $                   29.04 35%  $                   18.88 N/A N/A
TGBWP45 TRNK/HD, BRKT, 45 DEG CBL, 58A/U PL259 EA PCTEL1  $                   36.25 35%  $                   23.56 N/A N/A
TGBWP45C TRNK/HD, BRKT, 45 DEG CBL 58/U, TNC PLUG EA PCTEL1  $                   36.25 35%  $                   23.56 N/A N/A
TGBWP45C-NC TRNK/HD/ BRKT, 45 DEG CBL, RG58/U NO CONN. EA PCTEL1  $                   34.25 35%  $                   22.26 N/A N/A
TGBWP45FFME TRNK/HD/BRKT 45 DEG CBL RG58/U - FME FEMALE EA PCTEL1  $                   36.25 35%  $                   23.56 N/A N/A
TGBWP45-NC TRNK/HD, BRKT, 45 DEG CBL 58A/U, NO CONN EA PCTEL1  $                   34.25 35%  $                   22.26 N/A N/A
TGBWP45NCP TRNK HD BRCT 45 DEG 17' RG58U ""N"" CRP EA PCTEL1  $                   36.25 35%  $                   23.56 N/A N/A
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TGBWP45PL TRNK/HD, BRKT, 45 DEG CABLE, 58A/U MINI UHF EA PCTEL1  $                   36.25 35%  $                   23.56 N/A N/A
TGX:16347-375 50 FT 0 IN LMR 400, N MALE&N MALE EA PCTEL1  $                 190.27 35%  $                 123.68 N/A N/A
T-NC T,17'RG58A/U,NO CONN EA PCTEL1  $                   29.65 35%  $                   19.27 N/A N/A
TNCP T-LID 17' RG58U,CRIMP N EA PCTEL1  $                   34.65 35%  $                   22.52 N/A N/A
TP T-LID 17' RG58U,SOLDER PL259TF EA PCTEL1  $                   33.85 35%  $                   22.00 N/A N/A
TPL T-LID 17' RG58U,MINI UHF EA PCTEL1  $                   31.05 35%  $                   20.18 N/A N/A
T-S6P-XXX-STU-300F 6 Fiber Indoor SM Plenum/6 ST conn - Blunt/300FT EA PCTEL5  $                 481.54 0%  $                 481.54 N/A N/A
TTT T-LID,NO CABLE,CONNECTOR EA PCTEL1  $                   17.50 35%  $                   11.38 N/A N/A
TTT-52-204-M1-N T MOUNT, 17 FT 0 IN RG-58A/U, MINI-UHF MALE EA PCTEL1  $                   30.82 35%  $                   20.03 N/A N/A
TTT-52-204-T1-N T MOUNT, 17 FT 0 IN RG-58A/U, TNC MALE EA PCTEL1  $                   32.79 35%  $                   21.31 N/A N/A
TTT-60-12-XX-N T MOUNT, 1 FT 0 IN RG-58/U, *NO CONNECTOR EA PCTEL1  $                   22.83 35%  $                   14.84 N/A N/A
TTT-60-197-M1-A T MOUNT, 16 FT 5 IN RG-58/U, MINI-UHF MALE EA PCTEL1  $                   29.36 35%  $                   19.08 N/A N/A
TTT-60-204-B1-A T MOUNT, 17 FT 0 IN RG-58/U, BNC MALE EA PCTEL1  $                   32.76 35%  $                   21.29 N/A N/A
TTT-60-204-M1-A T MOUNT, 17 FT 0 IN RG-58/U, MINI-UHF MALE EA PCTEL1  $                   29.58 35%  $                   19.23 N/A N/A
TTT-60-240-M1-N T MOUNT, 20 FT 0 IN RG-58/U, MINI-UHF MALE EA PCTEL1  $                   30.69 35%  $                   19.95 N/A N/A
UFDD24580303PTNF DUAL DIV 2.4/5.8 GHZ ABOVE CEILING NF EA PCTEL3  $                 115.00 5%  $                 109.25 N/A N/A
UFDD24580303PTRPC DUAL DIV. 2.4/5.8 GHZ CEILING, RPC EA PCTEL3  $                   95.00 5%  $                   90.25 N/A N/A
UFODAP1200 UFOD24003PTRPC WITH MACMAP EA PCTEL3  $                 111.80 5%  $                 106.21 N/A N/A
UHFM2458-6-RPC DUAL DIVERSITY 2.4/5.8 GHZ. ANT. ABOVE CEILING RPC EA PCTEL3  $                 132.00 5%  $                 125.40 N/A N/A
WGPHP-204-U1-T1-T1 WGPSHP, 17FT, SMBM (GPS), TNCM (UWB, WIFI) EA PCTEL1  $                 190.00 35%  $                 123.50 N/A N/A

WGPHP-240-T1-M1-S2 GPS HIGH PERF WHITE, 20FT TNC MALE, MINI UHF MALE, 
RPSM MALE EA PCTEL1  $                 185.00 35%  $                 120.25 N/A N/A

WGPHP-240-T3-M1-S2 GPS HI PERF WHITE, 20FT RATNC MALE, MINI UHF MALE, 
RPSM MALE EA PCTEL1  $                 185.00 35%  $                 120.25 N/A N/A

WGPSGSMSMMSMA 824-894, 1710-1990 MHZ, GPS STUD MNT ANT, WHITE EA PCTEL1  $                   53.15 35%  $                   34.55 N/A N/A
WGPSHP GPS MULTI BAND ANTENNA, WHITE EA PCTEL1  $                 190.00 35%  $                 123.50 N/A N/A
WGPSHPMIMO WIFI MIMO GPS MULTIBAND ANTENNA, WHITE EA PCTEL1  $                 255.00 35%  $                 165.75 N/A N/A
WISP24009PTNF 2.4 GHZ WISP 9DBI XF PANEL, NF, BRK EA PCTEL3  $                   32.00 5%  $                   30.40 N/A N/A
WISP24013120PTNF 120 DEG SECTOR ANTENNA WISP 13 DBI GAIN EA PCTEL3  $                 180.00 5%  $                 171.00 N/A N/A

WISP24013120PTRPC ANTENNA, SECTOR, 2.4-2.5GHZ, 13 DBI, 120 DEGREE, RPTNC 
PLUG EA PCTEL3  $                 180.00 5%  $                 171.00 N/A N/A

WISP24013PTNF 2.4 GHZ WISP 13DBI XF PANEL, NF, BRK EA PCTEL3  $                 103.00 5%  $                   97.85 N/A N/A
WISP2401490PTNF 2.4 GHZ, SEC PNL, 90 DEG, 14 DBI, PTNF EA PCTEL3  $                 180.00 5%  $                 171.00 N/A N/A
WISP24015PTNF 2.4 GHZ WISP ENC YAGI W/MNT EA PCTEL3  $                 105.00 5%  $                   99.75 N/A N/A
WISP24017MBH 2.4 GHZ ADJUSTABLE H-POLE ANTENNA EA PCTEL3  $                 250.00 5%  $                 237.50 N/A N/A
WISP24018PTNF 2.4 GHZ WISP 18DBI XF PANEL, NF, BRK EA PCTEL3  $                 101.00 5%  $                   95.95 N/A N/A
WISP4959018MBV 4.9 - 5.9 GHZ SECTOR 60 DEG, 90 DEG VERTICAL POL EA PCTEL3  $                 269.00 5%  $                 255.55 N/A N/A
WMLPV1700 LOW PROFILE VERT., 1700-2700 MHZ, WHITE EA PCTEL1  $                   46.80 35%  $                   30.42 N/A N/A
WMLPV1700-NL LOW PROF VERT 1700-2700 MHZ, WHITE NO-LOGO EA PCTEL1  $                   46.80 35%  $                   30.42 N/A N/A
WMLPV700 740-870 MHZ MLPV WHITE/CHROME EA PCTEL1  $                   44.35 35%  $                   28.83 N/A N/A
WMLPV800 LOW PROFILE VERT., 806-960 MHZ, WHITE EA PCTEL1  $                   43.10 35%  $                   28.02 N/A N/A
WMLPVDB2458 DUAL BAND MLPV 2.4-2.5 GHZ/ 4.9-5.8 GHZ WHITE EA PCTEL1  $                   57.75 35%  $                   37.54 N/A N/A
WMLPVDB700/2500 WHITE MLPV 698-960 & 1710-2500 MHZ EA PCTEL1  $                   53.90 35%  $                   35.04 N/A N/A
WMLPVDB800/1900 WMLPV DUAL-BAND 806-960& 1710-1990 MHZ EA PCTEL1  $                   53.90 35%  $                   35.04 N/A N/A
WMLPVDB800/1900S MLPVDB 800/1900 SHRT HSG, WHT EA PCTEL1  $                   53.90 35%  $                   35.04 N/A N/A
WMLPVDB902/2400-NL WMLPVDB902/2400-NL EA PCTEL1  $                   53.90 35%  $                   35.04 N/A N/A
WMLPVDB902/2400S MLPVDB 902/2400, SHRT HSG, WHT EA PCTEL1  $                   53.90 35%  $                   35.04 N/A N/A
WMLPVIDB244958PTRPC THROUGH-HOLE 2.4-2.5/4.9-5.8 GHZ MLPV, INDOOR EA PCTEL3  $                   24.20 5%  $                   22.99 N/A N/A
WMLPVIDB244958RPC TESSCO LABELED WMLPVIDB244958PTRPC EA PCTEL3  $                   24.19 5%  $                   22.98 N/A N/A
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320C6W-XX  3-12AWG,  .5 DUCT EA FOOT ADDER  $                 2.84 25%  $              2.13 N/A N/A
320C6W-XX-YY IEC RECPT, 20A, 250V AC, 1PHASE, 2P-3W,CABLE ASSEMBLY  EA PIN AND SLEEVE  $             201.60 25%  $          151.20 N/A N/A
330C6W-XX  3-10AWG,  .5 DUCT EA FOOT ADDER  $                 3.22 25%  $              2.42 N/A N/A
330C6W-XX-YY IEC RECPT, 30A, 250V AC, 1PHASE, 2P-3W,CABLE ASSEMBLY  EA PIN AND SLEEVE  $             216.62 25%  $          162.47 N/A N/A
360C6W-XX- 2-6AWG, 1-10AWG,  3/4DUCT EA FOOT ADDER  $                 6.70 25%  $              5.03 N/A N/A
360C6W-XX-YY IEC RECPT, 60A, 250V AC, 1PHASE, 2P-3W,CABLE ASSEMBLY  EA PIN AND SLEEVE  $             672.92 25%  $          504.69 N/A N/A
4100C9W-XX   4-2AWG.  1- 1 1/4DUCT EA FOOT ADDER  $               16.50 25%  $            12.38 N/A N/A
4100C9W-XX-YY IEC RECPT, 100A, 250V AC, 3PHASE, 3P-4W,CABLE ASSEMBLY   EA PIN AND SLEEVE  $             736.16 25%  $          552.12 N/A N/A
420C9W-XX  4-12AWG,  .5 DUCT EA FOOT ADDER  $                 2.56 25%  $              1.92 N/A N/A
420C9W-XX-YY IEC RECPT, 20A, 208V AC, 3PHASE, 3P-4W,CABLE ASSEMBLY  EA PIN AND SLEEVE  $             385.14 25%  $          288.86 N/A N/A
430C7W-XX  4-10AWG,  .5 DUCT EA FOOT ADDER  $                 3.70 25%  $              2.78 N/A N/A
430C7W-XX-YY IEC RECPT, 30A, 480V AC, 3PHASE, 3P-4W,CABLE ASSEMBLY EA PIN AND SLEEVE  $             217.32 25%  $          162.99 N/A N/A
430C9W-XX  4-10AWG,  .5 DUCT EA FOOT ADDER  $                 3.70 25%  $              2.78 N/A N/A
430C9W-XX-YY IEC RECPT, 30A, 250V AC, 3PHASE, 3P-4W,CABLE ASSEMBLY    EA PIN AND SLEEVE  $             417.20 25%  $          312.90 N/A N/A
460C9W-XX 4-6AWG,   3/4DUCT EA FOOT ADDER  $                 7.82 25%  $              5.87 N/A N/A
460C9W-XX-YY IEC RECPT, 60A, 208V AC, 3PHASE, 3P-4W,CABLE ASSEMBLY  EA PIN AND SLEEVE  $             658.88 25%  $          494.16 N/A N/A
5100C9W-XX 5-2AWG,  1- 1 1/4DUCT EA FOOT ADDER  $               17.62 25%  $            13.22 N/A N/A
5100C9W-XX-YY IEC RECPT, 100A, 208V AC, 3PHASE, 3P-5W,CABLE ASSEMBLY   EA PIN AND SLEEVE  $             871.28 25%  $          653.46 N/A N/A
560C9W-XX  5-6AWG,  1 DUCT EA FOOT ADDER  $               17.20 25%  $            12.90 N/A N/A
560C9W-XX-YY IEC RECPT,60A, 208V AC, 3PHASE, 4P-5W, CABLE ASSEMBLY EA PIN AND SLEEVE  $             503.42 25%  $          377.57 N/A N/A
7428-XX  4-4AWG,  3/4 DUCT EA FOOT ADDER  $                 7.90 25%  $              5.93 N/A N/A
7428-XX-YY RS, RECPT, 60A, 250/600V AC, 3PHASE, 4W,CABLE ASSEMBLY  EA RUSSELL STOLL WHIP  $          1,203.00 25%  $          902.25 N/A N/A
L14-20R-XX  4-12AWG, .5 DUCT EA FOOT ADDER  $                 3.08 25%  $              2.31 N/A N/A
L14-20R-XX-YY  NEMA,RECPT,SG,20A,120/208V AC,1PHASE,3P-4W,CABLE ASSEMBLY   EA NEMA WHIP  $             110.10 25%  $            82.58 N/A N/A
L14-30R-XX  4-10AWG,  .5 DUCT EA FOOT ADDER  $                 3.70 25%  $              2.78 N/A N/A
L14-30R-XX-YY NEMA,RECPT,SG,30A,120/208V AC,1PHASE,3P-4W,CABLE ASSEMBLY  EA NEMA WHIP  $             132.66 25%  $            99.50 N/A N/A
L15-20R-XX  4-12AWG, .5 DUCT EA FOOT ADDER  $                 2.84 25%  $              2.13 N/A N/A
L15-20R-XX-YY NEMA,RECPT,SG,20A,208V AC,3PHASE,3P-4W,CABLE ASSEMBLY EA NEMA WHIP  $             119.08 25%  $            89.31 N/A N/A
L15-30R-XX  4-10AWG,  .5 DUCT EA FOOT ADDER  $                 3.70 25%  $              2.78 N/A N/A
L15-30R-XX-YY NEMA,RECPT,SG,30A,208V AC,3PHASE,3P-4W,CABLE ASSEMBLY EA NEMA WHIP  $             131.16 25%  $            98.37 N/A N/A
L21-20R-XX 5-12AWG,  .5 DUCT EA FOOT ADDER  $                 3.42 25%  $              2.57 N/A N/A
L21-20R-XX-YY NEMA,RECPT,SG,20A,208V,AC,3PHASE,4P-5W,CABLE ASSEMBLY EA NEMA WHIP  $             114.76 25%  $            86.07 N/A N/A
L21-30R-XX  5-10AWG,  .5 DUCT EA FOOT ADDER  $                 7.10 25%  $              5.33 N/A N/A
L21-30R-XX-YY  NEMA,RECPT,SG,30A,208V,AC,3PHASE,4P-5W, CABLE ASSEMBLY EA NEMA WHIP  $               70.54 25%  $            52.91 N/A N/A
L5-20r-XX 2-12AWG,1-10AWG,  .5 DUCT  EA FOOT ADDER  $                 2.86 25%  $              2.15 N/A N/A
L5-20R-YY NEMA,RECPT,SG,20A,120V AC,1PHASE,2P-3W,CABLE ASSEMBLY  EA NEMA WHIP  $             103.94 25%  $            77.96 N/A N/A
L5-30R-XX  3-10AWG,  .5 DUCT EA FOOT ADDER  $                 3.30 25%  $              2.48 N/A N/A
L5-30R-XX-YY NEMA,RECPT,SG,30A,120V AC,1PHASE,2P-3W,CABLE ASSEMBLY  EA NEMA WHIP  $             109.36 25%  $            82.02 N/A N/A
L6-20R-XX  3-12AWG,  .5 DUCT EA FOOT ADDER  $                 2.94 25%  $              2.21 N/A N/A
L6-20R-XX-YY NEMA,RECPT,SG,20A,208V AC,1PHASE,2P-3W,CABLE ASSEMBLY  EA NEMA WHIP  $             102.34 25%  $            76.76 N/A N/A
L6-30R-XX 3-10AWG,  .5 DUCT EA FOOT ADDER  $                 3.22 25%  $              2.42 N/A N/A
L6-30R-XX-YY NEMA,RECPT,SG,30A,208V AC,1PHASE,2P-3W,CABLE ASSEMBLY EA NEMA WHIP  $             118.46 25%  $            88.85 N/A N/A
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65E-10 10 Pair Cross Connect Block EA B  $       7.69 12.0%  $               6.77 N/A N/A

86 Customer Bridge Module with IDC Terminations and Gel-filled Auto-Jack Compatible 
with Joslyn/Bourns EA B  $       4.86 12.0%  $               4.28 N/A N/A

122 3 Electrode Surge Protection Module EA B  $       3.46 12.0%  $               3.04 N/A N/A
155 Ground Lug EA B  $       3.02 12.0%  $               2.66 N/A N/A

202 Coax Panel-Mount Module equipped  with Two 210FF75B22511 Protectors (See Model 
706 for Panel) EA B  $     44.62 12.0%  $             39.27 N/A N/A

220 Coax Shield Isolator EA B  $     10.98 12.0%  $               9.66 N/A N/A
322 Mounting Adapter EA B  $       1.46 12.0%  $               1.28 N/A N/A
325 Station Protector Housing Only EA B  $       3.38 12.0%  $               2.97 N/A N/A

344 Station Protector (160 type) Housing W/Ground Stud; can be equipped with One or Two 
Protector Modules EA B  $       2.51 12.0%  $               2.21 N/A N/A

347 Station Protector (166 type) Housing with Ground Stud and Hex Head Cover Nut; can 
be equipped with one or two protector modules EA B  $       4.94 12.0%  $               4.35 N/A N/A

365 Well Protector Unit Heavy Duty 1/2" x 20-thread wells, 3/8 Hex Head 265-600 VDC 
Breakdown EA B  $       2.20 12.0%  $               1.94 N/A N/A

366 Well Protector Unit Heavy Duty 7/16" x 20-thread wells,  Slotted Head 265-600 VDC 
Breakdown EA B  $       2.17 12.0%  $               1.91 N/A N/A

382 Module Adapter EA B  $       1.54 12.0%  $               1.36 N/A N/A
442 Grounding Module with AC Outlet EA B  $     15.38 12.0%  $             13.53 N/A N/A
506 6 Pair protector block; 66 termination in / out EA B  $     37.23 12.0%  $             32.76 N/A N/A
512 12 Pair protector block; 66 termination in / out EA B  $     47.69 12.0%  $             41.97 N/A N/A
525 25 Pair protector block; 66 termination in / out EA B  $   121.38 12.0%  $           106.81 N/A N/A
606 4 Pair CAT 6 protector pack; 110 termination in / out EA B  $     49.58 12.0%  $             43.63 N/A N/A
1506 6 Pair protector block; 110 termination in / out EA B  $     40.63 12.0%  $             35.75 N/A N/A
1512 12 Pair protector block; 110 termination in / out EA B  $     48.75 12.0%  $             42.90 N/A N/A
1525 25 Pair protector block; 110 termination in / out EA B  $   118.85 12.0%  $           104.59 N/A N/A
3800 COCOT Assembly with Ground Stud EA B  $       5.65 12.0%  $               4.97 N/A N/A

5100 Network Interface Housing  Accommodates 1 or 2 Protectors and 1 - 3 Bridge or Line 
Modules EA B  $       8.62 12.0%  $               7.59 N/A N/A

6232 OPTIPOP Refill EA B  $     34.00 12.0%  $             29.92 N/A N/A
6338 OPTIPOP LC,SC,ST, MTRJ, MTP EA B  $   115.38 12.0%  $           101.53 N/A N/A
6339 OPTIPOP MTP Male EA B  $   120.00 12.0%  $           105.60 N/A N/A
6340 OPTIPOP MTRJ Male EA B  $   120.00 12.0%  $           105.60 N/A N/A
6437 OPTIPOP LC Duplex EA B  $   115.38 12.0%  $           101.53 N/A N/A
7104 IBC MPO/MTP EA B  $   107.69 12.0%  $             94.77 N/A N/A
8057 OPTIPOP OptiTap EA B  $   120.00 12.0%  $           105.60 N/A N/A
8247 IBC OPTITIP MTP EA B  $   126.15 12.0%  $           111.01 N/A N/A
9392 IBC 2.5MM FC/SC/ST (PC/APC) EA B  $     80.00 12.0%  $             70.40 N/A N/A
9393 IBC LC/MU (PC/APC) EA B  $     80.00 12.0%  $             70.40 N/A N/A
9394 IBC OPTIFIT SCAPC EA B  $     86.15 12.0%  $             75.81 N/A N/A
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12926 IBC M20 2.0mm SMPTE EA B  $   141.54 12.0%  $           124.56 N/A N/A
13310 IBC M250 2.5mm Heavy Duty EA B  $   111.15 12.0%  $             97.81 N/A N/A
105-3C1ES-N 5-Pin 300V Solid State protector with heat coils EA B  $       3.46 12.0%  $               3.04 N/A N/A
105-3C1FS-N 5-Pin 240V Solid State protector EA B  $       3.77 12.0%  $               3.32 N/A N/A
105-3C1S75-N 5-Pin 75V Solid State protector EA B  $       3.62 12.0%  $               3.19 N/A N/A
113-6C3S75-N 5-Pin 75V Solid State protector with heat coils; TP; Red EA B  $       3.62 12.0%  $               3.19 N/A N/A
115-6C1ESC 5-Pin 300V Solid State protector with heat coils; Gold Pins EA B  $       3.54 12.0%  $               3.12 N/A N/A
115-6C1ESC-N 5-Pin 300V Solid State protector with heat coils EA B  $       3.23 12.0%  $               2.84 N/A N/A
115-6C1FSC 5-Pin 240V Solid State protector with heat coils; Gold Pins EA B  $       3.54 12.0%  $               3.12 N/A N/A
115-6C1FSC-N 5-Pin 240V Solid State protector with heat coils EA B  $       3.23 12.0%  $               2.84 N/A N/A
115-6C1S75 5-Pin 75V Solid State protector with heat coils; Gold Pins EA B  $       4.08 12.0%  $               3.59 N/A N/A
115-6C1S75-N 5-Pin 75V Solid State protector with heat coils EA B  $       3.62 12.0%  $               3.19 N/A N/A
117S Surge Protection Panel for Emergency Phone Systems EA B  $     50.77 12.0%  $             44.68 N/A N/A
126L1 2 Electrode, Heavy Duty Protector Module 265-600 VDC Breakdown EA B  $       4.43 12.0%  $               3.90 N/A N/A
126M 2 Electrode, Heavy Duty Protector Module 300-500 VDC Breakdown EA B  $       4.43 12.0%  $               3.90 N/A N/A
127M 3 Electrode Protector Module Heavy Duty 300-500 VDC Breakdown EA B  $       4.92 12.0%  $               4.33 N/A N/A
1504PX2 10 Pair protector block; 110 termination in / out EA B  $     48.75 12.0%  $             42.90 N/A N/A
1504PX210GT 10 Pair protector pack; 110 termination in / out; with 10, 350V Gas Tube protectors EA B  $     76.45 12.0%  $             67.28 N/A N/A
1504PX26GT 10 Pair protector pack; 110 termination in / out; with 6, 350V Gas Tube protectors EA B  $     65.37 12.0%  $             57.53 N/A N/A
1506GT 6 Pair protector pack; 110 termination in / out; with 350V Gas Tube protectors EA B  $     55.86 12.0%  $             49.16 N/A N/A
1506SS240 6 Pair protector pack; 110 termination in / out; with 240V Solid State protectors EA B  $     60.94 12.0%  $             53.63 N/A N/A
150C Station Protector Cover EA B  $       1.46 12.0%  $               1.28 N/A N/A
1512GT 12 Pair protector pack; 110 termination in / out; with 350V Gas Tube protectors EA B  $     79.22 12.0%  $             69.71 N/A N/A
1512SS240 12 Pair protector pack; 110 termination in / out; with 240V Delta protectors EA B  $     89.37 12.0%  $             78.65 N/A N/A
1525GT 25 Pair protector pack; 110 termination in / out; with 350V Gas Tube protectors EA B  $   182.31 12.0%  $           160.43 N/A N/A
1525SS240 25 Pair protector pack; 110 termination in / out; with 240V Delta protectors EA B  $   203.46 12.0%  $           179.04 N/A N/A
155-01 Ground Lug (Short) EA B  $       2.37 12.0%  $               2.09 N/A N/A
1581P2 25 Pair protector block, 110 termination in / out EA B  $   134.69 12.0%  $           118.53 N/A N/A
1581P225GT 25 Pair protector pack; 110 termination in / out; with 350V Gas Tube protectors EA B  $   203.92 12.0%  $           179.45 N/A N/A
160G Protector Closure w/Grommet EA B  $       2.29 12.0%  $               2.02 N/A N/A
160GS Protector Closure w/Grommet and Ground Stud EA B  $       2.51 12.0%  $               2.21 N/A N/A
162-0 TERMINAL BLOCK ENCLOSURE EA B  $       2.38 12.0%  $               2.09 N/A N/A

162T-1 Wire Terminal Enclosure equipped with One TII 69M-1 Sealed IDC Wire Termination 
Block with Test Points EA B  $       7.69 12.0%  $               6.77 N/A N/A

162T-2 Wire Terminal Enclosure equipped with One TII 69M-2 Sealed IDC Wire Termination 
Block with Test Points EA B  $       7.69 12.0%  $               6.77 N/A N/A

162T-2S Wire Terminal Enclosure equipped with One TII 69M-2S Sealed IDC Wire Termination 
Block with Test Points EA B  $       8.08 12.0%  $               7.11 N/A N/A

163-01 Wire Terminal Box, Two Pair (Four Studs) EA B  $       3.72 12.0%  $               3.27 N/A N/A
163-02 Wire Terminal Box, Two Pair (Four Studs with Ground Stud) EA B  $       4.45 12.0%  $               3.92 N/A N/A
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163-03 Wire Terminal Box, One Pair (Two Studs) EA B  $       3.57 12.0%  $               3.14 N/A N/A
163-04 Wire Terminal Box, One Pair (Two Studs with Ground Stud) EA B  $       3.65 12.0%  $               3.21 N/A N/A
163-05 Wire Terminal Box, Two Pair (Four Studs with Extra Hardware) EA B  $       3.98 12.0%  $               3.50 N/A N/A
163-06 Wire Terminal Box, Two Pair (Four Studs with Ground Stud and Extra Hardware) EA B  $       5.49 12.0%  $               4.83 N/A N/A
164-2 Wire Terminal Enclosure equipped with One TII 67-2 Sealed IDC Wire Termination 

Block EA B  $       7.45 12.0%  $               6.56 N/A N/A
166-12-0-1 Wire Terminal Box w/12 #10 Studs to Terminate 6 Pairs EA B  $     13.80 12.0%  $             12.14 N/A N/A
166-12-2-1 Wire Terminal Box w/12 #10 Studs to Terminate 6 Pairs and Ground Stud EA B  $     14.34 12.0%  $             12.62 N/A N/A

166-12-2-2 Wire Terminal Box w/12 #10 Studs to Terminate 6 Pairs and Ground Stud with Extra 
Hardware) EA B  $     17.03 12.0%  $             14.99 N/A N/A

168-0 Wire Terminal Enclosure EA B  $       4.54 12.0%  $               4.00 N/A N/A
168-00-09 OUTDOOR SEALED WIRE NID EA B  $     26.92 12.0%  $             23.69 N/A N/A

168-01 Wire Terminal Enclosure equipped with One TII 67M-1 Sealed IDC Wire Termination 
Block with Test Points EA B  $       7.31 12.0%  $               6.43 N/A N/A

168-02 Wire Terminal Enclosure equipped with One TII 68M-1 Sealed IDC Wire Termination 
Block with Test Points EA B  $     12.31 12.0%  $             10.83 N/A N/A

168-03 Wire Terminal Enclosure equipped with One TII 68M-2 Sealed IDC Wire Termination 
Block with Test Points EA B  $     10.77 12.0%  $               9.48 N/A N/A

168-04 Wire Terminal Enclosure equipped with One TII 68M-2S Sealed IDC Wire Termination 
Block with Test Points EA B  $     13.08 12.0%  $             11.51 N/A N/A

168-05 Wire Terminal Enclosure equipped with One TII 68M-2S-4 Sealed IDC Wire 
Termination Block with Test Points EA B  $     11.00 12.0%  $               9.68 N/A N/A

168-08 Wire Terminal Enclosure equipped with One TII 69M-2S Sealed IDC Wire Termination 
Block with Test Points EA B  $       9.23 12.0%  $               8.12 N/A N/A

169-6 Wire Terminal Enclosure equipped with One TII 68-6 Sealed IDC Wire Termination 
Block EA B  $     10.77 12.0%  $               9.48 N/A N/A

169F-01-01 FIBER ENTRY TERMINAL 169F 1 PORT PATCH PANEL SC-APC ADAPTERS 
(MULT 20) EA B  $     12.31 12.0%  $             10.83 N/A N/A

169F-01-02 FIBER ENTRY TERMINAL 169F 2 PORT PATCH PANEL SC-APC ADAPTERS 
(MULT 20) EA B  $     13.85 12.0%  $             12.19 N/A N/A

169F-01-03 FIBER ENTRY TERMINAL 169F 4 PORT PATCH PANEL SC-APC ADAPTERS 
(MULT 20) EA B  $     16.92 12.0%  $             14.89 N/A N/A

169F-02-01 FIBER ENTRY TERMINAL 169F 1 PORT PATCH PANEL SC-UPC ADAPTERS 
(MULT 20) EA B  $     12.31 12.0%  $             10.83 N/A N/A

169F-02-02 FIBER ENTRY TERMINAL 169F 2 PORT PATCH PANEL SC-UPC ADAPTERS 
(MULT 20) EA B  $     13.85 12.0%  $             12.19 N/A N/A

169F-02-03 FIBER ENTRY TERMINAL 169F 4 PORT PATCH PANEL SC-UPC ADAPTERS 
(MULT 20) EA B  $     16.92 12.0%  $             14.89 N/A N/A

170-0 Empty Housing (530 type) EA B  $       9.15 12.0%  $               8.05 N/A N/A
170-00-01 EA B  $     19.69 12.0%  $             17.33 N/A N/A

170-00-02 Housing (530 type) equipped with one   68M-2 Sealed IDC Wire Termination Block 
with Test Points EA B  $     19.69 12.0%  $             17.33 N/A N/A

170-00-03 EA B  $     20.46 12.0%  $             18.00 N/A N/A

170-00-04 Housing (530 type) equipped with one   68T-2M-4 Sealed IDC Wire Termination Block 
with Test Points EA B  $     21.00 12.0%  $             18.48 N/A N/A

170-00-06 EA B  $     38.15 12.0%  $             33.57 N/A N/A
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170-06-01 NID ENCLOSURE W/SVM-1 & 68T-1 EA B  $     41.46 12.0%  $             36.48 N/A N/A
170-06-02 NID ENCLOSURE W/SVM-1 & 68T-2 EA B  $     41.46 12.0%  $             36.48 N/A N/A
170-06-03 NID ENCLOSURE, WITH EA B  $     42.23 12.0%  $             37.16 N/A N/A
175-3C1EW-N 5-PIN GT MODULE EA B  $       2.28 12.0%  $               2.01 N/A N/A
175-3C1EW-NL 5-Pin 350V Gas Tube protector; Telcordia; TP; Black; Tin Pins EA B  $       2.38 12.0%  $               2.09 N/A N/A
195-6C1EM-NL 5-Pin 350V Gas Tube protector; Telcordia; TP; Black; Tin Pins EA B  $       3.49 12.0%  $               3.07 N/A N/A
195BCDXN-230 5-Pin 230V Delta protector; Gas Tube and Solid State Hybrid with heat coils EA B  $       8.35 12.0%  $               7.35 N/A N/A
195BCDXN-350 5-Pin 350V Delta protector; Gas Tube and Solid State Hybrid with heat coils EA B  $     11.09 12.0%  $               9.76 N/A N/A
195BCDXN-75 5-Pin 75V Delta protector; Gas Tube and Solid State Hybrid with heat coils EA B  $     10.31 12.0%  $               9.07 N/A N/A

210FF75B22511 75 Ohm Coax Protector, Female/Female Connector Configuration, BNC Type  with 
Failsafe EA B  $       9.69 12.0%  $               8.53 N/A N/A

210FF75B225111 75 Ohm Coax Protector, Female/Female Connector Configuration, BNC Type with 
Failsafe and Ground Wire EA B  $     10.49 12.0%  $               9.23 N/A N/A

210FF75B225112 75 Ohm Coax Protector, Female/Female Connector Configuration, BNC Type  with 
Failsafe and Ground Wire with 24" Jumper EA B  $     16.15 12.0%  $             14.21 N/A N/A

210FF75F225-31 75 Ohm Coax Protector, Female/Female Connector Configuration, F Type with Failsafe EA B  $       7.51 12.0%  $               6.61 N/A N/A

210FF75F225-311 75 Ohm Coax Protector, Female/Female Connector Configuration, F Type with Failsafe 
and Ground Wire EA B  $       7.83 12.0%  $               6.89 N/A N/A

210MF75B225111 75 Ohm Coax Protector, Male/Female Connector Configuration, BNC type  with 
Failsafe and Ground Wire EA B  $       9.28 12.0%  $               8.17 N/A N/A

210MF75F225-31 75 Ohm Coax Protector, Male/Female Connector Configuration, F type  with Failsafe EA B  $       7.43 12.0%  $               6.54 N/A N/A

212FF75F225-31 75 Ohm Coax Protector, Female/Female Connector Configuration, F Type, With Integral 
Ground Block with Failsafe EA B  $       7.83 12.0%  $               6.89 N/A N/A

213FF75F22521 75 Ohm Coax Protector, Square Housing W/Ground Lug, Female/Female Connector 
Configuration, F Type with Failsafe EA B  $       6.08 12.0%  $               5.35 N/A N/A

231-1 Coaxial Satellite Dish Solid State Surge Protector EA B  $       7.02 12.0%  $               6.18 N/A N/A
231-2 Coaxial Satellite Dish Solid State Surge Protector - Dual EA B  $     12.35 12.0%  $             10.87 N/A N/A

23200-CC80-MC03 200pr 23”rackmount protector panel; input -80ft (24AWG) stubs w/ MS2 term; output -
3ft (24AWG)stubs w/ female RJ21 term EA B  $2,456.07 12.0%  $        2,161.34 N/A N/A

24025110M110C 25 Pair BET with Tri-Fold splice chamber; 110 termination in / out EA B  $   285.45 12.0%  $           251.20 N/A N/A

24025110M110PC 25 Pair BET with Tri-Fold splice chamber; 110 termination in / out; with 350V Gas 
Tube protectors EA B  $   348.91 12.0%  $           307.04 N/A N/A

2402566M66C 25 Pair BET with splice chamber; 66 termination in / out; with cover EA B  $   281.06 12.0%  $           247.33 N/A N/A

2402566M66PC 25 Pair BET with splice chamber; 66 termination in / out; with 350V Gas Tube 
protectors and cover EA B  $   344.52 12.0%  $           303.18 N/A N/A

24050110M110C 50 Pair BET with Tri-Fold splice chamber; 110 termination in / out EA B  $   330.77 12.0%  $           291.08 N/A N/A

24050110M110PC 50 Pair BET with Tri-Fold splice chamber; 110 termination in / out; with 350V Gas 
Tube protectors EA B  $   457.69 12.0%  $           402.77 N/A N/A

2405066M66C 50 Pair BET with splice chamber; 66 termination in / out; with cover EA B  $   316.92 12.0%  $           278.89 N/A N/A

2405066M66PC 50 Pair BET with splice chamber; 66 termination in / out; with 350V Gas Tube 
protectors and cover EA B  $   443.85 12.0%  $           390.59 N/A N/A

24100110M110C 100 Pair BET with Tri-Fold splice chamber; 110 termination in / out EA B  $   510.77 12.0%  $           449.48 N/A N/A
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24100110M110PC 100 Pair BET with Tri-Fold splice chamber; 110 termination in / out; with 350V Gas 
Tube protectors EA B  $   764.62 12.0%  $           672.87 N/A N/A

2410066M66C 100 Pair BET with splice chamber; 66 termination in / out; with cover EA B  $   475.38 12.0%  $           418.33 N/A N/A

2410066M66PC 100 Pair BET with splice chamber; 66 termination in / out; with 350V Gas Tube 
protectors and cover EA B  $   729.23 12.0%  $           641.72 N/A N/A

25025110M110C 25 Pair BET with no splice chamber; 110 termination in / out EA B  $   213.92 12.0%  $           188.25 N/A N/A

25025110M110PC 25 Pair BET with no splice chamber; 110 termination in / out; with 350V Gas Tube 
protectors EA B  $   277.38 12.0%  $           244.09 N/A N/A

2502566M66C 25 Pair BET with no splice chamber; 66 termination in / out EA B  $   213.92 12.0%  $           188.25 N/A N/A

2502566M66PC 25 Pair BET with no splice chamber; 66 termination in / out; with 350V Gas Tube 
protectors EA B  $   277.38 12.0%  $           244.09 N/A N/A

25050110M110C 50 Pair BET with no splice chamber; 110 termination in / out EA B  $   297.46 12.0%  $           261.76 N/A N/A

25050110M110PC 50 Pair BET with no splice chamber; 110 termination in / out; with 350V Gas Tube 
protectors EA B  $   424.38 12.0%  $           373.45 N/A N/A

2505066M66C 50 Pair BET with no splice chamber; 66 termination in / out EA B  $   289.15 12.0%  $           254.45 N/A N/A

2505066M66PC 50 Pair BET with no splice chamber; 66 termination in / out; with 350V Gas Tube 
protectors EA B  $   416.08 12.0%  $           366.15 N/A N/A

25100110M110C 100 Pair BET with no splice chamber; 110 termination in / out EA B  $   437.35 12.0%  $           384.87 N/A N/A

25100110M110PC 100 Pair BET with no splice chamber; 110 termination in / out; with 350V Gas Tube 
protectors EA B  $   691.20 12.0%  $           608.26 N/A N/A

2510066M66C 100 Pair BET with no splice chamber; 66 termination in / out EA B  $   429.43 12.0%  $           377.90 N/A N/A

2510066M66PC 100 Pair BET with no splice chamber; 66 termination in / out; with 350V Gas Tube 
protectors EA B  $   683.28 12.0%  $           601.29 N/A N/A

3100-93 Expansion Kit for COCOT NID - Bridge  Equipped with Gel Filled Plug and Jack EA B  $       5.66 12.0%  $               4.98 N/A N/A
315-89-1 STATION PROTECTOR EA B  $       7.31 12.0%  $               6.43 N/A N/A
317A SURGE ARREST MOD MAX DUTY EA B  $     10.82 12.0%  $               9.52 N/A N/A
317B SURGE ARREST MOD MAX DUTY EA B  $     10.82 12.0%  $               9.52 N/A N/A
317C SURGE ARREST MOD MAX DUTY EA B  $     10.82 12.0%  $               9.52 N/A N/A
320-71-NIZS NETWORK INTERFACE EA B  $     15.22 12.0%  $             13.39 N/A N/A
320-78-1 STATION PROTECTOR HOUSING WITH (1) AD-01W-LP INSTALLED EA B  $       7.38 12.0%  $               6.49 N/A N/A
320-78-2 EA B  $     12.38 12.0%  $             10.89 N/A N/A
321-1L SGL PR 2 ELEC STA PROT EA B  $       6.94 12.0%  $               6.11 N/A N/A
321-1M ONE PAIR HEAVY DUTY STA. EA B  $       6.94 12.0%  $               6.11 N/A N/A
321-2L 2 ELEC STA PROT EA B  $     11.37 12.0%  $             10.01 N/A N/A
321-2M TWO PAIR HEAVY DUTY EA B  $     11.37 12.0%  $             10.01 N/A N/A
325-1M Station Protector TFS One Pair (1-355M Protector Module) EA B  $       9.12 12.0%  $               8.03 N/A N/A

325-1M-NIZST Single Pair Max Duty Station Protector (1-355MT Protector Module) With Network 
Interface and Hex Head Cover Screw EA B  $     15.91 12.0%  $             14.00 N/A N/A

325-2M Station Protector TFS Two Pair (2-355M Protector Modules) EA B  $     15.94 12.0%  $             14.03 N/A N/A
326-1L Station Protector TFS Single Pair (1-356L Protector Module) EA B  $       8.80 12.0%  $               7.74 N/A N/A

326-1L-NIZ Single Pair, Heavy Duty Station Protector (1-356L Protector Module) With Network 
Interface and Pin-In-Head Cover Screw EA B  $     15.02 12.0%  $             13.22 N/A N/A
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326-1L-NIZS Single Pair, Heavy Duty Station Protector (1-356L Protector Module) With Network 
Interface and Hex Head Cover Screw EA B  $     15.02 12.0%  $             13.22 N/A N/A

326-1M-NIZS NETWORK INTERFACE EA B  $     15.02 12.0%  $             13.22 N/A N/A
326-2L Station Protector TFS Two Pair (2-356L Protector Modules) EA B  $     15.26 12.0%  $             13.43 N/A N/A
3310D ADSL2+ POTS Splitter Outdoor Ancillary Device EA B  $     30.00 12.0%  $             26.40 N/A N/A
3310D-11 ADSL2+ IPTV POTS Splitter  Outdoor Ancillary Device EA B  $     31.49 12.0%  $             27.71 N/A N/A
3310D-12 OUTDOOR ANCILLARY HOUSING EA B  $     32.31 12.0%  $             28.43 N/A N/A
344-22-1 STATION PROTECTOR EA B  $       5.65 12.0%  $               4.97 N/A N/A
344-22-2 EA B  $       9.11 12.0%  $               8.02 N/A N/A
344-51-1M STATION PROTECTOR EA B  $       7.11 12.0%  $               6.26 N/A N/A
344-51-2M STATION PROTECTOR EA B  $     12.03 12.0%  $             10.59 N/A N/A
344-71-1 PROTECTOR ENCLOSURE EA B  $       9.28 12.0%  $               8.17 N/A N/A
344-78-1 PROTECTOR ENCLOSURE EA B  $       7.43 12.0%  $               6.54 N/A N/A
344-78-1-12LP PROTECTOR ENCLOSURE EA B  $     26.25 12.0%  $             23.10 N/A N/A
344-78-2 EA B  $     12.68 12.0%  $             11.16 N/A N/A
344-88-1 EA B  $       6.98 12.0%  $               6.14 N/A N/A
344-89-1 STATION PROTECTOR EA B  $       7.08 12.0%  $               6.23 N/A N/A
345-1L STATION PROTECTOR EA B  $       6.60 12.0%  $               5.81 N/A N/A
345-1M STATION PROTECTOR EA B  $       6.60 12.0%  $               5.81 N/A N/A
345-2L STATION PROTECTOR EA B  $     11.03 12.0%  $               9.71 N/A N/A

347-00-0-1 Station Protector (166 type) Housing with Ground Stud; can be equipped with one or 
two protector modules EA B  $       4.91 12.0%  $               4.32 N/A N/A

347-00-0-2 UTILITY HOUSING EA B  $       4.68 12.0%  $               4.12 N/A N/A
347-01-1 STATION PROTECTOR HOUSING EA B  $     11.48 12.0%  $             10.10 N/A N/A
347-01-1-1 STATION PROTECTOR HOUSING EA B  $     11.45 12.0%  $             10.08 N/A N/A
347-07-2-1 UTILITY HOUSING WITH 355M MODULES EA B  $     18.54 12.0%  $             16.32 N/A N/A
347-71-1 STATION PROTECTOR EA B  $     12.03 12.0%  $             10.59 N/A N/A
347-71-2 STATION PROTECTOR EA B  $     19.12 12.0%  $             16.83 N/A N/A
347-80-2 EA B  $     12.66 12.0%  $             11.14 N/A N/A
348-1MG Station Protector Single Pair (1-355M Protector Module) EA B  $       9.00 12.0%  $               7.92 N/A N/A
348-2MG Station Protector Two Pair (2-355M Protector Modules) EA B  $     15.82 12.0%  $             13.92 N/A N/A
349-1LG Station Protector Single Pair (1-356L Protector Module) EA B  $       8.72 12.0%  $               7.67 N/A N/A
349-2LG Station Protector Two Pair (2-356L Protector Modules) EA B  $     15.26 12.0%  $             13.43 N/A N/A
355M 3 Electrode Protector Module Max Duty 300 - 500 VDC Breakdown EA B  $       6.82 12.0%  $               6.00 N/A N/A
356-1I-00 1 LINE NETWORK INTERFACE EA B  $       8.48 12.0%  $               7.46 N/A N/A
356L 3 Electrode Protector Module Heavy Duty 265-600 VDC Breakdown EA B  $       6.54 12.0%  $               5.76 N/A N/A
356M1 3 ELECT PROTECT MODULE HD EA B  $       6.23 12.0%  $               5.48 N/A N/A

356M3 3 Electrode Protector Module Heavy Duty 265-600VDC Breakdown with Current 
Limiting Protection EA B  $     11.71 12.0%  $             10.30 N/A N/A

3610H 6 Line Network Interface Housing with Left Hinged Cover (CBMs on Right,  Protectors 
on Left) EA B  $     11.60 12.0%  $             10.21 N/A N/A
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3611H-07-1S00 NID ENCLOSURE EA B  $     20.60 12.0%  $             18.13 N/A N/A
3611H-07-1S01 NID EA B  $     21.74 12.0%  $             19.13 N/A N/A
3611H-07-1Y00 NETWORK INTERFACE DEVICE EA B  $     20.03 12.0%  $             17.63 N/A N/A
3611H-22-1S00 EA B  $     17.25 12.0%  $             15.18 N/A N/A
3611H-22-1S01 EA B  $     18.54 12.0%  $             16.32 N/A N/A
3611H-53-1S00 NID ENCLOSURE 6 PAIR EA B  $     19.37 12.0%  $             17.05 N/A N/A
3611H-71-1AC1AG NID ENCLOSURE EA B  $     48.32 12.0%  $             42.52 N/A N/A
3611H-71-1AG1J NID ENCLOSURE EA B  $     49.08 12.0%  $             43.19 N/A N/A
3611H-71-1I00 NID ENCLOSURE EA B  $     22.02 12.0%  $             19.38 N/A N/A
3611H-71-1I01 NID ENCLOSURE 6 PAIR EA B  $     23.48 12.0%  $             20.66 N/A N/A
3611H-71-1I09 NID ENCLOSURE EA B  $     44.09 12.0%  $             38.80 N/A N/A
3611H-71-1I12 EA B  $     44.71 12.0%  $             39.34 N/A N/A
3611H-71-1S00 NID ENCLOSURE EA B  $     20.77 12.0%  $             18.28 N/A N/A
3611H-72-1I00 NID ENCLOSURE EA B  $     22.02 12.0%  $             19.38 N/A N/A
3611H-72-1I01 NID ENCLOSURE EA B  $     23.48 12.0%  $             20.66 N/A N/A
3611H-72-1I12 NETWORK INTERFACE DEVICE EA B  $     44.71 12.0%  $             39.34 N/A N/A
3611H-72-1S00 NID ENCLOSURE EA B  $     20.77 12.0%  $             18.28 N/A N/A
3611H-78-1I00 NETWORK INTERFACE DEVICE EA B  $     20.17 12.0%  $             17.75 N/A N/A
3611H-78-1I01 NETWORK INTERFACE DEVICE EA B  $     21.63 12.0%  $             19.03 N/A N/A
3611H-78-1I10 NETWORK INTERFACE DEVICE EA B  $     27.92 12.0%  $             24.57 N/A N/A
3611H-78-1I11 NETWORK INTERFACE DEVICE EA B  $     40.95 12.0%  $             36.04 N/A N/A
3611H-78-1I12 NETWORK INTERFACE DEVICE EA B  $     42.86 12.0%  $             37.72 N/A N/A
3611P-22-1S00 EA B  $     17.25 12.0%  $             15.18 N/A N/A
3611P-78-1I00 EA B  $     20.17 12.0%  $             17.75 N/A N/A
3612H-07-2I00 NID ENCLOSURE EA B  $     32.78 12.0%  $             28.85 N/A N/A
3612H-71-2I00 NID ENCLOSURE 6 PAIR EA B  $     33.34 12.0%  $             29.34 N/A N/A
3612H-76-2I00-1 NETWORK INTERFACE EA B  $     37.38 12.0%  $             32.89 N/A N/A
3612H-78-AH NETWORK INTERFACE DEVICE EA B  $     51.72 12.0%  $             45.51 N/A N/A
3613H-07-3S00 NID ENCLOSURE EA B  $     40.42 12.0%  $             35.57 N/A N/A
3613H-15-3I00 NETWORK INTERFACE DEVICE EA B  $     37.00 12.0%  $             32.56 N/A N/A
3613H-71-1I00 NETWORK INTERFACE DEVICE EA B  $     36.20 12.0%  $             31.86 N/A N/A
3613H-71-3I00 NID ENCLOSURE EA B  $     44.66 12.0%  $             39.30 N/A N/A
3613H-71-3I01 NID ENCLOSURE EA B  $     49.05 12.0%  $             43.16 N/A N/A
3613H-71-3I09 NID ENCLOSURE EA B  $   110.89 12.0%  $             97.58 N/A N/A
3614H-72-ARAG-2 NID ENCLOSURE EA B  $     83.88 12.0%  $             73.81 N/A N/A
3614H-78-4I00 NETWORK INTERFACE DEVICE EA B  $     48.60 12.0%  $             42.77 N/A N/A
3616H-01-6I00 SIX LINE NID WITH 6 356L PROT. AND 6 95S-1-00-1 CBM EA B  $     75.95 12.0%  $             66.84 N/A N/A
3616H-03-6S01 NID EA B  $     72.49 12.0%  $             63.79 N/A N/A
3616H-07 NETWORK INTERFACE DEVICE EA B  $     51.58 12.0%  $             45.39 N/A N/A
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3616H-17-6S00 NID ENCLOSURE EA B  $     55.83 12.0%  $             49.13 N/A N/A
3616H-71-6E NETWORK INTERFACE DEVICE EA B  $     81.45 12.0%  $             71.68 N/A N/A
3616H-71-6I00 NID ENCLOSURE EA B  $     78.63 12.0%  $             69.19 N/A N/A
3616H-71-6I00GL NID ENCLOSURE EA B  $     81.00 12.0%  $             71.28 N/A N/A
3616H-71-6I01 NID ENCLOSURE EA B  $     87.40 12.0%  $             76.91 N/A N/A
3616H-71-6I09 EA B  $   211.09 12.0%  $           185.76 N/A N/A
3616H-71-6I10 EA B  $   125.15 12.0%  $           110.13 N/A N/A
3616H-72-6S01 NETWORK INTERFACE DEVICE EA B  $     78.91 12.0%  $             69.44 N/A N/A
3616H-78-6I00 NETWORK INTERFACE DEVICE EA B  $     67.55 12.0%  $             59.44 N/A N/A

362K Well Protector Unit Heavy Duty 1/2" x 20-thread wells, 3/8 Hex Head 3/8 Hex Head, 
300-500 VDC Breakdown Cap color code - yellow EA B  $       2.18 12.0%  $               1.92 N/A N/A

362M Well Protector Unit Heavy Duty 1/2" x 20-thread wells, 3/8 Hex Head 300-500 VDC 
Breakdown Cap color code - orange EA B  $       2.18 12.0%  $               1.92 N/A N/A

3710H 3 Line Network Interface Housing with Left Hinged Cover (CBM's on Right, Protectors 
on Left) EA B  $       9.23 12.0%  $               8.12 N/A N/A

3710H-00-1S00 NID ENCLOSURE EA B  $     11.22 12.0%  $               9.87 N/A N/A
3710H-00-2S00 NID EA B  $     14.20 12.0%  $             12.50 N/A N/A
3711H-07-1I00 NID ENCLOSURE EA B  $     19.38 12.0%  $             17.05 N/A N/A
3711H-07-1I09 NID ENCLOSURE EA B  $     41.46 12.0%  $             36.48 N/A N/A
3711H-07-1S00 NID ENCLOSURE EA B  $     18.14 12.0%  $             15.96 N/A N/A
3711H-15-1S00 EA B  $     15.75 12.0%  $             13.86 N/A N/A
3711H-22-1S00 EA B  $     14.78 12.0%  $             13.01 N/A N/A
3711H-22-1S01 EA B  $     16.08 12.0%  $             14.15 N/A N/A
3711H-53-1S00 NID EA B  $     17.06 12.0%  $             15.01 N/A N/A
3711H-71-1AC1AG NID ENCLOSURE EA B  $     45.86 12.0%  $             40.36 N/A N/A
3711H-71-1I00 NID ENCLOSURE WITH ONE EA B  $     19.55 12.0%  $             17.20 N/A N/A
3711H-71-1I01 NID ENCLOSURE EA B  $     21.02 12.0%  $             18.50 N/A N/A
3711H-71-1I09 NID ENCLOSURE EA B  $     41.63 12.0%  $             36.63 N/A N/A
3711H-71-1I10 NID ENCLOSURE EA B  $     27.31 12.0%  $             24.03 N/A N/A
3711H-71-1I12 NETWORK INTERFACE DEVICE EA B  $     42.25 12.0%  $             37.18 N/A N/A
3711H-71-1S00 NID ENCLOSURE EA B  $     18.31 12.0%  $             16.11 N/A N/A
3711H-71-1S01 NETWORK INTERFACE EA B  $     19.60 12.0%  $             17.25 N/A N/A
3711H-72-1I00 NID ENCLOSURE EA B  $     19.55 12.0%  $             17.20 N/A N/A
3711H-72-1I01 NID ENCLOSURE EA B  $     21.02 12.0%  $             18.50 N/A N/A
3711H-78 NETWORK INTERFACE DEVICE EA B  $     13.48 12.0%  $             11.86 N/A N/A
3711H-78-1I00 NETWORK INTERFACE DEVICE EA B  $     17.71 12.0%  $             15.58 N/A N/A
3711H-78-1I01 NID ENCLOSURE EA B  $     19.17 12.0%  $             16.87 N/A N/A
3711H-78-1I09 NETWORK INTERFACE DEVICE EA B  $     39.02 12.0%  $             34.34 N/A N/A
3711H-78-1I10 NETWORK INTERFACE DEVICE EA B  $     25.46 12.0%  $             22.40 N/A N/A
3711H-78-1I12 NETWORK INTERFACE DEVICE EA B  $     40.40 12.0%  $             35.55 N/A N/A
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3711P-73-1I00 NID ENCLOSURE EA B  $     19.72 12.0%  $             17.35 N/A N/A
3712H-03-2S01 NID ENCLOSURE EA B  $     28.52 12.0%  $             25.10 N/A N/A
3712H-07-2S00 NID ENCLOSURE EA B  $     28.05 12.0%  $             24.68 N/A N/A
3712H-71-2I00 NID ENCLOSURE EA B  $     30.88 12.0%  $             27.17 N/A N/A
3712H-71-2I01 NID ENCLOSURE EA B  $     33.80 12.0%  $             29.74 N/A N/A
3712H-71-2S01 NID ENCLOSURE EA B  $     30.97 12.0%  $             27.25 N/A N/A
3712H-78-2I00 NETWORK INTERFACE DEVICE EA B  $     27.18 12.0%  $             23.92 N/A N/A
3713H-07-3I00 NID ENCLOSURE EA B  $     41.69 12.0%  $             36.69 N/A N/A
3713H-51-3S00 NETWORK INTERFACE EA B  $     32.28 12.0%  $             28.41 N/A N/A
3713H-53-3S00 NID EA B  $     35.80 12.0%  $             31.50 N/A N/A
3713H-71-3I00 NID ENCLOSURE EA B  $     42.20 12.0%  $             37.14 N/A N/A
3713H-71-3I01 NID ENCLOSURE EA B  $     46.58 12.0%  $             40.99 N/A N/A
3713H-71-3I09 NETWORK INTERFACE DEVICE EA B  $   108.43 12.0%  $             95.42 N/A N/A
3713H-71-3I12 NETWORK INTERFACE DEVICE EA B  $   110.28 12.0%  $             97.05 N/A N/A
3713H-78-3I12 NETWORK INTERFACE DEVICE EA B  $   104.74 12.0%  $             92.17 N/A N/A
372S-12 DSL POTS Splitter Module for VDSL2/ ADSL2+, IPTV Services EA B  $     17.77 12.0%  $             15.64 N/A N/A
372S-12LP VDSL2 SPLITTER, LOW PROFILE VERSION OF THE 372S-12 EA B  $     16.15 12.0%  $             14.21 N/A N/A
372-S2 10 Base T Protector with Sealed IDC Connections EA B  $     44.62 12.0%  $             39.27 N/A N/A
3800-00-1I09 NID ENCLOSURE EA B  $     32.60 12.0%  $             28.69 N/A N/A
3800-71-0 NID ENCLOSURE EA B  $     13.38 12.0%  $             11.77 N/A N/A
3800-71-1I00 NID ENCLOSURE EA B  $     17.62 12.0%  $             15.51 N/A N/A
3800-71-1I01 NID ENCLOSURE EA B  $     19.08 12.0%  $             16.79 N/A N/A
3800-71-1I09 NID ENCLOSURE EA B  $     39.69 12.0%  $             34.93 N/A N/A
442C GROUNDING MODULE FOR AC & COAX W/AC OUTLET EA B  $     20.77 12.0%  $             18.28 N/A N/A
493-02 6 RECPT AC POWER STRIP EA B  $     68.46 12.0%  $             60.24 N/A N/A
504PX2 10 Pair protector block; 66 termination in / out EA B  $     47.38 12.0%  $             41.69 N/A N/A
504PX210GT 10 Pair protector pack; 66 termination in / out; with 10, 350V Gas Tube protectors EA B  $     75.08 12.0%  $             66.07 N/A N/A
504PX26GT 10 Pair protector pack; 66 termination in / out; with 6, 350V Gas Tube protectors EA B  $     64.00 12.0%  $             56.32 N/A N/A
505E12-18 12 Pair CAT 5E protector pack; 110 termination in / out; with 18V Solid State protectors EA B  $   169.18 12.0%  $           148.88 N/A N/A
505E12-27 12 Pair CAT 5E protector pack; 110 termination in / out; with 27V Solid State protectors EA B  $   169.18 12.0%  $           148.88 N/A N/A
505E12-65 12 Pair CAT 5E protector pack; 110 termination in / out; with 65V Solid State protectors EA B  $   169.18 12.0%  $           148.88 N/A N/A
505E24-18 24 Pair CAT 5E protector pack; 110 termination in / out; with 18V Solid State protectors EA B  $   334.08 12.0%  $           293.99 N/A N/A
505E24-27 24 Pair CAT 5E protector pack; 110 termination in / out; with 27V Solid State protectors EA B  $   334.08 12.0%  $           293.99 N/A N/A
505E24-65 24 Pair CAT 5E protector pack; 110 termination in / out; with 65V Solid State protectors EA B  $   334.08 12.0%  $           293.99 N/A N/A
505E32-18 32 Pair CAT 5E protector pack; 110 termination in / out; with 18V Solid State protectors EA B  $   451.15 12.0%  $           397.01 N/A N/A
505E32-27 32 Pair CAT 5E protector pack; 110 termination in / out; with 27V Solid State protectors EA B  $   451.15 12.0%  $           397.01 N/A N/A
505E32-65 32 Pair CAT 5E protector pack; 110 termination in / out; with 65V Solid State protectors EA B  $   451.15 12.0%  $           397.01 N/A N/A
505E4-18 4 Pair CAT 5E protector pack; 110 termination in / out; with 18V Solid State protectors EA B  $     58.23 12.0%  $             51.24 N/A N/A
505E4-27 4 Pair CAT 5E protector pack; 110 termination in / out; with 27V Solid State protectors EA B  $     58.23 12.0%  $             51.24 N/A N/A
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505E4-65 4 Pair CAT 5E protector pack; 110 termination in / out; with 65V Solid State protectors EA B  $     58.23 12.0%  $             51.24 N/A N/A
505E8-18 8 Pair CAT 5E protector pack; 110 termination in / out; with 18V Solid State protectors EA B  $   116.62 12.0%  $           102.63 N/A N/A
505E8-27 8 Pair CAT 5E protector pack; 110 termination in / out; with 27V Solid State protectors EA B  $   116.62 12.0%  $           102.63 N/A N/A
505E8-65 8 Pair CAT 5E protector pack; 110 termination in / out; with 65V Solid State protectors EA B  $   116.62 12.0%  $           102.63 N/A N/A
505P12 12 Pair protector block; 110 termination in / out EA B  $     57.49 12.0%  $             50.59 N/A N/A
505P12GT 12 Pair protector block; 110 termination in / out; with 350V Gas Tube Protectors EA B  $     90.72 12.0%  $             79.83 N/A N/A
505P24 24 Pair protector block; 110 termination in / out EA B  $   110.69 12.0%  $             97.41 N/A N/A
505P24GT 24 Pair protector block; 110 termination in / out; with 350V Gas Tube Protectors EA B  $   177.15 12.0%  $           155.89 N/A N/A
505P32 32 Pair protector block; 110 termination in / out EA B  $   153.31 12.0%  $           134.91 N/A N/A
505P32GT 32 Pair protector block; 110 termination in / out; with 350V Gas Tube Protectors EA B  $   241.92 12.0%  $           212.89 N/A N/A
505P4 4 Pair protector block; 110 termination in / out EA B  $     21.00 12.0%  $             18.48 N/A N/A
505P4GT 4 Pair protector block; 110 termination in / out; with 350V Gas Tube Protectors EA B  $     32.08 12.0%  $             28.23 N/A N/A
505P8 8 Pair protector block; 110 termination in / out EA B  $     42.15 12.0%  $             37.09 N/A N/A
505P8GT 8 Pair protector block; 110 termination in / out; with 350V Gas Tube Protectors EA B  $     64.31 12.0%  $             56.59 N/A N/A
506F 506F DEMARCATION ENCLOSURE EMPTY (MULT 5) EA B  $     18.46 12.0%  $             16.24 N/A N/A
506F-01-01-01 FIBER ENTRY TERMINAL 506F 1 PORT SC-APC ADAPTER (MULT 5) EA B  $     20.00 12.0%  $             17.60 N/A N/A
506F-01-01-02 FIBER ENTRY TERMINAL 506F 2 PORT SC-APC ADAPTER (MULT 5) EA B  $     21.54 12.0%  $             18.96 N/A N/A
506F-01-01-04 FIBER ENTRY TERMINAL 506F 4 PORT SC-APC ADAPTER (MULT 5) EA B  $     24.62 12.0%  $             21.67 N/A N/A
506F-01-02-01 FIBER ENTRY TERMINAL 506F 1 PORT SC-UPC ADAPTER (MULT 5) EA B  $     20.00 12.0%  $             17.60 N/A N/A
506F-01-02-02 FIBER ENTRY TERMINAL 506F 2 PORT SC-UPC ADAPTER (MULT 5) EA B  $     21.54 12.0%  $             18.96 N/A N/A
506F-02-01-06 FIBER ENTRY TERMINAL 506F 6 PORT SC-APC ADAPTERS (MULT 5) EA B  $     27.69 12.0%  $             24.37 N/A N/A
506F-02-02-06 FIBER ENTRY TERMINAL 506F 6 PORT SC-UPC ADAPTERS (MULT 5) EA B  $     27.69 12.0%  $             24.37 N/A N/A
506F-02-12-04 FIBER COLLECTOR 506F 48 PORT 4 MTP ADAPTERS WITH SLACK STORAGE EA B  $   115.38 12.0%  $           101.53 N/A N/A
506F-02-12-06 FIBER COLLECTOR 506F 72 PORT 6 MTP ADAPTERS WITH SLACK STORAGE EA B  $   161.54 12.0%  $           142.16 N/A N/A
506F-04-01-12 FIBER ENTRY TERMINAL 506F 12 PORT SC-APC ADAPTERS EA B  $     43.08 12.0%  $             37.91 N/A N/A
506F-04-12-12 FIBER COLLECTOR 506F 144 PORT 12 MTP ADAPTERS WITH SLACK 

STORAGE EA B  $   269.23 12.0%  $           236.92 N/A N/A
506GT 6 Pair protector pack; 66 termination in / out; with 350V Gas Tube protectors EA B  $     52.46 12.0%  $             46.16 N/A N/A
506SS240 6 Pair protector pack; 66 termination in / out; with 240V Solid State protectors EA B  $     57.54 12.0%  $             50.64 N/A N/A
507F 507F DEMARCATION ENCLOSURE EMPTY (MULT 5) EA B  $     18.46 12.0%  $             16.24 N/A N/A
507F-01-01-01 FIBER ENTRY TERMINAL 507F 1 PORT SC-APC ADAPTER EA B  $     20.00 12.0%  $             17.60 N/A N/A
507F-01-01-02 FIBER ENTRY TERMINAL 507F 2 PORT SC-APC ADAPTERS EA B  $     21.54 12.0%  $             18.96 N/A N/A
507F-01-01-04 FIBER ENTRY TERMINAL 507F 4 PORT SC-APC ADAPTERS EA B  $     24.62 12.0%  $             21.67 N/A N/A
507F-02-01-06 FIBER ENTRY TERMINAL 507F 6 PORT SC-APC ADAPTERS EA B  $     27.69 12.0%  $             24.37 N/A N/A
507F-04-01-12 FIBER ENTRY TERMINAL 507F 12 PORT SC-APC ADAPTERS EA B  $     43.08 12.0%  $             37.91 N/A N/A
5101-07-1S00 NETWORK INTERFACE DEVICE EA B  $     18.42 12.0%  $             16.21 N/A N/A
5101-22-1S00 EA B  $     15.06 12.0%  $             13.25 N/A N/A
5101-71 NETWORK INTERFACE DEVICE EA B  $     15.71 12.0%  $             13.82 N/A N/A
5101-71-1I00 NID ENCLOSURE EA B  $     19.94 12.0%  $             17.55 N/A N/A
5101-71-1I01 NID ENCLOSURE EA B  $     21.40 12.0%  $             18.83 N/A N/A
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5101-71-1I10 EA B  $     27.69 12.0%  $             24.37 N/A N/A
5101-71-1I11 NETWORK INTERFACE DEVICE EA B  $     40.72 12.0%  $             35.83 N/A N/A
5101-71-1S00 NID ENCLOSURE EA B  $     18.80 12.0%  $             16.54 N/A N/A
5101-72-1I00 NETWORK INTERFACE DEVICE EA B  $     19.94 12.0%  $             17.55 N/A N/A
5101-78 NETWORK INTERFACE DEVICE EA B  $     13.86 12.0%  $             12.20 N/A N/A
5101-78-1I00 NETWORK INTERFACE DEVICE EA B  $     18.09 12.0%  $             15.92 N/A N/A
5101-78-1I10 EA B  $     25.85 12.0%  $             22.75 N/A N/A
5101-78-1I12 NETWORK INTERFACE DEVICE EA B  $     40.78 12.0%  $             35.89 N/A N/A
5102-52 NETWORK INTERFACE DEVICE EA B  $     97.85 12.0%  $             86.11 N/A N/A
5102-71-2I00 NID ENCLOSURE EA B  $     31.26 12.0%  $             27.51 N/A N/A
5102-71-2I01 NID ENCLOSURE EA B  $     34.18 12.0%  $             30.08 N/A N/A
5102-78-2I00 NETWORK INTERFACE DEVICE EA B  $     27.57 12.0%  $             24.26 N/A N/A
512GT 12 Pair protector pack; 66 termination in / out; with 350V Gas Tube protectors EA B  $     78.15 12.0%  $             68.77 N/A N/A
512SS240 12 Pair protector pack; 66 termination in / out; with 240V Solid State protectors EA B  $     88.31 12.0%  $             77.71 N/A N/A
525GT 25 Pair protector pack; 66 termination in / out; with 350V Gas Tube protectors EA B  $   184.85 12.0%  $           162.67 N/A N/A
525RJ 25 Pair protector block; RJ21M in / RJ21F out and 66 in/out EA B  $   134.69 12.0%  $           118.53 N/A N/A
525SS240 25 Pair protector pack; 66 termination in / out; with 240V Solid State protectors EA B  $   206.00 12.0%  $           181.28 N/A N/A
530-0 6 Pair Station Protector Housing Only EA B  $     14.62 12.0%  $             12.87 N/A N/A
530-2L 6 Pair Station Protector Housing  Equipped with Two 356L Protector Modules EA B  $     27.69 12.0%  $             24.37 N/A N/A
530-2M E/P 530-2M STAT PROT 2PR EA B  $     27.69 12.0%  $             24.37 N/A N/A
530-4L E/P 530-4L STAT PROT 4PR EA B  $     40.77 12.0%  $             35.88 N/A N/A
530-4M E/P 530-4M STAT PROT 4PR EA B  $     40.77 12.0%  $             35.88 N/A N/A
530-6L 6 Pair Station Protector Housing  Equipped with Six 356L Protector Modules EA B  $     53.85 12.0%  $             47.39 N/A N/A
530-72-6 STATION PROTECTOR EA B  $     57.17 12.0%  $             50.31 N/A N/A

530-78-6 SIX PAIR STATION PROTECTOR HOUSING EQUIPPED WITH (6) AD-01W-LP 
PROTECTOR MODULES EA B  $     46.09 12.0%  $             40.56 N/A N/A

531-2M 6 Pair Station Protector Housing  Equipped with Two 355M Protector Modules EA B  $     28.25 12.0%  $             24.86 N/A N/A
531-4M 6 Pair Station Protector Housing  Equipped with Four 355M Protector Modules EA B  $     41.88 12.0%  $             36.85 N/A N/A
531-6M 6 Pair Station Protector Housing  Equipped with Six 355M Protector Modules EA B  $     55.51 12.0%  $             48.85 N/A N/A
536-2M STATION PROTECTOR HOUSING EA B  $     23.48 12.0%  $             20.66 N/A N/A
536-6L E/P 536-6L STAT PROT 6PR EA B  $     41.20 12.0%  $             36.26 N/A N/A
539-2L EA B  $     28.80 12.0%  $             25.34 N/A N/A
539-4L EA B  $     42.98 12.0%  $             37.82 N/A N/A
539-6L Station Protector Housing E/W Six TII-AD-01W-FS Sealed Protectors EA B  $     57.17 12.0%  $             50.31 N/A N/A
539-6L-GL 530 HOUSING W/(6) STATION PROTECTORS & (1) GND LUG EA B  $     59.54 12.0%  $             52.40 N/A N/A
581P2 25 Pair protector block; 66 termination in / out EA B  $   115.38 12.0%  $           101.53 N/A N/A
581P225GT 25 Pair protector pack; 66 termination in / out; with 350V Gas Tube protectors EA B  $   184.62 12.0%  $           162.47 N/A N/A

605-1 25 Pair Terminal Housing with Closure E/W One TII ADX-5T Five Pair Sealed 
Termination Block EA B  $     96.92 12.0%  $             85.29 N/A N/A
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605-2 25 Pair Terminal Housing with Closure E/W Two TII ADX-5T Five Pair Sealed 
Termination Block EA B  $   113.85 12.0%  $           100.19 N/A N/A

605-3 TERMINAL HOUSING WITH CLOSURE EA B  $   123.08 12.0%  $           108.31 N/A N/A
605-4 FULL TERMINAL HOUSING WITH CLOSURE EA B  $   138.46 12.0%  $           121.84 N/A N/A

605-5 25 Pair Terminal Housing with Closure E/W Five TII ADX-5T Five Pair Sealed  
Termination Blocks EA B  $   169.23 12.0%  $           148.92 N/A N/A

605-50-10 50 Pair Terminal Housing with Closure E/W Ten TII ADX-5T Five Pair Sealed  
Termination Blocks EA B  $   223.08 12.0%  $           196.31 N/A N/A

606-18 4 Pair CAT 6 protector pack; 110 termination in / out; with 18V Solid State protectors EA B  $     86.82 12.0%  $             76.40 N/A N/A
606-27 4 Pair CAT 6 protector pack; 110 termination in / out; with 27V Solid State protectors EA B  $     86.82 12.0%  $             76.40 N/A N/A
606-65 4 Pair CAT 6 protector pack; 110 termination in / out; with 65V Solid State protectors EA B  $     86.82 12.0%  $             76.40 N/A N/A
606GT 4 Pair CAT 6 protector pack; 110 termination in / out; with Gas Tube protectors EA B  $     60.66 12.0%  $             53.38 N/A N/A
61-1-11 4 Rocker IDC Bridge with one RJ-11  8" Cable out EA B  $       4.46 12.0%  $               3.92 N/A N/A
61-1-45A 4 Rocker IDC Bridge with one RJ-45 8" Cable out wired per T568A  configuration EA B  $       4.92 12.0%  $               4.33 N/A N/A
61-1-45B 4 Rocker IDC Bridge with one RJ-45 8" Cable out wired per T568B  Configuration EA B  $       4.92 12.0%  $               4.33 N/A N/A
61-2-11 4 ROCKER IDC BRIDGE W/2 RJ-11 CABLES OUT EA B  $       3.85 12.0%  $               3.39 N/A N/A
61-4-11 4 Rocker IDC Bridge with Four RJ-11 8" Cable out EA B  $       5.38 12.0%  $               4.73 N/A N/A
67-2 Sealed IDC Wire Termination Block 2 Pair In, 2 Pair Out EA B  $       5.23 12.0%  $               4.60 N/A N/A
67-2-18 Sealed IDC Wire Termination Block w/ 18" 4 Pair Cable Stub & 4 Pair Outputs EA B  $       9.23 12.0%  $               8.12 N/A N/A
67-2LP TERMINATION BLOCK 2 PAIR EA B  $       3.48 12.0%  $               3.06 N/A N/A
67M-1 SEALED WIRE TERMINATION BLOCK EA B  $       5.23 12.0%  $               4.60 N/A N/A
68-6 Sealed IDC Wire Termination Block 6 Pr In, 6 Pr Out EA B  $       7.69 12.0%  $               6.77 N/A N/A
68M-1 Sealed IDC Wire Termination Block With Test Points,  1 Pr In, 11 Pr Out EA B  $       9.23 12.0%  $               8.12 N/A N/A

68M-1-1T 1Pair RJ-11 Input, 12 Parallel Pair  Outputs, Sealed Wire Termination Block w/ Test 
Points & 18" Tail EA B  $       8.85 12.0%  $               7.79 N/A N/A

68M-12-1T 12 Pair RJ-21C Input, 12 Pair Output, Sealed Wire Termination Block w/ 6' Tail EA B  $     20.00 12.0%  $             17.60 N/A N/A
68M-12-C04 12 PAIR SEALED WIRE TERMINAL BLOCK EA B  $     23.08 12.0%  $             20.31 N/A N/A
68M-2 SEALED WIRE TERMINATION BLOCK EA B  $       9.23 12.0%  $               8.12 N/A N/A

68M-2-1T 2 Pair RJ-14 Input, two individual 6 Parallel Pair Outputs, Sealed Wire  Termination 
Block w/ Test Points and 18" Tail EA B  $       9.23 12.0%  $               8.12 N/A N/A

68M-2-2T SEALED WIRE TERMINATION BLOCK EA B  $     10.38 12.0%  $               9.13 N/A N/A

68M-2S Sealed IDC Wire Termination Block With Test Points,  2 Pr In, 10 Pr Out With Home 
Security Connections EA B  $     10.00 12.0%  $               8.80 N/A N/A

68M-2S-4 Two Line Sealed IDC Wire Termination Block With Test Points, With Home Security 
Connections EA B  $     10.38 12.0%  $               9.13 N/A N/A

69M-1 Sealed IDC Wire Termination Block With Test Points,  1 Pr In, 5 Pr Out EA B  $       5.11 12.0%  $               4.50 N/A N/A
69M-2 Sealed IDC Wire Termination Block With Test Points,  2 Pr In, 4 Pr Out EA B  $       5.11 12.0%  $               4.50 N/A N/A
69M-2-2T SEALED WIRE TERMINATION BLOCK EA B  $       8.46 12.0%  $               7.44 N/A N/A

69M-2S Sealed IDC Wire Termination Block With Test Points,  2 Pr In, 4 Pr Out With Home 
Security Connections EA B  $       6.54 12.0%  $               5.76 N/A N/A

706-19 19" Main Distribution Frame Rack Mount Panel for Coax Protection (Protectors NOT 
Installed) EA B  $     93.85 12.0%  $             82.59 N/A N/A
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706-19-1 19" Main Distribution Frame Rack Mount Panel for Coax Protection equipped  with 
One 202 Module EA B  $   150.77 12.0%  $           132.68 N/A N/A

706-19-3 19" Main Distribution Frame Rack Mount Panel for Coax Protection equipped  with 
Three 202 Modules EA B  $   240.00 12.0%  $           211.20 N/A N/A

706-19-6 EA B  $   373.85 12.0%  $           328.99 N/A N/A

706-23 23" Main Distribution Frame Rack Mount Panel for Coax Protection (Protectors NOT 
Installed) EA B  $   109.23 12.0%  $             96.12 N/A N/A

706-23-1 23" Main Distribution Frame Rack Mount Panel for Coax Protection equipped with One 
202 Modules EA B  $   153.85 12.0%  $           135.39 N/A N/A

706-23-3 EA B  $   243.08 12.0%  $           213.91 N/A N/A

706-23-6 23" Main Distribution Frame Rack Mount Panel for Coax Protection equipped with Six 
202 Modules EA B  $   376.92 12.0%  $           331.69 N/A N/A

712-99S-09-02 12 Pair Rack for ADSL MDU Applications e/w Two TII-99S-09 ADSL Modules EA B  $     55.38 12.0%  $             48.73 N/A N/A
712-99S-09-06 12 Pair Rack for ADSL MDU Applications e/w Six TII-99S-09 ADSL Modules EA B  $   135.38 12.0%  $           119.13 N/A N/A
712-99S-09-12 12 Pair Rack for ADSL MDU Applications e/w Twelve TII-99S-09 ADSL Modules EA B  $   255.38 12.0%  $           224.73 N/A N/A
712-99S-12-02 12 PAIR MTG PLATE W/2 99S-12 MODULES EA B  $     61.54 12.0%  $             54.16 N/A N/A
712-99S-12-12 12 PAIR MTG PLATE W/12 99S-12 MODULES EA B  $   290.77 12.0%  $           255.88 N/A N/A
751-1T-00 Indoor Gel Sealed Network Master Jack EA B  $       6.92 12.0%  $               6.09 N/A N/A
751-1T-01 INDOOR BASEBOARD JACK EA B  $       8.85 12.0%  $               7.79 N/A N/A
751-1T-01C INDOOR BASEBOARD JACK EA B  $       6.15 12.0%  $               5.41 N/A N/A
751-1T-12 Indoor Base Board NID with DSL EA B  $     21.54 12.0%  $             18.96 N/A N/A
751B SURFACE MOUNT GEL-SEALED TELEPHONE JACK EA B  $       1.54 12.0%  $               1.36 N/A N/A
75-3C1EW-N 1-Pin 350V Gas Tube protector; Telcordia; TP; Black EA B  $       2.62 12.0%  $               2.31 N/A N/A
758Z SINGL PR NETWRK INTERFACE EA B  $       6.92 12.0%  $               6.09 N/A N/A
758ZGS Single Pair Network Interface Adapter W/Hex Head Cover Screw and Large Grommet EA B  $       7.66 12.0%  $               6.74 N/A N/A
758ZS Single Pair Network Interface Adapter W/Hex Head Cover Screw EA B  $       7.26 12.0%  $               6.39 N/A N/A
759-1H One Line Network Interface Adapter for B Service Closure With Hex Head Cover 

Screw EA B  $       9.54 12.0%  $               8.40 N/A N/A

759-1P One Line Network Interface Adapter for B Service Closure With Pin-In-Head Cover 
Screw EA B  $       9.54 12.0%  $               8.40 N/A N/A

759-2H Two Line Network Interface Adapter for B Service Closure With Hex Head Cover 
Screw EA B  $     13.38 12.0%  $             11.77 N/A N/A

759-2P Two Line Network Interface Adapter for B Service Closure With Pin-In-Head Cover 
Screw EA B  $     13.38 12.0%  $             11.77 N/A N/A

760-1H One Line Network Interface Adapter for TII 325 or 326 With Hex Head Cover Screw EA B  $       9.62 12.0%  $               8.47 N/A N/A
760-1P One Line Network Interface Adapter for TII 325 or 326 With Pin-In-Head Cover Screw EA B  $       9.62 12.0%  $               8.47 N/A N/A
760-2H Two Line Network Interface Adapter for TII 325 or 326 With Hex Head Cover Screw EA B  $     12.43 12.0%  $             10.94 N/A N/A
760-2P Two Line Network Interface Adapter for TII 325 or 326 With Pin-In-Head Cover Screw EA B  $     12.43 12.0%  $             10.94 N/A N/A
761-1M Wall Plate with a Single RJ-11 Jack and a Single Rocker Assembly EA B  $       2.09 12.0%  $               1.84 N/A N/A
761-2M Wall Plate with a Single RJ-11 Jack and a Double Rocker Assembly EA B  $       2.66 12.0%  $               2.34 N/A N/A
761-2T INDOOR TELEPHONE SURFACE MOUNT PHONE JACK EA B  $       2.54 12.0%  $               2.24 N/A N/A
761-3M Wall Plate with Double RJ-11 Jacks and a Single Rocker Assembly EA B  $       2.58 12.0%  $               2.27 N/A N/A
761-4M Wall Plate with Double RJ-11  Jacks and a Double Rocker Assembly EA B  $       2.91 12.0%  $               2.56 N/A N/A
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761-4T INDOOR TELEPHONE SURFACE MOUNT PHONE JACK EA B  $       2.77 12.0%  $               2.44 N/A N/A
761-4T-12 Flush Mount POTS Splitter Wall Plate for VDSL2/ADSL2+, IPTV Services EA B  $     22.62 12.0%  $             19.91 N/A N/A
761-5M Wall Plate with Double RJ-11 Jacks and 2 Single Rocker Assemblies EA B  $       2.98 12.0%  $               2.62 N/A N/A
761-5T INDOOR TELEPHONE SURFACE MOUNT PHONE JACK EA B  $       2.85 12.0%  $               2.51 N/A N/A
761-6M Wall Plate with Double RJ-11 Jacks and 2 Double Rocker Assemblies EA B  $       4.03 12.0%  $               3.55 N/A N/A
761-6T INDOOR TELEPHONE SURFACE MOUNT PHONE JACK EA B  $       3.85 12.0%  $               3.39 N/A N/A
761S-1M Wall Plate with a Single Sealed  RJ-11 Jack and a Single Rocker Assembly EA B  $       2.58 12.0%  $               2.27 N/A N/A
761S-2M Wall Plate with a Single Sealed RJ-11 Jack and a Double Rocker Assembly EA B  $       3.15 12.0%  $               2.77 N/A N/A
761S-2T INDOOR TELEPHONE SURFACE MOUNT PHONE JACK EA B  $       3.00 12.0%  $               2.64 N/A N/A
761S-3M Wall Plate with Double Sealed RJ-11  Jacks and a Single Rocker Assembly EA B  $       3.08 12.0%  $               2.71 N/A N/A
761S-4M Wall Plate with Double Sealed RJ-11  Jacks and a Double Rocker Assembly EA B  $       3.55 12.0%  $               3.12 N/A N/A
761S-5M Wall Plate with Double Sealed RJ-11  Jacks and 2 Single Rocker Assemblies EA B  $       3.62 12.0%  $               3.19 N/A N/A
761S-6M Wall Plate with Double Sealed RJ-11  Jacks and 2 Double Rocker Assemblies EA B  $       4.62 12.0%  $               4.07 N/A N/A
761SM-12 SURFACE MOUNT SPLITTER EA B  $     43.08 12.0%  $             37.91 N/A N/A
763H Empty 6 Line Indoor NID Housing EA B  $     11.12 12.0%  $               9.79 N/A N/A
763H-1S00-0 NID ENCLOSURE EA B  $     14.22 12.0%  $             12.51 N/A N/A
763H-3I00-0 EA B  $     24.14 12.0%  $             21.24 N/A N/A
763H-3I01-0 NID ENCLOSURE EA B  $     28.57 12.0%  $             25.14 N/A N/A
763H-3I01-1 NID ENCLOSURE EA B  $     31.65 12.0%  $             27.85 N/A N/A
763H-3S01-0 NID ENCLOSURE 6 PAIR EA B  $     24.28 12.0%  $             21.37 N/A N/A
763H-6I00-1 NETWORK INTERFACE DEVICE EA B  $     40.23 12.0%  $             35.40 N/A N/A
763H-6I01-0 NID ENCLOSURE EA B  $     46.02 12.0%  $             40.50 N/A N/A
763H-6I01-1 NID ENCLOSURE EA B  $     49.09 12.0%  $             43.20 N/A N/A
764S Indoor Gel Sealed Network Demarcation Device EA B  $       6.46 12.0%  $               5.68 N/A N/A
80-100 Indoor DSL Filter EA B  $       4.68 12.0%  $               4.12 N/A N/A
80-200 Indoor DSL Filter With Data Port EA B  $       4.85 12.0%  $               4.27 N/A N/A
80-400 Indoor DSL Filter With Data Port EA B  $       3.23 12.0%  $               2.84 N/A N/A

80-410V-11 DSL POTS Splitter Module for VDSL2/ ADSL2+, IPTV Services with RJ-11 from 
Modem EA B  $     16.15 12.0%  $             14.21 N/A N/A

80-410V-45 DSL POTS Splitter Module for VDSL2/ ADSL2+, IPTV Services with RJ-45 from 
Modem EA B  $     17.77 12.0%  $             15.64 N/A N/A

80-500 Indoor In-Line xDSL Filter EA B  $       2.91 12.0%  $               2.56 N/A N/A
80-800 VDSL2 FILTER BALUN EA B  $       8.85 12.0%  $               7.79 N/A N/A
831D1 RF Filter Conformally Coated PCB Equipped with 4 Spade Connectors EA B  $     17.66 12.0%  $             15.54 N/A N/A
831E RF Filter in Encapsulated Shell EA B  $     18.15 12.0%  $             15.97 N/A N/A

831W2 RF Filter in Surface Mount Housing equipped with Male RJ11 Jack Out and Female 
RJ11 Jack Out EA B  $     19.06 12.0%  $             16.77 N/A N/A

856D1 1/2 Ringer Conformally Coated PCB (758, 759, 760) EA B  $       1.92 12.0%  $               1.69 N/A N/A
856E 1/2 Ringer in Encapsulated Shell EA B  $       1.92 12.0%  $               1.69 N/A N/A
8925A 25 Line NID Equipped with IDC Terminations EA B  $   146.78 12.0%  $           129.17 N/A N/A
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8925A-01 25 Line NID Equipped with IDC Terminations and 1/2 Ringers EA B  $   165.65 12.0%  $           145.77 N/A N/A
8925A-01B 25 Line NID Equipped with IDC Terminations and 1/2 Ringers with Mounting Bracket EA B  $   173.22 12.0%  $           152.43 N/A N/A
8925A-B 25 Line NID Equipped with IDC Terminations, with Mounting Bracket EA B  $   154.48 12.0%  $           135.94 N/A N/A
8925B 25 Line NID Equipped with Insulated Screws EA B  $   134.62 12.0%  $           118.47 N/A N/A
8925B-01 25 Line NID Equipped with  Insulated Screws and 1/2 Ringers EA B  $   166.02 12.0%  $           146.10 N/A N/A
8925B-01B 25 Line NID Equipped with Insulated Screws and 1/2 Ringers with Mounting Bracket EA B  $   173.55 12.0%  $           152.72 N/A N/A
8925B-B 25 Line NID Equipped with Insulated Screws, with Mounting Bracket EA B  $   142.31 12.0%  $           125.23 N/A N/A
8B Mounting Bracket for 8925 EA B  $       7.69 12.0%  $               6.77 N/A N/A
90-3 Bridging Module w/Sealed IDC Terminations and Cover Compatible TII 3600/3700 EA B  $       4.98 12.0%  $               4.38 N/A N/A

90-3-0-1 Bridging Module w/Sealed IDC Terminations, Adapter and Cover Compatible CAC 
7600, TII 6300/6600 EA B  $       5.38 12.0%  $               4.73 N/A N/A

90-3-1 Bridging Module w/Sealed IDC Terminations, Spade Connectors and Cover, 
Compatible TII 3600/3700 EA B  $       5.08 12.0%  $               4.47 N/A N/A

90-3-1-1 Bridging Module w/Sealed IDC Terminations, Spade Connectors, Adapter and Cover 
Compatible CAC 7600, TII 6300/6600 EA B  $       5.49 12.0%  $               4.83 N/A N/A

95-1-00-0 Customer Bridge Module Equipped  with Auto-Jack Compatible with TII 3600/3700 EA B  $       2.98 12.0%  $               2.62 N/A N/A

95-1-00-1 Customer Bridge Module Equipped with Auto-Jack and Spade Connectors Compatible 
with TII 3600/3700 EA B  $       3.09 12.0%  $               2.72 N/A N/A

95-1-01/08 Customer Bridge Module Equipped with Auto-Jack, 1/2 Ringer and RF Filter 
Compatible with TII 3600/3700 EA B  $     28.22 12.0%  $             24.83 N/A N/A

95-1-01/08-1 Customer Bridge Module Equipped with Auto-Jack, 1/2 Ringer, RF Filter and  Spade 
Connectors Compatible with TII 3600/3700 EA B  $     28.38 12.0%  $             24.97 N/A N/A

95-1-01-0 Customer Bridge Module Equipped with Auto-Jack and 1/2 Ringer Compatible with TII 
3600/3700 EA B  $       4.28 12.0%  $               3.77 N/A N/A

95-1-01-1 Customer Bridge Module Equipped with Auto-Jack, 1/2 Ringer and Spade  Connectors 
Compatible with  TII 3600/3700 EA B  $       4.38 12.0%  $               3.85 N/A N/A

95-6C1EM-N 1-Pin 350V Gas Tube with PTC; HDSL OSP Bugless EA B  $       3.49 12.0%  $               3.07 N/A N/A
95BCDXN-230 1-Pin 230V Delta protector; Gas Tube and Solid State Hybrid with heat coils EA B  $       8.35 12.0%  $               7.35 N/A N/A
95BCDXN-350 1-Pin 350V Delta protector; Gas Tube and Solid State Hybrid with heat coils EA B  $     11.09 12.0%  $               9.76 N/A N/A
95BCDXN-75 1-Pin 75V Delta protector; Gas Tube and Solid State Hybrid with heat coils EA B  $     10.31 12.0%  $               9.07 N/A N/A

95S-1-00-0 Sealed Customer Bridge Module  Equipped with IDC Connections and Auto-Jack Jack, 
Compatible with TII 3600/3700 EA B  $       4.23 12.0%  $               3.72 N/A N/A

95S-1-00-1 Sealed Customer Bridge Module  Equipped w/IDC Connections, Auto- Jack and Spade 
Connectors Compatible with TII 3600/3700 EA B  $       4.34 12.0%  $               3.82 N/A N/A

95S-1-01/08 Sealed Customer Bridge Module Equipped w/IDC Connectors with Auto-Jack, 1/2 
Ringer, and RF Filter Compatible with TII 3600/3700 EA B  $     29.31 12.0%  $             25.79 N/A N/A

95S-1-01-0 Sealed Customer Bridge Module  Equipped w/IDC Connections with Auto-Jack and 1/2 
Ringer Compatible with TII 3600/3700 EA B  $       5.69 12.0%  $               5.01 N/A N/A

95S-1-01-1 Sealed Customer Bridge Module Equipped w/IDC Connections with Auto-Jack, 1/2 
Ringer and Spade Connectors Compatible with TII 3600/3700 EA B  $       5.82 12.0%  $               5.12 N/A N/A

95S-1-09 Sealed Customer Bridge Module Equipped w/IDC Connectors with Auto-Jack and 
ADSL POTS Splitter Compatible with TII 3600/3700 EA B  $     26.31 12.0%  $             23.15 N/A N/A

95S-1-09-1 Sealed Customer Bridge Module Equipped w/IDC Connectors with Auto-Jack, ADSL 
POTS Splitter and Spade Connectors Compatible with TII 3600/3700 EA B  $     26.42 12.0%  $             23.25 N/A N/A
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95S-1-09-1S ADSL2+ POTS SPLITTER MODULE EA B  $     26.42 12.0%  $             23.25 N/A N/A
95S-1-10 ADSL Compliant 1/2 Ringer Module EA B  $     11.98 12.0%  $             10.54 N/A N/A
95S-1-10-1 ADSL Compliant 1/2 Ringer Module with Spade Connectors EA B  $     12.09 12.0%  $             10.64 N/A N/A
95S-1-11 ADSL POTS Splitter Module for ADSL2+, IPTV Services EA B  $     25.02 12.0%  $             22.02 N/A N/A
95S-1-11-1 ADSL POTS Splitter Module with  Spade Connectors, for ADSL2+, IPTV Services EA B  $     25.12 12.0%  $             22.11 N/A N/A
95S-1-12 VDSL2/ADSL2+ POTS Splitter Module EA B  $     26.92 12.0%  $             23.69 N/A N/A
95S-1-12-1 VDSL2/ADSL2+ POTS SPLITTER MODULE EA B  $     27.03 12.0%  $             23.79 N/A N/A
95S-2-00-0 Sealed Subscriber Bridge Module with RJ-45 Test Receptacle EA B  $       5.65 12.0%  $               4.97 N/A N/A
95S-A-01-0-1 SEALED CUSTOMER BRIDGE EA B  $       5.77 12.0%  $               5.08 N/A N/A
95S-A-01-0-2 SEALED CUSTOMER BRIDGE EA B  $       5.77 12.0%  $               5.08 N/A N/A

96-00 Customer Bridge Module w/IDC Terminations and Auto-Jack-Gel Sealed Compatible 
with CAC 7600 EA B  $       4.25 12.0%  $               3.74 N/A N/A

96-00-0-1 Customer Bridge Module w/IDC Terminations, Auto-Jack and Spade Connectors-Gel 
Sealed Compatible with CAC 7600 EA B  $       4.35 12.0%  $               3.83 N/A N/A

96-00-1 ADSL POTS Splitter Line Module w/IDC Terminations and Auto-Jack- Gel Sealed 
Compatible with CAC 7600 EA B  $     25.72 12.0%  $             22.63 N/A N/A

96-00-1-1 ADSL2+  POTS Splitter Line Module w/IDC Terminations, Auto-Jack and  Spade 
Connectors-Gel Sealed Compatible with CAC 7600 EA B  $     24.62 12.0%  $             21.67 N/A N/A

96-00-1-1-6 ADSL POTS SPLITTER EA B  $     24.62 12.0%  $             21.67 N/A N/A

96-00-4 ADSL2+ IPTV POTS Splitter Line  Module w/IDC Terminations and  Auto-Jack-Gel 
Sealed Compatible with CAC 7600 EA B  $     25.72 12.0%  $             22.63 N/A N/A

96-00-4-1 ADSL2+ IPTV POTS Splitter Line  Module w/IDC Terminations,  Auto-Jack and Spade 
Connectors-Gel  Sealed Compatible with CAC 7600 EA B  $     25.85 12.0%  $             22.75 N/A N/A

96-00-5 VDSL2 POTS SPLITTER EA B  $     26.42 12.0%  $             23.25 N/A N/A
9600H 12 Line Outdoor NID Housing equipped with Hex Head Cover Screw EA B  $     46.15 12.0%  $             40.61 N/A N/A
9600H-M EMPTY 9600H HOUSING MODIFIED FOR CENTURYLINK EA B  $     46.15 12.0%  $             40.61 N/A N/A
9600P-00-6I00 NETWORK INTERFACE DEVICE EA B  $     98.68 12.0%  $             86.84 N/A N/A
9601H-78-1I00 EA B  $     82.88 12.0%  $             72.93 N/A N/A
9606H-01-6I00 EA B  $   136.06 12.0%  $           119.73 N/A N/A
9606H-01-6I01 EA B  $   144.46 12.0%  $           127.12 N/A N/A
9606H-01-6S00 EA B  $   128.95 12.0%  $           113.48 N/A N/A
9606H-01-6S01 EA B  $   136.34 12.0%  $           119.98 N/A N/A
9606H-03-6I00 EA B  $   136.06 12.0%  $           119.73 N/A N/A
9606H-03-6I01 EA B  $   144.46 12.0%  $           127.12 N/A N/A
9606H-03-6S00 EA B  $   128.95 12.0%  $           113.48 N/A N/A
9606H-03-6S01 EA B  $   136.34 12.0%  $           119.98 N/A N/A
9606H-07-6I00 EA B  $   137.63 12.0%  $           121.11 N/A N/A
9606H-07-6I01 EA B  $   146.03 12.0%  $           128.51 N/A N/A
9606H-07-6S00 EA B  $   130.52 12.0%  $           114.86 N/A N/A
9606H-07-6S01 EA B  $   137.91 12.0%  $           121.36 N/A N/A
9606H-7106I00 NID ENCLOSURE EA B  $   138.55 12.0%  $           121.92 N/A N/A
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9606H-7106I01 NID ENCLOSURE EA B  $   146.95 12.0%  $           129.32 N/A N/A
9606H-71-6S00 EA B  $   131.45 12.0%  $           115.68 N/A N/A
9606H-71-6S01 EA B  $   138.83 12.0%  $           122.17 N/A N/A
9606H-72-06I01 NID ENCLOSURE EA B  $   146.95 12.0%  $           129.32 N/A N/A
9606H-72-6I00 NID ENCLOSURE EA B  $   138.55 12.0%  $           121.92 N/A N/A
9606H-72-6S00 EA B  $   131.45 12.0%  $           115.68 N/A N/A
9606H-72-6S01 EA B  $   138.83 12.0%  $           122.17 N/A N/A
9606H-78-6I00 NETWORK INTERFACE DEVICE EA B  $   128.03 12.0%  $           112.67 N/A N/A
9612H-03-6S01 NETWORK INTERFACE DEVICE EA B  $   173.72 12.0%  $           152.87 N/A N/A
9612H-07-12S00 NID ENCLOSURE EA B  $   187.20 12.0%  $           164.74 N/A N/A
9612H-71-12E NETWORK INTERFACE DEVICE EA B  $   216.74 12.0%  $           190.73 N/A N/A
9612H-71-12I00 NID ENCLOSURE EA B  $   203.26 12.0%  $           178.87 N/A N/A
9612H-71-12I01 NETWORK INTERFACE DEVICE EA B  $   220.06 12.0%  $           193.65 N/A N/A
9612H-71-12J NID ENCLOSURE EA B  $   211.94 12.0%  $           186.51 N/A N/A
9612H-71-12JGL NID ENCLOSURE EA B  $   197.46 12.0%  $           173.76 N/A N/A
9612H-71-12S00 NETWORK INTERFACE DEVICE EA B  $   189.05 12.0%  $           166.36 N/A N/A
9612H-71-6I00 NID ENCLOSURE EA B  $   179.08 12.0%  $           157.59 N/A N/A
9612H-72-12I00 NETWORK INTERFACE DEVICE EA B  $   203.26 12.0%  $           178.87 N/A N/A
9612H-72-12I01 NETWORK INTERFACE DEVICE EA B  $   220.06 12.0%  $           193.65 N/A N/A
9612H-72-12I11 NETWORK INTERFACE DEVICE EA B  $   455.08 12.0%  $           400.47 N/A N/A
9612H-72-12I18 EA B  $   489.97 12.0%  $           431.17 N/A N/A
9612H-78-12I00 NETWORK INTERFACE DEVICE EA B  $   182.22 12.0%  $           160.35 N/A N/A
9612P-07-12S00 NID ENCLOSURE EA B  $   187.20 12.0%  $           164.74 N/A N/A

97-1-1 ADSL2+ Pots Splitter Line Module with Spade Connectors Compatible with TII 3600 
and 3700 EA B  $     27.69 12.0%  $             24.37 N/A N/A

97-1-1-1 ADSL2+ Pots Splitter Line Module with Spade Connectors  and Adapter Compatible 
with CAC 7600 EA B  $     29.45 12.0%  $             25.92 N/A N/A

97-1-1-1-12 VDSL2 POTS SPLITTER EA B  $     28.08 12.0%  $             24.71 N/A N/A
97C-1-1 ADSL2+ Pots Splitter with Spade Connectors EA B  $     28.08 12.0%  $             24.71 N/A N/A
97C-1-1-2 ADSL2+ IPTV Pots Splitter with  ADSL2+ IPTV Pots Splitter with  Spade Connectors EA B  $     28.08 12.0%  $             24.71 N/A N/A
97C-1-1-3 VDSL2 POTS SPLITTER EA B  $     30.00 12.0%  $             26.40 N/A N/A
97FB-S VDSL2 POTS Splitter Module with VDSL2 Output on Coax with Swivel F Connector EA B  $     26.15 12.0%  $             23.01 N/A N/A
98-1-0-0 Coax Service Module w/F Connector Customer Side - Non-Protected EA B  $       5.38 12.0%  $               4.73 N/A N/A
98-1-1-0 Coax Service Module - Customer Side w/Coax Protector (210FF75F22531) EA B  $       9.71 12.0%  $               8.54 N/A N/A

98-1-1-1 Coax Service Module - Customer Side w/Coax Protector (210FF75F22531) and Ground 
Wire EA B  $     10.48 12.0%  $               9.22 N/A N/A

99S-12 SEALED CBM W/IDC'S AND EA B  $     23.08 12.0%  $             20.31 N/A N/A
9A-00-0 Adapter for 90 & 97 to Convert  to CAC 7600 Footprint EA B  $       0.82 12.0%  $               0.72 N/A N/A
9B ADAPTER BASE FOR CORNING FOOTPRINT EA B  $       0.77 12.0%  $               0.68 N/A N/A

AD-01W-FS Sealed Station Protector - Failsafe Only with Gull Wing Ground Lug 265-600 VDC 
Breakdown EA B  $       7.09 12.0%  $               6.24 N/A N/A
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AD-01W-LP Sealed Station Protector - Failsafe Only with Gull Wing Ground Lug 265-600 VDC 
Breakdown EA B  $       5.25 12.0%  $               4.62 N/A N/A

AD-02W-FS Sealed Station Protector - Failsafe Only with Gull Wing Ground Lug 300-500 VDC 
Breakdown EA B  $       7.09 12.0%  $               6.24 N/A N/A

ADX-5T Five Pair Sealed Termination Block EA B  $     18.89 12.0%  $             16.62 N/A N/A
ADX-FL-W Sealed Cross Connect with Fusible Link with Gull Wing Ground Lug EA B  $       4.80 12.0%  $               4.22 N/A N/A
ADX-W Sealed Cross Connect with Gull Wing Ground Lug EA B  $       3.94 12.0%  $               3.47 N/A N/A
AIC-050-10 Aerial In-Line Splice Closure for 50  Pair Counts EA B  $     22.31 12.0%  $             19.63 N/A N/A
AIC-100-14 Aerial In-Line Splice Closure for 100  Pair Counts, Outside Tube Dimensions 3 x 14.2 EA B  $     28.46 12.0%  $             25.04 N/A N/A
AIC-200-19 Aerial In-Line Splice Closure for 200  Pair Counts, Outside Tube Dimensions 3.3 x 19.5 EA B  $     33.85 12.0%  $             29.79 N/A N/A
AIC-200-27 Aerial In-Line Splice Closure for 200  Pair Counts, Outside Tube Dimensions 3.3 x 27.4 EA B  $     40.77 12.0%  $             35.88 N/A N/A
AIC-400-27 Aerial In-Line Splice Closure for 400  Pair Counts, Outside Tube Dimensions 4.6 x 27.4 EA B  $     53.85 12.0%  $             47.39 N/A N/A
AIC-600-29 Aerial In-Line Splice Closure for 600  Pair Counts, Outside Tube Dimensions 5.8 x 29.2 EA B  $     76.28 12.0%  $             67.13 N/A N/A
ATN-FA01 ATTENUATOR FC-APC 1dB 1310/1550nm EA B  $     18.46 12.0%  $             16.24 N/A N/A
ATN-FA02 ATTENUATOR FC-APC 2dB 1310/1550nm EA B  $     18.46 12.0%  $             16.24 N/A N/A
ATN-FA03 ATTENUATOR FC-APC 3dB 1310/1550nm EA B  $     18.46 12.0%  $             16.24 N/A N/A
ATN-FA05 ATTENUATOR FC-APC 5dB 1310/1550nm EA B  $     18.46 12.0%  $             16.24 N/A N/A
ATN-FA10 ATTENUATOR FC-APC 10dB 1310/1550nm EA B  $     18.46 12.0%  $             16.24 N/A N/A
ATN-FA15 ATTENUATOR FC-APC 15dB 1310/1550nm EA B  $     18.46 12.0%  $             16.24 N/A N/A
ATN-FA20 ATTENUATOR FC-APC 20dB 1310/1550nm EA B  $     18.46 12.0%  $             16.24 N/A N/A
ATN-FC05 ATTENUATOR FC-UPC 5dB 1310/1550nm EA B  $     15.38 12.0%  $             13.53 N/A N/A
ATN-FC06 ATTENUATOR FC-UPC 6dB 1310/1550nm EA B  $     15.38 12.0%  $             13.53 N/A N/A
ATN-FC08 ATTENUATOR FC-UPC 8dB 1310/1550nm EA B  $     15.38 12.0%  $             13.53 N/A N/A
ATN-FC10 ATTENUATOR FC-UPC 10dB 1310/1550nm EA B  $     15.38 12.0%  $             13.53 N/A N/A
ATN-FC15 ATTENUATOR FC-UPC 15dB 1310/1550nm EA B  $     15.38 12.0%  $             13.53 N/A N/A
ATN-FC20 ATTENUATOR FC-UPC 20dB 1310/1550nm EA B  $     15.38 12.0%  $             13.53 N/A N/A
ATN-LA05 ATTENUATOR LC-APC 5dB 1310/1550nm EA B  $     19.23 12.0%  $             16.92 N/A N/A
ATN-LA10 ATTENUATOR LC-APC 10dB 1310/1550nm EA B  $     19.23 12.0%  $             16.92 N/A N/A
ATN-LA15 ATTENUATOR LC-APC 15dB 1310/1550nm EA B  $     19.23 12.0%  $             16.92 N/A N/A
ATN-LA20 ATTENUATOR LC-APC 20dB 1310/1550nm EA B  $     19.23 12.0%  $             16.92 N/A N/A
ATN-LC01 ATTENUATOR LC-UPC 1dB 1310/1550nm EA B  $     16.15 12.0%  $             14.21 N/A N/A
ATN-LC02 ATTENUATOR LC-UPC 2dB 1310/1550nm EA B  $     16.15 12.0%  $             14.21 N/A N/A
ATN-LC03 ATTENUATOR LC-UPC 3dB 1310/1550nm EA B  $     16.15 12.0%  $             14.21 N/A N/A
ATN-LC04 ATTENUATOR LC-UPC 4dB 1330/1550nm EA B  $     16.15 12.0%  $             14.21 N/A N/A
ATN-LC05 ATTENUATOR LC-UPC 5dB 1310/1550nm EA B  $     16.15 12.0%  $             14.21 N/A N/A
ATN-LC06 ATTENUATOR LC-UPC 6dB 1310/1550nm EA B  $     16.15 12.0%  $             14.21 N/A N/A
ATN-LC07 ATTENUATOR LC-UPC 7dB 1310/1550nm EA B  $     16.15 12.0%  $             14.21 N/A N/A
ATN-LC08 ATTENUATOR LC-UPC 8dB 1310/1550nm EA B  $     16.15 12.0%  $             14.21 N/A N/A
ATN-LC09 ATTENUATOR LC-UPC 9dB 1330/1550nm EA B  $     16.15 12.0%  $             14.21 N/A N/A
ATN-LC10 ATTENUATOR LC-UPC 10dB 1310/1550nm EA B  $     16.15 12.0%  $             14.21 N/A N/A
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ATN-LC15 ATTENUATOR LC-UPC 15dB 1310/1550nm EA B  $     16.15 12.0%  $             14.21 N/A N/A
ATN-LC20 ATTENUATOR LC-UPC 20dB 1310/1550nm EA B  $     16.15 12.0%  $             14.21 N/A N/A
ATN-SA01 ATTENUATOR SC-APC 1dB 310/1550nm EA B  $     13.08 12.0%  $             11.51 N/A N/A
ATN-SA02 ATTENUATOR SC-APC 2dB 1310/1550nm EA B  $     13.08 12.0%  $             11.51 N/A N/A
ATN-SA03 ATTENUATOR SC-APC 3dB 1310/1550nm EA B  $     13.08 12.0%  $             11.51 N/A N/A
ATN-SA04 ATTENUATOR SC-APC 4dB 1310/1550nm EA B  $     13.08 12.0%  $             11.51 N/A N/A
ATN-SA05 ATTENUATOR SC-APC 5dB 1310/1550nm EA B  $     13.08 12.0%  $             11.51 N/A N/A
ATN-SA06 ATTENUATOR SC-APC 6db 1310/1550nm EA B  $     13.08 12.0%  $             11.51 N/A N/A
ATN-SA07 ATTENUATOR SC-APC 7dB 1310/1550nm EA B  $     13.08 12.0%  $             11.51 N/A N/A
ATN-SA08 ATTENUATOR SC-APC 8dB 1310/1550nm EA B  $     13.08 12.0%  $             11.51 N/A N/A
ATN-SA09 ATTENUATOR SC-APC 9dB 1310/1550nm EA B  $     13.08 12.0%  $             11.51 N/A N/A
ATN-SA10 ATTENUATOR SC-APC 10dB 1310/1550nm EA B  $     13.08 12.0%  $             11.51 N/A N/A
ATN-SA12 ATTENUATOR SC-APC 12dB 1310/1550nm EA B  $     13.08 12.0%  $             11.51 N/A N/A
ATN-SA15 ATTENUATOR SC-APC 15dB 1310/1550nm EA B  $     13.08 12.0%  $             11.51 N/A N/A
ATN-SA20 ATTENUATOR SC-APC 20dB 1310/1550nm EA B  $     13.08 12.0%  $             11.51 N/A N/A
ATN-SC01 ATTENUATOR SC-UPC 1dB 1310/1550nm EA B  $     12.69 12.0%  $             11.17 N/A N/A
ATN-SC02 ATTENUATOR SC-UPC 2dB 1310/1550nm EA B  $     12.69 12.0%  $             11.17 N/A N/A
ATN-SC03 ATTENUATOR SC-UPC 3dB 1310/1550nm EA B  $     12.69 12.0%  $             11.17 N/A N/A
ATN-SC04 ATTENUATOR SC-UPC 4dB 1330/1550nm EA B  $     12.69 12.0%  $             11.17 N/A N/A
ATN-SC05 ATTENUATOR SC-UPC 5dB 1310/1550nm EA B  $     12.69 12.0%  $             11.17 N/A N/A
ATN-SC06 ATTENUATOR SC-UPC 6dB 1330/1550nm EA B  $     12.69 12.0%  $             11.17 N/A N/A
ATN-SC07 ATTENUATOR SC-UPC 7dB 1310/1550nm EA B  $     12.69 12.0%  $             11.17 N/A N/A
ATN-SC08 ATTENUATOR SC-UPC 8dB 1310/1550nm EA B  $     12.69 12.0%  $             11.17 N/A N/A
ATN-SC09 ATTENUATOR SC-UPC 9dB 1330/1550nm EA B  $     12.69 12.0%  $             11.17 N/A N/A
ATN-SC10 ATTENUATOR SC-UPC 10dB 1310/1550nm EA B  $     12.69 12.0%  $             11.17 N/A N/A
ATN-SC15 ATTENUATOR SC-UPC 15dB 1310/1550nm EA B  $     12.69 12.0%  $             11.17 N/A N/A
ATN-SC20 ATTENUATOR SC-UPC 20dB 1310/1550nm EA B  $     12.69 12.0%  $             11.17 N/A N/A
ATN-ST01 ATTENUATOR ST-UPC 1dB 1310/1550nm EA B  $     15.38 12.0%  $             13.53 N/A N/A
ATN-ST02 ATTENUATOR ST-UPC 2dB 1310/1550nm EA B  $     15.38 12.0%  $             13.53 N/A N/A
ATN-ST03 ATTENUATOR ST-UPC 3dB 1310/1550nm EA B  $     15.38 12.0%  $             13.53 N/A N/A
ATN-ST05 ATTENUATOR ST-UPC 5dB 1310/1550nm EA B  $     15.38 12.0%  $             13.53 N/A N/A
ATN-ST07 ATTENUATOR ST-UPC 7dB 1310/1550nm EA B  $     15.38 12.0%  $             13.53 N/A N/A
ATN-ST10 ATTENUATOR ST-UPC 10dB 1310/1550nm EA B  $     15.38 12.0%  $             13.53 N/A N/A
ATN-ST15 ATTENUATOR ST-UPC 15dB 1310/1550nm EA B  $     15.38 12.0%  $             13.53 N/A N/A
ATN-ST20 ATTENUATOR ST-UPC 20dB 1310/1550nm EA B  $     15.38 12.0%  $             13.53 N/A N/A
B1 Mounting Adapter for Protector Modules EA B  $       1.91 12.0%  $               1.68 N/A N/A
BIX-5UVS-12 Building Industry Cross Connect equipped with (5) UVS-12 Modules EA B  $     75.11 12.0%  $             66.10 N/A N/A
C1S2R2-LCSC001MC MM50 OM2 SIMPLEX 2mm RISER LC/SC 1M EA B  $       5.92 12.0%  $               5.21 N/A N/A
C1S2R2-LCSC002MC MM50 OM2 SIMPLEX 2mm RISER LC/SC 2M EA B  $       6.31 12.0%  $               5.55 N/A N/A
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C1S2R2-LCSC003MC MM50 OM2 SIMPLEX 2mm RISER LC/SC 3M EA B  $       6.69 12.0%  $               5.89 N/A N/A
C1S2R2-LCST001MC MM50 OM2 SIMPLEX 2mm RISER LC/ST 1M EA B  $       5.92 12.0%  $               5.21 N/A N/A
C1S2R2-LCST002MC MM50 OM2 SIMPLEX 2mm RISER LC/ST 2M EA B  $       6.31 12.0%  $               5.55 N/A N/A
C1S2R2-LCST003MC MM50 OM2 SIMPLEX 2mm RISER LC/ST 3M EA B  $       6.69 12.0%  $               5.89 N/A N/A
C1S3R2-SCSC001MC MM50 OM2 SIMPLEX 3mm RISER SC/SC 1M EA B  $       5.38 12.0%  $               4.73 N/A N/A
C1S3R2-SCSC002MC MM50 OM2 SIMPLEX 3mm RISER SC/SC 2M EA B  $       5.85 12.0%  $               5.15 N/A N/A
C1S3R2-SCSC003MC MM50 OM2 SIMPLEX 3mm RISER SC/SC 3M EA B  $       6.31 12.0%  $               5.55 N/A N/A
C1S3R2-SCST001MC MM50 OM2 SIMPLEX 3mm RISER SC/ST 1M EA B  $       5.85 12.0%  $               5.15 N/A N/A
C1S3R2-SCST002MC MM50 OM2 SIMPLEX 3mm RISER SC/ST 2M EA B  $       6.77 12.0%  $               5.96 N/A N/A
C1S3R2-SCST003MC MM50 OM2 SIMPLEX 3mm RISER SC/ST 3M EA B  $       7.69 12.0%  $               6.77 N/A N/A
C1S3R2-STST001MC MM50 OM2 SIMPLEX 3mm RISER ST/ST 1M EA B  $       5.38 12.0%  $               4.73 N/A N/A
C1S3R2-STST002MC MM50 OM2 SIMPLEX 3mm RISER ST/ST 2M EA B  $       5.85 12.0%  $               5.15 N/A N/A
C1S3R2-STST003MC MM50 OM2 SIMPLEX 3mm RISER ST/ST 3M EA B  $       6.31 12.0%  $               5.55 N/A N/A
C1S9-FC1M MM50 OM2 SIMPLEX 900UM FC PIGTAIL 1M EA B  $       3.46 12.0%  $               3.04 N/A N/A
C1S9-FC2M MM50 OM2 SIMPLEX 900UM FC PIGTAIL 2M EA B  $       3.85 12.0%  $               3.39 N/A N/A
C1S9-FC3M MM50 OM2 SIMPLEX 900UM FC PIGTAIL 3M EA B  $       4.23 12.0%  $               3.72 N/A N/A
C1S9-LC1M MM50 OM2 SIMPLEX 900UM LC PIGTAIL 1M EA B  $       3.46 12.0%  $               3.04 N/A N/A
C1S9-LC2M MM50 OM2 SIMPLEX 900UM LC PIGTAIL 2M EA B  $       3.85 12.0%  $               3.39 N/A N/A
C1S9-LC3M MM50 OM2 SIMPLEX 900UM LC PIGTAIL 3M EA B  $       4.23 12.0%  $               3.72 N/A N/A
C1S9-SC1M MM50 OM2 SIMPLEX 900UM SC PIGTAIL 1M EA B  $       3.23 12.0%  $               2.84 N/A N/A
C1S9-SC2M MM50 OM2 SIMPLEX 900UM SC PIGTAIL 2M EA B  $       3.62 12.0%  $               3.19 N/A N/A
C1S9-SC3M MM50 OM2 SIMPLEX 900UM SC PIGTAIL 3M EA B  $       4.00 12.0%  $               3.52 N/A N/A
C1S9-ST1M MM50 OM2 SIMPLEX 900UM ST PIGTAIL 1M EA B  $       3.23 12.0%  $               2.84 N/A N/A
C1S9-ST2M MM50 OM2 SIMPLEX 900UM ST PIGTAIL 2M EA B  $       3.62 12.0%  $               3.19 N/A N/A
C1S9-ST3M MM50 OM2 SIMPLEX 900UM ST PIGTAIL 3M EA B  $       4.00 12.0%  $               3.52 N/A N/A
C2Z1R2-LCMT001MC MM50 OM2 DUPLEX ZIP 1.8mm RISER LC/MTRJ 1M EA B  $     11.15 12.0%  $               9.81 N/A N/A
C2Z1R2-LCMT002MC MM50 OM2 DUPLEX ZIP 1.8mm RISER LC/MTRJ 2M EA B  $     11.92 12.0%  $             10.49 N/A N/A
C2Z1R2-LCMT003MC MM50 OM2 DUPLEX ZIP 1.8mm RISER LC/MTRJ 3M EA B  $     12.69 12.0%  $             11.17 N/A N/A
C2Z1R2-LCMT004MC MM50 OM2 DUPLEX ZIP 1.8mm RISER LC/MTRJ 4M EA B  $     13.46 12.0%  $             11.84 N/A N/A
C2Z1R2-LCMT005MC MM50 OM2 DUPLEX ZIP 1.8mm RISER LC/MTRJ 5M EA B  $     14.23 12.0%  $             12.52 N/A N/A
C2Z1R2-LCMT006MC MM50 OM2 DUPLEX ZIP 1.8mm RISER LC/MTRJ 6M EA B  $     15.00 12.0%  $             13.20 N/A N/A
C2Z1R2-LCMT007MC MM50 OM2 DUPLEX ZIP 1.8mm RISER LC/MTRJ 7M EA B  $     15.77 12.0%  $             13.88 N/A N/A
C2Z1R2-LCMT008MC MM50 OM2 DUPLEX ZIP 1.8mm RISER LC/MTRJ 8M EA B  $     16.54 12.0%  $             14.56 N/A N/A
C2Z1R2-LCMT009MC MM50 OM2 DUPLEX ZIP 1.8mm RISER LC/MTRJ 9M EA B  $     17.31 12.0%  $             15.23 N/A N/A
C2Z1R2-LCMT010MC MM50 OM2 DUPLEX ZIP 1.8mm RISER LC/MTRJ 10M EA B  $     18.08 12.0%  $             15.91 N/A N/A
C2Z1R2-LCMT012MC MM50 OM2 DUPLEX ZIP 1.8mm RISER LC/MTRJ 12M EA B  $     19.62 12.0%  $             17.27 N/A N/A
C2Z1R2-LCMT015MC MM50 OM2 DUPLEX ZIP 1.8mm RISER LC/MTRJ 15M EA B  $     21.92 12.0%  $             19.29 N/A N/A
C2Z1R2-LCMT020MC MM50 OM2 DUPLEX ZIP 1.8mm RISER LC/MTRJ 20M EA B  $     25.77 12.0%  $             22.68 N/A N/A
C2Z1R2-MTMT001MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 1M EA B  $     10.77 12.0%  $               9.48 N/A N/A
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C2Z1R2-MTMT002MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 2M EA B  $     11.54 12.0%  $             10.16 N/A N/A
C2Z1R2-MTMT003MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 3M EA B  $     12.31 12.0%  $             10.83 N/A N/A
C2Z1R2-MTMT004MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 4M EA B  $     13.08 12.0%  $             11.51 N/A N/A
C2Z1R2-MTMT005MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 5M EA B  $     13.85 12.0%  $             12.19 N/A N/A
C2Z1R2-MTMT006MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 6M EA B  $     14.62 12.0%  $             12.87 N/A N/A
C2Z1R2-MTMT007MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 7M EA B  $     15.38 12.0%  $             13.53 N/A N/A
C2Z1R2-MTMT008MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 8M EA B  $     16.15 12.0%  $             14.21 N/A N/A
C2Z1R2-MTMT009MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 9M EA B  $     16.92 12.0%  $             14.89 N/A N/A
C2Z1R2-MTMT010MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 10M EA B  $     17.69 12.0%  $             15.57 N/A N/A
C2Z1R2-MTMT012MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 12M EA B  $     19.23 12.0%  $             16.92 N/A N/A
C2Z1R2-MTMT015MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 15M EA B  $     21.54 12.0%  $             18.96 N/A N/A
C2Z1R2-MTMT020MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 20M EA B  $     25.38 12.0%  $             22.33 N/A N/A
C2Z1R2-MTSC001MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/SC 1M EA B  $       9.92 12.0%  $               8.73 N/A N/A
C2Z1R2-MTSC002MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/SC 2M EA B  $     10.69 12.0%  $               9.41 N/A N/A
C2Z1R2-MTSC003MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/SC 3M EA B  $     11.46 12.0%  $             10.08 N/A N/A
C2Z1R2-MTSC004MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/SC 4M EA B  $     12.23 12.0%  $             10.76 N/A N/A
C2Z1R2-MTSC005MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/SC 5M EA B  $     13.00 12.0%  $             11.44 N/A N/A
C2Z1R2-MTSC006MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/SC 6M EA B  $     13.77 12.0%  $             12.12 N/A N/A
C2Z1R2-MTSC007MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/SC 7M EA B  $     14.54 12.0%  $             12.80 N/A N/A
C2Z1R2-MTSC008MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/SC 8M EA B  $     15.31 12.0%  $             13.47 N/A N/A
C2Z1R2-MTSC009MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/SC 9M EA B  $     16.08 12.0%  $             14.15 N/A N/A
C2Z1R2-MTSC010MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/SC 10M EA B  $     16.85 12.0%  $             14.83 N/A N/A
C2Z1R2-MTSC012MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/SC 12M EA B  $     18.38 12.0%  $             16.17 N/A N/A
C2Z1R2-MTSC015MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/SC 15M EA B  $     20.69 12.0%  $             18.21 N/A N/A
C2Z1R2-MTSC020MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/SC 20M EA B  $     24.54 12.0%  $             21.60 N/A N/A
C2Z1R2-MTST001MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/ST 1M EA B  $       9.92 12.0%  $               8.73 N/A N/A
C2Z1R2-MTST002MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/ST 2M EA B  $     10.69 12.0%  $               9.41 N/A N/A
C2Z1R2-MTST003MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/ST 3M EA B  $     11.46 12.0%  $             10.08 N/A N/A
C2Z1R2-MTST004MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/ST 4M EA B  $     12.23 12.0%  $             10.76 N/A N/A
C2Z1R2-MTST005MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/ST 5M EA B  $     13.00 12.0%  $             11.44 N/A N/A
C2Z1R2-MTST006MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/ST 6M EA B  $     13.77 12.0%  $             12.12 N/A N/A
C2Z1R2-MTST007MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/ST 7M EA B  $     14.54 12.0%  $             12.80 N/A N/A
C2Z1R2-MTST008MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/ST 8M EA B  $     15.31 12.0%  $             13.47 N/A N/A
C2Z1R2-MTST009MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/ST 9M EA B  $     16.08 12.0%  $             14.15 N/A N/A
C2Z1R2-MTST010MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/ST 10M EA B  $     16.85 12.0%  $             14.83 N/A N/A
C2Z1R2-MTST012MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/ST 12M EA B  $     18.38 12.0%  $             16.17 N/A N/A
C2Z1R2-MTST015MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/ST 15M EA B  $     20.69 12.0%  $             18.21 N/A N/A
C2Z1R2-MTST020MC MM50 OM2 DUPLEX ZIP 1.8mm RISER MTRJ/ST 20M EA B  $     24.54 12.0%  $             21.60 N/A N/A
C2Z2R2-LCLC001MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/LC 1M EA B  $     11.54 12.0%  $             10.16 N/A N/A
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C2Z2R2-LCLC002MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/LC 2M EA B  $     12.31 12.0%  $             10.83 N/A N/A
C2Z2R2-LCLC003MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/LC 3M EA B  $     13.08 12.0%  $             11.51 N/A N/A
C2Z2R2-LCLC004MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/LC 4M EA B  $     13.85 12.0%  $             12.19 N/A N/A
C2Z2R2-LCLC005MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/LC 5M EA B  $     14.62 12.0%  $             12.87 N/A N/A
C2Z2R2-LCLC006MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/LC 6M EA B  $     15.38 12.0%  $             13.53 N/A N/A
C2Z2R2-LCLC007MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/LC 7M EA B  $     16.15 12.0%  $             14.21 N/A N/A
C2Z2R2-LCLC008MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/LC 8M EA B  $     16.92 12.0%  $             14.89 N/A N/A
C2Z2R2-LCLC009MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/LC 9M EA B  $     17.69 12.0%  $             15.57 N/A N/A
C2Z2R2-LCLC010MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/LC 10M EA B  $     18.46 12.0%  $             16.24 N/A N/A
C2Z2R2-LCLC012MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/LC 12M EA B  $     20.00 12.0%  $             17.60 N/A N/A
C2Z2R2-LCLC015MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/LC 15M EA B  $     22.31 12.0%  $             19.63 N/A N/A
C2Z2R2-LCLC020MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/LC 20M EA B  $     26.15 12.0%  $             23.01 N/A N/A
C2Z2R2-LCLC025MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/LC 25M EA B  $     30.00 12.0%  $             26.40 N/A N/A
C2Z2R2-LCLC030MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/LC 30M EA B  $     33.85 12.0%  $             29.79 N/A N/A
C2Z2R2-LCSC001MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/SC 1M EA B  $     10.31 12.0%  $               9.07 N/A N/A
C2Z2R2-LCSC002MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/SC 2M EA B  $     11.08 12.0%  $               9.75 N/A N/A
C2Z2R2-LCSC003MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/SC 3M EA B  $     11.85 12.0%  $             10.43 N/A N/A
C2Z2R2-LCSC004MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/SC 4M EA B  $     12.62 12.0%  $             11.11 N/A N/A
C2Z2R2-LCSC005MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/SC 5M EA B  $     13.38 12.0%  $             11.77 N/A N/A
C2Z2R2-LCSC006MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/SC 6M EA B  $     14.15 12.0%  $             12.45 N/A N/A
C2Z2R2-LCSC007MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/SC 7M EA B  $     14.92 12.0%  $             13.13 N/A N/A
C2Z2R2-LCSC008MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/SC 8M EA B  $     15.69 12.0%  $             13.81 N/A N/A
C2Z2R2-LCSC009MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/SC 9M EA B  $     16.46 12.0%  $             14.48 N/A N/A
C2Z2R2-LCSC010MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/SC 10M EA B  $     17.23 12.0%  $             15.16 N/A N/A
C2Z2R2-LCSC012MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/SC 12M EA B  $     18.77 12.0%  $             16.52 N/A N/A
C2Z2R2-LCSC015MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/SC 15M EA B  $     21.08 12.0%  $             18.55 N/A N/A
C2Z2R2-LCSC020MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/SC 20M EA B  $     24.92 12.0%  $             21.93 N/A N/A
C2Z2R2-LCSC025MC MM50 OM2 DUPLEX 2mm RISER LC/SC 25M EA B  $     28.77 12.0%  $             25.32 N/A N/A
C2Z2R2-LCST001MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/ST 1M EA B  $     10.31 12.0%  $               9.07 N/A N/A
C2Z2R2-LCST002MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/ST 2M EA B  $     11.08 12.0%  $               9.75 N/A N/A
C2Z2R2-LCST003MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/ST 3M EA B  $     11.85 12.0%  $             10.43 N/A N/A
C2Z2R2-LCST004MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/ST 4M EA B  $     12.62 12.0%  $             11.11 N/A N/A
C2Z2R2-LCST005MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/ST 5M EA B  $     13.38 12.0%  $             11.77 N/A N/A
C2Z2R2-LCST006MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/ST 6M EA B  $     14.15 12.0%  $             12.45 N/A N/A
C2Z2R2-LCST007MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/ST 7M EA B  $     14.92 12.0%  $             13.13 N/A N/A
C2Z2R2-LCST008MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/ST 8M EA B  $     15.69 12.0%  $             13.81 N/A N/A
C2Z2R2-LCST009MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/ST 9M EA B  $     16.46 12.0%  $             14.48 N/A N/A
C2Z2R2-LCST010MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/ST 10M EA B  $     17.23 12.0%  $             15.16 N/A N/A
C2Z2R2-LCST012MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/ST 12M EA B  $     18.77 12.0%  $             16.52 N/A N/A
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C2Z2R2-LCST015MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/ST 15M EA B  $     21.08 12.0%  $             18.55 N/A N/A
C2Z2R2-LCST020MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/ST 20M EA B  $     24.92 12.0%  $             21.93 N/A N/A
C2Z2R2-LCST025MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/ST 25M EA B  $     28.77 12.0%  $             25.32 N/A N/A
C2Z2R2-LCST030MC MM50 OM2 DUPLEX ZIP 2mm RISER LC/ST 30M EA B  $     32.62 12.0%  $             28.71 N/A N/A
C2Z2R2-SCSC001MC MM50 OM2 DUPLEX ZIP 2mm RISER SC/SC 1M EA B  $       9.08 12.0%  $               7.99 N/A N/A
C2Z2R2-SCSC002MC MM50 OM2 DUPLEX ZIP 2mm RISER SC/SC 2M EA B  $       9.85 12.0%  $               8.67 N/A N/A
C2Z2R2-SCSC003MC MM50 OM2 DUPLEX ZIP 2mm RISER SC/SC 3M EA B  $     10.62 12.0%  $               9.35 N/A N/A
C2Z2R2-SCSC004MC MM50 OM2 DUPLEX ZIP 2mm RISER SC/SC 4M EA B  $     11.38 12.0%  $             10.01 N/A N/A
C2Z2R2-SCSC005MC MM50 OM2 DUPLEX ZIP 2mm RISER SC/SC 5M EA B  $     12.15 12.0%  $             10.69 N/A N/A
C2Z2R2-SCSC007MC MM50 OM2 DUPLEX ZIP 2mm RISER SC/SC 7M EA B  $     13.69 12.0%  $             12.05 N/A N/A
C2Z2R2-SCSC008MC MM50 OM2 DUPLEX ZIP 2mm RISER SC/SC 8M EA B  $     14.46 12.0%  $             12.72 N/A N/A
C2Z2R2-SCSC010MC MM50 OM2 DUPLEX ZIP 2mm RISER SC/SC 10M EA B  $     16.00 12.0%  $             14.08 N/A N/A
C2Z2R2-SCSC012MC MM50 OM2 DUPLEX ZIP 2mm RISER SC/SC 12M EA B  $     17.54 12.0%  $             15.44 N/A N/A
C2Z2R2-SCSC015MC MM50 OM2 DUPLEX ZIP 2mm RISER SC/SC 15M EA B  $     19.85 12.0%  $             17.47 N/A N/A
C2Z2R2-SCSC020MC MM50 OM2 DUPLEX ZIP 2mm RISER SC/SC 20M EA B  $     23.69 12.0%  $             20.85 N/A N/A
C2Z3R2-SCSC001MC MM50 OM2 DUPLEX ZIP 3mm RISER SC/SC 1M EA B  $       9.23 12.0%  $               8.12 N/A N/A
C2Z3R2-SCSC002MC MM50 OM2 DUPLEX ZIP 3mm RISER SC/SC 2M EA B  $     10.15 12.0%  $               8.93 N/A N/A
C2Z3R2-SCSC010MC MM50 OM2 DUPLEX ZIP 3mm RISER SC/SC 10M EA B  $     17.54 12.0%  $             15.44 N/A N/A
C2Z3R2-SCST001MC MM50 OM2 DUPLEX ZIP 3mm RISER SC/ST 1M EA B  $       9.23 12.0%  $               8.12 N/A N/A
C2Z3R2-SCST002MC MM50 OM2 DUPLEX ZIP 3mm RISER SC/ST 2M EA B  $     10.15 12.0%  $               8.93 N/A N/A
C2Z3R2-SCST003MC MM50 OM2 DUPLEX ZIP 3mm RISER SC/ST 3M EA B  $     11.08 12.0%  $               9.75 N/A N/A
C2Z3R2-SCST004MC MM50 OM2 DUPLEX ZIP 3mm RISER SC/ST 4M EA B  $     12.00 12.0%  $             10.56 N/A N/A
C2Z3R2-SCST005MC MM50 OM2 DUPLEX ZIP 3mm RISER SC/ST 5M EA B  $     12.92 12.0%  $             11.37 N/A N/A
C2Z3R2-SCST007MC MM50 OM2 DUPLEX ZIP 3mm RISER SC/ST 7M EA B  $     14.77 12.0%  $             13.00 N/A N/A
C2Z3R2-STST001MC MM50 OM2 DUPLEX ZIP 3mm RISER ST/ST 1M EA B  $       9.23 12.0%  $               8.12 N/A N/A
C2Z3R2-STST002MC MM50 OM2 DUPLEX ZIP 3mm RISER ST/ST 2M EA B  $     10.15 12.0%  $               8.93 N/A N/A
C2Z3R2-STST003MC MM50 OM2 DUPLEX ZIP 3mm RISER ST/ST 3M EA B  $     11.08 12.0%  $               9.75 N/A N/A
C2Z3R2-STST005MC MM50 OM2 DUPLEX ZIP 3mm RISER ST/ST 5M EA B  $     12.92 12.0%  $             11.37 N/A N/A
C2Z3R2-STST020MC MM50 OM2 DUPLEX ZIP 3mm RISER ST/ST 20M EA B  $     26.77 12.0%  $             23.56 N/A N/A
C6D9-LC2M MM50 OM2 6 FIBER 900UM LC PIGTAIL 2M EA B  $     35.38 12.0%  $             31.13 N/A N/A
C6D9-LC3M MM50 OM2 6 FIBER 900UM LC PIGTAIL 3M EA B  $     38.08 12.0%  $             33.51 N/A N/A
C6D9-SC2M MM50 OM2 6 FIBER 900UM SC PIGTAIL 2M EA B  $     30.77 12.0%  $             27.08 N/A N/A
C6D9-SC3M MM50 OM2 6 FIBER 900UM SC PIGTAIL 3M EA B  $     33.46 12.0%  $             29.44 N/A N/A
C6D9-ST2M MM50 OM2 6 FIBER 900UM ST PIGTAIL 2M EA B  $     30.77 12.0%  $             27.08 N/A N/A
C6D9-ST3M MM50 OM2 6 FIBER 900UM ST PIGTAIL 3M EA B  $     33.46 12.0%  $             29.44 N/A N/A
CBD5-LC3M MM50 OM2 12 FIBER 250UM LC PIGTAIL 3M EA B  $     84.54 12.0%  $             74.40 N/A N/A
CBD5-SC3M MM50 OM2 12 FIBER 250UM SC PIGTAIL 3M EA B  $     72.23 12.0%  $             63.56 N/A N/A
CBD5-ST3M MM50 OM2 12 FIBER 250UM ST PIGTAIL 3M EA B  $     72.23 12.0%  $             63.56 N/A N/A
CBD9-LC3M MM50 OM2 12 FIBER 900UM LC PIGTAIL 3M EA B  $     64.62 12.0%  $             56.87 N/A N/A
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CBD9-SC3M MM50 OM2 12 FIBER 900UM SC PIGTAIL 3M EA B  $     55.38 12.0%  $             48.73 N/A N/A
CBD9-ST3M MM50 OM2 12 FIBER 900UM ST PIGTAIL 3M EA B  $     55.38 12.0%  $             48.73 N/A N/A
CBRB-LC3M MM50 OM2 12 FIBER RIBBON LC PIGTAIL 3M EA B  $     88.46 12.0%  $             77.84 N/A N/A
CBRB-SC3M MM50 OM2 12 FIBER RIBBON SC PIGTAIL 3M EA B  $     76.15 12.0%  $             67.01 N/A N/A
CBRB-ST3M MM50 OM2 12 FIBER RIBBON ST PIGTAIL 3M EA B  $     76.15 12.0%  $             67.01 N/A N/A
CCP1 WALL BOX FIBER MGT RING SPLICE TRAY EMPTY EA B  $       8.08 12.0%  $               7.11 N/A N/A
CCP1R1SAN WALL BOX 1 PORT SC-APC EA B  $     10.38 12.0%  $               9.13 N/A N/A
CCP1R1SCN WALL BOX 1 PORT SC EA B  $     10.38 12.0%  $               9.13 N/A N/A
CCP1R2LCN WALL BOX 2 PORT PATCH & SPLICE SM LC DUPLEX ADAPTER EA B  $     15.38 12.0%  $             13.53 N/A N/A
CCP1R2SAN WALL BOX 2 PORT SC-APC EA B  $     12.69 12.0%  $             11.17 N/A N/A
CCP1R2SCN WALL BOX 2 PORT SC EA B  $     12.69 12.0%  $             11.17 N/A N/A
CCP2 WALL BOX 1 PORT SC EMPTY EA B  $       9.23 12.0%  $               8.12 N/A N/A
CCP2R1SAN WALL BOX 1 PORT SC-APC EA B  $     11.54 12.0%  $             10.16 N/A N/A
CCP2R1SCN WALL BOX 1 PORT SC EA B  $     11.54 12.0%  $             10.16 N/A N/A
CCP3 WALL BOX 2 PORT SC EMPTY EA B  $       8.08 12.0%  $               7.11 N/A N/A
CCP3R1SAN WALL BOX 1 PORT PATCH & SPLICE SM SC-APC ADAPTER EA B  $     10.38 12.0%  $               9.13 N/A N/A
CCP3R2SAN WALL BOX 2 PORT PATCH & SPLICE SM SC-APC ADAPTERS EA B  $     12.69 12.0%  $             11.17 N/A N/A
CPR51X2-05/95 SM COUPLER 1X2 1310/1550 250um 5/95 EA B  $     20.00 12.0%  $             17.60 N/A N/A
CPR51X2-10/90 SM COUPLER 1X2 1310/1550 250um 10/90 EA B  $     20.00 12.0%  $             17.60 N/A N/A
CPR51X2-15/85 SM COUPLER 1X2 1310/1550 250um 15/85 EA B  $     20.00 12.0%  $             17.60 N/A N/A
CPR51X2-20/80 SM COUPLER 1X2 1310/1550 250um 20/80 EA B  $     20.00 12.0%  $             17.60 N/A N/A
CPR51X2-25/75 SM COUPLER 1X2 1310/1550 250um 25/75 EA B  $     20.00 12.0%  $             17.60 N/A N/A
CPR51X2-30/70 SM COUPLER 1X2 1310/1550 250um 30/70 EA B  $     20.00 12.0%  $             17.60 N/A N/A
CPR51X2-35/65 SM COUPLER 1X2 1310/1550 250um 35/65 EA B  $     20.00 12.0%  $             17.60 N/A N/A
CPR51X2-40/60 SM COUPLER 1X2 1310/1550 250um 40/60 EA B  $     20.00 12.0%  $             17.60 N/A N/A
CPR51X2-45/55 SM COUPLER 1X2 1310/1550 250um 45/55 EA B  $     20.00 12.0%  $             17.60 N/A N/A
CPR51X2-50/50 SM COUPLER 1X2 1310/1550 250um 50/50 EA B  $     20.00 12.0%  $             17.60 N/A N/A
CPR91X2-05/95 SM COUPLER 1X2 1310/1550 900um 5/95 EA B  $     21.54 12.0%  $             18.96 N/A N/A
CPR91X2-10/90 SM COUPLER 1X2 1310/1550 900um 10/90 EA B  $     21.54 12.0%  $             18.96 N/A N/A
CPR91X2-15/85 SM COUPLER 1X2 1310/1550 900um 15/85 EA B  $     21.54 12.0%  $             18.96 N/A N/A
CPR91X2-20/80 SM COUPLER 1X2 1310/1550 900um 20/80 EA B  $     21.54 12.0%  $             18.96 N/A N/A
CPR91X2-25/75 SM COUPLER 1X2 1310/1550 900um 25/75 EA B  $     21.54 12.0%  $             18.96 N/A N/A
CPR91X2-30/70 SM COUPLER 1X2 1310/1550 900um 30/70 EA B  $     21.54 12.0%  $             18.96 N/A N/A
CPR91X2-35/65 SM COUPLER 1X2 1310/1550 900um 35/65 EA B  $     21.54 12.0%  $             18.96 N/A N/A
CPR91X2-40/60 SM COUPLER 1X2 1310/1550 900um 40/60 EA B  $     21.54 12.0%  $             18.96 N/A N/A
CPR91X2-45/55 SM COUPLER 1X2 1310/1550 900um 45/55 EA B  $     21.54 12.0%  $             18.96 N/A N/A
CPR91X2-50/50 SM COUPLER 1X2 1310/1550 900um 50/50 EA B  $     21.54 12.0%  $             18.96 N/A N/A
DVC-4 Connection Block for Business Class  Digital Voice Service EA B  $     13.08 12.0%  $             11.51 N/A N/A
EMC-240B AC Surge Suppressor With Fuses and Failure Indicator, Top Wire Entry EA B  $   106.12 12.0%  $             93.39 N/A N/A
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EP-IL45 ETHERNET SURGE PROTECTOR EA B  $     25.38 12.0%  $             22.33 N/A N/A
FET1G-01RSAN FIBER ENTRY TERMINAL 169F 1 PORT PATCH PANEL SC-APC EA B  $     13.85 12.0%  $             12.19 N/A N/A
FET1G-01RSCN FIBER ENTRY TERMINAL 169F 1 PORT PATCH PANEL SC-UPC EA B  $     13.85 12.0%  $             12.19 N/A N/A
FET1G-02RSAN FIBER ENTRY TERMINAL 169F 2 PORT PATCH PANEL SC-APC EA B  $     15.38 12.0%  $             13.53 N/A N/A
FET1G-02RSCN FIBER ENTRY TERMINAL 169F 2 PORT PATCH PANEL SC-UPC EA B  $     15.38 12.0%  $             13.53 N/A N/A
FET1G-04RSAN FIBER ENTRY TERMINAL 169F 4 PORT PATCH PANEL SC-APC EA B  $     18.46 12.0%  $             16.24 N/A N/A
FET2G-02RSAN FIBER ENTRY TERMINAL 506F 2 PORT PATCH PANEL SC-APC EA B  $     43.08 12.0%  $             37.91 N/A N/A
FET2G-04RSAN FIBER ENTRY TERMINAL 506F 4 PORT PATCH PANEL SC-APC EA B  $     46.15 12.0%  $             40.61 N/A N/A
FET2G-06RSAN FIBER ENTRY TERMINAL 506F 6 PORT PATCH PANEL SC-APC EA B  $     49.23 12.0%  $             43.32 N/A N/A
FET2G-06RSCN FIBER ENTRY TERMINAL 506F 6 PORT PATCH PANEL SC-UPC EA B  $     49.23 12.0%  $             43.32 N/A N/A
FET2G-12RSAN FIBER ENTRY TERMINAL 506F 12 PORT PATCH PANEL SC-APC EA B  $     58.46 12.0%  $             51.44 N/A N/A
FET2G-12RSCN FIBER ENTRY TERMINAL 506F 12 PORT PATCH PANEL SC-UPC EA B  $     58.46 12.0%  $             51.44 N/A N/A
FET2G-12SLCN FIBER ENTRY TERMINAL 506F 12 PORT PATCH PANEL LC AQUA ADAPTERS EA B  $     63.08 12.0%  $             55.51 N/A N/A
FET2G-12SSCN FIBER ENTRY TERMINAL 506F 12 PORT OM3 AQUA SC ADAPTERS EA B  $     58.46 12.0%  $             51.44 N/A N/A
FLB-KLC LOOP BACK MM62.5 LC EA B  $     13.46 12.0%  $             11.84 N/A N/A
FLB-KSC LOOP BACK MM62.5 SC EA B  $     13.46 12.0%  $             11.84 N/A N/A
FLB-RLC LOOP BACK SM LC EA B  $     13.46 12.0%  $             11.84 N/A N/A
FLB-RSC LOOP BACK SM SC EA B  $     13.46 12.0%  $             11.84 N/A N/A
FLB-SLC LOOP BACK MM50 OM3 LC EA B  $     13.46 12.0%  $             11.84 N/A N/A
FLB-SSC LOOP BACK MM50 SC EA B  $     13.46 12.0%  $             11.84 N/A N/A
FSC-1N08SAB 1RU 1X8 SPLITTER ENCLOSURE SC-APC EA B  $   461.54 12.0%  $           406.16 N/A N/A
FSC-1N08SCB 1RU 1X8 SPLITTER ENCLOSURE SC-UPC EA B  $   461.54 12.0%  $           406.16 N/A N/A
FSC-1N16SAB 1RU 1X16 SPLITTER ENCLOSURE SC-APC EA B  $   538.46 12.0%  $           473.84 N/A N/A
FSC-1N16SCB 1RU 1X16 SPLITTER ENCLOSURE SC-UPC EA B  $   538.46 12.0%  $           473.84 N/A N/A
FSC-1N32SAB 1RU 1X32 SPLITTER ENCLOSURE SC-APC EA B  $   692.31 12.0%  $           609.23 N/A N/A
FSC-1N32SCB 1RU 1X32 SPLITTER ENCLOSURE SC-UPC EA B  $   692.31 12.0%  $           609.23 N/A N/A
FSC-2N16SAB 1RU 2X16 DUAL 1X8 SPLITTER ENCLOSURE SC-APC EA B  $   653.85 12.0%  $           575.39 N/A N/A
FSC-2N16SCB 1RU 2X16 DUAL 1X8 SPLITTER ENCLOSURE SC-UPC EA B  $   653.85 12.0%  $           575.39 N/A N/A
FSC-2N32SAB 1RU 2X32 DUAL 1X16 SPLITTER ENCLOSURE SC-APC EA B  $   961.54 12.0%  $           846.16 N/A N/A
FSC-2N32SCB 1RU 2X32 DUAL 1X16 SPLITTER ENCLOSURE SC-UPC EA B  $   961.54 12.0%  $           846.16 N/A N/A

FSM-1200SAB FIBER SPLITTER MODULE LGX 1:2 50/50 SC APC WIDEBAND 1310/1550nm 
BLACK EA B  $   138.46 12.0%  $           121.84 N/A N/A

FSM-1400SAB FIBER SPLITTER MODULE LGX 1:4 SYMMETRICAL SC APC WIDEBAND 
1310/1550nm BLACK EA B  $   261.54 12.0%  $           230.16 N/A N/A

FST-AMF06 SPLICE TRAY 6 MASS FUSION 72 FIBERS EA B  $     20.00 12.0%  $             17.60 N/A N/A
FST-ASF24 SPLICE TRAY 24 SINGLE FUSION EA B  $     20.00 12.0%  $             17.60 N/A N/A
FST-AUNIV SPLICE TRAY UNIVERSAL 24 SINGLE / 6 MASS FUSION EA B  $     22.31 12.0%  $             19.63 N/A N/A
FST-BKT1 MOUNTING BRACKET FST 1.0 IN STANDOFF EA B  $     10.00 12.0%  $               8.80 N/A N/A
FST-BKT2 MOUNTING BRACKET FST 1.5 IN STANDOFF EA B  $     10.38 12.0%  $               9.13 N/A N/A
IF006PFNOPM 6 PAIR PROTECTOR W/TOOL-LESS IDC OUT/IN EA B  $     43.08 12.0%  $             37.91 N/A N/A
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ISB Intercom Switch By-pass EA B  $     32.31 12.0%  $             28.43 N/A N/A
ISB-PLATE 12 LINE MOUNTING PLATE EA B  $       9.37 12.0%  $               8.25 N/A N/A
K1S2R2-FCLC001MC MM62.5 SIMPLEX 2mm RISER FC/LC 1M EA B  $       6.54 12.0%  $               5.76 N/A N/A
K1S2R2-FCLC002MC MM62.5 SIMPLEX 2mm RISER FC/LC 2M EA B  $       6.92 12.0%  $               6.09 N/A N/A
K1S2R2-FCLC003MC MM62.5 SIMPLEX 2mm RISER FC/LC 3M EA B  $       7.31 12.0%  $               6.43 N/A N/A
K1S2R2-LCLC001MC MM62.5 SIMPLEX 2mm RISER LC/LC 1M EA B  $       6.54 12.0%  $               5.76 N/A N/A
K1S2R2-LCLC002MC MM62.5 SIMPLEX 2mm RISER LC/LC 2M EA B  $       6.92 12.0%  $               6.09 N/A N/A
K1S2R2-LCLC003MC MM62.5 SIMPLEX 2mm RISER LC/LC 3M EA B  $       7.31 12.0%  $               6.43 N/A N/A
K1S2R2-LCLC005MC MM62.5 SIMPLEX 2mm RISER LC/LC 5M EA B  $       8.08 12.0%  $               7.11 N/A N/A
K1S2R2-LCLC010MC MM62.5 SIMPLEX 2mm RISER LC/LC 10M EA B  $     10.00 12.0%  $               8.80 N/A N/A
K1S2R2-LCSC001MC MM62.5 SIMPLEX 2mm RISER LC/SC 1M EA B  $       5.92 12.0%  $               5.21 N/A N/A
K1S2R2-LCSC002MC MM62.5 SIMPLEX 2mm RISER LC/SC 2M EA B  $       6.31 12.0%  $               5.55 N/A N/A
K1S2R2-LCSC003MC MM62.5 SIMPLEX 2mm RISER LC/SC 3M EA B  $       6.69 12.0%  $               5.89 N/A N/A
K1S2R2-LCSC005MC MM62.5 SIMPLEX 2mm RISER LC/SC 5M EA B  $       7.46 12.0%  $               6.56 N/A N/A
K1S2R2-LCSC010MC MM62.5 SIMPLEX 2mm RISER LC/SC 10M EA B  $       9.38 12.0%  $               8.25 N/A N/A
K1S2R2-LCST001MC MM62.5 SIMPLEX 2mm RISER LC/ST 1M EA B  $       5.92 12.0%  $               5.21 N/A N/A
K1S2R2-LCST002MC MM62.5 SIMPLEX 2mm RISER LC/ST 2M EA B  $       6.31 12.0%  $               5.55 N/A N/A
K1S2R2-LCST003MC MM62.5 SIMPLEX 2mm RISER LC/ST 3M EA B  $       6.69 12.0%  $               5.89 N/A N/A
K1S2R2-LCST005MC MM62.5 SIMPLEX 2mm RISER LC/ST 5M EA B  $       7.46 12.0%  $               6.56 N/A N/A
K1S2R2-LCST010MC MM62.5 SIMPLEX 2mm RISER LC/ST 10M EA B  $       9.38 12.0%  $               8.25 N/A N/A
K1S3R2-FCSC001MC MM62.5 SIMPLEX 3mm RISER FC/SC 1M EA B  $       6.00 12.0%  $               5.28 N/A N/A
K1S3R2-FCSC002MC MM62.5 SIMPLEX 3mm RISER FC/SC 2M EA B  $       6.46 12.0%  $               5.68 N/A N/A
K1S3R2-FCSC003MC MM62.5 SIMPLEX 3mm RISER FC/SC 3M EA B  $       6.92 12.0%  $               6.09 N/A N/A
K1S3R2-FCST001MC MM62.5 SIMPLEX 3mm RISER FC/ST 1M EA B  $       6.00 12.0%  $               5.28 N/A N/A
K1S3R2-FCST002MC MM62.5 SIMPLEX 3mm RISER FC/ST 2M EA B  $       6.46 12.0%  $               5.68 N/A N/A
K1S3R2-FCST003MC MM62.5 SIMPLEX 3mm RISER FC/ST 3M EA B  $       6.92 12.0%  $               6.09 N/A N/A
K1S3R2-SCSC001MC MM62.5 SIMPLEX 3mm RISER SC/SC 1M EA B  $       5.38 12.0%  $               4.73 N/A N/A
K1S3R2-SCSC002MC MM62.5 SIMPLEX 3mm RISER SC/SC 2M EA B  $       5.85 12.0%  $               5.15 N/A N/A
K1S3R2-SCSC003MC MM62.5 SIMPLEX 3mm RISER SC/SC 3M EA B  $       6.31 12.0%  $               5.55 N/A N/A
K1S3R2-SCSC005MC MM62.5 SIMPLEX 3mm RISER SC/SC 5M EA B  $       7.23 12.0%  $               6.36 N/A N/A
K1S3R2-SCSC010MC MM62.5 SIMPLEX 3mm RISER SC/SC 10M EA B  $       9.54 12.0%  $               8.40 N/A N/A
K1S3R2-SCST001MC MM62.5 SIMPLEX 3mm RISER SC/ST 1M EA B  $       5.85 12.0%  $               5.15 N/A N/A
K1S3R2-SCST002MC MM62.5 SIMPLEX 3mm RISER SC/ST 2M EA B  $       6.77 12.0%  $               5.96 N/A N/A
K1S3R2-SCST003MC MM62.5 SIMPLEX 3mm RISER SC/ST 3M EA B  $       7.69 12.0%  $               6.77 N/A N/A
K1S3R2-SCST005MC MM62.5 SIMPLEX 3mm RISER SC/SC 5M EA B  $       9.54 12.0%  $               8.40 N/A N/A
K1S3R2-SCST010MC MM62.5 SIMPLEX 3mm RISER SC/ST 10M EA B  $     14.15 12.0%  $             12.45 N/A N/A
K1S3R2-STST001MC MM62.5 SIMPLEX 3mm RISER ST/ST 1M EA B  $       5.38 12.0%  $               4.73 N/A N/A
K1S3R2-STST002MC MM62.5 SIMPLEX 3mm RISER ST/ST 2M EA B  $       5.85 12.0%  $               5.15 N/A N/A
K1S3R2-STST003MC MM62.5 SIMPLEX 3mm RISER ST/ST 3M EA B  $       6.31 12.0%  $               5.55 N/A N/A
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K1S3R2-STST005MC MM62.5 SIMPLEX 3mm RISER ST/ST 5M EA B  $       7.23 12.0%  $               6.36 N/A N/A
K1S3R2-STST010MC MM62.5 SIMPLEX 3mm RISER ST/ST 10M EA B  $       9.54 12.0%  $               8.40 N/A N/A
K1S9-FC1M MM62.5 SIMPLEX 900UM FC PIGTAIL 1M EA B  $       3.46 12.0%  $               3.04 N/A N/A
K1S9-FC2M MM62.5 SIMPLEX 900UM FC PIGTAIL 2M EA B  $       3.85 12.0%  $               3.39 N/A N/A
K1S9-FC3M MM62.5 SIMPLEX 900UM FC PIGTAIL 2M EA B  $       4.23 12.0%  $               3.72 N/A N/A
K1S9-LC1M MM62.5 SIMPLEX 900UM LC PIGTAIL 1M EA B  $       3.46 12.0%  $               3.04 N/A N/A
K1S9-LC2M MM62.5 SIMPLEX 900UM LC PIGTAIL 2M EA B  $       3.85 12.0%  $               3.39 N/A N/A
K1S9-LC3M MM62.5 SIMPLEX 900UM LC PIGTAIL 3M EA B  $       4.23 12.0%  $               3.72 N/A N/A
K1S9-SC1M MM62.5 SIMPLEX 900UM SC PIGTAIL 1M EA B  $       3.23 12.0%  $               2.84 N/A N/A
K1S9-SC2M MM62.5 SIMPLEX 900UM SC PIGTAIL 2M EA B  $       3.62 12.0%  $               3.19 N/A N/A
K1S9-SC3M MM62.5 SIMPLEX 900UM SC PIGTAIL 3M EA B  $       4.00 12.0%  $               3.52 N/A N/A
K1S9-ST1M MM62.5 SIMPLEX 900UM ST PIGTAIL 1M EA B  $       3.23 12.0%  $               2.84 N/A N/A
K1S9-ST2M MM62.5 SIMPLEX 900UM ST PIGTAIL 2M EA B  $       3.62 12.0%  $               3.19 N/A N/A
K1S9-ST3M MM62.5 SIMPLEX 900UM ST PIGTAIL 3M EA B  $       4.00 12.0%  $               3.52 N/A N/A
K2Z1R2-LCMT001MC MM62.5 DUPLEX ZIP 1.8mm RISER LC/MTRJ 1M EA B  $     11.15 12.0%  $               9.81 N/A N/A
K2Z1R2-LCMT002MC MM62.5 DUPLEX ZIP 1.8mm RISER LC/MTRJ 2M EA B  $     11.92 12.0%  $             10.49 N/A N/A
K2Z1R2-LCMT003MC MM62.5 DUPLEX ZIP 1.8mm RISER LC/MTRJ 3M EA B  $     12.69 12.0%  $             11.17 N/A N/A
K2Z1R2-LCMT005MC MM62.5 DUPLEX ZIP 1.8mm RISER LC/MTRJ 5M EA B  $     14.23 12.0%  $             12.52 N/A N/A
K2Z1R2-LCMT006MC MM62.5 DUPLEX ZIP 1.8mm RISER LC/MTRJ 6M EA B  $     15.00 12.0%  $             13.20 N/A N/A
K2Z1R2-LCMT007MC MM62.5 DUPLEX ZIP 1.8mm RISER LC/MTRJ 7M EA B  $     15.77 12.0%  $             13.88 N/A N/A
K2Z1R2-LCMT010MC MM62.5 DUPLEX ZIP 1.8mm RISER LC/MTRJ 10M EA B  $     18.08 12.0%  $             15.91 N/A N/A
K2Z1R2-LCMT015MC MM62.5 DUPLEX ZIP 1.8mm RISER LC/MTRJ 15M EA B  $     21.92 12.0%  $             19.29 N/A N/A
K2Z1R2-LCMT020MC MM62.5 DUPLEX ZIP 1.8mm RISER LC/MTRJ 20M EA B  $     25.77 12.0%  $             22.68 N/A N/A
K2Z1R2-MTMT001MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 1M EA B  $     10.77 12.0%  $               9.48 N/A N/A
K2Z1R2-MTMT002MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 2M EA B  $     11.54 12.0%  $             10.16 N/A N/A
K2Z1R2-MTMT003MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 3M EA B  $     12.31 12.0%  $             10.83 N/A N/A
K2Z1R2-MTMT004MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 4M EA B  $     13.08 12.0%  $             11.51 N/A N/A
K2Z1R2-MTMT005MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 5M EA B  $     13.85 12.0%  $             12.19 N/A N/A
K2Z1R2-MTMT006MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 6M EA B  $     14.62 12.0%  $             12.87 N/A N/A
K2Z1R2-MTMT007MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 7M EA B  $     15.38 12.0%  $             13.53 N/A N/A
K2Z1R2-MTMT008MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 8M EA B  $     16.15 12.0%  $             14.21 N/A N/A
K2Z1R2-MTMT009MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 9M EA B  $     16.92 12.0%  $             14.89 N/A N/A
K2Z1R2-MTMT010MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 10M EA B  $     17.69 12.0%  $             15.57 N/A N/A
K2Z1R2-MTMT012MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 12M EA B  $     19.23 12.0%  $             16.92 N/A N/A
K2Z1R2-MTMT015MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 15M EA B  $     21.54 12.0%  $             18.96 N/A N/A
K2Z1R2-MTMT020MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/MTRJ 20M EA B  $     25.38 12.0%  $             22.33 N/A N/A
K2Z1R2-MTSC001MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/SC 1M EA B  $       9.92 12.0%  $               8.73 N/A N/A
K2Z1R2-MTSC002MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/SC 2M EA B  $     10.69 12.0%  $               9.41 N/A N/A
K2Z1R2-MTSC003MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/SC 3M EA B  $     11.46 12.0%  $             10.08 N/A N/A
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K2Z1R2-MTSC004MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/SC 4M EA B  $     12.23 12.0%  $             10.76 N/A N/A
K2Z1R2-MTSC005MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/SC 5M EA B  $     13.00 12.0%  $             11.44 N/A N/A
K2Z1R2-MTSC006MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/SC 6M EA B  $     13.77 12.0%  $             12.12 N/A N/A
K2Z1R2-MTSC007MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/SC 7M EA B  $     14.54 12.0%  $             12.80 N/A N/A
K2Z1R2-MTSC008MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/SC 8M EA B  $     15.31 12.0%  $             13.47 N/A N/A
K2Z1R2-MTSC009MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/SC 9M EA B  $     16.08 12.0%  $             14.15 N/A N/A
K2Z1R2-MTSC010MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/SC 10M EA B  $     16.85 12.0%  $             14.83 N/A N/A
K2Z1R2-MTSC012MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/SC 12M EA B  $     18.38 12.0%  $             16.17 N/A N/A
K2Z1R2-MTSC015MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/SC 15M EA B  $     20.69 12.0%  $             18.21 N/A N/A
K2Z1R2-MTSC020MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/SC 20M EA B  $     24.54 12.0%  $             21.60 N/A N/A
K2Z1R2-MTST001MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/ST 1M EA B  $       9.92 12.0%  $               8.73 N/A N/A
K2Z1R2-MTST002MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/ST 2M EA B  $     10.69 12.0%  $               9.41 N/A N/A
K2Z1R2-MTST003MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/ST 3M EA B  $     11.46 12.0%  $             10.08 N/A N/A
K2Z1R2-MTST004MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/ST 4M EA B  $     12.23 12.0%  $             10.76 N/A N/A
K2Z1R2-MTST005MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/ST 5M EA B  $     13.00 12.0%  $             11.44 N/A N/A
K2Z1R2-MTST006MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/ST 6M EA B  $     13.77 12.0%  $             12.12 N/A N/A
K2Z1R2-MTST007MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/ST 7M EA B  $     14.54 12.0%  $             12.80 N/A N/A
K2Z1R2-MTST008MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/ST 8M EA B  $     15.31 12.0%  $             13.47 N/A N/A
K2Z1R2-MTST009MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/ST 9M EA B  $     16.08 12.0%  $             14.15 N/A N/A
K2Z1R2-MTST010MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/ST 10M EA B  $     16.85 12.0%  $             14.83 N/A N/A
K2Z1R2-MTST012MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/ST 12M EA B  $     18.38 12.0%  $             16.17 N/A N/A
K2Z1R2-MTST015MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/ST 15M EA B  $     20.69 12.0%  $             18.21 N/A N/A
K2Z1R2-MTST020MC MM62.5 DUPLEX ZIP 1.8mm RISER MTRJ/ST 20M EA B  $     24.54 12.0%  $             21.60 N/A N/A
K2Z2R2-FCSC001MC MM62.5 DUPLEX ZIP 2mm RISER FC/SC 1M EA B  $     10.31 12.0%  $               9.07 N/A N/A
K2Z2R2-FCSC003MC MM62.5 DUPLEX ZIP 2mm RISER FC/SC 3M EA B  $     11.85 12.0%  $             10.43 N/A N/A
K2Z2R2-FCSC005MC MM62.5 DUPLEX ZIP 2mm RISER FC/SC 5M EA B  $     13.38 12.0%  $             11.77 N/A N/A
K2Z2R2-LCLC001MC MM62.5 DUPLEX ZIP 2mm RISER LC/LC 1M EA B  $     11.54 12.0%  $             10.16 N/A N/A
K2Z2R2-LCLC002MC MM62.5 DUPLEX ZIP 2mm RISER LC/LC 2M EA B  $     12.31 12.0%  $             10.83 N/A N/A
K2Z2R2-LCLC003MC MM62.5 DUPLEX ZIP 2mm RISER LC/LC 3M EA B  $     13.08 12.0%  $             11.51 N/A N/A
K2Z2R2-LCLC004MC MM62.5 DUPLEX ZIP 2mm RISER LC/LC 4M EA B  $     13.85 12.0%  $             12.19 N/A N/A
K2Z2R2-LCLC005MC MM62.5 DUPLEX ZIP 2mm RISER LC/LC 5M EA B  $     14.62 12.0%  $             12.87 N/A N/A
K2Z2R2-LCLC006MC MM62.5 DUPLEX ZIP 2mm RISER LC/LC 6M EA B  $     15.38 12.0%  $             13.53 N/A N/A
K2Z2R2-LCLC007MC MM62.5 DUPLEX ZIP 2mm RISER LC/LC 7M EA B  $     16.15 12.0%  $             14.21 N/A N/A
K2Z2R2-LCLC008MC MM62.5 DUPLEX ZIP 2mm RISER LC/LC 8M EA B  $     16.92 12.0%  $             14.89 N/A N/A
K2Z2R2-LCLC009MC MM62.5 DUPLEX ZIP 2mm RISER LC/LC 9M EA B  $     17.69 12.0%  $             15.57 N/A N/A
K2Z2R2-LCLC010MC MM62.5 DUPLEX ZIP 2mm RISER LC/LC 10M EA B  $     18.46 12.0%  $             16.24 N/A N/A
K2Z2R2-LCLC012MC MM62.5 DUPLEX ZIP 2mm RISER LC/LC 12M EA B  $     20.00 12.0%  $             17.60 N/A N/A
K2Z2R2-LCLC015MC MM62.5 DUPLEX ZIP 2mm RISER LC/LC 15M EA B  $     22.31 12.0%  $             19.63 N/A N/A
K2Z2R2-LCLC020MC MM62.5 DUPLEX ZIP 2mm RISER LC/LC 20M EA B  $     26.15 12.0%  $             23.01 N/A N/A
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K2Z2R2-LCLC025MC MM62.5 DUPLEX ZIP 2mm RISER LC/LC 25M EA B  $     30.00 12.0%  $             26.40 N/A N/A
K2Z2R2-LCLC030MC MM62.5 DUPLEX ZIP 2mm RISER LC/LC 30M EA B  $     33.85 12.0%  $             29.79 N/A N/A
K2Z2R2-LCSC001MC MM62.5 DUPLEX ZIP 2mm RISER LC/SC 1M EA B  $     10.31 12.0%  $               9.07 N/A N/A
K2Z2R2-LCSC002MC MM62.5 DUPLEX ZIP 2mm RISER LC/SC 2M EA B  $     11.08 12.0%  $               9.75 N/A N/A
K2Z2R2-LCSC003MC MM62.5 DUPLEX ZIP 2mm RISER LC/SC 3M EA B  $     11.85 12.0%  $             10.43 N/A N/A
K2Z2R2-LCSC004MC MM62.5 DUPLEX ZIP 2mm RISER LC/SC 4M EA B  $     12.62 12.0%  $             11.11 N/A N/A
K2Z2R2-LCSC005MC MM62.5 DUPLEX ZIP 2mm RISER LC/SC 5M EA B  $     13.38 12.0%  $             11.77 N/A N/A
K2Z2R2-LCSC006MC MM62.5 DUPLEX ZIP 2mm RISER LC/SC 6M EA B  $     14.15 12.0%  $             12.45 N/A N/A
K2Z2R2-LCSC007MC MM62.5 DUPLEX ZIP 2mm RISER LC/SC 7M EA B  $     14.92 12.0%  $             13.13 N/A N/A
K2Z2R2-LCSC008MC MM62.5 DUPLEX ZIP 2mm RISER LC/SC 8M EA B  $     15.69 12.0%  $             13.81 N/A N/A
K2Z2R2-LCSC009MC MM62.5 DUPLEX ZIP 2mm RISER LC/SC 9M EA B  $     16.46 12.0%  $             14.48 N/A N/A
K2Z2R2-LCSC010MC MM62.5 DUPLEX ZIP 2mm RISER LC/SC 10M EA B  $     17.23 12.0%  $             15.16 N/A N/A
K2Z2R2-LCSC012MC MM62.5 DUPLEX ZIP 2mm RISER LC/SC 12M EA B  $     18.77 12.0%  $             16.52 N/A N/A
K2Z2R2-LCSC015MC MM62.5 DUPLEX ZIP 2mm RISER LC/SC 15M EA B  $     21.08 12.0%  $             18.55 N/A N/A
K2Z2R2-LCSC020MC MM62.5 DUPLEX ZIP 2mm RISER LC/SC 20M EA B  $     24.92 12.0%  $             21.93 N/A N/A
K2Z2R2-LCSC025MC MM62.5 DUPLEX ZIP 2mm RISER LC/SC 25M EA B  $     28.77 12.0%  $             25.32 N/A N/A
K2Z2R2-LCSC030MC MM62.5 DUPLEX ZIP 2mm RISER LC/SC 30M EA B  $     32.62 12.0%  $             28.71 N/A N/A
K2Z2R2-LCST001MC MM62.5 DUPLEX ZIP 2mm RISER LC/ST 1M EA B  $     10.31 12.0%  $               9.07 N/A N/A
K2Z2R2-LCST002MC MM62.5 DUPLEX ZIP 2mm RISER LC/ST 2M EA B  $     11.08 12.0%  $               9.75 N/A N/A
K2Z2R2-LCST003MC MM62.5 DUPLEX ZIP 2mm RISER LC/ST 3M EA B  $     11.85 12.0%  $             10.43 N/A N/A
K2Z2R2-LCST004MC MM62.5 DUPLEX ZIP 2mm RISER LC/ST 4M EA B  $     12.62 12.0%  $             11.11 N/A N/A
K2Z2R2-LCST005MC MM62.5 DUPLEX ZIP 2mm RISER LC/ST 5M EA B  $     13.38 12.0%  $             11.77 N/A N/A
K2Z2R2-LCST006MC MM62.5 DUPLEX ZIP 2mm RISER LC/ST 6M EA B  $     14.15 12.0%  $             12.45 N/A N/A
K2Z2R2-LCST007MC MM62.5 DUPLEX ZIP 2mm RISER LC/ST 7M EA B  $     14.92 12.0%  $             13.13 N/A N/A
K2Z2R2-LCST008MC MM62.5 DUPLEX ZIP 2mm RISER LC/ST 8M EA B  $     15.69 12.0%  $             13.81 N/A N/A
K2Z2R2-LCST009MC MM62.5 DUPLEX ZIP 2mm RISER LC/ST 9M EA B  $     16.46 12.0%  $             14.48 N/A N/A
K2Z2R2-LCST010MC MM62.5 DUPLEX ZIP 2mm RISER LC/ST 10M EA B  $     17.23 12.0%  $             15.16 N/A N/A
K2Z2R2-LCST012MC MM62.5 DUPLEX ZIP 2mm RISER LC/ST 12M EA B  $     18.77 12.0%  $             16.52 N/A N/A
K2Z2R2-LCST015MC MM62.5 DUPLEX ZIP 2mm RISER LC/ST 15M EA B  $     21.08 12.0%  $             18.55 N/A N/A
K2Z2R2-LCST020MC MM62.5 DUPLEX ZIP 2mm RISER LC/ST 20M EA B  $     24.92 12.0%  $             21.93 N/A N/A
K2Z2R2-LCST025MC MM62.5 DUPLEX ZIP 2mm RISER LC/ST 25M EA B  $     28.77 12.0%  $             25.32 N/A N/A
K2Z2R2-LCST030MC MM62.5 DUPLEX ZIP 2mm RISER LC/ST 30M EA B  $     32.62 12.0%  $             28.71 N/A N/A
K2Z2R2-SCSC001MC MM62.5 DUPLEX ZIP 2mm RISER SC/SC 1M EA B  $       9.08 12.0%  $               7.99 N/A N/A
K2Z2R2-SCSC002MC MM62.5 DUPLEX ZIP 2mm RISER SC/SC 2M EA B  $       9.85 12.0%  $               8.67 N/A N/A
K2Z2R2-SCSC003MC MM62.5 DUPLEX ZIP 2mm RISER SC/SC 3M EA B  $     10.62 12.0%  $               9.35 N/A N/A
K2Z2R2-SCSC004MC MM62.5 DUPLEX ZIP 2mm RISER SC/SC 4M EA B  $     11.38 12.0%  $             10.01 N/A N/A
K2Z2R2-SCSC005MC MM62.5 DUPLEX ZIP 2mm RISER SC/SC 5M EA B  $     12.15 12.0%  $             10.69 N/A N/A
K2Z2R2-SCSC006MC MM62.5 DUPLEX ZIP 2mm RISER SC/SC 6M EA B  $     12.92 12.0%  $             11.37 N/A N/A
K2Z2R2-SCSC007MC MM62.5 DUPLEX ZIP 2mm RISER SC/SC 7M EA B  $     13.69 12.0%  $             12.05 N/A N/A

6951 of 9702



NW Infrastructure Porta

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Porta                           
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

K2Z2R2-SCSC008MC MM62.5 DUPLEX ZIP 2mm RISER SC/SC 8M EA B  $     14.46 12.0%  $             12.72 N/A N/A
K2Z2R2-SCSC009MC MM62.5 DUPLEX ZIP 2mm RISER SC/SC 9M EA B  $     15.23 12.0%  $             13.40 N/A N/A
K2Z2R2-SCSC010MC MM62.5 DUPLEX ZIP 2mm RISER SC/SC 10M EA B  $     16.00 12.0%  $             14.08 N/A N/A
K2Z2R2-SCSC012MC MM62.5 DUPLEX ZIP 2mm RISER SC/SC 12M EA B  $     17.54 12.0%  $             15.44 N/A N/A
K2Z2R2-SCSC015MC MM62.5 DUPLEX ZIP 2mm RISER SC/SC 15M EA B  $     19.85 12.0%  $             17.47 N/A N/A
K2Z2R2-SCSC020MC MM62.5 DUPLEX ZIP 2mm RISER SC/SC 20M EA B  $     23.69 12.0%  $             20.85 N/A N/A
K2Z2R2-SCST001MC MM62.5 DUPLEX ZIP 2mm RISER SC/ST 1M EA B  $       9.08 12.0%  $               7.99 N/A N/A
K2Z2R2-SCST002MC MM62.5 DUPLEX ZIP 2mm RISER SC/ST 2M EA B  $       9.85 12.0%  $               8.67 N/A N/A
K2Z2R2-SCST003MC MM62.5 DUPLEX ZIP 2mm RISER SC/ST 3M EA B  $     10.62 12.0%  $               9.35 N/A N/A
K2Z2R2-SCST004MC MM62.5 DUPLEX ZIP 2mm RISER SC/ST 4M EA B  $     11.38 12.0%  $             10.01 N/A N/A
K2Z2R2-SCST005MC MM62.5 DUPLEX ZIP 2mm RISER SC/ST 5M EA B  $     12.15 12.0%  $             10.69 N/A N/A
K2Z2R2-SCST006MC MM62.5 DUPLEX ZIP 2mm RISER SC/ST 6M EA B  $     12.92 12.0%  $             11.37 N/A N/A
K2Z2R2-SCST007MC MM62.5 DUPLEX ZIP 2mm RISER SC/ST 7M EA B  $     13.69 12.0%  $             12.05 N/A N/A
K2Z2R2-SCST008MC MM62.5 DUPLEX ZIP 2mm RISER SC/ST 8M EA B  $     14.46 12.0%  $             12.72 N/A N/A
K2Z2R2-SCST009MC MM62.5 DUPLEX ZIP 2mm RISER SC/ST 9M EA B  $     15.23 12.0%  $             13.40 N/A N/A
K2Z2R2-SCST010MC MM62.5 DUPLEX ZIP 2mm RISER SC/ST 10M EA B  $     16.00 12.0%  $             14.08 N/A N/A
K2Z2R2-SCST012MC MM62.5 DUPLEX ZIP 2mm RISER SC/ST 12M EA B  $     17.54 12.0%  $             15.44 N/A N/A
K2Z2R2-SCST015MC MM62.5 DUPLEX ZIP 2mm RISER SC/ST 15M EA B  $     19.85 12.0%  $             17.47 N/A N/A
K2Z2R2-SCST020MC MM62.5 DUPLEX ZIP 2mm RISER SC/ST 20M EA B  $     23.69 12.0%  $             20.85 N/A N/A
K2Z2R2-STST001MC MM62.5 DUPLEX ZIP 2mm RISER ST/ST 1M EA B  $       9.08 12.0%  $               7.99 N/A N/A
K2Z2R2-STST002MC MM62.5 DUPLEX ZIP 2mm RISER ST/ST 2M EA B  $       9.85 12.0%  $               8.67 N/A N/A
K2Z2R2-STST003MC MM62.5 DUPLEX ZIP 2mm RISER ST/ST 3M EA B  $     10.62 12.0%  $               9.35 N/A N/A
K2Z2R2-STST004MC MM62.5 DUPLEX ZIP 2mm RISER ST/ST 4M EA B  $     11.38 12.0%  $             10.01 N/A N/A
K2Z2R2-STST005MC MM62.5 DUPLEX ZIP 2mm RISER ST/ST 5M EA B  $     12.15 12.0%  $             10.69 N/A N/A
K2Z2R2-STST006MC MM62.5 DUPLEX ZIP 2mm RISER ST/ST 6M EA B  $     12.92 12.0%  $             11.37 N/A N/A
K2Z2R2-STST007MC MM62.5 DUPLEX ZIP 2mm RISER ST/ST 7M EA B  $     13.69 12.0%  $             12.05 N/A N/A
K2Z2R2-STST008MC MM62.5 DUPLEX ZIP 2mm RISER ST/ST 8M EA B  $     14.46 12.0%  $             12.72 N/A N/A
K2Z2R2-STST009MC MM62.5 DUPLEX ZIP 2mm RISER ST/ST 9M EA B  $     15.23 12.0%  $             13.40 N/A N/A
K2Z2R2-STST010MC MM62.5 DUPLEX ZIP 2mm RISER ST/ST 10M EA B  $     16.00 12.0%  $             14.08 N/A N/A
K2Z2R2-STST012MC MM62.5 DUPLEX ZIP 2mm RISER ST/ST 12M EA B  $     17.54 12.0%  $             15.44 N/A N/A
K2Z2R2-STST015MC MM62.5 DUPLEX ZIP 2mm RISER ST/ST 15M EA B  $     19.85 12.0%  $             17.47 N/A N/A
K2Z2R2-STST020MC MM62.5 DUPLEX ZIP 2mm RISER ST/ST 20M EA B  $     23.69 12.0%  $             20.85 N/A N/A
K2Z2R2-STST025MC MM62.5 DUPLEX ZIP 2mm RISER ST/ST 25M EA B  $     27.54 12.0%  $             24.24 N/A N/A
K2Z2R2-STST030MC MM62.5 DUPLEX ZIP 2mm RISER ST/ST 30M EA B  $     31.38 12.0%  $             27.61 N/A N/A
K2Z3R2-SCSC001MC MM62.5 DUPLEX ZIP 3mm RISER SC/SC 1M EA B  $       9.23 12.0%  $               8.12 N/A N/A
K2Z3R2-SCSC002MC MM62.5 DUPLEX ZIP 3mm RISER SC/SC 2M EA B  $     10.15 12.0%  $               8.93 N/A N/A
K2Z3R2-SCSC003MC MM62.5 DUPLEX ZIP 3mm RISER SC/SC 3M EA B  $     11.08 12.0%  $               9.75 N/A N/A
K2Z3R2-SCSC004MC MM62.5 DUPLEX ZIP 3mm RISER SC/SC 4M EA B  $     12.00 12.0%  $             10.56 N/A N/A
K2Z3R2-SCSC005MC MM6.25 DUPLEX ZIP 3mm RISER SC/SC 5M EA B  $     12.92 12.0%  $             11.37 N/A N/A
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K2Z3R2-SCSC006MC MM62.5 DUPLEX ZIP 3mm RISER SC/SC 6M EA B  $     13.85 12.0%  $             12.19 N/A N/A
K2Z3R2-SCSC007MC MM62.5 DUPLEX ZIP 3mm RISER SC/SC 7M EA B  $     14.77 12.0%  $             13.00 N/A N/A
K2Z3R2-SCSC008MC MM62.5 DUPLEX ZIP 3mm RISER SC/SC 8M EA B  $     15.69 12.0%  $             13.81 N/A N/A
K2Z3R2-SCSC009MC MM62.5 DUPLEX ZIP 3mm RISER SC/SC 9M EA B  $     16.62 12.0%  $             14.63 N/A N/A
K2Z3R2-SCSC010MC MM62.5 DUPLEX ZIP 3mm RISER SC/SC 10M EA B  $     17.54 12.0%  $             15.44 N/A N/A
K2Z3R2-SCSC012MC MM62.5 DUPLEX ZIP 3mm RISER SC/SC 12M EA B  $     19.38 12.0%  $             17.05 N/A N/A
K2Z3R2-SCSC015MC MM62.5 DUPLEX ZIP 3mm RISER SC/SC 15M EA B  $     22.15 12.0%  $             19.49 N/A N/A
K2Z3R2-SCSC020MC MM62.5 DUPLEX ZIP 3mm RISER SC/SC 20M EA B  $     26.77 12.0%  $             23.56 N/A N/A
K2Z3R2-SCSC025MC MM62.5 DUPLEX 3mm RISER SC/SC 25M EA B  $     31.38 12.0%  $             27.61 N/A N/A
K2Z3R2-SCSC030MC MM62.5 DUPLEX 3mm RISER SC/SC 30M EA B  $     36.00 12.0%  $             31.68 N/A N/A
K2Z3R2-SCST001MC MM62.5 DUPLEX ZIP 3mm RISER SC/ST 1M EA B  $       9.23 12.0%  $               8.12 N/A N/A
K2Z3R2-SCST002MC MM62.5 DUPLEX ZIP 3mm RISER SC/ST 2M EA B  $     10.15 12.0%  $               8.93 N/A N/A
K2Z3R2-SCST003MC MM62.5 DUPLEX ZIP 3mm RISER SC/ST 3M EA B  $     11.08 12.0%  $               9.75 N/A N/A
K2Z3R2-SCST004MC MM62.5 DUPLEX ZIP 3mm RISER SC/ST 4M EA B  $     12.00 12.0%  $             10.56 N/A N/A
K2Z3R2-SCST005MC MM62.5 DUPLEX ZIP 3mm RISER SC/ST 5M EA B  $     12.92 12.0%  $             11.37 N/A N/A
K2Z3R2-SCST006MC MM62.5 DUPLEX ZIP 3mm RISER SC/ST 6M EA B  $     13.85 12.0%  $             12.19 N/A N/A
K2Z3R2-SCST007MC MM62.5 DUPLEX ZIP 3mm RISER SC/ST 7M EA B  $     14.77 12.0%  $             13.00 N/A N/A
K2Z3R2-SCST008MC MM62.5 DUPLEX ZIP 3mm RISER SC/ST 8M EA B  $     15.69 12.0%  $             13.81 N/A N/A
K2Z3R2-SCST009MC MM62.5 DUPLEX ZIP 3mm RISER SC/ST 9M EA B  $     16.62 12.0%  $             14.63 N/A N/A
K2Z3R2-SCST010MC MM62.5 DUPLEX ZIP 3mm RISER SC/ST 10M EA B  $     17.54 12.0%  $             15.44 N/A N/A
K2Z3R2-SCST012MC MM62.5 DUPLEX ZIP 3mm RISER SC/ST 12M EA B  $     19.38 12.0%  $             17.05 N/A N/A
K2Z3R2-SCST015MC MM62.5 DUPLEX ZIP 3mm RISER SC/ST 15M EA B  $     22.15 12.0%  $             19.49 N/A N/A
K2Z3R2-SCST020MC MM62.5 DUPLEX ZIP 3mm RISER SC/ST 20M EA B  $     26.77 12.0%  $             23.56 N/A N/A
K2Z3R2-SCST025MC MM62.5 DUPLEX ZIP 3mm RISER SC/ST 25M EA B  $     31.38 12.0%  $             27.61 N/A N/A
K2Z3R2-SCST030MC MM62.5 DUPLEX ZIP 3mm RISER SC/ST 30M EA B  $     36.00 12.0%  $             31.68 N/A N/A
K2Z3R2-STST001MC MM62.5 DUPLEX ZIP 3mm RISER ST/ST 1M EA B  $       9.23 12.0%  $               8.12 N/A N/A
K2Z3R2-STST002MC MM62.5 DUPLEX ZIP 3mm RISER ST/ST 2M EA B  $     10.15 12.0%  $               8.93 N/A N/A
K2Z3R2-STST003MC MM62.5 DUPLEX ZIP 3mm RISER ST/ST 3M EA B  $     11.08 12.0%  $               9.75 N/A N/A
K2Z3R2-STST004MC MM62.5 DUPLEX ZIP 3mm RISER ST/ST 4M EA B  $     12.00 12.0%  $             10.56 N/A N/A
K2Z3R2-STST005MC MM62.5 DUPLEX ZIP 3mm RISER ST/ST 5M EA B  $     12.92 12.0%  $             11.37 N/A N/A
K2Z3R2-STST006MC MM62.5 DUPLEX ZIP 3mm RISER ST/ST 6M EA B  $     13.85 12.0%  $             12.19 N/A N/A
K2Z3R2-STST007MC MM62.5 DUPLEX ZIP 3mm RISER ST/ST 7M EA B  $     14.77 12.0%  $             13.00 N/A N/A
K2Z3R2-STST008MC MM62.5 DUPLEX ZIP 3mm RISER ST/ST 8M EA B  $     15.69 12.0%  $             13.81 N/A N/A
K2Z3R2-STST009MC MM62.5 DUPLEX ZIP 3mm RISER ST/ST 9M EA B  $     16.62 12.0%  $             14.63 N/A N/A
K2Z3R2-STST010MC MM62.5 DUPLEX ZIP 3mm RISER ST/ST 10M EA B  $     17.54 12.0%  $             15.44 N/A N/A
K2Z3R2-STST012MC MM62.5 DUPLEX ZIP 3mm RISER ST/ST 12M EA B  $     19.38 12.0%  $             17.05 N/A N/A
K2Z3R2-STST015MC MM62.5 DUPLEX ZIP 3mm RISER ST/ST 15M EA B  $     22.15 12.0%  $             19.49 N/A N/A
K2Z3R2-STST020MC MM62.5 DUPLEX ZIP 3mm RISER ST/ST 20M EA B  $     26.77 12.0%  $             23.56 N/A N/A
K2Z3R2-STST025MC MM62.5 DUPLEX ZIP 3mm RISER ST/ST 25M EA B  $     31.38 12.0%  $             27.61 N/A N/A
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K2Z3R2-STST030MC MM62.5 DUPLEX ZIP 3mm RISER ST/ST 30M EA B  $     36.00 12.0%  $             31.68 N/A N/A
K6D9-LC2M MM62.5 6 FIBER 900UM LC PIGTAIL 2M EA B  $     35.38 12.0%  $             31.13 N/A N/A
K6D9-LC3M MM62.5 6 FIBER 900UM LC PIGTAIL 3M EA B  $     38.08 12.0%  $             33.51 N/A N/A
K6D9-SC2M MM62.5 6 FIBER 900UM SC PIGTAIL 2M EA B  $     30.77 12.0%  $             27.08 N/A N/A
K6D9-SC3M MM62.5 6 FIBER 900UM SC PIGTAIL 3M EA B  $     33.46 12.0%  $             29.44 N/A N/A
K6D9-ST2M MM62.5 6 FIBER 900UM ST PIGTAIL 2M EA B  $     30.77 12.0%  $             27.08 N/A N/A
K6D9-ST3M MM62.5 6 FIBER 900UM ST PIGTAIL 3M EA B  $     33.46 12.0%  $             29.44 N/A N/A
KBD5-LC3M MM62.5 12 FIBER 250UM LC PIGTAIL 3M EA B  $     84.54 12.0%  $             74.40 N/A N/A
KBD5-SC3M MM62.5 12 FIBER 250UM SC PIGTAIL 3M EA B  $     72.23 12.0%  $             63.56 N/A N/A
KBD5-ST3M MM62.5 12 FIBER 250UM ST PIGTAIL 3M EA B  $     72.23 12.0%  $             63.56 N/A N/A
KBD9-LC3M MM62.5 12 FIBER 900UM LC PIGTAIL 3M EA B  $     64.62 12.0%  $             56.87 N/A N/A
KBD9-SC3M MM62.5 12 FIBER 900UM SC PIGTAIL 3M EA B  $     55.38 12.0%  $             48.73 N/A N/A
KBD9-ST3M MM62.5 12 FIBER 900UM ST PIGTAIL 3M EA B  $     55.38 12.0%  $             48.73 N/A N/A
KBRB-LC3M MM62.5 12 FIBER RIBBON LC PIGTAIL 3M EA B  $     88.46 12.0%  $             77.84 N/A N/A
KBRB-SC3M MM62.5 12 FIBER RIBBON SC PIGTAIL 3M EA B  $     76.15 12.0%  $             67.01 N/A N/A
KBRB-ST3M MM62.5 12 FIBER RIBBON ST PIGTAIL 3M EA B  $     76.15 12.0%  $             67.01 N/A N/A
LBX-CFCLC100 LAUNCH BOX MM50 FC/LC 100M EA B  $   307.69 12.0%  $           270.77 N/A N/A
LBX-CFCSC100 LAUNCH BOX MM50 FC/SC 100M EA B  $   307.69 12.0%  $           270.77 N/A N/A
LBX-CFCST100 LAUNCH BOX MM50 FC/ST 100M EA B  $   307.69 12.0%  $           270.77 N/A N/A
LBX-CSCLC305 LAUNCH BOX MM50 SC/LC 305M (1000 FT) EA B  $   423.08 12.0%  $           372.31 N/A N/A
LBX-CSCSC100 LAUNCH BOX MM50 SC/SC 100M EA B  $   307.69 12.0%  $           270.77 N/A N/A
LBX-CSCSC305 LAUNCH BOX MM50 SC/SC 305M EA B  $   423.08 12.0%  $           372.31 N/A N/A
LBX-CSCST100 LAUNCH BOX MM50 SC/ST 100M EA B  $   307.69 12.0%  $           270.77 N/A N/A
LBX-CSTLC100 LAUNCH BOX MM50 ST/LC 100M EA B  $   307.69 12.0%  $           270.77 N/A N/A
LBX-CSTST100 LAUNCH BOX MM50 ST/ST 100M EA B  $   307.69 12.0%  $           270.77 N/A N/A
LBX-CSTST150 LAUNCH BOX MM50 ST/ST 150M EA B  $   346.15 12.0%  $           304.61 N/A N/A
LBX-CSTST2KM LAUNCH BOX MM50 ST/ST 2KM EA B  $1,307.69 12.0%  $        1,150.77 N/A N/A
LBX-KFCLC100 LAUNCH BOX MM62.5 FC/LC 100M EA B  $   307.69 12.0%  $           270.77 N/A N/A
LBX-KFCSC100 LAUNCH BOX MM62.5 FC/SC 100M EA B  $   307.69 12.0%  $           270.77 N/A N/A
LBX-KFCST100 LAUNCH BOX MM62.5 FC/ST 100M EA B  $   307.69 12.0%  $           270.77 N/A N/A
LBX-KSCLC305 LAUNCH BOX MM62.5 SC/LC 305M (1,000 FT) EA B  $   423.08 12.0%  $           372.31 N/A N/A
LBX-KSCSC100 LAUNCH BOX MM62.5 SC/SC 100M EA B  $   307.69 12.0%  $           270.77 N/A N/A
LBX-KSCSC305 LAUNCH BOX MM62.5 SC/SC 305M (1,000FT) EA B  $   423.08 12.0%  $           372.31 N/A N/A
LBX-KSCST100 LAUNCH BOX MM62.5 SC/ST 100M EA B  $   307.69 12.0%  $           270.77 N/A N/A
LBX-KSCST150 LAUNCH BOX MM62.5 SC/ST 150M EA B  $   346.15 12.0%  $           304.61 N/A N/A
LBX-KSCST500 LAUNCH BOX MM62.5 SC/ST 500M EA B  $   500.00 12.0%  $           440.00 N/A N/A
LBX-KSTLC100 LAUNCH BOX MM62.5 ST/LC 100M EA B  $   307.69 12.0%  $           270.77 N/A N/A
LBX-KSTST100 LAUNCH BOX MM62.5 ST/ST 100M EA B  $   307.69 12.0%  $           270.77 N/A N/A
LBX-KSTST150 LAUNCH BOX MM62.5 ST/ST 150M EA B  $   346.15 12.0%  $           304.61 N/A N/A
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LBX-RFAFC1KM LAUNCH BOX SM FC-APC/FC-UPC 1KM EA B  $   576.92 12.0%  $           507.69 N/A N/A
LBX-RFCFC1KM LAUNCH BOX SM FC-UPC/FC-UPC 1KM EA B  $   576.92 12.0%  $           507.69 N/A N/A
LBX-RFCLC100 LAUNCH BOX SM FC/LC 100M EA B  $   307.69 12.0%  $           270.77 N/A N/A
LBX-RFCLC305 LAUNCH BOX FC/LC 305M (1,000FT) EA B  $   423.08 12.0%  $           372.31 N/A N/A
LBX-RFCSA100 LAUNCH BOX FC/SC-APC 100M EA B  $   307.69 12.0%  $           270.77 N/A N/A
LBX-RFCSA305 LAUNCH BOX SM FC/SC-APC 305M (1,000FT) EA B  $   423.08 12.0%  $           372.31 N/A N/A
LBX-RFCSC100 LAUNCH BOX SM FC/SC 100M EA B  $   307.69 12.0%  $           270.77 N/A N/A
LBX-RFCSC1500 LAUNCH BOX FC/SC 1500M (1.5KM) EA B  $   923.08 12.0%  $           812.31 N/A N/A
LBX-RFCSC1KM LAUNCH BOX SM FC-UPC/SC-UPC 1KM EA B  $   576.92 12.0%  $           507.69 N/A N/A
LBX-RFCSC305 LAUNCH BOX SM FC/SC 305M (1,000FT) EA B  $   423.08 12.0%  $           372.31 N/A N/A
LBX-RFCST100 LAUNCH BOX SM FC/ST 100M EA B  $   307.69 12.0%  $           270.77 N/A N/A
LBX-RFCST305 LAUNCH BOX SM FC/ST 305M (1,000FT) EA B  $   423.08 12.0%  $           372.31 N/A N/A
LBX-RLCLC1KM LAUNCH BOX SM LC-UPC/LC-UPC 1KM EA B  $   576.92 12.0%  $           507.69 N/A N/A
LBX-RSASA1KM LAUNCH BOX SM SC-APC/SC-APC 1KM EA B  $   576.92 12.0%  $           507.69 N/A N/A
LBX-RSASA305 LAUNCH BOX SM SC-APC/SC-APC 305M EA B  $   423.08 12.0%  $           372.31 N/A N/A
LBX-RSASC150 LAUNCH BOX SM SC-APC/SC 150M EA B  $   346.15 12.0%  $           304.61 N/A N/A
LBX-RSCLA305 LAUNCH BOX SM SC/LC-APC 305M EA B  $   423.08 12.0%  $           372.31 N/A N/A
LBX-RSCLC100 LAUNCH BOX SM SC/LC 100M EA B  $   307.69 12.0%  $           270.77 N/A N/A
LBX-RSCLC1KM LAUNCH BOX SM SC-UPC/LC-UPC 1KM EA B  $   576.92 12.0%  $           507.69 N/A N/A
LBX-RSCLC305 LAUNCH BOX SM SC/LC 305M EA B  $   423.08 12.0%  $           372.31 N/A N/A
LBX-RSCSA100 LAUNCH BOX SM SC/SC-APC 100M EA B  $   307.69 12.0%  $           270.77 N/A N/A
LBX-RSCSA150 LAUNCH BOX SM SC/SC-APC 150M EA B  $   346.15 12.0%  $           304.61 N/A N/A
LBX-RSCSA305 LAUNCH BOX SM SC/SC-APC 305M (1,000FT) EA B  $   423.08 12.0%  $           372.31 N/A N/A
LBX-RSCSA500 LAUNCH BOX SM SC-APC/SC 500M EA B  $   461.54 12.0%  $           406.16 N/A N/A
LBX-RSCSC100 LAUNCH BOX SM SC/SC 100M EA B  $   307.69 12.0%  $           270.77 N/A N/A
LBX-RSCSC150 LAUNCH BOX SM SC/SC 150M EA B  $   346.15 12.0%  $           304.61 N/A N/A
LBX-RSCSC1500 LAUNCH BOX SM SC/SC 1500M (1.5KM) EA B  $   923.08 12.0%  $           812.31 N/A N/A
LBX-RSCSC1KM LAUNCH BOX SM SC-UPC/SC-UPC 1KM EA B  $   576.92 12.0%  $           507.69 N/A N/A
LBX-RSCSC305 LAUNCH BOX SM SC/SC 305M (1,000FT) EA B  $   423.08 12.0%  $           372.31 N/A N/A
LBX-RSCSC500 LAUNCH BOX SM SC/SC 500M EA B  $   461.54 12.0%  $           406.16 N/A N/A
LBX-RSCST100 LAUNCH BOX SM SC/ST 100M EA B  $   307.69 12.0%  $           270.77 N/A N/A
LBX-RSCST500 LAUNCH BOX SM SC/ST 500M EA B  $   461.54 12.0%  $           406.16 N/A N/A
LBX-RSTLC100 LAUNCH BOX SM ST/LC 100M EA B  $   307.69 12.0%  $           270.77 N/A N/A
LBX-RSTSA100 LAUNCH BOX SM ST/SC-APC 100M EA B  $   307.69 12.0%  $           270.77 N/A N/A
LBX-RSTST100 LAUNCH BOX SM ST/ST 100M EA B  $   307.69 12.0%  $           270.77 N/A N/A
LBX-SLCSC305 LAUNCH BOX MM50 OM3 LC/SC 305M EA B  $   461.54 12.0%  $           406.16 N/A N/A
LG1-BLANK-B ADAPTER PLATE BLANK BLACK EA B  $       4.62 12.0%  $               4.07 N/A N/A
LG1-BLANK-W ADAPTER PLATE BLANK WHITE EA B  $       4.62 12.0%  $               4.07 N/A N/A
LG1-FA12SR-B ADAPTER PLATE 12 SM APC FC APC METAL ZIRCONIA BLACK EA B  $     72.31 12.0%  $             63.63 N/A N/A
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LG1-FC06SR-B ADAPTER PLATE 6 SM/MM FC METAL ZIRCONIA BLACK EA B  $     41.54 12.0%  $             36.56 N/A N/A
LG1-FC12SR-B ADAPTER PLATE 12 SM/MM FC METAL ZIRCONIA BLACK EA B  $     72.31 12.0%  $             63.63 N/A N/A
LG1-LC03D1-B ADAPTER PLATE LGX BLACK 3 LC DUPLEX BLUE EA B  $     26.15 12.0%  $             23.01 N/A N/A
LG1-LC03DB-B ADAPTER PLATE LGX BLACK 3 LC DUPLEX BEIGE EA B  $     23.08 12.0%  $             20.31 N/A N/A
LG1-LC06D1-B ADAPTER PLATE 6 SM LC DUPLEX BLUE ZIRCONIA BLACK EA B  $     30.77 12.0%  $             27.08 N/A N/A
LG1-LC06D1-W ADAPTER PLATE 6 SM LC DUPLEX BLUE ZIRCONIA WHITE EA B  $     30.77 12.0%  $             27.08 N/A N/A
LG1-LC06D3-B ADAPTER PLATE 6 SM APC LC DUPLEX GREEN ZIRCONIA BLACK EA B  $     38.46 12.0%  $             33.84 N/A N/A
LG1-LC06DA-B ADAPTER PLATE 6 MM LC DUPLEX AQUA PB BLACK EA B  $     30.77 12.0%  $             27.08 N/A N/A
LG1-LC06DB-B ADAPTER PLATE 6 MM LC DUPLEX BEIGE PB BLACK EA B  $     30.77 12.0%  $             27.08 N/A N/A
LG1-LC06Q1-B ADAPTER PLATE 6 SM LC Quad BLUE ZIRCONIA BLACK EA B  $     76.92 12.0%  $             67.69 N/A N/A
LG1-LC06QA-B ADAPTER PLATE 6 MM LC Quad AQUA PB BLACK EA B  $     58.46 12.0%  $             51.44 N/A N/A
LG1-LC06QB-B ADAPTER PLATE 6 MM LC Quad BEIGE PB BLACK EA B  $     58.46 12.0%  $             51.44 N/A N/A
LG1-LC08DA-B ADAPTER PLATE LGX BLACK 8 LC DUPLEX AQUA EA B  $     38.46 12.0%  $             33.84 N/A N/A
LG1-LC12D1-B ADAPTER PLATE LGX BLACK 12 LC DUPLEX BLUE EA B  $     67.69 12.0%  $             59.57 N/A N/A
LG1-LC12D3-B ADAPTER PLATE LGX BLACK 12 LC-APC DUPLEX GREEN EA B  $     75.38 12.0%  $             66.33 N/A N/A
LG1-LC12DA-B ADAPTER PLATE LGX BLACK 12 LC DUPLEX AQUA EA B  $     56.92 12.0%  $             50.09 N/A N/A
LG1-LC12DB-B ADAPTER PLATE LGX BLACK 12 LC DUPLEX BEIGE EA B  $     56.92 12.0%  $             50.09 N/A N/A
LG1-SC06D1-B ADAPTER PLATE 6 SM SC DUPLEX BLUE ZIRCONIA BLACK EA B  $     34.62 12.0%  $             30.47 N/A N/A
LG1-SC06D3-B ADAPTER PLATE 6 SM APC SC DUPLEX GREEN ZIRCONIA BLACK EA B  $     37.69 12.0%  $             33.17 N/A N/A
LG1-SC06DA-B ADAPTER PLATE 6 MM SC DUPLEX AQUA PB BLACK EA B  $     30.77 12.0%  $             27.08 N/A N/A
LG1-SC06DB-B ADAPTER PLATE 6 MM SC DUPLEX BEIGE PB BLACK EA B  $     27.69 12.0%  $             24.37 N/A N/A
LG1-SC06S1-B ADAPTER PLATE 6 SM SC BLUE ZIRCONIA BLACK EA B  $     17.69 12.0%  $             15.57 N/A N/A
LG1-SC06S1-W ADAPTER PLATE 6 SM SC BLUE ZIRCONIA WHITE EA B  $     17.69 12.0%  $             15.57 N/A N/A
LG1-SC06S3-B ADAPTER PLATE 6 SM APC SC GREEN ZIRCONIA BLACK EA B  $     19.23 12.0%  $             16.92 N/A N/A
LG1-SC06S3-W ADAPTER PLATE 6 SM APC SC GREEN ZIRCONIA WHITE EA B  $     19.23 12.0%  $             16.92 N/A N/A
LG1-SC06SA-B ADAPTER PLATE 6 MM SC AQUA PB BLACK EA B  $     19.23 12.0%  $             16.92 N/A N/A
LG1-SC06SB-B ADAPTER PLATE 6 MM SC BEIGE PB BLACK EA B  $     15.38 12.0%  $             13.53 N/A N/A
LG1-SC08S1-B ADAPTER PLATE 8 SM SC BLUE ZIRCONIA BLACK EA B  $     21.54 12.0%  $             18.96 N/A N/A
LG1-SC08S3-B ADAPTER PLATE 8 SM APC SC GREEN ZIRCONIA BLACK EA B  $     24.62 12.0%  $             21.67 N/A N/A
LG1-SC08S3-W ADAPTER PLATE 8 SM APC SC GREEN ZIRCONIA WHITE EA B  $     24.62 12.0%  $             21.67 N/A N/A
LG1-SC08SA-B ADAPTER PLATE 8 MM SC AQUA PB BLACK EA B  $     24.62 12.0%  $             21.67 N/A N/A
LG1-SC08SB-B ADAPTER PLATE 8 MM SC BEIGE PB BLACK EA B  $     20.00 12.0%  $             17.60 N/A N/A
LG1-SCST06S1-B ADAPTER PLATE LGX BLACK 6 SC-ST SIMPLEX SM/MM BLUE ZIRCONIA EA B  $     27.69 12.0%  $             24.37 N/A N/A
LG1-ST06SK-B ADAPTER PLATE 6 MM ST METAL PB BLACK EA B  $     17.69 12.0%  $             15.57 N/A N/A
LG1-ST06SK-W ADAPTER PLATE 6 MM ST METAL PB WHITE EA B  $     17.69 12.0%  $             15.57 N/A N/A
LG1-ST06SR-B ADAPTER PLATE 6 SM/MM ST METAL ZIRCONIA BLACK EA B  $     19.23 12.0%  $             16.92 N/A N/A
LG1-ST06SR-W ADAPTER PLATE 6 SM/MM ST METAL ZIRCONIA WHITE EA B  $     19.23 12.0%  $             16.92 N/A N/A
LG1-ST08SK-B ADAPTER PLATE 8 MM ST METAL PB BLACK EA B  $     21.54 12.0%  $             18.96 N/A N/A
LG1-ST08SR-B ADAPTER PLATE 8 SM/MM ST METAL ZIRCONIA BLACK EA B  $     23.08 12.0%  $             20.31 N/A N/A
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LG1-ST12SK-B ADAPTER PLATE 12 MM ST METAL PB BLACK EA B  $     27.69 12.0%  $             24.37 N/A N/A
LG1-ST12SR-B ADAPTER PLATE 12 SM/MM ST METAL ZIRCONIA BLACK EA B  $     36.92 12.0%  $             32.49 N/A N/A

LG7-LC12D1-W LGX170 ADAPTER PLATE 24 PORT 12 LC DUPLEX SM BLUE HOUSING 
ZIRCONIA SLEEVES EA B  $     58.46 12.0%  $             51.44 N/A N/A

LG7-LC12DB-W LGX170 ADAPTER PLATE 24 PORT 12 LC DUPLEX MM BEIGE ADAPTERS EA B  $     52.31 12.0%  $             46.03 N/A N/A
LG7-SC12S1-W ADAPTER PLATE LGX170 WHITE 12 SC SIMPLEX SM/MM BLUE ZIRCONIA EA B  $     27.69 12.0%  $             24.37 N/A N/A
LVP18 1-Pin 18V Solid State protector Cat5E & Cat6 EA B  $       9.15 12.0%  $               8.05 N/A N/A
LVP27 1-Pin 27V Solid State protector Cat5E & Cat6 EA B  $       9.15 12.0%  $               8.05 N/A N/A
LVP65 1-Pin 65V Solid State protector Cat5E & Cat6 EA B  $       9.15 12.0%  $               8.05 N/A N/A
MCP-KLCLC1M MODE CONDITIONING PATCH CORD MM62.5 LC/LC 1M EA B  $     69.23 12.0%  $             60.92 N/A N/A
MCP-KLCLC2M MODE CONDITIONING PATCH CORD MM62.5 LC/LC 2M EA B  $     70.77 12.0%  $             62.28 N/A N/A
MCP-KLCLC3M MODE CONDITIONING PATCH CORD MM62.5 LC/LC 3M EA B  $     72.31 12.0%  $             63.63 N/A N/A
MCP-KLCSC1M MODE CONDITIONING PATCH CORD MM62.5 LC/SC 1M EA B  $     69.23 12.0%  $             60.92 N/A N/A
MCP-KLCSC2M MODE CONDITIONING PATCH CORD MM62.5 LC/SC 2M EA B  $     70.77 12.0%  $             62.28 N/A N/A
MCP-KLCSC3M MODE CONDITIONING PATCH CORD MM62.5 LC/SC 3M EA B  $     72.31 12.0%  $             63.63 N/A N/A
MCP-KLCSC4M MODE CONDITIONING PATCH CORD MM62.5 LC/SC 4M EA B  $     73.85 12.0%  $             64.99 N/A N/A
MCP-KLCSC5M MODE CONDITIONING PATCH CORD MM62.5 LC/SC 5M EA B  $     75.38 12.0%  $             66.33 N/A N/A
MCP-KLCST10M MODE CONDITIONING PATCH CORD MM62.5 LC/ST 10M EA B  $     81.54 12.0%  $             71.76 N/A N/A
MCP-KLCST13M MODE CONDITIONING PATCH CORD MM62.5 LC/ST 13M EA B  $     83.08 12.0%  $             73.11 N/A N/A
MCP-KLCST1M MODE CONDITIONING PATCH CORD MM62.5 LC/ST 1M EA B  $     69.23 12.0%  $             60.92 N/A N/A
MCP-KLCST2M MODE CONDITIONING PATCH CORD MM62.5 LC/ST 2M EA B  $     70.77 12.0%  $             62.28 N/A N/A
MCP-KLCST3M MODE CONDITIONING PATCH CORD MM62.5 LC/ST 3M EA B  $     72.31 12.0%  $             63.63 N/A N/A
MCP-KLCST4M MODE CONDITIONING PATCH CORD MM62.5 LC/ST 4M EA B  $     73.85 12.0%  $             64.99 N/A N/A
MCP-KLCST5M MODE CONDITIONING PATCH CORD MM62.5 LC/ST 5M EA B  $     75.38 12.0%  $             66.33 N/A N/A
MCP-KLCST6M MODE CONDITIONING PATCH CORD MM62.5 LC/ST 6M EA B  $     76.92 12.0%  $             67.69 N/A N/A
MCP-KLCST7M MODE CONDITIONING PATCH CORD MM62.5 LC/ST 7M EA B  $     78.46 12.0%  $             69.04 N/A N/A
MCP-KSCSC1M MODE CONDITIONING PATCH CORD MM62.5 SC/SC 1M EA B  $     69.23 12.0%  $             60.92 N/A N/A
MCP-KSCSC2M MODE CONDITIONING PATCH CORD MM62.5 SC/SC 2M EA B  $     70.77 12.0%  $             62.28 N/A N/A
MCP-KSCSC3M MODE CONDITIONING PATCH CORD MM62.5 SC/SC 3M EA B  $     72.31 12.0%  $             63.63 N/A N/A
MCP-KSCSC4M MODE CONDITIONING PATCH CORD MM62.5 SC/SC 4M EA B  $     73.85 12.0%  $             64.99 N/A N/A
MCP-KSCSC5M MODE CONDITIONING PATCH CORD MM62.5 SC/SC 5M EA B  $     75.38 12.0%  $             66.33 N/A N/A
MCP-KSCST1M MODE CONDITIONING PATCH CORD MM62.5 SC/ST 1M EA B  $     69.23 12.0%  $             60.92 N/A N/A
MCP-KSCST2M MODE CONDITIONING PATCH CORD MM62.5 SC/ST 2M EA B  $     70.77 12.0%  $             62.28 N/A N/A
MCP-KSCST3M MODE CONDITIONING PATCH CORD MM62.5 SC/ST 3M EA B  $     72.31 12.0%  $             63.63 N/A N/A
MCP-KSCST4M MODE CONDITIONING PATCH CORD MM62.5 SC/ST 4M EA B  $     73.85 12.0%  $             64.99 N/A N/A
MCP-KSCST5M MODE CONDITIONING PATCH CORD MM62.5 SC/ST 5M EA B  $     75.38 12.0%  $             66.33 N/A N/A
MCP-KSTST1M MODE CONDITIONING PATCH CORD MM62.5 ST/ST 1M EA B  $     69.23 12.0%  $             60.92 N/A N/A
MCP-KSTST2M MODE CONDITIONING PATCH CORD MM62.5 ST/ST 2M EA B  $     70.77 12.0%  $             62.28 N/A N/A
MCP-KSTST3M MODE CONDITIONING PATCH CORD MM62.5 ST/ST 3M EA B  $     72.31 12.0%  $             63.63 N/A N/A
MCP-KSTST4M MODE CONDITIONING PATCH CORD MM62.5 ST/ST 4M EA B  $     73.85 12.0%  $             64.99 N/A N/A
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MCP-KSTST5M MODE CONDITIONING PATCH CORD MM62.5 ST/ST 5M EA B  $     75.38 12.0%  $             66.33 N/A N/A
MFM-C12LCBA 12 FIBER CASSETTE MTP/LC MM50 OM2 EA B  $   246.15 12.0%  $           216.61 N/A N/A
MFM-C12SCBA 12 FIBER CASSETTE MTP/SC MM50 OM2 EA B  $   246.15 12.0%  $           216.61 N/A N/A
MFM-C24LCBA 24 FIBER CASSETTE MTP/LC MM50 OM2 EA B  $   430.77 12.0%  $           379.08 N/A N/A
MFM-K12LCBA 12 FIBER CASSETTE MTP/LC MM62.5 OM1 EA B  $   246.15 12.0%  $           216.61 N/A N/A
MFM-K12SCBA 12 FIBER CASSETTE MTP/SC MM62.5 OM1 EA B  $   246.15 12.0%  $           216.61 N/A N/A
MFM-K24LCBA 24 FIBER CASSETTE MTP/LC MM62.5 OM1 EA B  $   430.77 12.0%  $           379.08 N/A N/A
MFM-R12LCBA 12 FIBER CASSETTE MTP/LC SINGLEMODE EA B  $   307.69 12.0%  $           270.77 N/A N/A
MFM-R12SCBA 12 FIBER CASSETTE MTP/SC SINGLEMODE EA B  $   307.69 12.0%  $           270.77 N/A N/A
MFM-R24LCBA 24 FIBER CASSETTE MTP/LC SINGLEMODE EA B  $   538.46 12.0%  $           473.84 N/A N/A
MFM-S12LCBA 12 FIBER CASSETTE MTP/LC MM50 OM3 EA B  $   253.85 12.0%  $           223.39 N/A N/A
MFM-S12SCBA 12 FIBER CASSETTE MTP/SC MM50 OM3 EA B  $   253.85 12.0%  $           223.39 N/A N/A
MFM-S24LCBA 24 FIBER CASSETTE MTP/LC MM50 OM3 EA B  $   446.15 12.0%  $           392.61 N/A N/A
MP1U3B 1RU MASTER PLATE 3 CASSETTE CAPACITY EA B  $     15.38 12.0%  $             13.53 N/A N/A

MP1U3BSS 1RU MASTER PLATE 3 CASSETTE CAPACITY WITH BACKBONE SLACK 
STORAGE SUPPORT EA B  $     30.77 12.0%  $             27.08 N/A N/A

MST-02RG MINI SPLICE TERMINAL ROUND GROMMET EA B  $   103.08 12.0%  $             90.71 N/A N/A
NPS NETWORKING PORTING SWITCH EA B  $     36.15 12.0%  $             31.81 N/A N/A
ONT-SHELF Mounting Shelf for Fiber ONT Modem and Power Supply EA B  $     23.08 12.0%  $             20.31 N/A N/A
ONT-SHELF-COVER Cover for Mounting Shelf for Fiber  ONT Modem and Power Supply EA B  $     40.00 12.0%  $             35.20 N/A N/A
ONT-SS STORAGE SHELF FOR FIBER ONT MODEM & POWER SUPPLY EA B  $     24.62 12.0%  $             21.67 N/A N/A
P399-QC-22-60 P399 QUICK CLIP TELCO BLOCK WITH 60FT 22 AWG CABLE STUB EA B  $1,104.12 12.0%  $           971.63 N/A N/A
P399-QC-22-80 P399 QUICK CLIP TELCO BLOCK WITH 80FT 22 AWG CABLE STUB EA B  $1,376.45 12.0%  $        1,211.28 N/A N/A
PLC9104SA1M PLC SPLITTER MINI 1X4 SC-APC 900UM LEGS 1M EA B  $     58.46 12.0%  $             51.44 N/A N/A
PLC9104SC1M PLC SPLITTER MINI 1X4 SC-UPC 900UM LEGS 1M EA B  $     58.46 12.0%  $             51.44 N/A N/A
PLC9108SA1M PLC SPLITTER MINI 1X8 SC-APC 900UM LEGS 1M EA B  $     76.92 12.0%  $             67.69 N/A N/A
PLC9108SC1M PLC SPLITTER MINI 1X8 SC-UPC 900UM LEGS 1M EA B  $     76.92 12.0%  $             67.69 N/A N/A
PLC9116SA1M PLC SPLITTER MINI 1X16 SC-APC 900UM LEGS 1M EA B  $   138.46 12.0%  $           121.84 N/A N/A
PLC9116SC1M PLC SPLITTER MINI 1X16 SC-UPC 900UM LEGS 1M EA B  $   138.46 12.0%  $           121.84 N/A N/A
PLC9132SA1M PLC SPLITTER MINI 1X32 SC-APC 900UM LEGS 1M EA B  $   230.77 12.0%  $           203.08 N/A N/A
PLC9132SC1M PLC SPLITTER MINI 1X32 SC-UPC 900UM LEGS 1M EA B  $   230.77 12.0%  $           203.08 N/A N/A
PLCM104SA1M PLC SPLITTER MODULE 1X4 SC-APC 1M EA B  $   107.69 12.0%  $             94.77 N/A N/A
PLCM104SC1M PLC SPLITTER MODULE 1X4 SC-UPC 1M EA B  $   107.69 12.0%  $             94.77 N/A N/A
PLCM108SA1M PLC SPLITTER MODULE 1X8 SC-APC 1M EA B  $   153.85 12.0%  $           135.39 N/A N/A
PLCM108SC1M PLC SPLITTER MODULE 1X8 SC-UPC 1M EA B  $   153.85 12.0%  $           135.39 N/A N/A
PLCM116SA1M PLC SPLITTER MODULE 1X16 SC-APC 1M EA B  $   269.23 12.0%  $           236.92 N/A N/A
PLCM116SC1M PLC SPLITTER MODULE 1X16 SC-UPC 1M EA B  $   269.23 12.0%  $           236.92 N/A N/A
PLCM132SA1M PLC SPLITTER MODULE 1X32 SC-APC 1M EA B  $   384.62 12.0%  $           338.47 N/A N/A
PLCM132SA5F PLC SPLITTER MODULE 1X32 SC-APC 5FT (1.5M) EA B  $   423.08 12.0%  $           372.31 N/A N/A
PLCM132SC1M PLC SPLITTER MODULE 1X32 SC-UPC 1M EA B  $   384.62 12.0%  $           338.47 N/A N/A
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PLCR104NA1M PLC SPLITTER SM BARE FIBER RIBBON 1X4 1M EA B  $     46.15 12.0%  $             40.61 N/A N/A
PLCR104NA5F PLC SPLITTER SM BARE FIBER RIBBON 1X4 5FT (1.5M) EA B  $     46.15 12.0%  $             40.61 N/A N/A
PLCR108NA1M PLC SPLITTER SM BARE FIBER RIBBON 1X8 1M EA B  $     53.85 12.0%  $             47.39 N/A N/A
PLCR108NA5F PLC SPLITTER SM BARE FIBER RIBBON 1X8 5FT(1.5M) EA B  $     53.85 12.0%  $             47.39 N/A N/A
PLCR116NA1M PLC SPLITTER SM BARE FIBER RIBBON 1X16 1M EA B  $     92.31 12.0%  $             81.23 N/A N/A
PLCR132NA1M PLC SPLITTER SM BARE FIBER RIBBON 1X32 1M EA B  $   138.46 12.0%  $           121.84 N/A N/A
PTS100XCM-4 100 pair Terminal Block, Wuick Clip, Connectorized with 4x25 RJ21 Male EA B  $   248.52 12.0%  $           218.70 N/A N/A
QT-KIT KIT, INSTALLATION QT CONNECTORS EA B  $1,615.38 12.0%  $        1,421.53 N/A N/A
QT-LCC CONNECTOR LC-PC MM50 250/900UM EA B  $     10.77 12.0%  $               9.48 N/A N/A
QT-LCK CONNECTOR LC-PC MM62.5 250/900UM EA B  $     10.77 12.0%  $               9.48 N/A N/A
QT-LCR CONNECTOR LC-UPC SM 250/900UM EA B  $     13.85 12.0%  $             12.19 N/A N/A
QT-SAR CONNECTOR SC-APC SM 250/900UM EA B  $     13.85 12.0%  $             12.19 N/A N/A
QT-SCC CONNECTOR SC-PC MM50 250/900UM EA B  $     10.77 12.0%  $               9.48 N/A N/A
QT-SCK CONNECTOR SC-PC MM62.5 250/900UM EA B  $     10.77 12.0%  $               9.48 N/A N/A
QT-SCR CONNECTOR SC-UPC SM 250/900UM EA B  $     12.31 12.0%  $             10.83 N/A N/A
R1S2R9-FCLC001MC SM SIMPLEX 2mm RISER FC/LC 1M EA B  $       6.38 12.0%  $               5.61 N/A N/A
R1S2R9-FCLC002MC SM SIMPLEX 2mm RISER FC/LC 2M EA B  $       6.62 12.0%  $               5.83 N/A N/A
R1S2R9-FCLC003MC SM SIMPLEX 2mm RISER FC/LC 3M EA B  $       6.85 12.0%  $               6.03 N/A N/A
R1S2R9-FCLC004MC SM SIMPLEX 2mm RISER FC/LC 4M EA B  $       7.08 12.0%  $               6.23 N/A N/A
R1S2R9-FCLC005MC SM SIMPLEX 2mm RISER FC/LC 5M EA B  $       7.31 12.0%  $               6.43 N/A N/A
R1S2R9-LCLC001MC SM SIMPLEX 2mm RISER LC/LC 1M EA B  $       6.38 12.0%  $               5.61 N/A N/A
R1S2R9-LCLC002MC SM SIMPLEX 2mm RISER LC/LC 2M EA B  $       6.62 12.0%  $               5.83 N/A N/A
R1S2R9-LCLC003MC SM SIMPLEX 2mm RISER LC/LC 3M EA B  $       6.85 12.0%  $               6.03 N/A N/A
R1S2R9-LCLC004MC SM SIMPLEX 2mm RISER LC/LC 4M EA B  $       7.08 12.0%  $               6.23 N/A N/A
R1S2R9-LCLC005MC SM SIMPLEX 2mm RISER LC/LC 5M EA B  $       7.31 12.0%  $               6.43 N/A N/A
R1S2R9-LCLC006MC SM SIMPLEX 2mm RISER LC/LC 6M EA B  $       7.54 12.0%  $               6.64 N/A N/A
R1S2R9-LCLC007MC SM SIMPLEX 2mm RISER LC/LC 7M EA B  $       7.77 12.0%  $               6.84 N/A N/A
R1S2R9-LCLC008MC SM SIMPLEX 2mm RISER LC/LC 8M EA B  $       8.00 12.0%  $               7.04 N/A N/A
R1S2R9-LCLC009MC SM SIMPLEX 2mm RISER LC/LC 9M EA B  $       8.23 12.0%  $               7.24 N/A N/A
R1S2R9-LCLC010MC SM SIMPLEX 2mm RISER LC/LC 10M EA B  $       8.46 12.0%  $               7.44 N/A N/A
R1S2R9-LCLC012MC SM SIMPLEX 2mm RISER LC/LC 12M EA B  $       8.92 12.0%  $               7.85 N/A N/A
R1S2R9-LCLC015MC SM SIMPLEX 2mm RISER LC/LC 15M EA B  $       9.62 12.0%  $               8.47 N/A N/A
R1S2R9-LCLC020MC SM SIMPLEX 2mm RISER LC/LC 20M EA B  $     10.77 12.0%  $               9.48 N/A N/A
R1S2R9-LCSA001MC SM SIMPLEX 2mm RISER LC/SC-APC 1M EA B  $       6.92 12.0%  $               6.09 N/A N/A
R1S2R9-LCSA002MC SM SIMPLEX 2mm RISER LC/SC-APC 2M EA B  $       7.15 12.0%  $               6.29 N/A N/A
R1S2R9-LCSA003MC SM SIMPLEX 2mm RISER LC/SC-APC 3M EA B  $       7.38 12.0%  $               6.49 N/A N/A
R1S2R9-LCSA004MC SM SIMPLEX 2mm RISER LC/SC-APC 4M EA B  $       7.62 12.0%  $               6.71 N/A N/A
R1S2R9-LCSA005MC SM SIMPLEX 2mm RISER LC/SC-APC 5M EA B  $       7.85 12.0%  $               6.91 N/A N/A
R1S2R9-LCSA006MC SM SIMPLEX 2mm RISER LC/SC-APC 6M EA B  $       8.08 12.0%  $               7.11 N/A N/A
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R1S2R9-LCSA007MC SM SIMPLEX 2mm RISER LC/SC-APC 7M EA B  $       8.31 12.0%  $               7.31 N/A N/A
R1S2R9-LCSA008MC SM SIMPLEX 2mm RISER LC/SC-APC 8M EA B  $       8.54 12.0%  $               7.52 N/A N/A
R1S2R9-LCSA009MC SM SIMPLEX 2mm RISER LC/SC-APC 9M EA B  $       8.77 12.0%  $               7.72 N/A N/A
R1S2R9-LCSA010MC SM SIMPLEX 2mm RISER LC/SC-APC 10M EA B  $       9.00 12.0%  $               7.92 N/A N/A
R1S2R9-LCSA012MC SM SIMPLEX 2mm RISER LC/SC-APC 12M EA B  $       9.46 12.0%  $               8.32 N/A N/A
R1S2R9-LCSA015MC SM SIMPLEX 2mm RISER LC/SC-APC 15M EA B  $     10.15 12.0%  $               8.93 N/A N/A
R1S2R9-LCSA020MC SM SIMPLEX 2mm RISER LC/SC-APC 20M EA B  $     11.31 12.0%  $               9.95 N/A N/A
R1S2R9-LCSC001MC SM SIMPLEX 2mm RISER LC/SC 1M EA B  $       5.77 12.0%  $               5.08 N/A N/A
R1S2R9-LCSC002MC SM SIMPLEX 2mm RISER LC/SC 2M EA B  $       6.00 12.0%  $               5.28 N/A N/A
R1S2R9-LCSC003MC SM SIMPLEX 2mm RISER LC/SC 3M EA B  $       6.23 12.0%  $               5.48 N/A N/A
R1S2R9-LCSC004MC SM SIMPLEX 2mm RISER LC/SC 4M EA B  $       6.46 12.0%  $               5.68 N/A N/A
R1S2R9-LCSC005MC SM SIMPLEX 2mm RISER LC/SC 5M EA B  $       6.69 12.0%  $               5.89 N/A N/A
R1S2R9-LCSC006MC SM SIMPLEX 2mm RISER LC/SC 6M EA B  $       6.92 12.0%  $               6.09 N/A N/A
R1S2R9-LCSC007MC SM SIMPLEX 2mm RISER LC/SC 7M EA B  $       7.15 12.0%  $               6.29 N/A N/A
R1S2R9-LCSC008MC SM SIMPLEX 2mm RISER LC/SC 8M EA B  $       7.38 12.0%  $               6.49 N/A N/A
R1S2R9-LCSC010MC SM SIMPLEX 2mm RISER LC/SC 10M EA B  $       7.85 12.0%  $               6.91 N/A N/A
R1S2R9-LCSC012MC SM SIMPLEX 2mm RISER LC/SC 12M EA B  $       8.31 12.0%  $               7.31 N/A N/A
R1S2R9-LCSC015MC SM SIMPLEX 2mm RISER LC/SC 15M EA B  $       9.00 12.0%  $               7.92 N/A N/A
R1S2R9-LCSC020MC SM SIMPLEX 2mm RISER LC/SC 20M EA B  $     10.15 12.0%  $               8.93 N/A N/A
R1S2R9-LCST001MC SM SIMPLEX 2mm RISER LC/ST 1M EA B  $       5.77 12.0%  $               5.08 N/A N/A
R1S2R9-LCST002MC SM SIMPLEX 2mm RISER LC/ST 2M EA B  $       6.00 12.0%  $               5.28 N/A N/A
R1S2R9-LCST003MC SM SIMPLEX 2mm RISER LC/ST 3M EA B  $       6.23 12.0%  $               5.48 N/A N/A
R1S2R9-LCST005MC SM SIMPLEX 2mm RISER LC/ST 5M EA B  $       6.69 12.0%  $               5.89 N/A N/A
R1S2R9-LCST010MC SM SIMPLEX 2mm RISER LC/ST 10M EA B  $       7.85 12.0%  $               6.91 N/A N/A
R1S2R9-SASA001MC SM SIMPLEX 2mm RISER SC-APC/SC-APC 1M EA B  $       7.46 12.0%  $               6.56 N/A N/A
R1S2R9-SASA002MC SM SIMPLEX 2mm RISER SC-APC/SC-APC 2M EA B  $       7.69 12.0%  $               6.77 N/A N/A
R1S2R9-SASA003MC SM SIMPLEX 2mm RISER SC-APC/SC-APC 3M EA B  $       7.92 12.0%  $               6.97 N/A N/A
R1S2R9-SASA004MC SM SIMPLEX 2mm RISER SC-APC/SC-APC 4M EA B  $       8.15 12.0%  $               7.17 N/A N/A
R1S2R9-SASA005MC SM SIMPLEX 2mm RISER SC-APC/SC-APC 5M EA B  $       8.38 12.0%  $               7.37 N/A N/A
R1S2R9-SASA006MC SM SIMPLEX 2mm RISER SC-APC/SC-APC 6M EA B  $       8.62 12.0%  $               7.59 N/A N/A
R1S2R9-SASA007MC SM SIMPLEX 2mm RISER SC-APC/SC-APC 7M EA B  $       8.85 12.0%  $               7.79 N/A N/A
R1S2R9-SASA008MC SM SIMPLEX 2mm RISER SC-APC/SC-APC 8M EA B  $       9.08 12.0%  $               7.99 N/A N/A
R1S2R9-SASA009MC SM SIMPLEX 2mm RISER SC-APC/SC-APC 9M EA B  $       9.31 12.0%  $               8.19 N/A N/A
R1S2R9-SASA010MC SM SIMPLEX 2mm RISER SC-APC/SC-APC 10M EA B  $       9.54 12.0%  $               8.40 N/A N/A
R1S2R9-SASA012MC SM SIMPLEX 2mm RISER SC-APC/SC-APC 12M EA B  $     10.00 12.0%  $               8.80 N/A N/A
R1S2R9-SASA015MC SM SIMPLEX 2mm RISER SC-APC/SC-APC 15M EA B  $     10.69 12.0%  $               9.41 N/A N/A
R1S2R9-SASA020MC SM SIMPLEX 2mm RISER SC-APC/SC-APC 20M EA B  $     11.85 12.0%  $             10.43 N/A N/A
R1S2R9-SASC001MC SM SIMPLEX 2mm RISER SC-APC/SC 1M EA B  $       6.31 12.0%  $               5.55 N/A N/A
R1S2R9-SASC002MC SM SIMPLEX 2mm RISER SC APC/SC 2M EA B  $       6.54 12.0%  $               5.76 N/A N/A
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R1S2R9-SASC003MC SM SIMPLEX 2mm RISER SC-APC/SC 3M EA B  $       6.77 12.0%  $               5.96 N/A N/A
R1S2R9-SASC005MC SM SIMPLEX 2mm RISER SC-APC/SC 5M EA B  $       7.23 12.0%  $               6.36 N/A N/A
R1S2R9-SASC007MC SM SIMPLEX 2mm RISER SC-APC/SC 7M EA B  $       7.69 12.0%  $               6.77 N/A N/A
R1S2R9-SASC008MC SM SIMPLEX 2mm RISER SC-APC/SC 8M EA B  $       7.92 12.0%  $               6.97 N/A N/A
R1S2R9-SASC010MC SM SIMPLEX 2mm RISER SC-APC/SC 10M EA B  $       8.38 12.0%  $               7.37 N/A N/A
R1S2R9-SASC015MC SM SIMPLEX 2mm RISER SC-APC/SC 15M EA B  $       9.54 12.0%  $               8.40 N/A N/A
R1S2R9-SASC020MC SM SIMPLEX 2mm RISER SC-APC/SC 20M EA B  $     10.69 12.0%  $               9.41 N/A N/A
R1S2R9-SCSC001MC SM SIMPLEX 2mm RISER SC/SC 1M EA B  $       5.15 12.0%  $               4.53 N/A N/A
R1S2R9-SCSC002MC SM SIMPLEX 2mm RISER SC/SC 2M EA B  $       5.38 12.0%  $               4.73 N/A N/A
R1S2R9-SCSC003MC SM SIMPLEX 2mm RISER SC/SC 3M EA B  $       5.62 12.0%  $               4.95 N/A N/A
R1S2R9-SCSC005MC SM SIMPLEX 2mm RISER SC/SC 5M EA B  $       6.08 12.0%  $               5.35 N/A N/A
R1S2R9-SCSC007MC SM SIMPLEX 2mm RISER SC/SC 7M EA B  $       6.54 12.0%  $               5.76 N/A N/A
R1S2R9-SCSC008MC SM SIMPLEX 2mm RISER SC/SC 8M EA B  $       6.77 12.0%  $               5.96 N/A N/A
R1S2R9-SCSC010MC SM SIMPLEX 2mm RISER SC/SC 10M EA B  $       7.23 12.0%  $               6.36 N/A N/A
R1S2R9-SCSC015MC SM SIMPLEX 2mm RISER SC/SC 15M EA B  $       8.38 12.0%  $               7.37 N/A N/A
R1S2R9-SCSC020MC SM SIMPLEX 2mm RISER SC/SC 20M EA B  $       9.54 12.0%  $               8.40 N/A N/A
R1S2R9-SCST001MC SM SIMPLEX 2mm RISER SC/ST 1M EA B  $       5.15 12.0%  $               4.53 N/A N/A
R1S2R9-SCST002MC SM SIMPLEX 2mm RISER SC/ST 2M EA B  $       5.38 12.0%  $               4.73 N/A N/A
R1S2R9-SCST003MC SM SIMPLEX 2mm RISER SC/ST 3M EA B  $       5.62 12.0%  $               4.95 N/A N/A
R1S2R9-SCST005MC SM SIMPLEX 2mm RISER SC/ST 5M EA B  $       6.08 12.0%  $               5.35 N/A N/A
R1S3R9-FCSA001MC SM SIMPLEX 3mm RISER FC/SC-APC 1M EA B  $       7.00 12.0%  $               6.16 N/A N/A
R1S3R9-FCSA002MC SM SIMPLEX 3mm RISER FC/SC-APC 2M EA B  $       7.31 12.0%  $               6.43 N/A N/A
R1S3R9-FCSA003MC SM SIMPLEX 3mm RISER FC/SC-APC 3M EA B  $       7.62 12.0%  $               6.71 N/A N/A
R1S3R9-FCSA005MC SM SIMPLEX 3mm RISER FC/SC-APC 5M EA B  $       8.23 12.0%  $               7.24 N/A N/A
R1S3R9-FCSC001MC SM SIMPLEX 3mm RISER FC/SC 1M EA B  $       5.85 12.0%  $               5.15 N/A N/A
R1S3R9-FCSC002MC SM SIMPLEX 3mm RISER FC/SC 2M EA B  $       6.15 12.0%  $               5.41 N/A N/A
R1S3R9-FCSC003MC SM SIMPLEX 3mm RISER FC/SC 3M EA B  $       6.46 12.0%  $               5.68 N/A N/A
R1S3R9-FCSC005MC SM SIMPLEX 3mm RISER FC/SC 5 M EA B  $       7.08 12.0%  $               6.23 N/A N/A
R1S3R9-FCST001MC SM SIMPLEX 3mm RISER FC/ST 1M EA B  $       5.85 12.0%  $               5.15 N/A N/A
R1S3R9-FCST002MC SM SIMPLEX 3mm RISER FC/ST 2M EA B  $       6.15 12.0%  $               5.41 N/A N/A
R1S3R9-FCST003MC SM SIMPLEX 3mm RISER FC/ST 3M EA B  $       6.46 12.0%  $               5.68 N/A N/A
R1S3R9-FCST005MC SM SIMPLEX 3mm RISER FC/ST 5M EA B  $       7.08 12.0%  $               6.23 N/A N/A
R1S3R9-SASA001MC SM SIMPLEX 3mm RISER SC-APC/SC-APC 1M EA B  $       7.54 12.0%  $               6.64 N/A N/A
R1S3R9-SASA002MC SM SIMPLEX 3mm RISER SC-APC/SC-APC 2M EA B  $       7.85 12.0%  $               6.91 N/A N/A
R1S3R9-SASA003MC SM SIMPLEX 3mm RISER SCAPC/SC-APC 3M EA B  $       8.15 12.0%  $               7.17 N/A N/A
R1S3R9-SASA004MC SM SIMPLEX 3mm RISER SCAPC/SCAPC 4M EA B  $       8.46 12.0%  $               7.44 N/A N/A
R1S3R9-SASA005MC SM SIMPLEX 3mm RISER SC-APC/SC-APC 5M EA B  $       8.77 12.0%  $               7.72 N/A N/A
R1S3R9-SASA006MC SM SIMPLEX 3mm RISER SC-APC/SC-APC 6M EA B  $       9.08 12.0%  $               7.99 N/A N/A
R1S3R9-SASA007MC SM SIMPLEX 3mm RISER SC-APC/SC-APC 7M EA B  $       9.38 12.0%  $               8.25 N/A N/A
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R1S3R9-SASA008MC SM SIMPLEX 3mm RISER SC-APC/SC-APC 8M EA B  $       9.69 12.0%  $               8.53 N/A N/A
R1S3R9-SASA009MC SM SIMPLEX 3mm RISER SC-APC/SC-APC 9M EA B  $     10.00 12.0%  $               8.80 N/A N/A
R1S3R9-SASA010MC SM SIMPLEX 3mm RISER SC-APC/SC-APC 10M EA B  $     10.31 12.0%  $               9.07 N/A N/A
R1S3R9-SASA012MC SM SIMPLEX 3mm RISER SC-APC/SC-APC 12M EA B  $     10.92 12.0%  $               9.61 N/A N/A
R1S3R9-SASA015MC SM SIMPLEX 3mm RISER SC-APC/SC-APC 15M EA B  $     11.85 12.0%  $             10.43 N/A N/A
R1S3R9-SASA020MC SM SIMPLEX 3mm RISER SC-APC/SC-APC 20M EA B  $     13.38 12.0%  $             11.77 N/A N/A
R1S3R9-SASA025MC SM SIMPLEX 3mm RISER SC-APC/SC-APC 25M EA B  $     14.92 12.0%  $             13.13 N/A N/A
R1S3R9-SASA030MC SM SIMPLEX 3mm RISER SC-APC/SC-APC 30M EA B  $     16.46 12.0%  $             14.48 N/A N/A
R1S3R9-SASC001MC SM SIMPLEX 3mm RISER SC-APC/SC 1M EA B  $       6.38 12.0%  $               5.61 N/A N/A
R1S3R9-SASC002MC SM SIMPLEX 3mm RISER SC-APC/SC 2M EA B  $       6.69 12.0%  $               5.89 N/A N/A
R1S3R9-SASC003MC SM SIMPLEX 3mm RISER SC-APC/SC 3M EA B  $       7.00 12.0%  $               6.16 N/A N/A
R1S3R9-SASC004MC SM SIMPLEX 3mm RISER SC-APC/SC 4M EA B  $       7.31 12.0%  $               6.43 N/A N/A
R1S3R9-SASC005MC SM SIMPLEX 3mm RISER SC-APC/SC 5M EA B  $       7.62 12.0%  $               6.71 N/A N/A
R1S3R9-SASC006MC SM SIMPLEX 3mm RISER SC-APC/SC 6M EA B  $       7.92 12.0%  $               6.97 N/A N/A
R1S3R9-SASC007MC SM SIMPLEX 3mm RISER SC-APC/SC 7M EA B  $       8.23 12.0%  $               7.24 N/A N/A
R1S3R9-SASC008MC SM SIMPLEX 3mm RISER SC-APC/SC 8M EA B  $       8.54 12.0%  $               7.52 N/A N/A
R1S3R9-SASC009MC SM SIMPLEX 3mm RISER SC-APC/SC 9M EA B  $       8.85 12.0%  $               7.79 N/A N/A
R1S3R9-SASC010MC SM SIMPLEX 3mm RISER SC-APC/SC 10M EA B  $       9.15 12.0%  $               8.05 N/A N/A
R1S3R9-SASC012MC SM SIMPLEX 3mm RISER SC-APC/SC 12M EA B  $       9.77 12.0%  $               8.60 N/A N/A
R1S3R9-SASC015MC SM SIMPLEX 3mm RISER SC-APC/SC 15M EA B  $     10.69 12.0%  $               9.41 N/A N/A
R1S3R9-SASC020MC SM SIMPLEX 3mm RISER SC-APC/SC 20M EA B  $     12.23 12.0%  $             10.76 N/A N/A
R1S3R9-SASC025MC SM SIMPLEX 3mm RISER SC-APC/SC 25M EA B  $     13.77 12.0%  $             12.12 N/A N/A
R1S3R9-SASC030MC SM SIMPLEX 3mm RISER SC-APC/SC 30M EA B  $     15.31 12.0%  $             13.47 N/A N/A
R1S3R9-SAST001MC SM SIMPLEX 3mm RISER SC-APC/ST 1M EA B  $       6.38 12.0%  $               5.61 N/A N/A
R1S3R9-SAST002MC SM SIMPLEX 3mm RISER SC-APC/ST 2M EA B  $       6.69 12.0%  $               5.89 N/A N/A
R1S3R9-SAST003MC SM SIMPLEX 3mm RISER SC-APC/ST 3M EA B  $       7.00 12.0%  $               6.16 N/A N/A
R1S3R9-SCSC001MC SM SIMPLEX 3mm RISER SC/SC 1M EA B  $       5.23 12.0%  $               4.60 N/A N/A
R1S3R9-SCSC002MC SM SIMPLEX 3mm RISER SC/SC 2M EA B  $       5.54 12.0%  $               4.88 N/A N/A
R1S3R9-SCSC003MC SM SIMPLEX 3mm RISER SC/SC 3M EA B  $       5.85 12.0%  $               5.15 N/A N/A
R1S3R9-SCSC004MC SM SIMPLEX 3mm RISER SC/SC 4M EA B  $       6.15 12.0%  $               5.41 N/A N/A
R1S3R9-SCSC005MC SM SIMPLEX 3mm RISER SC/SC 5M EA B  $       6.46 12.0%  $               5.68 N/A N/A
R1S3R9-SCSC010MC SM SIMPLEX 3mm RISER SC/SC 10M EA B  $       8.00 12.0%  $               7.04 N/A N/A
R1S3R9-SCST001MC SM SIMPLEX 3mm RISER SC/ST 1M EA B  $       5.23 12.0%  $               4.60 N/A N/A
R1S3R9-SCST002MC SM SIMPLEX 3mm RISER SC/ST 2M EA B  $       5.54 12.0%  $               4.88 N/A N/A
R1S3R9-SCST003MC SM SIMPLEX 3mm RISER SC/ST 3M EA B  $       5.85 12.0%  $               5.15 N/A N/A
R1S3R9-SCST005MC SM SIMPLEX 3mm RISER SC/ST 5M EA B  $       6.46 12.0%  $               5.68 N/A N/A
R1S3R9-SCST010MC SM SIMPLEX 3mm RISER SC/ST 10M EA B  $       8.00 12.0%  $               7.04 N/A N/A
R1S3R9-STST001MC SM SIMPLEX 3mm RISER ST/ST 1M EA B  $       5.23 12.0%  $               4.60 N/A N/A
R1S3R9-STST002MC SM SIMPLEX 3mm RISER ST/ST 2M EA B  $       5.54 12.0%  $               4.88 N/A N/A

6962 of 9702



NW Infrastructure Porta

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Porta                           
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

R1S3R9-STST003MC SM SIMPLEX 3mm RISER ST/ST 3M EA B  $       5.85 12.0%  $               5.15 N/A N/A
R1S3R9-STST005MC SM SIMPLEX 3mm RISER ST/ST 5M EA B  $       6.46 12.0%  $               5.68 N/A N/A
R1S3R9-STST010MC SM SIMPLEX 3mm RISER ST/ST 10M EA B  $       8.00 12.0%  $               7.04 N/A N/A
R1S9-FA1M SINGLEMODE SIMPLEX 900UM FA-APC PIGTAIL 1M EA B  $       4.46 12.0%  $               3.92 N/A N/A
R1S9-FA2M SINGLEMODE SIMPLEX 900UM FC-APC PIGTAIL 2M EA B  $       4.69 12.0%  $               4.13 N/A N/A
R1S9-FA3M SINGLEMODE SIMPLEX 900UM FC-APC PIGTAIL 3M EA B  $       4.92 12.0%  $               4.33 N/A N/A
R1S9-FC1M SINGLEMODE SIMPLEX 900UM FC PIGTAIL 1M EA B  $       3.69 12.0%  $               3.25 N/A N/A
R1S9-FC2M SINGLEMODE SIMPLEX 900UM FC PIGTAIL 2M EA B  $       3.92 12.0%  $               3.45 N/A N/A
R1S9-FC3M SINGLEMODE SIMPLEX 900UM FC PIGTAIL 3M EA B  $       4.15 12.0%  $               3.65 N/A N/A
R1S9-LA1M SINGLEMODE SIMPLEX 900UM LC-APC PIGTAIL 1M EA B  $       5.62 12.0%  $               4.95 N/A N/A
R1S9-LA2M SINGLEMODE SIMPLEX 900UM LC-APC PIGTAIL 2M EA B  $       5.85 12.0%  $               5.15 N/A N/A
R1S9-LA3M SINGLEMODE SIMPLEX 900UM LC-APC PIGTAIL 3M EA B  $       6.08 12.0%  $               5.35 N/A N/A
R1S9-LC1M SINGLEMODE SIMPLEX 900UM LC PIGTAIL 1M EA B  $       3.69 12.0%  $               3.25 N/A N/A
R1S9-LC2M SINGLEMODE SIMPLEX 900UM LC PIGTAIL 2M EA B  $       3.92 12.0%  $               3.45 N/A N/A
R1S9-LC3M SINGLEMODE SIMPLEX 900UM LC PIGTAIL 3M EA B  $       4.15 12.0%  $               3.65 N/A N/A
R1S9-SA1M SINGLEMODE SIMPLEX 900UM SC-APC PIGTAIL 1M EA B  $       4.23 12.0%  $               3.72 N/A N/A
R1S9-SA2M SINGLEMODE SIMPLEX 900UM SC-APC PIGTAIL 2M EA B  $       4.46 12.0%  $               3.92 N/A N/A
R1S9-SA3M SINGLEMODE SIMPLEX 900UM SC-APC PIGTAIL 3M EA B  $       4.69 12.0%  $               4.13 N/A N/A
R1S9-SC1M SINGLEMODE SIMPLEX 900UM SC PIGTAIL 1M EA B  $       3.08 12.0%  $               2.71 N/A N/A
R1S9-SC2M SINGLEMODE SIMPLEX 900UM SC PIGTAIL 2M EA B  $       3.31 12.0%  $               2.91 N/A N/A
R1S9-SC3M SINGLEMODE SIMPLEX 900UM SC PIGTAIL 3M EA B  $       3.54 12.0%  $               3.12 N/A N/A
R1S9-ST1M SINGLEMODE SIMPLEX 900UM ST PIGTAIL 1M EA B  $       3.08 12.0%  $               2.71 N/A N/A
R1S9-ST2M SINGLEMODE SIMPLEX 900UM ST PIGTAIL 2M EA B  $       3.31 12.0%  $               2.91 N/A N/A
R1S9-ST3M SINGLEMODE SIMPLEX 900UM ST PIGTAIL 3M EA B  $       3.54 12.0%  $               3.12 N/A N/A
R2Z2R9-FCFC001MC SM DUPLEX ZIP 2mm RISER FC/FC 1M EA B  $     11.31 12.0%  $               9.95 N/A N/A
R2Z2R9-FCFC002MC SM DUPLEX ZIP 2mm RISER FC/FC 2M EA B  $     11.85 12.0%  $             10.43 N/A N/A
R2Z2R9-FCFC003MC SM DUPLEX ZIP 2mm RISER FC/FC 3M EA B  $     12.38 12.0%  $             10.89 N/A N/A
R2Z2R9-FCFC004MC SM DUPLEX ZIP 2mm RISER FC/FC 4M EA B  $     12.92 12.0%  $             11.37 N/A N/A
R2Z2R9-FCFC005MC SM DUPLEX ZIP 2mm RISER FC/FC 5M EA B  $     13.46 12.0%  $             11.84 N/A N/A
R2Z2R9-FCFC006MC SM DUPLEX ZIP 2mm RISER FC/FC 6M EA B  $     14.00 12.0%  $             12.32 N/A N/A
R2Z2R9-FCFC007MC SM DUPLEX ZIP 2mm RISER FC/FC 7M EA B  $     14.54 12.0%  $             12.80 N/A N/A
R2Z2R9-FCFC008MC SM DUPLEX ZIP 2mm RISER FC/FC 8M EA B  $     15.08 12.0%  $             13.27 N/A N/A
R2Z2R9-FCFC009MC SM DUPLEX ZIP 2mm RISER FC/FC 9M EA B  $     15.62 12.0%  $             13.75 N/A N/A
R2Z2R9-FCFC010MC SM DUPLEX ZIP 2mm RISER FC/FC 10M EA B  $     16.15 12.0%  $             14.21 N/A N/A
R2Z2R9-FCFC012MC SM DUPLEX ZIP 2mm RISER FC/FC 12M EA B  $     17.23 12.0%  $             15.16 N/A N/A
R2Z2R9-FCFC015MC SM DUPLEX ZIP 2mm RISER FC/FC 15M EA B  $     18.85 12.0%  $             16.59 N/A N/A
R2Z2R9-FCFC020MC SM DUPLEX ZIP 2mm RISER FC/FC 20M EA B  $     21.54 12.0%  $             18.96 N/A N/A
R2Z2R9-FCLC001MC SM DUPLEX ZIP 2mm RISER FC/LC 1M EA B  $     11.31 12.0%  $               9.95 N/A N/A
R2Z2R9-FCLC002MC SM DUPLEX ZIP 2mm RISER FC/LC 2M EA B  $     11.85 12.0%  $             10.43 N/A N/A
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R2Z2R9-FCLC003MC SM DUPLEX ZIP 2mm RISER FC/LC 3M EA B  $     12.38 12.0%  $             10.89 N/A N/A
R2Z2R9-FCLC004MC SM DUPLEX ZIP 2mm RISER FC/LC 4M EA B  $     12.92 12.0%  $             11.37 N/A N/A
R2Z2R9-FCLC005MC SM DUPLEX ZIP 2mm RISER FC/LC 5M EA B  $     13.46 12.0%  $             11.84 N/A N/A
R2Z2R9-FCLC006MC SM DUPLEX ZIP 2mm RISER FC/LC 6M EA B  $     14.00 12.0%  $             12.32 N/A N/A
R2Z2R9-FCLC007MC SM DUPLEX ZIP 2mm RISER FC/LC 7M EA B  $     14.54 12.0%  $             12.80 N/A N/A
R2Z2R9-FCLC008MC SM DUPLEX ZIP 2mm RISER FC/LC 8M EA B  $     15.08 12.0%  $             13.27 N/A N/A
R2Z2R9-FCLC009MC SM DUPLEX ZIP 2mm RISER FC/LC 9M EA B  $     15.62 12.0%  $             13.75 N/A N/A
R2Z2R9-FCLC010MC SM DUPLEX ZIP 2mm RISER FC/LC 10M EA B  $     16.15 12.0%  $             14.21 N/A N/A
R2Z2R9-FCLC015MC SM DUPLEX ZIP 2mm RISER FC/LC 15M EA B  $     18.85 12.0%  $             16.59 N/A N/A
R2Z2R9-FCLC020MC SM DUPLEX ZIP 2mm RISER FC/LC 20M EA B  $     21.54 12.0%  $             18.96 N/A N/A
R2Z2R9-FCSC001MC SM DUPLEX ZIP 2mm RISER FC/SC 1M EA B  $     10.54 12.0%  $               9.28 N/A N/A
R2Z2R9-FCSC002MC SM DUPLEX ZIP 2mm RISER FC/SC 2M EA B  $     11.08 12.0%  $               9.75 N/A N/A
R2Z2R9-FCSC003MC SM DUPLEX ZIP 2mm RISER FC/SC 3M EA B  $     11.62 12.0%  $             10.23 N/A N/A
R2Z2R9-FCSC004MC SM DUPLEX ZIP 2mm RISER FC/SC 4M EA B  $     12.15 12.0%  $             10.69 N/A N/A
R2Z2R9-FCSC005MC SM DUPLEX ZIP 2mm RISER FC/SC 5M EA B  $     12.69 12.0%  $             11.17 N/A N/A
R2Z2R9-FCSC006MC SM DUPLEX ZIP 2mm RISER FC/SC 6M EA B  $     13.23 12.0%  $             11.64 N/A N/A
R2Z2R9-FCSC007MC SM DUPLEX ZIP 2mm RISER FC/SC 7M EA B  $     13.77 12.0%  $             12.12 N/A N/A
R2Z2R9-FCSC008MC SM DUPLEX ZIP 2mm RISER FC/SC 8M EA B  $     14.31 12.0%  $             12.59 N/A N/A
R2Z2R9-FCSC009MC SM DUPLEX ZIP 2mm RISER FC/SC 9M EA B  $     14.85 12.0%  $             13.07 N/A N/A
R2Z2R9-FCSC010MC SM DUPLEX ZIP 2mm RISER FC/SC 10M EA B  $     15.38 12.0%  $             13.53 N/A N/A
R2Z2R9-FCSC012MC SM DUPLEX ZIP 2mm RISER FC/SC 12M EA B  $     16.46 12.0%  $             14.48 N/A N/A
R2Z2R9-FCSC015MC SM DUPLEX ZIP 2mm RISER FC/SC 15M EA B  $     18.08 12.0%  $             15.91 N/A N/A
R2Z2R9-FCSC020MC SM DUPLEX ZIP 2mm RISER FC/SC 20M EA B  $     20.77 12.0%  $             18.28 N/A N/A
R2Z2R9-FCST001MC SM DUPLEX ZIP 2mm RISER FC/ST 1M EA B  $     10.54 12.0%  $               9.28 N/A N/A
R2Z2R9-FCST002MC SM DUPLEX ZIP 2mm RISER FC/ST 2M EA B  $     11.08 12.0%  $               9.75 N/A N/A
R2Z2R9-FCST003MC SM DUPLEX ZIP 2mm RISER FC/ST 3M EA B  $     11.62 12.0%  $             10.23 N/A N/A
R2Z2R9-FCST004MC SM DUPLEX ZIP 2mm RISER FC/ST 4M EA B  $     12.15 12.0%  $             10.69 N/A N/A
R2Z2R9-FCST005MC SM DUPLEX ZIP 2mm RISER FC/ST 5M EA B  $     12.69 12.0%  $             11.17 N/A N/A
R2Z2R9-FCST006MC SM DUPLEX ZIP 2mm RISER FC/ST 6M EA B  $     13.23 12.0%  $             11.64 N/A N/A
R2Z2R9-FCST007MC SM DUPLEX ZIP 2mm RISER FC/ST 7M EA B  $     13.77 12.0%  $             12.12 N/A N/A
R2Z2R9-FCST008MC SM DUPLEX ZIP 2mm RISER FC/ST 8M EA B  $     14.31 12.0%  $             12.59 N/A N/A
R2Z2R9-FCST009MC SM DUPLEX ZIP 2mm RISER FC/ST 9M EA B  $     14.85 12.0%  $             13.07 N/A N/A
R2Z2R9-FCST010MC SM DUPLEX ZIP 2mm RISER FC/ST 10M EA B  $     15.38 12.0%  $             13.53 N/A N/A
R2Z2R9-FCST012MC SM DUPLEX ZIP 2mm RISER FC/ST 12M EA B  $     16.46 12.0%  $             14.48 N/A N/A
R2Z2R9-FCST015MC SM DUPLEX ZIP 2mm RISER FC/ST 15M EA B  $     18.08 12.0%  $             15.91 N/A N/A
R2Z2R9-FCST020MC SM DUPLEX ZIP 2mm RISER FC/ST 20M EA B  $     20.77 12.0%  $             18.28 N/A N/A
R2Z2R9-LCLC001MC SM DUPLEX ZIP 2mm RISER LC/LC 1M EA B  $     11.31 12.0%  $               9.95 N/A N/A
R2Z2R9-LCLC002MC SM DUPLEX ZIP 2mm RISER LC/LC 2M EA B  $     11.85 12.0%  $             10.43 N/A N/A
R2Z2R9-LCLC003MC SM DUPLEX ZIP 2mm RISER LC/LC 3M EA B  $     12.38 12.0%  $             10.89 N/A N/A
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R2Z2R9-LCLC004MC SM DUPLEX ZIP 2mm RISER LC/LC 4M EA B  $     12.92 12.0%  $             11.37 N/A N/A
R2Z2R9-LCLC005MC SM DUPLEX ZIP 2mm RISER LC/LC 5M EA B  $     13.46 12.0%  $             11.84 N/A N/A
R2Z2R9-LCLC006MC SM DUPLEX ZIP 2mm RISER LC/LC 6M EA B  $     14.00 12.0%  $             12.32 N/A N/A
R2Z2R9-LCLC007MC SM DUPLEX ZIP 2mm RISER LC/LC 7M EA B  $     14.54 12.0%  $             12.80 N/A N/A
R2Z2R9-LCLC008MC SM DUPLEX ZIP 2mm RISER LC/LC 8M EA B  $     15.08 12.0%  $             13.27 N/A N/A
R2Z2R9-LCLC009MC SM DUPLEX ZIP 2mm RISER LC/LC 9M EA B  $     15.62 12.0%  $             13.75 N/A N/A
R2Z2R9-LCLC010MC SM DUPLEX ZIP 2mm RISER LC/LC 10M EA B  $     16.15 12.0%  $             14.21 N/A N/A
R2Z2R9-LCLC012MC SM DUPLEX ZIP 2mm RISER LC/LC 12M EA B  $     17.23 12.0%  $             15.16 N/A N/A
R2Z2R9-LCLC015MC SM DUPLEX ZIP 2mm RISER LC/LC 15M EA B  $     18.85 12.0%  $             16.59 N/A N/A
R2Z2R9-LCLC020MC SM DUPLEX ZIP 2mm RISER LC/LC 20M EA B  $     21.54 12.0%  $             18.96 N/A N/A
R2Z2R9-LCLC025MC SM DUPLEX ZIP 2mm RISER LC/LC 25M EA B  $     24.23 12.0%  $             21.32 N/A N/A
R2Z2R9-LCLC030MC SM DUPLEX ZIP 2mm RISER LC/LC 30M EA B  $     26.92 12.0%  $             23.69 N/A N/A
R2Z2R9-LCSA001MC SM DUPLEX ZIP 2mm RISER LC/SC-APC 1M EA B  $     12.38 12.0%  $             10.89 N/A N/A
R2Z2R9-LCSA002MC SM DUPLEX ZIP 2mm RISER LC/SC-APC 2M EA B  $     12.92 12.0%  $             11.37 N/A N/A
R2Z2R9-LCSA003MC SM DUPLEX ZIP 2mm RISER LC/SC-APC 3M EA B  $     13.46 12.0%  $             11.84 N/A N/A
R2Z2R9-LCSA004MC SM DUPLEX ZIP 2mm RISER LC/SC-APC 4M EA B  $     14.00 12.0%  $             12.32 N/A N/A
R2Z2R9-LCSA005MC SM DUPLEX ZIP 2mm RISER LC/SC-APC 5M EA B  $     14.54 12.0%  $             12.80 N/A N/A
R2Z2R9-LCSA006MC SM DUPLEX ZIP 2mm RISER LC/SC-APC 6M EA B  $     15.08 12.0%  $             13.27 N/A N/A
R2Z2R9-LCSA007MC SM DUPLEX ZIP 2mm RISER LC/SC-APC 7M EA B  $     15.62 12.0%  $             13.75 N/A N/A
R2Z2R9-LCSA008MC SM DUPLEX ZIP 2mm RISER LC/SC-APC 8M EA B  $     16.15 12.0%  $             14.21 N/A N/A
R2Z2R9-LCSA010MC SM DUPLEX ZIP 2mm RISER LC/SC-APC 10M EA B  $     17.23 12.0%  $             15.16 N/A N/A
R2Z2R9-LCSA015MC SM DUPLEX ZIP 2mm RISER LC/SC-APC 15M EA B  $     19.92 12.0%  $             17.53 N/A N/A
R2Z2R9-LCSA020MC SM DUPLEX ZIP 2mm RISER LC/SC-APC 20M EA B  $     22.62 12.0%  $             19.91 N/A N/A
R2Z2R9-LCSA025MC SM DUPLEX 2mm RISER LC/SC-APC 25M EA B  $     25.31 12.0%  $             22.27 N/A N/A
R2Z2R9-LCSA030MC SM DUPLEX 2mm RISER LC/SC-APC 30M EA B  $     28.00 12.0%  $             24.64 N/A N/A
R2Z2R9-LCSC001MC SM DUPLEX ZIP 2mm RISER LC/SC 1M EA B  $     10.54 12.0%  $               9.28 N/A N/A
R2Z2R9-LCSC002MC SM DUPLEX ZIP 2mm RISER LC/SC 2M EA B  $     11.08 12.0%  $               9.75 N/A N/A
R2Z2R9-LCSC003MC SM DUPLEX ZIP 2mm RISER LC/SC 3M EA B  $     11.62 12.0%  $             10.23 N/A N/A
R2Z2R9-LCSC004MC SM DUPLEX ZIP 2mm RISER LC/SC 4M EA B  $     12.15 12.0%  $             10.69 N/A N/A
R2Z2R9-LCSC005MC SM DUPLEX ZIP 2mm RISER LC/SC 5M EA B  $     12.69 12.0%  $             11.17 N/A N/A
R2Z2R9-LCSC006MC SM DUPLEX ZIP 2mm RISER LC/SC 6M EA B  $     13.23 12.0%  $             11.64 N/A N/A
R2Z2R9-LCSC007MC SM DUPLEX ZIP 2mm RISER LC/SC 7M EA B  $     13.77 12.0%  $             12.12 N/A N/A
R2Z2R9-LCSC008MC SM DUPLEX ZIP 2mm RISER LC/SC 8M EA B  $     14.31 12.0%  $             12.59 N/A N/A
R2Z2R9-LCSC009MC SM DUPLEX ZIP 2mm RISER LC/SC 9M EA B  $     14.85 12.0%  $             13.07 N/A N/A
R2Z2R9-LCSC010MC SM DUPLEX ZIP 2mm RISER LC/SC 10M EA B  $     15.38 12.0%  $             13.53 N/A N/A
R2Z2R9-LCSC012MC SM DUPLEX ZIP 2mm RISER LC/SC 12M EA B  $     16.46 12.0%  $             14.48 N/A N/A
R2Z2R9-LCSC015MC SM DUPLEX ZIP 2mm RISER LC/SC 15M EA B  $     18.08 12.0%  $             15.91 N/A N/A
R2Z2R9-LCSC020MC SM DUPLEX ZIP 2mm RISER LC/SC 20M EA B  $     20.77 12.0%  $             18.28 N/A N/A
R2Z2R9-LCSC025MC SM DUPLEX ZIP 2mm RISER LC/SC 25M EA B  $     23.46 12.0%  $             20.64 N/A N/A
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R2Z2R9-LCSC030MC SM DUPLEX ZIP 2mm RISER LC/SC 30M EA B  $     26.15 12.0%  $             23.01 N/A N/A
R2Z2R9-LCST001MC SM DUPLEX ZIP 2mm RISER LC/ST 1M EA B  $     10.54 12.0%  $               9.28 N/A N/A
R2Z2R9-LCST002MC SM DUPLEX ZIP 2mm RISER LC/ST 2M EA B  $     11.08 12.0%  $               9.75 N/A N/A
R2Z2R9-LCST003MC SM DUPLEX ZIP 2mm RISER LC/ST 3M EA B  $     11.62 12.0%  $             10.23 N/A N/A
R2Z2R9-LCST004MC SM DUPLEX ZIP 2mm RISER LC/ST 4M EA B  $     12.15 12.0%  $             10.69 N/A N/A
R2Z2R9-LCST005MC SM DUPLEX ZIP 2mm RISER LC/ST 5M EA B  $     12.69 12.0%  $             11.17 N/A N/A
R2Z2R9-LCST006MC SM DUPLEX ZIP 2mm RISER LC/ST 6M EA B  $     13.23 12.0%  $             11.64 N/A N/A
R2Z2R9-LCST007MC SM DUPLEX ZIP 2mm RISER LC/ST 7M EA B  $     13.77 12.0%  $             12.12 N/A N/A
R2Z2R9-LCST008MC SM DUPLEX ZIP 2mm RISER LC/ST 8M EA B  $     14.31 12.0%  $             12.59 N/A N/A
R2Z2R9-LCST009MC SM DUPLEX ZIP 2mm RISER LC/ST 9M EA B  $     14.85 12.0%  $             13.07 N/A N/A
R2Z2R9-LCST010MC SM DUPLEX ZIP 2mm RISER LC/ST 10M EA B  $     15.38 12.0%  $             13.53 N/A N/A
R2Z2R9-LCST012MC SM DUPLEX ZIP 2mm RISER LC/ST 12M EA B  $     16.46 12.0%  $             14.48 N/A N/A
R2Z2R9-LCST015MC SM DUPLEX ZIP 2mm RISER LC/ST 15M EA B  $     18.08 12.0%  $             15.91 N/A N/A
R2Z2R9-LCST020MC SM DUPLEX ZIP 2mm RISER LC/ST 20M EA B  $     20.77 12.0%  $             18.28 N/A N/A
R2Z2R9-SASA001MC SM DUPLEX ZIP 2mm RISER SC-APC/SC-APC 1M EA B  $     13.46 12.0%  $             11.84 N/A N/A
R2Z2R9-SASA002MC SM DUPLEX ZIP 2mm RISER SC-APC/SC-APC 2M EA B  $     14.00 12.0%  $             12.32 N/A N/A
R2Z2R9-SASA003MC SM DUPLEX ZIP 2mm RISER SC-APC/SC-APC 3M EA B  $     14.54 12.0%  $             12.80 N/A N/A
R2Z2R9-SASA005MC SM DUPLEX ZIP 2mm RISER SC-APC/SC-APC 5M EA B  $     15.62 12.0%  $             13.75 N/A N/A
R2Z2R9-SASC001MC SM DUPLEX ZIP 2mm RISER SC-APC/SC 1M EA B  $     11.62 12.0%  $             10.23 N/A N/A
R2Z2R9-SASC002MC SM DUPLEX ZIP 2mm RISER SC-APC/SC 2M EA B  $     12.15 12.0%  $             10.69 N/A N/A
R2Z2R9-SASC003MC SM DUPLEX ZIP 2mm RISER SC-APC/SC 3M EA B  $     12.69 12.0%  $             11.17 N/A N/A
R2Z2R9-SASC004MC SM DUPLEX ZIP 2mm RISER SC-APC/SC 4M EA B  $     13.23 12.0%  $             11.64 N/A N/A
R2Z2R9-SASC005MC SM DUPLEX ZIP 2mm RISER SC-APC/SC 5M EA B  $     13.77 12.0%  $             12.12 N/A N/A
R2Z2R9-SASC006MC SM DUPLEX ZIP 2mm RISER SC-APC/SC 6M EA B  $     14.31 12.0%  $             12.59 N/A N/A
R2Z2R9-SASC007MC SM DUPLEX ZIP 2mm RISER SC-APC/SC 7M EA B  $     14.85 12.0%  $             13.07 N/A N/A
R2Z2R9-SASC008MC SM DUPLEX ZIP 2mm RISER SC-APC/SC 8M EA B  $     15.38 12.0%  $             13.53 N/A N/A
R2Z2R9-SASC009MC SM DUPLEX ZIP 2mm RISER SC-APC/SC 9M EA B  $     15.92 12.0%  $             14.01 N/A N/A
R2Z2R9-SASC010MC SM DUPLEX ZIP 2mm RISER SC-APC/SC 10M EA B  $     16.46 12.0%  $             14.48 N/A N/A
R2Z2R9-SASC012MC SM DUPLEX ZIP 2mm RISER SC-APC/SC 12M EA B  $     17.54 12.0%  $             15.44 N/A N/A
R2Z2R9-SASC015MC SM DUPLEX ZIP 2mm RISER SC-APC/SC 15M EA B  $     19.15 12.0%  $             16.85 N/A N/A
R2Z2R9-SASC020MC SM DUPLEX ZIP 2mm RISER SC-APC/SC 20M EA B  $     21.85 12.0%  $             19.23 N/A N/A
R2Z2R9-SCSC001MC SM DUPLEX ZIP 2mm RISER SC/SC 1M EA B  $       9.77 12.0%  $               8.60 N/A N/A
R2Z2R9-SCSC002MC SM DUPLEX ZIP 2mm RISER SC/SC 2M EA B  $     10.31 12.0%  $               9.07 N/A N/A
R2Z2R9-SCSC003MC SM DUPLEX ZIP 2mm RISER SC/SC 3M EA B  $     10.85 12.0%  $               9.55 N/A N/A
R2Z2R9-SCSC004MC SM DUPLEX ZIP 2mm RISER SC/SC 4M EA B  $     11.38 12.0%  $             10.01 N/A N/A
R2Z2R9-SCSC005MC SM DUPLEX ZIP 2mm RISER SC/SC 5M EA B  $     11.92 12.0%  $             10.49 N/A N/A
R2Z2R9-SCSC006MC SM DUPLEX ZIP 2mm RISER SC/SC 6M EA B  $     12.46 12.0%  $             10.96 N/A N/A
R2Z2R9-SCSC007MC SM DUPLEX ZIP 2mm RISER SC/SC 7M EA B  $     13.00 12.0%  $             11.44 N/A N/A
R2Z2R9-SCSC008MC SM DUPLEX ZIP 2mm RISER SC/SC 8M EA B  $     13.54 12.0%  $             11.92 N/A N/A
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R2Z2R9-SCSC009MC SM DUPLEX ZIP 2mm RISER SC/SC 9M EA B  $     14.08 12.0%  $             12.39 N/A N/A
R2Z2R9-SCSC010MC SM DUPLEX ZIP 2mm RISER SC/SC 10M EA B  $     14.62 12.0%  $             12.87 N/A N/A
R2Z2R9-SCSC012MC SM DUPLEX ZIP 2mm RISER SC/SC 12M EA B  $     15.69 12.0%  $             13.81 N/A N/A
R2Z2R9-SCSC015MC SM DUPLEX ZIP 2mm RISER SC/SC 15M EA B  $     17.31 12.0%  $             15.23 N/A N/A
R2Z2R9-SCSC020MC SM DUPLEX ZIP 2mm RISER SC/SC 20M EA B  $     20.00 12.0%  $             17.60 N/A N/A
R2Z2R9-SCSC025MC SM DUPLEX ZIP 2mm RISER SC/SC 25M EA B  $     22.69 12.0%  $             19.97 N/A N/A
R2Z2R9-SCSC030MC SM DUPLEX ZIP 2mm RISER SC/SC 30M EA B  $     25.38 12.0%  $             22.33 N/A N/A
R2Z2R9-SCST001MC SM DUPLEX ZIP 2mm RISER SC/ST 1M EA B  $       9.77 12.0%  $               8.60 N/A N/A
R2Z2R9-SCST002MC SM DUPLEX ZIP 2mm RISER SC/ST 2M EA B  $     10.31 12.0%  $               9.07 N/A N/A
R2Z2R9-SCST003MC SM DUPLEX ZIP 2mm RISER SC/ST 3M EA B  $     10.85 12.0%  $               9.55 N/A N/A
R2Z2R9-SCST004MC SM DUPLEX ZIP 2mm RISER SC/ST 4M EA B  $     11.38 12.0%  $             10.01 N/A N/A
R2Z2R9-SCST005MC SM DUPLEX ZIP 2mm RISER SC/ST 5M EA B  $     11.92 12.0%  $             10.49 N/A N/A
R2Z2R9-SCST006MC SM DUPLEX ZIP 2mm RISER SC/ST 6M EA B  $     12.46 12.0%  $             10.96 N/A N/A
R2Z2R9-SCST007MC SM DUPLEX ZIP 2mm RISER SC/ST 7M EA B  $     13.00 12.0%  $             11.44 N/A N/A
R2Z2R9-SCST008MC SM DUPLEX ZIP 2mm RISER SC/ST 8M EA B  $     13.54 12.0%  $             11.92 N/A N/A
R2Z2R9-SCST009MC SM DUPLEX ZIP 2mm RISER SC/ST 9M EA B  $     14.08 12.0%  $             12.39 N/A N/A
R2Z2R9-SCST010MC SM DUPLEX ZIP 2mm RISER SC/ST 10M EA B  $     14.62 12.0%  $             12.87 N/A N/A
R2Z2R9-SCST012MC SM DUPLEX ZIP 2mm RISER SC/ST 12M EA B  $     15.69 12.0%  $             13.81 N/A N/A
R2Z2R9-SCST015MC SM DUPLEX ZIP 2mm RISER SC/ST 15M EA B  $     17.31 12.0%  $             15.23 N/A N/A
R2Z2R9-SCST020MC SM DUPLEX ZIP 2mm RISER SC/ST 20M EA B  $     20.00 12.0%  $             17.60 N/A N/A
R2Z2R9-STST001MC SM DUPLEX ZIP 2mm RISER ST/ST 1M EA B  $       9.77 12.0%  $               8.60 N/A N/A
R2Z2R9-STST002MC SM DUPLEX ZIP 2mm RISER ST/ST 2M EA B  $     10.31 12.0%  $               9.07 N/A N/A
R2Z2R9-STST003MC SM DUPLEX ZIP 2mm RISER ST/ST 3M EA B  $     10.85 12.0%  $               9.55 N/A N/A
R2Z2R9-STST004MC SM DUPLEX ZIP 2mm RISER ST/ST 4M EA B  $     11.38 12.0%  $             10.01 N/A N/A
R2Z2R9-STST005MC SM DUPLEX ZIP 2mm RISER ST/ST 5M EA B  $     11.92 12.0%  $             10.49 N/A N/A
R2Z2R9-STST006MC SM DUPLEX ZIP 2mm RISER ST/ST 6M EA B  $     12.46 12.0%  $             10.96 N/A N/A
R2Z2R9-STST007MC SM DUPLEX ZIP 2mm RISER ST/ST 7M EA B  $     13.00 12.0%  $             11.44 N/A N/A
R2Z2R9-STST008MC SM DUPLEX ZIP 2mm RISER ST/ST 8M EA B  $     13.54 12.0%  $             11.92 N/A N/A
R2Z2R9-STST009MC SM DUPLEX ZIP 2mm RISER ST/ST 9M EA B  $     14.08 12.0%  $             12.39 N/A N/A
R2Z2R9-STST010MC SM DUPLEX ZIP 2mm RISER ST/ST 10M EA B  $     14.62 12.0%  $             12.87 N/A N/A
R2Z2R9-STST012MC SM DUPLEX ZIP 2mm RISER ST/ST 12M EA B  $     15.69 12.0%  $             13.81 N/A N/A
R2Z2R9-STST015MC SM DUPLEX ZIP 2mm RISER ST/ST 15M EA B  $     17.31 12.0%  $             15.23 N/A N/A
R2Z2R9-STST020MC SM DUPLEX ZIP 2mm RISER ST/ST 20M EA B  $     20.00 12.0%  $             17.60 N/A N/A
R2Z3R9-SASA001MC SM DUPLEX ZIP 3mm RISER SC-APC/SC-APC 1M EA B  $     13.62 12.0%  $             11.99 N/A N/A
R2Z3R9-SASA002MC SM DUPLEX ZIP 3mm RISER SC-APC/SC-APC 2M EA B  $     14.31 12.0%  $             12.59 N/A N/A
R2Z3R9-SASA003MC SM DUPLEX ZIP 3mm RISER SC-APC/SC-APC 3M EA B  $     15.00 12.0%  $             13.20 N/A N/A
R2Z3R9-SASA004MC SM DUPLEX ZIP 3mm RISER SC-APC/SC-APC 4M EA B  $     15.69 12.0%  $             13.81 N/A N/A
R2Z3R9-SASA005MC SM DUPLEX ZIP 3mm RISER SC-APC/SC-APC 5M EA B  $     16.38 12.0%  $             14.41 N/A N/A
R2Z3R9-SASA006MC SM DUPLEX ZIP 3mm RISER SC-APC/SC-APC 6M EA B  $     17.08 12.0%  $             15.03 N/A N/A
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R2Z3R9-SASA007MC SM DUPLEX ZIP 3mm RISER SC-APC/SC-APC 7M EA B  $     17.77 12.0%  $             15.64 N/A N/A
R2Z3R9-SASA008MC SM DUPLEX ZIP 3mm RISER SC-APC/SC-APC 8M EA B  $     18.46 12.0%  $             16.24 N/A N/A
R2Z3R9-SASA009MC SM DUPLEX ZIP 3mm RISER SC-APC/SC-APC 9M EA B  $     19.15 12.0%  $             16.85 N/A N/A
R2Z3R9-SASA010MC SM DUPLEX ZIP 3mm RISER SC-APC/SC-APC 10M EA B  $     19.85 12.0%  $             17.47 N/A N/A
R2Z3R9-SASA012MC SM DUPLEX ZIP 3mm RISER SC-APC/SC-APC 12M EA B  $     21.23 12.0%  $             18.68 N/A N/A
R2Z3R9-SASA015MC SM DUPLEX ZIP 3mm RISER SC-APC/SC-APC 15M EA B  $     23.31 12.0%  $             20.51 N/A N/A
R2Z3R9-SASA020MC SM DUPLEX ZIP 3mm RISER SC-APC/SC-APC 20M EA B  $     26.77 12.0%  $             23.56 N/A N/A
R2Z3R9-SASC001MC SM DUPLEX ZIP 3mm RISER SC-APC/SC 1M EA B  $     11.77 12.0%  $             10.36 N/A N/A
R2Z3R9-SASC002MC SM DUPLEX ZIP 3mm RISER SC-APC/SC 2M EA B  $     12.46 12.0%  $             10.96 N/A N/A
R2Z3R9-SASC003MC SM DUPLEX ZIP 3mm RISER SC-APC/SC 3M EA B  $     13.15 12.0%  $             11.57 N/A N/A
R2Z3R9-SASC005MC SM DUPLEX ZIP 3mm RISER SC-APC/SC 5M EA B  $     14.54 12.0%  $             12.80 N/A N/A
R2Z3R9-SASC007MC SM DUPLEX ZIP 3mm RISER SC-APC/SC 7M EA B  $     15.92 12.0%  $             14.01 N/A N/A
R2Z3R9-SASC008MC SM DUPLEX ZIP 3mm RISER SC-APC/SC 8M EA B  $     16.62 12.0%  $             14.63 N/A N/A
R2Z3R9-SASC010MC SM DUPLEX ZIP 3mm RISER SC-APC/SC 10M EA B  $     18.00 12.0%  $             15.84 N/A N/A
R2Z3R9-SASC012MC SM DUPLEX ZIP 3mm RISER SC-APC/SC 12M EA B  $     19.38 12.0%  $             17.05 N/A N/A
R2Z3R9-SASC015MC SM DUPLEX ZIP 3mm RISER SC-APC/SC 15M EA B  $     21.46 12.0%  $             18.88 N/A N/A
R2Z3R9-SASC020MC SM DUPLEX ZIP 3mm RISER SC-APC/SC 20M EA B  $     24.92 12.0%  $             21.93 N/A N/A
R6D9-FA2M SINGLEMODE 6 FIBER 900UM FC-APC PIGTAIL 2M EA B  $     53.54 12.0%  $             47.12 N/A N/A
R6D9-FA3M SINGLEMODE 6 FIBER 900UM FC-APC PIGTAIL 3M EA B  $     54.92 12.0%  $             48.33 N/A N/A
R6D9-FC2M SINGLEMODE 6 FIBER 900UM FC PIGTAIL 2M EA B  $     44.31 12.0%  $             38.99 N/A N/A
R6D9-FC3M SINGLEMODE 6 FIBER 900UM FC PIGTAIL 3M EA B  $     45.69 12.0%  $             40.21 N/A N/A
R6D9-LA2M SINGLEMODE 6 FIBER 900UM LC-APC PIGTAIL 2M EA B  $     51.23 12.0%  $             45.08 N/A N/A
R6D9-LA3M SINGLEMODE 6 FIBER 900UM LC-APC PIGTAIL 3M EA B  $     52.62 12.0%  $             46.31 N/A N/A
R6D9-LC2M SINGLEMODE 6 FIBER 900UM LC PIGTAIL 2M EA B  $     42.00 12.0%  $             36.96 N/A N/A
R6D9-LC3M SINGLEMODE 6 FIBER 900UM LC PIGTAIL 3M EA B  $     43.38 12.0%  $             38.17 N/A N/A
R6D9-SA2M SINGLEMODE 6 FIBER 900UM SC-APC PIGTAIL 2M EA B  $     39.69 12.0%  $             34.93 N/A N/A
R6D9-SA3M SINGLEMODE 6 FIBER 900UM SC-APC PIGTAIL 3M EA B  $     41.08 12.0%  $             36.15 N/A N/A
R6D9-SC2M SINGLEMODE 6 FIBER 900UM SC PIGTAIL 2M EA B  $     33.85 12.0%  $             29.79 N/A N/A
R6D9-SC3M SINGLEMODE 6 FIBER 900UM SC PIGTAIL 3M EA B  $     35.23 12.0%  $             31.00 N/A N/A
R6D9-ST2M SINGLEMODE 6 FIBER 900UM ST PIGTAIL 2M EA B  $     33.85 12.0%  $             29.79 N/A N/A
R6D9-ST3M SINGLEMODE 6 FIBER 900UM ST PIGTAIL 3M EA B  $     35.23 12.0%  $             31.00 N/A N/A
RBD5-FA3M SINGLEMODE 12 FIBER 250UM FC-APC PIGTAIL 3M EA B  $   115.38 12.0%  $           101.53 N/A N/A
RBD5-FC3M SINGLEMODE 12 FIBER 250UM FC PIGTAIL 3M EA B  $     96.92 12.0%  $             85.29 N/A N/A
RBD5-LA3M SINGLEMODE 12 FIBER 250UM LC-APC PIGTAIL 3M EA B  $   119.23 12.0%  $           104.92 N/A N/A
RBD5-LC3M SINGLEMODE 12 FIBER 250UM LC PIGTAIL 3M EA B  $     96.92 12.0%  $             85.29 N/A N/A
RBD5-SA3M SINGLEMODE 12 FIBER 250UM SC-APC PIGTAIL 3M EA B  $     98.46 12.0%  $             86.64 N/A N/A
RBD5-SC3M SINGLEMODE 12 FIBER 250UM SC PIGTAIL 3M EA B  $     75.38 12.0%  $             66.33 N/A N/A
RBD5-ST3M SINGLEMODE 12 FIBER 250UM ST PIGTAIL 3M EA B  $     78.46 12.0%  $             69.04 N/A N/A
RBD9-FA3M SINGLEMODE 12 FIBER 900UM FC-APC PIGTAIL 3M EA B  $     95.38 12.0%  $             83.93 N/A N/A
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RBD9-FC3M SINGLEMODE 12 FIBER 900UM FC PIGTAIL 3M EA B  $     76.92 12.0%  $             67.69 N/A N/A
RBD9-LA3M SINGLEMODE 12 FIBER 900UM LC-APC PIGTAIL 3M EA B  $     88.46 12.0%  $             77.84 N/A N/A
RBD9-LC3M SINGLEMODE 12 FIBER 900UM LC PIGTAIL 3M EA B  $     66.92 12.0%  $             58.89 N/A N/A
RBD9-SA3M SINGLEMODE 12 FIBER 900UM SC-APC PIGTAIL 3M EA B  $     62.31 12.0%  $             54.83 N/A N/A
RBD9-SC3M SINGLEMODE 12 FIBER 900UM SC PIGTAIL 3M EA B  $     55.38 12.0%  $             48.73 N/A N/A
RBD9-ST3M SINGLEMODE 12 FIBER 900UM ST PIGTAIL 3M EA B  $     55.38 12.0%  $             48.73 N/A N/A
RBRB-FA3M SINGLEMODE 12 FIBER RIBBON FC-APC PIGTAIL 3M EA B  $   113.08 12.0%  $             99.51 N/A N/A
RBRB-FC3M SINGLEMODE 12 FIBER RIBBON FC PIGTAIL 3M EA B  $     94.62 12.0%  $             83.27 N/A N/A
RBRB-LA3M SINGLEMODE 12 FIBER RIBBON LC-APC PIGTAIL 3M EA B  $   116.92 12.0%  $           102.89 N/A N/A
RBRB-LC3M SINGLEMODE 12 FIBER RIBBON LC PIGTAIL 3M EA B  $     94.62 12.0%  $             83.27 N/A N/A
RBRB-SA3M SINGLEMODE 12 FIBER RIBBON SC-APC PIGTAIL 3M EA B  $     96.15 12.0%  $             84.61 N/A N/A
RBRB-SC3M SINGLEMODE 12 FIBER RIBBON SC PIGTAIL 3M EA B  $     73.08 12.0%  $             64.31 N/A N/A
RBRB-ST3M SINGLEMODE 12 FIBER RIBBON ST PIGTAIL 3M EA B  $     76.15 12.0%  $             67.01 N/A N/A
RM1U2B 1RU 2 ADAPTER PLATE CAPACITY EMPTY EA B  $   140.00 12.0%  $           123.20 N/A N/A
RM1U3B 1RU 3 ADAPTER PLATE CAPACITY EMTPY EA B  $   140.00 12.0%  $           123.20 N/A N/A
RM2U4B 2RU 4 ADAPTER PLATE CAPACITY EMPTY EA B  $   176.92 12.0%  $           155.69 N/A N/A
RM2U6B 2RU 6 ADAPTER PLATE CAPACITY EMPTY EA B  $   176.92 12.0%  $           155.69 N/A N/A
RM3U8B 3RU 8 ADAPTER PLATE CAPACITY EMPTY EA B  $   207.69 12.0%  $           182.77 N/A N/A
RM4UXB 4RU 12 ADAPTER PLATE CAPACITY EMPTY EA B  $   230.77 12.0%  $           203.08 N/A N/A
RM-SPL-BKT-2 SPLICE TRAY BRACKET KIT SMALL 2RU 2 TRAY CAPACITY EA B  $     10.00 12.0%  $               8.80 N/A N/A
RM-SPL-BKT-4 SPLICE TRAY BRACKET KIT MEDIUM WM/3RU/4RU 4 TRAY CAPACITY EA B  $     10.38 12.0%  $               9.13 N/A N/A
RM-SPL-BKT-6 SPLICE TRAY BRACKET KIT LARGE 4RU 6 TRAY CAPACITY EA B  $     10.77 12.0%  $               9.48 N/A N/A
RTK RISER TUBE KIT EA B  $       3.77 12.0%  $               3.32 N/A N/A
RTK-CL RISER TUBE CLAMP KIT EA B  $       0.38 12.0%  $               0.33 N/A N/A
S1S2RA-FCLC001MC MM50 OM3 SIMPLEX 2mm RISER FC/LC 1M EA B  $       6.77 12.0%  $               5.96 N/A N/A
S1S2RA-FCLC002MC MM50 OM3 SIMPLEX 2mm RISER FC/LC 2M EA B  $       7.38 12.0%  $               6.49 N/A N/A
S1S2RA-FCLC003MC MM50 OM3 SIMPLEX 2mm RISER FC/LC 3M EA B  $       8.00 12.0%  $               7.04 N/A N/A
S1S2RA-FCSC001MC MM50 OM3 SIMPLEX 2mm RISER FC/SC 1M EA B  $       6.15 12.0%  $               5.41 N/A N/A
S1S2RA-FCSC002MC MM50 OM3 SIMPLEX 2mm RISER FC/SC 2M EA B  $       6.77 12.0%  $               5.96 N/A N/A
S1S2RA-FCSC003MC MM50 OM3 SIMPLEX 2mm RISER FC/SC 3M EA B  $       7.38 12.0%  $               6.49 N/A N/A
S1S2RA-LCLC001MC MM50 OM3 SIMPLEX AQUA RISER LC/LC 1M EA B  $       6.77 12.0%  $               5.96 N/A N/A
S1S2RA-LCLC002MC MM50 OM3 SIMPLEX AQUA RISER LC/LC 2M EA B  $       7.38 12.0%  $               6.49 N/A N/A
S1S2RA-LCLC003MC MM50 OM3 SIMPLEX AQUA RISER LC/LC 3M EA B  $       8.00 12.0%  $               7.04 N/A N/A
S1S2RA-LCLC004MC MM50 OM3 SIMPLEX AQUA RISER LC/LC 4M EA B  $       8.62 12.0%  $               7.59 N/A N/A
S1S2RA-LCLC005MC MM50 OM3 SIMPLEX AQUA RISER LC/LC 5M EA B  $       9.23 12.0%  $               8.12 N/A N/A
S1S2RA-LCLC007MC MM50 OM3 SIMPLEX AQUA RISER LC/LC 7M EA B  $     10.46 12.0%  $               9.20 N/A N/A
S1S2RA-LCLC010MC MM50 OM3 SIMPLEX AQUA RISER LC/LC 10M EA B  $     12.31 12.0%  $             10.83 N/A N/A
S1S2RA-LCSC001MC MM50 OM3 SIMPLEX 2mm RISER LC/SC 1M EA B  $       6.15 12.0%  $               5.41 N/A N/A
S1S2RA-LCSC002MC MM50 OM3 SIMPLEX 2mm RISER LC/SC 2M EA B  $       6.77 12.0%  $               5.96 N/A N/A
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S1S2RA-LCSC003MC MM50 OM3 SIMPLEX 2mm RISER LC/SC 3M EA B  $       7.38 12.0%  $               6.49 N/A N/A
S1S2RA-LCSC004MC MM50 OM3 SIMPLEX 2mm RISER LC/SC 4M EA B  $       8.00 12.0%  $               7.04 N/A N/A
S1S2RA-LCSC005MC MM50 OM3 SIMPLEX 2mm RISER LC/SC 5M EA B  $       8.62 12.0%  $               7.59 N/A N/A
S1S2RA-SCSC001MC MM50 OM3 SIMPLEX 2mm RISER SC/SC 1M EA B  $       5.54 12.0%  $               4.88 N/A N/A
S1S2RA-SCSC002MC MM50 OM3 SIMPLEX 2mm RISER SC/SC 2M EA B  $       6.15 12.0%  $               5.41 N/A N/A
S1S2RA-SCSC003MC MM50 OM3 SIMPLEX 2mm RISER SC/SC 3M EA B  $       6.77 12.0%  $               5.96 N/A N/A
S1S2RA-SCST001MC MM50 OM3 SIMPLEX 2mm RISER SC/ST 1M EA B  $       5.54 12.0%  $               4.88 N/A N/A
S1S2RA-SCST002MC MM50 OM3 SIMPLEX 2mm RISER SC/ST 2M EA B  $       6.15 12.0%  $               5.41 N/A N/A
S1S2RA-SCST003MC MM50 OM3 SIMPLEX 2mm RISER SC/ST 3M EA B  $       6.77 12.0%  $               5.96 N/A N/A
S1S9-LC1M MM50 OM3 SIMPLEX 900UM LC PIGTAIL 1M EA B  $       3.69 12.0%  $               3.25 N/A N/A
S1S9-LC2M MM50 OM3 SIMPLEX 900UM LC PIGTAIL 2M EA B  $       4.31 12.0%  $               3.79 N/A N/A
S1S9-LC3M MM50 OM3 SIMPLEX 900UM LC PIGTAIL 3M EA B  $       4.92 12.0%  $               4.33 N/A N/A
S1S9-SC1M MM50 OM3 SIMPLEX 900UM SC PIGTAIL 1M EA B  $       3.46 12.0%  $               3.04 N/A N/A
S1S9-SC2M MM50 OM3 SIMPLEX 900UM SC PIGTAIL 2M EA B  $       4.08 12.0%  $               3.59 N/A N/A
S1S9-SC3M MM50 OM3 SIMPLEX 900UM SC PIGTAIL 3M EA B  $       4.69 12.0%  $               4.13 N/A N/A
S1S9-ST1M MM50 OM3 SIMPLEX 900UM ST PIGTAIL 1M EA B  $       3.46 12.0%  $               3.04 N/A N/A
S1S9-ST2M MM50 OM3 SIMPLEX 900UM ST PIGTAIL 2M EA B  $       4.08 12.0%  $               3.59 N/A N/A
S1S9-ST3M MM50 OM3 SIMPLEX 900UM ST PIGTAIL 3M EA B  $       4.69 12.0%  $               4.13 N/A N/A
S2Z1RA-LCMT001MC MM50 OM3 DUPLEX ZIP 1.8MM RISER LC/MTRJ 1M EA B  $     11.62 12.0%  $             10.23 N/A N/A
S2Z1RA-LCMT002MC MM50 OM3 DUPLEX ZIP 1.8MM RISER LC/MTRJ 2M EA B  $     12.85 12.0%  $             11.31 N/A N/A
S2Z1RA-LCMT003MC MM50 OM3 DUPLEX ZIP 1.8MM RISER LC/MTRJ 3M EA B  $     14.08 12.0%  $             12.39 N/A N/A
S2Z1RA-LCMT004MC MM50 OM3 DUPLEX ZIP 1.8MM RISER LC/MTRJ 4M EA B  $     15.31 12.0%  $             13.47 N/A N/A
S2Z1RA-LCMT005MC MM50 OM3 DUPLEX ZIP 1.8MM RISER LC/MTRJ 5M EA B  $     16.54 12.0%  $             14.56 N/A N/A
S2Z1RA-LCMT006MC MM50 OM3 DUPLEX ZIP 1.8MM RISER LC/MTRJ 6M EA B  $     17.77 12.0%  $             15.64 N/A N/A
S2Z1RA-LCMT007MC MM50 OM3 DUPLEX ZIP 1.8MM RISER LC/MTRJ 7M EA B  $     19.00 12.0%  $             16.72 N/A N/A
S2Z1RA-LCMT008MC MM50 OM3 DUPLEX ZIP 1.8MM RISER LC/MTRJ 8M EA B  $     20.23 12.0%  $             17.80 N/A N/A
S2Z1RA-LCMT009MC MM50 OM3 DUPLEX ZIP 1.8MM RISER LC/MTRJ 9M EA B  $     21.46 12.0%  $             18.88 N/A N/A
S2Z1RA-LCMT010MC MM50 OM3 DUPLEX ZIP 1.8MM RISER LC/MTRJ 10M EA B  $     22.69 12.0%  $             19.97 N/A N/A
S2Z1RA-LCMT012MC MM50 OM3 DUPLEX ZIP 1.8MM RISER LC/MTRJ 12M EA B  $     25.15 12.0%  $             22.13 N/A N/A
S2Z1RA-LCMT015MC MM50 OM3 DUPLEX ZIP 1.8MM RISER LC/MTRJ 15M EA B  $     28.85 12.0%  $             25.39 N/A N/A
S2Z1RA-LCMT020MC MM50 OM3 DUPLEX ZIP 1.8MM RISER LC/MTRJ 20M EA B  $     35.00 12.0%  $             30.80 N/A N/A
S2Z1RA-LCMT025MC MM50 OM3 DUPLEX ZIP 1.8MM RISER LC/MTRJ 25M EA B  $     41.15 12.0%  $             36.21 N/A N/A
S2Z1RA-LCMT030MC MM50 OM3 DUPLEX ZIP 1.8MM RISER LC/MTRJ 30M EA B  $     47.31 12.0%  $             41.63 N/A N/A
S2Z1RA-MTMT001MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/MTRJ 1M EA B  $     11.23 12.0%  $               9.88 N/A N/A
S2Z1RA-MTMT002MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/MTRJ 2M EA B  $     12.46 12.0%  $             10.96 N/A N/A
S2Z1RA-MTMT003MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/MTRJ 3M EA B  $     13.69 12.0%  $             12.05 N/A N/A
S2Z1RA-MTMT004MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/MTRJ 4M EA B  $     14.92 12.0%  $             13.13 N/A N/A
S2Z1RA-MTMT005MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/MTRJ 5M EA B  $     16.15 12.0%  $             14.21 N/A N/A
S2Z1RA-MTMT006MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/MTRJ 6M EA B  $     17.38 12.0%  $             15.29 N/A N/A
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S2Z1RA-MTMT007MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/MTRJ 7M EA B  $     18.62 12.0%  $             16.39 N/A N/A
S2Z1RA-MTMT008MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/MTRJ 8M EA B  $     19.85 12.0%  $             17.47 N/A N/A
S2Z1RA-MTMT009MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/MTRJ 9M EA B  $     21.08 12.0%  $             18.55 N/A N/A
S2Z1RA-MTMT010MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/MTRJ 10M EA B  $     22.31 12.0%  $             19.63 N/A N/A
S2Z1RA-MTMT012MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/MTRJ 12M EA B  $     24.77 12.0%  $             21.80 N/A N/A
S2Z1RA-MTMT015MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/MTRJ 15M EA B  $     28.46 12.0%  $             25.04 N/A N/A
S2Z1RA-MTMT020MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/MTRJ 20M EA B  $     34.62 12.0%  $             30.47 N/A N/A
S2Z1RA-MTMT025MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/MTRJ 25M EA B  $     40.77 12.0%  $             35.88 N/A N/A
S2Z1RA-MTMT030MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/MTRJ 30M EA B  $     46.92 12.0%  $             41.29 N/A N/A
S2Z1RA-MTSC001MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/SC 1M EA B  $     10.38 12.0%  $               9.13 N/A N/A
S2Z1RA-MTSC002MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/SC 2M EA B  $     11.62 12.0%  $             10.23 N/A N/A
S2Z1RA-MTSC003MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/SC 3M EA B  $     12.85 12.0%  $             11.31 N/A N/A
S2Z1RA-MTSC004MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/SC 4M EA B  $     14.08 12.0%  $             12.39 N/A N/A
S2Z1RA-MTSC005MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/SC 5M EA B  $     15.31 12.0%  $             13.47 N/A N/A
S2Z1RA-MTSC006MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/SC 6M EA B  $     16.54 12.0%  $             14.56 N/A N/A
S2Z1RA-MTSC007MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/SC 7M EA B  $     17.77 12.0%  $             15.64 N/A N/A
S2Z1RA-MTSC008MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/SC 8M EA B  $     19.00 12.0%  $             16.72 N/A N/A
S2Z1RA-MTSC009MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/SC 9M EA B  $     20.23 12.0%  $             17.80 N/A N/A
S2Z1RA-MTSC010MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/SC 10M EA B  $     21.46 12.0%  $             18.88 N/A N/A
S2Z1RA-MTSC012MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/SC 12M EA B  $     23.92 12.0%  $             21.05 N/A N/A
S2Z1RA-MTSC015MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/SC 15M EA B  $     27.62 12.0%  $             24.31 N/A N/A
S2Z1RA-MTSC020MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/SC 20M EA B  $     33.77 12.0%  $             29.72 N/A N/A
S2Z1RA-MTSC025MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/SC 25M EA B  $     39.92 12.0%  $             35.13 N/A N/A
S2Z1RA-MTSC030MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/SC 30M EA B  $     46.08 12.0%  $             40.55 N/A N/A
S2Z1RA-MTST001MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/ST 1M EA B  $     10.38 12.0%  $               9.13 N/A N/A
S2Z1RA-MTST002MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/ST 2M EA B  $     11.62 12.0%  $             10.23 N/A N/A
S2Z1RA-MTST003MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/ST 3M EA B  $     12.85 12.0%  $             11.31 N/A N/A
S2Z1RA-MTST004MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/ST 4M EA B  $     14.08 12.0%  $             12.39 N/A N/A
S2Z1RA-MTST005MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/ST 5M EA B  $     15.31 12.0%  $             13.47 N/A N/A
S2Z1RA-MTST006MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/ST 6M EA B  $     16.54 12.0%  $             14.56 N/A N/A
S2Z1RA-MTST007MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/ST 7M EA B  $     17.77 12.0%  $             15.64 N/A N/A
S2Z1RA-MTST008MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/ST 8M EA B  $     19.00 12.0%  $             16.72 N/A N/A
S2Z1RA-MTST009MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/ST 9M EA B  $     20.23 12.0%  $             17.80 N/A N/A
S2Z1RA-MTST010MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/ST 10M EA B  $     21.46 12.0%  $             18.88 N/A N/A
S2Z1RA-MTST012MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/ST 12M EA B  $     23.92 12.0%  $             21.05 N/A N/A
S2Z1RA-MTST015MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/ST 15M EA B  $     27.62 12.0%  $             24.31 N/A N/A
S2Z1RA-MTST020MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/ST 20M EA B  $     33.77 12.0%  $             29.72 N/A N/A
S2Z1RA-MTST025MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/ST 25M EA B  $     39.92 12.0%  $             35.13 N/A N/A
S2Z1RA-MTST030MC MM50 OM3 DUPLEX ZIP 1.8MM RISER MTRJ/ST 30M EA B  $     46.08 12.0%  $             40.55 N/A N/A
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S2Z2RA-LCLC001MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/LC 1M EA B  $     12.00 12.0%  $             10.56 N/A N/A
S2Z2RA-LCLC002MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/LC 2M EA B  $     13.23 12.0%  $             11.64 N/A N/A
S2Z2RA-LCLC003MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/LC 3M EA B  $     14.46 12.0%  $             12.72 N/A N/A
S2Z2RA-LCLC004MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/LC 4M EA B  $     15.69 12.0%  $             13.81 N/A N/A
S2Z2RA-LCLC005MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/LC 5M EA B  $     16.92 12.0%  $             14.89 N/A N/A
S2Z2RA-LCLC006MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/LC 6M EA B  $     18.15 12.0%  $             15.97 N/A N/A
S2Z2RA-LCLC007MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/LC 7M EA B  $     19.38 12.0%  $             17.05 N/A N/A
S2Z2RA-LCLC008MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/LC 8M EA B  $     20.62 12.0%  $             18.15 N/A N/A
S2Z2RA-LCLC009MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/LC 9M EA B  $     21.85 12.0%  $             19.23 N/A N/A
S2Z2RA-LCLC010MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/LC 10M EA B  $     23.08 12.0%  $             20.31 N/A N/A
S2Z2RA-LCLC012MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/LC 12M EA B  $     25.54 12.0%  $             22.48 N/A N/A
S2Z2RA-LCLC015MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/LC 15M EA B  $     29.23 12.0%  $             25.72 N/A N/A
S2Z2RA-LCLC020MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/LC 20M EA B  $     35.38 12.0%  $             31.13 N/A N/A
S2Z2RA-LCLC025MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/LC 25M EA B  $     41.54 12.0%  $             36.56 N/A N/A
S2Z2RA-LCLC030MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/LC 30M EA B  $     47.69 12.0%  $             41.97 N/A N/A
S2Z2RA-LCSC001MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/SC 1M EA B  $     10.77 12.0%  $               9.48 N/A N/A
S2Z2RA-LCSC002MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/SC 2M EA B  $     12.00 12.0%  $             10.56 N/A N/A
S2Z2RA-LCSC003MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/SC 3M EA B  $     13.23 12.0%  $             11.64 N/A N/A
S2Z2RA-LCSC004MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/SC 4M EA B  $     14.46 12.0%  $             12.72 N/A N/A
S2Z2RA-LCSC005MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/SC 5M EA B  $     15.69 12.0%  $             13.81 N/A N/A
S2Z2RA-LCSC006MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/SC 6M EA B  $     16.92 12.0%  $             14.89 N/A N/A
S2Z2RA-LCSC007MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/SC 7M EA B  $     18.15 12.0%  $             15.97 N/A N/A
S2Z2RA-LCSC008MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/SC 8M EA B  $     19.38 12.0%  $             17.05 N/A N/A
S2Z2RA-LCSC009MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/SC 9M EA B  $     20.62 12.0%  $             18.15 N/A N/A
S2Z2RA-LCSC010MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/SC 10M EA B  $     21.85 12.0%  $             19.23 N/A N/A
S2Z2RA-LCSC012MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/SC 12M EA B  $     24.31 12.0%  $             21.39 N/A N/A
S2Z2RA-LCSC015MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/SC 15M EA B  $     28.00 12.0%  $             24.64 N/A N/A
S2Z2RA-LCSC020MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/SC 20M EA B  $     34.15 12.0%  $             30.05 N/A N/A
S2Z2RA-LCSC025MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/SC 25M EA B  $     40.31 12.0%  $             35.47 N/A N/A
S2Z2RA-LCSC030MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/SC 30M EA B  $     46.46 12.0%  $             40.88 N/A N/A
S2Z2RA-LCST001MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/ST 1M EA B  $     10.77 12.0%  $               9.48 N/A N/A
S2Z2RA-LCST002MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/ST 2M EA B  $     12.00 12.0%  $             10.56 N/A N/A
S2Z2RA-LCST003MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/ST 3M EA B  $     13.23 12.0%  $             11.64 N/A N/A
S2Z2RA-LCST004MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/ST 4M EA B  $     14.46 12.0%  $             12.72 N/A N/A
S2Z2RA-LCST005MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/ST 5M EA B  $     15.69 12.0%  $             13.81 N/A N/A
S2Z2RA-LCST006MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/ST 6M EA B  $     16.92 12.0%  $             14.89 N/A N/A
S2Z2RA-LCST007MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/ST 7M EA B  $     18.15 12.0%  $             15.97 N/A N/A
S2Z2RA-LCST008MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/ST 8M EA B  $     19.38 12.0%  $             17.05 N/A N/A
S2Z2RA-LCST009MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/ST 9M EA B  $     20.62 12.0%  $             18.15 N/A N/A
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S2Z2RA-LCST010MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/ST 10M EA B  $     21.85 12.0%  $             19.23 N/A N/A
S2Z2RA-LCST012MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/ST 12M EA B  $     24.31 12.0%  $             21.39 N/A N/A
S2Z2RA-LCST015MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/ST 15M EA B  $     28.00 12.0%  $             24.64 N/A N/A
S2Z2RA-LCST020MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/ST 20M EA B  $     34.15 12.0%  $             30.05 N/A N/A
S2Z2RA-LCST025MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/ST 25M EA B  $     40.31 12.0%  $             35.47 N/A N/A
S2Z2RA-LCST030MC MM50 OM3 DUPLEX ZIP 2MM RISER LC/ST 30M EA B  $     46.46 12.0%  $             40.88 N/A N/A
S2Z2RA-SCSC001MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/SC 1M EA B  $       9.54 12.0%  $               8.40 N/A N/A
S2Z2RA-SCSC002MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/SC 2M EA B  $     10.77 12.0%  $               9.48 N/A N/A
S2Z2RA-SCSC003MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/SC 3M EA B  $     12.00 12.0%  $             10.56 N/A N/A
S2Z2RA-SCSC004MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/SC 4M EA B  $     13.23 12.0%  $             11.64 N/A N/A
S2Z2RA-SCSC005MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/SC 5M EA B  $     14.46 12.0%  $             12.72 N/A N/A
S2Z2RA-SCSC006MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/SC 6M EA B  $     15.69 12.0%  $             13.81 N/A N/A
S2Z2RA-SCSC007MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/SC 7M EA B  $     16.92 12.0%  $             14.89 N/A N/A
S2Z2RA-SCSC008MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/SC 8M EA B  $     18.15 12.0%  $             15.97 N/A N/A
S2Z2RA-SCSC009MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/SC 9M EA B  $     19.38 12.0%  $             17.05 N/A N/A
S2Z2RA-SCSC010MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/SC 10M EA B  $     20.62 12.0%  $             18.15 N/A N/A
S2Z2RA-SCSC012MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/SC 12M EA B  $     23.08 12.0%  $             20.31 N/A N/A
S2Z2RA-SCSC015MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/SC 15M EA B  $     26.77 12.0%  $             23.56 N/A N/A
S2Z2RA-SCSC020MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/SC 20M EA B  $     32.92 12.0%  $             28.97 N/A N/A
S2Z2RA-SCSC025MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/SC 25M EA B  $     39.08 12.0%  $             34.39 N/A N/A
S2Z2RA-SCSC030MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/SC 30M EA B  $     45.23 12.0%  $             39.80 N/A N/A
S2Z2RA-SCST001MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/ST 1M EA B  $       9.54 12.0%  $               8.40 N/A N/A
S2Z2RA-SCST002MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/ST 2M EA B  $     10.77 12.0%  $               9.48 N/A N/A
S2Z2RA-SCST003MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/ST 3M EA B  $     12.00 12.0%  $             10.56 N/A N/A
S2Z2RA-SCST004MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/ST 4M EA B  $     13.23 12.0%  $             11.64 N/A N/A
S2Z2RA-SCST005MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/ST 5M EA B  $     14.46 12.0%  $             12.72 N/A N/A
S2Z2RA-SCST006MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/ST 6M EA B  $     15.69 12.0%  $             13.81 N/A N/A
S2Z2RA-SCST007MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/ST 7M EA B  $     16.92 12.0%  $             14.89 N/A N/A
S2Z2RA-SCST008MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/ST 8M EA B  $     18.15 12.0%  $             15.97 N/A N/A
S2Z2RA-SCST009MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/ST 9M EA B  $     19.38 12.0%  $             17.05 N/A N/A
S2Z2RA-SCST010MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/ST 10M EA B  $     20.62 12.0%  $             18.15 N/A N/A
S2Z2RA-SCST012MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/ST 12M EA B  $     23.08 12.0%  $             20.31 N/A N/A
S2Z2RA-SCST015MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/ST 15M EA B  $     26.77 12.0%  $             23.56 N/A N/A
S2Z2RA-SCST020MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/ST 20M EA B  $     32.92 12.0%  $             28.97 N/A N/A
S2Z2RA-SCST025MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/ST 25M EA B  $     39.08 12.0%  $             34.39 N/A N/A
S2Z2RA-SCST030MC MM50 OM3 DUPLEX ZIP 2MM RISER SC/ST 30M EA B  $     45.23 12.0%  $             39.80 N/A N/A
S2Z2RA-STST001MC MM50 OM3 DUPLEX ZIP 2MM RISER ST/ST 1M EA B  $       9.54 12.0%  $               8.40 N/A N/A
S2Z2RA-STST002MC MM50 OM3 DUPLEX ZIP 2MM RISER ST/ST 2M EA B  $     10.77 12.0%  $               9.48 N/A N/A
S2Z2RA-STST003MC MM50 OM3 DUPLEX ZIP 2MM RISER ST/ST 3M EA B  $     12.00 12.0%  $             10.56 N/A N/A
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S2Z2RA-STST004MC MM50 OM3 DUPLEX ZIP 2MM RISER ST/ST 4M EA B  $     13.23 12.0%  $             11.64 N/A N/A
S2Z2RA-STST005MC MM50 OM3 DUPLEX ZIP 2MM RISER ST/ST 5M EA B  $     14.46 12.0%  $             12.72 N/A N/A
S2Z2RA-STST006MC MM50 OM3 DUPLEX ZIP 2MM RISER ST/ST 6M EA B  $     15.69 12.0%  $             13.81 N/A N/A
S2Z2RA-STST007MC MM50 OM3 DUPLEX ZIP 2MM RISER ST/ST 7M EA B  $     16.92 12.0%  $             14.89 N/A N/A
S2Z2RA-STST008MC MM50 OM3 DUPLEX ZIP 2MM RISER ST/ST 8M EA B  $     18.15 12.0%  $             15.97 N/A N/A
S2Z2RA-STST009MC MM50 OM3 DUPLEX ZIP 2MM RISER ST/ST 9M EA B  $     19.38 12.0%  $             17.05 N/A N/A
S2Z2RA-STST010MC MM50 OM3 DUPLEX ZIP 2MM RISER ST/ST 10M EA B  $     20.62 12.0%  $             18.15 N/A N/A
S2Z2RA-STST012MC MM50 OM3 DUPLEX ZIP 2MM RISER ST/ST 12M EA B  $     23.08 12.0%  $             20.31 N/A N/A
S2Z2RA-STST015MC MM50 OM3 DUPLEX ZIP 2MM RISER ST/ST 15M EA B  $     26.77 12.0%  $             23.56 N/A N/A
S2Z2RA-STST020MC MM50 OM3 DUPLEX ZIP 2MM RISER ST/ST 20M EA B  $     32.92 12.0%  $             28.97 N/A N/A
S2Z2RA-STST025MC MM50 OM3 DUPLEX ZIP 2MM RISER ST/ST 25M EA B  $     39.08 12.0%  $             34.39 N/A N/A
S2Z2RA-STST030MC MM50 OM3 DUPLEX ZIP 2MM RISER ST/ST 30M EA B  $     45.23 12.0%  $             39.80 N/A N/A
S6D9-LC2M MM50 OM3 6 FIBER 900UM LC PIGTAIL 2M EA B  $     36.92 12.0%  $             32.49 N/A N/A
S6D9-LC3M MM50 OM3 6 FIBER 900UM LC PIGTAIL 3M EA B  $     40.38 12.0%  $             35.53 N/A N/A
S6D9-SC2M MM50 OM3 6 FIBER 900UM SC PIGTAIL 2M EA B  $     32.31 12.0%  $             28.43 N/A N/A
S6D9-SC3M MM50 OM3 6 FIBER 900UM SC PIGTAIL 3M EA B  $     35.77 12.0%  $             31.48 N/A N/A
S6D9-ST2M MM50 OM3 6 FIBER 900UM ST PIGTAIL 2M EA B  $     32.31 12.0%  $             28.43 N/A N/A
S6D9-ST3M MM50 OM3 6 FIBER 900UM ST PIGTAIL 3M EA B  $     35.77 12.0%  $             31.48 N/A N/A
SBD5-LC3M MM50 OM3 12 FIBER 250UM LC PIGTAIL 3M EA B  $     87.31 12.0%  $             76.83 N/A N/A
SBD5-SC3M MM50 OM3 12 FIBER 250UM SC PIGTAIL 3M EA B  $     75.00 12.0%  $             66.00 N/A N/A
SBD5-ST3M MM50 OM3 12 FIBER 250UM ST PIGTAIL 3M EA B  $     75.00 12.0%  $             66.00 N/A N/A
SBD9-LC2M MM50 OM3 12 FIBER 900UM LC PIGTAIL 2M EA B  $     63.08 12.0%  $             55.51 N/A N/A
SBD9-LC3M MM50 OM3 12 FIBER 900UM LC PIGTAIL 3M EA B  $     69.23 12.0%  $             60.92 N/A N/A
SBD9-SC3M MM50 OM3 12 FIBER 900UM SC PIGTAIL 3M EA B  $     60.00 12.0%  $             52.80 N/A N/A
SBD9-ST3M MM50 OM3 12 FIBER 900UM ST PIGTAIL 3M EA B  $     60.00 12.0%  $             52.80 N/A N/A
SBRB-LC3M MM50 OM3 12 FIBER RIBBON LC PIGTAIL 3M EA B  $     94.23 12.0%  $             82.92 N/A N/A
SBRB-SC3M MM50 OM3 12 FIBER RIBBON SC PIGTAIL 3M EA B  $     81.92 12.0%  $             72.09 N/A N/A
SBRB-ST3M MM50 OM3 12 FIBER RIBBON ST PIGTAIL 3M EA B  $     81.92 12.0%  $             72.09 N/A N/A
SCT-A Sealing Current Terminator - Active EA B  $     12.31 12.0%  $             10.83 N/A N/A
SPLICE40S SPLICE SLEEVE 40x2.5mm 100 PACK EA B  $     24.62 12.0%  $             21.67 N/A N/A
SPLICE40T SPLICE SLEEVE 40x3mm 100 PACK EA B  $     24.62 12.0%  $             21.67 N/A N/A
SPLICE60S SPLICE SLEEVE 60x3mm 100 PACK EA B  $     24.62 12.0%  $             21.67 N/A N/A
SPLICE60T SPLICE SLEEVE 60x2.5mm 100 PACK EA B  $     24.62 12.0%  $             21.67 N/A N/A
SPLICERBN25 SPLICE SLEEVE MASS FUSION 25 PACK EA B  $     20.00 12.0%  $             17.60 N/A N/A
SVM-1 Switching Voice Module (2 In/1 Out) EA B  $     26.15 12.0%  $             23.01 N/A N/A
SVM-1-0-2 Switching Voice Module (2 In/1 Out) with Two Way Switching Circuit EA B  $     32.69 12.0%  $             28.77 N/A N/A
SVM-1R-P Indoor Switchable Voice Module with Protection EA B  $     20.00 12.0%  $             17.60 N/A N/A
SVM-2-P Two Line Indoor Switchable Voice Module with Protection EA B  $     45.00 12.0%  $             39.60 N/A N/A
SVM-4-P Four Line  Indoor Switchable Voice Module with Protection EA B  $     76.66 12.0%  $             67.46 N/A N/A
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SVMWT SWITCHABL VOICE MODULE WIRE TERM. EA B  $     23.08 12.0%  $             20.31 N/A N/A
SVN-1 Switchable Voice NID e/w One SVM-1 Switching Voice Module EA B  $     27.69 12.0%  $             24.37 N/A N/A
SVWJ Switchable Voice Wall Jack, Wall Plate Configuration for MDU's EA B  $     29.23 12.0%  $             25.72 N/A N/A
T1S9-LC1M MM50 OM4 SIMPLEX 900UM LC PIGTAIL 1M EA B  $       4.62 12.0%  $               4.07 N/A N/A
T1S9-LC2M MM50 OM4 SIMPLEX 900UM LC PIGTAIL 2M EA B  $       6.15 12.0%  $               5.41 N/A N/A
T1S9-SC1M MM50 OM4 SIMPLEX 900UM SC PIGTAIL 1M EA B  $       4.38 12.0%  $               3.85 N/A N/A
TFC6 SINGLE FIBER PRECISION CLEAVER EA B  $   807.69 12.0%  $           710.77 N/A N/A
TLS2M LIGHT SOURCE DUAL MULTIMODE 850/1300 NM EA B  $   653.85 12.0%  $           575.39 N/A N/A
TLS2S LIGHT SOURCE DUAL SINGLEMODE 1310/1550 NM EA B  $1,230.77 12.0%  $        1,083.08 N/A N/A
TLS3MS LIGHT SOURCE TRIPLE SINGLEMODE & MULTIMODE 850/1310/1550 NM EA B  $1,384.62 12.0%  $        1,218.47 N/A N/A
TLS3S LIGHT SOURCE TRIPLE SINGLEMODE 1310/1490/1550 NM EA B  $2,307.69 12.0%  $        2,030.77 N/A N/A
TLS4MS LIGHT SOURCE QUAD SINGLEMODE & MULTIMODE 850/1300/1310/1550 NM EA B  $2,307.69 12.0%  $        2,030.77 N/A N/A
TPM1-FC POWER METER 850-1625NM FC INTERFACE EA B  $   384.62 12.0%  $           338.47 N/A N/A
TPM1-SC POWER METER 850-1625NM SC INTERFACE EA B  $   384.62 12.0%  $           338.47 N/A N/A
TPM1-ST POWER METER 850-1625NM ST INTERFACE EA B  $   384.62 12.0%  $           338.47 N/A N/A
TRAY7 SPLICE TRAY 7" 12 SINGLE FUSION EA B  $     22.31 12.0%  $             19.63 N/A N/A
TRAY8 SPLICE TRAY 8-3/4" 24 SINGLE FUSION EA B  $     26.15 12.0%  $             23.01 N/A N/A
TVFL05 VISUAL FAULT LOCATOR 5 MW EA B  $   161.54 12.0%  $           142.16 N/A N/A
TVFL20 VISUAL FAULT LOCATOR HIGH POWER 20 MW EA B  $   230.77 12.0%  $           203.08 N/A N/A
UVS-12 xDSL POTS Splitter EA B  $     18.46 12.0%  $             16.24 N/A N/A
VIS-2 Voice Intercom Switch, with Reset  Capability EA B  $     33.92 12.0%  $             29.85 N/A N/A
VIS-3 Voice Intercom Switch w/ Intercom Default on Power Loss EA B  $     36.34 12.0%  $             31.98 N/A N/A

VIS-3K Voice Intercom Switch w/ Intercom Default on Power Loss & (1)  61-4-11 4 Rocker 
IDC Bridge EA B  $     38.46 12.0%  $             33.84 N/A N/A

VIS-4 Voice Intercom Switch w/ Intercom Default on Power Loss & Dial Down Feature EA B  $     38.46 12.0%  $             33.84 N/A N/A
VIS-4K Default on Power Loss & Dial Down Feature & (1) 61-4-11 4 Rocker IDC  Bridge EA B  $     41.54 12.0%  $             36.56 N/A N/A
WM1PBF WALLMOUNT MINI 1 ADAPTER PLATE CAPACITY EMPTY EA B  $     40.77 12.0%  $             35.88 N/A N/A
WM1PBF006RSCN Mini-Wallmount 6 port Patch Panel SM SC Adapter EA B  $     66.15 12.0%  $             58.21 N/A N/A
WM2PBF WALLMOUNT 2 ADAPTER PLATE CAPACITY EMPTY EA B  $     64.62 12.0%  $             56.87 N/A N/A
WM4PBF WALLMOUNT 4 ADAPTER PLATE CAPACITY EMPTY EA B  $     72.31 12.0%  $             63.63 N/A N/A
WM8PBF WALLMOUNT 8 ADPATER PLATE CAPACITY EMPTY EA B  $   102.31 12.0%  $             90.03 N/A N/A
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PD- RPS-CABLES Set of Midspan-to-Midspan Backup Cables (DC and Comm) for the 9000G,9500G and 5500G 
family EA 49.00$      23.0% 37.73$            N/A N/A

PD-3501G/AC 1-Port PoE Midspan, 10/100/1000BaseT, AC Input EA 49.00$      23.0% 37.73$            N/A N/A
PD-3504G/AC 4-Port PoE Midspan, 10/100/1000BaseT, AC Input EA 159.00$    23.0% 122.43$          N/A N/A
PD-3506G/AC 6-Port PoE Midspan, 10/100/1000BaseT, AC Input EA 449.00$    23.0% 345.73$          N/A N/A
PD-3512G/AC 12-Port PoE Midspan, 10/100/1000BaseT, AC Input EA 599.00$    23.0% 461.23$          N/A N/A
PD-3524G/AC 24-Port PoE Midspan, 10/100/1000BaseT, AC Input, Available power (200W) EA 699.00$    23.0% 538.23$          N/A N/A
PD-3524G/AC/F 24-Port PoE Midspan, 10/100/1000BaseT AC Input, Full power (400W) EA 799.00$    23.0% 615.23$          N/A N/A
PD-5501G/12-24VDC GREEN PoE , 1-Port, 30W, Gigabit PoE Midspan, 12-24VDC Input EA 79.00$      23.0% 60.83$            N/A N/A
PD-5524G/ACDC/M GREEN PoE , 24-Port (up to 30W per port), Managed, Gigabit PoE Midspan, DC and AC Input EA 1,499.00$ 23.0% 1,154.23$       N/A N/A
PD-6506G/AC/M 6-Port PoE Midspan, 10/100/1000BaseT, AC Input w/Management EA 599.00$    23.0% 461.23$          N/A N/A
PD-6512GAC/M 12-Port PoE Midspan, 10/100/1000BaseT, AC Input w/Management EA 799.00$    23.0% 615.23$          N/A N/A
PD-6524G/AC/M 24-Port PoE Midspan,10/100/1000BaseT, AC Input w/Management, Managed power (200W) EA 899.00$    23.0% 692.23$          N/A N/A
PD-6524G/AC/M/F 24-Port PoE Midspan, 10/100/1000BaseT, AC Input w/Management, Full power (400W) EA 999.00$    23.0% 769.23$          N/A N/A
PD-9001G-40/SP/AC 1-Port High-Power, 40W Per Port, 10/100/1000 BaseT Midspan with Lightning Protection EA 119.00$    23.0% 91.63$            N/A N/A
PD-9001GO/AC Outdoor 1-port, 30W, 10/100/1000 BaseT Midspan, AC Input EA 249.00$    23.0% 191.73$          N/A N/A
PD-9001GR/AC 1-Port High-Power, 30W Per Port, 10/100/1000 BaseT Midspan, AC Input EA 79.00$      23.0% 60.83$            N/A N/A
PD-9002GHO/AC Outdoor HUB, 2-ports, 30W per port, 10/100/1000 BaseT , AC Input EA 349.00$    23.0% 268.73$          N/A N/A
PD-9004G/AC 4-Port High-Power 30W Per Port, 10/100/1000 BaseT, AC Input EA 259.00$    23.0% 199.43$          N/A N/A

PD-9006G/ACDC/M High-Power, 6-Port Full Power (36W per port), Managed, Gigabit PoE Midspan, DC and AC 
Input EA 899.00$    23.0% 692.23$          N/A N/A

PD-9012G/ACDC/M High-Power, 12-Port Full Power (36W per port), Managed, Gigabit PoE Midspan, DC and AC 
Input EA 1,199.00$ 23.0% 923.23$          N/A N/A

PD-9024G/ACDC/M/F High-Power, 24-Port Full Power (36W per port), Managed, Gigabit PoE Midspan, DC and AC 
Input EA 1,499.00$ 23.0% 1,154.23$       N/A N/A

PD-9501G/24VDC 1-Port High Power Midspan, 60W, 10/100/1000 BaseT, 20-36VDC Input EA 119.00$    23.0% 91.63$            N/A N/A
PD-9501G/48VDC 1-Port High Power Midspan, 60W, 10/100/1000 BaseT, 36-60VDC Input EA 119.00$    23.0% 91.63$            N/A N/A
PD-9501G/AC/B 1-Port High Power Midspan, 60W, 10/100/1000 BaseT, AC Input EA 119.00$    23.0% 91.63$            N/A N/A
PD-9501GO/12-24VDC Outdoor 1-port, 60W, 10/100/1000 BaseT Midspan, 10-36VDC Input EA 299.00$    23.0% 230.23$          N/A N/A
PD-9501GO/48VDC Outdoor 1-port, 60W, 10/100/1000 BaseT Midspan, 36-60VDC Input EA 299.00$    23.0% 230.23$          N/A N/A
PD-9501GO/AC Outdoor 1-port, 60W, 10/100/1000 BaseT Midspan, AC Input EA 299.00$    23.0% 230.23$          N/A N/A

PD-9506G/ACDC/M High Power, 6-port Full Power, 4-pairs 72W/port, Managed, 10/100/1000 BaseT, AC and DC 
Input EA 1,199.00$ 23.0% 923.23$          N/A N/A

PD-9512G/ACDC/M High Power, 12-port Full Power, 4-pairs 72W/port, Managed, 10/100/1000 BaseT, AC and DC 
Input EA 1,799.00$ 23.0% 1,385.23$       N/A N/A

PD-9524G/ACDC/M High Power, 24-port , 4-pairs 72W/port, Managed, 10/100/1000 BaseT, AC and DC Input EA 2,399.00$ 23.0% 1,847.23$       N/A N/A
PD-AFAT-TESTER PoE tester to test your RJ-45 for PoE EA 25.00$      23.0% 19.25$            N/A N/A
PD-AS-601/12 802.3af, 10W Max., Active Splitter. 12V output. DC jack round 3.4x1.35mm and 5.5x2.5 mm EA 49.00$      23.0% 37.73$            N/A N/A
PD-AS-601/5 802.3af Active Splitter, 5V output, 2 x DC jacks : round 3.4x1.35mm and 5.5x2.5 mm EA 49.00$      23.0% 37.73$            N/A N/A
PD-AS-701/12 2-Pairs HiPoE Active Splitter - for use with PD-7000G/9000G series. 12V Output EA 69.00$      23.0% 53.13$            N/A N/A
PD-AS-701/18 2-Pairs HiPoE Active Splitter - for use with PD-7000G/9000G series. 18V Output EA 69.00$      23.0% 53.13$            N/A N/A
PD-AS-701/24 2-Pairs HiPoE Active Splitter - for use with PD-7000G/9000G series. 24V Output EA 69.00$      23.0% 53.13$            N/A N/A
PD-AS-951/12-24 4-Pairs High Power splitter - for use with PD-9500G series (user selectable DC output 12v/24v) EA 89.00$      23.0% 68.53$            N/A N/A
PD-OUT/MBK Mounting Brackets for Outdoor PoE Midspan EA 49.00$      23.0% 37.73$            N/A N/A
PD-OUT/MBK/G Mounting Brackets for Outdoor Switch EA 49.00$      23.0% 37.73$            N/A N/A
PD-POE EXTENDER 1-port, Extends PoE range by additional 100m, 802.3af /802.3at output power EA 159.00$    23.0% 122.43$          N/A N/A
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PDS-102GO/AC/M Outdoor PoE Switch , 1+2 ports, 30W per port, 10/100/1000 BaseT , AC input, PoE Managed EA 499.00$    23.0% 384.23$          N/A N/A
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29563 USB 2.0 ALUMINUM HUB 7-PORT W BASE EA B 44.99$      10.0% 40.49$            N/A N/A
100-250-225 BULK PLENUM RATED SVGA VIDEO CBL EA B 3.18$        10.0% 2.86$              N/A N/A
2001-16751-006-RP 6FT SXGA HD15 M M MONITOR CABLE  GREY EA B 21.99$      10.0% 19.79$            N/A N/A
2001-16752-010-RP 10FT SXGA HD15 M/M MONITOR CABLE - GREY EA B 25.99$      10.0% 23.39$            N/A N/A
2001-28243-006 6ft FLEXIMA HD15 M/M SVGA CBL EA B 42.99$      10.0% 38.69$            N/A N/A
2001-28244-012 12ft FLEXIMA HD15 M/M SVGA CBL EA B 52.99$      10.0% 47.69$            N/A N/A
2001-28245-025 25ft FLEXIMA HD15 M/M SVGA CBL EA B 87.99$      10.0% 79.19$            N/A N/A
2001-28246-035 35ft FLEXIMA HD15 M/M SVGA CBL EA B 104.99$    10.0% 94.49$            N/A N/A
2001-28247-050 50ft FLEXIMA HD15 M/M SVGA CBL EA B 119.99$    10.0% 107.99$          N/A N/A
2001-28248-075 75ft FLEXIMA HD15 M/M SVGA CBL EA B 169.99$    10.0% 152.99$          N/A N/A
2001-28249-100 100ft FLEXIMA HD15 M/M SVGA CBL EA B 199.99$    10.0% 179.99$          N/A N/A
2001-28250-006 6ft FLEXIMA HD15 3.5MM M/M UXGA EA B 49.99$      10.0% 44.99$            N/A N/A
2001-28251-012 12ft FLEXIMA HD15 3.5MM M/M UXGA EA B 60.99$      10.0% 54.89$            N/A N/A
2001-28252-025 25ft FLEXIMA HD15 3.5MM M/M UXGA EA B 102.99$    10.0% 92.69$            N/A N/A
2001-28253-035 35ft FLEXIMA HD15 3.5MM M/M UXGA EA B 123.99$    10.0% 111.59$          N/A N/A
2001-28254-050 50ft FLEXIMA HD15 3.5MM M/M UXGA EA B 179.99$    10.0% 161.99$          N/A N/A
2001-28255-075 75ft FLEXIMA HD15 3.5MM M/M SVGA EA B 251.99$    10.0% 226.79$          N/A N/A
2001-28256-100 100ft FLEXIMA HD15 3.5MM M/M UXGA EA B 301.99$    10.0% 271.79$          N/A N/A
2001-28275-ADT 13W3F TO HD15M MULTI-SYNC MONITOR ADPTR EA B 29.99$      10.0% 26.99$            N/A N/A
2001-28278-ADT 13W3M TO HD15F SPECIAL PINNING ADPTR EA B 34.99$      10.0% 31.49$            N/A N/A
2001-28279-ADT 13W3M TO HD15F TURBO GX VIDEO ADPTR EA B 29.99$      10.0% 26.99$            N/A N/A
2001-29208-000 VGA+3.5mm+Composite Mono AVOC BX TX EA B 229.99$    10.0% 206.99$          N/A N/A
2001-29209-000 VGA+3.5mm+Composite Mono AVOC BX RX EA B 229.99$    10.0% 206.99$          N/A N/A
2001-29236-000 1G VGA WP ovr Cat5 Tx- Wht EA B 174.99$    10.0% 157.49$          N/A N/A
2001-29238-000 1G VGA+3.5 ovr Cat5 WP Tx- Wht EA B 214.99$    10.0% 193.49$          N/A N/A
2001-29242-000 1G VGA+3.5+Comp ovr Cat5 WP Tx- Wht EA B 249.99$    10.0% 224.99$          N/A N/A
2001-29244-000 2G VGA+3.5+4 Kstone ovr Cat5 WP Tx- Wht EA B 239.99$    10.0% 215.99$          N/A N/A
2001-29249-000 2G VGA+Decor ovr Cat5 Tx- Wht EA B 184.99$    10.0% 166.49$          N/A N/A
2001-29251-000 2G VGA+3.5+Decor ovr Cat5 Tx- Wht EA B 224.99$    10.0% 202.49$          N/A N/A
2001-29253-000 2G VGA+3.5+RS232+Decor ovr Cat5 Tx- Wht EA B 259.99$    10.0% 233.99$          N/A N/A
2001-29280-000 2G VGA+3.5+4 Kstone ovr Cat5 WP Rx- Wht EA B 239.99$    10.0% 215.99$          N/A N/A
2001-29282-000 2G VGA+3.5+Comp+4 KS AVOC WP Rx- Wht EA B 274.99$    10.0% 247.49$          N/A N/A
2001-29286-000 2G VGA+Decor ovr Cat5 Rx- Al EA B 184.99$    10.0% 166.49$          N/A N/A
2001-29289-300 300ft 2G VGA+3.5+RS232+Decor AVOC Rx-Wht EA B 259.99$    10.0% 233.99$          N/A N/A
2001-29361-300 300ft VGA over UTP Wall Plate RX EA B 174.99$    10.0% 157.49$          N/A N/A
2001-35563-003-RP 3FT SXGA HD15 M/M MONITOR CABLE GREY EA B 16.99$      10.0% 15.29$            N/A N/A
2001-40010-ADT VGA + 3.5MM TO HDMI CONVERTER EA B 119.99$    10.0% 107.99$          N/A N/A
2001-40100-ADT 40W Class Room Stereo Audio Amplifier EA B 199.99$    10.0% 179.99$          N/A N/A
2001-40126-025-RP 25FT CMG HD15 M/M SXGA CABLE EA B 59.99$      10.0% 53.99$            N/A N/A
2001-40128-050-RP 50FT CMG HD15 M M SXGA CABLE EA B 99.99$      10.0% 89.99$            N/A N/A
2001-40129-075-RP 75FT CMG HD15 M/M SXGA CABLE EA B 124.99$    10.0% 112.49$          N/A N/A
2001-40175-015 15FT PLENUM VGA+3.5MM CABLE EA B 112.99$    10.0% 101.69$          N/A N/A
2001-40176-025 25FT PLENUM VGA+3.5MM CABLE EA B 147.99$    10.0% 133.19$          N/A N/A
2001-40177-035 35FT PLENUM VGA+3.5MM CABLE EA B 174.99$    10.0% 157.49$          N/A N/A
2001-40178-050 50FT PLENUM VGA+3.5MM CABLE EA B 224.99$    10.0% 202.49$          N/A N/A
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2001-40179-075 75FT PLENUM VGA+3.5MM CABLE EA B 336.99$    10.0% 303.29$          N/A N/A
2001-40180-015 15ft CMG HD15 3.5mm 3RCA M/M Cable EA B 84.99$      10.0% 76.49$            N/A N/A
2001-40181-025 25ft CMG HD15 3.5mm 3RCA M/M Cable EA B 109.99$    10.0% 98.99$            N/A N/A
2001-40182-035 35ft CMG HD15 3.5mm 3RCA M/M Cable EA B 134.99$    10.0% 121.49$          N/A N/A
2001-40183-050 50ft CMG HD15 3.5mm 3RCA M/M Cable EA B 184.99$    10.0% 166.49$          N/A N/A
2001-40196-003 3ft CMG HD15 3.5mm 3RCA M/M Cable EA B 49.99$      10.0% 44.99$            N/A N/A
2001-40197-006 6ft CMG HD15 3.5mm 3RCA M/M Cable EA B 54.99$      10.0% 49.49$            N/A N/A
2001-40198-010 10ft CMG HD15 3.5mm 3RCA M/M Cable EA B 69.99$      10.0% 62.99$            N/A N/A
2001-40199-012 12ft CMG HD15 3.5mm 3RCA M/M Cable EA B 74.99$      10.0% 67.49$            N/A N/A
2001-40240-ADT Component to HDMI Converter EA B 129.99$    10.0% 116.99$          N/A N/A
2001-40573-000 Roemtech 45W PMA-245H Amplifier EA B 219.99$    10.0% 197.99$          N/A N/A
2001-40714-ADT Pro HDMI to VGA Converter EA B 72.99$      10.0% 65.69$            N/A N/A
2001-40724-ADT Pro DVI-D to VGA Converter EA B 74.99$      10.0% 67.49$            N/A N/A
2001-40747-000 VGA EDID Feeder EA B 109.99$    10.0% 98.99$            N/A N/A
2001-40748-000 DVI EDID Feeder EA B 109.99$    10.0% 98.99$            N/A N/A
2001-40749-000 HDMI EDID Feeder EA B 149.99$    10.0% 134.99$          N/A N/A
2001-50210-001 1ft C2G SEL VGA Video Cable M/M EA B 9.99$        10.0% 8.99$              N/A N/A
2001-50211-003 3ft C2G SEL VGA Video Cable M/M EA B 12.99$      10.0% 11.69$            N/A N/A
2001-50212-006 6ft C2G SEL VGA Video Cable M/M EA B 15.99$      10.0% 14.39$            N/A N/A
2001-50213-010 10ft C2G SEL VGA Video Cable M/M EA B 19.99$      10.0% 17.99$            N/A N/A
2001-50214-012 12ft C2G SEL VGA Video Cable M/M EA B 27.99$      10.0% 25.19$            N/A N/A
2001-50215-015 15ft C2G SEL VGA Video Cable M/M EA B 31.99$      10.0% 28.79$            N/A N/A
2001-50216-025 25ft C2G SEL VGA Video Cable M/M EA B 34.99$      10.0% 31.49$            N/A N/A
2001-50217-035 35ft C2G SEL VGA Video Cable M/M EA B 45.99$      10.0% 41.39$            N/A N/A
2001-50218-050 50ft C2G SEL VGA Video Cable M/M EA B 52.99$      10.0% 47.69$            N/A N/A
2001-50219-075 75ft C2G SEL VGA Video Cable M/M EA B 90.99$      10.0% 81.89$            N/A N/A
2001-50220-100 100ft C2G SEL VGA Video Cable M/M EA B 89.99$      10.0% 80.99$            N/A N/A
2001-50221-125 125ft C2G SEL VGA Video Cable M/M EA B 99.99$      10.0% 89.99$            N/A N/A
2001-50222-150 150ft C2G SEL VGA Video Cable M/M EA B 139.99$    10.0% 125.99$          N/A N/A
2001-50223-001 1ft C2G SEL VGA + 3.5mm A/V Cable M/M EA B 21.99$      10.0% 19.79$            N/A N/A
2001-50224-003 3ft C2G SEL VGA + 3.5mm A/V Cable M/M EA B 24.99$      10.0% 22.49$            N/A N/A
2001-50225-006 6ft C2G SEL VGA + 3.5mm A/V Cable M/M EA B 27.99$      10.0% 25.19$            N/A N/A
2001-50226-010 10ft C2G SEL VGA + 3.5mm A/V Cable M/M EA B 29.99$      10.0% 26.99$            N/A N/A
2001-50227-015 15ft C2G SEL VGA + 3.5mm A/V Cable M/M EA B 43.99$      10.0% 39.59$            N/A N/A
2001-50228-025 25ft C2G SEL VGA + 3.5mm A/V Cable M/M EA B 44.99$      10.0% 40.49$            N/A N/A
2001-50229-035 35ft C2G SEL VGA + 3.5mm A/V Cable M/M EA B 54.99$      10.0% 49.49$            N/A N/A
2001-50230-050 50ft C2G SEL VGA + 3.5mm A/V Cable M/M EA B 81.99$      10.0% 73.79$            N/A N/A
2001-50231-075 75ft C2G SEL VGA + 3.5mm A/V Cable M/M EA B 109.99$    10.0% 98.99$            N/A N/A
2001-50232-100 100ft C2G SEL VGA + 3.5mm A/V Cable M/M EA B 129.99$    10.0% 116.99$          N/A N/A
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2001-50233-125 125ft C2G SEL VGA + 3.5mm A/V Cable M/M EA B 139.99$    10.0% 125.99$          N/A N/A
2001-50234-150 150ft C2G SEL VGA + 3.5mm A/V Cable M/M EA B 252.99$    10.0% 227.69$          N/A N/A
2001-50258-015 15ft C2G FLX VGA Video Cable M/M EA B 43.98$      10.0% 39.58$            N/A N/A
2001-50259-025 25ft C2G FLX VGA Video Cable M/M EA B 69.99$      10.0% 62.99$            N/A N/A
2001-50261-050 50ft C2G FLX VGA Video Cable M/M EA B 104.99$    10.0% 94.49$            N/A N/A
2001-52004-015 15ft  HD15 M/M SXGA CBL W/90 DEG UP CONN EA B 32.99$      10.0% 29.69$            N/A N/A
2001-52005-025 25ft  HD15 M/M SXGA CBL W/90 DEG UP CONN EA B 44.99$      10.0% 40.49$            N/A N/A
2001-52007-001 1ft  HD15 M/F SXGA CBL W/90 DEG UP CONN EA B 13.99$      10.0% 12.59$            N/A N/A
2001-52016-006 6ft HD15 M/M SXGA CBL W/90 DEG DN CONN EA B 21.99$      10.0% 19.79$            N/A N/A
2001-52123-015 15ft VGA 270 + RA 3.5mm M/M Cables EA B 54.99$      10.0% 49.49$            N/A N/A
2001-52136-075 75ft HD15+3.5MM UXGA MONITOR CABLE EA B 94.99$      10.0% 85.49$            N/A N/A
2001-52194-000 VGA + USB OVER IP KVM EA B 429.99$    10.0% 386.99$          N/A N/A
2001-54179-ADT HDMI to DisplayPort Converter EA B 119.99$    10.0% 107.99$          N/A N/A
2002-29157-003 3ft VELOCITY S-VIDEO CBL EA B 14.99$      10.0% 13.49$            N/A N/A
2002-29158-006 6ft VELOCITY S-VIDEO CBL EA B 16.99$      10.0% 15.29$            N/A N/A
2002-40001-001 1.5ft VELOCITY S-VIDEO CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2002-50235-001 1ft C2G SEL VGA Video Ext Cable M/F EA B 11.99$      10.0% 10.79$            N/A N/A
2002-50236-003 3ft C2G SEL VGA Video Ext Cable M/F EA B 11.99$      10.0% 10.79$            N/A N/A
2002-50237-006 6ft C2G SEL VGA Video Ext Cable M/F EA B 14.99$      10.0% 13.49$            N/A N/A
2002-50238-010 10ft C2G SEL VGA Video Ext Cable M/F EA B 19.99$      10.0% 17.99$            N/A N/A
2002-50239-015 15ft C2G SEL VGA Video Ext Cable M/F EA B 29.99$      10.0% 26.99$            N/A N/A
2002-50240-025 25ft C2G SEL VGA Video Ext Cable M/F EA B 34.99$      10.0% 31.49$            N/A N/A
2002-50241-035 35ft C2G SEL VGA Video Ext Cable M/F EA B 42.99$      10.0% 38.69$            N/A N/A
2002-50242-050 50ft C2G SEL VGA Video Ext Cable M/F EA B 49.99$      10.0% 44.99$            N/A N/A
2002-50243-075 75ft C2G SEL VGA Video Ext Cable M/F EA B 79.99$      10.0% 71.99$            N/A N/A
2002-50244-100 100ft C2G SEL VGA Video Ext Cable M/F EA B 89.99$      10.0% 80.99$            N/A N/A
2002-52008-003 3ft HD15 M/F SXGA CBL W/90 DEG UP CONN EA B 16.99$      10.0% 15.29$            N/A N/A
2002-52009-006 6ft HD15 M/F SXGA CBL W/90 DEG UP CONN EA B 17.98$      10.0% 16.18$            N/A N/A
2002-52010-010 10ft HD15 M/F SXGA CBL W/90 DEG UP CONN EA B 28.99$      10.0% 26.09$            N/A N/A
2002-52012-025 25ft HD15 M/F SXGA CBL W/90 DEG UP CONN EA B 44.99$      10.0% 40.49$            N/A N/A
2002-52022-003 3ft HD15 M/F SXGA CBL W/90 DEG DN CONN EA B 16.99$      10.0% 15.29$            N/A N/A
2002-52023-006 6ft HD15 M/F SXGA CBL W/90 DEG DN CONN EA B 21.99$      10.0% 19.79$            N/A N/A
2002-52024-010 10ft HD15 M/F SXGA CBL W/90 DEG DN CONN EA B 28.99$      10.0% 26.09$            N/A N/A
2003-09463-100 100ft PREMIUM HD15 M/M SXGA MONITOR CBL EA B 99.99$      10.0% 89.99$            N/A N/A
2003-35570-125 125ft PREMIUM HD15 M/M SXGA MONITOR CBL EA B 124.99$    10.0% 112.49$          N/A N/A
2003-35571-150 150ft PREMIUM HD15 M/M SXGA MONITOR CBL EA B 119.99$    10.0% 107.99$          N/A N/A
2003-40091-015 15FT PLENUM ROUNDED HD15 M/M SXGA CABLE EA B 99.99$      10.0% 89.99$            N/A N/A
2003-40092-025 25FT PLENUM ROUNDED HD15 M/M SXGA CABLE EA B 132.99$    10.0% 119.69$          N/A N/A
2003-40093-035 35FT PLENUM ROUNDED HD15 M/M SXGA CABLE EA B 159.99$    10.0% 143.99$          N/A N/A
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2003-40094-050 50FT PLENUM ROUNDED HD15 M/M SXGA CABLE EA B 199.99$    10.0% 179.99$          N/A N/A
2003-40095-075 75FT PLENUM ROUNDED HD15 M/M SXGA CABLE EA B 299.99$    10.0% 269.99$          N/A N/A
2003-40256-030 30ft PLENUM HD15 M/M SVGA MONITOR CBL EA B 179.99$    10.0% 161.99$          N/A N/A
2003-40257-050 50ft PLENUM HD15 M/M UXGA MONITOR CBL EA B 219.99$    10.0% 197.99$          N/A N/A
2003-40258-075 75ft PLENUM HD15 M/M UXGA MONITOR CBL EA B 349.99$    10.0% 314.99$          N/A N/A
2003-40259-100 100ft PLENUM HD15 M/M UXGA MONITOR CBL EA B 399.99$    10.0% 359.99$          N/A N/A
2003-40260-125 125ft PLENUM HD15 M/M UXGA MONITOR CBL EA B 434.99$    10.0% 391.49$          N/A N/A
2003-40261-150 150ft PLENUM HD15 M/M UXGA MONITOR CBL EA B 479.99$    10.0% 431.99$          N/A N/A
2003-40262-035 35ft PLENUM HD15 M/M UXGA MONITOR CBL EA B 174.99$    10.0% 157.49$          N/A N/A
2003-40263-035 35ft PLENUM HD15 M/F UXGA MONITOR EXT EA B 102.98$    10.0% 92.68$            N/A N/A
2004-40248-015 15ft PLENUM HD15 M/F SVGA MONITOR EXT EA B 119.99$    10.0% 107.99$          N/A N/A
2004-40249-030 30ft PLENUM HD15 M/F SVGA MONITOR EXT EA B 179.99$    10.0% 161.99$          N/A N/A
2004-40250-050 50ft PLENUM HD15 M/F SVGA MONITOR EXT EA B 249.99$    10.0% 224.99$          N/A N/A
2004-40251-075 75ft PLENUM HD15 M/F SVGA MONITOR EXT EA B 309.99$    10.0% 278.99$          N/A N/A
2004-40681-015 15ft PLENUM HD15 M/M UXGA CBL W/ AUDIO EA B 149.99$    10.0% 134.99$          N/A N/A
2004-40682-025 25ft PLENUM HD15 M/M UXGA CBL W/ AUDIO EA B 174.99$    10.0% 157.49$          N/A N/A
2004-40683-035 35ft PLENUM HD15 M/M UXGA CBL W/ AUDIO EA B 199.99$    10.0% 179.99$          N/A N/A
2004-40684-050 50ft PLENUM HD15 M/M UXGA CBL W/ AUDIO EA B 299.99$    10.0% 269.99$          N/A N/A
2004-40685-075 75ft PLENUM HD15 M/M UXGA CBL W/ AUDIO EA B 399.99$    10.0% 359.99$          N/A N/A
2004-40687-025  25ft PLENUM HD15 M/F UXGA CBL W/ AUDIO EA B 199.99$    10.0% 179.99$          N/A N/A
2004-40688-035 35ft PLENUM HD15 M/F UXGA CBL W/ AUDIO EA B 229.99$    10.0% 206.99$          N/A N/A
2004-40689-050 50ft PLENUM HD15 M/F UXGA CBL W/ AUDIO EA B 259.99$    10.0% 233.99$          N/A N/A
2006-03289-ADT 2-1 DB25 MANUAL SWITCH BOX EA B 29.99$      10.0% 26.99$            N/A N/A
2006-03292-ADT 4-1 DB25 MANUAL SWITCH BOX EA B 49.99$      10.0% 44.99$            N/A N/A
2006-03364-000 2-1 HD15 SVGA MANUAL SWITCH BOX EA B 24.99$      10.0% 22.49$            N/A N/A
2006-29503-ADT VGA VIDEO SPLITTER 2-PORT-FEMALE INPUT EA B 64.99$      10.0% 58.49$            N/A N/A
2006-29504-ADT VGA VIDEO SPLITTER 4-PORT-FEMALE INPUT EA B 84.99$      10.0% 76.49$            N/A N/A
2006-29539-ADT VGA VIDEO EXTENDER 1-PORT M/F EA B 49.99$      10.0% 44.99$            N/A N/A
2006-29550-000 VGA VIDEO SPLITTER EXTENDER 2-PORT EA B 64.99$      10.0% 58.49$            N/A N/A
2006-29551-000 VGA VIDEO SPLITTER EXTENDER 4-PORT EA B 84.99$      10.0% 76.49$            N/A N/A
2006-29552-000 VGA VIDEO SPLITTER EXTENDER 8-PORT EA B 114.99$    10.0% 103.49$          N/A N/A
2006-29587-ADT 2 PORT COMPACT VGA SPLITTER CBL EA B 44.99$      10.0% 40.49$            N/A N/A
2006-29588-ADT 2 PORT COMPACT VGA+3.5MM SPLITTER CBL EA B 54.99$      10.0% 49.49$            N/A N/A
2006-35554-000 2-PORT KVM SWITCH USB/PS2 W/CBLS EA B 76.99$      10.0% 69.29$            N/A N/A
2006-35567-000 4-PORT VGA/USB KVM EA B 134.99$    10.0% 121.49$          N/A N/A
2006-35568-000 4-PORT VGA/USB KVM W/AUDIO EA B 164.99$    10.0% 148.49$          N/A N/A
2006-39900-ADT 2 Port VGA Auto Sensing Switch EA B 77.99$      10.0% 70.19$            N/A N/A
2006-39901-ADT TRULINK VGA SELECTOR SWITCH 2-PORT EA B 69.99$      10.0% 62.99$            N/A N/A
2006-39902-ADT TRULINK VGA SELECTOR SWITCH 4-PORT EA B 89.99$      10.0% 80.99$            N/A N/A
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2006-39967-000 2-PORT UXGA SPLITTER EXTENDER + AUDIO EA B 79.99$      10.0% 71.99$            N/A N/A
2006-39968-000 4-PORT UXGA SPLITTER EXTENDER + AUDIO EA B 114.99$    10.0% 103.49$          N/A N/A
2006-39971-000 VGA SWITCHER EXTENDER W/ AUDIO 2-PORT EA B 129.99$    10.0% 116.99$          N/A N/A
2006-39972-000 VGA SWITCHER EXTENDER W/ AUDIO 4-PORT EA B 159.99$    10.0% 143.99$          N/A N/A
2006-39973-000 VGA MATRIX SWITCH W/ AUDIO 2X2 EA B 118.99$    10.0% 107.09$          N/A N/A
2006-39974-000 VGA MATRIX SWITCH W/ AUDIO 4X4 EA B 399.99$    10.0% 359.99$          N/A N/A
2006-39991-000 2-PORT MONITOR SPLITTER W/ (2) CBL KIT EA B 199.99$    10.0% 179.99$          N/A N/A
2006-39992-000 4-PORT MONITOR SPLITTER W/ (2) CBL KIT EA B 229.99$    10.0% 206.99$          N/A N/A
2006-40698-000 VGA TO TV CONVERTER W/REMOTE CONTROL EA B 119.99$    10.0% 107.99$          N/A N/A
2006-40971-000 TV to PC CONVERTER EA B 84.99$      10.0% 76.49$            N/A N/A
2006-41165-ADT BALUN COMPONENT VIDEO/SPDIF TO RJ45 FML. EA B 99.99$      10.0% 89.99$            N/A N/A
2006-50101-ADT 2 PRT AUDIO VIDEO SPLITTER W/ 50FT CBLS EA B 209.99$    10.0% 188.99$          N/A N/A
2006-50103-ADT 4 PRT AUDIO VIDEO SPLITTER W/ 50FT CBLS EA B 244.99$    10.0% 220.49$          N/A N/A
2006-52105-050 50ft PANEL MOUNT PLENUM HD15 M/F EXT CBL EA B 167.98$    10.0% 151.18$          N/A N/A
2007-02457-ADT MULTISYNC SVGA HD15M TO DB9F ADPTR EA B 9.99$        10.0% 8.99$              N/A N/A
2007-02458-ADT MULTISYNC SVGA HD15F TO DB9M ADPTR EA B 9.99$        10.0% 8.99$              N/A N/A
2007-02751-ADT HD15 F/F GENDER CHANGER EA B 9.99$        10.0% 8.99$              N/A N/A
2007-02752-ADT HD15 M/M GENDER CHANGER EA B 9.99$        10.0% 8.99$              N/A N/A
2007-02772-ADT DB15 F/F MINI GENDER CHANGER EA B 9.99$        10.0% 8.99$              N/A N/A
2007-02773-ADT DB15 M/M MINI GENDER CHANGER EA B 8.99$        10.0% 8.09$              N/A N/A
2007-02902-ADT MAC DB15M TO SVGA HD15F 640x480 ADPTR EA B 14.99$      10.0% 13.49$            N/A N/A
2007-09565-ADT HD15 M/F PORT SAVER ADPTR EA B 9.99$        10.0% 8.99$              N/A N/A
2007-18962-ADT HD15 F/F MINI GENDER CHANGER EA B 8.99$        10.0% 8.09$              N/A N/A
2007-19942-ADT HD15 M/F MINI PORT SAVER ADPTR EA B 8.99$        10.0% 8.09$              N/A N/A
2007-20686-ADT HD15 M/M MINI GENDER CHANGER EA B 8.99$        10.0% 8.09$              N/A N/A
2008-02561-006 6ft HD15M TO 5-BNC MALE VIDEO CBL EA B 32.99$      10.0% 29.69$            N/A N/A
2008-02635-006 6ft ECONO HD15 M/M SVGA MONITOR CBL EA B 10.99$      10.0% 9.89$              N/A N/A
2008-02717-006 6ft ECONO HD15 M/F SVGA MONITOR EXT CBL EA B 10.99$      10.0% 9.89$              N/A N/A
2008-02718-010 10ft ECONO HD15 M/F SVGA MONITOR EXT CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2008-02719-015 15ft ECONO HD15 M/F SVGA MONITOR EXT CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2008-07573-010 10ft HD15M TO 5-BNC MALE VIDEO CBL EA B 39.99$      10.0% 35.99$            N/A N/A
2008-09455-010 10ft ECONO HD15 M/M SVGA MONITOR CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2008-09618-015 15ft ECONO HD15 M/M SVGA MONITOR CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2008-25246-001 8in ECONO HD15M TO (2) FEMALE SVGA Y-CBL EA B 14.99$      10.0% 13.49$            N/A N/A
2008-29221-000 VGA+3.5mm over Cat5- Short Range EA B 149.99$    10.0% 134.99$          N/A N/A
2008-29235-000 500ft 2G VGA+3.5+RS232+Decor AVOC Rx- Al EA B 359.99$    10.0% 323.99$          N/A N/A
2008-29240-000 1G VGA+3.5+RS232 ovr Cat5 WP Tx- Wht EA B 249.99$    10.0% 224.99$          N/A N/A
2008-29243-000 2G VGA+3.5+4 Kstone ovr Cat5 WP Tx- Al EA B 239.99$    10.0% 215.99$          N/A N/A
2008-29245-000 2G VGA+3.5+Comp+4 KS AVOC WP Tx- Al EA B 274.99$    10.0% 247.49$          N/A N/A
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2008-29247-000 2G VGA+3.5+Comp+2 KS+USB AVOC WP Tx- Al EA B 299.99$    10.0% 269.99$          N/A N/A
2008-29248-000 2G VGA+3.5+Comp+2KS+USB AVOC Wall  Tx-Wt EA B 299.99$    10.0% 269.99$          N/A N/A
2008-29250-000 2G VGA+Decor ovr Cat5 Tx- Al EA B 184.99$    10.0% 166.49$          N/A N/A
2008-29252-000 2G VGA+3.5+Decor ovr Cat5 Tx- Al EA B 224.99$    10.0% 202.49$          N/A N/A
2008-29254-000 2G VGA+3.5+RS232+Decor ovr Cat5 Tx- Al EA B 259.99$    10.0% 233.99$          N/A N/A
2008-29270-000 1G VGA ovr Cat5 WP Rx- Wht EA B 174.99$    10.0% 157.49$          N/A N/A
2008-29272-000 1G VGA+3.5 ovr Cat5 WP Rx- Wht EA B 214.99$    10.0% 193.49$          N/A N/A
2008-29276-000 500ft 1G VGA+3.5+RS232 AVOC WP Rx- Wht EA B 349.99$    10.0% 314.99$          N/A N/A
2008-29279-000 2G VGA+3.5+4 Kstone ovr Cat5 WP Rx- Al EA B 239.99$    10.0% 215.99$          N/A N/A
2008-29285-000 2G VGA+Decor ovr Cat5 Rx- Wht EA B 184.99$    10.0% 166.49$          N/A N/A
2008-29287-000 2G VGA+3.5+Decor ovr Cat5 Rx- Wht EA B 224.99$    10.0% 202.49$          N/A N/A
2008-29288-000 2G VGA+3.5+Decor ovr Cat5 Rx- Al EA B 224.99$    10.0% 202.49$          N/A N/A
2008-29290-000 300ft 2G VGA+3.5+RS232+Decor AVOC Rx- Al EA B 259.99$    10.0% 233.99$          N/A N/A
2008-29291-000 500ft 2G VGA+3.5+RS232+Decor AVOC Rx-Wht EA B 359.99$    10.0% 323.99$          N/A N/A
2008-29360-000 300ft VGA over UTP Wall Plate TX EA B 174.99$    10.0% 157.49$          N/A N/A
2008-29362-000 300ft VGA over UTP Box TX EA B 159.99$    10.0% 143.99$          N/A N/A
2008-29363-000 300ft VGA over UTP Box RX EA B 159.99$    10.0% 143.99$          N/A N/A
2008-29365-000 300ft VGA+3.5 over UTP Wall Plate TX EA B 214.99$    10.0% 193.49$          N/A N/A
2008-29366-000 300ft VGA+3.5 over UTP Wall Plate RX EA B 214.99$    10.0% 193.49$          N/A N/A
2008-29367-000 300ft VGA+3.5 over UTP Box TX EA B 199.99$    10.0% 179.99$          N/A N/A
2008-29368-000 300ft VGA+3.5 over UTP Box RX EA B 199.99$    10.0% 179.99$          N/A N/A
2008-29369-000 300ft VGA+3.5 over UTP 4-port Box TX EA B 429.99$    10.0% 386.99$          N/A N/A
2008-29370-000 VGA+3.5+RS232 over UTP Repeater EA B 329.99$    10.0% 296.99$          N/A N/A
2008-29375-000 300/500ft VGA+3.5+RS232 over UTP WPTX EA B 249.99$    10.0% 224.99$          N/A N/A
2008-29380-000 3/500ft VGA+3.5+RS232 UTP 4-port BXTX EA B 599.99$    10.0% 539.99$          N/A N/A
2008-29383-000 300ft VGA+3.5+Composite over UTP WPTX EA B 249.99$    10.0% 224.99$          N/A N/A
2008-29385-ADT 300ft VGA over UTP WP TX/ WP RX Kit EA B 344.99$    10.0% 310.49$          N/A N/A
2008-29386-000 300ft VGA over UTP WP TX/ Box RX Kit EA B 329.99$    10.0% 296.99$          N/A N/A
2008-29387-000 300ft VGA over UTP Box TX/ Box RX Kit EA B 314.99$    10.0% 283.49$          N/A N/A
2008-29390-000 300ft VGA+3.5 over UTP WPTX/ WPRX Kit EA B 424.99$    10.0% 382.49$          N/A N/A
2008-29391-000 300ft VGA+3.5 over UTP WPTX/ BXRX Kit EA B 409.99$    10.0% 368.99$          N/A N/A
2008-29392-000 300ft VGA+3.5 over UTP BXTX/ BXRX Kit EA B 394.99$    10.0% 355.49$          N/A N/A
2008-29393-000 300ft VGA+3.5 over UTP BXTX/ WPRX Kit EA B 409.99$    10.0% 368.99$          N/A N/A
2008-29394-000 300ft VGA+3.5+RS232 over UTP WPTX/WPRX EA B 494.99$    10.0% 445.49$          N/A N/A
2008-29397-000 300ft VGA+3.5+RS232 over UTP BXTX/WPRX EA B 474.99$    10.0% 427.49$          N/A N/A
2008-29398-000 500ft VGA+3.5+RS232 over UTP WPTX/WPRX EA B 594.99$    10.0% 535.49$          N/A N/A
2008-29399-000 500ft VGA+3.5+RS232 over UTP WPTX/BXRX EA B 564.99$    10.0% 508.49$          N/A N/A
2008-29433-000 300ft VGA+3.5+Composite Cat5/6 WPTX/BXRX EA B 474.99$    10.0% 427.49$          N/A N/A
2008-29610-001 ULTIMA SVGA HD15M HD15F MONITOR Y-CBL EA B 20.99$      10.0% 18.89$            N/A N/A
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2008-40712-000 VGA/PS2 KVM Over Cat5e Extender EA B 169.99$    10.0% 152.99$          N/A N/A
2008-52026-025 25ft HD15 M/F SXGA CBL W/90 DEG DN CONN EA B 44.99$      10.0% 40.49$            N/A N/A
2009-38048-003 3ft M1 MALE TO HD15 MALE CBL EA B 29.99$      10.0% 26.99$            N/A N/A
2009-38049-006 6ft M1 MALE TO HD15 MALE CBL EA B 34.99$      10.0% 31.49$            N/A N/A
2009-38050-010 10ft M1 MALE TO HD15 MALE CBL EA B 51.99$      10.0% 46.79$            N/A N/A
2009-38051-015 15ft M1 MALE TO HD15 MALE CBL EA B 42.99$      10.0% 38.69$            N/A N/A
2009-38052-025 25ft M1 MALE TO HD15 MALE CBL EA B 64.99$      10.0% 58.49$            N/A N/A
2009-38053-050 50ft M1 TO HD15 MALE CBL EA B 84.99$      10.0% 76.49$            N/A N/A
2009-38056-003 3ft M1 MALE TO HD15 & USB MALE CBL EA B 34.99$      10.0% 31.49$            N/A N/A
2009-38057-006 6ft M1 MALE TO HD15 & USB MALE CBL EA B 39.99$      10.0% 35.99$            N/A N/A
2009-38058-010 10ft M1 MALE TO HD15 & USB MALE CBL EA B 49.99$      10.0% 44.99$            N/A N/A
2009-38059-015 15ft M1 MALE TO HD15 & USB MALE CBL EA B 59.99$      10.0% 53.99$            N/A N/A
2009-38062-ADT M1 MALE TO HD15  FEMALE ADPTR EA B 39.99$      10.0% 35.99$            N/A N/A
2009-38063-ADT M1 FEMALE TO HD15 MALE ADPTR EA B 39.99$      10.0% 35.99$            N/A N/A
2009-38065-9IN LFH59 to (2) VGA EA B 22.99$      10.0% 20.69$            N/A N/A
2009-38066-000 LFH59 to  DVI and VGA EA B 39.99$      10.0% 35.99$            N/A N/A
2009-38090-010 10ft M1 MALE TO DVI D & USB MALE CBL EA B 47.99$      10.0% 43.19$            N/A N/A
2011-35004-010 10ft HD15 M/M SVGA CBL W/ 45 DEG CONN EA B 28.99$      10.0% 26.09$            N/A N/A
2011-35006-025 25ft HD15 M/M SVGA CBL W/ 45 DEG CONN EA B 44.99$      10.0% 40.49$            N/A N/A
2011-35008-050 50ft HD15 M/M SVGA CBL W/ 45 DEG CONN EA B 69.99$      10.0% 62.99$            N/A N/A
2011-35010-001 1ft HD15 M/M SVGA CBL W/ 45 DEG CONN EA B 13.99$      10.0% 12.59$            N/A N/A
2011-35011-003 3ft HD15 M/M SVGA CBL W/ 45 DEG CONN EA B 16.99$      10.0% 15.29$            N/A N/A
2011-35012-006 6ft HD15 M/F SVGA CBL W/ 45 DEG CONN EA B 21.99$      10.0% 19.79$            N/A N/A
2011-52000-001 1ft  HD15 M/M SXGA CBL W/ 90 DEG UP CONN EA B 13.99$      10.0% 12.59$            N/A N/A
2011-52001-003 3ft  HD15 M/M SXGA CBL W/ 90 DEG UP CONN EA B 16.99$      10.0% 15.29$            N/A N/A
2011-52002-006 6 ft  HD15 M/M SXGA CBL W/90 DEG UP CONN EA B 21.99$      10.0% 19.79$            N/A N/A
2011-52003-010 10ft  HD15 M/M SXGA CBL W/90 DEG UP CONN EA B 28.99$      10.0% 26.09$            N/A N/A
2011-52006-050 50ft HD15 M/M SXGA CBL W/90 DEG UP CONN EA B 69.99$      10.0% 62.99$            N/A N/A
2011-52011-015 15ft HD15 M/F SXGA CBL W/90 DEG UP CONN EA B 32.99$      10.0% 29.69$            N/A N/A
2011-52014-001 1ft HD15 M/M SXGA CBL W/90 DEG DN CONN EA B 13.99$      10.0% 12.59$            N/A N/A
2011-52015-003 3ft HD15 M/M SXGA CBL W/90 DEG DN CONN EA B 16.99$      10.0% 15.29$            N/A N/A
2011-52017-010 10ft HD15 M/M SXGA CBL W/90 DEG DN CONN EA B 28.99$      10.0% 26.09$            N/A N/A
2011-52018-015 15ft HD15 M/M SXGA CBL W/90 DEG DN CONN EA B 32.99$      10.0% 29.69$            N/A N/A
2011-52019-025 25ft HD15 M/M SXGA CBL W/90 DEG DN CONN EA B 44.99$      10.0% 40.49$            N/A N/A
2011-52020-050 50ft HD15 M/M SXGA CBL W/90 DEG DN CONN EA B 69.99$      10.0% 62.99$            N/A N/A
2011-52021-001 1ft HD15 M/F SXGA CBL W/90 DEG DN CONN EA B 13.99$      10.0% 12.59$            N/A N/A
2011-52050-001 1ft VGA270 UXGA M/F MONITOR EXT CBL EA B 25.99$      10.0% 23.39$            N/A N/A
2011-52052-006 6ft VGA270 UXGA M/F MONITOR EXT CBL EA B 32.99$      10.0% 29.69$            N/A N/A
2011-52053-010 10ft VGA270 UXGA M/F MONITOR EXT CBL EA B 37.99$      10.0% 34.19$            N/A N/A
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2011-52055-025 25ft VGA270 UXGA M/F MONITOR EXT CBL EA B 49.99$      10.0% 44.99$            N/A N/A
2011-52057-001 1ft VGA270 UXGA M/M MONITOR CBL EA B 25.99$      10.0% 23.39$            N/A N/A
2011-52058-003 3ft VGA270 UXGA M/M MONITOR CBL EA B 29.99$      10.0% 26.99$            N/A N/A
2011-52059-006 6ft VGA270 UXGA M/M MONITOR CBL EA B 32.99$      10.0% 29.69$            N/A N/A
2011-52061-015 15ft VGA270 UXGA M/M MONITOR CBL EA B 44.99$      10.0% 40.49$            N/A N/A
2011-52062-025 25ft VGA270 UXGA M/M MONITOR CBL EA B 49.99$      10.0% 44.99$            N/A N/A
2011-52090-100 100ft VGA270 UXGA M/M MONITOR CBL EA B 129.99$    10.0% 116.99$          N/A N/A
2011-52091-001 6in. VGA270 UXGA M/M MONITOR CBL EA B 23.99$      10.0% 21.59$            N/A N/A
2011-52121-006 6ft VGA 270 + RA 3.5mm M/M Cables EA B 44.99$      10.0% 40.49$            N/A N/A
2011-52124-025 25ft VGA 270 + RA 3.5mm M/M Cables EA B 79.99$      10.0% 71.99$            N/A N/A
2014-52092-6IN 6in PANEL MOUNT HD15 M/F EXT CABLE EA B 22.99$      10.0% 20.69$            N/A N/A
2014-52093-001 1ft  PANEL MOUNT HD15 M/F EXT CABLE EA B 22.99$      10.0% 20.69$            N/A N/A
2014-52094-003 3ft  PANEL MOUNT HD15 M/F EXT CABLE EA B 27.99$      10.0% 25.19$            N/A N/A
2014-52095-006 6ft  PANEL MOUNT HD15 M/F EXT CABLE EA B 32.99$      10.0% 29.69$            N/A N/A
2014-52096-010 10ft  PANEL MOUNT HD15 M/F EXT CABLE EA B 37.99$      10.0% 34.19$            N/A N/A
2014-52097-015 15ft  PANEL MOUNT HD15 M/F EXT CABLE EA B 44.99$      10.0% 40.49$            N/A N/A
2014-52098-025 25ft  PANEL MOUNT HD15 M/F EXT CABLE EA B 59.99$      10.0% 53.99$            N/A N/A
2014-52099-035 35ft  PANEL MOUNT HD15 M/F EXT CABLE EA B 74.99$      10.0% 67.49$            N/A N/A
2014-52100-050 50ft  PANEL MOUNT HD15 M/F EXT CABLE EA B 89.99$      10.0% 80.99$            N/A N/A
2014-52102-100 100ft  PANEL MOUNT HD15 M/F EXT CABLE EA B 113.99$    10.0% 102.59$          N/A N/A
2014-52103-015 15ft PANEL MOUNT PLENUM HD15 M/F EXT CBL EA B 99.99$      10.0% 89.99$            N/A N/A
2101-18400-ADT HDMI F/F Right Angle Adapter EA B 6.99$        10.0% 6.29$              N/A N/A
2101-18404-000 DVI-D M to DVI-I F Adapter EA B 10.99$      10.0% 9.89$              N/A N/A
2101-18406-000 HDMI A Male to HDMI D Female Adapter EA B 10.99$      10.0% 9.89$              N/A N/A
2101-18407-000 HDMI A Female to HDMI D Male Adapter EA B 10.99$      10.0% 9.89$              N/A N/A
2101-18408-ADT HDMI A Male to HDMI C Female Adapter EA B 10.99$      10.0% 9.89$              N/A N/A
2101-18413-ADT UP Right Angle HDMI ADAPTER M/F EA B 9.99$        10.0% 8.99$              N/A N/A
2101-24910-006 6ft Computer to TV Cable EA B 14.99$      10.0% 13.49$            N/A N/A
2101-29210-000 AVOC HDMI HDBaseT Box TX/Box RX EA B 579.99$    10.0% 521.99$          N/A N/A
2101-29211-000 AVOC HDMI+RS232 HDBaseT Box TX/Box RX EA B 699.99$    10.0% 629.99$          N/A N/A
2101-29212-000 AVOC 2G VGA+HDMI TX WP-Aluminum/ Box RX EA B 849.99$    10.0% 764.99$          N/A N/A
2101-29213-000 AVOC 2G VGA+HDMI TX WP-White/Box RX EA B 849.99$    10.0% 764.99$          N/A N/A
2101-29214-000 AVOC 2G VGA+3.5mm+HDMI TX WP-AL/Box RX EA B 899.99$    10.0% 809.99$          N/A N/A
2101-29215-000 AVOC 2G VGA+3.5mm+Comp+HDMI TXWP-AL/BXRX EA B 949.99$    10.0% 854.99$          N/A N/A
2101-29216-000 AVOC 2G VGA+3.5mm+Comp+HDMI TXWP-WH/BXRX EA B 949.99$    10.0% 854.99$          N/A N/A
2101-29218-000 HDMI+VGA+3.5 WP TX/HDMI Box RX EA B 899.99$    10.0% 809.99$          N/A N/A
2101-29223-000 1G HDMI ovr Cat5 WP Tx- Al EA B 299.99$    10.0% 269.99$          N/A N/A
2101-29224-000 1G HDMI ovr Cat5 WP Tx- Wht EA B 299.99$    10.0% 269.99$          N/A N/A
2101-29226-001 1G HDMI+RS232 ovr Cat5 WP Tx- Wht EA B 379.99$    10.0% 341.99$          N/A N/A
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2101-29227-001 2G HDMI+4 Kstone ovr Cat5 Tx- Al EA B 299.99$    10.0% 269.99$          N/A N/A
2101-29228-000 2G HDMI+4 Kstone ovr Cat5 Tx- Wht EA B 299.99$    10.0% 269.99$          N/A N/A
2101-29229-000 2G HDMI+RS232+4 Kstone ovr Cat5 Tx- Al EA B 324.99$    10.0% 292.49$          N/A N/A
2101-29231-000 2G VGA+3.5+Comp+HDMI ovr Cat5 Tx- Al EA B 469.99$    10.0% 422.99$          N/A N/A
2101-29232-000 2G VGA+3.5+Comp+HDMI ovr Cat5 Tx- Wht EA B 469.99$    10.0% 422.99$          N/A N/A
2101-29233-000 2G VGA+3.5+HDMI ovr Cat5 Tx- Al EA B 509.99$    10.0% 458.99$          N/A N/A
2101-29234-000 2G VGA+3.5+HDMI ovr Cat5 Tx- Wht EA B 439.99$    10.0% 395.99$          N/A N/A
2101-29241-000 HDMI over Cat5 Box TX EA B 289.99$    10.0% 260.99$          N/A N/A
2101-29257-000 2G HDMI ovr Cat5 WP Rx- Al EA B 299.99$    10.0% 269.99$          N/A N/A
2101-29258-000 2G HDMI ovr Cat5 WP Rx- Wht EA B 274.99$    10.0% 247.49$          N/A N/A
2101-29259-000 2G HDMI+RS232 ovr Cat5 WP Rx- Al EA B 299.99$    10.0% 269.99$          N/A N/A
2101-29260-000 2G HDMI+RS232 ovr Cat5 WP Rx- Wht EA B 299.99$    10.0% 269.99$          N/A N/A
2101-29269-000 HDMI over Cat5 Box RX EA B 289.99$    10.0% 260.99$          N/A N/A
2101-29271-000 HDMI+RS232 over Cat5 Box TX EA B 349.99$    10.0% 314.99$          N/A N/A
2101-29273-000 HDMI+RS232 over Cat5 Box RX EA B 349.99$    10.0% 314.99$          N/A N/A
2101-29275-000 4-Port HDMI over Cat5 Box TX EA B 1,179.99$ 10.0% 1,061.99$       N/A N/A
2101-29294-000 HDMI over Dual Cat5 EA B 179.99$    10.0% 161.99$          N/A N/A
2101-29296-000 2G VGA+HDMI AVOC TX-AL EA B 429.99$    10.0% 386.99$          N/A N/A
2101-29297-000 2G VGA+HDMI AVOC TX-WH EA B 429.99$    10.0% 386.99$          N/A N/A
2101-29298-000 HDMI over Dual Cat5 Auto EQ EA B 179.99$    10.0% 161.99$          N/A N/A
2101-29301-000 HDMI+VGA+3.5 Over 1 Cat5 WPTX EA B 609.99$    10.0% 548.99$          N/A N/A
2101-29372-000 HDMI AVOC BX RX Scaler Audio De-Embedder EA B 579.99$    10.0% 521.99$          N/A N/A
2101-29374-000 HDMI AV Dual Cat Decora WP TX/Box RX Kit EA B 199.99$    10.0% 179.99$          N/A N/A
2101-29454-000 HDMI over Coax TX/RX Kit EA B 469.99$    10.0% 422.99$          N/A N/A
2101-29455-000 HDMI over Coax Receiver EA B 264.99$    10.0% 238.49$          N/A N/A
2101-29457-000 60M HDMI AVOC HDBASET LITE W/ IR KIT EA B 359.99$    10.0% 323.99$          N/A N/A
2101-30548-ADT HDMI Male to Female 360 Degree Adapter EA B 7.99$        10.0% 7.19$              N/A N/A
2101-39975-000 DVI OVER CAT5 EXTENDER EA B 269.99$    10.0% 242.99$          N/A N/A
2101-40011-000 4X2 HDMI MATRIX SWITCH RS-232 RACK V2 EA B 549.99$    10.0% 494.99$          N/A N/A
2101-40086-003-RP 1M VELOCITY HDMI HIGH SPEED W/ETHERNET EA B 23.99$      10.0% 21.59$            N/A N/A
2101-40101-010-RP 3M  VELOCITY HDMI HIGH SPEED W/ETHERNET EA B 34.99$      10.0% 31.49$            N/A N/A
2101-40102-017-RP 5M VELOCITY HDMI HIGH SPEED W/ETHERNET EA B 44.99$      10.0% 40.49$            N/A N/A
2101-40111-006 2M SEL HIGH SPEED W/ETHRNT HDMI CBL ROTG EA B 34.99$      10.0% 31.49$            N/A N/A
2101-40162-003 1M Velocity HDMI Mini EA B 23.99$      10.0% 21.59$            N/A N/A
2101-40163-006 2M Velocity HDMI Mini EA B 27.99$      10.0% 25.19$            N/A N/A
2101-40164-009 3M Velocity HDMI Mini EA B 34.99$      10.0% 31.49$            N/A N/A
2101-40202-033-RP 10m SW HS HDMI Cable EA B 109.99$    10.0% 98.99$            N/A N/A
2101-40211-003 1M SEL HIGH SPEED W/ETHRNT HDMI CBL ROTG EA B 29.99$      10.0% 26.99$            N/A N/A
2101-40217-009 3M SEL HIGH SPEED W/ETHRNT HDMI CBL ROTG EA B 39.99$      10.0% 35.99$            N/A N/A
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2101-40271-006 TMG CL3 2m HDMI 90deg to 180deg Cable EA B 37.99$      10.0% 34.19$            N/A N/A
2101-40303-003 1M HDMI HS W ETHERNET CBL EA B 9.99$        10.0% 8.99$              N/A N/A
2101-40304-006 2M HDMI HS W ETHERNET CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2101-40304-006-RP 2M VELOCITY HDMI HIGH SPEED W/ETHERNET EA B 27.99$      10.0% 25.19$            N/A N/A
2101-40305-009 3M HDMI HS W ETHERNET CBL EA B 16.99$      10.0% 15.29$            N/A N/A
2101-40306-003 1M HDMI HS W/ETHRNT HDMI MINI CBL EA B 10.99$      10.0% 9.89$              N/A N/A
2101-40307-006 2M HDMI HS W/ETHRNT HDMI MINI CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2101-40308-009 3M HDMI HS W/ETHRNT HDMI MINI CBL EA B 16.99$      10.0% 15.29$            N/A N/A
2101-40309-003 1M HDMI MICRO HS W ETH CBL EA B 14.99$      10.0% 13.49$            N/A N/A
2101-40313-006 2M HDMI MICRO HS W ETH CBL EA B 22.99$      10.0% 20.69$            N/A N/A
2101-40314-003-RP 1M VELOCITY HDMI HIGH SPEED W/ETHERNET EA B 23.99$      10.0% 21.59$            N/A N/A
2101-40316-010-RP 3M VELOCITY HDMI HIGH SPEED W/ETHERNET EA B 34.99$      10.0% 31.49$            N/A N/A
2101-40317-009 3M HDMI MICRO HS W ETH CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2101-40318-017-RP 5M VELOCITY HDMI HIGH SPEED W/ETHERNET EA B 44.99$      10.0% 40.49$            N/A N/A
2101-40349-ADT 2 PORT COMPACT HDMI SWITCH EA B 27.99$      10.0% 25.19$            N/A N/A
2101-40420-ADT HDMI PORT SAVER SWIVEL ADAPTER M/F EA B 22.99$      10.0% 20.69$            N/A N/A
2101-40434-ADT HDMI C SWIVEL PORT SAVER EA B 22.99$      10.0% 20.69$            N/A N/A
2101-40435-ADT HDMI A TO C ADAPTER VELOCITY EA B 17.99$      10.0% 16.19$            N/A N/A
2101-40566-003-RP 1M VELOCITY HDMI ROTATING CABLE EA B 29.99$      10.0% 26.99$            N/A N/A
2101-40570-006-RP 2M VELOCITY HDMI ROTATING CABLE EA B 34.99$      10.0% 31.49$            N/A N/A
2101-40571-010-RP 3M VELOCITY HDMI ROTATING CABLE EA B 39.99$      10.0% 35.99$            N/A N/A
2101-40695-ADT HDMI Audio De-Embedder EA B 99.99$      10.0% 89.99$            N/A N/A
2101-40719-000 HDMI Audio De-Embedder Metal Housing EA B 149.99$    10.0% 134.99$          N/A N/A
2101-40734-ADT 3 Port Compact HDMI Switch EA B 29.99$      10.0% 26.99$            N/A N/A
2101-40929-000 Adapter HDMI F/F Rotor 360 EA B 22.99$      10.0% 20.69$            N/A N/A
2101-40930-000 Adapter HDMI M to DVI M Rotor 360 EA B 22.99$      10.0% 20.69$            N/A N/A
2101-40932-000 Adapter HDMI M to DVI F Rotor 360 EA B 22.99$      10.0% 20.69$            N/A N/A
2101-40970-ADT VELOCITY HDMI COUPLER EA B 17.99$      10.0% 16.19$            N/A N/A
2101-40999-ADT Right Angle HDMI Adapter EA B 9.99$        10.0% 8.99$              N/A N/A
2101-41190-015 15ft HDMI High Speed Plenum M/M Cable EA B 119.99$    10.0% 107.99$          N/A N/A
2101-41191-025 25ft HDMI High Speed Plenum M/M Cable EA B 159.99$    10.0% 143.99$          N/A N/A
2101-41192-035 35ft HDMI High Speed Plenum M/M Cable EA B 199.99$    10.0% 179.99$          N/A N/A
2101-41193-050 50ft HDMI High Speed Plenum M/M Cable EA B 299.99$    10.0% 269.99$          N/A N/A
2101-41350-000 HDMI M to VGA F Dongle w/pwr EA B 39.99$      10.0% 35.99$            N/A N/A
2101-41351-000 HDMI M to VGA F w/pwr and audio EA B 59.99$      10.0% 53.99$            N/A N/A
2101-41352-000 HDMI M to DVI F Dongle EA B 17.99$      10.0% 16.19$            N/A N/A
2101-41353-000 Mini HDMI M to VGA F Dongle w/pwr EA B 39.99$      10.0% 35.99$            N/A N/A
2101-41354-000 Mini HDMI M to VGA F w/pwr and audio EA B 59.99$      10.0% 53.99$            N/A N/A
2101-41355-000 Mini HDMI M to DVI F Dongle EA B 17.99$      10.0% 16.19$            N/A N/A
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2101-41356-000 Mini HDMI M to HDMI F Dongle EA B 19.99$      10.0% 17.99$            N/A N/A
2101-41357-000 MICRO HDMI M to HDMI F DONGLE EA B 19.99$      10.0% 17.99$            N/A N/A
2101-41358-000 MICRO HDMI M TO DVI F DONGLE EA B 17.99$      10.0% 16.19$            N/A N/A
2101-41359-000 Micro HDMI M to VGA F w/pwr and audio EA B 59.99$      10.0% 53.99$            N/A N/A
2101-41361-001 FLEXIBLE HIGH SPEED HDMI CABLE 1FT EA B 16.99$      10.0% 15.29$            N/A N/A
2101-41362-002 FLEXIBLE HIGH SPEED HDMI CABLE 2FT EA B 17.99$      10.0% 16.19$            N/A N/A
2101-41363-003 FLEXIBLE HIGH SPEED HDMI CABLE 3FT EA B 19.99$      10.0% 17.99$            N/A N/A
2101-41364-006 FLEXIBLE HIGH SPEED HDMI CABLE 6FT EA B 24.99$      10.0% 22.49$            N/A N/A
2101-41365-000 HDMI Extender Female to Female EA B 59.99$      10.0% 53.99$            N/A N/A
2101-41501-ADT 6-PORT HDMI SELECTOR SWITCH 3D EA B 109.99$    10.0% 98.99$            N/A N/A
2101-42236-000 USB Powered HDMI Power Inserter EA B 19.99$      10.0% 17.99$            N/A N/A
2101-42500-002 0.5M HDMI HS W ETHERNET CBL EA B 7.99$        10.0% 7.19$              N/A N/A
2101-42502-005 1.5M HDMI HS W ETHERNET CBL EA B 11.99$      10.0% 10.79$            N/A N/A
2101-42508-1.65 0.5M HDMI MICRO HS W ETH CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2101-42510-005 1.5M HDMI MICRO HS W ETH CBL EA B 16.99$      10.0% 15.29$            N/A N/A
2101-42513-1.65 0.5M HDMI TO DVI CBL EA B 10.99$      10.0% 9.89$              N/A N/A
2101-42519-002 0.5M SELECT HDMI HS W ETHERNET CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2101-42520-003 1M SELECT HDMI HS W ETHERNET CBL EA B 14.99$      10.0% 13.49$            N/A N/A
2101-42521-005 1.5M SELECT HDMI HS W ETHERNET CBL EA B 17.99$      10.0% 16.19$            N/A N/A
2101-42522-006 2M SELECT HDMI HS W ENET CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2101-42523-009 3M SELECT HDMI HS W ENET CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2101-42524-017 5M SELECT HDMI HS W ENET CBL EA B 37.99$      10.0% 34.19$            N/A N/A
2101-42525-023 7M SELECT HDMI HS W ENET CBL EA B 49.99$      10.0% 44.99$            N/A N/A
2101-42526-033 10M SELECT HDMI HS W ENET CBL EA B 69.99$      10.0% 62.99$            N/A N/A
2101-42527-050 15M SELECT HDMI HS W ENET CBL EA B 99.99$      10.0% 89.99$            N/A N/A
2101-43290-ADT HDMI Side angle adapter right EA B 9.99$        10.0% 8.99$              N/A N/A
2101-43291-ADT HDMI side angle adapter left EA B 9.99$        10.0% 8.99$              N/A N/A
2101-45034-000 RTL HDMI IN WALL KIT 1 PORT EA B 59.99$      10.0% 53.99$            N/A N/A
2101-50329-025 25FT CMP HDMI 90DEG. TO 180DEG. TMG EA B 159.99$    10.0% 143.99$          N/A N/A
2101-50330-035 35FT CMP HDMI 90DEG. TO 180DEG. TMG EA B 209.99$    10.0% 188.99$          N/A N/A
2101-50606-18IN 1.5ft High Speed HDMI Cable w/Ethernet EA B 7.99$        10.0% 7.19$              N/A N/A
2101-50607-002 2ft High Speed HDMI Cable w/Ethernet EA B 8.99$        10.0% 8.09$              N/A N/A
2101-50608-004 4ft High Speed HDMI Cable w/Ethernet EA B 10.99$      10.0% 9.89$              N/A N/A
2101-50609-005 5ft High Speed HDMI Cable w/Ethernet EA B 11.99$      10.0% 10.79$            N/A N/A
2101-50610-008 8ft High Speed HDMI Cable w/Ethernet EA B 13.99$      10.0% 12.59$            N/A N/A
2101-50611-012 12ft High Speed HDMI Cable w/Ethernet EA B 19.99$      10.0% 17.99$            N/A N/A
2101-50612-015 15ft High Speed HDMI Cable w/Ethernet EA B 24.99$      10.0% 22.49$            N/A N/A
2101-50613-18IN 1.5ft HDMI to HDMI Micro EA B 12.99$      10.0% 11.69$            N/A N/A
2101-50614-003 3ft HDMI to HDMI Micro EA B 14.99$      10.0% 13.49$            N/A N/A
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2101-50615-006 6ft HDMI to HDMI Micro EA B 16.99$      10.0% 15.29$            N/A N/A
2101-50616-010 10ft HDM to HDMI Micro EA B 19.99$      10.0% 17.99$            N/A N/A
2101-50617-18IN 1.5ft HDMI to HDMI Mini EA B 8.99$        10.0% 8.09$              N/A N/A
2101-50618-003 3ft HDMI to HDMI Mini EA B 10.99$      10.0% 9.89$              N/A N/A
2101-50619-006 6ft HDMI to HDMI Mini EA B 12.99$      10.0% 11.69$            N/A N/A
2101-50620-010 10ft HDM to HDMI Mini EA B 16.99$      10.0% 15.29$            N/A N/A
2101-50621-003 3ft SEL HS W/ETHRNT HDMI CBL ROTG EA B 29.99$      10.0% 26.99$            N/A N/A
2101-50622-006 6ft SEL HS W/ETHRNT HDMI CBL ROTG EA B 34.99$      10.0% 31.49$            N/A N/A
2101-50623-010 10ft SEL HS W/ETHRNT HDMI CBL ROTG EA B 39.99$      10.0% 35.99$            N/A N/A
2101-50624-18IN 1.5ft SELECT IN WALL HDMI HS W ETHER CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2101-50625-003 3ft SELECT IN WALL HDMI HS W ETHER CBL EA B 14.99$      10.0% 13.49$            N/A N/A
2101-50626-005 5ft SELECT IN WALL HDMI HS W ETHER CBL EA B 17.99$      10.0% 16.19$            N/A N/A
2101-50627-006 6ft SELECT IN WALL HDMI HS W ETHER CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2101-50628-010 10ft SELECT IN WALL HDMI HS W ETHER CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2101-50629-012 12ft SELECT IN WALL HDMI HS W ETHER CBL EA B 27.99$      10.0% 25.19$            N/A N/A
2101-50630-015 15ft SELECT IN WALL HDMI HS W ETHER CBL EA B 34.99$      10.0% 31.49$            N/A N/A
2101-50631-16.5 16.5ft SELECT IN WALL HDMI HS W ETHR CBL EA B 37.99$      10.0% 34.19$            N/A N/A
2101-50632-020 20ft SELECT IN WALL HDMI HS W ETHER CBL EA B 49.99$      10.0% 44.99$            N/A N/A
2101-50633-025 25ft SELECT IN WALL HDMI HS W ETHER CBL EA B 59.99$      10.0% 53.99$            N/A N/A
2101-50634-035 35ft SELECT IN WALL HDMI SS W ETHER CBL EA B 69.99$      10.0% 62.99$            N/A N/A
2101-50635-040 40ft SELECT IN WALL HDMI SS W ETHER CBL EA B 79.99$      10.0% 71.99$            N/A N/A
2101-50636-050 50ft SELECT IN WALL HDMI SS W ETHER CBL EA B 99.99$      10.0% 89.99$            N/A N/A
2101-56781-001 1FT HDMI HS W ETHERNET CBL EA B 7.49$        10.0% 6.74$              N/A N/A
2101-56782-003 3FT HDMI HS W ETHERNET CBL EA B 9.99$        10.0% 8.99$              N/A N/A
2101-56783-006 6FT HDMI HS W ETHERNET CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2101-56784-010 10FT HDMI HS W ETHERNET CBL EA B 16.99$      10.0% 15.29$            N/A N/A
2102-24903-006 6ft LCD Flat Panel Monitor Cable - M/M EA B 21.99$      10.0% 19.79$            N/A N/A
2102-25823-016 5m DVI A MALE TO HD15 MALE VIDEO CBL EA B 39.99$      10.0% 35.99$            N/A N/A
2102-26910-1.5 0.5m DVI D M/M DUAL LINK DIG VIDEO CBL EA B 14.99$      10.0% 13.49$            N/A N/A
2102-26911-006 2m DVI D M/M DUAL LINK DIGITAL VIDEO CBL EA B 22.99$      10.0% 20.69$            N/A N/A
2102-26912-003 1m DVI D M/M DUAL LINK DIGITAL VIDEO EA B 23.99$      10.0% 21.59$            N/A N/A
2102-26913-003 1m DVI D M/F DUAL LINK DIGITAL VIDEO CBL EA B 34.99$      10.0% 31.49$            N/A N/A
2102-26942-010 3m DVI D M/M DUAL LINK DIGITAL VIDEO CBL EA B 31.99$      10.0% 28.79$            N/A N/A
2102-26946-006 2m DVI I M/M SNGL LINK VIDEO CBL EA B 29.99$      10.0% 26.99$            N/A N/A
2102-26947-009 3m DVI I M/M SNGL LINK VIDEO CBL EA B 39.99$      10.0% 35.99$            N/A N/A
2102-26948-006 2m DVI I M/M DUAL LINK VIDEO CBL EA B 29.99$      10.0% 26.99$            N/A N/A
2102-26949-009 3m DVI I M/M DUAL LINK VIDEO CBL EA B 34.99$      10.0% 31.49$            N/A N/A
2102-26950-006 2m DVI D M/F DIGITAL VIDEO EXT CBL EA B 38.99$      10.0% 35.09$            N/A N/A
2102-26951-009 3m DVI D M/F DIGITAL VIDEO EXT CBL EA B 44.99$      10.0% 40.49$            N/A N/A
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2102-26954-006 2m DVI A MALE TO HD15 MALE VIDEO CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2102-26955-009 3m DVI A MALE TO HD15 MALE VIDEO CBL EA B 29.99$      10.0% 26.99$            N/A N/A
2102-29321-006 2m DVI I M/F VIDEO EXT CBL EA B 36.99$      10.0% 33.29$            N/A N/A
2102-29322-009 3m DVI I M/F VIDEO EXT CBL EA B 39.99$      10.0% 35.99$            N/A N/A
2102-29526-017 5m DVI I M/M SL DIGITAL VIDEO CBL EA B 54.99$      10.0% 49.49$            N/A N/A
2102-29527-016 5m DVI D M/M DUAL LINK DIGITAL VIDEO CBL EA B 42.99$      10.0% 38.69$            N/A N/A
2102-29528-017 5m DVI I M/M DL DIGITAL VIDEO CBL EA B 45.99$      10.0% 41.39$            N/A N/A
2102-29530-015 5M DVI D M/F DIGITAL VIDEO EXT CBL EA B 54.99$      10.0% 49.49$            N/A N/A
2102-30503-ADT Micro Sata F to Sata M adapter EA B 17.99$      10.0% 16.19$            N/A N/A
2102-38064-9IN LFH59 to (2) DVI EA B 39.99$      10.0% 35.99$            N/A N/A
2102-38086-010 10ft M1 MALE TO DVI D MALE CBL EA B 49.99$      10.0% 44.99$            N/A N/A
2102-38087-015 15ft M1 MALE TO DVI D MALE CBL EA B 57.99$      10.0% 52.19$            N/A N/A
2102-38089-006 6ft M1 MALE TO DVI D & USB MALE CBL EA B 39.99$      10.0% 35.99$            N/A N/A
2102-38091-015 15ft M1 MALE TO DVI D & USB MALE CBL EA B 55.99$      10.0% 50.39$            N/A N/A
2102-40294-001 0.5m SW DVI M/M DIGITAL VIDEO CBL EA B 49.99$      10.0% 44.99$            N/A N/A
2102-40295-003 1m SW DVI M/M DIGITAL VIDEO CBL EA B 59.99$      10.0% 53.99$            N/A N/A
2102-40296-006 2m SW DVI M/M DIGITAL VIDEO CBL EA B 69.99$      10.0% 62.99$            N/A N/A
2102-40297-010 3m SW DVI M/M DIGITAL VIDEO CBL EA B 84.99$      10.0% 76.49$            N/A N/A
2102-40298-016 5m SW DVI M/M DIGITAL VIDEO CBL EA B 104.99$    10.0% 94.49$            N/A N/A
2102-40299-023 7m SW DVI M/M DIGITAL VIDEO CBL EA B 139.99$    10.0% 125.99$          N/A N/A
2102-40300-033 10m SW DVI M/M DIGITAL VIDEO CBL EA B 159.99$    10.0% 143.99$          N/A N/A
2102-40301-049 15m SW DVI M/M DIGITAL VIDEO CBL EA B 329.99$    10.0% 296.99$          N/A N/A
2102-40302-066 20m SW DVI M/M DIGITAL VIDEO CBL EA B 399.99$    10.0% 359.99$          N/A N/A
2102-41200-015 15ft DVI-D Plenum M/M Cable EA B 109.99$    10.0% 98.99$            N/A N/A
2102-41201-025 25ft DVI-D Plenum M/M Cable EA B 164.99$    10.0% 148.49$          N/A N/A
2102-41202-035 35ft DVI-D Plenum M/M Cable EA B 199.99$    10.0% 179.99$          N/A N/A
2102-41203-050 50ft DVI-D Plenum M/M Cable EA B 269.99$    10.0% 242.99$          N/A N/A
2102-41210-015 15ft DVI-D+3.5mm Plenum M/M Cbl EA B 129.99$    10.0% 116.99$          N/A N/A
2102-41211-025 25ft DVI-D+3.5mm Plenum M/M Cbl EA B 189.99$    10.0% 170.99$          N/A N/A
2102-41213-050 50ft DVI-D+3.5mm Plenum M/M Cbl EA B 329.99$    10.0% 296.99$          N/A N/A
2102-41230-006 6ft PRO SERIES DVI-D CL2 M/M Cable EA B 42.99$      10.0% 38.69$            N/A N/A
2102-41231-010 10ft PRO SERIES DVI-D CL2 M/M Cable EA B 62.99$      10.0% 56.69$            N/A N/A
2102-41232-015 15ft PRO SERIES DVI-D CL2 M/M Cable EA B 82.99$      10.0% 74.69$            N/A N/A
2102-41233-025 25ft PRO SERIES DVI-D CL2 M/M Cable EA B 124.99$    10.0% 112.49$          N/A N/A
2102-41234-035 35ft PRO SERIES DVI-D CL2 M/M Cable EA B 139.99$    10.0% 125.99$          N/A N/A
2102-41235-050 50ft PRO SERIES DVI-D CL2 M/M Cable EA B 189.99$    10.0% 170.99$          N/A N/A
2102-41236-065 65ft PRO SERIES DVI-D CL2 M/M Cable EA B 204.99$    10.0% 184.49$          N/A N/A
2102-41237-075 75ft PRO SERIES DVI-D CL2 M/M Cable EA B 269.99$    10.0% 242.99$          N/A N/A
2102-41238-100 100ft PRO SERIES DVI-D CL2 M/M Cable EA B 344.99$    10.0% 310.49$          N/A N/A
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2102-41240-006 6ft DVI-D+3.5mm CL2 M/M Cable EA B 49.99$      10.0% 44.99$            N/A N/A
2102-41241-010 10ft DVI-D+3.5mm CL2 M/M Cable EA B 64.99$      10.0% 58.49$            N/A N/A
2102-41241-015 15ft DVI-D+3.5mm CL2 M/M Cable EA B 88.99$      10.0% 80.09$            N/A N/A
2102-41243-025 25ft DVI-D+3.5mm CL2 M/M Cable EA B 129.99$    10.0% 116.99$          N/A N/A
2102-41244-035 35ft DVI-D+3.5mm CL2 M/M Cable EA B 149.99$    10.0% 134.99$          N/A N/A
2102-41245-050 50ft DVI-D+3.5mm CL2 M/M Cable EA B 219.99$    10.0% 197.99$          N/A N/A
2102-41246-065 65ft DVI-D+3.5mm CL2 M/M Cable EA B 274.99$    10.0% 247.49$          N/A N/A
2102-41248-100 100ft DVI-D+3.5mm CL2 M/M Cable EA B 459.99$    10.0% 413.99$          N/A N/A
2103-40286-1.65 0.5m SW HDMI DVI M/M DIGITAL VIDEO CBL EA B 49.99$      10.0% 44.99$            N/A N/A
2103-40287-003 1m SW HDMI TO DVI M/M DIGITAL VIDEO CBL EA B 59.99$      10.0% 53.99$            N/A N/A
2103-40288-006 2m SW HDMI TO DVI M/M DIGITAL VIDEO CBL EA B 69.99$      10.0% 62.99$            N/A N/A
2103-40289-009 3m SW HDMI TO DVI M/M DIGITAL VIDEO CBL EA B 79.99$      10.0% 71.99$            N/A N/A
2103-40290-017 5m SW HDMI TO DVI M/M DIGITAL VIDEO CBL EA B 99.99$      10.0% 89.99$            N/A N/A
2103-40291-023 7m SW HDMI TO DVI M/M DIGITAL VIDEO CBL EA B 109.99$    10.0% 98.99$            N/A N/A
2103-40292-033 10m SW HDMI TO DVI M/M DIGITAL VIDEO CBL EA B 129.99$    10.0% 116.99$          N/A N/A
2103-40293-066 20m SW HDMI TO DVI M/M DIGITAL VIDEO CBL EA B 259.99$    10.0% 233.99$          N/A N/A
2103-40310-050 15m SW HDMI TO DVI M/M DIGITAL VIDEO CBL EA B 169.99$    10.0% 152.99$          N/A N/A
2103-40319-003-RP 1M VELOCITY HDMI DVI-D CABLE EA B 23.99$      10.0% 21.59$            N/A N/A
2103-40320-006-RP 2M VELOCITY HDMI DVI-D CABLE EA B 27.99$      10.0% 25.19$            N/A N/A
2103-40321-010-RP 3M VELOCITY HDMI DVI-D CABLE EA B 34.99$      10.0% 31.49$            N/A N/A
2103-40928-ADT Adapter HDMI M/F Rotor 360 EA B 22.99$      10.0% 20.69$            N/A N/A
2103-40931-ADT Adapter HDMI F to DVI M Rotor 360 EA B 22.99$      10.0% 20.69$            N/A N/A
2103-40933-ADT Adapter DVI-D F/F Rotor 360 EA B 22.99$      10.0% 20.69$            N/A N/A
2103-40934-ADT Adapter DVI-D M/F Rotor 360 EA B 24.99$      10.0% 22.49$            N/A N/A
2103-40935-ADT Adapter DVI-A M/F Rotor 360 EA B 22.99$      10.0% 20.69$            N/A N/A
2103-40936-ADT Adapter DVI-I F/F Rotor 360 EA B 22.99$      10.0% 20.69$            N/A N/A
2103-42514-003 1M HDMI TO DVI CBL EA B 11.99$      10.0% 10.79$            N/A N/A
2103-42515-005 1.5M HDMI TO DVI CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2103-42516-006 2M HDMI TO DVI CBL EA B 14.99$      10.0% 13.49$            N/A N/A
2103-42517-009 3M HDMI TO DVI CBL EA B 17.99$      10.0% 16.19$            N/A N/A
2103-42518-017 5M HDMI TO DVI CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2104-18401-ADT HDMI M to DVI-D M Adapter EA B 10.99$      10.0% 9.89$              N/A N/A
2104-18402-ADT HDMI F to DVI-D F Adapter EA B 10.99$      10.0% 9.89$              N/A N/A
2104-18403-ADT DVI-I F/F EA B 10.99$      10.0% 9.89$              N/A N/A
2104-26956-ADT DVI MALE TO SVGA HD15 FEMALE VIDEO ADPTR EA B 9.99$        10.0% 8.99$              N/A N/A
2104-26957-ADT DVI FEMALE TO SVGA HD15 MALE VIDEO ADPTR EA B 12.99$      10.0% 11.69$            N/A N/A
2104-26958-003 1m DVI A MALE TO HD15 MALE VIDEO CBL EA B 23.99$      10.0% 21.59$            N/A N/A
2104-27589-003 1m DVI A MALE TO HD15 FEMALE EXT CBL EA B 23.99$      10.0% 21.59$            N/A N/A
2104-27590-006 2m DVI A MALE TO HD15 FEMALE EXT CBL EA B 24.99$      10.0% 22.49$            N/A N/A
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2104-27591-009 3m DVI A MALE TO HD15 FEMALE EXT CBL EA B 29.99$      10.0% 26.99$            N/A N/A
2104-27592-017 5m DVI A MALE TO HD15 FEMALE EXT CBL EA B 39.99$      10.0% 35.99$            N/A N/A
2104-27593-7.5M 7.5m DVI A MALE TO HD15 FEMALE EXT CBL EA B 54.99$      10.0% 49.49$            N/A N/A
2104-27594-003 1m DVI A FEMALE TO HD15 MALE EXT CBL EA B 23.99$      10.0% 21.59$            N/A N/A
2104-27595-006 2m DVI A FEMALE TO HD15 MALE EXT CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2104-27596-009 3m DVI A FEMALE TO HD15 MALE EXT CBL EA B 29.99$      10.0% 26.99$            N/A N/A
2104-27597-017 5m DVI A FEMALE TO HD15 MALE EXT CBL EA B 39.99$      10.0% 35.99$            N/A N/A
2104-27598-025 7.5m DVI A FEMALE TO HD15 MALE EXT CBL EA B 54.99$      10.0% 49.49$            N/A N/A
2104-27602-ADT DVI D M/F VIDEO ADPTR EA B 17.99$      10.0% 16.19$            N/A N/A
2104-38060-ADT M1 MALE TO DVI D FEMALE ADPTR EA B 38.99$      10.0% 35.09$            N/A N/A
2104-38061-ADT M1 MALE TO HDMI FEMALE ADPTR EA B 29.99$      10.0% 26.99$            N/A N/A
2104-40745-ADT HDMI M TO DVI F ADT BLK EA B 17.99$      10.0% 16.19$            N/A N/A
2104-40746-ADT HDMI F TO DVI M ADT BLK EA B 17.99$      10.0% 16.19$            N/A N/A
2201-02566-6IN 6IN HD15 MALE TO 5-BNC FEMALE VIDEO CBL EA B 22.99$      10.0% 20.69$            N/A N/A
2201-02567-1.5 1.5FT HD15M TO 5-BNC FEMALE VIDEO CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2201-02568-003 3FT HD15 MALE TO 5-BNC FEMALE VIDEO CBL EA B 26.99$      10.0% 24.29$            N/A N/A
2201-02569-6IN 6IN HD15 FEMALE TO 5-BNC MALE VIDEO CBL EA B 22.99$      10.0% 20.69$            N/A N/A
2201-02570-1.5 1.5FT HD15F TO 5-BNC MALE VIDEO CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2201-02571-003 3FT HD15 FEMALE TO 5-BNC MALE VIDEO CBL EA B 26.99$      10.0% 24.29$            N/A N/A
2201-02572-1.5 1.5FT HD15M TO 5-BNC MALE VIDEO CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2201-02573-003 3FT HD15M TO 5-BNC MALE VIDEO CBL EA B 26.99$      10.0% 24.29$            N/A N/A
2201-02576-012 12FT HD15M TO 5-BNC MALE VIDEO CBL EA B 42.99$      10.0% 38.69$            N/A N/A
2201-27082-006 6ft VELOCITY COMPONENT VIDEO CBL EA B 29.99$      10.0% 26.99$            N/A N/A
2201-27082-006-RP 6FT VELOCITY COMPONENT VIDEO CABLE EA B 29.99$      10.0% 26.99$            N/A N/A
2201-27083-012 12ft VELOCITY COMPONENT VIDEO CBL EA B 39.99$      10.0% 35.99$            N/A N/A
2201-27083-012-RP 12FT VELOCITY COMPONENT VIDEO CABLE EA B 39.99$      10.0% 35.99$            N/A N/A
2201-27084-025 25ft VELOCITY COMPONENT VIDEO CBL EA B 59.99$      10.0% 53.99$            N/A N/A
2201-29112-003 3ft VELOCITY COMPONENT VIDEO CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2201-29112-003-RP 3FT VELOCITY COMPONENT VIDEO CABLE EA B 24.99$      10.0% 22.49$            N/A N/A
2201-29113-050 50ft VELOCITY COMPONENT VIDEO CBL EA B 119.99$    10.0% 107.99$          N/A N/A
2201-29138-100 100ft VELOCITY COMPONENT VIDEO CBL EA B 194.99$    10.0% 175.49$          N/A N/A
2201-29165-003 3ft VELOCITY COMPONENT VIDEO + AUDIO CBL EA B 34.99$      10.0% 31.49$            N/A N/A
2201-29166-006 6ft VELOCITY COMPONENT VIDEO + AUDIO CBL EA B 39.99$      10.0% 35.99$            N/A N/A
2201-29167-012 12ft VELOCITY COMPONENT VIDEO AUDIO CBL EA B 49.99$      10.0% 44.99$            N/A N/A
2201-29168-025 25ft VELOCITY COMPONENT VIDEO AUDIO CBL EA B 99.99$      10.0% 89.99$            N/A N/A
2201-29169-050 50ft VELOCITY COMPONENT VIDEO AUDIO CBL EA B 169.99$    10.0% 152.99$          N/A N/A
2201-29170-100 100ft VELOCITY COMPONENT VIDEO AUDIO CBL EA B 294.99$    10.0% 265.49$          N/A N/A
2201-29640-003 3ft ULTIMA HDTV VIDEO CBL HD15M 3 RCA EA B 29.99$      10.0% 26.99$            N/A N/A
2201-29641-006 6ft ULTIMA HDTV VIDEO CBL HD15M 3 RCA EA B 32.99$      10.0% 29.69$            N/A N/A
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2201-29720-025 25ft SW RCA COMPONENT VIDEO CBL EA B 154.99$    10.0% 139.49$          N/A N/A
2201-29794-025 25ft SW COMPONENT VIDEO CBL BNC EA B 159.99$    10.0% 143.99$          N/A N/A
2201-38076-003 3ft M1 to RCA COMPONENT VIDEO CBL EA B 14.99$      10.0% 13.49$            N/A N/A
2201-40006-1.5 1.5ft VELOCITY COMPONENT VIDEO AUDIO CBL EA B 27.99$      10.0% 25.19$            N/A N/A
2201-40009-1.5 1.5ft VELOCITY COMPONENT VIDEO CBL EA B 22.99$      10.0% 20.69$            N/A N/A
2201-40120-015 15ft CMG Component M/M Cable EA B 47.99$      10.0% 43.19$            N/A N/A
2201-40122-035 35ft CMG Component M/M Cable EA B 72.99$      10.0% 65.69$            N/A N/A
2201-40123-050 50ft CMG Component M/M Cable EA B 97.99$      10.0% 88.19$            N/A N/A
2201-40124-075 75ft CMG Component M/M Cable EA B 129.99$    10.0% 116.99$          N/A N/A
2201-40209-002 1.5ft SW COMPONENT VID + DIG AUDIO CBL EA B 94.99$      10.0% 85.49$            N/A N/A
2201-40219-006 6ft SW 5 BNC COMPONENT VIDEO CBL EA B 119.99$    10.0% 107.99$          N/A N/A
2201-40457-035 35FT VELOCITY COMPONENT VIDEO CBL EA B 72.99$      10.0% 65.69$            N/A N/A
2201-40648-ADT COMPONENT VIDEO COUPLER EA B 5.99$        10.0% 5.39$              N/A N/A
2201-40956-003 3FT Value Series Component Video Cable EA B 5.10$        10.0% 4.59$              N/A N/A
2201-40957-006 6FT VALUE SERIES COMPONENT VIDEO CABLE EA B 10.99$      10.0% 9.89$              N/A N/A
2201-40958-012 12FT Value Series Component Video Cable EA B 19.99$      10.0% 17.99$            N/A N/A
2201-40959-025 25FT Value Series Component Video Cable EA B 29.99$      10.0% 26.99$            N/A N/A
2201-40960-050 50FT Value Series Component Video Cable EA B 47.99$      10.0% 43.19$            N/A N/A
2201-45446-006 6ft SW COMPONENT VIDEO CBL EA B 109.99$    10.0% 98.99$            N/A N/A
2202-02309-006 6ft VALUE SERIES S-VIDEO + RCA AUDIO CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2202-02311-025 25ft VALUE S-VIDEO + RCA AUDIO CBL EA B 52.99$      10.0% 47.69$            N/A N/A
2202-02323-ADT VALUE SERIES S-VIDEO F/F COUPLER EA B 10.99$      10.0% 9.89$              N/A N/A
2202-02325-050 50ft VALUE S-VIDEO + RCA AUDIO CBL EA B 44.98$      10.0% 40.48$            N/A N/A
2202-13043-ADT RCA FEMALE S-VIDEO FEMALE VIDEO ADPTR EA B 7.99$        10.0% 7.19$              N/A N/A
2202-27963-003 3ft VALUE BIDI S-VIDEO TO RCA CBL EA B 10.99$      10.0% 9.89$              N/A N/A
2202-27964-006 6ft VALUE BIDI S-VIDEO TO RCA CBL EA B 17.99$      10.0% 16.19$            N/A N/A
2202-27965-012 12ft VALUE BIDI S-VIDEO TO RCA CBL EA B 21.99$      10.0% 19.79$            N/A N/A
2202-28731-000 DIGITAL AUDIO VIDEO EXPLORER EA B 54.99$      10.0% 49.49$            N/A N/A
2202-29148-003 3ft VELOCITY RCA CAMCORDER CBL EA B 16.99$      10.0% 15.29$            N/A N/A
2202-29153-006 6ft VALUE 4-in-1 RCA TO S-VIDEO CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2202-29154-012 12ft VALUE 4-in-1 RCA TO S-VIDEO CBL EA B 17.98$      10.0% 16.18$            N/A N/A
2202-29155-025 25ft VALUE 4-in-1 RCA TO S-VIDEO CBL EA B 39.99$      10.0% 35.99$            N/A N/A
2202-29156-050 50ft VALUE 4-in-1 RCA TO S-VIDEO CBL EA B 64.99$      10.0% 58.49$            N/A N/A
2202-29159-012 12ft VELOCITY S-VIDEO CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2202-29160-025 25ft VELOCITY S-VIDEO CBL EA B 34.99$      10.0% 31.49$            N/A N/A
2202-29161-050 50ft VELOCITY S-VIDEO CBL EA B 49.99$      10.0% 44.99$            N/A N/A
2202-29162-075 75ft VELOCITY S-VIDEO CBL EA B 64.99$      10.0% 58.49$            N/A N/A
2202-29163-100 100ft VELOCITY S-VIDEO CBL EA B 79.99$      10.0% 71.99$            N/A N/A
2202-29164-001 1ft VELOCITY S-VIDEO Y-CBL EA B 18.99$      10.0% 17.09$            N/A N/A
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2202-40022-000 S-VIDEO MALE TO (2) RCA FEMALE SEPARATOR EA B 39.99$      10.0% 35.99$            N/A N/A
2202-40023-001 S-VIDEO MALE TO (2) BNC FEMALE SEPARATOR EA B 34.99$      10.0% 31.49$            N/A N/A
2202-40136-025 25ft CMG M/M S-Video Cable EA B 39.99$      10.0% 35.99$            N/A N/A
2202-40458-035 35FT VELOCITY S-VIDEO CABLE EA B 42.99$      10.0% 38.69$            N/A N/A
2202-40786-015 PLENUM S-VIDEO A/V CABLE 15FT EA B 119.99$    10.0% 107.99$          N/A N/A
2202-40789-075 PLENUM S-VIDEO A/V CABLE 75FT EA B 269.99$    10.0% 242.99$          N/A N/A
2202-40792-150 PLENUM S-VIDEO A/V CABLE 150FT EA B 449.99$    10.0% 404.99$          N/A N/A
2202-40915-006 6FT VALUE SERIES S-VIDEO CABLE EA B 9.99$        10.0% 8.99$              N/A N/A
2202-40916-012 12FT VALUE SERIES S-VIDEO CABLE EA B 12.99$      10.0% 11.69$            N/A N/A
2202-40917-025 25FT VALUE SERIES S-VIDEO CABLE EA B 20.99$      10.0% 18.89$            N/A N/A
2202-40918-050 50FT VALUE SERIES S-VIDEO CABLE EA B 32.99$      10.0% 29.69$            N/A N/A
2202-40920-100 100FT VALUE SERIES S-VIDEO CABLE EA B 59.99$      10.0% 53.99$            N/A N/A
2202-41146-ADT S-VIDEO ISOLATION TRANSFORMER EA B 59.99$      10.0% 53.99$            N/A N/A
2203-02455-ADT BNC FEMALE TO RCA MALE ADPTR EA B 3.99$        10.0% 3.59$              N/A N/A
2203-02456-ADT RCA FEMALE TO BNC MALE  ADPTR EA B 3.99$        10.0% 3.59$              N/A N/A
2203-03161-ADT RCA MALE TO (2) RCA MALE Y-CBL EA B 4.99$        10.0% 4.49$              N/A N/A
2203-13034-012 12ft VELOCITY RCA AUDIO CBL EA B 29.99$      10.0% 26.99$            N/A N/A
2203-13036-003 3ft VELOCITY RCA VIDEO + AUDIO CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2203-13036-003-RP 3FT VELOCITY RCA VIDEO + AUDIO CABLE EA B 24.99$      10.0% 22.49$            N/A N/A
2203-13037-006 6FT VELOCITY RCA VIDEO + AUDIO CBL EA B 29.99$      10.0% 26.99$            N/A N/A
2203-13037-006-RP 6FT VELOCITY RCA VIDEO + AUDIO CABLE EA B 29.99$      10.0% 26.99$            N/A N/A
2203-13038-012 12ft VELOCITY RCA AUDIO VIDEO CBL EA B 34.99$      10.0% 31.49$            N/A N/A
2203-13038-012-RP 12FT VELOCITY RCA VIDEO + AUDIO CABLE EA B 34.99$      10.0% 31.49$            N/A N/A
2203-13051-ADT BIDI RCA MALE S-VIDEO FEMALE VIDEO ADPTR EA B 7.99$        10.0% 7.19$              N/A N/A
2203-13058-000 BIDI S-VIDEO MALE RCA FEMALE VIDEO ADPTR EA B 7.99$        10.0% 7.19$              N/A N/A
2203-27230-003 3ft VELOCITY RCA COMPOSITE VIDEO CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2203-27231-006 6ft VELOCITY RCA COMPOSITE VIDEO CBL EA B 14.99$      10.0% 13.49$            N/A N/A
2203-27232-012 12ft VELOCITY RCA COMPOSITE VIDEO CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2203-27312-ADT RCA FEMALE TO F TYPE MALE ADPTR EA B 2.99$        10.0% 2.69$              N/A N/A
2203-28750-000 COMPOSITE VIDEO/S-VIDEO/AUDIO EXPLORER EA B 30.99$      10.0% 27.89$            N/A N/A
2203-29104-025 25ft VELOCITY RCA COMPOSITE VIDEO CBL EA B 34.99$      10.0% 31.49$            N/A N/A
2203-29105-050 50ft VELOCITY RCA COMPOSITE VIDEO CBL EA B 49.99$      10.0% 44.99$            N/A N/A
2203-29106-075 75ft VELOCITY RCA COMPOSITE VIDEO CBL EA B 64.99$      10.0% 58.49$            N/A N/A
2203-29107-100 100ft VELOCITY RCA COMPOSITE VIDEO CBL EA B 79.99$      10.0% 71.99$            N/A N/A
2203-29108-025 25ft VELOCITY RCA VIDEO AUDIO CBL EA B 43.99$      10.0% 39.59$            N/A N/A
2203-29109-050 50FT VELOCITY RCA VIDEO AUDIO CBL EA B 69.99$      10.0% 62.99$            N/A N/A
2203-29110-075 75ft VELOCITY RCA VIDEO AUDIO CBL EA B 94.99$      10.0% 85.49$            N/A N/A
2203-29111-100 100ft VELOCITY RCA VIDEO AUDIO CBL EA B 114.99$    10.0% 103.49$          N/A N/A
2203-29323-006 6ft VELOCITY RCA AUDIO VIDEO EXT CBL EA B 27.99$      10.0% 25.19$            N/A N/A
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2203-29324-012 12ft VELOCITY RCA AUDIO VIDEO EXT CBL EA B 32.99$      10.0% 29.69$            N/A N/A
2203-29325-025 25ft VELOCITY RCA AUDIO VIDEO EXT CBL EA B 44.99$      10.0% 40.49$            N/A N/A
2203-29507-ADT 75-Ohm RCA VIDEO COUPLER EA B 4.99$        10.0% 4.49$              N/A N/A
2203-29513-ADT AUDIO RCA COUPLER 2pc EA B 5.99$        10.0% 5.39$              N/A N/A
2203-29710-100 100ft SW RCA VIDEO AUDIO CBL EA B 209.99$    10.0% 188.99$          N/A N/A
2203-29715-050 50ft SW RCA COMPOSITE VIDEO CBL EA B 89.99$      10.0% 80.99$            N/A N/A
2203-29716-100 100ft SW RCA COMPOSITE VIDEO CBL EA B 159.99$    10.0% 143.99$          N/A N/A
2203-29717-150 150ft SW RCA COMPOSITE VIDEO CBL EA B 229.99$    10.0% 206.99$          N/A N/A
2203-40004-1.5 1.5ft VELOCITY RCA COMPOSITE VIDEO CBL EA B 9.99$        10.0% 8.99$              N/A N/A
2203-40005-1.5 1.5ft VELOCITY RCA AUDIO CBL EA B 17.99$      10.0% 16.19$            N/A N/A
2203-40007-1.5 1.5ft VELOCITY RCA AUDIO VIDEO CBL EA B 14.98$      10.0% 13.48$            N/A N/A
2203-40081-1.5 1.5ft SW RCA AUDIO CBL EA B 34.99$      10.0% 31.49$            N/A N/A
2203-40090-075 75ft SW RCA AUDIO VIDEO CBL EA B 179.99$    10.0% 161.99$          N/A N/A
2203-40098-075 75ft SW RCA COMPOSITE VIDEO CBL EA B 129.99$    10.0% 116.99$          N/A N/A
2203-40115-015 15ft CMG A/V M/M Cable EA B 45.99$      10.0% 41.39$            N/A N/A
2203-40117-035 35ft CMG A/V M/M Cable EA B 54.99$      10.0% 49.49$            N/A N/A
2203-40118-050 50ft CMG A/V M/M Cable EA B 69.99$      10.0% 62.99$            N/A N/A
2203-40119-075 75ft CMG A/V M/M Cable EA B 94.99$      10.0% 85.49$            N/A N/A
2203-40358-CON SW RCA MALE CONN 8.5mm ID 10PK EA B 24.99$      10.0% 22.49$            N/A N/A
2203-40359-CON SW RCA FEMALE CONN 8.5mm ID 10PK EA B 24.99$      10.0% 22.49$            N/A N/A
2203-40375-CON SONICWAVE RCA MALE 3.3MM ID 10PK EA B 24.99$      10.0% 22.49$            N/A N/A
2203-40447-003 3FT VALUE SERIES RCA AUDIO VIDEO CBL EA B 7.99$        10.0% 7.19$              N/A N/A
2203-40448-006 6FT VALUE SERIES RCA AUDIO VIDEO CBL EA B 9.99$        10.0% 8.99$              N/A N/A
2203-40449-012 12FT VALUE SERIES RCA AUDIO VIDEO CBL EA B 14.99$      10.0% 13.49$            N/A N/A
2203-40450-025 25FT VALUE SERIES RCA AUDIO VIDEO CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2203-40451-050 50FT VALUE SERIES RCA AUDIO VIDEO CBL EA B 39.99$      10.0% 35.99$            N/A N/A
2203-40452-003 3FT VALUE SERIES RCA COMPOSITE VIDEO CBL EA B 5.99$        10.0% 5.39$              N/A N/A
2203-40454-012 12FT VALUE SERIES RCA COMPOSITE VIDEO EA B 9.99$        10.0% 8.99$              N/A N/A
2203-40455-025 25FT VALUE SERIES RCA COMPOSITE VIDEO EA B 15.99$      10.0% 14.39$            N/A N/A
2203-40456-050 50FT VALUE SERIES RCA COMPOSITE VIDEO EA B 27.99$      10.0% 25.19$            N/A N/A
2203-40459-035 35FT VELOCITY COMPOSITE VIDEO  CABLE EA B 39.99$      10.0% 35.99$            N/A N/A
2203-40469-035 35FT VELOCITY A/V CABLE EA B 54.99$      10.0% 49.49$            N/A N/A
2203-40470-035 35FT VELOCITY STEREO AUDIO CABLES EA B 44.99$      10.0% 40.49$            N/A N/A
2203-40647-ADT STEREO AUDIO/VIDEO COUPLER EA B 5.99$        10.0% 5.39$              N/A N/A
2203-40678-000 RCA FEMALE TO F FEMALE 10 PK EA B 26.99$      10.0% 24.29$            N/A N/A
2203-40697-ADT IA COMPONENT 6X2 MATRIX SWITCH EA B 169.99$    10.0% 152.99$          N/A N/A
2203-41065-000 4-OUTLET COMPONENT VIDEO AUDIO DIST AMP EA B 189.99$    10.0% 170.99$          N/A N/A
2203-41066-000 4-OUTPUT RCA AUDIO VIDEO DISTRIB AMP EA B 99.99$      10.0% 89.99$            N/A N/A
2203-41067-000 7-OUTPUT RCA AUDIO VIDEO DISTRIB AMP EA B 159.99$    10.0% 143.99$          N/A N/A
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2203-41145-ADT COMPOSITE VIDEO ISOLATION TRANSFORMER EA B 47.99$      10.0% 43.19$            N/A N/A
2203-41151-000 BNC MALE TO RJ45 FEMALE EA B 29.99$      10.0% 26.99$            N/A N/A
2203-41154-ADT RCA FEMALE TO RJ45 FEMALE EA B 29.99$      10.0% 26.99$            N/A N/A
2203-41155-000 BALUN BNC MALE TO TOOLESS IDC EA B 40.99$      10.0% 36.89$            N/A N/A
2203-41157-000 BALUN RCA MALE TO TOOLESS IDC EA B 34.99$      10.0% 31.49$            N/A N/A
2203-41160-ADT BALUN RCA/F TO RJ-45 KEYSTONE TYPE EA B 23.98$      10.0% 21.58$            N/A N/A
2203-41163-ADT IA STEREO AUDIO ISOLATION TRANSFORMER EA B 79.99$      10.0% 71.99$            N/A N/A
2203-42201-ADT N-MALE TO RP-TNC JACK ADAPTER EA B 7.99$        10.0% 7.19$              N/A N/A
2203-42202-ADT N-MALE TO RP-TNC PLUG ADAPTER EA B 7.99$        10.0% 7.19$              N/A N/A
2203-42204-000 N-MALE TO SMA FEMALE ADAPTER EA B 7.99$        10.0% 7.19$              N/A N/A
2203-42211-ADT TNC-FEMALE TO N-MALE ADAPTER EA B 7.99$        10.0% 7.19$              N/A N/A
2203-42217-ADT BNC-MALE TO N-FEMALE ADAPTER EA B 7.99$        10.0% 7.19$              N/A N/A
2203-42221-ADT RP-SMA PLUG TO RP-TNC JACK ADAPTER EA B 7.99$        10.0% 7.19$              N/A N/A
2203-45429-012 12ft SW RCA AUDIO CBL EA B 59.99$      10.0% 53.99$            N/A N/A
2203-45430-003 3ft SW RCA COMPOSITE VIDEO CBL EA B 27.99$      10.0% 25.19$            N/A N/A
2204-01889-ADT F TYPE VIDEO COUPLER F/F EA B 3.99$        10.0% 3.59$              N/A N/A
2204-27029-003 3ft VALUE SERIES F TYPE RG59 VIDEO CBL EA B 6.99$        10.0% 6.29$              N/A N/A
2204-27030-006 6ft VALUE SERIES F TYPE RG59 VIDEO CBL EA B 6.99$        10.0% 6.29$              N/A N/A
2204-27031-012 12ft VALUE SERIES F TYPE RG59 VIDEO CBL EA B 9.99$        10.0% 8.99$              N/A N/A
2204-27226-003 3ft VELOCITY F TYPE MINI COAX CBL EA B 11.99$      10.0% 10.79$            N/A N/A
2204-27227-006 6ft VELOCITY F TYPE MINI COAX CBL EA B 9.58$        10.0% 8.62$              N/A N/A
2204-27228-012 12ft VELOCITY F TYPE MINI COAX CBL EA B 17.99$      10.0% 16.19$            N/A N/A
2204-27229-025 25ft VELOCITY F TYPE MINI COAX CBL EA B 21.99$      10.0% 19.79$            N/A N/A
2204-27289-ADT BNC Male to F-Type Female Adapter EA B 2.99$        10.0% 2.69$              N/A N/A
2204-27309-ADT F TYPE 2GHz VIDEO COUPLER F/F EA B 5.99$        10.0% 5.39$              N/A N/A
2204-29123-050 50ft VELOCITY F TYPE MINI COAX CBL EA B 29.99$      10.0% 26.99$            N/A N/A
2204-29131-003 3ft VALUE SERIES F TYPE RG6 VIDEO CBL EA B 8.99$        10.0% 8.09$              N/A N/A
2204-29132-006 6ft VALUE SERIES F TYPE RG6 VIDEO CBL EA B 14.99$      10.0% 13.49$            N/A N/A
2204-29133-012 12ft VALUE SERIES F TYPE RG6 VIDEO CBL EA B 29.99$      10.0% 26.99$            N/A N/A
2204-29134-025 25ft VALUE SERIES F TYPE RG6 VIDEO CBL EA B 34.99$      10.0% 31.49$            N/A N/A
2204-29135-050 50ft VALUE SERIES F TYPE RG6 VIDEO CBL EA B 59.99$      10.0% 53.99$            N/A N/A
2204-29136-075 75ft VALUE SERIES F TYPE RG6 VIDEO CBL EA B 83.99$      10.0% 75.59$            N/A N/A
2204-29137-100 100ft VALUE SERIES F TYPE RG6 VIDEO CBL EA B 99.99$      10.0% 89.99$            N/A N/A
2204-29145-050 50ft VALUE SERIES F TYPE RG59 VIDEO CBL EA B 32.99$      10.0% 29.69$            N/A N/A
2204-29146-075 75FT VALUE SERIES F TYPE RG59 VIDEO CBL EA B 22.98$      10.0% 20.68$            N/A N/A
2204-29147-100 100ft VALUE SERIES F TYPE RG59 VIDEO CBL EA B 35.98$      10.0% 32.38$            N/A N/A
2204-40003-1.5 1.5ft VELOCITY F TYPE MINI COAX CBL EA B 9.99$        10.0% 8.99$              N/A N/A
2204-40669-ADT F RIGHT ANGLE MALE TO FEMALE ADPTR 10 PK EA B 19.99$      10.0% 17.99$            N/A N/A
2204-41076-CON COMPRESSION F CONN O-RING RG6 20PK EA B 19.99$      10.0% 17.99$            N/A N/A
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2204-41077-CON COMPRESSION F CONN O-RING RG6 QUAD 20PK EA B 19.99$      10.0% 17.99$            N/A N/A
2204-41078-CON COMPRESSION F CONN O-RING RG6 50PK EA B 53.99$      10.0% 48.59$            N/A N/A
2204-41079-CON COMPRESSION F CONN O-RING RG6 QUAD 50PK EA B 53.99$      10.0% 48.59$            N/A N/A
2204-41122-CON RG59 BNC COMPRESSION CONN 10PK EA B 32.99$      10.0% 29.69$            N/A N/A
2204-41123-CON RG59 BNC COMPRESSION CONN 20PK EA B 64.99$      10.0% 58.49$            N/A N/A
2204-41124-CON RG59 BNC COMPRESSION CONN 50PK EA B 139.99$    10.0% 125.99$          N/A N/A
2204-41126-CON RG6 BNC COMPRESSION CONN 20PK EA B 64.99$      10.0% 58.49$            N/A N/A
2204-41127-CON RG6 BNC COMPRESSION CONN 50PK EA B 149.99$    10.0% 134.99$          N/A N/A
2204-41129-CON RG59 F TYPE COMP.CONN W/ O-RING 20PK EA B 19.99$      10.0% 17.99$            N/A N/A
2204-41130-CON RG59 F TYPE COMP.CONN W/ O-RING 50PK EA B 47.99$      10.0% 43.19$            N/A N/A
2204-45459-006 6ft SW F TYPE RG6 VIDEO CBL EA B 34.99$      10.0% 31.49$            N/A N/A
2205-03167-006 6ft MONO RCA AUDIO CBL EA B 4.99$        10.0% 4.49$              N/A N/A
2205-03168-012 12ft MONO RCA AUDIO CBL EA B 5.99$        10.0% 5.39$              N/A N/A
2205-07090-24IN 24in DIGITAL CDROM DVD AUDIO CBL 2-PIN EA B 4.99$        10.0% 4.49$              N/A N/A
2205-13032-003 3ft VELOCITY RCA AUDIO CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2205-13033-006 6ft VELOCITY RCA AUDIO CBL EA B 21.99$      10.0% 19.79$            N/A N/A
2205-13040-006 6ft VELOCITY RCA AUDIO EXT CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2205-13041-012 12ft VELOCITY RCA AUDIO EXT CBL EA B 27.99$      10.0% 25.19$            N/A N/A
2205-13042-025 25ft VELOCITY RCA AUDIO EXT CBL EA B 34.99$      10.0% 31.49$            N/A N/A
2205-25483-025 25ft VALUE SERIES MONO RCA AUDIO CBL EA B 9.99$        10.0% 8.99$              N/A N/A
2205-27313-ADT RCA MALE TO F TYPE FEMALE ADPTR EA B 2.99$        10.0% 2.69$              N/A N/A
2205-27990-003 3ft VALUE S-VIDEO + AUDIO TO 3 RCA CBL EA B 22.99$      10.0% 20.69$            N/A N/A
2205-27991-006 6ft VALUE S-VIDEO + AUDIO TO 3 RCA CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2205-27992-012 12ft VALUE S-VIDEO + AUDIO TO 3 RCA CBL EA B 34.99$      10.0% 31.49$            N/A N/A
2205-29100-025 25ft VELOCITY RCA AUDIO CBL EA B 34.99$      10.0% 31.49$            N/A N/A
2205-29101-050 50ft VELOCITY RCA AUDIO CBL EA B 59.99$      10.0% 53.99$            N/A N/A
2205-29102-075 75ft VELOCITY RCA AUDIO CBL EA B 69.99$      10.0% 62.99$            N/A N/A
2205-29103-100 100ft VELOCITY RCA AUDIO CBL EA B 89.99$      10.0% 80.99$            N/A N/A
2205-29702-025 25FT SW RCA AUDIO CBL EA B 79.99$      10.0% 71.99$            N/A N/A
2205-29703-050 50ft SW RCA AUDIO CBL EA B 114.99$    10.0% 103.49$          N/A N/A
2205-29704-100 100ft SW RCA AUDIO CBL EA B 194.99$    10.0% 175.49$          N/A N/A
2205-40132-035 35ft CMG Stereo Audio M/M Cable EA B 44.99$      10.0% 40.49$            N/A N/A
2205-40133-050 50ft CMG Stereo Audio M/M Cable EA B 52.99$      10.0% 47.69$            N/A N/A
2205-40134-075 75ft CMG Stereo Audio M/M Cable EA B 62.99$      10.0% 56.69$            N/A N/A
2205-40463-003 3FT VALUE SERIES RCA AUDIO CBL EA B 4.99$        10.0% 4.49$              N/A N/A
2205-40464-006 6FT VALUE SERIES RCA AUDIO CBL EA B 5.99$        10.0% 5.39$              N/A N/A
2205-40465-012 12FT VALUE SERIES RCA AUDIO CBL EA B 6.99$        10.0% 6.29$              N/A N/A
2205-40466-025 25FT VALUE SERIES RCA AUDIO CBL EA B 11.99$      10.0% 10.79$            N/A N/A
2205-40467-050 50FT VALUE SERIES RCA AUDIO CBL EA B 19.99$      10.0% 17.99$            N/A N/A
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2205-40468-006 6FT VALUE SERIES RCA AUDIO EXT CBL EA B 4.99$        10.0% 4.49$              N/A N/A
2205-40646-000 STEREO AUDIO COUPLER EA B 5.99$        10.0% 5.39$              N/A N/A
2205-40650-ADT RCA MALE TO 2X RCA FEMALE ADPTR EA B 2.99$        10.0% 2.69$              N/A N/A
2205-40651-ADT RIGHT ANGLE RCA ADPTRS EA B 26.99$      10.0% 24.29$            N/A N/A
2206-02444-002 1.5FT DB9 MALE TO 3.5 ADAPTER BK EA B 13.99$      10.0% 12.59$            N/A N/A
2206-02445-002 1.5FT DB9 FEMALE TO 3.5 ADAPTER EA B 13.99$      10.0% 12.59$            N/A N/A
2206-03169-ADT RCA COUPLER GOLD F/F EA B 2.99$        10.0% 2.69$              N/A N/A
2206-03170-ADT 3.5mm STEREO COUPLER F/F EA B 8.99$        10.0% 8.09$              N/A N/A
2206-03174-ADT 3.5mm STEREO FEMALE TO MONO MALE ADPTR EA B 5.99$        10.0% 5.39$              N/A N/A
2206-03177-ADT RCA MALE TO (2) RCA FEMALE Y-CBL EA B 4.99$        10.0% 4.49$              N/A N/A
2206-03195-ADT RCA FEMALE TO 3.5mm MONO MALE ADPTR EA B 5.99$        10.0% 5.39$              N/A N/A
2206-13787-006 6ft 3.5mm STEREO AUDIO EXT CBL M/F EA B 5.99$        10.0% 5.39$              N/A N/A
2206-27394-6IN 6inch 4pin 3.5mm M to dual 3.5mm F EA B 12.99$      10.0% 11.69$            N/A N/A
2206-27408-006 6ft 3.5mm M/F STEREO AUDIO CBL PC-99 EA B 5.99$        10.0% 5.39$              N/A N/A
2206-27409-012 12ft 3.5mm STEREO AUDIO CBL M/F PC-99 EA B 7.99$        10.0% 7.19$              N/A N/A
2206-27410-025 25ft 3.5mm STEREO AUDIO CBL M/F PC-99 EA B 12.99$      10.0% 11.69$            N/A N/A
2206-27411-006 6ft 3.5mm M/M STEREO AUDIO CBL PC-99 EA B 5.99$        10.0% 5.39$              N/A N/A
2206-27412-012 12ft 3.5mm STEREO AUDIO CBL M/M PC-99 EA B 7.99$        10.0% 7.19$              N/A N/A
2206-27413-025 25ft 3.5mm STEREO AUDIO CBL M/M PC-99 EA B 12.99$      10.0% 11.69$            N/A N/A
2206-29771-ADT SW 3.5mm MALE TO 2 RCA FEMALE Y-CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2206-35506-001 IPOD COMPATIBLE HEADPHONE SPLITTER PKG EA B 7.99$        10.0% 7.19$              N/A N/A
2206-39942-003 3ft 3.5mm Stereo M to (2) RCA Male EA B 4.99$        10.0% 4.49$              N/A N/A
2206-39943-012 12ft 3.5mm Stereo M to (2) RCA Male EA B 8.99$        10.0% 8.09$              N/A N/A
2206-40000-000 3.5MM STEREO M/F ISOLATION TRANSFORMER EA B 64.99$      10.0% 58.49$            N/A N/A
2206-40035-006 6ft PRO-AUDIO XLR MALE TO 1/4 MALE CBL EA B 20.99$      10.0% 18.89$            N/A N/A
2206-40043-025 25ft PRO-AUDIO XLR FEMALE TO 1/4 MALE EA B 37.99$      10.0% 34.19$            N/A N/A
2206-40049-025 25ft PRO-AUDIO XLR MALE TO RCA MALE CBL EA B 37.99$      10.0% 34.19$            N/A N/A
2206-40056-050 50ft PRO-AUDIO XLR FEMALE TO RCA MALE EA B 64.99$      10.0% 58.49$            N/A N/A
2206-40106-015 15ft CMG 3.5mm Stereo M/M Cable EA B 13.99$      10.0% 12.59$            N/A N/A
2206-40107-025 25ft CMG 3.5mm Stereo M/M Cable EA B 17.99$      10.0% 16.19$            N/A N/A
2206-40108-035 35ft CMG 3.5mm Stereo M/M Cable EA B 23.99$      10.0% 21.59$            N/A N/A
2206-40109-050 50ft CMG 3.5mm Stereo M/M Cable EA B 30.99$      10.0% 27.89$            N/A N/A
2206-40110-075 75ft CMG 3.5mm Stereo M/M Cable EA B 42.99$      10.0% 38.69$            N/A N/A
2206-40369-003 3FT 3.5MM(M) to RCA MALE Y-CBL WHT EA B 8.99$        10.0% 8.09$              N/A N/A
2206-40370-006 6FT 3.5MM(M) to RCA MALE Y-CBL WHT EA B 10.99$      10.0% 9.89$              N/A N/A
2206-40371-012 12FT 3.5MM(M) to RCA MALE Y-CBL WHT EA B 12.99$      10.0% 11.69$            N/A N/A
2206-40372-025 25FT 3.5MM(M) to RCA MALE Y-CBL WHT EA B 22.99$      10.0% 20.69$            N/A N/A
2206-40373-050 50FT 3.5MM(M) to RCA MALE Y-CBL WHT EA B 34.99$      10.0% 31.49$            N/A N/A
2206-40374-100 100FT 3.5MM(M) to RCA MALE Y-CBL WHT EA B 64.99$      10.0% 58.49$            N/A N/A
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2206-40405-1.5 1.5FT. 3.5MM STEREO AUDIO EXT. CBL M/F EA B 4.99$        10.0% 4.49$              N/A N/A
2206-40406-003 3FT. 3.5MM STEREO AUDIO EXT. CBL M/F EA B 4.99$        10.0% 4.49$              N/A N/A
2206-40407-006 6FT 3.5MM STEREO AUDIO EXT. CBL M/F EA B 4.99$        10.0% 4.49$              N/A N/A
2206-40408-012 12FT. 3.5MM STEREO AUDIO EXT. CBL M/F EA B 6.99$        10.0% 6.29$              N/A N/A
2206-40409-025 25FT. 3.5MM STEREO AUDIO EXT. CBL M/F EA B 10.99$      10.0% 9.89$              N/A N/A
2206-40410-050 50FT. 3.5MM STEREO AUDIO EXT. CBL M/F EA B 18.99$      10.0% 17.09$            N/A N/A
2206-40411-1.5 1.5FT. 3.5MM STEREO AUDIO CBL M/M EA B 3.99$        10.0% 3.59$              N/A N/A
2206-40412-003 3FT. 3.5MM STEREO AUDIO CBL M/M EA B 4.99$        10.0% 4.49$              N/A N/A
2206-40413-006 6FT. 3.5MM STEREO AUDIO CBL M/M EA B 4.99$        10.0% 4.49$              N/A N/A
2206-40414-012 12FT 3.5MM STEREO AUDIO CBL M/M EA B 6.99$        10.0% 6.29$              N/A N/A
2206-40415-025 25FT. 3.5MM STEREO AUDIO CBL M/M EA B 11.99$      10.0% 10.79$            N/A N/A
2206-40416-050  50FT 3.5MM STEREO AUDIO CBL M/M EA B 18.99$      10.0% 17.09$            N/A N/A
2206-40419-000 SW 3.5M CONN 3.5MM ID 10PK EA B 34.99$      10.0% 31.49$            N/A N/A
2206-40421-001 3.5MM STEREO MALE TO (2) RCA MALE Y CBL EA B 4.99$        10.0% 4.49$              N/A N/A
2206-40422-ADT 3.5MM STEREO MALE TO 2 RCA FEMALE Y CBL EA B 4.99$        10.0% 4.49$              N/A N/A
2206-40423-006 6FT. 3.5MM STEREO MALE TO RCA MALE Y CBL EA B 6.99$        10.0% 6.29$              N/A N/A
2206-40424-001 3.5MM STEREO FEMALE TO 2 RCA MALE Y CBL EA B 4.99$        10.0% 4.49$              N/A N/A
2206-40425-006 6FT 3.5MM STEREO MALE TO RCA FEMALE Y EA B 6.99$        10.0% 6.29$              N/A N/A
2206-40426-001 3.5MM MALE TO (2) 3.5MM  FEMALE Y CBL EA B 5.99$        10.0% 5.39$              N/A N/A
2206-40427-006 6FT 3.5MM MALE TO (2) 3.5MM  FEMALE Y EA B 7.99$        10.0% 7.19$              N/A N/A
2206-40428-ADT STEREO 3.5MM AUDIO ISOLATION TRANSFORMER EA B 64.99$      10.0% 58.49$            N/A N/A
2206-40432-010 SINGLE IR EMITTER EA B 12.99$      10.0% 11.69$            N/A N/A
2206-40433-010 DOUBLE IR EMITTER EA B 14.99$      10.0% 13.49$            N/A N/A
2206-40478-000 IR REPEATER WALL PLATE EXTENSION KIT EA B 44.99$      10.0% 40.49$            N/A N/A
2206-40582-1.5 1.5ft 3.5MM RIGHT ANGLE STEREO M/M EA B 4.49$        10.0% 4.04$              N/A N/A
2206-40583-003 3ft 3.5MM RIGHT ANGLE STEREO M/M EA B 4.99$        10.0% 4.49$              N/A N/A
2206-40584-006 6ft 3.5MM RIGHT ANGLE STEREO M/M EA B 5.99$        10.0% 5.39$              N/A N/A
2206-40585-012 12ft 3.5MM RIGHT ANGLE STEREO M/M EA B 7.99$        10.0% 7.19$              N/A N/A
2206-40586-025 25ft 3.5MM RIGHT ANGLE STEREO M/M EA B 10.99$      10.0% 9.89$              N/A N/A
2206-40587-050 50ft 3.5MM RIGHT ANGLE STEREO M/M EA B 18.99$      10.0% 17.09$            N/A N/A
2206-40612-002 VELO 3.5 M STEREO TO (2) RCA M ST 1.5 FT EA B 10.99$      10.0% 9.89$              N/A N/A
2206-40613-003 VELO 3.5 M STEREO TO (2) RCA M ST 3 FT EA B 12.99$      10.0% 11.69$            N/A N/A
2206-40614-006 VELO 3.5 M STEREO TO (2) RCA M ST 6 FT EA B 15.99$      10.0% 14.39$            N/A N/A
2206-40615-012 VELO 3.5 M STEREO TO (2) RCA M ST 12 FT EA B 17.99$      10.0% 16.19$            N/A N/A
2206-40616-025 VELO 3.5 M STEREO TO (2) RCA M ST 25 FT EA B 27.99$      10.0% 25.19$            N/A N/A
2206-40617-050 VELO 3.5 M STEREO TO (2) RCA M ST 50 FT EA B 34.99$      10.0% 31.49$            N/A N/A
2206-40618-1.5 VELO 3.5 M MONO TO 3.5 M MONO 1.5 FT EA B 11.99$      10.0% 10.79$            N/A N/A
2206-40619-003 VELO 3.5 M MONO TO 3.5 M MONO 3 FT EA B 10.99$      10.0% 9.89$              N/A N/A
2206-40620-006 VELO 3.5 M MONO TO 3.5 M MONO 6 FT EA B 13.99$      10.0% 12.59$            N/A N/A
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2206-40621-012 VELO 3.5 M MONO TO 3.5 M MONO 12 FT EA B 18.99$      10.0% 17.09$            N/A N/A
2206-40622-025 VELO 3.5 M MONO TO 3.5 M MONO 25 FT EA B 29.99$      10.0% 26.99$            N/A N/A
2206-40623-050 VELO 3.5 M MONO TO 3.5 M MONO 50 FT EA B 34.99$      10.0% 31.49$            N/A N/A
2206-40624-1.5 VELO 3.5 M MONO TO 3.5 FMONO 1.5 FT EA B 8.99$        10.0% 8.09$              N/A N/A
2206-40625-003 VELO 3.5 M MONO TO 3.5 FMONO 3 FT EA B 10.99$      10.0% 9.89$              N/A N/A
2206-40626-006 VELO 3.5 M MONO TO 3.5 FMONO 6 FT EA B 13.99$      10.0% 12.59$            N/A N/A
2206-40627-012 VELO 3.5 M MONO TO 3.5 FMONO 12 FT EA B 18.99$      10.0% 17.09$            N/A N/A
2206-40628-025 VELO 3.5 M MONO TO 3.5 FMONO 25 FT EA B 29.99$      10.0% 26.99$            N/A N/A
2206-40629-050 VELO 3.5 M MONO TO 3.5 FMONO 50 FT EA B 32.99$      10.0% 29.69$            N/A N/A
2206-40630-ADT 2.5MM MONO MALE TO 3.5MM STEREO FEMALE EA B 5.99$        10.0% 5.39$              N/A N/A
2206-40631-ADT 2.5MM STEREO PLUG TO3.5MM STEREO FEMALE EA B 3.99$        10.0% 3.59$              N/A N/A
2206-40632-ADT 3.5MM MONO MALE TO 3.5MM STEREO FEMALE EA B 5.99$        10.0% 5.39$              N/A N/A
2206-40633-ADT 3.5MM MONO MALE TO RCA FEMALE EA B 5.99$        10.0% 5.39$              N/A N/A
2206-40634-ADT 3.5MM STEREO MALE TO 3.5MM MONO FEMALE EA B 5.99$        10.0% 5.39$              N/A N/A
2206-40635-000 3.5MM STEREO MALE TO 6.3MM MONO FEMALE EA B 5.99$        10.0% 5.39$              N/A N/A
2206-40636-ADT 3.5MM STEREO MALE TO 6.3MM STEREO FEMALE EA B 2.99$        10.0% 2.69$              N/A N/A
2206-40637-ADT 3.5MM STEREO MALE TO RCA FEMALE EA B 5.99$        10.0% 5.39$              N/A N/A
2206-40638-ADT 6.3MM STEREO MALE TO 3.5MM MONO FEMALE EA B 5.99$        10.0% 5.39$              N/A N/A
2206-40639-ADT 6.3MM STEREO MALE TO 3.5MM STEREO FEMALE EA B 2.99$        10.0% 2.69$              N/A N/A
2206-40640-ADT 6.3MM STEREO MALE TO RCA FEMALE EA B 5.99$        10.0% 5.39$              N/A N/A
2206-40641-ADT 3.5MM STEREO M TO 2X 3.5MM STEREO FEMALE EA B 2.99$        10.0% 2.69$              N/A N/A
2206-40642-000 3.5MM STEREO M TO 2X 6.3MM STEREO FEMALE EA B 1.91$        10.0% 1.72$              N/A N/A
2206-40643-000 6.3MM STEREO M TO 2X 3.5MM STEREO FEMALE EA B 5.99$        10.0% 5.39$              N/A N/A
2206-40645-ADT 3.5MM STEREO MALE TO 2X RCA FEMALE EA B 5.99$        10.0% 5.39$              N/A N/A
2206-40658-CON XLR IN-LINE PLUG EA B 10.99$      10.0% 9.89$              N/A N/A
2206-40659-CON XLR IN-LINE JACK EA B 10.99$      10.0% 9.89$              N/A N/A
2206-40660-CON RIGHT ANGLE XLR IN-LINE PLUG EA B 4.79$        10.0% 4.31$              N/A N/A
2206-40661-CON RIGHT ANGLE XLR IN-LINE JACK EA B 3.18$        10.0% 2.86$              N/A N/A
2206-40665-ADT XLR COUPLER FEMALE TO FEMALE EA B 9.99$        10.0% 8.99$              N/A N/A
2206-40939-125 VELO 3.5M Stereo to 3.5M Stereo 125FT EA B 67.99$      10.0% 61.19$            N/A N/A
2206-40941-075 VELO 3.5M Mono to 3.5M Mono 75FT EA B 42.99$      10.0% 38.69$            N/A N/A
2206-40942-100 VELO 3.5M Mono to 3.5M Mono 100FT EA B 54.99$      10.0% 49.49$            N/A N/A
2206-98045-010 DUAL BAND IR RECEIVER - 34-60KHz EA B 37.99$      10.0% 34.19$            N/A N/A
2207-02029-CONN BNC F/F BULKHEAD CONN EA B 4.99$        10.0% 4.49$              N/A N/A
2207-02030-ADT BNC F/F IN-LINE ADPTR EA B 5.99$        10.0% 5.39$              N/A N/A
2207-02047-ADT BNC T-ADPTR MALE TO (2) FEMALE EA B 6.99$        10.0% 6.29$              N/A N/A
2207-02053-CON RG59 MALE CRIMP CONN PVC/PLN CBL EA B 5.99$        10.0% 5.39$              N/A N/A
2207-02057-CON RG59 RG62 MALE TWIST-ON CONN EA B 4.99$        10.0% 4.49$              N/A N/A
2207-29795-050 50ft SW COMPONENT VIDEO CBL BNC EA B 199.99$    10.0% 179.99$          N/A N/A
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2207-40024-001 1ft 75Ohm BNC CBL EA B 7.99$        10.0% 7.19$              N/A N/A
2207-40025-003 3ft 75Ohm BNC CBL EA B 11.99$      10.0% 10.79$            N/A N/A
2207-40026-006 6ft 75Ohm BNC CBL EA B 10.99$      10.0% 9.89$              N/A N/A
2207-40027-012 12ft 75Ohm BNC CBL EA B 14.99$      10.0% 13.49$            N/A N/A
2207-40029-025 25ft 75Ohm BNC CBL EA B 21.99$      10.0% 19.79$            N/A N/A
2207-40030-050 50ft 75Ohm BNC CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2207-40031-075 75ft 75Ohm BNC CBL EA B 34.99$      10.0% 31.49$            N/A N/A
2207-40032-100 100ft 75Ohm BNC CBL EA B 44.99$      10.0% 40.49$            N/A N/A
2207-40679-CON SINGLE CRIMP RG59U BNC CONNECTOR 10 PK EA B 44.99$      10.0% 40.49$            N/A N/A
2207-40680-000 SINGLE CRIMP RG6U BNC CONNECTOR 10 PK EA B 39.99$      10.0% 35.99$            N/A N/A
2211-27015-003 1m VELOCITY TOSLINK TO MINIPLUG CBL EA B 16.99$      10.0% 15.29$            N/A N/A
2211-27016-006 2m VELOCITY TOSLINK TO MINIPLUG CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2211-27017-009 3m VELOCITY TOSLINK TO MINIPLUG CBL EA B 23.99$      10.0% 21.59$            N/A N/A
2211-27027-ADT TOSLINK DIGITAL AUDIO SPLITTER EA B 9.99$        10.0% 8.99$              N/A N/A
2211-27204-ADT TOSLINK EXT ADPTR F/F EA B 5.99$        10.0% 5.39$              N/A N/A
2211-28734-ADT DIGITAL AUDIO EXPLORER EA B 24.99$      10.0% 22.49$            N/A N/A
2211-29114-003 3ft VELOCITY DIGITAL COAX AUDIO CBL EA B 9.99$        10.0% 8.99$              N/A N/A
2211-29115-006 6ft VELOCITY DIGITAL COAX AUDIO CBL EA B 10.99$      10.0% 9.89$              N/A N/A
2211-29116-012 12ft VELOCITY DIGITAL COAX AUDIO CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2211-29117-025 25ft VELOCITY DIGITAL COAX AUDIO CBL EA B 38.99$      10.0% 35.09$            N/A N/A
2211-29729-100 100ft SW DIGITAL COAX AUDIO CBL EA B 149.99$    10.0% 134.99$          N/A N/A
2211-40008-1.5 1.5ft VELOCITY DIGITAL COAX AUDIO CBL EA B 11.99$      10.0% 10.79$            N/A N/A
2211-40013-003 1m VELOCITY ILLUMATE TIP TOSLINK CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2211-40014-006 2m VELOCITY ILLUMATE TIP TOSLINK CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2211-40015-009 3m VELOCITY ILLUMATE TIP TOSLINK CBL EA B 26.99$      10.0% 24.29$            N/A N/A
2211-40016-ADT VELOCITY RIGHT ANGLE TOSLINK ADPTR EA B 4.99$        10.0% 4.49$              N/A N/A
2211-40017-ADT TOSLINK TO MINI PLUG RIGHT ANGLE ADPTR EA B 4.99$        10.0% 4.49$              N/A N/A
2211-40018-ADT COAX TO OPTICAL DIGITAL AUDIO CONVERTER EA B 42.99$      10.0% 38.69$            N/A N/A
2211-40019-ADT OPTICAL TO COAX DIGITAL AUDIO CONVERTER EA B 39.99$      10.0% 35.99$            N/A N/A
2211-40112-1.5 1.5FT SW DIGITAL COAX AUDIO CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2211-40114-075 75FT SW RDIGITAL COAX AUDIO CBL EA B 129.99$    10.0% 116.99$          N/A N/A
2211-40231-1.65 0.5m SW GLASS TOSLINK CBL EA B 39.99$      10.0% 35.99$            N/A N/A
2211-40324-ADT COMPONENT VIDEO DIGITAL AUDIO SELECTOR EA B 74.99$      10.0% 67.49$            N/A N/A
2211-40389-1.65 0.5M VELOCITY TOSLINK CABLE EA B 14.99$      10.0% 13.49$            N/A N/A
2211-40390-003 1.0M VELOCITY TOSLINK CABLE EA B 17.99$      10.0% 16.19$            N/A N/A
2211-40391-006 2.0M Velocity TOSLINK Optical Digital Ca EA B 21.99$      10.0% 19.79$            N/A N/A
2211-40392-009 3.0M VELOCITY TOSLINK CABLE EA B 24.99$      10.0% 22.49$            N/A N/A
2211-40393-017 5.0M VELOCITY TOSLINK CABLE EA B 34.99$      10.0% 31.49$            N/A N/A
2211-40429-000 COAX/TOSLINK TWO WAY CONVERTER EA B 69.99$      10.0% 62.99$            N/A N/A
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2211-45433-003 3ft SW RCA AUDIO VIDEO CBL EA B 44.99$      10.0% 40.49$            N/A N/A
2211-45434-006 6ft SW RCA AUDIO VIDEO CBL EA B 47.99$      10.0% 43.19$            N/A N/A
2211-45435-012 12ft SW RCA AUDIO VIDEO CBL EA B 69.99$      10.0% 62.99$            N/A N/A
2211-45453-003 3ft SWRCA DIGITAL COAX AUDIO CBL EA B 29.99$      10.0% 26.99$            N/A N/A
2211-45454-006 6ft SW RCA DIGITAL COAX AUDIO CBL EA B 39.99$      10.0% 35.99$            N/A N/A
2211-45455-012 12ft SW RCA DIGITAL COAX AUDIO CBL EA B 49.99$      10.0% 44.99$            N/A N/A
2211-45456-003 1m SW GLASS TOSLINK CBL EA B 54.99$      10.0% 49.49$            N/A N/A
2211-45457-006 2m SW GLASS TOSLINK CBL EA B 69.99$      10.0% 62.99$            N/A N/A
2211-45458-009 3m SW GLASS TOSLINK CBL EA B 89.99$      10.0% 80.99$            N/A N/A
2212-41180-015 15ft RapidRun Digital Plenum Runner Cbl EA A 179.99$    25.0% 134.99$          N/A N/A
2212-41181-025 25ft RapidRun Digital Plenum Runner Cbl EA A 229.99$    25.0% 172.49$          N/A N/A
2212-41182-035 35ft RapidRun Digital Plenum Runner Cbl EA A 279.99$    25.0% 209.99$          N/A N/A
2212-41324-001 HDMI to VGA Aluminum, Orange EA A 139.99$    25.0% 104.99$          N/A N/A
2212-41325-001 HDMI to VGA Black, Orange EA A 139.99$    25.0% 104.99$          N/A N/A
2212-41326-001 HDMI to VGA White, Orange EA A 139.99$    25.0% 104.99$          N/A N/A
2212-41327-001 HDMI to VGA Ivory, Orange EA A 139.99$    25.0% 104.99$          N/A N/A
2212-42400-006 6FT RAPIDRUN DIGITAL RUNNER CL2 EA A 69.99$      25.0% 52.49$            N/A N/A
2212-42401-010 10FT RAPIDRUN DIGITAL RUNNER CL2 EA A 89.99$      25.0% 67.49$            N/A N/A
2212-42402-015 15FT RAPIDRUN DIGITAL RUNNER CL2 EA A 114.99$    25.0% 86.24$            N/A N/A
2212-42403-025 25FT RAPIDRUN DIGITAL RUNNER CL2 EA A 159.99$    25.0% 119.99$          N/A N/A
2212-42404-035 35FT RAPIDRUN DIGITAL RUNNER CL2 EA A 204.99$    25.0% 153.74$          N/A N/A
2212-42409-002 RAPIDRUN DIG HDMI FLYING LEAD 1.5FT EA A 39.99$      25.0% 29.99$            N/A N/A
2212-42410-003 RAPIDRUN DIG HDMI FLYING LEAD 3FT EA A 49.99$      25.0% 37.49$            N/A N/A
2212-42411-006 RAPIDRUN DIG HDMI FLYING LEAD 6FT EA A 64.99$      25.0% 48.74$            N/A N/A
2212-42412-010 RAPIDRUN DIG HDMI FLYING LEAD 10FT EA A 84.99$      25.0% 63.74$            N/A N/A
2212-42413-002 RAPIDRUN DIG DVI FLYING LEAD 1.5FT EA A 39.99$      25.0% 29.99$            N/A N/A
2212-42414-003 RAPIDRUN DIG DVI FLYING LEAD 3FT EA A 49.99$      25.0% 37.49$            N/A N/A
2212-42415-006 RAPIDRUN DIG DVI FLYING LEAD 6FT EA A 64.99$      25.0% 48.74$            N/A N/A
2212-42416-010 RAPIDRUN DIG DVI FLYING LEAD 10FT EA A 84.99$      25.0% 63.74$            N/A N/A
2212-42419-001 RAPIDRUN DIG HDMI PASSIVE WLPLT WHT EA A 59.99$      25.0% 44.99$            N/A N/A
2212-42420-001 RAPIDRUN DIG HDMI PASSIVE WLPLT IVR EA A 59.99$      25.0% 44.99$            N/A N/A
2212-42421-001 RAPIDRUN DIG HDMI PASSIVE WLPLT BLK EA A 59.99$      25.0% 44.99$            N/A N/A
2212-42431-002 1.5FT RAPIDRUN DIG DVI+3.5 PASSIVE LEAD EA A 47.99$      25.0% 35.99$            N/A N/A
2212-42432-003 3FT RAPIDRUN DIG DVI+3.5 PASSIVE LEAD EA A 59.99$      25.0% 44.99$            N/A N/A
2212-42433-006 6FT RAPIDRUN DIG DVI+3.5 PASSIVE LEAD EA A 74.99$      25.0% 56.24$            N/A N/A
2212-42434-010 10FT RAPIDRUN DIG DVI+3.5 PASSIVE LEAD EA A 94.99$      25.0% 71.24$            N/A N/A
2212-42435-001 RAPIDRUN DIGITAL DVI PASSIVE WALLPLT WHT EA A 59.99$      25.0% 44.99$            N/A N/A
2212-42439-001 RAPIDRUN DIGITAL DVI-D+3.5 PASS WP WHT EA A 69.99$      25.0% 52.49$            N/A N/A
2212-42440-001 RAPIDRUN DIGITAL DVI-D+3.5 ACTIVE WP WHT EA A 249.99$    25.0% 187.49$          N/A N/A
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2212-42444-000 RAPIDRUN DIG HDMI FLYING LEAD 6IN EA A 34.99$      25.0% 26.24$            N/A N/A
2212-60000-006 6FT RAPIDRUN RUNNER MF CMG EA A 46.99$      25.0% 35.24$            N/A N/A
2212-60001-010 10FT RAPIDRUN RUNNER MF CMG EA A 56.99$      25.0% 42.74$            N/A N/A
2212-60002-015 15FT RAPIDRUN RUNNER MF CMG EA A 64.99$      25.0% 48.74$            N/A N/A
2212-60003-025 25FT RAPIDRUN RUNNER MF CMG EA A 77.99$      25.0% 58.49$            N/A N/A
2212-60004-035 35FT RAPIDRUN RUNNER MF CMG EA A 94.99$      25.0% 71.24$            N/A N/A
2212-60005-050 50FT RAPIDRUN RUNNER MF CMG EA A 109.99$    25.0% 82.49$            N/A N/A
2212-60006-075 75FT RAPIDRUN RUNNER MF CMG EA A 144.99$    25.0% 108.74$          N/A N/A
2212-60007-100 100FT RAPIDRUN RUNNER MF CMG EA A 174.99$    25.0% 131.24$          N/A N/A
2212-60008-125 125FT RAPIDRUN RUNNER MF CMG EA A 199.99$    25.0% 149.99$          N/A N/A
2212-60009-150 150FT RAPIDRUN RUNNER MF CMG EA A 229.99$    25.0% 172.49$          N/A N/A
2212-60010-015 15FT RAPIDRUN RUNNER MF PLN SH EA A 164.99$    25.0% 123.74$          N/A N/A
2212-60011-025 25FT RAPIDRUN RUNNER MF PLN SH EA A 214.99$    25.0% 161.24$          N/A N/A
2212-60012-035 35FT RAPIDRUN RUNNER MF PLN SH EA A 279.99$    25.0% 209.99$          N/A N/A
2212-60013-050 50FT RAPIDRUN RUNNER MF PLN SH EA A 379.99$    25.0% 284.99$          N/A N/A
2212-60014-075 75FT RAPIDRUN RUNNER MF PLN SH EA A 479.99$    25.0% 359.99$          N/A N/A
2212-60015-100 100FT RAPIDRUN RUNNER MF PLN SH EA A 619.99$    25.0% 464.99$          N/A N/A
2212-60016-125 125FT RAPIDRUN RUNNER MF PLN SH EA A 759.99$    25.0% 569.99$          N/A N/A
2212-60017-150 150FT RAPIDRUN RUNNER MF PLN SH EA A 899.99$    25.0% 674.99$          N/A N/A
2212-60018-002 RR HD15+3.5+3RCA FLYING LEAD 1.5FT EA A 47.99$      25.0% 35.99$            N/A N/A
2212-60019-003 RR HD15+3.5+3RCA FLYING LEAD 3FT EA A 52.99$      25.0% 39.74$            N/A N/A
2212-60020-006 RR HD15+3.5+3RCA FLYING LEAD 6FT EA A 59.99$      25.0% 44.99$            N/A N/A
2212-60021-010 RR HD15+3.5+3RCA FLYING LEAD 10FT EA A 69.99$      25.0% 52.49$            N/A N/A
2212-60022-001 RR DC WALLPLATE HD15+3.5+3RCA-WHT EA A 49.99$      25.0% 37.49$            N/A N/A
2212-60023-001 RR DC WALLPLATE HD15+3.5+3RCA-IVRY EA A 49.99$      25.0% 37.49$            N/A N/A
2212-60028-001 RR AL WLPT HD15+3.5+3RCA+2KS - AL EA A 94.99$      25.0% 71.24$            N/A N/A
2212-60029-001 RR AL WALLPLATE HD15+3.5+3RCA+4KS EA A 99.99$      25.0% 74.99$            N/A N/A
2212-60030-001 RR AL WALLPLATE HD15+3.5+3RCA WHT EA A 77.99$      25.0% 58.49$            N/A N/A
2212-60031-001 RR AL WALLPLATE HD15+3.5+3RCA BLK EA A 77.99$      25.0% 58.49$            N/A N/A
2212-60032-001 RR AL WALLPLATE HD15+3.5+3RCA EA A 77.99$      25.0% 58.49$            N/A N/A
2212-60034-001 RR AL WP (2)HD15+(2)3.5+3RCA+KS V2 EA A 139.99$    25.0% 104.99$          N/A N/A
2212-60035-001 RR AL WLPLAT HD15+3.5+3RCA+F V2 EA A 89.99$      25.0% 67.49$            N/A N/A
2212-60036-001 RR AL WALLPLATE HD15+3.5+KS EA A 64.99$      25.0% 48.74$            N/A N/A
2212-60037-001 RR AL WPLATE HD15+3.5+3RCA+2KS-WHT EA A 94.99$      25.0% 71.24$            N/A N/A
2212-60039-001 RR AL WALLPLATE HD15+3.5+3RCA+KS EA A 89.99$      25.0% 67.49$            N/A N/A
2212-60040-001 RR AL WPLATE HD15+3.5+3RCA+USB V.2 EA A 149.99$    25.0% 112.49$          N/A N/A
2212-60041-001 RR AL DG WP HD15+3.5+3RCA+DC WHITE EA A 99.99$      25.0% 74.99$            N/A N/A
2212-60042-001 RAPIDRUN WP DGNG HD15+3.5+3RCA+DCORA EA A 99.99$      25.0% 74.99$            N/A N/A
2212-60044-001 RR WP DGNG HD15+3.5+3RCA+KS+DCORA EA A 102.99$    25.0% 77.24$            N/A N/A
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2212-60047-001 RR ALUM VGA+3.5MM+3RCA Ivory EA A 77.99$      25.0% 58.49$            N/A N/A
2212-60048-002 RR HD15+3.5 AUDIO FLYING LEAD 1.5FT EA A 26.99$      25.0% 20.24$            N/A N/A
2212-60049-003 RR HD15+3.5 AUDIO FLYING LEAD 3FT EA A 28.99$      25.0% 21.74$            N/A N/A
2212-60050-006 RR HD15+3.5 AUDIO FLYING LEAD 6FT EA A 32.99$      25.0% 24.74$            N/A N/A
2212-60051-010 RR HD15+3.5 AUDIO FLYING LEAD 10FT EA A 37.99$      25.0% 28.49$            N/A N/A
2212-60052-001 RR HD15+3.5 AUDIO WALLPLATE BLK EA A 29.99$      25.0% 22.49$            N/A N/A
2212-60053-001 RR HD15+3.5 AUDIO WALLPLATE IVR EA A 29.99$      25.0% 22.49$            N/A N/A
2212-60054-001 RR HD15+3.5 AUDIO WALLPLATE WHT EA A 29.99$      25.0% 22.49$            N/A N/A
2212-60055-6IN RR HD15+3.5+ 3RCA FLYING LEAD 6in EA A 34.99$      25.0% 26.24$            N/A N/A
2212-60056-001 RR AL DG WP HD15+3.5+KS+DC EA A 77.99$      25.0% 58.49$            N/A N/A
2212-60057-001 RR AL DG WP HD15+3.5+KS+DC WHITE EA A 77.99$      25.0% 58.49$            N/A N/A
2212-60065-002 RAPIDRUN HD15M FLYING LEAD RA 1.5FT EA A 22.99$      25.0% 17.24$            N/A N/A
2212-60066-002 RAPIDRUN HD15 RA +3.5 FLYING LEAD 1.5FT EA A 26.99$      25.0% 20.24$            N/A N/A
2212-60067-002 RAPIDRUN HD15 RA +3.5+3RCA  LEAD 1.5FT EA A 47.99$      25.0% 35.99$            N/A N/A
2212-60068-ADT ORANGE RUNNER TO YELLOW ADT EA A 16.99$      25.0% 12.74$            N/A N/A
2212-60069-ADT YELLOW RUNNER TO ORANGE ADT EA A 16.99$      25.0% 12.74$            N/A N/A
2212-60070-035 35ft RAPIDRUN ALL-IN-ONE RUNNER CMG EA A 124.99$    25.0% 93.74$            N/A N/A
2212-60071-050 50ft RAPIDRUN ALL-IN-ONE RUNNER CMG EA A 152.99$    25.0% 114.74$          N/A N/A
2212-60072-035 35ft RAPIDRUN AIO RUNNER CMP EA A 299.99$    25.0% 224.99$          N/A N/A
2212-60073-050 50ft RAPIDRUN AIO RUNNER CMP EA A 399.99$    25.0% 299.99$          N/A N/A
2212-60074-003 3FT RR MULTI-FORMAT EXTENSION CBL EA A 42.99$      25.0% 32.24$            N/A N/A
2212-60075-006 6FT RR MULTI-FORMAT EXTENSION CBL EA A 46.99$      25.0% 35.24$            N/A N/A
2212-60076-010 10FT RR MULTI-FORMAT EXTENSION CBL EA A 56.99$      25.0% 42.74$            N/A N/A
2212-60077-001 RR 15PIN DIN WALLPLATE-WHT EA A 29.99$      25.0% 22.49$            N/A N/A
2212-60078-001 RR DUAL DIN 15P+15P WHT EA A 49.99$      25.0% 37.49$            N/A N/A
2212-60080-001 RR AL WP HD15+3.5+3RCA+DECORA+KEY WH EA A 102.99$    25.0% 77.24$            N/A N/A
2212-60081-002 RR HD15M FLYING LEAD 1.5FT EA A 22.99$      25.0% 17.24$            N/A N/A
2212-60082-003 RR HD15M FLYING LEAD 3FT EA A 24.99$      25.0% 18.74$            N/A N/A
2212-60083-006 RR HD15M FLYING LEAD 6FT EA A 29.99$      25.0% 22.49$            N/A N/A
2212-60084-010 RR HD15M FLYING LEAD 10FT EA A 34.99$      25.0% 26.24$            N/A N/A
2212-60085-001 RR HD15 WALLPLATE-WHT EA A 26.99$      25.0% 20.24$            N/A N/A
2212-60086-001 RAPIDRUN HD15 WALLPLATE-IVR MF EA A 26.99$      25.0% 20.24$            N/A N/A
2212-60087-001 RAPIDRUN HD15 WALLPLATE BLK MF EA A 26.99$      25.0% 20.24$            N/A N/A
2212-60088-001 RR 15PIN DIN WALLPLATE-IVR EA A 29.99$      25.0% 22.49$            N/A N/A
2212-60089-001 RR 15PIN DIN WALLPLATE-BLK EA A 29.99$      25.0% 22.49$            N/A N/A
2212-60090-001 RR DUAL DIN 15P + 15P  IVR EA A 49.99$      25.0% 37.49$            N/A N/A
2212-60091-002 RR HD15F FLYING LEAD 1.5FT EA A 22.99$      25.0% 17.24$            N/A N/A
2212-60092-002 RR HD15  MICRO-FLYING LEAD 1.5FT EA A 22.99$      25.0% 17.24$            N/A N/A
2212-60093-001 RAPIDRRUN ALUM WALL PLATE VGA WHITE MF EA A 49.99$      25.0% 37.49$            N/A N/A
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2212-60094-001 RAPIDRUN ALUM WALL PLATE VGA MF EA A 49.99$      25.0% 37.49$            N/A N/A
2212-60095-001 RAPIDRUN 3 RCA WALLPLATE YRW-WHT MF EA A 26.99$      25.0% 20.24$            N/A N/A
2212-60096-002 RAPIDRUN 3-RCA (RBG) FLYING LEAD 1.5FT M EA A 28.99$      25.0% 21.74$            N/A N/A
2212-60097-002 RAPIDRUN 3-RCA (YRW) FLYING LEAD 1.5FT M EA A 28.99$      25.0% 21.74$            N/A N/A
2212-60098-001 RAPIDRUN 5 RCA WALLPLATE-WHT MF EA A 26.99$      25.0% 20.24$            N/A N/A
2212-60099-002 RAPIDRUN 5-BNC RGBHV FLYING LEAD 1.5FT M EA A 34.99$      25.0% 26.24$            N/A N/A
2212-60100-002 RAPIDRUN 5-RCA FLYING LEAD 1.5FT MF EA A 28.99$      25.0% 21.74$            N/A N/A
2212-60101-001 RAPIDRUN ADPTR YELLOW+2-3.5F .5FT (DISP) EA A 34.99$      25.0% 26.24$            N/A N/A
2212-60102-001 RAPIDRUN AL WALLPLATE HD15+RCA MF EA A 64.99$      25.0% 48.74$            N/A N/A
2212-60106-001 RAPIDRUN AL WPLATE HD15+3.5+3RCA+2KS-BLK EA A 94.99$      25.0% 71.24$            N/A N/A
2212-60107-001 RAPIDRUN ALUM WALL PLATE VGA+3.5MM MF EA A 59.99$      25.0% 44.99$            N/A N/A
2212-60108-001 RAPIDRUN ALUM WALL PLATE VGA+3.5MM WHT M EA A 59.99$      25.0% 44.99$            N/A N/A
2212-60109-002 RAPIDRUN DB9 FLYING LEAD-1.5FT MF EA A 22.99$      25.0% 17.24$            N/A N/A
2212-60110-002 RAPIDRUN DVI-A FLYING LEAD 1.5FT MF EA A 22.99$      25.0% 17.24$            N/A N/A
2212-60111-002 RAPIDRUN HD15+2 RCA FLYING LEAD 1.5FT MF EA A 28.99$      25.0% 21.74$            N/A N/A
2212-60112-002 RAPIDRUN HD15+RCA FLYING LEAD 1.5FT MF EA A 28.99$      25.0% 21.74$            N/A N/A
2212-60113-000 RAPIDRUN UXGA RUNNER TEST CABLE MF EA A 28.99$      25.0% 21.74$            N/A N/A
2212-60114-001 RAPIDRUN WP DGNG HD15+3.5+2KS MF EA A 69.99$      25.0% 52.49$            N/A N/A
2212-60115-001 RAPIDRUN WP DGNG HD15+3.5+4KS MF EA A 74.99$      25.0% 56.24$            N/A N/A
2212-60116-001 RR AL WP HD15+3.5+3RCA+1KS+HDMI EA A 149.99$    25.0% 112.49$          N/A N/A
2212-60117-001 RR AL WP HD15+3.5+1KS+HDMI EA A 129.99$    25.0% 97.49$            N/A N/A
2212-60118-035 35FT RAPIDRUN RUNNER Optical EA A 249.99$    25.0% 187.49$          N/A N/A
2212-60119-050 50FT RAPIDRUN RUNNER OPTICAL EA A 349.99$    25.0% 262.49$          N/A N/A
2212-60120-065 65FT RAPIDRUN RUNNER OPTICAL EA A 419.99$    25.0% 314.99$          N/A N/A
2212-60121-080 80FT RAPIDRUN RUNNER OPTICAL EA A 489.99$    25.0% 367.49$          N/A N/A
2212-60122-100 100FT RAPIDRUN RUNNER OPTICAL EA A 579.99$    25.0% 434.99$          N/A N/A
2212-60123-125 125FT RAPIDRUN RUNNER OPTICAL EA A 669.99$    25.0% 502.49$          N/A N/A
2212-60124-150 150FT RAPIDRUN RUNNER OPTICAL EA A 759.99$    25.0% 569.99$          N/A N/A
2212-60125-175 175FT RAPIDRUN RUNNER OPTICAL EA A 824.99$    25.0% 618.74$          N/A N/A
2212-60126-200 200FT RAPIDRUN RUNNER OPTICAL EA A 889.99$    25.0% 667.49$          N/A N/A
2212-60127-500 500FT RAPIDRUN RUNNER OPTICAL EA A 1,599.99$ 25.0% 1,199.99$       N/A N/A
2212-60128-750 750FT RAPIDRUN RUNNER OPTICAL EA A 1,949.99$ 25.0% 1,462.49$       N/A N/A
2212-60129-1000 1000FT RAPIDRUN RUNNER OPTICAL EA A 2,229.99$ 25.0% 1,672.49$       N/A N/A
2212-60130-001 HDMI Male Flying Lead TX RapidRun OPTICA EA A 99.99$      25.0% 74.99$            N/A N/A
2212-60131-001 HDMI Male Flying Lead RX RapidRun Optica EA A 99.99$      25.0% 74.99$            N/A N/A
2212-60132-001 DVI Male Flying Lead TX RapidRun OPTICAL EA A 117.99$    25.0% 88.49$            N/A N/A
2212-60133-001 DVI Male Flying Lead RX RapidRun OPTICAL EA A 117.99$    25.0% 88.49$            N/A N/A
2212-60134-001 RR Optical AL WP HD15+3.5+3RCA+1KS+HDMI EA A 219.99$    25.0% 164.99$          N/A N/A
2212-60135-001 RR OPTICAL AL WP HD15+3.5+1KS+HDMI EA A 199.99$    25.0% 149.99$          N/A N/A

7005 of 9702



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Quiktron                        
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

2212-60136-001 DG HDMI/USB/3.5mm/VGA DongleWP RRO EA A 174.99$    25.0% 131.24$          N/A N/A
2212-60137-001 Double Gang HDMI/3RCA/3.5/VGA WP AL RRO EA A 169.99$    25.0% 127.49$          N/A N/A
2212-60138-001 Single Gang HDMI/VGA/3.5mm/Keystone RRO EA A 159.99$    25.0% 119.99$          N/A N/A
2212-60139-001 SG WP HDMI VGA 3.5mm USB-White RRO EA A 174.99$    25.0% 131.24$          N/A N/A
2212-60140-001 Single Gang WP HDMI VGA 3.5mm USB-AL RRO EA A 174.99$    25.0% 131.24$          N/A N/A
2212-60141-001 Display Port Male Flying Lead TX RRO EA A 117.99$    25.0% 88.49$            N/A N/A
2212-60142-001 Display Port Male Flying Lead RX RRO EA A 117.99$    25.0% 88.49$            N/A N/A
2212-60143-001 DG Dual HDMI,VGA,3RCA,3.5 RR AL WP EA A 129.99$    25.0% 97.49$            N/A N/A
2212-60145-001 SG HDMI RR HD15 3.5mm Al EA A 109.99$    25.0% 82.49$            N/A N/A
2212-60146-001 DG VGA and 3.5mm RR, HDMI and USB WHITE EA A 169.99$    25.0% 127.49$          N/A N/A
2212-60147-001 DG Dual HDMI,VGA,3RCA,3.5 AL WP RROptica EA A 259.99$    25.0% 194.99$          N/A N/A
2212-60148-001 Double HDMI + Decora Wall Plate Wht RRO EA A 239.99$    25.0% 179.99$          N/A N/A
2212-60149-001 Double HDMI + Decora Wall Plate Al RRO EA A 239.99$    25.0% 179.99$          N/A N/A
2212-60150-001 Decora Wall Plate HDMI F/F White RRO EA A 134.99$    25.0% 101.24$          N/A N/A
2212-60151-001 Decora WP HDMI F/F Keystone White RRO EA A 139.99$    25.0% 104.99$          N/A N/A
2212-60152-001 SG HDMI, HD15, 3.5mm dongles Al RROptica EA A 154.99$    25.0% 116.24$          N/A N/A
2212-60153-001 SG HDMI RR HD15 3.5mm Al RR Optical EA A 179.99$    25.0% 134.99$          N/A N/A
2212-60154-001 DG VGA and 3.5mm RR, HDMI and USB WHT Op EA A 229.99$    25.0% 172.49$          N/A N/A
2212-60156-001 SG HDMI RR HD15 3.5mm WH RRO WP EA A 179.99$    25.0% 134.99$          N/A N/A
2212-60157-001 SG HDMI RR HD15 3.5mm WH WP EA A 109.99$    25.0% 82.49$            N/A N/A
2212-60158-001 SG HDMI RR Optical 2 Keystones AL EA A 149.99$    25.0% 112.49$          N/A N/A
2212-60159-001 SG HDMI RR Optical 2 Keystones White EA A 149.99$    25.0% 112.49$          N/A N/A
2212-60160-001 SG HDMI 2 Keystones Aluminum EA A 44.99$      25.0% 33.74$            N/A N/A
2212-60161-001 SG HDMI 2 Keystones White EA A 44.99$      25.0% 33.74$            N/A N/A
2212-60162-035 35ft RR Optical HDMI M/M EA A 499.99$    25.0% 374.99$          N/A N/A
2212-60163-050 50 RR Optical HDMI M/M EA A 599.99$    25.0% 449.99$          N/A N/A
2212-60164-035 35ft RR Optical HDMI F/M WP EA A 549.99$    25.0% 412.49$          N/A N/A
2212-60165-050 50ft RR Optical HDMI F/M WP EA A 649.99$    25.0% 487.49$          N/A N/A
2212-98015-001 RAPIDRUN RUNNER COUPLING RING-2PK EA A 4.99$        25.0% 3.74$              N/A N/A
2213-29118-012 12ft VELOCITY SUBWOOFER CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2213-29119-018 18ft VELOCITY SUBWOOFER CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2213-29120-025 25ft VELOCITY SUBWOOFER CBL EA B 29.99$      10.0% 26.99$            N/A N/A
2213-29182-025 25ft Velocity Subwoofer CBL RIght Angle EA B 34.99$      10.0% 31.49$            N/A N/A
2213-45450-012 RTL 12ft SW SUBWOOFER CBL EA B 29.99$      10.0% 26.99$            N/A N/A
2213-45451-018 18ft SW SUBWOOFER CBL EA B 39.99$      10.0% 35.99$            N/A N/A
2213-45452-025 RTL 25ft SW SUBWOOFER CBL EA B 54.99$      10.0% 49.49$            N/A N/A
2214-03181-001 RCA FEMALE TO (2) RCA MALE Y-CBL EA B 3.99$        10.0% 3.59$              N/A N/A
2214-29121-001 VELOCITY RCA MALE TO (2) FEMALE Y-CBL EA B 13.99$      10.0% 12.59$            N/A N/A
2214-29122-001 VELOCITY RCA FEMALE TO (2) MALE Y-CBL EA B 13.99$      10.0% 12.59$            N/A N/A
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2214-29738-001 6in SW RCA FEMALE TO 2 MALE Y-CBL EA B 17.99$      10.0% 16.19$            N/A N/A
2214-29739-001 6in SW 3.5mm MALE TO 2 RCA MALE Y-CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2215-28727-ADT Toslink to Dual RCA - Simple DAC EA B 44.99$      10.0% 40.49$            N/A N/A
2215-28733-ADT Digital To Analog Audio Convert W/USB EA B 79.99$      10.0% 71.99$            N/A N/A
2215-29548-ADT VGA TO COMPOSITE/S-VIDEO PC TO TV EA B 69.99$      10.0% 62.99$            N/A N/A
2215-40033-001 1.5ft PRO-AUDIO XLR MALE TO 1/4 MALE EA B 13.99$      10.0% 12.59$            N/A N/A
2215-40034-003 3ft PRO-AUDIO XLR MALE TO 1/4 MALE CBL EA B 16.99$      10.0% 15.29$            N/A N/A
2215-40036-012 12ft PRO-AUDIO XLR MALE TO 1/4 MALE CBL EA B 27.99$      10.0% 25.19$            N/A N/A
2215-40037-025 25ft PRO-AUDIO XLR MALE TO 1/4 MALE CBL EA B 37.99$      10.0% 34.19$            N/A N/A
2215-40038-050 50ft PRO-AUDIO XLR MALE TO 1/4 MALE CBL EA B 64.99$      10.0% 58.49$            N/A N/A
2215-40039-001 1.5ft PRO-AUDIO XLR FEMALE TO 1/4 MALE EA B 14.99$      10.0% 13.49$            N/A N/A
2215-40040-003 3ft PRO-AUDIO XLR FEMALE TO 1/4 MALE EA B 16.99$      10.0% 15.29$            N/A N/A
2215-40041-006 6ft PRO-AUDIO XLR FEMALE TO 1/4 MALE EA B 20.99$      10.0% 18.89$            N/A N/A
2215-40042-012 12ft PRO-AUDIO XLR FEMALE TO 1/4 MALE EA B 27.99$      10.0% 25.19$            N/A N/A
2215-40044-050 50ft PRO-AUDIO XLR FEMALE TO 1/4 MALE EA B 64.99$      10.0% 58.49$            N/A N/A
2215-40045-003 1.5ft PRO-AUDIO XLR MALE TO RCA MALE CBL EA B 16.99$      10.0% 15.29$            N/A N/A
2215-40046-003 3ft PRO-AUDIO XLR MALE TO RCA MALE CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2215-40047-006 6ft PRO-AUDIO XLR MALE TO RCA MALE CBL EA B 20.99$      10.0% 18.89$            N/A N/A
2215-40048-012 12ft PRO-AUDIO XLR MALE TO RCA MALE CBL EA B 27.99$      10.0% 25.19$            N/A N/A
2215-40050-050 50ft PRO-AUDIO XLR MALE TO RCA MALE CBL EA B 64.99$      10.0% 58.49$            N/A N/A
2215-40051-001 1.5ft PRO-AUDIO XLR FEMALE TO RCA MALE EA B 16.99$      10.0% 15.29$            N/A N/A
2215-40052-003 3ft PRO-AUDIO XLR FEMALE TO RCA MALE CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2215-40053-006 6ft PRO-AUDIO XLR FEMALE TO RCA MALE CBL EA B 21.99$      10.0% 19.79$            N/A N/A
2215-40054-012 12ft PRO-AUDIO XLR FEMALE TO RCA MALE EA B 28.99$      10.0% 26.09$            N/A N/A
2215-40055-025 25ft PRO-AUDIO XLR FEMALE TO RCA MALE EA B 39.99$      10.0% 35.99$            N/A N/A
2215-40057-1.5 1.5ft PRO-AUDIO XLR MALE TO XLR FEMALE EA B 14.99$      10.0% 13.49$            N/A N/A
2215-40058-003 3ft PRO-AUDIO XLR MALE TO FEMALE CBL EA B 17.99$      10.0% 16.19$            N/A N/A
2215-40059-006 6ft PRO-AUDIO XLR MALE TO FEMALE CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2215-40060-012 12ft PRO-AUDIO XLR MALE TO FEMALE CBL EA B 27.99$      10.0% 25.19$            N/A N/A
2215-40061-025 25ft PRO-AUDIO XLR MALE TO FEMALE CBL EA B 38.99$      10.0% 35.09$            N/A N/A
2215-40062-050 50ft PRO-AUDIO XLR MALE TO FEMALE CBL EA B 59.99$      10.0% 53.99$            N/A N/A
2215-40063-1.5 1.5ft PRO-AUDIO 1/4 MALE TO MALE CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2215-40064-003 3ft PRO-AUDIO 1/4 MALE TO MALE CBL EA B 10.98$      10.0% 9.88$              N/A N/A
2215-40065-006 6ft PRO-AUDIO 1/4 MALE TO MALE CBL EA B 17.99$      10.0% 16.19$            N/A N/A
2215-40066-012 12ft PRO-AUDIO 1/4 MALE TO MALE CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2215-40067-025 25ft PRO-AUDIO 1/4 MALE TO MALE CBL EA B 32.99$      10.0% 29.69$            N/A N/A
2215-40068-050 50ft PRO-AUDIO 1/4 MALE TO MALE CBL EA B 54.99$      10.0% 49.49$            N/A N/A
2215-40071-1.5 1.5ft PRO-AUDIO 1/4 TRS MALE TO MALE CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2215-40072-003 3ft PRO-AUDIO 1/4 TRS MALE TO MALE CBL EA B 14.99$      10.0% 13.49$            N/A N/A
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2215-40073-006 6ft PRO-AUDIO 1/4 TRS MALE TO MALE CBL EA B 17.99$      10.0% 16.19$            N/A N/A
2215-40074-012 12ft PRO-AUDIO 1/4 TRS MALE TO MALE CBL EA B 25.99$      10.0% 23.39$            N/A N/A
2215-40075-025 25ft PRO-AUDIO 1/4 TRS MALE TO MALE CBL EA B 36.99$      10.0% 33.29$            N/A N/A
2215-40076-050 50ft PRO-AUDIO 1/4 TRS MALE TO MALE CBL EA B 59.99$      10.0% 53.99$            N/A N/A
2215-40312-ADT 2-PORT DVI SPLITTER EXTENDER W/HDCP EA B 199.99$    10.0% 179.99$          N/A N/A
2215-40471-ADT 2 PORT HDMI SPLITTER V1.4 4Kx2K EA B 199.99$    10.0% 179.99$          N/A N/A
2215-40472-ADT 4 PORT HDMI SPLITTER V1.4 4Kx2K EA B 249.99$    10.0% 224.99$          N/A N/A
2215-40473-ADT CE LABS 4X2 MATRIX SWITCH COMPONENT EA B 419.99$    10.0% 377.99$          N/A N/A
2215-40479-ADT CE LABS 5 CHANNEL DC ISOLATION UNIT EA B 71.98$      10.0% 64.78$            N/A N/A
2215-40644-ADT 6.3MM STEREO M TO 2X 6.3MM STEREO FEMALE EA B 5.99$        10.0% 5.39$              N/A N/A
2215-40662-CON XLR PANEL MOUNT PLUG EA B 6.99$        10.0% 6.29$              N/A N/A
2215-40663-ADT XLR PANEL MOUNT JACK EA B 6.99$        10.0% 6.29$              N/A N/A
2215-40664-ADT XLR COUPLER MALE TO MALE EA B 10.99$      10.0% 9.89$              N/A N/A
2215-40666-ADT XLR XFORM FEMALE TO 6.3MM MALE EA B 22.99$      10.0% 20.69$            N/A N/A
2215-40667-ADT XLR SWITCHABLE XFORM FEMALE TO 6.3MM (M) EA B 16.99$      10.0% 15.29$            N/A N/A
2215-40973-001 IA COMPONENT 3X5 MATRIX SWITCH EA B 229.99$    10.0% 206.99$          N/A N/A
2215-41164-001 IA PROGRAMMABLE AUDIO/VIDEO MODULATOR EA B 39.99$      10.0% 35.99$            N/A N/A
2215-41500-ADT 4-PORT HDMI SELECTOR SWITCH 3D EA B 94.99$      10.0% 85.49$            N/A N/A
2215-52088-ADT 2 PORT DVI/USB KVM WITH AUDIO EA B 184.99$    10.0% 166.49$          N/A N/A
2216-29176-010 10ft VELOCITY SPKR CBL 12AWG EA B 29.99$      10.0% 26.99$            N/A N/A
2216-29177-015 15ft VELOCITY SPKR CBL 12AWG EA B 38.99$      10.0% 35.09$            N/A N/A
2216-29178-020 20ft VELOCITY SPKR CBL 12AWG EA B 34.99$      10.0% 31.49$            N/A N/A
2216-29179-025 25ft VELOCITY SPKR CBL 12AWG EA B 45.99$      10.0% 41.39$            N/A N/A
2216-29780-ADT SCREW BANANA PLUG SPKR CONN 4PK EA B 21.99$      10.0% 19.79$            N/A N/A
2216-29785-ADT SCREW ON SPKR BANANA PLUG 4PK EA B 9.99$        10.0% 8.99$              N/A N/A
2216-38068-006 SONICWAVE  10AWG OFC SPEAKER CABLE 6FT EA B 64.99$      10.0% 58.49$            N/A N/A
2216-38068-008 SONICWAVE  10AWG OFC SPEAKER CABLE 8FT EA B 77.99$      10.0% 70.19$            N/A N/A
2216-38070-010 SONICWAVE  10AWG OFC SPEAKER CABLE 10FT EA B 89.99$      10.0% 80.99$            N/A N/A
2216-38071-012 SONICWAVE  10AWG OFC SPEAKER CABLE 12FT EA B 99.99$      10.0% 89.99$            N/A N/A
2216-40528-025 25FT 18AWG BULK SPEAKER WIRE EA B 12.99$      10.0% 11.69$            N/A N/A
2216-40529-050 50FT 18AWG BULK SPEAKER WIRE EA B 18.99$      10.0% 17.09$            N/A N/A
2216-40530-100 100FT 18AWG BULK SPEAKER WIRE EA B 24.99$      10.0% 22.49$            N/A N/A
2216-40531-250 250FT 18AWG BULK SPEAKER WIRE EA B 58.99$      10.0% 53.09$            N/A N/A
2216-40532-500 500FT 18AWG BULK SPEAKER WIRE EA B 89.99$      10.0% 80.99$            N/A N/A
2216-40534-025 25FT 18AWG PLENUM BULK SPEAKER CABLE EA B 16.99$      10.0% 15.29$            N/A N/A
2216-40535-050 50FT 18AWG PLENUM BULK SPEAKER CABLE EA B 32.99$      10.0% 29.69$            N/A N/A
2216-40537-250 250FT 18AWG PLENUM BULK SPEAKER CABLE EA B 119.99$    10.0% 107.99$          N/A N/A
2216-40538-500 500FT 18AWG PLENUM BULK SPEAKER CABLE EA B 229.99$    10.0% 206.99$          N/A N/A
2216-40654-CON GOLD PLATED BANANA PLUG 2 BLK EA B 14.98$      10.0% 13.48$            N/A N/A
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2216-43081-250 250ft 16/4 CL2 IN WALL SPKR CBL EA B 134.99$    10.0% 121.49$          N/A N/A
2216-43082-500 500ft 16/4 CL2 IN WALL SPKR CBL EA B 249.99$    10.0% 224.99$          N/A N/A
2216-43084-500 500ft 16/2 CL2 IN WALL SPKR CBL EA B 169.99$    10.0% 152.99$          N/A N/A
2216-43086-500 500ft 14/4 CL2 IN WALL SPKR CBL EA B 379.99$    10.0% 341.99$          N/A N/A
2216-43087-1000 1000ft 14/4 CL2 IN WALL SPKR CBL EA B 749.99$    10.0% 674.99$          N/A N/A
2216-43088-250 250ft 14/2 CL2 IN WALL SPKR CBL EA B 129.99$    10.0% 116.99$          N/A N/A
2216-43089-500 500ft 14/2 CL2 IN WALL SPKR CBL EA B 244.99$    10.0% 220.49$          N/A N/A
2216-43090-1000 1000ft 14/2 CL2 IN WALL SPKR CBL EA B 481.99$    10.0% 433.79$          N/A N/A
2216-43108-1000 1000ft 16/4 IN-WALL SPKR CBL CL2 EA B 419.99$    10.0% 377.99$          N/A N/A
2218-40547-015 15FT PLENUM COMPONENT M/M CABLE EA B 69.99$      10.0% 62.99$            N/A N/A
2218-40548-025 25FT PLENUM COMPONENT M/M CABLE EA B 99.99$      10.0% 89.99$            N/A N/A
2218-40549-035 35FT PLENUM COMPONENT M/M CABLE EA B 109.99$    10.0% 98.99$            N/A N/A
2218-40550-050 50FT PLENUM COMPONENT M/M CABLE EA B 154.99$    10.0% 139.49$          N/A N/A
2218-40553-075 75FT PLENUM COMPONENT M/M CABLE EA B 129.98$    10.0% 116.98$          N/A N/A
2218-40600-1.5 VELO 3.5 M STEREO TO 3.5 M STEREO 1.5 FT EA B 8.99$        10.0% 8.09$              N/A N/A
2218-40601-003 VELO 3.5 M STEREO TO 3.5 M STEREO 3 FT EA B 9.99$        10.0% 8.99$              N/A N/A
2218-40601-003-RP 3FT VELOCITY  3.5 M  3.5 M STEREO CABLE EA B 9.99$        10.0% 8.99$              N/A N/A
2218-40602-006 VELO 3.5 M STEREO TO 3.5 M STEREO 6 FT EA B 13.99$      10.0% 12.59$            N/A N/A
2218-40602-006-RP 6FT  VELOCITY 3.5 M 3.5 M STEREO CABLE EA B 12.99$      10.0% 11.69$            N/A N/A
2218-40603-012 VELO 3.5 M STEREO TO 3.5 M STEREO 12 FT EA B 19.99$      10.0% 17.99$            N/A N/A
2218-40603-012-RP 12FT VELOCITY 3.5 M 3.5 M STEREO CABLE EA B 17.99$      10.0% 16.19$            N/A N/A
2218-40604-025 VELO 3.5 M STEREO TO 3.5 M STEREO 25 FT EA B 29.99$      10.0% 26.99$            N/A N/A
2218-40605-050 VELO 3.5 M STEREO TO 3.5 M STEREO 50 FT EA B 34.99$      10.0% 31.49$            N/A N/A
2218-40606-1.5 VELO 3.5 M STEREO TO 3.5 F STEREO 1.5 FT EA B 8.99$        10.0% 8.09$              N/A N/A
2218-40607-003 VELO 3.5 M STEREO TO 3.5 F STEREO 3 FT EA B 9.99$        10.0% 8.99$              N/A N/A
2218-40608-006 VELO 3.5 M STEREO TO 3.5 F STEREO 6 FT EA B 13.99$      10.0% 12.59$            N/A N/A
2218-40609-012 VELO 3.5 M STEREO TO 3.5 F STEREO 12 FT EA B 19.99$      10.0% 17.99$            N/A N/A
2218-40610-025 VELO 3.5 M STEREO TO 3.5 F STEREO 25 FT EA B 29.99$      10.0% 26.99$            N/A N/A
2218-40611-050 VELO 3.5 M STEREO TO 3.5 F STEREO 50 FT EA B 33.99$      10.0% 30.59$            N/A N/A
2218-40613-003-RP 3FT  VELOCITY 3.5 M STEREO 2 RCA M CABLE EA B 12.99$      10.0% 11.69$            N/A N/A
2218-40614-006-RP 6FT VELOCITY 3.5 M STEREO 2 RCA M CABLE EA B 14.99$      10.0% 13.49$            N/A N/A
2218-40615-012-RP 12FT VELOCITY 3.5M STEREO (2)RCA M CABLE EA B 17.99$      10.0% 16.19$            N/A N/A
2218-40937-075 VELO 3.5M Stereo to 3.5M Stereo 75FT EA B 42.99$      10.0% 38.69$            N/A N/A
2218-40938-100 VELO 3.5M Stereo to 3.5M Stereo 100FT EA B 54.99$      10.0% 49.49$            N/A N/A
2218-40940-150 VELO 3.5M Stereo to 3.5M Stereo 150FT EA B 72.99$      10.0% 65.69$            N/A N/A
2218-40945-075 VELO 3.5 M Stereo to 3.5 F Stereo 75FT EA B 42.99$      10.0% 38.69$            N/A N/A
2218-40946-100 VELO 3.5 M Stereo to 3.5 F Stereo 100FT EA B 52.99$      10.0% 47.69$            N/A N/A
2218-40947-125 VELO 3.5 M STEREO to 3.5 F STEREO 125FT EA B 66.99$      10.0% 60.29$            N/A N/A
2218-40948-150 VELO 3.5 M STEREO to 3.5 F STEREO 150FT EA B 79.99$      10.0% 71.99$            N/A N/A
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2219-40562-035 35FT PLENUM S-VIDEO M/M CABLE EA B 79.99$      10.0% 71.99$            N/A N/A
2219-40563-050 50FT PLENUM S-VIDEO M/M CABLE EA B 104.99$    10.0% 94.49$            N/A N/A
2221-40515-015 15FT PLENUM 3.5MM STEREO M/M CABLE EA B 29.99$      10.0% 26.99$            N/A N/A
2221-40516-025 25FT PLENUM 3.5MM STEREO M/M CABLE EA B 32.99$      10.0% 29.69$            N/A N/A
2221-40517-035 35FT PLENUM 3.5MM STEREO M/M CABLE EA B 34.99$      10.0% 31.49$            N/A N/A
2221-40518-050 50FT PLENUM 3.5MM STEREO M/M CABLE EA B 40.99$      10.0% 36.89$            N/A N/A
2221-40522-075 75FT PLENUM 3.5MM STEREO M/M CABLE EA B 54.99$      10.0% 49.49$            N/A N/A
2221-40525-035 35FT PLENUM A/V M/M CABLE EA B 129.99$    10.0% 116.99$          N/A N/A
2221-40526-050 50FT PLENUM A/V M/M CABLE EA B 169.99$    10.0% 152.99$          N/A N/A
2221-40527-075  75FT PLENUM A/V M/M CABLE EA B 249.99$    10.0% 224.99$          N/A N/A
2221-40555-025 25FT PLENUM STEREO AUDIO M/M CABLE EA B 54.99$      10.0% 49.49$            N/A N/A
2221-40557-050 50FT PLENUM STEREO AUDIO M/M CABLE EA B 99.99$      10.0% 89.99$            N/A N/A
2221-40558-075 75FT PLENUM STEREO AUDIO M/M CABLE EA B 139.99$    10.0% 125.99$          N/A N/A
2225-18399-ADT DVI + L/R Audio to HDMI Converter EA B 84.99$      10.0% 76.49$            N/A N/A
2225-18411-ADT DisplayPort Adapter F/F Coupler EA B 14.99$      10.0% 13.49$            N/A N/A
2225-35573-000 4 Port USB DisplayPort KVM With Audio EA B 249.99$    10.0% 224.99$          N/A N/A
2225-39702-ADT Decora HDMI/USB Dongle F/F WP White EA B 59.99$      10.0% 53.99$            N/A N/A
2225-39703-ADT Double Gang HDMI/USB/3.5mm/VGA DongleWP EA B 84.99$      10.0% 76.49$            N/A N/A
2225-39704-ADT Double Gang HDMI/3RCA/3.5/VGA WP AL EA B 74.99$      10.0% 67.49$            N/A N/A
2225-39705-ADT Single Gang HDMI/VGA/3.5mm/Keystone EA B 59.99$      10.0% 53.99$            N/A N/A
2225-39706-ADT Single Gang WP HDMI VGA 3.5mm USB-White EA B 79.99$      10.0% 71.99$            N/A N/A
2225-39707-000 Single Gang WP HDMI VGA 3.5mm USB-AL EA B 89.99$      10.0% 80.99$            N/A N/A
2225-39708-000 Double HDMI + Decora Wall Plate White EA B 84.99$      10.0% 76.49$            N/A N/A
2225-39709-000 Double HDMI + Decora Wall Plate Al EA B 84.99$      10.0% 76.49$            N/A N/A
2225-39710-000 Decora Wall Plate HDMI F/F White EA B 34.99$      10.0% 31.49$            N/A N/A
2225-39711-000 Decora WP HDMI F/F Keystone White EA B 42.99$      10.0% 38.69$            N/A N/A
2225-40483-ADT WP SGL STL BLK HD-15,3.5,A/V EA B 59.99$      10.0% 53.99$            N/A N/A
2225-40487-ADT WP SGL STL HD-15, 3.5, A/V EA B 59.99$      10.0% 53.99$            N/A N/A
2225-40488-ADT WP SGL ALUM 1" GROMMET EA B 19.99$      10.0% 17.99$            N/A N/A
2225-40489-ADT WP SGL ALUM 1 1/2" GROMMET EA B 21.99$      10.0% 19.79$            N/A N/A
2225-40490-ADT WP SGL ALUM HD-15,3.5MM,A/V EA B 59.99$      10.0% 53.99$            N/A N/A
2225-40498-ADT WP SGL ALUM A/V,3.5MM,HD-15 EA B 59.99$      10.0% 53.99$            N/A N/A
2225-40499-ADT WP SGL ALUM HD-15,3.5MM,A/V,S-VIDEO EA B 74.99$      10.0% 67.49$            N/A N/A
2225-40500-ADT WP SGL ALUM S-VIDEO,A/V,3.5MM,HD-15 EA B 74.99$      10.0% 67.49$            N/A N/A
2225-40504-ADT WP SGL ALUM HD-15,3.5MM.A/V,KEYSTONE EA B 64.99$      10.0% 58.49$            N/A N/A
2225-40505-ADT WP SGL ALUM HD-15,3.5MM EA B 34.99$      10.0% 31.49$            N/A N/A
2225-40506-ADT WP DBL ALUM HD-15,3.5MM,A/V EA B 64.99$      10.0% 58.49$            N/A N/A
2225-40507-ADT WP DBL ALUM HD-15,3.5MM,A/V,S-VIDEO EA B 51.98$      10.0% 46.78$            N/A N/A
2225-40508-ADT WP DBL ALUM HD-15,HD-15,3.5MM,3.5MM,A/V EA B 84.99$      10.0% 76.49$            N/A N/A
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2225-40509-ADT WP DBL ALUM HD-15,3.5MM,A/V,4 KEYSTONE EA B 82.99$      10.0% 74.69$            N/A N/A
2225-40541-ADT WP SGL ALUM HD-15,3.5,A/V,KEYSTONE EA B 64.99$      10.0% 58.49$            N/A N/A
2225-40542-ADT WP SGL ALUM HD-15 EA B 31.99$      10.0% 28.79$            N/A N/A
2225-40543-ADT WP SGL ALUM HD-15,3.5,A/V,USB EA B 84.99$      10.0% 76.49$            N/A N/A
2225-40544-ADT WP SGL ALUM HD-15,3.5,(2) KEYSTONES EA B 39.99$      10.0% 35.99$            N/A N/A
2225-40545-ADT WP DBL ALUM HD-15,3.5,A/V,USB EA B 84.99$      10.0% 76.49$            N/A N/A
2225-40546-ADT WP DBL ALUM 1 1/2" GROMMET EA B 29.99$      10.0% 26.99$            N/A N/A
2225-40572-ADT WP SGL ALUM HD-15,3.5, (1)KEYSTONE EA B 42.99$      10.0% 38.69$            N/A N/A
2225-40962-ADT WP SGL STL HD-15 3.5 A/V S-video EA B 69.99$      10.0% 62.99$            N/A N/A
2225-40964-ADT WP DBL STL HD-15 3.5 A/V S-video KYST EA B 84.99$      10.0% 76.49$            N/A N/A
2225-40965-ADT WP DBL BLK HD-15 3.5 A/V S-video KYST EA B 89.99$      10.0% 80.99$            N/A N/A
2225-40966-ADT WP SGL STL HD-15 3.5 F A/V S-video EA B 69.99$      10.0% 62.99$            N/A N/A
2225-40968-ADT WP DBL STL HD-15 3.5 A/V S-video EA B 82.99$      10.0% 74.69$            N/A N/A
2225-40969-ADT WP DBL BLK HD-15 3.5 A/V S-video EA B 82.99$      10.0% 74.69$            N/A N/A
2225-41012-ADT DECORA 3RCA PASSTHRU IVORY WALL PLATE EA B 17.99$      10.0% 16.19$            N/A N/A
2225-41013-ADT ALUM SG 3RCA WALL PLATE EA B 17.99$      10.0% 16.19$            N/A N/A
2225-41014-ADT ALUM SG 3RCA WHITE WALL PLATE EA B 17.99$      10.0% 16.19$            N/A N/A
2225-41023-ADT ALUM SG VGA WHITE WALL PLATE EA B 29.99$      10.0% 26.99$            N/A N/A
2225-41024-ADT ALUM SG VGA+3.5MM WHITE WALL PLATE EA B 34.99$      10.0% 31.49$            N/A N/A
2225-41025-000 DECORA VGA+3.5MM+3RCA WHITE EA B 17.99$      10.0% 16.19$            N/A N/A
2225-41026-000 DECORA VGA+3.5MM+3RCA IVORY EA B 17.99$      10.0% 16.19$            N/A N/A
2225-41027-ADT ALUM DG VGA+3.5MM+3RCA+DECORA EA B 69.99$      10.0% 62.99$            N/A N/A
2225-41028-ADT ALUM DG VGA+3.5MM+3RCA+DECORA WHITE EA B 69.99$      10.0% 62.99$            N/A N/A
2225-41029-ADT ALUM DG VGA+3.5MM+3RCA+KEY+DECORA EA B 74.99$      10.0% 67.49$            N/A N/A
2225-41030-ADT ALUM DG VGA+3.5MM+3RCA+KEY+DECORA WHITE EA B 59.99$      10.0% 53.99$            N/A N/A
2225-41031-ADT HDMI+VGA+3.5mm Decora Wall Plate EA B 49.99$      10.0% 44.99$            N/A N/A
2225-41034-ADT HDMI+VGA+3.5mm Aluminum Wall Plate EA B 69.99$      10.0% 62.99$            N/A N/A
2225-41040-ADT HDMI+VGA+3.5mm+3RCA SG Wall Plate EA B 82.99$      10.0% 74.69$            N/A N/A
2225-41042-000 HDMI Decora Passthrough WP Aluminum EA B 59.99$      10.0% 53.99$            N/A N/A
2225-41043-000 HDMI Decora Passthrough WP White EA B 44.99$      10.0% 40.49$            N/A N/A
2225-41044-000 HDMI Decora Passthrough WP Ivory EA B 44.99$      10.0% 40.49$            N/A N/A
2225-41045-000 HDMI Decora Passthrough WP Black EA B 44.99$      10.0% 40.49$            N/A N/A
2225-41332-000 Single Gang Decora Aluminum EA B 10.99$      10.0% 9.89$              N/A N/A
2225-41333-000 Single Gang Decora White EA B 10.99$      10.0% 9.89$              N/A N/A
2225-41334-000 Single Gang Decora Black EA B 10.99$      10.0% 9.89$              N/A N/A
2225-41335-000 Single Gang Decora Ivory EA B 10.99$      10.0% 9.89$              N/A N/A
2225-41336-000 Double Gang Decora Aluminum EA B 15.99$      10.0% 14.39$            N/A N/A
2225-41337-000 Double Gang Decora White EA B 15.99$      10.0% 14.39$            N/A N/A
2225-41338-000 Double Gang Decora Black EA B 15.99$      10.0% 14.39$            N/A N/A

7011 of 9702



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Quiktron                        
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

2225-41339-000 Double Gang Decora Ivory EA B 15.99$      10.0% 14.39$            N/A N/A
2225-41340-000 Double Gang Decora Aluminum w/4 KS EA B 22.99$      10.0% 20.69$            N/A N/A
2225-41341-000 Double Gang Decora White w/4 KS EA B 22.99$      10.0% 20.69$            N/A N/A
2225-41342-000 Double Gang Decora Black w/4 KS EA B 22.99$      10.0% 20.69$            N/A N/A
2225-41343-000 Double Gang Decora Ivory w/4 KS EA B 22.99$      10.0% 20.69$            N/A N/A
2225-60144-000 SG HDMI, HD15, 3.5mm dongles Al EA B 69.99$      10.0% 62.99$            N/A N/A
2225-98155-000 Rubberized Buttons - 40348 Support Item EA B 19.99$      10.0% 17.99$            N/A N/A
2226-18405-000 DisplayPort Female to Female Panel Mount EA B 14.99$      10.0% 13.49$            N/A N/A
2226-18409-000 DP Mini Male to DP Female Adapter White EA B 14.99$      10.0% 13.49$            N/A N/A
2226-18412-000 DP Male to Mini DP Female Adapter EA B 14.99$      10.0% 13.49$            N/A N/A
2226-24904-006 6.0ft DP M/M Cable EA B 10.99$      10.0% 9.89$              N/A N/A
2226-29299-000 DisplayPort over HDBASET Box- RX EA B 399.99$    10.0% 359.99$          N/A N/A
2226-29302-000 DisplayPort over HDBASET Box- TX EA B 399.99$    10.0% 359.99$          N/A N/A
2226-29442-ADT DisplayPort to HDMI Decora WP Aluminum EA B 99.99$      10.0% 89.99$            N/A N/A
2226-29443-ADT DisplayPort to HDMI Decora WP White EA B 89.99$      10.0% 80.99$            N/A N/A
2226-29444-ADT DisplayPort to HDMI Decora WP Ivory EA B 89.99$      10.0% 80.99$            N/A N/A
2226-29445-ADT DisplayPort to HDMI Decora WP Black EA B 89.99$      10.0% 80.99$            N/A N/A
2226-29447-ADT DisplayPort to VGA Decora WP White EA B 99.99$      10.0% 89.99$            N/A N/A
2226-29448-ADT DisplayPort to VGA Decora WP Ivory EA B 99.99$      10.0% 89.99$            N/A N/A
2226-29449-ADT DisplayPort to VGA Decora WP Black EA B 99.99$      10.0% 89.99$            N/A N/A
2226-29450-ADT DisplayPort to DVI Decora WP Aluminum EA B 99.99$      10.0% 89.99$            N/A N/A
2226-29451-ADT DisplayPort to DVI Decora WP White EA B 89.99$      10.0% 80.99$            N/A N/A
2226-29452-ADT DisplayPort to DVI Decora WP Ivory EA B 89.99$      10.0% 80.99$            N/A N/A
2226-29453-ADT DisplayPort to DVI Decora WP Black EA B 89.99$      10.0% 80.99$            N/A N/A
2226-30400-1.65 0.5m Thunderbolt Slim Cable EA B 69.99$      10.0% 62.99$            N/A N/A
2226-30402-006 2m Thunderbolt Slim Cable EA B 79.99$      10.0% 71.99$            N/A N/A
2226-35572-000 2 Port USB DisplayPort KVM With Audio EA B 199.99$    10.0% 179.99$          N/A N/A
2226-54151-ADT DisplayPort to HDMI Active Converter EA B 19.99$      10.0% 17.99$            N/A N/A
2226-54164-003 1M Mini DisplayPort M to M Cable EA B 27.99$      10.0% 25.19$            N/A N/A
2226-54165-006 2M Mini DisplayPort M to M Cable EA B 32.99$      10.0% 29.69$            N/A N/A
2226-54166-009 3M Mini DisplayPort M to M Cable EA B 39.99$      10.0% 35.99$            N/A N/A
2226-54167-003 1M Mini DisplayPort M to F Ext Cable EA B 27.99$      10.0% 25.19$            N/A N/A
2226-54168-006 2M Mini DisplayPort M to F Ext Cable EA B 32.99$      10.0% 29.69$            N/A N/A
2226-54169-009 3M Mini DisplayPort M to F Ext Cable EA B 39.99$      10.0% 35.99$            N/A N/A
2226-54204-033 10m DisplayPort 1.1 Cable with Latches EA B 84.99$      10.0% 76.49$            N/A N/A
2226-54297-003 3ft C2G Mini DisplayPort to DP Cable WH EA B 11.99$      10.0% 10.79$            N/A N/A
2226-54298-006 6ft C2G Mini DisplayPort to DP Cable WH EA B 12.99$      10.0% 11.69$            N/A N/A
2226-54299-010 10ft C2G Mini DisplayPort to DP Cable WH EA B 17.99$      10.0% 16.19$            N/A N/A
2226-54300-003 3ft Mini-DisplayPort to DP Cable- Black EA B 11.99$      10.0% 10.79$            N/A N/A
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2226-54301-006 6ft Mini-DisplayPort to DP Cable-Black EA B 12.99$      10.0% 11.69$            N/A N/A
2226-54302-010 10ft Mini-DisplayPort to DP Cable- Black EA B 17.99$      10.0% 16.19$            N/A N/A
2226-54303-6IN 6in C2G Mini DisplayPort M to DP F BK EA B 17.99$      10.0% 16.19$            N/A N/A
2226-54304-6IN 6in C2G Mini DisplayPort M to DP F WHT EA B 17.99$      10.0% 16.19$            N/A N/A
2226-54305-6IN 6in C2G DP M to Mini DisplayPort F BK EA B 11.99$      10.0% 10.79$            N/A N/A
2226-54311-8IN 8in C2G Mini DisplayPort M to DVI F BLK EA B 24.99$      10.0% 22.49$            N/A N/A
2226-54312-8IN 8in C2G Mini DisplayPort M to DVI F WHT EA B 24.99$      10.0% 22.49$            N/A N/A
2226-54313-8IN 8in C2G Mini DisplayPort M to HDMI F BLK EA B 24.99$      10.0% 22.49$            N/A N/A
2226-54314-8IN 8in C2G Mini DisplayPort M to HDMI F WHT EA B 24.99$      10.0% 22.49$            N/A N/A
2226-54315-8IN 8in C2G Mini DisplayPort M to VGA F BLK EA B 32.99$      10.0% 29.69$            N/A N/A
2226-54316-8IN 8in C2G Mini DisplayPort M to VGA F WHT EA B 32.99$      10.0% 29.69$            N/A N/A
2226-54321-8IN 8in C2G DisplayPort M to DVI F BLK EA B 24.99$      10.0% 22.49$            N/A N/A
2226-54322-8IN 8in C2G DisplayPort M to HDMI F BLK EA B 29.99$      10.0% 26.99$            N/A N/A
2226-54323-8IN 8in C2G DisplayPort M to VGA F BLK EA B 34.99$      10.0% 31.49$            N/A N/A
2226-54325-003 3ft C2G DisplayPort M to HDMI M BLK EA B 34.99$      10.0% 31.49$            N/A N/A
2226-54326-006 6ft C2G DisplayPort M to HDMI M BLK EA B 37.99$      10.0% 34.19$            N/A N/A
2226-54327-010 10ft C2G DisplayPort M to HDMI M BLK EA B 44.99$      10.0% 40.49$            N/A N/A
2226-54328-003 3ft C2G DisplayPort M to DVI M BLK EA B 34.99$      10.0% 31.49$            N/A N/A
2226-54329-006 6ft C2G DisplayPort M to DVI M BLK EA B 37.99$      10.0% 34.19$            N/A N/A
2226-54330-010 10ft C2G DisplayPort M to DVI M BLK EA B 44.99$      10.0% 40.49$            N/A N/A
2226-54331-003 3ft C2G DisplayPort M to VGA M BLK EA B 36.99$      10.0% 33.29$            N/A N/A
2226-54332-006 6ft C2G DisplayPort M to VGA M BLK EA B 39.99$      10.0% 35.99$            N/A N/A
2226-54333-010 10ft C2G DisplayPort M to VGA M BLK EA B 46.99$      10.0% 42.29$            N/A N/A
2226-54334-003 3ft C2G Mini DisplayPort M to DVI M BLK EA B 34.99$      10.0% 31.49$            N/A N/A
2226-54335-006 6ft C2G Mini DisplayPort M to DVI M BLK EA B 37.99$      10.0% 34.19$            N/A N/A
2226-54336-010 10ft C2G Mini DisplayPort M to DVI M BLK EA B 44.99$      10.0% 40.49$            N/A N/A
2226-54337-003 3ft C2G Mini DisplayPort M to DVI M WHT EA B 34.99$      10.0% 31.49$            N/A N/A
2226-54338-006 6ft C2G Mini DisplayPort M to DVI M WHT EA B 37.99$      10.0% 34.19$            N/A N/A
2226-54339-010 10ft C2G Mini DisplayPort M to DVI M WHT EA B 44.99$      10.0% 40.49$            N/A N/A
2226-54400-003 3ft C2G DisplayPort Cable M/M BLK EA B 21.99$      10.0% 19.79$            N/A N/A
2226-54401-006 6ft C2G DisplayPort Cable M/M BLK EA B 24.99$      10.0% 22.49$            N/A N/A
2226-54402-010 10ft C2G DisplayPort Cable M/M BLK EA B 32.99$      10.0% 29.69$            N/A N/A
2226-54403-015 15ft C2G DisplayPort Cable M/M BLK EA B 39.99$      10.0% 35.99$            N/A N/A
2226-54404-025 25ft C2G DisplayPort Cable M/M BLK EA B 59.99$      10.0% 53.99$            N/A N/A
2226-54405-035 35ft C2G DisplayPort Cable M/M BLK EA B 84.99$      10.0% 76.49$            N/A N/A
2226-54410-003 3ft C2G Mini DisplayPort Cable M/M WH EA B 27.99$      10.0% 25.19$            N/A N/A
2226-54411-006 6ft C2G Mini DisplayPort Cable M/M WH EA B 32.99$      10.0% 29.69$            N/A N/A
2226-54412-010 10ft C2G Mini DisplayPort Cable M/M WH EA B 39.99$      10.0% 35.99$            N/A N/A
2226-54413-003 3ft C2G Mini DisplayPort Cable M/F WH EA B 27.99$      10.0% 25.19$            N/A N/A
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2226-54414-006 6ft C2G Mini DisplayPort Cable M/F WH EA B 32.99$      10.0% 29.69$            N/A N/A
2226-54415-010 10ft C2G Mini DisplayPort Cable M/F WH EA B 39.99$      10.0% 35.99$            N/A N/A
223-29180-012 12FT VELOCITY SUBWOOFER CBL RIGHT ANGLE EA B 24.99$      10.0% 22.49$            N/A N/A
2261-40536-100 100FT 18AWG PLENUM BULK SPEAKER CABLE EA B 54.99$      10.0% 49.49$            N/A N/A
2301-02468-ADT DB25 F/F NULL MODEM ADPTR EA B 14.99$      10.0% 13.49$            N/A N/A
2301-02469-ADT DB25 M/F NULL MODEM ADPTR EA B 14.99$      10.0% 13.49$            N/A N/A
2301-02471-ADT DB25 M/M NULL MODEM ADPTR EA B 14.99$      10.0% 13.49$            N/A N/A
2301-02472-ADT DB9F TO DB25F NULL MODEM ADPTR EA B 14.99$      10.0% 13.49$            N/A N/A
2301-02518-006 6ft DB9F TO DB25M MODEM CBL EA B 10.99$      10.0% 9.89$              N/A N/A
2301-02519-010 10ft DB9F TO DB25M MODEM CBL EA B 11.99$      10.0% 10.79$            N/A N/A
2301-02520-015 15ft DB9F TO DB25M MODEM CBL EA B 14.99$      10.0% 13.49$            N/A N/A
2301-02637-006 6ft DB15 M/F MAC VIDEO EXT CBL EA B 14.99$      10.0% 13.49$            N/A N/A
2301-02638-006 6ft DB15 M/M MAC VIDEO CBL EA B 14.99$      10.0% 13.49$            N/A N/A
2301-02639-010 10FT DB15 M/M CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2301-02780-ADT DB37 M/M MINI GENDER CHANGER EA B 10.99$      10.0% 9.89$              N/A N/A
2301-02996-010 10ft 8-PIN MINI DIN MALE TO DB25M MODEM EA B 17.99$      10.0% 16.19$            N/A N/A
2301-03011-006 6ft DB25 F/F NULL MODEM CBL EA B 11.99$      10.0% 10.79$            N/A N/A
2301-03012-010 10ft DB25 F/F NULL MODEM CBL EA B 9.58$        10.0% 8.62$              N/A N/A
2301-03019-006 6ft DB25M TO DB9F NULL MODEM CBL EA B 10.99$      10.0% 9.89$              N/A N/A
2301-03020-010 10ft DB25M TO DB9F NULL MODEM CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2301-03021-015 15ft DB25M TO DB9F NULL MODEM CBL EA B 16.99$      10.0% 15.29$            N/A N/A
2301-03022-020 20ft DB25M TO DB9F NULL MODEM CBL EA B 18.99$      10.0% 17.09$            N/A N/A
2301-03023-025 25ft DB25M TO DB9F NULL MODEM CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2301-03029-006 6ft DB25 M/F NULL MODEM CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2301-03030-010 10ft DB25 M/F NULL MODEM CBL EA B 13.99$      10.0% 12.59$            N/A N/A
2301-03033-025 25ft DB25 M/F NULL MODEM CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2301-03039-006 6ft DB25 M/M NULL MODEM CBL EA B 11.99$      10.0% 10.79$            N/A N/A
2301-03040-010 10ft DB25 M/M NULL MODEM CBL EA B 13.99$      10.0% 12.59$            N/A N/A
2301-03043-025 25ft DB25 M/M NULL MODEM CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2301-03044-006 6ft DB9 F/F NULL MODEM CBL EA B 11.99$      10.0% 10.79$            N/A N/A
2301-03045-010 10ft DB9 F/F NULL MODEM CBL EA B 13.99$      10.0% 12.59$            N/A N/A
2301-03046-015 15ft DB9 F/F NULL MODEM CBL EA B 15.99$      10.0% 14.39$            N/A N/A
2301-03087-006 6ft DB25 M/F MODEM CBL EA B 11.99$      10.0% 10.79$            N/A N/A
2301-05715-003 3FT DB9F TO DB25M MODEM CBL EA B 8.99$        10.0% 8.09$              N/A N/A
2301-09445-025 25ft DB9F TO DB25M MODEM CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2301-10480-001 1ft DB9 F/F NULL MODEM CBL EA B 8.99$        10.0% 8.09$              N/A N/A
2301-52040-015 15ft DB9 F/F NULL MODEM CBL BLK EA B 15.99$      10.0% 14.39$            N/A N/A
2302-01751-ADT 8-PIN MINI DIN FEMALE EA B 7.99$        10.0% 7.19$              N/A N/A
2302-01755-ADT 8-PIN MINI DIN MALE - BLACK BOOT EA B 7.99$        10.0% 7.19$              N/A N/A
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2302-02446-ADT DB9F TO DB25M SERIAL ADPTR EA B 14.99$      10.0% 13.49$            N/A N/A
2302-02447-001 1ft DB9F TO DB25M SERIAL CBL EA B 11.99$      10.0% 10.79$            N/A N/A
2302-02448-ADT DB9F TO DB25F SERIAL ADPTR EA B 14.99$      10.0% 13.49$            N/A N/A
2302-02449-ADT DB9M TO DB25F SERIAL ADPTR EA B 14.99$      10.0% 13.49$            N/A N/A
2302-02691-006 6ft DB37 M/M ALL LINES CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2302-02694-006 6ft DB9 F/F ALL LINES CBL EA B 11.99$      10.0% 10.79$            N/A N/A
2302-02695-010 10FT DB9 F/F ALL LINES CBL EA B 13.99$      10.0% 12.59$            N/A N/A
2302-02697-006 6ft DB9 M/M ALL LINES CBL EA B 11.99$      10.0% 10.79$            N/A N/A
2302-02711-006 6ft DB9 M/F ALL LINES EXT CBL EA B 11.99$      10.0% 10.79$            N/A N/A
2302-02712-010 10ft DB9 M/F ALL LINES EXT CBL EA B 13.99$      10.0% 12.59$            N/A N/A
2302-02713-015 15ft DB9 M/F ALL LINES EXT CBL EA B 16.99$      10.0% 15.29$            N/A N/A
2302-02769-ADT DB9 F/F GENDER CHANGER EA B 14.99$      10.0% 13.49$            N/A N/A
2302-02771-ADT DB9  M/M GENDER CHANGER EA B 14.99$      10.0% 13.49$            N/A N/A
2302-02779-ADT DB37 F/F MINI GENDER CHANGER EA B 10.99$      10.0% 9.89$              N/A N/A
2302-02817-006 6ft DB9F TO DB25M HP PLOTTER SERIAL CBL EA B 10.99$      10.0% 9.89$              N/A N/A
2302-02882-11IN DB9M SERIAL ADD-A-PORT ADPTR 11in EA B 5.99$        10.0% 5.39$              N/A N/A
2302-02897-006 6ft DB9F TO DB25F SERIAL LAPLINK CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2302-03088-010 10ft DB25 M/F MODEM CBL EA B 13.99$      10.0% 12.59$            N/A N/A
2302-07669-ADT DB9 BACKPLANE BRACKET EA B 1.99$        10.0% 1.79$              N/A N/A
2302-09448-015 15ft DB9 F/F ALL LINES CBL EA B 15.99$      10.0% 14.39$            N/A N/A
2302-09449-010 10ft DB9 M/M ALL LINES CBL EA B 13.99$      10.0% 12.59$            N/A N/A
2302-09450-015 15ft DB9 M/M ALL LINES CBL EA B 15.99$      10.0% 14.39$            N/A N/A
2302-09451-025 25ft DB9 M/M ALL LINES CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2302-09452-025 25ft DB9 M/F ALL LINES EXT CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2302-09453-050 50ft DB9 M/F ALL LINES EXT CBL EA B 32.99$      10.0% 29.69$            N/A N/A
2302-16637-000 LAVA DUAL 16550 DB9 SERIAL CARD ISA 2PT EA B 59.99$      10.0% 53.99$            N/A N/A
2302-16639-000 LAVA DUAL 16550 DB9 SERIAL CARD PCI 2PT EA B 59.99$      10.0% 53.99$            N/A N/A
2302-17612-100 100ft DB9 M/F ALL LINES EXT CBL EA B 54.99$      10.0% 49.49$            N/A N/A
2302-25041-006 6FT DB9 FEMALE TO MINI DIN 8PIN MALE EA B 29.99$      10.0% 26.99$            N/A N/A
2302-25201-003 3ft DB9 M/F All LINES EXT CBL-BIEGE EA B 9.99$        10.0% 8.99$              N/A N/A
2302-25211-001 1ft DB9 M/F ALL LINES EXT CBL-BLK EA B 8.99$        10.0% 8.09$              N/A N/A
2302-25212-001 1ft DB9 M/F ALL LINES EXT CBL-BEIGE EA B 8.99$        10.0% 8.09$              N/A N/A
2302-25213-003 3ft DB9 M/F ALL LINES EXT CBL-BLK EA B 9.99$        10.0% 8.99$              N/A N/A
2302-25214-001 1ft DB9 F/F ALL LINES EXT CBL-BLK EA B 8.99$        10.0% 8.09$              N/A N/A
2302-25215-001 1ft DB9 F/F ALL LINES EXT CBL-BIEGE EA B 8.99$        10.0% 8.09$              N/A N/A
2302-25216-003 3ft DB9 F/F ALL LINES EXT CBL-BLK EA B 9.99$        10.0% 8.99$              N/A N/A
2302-25217-003 3ft DB9 F/F ALL LINES EXT CBL-BEIGE EA B 9.99$        10.0% 8.99$              N/A N/A
2302-25218-001 1ft DB9 M/M ALL LINES EXT CBL-BLK EA B 8.99$        10.0% 8.09$              N/A N/A
2302-25219-001 1ft DB9 M/M ALL LINES EXT CBL-BIEGE EA B 8.99$        10.0% 8.09$              N/A N/A
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2302-25220-003 3ft DB9 M/M ALL LINES EXT CBL-BLK EA B 9.99$        10.0% 8.99$              N/A N/A
2302-25221-003 3ft DB9 M/M ALL LINES EXT CBL-BIEGE EA B 9.99$        10.0% 8.99$              N/A N/A
2302-25338-003 3ft CMP DB9 Cable M-M EA B 21.99$      10.0% 19.79$            N/A N/A
2302-25339-006 6ft CMP DB9 Cable M-M EA B 24.99$      10.0% 22.49$            N/A N/A
2302-25340-010 10ft CMP DB9 Cable M-M EA B 27.99$      10.0% 25.19$            N/A N/A
2302-25342-015 15ft CMP DB9 Cable M-M EA B 34.99$      10.0% 31.49$            N/A N/A
2302-25343-025 25ft CMP DB9 Cable M-M EA B 42.99$      10.0% 38.69$            N/A N/A
2302-25344-035 35ft CMP DB9 Cable M-M EA B 52.99$      10.0% 47.69$            N/A N/A
2302-25350-012 12ft CMP DB9 Cable F-F EA B 32.99$      10.0% 29.69$            N/A N/A
2302-25351-015 15ft CMP DB9 Cable F-F EA B 34.99$      10.0% 31.49$            N/A N/A
2302-25354-050 50ft CMP DB9 Cable F-F EA B 64.99$      10.0% 58.49$            N/A N/A
2302-25355-075 75ft CMP DB9 Cable F-F EA B 84.99$      10.0% 76.49$            N/A N/A
2302-25356-003 3ft CMP DB9 Cable M-F EA B 21.99$      10.0% 19.79$            N/A N/A
2302-25358-010 10ft CMP DB9 Cable M-F EA B 27.99$      10.0% 25.19$            N/A N/A
2302-25360-015 15ft CMP DB9 Cable M-F EA B 34.99$      10.0% 31.49$            N/A N/A
2302-25361-025 25ft CMP DB9 Cable M-F EA B 42.99$      10.0% 38.69$            N/A N/A
2302-25362-035 35ft CMP DB9 Cable M-F EA B 52.99$      10.0% 47.69$            N/A N/A
2302-25363-050 50ft CMP DB9 Cable M-F EA B 64.99$      10.0% 58.49$            N/A N/A
2302-25364-075 75ft CMP DB9 Cable M-F EA B 84.99$      10.0% 76.49$            N/A N/A
2302-25365-003 3ft CMP DB9 Null Modem M-M EA B 21.99$      10.0% 19.79$            N/A N/A
2302-25366-006 6ft CMP DB9 Null Modem M-M EA B 24.99$      10.0% 22.49$            N/A N/A
2302-25372-050 50ft CMP DB9 Null Modem M-M EA B 64.99$      10.0% 58.49$            N/A N/A
2302-25374-003 3ft CMP DB9 Null Modem F-F EA B 21.99$      10.0% 19.79$            N/A N/A
2302-25375-006 6ft CMP DB9 Null Modem F-F EA B 24.99$      10.0% 22.49$            N/A N/A
2302-25376-010 10ft CMP DB9 Null Modem F-F EA B 27.99$      10.0% 25.19$            N/A N/A
2302-25378-015 15ft CMP DB9 Null Modem F-F EA B 34.99$      10.0% 31.49$            N/A N/A
2302-25379-025 25ft CMP DB9 Null Modem F-F EA B 42.99$      10.0% 38.69$            N/A N/A
2302-25380-035 35ft CMP DB9 Null Modem F-F EA B 52.99$      10.0% 47.69$            N/A N/A
2302-25381-050 50ft CMP DB9 Null Modem F-F EA B 64.99$      10.0% 58.49$            N/A N/A
2302-25382-075 75ft CMP DB9 Null Modem F-F EA B 84.99$      10.0% 76.49$            N/A N/A
2302-25385-010 10ft CMP DB9 Null Modem M-F EA B 27.99$      10.0% 25.19$            N/A N/A
2302-25387-015 15ft CMP DB9 Null Modem M-F EA B 34.99$      10.0% 31.49$            N/A N/A
2302-25388-025 25ft CMP DB9 Null Modem M-F EA B 42.99$      10.0% 38.69$            N/A N/A
2302-25391-075 75ft CMP DB9 Null Modem M-F EA B 84.99$      10.0% 76.49$            N/A N/A
2302-26803-ADT LAVA QUAD DB9 SERIAL CARD PCI 4-PORT EA B 129.99$    10.0% 116.99$          N/A N/A
2302-26804-ADT LAVA 16550 DB9 SERIAL CARD PCI 1-PORT EA B 49.99$      10.0% 44.99$            N/A N/A
2302-26805-ADT LAVA QUAD 16550 DB9 SERIAL CARD PCI 4PT EA B 129.99$    10.0% 116.99$          N/A N/A
2302-26806-ADT LAVA OCTOPUS DB9 SERIAL CARD PCI 8-PORT EA B 179.99$    10.0% 161.99$          N/A N/A
2302-27550-ADT 16in DB9M SERIAL ADD-A-PORT ADPTR INTEL EA B 10.99$      10.0% 9.89$              N/A N/A
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2302-28300-ADT DB9M SERIAL ADD-A-PORT ADPTR INTEL EA B 10.99$      10.0% 9.89$              N/A N/A
2302-29441-ADT 1200ft RS232 OVER UTP EXTENDER KIT EA B 129.99$    10.0% 116.99$          N/A N/A
2302-29619-006 6ft ULTIMA DB9F TO DB25M MODEM CBL EA B 15.99$      10.0% 14.39$            N/A N/A
2302-52030-006 6ft DB9 M/F ALL LINES EXT CBL BLK EA B 9.99$        10.0% 8.99$              N/A N/A
2302-52031-010 10ft DB9 M/F ALL LINES EXT CBL BLK EA B 10.99$      10.0% 9.89$              N/A N/A
2302-52032-015 15ft DB9 M/F ALL LINES EXT CBL BLK EA B 17.99$      10.0% 16.19$            N/A N/A
2302-52033-025 25ft DB9 M/F ALL LINES EXT CBL BLK EA B 19.99$      10.0% 17.99$            N/A N/A
2302-52034-050 50ft DB9 M/F ALL LINES EXT CBL BLK EA B 32.99$      10.0% 29.69$            N/A N/A
2302-52035-006 6FT DB9 F/F ALL LINES CBL BLK EA B 9.99$        10.0% 8.99$              N/A N/A
2302-52036-010 10ft DB9 F/F ALL LINES CBL BLK EA B 14.99$      10.0% 13.49$            N/A N/A
2302-52037-015 15ft DB9 F/F ALL LINES CBL BLK EA B 14.99$      10.0% 13.49$            N/A N/A
2302-52038-006 6ft DB9 F/F NULL MODEM CBL BLK EA B 11.99$      10.0% 10.79$            N/A N/A
2302-52039-010 10ft DB9 F/F NULL MODEM CBL BLK EA B 13.99$      10.0% 12.59$            N/A N/A
2302-52066-001 1ft SERIAL270 DB9 M/F ALL LINES CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2302-52067-003 3ft SERIAL270 DB9 M/F ALL LINES CBL EA B 14.99$      10.0% 13.49$            N/A N/A
2302-52068-006 6ft SERIAL270 DB9 M/F ALL LINES CBL EA B 17.99$      10.0% 16.19$            N/A N/A
2302-52069-010 10ft SERIAL270 DB9 M/F ALL LINES CBL EA B 22.99$      10.0% 20.69$            N/A N/A
2302-52070-015 15ft SERIAL270 DB9 M/F ALL LINES CBL EA B 27.99$      10.0% 25.19$            N/A N/A
2302-52071-025 25ft SERIAL270 DB9 M/F ALL LINES CBL EA B 37.99$      10.0% 34.19$            N/A N/A
2302-52072-050 50ft SERIAL270 DB9 M/F ALL LINES CBL EA B 67.99$      10.0% 61.19$            N/A N/A
2302-52073-001 1ft SERIAL270 DB9 F/F ALL LINES CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2302-52074-003 3ft SERIAL270 DB9 F/F ALL LINES CBL EA B 14.99$      10.0% 13.49$            N/A N/A
2302-52075-006 6ft SERIAL270 DB9 F/F ALL LINES CBL EA B 17.99$      10.0% 16.19$            N/A N/A
2302-52076-010 10ft SERIAL270 DB9 F/F ALL LINES CBL EA B 22.99$      10.0% 20.69$            N/A N/A
2302-52077-015 15ft SERIAL270 DB9 F/F ALL LINES CBL EA B 27.99$      10.0% 25.19$            N/A N/A
2302-52078-025 25ft SERIAL270 DB9 F/F ALL LINES CBL EA B 37.99$      10.0% 34.19$            N/A N/A
2302-52079-050 50ft SERIAL270 DB9 F/F ALL LINES CBL EA B 67.99$      10.0% 61.19$            N/A N/A
2302-52080-001 1ft SERIAL270 DB9 F/F NULL MODEM CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2302-52081-003 3ft SERIAL270 DB9 F/F NULL MODEM CBL EA B 14.99$      10.0% 13.49$            N/A N/A
2302-52082-006 6ft SERIAL270 DB9 F/F NULL MODEM CBL EA B 17.99$      10.0% 16.19$            N/A N/A
2302-52083-010 10ft SERIAL270 DB9 F/F NULL MODEM CBL EA B 22.99$      10.0% 20.69$            N/A N/A
2302-52084-015 15ft SERIAL270 DB9 F/F NULL MODEM CBL EA B 27.99$      10.0% 25.19$            N/A N/A
2302-52085-025 25ft SERIAL270 DB9 F/F NULL MODEM CBL EA B 37.99$      10.0% 34.19$            N/A N/A
2302-52086-050 50ft SERIAL270 DB9 F/F NULL MODEM CBL EA B 67.99$      10.0% 61.19$            N/A N/A
2302-52087-006 6ft DB9 M/M ALL LINES CBL BLK EA B 8.99$        10.0% 8.09$              N/A N/A
2302-52139-006 6ft CMG DB9 Cable M-M EA B 10.99$      10.0% 9.89$              N/A N/A
2302-52140-010 10ft CMG DB9 Cable M-M EA B 11.99$      10.0% 10.79$            N/A N/A
2302-52141-012 12ft CMG DB9 Cable M-M EA B 13.99$      10.0% 12.59$            N/A N/A
2302-52142-015 15ft CMG DB9 Cable M-M EA B 15.99$      10.0% 14.39$            N/A N/A
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2302-52143-025 25ft CMG DB9 Cable M-M EA B 17.99$      10.0% 16.19$            N/A N/A
2302-52144-035 35ft CMG DB9 Cable M-M EA B 22.99$      10.0% 20.69$            N/A N/A
2302-52147-003 3ft CMG DB9 Cable F-F EA B 9.99$        10.0% 8.99$              N/A N/A
2302-52148-006 6ft CMG DB9 Cable F-F EA B 10.99$      10.0% 9.89$              N/A N/A
2302-52149-010 10ft CMG DB9 Cable F-F EA B 15.99$      10.0% 14.39$            N/A N/A
2302-52150-012 12ft CMG DB9 Cable F-F EA B 13.99$      10.0% 12.59$            N/A N/A
2302-52151-015 15ft CMG DB9 Cable F-F EA B 15.99$      10.0% 14.39$            N/A N/A
2302-52152-025 25ft cmg db9 cable f-f EA B 17.99$      10.0% 16.19$            N/A N/A
2302-52153-035 35ft CMG DB9 Cable F-F EA B 22.99$      10.0% 20.69$            N/A N/A
2302-52154-050 50ft CMG DB9 Cable F-F EA B 32.99$      10.0% 29.69$            N/A N/A
2302-52155-075 75ft CMG DB9 Cable F-F EA B 42.99$      10.0% 38.69$            N/A N/A
2302-52156-003 3ft CMG DB9 Cable M-F EA B 10.99$      10.0% 9.89$              N/A N/A
2302-52157-006 6ft CMG DB9 Cable M-F EA B 12.99$      10.0% 11.69$            N/A N/A
2302-52158-010 10ft CMG DB9 Cable M-F EA B 11.99$      10.0% 10.79$            N/A N/A
2302-52159-012 12ft CMG DB9 Cable M-F EA B 13.99$      10.0% 12.59$            N/A N/A
2302-52160-015 15ft CMG DB9 Cable M-F EA B 19.99$      10.0% 17.99$            N/A N/A
2302-52161-025 25ft CMG DB9 Cable M-F EA B 19.99$      10.0% 17.99$            N/A N/A
2302-52162-035 35ft CMG DB9 Cable M-F EA B 22.99$      10.0% 20.69$            N/A N/A
2302-52163-050 50ft CMG DB9 Cable M-F EA B 32.99$      10.0% 29.69$            N/A N/A
2302-52164-075 75ft CMG DB9 Cable M-F EA B 42.99$      10.0% 38.69$            N/A N/A
2302-52165-003 3ft CMG DB9 Null Modem M-M EA B 10.99$      10.0% 9.89$              N/A N/A
2302-52166-006 6ft CMG DB9 Null Modem M-M EA B 10.99$      10.0% 9.89$              N/A N/A
2302-52167-010 10ft CMG DB9 Null Modem M-M EA B 11.99$      10.0% 10.79$            N/A N/A
2302-52169-015 15ft CMG DB9 Null Modem M-M EA B 15.99$      10.0% 14.39$            N/A N/A
2302-52170-025 25ft CMG DB9 Null Modem M-M EA B 17.99$      10.0% 16.19$            N/A N/A
2302-52171-035 35ft CMG DB9 Null Modem M-M EA B 22.99$      10.0% 20.69$            N/A N/A
2302-52172-050 50ft CMG DB9 Null Modem M-M EA B 32.99$      10.0% 29.69$            N/A N/A
2302-52173-075 75ft CMG DB9 Null Modem M-M EA B 42.99$      10.0% 38.69$            N/A N/A
2302-52174-003 3ft CMG DB9 Null Modem F-F EA B 9.99$        10.0% 8.99$              N/A N/A
2302-52175-006 6ft CMG DB9 Null Modem F-F EA B 10.99$      10.0% 9.89$              N/A N/A
2302-52176-010 10ft CMG DB9 Null Modem F-F EA B 14.99$      10.0% 13.49$            N/A N/A
2302-52177-012 12ft CMG DB9 Null Modem F-F EA B 13.99$      10.0% 12.59$            N/A N/A
2302-52178-015 15ft CMG DB9 Null Modem F-F EA B 15.99$      10.0% 14.39$            N/A N/A
2302-52179-025 25ft CMG DB9 Null Modem F-F EA B 17.99$      10.0% 16.19$            N/A N/A
2302-52180-035 35ft CMG DB9 Null Modem F-F EA B 30.99$      10.0% 27.89$            N/A N/A
2302-52181-050 50ft CMG DB9 Null Modem F-F EA B 32.99$      10.0% 29.69$            N/A N/A
2302-52182-075 75ft CMG DB9 Null Modem F-F EA B 42.99$      10.0% 38.69$            N/A N/A
2302-52183-003 3ft CMG DB9 Null Modem M-F EA B 10.99$      10.0% 9.89$              N/A N/A
2302-52185-010 10ft CMG DB9 Null Modem M-F EA B 15.99$      10.0% 14.39$            N/A N/A
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2302-52186-012 12ft CMG DB9 Null Modem M-F EA B 13.99$      10.0% 12.59$            N/A N/A
2302-52187-015 15ft CMG DB9 Null Modem M-F EA B 15.99$      10.0% 14.39$            N/A N/A
2302-52188-025 25ft CMG DB9 Null Modem M-F EA B 17.99$      10.0% 16.19$            N/A N/A
2302-52189-035 35ft CMG DB9 Null Modem M-F EA B 22.99$      10.0% 20.69$            N/A N/A
2302-52190-050 50ft CMG DB9 Null Modem M-F EA B 32.99$      10.0% 29.69$            N/A N/A
2302-52191-075 75ft CMG DB9 Null Modem M-F EA B 42.99$      10.0% 38.69$            N/A N/A
2303-14177-006 6ft 2-IN-1 DVI M/M USB A/B KVM CBL EA B 42.99$      10.0% 38.69$            N/A N/A
2303-14178-010 10ft 2-IN-1 DVI M/M USB A/B KVM CBL EA B 49.99$      10.0% 44.99$            N/A N/A
2303-14179-006 6ft 3-IN-1 DVI M/M USB A/B KVM + AUD CBL EA B 49.99$      10.0% 44.99$            N/A N/A
2303-14180-010 10ft 3-IN-1 DVI M/M USB A/B AUD KVM CBL EA B 57.99$      10.0% 52.19$            N/A N/A
2303-21956-006 6ft 3-in-1 UNIV HD15 M/F PS/2 KVM CBL EA B 28.99$      10.0% 26.09$            N/A N/A
2303-21957-010 10ft 3-in-1 UNIV HD15 M/F PS/2 KVM CBL EA B 33.99$      10.0% 30.59$            N/A N/A
2303-21958-015 15ft 3-in-1 UNIV HD15 M/F PS/2 KVM CBL EA B 34.99$      10.0% 31.49$            N/A N/A
2303-23473-006 6ft 3-in-1 UNIV HD15 M/M PS/2 KVM CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2303-23474-008 8ft 3-in-1 UNIV HD15 M/M PS/2 KVM CBL EA B 16.98$      10.0% 15.28$            N/A N/A
2303-23475-015 15ft 3-in-1 UNIV HD15 M/M PS/2 KVM CBL EA B 35.99$      10.0% 32.39$            N/A N/A
2303-23488-025 25ft UNIV PS/2 KVM HD15 M/M KVM CBL EA B 44.99$      10.0% 40.49$            N/A N/A
2303-23884-030 30ft 3-in-1 UNIV HD15 M/M PS/2 KVM CBL EA B 52.99$      10.0% 47.69$            N/A N/A
2303-24068-010 10ft 3-in-1 UNIV HD15 M/M PS/2 KVM CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2303-25142-004 4ft 3-in-1 UNIV HD15 M/M PS/2 KVM CBL EA B 29.99$      10.0% 26.99$            N/A N/A
2303-27945-006 2m EASY EXTENDER 3-in-1 DVI EXT CBL EA B 30.39$      10.0% 27.35$            N/A N/A
2303-27947-017 5m EASY EXTENDER 3-in-1 DVI EXT CBL EA B 54.99$      10.0% 49.49$            N/A N/A
2303-27951-006 2m DVI M/M PS/2 M/M KVM CBL EA B 37.99$      10.0% 34.19$            N/A N/A
2303-27953-017 5m DVI M/M PS/2 M/M KVM CBL EA B 54.99$      10.0% 49.49$            N/A N/A
2303-35551-KIT DESKTOP EXTENSION CBL KIT EA B 69.99$      10.0% 62.99$            N/A N/A
2303-40322-000 VGA/USB KVM Over Cat5e Extender EA B 199.99$    10.0% 179.99$          N/A N/A
2303-52043-ADT 2-PORT VGA AND USB MICROKVM W/ AUDIO EA B 44.99$      10.0% 40.49$            N/A N/A
2306-03114-003 3ft OUTLET SAVER POWER EXT CORD EA B 7.99$        10.0% 7.19$              N/A N/A
2306-03115-006 6ft OUTLET SAVER POWER EXT CORD EA B 9.99$        10.0% 8.99$              N/A N/A
2306-03116-010 10ft OUTLET SAVER POWER EXT CORD EA B 12.99$      10.0% 11.69$            N/A N/A
2306-03117-015  OUTLET SAVER POWER EXT CORD EA B 14.99$      10.0% 13.49$            N/A N/A
2306-03120-003 3ft COMPUTER POWER CORD EXTENSION EA B 6.99$        10.0% 6.29$              N/A N/A
2306-03129-003 3ft UNIVERSAL POWER CORD EA B 5.99$        10.0% 5.39$              N/A N/A
2306-03130-006 6ft UNIVERSAL POWER CORD EA B 6.99$        10.0% 6.29$              N/A N/A
2306-03131-006 6ft PREMIUM UNIVERSAL POWER CORD (14AWG) EA B 11.99$      10.0% 10.79$            N/A N/A
2306-03132-003 3ft MONITOR POWER ADPTR CBL EA B 6.99$        10.0% 6.29$              N/A N/A
2306-03133-006 6ft SHIELDED UNIVERSAL POWER CORD EA B 9.99$        10.0% 8.99$              N/A N/A
2306-03134-010 10ft UNIVERSAL POWER CORD EA B 9.99$        10.0% 8.99$              N/A N/A
2306-03137-001 1ft OUTLET SAVER POWER EXT CORD EA B 5.99$        10.0% 5.39$              N/A N/A
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2306-03138-2.5M 2.5m EUROPEAN POWER CORD BLK EA B 16.99$      10.0% 15.29$            N/A N/A
2306-03140-001 1ft COMPUTER POWER EXT CORD EA B 4.99$        10.0% 4.49$              N/A N/A
2306-03141-006 6ft COMPUTER POWER EXT CORD EA B 9.99$        10.0% 8.99$              N/A N/A
2306-03142-002 2ft COMPUTER POWER EXT CORD - C13 to C14 EA B 5.99$        10.0% 5.39$              N/A N/A
2306-03143-010 10ft COMPUTER POWER CORD EXT EA B 12.99$      10.0% 11.69$            N/A N/A
2306-03145-004 4ft  POWER EXT CORD - C13 to C14 18AWG EA B 7.99$        10.0% 7.19$              N/A N/A
2306-03147-001 1ft MONITOR POWER ADPTR CORD EA B 4.99$        10.0% 4.49$              N/A N/A
2306-03148-006 6ft MONITOR POWER ADPTR CORD (C14-5/15R) EA B 9.99$        10.0% 8.99$              N/A N/A
2306-03149-015 15ft MONITOR POWER ADPTR CORD EA B 12.99$      10.0% 11.69$            N/A N/A
2306-03152-006 6ft UNIVERSAL RIGHT ANGLE POWER CORD EA B 7.99$        10.0% 7.19$              N/A N/A
2306-03163-30IN MOLEX QUAD-SPLITTER EA B 13.99$      10.0% 12.59$            N/A N/A
2306-03164-10IN 10in COMBO 5.25/3.5 INTERNAL POWER Y-CBL EA B 4.99$        10.0% 4.49$              N/A N/A
2306-03165-10IN 10in 3.5 INTERNAL POWER Y-CBL EA B 4.99$        10.0% 4.49$              N/A N/A
2306-03166-6IN 6in 5.25 INTERNAL POWER Y-CBL EA B 4.99$        10.0% 4.49$              N/A N/A
2306-09482-015 15ft UNIVERSAL POWER CORD EA B 12.99$      10.0% 11.69$            N/A N/A
2306-10339-003 3ft C20 to C19 250v 14AWG EA B 17.99$      10.0% 16.19$            N/A N/A
2306-10340-003 3ft C14 to C15 250v 14AWG EA B 17.99$      10.0% 16.19$            N/A N/A
2306-10341-006 6ft C14 to C15 250v 14AWG EA B 27.99$      10.0% 25.19$            N/A N/A
2306-10342-003 3ft 5-15P to C15 125v 14AWG EA B 17.99$      10.0% 16.19$            N/A N/A
2306-10343-006 6ft 5-15P to C15 125v 14AWG EA B 24.99$      10.0% 22.49$            N/A N/A
2306-10344-003 3ft C14 to C19 250v 14AWG EA B 17.99$      10.0% 16.19$            N/A N/A
2306-10345-004 4ft C14 to C19 250v 14AWG EA B 21.99$      10.0% 19.79$            N/A N/A
2306-10346-006 6ft C14 to C19 250v 14AWG EA B 24.99$      10.0% 22.49$            N/A N/A
2306-10347-010 10ft C14 to C19 250v 14AWG EA B 29.99$      10.0% 26.99$            N/A N/A
2306-10348-003 3ft C20 to C13 250v 14AWG EA B 17.99$      10.0% 16.19$            N/A N/A
2306-10349-006 6ft C20 to C13 250v 14AWG EA B 24.99$      10.0% 22.49$            N/A N/A
2306-10350-003 3ft 5-15P to C19 125v 14AWG EA B 19.99$      10.0% 17.99$            N/A N/A
2306-10351-006 6ft 5-15P to C19 125v 14AWG EA B 25.99$      10.0% 23.39$            N/A N/A
2306-10352-010 10ft 5-15P to C19 125v 14AWG EA B 29.99$      10.0% 26.99$            N/A N/A
2306-10353-003 3ft L6-20P to C19 250v 12AWG EA B 22.99$      10.0% 20.69$            N/A N/A
2306-10354-006 6ft L6-20P to C19 250v 12AWG EA B 27.99$      10.0% 25.19$            N/A N/A
2306-10355-003 3ft L5-20 to C19 250v 14AWG EA B 22.99$      10.0% 20.69$            N/A N/A
2306-10356-006 6ft L5-20 to C19 250v 14AWG EA B 27.99$      10.0% 25.19$            N/A N/A
2306-1138-012 C20 to C13   15a/250v 14/3 SJT BLUE EA A 31.42$      25.0% 23.57$            N/A N/A
2306-1218-010 C14 to C13  10a/250v 18/3 SJT BLUE EA A 11.42$      25.0% 8.57$              N/A N/A
2306-1219-010 C14 to C13  10a/250v 18/3 SJT GRAY EA A 11.42$      25.0% 8.57$              N/A N/A
2306-1236-005 C14 to C13  10a/250v 18/3 SJT GREEN EA A 7.14$        25.0% 5.36$              N/A N/A
2306-1245-010 C14 to C13  10a/250v 18/3 SJT GREEN EA A 11.42$      25.0% 8.57$              N/A N/A
2306-1249-010 C14 to C13  10a/250v 18/3 SJT ORANGE EA A 11.42$      25.0% 8.57$              N/A N/A
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2306-1257-001 C14 to C13  15a/250v 14/3 SJT WHITE EA A 7.14$        25.0% 5.36$              N/A N/A
2306-1259-010 C14 to C13  15a/250v 14/3 SJT WHITE EA A 27.14$      25.0% 20.36$            N/A N/A
2306-1265-002 C14 to C13  15a/250v 14/3 SJT WHITE EA A 10.00$      25.0% 7.50$              N/A N/A
2306-1274-003 C14 to C13  15a/250v 14/3 SJT WHITE EA A 12.86$      25.0% 9.65$              N/A N/A
2306-1278-004 C14 to C13  15a/250v 14/3 SJT WHITE EA A 14.28$      25.0% 10.71$            N/A N/A
2306-1279-005 C14 to C13  15a/250v 14/3 SJT WHITE EA A 17.14$      25.0% 12.86$            N/A N/A
2306-1293-006 C14 to C13  15a/250v 14/3 SJT WHITE EA A 18.58$      25.0% 13.94$            N/A N/A
2306-1295-008 C14 to C13  15a/250v 14/3 SJT WHITE EA A 22.86$      25.0% 17.15$            N/A N/A
2306-1296-001 C14 to C13  15a/250v 14/3 SJT ORANGE EA A 7.14$        25.0% 5.36$              N/A N/A
2306-1298-008 C14 to C19  15a/250v 14/3 SJT GRAY EA A 21.42$      25.0% 16.07$            N/A N/A
2306-1301-002 C14 to C13  15a/250v 14/3 SJT ORANGE EA A 10.00$      25.0% 7.50$              N/A N/A
2306-1302-003 C14 to C13  15a/250v 14/3 SJT ORANGE EA A 12.86$      25.0% 9.65$              N/A N/A
2306-1306-004 C14 to C13  15a/250v 14/3 SJT ORANGE EA A 14.28$      25.0% 10.71$            N/A N/A
2306-1308-005 C14 to C13  15a/250v 14/3 SJT ORANGE EA A 17.14$      25.0% 12.86$            N/A N/A
2306-1318-005 5-15 to C13, 15a/125v 14/3 SJT YELLOW EA A 14.28$      25.0% 10.71$            N/A N/A
2306-1336-006 C14 to C13  15a/250v 14/3 SJT ORANGE EA A 18.58$      25.0% 13.94$            N/A N/A
2306-1344-005 5-15 to C13, 15a/125v 14/3 SJT BLUE EA A 14.28$      25.0% 10.71$            N/A N/A
2306-1351-008 C14 to C13  15a/250v 14/3 SJT ORANGE EA A 22.86$      25.0% 17.15$            N/A N/A
2306-1365-010 C14 to C13  15a/250v 14/3 SJT ORANGE EA A 27.14$      25.0% 20.36$            N/A N/A
2306-1370-001 C14 to C13  15a/250v 14/3 SJT GRAY EA A 7.14$        25.0% 5.36$              N/A N/A
2306-1387-002 C14 to C13  15a/250v 14/3 SJT GRAY EA A 10.00$      25.0% 7.50$              N/A N/A
2306-1388-003 C14 to C13  10a/250v 18/3 SJT GRAY EA A 5.72$        25.0% 4.29$              N/A N/A
2306-1390-003 C14 to C13  15a/250v 14/3 SJT GRAY EA A 12.86$      25.0% 9.65$              N/A N/A
2306-14719-025 25ft UNIVERSAL POWER CORD EA B 19.99$      10.0% 17.99$            N/A N/A
2306-1505-005 C14 to C13  10a/250v 18/3 SJT WHITE EA A 7.14$        25.0% 5.36$              N/A N/A
2306-1546-004 C14 to C13  10a/250v 18/3 SJT GRAY EA A 7.14$        25.0% 5.36$              N/A N/A
2306-1555-006 C14 to C13  10a/250v 18/3 SJT GRAY EA A 8.56$        25.0% 6.42$              N/A N/A
2306-1556-002 5-15 to C13 10a/125v 18/3 SJT GRAY EA A 5.72$        25.0% 4.29$              N/A N/A
2306-1559-003 5-15 to C13 10a/125v 18/3 SJT GRAY EA A 5.72$        25.0% 4.29$              N/A N/A
2306-1581-004 5-15 to C13 10a/125v 18/3 SJT GRAY EA A 8.58$        25.0% 6.44$              N/A N/A
2306-1600-006 5-15 to C13 10a/125v 18/3 SJT GRAY EA A 11.42$      25.0% 8.57$              N/A N/A
2306-1630-001 C14 to C13  10a/250v 18/3 SJT GREEN EA A 4.28$        25.0% 3.21$              N/A N/A
2306-1637-003 5-15 to C13, 15a/125v 14/3 SJT ORANGE EA A 10.00$      25.0% 7.50$              N/A N/A
2306-1638-004 5-15 to C13, 15a/125v 14/3 SJT ORANGE EA A 12.86$      25.0% 9.65$              N/A N/A
2306-1646-003 C20 to C19   20a/250v 12/3 SJT WHITE EA A 17.14$      25.0% 12.86$            N/A N/A
2306-1677-010 5-15 to C13, 15a/125v 14/3 SJT BLUE EA A 25.72$      25.0% 19.29$            N/A N/A
2306-1681-012 5-15 to C13, 15a/125v 14/3 SJT BLUE EA A 31.42$      25.0% 23.57$            N/A N/A
2306-1687-001 5-15 to C13, 15a/125v 14/3 SJT YELLOW EA A 7.14$        25.0% 5.36$              N/A N/A
2306-1694-004 C14 to C13  15a/250v 14/3 SJT GRAY EA A 14.28$      25.0% 10.71$            N/A N/A
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2306-1696-005 C14 to C13  15a/250v 14/3 SJT GRAY EA A 17.14$      25.0% 12.86$            N/A N/A
2306-1698-006 C14 to C13  15a/250v 14/3 SJT GRAY EA A 18.58$      25.0% 13.94$            N/A N/A
2306-1701-008 C14 to C13  15a/250v 14/3 SJT GRAY EA A 22.86$      25.0% 17.15$            N/A N/A
2306-1702-010 C14 to C13  15a/250v 14/3 SJT GRAY EA A 27.14$      25.0% 20.36$            N/A N/A
2306-1703-003 5-15 to C13 10a/125v 18/3 SJT WHITE EA A 5.72$        25.0% 4.29$              N/A N/A
2306-1705-001 C14 to C13  15a/250v 14/3 SJT BLUE EA A 7.14$        25.0% 5.36$              N/A N/A
2306-1706-004 5-15 to C13 10a/125v 18/3 SJT WHITE EA A 8.58$        25.0% 6.44$              N/A N/A
2306-1707-002 C14 to C13  15a/250v 14/3 SJT BLUE EA A 10.00$      25.0% 7.50$              N/A N/A
2306-1709-003 C14 to C13  15a/250v 14/3 SJT BLUE EA A 12.86$      25.0% 9.65$              N/A N/A
2306-1710-004 C14 to C13  15a/250v 14/3 SJT BLUE EA A 14.28$      25.0% 10.71$            N/A N/A
2306-1713-005 C14 to C13  15a/250v 14/3 SJT BLUE EA A 17.14$      25.0% 12.86$            N/A N/A
2306-1715-006 C14 to C13  15a/250v 14/3 SJT BLUE EA A 18.58$      25.0% 13.94$            N/A N/A
2306-1719-008 C14 to C13  15a/250v 14/3 SJT BLUE EA A 22.86$      25.0% 17.15$            N/A N/A
2306-1720-010 C14 to C13  15a/250v 14/3 SJT BLUE EA A 27.14$      25.0% 20.36$            N/A N/A
2306-1721-001 C14 to C13  15a/250v 14/3 SJT GREEN EA A 7.14$        25.0% 5.36$              N/A N/A
2306-1723-002 C14 to C13  15a/250v 14/3 SJT GREEN EA A 10.00$      25.0% 7.50$              N/A N/A
2306-1727-003 C14 to C13  15a/250v 14/3 SJT GREEN EA A 12.86$      25.0% 9.65$              N/A N/A
2306-1728-004 C14 to C13  15a/250v 14/3 SJT GREEN EA A 14.28$      25.0% 10.71$            N/A N/A
2306-1731-002 C20 to C19   20a/250v 12/3 SJT GRAY EA A 14.28$      25.0% 10.71$            N/A N/A
2306-1735-003 C14 to C13  10a/250v 18/3 SJT BLUE EA A 5.72$        25.0% 4.29$              N/A N/A
2306-1739-005 C14 to C13  15a/250v 14/3 SJT GREEN EA A 17.14$      25.0% 12.86$            N/A N/A
2306-1740-006 C14 to C13  15a/250v 14/3 SJT GREEN EA A 18.58$      25.0% 13.94$            N/A N/A
2306-1746-008 C14 to C13  15a/250v 14/3 SJT GREEN EA A 22.86$      25.0% 17.15$            N/A N/A
2306-1756-010 C14 to C13  15a/250v 14/3 SJT GREEN EA A 27.14$      25.0% 20.36$            N/A N/A
2306-1759-005 C20 to C19   20a/250v 12/3 SJT WHITE EA A 22.86$      25.0% 17.15$            N/A N/A
2306-1760-008 C20 to C19   20a/250v 12/3 SJT WHITE EA A 31.42$      25.0% 23.57$            N/A N/A
2306-1762-010 C20 to C19   20a/250v 12/3 SJT WHITE EA A 37.14$      25.0% 27.86$            N/A N/A
2306-1763-003 C20 to C19   20a/250v 12/3 SJT GRAY EA A 17.14$      25.0% 12.86$            N/A N/A
2306-1765-005 C20 to C19   20a/250v 12/3 SJT GRAY EA A 22.86$      25.0% 17.15$            N/A N/A
2306-1766-008 C20 to C19   20a/250v 12/3 SJT GRAY EA A 31.42$      25.0% 23.57$            N/A N/A
2306-1767-010 C20 to C19   20a/250v 12/3 SJT GRAY EA A 37.14$      25.0% 27.86$            N/A N/A
2306-1771-001 C20 to C19   20a/250v 12/3 SJT ORANGE EA A 11.42$      25.0% 8.57$              N/A N/A
2306-1777-002 C20 to C19   20a/250v 12/3 SJT ORANGE EA A 14.28$      25.0% 10.71$            N/A N/A
2306-1779-003 C20 to C19   20a/250v 12/3 SJT ORANGE EA A 17.14$      25.0% 12.86$            N/A N/A
2306-1780-004 C20 to C19   20a/250v 12/3 SJT ORANGE EA A 20.00$      25.0% 15.00$            N/A N/A
2306-1784-005 C20 to C19   20a/250v 12/3 SJT ORANGE EA A 22.86$      25.0% 17.15$            N/A N/A
2306-1787-006 C20 to C19   20a/250v 12/3 SJT ORANGE EA A 25.72$      25.0% 19.29$            N/A N/A
2306-1788-008 C20 to C19   20a/250v 12/3 SJT ORANGE EA A 31.42$      25.0% 23.57$            N/A N/A
2306-1790-010 C20 to C19   20a/250v 12/3 SJT ORANGE EA A 37.14$      25.0% 27.86$            N/A N/A
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2306-1819-001 C14 to C19  15a/250v 14/3 SJT WHITE EA A 10.00$      25.0% 7.50$              N/A N/A
2306-1822-003 C14 to C19  15a/250v 14/3 SJT WHITE EA A 12.86$      25.0% 9.65$              N/A N/A
2306-1823-005 C14 to C19  15a/250v 14/3 SJT WHITE EA A 17.14$      25.0% 12.86$            N/A N/A
2306-1825-008 C14 to C19  15a/250v 14/3 SJT WHITE EA A 21.42$      25.0% 16.07$            N/A N/A
2306-1827-010 C14 to C19  15a/250v 14/3 SJT WHITE EA A 24.28$      25.0% 18.21$            N/A N/A
2306-1828-001 C14 to C19  15a/250v 14/3 SJT GRAY EA A 10.00$      25.0% 7.50$              N/A N/A
2306-1829-002 C14 to C19  15a/250v 14/3 SJT GRAY EA A 11.42$      25.0% 8.57$              N/A N/A
2306-1832-003 C14 to C19  15a/250v 14/3 SJT GRAY EA A 12.86$      25.0% 9.65$              N/A N/A
2306-1835-004 C14 to C19  15a/250v 14/3 SJT GRAY EA A 15.72$      25.0% 11.79$            N/A N/A
2306-1836-004 C20 to C19   20a/250v 12/3 SJT GRAY EA A 20.00$      25.0% 15.00$            N/A N/A
2306-1837-006 C20 to C19   20a/250v 12/3 SJT GRAY EA A 25.72$      25.0% 19.29$            N/A N/A
2306-1839-002 C14 to C13  10a/250v 18/3 SJT GRAY EA A 5.00$        25.0% 3.75$              N/A N/A
2306-1841-004 C14 to C13  10a/250v 18/3 SJT GREEN EA A 7.14$        25.0% 5.36$              N/A N/A
2306-1842-005 C14 to C19  15a/250v 14/3 SJT GRAY EA A 17.14$      25.0% 12.86$            N/A N/A
2306-1845-006 C14 to C19  15a/250v 14/3 SJT GRAY EA A 18.58$      25.0% 13.94$            N/A N/A
2306-1847-010 C14 to C19  15a/250v 14/3 SJT GRAY EA A 24.28$      25.0% 18.21$            N/A N/A
2306-1868-002 C14 to C13  10a/250v 18/3 SJT WHITE EA A 5.00$        25.0% 3.75$              N/A N/A
2306-1878-001 C20 to C13   15a/250v 14/3 SJT WHITE EA A 8.58$        25.0% 6.44$              N/A N/A
2306-1879-002 C20 to C13   15a/250v 14/3 SJT WHITE EA A 10.00$      25.0% 7.50$              N/A N/A
2306-1880-003 C20 to C13   15a/250v 14/3 SJT WHITE EA A 11.42$      25.0% 8.57$              N/A N/A
2306-1883-003 C14 to C13  10a/250v 18/3 SJT WHITE EA A 5.72$        25.0% 4.29$              N/A N/A
2306-1885-004 C20 to C13   15a/250v 14/3 SJT WHITE EA A 12.86$      25.0% 9.65$              N/A N/A
2306-1886-005 C20 to C13   15a/250v 14/3 SJT WHITE EA A 14.28$      25.0% 10.71$            N/A N/A
2306-1887-006 C20 to C13   15a/250v 14/3 SJT WHITE EA A 17.14$      25.0% 12.86$            N/A N/A
2306-1893-008 C20 to C13   15a/250v 14/3 SJT WHITE EA A 21.42$      25.0% 16.07$            N/A N/A
2306-1894-010 C20 to C13   15a/250v 14/3 SJT WHITE EA A 27.14$      25.0% 20.36$            N/A N/A
2306-1900-001 C20 to C13   15a/250v 14/3 SJT GRAY EA A 8.58$        25.0% 6.44$              N/A N/A
2306-1901-002 C20 to C13   15a/250v 14/3 SJT GRAY EA A 10.00$      25.0% 7.50$              N/A N/A
2306-1903-003 C20 to C13   15a/250v 14/3 SJT GRAY EA A 11.42$      25.0% 8.57$              N/A N/A
2306-1909-004 C20 to C13   15a/250v 14/3 SJT GRAY EA A 12.86$      25.0% 9.65$              N/A N/A
2306-1910-005 C20 to C13   15a/250v 14/3 SJT GRAY EA A 14.28$      25.0% 10.71$            N/A N/A
2306-1913-006 C20 to C13   15a/250v 14/3 SJT GRAY EA A 17.14$      25.0% 12.86$            N/A N/A
2306-1916-008 C20 to C13   15a/250v 14/3 SJT GRAY EA A 21.42$      25.0% 16.07$            N/A N/A
2306-1919-010 C20 to C13   15a/250v 14/3 SJT GRAY EA A 27.14$      25.0% 20.36$            N/A N/A
2306-1938-004 C14 to C13  10a/250v 18/3 SJT WHITE EA A 7.14$        25.0% 5.36$              N/A N/A
2306-1958-006 C14 to C13  10a/250v 18/3 SJT WHITE EA A 8.56$        25.0% 6.42$              N/A N/A
2306-1967-012 C20 to C13   15a/250v 14/3 SJT YELLOW EA A 31.42$      25.0% 23.57$            N/A N/A
2306-1973-010 C14 to C13  10a/250v 18/3 SJT WHITE EA A 11.42$      25.0% 8.57$              N/A N/A
2306-20413-14IN 14in 5.25 INTERNAL POWER Y-CBL EA B 4.99$        10.0% 4.49$              N/A N/A
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2306-2057-004 C20 to C19   20a/250v 12/3 SJT YELLOW EA A 20.00$      25.0% 15.00$            N/A N/A
2306-2071-001 C20 to C19   20a/250v 12/3 SJT BLUE EA A 11.42$      25.0% 8.57$              N/A N/A
2306-2073-006 5-15 to C13, 15a/125v 14/3 SJT YELLOW EA A 17.14$      25.0% 12.86$            N/A N/A
2306-2081-005 C20 to C19   20a/250v 12/3 SJT YELLOW EA A 22.86$      25.0% 17.15$            N/A N/A
2306-20941-015 15ft COMPUTER POWER CORD EXT EA B 15.99$      10.0% 14.39$            N/A N/A
2306-2130-005 C20 to C19   20a/250v 12/3 SJT BLUE EA A 22.86$      25.0% 17.15$            N/A N/A
2306-2158-004 C20 to C19   20a/250v 12/3 SJT BLUE EA A 20.00$      25.0% 15.00$            N/A N/A
2306-2167-006 C20 to C19   20a/250v 12/3 SJT YELLOW EA A 25.72$      25.0% 19.29$            N/A N/A
2306-2172-003 C20 to C19   20a/250v 12/3 SJT BLUE EA A 17.14$      25.0% 12.86$            N/A N/A
2306-22998-13IN 13in ATX 20-PIN MOTHERBOARD POWER EXT EA B 14.99$      10.0% 13.49$            N/A N/A
2306-2307-002 5-15 to C13, 15a/125v 14/3 SJT YELLOW EA A 8.58$        25.0% 6.44$              N/A N/A
2306-2308-003 5-15 to C13, 15a/125v 14/3 SJT YELLOW EA A 10.00$      25.0% 7.50$              N/A N/A
2306-24240-001 1ft UNIVERSAL POWER CORD EA B 4.99$        10.0% 4.49$              N/A N/A
2306-2430-006 C20 to C19   20a/250v 12/3 SJT BLUE EA A 25.72$      25.0% 19.29$            N/A N/A
2306-2472-001 C14 to C13  10a/250v 18/3 SJT WHITE EA A 4.28$        25.0% 3.21$              N/A N/A
2306-2473-001 C14 to C13  10a/250v 18/3 SJT GRAY EA A 4.28$        25.0% 3.21$              N/A N/A
2306-2476-001 5-15 to C13 10a/125v 18/3 SJT GRAY EA A 4.28$        25.0% 3.21$              N/A N/A
2306-24905-006 6ft Monitor Power Cable EA B 6.99$        10.0% 6.29$              N/A N/A
2306-24906-006 6ft Computer Power Cable EA B 5.59$        10.0% 5.03$              N/A N/A
2306-24907-010 10ft Projector Power Cable EA B 6.99$        10.0% 6.29$              N/A N/A
2306-24908-18IN 1.5ft TV Power Cable EA B 11.99$      10.0% 10.79$            N/A N/A
2306-24909-006 6ft Mickey Mouse Power Cable EA B 11.99$      10.0% 10.79$            N/A N/A
2306-25545-006 6ft UNIVERSAL 16AWG POWER CORD EA B 9.99$        10.0% 8.99$              N/A N/A
2306-2557-001 C20 to C19   20a/250v 12/3 SJT WHITE EA A 11.42$      25.0% 8.57$              N/A N/A
2306-2564-008 5-15 to C13, 15a/125v 14/3 SJT ORANGE EA A 18.76$      25.0% 14.07$            N/A N/A
2306-2577-001 C14 to C13  10a/250v 18/3 SJT RED EA A 4.28$        25.0% 3.21$              N/A N/A
2306-2592-001 C20 to C19   20a/250v 12/3 SJT GRAY EA A 11.42$      25.0% 8.57$              N/A N/A
2306-2600-002 C14 to C13  10a/250v 18/3 SJT RED EA A 5.00$        25.0% 3.75$              N/A N/A
2306-2604-003 C14 to C13  10a/250v 18/3 SJT RED EA A 5.72$        25.0% 4.29$              N/A N/A
2306-2614-001 C20 to C19   20a/250v 12/3 SJT YELLOW EA A 11.42$      25.0% 8.57$              N/A N/A
2306-2615-004 C14 to C13  10a/250v 18/3 SJT RED EA A 7.14$        25.0% 5.36$              N/A N/A
2306-2616-005 C14 to C13  10a/250v 18/3 SJT RED EA A 7.14$        25.0% 5.36$              N/A N/A
2306-2623-006 C14 to C13  10a/250v 18/3 SJT RED EA A 8.56$        25.0% 6.42$              N/A N/A
2306-2626-008 C14 to C13  10a/250v 18/3 SJT RED EA A 10.00$      25.0% 7.50$              N/A N/A
2306-2627-010 C14 to C13  10a/250v 18/3 SJT RED EA A 11.42$      25.0% 8.57$              N/A N/A
2306-2629-001 C14 to C13  15a/250v 14/3 SJT RED EA A 7.14$        25.0% 5.36$              N/A N/A
2306-2630-002 C14 to C13  15a/250v 14/3 SJT RED EA A 10.00$      25.0% 7.50$              N/A N/A
2306-2631-003 C14 to C13  15a/250v 14/3 SJT RED EA A 12.86$      25.0% 9.65$              N/A N/A
2306-2640-004 C14 to C13  15a/250v 14/3 SJT RED EA A 14.28$      25.0% 10.71$            N/A N/A
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2306-2642-005 C14 to C13  15a/250v 14/3 SJT RED EA A 17.14$      25.0% 12.86$            N/A N/A
2306-2646-006 C14 to C13  15a/250v 14/3 SJT RED EA A 18.58$      25.0% 13.94$            N/A N/A
2306-2647-008 C14 to C13  15a/250v 14/3 SJT RED EA A 22.86$      25.0% 17.15$            N/A N/A
2306-2648-010 C14 to C13  15a/250v 14/3 SJT RED EA A 27.14$      25.0% 20.36$            N/A N/A
2306-2651-001 C14 to C13  10a/250v 18/3 SJT YELLOW EA A 4.28$        25.0% 3.21$              N/A N/A
2306-2652-002 C14 to C13  10a/250v 18/3 SJT YELLOW EA A 5.00$        25.0% 3.75$              N/A N/A
2306-2677-003 C14 to C13  10a/250v 18/3 SJT YELLOW EA A 5.72$        25.0% 4.29$              N/A N/A
2306-2678-004 C14 to C13  10a/250v 18/3 SJT YELLOW EA A 7.14$        25.0% 5.36$              N/A N/A
2306-2681-005 C14 to C13  10a/250v 18/3 SJT YELLOW EA A 7.14$        25.0% 5.36$              N/A N/A
2306-2686-006 C14 to C13  10a/250v 18/3 SJT YELLOW EA A 8.56$        25.0% 6.42$              N/A N/A
2306-2690-008 C14 to C13  10a/250v 18/3 SJT YELLOW EA A 10.00$      25.0% 7.50$              N/A N/A
2306-2691-010 C14 to C13  10a/250v 18/3 SJT YELLOW EA A 11.42$      25.0% 8.57$              N/A N/A
2306-2692-001 C14 to C13  15a/250v 14/3 SJT YELLOW EA A 7.14$        25.0% 5.36$              N/A N/A
2306-2693-002 C14 to C13  15a/250v 14/3 SJT YELLOW EA A 10.00$      25.0% 7.50$              N/A N/A
2306-2694-003 C14 to C13  15a/250v 14/3 SJT YELLOW EA A 12.86$      25.0% 9.65$              N/A N/A
2306-2695-004 C14 to C13  15a/250v 14/3 SJT YELLOW EA A 14.28$      25.0% 10.71$            N/A N/A
2306-2696-005 C14 to C13  15a/250v 14/3 SJT YELLOW EA A 17.14$      25.0% 12.86$            N/A N/A
2306-2697-006 C14 to C13  15a/250v 14/3 SJT YELLOW EA A 18.58$      25.0% 13.94$            N/A N/A
2306-2698-008 C14 to C13  15a/250v 14/3 SJT YELLOW EA A 22.86$      25.0% 17.15$            N/A N/A
2306-2700-010 C14 to C13  15a/250v 14/3 SJT YELLOW EA A 27.14$      25.0% 20.36$            N/A N/A
2306-27077-6IN 6in 3-PIN FAN TO 4-PIN POWER ADPTR CBL EA B 4.99$        10.0% 4.49$              N/A N/A
2306-27078-6IN 6in 3-PIN FAN TO 4-PIN PASS THRU PWR CBL EA B 4.99$        10.0% 4.49$              N/A N/A
2306-27314-ADT 12in ATX PWR TO PENTIUM 4 POWER ADPTR EA B 4.99$        10.0% 4.49$              N/A N/A
2306-2736-012 C14 to C13  15a/250v 14/3 SJT BLUE EA A 32.86$      25.0% 24.65$            N/A N/A
2306-27368-000 NetGUARD RKMT SURGE STRP 10-OUTLT NO IEC EA B 119.99$    10.0% 107.99$          N/A N/A
2306-27391-4IN 4in 3-PIN FAN POWER Y-CBL EA B 4.99$        10.0% 4.49$              N/A N/A
2306-27392-7IN 7in 3-PIN FAN POWER EXT CBL EA B 4.99$        10.0% 4.49$              N/A N/A
2306-27397-14IN 5.25 INTERNAL POWER EXT CBL EA B 4.99$        10.0% 4.49$              N/A N/A
2306-27398-006 6ft NON-POLARIZED POWER CORD EA B 7.99$        10.0% 7.19$              N/A N/A
2306-27399-006 ft POLARIZED 2-SLOT POWER CORD EA B 7.99$        10.0% 7.19$              N/A N/A
2306-27400-006 6ft 3 SLOT NOTEBOOK POWER CORD EA B 7.99$        10.0% 7.19$              N/A N/A
2306-2741-012 C14 to C13  15a/250v 14/3 SJT YELLOW EA A 32.86$      25.0% 24.65$            N/A N/A
2306-27900-1.5 1.5ft UNIVERSAL FLAT PANEL POWER CORD EA B 7.99$        10.0% 7.19$              N/A N/A
2306-27901-003 3ft UNIVERSAL FLAT PANEL POWER CORD EA B 8.99$        10.0% 8.09$              N/A N/A
2306-27909-010 10ft RIGHT ANGLE UNIVERSAL POWER CORD EA B 12.99$      10.0% 11.69$            N/A N/A
2306-2814-003 C20 to C19   20a/250v 12/3 SJT YELLOW EA A 17.14$      25.0% 12.86$            N/A N/A
2306-28593-014 14ft UNIVERSAL RT ANGLE POWER CORD EA B 14.99$      10.0% 13.49$            N/A N/A
2306-2908-002 C20 to C19   20a/250v 12/3 SJT YELLOW EA A 14.28$      25.0% 10.71$            N/A N/A
2306-29300-000 6-OUTLET SURGE SUPPRESSOR V2 EA B 12.99$      10.0% 11.69$            N/A N/A
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2306-2967-002 C20 to C19   20a/250v 12/3 SJT BLUE EA A 14.28$      25.0% 10.71$            N/A N/A
2306-2976-008 C20 to C19   20a/250v 12/3 SJT BLUE EA A 31.42$      25.0% 23.57$            N/A N/A
2306-29802-14IN 1.5ft 1 TO 2 POWER CORD SPLITTER EA B 9.99$        10.0% 8.99$              N/A N/A
2306-29803-14IN 1.5ft 1 TO 4 POWER CORD SPLITTER EA B 14.99$      10.0% 13.49$            N/A N/A
2306-29804-1.5 1.5ft FLAT PLUG POWER CORD EXT EA B 8.99$        10.0% 8.09$              N/A N/A
2306-29805-003 3ft 1 to 2 POWER CORD SPLITTER EA B 14.99$      10.0% 13.49$            N/A N/A
2306-29806-003 3ft 1 to 4 POWER CORD SPLITTER EA B 19.99$      10.0% 17.99$            N/A N/A
2306-29807-006 6ft 1 to 2 POWER CORD SPLITTER EA B 19.99$      10.0% 17.99$            N/A N/A
2306-29808-006 6ft 1 to 4 POWER CORD SPLITTER EA B 24.99$      10.0% 22.49$            N/A N/A
2306-29810-18IN 1.5ft POWER SPLITTER-5-15P to 5-15R+C13 EA B 12.99$      10.0% 11.69$            N/A N/A
2306-29811-003 3ft POWER SPLITTER-5-15P to 5-15R+C13 EA B 14.99$      10.0% 13.49$            N/A N/A
2306-29812-006 6ft POWER SPLITTER-5-15P to 5-15R+C13 EA B 16.99$      10.0% 15.29$            N/A N/A
2306-29814-003 3ft FLAT PLUG POWER CORD EXT EA B 9.99$        10.0% 8.99$              N/A N/A
2306-29815-006 6ft FLAT PLUG POWER CORD EXT EA B 10.99$      10.0% 9.89$              N/A N/A
2306-29818-006 6ft 1 TO 2 POWER SPLITTER (C14 to 2 C13) EA B 19.99$      10.0% 17.99$            N/A N/A
2306-2989-008 C20 to C19   20a/250v 12/3 SJT YELLOW EA A 31.42$      25.0% 23.57$            N/A N/A
2306-29917-004 4ft POWER EXTENSION CORD C13-C14 16AWG EA B 12.99$      10.0% 11.69$            N/A N/A
2306-29925-002 2ft UNIVERSAL POWER CORD (C13 to 5-15P) EA B 6.99$        10.0% 6.29$              N/A N/A
2306-29926-004 4ft UNIVERSAL POWER CORD (C13 to 5-15P) EA B 7.99$        10.0% 7.19$              N/A N/A
2306-29927-005 5ft UNIVERSAL POWER CORD (C13 to 5-15P) EA B 8.99$        10.0% 8.09$              N/A N/A
2306-29928-008 8ft UNIVERSAL POWER CORD (C13 to 5-15P) EA B 10.99$      10.0% 9.89$              N/A N/A
2306-29929-002 2ft POWER EXTENSION CORD(5-15R to 5-15P) EA B 9.99$        10.0% 8.99$              N/A N/A
2306-29930-004 4ft POWER EXTENSION CORD(5-15R to 5-15P) EA B 11.99$      10.0% 10.79$            N/A N/A
2306-29932-008 8ft POWER EXTENSION CORD(5-15R to 5-15P) EA B 14.99$      10.0% 13.49$            N/A N/A
2306-29933-005 5ft POWER EXTENSION CORD C13-C14 16AWG EA B 13.99$      10.0% 12.59$            N/A N/A
2306-29934-008 8ft POWER EXTENSION CORD C13-C14 16AWG EA B 16.99$      10.0% 15.29$            N/A N/A
2306-29935-002 2ft POWER ADAPTER CABLE (5-15R to C14) EA B 9.99$        10.0% 8.99$              N/A N/A
2306-2995-010 C20 to C19   20a/250v 12/3 SJT BLUE EA A 37.14$      25.0% 27.86$            N/A N/A
2306-29964-001 1ft POWER EXTENSION CORD C13-C14 16AWG EA B 9.99$        10.0% 8.99$              N/A N/A
2306-29965-002 2ft POWER EXTENSION CORD C13-C14 16AWG EA B 10.99$      10.0% 9.89$              N/A N/A
2306-29966-003 3ft POWER EXTENSION CORD C13-C14 16AWG EA B 11.99$      10.0% 10.79$            N/A N/A
2306-29967-006 6ft POWER EXTENSION CORD C13-C14 16AWG EA B 14.99$      10.0% 13.49$            N/A N/A
2306-3029-010 C20 to C19   20a/250v 12/3 SJT YELLOW EA A 37.14$      25.0% 27.86$            N/A N/A
2306-3030-001 C20 to C19   20a/250v 12/3 SJT GREEN EA A 11.42$      25.0% 8.57$              N/A N/A
2306-3032-001 C20 to C19   20a/250v 12/3 SJT RED EA A 11.42$      25.0% 8.57$              N/A N/A
2306-3033-002 C20 to C19   20a/250v 12/3 SJT GREEN EA A 14.28$      25.0% 10.71$            N/A N/A
2306-3035-002 C20 to C19   20a/250v 12/3 SJT RED EA A 14.28$      25.0% 10.71$            N/A N/A
2306-3036-003 C20 to C19   20a/250v 12/3 SJT GREEN EA A 17.14$      25.0% 12.86$            N/A N/A
2306-3037-003 C20 to C19   20a/250v 12/3 SJT RED EA A 17.14$      25.0% 12.86$            N/A N/A
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2306-3038-004 C20 to C19   20a/250v 12/3 SJT GREEN EA A 20.00$      25.0% 15.00$            N/A N/A
2306-3039-004 C20 to C19   20a/250v 12/3 SJT RED EA A 20.00$      25.0% 15.00$            N/A N/A
2306-3042-005 C20 to C19   20a/250v 12/3 SJT GREEN EA A 22.86$      25.0% 17.15$            N/A N/A
2306-3047-005 C20 to C19   20a/250v 12/3 SJT RED EA A 22.86$      25.0% 17.15$            N/A N/A
2306-3048-006 C20 to C19   20a/250v 12/3 SJT GREEN EA A 25.72$      25.0% 19.29$            N/A N/A
2306-3049-006 C20 to C19   20a/250v 12/3 SJT RED EA A 25.72$      25.0% 19.29$            N/A N/A
2306-3050-008 C20 to C19   20a/250v 12/3 SJT GREEN EA A 31.42$      25.0% 23.57$            N/A N/A
2306-3051-008 C20 to C19   20a/250v 12/3 SJT RED EA A 31.42$      25.0% 23.57$            N/A N/A
2306-3052-010 C20 to C19   20a/250v 12/3 SJT GREEN EA A 37.14$      25.0% 27.86$            N/A N/A
2306-3053-010 C20 to C19   20a/250v 12/3 SJT RED EA A 37.14$      25.0% 27.86$            N/A N/A
2306-30536-006 6ft 16AWG POWER CORD W/ EXTRA OUTLET EA B 12.99$      10.0% 11.69$            N/A N/A
2306-30537-1.5 1.5ft 16AWG POWER CORD W/ EXTRA OUTLET EA B 9.99$        10.0% 8.99$              N/A N/A
2306-30538-003 3ft 16AWG POWER CORD W/ EXTRA OUTLET EA B 10.99$      10.0% 9.89$              N/A N/A
2306-3054-001 C14 to C19  15a/250v 14/3 SJT ORANGE EA A 10.00$      25.0% 7.50$              N/A N/A
2306-3055-002 C14 to C19  15a/250v 14/3 SJT ORANGE EA A 11.42$      25.0% 8.57$              N/A N/A
2306-3056-003 C14 to C19  15a/250v 14/3 SJT ORANGE EA A 12.86$      25.0% 9.65$              N/A N/A
2306-3058-004 C14 to C19  15a/250v 14/3 SJT ORANGE EA A 15.72$      25.0% 11.79$            N/A N/A
2306-3072-005 C14 to C19  15a/250v 14/3 SJT ORANGE EA A 17.14$      25.0% 12.86$            N/A N/A
2306-3073-006 C14 to C19  15a/250v 14/3 SJT ORANGE EA A 18.58$      25.0% 13.94$            N/A N/A
2306-3074-008 C14 to C19  15a/250v 14/3 SJT ORANGE EA A 21.42$      25.0% 16.07$            N/A N/A
2306-3076-010 C14 to C19  15a/250v 14/3 SJT ORANGE EA A 24.28$      25.0% 18.21$            N/A N/A
2306-3077-001 C14 to C19  15a/250v 14/3 SJT BLUE EA A 10.00$      25.0% 7.50$              N/A N/A
2306-3079-002 C14 to C19  15a/250v 14/3 SJT BLUE EA A 11.42$      25.0% 8.57$              N/A N/A
2306-3080-003 C14 to C19  15a/250v 14/3 SJT BLUE EA A 12.86$      25.0% 9.65$              N/A N/A
2306-30821-006 6ft 250V C19 to C20 POWER CORD EA B 19.99$      10.0% 17.99$            N/A N/A
2306-30822-010 10ft 250V C19 to C20 POWER CORD EA B 24.99$      10.0% 22.49$            N/A N/A
2306-30823-006 6ft POWER EXTENSION CORD C13-C14 14AWG EA B 16.99$      10.0% 15.29$            N/A N/A
2306-30824-010 10ft POWER EXTENSION CORD C13-C14 14AWG EA B 19.99$      10.0% 17.99$            N/A N/A
2306-3087-004 C14 to C19  15a/250v 14/3 SJT BLUE EA A 15.72$      25.0% 11.79$            N/A N/A
2306-3106-005 C14 to C19  15a/250v 14/3 SJT BLUE EA A 17.14$      25.0% 12.86$            N/A N/A
2306-3107-006 C14 to C19  15a/250v 14/3 SJT BLUE EA A 18.58$      25.0% 13.94$            N/A N/A
2306-3114-008 C14 to C19  15a/250v 14/3 SJT BLUE EA A 21.42$      25.0% 16.07$            N/A N/A
2306-3115-010 C14 to C19  15a/250v 14/3 SJT BLUE EA A 24.28$      25.0% 18.21$            N/A N/A
2306-3117-010 C14 to C19  15a/250v 14/3 SJT GREEN EA A 24.28$      25.0% 18.21$            N/A N/A
2306-3124-001 C14 to C19  15a/250v 14/3 SJT GREEN EA A 10.00$      25.0% 7.50$              N/A N/A
2306-3125-002 C14 to C19  15a/250v 14/3 SJT GREEN EA A 11.42$      25.0% 8.57$              N/A N/A
2306-3135-003 C14 to C19  15a/250v 14/3 SJT GREEN EA A 12.86$      25.0% 9.65$              N/A N/A
2306-3136-004 C14 to C19  15a/250v 14/3 SJT GREEN EA A 15.72$      25.0% 11.79$            N/A N/A
2306-3138-005 C14 to C19  15a/250v 14/3 SJT GREEN EA A 17.14$      25.0% 12.86$            N/A N/A
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2306-3142-006 C14 to C19  15a/250v 14/3 SJT GREEN EA A 18.58$      25.0% 13.94$            N/A N/A
2306-3144-008 C14 to C19  15a/250v 14/3 SJT GREEN EA A 21.42$      25.0% 16.07$            N/A N/A
2306-3156-001 C14 to C19  15a/250v 14/3 SJT YELLOW EA A 10.00$      25.0% 7.50$              N/A N/A
2306-3158-002 C14 to C19  15a/250v 14/3 SJT YELLOW EA A 11.42$      25.0% 8.57$              N/A N/A
2306-3169-003 C14 to C19  15a/250v 14/3 SJT YELLOW EA A 12.86$      25.0% 9.65$              N/A N/A
2306-3176-004 C14 to C19  15a/250v 14/3 SJT YELLOW EA A 15.72$      25.0% 11.79$            N/A N/A
2306-3177-005 C14 to C19  15a/250v 14/3 SJT YELLOW EA A 17.14$      25.0% 12.86$            N/A N/A
2306-3179-006 C14 to C19  15a/250v 14/3 SJT YELLOW EA A 18.58$      25.0% 13.94$            N/A N/A
2306-3181-008 C14 to C19  15a/250v 14/3 SJT YELLOW EA A 21.42$      25.0% 16.07$            N/A N/A
2306-3184-010 C14 to C19  15a/250v 14/3 SJT YELLOW EA A 24.28$      25.0% 18.21$            N/A N/A
2306-3193-010 C14 to C19  15a/250v 14/3 SJT RED EA A 24.28$      25.0% 18.21$            N/A N/A
2306-3194-001 C14 to C19  15a/250v 14/3 SJT RED EA A 10.00$      25.0% 7.50$              N/A N/A
2306-3195-002 C14 to C19  15a/250v 14/3 SJT RED EA A 11.42$      25.0% 8.57$              N/A N/A
2306-3200-003 C14 to C19  15a/250v 14/3 SJT RED EA A 12.86$      25.0% 9.65$              N/A N/A
2306-3201-004 C14 to C19  15a/250v 14/3 SJT RED EA A 15.72$      25.0% 11.79$            N/A N/A
2306-3203-005 C14 to C19  15a/250v 14/3 SJT RED EA A 17.14$      25.0% 12.86$            N/A N/A
2306-3204-006 C14 to C19  15a/250v 14/3 SJT RED EA A 18.58$      25.0% 13.94$            N/A N/A
2306-3205-008 C14 to C19  15a/250v 14/3 SJT RED EA A 21.42$      25.0% 16.07$            N/A N/A
2306-3206-001 C20 to C13   15a/250v 14/3 SJT ORANGE EA A 8.58$        25.0% 6.44$              N/A N/A
2306-3207-002 C20 to C13   15a/250v 14/3 SJT ORANGE EA A 10.00$      25.0% 7.50$              N/A N/A
2306-3208-003 C20 to C13   15a/250v 14/3 SJT ORANGE EA A 11.42$      25.0% 8.57$              N/A N/A
2306-3216-004 C20 to C13   15a/250v 14/3 SJT ORANGE EA A 12.86$      25.0% 9.65$              N/A N/A
2306-3226-005 C20 to C13   15a/250v 14/3 SJT ORANGE EA A 14.28$      25.0% 10.71$            N/A N/A
2306-3229-006 C20 to C13   15a/250v 14/3 SJT ORANGE EA A 17.14$      25.0% 12.86$            N/A N/A
2306-3230-008 C20 to C13   15a/250v 14/3 SJT ORANGE EA A 21.42$      25.0% 16.07$            N/A N/A
2306-3231-010 C20 to C13   15a/250v 14/3 SJT ORANGE EA A 27.14$      25.0% 20.36$            N/A N/A
2306-3244-001 C20 to C13   15a/250v 14/3 SJT BLUE EA A 8.58$        25.0% 6.44$              N/A N/A
2306-3245-002 C20 to C13   15a/250v 14/3 SJT BLUE EA A 10.00$      25.0% 7.50$              N/A N/A
2306-3246-003 C20 to C13   15a/250v 14/3 SJT BLUE EA A 11.42$      25.0% 8.57$              N/A N/A
2306-3252-004 C20 to C13   15a/250v 14/3 SJT BLUE EA A 12.86$      25.0% 9.65$              N/A N/A
2306-3254-005 C20 to C13   15a/250v 14/3 SJT BLUE EA A 14.28$      25.0% 10.71$            N/A N/A
2306-3256-006 C20 to C13   15a/250v 14/3 SJT BLUE EA A 17.14$      25.0% 12.86$            N/A N/A
2306-3260-008 C20 to C13   15a/250v 14/3 SJT BLUE EA A 21.42$      25.0% 16.07$            N/A N/A
2306-3275-010 C20 to C13   15a/250v 14/3 SJT BLUE EA A 27.14$      25.0% 20.36$            N/A N/A
2306-3283-010 C20 to C13   15a/250v 14/3 SJT GREEN EA A 27.14$      25.0% 20.36$            N/A N/A
2306-3287-001 C20 to C13   15a/250v 14/3 SJT GREEN EA A 8.58$        25.0% 6.44$              N/A N/A
2306-3288-002 C20 to C13   15a/250v 14/3 SJT GREEN EA A 10.00$      25.0% 7.50$              N/A N/A
2306-3289-003 C20 to C13   15a/250v 14/3 SJT GREEN EA A 11.42$      25.0% 8.57$              N/A N/A
2306-3291-004 C20 to C13   15a/250v 14/3 SJT GREEN EA A 12.86$      25.0% 9.65$              N/A N/A
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2306-3292-005 C20 to C13   15a/250v 14/3 SJT GREEN EA A 14.28$      25.0% 10.71$            N/A N/A
2306-3293-006 C20 to C13   15a/250v 14/3 SJT GREEN EA A 17.14$      25.0% 12.86$            N/A N/A
2306-3305-008 C20 to C13   15a/250v 14/3 SJT GREEN EA A 21.42$      25.0% 16.07$            N/A N/A
2306-3310-001 C20 to C13   15a/250v 14/3 SJT YELLOW EA A 8.58$        25.0% 6.44$              N/A N/A
2306-3311-002 C20 to C13   15a/250v 14/3 SJT YELLOW EA A 10.00$      25.0% 7.50$              N/A N/A
2306-3312-003 C20 to C13   15a/250v 14/3 SJT YELLOW EA A 11.42$      25.0% 8.57$              N/A N/A
2306-3313-004 C20 to C13   15a/250v 14/3 SJT YELLOW EA A 12.86$      25.0% 9.65$              N/A N/A
2306-3315-005 C20 to C13   15a/250v 14/3 SJT YELLOW EA A 14.28$      25.0% 10.71$            N/A N/A
2306-3328-006 C20 to C13   15a/250v 14/3 SJT YELLOW EA A 17.14$      25.0% 12.86$            N/A N/A
2306-3334-008 C20 to C13   15a/250v 14/3 SJT YELLOW EA A 21.42$      25.0% 16.07$            N/A N/A
2306-3348-010 C20 to C13   15a/250v 14/3 SJT YELLOW EA A 27.14$      25.0% 20.36$            N/A N/A
2306-3349-001 C20 to C13   15a/250v 14/3 SJT RED EA A 8.58$        25.0% 6.44$              N/A N/A
2306-3353-002 C20 to C13   15a/250v 14/3 SJT RED EA A 10.00$      25.0% 7.50$              N/A N/A
2306-3364-003 C20 to C13   15a/250v 14/3 SJT RED EA A 11.42$      25.0% 8.57$              N/A N/A
2306-3366-004 C20 to C13   15a/250v 14/3 SJT RED EA A 12.86$      25.0% 9.65$              N/A N/A
2306-3367-005 C20 to C13   15a/250v 14/3 SJT RED EA A 14.28$      25.0% 10.71$            N/A N/A
2306-3371-006 C20 to C13   15a/250v 14/3 SJT RED EA A 17.14$      25.0% 12.86$            N/A N/A
2306-3378-008 C20 to C13   15a/250v 14/3 SJT RED EA A 21.42$      25.0% 16.07$            N/A N/A
2306-3382-010 C20 to C13   15a/250v 14/3 SJT RED EA A 27.14$      25.0% 20.36$            N/A N/A
2306-35520-5.5IN ATX POWER CBL 20 PIN MALE TO 24 PIN FEM EA B 7.99$        10.0% 7.19$              N/A N/A
2306-35521-5.5IN ATX POWER CBL 20 PIN FEM TO 24 PIN MALE EA B 7.99$        10.0% 7.19$              N/A N/A
2306-35522-10IN 6-PIN PCI TO (2) 4-PIN MOLEX PWR CBL EA B 9.99$        10.0% 8.99$              N/A N/A
2306-35549-001 6-OUTLET SURGE (6) 1ft OUTLET SAVER KIT EA B 39.99$      10.0% 35.99$            N/A N/A
2306-3786-001 5-15 to C13 10a/125v 18/3 SJT WHITE EA A 4.28$        25.0% 3.21$              N/A N/A
2306-3787-002 5-15 to C13 10a/125v 18/3 SJT WHITE EA A 5.72$        25.0% 4.29$              N/A N/A
2306-3839-006 C14 to C13  10a/250v 18/3 SJT ORANGE EA A 8.56$        25.0% 6.42$              N/A N/A
2306-3910-001 C14 to C15   15a/250v 14/3 SJT ORANGE EA A 7.14$        25.0% 5.36$              N/A N/A
2306-3912-002 C14 to C15   15a/250v 14/3 SJT ORANGE EA A 10.00$      25.0% 7.50$              N/A N/A
2306-3913-003 C14 to C15   15a/250v 14/3 SJT ORANGE EA A 11.42$      25.0% 8.57$              N/A N/A
2306-3914-004 C14 to C15   15a/250v 14/3 SJT ORANGE EA A 14.28$      25.0% 10.71$            N/A N/A
2306-3915-005 C14 to C15   15a/250v 14/3 SJT ORANGE EA A 17.14$      25.0% 12.86$            N/A N/A
2306-3917-006 C14 to C15   15a/250v 14/3 SJT ORANGE EA A 18.58$      25.0% 13.94$            N/A N/A
2306-3918-008 C14 to C15   15a/250v 14/3 SJT ORANGE EA A 21.42$      25.0% 16.07$            N/A N/A
2306-3919-010 C14 to C15   15a/250v 14/3 SJT ORANGE EA A 27.00$      25.0% 20.25$            N/A N/A
2306-3923-001 C14 to C15   15a/250v 14/3 SJT YELLOW EA A 7.14$        25.0% 5.36$              N/A N/A
2306-3924-002 C14 to C15   15a/250v 14/3 SJT YELLOW EA A 10.00$      25.0% 7.50$              N/A N/A
2306-3925-003 C14 to C15   15a/250v 14/3 SJT YELLOW EA A 11.42$      25.0% 8.57$              N/A N/A
2306-3927-004 C14 to C15   15a/250v 14/3 SJT YELLOW EA A 14.28$      25.0% 10.71$            N/A N/A
2306-3928-005 C14 to C15   15a/250v 14/3 SJT YELLOW EA A 17.14$      25.0% 12.86$            N/A N/A
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2306-3929-006 C14 to C15   15a/250v 14/3 SJT YELLOW EA A 18.58$      25.0% 13.94$            N/A N/A
2306-3931-008 C14 to C15   15a/250v 14/3 SJT YELLOW EA A 21.42$      25.0% 16.07$            N/A N/A
2306-3932-010 C14 to C15   15a/250v 14/3 SJT YELLOW EA A 27.00$      25.0% 20.25$            N/A N/A
2306-3933-001 C14 to C15   15a/250v 14/3 SJT WHITE EA A 7.14$        25.0% 5.36$              N/A N/A
2306-3934-002 C14 to C15   15a/250v 14/3 SJT WHITE EA A 10.00$      25.0% 7.50$              N/A N/A
2306-3935-003 C14 to C15   15a/250v 14/3 SJT WHITE EA A 11.42$      25.0% 8.57$              N/A N/A
2306-3936-004 C14 to C15   15a/250v 14/3 SJT WHITE EA A 14.28$      25.0% 10.71$            N/A N/A
2306-3938-005 C14 to C15   15a/250v 14/3 SJT WHITE EA A 17.14$      25.0% 12.86$            N/A N/A
2306-3939-006 C14 to C15   15a/250v 14/3 SJT WHITE EA A 18.58$      25.0% 13.94$            N/A N/A
2306-3943-008 C14 to C15   15a/250v 14/3 SJT WHITE EA A 21.42$      25.0% 16.07$            N/A N/A
2306-3946-010 C14 to C15   15a/250v 14/3 SJT WHITE EA A 27.00$      25.0% 20.25$            N/A N/A
2306-3949-001 C14 to C15   15a/250v 14/3 SJT GRAY EA A 7.14$        25.0% 5.36$              N/A N/A
2306-3953-002 C14 to C15   15a/250v 14/3 SJT GRAY EA A 10.00$      25.0% 7.50$              N/A N/A
2306-3956-003 C14 to C15   15a/250v 14/3 SJT GRAY EA A 11.42$      25.0% 8.57$              N/A N/A
2306-3958-004 C14 to C15   15a/250v 14/3 SJT GRAY EA A 14.28$      25.0% 10.71$            N/A N/A
2306-3959-005 C14 to C15   15a/250v 14/3 SJT GRAY EA A 17.14$      25.0% 12.86$            N/A N/A
2306-3961-006 C14 to C15   15a/250v 14/3 SJT GRAY EA A 18.58$      25.0% 13.94$            N/A N/A
2306-3965-008 C14 to C15   15a/250v 14/3 SJT GRAY EA A 21.42$      25.0% 16.07$            N/A N/A
2306-3966-010 C14 to C15   15a/250v 14/3 SJT GRAY EA A 27.00$      25.0% 20.25$            N/A N/A
2306-3967-001 C14 to C15   15a/250v 14/3 SJT BLUE EA A 7.14$        25.0% 5.36$              N/A N/A
2306-3968-002 C14 to C15   15a/250v 14/3 SJT BLUE EA A 10.00$      25.0% 7.50$              N/A N/A
2306-3969-003 C14 to C15   15a/250v 14/3 SJT BLUE EA A 11.42$      25.0% 8.57$              N/A N/A
2306-3973-004 C14 to C15   15a/250v 14/3 SJT BLUE EA A 14.28$      25.0% 10.71$            N/A N/A
2306-3975-005 C14 to C15   15a/250v 14/3 SJT BLUE EA A 17.14$      25.0% 12.86$            N/A N/A
2306-3976-006 C14 to C15   15a/250v 14/3 SJT BLUE EA A 18.58$      25.0% 13.94$            N/A N/A
2306-3977-008 C14 to C15   15a/250v 14/3 SJT BLUE EA A 21.42$      25.0% 16.07$            N/A N/A
2306-3978-010 C14 to C15   15a/250v 14/3 SJT BLUE EA A 27.00$      25.0% 20.25$            N/A N/A
2306-3979-001 C14 to C15   15a/250v 14/3 SJT RED EA A 7.14$        25.0% 5.36$              N/A N/A
2306-3980-002 C14 to C15   15a/250v 14/3 SJT RED EA A 10.00$      25.0% 7.50$              N/A N/A
2306-3981-003 C14 to C15   15a/250v 14/3 SJT RED EA A 11.42$      25.0% 8.57$              N/A N/A
2306-3982-004 C14 to C15   15a/250v 14/3 SJT RED EA A 14.28$      25.0% 10.71$            N/A N/A
2306-3983-005 C14 to C15   15a/250v 14/3 SJT RED EA A 17.14$      25.0% 12.86$            N/A N/A
2306-3985-006 C14 to C15   15a/250v 14/3 SJT RED EA A 18.58$      25.0% 13.94$            N/A N/A
2306-3986-008 C14 to C15   15a/250v 14/3 SJT RED EA A 21.42$      25.0% 16.07$            N/A N/A
2306-3987-010 C14 to C15   15a/250v 14/3 SJT RED EA A 27.00$      25.0% 20.25$            N/A N/A
2306-3988-001 C14 to C15   15a/250v 14/3 SJT GREEN EA A 7.14$        25.0% 5.36$              N/A N/A
2306-3989-002 C14 to C15   15a/250v 14/3 SJT GREEN EA A 10.00$      25.0% 7.50$              N/A N/A
2306-3990-003 C14 to C15   15a/250v 14/3 SJT GREEN EA A 11.42$      25.0% 8.57$              N/A N/A
2306-3991-004 C14 to C15   15a/250v 14/3 SJT GREEN EA A 14.28$      25.0% 10.71$            N/A N/A
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2306-3992-005 C14 to C15   15a/250v 14/3 SJT GREEN EA A 17.14$      25.0% 12.86$            N/A N/A
2306-3993-006 C14 to C15   15a/250v 14/3 SJT GREEN EA A 18.58$      25.0% 13.94$            N/A N/A
2306-3994-008 C14 to C15   15a/250v 14/3 SJT GREEN EA A 21.42$      25.0% 16.07$            N/A N/A
2306-3995-010 C14 to C15   15a/250v 14/3 SJT GREEN EA A 27.00$      25.0% 20.25$            N/A N/A
2306-39995-000 6-OUTLET SURGE (3) 1ft OUTLET SAVER KIT EA B 24.99$      10.0% 22.49$            N/A N/A
2306-4053-001 5-15 to C13, 15a/125v 14/3 SJT BLUE EA A 7.14$        25.0% 5.36$              N/A N/A
2306-4161-015 5-15 to C13, 15a/125v 14/3 SJT BLUE EA A 34.28$      25.0% 25.71$            N/A N/A
2306-4162-015 5-15 to C13, 15a/125v 14/3 SJT GREEN EA A 34.28$      25.0% 25.71$            N/A N/A
2306-4164-015 5-15 to C13, 15a/125v 14/3 SJT ORANGE EA A 34.28$      25.0% 25.71$            N/A N/A
2306-4165-015 5-15 to C13, 15a/125v 14/3 SJT RED EA A 34.28$      25.0% 25.71$            N/A N/A
2306-4166-015 5-15 to C13, 15a/125v 14/3 SJT YELLOW EA A 34.28$      25.0% 25.71$            N/A N/A
2306-4176-015 C14 to C13  10a/250v 18/3 SJT BLUE EA A 14.28$      25.0% 10.71$            N/A N/A
2306-4184-015 C14 to C13  10a/250v 18/3 SJT GRAY EA A 14.28$      25.0% 10.71$            N/A N/A
2306-4189-015 C14 to C13  10a/250v 18/3 SJT GREEN EA A 14.28$      25.0% 10.71$            N/A N/A
2306-4193-015 C14 to C13  10a/250v 18/3 SJT ORANGE EA A 14.28$      25.0% 10.71$            N/A N/A
2306-4194-015 C14 to C13  10a/250v 18/3 SJT WHITE EA A 14.28$      25.0% 10.71$            N/A N/A
2306-4197-015 C14 to C13  10a/250v 18/3 SJT RED EA A 14.28$      25.0% 10.71$            N/A N/A
2306-4198-015 C14 to C13  10a/250v 18/3 SJT YELLOW EA A 14.28$      25.0% 10.71$            N/A N/A
2306-4199-005 5-15 to C13, 15a/125v 14/3 SJT ORANGE EA A 14.28$      25.0% 10.71$            N/A N/A
2306-4203-015 C14 to C13  15a/250v 14/3 SJT BLUE EA A 34.28$      25.0% 25.71$            N/A N/A
2306-4210-015 C14 to C13  15a/250v 14/3 SJT RED EA A 34.28$      25.0% 25.71$            N/A N/A
2306-4212-015 C14 to C13  15a/250v 14/3 SJT WHITE EA A 34.28$      25.0% 25.71$            N/A N/A
2306-4214-015 C14 to C13  15a/250v 14/3 SJT YELLOW EA A 34.28$      25.0% 25.71$            N/A N/A
2306-4218-015 C14 to C15   15a/250v 14/3 SJT BLUE EA A 35.72$      25.0% 26.79$            N/A N/A
2306-4226-015 C14 to C15   15a/250v 14/3 SJT GRAY EA A 35.72$      25.0% 26.79$            N/A N/A
2306-4227-015 C14 to C15   15a/250v 14/3 SJT GREEN EA A 35.72$      25.0% 26.79$            N/A N/A
2306-4228-015 C14 to C15   15a/250v 14/3 SJT ORANGE EA A 35.72$      25.0% 26.79$            N/A N/A
2306-4233-015 C14 to C15   15a/250v 14/3 SJT WHITE EA A 35.72$      25.0% 26.79$            N/A N/A
2306-4234-015 C14 to C15   15a/250v 14/3 SJT YELLOW EA A 35.72$      25.0% 26.79$            N/A N/A
2306-4235-015 C20 to C13   15a/250v 14/3 SJT BLUE EA A 37.14$      25.0% 27.86$            N/A N/A
2306-4237-015 C20 to C13   15a/250v 14/3 SJT GRAY EA A 37.14$      25.0% 27.86$            N/A N/A
2306-4240-015 C20 to C13   15a/250v 14/3 SJT GREEN EA A 37.14$      25.0% 27.86$            N/A N/A
2306-4243-015 C20 to C13   15a/250v 14/3 SJT ORANGE EA A 37.14$      25.0% 27.86$            N/A N/A
2306-4244-015 C20 to C13   15a/250v 14/3 SJT RED EA A 37.14$      25.0% 27.86$            N/A N/A
2306-4246-015 C20 to C13   15a/250v 14/3 SJT WHITE EA A 37.14$      25.0% 27.86$            N/A N/A
2306-4247-015 C20 to C13   15a/250v 14/3 SJT YELLOW EA A 37.14$      25.0% 27.86$            N/A N/A
2306-4249-015 C20 to C19   20a/250v 12/3 SJT BLUE EA A 48.58$      25.0% 36.44$            N/A N/A
2306-4250-015 C20 to C19   20a/250v 12/3 SJT GRAY EA A 48.58$      25.0% 36.44$            N/A N/A
2306-4252-015 C20 to C19   20a/250v 12/3 SJT GREEN EA A 48.58$      25.0% 36.44$            N/A N/A
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2306-4253-015 C20 to C19   20a/250v 12/3 SJT ORANGE EA A 48.58$      25.0% 36.44$            N/A N/A
2306-4254-015 C20 to C19   20a/250v 12/3 SJT RED EA A 48.58$      25.0% 36.44$            N/A N/A
2306-4255-015 C20 to C19   20a/250v 12/3 SJT WHITE EA A 48.58$      25.0% 36.44$            N/A N/A
2306-4256-015 C20 to C19   20a/250v 12/3 SJT YELLOW EA A 48.58$      25.0% 36.44$            N/A N/A
2306-4265-015 C14 to C19  15a/250v 14/3 SJT BLUE EA A 37.14$      25.0% 27.86$            N/A N/A
2306-4266-015 C14 to C19  15a/250v 14/3 SJT GRAY EA A 37.14$      25.0% 27.86$            N/A N/A
2306-4268-015 C14 to C19  15a/250v 14/3 SJT GREEN EA A 37.14$      25.0% 27.86$            N/A N/A
2306-4269-015 C14 to C19  15a/250v 14/3 SJT ORANGE EA A 37.14$      25.0% 27.86$            N/A N/A
2306-4288-015 C14 to C19  15a/250v 14/3 SJT RED EA A 37.14$      25.0% 27.86$            N/A N/A
2306-4299-015 C14 to C19  15a/250v 14/3 SJT WHITE EA A 37.14$      25.0% 27.86$            N/A N/A
2306-4301-015 C14 to C19  15a/250v 14/3 SJT YELLOW EA A 37.14$      25.0% 27.86$            N/A N/A
2306-4302-015 C14 to C13  15a/250v 14/3 SJT GRAY EA A 34.28$      25.0% 25.71$            N/A N/A
2306-4303-015 C14 to C13  15a/250v 14/3 SJT GREEN EA A 34.28$      25.0% 25.71$            N/A N/A
2306-4321-015 C14 to C13  15a/250v 14/3 SJT ORANGE EA A 34.28$      25.0% 25.71$            N/A N/A
2306-4338-015 C14 to C15   15a/250v 14/3 SJT RED EA A 35.72$      25.0% 26.79$            N/A N/A
2306-4448-002 C14 to C13  10a/250v 18/3 SJT BLUE EA A 5.00$        25.0% 3.75$              N/A N/A
2306-4487-010 5-15 to C13, 15a/125v 14/3 SJT ORANGE EA A 25.72$      25.0% 19.29$            N/A N/A
2306-4608-006 5-15 to C13, 15a/125v 14/3 SJT ORANGE EA A 17.14$      25.0% 12.86$            N/A N/A
2306-4765-008 5-15 to C13 10a/125v 18/3 SJT GRAY EA A 12.86$      25.0% 9.65$              N/A N/A
2306-4766-010 5-15 to C13 10a/125v 18/3 SJT GRAY EA A 14.28$      25.0% 10.71$            N/A N/A
2306-4768-004 5-15 to C13, 15a/125v 14/3 SJT YELLOW EA A 12.86$      25.0% 9.65$              N/A N/A
2306-4775-012 5-15 to C13 10a/125v 18/3 SJT GRAY EA A 17.14$      25.0% 12.86$            N/A N/A
2306-4776-015 5-15 to C13 10a/125v 18/3 SJT GRAY EA A 20.00$      25.0% 15.00$            N/A N/A
2306-4777-008 5-15 to C13 10a/125v 18/3 SJT WHITE EA A 12.86$      25.0% 9.65$              N/A N/A
2306-4778-010 5-15 to C13 10a/125v 18/3 SJT WHITE EA A 14.28$      25.0% 10.71$            N/A N/A
2306-4779-012 5-15 to C13 10a/125v 18/3 SJT WHITE EA A 17.14$      25.0% 12.86$            N/A N/A
2306-4780-015 5-15 to C13 10a/125v 18/3 SJT WHITE EA A 20.00$      25.0% 15.00$            N/A N/A
2306-48000-025 25ft 14AWG HSPTL PWR CBL, 5-15P-C13 BK EA B 34.99$      10.0% 31.49$            N/A N/A
2306-48001-002 2ft 16AWG HSPTL PWR CBL, 5-15P-C13 BK EA B 13.99$      10.0% 12.59$            N/A N/A
2306-48002-002 2ft 16AWG HSPTL PWR CBL, 5-15P-C13 CLR EA B 13.99$      10.0% 12.59$            N/A N/A
2306-48003-006 6ft 16AWG HSPTL PWR CBL, 5-15P-C13 BK EA B 14.99$      10.0% 13.49$            N/A N/A
2306-48004-006 6ft 16AWG HSPTL PWR CBL, 5-15P-C13 CLR EA B 14.99$      10.0% 13.49$            N/A N/A
2306-48005-008 8ft 16AWG HSPTL PWR CBL, 5-15P-C13 BK EA B 15.99$      10.0% 14.39$            N/A N/A
2306-48006-008 8ft 16AWG HSPTL PWR CBL, 5-15P-C13 CLR EA B 15.99$      10.0% 14.39$            N/A N/A
2306-48007-010 10ft 16AWG HSPTL PWR CBL, 5-15P-C13 BK EA B 16.99$      10.0% 15.29$            N/A N/A
2306-48008-010 10ft 16AWG HSPTL PWR CBL, 5-15P-C13 CLR EA B 16.99$      10.0% 15.29$            N/A N/A
2306-48009-012 12ft 16AWG HSPTL PWR CBL, 5-15P-C13 BK EA B 18.99$      10.0% 17.09$            N/A N/A
2306-48010-012 12ft 16AWG HSPTL PWR CBL, 5-15P-C13 CLR EA B 18.99$      10.0% 17.09$            N/A N/A
2306-48011-015 15ft 16AWG HSPTL PWR CBL, 5-15P-C13 BK EA B 20.99$      10.0% 18.89$            N/A N/A
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2306-48012-015 15ft 16AWG HSPTL PWR CBL, 5-15P-C13 CLR EA B 20.99$      10.0% 18.89$            N/A N/A
2306-48013-002 2ft 18AWG HSPTL PWR CBL, 5-15P-C13 BK EA B 10.99$      10.0% 9.89$              N/A N/A
2306-48014-002 2ft 18AWG HSPTL PWR CBL, 5-15P-C13 CLR EA B 10.99$      10.0% 9.89$              N/A N/A
2306-48015-006 6ft 18AWG HSPTL PWR CBL, 5-15P-C13 BK EA B 11.99$      10.0% 10.79$            N/A N/A
2306-48016-006 6ft 18AWG HSPTL PWR CBL, 5-15P-C13 CLR EA B 11.99$      10.0% 10.79$            N/A N/A
2306-48017-008 8ft 18AWG HSPTL PWR CBL, 5-15P-C13 BK EA B 12.99$      10.0% 11.69$            N/A N/A
2306-48018-008 8ft 18AWG HSPTL PWR CBL, 5-15P-C13 CLR EA B 12.99$      10.0% 11.69$            N/A N/A
2306-48019-010 10ft 18AWG HSPTL PWR CBL, 5-15P-C13 BK EA B 13.99$      10.0% 12.59$            N/A N/A
2306-48020-010 10ft 18AWG HSPTL PWR CBL, 5-15P-C13 CLR EA B 13.99$      10.0% 12.59$            N/A N/A
2306-48023-006 6ft 16AWG HSPTL PWR CBL, 5-15P-ROJ BK EA B 14.99$      10.0% 13.49$            N/A N/A
2306-48025-008 8ft 16AWG HSPTL PWR CBL, 5-15P-ROJ BK EA B 15.99$      10.0% 14.39$            N/A N/A
2306-48035-006 6ft 18AWG HSPTL PWR CBL, 5-15P-ROJ BK EA B 12.99$      10.0% 11.69$            N/A N/A
2306-48042-002 2ft 16AWG HSPTL PWR CBL, 5-15P-C13R CLR EA B 13.99$      10.0% 12.59$            N/A N/A
2306-48044-006 6ft 16AWG HSPTL PWR CBL, 5-15P-C13R CLR EA B 15.99$      10.0% 14.39$            N/A N/A
2306-48045-008 8ft 16AWG HSPTL PWR CBL, 5-15P-C13R BK EA B 16.99$      10.0% 15.29$            N/A N/A
2306-48047-010 10ft 16AWG HSPTL PWR CBL, 5-15P-C13R BK EA B 18.99$      10.0% 17.09$            N/A N/A
2306-48048-010 10ft 16AWG HSPTL PWR CBL, 5-15P-C13R CLR EA B 18.99$      10.0% 17.09$            N/A N/A
2306-48049-012 12ft 16AWG HSPTL PWR CBL, 5-15P-C13R BK EA B 20.99$      10.0% 18.89$            N/A N/A
2306-48050-012 12ft 16AWG HSPTL PWR CBL, 5-15P-C13R CLR EA B 20.99$      10.0% 18.89$            N/A N/A
2306-48052-015 15ft 16AWG HSPTL PWR CBL, 5-15P-C13R CLR EA B 22.99$      10.0% 20.69$            N/A N/A
2306-48054-002 2ft 18AWG HSPTL PWR CBL, 5-15P-C13R CLR EA B 10.99$      10.0% 9.89$              N/A N/A
2306-48058-008 8ft 18AWG HSPTL PWR CBL, 5-15P-C13R CLR EA B 13.99$      10.0% 12.59$            N/A N/A
2306-48059-010 10ft 18AWG HSPTL PWR CBL, 5-15P-C13R BK EA B 15.99$      10.0% 14.39$            N/A N/A
2306-48060-010 10ft 18AWG HSPTL PWR CBL, 5-15P-C13R CLR EA B 15.99$      10.0% 14.39$            N/A N/A
2306-48061-050 50ft 16AWG HSPTL PWR CBL, 5-15P-5-15R OR EA B 52.99$      10.0% 47.69$            N/A N/A
2306-48064-004 4ft 18AWG HSPTL PC COILED, 5-15P-C13 BK EA B 13.98$      10.0% 12.58$            N/A N/A
2306-48065-006 6ft 18AWG HSPTL PC COILED, 5-15P-C13 BK EA B 22.99$      10.0% 20.69$            N/A N/A
2306-48066-008 8ft 18AWG HSPTLPC COILED, 5-15P-C13 BK EA B 24.99$      10.0% 22.49$            N/A N/A
2306-48068-004 4ft 16AWG HSPTL PC COILED, 5-15P-C13 BK EA B 20.98$      10.0% 18.88$            N/A N/A
2306-48069-006 6ft 16AWG HSPTL PC COILED, 5-15P-C13 BK EA B 27.99$      10.0% 25.19$            N/A N/A
2306-48070-008 8ft 16AWG HSPTLPC COILED, 5-15P-C13 BK EA B 29.99$      10.0% 26.99$            N/A N/A
2306-48072-008 8ft 16AWG HSPTL PWR CBL, 5-15P-5-15R OR EA B 21.99$      10.0% 19.79$            N/A N/A
2306-48074-025 25ft 16AWG HSPTL PWR CBL, 5-15P-5-15R OR EA B 34.99$      10.0% 31.49$            N/A N/A
2306-4957-003 C14 to C13  10a/250v 18/3 SJT ORANGE EA A 5.72$        25.0% 4.29$              N/A N/A
2306-5076-002 C14 to C13  10a/250v 18/3 SJT ORANGE EA A 5.00$        25.0% 3.75$              N/A N/A
2306-5220-012 C14 to C13  15a/250v 14/3 SJT RED EA A 32.86$      25.0% 24.65$            N/A N/A
2306-5228-002 C14 to C19  15a/250v 14/3 SJT WHITE EA A 11.42$      25.0% 8.57$              N/A N/A
2306-5236-004 C14 to C19  15a/250v 14/3 SJT WHITE EA A 15.72$      25.0% 11.79$            N/A N/A
2306-5239-006 C14 to C19  15a/250v 14/3 SJT WHITE EA A 18.58$      25.0% 13.94$            N/A N/A
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2306-53406-012 12ft UNIVERSAL POWER CORD C-13 TO 5-15P EA B 10.99$      10.0% 9.89$              N/A N/A
2306-53407-012 12ft UNIVERSAL POWER CORD EXT C13 TO C14 EA B 14.99$      10.0% 13.49$            N/A N/A
2306-53408-012 12ft OUTLET SAVER POWER EXT CORD EA B 13.99$      10.0% 12.59$            N/A N/A
2306-53409-012 12ft RIGHT ANGLE UNIVERSAL POWER CORD EA B 13.99$      10.0% 12.59$            N/A N/A
2306-53410-025 25ft OUTLET SAVER POWER EXT CORD EA B 19.99$      10.0% 17.99$            N/A N/A
2306-5481-008 C14 to C13  10a/250v 18/3 SJT BLUE EA A 10.00$      25.0% 7.50$              N/A N/A
2306-5490-005 C14 to C13  10a/250v 18/3 SJT BLUE EA A 7.14$        25.0% 5.36$              N/A N/A
2306-6013-012 C20 to C13   15a/250v 14/3 SJT RED EA A 31.42$      25.0% 23.57$            N/A N/A
2306-6469-006 C14 to C13  10a/250v 18/3 SJT BLUE EA A 8.56$        25.0% 6.42$              N/A N/A
2306-6470-004 C14 to C13  10a/250v 18/3 SJT BLUE EA A 7.14$        25.0% 5.36$              N/A N/A
2306-6556-002 5-15 to C13, 15a/125v 14/3 SJT BLUE EA A 8.58$        25.0% 6.44$              N/A N/A
2306-6660-001 C14 to C13  10a/250v 18/3 SJT ORANGE EA A 4.28$        25.0% 3.21$              N/A N/A
2306-6780-008 C14 to C13  10a/250v 18/3 SJT ORANGE EA A 10.00$      25.0% 7.50$              N/A N/A
2306-6925-001 5-15 to C13, 15a/125v 14/3 SJT PURPLE EA A 7.14$        25.0% 5.36$              N/A N/A
2306-6926-010 5-15 to C13, 15a/125v 14/3 SJT PURPLE EA A 25.72$      25.0% 19.29$            N/A N/A
2306-6934-015 5-15 to C13, 15a/125v 14/3 SJT PURPLE EA A 34.28$      25.0% 25.71$            N/A N/A
2306-6941-002 5-15 to C13, 15a/125v 14/3 SJT PURPLE EA A 8.58$        25.0% 6.44$              N/A N/A
2306-6943-003 5-15 to C13, 15a/125v 14/3 SJT PURPLE EA A 10.00$      25.0% 7.50$              N/A N/A
2306-6944-004 5-15 to C13, 15a/125v 14/3 SJT PURPLE EA A 12.86$      25.0% 9.65$              N/A N/A
2306-6945-005 5-15 to C13, 15a/125v 14/3 SJT PURPLE EA A 14.28$      25.0% 10.71$            N/A N/A
2306-6948-006 5-15 to C13, 15a/125v 14/3 SJT PURPLE EA A 17.14$      25.0% 12.86$            N/A N/A
2306-6954-008 5-15 to C13, 15a/125v 14/3 SJT PURPLE EA A 18.76$      25.0% 14.07$            N/A N/A
2306-6955-001 C14 to C13  10a/250v 18/3 SJT PURPLE EA A 4.28$        25.0% 3.21$              N/A N/A
2306-6956-001 C14 to C13  15a/250v 14/3 SJT PURPLE EA A 7.14$        25.0% 5.36$              N/A N/A
2306-6957-010 C14 to C13  10a/250v 18/3 SJT PURPLE EA A 11.42$      25.0% 8.57$              N/A N/A
2306-6958-010 C14 to C13  15a/250v 14/3 SJT PURPLE EA A 27.14$      25.0% 20.36$            N/A N/A
2306-6959-015 C14 to C13  10a/250v 18/3 SJT PURPLE EA A 14.28$      25.0% 10.71$            N/A N/A
2306-6960-015 C14 to C13  15a/250v 14/3 SJT PURPLE EA A 34.28$      25.0% 25.71$            N/A N/A
2306-6961-002 C14 to C13  10a/250v 18/3 SJT PURPLE EA A 5.00$        25.0% 3.75$              N/A N/A
2306-6962-002 C14 to C13  15a/250v 14/3 SJT PURPLE EA A 10.00$      25.0% 7.50$              N/A N/A
2306-6965-003 C14 to C13  10a/250v 18/3 SJT PURPLE EA A 5.72$        25.0% 4.29$              N/A N/A
2306-6967-003 C14 to C13  15a/250v 14/3 SJT PURPLE EA A 12.86$      25.0% 9.65$              N/A N/A
2306-6969-004 C14 to C13  10a/250v 18/3 SJT PURPLE EA A 7.14$        25.0% 5.36$              N/A N/A
2306-6972-004 C14 to C13  15a/250v 14/3 SJT PURPLE EA A 14.28$      25.0% 10.71$            N/A N/A
2306-6974-005 C14 to C13  10a/250v 18/3 SJT PURPLE EA A 7.14$        25.0% 5.36$              N/A N/A
2306-6976-005 C14 to C13  15a/250v 14/3 SJT PURPLE EA A 17.14$      25.0% 12.86$            N/A N/A
2306-6977-006 C14 to C13  10a/250v 18/3 SJT PURPLE EA A 8.56$        25.0% 6.42$              N/A N/A
2306-6979-006 C14 to C13  15a/250v 14/3 SJT PURPLE EA A 18.58$      25.0% 13.94$            N/A N/A
2306-6980-008 C14 to C13  10a/250v 18/3 SJT PURPLE EA A 10.00$      25.0% 7.50$              N/A N/A
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2306-6981-008 C14 to C13  15a/250v 14/3 SJT PURPLE EA A 22.86$      25.0% 17.15$            N/A N/A
2306-6983-001 C14 to C15   15a/250v 14/3 SJT PURPLE EA A 7.14$        25.0% 5.36$              N/A N/A
2306-6986-010 C14 to C15   15a/250v 14/3 SJT PURPLE EA A 27.00$      25.0% 20.25$            N/A N/A
2306-6989-015 C14 to C15   15a/250v 14/3 SJT PURPLE EA A 35.72$      25.0% 26.79$            N/A N/A
2306-6990-002 C14 to C15   15a/250v 14/3 SJT PURPLE EA A 10.00$      25.0% 7.50$              N/A N/A
2306-6991-003 C14 to C15   15a/250v 14/3 SJT PURPLE EA A 11.42$      25.0% 8.57$              N/A N/A
2306-6992-004 C14 to C15   15a/250v 14/3 SJT PURPLE EA A 14.28$      25.0% 10.71$            N/A N/A
2306-6995-005 C14 to C15   15a/250v 14/3 SJT PURPLE EA A 17.14$      25.0% 12.86$            N/A N/A
2306-6996-006 C14 to C15   15a/250v 14/3 SJT PURPLE EA A 18.58$      25.0% 13.94$            N/A N/A
2306-6997-008 C14 to C15   15a/250v 14/3 SJT PURPLE EA A 21.42$      25.0% 16.07$            N/A N/A
2306-6998-001 C14 to C19  15a/250v 14/3 SJT PURPLE EA A 10.00$      25.0% 7.50$              N/A N/A
2306-6999-010 C14 to C19  15a/250v 14/3 SJT PURPLE EA A 24.28$      25.0% 18.21$            N/A N/A
2306-7000-015 C14 to C19  15a/250v 14/3 SJT PURPLE EA A 37.14$      25.0% 27.86$            N/A N/A
2306-7002-002 C14 to C19  15a/250v 14/3 SJT PURPLE EA A 11.42$      25.0% 8.57$              N/A N/A
2306-7006-003 C14 to C19  15a/250v 14/3 SJT PURPLE EA A 12.86$      25.0% 9.65$              N/A N/A
2306-7008-004 C14 to C19  15a/250v 14/3 SJT PURPLE EA A 15.72$      25.0% 11.79$            N/A N/A
2306-7009-005 C14 to C19  15a/250v 14/3 SJT PURPLE EA A 17.14$      25.0% 12.86$            N/A N/A
2306-7010-006 C14 to C19  15a/250v 14/3 SJT PURPLE EA A 18.58$      25.0% 13.94$            N/A N/A
2306-7011-008 C14 to C19  15a/250v 14/3 SJT PURPLE EA A 21.42$      25.0% 16.07$            N/A N/A
2306-7012-001 C20 to C13   15a/250v 14/3 SJT PURPLE EA A 8.58$        25.0% 6.44$              N/A N/A
2306-7013-010 C20 to C13   15a/250v 14/3 SJT PURPLE EA A 27.14$      25.0% 20.36$            N/A N/A
2306-7014-015 C20 to C13   15a/250v 14/3 SJT PURPLE EA A 37.14$      25.0% 27.86$            N/A N/A
2306-7015-002 C20 to C13   15a/250v 14/3 SJT PURPLE EA A 10.00$      25.0% 7.50$              N/A N/A
2306-7018-003 C20 to C13   15a/250v 14/3 SJT PURPLE EA A 11.42$      25.0% 8.57$              N/A N/A
2306-7024-004 C20 to C13   15a/250v 14/3 SJT PURPLE EA A 12.86$      25.0% 9.65$              N/A N/A
2306-7027-005 C20 to C13   15a/250v 14/3 SJT PURPLE EA A 14.28$      25.0% 10.71$            N/A N/A
2306-7029-006 C20 to C13   15a/250v 14/3 SJT PURPLE EA A 17.14$      25.0% 12.86$            N/A N/A
2306-7037-008 C20 to C13   15a/250v 14/3 SJT PURPLE EA A 21.42$      25.0% 16.07$            N/A N/A
2306-7038-001 C20 to C19   20a/250v 12/3 SJT PURPLE EA A 11.42$      25.0% 8.57$              N/A N/A
2306-7039-010 C20 to C19   20a/250v 12/3 SJT PURPLE EA A 37.14$      25.0% 27.86$            N/A N/A
2306-7041-015 C20 to C19   20a/250v 12/3 SJT PURPLE EA A 48.58$      25.0% 36.44$            N/A N/A
2306-7042-002 C20 to C19   20a/250v 12/3 SJT PURPLE EA A 14.28$      25.0% 10.71$            N/A N/A
2306-7049-003 C20 to C19   20a/250v 12/3 SJT PURPLE EA A 17.14$      25.0% 12.86$            N/A N/A
2306-7050-004 C20 to C19   20a/250v 12/3 SJT PURPLE EA A 20.00$      25.0% 15.00$            N/A N/A
2306-7053-005 C20 to C19   20a/250v 12/3 SJT PURPLE EA A 22.86$      25.0% 17.15$            N/A N/A
2306-7055-006 C20 to C19   20a/250v 12/3 SJT PURPLE EA A 25.72$      25.0% 19.29$            N/A N/A
2306-7057-008 C20 to C19   20a/250v 12/3 SJT PURPLE EA A 31.42$      25.0% 23.57$            N/A N/A
2306-7111-004 C14 to C13  10a/250v 18/3 SJT ORANGE EA A 7.14$        25.0% 5.36$              N/A N/A
2306-7130-003 C14 to C13  10a/250v 18/3 SJT GREEN EA A 5.72$        25.0% 4.29$              N/A N/A
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2306-7133-006 C14 to C13  10a/250v 18/3 SJT GREEN EA A 8.56$        25.0% 6.42$              N/A N/A
2306-7399-003 5-15 to C13, 15a/125v 14/3 SJT BLUE EA A 10.00$      25.0% 7.50$              N/A N/A
2306-7668-008 5-15 to C13, 15a/125v 14/3 SJT YELLOW EA A 18.76$      25.0% 14.07$            N/A N/A
2306-7681-008 C14 to C13  10a/250v 18/3 SJT GREEN EA A 10.00$      25.0% 7.50$              N/A N/A
2306-7806-010 5-15 to C13, 15a/125v 14/3 SJT YELLOW EA A 25.72$      25.0% 19.29$            N/A N/A
2306-7824-008 C14 to C13  10a/250v 18/3 SJT GRAY EA A 10.00$      25.0% 7.50$              N/A N/A
2306-7897-012 5-15 to C13, 15a/125v 14/3 SJT YELLOW EA A 31.42$      25.0% 23.57$            N/A N/A
2306-7907-001 5-15 to C13, 15a/125v 14/3 SJT RED EA A 7.14$        25.0% 5.36$              N/A N/A
2306-7909-012 C14 to C13  15a/250v 14/3 SJT WHITE EA A 32.86$      25.0% 24.65$            N/A N/A
2306-7914-012 C14 to C13  15a/250v 14/3 SJT PURPLE EA A 32.86$      25.0% 24.65$            N/A N/A
2306-7915-012 C14 to C13  15a/250v 14/3 SJT GREEN EA A 32.86$      25.0% 24.65$            N/A N/A
2306-7916-012 C14 to C13  15a/250v 14/3 SJT GRAY EA A 32.86$      25.0% 24.65$            N/A N/A
2306-7917-012 C14 to C13  15a/250v 14/3 SJT ORANGE EA A 32.86$      25.0% 24.65$            N/A N/A
2306-7978-006 5-15 to C13, 15a/125v 14/3 SJT BLUE EA A 17.14$      25.0% 12.86$            N/A N/A
2306-8009-002 C20 to C19   20a/250v 12/3 SJT WHITE EA A 14.28$      25.0% 10.71$            N/A N/A
2306-8017-004 C20 to C19   20a/250v 12/3 SJT WHITE EA A 20.00$      25.0% 15.00$            N/A N/A
2306-8129-006 C20 to C19   20a/250v 12/3 SJT WHITE EA A 25.72$      25.0% 19.29$            N/A N/A
2306-8167-008 5-15 to C13, 15a/125v 14/3 SJT BLUE EA A 18.76$      25.0% 14.07$            N/A N/A
2306-8463-002 5-15 to C13, 15a/125v 14/3 SJT RED EA A 8.58$        25.0% 6.44$              N/A N/A
2306-8467-003 5-15 to C13, 15a/125v 14/3 SJT RED EA A 10.00$      25.0% 7.50$              N/A N/A
2306-8474-004 5-15 to C13, 15a/125v 14/3 SJT RED EA A 12.86$      25.0% 9.65$              N/A N/A
2306-8628-008 C14 to C13  10a/250v 18/3 SJT WHITE EA A 10.00$      25.0% 7.50$              N/A N/A
2306-8784-001 C14 to C13  10a/250v 18/3 SJT BLUE EA A 4.28$        25.0% 3.21$              N/A N/A
2306-8794-002 C14 to C13  10a/250v 18/3 SJT GREEN EA A 5.00$        25.0% 3.75$              N/A N/A
2306-8881-005 5-15 to C13, 15a/125v 14/3 SJT RED EA A 14.28$      25.0% 10.71$            N/A N/A
2306-9008-006 5-15 to C13, 15a/125v 14/3 SJT RED EA A 17.14$      25.0% 12.86$            N/A N/A
2306-9119-008 5-15 to C13, 15a/125v 14/3 SJT RED EA A 18.76$      25.0% 14.07$            N/A N/A
2306-9152-006 5-15 to C13 10a/125v 18/3 SJT WHITE EA A 11.42$      25.0% 8.57$              N/A N/A
2306-9204-005 C14 to C13  10a/250v 18/3 SJT GRAY EA A 7.14$        25.0% 5.36$              N/A N/A
2306-9239-010 5-15 to C13, 15a/125v 14/3 SJT RED EA A 25.72$      25.0% 19.29$            N/A N/A
2306-9296-001 5-15 to C13, 15a/125v 14/3 SJT GREEN EA A 7.14$        25.0% 5.36$              N/A N/A
2306-9485-002 5-15 to C13, 15a/125v 14/3 SJT GREEN EA A 8.58$        25.0% 6.44$              N/A N/A
2306-9566-003 5-15 to C13, 15a/125v 14/3 SJT GREEN EA A 10.00$      25.0% 7.50$              N/A N/A
2306-9680-004 5-15 to C13, 15a/125v 14/3 SJT GREEN EA A 12.86$      25.0% 9.65$              N/A N/A
2306-9682-005 5-15 to C13, 15a/125v 14/3 SJT GREEN EA A 14.28$      25.0% 10.71$            N/A N/A
2306-9683-006 5-15 to C13, 15a/125v 14/3 SJT GREEN EA A 17.14$      25.0% 12.86$            N/A N/A
2306-9694-005 C14 to C13  10a/250v 18/3 SJT ORANGE EA A 7.14$        25.0% 5.36$              N/A N/A
2306-9709-008 5-15 to C13, 15a/125v 14/3 SJT GREEN EA A 18.76$      25.0% 14.07$            N/A N/A
2306-9732-010 5-15 to C13, 15a/125v 14/3 SJT GREEN EA A 25.72$      25.0% 19.29$            N/A N/A
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2306-98033-000 AC DC ADAPTOR FOR 29550-29552 EA B 14.99$      10.0% 13.49$            N/A N/A
2306-9924-004 5-15 to C13, 15a/125v 14/3 SJT BLUE EA A 12.86$      25.0% 9.65$              N/A N/A
2306-9950-001 5-15 to C13, 15a/125v 14/3 SJT ORANGE EA A 7.14$        25.0% 5.36$              N/A N/A
2306-9951-002 5-15 to C13, 15a/125v 14/3 SJT ORANGE EA A 8.58$        25.0% 6.44$              N/A N/A
2307-02315-006 6ft 8-PIN MINI DIN M/F SERIAL EXT CBL EA B 14.99$      10.0% 13.49$            N/A N/A
2307-02318-010 10ft 8-PIN MINI DIN M/M SERIAL CBL EA B 15.99$      10.0% 14.39$            N/A N/A
2307-02475-ADT PS/2 FEMALE TO AT MALE KEYBOARD ADPTR EA B 5.99$        10.0% 5.39$              N/A N/A
2307-02476-ADT AT FEMALE TO PS/2 MALE KEYBOARD ADPTR EA B 5.99$        10.0% 5.39$              N/A N/A
2307-02477-ADT 6in AT FEMALE PS/2 MALE KEYBOARD ADPTR EA B 6.99$        10.0% 6.29$              N/A N/A
2307-02478-6IN 6in PS/2 FEMALE AT MALE KEYBOARD ADPTR EA B 6.99$        10.0% 6.29$              N/A N/A
2307-02692-006 6ft PS/2 M/M KEYBOARD MOUSE CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2307-02715-006 6ft PS/2 M/F KEYBOARD MOUSE EXT CBL EA B 8.99$        10.0% 8.09$              N/A N/A
2307-03367-000 2-1 AB HD15 AND PS2 KV MANUAL SWITCH BOX EA B 34.99$      10.0% 31.49$            N/A N/A
2307-04999-010 10ft PS/2 M/F KEYBOARD MOUSE EXT CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2307-08017-001 12in PS/2 M/F THINKPAD Y-CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2307-09469-015 15ft PS/2 M/F KEYBOARD MOUSE EXT CBL EA B 16.99$      10.0% 15.29$            N/A N/A
2307-09470-025 25ft PS/2 M/F KEYBOARD MOUSE EXT CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2307-09471-010 10ft PS/2 M/M KEYBOARD MOUSE CBL EA B 13.99$      10.0% 12.59$            N/A N/A
2307-09472-015 15ft PS/2 M/M KEYBOARD MOUSE CBL EA B 17.99$      10.0% 16.19$            N/A N/A
2307-09569-010 10ft 8-PIN MINI DIN M/F SERIAL EXT CBL EA B 15.99$      10.0% 14.39$            N/A N/A
2307-09619-025 25ft PS/2 M/M KEYBOARD MOUSE CBL EA B 18.99$      10.0% 17.09$            N/A N/A
2307-21726-ADT PS/2 6-PIN MINI DIN F/F GENDER CHANGER EA B 6.99$        10.0% 6.29$              N/A N/A
2307-24742-006 6ft EZ EXTENDER 3-in-1 DESKTOP EXT CBL EA B 11.98$      10.0% 10.78$            N/A N/A
2307-24743-010 10ft EZ EXTENDER 3-in-1 DESKTOP EXT CBL EA B 30.99$      10.0% 27.89$            N/A N/A
2307-24744-015 15ft EZ EXTENDER 3-in-1 DESKTOP EXT CBL EA B 42.99$      10.0% 38.69$            N/A N/A
2307-24745-030 30ft EZ EXTENDER 3-in-1 DESKTOP EXT CBL EA B 49.99$      10.0% 44.99$            N/A N/A
2307-28181-010 10ft 8-PIN MINI DIN M/F KEYBRD EXT CBL EA B 22.99$      10.0% 20.69$            N/A N/A
2307-28190-006 6ft 8-PIN MINI DIN M/M KEYBRD CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2307-28201-050 50ft PS/2 M/F KEYBOARD MOUSE EXT CBL EA B 43.99$      10.0% 39.59$            N/A N/A
2307-28202-075 75ft PS/2 M/F KEYBOARD MOUSE EXT CBL EA B 59.99$      10.0% 53.99$            N/A N/A
2307-28203-100 100ft PS/2 M/F KEYBOARD MOUSE EXT CBL EA B 69.99$      10.0% 62.99$            N/A N/A
2307-29613-006 6ft ULTIMA PS/2 M/F KEYBOARD EXT CBL EA B 10.99$      10.0% 9.89$              N/A N/A
2307-29617-006 6ft ULTIMA PS/2 M/F MOUSE EXT CBL EA B 10.99$      10.0% 9.89$              N/A N/A
2307-29630-010 10ft EZ EXTENDER 5-in-1 DESKTOP EXT CBL EA B 39.99$      10.0% 35.99$            N/A N/A
2307-29631-015 15ft EZ EXTENDER 5-in-1 DESKTOP EXT CBL EA B 47.99$      10.0% 43.19$            N/A N/A
2308-02300-006 6ft 1284 DB25M C36M PARALLEL PRINTER CBL EA B 20.99$      10.0% 18.89$            N/A N/A
2308-02301-012 12ft 1284 DB25M C36M PARALLEL PRINTER EA B 24.99$      10.0% 22.49$            N/A N/A
2308-02302-006 6ft 1284 DB25M MC36M PARALLEL PRINTER EA B 20.99$      10.0% 18.89$            N/A N/A
2308-02677-006 6ft C36 M/F PRINTER EXT CBL EA B 16.99$      10.0% 15.29$            N/A N/A
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2308-02679-010 10ft C36 M/F PRINTER EXT CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2308-02682-006 6ft C36 M/M PARALLEL CBL EA B 16.99$      10.0% 15.29$            N/A N/A
2308-02686-025 25ft C36 M/M PARALLEL CBL EA B 27.99$      10.0% 25.19$            N/A N/A
2308-02754-ADT C36F TO DB25F PARALLEL PRINTER ADPTR EA B 14.99$      10.0% 13.49$            N/A N/A
2308-02757-ADT C36F TO DB25M PARALLEL PRINTER ADPTR EA B 14.99$      10.0% 13.49$            N/A N/A
2308-02797-003 3ft DB25M C36M PARALLEL PRINTER CBL EA B 11.99$      10.0% 10.79$            N/A N/A
2308-02798-006 6ft DB25M C36M PARALLEL PRINTER CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2308-02799-010 10ft DB25M C36M PARALLEL PRINTER CBL EA B 14.99$      10.0% 13.49$            N/A N/A
2308-02801-015 15ft DB25M C36M PARALLEL PRINTER CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2308-02802-020 20ft DB25M C36M PARALLEL PRINTER CBL EA B 14.99$      10.0% 13.49$            N/A N/A
2308-02803-025 25ft DB25M C36M PARALLEL PRINTER CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2308-02805-050 50ft DB25M C36M PARALLEL PRINTER CBL EA B 34.99$      10.0% 31.49$            N/A N/A
2308-06091-010 10ft 1284 DB25M C36M PARALLEL PRINTER EA B 22.99$      10.0% 20.69$            N/A N/A
2308-06092-020 20ft 1284 DB25M C36M PARALLEL PRINTER EA B 32.99$      10.0% 29.69$            N/A N/A
2308-06093-030 30ft 1284 DB25M C36M PARALLEL PRINTER EA B 44.99$      10.0% 40.49$            N/A N/A
2308-06094-050 50ft 1284 DB25M C36M PARALLEL PRINTER EA B 69.99$      10.0% 62.99$            N/A N/A
2308-06096-010 10ft 1284 DB25M MC36M PARALLEL PRNTR CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2308-06097-020 20ft 1284 DB25M MC36M PARALLEL PRNTR CBL EA B 37.99$      10.0% 34.19$            N/A N/A
2308-06098-030 30ft 1284 DB25M MC36M PARALLEL PRNTR CBL EA B 49.99$      10.0% 44.99$            N/A N/A
2308-06100-010 10ft 1284 DB25 M/F PARALLEL EXT CBL EA B 32.99$      10.0% 29.69$            N/A N/A
2308-06103-006 6ft 1284 DB25 M/M PARALLEL CBL EA B 18.99$      10.0% 17.09$            N/A N/A
2308-06104-010 10ft 1284 DB25 M/M PARALLEL CBL EA B 23.99$      10.0% 21.59$            N/A N/A
2308-06105-020 20ft 1284 DB25 M/M PARALLEL CBL EA B 29.99$      10.0% 26.99$            N/A N/A
2308-06106-030 30ft 1284 DB25 M/M PARALLEL CBL EA B 49.99$      10.0% 44.99$            N/A N/A
2308-10338-ADT DB25F PARALLEL ADD-A-PORT ADPTR W/ BRCKT EA B 10.99$      10.0% 9.89$              N/A N/A
2308-16642-000 LAVA BIDI PARALLEL CARD ISA 1-PORT EA B 49.99$      10.0% 44.99$            N/A N/A
2308-16645-000 LAVA EPP PARALLEL CARD PCI 1-PORT EA B 44.99$      10.0% 40.49$            N/A N/A
2309-02488-006 6ft SHIELDED SCSI1 DB25M C50M SYSTEM CBL EA B 29.99$      10.0% 26.99$            N/A N/A
2309-02643-003 3ft DB25 F/F ALL LINES CBL EA B 11.99$      10.0% 10.79$            N/A N/A
2309-02644-006 6ft DB25 F/F ALL LINES CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2309-02645-010 10ft DB25 F/F ALL LINES CBL EA B 14.99$      10.0% 13.49$            N/A N/A
2309-02647-015 15ft DB25 F/F ALL LINES CBL EA B 16.99$      10.0% 15.29$            N/A N/A
2309-02653-001 1ft DB25 M/F ALL LINES EXT CBL EA B 11.99$      10.0% 10.79$            N/A N/A
2309-02654-003 3ft DB25 M/F ALL LINES EXT CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2309-02655-006 6ft DB25 M/F ALL LINES EXT CBL EA B 14.99$      10.0% 13.49$            N/A N/A
2309-02656-010 10ft DB25 M/F ALL LINES EXT CBL EA B 16.99$      10.0% 15.29$            N/A N/A
2309-02657-100 100ft DB25 M/F ALL LINES EXT CBL EA B 59.99$      10.0% 53.99$            N/A N/A
2309-02658-015 15ft DB25 M/F ALL LINES EXT CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2309-02660-025 25ft DB25 M/F ALL LINES EXT CBL EA B 24.99$      10.0% 22.49$            N/A N/A
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2309-02661-035 35ft DB25 M/F ALL LINES EXT CBL EA B 29.99$      10.0% 26.99$            N/A N/A
2309-02662-050 50ft DB25 M/F ALL LINES EXT CBL EA B 34.99$      10.0% 31.49$            N/A N/A
2309-02663-075 75ft DB25 M/F ALL LINES EXT CBL EA B 49.99$      10.0% 44.99$            N/A N/A
2309-02664-003 3ft DB25 M/M ALL LINES CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2309-02665-006 6ft DB25 M/M ALL LINES CBL EA B 14.99$      10.0% 13.49$            N/A N/A
2309-02666-010 10ft DB25 M/M ALL LINES CBL EA B 16.99$      10.0% 15.29$            N/A N/A
2309-02667-100 100ft DB25 M/M ALL LINES CBL EA B 54.99$      10.0% 49.49$            N/A N/A
2309-02668-015 15ft DB25 M/M ALL LINES CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2309-02670-025 25ft DB25 M/M ALL LINES CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2309-02671-035 35ft DB25 M/M ALL LINES CBL EA B 29.99$      10.0% 26.99$            N/A N/A
2309-02672-050 50ft DB25 M/M ALL LINES CBL EA B 34.99$      10.0% 31.49$            N/A N/A
2309-02673-075 75ft DB25 M/M ALL LINES CBL EA B 49.99$      10.0% 44.99$            N/A N/A
2309-02756-ADT DB25 F/F GENDER CHANGER EA B 12.99$      10.0% 11.69$            N/A N/A
2309-02760-ADT DB25 M/M GENDER CHANGER EA B 12.99$      10.0% 11.69$            N/A N/A
2309-10371-ADT DB9 / HD15 PLASTIC HOOD GREY EA B 1.99$        10.0% 1.79$              N/A N/A
2309-10372-000 DB25 PLASTIC HOOD GREY EA B 2.99$        10.0% 2.69$              N/A N/A
2310-02750-ADT DB15 F/F GENDER CHANGER EA B 9.99$        10.0% 8.99$              N/A N/A
2310-02753-ADT DB15 M/M GENDER CHANGER EA B 5.10$        10.0% 4.59$              N/A N/A
2310-02765-ADT C50 F/F GENDER CHANGER EA B 19.99$      10.0% 17.99$            N/A N/A
2310-02766-ADT C50 M/M GENDER CHANGER EA B 19.99$      10.0% 17.99$            N/A N/A
2310-02770-ADT DB9 M/F PORT SAVER ADPTR EA B 14.99$      10.0% 13.49$            N/A N/A
2310-02774-ADT DB25 F/F MINI GENDER CHANGER EA B 8.99$        10.0% 8.09$              N/A N/A
2310-02776-ADT DB25 M/M MINI GENDER CHANGER EA B 9.99$        10.0% 8.99$              N/A N/A
2310-02781-ADT DB9 F/F MINI GENDER CHANGER EA B 8.99$        10.0% 8.09$              N/A N/A
2310-02782-ADT DB9 M/M MINI GENDER CHANGER EA B 8.99$        10.0% 8.09$              N/A N/A
2310-02941-ADT RJ45 / DB9F MOD ADPTR GREY EA B 9.99$        10.0% 8.99$              N/A N/A
2310-02947-ADT RJ45 / DB9M MOD ADPTR BLK EA B 9.99$        10.0% 8.99$              N/A N/A
2310-08075-ADT DB9 M/F NULL MODEM ADPTR EA B 8.99$        10.0% 8.09$              N/A N/A
2312-00988-003 1m SFP+ 10G 30AWG Pas Twinax Cisco EA B 129.99$    10.0% 116.99$          N/A N/A
2312-00989-006 2m SFP+ 10G 30AWG Pas Twinax Cisco EA B 144.99$    10.0% 130.49$          N/A N/A
2312-00990-009 3m SFP+ 10G 30AWG Pas Twinax Cisco EA B 164.99$    10.0% 148.49$          N/A N/A
2312-00991-017 5m SFP+ 10G 24AWG Pas Twinax Cisco EA B 224.99$    10.0% 202.49$          N/A N/A
2312-00992-023 7m SFP+ 10G 24AWG Pas Twinax Cisco EA B 259.99$    10.0% 233.99$          N/A N/A
2312-00993-023 7m SFP+ 10G 28AWG Act  Twinax Cisco EA B 279.99$    10.0% 251.99$          N/A N/A
2312-00994-033 10m SFP+ 10G 28AWG Act Twinax Cisco EA B 349.99$    10.0% 314.99$          N/A N/A
2312-00995-003 1m QSFP+ Inf 30AWG Pas Cisco EA B 144.99$    10.0% 130.49$          N/A N/A
2312-00996-009 3m QSFP+ Inf 28AWG Pas Cisco EA B 209.99$    10.0% 188.99$          N/A N/A
2312-02688-003 3ft DB37 M/F ALL LINES EXT CBL EA B 22.99$      10.0% 20.69$            N/A N/A
2312-02689-006 6ft DB37 M/F ALL LINES EXT CBL EA B 24.99$      10.0% 22.49$            N/A N/A
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2312-06120-1.65 .5m SFP+ 10G 24AWG Pas Cpr Twinax EA B 124.99$    10.0% 112.49$          N/A N/A
2312-06121-1.65 .5m SFP+ 10G 30AWG Pas Cpr Twinax EA B 119.99$    10.0% 107.99$          N/A N/A
2312-06122-003 1m SFP+ 10G 24AWG Pas Cpr Twinax EA B 134.99$    10.0% 121.49$          N/A N/A
2312-06123-003 1m SFP+ 10G 30AWG Pas Cpr Twinax EA B 129.99$    10.0% 116.99$          N/A N/A
2312-06124-006 2m SFP+ 10G 24AWG Pas Cpr Twinax EA B 149.99$    10.0% 134.99$          N/A N/A
2312-06125-006 2m SFP+ 10G 30AWG Pas Cpr Twinax EA B 144.99$    10.0% 130.49$          N/A N/A
2312-06126-009 3m SFP+ 10G 24AWG Pas Cpr Twinax EA B 169.99$    10.0% 152.99$          N/A N/A
2312-06127-009 3m SFP+ 10G 30AWG Pas Cpr Twinax EA B 164.99$    10.0% 148.49$          N/A N/A
2312-06128-013 4m SFP+ 10G 30AWG Pas Cpr Twinax EA B 189.99$    10.0% 170.99$          N/A N/A
2312-06129-017 5m SFP+ 10G 24AWG Pas Cpr Twinax EA B 224.99$    10.0% 202.49$          N/A N/A
2312-06130-023 7m SFP+ 10G 24AWG Pas Cpr Twinax EA B 259.99$    10.0% 233.99$          N/A N/A
2312-06131-033 10m SFP+ 10G 24AWG Pas Cpr Twinax EA B 299.99$    10.0% 269.99$          N/A N/A
2312-06132-050 15m SFP+ 10G 24AWG Pas Cpr Twinax EA B 359.99$    10.0% 323.99$          N/A N/A
2312-06133-1.65 .5m SFP+ 10G 30AWG Act Cpr Twinax EA B 199.99$    10.0% 179.99$          N/A N/A
2312-06134-003 1m SFP+ 10G 30AWG Act Cpr Twinax EA B 209.99$    10.0% 188.99$          N/A N/A
2312-06135-006 2m SFP+ 10G 30AWG Act Cpr Twinax EA B 219.99$    10.0% 197.99$          N/A N/A
2312-06136-009 3m 28 SFP+ 10G 30AWG Act Cpr Twinax EA B 229.99$    10.0% 206.99$          N/A N/A
2312-06137-013 4m SFP+ 10G 30AWG Act Cpr Twinax EA B 259.99$    10.0% 233.99$          N/A N/A
2312-06138-017 5m SFP+ 10G 30AWG Act Cpr Twinax EA B 279.99$    10.0% 251.99$          N/A N/A
2312-06139-023 7m SFP+ 10G 30AWG Act Cpr Twinax EA B 299.99$    10.0% 269.99$          N/A N/A
2312-06140-033 10m SFP+ 10G 24AWG Act Cpr Twinax EA B 399.99$    10.0% 359.99$          N/A N/A
2312-06141-050 15m SFP+ 10G 24AWG Cat Cpr Twinax EA B 499.99$    10.0% 449.99$          N/A N/A
2312-06142-001 1ft SFP+ 10G 30AWG P Cpr Twinax LSZH EA B 159.99$    10.0% 143.99$          N/A N/A
2312-06143-002 2ft SFP+ 10G 30AWG P Cpr Twinax LSZH EA B 169.99$    10.0% 152.99$          N/A N/A
2312-06144-003 3ft SFP+ 10G 30AWG P Cpr Twinax LSZH EA B 179.99$    10.0% 161.99$          N/A N/A
2312-06145-004 4ft SFP+ 10G 30AWG P Cpr Twinax LSZH EA B 189.99$    10.0% 170.99$          N/A N/A
2312-06146-005 5ft SFP+ 10G 30AWG P Cpr Twinax LSZH EA B 199.99$    10.0% 179.99$          N/A N/A
2312-06147-007 7ft SFP+ 10G 30AWG P Cpr Twinax LSZH EA B 209.99$    10.0% 188.99$          N/A N/A
2312-06148-010 10ft SFP+ 10G 30AWG P Cpr Twinax LSZH EA B 229.99$    10.0% 206.99$          N/A N/A
2312-06149-015 15ft SFP+ 10G 30AWG P Cpr Twinax LSZH EA B 259.99$    10.0% 233.99$          N/A N/A
2312-06150-1.65 .5m QSFP+ Inf 28AWG Pas Cpr QDR_DDR_SDR EA B 134.99$    10.0% 121.49$          N/A N/A
2312-06151-003 1m QSFP+ Inf 28AWG Pas Cpr QDR_DDR_SDR EA B 139.99$    10.0% 125.99$          N/A N/A
2312-06152-006 2m QSFP+ Inf 30AWG Pas Cpr QDR_DDR_SDR EA B 174.99$    10.0% 157.49$          N/A N/A
2312-06153-006 2m QSFP+ Inf 28AWG Pas Cpr QDR_DDR_SDR EA B 189.99$    10.0% 170.99$          N/A N/A
2312-06154-009 3m QSFP+ Inf 28AWG Pas Cpr QDR_DDR_SDR EA B 209.99$    10.0% 188.99$          N/A N/A
2312-06155-009 3m QSFP+ Inf 26AWG Pas Cpr QDR_DDR_SDR EA B 219.99$    10.0% 197.99$          N/A N/A
2312-06156-013 4m QSFP+ Inf 28AWG Pas Cpr QDR_DDR_SDR EA B 244.99$    10.0% 220.49$          N/A N/A
2312-06157-013 4m QSFP+ Inf 26AWG Pas Cpr QDR_DDR_SDR EA B 249.99$    10.0% 224.99$          N/A N/A
2312-06159-017 5m QSFP+ Inf 24AWG Pas Cpr QDR_DDR_SDR EA B 274.99$    10.0% 247.49$          N/A N/A
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2312-06160-023 7m QSFP+ Inf 24AWG Pas Cpr QDR_DDR_SDR EA B 354.99$    10.0% 319.49$          N/A N/A
2312-06163-017 5m QSFP+ Inf 28AWG Act Cpr QDR_DDR_SDR EA B 274.99$    10.0% 247.49$          N/A N/A
2312-06164-033 10m QSFP+ Inf 26AWG Act Cpr QDR_DDR_SDR EA B 399.99$    10.0% 359.99$          N/A N/A
2312-06165-040 12m QSFP+ Inf 26AWG Act Cpr QDR_DDR_SDR EA B 449.99$    10.0% 404.99$          N/A N/A
2312-06166-050 15m QSFP+ Inf 24AWG Act Cpr QDR_DDR_SDR EA B 649.99$    10.0% 584.99$          N/A N/A
2312-06167-003 1m QSFP+ Inf 30AWG Pas C FDR_QDR_DDR_SDR EA B 179.99$    10.0% 161.99$          N/A N/A
2312-06168-006 2m QSFP+ Inf 30AWG Pas C FDR_QDR_DDR_SDR EA B 229.99$    10.0% 206.99$          N/A N/A
2312-06169-009 3m QSFP+ Inf 28AWG Pas C FDR_QDR_DDR_SDR EA B 259.99$    10.0% 233.99$          N/A N/A
2312-06170-1.65 .5m CX4_QSFP Inf  28AWG DDR 4X W_Ejector EA B 92.99$      10.0% 83.69$            N/A N/A
2312-06171-003 1m CX4_QSFP Inf  28AWG DDR 4X W_Ejector EA B 99.99$      10.0% 89.99$            N/A N/A
2312-06172-009 3m CX4_QSFP Inf  28AWG DDR 4X W_Ejector EA B 159.99$    10.0% 143.99$          N/A N/A
2312-06173-017 5m CX4_QSFP Inf  26AWG DDR 4X W_Ejector EA B 209.99$    10.0% 188.99$          N/A N/A
2312-06174-023 7m CX4_QSFP Inf  24AWG DDR 4X W_Ejector EA B 349.99$    10.0% 314.99$          N/A N/A
2312-06175-1.65 .5m Ext MINISAS 26-PIN 28AWG Pas 6GB_3GB EA B 89.99$      10.0% 80.99$            N/A N/A
2312-06176-003 1m Ext MINISAS 26-PIN 28AWG Pas 6GB_3GB EA B 94.99$      10.0% 85.49$            N/A N/A
2312-06177-006 2m Ext MINISAS 26-PIN 28AWG Pas 6GB_3GB EA B 119.99$    10.0% 107.99$          N/A N/A
2312-06178-009 3m Ext MINSAS 26PIN 28_26AWG Pas 6GB_3GB EA B 169.99$    10.0% 152.99$          N/A N/A
2312-06179-013 4m Ext MINISAS 26-PIN 26AWG Pas 6GB_3GB EA B 209.99$    10.0% 188.99$          N/A N/A
2312-06180-017 5m Ext MINISAS 26-PIN 24AWG Pas 6GB_3GB EA B 229.99$    10.0% 206.99$          N/A N/A
2312-06181-017 5m Ext MSAS 26-PIN 26AWG Pas 6GB_3GB Eq EA B 229.99$    10.0% 206.99$          N/A N/A
2312-06182-020 6m Ext MINISAS 26-PIN 24AWG Pas 6GB_3GB EA B 299.99$    10.0% 269.99$          N/A N/A
2312-06183-020 6m Ext MSAS 26-PIN 24AWG Pas 6GB_3GB Eq EA B 254.99$    10.0% 229.49$          N/A N/A
2312-06184-026 8m Ext MSAS 26-PIN 24AWG Pas 6GB_3GB Eq EA B 299.99$    10.0% 269.99$          N/A N/A
2312-06185-030 9m Ext MSAS 26-PIN 24AWG Pas 6GB_3GB Eq EA B 319.99$    10.0% 287.99$          N/A N/A
2312-06186-033 10m Ext MSAS 26-PIN 24AWG Pas 6GB_3GB Eq EA B 339.99$    10.0% 305.99$          N/A N/A
2312-06187-050 15m Ext MSAS 26-PIN 24AWG Pas 6GB_3GB Eq EA B 449.99$    10.0% 404.99$          N/A N/A
2312-06188-017 5m Ext MINISAS 26-PIN 28AWG ACT 6GB_3GB EA B 299.99$    10.0% 269.99$          N/A N/A
2312-06189-033 10m Ext MINISAS 26-PIN 28AWG ACT 6GB_3GB EA B 449.99$    10.0% 404.99$          N/A N/A
2312-06190-050 15m Ext MINISAS 26-PIN 26AWG ACT 6GB_3GB EA B 599.99$    10.0% 539.99$          N/A N/A
2312-06191-066 20m Ext MINISAS 26-PIN 24AWG ACT 6GB_3GB EA B 749.99$    10.0% 674.99$          N/A N/A
2312-06192-083 25m Ext MINISAS 26-PIN 24AWG ACT 6GB_3GB EA B 999.99$    10.0% 899.99$          N/A N/A
2312-06193-1.65 .5m INT. MINISAS (36-PIN) EA B 39.99$      10.0% 35.99$            N/A N/A
2312-06194-003 1m INT. MINISAS (36-PIN) EA B 47.99$      10.0% 43.19$            N/A N/A
2312-06195-003 1m QSFP+ Act Opt Cable INF QDR_DDR_SDR EA B 479.99$    10.0% 431.99$          N/A N/A
2312-06196-006 2m QSFP+ Act Opt Cable INF QDR_DDR_SDR EA B 489.99$    10.0% 440.99$          N/A N/A
2312-06197-009 3m QSFP+ Act Opt Cable INF QDR_DDR_SDR EA B 499.99$    10.0% 449.99$          N/A N/A
2312-06198-017 5m QSFP+ Act Opt Cable INF QDR_DDR_SDR EA B 519.99$    10.0% 467.99$          N/A N/A
2312-06199-023 7m QSFP+ Act Opt Cable INF QDR_DDR_SDR EA B 539.99$    10.0% 485.99$          N/A N/A
2312-06200-033 10m QSFP+ Act Opt Cable INF QDR_DDR_SDR EA B 559.99$    10.0% 503.99$          N/A N/A
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2312-06201-050 15m QSFP+ Act Opt Cable INF QDR_DDR_SDR EA B 579.99$    10.0% 521.99$          N/A N/A
2312-06202-066 20m QSFP+ Act Opt Cable INF QDR_DDR_SDR EA B 599.99$    10.0% 539.99$          N/A N/A
2312-06203-083 25m QSFP+ Act Opt Cable INF QDR_DDR_SDR EA B 624.99$    10.0% 562.49$          N/A N/A
2312-06204-099 30m QSFP+ Act Opt Cable INF QDR_DDR_SDR EA B 649.99$    10.0% 584.99$          N/A N/A
2312-06205-132 40m QSFP+ Act Opt Cable INF QDR_DDR_SDR EA B 724.99$    10.0% 652.49$          N/A N/A
2312-06206-165 50m QSFP+ Act Opt Cable INF QDR_DDR_SDR EA B 799.99$    10.0% 719.99$          N/A N/A
2312-06207-248 75m QSFP+ Act Opt Cable INF QDR_DDR_SDR EA B 999.99$    10.0% 899.99$          N/A N/A
2312-06208-330 100m QSFP+ Act Opt Cable INF QDR_DDR_SDR EA B 1,199.99$ 10.0% 1,079.99$       N/A N/A
2312-06209-495 150m QSFP+ Act Opt Cable INF QDR_DDR_SDR EA B 1,999.99$ 10.0% 1,799.99$       N/A N/A
2312-10149-6IN 6in SERIAL ATA 15P M TO LP4 F POWER CBL EA B 7.99$        10.0% 7.19$              N/A N/A
2312-10150-6IN 6in SERIAL ATA 15P F TO LP4 F POWER CBL EA B 7.99$        10.0% 7.19$              N/A N/A
2312-10151-6IN 6in SERIAL ATA POWER ADPTR CBL EA B 4.99$        10.0% 4.49$              N/A N/A
2312-10152-18IN 18in 7-PIN SERIAL ATA DEVICE CBL EA B 5.99$        10.0% 5.39$              N/A N/A
2312-10153-ADT SERIAL ATA CONVERTER BOARD EA B 25.99$      10.0% 23.39$            N/A N/A
2312-10154-36IN 36in 7-PIN SERIAL ATA DEVICE CBL EA B 6.99$        10.0% 6.29$              N/A N/A
2312-10155-ADT Dual SATA Power Splitter EA B 6.99$        10.0% 6.29$              N/A N/A
2312-10181-18IN 18in 7-PIN 180 TO 90 SERIAL ATA CBL EA B 5.99$        10.0% 5.39$              N/A N/A
2312-10182-18IN 18in 7-PIN 90 TO 90 SERIAL ATA CBL EA B 9.99$        10.0% 8.99$              N/A N/A
2312-10183-36IN 36in 7-PIN 180 TO 90 SERIAL ATA CBL EA B 10.99$      10.0% 9.89$              N/A N/A
2312-10185-18IN 18in 7-PIN 180 TO 90-SIDE SATA CBL EA B 5.99$        10.0% 5.39$              N/A N/A
2312-10186-18IN 18in 7-PIN 90-SIDE TO 90-SIDE SATA CBL EA B 9.99$        10.0% 8.99$              N/A N/A
2312-10187-36IN 36in 7-PIN 180 TO 90-SIDE SATA CBL EA B 10.99$      10.0% 9.89$              N/A N/A
2312-10190-12IN 12in 7-PIN 180 TO 90 SERIAL ATA CBL EA B 4.99$        10.0% 4.49$              N/A N/A
2312-10191-6IN 6in 7-PIN SERIAL ATA DEVICE CBL EA B 4.49$        10.0% 4.04$              N/A N/A
2312-10192-12IN 12in 7-PIN SERIAL ATA DEVICE CBL EA B 4.99$        10.0% 4.49$              N/A N/A
2312-10220-003 1m eSATA to eSATA Cable EA B 12.99$      10.0% 11.69$            N/A N/A
2312-10221-006 2m eSATA to eSATA Cable EA B 16.99$      10.0% 15.29$            N/A N/A
2312-10222-003 1m eSATA 180 to eSATA 90 Cable EA B 17.99$      10.0% 16.19$            N/A N/A
2312-10223-006 2m eSATA 180 to eSATA 90 Cable EA B 22.99$      10.0% 20.69$            N/A N/A
2312-10224-003 1m eSATA 90 to eSATA 90 Cable EA B 9.58$        10.0% 8.62$              N/A N/A
2312-10225-006 2m eSATA 90 to eSATA 90 Cable EA B 20.99$      10.0% 18.89$            N/A N/A
2312-10230-003 1m SATA to eSATA Cable EA B 12.99$      10.0% 11.69$            N/A N/A
2312-10231-006 2m SATA to eSATA Cable EA B 16.99$      10.0% 15.29$            N/A N/A
2312-10240-002 0.5m SAS 29-PIN TO 2 SATA/4-PIN POWER EA B 24.99$      10.0% 22.49$            N/A N/A
2312-10244-002 0.5m SAS 32-PIN TO 4 SAS 29-PIN+4-PIN PW EA B 59.99$      10.0% 53.99$            N/A N/A
2312-10245-003 1m SAS 32-PIN TO 4 SAS 29-PIN+4-PIN PW EA B 69.99$      10.0% 62.99$            N/A N/A
2312-10246-002 0.5m SAS 32-PIN TO SAS 32-PIN EA B 29.99$      10.0% 26.99$            N/A N/A
2312-10247-003 1m SAS 32-PIN TO SAS 32-PIN EA B 54.99$      10.0% 49.49$            N/A N/A
2312-10249-003 1m SAS 32-PIN TO 4 SATA EA B 54.99$      10.0% 49.49$            N/A N/A
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2312-10256-12IN 12in. 22-PIN  SATA/DATA EXTENSION CABLE EA B 12.99$      10.0% 11.69$            N/A N/A
2312-13423-ADT SATA to eSATA Dual Port Adapter EA B 14.99$      10.0% 13.49$            N/A N/A
2312-17705-ADT LAPTOP TO IDE HARD DRIVE ADPTR EA B 9.99$        10.0% 8.99$              N/A N/A
2312-33067-023 7m 4X-4X Inf 26AWG Latching EA B 269.99$    10.0% 242.99$          N/A N/A
2312-33068-033 10m 4X-4X Inf 24AWG Latching EA B 349.99$    10.0% 314.99$          N/A N/A
2312-33070-1.65 10G-CX4 LATCHING CABLE 0.5M EA B 99.99$      10.0% 89.99$            N/A N/A
2312-33071-003 10G-CX4 LATCHING CABLE 1M EA B 119.99$    10.0% 107.99$          N/A N/A
2312-33072-009 10G-CX4 LATCHING CABLE 3M EA B 149.99$    10.0% 134.99$          N/A N/A
2312-33073-017 10G-CX4 LATCHING CABLE 5M EA B 199.99$    10.0% 179.99$          N/A N/A
2312-33074-023 7m 10G CX4 28AWG Latching EA B 249.99$    10.0% 224.99$          N/A N/A
2312-33075-033 10m 10G CX4 26AWG Latching EA B 299.99$    10.0% 269.99$          N/A N/A
2312-39500-000 Cisco GLC-GE-100FX-C2G MMF Transceiver EA B 154.99$    10.0% 139.49$          N/A N/A
2312-39501-000 Cisco GLC-T-C2G RJ45 Transceiver EA B 89.99$      10.0% 80.99$            N/A N/A
2312-39502-000 Cisco GLC-T-C2G RJ45 5 Pack Transceiver EA B 409.99$    10.0% 368.99$          N/A N/A
2312-39503-000 Cisco GLC-T-C2G RJ45 10 Pack Transceiver EA B 779.99$    10.0% 701.99$          N/A N/A
2312-39504-000 Cisco GLC-SX-MM-C2G MMF Transceiver EA B 74.99$      10.0% 67.49$            N/A N/A
2312-39505-000 Cisco GLC-SX-MM-C2G MMF Transceiver 5PK EA B 389.99$    10.0% 350.99$          N/A N/A
2312-39506-000 Cisco GLC-SX-MM-C2G MMF Transceiver 10PK EA B 749.99$    10.0% 674.99$          N/A N/A
2312-39507-000 Cisco GLC-LH-SM-C2G SMF Transceiver EA B 114.99$    10.0% 103.49$          N/A N/A
2312-39508-000 Cisco GLC-LH-SM-C2G SMF Transceiver 5PK EA B 549.99$    10.0% 494.99$          N/A N/A
2312-39509-000 Cisco GLC-LH-SM-C2G SMF Transceiver 10PK EA B 1,049.99$ 10.0% 944.99$          N/A N/A
2312-39510-000 Cisco GLC-ZX-SM-C2G SMF Transceiver EA B 194.99$    10.0% 175.49$          N/A N/A
2312-39511-000 Cisco GLC-SX-MMD-C2G MMF Transceiver EA B 114.99$    10.0% 103.49$          N/A N/A
2312-39512-000 Cisco GLC-LH-SMD-C2G SMF Transceiver EA B 194.99$    10.0% 175.49$          N/A N/A
2312-39513-000 Cisco GLC-SX-MM-RGD-C2G MMF Transceiver EA B 124.99$    10.0% 112.49$          N/A N/A
2312-39514-000 Cisco GLC-BX-U-C2G SMF Transceiver EA B 249.99$    10.0% 224.99$          N/A N/A
2312-39515-000 Cisco GLC-BX-D-C2G SMF Transceiver EA B 249.99$    10.0% 224.99$          N/A N/A
2312-39516-000 Cisco SFP-10G-SR-C2G MMF Transceiver EA B 479.99$    10.0% 431.99$          N/A N/A
2312-39517-000 Cisco SFP-10G-LR-C2G SMF Transceiver EA B 649.99$    10.0% 584.99$          N/A N/A
2312-39518-000 Cisco SFP-10G-LRM-C2G MMF Transceiver EA B 509.99$    10.0% 458.99$          N/A N/A
2312-39519-000 Cisco X2-10GB-SR-C2G MMF Transceiver EA B 509.99$    10.0% 458.99$          N/A N/A
2312-39520-000 Cisco WS-G5484-C2G MMF Transceiver EA B 49.99$      10.0% 44.99$            N/A N/A
2312-39521-000 Cisco GLC-SX-MM-TAA-C2G SMF Transceiver EA B 74.99$      10.0% 67.49$            N/A N/A
2312-39522-000 Cisco GLC-FE-100FX-C2G MMF Transceiver EA B 89.99$      10.0% 80.99$            N/A N/A
2312-39523-000 Cisco SFP-GE-T-C2G RJ45 Transceiver EA B 114.99$    10.0% 103.49$          N/A N/A
2312-39550-000 Juniper SFP-1GE-T-C2G  RJ45 Transceiver EA B 114.99$    10.0% 103.49$          N/A N/A
2312-39551-000 Juniper SFP-1GE-SX-C2G MMF Transceiver EA B 114.99$    10.0% 103.49$          N/A N/A
2312-39552-000 Juniper SFP-1GE-LX-C2G SMF Transceiver EA B 114.99$    10.0% 103.49$          N/A N/A
2312-39553-000 Juniper EX-SFP-1GE-SX-C2G MMF Transceivr EA B 114.99$    10.0% 103.49$          N/A N/A
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2312-39554-000 Juniper EX-SFP-1GE-LX-C2G SMF Transceivr EA B 114.99$    10.0% 103.49$          N/A N/A
2312-39555-000 Juniper EX-SFP-10GE-SR-C2G MMF Transcvr EA B 479.99$    10.0% 431.99$          N/A N/A
2312-39556-000 Juniper EX-SFP-10GE-LR-C2G SMF Transcvr EA B 779.99$    10.0% 701.99$          N/A N/A
2312-39560-000 HP JD118B-C2G MMF Transceiver EA B 114.99$    10.0% 103.49$          N/A N/A
2312-39561-000 HP J4858C-C2G MMF Transceiver EA B 89.99$      10.0% 80.99$            N/A N/A
2312-39562-000 HP JD493A-C2G MMF Transceiver EA B 114.99$    10.0% 103.49$          N/A N/A
2312-39563-000 HP J8177C-C2G RJ45 Transceiver EA B 114.99$    10.0% 103.49$          N/A N/A
2312-39564-000 HP JD089B-C2G RJ45 Transceiver EA B 114.99$    10.0% 103.49$          N/A N/A
2312-39565-000 HP J4859C-C2G SMF Transceiver EA B 114.99$    10.0% 103.49$          N/A N/A
2312-39566-000 HP JD119B-C2G SMF Transceiver EA B 114.99$    10.0% 103.49$          N/A N/A
2312-39567-000 HP J9150A-C2G MMF Transceiver EA B 549.99$    10.0% 494.99$          N/A N/A
2312-39568-000 HP JD092B-C2G MMF Transceiver EA B 549.99$    10.0% 494.99$          N/A N/A
2312-39569-000 HP J9151A-C2G SMF Transceiver EA B 749.99$    10.0% 674.99$          N/A N/A
2312-39570-000 HP JD094B-C2G SMF Transceiver EA B 749.99$    10.0% 674.99$          N/A N/A
2312-39575-000 NETGEAR AGM731F-C2G MMF Transceiver EA B 114.99$    10.0% 103.49$          N/A N/A
2312-39576-000 Arista AR-SFP-10G-SR-C2G MMF Transceiver EA B 479.99$    10.0% 431.99$          N/A N/A
2312-39577-000 Force10 GP-XFP-1S-C2G MMF Transceiver EA B 509.99$    10.0% 458.99$          N/A N/A
2312-39578-000 3COM 3CSFP92-C2G MMF Transceiver EA B 114.99$    10.0% 103.49$          N/A N/A
2312-39579-000 MSA SFP-SX-C2G MMF Transceiver EA B 89.99$      10.0% 80.99$            N/A N/A
2313-02316-006 6ft 8-PIN MINI DIN M/M SERIAL CBL EA B 13.99$      10.0% 12.59$            N/A N/A
232-25352-025 25ft CMP DB9 Cable F-F EA B 42.99$      10.0% 38.69$            N/A N/A
2401-12342-006 2m MP3 CAMERA USB 2.0 A TO HIROSE CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2401-13171-003 1m USB 2.0 A/B CBL WHITE EA B 7.99$        10.0% 7.19$              N/A N/A
2401-13171-003-RP 1M USB 2.0  A/B M M CABLE WHITE EA B 7.99$        10.0% 7.19$              N/A N/A
2401-13172-006 2m USB 2.0 A/B CBL WHITE EA B 9.99$        10.0% 8.99$              N/A N/A
2401-13172-006-RP 2M USB 2.0 A/B M M  CABLE WHITE EA B 9.99$        10.0% 8.99$              N/A N/A
2401-13400-010 3m USB 2.0 A/B CBL WHITE EA B 14.99$      10.0% 13.49$            N/A N/A
2401-13400-010-RP 3m USB 2.0 A/B CBL WHITE RP EA B 14.99$      10.0% 13.49$            N/A N/A
2401-13401-016 5m USB 2.0 A/B CBL WHITE EA B 19.99$      10.0% 17.99$            N/A N/A
2401-13401-017-RP 5M USB 2.0 A/B M M CABLE WHITE EA B 19.99$      10.0% 17.99$            N/A N/A
2401-14175-006 6ft 2-in-1 HD15 M/F USB A/B KVM CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2401-14176-010 10ft 2-in-1 HD15 M/F USB A/B KVM CBL EA B 32.99$      10.0% 29.69$            N/A N/A
2401-16899-006 USB 1284 DB25 PARALLEL PRINTER ADPTR EA B 19.99$      10.0% 17.99$            N/A N/A
2401-22330-ADT AC AND DC TO USB TRAVEL CHARGER BUNDLE EA B 24.99$      10.0% 22.49$            N/A N/A
2401-24900-006 6ft Samsung Galaxy Charge and Sync Cable EA B 5.99$        10.0% 5.39$              N/A N/A
2401-24901-003 3ft Google Nexus Charge and Sync Cable EA B 5.99$        10.0% 5.39$              N/A N/A
2401-24902-003 3ft Kindle Charge and Sync Cable EA B 5.99$        10.0% 5.39$              N/A N/A
2401-26686-010 3m USB A/A EXT CBL WHITE EA B 13.99$      10.0% 12.59$            N/A N/A
2401-27005-006 2m USB A to MINI-B 2.0 CBL EA B 13.99$      10.0% 12.59$            N/A N/A
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2401-27038-000 2-PORT USB 2.0 FRONT-BAY HUB, BLK EA B 24.99$      10.0% 22.49$            N/A N/A
2401-27053-18IN 18in USB A/M to Micro B/M Cbl Power Only EA B 4.99$        10.0% 4.49$              N/A N/A
2401-27320-6IN 6 Inch Micro B male to USB A female OTG EA B 9.99$        10.0% 8.99$              N/A N/A
2401-27329-003 1m USB A to MINI-B 2.0 CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2401-27330-003 3ft USB A to MINI-B 4-PIN CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2401-27331-006 6ft USB A to MINI-B 4-PIN CBL EA B 13.99$      10.0% 12.59$            N/A N/A
2401-27361-003 1m USB A/M to MICRO A/M EA B 16.99$      10.0% 15.29$            N/A N/A
2401-27362-006 2m USB A/M to MICRO A/M EA B 19.99$      10.0% 17.99$            N/A N/A
2401-27363-010 3m USB A/M to MICRO A/M EA B 21.99$      10.0% 19.79$            N/A N/A
2401-27364-003 1m USB A/M to MICRO B/M EA B 16.99$      10.0% 15.29$            N/A N/A
2401-27366-009 3m USB A/M to MICRO B/M EA B 21.99$      10.0% 19.79$            N/A N/A
2401-27367-000 USB 5 pin Mini B to Micro B Adapter EA B 5.99$        10.0% 5.39$              N/A N/A
2401-27423-001 1ft USB A male to Micro B Male Cable EA B 9.99$        10.0% 8.99$              N/A N/A
2401-27451-006 2m USB 2.0 DIGITAL CAMERA CABLE EA B 19.99$      10.0% 17.99$            N/A N/A
2401-28101-003 1m USB 2.0 A/B CBL BLK EA B 7.99$        10.0% 7.19$              N/A N/A
2401-28102-006 2m USB 2.0 A/B CBL BLK EA B 9.99$        10.0% 8.99$              N/A N/A
2401-28103-009 3M USB 2.0 A/B CBL BLK EA B 14.99$      10.0% 13.49$            N/A N/A
2401-28104-017 5M USB 2.0 A/B CBL BLK EA B 19.99$      10.0% 17.99$            N/A N/A
2401-28105-003 1m USB 2.0 A MALE/A MALE CBL BLK EA B 7.99$        10.0% 7.19$              N/A N/A
2401-28106-006 2m USB 2.0 A MALE/A MALE CBL BLK EA B 9.99$        10.0% 8.99$              N/A N/A
2401-28107-006 6FT USB MINI B TO (2) USB A EA B 19.99$      10.0% 17.99$            N/A N/A
2401-28108-006 USB B TO (2) USB A EA B 19.99$      10.0% 17.99$            N/A N/A
2401-28109-003 1m USB 2.0 Right Angled A to B M/M EA B 7.99$        10.0% 7.19$              N/A N/A
2401-28110-006 2m USB 2.0 Right Angled A to B M/M EA B 9.99$        10.0% 8.99$              N/A N/A
2401-28111-009 3m USB 2.0 Right Angled A to B M/M EA B 12.99$      10.0% 11.69$            N/A N/A
2401-28112-017 5m USB 2.0 Right Angled A to B M/M EA B 17.99$      10.0% 16.19$            N/A N/A
2401-28113-003 1M USB 2.0 Right Angled A to Micro B M/M EA B 10.99$      10.0% 9.89$              N/A N/A
2401-28114-006 2M USB 2.0 Right Angled A to Micro B M/M EA B 12.99$      10.0% 11.69$            N/A N/A
2401-28115-009 3m USB 2.0 RIGHT ANGLED A TO MICRO B M/M EA B 14.99$      10.0% 13.49$            N/A N/A
2401-28116-017 5M USB 2.0 Right Angled A to Micro B M/M EA B 22.99$      10.0% 20.69$            N/A N/A
2401-28653-ADT USB Universal Docking Station EA B 109.99$    10.0% 98.99$            N/A N/A
2401-28654-000 Standard Series Docking Station EA B 89.99$      10.0% 80.99$            N/A N/A
2401-29055-ADT USB 3.0 SUPERSPEED PCI CARD- 2 PORT EA B 49.99$      10.0% 44.99$            N/A N/A
2401-29060-ADT USB 3.0 2.5 SATA Hard Drive Enclosure EA B 44.99$      10.0% 40.49$            N/A N/A
2401-29141-006 2m ULTIMA USB 2.0 A/B CBL EA B 13.99$      10.0% 12.59$            N/A N/A
2401-29144-017 5m ULTIMA USB 2.0 A/B CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2401-29651-006 2m ULTIMA USB 2.0 A TO MINI B CBL EA B 17.99$      10.0% 16.19$            N/A N/A
2401-29652-009 3m ULTIMA USB 2.0 A TO MINI B CBL EA B 22.99$      10.0% 20.69$            N/A N/A
2401-29653-017 5m ULTIMA USB 2.0 A TO MINI B CBL EA B 29.99$      10.0% 26.99$            N/A N/A
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2401-29971-ADT 2-Port USB 2.0 PC Card EA B 39.99$      10.0% 35.99$            N/A N/A
2401-30513-006 6ft FLEXUSB USB A/B CBL EA B 17.99$      10.0% 16.19$            N/A N/A
2401-30560-000 USB 3.0 to VGA Video Adapter EA B 87.99$      10.0% 79.19$            N/A N/A
2401-30567-000 4-PT USB 2.0 HI-SPEED FRONT-BAY HUB BLK EA B 32.99$      10.0% 29.69$            N/A N/A
2401-30568-000 4-PT USB 2.0 HI-SPEED FRONT-BAY HUB WHT EA B 32.99$      10.0% 29.69$            N/A N/A
2401-35498-003 1m USB A to Lightning Cable White EA B 19.99$      10.0% 17.99$            N/A N/A
2401-35499-003 1m USB A to Lightning Cable Black EA B 19.99$      10.0% 17.99$            N/A N/A
2401-35667-006 2M USB 2.0 A/B CBL GRN EA B 10.99$      10.0% 9.89$              N/A N/A
2401-35668-006 2M USB 2.0 A/B CBL ORNG EA B 12.99$      10.0% 11.69$            N/A N/A
2401-35669-009 3M USB 2.0 A/B CBL GRN EA B 14.99$      10.0% 13.49$            N/A N/A
2401-35670-009 3M USB 2.0 A/B CBL ORNG EA B 14.99$      10.0% 13.49$            N/A N/A
2401-35671-006 2m USB 2.0 A/B CBL PRPL EA B 11.99$      10.0% 10.79$            N/A N/A
2401-35673-006  2m USB 2.0 A/B CBL RED EA B 11.99$      10.0% 10.79$            N/A N/A
2401-35674-006 2m USB 2.0 A/B CBL BLUE EA B 12.99$      10.0% 11.69$            N/A N/A
2401-35675-009 3m USB 2.0 A/B CBL PRPL EA B 14.99$      10.0% 13.49$            N/A N/A
2401-35677-009 3m USB 2.0 A/B CBL RED EA B 14.99$      10.0% 13.49$            N/A N/A
2401-35678-009 3m USB 2.0 A/B CBL BLUE EA B 12.99$      10.0% 11.69$            N/A N/A
2401-35679-006 2M USB2.0 A/B MULTI-COLOR PK 5PC EA B 39.99$      10.0% 35.99$            N/A N/A
2401-38988-025 25ft USB A M/F Active Extension Cable EA B 34.99$      10.0% 31.49$            N/A N/A
2401-38989-025 25ft USB A to B M/M Active Cable EA B 34.99$      10.0% 31.49$            N/A N/A
2401-38990-040 12m 4 Port USB Active Ext Cable EA B 59.99$      10.0% 53.99$            N/A N/A
2401-38999-040 12m USB2.0 A M/F Active Ext (Middle) EA B 49.99$      10.0% 44.99$            N/A N/A
2401-39000-040 12M ACTIVE EXTENSION USB 2.0 EA B 44.99$      10.0% 40.49$            N/A N/A
2401-39010-016 16ft Plenum USB Active Extension Cable EA B 49.99$      10.0% 44.99$            N/A N/A
2401-39011-032 32ft Plenum USB Active Extension Cable EA B 64.99$      10.0% 58.49$            N/A N/A
2401-39941-000 USB 2.0 Easy Transfer Cable- Black EA B 29.99$      10.0% 26.99$            N/A N/A
2401-39950-000 USB 2.0 TO 10/100/1000 ETHERNET ADAPTER EA B 27.99$      10.0% 25.19$            N/A N/A
2401-39978-017 DEXTUSBAA015 5M USB 2.0 A/A ACTIVE EXT EA B 34.99$      10.0% 31.49$            N/A N/A
2401-39987-000 USB 2.0 PC/MAC Easy Transfer Cable EA B 39.99$      10.0% 35.99$            N/A N/A
2401-45003-009 3m ULTIMA USB 2.0 A/B CBL EA B 16.99$      10.0% 15.29$            N/A N/A
2401-45005-006 2m ULTIMA USB 2.0 A TO MINI B CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2401-52106-003 1m USB A/A EXT CBL BLK EA B 7.99$        10.0% 7.19$              N/A N/A
2401-52107-006 2m USB A/A EXT CBL BLK EA B 9.99$        10.0% 8.99$              N/A N/A
2401-52108-009 3m USB A/A EXT CBL BLK EA B 13.99$      10.0% 12.59$            N/A N/A
2401-52193-ADT 4.5ft USB A/A EXT CBL STAND BLK EA B 19.99$      10.0% 17.99$            N/A N/A
2401-53877-ADT Trulink USB 2.0 WP Lex + WP Rex Kit EA B 519.99$    10.0% 467.99$          N/A N/A
2401-53878-ADT Trulink USB 2.0 WP Lex + Dongle Rex Kit EA B 519.99$    10.0% 467.99$          N/A N/A
2401-53879-ADT Trulink USB 2.0 Dongle Lex + WP Rex Kit EA B 519.99$    10.0% 467.99$          N/A N/A
2401-53880-ADT Trulink USB 2.0 Dongle Lex + Don Rex Kit EA B 519.99$    10.0% 467.99$          N/A N/A
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2401-54173-003 1m USB 3.0 AM-BM CBL BLK EA B 9.99$        10.0% 8.99$              N/A N/A
2401-54173-003-RP 1M USB 3.0  A/B M M CABLE BLACK EA B 9.99$        10.0% 8.99$              N/A N/A
2401-54174-006 2m USB 3.0 AM-BM CBL BLK EA B 13.99$      10.0% 12.59$            N/A N/A
2401-54174-006-RP 2M USB 3.0 A/B M M CABLE BLACK EA B 12.99$      10.0% 11.69$            N/A N/A
2401-54175-009 3m USB 3.0 AM-BM CBL BLK EA B 17.99$      10.0% 16.19$            N/A N/A
2401-54175-010-RP 3M USB 3.0 A/B M M  CABLE BLACK EA B 17.99$      10.0% 16.19$            N/A N/A
2401-54176-003 1m USB 3.0 AM-MICRO BM CBL BLK EA B 23.99$      10.0% 21.59$            N/A N/A
2401-54177-006 2m USB 3.0 AM-MICRO BM CBL BLK EA B 26.99$      10.0% 24.29$            N/A N/A
2401-54178-009 3m USB 3.0 AM-MICRO BM CBL BLK EA B 29.99$      10.0% 26.99$            N/A N/A
2401-54200-000 PORTABLE USB RECHARGABLE BATTERY EA B 59.99$      10.0% 53.99$            N/A N/A
2402-19003-003 1m USB A/A EXT CBL WHITE EA B 7.99$        10.0% 7.19$              N/A N/A
2402-19003-003-RP 1M USB 2.0 A/A MF EXTENSION CABLE WHITE EA B 7.99$        10.0% 7.19$              N/A N/A
2402-19018-006 2m USB A/A EXT CBL WHITE EA B 9.99$        10.0% 8.99$              N/A N/A
2402-19018-006-RP 2M USB 2.0  A/A MF EXTENSION CABLE WHITE EA B 9.99$        10.0% 8.99$              N/A N/A
2402-26686-010-RP 3M USB A/A  M-F  EXTENSION CABLE WHITE EA B 14.99$      10.0% 13.49$            N/A N/A
2402-28101-003-RP 1M USB 2.0  A/B  M M CABLE BLACK EA B 7.99$        10.0% 7.19$              N/A N/A
2402-28102-006-RP 2M USB 2.0 A/B M M CABLE BLACK EA B 9.99$        10.0% 8.99$              N/A N/A
2402-28103-010-RP 3M USB 2.0 A/B  M M CABLE BLACK EA B 14.99$      10.0% 13.49$            N/A N/A
2402-28104-017-RP 5M USB 2.0 A/B M M CABLE BLACK EA B 19.99$      10.0% 17.99$            N/A N/A
2402-28105-003-RP 1M USB 2.0 A/A M M  CABLE BLACK EA B 7.99$        10.0% 7.19$              N/A N/A
2402-28106-006-RP 2M USB 2.0 A/A M M CABLE BLACK EA B 9.99$        10.0% 8.99$              N/A N/A
2402-30515-006 6ft FLEXUSB USB A/A EXT CBL EA B 19.99$      10.0% 17.99$            N/A N/A
2402-40346-000 Adapter USB Female A to USB mini Male EA B 5.99$        10.0% 5.39$              N/A N/A
2403-16898-ADT USB 1284 PARALLEL PRINTER ADPTR EA B 19.99$      10.0% 17.99$            N/A N/A
2403-22328-ADT AC TO USB POWER ADPTR EA B 19.99$      10.0% 17.99$            N/A N/A
2403-22429-006 USB TO SERIAL DB25 ADPTR EA B 34.99$      10.0% 31.49$            N/A N/A
2403-26478-ADT USB TO 2-PORT SERIAL DB9 ADPTR EA B 64.99$      10.0% 58.49$            N/A N/A
2403-26479-ADT USB TO 4-PORT SERIAL DB9 ADPTR EA B 109.99$    10.0% 98.99$            N/A N/A
2403-26886-ADT USB TO DB9 MALE SERIAL ADPTR EA B 24.99$      10.0% 22.49$            N/A N/A
2403-26887-ADT USB TO DB9 MALE SERIAL ADPTR W/THUMBS EA B 29.99$      10.0% 26.99$            N/A N/A
2403-27225-ADT USB TO DUAL PS/2 KEYBOARD MOUSE ADPTR EA B 19.99$      10.0% 17.99$            N/A N/A
2403-27277-ADT PS2 Female to USB Male Adapter EA B 7.99$        10.0% 7.19$              N/A N/A
2403-27425-003 3ft USB M to dual PS2 F Adapter Cable EA B 24.99$      10.0% 22.49$            N/A N/A
2403-28060-6IN 6IN USB 2.0 AM TO AF PANEL MOUNT CABLE EA B 8.99$        10.0% 8.09$              N/A N/A
2403-28061-001 1FT USB 2.0 AM TO AF PANEL MOUNT CABLE EA B 9.99$        10.0% 8.99$              N/A N/A
2403-28062-1.5 1.5FT USB 2.0 AM TO AF PANEL MOUNT CABLE EA B 10.99$      10.0% 9.89$              N/A N/A
2403-28063-002 2FT USB 2.0 AM TO AF PANEL MOUNT CABLE EA B 11.99$      10.0% 10.79$            N/A N/A
2403-28064-003 3FT USB 2.0 AM TO AF PANEL MOUNT CABLE EA B 12.99$      10.0% 11.69$            N/A N/A
2403-28065-6IN 6IN USB 2.0 AF TO BM PANEL MOUNT CABLE EA B 8.99$        10.0% 8.09$              N/A N/A
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2403-28066-001 1FT USB 2.0 AF TO BM PANEL MOUNT CABLE EA B 9.99$        10.0% 8.99$              N/A N/A
2403-28067-1.5 1.5FT USB 2.0 AF TO BM PANEL MOUNT CABLE EA B 9.99$        10.0% 8.99$              N/A N/A
2403-28068-002 2FT USB 2.0 AF TO BM PANEL MOUNT CABLE EA B 11.99$      10.0% 10.79$            N/A N/A
2403-28069-003 3FT USB 2.0 AF TO BM PANEL MOUNT CABLE EA B 13.99$      10.0% 12.59$            N/A N/A
2403-28070-6IN 6IN USB 2.0 BF TO BM PANEL MOUNT CABLE EA B 8.99$        10.0% 8.09$              N/A N/A
2403-28071-001 1FT USB 2.0 BF TO BM PANEL MOUNT CABLE EA B 9.99$        10.0% 8.99$              N/A N/A
2403-28072-1.5 1.5FT USB 2.0 BF TO BM PANEL MOUNT CABLE EA B 10.99$      10.0% 9.89$              N/A N/A
2403-28073-002 2FT USB 2.0 BF TO BM PANEL MOUNT CABLE EA B 11.99$      10.0% 10.79$            N/A N/A
2403-28074-003 3FT USB 2.0 BF TO BM PANEL MOUNT CABLE EA B 12.99$      10.0% 11.69$            N/A N/A
2403-28230-000 NOTEBOOK LIGHT EA B 11.99$      10.0% 10.79$            N/A N/A
2403-29336-ADT USB 1.1 Enhanced Wall Plate to Dongle EA B 149.99$    10.0% 134.99$          N/A N/A
2403-29337-ADT USB 1.1 Enhanced Wall Plate - Wall Plate EA B 149.99$    10.0% 134.99$          N/A N/A
2403-29338-ADT USB 1.1 Superbooster Enhanced EA B 149.99$    10.0% 134.99$          N/A N/A
2403-29341-ADT SUPER BOOSTER USB EXTENDER EA B 99.99$      10.0% 89.99$            N/A N/A
2403-29342-ADT SUPER BOOSTER USB EXTENDER WALLPLATE KIT EA B 129.99$    10.0% 116.99$          N/A N/A
2403-29344-ADT USB SUPERBOOSTER WALLPLATE-TRANSMITTER EA B 59.99$      10.0% 53.99$            N/A N/A
2403-29345-ADT 2-PORT USB SUPERBOOSTER WALLPLATE-RECEIV EA B 64.99$      10.0% 58.49$            N/A N/A
2403-29346-ADT 2-PORT USB SUPERBOOSTER DONGLE-RECEIVER EA B 64.99$      10.0% 58.49$            N/A N/A
2403-29347-ADT 4-PORT USB SUPERBOOSTER DONGLE-RECEIVER EA B 89.99$      10.0% 80.99$            N/A N/A
2403-29348-ADT USB SUPERBOOSTER DONGLE-TRANSMITTER EA B 54.99$      10.0% 49.49$            N/A N/A
2403-29349-ADT USB v1.1 EXTENDER KEYSTONE INSERT EA B 59.99$      10.0% 53.99$            N/A N/A
2403-29350-ADT USB v1.1 RECEIVER DONGLE EA B 59.99$      10.0% 53.99$            N/A N/A
2403-29351-ADT MHL Adapter Micro USB M to HDMI F EA B 29.99$      10.0% 26.99$            N/A N/A
2403-29353-ADT USB v1.1 RECEIVER DONGLE RJ45f to USBBm EA B 59.99$      10.0% 53.99$            N/A N/A
2403-29355-ADT WIRELESS UWB USB TO VGA+3.5MM KIT-GEN 2 EA B 179.99$    10.0% 161.99$          N/A N/A
2403-29662-ADT USB to IR with Remote EA B 42.99$      10.0% 38.69$            N/A N/A
2403-30501-ADT FLEXUSB USB A/A ADPTR BLK EA B 19.99$      10.0% 17.99$            N/A N/A
2403-30504-ADT USB 2.0 TO SATA & IDE ADPTR EA B 31.99$      10.0% 28.79$            N/A N/A
2403-30545-ADT USB 2.0 to VGA Adapter EA B 74.99$      10.0% 67.49$            N/A N/A
2403-30546-ADT USB 2.0 to DVI Adapter EA B 74.99$      10.0% 67.49$            N/A N/A
2403-30547-ADT USB 2.0 to HDMI Adapter EA B 84.99$      10.0% 76.49$            N/A N/A
2403-30561-ADT USB 3.0 to DVI Video Adapter EA B 87.99$      10.0% 79.19$            N/A N/A
2403-30562-ADT USB 3.0 to HDMI Video Adapter EA B 87.99$      10.0% 79.19$            N/A N/A
2403-30563-ADT USB 3.0 to DP Video Adapter EA B 124.99$    10.0% 112.49$          N/A N/A
2403-32185-ADT USB PS/2 KEYBOARD/MOUSE ADPTR BLK EA B 19.99$      10.0% 17.99$            N/A N/A
2403-35700-ADT USB TO SINGLE PS/2 ADPTR EA B 7.99$        10.0% 7.19$              N/A N/A
2403-38998-040 12m USB 2.0 A/B Active Cable (Middle) EA B 49.99$      10.0% 44.99$            N/A N/A
2403-39700-ADT USB 3.0 to Ethernet Adapter EA B 39.99$      10.0% 35.99$            N/A N/A
2403-39993-ADT SUPER BOOSTER USB EXTENDER & CAT5E KIT EA B 129.99$    10.0% 116.99$          N/A N/A
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2403-39994-ADT USB TO IDE AND LAPTOP DRIVE ADPTR KIT EA B 61.99$      10.0% 55.79$            N/A N/A
2403-39997-016 5M USB 2.0 A MALE TO A MALE ACTIVE EXT EA B 39.99$      10.0% 35.99$            N/A N/A
2403-39998-ADT USB 2.0 TO FAST ETHERNET ADPTR EA B 22.99$      10.0% 20.69$            N/A N/A
2403-54119-6IN 6in USB 2.0 A male to female Ext Cable EA B 5.99$        10.0% 5.39$              N/A N/A
2403-54170-003 1m USB 3.0 AM-AM CBL BLK EA B 9.99$        10.0% 8.99$              N/A N/A
2403-54171-006 2m USB 3.0 AM-AM CBL BLK EA B 13.99$      10.0% 12.59$            N/A N/A
2403-54172-009 3m USB 3.0 AM-AM CBL BLK EA B 17.99$      10.0% 16.19$            N/A N/A
2404-18459-ADT USB 2.0 4-PORT LAPTOP HUB W/ LED CBL EA B 29.99$      10.0% 26.99$            N/A N/A
2404-27402-ADT USB 2.0 CABLE HUB 4-PORT EA B 29.99$      10.0% 26.99$            N/A N/A
2404-29056-ADT USB 3.0 4 PORT HUB W/POWER ADP EA B 54.99$      10.0% 49.49$            N/A N/A
2404-29059-ADT 2 Port USB 3.0 Express Card EA B 49.99$      10.0% 44.99$            N/A N/A
2404-29508-ADT USB 2.0 ALUMINUM HUB 4-PORT WITH PWR ADP EA B 29.99$      10.0% 26.99$            N/A N/A
2404-29525-ADT USB 2.0 2 Port Passive Hub EA B 12.99$      10.0% 11.69$            N/A N/A
2404-30505-ADT 2 PORT USB 2.0 MANUAL SWITCH EA B 29.99$      10.0% 26.99$            N/A N/A
2404-30506-ADT 4-PORT USB 2.0 MANUAL SWITCH EA B 39.99$      10.0% 35.99$            N/A N/A
2405-27365-006 2m USB A/M to MICRO B/M EA B 19.99$      10.0% 17.99$            N/A N/A
2501-16990-003 1m 1394 FIREWIRE CBL 6/6 PIN EA B 9.99$        10.0% 8.99$              N/A N/A
2501-16991-006 2m 1394 FIREWIRE CBL 6/6 PIN EA B 14.99$      10.0% 13.49$            N/A N/A
2501-19569-006 2m 1394 FIREWIRE CBL 6/4 PIN EA B 19.99$      10.0% 17.99$            N/A N/A
2501-20397-006 2m 1394 FIREWIRE CBL 4/4 PIN EA B 19.99$      10.0% 17.99$            N/A N/A
2501-20899-015 4.5m 1394 FIREWIRE CBL 6/4 PIN EA B 28.99$      10.0% 26.09$            N/A N/A
2501-22919-015 4.5m 1394 FIREWIRE CBL 6/6 PIN EA B 24.99$      10.0% 22.49$            N/A N/A
2501-22920-009 3m 1394 FIREWIRE CBL 6/4 PIN EA B 22.99$      10.0% 20.69$            N/A N/A
2501-22921-009 3m 1394 FIREWIRE CBL 4/4 PIN EA B 22.99$      10.0% 20.69$            N/A N/A
2501-22922-015 4.5m 1394 FIREWIRE CBL 4/4 PIN EA B 28.99$      10.0% 26.09$            N/A N/A
2501-27028-ADT FIREWIRE 6-PIN FEMALE 4-PIN MALE ADPTR EA B 9.99$        10.0% 8.99$              N/A N/A
2501-27290-003 1m 1394 FIREWIRE CBL 4/4 PIN EA B 15.99$      10.0% 14.39$            N/A N/A
2501-27291-003 1m 1394 FIREWIRE CBL 6/4 PIN EA B 16.99$      10.0% 15.29$            N/A N/A
2501-39976-017 5m 1394 FIREWIRE ACTIVE REPEATER CBL EA B 49.99$      10.0% 44.99$            N/A N/A
2502-50700-006 2m 1394B FIREWIRE 800 9/9 PIN CBL EA B 27.99$      10.0% 25.19$            N/A N/A
2502-50702-003 1m 1394B FIREWIRE 800 9/9 PIN CBL EA B 26.99$      10.0% 24.29$            N/A N/A
2502-50703-006 2m 1394B FIREWIRE 800 9/6 PIN CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2502-50704-009 3m 1394B FIREWIRE 800 9/6 PIN CBL EA B 27.99$      10.0% 25.19$            N/A N/A
2502-50705-003 1m 1394B FIREWIRE 800 9/6 PIN CBL EA B 21.99$      10.0% 19.79$            N/A N/A
2502-50706-006 2m 1394B FIREWIRE 800 9/4 PIN CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2502-50707-009 3m 1394B FIREWIRE 800 9/4 PIN CBL EA B 27.99$      10.0% 25.19$            N/A N/A
2502-50708-003 1m 1394B FIREWIRE 800 9/4 PIN CBL EA B 21.99$      10.0% 19.79$            N/A N/A
2601-00889-000 RJ45 Cat6 Modular Plug - 50pk EA B 37.99$      10.0% 34.19$            N/A N/A
2601-00890-000 RJ45 Cat6 Modular Plug - 100pk EA B 64.99$      10.0% 58.49$            N/A N/A
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2601-01549-CON DB9 FEMALE SOLDER EA B 2.99$        10.0% 2.69$              N/A N/A
2601-01557-CON DB9 MALE SOLDER EA B 2.99$        10.0% 2.69$              N/A N/A
2601-01582-CON DB25 FEMALE SOLDER - GOLD FLASH PLATING EA B 4.99$        10.0% 4.49$              N/A N/A
2601-01583-000 HD-15 Male Solder Connector EA B 4.99$        10.0% 4.49$              N/A N/A
2601-01584-000 HD-15 Female Solder Connector EA B 4.99$        10.0% 4.49$              N/A N/A
2601-01592-CON DB25 MALE SOLDER - GOLD FLASH PLATING EA B 2.99$        10.0% 2.69$              N/A N/A
2601-01690-CON 5 PIN DIN CONNECTOR MALE - BLACK EA B 3.99$        10.0% 3.59$              N/A N/A
2601-01741-CON 4 PIN MINI-DIN CONNECTOR MALE EA B 4.99$        10.0% 4.49$              N/A N/A
2601-01744-CON 6-PIN MINI DIN FEMALE EA B 7.99$        10.0% 7.19$              N/A N/A
2601-01919-ADT RJ-11 4-PIN MOD INLINE COUPLER CROSSED EA B 3.99$        10.0% 3.59$              N/A N/A
2601-01920-ADT RJ-11 4-PIN MOD INLINE COUPLER STRAIGHT EA B 2.99$        10.0% 2.69$              N/A N/A
2601-01921-CON RJ22 4x4 MOD PLUG FLAT STRND CBL EA B 0.99$        10.0% 0.89$              N/A N/A
2601-01922-ADT RJ11 4-PIN MOD T-ADPTR EA B 2.99$        10.0% 2.69$              N/A N/A
2601-01926-ADT RJ12 6-PIN MOD INLINE COUPLER CROSSED EA B 1.99$        10.0% 1.79$              N/A N/A
2601-01927-ADT RJ12 6-PIN MOD INLINE COUPLER STRAIGHT EA B 1.99$        10.0% 1.79$              N/A N/A
2601-01931-CON RJ45 8x8 MOD PLUG FLAT STRANDED CBL 10PK EA B 5.99$        10.0% 5.39$              N/A N/A
2601-01934-CON RJ12 6x6 MOD PLUG FLAT STRND CBL EA B 0.99$        10.0% 0.89$              N/A N/A
2601-01935-CON RJ12 6X6 DEC MMJ MOD PLUG FLAT STRAND EA B 0.99$        10.0% 0.89$              N/A N/A
2601-01936-ADT RJ45 8-PIN MOD INLINE COUPLER CROSSED EA B 1.99$        10.0% 1.79$              N/A N/A
2601-01937-ADT RJ45 8-PIN MOD INLINE COUPLER STRAIGHT EA B 2.99$        10.0% 2.69$              N/A N/A
2601-01938-ADT RJ45 8-PIN MOD T-ADPTR EA B 4.99$        10.0% 4.49$              N/A N/A
2601-01939-CON RJ45 8x8 MOD PLUG FLAT STRANDED CBL 25PK EA B 12.99$      10.0% 11.69$            N/A N/A
2601-01940-CON RJ45 8x8 MOD PLUG FLAT STRANDED CBL 50PK EA B 22.99$      10.0% 20.69$            N/A N/A
2601-01942-CON RJ45 8x8 MOD PLUG for SOLID FLAT CBL EA B 1.49$        10.0% 1.34$              N/A N/A
2601-01949-CON RJ45 8x8 MOD PLUG FLAT STRNDED CBL 100PK EA B 39.99$      10.0% 35.99$            N/A N/A
2601-02042-CON RG58 MALE TWIST-ON CONN EA B 4.99$        10.0% 4.49$              N/A N/A
2601-02044-ADT RG58 BNC TERM EA B 4.99$        10.0% 4.49$              N/A N/A
2601-02140-CON 10-PIN FEMALE IDC FLAT RIBBON CONN EA B 3.99$        10.0% 3.59$              N/A N/A
2601-02166-CON 20-PIN FEMALE IDC FLAT RIBBON CONN EA B 3.99$        10.0% 3.59$              N/A N/A
2601-02170-CON 26-PIN FEMALE IDC FLAT RIBBON CONN W/SR EA B 3.99$        10.0% 3.59$              N/A N/A
2601-02191-CON 40-PIN FEMALE IDC FLAT RIBBON CONN EA B 4.99$        10.0% 4.49$              N/A N/A
2601-02204-CON 50-PIN FEMALE IDC FLAT RIBBON CONN EA B 4.99$        10.0% 4.49$              N/A N/A
2601-02450-ADT DB9M TO DB25M SERIAL ADPTR EA B 14.99$      10.0% 13.49$            N/A N/A
2601-02777-000 C36 F/F MINI GENDER CHANGER EA B 19.99$      10.0% 17.99$            N/A N/A
2601-02916-ADT RJ12 / DB15M MOD ADPTR BEIGE EA B 8.99$        10.0% 8.09$              N/A N/A
2601-02918-ADT RJ12 / DB25M MOD ADPTR BEIGE EA B 6.99$        10.0% 6.29$              N/A N/A
2601-02919-ADT RJ12 / DB9F MOD ADPTR GREY EA B 9.99$        10.0% 8.99$              N/A N/A
2601-02920-ADT RJ12 / DB9M MOD ADPTR GREY EA B 7.99$        10.0% 7.19$              N/A N/A
2601-02921-ADT RJ45 10-PIN DB25F MOD  ADPTR GREY EA B 9.99$        10.0% 8.99$              N/A N/A
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2601-02922-ADT RJ45 10-PIN DB25M MOD  ADPTR GREY EA B 9.99$        10.0% 8.99$              N/A N/A
2601-02925-ADT RJ45 / DB15F MOD ADPTR GREY EA B 8.99$        10.0% 8.09$              N/A N/A
2601-02926-ADT RJ45 / DB15M MOD ADPTR GREY EA B 8.99$        10.0% 8.09$              N/A N/A
2601-02927-ADT RJ45 / DB25F MOD ADPTR GREY EA B 9.99$        10.0% 8.99$              N/A N/A
2601-02928-ADT RJ45 / DB25F MOD ADPTR BLUE EA B 9.99$        10.0% 8.99$              N/A N/A
2601-02929-ADT RJ45 / DB25F MOD ADPTR BLK EA B 9.99$        10.0% 8.99$              N/A N/A
2601-02934-ADT RJ45 / DB25M MOD ADPTR GREY EA B 9.99$        10.0% 8.99$              N/A N/A
2601-02936-000 RJ45 / DB25M MOD ADPTR BLUE EA B 9.99$        10.0% 8.99$              N/A N/A
2601-02937-ADT RJ45 / DB25M MOD ADPTR BLK EA B 9.99$        10.0% 8.99$              N/A N/A
2601-02939-ADT RJ45 / DB25M MOD ADPTR RED EA B 9.99$        10.0% 8.99$              N/A N/A
2601-02942-ADT RJ45 / DB9F MOD ADPTR BLUE EA B 8.99$        10.0% 8.09$              N/A N/A
2601-02943-ADT RJ45 / DB9F MOD ADPTR BLK EA B 8.99$        10.0% 8.09$              N/A N/A
2601-02944-ADT RJ45 / DB9F MOD ADPTR RED EA B 8.99$        10.0% 8.09$              N/A N/A
2601-02945-ADT RJ45 / DB9M MOD ADPTR GREY EA B 9.99$        10.0% 8.99$              N/A N/A
2601-02946-ADT RJ45 / DB9M MOD ADPTR BLUE EA B 8.99$        10.0% 8.09$              N/A N/A
2601-02949-ADT RJ45 / DB9M MOD ADPTR RED EA B 9.99$        10.0% 8.99$              N/A N/A
2601-03294-000 5 TO 1 DB25 SWITCHBOX EA B 34.99$      10.0% 31.49$            N/A N/A
2601-03340-ADT WHITE RCA KEYSTONE JACK - BLUE EA B 3.83$        10.0% 3.45$              N/A N/A
2601-03342-ADT WHITE RCA KEYSTONE JACK - GREEN EA B 3.83$        10.0% 3.45$              N/A N/A
2601-03345-ADT HDMI KEYSTONE JACK - WHITE EA B 19.99$      10.0% 17.99$            N/A N/A
2601-03410-ADT 1-PORT KEYSTONE WALLPLATE WHT EA B 1.99$        10.0% 1.79$              N/A N/A
2601-03411-ADT 2-PORT KEYSTONE WALLPLATE WHT EA B 1.99$        10.0% 1.79$              N/A N/A
2601-03412-ADT 3-PORT KEYSTONE WALLPLATE WHT EA B 2.99$        10.0% 2.69$              N/A N/A
2601-03413-ADT 4-PORT KEYSTONE WALLPLATE WHT EA B 3.99$        10.0% 3.59$              N/A N/A
2601-03414-ADT 6-PORT KEYSTONE WALLPLATE WHT EA B 3.99$        10.0% 3.59$              N/A N/A
2601-03415-ADT 8-PORT KEYSTONE WALLPLATE WHT EA B 4.99$        10.0% 4.49$              N/A N/A
2601-03471-005 5ft CAT3 25-PAIR TELCO 50 TRUNK CBL M/M EA B 44.99$      10.0% 40.49$            N/A N/A
2601-03481-1.5 RP-SMA (M) TO N-TYPE (F) 1.5FT ADAPTER EA B 14.99$      10.0% 13.49$            N/A N/A
2601-03482-1.5 RP-TNC (M) TO N-TYPE (F) 1.5FT ADAPTER EA B 14.99$      10.0% 13.49$            N/A N/A
2601-03485-015 N-TYPE (M) TO N-TYPE (M) 15FT CABLE EA B 34.99$      10.0% 31.49$            N/A N/A
2601-03673-ADT 6P6C KEYSTONE INSERT COUPLER IVORY EA B 3.99$        10.0% 3.59$              N/A N/A
2601-03674-ADT RJ45 8P8C KEYSTONE INSERT COUPLER IVORY EA B 4.99$        10.0% 4.49$              N/A N/A
2601-03677-ADT RJ45 8P8C KEYSTONE INSERT COUPLER WHT EA B 4.99$        10.0% 4.49$              N/A N/A
2601-03710-000 1-PORT KEYSTONE WALLPLATE IVORY EA B 1.99$        10.0% 1.79$              N/A N/A
2601-03711-000 2-PORT KEYSTONE WALLPLATE IVORY EA B 2.49$        10.0% 2.24$              N/A N/A
2601-03712-000 3-PORT KEYSTONE WALLPLATE IVORY EA B 2.49$        10.0% 2.24$              N/A N/A
2601-03713-000 4-PORT KEYSTONE WALLPLATE IVORY EA B 3.99$        10.0% 3.59$              N/A N/A
2601-03714-000 6-PORT KEYSTONE WALLPLATE IVORY EA B 3.99$        10.0% 3.59$              N/A N/A
2601-03720-000 DECORA MULTIMEDIA INSERT 2-PORT IVORY EA B 1.99$        10.0% 1.79$              N/A N/A
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2601-03721-000 DECORA  MULTIMEDIA INSERT 2-PORT WHT EA B 1.99$        10.0% 1.79$              N/A N/A
2601-03722-000 DUPLEX 106 INSERT 2-PORT IVORY EA B 0.99$        10.0% 0.89$              N/A N/A
2601-03724-000 SINGLE GANG DECORA WALLPLATE IVORY EA B 1.99$        10.0% 1.79$              N/A N/A
2601-03725-000 SINGLE GANG DECORA WALLPLATE WHT EA B 1.99$        10.0% 1.79$              N/A N/A
2601-03726-000 DUAL GANG DECORA WALLPLATE IVORY EA B 2.99$        10.0% 2.69$              N/A N/A
2601-03728-000 DUAL GANG DECORA WALLPLATE WHT EA B 3.99$        10.0% 3.59$              N/A N/A
2601-03729-000 TRIPLE GANG DECORA WALLPLATE IVORY EA B 7.99$        10.0% 7.19$              N/A N/A
2601-03730-000 SINGLE GANG DECORA WALLPLATE BLACK EA B 1.99$        10.0% 1.79$              N/A N/A
2601-03736-000 WP SINGLE GANG AL WHITE DECORA EA B 9.99$        10.0% 8.99$              N/A N/A
2601-03739-000 NEMA 106 WALLPLATE SINGLE GANG WHT EA B 1.59$        10.0% 1.43$              N/A N/A
2601-03744-000 SLOTTED METAL THUMBSCREWS EA B 1.99$        10.0% 1.79$              N/A N/A
2601-03745-000 2U CBL MANAGEMENT PANEL with 5 D-RINGS EA B 39.99$      10.0% 35.99$            N/A N/A
2601-03746-000 2U HORIZONTAL CBL MANAGEMENT PANEL EA B 39.99$      10.0% 35.99$            N/A N/A
2601-03747-000 2U HORIZONTAL FRONT/REAR CBL MGMT PANEL EA B 69.99$      10.0% 62.99$            N/A N/A
2601-03748-000 35in VERTICAL CBL MANAGEMENT RACK EA B 119.99$    10.0% 107.99$          N/A N/A
2601-03784-ADT SINGLE GANG WALLPLATE MOUNTING BRACKET EA B 2.49$        10.0% 2.24$              N/A N/A
2601-03785-ADT DOUBLE GANG WALLPLATE MOUNTING BRACKET EA B 2.99$        10.0% 2.69$              N/A N/A
2601-03788-000 PUNCH DOWN TOOL W/ CBL STRIPPER KRONE EA B 4.99$        10.0% 4.49$              N/A N/A
2601-03790-ADT CAT5E 180 KEYSTONE JACK IVORY EA B 4.99$        10.0% 4.49$              N/A N/A
2601-03791-ADT CAT5E 180 KEYSTONE JACK WHT EA B 4.99$        10.0% 4.49$              N/A N/A
2601-03792-ADT CAT5E 180 KEYSTONE JACK GREY EA B 4.99$        10.0% 4.49$              N/A N/A
2601-03793-ADT CAT5E 180 KEYSTONE JACK BLK EA B 4.99$        10.0% 4.49$              N/A N/A
2601-03794-ADT CAT5E 180 KEYSTONE JACK RED EA B 4.99$        10.0% 4.49$              N/A N/A
2601-03795-ADT 300943180 KEYSTONE JACK ORNG EA B 4.99$        10.0% 4.49$              N/A N/A
2601-03796-ADT CAT5E 180 KEYSTONE JACK BLUE EA B 4.99$        10.0% 4.49$              N/A N/A
2601-03797-ADT CAT5E 180 KEYSTONE JACK GRN EA B 4.99$        10.0% 4.49$              N/A N/A
2601-03798-ADT CAT5E 180 KEYSTONE JACK YLW EA B 4.99$        10.0% 4.49$              N/A N/A
2601-03800-ADT CAT3 RJ12 KEYSTONE JACK IVORY EA B 3.99$        10.0% 3.59$              N/A N/A
2601-03801-ADT CAT3 RJ12 KEYSTONE JACK WHT EA B 4.99$        10.0% 4.49$              N/A N/A
2601-03810-ADT SNAP-IN BLANK KEYSTONE MODULE IVORY EA B 0.99$        10.0% 0.89$              N/A N/A
2601-03811-ADT SNAP-IN BNC KEYSTONE MODULE IVORY EA B 3.19$        10.0% 2.87$              N/A N/A
2601-03812-ADT SNAP-IN WHT RCA KEYSTONE MODULE IVORY EA B 3.83$        10.0% 3.45$              N/A N/A
2601-03814-ADT SNAP-IN F TYPE KEYSTONE MODULE IVORY EA B 2.99$        10.0% 2.69$              N/A N/A
2601-03815-ADT SNAP-IN ST FIBER KEYSTONE MODULE IVORY EA B 4.99$        10.0% 4.49$              N/A N/A
2601-03816-ADT SNAP-IN SC FIBER KEYSTONE MODULE IVORY EA B 4.99$        10.0% 4.49$              N/A N/A
2601-03818-ADT SNAP-IN BLK BANANA JACK KEYSTONE IVORY EA B 3.98$        10.0% 3.58$              N/A N/A
2601-03819-ADT SNAP-IN 3.5MM STEREO F/F KEYSTONE EA B 4.99$        10.0% 4.49$              N/A N/A
2601-03820-ADT SNAP-IN BLANK KEYSTONE MODULE WHT EA B 0.99$        10.0% 0.89$              N/A N/A
2601-03822-ADT SNAP-IN WHT RCA KEYSTONE MODULE WHT EA B 5.99$        10.0% 5.39$              N/A N/A
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2601-03823-ADT SNAP-IN S-VIDEO KEYSTONE MODULE WHT EA B 9.99$        10.0% 8.99$              N/A N/A
2601-03824-ADT SNAP-IN F TYPE KEYSTONE MODULE WHT EA B 2.99$        10.0% 2.69$              N/A N/A
2601-03825-ADT SNAP-IN ST FIBER KEYSTONE MODULE WHT EA B 4.99$        10.0% 4.49$              N/A N/A
2601-03826-ADT SNAP-IN SC FIBER KEYSTONE MODULE WHT EA B 4.99$        10.0% 4.49$              N/A N/A
2601-03828-ADT SNAP-IN BLK BANANA JACK KEYSTONE WHT EA B 4.99$        10.0% 4.49$              N/A N/A
2601-03830-ADT KEYSTONE SURFACE MOUNT BOX 1-PORT IVORY EA B 2.99$        10.0% 2.69$              N/A N/A
2601-03831-ADT 15-KEYSTONE SURFACE MOUNT BOX 1-PORT WHT EA B 2.99$        10.0% 2.69$              N/A N/A
2601-03832-ADT KEYSTONE SURFACE MOUNT BOX 2-PORT IVORY EA B 4.99$        10.0% 4.49$              N/A N/A
2601-03833-ADT KEYSTONE SURFACE MOUNT BOX 2-PORT WHT EA B 4.99$        10.0% 4.49$              N/A N/A
2601-03834-ADT CAT5E SURFACE MOUNT BOX 1-PORT IVORY EA B 8.99$        10.0% 8.09$              N/A N/A
2601-03835-ADT CAT5E SURFACE MOUNT BOX 1-PORT WHT EA B 8.99$        10.0% 8.09$              N/A N/A
2601-03836-ADT CAT5E SURFACE MOUNT BOX 2-PORT IVORY EA B 9.99$        10.0% 8.99$              N/A N/A
2601-03837-ADT CAT5E SURFACE MOUNT BOX 2-PORT WHT EA B 9.99$        10.0% 8.99$              N/A N/A
2601-03838-000 SINGLE GANG WALL BOX IVORY EA B 3.99$        10.0% 3.59$              N/A N/A
2601-03839-000 SINGLE GANG WALL BOX WHT EA B 4.99$        10.0% 4.49$              N/A N/A
2601-03848-ADT KEYSTONE SURFACE MOUNT BOX 12-PORT IVORY EA B 6.99$        10.0% 6.29$              N/A N/A
2601-03849-ADT KEYSTONE SURFACE MOUNT BOX 12-PORT WHT EA B 7.99$        10.0% 7.19$              N/A N/A
2601-03850-000 CAT5E 110-TYPE PATCH PANEL 12-PORT EA B 44.99$      10.0% 40.49$            N/A N/A
2601-03852-000 110-TYPE PATCH PANEL 24-PORT EA B 69.99$      10.0% 62.99$            N/A N/A
2601-03854-000 CAT5E 110-TYPE PATCH PANEL 48-PORT EA B 109.99$    10.0% 98.99$            N/A N/A
2601-03857-ADT BLANK KEYSTONE PATCHPANEL 12-PORT EA B 19.99$      10.0% 17.99$            N/A N/A
2601-03858-000 BLANK KEYSTONE PATCHPANEL 16-PORT EA B 24.99$      10.0% 22.49$            N/A N/A
2601-03859-000 BLANK KEYSTONE PATCH PANEL 24-PORT EA B 29.99$      10.0% 26.99$            N/A N/A
2601-03860-ADT BLANK KEYSTONE PATCH PANEL 32-PORT EA B 34.99$      10.0% 31.49$            N/A N/A
2601-03864-000 CAT5E SHIELDED PATCH PANEL 24-PORT EA B 119.99$    10.0% 107.99$          N/A N/A
2601-03865-000 X-CON CAT5E 110-TYPE PATCH BLOCK 12-PORT EA B 59.99$      10.0% 53.99$            N/A N/A
2601-03866-ADT X-CON PATCH BLOCK MOUNTING BRACKET EA B 6.99$        10.0% 6.29$              N/A N/A
2601-03954-000 DECORA 3 RCA MULTIMEDIA INSERT IVORY EA B 5.75$        10.0% 5.18$              N/A N/A
2601-03959-000 DECORA (2) RCA (1) F TYPE INSERT WHT EA B 3.98$        10.0% 3.58$              N/A N/A
2601-03964-000 DECORA BANANA JACK 2-PAIR INSERT WHT EA B 11.99$      10.0% 10.79$            N/A N/A
2601-04590-000 11-PIECE COMPUTER TOOL KIT EA B 17.99$      10.0% 16.19$            N/A N/A
2601-04591-000 20-PIECE COMPUTER TOOL KIT EA B 39.99$      10.0% 35.99$            N/A N/A
2601-04608-000 66 REPLACEMENT PUNCH DOWN BLADE EA B 15.99$      10.0% 14.39$            N/A N/A
2601-04609-000 66 and 110 REPLACEMENT BLADE PUNCH CUT EA B 15.99$      10.0% 14.39$            N/A N/A
2601-04610-000 110 and 88 REPLACEMENT BLADE PUNCH CUT EA B 15.99$      10.0% 14.39$            N/A N/A
2601-04611-000 66 and 110 REPLACEMENT BLADE PUNCH EA B 15.99$      10.0% 14.39$            N/A N/A
2601-04612-000 5-in-1 PRECISE CUTTER STRIPPER AWG 10-22 EA B 19.99$      10.0% 17.99$            N/A N/A
2601-04621-000 12in F CONN REMOVAL TOOL EA B 19.99$      10.0% 17.99$            N/A N/A
2601-04624-000 1RND/FLAT MULTI-CONDUCTOR CUT STRIP TOOL EA B 25.99$      10.0% 23.39$            N/A N/A
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2601-04627-000 DUAL BLADE RG58 RG59 RG6 RG6QS STRIPPER EA B 14.99$      10.0% 13.49$            N/A N/A
2601-04744-CON RJ45 10x10 MOD PLUG ROUND STRND CBL EA B 2.99$        10.0% 2.69$              N/A N/A
2601-04750-000 RJ45 PLUG COVER - 5.5mm OD GRAY - 50 PK EA B 12.99$      10.0% 11.69$            N/A N/A
2601-04751-000 RJ45 PLUG COVER - 5.5mm OD RED - 50 PK EA B 11.99$      10.0% 10.79$            N/A N/A
2601-04752-000 RJ45 PLUG COVER - 5.5mm OD YLW - 50 PK EA B 17.99$      10.0% 16.19$            N/A N/A
2601-04754-000 RJ45 PLUG COVER - 6.0mm OD GRAY - 50 PK EA B 17.99$      10.0% 16.19$            N/A N/A
2601-04755-000 RJ45 PLUG COVER - 6.0mm OD RED - 50 PK EA B 11.99$      10.0% 10.79$            N/A N/A
2601-04756-000 RJ45 PLUG COVER - 6.0mm OD YLW - 50 PK EA B 11.99$      10.0% 10.79$            N/A N/A
2601-04757-000 RJ45 PLUG COVER - 6.0mm OD BLUE - 50 PK EA B 14.99$      10.0% 13.49$            N/A N/A
2601-05955-000 110 IMPACT PUNCHDOWN TOOL EA B 61.99$      10.0% 55.79$            N/A N/A
2601-06691-ADT RJ45 10-PIN DB9F MOD ADPTR GREY EA B 8.99$        10.0% 8.09$              N/A N/A
2601-06924-099 30M ST-ST 62.5/125 OM1 DPX MM FIBER-ORG EA B 119.99$    10.0% 107.99$          N/A N/A
2601-07109-ADT RJ45 10-PIN DB9M MOD ADPTR GREY EA B 8.99$        10.0% 8.09$              N/A N/A
2601-07192-500 500ft 4 CONDUCTOR SILVER SATIN 28AWG UL EA B 69.99$      10.0% 62.99$            N/A N/A
2601-07193-1000 1000ft 4 CONDUCTOR SILVER SATIN 28AWG UL EA B 134.99$    10.0% 121.49$          N/A N/A
2601-07315-000 SOLID CANTILEVERED SHELF BLK 14in EA B 79.99$      10.0% 71.99$            N/A N/A
2601-07589-000 RACK 10-32 SCREWS NICKEL PLATED 20PK EA B 9.99$        10.0% 8.99$              N/A N/A
2601-07687-000 19in SOLID CENTER WEIGHT SHELF BLK EA B 99.99$      10.0% 89.99$            N/A N/A
2601-07688-000 2u 4IN-WALLMOUNT PATCHPANEL BRKT BLK EA B 38.99$      10.0% 35.09$            N/A N/A
2601-07689-000 4u WALLMOUNT PATCH PANEL BRACKET BLK EA B 54.99$      10.0% 49.49$            N/A N/A
2601-07879-CONN RJ45 PATCH CORD BOOT RED 25PK EA B 14.99$      10.0% 13.49$            N/A N/A
2601-07880-000 RJ45 PATCH CORD BOOT IVORY 25PK EA B 14.99$      10.0% 13.49$            N/A N/A
2601-07881-CONN RJ45 PATCH CORD BOOT BLUE 25PK EA B 14.99$      10.0% 13.49$            N/A N/A
2601-07882-CONN RJ45 PATCH CORD BOOT BLK 25PK EA B 14.99$      10.0% 13.49$            N/A N/A
2601-07887-CONN RJ45 PATCH CORD BOOT ORNG 25PK EA B 9.58$        10.0% 8.62$              N/A N/A
2601-07888-CONN RJ45 PATCH CORD BOOT GRN 25PK EA B 14.99$      10.0% 13.49$            N/A N/A
2601-07889-CONN RJ45 PATCH CORD BOOT YLW 25PK EA B 9.58$        10.0% 8.62$              N/A N/A
2601-07916-000 RACK 12-24 SCREWS BLK OXIDE 20PK EA B 9.99$        10.0% 8.99$              N/A N/A
2601-07948-000 78in VERTICAL CBL RACEWAY RACK ALUM EA B 189.99$    10.0% 170.99$          N/A N/A
2601-07953-000 VENTED CANTILEVERED SHELF BLK 19in EA B 99.99$      10.0% 89.99$            N/A N/A
2601-08465-000 SOLID CANTILEVERED SHELF BLK 19in EA B 84.99$      10.0% 76.49$            N/A N/A
2601-08538-026 8M ST-ST 62.5/125 OM1 DPX MM FIBER-ORG EA B 35.99$      10.0% 32.39$            N/A N/A
2601-08562-000 3u WALLMOUNT PATCHPANEL BRACKET BLK 4in EA B 42.99$      10.0% 38.69$            N/A N/A
2601-08607-033 10M FDDI-FDDI 62.5/125 MM FIBER-ORG EA B 149.99$    10.0% 134.99$          N/A N/A
2601-09442-24IN 24in MPC-2 TO MPC-2 CDROM AUDIO CBL EA B 5.99$        10.0% 5.39$              N/A N/A
2601-09480-ADT DB9M SERIAL ADD-A-PORT ADPTR w/BRACKET EA B 10.99$      10.0% 9.89$              N/A N/A
2601-09531-000 RJ45 PATCH CORD BOOT GREY 25PK EA B 14.99$      10.0% 13.49$            N/A N/A
2601-09621-000 RJ45 PATCH CORD BOOT WHT 25PK EA B 14.99$      10.0% 13.49$            N/A N/A
2601-09897-000 WALLMOUNT PATCH PANEL BRACKETS BLK 7x8 EA B 59.99$      10.0% 53.99$            N/A N/A
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2601-10087-000 4u FILLER PANEL BLK EA B 37.99$      10.0% 34.19$            N/A N/A
2601-10094-00 2u WALLMOUNT PATCHPANEL BRACKET 3.5x8 EA B 49.99$      10.0% 44.99$            N/A N/A
2601-10189-6IN 6in 7-PIN 180 TO 90 SERIAL ATA CBL EA B 9.99$        10.0% 8.99$              N/A N/A
2601-10208-000 RJ45 PATCH CORD BOOT PRPL 25PK EA B 14.99$      10.0% 13.49$            N/A N/A
2601-10505-000 42in CBL MGMNT RACK BLK 10/32 HOLES EA B 499.99$    10.0% 449.99$          N/A N/A
2601-11380-CON RJ45 CAT5 MOD PLUG RND STRANDED CBL 50PK EA B 29.99$      10.0% 26.99$            N/A N/A
2601-11381-CON RJ45 CAT5 MOD PLUG RND STRNDED CBL 100PK EA B 44.99$      10.0% 40.49$            N/A N/A
2601-13138-000 LANtest NETWORK MOD CBL TEST KIT EA B 99.99$      10.0% 89.99$            N/A N/A
2601-13349-000 TYTON RACEWAY 6ft x .75in IVORY EA B 12.99$      10.0% 11.69$            N/A N/A
2601-13351-000 TYTON RACEWAY 6ft x 1.25in IVORY EA B 17.99$      10.0% 16.19$            N/A N/A
2601-13353-ADT TYTON RACEWAY SPLICE COVER .75in IVORY EA B 3.99$        10.0% 3.59$              N/A N/A
2601-13354-000 TYTON RACEWAY SPLICE COVER 1.25in IVORY EA B 3.99$        10.0% 3.59$              N/A N/A
2601-13355-000 TYTON RACEWAY SPLICE COVER 1.75in IVORY EA B 3.99$        10.0% 3.59$              N/A N/A
2601-13356-000 TYTON RACEWAY CEILING DROP .75in IVORY EA B 7.99$        10.0% 7.19$              N/A N/A
2601-13357-000 TYTON RACEWAY 6ft x 1.75in IVORY EA B 22.99$      10.0% 20.69$            N/A N/A
2601-13358-000 TYTON RACEWAY CEILING DROP 1.25in IVORY EA B 7.99$        10.0% 7.19$              N/A N/A
2601-13359-000 TYTON RACEWAY CEILING DROP 1.75in IVORY EA B 7.99$        10.0% 7.19$              N/A N/A
2601-13360-000 TYTON RACEWAY END CAP .75in IVORY EA B 3.99$        10.0% 3.59$              N/A N/A
2601-13361-000 TYTON RACEWAY END CAP 1.25in IVORY EA B 3.99$        10.0% 3.59$              N/A N/A
2601-13362-000 TYTON RACEWAY END CAP 1.75in IVORY EA B 3.99$        10.0% 3.59$              N/A N/A
2601-13363-000 TYTON RACEWAY INSIDE CORNER .75in IVORY EA B 4.99$        10.0% 4.49$              N/A N/A
2601-13364-000 TYTON RACEWAY INSIDE CORNER 1.25in IVORY EA B 4.99$        10.0% 4.49$              N/A N/A
2601-13365-000 TYTON RACEWAY INSIDE CORNER 1.75in IVORY EA B 4.99$        10.0% 4.49$              N/A N/A
2601-13366-000 TYTON RACEWAY OUTSIDE CORNER .75in IVORY EA B 4.99$        10.0% 4.49$              N/A N/A
2601-13367-000 TYTON RACEWAY OUTSIDE CORNER 1.25in EA B 4.99$        10.0% 4.49$              N/A N/A
2601-13368-000 TYTON RACEWAY OUTSIDE CORNER 1.75in EA B 4.99$        10.0% 4.49$              N/A N/A
2601-13369-000 TYTON RACEWAY ELBOW CORNER .75in IVORY EA B 4.99$        10.0% 4.49$              N/A N/A
2601-13370-000 TYTON RACEWAY ELBOW CORNER 1.25in IVORY EA B 4.99$        10.0% 4.49$              N/A N/A
2601-13371-000 TYTON RACEWAY ELBOW CORNER 1.75in IVORY EA B 4.99$        10.0% 4.49$              N/A N/A
2601-13372-000 TYTON RACEWAYTEE COVER .75in IVORY EA B 4.99$        10.0% 4.49$              N/A N/A
2601-13374-000 TYTON RACEWAY TEE COVER 1.75in IVORY EA B 4.99$        10.0% 4.49$              N/A N/A
2601-13376-000 TYTON RACEWAY REDUCER 1.75 - .75in IVORY EA B 4.99$        10.0% 4.49$              N/A N/A
2601-13378-000 TYTON RACEWAY TEE COVER 1.25in IVORY EA B 4.99$        10.0% 4.49$              N/A N/A
2601-13379-000 SINGLE GANG 2IN HIGH JUNCTION BOX - IVR EA B 14.99$      10.0% 13.49$            N/A N/A
2601-13380-000 DUAL GANG 2.77IN HIGH JUNCTION BOX - IVR EA B 24.99$      10.0% 22.49$            N/A N/A
2601-13403-ADT USB INTERNAL AT MOTHERBOARD ADPTR 2PT EA B 14.99$      10.0% 13.49$            N/A N/A
2601-13604-000 19in KEYBOARD SLIDING SHELF w/ PAD BLK EA B 199.99$    10.0% 179.99$          N/A N/A
2601-14312-000 VENTED CENTER WEIGHT SHELF BLK 19in EA B 129.99$    10.0% 116.99$          N/A N/A
2601-16000-000 2 Pack - WM Uniduct 2700 Cover Clip-IV EA B 4.99$        10.0% 4.49$              N/A N/A
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2601-16001-000 2 Pack - WM Uniduct 2800 Cover Clip-IV EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16002-000 2 Pack - WM Uniduct 2900 Cover Clip-IV EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16003-000 2 Pack WM Uniduct 2700 Blank End Ftng-IV EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16004-000 2 Pack WM Uniduct 2800 Blank End Ftng-IV EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16005-000 2 Pack WM Uniduct 2900 Blank End Ftng-IV EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16006-000 Wiremold Uniduct 2700 Flat Elbow-IV EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16007-000 Wiremold Uniduct 2800 Flat Elbow-IV EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16008-000 Wiremold Uniduct 2900 Flat Elbow-IV EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16009-000 Wiremold Uniduct 2800 BndRad Flt Elbw-IV EA B 5.99$        10.0% 5.39$              N/A N/A
2601-16010-000 Wiremold Uniduct 2900 BndRad Flt Elbw-IV EA B 5.99$        10.0% 5.39$              N/A N/A
2601-16011-000 Wiremold Uniduct 2700 Tee Cover-IV EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16012-000 Wiremold Uniduct 2800 Tee Cover-IV EA B 19.99$      10.0% 17.99$            N/A N/A
2601-16013-000 Wiremold Uniduct 2900 Tee Cover-IV EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16014-000 Wiremold Uniduct 2800 Bend Rad Tee-IV EA B 5.99$        10.0% 5.39$              N/A N/A
2601-16015-000 Wiremold Uniduct 2900 Bend Rad Tee-IV EA B 5.99$        10.0% 5.39$              N/A N/A
2601-16016-000 Wiremold Uniduct 2700 Internal Elbow-IV EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16017-000 Wiremold Uniduct 2800 Internal Elbow-IV EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16018-000 Wiremold Uniduct 2900 Internal Elbow-IV EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16019-000 Wiremold Uniduct 2800 BndRad Int Elbw-IV EA B 5.99$        10.0% 5.39$              N/A N/A
2601-16020-000 Wiremold Uniduct 2900 BndRad Int Elbw-IV EA B 5.99$        10.0% 5.39$              N/A N/A
2601-16021-000 Wiremold Uniduct 2700 External Elbow-IV EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16022-000 Wiremold Uniduct 2800 External Elbow-IV EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16023-000 Wiremold Uniduct 2900 External Elbow-IV EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16024-000 Wiremold Uniduct 2800 BndRad ExtrnEbw-IV EA B 5.99$        10.0% 5.39$              N/A N/A
2601-16025-000 Wiremold Uniduct 2900 BndRad ExtrnEbw-IV EA B 5.99$        10.0% 5.39$              N/A N/A
2601-16026-000 Wiremold Uniduct 2700 Drp Celng Cnctr-IV EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16027-000 Wiremold Uniduct 2800 Drp Celng Cnctr-IV EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16028-000 Wiremold Uniduct 2900 Drp Celng Cnctr-IV EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16029-000 Wiremold Uniduct 2800 to 2700 Reducer-IV EA B 9.99$        10.0% 8.99$              N/A N/A
2601-16030-000 Wiremold Uniduct 2900 to 2800 Reducer-IV EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16031-000 Wiremold Uniduct 2900 to 2700 Reducer-IV EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16032-006 20 pack 6ft Wiremold Uniduct 2700-IV EA B 239.99$    10.0% 215.99$          N/A N/A
2601-16033-006 20 pack 6ft Wiremold Uniduct 2800-IV EA B 339.99$    10.0% 305.99$          N/A N/A
2601-16034-006 20 pack 6ft Wiremold Uniduct 2900-IV EA B 449.99$    10.0% 404.99$          N/A N/A
2601-16035-008 20 pack 8ft Wiremold Uniduct 2700-IV EA B 339.99$    10.0% 305.99$          N/A N/A
2601-16036-008 20 pack 8ft Wiremold Uniduct 2800-IV EA B 449.99$    10.0% 404.99$          N/A N/A
2601-16037-008 20 pack 8ft Wiremold Uniduct 2900-IV EA B 649.99$    10.0% 584.99$          N/A N/A
2601-16041-000 Wiremold Uniduct 1Gang ExtraDeep JBox-IV EA B 19.99$      10.0% 17.99$            N/A N/A
2601-16042-000 Wiremold Uniduct 2Gang ExtraDeep JBox-IV EA B 24.99$      10.0% 22.49$            N/A N/A
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2601-16043-000 Wiremold Uniduct 1Gang Deep JBox-IV EA B 12.99$      10.0% 11.69$            N/A N/A
2601-16044-000 Wiremold Uniduct 2Gang Deep JBox-IV EA B 19.99$      10.0% 17.99$            N/A N/A
2601-16045-000 2 Pack - WM Uniduct 2700 Cover Clip-WH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16046-000 2 Pack - WM Uniduct 2800 Cover Clip-WH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16047-000 2 Pack - WM Uniduct 2900 Cover Clip-WH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16048-000 2 Pack WM Uniduct 2700 Blank End Ftng-WH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16049-000 2 Pack WM Uniduct 2800 Blank End Ftng-WH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16050-000 2 Pack WM Uniduct 2900 Blank End Ftng-WH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16051-000 Wiremold Uniduct 2700 90D Flat Elbow-WH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16052-000 Wiremold Uniduct 2800 90D Flat Elbow-WH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16053-000 Wiremold Uniduct 2900 90D Flat Elbow-WH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16054-000 Wiremold Uniduct 2800 BndRad Flt Elbw-WH EA B 6.99$        10.0% 6.29$              N/A N/A
2601-16055-000 Wiremold Uniduct 2900 BndRad Flt Elbw-WH EA B 6.99$        10.0% 6.29$              N/A N/A
2601-16056-000 Wiremold Uniduct 2700 Tee-WH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16057-000 Wiremold Uniduct 2800 Tee-WH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16058-000 Wiremold Uniduct 2900 Tee-WH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16059-000 Wiremold Uniduct 2800 Bend Rad Tee-WH EA B 6.99$        10.0% 6.29$              N/A N/A
2601-16060-000 S29emold Uniduct 2900 Bend Rad Tee-WH EA B 6.99$        10.0% 6.29$              N/A N/A
2601-16061-000 Wiremold Uniduct 2700 Internal Elbow-WH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16062-000 Wiremold Uniduct 2800 Internal Elbow-WH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16063-000 Wiremold Uniduct 2900 Internal Elbow-WH EA B 19.99$      10.0% 17.99$            N/A N/A
2601-16064-000 Wiremold Uniduct 2800 BndRad Int Elbw-WH EA B 6.99$        10.0% 6.29$              N/A N/A
2601-16065-000 Wiremold Uniduct 2900 BndRad Int Elbw-WH EA B 6.99$        10.0% 6.29$              N/A N/A
2601-16066-000 Wiremold Uniduct 2700 External Elbow-WH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16067-000 Wiremold Uniduct 2800 External Elbow-WH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16068-000 Wiremold Uniduct 2900 External Elbow-WH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16069-000 Wiremold Uniduct 2800 BndRad ExtrnEbw-WH EA B 6.99$        10.0% 6.29$              N/A N/A
2601-16070-000 Wiremold Uniduct 2900 BndRad ExtrnEbw-WH EA B 6.99$        10.0% 6.29$              N/A N/A
2601-16071-000 Wiremold Uniduct 2700 Drp Celng Cntcr-WH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16072-000 Wiremold Uniduct 2800 Drp Celng Cntcr-WH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16073-000 Wiremold Uniduct 2900 Drp Celng Cntcr-WH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16074-000 Wiremold Uniduct 2800 to 2700 Reducer-WH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16075-000 Wiremold Uniduct 2900 to 2800 Reducer-WH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16076-000 Wiremold Uniduct 2900 to 2700 Reducer-WH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16077-006 20 pack 6ft Wiremold Uniduct 2700-WH EA B 239.99$    10.0% 215.99$          N/A N/A
2601-16078-006 20 pack 6ft Wiremold Uniduct 2800-WH EA B 339.99$    10.0% 305.99$          N/A N/A
2601-16079-006 20 pack 6ft Wiremold Uniduct 2900-WH EA B 449.99$    10.0% 404.99$          N/A N/A
2601-16080-008 20 pack 8ft Wiremold Uniduct 2700-WH EA B 339.99$    10.0% 305.99$          N/A N/A
2601-16081-008 20 pack 8ft Wiremold Uniduct 2800-WH EA B 449.99$    10.0% 404.99$          N/A N/A
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2601-16082-008 20 pack 8ft Wiremold Uniduct 2900-WH EA B 649.99$    10.0% 584.99$          N/A N/A
2601-16086-000 Wiremold Uniduct 1Gang XtraDeep JBox -WH EA B 19.99$      10.0% 17.99$            N/A N/A
2601-16087-000 Wiremold Uniduct 2Gang XtraDeep JBox -WH EA B 24.99$      10.0% 22.49$            N/A N/A
2601-16088-000 Wiremold Uniduct 1Gang Deep JBox-WH EA B 12.99$      10.0% 11.69$            N/A N/A
2601-16089-000 Wiremold Uniduct 2Gang Deep JBox-WH EA B 19.99$      10.0% 17.99$            N/A N/A
2601-16090-000 2 Pack WM Uniduct 2700 Cover Clip-FogWH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16091-000 2 Pack WM Uniduct 2800 Cover Clip-FogWH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16092-000 2 Pack WM Uniduct 2900 Cover Clip-FogWH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16093-000 2Pack WM Uniduct 2700 BlnkEnd Ftng-FogWH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16094-000 2Pack WM Uniduct 2800 BlnkEnd Ftng-FogWH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16095-000 2Pack WM Uniduct 2900 BlnkEnd Ftng-FogWH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16096-000 Wiremold Uniduct 2700 90D Flt Elbw-FogWH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16097-000 Wiremold Uniduct 2800 90D Flt Elbw-FogWH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16098-000 Wiremold Uniduct 2900 90D Flt Elbw-FogWH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16099-000 Wiremold Uniduct 2800 BndRadFltEbw-FogWH EA B 6.99$        10.0% 6.29$              N/A N/A
2601-16100-000 Wiremold Uniduct 2900 BndRadFltEbw-FogWH EA B 6.99$        10.0% 6.29$              N/A N/A
2601-16101-000 Wiremold Uniduct 2700 Tee-FogWH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16102-000 Wiremold Uniduct 2800 Tee-FogWH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16103-000 Wiremold Uniduct 2900 Tee-FogWH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16104-000 Wiremold Uniduct 2800 Bend Rad Tee-FogWH EA B 6.99$        10.0% 6.29$              N/A N/A
2601-16105-000 Wiremold Uniduct 2900 Bend Rad Tee-FogWH EA B 6.99$        10.0% 6.29$              N/A N/A
2601-16106-000 Wiremold Uniduct 2700 Intrnl Elbow-FogWH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16107-000 Wiremold Uniduct 2800 Intrnl Elbow-FogWH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16108-000 Wiremold Uniduct 2900 Intrnl Elbow-FogWH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16109-000 Wiremold Uniduct 2800 BndRad InEbw-FogWH EA B 6.99$        10.0% 6.29$              N/A N/A
2601-16110-000 Wiremold Uniduct 2900 BndRad InEbw-FogWH EA B 6.99$        10.0% 6.29$              N/A N/A
2601-16111-000 Wiremold Uniduct 2700 Extrnl Elbow-FogWH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16112-000 Wiremold Uniduct 2800 Extrnl Elbow-FogWH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16113-000 Wiremold Uniduct 2900 Extrnl Elbow-FogWH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16114-000 Wiremold Uniduct 2800 BndRadExtEbw-FogWH EA B 6.99$        10.0% 6.29$              N/A N/A
2601-16115-000 Wiremold Uniduct 2900 BndRadExtEbw-FogWH EA B 6.99$        10.0% 6.29$              N/A N/A
2601-16116-000 Wiremold Uniduct 2700 DrpClngCnctr-FogWH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16117-000 Wiremold Uniduct 2800 DrpClngCnctr-FogWH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16118-000 Wiremold Uniduct 2900 DrpClngCnctr-FogWH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16119-000 Wiremold Uniduct 2800 to2700 Rducr-FogWH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16120-000 Wiremold Uniduct 2900 to2800 Rducr-FogWH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16121-000 Wiremold Uniduct 2900 to2700 Rducr-FogWH EA B 4.99$        10.0% 4.49$              N/A N/A
2601-16122-006 20 pack 6ft Wiremold Uniduct 2700-FogWH EA B 239.99$    10.0% 215.99$          N/A N/A
2601-16123-006 20 pack 6ft Wiremold Uniduct 2800-FogWH EA B 339.99$    10.0% 305.99$          N/A N/A
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2601-16124-006 20 pack 6ft Wiremold Uniduct 2900-FogWH EA B 449.99$    10.0% 404.99$          N/A N/A
2601-16125-008 20 pack 8ft Wiremold Uniduct 2700-FogWH EA B 339.99$    10.0% 305.99$          N/A N/A
2601-16126-008 20 pack 8ft Wiremold Uniduct 2800-FogWH EA B 449.99$    10.0% 404.99$          N/A N/A
2601-16127-008 20 pack 8ft Wiremold Uniduct 2900-FogWH EA B 649.99$    10.0% 584.99$          N/A N/A
2601-16128-000 SWING OUT WALL MOUNT RACK BLK 12u x 18in EA B 229.99$    10.0% 206.99$          N/A N/A
2601-16131-000 Wiremold Uniduct 1Gang XtDeep JBox-FogWH EA B 19.99$      10.0% 17.99$            N/A N/A
2601-16132-000 Wiremold Uniduct 2Gang XtDeep JBox-FogWH EA B 24.99$      10.0% 22.49$            N/A N/A
2601-16133-000 Wiremold Uniduct 1Gang Deep JBox-FogWH EA B 12.99$      10.0% 11.69$            N/A N/A
2601-16134-000 Wiremold Uniduct 2Gang Deep JBox-FogWH EA B 19.99$      10.0% 17.99$            N/A N/A
2601-16617-010 10ft CISCO DTE RS232 LFH60M DB25M CBL EA B 59.99$      10.0% 53.99$            N/A N/A
2601-16635-000 LAVA DUAL 16650 DB9 SERIAL CARD PCI 2PT EA B 97.99$      10.0% 88.19$            N/A N/A
2601-16816-017 5M SC-SC 9/125 OS1/2 DPX SM FBR-YW EA B 50.99$      10.0% 45.89$            N/A N/A
2601-17100-000 OneFit A/V100 EA B 1,899.99$ 10.0% 1,709.99$       N/A N/A
2601-17101-000 OneFit A/V101 EA B 1,899.99$ 10.0% 1,709.99$       N/A N/A
2601-17110-000 OneFit A/V110 EA B 1,999.99$ 10.0% 1,799.99$       N/A N/A
2601-17111-000 OneFit A/V111 EA B 1,999.99$ 10.0% 1,799.99$       N/A N/A
2601-17607-000 12u x 20in WALLMOUNT CABINET PLEXI DOOR EA B 649.99$    10.0% 584.99$          N/A N/A
2601-17667-000 RACK 12-24 SCREWS NICKEL PLATED 20PK EA B 9.99$        10.0% 8.99$              N/A N/A
2601-17808-000 SWING OUT WALL MOUNT RACK BLK 25u x 18in EA B 349.99$    10.0% 314.99$          N/A N/A
2601-18443-000 1u x 6in-WALLMOUNT PATCHPANEL BRKT BLK EA B 49.99$      10.0% 44.99$            N/A N/A
2601-18444-000 2u x 12in-WALLMOUNT PATCHPANEL BRKT BLK EA B 54.99$      10.0% 49.49$            N/A N/A
2601-18454-000 VENTED CANTILEVERED SHELF BLK 12in EA B 74.99$      10.0% 67.49$            N/A N/A
2601-19568-000 61in BOLT-DOWN RELAY RACK BLK 12/24 HOLE EA B 239.99$    10.0% 215.99$          N/A N/A
2601-19579-000 RJ11 RJ45 CRIMP TOOL WITH CBL STRIPPER EA B 39.99$      10.0% 35.99$            N/A N/A
2601-19589-000 3u WALLMOUNT PATCHPANEL BRACKET BLK 12in EA B 59.99$      10.0% 53.99$            N/A N/A
2601-19735-000 SWING OUT WALL MOUNT RACK BLK 20u x 18in EA B 259.99$    10.0% 233.99$          N/A N/A
2601-19952-000 ROUND CABLE AND WIRE CUTTER EA B 14.99$      10.0% 13.49$            N/A N/A
2601-19957-000 PUNCH DOWN TOOL EA B 49.99$      10.0% 44.99$            N/A N/A
2601-19958-050 50ft STEEL FISH TAPE - 1/8in EA B 29.99$      10.0% 26.99$            N/A N/A
2601-20036-050 50FT CAT5E SNAGLESS UTP CABLE-GRN EA B 29.99$      10.0% 26.99$            N/A N/A
2601-20037-050 50FT CAT5E SNAGLESS UTP CABLE-BLU EA B 29.99$      10.0% 26.99$            N/A N/A
2601-20038-050 50FT CAT5E SNAGLESS UTP CABLE-BLK EA B 29.99$      10.0% 26.99$            N/A N/A
2601-20057-000 2u CONVERSION ADPTR BRACKET 23in to 19in EA B 32.99$      10.0% 29.69$            N/A N/A
2601-21019-000 5u CONVERSION ADPTR BRACKET 23in to 19in EA B 33.99$      10.0% 30.59$            N/A N/A
2601-21066-000 3u CONVERSION ADPTR BRACKET 23in tp 19in EA B 34.99$      10.0% 31.49$            N/A N/A
2601-21439-000 26u x 20in WALLMOUNT CABINET PLEXI DOOR EA B 959.99$    10.0% 863.99$          N/A N/A
2601-21445-000 26u x 14in WALLMOUNT CABINET W/ DOOR BLK EA B 789.99$    10.0% 710.99$          N/A N/A
2601-21446-000 26u x 20in WALLMOUNT CABINET W/ DOOR BLK EA B 1,149.99$ 10.0% 1,034.99$       N/A N/A
2601-21448-000 12u x 20in WALLMOUNT CABINET SOLID DOOR EA B 629.99$    10.0% 566.99$          N/A N/A
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2601-21456-000 2u WALLMOUNT PATCHPANEL BRACKET BLK 6in EA B 38.99$      10.0% 35.09$            N/A N/A
2601-21457-000 3u WALLMOUNT PATCHPANEL BRACKET BLK 6in EA B 35.98$      10.0% 32.38$            N/A N/A
2601-21458-000 4u WALLMOUNT PATCHPANEL BRACKET BLK 6in EA B 47.99$      10.0% 43.19$            N/A N/A
2601-21459-000 3u WALLMOUNT PATCHPANEL BRACKET BLK 8in EA B 47.99$      10.0% 43.19$            N/A N/A
2601-26985-000 DUPLEX SC 62/125 MM LOOPBACK EA B 34.99$      10.0% 31.49$            N/A N/A
2601-26986-000 DUPLEX LC 62/125 MM LOOPBACK EA B 34.99$      10.0% 31.49$            N/A N/A
2601-26987-000 DUPLEX SC 50/125 MM LOOPBACK EA B 34.99$      10.0% 31.49$            N/A N/A
2601-26988-000 DUPLEX LC 50/125 MM LOOPBACK EA B 34.99$      10.0% 31.49$            N/A N/A
2601-27266-025 25FT CAT5E MOLDED STP CABLE-BLU EA B 27.99$      10.0% 25.19$            N/A N/A
2601-27292-050 50ft 16AWG BULK SPKR CBL EA B 28.99$      10.0% 26.09$            N/A N/A
2601-27293-100 100ft 16AWG BULK SPKR CBL EA B 32.99$      10.0% 29.69$            N/A N/A
2601-27294-500 500ft 16AWG BULK SPKR CBL EA B 136.99$    10.0% 123.29$          N/A N/A
2601-27295-025 25ft 16AWG BULK SPKR CBL EA B 12.99$      10.0% 11.69$            N/A N/A
2601-27305-000 RG6 F TYPE CRIMP-ON CONN GOLD EA B 4.99$        10.0% 4.49$              N/A N/A
2601-27340-1000 1000ft CAT5E SOLID PLENUM CMP CBL BLUE EA B 349.99$    10.0% 314.99$          N/A N/A
2601-27341-500 500ft CAT5E SOLID PLENUM CMP CBL BLUE EA B 199.99$    10.0% 179.99$          N/A N/A
2601-27342-1000 1000ft CAT5E SOLID PLENUM CMP CBL GREY EA B 349.99$    10.0% 314.99$          N/A N/A
2601-27343-500 500ft CAT5E SOLID PLENUM CMP CBL GREY EA B 199.99$    10.0% 179.99$          N/A N/A
2601-27344-1000 1000ft CAT5E SOLID PLENUM CMP CBL WHT EA B 349.99$    10.0% 314.99$          N/A N/A
2601-27345-500 500ft CAT5E SOLID PLENUM CMP CBL WHT EA B 199.99$    10.0% 179.99$          N/A N/A
2601-27350-1000 1000ft CAT5E SOLID PVC CMR CBL BLUE EA B 159.99$    10.0% 143.99$          N/A N/A
2601-27351-500 500ft CAT5E SOLID PVC CMR CBL BLUE EA B 84.99$      10.0% 76.49$            N/A N/A
2601-27352-1000 1000ft CAT5E SOLID PVC CMR CBL GREY EA B 144.99$    10.0% 130.49$          N/A N/A
2601-27353-500 500ft CAT5E SOLID PVC CMR CBL GREY EA B 84.99$      10.0% 76.49$            N/A N/A
2601-27354-1000 1000ft CAT5E SOLID PVC CMR CBL WHT EA B 159.99$    10.0% 143.99$          N/A N/A
2601-27355-500 500ft CAT5E SOLID PVC CMR CBL WHT EA B 84.99$      10.0% 76.49$            N/A N/A
2601-27356-1000 1000ft CAT5E SOLID PVC CMR CBL RED EA B 159.99$    10.0% 143.99$          N/A N/A
2601-27357-500 500ft CAT5E SOLID PVC CMR CBL RED EA B 84.99$      10.0% 76.49$            N/A N/A
2601-27358-500 500ft CAT5E 350Mhz STRANDED PVC GREY EA B 99.99$      10.0% 89.99$            N/A N/A
2601-27359-1000 1000ft CAT5E 350Mhz STRANDED PVC GREY EA B 164.99$    10.0% 148.49$          N/A N/A
2601-27372-000 WORKSTATION REPAIR TOOL KIT EA B 104.99$    10.0% 94.49$            N/A N/A
2601-27385-000 NETWORK INSTALLATION TOOL KIT EA B 299.99$    10.0% 269.99$          N/A N/A
2601-27414-000 SINGLE CAT5E CONFIGURED WALLPLATE WHT EA B 9.99$        10.0% 8.99$              N/A N/A
2601-27415-ADT SINGLE CAT5E CONFIGURED WALLPLATE IVORY EA B 9.99$        10.0% 8.99$              N/A N/A
2601-27416-ADT DUAL CAT5E CONFIGURED WALLPLATE WHT EA B 13.99$      10.0% 12.59$            N/A N/A
2601-27417-ADT DUAL CAT5E CONFIGURED WALLPLATE IVORY EA B 13.99$      10.0% 12.59$            N/A N/A
2601-27418-ADT DUAL CAT5E + CAT3 RJ12 WALLPLATE WHT EA B 10.98$      10.0% 9.88$              N/A N/A
2601-27419-ADT DUAL CAT5E + CAT3 RJ12 WALLPLATE IVORY EA B 5.10$        10.0% 4.59$              N/A N/A
2601-27424-1000 1000ft CAT5E 350Mhz STRANDED PVC BLUE EA B 164.99$    10.0% 148.49$          N/A N/A
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2601-27426-1000 1000ft CAT5E 350Mhz STRANDED PVC GRN EA B 164.99$    10.0% 148.49$          N/A N/A
2601-27428-1000 1000ft CAT5E 350Mhz STRANDED PVC RED EA B 164.99$    10.0% 148.49$          N/A N/A
2601-27430-1000 1000ft CAT5E 350Mhz STRANDED PVC YLW EA B 164.99$    10.0% 148.49$          N/A N/A
2601-27432-1000 1000ft CAT5E SHIELDED SOLID PVC CBL GREY EA B 379.99$    10.0% 341.99$          N/A N/A
2601-27534-066 20M MTRJ-MTRJ 62.5/125 OM1 DPX MM -ORG EA B 69.99$      10.0% 62.99$            N/A N/A
2601-27555-000 FIBER CHECKER PRO EA B 209.99$    10.0% 188.99$          N/A N/A
2601-27556-CONN RJ11 6x4 MOD PLUG FLAT STRND CBL 10PK EA B 3.99$        10.0% 3.59$              N/A N/A
2601-27557-CONN RJ11 6x4 MOD PLUG FLAT STRND CBL 25PK EA B 8.99$        10.0% 8.09$              N/A N/A
2601-27558-CON RJ11 6x4 MOD PLUG FLAT STRND CBL 50PK EA B 16.99$      10.0% 15.29$            N/A N/A
2601-27559-CONN RJ11 6x4 MOD PLUG FLAT STRND CBL 100PK EA B 31.99$      10.0% 28.79$            N/A N/A
2601-27560-CONN RJ11 6x4 MOD PLUG for RND SOLID CBL 10PK EA B 7.99$        10.0% 7.19$              N/A N/A
2601-27561-CON RJ11 6x4 MOD PLUG for RND SOLID CBL 25PK EA B 15.99$      10.0% 14.39$            N/A N/A
2601-27562-CONN RJ11 6x4 MOD PLUG for RND SOLID CBL 50PK EA B 27.99$      10.0% 25.19$            N/A N/A
2601-27564-000 RJ12 6x6 MOD PLUG FLAT STRND CBL 10PK EA B 6.99$        10.0% 6.29$              N/A N/A
2601-27565-CONN RJ12 6x6 MOD PLUG FLAT STRND CBL 25PK EA B 11.99$      10.0% 10.79$            N/A N/A
2601-27566-000 RJ12 6x6 MOD PLUG FLAT STRND CBL 50PK EA B 22.99$      10.0% 20.69$            N/A N/A
2601-27567-CON RJ12 6x6 MOD PLUG FLAT STRND CBL 100PK EA B 36.99$      10.0% 33.29$            N/A N/A
2601-27568-CONN RJ12 6x6 MOD PLUG for RND SOLID CBL 10PK EA B 7.99$        10.0% 7.19$              N/A N/A
2601-27569-CON RJ12 6x6 MOD PLUG for RND SOLID CBL 25PK EA B 14.99$      10.0% 13.49$            N/A N/A
2601-27570-000 RJ12 6x6 MOD PLUG for RND SOLID CBL 50PK EA B 27.99$      10.0% 25.19$            N/A N/A
2601-27571-CON RJ12 6x6 MOD PLUG - RND SOLID CBL 100PK EA B 44.99$      10.0% 40.49$            N/A N/A
2601-27572-CON RJ45 CAT5E MOD PLUG RND SLD/STRND 10PK EA B 14.99$      10.0% 13.49$            N/A N/A
2601-27574-000 RJ45 CAT5E MOD PLUG RND SLD/STRND 50PK EA B 37.99$      10.0% 34.19$            N/A N/A
2601-27575-CONN RJ45 CAT5E MOD PLUG RND SLD/STRND 100PK EA B 64.99$      10.0% 58.49$            N/A N/A
2601-27576-CON RJ45 STP CAT5 MOD PLUG RND SLD/STR 10PK EA B 22.99$      10.0% 20.69$            N/A N/A
2601-27577-CON RJ45 STP CAT5 MOD PLUG RND SLD/STR 25PK EA B 54.99$      10.0% 49.49$            N/A N/A
2601-27578-000 RJ45 STP CAT5 MOD PLUG RND SLD/STR 50PK EA B 99.99$      10.0% 89.99$            N/A N/A
2601-27579-CONN RJ45 STP CAT5 MOD PLUG RND SLD/STR 100PK EA B 162.99$    10.0% 146.69$          N/A N/A
2601-27580-CONN RJ45 TOOLLESS IDC PLUGS - 10 PACK EA B 23.98$      10.0% 21.58$            N/A N/A
2601-27581-CON RJ45 TOOLLESS IDC PLUGS - 50 PACK EA B 144.99$    10.0% 130.49$          N/A N/A
2601-28428-KIT KIT 5C 100MHZ CAT5E CABLE, CONN, TOOL EA B 159.99$    10.0% 143.99$          N/A N/A
2601-28695-025 25FT CAT5E MOLDED STP CABLE-BLK EA B 25.99$      10.0% 23.39$            N/A N/A
2601-29171-025 25ft 12AWG VELOCITY BULK SPKR CBL EA B 24.99$      10.0% 22.49$            N/A N/A
2601-29172-050 50ft 12AWG VELOCITY BULK SPKR CBL EA B 44.99$      10.0% 40.49$            N/A N/A
2601-29173-100 100ft 12AWG VELOCITY BULK SPKR CBL EA B 84.99$      10.0% 76.49$            N/A N/A
2601-29174-250 250ft 12AWG VELOCITY BULK SPKR CBL EA B 179.99$    10.0% 161.99$          N/A N/A
2601-29175-500 500ft 12AWG VELOCITY BULK SPKR CBL EA B 349.99$    10.0% 314.99$          N/A N/A
2601-29190-003 1M LC-SC 9/125 OS1/2 DPX SM FBR-YW EA B 32.99$      10.0% 29.69$            N/A N/A
2601-29191-003 1M LC-LC 9/125 OS1/2 DPX SM FBR-YW EA B 44.99$      10.0% 40.49$            N/A N/A
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2601-29192-ADT 0.2M Slimport to HDMI Cable with Power EA B 29.99$      10.0% 26.99$            N/A N/A
2601-29203-025 25ft Shielded Plenum Speaker Wire 18AWG EA B 19.99$      10.0% 17.99$            N/A N/A
2601-29204-050 50ft Shielded Plenum Speaker Wire 18AWG EA B 38.99$      10.0% 35.09$            N/A N/A
2601-29205-100 100ft Shielded Plenum Speaker Wire 18AWG EA B 65.99$      10.0% 59.39$            N/A N/A
2601-29206-250 250ft Shielded Plenum Speaker Wire 18AWG EA B 157.99$    10.0% 142.19$          N/A N/A
2601-29207-500 500ft Shielded Plenum Speaker Wire 18AWG EA B 299.99$    10.0% 269.99$          N/A N/A
2601-29292-500 500ft CAT5E PVC NETWORK INSTALL KIT EA B 190.99$    10.0% 171.89$          N/A N/A
2601-29293-1000 1000ft CAT5E PVC NETWORK INSTALL KIT EA B 229.99$    10.0% 206.99$          N/A N/A
2601-29310-ADT CAT6 90 KEYSTONE JACK IVORY EA B 6.99$        10.0% 6.29$              N/A N/A
2601-29311-ADT CAT6 90 KEYSTONE JACK WHT EA B 6.99$        10.0% 6.29$              N/A N/A
2601-29313-ADT CAT6 90 KEYSTONE JACK BLK EA B 6.99$        10.0% 6.29$              N/A N/A
2601-29314-ADT CAT6 90 KEYSTONE JACK RED EA B 6.99$        10.0% 6.29$              N/A N/A
2601-29315-ADT CAT6 90 KEYSTONE JACK ORNG EA B 6.99$        10.0% 6.29$              N/A N/A
2601-29316-ADT CAT6 90 KEYSTONE JACK BLUE EA B 6.99$        10.0% 6.29$              N/A N/A
2601-29317-ADT CAT6 90 KEYSTONE JACK GRN EA B 6.99$        10.0% 6.29$              N/A N/A
2601-29318-ADT CAT6 90 KEYSTONE JACK YLW EA B 6.99$        10.0% 6.29$              N/A N/A
2601-29358-ADT Wireless AV Receiver EA B 69.99$      10.0% 62.99$            N/A N/A
2601-29400-000 PSIBER CBL TRACKER NETWORK ID KIT EA B 174.99$    10.0% 157.49$          N/A N/A
2601-29406-000 PSIBER LANMASTER 25 DELUXE LINK TESTER EA B 279.99$    10.0% 251.99$          N/A N/A
2601-29409-000 NWCPSIBER LANMASTER 30 ACCESSORY KIT EA B 29.99$      10.0% 26.99$            N/A N/A
2601-29431-000 PSIBER PINGER PLUS NETWORK IP TESTER EA B 499.99$    10.0% 449.99$          N/A N/A
2601-29432-000 LANMASTER 35 POWER AND LINK TESTER EA B 569.99$    10.0% 512.99$          N/A N/A
2601-29468-ADT Wireless AV Presentation Solution EA B 82.99$      10.0% 74.69$            N/A N/A
2601-29469-000 C2G Miracast Wireless Integrator Kit EA B 94.99$      10.0% 85.49$            N/A N/A
2601-29575-000 MOD CBL TERMINATION & TEST KIT EA B 59.99$      10.0% 53.99$            N/A N/A
2601-29782-CONN 45 DEG SCREW ON SPKR PIN CONN 4PK EA B 10.98$      10.0% 9.88$              N/A N/A
2601-29809-1000 1000ft RG6 2X SHIELD COAX INSTALL KIT EA B 256.99$    10.0% 231.29$          N/A N/A
2601-29833-500 500ft RG6 DOUBLE SHIELD COAX INSTALL KIT EA B 148.99$    10.0% 134.09$          N/A N/A
2601-29834-250 250ft RG6 DOUBLE SHIELD COAX INSTALL KIT EA B 122.99$    10.0% 110.69$          N/A N/A
2601-29836-500 500ft RG6 QUAD SHIELD COAX INSTALL KIT EA B 154.99$    10.0% 139.49$          N/A N/A
2601-29837-250 250ft RG6 QUAD SHIELD COAX INSTALL KIT EA B 107.99$    10.0% 97.19$            N/A N/A
2601-29839-500 500ft RG6 COAX INSTAL KIT W/ TESTER EA B 179.99$    10.0% 161.99$          N/A N/A
2601-29840-250 250ft RG6 COAX INSTAL KIT W/ TESTER EA B 154.99$    10.0% 139.49$          N/A N/A
2601-29841-1000 1000ft RG6Q COAX KIT W/ TESTER EA B 256.99$    10.0% 231.29$          N/A N/A
2601-29842-500 500ft RG6 COAX INSTALL KIT W/ TESTER EA B 189.99$    10.0% 170.99$          N/A N/A
2601-29843-250 250ft RG6 COAX INSTALL KIT W/ TESTER EA B 161.99$    10.0% 145.79$          N/A N/A
2601-29850-000 8in SCREW-MOUNT HOOK AND LOOP TIES 10PK EA B 7.99$        10.0% 7.19$              N/A N/A
2601-29851-000 12in SCREW-MOUNT HOOK AND LOOP TIES 10PK EA B 12.99$      10.0% 11.69$            N/A N/A
2601-29852-000 10ft HOOK AND LOOP CBL WRAP EA B 6.99$        10.0% 6.29$              N/A N/A
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2601-29853-025 25ft HOOK AND LOOP CBL WRAP EA B 15.99$      10.0% 14.39$            N/A N/A
2601-29854-11IN 11in HOOK AND LOOP CBL STRAPS BLK 12PK EA B 8.99$        10.0% 8.09$              N/A N/A
2601-29856-000 11in HOOK AND LOOP STRAPS MULTI-CLR 12PK EA B 8.99$        10.0% 8.09$              N/A N/A
2601-29858-000 6in HOOK AND LOOP CBL STRAPS BLK 12PK EA B 4.99$        10.0% 4.49$              N/A N/A
2601-29859-000 6in HOOK AND LOOP CBL STRAPS RED 12PK EA B 7.99$        10.0% 7.19$              N/A N/A
2601-29860-000 6in HOOK AND LOOP CBL STRAPS BROWN 12PK EA B 4.99$        10.0% 4.49$              N/A N/A
2601-31796-026 8M SC-ST 9/125 DPX OS1/2 SM FBR-YW EA B 57.99$      10.0% 52.19$            N/A N/A
2601-32261-100 100ft 25C FLAT RIBBON CBL BULK EA B 59.99$      10.0% 53.99$            N/A N/A
2601-32262-100 100ft 50C FLAT RIBBON CBL BULK EA B 136.99$    10.0% 123.29$          N/A N/A
2601-32266-1000 1000ft 10 CONDUCTOR FOIL PVC 24AWG BULK EA B 914.99$    10.0% 823.49$          N/A N/A
2601-32267-1000 1000ft 12 CONDUCTOR FOIL PVC 24AWG BULK EA B 1,252.99$ 10.0% 1,127.69$       N/A N/A
2601-32268-1000 1000ft 15 CONDUCTOR FOIL PVC 24AWG BULK EA B 999.99$    10.0% 899.99$          N/A N/A
2601-32270-1000 1000ft 4 CONDUCTOR FOIL PVC 24AWG BULK EA B 834.99$    10.0% 751.49$          N/A N/A
2601-32271-1000 1000ft 7 CONDUCTOR FOIL PVC 24AWG BULK EA B 996.99$    10.0% 897.29$          N/A N/A
2601-32388-1000 1000ft CAT5E SHIELDED SOLID PVC BLUE EA B 249.99$    10.0% 224.99$          N/A N/A
2601-32591-1000 1000FT SOLID CAT6 BLUE PVC JACKET EA B 209.99$    10.0% 188.99$          N/A N/A
2601-32592-1000 1000FT SOLID CAT6 GRAY PVC JACKET EA B 209.99$    10.0% 188.99$          N/A N/A
2601-32593-500 500FT SOLID CAT6 BLUE PVC JACKET EA B 129.99$    10.0% 116.99$          N/A N/A
2601-32594-500 500FT SOLID CAT6 GRAY PVC JACKET EA B 129.99$    10.0% 116.99$          N/A N/A
2601-32601-1000 1000ft CAT6 550 MHZ SOLID PVC - BLUE EA B 379.99$    10.0% 341.99$          N/A N/A
2601-32603-1000 1000ft CAT6a 600 MHZ SOLID PLENUM - BLUE EA B 999.99$    10.0% 899.99$          N/A N/A
2601-33100-ADT KEYSTONE PUNCHDOWN PUCK CABLES TO GO EA B 4.99$        10.0% 4.49$              N/A N/A
2601-35200-ADT CAT5E 90 KEYSTONE JACK IVORY EA B 4.99$        10.0% 4.49$              N/A N/A
2601-35201-ADT CAT5E 90 KEYSTONE JACK WHT EA B 4.99$        10.0% 4.49$              N/A N/A
2601-35202-ADT CAT5E 90 KEYSTONE JACK GREY EA B 4.99$        10.0% 4.49$              N/A N/A
2601-35203-ADT CAT5E 90 KEYSTONE JACK BLK EA B 4.99$        10.0% 4.49$              N/A N/A
2601-35204-ADT CAT5E 90 KEYSTONE JACK RED EA B 4.99$        10.0% 4.49$              N/A N/A
2601-35205-ADT CAT5E 90 KEYSTONE JACK ORNG EA B 4.99$        10.0% 4.49$              N/A N/A
2601-35206-ADT CAT5E 90 KEYSTONE JACK BLUE EA B 4.99$        10.0% 4.49$              N/A N/A
2601-35207-ADT CAT5E 90 KEYSTONE JACK GRN EA B 3.99$        10.0% 3.59$              N/A N/A
2601-35208-ADT CAT5E 90 KEYSTONE JACK YLW EA B 4.99$        10.0% 4.49$              N/A N/A
2601-35209-ADT CAT6 180 KEYSTONE JACK IVORY EA B 3.18$        10.0% 2.86$              N/A N/A
2601-35210-ADT CAT6 180 KEYSTONE JACK WHT EA B 6.99$        10.0% 6.29$              N/A N/A
2601-35211-ADT CAT6 180 KEYSTONE JACK BLUE EA B 6.99$        10.0% 6.29$              N/A N/A
2601-35212-ADT CAT6 SHIELDED 180 KEYSTONE JACK EA B 8.49$        10.0% 7.64$              N/A N/A
2601-35217-ADT CAT6 SHIELDED 90 KEYSTONE JACK EA B 8.49$        10.0% 7.64$              N/A N/A
2601-35218-ADT CAT6 TOOLESS KEYSTONE JACK IVORY EA B 7.99$        10.0% 7.19$              N/A N/A
2601-35219-ADT CAT6 TOOLESS KEYSTONE JACK WHITE EA B 7.99$        10.0% 7.19$              N/A N/A
2601-35221-ADT CAT6 TOOLESS SHIELDED KEYSTONE JACK EA B 8.49$        10.0% 7.64$              N/A N/A
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2601-35222-ADT CAT5E 90 KEYSTONE HALF SHIELDED EA B 3.18$        10.0% 2.86$              N/A N/A
2601-35224-ADT CAT5E TOOLESS KEYSTONE WO PCB IVORY EA B 3.83$        10.0% 3.45$              N/A N/A
2601-35225-ADT CAT5E TOOLESS KEYSTONE WO PCB WHITE EA B 5.99$        10.0% 5.39$              N/A N/A
2601-35226-ADT CAT5E TOOLESS KEYSTONE WO PCB BLUE EA B 5.99$        10.0% 5.39$              N/A N/A
2601-35227-ADT CAT5E TOOLESS KEYSTONE HALF SHIELDED EA B 7.49$        10.0% 6.74$              N/A N/A
2601-35228-ADT CAT5E TOOLESS KEYSTONE FULLY SHIELDED EA B 7.99$        10.0% 7.19$              N/A N/A
2601-37006-000 8-PORT TELCO 110IDC WIRING MODULE EA B 26.98$      10.0% 24.28$            N/A N/A
2601-37010-000 8-PORT TELCO 110IDC MODULE W/ DSL FILTER EA B 64.99$      10.0% 58.49$            N/A N/A
2601-37012-000 8-PORT CAT5E PATCHPANEL WIRING MODULE EA B 39.98$      10.0% 35.98$            N/A N/A
2601-37015-ADT 8-WAY RF SPLITTER WIRING MODULE EA B 27.99$      10.0% 25.19$            N/A N/A
2601-37023-001 20 WPC STEREO VOLUME CONTROL EA B 59.99$      10.0% 53.99$            N/A N/A
2601-37035-ADT 3.5mm KEYSTONE ADAPTER 2 CONDUCTOR EA B 4.99$        10.0% 4.49$              N/A N/A
2601-37036-ADT 3.5mm KEYSTONE ADAPTER 3 CONDUCTOR EA B 4.99$        10.0% 4.49$              N/A N/A
2601-37049-ADT RJ45 NETWORK JACK SPLITTER  KIT EA B 29.99$      10.0% 26.99$            N/A N/A
2601-37050-000 24 PORT CAT6 110 PATCH PANEL EA B 99.99$      10.0% 89.99$            N/A N/A
2601-37051-000 48 PORT CAT6 110 PATCH PANEL EA B 164.99$    10.0% 148.49$          N/A N/A
2601-37056-000 S-VIDEO DECORA WALLPLATE WHT EA B 14.99$      10.0% 13.49$            N/A N/A
2601-37070-000 RED BLUE GRN RCA DECOR WALLPLATE WHT EA B 13.99$      10.0% 12.59$            N/A N/A
2601-37081-000 2 PAIR SPKR POST DECORA WALLPLATE IVORY EA B 19.99$      10.0% 17.99$            N/A N/A
2601-37091-000 HD15 + 3.5MM WAL PLATE-WHITE EA B 17.99$      10.0% 16.19$            N/A N/A
2601-37092-000 HD15 + 3.5MM WAL PLATE-IVORY EA B 17.99$      10.0% 16.19$            N/A N/A
2601-37093-000 1 PORT SINGLE GANG FACE PLATE STAINLESS EA B 6.99$        10.0% 6.29$              N/A N/A
2601-37094-000 2 PORT SINGLE GANG FACE PLATE STAINLESS EA B 7.99$        10.0% 7.19$              N/A N/A
2601-37095-000 3 PORT SINGLE GANG FACE PLATE STAINLESS EA B 10.99$      10.0% 9.89$              N/A N/A
2601-37096-000 4 PORT SINGLE GANG FACE PLATE STAINLESS EA B 10.99$      10.0% 9.89$              N/A N/A
2601-37097-000 4 PORT DUAL GANG FACE PLATE STAINLESS EA B 12.99$      10.0% 11.69$            N/A N/A
2601-37098-000 6 PORT DUAL GANG FACE PLATE STAINLESS EA B 7.99$        10.0% 7.19$              N/A N/A
2601-37099-000 8 PORT DUAL GANG FACE PLATE STAINLESS EA B 8.99$        10.0% 8.09$              N/A N/A
2601-37100-000 DB9 D-SUB FACE PLATE EA B 4.99$        10.0% 4.49$              N/A N/A
2601-38001-4IN 4.5in FLUSH WIRE CUTTER EA B 5.99$        10.0% 5.39$              N/A N/A
2601-38002-4.5IN 4.5in LONG NOSE PLIERS EA B 4.99$        10.0% 4.49$              N/A N/A
2601-38010-000 COAX CRIMPING TOOL RG59 RG62 RG6 EA B 19.99$      10.0% 17.99$            N/A N/A
2601-38012-000 CBL CUTTING SHEAR EA B 6.99$        10.0% 6.29$              N/A N/A
2601-38013-000 6 PIECE PRECISION SCREWDRIVER SET EA B 12.99$      10.0% 11.69$            N/A N/A
2601-38014-000 16 PIECE JEWELER SCREWDRIVER SET EA B 19.99$      10.0% 17.99$            N/A N/A
2601-38026-000 RG6Q HEX CRIMP TOOL FOR SHIELDED CONNS EA B 31.99$      10.0% 28.79$            N/A N/A
2601-38027-000 LEAD FREE SOLDER 99.3 TIN 0.7 COPPER 1LB EA B 39.99$      10.0% 35.99$            N/A N/A
2601-38072-018 SONICWAVE  10AWG OFC SPEAKER CABLE 18FT EA B 114.99$    10.0% 103.49$          N/A N/A
2601-38537-006 6FT DB9F-9PMD SHARP RS232 PROJECTOR CBL EA B 29.99$      10.0% 26.99$            N/A N/A
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2601-38538-006 6FT DB9F-8PMD MITSUBISHI RS232 PROJ CBL EA B 34.99$      10.0% 31.49$            N/A N/A
2601-38539-006 6FT DB9F-3PMD VIEWSONIC PROJECTOR CBL EA B 29.99$      10.0% 26.99$            N/A N/A
2601-39001-000 PC CBL TESTER PRO ATA EA B 246.99$    10.0% 222.29$          N/A N/A
2601-39002-000 LANSMART TDR CBL TESTER EA B 449.99$    10.0% 404.99$          N/A N/A
2601-39004-000 SOHOTEST-E RESIDENTIAL CBL TESTER EA B 44.99$      10.0% 40.49$            N/A N/A
2601-39006-000 GIGATEST-E 10/100/1000 CBL CHECKER EA B 69.99$      10.0% 62.99$            N/A N/A
2601-39903-000 5IN Ceiling Speaker 8Ohm White EA B 42.99$      10.0% 38.69$            N/A N/A
2601-39904-000 6IN Ceiling Speaker 8Ohm White EA B 47.99$      10.0% 43.19$            N/A N/A
2601-39905-000 5IN Wallmount Speaker 8Ohm Black EA B 58.99$      10.0% 53.09$            N/A N/A
2601-39906-000 4IN Wallmount Speaker 8Ohm Black EA B 53.99$      10.0% 48.59$            N/A N/A
2601-39907-000 5IN  Ceiling Speaker 70v White EA B 53.99$      10.0% 48.59$            N/A N/A
2601-39908-000 5IN Wall Speaker 70v/8 Ohm Black EA B 69.99$      10.0% 62.99$            N/A N/A
2601-39909-000 Pair Plenum Ceiling Bridge+Enclosure 6IN EA B 78.99$      10.0% 71.09$            N/A N/A
2601-39910-000 5 inch speaker mount pair EA B 54.99$      10.0% 49.49$            N/A N/A
2601-40218-ADT AV CONTROLLER IR BREAKOUT ADAPTER EA B 9.99$        10.0% 8.99$              N/A N/A
2601-40345-000 SINGLE GANG DECORA WALLPLATE WHITE NYLON EA B 1.99$        10.0% 1.79$              N/A N/A
2601-40348-000 TRULINK 2-PORT AV CONTROLLER EA B 279.99$    10.0% 251.99$          N/A N/A
2601-40352-000 DVI + 3.5mm Decora Wall Plate in White EA B 32.99$      10.0% 29.69$            N/A N/A
2601-40354-000 DVI Decora Wall Plate in White EA B 29.99$      10.0% 26.99$            N/A N/A
2601-40355-000 Single Gang Easy Mount Low Voltage WP EA B 9.99$        10.0% 8.99$              N/A N/A
2601-40430-KIT IR REPEATER KIT EA B 79.99$      10.0% 71.99$            N/A N/A
2601-40533-ADT PLENUM AMPLIFIER 40 WATT STEREO EA B 209.99$    10.0% 188.99$          N/A N/A
2601-40539-000 WALL/CEILING MOUNT SPEAKERS EA B 99.99$      10.0% 89.99$            N/A N/A
2601-40540-000 GRID CLIPS 4 PER PACKAGE EA B 19.99$      10.0% 17.99$            N/A N/A
2601-40594-000 SINGLE GANG OPEN WALLPLATE EA B 6.99$        10.0% 6.29$              N/A N/A
2601-40674-ADT BNC TERMINATOR 75 OHM 10 PK EA B 22.99$      10.0% 20.69$            N/A N/A
2601-40675-ADT F TERMINATOR 75 OHM 10 PK EA B 11.99$      10.0% 10.79$            N/A N/A
2601-40696-KIT Infrared (IR) Standard Repeater Kit EA B 54.99$      10.0% 49.49$            N/A N/A
2601-40699-000 EIGHT PORT DECORA COMPATIBLE RACK MOUNT EA B 79.99$      10.0% 71.99$            N/A N/A
2601-40744-000 Universal HDMI Cable Lock EA B 5.99$        10.0% 5.39$              N/A N/A
2601-40880-000 Audio Amplifier 50W 4/8 Ohm EA B 279.99$    10.0% 251.99$          N/A N/A
2601-40881-000 Audio Amplifier 50W 70V EA B 299.99$    10.0% 269.99$          N/A N/A
2601-41011-000 DECORA 3RCA PASSTHRU WHITE WALL PLATE EA B 14.99$      10.0% 13.49$            N/A N/A
2601-41020-ADT 2150 MHZ TWO-WAY SPLITTER EA B 12.99$      10.0% 11.69$            N/A N/A
2601-41021-ADT 2150 MHZ  THREE-WAY SPLITTER EA B 14.99$      10.0% 13.49$            N/A N/A
2601-41022-ADT 2150 MHZ  FOUR-WAY SPLITTER EA B 17.99$      10.0% 16.19$            N/A N/A
2601-41062-000 TWO LINE TELEPHONE SPLITTER L1 + L2 EA B 3.99$        10.0% 3.59$              N/A N/A
2601-41074-CON COMPRESSION F CONN O-RING RG6 10PK EA B 16.99$      10.0% 15.29$            N/A N/A
2601-41075-CON COMPRESSION F CONN O-RING RG6 QUAD 10PK EA B 16.99$      10.0% 15.29$            N/A N/A
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2601-41081-CON HEX CRIMP F CONN for RG6 10PK EA B 12.99$      10.0% 11.69$            N/A N/A
2601-41082-CON HEX CRIMP F CONN for RG6Q 10PK EA B 11.99$      10.0% 10.79$            N/A N/A
2601-41084-CON HEX CRIMP F CONN for RG6 20PK EA B 17.99$      10.0% 16.19$            N/A N/A
2601-41085-CON HEX CRIMP F CONN for RG6Q 20PK EA B 9.99$        10.0% 8.99$              N/A N/A
2601-41087-CON HEX CRIMP F CONN for RG6 50PK EA B 34.99$      10.0% 31.49$            N/A N/A
2601-41088-CON HEX CRIMP F CONN for RG6Q 50PK EA B 23.99$      10.0% 21.59$            N/A N/A
2601-41090-CON HEX CRIMP F CONN for RG6 100PK EA B 55.99$      10.0% 50.39$            N/A N/A
2601-41091-CON HEX CRIMP F CONN for RG6Q 100PK EA B 49.99$      10.0% 44.99$            N/A N/A
2601-41108-000 Speaker 2 X 2 Drop In 8 Ohm EA B 99.99$      10.0% 89.99$            N/A N/A
2601-41109-000 Speaker 2 X 2 Drop In 25/70V EA B 109.99$    10.0% 98.99$            N/A N/A
2601-41116-CON RG59 RCA COMPRESSION CONN 10PK EA B 27.99$      10.0% 25.19$            N/A N/A
2601-41117-CON RG59 RCA COMPRESSION CONN 20PK EA B 44.99$      10.0% 40.49$            N/A N/A
2601-41118-CON RG59 RCA COMPRESSION CONN 50PK EA B 105.99$    10.0% 95.39$            N/A N/A
2601-41119-CON RG6 RCA COMPRESSION CONN 10PK EA B 24.99$      10.0% 22.49$            N/A N/A
2601-41120-CON RG6 RCA COMPRESSION CONN 20PK EA B 44.99$      10.0% 40.49$            N/A N/A
2601-41121-CON RG6 RCA COMPRESSION CONN 50PK EA B 105.99$    10.0% 95.39$            N/A N/A
2601-41125-CON RG6 BNC COMPRESSION CONN 10PK EA B 32.99$      10.0% 29.69$            N/A N/A
2601-41128-CON RG59 F TYPE COMP.CONN W/ O-RING 10PK EA B 10.99$      10.0% 9.89$              N/A N/A
2601-41153-000 RCA MALE TO RJ45 FEMALE EA B 29.99$      10.0% 26.99$            N/A N/A
2601-41298-000 Speaker 1 X 2 Drop In 8 Ohm EA B 99.99$      10.0% 89.99$            N/A N/A
2601-41299-000 Speaker 1 X 2 Drop In 25/70V EA B 109.99$    10.0% 98.99$            N/A N/A
2601-41320-000 AU Bluetooth Rock Speaker EA B 139.99$    10.0% 125.99$          N/A N/A
2601-41321-000 HD Bluetooth Audio Receiver with NFC EA B 59.99$      10.0% 53.99$            N/A N/A
2601-41322-000 USB Bluetooth Receiver EA B 34.99$      10.0% 31.49$            N/A N/A
2601-41323-000 USB Bluetooth Receiver Kit EA B 42.99$      10.0% 38.69$            N/A N/A
2601-41404-000 Pulling Eye EA B 19.99$      10.0% 17.99$            N/A N/A
2601-42200-ADT N-MALE TO N-MALE ADAPTER EA B 7.99$        10.0% 7.19$              N/A N/A
2601-42203-ADT N-MALE TO RP-SMA JACK ADAPTER EA B 7.99$        10.0% 7.19$              N/A N/A
2601-42205-ADT N-MALE TO SMA MALE ADAPTER EA B 7.99$        10.0% 7.19$              N/A N/A
2601-42206-ADT N-FEMALE TO N-FEMALE ADAPTER EA B 7.99$        10.0% 7.19$              N/A N/A
2601-42208-ADT N-FEMALE TO RP-TNC PLUG ADAPTER EA B 7.99$        10.0% 7.19$              N/A N/A
2601-42209-ADT N-FEMALE TO RP-SMA JACK ADAPTER EA B 7.99$        10.0% 7.19$              N/A N/A
2601-42210-ADT N-FEMALE TO SMA-FEMALE ADAPTER EA B 7.99$        10.0% 7.19$              N/A N/A
2601-42212-ADT TNC-MALE TO N-FEMALE ADAPTER EA B 7.99$        10.0% 7.19$              N/A N/A
2601-42213-ADT RP-TNC JACK TO RP-TNC JACK ADAPTER EA B 7.99$        10.0% 7.19$              N/A N/A
2601-42215-ADT BNC-FEMALE TO N-FEMALE ADAPTER EA B 7.99$        10.0% 7.19$              N/A N/A
2601-42216-ADT BNC-FEMALE TO N-MALE ADAPTER EA B 7.99$        10.0% 7.19$              N/A N/A
2601-42218-ADT SMA-MALE TO SMA-MALE ADAPTER EA B 4.46$        10.0% 4.01$              N/A N/A
2601-42219-ADT RP-SMA PLUG TO N-FEMALE ADAPTER EA B 7.99$        10.0% 7.19$              N/A N/A
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2601-42220-ADT RP-SMA PLUG TO N-MALE ADAPTER EA B 7.99$        10.0% 7.19$              N/A N/A
2601-43032-000 4in CBL TIES 100PK EA B 5.99$        10.0% 5.39$              N/A N/A
2601-43033-000 6in CBL TIES 100PK EA B 6.99$        10.0% 6.29$              N/A N/A
2601-43034-000 7.5in CBL TIES 100PK EA B 9.99$        10.0% 8.99$              N/A N/A
2601-43035-000 11.5in CBL TIES 100PK EA B 12.99$      10.0% 11.69$            N/A N/A
2601-43036-000 4in BLK CBL TIES 100PK EA B 5.99$        10.0% 5.39$              N/A N/A
2601-43037-000 6in BLK CBL TIES 100PK EA B 6.99$        10.0% 6.29$              N/A N/A
2601-43038-000 7.5" BLK CBL TIES 100 PK EA B 9.99$        10.0% 8.99$              N/A N/A
2601-43039-000 11.5in BLK CBL TIES 100PK EA B 13.99$      10.0% 12.59$            N/A N/A
2601-43040-000 6in SCREW MOUNTABLE CBL TIES 50PK EA B 7.99$        10.0% 7.19$              N/A N/A
2601-43041-000 8in SCREW MOUNTABLE CBL TIES 50PK EA B 9.99$        10.0% 8.99$              N/A N/A
2601-43042-000 4in RELEASABLE REUSABLE CBL TIES 50PK EA B 4.99$        10.0% 4.49$              N/A N/A
2601-43043-000 6in RELEASABLE REUSABLE CBL TIES 50PK EA B 6.99$        10.0% 6.29$              N/A N/A
2601-43044-000 7.75in RELEASABLE REUSABLE CBL TIES 50PK EA B 8.99$        10.0% 8.09$              N/A N/A
2601-43046-000 CBL TIE SADDLE 25PK EA B 2.99$        10.0% 2.69$              N/A N/A
2601-43047-000 CBL TIE MOUNT 25PK EA B 7.99$        10.0% 7.19$              N/A N/A
2601-43048-000 .125in NYLON CBL CLAMP 50PK EA B 3.99$        10.0% 3.59$              N/A N/A
2601-43049-000 .25in NYLON CBL CLAMP 50PK EA B 3.99$        10.0% 3.59$              N/A N/A
2601-43050-000 .5in NYLON CBL CLAMP 50PK EA B 4.99$        10.0% 4.49$              N/A N/A
2601-43052-000 .5in Self-Adhesive Cable Clamp - 50pk EA B 24.99$      10.0% 22.49$            N/A N/A
2601-43053-000 .68 in SELF ADHESIVE CBL CLAMP 50PK EA B 29.99$      10.0% 26.99$            N/A N/A
2601-43060-250 250ft RG6 DUAL SHIELD COAX CBL EA B 84.99$      10.0% 76.49$            N/A N/A
2601-43061-500 500ft RG6 DUAL SHIELD COAX CBL EA B 99.99$      10.0% 89.99$            N/A N/A
2601-43062-1000 1000ft RG6 DUAL SHIELD COAX CBL EA B 189.99$    10.0% 170.99$          N/A N/A
2601-43063-250 250ft RG6Q QUAD SHIELD COAX CBL EA B 59.99$      10.0% 53.99$            N/A N/A
2601-43064-500 500ft RG6Q QUAD SHIELD COAX CBL EA B 99.99$      10.0% 89.99$            N/A N/A
2601-43065-1000 1000ft RG6Q QUAD SHIELD COAX CBL EA B 189.99$    10.0% 170.99$          N/A N/A
2601-43066-250 250ft DUAL RG6Q QUAD SHIELD COAXIAL CBL EA B 79.99$      10.0% 71.99$            N/A N/A
2601-43067-500 500ft DUAL RG6Q QUAD SHIELD COAX CBL EA B 122.98$    10.0% 110.68$          N/A N/A
2601-43068-1000 1000ft DUAL RG6Q QUAD SHIELD COAXIAL CBL EA B 319.99$    10.0% 287.99$          N/A N/A
2601-43091-1000 1000ft CAT6 550MHz SOLID PLENUM GRAY EA B 529.99$    10.0% 476.99$          N/A N/A
2601-43092-1000 1000ft CAT6 550MHz SOLID PLENUM BLUE EA B 529.99$    10.0% 476.99$          N/A N/A
2601-43104-1000 1000ft CAT6 STRANDED PVC BLUE EA B 209.99$    10.0% 188.99$          N/A N/A
2601-43105-500 500ft CAT6 STRANDED PVC BLUE EA B 129.99$    10.0% 116.99$          N/A N/A
2601-43107-500 500ft CAT6 STRANDED PVC GRAY EA B 129.99$    10.0% 116.99$          N/A N/A
2601-43110-500 KIT 500ft CAT6 BLU CBL, CONN, TOOL, TSTR EA B 234.99$    10.0% 211.49$          N/A N/A
2601-43111-500 KIT 500ft CAT6 GRY CBL, CONN, TOOL, TSTR EA B 239.99$    10.0% 215.99$          N/A N/A
2601-43113-250 250ft SIAMESE RG59/U W/ 18/2 POWER CABLE EA B 144.99$    10.0% 130.49$          N/A N/A
2601-43114-500 500ft SIAMESE RG59/U W/ 18/2 POWER CABLE EA B 269.99$    10.0% 242.99$          N/A N/A
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2601-43115-1000 1000ft SIAMESE RG59/U W/ 18/2 POWER CBL EA B 499.99$    10.0% 449.99$          N/A N/A
2601-43200-000 4in NYLON CABLE TIES GRAY - 100 PACK EA B 3.99$        10.0% 3.59$              N/A N/A
2601-43201-000 6in NYLON CABLE TIES GRAY - 100 PACK EA B 6.99$        10.0% 6.29$              N/A N/A
2601-43202-000 7.5in NYLON CABLE TIES GRAY - 100 PACK EA B 11.99$      10.0% 10.79$            N/A N/A
2601-43204-000 4in NYLON CABLE TIES RED - 100 PACK EA B 3.99$        10.0% 3.59$              N/A N/A
2601-43206-000 7.5in NYLON CABLE TIES RED - 100 PACK EA B 11.99$      10.0% 10.79$            N/A N/A
2601-43209-000 6in NYLON CABLE TIES YELLOW - 100 PACK EA B 14.99$      10.0% 13.49$            N/A N/A
2601-43210-000 7.5in NYLON CABLE TIES YELLOW - 100 PACK EA B 11.99$      10.0% 10.79$            N/A N/A
2601-43212-000 4in NYLON CABLE TIES BLUE - 100 PACK EA B 4.99$        10.0% 4.49$              N/A N/A
2601-43213-000 6in NYLON CABLE TIES BLUE - 100 PACK EA B 14.99$      10.0% 13.49$            N/A N/A
2601-43214-000 7.5in NYLON CABLE TIES BLUE - 100 PACK EA B 11.99$      10.0% 10.79$            N/A N/A
2601-43215-000 11.5in NYLON CABLE TIES BLUE - 100 PACK EA B 14.99$      10.0% 13.49$            N/A N/A
2601-43220-000 4in RELEASABLE CABLE TIES BLACK 50-PACK EA B 4.99$        10.0% 4.49$              N/A N/A
2601-43221-000 6in RELEASABLE CABLE TIES BLACK 50-PACK EA B 6.99$        10.0% 6.29$              N/A N/A
2601-43222-000 7.5in RELEASABLE CABLE TIES BLACK 50-PK EA B 13.99$      10.0% 12.59$            N/A N/A
2601-43223-000 11.5in RELEASABLE CABLE TIES BLACK 50-PK EA B 12.99$      10.0% 11.69$            N/A N/A
2601-43231-000 CABLE WRAP BLACK - 50 PACK EA B 51.99$      10.0% 46.79$            N/A N/A
2601-60155-000 Fiber Pulling Eye Rapid Run Optical EA B 19.99$      10.0% 17.99$            N/A N/A
2601-98070-000 AC/DC Adapter Support Item 40099 EA B 14.99$      10.0% 13.49$            N/A N/A
2601-98071-000 CUSTOM ADAPTER (FOR 40099) EA B 19.99$      10.0% 17.99$            N/A N/A
2601-98073-000 Keyplate Support Item 40348 EA B 4.99$        10.0% 4.49$              N/A N/A
2601-98074-000 Two Pos Terminal Support Item 40099 EA B 4.99$        10.0% 4.49$              N/A N/A
2601-98075-000 DC POWER CABLE PLUG (FOR 40099) EA B 4.99$        10.0% 4.49$              N/A N/A
2601-98078-000 Rubberized Buttons Support Item 40099 EA B 7.99$        10.0% 7.19$              N/A N/A
2601-98079-006 6ft DC Power Cable Plug - Plenum EA B 17.99$      10.0% 16.19$            N/A N/A
2601-98083-000 Blank Rubberized KeysController 40099 EA B 7.99$        10.0% 7.19$              N/A N/A
2601-98085-000 RJ45 CAP EA B 2.99$        10.0% 2.69$              N/A N/A
2601-98156-000 Custom Adapter for 40348 MCIA2 EA B 44.99$      10.0% 40.49$            N/A N/A
4001-09483-010 10ft SCSI1 DB25M C50M SYSTEM CBL EA B 39.99$      10.0% 35.99$            N/A N/A
4002-03559-004 M TO SCSI1 C50M CBL EA B 29.99$      10.0% 26.99$            N/A N/A
4002-03563-3.5 3.5ft SCSI2 MD50 M/M CBL EA B 34.99$      10.0% 31.49$            N/A N/A
4002-03564-006 6ft SCSI2 MD50 M/M CBL EA B 47.99$      10.0% 43.19$            N/A N/A
4003-07858-003 3ft SCSI3 ULTRA2 LVD/SE MD68 M/M CBL TS EA B 39.99$      10.0% 35.99$            N/A N/A
4003-07859-006 6ft SCSI3 ULTRA2 LVD/SE MD68 M/M CBL TS EA B 54.99$      10.0% 49.49$            N/A N/A
4003-07862-003 3ft SCSI3 MD68 M/M CBL LC EA B 47.99$      10.0% 43.19$            N/A N/A
4003-07864-006 6ft SCSI3 MD68 M/M CBL LC EA B 54.99$      10.0% 49.49$            N/A N/A
4003-08175-010 10ft SCSI3 MD68 M/M CBL LC EA B 59.99$      10.0% 53.99$            N/A N/A
4003-08176-003 3ft SCSI3 MD68M LC TO SCSI2 MD50M CBL EA B 30.99$      10.0% 27.89$            N/A N/A
4003-08252-003 3ft SCSI3 MD68M TS TO SCSI2 MD50M CBL EA B 34.99$      10.0% 31.49$            N/A N/A
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4003-08694-000 INTERNAL SCSI3 MD68M TS ACT TERM w/LED EA B 28.99$      10.0% 26.09$            N/A N/A
4003-09515-ADT EXTERNAL SCSI3 MD68M LC SCSI2 MD50F ADPT EA B 49.99$      10.0% 44.99$            N/A N/A
4003-13179-ADT EXTERNAL SCSI3 MD68M TS DIFFERENTL TERM EA B 34.99$      10.0% 31.49$            N/A N/A
4003-13192-ADT EXTERNAL MD50F MD68M TS ADPTR EA B 21.99$      10.0% 19.79$            N/A N/A
4003-13308-ADT SCSI3 MD68 F/F SLIM GENDER CHANGER TS EA B 28.99$      10.0% 26.09$            N/A N/A
4003-17016-000 EXTERNAL SCSI ULTRA160 MD68M LVD/SE TERM EA B 42.99$      10.0% 38.69$            N/A N/A
4003-20847-18IN 1.5ft LVD/SE VHDCI .8mm 68 M/M CBL EA B 74.99$      10.0% 67.49$            N/A N/A
4003-28140-001 1ft LVD/SE MD68M/M SCSI CBL W/ FE EA B 44.99$      10.0% 40.49$            N/A N/A
4003-28142-003 3ft LVD/SE MD68M/M SCSI CBL W/ FE EA B 54.99$      10.0% 49.49$            N/A N/A
4003-28144-012 12ft LVD/SE MD68M/M SCSI CBL W/ FE EA B 112.99$    10.0% 101.69$          N/A N/A
4004-20709-003 3ft VHDCI .8mm 68M TO SCSI3 MD68M TS CBL EA B 67.99$      10.0% 61.19$            N/A N/A
4004-20710-006 6ft VHDCI .8mm 68M TO SCSI3 MD68M TS CBL EA B 74.99$      10.0% 67.49$            N/A N/A
4004-20848-003 3ft LVD/SE VHDCI .8mm 68 M/M CBL EA B 80.99$      10.0% 72.89$            N/A N/A
4004-20849-006 6ft LVD/SE VHDCI .8mm 68 M/M CBL EA B 89.99$      10.0% 80.99$            N/A N/A
4004-28157-006 6ft VHDCI .8mm 68M TO SCSI2 MD50M CBL EA B 94.99$      10.0% 85.49$            N/A N/A
4004-28293-1.5 1.5ft VHDCI .8mm 68M TO SCSI3 MD68M EA B 72.99$      10.0% 65.69$            N/A N/A
4004-28295-006 6ft VHDCI .8mm 68M TO MD68M CBL EA B 94.99$      10.0% 85.49$            N/A N/A
4004-28296-010 12ft VHDCI .8mm 68M TO MD68M CBL EA B 124.99$    10.0% 112.49$          N/A N/A
5302-52184-006 6ft CMG DB9 Null Modem M-F EA B 12.99$      10.0% 11.69$            N/A N/A
540-CCC-001  Cat 6 patch cord, no boot EA A 6.74$        25.0% 5.06$              N/A N/A
540-CCC-003  Cat 6 patch cord, no boot EA A 7.18$        25.0% 5.39$              N/A N/A
540-CCC-005  Cat 6 patch cord, no boot EA A 7.64$        25.0% 5.73$              N/A N/A
540-CCC-007  Cat 6 patch cord, no boot EA A 8.08$        25.0% 6.06$              N/A N/A
540-CCC-010  Cat 6 patch cord, no boot EA A 8.76$        25.0% 6.57$              N/A N/A
540-CCC-014  Cat 6 patch cord, no boot EA A 9.66$        25.0% 7.25$              N/A N/A
540-CCC-015  Cat 6 patch cord, no boot EA A 9.88$        25.0% 7.41$              N/A N/A
540-CCC-020  Cat 6 patch cord, no boot EA A 11.00$      25.0% 8.25$              N/A N/A
540-CCC-025  Cat 6 patch cord, no boot EA A 12.14$      25.0% 9.11$              N/A N/A
540-CCC-050  Cat 6 patch cord, no boot EA A 17.76$      25.0% 13.32$            N/A N/A
540-CCC-075  Cat 6 patch cord, no boot EA A 23.36$      25.0% 17.52$            N/A N/A
540-CCC-100  Cat 6 patch cord, no boot EA A 28.98$      25.0% 21.74$            N/A N/A
541-CCC-001  Cat 6 patch cord, booted EA A 6.74$        25.0% 5.06$              N/A N/A
541-CCC-003  Cat 6 patch cord, booted EA A 7.18$        25.0% 5.39$              N/A N/A
541-CCC-005  Cat 6 patch cord, booted EA A 7.64$        25.0% 5.73$              N/A N/A
541-CCC-007  Cat 6 patch cord, booted EA A 8.08$        25.0% 6.06$              N/A N/A
541-CCC-010  Cat 6 patch cord, booted EA A 8.76$        25.0% 6.57$              N/A N/A
541-CCC-014  Cat 6 patch cord, booted EA A 9.66$        25.0% 7.25$              N/A N/A
541-CCC-015  Cat 6 patch cord, booted EA A 9.88$        25.0% 7.41$              N/A N/A
541-CCC-020  Cat 6 patch cord, booted EA A 11.00$      25.0% 8.25$              N/A N/A

7069 of 9702



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Quiktron                        
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

541-CCC-025  Cat 6 patch cord, booted EA A 12.14$      25.0% 9.11$              N/A N/A
541-CCC-050  Cat 6 patch cord, booted EA A 17.76$      25.0% 13.32$            N/A N/A
541-CCC-075  Cat 6 patch cord, booted EA A 23.36$      25.0% 17.52$            N/A N/A
541-CCC-100  Cat 6 patch cord, booted EA A 28.98$      25.0% 21.74$            N/A N/A
550-CCC-001  Cat 5e patch cord, no boot EA A 5.46$        25.0% 4.10$              N/A N/A
550-CCC-002  Cat 5e patch cord, no boot EA A 5.66$        25.0% 4.25$              N/A N/A
550-CCC-003  Cat 5e patch cord, no boot EA A 5.86$        25.0% 4.40$              N/A N/A
550-CCC-005  Cat 5e patch cord, no boot EA A 6.26$        25.0% 4.70$              N/A N/A
550-CCC-007  Cat 5e patch cord, no boot EA A 6.66$        25.0% 5.00$              N/A N/A
550-CCC-010  Cat 5e patch cord, no boot EA A 7.26$        25.0% 5.45$              N/A N/A
550-CCC-014  Cat 5e patch cord, no boot EA A 8.06$        25.0% 6.05$              N/A N/A
550-CCC-015  Cat 5e patch cord, no boot EA A 8.26$        25.0% 6.20$              N/A N/A
550-CCC-020  Cat 5e patch cord, no boot EA A 9.26$        25.0% 6.95$              N/A N/A
550-CCC-025  Cat 5e patch cord, no boot EA A 10.26$      25.0% 7.70$              N/A N/A
550-CCC-050  Cat 5e patch cord, no boot EA A 15.24$      25.0% 11.43$            N/A N/A
550-CCC-075  Cat 5e patch cord, no boot EA A 20.24$      25.0% 15.18$            N/A N/A
550-CCC-100  Cat 5e patch cord, no boot EA A 25.24$      25.0% 18.93$            N/A N/A
551-CCC-001  Cat 5e patch cord, booted EA A 5.46$        25.0% 4.10$              N/A N/A
551-CCC-002  Cat 5e patch cord, booted EA A 5.66$        25.0% 4.25$              N/A N/A
551-CCC-003  Cat 5e patch cord, booted EA A 5.86$        25.0% 4.40$              N/A N/A
551-CCC-005  Cat 5e patch cord, booted EA A 6.26$        25.0% 4.70$              N/A N/A
551-CCC-007  Cat 5e patch cord, booted EA A 6.66$        25.0% 5.00$              N/A N/A
551-CCC-010  Cat 5e patch cord, booted EA A 7.26$        25.0% 5.45$              N/A N/A
551-CCC-014  Cat 5e patch cord, booted EA A 8.06$        25.0% 6.05$              N/A N/A
551-CCC-015  Cat 5e patch cord, booted EA A 8.26$        25.0% 6.20$              N/A N/A
551-CCC-020  Cat 5e patch cord, booted EA A 9.26$        25.0% 6.95$              N/A N/A
551-CCC-025  Cat 5e patch cord, booted EA A 10.26$      25.0% 7.70$              N/A N/A
551-CCC-050  Cat 5e patch cord, booted EA A 15.24$      25.0% 11.43$            N/A N/A
551-CCC-075  Cat 5e patch cord, booted EA A 20.24$      25.0% 15.18$            N/A N/A
551-CCC-100  Cat 5e patch cord, booted EA A 25.24$      25.0% 18.93$            N/A N/A
560-CCC-001 Cat 5e patch cord, no boot - IMPORT EA A 0.86$        25.0% 0.65$              N/A N/A
560-CCC-002 Cat 5e patch cord, no boot - IMPORT EA A 1.02$        25.0% 0.77$              N/A N/A
560-CCC-003 Cat 5e patch cord, no boot - IMPORT EA A 1.16$        25.0% 0.87$              N/A N/A
560-CCC-005 Cat 5e patch cord, no boot - IMPORT EA A 1.56$        25.0% 1.17$              N/A N/A
560-CCC-007 Cat 5e patch cord, no boot - IMPORT EA A 1.78$        25.0% 1.34$              N/A N/A
560-CCC-010 Cat 5e patch cord, no boot - IMPORT EA A 2.36$        25.0% 1.77$              N/A N/A
560-CCC-014 Cat 5e patch cord, no boot - IMPORT EA A 3.30$        25.0% 2.48$              N/A N/A
560-CCC-015 Cat 5e patch cord, no boot - IMPORT EA A 3.64$        25.0% 2.73$              N/A N/A
560-CCC-020 Cat 5e patch cord, no boot - IMPORT EA A 4.80$        25.0% 3.60$              N/A N/A
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560-CCC-025 Cat 5e patch cord, no boot - IMPORT EA A 5.58$        25.0% 4.19$              N/A N/A
560-CCC-050 Cat 5e patch cord, no boot - IMPORT EA A 9.92$        25.0% 7.44$              N/A N/A
560-CCC-075 Cat 5e patch cord, no boot - IMPORT EA A 14.70$      25.0% 11.03$            N/A N/A
560-CCC-100 Cat 5e patch cord, no boot - IMPORT EA A 19.54$      25.0% 14.66$            N/A N/A
566-CCC-001 Cat 6 patch cord, no boot - IMPORT EA A 1.38$        25.0% 1.04$              N/A N/A
566-CCC-003 Cat 6 patch cord, no boot - IMPORT EA A 1.72$        25.0% 1.29$              N/A N/A
566-CCC-005 Cat 6 patch cord, no boot - IMPORT EA A 2.12$        25.0% 1.59$              N/A N/A
566-CCC-007 Cat 6 patch cord, no boot - IMPORT EA A 2.54$        25.0% 1.91$              N/A N/A
566-CCC-010 Cat 6 patch cord, no boot - IMPORT EA A 3.10$        25.0% 2.33$              N/A N/A
566-CCC-014 Cat 6 patch cord, no boot - IMPORT EA A 4.30$        25.0% 3.23$              N/A N/A
566-CCC-015 Cat 6 patch cord, no boot - IMPORT EA A 4.66$        25.0% 3.50$              N/A N/A
566-CCC-020 Cat 6 patch cord, no boot - IMPORT EA A 5.62$        25.0% 4.22$              N/A N/A
566-CCC-025 Cat 6 patch cord, no boot - IMPORT EA A 6.10$        25.0% 4.58$              N/A N/A
566-CCC-050 Cat 6 patch cord, no boot - IMPORT EA A 11.80$      25.0% 8.85$              N/A N/A
566-CCC-075 Cat 6 patch cord, no boot - IMPORT EA A 16.50$      25.0% 12.38$            N/A N/A
566-CCC-100 Cat 6 patch cord, no boot - IMPORT EA A 21.80$      25.0% 16.35$            N/A N/A
570-CCC-001 Cat 5e patch cord, booted - IMPORT EA A 0.86$        25.0% 0.65$              N/A N/A
570-CCC-002 Cat 5e patch cord, booted - IMPORT EA A 1.02$        25.0% 0.77$              N/A N/A
570-CCC-003 Cat 5e patch cord, booted - IMPORT EA A 1.16$        25.0% 0.87$              N/A N/A
570-CCC-005 Cat 5e patch cord, booted - IMPORT EA A 1.56$        25.0% 1.17$              N/A N/A
570-CCC-007 Cat 5e patch cord, booted - IMPORT EA A 1.78$        25.0% 1.34$              N/A N/A
570-CCC-010 Cat 5e patch cord, booted - IMPORT EA A 2.36$        25.0% 1.77$              N/A N/A
570-CCC-014 Cat 5e patch cord, booted - IMPORT EA A 3.30$        25.0% 2.48$              N/A N/A
570-CCC-015 Cat 5e patch cord, booted - IMPORT EA A 3.64$        25.0% 2.73$              N/A N/A
570-CCC-020 Cat 5e patch cord, booted - IMPORT EA A 4.80$        25.0% 3.60$              N/A N/A
570-CCC-025 Cat 5e patch cord, booted - IMPORT EA A 5.58$        25.0% 4.19$              N/A N/A
570-CCC-050 Cat 5e patch cord, booted - IMPORT EA A 9.92$        25.0% 7.44$              N/A N/A
570-CCC-075 Cat 5e patch cord, booted - IMPORT EA A 14.70$      25.0% 11.03$            N/A N/A
570-CCC-100 Cat 5e patch cord, booted - IMPORT EA A 19.54$      25.0% 14.66$            N/A N/A
576-CCC-001 Cat 6 patch cord, booted - IMPORT EA A 1.38$        25.0% 1.04$              N/A N/A
576-CCC-003 Cat 6 patch cord, booted - IMPORT EA A 1.72$        25.0% 1.29$              N/A N/A
576-CCC-005 Cat 6 patch cord, booted - IMPORT EA A 2.12$        25.0% 1.59$              N/A N/A
576-CCC-007 Cat 6 patch cord, booted - IMPORT EA A 2.54$        25.0% 1.91$              N/A N/A
576-CCC-010 Cat 6 patch cord, booted - IMPORT EA A 3.10$        25.0% 2.33$              N/A N/A
576-CCC-014 Cat 6 patch cord, booted - IMPORT EA A 4.30$        25.0% 3.23$              N/A N/A
576-CCC-015 Cat 6 patch cord, booted - IMPORT EA A 4.66$        25.0% 3.50$              N/A N/A
576-CCC-020 Cat 6 patch cord, booted - IMPORT EA A 5.62$        25.0% 4.22$              N/A N/A
576-CCC-025 Cat 6 patch cord, booted - IMPORT EA A 6.10$        25.0% 4.58$              N/A N/A
576-CCC-050 Cat 6 patch cord, booted - IMPORT EA A 11.80$      25.0% 8.85$              N/A N/A
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576-CCC-075 Cat 6 patch cord, booted - IMPORT EA A 16.50$      25.0% 12.38$            N/A N/A
576-CCC-100 Cat 6 patch cord, booted - IMPORT EA A 21.80$      25.0% 16.35$            N/A N/A
576-RD00-001 VS 1FT GRY BOOTED C6 28AWG CM - IMPORT EA A 4.40$        25.0% 3.30$              N/A N/A
576-RD00-003 VS 3FT GRY BOOTED C6 28AWG CM - IMPORT EA A 4.96$        25.0% 3.72$              N/A N/A
576-RD00-005 VS 5FT GRY BOOTED C6 28AWG CM - IMPORT EA A 5.52$        25.0% 4.14$              N/A N/A
576-RD00-007 VS 7FT GRY BOOTED C6 28AWG CM - IMPORT EA A 6.16$        25.0% 4.62$              N/A N/A
576-RD00-010 VS 10FT GRY BOOTED C6 28AWG CM - IMPORT EA A 7.20$        25.0% 5.40$              N/A N/A
576-RD10-001 VS 1FT BLU BOOTED C6 28AWG CM - IMPORT EA A 4.40$        25.0% 3.30$              N/A N/A
576-RD10-003 VS 3FT BLU BOOTED C6 28AWG CM - IMPORT EA A 4.96$        25.0% 3.72$              N/A N/A
576-RD10-005 VS 5FT BLU BOOTED C6 28AWG CM - IMPORT EA A 5.52$        25.0% 4.14$              N/A N/A
576-RD10-007 VS 7FT BLU BOOTED C6 28AWG CM - IMPORT EA A 6.16$        25.0% 4.62$              N/A N/A
576-RD10-010 VS 10FT BLU BOOTED C6 28AWG CM - IMPORT EA A 7.20$        25.0% 5.40$              N/A N/A
576-RD15-001 VS 1FT YLW BOOTED C6 28AWG CM - IMPORT EA A 4.40$        25.0% 3.30$              N/A N/A
576-RD15-003 VS 3FT YLW BOOTED C6 28AWG CM - IMPORT EA A 4.96$        25.0% 3.72$              N/A N/A
576-RD15-005 VS 5FT YLW BOOTED C6 28AWG CM - IMPORT EA A 5.52$        25.0% 4.14$              N/A N/A
576-RD15-007 VS 7FT YLW BOOTED C6 28AWG CM - IMPORT EA A 6.16$        25.0% 4.62$              N/A N/A
576-RD15-010 VS 10FT YLW BOOTED C6 28AWG CM - IMPORT EA A 7.20$        25.0% 5.40$              N/A N/A
576-RD20-001 VS 1FT GRN BOOTED C6 28AWG CM - IMPORT EA A 4.40$        25.0% 3.30$              N/A N/A
576-RD20-003 VS 3FT GRN BOOTED C6 28AWG CM - IMPORT EA A 4.96$        25.0% 3.72$              N/A N/A
576-RD20-005 VS 5FT GRN BOOTED C6 28AWG CM - IMPORT EA A 5.52$        25.0% 4.14$              N/A N/A
576-RD20-007 VS 7FT GRN BOOTED C6 28AWG CM - IMPORT EA A 6.16$        25.0% 4.62$              N/A N/A
576-RD20-010 VS 10FT GRN BOOTED C6 28AWG CM - IMPORT EA A 7.20$        25.0% 5.40$              N/A N/A
576-RD25-001 VS 1FT WHT BOOTED C6 28AWG CM - IMPORT EA A 4.40$        25.0% 3.30$              N/A N/A
576-RD25-003 VS 3FT WHT BOOTED C6 28AWG CM - IMPORT EA A 4.96$        25.0% 3.72$              N/A N/A
576-RD25-005 VS 5FT WHT BOOTED C6 28AWG CM - IMPORT EA A 5.52$        25.0% 4.14$              N/A N/A
576-RD25-007 VS 7FT WHT BOOTED C6 28AWG CM - IMPORT EA A 6.16$        25.0% 4.62$              N/A N/A
576-RD25-010 VS 10FT WHT BOOTED C6 28AWG CM - IMPORT EA A 7.20$        25.0% 5.40$              N/A N/A
576-RD30-001 VS 1FT RED BOOTED C6 28AWG CM - IMPORT EA A 4.40$        25.0% 3.30$              N/A N/A
576-RD30-003 VS 3FT RED BOOTED C6 28AWG CM - IMPORT EA A 4.96$        25.0% 3.72$              N/A N/A
576-RD30-005 VS 5FT RED BOOTED C6 28AWG CM - IMPORT EA A 5.52$        25.0% 4.14$              N/A N/A
576-RD30-007 VS 7FT RED BOOTED C6 28AWG CM - IMPORT EA A 6.16$        25.0% 4.62$              N/A N/A
576-RD30-010 VS 10FT RED BOOTED C6 28AWG CM - IMPORT EA A 7.20$        25.0% 5.40$              N/A N/A
576-RD35-001 VS 1FT BLK BOOTED C6 28AWG CM - IMPORT EA A 4.40$        25.0% 3.30$              N/A N/A
576-RD35-003 VS 3FT BLK BOOTED C6 28AWG CM - IMPORT EA A 4.96$        25.0% 3.72$              N/A N/A
576-RD35-005 VS 5FT BLK BOOTED C6 28AWG CM - IMPORT EA A 5.52$        25.0% 4.14$              N/A N/A
576-RD35-007 VS 7FT BLK BOOTED C6 28AWG CM - IMPORT EA A 6.16$        25.0% 4.62$              N/A N/A
576-RD35-010 VS 10FT BLK BOOTED C6 28AWG CM - IMPORT EA A 7.20$        25.0% 5.40$              N/A N/A
576-RD40-001 VS 1FT ORG BOOTED C6 28AWG CM - IMPORT EA A 4.40$        25.0% 3.30$              N/A N/A
576-RD40-003 VS 3FT ORG BOOTED C6 28AWG CM - IMPORT EA A 4.96$        25.0% 3.72$              N/A N/A
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576-RD40-005 VS 5FT ORG BOOTED C6 28AWG CM - IMPORT EA A 5.52$        25.0% 4.14$              N/A N/A
576-RD40-007 VS 7FT ORG BOOTED C6 28AWG CM - IMPORT EA A 6.16$        25.0% 4.62$              N/A N/A
576-RD40-010 VS 10FT ORG BOOTED C6 28AWG CM - IMPORT EA A 7.20$        25.0% 5.40$              N/A N/A
576-RD45-001 VS 1FT PRP BOOTED C6 28AWG CM - IMPORT EA A 4.40$        25.0% 3.30$              N/A N/A
576-RD45-003 VS 3FT PRP BOOTED C6 28AWG CM - IMPORT EA A 4.96$        25.0% 3.72$              N/A N/A
576-RD45-005 VS 5FT PRP BOOTED C6 28AWG CM - IMPORT EA A 5.52$        25.0% 4.14$              N/A N/A
576-RD45-007 VS 7FT PRP BOOTED C6 28AWG CM - IMPORT EA A 6.16$        25.0% 4.62$              N/A N/A
576-RD45-010 VS 10FT PRP BOOTED C6 28AWG CM - IMPORT EA A 7.20$        25.0% 5.40$              N/A N/A
576-RD50-001 VS 1FT PNK BOOTED C6 28AWG CM - IMPORT EA A 4.40$        25.0% 3.30$              N/A N/A
576-RD50-003 VS 3FT PNK BOOTED C6 28AWG CM - IMPORT EA A 4.96$        25.0% 3.72$              N/A N/A
576-RD50-005 VS 5FT PNK BOOTED C6 28AWG CM - IMPORT EA A 5.52$        25.0% 4.14$              N/A N/A
576-RD50-007 VS 7FT PNK BOOTED C6 28AWG CM - IMPORT EA A 6.16$        25.0% 4.62$              N/A N/A
576-RD50-010 VS 10FT PNK BOOTED C6 28AWG CM - IMPORT EA A 7.20$        25.0% 5.40$              N/A N/A
6000-26844-000 TONE GENERATOR and PROBE EA B 140.99$    10.0% 126.89$          N/A N/A
6000-41016-000 HIGH ISOLATION ABC SWITCH EA B 30.99$      10.0% 27.89$            N/A N/A
6101-27573-CON RJ45 CAT5E MOD PLUG RND SLD/STRND 25PK EA B 22.99$      10.0% 20.69$            N/A N/A
650-27370-KIT FIELD SERVICE ENGINEER TOOL KIT EA B 157.99$    10.0% 142.19$          N/A N/A
810-112-003 VS 1M ST ST 62.5 DPX PVC - IMPORT EA A 9.20$        25.0% 6.90$              N/A N/A
810-112-006 VS 2M ST ST 62.5 DPX PVC - IMPORT EA A 9.78$        25.0% 7.34$              N/A N/A
810-112-009 VS 3M ST ST 62.5 DPX PVC - IMPORT EA A 10.98$      25.0% 8.24$              N/A N/A
810-112-013 VS 4M ST ST 62.5 DPX PVC - IMPORT EA A 11.58$      25.0% 8.69$              N/A N/A
810-112-017 VS 5M ST ST 62.5 DPX PVC - IMPORT EA A 12.18$      25.0% 9.14$              N/A N/A
810-112-020 VS 6M ST ST 62.5 DPX PVC - IMPORT EA A 13.42$      25.0% 10.07$            N/A N/A
810-112-023 VS 7M ST ST 62.5 DPX PVC - IMPORT EA A 14.04$      25.0% 10.53$            N/A N/A
810-112-026 VS 8M ST ST 62.5 DPX PVC - IMPORT EA A 14.66$      25.0% 11.00$            N/A N/A
810-112-030 VS 9M ST ST 62.5 DPX PVC - IMPORT EA A 15.88$      25.0% 11.91$            N/A N/A
810-112-033 VS 10M ST ST 62.5 DPX PVC - IMPORT EA A 17.10$      25.0% 12.83$            N/A N/A
810-112-040 VS 12M ST ST 62.5 DPX PVC - IMPORT EA A 18.64$      25.0% 13.98$            N/A N/A
810-112-050 VS 15M ST ST 62.5 DPX PVC - IMPORT EA A 20.92$      25.0% 15.69$            N/A N/A
810-132-003 VS 1M ST SC 62.5 DPX PVC - IMPORT EA A 10.66$      25.0% 8.00$              N/A N/A
810-132-006 VS 2M ST SC 62.5 DPX PVC - IMPORT EA A 11.48$      25.0% 8.61$              N/A N/A
810-132-009 VS 3M ST SC 62.5 DPX PVC - IMPORT EA A 12.32$      25.0% 9.24$              N/A N/A
810-132-013 VS 4M ST SC 62.5 DPX PVC - IMPORT EA A 13.30$      25.0% 9.98$              N/A N/A
810-132-017 VS 5M ST SC 62.5 DPX PVC - IMPORT EA A 14.28$      25.0% 10.71$            N/A N/A
810-132-020 VS 6M ST SC 62.5 DPX PVC - IMPORT EA A 15.04$      25.0% 11.28$            N/A N/A
810-132-023 VS 7M ST SC 62.5 DPX PVC - IMPORT EA A 15.42$      25.0% 11.57$            N/A N/A
810-132-026 VS 8M ST SC 62.5 DPX PVC - IMPORT EA A 15.80$      25.0% 11.85$            N/A N/A
810-132-030 VS 9M ST SC 62.5 DPX PVC - IMPORT EA A 16.52$      25.0% 12.39$            N/A N/A
810-132-033 VS 10M ST SC 62.5 DPX PVC - IMPORT EA A 17.30$      25.0% 12.98$            N/A N/A
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810-132-040 VS 12M ST SC 62.5 DPX PVC - IMPORT EA A 20.14$      25.0% 15.11$            N/A N/A
810-132-050 VS 15M ST SC 62.5 DPX PVC - IMPORT EA A 22.90$      25.0% 17.18$            N/A N/A
810-132-066 VS 20M ST SC 62.5 DPX PVC - IMPORT EA A 27.42$      25.0% 20.57$            N/A N/A
810-132-083 VS 25M ST SC 62.5 DPX PVC - IMPORT EA A 31.82$      25.0% 23.87$            N/A N/A
810-132-099 VS 30M ST SC 62.5 DPX PVC - IMPORT EA A 36.34$      25.0% 27.26$            N/A N/A
810-227-003 VS 1M ST ST SM DPX PVC - IMPORT EA A 12.10$      25.0% 9.08$              N/A N/A
810-227-006 VS 2M ST ST SM DPX PVC - IMPORT EA A 12.82$      25.0% 9.62$              N/A N/A
810-227-009 VS 3M ST ST SM DPX PVC - IMPORT EA A 13.12$      25.0% 9.84$              N/A N/A
810-227-013 VS 4M ST ST SM DPX PVC - IMPORT EA A 13.44$      25.0% 10.08$            N/A N/A
810-227-017 VS 5M ST ST SM DPX PVC - IMPORT EA A 13.74$      25.0% 10.31$            N/A N/A
810-227-020 VS 6M ST ST SM DPX PVC - IMPORT EA A 14.50$      25.0% 10.88$            N/A N/A
810-227-023 VS 7M ST ST SM DPX PVC - IMPORT EA A 15.24$      25.0% 11.43$            N/A N/A
810-227-026 VS 8M ST ST SM DPX PVC - IMPORT EA A 15.98$      25.0% 11.99$            N/A N/A
810-227-030 VS 9M ST ST SM DPX PVC - IMPORT EA A 16.72$      25.0% 12.54$            N/A N/A
810-227-033 VS 10M ST ST SM DPX PVC - IMPORT EA A 17.48$      25.0% 13.11$            N/A N/A
810-227-040 VS 12M ST ST SM DPX PVC - IMPORT EA A 18.84$      25.0% 14.13$            N/A N/A
810-227-050 VS 15M ST ST SM DPX PVC - IMPORT EA A 19.92$      25.0% 14.94$            N/A N/A
810-247-003 VS 1M ST SC SM DPX PVC - IMPORT EA A 13.60$      25.0% 10.20$            N/A N/A
810-247-006 VS 2M ST SC SM DPX PVC - IMPORT EA A 14.22$      25.0% 10.67$            N/A N/A
810-247-009 VS 3M ST SC SM DPX PVC - IMPORT EA A 14.78$      25.0% 11.09$            N/A N/A
810-247-013 VS 4M ST SC SM DPX PVC - IMPORT EA A 15.12$      25.0% 11.34$            N/A N/A
810-247-017 VS 5M ST SC SM DPX PVC - IMPORT EA A 15.48$      25.0% 11.61$            N/A N/A
810-247-020 VS 6M ST SC SM DPX PVC - IMPORT EA A 15.84$      25.0% 11.88$            N/A N/A
810-247-023 VS 7M ST SC SM DPX PVC - IMPORT EA A 16.16$      25.0% 12.12$            N/A N/A
810-247-026 VS 8M ST SC SM DPX PVC - IMPORT EA A 16.52$      25.0% 12.39$            N/A N/A
810-247-030 VS 9M ST SC SM DPX PVC - IMPORT EA A 18.52$      25.0% 13.89$            N/A N/A
810-247-033 VS 10M ST SC SM DPX PVC - IMPORT EA A 20.50$      25.0% 15.38$            N/A N/A
810-247-040 VS 12M ST SC SM DPX PVC - IMPORT EA A 22.10$      25.0% 16.58$            N/A N/A
810-247-050 VS 15M ST SC SM DPX PVC - IMPORT EA A 23.36$      25.0% 17.52$            N/A N/A
810-332-003 VS 1M SC SC 62.5 DPX PVC - IMPORT EA A 10.86$      25.0% 8.15$              N/A N/A
810-332-006 VS 2M SC SC 62.5 DPX PVC - IMPORT EA A 11.68$      25.0% 8.76$              N/A N/A
810-332-009 VS 3M SC SC 62.5 DPX PVC - IMPORT EA A 12.46$      25.0% 9.35$              N/A N/A
810-332-013 VS 4M SC SC 62.5 DPX PVC - IMPORT EA A 12.98$      25.0% 9.74$              N/A N/A
810-332-017 VS 5M SC SC 62.5 DPX PVC - IMPORT EA A 13.52$      25.0% 10.14$            N/A N/A
810-332-020 VS 6M SC SC 62.5 DPX PVC - IMPORT EA A 14.74$      25.0% 11.06$            N/A N/A
810-332-023 VS 7M SC SC 62.5 DPX PVC - IMPORT EA A 15.36$      25.0% 11.52$            N/A N/A
810-332-026 VS 8M SC SC 62.5 DPX PVC - IMPORT EA A 15.98$      25.0% 11.99$            N/A N/A
810-332-030 VS 9M SC SC 62.5 DPX PVC - IMPORT EA A 17.18$      25.0% 12.89$            N/A N/A
810-332-033 VS 10M SC SC 62.5 DPX PVC - IMPORT EA A 18.40$      25.0% 13.80$            N/A N/A
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810-332-040 VS 12M SC SC 62.5 DPX PVC - IMPORT EA A 20.14$      25.0% 15.11$            N/A N/A
810-332-050 VS 15M SC SC 62.5 DPX PVC - IMPORT EA A 22.80$      25.0% 17.10$            N/A N/A
810-332-066 VS 20M SC SC 62.5 DPX PVC - IMPORT EA A 27.24$      25.0% 20.43$            N/A N/A
810-332-083 VS 25M SC SC 62.5 DPX PVC - IMPORT EA A 31.76$      25.0% 23.82$            N/A N/A
810-447-003 VS 1M SC SC SM DPX PVC - IMPORT EA A 12.62$      25.0% 9.47$              N/A N/A
810-447-006 VS 2M SC SC SM DPX PVC - IMPORT EA A 13.60$      25.0% 10.20$            N/A N/A
810-447-009 VS 3M SC SC SM DPX PVC - IMPORT EA A 13.84$      25.0% 10.38$            N/A N/A
810-447-013 VS 4M SC SC SM DPX PVC - IMPORT EA A 14.26$      25.0% 10.70$            N/A N/A
810-447-017 VS 5M SC SC SM DPX PVC - IMPORT EA A 14.68$      25.0% 11.01$            N/A N/A
810-447-020 VS 6M SC SC SM DPX PVC - IMPORT EA A 16.26$      25.0% 12.20$            N/A N/A
810-447-023 VS 7M SC SC SM DPX PVC - IMPORT EA A 17.80$      25.0% 13.35$            N/A N/A
810-447-026 VS 8M SC SC SM DPX PVC - IMPORT EA A 18.36$      25.0% 13.77$            N/A N/A
810-447-030 VS 9M SC SC SM DPX PVC - IMPORT EA A 18.92$      25.0% 14.19$            N/A N/A
810-447-033 VS 10M SC SC SM DPX PVC - IMPORT EA A 19.48$      25.0% 14.61$            N/A N/A
810-447-040 VS 12M SC SC SM DPX PVC - IMPORT EA A 20.22$      25.0% 15.17$            N/A N/A
810-447-050 VS 15M SC SC SM DPX PVC - IMPORT EA A 22.08$      25.0% 16.56$            N/A N/A
810-447-066 VS 20M SC SC SM DPX PVC - IMPORT EA A 27.92$      25.0% 20.94$            N/A N/A
810-L12-003 VS 1M LC ST 62.5 DPX PVC - IMPORT EA A 14.74$      25.0% 11.06$            N/A N/A
810-L12-006 VS 2M LC ST 62.5 DPX PVC - IMPORT EA A 15.78$      25.0% 11.84$            N/A N/A
810-L12-009 VS 3M LC ST 62.5 DPX PVC - IMPORT EA A 16.70$      25.0% 12.53$            N/A N/A
810-L12-013 VS 4M LC ST 62.5 DPX PVC - IMPORT EA A 17.74$      25.0% 13.31$            N/A N/A
810-L12-017 VS 5M LC ST 62.5 DPX PVC - IMPORT EA A 18.78$      25.0% 14.09$            N/A N/A
810-L12-020 VS 6M LC ST 62.5 DPX PVC - IMPORT EA A 20.02$      25.0% 15.02$            N/A N/A
810-L12-023 VS 7M LC ST 62.5 DPX PVC - IMPORT EA A 20.62$      25.0% 15.47$            N/A N/A
810-L12-026 VS 8M LC ST 62.5 DPX PVC - IMPORT EA A 21.24$      25.0% 15.93$            N/A N/A
810-L12-030 VS 9M LC ST 62.5 DPX PVC - IMPORT EA A 22.48$      25.0% 16.86$            N/A N/A
810-L12-033 VS 10M LC ST 62.5 DPX PVC - IMPORT EA A 23.72$      25.0% 17.79$            N/A N/A
810-L12-040 VS 12M LC ST 62.5 DPX PVC - IMPORT EA A 25.78$      25.0% 19.34$            N/A N/A
810-L12-050 VS 15M LC ST 62.5 DPX PVC - IMPORT EA A 28.84$      25.0% 21.63$            N/A N/A
810-L27-003 VS 1M LC ST SM DPX PVC - IMPORT EA A 15.10$      25.0% 11.33$            N/A N/A
810-L27-006 VS 2M LC ST SM DPX PVC - IMPORT EA A 16.00$      25.0% 12.00$            N/A N/A
810-L27-009 VS 3M LC ST SM DPX PVC - IMPORT EA A 16.84$      25.0% 12.63$            N/A N/A
810-L27-013 VS 4M LC ST SM DPX PVC - IMPORT EA A 17.70$      25.0% 13.28$            N/A N/A
810-L27-017 VS 5M LC ST SM DPX PVC - IMPORT EA A 18.52$      25.0% 13.89$            N/A N/A
810-L27-020 VS 6M LC ST SM DPX PVC - IMPORT EA A 20.40$      25.0% 15.30$            N/A N/A
810-L27-023 VS 7M LC ST SM DPX PVC - IMPORT EA A 20.96$      25.0% 15.72$            N/A N/A
810-L27-026 VS 8M LC ST SM DPX PVC - IMPORT EA A 21.50$      25.0% 16.13$            N/A N/A
810-L27-030 VS 9M LC ST SM DPX PVC - IMPORT EA A 22.04$      25.0% 16.53$            N/A N/A
810-L27-033 VS 10M LC ST SM DPX PVC - IMPORT EA A 22.58$      25.0% 16.94$            N/A N/A

7075 of 9702



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Quiktron                        
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

810-L27-040 VS 12M LC ST SM DPX PVC - IMPORT EA A 25.10$      25.0% 18.83$            N/A N/A
810-L27-050 VS 15M LC ST SM DPX PVC - IMPORT EA A 25.96$      25.0% 19.47$            N/A N/A
810-L32-003 VS 1M LC SC 62.5 DPX PVC - IMPORT EA A 15.26$      25.0% 11.45$            N/A N/A
810-L32-006 VS 2M LC SC 62.5 DPX PVC - IMPORT EA A 16.30$      25.0% 12.23$            N/A N/A
810-L32-009 VS 3M LC SC 62.5 DPX PVC - IMPORT EA A 17.22$      25.0% 12.92$            N/A N/A
810-L32-013 VS 4M LC SC 62.5 DPX PVC - IMPORT EA A 18.26$      25.0% 13.70$            N/A N/A
810-L32-017 VS 5M LC SC 62.5 DPX PVC - IMPORT EA A 19.30$      25.0% 14.48$            N/A N/A
810-L32-020 VS 6M LC SC 62.5 DPX PVC - IMPORT EA A 20.54$      25.0% 15.41$            N/A N/A
810-L32-023 VS 7M LC SC 62.5 DPX PVC - IMPORT EA A 21.16$      25.0% 15.87$            N/A N/A
810-L32-026 VS 8M LC SC 62.5 DPX PVC - IMPORT EA A 21.78$      25.0% 16.34$            N/A N/A
810-L32-030 VS 9M LC SC 62.5 DPX PVC - IMPORT EA A 22.98$      25.0% 17.24$            N/A N/A
810-L32-033 VS 10M LC SC 62.5 DPX PVC - IMPORT EA A 24.20$      25.0% 18.15$            N/A N/A
810-L32-040 VS 12M LC SC 62.5 DPX PVC - IMPORT EA A 26.50$      25.0% 19.88$            N/A N/A
810-L32-043 VS 13M LC SC 62.5 DPX PVC - IMPORT EA A 28.06$      25.0% 21.05$            N/A N/A
810-L32-050 VS 15M LC SC 62.5 DPX PVC - IMPORT EA A 29.64$      25.0% 22.23$            N/A N/A
810-L32-066 VS 20M LC SC 62.5 DPX PVC - IMPORT EA A 34.76$      25.0% 26.07$            N/A N/A
810-L32-083 VS 25M LC SC 62.5 DPX PVC - IMPORT EA A 39.90$      25.0% 29.93$            N/A N/A
810-L47-003 VS 1M LC SC SM DPX PVC - IMPORT EA A 15.28$      25.0% 11.46$            N/A N/A
810-L47-006 VS 2M LC SC SM DPX PVC - IMPORT EA A 16.16$      25.0% 12.12$            N/A N/A
810-L47-009 VS 3M LC SC SM DPX PVC - IMPORT EA A 16.90$      25.0% 12.68$            N/A N/A
810-L47-013 VS 4M LC SC SM DPX PVC - IMPORT EA A 17.78$      25.0% 13.34$            N/A N/A
810-L47-017 VS 5M LC SC SM DPX PVC - IMPORT EA A 19.48$      25.0% 14.61$            N/A N/A
810-L47-020 VS 6M LC SC SM DPX PVC - IMPORT EA A 19.70$      25.0% 14.78$            N/A N/A
810-L47-026 VS 8M LC SC SM DPX PVC - IMPORT EA A 20.54$      25.0% 15.41$            N/A N/A
810-L47-030 VS 9M LC SC SM DPX PVC - IMPORT EA A 22.26$      25.0% 16.70$            N/A N/A
810-L47-033 VS 10M LC SC SM DPX PVC - IMPORT EA A 23.96$      25.0% 17.97$            N/A N/A
810-L47-040 VS 12M LC SC SM DPX PVC - IMPORT EA A 26.62$      25.0% 19.97$            N/A N/A
810-L47-050 VS 15M LC SC SM DPX PVC - IMPORT EA A 27.52$      25.0% 20.64$            N/A N/A
810-L47-066 VS 20M LC SC SM DPX PVC - IMPORT EA A 32.04$      25.0% 24.03$            N/A N/A
810-LL2-003 VS 1M LC LC 62.5 DPX PVC - IMPORT EA A 15.88$      25.0% 11.91$            N/A N/A
810-LL2-006 VS 2M LC LC 62.5 DPX PVC - IMPORT EA A 16.88$      25.0% 12.66$            N/A N/A
810-LL2-009 VS 3M LC LC 62.5 DPX PVC - IMPORT EA A 17.86$      25.0% 13.40$            N/A N/A
810-LL2-013 VS 4M LC LC 62.5 DPX PVC - IMPORT EA A 18.82$      25.0% 14.12$            N/A N/A
810-LL2-017 VS 5M LC LC 62.5 DPX PVC - IMPORT EA A 19.80$      25.0% 14.85$            N/A N/A
810-LL2-020 VS 6M LC LC 62.5 DPX PVC - IMPORT EA A 21.28$      25.0% 15.96$            N/A N/A
810-LL2-023 VS 7M LC LC 62.5 DPX PVC - IMPORT EA A 22.00$      25.0% 16.50$            N/A N/A
810-LL2-026 VS 8M LC LC 62.5 DPX PVC - IMPORT EA A 22.74$      25.0% 17.06$            N/A N/A
810-LL2-030 VS 9M LC LC 62.5 DPX PVC - IMPORT EA A 23.72$      25.0% 17.79$            N/A N/A
810-LL2-033 VS 10M LC LC 62.5 DPX PVC - IMPORT EA A 24.70$      25.0% 18.53$            N/A N/A
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810-LL2-040 VS 12M LC LC 62.5 DPX PVC - IMPORT EA A 26.46$      25.0% 19.85$            N/A N/A
810-LL2-050 VS 15M LC LC 62.5 DPX PVC - IMPORT EA A 29.30$      25.0% 21.98$            N/A N/A
810-LL2-066 VS 20M LC LC 62.5 DPX PVC - IMPORT EA A 34.00$      25.0% 25.50$            N/A N/A
810-LL2-083 VS 25M LC LC 62.5 DPX PVC - IMPORT EA A 38.72$      25.0% 29.04$            N/A N/A
810-LL2-099 VS 30M LC LC 62.5 DPX PVC - IMPORT EA A 41.98$      25.0% 31.49$            N/A N/A
810-LL7-003 VS 1M LC LC SM DPX PVC - IMPORT EA A 16.78$      25.0% 12.59$            N/A N/A
810-LL7-006 VS 2M LC LC SM DPX PVC - IMPORT EA A 17.64$      25.0% 13.23$            N/A N/A
810-LL7-009 VS 3M LC LC SM DPX PVC - IMPORT EA A 18.54$      25.0% 13.91$            N/A N/A
810-LL7-013 VS 4M LC LC SM DPX PVC - IMPORT EA A 19.38$      25.0% 14.54$            N/A N/A
810-LL7-017 VS 5M LC LC SM DPX PVC - IMPORT EA A 20.24$      25.0% 15.18$            N/A N/A
810-LL7-020 VS 6M LC LC SM DPX PVC - IMPORT EA A 21.12$      25.0% 15.84$            N/A N/A
810-LL7-023 VS 7M LC LC SM DPX PVC - IMPORT EA A 22.64$      25.0% 16.98$            N/A N/A
810-LL7-026 VS 8M LC LC SM DPX PVC - IMPORT EA A 24.12$      25.0% 18.09$            N/A N/A
810-LL7-030 VS 9M LC LC SM DPX PVC - IMPORT EA A 24.72$      25.0% 18.54$            N/A N/A
810-LL7-033 VS 10M LC LC SM DPX PVC - IMPORT EA A 25.32$      25.0% 18.99$            N/A N/A
810-LL7-040 VS 12M LC LC SM DPX PVC - IMPORT EA A 26.52$      25.0% 19.89$            N/A N/A
810-LL7-050 VS 15M LC LC SM DPX PVC - IMPORT EA A 28.32$      25.0% 21.24$            N/A N/A
810-LL7-066 VS 20M LC LC SM DPX PVC - IMPORT EA A 32.54$      25.0% 24.41$            N/A N/A
811-002-003 VS 1M MTRJ MTRJ 62.5 DPX PVC - IMPORT EA A 10.64$      25.0% 7.98$              N/A N/A
811-002-006 VS 2M MTRJ MTRJ 62.5 DPX PVC - IMPORT EA A 11.60$      25.0% 8.70$              N/A N/A
811-002-009 VS 3M MTRJ MTRJ 62.5 DPX PVC - IMPORT EA A 12.62$      25.0% 9.47$              N/A N/A
811-002-013 VS 4M MTRJ MTRJ 62.5 DPX PVC - IMPORT EA A 13.74$      25.0% 10.31$            N/A N/A
811-002-017 VS 5M MTRJ MTRJ 62.5 DPX PVC - IMPORT EA A 14.86$      25.0% 11.15$            N/A N/A
811-002-020 VS 6M MTRJ MTRJ 62.5 DPX PVC - IMPORT EA A 16.12$      25.0% 12.09$            N/A N/A
811-002-023 VS 7M MTRJ MTRJ 62.5 DPX PVC - IMPORT EA A 17.04$      25.0% 12.78$            N/A N/A
811-002-026 VS 8M MTRJ MTRJ 62.5 DPX PVC - IMPORT EA A 17.92$      25.0% 13.44$            N/A N/A
811-002-030 VS 9M MTRJ MTRJ 62.5 DPX PVC - IMPORT EA A 18.82$      25.0% 14.12$            N/A N/A
811-002-033 VS 10M MTRJ MTRJ 62.5 DPX PVC - IMPORT EA A 19.72$      25.0% 14.79$            N/A N/A
811-002-040 VS 12M MTRJ MTRJ 62.5 DPX PVC - IMPORT EA A 21.44$      25.0% 16.08$            N/A N/A
811-002-050 VS 15M MTRJ MTRJ 62.5 DPX PVC - IMPORT EA A 23.98$      25.0% 17.99$            N/A N/A
811-012-003 VS 1M MTRJ ST 62.5 DPX PVC - IMPORT EA A 10.48$      25.0% 7.86$              N/A N/A
811-012-006 VS 2M MTRJ ST 62.5 DPX PVC - IMPORT EA A 11.08$      25.0% 8.31$              N/A N/A
811-012-009 VS 3M MTRJ ST 62.5 DPX PVC - IMPORT EA A 12.72$      25.0% 9.54$              N/A N/A
811-012-013 VS 4M MTRJ ST 62.5 DPX PVC - IMPORT EA A 14.14$      25.0% 10.61$            N/A N/A
811-012-017 VS 5M MTRJ ST 62.5 DPX PVC - IMPORT EA A 15.54$      25.0% 11.66$            N/A N/A
811-012-020 VS 6M MTRJ ST 62.5 DPX PVC - IMPORT EA A 16.14$      25.0% 12.11$            N/A N/A
811-012-023 VS 7M MTRJ ST 62.5 DPX PVC - IMPORT EA A 16.44$      25.0% 12.33$            N/A N/A
811-012-026 VS 8M MTRJ ST 62.5 DPX PVC - IMPORT EA A 16.76$      25.0% 12.57$            N/A N/A
811-012-030 VS 9M MTRJ ST 62.5 DPX PVC - IMPORT EA A 18.44$      25.0% 13.83$            N/A N/A
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811-012-033 VS 10M MTRJ ST 62.5 DPX PVC - IMPORT EA A 20.14$      25.0% 15.11$            N/A N/A
811-012-040 VS 12M MTRJ ST 62.5 DPX PVC - IMPORT EA A 21.48$      25.0% 16.11$            N/A N/A
811-012-050 VS 15M MTRJ ST 62.5 DPX PVC - IMPORT EA A 23.50$      25.0% 17.63$            N/A N/A
811-032-003 VS 1M MTRJ SC 62.5 DPX PVC - IMPORT EA A 9.70$        25.0% 7.28$              N/A N/A
811-032-006 VS 2M MTRJ SC 62.5 DPX PVC - IMPORT EA A 12.58$      25.0% 9.44$              N/A N/A
811-032-009 VS 3M MTRJ SC 62.5 DPX PVC - IMPORT EA A 14.24$      25.0% 10.68$            N/A N/A
811-032-013 VS 4M MTRJ SC 62.5 DPX PVC - IMPORT EA A 15.74$      25.0% 11.81$            N/A N/A
811-032-017 VS 5M MTRJ SC 62.5 DPX PVC - IMPORT EA A 17.22$      25.0% 12.92$            N/A N/A
811-032-020 VS 6M MTRJ SC 62.5 DPX PVC - IMPORT EA A 18.26$      25.0% 13.70$            N/A N/A
811-032-023 VS 7M MTRJ SC 62.5 DPX PVC - IMPORT EA A 19.00$      25.0% 14.25$            N/A N/A
811-032-026 VS 8M MTRJ SC 62.5 DPX PVC - IMPORT EA A 20.02$      25.0% 15.02$            N/A N/A
811-032-030 VS 9M MTRJ SC 62.5 DPX PVC - IMPORT EA A 21.04$      25.0% 15.78$            N/A N/A
811-032-033 VS 10M MTRJ SC 62.5 DPX PVC - IMPORT EA A 22.06$      25.0% 16.55$            N/A N/A
811-032-040 VS 12M MTRJ SC 62.5 DPX PVC - IMPORT EA A 23.50$      25.0% 17.63$            N/A N/A
811-032-050 VS 15M MTRJ SC 62.5 DPX PVC - IMPORT EA A 25.72$      25.0% 19.29$            N/A N/A
811-0L2-003 VS 1M MTRJ LC 62.5 DPX PVC - IMPORT EA A 13.46$      25.0% 10.10$            N/A N/A
811-0L2-006 VS 2M MTRJ LC 62.5 DPX PVC - IMPORT EA A 14.38$      25.0% 10.79$            N/A N/A
811-0L2-009 VS 3M MTRJ LC 62.5 DPX PVC - IMPORT EA A 15.36$      25.0% 11.52$            N/A N/A
811-0L2-017 VS 5M MTRJ LC 62.5 DPX PVC - IMPORT EA A 17.64$      25.0% 13.23$            N/A N/A
811-0L2-033 VS 10M MTRJ LC 62.5 DPX PVC - IMPORT EA A 20.76$      25.0% 15.57$            N/A N/A
820-112-LLL QS FT ST ST 62.5 DPX PVC - BASE EA A 41.80$      25.0% 31.35$            N/A N/A
820-132-LLL QS FT ST SC 62.5 DPX PVC - BASE EA A 41.80$      25.0% 31.35$            N/A N/A
820-227-LLL QS FT ST ST SM DPX PVC - BASE EA A 46.74$      25.0% 35.06$            N/A N/A
820-247-LLL QS FT ST SC SM DPX PVC - BASE EA A 47.50$      25.0% 35.63$            N/A N/A
820-332-LLL QS FT SC SC 62.5 DPX PVC - BASE EA A 40.98$      25.0% 30.74$            N/A N/A
820-447-LLL QS FT SC SC SM DPX PVC - BASE EA A 48.34$      25.0% 36.26$            N/A N/A
820-L12-LLL QS FT LC ST 62.5 DPX PVC - BASE EA A 41.48$      25.0% 31.11$            N/A N/A
820-L27-LLL QS FT LC ST SM DPX PVC - BASE EA A 45.04$      25.0% 33.78$            N/A N/A
820-L32-LLL QS FT LC SC 62.5 DPX PVC - BASE EA A 41.04$      25.0% 30.78$            N/A N/A
820-L47-LLL QS FT LC SC SM DPX PVC - BASE EA A 45.84$      25.0% 34.38$            N/A N/A
820-LL2-LLL QS FT LC LC 62.5 DPX PVC - BASE EA A 37.60$      25.0% 28.20$            N/A N/A
820-LL7-LLL QS FT LC LC SM DPX PVC - BASE EA A 48.90$      25.0% 36.68$            N/A N/A
821-002-LLL QS FT MTRJ MTRJ 62.5 DPX PVC - BASE EA A 50.38$      25.0% 37.79$            N/A N/A
821-012-LLL QS FT MTRJ ST 62.5 DPX PVC - BASE EA A 63.14$      25.0% 47.36$            N/A N/A
821-032-LLL QS FT MTRJ SC 62.5 DPX PVC - BASE EA A 62.70$      25.0% 47.03$            N/A N/A
821-0L2-LLL QS FT MTRJ LC 62.5 DPX PVC - BASE EA A 61.30$      25.0% 45.98$            N/A N/A
822-112-LLL QS FT ST ST 50um DPX PVC - BASE EA A 41.84$      25.0% 31.38$            N/A N/A
822-132-LLL QS FTST SC 50um DPX PVC - BASE EA A 41.42$      25.0% 31.07$            N/A N/A
822-332-LLL QS FT SC SC 50um DPX PVC - BASE EA A 40.98$      25.0% 30.74$            N/A N/A
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822-L12-LLL QS FT LC ST 50um DPX PVC - BASE EA A 41.48$      25.0% 31.11$            N/A N/A
822-L32-LLL QS FT LC SC 50um DPX PVC - BASE EA A 41.04$      25.0% 30.78$            N/A N/A
822-LL2-LLL QS FT LC LC 50um DPX PVC - BASE EA A 18.80$      25.0% 14.10$            N/A N/A
823-0L2-LLL QS FT MTRJ LC 50um DPX PVC - BASE EA A 61.30$      25.0% 45.98$            N/A N/A
842-222-LLL QS FT ST ST 10G DPX PVC - BASE EA A 41.84$      25.0% 31.38$            N/A N/A
842-442-LLL QS FT SC SC 10G DPX PVC - BASE EA A 40.98$      25.0% 30.74$            N/A N/A
842-L42-LLL QS FT LC SC 10G DPX PVC - BASE EA A 41.04$      25.0% 30.78$            N/A N/A
842-LL2-LLL QS FT LC LC 10G DPX PVC - BASE EA A 37.60$      25.0% 28.20$            N/A N/A
850-112-003 VS 1M ST ST 50um DPX PVC - IMPORT EA A 9.20$        25.0% 6.90$              N/A N/A
850-112-006 VS 2M ST ST 50um DPX PVC - IMPORT EA A 9.78$        25.0% 7.34$              N/A N/A
850-112-009 VS 3M ST ST 50um DPX PVC - IMPORT EA A 10.98$      25.0% 8.24$              N/A N/A
850-112-017 VS 5M ST ST 50um DPX PVC - IMPORT EA A 12.18$      25.0% 9.14$              N/A N/A
850-112-033 VS 10M ST ST 50um DPX PVC - IMPORT EA A 18.28$      25.0% 13.71$            N/A N/A
850-132-003 VS 1M ST SC 50um DPX PVC - IMPORT EA A 10.66$      25.0% 8.00$              N/A N/A
850-132-006 VS 2M ST SC 50um DPX PVC - IMPORT EA A 11.46$      25.0% 8.60$              N/A N/A
850-132-009 VS 3M ST SC 50um DPX PVC - IMPORT EA A 12.32$      25.0% 9.24$              N/A N/A
850-132-017 VS 5M ST SC 50um DPX PVC - IMPORT EA A 13.52$      25.0% 10.14$            N/A N/A
850-132-020 VS 6M ST SC 50um DPX PVC - IMPORT EA A 14.72$      25.0% 11.04$            N/A N/A
850-132-026 VS 8M ST SC 50um DPX PVC - IMPORT EA A 15.98$      25.0% 11.99$            N/A N/A
850-132-030 VS 9M ST SC 50um DPX PVC - IMPORT EA A 17.18$      25.0% 12.89$            N/A N/A
850-132-033 VS 10M ST SC 50um DPX PVC - IMPORT EA A 18.40$      25.0% 13.80$            N/A N/A
850-132-040 VS 12M ST SC 50um DPX PVC - IMPORT EA A 20.04$      25.0% 15.03$            N/A N/A
850-132-050 VS15M ST SC 50um DPX PVC - IMPORT EA A 22.80$      25.0% 17.10$            N/A N/A
850-132-066 VS 20M ST SC 50um DPX PVC - IMPORT EA A 27.24$      25.0% 20.43$            N/A N/A
850-132-083 VS 25M ST SC 50um DPX PVC - IMPORT EA A 31.64$      25.0% 23.73$            N/A N/A
850-132-099 VS 30M ST SC 50um DPX PVC - IMPORT EA A 36.04$      25.0% 27.03$            N/A N/A
850-332-003 VS 1M SC SC 50um DPX PVC - IMPORT EA A 10.86$      25.0% 8.15$              N/A N/A
850-332-006 VS 2M SC SC 50um DPX PVC - IMPORT EA A 11.68$      25.0% 8.76$              N/A N/A
850-332-009 VS 3M SC SC 50um DPX PVC - IMPORT EA A 12.46$      25.0% 9.35$              N/A N/A
850-332-013 VS 4M SC SC 50um DPX PVC - IMPORT EA A 12.98$      25.0% 9.74$              N/A N/A
850-332-017 VS 5M SC SC 50um DPX PVC - IMPORT EA A 13.52$      25.0% 10.14$            N/A N/A
850-332-020 VS 6M SC SC 50um DPX PVC - IMPORT EA A 14.74$      25.0% 11.06$            N/A N/A
850-332-023 VS 7M SC SC 50um DPX PVC - IMPORT EA A 15.36$      25.0% 11.52$            N/A N/A
850-332-026 VS 8M SC SC 50um DPX PVC - IMPORT EA A 15.98$      25.0% 11.99$            N/A N/A
850-332-030 VS 9M SC SC 50um DPX PVC - IMPORT EA A 17.18$      25.0% 12.89$            N/A N/A
850-332-033 VS 10M SC SC 50um DPX PVC - IMPORT EA A 18.40$      25.0% 13.80$            N/A N/A
850-332-040 VS 12M SC SC 50um DPX PVC - IMPORT EA A 20.06$      25.0% 15.05$            N/A N/A
850-332-050 VS 15M SC SC 50um DPX PVC - IMPORT EA A 22.80$      25.0% 17.10$            N/A N/A
850-332-066 VS 20M SC SC 50um DPX PVC - IMPORT EA A 27.24$      25.0% 20.43$            N/A N/A
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850-332-083 VS 25M SC SC 50um DPX PVC - IMPORT EA A 31.64$      25.0% 23.73$            N/A N/A
850-332-099 VS 30M SC SC 50um DPX PVC - IMPORT EA A 36.04$      25.0% 27.03$            N/A N/A
850-L12-003 VS 1M LC ST 50um DPX PVC - IMPORT EA A 14.74$      25.0% 11.06$            N/A N/A
850-L12-006 VS 2M LC ST 50um DPX PVC - IMPORT EA A 15.78$      25.0% 11.84$            N/A N/A
850-L12-009 VS 3M LC ST 50um DPX PVC - IMPORT EA A 16.70$      25.0% 12.53$            N/A N/A
850-L12-017 VS 5M LC ST 50um DPX PVC - IMPORT EA A 18.78$      25.0% 14.09$            N/A N/A
850-L12-033 VS 10M LC ST 50um DPX PVC - IMPORT EA A 23.72$      25.0% 17.79$            N/A N/A
850-L32-003 VS 1M LC SC 50um DPX PVC - IMPORT EA A 15.26$      25.0% 11.45$            N/A N/A
850-L32-006 VS 2M LC SC 50um DPX PVC - IMPORT EA A 16.30$      25.0% 12.23$            N/A N/A
850-L32-009 VS 3M LC SC 50um DPX PVC - IMPORT EA A 17.22$      25.0% 12.92$            N/A N/A
850-L32-017 VS 5M LC SC 50um DPX PVC - IMPORT EA A 19.30$      25.0% 14.48$            N/A N/A
850-L32-033 VS 10M LC SC 50um DPX PVC - IMPORT EA A 24.20$      25.0% 18.15$            N/A N/A
850-LL2-003 VS 1M LC LC 50um DPX PVC - IMPORT EA A 15.88$      25.0% 11.91$            N/A N/A
850-LL2-006 VS 2M LC LC 50um DPX PVC - IMPORT EA A 16.88$      25.0% 12.66$            N/A N/A
850-LL2-009 VS 3M LC LC 50um DPX PVC - IMPORT EA A 17.86$      25.0% 13.40$            N/A N/A
850-LL2-013 VS 4M LC LC 50um DPX PVC - IMPORT EA A 18.82$      25.0% 14.12$            N/A N/A
850-LL2-017 VS 5M LC LC 50um DPX PVC - IMPORT EA A 19.80$      25.0% 14.85$            N/A N/A
850-LL2-023 VS 7M LC LC 50um DPX PVC - IMPORT EA A 22.00$      25.0% 16.50$            N/A N/A
850-LL2-033 VS 10M LC LC 50um DPX PVC - IMPORT EA A 24.70$      25.0% 18.53$            N/A N/A
850-LL2-050 VS 15M LC LC 50um DPX PVC - IMPORT EA A 29.30$      25.0% 21.98$            N/A N/A
850-LL2-066 VS 20M LC LC 50um DPX PVC - IMPORT EA A 34.00$      25.0% 25.50$            N/A N/A
850-LL2-083 VS 25M LC LC 50um DPX PVC - IMPORT EA A 38.00$      25.0% 28.50$            N/A N/A
851-0L2-003 VS 1M MTRJ LC 50um DPX PVC - IMPORT EA A 13.46$      25.0% 10.10$            N/A N/A
851-0L2-006 VS 2M MTRJ LC 50um DPX PVC - IMPORT EA A 14.38$      25.0% 10.79$            N/A N/A
851-0L2-009 VS 3M MTRJ LC 50/125 DPX PVC - IMPORT EA A 15.34$      25.0% 11.51$            N/A N/A
851-0L2-013 VS 4M MTRJ LC 50um DPX PVC - IMPORT EA A 16.50$      25.0% 12.38$            N/A N/A
851-0L2-017 VS 5M MTRJ LC 50um DPX PVC - IMPORT EA A 17.64$      25.0% 13.23$            N/A N/A
851-0L2-026 VS 8M MTRJ LC 50um DPX PVC - IMPORT EA A 19.38$      25.0% 14.54$            N/A N/A
851-0L2-033 VS 10M MTRJ LC 50um DPX PVC - IMPORT EA A 20.76$      25.0% 15.57$            N/A N/A
852-222-003 VS 1M ST ST 10G DPX PVC - IMPORT EA A 14.62$      25.0% 10.97$            N/A N/A
852-222-006 VS 2M ST ST 10G DPX PVC - IMPORT EA A 15.54$      25.0% 11.66$            N/A N/A
852-222-009 VS 3M ST ST 10GIG DPX PVC - IMPORT EA A 16.44$      25.0% 12.33$            N/A N/A
852-222-017 VS 5M ST ST 10G DPX PVC - IMPORT EA A 17.56$      25.0% 13.17$            N/A N/A
852-222-026 VS 8M ST ST 10GIG DPX PVC - IMPORT EA A 20.96$      25.0% 15.72$            N/A N/A
852-222-033 VS 10M ST ST 10G DPX PVC - IMPORT EA A 23.24$      25.0% 17.43$            N/A N/A
852-442-003 VS 1M SC SC 10G DPX PVC - IMPORT EA A 13.36$      25.0% 10.02$            N/A N/A
852-442-006 VS 2M SC SC 10G DPX PVC - IMPORT EA A 14.30$      25.0% 10.73$            N/A N/A
852-442-009 VS 3M SC SC 10G DPX PVC - IMPORT EA A 15.28$      25.0% 11.46$            N/A N/A
852-442-017 VS 5M SC SC 10G DPX PVC - IMPORT EA A 18.28$      25.0% 13.71$            N/A N/A
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852-442-033 VS 10M SC SC 10G DPX PVC - IMPORT EA A 24.12$      25.0% 18.09$            N/A N/A
852-442-050 VS 15M SC SC 10G DPX PVC - IMPORT EA A 32.88$      25.0% 24.66$            N/A N/A
852-L42-003 VS 1M LC SC 10G DPX PVC - IMPORT EA A 13.36$      25.0% 10.02$            N/A N/A
852-L42-006 VS 2M LC SC 10G DPX PVC - IMPORT EA A 14.30$      25.0% 10.73$            N/A N/A
852-L42-009 VS 3M LC SC 10G DPX PVC - IMPORT EA A 15.28$      25.0% 11.46$            N/A N/A
852-L42-017 VS 5M LC SC 10G DPX PVC - IMPORT EA A 18.28$      25.0% 13.71$            N/A N/A
852-L42-023 VS 7M LC SC 10G DPX PVC - IMPORT EA A 21.70$      25.0% 16.28$            N/A N/A
852-L42-033 VS 10M LC SC 10G DPX PVC - IMPORT EA A 24.12$      25.0% 18.09$            N/A N/A
852-L42-050 VS 15M LC SC 10G DPX PVC - IMPORT EA A 32.88$      25.0% 24.66$            N/A N/A
852-LL2-003 VS 1M LC LC 10G DPX PVC - IMPORT EA A 14.38$      25.0% 10.79$            N/A N/A
852-LL2-006 VS 2M LC LC 10G DPX PVC - IMPORT EA A 15.38$      25.0% 11.54$            N/A N/A
852-LL2-009 VS 3M LC LC 10G DPX PVC - IMPORT EA A 16.68$      25.0% 12.51$            N/A N/A
852-LL2-013 VS 4M LC LC 10G DPX PVC - IMPORT EA A 17.96$      25.0% 13.47$            N/A N/A
852-LL2-017 VS 5M LC LC 10G DPX PVC - IMPORT EA A 19.64$      25.0% 14.73$            N/A N/A
852-LL2-023 VS 7M LC LC 10G DPX PVC - IMPORT EA A 23.32$      25.0% 17.49$            N/A N/A
852-LL2-030 VS 9M LC LC 10G DPX PVC - IMPORT EA A 24.18$      25.0% 18.14$            N/A N/A
852-LL2-033 VS 10M LC LC 10G DPX PVC - IMPORT EA A 25.92$      25.0% 19.44$            N/A N/A
852-LL2-050 VS 15M LC LC 10G DPX PVC - IMPORT EA A 35.34$      25.0% 26.51$            N/A N/A
AP1-QTR-S1 QS PRE LOADED ADAPTER PANEL ST MM/SM EA B 53.99$      10.0% 48.59$            N/A N/A
AP3-QTR-QL QS PRE LOADED ADAPTER PANEL QUAD LC EA B 64.99$      10.0% 58.49$            N/A N/A
AP3-QTR-QLB QS PRE LOADED ADAPTER PANEL LC QUAD PB EA B 75.99$      10.0% 68.39$            N/A N/A
APL-QTR-S0 QS PRE LOADED ADAPTER MTRJ SPX EA B 46.99$      10.0% 42.29$            N/A N/A
APL-QTR-S350L QS PRE LOADED ADAPTER PANEL SC SPX 10G EA B 43.99$      10.0% 39.59$            N/A N/A
APL-QTR-S3S QS PRE LOADED ADAPTER PANEL SC SPX EA B 43.99$      10.0% 39.59$            N/A N/A
MML-QTR-DL50L QS PRE LOADED MODULE MTP LC 10gig EA B 279.99$    10.0% 251.99$          N/A N/A
PER FOOT ADDER - QS 50um PER FOOT ADDER - QS 50um EA A 0.30$        25.0% 0.23$              N/A N/A
PER FOOT ADDER - QS 50um (10G-OM3) PER FOOT ADDER - QS 50um (10G-OM3) EA A 0.34$        25.0% 0.26$              N/A N/A
PER FOOT ADDER - QS 62.5um PER FOOT ADDER - QS 62.5um EA A 0.28$        25.0% 0.21$              N/A N/A
PER FOOT ADDER - QS 62.5um MTRJ PER FOOT ADDER - QS 62.5um MTRJ EA A 0.46$        25.0% 0.35$              N/A N/A
PER FOOT ADDER - QS SM PER FOOT ADDER - QS SM EA A 0.16$        25.0% 0.12$              N/A N/A
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1395 Sun video 13W3(M) to VGA HD15(F) multi-sync monitor converter EA 35.00$             0.0% 35.00$             N/A N/A

ADVI-VGA DVI to VGA adapter to connect Raritan CIMs to DVI-I and DVI-A 
server ports EA 10.00$             0.0% 10.00$             N/A N/A

ADVI-VGA-16 Package of 16 ADVI-VGA DVI to VGA adapters EA 150.00$           0.0% 150.00$           N/A N/A

AMS-42 Asset Management Sensor kit 42U height rack. 1 connector and 1 
RGB LED per U space. RJ-45 connector. EA 700.00$           0.0% 700.00$           N/A N/A

AMS-45 Asset Management Sensor kit 45U height rack. 1 connector and 1 
RGB LED per U space. RJ-45 connector. EA 725.00$           0.0% 725.00$           N/A N/A

AMS-48 Asset Management Sensor kit 48U height rack. 1 connector and 1 
RGB LED per U space. RJ-45 connector. EA 750.00$           0.0% 750.00$           N/A N/A

AMS-54 Asset Management Sensor kit 54U height rack. 1 connector and 1 
RGB LED per U space. RJ-45 connector. EA 775.00$           0.0% 775.00$           N/A N/A

AMS-B8 Blade Asset Management Sensor segement strip, 8-Port EA 135.00$           0.0% 135.00$           N/A N/A
AMS-M2-Z Asset Management Sensor, 2-Port, cascading EA 99.00$             0.0% 99.00$             N/A N/A

AMT-100 100-pack of intelligent Asset Management Tags for AMS-nn with 
electronic ID and bar code. EA 699.00$           0.0% 699.00$           N/A N/A

APKME Guardian for PS/2—Emulate PS/2 keyboard and PS/2 mouse; 
connect to PCs/servers' PS2 keyboard and PS2 mouse connectors. EA 85.00$             0.0% 85.00$             N/A N/A

APSUSB Converter for USB—Convert USB port to PS/2 keyboard and PS/2 
mouse ports EA 25.00$             0.0% 25.00$             N/A N/A

ASCSDB25F RJ-45(F) TO DB25(F) serial adapter EA 10.00$             0.0% 10.00$             N/A N/A
ASCSDB25M RJ-45(F) TO DB25(M) serial adapter EA 10.00$             0.0% 10.00$             N/A N/A
ASCSDB9F RJ-45(F) TO DB9(F) serial adapter EA 10.00$             0.0% 10.00$             N/A N/A
ASCSDB9F-DCE Serial Adapter for DB9 DCE Port to DSX,  DKSX, DKSX II EA 10.00$             0.0% 10.00$             N/A N/A
ASCSDB9M RJ-45(F) TO DB9(M) serial adapter EA 10.00$             0.0% 10.00$             N/A N/A

C5R-DVI Extend the DVI-D local port of the KX III up to 500 feet (3,000 feet 
with daisy chaining) EA 845.00$           0.0% 845.00$           N/A N/A

C5R-DVI-RX Cat5/Cat6e receiver, DVI-D, USB keyboard and mouse, audio, IR 
EDID emulation EA 435.00$           0.0% 435.00$           N/A N/A

C5RPWR Adapter DC5V/2A, plug 2.1mm with UK, AU, EU, US plug changer EA 49.00$             0.0% 49.00$             N/A N/A

CC-2XE1-1024 Cluster Kit: 2 CC-SG E1 Appliances & License for 1024 nodes + 
2YR HW Warranty on each appliance & 1YR of SW Maintenance EA 19,995.00$      0.0% 19,995.00$      N/A N/A

CC-2XE1-512 Cluster Kit: 2 CC-SG E1 Appliances & License for 512 nodes + 2YR 
HW Warranty on each appliance & 1YR of SW Maintenance EA 14,995.00$      0.0% 14,995.00$      N/A N/A

CC-2xV1-256 Cluster Kit: 2 V1 Appliances & License for 256 nodes + 2YR HW 
Warranty on each appliance & 1YR of SW Maintenance EA 12,995.00$      0.0% 12,995.00$      N/A N/A

CC-E1-256 CommandCenter Secure Gateway E1 Appliance & License for 256 
nodes + 2YR HW Warranty & 1YR of SW Maintenance EA 9,995.00$        0.0% 9,995.00$        N/A N/A

CC-E1-512 CommandCenter Secure Gateway E1 Appliance & License for 512 
nodes + 2YR HW Warranty & 1YR of SW Maintenance EA 12,995.00$      0.0% 12,995.00$      N/A N/A

CCL-1024 CommandCenter Secure Gateway License package - 1024 node 
license EA 13,995.00$      0.0% 13,995.00$      N/A N/A

CCL-128 CommandCenter Secure Gateway License package - 128 node 
license EA 3,695.00$        0.0% 3,695.00$        N/A N/A
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CCL-2048 CommandCenter Secure Gateway License Package - 2048 node 
license EA 19,995.00$      0.0% 19,995.00$      N/A N/A

CCL-256 CommandCenter Secure Gateway License package - 256 node 
license EA 5,995.00$        0.0% 5,995.00$        N/A N/A

CCL-384 CommandCenter Secure Gateway License package - 384 node 
license (Requires CC-SG release 5.0.5 and higher.) EA 7,695.00$        0.0% 7,695.00$        N/A N/A

CCL-4096 CommandCenter Secure Gateway License Package - 4096 node 
license EA 24,995.00$      0.0% 24,995.00$      N/A N/A

CCL-512 CommandCenter Secure Gateway License package - 512 node 
license EA 8,995.00$        0.0% 8,995.00$        N/A N/A

CCL-64 CommandCenter Secure Gateway License package - 64 node license EA 1,995.00$        0.0% 1,995.00$        N/A N/A

CCL-8192 CommandCenter Secure Gateway License Package - 8192 node 
license EA 29,995.00$      0.0% 29,995.00$      N/A N/A

CCP150 50’ (15 M) EA 220.00$           0.0% 220.00$           N/A N/A
CCPT06 Ultra thin KVM cable 2’ (0.6 M) EA 35.00$             0.0% 35.00$             N/A N/A
CCPT20 Ultra thin KVM cable 6.5’ (2 M) EA 40.00$             0.0% 40.00$             N/A N/A
CCPT40 Ultra thin KVM cable 13’ (4 M) EA 50.00$             0.0% 50.00$             N/A N/A
CCPT60 Ultra thin KVM cable 20' (6 M) EA 65.00$             0.0% 65.00$             N/A N/A
CCPT90 Ultra thin KVM cable 30’ (9 M) EA 80.00$             0.0% 80.00$             N/A N/A

CCSG128-VA
CC-SG VA Software and 128 Node License and 1YR of SW 
Maintenance CCSG128-VA requires license deployment through the 
Raritan License Portal.

EA 4,695.00$        0.0% 4,695.00$        N/A N/A

CC-V1-128 CommandCenter Secure Gateway V1 Appliance & License for 128 
nodes + 2YR HW Warranty & 1YR of SW Maintenance EA 5,695.00$        0.0% 5,695.00$        N/A N/A

CC-V1-256 CommandCenter Secure Gateway V1 Appliance & License for 256 
nodes + 2YR HW Warranty & 1YR of SW Maintenance EA 8,995.00$        0.0% 8,995.00$        N/A N/A

CC-WSAPI WS-API for CommandCenter Secure Gateway, order one per CC-
SG, includes documentation and six hours of support EA 2,750.00$        0.0% 2,750.00$        N/A N/A

CDWR50 PS/2, USB Combo cable for T1700/T1900, 15 feet (5m) EA 70.00$             0.0% 70.00$             N/A N/A
CHD15EX01 6" Video extension cable (for "DirectConnect" CIMs/Z-CIMs) EA 10.00$             0.0% 10.00$             N/A N/A

CRLVR-1 1' serial rollover Cat5 adapter cable (RJ-45 Male to RJ-45 Female) - 
for most Cisco and Sun serial RJ-45 ports EA 10.00$             0.0% 10.00$             N/A N/A

CRLVR-15 15' serial rollover Cat5 cable - for most Cisco and Sun serial RJ-45 
ports EA 25.00$             0.0% 25.00$             N/A N/A

CRLVR-1-5PK Package of 5 CRLVR-1 (1') serial rollover Cat5 adapter cables (RJ-
45 Male to RJ-45 Female) - for most Cisco and Sun serial RJ-45 EA 45.00$             0.0% 45.00$             N/A N/A

CS2 2–port desktop model EA 320.00$           0.0% 320.00$           N/A N/A
CS2-PENT 2–port Secure desktop model EA 249.00$           0.0% 249.00$           N/A N/A
CS2-PENT-PAC 2–port Secure desktop model bundle + (2) CCPT20 cables EA 259.00$           0.0% 259.00$           N/A N/A
CS4 4–port desktop model EA 395.00$           0.0% 395.00$           N/A N/A
CS4-PENT 4–port Secure desktop model EA 289.00$           0.0% 289.00$           N/A N/A
CS4-PENT-PAC 4–port Secure desktop model bundle + (4 ) CCPT20 cables EA 299.00$           0.0% 299.00$           N/A N/A
CS4R 4–port rack mount model EA 450.00$           0.0% 450.00$           N/A N/A
CS8 8–port desktop model EA 595.00$           0.0% 595.00$           N/A N/A
CS8-PENT 8–port Secure desktop model EA 995.00$           0.0% 995.00$           N/A N/A
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CS8R 8–port rack mount model EA 650.00$           0.0% 650.00$           N/A N/A

CSCSPCS-1 1' Cat5e RJ-45(M) to RJ-45(F) adapter to connect Dominion SX to 
Dominion PX or RPC remote power control unit EA 10.00$             0.0% 10.00$             N/A N/A

CSCSPCS-10 10' Cat5e RJ-45(M) to RJ-45(M) cable to connect Dominion SX to 
Dominion PX or RPC remote power control unit EA 25.00$             0.0% 25.00$             N/A N/A

CSCSPCS-1-5PK
Package or 5 CSCSPCS-1 1' Cat5e RJ-45(M) to RJ-45(F) adapters to 
connect Dominion SX to Dominion PX or RPC remote power 
control unit

EA 45.00$             0.0% 45.00$             N/A N/A

CVT-DP-VGA Display port to VGA converter EA 99.00$             0.0% 99.00$             N/A N/A
CVT-DVI-VGA DVI-D to VGA converter for DVI-D output video port EA 99.00$             0.0% 99.00$             N/A N/A
CVT-HDMI-VGA HDMI to VGA converter EA 99.00$             0.0% 99.00$             N/A N/A

D2CIM-DVUSB Enhanced USB CIM required for virtual media (BIOS access), 
absolute mouse synchronization, tiering and Smart Card/CAC use EA 155.00$           0.0% 155.00$           N/A N/A

D2CIM-DVUSB-32PAC Bulk pack of 32 D2CIM-DVUSB EA 4,800.00$        0.0% 4,800.00$        N/A N/A
D2CIM-DVUSB-64PAC Bulk pack of 64 D2CIM-DVUSB EA 9,280.00$        0.0% 9,280.00$        N/A N/A

D2CIM-DVUSB-DP
Digital DisplayPort, USB CIM required for virtual media (BIOS 
access), absolute mouse synchronization, tiering, audio and Smart 
Card/CAC use

EA 170.00$           0.0% 170.00$           N/A N/A

D2CIM-DVUSB-DP-64 Bulk pack of 64 D2CIM-DVUSB-DP EA 10,240.00$      0.0% 10,240.00$      N/A N/A

D2CIM-DVUSB-DVI
Digital DVI-D, USB CIM required for virtual media (BIOS access), 
absolute mouse synchronization, tiering, audio and Smart Card/CAC 
use

EA 170.00$           0.0% 170.00$           N/A N/A

D2CIM-DVUSB-DVI-64 Bulk pack of 64 D2CIM-DVUSB-DVI EA 10,240.00$      0.0% 10,240.00$      N/A N/A

D2CIM-DVUSB-HDMI
Digital HDMI, USB CIM required for virtual media (BIOS access), 
absolute mouse synchronization, tiering, audio and Smart Card/CAC 
use

EA 170.00$           0.0% 170.00$           N/A N/A

D2CIM-DVUSB-HDMI-64 Bulk pack of 64 D2CIM-DVUSB-HDMI EA 10,240.00$      0.0% 10,240.00$      N/A N/A

D2CIM-PWR CIM for Remote Power Control (RPC) and PX. Used with Dominion 
KX II switches only EA 99.00$             0.0% 99.00$             N/A N/A

D2CIM-VUSB Basic USB CIM required for virtual media and absolute mouse 
synchronization EA 135.00$           0.0% 135.00$           N/A N/A

D2CIM-VUSB-32PAC Bulk pack of 32 D2CIM-VUSB EA 4,160.00$        0.0% 4,160.00$        N/A N/A
D2CIM-VUSB-64PAC Bulk pack of 64 D2CIM-VUSB EA 8,000.00$        0.0% 8,000.00$        N/A N/A
DCIM-PS2 CIM for PS/2® keyboard and mouse EA 139.00$           0.0% 139.00$           N/A N/A
DCIM-SUN CIM for SUN® keyboard and mouse, HD15 video EA 149.00$           0.0% 149.00$           N/A N/A

DCIM-USBG2 CIM for USB and SUN USB keyboard and mouse (only for 2-user 
model) EA 119.00$           0.0% 119.00$           N/A N/A

dcTrack-1000E1 dcTrack HW appliance, SW, License and 1 yr. SW Maintenance for 
up to 1000 cabinets + 2 year HW warranty EA 502,600.00$    0.0% 502,600.00$    N/A N/A

dcTrack-1000VA dcTrack SW appliance and 1 yr. SW Maintenance for up to 1000 
cabinets EA 495,600.00$    0.0% 495,600.00$    N/A N/A

dcTrack-100E1 dcTrack HW appliance, SW, License and 1 yr. SW Maintenance for 
up to 100 cabinets + 2 year HW warranty EA 63,640.00$      0.0% 63,640.00$      N/A N/A
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dcTrack-100VA dcTrack SW appliance and 1 yr. SW Maintenance for up to 100 
cabinets EA 56,640.00$      0.0% 56,640.00$      N/A N/A

dcTrack-125E1 dcTrack HW appliance, SW, License and 1 yr. SW Maintenance for 
up to 125 cabinets + 2 year HW warranty EA 77,210.00$      0.0% 77,210.00$      N/A N/A

dcTrack-125VA dcTrack SW appliance and 1 yr. SW Maintenance for up to 125 
cabinets EA 70,210.00$      0.0% 70,210.00$      N/A N/A

dcTrack-1500E1 dcTrack HW appliance, SW, License and 1 yr. SW Maintenance for 
up to 1500 cabinets + 2 year HW warranty EA 670,750.00$    0.0% 670,750.00$    N/A N/A

dcTrack-1500VA dcTrack SW appliance and 1 yr. SW Maintenance for up to 1500 
cabinets EA 663,750.00$    0.0% 663,750.00$    N/A N/A

dcTrack-150E1 dcTrack HW appliance, SW, License and 1 yr. SW Maintenance for 
up to 150 cabinets + 2 year HW warranty EA 90,370.00$      0.0% 90,370.00$      N/A N/A

dcTrack-150VA dcTrack SW appliance and 1 yr. SW Maintenance for up to 150 
cabinets EA 83,370.00$      0.0% 83,370.00$      N/A N/A

dcTrack-15E1 dcTrack HW appliance, SW, License and 1 yr. SW Maintenance for 
up to 15 cabinets + 2 year HW warranty EA 16,900.00$      0.0% 16,900.00$      N/A N/A

dcTrack-15VA dcTrack SW appliance and 1 yr. SW Maintenance for up to 15 
cabinets EA 9,900.00$        0.0% 9,900.00$        N/A N/A

dcTrack-175E1 dcTrack HW appliance, SW, License and 1 yr. SW Maintenance for 
up to 175 cabinets + 2 year HW warranty EA 103,435.00$    0.0% 103,435.00$    N/A N/A

dcTrack-175VA dcTrack SW appliance and 1 yr. SW Maintenance for up to 175 
cabinets EA 96,435.00$      0.0% 96,435.00$      N/A N/A

dcTrack-2000E1 dcTrack HW appliance, SW, License and 1 yr. SW Maintenance for 
up to 2000 cabinets + 2 year HW warranty EA 856,600.00$    0.0% 856,600.00$    N/A N/A

dcTrack-2000VA dcTrack SW appliance and 1 yr. SW Maintenance for up to 2000 
cabinets EA 849,600.00$    0.0% 849,600.00$    N/A N/A

dcTrack-200E1 dcTrack HW appliance, SW, License and 1 yr. SW Maintenance for 
up to 200 cabinets + 2 year HW warranty EA 116,270.00$    0.0% 116,270.00$    N/A N/A

dcTrack-200VA dcTrack SW appliance and 1 yr. SW Maintenance for up to 200 
cabinets EA 109,270.00$    0.0% 109,270.00$    N/A N/A

dcTrack-250E1 dcTrack HW appliance, SW, License and 1 yr. SW Maintenance for 
up to 250 cabinets + 2 year HW warranty EA 140,045.00$    0.0% 140,045.00$    N/A N/A

dcTrack-250VA dcTrack SW appliance and 1 yr. SW Maintenance for up to 250 
cabinets EA 133,045.00$    0.0% 133,045.00$    N/A N/A

dcTrack-25E1 dcTrack HW appliance, SW, License and 1 yr. SW Maintenance for 
up to 25 cabinets + 2 year HW warranty EA 22,490.00$      0.0% 22,490.00$      N/A N/A

dcTrack-25VA dcTrack SW appliance and 1 yr. SW Maintenance for up to 25 
cabinets EA 15,490.00$      0.0% 15,490.00$      N/A N/A

dcTrack-3000E1 dcTrack HW appliance, SW, License and 1 yr. SW Maintenance for 
up to 3000 cabinets + 2 year HW warranty EA 1,202,000.00$ 0.0% 1,202,000.00$ N/A N/A

dcTrack-3000VA dcTrack SW appliance and 1 yr. SW Maintenance for up to 3000 
cabinets EA 1,195,000.00$ 0.0% 1,195,000.00$ N/A N/A

dcTrack-300E1 dcTrack HW appliance, SW, License and 1 yr. SW Maintenance for 
up to 300 cabinets + 2 year HW warranty EA 164,530.00$    0.0% 164,530.00$    N/A N/A

dcTrack-300VA dcTrack SW appliance and 1 yr. SW Maintenance for up to 300 
cabinets EA 157,530.00$    0.0% 157,530.00$    N/A N/A

dcTrack-350E1 dcTrack HW appliance, SW, License and 1 yr. SW Maintenance for 
up to 350 cabinets + 2 year HW warranty EA 189,135.00$    0.0% 189,135.00$    N/A N/A
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dcTrack-350VA dcTrack SW appliance and 1 yr. SW Maintenance for up to 350 
cabinets EA 182,135.00$    0.0% 182,135.00$    N/A N/A

dcTrack-400E1 dcTrack HW appliance, SW, License and 1 yr. SW Maintenance for 
up to 400 cabinets + 2 year HW warranty EA 213,740.00$    0.0% 213,740.00$    N/A N/A

dcTrack-400VA dcTrack SW appliance and 1 yr. SW Maintenance for up to 400 
cabinets EA 206,740.00$    0.0% 206,740.00$    N/A N/A

dcTrack-500E1 dcTrack HW appliance, SW, License and 1 yr. SW Maintenance for 
up to 500 cabinets + 2 year HW warranty EA 260,700.00$    0.0% 260,700.00$    N/A N/A

dcTrack-500VA dcTrack SW appliance and 1 yr. SW Maintenance for up to 500 
cabinets EA 253,700.00$    0.0% 253,700.00$    N/A N/A

dcTrack-50E1 dcTrack HW appliance, SW, License and 1 yr. SW Maintenance for 
up to 50 cabinets + 2 year HW warranty EA 36,500.00$      0.0% 36,500.00$      N/A N/A

dcTrack-50VA dcTrack SW appliance and 1 yr. SW Maintenance for up to 50 
cabinets EA 29,500.00$      0.0% 29,500.00$      N/A N/A

dcTrack-600E1 dcTrack HW appliance, SW, License and 1 yr. SW Maintenance for 
up to 600 cabinets + 2 year HW warranty EA 310,025.00$    0.0% 310,025.00$    N/A N/A

dcTrack-600VA dcTrack SW appliance and 1 yr. SW Maintenance for up to 600 
cabinets EA 303,025.00$    0.0% 303,025.00$    N/A N/A

dcTrack-700E1 dcTrack HW appliance, SW, License and 1 yr. SW Maintenance for 
up to 700 cabinets + 2 year HW warranty EA 358,880.00$    0.0% 358,880.00$    N/A N/A

dcTrack-700VA dcTrack SW appliance and 1 yr. SW Maintenance for up to 700 
cabinets EA 351,880.00$    0.0% 351,880.00$    N/A N/A

dcTrack-75E1 dcTrack HW appliance, SW, License and 1 yr. SW Maintenance for 
up to 75 cabinets + 2 year HW warranty EA 50,365.00$      0.0% 50,365.00$      N/A N/A

dcTrack-75VA dcTrack SW appliance and 1 yr. SW Maintenance for up to 75 
cabinets EA 43,365.00$      0.0% 43,365.00$      N/A N/A

dcTrack-800E1 dcTrack HW appliance, SW, License and 1 yr. SW Maintenance for 
up to 800 cabinets + 2 year HW warranty EA 407,260.00$    0.0% 407,260.00$    N/A N/A

dcTrack-800VA dcTrack SW appliance and 1 yr. SW Maintenance for up to 800 
cabinets EA 400,260.00$    0.0% 400,260.00$    N/A N/A

dcTrack-900E1 dcTrack HW appliance, SW, License and 1 yr. SW Maintenance for 
up to 900 cabinets + 2 year HW warranty EA 455,165.00$    0.0% 455,165.00$    N/A N/A

dcTrack-900VA dcTrack SW appliance and 1 yr. SW Maintenance for up to 900 
cabinets EA 448,165.00$    0.0% 448,165.00$    N/A N/A

DDC-1024 DDC adapter for 1024 x 768 resolution EA 10.00$             0.0% 10.00$             N/A N/A
DDC-1080P DDC adapter for 1920 x 1080 resolution EA 10.00$             0.0% 10.00$             N/A N/A
DDC-1280 DDC adapter for 1280 x 1024 resolution EA 10.00$             0.0% 10.00$             N/A N/A
DDC-1440 Paragon II video adapter for widescreen support on a 19" display EA 19.00$             0.0% 19.00$             N/A N/A
DDC-1600 DDC adapter for 1600 x 1200 resolution EA 10.00$             0.0% 10.00$             N/A N/A
DDC-1680 Paragon II video adapter for widescreen support on a 22" display EA 19.00$             0.0% 19.00$             N/A N/A
DDC-1920 DDC adapter for 1920 x 1200 resolution EA 10.00$             0.0% 10.00$             N/A N/A

DKSX2-144 4-port KVM-over-IP, 4-port serial, 2-port power control, with virtual 
media, local port and built-in modem EA 1,999.00$        0.0% 1,999.00$        N/A N/A

DKSX2-188 8-port KVM-over-IP, 8-port serial, 2-port power control, with virtual 
media, local port and built-in modem EA 2,499.00$        0.0% 2,499.00$        N/A N/A
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DKX2-101-C14-V2
Secure single-port KVM-over-IP switch with integrated local port 
access and virtual media.  Includes PS2/USB/VGA KVM cable, 
AC/DC adapter with IEC C-14 plug, and rack-mount kit

EA 479.00$           0.0% 479.00$           N/A N/A

DKX2-101-LPKVMC Local port cable for video access for DKX2-101 EA 40.00$             0.0% 40.00$             N/A N/A

DKX2-101-V2
Secure single-port KVM-over-IP switch with integrated local port 
access and virtual media.  Includes PS2/USB/VGA KVM cable, 
AC/DC multi-country power adapter, and rack-mount kit

EA 479.00$           0.0% 479.00$           N/A N/A

DKX2-101-V2-12PAC Bulk Pack of 12 DKX2-101-V2 Digital KVM Switches EA 5,500.00$        0.0% 5,500.00$        N/A N/A
DKX2-101-V2-PDU Remote power control adapter for Dominion PX Rack PDU EA 20.00$             0.0% 20.00$             N/A N/A

DKX3-108 8-port KVM-over-IP switch, 1 remote user, DVI local port, virtual 
media, dual power EA 1,999.00$        0.0% 1,999.00$        N/A N/A

DKX3-108-PAC
8-port KVM-over-IP switch, 1 remote user, DVI local port,  virtual 
media, dual power (Includes 8 D2CIM-VUSB virtual media USB 
CIMs)

EA 2,599.00$        0.0% 2,599.00$        N/A N/A

DKX3-116 16-port KVM-over-IP switch, 1 remote user, DVI local port,  virtual 
media, dual power EA 3,399.00$        0.0% 3,399.00$        N/A N/A

DKX3-132 32-port KVM-over-IP switch, 1 remote user, DVI local port,  virtual 
media, dual power EA 4,299.00$        0.0% 4,299.00$        N/A N/A

DKX3-216 16-port KVM-over-IP switch, 2 remote users, DVI local port,  virtual 
media, dual power EA 4,399.00$        0.0% 4,399.00$        N/A N/A

DKX3-232 32-port KVM-over-IP switch, 2 remote users, DVI local port,  virtual 
media, dual power EA 4,999.00$        0.0% 4,999.00$        N/A N/A

DKX3-416 16-port KVM-over-IP switch, 4 remote users, DVI local port,  virtual 
media, dual power EA 6,299.00$        0.0% 6,299.00$        N/A N/A

DKX3-432 32-port KVM-over-IP switch, 4 remote users, DVI local port,  virtual 
media, dual power EA 7,169.00$        0.0% 7,169.00$        N/A N/A

DKX3-464 64-port KVM-over-IP switch, 4 remote users, DVI local port,  virtual 
media, dual power EA 9,499.00$        0.0% 9,499.00$        N/A N/A

DKX3-808 8-port KVM-over-IP switch, 8 remote users, DVI local port,  virtual 
media, dual power.  For non-blocking access and tiering. EA 4,299.00$        0.0% 4,299.00$        N/A N/A

DKX3-832 32-port KVM-over-IP switch, 8 remote users, DVI local port,  virtual 
media, dual power EA 8,699.00$        0.0% 8,699.00$        N/A N/A

DKX3-864 64-port KVM-over-IP switch, 8 remote users, DVI local port,  virtual 
media, dual power EA 12,699.00$      0.0% 12,699.00$      N/A N/A

DLX-108 Affordable 8-port KVM-over-IP switch, 1 remote and 1 local user, 
virtual media, single power and single LAN EA 925.00$           0.0% 925.00$           N/A N/A

DLX-108-MPAC 8-port Dominion LX switch, 1 remote user, 1 local user, single 
power, single LAN with eight, 6.5 foot MCUTP20-USB cable CIMs EA 1,225.00$        0.0% 1,225.00$        N/A N/A

DLX-116 Affordable 16-port KVM-over-IP switch, 1 remote and 1 local user, 
virtual media, single power and single LAN EA 1,025.00$        0.0% 1,025.00$        N/A N/A

DLX-116-MPAC 16-port Dominion LX switch, 1 remote user, 1 local user, single 
power, single LAN with sixteen, 6.5 foot MCUTP20-USB cable EA 1,625.00$        0.0% 1,625.00$        N/A N/A

DLX-216 Affordable 16-port KVM-over-IP switch, 2 remote and 1 local user, 
virtual media,  single power and single LAN EA 2,175.00$        0.0% 2,175.00$        N/A N/A

DLX-216-MPAC 16-port Dominion LX switch, 2 remote users, 1 local user, single 
power, single LAN with sixteen, 6.5 foot MCUTP20-USB cable EA 2,775.00$        0.0% 2,775.00$        N/A N/A
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DPX2-T1 Single temperature sensor, field replaceable sensor module, 13ft 
(4m) cable, RJ-12 connector (Not supported by DPX and PX EA 99.00$             0.0% 99.00$             N/A N/A

DPX2-T1H1
Single combo temperature and humidity sensor, field replaceable 
sensor modules, 13ft (4m) cable, RJ-12 connector (Not supported by 
DPX and PX models.)

EA 175.00$           0.0% 175.00$           N/A N/A

DPX2-T3H1

Three temperature sensors, middle sensor supporting humidity (four 
sensors total in three housings), field replaceable sensor modules, 
13ft (4m) cable from RJ-12 connector to first sensor, 3ft (1m) 
between first and second and second and third sensor housings (Not 
supported by DPX and PX models.)

EA 299.00$           0.0% 299.00$           N/A N/A

DPX2-WIFI-KIT 802.11 a/b/g/n USB-A stick and magnetized USB-A dock EA 59.00$             0.0% 59.00$             N/A N/A
DPX-AF1 Single airflow sensor, 10ft (3m) cable, RJ-12 connector EA 299.00$           0.0% 299.00$           N/A N/A

DPX-CC2-TR

Dual contact closure, requires customer-provided Normally Closed 
(NC) or Normally Open (NO) switch, e.g. door open/close, door 
locked/unlocked, smoke present/absent, etc. Each of the two ports 
(channels) can be independently set to NC or NO, factory default is 
NC. (PX and PX2 models require firmware PX1.4.1 / PX2.1.5 or 
higher.) RJ-12 connector

EA 45.00$             0.0% 45.00$             N/A N/A

DPX-ENVHUB2
Two-port (1x2) hub to expand RJ-12 sensor ports, comes with 
mounting bracket and RJ-12-to-RJ-12 cable to connect to, and 
receive power from, PX and EMX products

EA 25.00$             0.0% 25.00$             N/A N/A

DPX-ENVHUB4
Four-port (1x4) hub to expand RJ-12 sensor ports, comes with 
mounting bracket and RJ-12-to-RJ-12 cable to connect to, and 
receive power from, PX and EMX products

EA 49.00$             0.0% 49.00$             N/A N/A

DPXR20-20
1PH, 120V AC, 20A (16A rated), 20 outlets: NEMA 5-15R, plug: 
NEMA 5-20P, 1.9kVA, outlet metered/switched, 2U horizontal PDU, 
Ethernet, serial and sensor connections

EA 949.00$           0.0% 949.00$           N/A N/A

DPXR20-20L
1PH, 120V AC, 20A (16A rated), 20 outlets: NEMA 5-15R, plug: 
NEMA L5-20P, 1.9kVA, outlet metered/switched, 2U horizontal 
PDU, Ethernet, serial and sensor connections

EA 949.00$           0.0% 949.00$           N/A N/A

DPXR20-30L
1PH, 120V AC, 30A (24A rated), 20 outlets: NEMA 5-15R, plug: 
NEMA L5-30P, 2.9kVA, outlet metered/switched, 2U horizontal 
PDU, Ethernet, serial and sensor connections

EA 1,049.00$        0.0% 1,049.00$        N/A N/A

DPXR20A-20L6
1PH, 208V AC, 20A (16A rated), 20 outlets: IEC C-13, plug: NEMA 
L6-20P, 3.3kVA, outlet metered/switched, 2U horizontal PDU, 
SecureLock ready, Ethernet, serial and sensor connections

EA 1,049.00$        0.0% 1,049.00$        N/A N/A

DPXR8-15
1PH, 120V AC, 15A (12A rated), 8 outlets: NEMA 5-15R, plug: 
NEMA 5-15P, 1.4kVA, outlet metered/switched, 1U horizontal PDU, 
Ethernet, serial and sensor connections

EA 649.00$           0.0% 649.00$           N/A N/A

DPXR8-20
1PH, 120V AC, 20A (16A rated), 8 outlets: NEMA 5-15R, plug: 
NEMA 5-20P, 1.9kVA, outlet metered/switched, 1U horizontal PDU, 
Ethernet, serial and sensor connections

EA 675.00$           0.0% 675.00$           N/A N/A

DPXR8-20L
1PH, 120V AC, 20A (16A rated), 8 outlets: NEMA 5-15R, plug: 
NEMA L5-20P, 1.9kVA, outlet metered/switched, 1U horizontal 
PDU, Ethernet, serial and sensor connections

EA 675.00$           0.0% 675.00$           N/A N/A
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DPXR8A-20L6
1PH, 208V AC, 20A (16A rated), 8 outlets: IEC C-13, plug: NEMA 
L6-20P, 3.3kVA, outlet metered/switched, 1U horizontal PDU, 
SecureLock ready, Ethernet, serial and sensor connections

EA 649.00$           0.0% 649.00$           N/A N/A

DPXS12-15
1PH, 120V AC, 15A (12A rated), 12 outlets: NEMA 5-15R, plug: 
NEMA 5-15P (bottom feed), 1.4kVA, outlet metered/switched, Zero 
U vertical PDU, Ethernet, serial and sensor connections

EA 849.00$           0.0% 849.00$           N/A N/A

DPXS12-20
1PH, 120V AC, 20A (16A rated), 12 outlets: NEMA 5-15R, plug: 
NEMA 5-20P (bottom feed), 1.9kVA, outlet metered/switched, Zero 
U vertical PDU, Ethernet, serial and sensor connections

EA 849.00$           0.0% 849.00$           N/A N/A

DPXS12-20L
1PH, 120V AC, 20A (16A rated), 12 outlets: NEMA 5-15R, plug: 
NEMA L5-20P (bottom feed), 1.9kVA, outlet metered/switched, 
Zero U vertical PDU, Ethernet, serial and sensor connections

EA 849.00$           0.0% 849.00$           N/A N/A

DPXS12-30L
1PH, 120V AC, 30A (24A rated), 12 outlets: NEMA 5-15R, plug: 
NEMA L5-30P (bottom feed), 2.9kVA, outlet metered/switched, 
Zero U vertical PDU, Ethernet, serial and sensor connections

EA 1,049.00$        0.0% 1,049.00$        N/A N/A

DPXS20-20
1PH, 120V AC, 20A (16A rated), 20 outlets: NEMA 5-15R, plug: 
NEMA 5-20P (bottom feed), 1.9kVA, outlet metered/switched, Zero 
U vertical PDU, Ethernet, serial and sensor connections

EA 1,149.00$        0.0% 1,149.00$        N/A N/A

DPXS20-20L
1PH, 120V AC, 20A (16A rated), 20 outlets: NEMA 5-15R, plug: 
NEMA L5-20P (bottom feed), 1.9kVA, outlet metered/switched, 
Zero U vertical PDU, Ethernet, serial and sensor connections

EA 1,149.00$        0.0% 1,149.00$        N/A N/A

DPXS20-30L
1PH, 120V AC, 30A (24A rated), 20 outlets: NEMA 5-15R, plug: 
NEMA L5-30P (bottom feed), 2.9kVA, outlet metered/switched, 
Zero U vertical PDU, Ethernet, serial and sensor connections

EA 1,249.00$        0.0% 1,249.00$        N/A N/A

DPXS20A-20L6

1PH, 208V AC, 20A (16A rated), 20 outlets: IEC C-13, plug: NEMA 
L6-20P (bottom feed), 3.3kVA, outlet metered/switched, Zero U 
vertical PDU, SecureLock ready, Ethernet, serial and sensor 
connections

EA 1,149.00$        0.0% 1,149.00$        N/A N/A

DPX-T1 Single temperature sensor, 10ft (3m) cable, RJ-12 connector EA 59.00$             0.0% 59.00$             N/A N/A

DPX-T1DP1 Single combo differential air pressure and temperature sensor, 10ft 
(3m) cable, RJ-12 connector EA 399.00$           0.0% 399.00$           N/A N/A

DPX-T1H1 Single combo temperature and humidity sensor, 10ft (3m) cable, RJ-
12 connector EA 125.00$           0.0% 125.00$           N/A N/A

DPX-T2H2

Dual combo temperature and humidity sensors, 10ft (3m) cable from 
RJ-12 connector to combined temperature/humidity sensor, 
additional 10ft (3m) cable to second combined temperature/humidity 
sensor (total length 20ft/6m)

EA 175.00$           0.0% 175.00$           N/A N/A

DPX-T3H1

Three temperature sensors, middle sensor supporting humidity (four 
sensors total in three housings), 13ft (4m) cable from RJ-12 
connector to first sensor, 3ft (1m) between first and second and 
second and third sensor housings (PX and PX2 models require 
firmware PX1.4.1 / PX2.1.5 or higher.)

EA 225.00$           0.0% 225.00$           N/A N/A

DPX-WSC-35-KIT 11.5ft (3.5m) rope water/leak sensor plus contact closure sensor, RJ-
12 connector EA 299.00$           0.0% 299.00$           N/A N/A

DPX-WSC-70-KIT 23ft (7.0m) rope water/leak sensor plus contact closure sensor, RJ-12 
connector EA 399.00$           0.0% 399.00$           N/A N/A
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DPX-WSF-KIT Floor water/leak sensor plus contact closure sensor, RJ-12 connector EA 99.00$             0.0% 99.00$             N/A N/A

DSX4 Single-feed AC power 4-port secure console server with 2 console 
ports (optional 19” rack-mount kit) EA 1,195.00$        0.0% 1,195.00$        N/A N/A

DSX8 Single-feed AC power 8-port secure console server with 2 console 
ports (optional 19” rack-mount kit) EA 1,495.00$        0.0% 1,495.00$        N/A N/A

DSXA-16 Dual-feed AC power 16-port secure console server includes internal 
modem, 1 console port, and 19" rack-mount kit EA 2,155.00$        0.0% 2,155.00$        N/A N/A

DSXA-16-DL Dual-feed AC power, dual-Ethernet, 16-port secure console server, 
with two local access ports and 19” rack-mount kit  EA 2,245.00$        0.0% 2,245.00$        N/A N/A

DSXA-16-DLM Dual-feed AC power, dual-Ethernet, 16-port secure console server, 
with one local access port, a built-in modem and 19” rack-mount kit  EA 2,345.00$        0.0% 2,345.00$        N/A N/A

DSXA-32 Dual-feed AC power 32-port secure console server includes internal 
modem, 1 console port, and 19" rack-mount kit EA 2,795.00$        0.0% 2,795.00$        N/A N/A

DSXA-32-AC Dual-feed AC power 32-port secure console server with 2 console 
ports and 19" rack-mount kit EA 2,695.00$        0.0% 2,695.00$        N/A N/A

DSXA-32-DC
Dual-feed DC power 32-port secure console server with built in 
modem and 1 console port and 19" rack mount kit (20 unit minimum 
for DC models)

EA 2,895.00$        0.0% 2,895.00$        N/A N/A

DSXA-32-DL Dual-feed AC power, dual-Ethernet, 32-port secure console server, 
with two local access ports and 19” rack-mount kit  EA 2,895.00$        0.0% 2,895.00$        N/A N/A

DSXA-32-DLM Dual-feed AC power, dual-Ethernet, 32-port secure console server, 
with one local access port, a built-in modem and 19” rack-mount kit  EA 2,895.00$        0.0% 2,895.00$        N/A N/A

DSXA-48 Dual-feed AC power, dual-Ethernet 48-port secure console server 
includes internal modem, 1 console port, and 19" rack mount kit EA 4,500.00$        0.0% 4,500.00$        N/A N/A

DSXA-48-AC Dual-feed AC power, dual-Ethernet, 48-port secure console server 
with 2 console ports and 19" rack mount kit EA 4,295.00$        0.0% 4,295.00$        N/A N/A

DSXA-48-DC
Dual-feed DC power, dual-Ethernet, 48-port secure console server 
with built in modem and 1 console port and 19" rack mount kit (20 
unit minimum for DC models)

EA 4,295.00$        0.0% 4,295.00$        N/A N/A

DSXA-8 Dual-feed AC power 8-port secure console server includes internal 
modem and 1 console port and 19” rack-mount kit EA 1,695.00$        0.0% 1,695.00$        N/A N/A

DSXB-4-M Single-feed AC power 4-port secure console server includes internal 
modem and 1 console port (optional 19” rack-mount kit) EA 1,295.00$        0.0% 1,295.00$        N/A N/A

DSXB-8-DC
Single-feed DC power (-36-72V) 8-port secure console server with 2 
console ports (optional 19” rack-mount kit) (20 unit minimum for 
DC models)

EA 1,745.00$        0.0% 1,745.00$        N/A N/A

DSXB-8-M Single-feed AC power 8-port secure console server includes internal 
modem and 1 console port (optional 19” rack-mount kit) EA 1,595.00$        0.0% 1,595.00$        N/A N/A

DX-PD2C5

Two active dry contacts powered by 12V to support door locks. Five 
digital Normally Closed (NC) or Normally Open (NO) contact 
closures which require customer-provided NC or NO switches, e.g. 
door open/close, smoke present/absent, etc. Each of the five ports 
(channels) can be independently set to NC or NO, factory default is 
NC (Not supported by DPX, PX or PX2 models.) RJ-45 connector

EA 299.00$           0.0% 299.00$           N/A N/A

DX-PIR Digital proximity sensor which detects motion around a cabinet (Not 
supported by DPX, PX or PX2 models.) RJ-45 connector EA 249.00$           0.0% 249.00$           N/A N/A
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EBPWR EB102 power adapter with 2.1 mm plug USB DC cable 5V/2.1A for 
URKVM, UKVM, AUATC, CS2, CS4 and MCCAT-UST EA 39.00$             0.0% 39.00$             N/A N/A

EMX2-111

Smart rack controller with 1 x RJ-12 sensor port, 1 x RJ-45 feature 
port for AMS, 1 x RJ-45 RS-485 port, 1 x USB-A port, 1 x USB-B 
port, 1 x RJ-45 Ethernet port, 1 x DB-9M console/modem, LCD 
display

EA 375.00$           0.0% 375.00$           N/A N/A

EMX2-111-KIT Rack environment monitoring starter kit. Includes EMX2-111 smart 
rack controller and DPX-T3H1 sensor. EA 399.00$           0.0% 399.00$           N/A N/A

EMX2-888

Smart rack controller with 8 x RJ-12 sensor ports, 8 x RJ-45 feature 
ports for AMS, 8 x RJ-45 RS-485 ports, 2 x USB-A ports, 1 x USB-B 
port, 1 x RJ-45 Ethernet port, 1 x DB-9M console/modem, 2 x 
contact closure, LCD display

EA 799.00$           0.0% 799.00$           N/A N/A

EZ-108 8-port combo KVM, one user, 8 x 1.8m cables, one US-type plug 
power adapter EA 299.00$           0.0% 299.00$           N/A N/A

EZ-116 16-port combo KVM, one user, 8 x 1.8m cables, one US-type plug 
power adapter EA 499.00$           0.0% 499.00$           N/A N/A

EZCBL-18 KVM combo cable for EZ-108, EZ-116, T1700-LED and T1900-
LED, 1.8m EA 29.00$             0.0% 29.00$             N/A N/A

EZCBL-30 KVM combo cable for EZ-108, EZ-116, T1700-LED and T1900-
LED, 3.0m EA 49.00$             0.0% 49.00$             N/A N/A

EZPWR-US EZswitch US-type plug power adapter EA 39.00$             0.0% 39.00$             N/A N/A

G2-RACK-FOR-ZU
PX Zero U enclosure bracket. Contains 52mm sliding bracket holder 
with 2 allen screws, L-bracket, flat bracket, button, various screws 
and allen wrench

EA 15.00$             0.0% 15.00$             N/A N/A

G3-RACK-FOR-ZU
PX Zero U enclosure bracket. Contains 59.2mm sliding bracket 
holder with 2 allen screws, L-bracket, flat bracket, button, various 
screws and allen wrench

EA 15.00$             0.0% 15.00$             N/A N/A

L-dcTrack-100 dcTrack add-on license for 100 additional cabinets EA 56,640.00$      0.0% 56,640.00$      N/A N/A
L-dcTrack-25 dcTrack add-on license for 25 additional cabinets EA 15,490.00$      0.0% 15,490.00$      N/A N/A
L-dcTrack-5 dcTrack add-on license for 5 additional cabinets EA 3,300.00$        0.0% 3,300.00$        N/A N/A
L-dcTrack-50 dcTrack add-on license for 50 additional cabinets EA 29,500.00$      0.0% 29,500.00$      N/A N/A
L-PWIQ-10 License Package for an Additional 10 devices for VA or E1 EA 1,795.00$        0.0% 1,795.00$        N/A N/A
L-PWIQ-100 License Package for an Additional 100 devices for VA or E1 EA 11,895.00$      0.0% 11,895.00$      N/A N/A
L-PWIQ-20 License Package for an Additional 20 devices for VA or E1 EA 2,595.00$        0.0% 2,595.00$        N/A N/A
L-PWIQ-200 License Package for an Additional 200 devices for VA or E1 EA 21,095.00$      0.0% 21,095.00$      N/A N/A
L-PWIQ-300 License Package for an Additional 300 devices for VA or E1 EA 26,395.00$      0.0% 26,395.00$      N/A N/A
L-PWIQ-400 License Package for an Additional 400 devices for VA or E1 EA 31,695.00$      0.0% 31,695.00$      N/A N/A
L-PWIQ-50 License Package for an Additional 50 devices for VA or E1 EA 6,595.00$        0.0% 6,595.00$        N/A N/A
L-PWIQ-500 License Package for an Additional 500 devices for VA or E1 EA 35,595.00$      0.0% 35,595.00$      N/A N/A

LVC-101 VGA video splitter cable - enables dual connection of target device's 
VGA port EA 40.00$             0.0% 40.00$             N/A N/A

MCCAT116 MasterConsole CAT 5 KVM Switch, 16 ports,1 user EA 549.00$           0.0% 549.00$           N/A N/A
MCCAT116-PAC Single user, 16-port Cat5 KVM Switch include 16 MCIM-USBs CIM EA 1,795.00$        0.0% 1,795.00$        N/A N/A
MCCAT18 MasterConsole CAT 5 KVM Switch, 8 ports,1 user EA 449.00$           0.0% 449.00$           N/A N/A
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MCCAT18-PAC Single user, 8-port Cat5 KVM Switch include 8 MCIM-USBs CIM EA 1,095.00$        0.0% 1,095.00$        N/A N/A
MCCAT216 Dual user, 16-port Cat5 KVM switch EA 995.00$           0.0% 995.00$           N/A N/A
MCCAT216-PAC Dual user, 16-port Cat5 KVM Switch include 8 MCUTP06-USB 

Cable EA 1,195.00$        0.0% 1,195.00$        N/A N/A
MCCAT216-UST Dual user, 16-port Cat5 KVM switch, includes MCCAT-UST EA 1,095.00$        0.0% 1,095.00$        N/A N/A
MCCAT28 Dual user, 8-port Cat5 KVM switch EA 895.00$           0.0% 895.00$           N/A N/A
MCCAT28-PAC Dual user, 8-port Cat5 KVM Switch include 8 MCUTP06-USB 

Cable EA 1,095.00$        0.0% 1,095.00$        N/A N/A
MCCAT28-UST Dual user, 8-port Cat5 KVM switch, includes MCCAT-UST EA 995.00$           0.0% 995.00$           N/A N/A
MCCAT-UST User station for 2nd user extension (for use with MCCAT 28 or 216) EA 249.00$           0.0% 249.00$           N/A N/A
MCIM-PS2 CIM for PS2 ports EA 99.00$             0.0% 99.00$             N/A N/A
MCIM-USB CIM for USB ports EA 99.00$             0.0% 99.00$             N/A N/A
MCUTP06-PS2 Integrated UTP cables for PS2 ports, 2 feet EA 40.00$             0.0% 40.00$             N/A N/A
MCUTP06-SUSB Integrated UTP cables for Sun USB keyboard and mouse, 2 feet EA 45.00$             0.0% 45.00$             N/A N/A
MCUTP06-USB Integrated UTP cables for USB ports, 2 feet EA 40.00$             0.0% 40.00$             N/A N/A
MCUTP20-PS2 Integrated UTP cables for PS2 ports, 6.5 feet EA 45.00$             0.0% 45.00$             N/A N/A
MCUTP20-SUSB Integrated UTP cables for Sun USB keyboard and mouse, 6.5 feet EA 55.00$             0.0% 55.00$             N/A N/A
MCUTP20-USB Integrated UTP cables for USB ports, 6.5 feet EA 45.00$             0.0% 45.00$             N/A N/A
MCUTP40-PS2 Integrated UTP cables for PS2 ports, 13 feet EA 55.00$             0.0% 55.00$             N/A N/A
MCUTP40-SUSB Integrated UTP cables for Sun USB keyboard and mouse, 13 feet EA 65.00$             0.0% 65.00$             N/A N/A
MCUTP40-USB Integrated UTP cables for USB ports, 13 feet EA 55.00$             0.0% 55.00$             N/A N/A
MCUTP60-PS2 Integrated UTP cables for PS2 ports, 20 feet EA 70.00$             0.0% 70.00$             N/A N/A
MCUTP60-SUSB Integrated UTP cables for Sun USB keyboard and mouse, 20 feet EA 80.00$             0.0% 80.00$             N/A N/A
MCUTP60-USB Integrated UTP cables for USB ports, 20 feet EA 70.00$             0.0% 70.00$             N/A N/A
MZCIM-PS2 MZCIM for P/S2 EA 125.00$           0.0% 125.00$           N/A N/A
MZCIM-USB MZCIM for USB EA 125.00$           0.0% 125.00$           N/A N/A
MZCIM-USB-10PAC 10 MZCIM-USB EA 1,125.00$        0.0% 1,125.00$        N/A N/A
MZCIM-USB-20PAC 20 MZCIM-USB EA 2,175.00$        0.0% 2,175.00$        N/A N/A
MZCIM-USB-40PAC 40 MZCIM-USB EA 4,200.00$        0.0% 4,200.00$        N/A N/A
MZKIT12-USB MZUST + 12 MZCIM-USB EA 1,755.00$        0.0% 1,755.00$        N/A N/A
MZKIT24-USB MZUST + 24 MZCIM-USB EA 3,105.00$        0.0% 3,105.00$        N/A N/A
MZKIT6-USB MZUST +  6 MZCIM-USB EA 1,080.00$        0.0% 1,080.00$        N/A N/A
MZUST MasterConsole Z User Station EA 450.00$           0.0% 450.00$           N/A N/A
P2CIM-APS2 Paragon II CIM for PS/2 that supports automatic skew compensation   EA 209.00$           0.0% 209.00$           N/A N/A
P2CIM-APS2-32PAC Bulk pack of 32 P2CIM-APS2, supports automatic skew 

compensation EA 5,600.00$        0.0% 5,600.00$        N/A N/A

P2CIM-APS2-B Paragon II PS/2 CIM for use with IBM BladeCenter; supports 
automatic skew compensation EA 225.00$           0.0% 225.00$           N/A N/A

P2CIM-APS2DUAL Dual port Paragon II PS/2 CIM, supports automatic skew 
compensation EA 249.00$           0.0% 249.00$           N/A N/A

P2CIM-AUSB Paragon II CIM for USB ports supports PC, MAC, and SUN USB 
configurations and automatic skew compensation                                  EA 179.00$           0.0% 179.00$           N/A N/A

P2CIM-AUSB-32PAC Bulk pack, 32 P2CIM-AUSB EA 5,120.00$        0.0% 5,120.00$        N/A N/A
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P2CIM-AUSB-64PAC Bulk pack, 64 P2CIM-AUSB EA 9,600.00$        0.0% 9,600.00$        N/A N/A

P2CIM-AUSB-B Paragon II USB CIM for use with IBM BladeCenter, supports 
automatic skew compensation EA 195.00$           0.0% 195.00$           N/A N/A

P2CIM-AUSB-C Paragon II USB CIM; enables Smart Card/Common Access Card 
authentication when used with the P2-EUST/C user station EA 209.00$           0.0% 209.00$           N/A N/A

P2CIM-AUSBDUAL Dual port Paragon II USB CIM.  Supports automatic skew 
compensation EA 225.00$           0.0% 225.00$           N/A N/A

P2CIM-PWR CIM for PX used with Dominion KX (not Dominion KX II) and 
Paragon II EA 99.00$             0.0% 99.00$             N/A N/A

P2CIM-SER KX III/Paragon II/LX CIM for serial (ASCII) device. USB or PWR-
SER-4 powered EA 149.00$           0.0% 149.00$           N/A N/A

P2CIM-SER-EU KX II/Paragon II/LX CIM for serial (ASCII) devices for European 
market. USB or PWR-SER-4 powered EA 149.00$           0.0% 149.00$           N/A N/A

P2-EUST Paragon II Enhanced User Station - Analog access point that 
provides enhanced video for PS/2, USB and Sun consoles  EA 1,149.00$        0.0% 1,149.00$        N/A N/A

P2-EUST/C
Paragon II Enhanced User Station with integrated Smart 
Card/Common Access Card reader -- Analog access point providing 
enhanced video performance; for USB consoles

EA 1,459.00$        0.0% 1,459.00$        N/A N/A

P2-EUST/NC

Paragon II Enhanced User Station with integrated Smart Card/Non-
classified Common Access Card reader -- Analog access point 
providing enhanced video performance; for USB consoles. Limited 
stock for order.

EA 1,295.00$        0.0% 1,295.00$        N/A N/A

P2-HUBPAC Connect eight Paragon II CIMs. Expand to 64 users, 1U with rack 
mount bracket compatible with P2CIM-AUSB, and P2CIM-APS2 EA 2,199.00$        0.0% 2,199.00$        N/A N/A

P2-UMT1664M P2 Cat5 Matrix Switch — 16-user, 64-port, expansion slot (for 
memory card), stacking ports, network port EA 12,999.00$      0.0% 12,999.00$      N/A N/A

P2-UMT1664S P2 Cat5 Matrix Stacking Switch — 0-user, 64 expansion ports for 
stacking with P2-UMT1664 unit EA 11,999.00$      0.0% 11,999.00$      N/A N/A

P2-UMT242 P2 Cat5 Matrix Switch — 2-user, 42-port, network port EA 3,599.00$        0.0% 3,599.00$        N/A N/A

P2-UMT442 P2 Cat5 Matrix Switch — 4-user, 42-port, expansion slot (for 
memory card), network port EA 4,199.00$        0.0% 4,199.00$        N/A N/A

P2-UMT832M P2 Cat5 Matrix Switch — 8-user, 32-port, expansion slot (for 
memory card), stacking ports, network port EA 6,999.00$        0.0% 6,999.00$        N/A N/A

P2-UMT832S P2 Cat5 Matrix Stacking Switch — 0-user, 32 expansion ports for 
stacking with P2-UMT832 unit EA 6,299.00$        0.0% 6,299.00$        N/A N/A

P2ZCIM-PS2 Paragon II ZCIM for PS2 EA 180.00$           0.0% 180.00$           N/A N/A
P2ZCIM-USB Paragon II ZCIM for USB EA 180.00$           0.0% 180.00$           N/A N/A

PWIQ1000-E2 HW, SW & Lic. for 1000 Devices + 1 YR SW Maintenance + 2 Year 
HW Warranty EA 66,795.00$      0.0% 66,795.00$      N/A N/A

PWIQ1000-VA SW & License Capacity for 1000 Devices + 1 YR SW Maintenance EA 52,795.00$      0.0% 52,795.00$      N/A N/A

PWIQ100-E1 HW, SW & Lic. For 100 Devices + 1 YR SW Maintenance + 2 Year 
HW Warranty EA 19,595.00$      0.0% 19,595.00$      N/A N/A

PWIQ100-VA SW & License Capacity for 100 Devices + 1 YR SW Maintenance EA 11,895.00$      0.0% 11,895.00$      N/A N/A

PWIQ10-E1 HW, SW & Lic. for 10 Devices + 1 YR SW Maintenance + 2 Year 
HW Warranty EA 9,495.00$        0.0% 9,495.00$        N/A N/A
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PWIQ10-VA SW & License Capacity for 10 Devices + 1 YR SW Maintenance EA 1,795.00$        0.0% 1,795.00$        N/A N/A

PWIQ1500-E2 HW, SW & Lic. for 1500 Devices + 1 YR SW Maintenance + 2 Year 
HW Warranty EA 91,295.00$      0.0% 91,295.00$      N/A N/A

PWIQ1500-VA SW & License Capacity for 1500 Devices + 1 YR SW Maintenance EA 77,295.00$      0.0% 77,295.00$      N/A N/A

PWIQ2000-E2 HW, SW & Lic. for 2000 Devices + 1 YR SW Maintenance + 2 Year 
HW Warranty EA 114,395.00$    0.0% 114,395.00$    N/A N/A

PWIQ2000-VA SW & License Capacity for 2000 Devices + 1 YR SW Maintenance EA 100,395.00$    0.0% 100,395.00$    N/A N/A

PWIQ200-E1 HW, SW & Lic. for 200 Devices + 1 YR SW Maintenance + 2 Year 
HW Warranty EA 28,795.00$      0.0% 28,795.00$      N/A N/A

PWIQ200-VA SW & License Capacity for 200 Devices + 1 YR SW Maintenance EA 21,095.00$      0.0% 21,095.00$      N/A N/A

PWIQ20-E1 HW, SW & Lic. for 20 Devices + 1 YR SW Maintenance + 2 Year 
HW Warranty EA 10,295.00$      0.0% 10,295.00$      N/A N/A

PWIQ20-VA SW & License Capacity for 20 Devices + 1 YR SW Maintenance EA 2,595.00$        0.0% 2,595.00$        N/A N/A

PWIQ2500-E2 HW, SW & Lic. for 2500 Devices + 1 YR SW Maintenance + 2 Year 
HW Warranty EA 136,195.00$    0.0% 136,195.00$    N/A N/A

PWIQ2500-VA SW & License Capacity for 2500 Devices + 1 YR SW Maintenance EA 122,195.00$    0.0% 122,195.00$    N/A N/A

PWIQ3000-E2 HW, SW & Lic. for 3000 Devices + 1 YR SW Maintenance + 2 Year 
HW Warranty EA 156,695.00$    0.0% 156,695.00$    N/A N/A

PWIQ3000-VA SW & License Capacity for 3000 Devices + 1 YR SW Maintenance EA 142,695.00$    0.0% 142,695.00$    N/A N/A

PWIQ300-E1 HW, SW & Lic. for 300 Devices + 1 YR SW Maintenance + 2 Year 
HW Warranty EA 34,095.00$      0.0% 34,095.00$      N/A N/A

PWIQ300-VA SW & License Capacity for 300 Devices + 1 YR SW Maintenance EA 26,395.00$      0.0% 26,395.00$      N/A N/A

PWIQ4000-E2 HW, SW & Lic. for 4000 Devices + 1 YR SW Maintenance + 2 Year 
HW Warranty EA 198,895.00$    0.0% 198,895.00$    N/A N/A

PWIQ4000-VA SW & License Capacity for 4000 Devices + 1 YR SW Maintenance EA 184,895.00$    0.0% 184,895.00$    N/A N/A

PWIQ400-E1 HW, SW & Lic. for 400 Devices + 1 YR SW Maintenance + 2 Year 
HW Warranty EA 39,395.00$      0.0% 39,395.00$      N/A N/A

PWIQ400-VA SW & License Capacity for 400 Devices + 1 YR SW Maintenance EA 31,695.00$      0.0% 31,695.00$      N/A N/A

PWIQ5000-E2 HW, SW & Lic. for 5000 Devices + 1 YR SW Maintenance + 2 Year 
HW Warranty EA 238,495.00$    0.0% 238,495.00$    N/A N/A

PWIQ5000-VA SW & License Capacity for 5000 Devices + 1 YR SW Maintenance EA 224,495.00$    0.0% 224,495.00$    N/A N/A

PWIQ500-E2 HW, SW & Lic. for 500 Devices + 1 YR SW Maintenance + 2 Year 
HW Warranty EA 49,595.00$      0.0% 49,595.00$      N/A N/A

PWIQ500-VA SW & License Capacity for 500 Devices + 1 YR SW Maintenance EA 35,595.00$      0.0% 35,595.00$      N/A N/A

PWIQ50-E1 HW, SW & Lic. for 50 Devices + 1 YR SW Maintenance + 2 Year 
HW Warranty EA 14,295.00$      0.0% 14,295.00$      N/A N/A

PWIQ50-VA SW & License Capacity for 50 Devices + 1 YR SW Maintenance EA 6,595.00$        0.0% 6,595.00$        N/A N/A

PWIQ-PLUGIN Power IQ dynamic plug-in developed, certified and tested by 
professional services EA 1,395.00$        0.0% 1,395.00$        N/A N/A

PWRPK-EU-5mm Power Pack EU EA 49.00$             0.0% 49.00$             N/A N/A
PWRPK-UK-5mm Power Pack UK EA 49.00$             0.0% 49.00$             N/A N/A
PWRPK-US-5mm Power Pack US EA 49.00$             0.0% 49.00$             N/A N/A
PWR-SER-4 Power Supply to support up to four P2CIM-SER and P2CIM-SER-

EU EA 75.00$             0.0% 75.00$             N/A N/A
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PX2-1037V-O1C5

3PH, 208V AC, 30A (24A/PH rated), 42 outlets: 36 x IEC C-13, 6 x 
IEC C-19, plug: NEMA L15-30P (Delta, bottom/bottom feed), 
8.6kVA, unit metered, Zero U vertical PDU, SecureLock ready, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 1,049.00$        0.0% 1,049.00$        N/A N/A

PX2-1098-V2

3PH, 208V AC, 60A (48A/PH rated), 48 outlets: 36 x IEC C-13, 12 x 
IEC C-19, plug: IEC 60309 60A 3P (Delta, bottom feed), 17.3kVA, 
unit metered, Zero U vertical PDU, SecureLock ready, V2 outlet 
sequence, Ethernet, serial, USB-A, USB-B and sensor connections

EA 2,099.00$        0.0% 2,099.00$        N/A N/A

PX2-1145R
1PH, 120V AC, 15A (12A rated), 8 outlets: NEMA 5-15R, plug: 
NEMA 5-15P, 1.9kVA, unit metered, 1U horizontal PDU, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 425.00$           0.0% 425.00$           N/A N/A

PX2-1146R
1PH, 120V AC, 20A (16A rated), 8 outlets: NEMA 5-20R, plug: 
NEMA 5-20P, 1.9kVA, unit metered, 1U horizontal PDU, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 449.00$           0.0% 449.00$           N/A N/A

PX2-1147R
1PH, 120V AC, 20A (16A rated), 8 outlets: NEMA 5-20R, plug: 
NEMA L5-20P, 1.9kVA, unit metered, 1U horizontal PDU, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 449.00$           0.0% 449.00$           N/A N/A

PX2-1148R
1PH, 208V AC, 15A (12A rated), 8 outlets: IEC C-13, plug: NEMA 
6-15P, 2.5kVA, unit metered, 1U horizontal PDU, SecureLock ready, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 425.00$           0.0% 425.00$           N/A N/A

PX2-1176R
1PH, 208V AC, 20A (16A rated), 8 outlets: IEC C-13, plug: NEMA 
6-20P, 3.3kVA, unit metered, 1U horizontal PDU, SecureLock ready, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 449.00$           0.0% 449.00$           N/A N/A

PX2-1180CR
1PH, 208V AC, 20A (16A rated), 8 outlets: IEC C-13, plug: IEC C-
20, 3.3kVA, unit metered, 1U horizontal PDU, SecureLock ready, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 449.00$           0.0% 449.00$           N/A N/A

PX2-1180R
1PH, 208V AC, 20A (16A rated), 8 outlets: IEC C-13, plug: NEMA 
L6-20P, 3.3kVA, unit metered, 1U horizontal PDU, SecureLock 
ready, Ethernet, serial, USB-A, USB-B and sensor connections

EA 449.00$           0.0% 449.00$           N/A N/A

PX2-1200R
1PH, 208V AC, 30A (24A rated), 8 outlets: IEC C-13, plug: NEMA 
L6-30P, 5.0kVA, unit metered, 1U horizontal PDU, SecureLock 
ready, Ethernet, serial, USB-A, USB-B and sensor connections

EA 649.00$           0.0% 649.00$           N/A N/A

PX2-1474

1PH, 120V AC, 20A (16A rated), 24 outlets: IEC C-13, inlet: 
IEC60320 C-20, plug: NEMA 5-20P (bottom feed), 1.9kVA, unit 
metered, Zero U vertical PDU, SecureLock ready, Ethernet, serial, 
USB-A, USB-B and sensor connections

EA 449.00$           0.0% 449.00$           N/A N/A

PX2-1475
1PH, 120V AC, 20A (16A rated), 24 outlets: NEMA 5-20R, plug: 
NEMA L5-20P (bottom feed), 1.9kVA, unit metered, Zero U vertical 
PDU, Ethernet, serial, USB-A, USB-B and sensor connections

EA 499.00$           0.0% 499.00$           N/A N/A

PX2-1476

1PH, 120V AC, 20A (16A rated), 24 outlets: IEC C-13, inlet: 
IEC60320 C-20, plug: NEMA L5-20P (bottom feed), 1.9kVA, unit 
metered, Zero U vertical PDU, SecureLock ready, Ethernet, serial, 
USB-A, USB-B and sensor connections

EA 449.00$           0.0% 449.00$           N/A N/A
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PX2-1478

1PH, 120V AC, 30A (24A rated), 24 outlets: NEMA 5-20R, inlet: 
IEC60320 C-20, plug: NEMA L5-30P (bottom feed), 1.9kVA, unit 
metered, Zero U vertical PDU, Ethernet, serial, USB-A, USB-B and 
sensor connections

EA 675.00$           0.0% 675.00$           N/A N/A

PX2-1480

1PH, 208V AC, 20A (16A rated), 24 outlets: IEC C-13, plug: NEMA 
6-20P (bottom feed), 3.3kVA, unit metered, Zero U vertical PDU, 
SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 449.00$           0.0% 449.00$           N/A N/A

PX2-1482

1PH, 208V AC, 20A (16A rated), 24 outlets: IEC C-13, plug: NEMA 
L6-20P (bottom feed), 3.3kVA, unit metered, Zero U vertical PDU, 
SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 449.00$           0.0% 449.00$           N/A N/A

PX2-1492V

1PH, 120V AC, 30A (24A rated), 24 outlets: IEC C-13, plug: NEMA 
L5-30P (bottom/bottom feed), 2.4kVA, unit metered, Zero U vertical 
PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 749.00$           0.0% 749.00$           N/A N/A

PX2-1495V-E2

1PH, 208V AC, 30A (24A rated), 24 outlets: 18 x locking IEC C-13, 
6 x locking IEC C-19, plug: NEMA L6-30P (bottom/bottom feed), 
5.0kVA, unit metered, Zero U horizontal PDU, Ethernet, serial, USB-
A, USB-B and sensor connections

EA 950.00$           0.0% 950.00$           N/A N/A

PX2-1497

1PH, 208V AC, 30A (24A rated), 24 outlets: 20 x IEC C-13, 4 x IEC 
C-19, plug: NEMA L6-30P (bottom feed), 5.0kVA, unit metered, 
Zero U vertical PDU, SecureLock ready, Ethernet, serial, USB-A, 
USB-B and sensor connections

EA 649.00$           0.0% 649.00$           N/A N/A

PX2-1497V

1PH, 208V AC, 30A (24A rated), 24 outlets: 20 x IEC C-13, 4 x IEC 
C-19, plug: NEMA L6-30P (bottom/bottom feed), 5.0kVA, unit 
metered, Zero U vertical PDU, SecureLock ready, Ethernet, serial, 
USB-A, USB-B and sensor connections

EA 649.00$           0.0% 649.00$           N/A N/A

PX2-1497V-E2

1PH, 208V AC, 30A (24A rated), 24 outlets: 20 x locking IEC C-13, 
4 x locking IEC C-19, plug: NEMA L6-30P (bottom/bottom feed), 
5.0kVA, unit metered, Zero U horizontal PDU, Ethernet, serial, USB-
A, USB-B and sensor connections

EA 899.00$           0.0% 899.00$           N/A N/A

PX2-1508

3PH, 208V AC, 20A (16A/PH rated), 24 outlets: IEC C-13, plug: 
NEMA L21-20P (Wye, bottom feed), 5.8kVA, unit metered, Zero U 
vertical PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B 
and sensor connections

EA 549.00$           0.0% 549.00$           N/A N/A

PX2-1510

3PH, 208V AC, 20A (16A/PH rated), 24 outlets: 21 x IEC C-13, 3 x 
IEC C-19, plug: NEMA L21-20P (Wye, bottom feed), 5.8kVA, unit 
metered, Zero U vertical PDU, SecureLock ready, Ethernet, serial, 
USB-A, USB-B and sensor connections

EA 649.00$           0.0% 649.00$           N/A N/A

PX2-1529YV-E2N1V2

3PH, 208V AC, 60A (48A/PH rated), 24 outlets: 18 x locking IEC C-
13, 6 x locking IEC C-19, plug: Terminal 3P (Delta, bottom/bottom 
feed), 17.3kVA, unit metered, Zero U vertical PDU, V2 outlet 
sequence, Ethernet, serial, USB-A, USB-B and sensor connections

EA 1,550.00$        0.0% 1,550.00$        N/A N/A
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PX2-1550I2-O1V2

3PH, 400V AC, 30A (24A/PH rated), 24 outlets: 12 x IEC C-13, 12 x 
IEC C-19, plug: IEC 60309 32A 3PY (Wye, bottom feed), 16.6kVA, 
unit metered, Zero U vertical PDU, SecureLock ready, V2 outlet 
sequence, Ethernet, serial, USB-A, USB-B and sensor connections

EA 1,199.00$        0.0% 1,199.00$        N/A N/A

PX2-1551

3PH, 208V AC, 60A (48A/PH rated), 24 outlets: 12 x IEC C-13, 12 x 
IEC C-19, plug: IEC60309 60A 3P (Delta, bottom feed), 17.3kVA, 
unit metered, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,849.00$        0.0% 1,849.00$        N/A N/A

PX2-1551-E2

3PH, 208V AC, 60A (48A/PH rated), 24 outlets: 12 x locking IEC C-
13, 12 x locking IEC C-19, plug: IEC60309 60A 3P (Delta, bottom 
feed), 17.3kVA, unit metered, Zero U vertical PDU, Ethernet, serial, 
USB-A, USB-B and sensor connections

EA 2,049.00$        0.0% 2,049.00$        N/A N/A

PX2-1551V-E2V2

3PH, 208V AC, 60A (48A/PH rated), 24 outlets: 12 x locking IEC C-
13, 12 x locking IEC C-19, plug: IEC60309 60A 3P (Delta, 
bottom/bottom feed), 17.3kVA, unit metered, Zero U vertical PDU, 
V2 outlet sequence, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 1,899.00$        0.0% 1,899.00$        N/A N/A

PX2-1551YV-E2V2

3PH, 208V AC, 60A (48A/PH rated), 24 outlets: 12 x locking IEC C-
13, 12 x locking IEC C-19, plug: 48A terminal 3P (Delta, 
bottom/bottom feed), 17.3kVA, unit metered, Zero U vertical PDU, 
V2 outlet sequence, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 1,899.00$        0.0% 1,899.00$        N/A N/A

PX2-1551YV-V2

3PH, 208V AC, 60A (48A/PH rated), 24 outlets: 12 x IEC C-13, 12 x 
IEC C-19, plug: 48A Terminal 3P (Delta, bottom/bottom feed), 
17.3kVA, unit metered, Zero U vertical PDU, SecureLock ready, V2 
outlet sequence, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 1,449.00$        0.0% 1,449.00$        N/A N/A

PX2-1629

3PH, 400V AC, 30A (24A/PH rated), 24 outlets: IEC C-13, plug: 
NEMA L22-30P (Wye, bottom feed), 16.6kVA, unit metered, Zero U 
vertical PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B 
and sensor connections

EA 1,199.00$        0.0% 1,199.00$        N/A N/A

PX2-1720N-E2

3PH, 208V AC, 30A (24A/PH rated), 36 outlets: 30 x locking IEC C-
13, 6 x locking IEC C-19, plug: cord only (Delta, bottom front feed), 
8.6kVA, unit metered, Zero U vertical PDU, SecureLock ready, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 1,349.00$        0.0% 1,349.00$        N/A N/A

PX2-1721

3PH, 208V AC, 30A (24A/PH rated), 36 outlets: 30 x IEC C-13, 6 x 
IEC C-19, plug: NEMA L21-30P (Wye, bottom feed), 8.6kVA, unit 
metered, Zero U vertical PDU, SecureLock ready, Ethernet, serial, 
USB-A, USB-B and sensor connections

EA 1,049.00$        0.0% 1,049.00$        N/A N/A

PX2-1724

3PH, 208V AC, 30A (24A/PH rated), 36 outlets: 24 x IEC C-13, 12 x 
IEC C-19, plug: NEMA L15-30P (Delta, bottom feed), 8.6kVA, unit 
metered, Zero U vertical PDU, SecureLock ready, Ethernet, serial, 
USB-A, USB-B and sensor connections

EA 1,049.00$        0.0% 1,049.00$        N/A N/A

7097 of 9702



NW Infrastructure Raritan

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Raritan                            
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

PX2-1725

3PH, 208V AC, 30A (24A/PH rated), 36 outlets: 24 x IEC C-13, 12 x 
IEC C-19, plug: NEMA L21-30P (Wye, bottom feed), 8.6kVA, unit 
metered, Zero U vertical PDU, SecureLock ready, Ethernet, serial, 
USB-A, USB-B and sensor connections

EA 1,049.00$        0.0% 1,049.00$        N/A N/A

PX2-1725V

3PH, 208V AC, 30A (24A/PH rated), 36 outlets: 24 x IEC C-13, 12 x 
IEC C-19, plug: NEMA L21-30P (Wye, bottom/bottom feed), 
8.6kVA, unit metered, Zero U vertical PDU, SecureLock ready, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 1,049.00$        0.0% 1,049.00$        N/A N/A

PX2-1731

3PH, 400V AC, 30A (24A/PH rated), 36 outlets: 24 x IEC C-13, 12 x 
IEC C-19, plug: NEMA L22-30P (Wye, bottom feed), 16.6kVA, unit 
metered, Zero U vertical PDU, SecureLock ready, Ethernet, serial, 
USB-A, USB-B and sensor connections

EA 1,199.00$        0.0% 1,199.00$        N/A N/A

PX2-1731I2

3PH, 400V AC, 30A (24A/PH rated), 36 outlets: 24 x IEC C-13, 12 x 
IEC C-19, plug: IEC 60309 32A 3PY (Wye, bottom feed), 16.6kVA, 
unit metered, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,299.00$        0.0% 1,299.00$        N/A N/A

PX2-1765V-V2

3PH, 208V AC, 60A (48A/PH rated), 48 outlets: IEC C-13, plug: 
IEC 60309 60A 3P (Delta, bottom/bottom feed), 17.3kVA, unit 
metered, Zero U vertical PDU, SecureLock ready, V2 outlet 
sequence, Ethernet, serial, USB-A, USB-B and sensor connections

EA 2,099.00$        0.0% 2,099.00$        N/A N/A

PX2-1802
1PH, 120V AC, 20A (16A rated), 24 outlets: NEMA 5-20R, plug: 
NEMA 5-20P (bottom feed), 1.9kVA, unit metered, Zero U vertical 
PDU, Ethernet, serial, USB-A, USB-B and sensor connections

EA 499.00$           0.0% 499.00$           N/A N/A

PX2-1841

1PH, 208V AC, 30A (24A rated), 36 outlets: IEC C-13, plug: NEMA 
L6-30P (bottom feed), 5.0kVA, unit metered, Zero U vertical PDU, 
SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 749.00$           0.0% 749.00$           N/A N/A

PX2-1870I2-O2C5

1PH, 208V AC, 30A (24A rated), 30 outlets: 24 x IEC C-13, 6 x IEC 
C-19, plug: IEC 60309 30A/32A (bottom feed), 5.0kVA, unit 
metered, Zero U vertical PDU, SecureLock ready, Ethernet, serial, 
USB-A, USB-B and sensor connections

EA 775.00$           0.0% 775.00$           N/A N/A

PX2-1870-O2C5

1PH, 208V AC, 30A (24A rated), 30 outlets: 24 x IEC C-13, 6 x IEC 
C-19, plug: NEMA L6-30P (bottom feed), 5.0kVA, unit metered, 
Zero U vertical PDU, SecureLock ready, Ethernet, serial, USB-A, 
USB-B and sensor connections

EA 750.00$           0.0% 750.00$           N/A N/A

PX2-1901U-N1

3PH, 400V AC, 30A (24A/PH rated), 48 outlets: 42 x IEC C-13, 6 x 
IEC C-19, plug: NEMA L22-30P (Wye, top/top feed), 16.6kVA, unit 
metered, Zero U vertical PDU, SecureLock ready, Ethernet, serial, 
USB-A, USB-B and sensor connections

EA 1,299.00$        0.0% 1,299.00$        N/A N/A

PX2-1905-V2N1

3PH, 208V AC, 60A (48A/PH rated), 36 outlets: 24 x IEC C-13, 12 x 
IEC C-19, plug: IEC 60309 60A 3P (Delta, bottom feed), 17.3kVA, 
unit metered, Zero U vertical PDU, SecureLock ready, V2 outlet 
sequence, Ethernet, serial, USB-A, USB-B and sensor connections

EA 1,799.00$        0.0% 1,799.00$        N/A N/A
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PX2-1935YV-E2F5N1V2

3PH, 208V AC, 100A (80A/PH rated), 12 outlets: locking IEC C-19, 
plug: Terminal 3P (Delta, bottom/bottom feed), 28.8kVA, unit 
metered, Zero U vertical PDU, V2 outlet sequence, Ethernet, serial, 
USB-A, USB-B and sensor connections

EA 1,899.00$        0.0% 1,899.00$        N/A N/A

PX2-1955

3PH, 208V AC, 30A (24A/PH rated), 45 outlets: 36 x IEC C-13, 6 x 
IEC C-19, 3 x NEMA 5-20R, plug: NEMA L21-30P (Wye, bottom 
feed), 8.6kVA, unit metered, Zero U vertical PDU, SecureLock 
ready, Ethernet, serial, USB-A, USB-B and sensor connections

EA 1,049.00$        0.0% 1,049.00$        N/A N/A

PX2-1970N-V2

3PH, 208V AC, 60A (48A/PH rated), 48 outlets: 42 x IEC C-13, 6 x 
IEC C-19, plug: Cord (Delta), 17.3kVA, unit metered, Zero U 
vertical PDU, SecureLock ready, V2 outlet sequence, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,899.00$        0.0% 1,899.00$        N/A N/A

PX2-1976V

3PH, 208V AC, 60A (48A/PH rated), 30 outlets: 24 x IEC C-13, 6 x 
IEC C-19, plug: IEC60309 60A 3P (Delta, bottom/bottom feed), 
17.3kVA, unit metered, Zero U vertical PDU, SecureLock ready, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 2,049.00$        0.0% 2,049.00$        N/A N/A

PX2-1978V-A2

3PH, 208V AC, 50A (40A/PH rated), 30 outlets: 24 x IEC C-13, 6 x 
IEC C-19, plug: CS8365C (Delta, bottom/bottom feed), 14.4kVA, 
unit metered, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,850.00$        0.0% 1,850.00$        N/A N/A

PX2-2142R
1PH, 120V AC, 15A (12A rated), 8 outlets: IEC C-13, plug: NEMA 
5-15P, 1.4kVA, unit metered/switched, 1U horizontal PDU, 
SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 

EA 599.00$           0.0% 599.00$           N/A N/A

PX2-2145R
1PH, 120V AC, 15A (12A rated), 8 outlets: NEMA 5-20R, plug: 
NEMA 5-15P, 1.4kVA, unit metered/switched, 1U horizontal PDU, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 599.00$           0.0% 599.00$           N/A N/A

PX2-2146R
1PH, 120V AC, 20A (16A rated), 8 outlets: NEMA 5-20R, plug: 
NEMA 5-20P, 1.9kVA, unit metered/switched, 1U horizontal PDU, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 599.00$           0.0% 599.00$           N/A N/A

PX2-2147CR
1PH, 120V AC, 20A (16A rated), 8 outlets: NEMA 5-20R, plug: 
IEC60320 C-20, 1.9kVA, unit metered/switched, 1U horizontal 
PDU, Ethernet, serial, USB-A, USB-B and sensor connections

EA 599.00$           0.0% 599.00$           N/A N/A

PX2-2147R
1PH, 120V AC, 20A (16A rated), 8 outlets: NEMA 5-20R, plug: 
NEMA L5-20P, 1.9kVA, unit metered/switched, 1U horizontal PDU, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 599.00$           0.0% 599.00$           N/A N/A

PX2-2148R
1PH, 208V AC, 15A (12A rated), 8 outlets: IEC C-13, plug: NEMA 
6-15P, 2.5kVA, unit metered/switched, 1U horizontal PDU, 
SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 

EA 599.00$           0.0% 599.00$           N/A N/A

PX2-2150R
1PH, 208V AC, 15A (12A rated), 8 outlets: IEC C-13, plug: NEMA 
L6-15P, 2.5kVA, unit metered/switched, 1U horizontal PDU, 
SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 

EA 599.00$           0.0% 599.00$           N/A N/A

PX2-2162R
1PH, 120V AC, 15A (12A rated), 8 outlets: IEC C-13, plug: NEMA 
5-20P, 1.4kVA, unit metered/switched, 1U horizontal PDU, 
SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 

EA 599.00$           0.0% 599.00$           N/A N/A
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PX2-2166R
1PH, 120V AC, 20A (16A rated), 8 outlets: IEC C-13, plug: NEMA 
L5-20P, 1.9kVA, unit metered/switched, 1U horizontal PDU, 
SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 

EA 599.00$           0.0% 599.00$           N/A N/A

PX2-2176R
1PH, 208V AC, 20A (16A rated), 8 outlets: IEC C-13, plug: NEMA 
6-20P, 3.3kVA, unit metered/switched, 1U horizontal PDU, 
SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 

EA 599.00$           0.0% 599.00$           N/A N/A

PX2-2180CR

1PH, 208V AC, 20A (16A rated), 8 outlets: IEC C-13, plug: 
IEC60320 C-20, 3.3kVA, unit metered/switched, 1U horizontal 
PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 599.00$           0.0% 599.00$           N/A N/A

PX2-2180R

1PH, 208V AC, 20A (16A/PH rated), 8 outlets: IEC C-13, plug: 
NEMA L6-20P, 3.3kVA, unit metered/switched, 1U horizontal PDU, 
SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 599.00$           0.0% 599.00$           N/A N/A

PX2-2288R-N1

1PH, 208V AC, 30A (24A rated), 12 outlets: 10 x IEC C-13, 2 x IEC 
C-19, plug: NEMA L6-30P, 5.0kVA, unit metered/switched, Zero U 
vertical PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B 
and sensor connections

EA 899.00$           0.0% 899.00$           N/A N/A

PX2-2474

1PH, 120V AC, 20A (16A rated), 24 outlets: IEC C-13, plug: NEMA 
5-20P (bottom feed), 1.9kVA, unit metered/switched, Zero U vertical 
PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 999.00$           0.0% 999.00$           N/A N/A

PX2-2475
1PH, 120V AC, 20A (16A rated), 24 outlets: NEMA 5-20R, plug: 
NEMA L5-20P, 1.9kVA, unit metered/switched, Zero U vertical 
PDU, Ethernet, serial, USB-A, USB-B and sensor connections

EA 1,049.00$        0.0% 1,049.00$        N/A N/A

PX2-2475C

1PH, 120V AC, 20A (16A rated), 24 outlets: NEMA 5-20R, plug: 
IEC60320 C-20 (bottom feed), 1.9kVA, unit metered/switched, Zero 
U vertical PDU, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 999.00$           0.0% 999.00$           N/A N/A

PX2-2476

1PH, 120V AC, 20A (16A rated), 24 outlets: IEC C-13, plug: NEMA 
L5-20P (bottom feed), 1.9kVA, unit metered/switched, Zero U 
vertical PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B 
and sensor connections

EA 999.00$           0.0% 999.00$           N/A N/A

PX2-2480

1PH, 208V AC, 20A (16A rated), 24 outlets: IEC C-13, plug: NEMA 
6-20P (bottom feed), 3.3kVA, unit metered/switched, Zero U vertical 
PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 999.00$           0.0% 999.00$           N/A N/A

PX2-2482

1PH, 208V AC, 20A (16A rated), 24 outlets: IEC C-13, plug: NEMA 
L6-20P (bottom feed), 3.3kVA, unit metered/switched, Zero U 
vertical PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B 
and sensor connections

EA 999.00$           0.0% 999.00$           N/A N/A

PX2-2482C

1PH, 208V AC, 20A (16A rated), 24 outlets: IEC C-13, plug: 
IEC60320 C-20 (bottom feed), 3.3kVA, unit metered/switched, Zero 
U vertical PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B 
and sensor connections

EA 999.00$           0.0% 999.00$           N/A N/A
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PX2-2492

1PH, 120V AC, 30A (24A rated), 24 outlets: IEC C-13, plug: NEMA 
L5-30P (bottom feed), 2.9kVA, unit metered/switched, Zero U 
vertical PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B 
and sensor connections

EA 1,149.00$        0.0% 1,149.00$        N/A N/A

PX2-2494-C5

1PH, 208V AC, 30A (24A rated), 24 outlets: 21 x IEC C-13, 3 x IEC 
C-19, plug: NEMA L6-30P (bottom feed), 5.0kVA, unit 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,149.00$        0.0% 1,149.00$        N/A N/A

PX2-2496

1PH, 208V AC, 30A (24A rated), 24 outlets: IEC C-13, plug: NEMA 
L6-30P (bottom feed), 5.0kVA, unit metered/switched, Zero U 
vertical PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B 
and sensor connections

EA 1,149.00$        0.0% 1,149.00$        N/A N/A

PX2-2497

1PH, 208V AC, 30A (24A rated), 24 outlets: IEC C-13, 4 x IEC C-
19, plug: NEMA L6-30P (bottom feed), 5.0kVA, unit 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,149.00$        0.0% 1,149.00$        N/A N/A

PX2-2510

3PH, 208V AC, 20A (16A/PH rated), 24 outlets: 21 x IEC C-13, 3 x 
IEC C-19, plug: NEMA L21-20P (Wye, bottom feed), 5.8kVA, unit 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,249.00$        0.0% 1,249.00$        N/A N/A

PX2-2511

3PH, 208V AC, 20A (16A/PH rated), 24 outlets: 21 x IEC C-13, 3 x 
IEC C-19, plug: NEMA L15-20P (Delta, bottom feed), 5.8kVA, unit 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,249.00$        0.0% 1,249.00$        N/A N/A

PX2-2520

3PH, 208V AC, 30A (24A/PH rated), 24 outlets: IEC C-13, plug: 
NEMA L21-30P (Wye, bottom feed), 8.6kVA, unit 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,499.00$        0.0% 1,499.00$        N/A N/A

PX2-2522

3PH, 208V AC, 30A (24A/PH rated), 24 outlets: 21 x IEC C-13, 3 x 
IEC C-19, plug: NEMA L21-30P (Wye, bottom feed), 8.6kVA, unit 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,499.00$        0.0% 1,499.00$        N/A N/A

PX2-2523

3PH, 208V AC, 30A (24A/PH rated), 24 outlets: 21 x IEC C-13, 3 x 
IEC C-19, plug: NEMA L15-30P (Delta, bottom feed), 8.6kVA, unit 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,499.00$        0.0% 1,499.00$        N/A N/A

PX2-2525-P1

3PH, 208V AC, 30A (24A/PH rated), 24 outlets: 18 x IEC C-13, 6 x 
IEC C-19, plug: NEMA L15-30P (Delta, bottom feed), 8.6kVA, unit 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,549.00$        0.0% 1,549.00$        N/A N/A

PX2-2627

3PH, 400V AC, 20A (16A/PH rated), 24 outlets: 21 x IEC C-13, 3 x 
IEC C-19, plug: NEMA L22-20P (Wye, bottom feed), 11.1kVA, unit 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,349.00$        0.0% 1,349.00$        N/A N/A
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PX2-2630U

3PH, 400V AC, 30A (24A/PH rated), 24 outlets: 18 x IEC C-13, 6 x 
IEC C-19, plug: NEMA L22-30P (Wye, top/top feed), 16.6kVA, unit 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,499.00$        0.0% 1,499.00$        N/A N/A

PX2-2633

3PH, 400V AC, 30A (24A/PH rated), 24 outlets: 21 x IEC C-13, 3 x 
IEC C-19, plug: NEMA L22-30P (Wye, bottom feed), 16.6kVA, unit 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,699.00$        0.0% 1,699.00$        N/A N/A

PX2-2724

3PH, 208V AC, 30A (24A/PH rated), 36 outlets: 24 x IEC C-13, 12 x 
IEC C-19, plug: NEMA L15-30P (Delta, bottom feed), 8.6kVA, unit 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,699.00$        0.0% 1,699.00$        N/A N/A

PX2-2725

3PH, 208V AC, 30A (24APH rated), 36 outlets: 24 x IEC C-13, 12 x 
IEC C-19, plug: NEMA L21-30P (Wye, bottom feed), 8.6kVA, unit 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,699.00$        0.0% 1,699.00$        N/A N/A

PX2-2731

3PH, 400V AC, 30A (24A/PH rated), 36 outlets: 24 x IEC C-13, 12 x 
IEC C-19, plug: NEMA L22-30P (Wye, bottom feed), 16.6kVA, unit 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,899.00$        0.0% 1,899.00$        N/A N/A

PX2-2735

3PH, 208V AC, 20A (16A/PH rated), 36 outlets: 24 x IEC C-13, 12 x 
IEC C-19, plug: NEMA L21-20P (Wye, bottom feed), 5.8kVA, unit 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,499.00$        0.0% 1,499.00$        N/A N/A

PX2-2736

3PH, 208V AC, 20A (16A/PH rated), 36 outlets: 24 x IEC C-13, 12 x 
IEC C-19, plug: NEMA L15-20P (Delta, bottom feed), 5.8kVA, unit 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,499.00$        0.0% 1,499.00$        N/A N/A

PX2-2737

3PH, 400V AC, 20A (16A/PH rated), 36 outlets: 24 x IEC C-13, 12 x 
IEC C-19, plug: NEMA L22-20P (Wye, bottom feed), 11.1kVA, unit 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,599.00$        0.0% 1,599.00$        N/A N/A

PX2-2737I2

3PH, 400V AC, 20A (16A/PH rated), 36 outlets: 24 x IEC C-13, 12 x 
IEC C-19, plug: IEC60309 16A 3PY (Wye, bottom feed), 11.1kVA, 
unit metered/switched, Zero U vertical PDU, SecureLock ready, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 1,499.00$        0.0% 1,499.00$        N/A N/A

PX2-2776

3PH, 208V AC, 35A (35A/PH rated), 48 outlets: IEC C-13, plug: 
CS8365C (Delta, bottom feed), 12.6kVA, unit metered/switched, 
Zero U vertical PDU, SecureLock ready, Ethernet, serial, USB-A, 
USB-B and sensor connections

EA 2,199.00$        0.0% 2,199.00$        N/A N/A

PX2-2802
1PH, 120V AC, 20A (16A rated), 24 outlets: NEMA 5-20R, plug: 
NEMA 5-2P (bottom feed), 1.9kVA, unit metered/switched, Zero U 
vertical PDU, Ethernet, serial, USB-A, USB-B and sensor 

EA 1,049.00$        0.0% 1,049.00$        N/A N/A

PX2-3133-A7A7
1PH, 100-240V AC, 60A (48A rated), 1 line, input type: 1 x IEC 
60309 60A, output type:1 x IEC 60309 60A, Zero U, Ethernet, serial, 
USB-A, USB-B and sensor connections

EA 1,249.00$        0.0% 1,249.00$        N/A N/A
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PX2-3180
3PH, 380-415V AC, 32/30A (32A/PH rated), 1 line, input type: 1 x 
63A terminal 3PY (Wye), outlet type: 1 x  63A terminal 3PY, Zero 
U, Ethernet, serial, USB-A, USB-B and sensor connections

EA 899.00$           0.0% 899.00$           N/A N/A

PX2-3183
3PH, 208-240V AC, 60A, 1 line, input type: IEC 60309 3P+E 9h 
60A 3P4W (Delta), outlet type: IEC 60309 3P+E 9h 60A, Zero U, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 1,799.00$        0.0% 1,799.00$        N/A N/A

PX2-3220
1PH, 100-240V AC, 16-32A, 2 lines, input type: 2 x AC terminal, 
output type: 2 x AC terminal, 1U, Ethernet, serial, USB-A, USB-B 
and sensor connections

EA 749.00$           0.0% 749.00$           N/A N/A

PX2-3221
1PH, 200-240V AC, 40A, 2 lines, input type: 2 x 9P53U2, outlet 
type: 2 x 9C53U2, 1U, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 1,999.00$        0.0% 1,999.00$        N/A N/A

PX2-3270
3PH, 190-415V AC, 32/30A (32A/PH rated), 2 lines, input type: 2 x 
AC terminal (Wye), outlet type: 2 x AC terminal, 1U, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 799.00$           0.0% 799.00$           N/A N/A

PX2-3273I2-A7A7D1
3PH, 190-415V AC, 30A (24A/PH rated), 2 lines, input type: 2 x 
IEC 60309 32A 3PY (UL) (Wye), outlet type: 2 x IEC 60309 32A 
3PY R (UL), 1U, Ethernet, serial, USB-A, USB-B and sensor 

EA 1,199.00$        0.0% 1,199.00$        N/A N/A

PX2-3275
3PH, 208-240V AC, 24A, 2 lines, input type: 2 x 9P34U2 (Delta), 
outlet type: 2 x 9C34U2, 1U, Ethernet, serial, USB-A, USB-B and 
sensor connections

EA 1,999.00$        0.0% 1,999.00$        N/A N/A

PX2-3413
1PH, 200-240V AC, 16A, 4 lines, input type: 4 x NEMA L6-20P, 
output type: 4 x NEMA L6-20R, 1U, Ethernet, serial and sensor 
connections

EA 1,099.00$        0.0% 1,099.00$        N/A N/A

PX2-3420
1PH, 100-240V AC, 16-32A, 4 lines, input type: 4 x AC terminal, 
output type: 4 x AC terminal, 1U, Ethernet, serial, USB-A, USB-B 
and sensor connections

EA 799.00$           0.0% 799.00$           N/A N/A

PX2-3423
1PH, 200-240V AC, 30A (24A rated), 4 lines, input type: 4 x NEMA 
L6-30P (2M cable), output type: 4 x NEMA L6-30R (1M cable), 1U, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 1,199.00$        0.0% 1,199.00$        N/A N/A

PX2-4167R
1PH, 120V AC, 30A (24A rated), 8 outlets: NEMA 5-20R, plug: 
NEMA L5-30P, 2.9kVA, outlet metered, 1U horizontal PDU, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 849.00$           0.0% 849.00$           N/A N/A

PX2-4180I2R
1PH, 208V AC, 20A (16A rated), 8 outlets: IEC C-13, plug: 
IEC60309 16A, 3.3kVA, outlet metered, 1U horizontal PDU, 
SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 

EA 675.00$           0.0% 675.00$           N/A N/A

PX2-4180R
1PH, 208V AC, 20A (16A rated), 8 outlets: IEC C-13, plug: NEMA 
L6-20P, 3.3kVA, outlet metered, 1U horizontal PDU, SecureLock 
ready, Ethernet, serial, USB-A, USB-B and sensor connections

EA 699.00$           0.0% 699.00$           N/A N/A

PX2-4198R-F1C5

1PH, 208V AC, 30A (24A rated), 8 outlets: 4 x IEC C-13, 4 x IEC C-
19, plug: NEMA L6-30P, 5.0kVA, outlet metered, 1U horizontal 
PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 799.00$           0.0% 799.00$           N/A N/A

PX2-4200R-C1
1PH, 208V AC, 30A (24A rated), 8 outlets: IEC C-13, plug: NEMA 
L6-30P, 5.0kVA, outlet metered, 1U horizontal PDU, SecureLock 
ready, Ethernet, serial, USB-A, USB-B and sensor connections

EA 899.00$           0.0% 899.00$           N/A N/A
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PX2-4200R-E2
1PH, 208V AC, 30A (24A rated), 8 outlets: locking IEC C-13, plug: 
NEMA L6-30P, 5.0kVA, outlet metered, 1U horizontal PDU, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 999.00$           0.0% 999.00$           N/A N/A

PX2-4201R

1PH, 208V AC, 30A (24A rated), 8 outlets: 6 x IEC C-13, 2 x IEC C-
19, plug: NEMA L6-30P, 5.0kVA, outlet metered, 1U horizontal 
PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 999.00$           0.0% 999.00$           N/A N/A

PX2-4201R-E2

1PH, 208V AC, 30A (24A rated), 8 outlets: 6 x locking IEC C-13, 2 
x locking IEC C-19, plug: NEMA L6-30P, 5.0kVA, outlet metered, 
1U horizontal PDU, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 1,099.00$        0.0% 1,099.00$        N/A N/A

PX2-4201R-G1

1PH, 208V AC, 30A (24A rated), 8 outlets: 6 x IEC C-13, 2 x IEC C-
19, plug: NEMA L6-30P, 5.0kVA, outlet metered, 1U horizontal 
PDU, SecureLock ready, Gigabit Ethernet, serial, USB-B and sensor 
connections

EA 1,099.00$        0.0% 1,099.00$        N/A N/A

PX2-4325V

3PH, 208V AC, 60A (48A/PH rated), 12 outlets: IEC C-19, plug: 
IEC 60309 60A 3P (Delta, bottom/bottom feed), 17.3kVA, outlet 
metered, Zero U vertical PDU, SecureLock ready, Ethernet, serial, 
USB-A, USB-B and sensor connections

EA 2,125.00$        0.0% 2,125.00$        N/A N/A

PX2-4464R
1PH, 208V AC, 30A (24A rated), 20 outlets: 16 x IEC C-13, 4 x IEC 
C-19, plug: NEMA L6-30P, 5.0kVA, outlet metered, 2U horizontal 
PDU, SecureLock ready, Ethernet, serial and sensor connections

EA 1,149.00$        0.0% 1,149.00$        N/A N/A

PX2-4475
1PH, 120V AC, 20A (16A rated), 24 outlets: NEMA 5-20R, plug: 
NEMA L5-20P (bottom feed), 1.9kVA, outlet metered, Zero U 
vertical PDU, Ethernet, serial, USB-A, USB-B and sensor 

EA 1,449.00$        0.0% 1,449.00$        N/A N/A

PX2-4496

1PH, 208V AC, 30A (24A rated), 24 outlets: IEC C-13, plug: NEMA 
L6-30P (bottom feed), 5.0kVA, outlet metered, Zero U vertical PDU, 
SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 1,399.00$        0.0% 1,399.00$        N/A N/A

PX2-4496T-E2
1PH, 208V AC, 30A (24A rated), 24 outlets: 24 x locking IEC C-13, 
plug: NEMA L6-30P (top feed), 5.0kVA, outlet metered, Zero U 
vertical PDU, Ethernet, serial, USB-A, USB-B and sensor 

EA 1,599.00$        0.0% 1,599.00$        N/A N/A

PX2-4496U

1PH, 208V AC, 30A (24A rated), 24 outlets: IEC C-13, plug: NEMA 
L6-30P (top/top feed), 5.0kVA, outlet metered, Zero U vertical PDU, 
SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 1,399.00$        0.0% 1,399.00$        N/A N/A

PX2-4496U-E2
1PH, 208V AC, 30A (24A rated), 24 outlets: 24 x locking IEC C-13, 
plug: NEMA L6-30P (top/top feed), 5.0kVA, outlet metered, Zero U 
vertical PDU, Ethernet, serial, USB-A, USB-B and sensor 

EA 1,599.00$        0.0% 1,599.00$        N/A N/A

PX2-4496V

1PH, 208V AC, 30A (24A rated), 24 outlets: IEC C-13, plug: NEMA 
L6-30P (bottom/bottom feed), 5.0kVA, outlet metered, Zero U 
vertical PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B 
and sensor connections

EA 1,399.00$        0.0% 1,399.00$        N/A N/A
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PX2-4497

1PH, 208V AC, 30A (24A rated), 24 outlets: 20 x IEC C-13, 4 x IEC 
C-19, plug: NEMA L6-30P (bottom feed), 5.0kVA, outlet metered, 
Zero U vertical PDU, SecureLock ready, Ethernet, serial, USB-A, 
USB-B and sensor connections

EA 1,349.00$        0.0% 1,349.00$        N/A N/A

PX2-4497U

1PH, 208V AC, 30A (24A rated), 24 outlets: 20 x IEC C-13, 4 x IEC 
C-19, plug: NEMA L6-30P (top/top feed), 5.0kVA, outlet metered, 
Zero U vertical PDU, SecureLock ready, Ethernet, serial, USB-A, 
USB-B and sensor connections

EA 1,349.00$        0.0% 1,349.00$        N/A N/A

PX2-4497U-G1

1PH, 208V AC, 30A (24A rated), 24 outlets: 20 x IEC C-13, 4 x IEC 
C-19, plug: NEMA L6-30P (top/top feed), 5.0kVA, outlet metered, 
Zero U vertical PDU, SecureLock ready, Gigabit Ethernet, serial, 
USB-B and sensor connections

EA 1,450.00$        0.0% 1,450.00$        N/A N/A

PX2-4506

3PH, 208V AC, 50A (35A/PH rated), 18 outlets: 12 x IEC C-13, 6 x 
IEC C-19, plug: CS8365C (Delta), 12.6kVA, outlet metered, 2U 
horizontal PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B 
and sensor connections

EA 1,499.00$        0.0% 1,499.00$        N/A N/A

PX2-4507

3PH, 400V AC, 30A (24A/PH rated), 18 outlets: 12 x IEC C-13, 6 x 
IEC C-19, plug: NEMA L22-30P (Wye), 16.6kVA, outlet metered, 
2U horizontal PDU, SecureLock ready, Ethernet, serial, USB-A, 
USB-B and sensor connections

EA 1,599.00$        0.0% 1,599.00$        N/A N/A

PX2-4508

3PH, 208V AC, 20A (16A/PH rated), 24 outlets: IEC C-13, plug: 
NEMA L21-20P (Wye, bottom feed), 5.8kVA, outlet metered, Zero 
U vertical PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B 
and sensor connections

EA 1,475.00$        0.0% 1,475.00$        N/A N/A

PX2-4520U

3PH, 208V AC, 30A (24A/PH rated), 24 outlets: IEC C-13, plug: 
NEMA L21-30P (Wye, top/top feed), 8.6kVA, outlet metered, Zero 
U vertical PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B 
and sensor connections

EA 1,799.00$        0.0% 1,799.00$        N/A N/A

PX2-4520XV-E2

3PH, 208V AC, 30A (24A/PH rated), 24 outlets: locking IEC C-13, 
plug: 24A terminal 3P (Delta, bottom/bottom feed), 8.6kVA, outlet 
metered, Zero U vertical PDU, Ethernet, serial, USB-A, USB-B and 
sensor connections

EA 1,899.00$        0.0% 1,899.00$        N/A N/A

PX2-4521

3PH, 208V AC, 30A (24A/PH rated), 24 outlets: IEC C-13, plug: 
NEMA L15-30P (Delta, bottom feed), 8.6kVA, outlet metered, Zero 
U vertical PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B 
and sensor connections

EA 1,799.00$        0.0% 1,799.00$        N/A N/A

PX2-4521V-E2

3PH, 208V AC, 30A (24A/PH rated), 24 outlets: locking IEC C-13, 
plug: NEMA L15-30P (Delta, bottom/bottom feed), 8.6kVA, outlet 
metered, Zero U vertical PDU, Ethernet, serial, USB-A, USB-B and 
sensor connections

EA 1,975.00$        0.0% 1,975.00$        N/A N/A

PX2-4523T-N3

3PH, 208V AC, 30A (24A/PH rated), 24 outlets: 21 x IEC C-13, 3 x 
IEC C-19, plug: NEMA L15-30P (Delta, top feed), 8.6kVA, outlet 
metered, Zero U vertical PDU, SecureLock ready, Ethernet, serial, 
USB-A, USB-B and sensor connections

EA 1,699.00$        0.0% 1,699.00$        N/A N/A
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PX2-4524XV-E2

3PH, 208V AC, 30A (24A/PH rated), 24 outlets: 18 x locking IEC C-
13, 6 x locking IEC C-19, plug: 24A terminal 3P (Delta, 
bottom/bottom feed), 8.6kVA, outlet metered, Zero U vertical PDU, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 1,899.00$        0.0% 1,899.00$        N/A N/A

PX2-4525-E2

3PH, 208V AC, 30A (24A/PH rated), 24 outlets: 18 x locking IEC C-
13, 6 x locking IEC C-19, plug: NEMA L15-30P (Delta, bottom 
feed), 8.6kVA, outlet metered, Zero U vertical PDU, Ethernet, serial, 
USB-A, USB-B and sensor connections

EA 1,899.00$        0.0% 1,899.00$        N/A N/A

PX2-4535V

3PH, 208V AC, 50A (35A/PH rated), 24 outlets: 18 x IEC C-13, 6 x 
IEC C-19, plug: CS8365C (Delta, bottom/bottom feed), 12.6kVA, 
outlet metered, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,875.00$        0.0% 1,875.00$        N/A N/A

PX2-4535V-G1

3PH, 208V AC, 50A (35A/PH rated), 24 outlets: 18 x IEC C-13, 6 x 
IEC C-19, plug: CS8365C (Delta, bottom/bottom feed), 12.6kVA, 
outlet metered, Zero U vertical PDU, SecureLock ready, Gigabit 
Ethernet, serial, USB-B and sensor connections

EA 1,975.00$        0.0% 1,975.00$        N/A N/A

PX2-4545-C1

3PH, 208V AC, 60A (48A/PH rated), 24 outlets: IEC C-13, plug: 
IEC 60309 60A 3P+PE (Delta, bottom feed), 17.3kVA, outlet 
metered, Zero U vertical PDU, SecureLock ready, Ethernet, serial, 
USB-A, USB-B and sensor connections

EA 2,099.00$        0.0% 2,099.00$        N/A N/A

PX2-4547-E2V2

3PH, 208V AC, 50A (40A/PH rated), 24 outlets: 12 x locking IEC C-
13, 12 x locking IEC C-19, plug: CS8365C (Delta), 14.4kVA, outlet 
metered, Zero U vertical PDU, V2 outlet sequenced, Ethernet, serial, 
USB-A, USB-B and sensor connections

EA 2,199.00$        0.0% 2,199.00$        N/A N/A

PX2-4551

3PH, 208V AC, 60A (48A/PH rated), 24 outlets: 12 x IEC C-13, 12 x 
IEC C-19, plug: IEC 60309 60A 3P+PE (Delta, bottom feed), 
17.3kVA, outlet metered, Zero U vertical PDU, SecureLock ready, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 2,299.00$        0.0% 2,299.00$        N/A N/A

PX2-4551-E2V2

3PH, 208V AC, 60A (48A/PH rated), 24 outlets: 12 x locking IEC C-
13, 12 x locking IEC C-19, plug: IEC 60309 60A 3P+PE (Delta), 
17.3kVA, outlet metered, Zero U vertical PDU, V2 outlet sequence, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 2,399.00$        0.0% 2,399.00$        N/A N/A

PX2-4551V

3PH, 208V AC, 60A (48A/PH rated), 24 outlets: 12 x IEC C-13, 12 x 
IEC C-19, plug: IEC 60309 60A 3P+PE (Delta, bottom/bottom feed), 
17.3kVA, outlet metered, Zero U vertical PDU, SecureLock ready, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 2,299.00$        0.0% 2,299.00$        N/A N/A

PX2-4551V-E2N2V2

3PH, 208V AC, 60A (48A/PH rated), 24 outlets: 12 x locking IEC C-
13, 12 x locking IEC C-19, plug: IEC 60309 60A 3P+PE (Delta, 
bottom/bottom feed), 17.3kVA, outlet metered, Zero U vertical PDU, 
V2 outlet sequence, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 2,399.00$        0.0% 2,399.00$        N/A N/A

PX2-4551V-E2V2

3PH, 208V AC, 60A (48A/PH rated), 24 outlets: 12 x locking IEC C-
13, 12 x locking IEC C-19, plug: IEC 60309 60A 3P+PE (Delta, 
bottom/bottom feed), 17.3kVA, outlet metered, Zero U vertical PDU, 
V2 outlet sequence, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 2,399.00$        0.0% 2,399.00$        N/A N/A
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PX2-4551V-G1

3PH, 208V AC, 60A (48A/PH rated), 24 outlets: 12 x IEC C-13, 12 x 
IEC C-19, plug: IEC 60309 60A 3P (Delta, bottom/bottom feed), 
17.3kVA, outlet metered, Zero U vertical PDU, SecureLock ready, 
Gigabit Ethernet, serial, USB-B and sensor connections

EA 2,399.00$        0.0% 2,399.00$        N/A N/A

PX2-4551XV

3PH, 208V AC, 60A (48A/PH rated), 24 outlets: 12 x IEC C-13, 12 x 
IEC C-19, plug: 48A terminal 3P (Delta, bottom/bottom feed), 
17.3kVA, outlet metered, Zero U vertical PDU, SecureLock ready, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 1,999.00$        0.0% 1,999.00$        N/A N/A

PX2-4551YV-E2N2V2

3PH, 208V AC, 60A (48A/PH rated), 24 outlets: 12 x locking IEC C-
13, 12 x locking IEC C-19, plug: 48A terminal 3P (Delta, 
bottom/bottom feed), 17.3kVA, outlet metered, Zero U vertical PDU, 
V2 outlet sequence, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 2,099.00$        0.0% 2,099.00$        N/A N/A

PX2-4594V-N2C1

3PH, 208V AC, 30A (24A/PH rated), 18 outlets: IEC C-13, plug: 
NEMA L15-30P (Delta, bottom/bottom feed), 8.6kVA, outlet 
metered, Zero U vertical PDU, SecureLock ready, Ethernet, serial, 
USB-A, USB-B and sensor connections

EA 1,599.00$        0.0% 1,599.00$        N/A N/A

PX2-4599-N2

3PH, 208V AC, 30A (24A/PH rated), 18 outlets: 12 x IEC C-13, 6 x 
IEC C-19, plug: NEMA L15-30P (Delta, bottom feed), 8.6kVA, 
outlet metered, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,599.00$        0.0% 1,599.00$        N/A N/A

PX2-4660

3PH, 208V AC, 30A (24A/PH rated), 30 outlets: 21 x IEC C-13, 6 x 
IEC C-19, 3 x NEMA 5-20R, plug: NEMA L21-30P (Wye, bottom 
feed), 8.6kVA, outlet metered, Zero U vertical PDU, SecureLock 
ready, Ethernet, serial, USB-A, USB-B and sensor connections

EA 1,999.00$        0.0% 1,999.00$        N/A N/A

PX2-4660U

3PH, 208V AC, 30A (24A/PH rated), 30 outlets: 21 x IEC C-13, 6 x 
IEC C-19, 3 x NEMA 5-20R, plug: NEMA L21-30P (Wye, top/top 
feed), 8.6kVA, outlet metered, Zero U vertical PDU, SecureLock 
ready, Ethernet, serial, USB-A, USB-B and sensor connections

EA 1,999.00$        0.0% 1,999.00$        N/A N/A

PX2-4660U-G1

3PH, 208V AC, 30A (24A/PH rated), 30 outlets: 21 x IEC C-13, 6 x 
IEC C-19, 3 x NEMA 5-20R, plug: NEMA L21-30P (Wye, top/top 
feed), 8.6kVA, outlet metered, Zero U vertical PDU, SecureLock 
ready, Gigabit Ethernet, serial, USB-B and sensor connections

EA 2,099.00$        0.0% 2,099.00$        N/A N/A

PX2-4660V

3PH, 208V AC, 30A (24A/PH rated), 30 outlets: 21 x IEC C-13, 6 x 
IEC C-19, 3 x NEMA 5-20R, plug: NEMA L21-30P (Wye, 
bottom/bottom feed), 8.6kVA, outlet metered, Zero U vertical PDU, 
SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 1,999.00$        0.0% 1,999.00$        N/A N/A

PX2-4660V-E2

3PH, 208V AC, 30A (24A/PH rated), 30 outlets: 21 x locking IEC C-
13, 6 x locking IEC C-19, 3 x NEMA 5-20R, plug: NEMA L21-30P 
(Wye, bottom/bottom feed), 8.6kVA, outlet metered, Zero U vertical 
PDU, Ethernet, serial, USB-A, USB-B and sensor connections

EA 2,399.00$        0.0% 2,399.00$        N/A N/A
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PX2-4660V-G1

3PH, 208V AC, 30A (24A/PH rated), 30 outlets: 21 x IEC C-13, 6 x 
IEC C-19, 3 x NEMA 5-20R, plug: NEMA L21-30P (Wye, 
bottom/bottom feed), 8.6kVA, outlet metered, Zero U vertical PDU, 
SecureLock ready, Gigabit Ethernet, serial, USB-B and sensor 
connections

EA 2,099.00$        0.0% 2,099.00$        N/A N/A

PX2-4704U

3PH, 400V AC, 30A (24A/PH rated), 36 outlets: IEC C-13, plug: 
NEMA L22-30P (Wye, top/top feed), 16.6kVA, outlet metered, Zero 
U vertical PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B 
and sensor connections

EA 2,299.00$        0.0% 2,299.00$        N/A N/A

PX2-4724

3PH, 208V AC, 30A (24A/PH rated), 36 outlets: 24 x IEC C-13, 12 x 
IEC C-19, plug: NEMA L15-30P (Delta, bottom feed), 8.6kVA, 
outlet metered, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,899.00$        0.0% 1,899.00$        N/A N/A

PX2-4724-E2

3PH, 208V AC, 30A (24A/PH rated), 36 outlets: 24 x locking IEC C-
13, 12 x locking IEC C-19, plug: NEMA L15-30P (Delta, bottom 
feed), 8.6kVA, outlet metered, Zero U vertical PDU, Ethernet, serial, 
USB-A, USB-B and sensor connections

EA 2,299.00$        0.0% 2,299.00$        N/A N/A

PX2-4724U-E2

3PH, 208V AC, 30A (24A/PH rated), 36 outlets: 24 x locking IEC C-
13, 12 x locking IEC C-19, plug: NEMA L15-30P (Delta, top/top 
feed), 8.6kVA, outlet metered, Zero U vertical PDU, Ethernet, serial, 
USB-A, USB-B and sensor connections

EA 2,299.00$        0.0% 2,299.00$        N/A N/A

PX2-4725

3PH, 208V AC, 30A (24A/PH rated), 36 outlets: 24 x IEC C-13, 12 x 
IEC C-19, plug: NEMA L21-30P (Wye, bottom feed), 8.6kVA, outlet 
metered, Zero U vertical PDU, SecureLock ready, Ethernet, serial, 
USB-A, USB-B and sensor connections

EA 1,999.00$        0.0% 1,999.00$        N/A N/A

PX2-4725U

3PH, 208V AC, 30A (24A/PH rated), 36 outlets: 24 x IEC C-13, 12 x 
IEC C-19, plug: NEMA L21-30P (Wye, top/top feed), 8.6kVA, outlet 
metered, Zero U vertical PDU, SecureLock ready, Ethernet, serial, 
USB-A, USB-B and sensor connections

EA 1,950.00$        0.0% 1,950.00$        N/A N/A

PX2-4761R

3PH, 208V AC, 30A (24A/PH rated), 12 outlets: 3 x IEC C-13, 9 x 
IEC C-19, plug: NEMA L21-30P (Wye), 8.6kVA, outlet metered, 2U 
horizontal PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B 
and sensor connections

EA 1,349.00$        0.0% 1,349.00$        N/A N/A

PX2-4770V-E2V2

3PH, 208V AC, 60A (48A/PH rated), 24 outlets: 21 x locking IEC C-
13, 3 x locking IEC C-19, plug: IEC 60309 60A 3P (Delta, 
bottom/bottom feed), 17.3kVA,  outlet metered, Zero U vertical 
PDU, V2 outlet sequence, Ethernet, serial, USB-A, USB-B and 
sensor connections

EA 2,499.00$        0.0% 2,499.00$        N/A N/A

PX2-4770XV-E2V2

3PH, 208V AC, 60A (48A/PH rated), 24 outlets: 21 x locking IEC C-
13, 3 x locking IEC C-19, plug: AC terminal (Delta, bottom/bottom 
feed), 17.3kVA,  outlet metered, Zero U vertical PDU, V2 outlet 
sequence, Ethernet, serial, USB-A, USB-B and sensor connections

EA 2,199.00$        0.0% 2,199.00$        N/A N/A

PX2-4779V-E2N2O1V2

3PH, 208V AC, 60A (48A/PH rated), 36 outlets: locking IEC C-13, 
plug: IEC 60309 60A 3P (Delta, bottom/bottom feed), 8.6kVA, 
outlet metered, Zero U vertical PDU, V2 outlet sequence, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 3,250.00$        0.0% 3,250.00$        N/A N/A
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PX2-4779YV-E2N2O1V2

3PH, 208V AC, 60A (48A/PH rated), 36 outlets: locking IEC C-13, 
plug: 48A Terminal 3P (Delta, bottom/bottom feed), 8.6kVA, outlet 
metered, Zero U vertical PDU, V2 outlet sequence, Ethernet, serial, 
USB-A, USB-B and sensor connections

EA 2,825.00$        0.0% 2,825.00$        N/A N/A

PX2-4787YV-V2

3PH, 400V AC, 100A (80A/PH rated), 48 outlets: 36 x IEC C-13, 12 
x IEC C-19, plug: 80A terminal 3PY, (Wye, bottom/bottom feed), 
55.4kVA, outlet metered, Zero U vertical PDU, SecureLock ready, 
V2 outlet sequence, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 3,099.00$        0.0% 3,099.00$        N/A N/A

PX2-4797V-V2

3PH, 208V AC, 60A (48A/PH rated), 18 outlets: 12 x IEC C-13, 6 x 
NEMA L6-30R, plug: IEC 60309 60A 3P (Delta, bottom/bottom 
feed), 8.6kVA, outlet metered, Zero U vertical PDU, SecureLock 
ready, V2 outlet sequence, Ethernet, serial, USB-A, USB-B and 
sensor connections

EA 2,899.00$        0.0% 2,899.00$        N/A N/A

PX2-4913U

3PH, 400V AC, 30A (24A/PH rated), 18 outlets: 6 x IEC C-13, 12 x 
IEC C-19, plug: NEMA L22-30P (Wye, top/top feed), 16.6kVA, 
outlet metered, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,799.00$        0.0% 1,799.00$        N/A N/A

PX2-4937

3PH, 208V AC, 50A (40A/PH rated), 36 outlets: IEC C-13, plug: 
CS8365C (Delta, bottom feed), 14.4kVA, outlet metered, Zero U 
vertical PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B 
and sensor connections

EA 2,499.00$        0.0% 2,499.00$        N/A N/A

PX2-4937U

3PH, 208V AC, 50A (40A/PH rated), 36 outlets: IEC C-13, plug: 
CS8365C (Delta, top/top feed), 14.4kVA, outlet metered, Zero U 
vertical PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B 
and sensor connections

EA 2,499.00$        0.0% 2,499.00$        N/A N/A

PX2-4941

3PH, 208V AC, 100A (80A/PH rated), 18 outlets: IEC C-19, plug: 
IEC 60309 100A 3P (Delta, bottom feed), 28.8kVA, outlet metered, 
Zero U vertical PDU, SecureLock ready, Ethernet, serial, USB-A, 
USB-B and sensor connections

EA 3,349.00$        0.0% 3,349.00$        N/A N/A

PX2-4951V-E2

3PH, 208V AC, 60A (48A/PH rated), 18 outlets: 3 x locking IEC C-
13, 15 x locking IEC C-19, plug: IEC 60309 60A 3P (Delta, 
bottom/bottom feed), 17.3kVA, outlet metered, Zero U vertical PDU, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 2,199.00$        0.0% 2,199.00$        N/A N/A

PX2-4951YV-E2

3PH, 208V AC, 60A (48A/PH rated), 18 outlets: 3 x locking IEC C-
13, 15 x locking IEC C-19, plug: terminal strip (Delta, 
bottom/bottom feed), 17.3kVA, outlet metered, Zero U vertical PDU, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 1,999.00$        0.0% 1,999.00$        N/A N/A

PX2-4953V-V2

3PH, 208V AC, 50A (40A/PH rated), 54 outlets: 42 x IEC C-13, 12 x 
IEC C-19 plug: CS8365C (Delta, bottom/bottom feed), 14.4kVA, 
outlet metered, Zero U vertical PDU, SecureLock ready, V2 outlet 
sequence, Ethernet, serial, USB-A, USB-B and sensor connections

EA 3,099.00$        0.0% 3,099.00$        N/A N/A

PX2-4964XV-E2

3PH, 208V AC, 30A (24A/PH rated), 54 outlets: 48 x locking IEC C-
13, 6 x locking IEC C-19, plug: 24A terminal 3P (Delta, 
bottom/bottom feed), 8.6kVA, outlet metered, Zero U vertical PDU, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 2,999.00$        0.0% 2,999.00$        N/A N/A
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PX2-5146R
1PH, 120V AC, 20A (16A rated), 8 outlets: NEMA 5-20R, plug: 
NEMA 5-20P, 1.9kVA, outlet metered/switched, 1U horizontal PDU, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 699.00$           0.0% 699.00$           N/A N/A

PX2-5167R
1PH, 120V AC, 30A (24A rated), 8 outlets: NEMA 5-20R, plug: 
NEMA L5-30P, 2.9kVA, outlet metered/switched, 1U horizontal 
PDU, Ethernet, serial, USB-A, USB-B and sensor connections

EA 975.00$           0.0% 975.00$           N/A N/A

PX2-5198R

1PH, 208V AC, 30A (24A rated), 8 outlets: 4 x IEC C-13, 4 x IEC C-
19, plug: NEMA L6-30P, 5.0kVA, outlet metered/switched, 1U 
horizontal PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B 
and sensor connections

EA 999.00$           0.0% 999.00$           N/A N/A

PX2-5201R

1PH, 208V AC, 30A (24A rated), 8 outlets: 6 x IEC C-13, 2 x IEC C-
19, plug: NEMA L6-30P, 5.0kVA, outlet metered/switched, 1U 
horizontal PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B 
and sensor connections

EA 1,099.00$        0.0% 1,099.00$        N/A N/A

PX2-5219X2

1PH, 120V AC, 20A (16A rated), 24 outlets: IEC C-13, plug: 2 x 
NEMA L5-20P (bottom feed), 3.8kVA, outlet metered/switched, 
Zero U vertical PDU, SecureLock ready, Ethernet, serial, USB-A, 
USB-B and sensor connections

EA 1,599.00$        0.0% 1,599.00$        N/A N/A

PX2-5284R

1PH, 208V AC, 30A (24A rated), 12 outlets: IEC C-13, plug: NEMA 
L6-30P, 5.0kVA, outlet metered/switched, 1U horizontal PDU, 
SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 1,050.00$        0.0% 1,050.00$        N/A N/A

PX2-5325R

3PH, 208V AC, 60A (48A/PH rated), 12 outlets: IEC C-19, plug: 
IEC60309 60A 3P (Delta), 17.3kVA, outlet metered/switched, 2U 
horizontal PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B 
and sensor connections

EA 1,899.00$        0.0% 1,899.00$        N/A N/A

PX2-5358

1PH, 208V AC, 20A (16A rated), 16 outlets: 14 x IEC C-13, 2 x IEC 
C-19 plug: NEMA L6-20P (bottom/front feed), 3.3kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,199.00$        0.0% 1,199.00$        N/A N/A

PX2-5383X2-A4C5

1PH, 208V AC, 30A (24A rated), 32 outlets: 28 x IEC C-13, 4 x IEC 
C-19, plug: 2 x NEMA L6-30P (bottom feed), 10.0kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,999.00$        0.0% 1,999.00$        N/A N/A

PX2-5386R

1PH, 208V AC, 30A (24A PH rated), 16 outlets: IEC C-13, plug: 
NEMA L6-30P, 5.0kVA, outlet metered/switched, 2U horizontal 
PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 1,299.00$        0.0% 1,299.00$        N/A N/A

PX2-5453

1PH, 120V AC, 30A (24A rated), 20 outlets: NEMA 5-20R, plug: 
NEMA L5-30P (bottom feed), 2.9kVA, outlet metered/switched, 
Zero U vertical PDU, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 1,399.00$        0.0% 1,399.00$        N/A N/A

PX2-5460R

1PH, 208V AC, 30A (24A rated), 20 outlets: IEC C-13, plug: NEMA 
L6-30P, 5.0kVA, outlet metered/switched, 2U horizontal PDU, 
SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 1,299.00$        0.0% 1,299.00$        N/A N/A
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PX2-5460R-E2
1PH, 208V AC, 30A (24A rated), 20 outlets: locking IEC C-13, plug: 
NEMA L6-30P, 5.0kVA, outlet metered/switched, 2U horizontal 
PDU, Ethernet, serial, USB-A, USB-B and sensor connections

EA 1,499.00$        0.0% 1,499.00$        N/A N/A

PX2-5464-E2

1PH, 208V AC, 30A (24A rated), 20 outlets: 16 x locking IEC C-13, 
4 x locking IEC C-19, plug: NEMA L6-30P (bottom feed), 5.0kVA, 
outlet metered/switched, Zero U vertical PDU, Ethernet, serial, USB-
A, USB-B and sensor connections

EA 1,599.00$        0.0% 1,599.00$        N/A N/A

PX2-5464-G1

1PH, 208V AC, 30A (24A rated), 20 outlets: 16 x IEC C-13, 4 x IEC 
C-19, plug: NEMA L6-30P (bottom feed), 5.0kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Gigabit 
Ethernet, serial, USB-B and sensor connections

EA 1,499.00$        0.0% 1,499.00$        N/A N/A

PX2-5464R

1PH, 208V AC, 30A (24A rated), 20 outlets: 16 x IEC C-13, 4 x IEC 
C-19, plug: L6-30P, 4.8kVA, outlet metered/switched, 2U horizontal 
PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 1,299.00$        0.0% 1,299.00$        N/A N/A

PX2-5464U-E2

1PH, 208V AC, 30A (24A rated), 20 outlets: 16 x locking IEC C-13, 
4 x locking IEC C-19, plug: NEMA L6-30P (top/top feed), 5.0kVA, 
unit metered, Zero U horizontal PDU, Ethernet, serial, USB-A, USB-
B and sensor connections

EA 1,599.00$        0.0% 1,599.00$        N/A N/A

PX2-5475

1PH, 120V AC, 20A (16A/rated), 24 outlets: NEMA 5-20R, plug: 
NEMA L5-20P (bottom feed), 1.9kVA, outlet metered/switched, 
Zero U vertical PDU, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 1,399.00$        0.0% 1,399.00$        N/A N/A

PX2-5478

1PH, 120V AC, 30A (24A rated), 24 outlets: NEMA 5-20R, plug: 
NEMA L5-30P (bottom feed), 2.9kVA, outlet metered/switched, 
Zero U vertical PDU, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 1,450.00$        0.0% 1,450.00$        N/A N/A

PX2-5496

1PH, 208V AC, 30A (24A rated), 24 outlets: IEC C-13, plug: NEMA 
L6-30P (bottom feed), 5.0kVA, outlet metered/switched, Zero U 
vertical PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B 
and sensor connections

EA 1,499.00$        0.0% 1,499.00$        N/A N/A

PX2-5497U

1PH, 208V AC, 30A (24A rated), 24 outlets: 20 x IEC C-13, 4 x IEC 
C-19, plug: NEMA L6-30P (top/top feed), 5.0kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,499.00$        0.0% 1,499.00$        N/A N/A

PX2-5497V

1PH, 208V AC, 30A (24A rated), 24 outlets: 20 x IEC C-13, 4 x IEC 
C-19, plug: NEMA L6-30P (bottom/bottom feed), 5.0kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,499.00$        0.0% 1,499.00$        N/A N/A

PX2-5520

3PH, 208V AC, 30A (24A/PH rated), 24 outlets: IEC C-13, plug: 
NEMA L21-30P (Wye, bottom feed), 8.6kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,899.00$        0.0% 1,899.00$        N/A N/A
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PX2-5520V

3PH, 208V AC, 30A (24A/PH rated), 24 outlets: IEC C-13, plug: 
NEMA L21-30P (Wye, bottom/bottom feed), 8.6kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,899.00$        0.0% 1,899.00$        N/A N/A

PX2-5521

3PH, 208V AC, 30A (24A/PH rated), 24 outlets: IEC C-13, plug: 
NEMA L15-30P (Delta, bottom feed), 8.6kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,849.00$        0.0% 1,849.00$        N/A N/A

PX2-5523

3PH, 208V AC, 30A (24A/PH rated), 24 outlets: 21 x IEC C-13, 3 x 
IEC C-19, plug: NEMA L15-30P (Delta, bottom feed), 8.6kVA, 
outlet metered/switched, Zero U vertical PDU, SecureLock ready, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 1,899.00$        0.0% 1,899.00$        N/A N/A

PX2-5524

3PH, 208V AC, 30A (24A/PH rated), 24 outlets: 18 x IEC C-13, 6 x 
IEC C-19 plug: NEMA L21-30P (Wye, bottom feed), 8.6kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,899.00$        0.0% 1,899.00$        N/A N/A

PX2-5525

3PH, 208V AC, 30A (24A/PH rated), 24 outlets: 18 x IEC C-13, 6 x 
IEC C-19 plug: NEMA L15-30P (Delta, bottom feed), 8.6kVA, 
outlet metered/switched, Zero U vertical PDU, SecureLock ready, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 1,899.00$        0.0% 1,899.00$        N/A N/A

PX2-5525V

3PH, 208V AC, 30A (24A/PH rated), 24 outlets: 18 x IEC C-13, 6 x 
IEC C-19 plug: NEMA L15-30P (Delta, bottom/bottom feed), 
8.6kVA, outlet metered/switched, Zero U vertical PDU, SecureLock 
ready, Ethernet, serial, USB-A, USB-B and sensor connections

EA 1,899.00$        0.0% 1,899.00$        N/A N/A

PX2-5532

3PH, 208V AC, 50A (35A/PH rated), 24 outlets: IEC C-13, plug: 
CS8365C (Delta, bottom feed), 12.6kVA, outlet metered/switched, 
Zero U vertical PDU, SecureLock ready, Ethernet, serial, USB-A, 
USB-B and sensor connections

EA 1,975.00$        0.0% 1,975.00$        N/A N/A

PX2-5535

3PH, 208V AC, 50A (35A/PH rated), 24 outlets: 18 x IEC C-13, 6 x 
IEC C-19, plug: CS8365C (Delta, bottom feed), 12.6kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,975.00$        0.0% 1,975.00$        N/A N/A

PX2-5535V

3PH, 208V AC, 50A (35A/PH rated), 24 outlets: 18 x IEC C-13, 6 x 
IEC C-19, plug: CS8365C (Delta, bottom/bottom feed), 12.6kVA, 
outlet metered/switched, Zero U vertical PDU, SecureLock ready, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 1,975.00$        0.0% 1,975.00$        N/A N/A

PX2-5535V-G1

3PH, 208V AC, 50A (35A/PH rated), 24 outlets: 18 x IEC C-13, 6 x 
C19, plug: CS8365C (Delta, bottom/bottom feed), 12.6kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Gigabit 
Ethernet, serial, USB-B and sensor connections

EA 2,075.00$        0.0% 2,075.00$        N/A N/A

PX2-5547

3PH, 208V AC, 50A (40A/PH rated), 24 outlets: 12 x IEC C-13, 12 x 
IEC C-19, plug: CS8365C (Delta, bottom feed), 14.4kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 2,299.00$        0.0% 2,299.00$        N/A N/A
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PX2-5548-E2

3PH, 208V AC, 30A (24A/PH rated), 24 outlets: 12 x locking IEC C-
13, 12 x locking IEC C-19, plug: NEMA L15-30P (Delta, bottom 
feed), 8.6kVA, outlet metered/switched, Zero U vertical PDU, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 2,199.00$        0.0% 2,199.00$        N/A N/A

PX2-5551

3PH, 208V AC, 60A (48A/PH rated), 24 outlets: 12 x IEC C-13, 12 x 
IEC C-19, plug: IEC 60309 60A 3P (Delta, bottom feed), 17.3kVA, 
outlet metered/switched, Zero U vertical PDU, SecureLock ready, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 2,399.00$        0.0% 2,399.00$        N/A N/A

PX2-5551-N4V2

3PH, 208V AC, 60A (48A/PH rated), 24 outlets: 12 x IEC C-13, 12 x 
IEC C-19, plug: IEC 60309 3P+E 9h 60A 3P4W (Delta, bottom 
feed), 17.3kVA, outlet metered/switched, Zero U vertical PDU, 
SecureLock ready, V2 outlet sequence, Ethernet, serial, USB-A, USB-
B and sensor connections

EA 2,399.00$        0.0% 2,399.00$        N/A N/A

PX2-5633

3PH, 400V AC, 30A (24A/PH rated), 24 outlets: 21 x IEC C-13, 3 x 
IEC C-19, plug: NEMA L22-30P (Wye, bottom feed), 16.6kVA, 
outlet metered/switched, Zero U vertical PDU, SecureLock ready, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 2,099.00$        0.0% 2,099.00$        N/A N/A

PX2-5633U

3PH, 400V AC, 30A (24A/PH rated), 24 outlets: 21 x IEC C-13, 3 x 
IEC C-19, plug: NEMA L22-30P (Wye, top/top feed), 16.6kVA, 
outlet metered/switched, Zero U vertical PDU, SecureLock ready, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 2,099.00$        0.0% 2,099.00$        N/A N/A

PX2-5660

3PH, 208V AC, 30A (24A/PH rated), 30 outlets: 21 x IEC C-13, 6 x 
IEC C-19, 3 x NEMA 5-20R, plug: NEMA L21-30P (Wye, bottom 
feed), 8.6kVA, outlet metered/switched, Zero U vertical PDU, 
SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 2,099.00$        0.0% 2,099.00$        N/A N/A

PX2-5660-E2

3PH, 208V AC, 30A (24A/PH rated), 30 outlets: 21 x locking IEC C-
13, 6 x locking IEC C-19, 3 x NEMA 5-20R, plug: NEMA L21-30P 
(Wye, bottom feed), 8.6kVA, outlet metered/switched, Zero U 
vertical PDU, Ethernet, serial, USB-A, USB-B and sensor 

EA 1,954.00$        0.0% 1,954.00$        N/A N/A

PX2-5660U

3PH, 208V AC, 30A (24A/PH rated), 30 outlets: 21 x IEC C-13, 6 x 
IEC C-19, 3 x NEMA 5-20R, plug: NEMA L21-30P (Wye, top/top 
feed), 8.6kVA, outlet metered/switched, Zero U vertical PDU, 
SecureLock ready, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 2,099.00$        0.0% 2,099.00$        N/A N/A

PX2-5660V

3PH, 208V AC, 30A (24A/PH rated), 30 outlets: 21 x IEC C-13, 6 x 
IEC C-19, 3 x NEMA 5-20R, plug: NEMA L21-30P (Wye, 
bottom/bottom feed), 8.6kVA, outlet metered/switched, Zero U 
vertical PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B 
and sensor connections

EA 2,099.00$        0.0% 2,099.00$        N/A N/A

PX2-5667U-E2

3PH, 400V, 30A (24A/PH rated), 30 outlets: 24 x locking IEC C-13, 
6 x locking IEC C-19 plug: NEMA L22-30P (Wye, top/top feed), 
15.0kVA, outlet metered/switched, Zero U vertical PDU, Ethernet, 
serial, USB-A, USB-B, sensor connections

EA 2,499.00$        0.0% 2,499.00$        N/A N/A
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PX2-5690U-N1

3PH, 400V AC, 30A (24A/PH rated), 24 outlets: IEC C-19, plug: 
NEMA L22-30P (Wye, top/top feed), 16.6kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 2,199.00$        0.0% 2,199.00$        N/A N/A

PX2-5696V-V2

3PH, 208V AC, 60A (48A/PH rated), 48 outlets: IEC C-13, plug: 
NEMA 15-60P (Delta, bottom/bottom feed), 17.3kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, V2 outlet 
sequence, Ethernet, serial, USB-A, USB-B and sensor connections

EA 3,399.00$        0.0% 3,399.00$        N/A N/A

PX2-5701

3PH, 208V AC, 30A (24A/PH rated), 36 outlets: IEC C-13, plug: 
NEMA L21-30P (Wye, bottom feed), 8.6kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,999.00$        0.0% 1,999.00$        N/A N/A

PX2-5702

3PH, 208V AC, 30A (24A/PH rated), 36 outlets: IEC C-13, plug: 
NEMA L15-30P (Delta, bottom feed), 8.6kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 2,099.00$        0.0% 2,099.00$        N/A N/A

PX2-5702-G1

3PH, 208V AC, 30A (24A/PH rated), 36 outlets: IEC C-13, plug: 
NEMA L15-30P (Delta, bottom/front feed), 8.6kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Gigabit 
Ethernet, serial, USB-B and sensor connections

EA 2,199.00$        0.0% 2,199.00$        N/A N/A

PX2-5704I2U-N1

3PH, 400V AC, 30A (24A/PH rated), 36 outlets: IEC C-13, plug: 
IEC 60309 32A 3PY (Wye, top/top feed), 16.6kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 2,949.00$        0.0% 2,949.00$        N/A N/A

PX2-5704U

3PH, 400V AC, 30A (24A/PH rated), 36 outlets: IEC C-13, plug: 
NEMA L22-30P (Wye, top/top feed), 16.6kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 2,499.00$        0.0% 2,499.00$        N/A N/A

PX2-5719U

3PH, 208V AC, 50A (35A/PH rated), 36 outlets: 30 x IEC C-13, 6 x 
IEC C-19, plug: CS8365C (Delta, top/top feed), 12.6kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 2,199.00$        0.0% 2,199.00$        N/A N/A

PX2-5720U-A1

3PH, 208V AC, 30A (24A/PH rated), 36 outlets: 30 x IEC C-13, 6 x 
IEC C-19, plug: NEMA L15-30P (Delta, top/top feed), 8.6kVA, 
outlet metered/switched, Zero U vertical PDU, SecureLock ready, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 2,075.00$        0.0% 2,075.00$        N/A N/A

PX2-5723NU

3PH, 400V AC, 30A (24A/PH rated), 36 outlets: 30 x IEC C-13, 6 x 
IEC C-19, plug: 24A cord 3PY (Wye, top/top feed), 16.6kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 2,399.00$        0.0% 2,399.00$        N/A N/A

PX2-5725

3PH, 208V AC, 30A (24A/PH rated), 36 outlets: 24 x IEC C-13, 12 x 
IEC C-19 plug: NEMA L21-30P (Wye, bottom feed), 8.6kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 2,099.00$        0.0% 2,099.00$        N/A N/A
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PX2-5742V-V2

3PH, 208V AC, 60A (48A/PH rated), 36 outlets: 24 x IEC C-13, 12 x 
IEC C-19, plug: NEMA 15-60P (Delta, bottom/bottom feed), 
17.3kVA, outlet metered/switched, Zero U vertical PDU, SecureLock 
ready, V2 outlet sequence, Ethernet, serial, USB-A, USB-B and 
sensor connections

EA 3,249.00$        0.0% 3,249.00$        N/A N/A

PX2-5746X2

1PH, 208V AC, 20A (16A rated), 20 outlets: 16 x IEC C-13, 4 x IEC 
C-19 plug: 2 x NEMA L6-20P (bottom feed), 6.6kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 1,399.00$        0.0% 1,399.00$        N/A N/A

PX2-5749V-V2

3PH, 208V AC, 50A (40A/PH rated), 36 outlets: 24 x IEC C-13, 12 x 
IEC C-19, plug: CS8365C (Delta, bottom/bottom feed), 14.4kVA, 
outlet metered/switched, Zero U vertical PDU, SecureLock ready, V2 
outlet sequence, Ethernet, serial, USB-A, USB-B, sensor connections

EA 2,899.00$        0.0% 2,899.00$        N/A N/A

PX2-5765V-P1V2

3PH, 208V AC, 60A (48A/PH rated), 48 outlets: IEC C-13, plug: 
IEC 60309 3P+E 9h 60A 3P4W (Delta, bottom/bottom feed), 
17.3kVA, outlet metered/switched, Zero U vertical PDU, SecureLock 
ready, V2 outlet sequence, Ethernet, serial, USB-A, USB-B and 
sensor connections

EA 3,399.00$        0.0% 3,399.00$        N/A N/A

PX2-5785V-V2

3PH, 208V AC, 60A (48A/PH rated), 54 outlets: 48 x IEC C-13, 6 x 
IEC C-19, plug: IEC 60309 3P+E 9h 60A 3P4W (Delta, 
bottom/bottom feed), 17.3kVA, outlet metered/switched, Zero U 
vertical PDU, SecureLock ready, V2 outlet sequence, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 3,799.00$        0.0% 3,799.00$        N/A N/A

PX2-5802

1PH, 120V AC, 20A (16A rated), 24 outlets: NEMA 5-20R, plug: 
NEMA 5-20P (bottom feed), 1.9kVA, outlet metered/switched, Zero 
U vertical PDU, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 1,399.00$        0.0% 1,399.00$        N/A N/A

PX2-5810R
1PH, 208V AC, 30A (24A rated), 6 outlets: NEMA L6-20R, plug: 
NEMA L6-30P, 5.0kVA, outlet metered/switched, 2U horizontal 
PDU, Ethernet, serial, USB-A, USB-B and sensor connections

EA 1,099.00$        0.0% 1,099.00$        N/A N/A

PX2-5905I3V-V2

3PH, 208V AC, 60A (48A/PH rated), 36 outlets: 24 x IEC C-13, 12 x 
IEC C-19, plug: IEC60309 60A 3P (Wye, bottom/bottom feed), 
17.3kVA, outlet metered/switched, Zero U vertical PDU, SecureLock 
ready, V2 outlet sequence, Ethernet, serial, USB-A, USB-B and 
sensor connections

EA 3,199.00$        0.0% 3,199.00$        N/A N/A

PX2-5905V-V2

3PH, 208V AC, 60A (48A/PH rated), 36 outlets: 24 x IEC C-13, 12 x 
IEC C-19, plug: IEC60309 60A 3P (Delta, bottom/bottom feed), 
17.3kVA, outlet metered/switched, Zero U vertical PDU, SecureLock 
ready, V2 outlet sequence, Ethernet, serial, USB-A, USB-B and 
sensor connections

EA 2,999.00$        0.0% 2,999.00$        N/A N/A

PX2-5916V-G1V2

3PH, 208V AC, 50A (40A/PH rated), 48 outlets: IEC C-13, plug: 
CS8365C (Delta, bottom/bottom feed), 14.4kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, V2 outlet 
sequence, Gigabit Ethernet, serial, USB-B and sensor connections

EA 3,399.00$        0.0% 3,399.00$        N/A N/A
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PX2-5916V-V2

3PH, 208V AC, 50A (40A/PH rated), 48 outlets: IEC C-13, plug: 
CS8365C (Delta, bottom/bottom feed), 14.4kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, V2 outlet 
sequence, Ethernet, serial, USB-A, USB-B and sensor connections

EA 3,299.00$        0.0% 3,299.00$        N/A N/A

PX2-5938R
3PH, 208V AC, 50A (40A/PH rated), 2 outlets: CS8369, plug: 
CS8365C (Delta), 14.4kVA, outlet metered/switched, 3U horizontal 
PDU, Ethernet, serial, USB-A, USB-B and sensor connections

EA 1,749.00$        0.0% 1,749.00$        N/A N/A

PX2-5939R
3PH, 208V AC, 50A (40A/PH rated), 6 outlets: NEMA L6-20R, 
plug: CS8365C (Delta), 14.4kVA, outlet metered/switched, 2U 
horizontal PDU, Ethernet, serial, USB-A, USB-B and sensor 

EA 1,499.00$        0.0% 1,499.00$        N/A N/A

PX2-5940

3PH, 208V AC, 50A (40A/PH rated), 6 outlets: NEMA L6-30R, 
plug: CS8365C (Delta, bottom feed), 14.4kVA, outlet 
metered/switched, 2U horizontal PDU, Ethernet, serial, USB-A, USB-
B and sensor connections

EA 1,549.00$        0.0% 1,549.00$        N/A N/A

PX2-5941V-V2

3PH, 208V AC, 100A (80A/PH rated), 18 outlets: IEC C-19, plug: 
IEC60309 100A 3P (Delta, bottom/bottom feed), 28.8kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, V2 outlet 
sequence, Ethernet, serial, USB-A, USB-B and sensor connections

EA 3,899.00$        0.0% 3,899.00$        N/A N/A

PX2-5969U-V2

3PH, 208V AC, 50A (40A/PH rated), 54 outlets: 48 x IEC C-13, 6 x 
IEC C-19, plug: CS8365C (Delta, top/top feed), 14.4kVA, output 
metered/switched, Zero U vertical PDU, SecureLock ready, V2 outlet 
sequence, Ethernet, serial, USB-A, USB-B and sensor connections

EA 3,299.00$        0.0% 3,299.00$        N/A N/A

PX2-5980NU-N1

3PH, 400V AC, 50A (40A/PH rated), 24 outlets: 6 x IEC C-13, 18 x 
IEC C-19, plug: IEC 60309 40A 3PY (Wye, top/top feed), 27.7kVA, 
outlet metered/switched, Zero U vertical PDU, SecureLock ready, 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 2,049.00$        0.0% 2,049.00$        N/A N/A

PX2-5984I2U-N1

3PH, 400V AC, 50A (40A/PH rated), 36 outlets: 36 x IEC C-13, 
plug: IEC 60309 60/63A 3PY (Wye, top/top feed), 27.7kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, USB-A, USB-B and sensor connections

EA 2,699.00$        0.0% 2,699.00$        N/A N/A

PX2-5992R

3PH, 208V AC, 50A (40A/PH rated), 6 outlets: 6 x NEMA L15-30R, 
plug: CS8365C (Delta), 14.4kVA, outlet metered/switched, 2U 
horizontal PDU, Ethernet, serial, USB-A, USB-B and sensor 
connections

EA 2,199.00$        0.0% 2,199.00$        N/A N/A

PX-3211 1PH, 100-240V AC, 16A or 20A, 2 lines, input type: 2 x IEC C-20, 
output type: 2 x IEC C-19, 1U, Ethernet, serial and sensor EA 599.00$           0.0% 599.00$           N/A N/A

PX-3370
3PH, 190-415V AC, 32/30A (32A/PH rated), 3 lines, input type: 3 x 
AC terminal (Wye), outlet type: 3 x AC terminal, 1U, Ethernet, serial 
and sensor connections

EA 899.00$           0.0% 899.00$           N/A N/A

PX3-4036YU-E2N1P1

3PH, 208V AC, 30A (24A/PH rated), 18 outlets: locking IEC C-19, 
plug: AC Terminal (Delta, top/top feed), 8.6kVA, outlet metered, 
Zero U vertical PDU, SecureLock ready, Ethernet, serial, 2 x USB-A, 
USB-B and sensor connections

EA 1,699.00$        0.0% 1,699.00$        N/A N/A

PX-3411 1PH, 100-240V AC, 16A or 20A, 4 lines, input type: 4 x IEC C-20, 
output type: 4 x IEC C-19, 1U, Ethernet, serial and sensor EA 649.00$           0.0% 649.00$           N/A N/A

7116 of 9702



NW Infrastructure Raritan

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Raritan                            
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

PX3-4164V-E2N1

3PH, 208V AC, 30A (24A/PH rated), 18 outlets: locking IEC C-19, 
plug: NEMA L15-30P (Delta, bottom/bottom feed), 8.6kVA, outlet 
metered, Zero U vertical PDU, SecureLock ready, Ethernet, serial, 2 
x USB-A, USB-B and sensor connections

EA 1,799.00$        0.0% 1,799.00$        N/A N/A

PX-3420
1PH, 100-240V AC, 16-32A, 4 lines, input type: 4 x AC terminal, 
output type: 4 x AC terminal, 1U, Ethernet, serial and sensor 
connections

EA 499.00$           0.0% 499.00$           N/A N/A

PX3-4700YU-V2

3PH, 400V AC, 100A (80A/PH rated), 36 outlets: 12 x IEC C-13, 18 
x IEC C-19, plug: 80A terminal 3PY, (Wye, top/top feed), 55.4kVA, 
outlet metered, Zero U vertical PDU, SecureLock ready, V2 outlet 
sequence, Ethernet, serial, 2 x USB-A, USB-B and sensor 

EA 3,299.00$        0.0% 3,299.00$        N/A N/A

PX3-5146R
1PH, 120V AC, 20A (16A/rated), 8 outlets: NEMA 5-20R, plug: 
NEMA 5-20P, 1.9kVA, outlet metered/switched, 1U horizontal PDU, 
Ethernet, serial, 2 x USB-A, USB-B and sensor connections

EA 699.00$           0.0% 699.00$           N/A N/A

PX3-5147R
1PH, 120V AC, 20A (16A rated), 8 outlets: NEMA 5-20R, plug: 
NEMA L5-20P, 1.9kVA, outlet metered/switched, 1U horizontal 
PDU, Ethernet, serial, 2 x USB-A, USB-B and sensor connections

EA 699.00$           0.0% 699.00$           N/A N/A

PX3-5180R

1PH, 208V AC, 20A (16A rated), 8 outlets: IEC C-13, plug: NEMA 
L6-20P, 3.6kVA, outlet metered/switched, 2U horizontal PDU, 
SecureLock ready, Ethernet, serial, 2 x USB-A, USB-B and sensor 
connections

EA 699.00$           0.0% 699.00$           N/A N/A

PX3-5201R

1PH, 208V AC, 30A (24A rated), 8 outlets: 6 x IEC C-13, 2 x IEC C-
19, plug: NEMA L6-30P, 5.0kVA, outlet metered/switched, 1U 
horizontal PDU, SecureLock ready, Ethernet, serial, 2 x USB-A, 
USB-B and sensor connections

EA 1,099.00$        0.0% 1,099.00$        N/A N/A

PX3-5405R
1PH, 120V AC, 20A (16A rated), 20 outlets: NEMA 5-20R, plug: 
NEMA 5-20P, 1.9kVA, outlet metered/switched, 2U vertical PDU, 
Ethernet, serial, 2 x USB-A, USB-B and sensor connections

EA 1,149.00$        0.0% 1,149.00$        N/A N/A

PX3-5405V

1PH, 120V AC, 20A (16A rated), 20 outlets: NEMA 5-20R, plug: 
NEMA 5-20P (bottom/bottom feed), 1.9kVA, outlet 
metered/switched, Zero U vertical PDU, Ethernet, serial, 2 x USB-A, 
USB-B and sensor connections

EA 1,250.00$        0.0% 1,250.00$        N/A N/A

PX3-5407R
1PH, 120V AC, 20A (16A rated), 20 outlets: NEMA 5-20R, plug: 
NEMA L5-20P, 1.9kVA, outlet metered/switched, 2U vertical PDU, 
Ethernet, serial, 2 x USB-A, USB-B and sensor connections

EA 1,149.00$        0.0% 1,149.00$        N/A N/A

PX3-5407V

1PH, 120V AC, 20A (16A rated), 20 outlets: NEMA 5-20R, plug: 
NEMA L5-20P (bottom/bottom feed), 1.9kVA, outlet 
metered/switched, Zero U vertical PDU, Ethernet, serial, 2 x USB-A, 
USB-B and sensor connections

EA 1,250.00$        0.0% 1,250.00$        N/A N/A

PX3-5430R

1PH, 208V AC, 20A (16A rated), 20 outlets: IEC C-13, plug: NEMA 
6-20P, 3.3kVA, outlet metered/switched, 2U horizontal PDU, 
SecureLock ready, Ethernet, serial, 2 x USB-A, USB-B and sensor 
connections

EA 1,099.00$        0.0% 1,099.00$        N/A N/A
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PX3-5460R-C5

1PH, 208V AC, 30A (24A rated), 20 outlets: IEC C-13, plug: NEMA 
L6-30P, 5.0kVA, outlet metered/switched, 2U horizontal PDU, 
SecureLock ready, Ethernet, serial, 2 x USB-A, USB-B and sensor 
connections

EA 1,299.00$        0.0% 1,299.00$        N/A N/A

PX3-5460V-C5

1PH, 208V AC, 30A (24A rated), 20 outlets: IEC C-13, plug: NEMA 
L6-30P (bottom/bottom feed), 5.0kVA, outlet metered/switched, 
Zero U vertical PDU, SecureLock ready, Ethernet, serial, 2 x USB-A, 
USB-B and sensor connections

EA 1,349.00$        0.0% 1,349.00$        N/A N/A

PX3-5464V

1PH, 208V AC, 30A (24A rated), 20 outlets: 16 x IEC C-13, 4 x IEC 
C-19, plug: NEMA L6-30P (bottom/bottom feed), 5.0kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, 2 x USB-A, USB-B and sensor connections

EA 1,399.00$        0.0% 1,399.00$        N/A N/A

PX3-5478V

1PH, 120V AC, 30A (24A rated), 24 outlets: NEMA 5-20R, plug: 
NEMA L5-30P (bottom/bottom feed), 2.9kVA, outlet 
metered/switched, Zero U vertical PDU, Ethernet, serial, 2 x USB-A, 
USB-B and sensor connections

EA 1,450.00$        0.0% 1,450.00$        N/A N/A

PX3-5496V

1PH, 208V AC, 30A (24A rated), 24 outlets: IEC C-13, plug: NEMA 
L6-30P (bottom/bottom feed), 5.0kVA, outlet metered/switched, 
Zero U vertical PDU, SecureLock ready, Ethernet, serial, 2 x USB-A, 
USB-B and sensor connections

EA 1,499.00$        0.0% 1,499.00$        N/A N/A

PX3-5497V

1PH, 208V AC, 30A (24A rated), 24 outlets: 20 x IEC C-13, 4 x IEC 
C-19, plug: NEMA L6-30P (bottom/bottom feed), 5.0kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, 2 x USB-A, USB-B and sensor connections

EA 1,499.00$        0.0% 1,499.00$        N/A N/A

PX3-5522V

3PH, 208V AC, 30A (24A/PH rated), 24 outlets: 21 x IEC C-13, 3 x 
IEC C-19, plug: NEMA L21-30P (Wye, bottom/bottom feed), 
8.6kVA, outlet metered/switched, Zero U vertical PDU, SecureLock 
ready, Ethernet, serial, 2 x USB-A, USB-B and sensor connections

EA 1,899.00$        0.0% 1,899.00$        N/A N/A

PX3-5545V

3PH, 208V AC, 60A (48A/PH rated), 24 outlets: IEC C-13, plug: 
IEC 60309 3P+E 9h 60A 3P4W (Delta, bottom/bottom feed), 
17.3kVA, outlet metered/switched, Zero U vertical PDU, SecureLock 
ready, Ethernet, serial, 2 x USB-A, USB-B and sensor connections

EA 2,399.00$        0.0% 2,399.00$        N/A N/A

PX3-5547U-G1

3PH, 208V AC, 50A (40A/PH rated), 24 outlets: 12 x IEC C-13, 12 x 
IEC C-19, plug: CS8365C (Delta, top/top feed), 14.4kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Gigabit 
Ethernet, serial, USB-A, USB-B and sensor connections

EA 2,399.00$        0.0% 2,399.00$        N/A N/A

PX3-5551V

3PH, 208V AC, 60A (48A/PH rated), 24 outlets: 12 x IEC C-13, 12 x 
IEC C-19, plug: IEC 60309 60A 3P (Delta, bottom/bottom feed), 
17.3kVA, outlet metered/switched, Zero U vertical PDU, SecureLock 
ready, Ethernet, serial, 2 x USB-A, USB-B and sensor connections

EA 2,399.00$        0.0% 2,399.00$        N/A N/A

PX3-5660U-E2

3PH, 208V AC, 30A (24A/PH rated), 30 outlets: 21 x locking IEC C-
13, 6 x locking IEC C-19, 3 x NEMA 5-20R, plug: NEMA L21-30P 
(Wye, top/top feed), 8.6kVA, outlet metered/switched, Zero U 
vertical PDU, SecureLock ready, Ethernet, serial, USB-A, USB-B 
and sensor connections

EA 2,299.00$        0.0% 2,299.00$        N/A N/A
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PX3-5660V

3PH, 208V AC, 30A (24A/PH rated), 30 outlets: 21 x IEC C-13, 6 x 
IEC C-19, 3 x NEMA 5-20R, plug: NEMA L21-30P (Wye, 
bottom/bottom feed), 8.6kVA, outlet metered/switched, Zero U 
vertical PDU, SecureLock ready, Ethernet, serial, 2 x USB-A, USB-B 
and sensor connections

EA 2,099.00$        0.0% 2,099.00$        N/A N/A

PX3-5664V-C5

3PH, 208V AC, 30A (24A/PH rated), 30 outlets: 24 x IEC C-13, 6 x 
IEC C-19, plug: NEMA L21-30P (Wye, bottom/bottom feed), 
8.6kVA, outlet metered/switched, Zero U vertical PDU, SecureLock 
ready, Ethernet, serial, 2 x USB-A, USB-B and sensor connections

EA 2,099.00$        0.0% 2,099.00$        N/A N/A

PX3-5665S1V

3PH, 208V AC, 30A (24A/PH rated), 30 outlets: 24 x IEC C-13, 6 x 
IEC C-19, plug: Russellstoll 9P34U0 (Delta, bottom/bottom feed), 
8.6kVA, outlet metered/switched, Zero U vertical PDU, SecureLock 
ready, Ethernet, serial, 2 x USB-A, USB-B and sensor connections

EA 2,099.00$        0.0% 2,099.00$        N/A N/A

PX3-5665V-C5

3PH, 208V AC, 30A (24A/PH rated), 30 outlets: 24 x IEC C-13, 6 x 
IEC C-19, plug: NEMA L15-30P (Delta, bottom/bottom feed), 
8.6kVA, outlet metered/switched, Zero U vertical PDU, SecureLock 
ready, Ethernet, serial, 2 x USB-A, USB-B and sensor connections

EA 2,099.00$        0.0% 2,099.00$        N/A N/A

PX3-5666V-C5

3PH, 208V AC, 50A (35A/PH rated), 30 outlets: 24 x IEC C-13, 6 x 
IEC C-19, plug: CS8365C (Delta, bottom/bottom feed), 12.6kVA, 
outlet metered/switched, Zero U vertical PDU, SecureLock ready, 
Ethernet, serial, 2 x USB-A, USB-B and sensor connections

EA 2,099.00$        0.0% 2,099.00$        N/A N/A

PX3-5701V

3PH, 208V AC, 30A (24A/PH rated), 36 outlets: IEC C-13, plug: 
NEMA L21-30P (Wye, bottom/bottom feed), 8.6kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready, Ethernet, 
serial, 2 x USB-A, USB-B and sensor connections

EA 2,099.00$        0.0% 2,099.00$        N/A N/A

PX3TS-1147R

1PH, 120V AC, 20A (16A rated), 8 outlets: NEMA 5-20R, input: 2 x 
NEMA L5-20P, 3.3kVA, unit metered, 1U horizontal transfer switch, 
SecureLock ready, Ethernet, serial, 2 x USB-A, USB-B and sensor 
connections

EA 1,699.00$        0.0% 1,699.00$        N/A N/A

PX3TS-1876CR

1PH, 208V AC, 20A (16A rated), 9 outlets: 8 X IEC C-13, 1 x IEC C-
19, input: 2 x IEC 60320 C20, 3.3kVA, unit metered, 1U horizontal 
transfer switch, SecureLock ready, Ethernet, serial, 2 x USB-A, USB-
B and sensor connections

EA 1,699.00$        0.0% 1,699.00$        N/A N/A

PX3TS-1876R

1PH, 208V AC, 20A (16A rated), 9 outlets: 8 X IEC C-13, 1 x IEC C-
19, input: 2 x NEMA L6-20P, 3.3kVA, unit metered, 1U horizontal 
transfer switch, SecureLock ready, Ethernet, serial, 2 x USB-A, USB-
B and sensor connections

EA 1,699.00$        0.0% 1,699.00$        N/A N/A

PX3TS-5184CR

1PH, 208V AC, 20A (16A rated), 8 outlets: 7 X IEC C-13, 1 x IEC C-
19, input: 2 x IEC 60320 C20, 3.3kVA, outlet metered/switched, 1U 
horizontal transfer switch, SecureLock ready, Ethernet, serial, 2 x 
USB-A, USB-B and sensor connections

EA 1,899.00$        0.0% 1,899.00$        N/A N/A

PX-4301
3PH, 208V AC, 60A (48A/PH rated), 12 outlets: IEC C-19, plug: 
IEC 60309 60A 3P+PE (Delta), 17.3kVA, outlet metered, 2U 
horizontal PDU, SecureLock ready, Ethernet, serial and sensor 

EA 1,799.00$        0.0% 1,799.00$        N/A N/A
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PX-4316

3PH, 208V AC, 50A (40A/PH rated), 12 outlets: IEC C-19, plug: 
CS8365C (Delta, bottom feed), 14.4kVA, outlet metered, Zero U 
vertical PDU, SecureLock ready, Ethernet, serial and sensor 
connections

EA 1,199.00$        0.0% 1,199.00$        N/A N/A

PX-4384

1PH, 208V AC, 30A (24A rated), 16 outlets: 12 x IEC C-13, 4 x IEC 
C-19, plug: NEMA L6-30P (bottom feed), 5.0kVA, outlet metered, 
Zero U vertical PDU, SecureLock ready (C-13 only), Ethernet, serial 
and sensor connections

EA 1,249.00$        0.0% 1,249.00$        N/A N/A

PX-4524

3PH, 208V AC, 30A (24A/PH rated), 24 outlets: 18 x IEC C-13, 6 x 
IEC C-19, plug: NEMA L21-30P (Wye, bottom feed), 8.6kVA, outlet 
metered, Zero U vertical PDU, SecureLock ready (C-13 only), 
Ethernet, serial and sensor connections

EA 1,529.00$        0.0% 1,529.00$        N/A N/A

PX-4525

3PH, 208V AC, 30A (24A/PH rated), 24 outlets: 18 x IEC C-13, 6 x 
IEC C-19, plug: NEMA L15-30P (Delta, bottom feed), 8.6kVA, 
outlet metered, Zero U vertical PDU, SecureLock ready (C-13 only), 
Ethernet, serial and sensor connections

EA 1,799.00$        0.0% 1,799.00$        N/A N/A

PX-5198

1PH, 208V AC, 30A (24A rated), 8 outlets: 6 x IEC C-13, 2 x IEC C-
19, plug: NEMA L6-30P, 5.0kVA, outlet metered/switched, 1U 
horizontal PDU, SecureLock ready (C-13 only), Ethernet, serial, 
USB-A, USB-B and sensor connections

EA 934.00$           0.0% 934.00$           N/A N/A

PX-5301

3PH, 208V AC, 60A (48A/PH rated), 12 outlets: IEC C-19, plug: 
IEC 60309 60A 3P+PE (Delta), 17.3kVA, outlet metered/switched, 
2U horizontal PDU, SecureLock ready, Ethernet, serial and sensor 
connections

EA 999.00$           0.0% 999.00$           N/A N/A

PX-5384

1PH, 208V AC, 30A (24A rated), 16 outlets: 12 x IEC C-13, 4 x IEC 
C-19, plug: NEMA L6-30P (bottom feed), 5.0kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready (C-13 
only), Ethernet, serial and sensor connections

EA 1,299.00$        0.0% 1,299.00$        N/A N/A

PX-5464T

1PH, 208V AC, 30A (24A rated), 20 outlets: 16 x IEC C-13, 4 x IEC 
C-19, plug: NEMA L6-30P (top feed), 5.0kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready (C-13 
only), Ethernet, serial and sensor connections

EA 799.00$           0.0% 799.00$           N/A N/A

PX-5510

3PH, 208V AC, 20A (16A/PH rated), 24 outlets: 21 x IEC C-13, 3 x 
IEC C-19, plug: NEMA L21-20P (Wye, bottom feed), 5.8kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready (C-13 
only), Ethernet, serial and sensor connections

EA 1,316.00$        0.0% 1,316.00$        N/A N/A

PX-5550

3PH, 400V AC, 30A (24A/PH rated), 24 outlets: 12 x IEC C-13, 12 x 
IEC C-19, plug: NEMA L22-30P (Wye, bottom feed), 16.6kVA, 
outlet metered/switched, Zero U vertical PDU, SecureLock ready (C-
13 only), Ethernet, serial and sensor connections

EA 1,399.00$        0.0% 1,399.00$        N/A N/A

PX-5630

3PH, 400V AC, 30A (24A/PH rated), 24 outlets: 18 x IEC C-13, 6 x 
IEC C-19, plug: NEMA L22-30P (Wye, bottom feed), 16.6kVA, 
outlet metered/switched, Zero U vertical PDU, SecureLock ready (C-
13 only), Ethernet, serial and sensor connections

EA 1,199.00$        0.0% 1,199.00$        N/A N/A
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PX-5633

3PH, 400V AC, 30A (24A/PH rated), 24 outlets: 21 x IEC C-13, 3 x 
IEC C-19, plug: NEMA L22-30P (Wye, bottom feed), 16.6kVA, 
outlet metered/switched, Zero U vertical PDU, SecureLock ready (C-
13 only), Ethernet, serial and sensor connections

EA 999.00$           0.0% 999.00$           N/A N/A

PX-5810
1PH, 208V AC, 30A (24A rated), 6 outlets: NEMA L6-20R, plug: 
NEMA L6-30P, 5.0kVA, outlet metered/switched, 2U horizontal 
PDU, Ethernet, serial, USB-A, USB-B and sensor connections

EA 799.00$           0.0% 799.00$           N/A N/A

PX-5902T

3PH, 208V AC, 30A (24A/PH rated), 18 outlets: 12 x IEC C-13, 6 x 
IEC C-19, plug: NEMA L21-30P (Wye, top feed), 8.6kVA, outlet 
metered/switched, Zero U vertical PDU, SecureLock ready (C-13 
only), Ethernet, serial and sensor connections

EA 899.00$           0.0% 899.00$           N/A N/A

PX-5924

3PH, 208V AC, 30A (24A/PH rated), 18 outlets: IEC C-13, plug: 
NEMA L21-30P (Wye), 8.6kVA, outlet metered/switched, 2U 
horizontal PDU, SecureLock ready, Ethernet, serial and sensor 
connections

EA 1,449.00$        0.0% 1,449.00$        N/A N/A

PXE-1145R
1PH, 120V AC, 15A (12A rated), 8 outlets: NEMA 5-20R, inlet: 
IEC60320 C-20, plug: NEMA 5-15P, 1.4kVA, unit metered, 1U 
horizontal PDU, Ethernet, USB-B and sensor connections

EA 399.00$           0.0% 399.00$           N/A N/A

PXE-1147R
1PH, 120V AC, 20A (16A rated), 8 outlets: NEMA 5-20R, inlet: 
IEC60320 C-20, plug: NEMA L5-20P, 1.9kVA, unit metered, 1U 
horizontal PDU, Ethernet, USB-B and sensor connections

EA 449.00$           0.0% 449.00$           N/A N/A

PXE-1180CR
1PH, 208V AC, 20A (16A rated), 8 outlets: IEC C-13, inlet: 
IEC60320 C-20, plug: IEC C-20, 3.3kVA, unit metered, 1U 
horizontal PDU, SecureLock ready, Ethernet, USB-B and sensor 

EA 425.00$           0.0% 425.00$           N/A N/A

PXE-1473V

1PH, 120V AC, 15A (12A rated), 16 outlets: NEMA 5-20R, inlet: 
IEC60320 C-20, plug: NEMA 5-15P (bottom/bottom feed), 1.4kVA, 
unit metered, Zero U vertical PDU, Ethernet, USB-B and sensor 
connections

EA 475.00$           0.0% 475.00$           N/A N/A

PXE-1475V

1PH, 120V AC, 20A (16A rated), 24 outlets: NEMA 5-20R, inlet: 
IEC60320 C-20, plug: NEMA L5-20P (bottom/bottom feed), 
1.9kVA, unit metered, Zero U vertical PDU, Ethernet, USB-B and 
sensor connections

EA 475.00$           0.0% 475.00$           N/A N/A

PXE-1771V

3PH, 120/208V AC, 20A (16A/PH rated), 45 outlets: 36 x IEC C-13, 
6 x IEC C-19, 3 x NEMA 5-20R, plug: NEMA L21-20P (Wye, 
bottom/bottom feed), 5.8kVA, unit metered, Zero U vertical PDU, 
SecureLock ready, Ethernet, USB-B and sensor connections

EA 749.00$           0.0% 749.00$           N/A N/A

PXE-1772V

3PH, 208V AC, 50A (35A/PH rated), 42 outlets: 36 x IEC C-13, 6 x 
IEC C-19, plug: CS8365 (Delta, bottom/bottom feed), 12.6kVA, unit 
metered, Zero U vertical PDU, SecureLock ready, Ethernet, USB-B 
and sensor connections

EA 1,275.00$        0.0% 1,275.00$        N/A N/A

PXE-1862V

1PH, 208V AC, 30A (24A rated), 42 outlets: 36 x IEC C-13, 6 x IEC 
C-19, plug: NEMA L6-30P (bottom/bottom feed), 5.0kVA, unit 
metered, Zero U vertical PDU, SecureLock ready, Ethernet, USB-B 
and sensor connections

EA 675.00$           0.0% 675.00$           N/A N/A
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PXE-1955V

3PH, 120/208V AC, 30A (24A/PH rated), 45 outlets: 36 x IEC C-13, 
6 x IEC C-19, 3 x NEMA 5-20R, plug: NEMA L21-30P (Wye, 
bottom/bottom feed), 8.6kVA, unit metered, Zero U vertical PDU, 
SecureLock ready, Ethernet, USB-B and sensor connections

EA 1,025.00$        0.0% 1,025.00$        N/A N/A

PXI-IE16AC19-2M 6.6 ft. (2m) IEC309 16A R to IEC C-19 input power cable EA 49.00$             0.0% 49.00$             N/A N/A
PXI-L520PC19-2M 6.6 ft. (2m) NEMA L5-20P to IEC C-19 input power cable EA 49.00$             0.0% 49.00$             N/A N/A
PXI-L620PC19-2M 6.6 ft. (2m) NEMA L6-20P to IEC C-19 input power cable EA 49.00$             0.0% 49.00$             N/A N/A
PXI-UL-C20C19-3M 10 ft. (3m) IEC C-20 to IEC C-19 input power cable EA 49.00$             0.0% 49.00$             N/A N/A
PXO-C20IE16R-1M 3.3 ft. (1m) IEC309 16A R to IEC C-20 output power cable EA 59.00$             0.0% 59.00$             N/A N/A
PXO-C20L520R-1M 3.3 ft. (1m) NEMA L5-20R to IEC C-20 output power cable EA 59.00$             0.0% 59.00$             N/A N/A
PXO-C20L620R-1M 3.3 ft. (1m) NEMA L6-20R to IEC C-20 output power cable EA 59.00$             0.0% 59.00$             N/A N/A

RACK-FOR-ZU
PX Zero U enclosure bracket. Contains 52mm sliding bracket holder 
with a round thumbscrew, L-bracket, flat bracket, button and various 
screws

EA 15.00$             0.0% 15.00$             N/A N/A

RC-26-SN-100 Retention clip kit -- 100 x 26mm single retaining clips EA 49.00$             0.0% 49.00$             N/A N/A
RC-27-SN-100 Retention clip kit -- 100 x 27mm single retaining clips EA 49.00$             0.0% 49.00$             N/A N/A

RC-29-W45-SN-100 Retention clip kit -- 100 x 29mm single 90 degree plug right/left 
retaining clips EA 99.00$             0.0% 99.00$             N/A N/A

RC-31-SN-100 Retention clip kit -- 100 x 31mm single retaining clips EA 49.00$             0.0% 49.00$             N/A N/A
RC-39-SN-100 Retention clip kit -- 100 x 39mm single retaining clips EA 49.00$             0.0% 49.00$             N/A N/A

RC-41-W45-SN-100 Retention clip kit -- 100 x 41mm single 90 degree plug right/left 
retaining clips EA 99.00$             0.0% 99.00$             N/A N/A

RC-43-SN-100 Retention clip kit -- 100 x 43mm single retaining clips EA 49.00$             0.0% 49.00$             N/A N/A
RC-44-SN-100 Retention clip kit -- 100 x 44mm single retaining clips EA 49.00$             0.0% 49.00$             N/A N/A
RC-45-TN-100 Retention clip kit -- 100 x 45mm twin retaining clips EA 99.00$             0.0% 99.00$             N/A N/A
RC-46-SN-100 Retention clip kit -- 100 x 46mm single retaining clips EA 49.00$             0.0% 49.00$             N/A N/A
RCS24 19” rack mount brackets for CS2/CS4 (1U) EA 45.00$             0.0% 45.00$             N/A N/A
RCS8 19" rack mount brackets for CS8 (1U) EA 55.00$             0.0% 55.00$             N/A N/A

RUMT-1U-LM304
19" 1U rack mount brackets for 1U Dominion KX, KX II (not KX2-
808 or KX2-832) and SX (not small case models) and Paragon UMT 
models.

EA 85.00$             0.0% 85.00$             N/A N/A

RUMT-2U-LM304 19" 2U rack mount brackets for Paragon P2-UMT1664 and 
Dominion KX2-464. EA 95.00$             0.0% 95.00$             N/A N/A

RUST-LM304 19" standard rack mount brackets for DSX4, DSXB-4-M, DSX8, 
DSXB-8-M and all Paragon II user station models EA 35.00$             0.0% 35.00$             N/A N/A

SLC14C13-10FT-6PK SecureLock locking cable (6/pkg), 10ft (3.0m), black, 16AWG, IEC 
C-14/C-13 EA 170.00$           0.0% 170.00$           N/A N/A

SLC14C13-10FTK1-6PK SecureLock locking cable (6/pkg), 10ft (3.0m), red, 16AWG, IEC C-
14/C-13 EA 170.00$           0.0% 170.00$           N/A N/A

SLC14C13-10FTK2-6PK SecureLock locking cable (6/pkg), 10ft (3.0m), blue, 16AWG, IEC C-
14/C-13 EA 170.00$           0.0% 170.00$           N/A N/A

SLC14C13-15FT-6PK SecureLock locking cable (6/pkg), 15ft (4.6m), black, 16AWG, IEC 
C-14/C-13 EA 200.00$           0.0% 200.00$           N/A N/A
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SLC14C13-15FTK1-6PK SecureLock locking cable (6/pkg), 15ft (4.6m), red, 16AWG, IEC C-
14/C-13 EA 200.00$           0.0% 200.00$           N/A N/A

SLC14C13-15FTK2-6PK SecureLock locking cable (6/pkg), 15ft (4.6m), blue, 16AWG, IEC C-
14/C-13 EA 200.00$           0.0% 200.00$           N/A N/A

SLC14C13-2FT-6PK SecureLock locking cable (6/pkg), 2ft (0.6m), black, 16AWG, IEC C-
14/C-13 EA 54.00$             0.0% 54.00$             N/A N/A

SLC14C13-2FTK1-6PK SecureLock locking cable (6/pkg), 2ft (0.6m), red, 16AWG, IEC C-
14/C-13 EA 54.00$             0.0% 54.00$             N/A N/A

SLC14C13-2FTK2-6PK SecureLock locking cable (6/pkg), 2ft (0.6m), blue, 16AWG, IEC C-
14/C-13 EA 54.00$             0.0% 54.00$             N/A N/A

SLC14C13-2FTK3-6PK SecureLock locking cable (6/pkg), 2ft (0.6m), green, 16AWG, IEC C-
14/C-13 EA 54.00$             0.0% 54.00$             N/A N/A

SLC14C13-3FT-6PK SecureLock locking cable (6/pkg), 3ft (0.9m), black, 16AWG, IEC C-
14/C-13 EA 68.00$             0.0% 68.00$             N/A N/A

SLC14C13-3FTK1-6PK SecureLock locking cable (6/pkg), 3ft (0.9m), red, 16AWG, IEC C-
14/C-13 EA 68.00$             0.0% 68.00$             N/A N/A

SLC14C13-3FTK2-6PK SecureLock locking cable (6/pkg), 3ft (0.9m), blue, 16AWG, IEC C-
14/C-13 EA 68.00$             0.0% 68.00$             N/A N/A

SLC14C13-3FTK3-6PK SecureLock locking cable (6/pkg), 3ft (0.9m), green, 16AWG, IEC C-
14/C-13 EA 68.00$             0.0% 68.00$             N/A N/A

SLC14C13-4FT-6PK SecureLock locking cable (6/pkg), 4ft (1.2m), black, 16AWG, IEC C-
14/C-13 EA 81.00$             0.0% 81.00$             N/A N/A

SLC14C13-4FTK1-6PK SecureLock locking cable (6/pkg), 4ft (1.2m), red, 16AWG, IEC C-
14/C-13 EA 81.00$             0.0% 81.00$             N/A N/A

SLC14C13-4FTK2-6PK SecureLock locking cable (6/pkg), 4ft (1.2m), blue, 16AWG, IEC C-
14/C-13 EA 81.00$             0.0% 81.00$             N/A N/A

SLC14C13-5FT-6PK SecureLock locking cable (6/pkg), 5ft (1.5m), black, 16AWG, IEC C-
14/C-13 EA 108.00$           0.0% 108.00$           N/A N/A

SLC14C13-5FTK1-6PK SecureLock locking cable (6/pkg), 5ft (1.5m), red, 16AWG, IEC C-
14/C-13 EA 108.00$           0.0% 108.00$           N/A N/A

SLC14C13-5FTK2-6PK SecureLock locking cable (6/pkg), 5ft (1.5m), blue, 16AWG, IEC C-
14/C-13 EA 108.00$           0.0% 108.00$           N/A N/A

SLC14C13-5FTK3-6PK SecureLock locking cable (6/pkg), 5ft (1.5m), green, 16AWG, IEC C-
14/C-13 EA 108.00$           0.0% 108.00$           N/A N/A

SLC14C13-6FT-6PK SecureLock locking cable (6/pkg), 6ft (1.8m), black, 16AWG, IEC C-
14/C-13 EA 135.00$           0.0% 135.00$           N/A N/A

SLC14C13-6FTK1-6PK SecureLock locking cable (6/pkg), 6ft (1.8m), red, 16AWG, IEC C-
14/C-13 EA 135.00$           0.0% 135.00$           N/A N/A

SLC14C13-6FTK2-6PK SecureLock locking cable (6/pkg), 6ft (1.8m), blue, 16AWG, IEC C-
14/C-13 EA 135.00$           0.0% 135.00$           N/A N/A

SLC14C13-7FT-6PK SecureLock locking cable (6/pkg), 7ft (2.1m), black, 16AWG, IEC C-
14/C-13 EA 145.00$           0.0% 145.00$           N/A N/A

SLC14C13-7FTK1-6PK SecureLock locking cable (6/pkg), 7ft (2.1m), red, 16AWG, IEC C-
14/C-13 EA 145.00$           0.0% 145.00$           N/A N/A

SLC14C13-7FTK2-6PK SecureLock locking cable (6/pkg), 7ft (2.1m), blue, 16AWG, IEC C-
14/C-13 EA 145.00$           0.0% 145.00$           N/A N/A
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SLC14C13-8FT-6PK SecureLock locking cable (6/pkg), 8ft (2.4m), black, 16AWG, IEC C-
14/C-13 EA 160.00$           0.0% 160.00$           N/A N/A

SLC14C13-8FTK1-6PK SecureLock locking cable (6/pkg), 8ft (2.4m), red, 16AWG, IEC C-
14/C-13 EA 160.00$           0.0% 160.00$           N/A N/A

SLC14C13-8FTK2-6PK SecureLock locking cable (6/pkg), 8ft (2.4m), blue, 16AWG, IEC C-
14/C-13 EA 160.00$           0.0% 160.00$           N/A N/A

SLC14C15-15FT-6PK SecureLock locking cable (6/pkg), 15ft (4.6m), black, 16AWG, IEC 
C-14/C-15 EA 230.00$           0.0% 230.00$           N/A N/A

SLC14C15-15FTK1-6PK SecureLock locking cable (6/pkg), 15ft (4.6m), red, 16AWG, IEC C-
14/C-15 EA 230.00$           0.0% 230.00$           N/A N/A

SLC14C15-15FTK2-6PK SecureLock locking cable (6/pkg), 15ft (4.6m), blue, 16AWG, IEC C-
14/C-15 EA 230.00$           0.0% 230.00$           N/A N/A

SLC14C15-4FT-6PK SecureLock locking cable (6/pkg), 4ft (1.2m), black, 16AWG, IEC C-
14/C-15 EA 85.00$             0.0% 85.00$             N/A N/A

SLC14C15-4FTK1-6PK SecureLock locking cable (6/pkg), 4ft (1.2m), red, 16AWG, IEC C-
14/C-15 EA 85.00$             0.0% 85.00$             N/A N/A

SLC14C15-4FTK2-6PK SecureLock locking cable (6/pkg), 4ft (1.2m), blue, 16AWG, IEC C-
14/C-15 EA 85.00$             0.0% 85.00$             N/A N/A

SLC14C15-6FT-6PK SecureLock locking cable (6/pkg), 6ft (1.8m), black, 16AWG, IEC C-
14/C-15 EA 125.00$           0.0% 125.00$           N/A N/A

SLC14C15-6FTK1-6PK SecureLock locking cable (6/pkg), 6ft (1.8m), red, 16AWG, IEC C-
14/C-15 EA 125.00$           0.0% 125.00$           N/A N/A

SLC14C15-6FTK2-6PK SecureLock locking cable (6/pkg), 6ft (1.8m), blue, 16AWG, IEC C-
14/C-15 EA 125.00$           0.0% 125.00$           N/A N/A

SLC20C19-10FT-6PK SecureLock locking cable (6/pkg), 10ft.(3.0m), black, 12AWG, IEC 
C-20/C-19 EA 240.00$           0.0% 240.00$           N/A N/A

SLC20C19-10FTK1-6PK SecureLock locking cable (6/pkg), 10ft (3.0m), red, 12AWG, IEC C-
20/C-19 EA 240.00$           0.0% 240.00$           N/A N/A

SLC20C19-10FTK2-6PK SecureLock locking cable (6/pkg), 10ft (3.0m), blue, 12AWG, IEC C-
20/C-19 EA 240.00$           0.0% 240.00$           N/A N/A

SLC20C19-15FT-6PK SecureLock locking cable (6/pkg), 15ft.(4.6m), black, 12AWG, IEC 
C-20/C-19 EA 349.00$           0.0% 349.00$           N/A N/A

SLC20C19-15FTK1-6PK SecureLock locking cable (6/pkg), 15ft (4.6m), red, 12AWG, IEC C-
20/C-19 EA 349.00$           0.0% 349.00$           N/A N/A

SLC20C19-15FTK2-6PK SecureLock locking cable (6/pkg), 15ft (4.6m), blue, 12AWG, IEC C-
20/C-19 EA 349.00$           0.0% 349.00$           N/A N/A

SLC20C19-2FT-6PK SecureLock locking cable (6/pkg), 2ft (0.6m), black, 12AWG, IEC C-
20/C-19 EA 105.00$           0.0% 105.00$           N/A N/A

SLC20C19-2FTK1-6PK SecureLock locking cable (6/pkg), 2ft (0.6m), red, 12AWG, IEC C-
20/C-19 EA 105.00$           0.0% 105.00$           N/A N/A

SLC20C19-2FTK2-6PK SecureLock locking cable (6/pkg), 2ft (0.6m), green, 12AWG, IEC C-
20/C-19 EA 105.00$           0.0% 105.00$           N/A N/A

SLC20C19-3FT-6PK SecureLock locking cable (6/pkg), 3ft (0.9m), black, 12AWG, IEC C-
20/C-19 EA 124.00$           0.0% 124.00$           N/A N/A

SLC20C19-3FTK1-6PK SecureLock locking cable (6/pkg), 3ft (0.9m), red, 12AWG, IEC C-
20/C-19 EA 124.00$           0.0% 124.00$           N/A N/A
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SLC20C19-3FTK2-6PK SecureLock locking cable (6/pkg), 3ft (0.9m), green, 12AWG, IEC C-
20/C-19 EA 124.00$           0.0% 124.00$           N/A N/A

SLC20C19-4FT-6PK SecureLock locking cable (6/pkg), 4ft (1.2m), black, 12AWG, IEC C-
20/C-19 EA 143.00$           0.0% 143.00$           N/A N/A

SLC20C19-4FTK1-6PK SecureLock locking cable (6/pkg), 4ft (1.2m), red, 12AWG, IEC C-
20/C-19 EA 143.00$           0.0% 143.00$           N/A N/A

SLC20C19-4FTK2-6PK SecureLock locking cable (6/pkg), 4ft (1.2m), blue, 12AWG, IEC C-
20/C-19 EA 143.00$           0.0% 143.00$           N/A N/A

SLC20C19-5FT-6PK SecureLock locking cable (6/pkg), 5ft (1.5m), black, 12AWG, IEC C-
20/C-19 EA 157.00$           0.0% 157.00$           N/A N/A

SLC20C19-5FTK1-6PK SecureLock locking cable (6/pkg), 5ft (1.5m), red, 12AWG, IEC C-
20/C-19 EA 157.00$           0.0% 157.00$           N/A N/A

SLC20C19-5FTK2-6PK SecureLock locking cable (6/pkg), 5ft (1.5m), blue, 12AWG, IEC C-
20/C-19 EA 157.00$           0.0% 157.00$           N/A N/A

SLC20C19-5FTK3-6PK SecureLock locking cable (6/pkg), 5ft (1.5m), green, 12AWG, IEC C-
20/C-19 EA 157.00$           0.0% 157.00$           N/A N/A

SLC20C19-6FT-6PK SecureLock locking cable (6/pkg), 6ft (1.8m), black, 12AWG, IEC C-
20/C-19 EA 171.00$           0.0% 171.00$           N/A N/A

SLC20C19-6FTK1-6PK SecureLock locking cable (6/pkg), 6ft (1.8m), red, 12AWG, IEC C-
20/C-19 EA 171.00$           0.0% 171.00$           N/A N/A

SLC20C19-6FTK2-6PK SecureLock locking cable (6/pkg), 6ft (1.8m), blue, 12AWG, IEC C-
20/C-19 EA 171.00$           0.0% 171.00$           N/A N/A

SLC20C19-8FT-6PK SecureLock locking cable (6/pkg), 8ft.(2.4m), black, 12AWG, IEC C-
20/C-19 EA 200.00$           0.0% 200.00$           N/A N/A

SLC20C19-8FTK1-6PK SecureLock locking cable (6/pkg), 8ft (2.4m), red, 12AWG, IEC C-
20/C-19 EA 200.00$           0.0% 200.00$           N/A N/A

SLC20C19-8FTK2-6PK SecureLock locking cable (6/pkg), 8ft (2.4m), blue, 12AWG, IEC C-
20/C-19 EA 200.00$           0.0% 200.00$           N/A N/A

SLC20C21-15FT-6PK SecureLock locking cable (6/pkg), 15ft (4.6m), black, 12AWG, IEC 
C-20/C-21 EA 349.00$           0.0% 349.00$           N/A N/A

SLC20C21-15FTK1-6PK SecureLock locking cable (6/pkg), 15ft (4.6m), red, 12AWG, IEC C-
20/C-21 EA 349.00$           0.0% 349.00$           N/A N/A

SLC20C21-15FTK2-6PK SecureLock locking cable (6/pkg), 15ft (4.6m), blue, 12AWG, IEC C-
20/C-21 EA 349.00$           0.0% 349.00$           N/A N/A

SVC-ASSET-MGMT-DC Onsite Survey - Asset Management: Floor Plan, Cabinets and Assets EA 100.00$           0.0% 100.00$           N/A N/A

SVC-ASSET-MGMT-DE
Existing Documentation - Asset Management: Floor Plan, Cabinets 
and Assets EA 75.00$             0.0% 75.00$             N/A N/A

SVC-iPDU-CONFIG

Raritan-built USB sticks based on client provided data center 
environment information. Kit includes 5 USB sticks and instructions 
on using USB sticks for Raritan PX iPDU configuration. Note: This 
service only applies to PX2 and later models which have USB ports.

EA 800.00$           0.0% 800.00$           N/A N/A

SVC-NETWORK-MGMT-DC

Online Survey - Connectivity Management: Structured Cable Plant, 
Network Item Ports, Device Item Ports and Data Connections (Must 
include SVC-ASSET-MGMT SKU) EA 60.00$             0.0% 60.00$             N/A N/A
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SVC-NETWORK-MGMT-DE
Existing Documentation - Connectivity Management: Structured 
Cable Plant, Network Item Ports, Device Item Ports and Data 
Connections (Must include SVC-ASSET-MGMT SKU)

EA 25.00$             0.0% 25.00$             N/A N/A

SVC-POWER-MGMT-DC

Onsite Survey - Power Management: Power Chain Infrastructure, 
Rack PDU Sockets and Device Power Supplies (Must include SVC-
ASSET-MGMT SKU) EA 35.00$             0.0% 35.00$             N/A N/A

SVC-POWER-MGMT-DE

Existing Documentation - Power Management: Power Chain 
Infrastructure, Rack PDU Sockets and Device Power Supplies (Must 
include SVC-ASSET-MGMT SKU) EA 20.00$             0.0% 20.00$             N/A N/A

SWS-CC-1024 1YR SW Maintenance: CommandCenter Secure Gateway, up to 
1024 total nodes EA 2,519.00$        0.0% 2,519.00$        N/A N/A

SWS-CC-128 1YR SW Maintenance: CommandCenter Secure Gateway, up to 128 
total nodes EA 665.00$           0.0% 665.00$           N/A N/A

SWS-CC-2048 1YR SW Maintenance: CommandCenter Secure Gateway, up to 
2048 total nodes EA 3,599.00$        0.0% 3,599.00$        N/A N/A

SWS-CC-256 1YR SW Maintenance: CommandCenter Secure Gateway, up to 256 
total nodes EA 1,079.00$        0.0% 1,079.00$        N/A N/A

SWS-CC-384 1YR SW Maintenance: CommandCenter Secure Gateway, up to 384 
total nodes EA 1,385.00$        0.0% 1,385.00$        N/A N/A

SWS-CC-4096 1YR SW Maintenance: CommandCenter Secure Gateway, up to 
4096 total nodes EA 4,499.00$        0.0% 4,499.00$        N/A N/A

SWS-CC-512 1YR SW Maintenance: CommandCenter Secure Gateway, up to 512 
total nodes EA 1,619.00$        0.0% 1,619.00$        N/A N/A

SWS-CC-64 1YR SW Maintenance: CommandCenter Secure Gateway, up to 64 
total nodes EA 359.00$           0.0% 359.00$           N/A N/A

SWS-CC-8192 1YR SW Maintenance: CommandCenter Secure Gateway, up to 
8192 total nodes EA 5,399.00$        0.0% 5,399.00$        N/A N/A

SWS-CC-CL 1YR SW Maintenance: CommandCenter Secure Gateway Cluster 
(Add to pricing for maintenance of two "clustered" hardware EA 1,495.00$        0.0% 1,495.00$        N/A N/A

SWS-CC-UNL 1YR SW Maintenance: CommandCenter Secure Gateway, more than 
8192 nodes EA 6,499.00$        0.0% 6,499.00$        N/A N/A

SWS-CC-WSAPI Incremental Support for CC-WSAPI, six hours, one per CC-SG EA 900.00$           0.0% 900.00$           N/A N/A
SWS-dcTrack-100 1 yr. dcTrack SW Maintenance renewal for up to 100 cabinets EA 8,640.00$        0.0% 8,640.00$        N/A N/A
SWS-dcTrack-1000 1 yr. dcTrack SW Maintenance renewal for up to 1000 cabinets EA 75,600.00$      0.0% 75,600.00$      N/A N/A
SWS-dcTrack-125 1 yr. dcTrack SW Maintenance renewal for up to 125 cabinets EA 10,710.00$      0.0% 10,710.00$      N/A N/A
SWS-dcTrack-15 1 yr. dcTrack SW Maintenance renewal for up to 15 cabinets EA 1,500.00$        0.0% 1,500.00$        N/A N/A
SWS-dcTrack-150 1 yr. dcTrack SW Maintenance renewal for up to 150 cabinets EA 12,720.00$      0.0% 12,720.00$      N/A N/A
SWS-dcTrack-1500 1 yr. dcTrack SW Maintenance renewal for up to 1500 cabinets EA 101,250.00$    0.0% 101,250.00$    N/A N/A
SWS-dcTrack-175 1 yr. dcTrack SW Maintenance renewal for up to 175 cabinets EA 14,710.00$      0.0% 14,710.00$      N/A N/A
SWS-dcTrack-200 1 yr. dcTrack SW Maintenance renewal for up to 200 cabinets EA 16,670.00$      0.0% 16,670.00$      N/A N/A
SWS-dcTrack-2000 1 yr. dcTrack SW Maintenance renewal for up to 2000 cabinets EA 129,600.00$    0.0% 129,600.00$    N/A N/A
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SWS-dcTrack-25 1 yr. dcTrack SW Maintenance renewal for up to 25 cabinets EA 2,365.00$        0.0% 2,365.00$        N/A N/A
SWS-dcTrack-250 1 yr. dcTrack SW Maintenance renewal for up to 250 cabinets EA 20,295.00$      0.0% 20,295.00$      N/A N/A
SWS-dcTrack-300 1 yr. dcTrack SW Maintenance renewal for up to 300 cabinets EA 24,030.00$      0.0% 24,030.00$      N/A N/A
SWS-dcTrack-3000 1 yr. dcTrack SW Maintenance renewal for up to 3000 cabinets EA 182,500.00$    0.0% 182,500.00$    N/A N/A
SWS-dcTrack-350 1 yr. dcTrack SW Maintenance renewal for up to 350 cabinets EA 27,785.00$      0.0% 27,785.00$      N/A N/A
SWS-dcTrack-400 1 yr. dcTrack SW Maintenance renewal for up to 400 cabinets EA 31,540.00$      0.0% 31,540.00$      N/A N/A
SWS-dcTrack-5 1 yr. dcTrack SW Maintenance renewal for up to 5 cabinets EA 500.00$           0.0% 500.00$           N/A N/A
SWS-dcTrack-50 1 yr. dcTrack SW Maintenance renewal for up to 50 cabinets EA 4,500.00$        0.0% 4,500.00$        N/A N/A
SWS-dcTrack-500 1 yr. dcTrack SW Maintenance renewal for up to 500 cabinets EA 38,700.00$      0.0% 38,700.00$      N/A N/A
SWS-dcTrack-600 1 yr. dcTrack SW Maintenance renewal for up to 600 cabinets EA 46,225.00$      0.0% 46,225.00$      N/A N/A
SWS-dcTrack-700 1 yr. dcTrack SW Maintenance renewal for up to 700 cabinets EA 53,680.00$      0.0% 53,680.00$      N/A N/A
SWS-dcTrack-75 1 yr. dcTrack SW Maintenance renewal for up to 75 cabinets EA 6,615.00$        0.0% 6,615.00$        N/A N/A
SWS-dcTrack-800 1 yr. dcTrack SW Maintenance renewal for up to 800 cabinets EA 61,060.00$      0.0% 61,060.00$      N/A N/A
SWS-dcTrack-900 1 yr. dcTrack SW Maintenance renewal for up to 900 cabinets EA 68,365.00$      0.0% 68,365.00$      N/A N/A
SWS-PWIQ10 1-YR SW Maintenance Renewal PWIQ10 VA EA 495.00$           0.0% 495.00$           N/A N/A
SWS-PWIQ100 1-YR SW Maintenance Renewal PWIQ100 VA or E1 EA 2,195.00$        0.0% 2,195.00$        N/A N/A
SWS-PWIQ1000 1-YR SW Maintenance Renewal PWIQ1000 VA or E1 EA 9,595.00$        0.0% 9,595.00$        N/A N/A
SWS-PWIQ1500 1-YR SW Maintenance Renewal PWIQ1500 VA or E1 EA 15,595.00$      0.0% 15,595.00$      N/A N/A
SWS-PWIQ20 1-YR SW Maintenance Renewal PWIQ20 VA or E1 EA 595.00$           0.0% 595.00$           N/A N/A
SWS-PWIQ200 1-YR SW Maintenance Renewal PWIQ200 VA or E1 EA 3,795.00$        0.0% 3,795.00$        N/A N/A
SWS-PWIQ2000 1-YR SW Maintenance Renewal PWIQ2000 VA or E1 EA 19,795.00$      0.0% 19,795.00$      N/A N/A
SWS-PWIQ2500 1-YR SW Maintenance Renewal PWIQ2500 VA or E1 EA 23,795.00$      0.0% 23,795.00$      N/A N/A
SWS-PWIQ300 1-YR SW Maintenance Renewal PWIQ300 VA or E1 EA 4,795.00$        0.0% 4,795.00$        N/A N/A
SWS-PWIQ3000 1-YR SW Maintenance Renewal PWIQ3000 VA or E1 EA 27,395.00$      0.0% 27,395.00$      N/A N/A
SWS-PWIQ400 1-YR SW Maintenance Renewal PWIQ400 VA or E1 EA 5,795.00$        0.0% 5,795.00$        N/A N/A
SWS-PWIQ4000 1-YR SW Maintenance Renewal PWIQ4000 VA or E1 EA 34,995.00$      0.0% 34,995.00$      N/A N/A
SWS-PWIQ50 1-YR SW Maintenance Renewal PWIQ50 VA or E1 EA 1,195.00$        0.0% 1,195.00$        N/A N/A
SWS-PWIQ500 1-YR SW Maintenance Renewal PWIQ500 VA or E1 EA 6,795.00$        0.0% 6,795.00$        N/A N/A
SWS-PWIQ5000 1-YR SW Maintenance Renewal PWIQ5000 VA or E1 EA 42,095.00$      0.0% 42,095.00$      N/A N/A

T1700-LED
Industrial 17" LED backlit LCD KVM console with DVI/VGA, 
keyboard, touchpad, 1920 x 1080 resolution support, USB 2.0 port, 
1U rack mount form factor

EA 1,399.00$        0.0% 1,399.00$        N/A N/A

T1900-LED
Industrial 19" LED backlit LCD KVM console with DVI/VGA, 
keyboard, touchpad, 1280 x 1024 @ 75Hz resolution support, USB 
2.0 port, 1U rack mount form factor

EA 1,895.00$        0.0% 1,895.00$        N/A N/A

TER-ZCIM RJ-45 terminator for P2ZCIM (one is required per P2ZCIM chain) EA 5.00$               0.0% 5.00$               N/A N/A
TMCAT17216 17'' LCD CAT5 KVM Switch, Dual user, 16 ports EA 2,195.00$        0.0% 2,195.00$        N/A N/A

TMCAT17216-PAC 17'' LCD CAT5 KVM Switch, Dual user, 16 ports includes 8 
MCUTP20-USB cables EA 2,395.00$        0.0% 2,395.00$        N/A N/A

TMCAT1728 17'' LCD CAT5 KVM Switch, Dual user, 8 ports EA 1,895.00$        0.0% 1,895.00$        N/A N/A
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TMCAT1728-PAC 17'' LCD CAT5 KVM Switch, Dual user, 8 ports includes 8 
MCUTP20-USB cables EA 2,095.00$        0.0% 2,095.00$        N/A N/A

VAS-DCTRACK 1-hr of profession service, T&L is not included EA 250.00$           0.0% 250.00$           N/A N/A
VAS-PWIQ 1 Hour of Professional Service (T&L not included)* EA 250.00$           0.0% 250.00$           N/A N/A
WARAMS-42/1 1-Yr Extended Warranty for AMS-42 Gold EA 140.00$           0.0% 140.00$           N/A N/A
WARAMS-42/2 2-Yr Extended Warranty for AMS-42 Platinum EA 175.00$           0.0% 175.00$           N/A N/A
WARAMS-45/1 1-Yr Extended Warranty for AMS-45 Gold EA 145.00$           0.0% 145.00$           N/A N/A
WARAMS-45/2 2-Yr Extended Warranty for AMS-45 Platinum EA 181.00$           0.0% 181.00$           N/A N/A
WARAMS-48/1 1-Yr Extended Warranty for AMS-48 Gold EA 150.00$           0.0% 150.00$           N/A N/A
WARAMS-48/2 2-Yr Extended Warranty for AMS-48 Platinum EA 188.00$           0.0% 188.00$           N/A N/A
WARAMS-54/1 1-Yr Extended Warranty for AMS-54 Gold EA 155.00$           0.0% 155.00$           N/A N/A
WARAMS-54/2 2-Yr Extended Warranty for AMS-54 Platinum EA 194.00$           0.0% 194.00$           N/A N/A
WARC5R/24A-1 1-Yr Extended Warranty for Cat5 Reach DVI Gold EA 169.00$           0.0% 169.00$           N/A N/A
WARC5R/24A-2 2-Yr Extended Warranty for Cat5 Reach DVI Platinum EA 219.00$           0.0% 219.00$           N/A N/A

WARCC-2xE1-512-1 1 Year extended warranty Gold for CC-2xE1-512 or CC-2xE1-1024 
(Cluster Kit) EA 2,999.00$        0.0% 2,999.00$        N/A N/A

WARCC-2xE1-512-2 2 Year extended warranty Platinum for CC-2xE1-512 or CC-2xE1-
1024 (Cluster Kit) EA 3,749.00$        0.0% 3,749.00$        N/A N/A

WARCC-2xV1-256-1 1 Year extended warranty Gold for CC-2xV1-256 (Cluster kit) EA 2,599.00$        0.0% 2,599.00$        N/A N/A
WARCC-2xV1-256-2 2 Year extended warranty Platinum for CC-2xV1-256 (Cluster kit) EA 3,249.00$        0.0% 3,249.00$        N/A N/A
WARCC-E1-256-1 1 Year extended warranty Gold for CC-E1-256 EA 1,999.00$        0.0% 1,999.00$        N/A N/A
WARCC-E1-256-2 2 Year extended warranty Platinum for CC-E1-256 EA 2,499.00$        0.0% 2,499.00$        N/A N/A
WARCC-E1-512-1 1 Year extended warranty Gold for CC-E1-512 EA 2,599.00$        0.0% 2,599.00$        N/A N/A
WARCC-E1-512-2 2 Year extended warranty Platinum for CC-E1-512 EA 3,249.00$        0.0% 3,249.00$        N/A N/A
WARCC-V1-128-1 1 Year extended warranty Gold for CC-V1-128 EA 1,139.00$        0.0% 1,139.00$        N/A N/A
WARCC-V1-128-2 2 Year extended warranty Platinum for CC-V1-128 EA 1,424.00$        0.0% 1,424.00$        N/A N/A
WARCC-V1-256-1 1 Year extended warranty Gold for CC-V1-256 EA 1,799.00$        0.0% 1,799.00$        N/A N/A
WARCC-V1-256-2 2 Year extended warranty Platinum for CC-V1-256 EA 2,249.00$        0.0% 2,249.00$        N/A N/A
WARCS2/24A-1 1-Yr Extended Warranty for CS2 Gold EA 64.00$             0.0% 64.00$             N/A N/A
WARCS2/24A-2 2-Yr Extended Warranty for CS2 Platinum EA 80.00$             0.0% 80.00$             N/A N/A
WARCS4/24A-1 1-Yr Extended Warranty for CS4 Gold EA 79.00$             0.0% 79.00$             N/A N/A
WARCS4/24A-2 2-Yr Extended Warranty for CS4 Platinum EA 98.00$             0.0% 98.00$             N/A N/A
WARCS4R/24A-1 1-Yr Extended Warranty for CS4R Gold EA 90.00$             0.0% 90.00$             N/A N/A
WARCS4R/24A-2 2-Yr Extended Warranty for CS4R Platinum EA 112.00$           0.0% 112.00$           N/A N/A
WARCS8/24A-1 1-Yr Extended Warranty for CS8 Gold EA 119.00$           0.0% 119.00$           N/A N/A
WARCS8/24A-2 2-Yr Extended Warranty for CS8 Platinum EA 148.00$           0.0% 148.00$           N/A N/A
WARCS8R/24A-1 1-Yr Extended Warranty for CS8R Gold EA 130.00$           0.0% 130.00$           N/A N/A
WARCS8R/24A-2 2-Yr Extended Warranty for CS8R Platinum EA 162.00$           0.0% 162.00$           N/A N/A
WARDCTRACK-E1 1 yr. extended warranty for dcTrack E1 appliance EA 1,999.00$        0.0% 1,999.00$        N/A N/A
WARDKSX2-144/24A-1 1-Yr Extended Warranty for DKSX2-144 Gold EA 400.00$           0.0% 400.00$           N/A N/A
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WARDKSX2-144/24A-2 2-Yr Extended Warranty for DKSX2-144 Platinum EA 500.00$           0.0% 500.00$           N/A N/A
WARDKSX2-188/24A-1 1-Yr Extended Warranty for DKSX2-188 Gold EA 500.00$           0.0% 500.00$           N/A N/A
WARDKSX2-188/24A-2 2-Yr Extended Warranty for DKSX2-188 Platinum EA 625.00$           0.0% 625.00$           N/A N/A
WARDKX2-101-V2/24A-1 1-Yr Extended Warranty for DKX2-101-V2 Gold EA 95.00$             0.0% 95.00$             N/A N/A
WARDKX2-101-V2/24A-2 2-Yr Extended Warranty for DKX2-101-V2 Platinum EA 120.00$           0.0% 120.00$           N/A N/A
WARDKX2-108/24A-1 1-Yr Extended Warranty for DKX2-108 Gold EA 400.00$           0.0% 400.00$           N/A N/A
WARDKX2-108/24A-2 2-Yr Extended Warranty for DKX2-108 Platinum EA 500.00$           0.0% 500.00$           N/A N/A
WARDKX2-116/24A-1 1-Yr Extended Warranty for DKX2-116 Gold EA 680.00$           0.0% 680.00$           N/A N/A
WARDKX2-116/24A-2 2-Yr Extended Warranty for DKX2-116 Platinum EA 850.00$           0.0% 850.00$           N/A N/A
WARDKX2-132/24A-1 1-Yr Extended Warranty for DKX2-132 Gold EA 860.00$           0.0% 860.00$           N/A N/A
WARDKX2-132/24A-2 2-Yr Extended Warranty for DKX2-132 Platinum EA 1,075.00$        0.0% 1,075.00$        N/A N/A
WARDKX2-216/24A-1 1-Yr Extended Warranty for DKX2-216 Gold EA 880.00$           0.0% 880.00$           N/A N/A
WARDKX2-216/24A-2 2-Yr Extended Warranty for DKX2-216 Platinum EA 1,100.00$        0.0% 1,100.00$        N/A N/A
WARDKX2-232/24A-1 1-Yr Extended Warranty for DKX2-232 Gold EA 1,000.00$        0.0% 1,000.00$        N/A N/A
WARDKX2-232/24A-2 2-Yr Extended Warranty for DKX2-232 Platinum EA 1,250.00$        0.0% 1,250.00$        N/A N/A
WARDKX2-416/24A-1 1-Yr Extended Warranty for DKX2-416 Gold EA 1,260.00$        0.0% 1,260.00$        N/A N/A
WARDKX2-416/24A-2 2-Yr Extended Warranty for DKX2-416 Platinum EA 1,575.00$        0.0% 1,575.00$        N/A N/A
WARDKX2-432/24A-1 1-Yr Extended Warranty for DKX2-432 Gold EA 1,434.00$        0.0% 1,434.00$        N/A N/A
WARDKX2-432/24A-2 2-Yr Extended Warranty for DKX2-432 Platinum EA 1,792.00$        0.0% 1,792.00$        N/A N/A
WARDKX2-464/24A-1 1-Yr Extended Warranty for DKX2-464 Gold EA 1,900.00$        0.0% 1,900.00$        N/A N/A
WARDKX2-464/24A-2 2-Yr Extended Warranty for DKX2-464 Platinum EA 2,375.00$        0.0% 2,375.00$        N/A N/A
WARDKX2-808/24A-1 1-Yr Extended Warranty for DKX2-808 Gold EA 860.00$           0.0% 860.00$           N/A N/A
WARDKX2-808/24A-2 2-Yr Extended Warranty for DKX2-808 Platinum EA 1,075.00$        0.0% 1,075.00$        N/A N/A
WARDKX2-832/24A-1 1-Yr Extended Warranty for DKX2-832 Gold EA 1,740.00$        0.0% 1,740.00$        N/A N/A
WARDKX2-832/24A-2 2-Yr Extended Warranty for DKX2-832 Platinum EA 2,175.00$        0.0% 2,175.00$        N/A N/A
WARDKX2-864/24A-1 1-Yr Extended Warranty for DKX2-864 Gold EA 2,540.00$        0.0% 2,540.00$        N/A N/A
WARDKX2-864/24A-2 2-Yr Extended Warranty for DKX2-864 Platinum EA 3,175.00$        0.0% 3,175.00$        N/A N/A
WARDKX3-108/24A-1 1-Yr Extended Warranty for DKX3-108 Gold EA 400.00$           0.0% 400.00$           N/A N/A
WARDKX3-108/24A-2 2-Yr Extended Warranty for DKX3-108 Platinum EA 500.00$           0.0% 500.00$           N/A N/A
WARDKX3-116/24A-1 1-Yr Extended Warranty for DKX3-116 Gold EA 680.00$           0.0% 680.00$           N/A N/A
WARDKX3-116/24A-2 2-Yr Extended Warranty for DKX3-116 Platinum EA 850.00$           0.0% 850.00$           N/A N/A
WARDKX3-132/24A-1 1-Yr Extended Warranty for DKX3-132 Gold EA 860.00$           0.0% 860.00$           N/A N/A
WARDKX3-132/24A-2 2-Yr Extended Warranty for DKX3-132 Platinum EA 1,075.00$        0.0% 1,075.00$        N/A N/A
WARDKX3-216/24A-1 1-Yr Extended Warranty for DKX3-216 Gold EA 880.00$           0.0% 880.00$           N/A N/A
WARDKX3-216/24A-2 2-Yr Extended Warranty for DKX3-216 Platinum EA 1,100.00$        0.0% 1,100.00$        N/A N/A
WARDKX3-232/24A-1 1-Yr Extended Warranty for DKX3-232 Gold EA 1,000.00$        0.0% 1,000.00$        N/A N/A
WARDKX3-232/24A-2 2-Yr Extended Warranty for DKX3-232 Platinum EA 1,250.00$        0.0% 1,250.00$        N/A N/A
WARDKX3-416/24A-1 1-Yr Extended Warranty for DKX3-416 Gold EA 1,260.00$        0.0% 1,260.00$        N/A N/A
WARDKX3-416/24A-2 2-Yr Extended Warranty for DKX3-416 Platinum EA 1,575.00$        0.0% 1,575.00$        N/A N/A
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WARDKX3-432/24A-1 1-Yr Extended Warranty for DKX3-432 Gold EA 1,434.00$        0.0% 1,434.00$        N/A N/A
WARDKX3-432/24A-2 2-Yr Extended Warranty for DKX3-432 Platinum EA 1,792.00$        0.0% 1,792.00$        N/A N/A
WARDKX3-464/24A-1 1-Yr Extended Warranty for DKX3-464 Gold EA 1,900.00$        0.0% 1,900.00$        N/A N/A
WARDKX3-464/24A-2 2-Yr Extended Warranty for DKX3-464 Platinum EA 2,375.00$        0.0% 2,375.00$        N/A N/A
WARDKX3-808/24A-1 1-Yr Extended Warranty for DKX3-808 Gold EA 860.00$           0.0% 860.00$           N/A N/A
WARDKX3-808/24A-2 2-Yr Extended Warranty for DKX3-808 Platinum EA 1,075.00$        0.0% 1,075.00$        N/A N/A
WARDKX3-832/24A-1 1-Yr Extended Warranty for DKX3-832 Gold EA 1,740.00$        0.0% 1,740.00$        N/A N/A
WARDKX3-832/24A-2 2-Yr Extended Warranty for DKX3-832 Platinum EA 2,175.00$        0.0% 2,175.00$        N/A N/A
WARDKX3-864/24A-1 1-Yr Extended Warranty for DKX3-864 Gold EA 2,540.00$        0.0% 2,540.00$        N/A N/A
WARDKX3-864/24A-2 2-Yr Extended Warranty for DKX3-864 Platinum EA 3,175.00$        0.0% 3,175.00$        N/A N/A
WARDLX-108/24A-1 1-Yr Extended Warranty for DLX-108 Gold EA 189.00$           0.0% 189.00$           N/A N/A
WARDLX-108/24A-2 2-Yr Extended Warranty for DLX-108 Platinum EA 239.00$           0.0% 239.00$           N/A N/A
WARDLX-116/24A-1 1-Yr Extended Warranty for DLX-116 Gold EA 209.00$           0.0% 209.00$           N/A N/A
WARDLX-116/24A-2 2-Yr Extended Warranty for DLX-116 Platinum EA 259.00$           0.0% 259.00$           N/A N/A
WARDLX-216/24A-1 1-Yr Extended Warranty for DLX-216 Gold EA 439.00$           0.0% 439.00$           N/A N/A
WARDLX-216/24A-2 2-Yr Extended Warranty for DLX-216 Platinum EA 549.00$           0.0% 549.00$           N/A N/A
WARDPXR20-20/1 1-Yr Extended Warranty for DPXR20-20 Gold EA 190.00$           0.0% 190.00$           N/A N/A
WARDPXR20-20/2 2-Yr Extended Warranty for DPXR20-20 Platinum EA 237.00$           0.0% 237.00$           N/A N/A
WARDPXR20-20L/1 1-Yr Extended Warranty for DPXR20-20L Gold EA 190.00$           0.0% 190.00$           N/A N/A
WARDPXR20-20L/2 2-Yr Extended Warranty for DPXR20-20L Platinum EA 237.00$           0.0% 237.00$           N/A N/A
WARDPXR20-30L/1 1-Yr Extended Warranty for DPXR20-30L Gold EA 210.00$           0.0% 210.00$           N/A N/A
WARDPXR20-30L/2 2-Yr Extended Warranty for DPXR20-30L Platinum EA 262.00$           0.0% 262.00$           N/A N/A
WARDPXR20A-20L6/1 1-Yr Extended Warranty for DPXR20A-20L6 Gold EA 210.00$           0.0% 210.00$           N/A N/A
WARDPXR20A-20L6/2 2-Yr Extended Warranty for DPXR20A-20L6 Platinum EA 262.00$           0.0% 262.00$           N/A N/A
WARDPXR20A-30L6/1 1-Yr Extended Warranty for DPXR20A-30L6 Gold EA 250.00$           0.0% 250.00$           N/A N/A
WARDPXR20A-30L6/2 2-Yr Extended Warranty for DPXR20A-30L6 Platinum EA 312.00$           0.0% 312.00$           N/A N/A
WARDPXR8-15/1 1-Yr Extended Warranty for DPXR8-15 Gold EA 130.00$           0.0% 130.00$           N/A N/A
WARDPXR8-15/2 2-Yr Extended Warranty for DPXR8-15 Platinum EA 162.00$           0.0% 162.00$           N/A N/A
WARDPXR8-20/1 1-Yr Extended Warranty for DPXR8-20 Gold EA 135.00$           0.0% 135.00$           N/A N/A
WARDPXR8-20/2 2-Yr Extended Warranty for DPXR8-20 Platinum EA 169.00$           0.0% 169.00$           N/A N/A
WARDPXR8-20L/1 1-Yr Extended Warranty for DPXR8-20L Gold EA 135.00$           0.0% 135.00$           N/A N/A
WARDPXR8-20L/2 2-Yr Extended Warranty for DPXR8-20L Platinum EA 169.00$           0.0% 169.00$           N/A N/A
WARDPXR8A-20L6/1 1-Yr Extended Warranty for DPXR8A-20L6 Gold EA 130.00$           0.0% 130.00$           N/A N/A
WARDPXR8A-20L6/2 2-Yr Extended Warranty for DPXR8A-20L6 Platinum EA 162.00$           0.0% 162.00$           N/A N/A
WARDPXS12-15/1 1-Yr Extended Warranty for DPXS12-15 Gold EA 170.00$           0.0% 170.00$           N/A N/A
WARDPXS12-15/2 2-Yr Extended Warranty for DPXS12-15 Platinum EA 212.00$           0.0% 212.00$           N/A N/A
WARDPXS12-20/1 1-Yr Extended Warranty for DPXS12-20 Gold EA 170.00$           0.0% 170.00$           N/A N/A
WARDPXS12-20/2 2-Yr Extended Warranty for DPXS12-20 Platinum EA 212.00$           0.0% 212.00$           N/A N/A
WARDPXS12-20L/1 1-Yr Extended Warranty for DPXS12-20L Gold EA 170.00$           0.0% 170.00$           N/A N/A
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WARDPXS12-20L/2 2-Yr Extended Warranty for DPXS12-20L Platinum EA 212.00$           0.0% 212.00$           N/A N/A
WARDPXS12-30L/1 1-Yr Extended Warranty for DPXS12-30L Gold EA 210.00$           0.0% 210.00$           N/A N/A
WARDPXS12-30L/2 2-Yr Extended Warranty for DPXS12-30L Platinum EA 262.00$           0.0% 262.00$           N/A N/A
WARDPXS20-20/1 1-Yr Extended Warranty for DPXS20-20 Gold EA 230.00$           0.0% 230.00$           N/A N/A
WARDPXS20-20/2 2-Yr Extended Warranty for DPXS20-20 Platinum EA 287.00$           0.0% 287.00$           N/A N/A
WARDPXS20-20L/1 1-Yr Extended Warranty for DPXS20-20L Gold EA 230.00$           0.0% 230.00$           N/A N/A
WARDPXS20-20L/2 2-Yr Extended Warranty for DPXS20-20L Platinum EA 287.00$           0.0% 287.00$           N/A N/A
WARDPXS20-30L/1 1-Yr Extended Warranty for DPXS20-30L Gold EA 250.00$           0.0% 250.00$           N/A N/A
WARDPXS20-30L/2 2-Yr Extended Warranty for DPXS20-30L Platinum EA 312.00$           0.0% 312.00$           N/A N/A
WARDPXS20A-20L6/1 1-Yr Extended Warranty for DPXS20A-20L6 Gold EA 230.00$           0.0% 230.00$           N/A N/A
WARDPXS20A-20L6/2 2-Yr Extended Warranty for DPXS20A-20L6 Platinum EA 287.00$           0.0% 287.00$           N/A N/A
WARDPXS20A-30L6/1 1-Yr Extended Warranty for DPXS20A-30L6 Gold EA 250.00$           0.0% 250.00$           N/A N/A
WARDPXS20A-30L6/2 2-Yr Extended Warranty for DPXS20A-30L6 Platinum EA 312.00$           0.0% 312.00$           N/A N/A
WARDSX4/24A-1 1-Yr Extended Warranty for DSX4 Gold EA 239.00$           0.0% 239.00$           N/A N/A
WARDSX4/24A-2 2-Yr Extended Warranty for DSX4 Platinum EA 299.00$           0.0% 299.00$           N/A N/A
WARDSX8/24A-1 1-Yr Extended Warranty for DSX4 Gold EA 299.00$           0.0% 299.00$           N/A N/A
WARDSX8/24A-2 2-Yr Extended Warranty for DSX8 Platinum EA 375.00$           0.0% 375.00$           N/A N/A
WARDSXA-16/24A-1 1-Yr Extended Warranty for DSXA-16 Gold EA 429.00$           0.0% 429.00$           N/A N/A
WARDSXA-16/24A-2 2-Yr Extended Warranty for DSXA-16 Platinum EA 539.00$           0.0% 539.00$           N/A N/A
WARDSXA-16-DL/24A-1 1-Yr Extended Warranty for DSXA-16-DL Gold EA 449.00$           0.0% 449.00$           N/A N/A
WARDSXA-16-DL/24A-2 2-Yr Extended Warranty for DSXA-16-DL Platinum EA 559.00$           0.0% 559.00$           N/A N/A
WARDSXA-16-DLM/24A-1 1-Yr Extended Warranty for DSXA-16-DLM Gold EA 469.00$           0.0% 469.00$           N/A N/A
WARDSXA-16-DLM/24A-2 2-Yr Extended Warranty for DSXA-16-DLM Platinum EA 585.00$           0.0% 585.00$           N/A N/A
WARDSXA-32/24A-1 1-Yr Extended Warranty for DSXA-32 Gold EA 559.00$           0.0% 559.00$           N/A N/A
WARDSXA-32/24A-2 2-Yr Extended Warranty for DSXA-32 Platinum EA 699.00$           0.0% 699.00$           N/A N/A
WARDSXA-32-AC/24A-1 1-Yr Extended Warranty for DSXA-32-AC Gold EA 539.00$           0.0% 539.00$           N/A N/A
WARDSXA-32-AC/24A-2 2-Yr Extended Warranty for DSXA-32-AC Platinum EA 673.00$           0.0% 673.00$           N/A N/A
WARDSXA-32-DL/24A-1 1-Yr Extended Warranty for DSXA-32-DL Gold EA 579.00$           0.0% 579.00$           N/A N/A
WARDSXA-32-DL/24A-2 2-Yr Extended Warranty for DSXA-32-DL Platinum EA 724.00$           0.0% 724.00$           N/A N/A
WARDSXA-32-DLM/24A-1 1-Yr Extended Warranty for DSXA-32-DLM Gold EA 579.00$           0.0% 579.00$           N/A N/A
WARDSXA-32-DLM/24A-2 2-Yr Extended Warranty for DSXA-32-DLM Platinum EA 724.00$           0.0% 724.00$           N/A N/A
WARDSXA-48/24A-1 1-Yr Extended Warranty for DSXA-48 Gold EA 900.00$           0.0% 900.00$           N/A N/A
WARDSXA-48/24A-2 2-Yr Extended Warranty for DSXA-48 Platinum EA 1,125.00$        0.0% 1,125.00$        N/A N/A
WARDSXA-48-AC/24A-1 1-Yr Extended Warranty for DSXA-48-AC Gold EA 859.00$           0.0% 859.00$           N/A N/A
WARDSXA-48-AC/24A-2 2-Yr Extended Warranty for DSXA-48-AC Platinum EA 1,073.00$        0.0% 1,073.00$        N/A N/A
WARDSXA-8/24A-1 1-Yr Extended Warranty for DSXA-8 Gold EA 339.00$           0.0% 339.00$           N/A N/A
WARDSXA-8/24A-2 2-Yr Extended Warranty for DSXA-8 Platinum EA 425.00$           0.0% 425.00$           N/A N/A
WARDSXB-4-M/24A-1 1-Yr Extended Warranty for DSXB-4-M Gold EA 259.00$           0.0% 259.00$           N/A N/A
WARDSXB-4-M/24A-2 2-Yr Extended Warranty for DSXB-4-M Platinum EA 325.00$           0.0% 325.00$           N/A N/A
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WARDSXB-8-DC/24A-1 1-Yr Extended Warranty for DSXB-8-DC Gold EA 349.00$           0.0% 349.00$           N/A N/A
WARDSXB-8-DC/24A-2 2-Yr Extended Warranty for DSXB-8-DC Platinum EA 435.00$           0.0% 435.00$           N/A N/A
WARDSXB-8-M/24A-1 1-Yr Extended Warranty for DSXB-8-M Gold EA 319.00$           0.0% 319.00$           N/A N/A
WARDSXB-8-M/24A-2 2-Yr Extended Warranty for DSXB-8-M Platinum EA 399.00$           0.0% 399.00$           N/A N/A
WAREMX2-111/1 1-Yr Extended Warranty for EMX2-111 Gold EA 75.00$             0.0% 75.00$             N/A N/A
WAREMX2-111/2 2-Yr Extended Warranty for EMX2-111 Platinum EA 94.00$             0.0% 94.00$             N/A N/A
WAREMX2-888/1 1-Yr Extended Warranty for EMX2-888 Gold EA 160.00$           0.0% 160.00$           N/A N/A
WAREMX2-888/2 2-Yr Extended Warranty for EMX2-888 Platinum EA 200.00$           0.0% 200.00$           N/A N/A
WAREZ-108/24A-1 1-Yr extended warranty for EZ-108 EA 60.00$             0.0% 60.00$             N/A N/A
WAREZ-116/24A-1 1-Yr extended warranty for EZ-116 EA 100.00$           0.0% 100.00$           N/A N/A
WARMCCAT116/24A-1 1-Yr Extended Warranty for MCCAT116 Gold EA 120.00$           0.0% 120.00$           N/A N/A
WARMCCAT116/24A-2 2-Yr Extended Warranty for MCCAT116 Platinum EA 150.00$           0.0% 150.00$           N/A N/A
WARMCCAT18/24A-1 1-Yr Extended Warranty for MCCAT18 Gold EA 90.00$             0.0% 90.00$             N/A N/A
WARMCCAT18/24A-2 2-Yr Extended Warranty for MCCAT18 Platinum EA 112.00$           0.0% 112.00$           N/A N/A
WARMCCAT216/24A-1 1-Yr Extended Warranty for MCCAT216 Gold EA 199.00$           0.0% 199.00$           N/A N/A
WARMCCAT216/24A-2 2-Yr Extended Warranty for MCCAT216 Platinum EA 250.00$           0.0% 250.00$           N/A N/A
WARMCCAT28/24A-1 1-Yr Extended Warranty for MCCAT28 Gold EA 179.00$           0.0% 179.00$           N/A N/A
WARMCCAT28/24A-2 2-Yr Extended Warranty for MCCAT28 Platinum EA 225.00$           0.0% 225.00$           N/A N/A
WARMCCAT-UST/24A-1 1-Yr Extended Warranty for MCCAT-UST Gold EA 50.00$             0.0% 50.00$             N/A N/A
WARMCCAT-UST/24A-2 2-Yr Extended Warranty for MCCAT-UST Platinum EA 75.00$             0.0% 75.00$             N/A N/A
WARMZUST/24A-1 1-Yr Extended Warranty for MZUST Gold EA 90.00$             0.0% 90.00$             N/A N/A
WARMZUST/24A-2 2-Yr Extended Warranty for MZUST Platinum EA 113.00$           0.0% 113.00$           N/A N/A
WARP2-EUST/24A-1 1-Yr Extended Warranty for P2-EUST Gold EA 230.00$           0.0% 230.00$           N/A N/A
WARP2-EUST/24A-2 2-Yr Extended Warranty for P2-EUST Platinum EA 287.00$           0.0% 287.00$           N/A N/A
WARP2-EUST/C/24A-1 1-Yr Extended Warranty for P2-EUST/C Gold EA 292.00$           0.0% 292.00$           N/A N/A
WARP2-EUST/C/24A-2 2-Yr Extended Warranty for P2-EUST/C Platinum EA 365.00$           0.0% 365.00$           N/A N/A
WARP2-HUBPAC/24A-1    1 yr. Extended Warranty for P2-HUBPAC Gold EA 440.00$           0.0% 440.00$           N/A N/A
WARP2-HUBPAC/24A-2 2 yr. Extended Warranty for P2-HUBPAC Platinum EA 550.00$           0.0% 550.00$           N/A N/A
WARP2-UMT1664M/24A-1 1-Yr Extended Warranty for P2-UMT1664M Gold EA 2,600.00$        0.0% 2,600.00$        N/A N/A
WARP2-UMT1664M/24A-2 2-Yr Extended Warranty for P2-UMT1664M Platinum EA 3,250.00$        0.0% 3,250.00$        N/A N/A
WARP2-UMT1664S/24A-1 1-Yr Extended Warranty for P2-UMT1664S Gold EA 2,400.00$        0.0% 2,400.00$        N/A N/A
WARP2-UMT1664S/24A-2 2-Yr Extended Warranty for P2-UMT1664S Platinum EA 3,000.00$        0.0% 3,000.00$        N/A N/A
WARP2-UMT242/24A-1 1-Yr Extended Warranty for P2-UMT242 Gold EA 720.00$           0.0% 720.00$           N/A N/A
WARP2-UMT242/24A-2 2-Yr Extended Warranty for P2-UMT242 Platinum EA 900.00$           0.0% 900.00$           N/A N/A
WARP2-UMT442/24A-1 1-Yr Extended Warranty for P2-UMT442 Gold EA 840.00$           0.0% 840.00$           N/A N/A
WARP2-UMT442/24A-2 2-Yr Extended Warranty for P2-UMT442 Platinum EA 1,050.00$        0.0% 1,050.00$        N/A N/A
WARP2-UMT832M/24A-1 1-Yr Extended Warranty for P2-UMT832M Gold EA 1,400.00$        0.0% 1,400.00$        N/A N/A
WARP2-UMT832M/24A-2 2-Yr Extended Warranty for P2-UMT832M Platinum EA 1,750.00$        0.0% 1,750.00$        N/A N/A
WARP2-UMT832S/24A-1 1-Yr Extended Warranty for P2-UMT832S Gold EA 1,260.00$        0.0% 1,260.00$        N/A N/A
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WARP2-UMT832S/24A-2 2-Yr Extended Warranty for P2-UMT832S Platinum EA 1,575.00$        0.0% 1,575.00$        N/A N/A
WARPWIQ-E1 1-YR Extended Warranty for PWIQ E1 Appliance EA 1,999.00$        0.0% 1,999.00$        N/A N/A
WARPWIQ-E2 1-YR Extended Warranty for PWIQ E2 Appliance EA 3,495.00$        0.0% 3,495.00$        N/A N/A
WARPX2-1037/1 1-Yr Extended Warranty for PX2-1037 Gold EA 210.00$           0.0% 210.00$           N/A N/A
WARPX2-1037/2 2-Yr Extended Warranty for PX2-1037 Platinum EA 262.00$           0.0% 262.00$           N/A N/A
WARPX2-1098/1 1-Yr Extended Warranty for PX2-1098 Gold EA 420.00$           0.0% 420.00$           N/A N/A
WARPX2-1098/2 2-Yr Extended Warranty for PX2-1098 Platinum EA 525.00$           0.0% 525.00$           N/A N/A
WARPX2-1145/1 1-Yr Extended Warranty for PX2-1145 Gold EA 85.00$             0.0% 85.00$             N/A N/A
WARPX2-1145/2 2-Yr Extended Warranty for PX2-1145 Platinum EA 106.00$           0.0% 106.00$           N/A N/A
WARPX2-1146/1 1-Yr Extended Warranty for PX2-1146 Gold EA 90.00$             0.0% 90.00$             N/A N/A
WARPX2-1146/2 2-Yr Extended Warranty for PX2-1146 Platinum EA 112.00$           0.0% 112.00$           N/A N/A
WARPX2-1147/1 1-Yr Extended Warranty for PX2-1147 Gold EA 90.00$             0.0% 90.00$             N/A N/A
WARPX2-1147/2 2-Yr Extended Warranty for PX2-1147 Platinum EA 112.00$           0.0% 112.00$           N/A N/A
WARPX2-1148/1 1-Yr Extended Warranty for PX2-1148 Gold EA 85.00$             0.0% 85.00$             N/A N/A
WARPX2-1148/2 2-Yr Extended Warranty for PX2-1148 Platinum EA 106.00$           0.0% 106.00$           N/A N/A
WARPX2-1176/1 1-Yr Extended Warranty for PX2-1176 Gold EA 90.00$             0.0% 90.00$             N/A N/A
WARPX2-1176/2 2-Yr Extended Warranty for PX2-1176 Platinum EA 112.00$           0.0% 112.00$           N/A N/A
WARPX2-1180/1 1-Yr Extended Warranty for PX2-1180 Gold EA 90.00$             0.0% 90.00$             N/A N/A
WARPX2-1180/2 2-Yr Extended Warranty for PX2-1180 Platinum EA 112.00$           0.0% 112.00$           N/A N/A
WARPX2-1200/1 1-Yr Extended Warranty for PX2-1200 Gold EA 130.00$           0.0% 130.00$           N/A N/A
WARPX2-1200/2 2-Yr Extended Warranty for PX2-1200 Platinum EA 162.00$           0.0% 162.00$           N/A N/A
WARPX2-1474/1 1-Yr Extended Warranty for PX2-1474 Gold EA 100.00$           0.0% 100.00$           N/A N/A
WARPX2-1474/2 2-Yr Extended Warranty for PX2-1474 Platinum EA 125.00$           0.0% 125.00$           N/A N/A
WARPX2-1475/1 1-Yr Extended Warranty for PX2-1475 Gold EA 100.00$           0.0% 100.00$           N/A N/A
WARPX2-1475/2 2-Yr Extended Warranty for PX2-1475 Platinum EA 125.00$           0.0% 125.00$           N/A N/A
WARPX2-1476/1 1-Yr Extended Warranty for PX2-1476 Gold EA 90.00$             0.0% 90.00$             N/A N/A
WARPX2-1476/2 2-Yr Extended Warranty for PX2-1476 Platinum EA 112.00$           0.0% 112.00$           N/A N/A
WARPX2-1478/1 1-Yr Extended Warranty for PX2-1478 Gold EA 135.00$           0.0% 135.00$           N/A N/A
WARPX2-1478/2 2-Yr Extended Warranty for PX2-1478 Platinum EA 169.00$           0.0% 169.00$           N/A N/A
WARPX2-1480/1 1-Yr Extended Warranty for PX2-1480 Gold EA 90.00$             0.0% 90.00$             N/A N/A
WARPX2-1480/2 2-Yr Extended Warranty for PX2-1480 Platinum EA 112.00$           0.0% 112.00$           N/A N/A
WARPX2-1482/1 1-Yr Extended Warranty for PX2-1482 Gold EA 90.00$             0.0% 90.00$             N/A N/A
WARPX2-1482/2 2-Yr Extended Warranty for PX2-1482 Platinum EA 112.00$           0.0% 112.00$           N/A N/A
WARPX2-1492/1 1-Yr Extended Warranty for PX2-1492 Gold EA 150.00$           0.0% 150.00$           N/A N/A
WARPX2-1492/2 2-Yr Extended Warranty for PX2-1492 Platinum EA 187.00$           0.0% 187.00$           N/A N/A
WARPX2-1495/1 1-Yr Extended Warranty for PX2-1495 Gold EA 190.00$           0.0% 190.00$           N/A N/A
WARPX2-1495/2 2-Yr Extended Warranty for PX2-1495 Platinum EA 238.00$           0.0% 238.00$           N/A N/A
WARPX2-1497/1 1-Yr Extended Warranty for PX2-1497 Gold EA 130.00$           0.0% 130.00$           N/A N/A
WARPX2-1497/2 2-Yr Extended Warranty for PX2-1497 Platinum EA 162.00$           0.0% 162.00$           N/A N/A
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WARPX2-1508/1 1-Yr Extended Warranty for PX2-1508 Gold EA 110.00$           0.0% 110.00$           N/A N/A
WARPX2-1508/2 2-Yr Extended Warranty for PX2-1508 Platinum EA 137.00$           0.0% 137.00$           N/A N/A
WARPX2-1510/1 1-Yr Extended Warranty for PX2-1510 Gold EA 130.00$           0.0% 130.00$           N/A N/A
WARPX2-1510/2 2-Yr Extended Warranty for PX2-1510 Platinum EA 162.00$           0.0% 162.00$           N/A N/A
WARPX2-1529/1 1-Yr Extended Warranty for PX2-1529 Gold EA 310.00$           0.0% 310.00$           N/A N/A
WARPX2-1529/2 2-Yr Extended Warranty for PX2-1529 Platinum EA 388.00$           0.0% 388.00$           N/A N/A
WARPX2-1550/1 1-Yr Extended Warranty for PX2-1550 Gold EA 240.00$           0.0% 240.00$           N/A N/A
WARPX2-1550/2 2-Yr Extended Warranty for PX2-1550 Platinum EA 300.00$           0.0% 300.00$           N/A N/A
WARPX2-1551/1 1-Yr Extended Warranty for PX2-1551 Gold EA 370.00$           0.0% 370.00$           N/A N/A
WARPX2-1551/2 2-Yr Extended Warranty for PX2-1551 Platinum EA 462.00$           0.0% 462.00$           N/A N/A
WARPX2-1629/1 1-Yr Extended Warranty for PX2-1841 Gold EA 240.00$           0.0% 240.00$           N/A N/A
WARPX2-1629/2 2-Yr Extended Warranty for PX2-1841 Platinum EA 300.00$           0.0% 300.00$           N/A N/A
WARPX2-1720/1 1-Yr Extended Warranty for PX2-1720 Gold EA 270.00$           0.0% 270.00$           N/A N/A
WARPX2-1720/2 2-Yr Extended Warranty for PX2-1720 Platinum EA 337.00$           0.0% 337.00$           N/A N/A
WARPX2-1721/1 1-Yr Extended Warranty for PX2-1721 Gold EA 210.00$           0.0% 210.00$           N/A N/A
WARPX2-1721/2 2-Yr Extended Warranty for PX2-1721 Platinum EA 262.00$           0.0% 262.00$           N/A N/A
WARPX2-1724/1 1-Yr Extended Warranty for PX2-1724 Gold EA 210.00$           0.0% 210.00$           N/A N/A
WARPX2-1724/2 2-Yr Extended Warranty for PX2-1724 Platinum EA 262.00$           0.0% 262.00$           N/A N/A
WARPX2-1725/1 1-Yr Extended Warranty for PX2-1725 Gold EA 210.00$           0.0% 210.00$           N/A N/A
WARPX2-1725/2 2-Yr Extended Warranty for PX2-1725 Platinum EA 262.00$           0.0% 262.00$           N/A N/A
WARPX2-1731/1 1-Yr Extended Warranty for PX2-1731 Gold EA 240.00$           0.0% 240.00$           N/A N/A
WARPX2-1731/2 2-Yr Extended Warranty for PX2-1731 Platinum EA 300.00$           0.0% 300.00$           N/A N/A
WARPX2-1765/1 1-Yr Extended Warranty for PX2-1765 Gold EA 420.00$           0.0% 420.00$           N/A N/A
WARPX2-1765/2 2-Yr Extended Warranty for PX2-1765 Platinum EA 525.00$           0.0% 525.00$           N/A N/A
WARPX2-1802/1 1-Yr Extended Warranty for PX2-1802 Gold EA 100.00$           0.0% 100.00$           N/A N/A
WARPX2-1802/2 2-Yr Extended Warranty for PX2-1802 Platinum EA 125.00$           0.0% 125.00$           N/A N/A
WARPX2-1841/1 1-Yr Extended Warranty for PX2-1841 Gold EA 150.00$           0.0% 150.00$           N/A N/A
WARPX2-1841/2 2-Yr Extended Warranty for PX2-1841 Platinum EA 187.00$           0.0% 187.00$           N/A N/A
WARPX2-1870/1 1-Yr Extended Warranty for PX2-1870 Gold EA 155.00$           0.0% 155.00$           N/A N/A
WARPX2-1870/2 2-Yr Extended Warranty for PX2-1870 Platinum EA 194.00$           0.0% 194.00$           N/A N/A
WARPX2-1901/1 1-Yr Extended Warranty for PX2-1901 Gold EA 260.00$           0.0% 260.00$           N/A N/A
WARPX2-1901/2 2-Yr Extended Warranty for PX2-1901 Platinum EA 325.00$           0.0% 325.00$           N/A N/A
WARPX2-1905/1 1-Yr Extended Warranty for PX2-1905 Gold EA 360.00$           0.0% 360.00$           N/A N/A
WARPX2-1905/2 2-Yr Extended Warranty for PX2-1905 Platinum EA 450.00$           0.0% 450.00$           N/A N/A
WARPX2-1935/1 1-Yr Extended Warranty for PX2-1935 Gold EA 380.00$           0.0% 380.00$           N/A N/A
WARPX2-1935/2 2-Yr Extended Warranty for PX2-1935 Platinum EA 475.00$           0.0% 475.00$           N/A N/A
WARPX2-1955/1 1-Yr Extended Warranty for PX2-1955 Gold EA 210.00$           0.0% 210.00$           N/A N/A
WARPX2-1955/2 2-Yr Extended Warranty for PX2-1955 Platinum EA 262.00$           0.0% 262.00$           N/A N/A
WARPX2-1970/1 1-Yr Extended Warranty for PX2-1970 Gold EA 380.00$           0.0% 380.00$           N/A N/A
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WARPX2-1970/2 2-Yr Extended Warranty for PX2-1970 Platinum EA 475.00$           0.0% 475.00$           N/A N/A
WARPX2-1976/1 1-Yr Extended Warranty for PX2-1976 Gold EA 410.00$           0.0% 410.00$           N/A N/A
WARPX2-1976/2 2-Yr Extended Warranty for PX2-1976 Platinum EA 512.00$           0.0% 512.00$           N/A N/A
WARPX2-1978/1 1-Yr Extended Warranty for PX2-1978 Gold EA 380.00$           0.0% 380.00$           N/A N/A
WARPX2-1978/2 2-Yr Extended Warranty for PX2-1978 Platinum EA 475.00$           0.0% 475.00$           N/A N/A
WARPX2-2142/1 1-Yr Extended Warranty for PX2-2142 Gold EA 120.00$           0.0% 120.00$           N/A N/A
WARPX2-2142/2 2-Yr Extended Warranty for PX2-2142 Platinum EA 150.00$           0.0% 150.00$           N/A N/A
WARPX2-2145/1 1-Yr Extended Warranty for PX2-2145 Gold EA 120.00$           0.0% 120.00$           N/A N/A
WARPX2-2145/2 2-Yr Extended Warranty for PX2-2145 Platinum EA 150.00$           0.0% 150.00$           N/A N/A
WARPX2-2146/1 1-Yr Extended Warranty for PX2-2146 Gold EA 120.00$           0.0% 120.00$           N/A N/A
WARPX2-2146/2 2-Yr Extended Warranty for PX2-2146 Platinum EA 150.00$           0.0% 150.00$           N/A N/A
WARPX2-2147/1 1-Yr Extended Warranty for PX2-2147 Gold EA 120.00$           0.0% 120.00$           N/A N/A
WARPX2-2147/2 2-Yr Extended Warranty for PX2-2147 Platinum EA 150.00$           0.0% 150.00$           N/A N/A
WARPX2-2148/1 1-Yr Extended Warranty for PX2-2148 Gold EA 120.00$           0.0% 120.00$           N/A N/A
WARPX2-2148/2 2-Yr Extended Warranty for PX2-2148 Platinum EA 150.00$           0.0% 150.00$           N/A N/A
WARPX2-2150/1 1-Yr Extended Warranty for PX2-2148 Gold EA 120.00$           0.0% 120.00$           N/A N/A
WARPX2-2150/2 2-Yr Extended Warranty for PX2-2148 Platinum EA 150.00$           0.0% 150.00$           N/A N/A
WARPX2-2162/1 1-Yr Extended Warranty for PX2-2162 Gold EA 120.00$           0.0% 120.00$           N/A N/A
WARPX2-2162/2 2-Yr Extended Warranty for PX2-2162 Platinum EA 150.00$           0.0% 150.00$           N/A N/A
WARPX2-2166/1 1-Yr Extended Warranty for PX2-2166 Gold EA 120.00$           0.0% 120.00$           N/A N/A
WARPX2-2166/2 2-Yr Extended Warranty for PX2-2166 Platinum EA 150.00$           0.0% 150.00$           N/A N/A
WARPX2-2176/1 1-Yr Extended Warranty for PX2-2176 Gold EA 120.00$           0.0% 120.00$           N/A N/A
WARPX2-2176/2 2-Yr Extended Warranty for PX2-2176 Platinum EA 150.00$           0.0% 150.00$           N/A N/A
WARPX2-2180/1 1-Yr Extended Warranty for PX2-2180 Gold EA 120.00$           0.0% 120.00$           N/A N/A
WARPX2-2180/2 2-Yr Extended Warranty for PX2-2180 Platinum EA 150.00$           0.0% 150.00$           N/A N/A
WARPX2-2288/1 1-Yr Extended Warranty for PX2-2288 Gold EA 180.00$           0.0% 180.00$           N/A N/A
WARPX2-2288/2 2-Yr Extended Warranty for PX2-2288 Platinum EA 225.00$           0.0% 225.00$           N/A N/A
WARPX2-2474/1 1-Yr Extended Warranty for PX2-2474 Gold EA 200.00$           0.0% 200.00$           N/A N/A
WARPX2-2474/2 2-Yr Extended Warranty for PX2-2474 Platinum EA 250.00$           0.0% 250.00$           N/A N/A
WARPX2-2475/1 1-Yr Extended Warranty for PX2-2475 Gold EA 210.00$           0.0% 210.00$           N/A N/A
WARPX2-2475/2 2-Yr Extended Warranty for PX2-2475 Platinum EA 262.00$           0.0% 262.00$           N/A N/A
WARPX2-2476/1 1-Yr Extended Warranty for PX2-2476 Gold EA 200.00$           0.0% 200.00$           N/A N/A
WARPX2-2476/2 2-Yr Extended Warranty for PX2-2476 Platinum EA 250.00$           0.0% 250.00$           N/A N/A
WARPX2-2480/1 1-Yr Extended Warranty for PX2-2480 Gold EA 200.00$           0.0% 200.00$           N/A N/A
WARPX2-2480/2 2-Yr Extended Warranty for PX2-2480 Platinum EA 250.00$           0.0% 250.00$           N/A N/A
WARPX2-2482/1 1-Yr Extended Warranty for PX2-2482 Gold EA 200.00$           0.0% 200.00$           N/A N/A
WARPX2-2482/2 2-Yr Extended Warranty for PX2-2482 Platinum EA 250.00$           0.0% 250.00$           N/A N/A
WARPX2-2492/1 1-Yr Extended Warranty for PX2-2492 Gold EA 230.00$           0.0% 230.00$           N/A N/A
WARPX2-2492/2 2-Yr Extended Warranty for PX2-2492 Platinum EA 287.00$           0.0% 287.00$           N/A N/A
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WARPX2-2494/1 1-Yr Extended Warranty for PX2-2494 Gold EA 230.00$           0.0% 230.00$           N/A N/A
WARPX2-2494/2 2-Yr Extended Warranty for PX2-2494 Platinum EA 287.00$           0.0% 287.00$           N/A N/A
WARPX2-2496/1 1-Yr Extended Warranty for PX2-2496 Gold EA 230.00$           0.0% 230.00$           N/A N/A
WARPX2-2496/2 2-Yr Extended Warranty for PX2-2496 Platinum EA 287.00$           0.0% 287.00$           N/A N/A
WARPX2-2497/1 1-Yr Extended Warranty for PX2-2497 Gold EA 230.00$           0.0% 230.00$           N/A N/A
WARPX2-2497/2 2-Yr Extended Warranty for PX2-2497 Platinum EA 287.00$           0.0% 287.00$           N/A N/A
WARPX2-2510/1 1-Yr Extended Warranty for PX2-2510 Gold EA 250.00$           0.0% 250.00$           N/A N/A
WARPX2-2510/2 2-Yr Extended Warranty for PX2-2510 Platinum EA 312.00$           0.0% 312.00$           N/A N/A
WARPX2-2511/1 1-Yr Extended Warranty for PX2-2511 Gold EA 250.00$           0.0% 250.00$           N/A N/A
WARPX2-2511/2 2-Yr Extended Warranty for PX2-2511 Platinum EA 312.00$           0.0% 312.00$           N/A N/A
WARPX2-2520/1 1-Yr Extended Warranty for PX2-2520 Gold EA 300.00$           0.0% 300.00$           N/A N/A
WARPX2-2520/2 2-Yr Extended Warranty for PX2-2520 Platinum EA 375.00$           0.0% 375.00$           N/A N/A
WARPX2-2522/1 1-Yr Extended Warranty for PX2-2522 Gold EA 300.00$           0.0% 300.00$           N/A N/A
WARPX2-2522/2 2-Yr Extended Warranty for PX2-2522 Platinum EA 375.00$           0.0% 375.00$           N/A N/A
WARPX2-2523/1 1-Yr Extended Warranty for PX2-2523 Gold EA 300.00$           0.0% 300.00$           N/A N/A
WARPX2-2523/2 2-Yr Extended Warranty for PX2-2523 Platinum EA 375.00$           0.0% 375.00$           N/A N/A
WARPX2-2525/1 1-Yr Extended Warranty for PX2-2525 Gold EA 310.00$           0.0% 310.00$           N/A N/A
WARPX2-2525/2 2-Yr Extended Warranty for PX2-2525 Platinum EA 387.00$           0.0% 387.00$           N/A N/A
WARPX2-2627/1 1-Yr Extended Warranty for PX2-2627 Gold EA 270.00$           0.0% 270.00$           N/A N/A
WARPX2-2627/2 2-Yr Extended Warranty for PX2-2627 Platinum EA 337.00$           0.0% 337.00$           N/A N/A
WARPX2-2630/1 1-Yr Extended Warranty for PX2-2630 Gold EA 300.00$           0.0% 300.00$           N/A N/A
WARPX2-2630/2 2-Yr Extended Warranty for PX2-2630 Platinum EA 375.00$           0.0% 375.00$           N/A N/A
WARPX2-2633/1 1-Yr Extended Warranty for PX2-2633 Gold EA 340.00$           0.0% 340.00$           N/A N/A
WARPX2-2633/2 2-Yr Extended Warranty for PX2-2633 Platinum EA 425.00$           0.0% 425.00$           N/A N/A
WARPX2-2724/1 1-Yr Extended Warranty for PX2-2724 Gold EA 340.00$           0.0% 340.00$           N/A N/A
WARPX2-2724/2 2-Yr Extended Warranty for PX2-2724 Platinum EA 425.00$           0.0% 425.00$           N/A N/A
WARPX2-2725/1 1-Yr Extended Warranty for PX2-2725 Gold EA 340.00$           0.0% 340.00$           N/A N/A
WARPX2-2725/2 2-Yr Extended Warranty for PX2-2725 Platinum EA 425.00$           0.0% 425.00$           N/A N/A
WARPX2-2731/1 1-Yr Extended Warranty for PX2-2731 Gold EA 380.00$           0.0% 380.00$           N/A N/A
WARPX2-2731/2 2-Yr Extended Warranty for PX2-2731 Platinum EA 475.00$           0.0% 475.00$           N/A N/A
WARPX2-2735/1 1-Yr Extended Warranty for PX2-2735 Gold EA 300.00$           0.0% 300.00$           N/A N/A
WARPX2-2735/2 2-Yr Extended Warranty for PX2-2735 Platinum EA 375.00$           0.0% 375.00$           N/A N/A
WARPX2-2736/1 1-Yr Extended Warranty for PX2-2736 Gold EA 300.00$           0.0% 300.00$           N/A N/A
WARPX2-2736/2 2-Yr Extended Warranty for PX2-2736 Platinum EA 375.00$           0.0% 375.00$           N/A N/A
WARPX2-2737/1 1-Yr Extended Warranty for PX2-2737 Gold EA 320.00$           0.0% 320.00$           N/A N/A
WARPX2-2737/2 2-Yr Extended Warranty for PX2-2737 Platinum EA 400.00$           0.0% 400.00$           N/A N/A
WARPX2-2776/1 1-Yr Extended Warranty for PX2-2776 Gold EA 440.00$           0.0% 440.00$           N/A N/A
WARPX2-2776/2 2-Yr Extended Warranty for PX2-2776 Platinum EA 550.00$           0.0% 550.00$           N/A N/A
WARPX2-2802/1 1-Yr Extended Warranty for PX2-2802 Gold EA 210.00$           0.0% 210.00$           N/A N/A
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WARPX2-2802/2 2-Yr Extended Warranty for PX2-2802 Platinum EA 262.00$           0.0% 262.00$           N/A N/A
WARPX2-3133/1 1-Yr Extended Warranty for PX2-3133 Gold EA 250.00$           0.0% 250.00$           N/A N/A
WARPX2-3133/2 2-Yr Extended Warranty for PX2-3133 Platinum EA 312.00$           0.0% 312.00$           N/A N/A
WARPX2-3180/1 1-Yr Extended Warranty for PX2-3180 Gold EA 140.00$           0.0% 140.00$           N/A N/A
WARPX2-3180/2 2-Yr Extended Warranty for PX2-3180 Platinum EA 175.00$           0.0% 175.00$           N/A N/A
WARPX2-3183/1 1-Yr Extended Warranty for PX2-3183 Gold EA 360.00$           0.0% 360.00$           N/A N/A
WARPX2-3183/2 2-Yr Extended Warranty for PX2-3183 Platinum EA 450.00$           0.0% 450.00$           N/A N/A
WARPX2-3221/1 1-Yr Extended Warranty for PX2-3221 Gold EA 400.00$           0.0% 400.00$           N/A N/A
WARPX2-3221/2 2-Yr Extended Warranty for PX2-3221 Platinum EA 500.00$           0.0% 500.00$           N/A N/A
WARPX2-3273/1 1-Yr Extended Warranty for PX2-3273 Gold EA 240.00$           0.0% 240.00$           N/A N/A
WARPX2-3273/2 2-Yr Extended Warranty for PX2-3273 Platinum EA 300.00$           0.0% 300.00$           N/A N/A
WARPX2-3275/1 1-Yr Extended Warranty for PX2-3275 Gold EA 400.00$           0.0% 400.00$           N/A N/A
WARPX2-3275/2 2-Yr Extended Warranty for PX2-3275 Platinum EA 500.00$           0.0% 500.00$           N/A N/A
WARPX2-3276/1 1-Yr Extended Warranty for PX2-3276 Gold EA 400.00$           0.0% 400.00$           N/A N/A
WARPX2-3276/2 2-Yr Extended Warranty for PX2-3276 Platinum EA 500.00$           0.0% 500.00$           N/A N/A
WARPX2-3413/1 1-Yr Extended Warranty for PX2-3413 Gold EA 220.00$           0.0% 220.00$           N/A N/A
WARPX2-3413/2 2-Yr Extended Warranty for PX2-3413 Platinum EA 275.00$           0.0% 275.00$           N/A N/A
WARPX2-4167/1 1-Yr Extended Warranty for PX2-4167 Gold EA 170.00$           0.0% 170.00$           N/A N/A
WARPX2-4167/2 2-Yr Extended Warranty for PX2-4167 Platinum EA 212.00$           0.0% 212.00$           N/A N/A
WARPX2-4180/1 1-Yr Extended Warranty for PX2-4180 Gold EA 140.00$           0.0% 140.00$           N/A N/A
WARPX2-4180/2 2-Yr Extended Warranty for PX2-4180 Platinum EA 175.00$           0.0% 175.00$           N/A N/A
WARPX2-4200/1 1-Yr Extended Warranty for PX2-4200 Gold EA 200.00$           0.0% 200.00$           N/A N/A
WARPX2-4200/2 2-Yr Extended Warranty for PX2-4200 Platinum EA 250.00$           0.0% 250.00$           N/A N/A
WARPX2-4201/1 1-Yr Extended Warranty for PX2-4201 Gold EA 220.00$           0.0% 220.00$           N/A N/A
WARPX2-4201/2 2-Yr Extended Warranty for PX2-4201 Platinum EA 275.00$           0.0% 275.00$           N/A N/A
WARPX2-4325/1 1-Yr Extended Warranty for PX2-4325 Gold EA 425.00$           0.0% 425.00$           N/A N/A
WARPX2-4325/2 2-Yr Extended Warranty for PX2-4325 Platinum EA 531.00$           0.0% 531.00$           N/A N/A
WARPX2-4397/1 1-Yr Extended Warranty for PX2-4397 Gold EA 260.00$           0.0% 260.00$           N/A N/A
WARPX2-4397/2 2-Yr Extended Warranty for PX2-4397 Platinum EA 325.00$           0.0% 325.00$           N/A N/A
WARPX2-4464/1 1-Yr Extended Warranty for PX2-4464 Gold EA 230.00$           0.0% 230.00$           N/A N/A
WARPX2-4464/2 2-Yr Extended Warranty for PX2-4464 Platinum EA 287.00$           0.0% 287.00$           N/A N/A
WARPX2-4475/1 1-Yr Extended Warranty for PX2-4475 Gold EA 290.00$           0.0% 290.00$           N/A N/A
WARPX2-4475/2 2-Yr Extended Warranty for PX2-4475 Platinum EA 362.00$           0.0% 362.00$           N/A N/A
WARPX2-4497/1 1-Yr Extended Warranty for PX2-4497 Gold EA 270.00$           0.0% 270.00$           N/A N/A
WARPX2-4497/2 2-Yr Extended Warranty for PX2-4497 Platinum EA 337.00$           0.0% 337.00$           N/A N/A
WARPX2-4506/1 1-Yr Extended Warranty for PX2-4506 Gold EA 300.00$           0.0% 300.00$           N/A N/A
WARPX2-4506/2 2-Yr Extended Warranty for PX2-4506 Platinum EA 375.00$           0.0% 375.00$           N/A N/A
WARPX2-4507/1 1-Yr Extended Warranty for PX2-4507 Gold EA 320.00$           0.0% 320.00$           N/A N/A
WARPX2-4507/2 2-Yr Extended Warranty for PX2-4507 Platinum EA 400.00$           0.0% 400.00$           N/A N/A
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WARPX2-4508/1 1-Yr Extended Warranty for PX2-4508 Gold EA 295.00$           0.0% 295.00$           N/A N/A
WARPX2-4508/2 2-Yr Extended Warranty for PX2-4508 Platinum EA 369.00$           0.0% 369.00$           N/A N/A
WARPX2-4520/1 1-Yr Extended Warranty for PX2-4520 Gold EA 380.00$           0.0% 380.00$           N/A N/A
WARPX2-4520/2 2-Yr Extended Warranty for PX2-4520 Platinum EA 475.00$           0.0% 475.00$           N/A N/A
WARPX2-4521/1 1-Yr Extended Warranty for PX2-4521 Gold EA 395.00$           0.0% 395.00$           N/A N/A
WARPX2-4521/2 2-Yr Extended Warranty for PX2-4521 Platinum EA 494.00$           0.0% 494.00$           N/A N/A
WARPX2-4525/1 1-Yr Extended Warranty for PX2-4525 Gold EA 380.00$           0.0% 380.00$           N/A N/A
WARPX2-4525/2 2-Yr Extended Warranty for PX2-4525 Platinum EA 475.00$           0.0% 475.00$           N/A N/A
WARPX2-4545/1 1-Yr Extended Warranty for PX2-4545 Gold EA 420.00$           0.0% 420.00$           N/A N/A
WARPX2-4545/2 2-Yr Extended Warranty for PX2-4545 Platinum EA 525.00$           0.0% 525.00$           N/A N/A
WARPX2-4547/1 1-Yr Extended Warranty for PX2-4547 Gold EA 440.00$           0.0% 440.00$           N/A N/A
WARPX2-4547/2 2-Yr Extended Warranty for PX2-4547 Platinum EA 550.00$           0.0% 550.00$           N/A N/A
WARPX2-4594/1 1-Yr Extended Warranty for PX2-4594 Gold EA 320.00$           0.0% 320.00$           N/A N/A
WARPX2-4594/2 2-Yr Extended Warranty for PX2-4594 Platinum EA 400.00$           0.0% 400.00$           N/A N/A
WARPX2-4599/1 1-Yr Extended Warranty for PX2-4599 Gold EA 320.00$           0.0% 320.00$           N/A N/A
WARPX2-4599/2 2-Yr Extended Warranty for PX2-4599 Platinum EA 400.00$           0.0% 400.00$           N/A N/A
WARPX2-4660/1 1-Yr Extended Warranty for PX2-4660 Gold EA 400.00$           0.0% 400.00$           N/A N/A
WARPX2-4660/2 2-Yr Extended Warranty for PX2-4660 Platinum EA 500.00$           0.0% 500.00$           N/A N/A
WARPX2-4704/1 1-Yr Extended Warranty for PX2-4704 Gold EA 460.00$           0.0% 460.00$           N/A N/A
WARPX2-4704/2 2-Yr Extended Warranty for PX2-4704 Platinum EA 575.00$           0.0% 575.00$           N/A N/A
WARPX2-4724/1 1-Yr Extended Warranty for PX2-4724 Gold EA 380.00$           0.0% 380.00$           N/A N/A
WARPX2-4724/2 2-Yr Extended Warranty for PX2-4724 Platinum EA 475.00$           0.0% 475.00$           N/A N/A
WARPX2-4725/1 1-Yr Extended Warranty for PX2-4725 Gold EA 400.00$           0.0% 400.00$           N/A N/A
WARPX2-4725/2 2-Yr Extended Warranty for PX2-4725 Platinum EA 500.00$           0.0% 500.00$           N/A N/A
WARPX2-4761/1 1-Yr Extended Warranty for PX2-4761 Gold EA 270.00$           0.0% 270.00$           N/A N/A
WARPX2-4761/2 2-Yr Extended Warranty for PX2-4761 Platinum EA 337.00$           0.0% 337.00$           N/A N/A
WARPX2-4770/1 1-Yr Extended Warranty for PX2-4770 Gold EA 500.00$           0.0% 500.00$           N/A N/A
WARPX2-4770/2 2-Yr Extended Warranty for PX2-4770 Platinum EA 625.00$           0.0% 625.00$           N/A N/A
WARPX2-4779/1 1-Yr Extended Warranty for PX2-4779 Gold EA 565.00$           0.0% 565.00$           N/A N/A
WARPX2-4779/2 2-Yr Extended Warranty for PX2-4779 Platinum EA 706.00$           0.0% 706.00$           N/A N/A
WARPX2-4787/1 1-Yr Extended Warranty for PX2-4787 Gold EA 620.00$           0.0% 620.00$           N/A N/A
WARPX2-4787/2 2-Yr Extended Warranty for PX2-4787 Platinum EA 775.00$           0.0% 775.00$           N/A N/A
WARPX2-4797/1 1-Yr Extended Warranty for PX2-4797 Gold EA 580.00$           0.0% 580.00$           N/A N/A
WARPX2-4797/2 2-Yr Extended Warranty for PX2-4797 Platinum EA 775.00$           0.0% 775.00$           N/A N/A
WARPX2-4913/1 1-Yr Extended Warranty for PX2-4913 Gold EA 360.00$           0.0% 360.00$           N/A N/A
WARPX2-4913/2 2-Yr Extended Warranty for PX2-4913 Platinum EA 450.00$           0.0% 450.00$           N/A N/A
WARPX2-4937/1 1-Yr Extended Warranty for PX2-4937 Gold EA 500.00$           0.0% 500.00$           N/A N/A
WARPX2-4937/2 2-Yr Extended Warranty for PX2-4937 Platinum EA 625.00$           0.0% 625.00$           N/A N/A
WARPX2-4941/1 1-Yr Extended Warranty for PX2-4941 Gold EA 670.00$           0.0% 670.00$           N/A N/A
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WARPX2-4941/2 2-Yr Extended Warranty for PX2-4941 Platinum EA 837.00$           0.0% 837.00$           N/A N/A
WARPX2-4951/1 1-Yr Extended Warranty for PX2-4951 Gold EA 400.00$           0.0% 400.00$           N/A N/A
WARPX2-4951/2 2-Yr Extended Warranty for PX2-4951 Platinum EA 500.00$           0.0% 500.00$           N/A N/A
WARPX2-4953/1 1-Yr Extended Warranty for PX2-4953 Gold EA 620.00$           0.0% 620.00$           N/A N/A
WARPX2-4953/2 2-Yr Extended Warranty for PX2-4953 Platinum EA 775.00$           0.0% 775.00$           N/A N/A
WARPX2-4964/1 1-Yr Extended Warranty for PX2-4964 Gold EA 600.00$           0.0% 600.00$           N/A N/A
WARPX2-4964/2 2-Yr Extended Warranty for PX2-4964 Platinum EA 750.00$           0.0% 750.00$           N/A N/A
WARPX2-5027/1 1-Yr Extended Warranty for PX2-5027 Gold EA 430.00$           0.0% 430.00$           N/A N/A
WARPX2-5027/2 2-Yr Extended Warranty for PX2-5027 Platinum EA 537.00$           0.0% 537.00$           N/A N/A
WARPX2-5118/1 1-Yr Extended Warranty for PX2-5118 Gold EA 230.00$           0.0% 230.00$           N/A N/A
WARPX2-5118/2 2-Yr Extended Warranty for PX2-5118 Platinum EA 287.00$           0.0% 287.00$           N/A N/A
WARPX2-5146/1 1-Yr Extended Warranty for PX2-5146 and PX3-5146 Gold EA 140.00$           0.0% 140.00$           N/A N/A
WARPX2-5146/2 2-Yr Extended Warranty for PX2-5146 and PX3-5146 Platinum EA 175.00$           0.0% 175.00$           N/A N/A
WARPX2-5167/1 1-Yr Extended Warranty for PX2-5167 Gold EA 195.00$           0.0% 195.00$           N/A N/A
WARPX2-5167/2 2-Yr Extended Warranty for PX2-5167 Platinum EA 244.00$           0.0% 244.00$           N/A N/A
WARPX2-5190/1 1-Yr Extended Warranty for PX2-5190 Gold EA 130.00$           0.0% 130.00$           N/A N/A
WARPX2-5190/2 2-Yr Extended Warranty for PX2-5190 Platinum EA 162.00$           0.0% 162.00$           N/A N/A
WARPX2-5198/1 1-Yr Extended Warranty for PX2-5198 Gold EA 200.00$           0.0% 200.00$           N/A N/A
WARPX2-5198/2 2-Yr Extended Warranty for PX2-5198 Platinum EA 250.00$           0.0% 250.00$           N/A N/A
WARPX2-5201/1 1-Yr Extended Warranty for PX2-5201 and PX3-5201 Gold EA 220.00$           0.0% 220.00$           N/A N/A
WARPX2-5201/2 2-Yr Extended Warranty for PX2-5201 and PX3-5210 Platinum EA 275.00$           0.0% 275.00$           N/A N/A
WARPX2-5219/1 1-Yr Extended Warranty for PX2-5219 Gold EA 320.00$           0.0% 320.00$           N/A N/A
WARPX2-5219/2 2-Yr Extended Warranty for PX2-5219 Platinum EA 400.00$           0.0% 400.00$           N/A N/A
WARPX2-5284/1 1-Yr Extended Warranty for PX2-5284 Gold EA 210.00$           0.0% 210.00$           N/A N/A
WARPX2-5284/2 2-Yr Extended Warranty for PX2-5284 Platinum EA 263.00$           0.0% 263.00$           N/A N/A
WARPX2-5325/1 1-Yr Extended Warranty for PX2-5325 Gold EA 380.00$           0.0% 380.00$           N/A N/A
WARPX2-5325/2 2-Yr Extended Warranty for PX2-5325 Platinum EA 475.00$           0.0% 475.00$           N/A N/A
WARPX2-5339/1 1-Yr Extended Warranty for PX2-5339 Gold EA 270.00$           0.0% 270.00$           N/A N/A
WARPX2-5339/2 2-Yr Extended Warranty for PX2-5339 Platinum EA 337.00$           0.0% 337.00$           N/A N/A
WARPX2-5358/1 1-Yr Extended Warranty for PX2-5358 Gold EA 240.00$           0.0% 240.00$           N/A N/A
WARPX2-5358/2 2-Yr Extended Warranty for PX2-5358 Platinum EA 300.00$           0.0% 300.00$           N/A N/A
WARPX2-5383/1 1-Yr Extended Warranty for PX2-5383 Gold EA 400.00$           0.0% 400.00$           N/A N/A
WARPX2-5383/2 2-Yr Extended Warranty for PX2-5383 Platinum EA 500.00$           0.0% 500.00$           N/A N/A
WARPX2-5386/1 1-Yr Extended Warranty for PX2-5386 Gold EA 260.00$           0.0% 260.00$           N/A N/A
WARPX2-5386/2 2-Yr Extended Warranty for PX2-5386 Platinum EA 325.00$           0.0% 325.00$           N/A N/A
WARPX2-5453/1 1-Yr Extended Warranty for PX2-5453 Gold EA 280.00$           0.0% 280.00$           N/A N/A
WARPX2-5453/2 2-Yr Extended Warranty for PX2-5453 Platinum EA 350.00$           0.0% 350.00$           N/A N/A
WARPX2-5460/1 1-Yr Extended Warranty for PX2-5460 and PX3-5460 Gold EA 300.00$           0.0% 300.00$           N/A N/A
WARPX2-5460/2 2-Yr Extended Warranty for PX2-5460 and PX3-5460 Platinum EA 375.00$           0.0% 375.00$           N/A N/A
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WARPX2-5464/1 1-Yr Extended Warranty for PX2-5464 and PX3-5464 Gold EA 280.00$           0.0% 280.00$           N/A N/A
WARPX2-5464/2 2-Yr Extended Warranty for PX2-5464 and PX3-5464 Platinum EA 350.00$           0.0% 350.00$           N/A N/A
WARPX2-5475/1 1-Yr Extended Warranty for PX2-5475 Gold EA 310.00$           0.0% 310.00$           N/A N/A
WARPX2-5475/2 2-Yr Extended Warranty for PX2-5475 Platinum EA 387.00$           0.0% 387.00$           N/A N/A
WARPX2-5478/1 1-Yr Extended Warranty for PX2-5478 Gold EA 290.00$           0.0% 290.00$           N/A N/A
WARPX2-5478/2 2-Yr Extended Warranty for PX2-5478 Platinum EA 363.00$           0.0% 363.00$           N/A N/A
WARPX2-5496/1 1-Yr Extended Warranty for PX2-5496 Gold EA 300.00$           0.0% 300.00$           N/A N/A
WARPX2-5496/2 2-Yr Extended Warranty for PX2-5496 Platinum EA 375.00$           0.0% 375.00$           N/A N/A
WARPX2-5497/1 1-Yr Extended Warranty for PX2-5497 and PX3-5497 Gold EA 300.00$           0.0% 300.00$           N/A N/A
WARPX2-5497/2 2-Yr Extended Warranty for PX2-5497 and PX3-5497 Platinum EA 375.00$           0.0% 375.00$           N/A N/A
WARPX2-5520/1 1-Yr Extended Warranty for PX2-5520 Gold EA 380.00$           0.0% 380.00$           N/A N/A
WARPX2-5520/2 2-Yr Extended Warranty for PX2-5520 Platinum EA 475.00$           0.0% 475.00$           N/A N/A
WARPX2-5521/1 1-Yr Extended Warranty for PX2-5521 Gold EA 370.00$           0.0% 370.00$           N/A N/A
WARPX2-5521/2 2-Yr Extended Warranty for PX2-5521 Platinum EA 462.00$           0.0% 462.00$           N/A N/A
WARPX2-5522/1 1-Yr Extended Warranty for PX2-5522 and PX3-5522 Gold EA 380.00$           0.0% 380.00$           N/A N/A
WARPX2-5522/2 2-Yr Extended Warranty for PX2-5522 and PX3-5522 Platinum EA 475.00$           0.0% 475.00$           N/A N/A
WARPX2-5524/1 1-Yr Extended Warranty for PX2-5524 Gold EA 380.00$           0.0% 380.00$           N/A N/A
WARPX2-5524/2 2-Yr Extended Warranty for PX2-5524 Platinum EA 475.00$           0.0% 475.00$           N/A N/A
WARPX2-5525/1 1-Yr Extended Warranty for PX2-5525 Gold EA 380.00$           0.0% 380.00$           N/A N/A
WARPX2-5525/2 2-Yr Extended Warranty for PX2-5525 Platinum EA 475.00$           0.0% 475.00$           N/A N/A
WARPX2-5530/1 1-Yr Extended Warranty for PX2-5530 Gold EA 400.00$           0.0% 400.00$           N/A N/A
WARPX2-5530/2 2-Yr Extended Warranty for PX2-5530 Platinum EA 500.00$           0.0% 500.00$           N/A N/A
WARPX2-5532/1 1-Yr Extended Warranty for PX2-5532 Gold EA 395.00$           0.0% 395.00$           N/A N/A
WARPX2-5532/2 2-Yr Extended Warranty for PX2-5532 Platinum EA 494.00$           0.0% 494.00$           N/A N/A
WARPX2-5535/1 1-Yr Extended Warranty for PX2-5535 Gold EA 395.00$           0.0% 395.00$           N/A N/A
WARPX2-5535/2 2-Yr Extended Warranty for PX2-5535 Platinum EA 494.00$           0.0% 494.00$           N/A N/A
WARPX2-5547/1 1-Yr Extended Warranty for PX2-5547 Gold EA 460.00$           0.0% 460.00$           N/A N/A
WARPX2-5547/2 2-Yr Extended Warranty for PX2-5547 Platinum EA 575.00$           0.0% 575.00$           N/A N/A
WARPX2-5548/1 1-Yr Extended Warranty for PX2-5548 Gold EA 440.00$           0.0% 440.00$           N/A N/A
WARPX2-5548/2 2-Yr Extended Warranty for PX2-5548 Platinum EA 550.00$           0.0% 550.00$           N/A N/A
WARPX2-5551/1 1-Yr Extended Warranty for PX2-5551 Gold EA 480.00$           0.0% 480.00$           N/A N/A
WARPX2-5551/2 2-Yr Extended Warranty for PX2-5551 Platinum EA 600.00$           0.0% 600.00$           N/A N/A
WARPX2-5561/1 1-Yr Extended Warranty for PX2-5561 Gold EA 320.00$           0.0% 320.00$           N/A N/A
WARPX2-5561/2 2-Yr Extended Warranty for PX2-5561 Platinum EA 400.00$           0.0% 400.00$           N/A N/A
WARPX2-5660/1 1-Yr Extended Warranty for PX2-5660 and PX3-5660 Gold EA 420.00$           0.0% 420.00$           N/A N/A
WARPX2-5660/2 2-Yr Extended Warranty for PX2-5660 and PX3-5660 Platinum EA 525.00$           0.0% 525.00$           N/A N/A
WARPX2-5664/2 2-Yr Extended Warranty for PX2-5664 Platinum EA 525.00$           0.0% 525.00$           N/A N/A
WARPX2-5667/1 1-Yr Extended Warranty for PX2-5667 Gold EA 500.00$           0.0% 500.00$           N/A N/A
WARPX2-5667/2 2-Yr Extended Warranty for PX2-5667 Platinum EA 625.00$           0.0% 625.00$           N/A N/A
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WARPX2-5690/1 1-Yr Extended Warranty for PX2-5690 Gold EA 440.00$           0.0% 440.00$           N/A N/A
WARPX2-5690/2 2-Yr Extended Warranty for PX2-5690 Platinum EA 550.00$           0.0% 550.00$           N/A N/A
WARPX2-5696/1 1-Yr Extended Warranty for PX2-5696 Gold EA 760.00$           0.0% 760.00$           N/A N/A
WARPX2-5696/2 2-Yr Extended Warranty for PX2-5696 Platinum EA 950.00$           0.0% 950.00$           N/A N/A
WARPX2-5701/1 1-Yr Extended Warranty for PX2-5701 Gold EA 400.00$           0.0% 400.00$           N/A N/A
WARPX2-5701/2 2-Yr Extended Warranty for PX2-5701 Platinum EA 500.00$           0.0% 500.00$           N/A N/A
WARPX2-5702/1 1-Yr Extended Warranty for PX2-5702 Gold EA 420.00$           0.0% 420.00$           N/A N/A
WARPX2-5702/2 2-Yr Extended Warranty for PX2-5702 Platinum EA 525.00$           0.0% 525.00$           N/A N/A
WARPX2-5704/1 1-Yr Extended Warranty for PX2-5704 Gold EA 500.00$           0.0% 500.00$           N/A N/A
WARPX2-5704/2 2-Yr Extended Warranty for PX2-5704 Platinum EA 625.00$           0.0% 625.00$           N/A N/A
WARPX2-5719/1 1-Yr Extended Warranty for PX2-5719 Gold EA 440.00$           0.0% 440.00$           N/A N/A
WARPX2-5719/2 2-Yr Extended Warranty for PX2-5719 Platinum EA 550.00$           0.0% 550.00$           N/A N/A
WARPX2-5720/1 1-Yr Extended Warranty for PX2-5720 Gold EA 415.00$           0.0% 415.00$           N/A N/A
WARPX2-5720/2 2-Yr Extended Warranty for PX2-5720 Platinum EA 519.00$           0.0% 519.00$           N/A N/A
WARPX2-5723/1 1-Yr Extended Warranty for PX2-5723 Gold EA 480.00$           0.0% 480.00$           N/A N/A
WARPX2-5723/2 2-Yr Extended Warranty for PX2-5723 Platinum EA 600.00$           0.0% 600.00$           N/A N/A
WARPX2-5725/1 1-Yr Extended Warranty for PX2-5725 Gold EA 420.00$           0.0% 420.00$           N/A N/A
WARPX2-5725/2 2-Yr Extended Warranty for PX2-5725 Platinum EA 525.00$           0.0% 525.00$           N/A N/A
WARPX2-5742/1 1-Yr Extended Warranty for PX2-5742 Gold EA 480.00$           0.0% 480.00$           N/A N/A
WARPX2-5742/2 2-Yr Extended Warranty for PX2-5742 Platinum EA 600.00$           0.0% 600.00$           N/A N/A
WARPX2-5746/1 1-Yr Extended Warranty for PX2-5746 Gold EA 280.00$           0.0% 280.00$           N/A N/A
WARPX2-5746/2 2-Yr Extended Warranty for PX2-5746 Platinum EA 350.00$           0.0% 350.00$           N/A N/A
WARPX2-5749/1 1-Yr Extended Warranty for PX2-5749 Gold EA 580.00$           0.0% 580.00$           N/A N/A
WARPX2-5749/2 2-Yr Extended Warranty for PX2-5749 Platinum EA 725.00$           0.0% 725.00$           N/A N/A
WARPX2-5755/1 1-Yr Extended Warranty for PX2-5755 Gold EA 560.00$           0.0% 560.00$           N/A N/A
WARPX2-5755/2 2-Yr Extended Warranty for PX2-5755 Platinum EA 700.00$           0.0% 700.00$           N/A N/A
WARPX2-5765/1 1-Yr Extended Warranty for PX2-5765 Gold EA 680.00$           0.0% 680.00$           N/A N/A
WARPX2-5765/2 2-Yr Extended Warranty for PX2-5765 Platinum EA 850.00$           0.0% 850.00$           N/A N/A
WARPX2-5785/1 1-Yr Extended Warranty for PX2-5785 Gold EA 760.00$           0.0% 760.00$           N/A N/A
WARPX2-5785/2 2-Yr Extended Warranty for PX2-5785 Platinum EA 950.00$           0.0% 950.00$           N/A N/A
WARPX2-5905/1 1-Yr Extended Warranty for PX2-5905 Gold EA 600.00$           0.0% 600.00$           N/A N/A
WARPX2-5905/2 2-Yr Extended Warranty for PX2-5905 Platinum EA 750.00$           0.0% 750.00$           N/A N/A
WARPX2-5916/1 1-Yr Extended Warranty for PX2-5916 Gold EA 660.00$           0.0% 660.00$           N/A N/A
WARPX2-5916/2 2-Yr Extended Warranty for PX2-5916 Platinum EA 825.00$           0.0% 825.00$           N/A N/A
WARPX2-5938/1 1-Yr Extended Warranty for PX2-5938 Gold EA 350.00$           0.0% 350.00$           N/A N/A
WARPX2-5938/2 2-Yr Extended Warranty for PX2-5938 Platinum EA 437.00$           0.0% 437.00$           N/A N/A
WARPX2-5939/1 1-Yr Extended Warranty for PX2-5939 Gold EA 300.00$           0.0% 300.00$           N/A N/A
WARPX2-5939/2 2-Yr Extended Warranty for PX2-5939 Platinum EA 375.00$           0.0% 375.00$           N/A N/A
WARPX2-5940/1 1-Yr Extended Warranty for PX2-5940 Gold EA 310.00$           0.0% 310.00$           N/A N/A
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WARPX2-5940/2 2-Yr Extended Warranty for PX2-5940 Platinum EA 387.00$           0.0% 387.00$           N/A N/A
WARPX2-5941/1 1-Yr Extended Warranty for PX2-5941 Gold EA 780.00$           0.0% 780.00$           N/A N/A
WARPX2-5941/2 2-Yr Extended Warranty for PX2-5941 Platinum EA 975.00$           0.0% 975.00$           N/A N/A
WARPX2-5965/1 1-Yr Extended Warranty for PX2-5965 Gold EA 490.00$           0.0% 490.00$           N/A N/A
WARPX2-5965/2 2-Yr Extended Warranty for PX2-5965 Platinum EA 612.00$           0.0% 612.00$           N/A N/A
WARPX2-5969/1 1-Yr Extended Warranty for PX2-5969 Gold EA 660.00$           0.0% 660.00$           N/A N/A
WARPX2-5969/2 2-Yr Extended Warranty for PX2-5969 Platinum EA 825.00$           0.0% 825.00$           N/A N/A
WARPX2-5980/1 1-Yr Extended Warranty for PX2-5980 Gold EA 410.00$           0.0% 410.00$           N/A N/A
WARPX2-5980/2 2-Yr Extended Warranty for PX2-5980 Platinum EA 512.00$           0.0% 512.00$           N/A N/A
WARPX2-5984/1 1-Yr Extended Warranty for PX2-5984 Gold EA 540.00$           0.0% 540.00$           N/A N/A
WARPX2-5984/2 2-Yr Extended Warranty for PX2-5984 Platinum EA 675.00$           0.0% 675.00$           N/A N/A
WARPX2-5992/1 1-Yr Extended Warranty for PX2-5992 Gold EA 440.00$           0.0% 440.00$           N/A N/A
WARPX2-5992/2 2-Yr Extended Warranty for PX2-5992 Platinum EA 550.00$           0.0% 550.00$           N/A N/A
WARPX-3211/1 1-Yr Extended Warranty for PX2-3211 Gold EA 120.00$           0.0% 120.00$           N/A N/A
WARPX-3211/2 2-Yr Extended Warranty for PX2-3211 Platinum EA 150.00$           0.0% 150.00$           N/A N/A
WARPX-3220/1 1-Yr Extended Warranty for PX-3220 and PX2-3220 Gold EA 130.00$           0.0% 130.00$           N/A N/A
WARPX-3220/2 2-Yr Extended Warranty for PX-3220 and PX2-3220 Platinum EA 162.00$           0.0% 162.00$           N/A N/A
WARPX-3270/1 1-Yr Extended Warranty for PX-3270 and PX2-3270 Gold EA 160.00$           0.0% 160.00$           N/A N/A
WARPX-3270/2 2-Yr Extended Warranty for PX-3270 and PX2-3270 Platinum EA 200.00$           0.0% 200.00$           N/A N/A
WARPX-3370/1 1-Yr Extended Warranty for PX2-3370 Gold EA 180.00$           0.0% 180.00$           N/A N/A
WARPX-3370/2 2-Yr Extended Warranty for PX-3370 Platinum EA 225.00$           0.0% 225.00$           N/A N/A
WARPX3-4036/1 1-Yr Extended Warranty for PX3-4036 Gold EA 340.00$           0.0% 340.00$           N/A N/A
WARPX3-4036/2 2-Yr Extended Warranty for PX3-4036 Platinum EA 425.00$           0.0% 425.00$           N/A N/A
WARPX-3411/1 1-Yr Extended Warranty for PX2-3411 Gold EA 130.00$           0.0% 130.00$           N/A N/A
WARPX-3411/2 2-Yr Extended Warranty for PX2-3411 Platinum EA 162.00$           0.0% 162.00$           N/A N/A
WARPX3-4164/1 1-Yr Extended Warranty for PX3-4164 Gold EA 360.00$           0.0% 360.00$           N/A N/A
WARPX3-4164/2 2-Yr Extended Warranty for PX3-4164 Platinum EA 450.00$           0.0% 450.00$           N/A N/A
WARPX-3420/1 1-Yr Extended Warranty for PX-3420 and PX2-3420 Gold EA 160.00$           0.0% 160.00$           N/A N/A
WARPX-3420/2 2-Yr Extended Warranty for PX-3420 and PX2-3420 Platinum EA 200.00$           0.0% 200.00$           N/A N/A
WARPX-3423/1 1-Yr Extended Warranty for PX2-3423 Gold EA 240.00$           0.0% 240.00$           N/A N/A
WARPX-3423/2 2-Yr Extended Warranty for PX2-3423 Platinum EA 300.00$           0.0% 300.00$           N/A N/A
WARPX3-4700/1 1-Yr Extended Warranty for PX3-4700 Gold EA 660.00$           0.0% 660.00$           N/A N/A
WARPX3-4700/2 2-Yr Extended Warranty for PX3-4700 Platinum EA 824.00$           0.0% 824.00$           N/A N/A
WARPX3-5147/1 1-Yr Extended Warranty for PX3-5147 Gold EA 140.00$           0.0% 140.00$           N/A N/A
WARPX3-5147/2 2-Yr Extended Warranty for PX3-5147 Platinum EA 175.00$           0.0% 175.00$           N/A N/A
WARPX3-5176/1 1-Yr Extended Warranty for PX3-5176 Gold EA 140.00$           0.0% 140.00$           N/A N/A
WARPX3-5176/2 2-Yr Extended Warranty for PX3-5176 Platinum EA 175.00$           0.0% 175.00$           N/A N/A
WARPX3-5180/1 1-Yr Extended Warranty for PX3-5180 Gold EA 140.00$           0.0% 140.00$           N/A N/A
WARPX3-5180/2 2-Yr Extended Warranty for PX3-5180 Platinum EA 175.00$           0.0% 175.00$           N/A N/A
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WARPX3-5405/1 1-Yr Extended Warranty for PX3-5405 Gold EA 250.00$           0.0% 250.00$           N/A N/A
WARPX3-5405/2 2-Yr Extended Warranty for PX3-5405 Platinum EA 312.00$           0.0% 312.00$           N/A N/A
WARPX3-5407/1 1-Yr Extended Warranty for PX3-5407 Gold EA 230.00$           0.0% 230.00$           N/A N/A
WARPX3-5407/2 2-Yr Extended Warranty for PX3-5407 Platinum EA 287.00$           0.0% 287.00$           N/A N/A
WARPX3-5430/1 1-Yr Extended Warranty for PX3-5430 Gold EA 220.00$           0.0% 220.00$           N/A N/A
WARPX3-5430/2 2-Yr Extended Warranty for PX3-5430 Platinum EA 275.00$           0.0% 275.00$           N/A N/A
WARPX3-5545/1 1-Yr Extended Warranty for PX3-5545 Gold EA 480.00$           0.0% 480.00$           N/A N/A
WARPX3-5545/2 2-Yr Extended Warranty for PX3-5545 Platinum EA 600.00$           0.0% 600.00$           N/A N/A
WARPX3-5664/1 1-Yr Extended Warranty for PX3-5664 Gold EA 420.00$           0.0% 420.00$           N/A N/A
WARPX3-5664/2 2-Yr Extended Warranty for PX3-5664 Platinum EA 525.00$           0.0% 525.00$           N/A N/A
WARPX3-5665/1 1-Yr Extended Warranty for PX3-5665 Gold EA 420.00$           0.0% 420.00$           N/A N/A
WARPX3-5665/2 2-Yr Extended Warranty for PX3-5665 Platinum EA 525.00$           0.0% 525.00$           N/A N/A
WARPX3-5666/1 1-Yr Extended Warranty for PX3-5666 Gold EA 420.00$           0.0% 420.00$           N/A N/A
WARPX3-5666/2 2-Yr Extended Warranty for PX3-5666 Platinum EA 525.00$           0.0% 525.00$           N/A N/A
WARPX3TS-1147/1 1-Yr Extended Warranty for PX3TS-1147 Gold EA 339.00$           0.0% 339.00$           N/A N/A
WARPX3TS-1147/2 2-Yr Extended Warranty for PX3TS-1147 Platinum EA 425.00$           0.0% 425.00$           N/A N/A
WARPX3TS-1876/1 1-Yr Extended Warranty for PX3TS-1876 Gold EA 339.00$           0.0% 339.00$           N/A N/A
WARPX3TS-1876/2 2-Yr Extended Warranty for PX3TS-1876 Platinum EA 425.00$           0.0% 425.00$           N/A N/A
WARPX3TS-5184/1 1-Yr Extended Warranty for PX3TS-5184 Gold EA 380.00$           0.0% 380.00$           N/A N/A
WARPX3TS-5184/2 2-Yr Extended Warranty for PX3TS-5184 Platinum EA 475.00$           0.0% 475.00$           N/A N/A
WARPX-4080/1 1-Yr Extended Warranty for PX-4080 Gold EA 120.00$           0.0% 120.00$           N/A N/A
WARPX-4080/2 2-Yr Extended Warranty for PX-4080 Platinum EA 150.00$           0.0% 150.00$           N/A N/A
WARPX-4100/1 1-Yr Extended Warranty for PX-4100 Gold EA 320.00$           0.0% 320.00$           N/A N/A
WARPX-4100/2 2-Yr Extended Warranty for PX-4100 Platinum EA 400.00$           0.0% 400.00$           N/A N/A
WARPX-4102/1 1-Yr Extended Warranty for PX-4102 Gold EA 340.00$           0.0% 340.00$           N/A N/A
WARPX-4102/2 2-Yr Extended Warranty for PX-4102 Platinum EA 425.00$           0.0% 425.00$           N/A N/A
WARPX-4120/1 1-Yr Extended Warranty for PX-4120 Gold EA 300.00$           0.0% 300.00$           N/A N/A
WARPX-4120/2 2-Yr Extended Warranty for PX-4120 Platinum EA 375.00$           0.0% 375.00$           N/A N/A
WARPX-4198/1 1-Yr Extended Warranty for PX-4198 and PX2-4198 Gold EA 190.00$           0.0% 190.00$           N/A N/A
WARPX-4198/2 2-Yr Extended Warranty for PX-4198 and PX2-4198 Platinum EA 237.00$           0.0% 237.00$           N/A N/A
WARPX-4301/1 1-Yr Extended Warranty for PX-4301 Gold EA 360.00$           0.0% 360.00$           N/A N/A
WARPX-4301/2 2-Yr Extended Warranty for PX-4301 Platinum EA 450.00$           0.0% 450.00$           N/A N/A
WARPX-4307/1 1-Yr Extended Warranty for PX-4307 Gold EA 330.00$           0.0% 330.00$           N/A N/A
WARPX-4307/2 2-Yr Extended Warranty for PX-4307 Platinum EA 412.00$           0.0% 412.00$           N/A N/A
WARPX-4316/1 1-Yr Extended Warranty for PX-4316 Gold EA 340.00$           0.0% 340.00$           N/A N/A
WARPX-4316/2 2-Yr Extended Warranty for PX-4316 Platinum EA 425.00$           0.0% 425.00$           N/A N/A
WARPX-4322/1 1-Yr Extended Warranty for PX-4322 Gold EA 340.00$           0.0% 340.00$           N/A N/A
WARPX-4322/2 2-Yr Extended Warranty for PX-4322 Platinum EA 425.00$           0.0% 425.00$           N/A N/A
WARPX-4384/1 1-Yr Extended Warranty for PX-4384 Gold EA 250.00$           0.0% 250.00$           N/A N/A
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WARPX-4384/2 2-Yr Extended Warranty for PX-4384 Platinum EA 312.00$           0.0% 312.00$           N/A N/A
WARPX-4496/1 1-Yr Extended Warranty for PX-4496 and PX2-4496 Gold EA 280.00$           0.0% 280.00$           N/A N/A
WARPX-4496/2 2-Yr Extended Warranty for PX-4496 and PX2-4496 Platinum EA 350.00$           0.0% 350.00$           N/A N/A
WARPX-4522/1 1-Yr Extended Warranty for PX-4522 Gold EA 360.00$           0.0% 360.00$           N/A N/A
WARPX-4522/2 2-Yr Extended Warranty for PX-4522 Platinum EA 450.00$           0.0% 450.00$           N/A N/A
WARPX-4523/1 1-Yr Extended Warranty for PX-4523 Gold EA 340.00$           0.0% 340.00$           N/A N/A
WARPX-4523/2 2-Yr Extended Warranty for PX-4523 Platinum EA 425.00$           0.0% 425.00$           N/A N/A
WARPX-4524/1 1-Yr Extended Warranty for PX-4524 Gold EA 360.00$           0.0% 360.00$           N/A N/A
WARPX-4524/2 2-Yr Extended Warranty for PX-4524 Platinum EA 450.00$           0.0% 450.00$           N/A N/A
WARPX-4525/1 1-Yr Extended Warranty for PX-4525 Gold EA 360.00$           0.0% 360.00$           N/A N/A
WARPX-4525/2 2-Yr Extended Warranty for PX-4525 Platinum EA 450.00$           0.0% 450.00$           N/A N/A
WARPX-4532/1 1-Yr Extended Warranty for PX-4532 Gold EA 375.00$           0.0% 375.00$           N/A N/A
WARPX-4532/2 2-Yr Extended Warranty for PX-4532 Platinum EA 469.00$           0.0% 469.00$           N/A N/A
WARPX-4534/1 1-Yr Extended Warranty for PX-4534 Gold EA 375.00$           0.0% 375.00$           N/A N/A
WARPX-4534/2 2-Yr Extended Warranty for PX-4534 Platinum EA 469.00$           0.0% 469.00$           N/A N/A
WARPX-4535/1 1-Yr Extended Warranty for PX-4535 and PX2-4535 Gold EA 375.00$           0.0% 375.00$           N/A N/A
WARPX-4535/2 2-Yr Extended Warranty for PX-4535 and PX2-4535 Platinum EA 469.00$           0.0% 469.00$           N/A N/A
WARPX-4551/1 1-Yr Extended Warranty for PX2-4551 Gold EA 420.00$           0.0% 420.00$           N/A N/A
WARPX-4551/2 2-Yr Extended Warranty for PX2-4551 Platinum EA 525.00$           0.0% 525.00$           N/A N/A
WARPX-4630/1 1-Yr Extended Warranty for PX-4630 Gold EA 400.00$           0.0% 400.00$           N/A N/A
WARPX-4630/2 2-Yr Extended Warranty for PX-4630 Platinum EA 500.00$           0.0% 500.00$           N/A N/A
WARPX-4633/1 1-Yr Extended Warranty for PX-4633 Gold EA 400.00$           0.0% 400.00$           N/A N/A
WARPX-4633/2 2-Yr Extended Warranty for PX-4633 Platinum EA 500.00$           0.0% 500.00$           N/A N/A
WARPX-5119/1 1-Yr Extended Warranty for PX-5119 Gold EA 240.00$           0.0% 240.00$           N/A N/A
WARPX-5119/2 2-Yr Extended Warranty for PX-5119 Platinum EA 300.00$           0.0% 300.00$           N/A N/A
WARPX-5192/1 1-Yr Extended Warranty for PX-5192 Gold EA 135.00$           0.0% 135.00$           N/A N/A
WARPX-5192/2 2-Yr Extended Warranty for PX-5192 Platinum EA 169.00$           0.0% 169.00$           N/A N/A
WARPX-5273/1 1-Yr Extended Warranty for PX2-5273 Gold EA 270.00$           0.0% 270.00$           N/A N/A
WARPX-5273/2 2-Yr Extended Warranty for PX2-5273 Platinum EA 337.00$           0.0% 337.00$           N/A N/A
WARPX-5301/1 1-Yr Extended Warranty for PX-5301 Gold EA 380.00$           0.0% 380.00$           N/A N/A
WARPX-5301/2 2-Yr Extended Warranty for PX-5301 Platinum EA 475.00$           0.0% 475.00$           N/A N/A
WARPX-5384/1 1-Yr Extended Warranty for PX-5384 Gold EA 260.00$           0.0% 260.00$           N/A N/A
WARPX-5384/2 2-Yr Extended Warranty for PX-5384 Platinum EA 325.00$           0.0% 325.00$           N/A N/A
WARPX-5475/1 1-Yr Extended Warranty for PX2-5475 Gold EA 310.00$           0.0% 310.00$           N/A N/A
WARPX-5475/2 2-Yr Extended Warranty for PX2-5475 Platinum EA 387.00$           0.0% 387.00$           N/A N/A
WARPX-5496/1 1-Yr Extended Warranty for PX-5496 Gold EA 280.00$           0.0% 280.00$           N/A N/A
WARPX-5496/2 2-Yr Extended Warranty for PX-5496 Platinum EA 350.00$           0.0% 350.00$           N/A N/A
WARPX-5508/1 1-Yr Extended Warranty for PX-5508 and PX2-5508 Gold EA 315.00$           0.0% 315.00$           N/A N/A
WARPX-5508/2 2-Yr Extended Warranty for PX-5508 and PX2-5508 Platinum EA 394.00$           0.0% 394.00$           N/A N/A
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WARPX-5510/1 1-Yr Extended Warranty for PX-5510 Gold EA 310.00$           0.0% 310.00$           N/A N/A
WARPX-5510/2 2-Yr Extended Warranty for PX-5510 Platinum EA 387.00$           0.0% 387.00$           N/A N/A
WARPX-5520/1 1-Yr Extended Warranty for PX2-5520 Gold EA 380.00$           0.0% 380.00$           N/A N/A
WARPX-5520/2 2-Yr Extended Warranty for PX2-5520 Platinum EA 475.00$           0.0% 475.00$           N/A N/A
WARPX-5523/1 1-Yr Extended Warranty for PX2-5523 Gold EA 380.00$           0.0% 380.00$           N/A N/A
WARPX-5523/2 2-Yr Extended Warranty for PX2-5523 Platinum EA 475.00$           0.0% 475.00$           N/A N/A
WARPX-5532/1 1-Yr Extended Warranty for PX-5532 Gold EA 395.00$           0.0% 395.00$           N/A N/A
WARPX-5532/2 2-Yr Extended Warranty for PX-5532 Platinum EA 494.00$           0.0% 494.00$           N/A N/A
WARPX-5534/1 1-Yr Extended Warranty for PX-5534 Gold EA 395.00$           0.0% 395.00$           N/A N/A
WARPX-5534/2 2-Yr Extended Warranty for PX-5534 Platinum EA 494.00$           0.0% 494.00$           N/A N/A
WARPX-5550/1 1-Yr Extended Warranty for PX-5550 Gold EA 420.00$           0.0% 420.00$           N/A N/A
WARPX-5550/2 2-Yr Extended Warranty for PX-5550 Platinum EA 525.00$           0.0% 525.00$           N/A N/A
WARPX-5551/1 1-Yr Extended Warranty for PX-5551 Gold EA 480.00$           0.0% 480.00$           N/A N/A
WARPX-5551/2 2-Yr Extended Warranty for PX-5551 Platinum EA 600.00$           0.0% 600.00$           N/A N/A
WARPX-5616/1 1-Yr Extended Warranty for PX-5616 Gold EA 360.00$           0.0% 360.00$           N/A N/A
WARPX-5616/2 2-Yr Extended Warranty for PX-5616 Platinum EA 450.00$           0.0% 450.00$           N/A N/A
WARPX-5630/1 1-Yr Extended Warranty for PX-5630 Gold EA 420.00$           0.0% 420.00$           N/A N/A
WARPX-5630/2 2-Yr Extended Warranty for PX-5630 Platinum EA 525.00$           0.0% 525.00$           N/A N/A
WARPX-5633/1 1-Yr Extended Warranty for PX-5633 and PX2-5633 Gold EA 420.00$           0.0% 420.00$           N/A N/A
WARPX-5633/2 2-Yr Extended Warranty for PX-5633 and PX2-5633 Platinum EA 525.00$           0.0% 525.00$           N/A N/A
WARPX-5652/1 1-Yr Extended Warranty for PX-5652 Gold EA 400.00$           0.0% 400.00$           N/A N/A
WARPX-5652/2 2-Yr Extended Warranty for PX-5652 Platinum EA 500.00$           0.0% 500.00$           N/A N/A
WARPX-5802/1 1-Yr Extended Warranty for PX2-5802 Gold EA 280.00$           0.0% 280.00$           N/A N/A
WARPX-5802/2 2-Yr Extended Warranty for PX2-5802 Platinum EA 350.00$           0.0% 350.00$           N/A N/A
WARPX-5810/1 1-Yr Extended Warranty for PX2-5810 Gold EA 230.00$           0.0% 230.00$           N/A N/A
WARPX-5810/2 2-Yr Extended Warranty for PX2-5810 Platinum EA 287.00$           0.0% 287.00$           N/A N/A
WARPX-5812/1 1-Yr Extended Warranty for PX-5812 Gold EA 140.00$           0.0% 140.00$           N/A N/A
WARPX-5812/2 2-Yr Extended Warranty for PX-5812 Platinum EA 175.00$           0.0% 175.00$           N/A N/A
WARPX-5902/1 1-Yr Extended Warranty for PX-5902, PX2-5902 and PX3-5902 

Gold EA 360.00$           0.0% 360.00$           N/A N/A

WARPX-5902/2 2-Yr Extended Warranty for PX-5902, PX2-5902 and PX3-5902 
Platinum EA 450.00$           0.0% 450.00$           N/A N/A

WARPX-5924/1 1-Yr Extended Warranty for PX-5924 Gold EA 290.00$           0.0% 290.00$           N/A N/A
WARPX-5924/2 2-Yr Extended Warranty for PX-5924 Platinum EA 362.00$           0.0% 362.00$           N/A N/A
WARPXE-1145/1 1-Yr Extended Warranty for PXE-1145 Gold EA 80.00$             0.0% 80.00$             N/A N/A
WARPXE-1145/2 2-Yr Extended Warranty for PXE-1145 Platinum EA 100.00$           0.0% 100.00$           N/A N/A
WARPXE-1147/1 1-Yr Extended Warranty for PXE-1147 Gold EA 90.00$             0.0% 90.00$             N/A N/A
WARPXE-1147/2 2-Yr Extended Warranty for PXE-1147 Platinum EA 112.00$           0.0% 112.00$           N/A N/A
WARPXE-1180/1 1-Yr Extended Warranty for PXE-1180 Gold EA 85.00$             0.0% 85.00$             N/A N/A
WARPXE-1180/2 2-Yr Extended Warranty for PXE-1180 Platinum EA 106.00$           0.0% 106.00$           N/A N/A
WARPXE-1473/1 1-Yr Extended Warranty for PXE-1473 Gold EA 95.00$             0.0% 95.00$             N/A N/A
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WARPXE-1473/2 2-Yr Extended Warranty for PXE-1473 Platinum EA 119.00$           0.0% 119.00$           N/A N/A
WARPXE-1475/1 1-Yr Extended Warranty for PXE-1475 Gold EA 95.00$             0.0% 95.00$             N/A N/A
WARPXE-1475/2 2-Yr Extended Warranty for PXE-1475 Platinum EA 119.00$           0.0% 119.00$           N/A N/A
WARPXE-1771/1 1-Yr Extended Warranty for PXE-1771 Gold EA 150.00$           0.0% 150.00$           N/A N/A
WARPXE-1771/2 2-Yr Extended Warranty for PXE-1771 Platinum EA 187.00$           0.0% 187.00$           N/A N/A
WARPXE-1772/1 1-Yr Extended Warranty for PXE-1772 Gold EA 255.00$           0.0% 255.00$           N/A N/A
WARPXE-1772/2 2-Yr Extended Warranty for PXE-1772 Platinum EA 319.00$           0.0% 319.00$           N/A N/A
WARPXE-1862/1 1-Yr Extended Warranty for PXE-1862 Gold EA 135.00$           0.0% 135.00$           N/A N/A
WARPXE-1862/2 2-Yr Extended Warranty for PXE-1862 Platinum EA 169.00$           0.0% 169.00$           N/A N/A
WARPXE-1955/1 1-Yr Extended Warranty for PXE-1955 Gold EA 205.00$           0.0% 205.00$           N/A N/A
WARPXE-1955/2 2-Yr Extended Warranty for PXE-1955 Platinum EA 256.00$           0.0% 256.00$           N/A N/A
WART17LED/24A-1 1-Yr Extended Warranty for T1700-LED Gold EA 279.00$           0.0% 279.00$           N/A N/A
WART17LED/24A-2 2-Yr Extended Warranty for T1700-LED Platinum EA 349.00$           0.0% 349.00$           N/A N/A
WART19LED/24A-1 1-Yr Extended Warranty for T1900-LED Gold EA 379.00$           0.0% 379.00$           N/A N/A
WART19LED/24A-2 2-Yr Extended Warranty for T1900-LED Platinum EA 475.00$           0.0% 475.00$           N/A N/A
WARTMCAT17216/24A-1 1-Yr Extended Warranty for TMCAT17216 Gold EA 439.00$           0.0% 439.00$           N/A N/A
WARTMCAT17216/24A-2 2-Yr Extended Warranty for TMCAT17216 Platinum EA 549.00$           0.0% 549.00$           N/A N/A
WARTMCAT1728/24A-1 1-Yr Extended Warranty for TMCAT1728 Gold EA 379.00$           0.0% 379.00$           N/A N/A
WARTMCAT1728/24A-2 2-Yr Extended Warranty for TMCAT1728 Platinum EA 479.00$           0.0% 479.00$           N/A N/A
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4805-XLS-16B
Sentry -48VDC Remote Power Manager, (16) 10A switched outputs w/ Load-
Sense, 10A GMT fuses included (other values available), dual 100A input 
blocks, supports two temperature/humidity probes, STI black paint

EA B  $       2,650.00 0.0%  $     2,650.00 N/A N/A

4805-XMS-16B
Sentry -48VDC Remote Power Manager, Expansion Unit, (16) 10A switched 
outputs w/ Load-Sense, 10A GMT fuses included (other values available), dual 
100A input blocks, STI Black paint

EA B  $       2,450.00 0.0%  $     2,450.00 N/A N/A

48DCWB-04-2X100-DONB

Sentry -48 VDC Remote Power Manager, four (4) switched outputs @ 70A 
(fused up-to 75A max) w/ Load-Sense, dual 100A input blocks, (4) TPC fuses 
supplied at no charge but must be specified at time of order, two (2) 
temperature/humidity sensor support, STI

EA B  $       3,200.00 0.00%  $     3,200.00 N/A N/A

48DCWB-04-4X070-DONB

Sentry -48 VDC Remote Power Manager, 2.5U, (4) Switched Outputs @ 70A 
(Fused up-to 75A max) w/ Load-Sense, (4) 70A Inputs, (4) TPC fuses supplied 
at no charge but must be specified at time of order, (2) Temperature/Humidity 
Sensor Capable, NEBS certified

EA B  $       3,700.00 0.00%  $     3,700.00 N/A N/A

48DCWB-08-2X100-B0NB

Sentry -48 VDC Remote Power Manager, eight (8) switched outputs @ 20A 
(fused up-to 25A max) w/ Load-Sense, dual 100A input blocks, (8) TPC fuses 
supplied at no charge but must be specified at time of order, two (2) 
temperature/humidity sensor support, ST

EA B  $       3,349.00 0.00%  $     3,349.00 N/A N/A

48DCWB-10-2X300-E0

Sentry -48 VDC Remote Power Manager, 3U, (10) Switched Outputs Rated Up 
To 125A (10 Fuses/Breakers Not Included) w/ Outlet Current Monitoring, Two 
(2) 300A -48V Inputs, (2) Temperature/Humidity Sensor Capable (Fuse/Circuit 
Breakers and Holders Ordered Se

EA B  $       8,500.00 0.0%  $     8,500.00 N/A N/A

48DCWB-12-2X100-A1NB

Sentry -48 VDC Remote Power Manager, (8) switched Low Amp outputs @ 
10A Max, (4) Switched High Amp outputs @ 70A Max, w/ Load-Sense, dual 
100A input blocks, two (2) temperature/humidity sensor support, STI Black 
Paint, NEBS certified, (4) TPC fuses suppl

EA B  $       3,400.00 0.00%  $     3,400.00 N/A N/A

48DCXB-04-2X100-DONB

Sentry -48 VDC Remote Power Manager (Expansion Unit), four (4) switched 
outputs @ 70A (fused up-to 75A max) w/ Load-Sense, (2) 100A input blocks, 
(4) TPC fuses supplied at no charge but must be specified at time of order, two 
(2) temperature/humidity sen

EA B  $       3,000.00 0.00%  $     3,000.00 N/A N/A

48DCXB-04-4X070-DONB

Sentry -48 VDC Remote Power Manager (Expansion Unit), 2.5U, (4) Switched 
Outputs @ 70A (Fused up-to 75A max) w/ Load-Sense, (4) 70A Inputs, (4) 
TPC fuses supplied at no charge but must be specified at time of order, NEBS 
certified

EA B  $       3,500.00 0.00%  $     3,500.00 N/A N/A

48DCXB-08-2X100-B0NB
Sentry -48 VDC Expansion Unit, eight (8) switched outputs @ 20A (fused up-
to 25A max) w/ Load-Sense, dual 100A input blocks, (8) TPC fuses supplied at 
no charge but must be specified at time of order, STI Black Paint, NEBS 

EA B  $       3,000.00 0.00%  $     3,000.00 N/A N/A

48DCXB-10-2X300-E0
Sentry -48 VDC Remote Power Manager (Expansion Unit), 3U, (10) Switched 
Outputs Rated Up To 125A (10 Fuses/Breakers Not Included) w/ Outlet 
Current Monitoring, Two (2) 300A -48V Inputs

EA B  $       8,350.00 0.0%  $     8,350.00 N/A N/A

48DCXB-12-2X100-A1NB

Sentry -48 VDC Expansion Unit, (8) switched Low Amp outputs @ 10A Max, 
(4) Switched High Amp outputs @ 70A Max, w/ Load-Sense, dual 100A input 
blocks, STI Black Paint, NEBS certified, (4) TPC fuses supplied at no charge 
but must be specified at time of o

EA B  $       3,200.00 0.0%  $     3,200.00 N/A N/A
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ADP-0006 F20 RevA serial Pass-Thru adapter for use with PT40/PT45/PT49, DB25-
Female to RJ12 EA B  $              9.95 0.00%  $            9.95 N/A N/A

ADP-0007 M21 RevA serial Pass-Thru adapter for use with PT40/PT45/PT49, DB25-Male 
to RJ12 EA B  $              9.95 0.00%  $            9.95 N/A N/A

ADP-0009 F29 Rev A, RJ12-DB9F Data Adapter EA B  $              9.95 0.00%  $            9.95 N/A N/A

ADP-0017 M29 Rev A serial pass-thru adapter for use with PT40/PT45/PT49, DB9-Male 
to RJ12 EA B  $              9.95 0.00%  $            9.95 N/A N/A

ADP-0019 DB9-Female to RJ45 serial data adapter EA B  $              9.95 0.00%  $            9.95 N/A N/A

ADP-0021 F29 RevA+CD, RJ12 to DB9-F29 RevA+CD, RJ12 to DB9-Female-DCE for 
connection to standard DB9-Male-DTE serial ports EA B  $              5.95 0.00%  $            5.95 N/A N/A

ADP-0027 DB25M-to-RJ45 External Modem Adapter for Smart & Switched CDU EA B  $              9.95 0.00%  $            9.95 N/A N/A
APP001-0 SPM-APP 1 year extended warranty EA B  $          487.50 0.00%  $        487.50 N/A N/A
APPR01-0 SPM-APPR 1 year extended warranty EA B  $       1,011.75 0.0%  $     1,011.75 N/A N/A

C-10H1-C20M Metered CDU, 1U, 10 x NEMA 5-20R Outlets, LED Amp Meter, 120V, 20A, 
C20 Inlet (Input power cord ordered separately), STI Black EA B  $          225.00 0.0%  $        225.00 N/A N/A

C-10H1-L30M Metered CDU, 1U, 10 x NEMA 5-20R Outlets, LED amp meter, 120V 30A 
input w/ NEMA L5-30P connector & cord, 10ft (3m), STI Black Paint EA B  $          275.00 0.0%  $        275.00 N/A N/A

C-12H2-C20M Metered CDU, Horizontal Mount, 1U, 12 x IEC C13 Outlets, LED amp meter, 
208V 20A w/ C20 Inlet, STI Black (Input power cord ordered separately) EA B  $          235.00 0.0%  $        235.00 N/A N/A

C-12H2-L30M Metered CDU, 1U, 12 IEC C13 Outlets, LED amp meter, 208V 30A input w 
L6-30P connector & cord, 10ft (3m) EA B  $          291.00 0.0%  $        291.00 N/A N/A

C-12HD2C452A3 Metered CDU, 2U, 12 x IEC C19 Outlets, 2 x LED amp meters, (2) 208V 30A 
inputs w/ 2 x L6-30P connectors, 10ft (3m) cords , Circuit Breakers EA B  $       1,050.00 0.0%  $     1,050.00 N/A N/A

C-12HDDD452A3
Metered CDU, 2U, 12 x IEC C19 Outlets, 3 LED Amp Meters Per Input Feed, 
3-Phase 208V 20A Delta w/ 2 x NEMA L15-20P Connectors, 10ft (3m) Cords, 
Circuit Breakers

EA B  $       1,293.00 0.0%  $     1,293.00 N/A N/A

C-12HDDE452A3
Metered CDU, 2U, 12 x IEC C19 Outlets, 3 LED Amp Meters Per Input Feed, 
3-Phase 208V 30A Delta w/ 2 x NEMA L15-30P Connectors, 10ft (3m) Cords, 
Circuit Breakers

EA B  $       1,293.00 0.0%  $     1,293.00 N/A N/A

C-12HDYL452A3
Metered CDU, 2U, 12 x IEC C19 Outlets, 3 LED Amp Meters Per Input Feed, 
3-Phase 208V 20A Wye w/ 2 x NEMA L21-20P Connectors, 10ft (3m) Cords, 
Circuit Breakers

EA B  $       1,293.00 0.0%  $     1,293.00 N/A N/A

C-12HDYM452A3
Metered CDU, 2U, 12 x IEC C19 Outlets, 3 LED Amp Meters Per Input Feed, 
3-Phase 208V 30A Wye w/ 2 x NEMA L21-30P Connectors, 10ft (3m) Cords, 
Circuit Breakers

EA B  $       1,293.00 0.0%  $     1,293.00 N/A N/A

C-12V1-C20M Metered CDU, 0U, 12 x NEMA 5-20R outlets, LED amp meter, 120V, 20A, 
input w/ C20 inlet, STI Black (Input power cord sold separately) EA B  $          275.00 0.0%  $        275.00 N/A N/A

C-12V1-L20M Metered CDU, 0U, 12 x NEMA 5-20R outlets, LED Amp Meter, 120V 20A 
Input w/ L5-20P Plug, 10ft (3m) Cord, STI Black EA B  $          300.00 0.0%  $        300.00 N/A N/A

C-12V1-L30M Metered CDU, 0U, 12 x NEMA 5-20R outlets, LED amp meter, 120V, 30A 
input w/ L5-30P connector & cord, 10ft (3m), STI Black EA B  $          300.00 0.0%  $        300.00 N/A N/A

C-12V2-C20M Metered CDU, 0U, 12 x IEC C13 outlets, LED Amp Meter, 208V, 20A Input 
w/ C20 Inlet, STI Black (Input power cord sold separately) EA B  $          335.00 0.0%  $        335.00 N/A N/A
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C-12V2-L30M Metered CDU, 0U, 12 x IEC C13 Outlets, LED Amp Meter, 208V, 30A with 
NEMA L6-30P Connector, 10 ft (3m) Cord, STI Black Paint EA B  $          370.00 0.0%  $        370.00 N/A N/A

C-16HF1-C20 Fail-Safe Transfer Switch, 2U, 16 x NEMA 5-20R outlets, 100-120V, 60Hz, 
Dual C20 inlet (power cords sold separately) EA B  $       1,130.00 0.0%  $     1,130.00 N/A N/A

C-16HF1-L30 Fail-Safe Transfer Switch, 2U, 16 x NEMA 5-20R outlets, 100-120V, 60Hz, 
NEMA L5-30P connector & cord, 10ft (3m) EA B  $       1,190.00 0.0%  $     1,190.00 N/A N/A

C-16HF2-C20 Fail-Safe Transfer Switch, 2U, 16 x IEC 60320 C13 outlets, 208-240V, 60Hz, 
Dual C20 inlet (power cords sold separately) EA B  $       1,130.00 0.0%  $     1,130.00 N/A N/A

C-16HF2-L30 Fail-Safe Transfer Switch, 2U, 16 x IEC 60320 C13 outlets, 208-240V, 60Hz, 
NEMA L6-30P connector & cord, 10ft (3m) EA B  $       1,190.00 0.0%  $     1,190.00 N/A N/A

C-24H2-L20 Metered CDU, 1U, 24 x IEC C13 Outlets, LED Amp Meter, 208V, 20A w/ L6-
20P connector & cord, 10ft (3m) EA B  $          485.00 0.0%  $        485.00 N/A N/A

C-24H2-L30 Metered CDU, 1U, 24 x IEC C13 Outlets, LED Amp Meter, 208V, 30A w/ L6-
30P connector & cord, 10ft (3m) EA B  $          485.00 0.0%  $        485.00 N/A N/A

C-24V1-C20M Metered CDU, 0U, 24 x NEMA 5-20R Outlets, LED amp meter, 120V 20A 
input w/ C20 Inlet (Input power cord ordered separately), STI Black EA B  $          345.00 0.0%  $        345.00 N/A N/A

C-24V1-L30M Metered CDU, 0U, 24 x NEMA 5-20R Outlets, LED amp meter, 120V 30A 
input w/ NEMA L5-30P connector & cord, 10ft (3m), Color: STI Black EA B  $          345.00 0.0%  $        345.00 N/A N/A

C-24VD1413A9
Metered CDU, 0U, 12 x IEC C13 & 12 x IEC C19 Outlets, 3 x LED amp 
meters, 208V 3-Phase Delta, 60A, Unterminated 10 ft (3 m) Cord, Bottom/Base 
Cord Entry, Circuit Breakers

EA B  $       1,130.00 0.0%  $     1,130.00 N/A N/A

C-24VDD313
Metered CDU, 0U, (24) IEC C13 Outlets, (3) LED amp meters, 208V 3-Phase 
Delta w/ L15-20P connector, 10ft (3m) cord bottom/base entry, with retractable 
fuses

EA B  $          595.00 0.0%  $        595.00 N/A N/A

C-24VDD413-001
Metered CDU, 0U, 24 x IEC C13 Outlets, 3 x LED amp meters, 208V 3-Phase 
Delta, 20A, NEMA L15-20P Plug, 10 ft (3 m) Cord, Bottom/Base Cord Entry, 
Circuit Breakers

EA B  $          775.00 0.0%  $        775.00 N/A N/A

C-24VDE313
Metered CDU, 0U, (24) IEC C13 Outlets, (3) LED amp meters, 208V 3-Phase 
Delta w/ L15-30P connector, 10ft (3m) cord bottom/base entry, with retractable 
fuses

EA B  $          595.00 0.0%  $        595.00 N/A N/A

C-24VDE413-001
Metered CDU, 0U, 24 x IEC C13 Outlets, 3 x LED amp meters, 208V 3-Phase 
Delta, 30A, NEMA L15-30P Plug, 10 ft (3 m) Cord, Bottom/Base Cord Entry, 
Circuit Breakers

EA B  $          775.00 0.0%  $        775.00 N/A N/A

C-24VD-L30M Metered CDU, 0U, 24 x IEC C13 Outlets, 3 x LED amp meter, 208V 3-Phase 
Delta w/ L15-30P connector & cord, 10ft (3m), with retractable fuses EA B  $          595.00 0.0%  $        595.00 N/A N/A

C-24VD-L30MA
Metered CDU, 0U, 18 x IEC C13 Outlets, 6 x IEC C19 Outlets, 3 x LED amp 
meters, 208V 3-Phase Delta input w/ NEMA L15-30P connector & cord, 10ft 
(3m)

EA B  $          650.00 0.0%  $        650.00 N/A N/A

C-24VDV413A9
Metered CDU, 0U, 12 x IEC C13 & 12 x IEC C19 Outlets, 3 x LED amp 
meters, 208V 3-Phase Delta, 50A, CS8365C Plug, 10 ft (3 m) Cord, 
Bottom/Base Cord Entry, Circuit Breakers

EA B  $       1,150.00 0.0%  $     1,150.00 N/A N/A

C-24VDX413A9
Metered CDU, 0U, 12 x IEC C13 & 12 x IEC C19 Outlets, 3 x LED amp 
meters, 208V 3-Phase Delta, 60A, IEC 60309 9hr 4 Pin Blue Plug, 10 ft (3 m) 
Cord, Bottom/Base Cord Entry, Circuit Breakers

EA B  $       1,130.00 0.0%  $     1,130.00 N/A N/A
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C-24VY-L20MA Metered CDU, 0U, 18 x IEC C13 Outlets, 6 x IEC C19 Outlets, 3 x LED amp 
meter, 208V, 3-Phase Wye w/ L21-20P connector & cord, 10ft (3m) EA B  $          650.00 0.0%  $        650.00 N/A N/A

C-24VY-L30M
Metered CDU, 0U, 24 x IEC C13 Outlets,1 x NEMA 5-20R utility outlet, 3 x 
LED amp meter, 208V, 3-Phase Wye w/ L21-30P connector & cord, 10ft (3m), 
with retractable fuses

EA B  $          595.00 0.0%  $        595.00 N/A N/A

C-24VY-L30MA Metered CDU, 0U, 18 x IEC C13 Outlets, 6 x IEC C19 Outlets, 3 x LED amp 
meter, 208V, 3-Phase Wye w/ L21-30P connector & cord, 10ft (3m) EA B  $          650.00 0.0%  $        650.00 N/A N/A

C-24VYL313
Metered CDU, 0U, (24) IEC C13 Outlets, (3) LED amp meters, 208V 3-Phase 
Wye w/ L21-20P connector, 10ft (3m) cord bottom/base entry, with retractable 
fuses

EA B  $          595.00 0.0%  $        595.00 N/A N/A

C-24VYL413-001
Metered CDU, 0U, 24 x IEC C13 Outlets, 3 x LED amp meters, 208V 3-Phase 
Wye, 20A, NEMA L21-20P Plug, 10 ft (3 m) Cord, Bottom/Base Cord Entry, 
Circuit Breakers

EA B  $          775.00 0.0%  $        775.00 N/A N/A

C-24VYM313
Metered CDU, 0U, (24) IEC C13 Outlets, (3) LED amp meters, 208V 3-Phase 
Wye w/ L21-30P connector, 10ft (3m) cord bottom/base entry, with retractable 
fuses

EA B  $          595.00 0.0%  $        595.00 N/A N/A

C-24VYM413-001
Metered CDU, 0U, 24 x IEC C13 Outlets, 3 x LED amp meters, 208V 3-Phase 
Wye, 30A, NEMA L21-30P Plug, 10 ft (3 m) Cord, Bottom/Base Cord Entry, 
Circuit Breakers

EA B  $          775.00 0.0%  $        775.00 N/A N/A

C-24VYY413A9
Metered CDU, 0U, 12 x IEC C13 & 12 x IEC C19 Outlets, 3 x LED amp 
meters, 208V 3-Phase Wye, 60A, IEC 60309 9hr 5 Pin Blue Plug, 10 ft (3 m) 
Cord, Bottom/Base Cord Entry, Circuit Breakers

EA B  $       1,180.00 0.0%  $     1,180.00 N/A N/A

C-36VYM411
Metered CDU, 0U, 36 x IEC C13 outlets, 3 x LED Amp Meters, 208V 3-Phase 
Wye, 30A w/ circuit breaker protection w/ NEMA L21-30P connector & cord, 
10ft (3m)

EA B  $          925.00 0.0%  $        925.00 N/A N/A

C42VY-5BAF21C4
Metered CDU, 0U, (36) IEC C13 and (6) IEC C19 Alternating Phase Outlets, 3 
x LED amp meters, 240/415V 3 Phase Wye 30A input w/ NEMA L22-20P 
Plug, Bottom/Front Cord Entry, 10ft (3m), 10KAIC Doghouse Circuit Breakers

EA B  $          954.00 0.0%  $        954.00 N/A N/A

C42VY-5CAF21C4
Metered CDU, 0U, (36) IEC C13 and (6) IEC C19 Alternating Phase Outlets, 3 
x LED amp meters, 240/415V 3 Phase Wye 30A input w/ NEMA L22-30P 
Plug, Bottom/Front Cord Entry, 10ft (3m), 10KAIC Doghouse Circuit Breakers

EA B  $          954.00 0.0%  $        954.00 N/A N/A

C42VY-5NAF21C4
Metered CDU, 0U, (36) IEC C13 and (6) IEC C19 Alternating Phase Outlets, 3 
x LED amp meters, 240/415V 3 Phase Wye 20A input w/ IEC 60309 6hr 5pin 
Red Plug, Bottom/Front Cord Entry, 10ft (3m), 10KAIC Doghouse Circuit 

EA B  $          954.00 0.0%  $        954.00 N/A N/A

C42VY-5PAF21C4
Metered CDU, 0U, (36) IEC C13 and (6) IEC C19 Alternating Phase Outlets, 3 
x LED amp meters, 240/415V 3 Phase Wye 30A input w/ IEC 60309 6hr 5pin 
Red Plug, Bottom/Front Cord Entry, 10ft (3m), 10KAIC Doghouse Circuit 

EA B  $          954.00 0.0%  $        954.00 N/A N/A

C-8HF2-C203 Fail-Safe Transfer Switch, 2 x IEC 320 C20 inlets, 8 x IEC 60320 C19 outlets, 
208-240V, 20A, 60Hz, power input cords sold separately EA B  $       1,130.00 0.0%  $     1,130.00 N/A N/A

C-8HF2-L303 Fail-Safe Transfer Switch, 8 x IEC 60320 C19 outlets, 208-240V, 60Hz, 2 x 
NEMA L6-30P connector & cord, 10ft (3m) EA B  $       1,190.00 0.0%  $     1,190.00 N/A N/A

CAB-0601A Master to Expansion Link Cable, RJ12-to-RJ12, for PTXL/XM, CW/CX or 
CS/CL, 7 in. (178mm) EA B  $              3.00 0.00%  $            3.00 N/A N/A
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CAB-0601D

Master to Expansion Link Cable, RJ12-to-RJ12, for PTXL/XM, CW/CX or 
CS/CL, 7 ft (2.13m). (Note: This is the standard one that ships with most CL, 
CLG, CX, CXG, PTXM and SEV products with the network module at the top 
of the unit)

EA B  $              5.00 0.00%  $            5.00 N/A N/A

CAB-0601T
Master to Expansion Link Cable, RJ12-to-RJ12, for PTXL/XM, CW/CX or 
CS/CL, 14 ft (4.27m) (Note: This is the standard one that ships with most CL, 
CLG, CX, CXG, SEV products with the network module at the middle of the 

EA B  $              6.00 0.00%  $            6.00 N/A N/A

CAB-0901A RJ11 to RJ11; crossover cable, 7 ft (2.13 m), RoHS EA B  $              4.95 0.00%  $            4.95 N/A N/A
CAB-1001 Data Cable, Modem Cable, DB9 F>DB25M, 6 ft (1.8 m) EA B  $              4.00 0.00%  $            4.00 N/A N/A

CAB-1202 RJ12 (RJ11-6P6C) to RJ12 reverse/rolled serial data pass through cable, 25 ft 
(7.62 m) EA B  $              3.96 0.00%  $            3.96 N/A N/A

CAB-1203 Straight-through RJ12-to-RJ12 serial data Pass-Thru cable, 6 ft (1.8 m) EA B  $              4.95 0.00%  $            4.95 N/A N/A
CAB-1205 RJ-45 to RJ-45 Crossover Data Cable, 7 ft (2.13 m) EA B  $              4.95 0.00%  $            4.95 N/A N/A
CAB-1207 IPM Signal Cable, 25 ft (7.62 m), RJ11-to-RJ11 6P4C"X" EA B  $              2.99 0.00%  $            2.99 N/A N/A

CAB-1209 Master to Expansion Link Cable, RJ12-to-RJ12, 5 ft (1.5m), Black. (This cord 
is the standard cord that ships with EMCU products.) EA B  $              5.00 0.00%  $            5.00 N/A N/A

CAB-1210 RJ45 to RJ45, flat cable, 10ft (3m) EA B  $              4.95 0.00%  $            4.95 N/A N/A
CAB-1301A NEMA 5-15P to IEC320/C13, 6 feet (1.8m), 10A power cord, cULus approvals EA B  $              6.95 0.00%  $            6.95 N/A N/A
CAB-1301C NEMA 5-15P to IEC320/C13, 3 ft (0.91m), 10A power cord, cULus approvals EA B  $              3.95 0.00%  $            3.95 N/A N/A

CAB-1302A Power Cord, IEC320/C14 to IEC320/C13, 3 ft (0.91 m), 10A, 18 AWG / 0.75 
mm(sq), RoHS EA B  $              3.00 0.00%  $            3.00 N/A N/A

CAB-1302B Power Cord, IEC320/C14 to IEC320/C13, 12 ft (3.6 m), 10A, 18 AWG / 0.75 
mm(sq), RoHS EA B  $              5.95 0.00%  $            5.95 N/A N/A

CAB-1302C Power Cord, IEC320/C14 to IEC320/C13, 1.5 ft (457 mm), 10A, 18 AWG / 
0.75 mm(sq), RoHS EA B  $              3.00 0.00%  $            3.00 N/A N/A

CAB-1303 Power "Y" cord; IEC60320 C14 to C13 (x2); 10A/125V/250V; C14 to Y is 4ft 
and Y to both C13 is 2ft; (RoHS), 18 AWG, cULus approvals EA B  $            15.00 0.00%  $          15.00 N/A N/A

CAB-1305 IEC C14-to-NEMA 5-15R, 1ft, cULus approvals, 10A at 125V EA B  $              3.00 0.00%  $            3.00 N/A N/A

CAB-1311B Power Cord, IEC320/C20 to IEC320/C19, 3.0 ft (0.91 m), 12 AWG, RoHS, 
cULus approvals EA B  $            20.00 0.00%  $          20.00 N/A N/A

CAB-1311C Power Cord, IEC320/C20 to IEC320/C19, 12.0 ft (3.66 m), 12 AWG, RoHS, 
cULus approvals EA B  $            30.00 0.00%  $          30.00 N/A N/A

CAB-1311G ** Custom ** Power Cord, IEC320/C20 to IEC320/C19, 6.0 ft (1.83 m), 12 
AWG, RoHS EA B  $            23.00 0.0%  $          23.00 N/A N/A

CAB-1315B Power Cord, IEC320/C20 to IEC320/C19, 2.0 m (6.56 ft), 1.5 mm(sq), RoHS, 
VDE approval EA B  $            15.00 0.00%  $          15.00 N/A N/A

CAB-1317C Power Cord, IEC 60320 C14 (inlet) to C19 (outlet), 6ft (1.8m) length, 
15A@250VAC, 14 AWG, cULus approvals only EA B  $            15.00 0.00%  $          15.00 N/A N/A

CAB-1317D Power Cord, IEC 60320 C14 (inlet) to C19 (outlet), 10ft (3.0m) length, 
15A@250VAC, 14 AWG, cULus approvals EA B  $            15.00 0.00%  $          15.00 N/A N/A

CAB-1324 Input Cord, L5-20P, 20A Twist Lock, Prepped for Term Blocks EA B  $            30.00 0.00%  $          30.00 N/A N/A

CAB-1325 Power cord, NEMA L5-30P Cable to Tinned and prepped for Terminal Block, , 
125 V / 30 A, 10 AWG, 10 ft. EA B  $            50.00 0.00%  $          50.00 N/A N/A
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CAB-1339 Molded C19 to 12AWG 3-wire SJT cordage, 20Ft; use w/ mech plug for longer 
C19 cordsets EA B  $            30.00 0.00%  $          30.00 N/A N/A

CAB-1342 Power input cord, AS3112 to IEC320 C19, 15A/250V, 2.5M, 1.5 mm(sq), 
Australia/New Zealand, NOT ROUTINELY STOCKED, SAA approvals EA B  $            30.00 0.00%  $          30.00 N/A N/A

CAB-1345 Power Input Cord, Old British BS-546 to IEC320 C19, 2.5m, 16A/250V, 1.5 
mm(sq), for use in India and S. Africa. Not routinely stocked. EA B  $            25.00 0.00%  $          25.00 N/A N/A

CAB-1353 Power "Y" cord, IEC320 C20 to dual (2) IEC320 C13, each C13 leg is 10ft 
(3.0m), C20 to "Y" is 1ft (0.3m) UL/CSA Approvals EA B  $            25.00 0.00%  $          25.00 N/A N/A

CAB-1354 Power Input Cord, straight-blade NEMA 6-20P to IEC320 C19, 20A, 208-
240V, 8Ft EA B  $            30.00 0.00%  $          30.00 N/A N/A

CAB-1361 Italy power cord, CEI 23-16 to IEC320 C19, 200-250V, 16A, 1.50 mm(sq), 
2.5m Not Routinely Stocked. EA B  $            40.00 0.00%  $          40.00 N/A N/A

CAB-1362A China power cord, GB2099 to IEC320 C19, 200-250V, 16A, 3m. Not 
Routinely Stocked EA B  $            40.00 0.00%  $          40.00 N/A N/A

CAB-1363 Israel SI32 to IEC320 C19 power cord, 16A/250V, 1.5mm (sq), 2.5m; Not 
Routinely Stocked. EA B  $            40.00 0.00%  $          40.00 N/A N/A

CAB-1364 CAB-1364 Argentina IRAM2073 to IEC 60320 C19, 10 A, 250 V, 1.0 mm(sq), 
8.2 ft (2.5 m) Not Routinely Stocked. EA B  $            40.00 0.00%  $          40.00 N/A N/A

CAB-1365 Japan JIS 8303 plug to IEC320 C19 power input cord, 8ft (2.4 m), 15A/125V, 
2.0 mm(sq), PSE approval (Not Routinely Stocked) EA B  $            40.00 0.00%  $          40.00 N/A N/A

CAB-1366 Switzerland power cord, SEV1011 plug to IEC60320 C19, 2.5m (8.2ft), 
16A/250V; 1.0 mm(sq), Not Routinely Stocked. EA B  $            40.00 0.00%  $          40.00 N/A N/A

CAB-1380 BS-546 to IEC320/C13, 2.5m (8.2ft), 15A, 1.0 mm(sq) EA B  $              7.00 0.00%  $            7.00 N/A N/A

CAB-1415 Data cable, Avocent DSR / CPS to Sentry RPM / XL / CW, custom RJ45-to-
RJ45, 8Ft. EA B  $            12.95 0.00%  $          12.95 N/A N/A

CAB-1497 Power "Y" cord; IEC60320 C20 to C13 (x2); 15A/125V/250V; C20 to Y is 1ft 
and Y to both C13 is 10ft; (RoHS), 14 AWG, RoHS Approved EA B  $            19.50 0.0%  $          19.50 N/A N/A

CAB-1504A CDU to Controller Power/Communication Cable, Male DIN Connectors, 24 
inch (610mm) length, for use with BDL-CXG36V products. EA B  $            20.00 0.00%  $          20.00 N/A N/A

CAB-1504C CDU to Controller Power/Communication Cable, Male DIN Connectors, 10 ft 
(3m) length, for use with BDL-CXG36V products. EA B  $            25.00 0.00%  $          25.00 N/A N/A

CAB-C14-C15 Power cord, IEC 60320 C14 inlet to keyed 'hot condition' C15 outlet, 6 Ft., 
15A@250V, 14 AWG, cULus Approvals EA B  $            12.00 0.00%  $          12.00 N/A N/A

CAB-S1413-CA Power Cord, IEC320/C14 (Locking Straight Plug) to IEC320/C13 (Non-
locking, Straight Plug), 1.5 ft (0.45 m), 250V/10A, 18 AWG, RoHS, Black, UL EA B  $              3.30 0.00%  $            3.30 N/A N/A

CAB-S1413-CV Power Cord, IEC320/C14 (Locking Straight Plug) to IEC320/C13 (Non-
locking, Straight Plug), 0.5 m (20 in), 250V/10A, 0.75 mm(2), RoHS, Black, EA B  $              5.25 0.0%  $            5.25 N/A N/A

CAB-S1413-FA Power Cord, IEC320/C14 (Locking Straight Plug) to IEC320/C13 (Non-
locking, Straight Plug), 3.0 ft (0.92 m), 250V/10A, 18 AWG, RoHS, Black, UL EA B  $              4.00 0.00%  $            4.00 N/A N/A

CAB-S1413-FR Power Cord, IEC320/C14 (Locking Straight Plug) to IEC320/C13 (Non-
locking, Straight Plug), 3.0 ft (0.92 m), 250V/10A, 18 AWG, RoHS, Red, UL EA B  $              4.20 0.0%  $            4.20 N/A N/A

CAB-S1413-GS Power Cord, IEC320/C14 (Locking Straight Plug) to IEC320/C13 (Non-
locking, Straight Plug), 1.0 m (39 in), 250V/10A, 0.75 mm(2), RoHS, Red, EA B  $              6.75 0.0%  $            6.75 N/A N/A
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CAB-S1413-GV Power Cord, IEC320/C14 (Locking Straight Plug) to IEC320/C13 (Non-
locking, Straight Plug), 1.0 m (39 in), 250V/10A, 0.75 mm(2), RoHS, Black, EA B  $              6.75 0.0%  $            6.75 N/A N/A

CAB-S1413-NA Power Cord, IEC320/C14 (Locking Straight Plug) to IEC320/C13 (Non-
locking, Straight Plug), 6.0 ft (1.83 m), 250V/10A, 18 AWG, RoHS, Black, UL EA B  $              5.80 0.00%  $            5.80 N/A N/A

CAB-S1413-NR Power Cord, IEC320/C14 (Locking, Straight Plug) to IEC320/C13 (Non-
locking, Straight Plug), 6 ft (1.8 m), 250V/10A, 18 AWG, RoHS, Red, UL EA B  $              7.95 0.0%  $            7.95 N/A N/A

CAB-S1413-PS Power Cord, IEC320/C14 (Locking Straight Plug) to IEC320/C13 (Non-
locking, Straight Plug), 2.0 m (78 in), 250V/10A, 1.0 mm(2), RoHS, Red, VDE EA B  $              9.50 0.0%  $            9.50 N/A N/A

CAB-S1413-PV Power Cord, IEC320/C14 (Locking Straight Plug) to IEC320/C13 (Non-
locking, Straight Plug), 2.0 m (78 in), 250V/10A, 1.0 mm(2), RoHS, Black, EA B  $              9.50 0.0%  $            9.50 N/A N/A

CAB-S1413-WA Power Cord, IEC320/C14 (Locking Straight Plug) to IEC320/C13 (Non-
locking, Straight Plug), 10.0 ft (3 m), 250V/10A, 18 AWG, RoHS, Black, UL EA B  $              7.25 0.0%  $            7.25 N/A N/A

CAB-S1419-FA Power Cord, IEC320/C14 (Locking Straight Plug) to IEC320/C19 (Non-
locking, Straight Plug), 3.0 ft (0.9 m), 250V/15A, 14 AWG, RoHS, Black, UL EA B  $              8.50 0.0%  $            8.50 N/A N/A

CAB-S1419-NA Power Cord, IEC320/C14 (Locking Straight Plug) to IEC320/C19 (Non-
locking, Straight Plug), 6.0 ft (1.8 m), 250V/15A, 14 AWG, RoHS, Black, UL EA B  $            12.10 0.00%  $          12.10 N/A N/A

CAB-S2013-CA Power Cord, IEC320/C20 (Locking Straight Plug) to IEC320/C13 (Non-
locking, Straight Plug), 1.5 ft (0.45 m), 250V/15A, 14 AWG, RoHS, Black, UL EA B  $              6.75 0.0%  $            6.75 N/A N/A

CAB-S2013-FA Power Cord, IEC320/C20 (Locking Straight Plug) to IEC320/C13 (Non-
locking, Straight Plug), 3 ft (0.9 m), 250V/15A, 14 AWG, RoHS, Black, UL EA B  $              8.75 0.0%  $            8.75 N/A N/A

CAB-S2013-GV
Power Cord, IEC320/C20 (Locking Straight Plug) to IEC320/C13 (Non-
locking, Straight Plug), 1 m (39 inches), 250V/10A, 1.5 mm(2), RoHS, Black, 
VDE Rating

EA B  $            10.00 0.0%  $          10.00 N/A N/A

CAB-S2013-NA Power Cord, IEC320/C20 (Locking Straight Plug) to IEC320/C13 (Non-
locking, Straight Plug), 6.0 ft (1.83 m), 250V/15A, 14 AWG, RoHS, Black, UL EA B  $            12.50 0.00%  $          12.50 N/A N/A

CAB-S2013-PV
Power Cord, IEC320/C20 (Locking Straight Plug) to IEC320/C13 (Non-
locking, Straight Plug), 2 m (78 inches), 250V/10A, 1.5 mm(2), RoHS, Black, 
VDE Rating

EA B  $            13.95 0.0%  $          13.95 N/A N/A

CAB-S2019-CA Power Cord, IEC320/C20 (Locking Straight Plug) to IEC320/C19 (Non-
locking, Straight Plug), 1.5 ft (0.45 m), 250V/20A, 12 AWG, RoHS, Black, UL EA B  $              8.70 0.00%  $            8.70 N/A N/A

CAB-S2019-CV
Power Cord, IEC320/C20 (Locking Straight Plug) to IEC320/C19 (Non-
locking, Straight Plug), 0.5 m (20 inches), 250V/16A, 1.5 mm(2), RoHS, Black, 
VDE Rating

EA B  $              8.25 0.0%  $            8.25 N/A N/A

CAB-S2019-FA Power Cord, IEC320/C20 (Locking Straight Plug) to IEC320/C19 (Non-
locking, Straight Plug), 3.0 ft (0.92 m), 250V/20A, 12 AWG, RoHS, Black, UL EA B  $            12.25 0.00%  $          12.25 N/A N/A

CAB-S2019-FR Power Cord, IEC320/C20 (Locking Straight Plug) to IEC320/C19 (Non-
locking, Straight Plug), 3.0 ft (0.92 m), 250V/20A, 12 AWG, RoHS, Red, UL EA B  $            14.00 0.0%  $          14.00 N/A N/A

CAB-S2019-GS Power Cord, IEC320/C20 (Locking Straight Plug) to IEC320/C19 (Non-
locking, Straight Plug), 1 m (39 inches), 250V/16A, 1.5 mm(2), RoHS, Red, EA B  $            10.50 0.0%  $          10.50 N/A N/A

CAB-S2019-NA Power Cord, IEC320/C20 (Locking Straight Plug) to IEC320/C19 (Non-
locking, Straight Plug), 6.0 ft (1.83 m), 250V/20A, 12 AWG, RoHS, Black, UL EA B  $            18.60 0.00%  $          18.60 N/A N/A

CAB-S2019-NR Power Cord, IEC320/C20 (Locking Straight Plug) to IEC320/C19 (Non-
locking, Straight Plug), 6.0 ft (1.83 m), 250V/20A, 12 AWG, RoHS, Red, UL EA B  $            22.75 0.0%  $          22.75 N/A N/A
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CAB-S2019-PS Power Cord, IEC320/C20 (Locking Straight Plug) to IEC320/C19 (Non-
locking, Straight Plug), 2 m (78 inches), 250V/16A, 1.5 mm(2), RoHS, Red, EA B  $            15.00 0.0%  $          15.00 N/A N/A

CAB-S2019-PV
Power Cord, IEC320/C20 (Locking Straight Plug) to IEC320/C19 (Non-
locking, Straight Plug), 2 m (78 inches), 250V/16A, 1.5 mm(2), RoHS, Black, 
VDE Rating

EA B  $            15.00 0.0%  $          15.00 N/A N/A

CB-0005-050G 50A Carling Bullet Style Circuit Breaker, for use with 48DCWB-10-2X300-E0 
and 48DCXB-10-2X300-E0 EA B  $            35.00 0.0%  $          35.00 N/A N/A

CB-0005-070G 70A Carling Bullet Style Circuit Breaker, for use with 48DCWB-10-2X300-E0 
and 48DCXB-10-2X300-E0 EA B  $            35.00 0.0%  $          35.00 N/A N/A

CB-0005-080G 80A Carling Bullet Style Circuit Breaker, for use with 48DCWB-10-2X300-E0 
and 48DCXB-10-2X300-E0 EA B  $            35.00 0.0%  $          35.00 N/A N/A

CB-0005-100G 100A Carling Bullet Style Circuit Breaker, 125A Trip Curve, for use with 
48DCWB-10-2X300-E0 and 48DCXB-10-2X300-E0 EA B  $            35.00 0.00%  $          35.00 N/A N/A

CB-12H1-C20 Basic CDU, 12 NEMA 5-20R outlets, 120V w/ C20 Inlet (Input power cord 
ordered separately) EA B  $            97.00 0.0%  $          97.00 N/A N/A

CB-12H1-L530 Basic CDU, 12 NEMA 5-20R outlets, 120V w/ L5-30P connector & cord, 10ft 
(3m) EA B  $          150.00 0.0%  $        150.00 N/A N/A

CB-12H2-C20 Basic CDU, 12 IEC C13 outlets, 208-240V w/ C20 inlet (Input power cord 
ordered separately) EA B  $          106.00 0.0%  $        106.00 N/A N/A

CB-12H2-L630 Basic CDU, 12 IEC C13 outlets, 208-240V w/ L6-30P connector & cord, 9.5ft 
(2.9m) EA B  $          157.00 0.0%  $        157.00 N/A N/A

CB-12V2AH01 Basic CDU, 0U, 12 x IEC C13 Outlets, 208-240V 16/20A, C20 Inlet, 
Bottom/Front Cord Entry, Circuit Breakers (Power Cord Sold Separately) EA B  $          171.00 0.0%  $        171.00 N/A N/A

CB-12V2CH01 Basic CDU, 0U, 12 x IEC C13 Outlets, 208-240V 30A,NEMA L6-30P Plug, 
10'(3m) Cord, Bottom/Front Cord Entry, Circuit Breakers EA B  $          189.00 0.0%  $        189.00 N/A N/A

CB-24V1-C20 Basic CDU, 24 NEMA 5-20R outlets, 120V w/ C20 inlet (Input power cord 
ordered separately) EA B  $          130.00 0.0%  $        130.00 N/A N/A

CB-24V1-L530 Basic CDU, 24 NEMA 5-20R outlets, 120V w/ L5-30P connector & cord, 10ft 
(3m) EA B  $          210.00 0.0%  $        210.00 N/A N/A

CB-24V2-C20 Basic CDU, 24 IEC C13 outlets, 208-240V w/ C20 inlet (Input power cord 
ordered separately) EA B  $          140.00 0.0%  $        140.00 N/A N/A

CB-24V2-L630 Basic CDU, 24 IEC C13 outlets, 208-240V w/ L6-30P connector & cord, 10ft 
(3m) EA B  $          221.00 0.0%  $        221.00 N/A N/A

CB-24VDD403-001 Basic CDU, 24 IEC C13 Outlets, 208V 3-Phase Delta, 20A, NEMA L15-20P 
Plug, 10 ft (3 m) Cord, Bottom/Base Cord Entry, Circuit Breakers EA B  $          700.00 0.0%  $        700.00 N/A N/A

CB-24VDE403-001 Basic CDU, 24 IEC C13 Outlets, 208V 3-Phase Delta, 30A, NEMA L15-30P 
Plug, 10 ft (3 m) Cord, Bottom/Base Cord Entry, Circuit Breakers EA B  $          700.00 0.0%  $        700.00 N/A N/A

CB-24VYL403-001 Basic CDU, 24 IEC C13 Outlets, 208V 3-Phase Wye, 20A, NEMA L21-20P 
Plug, 10 ft (3 m) Cord, Bottom/Base Cord Entry, Circuit Breakers EA B  $          700.00 0.0%  $        700.00 N/A N/A

CB-24VYM403-001 Basic CDU, 24 IEC C13 Outlets, 208V 3-Phase Wye, 30A, NEMA L21-30P 
Plug, 10 ft (3 m) Cord, Bottom/Base Cord Entry, Circuit Breakers EA B  $          700.00 0.0%  $        700.00 N/A N/A

CB-30V2AD01D8
Basic CDU, 0U, 24 x IEC C13 & 6 x IEC C19 Outlets, 200-240V 20A and 
230V 16A, C20 Inlet, Bottom/Front Cord Entry, Doghouse Circuit Breakers 
(Power Cord Sold Separately)

EA B  $          324.00 0.0%  $        324.00 N/A N/A
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CB-30V2CD01D8
Basic CDU, 0U, 24 x IEC C13 & 6 x IEC C19 Outlets, 208-240V 30A, NEMA 
L6-30P Plug, 10 ft (3 m) Cord, Bottom/Front Cord Entry, Doghouse Circuit 
Breakers

EA B  $          324.00 0.0%  $        324.00 N/A N/A

CB-30V2GD01D8
Basic CDU, 0U, 24 x IEC C13 & 6 x IEC C19 Outlets, 208-240V 20A, NEMA 
L6-20P Plug, 9 ft (2.74 m) Cord, Bottom/Front Cord Entry, Doghouse Circuit 
Breakers

EA B  $          435.00 0.0%  $        435.00 N/A N/A

CL-12HD2C454A3
Smart CDU (Expansion Unit) with PIPS (Per Inlet Power Sensing), 2U, 12 x 
IEC C19 Outlets, 2 x LED amp meters, (2) 208V 30A inputs w/ 2 x L6-30P 
connectors, 10ft (3m) cords , Circuit Breakers

EA B  $       1,100.00 0.00%  $     1,100.00 N/A N/A

CL-12HD2G454A3
Smart CDU (Expansion Unit) with PIPS (Per Inlet Power Sensing), 2U, 12 x 
IEC C19 Outlets, 2 x LED amp meters, (2) 208V 20A inputs w/ 2 x L6-20P 
connectors, 10ft (3m) cords, Circuit Breakers

EA B  $       1,100.00 0.00%  $     1,100.00 N/A N/A

CL-12HDD444C8
Smart CDU (Expansion Unit) with PIPS (Per Input Power Sensing), 2U, (6) 
IEC C13 and (6) C19 Outlets, 3 LED Amp Meters, 208V, 3-phase Delta, 20A, 
NEMA L15-20 Plug, 10 ft (3 m) Cord, Circuit Breakers

EA B  $       1,275.00 0.00%  $     1,275.00 N/A N/A

CL-12HDDD454A3
Smart CDU (Expansion Unit) with PIPS, 2U, 12 x IEC C19 Outlets, 3 LED 
Amp Meters Per Input Feed, 3-Phase 208V 20A Delta w/ 2 x NEMA L15-20P 
Connectors, 10ft (3m) Cords, Circuit Breakers

EA B  $       1,350.00 0.00%  $     1,350.00 N/A N/A

CL-12HDDE454A3
Smart CDU (Expansion Unit) with PIPS, 2U, 12 x IEC C19 Outlets, 3 LED 
Amp Meters Per Input Feed, 3-Phase 208V 30A Delta w/ 2 x NEMA L15-30P 
Connectors, 10ft (3m) Cords, Circuit Breakers

EA B  $       1,350.00 0.00%  $     1,350.00 N/A N/A

CL-12HDE444C8
Smart CDU (Expansion Unit) with PIPS (Per Input Power Sensing), 2U, (6) 
IEC C13 and (6) C19 Outlets, 3 LED Amp Meters, 208V, 3-phase Delta, 30A, 
NEMA L15-30 Plug, 10 ft (3 m) Cord, Circuit Breakers

EA B  $       1,275.00 0.00%  $     1,275.00 N/A N/A

CL-12HDYL454A3
Smart CDU (Expansion Unit) with PIPS, 2U, 12 x IEC C19 Outlets, 3 LED 
Amp Meters Per Input Feed, 3-Phase 208V 20A Wye w/ 2 x NEMA L21-20P 
Connectors, 10ft (3m) Cords, Circuit Breakers

EA B  $       1,350.00 0.00%  $     1,350.00 N/A N/A

CL-12HDYM454A3
Smart CDU (Expansion Unit) with PIPS, 2U, 12 x IEC C19 Outlets, 3 LED 
Amp Meters Per Input Feed, 3-Phase 208V 30A Wye w/ 2 x NEMA L21-30P 
Connectors, 10ft (3m) Cords, Circuit Breakers

EA B  $       1,350.00 0.00%  $     1,350.00 N/A N/A

CL-12HYL444C8
Smart CDU (Expansion Unit) with PIPS (Per Input Power Sensing), 2U, (6) 
IEC C13 and (6) C19 Outlets, 3 LED Amp Meters, 208V, 3-phase Wye, 20A, 
NEMA L21-20 Plug, 10 ft (3 m) Cord, Circuit Breakers

EA B  $       1,275.00 0.00%  $     1,275.00 N/A N/A

CL-12HYM444C8
Smart CDU (Expansion Unit) with PIPS (Per Input Power Sensing), 2U, (6) 
IEC C13 and (6) C19 Outlets, 3 LED Amp Meters, 208V, 3-phase Wye, 30A, 
NEMA L21-30 Plug, 10 ft (3 m) Cord, Circuit Breakers

EA B  $       1,275.00 0.00%  $     1,275.00 N/A N/A

CL-15HDV454C3-013
Smart CDU (Expansion Unit) with PIPS (Per Input Power Sensing), 2U, 
12xC19 and 3xC13 Receptacles, 3 LED Input Amp Meters, 208V 3-Phase 
Delta 50A, 10 ft (3 m) Cord, CS8365C Plug, Circuit Breakers

EA B  $       1,515.00 0.00%  $     1,515.00 N/A N/A

CL-15HDX454C3-013
Smart CDU (Expansion Unit) with PIPS (Per Input Power Sensing), 2U, 
12xC19 and 3xC13 Receptacles, 3 LED Input Amp Meters, 208V 3-Phase 
Delta 60A, 10 ft (3 m) Cord, IEC 60309 9hr 4Pin Blue plug, Circuit Breakers

EA B  $       1,475.00 0.00%  $     1,475.00 N/A N/A
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CL-15HYY454C3-013
Smart CDU (Expansion Unit) with PIPS (Per Input Power Sensing), 2U, 
12xC19 and 3xC13 Receptacles, 3 LED Input Amp Meters, 208V 3-Phase Wye 
60A, 10 ft (3 m) Cord, IEC 60309 9hr 5Pin Blue plug, Circuit Breakers

EA B  $       1,525.00 0.00%  $     1,525.00 N/A N/A

CL-24V1-C20M
Smart CDU (Expansion Unit), 0U, 24 x NEMA 5-20R outlets, (1) LED amp 
meter, 120V 20A input w/ C20 Inlet, with retractable fuses (power cord not 
included)

EA B  $          565.00 0.0%  $        565.00 N/A N/A

CL-24V1-L30M Smart CDU (Expansion Unit), 0U, 24 x NEMA 5-20R, (1) LED amp meter, 
120V 30A input w/ L5-30P connector & cord, 10ft (3m), with retractable fuses EA B  $          650.00 0.00%  $        650.00 N/A N/A

CL-24V52311A1
Smart CDU (Expansion Unit), 0U, 18 x IEC C13 Outlets, 6 x IEC C19 Outlets, 
3 x LED Amp Meters, 240/415V, 3-phase, 20A Input, NEMA L22-20P 
Connector, 10 ft (3 m) Cord , Retractable Fuses

EA B  $       1,000.00 0.0%  $     1,000.00 N/A N/A

CL-24V52425A9

Smart PIPS CDU (Expansion Unit), Per Input Power Sensing, 0U, 12 x IEC 
C13 and 12 x IEC C19 Outlets, 3 x LED Amp Meter, Middle Display, 20A 
240/415V 3-Phase, NEMA L22-20P Plug, Bottom/Front Cord Entry, 10ft (3m) 
Cord, Circuit Breakers

EA B  $          845.00 0.0%  $        845.00 N/A N/A

CL-24V53311

Smart CDU (Expansion Unit), 0U, 24 x IEC C13 outlets, 3 x LED amp meters, 
240/415V 3-Phase Wye, 20A IEC 60309 (5-pin Pin/Sleeve, Red, 6 O?clock 
Ground) Connector, Bottom/Front Cord Entry, 3m (10?) Cord, Fused Branch 
Circuit Protection

EA B  $       1,025.00 0.00%  $     1,025.00 N/A N/A

CL-24V53311A1

Smart CDU (Expansion Unit), 0U, 18 x IEC C13 + 6 x IEC C19 Outlets, 3 x 
LED Amp Meters, 240/415V 3-Phase Wye, 20A IEC 60309 (5-pin Pin/Sleeve, 
Red, 6 O?clock Ground) Connector, Bottom/Front Cord Entry, 3m (10?) Cord, 
Fused Branch Circuit Protection

EA B  $       1,025.00 0.00%  $     1,025.00 N/A N/A

CL-24V53425A9

Smart PIPS CDU (Expansion Unit), Per Input Power Sensing, 0U, 12 x IEC 
C13 and 12 x IEC C19 Outlets, 3 x LED Amp Meter, Middle Display, 20A 
240/415V 3-Phase, IEC 60309 6hr 5pin Plug, Bottom/Front Cord Entry, 10ft 
(3m) Cord, Circuit Breakers

EA B  $          795.00 0.00%  $        795.00 N/A N/A

CL-24V54311A1

Smart CDU (Expansion Unit), 0U, 18 x IEC C13 + 6 x IEC C19 Outlets, 3 x 
LED Amp Meters, 240/415V 3-Phase Wye, 30A IEC 60309 (5-pin Pin/Sleeve, 
Red, 6 O?clock Ground) Connector, Bottom/Front Cord Entry, 3m (10?) Cord, 
Fused Branch Circuit Protection

EA B  $       1,025.00 0.00%  $     1,025.00 N/A N/A

CL-24V54425A9

Smart PIPS CDU (Expansion Unit), Per Input Power Sensing, 0U, 12 x IEC 
C13 and 12 x IEC C19 Outlets, 3 x LED Amp Meter, Middle Display, 30A 
240/415V 3-Phase, IEC 60309 6hr 5pin Plug, Bottom/Front Cord Entry, 10ft 
(3m) Cord, Circuit Breakers

EA B  $          795.00 0.00%  $        795.00 N/A N/A

CL-24V5Z311
Smart CDU (Expansion Unit), 0U, 24 x IEC C13 outlets, 3 x LED amp meters, 
240/415V 3-Phase Wye, 30A NEMA L22-30P Connector, Bottom/Front Cord 
Entry, 3m (10?) Cord, Fused Branch Circuit Protection

EA B  $       1,050.00 0.00%  $     1,050.00 N/A N/A

CL-24V5Z311A1
Smart CDU (Expansion Unit), 0U, 18 x IEC C13 Outlets, 6 x IEC C19 Outlets, 
3 x LED Amp Meters, 240/415V, 3-phase, 30A Input, NEMA L22-30P 
Connector, 10 ft (3 m) Cord , Retractable Fuses

EA B  $       1,000.00 0.00%  $     1,000.00 N/A N/A

CL-24V5Z313
Smart CDU (Expansion Unit), 0U, 24 x IEC C13 outlets, 3 x LED amp meters, 
240/415V 3-Phase Wye, 30A NEMA L22-30P Connector, Bottom/base Cord 
Entry, 3m (10ft) Cord, Fused Branch Circuit Protection

EA B  $       1,050.00 0.0%  $     1,050.00 N/A N/A
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CL-24V5Z425A9

Smart PIPS CDU (Expansion Unit), Per Input Power Sensing, 0U, 12 x IEC 
C13 and 12 x IEC C19 Outlets, 3 x LED Amp Meter, Middle Display, 30A 
240/415V 3-Phase, NEMA L22-30P Plug, Bottom/Front Cord Entry, 10ft (3m) 
Cord, Circuit Breakers

EA B  $          845.00 0.00%  $        845.00 N/A N/A

CL-24VD1454-006
Smart CDU (Expansion Unit), 0U, 12 x IEC C19 & 12 x IEC C13 Outlets, 6 x 
LED Branch Current Meters, 208V 3-Phase Delta, 60A, 10 ft (3 m) 
Unterminated Cord, Top Cord Entry, Middle Display/Network, Circuit Breakers

EA B  $       1,800.00 0.00%  $     1,800.00 N/A N/A

CL-24VDE313
Smart CDU (Expansion Unit), 0U, 24 x IEC C13 Outlets, 3 x LED amp meters, 
3 Phase D input w/ NEMA L15-30P connector, 10ft (3m) bottom entry cord, 
with retractable fuses

EA B  $          760.00 0.0%  $        760.00 N/A N/A

CL-24VD-L20MA
Smart CDU (Expansion Unit), 0U, 18 x IEC C13 Outlets, 6 x IEC C19 Outlets, 
3 x LED amp meters, 208V 20A Delta input w/ L15-20P connector and cord 
10ft (3m), with retractable fuses

EA B  $          760.00 0.0%  $        760.00 N/A N/A

CL-24VD-L30M
Smart CDU (Expansion Unit), 0U, 24 x IEC C13 Outlets, 3 x LED amp meters, 
3 Phase D input w/ NEMA L15-30P connector & cord, 10ft (3m), with 
retractable fuses

EA B  $          760.00 0.00%  $        760.00 N/A N/A

CL-24VD-L30MA
Smart CDU (Expansion Unit), 0U, 18 x IEC C13 Outlets, 6 x IEC C19 Outlets, 
3 x LED amp meters, 208V 30A Delta input w/ L15-30P connector and cord 
10ft (3m), with retractable fuses

EA B  $          760.00 0.0%  $        760.00 N/A N/A

CL-24VDV454-006
Smart CDU (Expansion Unit), 0U, 12 x IEC C19 & 12 x IEC C13 Outlets, 6 x 
LED Branch Current Meters, 208V 3-Phase Delta, 50A, CS8365C Plug, 10 ft 
(3 m) Cord, Top Cord Entry, Middle Display/Network, Circuit Breakers

EA B  $       1,840.00 0.00%  $     1,840.00 N/A N/A

CL-24VDX454-006

Smart CDU (Expansion Unit), 0U, 12 x IEC C19 & 12 x IEC C13 Outlets, 6 x 
LED Branch Current Meters, 208V 3-Phase Delta, 60A, IEC 60309 9hr 4 Pin 
Blue Plug, 10 ft (3 m) Cord, Top Cord Entry, Middle Display/Network, Circuit 
Breakers

EA B  $       1,800.00 0.00%  $     1,800.00 N/A N/A

CL24VT-DFLA25E9

Smart CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 6 x IEC 
C13 & 18 x IEC C19 Outlets, 3 LED Amp Meters, 208V 3-Phase Delta, 50A, 
CS8365 Plug, 10 ft (3 m) Cord, Bottom/Front Cord Entry, Middle 
Display/Network, (2) Temperature/Humidity Sensor

EA B  $       1,840.00 0.0%  $     1,840.00 N/A N/A

CL24VT-DFLA27E9

Smart CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 6 x IEC 
C13 & 18 x IEC C19 Outlets, 3 LED Amp Meters, 208V 3-Phase Delta, 50A, 
CS8365 Plug, 10 ft (3 m) Cord, Bottom/base Cord Entry, Middle 
Display/Network, (2) Temperature/Humidity Sensor

EA B  $       1,840.00 0.0%  $     1,840.00 N/A N/A

CL24VT-DQLA25E9

Smart CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 6 x IEC 
C13 & 18 x IEC C19 Outlets, 3 LED Amp Meters, 208V 3-Phase Delta, 60A, 
IEC 60309 9hr 4 Pin Blue Plug, 10 ft (3 m) Cord, Bottom/Front Cord Entry, 
Middle Display/Network, (2) Temperatu

EA B  $       1,800.00 0.0%  $     1,800.00 N/A N/A

CL24VT-DQLA27E9

Smart CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 6 x IEC 
C13 & 18 x IEC C19 Outlets, 3 LED Amp Meters, 208V 3-Phase Delta, 60A, 
IEC 60309 9hr 4 Pin Blue Plug, 10 ft (3 m) Cord, Bottom/base Cord Entry, 
Middle Display/Network, (2) Temperatur

EA B  $       1,800.00 0.0%  $     1,800.00 N/A N/A
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CL24VT-YQLA25E9

Smart CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 6 x IEC 
C13 & 18 x IEC C19 Outlets, 3 LED Amp Meters, 208V 3-Phase Wye, 60A, 
IEC 60309 9hr 3P+N+G Blue Plug, 10 ft (3 m) Cord, Bottom/Front Cord Entry, 
Middle Display/Network, (2) Temperatur

EA B  $       1,850.00 0.0%  $     1,850.00 N/A N/A

CL24VT-YQLA27E9

Smart CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 6 x IEC 
C13 & 18 x IEC C19 Outlets, 3 LED Amp Meters, 208V 3-Phase Wye, 60A, 
IEC 60309 9hr 3P+N+G Blue Plug, 10 ft (3 m) Cord, Bottom/base Cord Entry, 
Middle Display/Network, (2) Temperature

EA B  $       1,850.00 0.0%  $     1,850.00 N/A N/A

CL-24VY-L20MA
Smart CDU (Expansion Unit), 0U, 18 x IEC C13 Outlets, 6 x IEC C19 Outlets, 
3 x LED amp meters, 208V 3-phase 20A Wye input w/ L21-20P connector and 
cord 10ft (3m), with retractable fuses

EA B  $          760.00 0.0%  $        760.00 N/A N/A

CL-24VY-L30M
Smart CDU (Expansion Unit), 0U, 24 x IEC C13 Outlets,1 x NEMA 5-20R 
utility outlet, 3 x LED amp meters, 208V 3-Phase Wye input w/ NEMA L21-
30P connector & cord, 10ft (3m), bottom/front cord entry, with retractable fuses

EA B  $          760.00 0.00%  $        760.00 N/A N/A

CL-24VY-L30MA
Smart CDU (Expansion Unit), 0U, 18 x IEC C13 Outlets, 6 x IEC C19 Outlets, 
3 x LED amp meters, 208V 3-phase Wye 30A input w/ L21-30P connector and 
cord 10ft (3m), with retractable fuses

EA B  $          760.00 0.0%  $        760.00 N/A N/A

CL-24VYL311
Smart CDU (Expansion Unit), 0U, 24 x IEC C13 Outlets,1 x NEMA 5-20R 
utility outlet, 3 x LED amp meters, 208V 3-Phase Wye, 20 A input w/ NEMA 
L21-20P connector & cord, 10ft (3m), bottom/front cord entry, with retractable 

EA B  $          760.00 0.00%  $        760.00 N/A N/A

CL-24VYL313
Smart CDU (Expansion Unit), 0U, 24 x IEC C13 Outlets,1 x NEMA 5-20R 
utility outlet, 3 x LED amp meters, 208V 3-Phase Wye, 20 A input w/ NEMA 
L21-20P connector & cord, 10ft (3m), bottom cord entry, with retractable fuses

EA B  $          760.00 0.0%  $        760.00 N/A N/A

CL-24VYY454-006

Smart CDU (Expansion Unit), 0U, 12 x IEC C19 & 12 x IEC C13 Outlets, 6 x 
LED Branch Current Meters, 208V 3-Phase Wye, 60A, IEC 60309 9hr 5 Pin 
Blue Plug, 10 ft (3 m) Cord, Top Cord Entry, Middle Display/Network, Circuit 
Breakers

EA B  $       1,850.00 0.00%  $     1,850.00 N/A N/A

CL-36V25E25D4

Smart Expansion CDU with PIPS (Per Input Power Sensing), 0U, (30) IEC C13 
+ (6) IEC C19 outlets, LED Amp Meter, 200-240V 1-Phase 50A, CS8265 Plug, 
Bottom/Front Cord Entry, 10 ft (3 m) Cord, Middle LED, Circuit Breaker 
Protection at the Bottom of the Unit

EA B  $       1,590.00 0.0%  $     1,590.00 N/A N/A

CL-36V2QE25D4

Smart Expansion CDU with PIPS (Per Input Power Sensing), 0U, (30) IEC C13 
+ (6) IEC C19 outlets, LED Amp Meter, 200-240V 1-Phase 60A, IEC 60309 (3-
pin Pin/Sleeve) Connector, Bottom/Front Cord Entry, 10 ft (3 m) Cord, Middle 
LED, Circuit Breaker Protectio

EA B  $       1,550.00 0.00%  $     1,550.00 N/A N/A

CL-36V2QE27D4/Z1

** CUSTOM ** Smart Expansion CDU with PIPS (Per Input Power Sensing), 
0U, (30) IEC C13 + (6) IEC C19 outlets, LED Amp Meter, 200-240V 1-Phase 
60A, IEC 60309 (3-pin Pin/Sleeve) Water-tight Connector, Bottom/Base Cord 
Entry, 10 ft (3 m) Cord, Middle LED, C

EA B  $       1,207.00 0.0%  $     1,207.00 N/A N/A

CL-36VDD458A4

Smart CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 24 x IEC 
C13 & 12 x IEC C19 Outlets, 3 LED Amp Meters, 208V 3-phase Delta, 20A, 
NEMA L15-20P Plug, 10 ft (3 m) Cord, Top Cord Entry, Middle 
Display/Network, Circuit Breakers

EA B  $       1,325.00 0.00%  $     1,325.00 N/A N/A
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CL-36VDE411
Smart CDU (Expansion Unit), 0U, 36 x IEC C13 outlets, 3 x LED Amp Meters, 
208V 3-Phase Delta,30A w/ circuit breaker protection w/ NEMA L15-30P 
connector & cord, 10ft (3m)

EA B  $          950.00 0.00%  $        950.00 N/A N/A

CL-36VDE413
Smart CDU (Expansion Unit), 0U, 36 x IEC C13 outlets, 3 x LED Amp Meters, 
208V 3-Phase Delta,30A w/ circuit breaker protection w/ NEMA L15-30P 
connector & cord, 10ft (3m) Bottom/Bottom Cord entry.

EA B  $          950.00 0.00%  $        950.00 N/A N/A

CL-36VDE455A4

Smart CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 24 x IEC 
C13 & 12 x IEC C19 Outlets, 3 LED Amp Meters, 208V 3-phase Delta, 30A, 
NEMA L15-30P Plug, 10 ft (3 m) Cord, Top/front Cord Entry, Middle 
Display/Network, Circuit Breakers

EA B  $       1,325.00 0.00%  $     1,325.00 N/A N/A

CL-36VDE458A4

Smart CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 24 x IEC 
C13 & 12 x IEC C19 Outlets, 3 LED Amp Meters, 208V 3-phase Delta, 30A, 
NEMA L15-30P Plug, 10 ft (3 m) Cord, Top Cord Entry, Middle 
Display/Network, Circuit Breakers

EA B  $       1,325.00 0.00%  $     1,325.00 N/A N/A

CL-36VDS411
Smart CDU (Expansion Unit), 0U, 36 x IEC C13 outlets, 3 x LED amp meters, 
208V 3-Phase Delta, 30A w/ circuit breaker protection, unterminated 10ft (3m) 
cord (bottom-front entry)

EA B  $          950.00 0.0%  $        950.00 N/A N/A

CL36VY-5CAF25A4

Smart CDU (Expansion Unit) with PIPS (Per Inlet Power Sensing), 0U, (24) 
IEC C13 and (12) IEC C19 Alternating Phase Outlets, 3 x LED Infeed Amp 
Meter, Middle Display, 30A 240/415V 3-Phase, NEMA L22-30P Plug, 
Bottom/Front Cord Entry, 10ft (3m) Cord, 10 KA

EA B  $       1,375.00 0.0%  $     1,375.00 N/A N/A

CL36VY-5PAF25A4

Smart CDU (Expansion Unit) with PIPS (Per Inlet Power Sensing), 0U, (24) 
IEC C13 and (12) IEC C19 Alternating Phase Outlets, 3 x LED Infeed Amp 
Meter, Middle Display, 30A 240/415V 3-Phase, IEC 60309 6hr 5 Pin Red Plug, 
Bottom/Front Cord Entry, 10ft (3m)

EA B  $       1,375.00 0.0%  $     1,375.00 N/A N/A

CL-36VYL458A4

Smart CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 24 x IEC 
C13 & 12 x IEC C19 Outlets, 3 LED Amp Meters, 208V 3-phase Wye, 20A, 
NEMA L21-20P Plug, 10 ft (3 m) Cord, Top Cord Entry, Middle 
Display/Network, Circuit Breakers

EA B  $       1,325.00 0.00%  $     1,325.00 N/A N/A

CL-36VYM411
Smart CDU (Expansion Unit), 0U, 36 x IEC C13 outlets, 3 x LED Amp Meters, 
208V 3-Phase Wye, 30A w/ circuit breaker protection w/ NEMA L21-30P 
connector & cord, 10ft (3m)

EA B  $          950.00 0.00%  $        950.00 N/A N/A

CL-36VYM413
Smart CDU (Expansion Unit), 0U, 36 x IEC C13 outlets, 3 x LED Amp Meters, 
208V 3-Phase Wye, 30A w/ circuit breaker protection w/ NEMA L21-30P 
connector & cord, 10ft (3m), Bottom/Bottom Cord Entry

EA B  $          950.00 0.00%  $        950.00 N/A N/A

CL-36VYM455A4

Smart CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 24 x IEC 
C13 & 12 x IEC C19 Outlets, 3 LED Amp Meters, 208V 3-phase Wye, 30A, 
NEMA L21-30P Plug, 10 ft (3 m) Cord, Top/Front Cord Entry, Middle 
Display/Network, Circuit Breakers

EA B  $       1,325.00 0.00%  $     1,325.00 N/A N/A

CL-36VYM455A4/TC

Smart CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 24 x IEC 
C13 & 12 x IEC C19 Outlets, 3 LED Amp Meters, 208V 3-phase Wye, 30A, 
NEMA L21-30P Plug, 10 ft (3 m) Cord, Top/Front Cord Entry, Middle 
Display/Network, Circuit Breakers, (2) Tempera

EA B  $       1,350.00 0.0%  $     1,350.00 N/A N/A
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CL-36VYM455A4/TH

Smart CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 24 x IEC 
C13 & 12 x IEC C19 Outlets, 3 LED Amp Meters, 208V 3-phase Wye, 30A, 
NEMA L21-30P Plug, 10 ft (3 m) Cord, Top/Front Cord Entry, Middle 
Display/Network, Circuit Breakers, (2) Tempera

EA B  $       1,350.00 0.0%  $     1,350.00 N/A N/A

CL-36VYM458A4

Smart CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 24 x IEC 
C13 & 12 x IEC C19 Outlets, 3 LED Amp Meters, 208V 3-phase Wye, 30A, 
NEMA L21-30P Plug, 10 ft (3 m) Cord, Top Cord Entry, Middle 
Display/Network, Circuit Breakers

EA B  $       1,325.00 0.00%  $     1,325.00 N/A N/A

CL-48VDV458A1

Smart CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 36 x IEC 
C13 & 12 x IEC C19 Outlets, 3 LED Amp Meters, 208V 3-Phase Delta, 50A, 
CS8365C Plug, 10 ft (3 m) Cord, Top Cord Entry, Middle Display/Network, 
Circuit Breakers

EA B  $       2,040.00 0.00%  $     2,040.00 N/A N/A

CL-48VDX458A1

Smart CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 36 x IEC 
C13 & 12 x IEC C19 Outlets, 3 LED Amp Meters, 208V 3-Phase Delta, 60A, 
IEC 60309 9hr 4 Pin Blue Plug, 10 ft (3 m) Cord, Top Cord Entry, Middle 
Display/Network, Circuit Breakers

EA B  $       2,000.00 0.00%  $     2,000.00 N/A N/A

CL-48VYY458A1

Smart CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 36 x IEC 
C13 & 12 x IEC C19 Outlets, 3 LED Amp Meters, 208V 3-Phase Wye, 60A, 
IEC 60309 9hr 5 Pin Blue Plug, 10 ft (3 m) Cord, Top Cord Entry, Middle 
Display/Network, Circuit Breakers

EA B  $       2,050.00 0.00%  $     2,050.00 N/A N/A

CL-54VDVH23C6-017

Smart (Expansion) CDU, 0U, (42) IEC C13 + (12) IEC C19 Outlets, 6 Branch 
LED amp meters, middle network card, 208V 3-Phase Delta, 50A input 
CS8365 Plug, 10 ft (3 m) Cord, Bottom Entry, Flush Circuit Breakers, (2) 
Temperature/Humidity Sensor Capable, Opti

EA B  $       1,890.00 0.0%  $     1,890.00 N/A N/A

CL-54VDXH23C6-017

Smart (Expansion) CDU, 0U, (42) IEC C13 + (12) IEC C19 Outlets, 6 Branch 
LED amp meters, middle network card, 208V 3-Phase Delta, 60A input IEC 
60309 9Hr Ground 4-Pin Blue Plug, 10 ft (3 m) Cord, Bottom Entry, Flush 
Circuit Breakers, (2) Temperature/Humi

EA B  $       1,850.00 0.0%  $     1,850.00 N/A N/A

CL-54VYYH23C6-017

Smart (Expansion) CDU, 0U, (42) IEC C13 + (12) IEC C19 Outlets, 6 Branch 
LED amp meters, middle network card, 208V 3-Phase Wye, 60A input IEC 
60309 9Hr Ground 5-Pin Blue Plug, 10 ft (3 m) Cord, Bottom Entry, Flush 
Circuit Breakers, (2) Temperature/Humidi

EA B  $       1,900.00 0.0%  $     1,900.00 N/A N/A

CLG-24V2A415A1

Smart POPS/PIPS CDU (Expansion Unit), Per Outlet and Per Input Power 
Sensing, 0U, 18 x IEC C13 and 6 x C19, 1 x LED Amp Meter at the Top, 
208V, 20A w/ C20 Inlet (Input power cord ordered separately), Bottom/Front 
Entry, Circuit Breakers

EA B  $       1,500.00 0.00%  $     1,500.00 N/A N/A

CLG-24V2C415A1

Smart POPS/PIPS CDU (Expansion Unit), Per Outlet and Per Input Power 
Sensing, 0U, 18 x IEC C13 and 6 x C19, 1 x LED Amp Meter at the Top, 
208V, 30A w/ NEMA L6-30P Plug, 10ft (3m) Cord, Bottom/Front Entry, 
Circuit Breakers

EA B  $       1,500.00 0.00%  $     1,500.00 N/A N/A

CLG-24V2C415A1/TH

Smart POPS/PIPS CDU (Expansion Unit), Per Outlet and Per Input Power 
Sensing, 0U, 18 x IEC C13 and 6 x C19, 1 x LED Amp Meter at the Top, 
208V, 30A w/ NEMA L6-30P Plug, 10ft (3m) Cord, Bottom/Front Entry, 
Circuit Breakers, (2) Temp/Humidity Sensor Capabl

EA B  $       1,515.00 0.0%  $     1,515.00 N/A N/A
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CLG-24V53421A9

Smart POPS CDU (Expansion Unit), Per Outlet Power Sensing, 0U, 12 x IEC 
C13 and 12 x IEC C19 Outlets, 3 x LED Amp Meter, Middle Display, 
240/415V 3-Phase Wye, 20A, IEC 60309 6hr 5pin Plug, Bottom/Front Cord 
Entry, 10ft (3m) Cord, Circuit Breakers

EA B  $       1,675.00 0.00%  $     1,675.00 N/A N/A

CLG-24V54421A9

Smart POPS CDU (Expansion Unit), Per Outlet Power Sensing, 0U, 12 x IEC 
C13 and 12 x IEC C19 Outlets, 3 x LED Amp Meter, Middle Display, 
240/415V 3-Phase Wye, 30A, IEC 60309 6hr 5pin Plug, Bottom/Front Cord 
Entry, 10ft (3m) Cord, Circuit Breakers

EA B  $       1,675.00 0.00%  $     1,675.00 N/A N/A

CLG-24V5Z421A9

Smart POPS CDU (Expansion Unit), Per Outlet Power Sensing, 0U, 12 x IEC 
C13 and 12 x IEC C19 Outlets, 3 x LED Amp Meter, Middle Display, 
240/415V 3-Phase Wye, 30A, NEMA L22-30P Plug, Bottom/Front Cord Entry, 
10ft (3m) Cord, Circuit Breakers

EA B  $       1,700.00 0.00%  $     1,700.00 N/A N/A

CLG-24VDD425A1

Smart POPS (Per Outlet Power Sensing) Expansion CDU with PIPS (Per Inlet 
Power Sensing), 0U, (18) IEC C13 + (6) IEC C19, (3) LED Amp Meters, 
Middle Display/Network, 208V 3-phase Delta, 20A w/ NEMA L15-20P 
Connector and 10ft (3m) Cord, Bottom/Front Entry,

EA B  $       1,700.00 0.00%  $     1,700.00 N/A N/A

CLG-24VDE425A1

Smart POPS (Per Outlet Power Sensing) Expansion CDU with PIPS (Per Inlet 
Power Sensing), 0U, (18) IEC C13 + (6) IEC C19, (3) LED Amp Meters, 
Middle Display/Network, 208V 3-phase Delta, 30A w/ NEMA L15-30P 
Connector and 10ft (3m) Cord, Bottom/Front Entry,

EA B  $       1,700.00 0.00%  $     1,700.00 N/A N/A

CLG-24VDV415A9

Smart POPS (Per Outlet Power Sensing) Expansion CDU with PIPS (Per Inlet 
Power Sensing), 0U, 12 x IEC C13 and 12 x IEC C19, 3 x LED Amp Meters, 3-
Phase Delta, 50A w/ CS8365C Connector and Cord, 10ft (3m), Bottom/Front 
Entry, w/ Circuit Breakers

EA B  $       2,190.00 0.00%  $     2,190.00 N/A N/A

CLG-24VDV415A9/TH

Smart POPS (Per Outlet Power Sensing) Expansion CDU with PIPS (Per Inlet 
Power Sensing), 0U, 12 x IEC C13 and 12 x IEC C19, 3 x LED Amp Meters, 3-
Phase Delta, 50A w/ CS8365C Connector and Cord, 10ft (3m), Bottom/Front 
Entry, w/ Circuit Breakers, (2) Temp

EA B  $       2,205.00 0.0%  $     2,205.00 N/A N/A

CLG-24VDX415A9

Smart POPS (Per Outlet Power Sensing) Expansion CDU with PIPS (Per Inlet 
Power Sensing), 0U, 12 x IEC C13 and 12 x IEC C19, 3 x LED Amp Meters, 3-
Phase Delta, 60A w/ IEC 60309 3P+PE 9Hr Connector and Cord, 10ft (3m), 
Bottom/Front Entry, w/ Circuit Breake

EA B  $       2,150.00 0.00%  $     2,150.00 N/A N/A

CLG-24VDX417A9

Smart POPS (Per Outlet Power Sensing) Expansion CDU with PIPS (Per Inlet 
Power Sensing), 0U, 12 x IEC C13 and 12 x IEC C19, 3 x LED Amp Meters, 3-
Phase Delta, 60A w/ IEC 60309 3P+PE 9Hr Connector and Cord, 10ft (3m), 
Bottom/Base Entry, w/ Circuit Breaker

EA B  $       2,150.00 0.00%  $     2,150.00 N/A N/A

CLG-24VYL425C9

Smart POPS (Per Outlet Power Sensing) Expansion CDU with PIPS (Per Inlet 
Power Sensing), 0U, (18) IEC C13, (6) IEC C19 and (1) NEMA 5-20R 
Accessories Outlets, (3) LED Amp Meters, Middle Display, 208V 3-phase 
Wye, 20A w/ NEMA L21-20P Connector and 10ft (3

EA B  $       1,700.00 0.00%  $     1,700.00 N/A N/A

CLG-24VYM425C9

Smart POPS (Per Outlet Power Sensing) Expansion CDU with PIPS (Per Inlet 
Power Sensing), 0U, (18) IEC C13, (6) IEC C19 and (1) NEMA 5-20R 
Accessories Outlets, (3) LED Amp Meters, Middle Display, 208V 3-phase 
Wye, 30A w/ NEMA L21-30P Connector and 10ft (3

EA B  $       1,700.00 0.00%  $     1,700.00 N/A N/A
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CLG-24VYY411A9

Smart POPS (Per Outlet Power Sensing) Expansion CDU with PIPS (Per Inlet 
Power Sensing), 0U, 12 x IEC C13 and 12 x IEC C19, 3 x LED Amp Meters, 3-
Phase Wye, 60A w/ IEC 60309 3P+N+PE 9Hr Connector and Cord, 10ft (3m), 
Bottom/Front Entry, w/ Circuit Breake

EA B  $       2,200.00 0.00%  $     2,200.00 N/A N/A

CLG-24VYY417A9

Smart POPS (Per Outlet Power Sensing) Expansion CDU with PIPS (Per Inlet 
Power Sensing), 0U, 12 x IEC C13 and 12 x IEC C19, 3 x LED Amp Meters, 3-
Phase Wye, 60A w/ IEC 60309 3P+N+PE 9Hr Connector and Cord, 10ft (3m), 
Bottom/Base Entry, w/ Circuit Breaker

EA B  $       2,200.00 0.00%  $     2,200.00 N/A N/A

COV-NEBS 100A input terminal block cover for -48VDC PDUs and RPMs EA B  $              5.45 0.00%  $            5.45 N/A N/A
COV-R4850-4A 8 outlet terminal block cover for -4805/35-XLS-12 PDU EA B  $            10.00 0.00%  $          10.00 N/A N/A

CS-12HD2C454A3
Smart CDU with PIPS (Per Inlet Power Sensing), 2U, 12 x IEC C19 Outlets, 2 
x LED amp meters, (2) 208V 30A inputs w/ 2 x L6-30P connectors, 10ft (3m) 
cords , 2 x Temp/Humid Sensor Capable, Circuit Breakers

EA B  $       1,200.00 0.00%  $     1,200.00 N/A N/A

CS-12HD2G454A3
Smart CDU with PIPS (Per Inlet Power Sensing), 2U, 12 x IEC C19 Outlets, 2 
x LED amp meters, (2) 208V 20A inputs w/ 2 x L6-20P connectors, 10ft (3m) 
cords , 2 x Temp/Humid Sensor Capable, Circuit Breakers

EA B  $       1,200.00 0.00%  $     1,200.00 N/A N/A

CS-12HDD444C8
Smart CDU with PIPS (Per Input Power Sensing), 2U, (6) IEC C13 and (6) C19 
Outlets, 3 LED Amp Meters, 208V, 3-phase Delta, 20A, NEMA L15-20 Plug, 
10 ft (3 m) Cord, 2 x Temperature/Humidity Sensors Capable, Circuit Breakers

EA B  $       1,400.00 0.00%  $     1,400.00 N/A N/A

CS-12HDDD454A3
Smart CDU with PIPS, 2U, 12 x IEC C19 Outlets, 3 LED Amp Meters Per 
Input Feed, 3-Phase 208V 20A Delta w/ 2 x NEMA L15-20P Connectors, 10ft 
(3m) Cords, (2) Temperature/Humidity Sensor Capable, Circuit Breakers

EA B  $       1,500.00 0.00%  $     1,500.00 N/A N/A

CS-12HDDE454A3
Smart CDU with PIPS, 2U, 12 x IEC C19 Outlets, 3 LED Amp Meters Per 
Input Feed, 3-Phase 208V 30A Delta w/ 2 x NEMA L15-30P Connectors, 10ft 
(3m) Cords, (2) Temperature/Humidity Sensor Capable, Circuit Breakers

EA B  $       1,500.00 0.00%  $     1,500.00 N/A N/A

CS-12HDE444C8
Smart CDU with PIPS (Per Input Power Sensing), 2U, (6) IEC C13 and (6) C19 
Outlets, 3 LED Amp Meters, 208V, 3-phase Delta, 30A, NEMA L15-30 Plug, 
10 ft (3 m) Cord, 2 x Temperature/Humidity Sensors Capable, Circuit Breakers

EA B  $       1,400.00 0.00%  $     1,400.00 N/A N/A

CS-12HDYL454A3
Smart CDU with PIPS, 2U, 12 x IEC C19 Outlets, 3 LED Amp Meters Per 
Input Feed, 3-Phase 208V 20A Wye w/ 2 x NEMA L21-20P Connectors, 10ft 
(3m) Cords, (2) Temperature/Humidity Sensor Capable, Circuit Breakers

EA B  $       1,500.00 0.00%  $     1,500.00 N/A N/A

CS-12HDYM454A3
Smart CDU with PIPS, 2U, 12 x IEC C19 Outlets, 3 LED Amp Meters Per 
Input Feed, 3-Phase 208V 30A Wye w/ 2 x NEMA L21-30P Connectors, 10ft 
(3m) Cords, (2) Temperature/Humidity Sensor Capable, Circuit Breakers

EA B  $       1,500.00 0.00%  $     1,500.00 N/A N/A

CS-12HYL444C8
Smart CDU with PIPS (Per Input Power Sensing), 2U, (6) IEC C13 and (6) C19 
Outlets, 3 LED Amp Meters, 208V, 3-phase Wye, 20A, NEMA L21-20 Plug, 
10 ft (3 m) Cord, 2 x Temperature/Humidity Sensors Capable, Circuit Breakers

EA B  $       1,400.00 0.00%  $     1,400.00 N/A N/A

CS-12HYM444C8
Smart CDU with PIPS (Per Input Power Sensing), 2U, (6) IEC C13 and (6) C19 
Outlets, 3 LED Amp Meters, 208V, 3-phase Wye, 30A, NEMA L21-30 Plug, 
10 ft (3 m) Cord, 2 x Temperature/Humidity Sensors Capable, Circuit Breakers

EA B  $       1,400.00 0.00%  $     1,400.00 N/A N/A

CS-15HDV454C3-013
Smart CDU with PIPS (Per Input Power Sensing), 2U, 12xC19 and 3xC13 
Receptacles, 3 LED Input Amp Meters, 208V 3-Phase Delta 50A, 10 ft (3 m) 
Cord, CS8365C Plug, Circuit Breakers, 2 x Temp/Humid Capable

EA B  $       1,640.00 0.00%  $     1,640.00 N/A N/A
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CS-15HDX454C3-013
Smart CDU with PIPS (Per Input Power Sensing), 2U, 12xC19 and 3xC13 
Receptacles, 3 LED Input Amp Meters, 208V 3-Phase Delta 60A, 10 ft (3 m) 
Cord, IEC 60309 9hr 4Pin Blue plug, Circuit Breakers, 2 x Temp/Humid 

EA B  $       1,600.00 0.00%  $     1,600.00 N/A N/A

CS-15HYY454C3-013
Smart CDU with PIPS (Per Input Power Sensing), 2U, 12xC19 and 3xC13 
Receptacles, 3 LED Input Amp Meters, 208V 3-Phase Wye 60A, 10 ft (3 m) 
Cord, IEC 60309 9hr 5Pin Blue plug, Circuit Breakers, 2 x Temp/Humid 

EA B  $       1,650.00 0.00%  $     1,650.00 N/A N/A

CS-24V1-C20M
Smart CDU, 0U, 24 x NEMA 5-20R Outlets, (1) LED amp meter, 120V 20A 
input w/ C20 Inlet, (2) Temperature/Humidity Sensor Capable, with retractable 
fuses (power cord not included)

EA B  $          650.00 0.0%  $        650.00 N/A N/A

CS-24V1-L30M
Smart CDU, 0U, 24 x NEMA 5-20R Outlets, (1) LED amp meter, 120V 30A 
input w/ L5-30P connector & cord, 10ft (3m), (2) Temperature/Humidity 
Sensor Capable, with retractable fuses

EA B  $          750.00 0.00%  $        750.00 N/A N/A

CS-24V52311A1
Smart CDU, 0U, 18 x IEC C13 Outlets, 6 x IEC C19 Outlets, 3 x LED Amp 
Meters, 240/415V, 3-phase, 20A Input NEMA L22-20P Connector, 10 ft (3 m) 
Cord , Retractable Fuses, (2) Temperature/Humidity Sensor Capable

EA B  $       1,150.00 0.0%  $     1,150.00 N/A N/A

CS-24V52425A9

Smart PIPS CDU, Per Input Power Sensing, 0U, 12 x IEC C13 and 12 x IEC 
C19 Outlets, 3 x LED Amp Meter, Middle Display, 20A 240/415V 3-Phase, 
NEMA L22-20P Plug, Bottom/Front Cord Entry, 10ft (3m) Cord, Circuit 
Breakers, 2 x Temperature /Humidity Capable

EA B  $          970.00 0.0%  $        970.00 N/A N/A

CS-24V53311

Smart CDU, 0U, 24 x IEC C13 outlets, 3 x LED amp meters, 240/415V 3-
Phase Wye, 20A IEC 60309 (5-pin Pin/Sleeve, Red, 6 O?clock Ground) 
Connector, Bottom/Front Cord Entry, 3m (10?) Cord, Fused Branch Circuit 
Protection, w/ (2) Temperature/Humidity Sensor

EA B  $       1,125.00 0.00%  $     1,125.00 N/A N/A

CS-24V53311A1

Smart CDU, 0U, 18 x IEC C13 + 6 x IEC C19 Outlets, 3 x LED Amp Meters, 
240/415V 3-Phase Wye, 20A IEC 60309 (5-pin Pin/Sleeve, Red, 6 O?clock 
Ground) Connector, Bottom/Front Cord Entry, 3m (10?) Cord, Fused Branch 
Circuit Protection, w/ (2) Temperature/Hu

EA B  $       1,125.00 0.00%  $     1,125.00 N/A N/A

CS-24V53425A9

Smart PIPS CDU, Per Input Power Sensing, 0U, 12 x IEC C13 and 12 x IEC 
C19 Outlets, 3 x LED Amp Meter, Middle Display, 20A 240/415V 3-Phase, 
IEC 60309 6hr 5pin Plug, Bottom/Front Cord Entry, 10ft (3m) Cord, Circuit 
Breakers, 2 x Temperature /Humidity Cap

EA B  $          920.00 0.00%  $        920.00 N/A N/A

CS-24V54311A1

Smart CDU, 0U, 18 x IEC C13 + 6 x IEC C19 Outlets, 3 x LED Amp Meters, 
240/415V 3-Phase Wye, 30A IEC 60309 (5-pin Pin/Sleeve, Red, 6 O?clock 
Ground) Connector, Bottom/Front Cord Entry, 3m (10ft) Cord, Fused Branch 
Circuit Protection, w/ (2) Temperature/H

EA B  $       1,125.00 0.00%  $     1,125.00 N/A N/A

CS-24V54425A9

Smart PIPS CDU, Per Input Power Sensing, 0U, 12 x IEC C13 and 12 x IEC 
C19 Outlets, 3 x LED Amp Meter, Middle Display, 30A 240/415V 3-Phase, 
IEC 60309 6hr 5pin Plug, Bottom/Front Cord Entry, 10ft (3m) Cord, Circuit 
Breakers, 2 x Temperature /Humidity Cap

EA B  $          920.00 0.00%  $        920.00 N/A N/A

CS-24V5S311A1

Smart CDU, 0U, 18 x IEC C13 + 6 x IEC C19 Outlets, 3 x LED Amp Meters, 
240/415V 3-Phase Wye, 30A, Bottom/Front Cord Entry unterminated 3m (10ft) 
Cord, Fused Branch Circuit Protection, w/ (2) Temperature/Humidity Sensor 
Capable

EA B  $       1,150.00 0.0%  $     1,150.00 N/A N/A
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CS-24V5Z311

Smart CDU, 0U, 24 x IEC C13 outlets, 3 x LED amp meters, 240/415V 3-
Phase Wye, 30A NEMA L22-30P Connector, Bottom/Front Cord Entry, 3m 
(10?) Cord, Fused Branch Circuit Protection, w/ (2) Temperature/Humidity 
Sensor Capable

EA B  $       1,150.00 0.00%  $     1,150.00 N/A N/A

CS-24V5Z311A1
Smart CDU, 0U, 18 x IEC C13 Outlets, 6 x IEC C19 Outlets, 3 x LED Amp 
Meters, 240/415V, 3-phase, 30A Input NEMA L22-30P Connector, 10 ft (3 m) 
Cord , Retractable Fuses, (2) Temperature/Humidity Sensor Capable

EA B  $       1,150.00 0.00%  $     1,150.00 N/A N/A

CS-24V5Z313
Smart CDU, 0U, 24 x IEC C13 outlets, 3 x LED amp meters, 240/415V 3-
Phase Wye, 30A NEMA L22-30P Connector, Bottom/base Cord Entry, 3m 
(10ft) Cord, Fused Branch Circuit Protection, w/ (2) Temperature/Humidity 

EA B  $       1,150.00 0.0%  $     1,150.00 N/A N/A

CS-24V5Z425A9

Smart PIPS CDU, Per Input Power Sensing, 0U, 12 x IEC C13 and 12 x IEC 
C19 Outlets, 3 x LED Amp Meter, Middle Display, 30A 240/415V 3-Phase, 
NEMA L22-30P Plug, Bottom/Front Cord Entry, 10ft (3m) Cord, Circuit 
Breakers, 2 x Temperature /Humidity Capable

EA B  $          970.00 0.00%  $        970.00 N/A N/A

CS-24VDD311
Smart CDU, 0U, 24 x IEC C13 Outlets, 3 x LED amp meters, 208V 3-Phase 
Delta, 20 A input w/ NEMA L15-20P connector & cord, 10ft (3m), 
bottom/front cord entry, (2) Temperature/Humidity Sensor Capable, with 

EA B  $          860.00 0.0%  $        860.00 N/A N/A

CS-24VDE313
Smart CDU, 0U, 24 x IEC C13 Outlets, 3 x LED amp meters, 208V 3-Phase 
Delta input w/ NEMA L15-30P connector, 10ft (3m) bottom entry cord, (2) 
Temperature/Humidity Sensor Capable, with retractable fuses

EA B  $          860.00 0.0%  $        860.00 N/A N/A

CS-24VD-L20MA
Smart CDU, 0U, 18 x IEC C13 Outlets, 6 x IEC C19 Outlets, 3 x LED amp 
meters, 208V 3-phase 20A Delta input w/ L15-20P connector and cord 10ft 
(3m), (2) Temperature/Humidity Sensor Capable, with retractable fuses

EA B  $          860.00 0.0%  $        860.00 N/A N/A

CS-24VD-L30M
Smart CDU, 0U, 24 x IEC C13 Outlets, 3 x LED amp meters, 208V 3-Phase 
Delta input w/ NEMA L15-30P connector & cord, 10ft (3m), (2) 
Temperature/Humidity Sensor Capable, with retractable fuses

EA B  $          860.00 0.00%  $        860.00 N/A N/A

CS-24VD-L30MA
Smart CDU, 0U, 18 x IEC C13 Outlets, 6 x IEC C19 Outlets, 3 x LED amp 
meters, 208V 3-phase 30A Delta input w/ L15-30P connector and cord 10ft 
(3m), (2) Temperature/Humidity Sensor Capable, with retractable fuses

EA B  $          860.00 0.0%  $        860.00 N/A N/A

CS-24VDV454-006

Smart CDU, 0U, 12 x IEC C19 & 12 x IEC C13 Outlets, 6 x LED Branch 
Current Meters, 208V 3-Phase Delta, 50A, CS8365C Plug, 10 ft (3 m) Cord, 
Top Cord Entry, Middle Display/Network, (2) Temperature/Humidity Sensor 
Capable, Circuit Breakers

EA B  $       1,965.00 0.00%  $     1,965.00 N/A N/A

CS-24VDX454-006

Smart CDU, 0U, 12 x IEC C19 & 12 x IEC C13 Outlets, 6 x LED Branch 
Current Meters, 208V 3-Phase Delta, 60A, IEC 60309 9hr 4 Pin Blue Plug, 10 
ft (3 m) Cord, Top Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capable, Circuit Breakers

EA B  $       1,925.00 0.00%  $     1,925.00 N/A N/A

CS24VT-DFLA25E9

Smart CDU, PIPS (Per Input Power Sensing), 0U, 6 x IEC C13 & 18 x IEC 
C19 Outlets, 3 LED Amp Meters, 208V 3-Phase Delta, 50A, CS8365 Plug, 10 
ft (3 m) Cord, Bottom/Front Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capable, Circuit

EA B  $       1,965.00 0.0%  $     1,965.00 N/A N/A
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CS24VT-DFLA27E9

Smart CDU, PIPS (Per Input Power Sensing), 0U, 6 x IEC C13 & 18 x IEC 
C19 Outlets, 3 LED Amp Meters, 208V 3-Phase Delta, 50A, CS8365 Plug, 10 
ft (3 m) Cord, Bottom/base Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capable, Circuit

EA B  $       1,965.00 0.0%  $     1,965.00 N/A N/A

CS24VT-DQLA25E9

Smart CDU, PIPS (Per Input Power Sensing), 0U, 6 x IEC C13 & 18 x IEC 
C19 Outlets, 3 LED Amp Meters, 208V 3-Phase Delta, 60A, IEC 60309 9hr 4 
Pin Blue Plug, 10 ft (3 m) Cord, Bottom/Front Cord Entry, Middle 
Display/Network, (2) Temperature/Humidity Senso

EA B  $       1,925.00 0.0%  $     1,925.00 N/A N/A

CS24VT-DQLA27E9

Smart CDU, PIPS (Per Input Power Sensing), 0U, 6 x IEC C13 & 18 x IEC 
C19 Outlets, 3 LED Amp Meters, 208V 3-Phase Delta, 60A, IEC 60309 9hr 4 
Pin Blue Plug, 10 ft (3 m) Cord, Bottom/base Cord Entry, Middle 
Display/Network, (2) Temperature/Humidity Sensor

EA B  $       1,925.00 0.0%  $     1,925.00 N/A N/A

CS24VT-YQLA25E9

Smart CDU, PIPS (Per Input Power Sensing), 0U, 6 x IEC C13 & 18 x IEC 
C19 Outlets, 3 LED Amp Meters, 208V 3-Phase Wye, 60A, IEC 60309 
3P+N+G 9hr Blue Plug, 10 ft (3 m) Cord, Bottom/Front Cord Entry, Middle 
Display/Network, (2) Temperature/Humidity Sensor

EA B  $       1,975.00 0.0%  $     1,975.00 N/A N/A

CS24VT-YQLA27E9

Smart CDU, PIPS (Per Input Power Sensing), 0U, 6 x IEC C13 & 18 x IEC 
C19 Outlets, 3 LED Amp Meters, 208V 3-Phase Wye, 60A, IEC 60309 
3P+N+G 9hr Blue Plug, 10 ft (3 m) Cord, Bottom/base Cord Entry, Middle 
Display/Network, (2) Temperature/Humidity Sensor

EA B  $       1,975.00 0.0%  $     1,975.00 N/A N/A

CS-24VY-L20MA
Smart CDU, 0U, 18 x IEC C13 Outlets, 6 x IEC C19 Outlets, 3 x LED amp 
meters, 208V 3-phase Wye 20A input w/ L21-20P connector and cord 10ft 
(3m), (2) Temperature/Humidity Sensor Capable, with retractable fuses

EA B  $          860.00 0.0%  $        860.00 N/A N/A

CS-24VY-L30M

Smart CDU, 0U, 24 x IEC C13 Outlets,1 x NEMA 5-20R utility outlet, 3 x LED 
amp meters, 208V 3-Phase Wye input w/ NEMA L21-30P connector & cord, 
10ft (3m), bottom/front cord entry, (2) Temperature/Humidity Sensor Capable, 
with retractable fuses

EA B  $          860.00 0.00%  $        860.00 N/A N/A

CS-24VY-L30MA
Smart CDU, 0U, 18 x IEC C13 Outlets, 6 x IEC C19 Outlets, 3 x LED amp 
meters, 208V 3-phase 30A Wye input w/ L21-30P connector and cord 10ft 
(3m), (2) Temperature/Humidity Sensor Capable, with retractable fuses

EA B  $          860.00 0.0%  $        860.00 N/A N/A

CS-24VYL311

Smart CDU, 0U, 24 x IEC C13 Outlets,1 x NEMA 5-20R utility outlet, 3 x LED 
amp meters, 208V 3-Phase Wye, 20 A input w/ NEMA L21-20P connector & 
cord, 10ft (3m), bottom/front cord entry, (2) Temperature/Humidity Sensor 
Capable, with retractable fuses

EA B  $          860.00 0.00%  $        860.00 N/A N/A

CS-24VYL313

Smart CDU, 0U, 24 x IEC C13 Outlets,1 x NEMA 5-20R utility outlet, 3 x LED 
amp meters, 208V 3-Phase Wye, 20 A input w/ NEMA L21-20P connector & 
cord, 10ft (3m), bottom cord entry, (2) Temperature/Humidity Sensor Capable, 
with retractable fuses

EA B  $          860.00 0.0%  $        860.00 N/A N/A

CS-24VYY454-006

Smart CDU, 0U, 12 x IEC C19 & 12 x IEC C13 Outlets, 6 x LED Branch 
Current Meters, 208V 3-Phase Wye, 60A, IEC 60309 9hr 5 Pin Blue Plug, 10 ft 
(3 m) Cord, Top Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capable, Circuit Breakers

EA B  $       1,975.00 0.00%  $     1,975.00 N/A N/A
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CS-2HD25131Z1
Smart Power Monitor, 1U, (2) RS 9P53U2 Input Cord Set, 10ft (3.0m), (2) RS 
9C53U2 Output Cord Set, 3ft (0.91m), 208V, Single-phase, 50A, (2) 
Temp/Humidity Capable

EA B  $       1,800.00 0.0%  $     1,800.00 N/A N/A

CS-30V1BH2SD8

Smart CDU, PIPS (Per Input Power Sensing), 0U, (24) IEC C13 + (6) IEC C19 
Outlets, (1) LED Current Meter w/ Auto-flip, 100-120V 30A, NEMA L5-30P 
Plug, 10 ft (3m) Cord w/ Power Pivot Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capa

EA B  $          725.00 0.0%  $        725.00 N/A N/A

CS-36V25E25D4

Smart CDU with PIPS (Per Input Power Sensing), 0U, (30) IEC C13 + (6) IEC 
C19 outlets, LED Amp Meter, 200-240V 1-Phase 50A, CS8265 Plug, 
Bottom/Front Cord Entry, 10 ft (3 m) Cord, Middle LED and Network, with (2) 
Temp/Humidity Sensor Capable, Circuit Bre

EA B  $       1,690.00 0.0%  $     1,690.00 N/A N/A

CS-36V2QE25D4

Smart CDU with PIPS (Per Input Power Sensing), 0U, (30) IEC C13 + (6) IEC 
C19 outlets, LED Amp Meter, 200-240V 1-Phase 60A, IEC 60309 (3-pin 
Pin/Sleeve) Plug, Bottom/Front Cord Entry, 10 ft (3 m) Cord, Middle LED and 
Network, with (2) Temp/Humidity Senso

EA B  $       1,650.00 0.00%  $     1,650.00 N/A N/A

CS-36V2QE27D4/Z1

** CUSTOM ** Smart CDU with PIPS (Per Input Power Sensing), 0U, (30) 
IEC C13 + (6) IEC C19 outlets, LED Amp Meter, 200-240V 1-Phase 60A, IEC 
60309 (3-pin Pin/Sleeve) Water-tight Connector, Bottom/Base Cord Entry, 10 ft 
(3 m) Cord, Middle LED and Network,

EA B  $       1,332.00 0.0%  $     1,332.00 N/A N/A

CS-36VDD458A4

Smart CDU, PIPS (Per Input Power Sensing), 0U, 24 x IEC C13 & 12 x IEC 
C19 Outlets, 3 LED Amp Meters, 208V 3-phase Delta, 20A, NEMA L15-20P 
Plug, 10 ft (3 m) Cord, Top Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capable, Circuit B

EA B  $       1,450.00 0.00%  $     1,450.00 N/A N/A

CS-36VDE411
Smart CDU, 0U, 36 x IEC C13 outlets, 3 x LED Amp Meters, 208V 3-Phase 
Delta,30A w/ circuit breaker protection w/ NEMA L15-30P connector & cord, 
10ft (3m), w/ (2) Temperature/Humidity Sensor Capable

EA B  $       1,100.00 0.00%  $     1,100.00 N/A N/A

CS-36VDE413
Smart CDU, 0U, 36 x IEC C13 outlets, 3 x LED amp meters, 208V 3-phase 
Delta,30A w/ circuit breaker protection w/ NEMA L15-30P connector & cord, 
10ft (3m), bottom/base cord entry, w/ (2) Temperature/Humidity sensor capable

EA B  $       1,100.00 0.00%  $     1,100.00 N/A N/A

CS-36VDE455A4

Smart CDU, PIPS (Per Input Power Sensing), 0U, 24 x IEC C13 & 12 x IEC 
C19 Outlets, 3 LED Amp Meters, 208V 3-phase Delta, 30A, NEMA L15-30P 
Plug, 10 ft (3 m) Cord, Top/front Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capable, Cir

EA B  $       1,450.00 0.00%  $     1,450.00 N/A N/A

CS-36VDE458A4

Smart CDU, PIPS (Per Input Power Sensing), 0U, 24 x IEC C13 & 12 x IEC 
C19 Outlets, 3 LED Amp Meters, 208V 3-phase Delta, 30A, NEMA L15-30P 
Plug, 10 ft (3 m) Cord, Top Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capable, Circuit B

EA B  $       1,450.00 0.00%  $     1,450.00 N/A N/A

CS-36VDS411
Smart CDU, 0U, 36 x IEC C13 outlets, 3 x LED amp meters, 208V 3-Phase 
Delta, 30A w/ circuit breaker protection, unterminated 10ft (3m) cord (bottom-
front entry), w/ (2) Temperature/Humidity Sensor Capable

EA B  $       1,100.00 0.0%  $     1,100.00 N/A N/A

CS36VY-5CAF25A4

Smart CDU with PIPS (Per Inlet Power Sensing), 0U, (24) IEC C13 and (12) 
IEC C19 Alternating Phase Outlets, 3 x LED Infeed Amp Meter, Middle 
Display, 30A 240/415V 3-Phase, NEMA L22-30P Plug, Bottom/Front Cord 
Entry, 10ft (3m) Cord, 10 KAIC Circuit Breake

EA B  $       1,500.00 0.0%  $     1,500.00 N/A N/A
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CS-36VYL458A4

Smart CDU, PIPS (Per Input Power Sensing), 0U, 24 x IEC C13 & 12 x IEC 
C19 Outlets, 3 LED Amp Meters, 208V 3-phase Wye, 20A, NEMA L21-20P 
Plug, 10 ft (3 m) Cord, Top Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capable, Circuit Bre

EA B  $       1,450.00 0.00%  $     1,450.00 N/A N/A

CS-36VYM411
Smart CDU, 0U, 36 x IEC C13 outlets, 3 x LED Amp Meters, 208V 3-Phase 
Wye,30A w/ circuit breaker protection w/ NEMA L21-30P connector & cord, 
10ft (3m), w/ (2) Temperature/Humidity Sensor Capable

EA B  $       1,100.00 0.00%  $     1,100.00 N/A N/A

CS-36VYM413

Smart CDU, 0U, 36 x IEC C13 outlets, 3 x LED Amp Meters, 208V 3-Phase 
Wye,30A w/ circuit breaker protection w/ NEMA L21-30P connector & cord, 
10ft (3m), Bottom/Bottom Cord Entry, w/ (2) Temperature/Humidity Sensor 
Capable

EA B  $       1,100.00 0.00%  $     1,100.00 N/A N/A

CS-36VYM455A4

Smart CDU, PIPS (Per Input Power Sensing), 0U, 24 x IEC C13 & 12 x IEC 
C19 Outlets, 3 LED Amp Meters, 208V 3-phase Wye, 30A, NEMA L21-30P 
Plug, 10 ft (3 m) Cord, Top/Front Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capable, Circu

EA B  $       1,450.00 0.00%  $     1,450.00 N/A N/A

CS-36VYM458A4

Smart CDU, PIPS (Per Input Power Sensing), 0U, 24 x IEC C13 & 12 x IEC 
C19 Outlets, 3 LED Amp Meters, 208V 3-phase Wye, 30A, NEMA L21-30P 
Plug, 10 ft (3 m) Cord, Top Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capable, Circuit Bre

EA B  $       1,450.00 0.00%  $     1,450.00 N/A N/A

CS-48VDV458A1

Smart CDU, PIPS (Per Input Power Sensing), 0U, 36 x IEC C13 & 12 x IEC 
C19 Outlets, 3 LED Amp Meters, 208V 3-Phase Delta, 50A, CS8365C Plug, 10 
ft (3 m) Cord, Top Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capable, Circuit Breake

EA B  $       2,190.00 0.00%  $     2,190.00 N/A N/A

CS-48VDX458A1

Smart CDU, PIPS (Per Input Power Sensing), 0U, 36 x IEC C13 & 12 x IEC 
C19 Outlets, 3 LED Amp Meters, 208V 3-Phase Delta, 60A, IEC 60309 9hr 4 
Pin Blue Plug, 10 ft (3 m) Cord, Top Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capabl

EA B  $       2,150.00 0.00%  $     2,150.00 N/A N/A

CS-48VYY458A1

Smart CDU, PIPS (Per Input Power Sensing), 0U, 36 x IEC C13 & 12 x IEC 
C19 Outlets, 3 LED Amp Meters, 208V 3-Phase Wye, 60A, IEC 60309 9hr 5 
Pin Blue Plug, 10 ft (3 m) Cord, Top Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capable,

EA B  $       2,200.00 0.00%  $     2,200.00 N/A N/A

CS-54VDVH23C6-017

Smart CDU, 0U, (42) IEC C13 + (12) IEC C19 Outlets, 6 Branch LED amp 
meters, middle network card, 208V 3-Phase Delta, 50A input CS8365 Plug, 10 
ft (3 m) Cord, Bottom Entry, Flush Circuit Breakers, (2) Temperature/Humidity 
Sensor Capable, Optional Cable R

EA B  $       2,015.00 0.0%  $     2,015.00 N/A N/A

CS-54VDXH21C6-017

Smart CDU, 0U, (42) IEC C13 + (12) IEC C19 Outlets, 6 Branch LED amp 
meters, middle network card, 208V 3-Phase Delta, 60A input IEC 60309 9Hr 
Ground 4-Pin Blue Plug, 10 ft (3 m) Cord, Bottom/front Entry, Flush Circuit 
Breakers, (2) Temperature/Humidity S

EA B  $       1,975.00 0.0%  $     1,975.00 N/A N/A

CS-54VDXH23C6-017

Smart CDU, 0U, (42) IEC C13 + (12) IEC C19 Outlets, 6 Branch LED amp 
meters, middle network card, 208V 3-Phase Delta, 60A input IEC 60309 9Hr 
Ground 4-Pin Blue Plug, 10 ft (3 m) Cord, Bottom Entry, Flush Circuit 
Breakers, (2) Temperature/Humidity Sensor

EA B  $       1,975.00 0.0%  $     1,975.00 N/A N/A
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CS-54VYYH23C6-017

Smart CDU, 0U, (42) IEC C13 + (12) IEC C19 Outlets, 6 Branch LED amp 
meters, middle network card, 208V 3-Phase Wye, 60A input IEC 60309 9Hr 
Ground 5-Pin Blue Plug, 10 ft (3 m) Cord, Bottom Entry, Flush Circuit 
Breakers, (2) Temperature/Humidity Sensor Ca

EA B  $       2,025.00 0.0%  $     2,025.00 N/A N/A

CSG-24V2A415A1

Smart POPS/PIPS CDU, Per Outlet and Per Input Power Sensing, 0U, 18 x IEC 
C13 and 6 x C19, 1 x LED Amp Meter at the Top, 208V, 20A w/ C20 Inlet 
(Input power cord ordered separately), Bottom/Front Entry, (2) Temp/Humidity 
Sensor Capable, Circuit Breakers

EA B  $       1,600.00 0.00%  $     1,600.00 N/A N/A

CSG-24V2C415A1

Smart POPS/PIPS CDU, Per Outlet and Per Input Power Sensing, 0U, 18 x IEC 
C13 and 6 x C19, 1 x LED Amp Meter at the Top, 208V, 30A w/ NEMA L6-
30P Plug, 10ft (3m) Cord, Bottom/Front Entry, (2) Temp/Humidity Sensor 
Capable, Circuit Breakers

EA B  $       1,650.00 0.00%  $     1,650.00 N/A N/A

CSG-24V2S415A1

Smart POPS/PIPS CDU, Per Outlet and Per Input Power Sensing, 0U, 18 x IEC 
C13 and 6 x C19, 1 x LED Amp Meter at the Top, 208V, 30A w/ unterminated 
10ft (3m) Cord, Bottom/Front Entry, (2) Temp/Humidity Sensor Capable, 
Circuit Breakers

EA B  $       1,650.00 0.0%  $     1,650.00 N/A N/A

CSG-24V53421A9

Smart POPS CDU, Per Outlet Power Sensing, 0U, 12 x IEC C13 and 12 x IEC 
C19 Outlets, 3 x LED Amp Meter, Middle Display, 240/415V 3-Phase Wye, 
20A, IEC 60309 6hr 5pin Plug, Bottom/Front Cord Entry, 10ft (3m) Cord, (2) 
Temperature/Humidity Sensor Capable,

EA B  $       1,825.00 0.00%  $     1,825.00 N/A N/A

CSG-24V54421A9

Smart POPS CDU, Per Outlet Power Sensing, 0U, 12 x IEC C13 and 12 x IEC 
C19 Outlets, 3 x LED Amp Meter, Middle Display, 240/415V 3-Phase Wye, 
30A, IEC 60309 6hr 5pin Plug, Bottom/Front Cord Entry, 10ft (3m) Cord, (2) 
Temperature/Humidity Sensor Capable,

EA B  $       1,825.00 0.00%  $     1,825.00 N/A N/A

CSG-24V5Z421A9

Smart POPS CDU, Per Outlet Power Sensing, 0U, 12 x IEC C13 and 12 x IEC 
C19 Outlets, 3 x LED Amp Meter, Middle Display, 240/415V 3-Phase Wye, 
30A, NEMA L22-30P Plug, Bottom/Front Cord Entry, 10ft (3m) Cord, (2) 
Temperature/Humidity Sensor Capable, Circui

EA B  $       1,850.00 0.00%  $     1,850.00 N/A N/A

CSG-24VDD425A1

Smart POPS (Per Outlet Power Sensing) CDU with PIPS (Per Inlet Power 
Sensing), 0U, (18) IEC C13 + (6) IEC C19, (3) LED Amp Meters, Middle 
Display/Network, 208V 3-phase Delta, 20A w/ NEMA L15-20P Connector and 
10ft (3m) Cord, Bottom/Front Entry, (2) Tempe

EA B  $       1,850.00 0.00%  $     1,850.00 N/A N/A

CSG-24VDE425A1

Smart POPS (Per Outlet Power Sensing) CDU with PIPS (Per Inlet Power 
Sensing), 0U, (18) IEC C13 + (6) IEC C19, (3) LED Amp Meters, Middle 
Display/Network, 208V 3-phase Delta, 30A w/ NEMA L15-30P Connector and 
10ft (3m) Cord, Bottom/Front Entry, (2) Tempe

EA B  $       1,850.00 0.00%  $     1,850.00 N/A N/A

CSG-24VDV415A9

Smart POPS (Per Outlet Power Sensing) CDU with PIPS (Per Inlet Power 
Sensing), 0U, 12 x IEC C13 and 12 x IEC C19, 3 x LED Amp Meters, 3-Phase 
Delta, 50A w/ CS8365C Connector and Cord, 10ft (3m), Bottom/Front Entry, 
(2) Temperature/Humidity Sensor Capable

EA B  $       2,340.00 0.00%  $     2,340.00 N/A N/A

CSG-24VDX415A9

Smart POPS (Per Outlet Power Sensing) CDU with PIPS (Per Inlet Power 
Sensing), 0U, 12 x IEC C13 and 12 x IEC C19, 3 x LED Amp Meters, 3-Phase 
Delta, 60A w/ IEC 60309 3P+PE 9Hr Connector and Cord, 10ft (3m), 
Bottom/Front Entry, (2) Temperature/Humidity Se

EA B  $       2,300.00 0.00%  $     2,300.00 N/A N/A
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CSG-24VDX417A9

Smart POPS (Per Outlet Power Sensing) CDU with PIPS (Per Inlet Power 
Sensing), 0U, 12 x IEC C13 and 12 x IEC C19, 3 x LED Amp Meters, 3-Phase 
Delta, 60A w/ IEC 60309 3P+PE 9Hr Connector and Cord, 10ft (3m), 
Bottom/Base Entry, (2) Temperature/Humidity Sen

EA B  $       2,300.00 0.00%  $     2,300.00 N/A N/A

CSG-24VYL425C9

Smart POPS (Per Outlet Power Sensing) CDU with PIPS (Per Inlet Power 
Sensing), 0U, (18) IEC C13, (6) IEC C19 and (1) NEMA 5-20R Accessories 
Outlets, (3) LED Amp Meters, Middle Display/Network, 208V 3-phase Wye, 
20A w/ NEMA L21-20P Connector and 10ft (3m)

EA B  $       1,850.00 0.00%  $     1,850.00 N/A N/A

CSG-24VYM425C9

Smart POPS (Per Outlet Power Sensing) CDU with PIPS (Per Inlet Power 
Sensing), 0U, (18) IEC C13, (6) IEC C19 and (1) NEMA 5-20R Accessories 
Outlets, (3) LED Amp Meters, Middle Display/Network, 208V 3-phase Wye, 
30A w/ NEMA L21-30P Connector and 10ft (3m)

EA B  $       1,850.00 0.00%  $     1,850.00 N/A N/A

CSG-24VYY411A9

Smart POPS (Per Outlet Power Sensing) CDU with PIPS (Per Inlet Power 
Sensing), 0U, 12 x IEC C13 and 12 x IEC C19, 3 x LED Amp Meters, 3-Phase 
Wye, 60A w/ IEC 60309 3P+N+PE 9Hr Connector and Cord, 10ft (3m), 
Bottom/Front Entry, (2) Temperature/Humidity Se

EA B  $       2,350.00 0.00%  $     2,350.00 N/A N/A

CSG-24VYY417A9

Smart POPS (Per Outlet Power Sensing) CDU with PIPS (Per Inlet Power 
Sensing), 0U, 12 x IEC C13 and 12 x IEC C19, 3 x LED Amp Meters, 3-Phase 
Wye, 60A w/ IEC 60309 3P+N+PE 9Hr Connector and Cord, 10ft (3m), 
Bottom/Base Entry, 2 x Temp/Humid Capable, w/ C

EA B  $       2,350.00 0.00%  $     2,350.00 N/A N/A

CW-16H0A454

Switched CDU with PIPS (Per Inlet Power Sensing), 2U, 16 x IEC C13 Outlets, 
Input Amp Meter, 120-240V 20A Input w/ IEC 60320 C20 Inlet (Front Cord 
Entry), 20A Circuit Breakers, (2) Temperature/Humidity Sensor Capable (Input 
power cord sold separately)

EA B  $          960.00 0.0%  $        960.00 N/A N/A

CW-16H1A454

Switched CDU, PIPS (Per Inlet Power Sensing), 2U, 16 x NEMA 5-20R 
Outlets, Input Amp Meter, 120V 20A w/ IEC C20 Inlet (Front Cord Entry), 20 
A Circuit Breakers, (2) Temperature/Humidity Sensor Capable (Input power 
cord sold separately)

EA B  $          910.00 0.0%  $        910.00 N/A N/A

CW-16H1B454
Switched CDU, PIPS (Per Inlet Power Sensing), 2U, 16 x NEMA 5-20R 
Outlets, Input Amp Meter, 120V 30A w/ NEMA L5-30P Plug, 10 ft (3m) cord, 
(Front Cord Entry), (2) Temp/Humidity Sensors, 20 A Circuit Breakers

EA B  $          910.00 0.00%  $        910.00 N/A N/A

CW-16H2A454
Switched CDU, Per Input Power Sensing 2U, 16 x IEC C13 Outlets, Input Amp 
Meter, 208V 20A w/ IEC C20 Inlet (Front Cord Entry), 20 A Circuit Breakers, 
(2) Temperature/Humidity Sensor Capable (Input power cord sold separately)

EA B  $          960.00 0.0%  $        960.00 N/A N/A

CW-16H2C454
Switched CDU, Per Input Power Sensing, 2U, 16 x IEC C13 Outlets, Input 
Amp Meter, 208V 30A w/ NEMA L6-30P Connector, 3m (10ft) Cord (Front 
Cord Entry), 20 A Circuit Breakers, (2) Temperature/Humidity Sensor Capable

EA B  $          960.00 0.00%  $        960.00 N/A N/A

CW-16HD1A454
Switched CDU with PIPS (Per Input Power Sensing), 2U, 16 x NEMA 5-20R 
Outlets, 2x Amp Meters, Dual 120V 20A IEC C20 Inlets, Circuit Breakers, (2) 
Temperature/Humidity Sensor Capable (Input power cord sold separately)

EA B  $       1,230.00 0.0%  $     1,230.00 N/A N/A

CW-16HD1B454
Switched CDU with PIPS (Per Input Power Sensing), 2U, 16 x NEMA 5-20R 
Outlets, 2x Amp Meters, Dual 120V 30A NEMA L5-30P Plugs, 10 ft (3M) 
Cords, Circuit Breakers, (2) Temperature/Humidity Sensor Capable

EA B  $       1,230.00 0.0%  $     1,230.00 N/A N/A
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CW-16HD2A454

Switched CDU with PIPS (Per Input Power Sensing), 2U, 16 x IEC C13 
Outlets, 2x Amp Meters, Dual 208V 20A w/ IEC C20 Inlets (Front Cord Entry), 
Circuit Breakers, (2) Temperature/Humidity Sensor Capable (Input power cord 
sold separately)

EA B  $       1,285.00 0.0%  $     1,285.00 N/A N/A

CW-16HD2C454
Switched CDU with PIPS (Per Input Power Sensing), 2U, 16 x IEC C13 
Outlets, 2x Amp Meters, Dual 208V 30A w/ NEMA L6-30P Plugs, (Front Cord 
Entry), 10 ft (3m) cord, Circuit Breakers, (2) Temperature/Humidity Sensor 

EA B  $       1,285.00 0.00%  $     1,285.00 N/A N/A

CW-16HF1A452

Switched Fail-safe Transfer Switch CDU, 2U, (16) NEMA 5-20R Outlets, (2) 
Input Current Meters, 120V 20A w/ IEC C20 Inlet (Front Cord Entry), (2) 
Temperature/Humidity Sensor Capable, 20 A Circuit Breakers (Input power 
cord sold separately)

EA B  $       1,650.00 0.0%  $     1,650.00 N/A N/A

CW-16HF1B452

Switched Fail-safe Transfer Switch CDU, 2U, (16) NEMA 5-20R Outlets, (2) 
Input Current Meters, 120V 30A, NEMA L5-30P Connector (Front Cord 
Entry), 10 ft (3 m) Cord Set, (2) Temperature/Humidity Sensor Capable, 20A 
Circuit Breakers

EA B  $       1,650.00 0.00%  $     1,650.00 N/A N/A

CW-16HF2A452

Switched Fail-safe Transfer Switch CDU, 2U, (16) IEC C13 Outlets, (2) Input 
Current Meters, (2) 200-240 V 20A w/ IEC C20 Inlet (Front Cord Entry), (2) 
Temperature/Humidity Sensor Capable, 20 A Circuit Breakers (Input power 
cords sold separately)

EA B  $       1,700.00 0.0%  $     1,700.00 N/A N/A

CW-16V1A317
Switched CDU with PIPS, 0U, 16 x NEMA 5-20R Outlets, LED amp meter, 
120V 20A input w/ C20 Inlet, (2) Temperature/Humidity Sensor Capable, with 
retractable fuses (Input power cord sold separately)

EA B  $          740.00 0.0%  $        740.00 N/A N/A

CW-16V1B317
Switched CDU with PIPS, 0U, 16 x NEMA 5-20R Outlets, LED amp meter, 
120V 30A input w/ L5-30P connector & cord, 10ft (3m), (2) 
Temperature/Humidity Sensor Capable, with retractable fuses

EA B  $          740.00 0.00%  $        740.00 N/A N/A

CW-16V1F317
Switched CDU with PIPS, 0U, 16 x NEMA 5-20R Outlets, LED amp meter, 
120V 20A input w/ L5-20P connector & cord, 10ft (3m), (2) 
Temperature/Humidity Sensor Capable, with retractable fuses

EA B  $          740.00 0.0%  $        740.00 N/A N/A

CW-16V1P317
Switched CDU with PIPS, 0U, 16 x NEMA 5-20R Outlets, LED amp meter, 
120V 20A input w/ 5-20P connector & cord, 9.5 ft (2.89 m), (2) 
Temperature/Humidity Sensor Capable, with retractable fuses

EA B  $          937.00 0.0%  $        937.00 N/A N/A

CW-16V2A317
Switched CDU, PIPS (Per Input Power Sensing), 0U, 16 x IEC C13 Outlets, 
LED amp meter, 208V 20A input w/ C20 Inlet (Input power cord ordered 
separately), (2) Temperature/Humidity Sensor Capable, with retractable fuses

EA B  $          855.00 0.0%  $        855.00 N/A N/A

CW-16V2C317

Switched CDU, PIPS (Per Input Power Sensing), 0U, 16 x IEC C13 Outlets, 
LED amp meter, 208V 30A input w/ L6-30P connector & cord, 10ft (3m), 
Bottom/Bottom Cord Entry, (2) Temperature/Humidity Sensor Capable, with 
retractable fuses

EA B  $          855.00 0.00%  $        855.00 N/A N/A

CW-24V1A325

Switched CDU with PIPS (Per Input Power Sensing), 0U, 24 x NEMA 5-20R 
Outlets, (1) Input LED Amp Meter in the middle of the unit, 120V 20A IEC 
C20 Inlet, Bottom/Front Cord Entry, (2) Temp/Humidity Sensor Capable, Fuses 
(Power Cord Sold Separately)

EA B  $       1,000.00 0.0%  $     1,000.00 N/A N/A
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CW-24V1B325

Switched CDU with PIPS (Per Input Power Sensing), 0U, 24 x NEMA 5-20R 
Outlets, (1) Input LED Amp Meter in the middle of the unit, 120V 30A Input 
w/ NEMA L5-30P Plug, Bottom/Front Cord Entry, 10ft (3M) Cord, (2) 
Temp/Humidity Sensor Capable, Fuses

EA B  $       1,000.00 0.00%  $     1,000.00 N/A N/A

CW-24V2A311A1

Switched CDU, 0U, 18 x IEC C13 Outlets and 6 x IEC C19 Outlets, 3 x LED 
Amp Meters, 208V 20A input w/ C20 Inlet, Bottom/Front Cord Entry, (2) 
Temperature/Humidity Sensor Capable, Retractable Fuses (power cord sold 
separately)

EA B  $       1,025.00 0.00%  $     1,025.00 N/A N/A

CW-24V2A458C1

Switched CDU with PIPS (Per Input Power Sensing), 0U, 18 x IEC C13 and 6 
x IEC C19 Outlets, (1) Input LED Amp Meter in the middle of the unit, 208V 
20A w/ C20 Inlet, Top/top Cord Entry, (2) Temp/Humidity Capable, Circuit 
Breakers ** Power cord purchased

EA B  $       1,050.00 0.0%  $     1,050.00 N/A N/A

CW-24V2C311A1

Switched CDU, 0U, 18 x IEC C13 Outlets and 6 x IEC C19 Outlets, 3 x LED 
Amp Meters, 208V 30A input w/ L6-30P connector and cord, Bottom/Front 
Cord Entry, 3m (10') Cord, (2) Temperature/Humidity Sensor Capable, 
Retractable Fuses

EA B  $       1,050.00 0.00%  $     1,050.00 N/A N/A

CW-24V2C458C1

Switched CDU with PIPS (Per Input Power Sensing), 0U, 18 x IEC C13 and 6 
x IEC C19 Outlets, (1) Input LED Amp Meter in the middle of the unit, 208V 
30A Input w/ NEMA L6-30P Plug, Top/top Cord Entry, 3m (10') Cord, (2) 
Temp/Humidity Capable, Circuit Break

EA B  $       1,050.00 0.00%  $     1,050.00 N/A N/A

CW-24V52425A9

Switched CDU with PIPS (Per Infeed Power Sensing), 0U, 12 x IEC C13 and 
12 x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-phase, 20A NEMA 
L22-20P Connector, Middle Display and Network Access, Bottom/Front Cord 
Entry, 3m (10ft) Cord, Circuit Breakers,

EA B  $       1,775.00 0.00%  $     1,775.00 N/A N/A

CW-24V53415

Switched CDU, PIPS (Per Input Power Sensing), 0U, 24 x IEC C13 Outlets, 3 x 
LED Amp Meters, 240/415V 3-phase, 20A IEC 60309 6Hr, 5-pin, Red Plug, 
Bottom/Front Cord Entry, 3m (10ft) Cord, Circuit Breakers, 2 x Temp/Humid 
Capable

EA B  $       1,600.00 0.00%  $     1,600.00 N/A N/A

CW-24V53425A9

Switched CDU with PIPS (Per Infeed Power Sensing), 0U, 12 x IEC C13 and 
12 x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-phase, 20A IEC 
60309 3P+N+PE 6hr Connector, Middle Display and Network Access, 
Bottom/Front Cord Entry, 3m (10ft) Cord, Circuit B

EA B  $       1,750.00 0.00%  $     1,750.00 N/A N/A

CW-24V54415

Switched CDU, PIPS (Per Input Power Sensing), 0U, 24 x IEC C13 Outlets, 3 x 
LED Amp Meters, 240/415V 3-phase, 30A IEC 60309 6Hr, 5-pin, Red Plug, 
Bottom/Front Cord Entry, 3m (10ft) Cord, Circuit Breakers, 2 x Temp/Humid 
Capable

EA B  $       1,600.00 0.00%  $     1,600.00 N/A N/A

CW-24V54425A9

Switched CDU with PIPS (Per Infeed Power Sensing), 0U, 12 x IEC C13 and 
12 x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-phase, 30A IEC 
60309 3P+N+PE 6hr Connector, Middle Display and Network Access, 
Bottom/Front Cord Entry, 3m (10ft) Cord, Circuit B

EA B  $       1,750.00 0.00%  $     1,750.00 N/A N/A

CW-24V5Z415
Switched CDU, PIPS (Per Input Power Sensing), 0U, 24 x IEC C13 Outlets, 3 x 
LED Amp Meters, 240/415V 3-phase, 30A NEMA L22-30P Plug, 
Bottom/Front Cord Entry, 3m (10ft) Cord, Circuit Breakers, 2 x Temp/Humid 

EA B  $       1,600.00 0.00%  $     1,600.00 N/A N/A
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CW-24V5Z425A9

Switched CDU with PIPS (Per Infeed Power Sensing), 0U, 12 x IEC C13 and 
12 x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-phase, 30A NEMA 
L22-30P Connector, Middle Display and Network Access, Bottom/Front Cord 
Entry, 3m (10ft) Cord, Circuit Breakers,

EA B  $       1,775.00 0.00%  $     1,775.00 N/A N/A

CW-24V87425A9

Switched CDU with PIPS (Per Infeed Power Sensing), 0U, 12 x IEC C13 and 
12 x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-phase, 30A (derated) 
IEC 60309 3P+N+PE 6hr 60A Connector, Middle Display and Network 
Access, Bottom/Front Cord Entry, 10ft (3m) C

EA B  $       1,850.00 0.0%  $     1,850.00 N/A N/A

CW-24VD1425A9

Switched CDU, PIPS (Per Input Power Sensing), 0U, 12 x IEC C13 & 12 x IEC 
C19 Outlets, 3 x LED Amp Meters, 208V 3-phase Delta, 60A, Unterminated 
10ft (3m) Cord, Bottom/Front Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capable, Cir

EA B  $       2,300.00 0.0%  $     2,300.00 N/A N/A

CW-24VD1451A9

Switched CDU, 0U, 12 x IEC C13 and 12 x IEC C19 Outlets, 3 x LED Amp 
Meters in Middle of CDU, 3-phase Delta, 60A, Unterminated 10ft (3m) Cord 
Set, Top/Front Power Cord Entry, (2) Temperature/Humidity Sensor Capable, 
Circuit Breakers

EA B  $       2,300.00 0.0%  $     2,300.00 N/A N/A

CW-24VDD311A1

Switched CDU, 0U, 18 x IEC C13 & 6 x IEC C19 Outlets, 3 x LED Amp 
Meters, 3-phase Delta, 20A w/ NEMA L15-20P Connector, 10ft (3m) Cord Set, 
Bottom/front Entry, (2) Temperature/Humidity Sensor Capable, w/ Retractable 
Fuses

EA B  $       1,525.00 0.00%  $     1,525.00 N/A N/A

CW-24VDE311A1
Switched CDU, 0U, 18 x IEC C13 & 6 x IEC C19 Outlets, 3 x LED Amp 
Meters, 3-phase Delta, 30A w/ NEMA L15-30P Cord Set, 10ft (3m), 
Bottom/front Entry, (2) Temperature/Humidity Sensor Capable, w/ Retractable 

EA B  $       1,525.00 0.00%  $     1,525.00 N/A N/A

CW-24VDE313
Switched CDU, 0U, 24 x IEC C13 Outlets3 x LED Amp Meters, 3-phase Delta 
30A Input w/ NEMA L15-30P Connector, 10ft (3m) Cord (Bottom/base Entry), 
(2) Temperature/Humidity Sensor Capable, with Retractable Fuses

EA B  $       1,450.00 0.0%  $     1,450.00 N/A N/A

CW-24VD-L20M
Switched CDU, 0U, 24 x IEC C13 Outlets, 3 x LED Amp Meters, 3 Phase 
Delta 20A Input w/ NEMA L15-20P Connector, 10ft (3m) Cord Set, (2) 
Temperature/Humidity Sensor Capable, with Retractable Fuses

EA B  $       1,450.00 0.00%  $     1,450.00 N/A N/A

CW-24VD-L30M
Switched CDU, 0U, 24 x IEC C13 Outlets, 3 x LED Amp Meters, 3-phase 
Delta 30A Input w/ NEMA L15-30P Connector, 10ft (3m) Cord Set, (2) 
Temperature/Humidity Sensor Capable, with Retractable Fuses

EA B  $       1,450.00 0.00%  $     1,450.00 N/A N/A

CW-24VDV425A9

Switched CDU, PIPS (Per Input Power Sensing), 0U, 12 x IEC C13 & 12 x IEC 
C19 Outlets, 3 x LED Amp Meters, 208V 3-phase Delta, 50A, CS8365C Plug, 
10ft (3m) Cord, Bottom/Front Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capable, Ci

EA B  $       2,340.00 0.00%  $     2,340.00 N/A N/A

CW-24VDV427A9

Switched CDU, PIPS (Per Input Power Sensing), 0U, 12 x IEC C13 & 12 x IEC 
C19 Outlets, 3 x LED Amp Meters, 208V 3-phase Delta, 50A, CS8365C Plug, 
10ft (3m) Cord, Bottom/base Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capable, Cir

EA B  $       2,340.00 0.0%  $     2,340.00 N/A N/A

CW-24VDV451A9

Switched CDU, 0U, 12 x IEC C13 and 12 x IEC C19 Outlets, 3 x LED Amp 
Meters in Middle of CDU, 3-phase Delta, 50A w/ CS8365C Plug, 10ft (3m) 
Cord Set, Top/Front Power Cord Entry, (2) Temperature/Humidity Sensor 
Capable, Circuit Breakers

EA B  $       2,340.00 0.0%  $     2,340.00 N/A N/A
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CW-24VDV454A9

Switched CDU, 0U, 12 x IEC C13 and 12 x IEC C19 Outlets, 3 x LED Amp 
Meters in Middle of CDU, 3-phase Delta, 50A w/ CS8365C Plug, 10ft (3m) 
Cord Set, Top Power Cord Entry, (2) Temperature/Humidity Sensor Capable, 
Circuit Breakers

EA B  $       2,340.00 0.0%  $     2,340.00 N/A N/A

CW-24VDX425A9

Switched CDU, PIPS (Per Input Power Sensing), 0U, 12 x IEC C13 & 12 x IEC 
C19 Outlets, 3 x LED Amp Meters, 208V 3-phase Delta, 60A, IEC 60309 9hr 4 
Pin Blue Plug, 10ft (3m) Cord, Bottom/Front Cord Entry, Middle 
Display/Network, (2) Temperature/Humidity S

EA B  $       2,300.00 0.00%  $     2,300.00 N/A N/A

CW-24VDX427A9

Switched CDU, PIPS (Per Input Power Sensing), 0U, 12 x IEC C13 & 12 x IEC 
C19 Outlets, 3 x LED Amp Meters, 208V 3-phase Delta, 60A, IEC 60309 9hr 4 
Pin Blue Plug, 10ft (3m) Cord, Bottom Cord Entry, Middle Display/Network, 
(2) Temperature/Humidity Sensor

EA B  $       2,300.00 0.00%  $     2,300.00 N/A N/A

CW-24VDX451A9

Switched CDU, 0U, 12 x IEC C13 and 12 x IEC C19 Outlets, 3 x LED Amp 
Meters in Middle of CDU, 3-phase Delta, 60A w/ IEC 60309 9hr 4 Pin Blue 
Plug, 10ft (3m) Cord Set, Top/Front Power Cord Entry, (2) 
Temperature/Humidity Sensor Capable, Circuit Breakers

EA B  $       2,300.00 0.0%  $     2,300.00 N/A N/A

CW-24VDX454A9

Switched CDU, 0U, 12 x IEC C13 and 12 x IEC C19 Outlets, 3 x LED Amp 
Meters in Middle of CDU, 3-phase Delta, 60A w/ IEC 60309 9hr 4 Pin Blue 
Plug, 10ft (3m) Cord Set, Top Power Cord Entry, (2) Temperature/Humidity 
Sensor Capable, Circuit Breakers

EA B  $       2,300.00 0.0%  $     2,300.00 N/A N/A

CW24VT-DFLA27E9

Switched CDU, PIPS (Per Input Power Sensing), 0U, (6) IEC C13 & (18) IEC 
C19 Outlets, (3) LED Amp Meters, 208V 3-phase Delta, 50A, CS8365 Plug, 
Bottom Cord Entry 10 ft (3 m) Cord, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capable, Circuit B

EA B  $       2,340.00 0.0%  $     2,340.00 N/A N/A

CW24VT-DQLA27E9

Switched CDU, PIPS (Per Input Power Sensing), 0U, (6) IEC C13 & (18) IEC 
C19 Outlets, (3) LED Amp Meters, 208V 3-phase Delta, 60A, IEC 60309 
3P+G 9hr Blue Plug, Bottom Cord Entry 10 ft (3 m) Cord, Middle 
Display/Network, (2) Temperature/Humidity Sensor C

EA B  $       2,300.00 0.0%  $     2,300.00 N/A N/A

CW24VT-YQLA27E9

Switched CDU, PIPS (Per Input Power Sensing), 0U, (6) IEC C13 & (18) IEC 
C19 Outlets, (3) LED Amp Meters, 208V 3-phase Wye, 60A, IEC 60309 
3P+N+G 9hr Blue Plug, Bottom Cord Entry 10 ft (3 m) Cord, Middle 
Display/Network, (2) Temperature/Humidity Sensor C

EA B  $       2,350.00 0.0%  $     2,350.00 N/A N/A

CW-24VY-L20M

Switched CDU, 0U, 24 x IEC C13 Outlets, (1) NEMA 5-20R Utility Outlet, 3 x 
LED Amp Meters, 3-phase Wye 20A Input w/ NEMA L21-20P Connector, 10ft 
(3m) Cord Set, (2) Temperature/Humidity Sensor Capable, with Retractable 
Fuses

EA B  $       1,450.00 0.00%  $     1,450.00 N/A N/A

CW-24VY-L30M

Switched CDU, 0U, 24 x IEC C13 Outlets, 1 x NEMA 5-20R Utility Outlet, 3 x 
LED Amp Meters, 3-phase Wye 30A Input w/ NEMA L21-30P Connector, 10ft 
(3m) Cord Set, (2) Temperature/Humidity Sensor Capable, with Retractable 
Fuses

EA B  $       1,450.00 0.00%  $     1,450.00 N/A N/A

CW-24VYL311A1

Switched CDU, 0U, 18 x IEC C13, 6 x IEC C19, 1 x NEMA 5-20R Utility 
Outlets, 3 x LED Amp Meters, 3-phase Wye, 20A w/ NEMA L21-20P 
Connector, 10ft (3m) Cord Set, Bottom/front Entry, (2) Temperature/Humidity 
Sensor Capable, w/ Retractable Fuses

EA B  $       1,575.00 0.00%  $     1,575.00 N/A N/A
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CW-24VYM311A1

Switched CDU, 0U, 18 x IEC C13 & 6 x IEC C19, 1 x NEMA 5-20R Utility 
Outlets, 3 x LED Amp Meters, 3-phase Wye, 30A w/ NEMA L21-30P 
Connector, 10ft (3m) Cord Set, Bottom/front Entry, (2) Temperature/Humidity 
Sensor Capable, w/ Retractable Fuses

EA B  $       1,575.00 0.00%  $     1,575.00 N/A N/A

CW-24VYM313

Switched CDU, 0U, 24 x IEC C13 Outlets, 1 x NEMA 5-20R Utility Outlet, 3 x 
LED Amp Meters, 3-phase Wye 30A Input w/ NEMA L21-30P Connector, 10ft 
(3m) Cord (Bottom/base Entry), (2) Temperature/Humidity Sensor Capable, 
with Retractable Fuses

EA B  $       1,450.00 0.0%  $     1,450.00 N/A N/A

CW-24VYY425A9

Switched CDU, PIPS (Per Input Power Sensing), 0U, 12 x IEC C13 & 12 x IEC 
C19 Outlets, 3 x LED Amp Meters, 208V 3-phase Wye, 60A, IEC 60309 9hr 5 
Pin Blue Plug, 10ft (3m) Cord, Bottom/Front Cord Entry, Middle 
Display/Network, (2) Temperature/Humidity Sen

EA B  $       2,350.00 0.00%  $     2,350.00 N/A N/A

CW-24VYY427A9

Switched CDU, PIPS (Per Input Power Sensing), 0U, 12 x IEC C13 & 12 x IEC 
C19 Outlets, 3 x LED Amp Meters, 208V 3-phase Wye, 60A, IEC 60309 9hr 5 
Pin Blue Plug, 10ft (3m) Cord, Bottom/Bottom Cord Entry, Middle 
Display/Network, (2) Temperature/Humidity Se

EA B  $       2,350.00 0.00%  $     2,350.00 N/A N/A

CW-24VYY451A9

Switched CDU, 0U, 12 x IEC C13 and 12 x IEC C19 Outlets, 3 x LED Amp 
Meters in Middle of CDU, 3-phase Wye, 60A w/ IEC 60309 9hr 5 Pin Blue 
Plug, 10ft (3m) Cord Set, Top/Front Power Cord Entry, (2) 
Temperature/Humidity Sensor Capable, Circuit Breakers

EA B  $       2,350.00 0.0%  $     2,350.00 N/A N/A

CW-24VYY454A9

Switched CDU, 0U, 12 x IEC C13 and 12 x IEC C19 Outlets, 3 x LED Amp 
Meters in Middle of CDU, 3-phase Wye, 60A w/ IEC 60309 9hr 5 Pin Blue 
Plug, 10ft (3m) Cord Set, Top/Top Power Cord Entry, (2) 
Temperature/Humidity Sensor Capable, Circuit Breakers

EA B  $       2,350.00 0.0%  $     2,350.00 N/A N/A

CW-2H1-C20
Switched CDU, Intelligent IPM, 2 x NEMA 5-20R Controllable Outlets, 120V 
w/ C20 Inlet, (2) Temperature/Humidity Sensor Capable (Input power cord 
ordered separately)

EA B  $          270.00 0.0%  $        270.00 N/A N/A

CW-2H2-C20
Switched CDU, Intelligent IPM, 2 x IEC C13 Controllable Outlets, 208V w/ 
C20 Inlet, (2) Temperature/Humidity Sensor Capable (Input power cord 
ordered separately)

EA B  $          280.00 0.0%  $        280.00 N/A N/A

CW-30V53455C2

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 30 Outlets (24xC13 + 
6xC19), 3 x LED Amp Meters, 240/415V 3-phase Wye, 20A IEC 60309 
3P+N+PE 6hr Connector, 10 ft (3 m) Cord, Top/Front Cord Entry, Middle 
Display and Network Card, (2) Temperature/Hum

EA B  $       1,975.00 0.0%  $     1,975.00 N/A N/A

CW-30V53458C2

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 30 Outlets (24xC13 + 
6xC19), 3 x LED Amp Meters, 240/415V 3-phase Wye, 20A IEC 60309 
3P+N+PE 6hr Connector, 10 ft (3 m) Cord, Top Cord Entry, Middle Display 
and Network Card, (2) Temperature/Humidity

EA B  $       1,975.00 0.00%  $     1,975.00 N/A N/A

CW-30V54455C2

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 30 Outlets (24xC13 + 
6xC19), 3 x LED Amp Meters, 240/415V 3-phase Wye, 30A IEC 60309 
3P+N+PE 6hr Connector, 10 ft (3 m) Cord, Top/Front Cord Entry, Middle 
Display and Network Card, (2) Temperature/Hum

EA B  $       1,975.00 0.0%  $     1,975.00 N/A N/A
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CW-30V54458C2

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 30 Outlets (24xC13 + 
6xC19), 3 x LED Amp Meters, 240/415V 3-phase Wye, 30A IEC 60309 
3P+N+PE 6hr Connector, 10 ft (3 m) Cord, Top Cord Entry, Middle Display 
and Network Card, (2) Temperature/Humidity

EA B  $       1,975.00 0.00%  $     1,975.00 N/A N/A

CW-30V5Z455C2

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 30 Outlets (24xC13 + 
6xC19), 3 x LED Amp Meters, 240/415V 3-phase Wye, 30A NEMA L22-30P 
Connector, 10 ft (3 m) Cord, Top/Front Cord Entry, Middle Display and 
Network Card, (2) Temperature/Humidity Sen

EA B  $       1,975.00 0.0%  $     1,975.00 N/A N/A

CW-30V5Z458C2

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 30 Outlets (24xC13 + 
6xC19), 3 x LED Amp Meters, 240/415V 3-phase Wye, 30A NEMA L22-30P 
Connector, 10 ft (3 m) Cord, Top Cord Entry, Middle Display and Network 
Card, (2) Temperature/Humidity Sensor Ca

EA B  $       1,975.00 0.00%  $     1,975.00 N/A N/A

CW-30VDD458C2-012

Switched CDU, PIPS (Per Input Power Sensing), 0U, 24 x IEC C13, 6 x IEC 
C19 Outlets, 3 x LED Amp Meters in Middle of CDU, 3-phase Delta, 20A w/ 
NEMA L15-20P Connector, 10ft (3m) Cord Set, Top Entry, (2) 
Temperature/Humidity Sensor Capable, Breaker Branch

EA B  $       1,675.00 0.00%  $     1,675.00 N/A N/A

CW-30VDE458C2-012

Switched CDU, PIPS (Per Input Power Sensing), 0U, 24 x IEC C13, 6 x IEC 
C19 Outlets, 3 x LED Amp Meters in Middle of CDU, 3-phase Delta, 30A w/ 
NEMA L15-30P Connector, 10ft (3m) Cord Set, Top Entry, (2) 
Temperature/Humidity Sensor Capable, Breaker Branch

EA B  $       1,675.00 0.00%  $     1,675.00 N/A N/A

CW-30VDS458C2

Switched CDU, PIPS (Per Input Power Sensing), 0U, 24 x IEC C13, 6 x IEC 
C19 Outlets, 3 x LED Amp Meters in Middle of CDU, 3-phase Delta, 30A, 
unterminated 10ft (3m) Cord Set, Top Entry, (2) Temperature/Humidity Sensor 
Capable, Breaker Branch Circuit Prot

EA B  $       1,675.00 0.0%  $     1,675.00 N/A N/A

CW-30VYL458C2-012

Switched CDU, PIPS (Per Input Power Sensing), 0U, 24 x IEC C13, 6 x IEC 
C19 Outlets, 3 x LED Amp Meters in Middle of CDU, 3-phase Wye, 20A w/ 
NEMA L21-20P Connector, 10ft (3m) Cord Set, Top Entry, (2) 
Temperature/Humidity Sensor Capable, Breaker Branch C

EA B  $       1,675.00 0.00%  $     1,675.00 N/A N/A

CW-30VYM455C2-012

Switched CDU, PIPS (Per Input Power Sensing), 0U, 24 x IEC C13, 6 x IEC 
C19 Outlets, 3 x LED Amp Meters in Middle of CDU, 3-phase Wye, 30A w/ 
NEMA L21-30P Connector, 10ft (3m) Cord Set, Top/Front Entry, 2 x 
Temp/Humidity Capable, Breaker Branch Circuit P

EA B  $       1,675.00 0.0%  $     1,675.00 N/A N/A

CW-30VYM458C2-012

Switched CDU, PIPS (Per Input Power Sensing), 0U, 24 x IEC C13, 6 x IEC 
C19 Outlets, 3 x LED Amp Meters in Middle of CDU, 3-phase Wye, 30A w/ 
NEMA L21-30P Connector, 10ft (3m) Cord Set, Top Entry, (2) 
Temperature/Humidity Sensor Capable, Breaker Branch C

EA B  $       1,675.00 0.00%  $     1,675.00 N/A N/A

CW-32VD2AA15A1

Switched CDU, PIPS - Per Input Power Sensing, 0U, 32 Outlets (24xIEC C13 
+ 8xIEC C19), LED Amp Meter per Input Feed, Two 208V 20A w/ C20 Inlets, 
Bottom/Front Entry, 2 x Temp/Humidity Sensor Capable, Circuit Breakers 
(Power Cords Sold Separately)

EA B  $       1,700.00 0.00%  $     1,700.00 N/A N/A

CW-32VD2CA15A1

Switched CDU, PIPS - Per Input Power Sensing, 0U, 32 Outlets (24xIEC C13 
+ 8xIEC C19), LED Amp Meter per Input Feed, Two 208V 30A w/ NEMA L6-
30P Plugs, Bottom/Front Entry, 3m (10ft) Cords, 2 x Temp/Humidity Sensor 
Capable, Circuit Breakers

EA B  $       1,700.00 0.00%  $     1,700.00 N/A N/A
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CW-48V52458A1

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 48 Outlets (36xC13 + 
12xC19), 3 x LED Amp Meters, 240/415V 3-phase Wye, 20A w/ NEMA L22-
20P Plug, 10 ft (3 m) Cord, Top Cord Entry, (2) Temperature/Humidity Sensor 
Capable, Circuit Breakers

EA B  $       2,175.00 0.00%  $     2,175.00 N/A N/A

CW-48V53458A1

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 48 Outlets (36xC13 & 
12xC19), 3 x LED Amp Meters, 240/415V 3-phase Wye, 20A w/ IEC 60309 
6hr 5 Pin Red Plug, 10 ft (3 m) Cord, Top Cord Entry, 2 x Temp/Humdity 
Capable, Circuit Breakers

EA B  $       2,150.00 0.00%  $     2,150.00 N/A N/A

CW-48V54458A1

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 48 Outlets (36xC13 & 
12xC19), 3 x LED Amp Meters, 240/415V 3-phase Wye, 30A w/ IEC 60309 
6hr 5 Pin Red Plug, 10 ft (3 m) Cord, Top Cord Entry, 2 x Temp/Humdity 
Capable, Circuit Breakers

EA B  $       2,150.00 0.00%  $     2,150.00 N/A N/A

CW-48V5Z454-A1P

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 48 Outlets (36xC13 + 
12xC19), 3 x LED Amp Meters, 240/415V 3-phase Wye, 30A w/ NEMA L22-
30P Plug, 10 ft (3 m) Cord, Top Cord Entry, (2) Temperature/Humidity Sensor 
Capable, Circuit Breakers

EA B  $       2,175.00 0.00%  $     2,175.00 N/A N/A

CW-48VDD325A1

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 48 Outlets (36xC13 + 
12xC19), 3 x LED Amp Meters in the Middle of the Unit, 208V 3-phase Delta, 
20A, NEMA L15-20P with 10 ft (3 m) Cord, Bottom/front Cord Entry, 2 x 
Temp/Humidity Sensor Capable, Fuse

EA B  $       2,200.00 0.00%  $     2,200.00 N/A N/A

CW-48VDE325A1

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 48 Outlets (36xC13 + 
12xC19), 3 x LED Amp Meters in the Middle of the Unit, 208V 3-phase Delta, 
30A, NEMA L15-30P with 10 ft (3 m) Cord, Bottom/front Cord Entry, 2 x 
Temp/Humidity Sensor Capable, Fuse

EA B  $       2,200.00 0.00%  $     2,200.00 N/A N/A

CW-48VDV458A1

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 48 Outlets (36xC13 + 
12xC19), 3 x LED Amp Meters, 208V 3-phase Delta, 50A w/ CS8365C Plug, 
10 ft (3 m) Cord, Top Cord Entry, (2) Temperature/Humidity Sensor Capable, 
Circuit Breakers

EA B  $       2,840.00 0.00%  $     2,840.00 N/A N/A

CW-48VDX458A1

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 48 Outlets (36xC13 + 
12xC19), 3 x LED Amp Meters, 208V 3-phase Delta, 60A w/ IEC 60309 9hr 
4Pin Blue Plug, 10 ft (3 m) Cord, Top Cord Entry, (2) Temperature/Humidity 
Sensor Capable, Circuit Breakers

EA B  $       2,800.00 0.00%  $     2,800.00 N/A N/A

CW48VM-YCBN55AC

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 48x IEC C13 Outlets, 
3 x LED Amp Meters, 3 Phase Wye, 30A w/ NEMA L21-30P Plug, 10 ft (3 m) 
Cord, Top/front Cord Entry, Middle Display to side of outlets, (2) 
Temperature/Humidity Sensor Capable, Circ

EA B  $       2,100.00 0.0%  $     2,100.00 N/A N/A

CW-48VYL325A1

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 48 Outlets (36xC13 + 
12xC19), 3 x LED Amp Meters in the Middle of the Unit, 208V 3-phase Wye, 
20A, NEMA L21-20P with 10 ft (3 m) Cord, Bottom/front Cord Entry, 2 x 
Temp/Humidity Sensor Capable, Fuse B

EA B  $       2,200.00 0.00%  $     2,200.00 N/A N/A

CW-48VYM325A1

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 48 Outlets (36xC13 + 
12xC19), 3 x LED Amp Meters in the Middle of the Unit, 208V 3-phase Wye, 
30A, NEMA L21-30P with 10 ft (3 m) Cord, Bottom/front Cord Entry, 2 x 
Temp/Humidity Sensor Capable, Fuse B

EA B  $       2,200.00 0.00%  $     2,200.00 N/A N/A
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CW-48VYY458A1

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 48 Outlets (36xC13 + 
12xC19), 3 x LED Amp Meters, 208V 3-phase Wye, 60A w/ IEC 60309 9hr 
5Pin Blue Plug, 10 ft (3 m) Cord, Top Cord Entry, (2) Temperature/Humidity 
Sensor Capable, Circuit Breakers

EA B  $       2,850.00 0.00%  $     2,850.00 N/A N/A

CW-4H1P132/A2 Switched CDU, (4) nema 5-20R outlets, 120Vk 20A 2 ft input cord with 
NEMA 5-20P EA B  $          740.00 0.0%  $        740.00 N/A N/A

CW-8H1A113
Switched CDU, PIPS (Per Inlet Power Sensing), 1U, 8 x NEMA 5-20P Outlets, 
Input Amp Meter, 120V 20A w/ IEC 60320 C20 Inlet, 2 x Temp/Humid 
Capable, No Branch Circuit Protection (input power cord ordered separately)

EA B  $          535.00 0.0%  $        535.00 N/A N/A

CW-8H1A413
Switched CDU, PIPS (Per Inlet Power Sensing), 1U, 8 x NEMA 5-20P Outlets, 
Input Amp Meter, 120V 20A w/ IEC 60320 C20 Inlet, 2 x Temp/Humid 
Capable, Circuit Breakers (input power cord ordered separately)

EA B  $          695.00 0.0%  $        695.00 N/A N/A

CW-8H1B413
Switched CDU, PIPS (Per Inlet Power Sensing), 1U, 8 x NEMA 5-20P Outlets, 
Input Amp Meter, 120V 30A w/ NEMA L5-30P Plug, 10 ft (3m) cord, 2 x 
Temp/Humid Capable, Circuit Breakers

EA B  $          695.00 0.0%  $        695.00 N/A N/A

CW-8H2A413

Switched with PIPS, 1U, 8 x IEC C13 Outlets, Input Amp Meter, 200-240V 
20A (North America) 16A (Int'l) w/ IEC 60320 C20 Inlet, (2) 
Temperature/Humidity Sensor Capable, Breaker Branch Circuit Protection 
(Input power cord ordered separately)

EA B  $          720.00 0.0%  $        720.00 N/A N/A

CW-8H2C413
Switched with PIPS, 1U, 8 x IEC C13 Outlets, Input Amp Meter, 208V 30A w/ 
NEMA L6-30P Connector, 3m (10ft) Cord, (2) Temperature/Humidity Sensor 
Capable, Breaker Branch Circuit Protection

EA B  $          720.00 0.0%  $        720.00 N/A N/A

CWG-16H0A454

Switched POPS/PIPS CDU, Per Outlet Power Sensing, 2U, 16 x IEC C13 
Outlets, Input Amp Meter, 120-240V 20A Input w/ IEC 60320 C20 Inlet (Front 
Cord Entry), 20 A Circuit Breakers, (2) Temperature/Humidity Sensor Capable 
(Input power cord sold separately)

EA B  $       1,250.00 0.0%  $     1,250.00 N/A N/A

CWG-16H2A454

Switched PIPS/POPS CDU, Per Outlet Power Sensing, 2U, 16 x IEC C13 
Outlets, Input Amp Meter, 208V 20A w/ IEC C20 Inlet (Front Cord Entry), 20 
A Circuit Breakers, (2) Temperature/Humidity Sensor Capable (Input power 
cord sold separately)

EA B  $       1,250.00 0.0%  $     1,250.00 N/A N/A

CWG-16H2C454

Switched PIPS/POPS CDU, Per Outlet Power Sensing, 2U, 16 x IEC C13 
Outlets, Input Amp Meter, 208V 30A w/ NEMA L6-30P Connector, 3m (10ft) 
Cord (Front Cord Entry), 20 A Circuit Breakers, (2) Temperature/Humidity 
Sensor Capable

EA B  $       1,250.00 0.0%  $     1,250.00 N/A N/A

CWG-16V2A317A1

Switched POPS/PIPS CDU, Per Outlet and Per Inlet Power Sensing, 0U, 12 x 
IEC C13, 4 x IEC C19, 208V 20A w/ IEC C20 Inlet (Bottom Entry), (2) 
Temperature/Humidity Sensor Capable, w/ Retractable Fuses (Power Cord Sold 
Separately)

EA B  $       1,100.00 0.00%  $     1,100.00 N/A N/A

CWG-16V2C317A1

Switched POPS/PIPS CDU, Per Outlet and Per Inlet Power Sensing, 0U, 12 x 
IEC C13, 4 x IEC C19, 208V 30A w/ NEMA L6-30P Connector and Cord 
(Bottom Cord Entry), 3m (10ft), (2) Temperature/Humidity Sensor Capable, w/ 
Retractable Fuses

EA B  $       1,100.00 0.00%  $     1,100.00 N/A N/A
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CWG-24V0A415C1

Switched POPS CDU, Per Outlet Power Sensing, PIPS - Per Input Power 
Sensing, 0U, 18 x IEC C13, 6 x IEC C19, LED Amp Meter, 100-240V 20A w/ 
IEC C20 Inlet, Bottom/Front Entry, 2 x Temp/Humid Capable, Circuit Breakers 
(power cord sold separately)

EA B  $       1,675.00 0.0%  $     1,675.00 N/A N/A

CWG-24V2A415C1

Switched POPS CDU, Per Outlet Power Sensing, PIPS - Per Input Power 
Sensing, 0U, 18 x IEC C13, 6 x IEC C19, LED Amp Meter, 208V 20A w/ IEC 
C20 Inlet, Bottom/Front Entry, 2 x Temp/Humid Capable, Circuit Breakers 
(power cord sold separately)

EA B  $       1,775.00 0.0%  $     1,775.00 N/A N/A

CWG-24V2A458

Switched POPS CDU, Per Outlet Power Sensing, PIPS - Per Input Power 
Sensing, 0U, 24 x IEC C13, LED Amp Meter, 208-240V 20A w/ Input w/ IEC 
C20 Inlet, Top Cord Entry, Middle Display, 3m (10ft) Cord, 2 x Temp/Humid 
Capable, Circuit Breakers (Inlet Power Co

EA B  $       1,775.00 0.00%  $     1,775.00 N/A N/A

CWG-24V2C415C1

Switched POPS CDU, Per Outlet Power Sensing, PIPS - Per Input Power 
Sensing, 0U, 18 x IEC C13, 6 x IEC C19, LED Amp Meter, 208V 30A w/ 
NEMA L6-30P ,Connector and Cord, Bottom/Front Entry, 3m (10ft) Cord, 2 x 
Temp/Humid Capable, Circuit Breakers

EA B  $       1,825.00 0.00%  $     1,825.00 N/A N/A

CWG-24V2C455

Switched POPS CDU, Per Outlet Power Sensing, PIPS - Per Input Power 
Sensing, 0U, 24 x IEC C13, LED Amp Meter, 208-240V 30A w/ NEMA L6-
30P Connector, Top/Front Cord Entry, Middle Display, 3m (10ft) Cord, 2 x 
Temp/Humid Capable, Circuit Breakers

EA B  $       1,825.00 0.0%  $     1,825.00 N/A N/A

CWG-24V2C458

Switched POPS CDU, Per Outlet Power Sensing, PIPS - Per Input Power 
Sensing, 0U, 24 x IEC C13, LED Amp Meter, 208-240V 30A w/ NEMA L6-
30P Connector, Top Cord Entry, Middle Display, 3m (10ft) Cord, 2 x 
Temp/Humid Capable, Circuit Breakers

EA B  $       1,825.00 0.00%  $     1,825.00 N/A N/A

CWG-24V52458

Switched POPS/PIPS CDU, 0U, (24) IEC C13 Outlets, (3) Input Current LED 
Amp Meters, 240/415V 3-phase Wye 20A, NEMA L22-20P Plug, 10 ft (3 m) 
Cord, Top Power Cord Entry, Middle Display/Network, (2) Temp/Humidity 
Sensor Capable, Circuit Breakers

EA B  $       2,200.00 0.0%  $     2,200.00 N/A N/A

CWG-24V52458A1

Switched POPS CDU, PIPS (Per Input Power Sensing), 0U, 18 x IEC C13 & 6 
x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-phase Wye 20A, NEMA 
L22-20P Plug, 10ft (3m) Cord, Top Power Cord Entry, Middle 
Display/Network, 2 x Temp/Humidity Capable, Circuit B

EA B  $       2,200.00 0.0%  $     2,200.00 N/A N/A

CWG-24V52458A9

Switched POPS CDU, PIPS (Per Input Power Sensing), 0U, 12 x IEC C13 & 
12 x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-phase Wye 20A, 
NEMA L22-20P Plug, 10ft (3m) Cord, Top Power Cord Entry, Middle 
Display/Network, 2 x Temp/Humidity Capable, Circuit

EA B  $       2,250.00 0.00%  $     2,250.00 N/A N/A

CWG-24V53458

Switched POPS/PIPS CDU, 0U, (24) IEC C13 Outlets, (3) Input Current LED 
Amp Meters, 240/415V 3-phase Wye 20A, IEC 60309 3P+N+G 6hr Plug, 10 ft 
(3 m) Cord, Top Power Cord Entry, Middle Display/Network, (2) 
Temp/Humidity Sensor Capable, Circuit Breakers

EA B  $       2,200.00 0.0%  $     2,200.00 N/A N/A

CWG-24V53458A1

Switched POPS CDU, PIPS (Per Input Power Sensing), 0U, 18 x IEC C13 & 6 
x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-phase Wye 20A, IEC 
60309 (3P+N+PE) 6hr Red Plug, 10ft (3m) Cord, Top Power Cord Entry, 
Middle Display/Network, 2 x Temp/Humidity Cap

EA B  $       2,150.00 0.00%  $     2,150.00 N/A N/A
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CWG-24V53458A9

Switched POPS CDU, PIPS (Per Input Power Sensing), 0U, 12 x IEC C13 & 
12 x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-phase Wye 20A, IEC 
60309 6hr 5 Pin Red Plug, 10ft (3m) Cord, Top Power Cord Entry, Middle 
Display/Network, 2 x Temp/Humidity Capabl

EA B  $       2,250.00 0.00%  $     2,250.00 N/A N/A

CWG-24V54458

Switched POPS/PIPS CDU, 0U, (24) IEC C13 Outlets, (3) Input Current LED 
Amp Meters, 240/415V 3-phase Wye 30A, IEC 60309 3P+N+G 6hr Plug, 10 ft 
(3 m) Cord, Top Power Cord Entry, Middle Display/Network, (2) 
Temp/Humidity Sensor Capable, Circuit Breakers

EA B  $       2,200.00 0.0%  $     2,200.00 N/A N/A

CWG-24V54458A1

Switched POPS CDU, PIPS (Per Input Power Sensing), 0U, 18 x IEC C13 & 6 
x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-phase Wye 30A, IEC 
60309 (3P+N+PE) 6hr Red Plug, 10ft (3m) Cord, Top Power Cord Entry, 
Middle Display/Network, 2 x Temp/Humidity Cap

EA B  $       2,150.00 0.00%  $     2,150.00 N/A N/A

CWG-24V54458A9

Switched POPS CDU, PIPS (Per Input Power Sensing), 0U, 12 x IEC C13 & 
12 x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-phase Wye 30A, IEC 
60309 6hr 5 Pin Red Plug, 10ft (3m) Cord, Top Power Cord Entry, Middle 
Display/Network, 2 x Temp/Humidity Capabl

EA B  $       2,250.00 0.00%  $     2,250.00 N/A N/A

CWG-24V5Z455A1

Switched POPS CDU, PIPS (Per Input Power Sensing), 0U, 18 x IEC C13 & 6 
x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-phase Wye 30A, NEMA 
L22-30P Plug, 10ft (3m) Cord, Top/front Power Cord Entry, Middle 
Display/Network, 2 x Temp/Humidity Capable, Cir

EA B  $       2,200.00 0.0%  $     2,200.00 N/A N/A

CWG-24V5Z458

Switched POPS/PIPS CDU, 0U, (24) IEC C13 Outlets, (3) Input Current LED 
Amp Meters, 240/415V 3-phase Wye 30A, NEMA L22-30P Plug, 10 ft (3 m) 
Cord, Top Power Cord Entry, Middle Display/Network, (2) Temp/Humidity 
Sensor Capable, Circuit Breakers

EA B  $       2,200.00 0.00%  $     2,200.00 N/A N/A

CWG-24V5Z458A1

Switched POPS CDU, PIPS (Per Input Power Sensing), 0U, 18 x IEC C13 & 6 
x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-phase Wye 30A, NEMA 
L22-30P Plug, 10ft (3m) Cord, Top Power Cord Entry, Middle 
Display/Network, 2 x Temp/Humidity Capable, Circuit B

EA B  $       2,200.00 0.00%  $     2,200.00 N/A N/A

CWG-24V5Z458A9

Switched POPS CDU, PIPS (Per Input Power Sensing), 0U, 12 x IEC C13 & 
12 x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-phase Wye 30A, 
NEMA L22-30P Plug, 10ft (3m) Cord, Top Power Cord Entry, Middle 
Display/Network, 2 x Temp/Humidity Capable, Circuit

EA B  $       2,250.00 0.00%  $     2,250.00 N/A N/A

CWG-24VD1454A1

Switched POPS CDU, 0U, 18 x IEC C13 & 6 x IEC C19 Outlets, 3 x LED Amp 
Meters, 208V 3-phase Delta, 60A, Unterminated 10ft (3m) Cord, Top Power 
Cord Entry, Middle Display/Network, (2) Temperature/Humidity Sensor 
Capable, Circuit Breakers

EA B  $       2,800.00 0.00%  $     2,800.00 N/A N/A

CWG-24VDD415A1

Switched POPS (Per Outlet Power Sensing) CDU with PIPS (Per Inlet Power 
Sensing), 0U, 18 x IEC C13, 6 x IEC C19, 3 x LED Amp Meters, 208V 3-
Phase Delta, 20A w/ NEMA L15-20P Connector and 10ft (3m) Cord, 
Bottom/Front Cord Entry, 2 x Temp/Humid Capable, w/

EA B  $       2,100.00 0.00%  $     2,100.00 N/A N/A

CWG-24VDE415A1

Switched POPS (Per Outlet Power Sensing) CDU with PIPS (Per Inlet Power 
Sensing), 0U, 18 x IEC C13, 6 x IEC C19, 3 x LED Amp Meters, 208V 3-
Phase Delta, 30A w/ NEMA L15-30P Connector and 10ft (3m) Cord, 
Bottom/Front Cord Entry, 2 x Temp/Humid Capable, w/

EA B  $       2,100.00 0.00%  $     2,100.00 N/A N/A
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CWG-24VDV425A9

Switched POPS CDU, PIPS - Per Inlet Power Sensing, 0U, 12 x IEC C13 & 12 
x IEC C19 Outlets, 3 x LED Amp Meters, 208V 3-phase Delta, 50A, CS8365C 
Plug, 10ft (3m) Cord, Bottom/Front Power Cord Entry, Middle 
Display/Network, 2 x Temp/Humidity Capable, Circu

EA B  $       2,890.00 0.00%  $     2,890.00 N/A N/A

CWG-24VDV427A9

Switched POPS CDU, PIPS - Per Inlet Power Sensing, 0U, 12 x IEC C13 & 12 
x IEC C19 Outlets, 3 x LED Amp Meters, 208V 3-phase Delta, 50A, CS8365C 
Plug, 10ft (3m) Cord, Bottom/Bottom Power Cord Entry, Middle 
Display/Network, 2 x Temp/Humidity Capable, Circ

EA B  $       2,890.00 0.00%  $     2,890.00 N/A N/A

CWG-24VDV454A1

Switched POPS CDU, 0U, 18 x IEC C13 & 6 x IEC C19 Outlets, 3 x LED Amp 
Meters, 208V 3-phase Delta, 50A, CS8365C Plug, 10ft (3m) Cord, Top Power 
Cord Entry, Middle Display/Network, (2) Temperature/Humidity Sensor 
Capable, Circuit Breakers

EA B  $       2,840.00 0.00%  $     2,840.00 N/A N/A

CWG-24VDX425A9

Switched POPS CDU, PIPS - Per Inlet Power Sensing, 0U, 12 x IEC C13 & 12 
x IEC C19 Outlets, 3 x LED Amp Meters, 208V 3-phase Delta, 60A, IEC 
60309 9hr 4 Pin Blue Plug, 10ft (3m) Cord, Bottom/Front Power Cord Entry, 
Middle Display/Network, 2 x Temp/Humidi

EA B  $       2,850.00 0.00%  $     2,850.00 N/A N/A

CWG-24VDX454A1

Switched POPS CDU, 0U, 18 x IEC C13 & 6 x IEC C19 Outlets, 3 x LED Amp 
Meters, 208V 3-phase Delta, 60A, IEC 60309 9hr 4 Pin Blue Plug, 10ft (3m) 
Cord, Top Power Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capable, Circuit Breakers

EA B  $       2,800.00 0.00%  $     2,800.00 N/A N/A

CWG-24VY1454A1

Switched POPS CDU, 0U, 18 x IEC C13 & 6 x IEC C19 Outlets, 3 x LED Amp 
Meters, 208V 3-phase Wye, 60A, 10ft (3m) Unterminated Cord, Top Power 
Cord Entry, Middle Display/Network, (2) Temperature/Humidity Sensor 
Capable, Circuit Breakers

EA B  $       2,800.00 0.00%  $     2,800.00 N/A N/A

CWG-24VYL415C9

Switched POPS/PIPS CDU (Per Input and Outlet Power Sensing), 0U, (18) 
208V IEC C13, (6) 208V IEC C19, (1) 120V NEMA 5-20R Utility Outlet, (3) 
LED Amp Meters, 208V 3-Phase Wye, 20A w/ NEMA L21-20P Connector and 
Cord, 10ft (3m), Bottom/Front Power Cord Ent

EA B  $       2,100.00 0.00%  $     2,100.00 N/A N/A

CWG-24VYL417C9

Switched POPS/PIPS CDU (Per Input and Outlet Power Sensing), 0U, (18) 
208V IEC C13, (6) 208V IEC C19, (1) 120V NEMA 5-20R Utility Outlet, (3) 
LED Amp Meters, 208V 3-Phase Wye, 20A w/ NEMA L21-20P Connector and 
Cord, 10ft (3m), Bottom/Base Power Cord Entr

EA B  $       2,100.00 0.0%  $     2,100.00 N/A N/A

CWG-24VYM415C9

Switched POPS/PIPS CDU (Per Input and Outlet Power Sensing), 0U, (18) 
208V IEC C13, (6) 208V IEC C19, (1) 120V NEMA 5-20R Utility Outlet, (3) 
LED Amp Meters, 208V 3-Phase Wye, 30A w/ NEMA L21-30P Connector and 
Cord, 10ft (3m), Bottom/Front Power Cord Ent

EA B  $       2,100.00 0.00%  $     2,100.00 N/A N/A

CWG-24VYM417C9

Switched POPS/PIPS CDU (Per Input and Outlet Power Sensing), 0U, (18) 
208V IEC C13, (6) 208V IEC C19, (1) 120V NEMA 5-20R Utility Outlet, (3) 
LED Amp Meters, 208V 3-Phase Wye, 30A w/ NEMA L21-30P Connector and 
Cord, 10ft (3m), Bottom/Base Power Cord Entr

EA B  $       2,100.00 0.0%  $     2,100.00 N/A N/A

CWG-24VYY425A9

Switched POPS CDU, PIPS - Per Inlet Power Sensing, 0U, 12 x IEC C13 & 12 
x IEC C19 Outlets, 3 x LED Amp Meters, 208V 3-phase Wye, 60A, IEC 60309 
9hr 5Pin Blue Plug, 10ft (3m) Cord, Bottom/Front Power Cord Entry, Middle 
Display/Network, 2 x Temp/Humidity

EA B  $       2,900.00 0.00%  $     2,900.00 N/A N/A
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CWG-24VYY454A1

Switched POPS CDU, 0U, 18 x IEC C13 & 6 x IEC C19 Outlets, 3 x LED Amp 
Meters, 208V 3-phase Wye, 60A, IEC 60309 9hr 5 Pin Blue Plug, 10ft (3m) 
Cord, Top Power Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capable, Circuit Breakers

EA B  $       2,800.00 0.00%  $     2,800.00 N/A N/A

CWG-30VDD458C2

Switched CDU, POPS/PIPS (Per Outlet and Per Input Power Sensing), 0U, 24 
x IEC C13, 6 x IEC C19 Outlets, 3 x LED Amp Meters in Middle of CDU, 
208V 3-phase Delta, 20A w/ NEMA L15-20P Connector, 10 ft (3 m) Cord Set, 
Top Entry, (2) Temperature/Humidity Sen

EA B  $       2,400.00 0.00%  $     2,400.00 N/A N/A

CWG-30VDE455C2

Switched CDU, POPS/PIPS (Per Outlet and Per Input Power Sensing), 0U, 24 
x IEC C13, 6 x IEC C19 Outlets, 3 x LED Amp Meters in Middle of CDU, 
208V 3-phase Delta, 30A w/ NEMA L15-30P Connector, 10 ft (3 m) Cord Set, 
Top/Front Entry, (2) Temperature/Humidi

EA B  $       2,400.00 0.0%  $     2,400.00 N/A N/A

CWG-30VDE458C2

Switched CDU, POPS/PIPS (Per Outlet and Per Input Power Sensing), 0U, 24 
x IEC C13, 6 x IEC C19 Outlets, 3 x LED Amp Meters in Middle of CDU, 
208V 3-phase Delta, 30A w/ NEMA L15-30P Connector, 10 ft (3 m) Cord Set, 
Top Entry, (2) Temperature/Humidity Sen

EA B  $       2,400.00 0.00%  $     2,400.00 N/A N/A

CWG-30VYL458C2

Switched CDU, POPS/PIPS (Per Outlet and Per Input Power Sensing), 0U, 24 
x IEC C13, 6 x IEC C19 Outlets, 3 x LED Amp Meters in Middle of CDU, 
208V 3-phase Wye, 20A w/ NEMA L21-20P Connector, 10 ft (3 m) Cord Set, 
Top Entry, (2) Temperature/Humidity Senso

EA B  $       2,400.00 0.00%  $     2,400.00 N/A N/A

CWG-30VYM455C2

Switched CDU, POPS/PIPS (Per Outlet and Per Input Power Sensing), 0U, 24 
x IEC C13, 6 x IEC C19 Outlets, 3 x LED Amp Meters in Middle of CDU, 
208V 3-phase Wye, 30A w/ NEMA L21-30P Connector, 10 ft (3 m) Cord Set, 
Top/Front Entry, (2) Temperature/Humidity

EA B  $       2,400.00 0.0%  $     2,400.00 N/A N/A

CWG-30VYM458C2

Switched CDU, POPS/PIPS (Per Outlet and Per Input Power Sensing), 0U, 24 
x IEC C13, 6 x IEC C19 Outlets, 3 x LED Amp Meters in Middle of CDU, 
208V 3-phase Wye, 30A w/ NEMA L21-30P Connector, 10 ft (3 m) Cord Set, 
Top Entry, (2) Temperature/Humidity Senso

EA B  $       2,400.00 0.00%  $     2,400.00 N/A N/A

CWG-48VDD425

Switched POPS CDU, POPS/PIPS, Per Outlet Power Sensing, Per Infeed 
Power Sensing, 0U, 48 x IEC C13, 3 x LED Amp Meters, Middle Display, 
208V 3-Phase Delta, 20A w/ NEMA L15-20P Connector and Cord, 10ft (3m), 
Front Entry, (2) Temperature/Humidity Sensor Ca

EA B  $       3,000.00 0.00%  $     3,000.00 N/A N/A

CWG-48VDE425

Switched POPS CDU, POPS/PIPS, Per Outlet Power Sensing, Per Infeed 
Power Sensing, 0U, 48 x IEC C13, 3 x LED Amp Meters, Middle Display, 
208V 3-Phase Delta, 30A w/ NEMA L15-30P Connector and Cord, 10ft (3m), 
Front Entry, (2) Temperature/Humidity Sensor Ca

EA B  $       3,000.00 0.00%  $     3,000.00 N/A N/A

CWG-48VYL425

Switched POPS CDU, POPS/PIPS, Per Outlet Power Sensing, Per Infeed 
Power Sensing, 0U, 48 x IEC C13, 3 x LED Amp Meters, Middle Display, 
208V 3-Phase Wye, 20A w/ NEMA L21-20P Connector and Cord, 10ft (3m), 
Front Entry, (2) Temperature/Humidity Sensor Capa

EA B  $       3,000.00 0.00%  $     3,000.00 N/A N/A

CWG-48VYM425

Switched POPS CDU, POPS/PIPS, Per Outlet Power Sensing, Per Infeed 
Power Sensing, 0U, 48 x IEC C13, 3 x LED Amp Meters, Middle Display, 
208V 3-Phase Wye, 30A w/ NEMA L21-30P Connector and Cord, 10ft (3m), 
Front Entry, (2) Temperature/Humidity Sensor Capa

EA B  $       3,000.00 0.00%  $     3,000.00 N/A N/A
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CWG-48VYM427

Switched POPS CDU, POPS/PIPS, Per Outlet Power Sensing, Per Infeed 
Power Sensing, 0U, 48 x IEC C13, 3 x LED Amp Meters, Middle Display, 
208V 3-Phase Wye, 30A w/ NEMA L21-30P Connector and Cord, 10ft (3m), 
Bottom Entry, (2) Temperature/Humidity Sensor Cap

EA B  $       3,000.00 0.0%  $     3,000.00 N/A N/A

CWG-8H1A413

Switched POPS CDU, Per Outlet Power Sensing, PIPS (Per Inlet Power 
Sensing), 1U, 8 x NEMA 5-20P Outlets, Input Amp Meter, 120V 20A w/ IEC 
60320 C20 Inlet, 2 x Temp/Humid Capable, Circuit Breakers (input power cord 
ordered separately)

EA B  $          890.00 0.0%  $        890.00 N/A N/A

CWG-8H1B413
Switched POPS CDU, Per Outlet Power Sensing, PIPS (Per Inlet Power 
Sensing), 1U, 8 x NEMA 5-20P Outlets, Input Amp Meter, 120V 30A w/ 
NEMA L5-30P Plug, 10 ft (3m) cord, 2 x Temp/Humid Capable, Circuit 

EA B  $          890.00 0.0%  $        890.00 N/A N/A

CWG-8H2A413

Switched POPS PIPS CDU, Per Outlet and Input Power Sensing, 1U, (8) IEC 
C13 Outlets, Input Amp Meter, 200-240V 20A (North America) 16A (Int'l) w/ 
IEC 60320 C20 Inlet, (2) Temperature/Humidity Sensor Capable, Circuit 
Breaker Branch Circuit Protection (Inp

EA B  $          940.00 0.0%  $        940.00 N/A N/A

CWG-8H2C413

Switched POPS PIPS CDU, Per Outlet Power Sensing, 1U, 8 x IEC C13 
Outlets, Input Amp Meter, 208V 30A w/ NEMA L6-30P Connector, 3m (10ft) 
Cord, (2) Temperature/Humidity Sensor Capable, Circuit Breaker Branch 
Circuit Protection

EA B  $          940.00 0.0%  $        940.00 N/A N/A

CX-16H1A454
Switched CDU (Expansion Unit), PIPS (Per Inlet Power Sensing), 2U, 16 x 
NEMA 5-20R Outlets, Input Amp Meter, 120V 20A w/ IEC C20 Inlet (Front 
Cord Entry), 20 A Circuit Breakers (Input power cord sold separately)

EA B  $          870.00 0.0%  $        870.00 N/A N/A

CX-16H1B454
Switched CDU (Expansion Unit), PIPS (Per Inlet Power Sensing), 2U, 16 x 
NEMA 5-20R Outlets, Input Amp Meter, 120V 30A w/ NEMA L5-30P Plug, 
10 ft (3m) cord, (Front Cord Entry), 20 A Circuit Breakers

EA B  $          870.00 0.00%  $        870.00 N/A N/A

CX-16H2A454
Switched CDU (Expansion Unit), Per Input Power Sensing2U, 16 x IEC C13 
Outlets, Input Amp Meter, 208V 20A w/ IEC C20 Inlet (Front Cord Entry), 20 
A Circuit Breakers, (Input power cord sold separately)

EA B  $          920.00 0.0%  $        920.00 N/A N/A

CX-16H2C454
Switched (Expansion Unit) CDU, Per Input Power Sensing, 2U, 16 x IEC C13 
Outlets, Input Amp Meter, 208V 30A w/ NEMA L6-30P Connector, 3m (10ft) 
Cord (Front Cord Entry), 20 A Circuit Breakers

EA B  $          920.00 0.00%  $        920.00 N/A N/A

CX-16HD1A454
Switched CDU (Expansion Unit) with PIPS (Per Input Power Sensing), 2U, 16 
x NEMA 5-20R Outlets, 2x Amp Meters, Dual 120V 20A IEC C20 Inlets, 
Circuit Breakers, (Input power cord sold separately)

EA B  $       1,080.00 0.0%  $     1,080.00 N/A N/A

CX-16HD1B454
Switched CDU (Expansion Unit) with PIPS (Per Input Power Sensing), 2U, 16 
x NEMA 5-20R Outlets, 2x Amp Meters, Dual 120V 30A NEMA L5-30P 
Plugs, 10 ft (3M) Cords, Circuit Breakers

EA B  $       1,080.00 0.0%  $     1,080.00 N/A N/A

CX-16HD2A454
Switched CDU (Expansion Unit) with PIPS (Per Input Power Sensing), 2U, 16 
x IEC C13 Outlets, 2x Amp Meters, Dual 208V 20A w/ IEC C20 Inlets (Front 
Cord Entry), Circuit Breakers, (Input power cord sold separately)

EA B  $       1,135.00 0.0%  $     1,135.00 N/A N/A

CX-16HD2C454
Switched CDU (Expansion Unit) with PIPS (Per Input Power Sensing), 2U, 16 
x IEC C13 Outlets, 2x Amp Meters, Dual 208V 30A w/ NEMA L6-30P Plugs, 
(Front Cord Entry), 10 ft (3m) cord, Circuit Breakers

EA B  $       1,135.00 0.00%  $     1,135.00 N/A N/A
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CX-16HF1A452
Switched Fail-safe Transfer Switch CDU (Expansion Unit), 2U, (16) NEMA 5-
20R Outlets, (2) Input Current Meters, 120V 20A w/ IEC C20 Inlet (Front Cord 
Entry), 20 A Circuit Breakers (Input power cord sold separately)

EA B  $       1,500.00 0.0%  $     1,500.00 N/A N/A

CX-16HF1B452
Switched Fail-safe Transfer Switch CDU (Expansion Unit), 2U, (16) NEMA 5-
20R Outlets, (2) Input Current Meters, 120V 30A, NEMA L5-30P Connector 
(Front Cord Entry), 10 ft (3 m) Cord Set, 20A Circuit Breakers

EA B  $       1,500.00 0.00%  $     1,500.00 N/A N/A

CX-16HF2A452
Switched Fail-safe Transfer Switch CDU (Expansion Unit), 2U, (16) IEC C13 
Outlets, (2) Input Current Meters, (2) 200-240 V 20A w/ IEC C20 Inlet (Front 
Cord Entry), 20 A Circuit Breakers (Input power cords sold separately)

EA B  $       1,550.00 0.0%  $     1,550.00 N/A N/A

CX-16HF2C452
Switched Fail-safe Transfer Switch CDU (Expansion Unit), 2U, (16) IEC C13 
Outlets, (2) Input Current Meters, (2) 200-240 V 30A w/ NEMA L6-30P, 10 ft 
(3 m) Power Cords, Circuit Breakers

EA B  $       1,550.00 0.00%  $     1,550.00 N/A N/A

CX-16V1A317
Switched CDU (Expansion Unit) with PIPS, 0U, 16 x NEMA 5-20R Outlets, 
LED amp meter, 120V 20A input w/ C20 inlet, with retractable fuses (Input 
power cord ordered separately)

EA B  $          640.00 0.0%  $        640.00 N/A N/A

CX-16V1B317
Switched CDU (Expansion Unit) with PIPS, 0U, 16 x NEMA 5-20R Outlets, 
LED amp meter, 120V 30A input w/ L5-30P connector & cord, 10ft (3m), with 
retractable fuses

EA B  $          640.00 0.00%  $        640.00 N/A N/A

CX-16V1F317
Switched CDU (Expansion Unit) with PIPS, 0U, 16 x NEMA 5-20R Outlets, 
LED amp meter, 120V 20A input w/ L5-20P connector & cord, 10ft (3m), with 
retractable fuses

EA B  $          640.00 0.0%  $        640.00 N/A N/A

CX-16V2A317
Switched CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 16 x 
IEC C13 Outlets (Input power cord ordered separately), LED amp meter, 208V 
20A input w/ C20 inlet, with retractable fuses

EA B  $          755.00 0.0%  $        755.00 N/A N/A

CX-16V2C317
Switched CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 16 x 
IEC C13 Outlets, LED amp meter, 208V 30A input w/ L6-30P connector & 
cord, Bottom/Bottom Entry, 10ft (3m), with retractable fuses

EA B  $          755.00 0.00%  $        755.00 N/A N/A

CX-24V1A325

Switched CDU (Expansion Unit) with PIPS (Per Input Power Sensing), 0U, 24 
x NEMA 5-20R Outlets, (1) Input LED Amp Meter in the middle of the unit, 
120V 20A IEC C20 Inlet, Bottom/Front Cord Entry, Fuses (Power Cord Sold 
Separately)

EA B  $          875.00 0.0%  $        875.00 N/A N/A

CX-24V1B325

Switched CDU (Expansion Unit) with PIPS (Per Input Power Sensing), 0U, 24 
x NEMA 5-20R Outlets, (1) Input LED Amp Meter in the middle of the unit, 
120V 30A Input w/ NEMA L5-30P Plug, Bottom/Front Cord Entry, 10ft (3M) 
Cord, Fuses

EA B  $          875.00 0.00%  $        875.00 N/A N/A

CX-24V2A311A1
Switched CDU (Expansion Unit), 0U, 18 x IEC C13 Outlets and 6 x IEC C19 
Outlets, 3 x LED Amp Meters, 208V 20A input w/ C20 Inlet, Bottom/Front 
Cord Entry, Retractable Fuses (power cord sold separately)

EA B  $          900.00 0.00%  $        900.00 N/A N/A

CX-24V2A458C1

Switched CDU (Expansion Unit) with PIPS (Per Input Power Sensing), 0U, 18 
x IEC C13 and 6 x IEC C19 Outlets, (1) Input LED Amp Meter in the middle of 
the unit, 208V 20A w/ C20 Inlet, Top/top Cord Entry, Circuit Breakers ** 
Power cord purchased separately

EA B  $          925.00 0.0%  $        925.00 N/A N/A
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CX-24V2C311A1
Switched CDU (Expansion Unit), 0U, 18 x IEC C13 Outlets and 6 x IEC C19 
Outlets, 3 x LED Amp Meters, 208V 30A input w/ L6-30P connector and cord, 
Bottom/Front Cord Entry, 3m (10') Cord, Retractable Fuses

EA B  $          925.00 0.00%  $        925.00 N/A N/A

CX-24V2C458C1

Switched CDU with PIPS (Per Input Power Sensing) Expansion Unit, 0U, 18 x 
IEC C13 and 6 x IEC C19 Outlets, (1) Input LED Amp Meter in the middle of 
the unit, 208V 30A Input w/ NEMA L6-30P Plug, Top/top Cord Entry, 3m (10') 
Cord, Circuit Breakers

EA B  $          925.00 0.00%  $        925.00 N/A N/A

CX-24V52425A9

Switched CDU with PIPS (Per Infeed Power Sensing), Expansion Unit, 0U, 12 
x IEC C13 and 12 x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-
phase, 20A NEMA L22-20P Connector, Middle Display and Network Access, 
Bottom/Front Cord Entry, 3m (10ft) Cord, Ci

EA B  $       1,625.00 0.00%  $     1,625.00 N/A N/A

CX-24V53415
Switched CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 24 x 
IEC C13 Outlets, 3 x LED Amp Meters, 240/415V 3-phase, 20A IEC 60309 
6Hr, 5-pin, Red Plug, Bottom/Front Cord Entry, 3m (10ft) Cord, Circuit 

EA B  $       1,475.00 0.00%  $     1,475.00 N/A N/A

CX-24V53425A9

Switched CDU (Expansion Unit) with PIPS (Per Infeed Power Sensing), 0U, 12 
x IEC C13 and 12 x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-
phase, 20A IEC 60309 3P+N+PE 6hr Connector, Middle Display and Network 
Access, Bottom/Front Cord Entry, 3m (10ft

EA B  $       1,600.00 0.00%  $     1,600.00 N/A N/A

CX-24V54415
Switched CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 24 x 
IEC C13 Outlets, 3 x LED Amp Meters, 240/415V 3-phase, 30A IEC 60309 
6Hr, 5-pin, Red Plug, Bottom/Front Cord Entry, 3m (10ft) Cord, Circuit 

EA B  $       1,475.00 0.00%  $     1,475.00 N/A N/A

CX-24V54425A9

Switched CDU (Expansion Unit) with PIPS (Per Infeed Power Sensing), 0U, 12 
x IEC C13 and 12 x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-
phase, 30A IEC 60309 3P+N+PE 6hr Connector, Middle Display and Network 
Access, Bottom/Front Cord Entry, 3m (10ft

EA B  $       1,600.00 0.00%  $     1,600.00 N/A N/A

CX-24V5Z415
Switched CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 24 x 
IEC C13 Outlets, 3 x LED Amp Meters, 240/415V 3-phase, 30A NEMA L22-
30P Plug, Bottom/Front Cord Entry, 3m (10ft) Cord, Circuit Breakers

EA B  $       1,475.00 0.00%  $     1,475.00 N/A N/A

CX-24V5Z425A9

Switched CDU with PIPS (Per Infeed Power Sensing), Expansion Unit, 0U, 12 
x IEC C13 and 12 x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-
phase, 30A NEMA L22-30P Connector, Middle Display and Network Access, 
Bottom/Front Cord Entry, 3m (10ft) Cord, Ci

EA B  $       1,625.00 0.00%  $     1,625.00 N/A N/A

CX-24V87425A9

Switched CDU (expansion unit) with PIPS (Per Infeed Power Sensing), 0U, 12 
x IEC C13 and 12 x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-
phase, 30A (derated) IEC 60309 3P+N+PE 6hr 60A Connector, Middle Display 
and Network Access, Bottom/Front Cord E

EA B  $       1,700.00 0.0%  $     1,700.00 N/A N/A

CX-24VD1425A9

Switched CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 12 x 
IEC C13 & 12 x IEC C19 Outlets, 3 x LED Amp Meters, 208V 3-phase Delta, 
60A, Unterminated 10ft (3m) Cord, Bottom/Front Cord Entry, Middle 
Display/Network, Circuit Breakers ** This de

EA B  $       2,150.00 0.0%  $     2,150.00 N/A N/A

CX-24VDD311A1
Switched CDU (Expansion Unit), 0U, 18 x IEC C13 & 6 x IEC C19 Outlets, 3 
x LED Amp Meters, 3-phase Delta, 20A w/ NEMA L15-20P Connector, 10ft 
(3m) Cord Set, Front Entry, w/ Retractable Fuses

EA B  $       1,400.00 0.00%  $     1,400.00 N/A N/A
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CX-24VDE311A1
Switched CDU (Expansion Unit), 0U, 18 x IEC C13 & 6 x IEC C19 Outlets, 3 
x LED Amp Meters, 3-phase Delta, 30A w/ NEMA L15-30P Cord Set, 10ft 
(3m), Bottom/front Entry, w/ Retractable Fuses

EA B  $       1,400.00 0.00%  $     1,400.00 N/A N/A

CX-24VDE313
Switched CDU (Expansion Unit), 0U, 24 x IEC C13 Outlets, 3 x LED Amp 
Meters, 3-phase Delta 30A Input w/ NEMA L15-30P, 10ft (3m) Cord 
(Bottom/base Entry)

EA B  $       1,325.00 0.0%  $     1,325.00 N/A N/A

CX-24VD-L20M
Switched CDU (Expansion Unit), 0U, 24 x IEC C13 Outlets, 3 x LED amp 
meters, 3-phase Delta 20A Input w/ NEMA L15-20P Connector, 10ft (3m) 
Cord Set, with Retractable Fuses

EA B  $       1,325.00 0.00%  $     1,325.00 N/A N/A

CX-24VD-L30M
Switched CDU (Expansion Unit), 0U, 24 x IEC C13 Outlets, 3 x LED amp 
meters, 3-phase Delta 30A Input w/ NEMA L15-30P Connector, 10ft (3m) 
Cord Set, with Retractable Fuses

EA B  $       1,325.00 0.00%  $     1,325.00 N/A N/A

CX-24VDV425A9

Switched CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 12 x 
IEC C13 & 12 x IEC C19 Outlets, 3 x LED Amp Meters, 208V 3-phase Delta, 
50A, CS8365C Plug, 10ft (3m) Cord, Bottom/Front Cord Entry, Middle 
Display/Network, Circuit Breakers ** This d

EA B  $       2,190.00 0.00%  $     2,190.00 N/A N/A

CX-24VDV427A9

Switched CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 12 x 
IEC C13 & 12 x IEC C19 Outlets, 3 x LED Amp Meters, 208V 3-phase Delta, 
50A, CS8365C Plug, 10ft (3m) Cord, Bottom/base Cord Entry, Middle 
Display/Network, Circuit Breakers ** This de

EA B  $       2,190.00 0.0%  $     2,190.00 N/A N/A

CX-24VDV451A9
Switched CDU (Expansion Unit), 0U, 12 x IEC C13 and 12 x IEC C19 Outlets, 
3 x LED Amp Meters in Middle of CDU, 3-phase Delta, 50A w/ CS8365C 
Plug, 10ft (3m) Cord Set, Top/Front Power Cord Entry, Circuit Breakers

EA B  $       2,190.00 0.0%  $     2,190.00 N/A N/A

CX-24VDV454A9
Switched CDU (Expansion Unit), 0U, 12 x IEC C13 and 12 x IEC C19 Outlets, 
3 x LED Amp Meters in Middle of CDU, 3-phase Delta, 50A w/ CS8365C 
Plug, 10ft (3m) Cord Set, Top Power Cord Entry, Circuit Breakers

EA B  $       2,190.00 0.0%  $     2,190.00 N/A N/A

CX-24VDX425A9

Switched CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 12 x 
IEC C13 & 12 x IEC C19 Outlets, 3 x LED Amp Meters, 208V 3-phase Delta, 
60A, IEC 60309 9hr 4 Pin Blue Plug, 10ft (3m) Cord, Bottom/Front Cord 
Entry, Middle Display/Network, Circuit B

EA B  $       2,150.00 0.00%  $     2,150.00 N/A N/A

CX-24VDX427A9

Switched CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 12 x 
IEC C13 & 12 x IEC C19 Outlets, 3 x LED Amp Meters, 208V 3-phase Delta, 
60A, IEC 60309 9hr 4 Pin Blue Plug, 10ft (3m) Cord, Bottom Cord Entry, 
Middle Display/Network, Circuit Breaker

EA B  $       2,150.00 0.00%  $     2,150.00 N/A N/A

CX-24VDX451A9

Switched CDU (Expansion Unit), 0U, 12 x IEC C13 and 12 x IEC C19 Outlets, 
3 x LED Amp Meters in Middle of CDU, 3-phase Delta, 60A w/ IEC 60309 9hr 
4 Pin Blue Plug, 10ft (3m) Cord Set, Top/Front Power Cord Entry, Circuit 
Breakers

EA B  $       2,150.00 0.0%  $     2,150.00 N/A N/A

CX-24VDX454A9
Switched CDU (Expansion Unit), 0U, 12 x IEC C13 and 12 x IEC C19 Outlets, 
3 x LED Amp Meters in Middle of CDU, 3-phase Delta, 60A w/ IEC 60309 9hr 
4 Pin Blue Plug, 10ft (3m) Cord Set, Top Power Cord Entry, Circuit Breakers

EA B  $       2,150.00 0.0%  $     2,150.00 N/A N/A
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CX24VT-DFLA27E9

Switched Expansion CDU, PIPS (Per Input Power Sensing), 0U, (6) IEC C13 & 
(18) IEC C19 Outlets, (3) LED Amp Meters, 208V 3-phase Delta, 50A, 
CS8365 Plug, Bottom Cord Entry 10 ft (3 m) Cord, Middle Display/Network, 
(2) Temperature/Humidity Sensor Capable,

EA B  $       2,190.00 0.0%  $     2,190.00 N/A N/A

CX24VT-DQLA27E9

Switched Expansion CDU, PIPS (Per Input Power Sensing), 0U, (6) IEC C13 & 
(18) IEC C19 Outlets, (3) LED Amp Meters, 208V 3-phase Delta, 60A, IEC 
60309 3P+G 9hr Blue Plug, Bottom Cord Entry 10 ft (3 m) Cord, Middle 
Display/Network, (2) Temperature/Humidit

EA B  $       2,150.00 0.0%  $     2,150.00 N/A N/A

CX24VT-YQLA27E9

Switched Expansion CDU, PIPS (Per Input Power Sensing), 0U, (6) IEC C13 & 
(18) IEC C19 Outlets, (3) LED Amp Meters, 208V 3-phase Wye, 60A, IEC 
60309 3P+N+G 9hr Blue Plug, Bottom Cord Entry 10 ft (3 m) Cord, Middle 
Display/Network, (2) Temperature/Humidit

EA B  $       2,200.00 0.0%  $     2,200.00 N/A N/A

CX-24VY-L20M
Switched CDU (Expansion Unit), 0U, 24 x IEC C13 Outlets, 1 x NEMA 5-20R 
utility outlet, 3 x LED amp meters, 3-phase Wye 20A Input w/ NEMA L21-20P 
Cord set 10ft (3m), w/ Retractable Fuses

EA B  $       1,325.00 0.00%  $     1,325.00 N/A N/A

CX-24VY-L30M
Switched CDU (Expansion Unit), 0U, 24 x IEC C13 Outlets, 1 x NEMA 5-20R 
Utility Outlet, 3 x LED Amp Meters, 3-phase Wye 30A Input w/ NEMA L21-
30P Cord Set 10ft (3m)

EA B  $       1,325.00 0.00%  $     1,325.00 

CX-24VYL311A1
Switched CDU (Expansion Unit), 0U, 18 x IEC C13 & 6 x IEC C19, 1 x 
NEMA 5-20R Utility Outlets, 3 x LED Amp Meters, 3-phase Wye, 20A w/ 
NEMA L21-20P Connector and Cord, 10ft (3m), Bottom/front Entry, w/ 

EA B  $       1,450.00 0.00%  $     1,450.00 N/A N/A

CX-24VYM311A1
Switched CDU (Expansion Unit), 0U, 18 x IEC C13 & 6 x IEC C19, 1 x 
NEMA 5-20R Utility Outlets, 3 x LED Amp Meters, 3-phase Wye, 30A w/ 
NEMA L21-30P cord set, 10ft (3m), Bottom/front entry, w/ Retractable Fuses

EA B  $       1,450.00 0.00%  $     1,450.00 N/A N/A

CX-24VYM311A1/TH

Switched CDU (Expansion Unit), 0U, 18 x IEC C13 & 6 x IEC C19, 1 x 
NEMA 5-20R Utility Outlets, 3 x LED Amp Meters, 3-phase Wye, 30A w/ 
NEMA L21-30P cord set, 10ft (3m), Bottom/front entry, w/ Retractable Fuses, 
(2) Temperature/Humidity Sensors Capable

EA B  $       1,465.00 0.0%  $     1,465.00 N/A N/A

CX-24VYM313
Switched CDU (Expansion Unit), 0U, 24 x IEC C13 Outlets, 1 x NEMA 5-20R 
Utility Outlet, 3 x LED Amp Meters, 3-phase Wye 30A Input w/ NEMA L21-
30P, 10ft (3m) Cord (Bottom/base Entry)

EA B  $       1,325.00 0.0%  $     1,325.00 N/A N/A

CX-24VYY425A9

Switched CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 12 x 
IEC C13 & 12 x IEC C19 Outlets, 3 x LED Amp Meters, 208V 3-phase Wye, 
60A, IEC 60309 9hr 5 Pin Blue Plug, 10ft (3m) Cord, Bottom/Front Cord 
Entry, Middle Display/Network, Circuit Bre

EA B  $       2,200.00 0.00%  $     2,200.00 N/A N/A

CX-24VYY427A9

Switched CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 12 x 
IEC C13 & 12 x IEC C19 Outlets, 3 x LED Amp Meters, 208V 3-phase Wye, 
60A, IEC 60309 9hr 5 Pin Blue Plug, 10ft (3m) Cord, Bottom/Bottom Cord 
Entry, Middle Display/Network, Circuit Br

EA B  $       2,200.00 0.00%  $     2,200.00 N/A N/A

CX-24VYY451A9

Switched CDU (Expansion Unit), 0U, 12 x IEC C13 and 12 x IEC C19 Outlets, 
3 x LED Amp Meters in Middle of CDU, 3-phase Wye, 60A w/ IEC 60309 9hr 
5 Pin Blue Plug, 10ft (3m) Cord Set, Top/Front Power Cord Entry, Circuit 
Breakers

EA B  $       2,200.00 0.0%  $     2,200.00 N/A N/A
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CX-24VYY454A9
Switched CDU (Expansion Unit), 0U, 12 x IEC C13 and 12 x IEC C19 Outlets, 
3 x LED Amp Meters in Middle of CDU, 3-phase Wye, 60A w/ IEC 60309 9hr 
5 Pin Blue Plug, 10ft (3m) Cord Set, Top/Top Power Cord Entry, Circuit 

EA B  $       2,200.00 0.0%  $     2,200.00 N/A N/A

CX-30V53455C2

Switched CDU (Expansion Unit) with PIPS (Per Inlet Power Sensing), 0U, 30 
Outlets (24xC13 + 6xC19), 3 x LED Amp Meters, 240/415V 3-phase Wye, 20A 
IEC 60309 3P+N+PE 6hr Connector, 10 ft (3 m) Cord, Top/Front Cord Entry, 
Middle Display and Network Card, Ci

EA B  $       1,825.00 0.0%  $     1,825.00 N/A N/A

CX-30V53458C2

Switched CDU (Expansion Unit) with PIPS (Per Inlet Power Sensing), 0U, 30 
Outlets (24xC13 + 6xC19), 3 x LED Amp Meters, 240/415V 3-phase Wye, 20A 
IEC 60309 3P+N+PE 6hr Connector, 10 ft (3 m) Cord, Top Cord Entry, Middle 
Display and Network Card, Circuit

EA B  $       1,825.00 0.00%  $     1,825.00 N/A N/A

CX-30V54455C2

Switched CDU (Expansion Unit) with PIPS (Per Inlet Power Sensing), 0U, 30 
Outlets (24xC13 + 6xC19), 3 x LED Amp Meters, 240/415V 3-phase Wye, 30A 
IEC 60309 3P+N+PE 6hr Connector, 10 ft (3 m) Cord, Top/Front Cord Entry, 
Middle Display and Network Card, Ci

EA B  $       1,825.00 0.0%  $     1,825.00 N/A N/A

CX-30V54458C2

Switched CDU (Expansion Unit) with PIPS (Per Inlet Power Sensing), 0U, 30 
Outlets (24xC13 + 6xC19), 3 x LED Amp Meters, 240/415V 3-phase Wye, 30A 
IEC 60309 3P+N+PE 6hr Connector, 10 ft (3 m) Cord, Top Cord Entry, Middle 
Display and Network Card, Circuit

EA B  $       1,825.00 0.00%  $     1,825.00 N/A N/A

CX-30V5Z455C2

Switched CDU (Expansion Unit) with PIPS (Per Inlet Power Sensing), 0U, 30 
Outlets (24xC13 + 6xC19), 3 x LED Amp Meters, 240/415V 3-phase Wye, 30A 
NEMA L22-30P Connector, 10 ft (3 m) Cord, Top/front Cord Entry, Middle 
Display and Network Card, Circuit Bre

EA B  $       1,825.00 0.0%  $     1,825.00 N/A N/A

CX-30V5Z458C2

Switched CDU (Expansion Unit) with PIPS (Per Inlet Power Sensing), 0U, 30 
Outlets (24xC13 + 6xC19), 3 x LED Amp Meters, 240/415V 3-phase Wye, 30A 
NEMA L22-30P Connector, 10 ft (3 m) Cord, Top Cord Entry, Middle Display 
and Network Card, Circuit Breakers

EA B  $       1,825.00 0.00%  $     1,825.00 N/A N/A

CX-30VDD458C2-012

Switched CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 24 x 
IEC C13, 6 x IEC C19 Outlets, 3 x LED Amp Meters in Middle of CDU, 3-
phase Delta, 20A w/ NEMA L15-20P Connector, 10ft (3m) Cord Set, Top 
Entry, Breaker Branch Circuit Protection

EA B  $       1,525.00 0.00%  $     1,525.00 N/A N/A

CX-30VDE458C2-012

Switched CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 24 x 
IEC C13, 6 x IEC C19 Outlets, 3 x LED Amp Meters in Middle of CDU, 3-
phase Delta, 30A w/ NEMA L15-30P Connector, 10ft (3m) Cord Set, Top 
Entry, Breaker Branch Circuit Protection

EA B  $       1,525.00 0.00%  $     1,525.00 N/A N/A

CX-30VDS458C2

Switched CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 24 x 
IEC C13, 6 x IEC C19 Outlets, 3 x LED Amp Meters in Middle of CDU, 3-
phase Delta, 30A, unterminated 10ft (3m) Cord Set, Top Entry, Breaker Branch 
Circuit Protection

EA B  $       1,525.00 0.0%  $     1,525.00 N/A N/A

CX-30VYL458C2-012

Switched CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 24 x 
IEC C13, 6 x IEC C19 Outlets, 3 x LED Amp Meters in Middle of CDU, 3-
phase Wye, 20A w/ NEMA L21-20P Connector, 10ft (3m) Cord Set, Top Entry, 
Breaker Branch Circuit Protection

EA B  $       1,525.00 0.00%  $     1,525.00 N/A N/A
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CX-30VYM455C2-012

Switched CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 24 x 
IEC C13, 6 x IEC C19 Outlets, 3 x LED Amp Meters in Middle of CDU, 3-
phase Wye, 30A w/ NEMA L21-30P Connector, 10ft (3m) Cord Set, Top/Front 
Entry, Breaker Branch Circuit Protection

EA B  $       1,525.00 0.0%  $     1,525.00 N/A N/A

CX-30VYM455C2-012/TH

Switched CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 24 x 
IEC C13, 6 x IEC C19 Outlets, 3 x LED Amp Meters in Middle of CDU, 3-
phase Wye, 30A w/ NEMA L21-30P Connector, 10ft (3m) Cord Set, Top/Front 
Entry, Breaker Branch Circuit Protection,

EA B  $       1,540.00 0.0%  $     1,540.00 N/A N/A

CX-30VYM458C2-012

Switched CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 24 x 
IEC C13, 6 x IEC C19 Outlets, 3 x LED Amp Meters in Middle of CDU, 3-
phase Wye, 30A w/ NEMA L21-30P Connector, 10ft (3m) Cord Set, Top Entry, 
Breaker Branch Circuit Protection

EA B  $       1,525.00 0.00%  $     1,525.00 N/A N/A

CX-30VYM458C2-012/TH

Switched CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 24 x 
IEC C13, 6 x IEC C19 Outlets, 3 x LED Amp Meters in Middle of CDU, 3-
phase Wye, 30A w/ NEMA L21-30P Connector, 10ft (3m) Cord Set, Top Entry, 
Breaker Branch Circuit Protection, (2) T

EA B  $       1,540.00 0.0%  $     1,540.00 N/A N/A

CX-32VD2AA15A1
Switched CDU (Expansion Unit), PIPS - Per Input Power Sensing, 0U, 32 
Outlets (24xIEC C13 + 8xIEC C19), LED Amp Meter per Input Feed, Two 
208V 20A w/ C20 Inlets, Bottom/Front Entry, Circuit Breakers (Power Cords 

EA B  $       1,550.00 0.00%  $     1,550.00 N/A N/A

CX-32VD2CA15A1
Switched CDU (Expansion Unit), PIPS - Per Input Power Sensing, 0U, 32 
Outlets (24xIEC C13 + 8xIEC C19), LED Amp Meter per Input Feed, Two 
208V 30A w/ NEMA L6-30P Plugs, Bottom/Front Entry, 3m (10ft) Cords, 

EA B  $       1,550.00 0.00%  $     1,550.00 N/A N/A

CX-48V52458A1

Switched CDU with PIPS (Per Inlet Power Sensing) (Expansion Unit), 0U, 48 
Outlets (36xC13 + 12xC19), 3 x LED Amp Meters, 240/415V 3-phase Wye, 
30A w/ NEMA L22-20P Plug, 10 ft (3 m) Cord, Top Cord Entry, Circuit 
Breakers

EA B  $       2,025.00 0.00%  $     2,025.00 N/A N/A

CX-48V53458A1

Switched CDU with PIPS (Per Inlet Power Sensing) (Expansion Unit), 0U, 48 
Outlets (36xC13 & 12xC19), 3 x LED Amp Meters, 240/415V 3-phase Wye, 
20A w/ IEC 60309 6hr 5 Pin Red Plug, 10 ft (3 m) Cord, Top Cord Entry, 
Circuit Breakers

EA B  $       2,000.00 0.00%  $     2,000.00 N/A N/A

CX-48V54458A1

Switched CDU with PIPS (Per Inlet Power Sensing) (Expansion Unit), 0U, 48 
Outlets (36xC13 & 12xC19), 3 x LED Amp Meters, 240/415V 3-phase Wye, 
30A w/ IEC 60309 6hr 5 Pin Red Plug, 10 ft (3 m) Cord, Top Cord Entry, 
Circuit Breakers

EA B  $       2,000.00 0.00%  $     2,000.00 N/A N/A

CX-48V5Z454-A1P

Switched CDU with PIPS (Per Inlet Power Sensing) (Expansion Unit), 0U, 48 
Outlets (36xC13 + 12xC19), 3 x LED Amp Meters, 240/415V 3-phase Wye, 
30A w/ NEMA L22-30P Plug, 10 ft (3 m) Cord, Top Cord Entry, Circuit 
Breakers

EA B  $       2,025.00 0.00%  $     2,025.00 N/A N/A

CX-48VDD325A1

Switched CDU with PIPS (Per Inlet Power Sensing) Expansion Unit, 0U, 48 
Outlets (36xC13 + 12xC19), 3 x LED Amp Meters in the Middle of the Unit, 
208V 3-phase Delta, 20A, NEMA L15-20P with 10 ft (3 m) Cord, Bottom/front 
Cord Entry, Fuse Branch Circuit Pro

EA B  $       2,050.00 0.00%  $     2,050.00 N/A N/A
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CX-48VDE325A1

Switched CDU with PIPS (Per Inlet Power Sensing) Expansion Unit, 0U, 48 
Outlets (36xC13 + 12xC19), 3 x LED Amp Meters in the Middle of the Unit, 
208V 3-phase Delta, 30A, NEMA L15-30P with 10 ft (3 m) Cord, Bottom/front 
Cord Entry, Fuse Branch Circuit Pro

EA B  $       2,050.00 0.00%  $     2,050.00 N/A N/A

CX-48VDV458A1
Switched CDU (Expansion Unit) with PIPS (Per Inlet Power Sensing), 0U, 48 
Outlets (36xC13 + 12xC19), 3 x LED Amp Meters, 208V 3-phase Delta, 50A 
w/ CS8365C Plug, 10 ft (3 m) Cord, Top Cord Entry, Circuit Breakers

EA B  $       2,690.00 0.00%  $     2,690.00 N/A N/A

CX-48VDV458A1/TH
Switched CDU (Expansion Unit) with PIPS (Per Inlet Power Sensing), 0U, 48 
Outlets (36xC13 + 12xC19), 3 x LED Amp Meters, 208V 3-phase Delta, 50A 
w/ CS8365C Plug, 10 ft (3 m) Cord, Top Cord Entry, Circuit Breakers, TH Link

EA B  $       2,690.00 0.0%  $     2,690.00 N/A N/A

CX-48VDX458A1

Switched CDU (Expansion Unit) with PIPS (Per Inlet Power Sensing), 0U, 48 
Outlets (36xC13 + 12xC19), 3 x LED Amp Meters, 208V 3-phase Delta, 60A 
w/ IEC 60309 9hr 4Pin Blue Plug, 10 ft (3 m) Cord, Top Cord Entry, Circuit 
Breakers

EA B  $       2,650.00 0.00%  $     2,650.00 N/A N/A

CX48VM-YCBN55AC

Switched CDU (Expansion Unit) with PIPS (Per Inlet Power Sensing), 0U, 48x 
IEC C13 Outlets, 3 x LED Amp Meters, 3 Phase Wye, 30A w/ NEMA L21-30P 
Plug, 10 ft (3 m) Cord, Top/Front Cord Entry, Middle Display to side of outlets, 
(2) Temperature/Humidity Sen

EA B  $       1,950.00 0.0%  $     1,950.00 N/A N/A

CX-48VYL325A1

Switched CDU with PIPS (Per Inlet Power Sensing) Expansion Unit, 0U, 48 
Outlets (36xC13 + 12xC19), 3 x LED Amp Meters in the Middle of the Unit, 
208V 3-phase Wye, 20A, NEMA L21-20P with 10 ft (3 m) Cord, Bottom/front 
Cord Entry, Fuse Branch Circuit Prote

EA B  $       2,050.00 0.00%  $     2,050.00 N/A N/A

CX-48VYM325A1

Switched CDU with PIPS (Per Inlet Power Sensing) Expansion Unit, 0U, 48 
Outlets (36xC13 + 12xC19), 3 x LED Amp Meters in the Middle of the Unit, 
208V 3-phase Wye, 30A, NEMA L21-30P with 10 ft (3 m) Cord, Bottom/front 
Cord Entry, Fuse Branch Circuit Prote

EA B  $       2,050.00 0.00%  $     2,050.00 N/A N/A

CX-48VYY458A1

Switched CDU (Expansion Unit) with PIPS (Per Inlet Power Sensing), 0U, 48 
Outlets (36xC13 + 12xC19), 3 x LED Amp Meters, 208V 3-phase Wye, 60A w/ 
IEC 60309 9hr 5Pin Blue Plug, 10 ft (3 m) Cord, Top Cord Entry, Circuit 
Breakers

EA B  $       2,700.00 0.00%  $     2,700.00 N/A N/A

CX-8H1A113
Switched CDU (Expansion Unit), PIPS (Per Inlet Power Sensing), 1U, 8 x 
NEMA 5-20P Outlets, Input Amp Meter, 120V 20A w/ IEC 60320 C20 Inlet, 
No Branch Circuit Protection (input power cord ordered separately)

EA B  $          495.00 0.0%  $        495.00 N/A N/A

CX-8H1A413
Switched CDU (Expansion Unit), PIPS (Per Inlet Power Sensing), 1U, 8 x 
NEMA 5-20P Outlets, Input Amp Meter, 120V 20A w/ IEC 60320 C20 Inlet, 
Circuit Breakers (input power cord ordered separately)

EA B  $          655.00 0.0%  $        655.00 N/A N/A

CX-8H1B413
Switched CDU (Expansion Unit), PIPS (Per Inlet Power Sensing), 1U, 8 x 
NEMA 5-20P Outlets, Input Amp Meter, 120V 30A w/ NEMA L5-30P Plug, 
10 ft (3m) cord, Circuit Breakers

EA B  $          655.00 0.0%  $        655.00 N/A N/A

CX-8H2A413

Switched with PIPS CDU (Expansion Unit), 1U, 8 x IEC C13 Outlets, Input 
Amp Meter, 200-240V 20A (North America) 16A (Int'l) w/ IEC 60320 C20 
Inlet, Breaker Branch Circuit Protection, (2) Temp/Humidity Sensor Capable 
(Input power cord ordered separately)

EA B  $          680.00 0.0%  $        680.00 N/A N/A
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CX-8H2C413
Switched with PIPS CDU (Expansion Unit), 1U, 8 x IEC C13 Outlets, Input 
Amp Meter, 208V 30A w/ NEMA L6-30P Connector, 3m (10ft) Cord, Breaker 
Branch Circuit Protection, (2) Temp/Humidity Sensor Capable

EA B  $          680.00 0.0%  $        680.00 N/A N/A

CXG-16H0A454
Switched POPS/PIPS (Expansion) CDU, Per Outlet Power Sensing, 2U, 16 x 
IEC C13 Outlets, Input Amp Meter, 120-240V 20A Input w/ IEC 60320 C20 
Inlet (Front Cord Entry), 20 A Circuit Breakers (Input power cord sold 

EA B  $       1,100.00 0.0%  $     1,100.00 N/A N/A

CXG-16H2A454
Switched PIPS/POPS CDU (Expansion Unit), Per Outlet Power Sensing, 2U, 
16 x IEC C13 Outlets, Input Amp Meter, 208V 20A w/ IEC C20 Inlet (Front 
Cord Entry), 20 A Circuit Breakers, (Input power cord sold separately)

EA B  $       1,100.00 0.0%  $     1,100.00 N/A N/A

CXG-16H2C454
Switched PIPS/POPS (Expansion) CDU, Per Outlet Power Sensing, 2U, 16 x 
IEC C13 Outlets, Input Amp Meter, 208V 30A w/ NEMA L6-30P Connector, 
3m (10ft) Cord (Front Cord Entry), Circuit Breakers

EA B  $       1,100.00 0.0%  $     1,100.00 N/A N/A

CXG-16H2C454/TH

Switched PIPS/POPS (Expansion) CDU, Per Outlet Power Sensing, 2U, 16 x 
IEC C13 Outlets, Input Amp Meter, 208V 30A w/ NEMA L6-30P Connector, 
3m (10ft) Cord (Front Cord Entry), Circuit Breakers, (2) Temperature/Humidity 
Sensor Capable

EA B  $       1,100.00 0.0%  $     1,100.00 N/A N/A

CXG-16V2A317A1
Switched POPS/PIPS CDU (Expansion Unit), Per Outlet and Per Inlet Power 
Sensing, 0U, 12 x IEC C13, 4 x IEC C19, 208V 20A w/ IEC C20 Inlet (Bottom 
Entry), w/ Retractable Fuses (Power Cord Sold Separately)

EA B  $          950.00 0.00%  $        950.00 N/A N/A

CXG-16V2C317A1
Switched POPS/PIPS CDU (Expansion Unit), Per Outlet and Per Inlet Power 
Sensing, 0U, 12 x IEC C13, 4 x IEC C19, 208V 30A w/ NEMA L6-30P 
Connector and Cord (Bottom Cord Entry), 3m (10ft), w/ Retractable Fuses

EA B  $          950.00 0.00%  $        950.00 N/A N/A

CXG-24V0A415C1

Switched POPS CDU (Expansion Unit), Per Outlet Power Sensing, PIPS - Per 
Input Power Sensing, 0U, 18 x IEC C13, 6 x IEC C19, LED Amp Meter, 100-
240V 20A w/ IEC C20 Inlet, Bottom/Front Entry, Circuit Breakers (power cord 
sold separately).

EA B  $       1,625.00 0.0%  $     1,625.00 N/A N/A

CXG-24V2A415C1

Switched POPS CDU (Expansion Unit), Per Outlet Power Sensing, PIPS - Per 
Input Power Sensing, 0U, 18 x IEC C13, 6 x IEC C19, LED Amp Meter, 208V 
20A w/ IEC C20 Inlet, Bottom/Front Entry, Circuit Breakers (power cord sold 
separately).

EA B  $       1,625.00 0.0%  $     1,625.00 N/A N/A

CXG-24V2A458

Switched POPS CDU (Expansion Unit), Per Outlet Power Sensing, PIPS - Per 
Input Power Sensing, 0U, 24 x IEC C13, LED Amp Meter, 208-240V 20A w/ 
Input w/ IEC C20 Inlet, Top Cord Entry, Middle Display, 3m (10ft) Cord, 
Circuit Breakers (Inlet Power Cord Sold

EA B  $       1,625.00 0.00%  $     1,625.00 N/A N/A

CXG-24V2C415C1

Switched POPS CDU (Expansion Unit), Per Outlet Power Sensing, PIPS - Per 
Input Power Sensing, 0U, 18 x IEC C13, 6 x IEC C19, LED Amp Meter, 208V 
30A w/ NEMA L6-30P Connector and Cord, Bottom/Front Entry, 3m (10ft) 
Cord, Circuit Breakers

EA B  $       1,675.00 0.00%  $     1,675.00 N/A N/A

CXG-24V2C415C1/TH

Switched POPS CDU (Expansion Unit), Per Outlet Power Sensing, PIPS - Per 
Input Power Sensing, 0U, 18 x IEC C13, 6 x IEC C19, LED Amp Meter, 208V 
30A w/ NEMA L6-30P Connector and Cord, Bottom/Front Entry, 3m (10ft) 
Cord, Circuit Breakers

EA B  $       1,690.00 0.0%  $     1,690.00 N/A N/A
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CXG-24V2C455

Switched POPS CDU (Expansion Unit), Per Outlet Power Sensing, PIPS - Per 
Input Power Sensing, 0U, 24 x IEC C13, LED Amp Meter, 208-240V 30A w/ 
NEMA L6-30P Connector, Top/Front Cord Entry, Middle Display, 3m (10ft) 
Cord, Circuit Breakers

EA B  $       1,675.00 0.0%  $     1,675.00 N/A N/A

CXG-24V2C458

Switched POPS CDU (Expansion Unit), Per Outlet Power Sensing, PIPS - Per 
Input Power Sensing, 0U, 24 x IEC C13, LED Amp Meter, 208-240V 30A w/ 
NEMA L6-30P Connector, Top Cord Entry, Middle Display, 3m (10ft) Cord, 
Circuit Breakers

EA B  $       1,675.00 0.00%  $     1,675.00 N/A N/A

CXG-24V52458

Switched POPS/PIPS Expansion CDU, 0U, (24) IEC C13 Outlets, (3) Input 
Current LED Amp Meters, 240/415V 3-phase Wye 20A, NEMA L22-20P Plug, 
10 ft (3 m) Cord, Top Power Cord Entry, Middle Display/Network, (2) 
Temp/Humidity Sensor Capable, Circuit Breakers

EA B  $       2,050.00 0.0%  $     2,050.00 N/A N/A

CXG-24V52458A9

Switched POPS CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 
12 x IEC C13 & 12 x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-
phase Wye 20A, NEMA L22-20P Plug, 10ft (3m) Cord, Top Power Cord Entry, 
Middle Display/Network, Circuit Breakers

EA B  $       2,100.00 0.00%  $     2,100.00 N/A N/A

CXG-24V53458

Switched POPS/PIPS Expansion CDU, 0U, (24) IEC C13 Outlets, (3) Input 
Current LED Amp Meters, 240/415V 3-phase Wye 20A, IEC 60309 3P+N+G 
6hr Plug, 10 ft (3 m) Cord, Top Power Cord Entry, Middle Display/Network, 
(2) Temp/Humidity Sensor Capable, Circuit B

EA B  $       2,050.00 0.0%  $     2,050.00 N/A N/A

CXG-24V53458A1

Switched POPS CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 
18 x IEC C13 & 6 x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-phase 
Wye 20A, IEC 60309 (3P+N+PE) 6hr Red Plug, 10ft (3m) Cord, Top Power 
Cord Entry, Middle Display/Network, Circ

EA B  $       2,000.00 0.00%  $     2,000.00 N/A N/A

CXG-24V53458A9

Switched POPS CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 
12 x IEC C13 & 12 x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-
phase Wye 20A, IEC 60309 (3P+N+PE) 6hr Red Plug, 10ft (3m) Cord, Top 
Power Cord Entry, Middle Display/Network, Cir

EA B  $       2,100.00 0.00%  $     2,100.00 N/A N/A

CXG-24V54458

Switched POPS/PIPS Expansion CDU, 0U, (24) IEC C13 Outlets, (3) Input 
Current LED Amp Meters, 240/415V 3-phase Wye 30A, IEC 60309 3P+N+G 
6hr Plug, 10 ft (3 m) Cord, Top Power Cord Entry, Middle Display/Network, 
(2) Temp/Humidity Sensor Capable, Circuit B

EA B  $       2,050.00 0.0%  $     2,050.00 N/A N/A

CXG-24V54458A1

Switched POPS CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 
18 x IEC C13 & 6 x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-phase 
Wye 30A, IEC 60309 (3P+N+PE) 6hr Red Plug, 10ft (3m) Cord, Top Power 
Cord Entry, Middle Display/Network, Circ

EA B  $       2,000.00 0.00%  $     2,000.00 N/A N/A

CXG-24V54458A9

Switched POPS CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 
12 x IEC C13 & 12 x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-
phase Wye 30A, IEC 60309 (3P+N+PE) 6hr Red Plug, 10ft (3m) Cord, Top 
Power Cord Entry, Middle Display/Network, Cir

EA B  $       2,100.00 0.00%  $     2,100.00 N/A N/A

CXG-24V5Z455A1

Switched POPS CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 
18 x IEC C13 & 6 x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-phase 
Wye 30A, NEMA L22-30P Plug, 10ft (3m) Cord, Top/front Power Cord Entry, 
Middle Display/Network, Circuit Break

EA B  $       2,050.00 0.0%  $     2,050.00 N/A N/A
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CXG-24V5Z458

Switched POPS/PIPS Expansion CDU, 0U, (24) IEC C13 Outlets, (3) Input 
Current LED Amp Meters, 240/415V 3-phase Wye 30A, NEMA L22-30P Plug, 
10 ft (3 m) Cord, Top Power Cord Entry, Middle Display/Network, (2) 
Temp/Humidity Sensor Capable, Circuit Breakers

EA B  $       2,050.00 0.00%  $     2,050.00 N/A N/A

CXG-24V5Z458A1

Switched POPS CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 
18 x IEC C13 & 6 x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-phase 
Wye 30A, NEMA L22-30P Plug, 10ft (3m) Cord, Top Power Cord Entry, 
Middle Display/Network, Circuit Breakers

EA B  $       2,050.00 0.00%  $     2,050.00 N/A N/A

CXG-24V5Z458A9

Switched POPS CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, 
12 x IEC C13 & 12 x IEC C19 Outlets, 3 x LED Amp Meters, 240/415V 3-
phase Wye 30A, NEMA L22-30P Plug, 10ft (3m) Cord, Top Power Cord Entry, 
Middle Display/Network, Circuit Breakers

EA B  $       2,100.00 0.00%  $     2,100.00 N/A N/A

CXG-24VD1454A1
Switched POPS CDU (Expansion Unit), 0U, 18 x IEC C13 & 6 x IEC C19 
Outlets, 3 x LED Amp Meters, 208V 3-phase Delta, 60A, Unterminated 10ft 
(3m) Cord, Top Power Cord Entry, Middle Display/Network, Circuit Breakers

EA B  $       2,650.00 0.00%  $     2,650.00 N/A N/A

CXG-24VDD415A1

Switched POPS (Per Outlet Power Sensing) CDU (Expansion Unit) with PIPS 
(Per Inlet Power Sensing), 0U, 18 x IEC C13, 6 x IEC C19, 3 x LED Amp 
Meters, 208V 3-Phase Delta, 20A w/ NEMA L15-20P Connector and 10ft (3m) 
Cord, Bottom/Front Cord Entry, Circuit B

EA B  $       1,950.00 0.00%  $     1,950.00 N/A N/A

CXG-24VDE415A1

Switched POPS (Per Outlet Power Sensing) CDU (Expansion Unit) with PIPS 
(Per Inlet Power Sensing), 0U, 18 x IEC C13, 6 x IEC C19, 3 x LED Amp 
Meters, 208V 3-Phase Delta, 30A w/ NEMA L15-30P Connector and 10ft (3m) 
Cord, Bottom/Front Cord Entry, Circuit B

EA B  $       1,950.00 0.00%  $     1,950.00 N/A N/A

CXG-24VDV425A9

Switched POPS CDU (Expansion Unit), PIPS - Per Inlet Power Sensing, 0U, 
12 x IEC C13 & 12 x IEC C19 Outlets, 3 x LED Amp Meters, 208V 3-phase 
Delta, 50A, CS8365C Plug, 10ft (3m) Cord, Bottom/Front Power Cord Entry, 
Middle Display/Network, Circuit Breaker

EA B  $       2,740.00 0.00%  $     2,740.00 N/A N/A

CXG-24VDV454A1
Switched POPS CDU (Expansion Unit), 0U, 18 x IEC C13 & 6 x IEC C19 
Outlets, 3 x LED Amp Meters, 208V 3-phase Delta, 50A, CS8365C Plug, 10ft 
(3m) Cord, Top Power Cord Entry, Middle Display/Network, Circuit Breakers

EA B  $       2,690.00 0.00%  $     2,690.00 N/A N/A

CXG-24VDV454A1/TH

Switched POPS CDU (Expansion Unit), 0U, 18 x IEC C13 & 6 x IEC C19 
Outlets, 3 x LED Amp Meters, 208V 3-phase Delta, 50A, CS8365C Plug, 10ft 
(3m) Cord, Top Power Cord Entry, Middle Display/Network, Circuit Breakers 
*** 2x Temp/Humidity Sensor Capable ***

EA B  $       2,705.00 0.0%  $     2,705.00 N/A N/A

CXG-24VDX425A9

Switched POPS CDU (Expansion Unit), PIPS - Per Inlet Power Sensing, 0U, 
12 x IEC C13 & 12 x IEC C19 Outlets, 3 x LED Amp Meters, 208V 3-phase 
Delta, 60A, IEC 60309 9hr 4 Pin Blue Plug, 10ft (3m) Cord, Bottom/Front 
Power Cord Entry, Middle Display/Network

EA B  $       2,700.00 0.00%  $     2,700.00 N/A N/A

CXG-24VDX425A9/TH

Switched POPS CDU (Expansion Unit), PIPS - Per Inlet Power Sensing, 0U, 
12 x IEC C13 & 12 x IEC C19 Outlets, 3 x LED Amp Meters, 208V 3-phase 
Delta, 60A, IEC 60309 9hr 4 Pin Blue Plug, 10ft (3m) Cord, Bottom/Front 
Power Cord Entry, Middle Display/Network

EA B  $       2,715.00 0.0%  $     2,715.00 N/A N/A
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CXG-24VDX454A1

Switched POPS CDU (Expansion Unit), 0U, 18 x IEC C13 & 6 x IEC C19 
Outlets, 3 x LED Amp Meters, 208V 3-phase Delta, 60A, IEC 60309 9hr 4 Pin 
Blue Plug, 10ft (3m) Cord, Top Power Cord Entry, Middle Display/Network, 
Circuit Breakers

EA B  $       2,650.00 0.00%  $     2,650.00 N/A N/A

CXG-24VDX454A1/TH

Switched POPS CDU (Expansion Unit), 0U, 18 x IEC C13 & 6 x IEC C19 
Outlets, 3 x LED Amp Meters, 208V 3-phase Delta, 60A, IEC 60309 9hr 4 Pin 
Blue Plug, 10ft (3m) Cord, Top Power Cord Entry, Middle Display/Network, 
Circuit Breakers

EA B  $       2,665.00 0.0%  $     2,665.00 N/A N/A

CXG-24VY1454A1
Switched POPS CDU (Expansion Unit), 0U, 18 x IEC C13 & 6 x IEC C19 
Outlets, 3 x LED Amp Meters, 208V 3-phase Wye, 60A, 10ft (3m) 
Unterminated Cord, Top Power Cord Entry, Middle Display/Network, Circuit 

EA B  $       2,650.00 0.00%  $     2,650.00 N/A N/A

CXG-24VYL415C9

Switched POPS/PIPS Expansion CDU (Per Input and Outlet Power Sensing), 
0U, (18) 208V IEC C13, (6) 208V IEC C19, (1) 120V NEMA 5-20R Utility 
Outlet, (3) LED Amp Meters, 208V 3-Phase Wye, 20A w/ NEMA L21-20P 
Connector and Cord, 10ft (3m), Bottom/Front Powe

EA B  $       1,950.00 0.00%  $     1,950.00 N/A N/A

CXG-24VYL417C9

Switched POPS/PIPS Expansion CDU (Per Input and Outlet Power Sensing), 
0U, (18) 208V IEC C13, (6) 208V IEC C19, (1) 120V NEMA 5-20R Utility 
Outlet, (3) LED Amp Meters, 208V 3-Phase Wye, 20A w/ NEMA L21-20P 
Connector and Cord, 10ft (3m), Bottom/Base Power

EA B  $       1,950.00 0.0%  $     1,950.00 N/A N/A

CXG-24VYM415C9

Switched POPS/PIPS Expansion CDU (Per Input and Outlet Power Sensing), 
0U, (18) 208V IEC C13, (6) 208V IEC C19, (1) 120V NEMA 5-20R Utility 
Outlet, (3) LED Amp Meters, 208V 3-Phase Wye, 30A w/ NEMA L21-30P 
Connector and Cord, 10ft (3m), Bottom/Front Powe

EA B  $       1,950.00 0.00%  $     1,950.00 N/A N/A

CXG-24VYM417C9

Switched POPS/PIPS Expansion CDU (Per Input and Outlet Power Sensing), 
0U, (18) 208V IEC C13, (6) 208V IEC C19, (1) 120V NEMA 5-20R Utility 
Outlet, (3) LED Amp Meters, 208V 3-Phase Wye, 30A w/ NEMA L21-30P 
Connector and Cord, 10ft (3m), Bottom/Base Power

EA B  $       1,950.00 0.0%  $     1,950.00 N/A N/A

CXG-24VYY425A9

Switched POPS CDU (Expansion Unit), PIPS - Per Inlet Power Sensing, 0U, 
12 x IEC C13 & 12 x IEC C19 Outlets, 3 x LED Amp Meters, 208V 3-phase 
Wye, 60A, IEC 60309 9hr 5Pin Blue Plug, 10ft (3m) Cord, Bottom/Front 
Power Cord Entry, Middle Display/Network, C

EA B  $       2,750.00 0.00%  $     2,750.00 N/A N/A

CXG-24VYY454A1

Switched POPS CDU (Expansion Unit), 0U, 18 x IEC C13 & 6 x IEC C19 
Outlets, 3 x LED Amp Meters, 208V 3-phase Wye, 60A, IEC 60309 9hr 5 Pin 
Blue Plug, 10ft (3m) Cord, Top Power Cord Entry, Middle Display/Network, 
Circuit Breakers

EA B  $       2,650.00 0.00%  $     2,650.00 N/A N/A

CXG-30VDD458C2

Switched CDU (Expansion Unit), POPS/PIPS (Per Outlet and Per Input Power 
Sensing), 0U, 24 x IEC C13, 6 x IEC C19 Outlets, 3 x LED Amp Meters in 
Middle of CDU, 208V 3-phase Delta, 20A w/ NEMA L15-20P Connector, 10 ft 
(3 m) Cord Set, Top Entry, Breaker Bra

EA B  $       2,250.00 0.00%  $     2,250.00 N/A N/A

CXG-30VDE458C2

Switched CDU (Expansion Unit), POPS/PIPS (Per Outlet and Per Input Power 
Sensing), 0U, 24 x IEC C13, 6 x IEC C19 Outlets, 3 x LED Amp Meters in 
Middle of CDU, 208V 3-phase Delta, 30A w/ NEMA L15-30P Connector, 10 ft 
(3 m) Cord Set, Top Entry, Breaker Bra

EA B  $       2,250.00 0.00%  $     2,250.00 N/A N/A
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CXG-30VYL458C2

Switched CDU (Expansion Unit), POPS/PIPS (Per Outlet and Per Input Power 
Sensing), 0U, 24 x IEC C13, 6 x IEC C19 Outlets, 3 x LED Amp Meters in 
Middle of CDU, 208V 3-phase Wye, 20A w/ NEMA L21-20P Connector, 10 ft 
(3 m) Cord Set, Top Entry, Breaker Branc

EA B  $       2,250.00 0.00%  $     2,250.00 N/A N/A

CXG-30VYM455C2

Switched CDU (Expansion Unit), POPS/PIPS (Per Outlet and Per Input Power 
Sensing), 0U, 24 x IEC C13, 6 x IEC C19 Outlets, 3 x LED Amp Meters in 
Middle of CDU, 208V 3-phase Wye, 30A w/ NEMA L21-30P Connector, 10 ft 
(3 m) Cord Set, Top/front Entry, Breaker

EA B  $       2,250.00 0.0%  $     2,250.00 N/A N/A

CXG-30VYM458C2

Switched CDU (Expansion Unit), POPS/PIPS (Per Outlet and Per Input Power 
Sensing), 0U, 24 x IEC C13, 6 x IEC C19 Outlets, 3 x LED Amp Meters in 
Middle of CDU, 208V 3-phase Wye, 30A w/ NEMA L21-30P Connector, 10 ft 
(3 m) Cord Set, Top Entry, Breaker Branc

EA B  $       2,250.00 0.00%  $     2,250.00 N/A N/A

CXG-48VDD425

Switched POPS CDU (Expansion Unit), POPS/PIPS Per Outlet Power Sensing, 
Per Infeed Power Sensing, 0U, 48 x IEC C13, 3 x LED Amp Meters, Middle 
Display, 208V 3-Phase Delta, 20A w/ NEMA L15-20P Connector and Cord, 
10ft (3m), Front Entry, Circuit Breakers

EA B  $       2,850.00 0.00%  $     2,850.00 N/A N/A

CXG-48VDE425

Switched POPS CDU (Expansion Unit), POPS/PIPS Per Outlet Power Sensing, 
Per Infeed Power Sensing, 0U, 48 x IEC C13, 3 x LED Amp Meters, Middle 
Display, 208V 3-Phase Delta, 30A w/ NEMA L15-30P Connector and Cord, 
10ft (3m), Front Entry, Circuit Breakers

EA B  $       2,850.00 0.00%  $     2,850.00 N/A N/A

CXG-48VYL425

Switched POPS CDU (Expansion Unit), POPS/PIPS Per Outlet Power Sensing, 
Per Infeed Power Sensing, 0U, 48 x IEC C13, 3 x LED Amp Meters, Middle 
Display, 208V 3-Phase Wye, 20A w/ NEMA L21-20P Connector and Cord, 
10ft (3m), Front Entry, Circuit Breakers

EA B  $       2,850.00 0.00%  $     2,850.00 N/A N/A

CXG-48VYM425

Switched POPS CDU (Expansion Unit), POPS/PIPS Per Outlet Power Sensing, 
Per Infeed Power Sensing, 0U, 48 x IEC C13, 3 x LED Amp Meters, Middle 
Display, 208V 3-Phase Wye, 30A w/ NEMA L21-30P Connector and Cord, 
10ft (3m), Front Entry, Circuit Breakers

EA B  $       2,850.00 0.00%  $     2,850.00 N/A N/A

CXG-8H1A413

Switched POPS CDU (Expansion Unit), Per Outlet Power Sensing, PIPS (Per 
Inlet Power Sensing), 1U, 8 x NEMA 5-20P Outlets, Input Amp Meter, 120V 
20A w/ IEC 60320 C20 Inlet, Circuit Breakers (input power cord ordered 
separately)

EA B  $          740.00 0.0%  $        740.00 N/A N/A

CXG-8H1B413
Switched POPS CDU (Expansion Unit), Per Outlet Power Sensing, PIPS (Per 
Inlet Power Sensing), 1U, 8 x NEMA 5-20P Outlets, Input Amp Meter, 120V 
30A w/ NEMA L5-30P Plug, 10 ft (3m) cord, Circuit Breakers

EA B  $          740.00 0.0%  $        740.00 N/A N/A

CXG-8H2A413

Switched POPS PIPS CDU (Expansion Unit), Per Outlet Power Sensing, 1U, 8 
x IEC C13 Outlets, Input Amp Meter, 200-240V 20A (North America) 16A 
(Int'l) w/ IEC 60320 C20 Inlet, Circuit Breaker Branch Circuit Protection (Input 
power cord ordered separately)

EA B  $          790.00 0.0%  $        790.00 N/A N/A

CXG-8H2C413
Switched POPS PIPS CDU (Expansion Unit), Per Outlet Power Sensing, 1U, 8 
x IEC C13 Outlets, Input Amp Meter, 208V 30A w/ NEMA L6-30P Connector, 
3m (10ft) Cord, Circuit Breaker Branch Circuit Protection

EA B  $          790.00 0.0%  $        790.00 N/A N/A

EMCU-1-1B Environmental Monitor Control Unit supplied with one (1) Temperature and 
Humidity Probe (Part Number EMTH-1-1) with 10 ft (3 m) cord, STI black EA B  $          229.95 0.00%  $        229.95 N/A N/A
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EMTH-1-1 Combination Temperature & Humidity Probe, 10 ft (3 m) EA B  $            59.95 0.00%  $          59.95 N/A N/A

EMWS-1-1 Water Sense Probe used with the EMCU-1-1B, 12 in. (305 mm) water sensitive 
probe with 10 ft (3 m) cord EA B  $            59.95 0.00%  $          59.95 N/A N/A

FUSE-0004-035G Bussmann SC-35Amp fuse, for use with CS- and CL-3VD/Y 50A and 60A 
configurations. RoHS compliant. EA B  $              8.00 0.00%  $            8.00 N/A N/A

FUSE-GMT-1.0A/G 1A GMT fuse for use w/ 4805, 4805/35, PDU400 and PDU420 EA B  $              5.00 0.00%  $            5.00 N/A N/A
FUSE-GMT-1.5A/G 1.5A GMT fuse for use w/ 4805, 4805/35, PDU400 and PDU420 EA B  $              5.00 0.00%  $            5.00 N/A N/A
FUSE-GMT-10A/G 10A GMT fuse for use w/ 4805, 4805/35, PDU400 and PDU420 EA B  $              5.00 0.00%  $            5.00 N/A N/A
FUSE-GMT-15A/G 15A GMT fuse for use w/ PDU400 and PDU420 EA B  $              5.00 0.00%  $            5.00 N/A N/A
FUSE-GMT-2A/G 2A GMT fuse for use w/ 4805, 4805/35, PDU400 and PDU420 EA B  $              5.00 0.00%  $            5.00 N/A N/A
FUSE-GMT-3/4/G 0.75 Amp GMT fuse for use w/ 4805, 4805/35, PDU400 and PDU420 EA B  $              5.00 0.00%  $            5.00 N/A N/A
FUSE-GMT-3A/G 3A GMT fuse for use w/ 4805, 4805/35, PDU400 and PDU420 EA B  $              5.00 0.00%  $            5.00 N/A N/A
FUSE-GMT-5A/G 5A GMT fuse for use w/ 4805, 4805/35, PDU400 and PDU420 EA B  $              5.00 0.00%  $            5.00 N/A N/A
FUSE-GMT-7.5A/G 7.5A GMT fuse for use w/ 4805, 4805/35, PDU400 and PDU420 EA B  $              5.00 0.00%  $            5.00 N/A N/A
FUSE-SC15G Bussmann SC fuse, 15A, for use w/ original CDU-54 and CDU-84 EA B  $              1.69 0.00%  $            1.69 N/A N/A

FUSE-SC20G Bussmann SC fuse, 20A, for use with most "C", "CS" and "CW/CX" units; 
RoHS compliant. EA B  $              1.69 0.00%  $            1.69 N/A N/A

FUSE-SC20G-20PK Bulk pack, Qty 20 Bussmann SC, 20A, for use with most "C", "CS" and 
"CW/CX" units; RoHS compliant, EA B  $            33.80 0.00%  $          33.80 N/A N/A

FUSE-TPA-10 10A Bussmann TPA fuse, TelPower Compact Fuse EA B  $            15.00 0.00%  $          15.00 N/A N/A
FUSE-TPA-15 15A Bussmann TPA fuse, TelPower Compact Fuse EA B  $            15.00 0.00%  $          15.00 N/A N/A
FUSE-TPA-20 20A Bussman TPA fuse, TelPower Compact Fuse EA B  $            15.00 0.00%  $          15.00 N/A N/A
FUSE-TPA-25 25A Bussmann TPA fuse for use with PDU400 EA B  $            15.00 0.00%  $          15.00 N/A N/A
FUSE-TPA-30 30A Bussmann TPA fuse for use with PDU400 EA B  $            15.00 0.00%  $          15.00 N/A N/A
FUSE-TPA-40 40A Bussmann TPA fuse for use with PDU400 EA B  $            15.00 0.00%  $          15.00 N/A N/A
FUSE-TPA-50 50A Bussmann TPA fuse for use with PDU400 EA B  $            15.00 0.00%  $          15.00 N/A N/A

FUSE-TPC-10 10A Bussmann Telpower fuse, for use with 4805/35-XLS-12, 4805/35-XMS-
12, 4870-XLS-4 and 4870-XMS-4 EA B  $            15.00 0.00%  $          15.00 N/A N/A

FUSE-TPC-100 100A Bussmann Telpower fuse, for use with 48DCWB-10-2X300-E0 and 
48DCXB-10-2X300-E0 EA B  $            20.00 0.00%  $          20.00 N/A N/A

FUSE-TPC-125 125A Bussmann Telpower fuse, for use with 48DCWB-10-2X300-E0 and 
48DCXB-10-2X300-E0 EA B  $            20.00 0.00%  $          20.00 N/A N/A

FUSE-TPC-15 15A Bussmann Telpower fuse, for use with 4805/35-XLS-12, 4805/35-XMS-
12, 4870-XLS-4 and 4870-XMS-4 EA B  $            15.00 0.00%  $          15.00 N/A N/A

FUSE-TPC-20 20A Bussmann Telpower fuse, for use with 4805/35-XLS-12, 4805/35-XMS-
12, 4870-XLS-4 and 4870-XMS-4 EA B  $            18.00 0.00%  $          18.00 N/A N/A

FUSE-TPC-25 25A Bussmann Telpower fuse, for use with 4805/35-XLS-12, 4805/35-XMS-
12, 4870-XLS-4 and 4870-XMS-4 EA B  $            18.00 0.00%  $          18.00 N/A N/A

FUSE-TPC-30 30A Bussmann Telpower fuse, for use with 4805/35-XLS-12, 4805/35-XMS-
12, 4870-XLS-4 and 4870-XMS-4 EA B  $            18.00 0.00%  $          18.00 N/A N/A

FUSE-TPC-40 40A Bussmann Telpower fuse, for use with 4805/35-XLS-12, 4805/35-XMS-
12, 4870-XLS-4 and 4870-XMS-4 EA B  $            18.00 0.00%  $          18.00 N/A N/A

FUSE-TPC-50 50A Bussmann Telpower fuse, for use with 4805/35-XLS-12, 4805/35-XMS-
12, 4870-XLS-4 and 4870-XMS-4 EA B  $            18.00 0.00%  $          18.00 N/A N/A
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FUSE-TPC-60 60A Bussmann Telpower fuse, for use with 4805/35-XLS-12, 4805/35-XMS-
12, 4870-XLS-4 and 4870-XMS-4 EA B  $            18.00 0.00%  $          18.00 N/A N/A

FUSE-TPC-75 75A Bussmann Telpower fuse, for use with 4805/35-XLS-12, 4805/35-XMS-
12, 4870-XLS-4 and 4870-XMS-4 EA B  $            18.00 0.00%  $          18.00 N/A N/A

GSM-01 Global Security Modem customer install kit EA B  $          150.00 0.00%  $        150.00 N/A N/A
HDW-010-0015-20 M5 Nut, Plate, Black color EA B  $              2.25 0.00%  $            2.25 N/A N/A

HDW-010-0102-00 Extended 2U / Double-wide Retainer Clip for C/CS-12HDx units and IBM BC1 
cords EA B  $              2.00 0.00%  $            2.00 N/A N/A

HDW-010-0114-20 Retainer clip for power plug (Used with CB-4V, CB-8V, CB-10V Satellite EA B  $              2.00 0.00%  $            2.00 N/A N/A
HDW-04M-00039 Screw, Phillips, Pan, M5.5x13mm, Zinc Plate Steel, Self Tapping EA B  $              0.35 0.00%  $            0.35 N/A N/A
HDW-04M-00081 Tribular Screw, Torx Panhead, M5x0.8mm EA B  $              0.40 0.00%  $            0.40 N/A N/A
HDW-91771A126 Screw, Phil,Flat,5-40x3/8",82 Deg. Stainless Steel EA B  $              0.05 0.0%  $            0.05 N/A N/A

HDW-CMB-2U Wire tie-down bracket. Must have mounting holes drilled out on both sides to 
1/4". EA B  $            38.00 0.00%  $          38.00 N/A N/A

HDW-MBXT-1U 23" Mounting Bracket for 1U CDUs (Brackets sold individually - 2 required per 
unit) EA B  $            18.00 0.00%  $          18.00 N/A N/A

HDW-MBXT-2U 23" Mounting Bracket for 2U CDUs (Brackets sold individually - 2 required per 
unit) EA B  $            18.00 0.0%  $          18.00 N/A N/A

HDW-SPMFM406BB Screw, Phil, Flat, M4x6mm, 90 Deg. Steel, Black Finish EA B  $              0.05 0.0%  $            0.05 N/A N/A
HDW-SPMFM408BB Screw, Phil, Flat, M4x8mm, 90 Deg. Steel, Black Finish EA B  $              0.05 0.0%  $            0.05 N/A N/A
HDW-SPMFM408BN Screw, Phil, Flat, M4x8mm, 95-100 Deg. Steel Nickel EA B  $              0.05 0.00%  $            0.05 N/A N/A
HDW-SPMFM510BB Screw, Phil, Flat, M5x10mm, 95-100 Deg., Steel, Black Zinc EA B  $              0.05 0.0%  $            0.05 N/A N/A
HDW-SPMHM510BB Screw, Phil, Hex, M5x10mm, Steel Black Oxide EA B  $              0.10 0.00%  $            0.10 N/A N/A

HDW-SPMIM306SB Screw, Phil, Pan, M3x6mm, w/Internal Star, Steel, Black Zinc for use w/ 
Network Card or Cover Plate EA B  $              0.10 0.0%  $            0.10 N/A N/A

HDW-WSM5FBB-1 Washer, Flat, M5, Steel Black Oxide EA B  $              0.05 0.00%  $            0.05 N/A N/A

IPM3-R-3

Power Module, 10A, 100-120VAC, Always-on, In-Line w/retainer clip. 
Includes: P/N CAB-1301A 6 ft (1.8 m) NEMA 5-15P to IEC 60320 C13 cord, 
P/N CAB-1305 1 ft (0.3 m) IEC 60320 C14 to NEMA 5-15R cord, P/N CAB-
0901A 7 ft (2.1 m) RJ11 to RJ11 crossover cable

EA B  $            80.00 0.00%  $          80.00 N/A N/A

IPM5-R-2 6A, Power Module, 208-230VAC, In-Line, Normally-On, Includes retainer clip EA B  $            90.00 0.00%  $          90.00 N/A N/A
IPMB-2-0 Rack Mount Bracket for qty 2 - 20 Amp Power Modules EA B  $            24.00 0.00%  $          24.00 N/A N/A

KIT-0001
Kit, 2 Pieces, Cable Retaining Clip, 1U Wide For Right/Left Angle C20 Plugs 
(Compatible with STI CAB-1309x, CAB-1310x, CAB-1320x and CAB-1321x 
Cords)

EA B  $              2.50 0.00%  $            2.50 N/A N/A

KIT-0013 EZIP, Kit, (10) C13 Cable Retainer and Insert EA B  $              8.75 0.0%  $            8.75 N/A N/A

KIT-0015
Kit, "Any-to-Any": Includes four (4) RJ12 crossover cables 7ft (CAB-0601D) 
with one each of DB25M, DB25F, DB9M DB9F adapters (ADP-0006, -0007, 
0009, -0017)

EA B  $            51.80 0.00%  $          51.80 N/A N/A

KIT-0016 C20 Inlet retention clamp kit; secures C19 end of power input cord EA B  $              3.00 0.00%  $            3.00 N/A N/A
KIT-0019 EZIP, Kit, (10) C19 Cable Retainer and Insert EA B  $              8.75 0.0%  $            8.75 N/A N/A

KIT-0020 Mounting Button Kit (Need 1 Kit per Unit for 1U-wide units and two kits per 
unit for 2U-wide units) EA B  $              5.00 0.00%  $            5.00 N/A N/A
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KIT-0023 Mounting bracket kit for Network Appliance CW/CX-24VY-L30/Z2 #MB-
0005-39 and four screws, M4x6 flathead screws EA B  $            25.00 0.00%  $          25.00 N/A N/A

KIT-0026 Kit, 2 pieces, C13 Cable Retaining Clip 1U wide EA B  $              1.00 0.00%  $            1.00 N/A N/A

KIT-0027 Kit, 8 pieces, C13 Cable Retaining Clip for 2" Wide CDUs, HDW-010-0019B-
00 (for CS./CL-3AVY only) EA B  $              7.25 0.00%  $            7.25 N/A N/A

KIT-0028 Kit, 2 pieces, C19 Cable Retaining Clip 1U wide EA B  $              1.25 0.00%  $            1.25 N/A N/A
KIT-0029 Kit, 2 pieces, C19 Cable Retaining Clip 2" wide, HDW-010-0035B-00 EA B  $              1.50 0.00%  $            1.50 N/A N/A
KIT-0030 Kit, 8 pieces, C13 Cable Retaining Clip, 1U wide EA B  $              3.00 0.00%  $            3.00 N/A N/A

KIT-0031 Kit, 2 pieces, C13 Cable Retaining Clip for 2" wide CDUs, HDW-010-0019B-
00 (for CS./CL-3AVY only) EA B  $              1.85 0.00%  $            1.85 N/A N/A

KIT-0033 Kit, 2 piece, C19 Offset (90 rotated) Retaining Clip, 1U wide, HDW-010-0133-
00 EA B  $              1.50 0.00%  $            1.50 N/A N/A

KIT-0034 Kit, 8 pieces, C13 Cable Retaining Clip, 2U wide HPT EA B  $              5.00 0.00%  $            5.00 N/A N/A

KIT-0035 Kit, 2 Pieces, Cable Retaining Clip, 1U Wide For Right/Left Angle C14 Plugs 
(Compatible with STI CAB-1307x and CAB-1308x Cords) EA B  $              2.50 0.00%  $            2.50 N/A N/A

KIT-0036 Kit, 8 pieces, C13 Cable Retaining Clip, 2U wide EA B  $              5.00 0.00%  $            5.00 N/A N/A

KIT-0037 Kit, 8 Pieces, Cable Retaining Clip, 1U Wide For Right/Left Angle C14 Plugs 
(Compatible with STI CAB-1307x and CAB-1308x Cords) EA B  $              8.00 0.00%  $            8.00 N/A N/A

KIT-0038 Kit, 4 pieces, Cable Retaining Clip for C-4HD[2,E] CDUs EA B  $              2.50 0.0%  $            2.50 N/A N/A
KIT-0052 Kit, 2 pieces, Cable Retaining Clip for Rotated C19 2U wide EA B  $              2.00 0.00%  $            2.00 N/A N/A
KIT-0060 Kit, 2 pieces, C13 Cable Retaining Clip, 2U wide EA B  $              5.00 0.0%  $            5.00 N/A N/A

KIT-0063
Bullet Style Circuit Breaker Mounting Kit for 48DCWB-10-2X300-E0, 
Includes (10) Each Mounting Brackets and screws *** Circuit Breakers 
purchased separately ***

EA B  $          100.00 0.00%  $        100.00 N/A N/A

KIT-0064 Fuse Holder Kit for 48DCWB-10-2X300-E0, Includes (10) Each Bullet TPC 
Fuse Holder, Brackets and screws *** Fuses purchased separately *** EA B  $          750.00 0.00%  $        750.00 N/A N/A

KIT-0067 Kit, 2 piece, C19 Offset (90 rotated) Retaining Clip with Swage, 1U wide, 
HDW-010-0191-00 EA B  $              2.25 0.00%  $            2.25 N/A N/A

KIT-0070 C14 Nylon Expansion Sleeve, 4 each EA B  $              2.30 0.00%  $            2.30 N/A N/A
KIT-0071 C20 Nylon Expansion Sleeve, 4 each EA B  $              2.35 0.00%  $            2.35 N/A N/A

KIT-0076 Kit, 6 pieces, C19 Retaining Clip for King Kord C20 Plug, 1U wide, HDW-010-
0224-00 EA B  $              5.00 0.00%  $            5.00 N/A N/A

KIT-0078 Kit, 8 pieces, C13 Cable Retaining Clip for 3.25 in. Wide CDUs, HDW-010-
0217-00 EA B  $              3.50 0.0%  $            3.50 N/A N/A

KIT-0091 Aluminum Mounting Button Kit (Need 1 Kit per Unit for 1U-wide units and 
two kits per unit for 2U-wide units) EA B  $            20.00 0.0%  $          20.00 N/A N/A

KIT-CAB-1516A-24 Kit, (24) Cable, DC Power, 2-conductor, 12 AWG, Tyco Mate-N-Lock Male 
Straight - Male Right Angle, 640 mm EA B  $          285.00 0.0%  $        285.00 N/A N/A

KIT-HD13 EZIP for HDOT, Kit, (10) C13 Cable Retainer and Insert EA B  $              8.75 0.0%  $            8.75 N/A N/A
KIT-HD19 EZIP for HDOT, Kit, (10) C19 Cable Retainer and Insert EA B  $              8.75 0.0%  $            8.75 N/A N/A

KIT-HDW-002

Three (3) outlet power cord retention brackets designed for CS- and CL-
36VD[Y]x813A4 50A and 60A PDUs (24xC13 and 12xC19 configurations). 
Kit includes (Qty 3 ENC-0348-3-20 brackets and Qty 9 HDW-SPMFM306BB. 
One KIT required per CS-/CL-36V)

EA B  $            70.00 0.00%  $          70.00 N/A N/A
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KIT-HDW-003

Six (6) outlet power cord retention brackets designed for CS- and CL-
54VD[Y]x413C6-017 50A and 60A PDUs (42xC13 and 12xC19 
configurations). Kit includes (Qty 6 ENC-0348-10-20 brackets and Qty 12 
mounting screws. One KIT required per CS- or CL-54V)

EA B  $            75.00 0.00%  $          75.00 N/A N/A

KIT-MB-01
Mounting bracket kit for use with 1U wide PDUs in select Rittal/Dell/HP 
cabinets. Includes two (2) bracket #405-0005-36 and six Rittal self-tapping 
screws

EA B  $            35.00 0.00%  $          35.00 N/A N/A

KIT-MB-02
Mounting bracket kit for single-infeed/1U wide vertical PDUs in dead-space 
between Rittal TS8 cabinets. Includes two (2) bracket #405-0005-27 and six 
Rittal self-tapping screws.

EA B  $            35.00 0.00%  $          35.00 N/A N/A

KIT-MB-03 Horizontal 19" rack mount bracket kit for 30A 3-Ph Modular Master, Link and 
Satellite (2xC19, 6xC13) units. One kit includes 2 brackets & 8 screws. EA B  $            25.00 0.00%  $          25.00 N/A N/A

KIT-MB-18 Horizontal 19" (EIA-310-D Compliant) Rack Mounting L-Bracket, 2U, Black 
(Includes Qty (2) MB-0005-0172-20, (4) Screw, Phillips, flat, M5x10mm) EA B  $            18.00 0.00%  $          18.00 N/A N/A

KIT-MB-20
Mounting bracket kit for 2U Vertical PDU in CPI 45U TeraFrame cabinets. 
Includes two (2) bracket MB-0005-0175-20 and four (4) HDW-SPMFM406BB 
M4 screws

EA B  $            30.00 0.00%  $          30.00 N/A N/A

KIT-MB2U-11
Mounting and Lacing Bracket Kit for 2U 17 in. Wide CDUs. Includes (1) MB-
0005-0173-20, (2) MB-0005-0146-20, (4) M5x10 Flat Head Screws and (4) M4 
x 8mm Screws

EA B  $            35.00 0.0%  $          35.00 N/A N/A

KIT-MB2U-4 2U CDU Mounting Bracket kit, Ivory EA B  $            18.00 0.00%  $          18.00 N/A N/A

KIT-MB2U-4B Horizontal 19" Rack Mounting L-Bracket, 2U, Black (Includes Qty (2) MB-
0005-26-20, (4) Screw, Phillips, flat, M5x10mm) EA B  $            18.00 0.00%  $          18.00 N/A N/A

KIT-MB2U-6 2U CDU Mounting Bracket Kit For -48V Products, Ivory EA B  $            19.00 0.00%  $          19.00 N/A N/A

KIT-MB2U-7 Custom 2U mounting kit, 2 x MB-0005-0069-10, 4 x M5 hex screws, 4 x flat 
washers EA B  $            20.00 0.00%  $          20.00 N/A N/A

KIT-MB-32
Kit, Mounting brackets to relocate buttons mounts on the side (90deg) of 1U 
wide PDUs. Includes 2 brackets and mounting screws. Button mounts sold 
separately (KIT-0020)

EA B  $            30.00 0.0%  $          30.00 N/A N/A

KIT-MB-33
Kit, Mounting brackets to relocate buttons mounts to the side of a 1U CDU. 
The unit will be angled 15 degrees from the side. Includes 2 brackets and 
mounting screws. Button mounts sold separately (KIT-0020)

EA B  $            30.00 0.0%  $          30.00 N/A N/A

KIT-MB-34

Kit. Vertical mounting for 1U/44 mm wide PDUs in two-post racks. Includes 
(2) L-brackets, and (1) set of adjustable keyholes to mount 1 PDU. Brackets 
supports up to 2 PDUs (2nd adjustable keyhole ordered separately KIT-MB-
35). Requires button mount kit s

EA B  $            35.00 0.0%  $          35.00 N/A N/A

KIT-MB-35 Kit. (1) set of adjustable keyholes to mount 1 PDU. To be used with KIT-MB-
34. Requires button mount kit supplied with PDU (P/N KIT-0020) EA B  $            15.00 0.0%  $          15.00 N/A N/A

KIT-MB3U-1
Horizontal Rack Mounting Tray Kit for use with 48DC_B-10-2X300-E0 3U 
product, Includes Qty (2) MB-0005-0147-20 Brackets, (1) MB-0005-0150-00 
Support Tray, (10) Screw, Phillips, flat, M5x10mm

EA B  $            65.00 0.00%  $          65.00 N/A N/A

KIT-MB-40
Kit, Mounting brackets to relocate buttons mounts on the side (90deg) of 56 
mm wide PDUs. Includes 2 brackets and mounting screws. Button mounts sold 
separately (KIT-0020)

EA B  $            30.00 0.0%  $          30.00 N/A N/A
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KIT-MB-41

Kit. Vertical mounting for 56 mm wide PDUs in two-post racks. Includes (2) L-
brackets, and (1) set of adjustable keyholes to mount 1 PDU. Brackets supports 
up to 2 PDUs (2nd adjustable keyhole ordered separately KIT-MB-42). 
Requires button mount kit supp

EA B  $            35.00 0.0%  $          35.00 N/A N/A

KIT-MB-42 Kit. (1) set of adjustable keyholes to mount one PDU. To be used with KIT-MB-
41. Requires button mount kit supplied with PDU (P/N KIT-0020) EA B  $            15.00 0.0%  $          15.00 N/A N/A

KIT-MB-43
Mounting bracket kit for single-infeed, 56 mm wide vertical PDUs in dead-
space between Rittal TS8 and HP cabinets. Includes two (2) bracket MB-0005-
0382-20 and four self-tapping screws.

EA B  $            35.00 0.0%  $          35.00 N/A N/A

KIT-MBCB-1 Standard horizontal mounting kit for Modular 3-Phase units (included with 
products) EA B  $            15.00 0.00%  $          15.00 N/A N/A

KIT-MBCB-3

1U mounting bracket kit for Modular 3-Phase CS/CL Master/Link units. Allows 
30/32A units to mount horizontally in 19" racks/cabinets, or 60A units to 
mounted vertically in Shark Rack. See KIT-MBCB-4 for mounting 60A units 
horizontally.

EA B  $            25.00 0.00%  $          25.00 N/A N/A

KIT-MBCB-4 Horizontal, 2U, mounting kit for Modular 3-Phase CS/CL 60-Amp units. 
Designed for proper airflow. EA B  $            40.00 0.00%  $          40.00 N/A N/A

KIT-MBCB-6

Mounting bracket kit for CS-3Vx Modular CDU . Fits in dead space between Z-
rails in Dell and Rittal racks. Designed to hook onto the square-D holes on the 
Z-rails. Black. (Fits all 30 A, 32 A and 60 A Master/Expansion and 32 A 
Satellite models) Replaced

EA B  $            35.00 0.00%  $          35.00 N/A N/A

KIT-MBCDU-0
Mounting bracket kit for dual input-feed CS-84VDx-xxx Series CDU. Includes 
Qty (1) MB-0005-14, Qty (1) MB-0005-13, Qty (2) M5x10 flat head screws, 
Qty (2) M4x6 flat head screws. Beige. (Included with CS-84VDx.)

EA B  $            15.00 0.00%  $          15.00 N/A N/A

KIT-MBH1-1 1U Mounting Bracket Kit - Qty 2 Ivory MB-0005-23, Qty 4 Nickel - plated 
M4x8 flat head screws, (RoHS) EA B  $            10.00 0.00%  $          10.00 N/A N/A

KIT-MBH1-1B Mounting Bracket Kit - Qty 2 Black MB-0005-23 (1U bracket), Qty 4 Black 
M4x8 Flat head screws, (RoHS) EA B  $            10.00 0.00%  $          10.00 N/A N/A

KIT-MBH1-2B Rack-mount bracket kit for CSM-2HD units, includes two L-brackets (MB-
0005-0165-20) and four M5x10mm screws, STI Black EA B  $            11.00 0.00%  $          11.00 N/A N/A

KIT-MBNF2-1 Vertical PTXL Mounting Kit EA B  $            10.00 0.00%  $          10.00 N/A N/A

KIT-MBVPT-1B
Qty 2 MB-0005-IPT2-20, QTY 2 MB-0005-IPT7-20, Qty 2 HDW-0010-15-20, 
Qty 4 black hex head M5x10 screws, Qty 4 black M5 Flat washers, QTY 4 
black M4x6 Flat Head screws.

EA B  $            10.00 0.00%  $          10.00 N/A N/A

KIT-MBVPT-8 Custom mounting kit for CS[CL]-12V in select Wrightline Paramount & 
Chatsworth Teraframe cabinets EA B  $            20.00 0.00%  $          20.00 N/A N/A

KIT-STEYE-01 Kit, ST Eye Bluetooth module, 0.3 m (1 ft) cable (PDU must be have PIPS and 
Bluetooth Ready network card) EA B  $          105.00 0.0%  $        105.00 N/A N/A

KIT-STEYE-10 Kit, ST Eye Bluetooth module, 3 m (10 ft) cable (PDU must be have PIPS and 
Bluetooth Ready network card) EA B  $          108.00 0.0%  $        108.00 N/A N/A

MB-0005-0031-20 Quantity one (1) Mounting Bracket, for 1U horizontal units EA B  $              2.00 0.0%  $            2.00 N/A N/A

MB-0005-0034-00
ONE custom bracket for use only with CS-54 and CS-84 units. This part 
number is for one (1) bracket per drawing #405-0005-34 Rev B. Two brackets 
need to be ordered for each CS unit

EA B  $            20.00 0.00%  $          20.00 N/A N/A
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MB-0005-0040-00 Quantity one (1) custom dual-keyhole bracket for older Wrightline Paramount 
cabinets. Two (2) brackets needed per 1U wide PDU EA B  $            12.50 0.00%  $          12.50 N/A N/A

MB-0005-0045-00 Qty one (1) custom mounting bracket per drawing 405-0005-0045. Clear zinc 
coated, no paint. For use with 1U wide CDU's. Qty 2 required per CDU. EA B  $              7.50 0.00%  $            7.50 N/A N/A

MB-0005-0053-40
Qty. one (1) custom Z-bracket, 9.75" extension, per drawing 405-0005-0053. 
Clear zinc coating, no paint. For use with most 2-post racks. Qty 2 required per 
CDU.

EA B  $            12.50 0.00%  $          12.50 N/A N/A

MB-0005-0059-10
Qty. one (1) custom Z-bracket, 7.0" extension, per drawing 405-0005-0059. 
Painted Server Tech 'gray' (beige/ivory). For use with most 2-post racks. Qty 2 
required per CDU.

EA B  $            10.00 0.00%  $          10.00 N/A N/A

MB-0005-0059-20
Qty. one (1) custom Z-bracket, 7.0" extension, per drawing 405-0005-0059. 
Painted Server Tech 'black'. For use with most 2-post racks. Qty 2 required per 
CDU.

EA B  $            10.00 0.00%  $          10.00 N/A N/A

MB-0005-0066-20 Qty. one (1) mounting bracket for use with 1.75 in., 2.20 in., 3.25 in. and 3.50 
in. width PDUs EA B  $            10.75 0.0%  $          10.75 N/A N/A

MB-0005-0130-20 Custom Button Mounting Bracket for APC Cabinets (sold separately). (Sold 
individually; minimum two required per CDU). Black. EA B  $            25.00 0.00%  $          25.00 N/A N/A

MB-0005-0131-20
Vertical (Single and Double Wide) CDU Mounting Bracket for Panduit 
NetAccess Cabinets. (Sold individually; minimum two required per CDU). 
Paint: STI Black

EA B  $            20.00 0.00%  $          20.00 N/A N/A

MB-0005-0137-20
Mounting Bracket for Panduit NetAccess Cabinets for 1U STI CDUs (single-
wide up to 2 inches in width), brackets sold individually (2 required per CDU), 
STI Black

EA B  $            15.00 0.00%  $          15.00 N/A N/A

MB-0005-0200-20 ONE custom bracket for use with 69" Invertible pattern PDUs for Cisco 
IDF/MDF/BDF Project. Two brackets required to mount PDU. EA B  $              7.00 0.00%  $            7.00 N/A N/A

MB-0005-0201-20
ONE custom bracket for use with 51U Terraframe CPI Cabinet. Includes button 
keyholes to mount two CS/CL48VT-DCMB58AC Two brackets required to 
mount PDU.

EA B  $              5.00 0.00%  $            5.00 N/A N/A

MB-0005-0TEL-20 Qty. one (1) 1U Horizontal Extended Length Mounting Bracket. Two required 
per CDU. STI-Black EA B  $            10.00 0.00%  $          10.00 N/A N/A

MB-0005-11A1-10 ONE custom bracket for use only with CS-54 and CS-84 units. This part 
number is for one (1) bracket per drawing #405-0005-11 Rev B. EA B  $            20.00 0.00%  $          20.00 N/A N/A

MB-0005-EQFX-10 Qty. one (1) Mounting L-Bracket. Holds up-to three vertical 1U wide units. 
Beige. Qty. two (2) required EA B  $            10.00 0.00%  $          10.00 N/A N/A

MB-0005-IPT2-20 Mounting Bracket, L-shaped, Black (used in KIT-MBVPT-1B), sold EA B  $              3.00 0.00%  $            3.00 N/A N/A
MB-0005-IPT7-20 Mounting bracket, Qty 1 (two required per CDU) EA B  $              2.80 0.00%  $            2.80 N/A N/A

MB-0005-IPT8-10
Qty. one (1) custom Z-shape mounting bracket for mounting single-wide CDUs 
to 2-post rack, beige; 4 inch extension; see drawing #405-0005-IPT8. Qty 2 
required per CDU.

EA B  $            10.00 0.00%  $          10.00 N/A N/A

MB-0005-TEL2-10 Qty. one (1) 2U Horizontal Extended Length Mounting Bracket. Two required 
per CDU. Beige/ivory. EA B  $            10.00 0.00%  $          10.00 N/A N/A

MB-0005-TEL2-20 Qty. one (1) 2U Horizontal Extended Length Mounting Bracket. Two required 
per CDU. STI Black EA B  $            10.00 0.00%  $          10.00 N/A N/A

PM20-0-1 20 Amp Power Module, 110 VAC, always-on, In-Line EA B  $          200.00 0.00%  $        200.00 N/A N/A
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PMC1-0-1 IEC 60320 C20 to C19 power jumper cord, 12AWG, 20A/16A, 250VAC, 8 ft 
(2.4m), cULus approvals EA B  $            25.00 0.00%  $          25.00 N/A N/A

PT45-H016-1-07 Sentry PT45, support (16) Intelligent Power Modules, 100-120V, IEC C14 
Power Inlet (Input Cord Sold Separately) EA B  $          696.00 0.00%  $        696.00 N/A N/A

PT45-H016-1-07C Sentry PT45, support (16) Intelligent Power Modules, 100-120V, IEC C14 
Power Inlet (Input Cord Sold Separately), Global Security Modem EA B  $          846.00 0.00%  $        846.00 N/A N/A

PT45-H016-2-07 Sentry PT45, support (16) Intelligent Power Modules, 208-240V, IEC C14 
Power Inlet (Input Cord Sold Separately) EA B  $          796.00 0.00%  $        796.00 N/A N/A

PT45-H016-2-07C Sentry PT45, support (16) Intelligent Power Modules, 208-240V, IEC C14 
Power Inlet (Input Cord Sold Separately), Global Security Modem EA B  $          846.00 0.00%  $        846.00 N/A N/A

PT45-H808-1-07
Sentry PT45, support (8) Intelligent Power Modules, (8) Serial Console Ports, 
100-120V, IEC C14 Power Inlet, Includes CAB-1301A Power Cord (NEMA 5-
15P to C13, 6 ft, 10A)

EA B  $          896.00 0.00%  $        896.00 N/A N/A

PT45-H808-1-07C
Sentry PT45, support (8) Intelligent Power Modules, (8) Serial Console Ports, 
100-120V, IEC C14 Power Inlet, Includes CAB-1301A Power Cord (NEMA 5-
15P to C13, 6 ft, 10A), Global Security Modem

EA B  $       1,046.00 0.00%  $     1,046.00 N/A N/A

PT45-H808-2-07 Sentry PT45, support (8) Intelligent Power Modules, (8) Serial Console Ports, 
208-240V, IEC C14 Power Inlet (Input Cord Sold Separately) EA B  $          996.00 0.00%  $        996.00 N/A N/A

PT45-H808-2-07C
Sentry PT45, support (8) Intelligent Power Modules, (8) Serial Console Ports, 
208-240V, IEC C14 Power Inlet (Input Cord Sold Separately), Global Security 
Modem

EA B  $       1,146.00 0.00%  $     1,146.00 N/A N/A

PTCORD-3 Blue IEC 60309 "Commando" plug, 2P+E, 6 Hr. ground, 16A, 220-250V, 
IP20, to IEC 60320 C19, 10ft (3.0m), 1.50 mm(sq), VDE Approval EA B  $            50.00 0.00%  $          50.00 N/A N/A

PTCORD-6 IEC 60320/C19 - 5-20P (20A Straight-Blade) 10ft (3m), 12 AWG, cULus 
approval EA B  $            20.00 0.00%  $          20.00 N/A N/A

PTCORD-7 IEC 60320/C19 - L5-20P (20A Twist-Lock) 10ft (3m), 12 AWG, cULus and 
PSE approvals EA B  $            30.00 0.00%  $          30.00 N/A N/A

PTCORD-L1 Locking IEC 60320/C19 - L6-20P (20A Twist-Lock) 10ft (3m), 12 AWG, 
cULus EA B  $            30.00 0.0%  $          30.00 N/A N/A

PTCORD-L2 Locking IEC 60320/C19 - CEE 7/7 Schuko 10ft (3m), 1.50 mm(sq) EA B  $            20.00 0.0%  $          20.00 N/A N/A

PTCORD-L3 Locking IEC 60320/C19 - Blue IEC 60309 "Commando" plug, 2P+E, 6 Hr. 
ground, 16A, 220-250V, IP20, 10ft (3.0m), 1.50 mm(sq) EA B  $            50.00 0.0%  $          50.00 N/A N/A

PTCORD-L4 Locking IEC 60320/C19 - BS1363 13A (UK) 10ft (3m), 1.50 mm(sq) EA B  $            30.00 0.0%  $          30.00 N/A N/A

PTCORD-L5 Locking IEC 60320/C19 - 5-15P (15A Straight-Blade) 10ft (3m), 14AWG, 
cULus approval EA B  $            20.00 0.0%  $          20.00 N/A N/A

PTCORD-L7 Locking IEC 60320/C19 - L5-20P (20A Twist-Lock) 10ft (3m), 12 AWG, 
cULus approval EA B  $            30.00 0.0%  $          30.00 N/A N/A

PTTS-H008-0-02M
Sentry Fail Safe Transfer Switch, (8) IEC 60320 C13 Outlets, Input 100-
120/208-240 VAC (20 Amp), 230 VAC (16 Amp), IEC 60320 C20 Inlet (Two 
Input Cords Ordered Separately), STI Black Paint

EA B  $          399.00 0.00%  $        399.00 N/A N/A

SEV-3101B

Smart CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, (24) IEC 
C13 + (6) IEC C19 Outlets, (1) LED Current Meter w/ Auto-flip, 208-240V 
20A, NEMA L6-20P Plug, 9 ft (2.74m) Cord w/ Power Pivot Cord Entry, 
Middle Display/Network, (2) Temperature/H

EA B  $          675.00 0.0%  $        675.00 N/A N/A
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SEV-3101C

Smart CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, (24) IEC 
C13 + (6) IEC C19 Outlets, (1) LED Current Meter w/ Auto-flip, 208-240V 
30A, NEMA L6-30P Plug, 10 ft (3m) Cord w/ Power Pivot Cord Entry, Middle 
Display/Network, (2) Temperature/Hum

EA B  $          625.00 0.00%  $        625.00 N/A N/A

SEV-3101G

Smart CDU (Expansion Unit), PIPS (Per Input Power Sensing), 0U, (24) IEC 
C13 + (6) IEC C19 Outlets, (1) LED Current Meter w/ Auto-flip, 120/208-240 
20A and 230V 16A Rating w/ IEC C20 Inlet, Power Pivot Cord Entry, Middle 
Display/Network, (2) Temperature/

EA B  $          625.00 0.0%  $        625.00 N/A N/A

SEV-3203C

Smart Expansion ProGrade CDU with PIPS (Per Inlet Power Sensing) 
Expansion Unit, 0U, (36) IEC C13 and (6) IEC C19 Outlets, (3) LED Amp 
Meters, 240/415V 20A with IEC 60309 3P+N+E 6hr Connector, 3m (10ft) 
Cord, Top/Top Cord Entry, (2) Temp/Humid Capable

EA B  $       1,427.00 0.0%  $     1,427.00 N/A N/A

SEV-3203D

Smart Expansion ProGrade CDU with PIPS (Per Inlet Power Sensing) 
Expansion Unit, 0U, (36) IEC C13 and (6) IEC C19 Outlets, (3) LED Amp 
Meters, 240/415V 30A with IEC 60309 3P+N+E 6hr Connector, 3m (10ft) 
Cord, Top/Top Cord Entry, (2) Temp/Humid Capable

EA B  $       1,427.00 0.0%  $     1,427.00 N/A N/A

SEV-3203Z

Smart Expansion ProGrade CDU with PIPS (Per Inlet Power Sensing) 
Expansion Unit, 0U, (36) IEC C13 and (6) IEC C19 Outlets, (3) LED Amp 
Meters, 240/415V 30A with NEMA L22-30P Connector, 3m (10ft) Cord, 
Top/Top Cord Entry, (2) Temp/Humid Capable

EA B  $       1,427.00 0.0%  $     1,427.00 N/A N/A

SEV-3206C

Smart Expansion ProGrade CDU with PIPS (Per Inlet Power Sensing), 0U, (36) 
IEC C13 and (6) IEC C19 Outlets, (1) LED amp meter, 208V 30A w/ NEMA 
L6-30P connector & cord, 10ft (3m), Power Pivot, (2) Temp/Humidity Sensor 
Capable

EA B  $          592.00 0.0%  $        592.00 N/A N/A

SEV-3207M

Smart Expansion ProGrade CDU with PIPS (Per Inlet Power Sensing), 0U, (36) 
IEC C13, (6) C19 Outlets, (1) NEMA 5-20R Utility (unmonitored), (3) LED 
amp meter, 208V 3-phase 30A Wye w/ NEMA L21-30P connector & cord, 10ft 
(3m), Power Pivot, (2) Temp/Humidity

EA B  $          969.00 0.0%  $        969.00 N/A N/A

SEV-4101B

Switched CDU (Expansion Unit) with PIPS (Per Input Power Sensing), 0U, 18 
x IEC C13 & 6 x IEC C19 Outlets, (1) Input LED Amp Meter w/ Auto-flip, 208-
240V 20A Input w/ NEMA L6-20P Plug, 9 ft (2.74 m) Cord w/ Power Pivot 
Cord Entry, Middle Display/Network,

EA B  $       1,000.00 0.0%  $     1,000.00 N/A N/A

SEV-4101C

Switched CDU (Expansion Unit) with PIPS (Per Input Power Sensing), 0U, 18 
x IEC C13 & 6 x IEC C19 Outlets, (1) Input LED Amp Meter w/ Auto-flip, 208-
240V 30A Input w/ NEMA L6-30P Plug, 3m (10') Cord w/ Power Pivot Cord 
Entry, Middle Display/Network, (2)

EA B  $       1,000.00 0.0%  $     1,000.00 N/A N/A

SEV-4101G

Switched CDU (Expansion Unit) with PIPS (Per Input Power Sensing), 0U, 18 
x IEC C13 & 6 x IEC C19 Outlets, (1) Input LED Amp Meter w/ Auto-flip, 200-
240 20A and 230V 16A Rating w/ IEC C20 Inlet, Power Pivot Cord Entry, 
Middle Display/Network, (2) Temp/Hu

EA B  $       1,000.00 0.0%  $     1,000.00 N/A N/A

SEV-4102B

Switched CDU (Expansion Unit) with PIPS (Per Input Power Sensing), 0U, 24 
x IEC C13 Outlets, (1) Input LED Amp Meter w/ Auto-flip, 208-240V 20A 
Input w/ NEMA L6-20P Plug, 9 ft (2.74 m) Cord w/ Power Pivot Cord Entry, 
Middle Display/Network, (2) Temp/Humi

EA B  $       1,000.00 0.0%  $     1,000.00 N/A N/A
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SEV-4102C

Switched CDU (Expansion Unit) with PIPS (Per Input Power Sensing), 0U, 24 
x IEC C13 Outlets, (1) Input LED Amp Meter w/ Auto-flip, 208-240V 30A 
Input w/ NEMA L6-30P Plug, 3m (10') Cord w/ Power Pivot Cord Entry, 
Middle Display/Network, (2) Temp/Humidity

EA B  $       1,000.00 0.00%  $     1,000.00 N/A N/A

SEV-4102G

Switched CDU (Expansion Unit) with PIPS (Per Input Power Sensing), 0U, 
(24) IEC C13 Outlets, (1) Input LED Amp Meter w/ Auto-flip, 200-240 20A 
and 230V 16A Rating w/ IEC C20 Inlet, Power Pivot Cord Entry, Middle 
Display/Network, (2) Temp/Humidity Sensor

EA B  $       1,000.00 0.0%  $     1,000.00 N/A N/A

SEV-4103D

Switched CDU (Expansion Unit) with PIPS, 0U, 24 x IEC C13 Outlets, 3 x 
LED Amp Meters, 208V 3-phase Delta, 60A, IEC 60309 9hr 4 Pin Blue Plug, 
10ft (3m) Cord, Top Power Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capable, Circuit

EA B  $       2,050.00 0.0%  $     2,050.00 N/A N/A

SEV-4103T

Switched CDU (Expansion Unit) with PIPS, 0U, 24 x IEC C13 Outlets, 3 x 
LED Amp Meters, 208V 3-phase Delta, 60A, Unterminated / Blunt Cut, 10ft 
(3m) Cord, Top Power Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capable, Circuit Break

EA B  $       2,050.00 0.0%  $     2,050.00 N/A N/A

SEV-4103V

Switched CDU (Expansion Unit) with PIPS, 0U, 24 x IEC C13 Outlets, 3 x 
LED Amp Meters, 208V 3-phase Delta, 50A, CS8365C Plug, 10ft (3m) Cord, 
Top Power Cord Entry, Middle Display/Network, (2) Temperature/Humidity 
Sensor Capable, Circuit Breakers

EA B  $       2,090.00 0.0%  $     2,090.00 N/A N/A

SEV-4103Y

Switched CDU (Expansion Unit) with PIPS, 0U, 24 x IEC C13 Outlets, 3 x 
LED Amp Meters, 208V 3-phase Wye, 60A, IEC 60309 9hr 5 Pin Blue Plug, 
10ft (3m) Cord, Top Power Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capable, Circuit Br

EA B  $       2,100.00 0.0%  $     2,100.00 N/A N/A

SEV-4104D

Switched CDU (Expansion Unit) with PIPS, 0U, 18x IEC C13 and 6x IEC C19 
Outlets, 3x LED Amp Meters, 208V 3-phase Delta, 60A, IEC 60309 9hr 4 Pin 
Blue Plug, 10ft (3m) Cord, Top Power Cord Entry, Middle Display/Network, 
(2) Temperature/Humidity Sensor Capa

EA B  $       2,100.00 0.0%  $     2,100.00 N/A N/A

SEV-4104V

Switched CDU (Expansion Unit) with PIPS, 0U, 18x IEC C13 and 6x IEC C19 
Outlets, 3x LED Amp Meters, 208V 3-phase Delta, 50A, CS8365 Plug, 10ft 
(3m) Cord, Top Power Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capable, Circuit Break

EA B  $       2,140.00 0.0%  $     2,140.00 N/A N/A

SEV-4104Y

Switched CDU (Expansion Unit) with PIPS, 0U, 18x IEC C13 and 6x IEC C19 
Outlets, 3x LED Amp Meters, 208V 3-phase Wye, 60A, IEC 60309 9hr 5 Pin 
Blue Plug, 10ft (3m) Cord, Top Power Cord Entry, Middle Display/Network, 
(2) Temperature/Humidity Sensor Capabl

EA B  $       2,150.00 0.0%  $     2,150.00 N/A N/A

SEV-4301A

Switched Expansion CDU with PIPS (Per Inlet Power Sensing), 0U, 48x IEC 
C13 Outlets, LED Amp Meter, 208V, 20A w/ IEC C20 Inlet (Top Entry), 
Middle Display to side of outlets, Circuit Breakers to side of outlets, (2) 
Temperature/Humidity Sensor Capable (P

EA B  $       1,650.00 0.00%  $     1,650.00 N/A N/A

SEV-4301C

Switched Expansion CDU with PIPS (Per Inlet Power Sensing), 0U, 48x IEC 
C13 Outlets, LED Amp Meter, 208V, 30A w/ NEMA L6-30P Plug, 10 ft (3 m) 
Cord, Top Cord Entry, Middle Display to side of outlets, Circuit Breakers to 
side of outlets, (2) Temperature/H

EA B  $       1,650.00 0.00%  $     1,650.00 N/A N/A
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SEV-4302D

Switched CDU (Expansion Unit) with PIPS (Per Inlet Power Sensing), 0U, 48x 
IEC C13 Outlets, 3 x LED Amp Meters, 3 Phase Delta, 20A w/ NEMA L15-
20P Plug, 10 ft (3 m) Cord, Top Cord Entry, Middle Display to side of outlets, 
(2) Temperature/Humidity Sensor

EA B  $       1,950.00 0.00%  $     1,950.00 N/A N/A

SEV-4302E

Switched CDU (Expansion Unit) with PIPS (Per Inlet Power Sensing), 0U, 48x 
IEC C13 Outlets, 3 x LED Amp Meters, 3 Phase Delta, 30A w/ NEMA L15-
30P Plug, 10 ft (3 m) Cord, Top Cord Entry, Middle Display to side of outlets, 
(2) Temperature/Humidity Sensor

EA B  $       1,950.00 0.00%  $     1,950.00 N/A N/A

SEV-4302L

Switched CDU (Expansion Unit) with PIPS (Per Inlet Power Sensing), 0U, 48x 
IEC C13 Outlets, 3 x LED Amp Meters, 3 Phase Wye, 20A w/ NEMA L21-20P 
Plug, 10 ft (3 m) Cord, Top Cord Entry, Middle Display to side of outlets, (2) 
Temperature/Humidity Sensor Ca

EA B  $       1,950.00 0.00%  $     1,950.00 N/A N/A

SEV-4302M

Switched CDU (Expansion Unit) with PIPS (Per Inlet Power Sensing), 0U, 48x 
IEC C13 Outlets, 3 x LED Amp Meters, 3 Phase Wye, 30A w/ NEMA L21-30P 
Plug, 10 ft (3 m) Cord, Top Cord Entry, Middle Display to side of outlets, (2) 
Temperature/Humidity Sensor Ca

EA B  $       1,950.00 0.00%  $     1,950.00 N/A N/A

SEV-4304C

Switched Expansion CDU with PIPS (Per Inlet Power Sensing), 0U, 36xIEC 
C13 + 12xC19 Outlets, (3) LED Amp Meters, 240/415V 3-phase Wye, 20A w/ 
IEC 60309 (3P+N+PE) 6hr Red Plug, 10 ft (3 m) Cord, Top Cord Entry, 
Middle Display to side of outlets, (2) Tempe

EA B  $       2,350.00 0.0%  $     2,350.00 N/A N/A

SEV-4304D

Switched Expansion CDU with PIPS (Per Inlet Power Sensing), 0U, 36xIEC 
C13 + 12xC19 Outlets, (3) LED Amp Meters, 240/415V 3-phase Wye, 30A w/ 
IEC 60309 (3P+N+PE) 6hr Red Plug, 10 ft (3 m) Cord, Top Cord Entry, 
Middle Display to side of outlets, (2) Tempe

EA B  $       2,350.00 0.0%  $     2,350.00 N/A N/A

SEV-4304Z

Switched Expansion CDU with PIPS (Per Inlet Power Sensing), 0U, 36xIEC 
C13 + 12xC19 Outlets, (3) LED Amp Meters, 240/415V 3-phase Wye, 30A w/ 
NEMA L22-30P Plug, 10 ft (3 m) Cord, Top Cord Entry, Middle Display to 
side of outlets, (2) Temperature/Humidity

EA B  $       2,350.00 0.0%  $     2,350.00 N/A N/A

SEV-4306V

Switched Expansion CDU with PIPS (Per Inlet Power Sensing), 0U, (36) IEC 
C13 and (12) IEC C19 Outlets, (3) LED Amp Meters, 3 Phase Delta, 50A w/ 
CS8365 Plug, 10 ft (3 m) Cord, Top Cord Entry, Middle Display to side of 
outlets, (2) Temperature/Humidity Se

EA B  $       2,650.00 0.0%  $     2,650.00 N/A N/A

SEV-4501A
Switched (Expansion) PIPS PRO2, Per Input Power Sensing, 0U, (24) IEC C13 
and (6) C19, (1) LED Amp Meter in the Middle, 208V/230V, 20/16A with C20, 
Pivot Entry, (2) Temp/Humidity Sensor Capable, Circuit Breakers

EA B  $       1,475.00 0.0%  $     1,475.00 N/A N/A

SEV-4501C
Switched (Expansion) PIPS PRO2, Per Input Power Sensing, 0U, (24) IEC C13 
and (6) C19, (1) LED Amp Meter in the Middle, 208V, 30A with L6-30P, Pivot 
Entry, (2) Temp/Humidity Sensor Capable, Circuit Breakers

EA B  $       1,475.00 0.0%  $     1,475.00 N/A N/A

SEV-4502D
Switched (Expansion) PIPS PRO2, Per Input Power Sensing, 0U, (24) IEC C13 
and (6) C19, (3) LED Amp Meter in the Middle, 3-phase 208V, 20A with L15-
20P, Pivot Entry, (2) Temp/Humidity Sensor Capable, Circuit Breakers

EA B  $       1,775.00 0.0%  $     1,775.00 N/A N/A

SEV-4502E
Switched (Expansion) PIPS PRO2, Per Input Power Sensing, 0U, (24) IEC C13 
and (6) C19, (3) LED Amp Meter in the Middle, 3-phase 208V, 30A with L15-
30P, Pivot Entry, (2) Temp/Humidity Sensor Capable, Circuit Breakers

EA B  $       1,775.00 0.0%  $     1,775.00 N/A N/A
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SEV-4502L
Switched (Expansion) PIPS PRO2, Per Input Power Sensing, 0U, (24) IEC C13 
and (6) C19, (3) LED Amp Meter in the Middle, 3-phase 208V, 20A with L21-
20P, Pivot Entry, (2) Temp/Humidity Sensor Capable, Circuit Breakers

EA B  $       1,775.00 0.0%  $     1,775.00 N/A N/A

SEV-4502M
Switched (Expansion) PIPS PRO2, Per Input Power Sensing, 0U, (24) IEC C13 
and (6) C19, (3) LED Amp Meter in the Middle, 3-phase 208V, 30A with L21-
30P, Pivot Entry, (2) Temp/Humidity Sensor Capable, Circuit Breakers

EA B  $       1,775.00 0.0%  $     1,775.00 N/A N/A

SEV-4503A
Switched (Expansion) PIPS PRO2, Per Input Power Sensing, 0U, (24) IEC C13 
and (6) C19, (3) LED Amp Meter in the Middle, 3-phase 240/415V, 20A with 
L22-20P, Pivot Entry, (2) Temp/Humidity Sensor Capable, Circuit Breakers

EA B  $       2,000.00 0.0%  $     2,000.00 N/A N/A

SEV-4503C

Switched (Expansion) PIPS PRO2, Per Input Power Sensing, 0U, (24) IEC C13 
and (6) C19, (3) LED Amp Meter in the Middle, 3-phase 240/415V, 20A with 
IEC 60309 3P+N+PE Red, Pivot Entry, (2) Temp/Humidity Sensor Capable, 
Circuit Breakers

EA B  $       2,000.00 0.0%  $     2,000.00 N/A N/A

SEV-4503D

Switched (Expansion) PIPS PRO2, Per Input Power Sensing, 0U, (24) IEC C13 
and (6) C19, (3) LED Amp Meter in the Middle, 3-phase 240/415V, 30A with 
IEC 60309 3P+N+PE Red, Pivot Entry, (2) Temp/Humidity Sensor Capable, 
Circuit Breakers

EA B  $       2,000.00 0.0%  $     2,000.00 N/A N/A

SEV-4503Z
Switched (Expansion) PIPS PRO2, Per Input Power Sensing, 0U, (24) IEC C13 
and (6) C19, (3) LED Amp Meter in the Middle, 3-phase 240/415V, 30A with 
L22-30P, Pivot Entry, (2) Temp/Humidity Sensor Capable, Circuit Breakers

EA B  $       2,000.00 0.0%  $     2,000.00 N/A N/A

SEV-6304E

Switched POPS Expansion CDU with PIPS (Per Inlet Power Sensing), 0U, 48 
Outlets (36xC13 + 12xC19), (3) LED Amp Meters, 240/415V 3-phase Wye, De-
rated to 30A w/ IEC 60309 (3P+N+PE) 6hr Red 60 A Plug, 10 ft (3 m) Cord, 
Top Cord Entry, Middle Display to sid

EA B  $       3,480.00 0.0%  $     3,480.00 N/A N/A

SEV-6501A

Switched (Expansion) POPS/PIPS PRO2, Per Outlet and Per Input Power 
Sensing, 0U, (24) IEC C13 and (6) C19, (1) LED Amp Meter in the Middle, 
208V/230V, 20/16A with C20, Pivot Entry, (2) Temp/Humidity Sensor 
Capable, Circuit Breakers

EA B  $       1,925.00 0.0%  $     1,925.00 N/A N/A

SEV-6501C

Switched (Expansion) POPS/PIPS PRO2, Per Outlet and Per Input Power 
Sensing, 0U, (24) IEC C13 and (6) C19, (1) LED Amp Meter in the Middle, 
208V, 30A with L6-30P, Pivot Entry, (2) Temp/Humidity Sensor Capable, 
Circuit Breakers

EA B  $       1,925.00 0.0%  $     1,925.00 N/A N/A

SEV-6502D

Switched (Expansion) POPS/PIPS PRO2, Per Outlet and Per Input Power 
Sensing, 0U, (24) IEC C13 and (6) C19, (3) LED Amp Meter in the Middle, 3-
phase 208V, 20A with L15-20P, Pivot Entry, (2) Temp/Humidity Sensor 
Capable, Circuit Breakers

EA B  $       2,300.00 0.0%  $     2,300.00 N/A N/A

SEV-6502E

Switched (Expansion) POPS/PIPS PRO2, Per Outlet and Per Input Power 
Sensing, 0U, (24) IEC C13 and (6) C19, (3) LED Amp Meter in the Middle, 3-
phase 208V, 30A with L15-30P, Pivot Entry, (2) Temp/Humidity Sensor 
Capable, Circuit Breakers

EA B  $       2,300.00 0.0%  $     2,300.00 N/A N/A

SEV-6502L

Switched (Expansion) POPS/PIPS PRO2, Per Outlet and Per Input Power 
Sensing, 0U, (24) IEC C13 and (6) C19, (3) LED Amp Meter in the Middle, 3-
phase 208V, 20A with L21-20P, Pivot Entry, (2) Temp/Humidity Sensor 
Capable, Circuit Breakers

EA B  $       2,300.00 0.0%  $     2,300.00 N/A N/A
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SEV-6502M

Switched (Expansion) POPS/PIPS PRO2, Per Outlet and Per Input Power 
Sensing, 0U, (24) IEC C13 and (6) C19, (3) LED Amp Meter in the Middle, 3-
phase 208V, 30A with L21-30P, Pivot Entry, (2) Temp/Humidity Sensor 
Capable, Circuit Breakers

EA B  $       2,300.00 0.0%  $     2,300.00 N/A N/A

SEV-6503A

Switched (Expansion) POPS/PIPS PRO2, Per Outlet and Per Input Power 
Sensing, 0U, (24) IEC C13 and (6) C19, (3) LED Amp Meter in the Middle, 3-
phase 240/415V, 20A with L22-20P, Pivot Entry, (2) Temp/Humidity Sensor 
Capable, Circuit Breakers

EA B  $       2,450.00 0.0%  $     2,450.00 N/A N/A

SEV-6503C

Switched (Expansion) POPS/PIPS PRO2, Per Outlet and Per Input Power 
Sensing, 0U, (24) IEC C13 and (6) C19, (3) LED Amp Meter in the Middle, 3-
phase 240/415V, 20A with IEC 60309 3P+N+PE Red, Pivot Entry, (2) 
Temp/Humidity Sensor Capable, Circuit Breakers

EA B  $       2,450.00 0.0%  $     2,450.00 N/A N/A

SEV-6503D

Switched (Expansion) POPS/PIPS PRO2, Per Outlet and Per Input Power 
Sensing, 0U, (24) IEC C13 and (6) C19, (3) LED Amp Meter in the Middle, 3-
phase 240/415V, 30A with IEC 60309 3P+N+PE Red, Pivot Entry, (2) 
Temp/Humidity Sensor Capable, Circuit Breakers

EA B  $       2,450.00 0.0%  $     2,450.00 N/A N/A

SEV-6503Z

Switched (Expansion) POPS/PIPS PRO2, Per Outlet and Per Input Power 
Sensing, 0U, (24) IEC C13 and (6) C19, (3) LED Amp Meter in the Middle, 3-
phase 240/415V, 30A with L22-30P, Pivot Entry, (2) Temp/Humidity Sensor 
Capable, Circuit Breakers

EA B  $       2,450.00 0.0%  $     2,450.00 N/A N/A

SH-CDU-1 CDU Installation. Hardware rack services to install CDUs. (Includes 10 CDUs) EA B  $       1,868.00 0.00%  $     1,868.00 N/A N/A
SH-X CDU Scalability. Hardware installation service for additional five (5) CDUs EA B  $          313.00 0.00%  $        313.00 N/A N/A
SLS-199 Smart Load Shedding, for 100 to 199 IP addresses (price is per address) EA B  $            25.00 0.00%  $          25.00 N/A N/A
SLS-200 Smart Load Shedding, for 200 IP addresses and above (price is per address) EA B  $            20.00 0.00%  $          20.00 N/A N/A
SLS-49 Smart Load Shedding, for 1 to 49 IP addresses (price is per address) EA B  $            35.00 0.00%  $          35.00 N/A N/A
SLS-99 Smart Load Shedding, for 50 to 99 IP addresses (price is per address) EA B  $            30.00 0.00%  $          30.00 N/A N/A

SP-CDU-C CDU Configuration. Configuration of CDUs to customer network. For 10 IP 
addresses. EA B  $       3,326.00 0.00%  $     3,326.00 N/A N/A

SPM-API SPM Key activiation of API for integration into other management and 
monitoring systems EA B  $       2,250.00 0.00%  $     2,250.00 N/A N/A

SPM-APP Sentry Power Manager - Hardware appliance. Required for SPM device 
license(s). Hardware includes 2-year warranty. EA B  $       4,000.00 0.00%  $     4,000.00 N/A N/A

SPM-APPR
Sentry Power Manager - Hardware appliance with hot swappable redundant 
power supplies and RAID 1. Required for SPM device license(s). Hardware 
includes 2-year warranty.

EA B  $       8,300.00 0.00%  $     8,300.00 N/A N/A

SPM-APPV Sentry Power Manager - Virtual. Required for SPM device license(s) EA B  $       5,319.00 0.00%  $     5,319.00 N/A N/A

SPM-CDT Allows SPM users of SNMP capable devices like a UPS to import a subset of 
available parameters into SPM EA B  $       1,295.00 0.0%  $     1,295.00 N/A N/A

SPM-HUB Hub License Key - Connect multiple SPMs together with one as the Master 
used to gather and show information from all the SPM-NODEs EA B  $       2,500.00 0.0%  $     2,500.00 N/A N/A

SPM-NODE Node License Key - Connect multiple SPMs together with one as the Master 
used to gather and show information from all the SPM-NODEs EA B  $          750.00 0.0%  $        750.00 N/A N/A

SPM-RFC API integration between SPM and RF Code?s Zone Manager that allows RF 
Code?s Environmental Sensor tag information to be provided within SPM EA B  $       3,995.00 0.0%  $     3,995.00 N/A N/A
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SPM-SC-1 Sentry Power Manager 1 device - 1 year service contract, S/W updates EA B  $              9.00 0.0%  $            9.00 N/A N/A
SPM-SC-3 Sentry Power Manager 1 device - 3 year service contract, S/W updates EA B  $            20.00 0.0%  $          20.00 N/A N/A

SP-SPM-C Complete SPM (Sentry Power Manager) Integration. SPM installation and a 
tailored integration of SPM onto customer network. For 10 IP addresses. EA B  $       3,818.00 0.00%  $     3,818.00 N/A N/A

SP-TRN-1 SPM Training - One day end-user training for Sentry Power Manager (SPM) up 
to 4 individuals performed on site (SPM must be already installed) EA B  $       3,024.00 0.0%  $     3,024.00 N/A N/A

SP-X Professional Services Scalability (Qty 5 increments). Professional service for 
additional five (5) IP's. EA B  $          322.00 0.00%  $        322.00 N/A N/A

STV-2001B
Metered CDU, 0U, (24) IEC C13 + (6) IEC C19 Outlets, (1) LED Current 
Meter w/ Auto-flip, 208-240V 20A, NEMA L6-20P Plug, 9ft (2.74m) Cord w/ 
Power Pivot Cord Entry, Middle Display, Circuit Breakers

EA B  $          485.00 0.0%  $        485.00 N/A N/A

STV-2001C
Metered CDU, 0U, (24) IEC C13 + (6) IEC C19 Outlets, (1) LED Current 
Meter w/ Auto-flip, 208-240V 30A, NEMA L6-30P Plug, 10ft(3m) Cord w/ 
Power Pivot Cord Entry, Middle Display, Circuit Breakers

EA B  $          485.00 0.0%  $        485.00 N/A N/A

STV-2001G

Metered CDU, 0U, (24) IEC C13 + (6) IEC C19 Outlets, (1) LED Current 
Meter w/ Auto-flip, 120/208-240 20A and 230V 16A Rating, C20 Power Pivot 
Cord Entry, Middle Display, Circuit Breakers ** Input power cord ordered 
separately (PTCORD-Lx)**

EA B  $          485.00 0.0%  $        485.00 N/A N/A

STV-3101B

Smart CDU, PIPS (Per Input Power Sensing), 0U, (24) IEC C13 + (6) IEC C19 
Outlets, (1) LED Current Meter w/ Auto-flip, 208-240V 20A, NEMA L6-20P 
Plug, 9 ft (2.74m) Cord w/ Power Pivot Cord Entry, Middle Display/Network, 
(2) Temperature/Humidity Sensor Ca

EA B  $          775.00 0.0%  $        775.00 N/A N/A

STV-3101C

Smart CDU, PIPS (Per Input Power Sensing), 0U, (24) IEC C13 + (6) IEC C19 
Outlets, (1) LED Current Meter w/ Auto-flip, 208-240V 30A, NEMA L6-30P 
Plug, 10 ft (3m) Cord w/ Power Pivot Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capa

EA B  $          725.00 0.00%  $        725.00 N/A N/A

STV-3101G

Smart CDU, PIPS (Per Input Power Sensing), 0U, (24) IEC C13 + (6) IEC C19 
Outlets, (1) LED Current Meter w/ Auto-flip, 120/208-240 20A and 230V 16A 
Rating w/ IEC C20 Inlet, Power Pivot Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor C

EA B  $          725.00 0.0%  $        725.00 N/A N/A

STV-3203C

Smart ProGrade CDU with PIPS (Per Inlet Power Sensing), 0U, (36) IEC C13 
and (6) IEC C19 Outlets, (3) LED Amp Meters, 240/415V 20A with IEC 60309 
3P+N+E 6hr Connector, 3m (10ft) Cord, Top/Top Cord Entry, (2) Temp/Humid 
Capable

EA B  $       1,481.00 0.0%  $     1,481.00 N/A N/A

STV-3203D

Smart ProGrade CDU with PIPS (Per Inlet Power Sensing), 0U, (36) IEC C13 
and (6) IEC C19 Outlets, (3) LED Amp Meters, 240/415V 30A with IEC 60309 
3P+N+E 6hr Connector, 3m (10ft) Cord, Top/Top Cord Entry, (2) Temp/Humid 
Capable

EA B  $       1,481.00 0.0%  $     1,481.00 N/A N/A

STV-3203Z
Smart ProGrade CDU with PIPS (Per Inlet Power Sensing), 0U, (36) IEC C13 
and (6) IEC C19 Outlets, (3) LED Amp Meters, 240/415V 30A with NEMA 
L22-30P Connector, 3m (10ft) Cord, Top/Top Cord Entry, (2) Temp/Humid 

EA B  $       1,481.00 0.0%  $     1,481.00 N/A N/A

STV-3206C
Smart ProGrade CDU with PIPS (Per Inlet Power Sensing), 0U, (36) IEC C13 
and (6) IEC C19 Outlets, (1) LED amp meter, 208V 30A w/ NEMA L6-30P 
connector & cord, 10ft (3m), Power Pivot, (2) Temp/Humidity Sensor Capable

EA B  $          646.00 0.0%  $        646.00 N/A N/A
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STV-3207M

Smart ProGrade CDU with PIPS (Per Inlet Power Sensing), 0U, (36) IEC C13, 
(6) C19 Outlets, (1) NEMA 5-20R Utility (unmonitored), (3) LED amp meter, 
208V 3-phase 30A Wye w/ NEMA L21-30P connector & cord, 10ft (3m), 
Power Pivot, (2) Temp/Humidity Sensor Ca

EA B  $       1,022.00 0.0%  $     1,022.00 N/A N/A

STV-4101B

Switched CDU with PIPS (Per Input Power Sensing), 0U, 18 x IEC C13 & 6 x 
IEC C19 Outlets, (1) Input LED Amp Meter w/ Auto-flip, 208-240V 20A Input 
w/ NEMA L6-20P Plug, 9 ft (2.74 m) Cord w/ Power Pivot Cord Entry, Middle 
Display/Network, (2) Temp/Humidit

EA B  $       1,125.00 0.0%  $     1,125.00 N/A N/A

STV-4101C

Switched CDU with PIPS (Per Input Power Sensing), 0U, 18 x IEC C13 & 6 x 
IEC C19 Outlets, (1) Input LED Amp Meter w/ Auto-flip, 208-240V 30A Input 
w/ NEMA L6-30P Plug, 3m (10') Cord w/ Power Pivot Cord Entry, Middle 
Display/Network, (2) Temp/Humidity Sen

EA B  $       1,125.00 0.0%  $     1,125.00 N/A N/A

STV-4101G

Switched CDU with PIPS (Per Input Power Sensing), 0U, 18 x IEC C13 & 6 x 
IEC C19 Outlets, (1) Input LED Amp Meter w/ Auto-flip, 200-240 20A and 
230V 16A Rating w/ IEC C20 Inlet, Power Pivot Cord Entry, Middle 
Display/Network, (2) Temp/Humidity Sensor Cap

EA B  $       1,125.00 0.0%  $     1,125.00 N/A N/A

STV-4102A

Switched CDU with PIPS (Per Input Power Sensing), 0U, (24) IEC C13 
Outlets, (1) Input LED Amp Meter w/ Auto-flip, 208-240V 20A Input w/ IEC 
C20 Inlet, Power Pivot Cord Entry, Middle Display/Network, (2) 
Temp/Humidity Sensor Capable, Circuit Breakers ** I

EA B  $       1,125.00 0.0%  $     1,125.00 N/A N/A

STV-4102B

Switched CDU with PIPS (Per Input Power Sensing), 0U, 24 x IEC C13 
Outlets, (1) Input LED Amp Meter w/ Auto-flip, 208-240V 20A Input w/ 
NEMA L6-20P Plug, 9 ft (2.74 m) Cord w/ Power Pivot Cord Entry, Middle 
Display/Network, (2) Temp/Humidity Sensor Capab

EA B  $       1,125.00 0.0%  $     1,125.00 N/A N/A

STV-4102C

Switched CDU with PIPS (Per Input Power Sensing), 0U, 24 x IEC C13 
Outlets, (1) Input LED Amp Meter w/ Auto-flip, 208-240V 30A Input w/ 
NEMA L6-30P Plug, 3m (10') Cord w/ Power Pivot Cord Entry, Middle 
Display/Network, (2) Temp/Humidity Sensor Capable, C

EA B  $       1,125.00 0.00%  $     1,125.00 N/A N/A

STV-4102G

Switched CDU with PIPS (Per Input Power Sensing), 0U, (24) IEC C13 
Outlets, (1) Input LED Amp Meter w/ Auto-flip, 200-240 20A and 230V 16A 
Rating w/ IEC C20 Inlet, Power Pivot Cord Entry, Middle Display/Network, (2) 
Temp/Humidity Sensor Capable, Circuit

EA B  $       1,125.00 0.0%  $     1,125.00 N/A N/A

STV-4103D

Switched CDU with PIPS, 0U, 24 x IEC C13 Outlets, 3 x LED Amp Meters, 
208V 3-phase Delta, 60A, IEC 60309 9hr 4 Pin Blue Plug, 10ft (3m) Cord, Top 
Power Cord Entry, Middle Display/Network, (2) Temperature/Humidity Sensor 
Capable, Circuit Breakers

EA B  $       2,200.00 0.0%  $     2,200.00 N/A N/A

STV-4103T

Switched CDU with PIPS, 0U, 24 x IEC C13 Outlets, 3 x LED Amp Meters, 
208V 3-phase Delta, 60A, Unterminated / Blunt Cut, 10ft (3m) Cord, Top 
Power Cord Entry, Middle Display/Network, (2) Temperature/Humidity Sensor 
Capable, Circuit Breakers

EA B  $       2,200.00 0.0%  $     2,200.00 N/A N/A

STV-4103V

Switched CDU with PIPS, 0U, 24 x IEC C13 Outlets, 3 x LED Amp Meters, 
208V 3-phase Delta, 50A, CS8365C Plug, 10ft (3m) Cord, Top Power Cord 
Entry, Middle Display/Network, (2) Temperature/Humidity Sensor Capable, 
Circuit Breakers

EA B  $       2,240.00 0.0%  $     2,240.00 N/A N/A
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STV-4103Y

Switched CDU with PIPS, 0U, 24 x IEC C13 Outlets, 3 x LED Amp Meters, 
208V 3-phase Wye, 60A, IEC 60309 9hr 5 Pin Blue Plug, 10ft (3m) Cord, Top 
Power Cord Entry, Middle Display/Network, (2) Temperature/Humidity Sensor 
Capable, Circuit Breakers

EA B  $       2,250.00 0.0%  $     2,250.00 N/A N/A

STV-4104D

Switched CDU with PIPS, 0U, 18x IEC C13 and 6x IEC C19 Outlets, 3x LED 
Amp Meters, 208V 3-phase Delta, 60A, IEC 60309 9hr 4 Pin Blue Plug, 10ft 
(3m) Cord, Top Power Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capable, Circuit Brea

EA B  $       2,250.00 0.0%  $     2,250.00 N/A N/A

STV-4104V

Switched CDU with PIPS, 0U, 18x IEC C13 and 6x IEC C19 Outlets, 3x LED 
Amp Meters, 208V 3-phase Delta, 50A, CS8365 Plug, 10ft (3m) Cord, Top 
Power Cord Entry, Middle Display/Network, (2) Temperature/Humidity Sensor 
Capable, Circuit Breakers

EA B  $       2,290.00 0.0%  $     2,290.00 N/A N/A

STV-4104Y

Switched CDU with PIPS, 0U, 18x IEC C13 and 6x IEC C19 Outlets, 3x LED 
Amp Meters, 208V 3-phase Wye, 60A, IEC 60309 9hr 5 Pin Blue Plug, 10ft 
(3m) Cord, Top Power Cord Entry, Middle Display/Network, (2) 
Temperature/Humidity Sensor Capable, Circuit Breake

EA B  $       2,300.00 0.0%  $     2,300.00 N/A N/A

STV-4301A

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 48x IEC C13 Outlets, 
LED Amp Meter, 208V, 20A w/ IEC C20 Inlet (Top Entry), Middle Display to 
side of outlets, (2) Temperature/Humidity Sensor Capable, Circuit Breakers to 
side of outlets (Power Cord

EA B  $       1,800.00 0.00%  $     1,800.00 N/A N/A

STV-4301C

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 48x IEC C13 Outlets, 
LED Amp Meter, 208V, 30A w/ NEMA L6-30P Plug, 10 ft (3 m) Cord, Top 
Cord Entry, Middle Display to side of outlets, (2) Temperature/Humidity Sensor 
Capable, Circuit Breakers to sid

EA B  $       1,800.00 0.00%  $     1,800.00 N/A N/A

STV-4302D

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 48x IEC C13 Outlets, 
3 x LED Amp Meters, 3 Phase Delta, 20A w/ NEMA L15-20P Plug, 10 ft (3 m) 
Cord, Top Cord Entry, Middle Display to side of outlets, (2) 
Temperature/Humidity Sensor Capable, Circuit

EA B  $       2,100.00 0.00%  $     2,100.00 N/A N/A

STV-4302E

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 48x IEC C13 Outlets, 
3 x LED Amp Meters, 3 Phase Delta, 30A w/ NEMA L15-30P Plug, 10 ft (3 m) 
Cord, Top Cord Entry, Middle Display to side of outlets, (2) 
Temperature/Humidity Sensor Capable, Circuit

EA B  $       2,100.00 0.00%  $     2,100.00 N/A N/A

STV-4302L

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 48x IEC C13 Outlets, 
3 x LED Amp Meters, 3 Phase Wye, 20A w/ NEMA L21-20P Plug, 10 ft (3 m) 
Cord, Top Cord Entry, Middle Display to side of outlets, (2) 
Temperature/Humidity Sensor Capable, Circuit Br

EA B  $       2,100.00 0.00%  $     2,100.00 N/A N/A

STV-4302M

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 48x IEC C13 Outlets, 
3 x LED Amp Meters, 3 Phase Wye, 30A w/ NEMA L21-30P Plug, 10 ft (3 m) 
Cord, Top Cord Entry, Middle Display to side of outlets, (2) 
Temperature/Humidity Sensor Capable, Circuit Br

EA B  $       2,100.00 0.00%  $     2,100.00 N/A N/A

STV-4304C

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 36xIEC C13 + 
12xC19 Outlets, (3) LED Amp Meters, 240/415V 3-phase Wye, 20A w/ IEC 
60309 (3P+N+PE) 6hr Red Plug, 10 ft (3 m) Cord, Top Cord Entry, Middle 
Display to side of outlets, (2) Temperature/Hum

EA B  $       2,500.00 0.0%  $     2,500.00 N/A N/A
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STV-4304D

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 36xIEC C13 + 
12xC19 Outlets, (3) LED Amp Meters, 240/415V 3-phase Wye, 30A w/ IEC 
60309 (3P+N+PE) 6hr Red Plug, 10 ft (3 m) Cord, Top Cord Entry, Middle 
Display to side of outlets, (2) Temperature/Hum

EA B  $       2,500.00 0.0%  $     2,500.00 N/A N/A

STV-4304Z

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, 36xIEC C13 + 
12xC19 Outlets, (3) LED Amp Meters, 240/415V 3-phase Wye, 30A w/ NEMA 
L22-30P Plug, 10 ft (3 m) Cord, Top Cord Entry, Middle Display to side of 
outlets, (2) Temperature/Humidity Sensor Ca

EA B  $       2,500.00 0.0%  $     2,500.00 N/A N/A

STV-4306V

Switched CDU with PIPS (Per Inlet Power Sensing), 0U, (36) IEC C13 and 
(12) IEC C19 Outlets, (3) LED Amp Meters, 3 Phase Delta, 50A w/ CS8365 
Plug, 10 ft (3 m) Cord, Top Cord Entry, Middle Display to side of outlets, (2) 
Temperature/Humidity Sensor Capab

EA B  $       2,800.00 0.0%  $     2,800.00 N/A N/A

STV-4501A
Switched PIPS PRO2, Per Input Power Sensing, 0U, (24) IEC C13 and (6) 
C19, (1) LED Amp Meter in the Middle, 208V/230V, 20/16A with C20, Pivot 
Entry, (2) Temp/Humidity Sensor Capable, Circuit Breakers

EA B  $       1,575.00 0.0%  $     1,575.00 N/A N/A

STV-4501B
Switched PIPS PRO2, Per Input Power Sensing, 0U, (24) IEC C13 and (6) 
C19, (1) LED Amp Meter in the Middle, 208V, 20A with L6-20P, Pivot Entry, 
(2) Temp/Humidity Sensor Capable, Circuit Breakers

EA B  $       1,725.00 0.0%  $     1,725.00 N/A N/A

STV-4501C
Switched PIPS PRO2, Per Input Power Sensing, 0U, (24) IEC C13 and (6) 
C19, (1) LED Amp Meter in the Middle, 208V, 30A with L6-30P, Pivot Entry, 
(2) Temp/Humidity Sensor Capable, Circuit Breakers

EA B  $       1,575.00 0.0%  $     1,575.00 N/A N/A

STV-4502D
Switched PIPS PRO2, Per Input Power Sensing, 0U, (24) IEC C13 and (6) 
C19, (3) LED Amp Meter in the Middle, 3-phase 208V, 20A with L15-20P, 
Pivot Entry, (2) Temp/Humidity Sensor Capable, Circuit Breakers

EA B  $       1,875.00 0.0%  $     1,875.00 N/A N/A

STV-4502E
Switched PIPS PRO2, Per Input Power Sensing, 0U, (24) IEC C13 and (6) 
C19, (3) LED Amp Meter in the Middle, 3-phase 208V, 30A with L15-30P, 
Pivot Entry, (2) Temp/Humidity Sensor Capable, Circuit Breakers

EA B  $       1,875.00 0.0%  $     1,875.00 N/A N/A

STV-4502L
Switched PIPS PRO2, Per Input Power Sensing, 0U, (24) IEC C13 and (6) 
C19, (3) LED Amp Meter in the Middle, 3-phase 208V, 20A with L21-20P, 
Pivot Entry, (2) Temp/Humidity Sensor Capable, Circuit Breakers

EA B  $       1,875.00 0.0%  $     1,875.00 N/A N/A

STV-4502M
Switched PIPS PRO2, Per Input Power Sensing, 0U, (24) IEC C13 and (6) 
C19, (3) LED Amp Meter in the Middle, 3-phase 208V, 30A with L21-30P, 
Pivot Entry, (2) Temp/Humidity Sensor Capable, Circuit Breakers

EA B  $       1,875.00 0.0%  $     1,875.00 N/A N/A

STV-4503A
Switched PIPS PRO2, Per Input Power Sensing, 0U, (24) IEC C13 and (6) 
C19, (3) LED Amp Meter in the Middle, 3-phase 240/415V, 20A with L22-
20P, Pivot Entry, (2) Temp/Humidity Sensor Capable, Circuit Breakers

EA B  $       2,100.00 0.0%  $     2,100.00 N/A N/A

STV-4503C

Switched PIPS PRO2, Per Input Power Sensing, 0U, (24) IEC C13 and (6) 
C19, (3) LED Amp Meter in the Middle, 3-phase 240/415V, 20A with IEC 
60309 3P+N+PE Red, Pivot Entry, (2) Temp/Humidity Sensor Capable, Circuit 
Breakers

EA B  $       2,100.00 0.0%  $     2,100.00 N/A N/A

STV-4503D

Switched PIPS PRO2, Per Input Power Sensing, 0U, (24) IEC C13 and (6) 
C19, (3) LED Amp Meter in the Middle, 3-phase 240/415V, 30A with IEC 
60309 3P+N+PE Red, Pivot Entry, (2) Temp/Humidity Sensor Capable, Circuit 
Breakers

EA B  $       2,100.00 0.0%  $     2,100.00 N/A N/A
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STV-4503Z
Switched PIPS PRO2, Per Input Power Sensing, 0U, (24) IEC C13 and (6) 
C19, (3) LED Amp Meter in the Middle, 3-phase 240/415V, 30A with L22-
30P, Pivot Entry, (2) Temp/Humidity Sensor Capable, Circuit Breakers

EA B  $       2,100.00 0.0%  $     2,100.00 N/A N/A

STV-6304E

Switched POPS CDU with PIPS (Per Inlet Power Sensing), 0U, 48 Outlets 
(36xC13 + 12xC19), (3) LED Amp Meters, 240/415V 3-phase Wye, De-rated 
to 30A w/ IEC 60309 (3P+N+PE) 6hr Red 60 A Plug, 10 ft (3 m) Cord, Top 
Cord Entry, Middle Display to side of outle

EA B  $       3,630.00 0.0%  $     3,630.00 N/A N/A

STV-6501A
Switched POPS/PIPS PRO2, Per Outlet and Per Input Power Sensing, 0U, (24) 
IEC C13 and (6) C19, (1) LED Amp Meter in the Middle, 208V/230V, 20/16A 
with C20, Pivot Entry, (2) Temp/Humidity Sensor Capable, Circuit Breakers

EA B  $       2,025.00 0.0%  $     2,025.00 N/A N/A

STV-6501C
Switched POPS/PIPS PRO2, Per Outlet and Per Input Power Sensing, 0U, (24) 
IEC C13 and (6) C19, (1) LED Amp Meter in the Middle, 208V, 30A with L6-
30P, Pivot Entry, (2) Temp/Humidity Sensor Capable, Circuit Breakers

EA B  $       2,025.00 0.0%  $     2,025.00 N/A N/A

STV-6502D
Switched POPS/PIPS PRO2, Per Outlet and Per Input Power Sensing, 0U, (24) 
IEC C13 and (6) C19, (3) LED Amp Meter in the Middle, 3-phase 208V, 20A 
with L15-20P, Pivot Entry, (2) Temp/Humidity Sensor Capable, Circuit 

EA B  $       2,400.00 0.0%  $     2,400.00 N/A N/A

STV-6502E
Switched POPS/PIPS PRO2, Per Outlet and Per Input Power Sensing, 0U, (24) 
IEC C13 and (6) C19, (3) LED Amp Meter in the Middle, 3-phase 208V, 30A 
with L15-30P, Pivot Entry, (2) Temp/Humidity Sensor Capable, Circuit 

EA B  $       2,400.00 0.0%  $     2,400.00 N/A N/A

STV-6502L
Switched POPS/PIPS PRO2, Per Outlet and Per Input Power Sensing, 0U, (24) 
IEC C13 and (6) C19, (3) LED Amp Meter in the Middle, 3-phase 208V, 20A 
with L21-20P, Pivot Entry, (2) Temp/Humidity Sensor Capable, Circuit 

EA B  $       2,400.00 0.0%  $     2,400.00 N/A N/A

STV-6502M
Switched POPS/PIPS PRO2, Per Outlet and Per Input Power Sensing, 0U, (24) 
IEC C13 and (6) C19, (3) LED Amp Meter in the Middle, 3-phase 208V, 30A 
with L21-30P, Pivot Entry, (2) Temp/Humidity Sensor Capable, Circuit 

EA B  $       2,400.00 0.0%  $     2,400.00 N/A N/A

STV-6503A

Switched POPS/PIPS PRO2, Per Outlet and Per Input Power Sensing, 0U, (24) 
IEC C13 and (6) C19, (3) LED Amp Meter in the Middle, 3-phase 240/415V, 
20A with L22-20P, Pivot Entry, (2) Temp/Humidity Sensor Capable, Circuit 
Breakers

EA B  $       2,550.00 0.0%  $     2,550.00 N/A N/A

STV-6503C

Switched POPS/PIPS PRO2, Per Outlet and Per Input Power Sensing, 0U, (24) 
IEC C13 and (6) C19, (3) LED Amp Meter in the Middle, 3-phase 240/415V, 
20A with IEC 60309 3P+N+PE Red, Pivot Entry, (2) Temp/Humidity Sensor 
Capable, Circuit Breakers

EA B  $       2,550.00 0.0%  $     2,550.00 N/A N/A

STV-6503D

Switched POPS/PIPS PRO2, Per Outlet and Per Input Power Sensing, 0U, (24) 
IEC C13 and (6) C19, (3) LED Amp Meter in the Middle, 3-phase 240/415V, 
30A with IEC 60309 3P+N+PE Red, Pivot Entry, (2) Temp/Humidity Sensor 
Capable, Circuit Breakers

EA B  $       2,550.00 0.0%  $     2,550.00 N/A N/A

STV-6503Z

Switched POPS/PIPS PRO2, Per Outlet and Per Input Power Sensing, 0U, (24) 
IEC C13 and (6) C19, (3) LED Amp Meter in the Middle, 3-phase 240/415V, 
30A with L22-30P, Pivot Entry, (2) Temp/Humidity Sensor Capable, Circuit 
Breakers

EA B  $       2,550.00 0.0%  $     2,550.00 N/A N/A
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10GBPS-01M-02L PC,BP RJ45,BP RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,WHT,1M,BULK EA  B  $     23.54 36.00%  $        15.07 N/A N/A
10GBPS-01M-02LB PC,BP RJ45,BP RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,WHT,1M,BULK EA  B  $     22.36 36.00%  $        14.31 N/A N/A
10GBPS-01M-06L PC,BP RJ45,BP RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,BLU,1M EA  B  $     23.54 36.00%  $        15.07 N/A N/A
10GBPS-01M-06LB PC,BP RJ45,BP RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,BLU,1M,BULK EA  B  $     22.36 36.00%  $        14.31 N/A N/A
10GBPS-02M-02L PC,BP RJ45,BP RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,WHT,2M EA  B  $     26.08 36.00%  $        16.69 N/A N/A
10GBPS-02M-02LB PC,BP RJ45,BP RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,WHT,2M,BULK EA  B  $     24.78 36.00%  $        15.86 N/A N/A
10GBPS-02M-06L PC,BP RJ45,BP RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,BLU,2M EA  B  $     26.08 36.00%  $        16.69 N/A N/A
10GBPS-02M-06LB PC,BP RJ45,BP RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,BLU,2M,BULK EA  B  $     24.78 36.00%  $        15.86 N/A N/A
10GBPS-03M-02L PC,BP RJ45,BP RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,WHT,3M EA  B  $     28.62 36.00%  $        18.32 N/A N/A
10GBPS-03M-02LB PC,BP RJ45,BP RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,WHT,3M,BULK EA  B  $     27.20 36.00%  $        17.41 N/A N/A
10GBPS-03M-06L PC,BP RJ45,BP RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,BLU,3M EA  B  $     28.62 36.00%  $        18.32 N/A N/A
10GBPS-03M-06LB PC,BP RJ45,BP RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,BLU,3M,BULK EA  B  $     27.20 36.00%  $        17.41 N/A N/A
10GBPS-05M-02L PC,BP RJ45,BP RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,WHT,5M EA  B  $     33.72 36.00%  $        21.58 N/A N/A
10GBPS-05M-02LB PC,BP RJ45,BP RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,WHT,5M,BULK EA  B  $     32.04 36.00%  $        20.51 N/A N/A
10GBPS-05M-06L PC,BP RJ45,BP RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,BLU,5M EA  B  $     33.72 36.00%  $        21.58 N/A N/A
10GBPS-05M-06LB PC,BP RJ45,BP RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,BLU,5M,BULK EA  B  $     32.04 36.00%  $        20.51 N/A N/A
10GBPS-1.5M-02L PC,BP RJ45,BP RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,WHT,1.5M EA  B  $     24.82 36.00%  $        15.88 N/A N/A
10GBPS-1.5M-06L PC,BP RJ45,BP RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,BLU,1.5M EA  B  $     24.82 36.00%  $        15.88 N/A N/A
10GMX-FPD06-02 10GMX DOUBLE GANG FACEPLATE 6-PORT,WHITE EA  B  $       6.42 36.00%  $          4.11 N/A N/A
10GMX-FPD08-02 10GMX DOUBLE GANG FACEPLATE 8-PORT,WHITE EA  B  $       6.42 36.00%  $          4.11 N/A N/A
10GMX-FPS02-02 10GMX SINGLE GANG FACEPLATE 2-PORT,WHITE EA  B  $       3.66 36.00%  $          2.34 N/A N/A
10GMX-FPS02-02B 10GMX SINGLE GANG FACEPLATE 2-PORT,WHITE BULK EA  B  $       3.46 36.00%  $          2.21 N/A N/A
10GMX-FPS02-20 10GMX SINGLE GANG FACEPLATE 2-PORT,IVORY EA  B  $       3.66 36.00%  $          2.34 N/A N/A
10GMX-FPS02-80 10GMX SINGLE GANG FACEPLATE 2-PORT,LIGHT IVORY EA  B  $       3.66 36.00%  $          2.34 N/A N/A
10GMX-FPS04-02 10GMX SINGLE GANG FACEPLATE 4-PORT,WHITE EA  B  $       3.66 36.00%  $          2.34 N/A N/A
10GMX-FPS04-02B 10GMX SINGLE GANG FACEPLATE 4-PORT,WHITE BULK EA  B  $       3.46 36.00%  $          2.21 N/A N/A
10GMX-FPS04-20 10GMX SINGLE GANG FACEPLATE 4-PORT,IVORY EA  B  $       3.66 36.00%  $          2.34 N/A N/A
10GMX-FPS04-80 10GMX SINGLE GANG FACEPLATE 4-PORT,LIGHT IVORY EA  B  $       3.66 36.00%  $          2.34 N/A N/A
157A S66,4x50,25pr,W/1 25prM CONNECTOR IN UPPER LEFT ,PREWIRED ROW A EA  B  $     64.78 36.00%  $        41.46 N/A N/A
157B S66,4x50,50pr,W/2 25prM CONN, TE UPPER LEFT AND LOWER RIGHT EA  B  $     92.86 36.00%  $        59.43 N/A N/A
157C S66,4x50,50pr,UNBRIDGED,W/2 25prF CONNECTORS UPR LFT & LWR RT EA  B  $     83.14 36.00%  $        53.21 N/A N/A
700A-66-B1-25 S66,4x50,W/1 25prF CONN,RT SIDE,CC PREWIRED ROW D,ON S89B,W/OR COVER EA  B  $     48.28 36.00%  $        30.90 N/A N/A
7BH02-AA10Z-K1A PDU: BASIC:19 in HOR, 20A, 5-20P, 120V IN, 5-15R / 10 OUT EA  B  $   247.00 36.00%  $      158.08 N/A N/A
7BV01-AA20Z-K1A PDU: BASIC:66 in VERT, 15A, 5-15P, 120V IN, 5-15R / 20 OUT EA  B  $   211.70 36.00%  $      135.49 N/A N/A
7BV02-AB24Z-K1A PDU, BASIC, 66" VERT, 5-20P IN, 5-20R/ 24 OUT EA  B  $   524.80 36.00%  $      335.87 N/A N/A
7BV20-BA24Z-K1A PDU: BASIC:66 in VERT, 16A, IEC 20A,230V IN, C-13 / 24 OUT EA  B  $   475.08 36.00%  $      304.05 N/A N/A
7CV20-BA24E-K1A PDU:MONITORED:66"VERT,16A,2P/3W,230V:,C-13/24 & C-19/6 OUT EA  B  $1,064.50 36.00%  $      681.28 N/A N/A
7CV22-BA24E-K1A PDU:MONITORED:66"VERT,32A,2P/3W,230V",C-13/24 & C-19/6 OUT EA  B  $   966.44 36.00%  $      618.52 N/A N/A
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7CV26-BA24E-K1A PDU:MONITORED:66" VERT,16A,4P/5W,230/400V WYE IN,C-13/24&C-19/6 OUT EA  B  $1,194.16 36.00%  $      764.26 N/A N/A
7CV27-BA24E-K1A PDU,MONITORED,66 in VERT,32A,4P/5W,230/400V WYE IN,C-13/24&C-19/6OUT EA  B  $1,373.98 36.00%  $      879.35 N/A N/A
7ENA-SPLIT-5 SPLITTER FOR SENSORS, 5 WAY, RJ12 EA  B  $     23.78 36.00%  $        15.22 N/A N/A
7ENM-RACK-5N-NP ENVIRONMENTAL MONITOR RACK MOUNT - NO POWER EA B  $   907.18 36.0%  $      580.60 N/A N/A
7ENM-RACK-5N-UN ENVIRONMENTAL MONITOR RACK MOUNT - UNIVERSAL POWER EA B  $   921.84 36.0%  $      589.98 N/A N/A
7ENS-TEMP TEMPERATURE SENSOR, 12FT CORD EA  B  $     60.90 36.00%  $        38.98 N/A N/A
7ENS-TEMPHAF ENVIRONMENTAL SENSOR, TEMP, AIR, HUMIDITY, DEW, 12FT CORD EA  B  $   246.20 36.00%  $      157.57 N/A N/A
7MH02-AB10Z-K1A PDU,MONITORED,19" HORIZ,5-20P IN 5-20R / 10 OUT EA  B  $1,074.64 36.00%  $      687.77 N/A N/A
7MH05-AB10Z-K1A PDU,MONITORED,19" HORIZ,L5-20P IN 5-20R / 10 OUT EA  B  $1,084.28 36.00%  $      693.94 N/A N/A
7MH19-BA12Z-K1A PDU,MONITORED,19" HORIZ,C-20 INC-13 / 12 OUT EA  B  $   977.62 36.00%  $      625.68 N/A N/A
7MV02-AB24Z-K1A PDU,MONITORED,66" VERT,5-20P IN 5-20R / 24 OUT EA  B  $1,183.60 36.00%  $      757.50 N/A N/A
7MV03-BA24E-K1A PDU,MONITORED,66" VERT,6-20P INC-13 / 24 & C19 / 6 208V OUT EA  B  $1,133.58 36.00%  $      725.49 N/A N/A
7MV05-AB24Z-K1A PDU,MONITORED,66" VERT,L5-20P IN 5-20R / 24 OUT EA  B  $1,193.28 36.00%  $      763.70 N/A N/A
7MV06-AB24Z-K1A PDU,MONITORED,66" VERT,L5-30P IN 5-20R / 24 OUT EA  B  $1,302.72 36.00%  $      833.74 N/A N/A
7MV07-BA24E-K1A PDU,MONITORED,66" VERT,L6-20P INC-13 / 24 & C19 / 6 208V OUT EA  B  $1,136.56 36.00%  $      727.40 N/A N/A
7MV08-AC24Z-K1A PDU,MONITORED,66" VERT,L6-30P IN 6-20R / 24 OUT EA  B  $1,544.82 36.00%  $      988.68 N/A N/A
7MV08-BA24E-K1A PDU,MONITORED,66" VERT,L6-30P INC-13 / 24 & C19 / 6 208V OUT EA  B  $1,325.72 36.00%  $      848.46 N/A N/A
7MV11-AB24Z-K1A PDU,MONITORED,66" VERT,L21-20P IN 5-20R / 24 , 120V OUT EA  B  $1,416.56 36.00%  $      906.60 N/A N/A
7MV11-BA24E-K1A PDU,MONITORED,66" VERT,L21-20P INC-13 / 24 & C19 / 6 208V OUT EA  B  $1,293.16 36.00%  $      827.62 N/A N/A
7MV13-AB24Z-K1A PDU,MONITORED,66" VERT,L21-30P IN 5-20R / 24 , 120V OUT EA  B  $1,613.56 36.00%  $   1,032.68 N/A N/A
7MV13-BA24E-K1A PDU,MONITORED,66" VERT,L21-30P INC-13 / 24 & C19 / 6 208V OUT EA  B  $1,569.60 36.00%  $   1,004.54 N/A N/A
7MV20-BA24E-K1A PDU,MONITORED,1683mm VERT, 16A, 230V, C13 / 24 & C-19 / 6 EA  B  $1,402.82 36.00%  $      897.80 N/A N/A
7MV22-BA24E-K1A PDU,MONITORED,1683mm VERT, 32A, 230V, C13 / 24 & C-19 / 6 EA  B  $1,332.22 36.00%  $      852.62 N/A N/A
7MV25-BA24E-K1A PDU,MONITORED,72" VERT,3P / 4W INC-13 / 24 & C19 / 6 ,60A 208V OUT EA  B  $2,862.74 36.00%  $   1,832.15 N/A N/A
7MV26-BA24E-K1A PDU,MONITORED,1683mm VERT, 16A, 230/400V, C13 / 24 & C-19 / 6 EA  B  $1,457.10 36.00%  $      932.54 N/A N/A
7MV27-BA24E-K1A PDU,MONITORED,1683mm VERT, 32A, 230/400V, C13 / 24 & C-19 / 6 EA  B  $2,116.52 36.00%  $   1,354.57 N/A N/A
7MV28-BA30E-K1A PDU,MONITORED,70" VERT,3P / 4W CA INC-13 / 30 & C19 / 6 208V OUT EA  B  $1,945.76 36.00%  $   1,245.29 N/A N/A
7MV29-BA24E-K1A PDU,MONITORED,72" VERT,3P/4W CA INC-13 / 24 & C19 / 6 ,50A 208V OUT EA  B  $2,384.82 36.00%  $   1,526.28 N/A N/A
7NV08-BA18E-K1A PDU,SMART,72" VERT,L6-30P INC-13 / 18 & C19 / 6 208V OUT EA  B  $2,882.04 36.00%  $   1,844.51 N/A N/A
7NV11-BA18E-K1A PDU,SMART,66" VERT,L21-20P INC-13 / 18 & C19 / 6 208V OUT EA  B  $2,659.62 36.00%  $   1,702.16 N/A N/A
7NV13-BA18E-K1A PDU,SMART,72" VERT,L21-30P INC-13 / 18 & C19 / 6 208V OUT EA  B  $3,095.04 36.00%  $   1,980.83 N/A N/A
7NV15-BA18E-K1A PDU,SMART,72" VERT,L15-30P INC-13 / 18 & C19 / 6 208V OUT EA  B  $2,979.68 36.00%  $   1,907.00 N/A N/A
7NV20-BA18E-K1A PDU,SMART,1683mm VERT, 16A, 230V, C-13 / 18 & C-19 / 6 OUT EA  B  $3,331.64 36.00%  $   2,132.25 N/A N/A
7NV22-BA18E-K1A PDU,SMART,1829mm VERT, 32A, 230V, C-13 / 18 & C-19 / 6 OUT EA  B  $3,470.26 36.00%  $   2,220.97 N/A N/A
7NV26-BA18E-K1A PDU,SMART,1683mm VERT, 16A, 230/400V, C-13 / 18 & C-19 / 6 OUT EA  B  $3,333.68 36.00%  $   2,133.56 N/A N/A
7NV27-BA18E-K1A PDU,SMART,1829mm VERT, 32A, 230/400V, C-13 / 18 & C-19 / 6 OUT EA  B  $3,765.30 36.00%  $   2,409.79 N/A N/A
7NV34-BA18E-K1A PDU,SMART,72" VERT, 4 / 5W, IN C-13 / 18 & C-19 / 6 OUT,208V EA  B  $3,662.08 36.00%  $   2,343.73 N/A N/A
7SV02-AA24Z-K1A PDU,SWITCHED,70" VERT,5-20P IN, 5-15R / 24 OUT EA  B  $2,442.86 36.00%  $   1,563.43 N/A N/A
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7SV06-AA24Z-K1A PDU,SWITCHED,70" VERT,L5-30P IN 5-15R / 24 OUT EA  B  $2,526.14 36.00%  $   1,616.73 N/A N/A
7SV07-BA21C-K1A PDU:SWITCHED:66 in VERT,20A,L6-20P,208V IN,C-13 / 21 & C-19 / 3 OUT EA  B  $2,137.66 36.00%  $   1,368.10 N/A N/A
7SV08-BA20D-K1A PDU,SWITCHED,70" VERT,L6-30P INC-13 / 20 & C19 / 4 208V OUT EA  B  $2,464.36 36.00%  $   1,577.19 N/A N/A
7SV13-BA21C-K1A PDU,SWITCHED,72" VERT,L21-30P INC-13 / 21 & C19 / 3 208V OUT EA  B  $2,562.14 36.00%  $   1,639.77 N/A N/A
7SV15-BA21C-K1A PDU,SWITCHED,72" VERT,L15-30P INC-13 / 21 & C19 / 3 208V OUT EA  B  $2,630.82 36.00%  $   1,683.72 N/A N/A
7SV20-BA21C-K1A PDU,SWITCHED,1683mm VERT, 16A, 230V, C13 / 21 & C-19 / 3 EA  B  $2,347.92 36.00%  $   1,502.67 N/A N/A
7SV22-BA20D-K1A PDU,SWITCHED,1778mm VERT, 32A, 230V, C13 / 20 & C-19 / 4 EA  B  $2,505.68 36.00%  $   1,603.64 N/A N/A
7SV26-BA21C-K1A PDU,SWITCHED,1683mm VERT, 16A, 230/400V, C13 / 21 & C-19 / 3 EA  B  $2,751.80 36.00%  $   1,761.15 N/A N/A
7SV27-BA21C-K1A PDU,SWITCHED,1829mm VERT, 32A, 230/400V, C13 / 21 & C-19 / 3 EA  B  $3,061.62 36.00%  $   1,959.44 N/A N/A
7SV28-BA21C-K1A PDU,SWITCHED,72"VERT,L15-30P,3P/4W,35ACA208VDELTAIN,C-13/21&C19/3OUT EA  B  $2,914.68 36.00%  $   1,865.40 N/A N/A
7TH01-AA10Z-K1A PDU,METERED,19" HORIZ5-15P EA  B  $   314.86 36.00%  $      201.51 N/A N/A
7TH02-AB10Z-K1A PDU,METERED,19" HORIZ,5-20P, IN 5-20R / 10 OUT EA  B  $   524.02 36.00%  $      335.37 N/A N/A
7TH05-AB10Z-K1A PDU,METERED,19" HORIZ,L5-20P, IN 5-20R / 10 OUT EA  B  $   533.08 36.00%  $      341.17 N/A N/A
7TH22-BA12Z-K1A PDU, METERED, NON-SURGE, 480mm,HORIZ,32A, 230V, C-13/12 EA  B  $   839.40 36.00%  $      537.22 N/A N/A
7TS02-BA04D-K1A PDU,METERED,17" VERT/HOR,5-20P INC-13/4 & C-19/4 120V OUT EA  B  $   571.98 36.00%  $      366.07 N/A N/A
7TS05-BA04D-K1A PDU,METERED,17" VERT/HOR,L5-20P INC-13/4 & C-19/4 120V OUT EA  B  $   581.08 36.00%  $      371.89 N/A N/A
7TS08-BA04D-K1A PDU,METERED,17" VERT/HOR, L6-30P IN, C-13 / 4 & C-19 / 4 OUT EA  B  $   597.50 36.00%  $      382.40 N/A N/A
7TV01-AA20Z-K1A PDU,METERED,66" VERT,5-15P, IN 5-15R / 20 OUT EA  B  $   482.50 36.00%  $      308.80 N/A N/A
7TV02-AB10Z-K1A PDU,METERED,39" VERT,5-20P, IN 5-20R / 10 OUT EA  B  $   530.06 36.00%  $      339.24 N/A N/A
7TV02-AB20Z-K1A PDU,METERED,66" VERT, 5-20P IN, 5-20R / 20 OUT EA  B  $   585.50 36.00%  $      374.72 N/A N/A
7TV02-AB20Z-K2A PDU,METERED,66" VERT,5-20P IN 5-20R / 20 OUT,Dual EA  B  $   975.84 36.00%  $      624.54 N/A N/A
7TV05-AB10Z-K1A PDU,METERED,39" VERT,L5-20P, IN 5-20R / 10 OUT EA  B  $   539.16 36.00%  $      345.06 N/A N/A
7TV08-AC24Z-K1A PDU,METERED,66" VERT,L6-30P IN 6-20R / 24 OUT EA  B  $1,215.80 36.00%  $      778.11 N/A N/A
7TV08-BA24E-K1A PDU,METERED,66" VERT,L6-30P INC-13 / 24 & C19 / 6 208V OUT EA  B  $1,102.30 36.00%  $      705.47 N/A N/A
7TV11-AB24H-K1A PDU,METERED,66" VERT,L21-20P IN 5-20R / 24 & L620R / 6 , 120V OUT EA  B  $1,204.60 36.00%  $      770.94 N/A N/A
7TV11-AB24Z-K1A PDU,METERED,66" VERT,L21-20P, IN5-20R / 24, 120V OUT EA  B  $1,000.78 36.00%  $      640.50 N/A N/A
7TV11-AC24Z-K1A PDU,METERED,66" VERT,L21-20P IN 6-20R / 24 , 208V OUT EA  B  $1,173.38 36.00%  $      750.96 N/A N/A
7TV11-BA24E-K1A PDU,METERED,66" VERT,L21-20P INC-13 / 24 & C19 / 6 208V OUT EA  B  $1,024.32 36.00%  $      655.56 N/A N/A
7TV11-BA24E-K1B PDU,METERED,66" VERT,L21-20P INC-13 / 24 & C19 / 6 120V OUT EA  B  $1,022.78 36.00%  $      654.58 N/A N/A
7TV11-BA24Z-K1A PDU:METERED: 66 in VERT, 20A, L21-20P,120/208V WYE IN, C-13/24 OUT EA B  $   946.16 36.0%  $      605.54 N/A N/A
7TV13-AB24Z-K1A PDU,METERED,66" VERT,L21-30P IN 5-20R / 24 , 120V OUT EA  B  $1,471.18 36.00%  $      941.56 N/A N/A
7TV13-BA24E-K1A PDU,METERED,66" VERT,L21-30P INC-13 / 24 & C19 / 6 208V OUT EA  B  $1,326.94 36.00%  $      849.24 N/A N/A
7TV15-BA24E-K1A PDU,METERED,66" VERT,L15-30P INC-13 / 24 & C19 / 6 208V OUT EA  B  $1,337.40 36.00%  $      855.94 N/A N/A
7TV20-BA24E-K1A PDU,METERED,1683mm VERT, 16A, 230V, C13 / 24 & C-19 / 6 OUT EA  B  $   768.50 36.00%  $      491.84 N/A N/A
7TV22-BA24E-K1A PDU,METERED,1683mm VERT, 32A, 230V, C13 / 24 & C-19 / 6 EA  B  $   899.74 36.00%  $      575.83 N/A N/A
7TV24-BA24E-K1A PDU,METERED,66" VERT,2P / 3W INC-13 / 24 & C19 / 6 208V OUT EA  B  $1,957.52 36.00%  $   1,252.81 N/A N/A
7WH01-AA08Z-K1A PDU,SWITCH PORT,19" HORIZ,5-15P IN, 5-15R / 8 OUT EA  B  $1,419.88 36.00%  $      908.72 N/A N/A
7WH02-AB08Z-K1A PDU, MANAGED, HORIZONTAL, 5-20P IN5-20R / 8OUT EA  B  $1,581.36 36.00%  $   1,012.07 N/A N/A
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7WH05-AB08Z-K1A PDU,SWITCH PORT,19" HORIZ,L5-20P IN, 5-20R / 8 OUT EA  B  $1,591.60 36.00%  $   1,018.62 N/A N/A
7WH19-BA08Z-Z1A PDU,MANAGED PORT,19" HORIZ,C-20 INC-13 / 8 OUT EA  B  $1,778.84 36.00%  $   1,138.46 N/A N/A
7WH22-BA08Z-K1A PDU,SWITCH PORT,432mm VERT, 32A, 230V, C13 / 8 EA  B  $1,954.14 36.00%  $   1,250.65 N/A N/A
7WV02-AA24Z-K1A PDU,MANAGED,70" VERT,5-20P IN,5-15R / 24 OUT EA  B  $3,280.24 36.00%  $   2,099.35 N/A N/A
7WV05-AA24Z-K1A PDU,MANAGED PORT,70" VERT,L5-20P IN,5-15R / 24 OUT EA  B  $3,289.34 36.00%  $   2,105.18 N/A N/A
7WV08-BA20D-K1A PDU,SWITCH PORT,70" VER,L6-30P INC-13 / 20 & C19 / 4 208V OUT EA  B  $3,469.04 36.00%  $   2,220.19 N/A N/A
7WV11-BA21C-K1A PDU,SWITCH PORT,66" VER,L21-20P INC-13 / 21 & C19 / 3 208V OUT EA  B  $3,566.18 36.00%  $   2,282.36 N/A N/A
7WV13-BA21C-K1A PDU,SWITCH PORT,72" VER,L21-30P INC-13 / 21 & C19 / 3 208V OUT EA  B  $3,840.50 36.00%  $   2,457.92 N/A N/A
7WV15-BA21C-K1A PDU,MANAGED PORT,72"VERT,L15-30P,30A 208V DELTA IN,C-13/21&C19/3OUT EA  B  $3,925.34 36.00%  $   2,512.22 N/A N/A
7WV20-BA21C-K1A PDU,SWITCH PORT,1683mm VERT, 16A, 230V, C13 / 21 & C-19 / 3 EA  B  $3,317.32 36.00%  $   2,123.08 N/A N/A
7WV22-BA20D-K1A PDU,SWITCH PORT,1778mm VERT, 32A, 230V, C13 / 20 & C-19 / 4 EA  B  $3,570.36 36.00%  $   2,285.03 N/A N/A
7WV25-BA18E-K1A PDU,SWITCH PORT,66" VER,3P / 4W INC-13 / 18 & C19 / 6 208V OUT EA  B  $4,792.84 36.00%  $   3,067.42 N/A N/A
7WV26-BA21C-K1A PDU,SWITCH PORT,1683mm VERT, 16A, 230/400V, C13 / 21 & C-19 / 3 EA  B  $3,673.62 36.00%  $   2,351.12 N/A N/A
7WV27-BA21C-K1A PDU,SWITCH PORT,1829mm VERT, 32A, 230/400V, C13 / 21 & C-19 / 3 EA  B  $4,092.80 36.00%  $   2,619.39 N/A N/A
7WV28-BA21C-K1A PDU,SWITCH PORT,72" VER,3P / 4W CA INC-13 / 21 & C19 / 3 208V OUT EA  B  $4,012.30 36.00%  $   2,567.87 N/A N/A
7WV29-BA18E-K1A PDU, MANAGED, VERT, 50A, CA 3P+E,C13/18,C19/6 OUT EA  B  $4,363.04 36.00%  $   2,792.35 N/A N/A
9A5P4-E1-06-R1A CBL,CPR,CAT5E,E1,4-PR,SLD,F/UTP,CMP,BLU,RL,1000F EA  B  $1,090.98 36.00%  $      698.23 N/A N/A
9A5R4-E1-06-R1A CBL,CPR,CAT5E,E1,4-PR,SLD,F/UTP,CMR,BLU,RL,1000F EA  B  $   578.68 36.00%  $      370.36 N/A N/A
9A6P4-A5-02-R1A CBL,CPR,CAT6A,A5,4-PR,SLD,F/UTP,CMP,WHT,RL,1000F,75C EA  B  $1,626.08 36.00%  $   1,040.69 N/A N/A
9A6P4-A5-05-R1A CBL,CPR,CAT6A,A5,4-PR,SLD,F/UTP,CMP,YEL,RL,1000F,75C EA  B  $1,626.08 36.00%  $   1,040.69 N/A N/A
9A6P4-A5-06-R1A CBL,CPR,CAT6A,A5,4-PR,SLD,F/UTP,CMP,BLU,RL,1000F,75C EA  B  $1,626.08 36.00%  $   1,040.69 N/A N/A
9A6R4-A5-02-R1A CBL,CPR,CAT6A,A5,4-PR,SLD,F/UTP,CMR,WHT,RL,1000F,75C EA  B  $   893.94 36.00%  $      572.12 N/A N/A
9A6R4-A5-06-R1A CBL,CPR,CAT6A,A5,4-PR,SLD,F/UTP,CMR,BLU,RL,1000F,75C EA  B  $   893.94 36.00%  $      572.12 N/A N/A
9C5P4-E1-02-RXA CBL,CPR,CAT5E,E1,4-PR,SLD,UTP,CMP,WHT,RLX,1000F,SOL EA  B  $   412.12 36.00%  $      263.76 N/A N/A
9C5P4-E1-06-RXA CBL,CPR,CAT5E,E1,4-PR,SLD,UTP,CMP,BLU,RLX,1000F,SOL EA  B  $   412.12 36.00%  $      263.76 N/A N/A
9C5P4-E2-02-RXA CBL,CPR,CAT5E,E2,4-PR,SLD,UTP,CMP,WHT,RLX,1000F,PREM EA  B  $   500.48 36.00%  $      320.31 N/A N/A
9C5P4-E2-04-RXA CBL,CPR,CAT5E,E2,4-PR,SLD,UTP,CMP,GRY,RLX,1000F,PREM EA  B  $   500.48 36.00%  $      320.31 N/A N/A
9C5P4-E2-05-RXA CBL,CPR,CAT5E,E2,4-PR,SLD,UTP,CMP,YEL,RLX,1000F,PREM EA  B  $   500.48 36.00%  $      320.31 N/A N/A
9C5P4-E2-06-RXA CBL,CPR,CAT5E,E2,4-PR,SLD,UTP,CMP,BLU,RLX,1000F,PREM EA  B  $   500.48 36.00%  $      320.31 N/A N/A
9C5R4-E2-02-RXA CBL,CPR,CAT5E,E2,4-PR,SLD,UTP,CMR,WHT,RLX,1000F,PREM EA  B  $   248.66 36.00%  $      159.14 N/A N/A
9C5R4-E2-04-RXA CBL,CPR,CAT5E,E2,4-PR,SLD,UTP,CMR,GRY,RLX,1000F,PREM EA  B  $   248.66 36.00%  $      159.14 N/A N/A
9C5R4-E2-06-RXA CBL,CPR,CAT5E,E2,4-PR,SLD,UTP,CMR,BLU,RLX,1000F,PREM EA  B  $   248.66 36.00%  $      159.14 N/A N/A
9C6P4-A5-02AR1A CBL,CPR,CAT6A,A5,4-PR,SLD,UTP,CMP,WHT,RL,1000F EA  B  $1,223.40 36.00%  $      782.98 N/A N/A
9C6P4-A5-06AR1A CBL,CPR,CAT6A,A5,4-PR,SLD,UTP,CMP,BLU,RL,1000F EA  B  $1,223.40 36.00%  $      782.98 N/A N/A
9C6P4-E2-02-RXA CBL,CPR,CAT6,E2,4-PR,SLD,UTP,CMP,WHT,RLX,1000F,SOL EA  B  $   633.36 36.00%  $      405.35 N/A N/A
9C6P4-E2-04-RXA CBL,CPR,CAT6,E2,4-PR,SLD,UTP,CMP,GRY,RLX,1000F EA  B  $   633.36 36.00%  $      405.35 N/A N/A
9C6P4-E2-05-RXA CBL,CPR,CAT6,E2,4-PR,SLD,UTP,CMP,YEL,RLX,1000F EA  B  $   633.36 36.00%  $      405.35 N/A N/A
9C6P4-E2-06-RXA CBL,CPR,CAT6,E2,4-PR,SLD,UTP,CMP,BLU,RLX,1000F,SOL EA  B  $   633.36 36.00%  $      405.35 N/A N/A
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9C6P4-E3-02-RXA CBL,CPR,CAT6,E3,4-PR,SLD,UTP,CMP,WHT,RLX,1000F,SYSTM EA  B  $   781.64 36.00%  $      500.25 N/A N/A
9C6P4-E3-03-RXA CBL,CPR,CAT6,E3,4-PR,SLD,UTP,CMP,RED,RLX,1000F,SYSTM EA  B  $   781.64 36.00%  $      500.25 N/A N/A
9C6P4-E3-04-RXA CBL,CPR,CAT6,E3,4-PR,SLD,UTP,CMP,GRY,RLX,1000F,SYSTM EA  B  $   781.64 36.00%  $      500.25 N/A N/A
9C6P4-E3-05-RXA CBL,CPR,CAT6,E3,4-PR,SLD,UTP,CMP,YEL,RLX,1000F,SYSTM EA  B  $   781.64 36.00%  $      500.25 N/A N/A
9C6P4-E3-06-RXA CBL,CPR,CAT6,E3,4-PR,SLD,UTP,CMP,BLU,RLX,1000F,SYSTM EA  B  $   781.64 36.00%  $      500.25 N/A N/A
9C6P4-E3-07-RXA CBL,CPR,CAT6,E3,4-PR,SLD,UTP,CMP,GRN,RLX,1000F,SYSTM EA  B  $   781.64 36.00%  $      500.25 N/A N/A
9C6P4-E4-06-RBA CBL,CPR,CAT6,E4,4-PR,SLD,UTP,CMP,BLU,RIB,1000F EA  B  $1,021.02 36.00%  $      653.45 N/A N/A
9C6R4-A5-02AR1A CBL,CPR,CAT6A,A5,4-PR,SLD,UTP,CMR,WHT,RL,1000F EA  B  $   562.36 36.00%  $      359.91 N/A N/A
9C6R4-A5-06AR1A CBL,CPR,CAT6A,A5,4-PR,SLD,UTP,CMR,BLU,RL,1000F EA  B  $   562.36 36.00%  $      359.91 N/A N/A
9C6R4-E3-02-RXA CBL,CPR,CAT6,E3,4-PR,SLD,UTP,CMR,WHT,RLX,1000F,SYSTM EA  B  $   350.20 36.00%  $      224.13 N/A N/A
9C6R4-E3-03-RXA CBL,CPR,CAT6,E3,4-PR,SLD,UTP,CMR,RED,RLX,1000F,SYSTM EA  B  $   350.20 36.00%  $      224.13 N/A N/A
9C6R4-E3-04-RXA CBL,CPR,CAT6,E3,4-PR,SLD,UTP,CMR,GRY,RLX,1000F,SYSTM EA  B  $   350.20 36.00%  $      224.13 N/A N/A
9C6R4-E3-05-RXA CBL,CPR,CAT6,E3,4-PR,SLD,UTP,CMR,YEL,RLX,1000F,SYSTM EA  B  $   350.20 36.00%  $      224.13 N/A N/A
9C6R4-E3-06-RXA CBL,CPR,CAT6,E3,4-PR,SLD,UTP,CMR,BLU,RLX,1000F,SYSTM EA  B  $   350.20 36.00%  $      224.13 N/A N/A
9C6R4-E4-06-RBA CBL,CPR,CAT6,E4,4-PR,SLD,UTP,CMR,BLU,RIB,1000F,PREM EA  B  $   491.92 36.00%  $      314.83 N/A N/A
9GD5R012G-T3011 CBL,12F,XGLO,MM,OM3,I/O,TB,DWB,NO ARM,OFNR,BLK,1000F EA  B  $2,260.00 36.00%  $   1,446.40 N/A N/A
9T7P4-E10-06-R1 CBL,CPR,CAT7A,E10,4-PR,SLD,S/FTP,CMP,BLU,RL,1000F EA  B  $2,262.62 36.00%  $   1,448.08 N/A N/A
9T7R4-E10-06-R1 CBL,CPR,CAT7A,E10,4-PR,SLD,S/FTP,CMR,BLU,RL,1000F EA  B  $1,007.32 36.00%  $      644.68 N/A N/A
AB ADHESIVE BACKING FOR CT BOXES 10/PACK EA  B  $     14.98 36.00%  $          9.59 N/A N/A
B1-12 S66,6x12,12pr,FIELD TERMINATED, W/843 CLIPS EA  B  $     19.16 36.00%  $        12.26 N/A N/A
B1-6 S66,6x12,6pr,FIELD TERMINATED, W/848 CLIPS EA  B  $     18.72 36.00%  $        11.98 N/A N/A
B3-100MH-49 S66,2,B3-50 BLOCKS IN GRAY METAL HOUSING EA  B  $   170.96 36.00%  $      109.41 N/A N/A
B3-4 S66,6x4,4pr,FIELD TERMINATED, W/843 CLIPS EA  B  $     13.94 36.00%  $          8.92 N/A N/A
B3-50 S66,6x50,50pr,FIELD TERMINATED, W/843 CLIPS EA  B  $     38.94 36.00%  $        24.92 N/A N/A
B3-50MH-49 S66,1,B3-50 BLOCK IN GRAY METAL HOUSING EA  B  $   115.48 36.00%  $        73.91 N/A N/A
B3-6 S66,6x6,6pr,FIELD TERMINATED, W/843 CLIPS EA  B  $     26.44 36.00%  $        16.92 N/A N/A
B3-75 S66,6x50,75pr,FIELD TERMINATED, W/842 CLIPS EA  B  $     67.04 36.00%  $        42.91 N/A N/A
B4-2 S66 B6X4 BLOCK, FIELD TERM 2 PR, 848 CLIPS EA  B  $     12.64 36.00%  $          8.09 N/A N/A
B4-25 S66,6x50,25pr,FIELD TERMINATED, W/848 CLIPS EA  B  $     42.16 36.00%  $        26.98 N/A N/A
B4-25MH-49 S66,1,B4-25 BLOCK IN GRAY METAL HOUSING EA  B  $   113.38 36.00%  $        72.56 N/A N/A
B4-3 S66,6x6,3pr,FIELD TERMINATED, W/848 CLIPS EA  B  $     17.62 36.00%  $        11.28 N/A N/A
B4-50MH-49 S66,2,B4-25 BLOCKS IN GRAY METAL HOUSING EA  B  $   161.68 36.00%  $      103.48 N/A N/A
BB55-01 5 SQUARE TELECOM BOX W/CABLE MGMT (1) 3/4" KO & (1) 1" KO EA  B  $     12.06 36.00%  $          7.72 N/A N/A
BB55-02 5 SQUARE TELECOM BOX w/CABLE MGMT (2) 1" KO EA  B  $     12.06 36.00%  $          7.72 N/A N/A
BB55-03 5 SQUARE TELECOM BOX w/CABLE MGMT (1) 1" KO & (1) 1-1/4" KO EA  B  $     12.06 36.00%  $          7.72 N/A N/A
BB55B-01 5 SQUARE TELECOM BRKT W/CABLE MGMT, (1) 3/4in KO & (1) 1in KO EA  B  $     13.76 36.00%  $          8.81 N/A N/A
BB55B-02 5 SQUARE TELECOM BRKT BOX w/CABLE MGMT, (2) 1" KO EA  B  $     13.76 36.00%  $          8.81 N/A N/A
BB55B-03 5 SQUARE TELECOM BRKT BOX w/CABLE MGMT, (1) 1" KO & (1) 1-1/4" KO EA  B  $     13.76 36.00%  $          8.81 N/A N/A
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BC6 SNAP ON COVER FOR B6x50 BLOCKS CLEAR EA  B  $       6.06 36.00%  $          3.88 N/A N/A
BC612 SNAP ON COVER FOR B6x12 BLOCKS CLEAR EA  B  $       5.12 36.00%  $          3.28 N/A N/A
BE55-1A 5 SQUARE EXTENSION RING, SINGLE GANG, FLAT EA  B  $       3.44 36.00%  $          2.20 N/A N/A
BE55-1B 5 SQUARE EXTENSION RING, SINGLE GANG, 1/2" RAISED EA  B  $       3.96 36.00%  $          2.53 N/A N/A
BE55-1C 5 SQUARE EXTENSION RING, SINGLE GANG, 5/8" RAISED EA  B  $       4.44 36.00%  $          2.84 N/A N/A
BE55-1D 5 SQUARE EXTENSION RING, SINGLE GANG, 3/4" RAISED EA  B  $       4.98 36.00%  $          3.19 N/A N/A
BE55-1E 5 SQUARE EXTENSION RING, SINGLE GANG, 1" RAISED EA  B  $       5.42 36.00%  $          3.47 N/A N/A
BE55-1F 5 SQUARE EXTENSION RING, SINGLE GANG, 1-1/4" RAISED EA  B  $       6.96 36.00%  $          4.45 N/A N/A
BE55-2C 5 SQUARE EXTENSION RING, DOUBLE GANG, 5/8" RAISED EA  B  $       5.10 36.00%  $          3.26 N/A N/A
BE55-2D 5 SQUARE EXTENSION RING, DOUBLE GANG, 3/4" RAISED EA  B  $       5.78 36.00%  $          3.70 N/A N/A
BE55-2F 5 SQUARE EXTENSION RING, DOUBLE GANG, 1-1/4" RAISED EA  B  $       8.22 36.00%  $          5.26 N/A N/A
BP6-03-01 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,BLK,BLK,3F EA  B  $     11.26 36.00%  $          7.21 N/A N/A
BP6-03-01B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,BLK,BLK,3F,BULK EA  B  $     10.70 36.00%  $          6.85 N/A N/A
BP6-03-02 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,WHT,WHT,3F EA  B  $     11.26 36.00%  $          7.21 N/A N/A
BP6-03-02B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,WHT,WHT,3F,BULK EA  B  $     10.70 36.00%  $          6.85 N/A N/A
BP6-03-03 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,RED,RED,3F EA  B  $     11.26 36.00%  $          7.21 N/A N/A
BP6-03-03B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,RED,RED,3F,BULK EA  B  $     10.70 36.00%  $          6.85 N/A N/A
BP6-03-04 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,GRY,GRY,3F EA  B  $     11.26 36.00%  $          7.21 N/A N/A
BP6-03-04B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,GRY,GRY,3F,BULK EA  B  $     10.70 36.00%  $          6.85 N/A N/A
BP6-03-05 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,YEL,YEL,3F EA  B  $     11.26 36.00%  $          7.21 N/A N/A
BP6-03-05B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,YEL,YEL,3F,BULK EA  B  $     10.70 36.00%  $          6.85 N/A N/A
BP6-03-06 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,BLU,BLU,3F EA  B  $     11.26 36.00%  $          7.21 N/A N/A
BP6-03-06B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,BLU,BLU,3F,BULK EA  B  $     10.70 36.00%  $          6.85 N/A N/A
BP6-03-07 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,GRN,GRN,3F EA  B  $     11.26 36.00%  $          7.21 N/A N/A
BP6-03-07B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,GRN,GRN,3F,BULK EA  B  $     10.70 36.00%  $          6.85 N/A N/A
BP6-05-01 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,BLK,BLK,5F EA  B  $     12.18 36.00%  $          7.80 N/A N/A
BP6-05-01B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,BLK,BLK,5F,BULK EA  B  $     11.58 36.00%  $          7.41 N/A N/A
BP6-05-02 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,WHT,WHT,5F EA  B  $     12.18 36.00%  $          7.80 N/A N/A
BP6-05-02B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,WHT,WHT,5F,BULK EA  B  $     11.58 36.00%  $          7.41 N/A N/A
BP6-05-03 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,RED,RED,5F EA  B  $     12.18 36.00%  $          7.80 N/A N/A
BP6-05-03B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,RED,RED,5F,BULK EA  B  $     11.58 36.00%  $          7.41 N/A N/A
BP6-05-04 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,GRY,GRY,5F EA  B  $     12.18 36.00%  $          7.80 N/A N/A
BP6-05-04B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,GRY,GRY,5F,BULK EA  B  $     11.58 36.00%  $          7.41 N/A N/A
BP6-05-05 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,YEL,YEL,5F EA  B  $     12.18 36.00%  $          7.80 N/A N/A
BP6-05-05B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,YEL,YEL,5F,BULK EA  B  $     11.58 36.00%  $          7.41 N/A N/A
BP6-05-06 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,BLU,BLU,5F EA  B  $     12.18 36.00%  $          7.80 N/A N/A
BP6-05-06B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,BLU,BLU,5F,BULK EA  B  $     11.58 36.00%  $          7.41 N/A N/A
BP6-05-07 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,GRN,GRN,5F EA  B  $     12.18 36.00%  $          7.80 N/A N/A
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BP6-05-07B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,GRN,GRN,5F,BULK EA  B  $     11.58 36.00%  $          7.41 N/A N/A
BP6-07-01 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,BLK,BLK,7F EA  B  $     13.10 36.00%  $          8.38 N/A N/A
BP6-07-01B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,BLK,BLK,7F,BULK EA  B  $     12.44 36.00%  $          7.96 N/A N/A
BP6-07-02 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,WHT,WHT,7F EA  B  $     13.10 36.00%  $          8.38 N/A N/A
BP6-07-02B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,WHT,WHT,7F,BULK EA  B  $     12.44 36.00%  $          7.96 N/A N/A
BP6-07-03 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,RED,RED,7F EA  B  $     13.10 36.00%  $          8.38 N/A N/A
BP6-07-03B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,RED,RED,7F,BULK EA  B  $     12.44 36.00%  $          7.96 N/A N/A
BP6-07-04 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,GRY,GRY,7F EA  B  $     13.10 36.00%  $          8.38 N/A N/A
BP6-07-04B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,GRY,GRY,7F,BULK EA  B  $     12.44 36.00%  $          7.96 N/A N/A
BP6-07-05 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,YEL,YEL,7F EA  B  $     13.10 36.00%  $          8.38 N/A N/A
BP6-07-05B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,YEL,YEL,7F,BULK EA  B  $     12.44 36.00%  $          7.96 N/A N/A
BP6-07-06 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,BLU,BLU,7F EA  B  $     13.10 36.00%  $          8.38 N/A N/A
BP6-07-06B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,BLU,BLU,7F,BULK EA  B  $     12.44 36.00%  $          7.96 N/A N/A
BP6-07-07 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,GRN,GRN,7F EA  B  $     13.10 36.00%  $          8.38 N/A N/A
BP6-07-07B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,GRN,GRN,7F,BULK EA  B  $     12.44 36.00%  $          7.96 N/A N/A
BP6-10-01 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,BLK,BLK,10F EA  B  $     14.48 36.00%  $          9.27 N/A N/A
BP6-10-01B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,BLK,BLK,10F,BULK EA  B  $     13.76 36.00%  $          8.81 N/A N/A
BP6-10-02 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,WHT,WHT,10F EA  B  $     14.48 36.00%  $          9.27 N/A N/A
BP6-10-02B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,WHT,WHT,10F,BULK EA  B  $     13.76 36.00%  $          8.81 N/A N/A
BP6-10-03 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,RED,RED,10F EA  B  $     14.48 36.00%  $          9.27 N/A N/A
BP6-10-03B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,RED,RED,10F,BULK EA  B  $     13.76 36.00%  $          8.81 N/A N/A
BP6-10-04 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,GRY,GRY,10F EA  B  $     14.48 36.00%  $          9.27 N/A N/A
BP6-10-04B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,GRY,GRY,10F,BULK EA  B  $     13.76 36.00%  $          8.81 N/A N/A
BP6-10-05 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,YEL,YEL,10F EA  B  $     14.48 36.00%  $          9.27 N/A N/A
BP6-10-05B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,YEL,YEL,10F,BULK EA  B  $     13.76 36.00%  $          8.81 N/A N/A
BP6-10-06 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,BLU,BLU,10F EA  B  $     14.48 36.00%  $          9.27 N/A N/A
BP6-10-06B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,BLU,BLU,10F,BULK EA  B  $     13.76 36.00%  $          8.81 N/A N/A
BP6-10-07 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,GRN,GRN,10F EA  B  $     14.48 36.00%  $          9.27 N/A N/A
BP6-10-07B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,GRN,GRN,10F,BULK EA  B  $     13.76 36.00%  $          8.81 N/A N/A
BP6-15-01B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,BLK,BLK,15F,BULK EA  B  $     15.94 36.00%  $        10.20 N/A N/A
BP6-15-02 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,WHT,WHT,15F EA  B  $     16.78 36.00%  $        10.74 N/A N/A
BP6-15-02B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,WHT,WHT,15F,BULK EA  B  $     15.94 36.00%  $        10.20 N/A N/A
BP6-15-03 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,RED,RED,15F EA  B  $     16.78 36.00%  $        10.74 N/A N/A
BP6-15-03B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,RED,RED,15F,BULK EA  B  $     15.94 36.00%  $        10.20 N/A N/A
BP6-15-04 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,GRY,GRY,15F EA  B  $     16.78 36.00%  $        10.74 N/A N/A
BP6-15-04B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,GRY,GRY,15F,BULK EA  B  $     15.94 36.00%  $        10.20 N/A N/A
BP6-15-05 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,YEL,YEL,15F EA  B  $     16.78 36.00%  $        10.74 N/A N/A
BP6-15-05B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,YEL,YEL,15F,BULK EA  B  $     15.94 36.00%  $        10.20 N/A N/A
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BP6-15-06 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,BLU,BLU,15F EA  B  $     16.78 36.00%  $        10.74 N/A N/A
BP6-15-06B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,BLU,BLU,15F,BULK EA  B  $     15.94 36.00%  $        10.20 N/A N/A
BP6-15-07 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,GRN,GRN,15F EA  B  $     16.78 36.00%  $        10.74 N/A N/A
BP6-15-07B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,GRN,GRN,15F,BULK EA  B  $     15.94 36.00%  $        10.20 N/A N/A
BP6-20-01 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,BLK,BLK,20F EA  B  $     19.08 36.00%  $        12.21 N/A N/A
BP6-20-01B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,BLK,BLK,20F,BULK EA  B  $     18.12 36.00%  $        11.60 N/A N/A
BP6-20-02 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,WHT,WHT,20F EA  B  $     19.08 36.00%  $        12.21 N/A N/A
BP6-20-02B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,WHT,WHT,20F,BULK EA  B  $     18.12 36.00%  $        11.60 N/A N/A
BP6-20-03 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,RED,RED,20F EA  B  $     19.08 36.00%  $        12.21 N/A N/A
BP6-20-03B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,RED,RED,20F,BULK EA  B  $     18.12 36.00%  $        11.60 N/A N/A
BP6-20-04 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,GRY,GRY,20F EA  B  $     19.08 36.00%  $        12.21 N/A N/A
BP6-20-04B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,GRY,GRY,20F,BULK EA  B  $     18.12 36.00%  $        11.60 N/A N/A
BP6-20-05 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,YEL,YEL,20F EA  B  $     19.08 36.00%  $        12.21 N/A N/A
BP6-20-05B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,YEL,YEL,20F,BULK EA  B  $     18.12 36.00%  $        11.60 N/A N/A
BP6-20-06 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,BLU,BLU,20F EA  B  $     19.08 36.00%  $        12.21 N/A N/A
BP6-20-06B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,BLU,BLU,20F,BULK EA  B  $     18.12 36.00%  $        11.60 N/A N/A
BP6-20-07 PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,GRN,GRN,20F EA  B  $     19.08 36.00%  $        12.21 N/A N/A
BP6-20-07B PC,BP RJ45,BP RJ45,6,UTP,T568A/B,STR,CMG,GRN,GRN,20F,BULK EA  B  $     18.12 36.00%  $        11.60 N/A N/A
BP6A-03-01 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,BLK,BLK,3F EA  B  $     18.22 36.00%  $        11.66 N/A N/A
BP6A-03-01B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,BLK,BLK,3F,BULK EA  B  $     17.30 36.00%  $        11.07 N/A N/A
BP6A-03-02 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,WHT,WHT,3F EA  B  $     18.22 36.00%  $        11.66 N/A N/A
BP6A-03-02B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,WHT,WHT,3F,BULK EA  B  $     17.30 36.00%  $        11.07 N/A N/A
BP6A-03-03 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,RED,RED,3F EA  B  $     18.22 36.00%  $        11.66 N/A N/A
BP6A-03-03B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,RED,RED,3F,BULK EA  B  $     17.30 36.00%  $        11.07 N/A N/A
BP6A-03-04 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,GRY,GRY,3F EA  B  $     18.22 36.00%  $        11.66 N/A N/A
BP6A-03-04B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,GRY,GRY,3F,BULK EA  B  $     17.30 36.00%  $        11.07 N/A N/A
BP6A-03-05 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,YEL,YEL,3F EA  B  $     18.22 36.00%  $        11.66 N/A N/A
BP6A-03-05B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,YEL,YEL,3F,BULK EA  B  $     17.30 36.00%  $        11.07 N/A N/A
BP6A-03-06 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,BLU,BLU,3F EA  B  $     18.22 36.00%  $        11.66 N/A N/A
BP6A-03-06B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,BLU,BLU,3F,BULK EA  B  $     17.30 36.00%  $        11.07 N/A N/A
BP6A-03-07 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,GRN,GRN,3F EA  B  $     18.22 36.00%  $        11.66 N/A N/A
BP6A-03-07B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,GRN,GRN,3F,BULK EA  B  $     17.30 36.00%  $        11.07 N/A N/A
BP6A-05-01 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,BLK,BLK,5F EA  B  $     19.88 36.00%  $        12.72 N/A N/A
BP6A-05-01B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,BLK,BLK,5F,BULK EA  B  $     18.88 36.00%  $        12.08 N/A N/A
BP6A-05-02 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,WHT,WHT,5F EA  B  $     19.88 36.00%  $        12.72 N/A N/A
BP6A-05-02B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,WHT,WHT,5F,BULK EA  B  $     18.88 36.00%  $        12.08 N/A N/A
BP6A-05-03 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,RED,RED,5F EA  B  $     19.88 36.00%  $        12.72 N/A N/A
BP6A-05-03B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,RED,RED,5F,BULK EA  B  $     18.88 36.00%  $        12.08 N/A N/A
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BP6A-05-04 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,GRY,GRY,5F EA  B  $     19.88 36.00%  $        12.72 N/A N/A
BP6A-05-04B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,GRY,GRY,5F,BULK EA  B  $     18.88 36.00%  $        12.08 N/A N/A
BP6A-05-05 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,YEL,YEL,5F EA  B  $     19.88 36.00%  $        12.72 N/A N/A
BP6A-05-05B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,YEL,YEL,5F,BULK EA  B  $     18.88 36.00%  $        12.08 N/A N/A
BP6A-05-06 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,BLU,BLU,5F EA  B  $     19.88 36.00%  $        12.72 N/A N/A
BP6A-05-06B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,BLU,BLU,5F,BULK EA  B  $     18.88 36.00%  $        12.08 N/A N/A
BP6A-05-07 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,GRN,GRN,5F EA  B  $     19.88 36.00%  $        12.72 N/A N/A
BP6A-05-07B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,GRN,GRN,5F,BULK EA  B  $     18.88 36.00%  $        12.08 N/A N/A
BP6A-07-01 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,BLK,BLK,7F EA  B  $     21.52 36.00%  $        13.77 N/A N/A
BP6A-07-01B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,BLK,BLK,7F,BULK EA  B  $     20.46 36.00%  $        13.09 N/A N/A
BP6A-07-02 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,WHT,WHT,7F EA  B  $     21.52 36.00%  $        13.77 N/A N/A
BP6A-07-02B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,WHT,WHT,7F,BULK EA  B  $     20.46 36.00%  $        13.09 N/A N/A
BP6A-07-03 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,RED,RED,7F EA  B  $     21.52 36.00%  $        13.77 N/A N/A
BP6A-07-03B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,RED,RED,7F,BULK EA  B  $     20.46 36.00%  $        13.09 N/A N/A
BP6A-07-04 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,GRY,GRY,7F EA  B  $     21.52 36.00%  $        13.77 N/A N/A
BP6A-07-04B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,GRY,GRY,7F,BULK EA  B  $     20.46 36.00%  $        13.09 N/A N/A
BP6A-07-05 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,YEL,YEL,7F EA  B  $     21.52 36.00%  $        13.77 N/A N/A
BP6A-07-05B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,YEL,YEL,7F,BULK EA  B  $     20.46 36.00%  $        13.09 N/A N/A
BP6A-07-06 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,BLU,BLU,7F EA  B  $     21.52 36.00%  $        13.77 N/A N/A
BP6A-07-06B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,BLU,BLU,7F,BULK EA  B  $     20.46 36.00%  $        13.09 N/A N/A
BP6A-07-07 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,GRN,GRN,7F EA  B  $     21.52 36.00%  $        13.77 N/A N/A
BP6A-07-07B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,GRN,GRN,7F,BULK EA  B  $     20.46 36.00%  $        13.09 N/A N/A
BP6A-10-01 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,BLK,BLK,10F EA  B  $     24.02 36.00%  $        15.37 N/A N/A
BP6A-10-01B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,BLK,BLK,10F,BULK EA  B  $     22.82 36.00%  $        14.60 N/A N/A
BP6A-10-02 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,WHT,WHT,10F EA  B  $     24.02 36.00%  $        15.37 N/A N/A
BP6A-10-02B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,WHT,WHT,10F,BULK EA  B  $     22.82 36.00%  $        14.60 N/A N/A
BP6A-10-03 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,RED,RED,10F EA  B  $     24.02 36.00%  $        15.37 N/A N/A
BP6A-10-03B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,RED,RED,10F,BULK EA  B  $     22.82 36.00%  $        14.60 N/A N/A
BP6A-10-04 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,GRY,GRY,10F EA  B  $     24.02 36.00%  $        15.37 N/A N/A
BP6A-10-04B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,GRY,GRY,10F,BULK EA  B  $     22.82 36.00%  $        14.60 N/A N/A
BP6A-10-05 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,YEL,YEL,10F EA  B  $     24.02 36.00%  $        15.37 N/A N/A
BP6A-10-05B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,YEL,YEL,10F,BULK EA  B  $     22.82 36.00%  $        14.60 N/A N/A
BP6A-10-06 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,BLU,BLU,10F EA  B  $     24.02 36.00%  $        15.37 N/A N/A
BP6A-10-06B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,BLU,BLU,10F,BULK EA  B  $     22.82 36.00%  $        14.60 N/A N/A
BP6A-10-07 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,GRN,GRN,10F EA  B  $     24.02 36.00%  $        15.37 N/A N/A
BP6A-10-07B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,GRN,GRN,10F,BULK EA  B  $     22.82 36.00%  $        14.60 N/A N/A
BP6A-15-01 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,BLK,BLK,15F EA  B  $     28.16 36.00%  $        18.02 N/A N/A
BP6A-15-01B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,BLK,BLK,15F,BULK EA  B  $     26.74 36.00%  $        17.11 N/A N/A
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BP6A-15-02 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,WHT,WHT,15F EA  B  $     28.16 36.00%  $        18.02 N/A N/A
BP6A-15-02B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,WHT,WHT,15F,BULK EA  B  $     26.74 36.00%  $        17.11 N/A N/A
BP6A-15-03 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,RED,RED,15F EA  B  $     28.16 36.00%  $        18.02 N/A N/A
BP6A-15-03B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,RED,RED,15F,BULK EA  B  $     26.74 36.00%  $        17.11 N/A N/A
BP6A-15-04 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,GRY,GRY,15F EA  B  $     28.16 36.00%  $        18.02 N/A N/A
BP6A-15-04B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,GRY,GRY,15F,BULK EA  B  $     26.74 36.00%  $        17.11 N/A N/A
BP6A-15-05 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,YEL,YEL,15F EA  B  $     28.16 36.00%  $        18.02 N/A N/A
BP6A-15-05B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,YEL,YEL,15F,BULK EA  B  $     26.74 36.00%  $        17.11 N/A N/A
BP6A-15-06 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,BLU,BLU,15F EA  B  $     28.16 36.00%  $        18.02 N/A N/A
BP6A-15-06B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,BLU,BLU,15F,BULK EA  B  $     26.74 36.00%  $        17.11 N/A N/A
BP6A-15-07 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,GRN,GRN,15F EA  B  $     28.16 36.00%  $        18.02 N/A N/A
BP6A-15-07B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,GRN,GRN,15F,BULK EA  B  $     26.74 36.00%  $        17.11 N/A N/A
BP6A-20-01 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,BLK,BLK,20F EA  B  $     32.30 36.00%  $        20.67 N/A N/A
BP6A-20-01B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,BLK,BLK,20F,BULK EA  B  $     30.68 36.00%  $        19.64 N/A N/A
BP6A-20-02 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,WHT,WHT,20F EA  B  $     32.30 36.00%  $        20.67 N/A N/A
BP6A-20-02B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,WHT,WHT,20F,BULK EA  B  $     30.68 36.00%  $        19.64 N/A N/A
BP6A-20-03 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,RED,RED,20F EA  B  $     32.30 36.00%  $        20.67 N/A N/A
BP6A-20-03B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,RED,RED,20F,BULK EA  B  $     30.68 36.00%  $        19.64 N/A N/A
BP6A-20-04 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,GRY,GRY,20F EA  B  $     32.30 36.00%  $        20.67 N/A N/A
BP6A-20-04B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,GRY,GRY,20F,BULK EA  B  $     30.68 36.00%  $        19.64 N/A N/A
BP6A-20-05 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,YEL,YEL,20F EA  B  $     32.30 36.00%  $        20.67 N/A N/A
BP6A-20-05B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,YEL,YEL,20F,BULK EA  B  $     30.68 36.00%  $        19.64 N/A N/A
BP6A-20-06 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,BLU,BLU,20F EA  B  $     32.30 36.00%  $        20.67 N/A N/A
BP6A-20-06B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,BLU,BLU,20F,BULK EA  B  $     30.68 36.00%  $        19.64 N/A N/A
BP6A-20-07 PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,GRN,GRN,20F EA  B  $     32.30 36.00%  $        20.67 N/A N/A
BP6A-20-07B PC,BP RJ45,BP RJ45,6A,UTP,T568A/B,STR,CM,GRN,GRN,20F,BULK EA  B  $     30.68 36.00%  $        19.64 N/A N/A
CC-2014-NS-DC CC FRAME,HALF SIZE,4 BRACKET, NO SPOOLS,S89D BRACKETS EA  B  $   119.40 36.00%  $        76.42 N/A N/A
CC-2014-NS-NB CC FRAME,HALF SIZE,4 BRACKET, NO SPOOLS,NO BRACKETS EA  B  $   108.22 36.00%  $        69.26 N/A N/A
CC-2014-TB-DC CC FRAME,HALF SIZE,4 BRACKET,TOP&BOTTOM SPOOLS,S89D BRACKETS EA  B  $   159.12 36.00%  $      101.84 N/A N/A
CC-2014-TS-DC CC FRAME,HALF SIZE,4 BRACKET, TOP SPOOLS,S89D BRACKETS EA  B  $   138.76 36.00%  $        88.81 N/A N/A
CC-2015-NS-DC CC FRAME,HALF SIZE,5 BRACKET, NO SPOOLS,S89D BRACKETS EA  B  $   124.76 36.00%  $        79.85 N/A N/A
CC-2015-NS-NB CC FRAME,HALF SIZE,5 BRACKET ,NO SPOOLS,NO BRACKETS EA  B  $   100.68 36.00%  $        64.44 N/A N/A
CC-2015-TB-DC CC FRAME,HALF SIZE,5 BRACKET, TOP&BOTTOM SPOOLS,S89D BRACKETS EA  B  $   182.66 36.00%  $      116.90 N/A N/A
CC-2015-TS-DC CC FRAME,HALF SIZE,5 BRACKET, TOP SPOOLS,S89D BRACKETS EA  B  $   149.02 36.00%  $        95.37 N/A N/A
CC-2024-NS-DC CC FRAME,FULL SIZE,8 BRACKET, NO SPOOLS,S89D BRACKETS EA  B  $   171.48 36.00%  $      109.75 N/A N/A
CC-2024-NS-NB CC FRAME,FULL SIZE,8 BRACKET, NO SPOOLS,NO BRACKETS EA  B  $   154.60 36.00%  $        98.94 N/A N/A
CC-2024-TB-DC CC FRAME,FULL SIZE,8 BRACKET ,TOP&BOTTOM SPOOLS,S89D BRACKETS EA  B  $   205.46 36.00%  $      131.49 N/A N/A
CC-2024-TS-DC CC FRAME,FULL SIZE,8 BRACKET, TOP SPOOLS,S89D BRACKETS EA  B  $   180.26 36.00%  $      115.37 N/A N/A
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CC-2025-NS-DC CC FRAME,FULL SIZE,10 BRACKET, NO SPOOLS,S89D BRACKETS EA  B  $   171.36 36.00%  $      109.67 N/A N/A
CC-2025-NS-NB CC FRAME,FULL SIZE,10 BRACKET, NO SPOOLS,NO BRACKETS EA  B  $   129.42 36.00%  $        82.83 N/A N/A
CC-2025-TB-DC CC FRAME,FULL SIZE,10 BRACKET, TOP&BOTTOM SPOOLS,S89D BRACKETS EA  B  $   222.76 36.00%  $      142.57 N/A N/A
CC-2025-TS-DC CC FRAME,FULL SIZE,10 BRACKET,TOP SPOOLS,S89D BRACKETS EA  B  $   196.94 36.00%  $      126.04 N/A N/A
CI-CUTTER STRAIGHT DIAGONAL CUTTER FOR USE W/ MX, S110P/S210P EA  B  $     75.18 36.00%  $        48.12 N/A N/A
CI-KIT CLIP ON TOOL KIT EA  B  $   257.22 36.00%  $      164.62 N/A N/A
CI-KIT2 CLIP ON TOOL KIT EA  B  $   305.26 36.00%  $      195.37 N/A N/A
CI-POUCH CLIP ON TOOL POUCH FOR CI-KIT EA  B  $     30.64 36.00%  $        19.61 N/A N/A
CI-POUCH2 CLIP ON TOOL POUCH FOR CI-KIT2 EA  B  $     32.48 36.00%  $        20.79 N/A N/A
CI-SCISSORS ELECTRICIANS SCISSORS EA  B  $     57.10 36.00%  $        36.54 N/A N/A
CJ5-W1-1000-03 CBL,CPR,CAT5E,1-PR,CROSS-X,UTP,RED,RL,305M EA  B  $   206.16 36.00%  $      131.94 N/A N/A
CJ5-W1-1000-06 CBL,CPR,CAT5E,1-PR,CROSS-X,UTP,BLU,RL,305M EA  B  $   206.16 36.00%  $      131.94 N/A N/A
CJ5-W2-1000 CBL,CPR,CAT5E,2-PR,CROSS-X,UTP,BLU-ORG,RL,305M EA  B  $   352.64 36.00%  $      225.69 N/A N/A
CJ5-W2-1000-07 CBL,CPR,CAT5E,2-PR,CROSS-X,UTP,GRN,RL,1000F EA  B  $   352.64 36.00%  $      225.69 N/A N/A
CJ6-W4-1000 CBL,CPR,CAT6,4-PR,CROSS-X,UTP,BLU-ORG-GRN-BRN,RL,305M EA  B  $   381.94 36.00%  $      244.44 N/A N/A
CLIP-01 CLIP,COLOR CODED,BLK,25 PER BAG EA  B  $       4.60 36.00%  $          2.94 N/A N/A
CLIP-02 CLIP,COLOR CODED,WHT,25 PER BAG EA  B  $       4.60 36.00%  $          2.94 N/A N/A
CLIP-03 CLIP,COLOR CODED,RED,25 PER BAG EA  B  $       4.60 36.00%  $          2.94 N/A N/A
CLIP-04 CLIP,COLOR CODED,GRY,25 PER BAG EA  B  $       4.60 36.00%  $          2.94 N/A N/A
CLIP-05 CLIP,COLOR CODED,YEL,25 PER BAG EA  B  $       4.60 36.00%  $          2.94 N/A N/A
CLIP-06 CLIP,COLOR CODED,BLU,25 PER BAG EA  B  $       4.60 36.00%  $          2.94 N/A N/A
CLIP-07 CLIP,COLOR CODED,GRN,25 PER BAG EA  B  $       4.60 36.00%  $          2.94 N/A N/A
CLIP-CBL-50-02 CLIP,COLOR,CBL,5.0MM,WHT,25 PER BAG EA B  $     13.80 36.0%  $          8.83 N/A N/A
CLIP-CBL-50-03 CLIP,COLOR,CBL,5.0MM,RED,25 PER BAG EA B  $     13.80 36.0%  $          8.83 N/A N/A
CLIP-CBL-50-04 CLIP,COLOR,CBL,5.0MM,GRY,25 PER BAG EA B  $     13.80 36.0%  $          8.83 N/A N/A
CLIP-CBL-50-05 CLIP,COLOR,CBL,5.0MM,YEL,25 PER BAG EA B  $     13.80 36.0%  $          8.83 N/A N/A
CLIP-CBL-50-06 CLIP,COLOR,CBL,5.0MM,BLU,25 PER BAG EA B  $     13.80 36.0%  $          8.83 N/A N/A
CLIP-CBL-50-07 CLIP,COLOR,CBL,5.0MM,GRN,25 PER BAG EA B  $     13.80 36.0%  $          8.83 N/A N/A
CLIP-CBL-50-08 CLIP,COLOR,CBL,5.0MM,VIO,25 PER BAG EA B  $     13.80 36.0%  $          8.83 N/A N/A
CLIP-CBL-50-09 CLIP,COLOR,CBL,5.0MM,ORG,25 PER BAG EA B  $     13.80 36.0%  $          8.83 N/A N/A
CLIP-CBL-62-02 CLIP,COLOR,CBL,6.2MM,WHT,25 PER BAG EA B  $     13.80 36.0%  $          8.83 N/A N/A
CLIP-CBL-62-03 CLIP,COLOR,CBL,6.2MM,RED,25 PER BAG EA B  $     13.80 36.0%  $          8.83 N/A N/A
CLIP-CBL-62-04 CLIP,COLOR,CBL,6.2MM,GRY,25 PER BAG EA B  $     13.80 36.0%  $          8.83 N/A N/A
CLIP-CBL-62-05 CLIP,COLOR,CBL,6.2MM,YEL,25 PER BAG EA B  $     13.80 36.0%  $          8.83 N/A N/A
CLIP-CBL-62-06 CLIP,COLOR,CBL,6.2MM,BLU,25 PER BAG EA B  $     13.80 36.0%  $          8.83 N/A N/A
CLIP-CBL-62-07 CLIP,COLOR,CBL,6.2MM,GRN,25 PER BAG EA B  $     13.80 36.0%  $          8.83 N/A N/A
CLIP-CBL-62-08 CLIP,COLOR,CBL,6.2MM,VIO,25 PER BAG EA B  $     13.80 36.0%  $          8.83 N/A N/A
CLIP-CBL-62-09 CLIP,COLOR,CBL,6.2MM,ORG,25 PER BAG EA B  $     13.80 36.0%  $          8.83 N/A N/A
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CN-M6-50 HDWR,CAGE NUT,M6,BAG OF 50 EA  B  $     51.34 36.00%  $        32.86 N/A N/A
CPM-2PLUS S66,1pr CURRENT PROTECTION MODULE W/2 FUSES EA  B  $     14.58 36.00%  $          9.33 N/A N/A
CPT TOOL,CABLE PREPARATION EA  B  $       7.66 36.00%  $          4.90 N/A N/A
CPT-DIE-6A TOOL, REPLACEMENT DIE, 6A, GREEN EA  B  $     18.94 36.00%  $        12.12 N/A N/A
CPT-DIE-RG REPLACEMENT COAX DIE, BLACK EA  B  $     17.98 36.00%  $        11.51 N/A N/A
CPT-DIE-T4 DIE FOR TERA PREP TOOL EA  B  $     23.92 36.00%  $        15.31 N/A N/A
CPT-DIE-TMPL WIRING GUIDE FOR TERA TOOL EA  B  $       3.08 36.00%  $          1.97 N/A N/A
CPT-DIE-TP REPLACEMENT TWISTED PAIR DIE, YELLOW EA  B  $     17.74 36.00%  $        11.35 N/A N/A
CPT-RGTP TOOL, COAX CABLE STRIPPER EA  B  $     59.38 36.00%  $        38.00 N/A N/A
CPT-T TERA PREP TOOL EA  B  $     88.26 36.00%  $        56.49 N/A N/A
CPT-WEB TOOL,CABLE PREPERATION W/WEB EA  B  $     10.98 36.00%  $          7.03 N/A N/A
CT2-FP-02 CT SINGLE GANG FACEPLATE FOR 1 CT COUPLER,WHITE EA  B  $       3.64 36.00%  $          2.33 N/A N/A
CT2-FP-02B CT SINGLE GANG FACEPLATE FOR 1 CT COUPLER,WHITE,BULK EA  B  $       3.26 36.00%  $          2.09 N/A N/A
CT2-FP-04 CT SINGLE GANG FACEPLATE FOR 1 CT COUPLER,GRAY EA  B  $       3.64 36.00%  $          2.33 N/A N/A
CT2-FP-20 CT SINGLE GANG FACEPLATE FOR 1 CT COUPLER,IVORY EA  B  $       3.64 36.00%  $          2.33 N/A N/A
CT2-HFPA-02 CT HORIZONTAL FACEPLATE FOR 1 CT COUPLER,WHITE,ENGLISH EA  B  $       4.78 36.00%  $          3.06 N/A N/A
CT4-BOX-01 CT SINGLE GANG BOX,BLACK FOR 1 SINGLE GANG FACEPLATE EA  B  $       4.78 36.00%  $          3.06 N/A N/A
CT4-BOX-02 CT SINGLE GANG BOX,WHITE FOR 1 SINGLE GANG FACEPLATE EA  B  $       4.78 36.00%  $          3.06 N/A N/A
CT4-BOX-04 CT SINGLE GANG BOX,GRAY FOR 1 SINGLE GANG FACEPLATE EA  B  $       4.78 36.00%  $          3.06 N/A N/A
CT4-BOX-20 CT SINGLE GANG BOX,IVORY FOR 1 SINGLE GANG FACEPLATE EA  B  $       4.78 36.00%  $          3.06 N/A N/A
CT4-BOX-80 CT SINGLE GANG BOX,LIGHT IVORY FOR 1 SINGLE GANG FACEPLATE EA  B  $       4.78 36.00%  $          3.06 N/A N/A
CT4-FP-01 CT SINGLE GANG FACEPLATE FOR 2 CT COUPLERS,BLACK EA  B  $       3.64 36.00%  $          2.33 N/A N/A
CT4-FP-02 CT SINGLE GANG FACEPLATE FOR 2 CT COUPLERS,WHITE EA  B  $       3.64 36.00%  $          2.33 N/A N/A
CT4-FP-02B CT SINGLE GANG FACEPLATE FOR 2 CT COUPLERS,WHITE,BULK EA  B  $       3.26 36.00%  $          2.09 N/A N/A
CT4-FP-04 CT SINGLE GANG FACEPLATE FOR 2 CT COUPLERS,GRAY EA  B  $       3.64 36.00%  $          2.33 N/A N/A
CT4-FP-20 CT SINGLE GANG FACEPLATE FOR 2 CT COUPLERS,IVORY EA  B  $       3.64 36.00%  $          2.33 N/A N/A
CT4-FP-80 CT SINGLE GANG FACEPLATE FOR 2 CT COUPLERS,LIGHT IVORY EA  B  $       3.64 36.00%  $          2.33 N/A N/A
CT4-FP-SS CT SINGLE GANG FPLT FOR 2 CT CPLRS,SS EA  B  $       7.36 36.00%  $          4.71 N/A N/A
CT4-FP-SS-L CT SNG GANG FPLT FOR 2 CT CPLRS,SS,LABEL EA  B  $     10.86 36.00%  $          6.95 N/A N/A
CT4-RING-050-02 CT STANDOFF RING,SINGLE GANG 0.5 IN, 12.7MM,WHITE EA  B  $       4.18 36.00%  $          2.68 N/A N/A
CT4-RING-100-02 CT STANDOFF RING,SINGLE GANG 1.0 IN, 25.4MM,WHITE EA  B  $       7.38 36.00%  $          4.72 N/A N/A
CT8-BOX-02 CT DOUBLE GANG BOX,WHITE FOR 1 DOUBLE GANG FACEPLATE EA  B  $       9.14 36.00%  $          5.85 N/A N/A
CT8-FP-02 CT DOUBLE GANG FACEPLATE FOR 4 CT COUPLERS,WHITE EA  B  $       7.18 36.00%  $          4.60 N/A N/A
CT8-FP-20 CT DOUBLE GANG FACEPLATE FOR 4 CT COUPLERS,IVORY EA  B  $       7.18 36.00%  $          4.60 N/A N/A
CT8-FP-80 CT DOUBLE GANG FACEPLATE FOR 4 CT COUPLERS,LIGHT IVORY EA  B  $       7.18 36.00%  $          4.60 N/A N/A
CT8-FP-SS CT DOUBLE GANG FPLT FOR 4 CT CPLRS,SS EA  B  $     13.16 36.00%  $          8.42 N/A N/A
CT8-FP-SS-L CT DBL GANG FPLT FOR 4 CT CPLRS,SS,LABEL EA  B  $     17.16 36.00%  $        10.98 N/A N/A
CT8-RING-100-02 CT STANDOFF RING,DOUBLE GANG 1.0 IN, 25.4MM,WHITE EA  B  $     11.16 36.00%  $          7.14 N/A N/A
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CT-A-FA-02 CT CPLR,COAX,F-TYPE,ANGLED,SINGLE,WHT EA  B  $       7.82 36.00%  $          5.00 N/A N/A
CT-A-FA-20 CT CPLR,COAX,F-TYPE,ANGLED,SINGLE,IVRY EA  B  $       7.82 36.00%  $          5.00 N/A N/A
CT-BLNK-01 CT CPLR,BLANK,FLAT,BLK EA  B  $       1.22 36.00%  $          0.78 N/A N/A
CT-BLNK-02 CT CPLR,BLANK,FLAT,WHT EA  B  $       1.22 36.00%  $          0.78 N/A N/A
CT-BLNK-04 CT CPLR,BLANK,FLAT,GRY EA  B  $       1.22 36.00%  $          0.78 N/A N/A
CT-BLNK-20 CT CPLR,BLANK,FLAT,IVRY EA  B  $       1.22 36.00%  $          0.78 N/A N/A
CT-BLNK-80 CT CPLR,BLANK,FLAT,LTIVRY EA  B  $       1.22 36.00%  $          0.78 N/A N/A
CT-C5-01 CT CPLR,UTP,CAT5E,ANGLED,SINGLE,T568A/B,BLK EA  B  $     10.56 36.00%  $          6.76 N/A N/A
CT-C5-02 CT CPLR,UTP,CAT5E,ANGLED,SINGLE,T568A/B,WHT EA  B  $     10.56 36.00%  $          6.76 N/A N/A
CT-C5-04 CT CPLR,UTP,CAT5E,ANGLED,SINGLE,T568A/B,GRY EA  B  $     10.56 36.00%  $          6.76 N/A N/A
CT-C5-20 CT CPLR,UTP,CAT5E,ANGLED,SINGLE,T568A/B,IVRY EA  B  $     10.56 36.00%  $          6.76 N/A N/A
CT-C5-80 CT CPLR,UTP,CAT5E,ANGLED,SINGLE,T568A/B,LTIVRY EA  B  $     10.56 36.00%  $          6.76 N/A N/A
CT-C5-C5-01 CT CPLR,UTP,CAT5E,ANGLED,DUAL,T568A/B,BLK EA  B  $     17.94 36.00%  $        11.48 N/A N/A
CT-C5-C5-02 CT CPLR,UTP,CAT5E,ANGLED,DUAL,T568A/B,WHT EA  B  $     17.94 36.00%  $        11.48 N/A N/A
CT-C5-C5-04 CT CPLR,UTP,CAT5E,ANGLED,DUAL,T568A/B,GRY EA  B  $     17.94 36.00%  $        11.48 N/A N/A
CT-C5-C5-20 CT CPLR,UTP,CAT5E,ANGLED,DUAL,T568A/B,IVRY EA  B  $     17.94 36.00%  $        11.48 N/A N/A
CT-C5-C5-80 CT CPLR,UTP,CAT5E,ANGLED,DUAL,T568A/B,LTIVRY EA  B  $     17.94 36.00%  $        11.48 N/A N/A
CT-C6-01 CT CPLR,UTP,CAT6,ANGLED,SINGLE,T568A/B,BLK EA  B  $     13.24 36.00%  $          8.47 N/A N/A
CT-C6-02 CT CPLR,UTP,CAT6,ANGLED,SINGLE,T568A/B,WHT EA  B  $     13.24 36.00%  $          8.47 N/A N/A
CT-C6-04 CT CPLR,UTP,CAT6,ANGLED,SINGLE,T568A/B,GRY EA  B  $     13.24 36.00%  $          8.47 N/A N/A
CT-C6-20 CT CPLR,UTP,CAT6,ANGLED,SINGLE,T568A/B,IVRY EA  B  $     13.24 36.00%  $          8.47 N/A N/A
CT-C6-80 CT CPLR,UTP,CAT6,ANGLED,SINGLE,T568A/B,LTIVRY EA  B  $     13.24 36.00%  $          8.47 N/A N/A
CT-C6-C6-01 CT CPLR,UTP,CAT6,ANGLED,DUAL,T568A/B,BLK EA  B  $     22.94 36.00%  $        14.68 N/A N/A
CT-C6-C6-02 CT CPLR,UTP,CAT6,ANGLED,DUAL,T568A/B,WHT EA  B  $     22.94 36.00%  $        14.68 N/A N/A
CT-C6-C6-04 CT CPLR,UTP,CAT6,ANGLED,DUAL,T568A/B,GRY EA  B  $     22.94 36.00%  $        14.68 N/A N/A
CT-C6-C6-20 CT CPLR,UTP,CAT6,ANGLED,DUAL,T568A/B,IVRY EA  B  $     22.94 36.00%  $        14.68 N/A N/A
CT-C6-C6-80 CT CPLR,UTP,CAT6,ANGLED,DUAL,T568A/B,LTIVRY EA  B  $     22.94 36.00%  $        14.68 N/A N/A
CTE-HZA-02-01 HORIZONTAL CT ADAPTER, 2 PORT,BLACK EA  B  $       2.24 36.00%  $          1.43 N/A N/A
CTE-HZA-02-02 HORIZONTAL CT ADAPTER, 2 PORT,WHITE EA  B  $       2.24 36.00%  $          1.43 N/A N/A
CTE-MXA-01-02 CT ANGLED ADAPTER PLATE,1 PORT,WHITE EA  B  $       1.74 36.00%  $          1.11 N/A N/A
CTE-MXA-01-20 CT ANGLED ADAPTER PLATE,1 PORT,IVORY EA  B  $       1.74 36.00%  $          1.11 N/A N/A
CTE-MXA-02-02 CT ANGLED ADAPTER PLATE,2 PORT,WHITE EA  B  $       1.74 36.00%  $          1.11 N/A N/A
CTE-MXA-02-20 CT ANGLED ADAPTER PLATE,2 PORT,IVORY EA  B  $       1.74 36.00%  $          1.11 N/A N/A
CT-FA-02 CT CPLR,COAX,F-TYPE,FLAT,SINGLE,WHT EA  B  $     11.36 36.00%  $          7.27 N/A N/A
CT-FA-20 CT CPLR,COAX,F-TYPE,FLAT,SINGLE,IVRY EA  B  $     11.36 36.00%  $          7.27 N/A N/A
CT-F-C5-01 CT CPLR,UTP,CAT5E,FLAT,SINGLE,T568A/B,BLK EA  B  $     10.56 36.00%  $          6.76 N/A N/A
CT-F-C5-02 CT CPLR,UTP,CAT5E,FLAT,SINGLE,T568A/B,WHT EA  B  $     10.56 36.00%  $          6.76 N/A N/A
CT-F-C5-04 CT CPLR,UTP,CAT5E,FLAT,SINGLE,T568A/B,GRY EA  B  $     10.56 36.00%  $          6.76 N/A N/A
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CT-F-C5-20 CT CPLR,UTP,CAT5E,FLAT,SINGLE,T568A/B,IVRY EA  B  $     10.56 36.00%  $          6.76 N/A N/A
CT-F-C5-80 CT CPLR,UTP,CAT5E,FLAT,SINGLE,T568A/B,LTIVRY EA  B  $     10.56 36.00%  $          6.76 N/A N/A
CT-F-C5-C5-01 CT CPLR,UTP,CAT5E,FLAT,DUAL,T568A/B,BLK EA  B  $     17.94 36.00%  $        11.48 N/A N/A
CT-F-C5-C5-02 CT CPLR,UTP,CAT5E,FLAT,DUAL,T568A/B,WHT EA  B  $     17.94 36.00%  $        11.48 N/A N/A
CT-F-C5-C5-04 CT CPLR,UTP,CAT5E,FLAT,DUAL,T568A/B,GRY EA  B  $     17.94 36.00%  $        11.48 N/A N/A
CT-F-C5-C5-20 CT CPLR,UTP,CAT5E,FLAT,DUAL,T568A/B,IVRY EA  B  $     17.94 36.00%  $        11.48 N/A N/A
CT-F-C5-C5-80 CT CPLR,UTP,CAT5E,FLAT,DUAL,T568A/B,LTIVRY EA  B  $     17.94 36.00%  $        11.48 N/A N/A
CT-F-C6-01 CT CPLR,UTP,CAT6,FLAT,SINGLE,T568A/B,BLK EA  B  $     13.24 36.00%  $          8.47 N/A N/A
CT-F-C6-02 CT CPLR,UTP,CAT6,FLAT,SINGLE,T568A/B,WHT EA  B  $     13.24 36.00%  $          8.47 N/A N/A
CT-F-C6-04 CT CPLR,UTP,CAT6,FLAT,SINGLE,T568A/B,GRY EA  B  $     13.24 36.00%  $          8.47 N/A N/A
CT-F-C6-20 CT CPLR,UTP,CAT6,FLAT,SINGLE,T568A/B,IVRY EA  B  $     13.24 36.00%  $          8.47 N/A N/A
CT-F-C6-80 CT CPLR,UTP,CAT6,FLAT,SINGLE,T568A/B,LTIVRY EA  B  $     13.24 36.00%  $          8.47 N/A N/A
CT-F-C6-C6-01 CT CPLR,UTP,CAT6,FLAT,DUAL,T568A/B,BLK EA  B  $     22.94 36.00%  $        14.68 N/A N/A
CT-F-C6-C6-02 CT CPLR,UTP,CAT6,FLAT,DUAL,T568A/B,WHT EA  B  $     22.94 36.00%  $        14.68 N/A N/A
CT-F-C6-C6-04 CT CPLR,UTP,CAT6,FLAT,DUAL,T568A/B,GRY EA  B  $     22.94 36.00%  $        14.68 N/A N/A
CT-F-C6-C6-20 CT CPLR,UTP,CAT6,FLAT,DUAL,T568A/B,IVRY EA  B  $     22.94 36.00%  $        14.68 N/A N/A
CT-F-C6-C6-80 CT CPLR,UTP,CAT6,FLAT,DUAL,T568A/B,LTIVRY EA  B  $     22.94 36.00%  $        14.68 N/A N/A
CT-FP-CVR CT FACEPLATE LABEL COVER, 100/BAG,CLEAR EA  B  $     18.04 36.00%  $        11.55 N/A N/A
CT-FP-LBL-104 CT FACEPLATE LABELS,10 SHEETS 104 LABELS PER SHEET,WHITE EA  B  $     19.02 36.00%  $        12.17 N/A N/A
CT-ICON-01 CT-MAX ICON,VOICE/DATA,BLACK,25 PER BAG EA  B  $       3.78 36.00%  $          2.42 N/A N/A
CT-ICON-02 CT-MAX ICON,VOICE/DATA,WHITE,25 PER BAG EA  B  $       3.78 36.00%  $          2.42 N/A N/A
CT-ICON-03 CT-MAX ICON,VOICE/DATA,RED,25 PER BAG EA  B  $       3.78 36.00%  $          2.42 N/A N/A
CT-ICON-04 CT-MAX ICON,VOICE/DATA,GRAY,25 PER BAG EA  B  $       3.78 36.00%  $          2.42 N/A N/A
CT-ICON-05 CT-MAX ICON,VOICE/DATA,YELLOW,25 PER BAG EA  B  $       3.78 36.00%  $          2.42 N/A N/A
CT-ICON-06 CT-MAX ICON,VOICE/DATA,BLUE,25 PER BAG EA  B  $       3.78 36.00%  $          2.42 N/A N/A
CT-ICON-07 CT-MAX ICON,VOICE/DATA,GREEN,25 PER BAG EA  B  $       3.78 36.00%  $          2.42 N/A N/A
CT-ICON-08 CT-MAX ICON,VOICE/DATA,VIOLET,25 PER BAG EA  B  $       3.78 36.00%  $          2.42 N/A N/A
CT-ICON-09 CT-MAX ICON,VOICE/DATA,ORANGE,25 PER BAG EA  B  $       3.78 36.00%  $          2.42 N/A N/A
CT-ICON-20 CT-MAX ICON,VOICE/DATA,IVORY,25 PER BAG EA  B  $       3.78 36.00%  $          2.42 N/A N/A
CT-ICON-LBL CT ICON LABELS,168 LABELS/SHEET 10 SHEETS, WHITE EA  B  $     20.56 36.00%  $        13.16 N/A N/A
CT-MFP-01 CT MODULAR FURNITURE ADAPTER, FITS 1.35IN X 2.65IN OPENING,BLACK EA  B  $       5.78 36.00%  $          3.70 N/A N/A
CT-MFP-02 CT MODULAR FURNITURE ADAPTER, FITS 1.35IN X 2.65IN OPENING,WHITE EA  B  $       5.78 36.00%  $          3.70 N/A N/A
CT-MFP-04 CT MODULAR FURNITURE ADAPTER, FITS 1.35IN X 2.65IN OPENING,GRAY EA  B  $       5.78 36.00%  $          3.70 N/A N/A
CT-MFP-20 CT MODULAR FURNITURE ADAPTER, FITS 1.35IN X 2.65IN OPENING,IVORY EA  B  $       5.78 36.00%  $          3.70 N/A N/A
CT-MMO-02 CT MULTI MEDIA OUTLET, WHITE EA  B  $     35.40 36.00%  $        22.66 N/A N/A
CT-PNL-16 CT,PATCH PANEL,EMPTY,16 PORT,HOLDS 8 COUPLERS,FLAT,1 RMS,BLK EA  B  $     39.10 36.00%  $        25.02 N/A N/A
CT-PNL-24 CT,PATCH PANEL,EMPTY,24 PORT,HOLDS 12 COUPLERS,FLAT,2 RMS,BLK EA  B  $     45.52 36.00%  $        29.13 N/A N/A
CT-PNL-32 CT,PATCH PANEL,EMPTY,32 PORT,HOLDS 16 COUPLERS,FLAT,2 RMS,BLK EA  B  $     52.48 36.00%  $        33.59 N/A N/A
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CT-PNL-48 CT,PATCH PANEL,EMPTY,48 PORT,HOLDS 24 COUPLERS,FLAT,3 RMS,BLK EA  B  $     54.30 36.00%  $        34.75 N/A N/A
CTR-02-01 CABLE TRAY RACK, 2U,BLACK, 12-24 EA  B  $   207.70 36.00%  $      132.93 N/A N/A
CTR-04-01 CABLE TRAY RACK, 4U,BLACK, 12-24 EA  B  $   228.48 36.00%  $      146.23 N/A N/A
CTR-06-01 CABLE TRAY RACK, 6U,BLACK, 12-24 EA  B  $   250.80 36.00%  $      160.51 N/A N/A
CTR-LRK CABLE TRAY RACK ACCESSORY LADDER RACK KIT EA  B  $     62.50 36.00%  $        40.00 N/A N/A
CT-U3-02 CT CPLR,UTP,CAT3,FLAT,SINGLE,USOC 3-PR,WHT EA  B  $     11.98 36.00%  $          7.67 N/A N/A
CT-U3-20 CT CPLR,UTP,CAT3,FLAT,SINGLE,USOC 3-PR,IVRY EA  B  $     11.98 36.00%  $          7.67 N/A N/A
CT-U3-U3-02 CT CPLR,UTP,CAT3,FLAT,DUAL,USOC 3-PR,WHT EA  B  $     15.98 36.00%  $        10.23 N/A N/A
CT-U3-U3-20 CT CPLR,UTP,CAT3,FLAT,DUAL,USOC 3-PR,IVRY EA  B  $     15.98 36.00%  $        10.23 N/A N/A
CT-UMA-01 CT MODULAR FURNITURE ADAPTER 2-PORT, UNIVERSAL MTG, BLK EA  B  $       7.08 36.00%  $          4.53 N/A N/A
CT-UMA-02 CT MODULAR FURNITURE ADAPTER 2-PORT, UNIVERSAL MTG, WHT EA  B  $       7.08 36.00%  $          4.53 N/A N/A
CXP27-04 CBL ASSY,HS Cu,CXP,CXP, 12X,27AWG,PVC,PASSIVE,4M EA  B  $   724.44 36.00%  $      463.64 N/A N/A
CXP28-03 CBL ASSY,HS Cu,CXP,CXP, 12X,28AWG,PVC,PASSIVE,3M EA  B  $   572.48 36.00%  $      366.39 N/A N/A
CXP30-01 CBL ASSY,HS Cu,CXP,CXP, 12X,30AWG,PVC,PASSIVE,1M EA  B  $   349.82 36.00%  $      223.88 N/A N/A
CXP30-02 CBL ASSY,HS Cu,CXP,CXP, 12X,30AWG,PVC,PASSIVE,2M EA  B  $   442.60 36.00%  $      283.26 N/A N/A
CXPQSFP28-03 CBL ASSY,HS Cu,CXP,QSFP, 12X,28AWG,PVC,PASSIVE,3M EA  B  $   548.40 36.00%  $      350.98 N/A N/A
CXPQSFP30-01 CBL ASSY,HS Cu,CXP,QSFP, 12X,30AWG,PVC,PASSIVE,1M EA  B  $   419.24 36.00%  $      268.31 N/A N/A
CXPQSFP30-02 CBL ASSY,HS Cu,CXP,QSFP, 12X,30AWG,PVC,PASSIVE,2M EA  B  $   471.56 36.00%  $      301.80 N/A N/A
D10-10 S66M,WHITE LINED DESIGNATION STRIP, FOR M-SERIES BLOCKS, BAG OF 10 EA  B  $     13.08 36.00%  $          8.37 N/A N/A
D13-10 S66B,WHITE LINED DESIGNATION STRIP, FOR B-SERIES BLOCKS, BAG OF 10 EA  B  $     15.02 36.00%  $          9.61 N/A N/A
DIN-PNL-04-01 PNL,4PORT,UTP,DIN RAIL,BLACK EA  B  $     32.98 36.00%  $        21.11 N/A N/A
DIN-PNL-04W-01 PNL,4PORT,UTP,DIN RAIL,BLACK EA  B  $     32.98 36.00%  $        21.11 N/A N/A
DIN-PNL-RIC-01 PNL,RIC ADAPTER PLATE,DIN RAIL,BLACK EA B  $     41.22 36.0%  $        26.38 N/A N/A
DR-S-02 MAX SINGLE GANG DESIGNER FACEPLATE WHITE EA  B  $       3.18 36.00%  $          2.04 N/A N/A
FBP-LCLC5L-01AP BladePatch,Fiber Jumper,LC/LC Duplex,XGLO,MM,OM3,Aqua,OFNP,1M EA  B  $     66.04 36.00%  $        42.27 N/A N/A
FBPLCLC5L-01APC BladePatch,Fiber Jumper,CFP,LC Duplex,XGLO,MM,OM3,Aqua,OFNP,1M EA  B  $     66.04 36.00%  $        42.27 N/A N/A
FBP-LCLC5L-01AQ BladePatch,Fiber Jumper,LC/LC Duplex,XGLO,MM,OM3,Aqua,OFNR,1M EA  B  $     59.44 36.00%  $        38.04 N/A N/A
FBPLCLC5L-01AQC BladePatch,Fiber Jumper,CFP,LC Duplex,XGLO,MM,OM3,Aqua,OFNR,1M EA  B  $     59.44 36.00%  $        38.04 N/A N/A
FBP-LCLC5L-03AP BladePatch,Fiber Jumper,LC/LC Duplex,XGLO,MM,OM3,Aqua,OFNP,3M EA  B  $     72.76 36.00%  $        46.57 N/A N/A
FBPLCLC5L-03APC BladePatch,Fiber Jumper,CFP,LC Duplex,XGLO,MM,OM3,Aqua,OFNP,3M EA  B  $     72.76 36.00%  $        46.57 N/A N/A
FBP-LCLC5L-03AQ BladePatch,Fiber Jumper,LC/LC Duplex,XGLO,MM,OM3,Aqua,OFNR,3M EA  B  $     65.46 36.00%  $        41.89 N/A N/A
FBPLCLC5L-03AQC BladePatch,Fiber Jumper,CFP,LC Duplex,XGLO,MM,OM3,Aqua,OFNR,3M EA  B  $     65.48 36.00%  $        41.91 N/A N/A
FBP-LCLC5L-05AP BladePatch,Fiber Jumper,LC/LC Duplex,XGLO,MM,OM3,Aqua,OFNP,5M EA  B  $     79.48 36.00%  $        50.87 N/A N/A
FBPLCLC5L-05APC BladePatch,Fiber Jumper,CFP,LC Duplex,XGLO,MM,OM3,Aqua,OFNP,5M EA  B  $     79.48 36.00%  $        50.87 N/A N/A
FBP-LCLC5L-05AQ BladePatch,Fiber Jumper,LC/LC Duplex,XGLO,MM,OM3,Aqua,OFNR,5M EA  B  $     71.52 36.00%  $        45.77 N/A N/A
FBPLCLC5L-05AQC BladePatch,Fiber Jumper,CFP,LC Duplex,XGLO,MM,OM3,Aqua,OFNR,5M EA  B  $     71.52 36.00%  $        45.77 N/A N/A
FBP-LCLC5V-01AP BladePatch,Fiber Jumper,LC/LC Duplex,XGLO,MM,OM4,Aqua,OFNP,1M EA  B  $     75.92 36.00%  $        48.59 N/A N/A
FBPLCLC5V-01APC BladePatch,Fiber Jumper,CFP,LC Duplex,XGLO,MM,OM4,Aqua,OFNP,1M EA  B  $     75.92 36.00%  $        48.59 N/A N/A
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FBP-LCLC5V-01AQ BladePatch,Fiber Jumper,LC/LC Duplex,XGLO,MM,OM4,Aqua,OFNR,1M EA  B  $     68.32 36.00%  $        43.72 N/A N/A
FBPLCLC5V-01AQC BladePatch,Fiber Jumper,CFP,LC Duplex,XGLO,MM,OM4,Aqua,OFNR,1M EA  B  $     68.32 36.00%  $        43.72 N/A N/A
FBPLCLC5V-02APC BladePatch,Fiber Jumper,CFP,LC Duplex,XGLO,MM,OM4,Aqua,OFNP,2M EA  B  $     80.40 36.00%  $        51.46 N/A N/A
FBP-LCLC5V-03AP BladePatch,Fiber Jumper,LC/LC Duplex,XGLO,MM,OM4,Aqua,OFNP,3M EA  B  $     84.88 36.00%  $        54.32 N/A N/A
FBPLCLC5V-03APC BladePatch,Fiber Jumper,CFP,LC Duplex,XGLO,MM,OM4,Aqua,OFNP,3M EA  B  $     84.88 36.00%  $        54.32 N/A N/A
FBP-LCLC5V-03AQ BladePatch,Fiber Jumper,LC/LC Duplex,XGLO,MM,OM4,Aqua,OFNR,3M EA  B  $     76.38 36.00%  $        48.88 N/A N/A
FBPLCLC5V-03AQC BladePatch,Fiber Jumper,CFP,LC Duplex,XGLO,MM,OM4,Aqua,OFNR,3M EA  B  $     76.38 36.00%  $        48.88 N/A N/A
FBP-LCLC5V-05AP BladePatch,Fiber Jumper,LC/LC Duplex,XGLO,MM,OM4,Aqua,OFNP,5M EA  B  $     93.84 36.00%  $        60.06 N/A N/A
FBPLCLC5V-05APC BladePatch,Fiber Jumper,CFP,LC Duplex,XGLO,MM,OM4,Aqua,OFNP,5M EA  B  $     93.84 36.00%  $        60.06 N/A N/A
FBP-LCLC5V-05AQ BladePatch,Fiber Jumper,LC/LC Duplex,XGLO,MM,OM4,Aqua,OFNR,5M EA  B  $     84.42 36.00%  $        54.03 N/A N/A
FBPLCLC5V-05AQC BladePatch,Fiber Jumper,CFP,LC Duplex,XGLO,MM,OM4,Aqua,OFNR,5M EA  B  $     84.42 36.00%  $        54.03 N/A N/A
FBP-LCULCUL-01 BladePatch,Fiber Jumper,LC/LC UPC,Duplex,XGLO,SM,Yellow,OFNR,1M EA  B  $     63.16 36.00%  $        40.42 N/A N/A
FBPLCULCUL-01C BladePatch,Fiber Jumper,CFP,LC/LC UPC,Duplex,XGLO,SM,Yellow,OFNR,1M EA  B  $     63.16 36.00%  $        40.42 N/A N/A
FBP-LCULCUL-01P BladePatch,Fiber Jumper,LC/LC UPC,Duplex,XGLO,SM,Yellow,OFNP,1M EA  B  $     70.16 36.00%  $        44.90 N/A N/A
FBPLCULCUL-01PC BladePatch,Fiber Jumper,CFP,LC/LC UPC,Duplex,XGLO,SM,Yellow,OFNP,1M EA  B  $     70.16 36.00%  $        44.90 N/A N/A
FBP-LCULCUL-03 BladePatch,Fiber Jumper,LC/LC UPC,Duplex,XGLO,SM,Yellow,OFNR,3M EA  B  $     66.70 36.00%  $        42.69 N/A N/A
FBPLCULCUL-03C BladePatch,Fiber Jumper,CFP,LC/LC UPC,Duplex,XGLO,SM,Yellow,OFNR,3M EA  B  $     66.70 36.00%  $        42.69 N/A N/A
FBP-LCULCUL-03P BladePatch,Fiber Jumper,LC/LC UPC,Duplex,XGLO,SM,Yellow,OFNP,3M EA  B  $     74.12 36.00%  $        47.44 N/A N/A
FBPLCULCUL-03PC BladePatch,Fiber Jumper,CFP,LC/LC UPC,Duplex,XGLO,SM,Yellow,OFNP,3M EA  B  $     74.12 36.00%  $        47.44 N/A N/A
FBP-LCULCUL-05 BladePatch,Fiber Jumper,LC/LC UPC,Duplex,XGLO,SM,Yellow,OFNR,5M EA  B  $     70.28 36.00%  $        44.98 N/A N/A
FBPLCULCUL-05C BladePatch,Fiber Jumper,CFP,LC/LC UPC,Duplex,XGLO,SM,Yellow,OFNR,5M EA  B  $     70.28 36.00%  $        44.98 N/A N/A
FBP-LCULCUL-05P BladePatch,Fiber Jumper,LC/LC UPC,Duplex,XGLO,SM,Yellow,OFNP,5M EA  B  $     78.08 36.00%  $        49.97 N/A N/A
FBPLCULCUL-05PC BladePatch,Fiber Jumper,CFP,LC/LC UPC,Duplex,XGLO,SM,Yellow,OFNP,5M EA  B  $     78.08 36.00%  $        49.97 N/A N/A
FC1-LC-MM-B80 FIBER CONNECTOR,MM,LC,SIMPLEX BUFFERED BOOT,BEIGE EA  B  $       6.88 36.00%  $          4.40 N/A N/A
FC1-LC-MM-B80-B FIBER CONNECTOR,MM,LC,SIMPLEX BUFFERED BOOT,BEIGE,BULK EA  B  $       6.68 36.00%  $          4.28 N/A N/A
FC1-LC-SM-B02 FIBER CONNECTOR,SM,LC,SIMPLEX,BLUE W/WHITE BUFFERED BOOT EA  B  $     10.68 36.00%  $          6.84 N/A N/A
FC1-LC-SM-B02-B FIBER CONNECTOR,SM,LC,SIMPLEX,BLUE W/WHITE BUFFERED BOOT,BULK EA  B  $     10.40 36.00%  $          6.66 N/A N/A
FC1M-LC-5MM-B01 XLR8, LC, STD 50/125, 900um BUFF, BK BOOT, BG CONN EA  B  $     20.58 36.00%  $        13.17 N/A N/A
FC1M-LC-5V-B12 XLR8, LC, OM4, 900um BUFF, AQ BOOT, BG CONN EA  B  $     20.58 36.00%  $        13.17 N/A N/A
FC1M-LC-6MM-B80 XLR8, LC, 62.5/125, 900um BUFF, BG BOOT, BG CONN EA  B  $     19.60 36.00%  $        12.54 N/A N/A
FC1M-LCA-SM-B07 XLR8,LC,APC,SM,900um BUFFERED,GREEN HSG,GREEN BOOT EA  B  $     44.58 36.00%  $        28.53 N/A N/A
FC1M-LC-SM-B06 XLR8, LC, SM, 900um BUFF, BL BOOT, BL CONN EA  B  $     27.66 36.00%  $        17.70 N/A N/A
FC1M-SC-5MM-B01 XLR8, SC, STD 50/125, 900um BUFF, BK BOOT, BG CONN EA  B  $     20.58 36.00%  $        13.17 N/A N/A
FC1M-SC-5V-B12 XLR8, SC, OM4, 900um BUFF, AQ BOOT, BG CONN EA  B  $     20.58 36.00%  $        13.17 N/A N/A
FC1M-SC-6MM-B80 XLR8, SC, 62.5/125, 900um BUFF, BG BOOT, BG CONN EA  B  $     19.60 36.00%  $        12.54 N/A N/A
FC1M-SCA-SM-B07 XLR8,SC,APC,SM,900um BUFFERED GREEN HSG,GREEN BOOT EA  B  $     46.16 36.00%  $        29.54 N/A N/A
FC1M-SC-SM-B06 XLR8, SC, SM, 900um BUFF, BL BOOT, BL HSG, BG CONN EA  B  $     25.46 36.00%  $        16.29 N/A N/A
FC1-SA-MM-B80 FIBER CONNECTOR,MM,ST BUFFERED BOOT,BEIGE EA  B  $       7.76 36.00%  $          4.97 N/A N/A
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FC1-SA-MM-B80-B FIBER CONNECTOR,MM,ST BUFFERED BOOT,BEIGE,BULK EA  B  $       7.38 36.00%  $          4.72 N/A N/A
FC1-SA-SM-B02 FIBER CONNECTOR,SM,ST BUFFERED BOOT,WHITE EA  B  $     13.70 36.00%  $          8.77 N/A N/A
FC1-SC-MM-B80 FIBER CONNECTOR,MM,SC,SIMPLEX BUFFERED BOOT,BEIGE EA  B  $       6.90 36.00%  $          4.42 N/A N/A
FC1-SC-MM-B80-B FIBER CONNECTOR,MM,SC,SIMPLEX BUFFERED BOOT,BEIGE,BULK EA  B  $       6.56 36.00%  $          4.20 N/A N/A
FC1-SC-SM-B02 FIBER CONNECTOR,SM,SC,SIMPLEX BUFFERED BOOT,WHITE EA  B  $       9.38 36.00%  $          6.00 N/A N/A
FC1-SC-SM-B06 FIBER CONNECTOR,SM,SC,SIMPLEX BUFFERED BOOT,BLUE EA  B  $       9.52 36.00%  $          6.09 N/A N/A
FC2-SC-MM-B80 FIBER CONNECTOR,MM,SC,DUPLEX BUFFERED BOOT,BEIGE EA  B  $     14.20 36.00%  $          9.09 N/A N/A
FC2-SC-MM-B80-B FIBER CONNECTOR,MM,SC,DUPLEX BUFFERED BOOT,BEIGE,BULK EA  B  $     13.52 36.00%  $          8.65 N/A N/A
FC2-SC-SM-B06 FIBER CONNECTOR,SM,SC,DUPLEX BUFFERED BOOTS,BLUE EA  B  $     17.30 36.00%  $        11.07 N/A N/A
FCP3-DWR FIBER CONNECT PANEL,SLIDING TRAY BLACK,1RMS EA  B  $   246.94 36.00%  $      158.04 N/A N/A
FCP3-DWR-4A DRAWER ASSY,96 FIBER,1U ENCLOSURE,EXP ACCESS EA B  $   296.32 36.0%  $      189.64 N/A N/A
FCP3-RACK FIBER CONNECT PANEL,FIXED TRAY BLACK,1RMS EA  B  $   109.00 36.00%  $        69.76 N/A N/A
FJ2-LCLC5L-01AQ FIBER JUMPER,XGLO,MM,DUPLEX,LC/LC 50/125,AQUA JKT,1M EA  B  $     50.52 36.00%  $        32.33 N/A N/A
FJ2-LCLC5L-02AQ FIBER JUMPER,XGLO,MM,DUPLEX,LC/LC 50/125,AQUA JKT,2M EA  B  $     53.08 36.00%  $        33.97 N/A N/A
FJ2-LCLC5L-03AQ FIBER JUMPER,XGLO,MM,DUPLEX,LC/LC 50/125,AQUA JKT,3M EA  B  $     55.64 36.00%  $        35.61 N/A N/A
FJ2-LCLC5L-05AQ FIBER JUMPER,XGLO,MM,DUPLEX,LC/LC 50/125,AQUA JKT,5M EA  B  $     60.76 36.00%  $        38.89 N/A N/A
FJ2-LCLC5MM-01 FIBER JUMPER,MM,DUPLEX,LC/LC 50/125,ORANGE JKT,1M EA  B  $     49.88 36.00%  $        31.92 N/A N/A
FJ2-LCLC5MM-03 FIBER JUMPER MM,DUPLEX,LC/LC 50/125,ORANGE JKT,3M EA  B  $     53.00 36.00%  $        33.92 N/A N/A
FJ2-LCLC5MM-05 FIBER JUMPER MM,DUPLEX,LC/LC 50/125,ORANGE JKT,5M EA  B  $     56.10 36.00%  $        35.90 N/A N/A
FJ2-LCLC5V-01AQ FIBER JUMPER,XGLO 550,MM,DUPLEX,LC/LC 50/125,AQUA JKT,1M EA  B  $     58.08 36.00%  $        37.17 N/A N/A
FJ2-LCLC5V-03AQ FIBER JUMPER,XGLO 550,MM,DUPLEX,LC/LC 50/125,AQUA JKT,3M EA  B  $     64.92 36.00%  $        41.55 N/A N/A
FJ2-LCLC5V-05AQ FIBER JUMPER,XGLO 550,MM,DUPLEX,LC/LC 50/125,AQUA JKT,5M EA  B  $     71.76 36.00%  $        45.93 N/A N/A
FJ2-LCLC6MM-01 FIBER JUMPER,MM,DUPLEX,LC/LC 62.5/125,ORANGE JKT,1M EA  B  $     49.88 36.00%  $        31.92 N/A N/A
FJ2-LCLC6MM-03 FIBER JUMPER,MM,DUPLEX,LC/LC 62.5/125,ORANGE JKT,3M EA  B  $     53.00 36.00%  $        33.92 N/A N/A
FJ2-LCLC6MM-05 FIBER JUMPER,MM,DUPLEX,LC/LC 62.5/125,ORANGE JKT,5M EA  B  $     56.10 36.00%  $        35.90 N/A N/A
FJ2-LCSA5L-03AQ FIBER JUMPER,XGLO,MM,DUPLEX,LC/ST 50/125,AQUA JKT,3M EA  B  $     49.32 36.00%  $        31.56 N/A N/A
FJ2-LCSA5L-05AQ FIBER JUMPER,XGLO,MM,DUPLEX,LC/ST 50/125,AQUA JKT,5M EA  B  $     54.44 36.00%  $        34.84 N/A N/A
FJ2-LCSA5MM-01 FIBER JUMPER,MM,DUPLEX,LC/ST 50/125,ORANGE JKT,1M EA  B  $     40.30 36.00%  $        25.79 N/A N/A
FJ2-LCSA5MM-03 FIBER JUMPER,MM,DUPLEX LC/ST 50/125,ORANGE JKT,3M EA  B  $     43.40 36.00%  $        27.78 N/A N/A
FJ2-LCSA5MM-05 FIBER JUMPER,MM,DUPLEX,LC/ST 50/125,ORANGE JKT,5M EA  B  $     46.52 36.00%  $        29.77 N/A N/A
FJ2-LCSA6MM-01 FIBER JUMPER,MM,DUPLEX,LC/ST 62.5/125,ORANGE JKT,1M EA  B  $     40.30 36.00%  $        25.79 N/A N/A
FJ2-LCSA6MM-03 FIBER JUMPER,MM,DUPLEX,LC/ST 62.5/125,ORANGE JKT,3M EA  B  $     43.40 36.00%  $        27.78 N/A N/A
FJ2-LCSA6MM-05 FIBER JUMPER,MM,DUPLEX,LC/ST 62.5/125,ORANGE JKT,5M EA  B  $     46.52 36.00%  $        29.77 N/A N/A
FJ2-LCSC5L-01AQ FIBER JUMPER,XGLO,MM,DUPLEX,LC/SC 50/125,AQUA JKT,1M EA  B  $     44.20 36.00%  $        28.29 N/A N/A
FJ2-LCSC5L-02AQ FIBER JUMPER,XGLO,MM,DUPLEX,LC/SC 50/125,AQUA JKT,2M EA  B  $     46.76 36.00%  $        29.93 N/A N/A
FJ2-LCSC5L-03AQ FIBER JUMPER,XGLO,MM,DUPLEX LC/SC 50/125,AQUA JKT,3M EA  B  $     49.32 36.00%  $        31.56 N/A N/A
FJ2-LCSC5L-05AQ FIBER JUMPER,XGLO,MM,DUPLEX LC/SC 50/125,AQUA JKT,5M EA  B  $     54.44 36.00%  $        34.84 N/A N/A
FJ2-LCSC5MM-01 FIBER JUMPER,MM,DUPLEX,LC/SC 50/125,ORG JKT,1M EA  B  $     42.98 36.00%  $        27.51 N/A N/A
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FJ2-LCSC5MM-03 FIBER JUMPER,MM,DUPLEX,LC/SC 50/125,ORG JKT,3M EA  B  $     46.10 36.00%  $        29.50 N/A N/A
FJ2-LCSC5MM-05 FIBER JUMPER,MM,DUPLEX,LC/SC 50/125,ORG JKT,5M EA  B  $     49.20 36.00%  $        31.49 N/A N/A
FJ2-LCSC5V-01AQ FIBER JUMPER,XGLO 550,MM,DUPLEX,LC/SC 50/125,AQUA JKT,1M EA  B  $     50.84 36.00%  $        32.54 N/A N/A
FJ2-LCSC5V-03AQ FIBER JUMPER,XGLO 550,MM,DUPLEX,LC/SC 50/125,AQUA JKT,3M EA  B  $     57.68 36.00%  $        36.92 N/A N/A
FJ2-LCSC5V-05AQ FIBER JUMPER,XGLO 550,MM,DUPLEX,LC/SC 50/125,AQUA JKT,5M EA  B  $     64.52 36.00%  $        41.29 N/A N/A
FJ2-LCSC6MM-01 FIBER JUMPER,MM,DUPLEX,LC/SC 62.5/125,ORANGE JKT,1M EA  B  $     42.98 36.00%  $        27.51 N/A N/A
FJ2-LCSC6MM-03 FIBER JUMPER,MM,DUPLEX,LC/SC 62.5/125,ORANGE JKT,3M EA  B  $     46.10 36.00%  $        29.50 N/A N/A
FJ2-LCSC6MM-05 FIBER JUMPER,MM,DUPLEX,LC/SC 62.5/125,ORANGE JKT,5M EA  B  $     49.20 36.00%  $        31.49 N/A N/A
FJ2-LCULCUL-01 FIBER JUMPER,XGLO,SM,LC/LC,UPC 1M EA  B  $     53.68 36.00%  $        34.36 N/A N/A
FJ2-LCULCUL-03 FIBER JUMPER,XGLO,SM,LC/LC,UPC 3M EA  B  $     56.70 36.00%  $        36.29 N/A N/A
FJ2-LCULCUL-05 FIBER JUMPER,XGLO,SM,LC/LC,UPC 5M EA  B  $     59.72 36.00%  $        38.22 N/A N/A
FJ2-LCUSAUL-01 XGLO SINGLEMODE LC TO ST DUPLEX 1 METER JUMPER EA  B  $     48.82 36.00%  $        31.24 N/A N/A
FJ2-LCUSAUL-03 XGLO SINGLEMODE LC TO ST DUPLEX 3 METER JUMPER EA  B  $     51.84 36.00%  $        33.18 N/A N/A
FJ2-LCUSAUL-05 XGLO SINGLEMODE LC TO ST DUPLEX 5 METER JUMPER EA  B  $     54.86 36.00%  $        35.11 N/A N/A
FJ2-LCUSCUL-01 FIBER JUMPER,XGLO,SM,DUPLEX,LC/SC,UPC,1M EA  B  $     48.82 36.00%  $        31.24 N/A N/A
FJ2-LCUSCUL-03 FIBER JUMPER,XGLO,SM,DUPLEX,LC/SC,UPC,3M EA  B  $     51.84 36.00%  $        33.18 N/A N/A
FJ2-LCUSCUL-05 FIBER JUMPER,DUPLEX,XGLO,SM,LC/SC,UPC,5M EA  B  $     54.86 36.00%  $        35.11 N/A N/A
FJ2-SASA5L-01AQ FIBER JUMPER,MM,DUPLEX,ST/ST 50/125,XGLO,AQUA JKT,1M EA  B  $     42.62 36.00%  $        27.28 N/A N/A
FJ2-SASA5L-03AQ FIBER JUMPER,MM,DUPLEX,ST/ST 50/125,XGLO,AQUA JKT,3M EA  B  $     48.38 36.00%  $        30.96 N/A N/A
FJ2-SASA5L-05AQ FIBER JUMPER,MM,DUPLEX,ST/ST 50/125,XGLO,AQUA JKT,5M EA  B  $     54.14 36.00%  $        34.65 N/A N/A
FJ2-SASA5MM-01 FIBER JUMPER,MM,DUPLEX,ST/ST 50/125,ORANGE JKT,1M EA  B  $     35.08 36.00%  $        22.45 N/A N/A
FJ2-SASA5MM-03 FIBER JUMPER,MM,DUPLEX,ST/ST 50/125,ORANGE JKT,3M EA  B  $     38.64 36.00%  $        24.73 N/A N/A
FJ2-SASA5MM-05 FIBER JUMPER,MM,DUPLEX,ST/ST 50/125,ORANGE JKT,5M EA  B  $     42.18 36.00%  $        27.00 N/A N/A
FJ2-SASA6MM-01 FIBER JUMPER,MM,DUPLEX,ST/ST 62.5/125,ORANGE JKT,1M EA  B  $     35.08 36.00%  $        22.45 N/A N/A
FJ2-SASA6MM-03 FIBER JUMPER,MM,DUPLEX,ST/ST 62.5/125,ORANGE JKT,3M EA  B  $     38.64 36.00%  $        24.73 N/A N/A
FJ2-SASA6MM-05 FIBER JUMPER,MM,DUPLEX,ST/ST 62.5/125,ORANGE JKT,5M EA  B  $     42.18 36.00%  $        27.00 N/A N/A
FJ2-SASC5L-03AQ FIBER JUMPER,XGLO,MM,DUPLEX,ST/SC 50/125,AQUA JKT,3M EA  B  $     49.32 36.00%  $        31.56 N/A N/A
FJ2-SASC5MM-01 FIBER JUMPER,MM,DUPLEX,ST/SC 50/125,ORANGE JKT,1M EA  B  $     38.16 36.00%  $        24.42 N/A N/A
FJ2-SASC5MM-03 FIBER JUMPER,MM,DUPLEX,ST/SC 50/125,ORANGE JKT,3M EA  B  $     41.70 36.00%  $        26.69 N/A N/A
FJ2-SASC6MM-01 FIBER JUMPER,MM,DUPLEX,ST/SC 62.5/125,ORANGE JKT,1M EA  B  $     38.16 36.00%  $        24.42 N/A N/A
FJ2-SASC6MM-03 FIBER JUMPER,MM,DUPLEX,ST/SC 62.5/125,ORANGE JKT,3M EA  B  $     41.70 36.00%  $        26.69 N/A N/A
FJ2-SASC6MM-05 FIBER JUMPER,MM,DUPLEX,ST/SC 62.5/125,ORANGE JKT,5M EA  B  $     45.26 36.00%  $        28.97 N/A N/A
FJ2-SASC6MM-06 FIBER JUMPER,MM,DUPLEX,ST/SC 62.5/125,ORANGE JKT,6M EA  B  $     47.04 36.00%  $        30.11 N/A N/A
FJ2-SAUSAUL-01 FIBER JUMPER,SM,10G,DUPLEX,ST/ST,UPC 1M EA  B  $     48.68 36.00%  $        31.16 N/A N/A
FJ2-SAUSAUL-03 FIBER JUMPER,SM,10G,DUPLEX,ST/ST,UPC 3M EA  B  $     52.24 36.00%  $        33.43 N/A N/A
FJ2-SAUSAUL-05 FIBER JUMPER,SM,10G,DUPLEX,ST/ST,UPC 5M EA  B  $     55.78 36.00%  $        35.70 N/A N/A
FJ2-SAUSCUL-01 FIBER DUPLEX JUMPER,SM,ST UPC -SC UPC,OFNR,1 MT EA  B  $     48.82 36.00%  $        31.24 N/A N/A
FJ2-SAUSCUL-03 FIBER DUPLEX JUMPER,SM,ST UPC -SC UPC,OFNR,3 MT EA  B  $     51.84 36.00%  $        33.18 N/A N/A
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FJ2-SAUSCUL-05 FIBER DUPLEX JUMPER,SM,ST UPC -SC UPC,OFNR,5 MT EA  B  $     54.86 36.00%  $        35.11 N/A N/A
FJ2-SCASCAL-03 FIBER JUMPER.SM,DUPLEX SC/SC,APC,OFNR, 3M EA  B  $     85.78 36.00%  $        54.90 N/A N/A
FJ2-SCASCAL-05 FIBER JUMPER.SM,DUPLEX SC/SC,APC,OFNR, 5M EA  B  $     88.80 36.00%  $        56.83 N/A N/A
FJ2-SCSC5L-01AQ FIBER JUMPER,XGLO,MM,DUPLEX SC/SC 50/125,AQUA JKT,1M EA  B  $     42.62 36.00%  $        27.28 N/A N/A
FJ2-SCSC5L-02AQ FIBER JUMPER,XGLO,MM,DUPLEX,SC/SC 50/125,AQUA JKT,2M EA  B  $     45.50 36.00%  $        29.12 N/A N/A
FJ2-SCSC5L-03AQ FIBER JUMPER,XGLO,MM,DUPLEX,SC/SC 50/125,AQUA JKT,3M EA  B  $     48.38 36.00%  $        30.96 N/A N/A
FJ2-SCSC5L-05AQ FIBER JUMPER,XGLO,MM,DUPLEX,SC/SC 50/125,AQUA JKT,5M EA  B  $     54.14 36.00%  $        34.65 N/A N/A
FJ2-SCSC5MM-01 FIBER JUMPER,MM,DUPLEX,SC/SC 50/125,ORANGE JKT,1M EA  B  $     40.40 36.00%  $        25.86 N/A N/A
FJ2-SCSC5MM-03 FIBER JUMPER,MM,DUPLEX,SC/SC 50/125,ORANGE JKT,3M EA  B  $     43.88 36.00%  $        28.08 N/A N/A
FJ2-SCSC5MM-05 FIBER JUMPER,MM,DUPLEX,SC/SC 50/125,ORANGE JKT,5M EA  B  $     47.38 36.00%  $        30.32 N/A N/A
FJ2-SCSC5V-01AQ FIBER JUMPER,XGLO 550,MM,DUPLEX,SC/SC 50/125,AQUA JKT,1M EA  B  $     49.02 36.00%  $        31.37 N/A N/A
FJ2-SCSC5V-03AQ FIBER JUMPER,XGLO 550,MM,DUPLEX,SC/SC 50/125,AQUA JKT,3M EA  B  $     55.86 36.00%  $        35.75 N/A N/A
FJ2-SCSC5V-05AQ FIBER JUMPER,XGLO 550,MM,DUPLEX,SC/SC 50/125,AQUA JKT,5M EA  B  $     62.70 36.00%  $        40.13 N/A N/A
FJ2-SCSC6MM-01 FIBER JUMPER,MM,DUPLEX,SC/SC 62.5/125,ORANGE JKT,1M EA  B  $     40.40 36.00%  $        25.86 N/A N/A
FJ2-SCSC6MM-03 FIBER JUMPER,MM,DUPLEX,SC/SC 62.5/125,ORANGE JKT,3M EA  B  $     43.88 36.00%  $        28.08 N/A N/A
FJ2-SCSC6MM-05 FIBER JUMPER,MM,DUPLEX,SC/SC 62.5/125,ORANGE JKT,5M EA  B  $     47.38 36.00%  $        30.32 N/A N/A
FJ2-SCUSCUL-01 FIBER JUMPER,XGLO,SM,DUPLEX SC,UPC 1M EA  B  $     47.70 36.00%  $        30.53 N/A N/A
FJ2-SCUSCUL-03 FIBER JUMPER,XGLO,SM,DUPLEX SC,UPC 3M EA  B  $     50.72 36.00%  $        32.46 N/A N/A
FJ2-SCUSCUL-05 FIBER JUMPER,XGLO,SM,DUPLEX SC,UPC 5M EA  B  $     53.76 36.00%  $        34.41 N/A N/A
FOB2-02 FIBER OUTLET BOX,WHITE GANG WHITE EA  B  $     19.24 36.00%  $        12.31 N/A N/A
FOB2-GRD-02 FIBER OUTLET BOX,W/GUARD COVER WHITE EA  B  $     20.26 36.00%  $        12.97 N/A N/A
FOB-BZL-LC1-01C FOB BEZEL,DUAL,LC,ZR,BEIGE ADPTR, BLACK BEZEL EA  B  $     18.56 36.00%  $        11.88 N/A N/A
FOB-BZL-SC-01 FOB BEZEL,DUAL,SC EA  B  $     13.84 36.00%  $          8.86 N/A N/A
FP1B-LC5L-01AQ FIBER PIGTAIL,XGLO,MM,SIMPLEX LC, 50/125,BUFFERED,1M AQUA EA  B  $     16.78 36.00%  $        10.74 N/A N/A
FP1B-LC5L-03AQ FIBER PIGTAIL,XGLO,MM,SIMPLEX LC, 50/125,BUFFERED,3M AQUA EA  B  $     19.04 36.00%  $        12.19 N/A N/A
FP1B-LC5MM-01 FIBER PIGTAIL,MM,SIMPLEX LC 50/125,BUFFERED,1M EA  B  $     14.72 36.00%  $          9.42 N/A N/A
FP1B-LC5V-01AQ FIBER PIGTAIL,XGLO 550,MM,SIMPLEX LC,50/125,BUFFERED,1M AQUA EA  B  $     19.28 36.00%  $        12.34 N/A N/A
FP1B-LC6MM-01 FIBER PIGTAIL,MM,SIMPLEX LC 62.5/125,BUFFERED,ORANGE,1M EA  B  $     14.72 36.00%  $          9.42 N/A N/A
FP1B-LCAL-01 PIGTAIL,SM,LC, APC CONNECTOR,YELLOW JKT,1M EA  B  $     22.56 36.00%  $        14.44 N/A N/A
FP1B-LCUL-01 FIBER PIGTAIL,XGLO,SM,SIMPLEX LC UPC,BUFFERED,1M EA  B  $     16.92 36.00%  $        10.83 N/A N/A
FP1B-LCUL-03 FIBER PIGTAIL,XGLO,SM,SIMPLEX LC UPC,BUFFERED,3M EA  B  $     18.34 36.00%  $        11.74 N/A N/A
FP1B-SA5L-01AQ FIBER PIGTAIL,XGLO,MM,SIMPLEX ST,50/125,BUFFERED,1M EA  B  $     13.98 36.00%  $          8.95 N/A N/A
FP1B-SA5L-03AQ FIBER PIGTAIL,XGLO,MM,SIMPLEX ST,50/125,BUFFERED,3M EA  B  $     16.24 36.00%  $        10.39 N/A N/A
FP1B-SA5MM-01 FIBER PIGTAIL,SIMPLEX,ST 50/125,BUFFERED,1M EA  B  $       9.66 36.00%  $          6.18 N/A N/A
FP1B-SA5V-01AQ FIBER PIGTAIL,XGLO 550,MM,SIMPLEX ST,50/125,BUFFERED,1M AQUA EA  B  $     16.08 36.00%  $        10.29 N/A N/A
FP1B-SA6MM-01 FIBER PIGTAIL MM SIMPLEX ST 62.5/125,BUFFERED,ORANGE,1M EA  B  $       9.66 36.00%  $          6.18 N/A N/A
FP1B-SAUL-01 FIBER PIGTAIL,SIMPLEX,BUFFERED,XGLO,SM,ST,UPC,1M EA  B  $     12.80 36.00%  $          8.19 N/A N/A
FP1B-SAUL-03 FIBER PIGTAIL,SIMPLEX,BUFFERED,XGLO,SM,ST,UPC,3M EA  B  $     14.22 36.00%  $          9.10 N/A N/A
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FP1B-SC5L-01AQ FIBER PIGTAIL,XGLO,MM,SIMPLEX SC, 50/125,BUFFERED,1M AQUA EA  B  $     13.98 36.00%  $          8.95 N/A N/A
FP1B-SC5L-03AQ FIBER PIGTAIL,MM,SIMPLEX SC 50/125,BUFFERED,AQUA,3M EA  B  $     16.24 36.00%  $        10.39 N/A N/A
FP1B-SC5MM-01 FIBER PIGTAIL,MM,SIMPLEX SC 50/125,BUFFERED,ORANGE,1M EA  B  $     13.12 36.00%  $          8.40 N/A N/A
FP1B-SC5V-01AQ FIBER PIGTAIL,XGLO 550,MM,SIMPLEX,SC, 50/125,BUFFERED,1M AQUA EA  B  $     16.08 36.00%  $        10.29 N/A N/A
FP1B-SC6MM-01 FIBER PIGTAIL,MM,SIMPLEX SC 62.5/125,BUFFERED,ORANGE,1M EA  B  $     13.12 36.00%  $          8.40 N/A N/A
FP1B-SCAL-01 FIBER PIGTAIL,SM,XGLO,SIMPLEX SC,APC BUFFERED,1M,YELLOW EA  B  $     20.14 36.00%  $        12.89 N/A N/A
FP1B-SCUL-01 XGLO SINGLEMODE SC SIMPLEX 1 METER PIGTAIL EA  B  $     12.80 36.00%  $          8.19 N/A N/A
FP1B-SCUL-03 FIBER PIGTAIL,XGLO SINGLE MODE SC SIMPLEX 3 METER PIGTAIL EA  B  $     14.22 36.00%  $          9.10 N/A N/A
FSC3-01 FIBER STORAGE CENTER,BLACK,3RMS EA  B  $   540.18 36.00%  $      345.72 N/A N/A
FSM-12-LC5L-01 PLG&PLY, RIBBON SPLICE MODULE,12-PRT,LC,OM3,XGLO-MM,BLK EA  B  $   250.00 36.00%  $      160.00 N/A N/A
FSM-12-LC5L-01B PLG&PLY, RIBBON SPLICE MODULES,12-PRT,LC,OM3,XGLO-MM,BLK, METHOD B EA  B  $   250.00 36.00%  $      160.00 N/A N/A
FSM-12-LC5V-01 PLG&PLY, RIBBON SPLICE MODULE,12-PRT,LC,OM4,XGLO-MM,BLK EA  B  $   280.00 36.00%  $      179.20 N/A N/A
FSM-12-LC5V-01B PLG&PLY, RIBBON SPLICE MODULE,12-PRT,LC,OM4,XGLO-MM,BLK,METHOD B EA  B  $   280.00 36.00%  $      179.20 N/A N/A
FSM-12-LCSM-01 PLG&PLY, RIBBON SPLICE MODULE,12-PRT,LC,SM,BLK EA  B  $   280.00 36.00%  $      179.20 N/A N/A
FSM-12-LCSM-01B PLG&PLY, RIBBON SPLICE MODULE,12-PRT,LC,SM,BLK,METHOD B EA  B  $   280.00 36.00%  $      179.20 N/A N/A
FSM2-12-LC5L01M PLG&PLY, 900UM SPLICE MODULE,12-PRT,LC,OM3,XGLO-MM,BLK,1M EA  B  $   250.00 36.00%  $      160.00 N/A N/A
FSM2-12-LC5V01M PLG&PLY, 900UM SPLICE MODULE,12-PRT,LC,OM4,XGLO-MM,BLK,1M EA  B  $   280.00 36.00%  $      179.20 N/A N/A
FSM2-12-LCSM01M PLG&PLY, 900UM SPLICE MODULE,12-PRT,LC,SM,BLK,1M EA  B  $   280.00 36.00%  $      179.20 N/A N/A
FSM2-24-LC5L01M PLG&PLY, 900UM SPLICE MODULE,24-PRT,LC,OM3,XGLO-MM,BLK,1M EA  B  $   502.00 36.00%  $      321.28 N/A N/A
FSM2-24-LC5V01M PLG&PLY, 900UM SPLICE MODULE,24-PRT,LC,OM4,XGLO-MM,BLK,1M EA  B  $   550.00 36.00%  $      352.00 N/A N/A
FSM2-24-LCSM01M PLG&PLY, 900UM SPLICE MODULE,24-PRT,LC,SM,BLK,1M EA  B  $   550.00 36.00%  $      352.00 N/A N/A
FSM-24-LC5L-01 PLG&PLY, RIBBON SPLICE MODULES,24-PRT,LC,OM3,XGLO-MM,BLK EA  B  $   502.00 36.00%  $      321.28 N/A N/A
FSM-24-LC5L-01B PLG&PLY, RIBBON SPLICE MODULE,24-PRT,LC,OM3,XGLO-MM,BLK,METHOD B EA  B  $   502.00 36.00%  $      321.28 N/A N/A
FSM-24-LC5V-01 PLG&PLY, RIBBON SPLICE MODULE,24-PRT,LC,OM4,XGLO-MM,BLK EA  B  $   550.00 36.00%  $      352.00 N/A N/A
FSM-24-LC5V-01B PLG&PLY, RIBBON SPLICE MODULE,24-PRT,LC,OM4,XGLO-MM,BLK,METHOD B EA  B  $   550.00 36.00%  $      352.00 N/A N/A
FSM-24-LCSM-01 PLG&PLY, RIBBON SPLICE MODULE,24-PRT,LC,SM,BLK EA  B  $   550.00 36.00%  $      352.00 N/A N/A
FSM-24-LCSM-01B PLG&PLY, RIBBON SPLICE MODULE,24-PRT,LC,SM,BLK,METHOD B EA  B  $   550.00 36.00%  $      352.00 N/A N/A
FSR-108LCALCA01 RACK MOUNT SPLITTER PANEL,1X8 INPUT/OUTPUT, LC/APC EA  B  $   777.90 36.00%  $      497.86 N/A N/A
FSR-108LCULCU01 RACK MOUNT SPLITTER PANEL,1X8 INPUT/OUTPUT, LC/UPC EA  B  $   763.74 36.00%  $      488.79 N/A N/A
FSR-108SCASCA01 RACK MOUNT SPLITTER PANEL,1X8 INPUT/OUTPUT, SC/APC EA  B  $   747.86 36.00%  $      478.63 N/A N/A
FSR-108SCUSCU01 RACK MOUNT SPLITTER PANEL,1X8 INPUT/OUTPUT, SC/UPC EA  B  $   728.24 36.00%  $      466.07 N/A N/A
FSR-116LCALCA01 RACK MOUNT SPLITTER PANEL,1X16 INPUT/OUTPUT, LC/APC EA  B  $1,029.56 36.00%  $      658.92 N/A N/A
FSR-116LCULCU01 RACK MOUNT SPLITTER PANEL,1X16 INPUT/OUTPUT, LC/UPC EA  B  $1,003.56 36.00%  $      642.28 N/A N/A
FSR-116SCASCA01 RACK MOUNT SPLITTER PANEL,1X16 INPUT/OUTPUT, SC/APC EA  B  $   895.72 36.00%  $      573.26 N/A N/A
FSR-116SCUSCU01 RACK MOUNT SPLITTER PANEL,1X16 INPUT/OUTPUT, SC/UPC EA  B  $   888.38 36.00%  $      568.56 N/A N/A
FSR-132LCALCA01 RACK MOUNT SPLITTER PANEL,1X32 INPUT/OUTPUT, LC/APC EA  B  $1,509.64 36.00%  $      966.17 N/A N/A
FSR-132LCULCU01 RACK MOUNT SPLITTER PANEL,1X32 INPUT/OUTPUT, LC/UPC EA  B  $1,459.96 36.00%  $      934.37 N/A N/A
FSR-132SCASCA01 RACK MOUNT SPLITTER PANEL,1X32 INPUT/OUTPUT, SC/APC EA  B  $1,327.68 36.00%  $      849.72 N/A N/A
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FSR-132SCUSCU01 RACK MOUNT SPLITTER PANEL,1X32 INPUT/OUTPUT, SC/UPC EA  B  $1,344.88 36.00%  $      860.72 N/A N/A
FSR-208LCALCA01 RACK MOUNT SPLITTER PANEL,2X8 INPUT/OUTPUT, LC/APC EA  B  $   908.04 36.00%  $      581.15 N/A N/A
FSR-208LCULCU01 RACK MOUNT SPLITTER PANEL,2X8 INPUT/OUTPUT, LC/UPC EA  B  $   872.04 36.00%  $      558.11 N/A N/A
FSR-208SCASCA01 RACK MOUNT SPLITTER PANEL,2X8 INPUT/OUTPUT, SC/APC EA  B  $   826.50 36.00%  $      528.96 N/A N/A
FSR-208SCUSCU01 RACK MOUNT SPLITTER PANEL,2X8 INPUT/OUTPUT, SC/UPC EA  B  $   841.82 36.00%  $      538.76 N/A N/A
FSR-216LCALCA01 RACK MOUNT SPLITTER PANEL,2X16 INPUT/OUTPUT, LC/APC EA  B  $1,264.74 36.00%  $      809.43 N/A N/A
FSR-216LCULCU01 RACK MOUNT SPLITTER PANEL,2X16 INPUT/OUTPUT, LC/UPC EA  B  $1,214.10 36.00%  $      777.02 N/A N/A
FSR-216SCASCA01 RACK MOUNT SPLITTER PANEL,2X16 INPUT/OUTPUT, SC/APC EA  B  $1,128.22 36.00%  $      722.06 N/A N/A
FSR-216SCUSCU01 RACK MOUNT SPLITTER PANEL,2X16 INPUT/OUTPUT, SC/UPC EA  B  $1,155.82 36.00%  $      739.72 N/A N/A
FSR-232LCALCA01 RACK MOUNT SPLITTER PANEL,2X32 INPUT/OUTPUT, LC/APC EA  B  $1,867.50 36.00%  $   1,195.20 N/A N/A
FSR-232LCULCU01 RACK MOUNT SPLITTER PANEL,2X32 INPUT/OUTPUT, LC/UPC EA  B  $1,795.98 36.00%  $   1,149.43 N/A N/A
FSR-232SCASCA01 RACK MOUNT SPLITTER PANEL,2X32 INPUT/OUTPUT, SC/APC EA  B  $1,634.06 36.00%  $   1,045.80 N/A N/A
FSR-232SCUSCU01 RACK MOUNT SPLITTER PANEL,2X32 INPUT/OUTPUT, SC/UPC EA  B  $1,686.20 36.00%  $   1,079.17 N/A N/A
FSR-D16LCALCA01 RACK MOUNT SPLITTER PANEL,DOUBLE 1X16 INPUT/OUTPUT, LC/APC EA  B  $1,617.32 36.00%  $   1,035.08 N/A N/A
FSR-D16LCULCU01 RACK MOUNT SPLITTER PANEL,DOUBLE 1X16 INPUT/OUTPUT, LC/UPC EA  B  $1,545.80 36.00%  $      989.31 N/A N/A
FSR-D16SCASCA01 RACK MOUNT SPLITTER PANEL,DOUBLE 1X16 INPUT/OUTPUT, SC/APC EA  B  $1,383.88 36.00%  $      885.68 N/A N/A
FSR-D16SCUSCU01 RACK MOUNT SPLITTER PANEL,DOUBLE 1X16 INPUT/OUTPUT, SC/UPC EA  B  $1,436.04 36.00%  $      919.07 N/A N/A
FT-CKIT-L2 CONSUMABLES KIT FOR FTERM-L2 FIBER OPTIC TERMINATION KIT EA  B  $   445.90 36.00%  $      285.38 N/A N/A
FTERM-L2 FIBER OPTIC TERMINATION TOOL KIT EA  B  $1,486.24 36.00%  $      951.19 N/A N/A
FTERM-LC LC FIBER TERMINATION UPGRADE KIT EA  B  $   323.26 36.00%  $      206.89 N/A N/A
FTERM-XLR8 XLR8, TERMINATION KIT EA  B  $2,880.00 36.00%  $   1,843.20 N/A N/A
FTERM-XLR8-C2 CLEAVER, XLR8 EA  B  $1,843.00 36.00%  $   1,179.52 N/A N/A
FT-PF3 LIGHTSPEED FIBER OPTIC POLISHING FILM,3UM,3 SHEETS PER BAG EA  B  $   102.90 36.00%  $        65.86 N/A N/A
GR-NT25D RAISED FLOOR GROMMET, SPLIT INTEGRAL, MINI EA  B  $   201.22 36.00%  $      128.78 N/A N/A
GR-NT48D RAISED FLOOR GROMMET, SPLIT INTEGRAL EA  B  $   373.70 36.00%  $      239.17 N/A N/A
GR-NT48S RAISED FLOOR GROMMET INTREGAL, ONE PIECE EA  B  $   373.70 36.00%  $      239.17 N/A N/A
GR-SM48D RAISED FLOOR GROMMET, SURFACE MOUNT EA  B  $   414.76 36.00%  $      265.45 N/A N/A
H50M-6MJ8-ATT HARMONICA,25prM CONN,6 8POS 4PR JACKS WIRED T568B EA  B  $     49.76 36.00%  $        31.85 N/A N/A
HC-110-JP12-80 SHCS S110 12 PORT JACK PANEL,T568A LIGHT IVORY EA  B  $   183.88 36.00%  $      117.68 N/A N/A
HC-ENCL-10-80 SHCS RESIDENTIAL ENCLOSURE 10 IN. COMMAND CENTER,LIGHT IVORY EA  B  $   383.26 36.00%  $      245.29 N/A N/A
HCM-4-1U ROUTEIT HORIZONTAL CABLE MANAGER,SGL-SIDED,4" DEEP W/CVR,1U,BLK EA  B  $     60.18 36.00%  $        38.52 N/A N/A
HCM-4-2U ROUTEIT HORIZONTAL CABLE MANAGER,SGL-SIDED,4" DEEP W/CVR,2U,BLK EA  B  $     71.58 36.00%  $        45.81 N/A N/A
HCM-4-2U-D ROUTEIT HORIZONTAL CABLE MANAGER,DBL-SIDED,4" DEEP W/CVR,2U,BLK EA  B  $   135.40 36.00%  $        86.66 N/A N/A
HCM-4-4U ROUTEIT HORIZONTAL CABLE MANAGER,SGL-SIDED,4" DEEP W/CVR,4U,BLK EA  B  $   100.64 36.00%  $        64.41 N/A N/A
HCM-6-1U ROUTEIT HORIZONTAL CABLE MANAGER,SGL-SIDED,6" DEEP W/CVR,1U,BLK EA  B  $     66.20 36.00%  $        42.37 N/A N/A
HCM-6-2U ROUTEIT HORIZONTAL CABLE MANAGER,SGL-SIDED,6" DEEP W/CVR,2U,BLK EA  B  $     79.02 36.00%  $        50.57 N/A N/A
HCM-6-2U-D ROUTEIT HORIZONTAL CABLE MANAGER,DBL-SIDED,6" DEEP W/CVR,2U,BLK EA  B  $   148.94 36.00%  $        95.32 N/A N/A
HCM-6-4U ROUTEIT HORIZONTAL CABLE MANAGER,SGL-SIDED,6" DEEP W/CVR,4U,BLK EA  B  $   108.04 36.00%  $        69.15 N/A N/A
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HC-MAX36-80 SHCS 36 PORT BLANK DIST PANEL FOR 36 FLAT MAX JACKS,LIGHT IVORY EA B  $     95.92 36.0%  $        61.39 N/A N/A
HCME-4-1U ROUTEIT HORIZONTAL CABLE MANAGER,SGL-SIDED,4" DEEP W/EXT CVR,1U,BLK EA  B  $     63.98 36.00%  $        40.95 N/A N/A
HCME-4-2U ROUTEIT HORIZONTAL CABLE MANAGER,SGL-SIDED,4" DEEP W/EXT CVR,2U,BLK EA  B  $     79.62 36.00%  $        50.96 N/A N/A
HCME-4-2U-D ROUTEIT HORIZONTAL CABLE MANAGER,DBL-SIDED,4" DEEP W/EXT CVR,2U,BLK EA  B  $   139.80 36.00%  $        89.47 N/A N/A
HCME-4-4U ROUTEIT HORIZONTAL CABLE MANAGER,SGL-SIDED,4" DEEP W/EXT CVR,4U,BLK EA  B  $   113.46 36.00%  $        72.61 N/A N/A
HCME-6-1U ROUTEIT HORIZONTAL CABLE MANAGER,SGL-SIDED,6" DEEP W/EXT CVR,1U,BLK EA  B  $     71.04 36.00%  $        45.47 N/A N/A
HCME-6-2U ROUTEIT HORIZONTAL CABLE MANAGER,SGL-SIDED,6" DEEP W/EXT CVR,2U,BLK EA  B  $     87.58 36.00%  $        56.05 N/A N/A
HCME-6-2U-D ROUTEIT HORIZONTAL CABLE MANAGER,DBL-SIDED,6" DEEP W/EXT CVR,2U,BLK EA  B  $   153.78 36.00%  $        98.42 N/A N/A
HCME-6-4U ROUTEIT HORIZONTAL CABLE MANAGER,SGL-SIDED,6" DEEP W/EXT CVR,4U,BLK EA  B  $   122.68 36.00%  $        78.52 N/A N/A
HC-MOD36-80 SHCS 36 PORT BLNK DIST PNL W/SHELF FOR 36 FLAT MAX JACKS,LIGHT IVORY EA B  $     81.98 36.0%  $        52.47 N/A N/A
HC-RF-8HS-80 SHCS RF 8 PORT HORZ DIST PNL 1X8 2-WAY, 1GHZ SPLITTER, LT IVORY EA  B  $     75.66 36.00%  $        48.42 N/A N/A
HC-RF-8VS-80 SHCS RF 8 PORT VERT DIST PANEL 1X8,1GHZ SPLITTER,LIGHT IVORY EA  B  $     89.26 36.00%  $        57.13 N/A N/A
HC-RF-FP-80 SHCS RF 36 PORT BLANK DIST PANEL ACCEPTS 4 1X8 SPLITTERS,LT IVORY EA B  $     80.82 36.0%  $        51.72 N/A N/A
HC-RI-2 VERTICAL MOUNT WALL BRACKETS,1-PAIR, 2RMS EA  B  $     63.52 36.00%  $        40.65 N/A N/A
HC-RI-5 VERTICAL MOUNT WALL BRACKETS,1-PAIR,5RMS EA  B  $     72.92 36.00%  $        46.67 N/A N/A
HC-SHLF-80 SHCS BLANK UTILITY SHELF PANEL LIGHT IVORY EA B  $     62.20 36.0%  $        39.81 N/A N/A
HD5-16 HD,PATCH PANEL,CAT 5e,16 PORT,FLAT,1 RMS,UNIVERSAL WIRED EA  B  $   154.48 36.00%  $        98.87 N/A N/A
HD5-24 HD,PATCH PANEL,CAT 5e,24 PORT,FLAT,1 RMS,UNIVERSAL WIRED EA  B  $   200.68 36.00%  $      128.44 N/A N/A
HD5-24A HD,PATCH PANEL,CAT 5e,24 PORT,ANGLED,1 RMS,UNIVERSAL WIRED EA  B  $   250.92 36.00%  $      160.59 N/A N/A
HD5-24AB HD,PATCH PANEL,CAT 5e,24 PORT,ANGLED,1 RMS,UNIVERSAL WIRED,BULK EA  B  $   238.38 36.00%  $      152.56 N/A N/A
HD5-24B HD,PATCH PANEL,CAT 5e,24 PORT,FLAT,1 RMS,UNIVERSAL WIRED,BULK EA  B  $   182.58 36.00%  $      116.85 N/A N/A
HD5-48 HD,PATCH PANEL,CAT 5e,48 PORT,FLAT,2 RMS,UNIVERSAL WIRED EA  B  $   401.34 36.00%  $      256.86 N/A N/A
HD5-48A HD,PATCH PANEL,CAT 5e,48 PORT,ANGLED,2 RMS,UNIVERSAL WIRED EA  B  $   501.84 36.00%  $      321.18 N/A N/A
HD5-48AB HD,PATCH PANEL,CAT 5e,48 PORT,ANGLED,2 RMS,UNIVERSAL WIRED,BULK EA  B  $   476.74 36.00%  $      305.11 N/A N/A
HD5-48B HD,PATCH PANEL,CAT 5e,48 PORT,FLAT,2 RMS,UNIVERSAL WIRED,BULK EA  B  $   365.16 36.00%  $      233.70 N/A N/A
HD5-89D-12 HD,PATCH PANEL,CAT 5e,12 PORT,89D,UNIVERSAL WIRED EA  B  $   103.62 36.00%  $        66.32 N/A N/A
HD6-16 HD,PATCH PANEL,CAT 6,16 PORT,FLAT,1 RMS,UNIVERSAL WIRED EA  B  $   156.00 36.00%  $        99.84 N/A N/A
HD6-24 HD,PATCH PANEL,CAT 6,24 PORT,FLAT,1 RMS,UNIVERSAL WIRED EA  B  $   234.00 36.00%  $      149.76 N/A N/A
HD6-24A HD,PATCH PANEL,CAT 6,24 PORT,ANGLED,1 RMS,UNIVERSAL WIRED EA  B  $   277.44 36.00%  $      177.56 N/A N/A
HD6-24AB HD,PATCH PANEL,CAT 6,24 PORT,ANGLED,1 RMS,UNIVERSAL WIRED,BULK EA  B  $   263.56 36.00%  $      168.68 N/A N/A
HD6-24B HD,PATCH PANEL,CAT 6,24 PORT,FLAT,1 RMS,UNIVERSAL WIRED,BULK EA  B  $   222.30 36.00%  $      142.27 N/A N/A
HD6-48 HD,PATCH PANEL,CAT 6,48 PORT,FLAT,2 RMS,UNIVERSAL WIRED EA  B  $   468.00 36.00%  $      299.52 N/A N/A
HD6-48A HD,PATCH PANEL,CAT 6,48 PORT,ANGLED,2 RMS,UNIVERSAL WIRED EA  B  $   554.88 36.00%  $      355.12 N/A N/A
HD6-48AB HD,PATCH PANEL,CAT 6,48 PORT,ANGLED,2 RMS,UNIVERSAL WIRED,BULK EA  B  $   527.14 36.00%  $      337.37 N/A N/A
HD6-48B HD,PATCH PANEL,CAT 6,48 PORT,FLAT,2 RMS,UNIVERSAL WIRED,BULK EA  B  $   444.60 36.00%  $      284.54 N/A N/A
HD6-89D-12 HD,PATCH PANEL,CAT 6,12 PORT,89D,UNIVERSAL WIRED EA  B  $   117.00 36.00%  $        74.88 N/A N/A
HD-RWM REAR CABLE MANAGER FOR HD SERIES PATCH PANELS EA  B  $     16.10 36.00%  $        10.30 N/A N/A
HT-40 HEAT SHRINK SLEEVE,40MM EA  B  $       0.66 36.00%  $          0.42 N/A N/A
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HT-60 HEAT SHRINK SLEEVE,60MM EA  B  $       0.76 36.00%  $          0.49 N/A N/A
HT-MFS HEAT SHRINK SLEEVE,40MM EA  B  $       2.64 36.00%  $          1.69 N/A N/A
IC5-8A-10-B01R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,BLK,10F EA  B  $     10.14 36.00%  $          6.49 N/A N/A
IC5-8A-10-B02P PC,RJ45,CUT,5E,UTP,T568B,SLD,CMP,BLU,WHT,10F EA  B  $     13.44 36.00%  $          8.60 N/A N/A
IC5-8A-10-B02R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,WHT,10F EA  B  $     10.14 36.00%  $          6.49 N/A N/A
IC5-8A-10-B03R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,RED,10F EA  B  $     10.14 36.00%  $          6.49 N/A N/A
IC5-8A-10-B04R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,GRY,10F EA  B  $     10.14 36.00%  $          6.49 N/A N/A
IC5-8A-10-B05R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,YEL,10F EA  B  $     10.14 36.00%  $          6.49 N/A N/A
IC5-8A-10-B06P PC,RJ45,CUT,5E,UTP,T568B,SLD,CMP,BLU,BLU,10F EA  B  $     13.44 36.00%  $          8.60 N/A N/A
IC5-8A-10-B06R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,BLU,10F EA  B  $     10.14 36.00%  $          6.49 N/A N/A
IC5-8A-10-B07R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,GRN,10F EA  B  $     10.14 36.00%  $          6.49 N/A N/A
IC5-8A-10R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,NO BOOT,10F EA  B  $       8.94 36.00%  $          5.72 N/A N/A
IC5-8A-15R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,NO BOOT,15F EA  B  $     10.70 36.00%  $          6.85 N/A N/A
IC5-8A-20-B01P PC,RJ45,CUT,5E,UTP,T568B,SLD,CMP,BLU,BLK,20F EA  B  $     20.26 36.00%  $        12.97 N/A N/A
IC5-8A-20-B01R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,BLK,20F EA  B  $     13.66 36.00%  $          8.74 N/A N/A
IC5-8A-20-B02P PC,RJ45,CUT,5E,UTP,T568B,SLD,CMP,BLU,WHT,20F EA  B  $     20.26 36.00%  $        12.97 N/A N/A
IC5-8A-20-B02R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,WHT,20F EA  B  $     13.66 36.00%  $          8.74 N/A N/A
IC5-8A-20-B03R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,RED,20F EA  B  $     13.66 36.00%  $          8.74 N/A N/A
IC5-8A-20-B04R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,GRY,20F EA  B  $     13.66 36.00%  $          8.74 N/A N/A
IC5-8A-20-B05R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,YEL,20F EA  B  $     13.66 36.00%  $          8.74 N/A N/A
IC5-8A-20-B06P PC,RJ45,CUT,5E,UTP,T568B,SLD,CMP,BLU,BLU,20F EA  B  $     20.26 36.00%  $        12.97 N/A N/A
IC5-8A-20-B06R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,BLU,20F EA  B  $     13.66 36.00%  $          8.74 N/A N/A
IC5-8A-20-B07R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,GRN,20F EA  B  $     13.66 36.00%  $          8.74 N/A N/A
IC5-8A-20R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,NO BOOT,20F EA  B  $     12.46 36.00%  $          7.97 N/A N/A
IC5-8A-30-B01P PC,RJ45,CUT,5E,UTP,T568B,SLD,CMP,BLU,BLK,30F EA  B  $     27.06 36.00%  $        17.32 N/A N/A
IC5-8A-30-B01R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,BLK,30F EA  B  $     17.16 36.00%  $        10.98 N/A N/A
IC5-8A-30-B02P PC,RJ45,CUT,5E,UTP,T568B,SLD,CMP,BLU,WHT,30F EA  B  $     27.06 36.00%  $        17.32 N/A N/A
IC5-8A-30-B02R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,WHT,30F EA  B  $     17.16 36.00%  $        10.98 N/A N/A
IC5-8A-30-B03R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,RED,30F EA  B  $     17.16 36.00%  $        10.98 N/A N/A
IC5-8A-30-B04R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,GRY,30F EA  B  $     17.16 36.00%  $        10.98 N/A N/A
IC5-8A-30-B05R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,YEL,30F EA  B  $     17.16 36.00%  $        10.98 N/A N/A
IC5-8A-30-B06P PC,RJ45,CUT,5E,UTP,T568B,SLD,CMP,BLU,BLU,30F EA  B  $     27.06 36.00%  $        17.32 N/A N/A
IC5-8A-30-B06R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,BLU,30F EA  B  $     17.16 36.00%  $        10.98 N/A N/A
IC5-8A-30-B07R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,GRN,30F EA  B  $     17.16 36.00%  $        10.98 N/A N/A
IC5-8A-30R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,NO BOOT,30F EA  B  $     15.98 36.00%  $        10.23 N/A N/A
IC5-8A-40-B01P PC,RJ45,CUT,5E,UTP,T568B,SLD,CMP,BLU,BLK,40F EA  B  $     33.88 36.00%  $        21.68 N/A N/A
IC5-8A-40-B01R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,BLK,40F EA  B  $     20.68 36.00%  $        13.24 N/A N/A
IC5-8A-40-B02P PC,RJ45,CUT,5E,UTP,T568B,SLD,CMP,BLU,WHT,40F EA  B  $     33.88 36.00%  $        21.68 N/A N/A
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IC5-8A-40-B02R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,WHT,40F EA  B  $     20.68 36.00%  $        13.24 N/A N/A
IC5-8A-40-B03R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,RED,40F EA  B  $     20.68 36.00%  $        13.24 N/A N/A
IC5-8A-40-B04R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,GRY,40F EA  B  $     20.68 36.00%  $        13.24 N/A N/A
IC5-8A-40-B05R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,YEL,40F EA  B  $     20.68 36.00%  $        13.24 N/A N/A
IC5-8A-40-B06P PC,RJ45,CUT,5E,UTP,T568B,SLD,CMP,BLU,BLU,40F EA  B  $     33.88 36.00%  $        21.68 N/A N/A
IC5-8A-40-B06R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,BLU,40F EA  B  $     20.68 36.00%  $        13.24 N/A N/A
IC5-8A-40-B07R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,GRN,40F EA  B  $     20.68 36.00%  $        13.24 N/A N/A
IC5-8A-40R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,NO BOOT,40F EA  B  $     19.48 36.00%  $        12.47 N/A N/A
IC5-8A-50-B01R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,BLK,50F EA  B  $     24.20 36.00%  $        15.49 N/A N/A
IC5-8A-50-B02P PC,RJ45,CUT,5E,UTP,T568B,SLD,CMP,BLU,WHT,50F EA  B  $     40.70 36.00%  $        26.05 N/A N/A
IC5-8A-50-B02R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,WHT,50F EA  B  $     24.20 36.00%  $        15.49 N/A N/A
IC5-8A-50-B03R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,RED,50F EA  B  $     24.20 36.00%  $        15.49 N/A N/A
IC5-8A-50-B04R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,GRY,50F EA  B  $     24.20 36.00%  $        15.49 N/A N/A
IC5-8A-50-B05R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,YEL,50F EA  B  $     24.20 36.00%  $        15.49 N/A N/A
IC5-8A-50-B06P PC,RJ45,CUT,5E,UTP,T568B,SLD,CMP,BLU,BLU,50F EA  B  $     40.70 36.00%  $        26.05 N/A N/A
IC5-8A-50-B06R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,BLU,50F EA  B  $     24.20 36.00%  $        15.49 N/A N/A
IC5-8A-50-B07R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,GRN,50F EA  B  $     24.20 36.00%  $        15.49 N/A N/A
IC5-8A-50R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,NO BOOT,50F EA  B  $     23.00 36.00%  $        14.72 N/A N/A
IC5-8A-60-B01R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,BLK,60F EA  B  $     27.70 36.00%  $        17.73 N/A N/A
IC5-8A-60-B02R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,WHT,60F EA  B  $     27.70 36.00%  $        17.73 N/A N/A
IC5-8A-60-B03R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,RED,60F EA  B  $     27.70 36.00%  $        17.73 N/A N/A
IC5-8A-60-B04R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,GRY,60F EA  B  $     27.70 36.00%  $        17.73 N/A N/A
IC5-8A-60-B05R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,YEL,60F EA  B  $     27.70 36.00%  $        17.73 N/A N/A
IC5-8A-60-B06R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,BLU,60F EA  B  $     27.70 36.00%  $        17.73 N/A N/A
IC5-8A-60-B07R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,GRN,60F EA  B  $     27.70 36.00%  $        17.73 N/A N/A
IC5-8A-60R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,NO BOOT,60F EA  B  $     26.52 36.00%  $        16.97 N/A N/A
IC5-8A-80-B06R PC,RJ45,CUT,5E,UTP,T568B,SLD,CMR,BLU,BLU,80F EA  B  $     34.74 36.00%  $        22.23 N/A N/A
IC5-8T-10-B01R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,BLK,10F EA  B  $     10.14 36.00%  $          6.49 N/A N/A
IC5-8T-10-B02R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,WHT,10F EA  B  $     10.14 36.00%  $          6.49 N/A N/A
IC5-8T-10-B03R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,RED,10F EA  B  $     10.14 36.00%  $          6.49 N/A N/A
IC5-8T-10-B04R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,GRY,10F EA  B  $     10.14 36.00%  $          6.49 N/A N/A
IC5-8T-10-B05R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,YEL,10F EA  B  $     10.14 36.00%  $          6.49 N/A N/A
IC5-8T-10-B06P PC,RJ45,CUT,5E,UTP,T568A,SLD,CMP,BLU,BLU,10F EA  B  $     13.44 36.00%  $          8.60 N/A N/A
IC5-8T-10-B06R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,BLU,10F EA  B  $     10.14 36.00%  $          6.49 N/A N/A
IC5-8T-10-B07R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,GRN,10F EA  B  $     10.14 36.00%  $          6.49 N/A N/A
IC5-8T-10R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,NO BOOT,10F EA  B  $       8.94 36.00%  $          5.72 N/A N/A
IC5-8T-20-B01R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,BLK,20F EA  B  $     13.66 36.00%  $          8.74 N/A N/A
IC5-8T-20-B02R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,WHT,20F EA  B  $     13.66 36.00%  $          8.74 N/A N/A
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IC5-8T-20-B03R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,RED,20F EA  B  $     13.66 36.00%  $          8.74 N/A N/A
IC5-8T-20-B04R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,GRY,20F EA  B  $     13.66 36.00%  $          8.74 N/A N/A
IC5-8T-20-B05R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,YEL,20F EA  B  $     13.66 36.00%  $          8.74 N/A N/A
IC5-8T-20-B06P PC,RJ45,CUT,5E,UTP,T568A,SLD,CMP,BLU,BLU,20F EA  B  $     20.26 36.00%  $        12.97 N/A N/A
IC5-8T-20-B06R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,BLU,20F EA  B  $     13.66 36.00%  $          8.74 N/A N/A
IC5-8T-20-B07R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,GRN,20F EA  B  $     13.66 36.00%  $          8.74 N/A N/A
IC5-8T-20R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,NO BOOT,20F EA  B  $     12.46 36.00%  $          7.97 N/A N/A
IC5-8T-30-B01R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,BLK,30F EA  B  $     17.16 36.00%  $        10.98 N/A N/A
IC5-8T-30-B02R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,WHT,30F EA  B  $     17.16 36.00%  $        10.98 N/A N/A
IC5-8T-30-B03R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,RED,30F EA  B  $     17.16 36.00%  $        10.98 N/A N/A
IC5-8T-30-B04R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,GRY,30F EA  B  $     17.16 36.00%  $        10.98 N/A N/A
IC5-8T-30-B05R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,YEL,30F EA  B  $     17.16 36.00%  $        10.98 N/A N/A
IC5-8T-30-B06P PC,RJ45,CUT,5E,UTP,T568A,SLD,CMP,BLU,BLU,30F EA  B  $     27.06 36.00%  $        17.32 N/A N/A
IC5-8T-30-B06R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,BLU,30F EA  B  $     17.16 36.00%  $        10.98 N/A N/A
IC5-8T-30-B07R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,GRN,30F EA  B  $     17.16 36.00%  $        10.98 N/A N/A
IC5-8T-30R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,NO BOOT,30F EA  B  $     15.98 36.00%  $        10.23 N/A N/A
IC5-8T-40-B01R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,BLK,40F EA  B  $     20.68 36.00%  $        13.24 N/A N/A
IC5-8T-40-B02R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,WHT,40F EA  B  $     20.68 36.00%  $        13.24 N/A N/A
IC5-8T-40-B03R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,RED,40F EA  B  $     20.68 36.00%  $        13.24 N/A N/A
IC5-8T-40-B04R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,GRY,40F EA  B  $     20.68 36.00%  $        13.24 N/A N/A
IC5-8T-40-B05R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,YEL,40F EA  B  $     20.68 36.00%  $        13.24 N/A N/A
IC5-8T-40-B06P PC,RJ45,CUT,5E,UTP,T568A,SLD,CMP,BLU,BLU,40F EA  B  $     33.88 36.00%  $        21.68 N/A N/A
IC5-8T-40-B06R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,BLU,40F EA  B  $     20.68 36.00%  $        13.24 N/A N/A
IC5-8T-40-B07R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,GRN,40F EA  B  $     20.68 36.00%  $        13.24 N/A N/A
IC5-8T-40R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,NO BOOT,40F EA  B  $     19.48 36.00%  $        12.47 N/A N/A
IC5-8T-50-B01R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,BLK,50F EA  B  $     24.20 36.00%  $        15.49 N/A N/A
IC5-8T-50-B02R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,WHT,50F EA  B  $     24.20 36.00%  $        15.49 N/A N/A
IC5-8T-50-B03R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,RED,50F EA  B  $     24.20 36.00%  $        15.49 N/A N/A
IC5-8T-50-B04R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,GRY,50F EA  B  $     24.20 36.00%  $        15.49 N/A N/A
IC5-8T-50-B05R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,YEL,50F EA  B  $     24.20 36.00%  $        15.49 N/A N/A
IC5-8T-50-B06P PC,RJ45,CUT,5E,UTP,T568A,SLD,CMP,BLU,BLU,50F EA  B  $     40.70 36.00%  $        26.05 N/A N/A
IC5-8T-50-B06R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,BLU,50F EA  B  $     24.20 36.00%  $        15.49 N/A N/A
IC5-8T-50-B07R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,GRN,50F EA  B  $     24.20 36.00%  $        15.49 N/A N/A
IC5-8T-50R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,NO BOOT,50F EA  B  $     23.00 36.00%  $        14.72 N/A N/A
IC5-8T-60-B01R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,BLK,60F EA  B  $     27.70 36.00%  $        17.73 N/A N/A
IC5-8T-60-B02R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,WHT,60F EA  B  $     27.70 36.00%  $        17.73 N/A N/A
IC5-8T-60-B03R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,RED,60F EA  B  $     27.70 36.00%  $        17.73 N/A N/A
IC5-8T-60-B04R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,GRY,60F EA  B  $     27.70 36.00%  $        17.73 N/A N/A
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IC5-8T-60-B05R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,YEL,60F EA  B  $     27.70 36.00%  $        17.73 N/A N/A
IC5-8T-60-B06R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,BLU,60F EA  B  $     27.70 36.00%  $        17.73 N/A N/A
IC5-8T-60-B07R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,GRN,60F EA  B  $     27.70 36.00%  $        17.73 N/A N/A
IC5-8T-60R PC,RJ45,CUT,5E,UTP,T568A,SLD,CMR,BLU,NO BOOT,60F EA  B  $     26.52 36.00%  $        16.97 N/A N/A
IC6-8A-07-B06R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,BLU,7F EA  B  $       9.76 36.00%  $          6.25 N/A N/A
IC6-8A-10-B01P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,BLK,10F EA  B  $     16.06 36.00%  $        10.28 N/A N/A
IC6-8A-10-B01R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,BLK,10F EA  B  $     11.50 36.00%  $          7.36 N/A N/A
IC6-8A-10-B02P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,WHT,10F EA  B  $     16.06 36.00%  $        10.28 N/A N/A
IC6-8A-10-B02R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,WHT,10F EA  B  $     11.50 36.00%  $          7.36 N/A N/A
IC6-8A-10-B03P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,RED,10F EA  B  $     16.06 36.00%  $        10.28 N/A N/A
IC6-8A-10-B03R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,RED,10F EA  B  $     11.50 36.00%  $          7.36 N/A N/A
IC6-8A-10-B04R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,GRY,10F EA  B  $     11.50 36.00%  $          7.36 N/A N/A
IC6-8A-10-B05P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,YEL,10F EA  B  $     16.06 36.00%  $        10.28 N/A N/A
IC6-8A-10-B05R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,YEL,10F EA  B  $     11.50 36.00%  $          7.36 N/A N/A
IC6-8A-10-B06P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,BLU,10F EA  B  $     16.06 36.00%  $        10.28 N/A N/A
IC6-8A-10-B06R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,BLU,10F EA  B  $     11.50 36.00%  $          7.36 N/A N/A
IC6-8A-10-B07P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,GRN,10F EA  B  $     16.06 36.00%  $        10.28 N/A N/A
IC6-8A-10-B07R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,GRN,10F EA  B  $     11.50 36.00%  $          7.36 N/A N/A
IC6-8A-15-B06R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,BLU,15F EA  B  $     14.40 36.00%  $          9.22 N/A N/A
IC6-8A-20-B01P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,BLK,20F EA  B  $     26.06 36.00%  $        16.68 N/A N/A
IC6-8A-20-B01R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,BLK,20F EA  B  $     17.30 36.00%  $        11.07 N/A N/A
IC6-8A-20-B02P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,WHT,20F EA  B  $     26.06 36.00%  $        16.68 N/A N/A
IC6-8A-20-B02R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,WHT,20F EA  B  $     17.30 36.00%  $        11.07 N/A N/A
IC6-8A-20-B03P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,RED,20F EA  B  $     26.06 36.00%  $        16.68 N/A N/A
IC6-8A-20-B03R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,RED,20F EA  B  $     17.30 36.00%  $        11.07 N/A N/A
IC6-8A-20-B04R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,GRY,20F EA  B  $     17.30 36.00%  $        11.07 N/A N/A
IC6-8A-20-B05P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,YEL,20F EA  B  $     26.06 36.00%  $        16.68 N/A N/A
IC6-8A-20-B05R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,YEL,20F EA  B  $     17.30 36.00%  $        11.07 N/A N/A
IC6-8A-20-B06P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,BLU,20F EA  B  $     26.06 36.00%  $        16.68 N/A N/A
IC6-8A-20-B06R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,BLU,20F EA  B  $     17.30 36.00%  $        11.07 N/A N/A
IC6-8A-20-B07P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,GRN,20F EA  B  $     26.06 36.00%  $        16.68 N/A N/A
IC6-8A-20-B07R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,GRN,20F EA  B  $     17.30 36.00%  $        11.07 N/A N/A
IC6-8A-25-B05R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,YEL,25F EA  B  $     20.20 36.00%  $        12.93 N/A N/A
IC6-8A-30-B01P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,BLK,30F EA  B  $     36.06 36.00%  $        23.08 N/A N/A
IC6-8A-30-B01R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,BLK,30F EA  B  $     23.10 36.00%  $        14.78 N/A N/A
IC6-8A-30-B02P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,WHT,30F EA  B  $     36.06 36.00%  $        23.08 N/A N/A
IC6-8A-30-B02R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,WHT,30F EA  B  $     23.10 36.00%  $        14.78 N/A N/A
IC6-8A-30-B03P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,RED,30F EA  B  $     36.06 36.00%  $        23.08 N/A N/A
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IC6-8A-30-B03R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,RED,30F EA  B  $     23.10 36.00%  $        14.78 N/A N/A
IC6-8A-30-B04R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,GRY,30F EA  B  $     23.10 36.00%  $        14.78 N/A N/A
IC6-8A-30-B05P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,YEL,30F EA  B  $     36.06 36.00%  $        23.08 N/A N/A
IC6-8A-30-B05R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,YEL,30F EA  B  $     23.10 36.00%  $        14.78 N/A N/A
IC6-8A-30-B06P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,BLU,30F EA  B  $     36.06 36.00%  $        23.08 N/A N/A
IC6-8A-30-B06R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,BLU,30F EA  B  $     23.10 36.00%  $        14.78 N/A N/A
IC6-8A-30-B07P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,GRN,30F EA  B  $     36.06 36.00%  $        23.08 N/A N/A
IC6-8A-30-B07R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,GRN,30F EA  B  $     23.10 36.00%  $        14.78 N/A N/A
IC6-8A-32-B06R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,BLU,32F EA  B  $     24.26 36.00%  $        15.53 N/A N/A
IC6-8A-40-B01P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,BLK,40F EA  B  $     46.06 36.00%  $        29.48 N/A N/A
IC6-8A-40-B01R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,BLK,40F EA  B  $     28.90 36.00%  $        18.50 N/A N/A
IC6-8A-40-B02P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,WHT,40F EA  B  $     46.06 36.00%  $        29.48 N/A N/A
IC6-8A-40-B02R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,WHT,40F EA  B  $     28.90 36.00%  $        18.50 N/A N/A
IC6-8A-40-B03P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,RED,40F EA  B  $     46.06 36.00%  $        29.48 N/A N/A
IC6-8A-40-B03R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,RED,40F EA  B  $     28.90 36.00%  $        18.50 N/A N/A
IC6-8A-40-B04R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,GRY,40F EA  B  $     28.90 36.00%  $        18.50 N/A N/A
IC6-8A-40-B05P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,YEL,40F EA  B  $     46.06 36.00%  $        29.48 N/A N/A
IC6-8A-40-B05R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,YEL,40F EA  B  $     28.90 36.00%  $        18.50 N/A N/A
IC6-8A-40-B06P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,BLU,40F EA  B  $     46.06 36.00%  $        29.48 N/A N/A
IC6-8A-40-B06R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,BLU,40F EA  B  $     28.90 36.00%  $        18.50 N/A N/A
IC6-8A-40-B07P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,GRN,40F EA  B  $     46.06 36.00%  $        29.48 N/A N/A
IC6-8A-40-B07R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,GRN,40F EA  B  $     28.90 36.00%  $        18.50 N/A N/A
IC6-8A-50-B01P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,BLK,50F EA  B  $     56.06 36.00%  $        35.88 N/A N/A
IC6-8A-50-B01R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,BLK,50F EA  B  $     34.70 36.00%  $        22.21 N/A N/A
IC6-8A-50-B02P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,WHT,50F EA  B  $     56.06 36.00%  $        35.88 N/A N/A
IC6-8A-50-B02R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,WHT,50F EA  B  $     34.70 36.00%  $        22.21 N/A N/A
IC6-8A-50-B03P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,RED,50F EA  B  $     56.06 36.00%  $        35.88 N/A N/A
IC6-8A-50-B03R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,RED,50F EA  B  $     34.70 36.00%  $        22.21 N/A N/A
IC6-8A-50-B04R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,GRY,50F EA  B  $     34.70 36.00%  $        22.21 N/A N/A
IC6-8A-50-B05P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,YEL,50F EA  B  $     56.06 36.00%  $        35.88 N/A N/A
IC6-8A-50-B05R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,YEL,50F EA  B  $     34.70 36.00%  $        22.21 N/A N/A
IC6-8A-50-B06P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,BLU,50F EA  B  $     56.06 36.00%  $        35.88 N/A N/A
IC6-8A-50-B06R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,BLU,50F EA  B  $     34.70 36.00%  $        22.21 N/A N/A
IC6-8A-50-B07P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,GRN,50F EA  B  $     56.06 36.00%  $        35.88 N/A N/A
IC6-8A-50-B07R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,GRN,50F EA  B  $     34.70 36.00%  $        22.21 N/A N/A
IC6-8A-60-B01P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,BLK,60F EA  B  $     66.06 36.00%  $        42.28 N/A N/A
IC6-8A-60-B01R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,BLK,60F EA  B  $     40.50 36.00%  $        25.92 N/A N/A
IC6-8A-60-B02P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,WHT,60F EA  B  $     66.06 36.00%  $        42.28 N/A N/A
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IC6-8A-60-B02R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,WHT,60F EA  B  $     40.50 36.00%  $        25.92 N/A N/A
IC6-8A-60-B03P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,RED,60F EA  B  $     66.06 36.00%  $        42.28 N/A N/A
IC6-8A-60-B03R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,RED,60F EA  B  $     40.50 36.00%  $        25.92 N/A N/A
IC6-8A-60-B04R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,GRY,60F EA  B  $     40.50 36.00%  $        25.92 N/A N/A
IC6-8A-60-B05P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,YEL,60F EA  B  $     66.06 36.00%  $        42.28 N/A N/A
IC6-8A-60-B05R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,YEL,60F EA  B  $     40.50 36.00%  $        25.92 N/A N/A
IC6-8A-60-B06P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,BLU,60F EA  B  $     66.06 36.00%  $        42.28 N/A N/A
IC6-8A-60-B06R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,BLU,60F EA  B  $     40.50 36.00%  $        25.92 N/A N/A
IC6-8A-60-B07P PC,RJ45,CUT,6,UTP,T568B,SLD,CMP,BLU,GRN,60F EA  B  $     66.06 36.00%  $        42.28 N/A N/A
IC6-8A-60-B07R PC,RJ45,CUT,6,UTP,T568B,SLD,CMR,BLU,GRN,60F EA  B  $     40.50 36.00%  $        25.92 N/A N/A
IC6-8T-10-B01P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,BLK,10F EA  B  $     16.06 36.00%  $        10.28 N/A N/A
IC6-8T-10-B01R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,BLK,10F EA  B  $     11.50 36.00%  $          7.36 N/A N/A
IC6-8T-10-B02P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,WHT,10F EA  B  $     16.06 36.00%  $        10.28 N/A N/A
IC6-8T-10-B02R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,WHT,10F EA  B  $     11.50 36.00%  $          7.36 N/A N/A
IC6-8T-10-B03P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,RED,10F EA  B  $     16.06 36.00%  $        10.28 N/A N/A
IC6-8T-10-B03R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,RED,10F EA  B  $     11.50 36.00%  $          7.36 N/A N/A
IC6-8T-10-B04R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,GRY,10F EA  B  $     11.50 36.00%  $          7.36 N/A N/A
IC6-8T-10-B05P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,YEL,10F EA  B  $     16.06 36.00%  $        10.28 N/A N/A
IC6-8T-10-B05R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,YEL,10F EA  B  $     11.50 36.00%  $          7.36 N/A N/A
IC6-8T-10-B06P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,BLU,10F EA  B  $     16.06 36.00%  $        10.28 N/A N/A
IC6-8T-10-B06R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,BLU,10F EA  B  $     11.50 36.00%  $          7.36 N/A N/A
IC6-8T-10-B07P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,GRN,10F EA  B  $     16.06 36.00%  $        10.28 N/A N/A
IC6-8T-10-B07R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,GRN,10F EA  B  $     11.50 36.00%  $          7.36 N/A N/A
IC6-8T-20-B01P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,BLK,20F EA  B  $     26.06 36.00%  $        16.68 N/A N/A
IC6-8T-20-B01R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,BLK,20F EA  B  $     17.30 36.00%  $        11.07 N/A N/A
IC6-8T-20-B02P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,WHT,20F EA  B  $     26.06 36.00%  $        16.68 N/A N/A
IC6-8T-20-B02R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,WHT,20F EA  B  $     17.30 36.00%  $        11.07 N/A N/A
IC6-8T-20-B03P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,RED,20F EA  B  $     26.06 36.00%  $        16.68 N/A N/A
IC6-8T-20-B03R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,RED,20F EA  B  $     17.30 36.00%  $        11.07 N/A N/A
IC6-8T-20-B04R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,GRY,20F EA  B  $     17.30 36.00%  $        11.07 N/A N/A
IC6-8T-20-B05P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,YEL,20F EA  B  $     26.06 36.00%  $        16.68 N/A N/A
IC6-8T-20-B05R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,YEL,20F EA  B  $     17.30 36.00%  $        11.07 N/A N/A
IC6-8T-20-B06P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,BLU,20F EA  B  $     26.06 36.00%  $        16.68 N/A N/A
IC6-8T-20-B06R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,BLU,20F EA  B  $     17.30 36.00%  $        11.07 N/A N/A
IC6-8T-20-B07P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,GRN,20F EA  B  $     26.06 36.00%  $        16.68 N/A N/A
IC6-8T-20-B07R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,GRN,20F EA  B  $     17.30 36.00%  $        11.07 N/A N/A
IC6-8T-30-B01P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,BLK,30F EA  B  $     36.06 36.00%  $        23.08 N/A N/A
IC6-8T-30-B01R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,BLK,30F EA  B  $     23.10 36.00%  $        14.78 N/A N/A
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IC6-8T-30-B02P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,WHT,30F EA  B  $     36.06 36.00%  $        23.08 N/A N/A
IC6-8T-30-B02R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,WHT,30F EA  B  $     23.10 36.00%  $        14.78 N/A N/A
IC6-8T-30-B03P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,RED,30F EA  B  $     36.06 36.00%  $        23.08 N/A N/A
IC6-8T-30-B03R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,RED,30F EA  B  $     23.10 36.00%  $        14.78 N/A N/A
IC6-8T-30-B04R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,GRY,30F EA  B  $     23.10 36.00%  $        14.78 N/A N/A
IC6-8T-30-B05P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,YEL,30F EA  B  $     36.06 36.00%  $        23.08 N/A N/A
IC6-8T-30-B05R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,YEL,30F EA  B  $     23.10 36.00%  $        14.78 N/A N/A
IC6-8T-30-B06P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,BLU,30F EA  B  $     36.06 36.00%  $        23.08 N/A N/A
IC6-8T-30-B06R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,BLU,30F EA  B  $     23.10 36.00%  $        14.78 N/A N/A
IC6-8T-30-B07P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,GRN,30F EA  B  $     36.06 36.00%  $        23.08 N/A N/A
IC6-8T-30-B07R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,GRN,30F EA  B  $     23.10 36.00%  $        14.78 N/A N/A
IC6-8T-40-B01P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,BLK,40F EA  B  $     46.06 36.00%  $        29.48 N/A N/A
IC6-8T-40-B01R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,BLK,40F EA  B  $     28.90 36.00%  $        18.50 N/A N/A
IC6-8T-40-B02P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,WHT,40F EA  B  $     46.06 36.00%  $        29.48 N/A N/A
IC6-8T-40-B02R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,WHT,40F EA  B  $     28.90 36.00%  $        18.50 N/A N/A
IC6-8T-40-B03P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,RED,40F EA  B  $     46.06 36.00%  $        29.48 N/A N/A
IC6-8T-40-B03R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,RED,40F EA  B  $     28.90 36.00%  $        18.50 N/A N/A
IC6-8T-40-B04R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,GRY,40F EA  B  $     28.90 36.00%  $        18.50 N/A N/A
IC6-8T-40-B05P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,YEL,40F EA  B  $     46.06 36.00%  $        29.48 N/A N/A
IC6-8T-40-B05R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,YEL,40F EA  B  $     28.90 36.00%  $        18.50 N/A N/A
IC6-8T-40-B06P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,BLU,40F EA  B  $     46.06 36.00%  $        29.48 N/A N/A
IC6-8T-40-B06R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,BLU,40F EA  B  $     28.90 36.00%  $        18.50 N/A N/A
IC6-8T-40-B07P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,GRN,40F EA  B  $     46.06 36.00%  $        29.48 N/A N/A
IC6-8T-40-B07R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,GRN,40F EA  B  $     28.90 36.00%  $        18.50 N/A N/A
IC6-8T-50-B01P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,BLK,50F EA  B  $     56.06 36.00%  $        35.88 N/A N/A
IC6-8T-50-B01R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,BLK,50F EA  B  $     34.70 36.00%  $        22.21 N/A N/A
IC6-8T-50-B02P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,WHT,50F EA  B  $     56.06 36.00%  $        35.88 N/A N/A
IC6-8T-50-B02R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,WHT,50F EA  B  $     34.70 36.00%  $        22.21 N/A N/A
IC6-8T-50-B03P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,RED,50F EA  B  $     56.06 36.00%  $        35.88 N/A N/A
IC6-8T-50-B03R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,RED,50F EA  B  $     34.70 36.00%  $        22.21 N/A N/A
IC6-8T-50-B04R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,GRY,50F EA  B  $     34.70 36.00%  $        22.21 N/A N/A
IC6-8T-50-B05P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,YEL,50F EA  B  $     56.06 36.00%  $        35.88 N/A N/A
IC6-8T-50-B05R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,YEL,50F EA  B  $     34.70 36.00%  $        22.21 N/A N/A
IC6-8T-50-B06P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,BLU,50F EA  B  $     56.06 36.00%  $        35.88 N/A N/A
IC6-8T-50-B06R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,BLU,50F EA  B  $     34.70 36.00%  $        22.21 N/A N/A
IC6-8T-50-B07P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,GRN,50F EA  B  $     56.06 36.00%  $        35.88 N/A N/A
IC6-8T-50-B07R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,GRN,50F EA  B  $     34.70 36.00%  $        22.21 N/A N/A
IC6-8T-60-B01P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,BLK,60F EA  B  $     66.06 36.00%  $        42.28 N/A N/A
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IC6-8T-60-B01R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,BLK,60F EA  B  $     40.50 36.00%  $        25.92 N/A N/A
IC6-8T-60-B02P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,WHT,60F EA  B  $     66.06 36.00%  $        42.28 N/A N/A
IC6-8T-60-B02R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,WHT,60F EA  B  $     40.50 36.00%  $        25.92 N/A N/A
IC6-8T-60-B03P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,RED,60F EA  B  $     66.06 36.00%  $        42.28 N/A N/A
IC6-8T-60-B03R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,RED,60F EA  B  $     40.50 36.00%  $        25.92 N/A N/A
IC6-8T-60-B04R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,GRY,60F EA  B  $     40.50 36.00%  $        25.92 N/A N/A
IC6-8T-60-B05P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,YEL,60F EA  B  $     66.06 36.00%  $        42.28 N/A N/A
IC6-8T-60-B05R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,YEL,60F EA  B  $     40.50 36.00%  $        25.92 N/A N/A
IC6-8T-60-B06P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,BLU,60F EA  B  $     66.06 36.00%  $        42.28 N/A N/A
IC6-8T-60-B06R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,BLU,60F EA  B  $     40.50 36.00%  $        25.92 N/A N/A
IC6-8T-60-B07P PC,RJ45,CUT,6,UTP,T568A,SLD,CMP,BLU,GRN,60F EA  B  $     66.06 36.00%  $        42.28 N/A N/A
IC6-8T-60-B07R PC,RJ45,CUT,6,UTP,T568A,SLD,CMR,BLU,GRN,60F EA  B  $     40.50 36.00%  $        25.92 N/A N/A
J2-LCLC5-01 FIBER JUMPER,VALU,MM,DUPLEX,LC/LC 50/125,1M EA  B  $     42.64 36.00%  $        27.29 N/A N/A
J2-LCLC5-03 FIBER JUMPER,VALU,MM,DUPLEX,LC/LC 50/125,3M EA  B  $     46.38 36.00%  $        29.68 N/A N/A
J2-LCLC5-05 FIBER JUMPER,VALU,MM,DUPLEX,LC/LC 50/125,5M EA  B  $     50.12 36.00%  $        32.08 N/A N/A
J2-LCLC6-01 FIBER JUMPER,VALU,MM,DUPLEX,LC/LC 62.5/125,1M EA  B  $     42.64 36.00%  $        27.29 N/A N/A
J2-LCLC6-03 FIBER JUMPER,VALU,MM,DUPLEX,LC/LC 62.5/125,3M EA  B  $     46.38 36.00%  $        29.68 N/A N/A
J2-LCLC6-05 FIBER JUMPER,VALU,MM,DUPLEX,LC/LC 62.5/125,5M EA  B  $     50.12 36.00%  $        32.08 N/A N/A
J2-LCLCP-01 FIBER JUMPER,VALU,SM,DUPLEX,LC/LC,1M EA  B  $     45.54 36.00%  $        29.15 N/A N/A
J2-LCLCP-03 FIBER JUMPER,VALU,SM,DUPLEX,LC/LC,3M EA  B  $     48.74 36.00%  $        31.19 N/A N/A
J2-LCLCP-05 FIBER JUMPER,VALU,SM,DUPLEX,LC/LC,5M EA  B  $     51.96 36.00%  $        33.25 N/A N/A
J2-LCSA5-03 FIBER JUMPER,VALU,MM,DUPLEX LC/ST 50/125,3M EA  B  $     40.14 36.00%  $        25.69 N/A N/A
J2-LCSA5-05 FIBER JUMPER,VALU,MM,DUPLEX LC/ST 50/125,5M EA  B  $     43.88 36.00%  $        28.08 N/A N/A
J2-LCSA6-01 FIBER JUMPER,VALU,MM,DUPLEX LC/ST 62.5/125,1M EA  B  $     36.40 36.00%  $        23.30 N/A N/A
J2-LCSA6-03 FIBER JUMPER,VALU,MM,DUPLEX LC/ST 62.5/125,3M EA  B  $     40.14 36.00%  $        25.69 N/A N/A
J2-LCSA6-05 FIBER JUMPER,VALU,MM,DUPLEX LC/ST 62.5/125,5M EA  B  $     43.88 36.00%  $        28.08 N/A N/A
J2-LCSAP-01 FIBER JUMPER,VALU,SM,DUPLEX,1M EA  B  $     39.30 36.00%  $        25.15 N/A N/A
J2-LCSAP-03 FIBER JUMPER,VALU,SM,DUPLEX,3M EA  B  $     42.82 36.00%  $        27.40 N/A N/A
J2-LCSAP-05 FIBER JUMPER,VALU,SM,DUPLEX,5M EA  B  $     46.36 36.00%  $        29.67 N/A N/A
J2-LCSC5-01 FIBER JUMPER,VALU,MM,DUPLEX LC/SC 50/125,1M EA  B  $     36.40 36.00%  $        23.30 N/A N/A
J2-LCSC5-03 FIBER JUMPER,VALU,MM,DUPLEX LC/SC 50/125,3M EA  B  $     40.14 36.00%  $        25.69 N/A N/A
J2-LCSC5-05 FIBER JUMPER,VALU,MM,DUPLEX LC/SC 50/125,5M EA  B  $     43.88 36.00%  $        28.08 N/A N/A
J2-LCSC6-01 FIBER JUMPER,VALU,MM,DUPLEX LC/SC 62.5/125,1M EA  B  $     36.40 36.00%  $        23.30 N/A N/A
J2-LCSC6-03 FIBER JUMPER,VALU,MM,DUPLEX LC/SC 62.5/125,3M EA  B  $     40.14 36.00%  $        25.69 N/A N/A
J2-LCSC6-05 FIBER JUMPER,VALU,MM,DUPLEX LC/SC 62.5/125,5M EA  B  $     43.88 36.00%  $        28.08 N/A N/A
J2-LCSCP-01 FIBER JUMPER,VALU,SM,DUPLEX LC/SCP ,1 METER EA  B  $     39.30 36.00%  $        25.15 N/A N/A
J2-LCSCP-03 FIBER JUMPER,VALU,SM,DUPLEX LC/SCP ,3 METER EA  B  $     42.82 36.00%  $        27.40 N/A N/A
J2-LCSCP-05 FIBER JUMPER,VALU,SM,DUPLEX LC/SCP ,5 METER EA  B  $     46.36 36.00%  $        29.67 N/A N/A
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J2-SASA5-03 FIBER JUMPER VALU,MM,FUPLEX ST/ST 50/125,3M EA  B  $     28.88 36.00%  $        18.48 N/A N/A
J2-SASA6-01 FIBER JUMPER,VALU,MM,DUPLEX,ST/ST 62.5/125,1M EA  B  $     24.72 36.00%  $        15.82 N/A N/A
J2-SASA6-03 FIBER JUMPER,VALU,MM,DUPLEX,ST/ST 62.5/125,3M EA  B  $     28.88 36.00%  $        18.48 N/A N/A
J2-SASAP-01 FIBER JUMPER,VALU,SM, DUPLEX SA/SA 1M EA  B  $     30.40 36.00%  $        19.46 N/A N/A
J2-SASAP-03 FIBER JUMPER,VALU,SM, DUPLEX SA/SA 3M EA  B  $     34.34 36.00%  $        21.98 N/A N/A
J2-SASAP-05 FIBER JUMPER,VALU,SM, DUPLEX SA/SA 5M EA  B  $     38.30 36.00%  $        24.51 N/A N/A
J2-SASC5-01 FIBER JUMPER,VALU,MM,DUPLEX,ST/SC 50/125,1M EA  B  $     24.72 36.00%  $        15.82 N/A N/A
J2-SASC5-03 FIBER JUMPER,VALU,MM,DUPLEX ST/SC 50/125,3M EA  B  $     28.88 36.00%  $        18.48 N/A N/A
J2-SASC6-01 FIBER JUMPER,VALU,MM,DUPLEX,ST/SC 62.5/125,1M EA  B  $     24.72 36.00%  $        15.82 N/A N/A
J2-SASC6-03 FIBER JUMPER,VALU,MM,DUPLEX,ST/SC 62.5/125,3M EA  B  $     28.88 36.00%  $        18.48 N/A N/A
J2-SASCP-03 FIBER JUMPER,VALU, SM,DUPLEX ST/SC 3M EA  B  $     34.34 36.00%  $        21.98 N/A N/A
J2-SCSC5-01 FIBER JUMPER,VALU,MM,DUPLEX,SC/SC 50/125,1M EA  B  $     24.72 36.00%  $        15.82 N/A N/A
J2-SCSC5-03 FIBER JUMPER,VALU,MM,DUPLEX SC/SC 50/125,3M EA  B  $     28.88 36.00%  $        18.48 N/A N/A
J2-SCSC5-05 FIBER JUMPER,VALU,MM,DUPLEX SC/SC 50/125,5M EA  B  $     33.04 36.00%  $        21.15 N/A N/A
J2-SCSC6-01 FIBER JUMPER,VALU,MM,DUPLEX,SC/SC 62.5/125,1M EA  B  $     24.72 36.00%  $        15.82 N/A N/A
J2-SCSC6-03 FIBER JUMPER,VALU,MM, DUPLEX SC/SC 62.5/125,3M EA  B  $     28.88 36.00%  $        18.48 N/A N/A
J2-SCSC6-05 FIBER JUMPER,VALU,MM, DUPLEX SC/SC 62.5/125,5M EA  B  $     33.04 36.00%  $        21.15 N/A N/A
J2-SCSCP-01 VALULIGHT FIBER JUMPERS PREMIUM SM 1 METER SC TO SC DUPLEX EA  B  $     30.38 36.00%  $        19.44 N/A N/A
J2-SCSCP-03 VALULIGHT FIBER JUMPERS PREMIUM SM 3 METER SC TO SC DUPLEX EA  B  $     34.34 36.00%  $        21.98 N/A N/A
J2-SCSCP-05 VALULIGHT FIBER JUMPERS PREMIUM SM 5 METER SC TO SC DUPLEX EA  B  $     38.30 36.00%  $        24.51 N/A N/A
JC2-10 2" CBL HNGR W/CLIP,SCREW-ON,1/8-1/2 FLNGE,40/BX BX  B  $   310.52 36.00%  $      198.73 N/A N/A
JC2-10C 2" CBL HNGR W/CLIP,SCREW-ON,1/8-1/2 FLNGE,360,20/BX BX  B  $   178.64 36.00%  $      114.33 N/A N/A
JC2-30 2" CBL HNGR W/CLIP,ANGLE BRKT ASS'Y,1/4 MNTG HOLE,40/BX BX  B  $   269.98 36.00%  $      172.79 N/A N/A
JC2-32 2" CBL HNGR W/CLIP,ANGLE BRKT ASS'Y,3/8 MNTG HOLE,40/BX BX  B  $   319.06 36.00%  $      204.20 N/A N/A
JC2-71 2" CBL HNGR W/CLIP,#12-1/4 WIRE-PLAIN/THREAD ROD,1/8-3/8 FLNGE,40/BX BX  B  $   329.98 36.00%  $      211.19 N/A N/A
JC4-10 4" CBL HNGR W/CLIP,SCREW-ON,1/8-1/2 FLNGE,25/BX BX  B  $   310.18 36.00%  $      198.52 N/A N/A
JC4-10C 4" CBL HNGR W/CLIP,SCREW-ON,1/8-1/2 FLNGE,360,25/BX BX  B  $   339.30 36.00%  $      217.15 N/A N/A
JH2 2" CBL HNGR,60/BX BX  B  $   326.32 36.00%  $      208.84 N/A N/A
JH4 4" CBL HNGR,25/BX BX  B  $   245.60 36.00%  $      157.18 N/A N/A
LKEY-05 KEY, LOCKIT, YELLOW,10/BAG EA  B  $     13.70 36.00%  $          8.77 N/A N/A
LL-05 LOCK, LOCKIT, YELLOW,10/BAG EA  B  $     14.44 36.00%  $          9.24 N/A N/A
LL-LC-05 LockIT LC ADAPTER DUPLEX YELLOW,10/BAG EA  B  $     15.60 36.00%  $          9.98 N/A N/A
LP6-03-01 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,BLK,BLK,3F EA  B  $     12.12 36.00%  $          7.76 N/A N/A
LP6-03-02 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,WHT,WHT,3F EA  B  $     12.12 36.00%  $          7.76 N/A N/A
LP6-03-03 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,RED,RED,3F EA  B  $     12.12 36.00%  $          7.76 N/A N/A
LP6-03-04 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,GRY,GRY,3F EA  B  $     12.12 36.00%  $          7.76 N/A N/A
LP6-03-05 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,YEL,YEL,3F EA  B  $     12.12 36.00%  $          7.76 N/A N/A
LP6-03-06 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,BLU,BLU,3F EA  B  $     12.12 36.00%  $          7.76 N/A N/A
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LP6-03-07 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,GRN,GRN,3F EA  B  $     12.12 36.00%  $          7.76 N/A N/A
LP6-05-01 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,BLK,BLK,5F EA  B  $     13.04 36.00%  $          8.35 N/A N/A
LP6-05-02 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,WHT,WHT,5F EA  B  $     13.04 36.00%  $          8.35 N/A N/A
LP6-05-03 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,RED,RED,5F EA  B  $     13.04 36.00%  $          8.35 N/A N/A
LP6-05-04 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,GRY,GRY,5F EA  B  $     13.04 36.00%  $          8.35 N/A N/A
LP6-05-05 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,YEL,YEL,5F EA  B  $     13.04 36.00%  $          8.35 N/A N/A
LP6-05-06 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,BLU,BLU,5F EA  B  $     13.04 36.00%  $          8.35 N/A N/A
LP6-05-07 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,GRN,GRN,5F EA  B  $     13.04 36.00%  $          8.35 N/A N/A
LP6-07-01 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,BLK,BLK,7F EA  B  $     13.96 36.00%  $          8.93 N/A N/A
LP6-07-02 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,WHT,WHT,7F EA  B  $     13.96 36.00%  $          8.93 N/A N/A
LP6-07-03 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,RED,RED,7F EA  B  $     13.96 36.00%  $          8.93 N/A N/A
LP6-07-04 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,GRY,GRY,7F EA  B  $     13.96 36.00%  $          8.93 N/A N/A
LP6-07-05 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,YEL,YEL,7F EA  B  $     13.96 36.00%  $          8.93 N/A N/A
LP6-07-06 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,BLU,BLU,7F EA  B  $     13.96 36.00%  $          8.93 N/A N/A
LP6-07-07 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,GRN,GRN,7F EA  B  $     13.96 36.00%  $          8.93 N/A N/A
LP6-10-01 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,BLK,BLK,10F EA  B  $     15.34 36.00%  $          9.82 N/A N/A
LP6-10-02 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,WHT,WHT,10F EA  B  $     15.34 36.00%  $          9.82 N/A N/A
LP6-10-03 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,RED,RED,10F EA  B  $     15.34 36.00%  $          9.82 N/A N/A
LP6-10-04 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,GRY,GRY,10F EA  B  $     15.34 36.00%  $          9.82 N/A N/A
LP6-10-05 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,YEL,YEL,10F EA  B  $     15.34 36.00%  $          9.82 N/A N/A
LP6-10-06 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,BLU,BLU,10F EA  B  $     15.34 36.00%  $          9.82 N/A N/A
LP6-10-07 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,GRN,GRN,10F EA  B  $     15.34 36.00%  $          9.82 N/A N/A
LP6-15-01 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,BLK,BLK,15F EA  B  $     17.64 36.00%  $        11.29 N/A N/A
LP6-15-02 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,WHT,WHT,15F EA  B  $     17.64 36.00%  $        11.29 N/A N/A
LP6-15-03 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,RED,RED,15F EA  B  $     17.64 36.00%  $        11.29 N/A N/A
LP6-15-04 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,GRY,GRY,15F EA  B  $     17.64 36.00%  $        11.29 N/A N/A
LP6-15-05 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,YEL,YEL,15F EA  B  $     17.64 36.00%  $        11.29 N/A N/A
LP6-15-06 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,BLU,BLU,15F EA  B  $     17.64 36.00%  $        11.29 N/A N/A
LP6-15-07 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,GRN,GRN,15F EA  B  $     17.64 36.00%  $        11.29 N/A N/A
LP6-20-01 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,BLK,BLK,20F EA  B  $     19.94 36.00%  $        12.76 N/A N/A
LP6-20-02 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,WHT,WHT,20F EA  B  $     19.94 36.00%  $        12.76 N/A N/A
LP6-20-03 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,RED,RED,20F EA  B  $     19.94 36.00%  $        12.76 N/A N/A
LP6-20-04 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,GRY,GRY,20F EA  B  $     19.94 36.00%  $        12.76 N/A N/A
LP6-20-05 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,YEL,YEL,20F EA  B  $     19.94 36.00%  $        12.76 N/A N/A
LP6-20-06 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,BLU,BLU,20F EA  B  $     19.94 36.00%  $        12.76 N/A N/A
LP6-20-07 PC,LOCK,LOCK,6,UTP,T568A/B,STR,CMG,GRN,GRN,20F EA  B  $     19.94 36.00%  $        12.76 N/A N/A
LP6A-03-01 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,BLK,BLK,3F EA  B  $     19.26 36.00%  $        12.33 N/A N/A
LP6A-03-02 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,WHT,WHT,3F EA  B  $     19.26 36.00%  $        12.33 N/A N/A
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LP6A-03-03 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,RED,RED,3F EA  B  $     19.26 36.00%  $        12.33 N/A N/A
LP6A-03-04 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,GRY,GRY,3F EA  B  $     19.26 36.00%  $        12.33 N/A N/A
LP6A-03-05 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,YEL,YEL,3F EA  B  $     19.26 36.00%  $        12.33 N/A N/A
LP6A-03-06 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,BLU,BLU,3F EA  B  $     19.26 36.00%  $        12.33 N/A N/A
LP6A-03-07 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,GRN,GRN,3F EA  B  $     19.26 36.00%  $        12.33 N/A N/A
LP6A-05-01 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,BLK,BLK,5F EA  B  $     20.92 36.00%  $        13.39 N/A N/A
LP6A-05-02 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,WHT,WHT,5F EA  B  $     20.92 36.00%  $        13.39 N/A N/A
LP6A-05-03 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,RED,RED,5F EA  B  $     20.92 36.00%  $        13.39 N/A N/A
LP6A-05-04 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,GRY,GRY,5F EA  B  $     20.92 36.00%  $        13.39 N/A N/A
LP6A-05-05 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,YEL,YEL,5F EA  B  $     20.92 36.00%  $        13.39 N/A N/A
LP6A-05-06 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,BLU,BLU,5F EA  B  $     20.92 36.00%  $        13.39 N/A N/A
LP6A-05-07 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,GRN,GRN,5F EA  B  $     20.92 36.00%  $        13.39 N/A N/A
LP6A-07-01 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,BLK,BLK,7F EA  B  $     22.56 36.00%  $        14.44 N/A N/A
LP6A-07-02 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,WHT,WHT,7F EA  B  $     22.56 36.00%  $        14.44 N/A N/A
LP6A-07-03 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,RED,RED,7F EA  B  $     22.56 36.00%  $        14.44 N/A N/A
LP6A-07-04 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,GRY,GRY,7F EA  B  $     22.56 36.00%  $        14.44 N/A N/A
LP6A-07-05 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,YEL,YEL,7F EA  B  $     22.56 36.00%  $        14.44 N/A N/A
LP6A-07-06 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,BLU,BLU,7F EA  B  $     22.56 36.00%  $        14.44 N/A N/A
LP6A-07-07 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,GRN,GRN,7F EA  B  $     22.56 36.00%  $        14.44 N/A N/A
LP6A-10-01 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,BLK,BLK,10F EA  B  $     25.06 36.00%  $        16.04 N/A N/A
LP6A-10-02 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,WHT,WHT,10F EA  B  $     25.06 36.00%  $        16.04 N/A N/A
LP6A-10-03 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,RED,RED,10F EA  B  $     25.06 36.00%  $        16.04 N/A N/A
LP6A-10-04 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,GRY,GRY,10F EA  B  $     25.06 36.00%  $        16.04 N/A N/A
LP6A-10-05 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,YEL,YEL,10F EA  B  $     25.06 36.00%  $        16.04 N/A N/A
LP6A-10-06 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,BLU,BLU,10F EA  B  $     25.06 36.00%  $        16.04 N/A N/A
LP6A-10-07 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,GRN,GRN,10F EA  B  $     25.06 36.00%  $        16.04 N/A N/A
LP6A-15-01 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,BLK,BLK,15F EA  B  $     29.20 36.00%  $        18.69 N/A N/A
LP6A-15-02 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,WHT,WHT,15F EA  B  $     29.20 36.00%  $        18.69 N/A N/A
LP6A-15-03 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,RED,RED,15F EA  B  $     29.20 36.00%  $        18.69 N/A N/A
LP6A-15-04 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,GRY,GRY,15F EA  B  $     29.20 36.00%  $        18.69 N/A N/A
LP6A-15-05 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,YEL,YEL,15F EA  B  $     29.20 36.00%  $        18.69 N/A N/A
LP6A-15-06 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,BLU,BLU,15F EA  B  $     29.20 36.00%  $        18.69 N/A N/A
LP6A-15-07 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,GRN,GRN,15F EA  B  $     29.20 36.00%  $        18.69 N/A N/A
LP6A-20-01 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,BLK,BLK,20F EA  B  $     33.34 36.00%  $        21.34 N/A N/A
LP6A-20-02 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,WHT,WHT,20F EA  B  $     33.34 36.00%  $        21.34 N/A N/A
LP6A-20-03 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,RED,RED,20F EA  B  $     33.34 36.00%  $        21.34 N/A N/A
LP6A-20-04 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,GRY,GRY,20F EA  B  $     33.34 36.00%  $        21.34 N/A N/A
LP6A-20-05 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,YEL,YEL,20F EA  B  $     33.34 36.00%  $        21.34 N/A N/A
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LP6A-20-06 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,BLU,BLU,20F EA  B  $     33.34 36.00%  $        21.34 N/A N/A
LP6A-20-07 PC,LOCK,LOCK,6A,UTP,T568A/B,STR,CM,GRN,GRN,20F EA  B  $     33.34 36.00%  $        21.34 N/A N/A
LP6A-S01M-02L PC,LOCK,LOCK,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,WHT,1M EA  B  $     24.58 36.00%  $        15.73 N/A N/A
LP6A-S01M-06L PC,LOCK,LOCK,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,BLU,1M EA  B  $     24.58 36.00%  $        15.73 N/A N/A
LP6A-S02M-02L PC,LOCK,LOCK,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,WHT,2M EA  B  $     27.14 36.00%  $        17.37 N/A N/A
LP6A-S02M-06L PC,LOCK,LOCK,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,BLU,2M EA  B  $     27.14 36.00%  $        17.37 N/A N/A
LP6A-S03M-02L PC,LOCK,LOCK,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,WHT,3M EA  B  $     29.68 36.00%  $        19.00 N/A N/A
LP6A-S03M-06L PC,LOCK,LOCK,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,BLU,3M EA  B  $     29.68 36.00%  $        19.00 N/A N/A
LP6A-S05M-02L PC,LOCK,LOCK,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,WHT,5M EA  B  $     34.76 36.00%  $        22.25 N/A N/A
LP6A-S05M-06L PC,LOCK,LOCK,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,BLU,5M EA  B  $     34.76 36.00%  $        22.25 N/A N/A
LP6A-S1.5M-02L PC,LOCK,LOCK,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,WHT,1.5M EA  B  $     25.86 36.00%  $        16.55 N/A N/A
LP6A-S1.5M-06L PC,LOCK,LOCK,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,BLU,1.5M EA  B  $     25.86 36.00%  $        16.55 N/A N/A
LS-12-LC5V-01 PLG&PLY,LIGHT STACK,MODULE,12F,LC,OM4,AQ EA  B  $   510.00 36.00%  $      326.40 N/A N/A
LS-12-LCSM-01 PLG&PLY,LIGHT STACK,MODULE,12F,LC,SM,BL EA  B  $   464.00 36.00%  $      296.96 N/A N/A
LS-1U-01 ENCLOSURE,LIGHTSTACK,1RMS,BLACK EA  B  $   750.00 36.00%  $      480.00 N/A N/A
LS-LC12-01C-AQ FBR,ADPTR PLT,LS,12F,LC,FLT,AQA ADPTR,BLK HSG,CER SLV EA  B  $   118.68 36.00%  $        75.96 N/A N/A
LS-LC12-01C-BG FBR,ADPTR PLT,LS,12F,LC,FLT,BGE ADPTR,BLK HSG,CER SLV EA  B  $   118.68 36.00%  $        75.96 N/A N/A
LS-LC12-01C-BL FBR,ADPTR PLT,LS,12F,LC,FLT,BLU ADPTR,BLK HSG,CER SLV EA  B  $   118.68 36.00%  $        75.96 N/A N/A
LS-MP2-01BGR FBR,ADPTR PLT,LS,24F,MTP,FLT,GRY ADPTR,BLK HSG EA  B  $     50.00 36.00%  $        32.00 N/A N/A
LS-MP2-01CAQ FBR,ADPTR PLT,LS,24F,MTP,FLT,AQA ADPTR,BLK HSG EA  B  $     50.00 36.00%  $        32.00 N/A N/A
LS-MP2-01CBK FBR,ADPTR PLT,LS,24F,MTP,FLT,BLK ADPTR,BLK HSG EA  B  $     50.00 36.00%  $        32.00 N/A N/A
LS-MP4-01BGR FBR,ADPTR PLT,LS,48F,MTP,FLT,GRY ADPTR,BLK HSG EA  B  $   100.00 36.00%  $        64.00 N/A N/A
LS-MP4-01CAQ FBR,ADPTR PLT,LS,48F,MTP,FLT,AQA ADPTR,BLK HSG EA  B  $   100.00 36.00%  $        64.00 N/A N/A
LS-MP4-01CBK FBR,ADPTR PLT,LS,48F,MTP,FLT,BLK ADPTR,BLK HSG EA  B  $   100.00 36.00%  $        64.00 N/A N/A
LS-MP6-01BGR FBR,ADPTR PLT,LS,72F,MTP,FLT,GRY ADPTR,BLK HSG EA  B  $   150.00 36.00%  $        96.00 N/A N/A
LS-MP6-01CAQ FBR,ADPTR PLT,LS,72F,MTP,FLT,AQA ADPTR,BLK HSG EA  B  $   150.00 36.00%  $        96.00 N/A N/A
LS-MP6-01CBK FBR,ADPTR PLT,LS,72F,MTP,FLT,BLK ADPTR,BLK HSG EA  B  $   150.00 36.00%  $        96.00 N/A N/A
M-10GMC-03-02 MapIT, 10G 6A DOUBLE END MODCORD,3FT,T568A/B WHITE JKT/BOOT EA  B  $     18.80 36.00%  $        12.03 N/A N/A
M-10GMC-03-04 MapIT, 10G 6A DOUBLE END MODCORD,3FT,T568A/B GRAY JKT/BOOT EA  B  $     18.80 36.00%  $        12.03 N/A N/A
M-10GMC-03-06 MapIT, 10G 6A DOUBLE END MODCORD,3FT,T568A/B BLUE JKT/BOOT EA  B  $     18.80 36.00%  $        12.03 N/A N/A
M-10GMC-05-02 MapIT, 10G 6A DOUBLE END MODCORD,5FT,T568A/B WHITE JKT/BOOT EA  B  $     20.62 36.00%  $        13.20 N/A N/A
M-10GMC-05-04 MapIT, 10G 6A DOUBLE END MODCORD,5FT,T568A/B GRAY JKT/BOOT EA  B  $     20.62 36.00%  $        13.20 N/A N/A
M-10GMC-05-06 MapIT, 10G 6A DOUBLE END MODCORD,5FT,T568A/B BLUE JKT/BOOT EA  B  $     20.62 36.00%  $        13.20 N/A N/A
M-10GMC-07-04 MapIT, 10G 6A DOUBLE END MODCORD,7FT,T568A/B GRAY JKT/BOOT EA  B  $     22.48 36.00%  $        14.39 N/A N/A
M-10GMC-07-06 MapIT, 10G 6A DOUBLE END MODCORD,7FT,T568A/B BLUE JKT/BOOT EA  B  $     22.48 36.00%  $        14.39 N/A N/A
M-10GMC-10-04 MapIT, 10G 6A DOUBLE END MODCORD,10FT,T568A/B GRAY JKT/BOOT EA  B  $     25.22 36.00%  $        16.14 N/A N/A
M-10GMC-10-06 MapIT, 10G 6A DOUBLE END MODCORD,10FT,T568A/B BLUE JKT/BOOT EA  B  $     25.22 36.00%  $        16.14 N/A N/A
M-10GMC-15-04 MapIT, 10G 6A DOUBLE END MODCORD,15FT,T568A/B GRAY JKT/BOOT EA  B  $     29.80 36.00%  $        19.07 N/A N/A

7246 of 9702



NW Infrastructure Siemon

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Siemon                      
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M-10GMC-15-06 MapIT, 10G 6A DOUBLE END MODCORD,15FT,T568A/B BLUE JKT/BOOT EA  B  $     29.80 36.00%  $        19.07 N/A N/A
M-10GMCS-01M02L MapIT,10G ASSY,CAT6A,SHIELDED,1M T568A/B,WHITE JKT,WHITE BOOT,LS0H EA  B  $     23.96 36.00%  $        15.33 N/A N/A
M-10GMCS-01M04L MapIT,10G ASSY,CAT6A,SHIELDED,1M T568A/B,GRAY JKT,GRAY BOOT,LS0H EA  B  $     23.96 36.00%  $        15.33 N/A N/A
M-10GMCS-01M06L MapIT,10G ASSY,CAT6A,SHIELDED,1M T568A/B,BLUE JKT,BLUE BOOT,LS0H EA  B  $     23.96 36.00%  $        15.33 N/A N/A
M-10GMCS-02M02L MapIT,10G ASSY,CAT6A,SHIELDED,2M T568A/B,WHITE JKT,WHITE BOOT,LS0H EA  B  $     26.42 36.00%  $        16.91 N/A N/A
M-10GMCS-02M04L MapIT,10G ASSY,CAT6A,SHIELDED,2M T568A/B,GRAY JKT,GRAY BOOT,LS0H EA  B  $     26.42 36.00%  $        16.91 N/A N/A
M-10GMCS-02M06L MapIT,10G ASSY,CAT6A,SHIELDED,2M T568A/B,BLUE JKT,BLUE BOOT,LS0H EA  B  $     26.42 36.00%  $        16.91 N/A N/A
M-10GMCS-03M02L MapIT,10G ASSY,CAT6A,SHIELDED,3M T568A/B,WHITE JKT,WHITE BOOT,LS0H EA  B  $     28.84 36.00%  $        18.46 N/A N/A
M-10GMCS-03M04L MapIT,10G ASSY,CAT6A,SHIELDED,3M T568A/B,GRAY JKT,GRAY BOOT,LS0H EA  B  $     28.84 36.00%  $        18.46 N/A N/A
M-10GMCS-03M06L MapIT,10G ASSY,CAT6A,SHIELDED,3M T568A/B,BLUE JKT,BLUE BOOT,LS0H EA  B  $     28.84 36.00%  $        18.46 N/A N/A
M-10GMCS-05M02L MapIT,10G ASSY,CAT6A,SHIELDED,5M T568A/B,WHITE JKT,WHITE BOOT,LS0H EA  B  $     33.72 36.00%  $        21.58 N/A N/A
M-10GMCS-05M04L MapIT,10G ASSY,CAT6A,SHIELDED,5M T568A/B,GRAY JKT,GRAY BOOT,LS0H EA  B  $     33.72 36.00%  $        21.58 N/A N/A
M-10GMCS-05M06L MapIT,10G ASSY,CAT6A,SHIELDED,5M T568A/B,BLUE JKT,BLUE BOOT,LS0H EA  B  $     33.72 36.00%  $        21.58 N/A N/A
M1-100 S66,4x50,100pr,FIELD TERMINATED, W/279MS CLIPS EA  B  $     41.98 36.00%  $        26.87 N/A N/A
M1-100MH-49 S66, 2 M1-50 BLOCKS IN GRAY METAL HOUSING EA  B  $   137.76 36.00%  $        88.17 N/A N/A
M1-25 S66,4x50,25pr,FIELD TERMINATED, W/569 CLIPS EA  B  $     20.98 36.00%  $        13.43 N/A N/A
M1-25MH-49 S66, 1 M1-25 BLOCK IN GRAY METAL HOUSING EA  B  $   112.54 36.00%  $        72.03 N/A N/A
M1-50 S66,4x50,50pr,FIELD TERMINATED, W/500 CLIPS,CAT5E EA  B  $     11.50 36.00%  $          7.36 N/A N/A
M1-50-3T25 S66,W/3' 25pr FEMALE CABLE INCLUDES COVER & LABELS EA  B  $     77.16 36.00%  $        49.38 N/A N/A
M1-50MH-49 S66, 1 M1-50 BLOCK IN GRAY METAL HOUSING EA  B  $   108.00 36.00%  $        69.12 N/A N/A
M1-50R S66,4x50,W/1 25prF CONN,LWR RT, PREWIRED ROW D,W/ORANGE COVER EA  B  $     41.98 36.00%  $        26.87 N/A N/A
M1-50RM S66,4x50,W/1 25prM CONN,LWR RT, PREWIRED ROW D,W/ORANGE COVER EA  B  $     52.48 36.00%  $        33.59 N/A N/A
M1-50R-RJ71C S66,4x50,RJ71C,W/1 25prF CONN, LWR RT,W/MALE SHORTING PLUG EA  B  $     94.48 36.00%  $        60.47 N/A N/A
M2-3W S66,4x50,25pr,W/1 25prF CONNECTOR UPPER LEFT EA  B  $     54.58 36.00%  $        34.93 N/A N/A
M2-3WM S66,4x50,25pr,W/1 25pr MALE CONNECTOR UPPER LEFT EA  B  $     51.16 36.00%  $        32.74 N/A N/A
M2-5T-124LR S66,4x50,W/12 6POS 2pr JACKS, USOC WIRED EA  B  $     94.48 36.00%  $        60.47 N/A N/A
M25T-124LR-125R S66,4x50,W/12 6POS 2pr JACKS,W/1 25prF CONN,LWR RT,USOC WIRED EA  B  $   125.98 36.00%  $        80.63 N/A N/A
M2-5T-128LR S66,4x50,W/12 8POS 4pr JACKS WIRED T568B EA  B  $   115.48 36.00%  $        73.91 N/A N/A
M2-5T-68L S66,4x50,W/6 8POS 4pr JACKS WIRED T568B EA  B  $     88.18 36.00%  $        56.44 N/A N/A
M2-5T-68L-125R S66,4x50,W/6 8POS 4pr JACKS WIRED T568B,W/1 25prF CONN,LWR RT EA  B  $   119.68 36.00%  $        76.60 N/A N/A
M2-5T-84L S66,4x50,W/8 6POS 2pr JACKS WIRED USOC EA  B  $     83.98 36.00%  $        53.75 N/A N/A
M2-5T-84L-125R S66,4x50,W/8 6POS 2pr JACKS WIRED USOC,W/1 25prF CONN,LWR RT EA  B  $   111.28 36.00%  $        71.22 N/A N/A
M2-5W S66,4x50,50pr,W/2 25prF CONNECTORS UPPER LEFT & LOWER RIGHT EA  B  $     63.38 36.00%  $        40.56 N/A N/A
M2-5WB S66,4x50,50pr,W/2 25prF CONNECTORS BACK MOUNT,UPR RT & LWR LFT EA  B  $     65.08 36.00%  $        41.65 N/A N/A
M2-5WBM S66,4x50,50pr,W/2 25prM CONNECTORS BACK MOUNT,UPR RT & LWR LFT EA  B  $     65.38 36.00%  $        41.84 N/A N/A
M2-5WM S66,4x50,50pr,W/2 25prM CONNECTORS UPPER LEFT & LOWER RIGHT EA  B  $     66.62 36.00%  $        42.64 N/A N/A
M4-12 S66,4x25,12pr, FIELD TERMINATED, W/569 CLIPS EA  B  $     15.88 36.00%  $        10.16 N/A N/A
M4-24 S66,4x25,24pr, FIELD TERMINATED, W/571 CLIPS EA  B  $     16.84 36.00%  $        10.78 N/A N/A
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M4-2W S66,4x50,50pr,BRIDGED,W/2 25prF CONNECTORS UPR LFT & LWR RT EA  B  $   112.32 36.00%  $        71.88 N/A N/A
M4-2WB S66,4x50,50pr,BRIDGED,W/2 25prF CONN,BM,UPR RT & LWR LFT EA  B  $   112.32 36.00%  $        71.88 N/A N/A
M4-2WBM S66 PREWIRED BLOCK, 50PR, BRIDGED W/2 MALE 25PR CON, BACK MOUNT EA  B  $   108.50 36.00%  $        69.44 N/A N/A
M4-2WM S66,4x50,50pr, BRIDGED,W/2 25prM CONNECTORS UPR LFT & LWR RT EA  B  $   115.54 36.00%  $        73.95 N/A N/A
M4-4W S66,4x50,100pr,W/4 25prF CONN, UPPER/LOWER LEFT&UPPER/LOWER RIGHT EA  B  $   157.48 36.00%  $      100.79 N/A N/A
M4-4WB S66,4x50,100pr,W/4 25prF CONN,BM EA  B  $   157.48 36.00%  $      100.79 N/A N/A
M4-4WBM S66,4x50,100pr,W/4 25prM CONN,BM EA  B  $   161.98 36.00%  $      103.67 N/A N/A
M4-50 S66,4x25,50pr,FIELD TERMINATED, W/279MS CLIPS EA  B  $     39.88 36.00%  $        25.52 N/A N/A
M6-24 S66,6x25 BLOCK, 24-PAIR,843 CLIP,C STYLE RETAINER EA  B  $     30.00 36.00%  $        19.20 N/A N/A
M6-36 S66,6x25 BLOCK, 36-PAIR,842CLIP,C STYLE RETAINER EA  B  $     45.76 36.00%  $        29.29 N/A N/A
MAX-TT MAX TURBOTOOL EA  B  $   163.92 36.00%  $      104.91 N/A N/A
MAX-TTREP MAX TURBOTOOL, REPL KIT EA  B  $     69.16 36.00%  $        44.26 N/A N/A
MC4 SNAP ON COVER FOR M4x50 BLOCKS CLEAR EA  B  $       2.52 36.00%  $          1.61 N/A N/A
MC425 SNAP ON COVER FOR M4x25 BLOCKS CLEAR EA  B  $       2.66 36.00%  $          1.70 N/A N/A
MC425LH-6 HINGED COVER FOR M4x25 BLOCKS BLUE EA  B  $       5.96 36.00%  $          3.81 N/A N/A
MC425LH-9 HINGED COVER FOR M4x25 BLOCKS ORANGE EA  B  $       5.96 36.00%  $          3.81 N/A N/A
MC4-LBL-25 ADHESIVE LABEL FOR MC4 COVER NUMBERED 1 - 25 EA  B  $       0.78 36.00%  $          0.50 N/A N/A
MC4LH-0 HINGED COVER FOR M4x50 BLOCKS CLEAR EA  B  $       8.56 36.00%  $          5.48 N/A N/A
MC4LH-2 HINGED COVER FOR M4x50 BLOCKS WHITE EA  B  $       4.48 36.00%  $          2.87 N/A N/A
MC4LH-3 HINGED COVER FOR M4x50 BLOCKS RED EA  B  $       4.48 36.00%  $          2.87 N/A N/A
MC4LH-4 HINGED COVER FOR M4x50 BLOCKS GRAY EA  B  $       4.48 36.00%  $          2.87 N/A N/A
MC4LH-5 HINGED COVER FOR M4x50 BLOCKS YELLOW EA  B  $       4.48 36.00%  $          2.87 N/A N/A
MC4LH-6 HINGED COVER FOR M4x50 BLOCKS BLUE EA  B  $       4.48 36.00%  $          2.87 N/A N/A
MC4LH-7 HINGED COVER FOR M4x50 BLOCKS GREEN EA  B  $       4.48 36.00%  $          2.87 N/A N/A
MC4LH-8 HINGED COVER FOR M4x50 BLOCKS VIOLET EA  B  $       4.48 36.00%  $          2.87 N/A N/A
MC4LH-9 HINGED COVER FOR M4x50 BLOCKS ORANGE EA  B  $       4.48 36.00%  $          2.87 N/A N/A
MC4LH-HP-9 HIGH PROFILE HINGED COVER FOR M4x50 BLOCKS, ORANGE EA  B  $       5.78 36.00%  $          3.70 N/A N/A
MC5-8-T-03-01 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLK,NO BOOT,3F EA  B  $       5.36 36.00%  $          3.43 N/A N/A
MC5-8-T-03-01B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLK,NO BOOT,3F,BULK EA  B  $       5.10 36.00%  $          3.26 N/A N/A
MC5-8-T-03-02 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,WHT,NO BOOT,3F EA  B  $       5.36 36.00%  $          3.43 N/A N/A
MC5-8-T-03-02B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,WHT,NO BOOT,3F,BULK EA  B  $       5.10 36.00%  $          3.26 N/A N/A
MC5-8-T-03-03 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,RED,NO BOOT,3F EA  B  $       5.36 36.00%  $          3.43 N/A N/A
MC5-8-T-03-03B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,RED,NO BOOT,3F,BULK EA  B  $       5.10 36.00%  $          3.26 N/A N/A
MC5-8-T-03-04 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRY,NO BOOT,3F EA  B  $       5.36 36.00%  $          3.43 N/A N/A
MC5-8-T-03-04B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRY,NO BOOT,3F,BULK EA  B  $       5.10 36.00%  $          3.26 N/A N/A
MC5-8-T-03-05 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,YEL,NO BOOT,3F EA  B  $       5.36 36.00%  $          3.43 N/A N/A
MC5-8-T-03-05B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,YEL,NO BOOT,3F,BULK EA  B  $       5.10 36.00%  $          3.26 N/A N/A
MC5-8-T-03-06 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLU,NO BOOT,3F EA  B  $       5.36 36.00%  $          3.43 N/A N/A
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MC5-8-T-03-06B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLU,NO BOOT,3F,BULK EA  B  $       5.10 36.00%  $          3.26 N/A N/A
MC5-8-T-03-07 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRN,NO BOOT,3F EA  B  $       5.36 36.00%  $          3.43 N/A N/A
MC5-8-T-03-07B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRN,NO BOOT,3F,BULK EA  B  $       5.10 36.00%  $          3.26 N/A N/A
MC5-8T-03-B01C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLK,BLK,3F EA  B  $       6.52 36.00%  $          4.17 N/A N/A
MC5-8T-03-B01CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLK,BLK,3F,BULK EA  B  $       6.18 36.00%  $          3.96 N/A N/A
MC5-8T-03-B02C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,WHT,WHT,3F EA  B  $       6.52 36.00%  $          4.17 N/A N/A
MC5-8T-03-B02CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,WHT,WHT,3F,BULK EA  B  $       6.18 36.00%  $          3.96 N/A N/A
MC5-8T-03-B03C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,RED,RED,3F EA  B  $       6.52 36.00%  $          4.17 N/A N/A
MC5-8T-03-B03CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,RED,RED,3F,BULK EA  B  $       6.18 36.00%  $          3.96 N/A N/A
MC5-8T-03-B04C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRY,GRY,3F EA  B  $       6.52 36.00%  $          4.17 N/A N/A
MC5-8T-03-B04CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRY,GRY,3F,BULK EA  B  $       6.18 36.00%  $          3.96 N/A N/A
MC5-8T-03-B05C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,YEL,YEL,3F EA  B  $       6.52 36.00%  $          4.17 N/A N/A
MC5-8T-03-B05CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,YEL,YEL,3F,BULK EA  B  $       6.18 36.00%  $          3.96 N/A N/A
MC5-8T-03-B06C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLU,BLU,3F EA  B  $       6.52 36.00%  $          4.17 N/A N/A
MC5-8T-03-B06CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLU,BLU,3F,BULK EA  B  $       6.18 36.00%  $          3.96 N/A N/A
MC5-8T-03-B07C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRN,GRN,3F EA  B  $       6.52 36.00%  $          4.17 N/A N/A
MC5-8T-03-B07CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRN,GRN,3F,BULK EA  B  $       6.18 36.00%  $          3.96 N/A N/A
MC5-8-T-05-01 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLK,NO BOOT,5F EA  B  $       6.28 36.00%  $          4.02 N/A N/A
MC5-8-T-05-01B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLK,NO BOOT,5F,BULK EA  B  $       5.96 36.00%  $          3.81 N/A N/A
MC5-8-T-05-02 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,WHT,NO BOOT,5F EA  B  $       6.28 36.00%  $          4.02 N/A N/A
MC5-8-T-05-02B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,WHT,NO BOOT,5F,BULK EA  B  $       5.96 36.00%  $          3.81 N/A N/A
MC5-8-T-05-03 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,RED,NO BOOT,5F EA  B  $       6.28 36.00%  $          4.02 N/A N/A
MC5-8-T-05-03B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,RED,NO BOOT,5F,BULK EA  B  $       5.96 36.00%  $          3.81 N/A N/A
MC5-8-T-05-04 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRY,NO BOOT,5F EA  B  $       6.28 36.00%  $          4.02 N/A N/A
MC5-8-T-05-04B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRY,NO BOOT,5F,BULK EA  B  $       5.96 36.00%  $          3.81 N/A N/A
MC5-8-T-05-05 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,YEL,NO BOOT,5F EA  B  $       6.28 36.00%  $          4.02 N/A N/A
MC5-8-T-05-05B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,YEL,NO BOOT,5F,BULK EA  B  $       5.96 36.00%  $          3.81 N/A N/A
MC5-8-T-05-06 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLU,NO BOOT,5F EA  B  $       6.28 36.00%  $          4.02 N/A N/A
MC5-8-T-05-06B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLU,NO BOOT,5F,BULK EA  B  $       5.96 36.00%  $          3.81 N/A N/A
MC5-8-T-05-07 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRN,NO BOOT,5F EA  B  $       6.28 36.00%  $          4.02 N/A N/A
MC5-8-T-05-07B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRN,NO BOOT,5F,BULK EA  B  $       5.96 36.00%  $          3.81 N/A N/A
MC5-8T-05-B01C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLK,BLK,5F EA  B  $       7.40 36.00%  $          4.74 N/A N/A
MC5-8T-05-B01CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLK,BLK,5F,BULK EA  B  $       7.04 36.00%  $          4.51 N/A N/A
MC5-8T-05-B02C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,WHT,WHT,5F EA  B  $       7.40 36.00%  $          4.74 N/A N/A
MC5-8T-05-B02CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,WHT,WHT,5F,BULK EA  B  $       7.04 36.00%  $          4.51 N/A N/A
MC5-8T-05-B03C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,RED,RED,5F EA  B  $       7.40 36.00%  $          4.74 N/A N/A
MC5-8T-05-B03CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,RED,RED,5F,BULK EA  B  $       7.04 36.00%  $          4.51 N/A N/A
MC5-8T-05-B04C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRY,GRY,5F EA  B  $       7.40 36.00%  $          4.74 N/A N/A
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MC5-8T-05-B04CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRY,GRY,5F,BULK EA  B  $       7.04 36.00%  $          4.51 N/A N/A
MC5-8T-05-B05C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,YEL,YEL,5F EA  B  $       7.40 36.00%  $          4.74 N/A N/A
MC5-8T-05-B05CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,YEL,YEL,5F,BULK EA  B  $       7.04 36.00%  $          4.51 N/A N/A
MC5-8T-05-B06C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLU,BLU,5F EA  B  $       7.40 36.00%  $          4.74 N/A N/A
MC5-8T-05-B06CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLU,BLU,5F,BULK EA  B  $       7.04 36.00%  $          4.51 N/A N/A
MC5-8T-05-B07C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRN,GRN,5F EA  B  $       7.40 36.00%  $          4.74 N/A N/A
MC5-8T-05-B07CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRN,GRN,5F,BULK EA  B  $       7.04 36.00%  $          4.51 N/A N/A
MC5-8-T-07-01 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLK,NO BOOT,7F EA  B  $       7.18 36.00%  $          4.60 N/A N/A
MC5-8-T-07-01B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLK,NO BOOT,7F,BULK EA  B  $       6.82 36.00%  $          4.36 N/A N/A
MC5-8-T-07-02 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,WHT,NO BOOT,7F EA  B  $       7.18 36.00%  $          4.60 N/A N/A
MC5-8-T-07-02B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,WHT,NO BOOT,7F,BULK EA  B  $       6.82 36.00%  $          4.36 N/A N/A
MC5-8-T-07-03 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,RED,NO BOOT,7F EA  B  $       7.18 36.00%  $          4.60 N/A N/A
MC5-8-T-07-03B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,RED,NO BOOT,7F,BULK EA  B  $       6.82 36.00%  $          4.36 N/A N/A
MC5-8-T-07-04 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRY,NO BOOT,7F EA  B  $       7.18 36.00%  $          4.60 N/A N/A
MC5-8-T-07-04B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRY,NO BOOT,7F,BULK EA  B  $       6.82 36.00%  $          4.36 N/A N/A
MC5-8-T-07-05 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,YEL,NO BOOT,7F EA  B  $       7.18 36.00%  $          4.60 N/A N/A
MC5-8-T-07-05B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,YEL,NO BOOT,7F,BULK EA  B  $       6.82 36.00%  $          4.36 N/A N/A
MC5-8-T-07-06 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLU,NO BOOT,7F EA  B  $       7.18 36.00%  $          4.60 N/A N/A
MC5-8-T-07-06B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLU,NO BOOT,7F,BULK EA  B  $       6.82 36.00%  $          4.36 N/A N/A
MC5-8-T-07-07 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRN,NO BOOT,7F EA  B  $       7.18 36.00%  $          4.60 N/A N/A
MC5-8-T-07-07B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRN,NO BOOT,7F,BULK EA  B  $       6.82 36.00%  $          4.36 N/A N/A
MC5-8T-07-B01C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLK,BLK,7F EA  B  $       8.30 36.00%  $          5.31 N/A N/A
MC5-8T-07-B01CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLK,BLK,7F,BULK EA  B  $       7.90 36.00%  $          5.06 N/A N/A
MC5-8T-07-B02C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,WHT,WHT,7F EA  B  $       8.30 36.00%  $          5.31 N/A N/A
MC5-8T-07-B02CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,WHT,WHT,7F,BULK EA  B  $       7.90 36.00%  $          5.06 N/A N/A
MC5-8T-07-B03C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,RED,RED,7F EA  B  $       8.30 36.00%  $          5.31 N/A N/A
MC5-8T-07-B03CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,RED,RED,7F,BULK EA  B  $       7.90 36.00%  $          5.06 N/A N/A
MC5-8T-07-B04C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRY,GRY,7F EA  B  $       8.30 36.00%  $          5.31 N/A N/A
MC5-8T-07-B04CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRY,GRY,7F,BULK EA  B  $       7.90 36.00%  $          5.06 N/A N/A
MC5-8T-07-B05C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,YEL,YEL,7F EA  B  $       8.30 36.00%  $          5.31 N/A N/A
MC5-8T-07-B05CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,YEL,YEL,7F,BULK EA  B  $       7.90 36.00%  $          5.06 N/A N/A
MC5-8T-07-B06C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLU,BLU,7F EA  B  $       8.30 36.00%  $          5.31 N/A N/A
MC5-8T-07-B06CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLU,BLU,7F,BULK EA  B  $       7.90 36.00%  $          5.06 N/A N/A
MC5-8T-07-B07C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRN,GRN,7F EA  B  $       8.30 36.00%  $          5.31 N/A N/A
MC5-8T-07-B07CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRN,GRN,7F,BULK EA  B  $       7.90 36.00%  $          5.06 N/A N/A
MC5-8-T-10-01 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLK,NO BOOT,10F EA  B  $       8.52 36.00%  $          5.45 N/A N/A
MC5-8-T-10-01B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLK,NO BOOT,10F,BULK EA  B  $       8.10 36.00%  $          5.18 N/A N/A
MC5-8-T-10-02 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,WHT,NO BOOT,10F EA  B  $       8.52 36.00%  $          5.45 N/A N/A
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MC5-8-T-10-02B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,WHT,NO BOOT,10F,BULK EA  B  $       8.10 36.00%  $          5.18 N/A N/A
MC5-8-T-10-03 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,RED,NO BOOT,10F EA  B  $       8.52 36.00%  $          5.45 N/A N/A
MC5-8-T-10-03B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,RED,NO BOOT,10F,BULK EA  B  $       8.10 36.00%  $          5.18 N/A N/A
MC5-8-T-10-04 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRY,NO BOOT,10F EA  B  $       8.52 36.00%  $          5.45 N/A N/A
MC5-8-T-10-04B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRY,NO BOOT,10F,BULK EA  B  $       8.10 36.00%  $          5.18 N/A N/A
MC5-8-T-10-05 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,YEL,NO BOOT,10F EA  B  $       8.52 36.00%  $          5.45 N/A N/A
MC5-8-T-10-05B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,YEL,NO BOOT,10F,BULK EA  B  $       8.10 36.00%  $          5.18 N/A N/A
MC5-8-T-10-06 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLU,NO BOOT,10F EA  B  $       8.52 36.00%  $          5.45 N/A N/A
MC5-8-T-10-06B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLU,NO BOOT,10F,BULK EA  B  $       8.10 36.00%  $          5.18 N/A N/A
MC5-8-T-10-07 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRN,NO BOOT,10F EA  B  $       8.52 36.00%  $          5.45 N/A N/A
MC5-8-T-10-07B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRN,NO BOOT,10F,BULK EA  B  $       8.10 36.00%  $          5.18 N/A N/A
MC5-8T-10-B01C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLK,BLK,10F EA  B  $       9.68 36.00%  $          6.20 N/A N/A
MC5-8T-10-B01CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLK,BLK,10F,BULK EA  B  $       9.18 36.00%  $          5.88 N/A N/A
MC5-8T-10-B02C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,WHT,WHT,10F EA  B  $       9.68 36.00%  $          6.20 N/A N/A
MC5-8T-10-B02CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,WHT,WHT,10F,BULK EA  B  $       9.18 36.00%  $          5.88 N/A N/A
MC5-8T-10-B03C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,RED,RED,10F EA  B  $       9.68 36.00%  $          6.20 N/A N/A
MC5-8T-10-B03CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,RED,RED,10F,BULK EA  B  $       9.18 36.00%  $          5.88 N/A N/A
MC5-8T-10-B04C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRY,GRY,10F EA  B  $       9.68 36.00%  $          6.20 N/A N/A
MC5-8T-10-B04CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRY,GRY,10F,BULK EA  B  $       9.18 36.00%  $          5.88 N/A N/A
MC5-8T-10-B05C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,YEL,YEL,10F EA  B  $       9.68 36.00%  $          6.20 N/A N/A
MC5-8T-10-B05CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,YEL,YEL,10F,BULK EA  B  $       9.18 36.00%  $          5.88 N/A N/A
MC5-8T-10-B06C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLU,BLU,10F EA  B  $       9.68 36.00%  $          6.20 N/A N/A
MC5-8T-10-B06CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLU,BLU,10F,BULK EA  B  $       9.18 36.00%  $          5.88 N/A N/A
MC5-8T-10-B07C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRN,GRN,10F EA  B  $       9.68 36.00%  $          6.20 N/A N/A
MC5-8T-10-B07CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRN,GRN,10F,BULK EA  B  $       9.18 36.00%  $          5.88 N/A N/A
MC5-8-T-15-01 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLK,NO BOOT,15F EA  B  $     10.80 36.00%  $          6.91 N/A N/A
MC5-8-T-15-01B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLK,NO BOOT,15F,BULK EA  B  $     10.24 36.00%  $          6.55 N/A N/A
MC5-8-T-15-02 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,WHT,NO BOOT,15F EA  B  $     10.80 36.00%  $          6.91 N/A N/A
MC5-8-T-15-02B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,WHT,NO BOOT,15F,BULK EA  B  $     10.24 36.00%  $          6.55 N/A N/A
MC5-8-T-15-03 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,RED,NO BOOT,15F EA  B  $     10.80 36.00%  $          6.91 N/A N/A
MC5-8-T-15-03B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,RED,NO BOOT,15F,BULK EA  B  $     10.24 36.00%  $          6.55 N/A N/A
MC5-8-T-15-04 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRY,NO BOOT,15F EA  B  $     10.80 36.00%  $          6.91 N/A N/A
MC5-8-T-15-04B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRY,NO BOOT,15F,BULK EA  B  $     10.24 36.00%  $          6.55 N/A N/A
MC5-8-T-15-05 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,YEL,NO BOOT,15F EA  B  $     10.80 36.00%  $          6.91 N/A N/A
MC5-8-T-15-05B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,YEL,NO BOOT,15F,BULK EA  B  $     10.24 36.00%  $          6.55 N/A N/A
MC5-8-T-15-06 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLU,NO BOOT,15F EA  B  $     10.80 36.00%  $          6.91 N/A N/A
MC5-8-T-15-06B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLU,NO BOOT,15F,BULK EA  B  $     10.24 36.00%  $          6.55 N/A N/A
MC5-8-T-15-07 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRN,NO BOOT,15F EA  B  $     10.80 36.00%  $          6.91 N/A N/A
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MC5-8-T-15-07B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRN,NO BOOT,15F,BULK EA  B  $     10.24 36.00%  $          6.55 N/A N/A
MC5-8T-15-B01C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLK,BLK,15F EA  B  $     11.92 36.00%  $          7.63 N/A N/A
MC5-8T-15-B01CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLK,BLK,15F,BULK EA  B  $     11.32 36.00%  $          7.24 N/A N/A
MC5-8T-15-B02C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,WHT,WHT,15F EA  B  $     11.92 36.00%  $          7.63 N/A N/A
MC5-8T-15-B02CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,WHT,WHT,15F,BULK EA  B  $     11.32 36.00%  $          7.24 N/A N/A
MC5-8T-15-B03C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,RED,RED,15F EA  B  $     11.92 36.00%  $          7.63 N/A N/A
MC5-8T-15-B03CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,RED,RED,15F,BULK EA  B  $     11.32 36.00%  $          7.24 N/A N/A
MC5-8T-15-B04C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRY,GRY,15F EA  B  $     11.92 36.00%  $          7.63 N/A N/A
MC5-8T-15-B04CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRY,GRY,15F,BULK EA  B  $     11.32 36.00%  $          7.24 N/A N/A
MC5-8T-15-B05C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,YEL,YEL,15F EA  B  $     11.92 36.00%  $          7.63 N/A N/A
MC5-8T-15-B05CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,YEL,YEL,15F,BULK EA  B  $     11.32 36.00%  $          7.24 N/A N/A
MC5-8T-15-B06C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLU,BLU,15F EA  B  $     11.92 36.00%  $          7.63 N/A N/A
MC5-8T-15-B06CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLU,BLU,15F,BULK EA  B  $     11.32 36.00%  $          7.24 N/A N/A
MC5-8T-15-B07C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRN,GRN,15F EA  B  $     11.92 36.00%  $          7.63 N/A N/A
MC5-8T-15-B07CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRN,GRN,15F,BULK EA  B  $     11.32 36.00%  $          7.24 N/A N/A
MC5-8-T-20-01 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLK,NO BOOT,20F EA  B  $     13.04 36.00%  $          8.35 N/A N/A
MC5-8-T-20-01B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLK,NO BOOT,20F,BULK EA  B  $     12.38 36.00%  $          7.92 N/A N/A
MC5-8-T-20-02 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,WHT,NO BOOT,20F EA  B  $     13.04 36.00%  $          8.35 N/A N/A
MC5-8-T-20-02B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,WHT,NO BOOT,20F,BULK EA  B  $     12.38 36.00%  $          7.92 N/A N/A
MC5-8-T-20-03 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,RED,NO BOOT,20F EA  B  $     13.04 36.00%  $          8.35 N/A N/A
MC5-8-T-20-04 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRY,NO BOOT,20F EA  B  $     13.04 36.00%  $          8.35 N/A N/A
MC5-8-T-20-04B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRY,NO BOOT,20F,BULK EA  B  $     12.38 36.00%  $          7.92 N/A N/A
MC5-8-T-20-05 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,YEL,NO BOOT,20F EA  B  $     13.04 36.00%  $          8.35 N/A N/A
MC5-8-T-20-06 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLU,NO BOOT,20F EA  B  $     13.04 36.00%  $          8.35 N/A N/A
MC5-8-T-20-06B PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLU,NO BOOT,20F,BULK EA  B  $     12.38 36.00%  $          7.92 N/A N/A
MC5-8-T-20-07 PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRN,NO BOOT,20F EA  B  $     13.04 36.00%  $          8.35 N/A N/A
MC5-8T-20-B01C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLK,BLK,20F EA  B  $     14.18 36.00%  $          9.08 N/A N/A
MC5-8T-20-B02C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,WHT,WHT,20F EA  B  $     14.18 36.00%  $          9.08 N/A N/A
MC5-8T-20-B02CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,WHT,WHT,20F,BULK EA  B  $     13.46 36.00%  $          8.61 N/A N/A
MC5-8T-20-B03C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,RED,RED,20F EA  B  $     14.18 36.00%  $          9.08 N/A N/A
MC5-8T-20-B03CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,RED,RED,20F,BULK EA  B  $     13.46 36.00%  $          8.61 N/A N/A
MC5-8T-20-B04C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRY,GRY,20F EA  B  $     14.18 36.00%  $          9.08 N/A N/A
MC5-8T-20-B04CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRY,GRY,20F,BULK EA  B  $     13.46 36.00%  $          8.61 N/A N/A
MC5-8T-20-B05C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,YEL,YEL,20F EA  B  $     14.18 36.00%  $          9.08 N/A N/A
MC5-8T-20-B06C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLU,BLU,20F EA  B  $     14.18 36.00%  $          9.08 N/A N/A
MC5-8T-20-B06CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,BLU,BLU,20F,BULK EA  B  $     13.46 36.00%  $          8.61 N/A N/A
MC5-8T-20-B07C PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRN,GRN,20F EA  B  $     14.18 36.00%  $          9.08 N/A N/A
MC5-8T-20-B07CB PC,RJ45,RJ45,5E,UTP,T568A/B,STR,CMG,GRN,GRN,20F,BULK EA  B  $     13.46 36.00%  $          8.61 N/A N/A
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MC5S-01M-01L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,BLK,BLK,1M EA  B  $     17.08 36.00%  $        10.93 N/A N/A
MC5S-01M-01LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,BLK,BLK,1M,BULK EA  B  $     16.22 36.00%  $        10.38 N/A N/A
MC5S-01M-02L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,WHT,WHT,1M EA  B  $     17.08 36.00%  $        10.93 N/A N/A
MC5S-01M-02LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,WHT,WHT,1M,BULK EA  B  $     16.22 36.00%  $        10.38 N/A N/A
MC5S-01M-03L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,RED,RED,1M EA  B  $     17.08 36.00%  $        10.93 N/A N/A
MC5S-01M-03LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,RED,RED,1M,BULK EA  B  $     16.22 36.00%  $        10.38 N/A N/A
MC5S-01M-04L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,GRY,GRY,1M EA  B  $     17.08 36.00%  $        10.93 N/A N/A
MC5S-01M-05L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,YEL,YEL,1M EA  B  $     17.08 36.00%  $        10.93 N/A N/A
MC5S-01M-06L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,BLU,BLU,1M EA  B  $     17.08 36.00%  $        10.93 N/A N/A
MC5S-01M-06LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,BLU,BLU,1M,BULK EA  B  $     16.22 36.00%  $        10.38 N/A N/A
MC5S-01M-07L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,GRN,GRN,1M EA  B  $     17.08 36.00%  $        10.93 N/A N/A
MC5S-02M-01L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,BLK,BLK,2M EA  B  $     18.28 36.00%  $        11.70 N/A N/A
MC5S-02M-01LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,BLK,BLK,2M,BULK EA  B  $     17.36 36.00%  $        11.11 N/A N/A
MC5S-02M-02L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,WHT,WHT,2M EA  B  $     18.28 36.00%  $        11.70 N/A N/A
MC5S-02M-02LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,WHT,WHT,2M,BULK EA  B  $     17.36 36.00%  $        11.11 N/A N/A
MC5S-02M-03L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,RED,RED,2M EA  B  $     18.28 36.00%  $        11.70 N/A N/A
MC5S-02M-03LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,RED,RED,2M,BULK EA  B  $     17.36 36.00%  $        11.11 N/A N/A
MC5S-02M-04L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,GRY,GRY,2M EA  B  $     18.28 36.00%  $        11.70 N/A N/A
MC5S-02M-05L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,YEL,YEL,2M EA  B  $     18.28 36.00%  $        11.70 N/A N/A
MC5S-02M-05LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,YEL,YEL,2M,BULK EA  B  $     17.36 36.00%  $        11.11 N/A N/A
MC5S-02M-06L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,BLU,BLU,2M EA  B  $     18.28 36.00%  $        11.70 N/A N/A
MC5S-02M-06LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,BLU,BLU,2M,BULK EA  B  $     17.36 36.00%  $        11.11 N/A N/A
MC5S-02M-07L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,GRN,GRN,2M EA  B  $     18.28 36.00%  $        11.70 N/A N/A
MC5S-03M-01L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,BLK,BLK,3M EA  B  $     19.48 36.00%  $        12.47 N/A N/A
MC5S-03M-01LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,BLK,BLK,3M,BULK EA  B  $     18.50 36.00%  $        11.84 N/A N/A
MC5S-03M-02L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,WHT,WHT,3M EA  B  $     19.48 36.00%  $        12.47 N/A N/A
MC5S-03M-02LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,WHT,WHT,3M,BULK EA  B  $     18.50 36.00%  $        11.84 N/A N/A
MC5S-03M-03L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,RED,RED,3M EA  B  $     19.48 36.00%  $        12.47 N/A N/A
MC5S-03M-03LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,RED,RED,3M,BULK EA  B  $     18.50 36.00%  $        11.84 N/A N/A
MC5S-03M-04L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,GRY,GRY,3M EA  B  $     19.48 36.00%  $        12.47 N/A N/A
MC5S-03M-04LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,GRY,GRY,3M,BULK EA  B  $     18.50 36.00%  $        11.84 N/A N/A
MC5S-03M-05L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,YEL,YEL,3M EA  B  $     19.48 36.00%  $        12.47 N/A N/A
MC5S-03M-06L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,BLU,BLU,3M EA  B  $     19.48 36.00%  $        12.47 N/A N/A
MC5S-03M-06LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,BLU,BLU,3M,BULK EA  B  $     18.50 36.00%  $        11.84 N/A N/A
MC5S-03M-07L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,GRN,GRN,3M EA  B  $     19.48 36.00%  $        12.47 N/A N/A
MC5S-05M-01L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,BLK,BLK,5M EA  B  $     21.88 36.00%  $        14.00 N/A N/A
MC5S-05M-02L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,WHT,WHT,5M EA  B  $     21.88 36.00%  $        14.00 N/A N/A
MC5S-05M-02LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,WHT,WHT,5M,BULK EA  B  $     20.78 36.00%  $        13.30 N/A N/A
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MC5S-05M-03L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,RED,RED,5M EA  B  $     21.88 36.00%  $        14.00 N/A N/A
MC5S-05M-03LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,RED,RED,5M,BULK EA  B  $     20.78 36.00%  $        13.30 N/A N/A
MC5S-05M-04L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,GRY,GRY,5M EA  B  $     21.88 36.00%  $        14.00 N/A N/A
MC5S-05M-04LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,GRY,GRY,5M,BULK EA  B  $     20.78 36.00%  $        13.30 N/A N/A
MC5S-05M-05L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,YEL,YEL,5M EA  B  $     21.88 36.00%  $        14.00 N/A N/A
MC5S-05M-05LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,YEL,YEL,5M,BULK EA  B  $     20.78 36.00%  $        13.30 N/A N/A
MC5S-05M-06L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,BLU,BLU,5M EA  B  $     21.88 36.00%  $        14.00 N/A N/A
MC5S-05M-06LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,BLU,BLU,5M,BULK EA  B  $     20.78 36.00%  $        13.30 N/A N/A
MC5S-05M-07L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,GRN,GRN,5M EA  B  $     21.88 36.00%  $        14.00 N/A N/A
MC5S-05M-07LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,GRN,GRN,5M,BULK EA  B  $     20.78 36.00%  $        13.30 N/A N/A
MC5S-1.5M-01L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,BLK,BLK,1.5M EA  B  $     17.68 36.00%  $        11.32 N/A N/A
MC5S-1.5M-01LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,BLK,BLK,1.5M,BULK EA  B  $     16.80 36.00%  $        10.75 N/A N/A
MC5S-1.5M-02L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,WHT,WHT,1.5M EA  B  $     17.68 36.00%  $        11.32 N/A N/A
MC5S-1.5M-02LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,WHT,WHT,1.5M,BULK EA  B  $     16.80 36.00%  $        10.75 N/A N/A
MC5S-1.5M-03L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,RED,RED,1.5M EA  B  $     17.68 36.00%  $        11.32 N/A N/A
MC5S-1.5M-04L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,GRY,GRY,1.5M EA  B  $     17.68 36.00%  $        11.32 N/A N/A
MC5S-1.5M-04LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,GRY,GRY,1.5M,BULK EA  B  $     16.80 36.00%  $        10.75 N/A N/A
MC5S-1.5M-05L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,YEL,YEL,1.5M EA  B  $     17.68 36.00%  $        11.32 N/A N/A
MC5S-1.5M-05LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,YEL,YEL,1.5M,BULK EA  B  $     16.80 36.00%  $        10.75 N/A N/A
MC5S-1.5M-06L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,BLU,BLU,1.5M EA  B  $     17.68 36.00%  $        11.32 N/A N/A
MC5S-1.5M-06LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,BLU,BLU,1.5M,BULK EA  B  $     16.80 36.00%  $        10.75 N/A N/A
MC5S-1.5M-07L PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,GRN,GRN,1.5M EA  B  $     17.68 36.00%  $        11.32 N/A N/A
MC5S-1.5M-07LB PC,RJ45,RJ45,5E,F/UTP,T568A/B,STR,LSOH1,GRN,GRN,1.5M,BULK EA  B  $     16.80 36.00%  $        10.75 N/A N/A
MC6-03-01 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,BLK,CLR,3F EA  B  $       9.78 36.00%  $          6.26 N/A N/A
MC6-03-01B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,BLK,CLR,3F,BULK EA  B  $       9.30 36.00%  $          5.95 N/A N/A
MC6-03-02 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,WHT,CLR,3F EA  B  $       9.78 36.00%  $          6.26 N/A N/A
MC6-03-02B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,WHT,CLR,3F,BULK EA  B  $       9.30 36.00%  $          5.95 N/A N/A
MC6-03-03 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,RED,CLR,3F EA  B  $       9.78 36.00%  $          6.26 N/A N/A
MC6-03-03B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,RED,CLR,3F,BULK EA  B  $       9.30 36.00%  $          5.95 N/A N/A
MC6-03-04 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,GRY,CLR,3F EA  B  $       9.78 36.00%  $          6.26 N/A N/A
MC6-03-04B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,GRY,CLR,3F,BULK EA  B  $       9.30 36.00%  $          5.95 N/A N/A
MC6-03-05 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,YEL,CLR,3F EA  B  $       9.78 36.00%  $          6.26 N/A N/A
MC6-03-05B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,YEL,CLR,3F,BULK EA  B  $       9.30 36.00%  $          5.95 N/A N/A
MC6-03-06 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,BLU,CLR,3F EA  B  $       9.78 36.00%  $          6.26 N/A N/A
MC6-03-06B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,BLU,CLR,3F,BULK EA  B  $       9.30 36.00%  $          5.95 N/A N/A
MC6-03-07 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,GRN,CLR,3F EA  B  $       9.78 36.00%  $          6.26 N/A N/A
MC6-03-07B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,GRN,CLR,3F,BULK EA  B  $       9.30 36.00%  $          5.95 N/A N/A
MC6-05-01 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,BLK,CLR,5F EA  B  $     10.70 36.00%  $          6.85 N/A N/A
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MC6-05-01B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,BLK,CLR,5F,BULK EA  B  $     10.16 36.00%  $          6.50 N/A N/A
MC6-05-02 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,WHT,CLR,5F EA  B  $     10.70 36.00%  $          6.85 N/A N/A
MC6-05-02B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,WHT,CLR,5F,BULK EA  B  $     10.16 36.00%  $          6.50 N/A N/A
MC6-05-03 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,RED,CLR,5F EA  B  $     10.70 36.00%  $          6.85 N/A N/A
MC6-05-03B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,RED,CLR,5F,BULK EA  B  $     10.16 36.00%  $          6.50 N/A N/A
MC6-05-04 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,GRY,CLR,5F EA  B  $     10.70 36.00%  $          6.85 N/A N/A
MC6-05-04B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,GRY,CLR,5F,BULK EA  B  $     10.16 36.00%  $          6.50 N/A N/A
MC6-05-05 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,YEL,CLR,5F EA  B  $     10.70 36.00%  $          6.85 N/A N/A
MC6-05-05B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,YEL,CLR,5F,BULK EA  B  $     10.16 36.00%  $          6.50 N/A N/A
MC6-05-06 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,BLU,CLR,5F EA  B  $     10.70 36.00%  $          6.85 N/A N/A
MC6-05-06B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,BLU,CLR,5F,BULK EA  B  $     10.16 36.00%  $          6.50 N/A N/A
MC6-05-07 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,GRN,CLR,5F EA  B  $     10.70 36.00%  $          6.85 N/A N/A
MC6-05-07B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,GRN,CLR,5F,BULK EA  B  $     10.16 36.00%  $          6.50 N/A N/A
MC6-07-01 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,BLK,CLR,7F EA  B  $     11.62 36.00%  $          7.44 N/A N/A
MC6-07-01B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,BLK,CLR,7F,BULK EA  B  $     11.04 36.00%  $          7.07 N/A N/A
MC6-07-02 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,WHT,CLR,7F EA  B  $     11.62 36.00%  $          7.44 N/A N/A
MC6-07-02B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,WHT,CLR,7F,BULK EA  B  $     11.04 36.00%  $          7.07 N/A N/A
MC6-07-03 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,RED,CLR,7F EA  B  $     11.62 36.00%  $          7.44 N/A N/A
MC6-07-03B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,RED,CLR,7F,BULK EA  B  $     11.04 36.00%  $          7.07 N/A N/A
MC6-07-04 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,GRY,CLR,7F EA  B  $     11.62 36.00%  $          7.44 N/A N/A
MC6-07-04B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,GRY,CLR,7F,BULK EA  B  $     11.04 36.00%  $          7.07 N/A N/A
MC6-07-05 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,YEL,CLR,7F EA  B  $     11.62 36.00%  $          7.44 N/A N/A
MC6-07-05B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,YEL,CLR,7F,BULK EA  B  $     11.04 36.00%  $          7.07 N/A N/A
MC6-07-06 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,BLU,CLR,7F EA  B  $     11.62 36.00%  $          7.44 N/A N/A
MC6-07-06B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,BLU,CLR,7F,BULK EA  B  $     11.04 36.00%  $          7.07 N/A N/A
MC6-07-07 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,GRN,CLR,7F EA  B  $     11.62 36.00%  $          7.44 N/A N/A
MC6-07-07B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,GRN,CLR,7F,BULK EA  B  $     11.04 36.00%  $          7.07 N/A N/A
MC6-10-01 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,BLK,CLR,10F EA  B  $     13.00 36.00%  $          8.32 N/A N/A
MC6-10-01B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,BLK,CLR,10F,BULK EA  B  $     12.36 36.00%  $          7.91 N/A N/A
MC6-10-02 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,WHT,CLR,10F EA  B  $     13.00 36.00%  $          8.32 N/A N/A
MC6-10-02B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,WHT,CLR,10F,BULK EA  B  $     12.36 36.00%  $          7.91 N/A N/A
MC6-10-03 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,RED,CLR,10F EA  B  $     13.00 36.00%  $          8.32 N/A N/A
MC6-10-03B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,RED,CLR,10F,BULK EA  B  $     12.36 36.00%  $          7.91 N/A N/A
MC6-10-04 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,GRY,CLR,10F EA  B  $     13.00 36.00%  $          8.32 N/A N/A
MC6-10-04B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,GRY,CLR,10F,BULK EA  B  $     12.36 36.00%  $          7.91 N/A N/A
MC6-10-05 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,YEL,CLR,10F EA  B  $     13.00 36.00%  $          8.32 N/A N/A
MC6-10-05B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,YEL,CLR,10F,BULK EA  B  $     12.36 36.00%  $          7.91 N/A N/A
MC6-10-06 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,BLU,CLR,10F EA  B  $     13.00 36.00%  $          8.32 N/A N/A

7255 of 9702



NW Infrastructure Siemon

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Siemon                      
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

MC6-10-06B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,BLU,CLR,10F,BULK EA  B  $     12.36 36.00%  $          7.91 N/A N/A
MC6-10-07 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,GRN,CLR,10F EA  B  $     13.00 36.00%  $          8.32 N/A N/A
MC6-10-07B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,GRN,CLR,10F,BULK EA  B  $     12.36 36.00%  $          7.91 N/A N/A
MC6-15-01 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,BLK,CLR,15F EA  B  $     15.30 36.00%  $          9.79 N/A N/A
MC6-15-01B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,BLK,CLR,15F,BULK EA  B  $     14.54 36.00%  $          9.31 N/A N/A
MC6-15-02 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,WHT,CLR,15F EA  B  $     15.30 36.00%  $          9.79 N/A N/A
MC6-15-02B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,WHT,CLR,15F,BULK EA  B  $     14.54 36.00%  $          9.31 N/A N/A
MC6-15-03 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,RED,CLR,15F EA  B  $     15.30 36.00%  $          9.79 N/A N/A
MC6-15-03B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,RED,CLR,15F,BULK EA  B  $     14.54 36.00%  $          9.31 N/A N/A
MC6-15-04 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,GRY,CLR,15F EA  B  $     15.30 36.00%  $          9.79 N/A N/A
MC6-15-04B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,GRY,CLR,15F,BULK EA  B  $     14.54 36.00%  $          9.31 N/A N/A
MC6-15-05 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,YEL,CLR,15F EA  B  $     15.30 36.00%  $          9.79 N/A N/A
MC6-15-05B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,YEL,CLR,15F,BULK EA  B  $     14.54 36.00%  $          9.31 N/A N/A
MC6-15-06 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,BLU,CLR,15F EA  B  $     15.30 36.00%  $          9.79 N/A N/A
MC6-15-06B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,BLU,CLR,15F,BULK EA  B  $     14.54 36.00%  $          9.31 N/A N/A
MC6-15-07 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,GRN,CLR,15F EA  B  $     15.30 36.00%  $          9.79 N/A N/A
MC6-15-07B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,GRN,CLR,15F,BULK EA  B  $     14.54 36.00%  $          9.31 N/A N/A
MC6-20-01 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,BLK,CLR,20F EA  B  $     17.60 36.00%  $        11.26 N/A N/A
MC6-20-01B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,BLK,CLR,20F,BULK EA  B  $     16.72 36.00%  $        10.70 N/A N/A
MC6-20-02 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,WHT,CLR,20F EA  B  $     17.60 36.00%  $        11.26 N/A N/A
MC6-20-02B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,WHT,CLR,20F,BULK EA  B  $     16.72 36.00%  $        10.70 N/A N/A
MC6-20-03 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,RED,CLR,20F EA  B  $     17.60 36.00%  $        11.26 N/A N/A
MC6-20-03B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,RED,CLR,20F,BULK EA  B  $     16.72 36.00%  $        10.70 N/A N/A
MC6-20-04 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,GRY,CLR,20F EA  B  $     17.60 36.00%  $        11.26 N/A N/A
MC6-20-04B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,GRY,CLR,20F,BULK EA  B  $     16.72 36.00%  $        10.70 N/A N/A
MC6-20-05 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,YEL,CLR,20F EA  B  $     17.60 36.00%  $        11.26 N/A N/A
MC6-20-05B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,YEL,CLR,20F,BULK EA  B  $     16.72 36.00%  $        10.70 N/A N/A
MC6-20-06 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,BLU,CLR,20F EA  B  $     17.60 36.00%  $        11.26 N/A N/A
MC6-20-06B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,BLU,CLR,20F,BULK EA  B  $     16.72 36.00%  $        10.70 N/A N/A
MC6-20-07 PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,GRN,CLR,20F EA  B  $     17.60 36.00%  $        11.26 N/A N/A
MC6-20-07B PC,RJ45,RJ45,6,UTP,T568A/B,STR,CM/LSOH1,GRN,CLR,20F,BULK EA  B  $     16.72 36.00%  $        10.70 N/A N/A
M-DCP MAPIT,DCP,24PORT,1RMS,BLK EA  B  $1,098.00 36.00%  $      702.72 N/A N/A
MFB-3 MODULAR FURNITURE BRACKET FOR HERMAN MILLER ACTION OFFICE EA  B  $     11.58 36.00%  $          7.41 N/A N/A
M-FE-LC48-01 MAPIT G2 READY FIBER ENCLOSURE,48 LC,1RMS,BLACK,W/OUT PCB EA  B  $   538.00 36.00%  $      344.32 N/A N/A
M-FE-LC48-01C MAPIT G2 READY FIBER ENCLOSURE,48 LC, SM,1RMS,BLK,W/O PCB EA  B  $   548.00 36.00%  $      350.72 N/A N/A
MH-25-49 METAL HOUSING FOR 1 B6x50 OR 1 M4x50 BLOCK, GRAY EA  B  $     82.26 36.00%  $        52.65 N/A N/A
MH-50-49 METAL HOUSING FOR 2 B6x50 OR 2 M4x50 BLOCKS, GRAY EA  B  $     91.94 36.00%  $        58.84 N/A N/A
M-ICM MapIT INTERCONNECT CONTROL MODULE EA  B  $   598.00 36.00%  $      382.72 N/A N/A
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M-J2-LCLC5L-01 MapIT,FIBER JUMPER,XGLO,MM,LC/LC DUPLEX,50/125,AQUA JKT,1M EA  B  $     72.72 36.00%  $        46.54 N/A N/A
M-J2-LCLC5L-02 MapIT,FIBER JUMPER,XGLO,MM,LC/LC DUPLEX,50/125,AQUA JKT,2M EA  B  $     75.14 36.00%  $        48.09 N/A N/A
M-J2-LCLC5L-03 MapIT,FIBER JUMPER,XGLO,MM,LC/LC DUPLEX,50/125,AQUA JKT,3M EA  B  $     77.54 36.00%  $        49.63 N/A N/A
M-J2-LCLC5L-05 MapIT,FIBER JUMPER,XGLO,MM,LC/LC DUPLEX,50/125,AQUA JKT,5M EA  B  $     82.36 36.00%  $        52.71 N/A N/A
M-J2-LCULCUL-01 MapIT,FIBER JUMPER,XGLO,SM,LC/LC DUPLEX,YELLOW JKT,1M EA  B  $     75.94 36.00%  $        48.60 N/A N/A
M-J2-LCULCUL-02 MapIT,FIBER JUMPER,XGLO,SM,LC/LC DUPLEX,YELLOW JKT,2M EA  B  $     77.74 36.00%  $        49.75 N/A N/A
M-J2-LCULCUL-03 MapIT,FIBER JUMPER,XGLO,SM,LC/LC DUPLEX,YELLOW JKT,3M EA  B  $     79.58 36.00%  $        50.93 N/A N/A
M-J2-LCULCUL-05 MapIT,FIBER JUMPER,XGLO,SM,LC/LC DUPLEX,YELLOW JKT,5M EA  B  $     83.20 36.00%  $        53.25 N/A N/A
M-MC6-03-02 MapIT MC6 CABLE ASSY,CAT6,3FT WHITE JKT,WHITE BOOT EA  B  $     14.84 36.00%  $          9.50 N/A N/A
M-MC6-03-04 MapIT MC6 CABLE ASSY,CAT6,3FT GRAY JKT,GRAY BOOT EA  B  $     14.84 36.00%  $          9.50 N/A N/A
M-MC6-03-06 MapIT MC6 CABLE ASSY,CAT6,3FT BLUE JKT,BLUE BOOT EA  B  $     14.84 36.00%  $          9.50 N/A N/A
M-MC6-05-02 MapIT MC6 CABLE ASSY,CAT6,5FT WHITE JKT,WHITE BOOT EA  B  $     16.14 36.00%  $        10.33 N/A N/A
M-MC6-05-04 MapIT MC6 CABLE ASSY,CAT6,5FT GRAY JKT,GRAY BOOT EA  B  $     16.14 36.00%  $        10.33 N/A N/A
M-MC6-05-06 MapIT MC6 CABLE ASSY,CAT6,5FT BLUE JKT,BLUE BOOT EA  B  $     16.14 36.00%  $        10.33 N/A N/A
M-MC6-07-02 MapIT MC6 CABLE ASSY,CAT6,7FT WHITE JKT,WHITE BOOT EA  B  $     17.46 36.00%  $        11.17 N/A N/A
M-MC6-07-04 MapIT MC6 CABLE ASSY,CAT6,7FT GRAY JKT,GRAY BOOT EA  B  $     17.46 36.00%  $        11.17 N/A N/A
M-MC6-07-06 MapIT MC6 CABLE ASSY,CAT6,7FT BLUE JKT,BLUE BOOT EA  B  $     17.46 36.00%  $        11.17 N/A N/A
M-MC6-10-02 MapIT MC6 CABLE ASSY,CAT6,10FT WHITE JKT,WHITE BOOT EA  B  $     19.42 36.00%  $        12.43 N/A N/A
M-MC6-10-04 MapIT MC6 CABLE ASSY,CAT6,10FT GRAY JKT,GRAY BOOT EA  B  $     19.42 36.00%  $        12.43 N/A N/A
M-MC6-10-06 MapIT MC6 CABLE ASSY,CAT6,10FT BLUE JKT,BLUE BOOT EA  B  $     19.42 36.00%  $        12.43 N/A N/A
M-MC6-15-02 MapIT MC6 CABLE ASSY,CAT6,15FT WHITE JKT,WHITE BOOT EA  B  $     22.70 36.00%  $        14.53 N/A N/A
M-MC6-15-04 MapIT MC6 CABLE ASSY,CAT6,15FT GRAY JKT,GRAY BOOT EA  B  $     22.70 36.00%  $        14.53 N/A N/A
M-MC6-15-06 MapIT MC6 CABLE ASSY,CAT6,15FT BLUE JKT,BLUE BOOT EA  B  $     22.70 36.00%  $        14.53 N/A N/A
M-MC6-20-02 MapIT MC6 CABLE ASSY,CAT6,20FT WHITE JKT,WHITE BOOT EA  B  $     25.96 36.00%  $        16.61 N/A N/A
M-MC6-20-04 MapIT MC6 CABLE ASSY,CAT6,20FT GRAY JKT,GRAY BOOT EA  B  $     25.96 36.00%  $        16.61 N/A N/A
M-MC6-20-06 MapIT MC6 CABLE ASSY,CAT6,20FT BLUE JKT,BLUE BOOT EA  B  $     25.96 36.00%  $        16.61 N/A N/A
M-MCP MAPIT,MCP,24PORT,1RMS,BLK EA  B  $1,198.00 36.00%  $      766.72 N/A N/A
MODAPT MODULAR ADAPTER EA  B  $     31.28 36.00%  $        20.02 N/A N/A
M-SFE-LC48-NS MapIT G2 SMART FIBER ENCLOSURE 48LC,MM, 1RMS,BLACK EA  B  $   998.00 36.00%  $      638.72 N/A N/A
M-SMTP-LC5V48NS MapIT G2 FIBER ENCL,MTP TO LC48,OM4 MM, 1U, BLACK EA  B  $2,198.00 36.00%  $   1,406.72 N/A N/A
M-SMTP-LCSM48NS MapIT G2 FIBER ENCL,MTP TO LC48,OS2 SM, 1U, BLACK EA  B  $2,300.00 36.00%  $   1,472.00 N/A N/A
M-SPPA-K24ENS MapIT G2 PANEL,24 PORT,ANGLED BLACK,1RMS,EMPTY EA  B  $   520.00 36.00%  $      332.80 N/A N/A
M-SPP-K24ENS MapIT G2 SMART PANEL ,24PORT, FLAT, BLACK,1RMS,EMPTY EA  B  $   398.00 36.00%  $      254.72 N/A N/A
MX5-01 MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,BLACK EA  B  $       7.38 36.00%  $          4.72 N/A N/A
MX5-01B MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,BLACK,BULK EA  B  $       7.00 36.00%  $          4.48 N/A N/A
MX5-01VP MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,BLACK,VALUE PACK EA  B  $       6.52 36.00%  $          4.17 N/A N/A
MX5-02 MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,WHITE EA  B  $       7.38 36.00%  $          4.72 N/A N/A
MX5-02B MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,WHITE,BULK EA  B  $       7.00 36.00%  $          4.48 N/A N/A
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MX5-02VP MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,WHITE,VALUE PACK EA  B  $       6.52 36.00%  $          4.17 N/A N/A
MX5-03 MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,RED EA  B  $       7.38 36.00%  $          4.72 N/A N/A
MX5-03B MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,RED,BULK EA  B  $       7.00 36.00%  $          4.48 N/A N/A
MX5-03VP MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,RED,VALUE PACK EA  B  $       6.52 36.00%  $          4.17 N/A N/A
MX5-04 MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,GRAY EA  B  $       7.38 36.00%  $          4.72 N/A N/A
MX5-04B MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,GRAY,BULK EA  B  $       7.00 36.00%  $          4.48 N/A N/A
MX5-04VP MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,GRAY,VALUE PACK EA  B  $       6.52 36.00%  $          4.17 N/A N/A
MX5-05 MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,YELLOW EA  B  $       7.38 36.00%  $          4.72 N/A N/A
MX5-05B MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,YELLOW,BULK EA  B  $       7.00 36.00%  $          4.48 N/A N/A
MX5-05VP MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,YELLOW,VALUE PACK EA  B  $       6.52 36.00%  $          4.17 N/A N/A
MX5-06 MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,BLUE EA  B  $       7.38 36.00%  $          4.72 N/A N/A
MX5-06B MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,BLUE,BULK EA  B  $       7.00 36.00%  $          4.48 N/A N/A
MX5-06VP MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,BLUE,VALUE PACK EA  B  $       6.52 36.00%  $          4.17 N/A N/A
MX5-07 MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,GREEN EA  B  $       7.38 36.00%  $          4.72 N/A N/A
MX5-07B MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,GREEN,BULK EA  B  $       7.00 36.00%  $          4.48 N/A N/A
MX5-07VP MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,GREEN,VALUE PACK EA  B  $       6.52 36.00%  $          4.17 N/A N/A
MX5-09 MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,ORANGE EA  B  $       7.38 36.00%  $          4.72 N/A N/A
MX5-09B MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,ORANGE,BULK EA  B  $       7.00 36.00%  $          4.48 N/A N/A
MX5-09VP MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,ORANGE,VALUE PACK EA  B  $       6.52 36.00%  $          4.17 N/A N/A
MX5-20 MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,IVORY EA  B  $       7.38 36.00%  $          4.72 N/A N/A
MX5-20B MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,IVORY,BULK EA  B  $       7.00 36.00%  $          4.48 N/A N/A
MX5-20VP MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,IVORY,VALUE PACK EA  B  $       6.52 36.00%  $          4.17 N/A N/A
MX5-80 MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,LT IVORY EA  B  $       7.38 36.00%  $          4.72 N/A N/A
MX5-80B MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,LT IVORY,BULK EA  B  $       7.00 36.00%  $          4.48 N/A N/A
MX5-80VP MX,PUNCHDOWN,UTP,Cat 5e,ANGLED,T568A/B,LT IVORY,VALUE PACK EA  B  $       6.52 36.00%  $          4.17 N/A N/A
MX5-F01 MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,BLACK EA  B  $       7.14 36.00%  $          4.57 N/A N/A
MX5-F01B MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,BLACK,BULK EA  B  $       6.76 36.00%  $          4.33 N/A N/A
MX5-F01VP MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,BLACK,VALUE PACK EA  B  $       6.28 36.00%  $          4.02 N/A N/A
MX5-F02 MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,WHITE EA  B  $       7.14 36.00%  $          4.57 N/A N/A
MX5-F02B MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,WHITE,BULK EA  B  $       6.76 36.00%  $          4.33 N/A N/A
MX5-F02VP MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,WHITE,VALUE PACK EA  B  $       6.28 36.00%  $          4.02 N/A N/A
MX5-F03 MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,RED EA  B  $       7.14 36.00%  $          4.57 N/A N/A
MX5-F03B MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,RED,BULK EA  B  $       6.76 36.00%  $          4.33 N/A N/A
MX5-F03VP MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,RED,VALUE PACK EA  B  $       6.28 36.00%  $          4.02 N/A N/A
MX5-F04 MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,GRAY EA  B  $       7.14 36.00%  $          4.57 N/A N/A
MX5-F04B MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,GRAY,BULK EA  B  $       6.76 36.00%  $          4.33 N/A N/A
MX5-F04VP MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,GRAY,VALUE PACK EA  B  $       6.28 36.00%  $          4.02 N/A N/A
MX5-F05 MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,YELLOW EA  B  $       7.14 36.00%  $          4.57 N/A N/A
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MX5-F05B MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,YELLOW,BULK EA  B  $       6.76 36.00%  $          4.33 N/A N/A
MX5-F05VP MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,YELLOW,VALUE PACK EA  B  $       6.28 36.00%  $          4.02 N/A N/A
MX5-F06 MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,BLUE EA  B  $       7.14 36.00%  $          4.57 N/A N/A
MX5-F06B MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,BLUE,BULK EA  B  $       6.76 36.00%  $          4.33 N/A N/A
MX5-F06VP MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,BLUE,VALUE PACK EA  B  $       6.28 36.00%  $          4.02 N/A N/A
MX5-F07 MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,GREEN EA  B  $       7.14 36.00%  $          4.57 N/A N/A
MX5-F07B MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,GREEN,BULK EA  B  $       6.76 36.00%  $          4.33 N/A N/A
MX5-F07VP MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,GREEN,VALUE PACK EA  B  $       6.28 36.00%  $          4.02 N/A N/A
MX5-F09 MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,ORANGE EA  B  $       7.14 36.00%  $          4.57 N/A N/A
MX5-F09B MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,ORANGE,BULK EA  B  $       6.76 36.00%  $          4.33 N/A N/A
MX5-F09VP MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,ORANGE,VALUE PACK EA  B  $       6.28 36.00%  $          4.02 N/A N/A
MX5-F20 MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,IVORY EA  B  $       7.14 36.00%  $          4.57 N/A N/A
MX5-F20B MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,IVORY,BULK EA  B  $       6.76 36.00%  $          4.33 N/A N/A
MX5-F20VP MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,IVORY,VALUE PACK EA  B  $       6.28 36.00%  $          4.02 N/A N/A
MX5-F80 MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,LT IVORY EA  B  $       7.14 36.00%  $          4.57 N/A N/A
MX5-F80B MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,LT IVORY,BULK EA  B  $       6.76 36.00%  $          4.33 N/A N/A
MX5-F80VP MX,PUNCHDOWN,UTP,Cat 5e,FLAT,T568A/B,LT IVORY,VALUE PACK EA  B  $       6.28 36.00%  $          4.02 N/A N/A
MX6-01 MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,BLACK EA  B  $       8.80 36.00%  $          5.63 N/A N/A
MX6-01B MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,BLACK,BULK EA  B  $       8.36 36.00%  $          5.35 N/A N/A
MX6-01VP MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,BLACK,VALUE PACK EA  B  $       7.78 36.00%  $          4.98 N/A N/A
MX6-02 MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,WHITE EA  B  $       8.80 36.00%  $          5.63 N/A N/A
MX6-02B MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,WHITE,BULK EA  B  $       8.36 36.00%  $          5.35 N/A N/A
MX6-02VP MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,WHITE,VALUE PACK EA  B  $       7.78 36.00%  $          4.98 N/A N/A
MX6-03 MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,RED EA  B  $       8.80 36.00%  $          5.63 N/A N/A
MX6-03B MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,RED,BULK EA  B  $       8.36 36.00%  $          5.35 N/A N/A
MX6-03VP MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,RED,VALUE PACK EA  B  $       7.78 36.00%  $          4.98 N/A N/A
MX6-04 MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,GRAY EA  B  $       8.80 36.00%  $          5.63 N/A N/A
MX6-04B MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,GRAY,BULK EA  B  $       8.36 36.00%  $          5.35 N/A N/A
MX6-04VP MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,GRAY,VALUE PACK EA  B  $       7.78 36.00%  $          4.98 N/A N/A
MX6-05 MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,YELLOW EA  B  $       8.80 36.00%  $          5.63 N/A N/A
MX6-05B MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,YELLOW,BULK EA  B  $       8.36 36.00%  $          5.35 N/A N/A
MX6-05VP MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,YELLOW,VALUE PACK EA  B  $       7.78 36.00%  $          4.98 N/A N/A
MX6-06 MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,BLUE EA  B  $       8.80 36.00%  $          5.63 N/A N/A
MX6-06B MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,BLUE,BULK EA  B  $       8.36 36.00%  $          5.35 N/A N/A
MX6-06VP MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,BLUE,VALUE PACK EA  B  $       7.78 36.00%  $          4.98 N/A N/A
MX6-07 MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,GREEN EA  B  $       8.80 36.00%  $          5.63 N/A N/A
MX6-07B MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,GREEN,BULK EA  B  $       8.36 36.00%  $          5.35 N/A N/A
MX6-07VP MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,GREEN,VALUE PACK EA  B  $       7.78 36.00%  $          4.98 N/A N/A
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MX6-09 MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,ORANGE EA  B  $       8.80 36.00%  $          5.63 N/A N/A
MX6-09B MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,ORANGE,BULK EA  B  $       8.36 36.00%  $          5.35 N/A N/A
MX6-09VP MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,ORANGE,VALUE PACK EA  B  $       7.78 36.00%  $          4.98 N/A N/A
MX6-20 MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,IVORY EA  B  $       8.80 36.00%  $          5.63 N/A N/A
MX6-20B MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,IVORY,BULK EA  B  $       8.36 36.00%  $          5.35 N/A N/A
MX6-20VP MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,IVORY,VALUE PACK EA  B  $       7.78 36.00%  $          4.98 N/A N/A
MX6-80 MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,LT IVORY EA  B  $       8.80 36.00%  $          5.63 N/A N/A
MX6-80B MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,LT IVORY,BULK EA  B  $       8.36 36.00%  $          5.35 N/A N/A
MX6-80VP MX,PUNCHDOWN,UTP,Cat 6,ANGLED,T568A/B,LT IVORY,VALUE PACK EA  B  $       7.78 36.00%  $          4.98 N/A N/A
MX6-F01 MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,BLACK EA  B  $       8.80 36.00%  $          5.63 N/A N/A
MX6-F01B MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,BLACK,BULK EA  B  $       8.36 36.00%  $          5.35 N/A N/A
MX6-F01VP MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,BLACK,VALUE PACK EA  B  $       7.78 36.00%  $          4.98 N/A N/A
MX6-F02 MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,WHITE EA  B  $       8.80 36.00%  $          5.63 N/A N/A
MX6-F02B MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,WHITE,BULK EA  B  $       8.36 36.00%  $          5.35 N/A N/A
MX6-F02VP MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,WHITE,VALUE PACK EA  B  $       7.78 36.00%  $          4.98 N/A N/A
MX6-F03 MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,RED EA  B  $       8.80 36.00%  $          5.63 N/A N/A
MX6-F03B MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,RED,BULK EA  B  $       8.36 36.00%  $          5.35 N/A N/A
MX6-F03VP MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,RED,VALUE PACK EA  B  $       7.78 36.00%  $          4.98 N/A N/A
MX6-F04 MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,GRAY EA  B  $       8.80 36.00%  $          5.63 N/A N/A
MX6-F04B MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,GRAY,BULK EA  B  $       8.36 36.00%  $          5.35 N/A N/A
MX6-F04VP MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,GRAY,VALUE PACK EA  B  $       7.78 36.00%  $          4.98 N/A N/A
MX6-F05 MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,YELLOW EA  B  $       8.80 36.00%  $          5.63 N/A N/A
MX6-F05B MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,YELLOW,BULK EA  B  $       8.36 36.00%  $          5.35 N/A N/A
MX6-F05VP MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,YELLOW,VALUE PACK EA  B  $       7.78 36.00%  $          4.98 N/A N/A
MX6-F06 MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,BLUE EA  B  $       8.80 36.00%  $          5.63 N/A N/A
MX6-F06B MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,BLUE,BULK EA  B  $       8.36 36.00%  $          5.35 N/A N/A
MX6-F06VP MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,BLUE,VALUE PACK EA  B  $       7.78 36.00%  $          4.98 N/A N/A
MX6-F07 MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,GREEN EA  B  $       8.80 36.00%  $          5.63 N/A N/A
MX6-F07B MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,GREEN,BULK EA  B  $       8.36 36.00%  $          5.35 N/A N/A
MX6-F07VP MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,GREEN,VALUE PACK EA  B  $       7.78 36.00%  $          4.98 N/A N/A
MX6-F09 MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,ORANGE EA  B  $       8.80 36.00%  $          5.63 N/A N/A
MX6-F09B MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,ORANGE,BULK EA  B  $       8.36 36.00%  $          5.35 N/A N/A
MX6-F09VP MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,ORANGE,VALUE PACK EA  B  $       7.78 36.00%  $          4.98 N/A N/A
MX6-F20 MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,IVORY EA  B  $       8.80 36.00%  $          5.63 N/A N/A
MX6-F20B MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,IVORY,BULK EA  B  $       8.36 36.00%  $          5.35 N/A N/A
MX6-F20VP MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,IVORY,VALUE PACK EA  B  $       7.78 36.00%  $          4.98 N/A N/A
MX6-F80 MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,LT IVORY EA  B  $       8.80 36.00%  $          5.63 N/A N/A
MX6-F80B MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,LT IVORY,BULK EA  B  $       8.36 36.00%  $          5.35 N/A N/A
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MX6-F80VP MX,PUNCHDOWN,UTP,Cat 6,FLAT,T568A/B,LT IVORY,VALUE PACK EA  B  $       7.78 36.00%  $          4.98 N/A N/A
MX6-K01 MX,PUNCHDOWN,UTP,Cat 6,KEYSTONE,T568A/B,BLACK EA  B  $       8.80 36.00%  $          5.63 N/A N/A
MX6-K01B MX,PUNCHDOWN,UTP,Cat 6,KEYSTONE,T568A/B,BLACK,BULK EA  B  $       8.36 36.00%  $          5.35 N/A N/A
MX6-K02 MX,PUNCHDOWN,UTP,Cat 6,KEYSTONE,T568A/B,WHITE EA  B  $       8.80 36.00%  $          5.63 N/A N/A
MX6-K02B MX,PUNCHDOWN,UTP,Cat 6,KEYSTONE,T568A/B,WHITE,BULK EA  B  $       8.36 36.00%  $          5.35 N/A N/A
MX-89D-12 MX,PATCH PANEL,EMPTY,12 PORT,FLAT,89D,BLK EA  B  $     38.50 36.00%  $        24.64 N/A N/A
MX-BL-01 MAX BLANK,BLACK,10/BAG EA  B  $       5.24 36.00%  $          3.35 N/A N/A
MX-BL-02 MAX BLANK,WHITE,10/BAG EA  B  $       5.24 36.00%  $          3.35 N/A N/A
MX-BL-04 MAX BLANK,GRAY,10/BAG EA  B  $       5.24 36.00%  $          3.35 N/A N/A
MX-BL-20 MAX BLANK,IVORY,10/BAG EA  B  $       5.24 36.00%  $          3.35 N/A N/A
MX-BL-80 MAX BLANK,LIGHT IVORY,10/BAG EA  B  $       5.24 36.00%  $          3.35 N/A N/A
MX-D1Z-02 MAX,DESNR,FRAME,1PRT,WHT EA  B  $       3.10 36.00%  $          1.98 N/A N/A
MX-D1Z-20 MAX,DESNR,FRAME,1PRT,IV EA  B  $       3.10 36.00%  $          1.98 N/A N/A
MX-D2Z-02 MAX,DESNR,FRAME,2PRT,WHT EA  B  $       3.10 36.00%  $          1.98 N/A N/A
MX-D2Z-04 MAX,DESNR,FRAME,2PRT,GRY EA  B  $       3.10 36.00%  $          1.98 N/A N/A
MX-D2Z-20 MAX,DESNR,FRAME,2PRT,IV EA  B  $       3.10 36.00%  $          1.98 N/A N/A
MX-D4Z-02 MAX,DESNR,FRAME,4PRT,WHT EA  B  $       3.10 36.00%  $          1.98 N/A N/A
MX-D4Z-04 MAX,DESNR,FRAME,4PRT,GRY EA  B  $       3.10 36.00%  $          1.98 N/A N/A
MX-D4Z-20 MAX,DESNR,FRAME,4PRT,IV EA  B  $       3.10 36.00%  $          1.98 N/A N/A
MX-D6F-02 MAX DESIGNER MOUNTING FRAME FOR 6 FLAT MAX MODULES,WHITE EA  B  $       2.96 36.00%  $          1.89 N/A N/A
MX-D6F-20 MAX DESIGNER MOUNTING FRAME FOR 6 FLAT MAX MODULES,IVORY EA  B  $       2.96 36.00%  $          1.89 N/A N/A
MX-E2A-02 SHCS MAX DUPLEX MOUNTING FRAME ACCEPTS 2 ANG MODULES, WHITE EA  B  $       3.58 36.00%  $          2.29 N/A N/A
MX-E2A-20 SHCS MAX DUPLEX MOUNTING FRAME ACCEPTS 2 ANG MODULES, IVORY EA  B  $       3.58 36.00%  $          2.29 N/A N/A
MX-E2F-02 MAX DUPLEX MOUNTING FRAME FOR 2 FLAT MAX MODULES,WHITE EA  B  $       3.58 36.00%  $          2.29 N/A N/A
MX-E2F-04 MAX DUPLEX MOUNTING FRAME FOR 2 FLAT MAX MODULES,GRAY EA  B  $       3.58 36.00%  $          2.29 N/A N/A
MX-E2F-20 MAX DUPLEX MOUNTING FRAME FOR 2 FLAT MAX MODULES,IVORY EA  B  $       3.58 36.00%  $          2.29 N/A N/A
MX-E4A-02 SHCS MAX DUPLEX MOUNTING FRAME ACCEPTS 4 ANG MODULES, WHITE EA  B  $       3.58 36.00%  $          2.29 N/A N/A
MX-E4A-20 SHCS MAX DUPLEX MOUNTING FRAME ACCEPTS 4 ANG MODULES, IVORY EA  B  $       3.58 36.00%  $          2.29 N/A N/A
MX-E4F-02 SHCS MAX DUPLEX MOUNTING FRAME ACCEPTS 4 FLAT MODULES, WHITE EA  B  $       3.58 36.00%  $          2.29 N/A N/A
MX-E4F-04 SHCS MAX DUPLEX MOUNTING FRAME ACCEPTS 4 FLAT MODULES, GRAY EA  B  $       3.58 36.00%  $          2.29 N/A N/A
MX-E4F-20 SHCS MAX DUPLEX MOUNTING FRAME ACCEPTS 4 FLAT MODULES, IVORY EA  B  $       3.58 36.00%  $          2.29 N/A N/A
MX-F1-LC-01C FBR,MODULE,MAX,2F,LC,FLT,BGE ADPTR,BLK HSG,CER SLV EA  B  $     16.06 36.00%  $        10.28 N/A N/A
MX-F1-LC-02C FBR,MODULE,MAX,2F,LC,FLT,BGE ADPTR,WHT HSG,CER SLV EA  B  $     16.06 36.00%  $        10.28 N/A N/A
MX-F1-LCU-02C FBR,MODULE,MAX,2F,LCU,FLT,BLU  ADPTR,WHT HSG,CER SLV EA B  $     17.82 36.0%  $        11.40 N/A N/A
MX-FA-01 MAX MODULE,ANGLED,F-TYPE BLACK EA  B  $       4.74 36.00%  $          3.03 N/A N/A
MX-FA-02 MAX MODULE,ANGLED,F-TYPE WHITE EA  B  $       4.74 36.00%  $          3.03 N/A N/A
MX-FA-20 MAX MODULE,ANGLED,F-TYPE IVORY EA  B  $       4.74 36.00%  $          3.03 N/A N/A
MX-F-FA-01 MAX MODULE,FLAT,F-TYPE BLACK EA  B  $       4.74 36.00%  $          3.03 N/A N/A
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MX-F-FA-02 MAX MODULE,FLAT,F-TYPE WHITE EA  B  $       4.74 36.00%  $          3.03 N/A N/A
MX-F-FA-20 MAX MODULE,FLAT,F-TYPE IVORY EA  B  $       4.74 36.00%  $          3.03 N/A N/A
MX-FP-D-06-02 MAX DOUBLE GANG FACEPLATE 6-PORT,WHITE EA  B  $       5.98 36.00%  $          3.83 N/A N/A
MX-FP-D-06-20 MAX DOUBLE GANG FACEPLATE 6-PORT,IVORY EA  B  $       5.98 36.00%  $          3.83 N/A N/A
MX-FP-D-06-SS-L MAX DBL GANG FPLT, 6-PORT, SS,W/LABEL EA  B  $     17.80 36.00%  $        11.39 N/A N/A
MX-FP-D-08-02 MAX DOUBLE GANG FACEPLATE 8-PORT,WHITE EA  B  $       5.98 36.00%  $          3.83 N/A N/A
MX-FP-D-08-20 MAX DOUBLE GANG FACEPLATE 8-PORT,IVORY EA  B  $       5.98 36.00%  $          3.83 N/A N/A
MX-FP-D-12-02 MAX DOUBLE GANG FACEPLATE 12-PORT,WHITE EA  B  $       5.98 36.00%  $          3.83 N/A N/A
MX-FP-D-12-20 MAX DOUBLE GANG FACEPLATE 12-PORT,IVORY EA  B  $       5.98 36.00%  $          3.83 N/A N/A
MX-FP-S-01-01 MAX SINGLE GANG FACEPLATE 1-PORT,BLACK EA  B  $       3.18 36.00%  $          2.04 N/A N/A
MX-FP-S-01-02 MAX SINGLE GANG FACEPLATE 1-PORT,WHITE EA  B  $       3.18 36.00%  $          2.04 N/A N/A
MX-FP-S-01-02B MAX SINGLE GANG FACEPLATE 1-PORT,WHITE,BULK EA  B  $       2.82 36.00%  $          1.80 N/A N/A
MX-FP-S-01-04 MAX SINGLE GANG FACEPLATE 1-PORT,GRAY EA  B  $       3.18 36.00%  $          2.04 N/A N/A
MX-FP-S-01-20 MAX SINGLE GANG FACEPLATE 1-PORT,IVORY EA  B  $       3.18 36.00%  $          2.04 N/A N/A
MX-FP-S-01-80 MAX SINGLE GANG FACEPLATE 1-PORT,LIGHT IVORY EA  B  $       3.18 36.00%  $          2.04 N/A N/A
MX-FP-S-01-SS MAX SNG GANG FPLT, 1-PORT, SS EA  B  $       9.54 36.00%  $          6.11 N/A N/A
MX-FP-S-01-SS-L MAX SNG GANG FPLT, 1-PORT, SS,W/LABEL EA  B  $     12.30 36.00%  $          7.87 N/A N/A
MX-FP-S-02-01 MAX SINGLE GANG FACEPLATE,2-PORT,BLACK EA  B  $       3.18 36.00%  $          2.04 N/A N/A
MX-FP-S-02-02 MAX SINGLE GANG FACEPLATE,2-PORT,WHITE EA  B  $       3.18 36.00%  $          2.04 N/A N/A
MX-FP-S-02-02B MAX SINGLE GANG FACEPLATE 2-PORT,WHITE,BULK EA  B  $       2.82 36.00%  $          1.80 N/A N/A
MX-FP-S-02-04 MAX SINGLE GANG FACEPLATE,2-PORT,GRAY EA  B  $       3.18 36.00%  $          2.04 N/A N/A
MX-FP-S-02-20 MAX SINGLE GANG FACEPLATE,2-PORT,IVORY EA  B  $       3.18 36.00%  $          2.04 N/A N/A
MX-FP-S-02-80 MAX SINGLE GANG FACEPLATE,2-PORT,LIGHT IVORY EA  B  $       3.18 36.00%  $          2.04 N/A N/A
MX-FP-S-02-SS MAX SNG GANG FPLT, 2-PORT, SS EA  B  $       9.54 36.00%  $          6.11 N/A N/A
MX-FP-S-02-SS-L MAX SNG GANG FPLT, 2-PORT, SS,W/LABEL EA  B  $     12.30 36.00%  $          7.87 N/A N/A
MX-FP-S-03-01 MAX SINGLE GANG FACEPLATE 3-PORT,BLACK EA  B  $       3.18 36.00%  $          2.04 N/A N/A
MX-FP-S-03-02 MAX SINGLE GANG FACEPLATE 3-PORT,WHITE EA  B  $       3.18 36.00%  $          2.04 N/A N/A
MX-FP-S-03-04 MAX SINGLE GANG FACEPLATE 3-PORT,GRAY EA  B  $       3.18 36.00%  $          2.04 N/A N/A
MX-FP-S-03-20 MAX SINGLE GANG FACEPLATE 3-PORT,IVORY EA  B  $       3.18 36.00%  $          2.04 N/A N/A
MX-FP-S-03-80 MAX SINGLE GANG FACEPLATE 3-PORT,LIGHT IVORY EA  B  $       3.18 36.00%  $          2.04 N/A N/A
MX-FP-S-03-SS MAX SNG GANG FPLT, 3-PORT, SS EA  B  $       9.54 36.00%  $          6.11 N/A N/A
MX-FP-S-03-SS-L MAX SNG GANG FPLT, 3-PORT, SS,W/LABEL EA  B  $     12.30 36.00%  $          7.87 N/A N/A
MX-FP-S-04-01 MAX SINGLE GANG FACEPLATE,4-PORT,BLACK EA  B  $       3.18 36.00%  $          2.04 N/A N/A
MX-FP-S-04-02 MAX SINGLE GANG FACEPLATE,4-PORT,WHITE EA  B  $       3.18 36.00%  $          2.04 N/A N/A
MX-FP-S-04-02B MAX SINGLE GANG FACEPLATE 4-PORT,WHITE,BULK EA  B  $       2.82 36.00%  $          1.80 N/A N/A
MX-FP-S-04-04 MAX SINGLE GANG FACEPLATE,4-PORT,GRAY EA  B  $       3.18 36.00%  $          2.04 N/A N/A
MX-FP-S-04-20 MAX SINGLE GANG FACEPLATE,4-PORT,IVORY EA  B  $       3.18 36.00%  $          2.04 N/A N/A
MX-FP-S-04-80 MAX SINGLE GANG FACEPLATE,4-PORT,LIGHT IVORY EA  B  $       3.18 36.00%  $          2.04 N/A N/A
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MX-FP-S-04-SS MAX SNG GANG FPLT, 4-PORT, SS EA  B  $       9.54 36.00%  $          6.11 N/A N/A
MX-FP-S-04-SS-L MAX SNG GANG FPLT, 4-PORT, SS,W/LABEL EA  B  $     12.30 36.00%  $          7.87 N/A N/A
MX-FP-S-06-01 MAX SINGLE GANG FACEPLATE 6-PORT,BLACK EA  B  $       3.18 36.00%  $          2.04 N/A N/A
MX-FP-S-06-02 MAX SINGLE GANG FACEPLATE 6-PORT,WHITE EA  B  $       3.18 36.00%  $          2.04 N/A N/A
MX-FP-S-06-02B MAX SINGLE GANG FACEPLATE 6-PORT,WHITE,BULK EA  B  $       2.82 36.00%  $          1.80 N/A N/A
MX-FP-S-06-04 MAX SINGLE GANG FACEPLATE 6-PORT,GRAY EA  B  $       3.18 36.00%  $          2.04 N/A N/A
MX-FP-S-06-20 MAX SINGLE GANG FACEPLATE 6-PORT,IVORY EA  B  $       3.18 36.00%  $          2.04 N/A N/A
MX-FP-S-06-80 MAX SINGLE GANG FACEPLATE 6-PORT,LIGHT IVORY EA  B  $       3.18 36.00%  $          2.04 N/A N/A
MX-FP-S-06-SS MAX SNG GANG FPLT, 6-PORT,SS EA  B  $       9.54 36.00%  $          6.11 N/A N/A
MX-FP-S-06-SS-L MAX SNG GANG FPLT, 6-PORT, SS,W/LABEL EA  B  $     12.30 36.00%  $          7.87 N/A N/A
MX-F-SA-01 FBR,MODULE,MAX,1F,ST,FLT,BLK ADPTR,BLK HSG,PHOS BRNZ SLV EA  B  $     18.22 36.00%  $        11.66 N/A N/A
MX-F-SA-02 FBR,MODULE,MAX,1F,ST,FLT,BLK ADPTR,WHT HSG,PHOS BRNZ SLV EA  B  $     18.22 36.00%  $        11.66 N/A N/A
MX-F-SC-01 FBR,MODULE,MAX,2F,SC,FLT,BLK ADPTR,BLK HSG,PHOS BRNZ SLV EA  B  $     15.22 36.00%  $          9.74 N/A N/A
MX-F-SC-02 FBR,MODULE,MAX,2F,SC,FLT,BLK ADPTR,WHT HSG,PHOS BRNZ SLV EA  B  $     15.22 36.00%  $          9.74 N/A N/A
MX-HFP-01-02 MAX HORIZONTAL FACEPLATE, 1-PORT,WHITE EA  B  $       4.10 36.00%  $          2.62 N/A N/A
MX-HFP-01-02B MAX HORIZONTAL FACEPLATE, 1-PORT,WHITE,BULK EA  B  $       3.56 36.00%  $          2.28 N/A N/A
MX-HFP-02-02 MAX HORIZONTAL FACEPLATE, 2-PORT,WHITE EA  B  $       4.10 36.00%  $          2.62 N/A N/A
MX-HFP-02-02B MAX HORIZONTAL FACEPLATE, 2-PORT,WHITE,BULK EA  B  $       3.56 36.00%  $          2.28 N/A N/A
MX-HFP-04-02 MAX HORIZONTAL FACEPLATE, 4-PORT,WHITE EA  B  $       4.10 36.00%  $          2.62 N/A N/A
MX-HFP-04-02B MAX HORIZONTAL FACEPLATE, 4-PORT,WHITE,BULK EA  B  $       3.56 36.00%  $          2.28 N/A N/A
MX-K-C5-IL-24 PNL,IN-LINE COUPLER,CAT5E,1U,BLK,ASSY EA  B  $   310.96 36.00%  $      199.01 N/A N/A
MX-K-C6-IL-24 PNL,IN-LINE COUPLER,CAT6,1U,BLK,ASSY EA  B  $   358.96 36.00%  $      229.73 N/A N/A
MX-MFP-01 MAX MODULAR FURNITURE ADAPTER 4-PORT,FOR 1.35INx2.65IN KO,BLACK EA  B  $       4.82 36.00%  $          3.08 N/A N/A
MX-MFP-02 MAX MODULAR FURNITURE ADAPTER 4-PORT,FOR 1.35INx2.65IN KO,WHITE EA  B  $       4.82 36.00%  $          3.08 N/A N/A
MX-MFP-04 MAX MODULAR FURNITURE ADAPTER 4-PORT,FOR 1.35INx2.65IN KO,GRAY EA  B  $       4.82 36.00%  $          3.08 N/A N/A
MX-MFP-20 MAX MODULAR FURNITURE ADAPTER 4-PORT,FOR 1.35INx2.65IN KO,IVORY EA  B  $       4.82 36.00%  $          3.08 N/A N/A
MX-MFP-80 MAX MODULAR FURNITURE ADAPTER 4-PORT,1.35INx2.65IN KO,LT. IVORY EA  B  $       4.82 36.00%  $          3.08 N/A N/A
MX-MFP-HMA-01 MAX MODULAR FURNITURE ADAPTER 4-PORT,FOR 1.88INx2.98IN KO,BLACK EA  B  $       4.92 36.00%  $          3.15 N/A N/A
MX-MFP-HMA-02 MAX MODULAR FURNITURE ADAPTER 4-PORT,FOR 1.88INx2.98IN KO,WHITE EA  B  $       4.92 36.00%  $          3.15 N/A N/A
MX-MFP-HMA-04 MAX MODULAR FURNITURE ADAPTER 4-PORT,FOR 1.88INx2.98IN KO,GRAY EA  B  $       4.92 36.00%  $          3.15 N/A N/A
MX-MMO-02 MAX MULTIMEDIA OUTLET 18-PORT,WHITE EA  B  $     34.90 36.00%  $        22.34 N/A N/A
MX-PNL-16 MX,PATCH PANEL,EMPTY,16 PORT,FLAT,1 RMS,BLK EA  B  $     46.28 36.00%  $        29.62 N/A N/A
MX-PNL-24 MX,PATCH PANEL,EMPTY,24 PORT,FLAT,1 RMS,BLK EA  B  $     48.74 36.00%  $        31.19 N/A N/A
MX-PNL-48 MX,PATCH PANEL,EMPTY,48 PORT,FLAT,2 RMS,BLK EA  B  $     57.76 36.00%  $        36.97 N/A N/A
MX-PNL-72 MX,PATCH PANEL,EMPTY,72 PORT,FLAT,2 RMS,BLK EA  B  $     81.28 36.00%  $        52.02 N/A N/A
MX-PNLA-24 MX,PATCH PANEL,EMPTY,24 PORT,ANGLED,1 RMS,BLK EA  B  $     75.44 36.00%  $        48.28 N/A N/A
MX-PNLA-48 MX,PATCH PANEL,EMPTY,48 PORT,ANGLED,2 RMS,BLK EA  B  $     98.28 36.00%  $        62.90 N/A N/A
MX-PNL-LBL6 10 SHEETS OF LASER PRINTABLE LABELS FOR 24 & 48 PORT MAX PANEL EA  B  $     29.02 36.00%  $        18.57 N/A N/A
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MX-S2-01 FBR,MODULE,MAX,2F,ST,ANG,BLK ADPTR,BLK HSG,PHOS BRNZ SLV EA  B  $     13.44 36.00%  $          8.60 N/A N/A
MX-SC-01 FBR,MODULE,MAX,2F,SC,ANG,BLK ADPTR,BLK HSG,PHOS BRNZ SLV EA  B  $     15.22 36.00%  $          9.74 N/A N/A
MX-SC-02 FBR,MODULE,MAX,2F,SC,ANG,BLK ADPTR,WHT HSG,PHOS BRNZ SLV EA  B  $     15.22 36.00%  $          9.74 N/A N/A
MX-SC-80 FBR,MODULE,MAX,2F,SC,ANG,BLK ADPTR,LT IVRY HSG,PHOS BRNZ SLV EA  B  $     15.22 36.00%  $          9.74 N/A N/A
MX-SM1-01 1-PORT SM BOX,BLACK EA  B  $       4.80 36.00%  $          3.07 N/A N/A
MX-SM1-02 1-PORT SM BOX, WHITE EA  B  $       4.80 36.00%  $          3.07 N/A N/A
MX-SM1-20 1-PORT SM BOX, IVORY EA  B  $       4.80 36.00%  $          3.07 N/A N/A
MX-SM1-80 1-PORT SM BOX, LIGHT IVORY EA  B  $       4.80 36.00%  $          3.07 N/A N/A
MX-SM2-01 2-PORT SM BOX, BLACK EA  B  $       5.26 36.00%  $          3.37 N/A N/A
MX-SM2-02 2-PORT SM BOX, WHITE EA  B  $       5.26 36.00%  $          3.37 N/A N/A
MX-SM2-20 2-PORT SM BOX,IVORY EA  B  $       5.26 36.00%  $          3.37 N/A N/A
MX-SM2-80 2-PORT SM BOX,LIGHT IVORY EA  B  $       5.26 36.00%  $          3.37 N/A N/A
MX-SM4-01 4-PORT SM BOX,BLACK EA  B  $       7.58 36.00%  $          4.85 N/A N/A
MX-SM4-02 4-PORT SM BOX,WHITE EA  B  $       7.58 36.00%  $          4.85 N/A N/A
MX-SM4-20 4-PORT SM BOX,IVORY EA  B  $       7.58 36.00%  $          4.85 N/A N/A
MX-SM4-80 4-PORT SM BOX,LIGHT IVORY EA  B  $       7.58 36.00%  $          4.85 N/A N/A
MX-SM6-01 6-PORT SM BOX,BLACK EA  B  $     11.98 36.00%  $          7.67 N/A N/A
MX-SM6-02 6-PORT SM BOX,WHITE EA  B  $     11.98 36.00%  $          7.67 N/A N/A
MX-SM6-20 6-PORT SM BOX,IVORY EA  B  $     11.98 36.00%  $          7.67 N/A N/A
MX-SM-BLNK-01 MX-SM BLANK MULTIMEDIA BEZEL,BAG OF 10, BLACK EA  B  $       7.30 36.00%  $          4.67 N/A N/A
MX-SM-BLNK-02 MX-SM BLANK MULTIMEDIA BEZEL, BAG OF 10, WHITE EA  B  $       7.30 36.00%  $          4.67 N/A N/A
MX-SM-BLNK-20 MX-SM BLANK MULTIMEDIA BEZEL, BAG OF 10, IVORY EA  B  $       7.30 36.00%  $          4.67 N/A N/A
MX-SM-BLNK-80 MX-SM BLANK MULTIMEDIA BEZEL, BAG OF 10, LIGHT IVORY EA  B  $       7.30 36.00%  $          4.67 N/A N/A
MX-SMB-MM-02 2-PORT MX-SM MM DUPLEX BEZEL, WHITE, BAG OF 10 PCS EA  B  $       9.38 36.00%  $          6.00 N/A N/A
MX-SMB-SC-02 2-PORT MX-SM SC DUPLEX BEZEL, WHITE EA  B  $     13.98 36.00%  $          8.95 N/A N/A
MX-SMB-SC-20 2-PORT MX-SM SC DUPLEX BEZEL, IVORY EA  B  $     13.98 36.00%  $          8.95 N/A N/A
MX-SMZ1-02 1-PORT Z-MAX SM BOX, WHITE EA  B  $       4.80 36.00%  $          3.07 N/A N/A
MX-SMZ1-20 1-PORT Z-MAX SM BOX, IVORY EA  B  $       4.80 36.00%  $          3.07 N/A N/A
MX-SMZ2-01 2-PORT, Z-MAX, SM BOX, BLACK EA  B  $       5.26 36.00%  $          3.37 N/A N/A
MX-SMZ2-02 2-PORT, Z-MAX, SM BOX, WHITE EA  B  $       5.26 36.00%  $          3.37 N/A N/A
MX-SMZ2-20 2-PORT, Z-MAX, SM BOX, IVORY EA  B  $       5.26 36.00%  $          3.37 N/A N/A
MX-SMZ2-80 2-PORT, Z-MAX, SM BOX, LIGHT IVORY EA  B  $       5.26 36.00%  $          3.37 N/A N/A
MX-SMZ4-01 4-PORT, Z-MAX, SM BOX, BLACK EA  B  $       7.58 36.00%  $          4.85 N/A N/A
MX-SMZ4-02 4-PORT, Z-MAX, SM BOX, WHITE EA  B  $       7.58 36.00%  $          4.85 N/A N/A
MX-SMZ4-20 4-PORT, Z-MAX, SM BOX, IVORY EA  B  $       7.58 36.00%  $          4.85 N/A N/A
MX-SMZ4-80 4-PORT, Z-MAX, SM BOX, LIGHT IVORY EA  B  $       7.58 36.00%  $          4.85 N/A N/A
MX-SMZ6-01 6-PORT, Z-MAX, SM BOX, BLACK EA  B  $     11.98 36.00%  $          7.67 N/A N/A
MX-SMZ6-02 6-PORT, Z-MAX, SM BOX, WHITE EA  B  $     11.98 36.00%  $          7.67 N/A N/A
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MX-SMZ6-20 6-PORT, Z-MAX, SM BOX, IVORY EA  B  $     11.98 36.00%  $          7.67 N/A N/A
MX-SMZ6-80 6-PORT, Z-MAX, SM BOX, LIGHT IVORY EA  B  $     11.98 36.00%  $          7.67 N/A N/A
MX-TFP-S-06-02 MAX TAMPERPROOF FACEPLATE 6-PORT,SINGLE GANG,WHITE EA  B  $     10.20 36.00%  $          6.53 N/A N/A
MX-UMA-01 MAX MODULAR FURNITURE ADAPTER 4-PORT, UNIVERSAL MTG, BLK EA  B  $       6.24 36.00%  $          3.99 N/A N/A
MX-UMA-02 MAX MODULAR FURNITURE ADAPTER 4-PORT, UNIVERSAL MTG, WHT EA  B  $       6.24 36.00%  $          3.99 N/A N/A
MX-UMA-04 MAX MODULAR FURNITURE ADAPTER 4-PORT, UNIVERSAL MTG,GRY EA  B  $       6.24 36.00%  $          3.99 N/A N/A
MX-WP-K5-SS MAX SS WALL PHONE FPLT W/CAT5e KEY JACK EA  B  $     17.98 36.00%  $        11.51 N/A N/A
MX-WP-K6-SS MAX SS WALL PHONE FPLT W/CAT6 KEY JACK EA  B  $     19.98 36.00%  $        12.79 N/A N/A
MX-WP-Z6A-SS MAX SS WALL PHONE FPLT W/CAT6A UTP KEY Z-MAX JACK EA  B  $     24.58 36.00%  $        15.73 N/A N/A
MX-WP-Z6AS-SS MAX SS WALL PHONE FPLT W/CAT6A SHIELDED KEY Z-MAX JACK EA  B  $     27.00 36.00%  $        17.28 N/A N/A
MX-WP-Z6-SS MAX SS WALL PHONE FPLT W/CAT6 UTP KEY Z-MAX JACK EA  B  $     21.74 36.00%  $        13.91 N/A N/A
P1B-LC5-01 FIBER PIGTAIL,VALU,MM,SIMPLEX LC 50/125,BUFFERED,1M EA  B  $     13.88 36.00%  $          8.88 N/A N/A
P1B-LC6-01 FIBER PIGTAIL,VALU,MM,SIMPLEX LC 62.5/125,BUFFERED,1M EA  B  $     13.88 36.00%  $          8.88 N/A N/A
P1B-LCP-01 FIBER JUMPER,VALU,SM,SIMPLEX LC BUFFERED,1M EA  B  $     16.12 36.00%  $        10.32 N/A N/A
P1B-SA5-01 VALULIGHT FIBER PIGTAILS 50/125 MM 1 METER ST EA  B  $       7.56 36.00%  $          4.84 N/A N/A
P1B-SA6-01 VALULIGHT FIBER PIGTAILS 62.5/125 MM 1 METER ST EA  B  $       7.56 36.00%  $          4.84 N/A N/A
P1B-SAP-01 VALULIGHT FIBER PIGTAILS PREMIUM SM 1 METER ST EA  B  $     10.50 36.00%  $          6.72 N/A N/A
P1B-SC5-01 FIBER PIGTAIL,VALU,MM,SIMPLEX SC 50/125,BUFFERED,ORANGE,1M EA  B  $       7.56 36.00%  $          4.84 N/A N/A
P1B-SC6-01 FIBER PIGTAIL,VALU,MM,SIMPLEX SC 62.5/125,BUFFERED,ORANGE,1M EA  B  $       7.56 36.00%  $          4.84 N/A N/A
P1B-SCP-01 FIBER PIGTAIL,VALU,SM,SIMPLEX SC BUFFERED,1M EA  B  $     10.50 36.00%  $          6.72 N/A N/A
P-6-4 MODULAR PLUG, 6-POSITION 4-CONDUCTOR EA  B  $       0.40 36.00%  $          0.26 N/A N/A
P-6-6 MODULAR PLUG, 6-POSITION 6-CONDUCTOR EA  B  $       0.46 36.00%  $          0.29 N/A N/A
P-8-8 MODULAR PLUG, 8-POSITION 8-CONDUCTOR EA  B  $       0.54 36.00%  $          0.35 N/A N/A
PCM-1 FRONT MOUNT PANEL CABLE MANAGER 1RMS EA  B  $     25.98 36.00%  $        16.63 N/A N/A
PG PALMGUARD W/ MX6 INSERT EA  B  $     23.44 36.00%  $        15.00 N/A N/A
PG-MX6 PALM GUARD INSERT FOR MX6 JACKS ANGLED,FLAT AND KEYSTONE EA  B  $       3.38 36.00%  $          2.16 N/A N/A
PH-3 PANEL ACCESS HINGE, 3 RMS EA  B  $   163.84 36.00%  $      104.86 N/A N/A
PNL-BLNK-1 BLANK FILLER PANEL, 1 RMS EA  B  $     28.12 36.00%  $        18.00 N/A N/A
PNL-BLNK-2 BLANK FILLER PANEL, 2 RMS EA  B  $     37.70 36.00%  $        24.13 N/A N/A
PNL-BLNK-3 BLANK FILLER PANEL, 3 RMS EA  B  $     44.12 36.00%  $        28.24 N/A N/A
PNL-BLNKA-1 ANGLED BLANK FILLER PANEL FOR 19" RACK, BLACK, 1U EA  B  $     63.38 36.00%  $        40.56 N/A N/A
PNL-BLNKA-2 ANGLED BLANK FILLER PANEL FOR 19in RACK, BLACK, 2U EA  B  $     82.16 36.00%  $        52.58 N/A N/A
PNL-BRSH-1 PNL,19"1U BRUSH,SIEMON,BLACK EA  B  $     37.98 36.00%  $        24.31 N/A N/A
PNL-TBLNK010-1S SNAPFIT THERMAL BLANKING PANEL,1U,SQUARE HOLES,BLACK,10PK EA  B  $     73.00 36.00%  $        46.72 N/A N/A
PNL-TBLNK100-1S SNAPFIT THERMAL BLANKING PANEL,1U,SQUARE HOLES,BLACK,100PK EA  B  $   657.00 36.00%  $      420.48 N/A N/A
PP2-12-LC5-01 PLG&PLY,MODULES,12-PRT,LC,50-125 -MM,BLK EA  B  $   405.00 36.00%  $      259.20 N/A N/A
PP2-12-LC5L-01 PLG&PLY,MODULES,12-PRT,LC,50-125 XGLO-MM,BLK EA  B  $   444.60 36.00%  $      284.54 N/A N/A
PP2-12-LC5L-01L PLG&PLY,MODULES,12-PRT,LC,50-125 XGLO-MM,BLK,LOW LOSS EA  B  $   511.30 36.00%  $      327.23 N/A N/A
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PP2-12-LC5V-01 PLG&PLY,MODULES,12-PRT,LC,550 XGLO-MM,BLK EA  B  $   511.30 36.00%  $      327.23 N/A N/A
PP2-12-LC5V-01L PLG&PLY,MODULES,12-PRT,LC,550 XGLO-MM,BLK,LOW LOSS EA  B  $   617.40 36.00%  $      395.14 N/A N/A
PP2-12-LC6-01 PLG&PLY,MODULES,12-PRT,LC,62.5-MM,BLK EA  B  $   405.00 36.00%  $      259.20 N/A N/A
PP2-12-LCSM-01 PLG&PLY,MODULES,12-PRT,LC,SM,BLK EA  B  $   464.60 36.00%  $      297.34 N/A N/A
PP2-12-SC5-01 PLG&PLY,MODULES,12-PRT,SC,50-125-MM ,BLK EA  B  $   388.80 36.00%  $      248.83 N/A N/A
PP2-12-SC5L-01 PLG&PLY,MODULES,12-PRT,SC,50-125 XGLO-MM,BLK EA  B  $   423.00 36.00%  $      270.72 N/A N/A
PP2-12-SC5V-01 PLG&PLY,MODULES,12-PRT,SC,550 XGLO-MM,BLK EA  B  $   486.46 36.00%  $      311.33 N/A N/A
PP2-12-SC6-01 PLG&PLY,MODULES,12-PRT,SC,62.5-MM,BLK EA  B  $   388.80 36.00%  $      248.83 N/A N/A
PP2-12-SCSM-01 PLG&PLY,MODULES,12-PRT,SC,SM,BLK EA  B  $   423.00 36.00%  $      270.72 N/A N/A
PP2-24-LC5-01 PLG&PLY,MODULES,24-PRT,LC,50-125-MM,BLK EA  B  $   750.60 36.00%  $      480.38 N/A N/A
PP2-24-LC5L-01 PLG&PLY,MODULES,24-PRT,LC,50-125 XGLO-MM,BLK EA  B  $   826.20 36.00%  $      528.77 N/A N/A
PP2-24-LC5L-01L PLG&PLY,MODULES,24-PRT,LC,50-125 XGLO-MM,BLK,LOW LOSS EA  B  $   950.14 36.00%  $      608.09 N/A N/A
PP2-24-LC5V-01 PLG&PLY,MODULES,24-PRT,LC,550 XGLO-MM,BLK EA  B  $   950.14 36.00%  $      608.09 N/A N/A
PP2-24-LC5V-01L PLG&PLY,MODULES,24-PRT,LC,550 XGLO-MM,BLK,LOW LOSS EA  B  $1,092.66 36.00%  $      699.30 N/A N/A
PP2-24-LC6-01 PLG&PLY,MODULES,24-PRT,LC,62.5-MM,BLK EA  B  $   750.60 36.00%  $      480.38 N/A N/A
PP2-24-LCASM-01 PLG&PLY,MODULES,24-PRT,LC/APC,SM,BLK EA  B  $1,077.76 36.00%  $      689.77 N/A N/A
PP2-24-LCSM-01 PLG&PLY,MODULES,24-PRT,LC,SM,BLK EA  B  $   846.20 36.00%  $      541.57 N/A N/A
PP-CT-LC TOOL,FIBER,P&P,LC CLEANING KIT EA  B  $   173.34 36.00%  $      110.94 N/A N/A
PP-CT-MP TOOL,FIBER,P&P,MTP CLEANING KIT EA  B  $   213.34 36.00%  $      136.54 N/A N/A
PP-CT-SC TOOL,FIBER,P&P,SC CLEANING KIT EA  B  $   173.34 36.00%  $      110.94 N/A N/A
PPM-12-LC5L-01 PLG&PLY,MODULE,12-PRT,LC,OM3,50-125 XGLO-MM,BLK EA  B  $   444.60 36.00%  $      284.54 N/A N/A
PPM-12-LCSM-01 PLG&PLY,MODULE,12-PRT,LC,SM,XGLO,BLK EA  B  $   464.60 36.00%  $      297.34 N/A N/A
PPM-24-LC5L-01 PLG&PLY,MODULE,24-PRT,LC,OM3,50-125 XGLO-MM,BLK EA  B  $   826.20 36.00%  $      528.77 N/A N/A
PPM-24-LC5L-01L PLG&PLY,MODULE,24-PRT,LC,OM3,50-125 XGLO-MM,BLK,LOW LOSS EA B  $   950.14 36.0%  $      608.09 N/A N/A
PPM-24-LC5V-01 PLG&PLY,MODULE,24-PRT,LC,OM4,50-125 10G-MM,BLK EA  B  $   950.14 36.00%  $      608.09 N/A N/A
PPM-24-LC6-01 PLG&PLY,MODULE,24-PRT,LC,62.5-125,MM,BLK EA  B  $   750.60 36.00%  $      480.38 N/A N/A
PPM-24-LCSM-01 PLG&PLY,MODULE,24-PRT,LC,SM,BLK EA  B  $   846.20 36.00%  $      541.57 N/A N/A
PPM-BLNK PNL ASSY, FILLER 96 STR 1U FIBER ENC EA  B  $     22.18 36.00%  $        14.20 N/A N/A
PPM-F-LC12-01 FBR,ADPTR PLT,PPM,12F,LC,FLT,BGE ADPTR,BLK HSG,PHOS BRNZ SLV EA  B  $   107.90 36.00%  $        69.06 N/A N/A
PPM-F-LC24-01 FBR,ADPTR PLT,PPM,24F,LC,FLT,BGE ADPTR,BLK HSG,PHOS BRNZ SLV EA  B  $   204.54 36.00%  $      130.91 N/A N/A
PPM-F-LCU12-01 FBR,ADPTR PLT,PPM,12F,LCU,FLT,BLU ADPTR,BLK HSG,PHOS BRNZ SLV EA  B  $   118.68 36.00%  $        75.96 N/A N/A
PPM-F-LCU24-01 FBR,ADPTR PLT,PPM,24F,LCU,FLT,BLU ADPTR,BLK HSG,PHOS BRNZ SLV EA  B  $   237.42 36.00%  $      151.95 N/A N/A
PPM-F-MP48-01 FBR,ADPTR PLT,PPM,48F,MTP,FLT,BLK ADPTR,BLK HSG EA  B  $   132.00 36.00%  $        84.48 N/A N/A
PPM-F-MP72-01 FBR,ADPTR PLT,PPM,72F,MTP,FLT,BLK ADPTR,BLK HSG EA B  $   188.00 36.0%  $      120.32 N/A N/A
PPM-F-SCA12-01 FIBER ADAPTER PLATE,12 STRAND,SCA,SM,GREEN ADPTR,BLK PLATE EA  B  $   157.76 36.00%  $      100.97 N/A N/A
PPM-F-SCU12-01 FIBER ADAPTER PLATE,12 STRAND,SC,SM,BLUE ADPTR,BLK PLATE EA  B  $   109.96 36.00%  $        70.37 N/A N/A
PPM-PNL4-01 RACK MOUNT FIBER PANEL FOR 4 ADAPTER PLATES,1RMS EA  B  $     65.32 36.00%  $        41.80 N/A N/A
PPM-SMX6-01 COPPER ADAPTER PLATE, 6-PORT, SHIELDED, BLACK EA  B  $     17.96 36.00%  $        11.49 N/A N/A
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PPM-SPNL4-01 PNL,HIGH DENSITY, SHIELDED COPPER/FIBER COMBO, 1U, BLACK EA  B  $     73.36 36.00%  $        46.95 N/A N/A
PROBE-PIC MULTI USE WIRE TOOL EA  B  $       3.84 36.00%  $          2.46 N/A N/A
PS-8-8 MODULAR PLUG, 8 POSITION 8 CONDUCTOR, SHIELDED EA  B  $       1.80 36.00%  $          1.15 N/A N/A
PT-908 CRIMP TOOL,W/ NYLON CASE EA  B  $   276.28 36.00%  $      176.82 N/A N/A
PT-DIE-6 6 POS DIE SET FOR PT-908 EA  B  $     61.72 36.00%  $        39.50 N/A N/A
PT-DIE-8 8 POS DIE SET FOR PT-908 EA  B  $     62.58 36.00%  $        40.05 N/A N/A
QSFP26-05 CBL ASSY,HS Cu,QSFP+,QSFP+,4X,26AWG,PVC,PASSIVE,5M EA  B  $   292.74 36.00%  $      187.35 N/A N/A
QSFP28-04 CBL ASSY,HS Cu,QSFP+,QSFP+,4X,28AWG,PVC,PASSIVE,4M EA  B  $   144.58 36.00%  $        92.53 N/A N/A
QSFP30-00.5 CBL ASSY,HS Cu,QSFP+,QSFP+,4X,30AWG,PVC,PASSIVE,.5M EA  B  $     80.30 36.00%  $        51.39 N/A N/A
QSFP30-01 CBL ASSY,HS Cu,QSFP+,QSFP+,4X,30AWG,PVC,PASSIVE,1M EA  B  $     88.20 36.00%  $        56.45 N/A N/A
QSFP30-01.5 CBL ASSY,HS Cu,QSFP+,QSFP+,4X,30AWG,PVC,PASSIVE,1.5M EA  B  $     96.10 36.00%  $        61.50 N/A N/A
QSFP30-02 CBL ASSY,HS Cu,QSFP+,QSFP+,4X,30AWG,PVC,PASSIVE,2M EA  B  $   104.00 36.00%  $        66.56 N/A N/A
QSFP30-02.5 CBL ASSY,HS Cu,QSFP+,QSFP+,4X,30AWG,PVC,PASSIVE,2.5M EA  B  $   111.90 36.00%  $        71.62 N/A N/A
QSFP30-03 CBL ASSY,HS Cu,QSFP+,QSFP+,4X,30AWG,PVC,PASSIVE,3M EA  B  $   119.80 36.00%  $        76.67 N/A N/A
QSFP-FB-005 QSFP TO QSFP QDR ACTIVE OPTICAL FIBER ASSEMBLY, PLENUM, 5 METERS EA  B  $   538.20 36.00%  $      344.45 N/A N/A
QSFP-FB-010 QSFP TO QSFP QDR ACTIVE OPTICAL FIBER ASSEMBLY, PLENUM, 10 METER EA  B  $   589.96 36.00%  $      377.57 N/A N/A
QSFP-FB-015 QSFP TO QSFP QDR ACTIVE OPTICAL FIBER ASSEMBLY, PLENUM, 15 METER EA  B  $   641.72 36.00%  $      410.70 N/A N/A
QSFP-FB-020 QSFP TO QSFP QDR ACTIVE OPTICAL FIBER ASSEMBLY, PLENUM, 20 METER EA  B  $   693.48 36.00%  $      443.83 N/A N/A
QSFP-FB-030 QSFP TO QSFP QDR ACTIVE OPTICAL FIBER ASSEMBLY, PLENUM, 30 METERS EA  B  $   797.00 36.00%  $      510.08 N/A N/A
QSFP-FB-050 QSFP TO QSFP QDR ACTIVE OPTICAL FIBER ASSEMBLY, PLENUM, 50 METERS EA  B  $1,004.04 36.00%  $      642.59 N/A N/A
QSFP-FB-100 QSFP TO QSFP QDR ACTIVE OPTICAL FIBER ASSEMBLY, PLENUM, 100 METERS EA  B  $1,521.64 36.00%  $      973.85 N/A N/A
QSFPFDR28-03 QSFP TO QSFP FDR COPPER CABLE ASSEMBLY, 28 AWG, 3 METERS EA  B  $   142.12 36.00%  $        90.96 N/A N/A
QSFPFDR30-0.5 QSFP TO QSFP FDR COPPER CABLE ASSEMBLY, 30 AWG, 0.5 METERS EA  B  $     93.28 36.00%  $        59.70 N/A N/A
QSFPFDR30-01 QSFP TO QSFP FDR COPPER CABLE ASSEMBLY, 30 AWG, 1 METER EA  B  $   101.58 36.00%  $        65.01 N/A N/A
QSFPFDR30-02 QSFP TO QSFP FDR COPPER CABLE ASSEMBLY, 30 AWG, 2 METERS EA  B  $   118.18 36.00%  $        75.64 N/A N/A
QSFPFDR-F-010 QSFP TO QSFP FDR ACTIVE OPTICAL FIBER ASSEMBLY, PLENUM,10 METERS EA  B  $   714.16 36.00%  $      457.06 N/A N/A
QSFPFDR-F-015 QSFP TO QSFP FDR ACTIVE OPTICAL FIBER ASSEMBLY, PLENUM,15 METERS EA  B  $   765.92 36.00%  $      490.19 N/A N/A
QSFPFDR-F-020 QSFP TO QSFP FDR ACTIVE OPTICAL FIBER ASSEMBLY, PLENUM,20 METERS EA  B  $   817.68 36.00%  $      523.32 N/A N/A
QSFPFDR-F-030 QSFP TO QSFP FDR ACTIVE OPTICAL FIBER ASSEMBLY, PLENUM,30 METERS EA  B  $   921.20 36.00%  $      589.57 N/A N/A
QSFPFDR-F-050 QSFP TO QSFP FDR ACTIVE OPTICAL FIBER ASSEMBLY, PLENUM,50 METERS EA  B  $1,128.24 36.00%  $      722.07 N/A N/A
QSFPFDR-F-100 QSFP TO QSFP FDR ACTIVE OPTICAL FIBER ASSEMBLY, PLENUM,100 METERS EA  B  $1,645.84 36.00%  $   1,053.34 N/A N/A
RG6C COAX CONNECTOR,COMPRESSION EA  B  $       1.72 36.00%  $          1.10 N/A N/A
RG6C-T RG6 F-Type COMPRESSION TOOL EA  B  $   233.42 36.00%  $      149.39 N/A N/A
RHNG-2 RACK HINGE FOR 2 RMS PANELS EA  B  $     44.34 36.00%  $        28.38 N/A N/A
RHNG-3 RACK HINGE FOR 3 RMS PANELS EA  B  $     72.22 36.00%  $        46.22 N/A N/A
RIC3-24-01 ENCLOSURE,RIC3-24-01,BLACK EA  B  $   367.76 36.00%  $      235.37 N/A N/A
RIC3-36-01 ENCLOSURE,RIC3-36-01,BLACK EA  B  $   393.16 36.00%  $      251.62 N/A N/A
RIC3-48-01 ENCLOSURE,RIC3-48-01,BLACK EA  B  $   413.54 36.00%  $      264.67 N/A N/A
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RIC3-72-01 ENCLOSURE,RIC3-72-01,BLACK EA  B  $   436.56 36.00%  $      279.40 N/A N/A
RIC3-E-24-01 ENCLOSURE,RIC3-E-24-01,BLACK EA  B  $   367.76 36.00%  $      235.37 N/A N/A
RIC3-E-36-01 ENCLOSURE,RIC3-E-36-01,BLACK EA  B  $   393.16 36.00%  $      251.62 N/A N/A
RIC3-E-48-01 ENCLOSURE,RIC3-E-48-01,BLACK EA  B  $   413.54 36.00%  $      264.67 N/A N/A
RIC3-E-72-01 ENCLOSURE,RIC3-E-72-01,BLACK EA  B  $   436.56 36.00%  $      279.40 N/A N/A
RIC-F-BLNK-01 FBR,ADPTR PLT,RIC,FLT,BLK HSG,BLANK EA  B  $       3.96 36.00%  $          2.53 N/A N/A
RIC-F-FC6-01 FBR,ADPTR PLT,RIC,6F,FC,FLT,MTL ADPTR,BLK HSG,PHOS BRNZ SLV EA  B  $   100.84 36.00%  $        64.54 N/A N/A
RIC-F-LC12-01C FBR,ADPTR PLT,RIC,12F,LC,FLT,BGE ADPTR,BLK HSG,CER SLV EA  B  $     92.58 36.00%  $        59.25 N/A N/A
RIC-F-LC16-01C FBR,ADPTR PLT,RIC,16F,LC,FLT,BGE ADPTR,BLK HSG,CER SLV EA  B  $   133.94 36.00%  $        85.72 N/A N/A
RIC-F-LC24-01C FBR,ADPTR PLT,RIC,24F,LC,FLT,BGE ADPTR,BLK HSG,CER SLV EA  B  $   185.18 36.00%  $      118.52 N/A N/A
RIC-F-LCU12-01C FBR,ADPTR PLT,RIC,12F,LCU,FLT,BLU ADPTR,BLK HSG,CER SLV EA  B  $   118.68 36.00%  $        75.96 N/A N/A
RIC-F-LCU16-01C FBR,ADPTR PLT,RIC,16F,LCU,FLT,BLU ADPTR,BLK HSG,CER SLV EA  B  $   171.70 36.00%  $      109.89 N/A N/A
RIC-F-LCU24-01C FBR,ADPTR PLT,RIC,24F,LCU,FLT,BLU ADPTR,BLK HSG,CER SLV EA  B  $   237.42 36.00%  $      151.95 N/A N/A
RIC-F-MP12-01 FBR,ADPTR PLT,RIC,12F,MTP,FLT,BLK ADPTR,BLK HSG EA  B  $     48.00 36.00%  $        30.72 N/A N/A
RIC-F-MP24-01 FBR,ADPTR PLT,RIC,24F,MTP,FLT,BLK ADPTR,BLK HSG EA  B  $     76.00 36.00%  $        48.64 N/A N/A
RIC-F-MP48-01 FBR,ADPTR PLT,RIC,48F,MTP,FLT,BLK ADPTR,BLK HSG EA  B  $   132.00 36.00%  $        84.48 N/A N/A
RIC-F-MP72-01 FBR,ADPTR PLT,RIC,72F,MTP,FLT,BLK ADPTR,BLK HSG EA  B  $   188.00 36.00%  $      120.32 N/A N/A
RIC-F-MP96-01 FBR,ADPTR PLT,RIC,96F,MTP,FLT,BLK ADPTR,BLK HSG EA  B  $   244.00 36.00%  $      156.16 N/A N/A
RIC-F-SA12-01 FBR,ADPTR PLT,RIC,12F,ST,FLT,BLK ADPTR,BLK HSG,PHOS BRNZ SLV EA  B  $     83.10 36.00%  $        53.18 N/A N/A
RIC-F-SA6-01 FBR,ADPTR PLT,RIC,6F,ST,FLT,BLK ADPTR,BLK HSG,PHOS BRNZ SLV EA  B  $     40.38 36.00%  $        25.84 N/A N/A
RIC-F-SA8-01 FBR,ADPTR PLT,RIC,8F,ST,FLT,BLK ADPTR,BLK HSG,PHOS BRNZ SLV EA  B  $     53.84 36.00%  $        34.46 N/A N/A
RIC-F-SC12-01 FBR,ADPTR PLT,RIC,12F,SC,FLT,BLK ADPTR,BLK HSG,PHOS BRNZ SLV EA  B  $     99.06 36.00%  $        63.40 N/A N/A
RIC-F-SC6-01 FBR,ADPTR PLT,RIC,6F,SC,FLT,BLK ADPTR,BLK HSG,PHOS BRNZ SLV EA  B  $     50.54 36.00%  $        32.35 N/A N/A
RIC-F-SC8-01 FBR,ADPTR PLT,RIC,8F,SC,FLT,BLK ADPTR,BLK HSG,PHOS BRNZ SLV EA  B  $     67.38 36.00%  $        43.12 N/A N/A
RS-07 RS RACK SYSTEM,7FTX19IN,ALUMINUM,BLACK EA  B  $   633.38 36.00%  $      405.36 N/A N/A
RS-07E RS RACK SYSTEM,7FTx19INx14.5IN ALUMINUM,BLACK EA  B  $   850.40 36.00%  $      544.26 N/A N/A
RS-07-S RS RACK SYSTEM,7FTx19IN,STEEL BLACK EA  B  $   644.86 36.00%  $      412.71 N/A N/A
RS3-07 ENHANCED RS RACK SYSTEM,7FTx19IN, ALUMINUM,W/VERT WIRE MGRS&COVS,BLK EA  B  $1,186.88 36.00%  $      759.60 N/A N/A
RS3-07-S ENHANCED RS RACK SYSTEM,7FTx19IN, STEEL,W/VERT WIRE MGRS&COVS,BLK EA  B  $1,235.64 36.00%  $      790.81 N/A N/A
RS3-RWM-1 RS3 HORIZ CABLE MGR, 1U SINGLE, WITH COVER EA  B  $     68.18 36.00%  $        43.64 N/A N/A
RS3-RWM-2 RS3 RACK MOUNT CABLE MANAGER W/ COVER,BLACK,SINGLE SIDED,2RMS EA  B  $     83.58 36.00%  $        53.49 N/A N/A
RS3-RWM-2DS RS3 RACK MOUNT CABLE MANAGER W/ COVER,BLACK,DOUBLE SIDED,2RMS EA  B  $   158.38 36.00%  $      101.36 N/A N/A
RS3-RWM-4 RS3 RACK MOUNT CABLE MANAGER W/ COVER,BLACK,SINGLE SIDED,4RMS EA  B  $   120.98 36.00%  $        77.43 N/A N/A
RS3-RWM6-2 RS RACK MOUNT 6in CABLE MANAGER,W/S-COVER,BLACK,SINGLE SIDED,2RMS EA  B  $   101.18 36.00%  $        64.76 N/A N/A
RS3-RWM6-4 RS RACK MOUNT 6in CABLE MANAGER,W/S-COVER,BLACK,SINGLE SIDED,4RMS EA  B  $   120.98 36.00%  $        77.43 N/A N/A
RS-CH HIGH CAPACITY 1/4-TURN CABLE MGRS. FOR RS-07 RACKS,BLACK EA  B  $       4.66 36.00%  $          2.98 N/A N/A
RS-CNL RS RACK VERTICAL CABLE MANAGER 6IN DEEP,W/6 RS-CNL-MGRS,BLACK EA  B  $   367.82 36.00%  $      235.40 N/A N/A
RS-CNL3 RS RACK VERTICAL CABLE MANAGER 3IN DEEP,W/5 RS-CNL-MGRS,BLACK EA  B  $   292.26 36.00%  $      187.05 N/A N/A
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RS-CNL-MGR CHANNEL RETAINERS FOR RS-CNL & RS-CNL3,BLACK EA  B  $       5.54 36.00%  $          3.55 N/A N/A
RS-P04 4 FT POWER STRIP EA  B  $   164.68 36.00%  $      105.40 N/A N/A
RSQ1-07C-S VPOD,4-POST RACK,ADJ,7FT X 19IN,STEEL,BLACK,CAGE NUT,45U EA  B  $   979.98 36.00%  $      627.19 N/A N/A
RSQ1-07-S VPOD,4-POST RACK,ADJ,7FT X 19IN,STEEL,BLACK,#12-24,45U EA  B  $   979.98 36.00%  $      627.19 N/A N/A
RS-RWM-1 HORZ.CABLE MNGR.1U SINGLE W/COVER EA  B  $     70.38 36.00%  $        45.04 N/A N/A
RS-RWM-2 RS RACK MOUNT CABLE MANAGER W/ COVER,BLACK,SINGLE SIDED,2RMS EA  B  $     87.98 36.00%  $        56.31 N/A N/A
RS-RWM-2DS RS RACK MOUNT CABLE MANAGER W/ COVER,BLACK,DOUBLE SIDED,2RMS EA  B  $   162.78 36.00%  $      104.18 N/A N/A
RS-RWM-4 RS RACK MOUNT CABLE MANAGER,W/ COVER,BLACK,SINGLE SIDED,4RMS EA  B  $   129.78 36.00%  $        83.06 N/A N/A
RS-RWM6-2 RS RACK MOUNT 6in CABLE MANAGER,W/L-COVER,BLACK,SINGLE SIDED,2RMS EA  B  $   105.58 36.00%  $        67.57 N/A N/A
RS-RWM6-4 RS RACK MOUNT 6in CABLE MANAGER,W/L-COVER,BLACK,SINGLE SIDED,4RMS EA  B  $   173.00 36.00%  $      110.72 N/A N/A
RS-TRAY RACK TOP CABLE TRAY EA  B  $     94.38 36.00%  $        60.40 N/A N/A
RS-VCM 1/4-TURN HOOK&LOOP CABLE MANAGERS W/REUSABLE HOOK&LOOP 

MNGRS BOXof10 BX  B  $     51.82 36.00%  $        33.16 N/A N/A
RTA-B08-P1 8IN WALL/FLOOR TERMINATION BRACKET POWDER COATED,BLACK EA  B  $     19.74 36.00%  $        12.63 N/A N/A
RTA-B08-PS 8IN WALL/FLOOR TERMINATION BRACKET PREGALVANIZED WIRE EA  B  $     15.92 36.00%  $        10.19 N/A N/A
RTA-D1-P1 VERTICAL DOWN DROP OUT FITTING POWDER COATED,BLACK EA  B  $     24.12 36.00%  $        15.44 N/A N/A
RTA-D1-PS VERTICAL DOWN DROP OUT FITTING PREGALVANIZED WIRE EA  B  $     20.94 36.00%  $        13.40 N/A N/A
RTA-U1-P1 VERTICAL UP DROP OUT FITTING POWDER COATED,BLACK EA  B  $     33.88 36.00%  $        21.68 N/A N/A
RTA-U1-PS VERTICAL UP DROP OUT FITTING PREGALVANIZED WIRE EA  B  $     30.12 36.00%  $        19.28 N/A N/A
RTC-C04-P1 CENTER HANGER FOR 4IN WIDE TRAY POWDER COATED,BLACK EA  B  $     15.76 36.00%  $        10.09 N/A N/A
RTC-C04-PS CENTER HANGER FOR 4IN WIDE TRAY PREGALVANIZED WIRE EA  B  $     11.82 36.00%  $          7.56 N/A N/A
RTC-C06-P1 CENTER HANGER FOR 6IN WIDE TRAY POWDER COATED,BLACK EA  B  $     18.56 36.00%  $        11.88 N/A N/A
RTC-C06-PS CENTER HANGER FOR 6IN WIDE TRAY PREGALVANIZED WIRE EA  B  $     13.60 36.00%  $          8.70 N/A N/A
RTC-C08-P1 CENTER HANGER FOR 8IN WIDE TRAY POWDER COATED,BLACK EA  B  $     20.74 36.00%  $        13.27 N/A N/A
RTC-C08-PS CENTER HANGER FOR 8IN WIDE TRAY PREGALVANIZED WIRE EA  B  $     14.60 36.00%  $          9.34 N/A N/A
RTC-C12-P1 CENTER HANGER FOR 12IN WIDE TRAY POWDER COATED,BLACK EA  B  $     24.40 36.00%  $        15.62 N/A N/A
RTC-C12-PS CENTER HANGER FOR 12IN WIDE TRAY PREGALVANIZED WIRE EA  B  $     16.86 36.00%  $        10.79 N/A N/A
RTC-C16-P1 CENTER HANGER FOR 16IN WIDE TRAY POWDER COATED,BLACK EA  B  $     29.92 36.00%  $        19.15 N/A N/A
RTC-C16-PS CENTER HANGER FOR 16IN WIDE TRAY PREGALVANIZED WIRE EA  B  $     20.70 36.00%  $        13.25 N/A N/A
RTC-C18-P1 CENTER HANGER FOR 18IN WIDE TRAY POWDER COATED,BLACK EA  B  $     30.98 36.00%  $        19.83 N/A N/A
RTC-C18-PS CENTER HANGER FOR 18IN WIDE TRAY PREGALVANIZED WIRE EA  B  $     21.52 36.00%  $        13.77 N/A N/A
RTC-C20-P1 CENTER HANGER FOR 20IN WIDE TRAY POWDER COATED,BLACK EA  B  $     34.64 36.00%  $        22.17 N/A N/A
RTC-C20-PS CENTER HANGER FOR 20IN WIDE TRAY PREGALVANIZED WIRE EA  B  $     23.22 36.00%  $        14.86 N/A N/A
RTC-C24-P1 CENTER HANGER FOR 24IN WIDE TRAY POWDER COATED,BLACK EA  B  $     40.14 36.00%  $        25.69 N/A N/A
RTC-C24-PS CENTER HANGER FOR 24IN WIDE TRAY PREGALVANIZED WIRE EA  B  $     27.14 36.00%  $        17.37 N/A N/A
RTC-P12-P1 CEILING SUP FOR TRAYS UP TO 12IN POWDER COATED,BLACK EA  B  $     22.42 36.00%  $        14.35 N/A N/A
RTC-P12-PS CEILING SUP FOR TRAYS UP TO 12IN PREGALVANIZED WIRE EA  B  $     19.80 36.00%  $        12.67 N/A N/A
RTC-P16-P1 CEILING SUP FOR TRAYS UP TO 16IN POWDER COATED,BLACK EA  B  $     33.00 36.00%  $        21.12 N/A N/A
RTC-P16-PS CEILING SUP FOR TRAYS UP TO 16IN PREGALVANIZED WIRE EA  B  $     29.56 36.00%  $        18.92 N/A N/A
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RTC-P18-P1 CEILING SUP FOR TRAYS UP TO 18IN POWDER COATED,BLACK EA  B  $     37.76 36.00%  $        24.17 N/A N/A
RTC-P18-PS CEILING SUP FOR TRAYS UP TO 18IN PREGALVANIZED WIRE EA  B  $     31.68 36.00%  $        20.28 N/A N/A
RTC-P20-P1 CEILING SUP FOR TRAYS UP TO 20IN POWDER COATED,BLACK EA  B  $     39.60 36.00%  $        25.34 N/A N/A
RTC-P20-PS CEILING SUP FOR TRAYS UP TO 20IN PREGALVANIZED WIRE EA  B  $     33.00 36.00%  $        21.12 N/A N/A
RTC-P24-P1 CEILING SUP FOR TRAYS UP TO 24IN POWDER COATED,BLACK EA  B  $     43.26 36.00%  $        27.69 N/A N/A
RTC-P24-PS CEILING SUP FOR TRAYS UP TO 24IN PREGALVANIZED WIRE EA  B  $     38.26 36.00%  $        24.49 N/A N/A
RTC-T-P1 TRAPEZE SUPPORT CLIP,BOX OF 50 POWDER COATED,BLACK EA  B  $   408.94 36.00%  $      261.72 N/A N/A
RTC-T-PS TRAPEZE SUPPORT CLIP,BOX OF 50 PREGALVANIZED WIRE EA  B  $   347.84 36.00%  $      222.62 N/A N/A
RTFS-204-01 ROUTEIT TRAY LINER FOR 2IN X 4IN TRAY,10FT SHEET,BLACK EA  B  $     89.72 36.00%  $        57.42 N/A N/A
RTFS-206-01 ROUTEIT TRAY LINER FOR 2IN X 6IN TRAY,10FT SHEET,BLACK EA  B  $     97.62 36.00%  $        62.48 N/A N/A
RTFS-208-01 ROUTEIT TRAY LINER FOR 2IN X 8IN TRAY,10FT SHEET,BLACK EA  B  $   105.52 36.00%  $        67.53 N/A N/A
RTFS-212-01 ROUTEIT TRAY LINER FOR 2IN X 12IN TRAY,10FT SHEET,BLACK EA  B  $   131.26 36.00%  $        84.01 N/A N/A
RTFS-216-01 ROUTEIT TRAY LINER FOR 2IN X 16IN TRAY,10FT SHEET,BLACK EA  B  $   147.74 36.00%  $        94.55 N/A N/A
RTFS-218-01 ROUTEIT TRAY LINER FOR 2IN X 18IN TRAY,10FT SHEET,BLACK EA  B  $   152.24 36.00%  $        97.43 N/A N/A
RTFS-220-01 ROUTEIT TRAY LINER FOR 2IN X 20IN TRAY,10FT SHEET,BLACK EA  B  $   226.90 36.00%  $      145.22 N/A N/A
RTFS-224-01 ROUTEIT TRAY LINER FOR 2IN X 24IN TRAY,10FT SHEET,BLACK EA  B  $   252.00 36.00%  $      161.28 N/A N/A
RTFS-404-01 ROUTEIT TRAY LINER FOR 4IN X 4IN TRAY,10FT SHEET,BLACK EA  B  $   121.36 36.00%  $        77.67 N/A N/A
RTFS-406-01 ROUTEIT TRAY LINER FOR 4IN X 6IN TRAY,10FT SHEET,BLACK EA  B  $   131.92 36.00%  $        84.43 N/A N/A
RTFS-408-01 ROUTEIT TRAY LINER FOR 4IN X 8IN TRAY,10FT SHEET,BLACK EA  B  $   137.18 36.00%  $        87.80 N/A N/A
RTFS-412-01 ROUTEIT TRAY LINER FOR 4IN X 12IN TRAY,10FT SHEET,BLACK EA  B  $   147.02 36.00%  $        94.09 N/A N/A
RTFS-416-01 ROUTEIT TRAY LINER FOR 4IN X 16IN TRAY,10FT SHEET,BLACK EA  B  $   221.60 36.00%  $      141.82 N/A N/A
RTFS-418-01 ROUTEIT TRAY LINER FOR 4IN X 18IN TRAY,10FT SHEET,BLACK EA  B  $   230.98 36.00%  $      147.83 N/A N/A
RTFS-420-01 ROUTEIT TRAY LINER FOR 4IN X 20IN TRAY,10FT SHEET,BLACK EA  B  $   258.56 36.00%  $      165.48 N/A N/A
RTFS-424-01 ROUTEIT TRAY LINER FOR 4IN X 24IN TRAY,10FT SHEET,BLACK EA  B  $   273.02 36.00%  $      174.73 N/A N/A
RTFS-606-01 ROUTEIT TRAY LINER FOR 6IN X 6IN TRAY,10FT SHEET,BLACK EA  B  $   142.48 36.00%  $        91.19 N/A N/A
RTFS-608-01 ROUTEIT TRAY LINER FOR 6IN X 8IN TRAY,10FT SHEET,BLACK EA  B  $   158.28 36.00%  $      101.30 N/A N/A
RTFS-612-01 ROUTEIT TRAY LINER FOR 6IN X 12IN TRAY,10FT SHEET,BLACK EA  B  $   183.74 36.00%  $      117.59 N/A N/A
RTFS-616-01 ROUTEIT TRAY LINER FOR 6IN X 16IN TRAY,10FT SHEET,BLACK EA  B  $   200.50 36.00%  $      128.32 N/A N/A
RTFS-618-01 ROUTEIT TRAY LINER FOR 6IN X 18IN TRAY,10FT SHEET,BLACK EA  B  $   257.26 36.00%  $      164.65 N/A N/A
RTFS-620-01 ROUTEIT TRAY LINER FOR 6IN X 20IN TRAY,10FT SHEET,BLACK EA  B  $   274.36 36.00%  $      175.59 N/A N/A
RTFS-624-01 ROUTEIT TRAY LINER FOR 6IN X 24IN TRAY,10FT SHEET,BLACK EA  B  $   288.76 36.00%  $      184.81 N/A N/A
RTR-1-PS UNDER FLOOR HOLD DOWN ATTACHMENT EA  B  $   130.90 36.00%  $        83.78 N/A N/A
RTR-C12-PS 12IN C BRACKET PREGALVANIZED WIRE EA  B  $     34.28 36.00%  $        21.94 N/A N/A
RTRE-T2122-PS TRAY SECTION 2IN X 12IN X 2FT,PREGALVANIZED ELLIPTICAL WIRE EA  B  $     55.70 36.00%  $        35.65 N/A N/A
RTRE-T2124-PS TRAY SECTION 2IN X 12IN X 4FT,PREGALVANIZED ELLIPTICAL WIRE EA  B  $     82.08 36.00%  $        52.53 N/A N/A
RTRE-T2242-PS TRAY SECTION 2IN X 24IN X 2FT,PREGALVANIZED ELLIPTICAL WIRE EA  B  $     65.98 36.00%  $        42.23 N/A N/A
RTRE-T2244-PS TRAY SECTION 2IN X 12IN X 4FT,PREGALVANIZED ELLIPTICAL WIRE EA  B  $   104.10 36.00%  $        66.62 N/A N/A
RTRE-T4122-PS TRAY SECTION 4IN X 12IN X 2FT,PREGALVANIZED ELLIPTICAL WIRE EA  B  $     60.08 36.00%  $        38.45 N/A N/A

7270 of 9702



NW Infrastructure Siemon

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Siemon                      
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

RTRE-T4124-PS TRAY SECTION 4IN X 12IN X 4FT,PREGALVANIZED ELLIPTICAL WIRE EA  B  $     90.86 36.00%  $        58.15 N/A N/A
RTRE-T4242-PS TRAY SECTION 4IN X 24IN X 2FT,PREGALVANIZED ELLIPTICAL WIRE EA  B  $     73.26 36.00%  $        46.89 N/A N/A
RTRE-T4244-PS TRAY SECTION 4IN X 24IN X 4FT,PREGALVANIZED ELLIPTICAL WIRE EA  B  $   117.28 36.00%  $        75.06 N/A N/A
RTRE-T6122-PS TRAY SECTION 6IN X 12IN X 2FT,PREGALVANIZED ELLIPTICAL WIRE EA  B  $     64.50 36.00%  $        41.28 N/A N/A
RTRE-T6124-PS TRAY SECTION 6IN X 12IN X 4FT,PREGALVANIZED ELLIPTICAL WIRE EA  B  $     99.68 36.00%  $        63.80 N/A N/A
RTRE-T6242-PS TRAY SECTION 6IN X 24IN X 2FT,PREGALVANIZED ELLIPTICAL WIRE EA  B  $     79.18 36.00%  $        50.68 N/A N/A
RTRE-T6244-PS TRAY SECTION 6IN X 24IN X 4FT,PREGALVANIZED ELLIPTICAL WIRE EA  B  $   128.44 36.00%  $        82.20 N/A N/A
RTR-F0242-PS FLAT SECTION 1IN X 24IN X 2FT PREGALVANIZED WIRE EA  B  $     52.36 36.00%  $        33.51 N/A N/A
RTR-G-P1 CORNER GUIDE WITH S20C WIRE SPOOL POWDER COATED,BLACK EA  B  $     15.76 36.00%  $        10.09 N/A N/A
RTR-HV04-PS 4in VERTICAL / HORIZONTAL SEISMIC SUPPORT, PREGALVANIZED WIRE EA  B  $     47.04 36.00%  $        30.11 N/A N/A
RTR-HV06-PS 6in VERTICAL / HORIZONTAL SEISMIC SUPPORT, PREGALVANIZED WIRE EA  B  $     48.70 36.00%  $        31.17 N/A N/A
RTR-HV08-PS 8in VERTICAL / HORIZONTAL SEISMIC SUPPORT, PREGALVANIZED WIRE EA  B  $     50.26 36.00%  $        32.17 N/A N/A
RTR-HV10-PS 10in VERTICAL / HORIZONTAL SEISMIC SUPPORT, PREGALVANIZED WIRE EA  B  $     52.30 36.00%  $        33.47 N/A N/A
RTR-HV12-PS 12in VERTICAL / HORIZONTAL SEISMIC SUPPORT, PREGALVANIZED WIRE EA  B  $     53.78 36.00%  $        34.42 N/A N/A
RTR-HV14-PS 14in VERTICAL / HORIZONTAL SEISMIC SUPPORT, PREGALVANIZED WIRE EA  B  $     77.16 36.00%  $        49.38 N/A N/A
RTR-HV16-PS 16in VERTICAL / HORIZONTAL SEISMIC SUPPORT, PREGALVANIZED WIRE EA  B  $     80.22 36.00%  $        51.34 N/A N/A
RTR-HV18-PS 18" VERTICAL / HORIZONTAL SEISMIC SUPPORT, PREGALVANIZED WIRE EA  B  $     80.68 36.00%  $        51.64 N/A N/A
RTR-HV20-PS 20" VERTICAL / HORIZONTAL SEISMIC SUPPORT, PREGALVANIZED WIRE EA  B  $     82.86 36.00%  $        53.03 N/A N/A
RTR-HV24-PS 24in VERTICAL / HORIZONTAL SEISMIC SUPPORT, PREGALVANIZED WIRE EA  B  $     87.30 36.00%  $        55.87 N/A N/A
RTR-HVF-PS HORIZONTAL INTERSECTION FITTING,GALVANIZED EA B  $     62.96 36.0%  $        40.29 N/A N/A
RTR-T2122-PS TRAY SECTION 2IN X 12IN X 2FT PREGALVANIZED WIRE EA  B  $     50.12 36.00%  $        32.08 N/A N/A
RTR-T2124-PS TRAY SECTION 2IN X 12IN X 4FT PREGALVANIZED WIRE EA  B  $     73.30 36.00%  $        46.91 N/A N/A
RTR-T2242-PS TRAY SECTION 2IN X 24IN X 2FT PREGALVANIZED WIRE EA  B  $     59.38 36.00%  $        38.00 N/A N/A
RTR-T2244-PS TRAY SECTION 2IN X 24IN X 4FT PREGALVANIZED WIRE EA  B  $     92.94 36.00%  $        59.48 N/A N/A
RTR-T4122-PS TRAY SECTION 4IN X 12IN X 2FT PREGALVANIZED WIRE EA  B  $     53.64 36.00%  $        34.33 N/A N/A
RTR-T4124-PS TRAY SECTION 4IN X 12IN X 4FT PREGALVANIZED WIRE EA  B  $     81.80 36.00%  $        52.35 N/A N/A
RTR-T4242-PS TRAY SECTION 4IN X 24IN X 2FT PREGALVANIZED WIRE EA  B  $     65.42 36.00%  $        41.87 N/A N/A
RTR-T4244-PS TRAY SECTION 4IN X 24IN X 4FT PREGALVANIZED WIRE EA  B  $   104.70 36.00%  $        67.01 N/A N/A
RTR-T6122-PS TRAY SECTION 6IN X 12IN X 2FT PREGALVANIZED WIRE EA  B  $     58.06 36.00%  $        37.16 N/A N/A
RTR-T6124-PS TRAY SECTION 6IN X 12IN X 4FT PREGALVANIZED WIRE EA  B  $     89.72 36.00%  $        57.42 N/A N/A
RTR-T6242-PS TRAY SECTION 6IN X 24IN X 2FT PREGALVANIZED WIRE EA  B  $     70.70 36.00%  $        45.25 N/A N/A
RTR-T6244-PS TRAY SECTION 6IN X 24IN X 4FT PREGALVANIZED WIRE EA  B  $   114.68 36.00%  $        73.40 N/A N/A
RTS-1-P1 STUD,WASHER,WING NUT KIT,BOX OF 50 NUT, 50/BOX,POWDER COATED,BLACK EA  B  $   114.20 36.00%  $        73.09 N/A N/A
RTS-1-PS STUD,WASHER,WING NUT KIT,BOX OF 50 NUT, 50/BOX,PRE GALVANIZED WIRE EA  B  $   105.78 36.00%  $        67.70 N/A N/A
RTS-2H-P1 WASHER SUPPORT ASSEMBLY BLACK, 50pcs BX  B  $   304.82 36.00%  $      195.08 N/A N/A
RTS-2H-PS WASHER SUPPORT ASSEMBLY GALVANIZED, 50pcs BX  B  $   259.28 36.00%  $      165.94 N/A N/A
RTS-2-P1 SUPPORT/HOLD DOWN WASHER,BOX OF 50 POWDER COATED,BLACK EA  B  $     96.34 36.00%  $        61.66 N/A N/A
RTS-2-PS SUPPORT/HOLD DOWN WASHER,BOX OF 50 PREGALVANIZED WIRE EA  B  $     84.60 36.00%  $        54.14 N/A N/A

7271 of 9702



NW Infrastructure Siemon

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Siemon                      
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

RTS-3-P1 10 13/16IN SPLICE BAR,BOX OF 50 POWDER COATED,BLACK EA  B  $   387.44 36.00%  $      247.96 N/A N/A
RTS-3-PS 10 13/16IN SPLICE BAR,BOX OF 50 PREGALVANIZED WIRE EA  B  $   356.02 36.00%  $      227.85 N/A N/A
RTS-4-P1 CORNER SPLICE,2 SPLICE BARS,8 NUTS POWDER COATED,BLACK EA  B  $     34.96 36.00%  $        22.37 N/A N/A
RTS-4-PS CORNER SPLICE,2 SPLICE BARS,8 NUTS PREGALVANIZED WIRE EA  B  $     31.42 36.00%  $        20.11 N/A N/A
RTT-204-P1 STRAIGHT TRAY 2IN X 4IN X 10FT POWDER COATED,BLACK EA  B  $     95.10 36.00%  $        60.86 N/A N/A
RTT-204-PS STRAIGHT TRAY 2IN X 4IN X 10FT PREGALVANIZED WIRE EA  B  $     82.74 36.00%  $        52.95 N/A N/A
RTT-206-P1 STRAIGHT TRAY 2IN X 6IN X 10FT POWDER COATED,BLACK EA  B  $   105.50 36.00%  $        67.52 N/A N/A
RTT-206-PS STRAIGHT TRAY 2IN X 6IN X 10FT PREGALVANIZED WIRE EA  B  $     92.46 36.00%  $        59.17 N/A N/A
RTT-208-P1 STRAIGHT TRAY 2IN X 8IN X 10FT POWDER COATED,BLACK EA  B  $   119.08 36.00%  $        76.21 N/A N/A
RTT-208-PS STRAIGHT TRAY 2IN X 8IN X 10FT PREGALVANIZED WIRE EA  B  $     99.92 36.00%  $        63.95 N/A N/A
RTT-212-P1 STRAIGHT TRAY 2IN X 12IN X 10FT POWDER COATED,BLACK EA  B  $   137.20 36.00%  $        87.81 N/A N/A
RTT-212-PS STRAIGHT TRAY 2IN X 12IN X 10FT PREGALVANIZED WIRE EA  B  $   117.80 36.00%  $        75.39 N/A N/A
RTT-216-P1 STRAIGHT TRAY 2IN X 16IN X 10FT POWDER COATED,BLACK EA  B  $   173.08 36.00%  $      110.77 N/A N/A
RTT-216-PS STRAIGHT TRAY 2IN X 16IN X 10FT PREGALVANIZED WIRE EA  B  $   158.38 36.00%  $      101.36 N/A N/A
RTT-218-P1 STRAIGHT TRAY 2IN X 18IN X 10FT POWDER COATED,BLACK EA  B  $   185.82 36.00%  $      118.92 N/A N/A
RTT-218-PS STRAIGHT TRAY 2IN X 18IN X 10FT PREGALVANIZED WIRE EA  B  $   167.74 36.00%  $      107.35 N/A N/A
RTT-220-P1 STRAIGHT TRAY 2IN X 20IN X 10FT POWDER COATED,BLACK EA  B  $   195.90 36.00%  $      125.38 N/A N/A
RTT-220-PS STRAIGHT TRAY 2IN X 20IN X 10FT PREGALVANIZED WIRE EA  B  $   182.16 36.00%  $      116.58 N/A N/A
RTT-224-P1 STRAIGHT TRAY 2IN X 24IN X 10FT POWDER COATED,BLACK EA  B  $   223.84 36.00%  $      143.26 N/A N/A
RTT-224-PS STRAIGHT TRAY 2IN X 24IN X 10FT PREGALVANIZED WIRE EA  B  $   208.10 36.00%  $      133.18 N/A N/A
RTT-404-P1 STRAIGHT TRAY 4IN X 4IN X 10FT POWDER COATED,BLACK EA  B  $   115.80 36.00%  $        74.11 N/A N/A
RTT-404-PS STRAIGHT TRAY 4IN X 4IN X 10FT PREGALVANIZED WIRE EA  B  $   108.42 36.00%  $        69.39 N/A N/A
RTT-406-P1 STRAIGHT TRAY 4IN X 6IN X 10FT POWDER COATED,BLACK EA  B  $   123.54 36.00%  $        79.07 N/A N/A
RTT-406-PS STRAIGHT TRAY 4IN X 6IN X 10FT PREGALVANIZED WIRE EA  B  $   111.04 36.00%  $        71.07 N/A N/A
RTT-408-P1 STRAIGHT TRAY 4IN X 8IN X 10FT POWDER COATED,BLACK EA  B  $   137.42 36.00%  $        87.95 N/A N/A
RTT-408-PS STRAIGHT TRAY 4IN X 8IN X 10FT PREGALVANIZED WIRE EA  B  $   121.98 36.00%  $        78.07 N/A N/A
RTT-412-P1 STRAIGHT TRAY 4IN X 12IN X 10FT POWDER COATED,BLACK EA  B  $   172.18 36.00%  $      110.20 N/A N/A
RTT-412-PS STRAIGHT TRAY 4IN X 12IN X 10FT PREGALVANIZED WIRE EA  B  $   157.28 36.00%  $      100.66 N/A N/A
RTT-416-P1 STRAIGHT TRAY 4IN X 16IN X 10FT POWDER COATED,BLACK EA  B  $   199.72 36.00%  $      127.82 N/A N/A
RTT-416-PS STRAIGHT TRAY 4IN X 16IN X 10FT PREGALVANIZED WIRE EA  B  $   183.68 36.00%  $      117.56 N/A N/A
RTT-418-P1 STRAIGHT TRAY 4IN X 18IN X 10FT POWDER COATED,BLACK EA  B  $   213.30 36.00%  $      136.51 N/A N/A
RTT-418-PS STRAIGHT TRAY 4IN X 18IN X 10FT PREGALVANIZED WIRE EA  B  $   195.52 36.00%  $      125.13 N/A N/A
RTT-420-P1 STRAIGHT TRAY 4IN X 20IN X 10FT POWDER COATED,BLACK EA  B  $   227.96 36.00%  $      145.89 N/A N/A
RTT-420-PS STRAIGHT TRAY 4IN X 20IN X 10FT PREGALVANIZED WIRE EA  B  $   208.78 36.00%  $      133.62 N/A N/A
RTT-424-P1 STRAIGHT TRAY 4IN X 24IN X 10FT POWDER COATED,BLACK EA  B  $   252.58 36.00%  $      161.65 N/A N/A
RTT-424-PS STRAIGHT TRAY 4IN X 24IN X 10FT PREGALVANIZED WIRE EA  B  $   225.76 36.00%  $      144.49 N/A N/A
RTT-608-P1 STRAIGHT TRAY 6IN X 8IN X 10FT POWDER COATED,BLACK EA  B  $   177.36 36.00%  $      113.51 N/A N/A
RTT-608-PS STRAIGHT TRAY 6IN X 8IN X 10FT PREGALVANIZED WIRE EA  B  $   165.18 36.00%  $      105.72 N/A N/A
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RTT-612-P1 STRAIGHT TRAY 6IN X 12IN X 10FT POWDER COATED,BLACK EA  B  $   194.50 36.00%  $      124.48 N/A N/A
RTT-612-PS STRAIGHT TRAY 6IN X 12IN X 10FT PREGALVANIZED WIRE EA  B  $   184.06 36.00%  $      117.80 N/A N/A
RTT-616-P1 STRAIGHT TRAY 6IN X 16IN X 10FT POWDER COATED,BLACK EA  B  $   227.60 36.00%  $      145.66 N/A N/A
RTT-616-PS STRAIGHT TRAY 6IN X 16IN X 10FT PREGALVANIZED WIRE EA  B  $   207.90 36.00%  $      133.06 N/A N/A
RTT-618-P1 STRAIGHT TRAY 6IN X 18IN X 10FT POWDER COATED,BLACK EA  B  $   240.68 36.00%  $      154.04 N/A N/A
RTT-618-PS STRAIGHT TRAY 6IN X 18IN X 10FT PREGALVANIZED WIRE EA  B  $   223.82 36.00%  $      143.24 N/A N/A
RTT-620-P1 STRAIGHT TRAY 6IN X 20IN X 10FT POWDER COATED,BLACK EA  B  $   254.04 36.00%  $      162.59 N/A N/A
RTT-620-PS STRAIGHT TRAY 6IN X 20IN X 10FT PREGALVANIZED WIRE EA  B  $   234.10 36.00%  $      149.82 N/A N/A
RTT-624-P1 STRAIGHT TRAY 6IN X 24IN X 10FT POWDER COATED,BLACK EA  B  $   281.66 36.00%  $      180.26 N/A N/A
RTT-624-PS STRAIGHT TRAY 6IN X 24IN X 10FT PREGALVANIZED WIRE EA  B  $   261.54 36.00%  $      167.39 N/A N/A
RTTE-204-P1 STRAIGHT TRAY 2IN X 4IN X 10FT ELLIP POWDER COATED,BLACK EA  B  $   107.44 36.00%  $        68.76 N/A N/A
RTTE-204-PS STRAIGHT TRAY 2IN X 4IN X 10FT ELLIP PREGALVANIZED WIRE EA  B  $     95.10 36.00%  $        60.86 N/A N/A
RTTE-206-P1 STRAIGHT TRAY 2IN X 6IN X 10FT ELLIP POWDER COATED,BLACK EA  B  $   119.84 36.00%  $        76.70 N/A N/A
RTTE-206-PS STRAIGHT TRAY 2IN X 6IN X 10FT ELLIP PREGALVANIZED WIRE EA  B  $   105.48 36.00%  $        67.51 N/A N/A
RTTE-208-P1 STRAIGHT TRAY 2IN X 8IN X 10FT ELLIP POWDER COATED,BLACK EA  B  $   132.76 36.00%  $        84.97 N/A N/A
RTTE-208-PS STRAIGHT TRAY 2IN X 8IN X 10FT ELLIP PREGALVANIZED WIRE EA  B  $   116.34 36.00%  $        74.46 N/A N/A
RTTE-212-P1 STRAIGHT TRAY 2IN X 12IN X 10FT ELLIP POWDER COATED,BLACK EA  B  $   153.60 36.00%  $        98.30 N/A N/A
RTTE-212-PS STRAIGHT TRAY 2IN X 12IN X 10FT ELLIP PREGALVANIZED WIRE EA  B  $   137.20 36.00%  $        87.81 N/A N/A
RTTE-216-P1 STRAIGHT TRAY 2IN X 16IN X 10FT ELLIP POWDER COATED,BLACK EA  B  $   195.94 36.00%  $      125.40 N/A N/A
RTTE-216-PS STRAIGHT TRAY 2IN X 16IN X 10FT ELLIP PREGALVANIZED WIRE EA  B  $   182.86 36.00%  $      117.03 N/A N/A
RTTE-218-P1 STRAIGHT TRAY 2IN X 18IN X 10FT ELLIP POWDER COATED,BLACK EA  B  $   208.86 36.00%  $      133.67 N/A N/A
RTTE-218-PS STRAIGHT TRAY 2IN X 18IN X 10FT ELLIP PREGALVANIZED WIRE EA  B  $   195.70 36.00%  $      125.25 N/A N/A
RTTE-220-P1 STRAIGHT TRAY 2IN X 20IN X 10FT ELLIP POWDER COATED,BLACK EA  B  $   219.96 36.00%  $      140.77 N/A N/A
RTTE-220-PS STRAIGHT TRAY 2IN X 20IN X 10FT ELLIP PREGALVANIZED WIRE EA  B  $   209.66 36.00%  $      134.18 N/A N/A
RTTE-224-P1 STRAIGHT TRAY 2IN X 24IN X 10FT ELLIP POWDER COATED,BLACK EA  B  $   251.82 36.00%  $      161.16 N/A N/A
RTTE-224-PS STRAIGHT TRAY 2IN X 24IN X 10FT ELLIP PREGALVANIZED WIRE EA  B  $   237.84 36.00%  $      152.22 N/A N/A
RTTE-404-P1 STRAIGHT TRAY 4IN X 4IN X 10FT ELLIP POWDER COATED,BLACK EA  B  $   129.36 36.00%  $        82.79 N/A N/A
RTTE-404-PS STRAIGHT TRAY 4IN X 4IN X 10FT ELLIP PREGALVANIZED WIRE EA  B  $   124.44 36.00%  $        79.64 N/A N/A
RTTE-406-P1 STRAIGHT TRAY 4IN X 6IN X 10FT ELLIP POWDER COATED,BLACK EA  B  $   137.42 36.00%  $        87.95 N/A N/A
RTTE-406-PS STRAIGHT TRAY 4IN X 6IN X 10FT ELLIP PREGALVANIZED WIRE EA  B  $   129.08 36.00%  $        82.61 N/A N/A
RTTE-408-P1 STRAIGHT TRAY 4IN X 8IN X 10FT ELLIP POWDER COATED,BLACK EA  B  $   152.86 36.00%  $        97.83 N/A N/A
RTTE-408-PS STRAIGHT TRAY 4IN X 8IN X 10FT ELLIP PREGALVANIZED WIRE EA  B  $   138.96 36.00%  $        88.93 N/A N/A
RTTE-412-P1 STRAIGHT TRAY 4IN X 12IN X 10FT ELLIP POWDER COATED,BLACK EA  B  $   195.34 36.00%  $      125.02 N/A N/A
RTTE-412-PS STRAIGHT TRAY 4IN X 12IN X 10FT ELLIP PREGALVANIZED WIRE EA  B  $   182.10 36.00%  $      116.54 N/A N/A
RTTE-416-P1 STRAIGHT TRAY 4IN X 16IN X 10FT ELLIP POWDER COATED,BLACK EA  B  $   222.90 36.00%  $      142.66 N/A N/A
RTTE-416-PS STRAIGHT TRAY 4IN X 16IN X 10FT ELLIP PREGALVANIZED WIRE EA  B  $   210.42 36.00%  $      134.67 N/A N/A
RTTE-418-P1 STRAIGHT TRAY 4IN X 18IN X 10FT ELLIP POWDER COATED,BLACK EA  B  $   238.98 36.00%  $      152.95 N/A N/A
RTTE-418-PS STRAIGHT TRAY 4IN X 18IN X 10FT ELLIP PREGALVANIZED WIRE EA  B  $   227.12 36.00%  $      145.36 N/A N/A
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RTTE-420-P1 STRAIGHT TRAY 4IN X 20IN X 10FT ELLIP POWDER COATED,BLACK EA  B  $   253.52 36.00%  $      162.25 N/A N/A
RTTE-420-PS STRAIGHT TRAY 4IN X 20IN X 10FT ELLIP PREGALVANIZED WIRE EA  B  $   238.62 36.00%  $      152.72 N/A N/A
RTTE-424-P1 STRAIGHT TRAY 4IN X 24IN X 10FT ELLIP POWDER COATED,BLACK EA  B  $   281.64 36.00%  $      180.25 N/A N/A
RTTE-424-PS STRAIGHT TRAY 4IN X 24IN X 10FT ELLIP PREGALVANIZED WIRE EA  B  $   292.82 36.00%  $      187.40 N/A N/A
RTTE-608-P1 STRAIGHT TRAY 6IN X 8IN X 10FT ELLIP POWDER COATED,BLACK EA  B  $   198.22 36.00%  $      126.86 N/A N/A
RTTE-608-PS STRAIGHT TRAY 6IN X 8IN X 10FT ELLIP PREGALVANIZED WIRE EA  B  $   189.52 36.00%  $      121.29 N/A N/A
RTTE-612-P1 STRAIGHT TRAY 6IN X 12IN X 10FT ELLIP POWDER COATED,BLACK EA  B  $   217.52 36.00%  $      139.21 N/A N/A
RTTE-612-PS STRAIGHT TRAY 6IN X 12IN X 10FT ELLIP PREGALVANIZED WIRE EA  B  $   209.16 36.00%  $      133.86 N/A N/A
RTTE-616-P1 STRAIGHT TRAY 6IN X 16IN X 10FT ELLIP POWDER COATED,BLACK EA  B  $   253.86 36.00%  $      162.47 N/A N/A
RTTE-616-PS STRAIGHT TRAY 6IN X 16IN X 10FT ELLIP PREGALVANIZED WIRE EA  B  $   238.54 36.00%  $      152.67 N/A N/A
RTTE-618-P1 STRAIGHT TRAY 6IN X 18IN X 10FT ELLIP POWDER COATED,BLACK EA  B  $   267.14 36.00%  $      170.97 N/A N/A
RTTE-618-PS STRAIGHT TRAY 6IN X 18IN X 10FT ELLIP PREGALVANIZED WIRE EA  B  $   257.52 36.00%  $      164.81 N/A N/A
RTTE-620-P1 STRAIGHT TRAY 6IN X 20IN X 10FT ELLIP POWDER COATED,BLACK EA  B  $   286.40 36.00%  $      183.30 N/A N/A
RTTE-620-PS STRAIGHT TRAY 6IN X 20IN X 10FT ELLIP PREGALVANIZED WIRE EA  B  $   273.96 36.00%  $      175.33 N/A N/A
RTTE-624-P1 STRAIGHT TRAY 6IN X 24IN X 10FT ELLIP POWDER COATED,BLACK EA  B  $   318.54 36.00%  $      203.87 N/A N/A
RTTE-624-PS STRAIGHT TRAY 6IN X 24IN X 10FT ELLIP PREGALVANIZED WIRE EA  B  $   301.78 36.00%  $      193.14 N/A N/A
RTT-LC LABEL IDENTIFICATION CLIP FOR STRAIGHT TRAY SECTIONS,10/BOX BX  B  $     82.40 36.00%  $        52.74 N/A N/A
RTU-4-PS 4IN HIGH UNDER FLOOR PAN PREGALVANIZED WIRE EA  B  $     31.92 36.00%  $        20.43 N/A N/A
RTU-6-PS 6IN HIGH UNDER FLOOR PAN PREGALVANIZED WIRE EA  B  $     35.60 36.00%  $        22.78 N/A N/A
RTW-04-P1 SHELF BRACKET FOR 4IN TRAY POWDER COATED,BLACK EA  B  $     17.48 36.00%  $        11.19 N/A N/A
RTW-04-PS SHELF BRACKET FOR 4IN TRAY PREGALVANIZED WIRE EA  B  $     15.08 36.00%  $          9.65 N/A N/A
RTW-06-P1 SHELF BRACKET FOR 6IN TRAY POWDER COATED,BLACK EA  B  $     20.14 36.00%  $        12.89 N/A N/A
RTW-06-PS SHELF BRACKET FOR 6IN TRAY PREGALVANIZED WIRE EA  B  $     18.10 36.00%  $        11.58 N/A N/A
RTW-08-P1 SHELF BRACKET FOR 8IN TRAY POWDER COATED,BLACK EA  B  $     23.82 36.00%  $        15.24 N/A N/A
RTW-08-PS SHELF BRACKET FOR 8IN TRAY PREGALVANIZED WIRE EA  B  $     20.96 36.00%  $        13.41 N/A N/A
RTW-12-P1 SHELF BRACKET FOR 12IN TRAY POWDER COATED,BLACK EA  B  $     29.06 36.00%  $        18.60 N/A N/A
RTW-12-PS SHELF BRACKET FOR 12IN TRAY PREGALVANIZED WIRE EA  B  $     25.98 36.00%  $        16.63 N/A N/A
RTW-16-P1 SHELF BRACKET FOR 16IN TRAY POWDER COATED,BLACK EA  B  $     39.00 36.00%  $        24.96 N/A N/A
RTW-16-PS SHELF BRACKET FOR 16IN TRAY PREGALVANIZED WIRE EA  B  $     35.26 36.00%  $        22.57 N/A N/A
RTW-18-P1 SHELF BRACKET FOR 18IN TRAY POWDER COATED,BLACK EA  B  $     42.94 36.00%  $        27.48 N/A N/A
RTW-18-PS SHELF BRACKET FOR 18IN TRAY PREGALVANIZED WIRE EA  B  $     39.58 36.00%  $        25.33 N/A N/A
RTW-20-P1 SHELF BRACKET FOR 20IN TRAY POWDER COATED,BLACK EA  B  $     47.42 36.00%  $        30.35 N/A N/A
RTW-20-PS SHELF BRACKET FOR 20IN TRAY PREGALVANIZED WIRE EA  B  $     41.14 36.00%  $        26.33 N/A N/A
RTW-24-P1 SHELF BRACKET FOR 24IN TRAY POWDER COATED,BLACK EA  B  $     52.36 36.00%  $        33.51 N/A N/A
RTW-24-PS SHELF BRACKET FOR 24IN TRAY PREGALVANIZED WIRE EA  B  $     43.82 36.00%  $        28.04 N/A N/A
RWM-1 19IN SINGLE-SIDED HORIZONTAL CABLE MANAGER W/COVER,1RMS EA  B  $     75.18 36.00%  $        48.12 N/A N/A
RWM-1DS 19IN DOUBLE-SIDED HORIZONTAL CABLE MANAGER W/COVER,1RMS EA  B  $   123.18 36.00%  $        78.84 N/A N/A
S100A2 SNAP ON WIRE MANAGER FOR S110/S210 WHITE EA  B  $       3.00 36.00%  $          1.92 N/A N/A
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S110A1RMS S110/S210 CABLE MANAGER W/LEGS WALL MOUNT,1RMS,WHITE EA  B  $     13.98 36.00%  $          8.95 N/A N/A
S110A2RMS S110/S210 CABLE MANAGER W/LEGS WALL MOUNT,2RMS,WHITE EA  B  $     23.98 36.00%  $        15.35 N/A N/A
S110AA-100CT S110 100PR PREWIRED BLOCK,5PR 6IN TAIL,TOP,FEMALE EA  B  $   465.92 36.00%  $      298.19 N/A N/A
S110AA1-50FT S110 50PR FIELD TERMINATION KIT 5PR BLKS,LBLS&HLDRS EA  B  $     33.58 36.00%  $        21.49 N/A N/A
S110AA2-100FT S110 100PR FIELD TERMINATION KIT 5PR BLKS,LBLS&HLDRS EA  B  $     44.90 36.00%  $        28.74 N/A N/A
S110AA2-300FT S110 300PR FlELD TERMINATION KIT 5PR BLKS,LBLS&HLDRS EA  B  $   126.88 36.00%  $        81.20 N/A N/A
S110AA-300CT S110 300PR PREWIRED BLOCK,5PR 6IN TAIL,TOP,FEMALE EA  B  $1,105.78 36.00%  $      707.70 N/A N/A
S110AB-100CB S110 100PR PREWIRED BLOCK,4PR 6IN TAIL,BOTTOM,FEMALE EA  B  $   480.64 36.00%  $      307.61 N/A N/A
S110AB1-50FT S110 50PR FIELD TERMINATION KIT 4PR BLKS,LBLS&HLDRS EA  B  $     31.48 36.00%  $        20.15 N/A N/A
S110AB2-100FT S110 100PR FIELD TERMINATION KIT 4PR BLKS,LBLS&HLDRS EA  B  $     44.22 36.00%  $        28.30 N/A N/A
S110AB2-300FT S110 300PR FlELD TERMINATION KIT 4PR BLKS,LBLS&HLDRS EA  B  $   126.64 36.00%  $        81.05 N/A N/A
S110AB5-100JP S110 12 PORT JACK PANEL,5e COMP. WALL MOUNT,UNIVERSAL WIRED EA  B  $   146.98 36.00%  $        94.07 N/A N/A
S110AB5-200JP S110 24 PORT JACK PANEL,5e COMP, WALL MOUNT,UNIVERSAL WIRED EA  B  $   293.98 36.00%  $      188.15 N/A N/A
S110AB5-300JP S110 36 PORT JACK PANEL,5e COMP. WALL MOUNT,UNIVERSAL WIRED EA  B  $   430.48 36.00%  $      275.51 N/A N/A
S110AB5-50JP S110 6 PORT JACK PANEL ,5e COMP. WALL MOUNT,UNIVERSAL WIRED EA  B  $     62.98 36.00%  $        40.31 N/A N/A
S110AW1-50 S110 50PR BLOCK,W/LEGS EA  B  $     14.14 36.00%  $          9.05 N/A N/A
S110AW2-100 S110 100PR BLOCK WITH LEGS EA  B  $     25.32 36.00%  $        16.20 N/A N/A
S110AW2-200 S110 200PR BLOCK WITH LEGS EA  B  $     55.84 36.00%  $        35.74 N/A N/A
S110AW2-300 S110 300PR BLOCK WITH LEGS EA  B  $     57.28 36.00%  $        36.66 N/A N/A
S110C-4 S110 4-PAIR CONNECTING BLOCK 4 PR,BLUE/ORANGE/GREEN/BROWN EA  B  $       1.08 36.00%  $          0.69 N/A N/A
S110C-5 S110 5-PAIR CONNECTING BLOCK BLUE/ORANGE/GREEN/BROWN/GREY EA  B  $       1.20 36.00%  $          0.77 N/A N/A
S110-CVR-100-00 S110 COVER FOR 100PR BLOCK CLEAR EA  B  $       6.98 36.00%  $          4.47 N/A N/A
S110-CVR-100-01 S110 COVER FOR 100PR BLOCK BLACK EA  B  $       6.98 36.00%  $          4.47 N/A N/A
S110-CVR-100-20 S110 COVER FOR 100PR BLOCK IVORY EA  B  $       6.98 36.00%  $          4.47 N/A N/A
S110-CVR-50-00 S110 COVER FOR 50PR BLOCK CLEAR EA  B  $       5.98 36.00%  $          3.83 N/A N/A
S110-CVR-50-01 S110 COVER FOR 50PR BLOCK BLACK EA  B  $       5.98 36.00%  $          3.83 N/A N/A
S110-CVR-50-20 S110 COVER FOR 50PR BLOCK IVORY EA  B  $       5.98 36.00%  $          3.83 N/A N/A
S110DA1-100RCT S110 100PR PREWIRED PANEL,25prF, 5PR BLKS,LBLS&HLDRS,1RMS EA  B  $   346.48 36.00%  $      221.75 N/A N/A
S110DA1-100RFT S110 100PR FlELD TERM. KIT,RACK MT 5PR BLKS,LBLS&HLDRS,1RMS EA  B  $     87.12 36.00%  $        55.76 N/A N/A
S110DA1-200RCT S110 200PR PREWIRED PANEL,25prF, 5PR BLKS,LBLS&HLDRS,2RMS EA  B  $   650.98 36.00%  $      416.63 N/A N/A
S110DA1-200RFT S110 200PR FlELD TERM. KIT,RACK MT 5PR BLKS,LBLS&HLDRS,2RMS EA  B  $   136.48 36.00%  $        87.35 N/A N/A
S110DA1-300RCT S110 300PR PREWIRED PANEL,25prF, 5PR BLKS,LBLS&HLDRS,3RMS EA  B  $   885.58 36.00%  $      566.77 N/A N/A
S110DA1-300RFT S110 300PR FlELD TERM. KIT,RACK MT 5PR BLKS,LBLS&HLDRS,3RMS EA  B  $   197.38 36.00%  $      126.32 N/A N/A
S110DA2-100RWM S110 100PR FlELD TERM. KIT,RACK MT 5PR BLKS,CBL MGRS,LBLS&HLDRS,2RMS EA  B  $     98.68 36.00%  $        63.16 N/A N/A
S110DA2-200RWM S110 200PR FlELD TERM. KIT,RACK MT 5PR BLKS,CBL MGRS,LBLS&HLDRS,3RMS EA  B  $   176.38 36.00%  $      112.88 N/A N/A
S110DB1-100RCT S110 100PR PREWIRED PANEL,25prF, 4PR BLKS,LBLS&HLDRS,1RMS EA  B  $   398.98 36.00%  $      255.35 N/A N/A
S110DB1-100RFT S110 100PR FlELD TERM. KIT,RACK MT 4PR BLKS,LBLS&HLDRS,1RMS EA  B  $     81.88 36.00%  $        52.40 N/A N/A
S110DB1-200RCT S110 200PR PREWIRED PANEL,25prF, 4PR BLKS,LBLS&HLDRS,2RMS EA  B  $   671.98 36.00%  $      430.07 N/A N/A
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S110DB1-200RFT S110 200PR FlELD TERM. KIT,RACK MT 4PR BLKS,LBLS&HLDRS,2RMS EA  B  $   128.08 36.00%  $        81.97 N/A N/A
S110DB1-300RCT S110 300PR PREWIRED PANEL,25prF, 4PR BLKS,LBLS&HLDRS,3RMS EA  B  $   902.98 36.00%  $      577.91 N/A N/A
S110DB1-300RFT S110 300PR FlELD TERM. KIT,RACK MT 4PR BLKS,LBLS&HLDRS,3RMS EA  B  $   188.98 36.00%  $      120.95 N/A N/A
S110DB2-100RWM S110 100PR FlELD TERM. KIT,RACK MT 4PR BLKS,CBL MGR,LBLS&HLDRS,2RMS EA  B  $     99.72 36.00%  $        63.82 N/A N/A
S110DB2-200RWM S110 200PR FlELD TERM. KIT,RACK MT 4PR BLKS,CBL MGRS,LBLS&HLDRS,3RMS EA  B  $   172.18 36.00%  $      110.20 N/A N/A
S110DB5-24RJP S110 24 PORT JACK PANEL,5e COMP, 19IN RACK MOUNT,UNIVERSAL WIRED EA  B  $   314.98 36.00%  $      201.59 N/A N/A
S110DW2-100 S110 BLOCK,100PR W/O LEGS, WH EA  B  $     16.82 36.00%  $        10.76 N/A N/A
S110-HLDR S110 CLEAR PLASTIC LABEL HOLDER,6/BAG EA  B  $       4.98 36.00%  $          3.19 N/A N/A
S110-LBL-2 S110 DESIGNATION LABEL WHITE,6/BAG EA  B  $       4.28 36.00%  $          2.74 N/A N/A
S110-LBL-6 S110 DESIGNATION LABEL BLUE,6/BAG EA  B  $     19.98 36.00%  $        12.79 N/A N/A
S110MA2-300FT S110 300PR TOWER SYSTEM KIT 5PR BLKS,CBL MGRS,LBLS&HLDRS EA  B  $   241.98 36.00%  $      154.87 N/A N/A
S110MA2-400FT S110 400PR TOWER SYSTEM KIT 5PR BLKS,CBL MGRS,LBLS&HLDRS EA  B  $   306.38 36.00%  $      196.08 N/A N/A
S110MA2-500FT S110 500PR TOWER SYSTEM KIT 5PR BLKS,CBL MGRS,LBLS&HLDRS EA  B  $   373.86 36.00%  $      239.27 N/A N/A
S110MB2-300FT S110 300PR TOWER SYSTEM KIT 4PR BLKS,CBL MGRS,LBLS&HLDRS EA  B  $   229.42 36.00%  $      146.83 N/A N/A
S110MB2-400FT S110 400PR TOWER SYSTEM KIT 4PR BLKS,CBL MGRS,LBLS&HLDRS EA  B  $   285.08 36.00%  $      182.45 N/A N/A
S110MB2-500FT S110 500PR TOWER SYSTEM KIT 4PR BLKS,CBL MGRS,LBLS&HLDRS EA  B  $   353.42 36.00%  $      226.19 N/A N/A
S110MB5-300JP S110 TOWER, 36 PORT JACK PANEL 5e COMP, UNIVERSAL WIRED EA  B  $   539.98 36.00%  $      345.59 N/A N/A
S110MB5-400JP S110 TOWER, 48 PORT JACK PANEL 5e COMP, UNIVERSAL WIRED EA  B  $   659.98 36.00%  $      422.39 N/A N/A
S110MB5-500JP S110 TOWER, 60 PORT JACK PANEL 5e COMP, UNIVERSAL WIRED EA  B  $   819.98 36.00%  $      524.79 N/A N/A
S110M-WM-300 S110 SMALL VERTICAL CABLE MANAGER FOR USE WITH 300 PAIR TOWER EA  B  $     58.48 36.00%  $        37.43 N/A N/A
S110M-WM-400 S110 SMALL VERTICAL CABLE MANAGER FOR USE WITH 400 PAIR TOWER EA  B  $     73.64 36.00%  $        47.13 N/A N/A
S110M-WM-500 S110 SMALL VERTICAL CABLE MANAGER FOR USE WITH 500 PAIR TOWER EA  B  $     84.68 36.00%  $        54.20 N/A N/A
S110P1 S110 1-PAIR PATCH PLUG FIELD TERMINATED EA  B  $       4.18 36.00%  $          2.68 N/A N/A
S110P1-P1-03 S110 1-PAIR CABLE ASSY,3FT WHITE JKT EA  B  $     11.14 36.00%  $          7.13 N/A N/A
S110P1-P1-05 S110 1-PAIR CABLE ASSY,5FT WHITE JKT EA  B  $     11.92 36.00%  $          7.63 N/A N/A
S110P1-P1-07 S110 1-PAIR CABLE ASSY,7FT WHITE JKT EA  B  $     12.70 36.00%  $          8.13 N/A N/A
S110P1-P1-10 S110 1-PAIR CABLE ASSY,10FT WHITE JKT EA  B  $     13.88 36.00%  $          8.88 N/A N/A
S110P1-P1-15 S110 1-PAIR CABLE ASSY,15FT WHITE JKT EA  B  $     15.84 36.00%  $        10.14 N/A N/A
S110P1-P1-20 S110 1-PAIR CABLE ASSY,20FT WHITE JKT EA  B  $     17.82 36.00%  $        11.40 N/A N/A
S110P1-U1-03 S110 1 PR TO RJ11 CABLE ASSY,3FT WHITE JKT,USOC EA  B  $     10.16 36.00%  $          6.50 N/A N/A
S110P1-U1-05 S110 1 PR TO RJ11 CABLE ASSY,5FT WHITE JKT,USOC EA  B  $     10.88 36.00%  $          6.96 N/A N/A
S110P1-U1-07 S110 1 PR TO RJ11 CABLE ASSY,7FT WHITE JKT,USOC EA  B  $     11.60 36.00%  $          7.42 N/A N/A
S110P1-U1-10 S110 1 PR TO RJ11 CABLE ASSY,10FT WHITE JKT,USOC EA  B  $     12.68 36.00%  $          8.12 N/A N/A
S110P1-U4-03 S110 1PR TO RJ45 CABLE ASSY,3FT WHITE JKT,USOC EA  B  $     10.44 36.00%  $          6.68 N/A N/A
S110P1-U4-05 S110 1PR TO RJ45 CABLE ASSY,5FT WHITE JKT,USOC EA  B  $     11.00 36.00%  $          7.04 N/A N/A
S110P1-U4-07 S110 1PR TO RJ45 CABLE ASSY,7FT WHITE JKT,USOC EA  B  $     11.58 36.00%  $          7.41 N/A N/A
S110P1-U4-10 S110 1PR TO RJ45 CABLE ASSY,10FT WHITE JKT,USOC EA  B  $     12.44 36.00%  $          7.96 N/A N/A
S110P1-U4-15 S110 1PR TO RJ45 CABLE ASSY,15FT WHITE JKT,USOC EA  B  $     13.88 36.00%  $          8.88 N/A N/A
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S110P1-U4-20 S110 1PR TO RJ45 CABLE ASSY,20FT WHITE JKT USOC EA  B  $     15.32 36.00%  $          9.80 N/A N/A
S110P2 S110 2-PAIR PATCH PLUG FIELD TERMINATED EA  B  $       5.64 36.00%  $          3.61 N/A N/A
S110P4 S110 4-PAIR PATCH PLUG,CAT5e FIELD TERMINATED EA  B  $       6.28 36.00%  $          4.02 N/A N/A
S110P4-A4-03 S110 4PR TO MC5 CABLE ASSY,CAT5e 3FT,T568B,WHITE JKT EA  B  $     16.52 36.00%  $        10.57 N/A N/A
S110P4-A4-05 S110 4PR TO MC5 CABLE ASSY,CAT5e 5FT,T568B,WHITE JKT EA  B  $     17.66 36.00%  $        11.30 N/A N/A
S110P4-A4-07 S110 4PR TO MC5 CABLE ASSY,CAT5e 7FT,T568B,WHITE JKT EA  B  $     18.80 36.00%  $        12.03 N/A N/A
S110P4-A4-10 S110 4PR TO MC5 CABLE ASSY,CAT5e 10FT,T568B,WHITE JKT EA  B  $     20.52 36.00%  $        13.13 N/A N/A
S110P4-A4-15 S110 4PR TO MC5 CABLE ASSY,CAT5e 15FT,T568B,WHITE JKT EA  B  $     23.36 36.00%  $        14.95 N/A N/A
S110P4-T4-05 S110 4PR TO MC5 CABLE ASSY,CAT5e 5FT,T568A,WHITE JKT EA  B  $     17.66 36.00%  $        11.30 N/A N/A
S110P4-T4-10 S110 4PR TO MC5 CABLE ASSY,CAT5e 10FT,T568A,WHITE JKT EA  B  $     20.52 36.00%  $        13.13 N/A N/A
S110P4-T4-15 S110 4PR TO MC5 CABLE ASSY,CAT5e 15FT,T568A,WHITE JKT EA  B  $     23.36 36.00%  $        14.95 N/A N/A
S110-RWM-01 S110/S210 RACK MOUNT CABLE MANAGER W/COVER,BLACK,1RMS EA  B  $     37.06 36.00%  $        23.72 N/A N/A
S110-RWM2-01 S110/S210 RACK MOUNT CABLE MANAGER W/COVER,BLACK,2RMS EA  B  $     64.98 36.00%  $        41.59 N/A N/A
S110-SHT-2 S110/S210 DESIGNATION LABEL SHEETS WHITE,20 LABELS/SHEET,6 SHEETS/PK EA  B  $     35.72 36.00%  $        22.86 N/A N/A
S110-SHT-6 S110/S210 DESIGNATION LABEL SHEETS BLUE,20 LABELS/SHEET,6 SHEETS/PK EA  B  $     40.00 36.00%  $        25.60 N/A N/A
S110-TC-1P-03 S110 1-PAIR TERMINATION CAP RED EA  B  $       0.72 36.00%  $          0.46 N/A N/A
S110-TC-1P-06 S110 1-PAIR TERMINATION CAP BLUE EA  B  $       0.72 36.00%  $          0.46 N/A N/A
S110-TC-2P S110 2-PAIR TERMINATION CAP EA  B  $       0.20 36.00%  $          0.13 N/A N/A
S143 CABLE HANGER,1.73INx1.50INx3.35IN EA  B  $       2.98 36.00%  $          1.91 N/A N/A
S144 CABLE HANGER,3.43INx2.25INx2.90IN EA  B  $       3.38 36.00%  $          2.16 N/A N/A
S145 CABLE HANGER,3.43INx2.25INx4.93IN EA  B  $       3.98 36.00%  $          2.55 N/A N/A
S146 CABLE HANGER,5.95INx2.50INx5.15IN EA  B  $       5.78 36.00%  $          3.70 N/A N/A
S147 CABLE HANGER,10.00INx2.50INx5.15IN EA  B  $       9.18 36.00%  $          5.88 N/A N/A
S188-300 S110 LARGE VERTICAL CABLE MANAGER FOR USE WITH 300 PAIR TOWER EA  B  $   119.00 36.00%  $        76.16 N/A N/A
S188-400 S110 LARGE VERTICAL CABLE MANAGER FOR USE WITH 400 PAIR TOWER EA  B  $   146.50 36.00%  $        93.76 N/A N/A
S188-500 S110 LARGE VERTICAL CABLE MANAGER FOR USE WITH 500 PAIR TOWER EA  B  $   174.12 36.00%  $      111.44 N/A N/A
S188-WD METAL WIRING DUCT FOR CABLE MGMT. UNDER TOWER SYSTEM EA  B  $     60.08 36.00%  $        38.45 N/A N/A
S20A WIRE DISTRIBUTION SPOOL,W/O SCREW WHITE EA  B  $       1.98 36.00%  $          1.27 N/A N/A
S20B WIRE DISTRIBUTION SPOOL,W/#10 WOOD SCREW, WHITE EA  B  $       2.98 36.00%  $          1.91 N/A N/A
S20C WIRE DISTRIBUTION SPOOL,W/#12-24 MACHINE SCREW, BLACK EA  B  $       3.72 36.00%  $          2.38 N/A N/A
S210AB2-128FT S210 128PR FIELD TERMINATION KIT 4PR BLKS,LBLS&HLDRS EA  B  $   138.42 36.00%  $        88.59 N/A N/A
S210AB2-192FT S210 192PR FIELD TERMINATION KIT 4PR BLKS,LBLS&HLDRS EA  B  $   184.96 36.00%  $      118.37 N/A N/A
S210AB2-64FT S210 64PR FIELD TERMINATION KIT 4PR BLKS,LBLS&HLDRS EA  B  $     62.38 36.00%  $        39.92 N/A N/A
S210C-4 S210 4-PAIR CONNECTING BLOCK EA  B  $       2.40 36.00%  $          1.54 N/A N/A
S210DB2-128RFT S210 128PR FlELD TERM. KIT,RACK MT 4PR BLKS,LBLS&HLDRS,2RMS EA  B  $   163.92 36.00%  $      104.91 N/A N/A
S210DB2-128RWM S210 128PR FlELD TERM. KIT,RACK MT 4PR BLKS,CBL MGRS,LBLS&HLDRS,3RMS EA  B  $   209.56 36.00%  $      134.12 N/A N/A
S210DB2-192RFT S210 192PR FlELD TERM. KIT,RACK MT 4PR BLKS,LBLS&HLDRS,3RMS EA  B  $   234.28 36.00%  $      149.94 N/A N/A
S210DB2-64RFT S210 64PR FlELD TERM. KIT,RACK MT 4PR BLKS,LBLS&HLDRS,1RMS EA  B  $   104.92 36.00%  $        67.15 N/A N/A
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S210DB2-64RWM S210 64PR FlELD TERM. KIT,RACK MT 4PR BLKS,CBL MGRS,LBLS&HLDRS,2RMS EA  B  $   121.18 36.00%  $        77.56 N/A N/A
S210MB2-192FT S210 192PR TOWER SYSTEM KIT 4PR BLKS,CBL MGRS,LBLS&HLDRS EA  B  $   280.86 36.00%  $      179.75 N/A N/A
S210MB2-256FT S210 256PR TOWER SYSTEM KIT 4PR BLKS,CBL MGRS,LBLS&HLDRS EA  B  $   356.76 36.00%  $      228.33 N/A N/A
S210MB2-320FT S210 320PR TOWER SYSTEM KIT 4PR BLKS,CBL MGRS,LBLS&HLDRS EA  B  $   432.68 36.00%  $      276.92 N/A N/A
S210P1 S210 1-PAIR PATCH PLUG FIELD TERMINATED EA  B  $       3.36 36.00%  $          2.15 N/A N/A
S210P2 S210 2-PAIR PATCH PLUG FIELD TERMINATED EA  B  $       5.04 36.00%  $          3.23 N/A N/A
S210P4 S210 4-PAIR PATCH PLUG,CAT6 FIELD TERMINATED EA  B  $       6.66 36.00%  $          4.26 N/A N/A
S606P ORGANIZER RING FOR S89 BRACKETS EA  B  $       1.48 36.00%  $          0.95 N/A N/A
S700A110-B1-50 S110 50PR PREWIRED BLOCK W/LEGS W/2 25prF CONN,LBLS&HLDRS EA  B  $   188.98 36.00%  $      120.95 N/A N/A
S788J4 S110 4PR PUNCH DOWN TOOL EA  B  $   483.98 36.00%  $      309.75 N/A N/A
S788J4-210 S210 4PR PUNCH DOWN TOOL EA  B  $   529.18 36.00%  $      338.68 N/A N/A
S788J4B 4-PR,S110 TERMINATION TOOL BLADE, S788J4 SERIES EA  B  $     46.90 36.00%  $        30.02 N/A N/A
S788J4B-210 4 PR REPLACEMENT BLADES FOR S210 PUNCH DOWN TOOL EA  B  $     57.58 36.00%  $        36.85 N/A N/A
S788J4H 4-PR,S110 TERMINATION TOOL HEAD S788J4H SERIES EA  B  $   141.22 36.00%  $        90.38 N/A N/A
S788J4H-210 4 PR REPLACEMENT HEAD FOR S210 PUNCH DOWN TOOL EA  B  $   149.58 36.00%  $        95.73 N/A N/A
S788J5 5 PAIR TERMINATION TOOL EA  B  $   491.98 36.00%  $      314.87 N/A N/A
S788J5B 5-PR,S110 TERMINATION TOOL BLADE,S788J5 SERIES EA  B  $     48.86 36.00%  $        31.27 N/A N/A
S788J5H 5-PR,S110 TERMINATION TOOL HEAD S788J5 SERIES EA  B  $   143.78 36.00%  $        92.02 N/A N/A
S814 S814 IMPACT TOOL BODY ONLY EA  B  $   130.54 36.00%  $        83.55 N/A N/A
S81401-110-88 110 TERMINATION BLADE EA  B  $     50.58 36.00%  $        32.37 N/A N/A
S81401-66 S81401-66,TERMINATION BLADE FOR S814 IMPACT TOOL EA  B  $     48.38 36.00%  $        30.96 N/A N/A
S814-110 S814 IMPACT TOOL BODY W/ 110 TERMINATION BLADE EA  B  $   171.36 36.00%  $      109.67 N/A N/A
S814-66 S814 IMPACT TOOL BODY W/ 66 TERMINATION BLADE EA  B  $   151.24 36.00%  $        96.79 N/A N/A
S-857-916 S66, 2-POSITION RED SERVICE MARKER EA  B  $       0.98 36.00%  $          0.63 N/A N/A
S89B STAND OFF BRACKET FOR M4x50 BLOCKS MOUNTS 1 25pr CONN PER SIDE EA  B  $       2.38 36.00%  $          1.52 N/A N/A
S89D STAND OFF BRACKET FOR M4x50 BLOCKS MOUNTS 2 25pr CONN PER SIDE EA  B  $       2.62 36.00%  $          1.68 N/A N/A
S89E STAND OFF BRACKET FOR M4x25 BLOCKS MOUNTS 1 25pr CONN PER SIDE EA  B  $       4.02 36.00%  $          2.57 N/A N/A
S89F STAND OFF BRACKET FOR M6X25 BLOCKS MOUNTS 1 25PR CONN PER SIDE EA  B  $       5.44 36.00%  $          3.48 N/A N/A
SA1-100 S66, 2-POSITION BRIDGE CLIPS, 100/pk EA  B  $       9.40 36.00%  $          6.02 N/A N/A
SA1-1000 S66, 2-POSITION BRIDGE CLIPS, 1000/pk EA  B  $     85.58 36.00%  $        54.77 N/A N/A
SA1-SS-100 S66,BRIDGE CLIPS,2-POSITION,STAINLESS STEEL,100 CLIPS EA  B  $       8.62 36.00%  $          5.52 N/A N/A
SA1-SS-1000 S66,BRIDGE CLIPS,2-POSITION,STAINLESS STEEL,1000 CLIPS EA  B  $     66.94 36.00%  $        42.84 N/A N/A
SA2 S66, CAPACITY EXPANDING ADAPTER, 1 DOUBLE CLIP EA  B  $       1.28 36.00%  $          0.82 N/A N/A
SA2-1 S66, CAPACITY EXPANDING ADAPTER, 2 SINGLE CLIPS EA  B  $       1.98 36.00%  $          1.27 N/A N/A
SA3 S66, CAPACITY EXPANDING ADAPTER, 1 SINGLE CLIP EA  B  $       2.32 36.00%  $          1.48 N/A N/A
SB6 STAND OFF BRACKET FOR B6x50 BLOCKS EA  B  $       8.72 36.00%  $          5.58 N/A N/A
SB8-10 STAND OFF BRACKET FOR MOUNTING ALL S66 B BLOCKS EA  B  $       2.08 36.00%  $          1.33 N/A N/A
SBH-2 HINGED STAND OFF BRACKET FOR 2 RMS, 19in. PANELS EA  B  $     87.18 36.00%  $        55.80 N/A N/A

7278 of 9702



NW Infrastructure Siemon

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Siemon                      
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

SBH-3 HINGED STAND OFF BRACKET FOR 3 RMS, 19in. PANELS EA  B  $   110.22 36.00%  $        70.54 N/A N/A
SBH-4 HINGED STAND OFF BRACKET FOR 4 RMS, 19in PANELS EA  B  $   135.94 36.00%  $        87.00 N/A N/A
SBH-6 HINGED STAND OFF BRACKET FOR 6 RMS, 19in PANELS EA  B  $   185.98 36.00%  $      119.03 N/A N/A
SCREW-1224 12-24x75" SCREW AND WASHER 100EA/BAG BX  B  $     51.50 36.00%  $        32.96 N/A N/A
SF-035 FUSE, 0.350AMP, 600VOLTS EA  B  $       5.22 36.00%  $          3.34 N/A N/A
SFPH10GBCU1.5MS CBL ASSY,HS Cu,SFPP,SFPP,1X,30AWG,PVC,PASSIVE,1.5M,CISCO EA  B  $   103.24 36.00%  $        66.07 N/A N/A
SFPH10GBCU1MS CBL ASSY,HS Cu,SFPP,SFPP,1X,30AWG,PVC,PASSIVE,1M,CISCO EA  B  $     94.34 36.00%  $        60.38 N/A N/A
SFPH10GBCU2.5MS CBL ASSY,HS Cu,SFPP,SFPP,1X,30AWG,PVC,PASSIVE,2.5M,CISCO EA  B  $   121.04 36.00%  $        77.47 N/A N/A
SFPH10GBCU2MS CBL ASSY,HS Cu,SFPP,SFPP,1X,30AWG,PVC,PASSIVE,2M,CISCO EA  B  $   112.14 36.00%  $        71.77 N/A N/A
SFPH10GBCU3MS CBL ASSY,HS Cu,SFPP,SFPP,1X,30AWG,PVC,PASSIVE,3M,CISCO EA  B  $   129.94 36.00%  $        83.16 N/A N/A
SFPH10GBCU5MS CBL ASSY,HS Cu,SFPP,SFPP,1X,24AWG,PVC,PASSIVE,5M,CISCO EA  B  $   160.20 36.00%  $      102.53 N/A N/A
SFPP24-05 CBL ASSY,HS Cu,SFPP,SFPP,1X,24AWG,PVC,PASSIVE,5M EA  B  $   136.18 36.00%  $        87.16 N/A N/A
SFPP30-00.5 CBL ASSY,HS Cu,SFPP,SFPP,1X,30AWG,PVC,PASSIVE,.5M EA  B  $     72.98 36.00%  $        46.71 N/A N/A
SFPP30-01 CBL ASSY,HS Cu,SFPP,SFPP,1X,30AWG,PVC,PASSIVE,1M EA  B  $     80.10 36.00%  $        51.26 N/A N/A
SFPP30-01.5 CBL ASSY, HS Cu, SFPP,SFPP,1X,30AWG,PVC,PASSIVE,1.5M EA  B  $     87.22 36.00%  $        55.82 N/A N/A
SFPP30-02 CBL ASSY,HS Cu,SFPP,SFPP,1X,30AWG,PVC,PASSIVE,2M EA  B  $     94.34 36.00%  $        60.38 N/A N/A
SFPP30-02.5 CBL ASSY, HS Cu, SFPP,SFPP,1X,30AWG,PVC,PASSIVE,2.5M EA  B  $   101.46 36.00%  $        64.93 N/A N/A
SFPP30-03 CBL ASSY,HS Cu,SFPP,SFPP,1X,30AWG,PVC,PASSIVE,3M EA  B  $   108.58 36.00%  $        69.49 N/A N/A
SFPP30-03.5 CBL ASSY, HS Cu, SFPP,SFPP,1X,30AWG,PVC,PASSIVE,3.5M EA  B  $   115.70 36.00%  $        74.05 N/A N/A
SFPPQSFP28-02.5 QSFP to SFP+ Pas, 2.5M 28AWG,P11 PVC EA  B  $   188.06 36.00%  $      120.36 N/A N/A
SFPPQSFP28-03 QSFP to SFP+ Pas, 3M 28AWG,P11 PVC EA  B  $   195.06 36.00%  $      124.84 N/A N/A
SFPPQSFP28-05 QSFP to SFP+ Pas, 5M 28AWG,P11 PVC EA  B  $   223.06 36.00%  $      142.76 N/A N/A
SFPPQSFP30-00.5 QSFP to SFP+ Pas, 0.5M 30AWG,P11 PVC EA  B  $   160.06 36.00%  $      102.44 N/A N/A
SFPPQSFP30-01 QSFP to SFP+ Pas, 1M 30AWG,P11 PVC EA  B  $   167.06 36.00%  $      106.92 N/A N/A
SFPPQSFP30-01.5 QSFP to SFP+ Pas, 1.5M 30AWG,P11 PVC EA  B  $   174.06 36.00%  $      111.40 N/A N/A
SFPPQSFP30-02 QSFP to SFP+ Pas, 2M 30AWG,P11 PVC EA  B  $   181.06 36.00%  $      115.88 N/A N/A
SH-D19-01 19IN DOUBLE SIDED EQUIPMENT SHELF BLACK EA  B  $   154.24 36.00%  $        98.71 N/A N/A
SH-S19-01 SINGLE SIDED 19" EQUIPMENT SHELF EA  B  $   111.64 36.00%  $        71.45 N/A N/A
SH-S19V-01 SINGLE SIDED 19in EQUIPMENT SHELF EA  B  $   120.44 36.00%  $        77.08 N/A N/A
SMBC-2-2 S66,1-PAIR BRIDGING CLIPS WHITE EA  B  $       0.78 36.00%  $          0.50 N/A N/A
SMBC-2-3 S66,1-PAIR BRIDGING CLIPS RED EA  B  $       0.78 36.00%  $          0.50 N/A N/A
SMBC-2-5 S66,1-PAIR BRIDGING CLIPS YELLOW EA  B  $       0.78 36.00%  $          0.50 N/A N/A
SMBC-2-6 S66,1-PAIR BRIDGING CLIPS BLUE EA  B  $       0.78 36.00%  $          0.50 N/A N/A
SMBC-2-7 S66,1-PAIR BRIDGING CLIPS GREEN EA  B  $       0.78 36.00%  $          0.50 N/A N/A
SMBC-2-8 S66,1-PAIR BRIDGING CLIPS VIOLET EA  B  $       0.78 36.00%  $          0.50 N/A N/A
SOB-CC STAND OFF BRACKETS FOR CC FRAMES, 1-PAIR EA  B  $     65.38 36.00%  $        41.84 N/A N/A
SP-3-01 SURFACE PACK,3 PORT,BLACK EA  B  $     24.70 36.00%  $        15.81 N/A N/A
SP-6-01 SURFACE PACK,6 PORT,BLACK EA  B  $     24.70 36.00%  $        15.81 N/A N/A
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STM-8 UTP CABLE TESTER EA  B  $   375.20 36.00%  $      240.13 N/A N/A
STM8-R3 ADDITIONAL IDENTIFIABLE PASSIVE REMOTES, B,C,& D EA  B  $     87.78 36.00%  $        56.18 N/A N/A
STM8-RA STM8 IDENTIFIABLE REMOTE-'A' EA  B  $     22.00 36.00%  $        14.08 N/A N/A
STM8-RA-S ACTIVE REMOTE FOR UTP & SCTP CABLE TESTER EA  B  $   139.98 36.00%  $        89.59 N/A N/A
STM-8-S SCTP CABLE TESTER EA  B  $   499.98 36.00%  $      319.99 N/A N/A
SWIC3-C-01 WALL MOUNT FIBER ENCLOSURE W/THUMB-TURN LATCH,BLACK EA  B  $   150.30 36.00%  $        96.19 N/A N/A
SWIC3G-AA-01 WALL MOUNT FIBER ENCLOSURE,W/GUARD W/KEY LOCKS,BLACK EA  B  $   192.70 36.00%  $      123.33 N/A N/A
SWIC3-M-01 MINI WALL MOUNT FIBER ENCLOSURE BLACK EA  B  $     92.22 36.00%  $        59.02 N/A N/A
T1S4V-01M-B01L PC,TERA1P,RJ45,6A,S/FTP,RJ45 PINS 7&8,STR,LSOH1,IVRY,BLK,1M EA  B  $     14.98 36.00%  $          9.59 N/A N/A
T1S4V-02M-B01L PC,TERA1P,RJ45,6A,S/FTP,RJ45 PINS 7&8,STR,LSOH1,IVRY,BLK,2M EA  B  $     15.28 36.00%  $          9.78 N/A N/A
T1S4V-05M-B01L PC,TERA1P,RJ45,6A,S/FTP,RJ45 PINS 7&8,STR,LSOH1,IVRY,BLK,5M EA  B  $     16.18 36.00%  $        10.36 N/A N/A
T1S4V-1.5M-B01L PC,TERA1P,RJ45,6A,S/FTP,RJ45 PINS 7&8,STR,LSOH1,IVRY,BLK,1.5M EA  B  $     15.14 36.00%  $          9.69 N/A N/A
T1SU1-01M-B01L PC,TERA1P,RJ11,5E,S/FTP,USOC,STR,LSOH1,IVRY,BLK,1M EA  B  $     12.20 36.00%  $          7.81 N/A N/A
T1SU1-02M-B01L PC,TERA1P,RJ11,5E,S/FTP,USOC,STR,LSOH1,IVRY,BLK,2M EA  B  $     12.50 36.00%  $          8.00 N/A N/A
T1SU1-03M-B01L PC,TERA1P,RJ11,5E,S/FTP,USOC,STR,LSOH1,IVRY,BLK,3M EA  B  $     12.80 36.00%  $          8.19 N/A N/A
T1SU1-05M-B01L PC,TERA1P,RJ11,5E,S/FTP,USOC,STR,LSOH1,IVRY,BLK,5M EA  B  $     13.40 36.00%  $          8.58 N/A N/A
T1VF-01M-B01L TERA 1PR TO SCTP CATV F-TYPE,LSOH,1M,IVY JKT,BLK BOOT EA  B  $   142.82 36.00%  $        91.40 N/A N/A
T1VF-02M-B01L TERA 1PR TO SCTP CATV F-TYPE,LSOH,2M,IVY JKT,BLK BOOT EA  B  $   145.26 36.00%  $        92.97 N/A N/A
T1VF-03M-B01L TERA 1PR TO SCTP CATV F-TYPE, LSOH,3M,IVY JKT,BLK BOOT EA  B  $   147.68 36.00%  $        94.52 N/A N/A
T1VF-05M-B01L TERA 1PR TO SCTP CATV F-TYPE,LSOH,5M,IVY JKT,BLK BOOT EA  B  $   152.54 36.00%  $        97.63 N/A N/A
T1VF-1.5M-B01L TERA 1PR TO SCTP CATV F-TYPE,LSOH,1.5M,IVY JKT,BLK BOOT EA  B  $   144.04 36.00%  $        92.19 N/A N/A
T2E2-01M-B01L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,BLK,1M EA  B  $     20.56 36.00%  $        13.16 N/A N/A
T2E2-01M-B02L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,WHT,1M EA  B  $     20.56 36.00%  $        13.16 N/A N/A
T2E2-01M-B03L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,RED,1M EA  B  $     20.56 36.00%  $        13.16 N/A N/A
T2E2-01M-B05L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,YEL,1M EA  B  $     20.56 36.00%  $        13.16 N/A N/A
T2E2-01M-B06L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,BLU,1M EA  B  $     20.56 36.00%  $        13.16 N/A N/A
T2E2-01M-B07L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,GRN,1M EA  B  $     20.56 36.00%  $        13.16 N/A N/A
T2E2-02M-B01L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,BLK,2M EA  B  $     21.72 36.00%  $        13.90 N/A N/A
T2E2-02M-B02L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,WHT,2M EA  B  $     21.72 36.00%  $        13.90 N/A N/A
T2E2-02M-B03L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,RED,2M EA  B  $     21.72 36.00%  $        13.90 N/A N/A
T2E2-02M-B05L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,YEL,2M EA  B  $     21.72 36.00%  $        13.90 N/A N/A
T2E2-02M-B06L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,BLU,2M EA  B  $     21.72 36.00%  $        13.90 N/A N/A
T2E2-02M-B07L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,GRN,2M EA  B  $     21.72 36.00%  $        13.90 N/A N/A
T2E2-03M-B01L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,BLK,3M EA  B  $     22.90 36.00%  $        14.66 N/A N/A
T2E2-03M-B02L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,WHT,3M EA  B  $     22.90 36.00%  $        14.66 N/A N/A
T2E2-03M-B03L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,RED,3M EA  B  $     22.90 36.00%  $        14.66 N/A N/A
T2E2-03M-B05L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,YEL,3M EA  B  $     22.90 36.00%  $        14.66 N/A N/A
T2E2-03M-B06L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,BLU,3M EA  B  $     22.90 36.00%  $        14.66 N/A N/A
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T2E2-03M-B07L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,GRN,3M EA  B  $     22.90 36.00%  $        14.66 N/A N/A
T2E2-05M-B01L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,BLK,5M EA  B  $     25.22 36.00%  $        16.14 N/A N/A
T2E2-05M-B02L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,WHT,5M EA  B  $     25.22 36.00%  $        16.14 N/A N/A
T2E2-05M-B03L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,RED,5M EA  B  $     25.22 36.00%  $        16.14 N/A N/A
T2E2-05M-B05L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,YEL,5M EA  B  $     25.22 36.00%  $        16.14 N/A N/A
T2E2-05M-B06L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,BLU,5M EA  B  $     25.22 36.00%  $        16.14 N/A N/A
T2E2-05M-B07L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,GRN,5M EA  B  $     25.22 36.00%  $        16.14 N/A N/A
T2E2-1.5M-B06L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,BLU,1.5M EA  B  $     21.14 36.00%  $        13.53 N/A N/A
T2E2-1.5M-B07L PC,TERA2P,RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,GRN,1.5M EA  B  $     21.14 36.00%  $        13.53 N/A N/A
T2E-B01M-B01L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,BLK,1M EA  B  $     22.72 36.00%  $        14.54 N/A N/A
T2E-B01M-B02L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,WHT,1M EA  B  $     22.72 36.00%  $        14.54 N/A N/A
T2E-B01M-B03L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,RED,1M EA  B  $     22.72 36.00%  $        14.54 N/A N/A
T2E-B01M-B04L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,GRY,1M EA  B  $     22.72 36.00%  $        14.54 N/A N/A
T2E-B01M-B05L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,YEL,1M EA  B  $     22.72 36.00%  $        14.54 N/A N/A
T2E-B01M-B06L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,BLU,1M EA  B  $     22.72 36.00%  $        14.54 N/A N/A
T2E-B01M-B07L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,GRN,1M EA  B  $     22.72 36.00%  $        14.54 N/A N/A
T2E-B02M-B01L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,BLK,2M EA  B  $     23.90 36.00%  $        15.30 N/A N/A
T2E-B02M-B02L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,WHT,2M EA  B  $     23.90 36.00%  $        15.30 N/A N/A
T2E-B02M-B03L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,RED,2M EA  B  $     23.90 36.00%  $        15.30 N/A N/A
T2E-B02M-B04L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,GRY,2M EA  B  $     23.90 36.00%  $        15.30 N/A N/A
T2E-B02M-B05L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,YEL,2M EA  B  $     23.90 36.00%  $        15.30 N/A N/A
T2E-B02M-B06L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,BLU,2M EA  B  $     23.90 36.00%  $        15.30 N/A N/A
T2E-B02M-B07L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,GRN,2M EA  B  $     23.90 36.00%  $        15.30 N/A N/A
T2E-B03M-B01L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,BLK,3M EA  B  $     25.06 36.00%  $        16.04 N/A N/A
T2E-B03M-B02L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,WHT,3M EA  B  $     25.06 36.00%  $        16.04 N/A N/A
T2E-B03M-B03L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,RED,3M EA  B  $     25.06 36.00%  $        16.04 N/A N/A
T2E-B03M-B04L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,GRY,3M EA  B  $     25.06 36.00%  $        16.04 N/A N/A
T2E-B03M-B05L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,YEL,3M EA  B  $     25.06 36.00%  $        16.04 N/A N/A
T2E-B03M-B06L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,BLU,3M EA  B  $     25.06 36.00%  $        16.04 N/A N/A
T2E-B03M-B07L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,GRN,3M EA  B  $     25.06 36.00%  $        16.04 N/A N/A
T2E-B05M-B01L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,BLK,5M EA  B  $     27.40 36.00%  $        17.54 N/A N/A
T2E-B05M-B02L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,WHT,5M EA  B  $     27.40 36.00%  $        17.54 N/A N/A
T2E-B05M-B03L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,RED,5M EA  B  $     27.40 36.00%  $        17.54 N/A N/A
T2E-B05M-B04L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,GRY,5M EA  B  $     27.40 36.00%  $        17.54 N/A N/A
T2E-B05M-B05L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,YEL,5M EA  B  $     27.40 36.00%  $        17.54 N/A N/A
T2E-B05M-B06L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,BLU,5M EA  B  $     27.40 36.00%  $        17.54 N/A N/A
T2E-B05M-B07L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,GRN,5M EA  B  $     27.40 36.00%  $        17.54 N/A N/A
T2E-B1.5M-B01L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,BLK,1.5M EA  B  $     23.32 36.00%  $        14.92 N/A N/A
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T2E-B1.5M-B02L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,WHT,1.5M EA  B  $     23.32 36.00%  $        14.92 N/A N/A
T2E-B1.5M-B03L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,RED,1.5M EA  B  $     23.32 36.00%  $        14.92 N/A N/A
T2E-B1.5M-B04L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,GRY,1.5M EA  B  $     23.32 36.00%  $        14.92 N/A N/A
T2E-B1.5M-B05L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,YEL,1.5M EA  B  $     23.32 36.00%  $        14.92 N/A N/A
T2E-B1.5M-B06L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,BLU,1.5M EA  B  $     23.32 36.00%  $        14.92 N/A N/A
T2E-B1.5M-B07L PC,TERA2P,BP RJ45,5E,F/UTP,10BASET,STR,LSOH1,IVRY,GRN,1.5M EA  B  $     23.32 36.00%  $        14.92 N/A N/A
T2U-B01M-B01L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,BLK,1M EA  B  $     22.72 36.00%  $        14.54 N/A N/A
T2U-B01M-B02L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,WHT,1M EA  B  $     22.72 36.00%  $        14.54 N/A N/A
T2U-B01M-B03L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,RED,1M EA  B  $     22.72 36.00%  $        14.54 N/A N/A
T2U-B01M-B04L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,GRY,1M EA  B  $     22.72 36.00%  $        14.54 N/A N/A
T2U-B01M-B05L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,YEL,1M EA  B  $     22.72 36.00%  $        14.54 N/A N/A
T2U-B01M-B06L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,BLU,1M EA  B  $     22.72 36.00%  $        14.54 N/A N/A
T2U-B01M-B07L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,GRN,1M EA  B  $     22.72 36.00%  $        14.54 N/A N/A
T2U-B02M-B01L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,BLK,2M EA  B  $     23.90 36.00%  $        15.30 N/A N/A
T2U-B02M-B02L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,WHT,2M EA  B  $     23.90 36.00%  $        15.30 N/A N/A
T2U-B02M-B03L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,RED,2M EA  B  $     23.90 36.00%  $        15.30 N/A N/A
T2U-B02M-B04L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,GRY,2M EA  B  $     23.90 36.00%  $        15.30 N/A N/A
T2U-B02M-B05L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,YEL,2M EA  B  $     23.90 36.00%  $        15.30 N/A N/A
T2U-B02M-B06L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,BLU,2M EA  B  $     23.90 36.00%  $        15.30 N/A N/A
T2U-B02M-B07L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,GRN,2M EA  B  $     23.90 36.00%  $        15.30 N/A N/A
T2U-B03M-B01L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,BLK,3M EA  B  $     25.06 36.00%  $        16.04 N/A N/A
T2U-B03M-B02L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,WHT,3M EA  B  $     25.06 36.00%  $        16.04 N/A N/A
T2U-B03M-B03L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,RED,3M EA  B  $     25.06 36.00%  $        16.04 N/A N/A
T2U-B03M-B04L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,GRY,3M EA  B  $     25.06 36.00%  $        16.04 N/A N/A
T2U-B03M-B05L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,YEL,3M EA  B  $     25.06 36.00%  $        16.04 N/A N/A
T2U-B03M-B06L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,BLU,3M EA  B  $     25.06 36.00%  $        16.04 N/A N/A
T2U-B03M-B07L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,GRN,3M EA  B  $     25.06 36.00%  $        16.04 N/A N/A
T2U-B05M-B01L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,BLK,5M EA  B  $     27.40 36.00%  $        17.54 N/A N/A
T2U-B05M-B02L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,WHT,5M EA  B  $     27.40 36.00%  $        17.54 N/A N/A
T2U-B05M-B03L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,RED,5M EA  B  $     27.40 36.00%  $        17.54 N/A N/A
T2U-B05M-B04L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,GRY,5M EA  B  $     27.40 36.00%  $        17.54 N/A N/A
T2U-B05M-B05L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,YEL,5M EA  B  $     27.40 36.00%  $        17.54 N/A N/A
T2U-B05M-B06L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,BLU,5M EA  B  $     27.40 36.00%  $        17.54 N/A N/A
T2U-B05M-B07L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,GRN,5M EA  B  $     27.40 36.00%  $        17.54 N/A N/A
T2U-B1.5M-B01L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,BLK,1.5M EA  B  $     23.32 36.00%  $        14.92 N/A N/A
T2U-B1.5M-B02L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,WHT,1.5M EA  B  $     23.32 36.00%  $        14.92 N/A N/A
T2U-B1.5M-B03L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,RED,1.5M EA  B  $     23.32 36.00%  $        14.92 N/A N/A
T2U-B1.5M-B04L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,GRY,1.5M EA  B  $     23.32 36.00%  $        14.92 N/A N/A
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T2U-B1.5M-B05L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,YEL,1.5M EA  B  $     23.32 36.00%  $        14.92 N/A N/A
T2U-B1.5M-B06L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,BLU,1.5M EA  B  $     23.32 36.00%  $        14.92 N/A N/A
T2U-B1.5M-B07L PC,TERA2P,BP RJ45,5E,F/UTP,TKN RNG,STR,LSOH1,IVRY,GRN,1.5M EA  B  $     23.32 36.00%  $        14.92 N/A N/A
T4A-B01M-B01L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,BLK,1M EA  B  $     30.68 36.00%  $        19.64 N/A N/A
T4A-B01M-B02L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,WHT,1M EA  B  $     30.68 36.00%  $        19.64 N/A N/A
T4A-B01M-B03L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,RED,1M EA  B  $     30.68 36.00%  $        19.64 N/A N/A
T4A-B01M-B04L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,GRY,1M EA  B  $     30.68 36.00%  $        19.64 N/A N/A
T4A-B01M-B05L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,YEL,1M EA  B  $     30.68 36.00%  $        19.64 N/A N/A
T4A-B01M-B06L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,BLU,1M EA  B  $     30.68 36.00%  $        19.64 N/A N/A
T4A-B01M-B07L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,GRN,1M EA  B  $     30.68 36.00%  $        19.64 N/A N/A
T4A-B02M-B01L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,BLK,2M EA  B  $     33.24 36.00%  $        21.27 N/A N/A
T4A-B02M-B02L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,WHT,2M EA  B  $     33.24 36.00%  $        21.27 N/A N/A
T4A-B02M-B03L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,RED,2M EA  B  $     33.24 36.00%  $        21.27 N/A N/A
T4A-B02M-B04L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,GRY,2M EA  B  $     33.24 36.00%  $        21.27 N/A N/A
T4A-B02M-B05L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,YEL,2M EA  B  $     33.24 36.00%  $        21.27 N/A N/A
T4A-B02M-B06L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,BLU,2M EA  B  $     33.24 36.00%  $        21.27 N/A N/A
T4A-B02M-B07L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,GRN,2M EA  B  $     33.24 36.00%  $        21.27 N/A N/A
T4A-B03M-B01L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,BLK,3M EA  B  $     35.80 36.00%  $        22.91 N/A N/A
T4A-B03M-B02L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,WHT,3M EA  B  $     35.80 36.00%  $        22.91 N/A N/A
T4A-B03M-B03L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,RED,3M EA  B  $     35.80 36.00%  $        22.91 N/A N/A
T4A-B03M-B04L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,GRY,3M EA  B  $     35.80 36.00%  $        22.91 N/A N/A
T4A-B03M-B05L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,YEL,3M EA  B  $     35.80 36.00%  $        22.91 N/A N/A
T4A-B03M-B06L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,BLU,3M EA  B  $     35.80 36.00%  $        22.91 N/A N/A
T4A-B03M-B07L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,GRN,3M EA  B  $     35.80 36.00%  $        22.91 N/A N/A
T4A-B05M-B01L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,BLK,5M EA  B  $     40.92 36.00%  $        26.19 N/A N/A
T4A-B05M-B02L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,WHT,5M EA  B  $     40.92 36.00%  $        26.19 N/A N/A
T4A-B05M-B03L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,RED,5M EA  B  $     40.92 36.00%  $        26.19 N/A N/A
T4A-B05M-B04L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,GRY,5M EA  B  $     40.92 36.00%  $        26.19 N/A N/A
T4A-B05M-B05L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,YEL,5M EA  B  $     40.92 36.00%  $        26.19 N/A N/A
T4A-B05M-B06L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,BLU,5M EA  B  $     40.92 36.00%  $        26.19 N/A N/A
T4A-B05M-B07L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,GRN,5M EA  B  $     40.92 36.00%  $        26.19 N/A N/A
T4A-B1.5M-B01L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,BLK,1.5M EA  B  $     31.96 36.00%  $        20.45 N/A N/A
T4A-B1.5M-B02L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,WHT,1.5M EA  B  $     31.96 36.00%  $        20.45 N/A N/A
T4A-B1.5M-B03L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,RED,1.5M EA  B  $     31.96 36.00%  $        20.45 N/A N/A
T4A-B1.5M-B04L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,GRY,1.5M EA  B  $     31.96 36.00%  $        20.45 N/A N/A
T4A-B1.5M-B05L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,YEL,1.5M EA  B  $     31.96 36.00%  $        20.45 N/A N/A
T4A-B1.5M-B06L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,BLU,1.5M EA  B  $     31.96 36.00%  $        20.45 N/A N/A
T4A-B1.5M-B07L PC,TERA4P,BP RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,GRN,1.5M EA  B  $     31.96 36.00%  $        20.45 N/A N/A
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T4A-S0.5M-B06L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,BLU,0.5M EA  B  $     26.32 36.00%  $        16.84 N/A N/A
T4A-S01M-B01L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,BLK,1M EA  B  $     27.60 36.00%  $        17.66 N/A N/A
T4A-S01M-B02L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,WHT,1M EA  B  $     27.60 36.00%  $        17.66 N/A N/A
T4A-S01M-B03L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,RED,1M EA  B  $     27.60 36.00%  $        17.66 N/A N/A
T4A-S01M-B04L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,GRY,1M EA  B  $     27.60 36.00%  $        17.66 N/A N/A
T4A-S01M-B05L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,YEL,1M EA  B  $     27.60 36.00%  $        17.66 N/A N/A
T4A-S01M-B06L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,BLU,1M EA  B  $     27.60 36.00%  $        17.66 N/A N/A
T4A-S01M-B07L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,GRN,1M EA  B  $     27.60 36.00%  $        17.66 N/A N/A
T4A-S02M-B01L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,BLK,2M EA  B  $     30.14 36.00%  $        19.29 N/A N/A
T4A-S02M-B02L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,WHT,2M EA  B  $     30.14 36.00%  $        19.29 N/A N/A
T4A-S02M-B03L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,RED,2M EA  B  $     30.14 36.00%  $        19.29 N/A N/A
T4A-S02M-B04L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,GRY,2M EA  B  $     30.14 36.00%  $        19.29 N/A N/A
T4A-S02M-B05L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,YEL,2M EA  B  $     30.14 36.00%  $        19.29 N/A N/A
T4A-S02M-B06L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,BLU,2M EA  B  $     30.14 36.00%  $        19.29 N/A N/A
T4A-S02M-B07L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,GRN,2M EA  B  $     30.14 36.00%  $        19.29 N/A N/A
T4A-S03M-B01L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,BLK,3M EA  B  $     32.68 36.00%  $        20.92 N/A N/A
T4A-S03M-B02L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,WHT,3M EA  B  $     32.68 36.00%  $        20.92 N/A N/A
T4A-S03M-B03L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,RED,3M EA  B  $     32.68 36.00%  $        20.92 N/A N/A
T4A-S03M-B04L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,GRY,3M EA  B  $     32.68 36.00%  $        20.92 N/A N/A
T4A-S03M-B05L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,YEL,3M EA  B  $     32.68 36.00%  $        20.92 N/A N/A
T4A-S03M-B06L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,BLU,3M EA  B  $     32.68 36.00%  $        20.92 N/A N/A
T4A-S03M-B07L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,GRN,3M EA  B  $     32.68 36.00%  $        20.92 N/A N/A
T4A-S05M-B01L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,BLK,5M EA  B  $     37.78 36.00%  $        24.18 N/A N/A
T4A-S05M-B02L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,WHT,5M EA  B  $     37.78 36.00%  $        24.18 N/A N/A
T4A-S05M-B03L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,RED,5M EA  B  $     37.78 36.00%  $        24.18 N/A N/A
T4A-S05M-B04L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,GRY,5M EA  B  $     37.78 36.00%  $        24.18 N/A N/A
T4A-S05M-B05L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,YEL,5M EA  B  $     37.78 36.00%  $        24.18 N/A N/A
T4A-S05M-B06L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,BLU,5M EA  B  $     37.78 36.00%  $        24.18 N/A N/A
T4A-S05M-B07L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,GRN,5M EA  B  $     37.78 36.00%  $        24.18 N/A N/A
T4A-S1.5M-B01L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,BLK,1.5M EA  B  $     28.86 36.00%  $        18.47 N/A N/A
T4A-S1.5M-B02L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,WHT,1.5M EA  B  $     28.86 36.00%  $        18.47 N/A N/A
T4A-S1.5M-B03L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,RED,1.5M EA  B  $     28.86 36.00%  $        18.47 N/A N/A
T4A-S1.5M-B04L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,GRY,1.5M EA  B  $     28.86 36.00%  $        18.47 N/A N/A
T4A-S1.5M-B05L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,YEL,1.5M EA  B  $     28.86 36.00%  $        18.47 N/A N/A
T4A-S1.5M-B06L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,BLU,1.5M EA  B  $     28.86 36.00%  $        18.47 N/A N/A
T4A-S1.5M-B07L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,GRN,1.5M EA  B  $     28.86 36.00%  $        18.47 N/A N/A
T4A-S2.5M-B02L PC,TERA4P,RJ45,6A,S/FTP,T568B,STR,CM/LSOH1,IVRY,WHT,2.5M EA  B  $     31.42 36.00%  $        20.11 N/A N/A
T4T-B01M-B01L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,BLK,1M EA  B  $     30.68 36.00%  $        19.64 N/A N/A
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T4T-B01M-B02L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,WHT,1M EA  B  $     30.68 36.00%  $        19.64 N/A N/A
T4T-B01M-B03L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,RED,1M EA  B  $     30.68 36.00%  $        19.64 N/A N/A
T4T-B01M-B04L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,GRY,1M EA  B  $     30.68 36.00%  $        19.64 N/A N/A
T4T-B01M-B05L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,YEL,1M EA  B  $     30.68 36.00%  $        19.64 N/A N/A
T4T-B01M-B06L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,BLU,1M EA  B  $     30.68 36.00%  $        19.64 N/A N/A
T4T-B01M-B07L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,GRN,1M EA  B  $     30.68 36.00%  $        19.64 N/A N/A
T4T-B02M-B01L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,BLK,2M EA  B  $     33.24 36.00%  $        21.27 N/A N/A
T4T-B02M-B02L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,WHT,2M EA  B  $     33.24 36.00%  $        21.27 N/A N/A
T4T-B02M-B03L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,RED,2M EA  B  $     33.24 36.00%  $        21.27 N/A N/A
T4T-B02M-B04L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,GRY,2M EA  B  $     33.24 36.00%  $        21.27 N/A N/A
T4T-B02M-B05L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,YEL,2M EA  B  $     33.24 36.00%  $        21.27 N/A N/A
T4T-B02M-B06L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,BLU,2M EA  B  $     33.24 36.00%  $        21.27 N/A N/A
T4T-B02M-B07L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,GRN,2M EA  B  $     33.24 36.00%  $        21.27 N/A N/A
T4T-B03M-B01L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,BLK,3M EA  B  $     35.80 36.00%  $        22.91 N/A N/A
T4T-B03M-B02L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,WHT,3M EA  B  $     35.80 36.00%  $        22.91 N/A N/A
T4T-B03M-B03L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,RED,3M EA  B  $     35.80 36.00%  $        22.91 N/A N/A
T4T-B03M-B04L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,GRY,3M EA  B  $     35.80 36.00%  $        22.91 N/A N/A
T4T-B03M-B05L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,YEL,3M EA  B  $     35.80 36.00%  $        22.91 N/A N/A
T4T-B03M-B06L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,BLU,3M EA  B  $     35.80 36.00%  $        22.91 N/A N/A
T4T-B03M-B07L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,GRN,3M EA  B  $     35.80 36.00%  $        22.91 N/A N/A
T4T-B05M-B01L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,BLK,5M EA  B  $     40.92 36.00%  $        26.19 N/A N/A
T4T-B05M-B02L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,WHT,5M EA  B  $     40.92 36.00%  $        26.19 N/A N/A
T4T-B05M-B03L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,RED,5M EA  B  $     40.92 36.00%  $        26.19 N/A N/A
T4T-B05M-B04L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,GRY,5M EA  B  $     40.92 36.00%  $        26.19 N/A N/A
T4T-B05M-B05L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,YEL,5M EA  B  $     40.92 36.00%  $        26.19 N/A N/A
T4T-B05M-B06L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,BLU,5M EA  B  $     40.92 36.00%  $        26.19 N/A N/A
T4T-B05M-B07L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,GRN,5M EA  B  $     40.92 36.00%  $        26.19 N/A N/A
T4T-B1.5M-B01L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,BLK,1.5M EA  B  $     31.96 36.00%  $        20.45 N/A N/A
T4T-B1.5M-B02L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,WHT,1.5M EA  B  $     31.96 36.00%  $        20.45 N/A N/A
T4T-B1.5M-B03L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,RED,1.5M EA  B  $     31.96 36.00%  $        20.45 N/A N/A
T4T-B1.5M-B04L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,GRY,1.5M EA  B  $     31.96 36.00%  $        20.45 N/A N/A
T4T-B1.5M-B05L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,YEL,1.5M EA  B  $     31.96 36.00%  $        20.45 N/A N/A
T4T-B1.5M-B06L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,BLU,1.5M EA  B  $     31.96 36.00%  $        20.45 N/A N/A
T4T-B1.5M-B07L PC,TERA4P,BP RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,GRN,1.5M EA  B  $     31.96 36.00%  $        20.45 N/A N/A
T4T-S0.75M-B02L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,WHT,0.75M EA  B  $     26.96 36.00%  $        17.25 N/A N/A
T4T-S01M-B01L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,BLK,1M EA  B  $     27.60 36.00%  $        17.66 N/A N/A
T4T-S01M-B02L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,WHT,1M EA  B  $     27.60 36.00%  $        17.66 N/A N/A
T4T-S01M-B03L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,RED,1M EA  B  $     27.60 36.00%  $        17.66 N/A N/A
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T4T-S01M-B04L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,GRY,1M EA  B  $     27.60 36.00%  $        17.66 N/A N/A
T4T-S01M-B05L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,YEL,1M EA  B  $     27.60 36.00%  $        17.66 N/A N/A
T4T-S01M-B06L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,BLU,1M EA  B  $     27.60 36.00%  $        17.66 N/A N/A
T4T-S01M-B07L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,GRN,1M EA  B  $     27.60 36.00%  $        17.66 N/A N/A
T4T-S02M-B01L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,BLK,2M EA  B  $     30.14 36.00%  $        19.29 N/A N/A
T4T-S02M-B02L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,WHT,2M EA  B  $     30.14 36.00%  $        19.29 N/A N/A
T4T-S02M-B03L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,RED,2M EA  B  $     30.14 36.00%  $        19.29 N/A N/A
T4T-S02M-B04L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,GRY,2M EA  B  $     30.14 36.00%  $        19.29 N/A N/A
T4T-S02M-B05L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,YEL,2M EA  B  $     30.14 36.00%  $        19.29 N/A N/A
T4T-S02M-B06L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,BLU,2M EA  B  $     30.14 36.00%  $        19.29 N/A N/A
T4T-S02M-B07L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,GRN,2M EA  B  $     30.14 36.00%  $        19.29 N/A N/A
T4T-S03M-B01L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,BLK,3M EA  B  $     32.68 36.00%  $        20.92 N/A N/A
T4T-S03M-B02L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,WHT,3M EA  B  $     32.68 36.00%  $        20.92 N/A N/A
T4T-S03M-B03L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,RED,3M EA  B  $     32.68 36.00%  $        20.92 N/A N/A
T4T-S03M-B04L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,GRY,3M EA  B  $     32.68 36.00%  $        20.92 N/A N/A
T4T-S03M-B05L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,YEL,3M EA  B  $     32.68 36.00%  $        20.92 N/A N/A
T4T-S03M-B06L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,BLU,3M EA  B  $     32.68 36.00%  $        20.92 N/A N/A
T4T-S03M-B07L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,GRN,3M EA  B  $     32.68 36.00%  $        20.92 N/A N/A
T4T-S05M-B01L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,BLK,5M EA  B  $     37.78 36.00%  $        24.18 N/A N/A
T4T-S05M-B02L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,WHT,5M EA  B  $     37.78 36.00%  $        24.18 N/A N/A
T4T-S05M-B03L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,RED,5M EA  B  $     37.78 36.00%  $        24.18 N/A N/A
T4T-S05M-B04L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,GRY,5M EA  B  $     37.78 36.00%  $        24.18 N/A N/A
T4T-S05M-B05L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,YEL,5M EA  B  $     37.78 36.00%  $        24.18 N/A N/A
T4T-S05M-B06L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,BLU,5M EA  B  $     37.78 36.00%  $        24.18 N/A N/A
T4T-S05M-B07L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,GRN,5M EA  B  $     37.78 36.00%  $        24.18 N/A N/A
T4T-S1.5M-B01L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,BLK,1.5M EA  B  $     28.86 36.00%  $        18.47 N/A N/A
T4T-S1.5M-B02L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,WHT,1.5M EA  B  $     28.86 36.00%  $        18.47 N/A N/A
T4T-S1.5M-B03L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,RED,1.5M EA  B  $     28.86 36.00%  $        18.47 N/A N/A
T4T-S1.5M-B04L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,GRY,1.5M EA  B  $     28.86 36.00%  $        18.47 N/A N/A
T4T-S1.5M-B05L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,YEL,1.5M EA  B  $     28.86 36.00%  $        18.47 N/A N/A
T4T-S1.5M-B06L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,BLU,1.5M EA  B  $     28.86 36.00%  $        18.47 N/A N/A
T4T-S1.5M-B07L PC,TERA4P,RJ45,6A,S/FTP,T568A,STR,CM/LSOH1,IVRY,GRN,1.5M EA  B  $     28.86 36.00%  $        18.47 N/A N/A
T7F-01-1 TERA OUTLET CAT7, BLACK, 22-23 AWG EA  B  $     18.30 36.00%  $        11.71 N/A N/A
T7P4-B01-1 TERA PLUG ,22-23 AWG CAT7,4-PAIR,BLACK,BOOT EA  B  $     18.30 36.00%  $        11.71 N/A N/A
T7P4-B01-2 TERA PLUG ,26 AWG CAT7,4-PAIR,BLACK,BOOT EA  B  $     18.30 36.00%  $        11.71 N/A N/A
TAP-110-A4 S110 TEST ADAPTER,4-PAIR, CAT5,T568B WIRED EA  B  $   114.00 36.00%  $        72.96 N/A N/A
TAP-110-T4 S110 TEST ADAPTER,4-PAIR, CAT5,T568A WIRED EA  B  $   114.00 36.00%  $        72.96 N/A N/A
TAP-110-U1 S110 TEST ADAPTER, 1-PAIR,USOC, WIRED EA  B  $     49.98 36.00%  $        31.99 N/A N/A
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TAP-110-U4 S110 TEST ADAPTER, 4-PAIR,USOC, WIRED EA  B  $   114.00 36.00%  $        72.96 N/A N/A
TAP-2 S66, 1-PAIR MODULAR ADAPTER, USOC EA  B  $     17.98 36.00%  $        11.51 N/A N/A
TAP-4 S66, 2-PAIR MODULAR ADAPTER, USOC EA  B  $     18.98 36.00%  $        12.15 N/A N/A
TAP-50F 25 PR S66 TEST ADAPTER W/ FEMALE CONN EA  B  $     72.40 36.00%  $        46.34 N/A N/A
TAP-50M 25 PR S66 TEST ADAPTER W/ MALE CONN EA  B  $     72.40 36.00%  $        46.34 N/A N/A
TAP-8 S66, 4-PAIR MODULAR ADAPTER, T568B EA  B  $     23.98 36.00%  $        15.35 N/A N/A
TESTAR-2 S66, 1-PAIR TEST ADAPTER, USOC EA  B  $     14.04 36.00%  $          8.99 N/A N/A
TESTAR-4 S66, 2-PAIR TEST ADAPTER, USOC EA  B  $     14.20 36.00%  $          9.09 N/A N/A
TESTAR-6 S66, 3-PAIR TEST ADAPTER, USOC EA  B  $     19.98 36.00%  $        12.79 N/A N/A
TESTAR-8 S66, 4-PAIR TEST ADAPTER, T568B EA  B  $     15.54 36.00%  $          9.95 N/A N/A
TESTAR-8A-C5 S66, 4-PAIR TEST ADAPTER, CAT5, T568B EA  B  $     64.64 36.00%  $        41.37 N/A N/A
TESTAR-8R1 S66, 4-PAIR TEST ADAPTER, USOC EA  B  $     23.76 36.00%  $        15.21 N/A N/A
TESTAR-8T S66, 4-PAIR TEST ADAPTER, T568A EA  B  $     23.76 36.00%  $        15.21 N/A N/A
TESTAR-8T-C5 S66, 4-PAIR TEST ADAPTER, CAT5, T568A EA  B  $     64.64 36.00%  $        41.37 N/A N/A
TM-PNLZ-24-01 TERA/MAX,PATCH PANEL,EMPTY,24 PORT,FLAT,1 RMS,BLK EA  B  $     77.76 36.00%  $        49.77 N/A N/A
TM-PNLZA-24-01 TERA/MAX,PATCH PANEL,EMPTY,24 PORT,ANGLED,1 RMS,BLK EA  B  $   115.68 36.00%  $        74.04 N/A N/A
TP-4P S66, TEST ADAPTER FOR PICO AND CPM-2PLUS EA  B  $     73.72 36.00%  $        47.18 N/A N/A
TPE S66, TEST PROBE/ADAPTER FOR SMBC BRIDGING CLIPS EA  B  $     25.86 36.00%  $        16.55 N/A N/A
TRAY-3 FIBER OPTIC SPLICE TRAY FOR 24 FUSION WITH SLEEVE SPLICES EA  B  $     59.24 36.00%  $        37.91 N/A N/A
TRAY-4-R-MFS FIBER OPTIC SPLICE TRAY FOR 6 MASS/RIBBON FUSION SLEEVES EA  B  $     72.30 36.00%  $        46.27 N/A N/A
TRAY-EB-01 ADPTR, EXPADED SWIC, SPLICE TRAY EA  B  $     28.92 36.00%  $        18.51 N/A N/A
TRAY-M-3 MINI FIBER OPTIC SPLICE TRAY FOR 12 FUSION WITH SLEEVE SPLICES EA  B  $     54.00 36.00%  $        34.56 N/A N/A
UP-2468 MODULAR PLUG, 6 POSITION 8 CONDUCTOR, UNIVERSAL EA  B  $       0.68 36.00%  $          0.44 N/A N/A
V1A-S-1-42 V600/V800,V1A SIDE PANEL KIT, 42U, BLACK EA B  $   319.96 36.0%  $      204.77 N/A N/A
V1A-S-1-45 V600/V800,V1A SIDE PANEL KIT, 45U, BLACK EA B  $   339.96 36.0%  $      217.57 N/A N/A
V2A-S-1-42 V600/V800,V2A SIDE PANEL KIT, 42U, BLACK EA B  $   328.74 36.0%  $      210.39 N/A N/A
V2A-S-1-45 V600/V800,V2A SIDE PANEL KIT, 45U, BLACK EA B  $   364.30 36.0%  $      233.15 N/A N/A
V61A-0AB111-42 V600,600X1000,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,42U,BLK EA  B  $1,710.00 36.00%  $   1,094.40 N/A N/A
V61A-0AB111-45 V600,600X1000,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,45U,BLK EA  B  $1,890.00 36.00%  $   1,209.60 N/A N/A
V61A-0AB121-42 V600,600X1000,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,42U,BLK EA  B  $1,879.50 36.00%  $   1,202.88 N/A N/A
V61A-0AB121-45 V600,600X1000,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,45U,BLK EA  B  $1,974.00 36.00%  $   1,263.36 N/A N/A
V61A-2AB111-42 V600,600X1000,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,42U,BLK EA  B  $2,094.76 36.00%  $   1,340.65 N/A N/A
V61A-2AB111-45 V600,600X1000,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,45U,BLK EA  B  $2,205.00 36.00%  $   1,411.20 N/A N/A
V61A-2AB121-42 V600,600X1000,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,42U,BLK EA  B  $2,178.76 36.00%  $   1,394.41 N/A N/A
V61A-2AB121-45 V600,600X1000,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,45U,BLK EA  B  $2,289.00 36.00%  $   1,464.96 N/A N/A
V62A-0AB111-42 V600,600X1200,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,42U,BLK EA  B  $2,094.76 36.00%  $   1,340.65 N/A N/A
V62A-0AB111-45 V600,600X1200,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,45U,BLK EA  B  $2,205.00 36.00%  $   1,411.20 N/A N/A
V62A-0AB121-42 V600,600X1200,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,42U,BLK EA  B  $2,178.76 36.00%  $   1,394.41 N/A N/A
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V62A-0AB121-45 V600,600X1200,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,45U,BLK EA  B  $2,289.00 36.00%  $   1,464.96 N/A N/A
V62A-2AB111-42 V600,600x1200,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,42U,BLK EA  B  $2,394.00 36.00%  $   1,532.16 N/A N/A
V62A-2AB111-45 V600,600X1200,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,45U,BLK EA  B  $2,520.00 36.00%  $   1,612.80 N/A N/A
V62A-2AB121-42 V600,600X1200,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,42U,BLK EA  B  $2,478.00 36.00%  $   1,585.92 N/A N/A
V62A-2AB121-45 V600,600X1200,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,45U,BLK EA  B  $2,604.00 36.00%  $   1,666.56 N/A N/A
V6A-DRA-1-42 V600,ACCESSORY,FULL VENTED DOOR,42U,BLK EA  B  $   335.58 36.00%  $      214.77 N/A N/A
V6A-DRA-1-45 V600,ACCESSORY,VA FULL VENTED DOOR,45U,BLK EA  B  $   380.02 36.00%  $      243.21 N/A N/A
V6A-DRB-1-42 V600,ACCESSORY,SPLIT VENTED DOOR,SET OF 2,42U,BLK EA  B  $   375.58 36.00%  $      240.37 N/A N/A
V6A-DRB-1-45 V600,ACCESSORY,VA SPLIT VENTED DOOR,SET OF 2,45U,BLK EA  B  $   400.02 36.00%  $      256.01 N/A N/A
V6A-DRC-1-42 V600,ACCESSORY,SOLID VENTED DOOR,SET OF 2,42U,BLK EA  B  $   380.02 36.00%  $      243.21 N/A N/A
V6A-DRC-1-45 V600,ACCESSORY,VA SOLID VENTED DOOR,SET OF 2,45U,BLK EA  B  $   400.02 36.00%  $      256.01 N/A N/A
V6A-R-1-42 V600,ACCESSORY,MNTG RAILS,SET OF 2,42U,BLK EA  B  $   192.22 36.00%  $      123.02 N/A N/A
V6A-R-1-45 V600,ACCESSORY,MNTG RAILS,SET OF 2,45U,BLK EA  B  $   145.46 36.00%  $        93.09 N/A N/A
V81A-0AB111-42 V800,800X1000,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,42U,BLK EA B  $2,242.00 36.0%  $   1,434.88 N/A N/A
V81A-0AB111-45 V800,800X1000,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,45U,BLK EA B  $2,350.00 36.0%  $   1,504.00 N/A N/A
V81A-0AB111-48 V800,800X1000,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,48U,BLK EA B  $2,494.00 36.0%  $   1,596.16 N/A N/A
V81A-0AB121-42 V800,800X1000,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,42U,BLK EA B  $2,322.00 36.0%  $   1,486.08 N/A N/A
V81A-0AB121-45 V800,800X1000,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,45U,BLK EA B  $2,430.00 36.0%  $   1,555.20 N/A N/A
V81A-0AB121-48 V800,800X1000,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,48U,BLK EA B  $2,574.00 36.0%  $   1,647.36 N/A N/A
V81A-2AB111-42 V800,800X1000,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,42U,BLK EA B  $2,584.00 36.0%  $   1,653.76 N/A N/A
V81A-2AB111-45 V800,800X1000,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,45U,BLK EA B  $2,710.00 36.0%  $   1,734.40 N/A N/A
V81A-2AB111-48 V800,800X1000,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,48U,BLK EA B  $2,878.00 36.0%  $   1,841.92 N/A N/A
V81A-2AB121-42 V800,800X1000,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,42U,BLK EA B  $2,664.00 36.0%  $   1,704.96 N/A N/A
V81A-2AB121-45 V800,800X1000,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,45U,BLK EA B  $2,790.00 36.0%  $   1,785.60 N/A N/A
V81A-2AB121-48 V800,800X1000,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,48U,BLK EA B  $2,958.00 36.0%  $   1,893.12 N/A N/A
V82A-0AB111-42 V800,800X1200,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,42U,BLK EA B  $2,614.00 36.0%  $   1,672.96 N/A N/A
V82A-0AB111-45 V800,800X1200,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,45U,BLK EA B  $2,740.00 36.0%  $   1,753.60 N/A N/A
V82A-0AB111-48 V800,800X1200,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,48U,BLK EA B  $2,908.00 36.0%  $   1,861.12 N/A N/A
V82A-0AB121-42 V800,800X1200,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,42U,BLK EA B  $2,694.00 36.0%  $   1,724.16 N/A N/A
V82A-0AB121-45 V800,800X1200,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,45U,BLK EA B  $2,820.00 36.0%  $   1,804.80 N/A N/A
V82A-0AB121-48 V800,800X1200,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,48U,BLK EA B  $2,988.00 36.0%  $   1,912.32 N/A N/A
V82A-2AB111-42 V800,800X1200,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,42U,BLK EA B  $2,956.00 36.0%  $   1,891.84 N/A N/A
V82A-2AB111-45 V800,800X1200,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,45U,BLK EA B  $3,100.00 36.0%  $   1,984.00 N/A N/A
V82A-2AB111-48 V800,800X1200,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,48U,BLK EA B  $3,292.00 36.0%  $   2,106.88 N/A N/A
V82A-2AB121-42 V800,800X1200,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,42U,BLK EA B  $3,036.00 36.0%  $   1,943.04 N/A N/A
V82A-2AB121-45 V800,800X1200,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,45U,BLK EA B  $3,180.00 36.0%  $   2,035.20 N/A N/A
V82A-2AB121-48 V800,800X1200,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,48U,BLK EA B  $3,372.00 36.0%  $   2,158.08 N/A N/A
V8A-BLNK-1-42 V800,VERTICAL BLANK PANEL,42U,BLACK EA B  $     59.74 36.0%  $        38.23 N/A N/A
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V8A-BLNK-1-45 V800,VERTICAL BLANK PANEL,45U,BLACK EA B  $     64.00 36.0%  $        40.96 N/A N/A
V8A-BLNK-1-48 V800,VERTICAL BLANK PANEL,48U,BLACK EA B  $     68.26 36.0%  $        43.69 N/A N/A
V8A-BRSH-1-42 V800,VERTICAL BRUSH PANEL,42U,BLACK EA B  $   108.24 36.0%  $        69.27 N/A N/A
V8A-BRSH-1-45 V800,VERTICAL BRUSH PANEL,45U,BLACK EA B  $   115.98 36.0%  $        74.23 N/A N/A
V8A-BRSH-1-48 V800,VERTICAL BRUSH PANEL,48U,BLACK EA B  $   123.72 36.0%  $        79.18 N/A N/A
V8A-LD-1 V800,LID DIVIDER,SET OF 2,BLACK EA B  $     65.98 36.0%  $        42.23 N/A N/A
V8A-PDU-F1-1-42 V800,PDU FRONT FACE MNTG BRKT,ACCEPTS 1 PDU,42U,BLACK EA B  $   138.14 36.0%  $        88.41 N/A N/A
V8A-PDU-F1-1-45 V800,PDU FRONT FACE MNTG BRKT,ACCEPTS 1 PDU,45U,BLACK EA B  $   148.00 36.0%  $        94.72 N/A N/A
V8A-PDU-F1-1-48 V800,PDU FRONT FACE MNTG BRKT,ACCEPTS 1 PDU,48U,BLACK EA B  $   157.84 36.0%  $      101.02 N/A N/A
V8A-R-1-42 V800,MNTG RAILS,SET OF 2,42U,BLACK EA B  $   267.48 36.0%  $      171.19 N/A N/A
V8A-R-1-45 V800,MNTG RAILS,SET OF 2,45U,BLACK EA B  $   275.72 36.0%  $      176.46 N/A N/A
V8A-R-1-48 V800,MNTG RAILS,SET OF 2,48U,BLACK EA B  $   286.64 36.0%  $      183.45 N/A N/A
V8A-VPC145-1-42 V800,VERTICAL CBL MGMT CHANNEL,S145,42U,BLACK EA B  $   106.98 36.0%  $        68.47 N/A N/A
V8A-VPC145-1-45 V800,VERTICAL CBL MGMT CHANNEL,S145,45U,BLACK EA B  $   117.48 36.0%  $        75.19 N/A N/A
V8A-VPC145-1-48 V800,VERTICAL CBL MGMT CHANNEL,S145,48U,BLACK EA B  $   127.98 36.0%  $        81.91 N/A N/A
V8A-VPC4-1-42 V800,VERTICAL CBL MGMT CHANNEL,4 IN,42U,BLACK EA B  $   185.98 36.0%  $      119.03 N/A N/A
V8A-VPC4-1-45 V800,VERTICAL CBL MGMT CHANNEL,4 IN,45U,BLACK EA B  $   199.98 36.0%  $      127.99 N/A N/A
V8A-VPC4-1-48 V800,VERTICAL CBL MGMT CHANNEL,4 IN,48U,BLACK EA B  $   213.98 36.0%  $      136.95 N/A N/A
V8A-VPC6-1-42 V800,VERTICAL CBL MGMT CHANNEL,6 IN,42U,BLACK EA B  $   192.98 36.0%  $      123.51 N/A N/A
V8A-VPC6-1-45 V800,VERTICAL CBL MGMT CHANNEL,6 IN,45U,BLACK EA B  $   207.48 36.0%  $      132.79 N/A N/A
V8A-VPC6-1-48 V800,VERTICAL CBL MGMT CHANNEL,6 IN,48U,BLACK EA B  $   221.98 36.0%  $      142.07 N/A N/A
V8A-VPP2U-1-42 V800,VERTICAL PATCH PANEL BRKT,2U,42U,BLACK EA B  $     69.04 36.0%  $        44.19 N/A N/A
V8A-VPP2U-1-45 V800,VERTICAL PATCH PANEL BRKT,2U,45U,BLACK EA B  $     73.98 36.0%  $        47.35 N/A N/A
V8A-VPP2U-1-48 V800,VERTICAL PATCH PANEL BRKT,2U,48U,BLACK EA B  $     78.92 36.0%  $        50.51 N/A N/A
VA-VPA-BAY-1 V600,ACCESSORY,V600-TO VPOD,BAYING KIT,BLK EA  B  $     84.00 36.00%  $        53.76 N/A N/A
VCM-10 ROUTEIT VERTICAL CABLE MANAGER,SINGLE-SIDED,7FTX10IN,BLACK EA  B  $   834.30 36.00%  $      533.95 N/A N/A
VCM-10D ROUTEIT VERTICAL CABLE MANAGER,DOUBLE-SIDED,7FTX10IN,BLACK EA  B  $1,246.30 36.00%  $      797.63 N/A N/A
VCM-10D-RB ROUTEIT VERTICAL CABLE MANAGER,REPL BRACKET,10IN,SET OF 3,BLK EA  B  $     90.02 36.00%  $        57.61 N/A N/A
VCM-12 ROUTEIT VERTICAL CABLE MANAGER,SINGLE-SIDED,7FTX12IN,BLACK EA  B  $   937.30 36.00%  $      599.87 N/A N/A
VCM-12D ROUTEIT VERTICAL CABLE MANAGER,DOUBLE-SIDED,7FTX12IN,BLACK EA  B  $1,349.30 36.00%  $      863.55 N/A N/A
VCM-12D-RB ROUTEIT VERTICAL CABLE MANAGER,REPL BRACKET,12IN,SET OF 3,BLK EA  B  $   136.70 36.00%  $        87.49 N/A N/A
VCM-16 ROUTEIT VERTICAL CABLE MANAGER,SINGLE-SIDED,7FTX16IN,BLACK EA  B  $1,091.80 36.00%  $      698.75 N/A N/A
VCM-16D ROUTEIT VERTICAL CABLE MANAGER,DOUBLE-SIDED,7FTX16IN,BLACK EA  B  $1,503.80 36.00%  $      962.43 N/A N/A
VCM-16D-RB ROUTEIT VERTICAL CABLE MANAGER,REPL BRACKET,16IN,SET OF 3,BLK EA  B  $   109.54 36.00%  $        70.11 N/A N/A
VCM-250-06-01 REUSABLE HOOK&LOOP CABLE MANAGER SPOOL OF 250,6IN,BLACK RL  B  $   123.98 36.00%  $        79.35 N/A N/A
VCM-250-12-01 REUSABLE HOOK&LOOP CABLE MANAGER SPOOL OF 250,12IN,BLACK RL  B  $   215.98 36.00%  $      138.23 N/A N/A
VCM-250-18-01 REUSABLE HOOK&LOOP CABLE MANAGER SPOOL OF 250,18IN,BLACK RL  B  $   307.98 36.00%  $      197.11 N/A N/A
VCM-25-06-01 REUSABLE HOOK&LOOP CABLE MANAGER ROLL OF 25,6IN,BLACK RL  B  $     21.98 36.00%  $        14.07 N/A N/A
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VCM-25-12-01 REUSABLE HOOK&LOOP CABLE MANAGER ROLL OF 25,12IN,BLACK RL  B  $     31.98 36.00%  $        20.47 N/A N/A
VCM-25-18-01 REUSABLE HOOK&LOOP CABLE MANAGER ROLL OF 25,18IN,BLACK RL  B  $     41.96 36.00%  $        26.85 N/A N/A
VCM-6 ROUTEIT VERTICAL CABLE MANAGER,SINGLE-SIDED,7FTX6IN,BLACK EA  B  $   679.80 36.00%  $      435.07 N/A N/A
VCM-6D ROUTEIT VERTICAL CABLE MANAGER,DOUBLE-SIDED,7FTX6IN,BLACK EA  B  $1,143.30 36.00%  $      731.71 N/A N/A
VCM-6D-RB ROUTEIT VERTICAL CABLE MANAGER,REPL BRACKET,6IN,SET OF 3,BLK EA  B  $     71.76 36.00%  $        45.93 N/A N/A
VCM-S ROUTEIT VERTICAL CABLE MANAGER,DOUBLE-SIDED SIDE PANEL,BLACK EA  B  $   478.86 36.00%  $      306.47 N/A N/A
VP-143 VPOD,CABLE HANGER,1.5IN.X3.5IN.D-RING,ACCESSORY EA  B  $       3.10 36.00%  $          1.98 N/A N/A
VP-145 VPOD,CABLE HANGER,3.5IN.X5.0IN.D-RING,ACCESSORY EA  B  $       4.16 36.00%  $          2.66 N/A N/A
VP1A-0AB111-42 VPOD,760X1000,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,42U,BLK EA  B  $3,880.76 36.00%  $   2,483.69 N/A N/A
VP1A-0AB111-45 VPOD,760X1000,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,45U,BLK EA  B  $4,085.00 36.00%  $   2,614.40 N/A N/A
VP1A-0AB121-42 VPOD,760X1000,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,42U,BLK EA  B  $3,940.76 36.00%  $   2,522.09 N/A N/A
VP1A-0AB121-45 VPOD,760X1000,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,45U,BLK EA  B  $4,145.00 36.00%  $   2,652.80 N/A N/A
VP1A-2AB111-42 VPOD,760X1000,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,42U,BLK EA  B  $4,545.76 36.00%  $   2,909.29 N/A N/A
VP1A-2AB111-45 VPOD,760X1000,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,45U,BLK EA  B  $4,742.50 36.00%  $   3,035.20 N/A N/A
VP1A-2AB121-42 VPOD,760X1000,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,42U,BLK EA  B  $4,605.76 36.00%  $   2,947.69 N/A N/A
VP1A-2AB121-45 VPOD,760X1000,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,45U,BLK EA  B  $4,845.00 36.00%  $   3,100.80 N/A N/A
VP1A-S-1-42 VPOD,ACCESSORY,VP1A SIDE PANEL KIT,42U,BLK EA  B  $   574.00 36.00%  $      367.36 N/A N/A
VP1A-S-1-45 VPOD,ACCESSORY,VP1A SIDE PANEL KIT,45U,BLK EA  B  $   629.86 36.00%  $      403.11 N/A N/A
VP1A-TRAY-1-42 VPOD,CBL MGMT TRAY FOR VP1A,42U,BLK EA  B  $     75.98 36.00%  $        48.63 N/A N/A
VP1A-TRAY-1-45 VPOD,VP1A CBL MGMT TRAY,45U,BLK EA  B  $     79.98 36.00%  $        51.19 N/A N/A
VP2A-0AB111-42 VPOD,760X1200,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,42U,BLK EA  B  $4,320.60 36.00%  $   2,765.18 N/A N/A
VP2A-0AB111-45 VPOD,760X1200,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,45U,BLK EA  B  $4,548.00 36.00%  $   2,910.72 N/A N/A
VP2A-0AB121-42 VPOD,760X1200,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,42U,BLK EA  B  $4,380.60 36.00%  $   2,803.58 N/A N/A
VP2A-0AB121-45 VPOD,760X1200,S-PNL(0),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,45U,BLK EA  B  $4,608.00 36.00%  $   2,949.12 N/A N/A
VP2A-2AB111-42 VPOD,760X1200,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,42U,BLK EA  B  $5,175.60 36.00%  $   3,312.38 N/A N/A
VP2A-2AB111-45 VPOD,760X1200,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,45U,BLK EA  B  $5,448.00 36.00%  $   3,486.72 N/A N/A
VP2A-2AB121-42 VPOD,760X1200,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,42U,BLK EA  B  $5,235.60 36.00%  $   3,350.78 N/A N/A
VP2A-2AB121-45 VPOD,760X1200,S-PNL(2),F-DR FL VNT,R-DR SP VNT,KEY,CSTR,45U,BLK EA  B  $5,508.00 36.00%  $   3,525.12 N/A N/A
VP2A-BFL-S-1 SIDEPOD,ACCESSORY,SPLIT BAFFLE,BLACK EA  B  $   397.94 36.00%  $      254.68 N/A N/A
VP2A-BFP-1-42 BAFFLE FILLER PANEL, 42U EA  B  $     66.30 36.00%  $        42.43 N/A N/A
VP2A-S-1-42 VPOD,ACCESSORY,VP2A SIDE PANEL KIT,42U,BLK EA  B  $   618.00 36.00%  $      395.52 N/A N/A
VP2A-S-1-45 VPOD,ACCESSORY,VP2A SIDE PANEL KIT,45U,BLK EA  B  $   674.32 36.00%  $      431.56 N/A N/A
VP2A-SPAA1-42 SIDEPOD,2 VENTED DOORS,42U,BLACK EA  B  $   748.12 36.00%  $      478.80 N/A N/A
VP2A-SPAA1-45 SIDEPOD,2 VENTED DOORS,45U,BLACK EA  B  $   787.50 36.00%  $      504.00 N/A N/A
VP2A-SPAC1-42 SIDEPOD,1 VENTED DOOR,1 SOLID DOOR,42U,BLACK EA  B  $   748.12 36.00%  $      478.80 N/A N/A
VP2A-SPAC1-45 SIDEPOD,1 VENTED DOOR,1 SOLID DOOR,45U,BLACK EA  B  $   770.00 36.00%  $      492.80 N/A N/A
VP2A-TRAY-1-42 VPOD,CBL MGMT TRAY FOR VP2A,42U,BLK EA  B  $     85.48 36.00%  $        54.71 N/A N/A
VP2A-TRAY-1-45 VPOD,VP2A CBL MGMT TRAY,45U,BLK EA  B  $     89.98 36.00%  $        57.59 N/A N/A
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VPA-DRA-1-42 VPOD,ACCESSORY,VPA FULL VENTED DOOR,42U,BLK EA  B  $   738.00 36.00%  $      472.32 N/A N/A
VPA-DRA-1-45 VPOD,ACCESSORY,VPA FULL VENTED DOOR,45U,BLK EA  B  $   998.00 36.00%  $      638.72 N/A N/A
VPA-DRB-1-42 VPOD,ACCESSORY,VPA SPLIT VENTED DOOR,SET OF 2,42U,BLK EA  B  $   918.00 36.00%  $      587.52 N/A N/A
VPA-DRB-1-45 VPOD,ACCESSORY,VPA SPLIT VENTED DOOR,SET OF 2,45U,BLK EA  B  $   970.48 36.00%  $      621.11 N/A N/A
VPA-DRC-1-42 VPOD,ACCESSORY,VPA SOLID VENTED DOOR,SET OF 2,42U,BLK EA  B  $   918.00 36.00%  $      587.52 N/A N/A
VPA-DRC-1-45 VPOD,ACCESSORY,VPA SOLID VENTED DOOR,SET OF 2,45U,BLK EA  B  $1,052.08 36.00%  $      673.33 N/A N/A
VPA-PDU-F1-1 VPOD,ACCESSORY,EOR PDU FRNT FACE MNTG BRCKT,ACCEPTS 1 PDU,BLK EA  B  $   147.48 36.00%  $        94.39 N/A N/A
VPA-PDU-F2-1 VPOD,ACCESSORY,PDU FRNT FACE MNTG BRCKT,ACCEPTS 2 PDU,BLK EA  B  $   188.68 36.00%  $      120.76 N/A N/A
VPA-PDU-S2-1 VPOD,ACCESSORY,PDU SIDE FACE MNTG BRCKT,ACCEPTS 2 PDU,BLK EA  B  $   157.30 36.00%  $      100.67 N/A N/A
VPA-R-1-42 VPOD,ACCESSORY,MNTG RAILS,SET OF 2,42U,BLK EA  B  $   192.22 36.00%  $      123.02 N/A N/A
VPA-R-1-45 VPOD,ACCESSORY,MNTG RAILS,SET OF 2,45U,BLK EA  B  $   202.60 36.00%  $      129.66 N/A N/A
VPA-SPAN-1 VPOD,FRONT-TO-REAR CBL TROUGH,BLK EA  B  $     77.62 36.00%  $        49.68 N/A N/A
VP-BAY2 VPOD,VP1A/VP2/VP2A BAYING KIT EA  B  $     49.98 36.00%  $        31.99 N/A N/A
VP-BLNK VPOD,VERTICAL PANEL,BLANK EA  B  $     72.80 36.00%  $        46.59 N/A N/A
VP-BLNK1 VPOD,END OF ROW BLANK PANEL EA  B  $     55.46 36.00%  $        35.49 N/A N/A
VP-BLNK1-1-42 VPOD,END OF ROW BLANK PANEL,42U,BLK EA  B  $     51.00 36.00%  $        32.64 N/A N/A
VP-BLNK-1-42 VPOD,VERTICAL BLANK PANEL,42U,BLK EA  B  $     71.18 36.00%  $        45.56 N/A N/A
VP-BRUSH VPOD,ACCESSORY,BRUSH GUARD FOR CABLE ACCESS OPENINGS EA  B  $     64.94 36.00%  $        41.56 N/A N/A
VPCA-12 VERTICAL PATCHING CHANNEL,DOUBLE-SIDED,7FTX12IN,BLACK EA B  $1,161.36 36.0%  $      743.27 N/A N/A
VPCA-6 VERTICAL PATCHING CHANNEL,DOUBLE-SIDED,7FTX6IN,BLACK EA B  $   800.26 36.0%  $      512.17 N/A N/A
VP-CVR VPOD,VERTICAL PATCH PANEL COVER EA  B  $     90.64 36.00%  $        58.01 N/A N/A
VP-CVR-1-42 VPOD,VERTICAL CBL MGMT COVER,COVER,42U,BLK EA  B  $     78.14 36.00%  $        50.01 N/A N/A
VP-CVR-1-45 VPOD,VERTICAL CBL MGMT COVER,BLK EA  B  $     90.64 36.00%  $        58.01 N/A N/A
V-PDU-1-42 V600,ACCESSORY,PDU/CM RAIL,SET OF 2,42U,BLK EA  B  $   204.76 36.00%  $      131.05 N/A N/A
V-PDU-1-45 V600,ACCESSORY,PDU/CM RAIL,SET OF 2,45U,BLK EA  B  $   204.76 36.00%  $      131.05 N/A N/A
VP-DUCT1 VERSAPOD VERTICAL EXHAUST DUCT 1.8FT - 3FT EA  B  $1,212.70 36.00%  $      776.13 N/A N/A
VP-DUCT2 VERSAPOD VERTICAL EXHAUST DUCT 3FT - 4.8FT EA  B  $1,558.02 36.00%  $      997.13 N/A N/A
V-PDU-S1-1-45 V600/V800,ACCESSORY,PDU/CM RAIL,ACCEPTS 1 PDU,SET OF 2,45U,BLK EA  B  $   195.00 36.00%  $      124.80 N/A N/A
VP-FAN VPOD,ACCESSORY,TOP COOLING FAN,330CFM,115V w/NEMA 5-15 PLUG EA  B  $   461.78 36.00%  $      295.54 N/A N/A
VP-FAN-220 VPOD,ACCESSORY,TOP COOLING FAN,330CFM,220V w/C14 PLUG EA  B  $   461.78 36.00%  $      295.54 N/A N/A
VP-FGR VPOD,VERTICAL CBL MGMT FINGERS,4 IN,SET OF 2,45U,BLK EA  B  $     88.46 36.00%  $        56.61 N/A N/A
VP-FGR6 VPOD,VERTICAL CBL MGMT FINGERS,6 IN,SET OF 2,45U,BLK EA  B  $     82.10 36.00%  $        52.54 N/A N/A
VP-FGR6-1-42 VPOD,VERTICAL CBL MGMT FINGERS,6 IN,SET OF 2,42U,BLK EA  B  $     78.18 36.00%  $        50.04 N/A N/A
VP-FGR6-1-45 VPOD,VERTICAL CBL MGMT FINGERS,6 IN,SET OF 2,45U,BLK EA  B  $     82.10 36.00%  $        52.54 N/A N/A
VP-GRD VPOD,ACCESSORY,CABINET GROUNDING KIT EA  B  $   219.48 36.00%  $      140.47 N/A N/A
VP-PDU-001 RS-QUAD VERSAPOD PDU MOUNTING KIT EA  B  $     48.64 36.00%  $        31.13 N/A N/A
VP-PDU-002 VPOD,ACCESSORY,PDU MNTG BRKTS,SET OF 2, BLACK EA  B  $     69.62 36.00%  $        44.56 N/A N/A
VP-SPL FIBER CABLE MANAGEMENT SPOOL,BAG OF 5 EA  B  $     19.98 36.00%  $        12.79 N/A N/A
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VP-T3 VPOD,ACCESSORY,TOP PANEL WITH BRUSH GUARD OPENING EA  B  $   101.30 36.00%  $        64.83 N/A N/A
VP-VCM VPOD,HOOK & LOOP 1/4 TURN CBL MANAGER,FITS .375" SQ,10/BOX BX  B  $     31.12 36.00%  $        19.92 N/A N/A
VP-VP1U-1-42 VPOD,END OF ROW PATCH PANEL,1U,42U,BLK EA  B  $     54.50 36.00%  $        34.88 N/A N/A
VP-VP3U-1-42 VPOD,VERTICAL PATCH PANEL,3U,42U,BLK EA  B  $   209.82 36.00%  $      134.28 N/A N/A
VP-VPC VPOD,VERTICAL PATCH CHANNEL,4 IN FGR EA  B  $   249.30 36.00%  $      159.55 N/A N/A
VP-VPC6-1-42 VPOD,VERTICAL CBL MGMT CHANNEL,6 IN,42U,BLK EA  B  $   262.38 36.00%  $      167.92 N/A N/A
VP-VPC6-1-45 VPOD,VERTICAL CBL MGMT CHANNEL,6 IN,45U,BLK EA  B  $   242.94 36.00%  $      155.48 N/A N/A
VP-VPP-2U VPOD,END OF ROW VERT.PANEL 2U EA  B  $     55.78 36.00%  $        35.70 N/A N/A
VP-VPP-6U VPOD,VERTICAL PATCH PANEL,6U EA  B  $   192.70 36.00%  $      123.33 N/A N/A
VP-VPP-TM VPOD,VERTICAL PATCH PANEL,TERA-MAX EA  B  $   209.84 36.00%  $      134.30 N/A N/A
VP-VPP-TMRIC VPOD,VERTICAL PATCH PANEL,TERA-MAX-RIC EA  B  $   210.76 36.00%  $      134.89 N/A N/A
VP-VPR-1-42 VPOD,VERTICAL PATCH PANEL,RIC,42U,BLK EA  B  $   209.32 36.00%  $      133.96 N/A N/A
VP-VPTM-1-42 VPOD,VERTICAL PATCH PANEL,TERA-MAX,42U,BLK EA  B  $   216.64 36.00%  $      138.65 N/A N/A
VP-VPTMR-1-42 VPOD,VERTICAL PATCH PANEL,TERA-MAX-RIC,42U,BLK EA  B  $   217.34 36.00%  $      139.10 N/A N/A
VP-VWM VPOD,END OF ROW VERT.WIRE MNGR. EA  B  $     56.46 36.00%  $        36.13 N/A N/A
VP-VWM-1-42 VPOD,END OF ROW CBL MGMT CHANNEL,42U,BLK EA  B  $     52.96 36.00%  $        33.89 N/A N/A
VP-W VPOD,ACCESSORY,CASTORS (set of 4) EA  B  $     99.98 36.00%  $        63.99 N/A N/A
V-W V600,ACCESSORY,CASTORS,SET OF 4 EA  B  $   166.24 36.00%  $      106.39 N/A N/A
WM-143-5 19IN CABLE MGR W/5 S143 HANGERS 1RMS EA  B  $     45.98 36.00%  $        29.43 N/A N/A
WM-144-5 19IN CABLE MGR W/5 S144 HANGERS 2RMS EA  B  $     51.98 36.00%  $        33.27 N/A N/A
WM-145-5 19IN CABLE MGR W/5 S145 HANGERS 2RMS EA  B  $     61.98 36.00%  $        39.67 N/A N/A
WM-3A 19IN ANGLED REAR CABLE MANAGER FOR RACKS WITH 3IN CHANNELS EA  B  $     35.98 36.00%  $        23.03 N/A N/A
WM-6A 19IN ANGLED REAR CABLE MANAGER FOR RACKS WITH 6IN CHANNELS EA  B  $     36.98 36.00%  $        23.67 N/A N/A
WM-BK 19IN REAR CABLE MANAGER W/MOUNTING SCREWS & HEX NUTS EA  B  $     29.98 36.00%  $        19.19 N/A N/A
WPJP PLASTIC WALLPHONE FACEPLATE 2-PR USOC JACK,SCREW TERM,LT IVORY EA  B  $     10.68 36.00%  $          6.84 N/A N/A
X5 INDUSTRIAL OUTLET,CAT5E UTP EA  B  $     35.98 36.00%  $        23.03 N/A N/A
X5-X5S INDUSTRIAL BULKHEAD COUPLER, CAT5e COMPATIBLE, SHIELDED EA  B  $     68.98 36.00%  $        44.15 N/A N/A
X6 INDUSTRIAL MAX OUTLET,CAT6 UTP UNIVERSAL WIRED EA  B  $     53.04 36.00%  $        33.95 N/A N/A
XC5-03 INDUSTRIAL CASSY,UTP,IND TO IND,CAT5E,PVC,3FT EA  B  $     53.84 36.00%  $        34.46 N/A N/A
XC5-03-B05 INDUSTRIAL CASSY,UTP,IND TO MOD W/YELLOW BOOT,CAT5E,PVC,3FT EA  B  $     34.44 36.00%  $        22.04 N/A N/A
XC5-03-B05T INDUSTRIAL CASSY,UTP,IND TO MOD W/YELLOW BOOT,CAT5E,TPE,3FT EA  B  $     32.50 36.00%  $        20.80 N/A N/A
XC5-03T INDUSTRIAL CASSY,UTP,IND TO IND,CAT5E,TPE,3FT EA  B  $     51.90 36.00%  $        33.22 N/A N/A
XC5-05-B05 INDUSTRIAL CASSY,UTP,IND TO MOD W/YELLOW BOOT,CAT5E,PVC,5FT EA  B  $     37.50 36.00%  $        24.00 N/A N/A
XC5-05-B05T INDUSTRIAL CASSY,UTP,IND TO MOD W/YELLOW BOOT,CAT5E,TPE,5FT EA  B  $     34.28 36.00%  $        21.94 N/A N/A
XC5-05T INDUSTRIAL CASSY,UTP,IND TO IND,CAT5E,TPE,5FT EA  B  $     53.66 36.00%  $        34.34 N/A N/A
XC5-07-B05 INDUSTRIAL CASSY,UTP,IND TO MOD W/YELLOW BOOT,CAT5E,PVC,7FT EA  B  $     40.56 36.00%  $        25.96 N/A N/A
XC5-07-B05T INDUSTRIAL CASSY,UTP,IND TO MOD W/YELLOW BOOT,CAT5E,TPE,7FT EA  B  $     36.04 36.00%  $        23.07 N/A N/A
XC5-07T INDUSTRIAL CASSY,UTP,IND TO IND,CAT5E,TPE,7FT EA  B  $     55.44 36.00%  $        35.48 N/A N/A
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XC5-10-B05 INDUSTRIAL CASSY,UTP,IND TO MOD W/YELLOW BOOT,CAT5E,PVC,10FT EA  B  $     45.14 36.00%  $        28.89 N/A N/A
XC5-10-B05T INDUSTRIAL CASSY,UTP,IND TO MOD W/YELLOW BOOT,CAT5E,TPE,10FT EA  B  $     38.68 36.00%  $        24.76 N/A N/A
XC5-10T INDUSTRIAL CASSY,UTP,IND TO IND,CAT5E,TPE,10FT EA  B  $     58.08 36.00%  $        37.17 N/A N/A
XC5-15 INDUSTRIAL CASSY,UTP,IND TO IND,CAT5E,PVC,15FT EA  B  $     72.18 36.00%  $        46.20 N/A N/A
XC5-15-B05 INDUSTRIAL CASSY,UTP,IND TO MOD W/YELLOW BOOT,CAT5E,PVC,15FT EA  B  $     52.78 36.00%  $        33.78 N/A N/A
XC5-15-B05T INDUSTRIAL CASSY,UTP,IND TO MOD W/YELLOW BOOT,CAT5E,TPE,15FT EA  B  $     43.10 36.00%  $        27.58 N/A N/A
XC5-15T INDUSTRIAL CASSY,UTP,IND TO IND,CAT5E,TPE,15FT EA  B  $     62.50 36.00%  $        40.00 N/A N/A
XC5-20 INDUSTRIAL CASSY,UTP,IND TO IND,CAT5E,PVC,20FT EA  B  $     79.82 36.00%  $        51.08 N/A N/A
XC5-20-B05 INDUSTRIAL CASSY,UTP,IND TO MOD W/YELLOW BOOT,CAT5E,PVC,20FT EA  B  $     60.44 36.00%  $        38.68 N/A N/A
XC5-20-B05T INDUSTRIAL CASSY,UTP,IND TO MOD W/YELLOW BOOT,CAT5E,TPE,20FT EA  B  $     47.52 36.00%  $        30.41 N/A N/A
XC5-20T INDUSTRIAL CASSY,UTP,IND TO IND,CAT5E,TPE,20FT EA  B  $     66.90 36.00%  $        42.82 N/A N/A
XC5NS-03-B05T INDUSTRIAL CASSY,UTP,MOD TO MOD W/YELLOW BOOT,CAT5E,TPE,3FT EA  B  $     18.66 36.00%  $        11.94 N/A N/A
XC5NS-05-B05T INDUSTRIAL CASSY,UTP,MOD TO MOD W/YELLOW BOOT,CAT5E,TPE,5FT EA  B  $     20.58 36.00%  $        13.17 N/A N/A
XC5NS-07-B05T INDUSTRIAL CASSY,UTP,MOD TO MOD W/YELLOW BOOT,CAT5E,TPE,7FT EA  B  $     22.48 36.00%  $        14.39 N/A N/A
XC5NS-10-B05T INDUSTRIAL CASSY,UTP,MOD TO MOD W/YELLOW BOOT,CAT5E,TPE,10FT EA  B  $     25.32 36.00%  $        16.20 N/A N/A
XC5NS-15-B05T INDUSTRIAL CASSY,UTP,MOD TO MOD W/YELLOW BOOT,CAT5E,TPE,15FT EA  B  $     30.08 36.00%  $        19.25 N/A N/A
XC5NS-20-B05T INDUSTRIAL CASSY,UTP,MOD TO MOD W/YELLOW BOOT,CAT5E,TPE,20FT EA  B  $     34.84 36.00%  $        22.30 N/A N/A
XC5S-03 INDUSTRIAL CASSY,SF/UTP,IND TO IND,CAT5E,PVC,3FT EA  B  $     53.16 36.00%  $        34.02 N/A N/A
XC5S-03-B05 INDUSTRIAL CASSY,SF/UTP,IND TO MOD W/YELLOW BOOT,CAT5E,PVC,3FT EA  B  $     36.78 36.00%  $        23.54 N/A N/A
XC5S-03-B05T INDUSTRIAL CASSY,SF/UTP,IND TO MOD W/YELLOW BOOT,CAT5E,TPE,3FT EA  B  $     44.56 36.00%  $        28.52 N/A N/A
XC5S-03-B05U INDUSTRIAL CASSY,SF/UTP,IND TO MOD W/YELLOW BOOT,CAT5E,PUR,3FT EA  B  $     48.06 36.00%  $        30.76 N/A N/A
XC5S-03T INDUSTRIAL CASSY,SF/UTP,IND TO IND,CAT5E,TPE,3FT EA  B  $     60.56 36.00%  $        38.76 N/A N/A
XC5S-03U INDUSTRIAL CASSY,SF/UTP,IND TO IND,CAT5E,PUR,3FT EA  B  $     67.16 36.00%  $        42.98 N/A N/A
XC5S-05 INDUSTRIAL CASSY,SF/UTP,IND TO IND,CAT5E,PVC,5FT EA  B  $     54.58 36.00%  $        34.93 N/A N/A
XC5S-05-B05 INDUSTRIAL CASSY,SF/UTP,IND TO MOD W/YELLOW BOOT,CAT5E,PVC,5FT EA  B  $     39.60 36.00%  $        25.34 N/A N/A
XC5S-05T INDUSTRIAL CASSY,SF/UTP,IND TO IND,CAT5E,TPE,5FT EA  B  $     63.50 36.00%  $        40.64 N/A N/A
XC5S-05U INDUSTRIAL CASSY,SF/UTP,IND TO IND,CAT5E,PUR,5FT EA  B  $     71.12 36.00%  $        45.52 N/A N/A
XC5S-07 INDUSTRIAL CASSY,SF/UTP,IND TO IND,CAT5E,PVC,7FT EA  B  $     56.00 36.00%  $        35.84 N/A N/A
XC5S-07-B05 INDUSTRIAL CASSY,SF/UTP,IND TO MOD W/YELLOW BOOT,CAT5E,PVC,7FT EA  B  $     42.44 36.00%  $        27.16 N/A N/A
XC5S-07-B05T INDUSTRIAL CASSY,SF/UTP,IND TO MOD W/YELLOW BOOT,CAT5E,TPE,7FT EA  B  $     51.92 36.00%  $        33.23 N/A N/A
XC5S-07T INDUSTRIAL CASSY,SF/UTP,IND TO IND,CAT5E,TPE,7FT EA  B  $     66.44 36.00%  $        42.52 N/A N/A
XC5S-07U INDUSTRIAL CASSY,SF/UTP,IND TO IND,CAT5E,PUR,7FT EA  B  $     75.06 36.00%  $        48.04 N/A N/A
XC5S-10 INDUSTRIAL CASSY,SF/UTP,IND TO IND,CAT5E,PVC,10FT EA  B  $     58.12 36.00%  $        37.20 N/A N/A
XC5S-10-B05 INDUSTRIAL CASSY,SF/UTP,IND TO MOD W/YELLOW BOOT,CAT5E,PVC,10FT EA  B  $     46.68 36.00%  $        29.88 N/A N/A
XC5S-10T INDUSTRIAL CASSY,SF/UTP,IND TO IND,CAT5E,TPE,10FT EA  B  $     70.86 36.00%  $        45.35 N/A N/A
XC5S-10U INDUSTRIAL CASSY,SF/UTP,IND TO IND,CAT5E,PUR,10FT EA  B  $     80.96 36.00%  $        51.81 N/A N/A
XC5S-15 INDUSTRIAL CASSY,SF/UTP,IND TO IND,CAT5E,PVC,15FT EA  B  $     61.66 36.00%  $        39.46 N/A N/A
XC5S-15-B05 INDUSTRIAL CASSY,SF/UTP,IND TO MOD W/YELLOW BOOT,CAT5E,PVC,15FT EA  B  $     53.74 36.00%  $        34.39 N/A N/A

7293 of 9702



NW Infrastructure Siemon

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Siemon                      
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

XC5S-15T INDUSTRIAL CASSY,SF/UTP,IND TO IND,CAT5E,TPE,15FT EA  B  $     78.22 36.00%  $        50.06 N/A N/A
XC5S-20 INDUSTRIAL CASSY,SF/UTP,IND TO IND,CAT5E,PVC,20FT EA  B  $     65.18 36.00%  $        41.72 N/A N/A
XC5S-20-B05 INDUSTRIAL CASSY,SF/UTP,IND TO MOD W/YELLOW BOOT,CAT5E,PVC,20FT EA  B  $     60.82 36.00%  $        38.92 N/A N/A
XC5S-20T INDUSTRIAL CASSY,SF/UTP,IND TO IND,CAT5E,TPE,20FT EA  B  $     85.58 36.00%  $        54.77 N/A N/A
XC5S-20U INDUSTRIAL CASSY,SF/UTP,IND TO IND,CAT5E,PUR,20FT EA  B  $   100.68 36.00%  $        64.44 N/A N/A
XC5SNS-03-B05T INDUSTRIAL CASSY,SF/UTP,MOD TO MOD W/YELLOW BOOT,CAT5E,TPE,3FT EA  B  $     28.26 36.00%  $        18.09 N/A N/A
XC5SNS-03-B05U INDUSTRIAL CASSY,SF/UTP,MOD TO MOD W/YELLOW BOOT,CAT5E,PUR,3FT EA  B  $     34.34 36.00%  $        21.98 N/A N/A
XC5SNS-05-B05T INDUSTRIAL CASSY,SF/UTP,MOD TO MOD W/YELLOW BOOT,CAT5E,TPE,5FT EA  B  $     31.42 36.00%  $        20.11 N/A N/A
XC5SNS-05-B05U INDUSTRIAL CASSY,SF/UTP,MOD TO MOD W/YELLOW BOOT,CAT5E,PUR,5FT EA  B  $     38.58 36.00%  $        24.69 N/A N/A
XC5SNS-07-B05T INDUSTRIAL CASSY,SF/UTP,MOD TO MOD W/YELLOW BOOT,CAT5E,TPE,7FT EA  B  $     34.60 36.00%  $        22.14 N/A N/A
XC5SNS-07-B05U INDUSTRIAL CASSY,SF/UTP,MOD TO MOD W/YELLOW BOOT,CAT5E,PUR,7FT EA  B  $     42.82 36.00%  $        27.40 N/A N/A
XC5SNS-10-B05T INDUSTRIAL CASSY,SF/UTP,MOD TO MOD W/YELLOW BOOT,CAT5E,TPE,10FT EA  B  $     39.36 36.00%  $        25.19 N/A N/A
XC5SNS-10-B05U INDUSTRIAL CASSY,SF/UTP,MOD TO MOD W/YELLOW BOOT,CAT5E,PUR,10FT EA  B  $     49.20 36.00%  $        31.49 N/A N/A
XC5SNS-15-B05T INDUSTRIAL CASSY,SF/UTP,MOD TO MOD W/YELLOW BOOT,CAT5E,TPE,15FT EA  B  $     47.28 36.00%  $        30.26 N/A N/A
XC5SNS-15-B05U INDUSTRIAL CASSY,SF/UTP,MOD TO MOD W/YELLOW BOOT,CAT5E,PUR,15FT EA  B  $     59.82 36.00%  $        38.28 N/A N/A
XC5SNS-20-B05T INDUSTRIAL CASSY,SF/UTP,MOD TO MOD W/YELLOW BOOT,CAT5E,TPE,20FT EA  B  $     55.20 36.00%  $        35.33 N/A N/A
XC5SNS-20-B05U INDUSTRIAL CASSY,SF/UTP,MOD TO MOD W/YELLOW BOOT,CAT5E,PUR,20FT EA  B  $     70.42 36.00%  $        45.07 N/A N/A
XC5SNS-25-B05U INDUSTRIAL CASSY,SF/UTP,MOD TO MOD W/YELLOW BOOT,CAT5E,PUR,25FT EA  B  $     81.04 36.00%  $        51.87 N/A N/A
XC6-03 INDUSTRIAL CASSY,UTP,IND TO IND,CAT6,PVC,3FT EA B  $     73.14 36.0%  $        46.81 N/A N/A
XC6-03-B05 INDUSTRIAL CASSY,UTP,IND TO MOD W/YELLOW BOOT,CAT6,PVC,3FT EA  B  $     41.58 36.00%  $        26.61 N/A N/A
XC6-05-B05 INDUSTRIAL CASSY,UTP,IND TO MOD W/YELLOW BOOT,CAT6,PVC,5FT EA  B  $     44.08 36.00%  $        28.21 N/A N/A
XC6-07 INDUSTRIAL CASSY,UTP,IND TO IND,CAT6,PVC,7FT EA  B  $     78.12 36.00%  $        50.00 N/A N/A
XC6-07-B05 INDUSTRIAL CASSY,UTP,IND TO MOD W/YELLOW BOOT,CAT6,PVC,7FT EA  B  $     46.58 36.00%  $        29.81 N/A N/A
XC6-10 INDUSTRIAL CASSY,UTP,IND TO IND,CAT6,PVC,10FT EA  B  $     81.86 36.00%  $        52.39 N/A N/A
XC6-10-B05 INDUSTRIAL CASSY,UTP,IND TO MOD W/YELLOW BOOT,CAT6,PVC,10FT EA  B  $     50.32 36.00%  $        32.20 N/A N/A
XC6-15 INDUSTRIAL CASSY,UTP,IND TO IND,CAT6,PVC,15FT EA  B  $     88.10 36.00%  $        56.38 N/A N/A
XC6-15-B05 INDUSTRIAL CASSY,UTP,IND TO MOD W/YELLOW BOOT,CAT6,PVC,15FT EA  B  $     56.56 36.00%  $        36.20 N/A N/A
XC6-20-B05 INDUSTRIAL CASSY,UTP,IND TO MOD W/YELLOW BOOT,CAT6,PVC,20FT EA  B  $     62.80 36.00%  $        40.19 N/A N/A
XC6A-S03-B05 INDUSTRIAL CASSY,S/FTP,IND TO MOD, IVY W/YEL BOOT,CAT6A,CM/LS0H,3FT EA  B  $     42.04 36.00%  $        26.91 N/A N/A
XC6A-S05-B05 INDUSTRIAL CASSY,S/FTP,IND TO MOD, IVY W/YEL BOOT,CAT6A,CM/LS0H,5FT EA  B  $     44.84 36.00%  $        28.70 N/A N/A
XC6A-S07-B05 INDUSTRIAL CASSY,S/FTP,IND TO MOD, IVY W/YEL BOOT,CAT6A,CM/LS0H,7FT EA  B  $     47.64 36.00%  $        30.49 N/A N/A
XC6A-S10-B05 INDUSTRIAL CASSY,S/FTP,IND TO MOD, IVY W/YEL BOOT,CAT6A,CM/LS0H,10FT EA  B  $     51.84 36.00%  $        33.18 N/A N/A
XC6A-S15-B05 INDUSTRIAL CASSY,S/FTP,IND TO MOD, IVY W/YEL BOOT,CAT6A,CM/LS0H,15FT EA  B  $     58.84 36.00%  $        37.66 N/A N/A
XC6A-S20-B05 INDUSTRIAL CASSY,S/FTP,IND TO MOD, IVY W/YEL BOOT,CAT6A,CM/LS0H,20FT EA  B  $     65.84 36.00%  $        42.14 N/A N/A
X-CAP INDUSTRIAL OUTLET,CAP EA  B  $     12.40 36.00%  $          7.94 N/A N/A
XFP-D-03-SS INDUSTRIAL FPLT DBL GANG,3 PORT SS,W/GASKET EA  B  $     29.98 36.00%  $        19.19 N/A N/A
XFP-D-04-SS INDUSTRIAL FPLT DBL GANG,4 PORT SS,W/GASKET EA  B  $     30.28 36.00%  $        19.38 N/A N/A
XFP-S-01-SS INDUSTRIAL FPLT SNG GANG,1 PORT SS,W/GASKET EA  B  $     23.38 36.00%  $        14.96 N/A N/A
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XFP-S-02-SS INDUSTRIAL FPLT SNG GANG,2 PORT SS,W/GASKET EA  B  $     23.38 36.00%  $        14.96 N/A N/A
XG2-CAP INDUSTRIAL G2 OUTLET DUST CAP EA  B  $     12.40 36.00%  $          7.94 N/A N/A
XG2P-CAP RUGGEDIZED G2 PLUG CAP W/NYLON TETHER EA  B  $     10.88 36.00%  $          6.96 N/A N/A
XG2-Z5S INDUSTRIAL G2 Z-MAX OUTLET CAT5E, F/UTP EA  B  $     40.56 36.00%  $        25.96 N/A N/A
XG2-Z6 INDUSTRIAL G2 Z-MAX OUTLET CAT6, UTP EA  B  $     53.04 36.00%  $        33.95 N/A N/A
XG2-Z6A INDUSTRIAL G2 Z-MAX OUTLET CAT6A, UTP EA  B  $     59.14 36.00%  $        37.85 N/A N/A
XG2-Z6AS INDUSTRIAL G2 Z-MAX OUTLET CAT6A, F/UTP EA  B  $     60.28 36.00%  $        38.58 N/A N/A
X-IBOX-01 1 PORT INDUSTRIAL BOX,IP66/IP67 EA  B  $     57.88 36.00%  $        37.04 N/A N/A
X-IBOX-02 2 PORT INDUSTRIAL BOX,IP66/IP67 EA  B  $     61.16 36.00%  $        39.14 N/A N/A
X-IBOX-03 3 PORT INDUSTRIAL BOX,IP66/IP67 EA  B  $     64.42 36.00%  $        41.23 N/A N/A
X-IBOX-04 4 PORT INDUSTRIAL BOX,IP66/IP67 EA  B  $     67.70 36.00%  $        43.33 N/A N/A
XL-3600 XLBET,7FTx23IN,3600PR,W/O S110 BASES EA  B  $2,738.88 36.00%  $   1,752.88 N/A N/A
XL-3600-W XLBET,7FTx23IN,3600PR,WITH S110 S110 BASES,NO CONNECTING BLOCKS EA  B  $3,453.42 36.00%  $   2,210.19 N/A N/A
XL-7200 XLBET,7FTx23IN,7200PR,W/O S110 BASES EA  B  $4,348.32 36.00%  $   2,782.92 N/A N/A
XL-7200-W XLBET,7FTx23IN,7200PR,WITH S110 S110 BASES,NO CONNECTING BLOCKS EA  B  $5,643.22 36.00%  $   3,611.66 N/A N/A
XLC-MM INDUSTRIAL LC OUTLET,DUPLEX,MM EA  B  $     46.12 36.00%  $        29.52 N/A N/A
XLC-SM INDUSTRIAL LC OUTLET,DUPLEX,SM EA  B  $     57.70 36.00%  $        36.93 N/A N/A
XP85 INDUSTRIAL PLUG,CAT5E UTP EA  B  $     21.14 36.00%  $        13.53 N/A N/A
XP85S INDUSTRIAL PLUG,CAT5E SCTP EA  B  $     22.88 36.00%  $        14.64 N/A N/A
XP-CAP2 INDUSTRIAL PLUG CAP EA  B  $     10.88 36.00%  $          6.96 N/A N/A
XPLC2-MM INDUSTRIAL LC CONNECTOR,DUPLEX,MM EA  B  $     64.30 36.00%  $        41.15 N/A N/A
XPLC2-SM INDUSTRIAL LC CONNECTOR,DUPLEX,SM EA  B  $     76.16 36.00%  $        48.74 N/A N/A
YA4-4U1 Y-ADAPTER,T568B PLUG TO 4, 1pr JACKS WIRED USOC EA  B  $     17.58 36.00%  $        11.25 N/A N/A
YA4-A3-U1 Y ADAPTER,SPLITS T568B JACK TO 1, 3pr 8POS & 1, 1pr 8POS JACKS EA  B  $     10.98 36.00%  $          7.03 N/A N/A
YA4-U2-U2 Y ADAPTER,SPLITS 4pr T568B JACK TO 2, 8POS JACKS WIRED TOKEN RING EA  B  $     10.98 36.00%  $          7.03 N/A N/A
Y-BRIDGE Y ADAPTER, BRIDGES ALL JACK PAIRS TO 2, 8 POS JACKS EA  B  $     11.79 36.00%  $          7.55 N/A N/A
YT4-4U1 Y-ADAPTER,T568A PLUG TO 4, 1pr JACKS WIRED USOC EA  B  $     17.58 36.00%  $        11.25 N/A N/A
YT4-E2-E2 Y ADAPTER,SPLITS 4pr T568A/B JACK TO 2, 8 POS JACKS WIRED 10BASE-T EA  B  $     10.98 36.00%  $          7.03 N/A N/A
YT4-E2-U2 Y ADAPTER,SPLITS 4pr T568A/B JACK TO 2, 8POS JACKS,10BASE-T&USOC EA  B  $     10.98 36.00%  $          7.03 N/A N/A
YT4-U2-U2 Y ADAPTER,SPLITS 4pr T568A JACK TO 2, 8POS JACKS WIRED TOKEN RING EA  B  $     10.98 36.00%  $          7.03 N/A N/A
Z5-S01 OUTLET,Z-MAX,CAT5e,SHIELDED,HYBRID,BLK EA  B  $     12.98 36.00%  $          8.31 N/A N/A
Z5-S01B OUTLET,Z-MAX,CAT5e,SHIELDED,HYBRID,BLK,BULK EA  B  $     12.32 36.00%  $          7.88 N/A N/A
Z5-S01D OUTLET,Z-MAX,CAT5e,SHIELDED,HYBRID,BLK,DOOR EA  B  $     15.72 36.00%  $        10.06 N/A N/A
Z5-S02 OUTLET,Z-MAX,CAT5e,SHIELDED,HYBRID,WHT EA  B  $     12.98 36.00%  $          8.31 N/A N/A
Z5-S02B OUTLET,Z-MAX,CAT5e,SHIELDED,HYBRID,WHT,BULK EA  B  $     12.32 36.00%  $          7.88 N/A N/A
Z5-S02D OUTLET,Z-MAX,CAT5e,SHIELDED,HYBRID,WHT,DOOR EA  B  $     15.72 36.00%  $        10.06 N/A N/A
Z5-S03 OUTLET,Z-MAX,CAT5e,SHIELDED,HYBRID,RED EA  B  $     12.98 36.00%  $          8.31 N/A N/A
Z5-S03B OUTLET,Z-MAX,CAT5e,SHIELDED,HYBRID,RED,BULK EA  B  $     12.32 36.00%  $          7.88 N/A N/A
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Z5-S04 OUTLET,Z-MAX,CAT5e,SHIELDED,HYBRID,GRY EA  B  $     12.98 36.00%  $          8.31 N/A N/A
Z5-S04B OUTLET,Z-MAX,CAT5e,SHIELDED,HYBRID,GRY,BULK EA  B  $     12.32 36.00%  $          7.88 N/A N/A
Z5-S05 OUTLET,Z-MAX,CAT5e,SHIELDED,HYBRID,YLW EA  B  $     12.98 36.00%  $          8.31 N/A N/A
Z5-S05B OUTLET,Z-MAX,CAT5e,SHIELDED,HYBRID,YLW,BULK EA  B  $     12.32 36.00%  $          7.88 N/A N/A
Z5-S06 OUTLET,Z-MAX,CAT5e,SHIELDED,HYBRID,BLU EA  B  $     12.98 36.00%  $          8.31 N/A N/A
Z5-S06B OUTLET,Z-MAX,CAT5e,SHIELDED,HYBRID,BLU,BULK EA  B  $     12.32 36.00%  $          7.88 N/A N/A
Z5-S07 OUTLET,Z-MAX,CAT5e,SHIELDED,HYBRID,GRN EA  B  $     12.98 36.00%  $          8.31 N/A N/A
Z5-S07B OUTLET,Z-MAX,CAT5e,SHIELDED,HYBRID,GRN,BULK EA  B  $     12.32 36.00%  $          7.88 N/A N/A
Z5-S20 OUTLET,Z-MAX,CAT5e,SHIELDED,HYBRID,IVRY EA  B  $     12.98 36.00%  $          8.31 N/A N/A
Z5-S20B OUTLET,Z-MAX,CAT5e,SHIELDED,HYBRID,IVRY,BULK EA  B  $     12.32 36.00%  $          7.88 N/A N/A
Z5-S80 OUTLET,Z-MAX,CAT5e,SHIELDED,HYBRID,LTIVRY EA  B  $     12.98 36.00%  $          8.31 N/A N/A
Z5-S80B OUTLET,Z-MAX,CAT5e,SHIELDED,HYBRID,LTIVRY,BULK EA  B  $     12.32 36.00%  $          7.88 N/A N/A
Z5-SP OUTLET,Z-MAX,CAT5e,SHIELDED,PANEL EA  B  $     12.98 36.00%  $          8.31 N/A N/A
Z5-SPB OUTLET,Z-MAX,CAT5e,SHIELDED,PANEL,BULK EA  B  $     12.32 36.00%  $          7.88 N/A N/A
Z5S-PNL-24K CPR,ZMAX,PNL,W/JACKS,SHLD,CAT5e,24 PORT,FLT,1 RMS,BLK EA  B  $   412.20 36.00%  $      263.81 N/A N/A
Z5S-PNLA-24K CPR,ZMAX,PNL,W/JACKS,SHLD,CAT5e,24 PORT,ANG,1 RMS,BLK EA  B  $   438.04 36.00%  $      280.35 N/A N/A
Z5S-PNLA-U48K CPR,ZMAX,PNL,W/JACKS,SHLD,CAT5e,48 PORT,ANG,1 RMS,BLK EA  B  $   767.42 36.00%  $      491.15 N/A N/A
Z5S-PNL-U48K CPR,ZMAX,PNL,W/JACKS,SHLD,CAT5e,48 PORT,FLT,1 RMS,BLK EA  B  $   738.02 36.00%  $      472.33 N/A N/A
Z6-01 OUTLET,Z-MAX,CAT6,UTP,HYBRID,BLK EA  B  $     10.56 36.00%  $          6.76 N/A N/A
Z6-01B OUTLET,Z-MAX,CAT6,UTP,HYBRID,BLK,BULK EA  B  $     10.04 36.00%  $          6.43 N/A N/A
Z6-01D OUTLET,Z-MAX,CAT6,UTP,HYBRID,BLK,DOOR EA  B  $     11.96 36.00%  $          7.65 N/A N/A
Z6-01DB OUTLET,Z-MAX,CAT6,UTP,HYBRID,BLK,DOOR,BULK EA  B  $     11.36 36.00%  $          7.27 N/A N/A
Z6-02 OUTLET,Z-MAX,CAT6,UTP,HYBRID,WHT EA  B  $     10.56 36.00%  $          6.76 N/A N/A
Z6-02B OUTLET,Z-MAX,CAT6,UTP,HYBRID,WHT,BULK EA  B  $     10.04 36.00%  $          6.43 N/A N/A
Z6-02D OUTLET,Z-MAX,CAT6,UTP,HYBRID,WHT,DOOR EA  B  $     11.96 36.00%  $          7.65 N/A N/A
Z6-02DB OUTLET,Z-MAX,CAT6,UTP,HYBRID,WHT,DOOR,BULK EA  B  $     11.36 36.00%  $          7.27 N/A N/A
Z6-03 OUTLET,Z-MAX,CAT6,UTP,HYBRID,RED EA  B  $     10.56 36.00%  $          6.76 N/A N/A
Z6-04 OUTLET,Z-MAX,CAT6,UTP,HYBRID,GRY EA  B  $     10.56 36.00%  $          6.76 N/A N/A
Z6-05 OUTLET,Z-MAX,CAT6,UTP,HYBRID,YLW EA  B  $     10.56 36.00%  $          6.76 N/A N/A
Z6-06 OUTLET,Z-MAX,CAT6,UTP,HYBRID,BLU EA  B  $     10.56 36.00%  $          6.76 N/A N/A
Z6-06B OUTLET,Z-MAX,CAT6,UTP,HYBRID,BLU,BULK EA  B  $     10.04 36.00%  $          6.43 N/A N/A
Z6-06D OUTLET,Z-MAX,CAT6,UTP,HYBRID,BLU,DOOR EA  B  $     11.96 36.00%  $          7.65 N/A N/A
Z6-06DB OUTLET,Z-MAX,CAT6,UTP,HYBRID,BLU,DOOR,BULK EA  B  $     11.36 36.00%  $          7.27 N/A N/A
Z6-07 OUTLET,Z-MAX,CAT6,UTP,HYBRID,GRN EA  B  $     10.56 36.00%  $          6.76 N/A N/A
Z6-20 OUTLET,Z-MAX,CAT6,UTP,HYBRID,IVRY EA  B  $     10.56 36.00%  $          6.76 N/A N/A
Z6-20B OUTLET,Z-MAX,CAT6,UTP,HYBRID,IVRY,BULK EA  B  $     10.04 36.00%  $          6.43 N/A N/A
Z6A-01 OUTLET,Z-MAX,CAT6A,UTP,HYBRID,BLK EA  B  $     13.40 36.00%  $          8.58 N/A N/A
Z6A-01B OUTLET,Z-MAX,CAT6A,UTP,HYBRID,BLK,BULK EA  B  $     12.74 36.00%  $          8.15 N/A N/A

7296 of 9702



NW Infrastructure Siemon

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Siemon                      
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

Z6A-01D OUTLET,Z-MAX,CAT6A,UTP,HYBRID,BLK,DOOR EA  B  $     15.10 36.00%  $          9.66 N/A N/A
Z6A-01DB OUTLET,Z-MAX,CAT6A,UTP,HYBRID,BLK,DOOR,BULK EA  B  $     14.34 36.00%  $          9.18 N/A N/A
Z6A-02 OUTLET,Z-MAX,CAT6A,UTP,HYBRID,WHT EA  B  $     13.40 36.00%  $          8.58 N/A N/A
Z6A-02B OUTLET,Z-MAX,CAT6A,UTP,HYBRID,WHT,BULK EA  B  $     12.74 36.00%  $          8.15 N/A N/A
Z6A-02D OUTLET,Z-MAX,CAT6A,UTP,HYBRID,WHT,DOOR EA  B  $     15.10 36.00%  $          9.66 N/A N/A
Z6A-02DB OUTLET,Z-MAX,CAT6A,UTP,HYBRID,WHT,DOOR,BULK EA  B  $     14.34 36.00%  $          9.18 N/A N/A
Z6A-06 OUTLET,Z-MAX,CAT6A,UTP,HYBRID,BLU EA  B  $     13.40 36.00%  $          8.58 N/A N/A
Z6A-06B OUTLET,Z-MAX,CAT6A,UTP,HYBRID,BLU,BULK EA  B  $     12.74 36.00%  $          8.15 N/A N/A
Z6A-06D OUTLET,Z-MAX,CAT6A,UTP,HYBRID,BLU,DOOR EA  B  $     15.10 36.00%  $          9.66 N/A N/A
Z6A-06DB OUTLET,Z-MAX,CAT6A,UTP,HYBRID,BLU,DOOR,BULK EA  B  $     14.34 36.00%  $          9.18 N/A N/A
Z6A-K02 OUTLET,Z-MAX,CAT6A,UTP,KEYSTONE,WHT EA  B  $     13.40 36.00%  $          8.58 N/A N/A
Z6A-K02B OUTLET,Z-MAX,CAT6A,UTP,KEYSTONE,WHT,BULK EA  B  $     12.74 36.00%  $          8.15 N/A N/A
Z6A-P OUTLET,Z-MAX,CAT6A,UTP,PANEL EA  B  $     13.40 36.00%  $          8.58 N/A N/A
Z6A-PB OUTLET,Z-MAX,CAT6A,UTP,PANEL,BULK EA  B  $     12.74 36.00%  $          8.15 N/A N/A
Z6A-PNL-24K CPR,ZMAX,PNL,W/JACKS,UTP,CAT6A,24 PORT,FLT,1 RMS,BLK EA  B  $   388.92 36.00%  $      248.91 N/A N/A
Z6A-PNLA-24K CPR,ZMAX,PNL,W/JACKS,UTP,CAT6A,24 PORT,ANG,1 RMS,BLK EA  B  $   424.80 36.00%  $      271.87 N/A N/A
Z6A-PNLA-U48K CPR,ZMAX,PNL,W/JACKS,UTP,CAT6A,48 PORT,ANG,1 RMS,BLK EA  B  $   764.26 36.00%  $      489.13 N/A N/A
Z6A-PNL-U48K CPR,ZMAX,PNL,W/JACKS,UTP,CAT6A,48 PORT,FLT,1 RMS,BLK EA  B  $   728.38 36.00%  $      466.16 N/A N/A
Z6A-S01 OUTLET,Z-MAX,CAT6A,SHIELDED,HYBRID,BLK EA  B  $     14.54 36.00%  $          9.31 N/A N/A
Z6A-S01B OUTLET,Z-MAX,CAT6A,SHIELDED,HYBRID,BLK,BULK EA  B  $     13.82 36.00%  $          8.84 N/A N/A
Z6A-S01D OUTLET,Z-MAX,CAT6A,SHIELDED,HYBRID,BLK,DOOR EA  B  $     16.70 36.00%  $        10.69 N/A N/A
Z6A-S01DB OUTLET,Z-MAX,CAT6A,SHIELDED,HYBRID,BLK,DOOR,BULK EA  B  $     15.86 36.00%  $        10.15 N/A N/A
Z6A-S02 OUTLET,Z-MAX,CAT6A,SHIELDED,HYBRID,WHT EA  B  $     14.54 36.00%  $          9.31 N/A N/A
Z6A-S02B OUTLET,Z-MAX,CAT6A,SHIELDED,HYBRID,WHT,BULK EA  B  $     13.82 36.00%  $          8.84 N/A N/A
Z6A-S02D OUTLET,Z-MAX,CAT6A,SHIELDED,HYBRID,WHT,DOOR EA  B  $     16.70 36.00%  $        10.69 N/A N/A
Z6A-S02DB OUTLET,Z-MAX,CAT6A,SHIELDED,HYBRID,WHT,DOOR,BULK EA  B  $     15.86 36.00%  $        10.15 N/A N/A
Z6A-S03 OUTLET,Z-MAX,CAT6A,SHIELDED,HYBRID,RED EA  B  $     14.54 36.00%  $          9.31 N/A N/A
Z6A-S03B OUTLET,Z-MAX,CAT6A,SHIELDED,HYBRID,RED,BULK EA  B  $     13.82 36.00%  $          8.84 N/A N/A
Z6A-S04 OUTLET,Z-MAX,CAT6A,SHIELDED,HYBRID,GRY EA  B  $     14.54 36.00%  $          9.31 N/A N/A
Z6A-S04B OUTLET,Z-MAX,CAT6A,SHIELDED,HYBRID,GRY,BULK EA  B  $     13.82 36.00%  $          8.84 N/A N/A
Z6A-S05 OUTLET,Z-MAX,CAT6A,SHIELDED,HYBRID,YLW EA  B  $     14.54 36.00%  $          9.31 N/A N/A
Z6A-S05B OUTLET,Z-MAX,CAT6A,SHIELDED,HYBRID,YLW,BULK EA  B  $     13.82 36.00%  $          8.84 N/A N/A
Z6A-S06 OUTLET,Z-MAX,CAT6A,SHIELDED,HYBRID,BLU EA  B  $     14.54 36.00%  $          9.31 N/A N/A
Z6A-S06B OUTLET,Z-MAX,CAT6A,SHIELDED,HYBRID,BLU,BULK EA  B  $     13.82 36.00%  $          8.84 N/A N/A
Z6A-S07 OUTLET,Z-MAX,CAT6A,SHIELDED,HYBRID,GRN EA  B  $     14.54 36.00%  $          9.31 N/A N/A
Z6A-S07B OUTLET,Z-MAX,CAT6A,SHIELDED,HYBRID,GRN,BULK EA  B  $     13.82 36.00%  $          8.84 N/A N/A
Z6A-S20 OUTLET,Z-MAX,CAT6A,SHIELDED,HYBRID,IVRY EA  B  $     14.54 36.00%  $          9.31 N/A N/A
Z6A-S20B OUTLET,Z-MAX,CAT6A,SHIELDED,HYBRID,IVRY,BULK EA  B  $     13.82 36.00%  $          8.84 N/A N/A
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Z6A-S80 OUTLET,Z-MAX,CAT6A,SHIELDED,HYBRID,LTIVRY EA  B  $     14.54 36.00%  $          9.31 N/A N/A
Z6A-S80B OUTLET,Z-MAX,CAT6A,SHIELDED,HYBRID,LTIVRY,BULK EA  B  $     13.82 36.00%  $          8.84 N/A N/A
Z6A-SK01 OUTLET,Z-MAX,CAT6A,SHIELDED,KEYSTONE,BLK EA  B  $     14.54 36.00%  $          9.31 N/A N/A
Z6A-SK01B OUTLET,Z-MAX,CAT6A,SHIELDED,KEYSTONE,BLK,BULK EA  B  $     13.82 36.00%  $          8.84 N/A N/A
Z6A-SK02 OUTLET,Z-MAX,CAT6A,SHIELDED,KEYSTONE,WHT EA  B  $     14.54 36.00%  $          9.31 N/A N/A
Z6A-SK02B OUTLET,Z-MAX,CAT6A,SHIELDED,KEYSTONE,WHT,BULK EA  B  $     13.82 36.00%  $          8.84 N/A N/A
Z6A-SP OUTLET,Z-MAX,CAT6A,SHIELDED,PANEL EA  B  $     14.54 36.00%  $          9.31 N/A N/A
Z6A-SPB OUTLET,Z-MAX,CAT6A,SHIELDED,PANEL,BULK EA  B  $     13.82 36.00%  $          8.84 N/A N/A
Z6AS-PF-48 CPR,PNL,ZMAX,W/JACKS,SHLD,CAT6A,48 PORT,FLT,1U,BLK,DET MGR EA B  $   847.40 36.0%  $      542.34 N/A N/A
Z6AS-PNL-24K CPR,ZMAX,PNL,W/JACKS,SHLD,CAT6A,24 PORT,FLT,1 RMS,BLK EA  B  $   449.64 36.00%  $      287.77 N/A N/A
Z6AS-PNLA-24K CPR,ZMAX,PNL,W/JACKS,SHLD,CAT6A,24 PORT,ANG,1 RMS,BLK EA  B  $   475.48 36.00%  $      304.31 N/A N/A
Z6AS-PNLA-U48K CPR,ZMAX,PNL,W/JACKS,SHLD,CAT6A,48 PORT,ANG,1 RMS,BLK EA  B  $   842.30 36.00%  $      539.07 N/A N/A
Z6AS-PNL-U48K CPR,ZMAX,PNL,W/JACKS,SHLD,CAT6A,48 PORT,FLT,1 RMS,BLK EA  B  $   810.76 36.00%  $      518.89 N/A N/A
Z6-K01 OUTLET,Z-MAX,CAT6,UTP,KEYSTONE,BLK EA  B  $     10.56 36.00%  $          6.76 N/A N/A
Z6-P ZMAX 6 OUTLET, CAT 6 UTP, PANEL MTG EA  B  $     10.56 36.00%  $          6.76 N/A N/A
Z6-PB ZMAX 6 OUTLET, CAT 6 UTP, PANEL MTG BULK EA  B  $     10.04 36.00%  $          6.43 N/A N/A
Z6-PNL-24K CPR,ZMAX,PNL,W/JACKS,UTP,CAT6,24 PORT,FLT,1 RMS,BLK EA  B  $   320.76 36.00%  $      205.29 N/A N/A
Z6-PNLA-24K CPR,ZMAX,PNL,W/JACKS,UTP,CAT6,24 PORT,ANG,1 RMS,BLK EA  B  $   356.64 36.00%  $      228.25 N/A N/A
Z6-PNLA-U48K CPR,ZMAX,PNL,W/JACKS,UTP,CAT6,48 PORT,ANG,1 RMS,BLK EA  B  $   627.94 36.00%  $      401.88 N/A N/A
Z6-PNL-U48K CPR,ZMAX,PNL,W/JACKS,UTP,CAT6,48 PORT,FLT,1 RMS,BLK EA  B  $   592.06 36.00%  $      378.92 N/A N/A
Z-BL-01 ZMAX PANEL BLANK, BAG OF 10, BLACK EA  B  $       7.94 36.00%  $          5.08 N/A N/A
ZC6A-10A-P PC,RJ45,CUT,6A,UTP,T568B,SLD,CMP,BLU,CLR,10F EA  B  $     31.52 36.00%  $        20.17 N/A N/A
ZC6A-20A-P PC,RJ45,CUT,6A,UTP,T568B,SLD,CMP,BLU,CLR,20F EA  B  $     50.92 36.00%  $        32.59 N/A N/A
ZC6A-20A-R PC,RJ45,CUT,6A,UTP,T568B,SLD,CMR,BLU,CLR,20F EA  B  $     29.72 36.00%  $        19.02 N/A N/A
ZC6A-20T-R PC,RJ45,CUT,6A,UTP,T568A,SLD,CMR,BLU,CLR,20F EA  B  $     29.72 36.00%  $        19.02 N/A N/A
ZC6A-30A-P PC,RJ45,CUT,6A,UTP,T568B,SLD,CMP,BLU,CLR,30F EA  B  $     70.32 36.00%  $        45.00 N/A N/A
ZC6A-30A-R PC,RJ45,CUT,6A,UTP,T568B,SLD,CMR,BLU,CLR,30F EA  B  $     38.52 36.00%  $        24.65 N/A N/A
ZC6A-30T-R PC,RJ45,CUT,6A,UTP,T568A,SLD,CMR,BLU,CLR,30F EA  B  $     38.52 36.00%  $        24.65 N/A N/A
ZC6A-40A-P PC,RJ45,CUT,6A,UTP,T568B,SLD,CMP,BLU,CLR,40F EA  B  $     89.72 36.00%  $        57.42 N/A N/A
ZC6A-40A-R PC,RJ45,CUT,6A,UTP,T568B,SLD,CMR,BLU,CLR,40F EA  B  $     47.32 36.00%  $        30.28 N/A N/A
ZC6A-40T-R PC,RJ45,CUT,6A,UTP,T568A,SLD,CMR,BLU,CLR,40F EA  B  $     47.32 36.00%  $        30.28 N/A N/A
ZC6A-50A-P PC,RJ45,CUT,6A,UTP,T568B,SLD,CMP,BLU,CLR,50F EA  B  $   109.12 36.00%  $        69.84 N/A N/A
ZC6A-50A-R PC,RJ45,CUT,6A,UTP,T568B,SLD,CMR,BLU,CLR,50F EA  B  $     56.12 36.00%  $        35.92 N/A N/A
ZC6A-50T-R PC,RJ45,CUT,6A,UTP,T568A,SLD,CMR,BLU,CLR,50F EA  B  $     56.12 36.00%  $        35.92 N/A N/A
ZC6A-60A-P PC,RJ45,CUT,6A,UTP,T568B,SLD,CMP,BLU,CLR,60F EA  B  $   128.52 36.00%  $        82.25 N/A N/A
ZC6A-60A-R PC,RJ45,CUT,6A,UTP,T568B,SLD,CMR,BLU,CLR,60F EA  B  $     64.92 36.00%  $        41.55 N/A N/A
ZC6A-60T-P PC,RJ45,CUT,6A,UTP,T568A,SLD,CMP,BLU,CLR,60F EA  B  $   128.52 36.00%  $        82.25 N/A N/A
ZC6A-60T-R PC,RJ45,CUT,6A,UTP,T568A,SLD,CMR,BLU,CLR,60F EA  B  $     64.92 36.00%  $        41.55 N/A N/A
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ZC6A-S05A-R PC,RJ45,CUT,6A,F/UTP,T568B,SLD,CMR,BLU,CLR,5F EA  B  $     20.46 36.00%  $        13.09 N/A N/A
ZC6A-S10A-R PC,RJ45,CUT,6A,F/UTP,T568B,SLD,CMR,BLU,CLR,10F EA  B  $     26.16 36.00%  $        16.74 N/A N/A
ZC6A-S10T-P PC,RJ45,CUT,6A,F/UTP,T568A,SLD,CMP,BLU,CLR,10F EA  B  $     38.56 36.00%  $        24.68 N/A N/A
ZC6A-S20A-P PC,RJ45,CUT,6A,F/UTP,T568B,SLD,CMP,BLU,CLR,20F EA  B  $     62.36 36.00%  $        39.91 N/A N/A
ZC6A-S20A-R PC,RJ45,CUT,6A,F/UTP,T568B,SLD,CMR,BLU,CLR,20F EA  B  $     37.56 36.00%  $        24.04 N/A N/A
ZC6A-S20T-P PC,RJ45,CUT,6A,F/UTP,T568A,SLD,CMP,BLU,CLR,20F EA  B  $     62.36 36.00%  $        39.91 N/A N/A
ZC6A-S20T-R PC,RJ45,CUT,6A,F/UTP,T568A,SLD,CMR,BLU,CLR,20F EA  B  $     37.56 36.00%  $        24.04 N/A N/A
ZC6A-S30A-P PC,RJ45,CUT,6A,F/UTP,T568B,SLD,CMP,BLU,CLR,30F EA  B  $     86.16 36.00%  $        55.14 N/A N/A
ZC6A-S30A-R PC,RJ45,CUT,6A,F/UTP,T568B,SLD,CMR,BLU,CLR,30F EA  B  $     48.96 36.00%  $        31.33 N/A N/A
ZC6A-S30T-P PC,RJ45,CUT,6A,F/UTP,T568A,SLD,CMP,BLU,CLR,30F EA  B  $     86.16 36.00%  $        55.14 N/A N/A
ZC6A-S30T-R PC,RJ45,CUT,6A,F/UTP,T568A,SLD,CMR,BLU,CLR,30F EA  B  $     48.96 36.00%  $        31.33 N/A N/A
ZC6A-S40A-P PC,RJ45,CUT,6A,F/UTP,T568B,SLD,CMP,BLU,CLR,40F EA  B  $   109.96 36.00%  $        70.37 N/A N/A
ZC6A-S40A-R PC,RJ45,CUT,6A,F/UTP,T568B,SLD,CMR,BLU,CLR,40F EA  B  $     60.36 36.00%  $        38.63 N/A N/A
ZC6A-S40T-P PC,RJ45,CUT,6A,F/UTP,T568A,SLD,CMP,BLU,CLR,40F EA  B  $   109.96 36.00%  $        70.37 N/A N/A
ZC6A-S40T-R PC,RJ45,CUT,6A,F/UTP,T568A,SLD,CMR,BLU,CLR,40F EA  B  $     60.36 36.00%  $        38.63 N/A N/A
ZC6A-S50A-P PC,RJ45,CUT,6A,F/UTP,T568B,SLD,CMP,BLU,CLR,50F EA  B  $   133.76 36.00%  $        85.61 N/A N/A
ZC6A-S50A-R PC,RJ45,CUT,6A,F/UTP,T568B,SLD,CMR,BLU,CLR,50F EA  B  $     71.76 36.00%  $        45.93 N/A N/A
ZC6A-S50T-P PC,RJ45,CUT,6A,F/UTP,T568A,SLD,CMP,BLU,CLR,50F EA  B  $   133.76 36.00%  $        85.61 N/A N/A
ZC6A-S50T-R PC,RJ45,CUT,6A,F/UTP,T568A,SLD,CMR,BLU,CLR,50F EA  B  $     71.76 36.00%  $        45.93 N/A N/A
ZC6A-S60A-P PC,RJ45,CUT,6A,F/UTP,T568B,SLD,CMP,BLU,CLR,60F EA  B  $   157.56 36.00%  $      100.84 N/A N/A
ZC6A-S60A-R PC,RJ45,CUT,6A,F/UTP,T568B,SLD,CMR,BLU,CLR,60F EA  B  $     83.16 36.00%  $        53.22 N/A N/A
ZC6A-S60T-P PC,RJ45,CUT,6A,F/UTP,T568A,SLD,CMP,BLU,CLR,60F EA  B  $   157.56 36.00%  $      100.84 N/A N/A
ZC6A-S60T-R PC,RJ45,CUT,6A,F/UTP,T568A,SLD,CMR,BLU,CLR,60F EA  B  $     83.16 36.00%  $        53.22 N/A N/A
ZC6A-S75A-R PC,RJ45,CUT,6A,F/UTP,T568B,SLD,CMR,BLU,CLR,75F EA  B  $   100.26 36.00%  $        64.17 N/A N/A
ZM6A-03-01 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,BLK,CLR,3F EA  B  $     17.92 36.00%  $        11.47 N/A N/A
ZM6A-03-01B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,BLK,CLR,3F,BULK EA  B  $     17.02 36.00%  $        10.89 N/A N/A
ZM6A-03-02 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,WHT,CLR,3F EA  B  $     17.92 36.00%  $        11.47 N/A N/A
ZM6A-03-02B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,WHT,CLR,3F,BULK EA  B  $     17.02 36.00%  $        10.89 N/A N/A
ZM6A-03-03 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,RED,CLR,3F EA  B  $     17.92 36.00%  $        11.47 N/A N/A
ZM6A-03-03B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,RED,CLR,3F,BULK EA  B  $     17.02 36.00%  $        10.89 N/A N/A
ZM6A-03-04 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,GRY,CLR,3F EA  B  $     17.92 36.00%  $        11.47 N/A N/A
ZM6A-03-04B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,GRY,CLR,3F,BULK EA  B  $     17.02 36.00%  $        10.89 N/A N/A
ZM6A-03-05 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,YEL,CLR,3F EA  B  $     17.92 36.00%  $        11.47 N/A N/A
ZM6A-03-05B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,YEL,CLR,3F,BULK EA  B  $     17.02 36.00%  $        10.89 N/A N/A
ZM6A-03-06 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,BLU,CLR,3F EA  B  $     17.92 36.00%  $        11.47 N/A N/A
ZM6A-03-06B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,BLU,CLR,3F,BULK EA  B  $     17.02 36.00%  $        10.89 N/A N/A
ZM6A-03-07 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,GRN,CLR,3F EA  B  $     17.92 36.00%  $        11.47 N/A N/A
ZM6A-03-07B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,GRN,CLR,3F,BULK EA  B  $     17.02 36.00%  $        10.89 N/A N/A
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ZM6A-05-01 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,BLK,CLR,5F EA  B  $     19.76 36.00%  $        12.65 N/A N/A
ZM6A-05-01B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,BLK,CLR,5F,BULK EA  B  $     18.78 36.00%  $        12.02 N/A N/A
ZM6A-05-02 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,WHT,CLR,5F EA  B  $     19.76 36.00%  $        12.65 N/A N/A
ZM6A-05-02B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,WHT,CLR,5F,BULK EA  B  $     18.78 36.00%  $        12.02 N/A N/A
ZM6A-05-03 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,RED,CLR,5F EA  B  $     19.76 36.00%  $        12.65 N/A N/A
ZM6A-05-03B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,RED,CLR,5F,BULK EA  B  $     18.78 36.00%  $        12.02 N/A N/A
ZM6A-05-04 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,GRY,CLR,5F EA  B  $     19.76 36.00%  $        12.65 N/A N/A
ZM6A-05-04B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,GRY,CLR,5F,BULK EA  B  $     18.78 36.00%  $        12.02 N/A N/A
ZM6A-05-05 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,YEL,CLR,5F EA  B  $     19.76 36.00%  $        12.65 N/A N/A
ZM6A-05-05B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,YEL,CLR,5F,BULK EA  B  $     18.78 36.00%  $        12.02 N/A N/A
ZM6A-05-06 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,BLU,CLR,5F EA  B  $     19.76 36.00%  $        12.65 N/A N/A
ZM6A-05-06B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,BLU,CLR,5F,BULK EA  B  $     18.78 36.00%  $        12.02 N/A N/A
ZM6A-05-07 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,GRN,CLR,5F EA  B  $     19.76 36.00%  $        12.65 N/A N/A
ZM6A-05-07B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,GRN,CLR,5F,BULK EA  B  $     18.78 36.00%  $        12.02 N/A N/A
ZM6A-06-02B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,WHT,CLR,6F,BULK EA  B  $     19.64 36.00%  $        12.57 N/A N/A
ZM6A-07-01 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,BLK,CLR,7F EA  B  $     21.60 36.00%  $        13.82 N/A N/A
ZM6A-07-01B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,BLK,CLR,7F,BULK EA  B  $     20.52 36.00%  $        13.13 N/A N/A
ZM6A-07-02 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,WHT,CLR,7F EA  B  $     21.60 36.00%  $        13.82 N/A N/A
ZM6A-07-02B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,WHT,CLR,7F,BULK EA  B  $     20.52 36.00%  $        13.13 N/A N/A
ZM6A-07-03 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,RED,CLR,7F EA  B  $     21.60 36.00%  $        13.82 N/A N/A
ZM6A-07-03B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,RED,CLR,7F,BULK EA  B  $     20.52 36.00%  $        13.13 N/A N/A
ZM6A-07-04 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,GRY,CLR,7F EA  B  $     21.60 36.00%  $        13.82 N/A N/A
ZM6A-07-04B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,GRY,CLR,7F,BULK EA  B  $     20.52 36.00%  $        13.13 N/A N/A
ZM6A-07-05 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,YEL,CLR,7F EA  B  $     21.60 36.00%  $        13.82 N/A N/A
ZM6A-07-05B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,YEL,CLR,7F,BULK EA  B  $     20.52 36.00%  $        13.13 N/A N/A
ZM6A-07-06 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,BLU,CLR,7F EA  B  $     21.60 36.00%  $        13.82 N/A N/A
ZM6A-07-06B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,BLU,CLR,7F,BULK EA  B  $     20.52 36.00%  $        13.13 N/A N/A
ZM6A-07-07 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,GRN,CLR,7F EA  B  $     21.60 36.00%  $        13.82 N/A N/A
ZM6A-07-07B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,GRN,CLR,7F,BULK EA  B  $     20.52 36.00%  $        13.13 N/A N/A
ZM6A-10-01 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,BLK,CLR,10F EA  B  $     24.36 36.00%  $        15.59 N/A N/A
ZM6A-10-01B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,BLK,CLR,10F,BULK EA  B  $     23.14 36.00%  $        14.81 N/A N/A
ZM6A-10-02 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,WHT,CLR,10F EA  B  $     24.36 36.00%  $        15.59 N/A N/A
ZM6A-10-02B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,WHT,CLR,10F,BULK EA  B  $     23.14 36.00%  $        14.81 N/A N/A
ZM6A-10-03 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,RED,CLR,10F EA  B  $     24.36 36.00%  $        15.59 N/A N/A
ZM6A-10-03B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,RED,CLR,10F,BULK EA  B  $     23.14 36.00%  $        14.81 N/A N/A
ZM6A-10-04 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,GRY,CLR,10F EA  B  $     24.36 36.00%  $        15.59 N/A N/A
ZM6A-10-04B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,GRY,CLR,10F,BULK EA  B  $     23.14 36.00%  $        14.81 N/A N/A
ZM6A-10-05 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,YEL,CLR,10F EA  B  $     24.36 36.00%  $        15.59 N/A N/A
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ZM6A-10-05B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,YEL,CLR,10F,BULK EA  B  $     23.14 36.00%  $        14.81 N/A N/A
ZM6A-10-06 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,BLU,CLR,10F EA  B  $     24.36 36.00%  $        15.59 N/A N/A
ZM6A-10-06B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,BLU,CLR,10F,BULK EA  B  $     23.14 36.00%  $        14.81 N/A N/A
ZM6A-10-07 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,GRN,CLR,10F EA  B  $     24.36 36.00%  $        15.59 N/A N/A
ZM6A-10-07B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,GRN,CLR,10F,BULK EA  B  $     23.14 36.00%  $        14.81 N/A N/A
ZM6A-15-01 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,BLK,CLR,15F EA  B  $     28.96 36.00%  $        18.53 N/A N/A
ZM6A-15-01B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,BLK,CLR,15F,BULK EA  B  $     27.52 36.00%  $        17.61 N/A N/A
ZM6A-15-02 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,WHT,CLR,15F EA  B  $     28.96 36.00%  $        18.53 N/A N/A
ZM6A-15-02B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,WHT,CLR,15F,BULK EA  B  $     27.52 36.00%  $        17.61 N/A N/A
ZM6A-15-03 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,RED,CLR,15F EA  B  $     28.96 36.00%  $        18.53 N/A N/A
ZM6A-15-03B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,RED,CLR,15F,BULK EA  B  $     27.52 36.00%  $        17.61 N/A N/A
ZM6A-15-04 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,GRY,CLR,15F EA  B  $     28.96 36.00%  $        18.53 N/A N/A
ZM6A-15-04B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,GRY,CLR,15F,BULK EA  B  $     27.52 36.00%  $        17.61 N/A N/A
ZM6A-15-05 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,YEL,CLR,15F EA  B  $     28.96 36.00%  $        18.53 N/A N/A
ZM6A-15-05B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,YEL,CLR,15F,BULK EA  B  $     27.52 36.00%  $        17.61 N/A N/A
ZM6A-15-06 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,BLU,CLR,15F EA  B  $     28.96 36.00%  $        18.53 N/A N/A
ZM6A-15-06B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,BLU,CLR,15F,BULK EA  B  $     27.52 36.00%  $        17.61 N/A N/A
ZM6A-15-07 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,GRN,CLR,15F EA  B  $     28.96 36.00%  $        18.53 N/A N/A
ZM6A-15-07B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,GRN,CLR,15F,BULK EA  B  $     27.52 36.00%  $        17.61 N/A N/A
ZM6A-20-01 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,BLK,CLR,20F EA  B  $     33.54 36.00%  $        21.47 N/A N/A
ZM6A-20-01B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,BLK,CLR,20F,BULK EA  B  $     31.86 36.00%  $        20.39 N/A N/A
ZM6A-20-02 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,WHT,CLR,20F EA  B  $     33.54 36.00%  $        21.47 N/A N/A
ZM6A-20-02B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,WHT,CLR,20F,BULK EA  B  $     31.86 36.00%  $        20.39 N/A N/A
ZM6A-20-03 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,RED,CLR,20F EA  B  $     33.54 36.00%  $        21.47 N/A N/A
ZM6A-20-03B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,RED,CLR,20F,BULK EA  B  $     31.86 36.00%  $        20.39 N/A N/A
ZM6A-20-04 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,GRY,CLR,20F EA  B  $     33.54 36.00%  $        21.47 N/A N/A
ZM6A-20-04B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,GRY,CLR,20F,BULK EA  B  $     31.86 36.00%  $        20.39 N/A N/A
ZM6A-20-05 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,YEL,CLR,20F EA  B  $     33.54 36.00%  $        21.47 N/A N/A
ZM6A-20-05B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,YEL,CLR,20F,BULK EA  B  $     31.86 36.00%  $        20.39 N/A N/A
ZM6A-20-06 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,BLU,CLR,20F EA  B  $     33.54 36.00%  $        21.47 N/A N/A
ZM6A-20-06B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,BLU,CLR,20F,BULK EA  B  $     31.86 36.00%  $        20.39 N/A N/A
ZM6A-20-07 PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,GRN,CLR,20F EA  B  $     33.54 36.00%  $        21.47 N/A N/A
ZM6A-20-07B PC,RJ45,RJ45,6A,UTP,T568A/B,STR,CM,GRN,CLR,20F,BULK EA  B  $     31.86 36.00%  $        20.39 N/A N/A
ZM6A-S03-01 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLK,CLR,3F EA  B  $     20.92 36.00%  $        13.39 N/A N/A
ZM6A-S03-01B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLK,CLR,3F,BULK EA  B  $     19.86 36.00%  $        12.71 N/A N/A
ZM6A-S03-02 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,CLR,3F EA  B  $     20.92 36.00%  $        13.39 N/A N/A
ZM6A-S03-02B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,CLR,3F,BULK EA  B  $     19.86 36.00%  $        12.71 N/A N/A
ZM6A-S03-03 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,RED,CLR,3F EA  B  $     20.92 36.00%  $        13.39 N/A N/A
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ZM6A-S03-03B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,RED,CLR,3F,BULK EA  B  $     19.86 36.00%  $        12.71 N/A N/A
ZM6A-S03-04 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,GRY,CLR,3F EA  B  $     20.92 36.00%  $        13.39 N/A N/A
ZM6A-S03-04B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,GRY,CLR,3F,BULK EA  B  $     19.86 36.00%  $        12.71 N/A N/A
ZM6A-S03-05 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,YEL,CLR,3F EA  B  $     20.92 36.00%  $        13.39 N/A N/A
ZM6A-S03-05B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,YEL,CLR,3F,BULK EA  B  $     19.86 36.00%  $        12.71 N/A N/A
ZM6A-S03-06 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,CLR,3F EA  B  $     20.92 36.00%  $        13.39 N/A N/A
ZM6A-S03-06B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,CLR,3F,BULK EA  B  $     19.86 36.00%  $        12.71 N/A N/A
ZM6A-S03-07 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,GRN,CLR,3F EA  B  $     20.92 36.00%  $        13.39 N/A N/A
ZM6A-S03-07B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,GRN,CLR,3F,BULK EA  B  $     19.86 36.00%  $        12.71 N/A N/A
ZM6A-S05-01 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLK,CLR,5F EA  B  $     22.54 36.00%  $        14.43 N/A N/A
ZM6A-S05-01B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLK,CLR,5F,BULK EA  B  $     21.42 36.00%  $        13.71 N/A N/A
ZM6A-S05-02 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,CLR,5F EA  B  $     22.54 36.00%  $        14.43 N/A N/A
ZM6A-S05-02B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,CLR,5F,BULK EA  B  $     21.42 36.00%  $        13.71 N/A N/A
ZM6A-S05-03 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,RED,CLR,5F EA  B  $     22.54 36.00%  $        14.43 N/A N/A
ZM6A-S05-03B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,RED,CLR,5F,BULK EA  B  $     21.42 36.00%  $        13.71 N/A N/A
ZM6A-S05-04 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,GRY,CLR,5F EA  B  $     22.54 36.00%  $        14.43 N/A N/A
ZM6A-S05-04B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,GRY,CLR,5F,BULK EA  B  $     21.42 36.00%  $        13.71 N/A N/A
ZM6A-S05-05 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,YEL,CLR,5F EA  B  $     22.54 36.00%  $        14.43 N/A N/A
ZM6A-S05-05B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,YEL,CLR,5F,BULK EA  B  $     21.42 36.00%  $        13.71 N/A N/A
ZM6A-S05-06 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,CLR,5F EA  B  $     22.54 36.00%  $        14.43 N/A N/A
ZM6A-S05-06B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,CLR,5F,BULK EA  B  $     21.42 36.00%  $        13.71 N/A N/A
ZM6A-S05-07 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,GRN,CLR,5F EA  B  $     22.54 36.00%  $        14.43 N/A N/A
ZM6A-S05-07B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,GRN,CLR,5F,BULK EA  B  $     21.42 36.00%  $        13.71 N/A N/A
ZM6A-S07-01 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLK,CLR,7F EA  B  $     24.18 36.00%  $        15.48 N/A N/A
ZM6A-S07-01B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLK,CLR,7F,BULK EA  B  $     22.98 36.00%  $        14.71 N/A N/A
ZM6A-S07-02 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,CLR,7F EA  B  $     24.18 36.00%  $        15.48 N/A N/A
ZM6A-S07-02B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,CLR,7F,BULK EA  B  $     22.98 36.00%  $        14.71 N/A N/A
ZM6A-S07-03 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,RED,CLR,7F EA  B  $     24.18 36.00%  $        15.48 N/A N/A
ZM6A-S07-03B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,RED,CLR,7F,BULK EA  B  $     22.98 36.00%  $        14.71 N/A N/A
ZM6A-S07-04 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,GRY,CLR,7F EA  B  $     24.18 36.00%  $        15.48 N/A N/A
ZM6A-S07-04B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,GRY,CLR,7F,BULK EA  B  $     22.98 36.00%  $        14.71 N/A N/A
ZM6A-S07-05 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,YEL,CLR,7F EA  B  $     24.18 36.00%  $        15.48 N/A N/A
ZM6A-S07-05B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,YEL,CLR,7F,BULK EA  B  $     22.98 36.00%  $        14.71 N/A N/A
ZM6A-S07-06 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,CLR,7F EA  B  $     24.18 36.00%  $        15.48 N/A N/A
ZM6A-S07-06B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,CLR,7F,BULK EA  B  $     22.98 36.00%  $        14.71 N/A N/A
ZM6A-S07-07 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,GRN,CLR,7F EA  B  $     24.18 36.00%  $        15.48 N/A N/A
ZM6A-S07-07B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,GRN,CLR,7F,BULK EA  B  $     22.98 36.00%  $        14.71 N/A N/A
ZM6A-S09-05 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,YEL,CLR,9F EA  B  $     25.80 36.00%  $        16.51 N/A N/A
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ZM6A-S10-01 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLK,CLR,10F EA  B  $     26.62 36.00%  $        17.04 N/A N/A
ZM6A-S10-01B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLK,CLR,10F,BULK EA  B  $     25.28 36.00%  $        16.18 N/A N/A
ZM6A-S10-02 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,CLR,10F EA  B  $     26.62 36.00%  $        17.04 N/A N/A
ZM6A-S10-02B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,CLR,10F,BULK EA  B  $     25.28 36.00%  $        16.18 N/A N/A
ZM6A-S10-03 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,RED,CLR,10F EA  B  $     26.62 36.00%  $        17.04 N/A N/A
ZM6A-S10-03B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,RED,CLR,10F,BULK EA  B  $     25.28 36.00%  $        16.18 N/A N/A
ZM6A-S10-04 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,GRY,CLR,10F EA  B  $     26.62 36.00%  $        17.04 N/A N/A
ZM6A-S10-04B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,GRY,CLR,10F,BULK EA  B  $     25.28 36.00%  $        16.18 N/A N/A
ZM6A-S10-05 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,YEL,CLR,10F EA  B  $     26.62 36.00%  $        17.04 N/A N/A
ZM6A-S10-05B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,YEL,CLR,10F,BULK EA  B  $     25.28 36.00%  $        16.18 N/A N/A
ZM6A-S10-06 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,CLR,10F EA  B  $     26.62 36.00%  $        17.04 N/A N/A
ZM6A-S10-06B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,CLR,10F,BULK EA  B  $     25.28 36.00%  $        16.18 N/A N/A
ZM6A-S10-07 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,GRN,CLR,10F EA  B  $     26.62 36.00%  $        17.04 N/A N/A
ZM6A-S10-07B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,GRN,CLR,10F,BULK EA  B  $     25.28 36.00%  $        16.18 N/A N/A
ZM6A-S14-03 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,RED,CLR,14F EA  B  $     29.88 36.00%  $        19.12 N/A N/A
ZM6A-S15-01 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLK,CLR,15F EA  B  $     30.68 36.00%  $        19.64 N/A N/A
ZM6A-S15-01B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLK,CLR,15F,BULK EA  B  $     29.14 36.00%  $        18.65 N/A N/A
ZM6A-S15-02 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,CLR,15F EA  B  $     30.68 36.00%  $        19.64 N/A N/A
ZM6A-S15-02B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,CLR,15F,BULK EA  B  $     29.14 36.00%  $        18.65 N/A N/A
ZM6A-S15-03 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,RED,CLR,15F EA  B  $     30.68 36.00%  $        19.64 N/A N/A
ZM6A-S15-03B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,RED,CLR,15F,BULK EA  B  $     29.14 36.00%  $        18.65 N/A N/A
ZM6A-S15-04 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,GRY,CLR,15F EA  B  $     30.68 36.00%  $        19.64 N/A N/A
ZM6A-S15-04B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,GRY,CLR,15F,BULK EA  B  $     29.14 36.00%  $        18.65 N/A N/A
ZM6A-S15-05 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,YEL,CLR,15F EA  B  $     30.68 36.00%  $        19.64 N/A N/A
ZM6A-S15-05B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,YEL,CLR,15F,BULK EA  B  $     29.14 36.00%  $        18.65 N/A N/A
ZM6A-S15-06 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,CLR,15F EA  B  $     30.68 36.00%  $        19.64 N/A N/A
ZM6A-S15-06B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,CLR,15F,BULK EA  B  $     29.14 36.00%  $        18.65 N/A N/A
ZM6A-S15-07 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,GRN,CLR,15F EA  B  $     30.68 36.00%  $        19.64 N/A N/A
ZM6A-S15-07B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,GRN,CLR,15F,BULK EA  B  $     29.14 36.00%  $        18.65 N/A N/A
ZM6A-S20-01 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLK,CLR,20F EA  B  $     34.76 36.00%  $        22.25 N/A N/A
ZM6A-S20-01B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLK,CLR,20F,BULK EA  B  $     33.02 36.00%  $        21.13 N/A N/A
ZM6A-S20-02 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,CLR,20F EA  B  $     34.76 36.00%  $        22.25 N/A N/A
ZM6A-S20-02B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,WHT,CLR,20F,BULK EA  B  $     33.02 36.00%  $        21.13 N/A N/A
ZM6A-S20-03 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,RED,CLR,20F EA  B  $     34.76 36.00%  $        22.25 N/A N/A
ZM6A-S20-03B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,RED,CLR,20F,BULK EA  B  $     33.02 36.00%  $        21.13 N/A N/A
ZM6A-S20-04 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,GRY,CLR,20F EA  B  $     34.76 36.00%  $        22.25 N/A N/A
ZM6A-S20-04B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,GRY,CLR,20F,BULK EA  B  $     33.02 36.00%  $        21.13 N/A N/A
ZM6A-S20-05 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,YEL,CLR,20F EA  B  $     34.76 36.00%  $        22.25 N/A N/A
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ZM6A-S20-05B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,YEL,CLR,20F,BULK EA  B  $     33.02 36.00%  $        21.13 N/A N/A
ZM6A-S20-06 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,CLR,20F EA  B  $     34.76 36.00%  $        22.25 N/A N/A
ZM6A-S20-06B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,BLU,CLR,20F,BULK EA  B  $     33.02 36.00%  $        21.13 N/A N/A
ZM6A-S20-07 PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,GRN,CLR,20F EA  B  $     34.76 36.00%  $        22.25 N/A N/A
ZM6A-S20-07B PC,RJ45,RJ45,6A,S/FTP,T568A/B,STR,CM/LSOH1,GRN,CLR,20F,BULK EA  B  $     33.02 36.00%  $        21.13 N/A N/A
Z-PA-24 CPR,ZMAX,PNL,EMPTY,UTP,24 Port,ANG,1 RMS,BLK,DETACHABLE MGR EA  B  $   134.16 36.00%  $        85.86 N/A N/A
Z-PA-48 CPR,ZMAX,PNL,EMPTY,UTP,48 Port,ANG,1 RMS,BLK,DETACHABLE MGR EA  B  $   157.38 36.00%  $      100.72 N/A N/A
Z-PF-24 CPR,ZMAX,PNL,EMPTY,UTP,24 Port,FLT,1 RMS,BLK,DETACHABLE MGR EA  B  $     94.94 36.00%  $        60.76 N/A N/A
Z-PF-48 CPR,ZMAX,PNL,EMPTY,UTP,48 Port,FLT,1 RMS,BLK,DETACHABLE MGR EA  B  $   110.74 36.00%  $        70.87 N/A N/A
Z-PNL-24E CPR,ZMAX,PNL,EMPTY,UTP,24 PORT,FLT,1 RMS,BLK EA  B  $     67.32 36.00%  $        43.08 N/A N/A
Z-PNLA-24E CPR,ZMAX,PNL,EMPTY,UTP,24 PORT,ANG,1 RMS,BLK EA  B  $   103.20 36.00%  $        66.05 N/A N/A
Z-PNLA-U48E CPR,ZMAX,PNL,EMPTY,UTP,48 PORT,ANG,1 RMS,BLK EA  B  $   121.06 36.00%  $        77.48 N/A N/A
Z-PNL-U48E CPR,ZMAX,PNL,EMPTY,UTP,48 PORT,FLT,1 RMS,BLK EA  B  $     85.18 36.00%  $        54.52 N/A N/A
ZS-PA-24 CPR,ZMAX,PNL,EMPTY,SHLD,24 Port,ANG,1 RMS,BLK,DETACHABLE MGR EA  B  $   164.48 36.00%  $      105.27 N/A N/A
ZS-PA-48 CPR,ZMAX,PNL,EMPTY,SHLD,48 Port,ANG,1 RMS,BLK,DETACHABLE MGR EA  B  $   187.70 36.00%  $      120.13 N/A N/A
ZS-PF-24 CPR,ZMAX,PNL,EMPTY,SHLD,24 Port,FLT,1 RMS,BLK,DETACHABLE MGR EA  B  $   129.44 36.00%  $        82.84 N/A N/A
ZS-PF-48 CPR,ZMAX,PNL,EMPTY,SHLD,48 Port,FLT,1 RMS,BLK,DETACHABLE MGR EA  B  $   149.48 36.00%  $        95.67 N/A N/A
ZS-PNL-24E CPR,ZMAX,PNL,EMPTY,SHLD,24 PORT,FLT,1 RMS,BLK EA  B  $   100.68 36.00%  $        64.44 N/A N/A
ZS-PNLA-24E CPR,ZMAX,PNL,EMPTY,SHLD,24 PORT,ANG,1 RMS,BLK EA  B  $   126.52 36.00%  $        80.97 N/A N/A
ZS-PNLA-U48E CPR,ZMAX,PNL,EMPTY,SHLD,48 PORT,ANG,1 RMS,BLK EA  B  $   144.38 36.00%  $        92.40 N/A N/A
ZS-PNL-U48E CPR,ZMAX,PNL,EMPTY,SHLD,48 PORT,FLT,1 RMS,BLK EA  B  $   114.98 36.00%  $        73.59 N/A N/A
Z-TOOL ZMAX TERMINATION TOOL EA  B  $     11.00 36.00%  $          7.04 N/A N/A
ZU-2 ZONE UNIT ENCLOSURE,2RMS EA  B  $   659.98 36.00%  $      422.39 N/A N/A
ZU-3 SUBFLOOR ZONE UNIT ENCLOSURE EA  B  $   799.98 36.00%  $      511.99 N/A N/A
ZU-MX-24-0515 24 PORT LOW PROFILE MAX ZONE UNIT ENCLOSURE EA  B  $     84.68 36.00%  $        54.20 N/A N/A
ZU-MX-48 LOW PROFILE SUBFLOOR ZONE UNIT W/ MX-PNL-48 EA  B  $   211.78 36.00%  $      135.54 N/A N/A
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AS205 Series AS Elastomeric Spray - 5 gal. Pail 1,155 Cu In. (19.0 L) EA B  $   368.71 5.0%  $         350.27 N/A N/A
CD200 Firestop Cast-In 2" (51 mm) Trade Size Device EA B  $     19.32 5.0%  $           18.35 N/A N/A
CD200DK �Firestop Cast-In Device Metal Deck Adapter 2  (51 mm) Trade Size EA B  $     16.53 5.0%  $           15.70 N/A N/A
CD200T Firestop Cast-In Tub Box Kit EA B  $     33.00 5.0%  $           31.35 N/A N/A
CD200X �Firestop Cast-In Device Extension Tube 2  (51 mm) Trade Size EA B  $       6.62 5.0%  $             6.29 N/A N/A
CD300 �Firestop Cast-In 3  (76 mm) Trade Size Cast-In Firestop Device EA B  $     31.50 5.0%  $           29.93 N/A N/A
CD300DK �Firestop Cast-In Device Metal Deck Adapter 3  (76 mm) Trade Size EA B  $     20.01 5.0%  $           19.01 N/A N/A
CD300X �Firestop Cast-In Device Extension Tube 3  (76 mm) Trade Size EA B  $       6.90 5.0%  $             6.56 N/A N/A
CD400 �Firestop Cast-In 4  (102 mm) Trade Size Cast-In Firestop Device EA B  $     32.73 5.0%  $           31.09 N/A N/A
CD400DK �Firestop Cast-In Device Metal Deck Adapter 4  (102 mm) Trade Size EA B  $     21.27 5.0%  $           20.21 N/A N/A
CD400X �Firestop Cast-In Device Extension Tube 4  (102 mm) Trade Size EA B  $       8.51 5.0%  $             8.08 N/A N/A
CD600 �Firestop Cast-In 6  (152 mm) Trade Size Cast-In Firestop Device EA B  $     73.61 5.0%  $           69.93 N/A N/A
CD600DK �Firestop Cast-In Device Metal Deck Adapter 6  (152 mm) Trade Size EA B  $     28.22 5.0%  $           26.81 N/A N/A
CD600X �Firestop Cast-In Device Extension Tube 6  (152 mm) Trade Size EA B  $     10.85 5.0%  $           10.31 N/A N/A
CF34 Closet Flange Firestop Gasket - 3" or 4" (76 or 102 mm) Trade Size EA B  $     14.99 5.0%  $           14.24 N/A N/A
CS105 Cable Spray 5 gal. Pail 1,155 Cu In. (19.0 L) EA B  $   306.04 5.0%  $         290.74 N/A N/A
CS1628 Composite Sheet 16 x 28 in. (41 x 71 cm) EA B  $   130.19 5.0%  $         123.68 N/A N/A
CS2436 Composite Sheet 24 x 36 in. (61 x 92 cm) EA B  $   216.98 5.0%  $         206.13 N/A N/A
CS2852 Composite Sheet 28 x 52 in. (71 x 132 cm) EA B  $   349.79 5.0%  $         332.30 N/A N/A
CS3636 Composite Sheet 36 x 36 in. (92 x 92 cm) EA B  $   321.14 5.0%  $         305.08 N/A N/A
CS3641 Composite Sheet 36 x 41 in. (92 x 104 cm) EA B  $   364.53 5.0%  $         346.30 N/A N/A
EP44 Electrical Box Insert 3 3/4" x 3 3/4" x 1/8" pad EA B  $       4.77 5.0%  $             4.53 N/A N/A
EP45 Electrical Box Insert 4 1/4" x 4 1/4" x 1/8" pad EA B  $       6.24 5.0%  $             5.93 N/A N/A
ES100 Sereis ES Elastomeric Sealant 10.1 oz. Tube 18.2 Cu. In. (300 ml) EA B  $     11.61 5.0%  $           11.03 N/A N/A
ES100R Sereis ES Elastomeric Sealant Red 10.1 oz. Tube 18.2 Cu. In. (300 ml) EA B  $     11.61 5.0%  $           11.03 N/A N/A
ES105 Sereis ES Elastomeric Sealant 5 gal. Pail 1,155 Cu. In. (19.0 Liters) EA B  $   312.96 5.0%  $         297.31 N/A N/A
ES105R Sereis ES Elastomeric Sealant - Special Red Color - 5 gal. Pail 1,155 Cu. In.(19.0 Liters) EA B  $   312.96 5.0%  $         297.31 N/A N/A
ES120 Sereis ES Elastomeric Sealant 20 oz. Sausage 36 Cu. In. (592 ml) EA B  $     21.46 5.0%  $           20.39 N/A N/A
ES120R Sereis ES Elastomeric Sealant - Special Red Color -20 oz. Sausage 36 Cu. In. (592 ml) EA B  $     21.46 5.0%  $           20.39 N/A N/A
ES129 Sereis ES Elastomeric Sealant 29 oz. Tube 52 Cu. In. (858ml) EA B  $     26.44 5.0%  $           25.12 N/A N/A
ES129R Sereis ES Elastomeric Sealant - Special Red Color - 29 oz. Tube 52 Cu. In. (858ml) EA B  $     26.44 5.0%  $           25.12 N/A N/A
EZD22 EZ-Path Series 22 Fire-Rated Pathway Kit; Full kit with device, wall plates & labels EA B  $     71.07 5.0%  $           67.52 N/A N/A
EZD33E EZ-Path Series 33 Fire-Rated Pathway Extension Module EA B  $     78.35 5.0%  $           74.43 N/A N/A
EZD33FWS EZ-Path Series 33 Fire-Rated Pathway Device; Device only and labels EA B  $   130.60 5.0%  $         124.07 N/A N/A

EZD444MBS EZ-Path Series 44+ Fire-Rated Pathway Single bank of devices (includes four Series 44+ devices &  hanger 
brackets) EA B  $1,061.88 5.0%  $      1,008.79 N/A N/A

EZD44ES EZ-Path Series 44+ Fire-Rated Pathway Extension Module EA B  $   156.71 5.0%  $         148.87 N/A N/A
EZD44S EZ-Path Series 44+ Fire-Rated Pathway Device; Device only and labels EA B  $   261.20 5.0%  $         248.14 N/A N/A
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EZDG1644S EZ-Path Series 44+ Fire-Rated Pathway Multi-Slot 16-Grid Kit; Full kit with 16 devices, hanger brackets & 
one EZG1644 frame EA B  $4,862.24 5.0%  $      4,619.13 N/A N/A

EZDG444S EZ-Path Series 44+ Fire-Rated Pathway Single-Slot 4-Grid Kit; Full kit with 4 devices, hanger brackets & 
frame EA B  $1,215.55 5.0%  $      1,154.77 N/A N/A

EZDG844S EZ-Path Series 44+ Fire-Rated Pathway Multi-Slot 8-Grid Kit; Full kit with 8 devices, hanger brackets & 
one EZG844 frame EA B  $2,431.13 5.0%  $      2,309.57 N/A N/A

EZDP133CAK EZ-Path Series 33 Fire-Rated Pathway Conduit Attachment Kit, Full kit with device, One pair (2) conduit 
attachment plates & labels EA B  $   161.34 5.0%  $         153.27 N/A N/A

EZDP133CWK EZ-Path Series 33 Fire-Rated Pathway Circular Wall Plate Kit; Full kit with device, one pair (2) circular 
wall plates & labels EA B  $   149.80 5.0%  $         142.31 N/A N/A

EZDP133FK EZ-Path Series 33 Fire-Rated Pathway Single Kick-In Kit; Full kit with device, single floor kick-in plate & 
labels EA B  $   149.80 5.0%  $         142.31 N/A N/A

EZDP144FKS EZ-Path Series 44+ Fire-Rated Pathway Floor Kit; Full kit with device, floor plate & labels EA B  $   293.04 5.0%  $         278.39 N/A N/A
EZDP144RS EZ-Path Series 44+ Split Wall Plate Kit; Full kit with device, wall plates & labels EA B  $   335.43 5.0%  $         318.66 N/A N/A

EZDP233GK EZ-Path Series 33 Fire-Rated Pathway Two-Gang Kit; Full kit with two (2) devices, one pair (2) two-gang 
plates & labels EA B  $   291.97 5.0%  $         277.37 N/A N/A

EZDP333GK EZ-Path Series 33 Fire-Rated Pathway Three-Gang Kit; Full kit with three (3) devices, one pair (2) three-
gang plates & labels EA B  $   434.09 5.0%  $         412.39 N/A N/A

EZDP33FWS EZ-Path Series 33 Fire-Rated Pathway Device Kit; Full kit with device, square wall plates & labels EA B  $   143.10 5.0%  $         135.95 N/A N/A
EZDP33WR EZ-Path Series 33 Fire-Rated Pathway Retro-Fit Kit; Full kit with device, wall plates & labels EA B  $   176.09 5.0%  $         167.29 N/A N/A

EZDP433GK EZ-Path Series 33 Fire-Rated Pathway Four-Gang Kit; Full kit with four (4) devices, one pair (2) four-gang 
plates & labels EA B  $   576.21 5.0%  $         547.40 N/A N/A

EZDP44S EZ-Path Series 44+ Fire-Rated Pathway Device Kit; Full kit with device, wall plates & labels EA B  $   293.04 5.0%  $         278.39 N/A N/A

EZDP733GK EZ-Path Series 33 Fire-Rated Pathway Seven-Gang Kit; Full kit with seven (7) devices, one pair (2) seven-
gang plates & labels EA B  $1,000.68 5.0%  $         950.65 N/A N/A

EZG1644 EZ-Path Series 44+ Fire-Rated Pathway Multi-Slot 16-Frame - Frame Only (will hold four EZD444MBS 
[16 pathways]) EA B  $   614.75 5.0%  $         584.01 N/A N/A

EZG444 EZ-Path Series 44+ Fire-Rated Pathway Multi-Slot 4-Frame - Frame Only (will hold one EZD444MBS [4 
pathways]) EA B  $   197.37 5.0%  $         187.50 N/A N/A

EZG444CP EZ-Path Series 44+ Splice Plate Pack for joining Single-Slot 4-Grid (EZDG444S) EA B  $     86.84 5.0%  $           82.50 N/A N/A

EZG844 EZ-Path Series 44+ Fire-Rated Pathway Multi-Slot 8-Frame - Frame Only (will hold two EZD444MBS [8 
pathways]) EA B  $   307.37 5.0%  $         292.00 N/A N/A

EZP133CA EZ-Path Series 33 Fire-Rated Pathway Conduit Attachment Plates - One pair (2) & labels EA B  $     30.72 5.0%  $           29.18 N/A N/A
EZP133CW EZ-Path Series 33 Fire-Rated Pathway Circular Wall Plates - One pair (2) & labels EA B  $     19.20 5.0%  $           18.24 N/A N/A
EZP133K EZ-Path Series 33 Fire-Rated Pathway Single Kick-In Plate (For use with floor applications) EA B  $     19.20 5.0%  $           18.24 N/A N/A

EZP133PC EZ-Path Series 33 Fire-Rated Pathway Positioning Clamps - One pair (2) & labels (For use in new/existing 
cable installations using sealant) EA B  $     21.14 5.0%  $           20.08 N/A N/A

EZP133R EZ-Path Series 33 Fire-Rated Pathway Reto-Fit Mounting Plates - One pair (2) & labels EA B  $     51.86 5.0%  $           49.27 N/A N/A
EZP133W EZ-Path Series 33 Fire-Rated Pathway Single Square Wall Plates - One pair (2) & labels EA B  $     19.20 5.0%  $           18.24 N/A N/A
EZP144F EZ-Path Series 44+ Fire-Rated Pathway Single Split Floor Plate (For use with floor applications) EA B  $     38.45 5.0%  $           36.53 N/A N/A
EZP144RS EZ-Path Series 44+ Split Wall Plates (one-pair) EA B  $     86.84 5.0%  $           82.50 N/A N/A
EZP144W EZ-Path Series 44+ Fire-Rated Pathway Single Wall Plates - One pair (2) & labels EA B  $     38.45 5.0%  $           36.53 N/A N/A
EZP233W EZ-Path Series 33 Fire-Rated Pathway Two-Gang Wall Plates - One pair (2) & labels EA B  $     30.72 5.0%  $           29.18 N/A N/A
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EZP333W EZ-Path Series 33 Fire-Rated Pathway Three-Gang Wall Plates - One pair (2) & labels EA B  $     42.26 5.0%  $           40.15 N/A N/A
EZP433W EZ-Path Series 33 Fire-Rated Pathway Four-Gang Wall Plates - One pair (2) & labels EA B  $     53.76 5.0%  $           51.07 N/A N/A
EZP444MB EZ-Path Series 44+ Grid Hanger Brackets for Single Bank of four Devices EA B  $     23.68 5.0%  $           22.50 N/A N/A

EZP544W EZ-Path Series 44+ Fire-Rated Pathway Multi-Ganging Wall Plates - One pair (2) & labels (Holds up to 5 
EZD44S) EA B  $   120.77 5.0%  $         114.73 N/A N/A

EZP733W EZ-Path Series 33 Fire-Rated Pathway Seven-Gang Wall Plates - One pair (2) & labels EA B  $     86.44 5.0%  $           82.12 N/A N/A
EZRCM44S EZ-Path Series 44+ Fire-Rated Pathway Radius Control Modules - One Pair (2) EA B  $     10.50 5.0%  $             9.98 N/A N/A
FP200 Firestop Plug 2" (51 mm) EA B  $     27.24 5.0%  $           25.88 N/A N/A
FP400 Firestop Plug 4" (102 mm) EA B  $     37.34 5.0%  $           35.47 N/A N/A
FS100 Ready Sleeve 1" Firestop Sleeve EA B  $     27.69 5.0%  $           26.31 N/A N/A
FS200 Ready Sleeve 2" Firestop Sleeve EA B  $     36.47 5.0%  $           34.65 N/A N/A
FS201 Ready Sleeve 2" Firestop Sleeve w/ large escutcheon plates EA B  $     40.88 5.0%  $           38.84 N/A N/A
FS400 Ready Sleeve 4" Firestop Sleeve EA B  $     73.04 5.0%  $           69.39 N/A N/A
FS401 Ready Sleeve 4" Firestop Sleeve w/ large escutcheon plates EA B  $     81.73 5.0%  $           77.64 N/A N/A
FSR100 Ready Split Sleeve 1" Split Firestop Sleeve EA B  $     72.85 5.0%  $           69.21 N/A N/A
FSR200 Ready Split Sleeve 2" Split Firestop Sleeve EA B  $     82.09 5.0%  $           77.99 N/A N/A
FSR400 Ready Split Sleeve 4" Split Firestop Sleeve EA B  $   105.66 5.0%  $         100.38 N/A N/A
FT305 �Fast-Tack  Firestop Spray 5 gal. Pail 1,155 Cu In. (19.0 L) EA B  $   460.89 5.0%  $         437.85 N/A N/A
LC120 Series LC Endothermic Sealant 20 oz. Sausage 36 Cu. In. (592 ml) EA B  $     16.97 5.0%  $           16.12 N/A N/A
LC129 Series LC Endothermic Sealant 29 oz. Tube 52 Cu. In. (858 ml) EA B  $     23.41 5.0%  $           22.24 N/A N/A
LC150 Series LC Endothermic Sealant 10.1 oz. Tube 18.2 Cu. In. (300 ml) EA B  $       9.63 5.0%  $             9.15 N/A N/A
LC155 Series LC Endothermic Sealant 5 gal. Pail 1,155 Cu. In. (19.0 Liters) EA B  $   321.51 5.0%  $         305.43 N/A N/A
LCC150 Firestop Collar For 1.5" Dia. Plastic Pipe EA B  $     11.04 5.0%  $           10.49 N/A N/A
LCC200 Firestop Collar For 2.0" Dia. Plastic Pipe EA B  $     13.83 5.0%  $           13.14 N/A N/A
LCC300 Firestop Collar For 3.0" Dia. Plastic Pipe EA B  $     19.34 5.0%  $           18.37 N/A N/A
LCC400 Firestop Collar For 4.0" Dia. Plastic Pipe EA B  $     31.73 5.0%  $           30.14 N/A N/A
LCI300 Series LCI Intumescent Sealant 10.1 oz. Tube 18.2 Cu. In. (300 ml) EA B  $       9.93 5.0%  $             9.43 N/A N/A
LCI305 Series LCI Intumescent Sealant 5 gal Pail 1,155 Cu. In. (19.0 Liters) EA B  $   331.44 5.0%  $         314.87 N/A N/A
LCI320 Series LCI Intumescent Sealant 20 oz. Sausage 36 Cu. In. (592 ml) EA B  $     17.50 5.0%  $           16.63 N/A N/A
LCI329 Series LCI Intumescent Sealant 29 oz. Tube 52 Cu. In. (858 ml) EA B  $     23.83 5.0%  $           22.64 N/A N/A
PEN200 Pensil Silicone Foam 100# Kit (50# Part A, 50# Part B) EA B  $2,092.61 5.0%  $      1,987.98 N/A N/A
RCM33 EZ-Path Series 33 Fire-Rated Pathway Radius Control Modules - One Pair (2) EA B  $       7.65 5.0%  $             7.27 N/A N/A

RFG1 Firestop Grommet--Two-piece split cable grommet for single or small multiple cables up to 0.27 in. (7 mm) 
O.D. CD B  $     27.63 5.0%  $           26.25 N/A N/A

RFG2 Firestop Grommet--Two-piece split cable grommet for single or small multiple cables up to 0.53 in. (14 
mm) O.D. CD B  $     42.63 5.0%  $           40.50 N/A N/A

RTC350 Firestop Collar For 3" and 4" Trade Size Pipe and Corresponding Fittings EA B  $     44.47 5.0%  $           42.25 N/A N/A
SFJP40 SpeedFlex Joint Profile EA B  $       8.02 5.0%  $             7.62 N/A N/A
SIL300 Series SIL Silicone 10.3 oz. Tube 18.5 Cu. In. (304ml) EA B  $     19.16 5.0%  $           18.20 N/A N/A
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SIL305 Series SIL Silicone 4.5 gal. Pail 1,037 Cu. In. (17.0 Liters) EA B  $   528.31 5.0%  $         501.89 N/A N/A
SIL305SL Series SIL Self-Leveling Silicone 4.5 gal. Pail 1,037 Cu. In. (17.0 Liters) EA B  $   630.84 5.0%  $         599.30 N/A N/A
SIL320 Series SIL Silicone Sealant 20 oz. Sausage 36 Cu. In. (592 ml) EA B  $     32.60 5.0%  $           30.97 N/A N/A
SIL320SL Series SIL Self-Leveling Silicone Sealant 20 oz. Sausage 36 Cu. In. (592 ml) EA B  $     36.54 5.0%  $           34.71 N/A N/A
SNS105 Series SNS Smoke & Acoustical Sealant 5 Gal. Pail-Yellow 1,155 Cu. In. (19.0 L) EA B  $   321.46 5.0%  $         305.39 N/A N/A
SNS105W Series SNS Smoke & Acoustical Sealant 5 Gal. Pail-White 1,155 Cu. In. (19.0 L) EA B  $   321.46 5.0%  $         305.39 N/A N/A
SNS120W Series SNS Smoke & Acoustical Sealant - White 20 oz. Sausage 36 Cu. In. (592 ml) EA B  $       6.80 5.0%  $             6.46 N/A N/A
SNS129W Smoke & Acoustical Sealant - White 29 oz. EA B  $       8.79 5.0%  $             8.35 N/A N/A
SNS205 Series SNS Smoke & Acoustical Spray - 5 gal. pail 1,155 Cu In. (19.0 L) EA B  $   216.24 5.0%  $         205.43 N/A N/A
SSACG Caulk Gun (11 oz.) EA B  $       7.28 5.0%  $             6.92 N/A N/A
SSAMW Mineral Wool Boards (2) - 2'x4'x1.5" Per Box EA B  $     49.88 5.0%  $           47.39 N/A N/A
SSAQCG Caulk Gun (Quart Size) EA B  $     39.30 5.0%  $           37.34 N/A N/A
SSASCG Caulk Gun (Sausage Size) EA B  $     72.89 5.0%  $           69.25 N/A N/A
SSB14 Firestop Pillow 1"x4"x9" EA B  $     10.28 5.0%  $             9.77 N/A N/A
SSB24 Firestop Pillow 2"x4"x9" EA B  $     12.32 5.0%  $           11.70 N/A N/A
SSB26 Firestop Pillow 2"x6"x9" EA B  $     14.38 5.0%  $           13.66 N/A N/A
SSB36 Firestop Pillow 3"x6"x9" EA B  $     17.45 5.0%  $           16.58 N/A N/A
SSC600 Firestop Collar For 6.0" Dia. Plastic Pipe EA B  $     82.80 5.0%  $           78.66 N/A N/A
SSM106 Firestop Mortar 6 gal. Pail (22 Lbs. [10 Kilos]) EA B  $   109.54 5.0%  $         104.06 N/A N/A
SSM22B Firestop Mortar Bag  (22 Lbs. [10 Kilos]) EA B  $     97.78 5.0%  $           92.89 N/A N/A
SSP100 Series SSP Firestop Putty 36 Cu. In. Tube EA B  $     31.29 5.0%  $           29.73 N/A N/A
SSP28 Series SSP Firestop Putty 24 Cu. In. Stick EA B  $     21.46 5.0%  $           20.39 N/A N/A
SSP4S Series SSP Firestop Putty Pad 7.25" x 7.25" x 3/16" EA B  $       4.81 5.0%  $             4.57 N/A N/A
SSP9S Series SSP Firestop Putty Pad 9.00" x 9.00" x 3/16" EA B  $       9.01 5.0%  $             8.56 N/A N/A
SSS100 Series SSS Intumescent Sealant 10.1 oz. Tube 18.2 Cu. In. (300 ml) EA B  $     13.53 5.0%  $           12.85 N/A N/A
SSS102 Series SSS Intumescent Sealant 2 gal. Pail 462 Cu. In. (7.6 Liters) EA B  $   293.01 5.0%  $         278.36 N/A N/A
SSS105 Series SSS Intumescent Sealant 5 gal. Pail 1,155 Cu. In. (19.0 Liters) EA B  $   492.94 5.0%  $         468.29 N/A N/A
SSS120 Series SSS Intumescent Sealant 20 oz. Sausage 36 Cu. In. (592 ml) EA B  $     25.84 5.0%  $           24.55 N/A N/A
SSS129 Series SSS Intumescent Sealant 29 oz. Tube 52 Cu. In. (858 ml) EA B  $     34.80 5.0%  $           33.06 N/A N/A
SSW125 Series SSW 1/8" thick x 1-1/2" wide x 8 1/8" precut strip for 2" pipe EA B  $       3.47 5.0%  $             3.30 N/A N/A
SSW250 Series SSW 1/4" thick x 1-1/2" wide x 12 1/8" precut strip for 3" pipe EA B  $       6.79 5.0%  $             6.45 N/A N/A
SSW375 Series SSW 3/8" thick x 1-1/2" wide x 16 1/8" precut strip for 4" pipe EA B  $     10.66 5.0%  $           10.13 N/A N/A
SSWBLU Series SSW Blue Wrap Strip (2"Wx3/16"Tx12'L) EA B  $   128.00 5.0%  $         121.60 N/A N/A
SSWBLU2 Series SSW Blue Wrap Strip (2"Wx1/8"Tx12'L) EA B  $   128.00 5.0%  $         121.60 N/A N/A
SSWBLU220 Series SSW 1/8" thick x 3" wide x 10" - precut strip for 2" pipe EA B  $       4.37 5.0%  $             4.15 N/A N/A
SSWBLU230 Series SSW 1/8" thick x 3" wide x 11 5/8" - precut strip for 3" pipe EA B  $       9.50 5.0%  $             9.03 N/A N/A
SSWBLU240 Series SSW 1/8" thick x 4" wide x 14 7/8" - precut strip for 4" pipe EA B  $     16.11 5.0%  $           15.30 N/A N/A
SSWFT Series SSW Foil Tape 2"x 30' EA B  $     12.20 5.0%  $           11.59 N/A N/A

7308 of 9702



NW Infra Specified Tech STI

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Specified Technologies  
STI                   

Part/Model Number (if 
applicable)

 Description Unit of 
Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 
etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

SSWRC Series SSW Metal Restraining Collar 25' (For use with SSWBLU) EA B  $     71.71 5.0%  $           68.12 N/A N/A
SSWRC2 Series SSW Metal Restraining Collar 25' (For use with SSWRED) EA B  $     50.97 5.0%  $           48.42 N/A N/A
SSWRED Series SSW Red Wrap Strip (1.5"Wx1/4"Tx12'L) EA B  $     69.19 5.0%  $           65.73 N/A N/A
SSWRED2 Series SSW Red Wrap Strip (1.5"Wx1/8"Tx12'L) EA B  $     69.19 5.0%  $           65.73 N/A N/A
TBW36 Thermal Barrier Wrap - 34"x72" (86 x 186cm) Protective Wrap Material EA B  $   364.04 5.0%  $         345.84 N/A N/A
TC200 T-Collar - Penetrant Heat Sinking Device - 2" (51 mm) Trade Size Collar for T Ratings EA B  $   123.84 5.0%  $         117.65 N/A N/A
TC300 T-Collar - Penetrant Heat Sinking Device - 3" (76 mm) Trade Size Collar for T Ratings EA B  $   148.68 5.0%  $         141.25 N/A N/A
TC400 T-Collar - Penetrant Heat Sinking Device - 4" (102 mm) Trade Size Collar for T Ratings EA B  $   174.48 5.0%  $         165.76 N/A N/A
TRK444 EZ-Path T-Rating Kit for EZ-Path Grid System EA B  $   245.85 5.0%  $         233.56 N/A N/A
VPK2 Vacuum Tubing Firestop Kit EA B  $       7.85 5.0%  $             7.46 N/A N/A
WSC-12 Preformed Restraining Collar for 10" & 12" Plastic Pipe (For use with SSWBLU) EA B  $     35.39 5.0%  $           33.62 N/A N/A
WSC-8 Preformed Restraining Collar for 6" & 8" Plastic Pipe  (For use with SSWBLU) EA B  $     35.39 5.0%  $           33.62 N/A N/A
WSC-8RED Preformed Restraining Collar for 6" Plastic Pipe  (For use with SSWRED) EA B  $     33.15 5.0%  $           31.49 N/A N/A
Z1001-892-CG Fire & Smoke Barrier Label (8" x 11") EA B  $       1.79 5.0%  $             1.70 N/A N/A
Z1003-892-CG Red Warning Label (5 1/4" x 4 1/4") EA B  $       0.45 5.0%  $             0.43 N/A N/A
Z1005-892-CG Firestop Penetration Warning Label (5 3/8" x 4 1/2") EA B  $       0.45 5.0%  $             0.43 N/A N/A
Z1006-892-CG Firestop Penetration Plastic Warning Label (5 3/8" x 4 1/2") ties not incl. EA B  $       0.69 5.0%  $             0.66 N/A N/A
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19E-50 PLATE, FACE EA B  $       0.92 23.0%  $          0.71 N/A N/A
15E-48 LIGHT, INDICATOR - Gray EA B  $       7.00 23.0%  $          5.39 N/A N/A
15E-03 LIGHT, INDICATOR - Black EA B  $       7.00 23.0%  $          5.39 N/A N/A
166 TOOL, MOD CRIMPING (4 WIRE) EA B  $       6.00 23.0%  $          4.62 N/A N/A
171 BELL, LOUD RINGING EA B  $     51.15 23.0%  $        39.39 N/A N/A
173 ADAPTER, TRIPLEX EA B  $       4.25 23.0%  $          3.27 N/A N/A
174 ADAPTER, TWO LINE EA B  $       5.50 23.0%  $          4.24 N/A N/A
24E1 LAMP, SWITCHBOARD EA B  $       1.75 23.0%  $          1.35 N/A N/A
260 RINGER, ELECTRONIC EA B  $     32.17 23.0%  $        24.77 N/A N/A
264 PLUG, MOD HANDSET CORD EA B  $       0.35 23.0%  $          0.27 N/A N/A
266 PLUG, MOD LINE CORD EA B  $       0.35 23.0%  $          0.27 N/A N/A
453 CORD,MOD INTERFACE 701 153 702 EA B  $       1.50 23.0%  $          1.16 N/A N/A
454 CORD, MOD LINE EA B  $       1.60 23.0%  $          1.23 N/A N/A
459 CORD, 25' MOD EXT. EA B  $       5.05 23.0%  $          3.89 N/A N/A
460 CORD, 25' MOD EXT. EA B  $       5.25 23.0%  $          4.04 N/A N/A
463 CORD, POLARITY REVERSING EA B  $       1.95 23.0%  $          1.50 N/A N/A
464 ADAPTER, HANDSET EA B  $       4.95 23.0%  $          3.81 N/A N/A
798 TOOL,110 IDC EA B  $       1.50 23.0%  $          1.16 N/A N/A
2504 PATCH PANEL EA B  $     34.87 23.0%  $        26.85 N/A N/A
66145 HANGER, CABLE EA B  $       5.00 23.0%  $          3.85 N/A N/A
66146 HANGER, CABLE EA B  $       5.25 23.0%  $          4.04 N/A N/A
2-7001 Jack, 8 Position, 8 Cond, 568A/b EA B  $       3.00 23.0%  $          2.31 N/A N/A
2-7005 Jack, 6 Position, 6 Cond EA B  $       2.80 23.0%  $          2.16 N/A N/A
9200-06-03 CORD, HANDSET - Black EA B  $       2.05 23.0%  $          1.58 N/A N/A
9200-12-03 CORD, HANDSET - Black EA B  $       2.98 23.0%  $          2.29 N/A N/A
010346-03 SNAP-IN BLANK - Black EA B  $       0.20 23.0%  $          0.15 N/A N/A
010346-48 SNAP-IN BLANK - Gray EA B  $       0.20 23.0%  $          0.15 N/A N/A
010346-50 SNAP-IN BLANK - Ivory EA B  $       0.20 23.0%  $          0.15 N/A N/A
010346-52 SNAP-IN BLANK - Electrical Ivory EA B  $       0.20 23.0%  $          0.15 N/A N/A
010346-85 SNAP-IN BLANK - White EA B  $       0.20 23.0%  $          0.15 N/A N/A
010353-03 LOCKING WEDGE - Black EA B  $       0.10 23.0%  $          0.08 N/A N/A
020031-50 ASY, BLOCK 4C TERMINAL EA B  $       0.80 23.0%  $          0.62 N/A N/A
020045-50 ASY, BLOCK 6 COND TERMINAL EA B  $       0.95 23.0%  $          0.73 N/A N/A
070230-00 NEON LAMP EA B  $       2.43 23.0%  $          1.87 N/A N/A
090910-00 2 X 3.5 ADHESIVE STRIP EA B  $       0.32 23.0%  $          0.25 N/A N/A
090911-00 2 X 2 ADHESIVE STRIP EA B  $       0.18 23.0%  $          0.14 N/A N/A
100C-1 COVER,W/O LOGO 002 076 545 EA B  $       9.85 23.0%  $          7.58 N/A N/A
102A6-50 BLOCK, CONNECTING FLUSH MOUNT EA B  $       3.36 23.0%  $          2.59 N/A N/A
102A8-50 103 083 200 BLOCK, CONNECTING - Ivory EA B  $       3.50 23.0%  $          2.70 N/A N/A
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102A8-52 103 083 200 BLOCK, CONNECTING - Electrical Ivory EA B  $       3.50 23.0%  $          2.70 N/A N/A
102B TELEPHONE SERVICE BOX EA B  $     13.50 23.0%  $        10.40 N/A N/A
103A4-50 BLOCK,CONNECTING SUFACE MOUNT - Ivory EA B  $       3.15 23.0%  $          2.43 N/A N/A
103A4-52 BLOCK,CONNECTING SUFACE MOUNT - Electrical Ivory EA B  $       3.15 23.0%  $          2.43 N/A N/A
103A4-85 BLOCK,CONNECTING SUFACE MOUNT - White EA B  $       3.15 23.0%  $          2.43 N/A N/A
103A4NS-52RC CS JACK ASSY, SIMPLES, 4 CONDUCTOR - Electrical Ivory EA B  $       5.42 23.0%  $          4.17 N/A N/A
103A4NS-85RC CS JACK ASSY, SIMPLES, 4 CONDUCTOR - White EA B  $       5.42 23.0%  $          4.17 N/A N/A
103A6-50 BLOCK,CONNECTING SUFACE MOUNT - 50 EA B  $       3.25 23.0%  $          2.50 N/A N/A
103A6-52 BLOCK,CONNECTING SUFACE MOUNT - 52 EA B  $       3.25 23.0%  $          2.50 N/A N/A
103A6-85 BLOCK,CONNECTING SUFACE MOUNT - 85 EA B  $       3.25 23.0%  $          2.50 N/A N/A
103A8-50 BLOCK, CONNECTING SURFACE MT - Ivory EA B  $       3.45 23.0%  $          2.66 N/A N/A
103A8-52 BLOCK, CONNECTING SURFACE MT - Electrical Ivory EA B  $       3.45 23.0%  $          2.66 N/A N/A
103A8-85 BLOCK, CONNECTING SURFACE MT - White EA B  $       3.45 23.0%  $          2.66 N/A N/A
103AY8-50 BLOCK, CONN 334 002 417 - Ivory EA B  $       3.75 23.0%  $          2.89 N/A N/A
103AY8-52 BLOCK, CONN 334 002 417 - Electrical Ivory EA B  $       3.75 23.0%  $          2.89 N/A N/A
103AY8-85 BLOCK, CONN 334 002 417 - White EA B  $       3.75 23.0%  $          2.89 N/A N/A
103B1 PATCH PANEL BRACKET (48 PORT) EA B  $     41.67 23.0%  $        32.09 N/A N/A
103B1-24 PATCH PANEL BRACKET EA B  $     35.98 23.0%  $        27.70 N/A N/A
104A4-44 DUPLEX CONN. BLOCK SURFACE MNT - Ash EA B  $       5.10 23.0%  $          3.93 N/A N/A
104A4-50 DUPLEX CONN. BLOCK SURFACE MNT - Ivory EA B  $       5.10 23.0%  $          3.93 N/A N/A
104A4-52 DUPLEX CONN. BLOCK SURFACE MNT - Electrical Ivory EA B  $       5.10 23.0%  $          3.93 N/A N/A
104A4-85 DUPLEX CONN. BLOCK SURFACE MNT - White EA B  $       5.10 23.0%  $          3.93 N/A N/A
104A4NS-52RC CS JACK ASSY, DUPLEX, 4 CONDUCTOR - Electrical Ivory EA B  $       9.45 23.0%  $          7.28 N/A N/A
104A4NS-85RC CS JACK ASSY, DUPLEX, 4 CONDUCTOR - White EA B  $       9.45 23.0%  $          7.28 N/A N/A
104A6-50 BLOCK,CONNECTNG DUPLEX SURFACE - Ivory EA B  $       5.35 23.0%  $          4.12 N/A N/A
104A6-52 BLOCK,CONNECTNG DUPLEX SURFACE - Electrical Ivory EA B  $       5.35 23.0%  $          4.12 N/A N/A
104A6-85 BLOCK,CONNECTNG DUPLEX SURFACE - White EA B  $       5.35 23.0%  $          4.12 N/A N/A
104A8-50 103 116 943 BLOCK,SURFACE MT. - Ivory EA B  $       5.55 23.0%  $          4.27 N/A N/A
104A8-52 103 116 943 BLOCK,SURFACE MT. - Electrical Ivory EA B  $       5.55 23.0%  $          4.27 N/A N/A
104A8-85 103 116 943 BLOCK,SURFACE MT. - White EA B  $       5.55 23.0%  $          4.27 N/A N/A
104AY8-52 BLOCK, CONNECTING - Electrical Ivory EA B  $       5.55 23.0%  $          4.27 N/A N/A
104B4-50 BLOCK,CONNECTNG DUPLEX SURFACE EA B  $       5.10 23.0%  $          3.93 N/A N/A
104B6-50 BLOCK,CONNECTNG DUPLEX SURFACE EA B  $       5.35 23.0%  $          4.12 N/A N/A
104B8-50 BLOCK,CONNECTNG DUPLEX SURFACE - Ivory EA B  $       5.55 23.0%  $          4.27 N/A N/A
104B8-52 BLOCK,CONNECTNG DUPLEX SURFACE - Electrical Ivory EA B  $       5.55 23.0%  $          4.27 N/A N/A
104BY8-50 BLOCK, CONNECTING - Ivory EA B  $       5.55 23.0%  $          4.27 N/A N/A
104BY8-52 BLOCK, CONNECTING - Electrical Ivory EA B  $       5.55 23.0%  $          4.27 N/A N/A
105AF4-50 FLOOR JACK, IDC - Ivory EA B  $       3.25 23.0%  $          2.50 N/A N/A
105AF4-52 FLOOR JACK, IDC - Electrical Ivory EA B  $       3.25 23.0%  $          2.50 N/A N/A
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105AF-50 FLOOR JACK, IDC - Ivory EA B  $       4.68 23.0%  $          3.60 N/A N/A
105AFY-52 FLOOR JACK, IDC EA B  $       4.68 23.0%  $          3.60 N/A N/A
105AFY-85 FLOOR JACK, IDC EA B  $       4.68 23.0%  $          3.60 N/A N/A
105BFY-52 FLOOR JACK, IDC EA B  $       4.68 23.0%  $          3.60 N/A N/A
105BFY-85 FLOOR JACK, IDC EA B  $       4.68 23.0%  $          3.60 N/A N/A
106AFD-50 JACK, FLOOR IDC - Ivory EA B  $       6.77 23.0%  $          5.21 N/A N/A
106AFD-52 JACK, FLOOR IDC - Electrical Ivory EA B  $       6.77 23.0%  $          5.21 N/A N/A
106AFDY-52 JACK, FLOOR IDC - Electrical Ivory EA B  $       6.77 23.0%  $          5.21 N/A N/A
106AFDY-85 JACK, FLOOR IDC - White EA B  $       6.77 23.0%  $          5.21 N/A N/A
106BFD-50 FLOOR JACK, DUPLEX IDC - Ivory EA B  $       6.77 23.0%  $          5.21 N/A N/A
106BFD-52 FLOOR JACK, DUPLEX IDC - Electrical Ivory EA B  $       6.77 23.0%  $          5.21 N/A N/A
106BFD-85 FLOOR JACK, DUPLEX IDC - White EA B  $       6.77 23.0%  $          5.21 N/A N/A
106BFDY-52 DUPL FLOOR JACK - Electrical Ivory EA B  $       6.77 23.0%  $          5.21 N/A N/A
106BFDY-85 DUPL FLOOR JACK - White EA B  $       6.77 23.0%  $          5.21 N/A N/A
107-50 FACE PLATE - Ivory EA B  $       0.70 23.0%  $          0.54 N/A N/A
107-52 FACE PLATE - Electrical Ivory EA B  $       0.70 23.0%  $          0.54 N/A N/A
107-85 FACE PLATE - White EA B  $       0.70 23.0%  $          0.54 N/A N/A
107APP-6-50 FACE PLATE - Ivory EA B  $       0.85 23.0%  $          0.65 N/A N/A
107APP-6-52 FACE PLATE - Electrical Ivory EA B  $       0.85 23.0%  $          0.65 N/A N/A
107APP-666-48 FACE PLATE - Gray EA B  $       0.85 23.0%  $          0.65 N/A N/A
107APP-666-50 FACE PLATE - Ivory EA B  $       0.85 23.0%  $          0.65 N/A N/A
107APP-666-52 FACE PLATE - Electrical Ivory EA B  $       0.85 23.0%  $          0.65 N/A N/A
107APP-6666-48 FACE PLATE - Gray EA B  $       0.85 23.0%  $          0.65 N/A N/A
107APP-6666-50 FACE PLATE - Ivory EA B  $       0.85 23.0%  $          0.65 N/A N/A
107APP-6666-52 FACE PLATE - Electrical Ivory EA B  $       0.85 23.0%  $          0.65 N/A N/A
107APP-6666-85 FACE PLATE - White EA B  $       0.85 23.0%  $          0.65 N/A N/A
107APP-6666-S FACE PLATE EA B  $       3.22 23.0%  $          2.48 N/A N/A
107APP-666-85 FACE PLATE - White EA B  $       0.85 23.0%  $          0.65 N/A N/A
107APP-6-85 FACE PLATE - White EA B  $       0.85 23.0%  $          0.65 N/A N/A
107APP-6-S FACE PLATE EA B  $       2.88 23.0%  $          2.22 N/A N/A
107APP-6S-50 FACE PLATE - Ivory EA B  $       0.85 23.0%  $          0.65 N/A N/A
107APP-6S-52 FACE PLATE - Electrical Ivory EA B  $       0.85 23.0%  $          0.65 N/A N/A
107APP-6S-85 FACE PLATE - White EA B  $       0.85 23.0%  $          0.65 N/A N/A
107APP-6S-S FACE PLATE EA B  $       2.42 23.0%  $          1.86 N/A N/A
107SM-50 JACK HOUSING - Ivory EA B  $       2.00 23.0%  $          1.54 N/A N/A
107SM-52 JACK HOUSING - Electrical Ivory EA B  $       2.00 23.0%  $          1.54 N/A N/A
107SM-85 JACK HOUSING - White EA B  $       2.00 23.0%  $          1.54 N/A N/A
108-52 FACE PLATE - Electrical Ivory EA B  $       1.05 23.0%  $          0.81 N/A N/A
108-85 FACE PLATE - White EA B  $       1.05 23.0%  $          0.81 N/A N/A
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108APP-6666-52 FACE PLATE - Electrical Ivory EA B  $       1.45 23.0%  $          1.12 N/A N/A
108APP-666666-52 FACE PLATE - Electrical Ivory EA B  $       1.70 23.0%  $          1.31 N/A N/A
108APP-66666666-52 FACE PLATE - Electrical Ivory EA B  $       1.70 23.0%  $          1.31 N/A N/A
108APP-66666666-85 FACE PLATE - White EA B  $       1.70 23.0%  $          1.31 N/A N/A
108APP-666666-85 FACE PLATE - White EA B  $       1.70 23.0%  $          1.31 N/A N/A
108APP-6666-85 FACE PLATE - White EA B  $       1.45 23.0%  $          1.12 N/A N/A
108APP-6666-S FACE PLATE EA B  $       4.77 23.0%  $          3.67 N/A N/A
108SM-50 JACK HOUSING - Ivory EA B  $       2.75 23.0%  $          2.12 N/A N/A
108SM-52 JACK HOUSING - Electrical Ivory EA B  $       2.75 23.0%  $          2.12 N/A N/A
108SM-85 JACK HOUSING - White EA B  $       2.75 23.0%  $          2.12 N/A N/A
109PP MODULAR FURNITURE JACK PLATE EA B  $       1.10 23.0%  $          0.85 N/A N/A
110A2 JUMPER TROUGH W/LEGS EA B  $       7.58 23.0%  $          5.84 N/A N/A
110AA2-100 FIELD TERMINATING KIT, 5 PAIR EA B  $     22.75 23.0%  $        17.52 N/A N/A
110AA2-300 FIELD TERMINATING KIT, 5 PAIR EA B  $     75.00 23.0%  $        57.75 N/A N/A
110AB2-100 FIELD TERMINATING KIT, 4 PAIR EA B  $     23.00 23.0%  $        17.71 N/A N/A
110AB2-300 FIELD TERMINATING KIT, 4 PAIR EA B  $     75.00 23.0%  $        57.75 N/A N/A
110AW2-100 WIRING BLOCK, 100 PAIR EA B  $     10.42 23.0%  $          8.02 N/A N/A
110AW2-300 WIRING BLOCK, 300 PAIR EA B  $     27.92 23.0%  $        21.50 N/A N/A
110B1 JUMPER TROUGH, W/O LEGS EA B  $       4.75 23.0%  $          3.66 N/A N/A
110C-3 CONNECTING BLOCK, 3 PAIR EA B  $       0.48 23.0%  $          0.37 N/A N/A
110C-4 CONNECTING BLOCK, 4 PAIR EA B  $       0.58 23.0%  $          0.45 N/A N/A
110C-5 CONNECTING BLOCK, 5 PAIR EA B  $       0.62 23.0%  $          0.48 N/A N/A
110DW1-25 WIRING BLOCK, 25 PAIR EA B  $       8.33 23.0%  $          6.41 N/A N/A
110DW1-50 WIRING BLOCK, 50 PAIR EA B  $     10.00 23.0%  $          7.70 N/A N/A
110DW2-100 WIRING BLOCK, 100 PAIR EA B  $     10.42 23.0%  $          8.02 N/A N/A
110DW2-300 WIRING BLOCK, 300 PAIR EA B  $     27.92 23.0%  $        21.50 N/A N/A
1127-A1 CLIPS, BRIDGING EA B  $       0.07 23.0%  $          0.05 N/A N/A
1200-07-W CORD, 6 COND MOD LINE EA B  $       2.28 23.0%  $          1.76 N/A N/A
1200-14-W CORD, 6 COND MOD LINE EA B  $       3.60 23.0%  $          2.77 N/A N/A
1200-25-W CORD, 6 COND MOD LINE EA B  $       5.62 23.0%  $          4.33 N/A N/A
12A1 LAMP, SWITCHBOARD EA B  $       1.75 23.0%  $          1.35 N/A N/A
12D-03 12 PORT JACK PANEL (JACKS NOT INCLUDED) EA B  $     10.48 23.0%  $          8.07 N/A N/A
147-1 BOX, PRE-WIRE EA B  $       3.00 23.0%  $          2.31 N/A N/A
147-2 BOX, PREWIRE EA B  $       3.00 23.0%  $          2.31 N/A N/A
152MRL-4 PLUG, RETRO-FIT LOW PROFILE 4C EA B  $       2.75 23.0%  $          2.12 N/A N/A
153AM-01 ADAPTER, MOD EA B  $       5.00 23.0%  $          3.85 N/A N/A
153AM-02 ADAPTER, MOD EA B  $       5.00 23.0%  $          3.85 N/A N/A
153AM-03 ADAPTER, MOD EA B  $       5.00 23.0%  $          3.85 N/A N/A
153AM-05 ADAPTER, MOD EA B  $       5.00 23.0%  $          3.85 N/A N/A
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153AM-06 ADAPTER, MOD 103 065 785 EA B  $       6.00 23.0%  $          4.62 N/A N/A
1542A-48 FILTER, RADIO INTERFERENCE EA B  $     18.00 23.0%  $        13.86 N/A N/A
1542AM-48 102 970 894 FILTER,RADIO INT. EA B  $     16.00 23.0%  $        12.32 N/A N/A
159MC-4 COUPLER, IN-LINE EA B  $       1.20 23.0%  $          0.92 N/A N/A
159MC-6 COUPLER, IN-LINE EA B  $       1.35 23.0%  $          1.04 N/A N/A
159MC-8A COUPLER, IN-LINE EA B  $       5.85 23.0%  $          4.50 N/A N/A
159MC-8B COUPLER, IN-LINE EA B  $       5.85 23.0%  $          4.50 N/A N/A
15D-03 071 905 079 LIGHT, INDICATOR - Black EA B  $       7.00 23.0%  $          5.39 N/A N/A
15D-48 071 905 079 LIGHT, INDICATOR - Gray EA B  $       7.00 23.0%  $          5.39 N/A N/A
15H-03 LIGHT, INDICATOR - Black EA B  $       7.00 23.0%  $          5.39 N/A N/A
16152-L5 ASY, OUTDOOR JACK EA B  $       7.75 23.0%  $          5.97 N/A N/A
16152L7-4 ASY, MOD OUTDOOR JACK EA B  $     14.71 23.0%  $        11.33 N/A N/A
16152L7-4NS-RC OUTDOOR JACK ASSEMBLY EA B  $     16.40 23.0%  $        12.63 N/A N/A
16152L7-6 ASSY, MOD OUTDOOR JACK EA B  $     15.71 23.0%  $        12.10 N/A N/A
16152L7E-4 ASY, MOD OUTDOOR JACK EA B  $     15.00 23.0%  $        11.55 N/A N/A
16152L8-4 ASY, MOD OUTDOOR JACK EA B  $       7.95 23.0%  $          6.12 N/A N/A
16152L8E-4 ASY, MOD OUTDOOR JACK EA B  $       8.10 23.0%  $          6.24 N/A N/A
166-6 TOOL, MOD CRIMPING (6 WIRE) EA B  $       7.25 23.0%  $          5.58 N/A N/A
16A-50 PLATE, FACE - Ivory EA B  $       1.05 23.0%  $          0.81 N/A N/A
16A-52 PLATE, FACE - Electrical Ivory EA B  $       1.05 23.0%  $          0.81 N/A N/A
16A-85 PLATE, FACE - White EA B  $       1.05 23.0%  $          0.81 N/A N/A
16D-50 PLATE, FACE - Ivory EA B  $       1.05 23.0%  $          0.81 N/A N/A
16D-52 PLATE, FACE - Electrical Ivory EA B  $       1.05 23.0%  $          0.81 N/A N/A
16D-85 PLATE, FACE - White EA B  $       1.05 23.0%  $          0.81 N/A N/A
173A ADAPTER, TRIPLEX EA B  $       4.30 23.0%  $          3.31 N/A N/A
17D-03 LIGHT, INDICATOR -Black EA B  $       9.50 23.0%  $          7.32 N/A N/A
183A2 ADAPTER EA B  $       0.63 23.0%  $          0.49 N/A N/A
183A3 ADAPTER EA B  $       1.45 23.0%  $          1.12 N/A N/A
188UT1-50 LABEL HOLDER, TRANSPARENT EA B  $       2.28 23.0%  $          1.76 N/A N/A
18A-03 LIGHT, INDICATOR - Black EA B  $     12.00 23.0%  $          9.24 N/A N/A
18C-03 LIGHT, INDICATOR - Black EA B  $     12.00 23.0%  $          9.24 N/A N/A
19050WMB-36 WALLMOUNT BOX EA B  $   412.00 23.0%  $      317.24 N/A N/A
19050WMBL-36 WALLMOUNT BOX WITH LOCK EA B  $   428.67 23.0%  $      330.08 N/A N/A
191105A-24 24 PORT PATCH  PANEL EA B  $   115.00 23.0%  $        88.55 N/A N/A
191105B-24 24 PORT PATCH PANEL EA B  $   115.00 23.0%  $        88.55 N/A N/A
191105B-48 48 PORT PATCH PANEL EA B  $   213.00 23.0%  $      164.01 N/A N/A
191105BPS-48 48 PORT PATCH PANEL EA B  $   250.00 23.0%  $      192.50 N/A N/A
19110RK RACK, ALUMINUM EA B  $   215.00 23.0%  $      165.55 N/A N/A
191B-44 BACKBOARD EA B  $       2.95 23.0%  $          2.27 N/A N/A
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191B-50 BACKBOARD EA B  $       2.95 23.0%  $          2.27 N/A N/A
19316-L4 HOUSING,OUTDOOR JK 400 151 007 EA B  $     25.88 23.0%  $        19.93 N/A N/A
19316L7-4 ASY, MOD OUTDOOR JACK EA B  $     15.00 23.0%  $        11.55 N/A N/A
19316L7-4NS-RC OUTDOOR JACK ASSEMBLY EA B  $     27.40 23.0%  $        21.10 N/A N/A
19316L7-6 ASSY, MOD OUTDOOR JACK EA B  $     26.47 23.0%  $        20.38 N/A N/A
19316L7E-4 ASY, MOD OUTDOOR JACK EA B  $     26.00 23.0%  $        20.02 N/A N/A
19350WMB-36 4.75" WALL MOUNT BOX EA B  $   327.50 23.0%  $      252.18 N/A N/A
19700WMB-36 8.75" WALL MOUNT BOX EA B  $   350.00 23.0%  $      269.50 N/A N/A
19700WMBL-36 8.75" WALL MOUNT BOX WITH LOCK EA B  $   366.67 23.0%  $      282.34 N/A N/A
19A-50 PLATE, FACE - Ivory EA B  $       0.92 23.0%  $          0.71 N/A N/A
19BP1-50 PLATE, FACE - Ivory EA B  $       0.92 23.0%  $          0.71 N/A N/A
19C-50 PLATE, FACE EA B  $       1.00 23.0%  $          0.77 N/A N/A
19D-50 & -85 PLATE, FACE EA B  $       0.92 23.0%  $          0.71 N/A N/A
19WM350 WIRE MANAGEMENT EA B  $     65.91 23.0%  $        50.75 N/A N/A
19X-50 PLATE, FACE EA B  $       0.92 23.0%  $          0.71 N/A N/A
19Y-50 PLATE, FACE EA B  $       0.92 23.0%  $          0.71 N/A N/A
202FM2-50 Flush Mount Duplex Jack - Ivory EA B  $       3.65 23.0%  $          2.81 N/A N/A
202FM2-85 Flush Mount Duplex Jack - White EA B  $       3.65 23.0%  $          2.81 N/A N/A
202FM2FC-50 Flush Mount Triplex Jack - Ivory EA B  $       4.35 23.0%  $          3.35 N/A N/A
202FM2FC-85 Flush Mount Triplex Jack - White EA B  $       4.35 23.0%  $          3.35 N/A N/A
202IM1-50 Faceplate, Integrity II, One Jack - Ivory EA B  $       2.75 23.0%  $          2.12 N/A N/A
202IM1-85 Faceplate, Integrity II, One Jack - White EA B  $       2.75 23.0%  $          2.12 N/A N/A
202IM2-50 Faceplate, Integrity II, Two Jack - Ivory EA B  $       3.99 23.0%  $          3.07 N/A N/A
202IM2-85 Faceplate, Integriity II, Two Jack - White EA B  $       3.99 23.0%  $          3.07 N/A N/A
202SM1-50 Surface Mount, Simplex Jack - Ivory EA B  $       1.85 23.0%  $          1.42 N/A N/A
202SM1-85 Surface Mount, Simplex Jack - White EA B  $       1.85 23.0%  $          1.42 N/A N/A
202SM2-50 Surface Mount, Duplex Jack - Ivory EA B  $       3.65 23.0%  $          2.81 N/A N/A
202SM2-85 Surface Mount, Duplex Jack - White EA B  $       3.65 23.0%  $          2.81 N/A N/A
20C LIGHT, INDICATOR EA B  $       7.95 23.0%  $          6.12 N/A N/A
2-1001-50 Duplex, (2) 6 Position – 4 Conductor, Screw Terminal East/West - Ivory EA B  $       5.22 23.0%  $          4.02 N/A N/A

2-1001-52 Duplex, (2) 6 Position – 4 Conductor, Screw Terminal East/West - Electrical 
Ivory EA B  $       5.22 23.0%  $          4.02 N/A N/A

2-1001-64 Duplex, (2) 6 Position – 4 Conductor, Screw Terminal East/West - Light 
Almond EA B  $       5.22 23.0%  $          4.02 N/A N/A

2-1001-85 Duplex, (2) 6 Position – 4 Conductor, Screw Terminal East/West - White EA B  $       5.22 23.0%  $          4.02 N/A N/A

2-1001S-50 Duplex, (2) 6 Position – 4 Conductor, Screw Terminal East/West W/Switch - 
Ivory EA B  $       9.69 23.0%  $          7.46 N/A N/A

2-1001S-52 Duplex, (2) 6 Position – 4 Conductor, Screw Terminal East/West W/Switch - 
Electrical Ivory EA B  $       9.69 23.0%  $          7.46 N/A N/A

2-1001S-64 Duplex, (2) 6 Position – 4 Conductor, Screw Terminal East/West W/Switch - 
Light Almond EA B  $       9.69 23.0%  $          7.46 N/A N/A
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2-1001S-85 Duplex, (2) 6 Position – 4 Conductor, Screw Terminal East/West W/Switch - 
White EA B  $       9.69 23.0%  $          7.46 N/A N/A

2-1002-50 Duplex, (2) 6 Position – 6 Conductor, Screw Terminal East/West - Ivory EA B  $       6.08 23.0%  $          4.68 N/A N/A

2-1002-52 Duplex, (2) 6 Position – 6 Conductor, Screw Terminal East/West - Electrical 
Ivory EA B  $       6.08 23.0%  $          4.68 N/A N/A

2-1002-64 Duplex, (2) 6 Position – 6 Conductor, Screw Terminal East/West - Light 
Almond EA B  $       6.08 23.0%  $          4.68 N/A N/A

2-1002-85 Duplex, (2) 6 Position – 6 Conductor, Screw Terminal East/West - White EA B  $       6.08 23.0%  $          4.68 N/A N/A

2-1003FC-52 Duplex, (2) 6 Position - 4 Conductor, F81 Compliant, Loopback - Electrical 
Ivory EA B  $       5.98 23.0%  $          4.60 N/A N/A

2-1003FC-85 Duplex, (2) 6 Position - 4 Conductor, F81 Compliant, Loopback - White EA B  $       5.98 23.0%  $          4.60 N/A N/A

2-1010-52 Duplex, (2) 6 Position – 4 Conductor, Screw Terminal, Corro-Shield 
East/West - Electrical Ivory EA B  $       6.63 23.0%  $          5.11 N/A N/A

2-1010-64 Duplex, (2) 6 Position – 4 Conductor, Screw Terminal, Corro-Shield 
East/West - Light Almond EA B  $       6.63 23.0%  $          5.11 N/A N/A

2-1010-85 Duplex, (2) 6 Position – 4 Conductor, Screw Terminal, Corro-Shield 
East/West - White EA B  $       6.63 23.0%  $          5.11 N/A N/A

2-1011-50 Duplex, (2) 6 Position – 4 Conductor, Scotchloks, Corro-Shield East/West - 
Ivory EA B  $       7.02 23.0%  $          5.41 N/A N/A

2-1011-52 Duplex, (2) 6 Position – 4 Conductor, Scotchloks, Corro-Shield East/West - 
Electrical Ivory EA B  $       7.02 23.0%  $          5.41 N/A N/A

2-1011-64 Duplex, (2) 6 Position – 4 Conductor, Scotchloks, Corro-Shield East/West - 
Light Almond EA B  $       7.02 23.0%  $          5.41 N/A N/A

2-1011-85 Duplex, (2) 6 Position – 4 Conductor, Scotchloks, Corro-Shield East/West - 
White EA B  $       7.02 23.0%  $          5.41 N/A N/A

2-1012-52 Duplex, (2) 6 Position – 6 Conductor, Screw Terminal, Corro-Shield 
East/West - Electrical Ivory EA B  $       7.58 23.0%  $          5.84 N/A N/A

2-1012-64 Duplex, (2) 6 Position – 6 Conductor, Screw Terminal, Corro-Shield 
East/West - Light Almond EA B  $       7.58 23.0%  $          5.84 N/A N/A

2-1012-85 Duplex, (2) 6 Position – 6 Conductor, Screw Terminal, Corro-Shield 
East/West - White EA B  $       7.58 23.0%  $          5.84 N/A N/A

2-1013-50 Duplex, (2) 6 Position – 6 Conductor, Scotchloks, Corro-Shield East/West - 
Ivory EA B  $       8.33 23.0%  $          6.41 N/A N/A

2-1013-52 Duplex, (2) 6 Position – 6 Conductor, Scotchloks, Corro-Shield East/West - 
Electrical Ivory EA B  $       8.33 23.0%  $          6.41 N/A N/A

2-1013-64 Duplex, (2) 6 Position – 6 Conductor, Scotchloks, Corro-Shield East/West - 
Light Almond EA B  $       8.33 23.0%  $          6.41 N/A N/A

2-1013-85 Duplex, (2) 6 Position – 6 Conductor, Scotchloks, Corro-Shield East/West - 
White EA B  $       8.33 23.0%  $          6.41 N/A N/A

21B-03 LIGHT, INDICATOR - Black EA B  $     11.95 23.0%  $          9.20 N/A N/A
21B-48 LIGHT, INDICATOR - Gray EA B  $     11.95 23.0%  $          9.20 N/A N/A
21B-60 LIGHT, INDICATOR - Beige EA B  $     11.95 23.0%  $          9.20 N/A N/A
21C-03 LIGHT, INDICATOR - Black EA B  $     11.95 23.0%  $          9.20 N/A N/A
21C-48 LIGHT, INDICATOR - Gray EA B  $     11.95 23.0%  $          9.20 N/A N/A
21C-60 LIGHT, INDICATOR - Beiger EA B  $     11.95 23.0%  $          9.20 N/A N/A
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21H-03 LIGHT, INDICATOR - Black EA B  $     11.95 23.0%  $          9.20 N/A N/A
21H-48 LIGHT, INDICATOR - Gray EA B  $     11.95 23.0%  $          9.20 N/A N/A
2-2001-50 Duplex, (2) 6 Position – 4 Conductor, Screw Terminal North/South -Ivory EA B  $       2.33 23.0%  $          1.79 N/A N/A

2-2001-52 Duplex, (2) 6 Position – 4 Conductor, Screw Terminal North/South -
Electrical Ivory EA B  $       2.33 23.0%  $          1.79 N/A N/A

2-2001-64 Duplex, (2) 6 Position – 4 Conductor, Screw Terminal North/South -Light 
Almond EA B  $       2.33 23.0%  $          1.79 N/A N/A

2-2001-85 Duplex, (2) 6 Position – 4 Conductor, Screw Terminal North/South -White EA B  $       2.33 23.0%  $          1.79 N/A N/A

2-2002-50 Duplex, (2) 6 Position – 4 Conductor, Trap Door, Screw Terminal 
North/South - Ivory EA B  $       2.78 23.0%  $          2.14 N/A N/A

2-2002-52 Duplex, (2) 6 Position – 4 Conductor, Trap Door, Screw Terminal 
North/South - Electrical Ivory EA B  $       2.78 23.0%  $          2.14 N/A N/A

2-2002-64 Duplex, (2) 6 Position – 4 Conductor, Trap Door, Screw Terminal 
North/South - Light Almond EA B  $       2.78 23.0%  $          2.14 N/A N/A

2-2002-85 Duplex, (2) 6 Position – 4 Conductor, Trap Door, Screw Terminal 
North/South - White EA B  $       2.78 23.0%  $          2.14 N/A N/A

2-2003-50 Duplex, (2) 6 Position – 6 Conductor, Screw Terminal North/South -Ivory EA B  $       2.52 23.0%  $          1.94 N/A N/A

2-2003-52 Duplex, (2) 6 Position – 6 Conductor, Screw Terminal North/South -
Electrical Ivory EA B  $       2.52 23.0%  $          1.94 N/A N/A

2-2003-64 Duplex, (2) 6 Position – 6 Conductor, Screw Terminal North/South -Light 
Almond EA B  $       2.52 23.0%  $          1.94 N/A N/A

2-2003-85 Duplex, (2) 6 Position – 6 Conductor, Screw Terminal North/South -White EA B  $       2.52 23.0%  $          1.94 N/A N/A

2-2004-52 Duplex, (2) 6 Position – 6 Conductor, Trap Door, Screw Terminal 
North/South - Electrical Ivory EA B  $       3.02 23.0%  $          2.33 N/A N/A

2-2004-64 Duplex, (2) 6 Position – 6 Conductor, Trap Door, Screw Terminal 
North/South - Light Almond EA B  $       3.02 23.0%  $          2.33 N/A N/A

2-2004-85 Duplex, (2) 6 Position – 6 Conductor, Trap Door, Screw Terminal 
North/South - White EA B  $       3.02 23.0%  $          2.33 N/A N/A

2-2006-52 Duplex, (2) 6 Position – 6 Conductor, 110 IDC Block Terminals - Electrical 
Ivory EA B  $       1.58 23.0%  $          1.22 N/A N/A

2-2006-64 Duplex, (2) 6 Position – 6 Conductor, 110 IDC Block Terminals - Light 
Almond EA B  $       1.58 23.0%  $          1.22 N/A N/A

2-2006-85 Duplex, (2) 6 Position – 6 Conductor, 110 IDC Block Terminals - White EA B  $       1.58 23.0%  $          1.22 N/A N/A

2-2010-52 Duplex, (2) 6 Position – 4 Conductor, Screw Terminal, Corro-Shield 
North/South - Electrical Ivory EA B  $       6.08 23.0%  $          4.68 N/A N/A

2-2010-64 Duplex, (2) 6 Position – 4 Conductor, Screw Terminal, Corro-Shield 
North/South - Light Almond EA B  $       6.08 23.0%  $          4.68 N/A N/A

2-2010-85 Duplex, (2) 6 Position – 4 Conductor, Screw Terminal, Corro-Shield 
North/South - White EA B  $       6.08 23.0%  $          4.68 N/A N/A

2-2011-52 Duplex, (2) 6 Position – 4 Conductor, Trap Door, Screw Terminal, Corro-
Shield North/South - Electrical Ivory EA B  $       6.30 23.0%  $          4.85 N/A N/A

2-2011-64 Duplex, (2) 6 Position – 4 Conductor, Trap Door, Screw Terminal, Corro-
Shield North/South - Light Almond EA B  $       6.30 23.0%  $          4.85 N/A N/A

2-2011-85 Duplex, (2) 6 Position – 4 Conductor, Trap Door, Screw Terminal, Corro-
Shield North/South - White EA B  $       6.30 23.0%  $          4.85 N/A N/A
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2-2012-52 Duplex, (2) 6 Position – 4 Conductor, Scotchloks, Corro-Shield North/South - 
Electrical Ivory EA B  $       6.45 23.0%  $          4.97 N/A N/A

2-2012-64 Duplex, (2) 6 Position – 4 Conductor, Scotchloks, Corro-Shield North/South - 
Light Almond EA B  $       6.45 23.0%  $          4.97 N/A N/A

2-2012-85 Duplex, (2) 6 Position – 4 Conductor, Scotchloks, Corro-Shield North/South - 
White EA B  $       6.45 23.0%  $          4.97 N/A N/A

2-2013-52 Duplex, (2) 6 Position – 4 Conductor, Trap Door, Scotchloks, Corro-Shield 
North/South - Electrical Ivory EA B  $       6.63 23.0%  $          5.11 N/A N/A

2-2013-64 Duplex, (2) 6 Position – 4 Conductor, Trap Door, Scotchloks, Corro-Shield 
North/South - Light Almond EA B  $       6.63 23.0%  $          5.11 N/A N/A

2-2013-85 Duplex, (2) 6 Position – 4 Conductor, Trap Door, Scotchloks, Corro-Shield 
North/South - White EA B  $       6.63 23.0%  $          5.11 N/A N/A

2-2014-52 Duplex, (2) 6 Position – 6 Conductor, Screw Terminal, Corro-Shield 
North/South -Electrical Ivory EA B  $       6.23 23.0%  $          4.80 N/A N/A

2-2014-64 Duplex, (2) 6 Position – 6 Conductor, Screw Terminal, Corro-Shield 
North/South -Light Almond EA B  $       6.23 23.0%  $          4.80 N/A N/A

2-2014-85 Duplex, (2) 6 Position – 6 Conductor, Screw Terminal, Corro-Shield 
North/South -White EA B  $       6.23 23.0%  $          4.80 N/A N/A

2-2015-52 Duplex, (2) 6 Position – 6 Conductor, Trap Door, Screw Terminal, Corro-
Shield North/South - Electrical Ivory EA B  $       6.63 23.0%  $          5.11 N/A N/A

2-2015-64 Duplex, (2) 6 Position – 6 Conductor, Trap Door, Screw Terminal, Corro-
Shield North/South - Light Almond EA B  $       6.63 23.0%  $          5.11 N/A N/A

2-2015-85 Duplex, (2) 6 Position – 6 Conductor, Trap Door, Screw Terminal, Corro-
Shield North/South - White EA B  $       6.63 23.0%  $          5.11 N/A N/A

2-2016-52 Duplex, (2) 6 Position – 6 Conductor, Scotchloks, Corro-Shield North/South - 
Electrical Ivory EA B  $       7.35 23.0%  $          5.66 N/A N/A

2-2016-64 Duplex, (2) 6 Position – 6 Conductor, Scotchloks, Corro-Shield North/South - 
Light Almond EA B  $       7.35 23.0%  $          5.66 N/A N/A

2-2016-85 Duplex, (2) 6 Position – 6 Conductor, Scotchloks, Corro-Shield North/South - 
White EA B  $       7.35 23.0%  $          5.66 N/A N/A

2-2017-52 Duplex, (2) 6 Position – 6 Conductor, Trap Door, Scotchloks, Corro-Shield 
North/South - Electrical Ivory EA B  $       7.65 23.0%  $          5.89 N/A N/A

2-2017-64 Duplex, (2) 6 Position – 6 Conductor, Trap Door, Scotchloks, Corro-Shield 
North/South - Light Almond EA B  $       7.65 23.0%  $          5.89 N/A N/A

2-2017-85 Duplex, (2) 6 Position – 6 Conductor, Trap Door, Scotchloks, Corro-Shield 
North/South - White EA B  $       7.65 23.0%  $          5.89 N/A N/A

2-2020-50 Duplex, (2) “F” Adapter North/South -Ivory EA B  $       2.57 23.0%  $          1.98 N/A N/A
2-2020-52 Duplex, (2) “F” Adapter North/South -Electrical Ivory EA B  $       2.57 23.0%  $          1.98 N/A N/A
2-2020-64 Duplex, (2) “F” Adapter North/South -Light Almond EA B  $       2.57 23.0%  $          1.98 N/A N/A
2-2020-85 Duplex, (2) “F” Adapter North/South -White EA B  $       2.57 23.0%  $          1.98 N/A N/A

2-2021-50 Duplex, (1) 6 Position – 4 Conductor, Screw Terminal, (1) “F” Adapter 
North/South - Ivory EA B  $       3.08 23.0%  $          2.37 N/A N/A

2-2021-52 Duplex, (1) 6 Position – 4 Conductor, Screw Terminal, (1) “F” Adapter 
North/South - Electrical Ivory EA B  $       3.08 23.0%  $          2.37 N/A N/A

2-2021-64 Duplex, (1) 6 Position – 4 Conductor, Screw Terminal, (1) “F” Adapter 
North/South - Light Almond EA B  $       3.08 23.0%  $          2.37 N/A N/A
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2-2021-85 Duplex, (1) 6 Position – 4 Conductor, Screw Terminal, (1) “F” Adapter 
North/South - White EA B  $       3.08 23.0%  $          2.37 N/A N/A

2-2022-50 Duplex, (1) 6 Position – 4 Conductor, Trap Door, Screw Terminal, (1) “F” 
Adapter North/South - Ivory EA B  $       3.40 23.0%  $          2.62 N/A N/A

2-2022-52 Duplex, (1) 6 Position – 4 Conductor, Trap Door, Screw Terminal, (1) “F” 
Adapter North/South - Electrical Ivory EA B  $       3.40 23.0%  $          2.62 N/A N/A

2-2022-64 Duplex, (1) 6 Position – 4 Conductor, Trap Door, Screw Terminal, (1) “F” 
Adapter North/South - Light Almond EA B  $       3.40 23.0%  $          2.62 N/A N/A

2-2022-85 Duplex, (1) 6 Position – 4 Conductor, Trap Door, Screw Terminal, (1) “F” 
Adapter North/South - White EA B  $       3.40 23.0%  $          2.62 N/A N/A

2-2023-50 Duplex, (1) 6 Position – 6 Conductor, Screw Terminal, (1) “F” Adapter 
North/South - Ivory EA B  $       3.68 23.0%  $          2.83 N/A N/A

2-2023-52 Duplex, (1) 6 Position – 6 Conductor, Screw Terminal, (1) “F” Adapter 
North/South - Electrical Ivory EA B  $       3.68 23.0%  $          2.83 N/A N/A

2-2023-64 Duplex, (1) 6 Position – 6 Conductor, Screw Terminal, (1) “F” Adapter 
North/South - Light Almond EA B  $       3.68 23.0%  $          2.83 N/A N/A

2-2023-85 Duplex, (1) 6 Position – 6 Conductor, Screw Terminal, (1) “F” Adapter 
North/South - White EA B  $       3.68 23.0%  $          2.83 N/A N/A

2-2024-52 Duplex, (1) 6 Position – 6 Conductor, Trap Door, Screw Terminal, (1) “F” 
Adapter North/South - EA B  $       4.13 23.0%  $          3.18 N/A N/A

2-2024-64 Duplex, (1) 6 Position – 6 Conductor, Trap Door, Screw Terminal, (1) “F” 
Adapter North/South - EA B  $       4.13 23.0%  $          3.18 N/A N/A

2-2024-85 Duplex, (1) 6 Position – 6 Conductor, Trap Door, Screw Terminal, (1) “F” 
Adapter North/South - EA B  $       4.13 23.0%  $          3.18 N/A N/A

221-50 SPACER, WALL - Ivory EA B  $       1.88 23.0%  $          1.45 N/A N/A
221-85 SPACER, WALL - White EA B  $       1.88 23.0%  $          1.45 N/A N/A
2-2501-50 Plate, 1 port, smooth - Ivory EA B  $       0.85 23.0%  $          0.65 N/A N/A
2-2501-52 Plate, 1 port, smooth - Electrical Ivory EA B  $       0.85 23.0%  $          0.65 N/A N/A
2-2501-64 Plate, 1 port, smooth - Light Almond EA B  $       0.85 23.0%  $          0.65 N/A N/A
2-2501-85 Plate, 1 port, smooth - White EA B  $       0.85 23.0%  $          0.65 N/A N/A
2-2501DS-52 Plate, 2 gang, Surge Protector, Smooth, 1 Port - Electrical Ivory EA B  $       1.42 23.0%  $          1.09 N/A N/A
2-2501DS-64 Plate, 2 gang, Surge Protector, Smooth, 1 Port - Light Almond EA B  $       1.42 23.0%  $          1.09 N/A N/A
2-2501DS-85 Plate, 2 gang, Surge Protector, Smooth, 1 Port - White EA B  $       1.42 23.0%  $          1.09 N/A N/A
2-2501M-52 1 Port Faceplate, Oversized, Smooth Finish EA B  $       0.95 23.0%  $          0.73 N/A N/A
2-2501M-64 1 Port Faceplate, Oversized, Smooth Finish EA B  $       0.95 23.0%  $          0.73 N/A N/A
2-2501M-85 1 Port Faceplate, Oversized, Smooth Finish EA B  $       0.95 23.0%  $          0.73 N/A N/A
2-2502-50 Plate, 2 port, smooth - Ivory EA B  $       0.85 23.0%  $          0.65 N/A N/A
2-2502-52 Plate, 2 port, smooth - Electrical Ivory EA B  $       0.85 23.0%  $          0.65 N/A N/A
2-2502-64 Plate, 2 port, smooth - Light Almond EA B  $       0.85 23.0%  $          0.65 N/A N/A
2-2502-85 Plate, 2 port, smooth - White EA B  $       0.85 23.0%  $          0.65 N/A N/A
2-2502DS-52 Plate, 2 gang, Surge Protector, Smooth, 2 Port - Electrical Ivory EA B  $       1.42 23.0%  $          1.09 N/A N/A
2-2502DS-64 Plate, 2 gang, Surge Protector, Smooth, 2 Port - Light Almond EA B  $       1.42 23.0%  $          1.09 N/A N/A
2-2502DS-85 Plate, 2 gang, Surge Protector, Smooth, 2 Port - White EA B  $       1.42 23.0%  $          1.09 N/A N/A
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2-2502M-52 2 Port Faceplate, Oversized, Smooth Finish EA B  $       0.95 23.0%  $          0.73 N/A N/A
2-2502M-64 2 Port Faceplate, Oversized, Smooth Finish EA B  $       0.95 23.0%  $          0.73 N/A N/A
2-2502M-85 2 Port Faceplate, Oversized, Smooth Finish EA B  $       0.95 23.0%  $          0.73 N/A N/A
2-2503-50 Plate, 3 port, smooth - Ivory EA B  $       0.85 23.0%  $          0.65 N/A N/A
2-2503-52 Plate, 3 port, smooth - Electrical Ivory EA B  $       0.85 23.0%  $          0.65 N/A N/A
2-2503-64 Plate, 3 port, smooth - Light Almond EA B  $       0.85 23.0%  $          0.65 N/A N/A
2-2503-85 Plate, 3 port, smooth - White EA B  $       0.85 23.0%  $          0.65 N/A N/A
2-2503M-52 3 Port Faceplate, Oversized, Smooth Finish EA B  $       0.95 23.0%  $          0.73 N/A N/A
2-2503M-64 3 Port Faceplate, Oversized, Smooth Finish EA B  $       0.95 23.0%  $          0.73 N/A N/A
2-2503M-85 3 Port Faceplate, Oversized, Smooth Finish EA B  $       0.95 23.0%  $          0.73 N/A N/A
2-2504-52 Plate, 4 port, smooth - Electrical Ivory EA B  $       0.85 23.0%  $          0.65 N/A N/A
2-2504-64 Plate, 4 port, smooth - Light Almond EA B  $       0.85 23.0%  $          0.65 N/A N/A
2-2504-85 Plate, 4 port, smooth - White EA B  $       0.85 23.0%  $          0.65 N/A N/A
2-2504A-52 Plate, 4 port angled, smooth - Electrical Ivory EA B  $       0.85 23.0%  $          0.65 N/A N/A
2-2504A-64 Plate, 4 port angled, smooth - Light Almond EA B  $       0.85 23.0%  $          0.65 N/A N/A
2-2504A-85 Plate, 4 port angled, smooth - White EA B  $       0.85 23.0%  $          0.65 N/A N/A
2-2504M-52 4 Port Faceplate, Oversized, Smooth Finish EA B  $       0.95 23.0%  $          0.73 N/A N/A
2-2504M-64 4 Port Faceplate, Oversized, Smooth Finish EA B  $       0.95 23.0%  $          0.73 N/A N/A
2-2504M-85 4 Port Faceplate, Oversized, Smooth Finish EA B  $       0.95 23.0%  $          0.73 N/A N/A
2-2506-52 Plate, 6 port, smooth - Electrical Ivory EA B  $       0.85 23.0%  $          0.65 N/A N/A
2-2506-64 Plate, 6 port, smooth - Light Almond EA B  $       0.85 23.0%  $          0.65 N/A N/A
2-2506-85 Plate, 6 port, smooth - White EA B  $       0.85 23.0%  $          0.65 N/A N/A
2-2506D-52 Plate, 6 port, double gang, smooth - Electrical Ivory EA B  $       2.08 23.0%  $          1.60 N/A N/A
2-2506D-64 Plate, 6 port, double gang, smooth - Light Almond EA B  $       2.08 23.0%  $          1.60 N/A N/A
2-2506D-85 Plate, 6 port, double gang, smooth - White EA B  $       2.08 23.0%  $          1.60 N/A N/A
2-2506M-52 6 Port Faceplate, Oversized, Smooth Finish EA B  $       0.95 23.0%  $          0.73 N/A N/A
2-2506M-64 6 Port Faceplate, Oversized, Smooth Finish EA B  $       0.95 23.0%  $          0.73 N/A N/A
2-2506M-85 6 Port Faceplate, Oversized, Smooth Finish EA B  $       0.95 23.0%  $          0.73 N/A N/A
2-2508AD-52 Plate, 8 port angled, double gang, smooth - Electrical Ivory EA B  $       2.08 23.0%  $          1.60 N/A N/A
2-2508AD-64 Plate, 8 port angled, double gang, smooth - Light Almond EA B  $       2.08 23.0%  $          1.60 N/A N/A
2-2508AD-85 Plate, 8 port angled, double gang, smooth - White EA B  $       2.08 23.0%  $          1.60 N/A N/A
2-2512D-52 Plate, 12 port, double gang, smooth - Electrical Ivory EA B  $       2.08 23.0%  $          1.60 N/A N/A
2-2512D-64 Plate, 12 port, double gang, smooth - Light Almond EA B  $       2.08 23.0%  $          1.60 N/A N/A
2-2512D-85 Plate, 12 port, double gang, smooth - White EA B  $       2.08 23.0%  $          1.60 N/A N/A
2-3001-50 Simplex, 6 Position – 4 Conductor, Screw Terminal - Ivory EA B  $       1.10 23.0%  $          0.85 N/A N/A
2-3001-52 Simplex, 6 Position – 4 Conductor, Screw Terminal - Electrical Ivory EA B  $       1.10 23.0%  $          0.85 N/A N/A
2-3001-64 Simplex, 6 Position – 4 Conductor, Screw Terminal - Light Almond EA B  $       1.10 23.0%  $          0.85 N/A N/A
2-3001-85 Simplex, 6 Position – 4 Conductor, Screw Terminal - White EA B  $       1.10 23.0%  $          0.85 N/A N/A

2-3001S-52 Simplex, 6 Position – 4 Conductor, Screw Terminal with Switch - Electrical 
Ivory EA B  $       8.60 23.0%  $          6.62 N/A N/A
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2-3001S-85 Simplex, 6 Position – 4 Conductor, Screw Terminal with Switch - White EA B  $       8.60 23.0%  $          6.62 N/A N/A
2-3002-50 Simplex, 6 Position – 4 Conductor, Trap Door, Screw Terminal - Ivory EA B  $       1.25 23.0%  $          0.96 N/A N/A

2-3002-52 Simplex, 6 Position – 4 Conductor, Trap Door, Screw Terminal - Electrical 
Ivory EA B  $       1.25 23.0%  $          0.96 N/A N/A

2-3002-64 Simplex, 6 Position – 4 Conductor, Trap Door, Screw Terminal - Light 
Almond EA B  $       1.25 23.0%  $          0.96 N/A N/A

2-3002-85 Simplex, 6 Position – 4 Conductor, Trap Door, Screw Terminal - White EA B  $       1.25 23.0%  $          0.96 N/A N/A
2-3003-50 Simplex, 6 Position – 6 Conductor, Screw Terminal - Ivory EA B  $       1.35 23.0%  $          1.04 N/A N/A
2-3003-52 Simplex, 6 Position – 6 Conductor, Screw Terminal - Electrical Ivory EA B  $       1.35 23.0%  $          1.04 N/A N/A
2-3003-64 Simplex, 6 Position – 6 Conductor, Screw Terminal - Light Almond EA B  $       1.35 23.0%  $          1.04 N/A N/A
2-3003-85 Simplex, 6 Position – 6 Conductor, Screw Terminal - White EA B  $       1.35 23.0%  $          1.04 N/A N/A
2-3004-52 Simplex, 6 Position – 6 Conductor, Screw Terminal - Electrical Ivory EA B  $       1.60 23.0%  $          1.23 N/A N/A
2-3004-64 Simplex, 6 Position – 6 Conductor, Screw Terminal - Light Almond EA B  $       1.60 23.0%  $          1.23 N/A N/A
2-3004-85 Simplex, 6 Position – 6 Conductor, Screw Terminal - White EA B  $       1.60 23.0%  $          1.23 N/A N/A

2-3010-52 Simplex, 6 Position – 4 Conductor, Screw Terminal, Corro-Shield - Electrical 
Ivory EA B  $       3.18 23.0%  $          2.45 N/A N/A

2-3010-64 Simplex, 6 Position – 4 Conductor, Screw Terminal, Corro-Shield - Light 
Almond EA B  $       3.18 23.0%  $          2.45 N/A N/A

2-3010-85 Simplex, 6 Position – 4 Conductor, Screw Terminal, Corro-Shield - White EA B  $       3.18 23.0%  $          2.45 N/A N/A

2-3011-52 Simplex, 6 Position – 4 Conductor, Trap Door, Screw Terminal, Corro-Shield 
- Electrical Ivory EA B  $       3.38 23.0%  $          2.60 N/A N/A

2-3011-64 Simplex, 6 Position – 4 Conductor, Trap Door, Screw Terminal, Corro-Shield 
- Light Almond EA B  $       3.38 23.0%  $          2.60 N/A N/A

2-3011-85 Simplex, 6 Position – 4 Conductor, Trap Door, Screw Terminal, Corro-Shield 
- White EA B  $       3.38 23.0%  $          2.60 N/A N/A

2-3012-52 Simplex, 6 Position – 4 Conductor, Scotchloks, Corro-Shield - Electrical 
Ivory EA B  $       3.57 23.0%  $          2.75 N/A N/A

2-3012-64 Simplex, 6 Position – 4 Conductor, Scotchloks, Corro-Shield - Light Almond EA B  $       3.57 23.0%  $          2.75 N/A N/A
2-3012-85 Simplex, 6 Position – 4 Conductor, Scotchloks, Corro-Shield - White EA B  $       3.57 23.0%  $          2.75 N/A N/A

2-3013-52 Simplex, 6 Position – 4 Conductor, Trap Door, Scotchloks, Corro-Shield - 
Electrical Ivory EA B  $       3.75 23.0%  $          2.89 N/A N/A

2-3013-64 Simplex, 6 Position – 4 Conductor, Trap Door, Scotchloks, Corro-Shield - 
Light Almond EA B  $       3.75 23.0%  $          2.89 N/A N/A

2-3013-85 Simplex, 6 Position – 4 Conductor, Trap Door, Scotchloks, Corro-Shield - 
White EA B  $       3.75 23.0%  $          2.89 N/A N/A

2-3014-52 Simplex, 6 Position – 6 Conductor, Screw Terminal, Corro-Shield - Electrical 
Ivory EA B  $       3.38 23.0%  $          2.60 N/A N/A

2-3014-64 Simplex, 6 Position – 6 Conductor, Screw Terminal, Corro-Shield - Light 
Almond EA B  $       3.38 23.0%  $          2.60 N/A N/A

2-3014-85 Simplex, 6 Position – 6 Conductor, Screw Terminal, Corro-Shield - White EA B  $       3.38 23.0%  $          2.60 N/A N/A

2-3015-52 Simplex, 6 Position – 6 Conductor, Trap Door, Screw Terminal, Corro-Shield 
- Electrical Ivory EA B  $       3.48 23.0%  $          2.68 N/A N/A

2-3015-64 Simplex, 6 Position – 6 Conductor, Trap Door, Screw Terminal, Corro-Shield 
- Light Almond EA B  $       3.48 23.0%  $          2.68 N/A N/A

2-3015-85 Simplex, 6 Position – 6 Conductor, Trap Door, Screw Terminal, Corro-Shield 
- White EA B  $       3.48 23.0%  $          2.68 N/A N/A
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2-3016-52 Simplex, 6 Position – 6 Conductor, Scotchloks, Corro-Shield - Electrical 
Ivory EA B  $       4.05 23.0%  $          3.12 N/A N/A

2-3016-64 Simplex, 6 Position – 6 Conductor, Scotchloks, Corro-Shield - Light Almond EA B  $       4.05 23.0%  $          3.12 N/A N/A
2-3016-85 Simplex, 6 Position – 6 Conductor, Scotchloks, Corro-Shield - White EA B  $       4.05 23.0%  $          3.12 N/A N/A

2-3017-52 Simplex, 6 Position – 6 Conductor, Trap Door, Scotchloks, Corro-Shield - 
Electrical Ivory EA B  $       4.17 23.0%  $          3.21 N/A N/A

2-3017-64 Simplex, 6 Position – 6 Conductor, Trap Door, Scotchloks, Corro-Shield - 
Light Almond EA B  $       4.17 23.0%  $          3.21 N/A N/A

2-3017-85 Simplex, 6 Position – 6 Conductor, Trap Door, Scotchloks, Corro-Shield - 
White EA B  $       4.17 23.0%  $          3.21 N/A N/A

2-3020-50 Simplex F conn - Ivory EA B  $       2.20 23.0%  $          1.69 N/A N/A
2-3020-52 Simplex F conn - Electrical Ivory EA B  $       2.20 23.0%  $          1.69 N/A N/A
2-3020-64 Simplex F conn - Light Almond EA B  $       2.20 23.0%  $          1.69 N/A N/A
2-3020-85 Simplex F conn - White EA B  $       2.20 23.0%  $          1.69 N/A N/A
2-3022-52 PLATE, MOD JACK 6C SIMPLEX IDC - Electrical Ivory EA B  $       1.32 23.0%  $          1.02 N/A N/A
2-3022-64 PLATE, MOD JACK 6C SIMPLEX IDC - Light Almond EA B  $       1.32 23.0%  $          1.02 N/A N/A
2-4002-52 6-CONDUCTOR, SCREW TERMINAL - Electrical Ivory EA B  $       1.91 23.0%  $          1.47 N/A N/A
2-4002-64 6-CONDUCTOR, SCREW TERMINAL - Light Almond EA B  $       1.91 23.0%  $          1.47 N/A N/A
2-4002-85 6-CONDUCTOR, SCREW TERMINAL - White EA B  $       1.91 23.0%  $          1.47 N/A N/A
2-4002-S 6-CONDUCTOR, SCREW TERMINAL, STAINLESS STEEL EA B  $       2.31 23.0%  $          1.78 N/A N/A
2-4010-52 6-CONDUCTOR, IDC BLOCK - Electrical Ivory EA B  $       1.90 23.0%  $          1.46 N/A N/A
2-4010-64 6-CONDUCTOR, IDC BLOCK - Light Almond EA B  $       1.90 23.0%  $          1.46 N/A N/A
2-4010-S 6- CONDUCTOR, IDC BLOCK, STAINLESS STEEL EA B  $       2.62 23.0%  $          2.02 N/A N/A
2-5001-52 PLATE, VOICE/DATA - Electrical Ivory EA B  $       5.30 23.0%  $          4.08 N/A N/A
2-5001-64 PLATE, VOICE/DATA - Light Almond EA B  $       5.30 23.0%  $          4.08 N/A N/A
2-5001-85 PLATE, VOICE/DATA - White EA B  $       5.30 23.0%  $          4.08 N/A N/A
2-5001-F-52 PLATE, VOICE/DATA/VIDEO - Electrical Ivory EA B  $       5.70 23.0%  $          4.39 N/A N/A
2-5001-F-64 PLATE, VOICE/DATA/VIDEO - Light Almond EA B  $       5.70 23.0%  $          4.39 N/A N/A
2-5001-F-85 PLATE, VOICE/DATA/VIDEO - White EA B  $       5.70 23.0%  $          4.39 N/A N/A
2-5001-FC-52 PLATE, VOICE/DATA/VIDEO, COMPLIANT F81 - Electrical Ivory EA B  $       5.88 23.0%  $          4.53 N/A N/A
2-5001-FC-64 PLATE, VOICE/DATA/VIDEO, COMPLIANT F81 - Light Almond EA B  $       5.88 23.0%  $          4.53 N/A N/A
2-5001-FC-85 PLATE, VOICE/DATA/VIDEO, COMPLIANT F81 - White EA B  $       5.88 23.0%  $          4.53 N/A N/A
2-5001M-52 PLATE, VOICE/DATA MIDSIZE - Electrical Ivory EA B  $       5.41 23.0%  $          4.17 N/A N/A
2-5001M-64 PLATE, VOICE/DATA MIDSIZE - Light Almond EA B  $       5.41 23.0%  $          4.17 N/A N/A
2-5001M-85 PLATE, VOICE/DATA MIDSIZE - White EA B  $       5.41 23.0%  $          4.17 N/A N/A
2-5001M-F-52 PLATE,VOICE/DATA/VIDEO/MIDSIZE - Electrical Ivory EA B  $       5.81 23.0%  $          4.47 N/A N/A
2-5001M-F-64 PLATE,VOICE/DATA/VIDEO/MIDSIZE - Light Almond EA B  $       5.81 23.0%  $          4.47 N/A N/A
2-5001M-F-85 PLATE,VOICE/DATA/VIDEO/MIDSIZE - White EA B  $       5.81 23.0%  $          4.47 N/A N/A
2-5001M-FC-52 PLATE,VOICE/DATA/VIDEO/MIDSIZE - Electrical Ivory EA B  $       5.98 23.0%  $          4.60 N/A N/A
2-5001M-FC-64 PLATE,VOICE/DATA/VIDEO/MIDSIZE - Light Almond EA B  $       5.98 23.0%  $          4.60 N/A N/A
2-5001M-FC-85 PLATE,VOICE/DATA/VIDEO/MIDSIZE - White EA B  $       5.98 23.0%  $          4.60 N/A N/A
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2504-48 PATCH PANEL EA B  $     65.62 23.0%  $        50.53 N/A N/A
2504-5A PATCH PANEL EA B  $   145.00 23.0%  $      111.65 N/A N/A
25045A-48 PATCH PANEL EA B  $   286.00 23.0%  $      220.22 N/A N/A
2504-5B PATCH PANEL EA B  $   145.00 23.0%  $      111.65 N/A N/A
25045B-48 PATCH PANEL EA B  $   286.00 23.0%  $      220.22 N/A N/A
2504-96 PATCH PANEL EA B  $     91.38 23.0%  $        70.36 N/A N/A
2540A ADAPTER, 12X4-WIRE EA B  $     25.94 23.0%  $        19.97 N/A N/A
2560A ADAPTER, 12X4-WIRE EA B  $     25.94 23.0%  $        19.97 N/A N/A
2560AF ADAPTER, 12X4-WIRE EA B  $     25.94 23.0%  $        19.97 N/A N/A
2580A ADAPTER, 6X8-WIRE EA B  $     26.84 23.0%  $        20.67 N/A N/A
259A ADAPTER, MOD 4 PAIR EA B  $       4.75 23.0%  $          3.66 N/A N/A
259B ADAPTER, MOD 4PR. 102 655 560 EA B  $       4.75 23.0%  $          3.66 N/A N/A
259C ADAPTER, MOD 4 PAIR EA B  $       4.75 23.0%  $          3.66 N/A N/A
2-6001-1FC-50 COAX HIDING PLATE W/ 1-F CONN. - Ivory EA B  $       2.08 23.0%  $          1.60 N/A N/A
2-6001-1FC-52 COAX HIDING PLATE W/ 1-F CONN. - Electrical Ivory EA B  $       2.08 23.0%  $          1.60 N/A N/A
2-6001-1FC-85 COAX HIDING PLATE W/ 1-F CONN. - White EA B  $       2.08 23.0%  $          1.60 N/A N/A
2-6001-2FC-50 COAX HIDING PLATE W/ 2-F CONN. - Ivory EA B  $       2.67 23.0%  $          2.06 N/A N/A
2-6001-2FC-52 COAX HIDING PLATE W/ 2-F CONN. - Electrical Ivory EA B  $       2.67 23.0%  $          2.06 N/A N/A
2-6001-2FC-85 COAX HIDING PLATE W/ 2-F CONN. - White EA B  $       2.67 23.0%  $          2.06 N/A N/A
2-6001-50 COAX OUTLET HIDING PLATE -Ivory EA B  $       1.50 23.0%  $          1.16 N/A N/A
2-6001-52 COAX OUTLET HIDING PLATE -Electrical Ivory EA B  $       1.50 23.0%  $          1.16 N/A N/A
2-6001-85 COAX OUTLET HIDING PLATE -White EA B  $       1.50 23.0%  $          1.16 N/A N/A
2-6500-50 FACEPLATE & 4 INSERTS - Ivory EA B  $       2.51 23.0%  $          1.93 N/A N/A
2-6500-52 FACEPLATE & 4 INSERTS -Electrical Ivory EA B  $       2.51 23.0%  $          1.93 N/A N/A
2-6500-64 FACEPLATE & 4 INSERTS - Light Almond EA B  $       2.51 23.0%  $          1.93 N/A N/A
2-6500-85 FACEPLATE & 4 INSERTS - White EA B  $       2.51 23.0%  $          1.93 N/A N/A
2-6501-50 FACEPLATE & F CONN INSERT - Ivory EA B  $       1.50 23.0%  $          1.16 N/A N/A
2-6501-52 FACEPLATE & F CONN INSERT - Electrical Ivory EA B  $       1.50 23.0%  $          1.16 N/A N/A
2-6501-64 FACEPLATE & F CONN INSERT - Light Almond EA B  $       1.50 23.0%  $          1.16 N/A N/A
2-6501-85 FACEPLATE & F CONN INSERT - White EA B  $       1.50 23.0%  $          1.16 N/A N/A
2-6502-50 FACEPLATE & STAR INSERT - Ivory EA B  $       1.50 23.0%  $          1.16 N/A N/A
2-6502-52 FACEPLATE & STAR INSERT - Electrical Ivory EA B  $       1.50 23.0%  $          1.16 N/A N/A
2-6502-64 FACEPLATE & STAR INSERT - Light Almond EA B  $       1.50 23.0%  $          1.16 N/A N/A
2-6502-85 FACEPLATE & STAR INSERT - White EA B  $       1.50 23.0%  $          1.16 N/A N/A
2-6503-50 FACEPLATE & FEED THRU INSERT - Ivory EA B  $       1.50 23.0%  $          1.16 N/A N/A
2-6503-52 FACEPLATE & FEED THRU INSERT - Electrical Ivory EA B  $       1.50 23.0%  $          1.16 N/A N/A
2-6503-64 FACEPLATE & FEED THRU INSERT - Light Almond EA B  $       1.50 23.0%  $          1.16 N/A N/A
2-6503-85 FACEPLATE & FEED THRU INSERT - White EA B  $       1.50 23.0%  $          1.16 N/A N/A
2-6504-50 FACEPLATE & F CONN/STAR INSERT - Ivory EA B  $       1.50 23.0%  $          1.16 N/A N/A
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2-6504-52 FACEPLATE & F CONN/STAR INSERT - Electrical Ivory EA B  $       1.50 23.0%  $          1.16 N/A N/A
2-6504-64 FACEPLATE & F CONN/STAR INSERT - Light Almond EA B  $       1.50 23.0%  $          1.16 N/A N/A
2-6504-85 FACEPLATE & F CONN/STAR INSERT - White EA B  $       1.50 23.0%  $          1.16 N/A N/A
266-4S PLUG, 6 POS. 4C SOLID EA B  $       0.50 23.0%  $          0.39 N/A N/A
266-6 PLUG, 6 POS MOD LINE CORD EA B  $       0.40 23.0%  $          0.31 N/A N/A
266-8K PLUG, 8 COND KEYED EA B  $       0.75 23.0%  $          0.58 N/A N/A
266-8NK PLUG, 8 COND NON-KEYED EA B  $       0.75 23.0%  $          0.58 N/A N/A
267A4 ADAPTER,T EA B  $       3.05 23.0%  $          2.35 N/A N/A
267A6 ADAPTER, T EA B  $       3.25 23.0%  $          2.50 N/A N/A
267B ADAPTER, T EA B  $       2.95 23.0%  $          2.27 N/A N/A
267C ADAPTER, T EA B  $       2.95 23.0%  $          2.27 N/A N/A
267E ADAPTER, T EA B  $       3.30 23.0%  $          2.54 N/A N/A
2-7030-24 Panel, Patch CAT5E, 24 Port EA B  $     63.18 23.0%  $        48.65 N/A N/A
2-7032-48 Panel, Patch CAT5E, 48 Port EA B  $   117.75 23.0%  $        90.67 N/A N/A
2-7034-12 Panel, Patch CAT5E, 12 Port EA B  $     41.94 23.0%  $        32.29 N/A N/A
2-7403-48 Patch Cord, 3ft - Gray EA B  $       1.98 23.0%  $          1.52 N/A N/A
2-7403-51 Patch Cord, 3ft - Green EA B  $       1.98 23.0%  $          1.52 N/A N/A
2-7403-53 Patch Cord, 3ft - Red EA B  $       1.98 23.0%  $          1.52 N/A N/A
2-7403-56 Patch Cord, 3ft - Yellow EA B  $       1.98 23.0%  $          1.52 N/A N/A
2-7403-62 Patch Cord, 3ft - Blue EA B  $       1.98 23.0%  $          1.52 N/A N/A
2-7403-85 Patch Cord, 3ft - White EA B  $       1.98 23.0%  $          1.52 N/A N/A
2-7407-48 Patch Cord, 7ft - Gray EA B  $       2.91 23.0%  $          2.24 N/A N/A
2-7407-51 Patch Cord, 7ft - Green EA B  $       2.91 23.0%  $          2.24 N/A N/A
2-7407-53 Patch Cord, 7ft - Red EA B  $       2.91 23.0%  $          2.24 N/A N/A
2-7407-56 Patch Cord, 7ft - Yellow EA B  $       2.91 23.0%  $          2.24 N/A N/A
2-7407-62 Patch Cord, 7ft - Blue EA B  $       2.91 23.0%  $          2.24 N/A N/A
2-7407-85 Patch Cord, 7ft - White EA B  $       2.91 23.0%  $          2.24 N/A N/A
2-7410-48 Patch Cord, 10ft - Gray EA B  $       3.00 23.0%  $          2.31 N/A N/A
2-7410-51 Patch Cord, 10ft - Green EA B  $       3.00 23.0%  $          2.31 N/A N/A
2-7410-53 Patch Cord, 10ft - Red EA B  $       3.00 23.0%  $          2.31 N/A N/A
2-7410-56 Patch Cord, 10ft - Yellow EA B  $       3.00 23.0%  $          2.31 N/A N/A
2-7410-62 Patch Cord, 10ft - Blue EA B  $       3.00 23.0%  $          2.31 N/A N/A
2-7410-85 Patch Cord, 10ft - White EA B  $       3.00 23.0%  $          2.31 N/A N/A
2-7415-48 Patch Cord, 15ft - Gray EA B  $       3.39 23.0%  $          2.61 N/A N/A
2-7415-53 Patch Cord, 15ft - Red EA B  $       3.39 23.0%  $          2.61 N/A N/A
2-7415-56 Patch Cord, 15ft - Yellow EA B  $       3.39 23.0%  $          2.61 N/A N/A
2-7415-62 Patch Cord, 15ft - Blue EA B  $       3.39 23.0%  $          2.61 N/A N/A
283M-50 105 766 630 ADAPTER,MOD - Ivory EA B  $       3.00 23.0%  $          2.31 N/A N/A
284-1 TEST APPARATUS CONNECTOR EA B  $       7.27 23.0%  $          5.60 N/A N/A
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2-8500-52 SINGLE GANG DECORA FACEPLATE - Electrical Ivory EA B  $       0.45 23.0%  $          0.35 N/A N/A
2-8500-64 SINGLE GANG DECORA FACEPLATE - Light Almond EA B  $       0.45 23.0%  $          0.35 N/A N/A
2-8500-85 SINGLE GANG DECORA FACEPLATE - White EA B  $       0.45 23.0%  $          0.35 N/A N/A
2-8500-D-52 DOUBLE GANG DECORA FACEPLATE - Electrical Ivory EA B  $       0.75 23.0%  $          0.58 N/A N/A
2-8500-D-64 DOUBLE GANG DECORA FACEPLATE -Light Almond EA B  $       0.75 23.0%  $          0.58 N/A N/A
2-8500-D-85 DOUBLE GANG DECORA FACEPLATE - White EA B  $       0.75 23.0%  $          0.58 N/A N/A
2-850-52 BLANK DECORA INSERT - Electrical Ivory EA B  $       0.48 23.0%  $          0.37 N/A N/A
2-850-64 BLANK DECORA INSERT - Light Almond EA B  $       0.48 23.0%  $          0.37 N/A N/A
2-850-85 BLANK DECORA INSERT - White EA B  $       0.48 23.0%  $          0.37 N/A N/A
2-851-52 1 PORT DECORA INSERT-Electrical Ivory EA B  $       0.48 23.0%  $          0.37 N/A N/A
2-851-64 1 PORT DECORA INSERT - Light Almond EA B  $       0.48 23.0%  $          0.37 N/A N/A
2-851-85 1 PORT DECORA INSERT - White EA B  $       0.48 23.0%  $          0.37 N/A N/A
2-852-52 2 PORT DECORA INSERT-Electrical Ivory EA B  $       0.48 23.0%  $          0.37 N/A N/A
2-852-64 2 PORT DECORA INSERT - Light Almond EA B  $       0.48 23.0%  $          0.37 N/A N/A
2-852-85 2 PORT DECORA INSERT - White EA B  $       0.48 23.0%  $          0.37 N/A N/A
2-853-52 3 PORT DECORA INSERT-Electrical Ivory EA B  $       0.48 23.0%  $          0.37 N/A N/A
2-853-64 3 PORT DECORA INSERT - Light Almond EA B  $       0.48 23.0%  $          0.37 N/A N/A
2-853-85 3 PORT DECORA INSERT - White EA B  $       0.48 23.0%  $          0.37 N/A N/A
2-FTP Puck, Field Termination EA B  $       7.00 23.0%  $          5.39 N/A N/A
305A INTERFACE, INDOOR NETWORK EA B  $       8.25 23.0%  $          6.35 N/A N/A
305C INTERFACE, INDOOR NETWORK EA B  $     10.95 23.0%  $          8.43 N/A N/A
366S CORDAGE, 1M' 4C STRANDED LINE EA B  $   116.67 23.0%  $        89.84 N/A N/A
366S-6 CORDAGE, 1M' 6C STRANDED LINE EA B  $   145.00 23.0%  $      111.65 N/A N/A
366S-8 CORDAGE, 1 M' 8C STRANDED LINE EA B  $   175.00 23.0%  $      134.75 N/A N/A
400AQ CHIME, RINGER EA B  $     60.00 23.0%  $        46.20 N/A N/A
400B ADAPTER EA B  $       5.00 23.0%  $          3.85 N/A N/A
400D ADAPTER EA B  $       5.00 23.0%  $          3.85 N/A N/A
400E ADAPTER EA B  $       5.00 23.0%  $          3.85 N/A N/A
400S-50 ADAPTER EA B  $       5.00 23.0%  $          3.85 N/A N/A
404M-44 JACK, MOD - Ash EA B  $       1.70 23.0%  $          1.31 N/A N/A
404M-50 JACK, MOD - Ivory EA B  $       1.70 23.0%  $          1.31 N/A N/A
41A-50 BLOCK, CONNECTING - Ivory EA B  $       1.50 23.0%  $          1.16 N/A N/A
42A-03RC CONNECTING BLOCK - Black EA B  $       3.40 23.0%  $          2.62 N/A N/A
42A-44RC CONNECTING BLOCK - Ash EA B  $       3.40 23.0%  $          2.62 N/A N/A
42A-48 BLOCK, CONNECTING - Gray EA B  $       1.15 23.0%  $          0.89 N/A N/A
42A-50 BLOCK, CONNECTING - Ivory EA B  $       1.15 23.0%  $          0.89 N/A N/A
42A-50RC CONNECTING BLOCK - Ivory EA B  $       3.40 23.0%  $          2.62 N/A N/A
42A-52 BLOCK, CONNECTING - Electrical Ivory EA B  $       1.15 23.0%  $          0.89 N/A N/A
42A-52RC CONNECTING BLOCK - Electrical Ivory EA B  $       3.40 23.0%  $          2.62 N/A N/A
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42A-85 BLOCK, CONNECTING - White EA B  $       1.15 23.0%  $          0.89 N/A N/A
43A BRACKET, METAL EA B  $       0.75 23.0%  $          0.58 N/A N/A
43B BRACKET, METAL EA B  $       1.00 23.0%  $          0.77 N/A N/A
43C BRACKET, METAL 701 129 116 EA B  $       0.85 23.0%  $          0.65 N/A N/A
43U Bracket, Universal EA B  $       0.85 23.0%  $          0.65 N/A N/A
44A 100 009 349 BLOCK, CONN. EA B  $       2.25 23.0%  $          1.73 N/A N/A
450A ADAPTER EA B  $       5.00 23.0%  $          3.85 N/A N/A
450B ADAPTER EA B  $       4.50 23.0%  $          3.47 N/A N/A
466S CORDAGE, 4C 500' CARTON EA B  $     75.00 23.0%  $        57.75 N/A N/A
466S-6 CORDAGE, 6C 500' CARTON EA B  $   115.00 23.0%  $        88.55 N/A N/A
468A ADAPTER, MOD EA B  $       4.35 23.0%  $          3.35 N/A N/A
468L44-50 BLOCK, CONN DUPLEX EA B  $       4.25 23.0%  $          3.27 N/A N/A
468L66-50 BLOCK, CONN DUPLEX EA B  $       4.50 23.0%  $          3.47 N/A N/A
48C LAMP, SWITCHBOARD EA B  $       1.95 23.0%  $          1.50 N/A N/A
606P Wire Hanger EA B  $       1.90 23.0%  $          1.46 N/A N/A
616B COMPONENT JACK EA B  $       0.80 23.0%  $          0.62 N/A N/A
616D COMPONENT JACK EA B  $       0.80 23.0%  $          0.62 N/A N/A
616P COMPONENT JACK EA B  $       0.80 23.0%  $          0.62 N/A N/A
616W COMPONENT JACK EA B  $       0.80 23.0%  $          0.62 N/A N/A
623D4 COMPONENT JACK EA B  $       0.70 23.0%  $          0.54 N/A N/A
623P6 COMPONENT JACK EA B  $       1.03 23.0%  $          0.79 N/A N/A
625A2-4-44 ASY, MOD JACK - Ash EA B  $       1.15 23.0%  $          0.89 N/A N/A
625A2-4-44RC JACK ASSEMBLY - Ash EA B  $       3.20 23.0%  $          2.46 N/A N/A
625A2-4-48 ASY, MOD JACK - Gray EA B  $       1.15 23.0%  $          0.89 N/A N/A
625A2-4-50 ASY, MOD JACK - Ivory EA B  $       1.15 23.0%  $          0.89 N/A N/A
625A2-4-50RC JACK ASSEMBLY - Ivory EA B  $       3.20 23.0%  $          2.46 N/A N/A
625A2-4-52 ASY, MOD JACK - Electrical Ivory EA B  $       1.15 23.0%  $          0.89 N/A N/A
625A2-4-52RC JACK ASSEMBLY - Electrical Ivory EA B  $       3.20 23.0%  $          2.46 N/A N/A
625A2-4-85 ASY, MOD JACK - White EA B  $       1.15 23.0%  $          0.89 N/A N/A
625A2-4-85RC JACK ASSEMBLY - White EA B  $       3.20 23.0%  $          2.46 N/A N/A
625A2-4NS-44RC JACK ASSEMBLY - Ash EA B  $       3.50 23.0%  $          2.70 N/A N/A
625A2-4NS-50RC JACK ASSEMBLY - Ivory EA B  $       3.50 23.0%  $          2.70 N/A N/A
625A2-4NS-52RC JACK ASSEMBLY - Electrical Ivory EA B  $       3.50 23.0%  $          2.70 N/A N/A
625A2-4NS-85RC JACK ASSEMBLY - White EA B  $       3.50 23.0%  $          2.70 N/A N/A
625A2-6-44 ASY, MOD JACK EA B  $       1.40 23.0%  $          1.08 N/A N/A
625A2-6-44RC JACK ASSEMBLY - Ash EA B  $       3.60 23.0%  $          2.77 N/A N/A
625A2-6-50 ASY, MOD JACK EA B  $       1.40 23.0%  $          1.08 N/A N/A
625A2-6-50RC JACK ASSEMBLY - Ivory EA B  $       3.60 23.0%  $          2.77 N/A N/A
625A2-6-52 ASY, MOD JACK EA B  $       1.40 23.0%  $          1.08 N/A N/A
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625A2-6-85 ASY, MOD JACK EA B  $       1.40 23.0%  $          1.08 N/A N/A
625A2-6-85RC JACK ASSEMBLY - White EA B  $       3.60 23.0%  $          2.77 N/A N/A
625A2-6NS-50RC JACK ASSEMBLY - Ivory EA B  $       4.10 23.0%  $          3.16 N/A N/A
625A28K-2-44 ASY, MOD JACK - Ash EA B  $       4.00 23.0%  $          3.08 N/A N/A
625A28K-2-50 ASY, MOD JACK - Ivory EA B  $       4.00 23.0%  $          3.08 N/A N/A
625A28K-2-52 ASY, MOD JACK - Electrical Ivory EA B  $       4.00 23.0%  $          3.08 N/A N/A
625A28K44 ASSY, MOD JACK - Ash EA B  $       2.50 23.0%  $          1.93 N/A N/A
625A28K50 ASSY, MOD JACK - Ivory EA B  $       2.50 23.0%  $          1.93 N/A N/A
625A28K52 ASSY, MOD JACK - Electrical Ivory EA B  $       2.50 23.0%  $          1.93 N/A N/A
625A28K85 ASSY, MOD JACK - White EA B  $       2.50 23.0%  $          1.93 N/A N/A
625A28KR44 ASY, MOD JACK - Ash EA B  $       4.95 23.0%  $          3.81 N/A N/A
625A28KR50 ASY, MOD JACK - Ivory EA B  $       4.95 23.0%  $          3.81 N/A N/A
625A28NK-2-44 ASY, MOD JACK - Ash EA B  $       3.75 23.0%  $          2.89 N/A N/A
625A28NK-2-50 ASY, MOD JACK - Ivory EA B  $       3.75 23.0%  $          2.89 N/A N/A
625A28NK-2-52 ASY, MOD JACK - Electrical Ivory EA B  $       3.75 23.0%  $          2.89 N/A N/A
625A28NK-44 ASY, MOD JACK - Ash EA B  $       2.50 23.0%  $          1.93 N/A N/A
625A28NK-50 ASY, MOD JACK - Ivory EA B  $       2.50 23.0%  $          1.93 N/A N/A
625A28NK-52 ASY, MOD JACK - Electrical Ivory EA B  $       2.50 23.0%  $          1.93 N/A N/A
625A28SB44 ASY, MOD JACK - Ash EA B  $       4.00 23.0%  $          3.08 N/A N/A
625A28SB50 ASY, MOD JACK - Ivory EA B  $       4.00 23.0%  $          3.08 N/A N/A
625A28SB52 ASY, MOD JACK - Electrical Ivory EA B  $       4.00 23.0%  $          3.08 N/A N/A
625A4-44 ASY, MOD JACK - Ash EA B  $       1.45 23.0%  $          1.12 N/A N/A
625A4-44RC JACK ASSEMBLY - Ash EA B  $       3.72 23.0%  $          2.86 N/A N/A
625A4-48 ASY, MOD JACK - Gray EA B  $       1.45 23.0%  $          1.12 N/A N/A
625A4-50 ASY, MOD JACK - Ivory EA B  $       1.45 23.0%  $          1.12 N/A N/A
625A4-50RC JACK ASSEMBLY - Ivory EA B  $       3.72 23.0%  $          2.86 N/A N/A
625A4-52 ASY, MOD JACK - Electrical Ivory EA B  $       1.45 23.0%  $          1.12 N/A N/A
625A4-52RC JACK ASSEMBLY - Electrical Ivory EA B  $       3.72 23.0%  $          2.86 N/A N/A
625A4-85 ASY, MOD JACK - White EA B  $       1.45 23.0%  $          1.12 N/A N/A
625A4-85RC JACK ASSEMBLY - White EA B  $       3.72 23.0%  $          2.86 N/A N/A
625A6-44 ASY, MOD JACK - Ash EA B  $       1.80 23.0%  $          1.39 N/A N/A
625A6-50 ASY, MOD JACK - Ivory EA B  $       1.80 23.0%  $          1.39 N/A N/A
625A6-52 ASY, MOD JACK - Electrical Ivory EA B  $       1.80 23.0%  $          1.39 N/A N/A
625A6-85 ASY, MOD JACK - White EA B  $       1.80 23.0%  $          1.39 N/A N/A
625AS4-50RC JACK ASSEMBLY - Ivory EA B  $       4.17 23.0%  $          3.21 N/A N/A
625AS4-52RC JACK ASSEMBLY - Electrical Ivory EA B  $       4.17 23.0%  $          3.21 N/A N/A
625AS4-85RC JACK ASSEMBLY - White EA B  $       4.17 23.0%  $          3.21 N/A N/A
625AS4NS-50RC JACK ASSEMBLY - Ivory EA B  $       4.59 23.0%  $          3.53 N/A N/A
625AS4NS-52RC JACK ASSEMBLY - Electrical Ivory EA B  $       4.59 23.0%  $          3.53 N/A N/A
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625AS4NS-85RC JACK ASSEMBLY - White EA B  $       4.59 23.0%  $          3.53 N/A N/A
625AS6NS-52RC JACK ASSEMBLY - Electrical Ivory EA B  $       5.24 23.0%  $          4.03 N/A N/A
625AS6NS-85RC JACK ASSEMBLY - White EA B  $       5.24 23.0%  $          4.03 N/A N/A
625B1-4-44 ASY, MOD JACK - Ash EA B  $       2.50 23.0%  $          1.93 N/A N/A
625B1-4-50 ASY, MOD JACK - Ivory EA B  $       2.50 23.0%  $          1.93 N/A N/A
625B1E4-44RC JACK ASSEMBLY - Ash EA B  $       5.17 23.0%  $          3.98 N/A N/A
625B1E4-52RC JACK ASSEMBLY - Electrical Ivory EA B  $       5.17 23.0%  $          3.98 N/A N/A
625B1E4-85RC JACK ASSEMBLY - White EA B  $       5.17 23.0%  $          3.98 N/A N/A
625B2-4-44 ASSY, MOD JACK - Ash EA B  $       2.15 23.0%  $          1.66 N/A N/A
625B2-4-50 ASSY, MOD JACK - Ivory EA B  $       2.15 23.0%  $          1.66 N/A N/A
625B2-4-85 ASSY, MOD JACK - White EA B  $       2.15 23.0%  $          1.66 N/A N/A
625B2E4NS-50RC JACK ASSEMBLY - Ivory EA B  $       5.78 23.0%  $          4.45 N/A N/A
625B2E4NS-52RC JACK ASSEMBLY - Electrical Ivory EA B  $       5.78 23.0%  $          4.45 N/A N/A
625B2E4NS-85RC JACK ASSEMBLY - White EA B  $       5.78 23.0%  $          4.45 N/A N/A
625B3-4-44 JACK PLATE, MOD DUPLEX - Ash EA B  $       2.75 23.0%  $          2.12 N/A N/A
625B3-4-50 JACK PLATE, MOD DUPLEX - Ivory EA B  $       2.75 23.0%  $          2.12 N/A N/A
625B3-4-50RC JACK PLATE, MOD DUPLEX - Ivory EA B  $       8.25 23.0%  $          6.35 N/A N/A
625B3-4-52 JACK PLATE, MOD DUPLEX - Electrical Ivory EA B  $       2.75 23.0%  $          2.12 N/A N/A
625B3-4-52RC JACK PLATE, MOD DUPLEX - Electrical Ivory EA B  $       8.25 23.0%  $          6.35 N/A N/A
625B3-4-85 JACK PLATE, MOD DUPLEX - White EA B  $       2.75 23.0%  $          2.12 N/A N/A
625B3-4-85RC JACK PLATE, MOD DUPLEX - White EA B  $       8.25 23.0%  $          6.35 N/A N/A
625B3-6-44 JACK PLATE, MOD DUPLEX - Ash EA B  $       2.95 23.0%  $          2.27 N/A N/A
625B3-6-50 JACK PLATE, MOD DUPLEX - Ivory EA B  $       2.95 23.0%  $          2.27 N/A N/A
625B3-6-52 JACK PLATE, MOD DUPLEX - Electrical Ivory EA B  $       2.95 23.0%  $          2.27 N/A N/A
625B3-6-85 JACK PLATE, MOD DUPLEX - White EA B  $       2.95 23.0%  $          2.27 N/A N/A
625B3-8-50 JACK PLATE, MOD DUPLEX - Ivory EA B  $       6.95 23.0%  $          5.35 N/A N/A
625B3E4-44 JACK PLATE, MOD DUPLEX - Ash EA B  $       3.25 23.0%  $          2.50 N/A N/A
625B3E4-50 JACK PLATE, MOD DUPLEX - Ivory EA B  $       3.25 23.0%  $          2.50 N/A N/A
625B3E4-85 JACK PLATE, MOD DUPLEX - White EA B  $       3.25 23.0%  $          2.50 N/A N/A
625B3E6-44 JACK PLATE, MOD DUPLEX - Ash EA B  $       3.50 23.0%  $          2.70 N/A N/A
625B3E6-50 JACK PLATE, MOD DUPLEX - Ivory EA B  $       3.50 23.0%  $          2.70 N/A N/A
625B3E6-52 JACK PLATE, MOD DUPLEX - Electrical Ivory EA B  $       3.50 23.0%  $          2.70 N/A N/A
625B4-4-44 JACK PLATE, MOD - Ash EA B  $       1.25 23.0%  $          0.96 N/A N/A
625B4-4-50 JACK PLATE, MOD - Ivory EA B  $       1.25 23.0%  $          0.96 N/A N/A
625B4-4-50RC JACK ASSEMBLY - Ivory EA B  $       4.40 23.0%  $          3.39 N/A N/A
625B4-4-52 JACK PLATE, MOD - Electrical Ivory EA B  $       1.25 23.0%  $          0.96 N/A N/A
625B4-4-85 JACK PLATE, MOD - White EA B  $       1.25 23.0%  $          0.96 N/A N/A
625B4-4-85RC JACK ASSEMBLY - White EA B  $       4.40 23.0%  $          3.39 N/A N/A
625B4-4NS-50RC JACK ASSEMBLY - Ivory EA B  $       4.90 23.0%  $          3.77 N/A N/A
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625B4-4NS-52RC JACK ASSEMBLY - Electrical Ivory EA B  $       4.90 23.0%  $          3.77 N/A N/A
625B4-4NS-85RC JACK ASSEMBLY - White EA B  $       4.90 23.0%  $          3.77 N/A N/A
625B4-6-44 JACK PLATE, MOD - Ash EA B  $       1.50 23.0%  $          1.16 N/A N/A
625B4-6-50 JACK PLATE, MOD - Ivory EA B  $       1.50 23.0%  $          1.16 N/A N/A
625B4-6-52 JACK PLATE, MOD - Electrical Ivory EA B  $       1.50 23.0%  $          1.16 N/A N/A
625B4-6-85 JACK PLATE, MOD - White EA B  $       1.50 23.0%  $          1.16 N/A N/A
625B4E4-44 JACK PLATE, MOD - Ash EA B  $       1.40 23.0%  $          1.08 N/A N/A
625B4E4-50 JACK PLATE, MOD - Ivory EA B  $       1.40 23.0%  $          1.08 N/A N/A
625B4E4-52 JACK PLATE, MOD - Electrical Ivory EA B  $       1.40 23.0%  $          1.08 N/A N/A
625B4E4-85 JACK PLATE, MOD - White EA B  $       1.40 23.0%  $          1.08 N/A N/A
625B-50 ASSY, MODULAR JACK - Ivory EA B  $       2.50 23.0%  $          1.93 N/A N/A
625B-52 ASSY, MODULAR JACK - Electrical Ivory EA B  $       2.50 23.0%  $          1.93 N/A N/A
625B-85 ASSY, MODULAR JACK - White EA B  $       2.50 23.0%  $          1.93 N/A N/A
625C2-4-50 JK,MOD DX COVER 701 120 180 - Ivory EA B  $       1.97 23.0%  $          1.51 N/A N/A
625C2-4-52 JK,MOD DX COVER 701 120 180 - Electrical Ivory EA B  $       1.97 23.0%  $          1.51 N/A N/A
625C2-4-85 JK,MOD DX COVER 701 120 180 - White EA B  $       1.97 23.0%  $          1.51 N/A N/A
625C2A-4-50 ASSY, MOD JACK DUPLEX - Ivory EA B  $       3.10 23.0%  $          2.39 N/A N/A
625C2A-4-52 ASSY, MOD JACK DUPLEX - Electrical Ivory EA B  $       3.10 23.0%  $          2.39 N/A N/A
625C2A-4-85 ASSY, MOD JACK DUPLEX - White EA B  $       3.10 23.0%  $          2.39 N/A N/A
625C4-44 ASY, MOD JACK COVER - Ash EA B  $       1.10 23.0%  $          0.85 N/A N/A
625C4-50 ASY, MOD JACK COVER - Ivory EA B  $       1.10 23.0%  $          0.85 N/A N/A
625C4-50RC JACK COVER - Ivory EA B  $       2.97 23.0%  $          2.29 N/A N/A
625C4-52 ASY, MOD JACK COVER - Electrical Ivory EA B  $       1.10 23.0%  $          0.85 N/A N/A
625C4-52RC JACK COVER - Electrical Ivory EA B  $       2.97 23.0%  $          2.29 N/A N/A
625C4-85 ASY, MOD JACK COVER - White EA B  $       1.10 23.0%  $          0.85 N/A N/A
625C4-85RC JACK COVER - White EA B  $       2.97 23.0%  $          2.29 N/A N/A
625D4-50 PLATE, DUPLEX - Ivory EA B  $       5.95 23.0%  $          4.58 N/A N/A
625D4-52 PLATE, DUPLEX - Electrical Ivory EA B  $       5.95 23.0%  $          4.58 N/A N/A
625D4-85 PLATE, DUPLEX - White EA B  $       5.95 23.0%  $          4.58 N/A N/A
625D4NS-50RC JACK PLATE - Ivory EA B  $       9.50 23.0%  $          7.32 N/A N/A
625D4NS-52RC JACK PLATE - Electrical Ivory EA B  $       9.50 23.0%  $          7.32 N/A N/A
625D4NS-85RC JACK PLATE - White EA B  $       9.50 23.0%  $          7.32 N/A N/A
625D6-50 PLATE, DUPLEX - Ivory EA B  $       6.90 23.0%  $          5.31 N/A N/A
625D6-52 PLATE, DUPLEX - Electrical Ivory EA B  $       6.90 23.0%  $          5.31 N/A N/A
625D6-85 PLATE, DUPLEX - White EA B  $       6.90 23.0%  $          5.31 N/A N/A
625D6NS-52RC JACK PLATE - Electrical Ivory EA B  $     11.25 23.0%  $          8.66 N/A N/A
625D6NS-85RC JACK PLATE - White EA B  $     11.25 23.0%  $          8.66 N/A N/A
625F4-44 ASSY, MOD JACK - Ash EA B  $       1.25 23.0%  $          0.96 N/A N/A
625F4-50 ASSY, MOD JACK - Ivory EA B  $       1.25 23.0%  $          0.96 N/A N/A
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625F4-52 ASSY, MOD JACK - Electrical Ivory EA B  $       1.25 23.0%  $          0.96 N/A N/A
625F4-85 ASSY, MOD JACK - White EA B  $       1.25 23.0%  $          0.96 N/A N/A
625FE4NS-50RC MODULAR JACK - Ivory EA B  $       4.97 23.0%  $          3.83 N/A N/A
625FE4NS-52RC MODULAR JACK - Electrical Ivory EA B  $       4.97 23.0%  $          3.83 N/A N/A
625FE4NS-85RC MODULAR JACK - White EA B  $       4.97 23.0%  $          3.83 N/A N/A
625FS4-44 JACK ASSEMBLY - Ash EA B  $       3.50 23.0%  $          2.70 N/A N/A
625FS4-44RC JACK ASSEMBLY - Ash EA B  $       4.95 23.0%  $          3.81 N/A N/A
625FS4-50 JACK ASSEMBLY - Ivory EA B  $       3.50 23.0%  $          2.70 N/A N/A
625FS4-50RC JACK ASSEMBLY - Ivory EA B  $       4.95 23.0%  $          3.81 N/A N/A
625FS4-52 JACK ASSEMBLY - Electrical Ivory EA B  $       3.50 23.0%  $          2.70 N/A N/A
625FS4-52RC JACK ASSEMBLY - Electrical Ivory EA B  $       4.95 23.0%  $          3.81 N/A N/A
625FS4-85 JACK ASSEMBLY - White EA B  $       3.50 23.0%  $          2.70 N/A N/A
625FS4-85RC JACK ASSEMBLY - White EA B  $       4.95 23.0%  $          3.81 N/A N/A
625FSNS4-50RC JACK ASSEMBLY - Ivory EA B  $       5.45 23.0%  $          4.20 N/A N/A
625FSNS4-52RC JACK ASSEMBLY - Electrical Ivory EA B  $       5.45 23.0%  $          4.20 N/A N/A
625FSNS4-85RC JACK ASSEMBLY - White EA B  $       5.45 23.0%  $          4.20 N/A N/A
625ILS-52 Inline Switch, Surface - Electrical Ivory EA B  $     10.35 23.0%  $          7.97 N/A N/A
625LCC1-2F-52 Line Conditioner, Flush Mount, 2 filters EA B  $       5.17 23.0%  $          3.98 N/A N/A
625LCC1-2F-85 Line Conditioner, Flush Mount, 2 filters EA B  $       5.17 23.0%  $          3.98 N/A N/A
625LCC1-52 Line Conditioner, Flush Mount EA B  $       4.17 23.0%  $          3.21 N/A N/A
625LCC1-64 Line Conditioner, Flush Mount EA B  $       4.17 23.0%  $          3.21 N/A N/A
625LCC1-85 Line Conditioner, Flush Mount EA B  $       4.17 23.0%  $          3.21 N/A N/A
625LCC2-2F-52 Line Conditioner, Flush Mount, 2 Port, 2 Filters EA B  $       6.00 23.0%  $          4.62 N/A N/A
625LCC2-2F-64 Line Conditioner, Flush Mount, 2 Port, 2 Filters EA B  $       6.00 23.0%  $          4.62 N/A N/A
625LCC2-2F-85 Line Conditioner, Flush Mount, 2 Port, 2 Filters EA B  $       6.00 23.0%  $          4.62 N/A N/A
625LCC2-52 Line Conditioner, Flush Mount, 2 Port EA B  $       5.00 23.0%  $          3.85 N/A N/A
625LCC2-64 Line Conditioner, Flush Mount, 2 Port EA B  $       5.00 23.0%  $          3.85 N/A N/A
625LCC2-85 Line Conditioner, Flush Mount, 2 Port EA B  $       5.00 23.0%  $          3.85 N/A N/A
625MB-44 BOX, MOUNTING - Ash EA B  $       1.40 23.0%  $          1.08 N/A N/A
625MB-50 BOX, MOUNTING - Ivory EA B  $       1.40 23.0%  $          1.08 N/A N/A
625MB-52 BOX, MOUNTING - Electrical Ivory EA B  $       1.40 23.0%  $          1.08 N/A N/A
625MB-85 BOX, MOUNTING - White EA B  $       1.40 23.0%  $          1.08 N/A N/A
625MBD-44 BOX, MOUNTING DEEP - Ash EA B  $       2.08 23.0%  $          1.60 N/A N/A
625MBD-50 BOX, MOUNTING DEEP - Ivory EA B  $       2.08 23.0%  $          1.60 N/A N/A
625MBD-52 BOX, MOUNTING DEEP - Electrical Ivory EA B  $       2.08 23.0%  $          1.60 N/A N/A
625MBD-85 BOX, MOUNTING DEEP - White EA B  $       2.08 23.0%  $          1.60 N/A N/A
625S4-50 ASY, MOD JACK - Ivory EA B  $       2.60 23.0%  $          2.00 N/A N/A
625SA4-44 ASY, MOD JACK - Ash EA B  $       2.60 23.0%  $          2.00 N/A N/A
625SA4-44RC JACK ASSEMBLY - Ash EA B  $       4.85 23.0%  $          3.73 N/A N/A
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625SA4-50 ASY, MOD JACK - Ivory EA B  $       2.60 23.0%  $          2.00 N/A N/A
625SA4-50RC JACK ASSEMBLY - Ivory EA B  $       4.85 23.0%  $          3.73 N/A N/A
625SA4-52 ASY, MOD JACK - Electrical Ivory EA B  $       2.60 23.0%  $          2.00 N/A N/A
625SA4-52RC JACK ASSEMBLY - Electrical Ivory EA B  $       4.85 23.0%  $          3.73 N/A N/A
625SA4-85 ASY, MOD JACK - White EA B  $       2.60 23.0%  $          2.00 N/A N/A
625SA4-85RC JACK ASSEMBLY - White EA B  $       4.85 23.0%  $          3.73 N/A N/A
625SA6-50 ASY, MOD JACK - Ivory EA B  $       3.05 23.0%  $          2.35 N/A N/A
625SA6-52 ASY, MOD JACK - Electrical Ivory EA B  $       3.05 23.0%  $          2.35 N/A N/A
625SA6-85 ASY, MOD JACK - White EA B  $       3.05 23.0%  $          2.35 N/A N/A
625SANS4-50RC JACK ASSEMBLY - Ivory EA B  $       5.35 23.0%  $          4.12 N/A N/A
625SANS4-52RC JACK ASSEMBLY - Electrical Ivory EA B  $       5.35 23.0%  $          4.12 N/A N/A
625SANS4-85RC JACK ASSEMBLY - White EA B  $       5.35 23.0%  $          4.12 N/A N/A
625SANS6-52RC JACK ASSEMBLY - Electrical Ivory EA B  $       6.00 23.0%  $          4.62 N/A N/A
625SANS6-85RC JACK ASSEMBLY - White EA B  $       6.00 23.0%  $          4.62 N/A N/A
625T4-52 ASY, MOD JACK COVER - Electrical Ivory EA B  $       1.85 23.0%  $          1.42 N/A N/A
625T4-85 ASY, MOD JACK COVER - White EA B  $       1.85 23.0%  $          1.42 N/A N/A
625TD1-50 INTERFACE, STANDARD NETWORK - Ivory EA B  $       7.25 23.0%  $          5.58 N/A N/A
625TD1-52 INTERFACE, STANDARD NETWORK - Electrical Ivory EA B  $       7.25 23.0%  $          5.58 N/A N/A
625TD2-50 NETWORK,2-LINE 701 039 547 EA B  $     11.00 23.0%  $          8.47 N/A N/A
630A4 ASY, MOD WALL JACK EA B  $       3.75 23.0%  $          2.89 N/A N/A
630A6 ASY, MOD WALL JACK EA B  $       4.00 23.0%  $          3.08 N/A N/A
630AB4-44 ASY, MOD WALL JACK - Ash EA B  $       3.10 23.0%  $          2.39 N/A N/A
630AB4-50 ASY, MOD WALL JACK - Ivory EA B  $       3.10 23.0%  $          2.39 N/A N/A
630AB6-44 ASY, MOD WALL JACK - Ash EA B  $       3.35 23.0%  $          2.58 N/A N/A
630AB6-50 ASY, MOD WALL JACK - Ivory EA B  $       3.35 23.0%  $          2.58 N/A N/A
630ABC4-44 ASY, MOD WALL JACK - Ash EA B  $       3.40 23.0%  $          2.62 N/A N/A
630ABC4-50 ASY, MOD WALL JACK - Ivory EA B  $       3.40 23.0%  $          2.62 N/A N/A
630ABC4-52 ASY, MOD WALL JACK - Electrical Ivory EA B  $       3.40 23.0%  $          2.62 N/A N/A
630ABC4-85 ASY, MOD WALL JACK - White EA B  $       3.40 23.0%  $          2.62 N/A N/A
630ABC6-44 ASY, MOD WALL JACK - Ash EA B  $       3.60 23.0%  $          2.77 N/A N/A
630ABC6-50 ASY, MOD WALL JACK - Ivory EA B  $       3.60 23.0%  $          2.77 N/A N/A
630ABC6-52 ASY, MOD WALL JACK - Electrical Ivory EA B  $       3.60 23.0%  $          2.77 N/A N/A
630ABC6-85 ASY, MOD WALL JACK - White EA B  $       3.60 23.0%  $          2.77 N/A N/A
630ABS4-44 ASY, MOD WALL JACK - Ash EA B  $       3.25 23.0%  $          2.50 N/A N/A
630ABS4-50 ASY, MOD WALL JACK - Ivory EA B  $       3.25 23.0%  $          2.50 N/A N/A
630ABS6-44 ASY, MOD WALL JACK - Ash EA B  $       3.50 23.0%  $          2.70 N/A N/A
630ABS6-50 ASY, MOD WALL JACK - Ivory EA B  $       3.50 23.0%  $          2.70 N/A N/A
630AC4-44 ASY, MOD WALL JACK - Ash EA B  $       3.25 23.0%  $          2.50 N/A N/A
630AC4-44RC WALL JACK ASSEMBLY - Ash EA B  $       6.10 23.0%  $          4.70 N/A N/A
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630AC4-50 ASY, MOD WALL JACK - Ivory EA B  $       3.25 23.0%  $          2.50 N/A N/A
630AC4-52 ASY, MOD WALL JACK - Electrical Ivory EA B  $       3.25 23.0%  $          2.50 N/A N/A
630AC4-52RC WALL JACK ASSEMBLY - Electrical Ivory EA B  $       6.10 23.0%  $          4.70 N/A N/A
630AC4-85 ASY, MOD WALL JACK - White EA B  $       3.25 23.0%  $          2.50 N/A N/A
630AC4-85RC WALL JACK ASSEMBLY - White EA B  $       6.10 23.0%  $          4.70 N/A N/A
630AC4NS-50RC WALL JACK ASSEMBLY - Ivory EA B  $       6.10 23.0%  $          4.70 N/A N/A
630AC4NS-52RC WALL JACK ASSEMBLY - Electrical Ivory EA B  $       6.10 23.0%  $          4.70 N/A N/A
630AC6-44 ASY, MOD WALL JACK - Ash EA B  $       3.50 23.0%  $          2.70 N/A N/A
630AC6-50 ASY, MOD WALL JACK - Ivory EA B  $       3.50 23.0%  $          2.70 N/A N/A
630AC6-52 ASY, MOD WALL JACK - Electrical Ivory EA B  $       3.50 23.0%  $          2.70 N/A N/A
630AC6-85 ASY, MOD WALL JACK - White EA B  $       3.50 23.0%  $          2.70 N/A N/A
630AD4 701 083 313 ASSY,MOD WALL JACK EA B  $       3.75 23.0%  $          2.89 N/A N/A
630AD4NS-RC WALL JACK ASSEMBLY EA B  $       6.35 23.0%  $          4.89 N/A N/A
630AD4-RC44 WALL JACK ASSEMBLY EA B  $       6.35 23.0%  $          4.89 N/A N/A
630AD6 ASY, MOD WALL JACK EA B  $       4.00 23.0%  $          3.08 N/A N/A
630AD6NS-RC WALL JACK ASSEMBLY EA B  $       7.00 23.0%  $          5.39 N/A N/A
630ANS4 ASY, SS PLATE, NO LUGS EA B  $       4.25 23.0%  $          3.27 N/A N/A
630ANS6 ASY, SS PLATE, NO LUGS EA B  $       4.50 23.0%  $          3.47 N/A N/A
630AP4-44 ASY, MOD WALL JACK - Ash EA B  $       2.70 23.0%  $          2.08 N/A N/A
630AP4-50 ASY, MOD WALL JACK - Ivory EA B  $       2.70 23.0%  $          2.08 N/A N/A
630AP4-52 ASY, MOD WALL JACK - Electrical Ivory EA B  $       2.70 23.0%  $          2.08 N/A N/A
630AP4-64 ASY, MOD WALL JACK - Light Almond EA B  $       2.70 23.0%  $          2.08 N/A N/A
630AP4-85 ASY, MOD WALL JACK - White EA B  $       2.70 23.0%  $          2.08 N/A N/A
630AP4NS-50RC WALL JACK ASSEMBLY - Ivory EA B  $       4.70 23.0%  $          3.62 N/A N/A
630AP6-44 ASY, MOD WALL JACK - Ash EA B  $       3.00 23.0%  $          2.31 N/A N/A
630AP6-50 ASY, MOD WALL JACK - Ivory EA B  $       3.00 23.0%  $          2.31 N/A N/A
630AP6-52 ASY, MOD WALL JACK - Electrical Ivory EA B  $       3.00 23.0%  $          2.31 N/A N/A
630AP6-85 ASY, MOD WALL JACK - White EA B  $       3.00 23.0%  $          2.31 N/A N/A
630AP6NS-50RC WALL JACK ASSEMBLY - Ivory EA B  $       4.75 23.0%  $          3.66 N/A N/A
630B4 ASSY, MOD WALL JACK EA B  $       4.00 23.0%  $          3.08 N/A N/A
630B6 ASSY,MOD WALL JK 260 531 793 EA B  $       4.25 23.0%  $          3.27 N/A N/A
630CI-52 ASSY, MOD WALL JACK - Electrical Ivory EA B  $       4.13 23.0%  $          3.18 N/A N/A
630CI-85 ASSY, MOD WALL JACK - White EA B  $       4.13 23.0%  $          3.18 N/A N/A
630LCCL-S LOW PROFILE, SCREW TERMINAL, 1 LINE FILTER, COMPLIANT EA B  $       9.25 23.0%  $          7.12 N/A N/A
630LCCU-2F-50 WALL MT DSL LINE CONDITIONER - Ivory EA B  $       4.64 23.0%  $          3.57 N/A N/A
630LCCU-2F-52 WALL MT DSL LINE CONDITIONER - Electrical Ivory EA B  $       4.64 23.0%  $          3.57 N/A N/A
630LCCU-2F-85 WALL MT DSL LINE CONDITIONER - White EA B  $       4.64 23.0%  $          3.57 N/A N/A
630LCCU-50 WALL MT DSL LINE CONDITIONER - Ivory EA B  $       4.07 23.0%  $          3.13 N/A N/A
630LCCU-52 WALL MT DSL LINE CONDITIONER - Electrical Ivory EA B  $       4.07 23.0%  $          3.13 N/A N/A
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630LCCU-64 WALL MT DSL LINE CONDITIONER - Light Almond EA B  $       4.07 23.0%  $          3.13 N/A N/A
630LCCU-85 WALL MT DSL LINE CONDITIONER - White EA B  $       4.07 23.0%  $          3.13 N/A N/A
630LCU-2F-50E WALL MT DSL LINE CONDITIONER, E Style EA B  $       4.64 23.0%  $          3.57 N/A N/A
630LCU-50E WALL MT DSL LINE CONDITIONER, E Style EA B  $       4.07 23.0%  $          3.13 N/A N/A
630S1-12-52 Wall Mount Assy / Switch Aux Jack - Electrical Ivory EA B  $       7.86 23.0%  $          6.05 N/A N/A
630S1-52 Wall Mount Assy with Switch - Electrical Ivory EA B  $       7.49 23.0%  $          5.77 N/A N/A
630S1-85 Wall Mount Assy with Switch - White EA B  $       7.49 23.0%  $          5.77 N/A N/A
630S2-12-52 Wall Mount Assy / Switch Aux Jack 2 Line - Electrical Ivory EA B  $       9.63 23.0%  $          7.42 N/A N/A
630S2-52 Wall Mount Assy / Switch 2 Line - Electrical Ivory EA B  $       9.33 23.0%  $          7.18 N/A N/A
631A ASY, MOD JACK WALL-IN-STALL EA B  $       9.75 23.0%  $          7.51 N/A N/A
632A ASY, MOD JACK, WALL-IN-STALL EA B  $     11.50 23.0%  $          8.86 N/A N/A
635A-48 BLOCK,VOICE CONN 700 068 125 EA B  $     12.00 23.0%  $          9.24 N/A N/A
635A8-44 ASY, MOD JACK PLATE - Ash EA B  $       5.00 23.0%  $          3.85 N/A N/A
635A8-50 ASY, MOD JACK PLATE - Ivory EA B  $       5.00 23.0%  $          3.85 N/A N/A
635B-48  BLK,DX VOICE CONN EA B  $     15.00 23.0%  $        11.55 N/A N/A
635B68-44 ASY, MOD DUPLEX JACK PLATE - Ash EA B  $       6.90 23.0%  $          5.31 N/A N/A
635B68-50 ASY, MOD DUPLEX JACK PLATE - Ivory EA B  $       6.90 23.0%  $          5.31 N/A N/A
635B68-85 ASY, MOD DUPLEX JACK PLATE - White EA B  $       6.90 23.0%  $          5.31 N/A N/A
635D-48 BLOCK, DUPLEX VOICE CONN EA B  $     15.90 23.0%  $        12.24 N/A N/A
648BEZ-03 BLANK BEZEL - Black EA B  $       0.13 23.0%  $          0.10 N/A N/A
648BEZ-44 BLANK BEZEL - Ash EA B  $       0.13 23.0%  $          0.10 N/A N/A
648BEZ-48 BLANK BEZEL - Gray EA B  $       0.13 23.0%  $          0.10 N/A N/A
648BEZ-50 BLANK BEZEL - Ivory EA B  $       0.13 23.0%  $          0.10 N/A N/A
648BEZ-51 BLANK BEZEL - Green EA B  $       0.13 23.0%  $          0.10 N/A N/A
648BEZ-52 BLANK BEZEL - Electrical Ivory EA B  $       0.13 23.0%  $          0.10 N/A N/A
648BEZ-53 BLANK BEZEL - Red EA B  $       0.13 23.0%  $          0.10 N/A N/A
648BEZ-56 BLANK BEZEL - Yellow EA B  $       0.13 23.0%  $          0.10 N/A N/A
648BEZ-57 BLANK BEZEL - Purple EA B  $       0.13 23.0%  $          0.10 N/A N/A
648BEZ-62 BLANK BEZEL - Blue EA B  $       0.13 23.0%  $          0.10 N/A N/A
648BEZ-85 BLANK BEZEL - White EA B  $       0.13 23.0%  $          0.10 N/A N/A
648BEZ-97 BLANK BEZEL - Orange EA B  $       0.13 23.0%  $          0.10 N/A N/A
648BEZ-CP-52 PADPRINTED BEZEL "COMP" - Electrical Ivory EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-CP-85 PADPRINTED BEZEL "COMP" - White EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-D-03 PADPRINTED BEZEL "DATA " - Black EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-D-52 PADPRINTED BEZEL "DATA " - Electrical Ivory EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-D-53 PADPRINTED BEZEL "DATA " - Red EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-D-62 PADPRINTED BEZEL "DATA " - Blue EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-D-85 PADPRINTED BEZEL "DATA " - White EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-F-52 PADPRINTED BEZEL "FAX" - Electrical Ivory EA B  $       0.40 23.0%  $          0.31 N/A N/A
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648BEZ-F-53 PADPRINTED BEZEL "FAX" - Red EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-F-56 PADPRINTED BEZEL "FAX" - Yellow EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-F-62 PADPRINTED BEZEL "FAX" - Blue EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-F-85 PADPRINTED BEZEL "FAX" - White EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-L1-52 PADPRINTED BEZEL "LINE 1" - Electrical Ivory EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-L1-85 PADPRINTED BEZEL "LINE 1" - White EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-L2-52 PADPRINTED BEZEL "LINE 2" - Electrical Ivory EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-L2-85 PADPRINTED BEZEL "LINE 2" - White EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-L-50 PADPRINTED BEZEL "LAN" - Ivory EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-L-51 PADPRINTED BEZEL "LAN" - Green EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-L-52 PADPRINTED BEZEL "LAN" - Electrical Ivory EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-L-53 PADPRINTED BEZEL "LAN" - Red EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-L-85 PADPRINTED BEZEL "LAN" - White EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-M-51 PADPRINTED BEZEL "MODEM" - Green EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-M-52 PADPRINTED BEZEL "MODEM" - Electrical Ivory EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-M-56 PADPRINTED BEZEL "MODEM" - Yellow EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-M-57 PADPRINTED BEZEL "MODEM" - Purple EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-M-62 PADPRINTED BEZEL "MODEM" - Blue EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-M-85 PADPRINTED BEZEL "MODEM" - White EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-PH-44 PADPRINTED BEZEL "PHONE" - Ash EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-PH-50 PADPRINTED BEZEL "PHONE" - Ivory EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-PH-51 PADPRINTED BEZEL "PHONE" - Green EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-PH-52 PADPRINTED BEZEL "PHONE" - Electrical Ivory EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-PH-56 PADPRINTED BEZEL "PHONE" - Yellow EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-PH-62 PADPRINTED BEZEL "PHONE" - Blue EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-PH-85 PADPRINTED BEZEL "PHONE" - White EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-PN-52 PADPRINTED BEZEL "PNTR" - Electrical Ivory EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-PN-56 PADPRINTED BEZEL "PNTR" - Yellow EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-PN-62 PADPRINTED BEZEL "PNTR" - Blue EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-V-03 PADPRINTED BEZEL "VOICE" - Black EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-V-50 PADPRINTED BEZEL "VOICE" - Ivory EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-V-51 PADPRINTED BEZEL "VOICE" - Green EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-V-52 PADPRINTED BEZEL "VOICE" - Electrical Ivory EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-V-53 PADPRINTED BEZEL "VOICE" - Red EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-V-62 PADPRINTED BEZEL "VOICE" - Blue EA B  $       0.40 23.0%  $          0.31 N/A N/A
648BEZ-V-85 PADPRINTED BEZEL "VOICE" - White EA B  $       0.40 23.0%  $          0.31 N/A N/A
648C2-50 SNAP-IN JACK MODULE - Ivory EA B  $       2.85 23.0%  $          2.19 N/A N/A
648C2-52 SNAP-IN JACK MODULE - Electrical Ivory EA B  $       2.85 23.0%  $          2.19 N/A N/A
648C2-85 SNAP-IN JACK MODULE - White EA B  $       2.85 23.0%  $          2.19 N/A N/A
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648C4-03 SNAP-IN JACK MODULE - Black EA B  $       2.95 23.0%  $          2.27 N/A N/A
648C4-50 SNAP-IN JACK MODULE - Ivory EA B  $       2.95 23.0%  $          2.27 N/A N/A
648C4-52 SNAP-IN JACK MODULE - Electrical Ivory EA B  $       2.95 23.0%  $          2.27 N/A N/A
648C4-85 SNAP-IN JACK MODULE - White EA B  $       2.95 23.0%  $          2.27 N/A N/A
648C6-03 SNAP-IN JACK MODULE - Black EA B  $       3.25 23.0%  $          2.50 N/A N/A
648C6-50 SNAP-IN JACK MODULE - Ivory EA B  $       3.25 23.0%  $          2.50 N/A N/A
648C6-52 SNAP-IN JACK MODULE - Electrical Ivory EA B  $       3.25 23.0%  $          2.50 N/A N/A
648C6-85 SNAP-IN JACK MODULE - White EA B  $       3.25 23.0%  $          2.50 N/A N/A
648C848X-03 SNAP-IN JACK MODULE - Black EA B  $       4.75 23.0%  $          3.66 N/A N/A
648C848X-50 SNAP-IN JACK MODULE - Ivory EA B  $       4.75 23.0%  $          3.66 N/A N/A
648C848X-52 SNAP-IN JACK MODULE - Electrical Ivory EA B  $       4.75 23.0%  $          3.66 N/A N/A
648C848X-85 SNAP-IN JACK MODULE - White EA B  $       4.75 23.0%  $          3.66 N/A N/A
648C8-50 SNAP-IN JACK MODULE - Ivory EA B  $       3.50 23.0%  $          2.70 N/A N/A
648C8-52 SNAP-IN JACK MODULE - Electrical Ivory EA B  $       3.50 23.0%  $          2.70 N/A N/A
648C8-85 SNAP-IN JACK MODULE - White EA B  $       3.50 23.0%  $          2.70 N/A N/A
648C8A5-50 SNAP-IN JACK MODULE - Ivory EA B  $       4.00 23.0%  $          3.08 N/A N/A
648C8A5-52 SNAP-IN JACK MODULE - Electrical Ivory EA B  $       4.00 23.0%  $          3.08 N/A N/A
648C8A5-85 SNAP-IN JACK MODULE - White EA B  $       4.00 23.0%  $          3.08 N/A N/A
648C8-AT-50 SNAP-IN JACK MODULE - Ivory EA B  $       3.75 23.0%  $          2.89 N/A N/A
648C8-AT-52 SNAP-IN JACK MODULE - Electrical Ivory EA B  $       3.75 23.0%  $          2.89 N/A N/A
648C8-AT-85 SNAP-IN JACK MODULE - White EA B  $       3.75 23.0%  $          2.89 N/A N/A
648C8B5-03 MODULAR JACK - Black EA B  $       4.00 23.0%  $          3.08 N/A N/A
648C8B5-03RC CAT 5 JACK MODULE - Black EA B  $       8.15 23.0%  $          6.28 N/A N/A
648C8B5-48 MODULAR JACK - Gray EA B  $       4.00 23.0%  $          3.08 N/A N/A
648C8B5-50 MODULAR JACK - Ivory EA B  $       4.00 23.0%  $          3.08 N/A N/A
648C8B5-50RC CAT 5 JACK MODULE - Ivory EA B  $       8.15 23.0%  $          6.28 N/A N/A
648C8B5-52 MODULAR JACK - Electrical Ivory EA B  $       4.00 23.0%  $          3.08 N/A N/A
648C8B5-85 MODULAR JACK - White EA B  $       4.00 23.0%  $          3.08 N/A N/A
648C8-BT-03 SNAP-IN JACK MODULE - Black EA B  $       3.75 23.0%  $          2.89 N/A N/A
648C8-BT-50 SNAP-IN JACK MODULE - Ivory EA B  $       3.75 23.0%  $          2.89 N/A N/A
648C8-BT-52 SNAP-IN JACK MODULE - Electrical Ivory EA B  $       3.75 23.0%  $          2.89 N/A N/A
648C8-BT-85 SNAP-IN JACK MODULE - White EA B  $       3.75 23.0%  $          2.89 N/A N/A
648C8SB-50 SNAP-IN JACK MODULE - Ivory EA B  $       4.75 23.0%  $          3.66 N/A N/A
648C8SB-52 SNAP-IN JACK MODULE - Electrical Ivory EA B  $       4.75 23.0%  $          3.66 N/A N/A
648C8SB-85 SNAP-IN JACK MODULE - White EA B  $       4.75 23.0%  $          3.66 N/A N/A
648F-52 F CONNECTOR - Electrical Ivory EA B  $       1.85 23.0%  $          1.42 N/A N/A
648F-85 F CONNECTOR - White EA B  $       1.85 23.0%  $          1.42 N/A N/A
649A1 DSL Pots Splitter EA B  $     30.27 23.0%  $        23.31 N/A N/A
649N1-49 Module DSL NID Splitter EA B  $     28.10 23.0%  $        21.64 N/A N/A
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650S1-49 Dual Provider Switch NID EA B  $     11.70 23.0%  $          9.01 N/A N/A
650S1-SB-49 Dual Provider Switch NID w/ SB EA B  $     14.20 23.0%  $        10.93 N/A N/A
650S2-49 Dual Provider Switch NID 2 Line EA B  $     15.40 23.0%  $        11.86 N/A N/A
650S2-SB-49 Dual Provider Switch NID 2 Line w/ SB EA B  $     17.90 23.0%  $        13.78 N/A N/A
65B-52 PLATE, FACE EA B  $       1.70 23.0%  $          1.31 N/A N/A
66B1-12 BLOCK, CONNECTING EA B  $       9.75 23.0%  $          7.51 N/A N/A
66B1-6 BLOCK, CONNECTING 700 245 078 EA B  $       8.75 23.0%  $          6.74 N/A N/A
66B8-10 BRACKET, MOUNTING EA B  $       1.67 23.0%  $          1.29 N/A N/A
66BC6 COVER, PROTECTIVE EA B  $       2.17 23.0%  $          1.67 N/A N/A
66CB1-6 BLOCK, CONNECTING 900 229 576 EA B  $     18.40 23.0%  $        14.17 N/A N/A
66M1-50-C5 BLOCK, CONN CAT 5 EA B  $       8.16 23.0%  $          6.28 N/A N/A
66M1-50-C5-62 BLOCK, CONN CAT5  (BLUE) EA B  $       8.47 23.0%  $          6.52 N/A N/A
66M1-50-C5-62D BLOCK, CONN CAT5  (BLUE) EA B  $       8.35 23.0%  $          6.43 N/A N/A
66M1-50-C5-85D BLOCK, CONN CAT5  (WHITE) EA B  $       8.02 23.0%  $          6.18 N/A N/A
66M1-50-C5LPP BLOCK, CONN CAT 5 EA B  $       8.16 23.0%  $          6.28 N/A N/A
66M1-50-C5NC BLOCK, CONN CAT 5 NO COVER EA B  $       7.62 23.0%  $          5.87 N/A N/A
66M2-3W BLOCK, CONNECTING EA B  $     53.00 23.0%  $        40.81 N/A N/A
66M2-5W BLOCK, CONNECTING EA B  $     62.50 23.0%  $        48.13 N/A N/A
66MC-4 COVER, PROTECTIVE EA B  $       1.83 23.0%  $          1.41 N/A N/A
697B68H-50 BLOCK, CONN VOICE/DATA EA B  $       8.50 23.0%  $          6.55 N/A N/A
697B8-50 PLATE, MOD JACK EA B  $       7.00 23.0%  $          5.39 N/A N/A
697B8NK-44 PLATE, MOD JACK - Ash EA B  $       5.00 23.0%  $          3.85 N/A N/A
697B8NK-50 PLATE, MOD JACK - Ivory EA B  $       5.00 23.0%  $          3.85 N/A N/A
697B8NK-52 PLATE, MOD JACK - Electrical Ivory EA B  $       5.00 23.0%  $          3.85 N/A N/A
697B8NK-85 PLATE, MOD JACK - White EA B  $       5.00 23.0%  $          3.85 N/A N/A
700A-48 HOUSING, 25 PR CONNECTOR EA B  $       4.00 23.0%  $          3.08 N/A N/A
7200-07-W CORD, 4 COND MOD LINE EA B  $       1.35 23.0%  $          1.04 N/A N/A
7200-07-WRC1 LINE CORD EA B  $       2.46 23.0%  $          1.89 N/A N/A
7200-14-W CORD, 4 COND MOD LINE EA B  $       2.45 23.0%  $          1.89 N/A N/A
7200-14-WRC1 LINE CORD EA B  $       3.13 23.0%  $          2.41 N/A N/A
7200-25-W CORD, 4 COND MOD LINE EA B  $       2.55 23.0%  $          1.96 N/A N/A
7200-25-WRC LINE CORD EA B  $       3.99 23.0%  $          3.07 N/A N/A
7200-25-WRC1 LINE CORD EA B  $       4.53 23.0%  $          3.49 N/A N/A
742A-50 BOX, JUNCTION - Ivory EA B  $       3.00 23.0%  $          2.31 N/A N/A
742A-52 BOX, JUNCTION - Electrical Ivory EA B  $       3.00 23.0%  $          2.31 N/A N/A
742B-50 JUNCTION BOX EA B  $       3.50 23.0%  $          2.70 N/A N/A
797A TOOL, 88 CLIPS EA B  $       0.35 23.0%  $          0.27 N/A N/A
81401-110-88 REPLACEMENT BLADE EA B  $     38.23 23.0%  $        29.44 N/A N/A
81401-66 REPLACEMENT BLADE EA B  $     30.00 23.0%  $        23.10 N/A N/A
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814B IMPACT TOOL EA B  $   134.43 23.0%  $      103.51 N/A N/A
860A-50 PLATE, FACE DUPLEX - Ivory EA B  $       0.70 23.0%  $          0.54 N/A N/A
860A-52 PLATE, FACE DUPLEX - Electrical Ivory EA B  $       0.70 23.0%  $          0.54 N/A N/A
860A-85 PLATE, FACE DUPLEX - White EA B  $       0.70 23.0%  $          0.54 N/A N/A
860B-50 PLATE, FACE SINGLE - Ivory EA B  $       0.70 23.0%  $          0.54 N/A N/A
860B-52 PLATE, FACE SINGLE - Electrical Ivory EA B  $       0.70 23.0%  $          0.54 N/A N/A
860B-85 PLATE, FACE SINGLE - White EA B  $       0.70 23.0%  $          0.54 N/A N/A
891105BPS-12 12 PORT 89D BRACKET PS EA B  $     95.00 23.0%  $        73.15 N/A N/A
89D BRACKET, MOUNTING EA B  $       1.52 23.0%  $          1.17 N/A N/A
900A Alarm Filter EA B  $     22.00 23.0%  $        16.94 N/A N/A
900LC-50E DSL LINE CONDITIONER, E style EA B  $       2.15 23.0%  $          1.66 N/A N/A
900LCC-2F-50 DSL LINE CONDITIONER EA B  $       3.78 23.0%  $          2.91 N/A N/A
900LCC-50 DSL LINE CONDITIONER EA B  $       2.15 23.0%  $          1.66 N/A N/A
900LCCS-2F-50 DSL LINE CONDITIONER EA B  $       3.85 23.0%  $          2.96 N/A N/A
900LCCS-50 DSL LINE CONDITIONER EA B  $       2.22 23.0%  $          1.71 N/A N/A
900LCS-50E DSL LINE CONDITIONER, E style EA B  $       2.22 23.0%  $          1.71 N/A N/A
9200-06-50 CORD, HANDSET - Ivory EA B  $       2.05 23.0%  $          1.58 N/A N/A
9200-12-44 CORD, HANDSET - Ash EA B  $       2.98 23.0%  $          2.29 N/A N/A
9200-12-50 CORD, HANDSET - Ivory EA B  $       2.98 23.0%  $          2.29 N/A N/A
9200-25-03 CORD, HANDSET - Black EA B  $       5.07 23.0%  $          3.90 N/A N/A
9200-25-50 CORD, HANDSET - Ivory EA B  $       5.07 23.0%  $          3.90 N/A N/A
97A1-48 102 813 201 BLK,MOD DATA CONN. EA B  $     15.00 23.0%  $        11.55 N/A N/A
97AB BLOCK, DATA CONN.700 221 210 EA B  $     37.00 23.0%  $        28.49 N/A N/A
97B-48 102 818 465 BLK,MOD DATA CONN. EA B  $     13.00 23.0%  $        10.01 N/A N/A
97C-48 BLOCK, MOD DATA CONNECTING EA B  $     18.00 23.0%  $        13.86 N/A N/A
97D-48 BLOCK, MOD DATA CONNECTING EA B  $     24.65 23.0%  $        18.98 N/A N/A
A115C1 101 605 129 BOX APP 115C1 EA B  $     44.51 23.0%  $        34.27 N/A N/A
A115D1 101 605 137 BOX APP 115D1 EA B  $     47.00 23.0%  $        36.19 N/A N/A
A183A1 101 412 963 BACKBOARD 183A1 EA B  $     23.90 23.0%  $        18.40 N/A N/A
A183A2 101 412 971 BACKBOARD EA B  $     23.90 23.0%  $        18.40 N/A N/A
A183B1 101 412 989 BACKBOARD 183B1 EA B  $     43.42 23.0%  $        33.43 N/A N/A
A183B2 101 564 631 BACKBOARD 183B2 EA B  $     43.42 23.0%  $        33.43 N/A N/A
A183B4 101 937 928 BACKBOARD 183B4 EA B  $     43.42 23.0%  $        33.43 N/A N/A
A183C1 103 222 790 BACKBOARD 183C1 EA B  $     16.07 23.0%  $        12.37 N/A N/A
A187A1 102 901 139 BACKBOARD 187A1 EA B  $     15.25 23.0%  $        11.74 N/A N/A
A187B1 101 937 944 BACKBOARD 187B1 EA B  $     23.00 23.0%  $        17.71 N/A N/A
A198A 102 953 817 BACKBOARD 198A EA B  $     10.68 23.0%  $          8.22 N/A N/A
A20A SPOOL, WIRE DISTRIBUTION EA B  $       0.65 23.0%  $          0.50 N/A N/A
A20B SPOOL, WIRE DISTRIBUTION EA B  $       0.99 23.0%  $          0.76 N/A N/A

7337 of 9702



NW Infrastructure Suttle

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Suttle                    
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

A20C SPOOL, WIRE DISTRIBUTION EA B  $       1.05 23.0%  $          0.81 N/A N/A
A66B3-50 100 009 893 BLK CONN 66B3-50 EA B  $     17.93 23.0%  $        13.81 N/A N/A
A66B3-50C 101 954 618 BLK CONN 66B3-50C EA B  $   119.97 23.0%  $        92.38 N/A N/A
A66B3-6 103 258 307 BLK CONN 66B3-6 EA B  $       5.35 23.0%  $          4.12 N/A N/A
A66B4-25 100 009 901 BLK CONN 66B4-25 EA B  $     15.81 23.0%  $        12.17 N/A N/A
A66B4-3 102 658 531 BLK CONN 66B4-3 EA B  $       5.25 23.0%  $          4.04 N/A N/A
A66B6-3 102 871 928 BLK CONN 66B6-3 EA B  $       5.57 23.0%  $          4.29 N/A N/A
A66C2-16 100 009 935 BLK CONN 66C2-16 EA B  $     77.47 23.0%  $        59.65 N/A N/A
A66E3-25 100 009 968 BLK CONN 66E3-25 EA B  $     64.85 23.0%  $        49.93 N/A N/A
A66E8-25 102 799 681 BLK CONN 66E8-25 EA B  $   145.38 23.0%  $      111.94 N/A N/A
A66M1-25 101 931 269 BLK CONN 66M1-25 EA B  $     11.33 23.0%  $          8.72 N/A N/A
A66M1-50 101 238 178 BLK CONN 66M1-50 EA B  $       8.16 23.0%  $          6.28 N/A N/A
A89B 101 334 167 BRACKET 89B EA B  $       1.12 23.0%  $          0.86 N/A N/A
ADPUFRA Adapter, F, Right angle EA B  $       1.37 23.0%  $          1.05 N/A N/A
AFCB-02-T2 CONN,FC,125UM,SM,QT2 EA B  $     15.35 23.0%  $        11.82 N/A N/A
AFCB-03-D-C INTERCONNECT,FC,"D",CERAMIC EA B  $     12.00 23.0%  $          9.24 N/A N/A
AFCB-03-N INTERCONNECT,FC,SQUARE,PBS,SM EA B  $       9.00 23.0%  $          6.93 N/A N/A
AFCB-03-N-C INTERCONNECT,FC,SQUARE,CERAMIC EA B  $       9.90 23.0%  $          7.62 N/A N/A
AFRP-QT CONSUMABLES REFILL KIT EA B  $     50.00 23.0%  $        38.50 N/A N/A
AFTK-QT KIT,TERMINATION,ST,QUICK TERM EA B  $1,083.33 23.0%  $      834.16 N/A N/A
AFTK-QT-UNV KIT, TERMINATION, ST,SC,FC EA B  $   972.50 23.0%  $      748.83 N/A N/A
AFTK-TR1-KIT KIT, TERMINATION EA B  $2,750.00 23.0%  $   2,117.50 N/A N/A
AFTK-TR-U KIT,TERMINATION,SC/ST/FC EA B  $2,500.00 23.0%  $   1,925.00 N/A N/A
AJK-700A-66-B1-25 103 551 776 JK 700A-66-B1-25 EA B  $     31.20 23.0%  $        24.02 N/A N/A
AJK-700B-66-B1-12 103 551 818 JK 700B-66-B1-12 EA B  $     83.87 23.0%  $        64.58 N/A N/A
AMP1-15 Amplifier, 1 GHZ, 15 dB Gain, Passive Return w/ Transformer EA B  $     29.88 23.0%  $        23.01 N/A N/A
ASCA-02-B2-10 CONN,SC,MM, QT2, 3.0 JKT, 250 BUFF EA B  $       7.83 23.0%  $          6.03 N/A N/A
ASCA-02-B2-62 CONN,SC,MM,QT2,3.0 JKT,250BUFF EA B  $       7.83 23.0%  $          6.03 N/A N/A
ASCA-02-D2-10 CONN,SC,MM,QT2,900BUFF EA B  $       6.38 23.0%  $          4.91 N/A N/A
ASCA-02-T2-10 CONN,SC,MM,QT2,3.00MM JKT EA B  $       6.70 23.0%  $          5.16 N/A N/A
ASCA-02-T2-62 CONN,SC,MM,QT2,3.0MM JKT EA B  $       6.70 23.0%  $          5.16 N/A N/A
ASCAD-02-T2-62 CONN,SC,DUPLEX,QT2,3.0MM JKT EA B  $     14.09 23.0%  $        10.85 N/A N/A
ASCAD-03-62 ADAPTER, SC DUPLEX SM PBS EA B  $       4.87 23.0%  $          3.75 N/A N/A
ASCAPC-02-T2 CONN,SC,APC,QT2,3.0JKT,900BUFF EA B  $     12.22 23.0%  $          9.41 N/A N/A
ASCAPC-03-N ADAPTER,SC,APC,SM,ZIRCONIA EA B  $     13.33 23.0%  $        10.26 N/A N/A
ASCAS-03-62 ADAPTER, SC SIMPLEX SM PBS EA B  $       3.21 23.0%  $          2.47 N/A N/A
ASCA-TR-B-62 CONN,SC,MM,TERMINATOR,3.0/250 EA B  $       9.00 23.0%  $          6.93 N/A N/A
ASCA-TR-D-10 CONN,SC,MM,TERM,900BUFF EA B  $       9.00 23.0%  $          6.93 N/A N/A
ASCA-TR-T-10 CONN,SC,MM,TERMINATOR,3.0/900 EA B  $       9.00 23.0%  $          6.93 N/A N/A
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ASCA-TR-T-62 CONN,SC,MM,TERMINATOR,3.0/900 EA B  $       9.00 23.0%  $          6.93 N/A N/A
ASCB-02-B2-62 CONN,SC,SM,QT2,3.0JKT,250BUFF EA B  $     10.83 23.0%  $          8.34 N/A N/A
ASCB-02-T2-62 CONN,SC,SM,QT2,3.0JKT,900BUFF EA B  $       7.51 23.0%  $          5.78 N/A N/A
ASCBD-02-T2-62 CONN,SC,DUPLEX,QT2,SM,3.0/900 EA B  $     15.45 23.0%  $        11.90 N/A N/A
ASCSTAD-03-10 HYBRID ADAPTER (MULTI-MODE) EA B  $       7.00 23.0%  $          5.39 N/A N/A
ASCSTAD-03-62 HYBRID ADAPTER (SINGLE-MODE) EA B  $       7.50 23.0%  $          5.78 N/A N/A
ASTA-01-C-B CONN,ST,MM,QT,SS,UNJ,250/500BF EA B  $       5.55 23.0%  $          4.27 N/A N/A
ASTA-01-C-D CONN,ST,MM,QT,SS,900BUFF EA B  $       5.55 23.0%  $          4.27 N/A N/A
ASTA-01-C-P CONN,ST,MM,QT,SS,2.5JKT,900BF EA B  $       5.55 23.0%  $          4.27 N/A N/A
ASTA-01-C-T ST,QT,MM,3MM,900BUFF,125UM EA B  $       5.55 23.0%  $          4.27 N/A N/A
ASTA-02-C-B2 CONN,ST,MM,QT2,3.0JKT,250/500B EA B  $       6.00 23.0%  $          4.62 N/A N/A
ASTA-02-C-B-G CONN,ST,MM,TERM,3.0JKT,250BUFF EA B  $       6.36 23.0%  $          4.90 N/A N/A
ASTA-02-C-D2 CONN,ST,MM,QT2,900BUFF EA B  $       5.45 23.0%  $          4.20 N/A N/A
ASTA-02-C-D-G CONN,ST,MM,TERM,900BUFF EA B  $       5.45 23.0%  $          4.20 N/A N/A
ASTA-02-C-P-G CONN,ST,MM,TERM,2.5JKT,900BUFF EA B  $       6.00 23.0%  $          4.62 N/A N/A
ASTA-02-C-T2 CONN,ST,MM,QT2,3.0JKT,900BUFF EA B  $       5.45 23.0%  $          4.20 N/A N/A
ASTA-02-C-T-G CONN,ST,MM,TERM,3.0JKT,900BUFF EA B  $       5.45 23.0%  $          4.20 N/A N/A
ASTA-03-N ADAPTER,ST,SM/MM,PBS,BRIGHT EA B  $       2.27 23.0%  $          1.75 N/A N/A
ASTB-02-126-B2 CONN,ST,SM,QT2,3.0JKT,250BUFF EA B  $       8.40 23.0%  $          6.47 N/A N/A
ASTB-02-126-T2 CONN,ST,SM,QT2,3.0JKT,900BUFF EA B  $       7.27 23.0%  $          5.60 N/A N/A
ASTB-03-N ADAPTER,ST,SM,ZRO2,BRIGHT EA B  $       4.49 23.0%  $          3.46 N/A N/A
AT-221 BOX,PLASTIC,4 SPACE EA B  $       4.50 23.0%  $          3.47 N/A N/A
ATC-BKIT-ROUTER6 KIT,BREAKOUT ROUTER 6 CHANNEL EA B  $     41.66 23.0%  $        32.08 N/A N/A
ATC-CPO PANEL,ST,WIC 12 & 24 PORT EA B  $     18.53 23.0%  $        14.27 N/A N/A
ATC-CPO-S PANEL,6PORT,ST.LOADED,CERAMIC EA B  $     50.59 23.0%  $        38.95 N/A N/A
ATC-CPP-SC PANEL,6 PORT,SC,UNLOADED EA B  $     10.82 23.0%  $          8.33 N/A N/A
ATC-CPP-SCBH PANEL,6 PORT,DUPLEX SC EA B  $     15.88 23.0%  $        12.23 N/A N/A
ATC-CPP-SCBH-L PANEL,6 PORT,SC DUPLEX,LOADED EA B  $   100.00 23.0%  $        77.00 N/A N/A
ATCC-UNV TOOL, UNIVERSAL CRIMP EA B  $   172.79 23.0%  $      133.05 N/A N/A
ATCF-AC QUICK SET ACCELERATOR EA B  $     15.00 23.0%  $        11.55 N/A N/A
ATCF-BKIT-C KIT,TUBING,QT,250/500 MICRON EA B  $     49.48 23.0%  $        38.10 N/A N/A
ATCF-CW WIRE,CLEANING,FOR FIBER CONN. EA B  $     14.58 23.0%  $        11.23 N/A N/A
ATCF-DB KIT,DUST BLASTER EA B  $     78.67 23.0%  $        60.58 N/A N/A
ATCF-DB-R REFILL AIR CAN FOR ATCF-DB EA B  $     15.00 23.0%  $        11.55 N/A N/A
ATCF-FX-LC PUCK,LC,POLISHING EA B  $   114.64 23.0%  $        88.27 N/A N/A
ATCF-FX-UNV UNIVERSAL POLISHING FRAME EA B  $   100.00 23.0%  $        77.00 N/A N/A
ATCF-IA ALCOHOL,ISOPROPYL,4 OZ EA B  $       7.55 23.0%  $          5.81 N/A N/A
ATCF-KW KIM WIPES,FIBER CLEANING,280B EA B  $       5.00 23.0%  $          3.85 N/A N/A
ATCF-LS-U LIGHT SOURCE,UNIVERSAL EA B  $     58.33 23.0%  $        44.91 N/A N/A
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ATCF-MS MICROSCOPE,100X,ST/SC EA B  $   106.18 23.0%  $        81.76 N/A N/A
ATCF-PF-A PAPER,LAPPING,3X6 W/PSA EA B  $       0.83 23.0%  $          0.64 N/A N/A
ATCF-PF-B PAPER,LAPPING,4" W/PSA EA B  $     21.66 23.0%  $        16.68 N/A N/A
ATCF-PF-C PAPER,LAPPING,4" W/PSA EA B  $     21.66 23.0%  $        16.68 N/A N/A
ATCF-PP PLATE,POLISHING,FIBER OPTIC EA B  $     33.33 23.0%  $        25.66 N/A N/A
ATCF-QT2-KIT KIT,QUICK TERM-2,ADHESIVE EA B  $     29.84 23.0%  $        22.98 N/A N/A
ATCF-RP PAD,RUBBER,POLISHING,5.5X5.5 EA B  $     12.36 23.0%  $          9.52 N/A N/A
ATCF-SC SCISSORS,KEVLAR EA B  $       8.33 23.0%  $          6.41 N/A N/A
ATCF-ST-1 SCRIBE,SAPPHIRE,60 DEGREE EA B  $     75.00 23.0%  $        57.75 N/A N/A
ATCF-SY-N NEEDLE FOR SYRINGE EA B  $       0.97 23.0%  $          0.75 N/A N/A
ATCF-SY-QS SYRINGE,QT2,LOADED EA B  $     14.52 23.0%  $        11.18 N/A N/A
ATCF-TR1-U TOOL, UNIVERSAL TERMINATOR EA B  $2,000.00 23.0%  $   1,540.00 N/A N/A
ATCF-TTS STRIPPER,JACKET,FIBER,CLAUSS EA B  $     23.47 23.0%  $        18.07 N/A N/A
ATCF-US-150 STRIPPER,BUFFER,125-150UM EA B  $     69.45 23.0%  $        53.48 N/A N/A
ATCF-WB WATER BOTTLE,4 OZ EA B  $       3.75 23.0%  $          2.89 N/A N/A
ATFM-12 Attenuator, 12 db, (Female/Male Connectors) EA B  $       1.13 23.0%  $          0.87 N/A N/A
ATFM-6 Attenuator, 6 db, (Female/Male Connectors) EA B  $       1.13 23.0%  $          0.87 N/A N/A
ATFM-9 Attenuator, 9 db, (Female/Male Connectors) EA B  $       1.13 23.0%  $          0.87 N/A N/A
AUS-125 SPLICE,MM,MECHANICAL,125UM EA B  $     19.73 23.0%  $        15.19 N/A N/A
AUS-126 SPLICE,SM,MECHANICAL EA B  $     18.59 23.0%  $        14.31 N/A N/A
D10 STRIP, DESIGNATION EA B  $       0.35 23.0%  $          0.27 N/A N/A
D13 STRIP, DESIGNATION EA B  $       0.60 23.0%  $          0.46 N/A N/A
DSLTEST-1 DSL TESTER, 1 LINE EA B  $     28.00 23.0%  $        21.56 N/A N/A
DSLTESTCORD1 DSL TEST CORD 1 FT EA B  $     36.97 23.0%  $        28.47 N/A N/A
DSLTESTCORD3 DSL TEST CORD 3 FT EA B  $     41.09 23.0%  $        31.64 N/A N/A
DSLTESTCORD7 DSL TEST CORD 7 FT EA B  $     47.38 23.0%  $        36.48 N/A N/A
DSLTESTKIT1 DSL TESTER PACKAGED WITH 1 FT TEST CORD EA B  $     60.74 23.0%  $        46.77 N/A N/A
DSLTESTKIT3 DSL TESTER PACKAGED WITH 3 FT TEST CORD EA B  $     65.02 23.0%  $        50.07 N/A N/A
DSLTESTKIT7 DSL TESTER PACKAGED WITH 7FT TEST CORD EA B  $     71.40 23.0%  $        54.98 N/A N/A
EQL-12 In-Line Equalizer, w/nickel plating, 12 db EA B  $       3.09 23.0%  $          2.38 N/A N/A
EQL-6 In-Line Equalizer, w/nickel plating, 6 db EA B  $       2.97 23.0%  $          2.29 N/A N/A
EQL-9 In-Line Equalizer, w/nickel plating, 9 db EA B  $       3.09 23.0%  $          2.38 N/A N/A
F81-3 F-81 Splice Barrel, Single, 3 GHZ, Round Seizure, Flat Port, SCTE 

Compliant EA B  $       0.44 23.0%  $          0.34 N/A N/A
GRB-3 Ground Block, Single 3 GHZ, 2/ SCTE Compliant F Barrel EA B  $       1.03 23.0%  $          0.79 N/A N/A
H1S2 Splitter, Horizontal, 2 Port, SCTE Compliant EA B  $       2.08 23.0%  $          1.60 N/A N/A
H1S3 Splitter, Horizontal, 3 Port, SCTE Compliant EA B  $       2.97 23.0%  $          2.29 N/A N/A
H1S4 Splitter, Horizontal, 4 Port, SCTE Compliant EA B  $       3.86 23.0%  $          2.97 N/A N/A
H1S6 Splitter, Horizontal, 6 Port, SCTE Compliant EA B  $       7.78 23.0%  $          5.99 N/A N/A
H1S8 Splitter, Horizontal, 8 Port, SCTE Compliant EA B  $       8.38 23.0%  $          6.45 N/A N/A
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H3S2 Splitter, 3GHZ Satellite, Horizontal 2 Port, SCTE Compliant EA B  $       3.80 23.0%  $          2.93 N/A N/A
H3S3 Splitter, 3GHZ Satellite, Horizontal 3 Port, SCTE Compliant EA B  $       5.35 23.0%  $          4.12 N/A N/A
H3S4 Splitter, 3GHZ Satellite, Horizontal 4 Port, SCTE Compliant EA B  $       5.94 23.0%  $          4.57 N/A N/A
HIO-B O-RING, HOUSING INSERT  Minimum order/interval is 100 pcsAsh EA B  $       0.03 23.0%  $          0.02 N/A N/A
HIO-BK O-RING, HOUSING INSERT  Minimum order/interval is 100 pcsAsh EA B  $       0.03 23.0%  $          0.02 N/A N/A
HIO-G O-RING, HOUSING INSERT  Minimum order/interval is 100 pcsAsh EA B  $       0.03 23.0%  $          0.02 N/A N/A
HIO-O O-RING, HOUSING INSERT  Minimum order/interval is 100 pcsAsh EA B  $       0.03 23.0%  $          0.02 N/A N/A
HIO-P O-RING, HOUSING INSERT  Minimum order/interval is 100 pcsAsh EA B  $       0.03 23.0%  $          0.02 N/A N/A
HIO-R O-RING, HOUSING INSERT  Minimum order/interval is 100 pcsAsh EA B  $       0.03 23.0%  $          0.02 N/A N/A
HIO-W O-RING, HOUSING INSERT  Minimum order/interval is 100 pcsAsh EA B  $       0.03 23.0%  $          0.02 N/A N/A
HIO-Y O-RING, HOUSING INSERT  Minimum order/interval is 100 pcsAsh EA B  $       0.03 23.0%  $          0.02 N/A N/A
MT-300 300 Ohm to 75 Ohm Matching Transformer EA B  $       0.57 23.0%  $          0.44 N/A N/A
SAA-020 Dial Volume Control EA B  $     69.44 23.0%  $        53.47 N/A N/A
SAA-042 Push Button Volume Control w/ IR EA B  $   130.56 23.0%  $      100.53 N/A N/A
SAA-070 Local Input Module EA B  $     83.33 23.0%  $        64.16 N/A N/A
SAA-K50 Interface Module (Converts to Cat 5) EA B  $     69.44 23.0%  $        53.47 N/A N/A
SAA-KIT SAA-020(2), SAA-042(2), SAM-K4PD, SAA-K50, SAA-070 EA B  $   643.89 23.0%  $      495.80 N/A N/A
SAA-KIT-SP SAS-6C (4), SAA-020(2), SAA-042(2), SAM-K4PD, SAA-K50, SAA-070 EA B  $1,012.36 23.0%  $      779.52 N/A N/A
SADC-14 14" DOOR COVER ONLY EA B  $     25.88 23.0%  $        19.93 N/A N/A
SADC-21 21" DOOR COVER ONLY EA B  $     33.52 23.0%  $        25.81 N/A N/A
SADC-21V 21" Vented Door Cover Only EA B  $     38.30 23.0%  $        29.49 N/A N/A
SADC-28 28" DOOR COVER ONLY EA B  $     36.73 23.0%  $        28.28 N/A N/A
SADC-28V 28" Vented Door Cover Only EA B  $     40.07 23.0%  $        30.85 N/A N/A
SADC-42 42" DOOR COVER ONLY EA B  $     54.22 23.0%  $        41.75 N/A N/A
SADC-42V 42" Vented Door Cover Only EA B  $     59.15 23.0%  $        45.55 N/A N/A
SADDC-1428 42" DUAL SPLIT DOOR COVER EA B  $     68.99 23.0%  $        53.12 N/A N/A
SAE-14 14" ENCLOSURE ONLY EA B  $     31.56 23.0%  $        24.30 N/A N/A
SAE-14DC 14" SOHO Access Enclosure with Door Cover EA B  $     50.04 23.0%  $        38.53 N/A N/A
SAE-14PC 14" SOHO Access Enclosure with Standard Cover EA B  $     45.33 23.0%  $        34.90 N/A N/A
SAE-21 21" ENCLOSURE ONLY EA B  $     46.42 23.0%  $        35.74 N/A N/A
SAE-21DC 21" SOHO Access Enclosure with Door Cover EA B  $     72.04 23.0%  $        55.47 N/A N/A
SAE-21PC 21" SOHO Access Enclosure with Standard Cover EA B  $     63.21 23.0%  $        48.67 N/A N/A
SAE-28 28" ENCLOSURE ONLY EA B  $     57.84 23.0%  $        44.54 N/A N/A
SAE-28DC 28" SOHO Access Enclosure with Door Cover EA B  $     86.14 23.0%  $        66.33 N/A N/A
SAE-28PC 28" SOHO Access Enclosure with Standard Cover EA B  $     75.94 23.0%  $        58.47 N/A N/A
SAE-42 42" ENCLOSURE ONLY EA B  $     85.59 23.0%  $        65.90 N/A N/A
SAE-42DC 42" SOHO Access Enclosure with Door Cover EA B  $   121.89 23.0%  $        93.86 N/A N/A
SAE-42DDC-1428 42" SOHO ACCESS W/DUAL DOOR EA B  $   155.20 23.0%  $      119.50 N/A N/A
SAE-42PC 42" SOHO Access Enclosure with Standard Cover EA B  $   105.72 23.0%  $        81.40 N/A N/A
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SAE-ACN Non-Surge Protected 110V outlet kit - includes J-Box and faceplate(white) EA B  $     13.23 23.0%  $        10.19 N/A N/A
SAE-ACS Surge Protected 110V outlet kit - includes J-Box and faceplate (white) EA B  $     39.99 23.0%  $        30.79 N/A N/A
SAE-GMT8 Rubber Grommet Kit EA B  $     10.50 23.0%  $          8.09 N/A N/A
SAE-LOCK Lock Accessory Kit EA B  $       6.68 23.0%  $          5.14 N/A N/A
SAM-66 3 Pair 66 Block Connecting Module EA B  $     16.77 23.0%  $        12.91 N/A N/A
SAM-66-3 6 Pair 66 Block Connecting Module EA B  $     27.44 23.0%  $        21.13 N/A N/A
SAM-B 3.5" Blank Module EA B  $       4.25 23.0%  $          3.27 N/A N/A
SAM-B3 5.5" Blank Module EA B  $       4.25 23.0%  $          3.27 N/A N/A
SAM-B4 Module, Blank EA B  $       5.46 23.0%  $          4.20 N/A N/A
SAM-B5 Module, Blank, MTING , TM402/502 EA B  $       5.74 23.0%  $          4.42 N/A N/A

SAM-B6 BLANK ANGLED MODULE FOR MOUNTING VERTICAL VIDEO 
SPLITTERS EA B  $       4.25 23.0%  $          3.27 N/A N/A

SAM-BV BRACKET, COMBO EA B  $     25.35 23.0%  $        19.52 N/A N/A
SAM-CMB BRACKET, COMPETITIVE MODULE EA B  $       9.90 23.0%  $          7.62 N/A N/A
SAM-D8 BOARD, 8 PORT DATA EA B  $     19.10 23.0%  $        14.71 N/A N/A
SAM-DP9 Dual Provider Switch Module EA B  $     22.71 23.0%  $        17.49 N/A N/A
SAM-DSL DSL Filter Module EA B  $     36.74 23.0%  $        28.29 N/A N/A
SAM-EMBX BRACKET, MTING 12 LINE EMTA B  $       7.77 23.0%  $          5.98 N/A N/A
SAM-HUB8 HUB, 8 PORT EA B  $   111.34 23.0%  $        85.73 N/A N/A
SAM-K4PD Punch Down 4 Zone Distribution Hub EA B  $   125.00 23.0%  $        96.25 N/A N/A
SAM-MMB BRACKET, MULTIMEDIA EA B  $       8.34 23.0%  $          6.42 N/A N/A
SAM-MMB2S BRACKET, MULTIMEDIA 2GHZ SPLIT EA B  $     11.96 23.0%  $          9.21 N/A N/A
SAM-MP4 MODULE, MULTI-PROVIDER 4 LINE EA B  $     31.67 23.0%  $        24.39 N/A N/A
SAM-MP6 MODULE, MULTI-PROVIDER 6 LINE EA B  $     43.17 23.0%  $        33.24 N/A N/A
SAM-MPP MODULE, MULTI-PROVIDER PATCH EA B  $     41.59 23.0%  $        32.02 N/A N/A
SAM-MS34 3 x 4 Multi Switch - Direct TV Approved EA B  $     30.23 23.0%  $        23.28 N/A N/A

SAM-NYL PUSH PINS FOR SOHO MODULES (MINIMUM / INTERVAL 
ORDERING QUANTITY IS 10) EA B  $       6.67 23.0%  $          5.14 N/A N/A

SAM-RF3 SPLITTER, VIDEO, 3 PORT EA B  $     10.10 23.0%  $          7.78 N/A N/A
SAM-RF4 SPLITTER, VIDEO, 4 PORT EA B  $     11.51 23.0%  $          8.86 N/A N/A
SAM-RF6 SPLITTER, VIDEO, 6 PORT EA B  $     12.43 23.0%  $          9.57 N/A N/A
SAM-RF8 SPLITTER, VIDEO, 8 PORT EA B  $     16.92 23.0%  $        13.03 N/A N/A
SAM-RFAMP VIDEO AMPLIFIER EA B  $     15.98 23.0%  $        12.30 N/A N/A
SAM-RFBA11 1 x 1 BiDirectional Amplifier, 1GHz, 15db gain, SCTE Compliant EA B  $     47.05 23.0%  $        36.23 N/A N/A
SAM-RFBA18 1 x 8 BiDirectional Amplifier, 1 GHz, SCTE Compliant EA B  $     89.25 23.0%  $        68.72 N/A N/A
SAM-RFBA38 3 x 8 BiDirectional Amplifier, 1 GHz, SCTE Compliant EA B  $     99.57 23.0%  $        76.67 N/A N/A
SAM-RFH2 SPLITTER, VIDEO 2 PORT 3GHZ EA B  $     14.62 23.0%  $        11.26 N/A N/A
SAM-RFH3 SPLITTER, VIDEO 3 PORT 3GHZ EA B  $     17.05 23.0%  $        13.13 N/A N/A
SAM-RFH4 SPLITTER, VIDEO 4 PORT 3GHZ EA B  $     17.80 23.0%  $        13.71 N/A N/A
SAM-RFH6 SPLITTER, VIDEO 6 PORT 3GHZ EA B  $     26.79 23.0%  $        20.63 N/A N/A
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SAM-RFH8 SPLITTER, VIDEO 8 PORT 3GHZ EA B  $     27.31 23.0%  $        21.03 N/A N/A
SAM-RTR4 4 Port Router EA B  $   110.24 23.0%  $        84.88 N/A N/A
SAM-SA6 6 Zone Standard Audio Distribution Module EA B  $     19.60 23.0%  $        15.09 N/A N/A
SAM-SP8 8 Port Speedstar Patch Panel (accepts any Speedstar module) EA B  $       3.89 23.0%  $          3.00 N/A N/A
SAM-SW5U 5 Port 10/100 Switch EA B  $     41.36 23.0%  $        31.85 N/A N/A
SAM-SW8U 8 Port 10/100 Switch EA B  $     81.52 23.0%  $        62.77 N/A N/A
SAM-UMB Universal Module Bracket - Allows non-Suttle modules to fit into Suttle Enc. EA B  $     29.48 23.0%  $        22.70 N/A N/A
SAM-V10 MOD,4X10 VOICE W/RJ31X/OUTPUT B  $     21.33 23.0%  $        16.42 N/A N/A
SAM-V6D1 4 x 6 Voice, 1 x 1 Data Module EA B  $     14.53 23.0%  $        11.19 N/A N/A
SAM-V8 BOARD, 8 PORT VOICE EA B  $     19.46 23.0%  $        14.98 N/A N/A
SAM-V8M MOD, 4X8 DIST IDC-IN RJ45-OUT EA B  $     24.52 23.0%  $        18.88 N/A N/A
SAM-VC12 MODULE, 12 LINE EMTA - PBX EA B  $     37.80 23.0%  $        29.11 N/A N/A
SAM-VE 4 x 22 Enhanced Voice Module EA B  $     44.65 23.0%  $        34.38 N/A N/A
SAM-VTC MODULE, VOICE/TEST/COMMERCIAL EA B  $     26.25 23.0%  $        20.21 N/A N/A
SAM-VV4 Mod, 4x10 Voice, 1 GHZ 4 Port Splitter EA B  $     35.18 23.0%  $        27.09 N/A N/A
SAM-VV6 Mod, 4x10 Voice, 1 GHZ 6 Port Splitter EA B  $     36.33 23.0%  $        27.97 N/A N/A
SAM-VV8 Mod, 4x10 Voice, 1 GHZ 8 Port Splitter EA B  $     42.78 23.0%  $        32.94 N/A N/A
SAM-VVH2 Mod, 4x10 Voice, 3 GHZ 2 Port Splitter EA B  $     36.88 23.0%  $        28.40 N/A N/A
SAM-VVH3 Mod, 4x10 Voice, 3 GHZ 3 Port Splitter EA B  $     38.89 23.0%  $        29.95 N/A N/A
SAM-VVH4 Mod, 4x10 Voice, 3 GHZ 4 Port Splitter EA B  $     39.51 23.0%  $        30.42 N/A N/A
SAM-VVH6 Mod, 4x10 Voice, 3 GHZ 6 Port Splitter EA B  $     46.95 23.0%  $        36.15 N/A N/A
SAM-VVH8 Mod, 4x10 Voice, 3 GHZ 8 Port Splitter EA B  $     47.39 23.0%  $        36.49 N/A N/A
SAM-VX10 10 Port Voice Expansion Board (Used with SAM-V8) EA B  $     18.72 23.0%  $        14.41 N/A N/A
SAP-14 SAE-14DC,SAM-V8,SAM-D8 & SAM-RF6 EA B  $     95.98 23.0%  $        73.90 N/A N/A
SAP-21 SAE-21DC,SAM-V8,SAM-D8,SAM-RF8,SAM-RFBA11 EA B  $   165.84 23.0%  $      127.70 N/A N/A
SAP-28 SAE-28DC,SAM-V8,SAM-D8,SAM-RF8,SAM-RFBA11,SAM-SW8U EA B  $   256.68 23.0%  $      197.64 N/A N/A
SAP-42 SAE-42DC,SAM-V8,SAM-D8,SAM-RF8,SAM-RFBA11,SAM-SW8U EA B  $   290.64 23.0%  $      223.79 N/A N/A
SAPC-14 14" PANEL COVER ONLY EA B  $     19.25 23.0%  $        14.82 N/A N/A
SAPC-21 21" PANEL COVER ONLY EA B  $     24.70 23.0%  $        19.02 N/A N/A
SAPC-28 28" PANEL COVER ONLY EA B  $     28.31 23.0%  $        21.80 N/A N/A
SAPC-42 42" PANEL COVER ONLY EA B  $     35.94 23.0%  $        27.67 N/A N/A
SAS-6C SPEAKER, 6.5" IN-CEILING EA B  $     96.97 23.0%  $        74.67 N/A N/A
SAS-6W SPEAKER, 6.5" IN-WALL EA B  $   107.74 23.0%  $        82.96 N/A N/A
SCPLCCT-SLM Coax Compression Tool EA B  $   121.11 23.0%  $        93.25 N/A N/A

SFS6BNCU Male BNC Compression Connector, RG6 Universal Minimum/interval ord 
qty is 25 pcs EA B  $       3.43 23.0%  $          2.64 N/A N/A

SFS6BNCU-HI CONN, BNC INSERT RG6   Minimum/interval ord qty is 25 pcs EA B  $       3.87 23.0%  $          2.98 N/A N/A

SFS6RCAU Male RCA Compression Connector, RG6 Universal  Minimum/interval ord 
qty is 25 pcs EA B  $       1.80 23.0%  $          1.39 N/A N/A

SFS6RCAU-HI CONN, RCA HOUSING INSERT RG6   Minimum/interval ord qty is 25 pcs EA B  $       2.37 23.0%  $          1.82 N/A N/A
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SFS6U Male F81 Compression Connector, RG6 Universal Minimum/interval ord qty 
is 25 pcs EA B  $       0.58 23.0%  $          0.45 N/A N/A

SFS6U-HI CONN, F HOUSING INSERT RG6   Minimum/interval ord qty is 25 pcs EA B  $       1.70 23.0%  $          1.31 N/A N/A
SFSCR-B Blue Universal Color Indicator Rings Minimum/interval order qty is 100 pcs EA B  $       0.03 23.0%  $          0.02 N/A N/A
SFSCR-BK Black Universal Color Indicator Rings Minimum/interval order qty is 100 pcs EA B  $       0.03 23.0%  $          0.02 N/A N/A
SFSCR-G Green Universal Color Indicator Rings Minimum/interval order qty is 100 pcs EA B  $       0.03 23.0%  $          0.02 N/A N/A

SFSCR-O Orange Universal Color Indicator Rings  Minimum/interval order qty is 100 
pcs EA B  $       0.03 23.0%  $          0.02 N/A N/A

SFSCR-P Purple Universal Color Indicator Rings Minimum/interval order qty is 100 
pcs EA B  $       0.03 23.0%  $          0.02 N/A N/A

SFSCR-R Red Universal Color Indicator Rings Minimum/interval order qty is 100 pcs EA B  $       0.03 23.0%  $          0.02 N/A N/A
SFSCR-W White Universal Color Indicator Rings Minimum/interval order qty is 100 pcs EA B  $       0.03 23.0%  $          0.02 N/A N/A
SFSCR-Y Yellow Universal Color Indicator Rings Minimum/interval order qty is 100 

pcs EA B  $       0.03 23.0%  $          0.02 N/A N/A
SL59BNCY Compression BNC Conn, male, nickel plated, RG59 Universal EA B  $       3.27 23.0%  $          2.52 N/A N/A
SL59RCAU Compression RCA Conn, male,nickel plated, RG59 Univeral EA B  $       1.90 23.0%  $          1.46 N/A N/A
SL59RCAU-HI Compression BNC Conn, female, nickel plated, RG59 Universal EA B  $       3.71 23.0%  $          2.86 N/A N/A
SL59U Compression F conn, Male, Nickel Plated, RG59 Universal EA B  $       0.62 23.0%  $          0.48 N/A N/A
SL59U-HI Compression F Conn, female, nickel plated, RG59 Universal EA B  $       1.77 23.0%  $          1.36 N/A N/A
SL59URA Compression F Conn, Male, Nickel Plated, RG59 Universal, Right Angel EA B  $       2.77 23.0%  $          2.13 N/A N/A
SL6BNCU Compression BNC Conn, male, nickel plated, RG6 Universal EA B  $       3.27 23.0%  $          2.52 N/A N/A
SL6BNCU-HI Compression BNC Conn, female, nickel plated, RG6 Universal EA B  $       3.71 23.0%  $          2.86 N/A N/A
SL6RCAU Compression RCA Conn, male, nickel plated, RG6 Universal EA B  $       1.90 23.0%  $          1.46 N/A N/A
SL6RCAU-HI Compression RCA Conn, female, nickel plated, RG6 Universal EA B  $       2.28 23.0%  $          1.76 N/A N/A
SL6U Compression F Conn, Male, Nickel Plated, RG6 Universal EA B  $       0.62 23.0%  $          0.48 N/A N/A
SL6U-HI Compression F Conn, female, nickel plated, RG6 Universal EA B  $       1.77 23.0%  $          1.36 N/A N/A
SL6URA Compression F Conn, Male, Nickel Plated, RG6 Universal, Right Angle EA B  $       2.77 23.0%  $          2.13 N/A N/A
SLCR-B Universal indicator ring for male compression connectors - Blue EA B  $       0.11 23.0%  $          0.08 N/A N/A
SLCR-BK Universal indicator ring for male compression connectors - Black EA B  $       0.11 23.0%  $          0.08 N/A N/A
SLCR-G Universal indicator ring for male compression connectors - Green EA B  $       0.11 23.0%  $          0.08 N/A N/A
SLCR-O Universal indicator ring for male compression connectors - Orange EA B  $       0.11 23.0%  $          0.08 N/A N/A
SLCR-P Universal indicator ring for male compression connectors - Purple EA B  $       0.11 23.0%  $          0.08 N/A N/A
SLCR-R Universal indicator ring for male compression connectors - Red EA B  $       0.11 23.0%  $          0.08 N/A N/A
SLCR-W Universal indicator ring for male compression connectors - White EA B  $       0.11 23.0%  $          0.08 N/A N/A
SLCR-Y Universal indicator ring for male compression connectors - Yellow EA B  $       0.11 23.0%  $          0.08 N/A N/A
SLG59BNCU Compression BNC Conn, male, gold plated, RG59 Universal EA B  $       4.03 23.0%  $          3.10 N/A N/A
SLG59BNCU-HI Compression BNC Conn, female, gold plated, RG59 Universal EA B  $       4.59 23.0%  $          3.53 N/A N/A
SLG59RCAU Compression RCA Conn, male, gold plated, RG59 Universal EA B  $       2.52 23.0%  $          1.94 N/A N/A
SLG59RCAU-HI Compression RCA Conn, female, gold plated, RG59 Universal EA B  $       2.97 23.0%  $          2.29 N/A N/A
SLG59U Compression F Conn, Male, Gold Plated, RG59 Universal EA B  $       1.64 23.0%  $          1.26 N/A N/A
SLG59U-HI Compression F Conn, female, gold plated, RG59 Universal EA B  $       2.45 23.0%  $          1.89 N/A N/A
SLG6BNCU Compression BNC Conn, male, gold plated, RG6 Universal EA B  $       4.03 23.0%  $          3.10 N/A N/A
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SLG6BNCU-HI Compression BNC Conn, female, gold plated, RG6 Universal EA B  $       4.59 23.0%  $          3.53 N/A N/A
SLG6RCAU Compression RCA Conn, male, gold plated, RG6 Universal EA B  $       2.52 23.0%  $          1.94 N/A N/A
SLG6RCAU-HI Compression RCA Conn, female, gold plated, RG6 Universal EA B  $       2.97 23.0%  $          2.29 N/A N/A
SLG6U Compression F Conn, Male, Gold Plaged, RG6 Universal EA B  $       1.64 23.0%  $          1.26 N/A N/A
SLG6U-HI Compression F Conn, female, gold plated, RG6 Universal EA B  $       2.45 23.0%  $          1.89 N/A N/A
SL-TOOL Coax compression tool for SL, HI series of connectors EA B  $   156.86 23.0%  $      120.78 N/A N/A
SPSA Coax Cable Stripper EA B  $     30.00 23.0%  $        23.10 N/A N/A
SRG6BNCU-HI CONN, BNC GOLD INSERT RG6   Minimum/interval ord qty is 25 pcs EA B  $       4.88 23.0%  $          3.76 N/A N/A

SRG6RCAU Gold Plated Male RCA Compression Connector, RG6 Universal 
Minimum/interval ord qty is 25 pcs EA B  $       1.94 23.0%  $          1.49 N/A N/A

SRG6RCAU-HI CONN, RCA GOLD INSERT RG6   Minimum/interval ord qty is 25 pcs EA B  $       3.09 23.0%  $          2.38 N/A N/A

SRG6U Gold Plated Male F81 Compression Connector, RG6 Universal 
Minimum/interval ord qty is 25 pcs EA B  $       1.80 23.0%  $          1.39 N/A N/A

SRG6U-HI CONN,F GOLD HOUSING INSERT RG6    Minimum/interval ord qty is 25 
pcs EA B  $       2.57 23.0%  $          1.98 N/A N/A

SRGSPB Banana Tip For SRGSPUm     Minimum/interval ord qty is 20 pcs EA B  $       1.77 23.0%  $          1.36 N/A N/A
SRGSPU Speaker Wire Compression Connector Kit  Minimum/interval ord qty is 20 

pcs EA B  $       2.74 23.0%  $          2.11 N/A N/A
STAR1062-52 POWERSUM DUPL 106 PLT - Electrical Ivory EA B  $       1.35 23.0%  $          1.04 N/A N/A
STAR1062-64 POWERSUM DUPL 106 PLT - Light Almond EA B  $       1.35 23.0%  $          1.04 N/A N/A
STAR1062-85 POWERSUM DUPL 106 PLT - White EA B  $       1.35 23.0%  $          1.04 N/A N/A
STAR1064M-48 POWERSUM QUAD 106 PLT - Gray EA B  $       2.62 23.0%  $          2.02 N/A N/A
STAR1064M-52 POWERSUM QUAD 106 PLT - Electrical Ivory EA B  $       2.62 23.0%  $          2.02 N/A N/A
STAR1064M-64 POWERSUM QUAD 106 PLT - Light Almond EA B  $       2.62 23.0%  $          2.02 N/A N/A
STAR1064M-85 POWERSUM QUAD 106 PLT - White EA B  $       2.62 23.0%  $          2.02 N/A N/A
STAR107SM-03 SURFACE MOUNT BOX (3 PORT) - Black EA B  $       2.00 23.0%  $          1.54 N/A N/A
STAR107SM-52 SURFACE MOUNT BOX (3 PORT) - Electrical Ivory EA B  $       2.00 23.0%  $          1.54 N/A N/A
STAR107SM-64 SURFACE MOUNT BOX (3 PORT) - Light Almond EA B  $       2.00 23.0%  $          1.54 N/A N/A
STAR107SM-85 SURFACE MOUNT BOX (3 PORT) - White EA B  $       2.00 23.0%  $          1.54 N/A N/A
STAR108SM-03 SURFACE MOUNT BOX  ( 6 PORTS) - Black EA B  $       2.75 23.0%  $          2.12 N/A N/A
STAR108SM-48 SURFACE MOUNT BOX  ( 6 PORTS) - Gray EA B  $       2.75 23.0%  $          2.12 N/A N/A
STAR108SM-52 SURFACE MOUNT BOX  ( 6 PORTS) - Electrical Ivory EA B  $       2.75 23.0%  $          2.12 N/A N/A
STAR108SM-64 SURFACE MOUNT BOX  ( 6 PORTS) - Light Almond EA B  $       2.75 23.0%  $          2.12 N/A N/A
STAR108SM-85 SURFACE MOUNT BOX  ( 6 PORTS) - White EA B  $       2.75 23.0%  $          2.12 N/A N/A
STAR110C6-4 MODULE, IDC, 4 PAIR EA B  $       8.17 23.0%  $          6.29 N/A N/A
STAR110C6-48 CROSS CONNECT, CAT6, 48 PAIR EA B  $     16.67 23.0%  $        12.84 N/A N/A
STAR110C6-48L CROSS CONNECT, CAT6, 48 PAIR WITH LEGS EA B  $     18.67 23.0%  $        14.38 N/A N/A
STAR110C6-96L CROSS CONNECT, CAT6, 96 PAIR WITH LEGS EA B  $     36.67 23.0%  $        28.24 N/A N/A
STAR110C6-T TOOL, IMPACT, 4 PAIR EA B  $     83.33 23.0%  $        64.16 N/A N/A
STAR16152 OUTDOOR HOUSING FOR STAR MODULES EA B  $     15.50 23.0%  $        11.94 N/A N/A
STAR19110C6-12 PANEL, PATCH, CAT6, 12 PORT EA B  $     56.67 23.0%  $        43.64 N/A N/A
STAR19110C6-24 PANEL, PATCH, CAT6, 24 PORT EA B  $   106.67 23.0%  $        82.14 N/A N/A
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STAR19110C6-48 PANEL, PATCH, CAT6, 48 PORT EA B  $   200.00 23.0%  $      154.00 N/A N/A
STAR19316 OUTDOOR HOUSING FOR STAR MODULES EA B  $     25.65 23.0%  $        19.75 N/A N/A
STAR500AF-52 ANGLED FACEPLATE - Electrical Ivory EA B  $       1.15 23.0%  $          0.89 N/A N/A
STAR500AF-85 ANGLED FACEPLATE - White EA B  $       1.15 23.0%  $          0.89 N/A N/A
STAR500B-03 INDIVIDUAL BLANK HOUSING - Black EA B  $       0.45 23.0%  $          0.35 N/A N/A
STAR500B-48 INDIVIDUAL BLANK HOUSING - Gray EA B  $       0.45 23.0%  $          0.35 N/A N/A
STAR500B-50 INDIVIDUAL BLANK HOUSING - Ivory EA B  $       0.45 23.0%  $          0.35 N/A N/A
STAR500B-52 INDIVIDUAL BLANK HOUSING - Electrical Ivory EA B  $       0.45 23.0%  $          0.35 N/A N/A
STAR500B-64 INDIVIDUAL BLANK HOUSING - Light Almond EA B  $       0.45 23.0%  $          0.35 N/A N/A
STAR500B-85 INDIVIDUAL BLANK HOUSING - White EA B  $       0.45 23.0%  $          0.35 N/A N/A
STAR500BNC-03 INDIVIDUAL BNC CONNECTOR - Black EA B  $       4.53 23.0%  $          3.49 N/A N/A
STAR500BNC-50 INDIVIDUAL BNC CONNECTOR - Ivory EA B  $       4.53 23.0%  $          3.49 N/A N/A
STAR500BNC-52 INDIVIDUAL BNC CONNECTOR - Electrical Ivory EA B  $       4.53 23.0%  $          3.49 N/A N/A
STAR500BNC-85 INDIVIDUAL BNC CONNECTOR - White EA B  $       4.53 23.0%  $          3.49 N/A N/A
STAR500F-03 INDIVIDUAL F CONNECTOR - Black EA B  $       1.63 23.0%  $          1.26 N/A N/A
STAR500F-50 INDIVIDUAL F CONNECTOR - Ivory EA B  $       1.63 23.0%  $          1.26 N/A N/A
STAR500F-52 INDIVIDUAL F CONNECTOR - Electrical Ivory EA B  $       1.63 23.0%  $          1.26 N/A N/A
STAR500F-64 INDIVIDUAL F CONNECTOR - Light Almond EA B  $       1.63 23.0%  $          1.26 N/A N/A
STAR500F-85 INDIVIDUAL F CONNECTOR - White EA B  $       1.63 23.0%  $          1.26 N/A N/A
STAR500F-C-52 Module, F connector, SCTE Compliant - Electrical Ivory EA B  $       1.79 23.0%  $          1.38 N/A N/A
STAR500F-C-64 Module, F connector, SCTE Compliant - Light Almond EA B  $       1.79 23.0%  $          1.38 N/A N/A
STAR500F-C-85 Module, F connector, SCTE Compliant - White EA B  $       1.79 23.0%  $          1.38 N/A N/A
STAR500HST-03 INDIVIDUAL HOUSING FOR ST CONN - Black EA B  $       0.45 23.0%  $          0.35 N/A N/A
STAR500HST-50 INDIVIDUAL HOUSING FOR ST CONN - Ivory EA B  $       0.45 23.0%  $          0.35 N/A N/A
STAR500HST-52 INDIVIDUAL HOUSING FOR ST CONN - Electrical Ivory EA B  $       0.45 23.0%  $          0.35 N/A N/A
STAR500HST-85 INDIVIDUAL HOUSING FOR ST CONN - White EA B  $       0.45 23.0%  $          0.35 N/A N/A
STAR500S1-03 FACEPLATE, SIMPLEX - Black EA B  $       1.15 23.0%  $          0.89 N/A N/A
STAR500S1-52 FACEPLATE, SIMPLEX - Electrical Ivory EA B  $       1.15 23.0%  $          0.89 N/A N/A
STAR500S1-64 FACEPLATE, SIMPLEX - Light Almond EA B  $       1.15 23.0%  $          0.89 N/A N/A
STAR500S1-85 FACEPLATE, SIMPLEX - White EA B  $       1.15 23.0%  $          0.89 N/A N/A
STAR500S2-52 FACEPLATE, DUPLEX - Electrical Ivory EA B  $       1.15 23.0%  $          0.89 N/A N/A
STAR500S2-64 FACEPLATE, DUPLEX - Light Almond EA B  $       1.15 23.0%  $          0.89 N/A N/A
STAR500S2-85 FACEPLATE, DUPLEX - White EA B  $       1.15 23.0%  $          0.89 N/A N/A
STAR500S4-48 FACEPLATE, QUAD - Gray EA B  $       1.15 23.0%  $          0.89 N/A N/A
STAR500S4-52 FACEPLATE, QUAD - Electrical Ivory EA B  $       1.15 23.0%  $          0.89 N/A N/A
STAR500S4-64 FACEPLATE, QUAD - Light Almond EA B  $       1.15 23.0%  $          0.89 N/A N/A
STAR500S4-85 FACEPLATE, QUAD - White EA B  $       1.15 23.0%  $          0.89 N/A N/A
STAR500S6-52 FACEPLATE, SIX PORT - Electrical Ivory EA B  $       1.15 23.0%  $          0.89 N/A N/A
STAR500S6-64 FACEPLATE, SIX PORT - Light Almond EA B  $       1.15 23.0%  $          0.89 N/A N/A
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STAR500S6-85 FACEPLATE, SIX PORT - White EA B  $       1.15 23.0%  $          0.89 N/A N/A
STAR500STB-52 ADAPTER, STAR ST BULKHEAD - Electrical Ivory EA B  $       4.75 23.0%  $          3.66 N/A N/A
STAR500STB-85 ADAPTER, STAR ST BULKHEAD - White EA B  $       4.75 23.0%  $          3.66 N/A N/A
STAR501-50 JACK PLATE - Ivory EA B  $       0.40 23.0%  $          0.31 N/A N/A
STAR501-52 JACK PLATE - Electrical Ivory EA B  $       0.40 23.0%  $          0.31 N/A N/A
STAR501-85 JACK PLATE - White EA B  $       0.40 23.0%  $          0.31 N/A N/A
STAR502-50 JACK PLATE - Ivory EA B  $       0.40 23.0%  $          0.31 N/A N/A
STAR502-52 JACK PLATE - Electrical Ivory EA B  $       0.40 23.0%  $          0.31 N/A N/A
STAR502-64 JACK PLATE - Light Almond EA B  $       0.40 23.0%  $          0.31 N/A N/A
STAR502-85 JACK PLATE - White EA B  $       0.40 23.0%  $          0.31 N/A N/A
STAR503-50 JACK PLATE - Ivory EA B  $       0.40 23.0%  $          0.31 N/A N/A
STAR503-52 JACK PLATE - Electrical Ivory EA B  $       0.40 23.0%  $          0.31 N/A N/A
STAR503-64 JACK PLATE - Light Almond EA B  $       0.40 23.0%  $          0.31 N/A N/A
STAR503-85 JACK PLATE - White EA B  $       0.40 23.0%  $          0.31 N/A N/A
STAR504-50 JACK PLATE - Ivory EA B  $       0.40 23.0%  $          0.31 N/A N/A
STAR504-52 JACK PLATE - Electrical Ivory EA B  $       0.40 23.0%  $          0.31 N/A N/A
STAR504-85 JACK PLATE - White EA B  $       0.40 23.0%  $          0.31 N/A N/A
STAR504SC-52 JACK PLATE W/ONE SC CONNECTOR - Electrical Ivory EA B  $       5.00 23.0%  $          3.85 N/A N/A
STAR504SC-85 JACK PLATE W/ONE SC CONNECTOR - White EA B  $       5.00 23.0%  $          3.85 N/A N/A
STAR505-52 JACK PLATE - Electrical Ivory EA B  $       0.40 23.0%  $          0.31 N/A N/A
STAR505-85 JACK PLATE - White EA B  $       0.40 23.0%  $          0.31 N/A N/A
STAR505SC-52 JACK PLATE W/TWO SC CONNECTORS - Electrical Ivory EA B  $     10.50 23.0%  $          8.09 N/A N/A
STAR505SC-85 JACK PLATE W/TWO SC CONNECTORS - White EA B  $     10.50 23.0%  $          8.09 N/A N/A
STAR506SVGA-52 MODULE, SIMPLEX, SVGA - Electrical Ivory EA B  $     15.45 23.0%  $        11.90 N/A N/A
STAR506SVGA-85 MODULE, SIMPLEX, SVGA - White EA B  $     15.45 23.0%  $        11.90 N/A N/A
STAR5501-50 SINGLE GANG FACEPLATE KIT - 50 EA B  $       2.25 23.0%  $          1.73 N/A N/A
STAR5501-52 SINGLE GANG FACEPLATE KIT - 52 EA B  $       2.25 23.0%  $          1.73 N/A N/A
STAR5501-85 SINGLE GANG FACEPLATE KIT - 85 EA B  $       2.25 23.0%  $          1.73 N/A N/A
STAR5501MM-52 SINGLE GANG FACEPLATE KIT - Electrical Ivory EA B  $       2.25 23.0%  $          1.73 N/A N/A
STAR5501MM-85 SINGLE GANG FACEPLATE KIT - White EA B  $       2.25 23.0%  $          1.73 N/A N/A
STAR5501P-52 PLATE, FACE SINGLE GANG EA B  $       1.50 23.0%  $          1.16 N/A N/A
STAR5501P-85 PLATE, FACE SINGLE GANG EA B  $       1.50 23.0%  $          1.16 N/A N/A
STAR5502-50 DOUBLE GANG FACEPLATE KIT - Ivory EA B  $       3.50 23.0%  $          2.70 N/A N/A
STAR5502-52 DOUBLE GANG FACEPLATE KIT - Electrical Ivory EA B  $       3.50 23.0%  $          2.70 N/A N/A
STAR5502-85 DOUBLE GANG FACEPLATE KIT - White EA B  $       3.50 23.0%  $          2.70 N/A N/A
STAR5502MM-52 DOUBLE GANG FACEPLATE KIT - Electrical Ivory EA B  $       3.50 23.0%  $          2.70 N/A N/A
STAR5502MM-85 DOUBLE GANG FACEPLATE KIT - White EA B  $       3.50 23.0%  $          2.70 N/A N/A
STAR5502P-50 PLATE, FACE DOUBLE GANG EA B  $       2.08 23.0%  $          1.60 N/A N/A
STAR5502P-52 PLATE, FACE DOUBLE GANG EA B  $       2.08 23.0%  $          1.60 N/A N/A
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STAR5502P-64 PLATE, FACE DOUBLE GANG EA B  $       2.08 23.0%  $          1.60 N/A N/A
STAR5502P-85 PLATE, FACE DOUBLE GANG EA B  $       2.08 23.0%  $          1.60 N/A N/A
STAR558-50 DUPLEX SURFACE MOUNT HOUSING - EA B  $       3.00 23.0%  $          2.31 N/A N/A
STAR558-52 DUPLEX SURFACE MOUNT HOUSING - EA B  $       3.00 23.0%  $          2.31 N/A N/A
STAR558-64 DUPLEX SURFACE MOUNT HOUSING - EA B  $       3.00 23.0%  $          2.31 N/A N/A
STAR558-85 DUPLEX SURFACE MOUNT HOUSING - EA B  $       3.00 23.0%  $          2.31 N/A N/A
STAR6000C6 JACK, CAT6, 568A/B EA B  $       3.73 23.0%  $          2.87 N/A N/A
STAR600A CHANNEL SIX JACK MODULE W/8 BEZELS EA B  $       3.75 23.0%  $          2.89 N/A N/A
STAR600A-RC CHANNEL SIX JACK MODULE W/8 BEZELS, Corroshield EA B  $       7.52 23.0%  $          5.79 N/A N/A
STAR600B CHANNEL SIX JACK MODULE W/8 BEZELS EA B  $       3.75 23.0%  $          2.89 N/A N/A
STAR600B-RC CHANNEL SIX JACK MODULE W/8 BEZELS, Corroshield EA B  $       7.52 23.0%  $          5.79 N/A N/A
STAR600V6 VOICE GRADE JACK MODULE W/8 BEZELS EA B  $       3.58 23.0%  $          2.76 N/A N/A
STAR600V6-RC VOICE GRADE JACK MODULE W/8 BEZELS, Corroshield EA B  $       6.45 23.0%  $          4.97 N/A N/A
STAR630B8 STAINLESS STEEL FACEPLATE EA B  $       8.02 23.0%  $          6.18 N/A N/A
STAR661-04-53 CORD, PATCH, CAT6, 4 FOOT EA B  $       3.50 23.0%  $          2.70 N/A N/A
STAR661-04-56 CORD, PATCH, CAT6, 4 FOOT EA B  $       3.50 23.0%  $          2.70 N/A N/A
STAR661-04-62 CORD, PATCH, CAT6, 4 FOOT EA B  $       3.50 23.0%  $          2.70 N/A N/A
STAR661-08-53 CORD, PATCH, CAT6, 4 FOOT EA B  $       4.45 23.0%  $          3.43 N/A N/A
STAR661-08-56 CORD, PATCH, CAT6, 8 FOOT EA B  $       4.45 23.0%  $          3.43 N/A N/A
STAR661-08-62 CORD, PATCH, CAT6, 8 FOOT EA B  $       4.45 23.0%  $          3.43 N/A N/A
STAR661-12-53 CORD, PATCH, CAT6, 12 FOOT EA B  $       5.48 23.0%  $          4.22 N/A N/A
STAR661-12-56 CORD, PATCH, CAT6, 12 FOOT EA B  $       5.48 23.0%  $          4.22 N/A N/A
STAR661-12-62 CORD, PATCH, CAT6, 12 FOOT EA B  $       5.48 23.0%  $          4.22 N/A N/A
STARBEZ-03 BEZEL FOR SE-STAR600 - Black EA B  $       0.20 23.0%  $          0.15 N/A N/A
STARBEZ-48 BEZEL FOR SE-STAR600 - Gray EA B  $       0.20 23.0%  $          0.15 N/A N/A
STARBEZ-51 BEZEL FOR SE-STAR600 - Green EA B  $       0.20 23.0%  $          0.15 N/A N/A
STARBEZ-52 BEZEL FOR SE-STAR600 - Electrical Ivory EA B  $       0.20 23.0%  $          0.15 N/A N/A
STARBEZ-53 BEZEL FOR SE-STAR600 - Red EA B  $       0.20 23.0%  $          0.15 N/A N/A
STARBEZ-56 BEZEL FOR SE-STAR600 - Yellow EA B  $       0.20 23.0%  $          0.15 N/A N/A
STARBEZ-62 BEZEL FOR SE-STAR600 - Blue EA B  $       0.20 23.0%  $          0.15 N/A N/A
STARBEZ-64 BEZEL FOR SE-STAR600 - Light Almond EA B  $       0.20 23.0%  $          0.15 N/A N/A
STARBEZ-85 BEZEL FOR SE-STAR600 - White EA B  $       0.20 23.0%  $          0.15 N/A N/A
STARBEZ-97 BEZEL FOR SE-STAR600 - Orange EA B  $       0.20 23.0%  $          0.15 N/A N/A
STARBEZFL-52 FLEXPLATE BEZEL FOR SE-STAR600 - Electrical Ivory EA B  $       0.20 23.0%  $          0.15 N/A N/A
STARBEZFL-62 FLEXPLATE BEZEL FOR SE-STAR600 - Blue EA B  $       0.20 23.0%  $          0.15 N/A N/A
STARBEZFL-85 FLEXPLATE BEZEL FOR SE-STAR600 - White EA B  $       0.20 23.0%  $          0.15 N/A N/A
STAR-BP-GCP-52 ADAPTER, SPEAKER POST 10/MOQ EA B  $       7.65 23.0%  $          5.89 N/A N/A
STAR-BP-GCP-64 ADAPTER, SPEAKER POST 10/MOQ EA B  $       7.65 23.0%  $          5.89 N/A N/A
STAR-BP-GCP-85 ADAPTER, SPEAKER POST 10/MOQ EA B  $       7.65 23.0%  $          5.89 N/A N/A
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STAR-HCP-52 HOUSING,COMPRESSION STYLE CONN - Electrical Ivory EA B  $       0.20 23.0%  $          0.15 N/A N/A
STAR-HCP-64 HOUSING,COMPRESSION STYLE CONN - Light Almond EA B  $       0.20 23.0%  $          0.15 N/A N/A
STAR-HCP-85 HOUSING,COMPRESSION STYLE CONN - White EA B  $       0.20 23.0%  $          0.15 N/A N/A
STAR-KITG1-1-52 2-2502-(4), STAR600A(4), STAR500F-(4) EA B  $     23.67 23.0%  $        18.23 N/A N/A
STAR-KITG1-1-64 2-2502-(4), STAR600A(4), STAR500F-(4) EA B  $     23.67 23.0%  $        18.23 N/A N/A
STAR-KITG1-1-85 2-2502-(4), STAR600A(4), STAR500F-(4) EA B  $     23.67 23.0%  $        18.23 N/A N/A
STAR-KITG1-2-52 2-2504(6), STAR600V(6), STAR6000C6(6),STAR500F-C-(6), 

STAR500B(6) EA B  $     59.28 23.0%  $        45.65 N/A N/A
STAR-KITG1-2-64 2-2504(6), STAR600V(6), STAR6000C6(6),STAR500F-C-(6), 

STAR500B(6) EA B  $     59.28 23.0%  $        45.65 N/A N/A
STAR-KITG1-2-85 2-2504(6), STAR600V(6), STAR6000C6(6),STAR500F-C-(6), 

STAR500B(6) EA B  $     59.28 23.0%  $        45.65 N/A N/A
STAR-KITG2-1-52 2-2506(8), STAR600V(16), STAR6000C6(16), STAR500F-C-(16) EA B  $   144.78 23.0%  $      111.48 N/A N/A
STAR-KITG2-1-64 2-2506(8), STAR600V(16), STAR6000C6(16), STAR500F-C-(16) EA B  $   144.78 23.0%  $      111.48 N/A N/A
STAR-KITG2-1-85 2-2506(8), STAR600V(16), STAR6000C6(16), STAR500F-C-(16) EA B  $   144.78 23.0%  $      111.48 N/A N/A
STARMBD-52 OVERSIZED MOUNTING BOX - Electrical Ivory EA B  $       3.35 23.0%  $          2.58 N/A N/A
STARMBD-64 OVERSIZED MOUNTING BOX - Light Almond EA B  $       3.35 23.0%  $          2.58 N/A N/A
STARMBD-85 OVERSIZED MOUNTING BOX - White EA B  $       3.35 23.0%  $          2.58 N/A N/A
STARMBDD-52 BOX, DOUBLE GANG, DEEP - Electrical Ivory EA B  $       3.81 23.0%  $          2.93 N/A N/A
STARMBDD-64 BOX, DOUBLE GANG, DEEP - Light Almond EA B  $       3.81 23.0%  $          2.93 N/A N/A
STARMBDD-85 BOX, DOUBLE GANG, DEEP - White EA B  $       3.81 23.0%  $          2.93 N/A N/A
STARMMB-48 SURFACE, MULTI-MEDIA BOX - Gray EA B  $     14.00 23.0%  $        10.78 N/A N/A
STARMMB-52 SURFACE, MULTI-MEDIA BOX - Electrical Ivory EA B  $     14.00 23.0%  $        10.78 N/A N/A
STARMMB-64 SURFACE, MULTI-MEDIA BOX - Light Almond EA B  $     14.00 23.0%  $        10.78 N/A N/A
STARMMB-85 SURFACE, MULTI-MEDIA BOX - White EA B  $     14.00 23.0%  $        10.78 N/A N/A
STAR-RCAB-52 Connecto, RCA (black) to 110 - Electrical Ivory EA B  $       3.72 23.0%  $          2.86 N/A N/A
STAR-RCAB-85 Connecto, RCA (black) to 110 - White EA B  $       3.72 23.0%  $          2.86 N/A N/A
STAR-RCAR-52 Connecto, RCA (red) to 110 - Electrical Ivory EA B  $       3.72 23.0%  $          2.86 N/A N/A
STAR-RCAR-85 Connecto, RCA (red) to 110 - White EA B  $       3.72 23.0%  $          2.86 N/A N/A
STAR-RCAW-52 Connecto, RCA (white)  to 110 - Electrical Ivory EA B  $       3.72 23.0%  $          2.86 N/A N/A
STAR-RCAW-85 Connecto, RCA (white)  to 110 - White EA B  $       3.72 23.0%  $          2.86 N/A N/A
STAR-RCAY-52 Connecto, RCA (yellow) to 110 - Electrical Ivory EA B  $       3.72 23.0%  $          2.86 N/A N/A
STAR-RCAY-85 Connecto, RCA (yellow) to 110 - White EA B  $       3.72 23.0%  $          2.86 N/A N/A
STAR-SVGA-52 Connector, SVGA - Electrical Ivory EA B  $     15.89 23.0%  $        12.24 N/A N/A
STAR-SVGA-85 Connector, SVGA - White EA B  $     15.89 23.0%  $        12.24 N/A N/A
STAR-SVID-52 Connector, S Video - Electrical Ivory EA B  $       5.09 23.0%  $          3.92 N/A N/A
STAR-SVID-85 Connector, S Video - White EA B  $       5.09 23.0%  $          3.92 N/A N/A
TER-75 75 Ohm Terminator, Brass EA B  $       0.24 23.0%  $          0.18 N/A N/A
TL59BNCU Twin Lock RG59 BNC Connector EA B  $       2.59 23.0%  $          1.99 N/A N/A
TL59RCAU Twin Lock RG59 RCA Connector EA B  $       1.71 23.0%  $          1.32 N/A N/A
TL59U Twin Lock RG59 F Connector EA B  $       0.42 23.0%  $          0.32 N/A N/A
TL6BNCU Twin Lock RG6 BNC Connector EA B  $       2.59 23.0%  $          1.99 N/A N/A
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TL6RCAU Twin Lock RG6 RCA Connector EA B  $       1.71 23.0%  $          1.32 N/A N/A
TL6U Twin Lock RG6 F Connector EA B  $       0.42 23.0%  $          0.32 N/A N/A
TL-TOOL Coax compression tool for DB (TL) series of connectors EA B  $   128.34 23.0%  $        98.82 N/A N/A
V1S2 Splitter, Vertical, 2 Port, SCTE Compliant EA B  $       2.44 23.0%  $          1.88 N/A N/A
V1S3 Splitter, Vertical, 3 Port, SCTE Compliant EA B  $       3.71 23.0%  $          2.86 N/A N/A
V1S3-UB Splitter, Vertical, 3 port Unbalanced, SCTE Compliant EA B  $       3.66 23.0%  $          2.82 N/A N/A
V1S4 Splitter, Vertical, 4 Port, SCTE Compliant EA B  $       4.04 23.0%  $          3.11 N/A N/A
V1S6 Splitter, Vertical, 6 Port, SCTE Compliant EA B  $       8.91 23.0%  $          6.86 N/A N/A
V1S8 Splitter, Vertical, 8 Port, SCTE Compliant EA B  $       9.06 23.0%  $          6.98 N/A N/A
V3S2 Splitter, Vertical, 2 Port, 3 GHZ, SCTE Compliant EA B  $       3.85 23.0%  $          2.96 N/A N/A
V3S3 Splitter, Vertical, 3 Port, 3 GHZ, SCTE Compliant EA B  $       5.59 23.0%  $          4.30 N/A N/A
V3S4 Splitter, Vertical, 4 Port, 3 GHZ, SCTE Compliant EA B  $       6.15 23.0%  $          4.74 N/A N/A
V3S6 Splitter, Vertical, 6 Port, 3 GHZ, SCTE Compliant EA B  $     10.08 23.0%  $          7.76 N/A N/A
V3S8 Splitter, Vertical, 8 Port, 3 GHZ, SCTE Compliant EA B  $     10.53 23.0%  $          8.11 N/A N/A
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102689569 BACKBOARD 188B1 I PC B  $              44.04 39.80%  $                   26.51 N/A N/A
102906062 635B-49 OUTLET I PC B  $              18.26 39.80%  $                   10.99 N/A N/A
103801247 BULK 110C-4 CB (10PC/BAG) I PKG B  $                9.68 39.80%  $                     5.83 N/A N/A
103801254 BULK 110C-5 CB (10PC/BAG) I PKG B  $              10.57 39.80%  $                     6.36 N/A N/A
103895504 188UT1-50 Label holder (6/pkg) I PKG B  $                7.30 39.80%  $                     4.39 N/A N/A
104405113 188B2 BACKBOARD I PC B  $              48.96 39.80%  $                   29.47 N/A N/A
105289664 KIT; D-181707 LightGuide I PC B  $            108.00 39.80%  $                   65.02 N/A N/A
106371800 WFE-PNL-006-EMT-SC01-WH I PC B  $              52.00 39.80%  $                   31.30 N/A N/A
106602345 M14B-148 FACE PLATE I PC B  $                4.64 39.80%  $                     2.79 N/A N/A
106622145 M105FR1-245 I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
106622160 M105FR1-246 I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
106622178 M105FR1-262 I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
106622210 M106FR2-246 I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
106622251 M106FR2-262 I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
106622277 M106FR4-246 I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
106622285 M106FR4-262 I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
106627763 M106FR4-003 I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
106628852 M106FR2-003 I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
106650849 M14C003 FACEPLATE I PC B  $                4.72 39.80%  $                     2.84 N/A N/A
106650864 M13C-003 I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
106650880 M13C-246 I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
106650898 M13C-262 I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
106657109 LABEL 110GA2-4500L GREEN 5-PR I PC B  $              56.66 39.80%  $                   34.11 N/A N/A
106657133 LABEL 110WA2-4500L WHITE 5-PR I PKG B  $              56.66 39.80%  $                   34.11 N/A N/A
106657174 LABEL 110BB2-4500L BLUE 4-PR I PC B  $              56.66 39.80%  $                   34.11 N/A N/A
106657216 LABEL 110WB2-4500L WHITE 4-PR I PC B  $              56.66 39.80%  $                   34.11 N/A N/A
106658149 M112SMB-246 I PC B  $              22.23 39.80%  $                   13.38 N/A N/A
106658156 M112SMB-262 I PC B  $              22.23 39.80%  $                   13.38 N/A N/A
106658164 M112SMB-003 I PC B  $              22.23 39.80%  $                   13.38 N/A N/A
106664139 M30MC-246 MTG COLLAR C PC B  $              57.78 39.80%  $                   34.78 N/A N/A
106664147 M30MC-262 MTG COLLAR C PC B  $              57.78 39.80%  $                   34.78 N/A N/A
106664154 M30MC-003 MTG COLLAR C PC B  $              57.78 39.80%  $                   34.78 N/A N/A
106669278 M40R-J2-262 PANEL I PC B  $                6.47 39.80%  $                     3.89 N/A N/A
106688385 M106FR4-270 I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
106688393 M106FR2-270 I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
106688401 M105FR1-270 I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
106688419 M112SMB-270 I PC B  $              22.23 39.80%  $                   13.38 N/A N/A
106697089 M30MC-270 MTG COLLAR C PC B  $              57.78 39.80%  $                   34.78 N/A N/A
106701154 M13C-270 I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
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106726706 SUPPLEMENTAL FUSION SPLICE KIT I PC B  $            174.00 39.80%  $                 104.75 N/A N/A
106830573 1100C1-35-19 I PC B  $              98.23 39.80%  $                   59.13 N/A N/A
106830581 1100C1-70-19 I PC B  $            107.33 39.80%  $                   64.61 N/A N/A
106830615 1100D1-35-19 I PC B  $              92.33 39.80%  $                   55.58 N/A N/A
106830623 1100D2-35-19 I PC B  $              87.68 39.80%  $                   52.78 N/A N/A
106837206 M81 003 BLANK C PC B  $              83.16 39.80%  $                   50.06 N/A N/A
106837222 M81-246 BLANK C PC B  $              83.16 39.80%  $                   50.06 N/A N/A
106837230 M81-262 BLANK C PC B  $              83.16 39.80%  $                   50.06 N/A N/A
106986110 M30CC-246 COLLAR I PC B  $                6.47 39.80%  $                     3.89 N/A N/A
107058901 110AA2-100FT I PC B  $              51.52 39.80%  $                   31.02 N/A N/A
107058919 110AB2-100FT I PC B  $              51.81 39.80%  $                   31.19 N/A N/A
107058935 110AA2-300FT I PC B  $            119.16 39.80%  $                   71.73 N/A N/A
107058943 110AB2-300FT I PC B  $            128.52 39.80%  $                   77.37 N/A N/A
107059891 110AW2-100 WIRE BLOC I PC B  $              20.70 39.80%  $                   12.46 N/A N/A
107059909 110DW2-100 WIRE BLOC I PC B  $              20.70 39.80%  $                   12.46 N/A N/A
107059917 110AW2-300 WIRE BLOC I PC B  $              48.74 39.80%  $                   29.34 N/A N/A
107065583 M20AP-003 C PC B  $              22.06 39.80%  $                   13.28 N/A N/A
107067860 M20AP-246 C PC B  $              22.06 39.80%  $                   13.28 N/A N/A
107067928 M20AP-262 C PC B  $              22.06 39.80%  $                   13.28 N/A N/A
107067951 M20AP-270 C PC B  $              22.06 39.80%  $                   13.28 N/A N/A
107132664 1100D3-WIRE MANAGEMENT PANEL I PC B  $              95.18 39.80%  $                   57.30 N/A N/A
107167462 M14C-270 FACEPLATE I PC B  $                4.72 39.80%  $                     2.84 N/A N/A
107167488 M14C-148 FACEPLATE I PC B  $                4.72 39.80%  $                     2.84 N/A N/A
107167496 M26C-246 FACEPLATE I PC B  $                4.90 39.80%  $                     2.95 N/A N/A
107239485 M40ST8-262 Surface Mt Box I PC B  $                5.94 39.80%  $                     3.58 N/A N/A
107239493 M40DSC4-262 Surface Mt Box I PC B  $              14.30 39.80%  $                     8.61 N/A N/A
107276172 M12AP-246 FACEPLATE (IVORY) I PC B  $                2.27 39.80%  $                     1.37 N/A N/A
107276180 M12AP-262 FACEPLATE (WHITE) I PC B  $                2.27 39.80%  $                     1.37 N/A N/A
107276198 M12AP-270 FACEPLATE (GREY) I PC B  $                3.00 39.80%  $                     1.81 N/A N/A
107296352 M60A-246 ICON (IVR) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296360 M60A-270 ICON (GREY) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296378 M60A-262 ICON (WHT) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296386 M60A-003 ICON (BLK) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296394 M60A-123 ICON (YLW) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296402 M60A-112 ICON (ORG) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296428 M60A-317 ICON (RED) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296436 M60A-318 ICON (BLUE) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296444 M60B-318 ICON (BLUE) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296451 M60B-246 ICON (IVR) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
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107296469 M60B-270 ICON (GREY) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296477 M60B-262 ICON (WHT) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296485 M60B-003 ICON (BLK) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296493 M60B-123 ICON (YLW) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296501 M60B-112 ICON (ORG) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296519 M60B-226 ICON (GRN) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296527 M60B-317 ICON (RED) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296535 M60C-246 ICON (IVR) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296543 M60C-270 ICON (GREY) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296550 M60C-262 ICON (WHT) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296576 M60C-123 ICON (YLW) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296584 M60C-112 ICON (ORG) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296592 M60C-226 ICON (GRN) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296600 M60C-317 ICON (RED) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296618 M60C-318 ICON (BLUE) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296626 M60D-246 ICON (IVR) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296634 M60D-270 ICON (GREY) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296642 M60D-262 ICON (WHT) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296659 M60D-003 ICON (BLK) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296667 M60D-123 ICON (YLW) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296675 M60D-112 ICON (ORG) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296683 M60D-226 ICON (GRN) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296691 M60D-317 ICON (RED) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296709 M60D-318 ICON (BLUE) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296717 M60E-246 ICON (IVR) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296725 M60E-270 ICON (GREY) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296733 M60E-262 ICON (WHT) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296741 M60E-003 ICON (BLK) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296758 M60E-123 ICON (YLW) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296766 M60E-112 ICON (ORG) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296774 M60E-226 ICON (GRN) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296782 M60E-317 ICON (RED) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107296790 M60E-318 ICON (BLUE) C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
107321697 M1BH-H OUTLET-BLACK I PC B  $                5.36 39.80%  $                     3.23 N/A N/A
107321705 M1BH-H OUTLET-YELLOW I PC B  $                5.36 39.80%  $                     3.23 N/A N/A
107321713 M1BH-H OUTLET-GREEN I PC B  $                5.36 39.80%  $                     3.23 N/A N/A
107321721 M1BH-H-IVORY I PC B  $                5.36 39.80%  $                     3.23 N/A N/A
107321739 M1BH-H OUTLET-WHITE I PC B  $                5.36 39.80%  $                     3.23 N/A N/A
107321747 M1BH-H OUTLET-GRAY I PC B  $                5.36 39.80%  $                     3.23 N/A N/A
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107321754 M1BH-H OUTLET-RED I PC B  $                5.36 39.80%  $                     3.23 N/A N/A
107321762 M1BH-H OUTLET-BLUE I PC B  $                5.36 39.80%  $                     3.23 N/A N/A
107322133 M1AH OUTLET-BLACK I PC B  $                5.36 39.80%  $                     3.23 N/A N/A
107322141 M1AH OUTLET-ORANGE I PC B  $                5.36 39.80%  $                     3.23 N/A N/A
107322158 M1AH OUTLET-IVORY I PC B  $                5.36 39.80%  $                     3.23 N/A N/A
107322166 M1AH OUTLET-WHITE I PC B  $                5.36 39.80%  $                     3.23 N/A N/A
107322174 M1AH OUTLET-GRAY I PC B  $                5.36 39.80%  $                     3.23 N/A N/A
107346744 M1BH-H OUTLET-ORANGE I PC B  $                5.36 39.80%  $                     3.23 N/A N/A
107382525 M1000WG-003 PANEL WIRE GUIDE I PC B  $                8.49 39.80%  $                     5.11 N/A N/A
107431512 SMBFG FIBER GUIDE I PC B  $                4.00 39.80%  $                     2.41 N/A N/A
107431520 M106SMB-003 Surface Mt Box I PC B  $              11.47 39.80%  $                     6.90 N/A N/A
107431538 M106SMB-262 Surface Mt Box I PC B  $              11.47 39.80%  $                     6.90 N/A N/A
107431546 M106SMB-246 Surface Mt Box I PC B  $              11.47 39.80%  $                     6.90 N/A N/A
107431553 M106SMB-270 Surface Mt Box I PC B  $              11.47 39.80%  $                     6.90 N/A N/A
107487480 525-JA-003 CONN ELEC-INDIVIDUAL I PC B  $              21.38 39.80%  $                   12.87 N/A N/A
107487498 525-JA-003 CONN ELEC-BULK (BOX:100) I PC B  $              19.97 39.80%  $                   12.02 N/A N/A
107487506 525-PA-003 CONN ELEC-INDIVIDUAL I PC B  $              21.38 39.80%  $                   12.87 N/A N/A
107487514 525-PA-003 CONN ELEC-BULK (BOX:100) I PC B  $              19.97 39.80%  $                   12.02 N/A N/A
107535072 M1000FMK-003 FIBER MTG COLLAR I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
107535585 110RD2-200-19 Mounting Bracket I EA B  $              78.94 39.80%  $                   47.52 N/A N/A
107536773 L2300-BL ICON BLUE;-318 I PKG B  $                6.94 39.80%  $                     4.18 N/A N/A
107536823 L2300-WH ELECTRICAL WHITE-262 I PKG B  $                6.94 39.80%  $                     4.18 N/A N/A
107638934 R2200 RETAINER KIT I PC B  $              16.58 39.80%  $                     9.98 N/A N/A
107655169 M14MMO-003 MULTIMEDIA I PC B  $              12.69 39.80%  $                     7.64 N/A N/A
107655177 M14MMO-246 MULTIMEDIA I PC B  $              12.69 39.80%  $                     7.64 N/A N/A
107655185 M14MMO-262 MULTIMEDIA I PC B  $              12.69 39.80%  $                     7.64 N/A N/A
107655193 M14MMO-270 MULTIMEDIA I PC B  $              12.69 39.80%  $                     7.64 N/A N/A
107656928 PATCHMAX LABELS-BLUE I PKG B  $              19.28 39.80%  $                   11.61 N/A N/A
107656977 PATCHMAX LABELS-WHITE I PKG B  $              19.28 39.80%  $                   11.61 N/A N/A
107670952 R2300 FASTENER KIT PATCHMAX I PC B  $              16.58 39.80%  $                     9.98 N/A N/A
107713547 M12AS-246 FACEPLATE I PC B  $                5.00 39.80%  $                     3.01 N/A N/A
107713554 M12AS-270 FACEPLATE I PC B  $                5.00 39.80%  $                     3.01 N/A N/A
107713562 M12AS-262 FACEPLATE I PC B  $                5.00 39.80%  $                     3.01 N/A N/A
107713588 M14AS-246 FACEPLATE I PC B  $                5.00 39.80%  $                     3.01 N/A N/A
107713596 M14AS-270 FACEPLATE I PC B  $                5.00 39.80%  $                     3.01 N/A N/A
107713604 M14AS-262 FACEPLATE I PC B  $                4.50 39.80%  $                     2.71 N/A N/A
107713612 M14AS-003 FACEPLATE I PC B  $                5.00 39.80%  $                     3.01 N/A N/A
107782641 M81LC-MM-CL (DUPLEX ADAPTER;JR/SR;BEIGE) I PC B  $              12.37 39.80%  $                     7.45 N/A N/A
107831133 110A3 TROUGH I PC B  $              10.08 39.80%  $                     6.07 N/A N/A
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107831141 110B3 TROUGH I PC B  $                6.78 39.80%  $                     4.08 N/A N/A
107920704 110AB CAT5PSJP 12B I PC B  $            212.00 39.80%  $                 127.62 N/A N/A
107952442 M104SMB-A-246 SURFACE MT BOX I PC B  $                4.64 39.80%  $                     2.79 N/A N/A
107952459 M104SMB-A-262 SURFACE MT BOX I PC B  $                4.64 39.80%  $                     2.79 N/A N/A
107952467 M104SMB-A-270 SURFACE MT BOX I PC B  $                4.64 39.80%  $                     2.79 N/A N/A
107952475 M104SMB-A-003 SURFACE MT BOX I PC B  $                4.64 39.80%  $                     2.79 N/A N/A
107958233 525-CP-003 CONN ELEC-BULK (BOX:100) I PC B  $              19.97 39.80%  $                   12.02 N/A N/A
107968554 525 FACTORY TERMINATION TOOL I PKG B  $       68,525.60 39.80%  $            41,252.41 N/A N/A
107983983 M101SMB-B-003 SURFACE MTG BOX I PC B  $                3.50 39.80%  $                     2.11 N/A N/A
107984007 M101SMB-B-246 SURFACE MTG BOX I PC B  $                3.50 39.80%  $                     2.11 N/A N/A
107984015 M101SMB-B-262 SURFACE MTG BOX I PC B  $                3.50 39.80%  $                     2.11 N/A N/A
107984023 M101SMB-B-270 SURFACE MTG BOX I PC B  $                3.50 39.80%  $                     2.11 N/A N/A
107984031 M102 Type Surface Mount Box; dual port b I PC B  $                3.93 39.80%  $                     2.37 N/A N/A
107984049 M102SMB-B-246 SURFACE MTG BOX I PC B  $                3.93 39.80%  $                     2.37 N/A N/A
107984056 M102SMB-B-262 SURFACE MTG BOX I PC B  $                3.93 39.80%  $                     2.37 N/A N/A
107984064 M102SMB-B-270 SURFACE MTG BOX I PC B  $                3.93 39.80%  $                     2.37 N/A N/A
107992927 M40A1-B-262 I PC B  $              26.08 39.80%  $                   15.70 N/A N/A
108004268 M40RJ4A-262 OUTLET PANEL I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
108009408 M81 ST-B COUPLER I PC B  $              13.40 39.80%  $                     8.07 N/A N/A
108009416 M81SC-SM-B I PC B  $              15.46 39.80%  $                     9.31 N/A N/A
108009424 M81 BNC-B COUPLER I PC B  $              20.60 39.80%  $                   12.40 N/A N/A
108009432 M81C- COUPLER I PC B  $                3.50 39.80%  $                     2.11 N/A N/A
108036690 R2100A RETAINER FRONT CORD I PKG B  $              25.24 39.80%  $                   15.19 N/A N/A
108036732 525-AP-003 CONN ELEC-BULK (BOX:100) I PC B  $              19.97 39.80%  $                   12.02 N/A N/A
108053570 LACING STATION (INC. DTWS & TOOL) I PC B  $         2,130.00 39.80%  $              1,282.26 N/A N/A
108062043 TOOL - 788H1 I PC B  $            287.54 39.80%  $                 173.10 N/A N/A
108065657 M61A-003 ICON (Black) C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108065673 M61A-112 CONN ICON C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108065707 M61A-123 ICON (Yellow) C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108065731 M61A-226 ICON (Green) C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108065756 M61A-246 ICON (Ivory) C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108065780 M61A-262 ICON (White) C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108065806 M61A-270 ICON (Gray) C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108065814 M61A-317 ICON (Red) C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108065822 M61A-318 ICON (Blue) C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108066234 M61F-003 CONN ICON C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108066242 M61F-112 CONN ICON C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108066259 M61F-123 CONN ICON C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108066267 M61F-226 CONN ICON C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
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108066275 M61F-246 CONN ICON C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108066283 M61F-262 CONN ICON C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108066291 M61F-270 CONN ICON C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108066309 M61F-317 CONN ICON C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108066317 M61F-318 CONN ICON C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108066325 M21A-003 DUST COVER C PC B  $              22.06 39.80%  $                   13.28 N/A N/A
108066333 M21A-112 DUST COVER C PC B  $              22.06 39.80%  $                   13.28 N/A N/A
108066341 M21A-123 DUST COVER C PC B  $              22.06 39.80%  $                   13.28 N/A N/A
108066358 M21A-226 DUST COVER C PC B  $              22.06 39.80%  $                   13.28 N/A N/A
108066457 M21A-246 DUST COVER C PC B  $              22.06 39.80%  $                   13.28 N/A N/A
108066465 M21A-262 DUST COVER C PC B  $              22.06 39.80%  $                   13.28 N/A N/A
108066473 M21A-270 DUST COVER C PC B  $              22.06 39.80%  $                   13.28 N/A N/A
108066481 M21A-317 DUST COVER C PC B  $              22.06 39.80%  $                   13.28 N/A N/A
108066499 M21A-318 DUST COVER C PC B  $              22.06 39.80%  $                   13.28 N/A N/A
108116484 DM2302 SC/SC I PC B  $              72.16 39.80%  $                   43.44 N/A N/A
108116492 DM2303 SC/SC I PC B  $              70.00 39.80%  $                   42.14 N/A N/A
108116526 DM2302 ST/ST I PC B  $              49.48 39.80%  $                   29.79 N/A N/A
108135773 1803B FIELD TOOL I PC B  $       26,000.00 39.80%  $            15,652.00 N/A N/A
108168451 M12L -270 FACEPLATE I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
108168469 M12L-262 FACEPLATE I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
108168477 M12L-246 FACEPLATE I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
108168485 M12L -003 FACEPLATE I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
108168493 M13L-270 FACEPLATE I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
108168501 M13L-262 FACEPLATE I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
108168519 M13L-246 FACEPLATE I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
108168527 M13L-003 FACEPLATE I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
108168535 M14L-270 FACE PLATE I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
108168543 M14L-262 FACE PLATE I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
108168550 M14L-246 FACE PLATE I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
108168568 M14L-003 FACE PLATE I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
108168576 M16L-270 FACEPLATE I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
108168584 M16L-262 FACEPLATE I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
108168592 M16L-246 FACEPLATE I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
108168600 M16L-003 FACEPLATE I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
108168774 MFA-SC06-BG-10-PACK; GANGED ADAPTER I PKG B  $            280.00 39.80%  $                 168.56 N/A N/A
108168808 MFA-ST06-BG-10-PACK; GANGED ADAPTER I PKG B  $            250.00 39.80%  $                 150.50 N/A N/A
108168824 MFA-LC12-BG-10-PACK; GANGED ADAPTER I PKG B  $            290.00 39.80%  $                 174.58 N/A N/A
108180894 MCAPF WIRE INSERTION CAP C PC B  $              52.88 39.80%  $                   31.83 N/A N/A
108223181 MFA-SC01-BG I PC B  $                8.76 39.80%  $                     5.27 N/A N/A
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108232695 MPS100E OUTLET-BLACK I PC B  $              10.14 39.80%  $                     6.10 N/A N/A
108232703 MPS100E OUTLET-ORANGE I PC B  $              10.14 39.80%  $                     6.10 N/A N/A
108232711 MPS100E OUTLET-YELLOW I PC B  $              10.14 39.80%  $                     6.10 N/A N/A
108232729 MPS100E OUTLET-GREEN I PC B  $              10.14 39.80%  $                     6.10 N/A N/A
108232737 MPS100E OUTLET-IVORY I PC B  $              10.14 39.80%  $                     6.10 N/A N/A
108232745 MPS100E OUTLET-WHITE I PC B  $              10.14 39.80%  $                     6.10 N/A N/A
108232752 MPS100E OUTLET-GRAY I PC B  $              10.14 39.80%  $                     6.10 N/A N/A
108232760 MPS100E OUTLET-RED I PC B  $              10.14 39.80%  $                     6.10 N/A N/A
108232778 MPS100E OUTLET-BLUE I PC B  $              10.14 39.80%  $                     6.10 N/A N/A
108236126 2500 PS CAT5 24PORT MOD PANEL(A WIRING) I PC B  $            270.30 39.80%  $                 162.72 N/A N/A
108236134 2500 PS CAT5 48Port Mod Panel (A Wiring) I PC B  $            540.60 39.80%  $                 325.44 N/A N/A
108236142 2500 PS CAT5 24Port Mod Panel (B Wiring) I PC B  $            270.30 39.80%  $                 162.72 N/A N/A
108236159 2500 PS CAT5 48Port Mod Panel (B Wiring) I PC B  $            540.60 39.80%  $                 325.44 N/A N/A
108236167 2512 PS CAT5 48Port Modular Panel I PC B  $            540.60 39.80%  $                 325.44 N/A N/A
108258401 M10L-003 FACEPLATE I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
108258419 M10L-246 FACEPLATE I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
108258427 M10L-262 FACEPLATE I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
108258435 M10L-270 FACEPLATE I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
108258443 M10LW-003 FACEPLATE I PC B  $                6.00 39.80%  $                     3.61 N/A N/A
108258450 M10LW-246 FACEPLATE I PC B  $                6.00 39.80%  $                     3.61 N/A N/A
108258468 M10LW-262 FACEPLATE I PC B  $                6.00 39.80%  $                     3.61 N/A N/A
108258476 M10LW-270 FACEPLATE I PC B  $                6.00 39.80%  $                     3.61 N/A N/A
108259458 WFE-PNL-006-MFA-SC06-BK-BG I PC B  $              80.00 39.80%  $                   48.16 N/A N/A
108259466 WFE-PNL-006-MFA-ST06-BK-BG I PC B  $              64.00 39.80%  $                   38.53 N/A N/A
108265430 M108FR3; BLACK PLASTIC I PC B  $                3.67 39.80%  $                     2.21 N/A N/A
108265448 M108FR3; IVORY PLASTIC I PC B  $                3.67 39.80%  $                     2.21 N/A N/A
108265455 M108FR3; WHITE PLASTIC I PC B  $                3.67 39.80%  $                     2.21 N/A N/A
108265463 M108FR3; GRAY PLASTIC I PC B  $                3.67 39.80%  $                     2.21 N/A N/A
108332982 M10LE-003 FACEPLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
108332990 M10LE-215 FACEPLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
108333006 M10LE-246 FACEPLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
108333014 M10LE-262 FACEPLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
108333022 M10LE-270 FACEPLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
108333030 M12LE-003 FACE PLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
108333048 M12LE-215 FACE PLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
108333055 M12LE-246 FACE PLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
108333063 M12LE-262 FACE PLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
108333071 M12LE-270 FACE PLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
108333089 M13LE-003 FACEPLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
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108333097 M13LE-215 FACEPLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
108333105 M13LE-246 FACEPLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
108333113 M13LE-262 FACEPLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
108333121 M13LE-270 FACEPLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
108333139 M14LE-003 FACEPLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
108333147 M14LE-215 FACEPLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
108333154 M14LE-246 FACEPLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
108333162 M14LE-262 FACEPLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
108333170 M14LE-270 FACEPLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
108333188 M16LE-003 FACEPLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
108333196 M16LE-215 FACEPLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
108333204 M16LE-246 FACEPLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
108333212 M16LE-262 FACEPLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
108333220 M16LE-270 FACEPLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
108337692 M21A-361 DUST COVER C PC B  $              22.06 39.80%  $                   13.28 N/A N/A
108337726 MPS100E OUTLET-LILAC I PC B  $              10.14 39.80%  $                     6.10 N/A N/A
108356312 FlexiMax Panel I PC B  $              89.04 39.80%  $                   53.60 N/A N/A
108361908 525-CP-003 CONN ELEC-INDIVIDUAL I PC B  $              21.38 39.80%  $                   12.87 N/A N/A
108361916 525-AP-003 CONN ELEC-INDIVIDUAL I PC B  $              21.38 39.80%  $                   12.87 N/A N/A
108373515 M61H-003 ICON C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108373523 M61H-112 ICON C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108373531 M61H-123 ICON C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108373549 M61H-226 ICON C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108373564 M61H-246 ICON C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108373572 M61H-262 ICON C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108373580 M61H-270 ICON C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108373598 M61H-317 ICON C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108373606 M61H-318 ICON C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108373614 M61H-361 ICON C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108406414 M14CH - 003 FACEPLATE I PC B  $                4.90 39.80%  $                     2.95 N/A N/A
108406422 M14CH - 246 FACEPLATE I PC B  $                4.90 39.80%  $                     2.95 N/A N/A
108406430 M14CH - 262 FACEPLATE I PC B  $                4.90 39.80%  $                     2.95 N/A N/A
108406448 M14CH - 270 FACEPLATE I PC B  $                4.90 39.80%  $                     2.95 N/A N/A
108459488 KIT - D183016 PARTS OUTSIDE I PC B  $            120.48 39.80%  $                   72.53 N/A N/A
108471236 362C ZONE WIRING KIT LABELS I PC B  $                5.04 39.80%  $                     3.03 N/A N/A
108480484 MPS100E OUTLET-MISTY CREAM I PC B  $              10.14 39.80%  $                     6.10 N/A N/A
108480997 M21A-215 DUST COVER C PC B  $              22.06 39.80%  $                   13.28 N/A N/A
108481003 M20AP-215 DUST COVER C PC B  $              22.06 39.80%  $                   13.28 N/A N/A
108481011 M61A-215 ICON C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
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108481029 M61H-215 ICON C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
108482845 M36CPP DATA/COMM DIST BOX I PC B  $            213.62 39.80%  $                 128.60 N/A N/A
108491697 WFE-PNL-012-MFA-LC12-BK-BG I PC B  $              86.00 39.80%  $                   51.77 N/A N/A
108492927 L CARD RETAINER KIT (1KT =100 PC) I PKG B  $              71.60 39.80%  $                   43.10 N/A N/A
108492935 LE CARD RETAINER KIT (100 PC) I PKG B  $              89.20 39.80%  $                   53.70 N/A N/A
108492943 L100 LABELS I PKG B  $              62.00 39.80%  $                   37.32 N/A N/A
108492950 LE30 LABELS I PKG B  $              62.00 39.80%  $                   37.32 N/A N/A
108502287 M10MMFP MULTIMEDIA FP BLACK I PC B  $              23.81 39.80%  $                   14.33 N/A N/A
108502303 M10MMFP MULTIMEDIA FP IVORY I PC B  $              23.81 39.80%  $                   14.33 N/A N/A
108502329 M10MMFP MULTIMEDIA FP WHITE I PC B  $              23.81 39.80%  $                   14.33 N/A N/A
108502337 M10MMFP MULTIMEDIA FP GRAY I PC B  $              23.81 39.80%  $                   14.33 N/A N/A
108528415 VP/VP360 Wiring Block Label - White I PKG B  $              27.10 39.80%  $                   16.31 N/A N/A
108528431 VP/VP360 Wiring Block Label - Red I PKG B  $              27.10 39.80%  $                   16.31 N/A N/A
108528449 VP/VP360 Wiring Block Label - Purple I PKG B  $              27.10 39.80%  $                   16.31 N/A N/A
108528456 VP/VP360 Wiring Block Label - Green I PKG B  $              27.10 39.80%  $                   16.31 N/A N/A
108528464 VP/VP360 Wiring Block Label- Blue I PKG B  $              27.10 39.80%  $                   16.31 N/A N/A
108548868 100LS LIU I PC B  $            160.00 39.80%  $                   96.32 N/A N/A
108548876 200LS LIU I PC B  $            180.00 39.80%  $                 108.36 N/A N/A
108562174 M81LC-MM SPOOL (BEIGE) I PC B  $              15.46 39.80%  $                     9.31 N/A N/A
108564675 M13CLS-246 FACEPLATE I PC B  $                3.40 39.80%  $                     2.05 N/A N/A
108564683 M13CLS-262 FACEPLATE I PC B  $                3.40 39.80%  $                     2.05 N/A N/A
108564691 M13CLS-270 FACEPLATE I PC B  $                3.40 39.80%  $                     2.05 N/A N/A
108564709 M13CLS-003 FACEPLATE I PC B  $                3.40 39.80%  $                     2.05 N/A N/A
108564725 M13CLS-215 FACEPLATE I PC B  $                3.40 39.80%  $                     2.05 N/A N/A
108615188 M12SP 2-Port 1-Gang SS Faceplate I EA B  $                8.57 39.80%  $                     5.16 N/A N/A
108615196 M13SP 3-Port 1Gang SS Faceplate I EA B  $                8.57 39.80%  $                     5.16 N/A N/A
108615204 M14SP 4-Port 1-Gang SS Faceplate I EA B  $                8.57 39.80%  $                     5.16 N/A N/A
108615212 M16SP 6-Port 1-Gang SS Faceplate I EA B  $                8.57 39.80%  $                     5.16 N/A N/A
108622887 MFA-LC02-AQ (JR/SR) I PC B  $                9.28 39.80%  $                     5.59 N/A N/A
108622895 MFA-SC02-AQ I EA B  $                9.28 39.80%  $                     5.59 N/A N/A
108623109 M81LC-LS SPOOL (AQUA) I PC B  $              14.43 39.80%  $                     8.69 N/A N/A
108626243 MFA-LC12-AQ-10-PACK; GANGED ADAPTER I PKG B  $            300.00 39.80%  $                 180.60 N/A N/A
108626250 MFA-SC06-AQ-10-PACK; GANGED ADAPTER I PKG B  $            290.00 39.80%  $                 174.58 N/A N/A
108626268 MFA-ST06-AQ-10-PACK; GANGED ADAPTER I PKG B  $            260.00 39.80%  $                 156.52 N/A N/A
108627266 WFE-PNL-012-MFA-LC12-BK-AQ I PC B  $              78.00 39.80%  $                   46.96 N/A N/A
108627274 WFE-PNL-006-MFA-SC06-BK-AQ I EA B  $              84.00 39.80%  $                   50.57 N/A N/A
108627282 WFE-PNL-006-MFA-ST06-BK-AQ I EA B  $              90.00 39.80%  $                   54.18 N/A N/A
108662131 DM2304LC/LC I EA B  $              77.32 39.80%  $                   46.55 N/A N/A
108685009 M28L-003 I EA B  $                5.34 39.80%  $                     3.21 N/A N/A
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108685017 M28L-246 I EA B  $                5.34 39.80%  $                     3.21 N/A N/A
108685025 M28L-262 I EA B  $                5.34 39.80%  $                     3.21 N/A N/A
108685033 M28L-270 I EA B  $                5.34 39.80%  $                     3.21 N/A N/A
108738113 HLDR-110FDLH(1 pk = 4 strips) I PKG B  $              14.35 39.80%  $                     8.64 N/A N/A
401149802 INSULATOR TERM CLIP F AT8660 I PKG B  $              20.98 39.80%  $                   12.63 N/A N/A
406477794 KIT; D IMPACT TOOL WITH 110 I PC B  $            174.40 39.80%  $                 104.99 N/A N/A
406678755 ADPTR INTF KS23922L1 I PC B  $              40.89 39.80%  $                   24.62 N/A N/A
406678763 ADPTR INTF-KS23922L2 I PC B  $              41.96 39.80%  $                   25.26 N/A N/A
407484971 HANDLE IMPACT TOOL D914 I PC B  $            157.59 39.80%  $                   94.87 N/A N/A
407728427 BLADE M110 I PC B  $              43.22 39.80%  $                   26.02 N/A N/A
460105448 ADAPTER KEYED LC; GREEN I PKG B  $            233.50 39.80%  $                 140.57 N/A N/A
460105455 ADAPTER KEYED LC; RED I PKG B  $            233.50 39.80%  $                 140.57 N/A N/A
460105463 ADAPTER KEYED LC; YW I PKG B  $            233.50 39.80%  $                 140.57 N/A N/A
460109515 ADAPTER KEYED LC; AQUA I PKG B  $            233.50 39.80%  $                 140.57 N/A N/A
460109523 ADAPTER KEYED LC; ROSE I PKG B  $            233.50 39.80%  $                 140.57 N/A N/A
460109531 ADAPTER KEYED LC; BROWN I PKG B  $            233.50 39.80%  $                 140.57 N/A N/A
460109549 ADAPTER KEYED LC; SLATE I PKG B  $            233.50 39.80%  $                 140.57 N/A N/A
460109556 ADAPTER KEYED LC; VIOLET I PKG B  $            233.50 39.80%  $                 140.57 N/A N/A
460109564 ADAPTER KEYED LC; OR I PKG B  $            233.50 39.80%  $                 140.57 N/A N/A
460115801 Dust Cover; No Logo; 100-BULK-PACK I PKG B  $              31.60 39.80%  $                   19.02 N/A N/A
700002132 SFA-LC01-BL (JR/SR) I PC B  $              10.31 39.80%  $                     6.21 N/A N/A
700002157 UNIV. MICROS. ADAPTER I PC B  $            150.00 39.80%  $                   90.30 N/A N/A
700002173 MFA-LC01-BG (JR/SR) I PC B  $                9.11 39.80%  $                     5.48 N/A N/A
700002181 ADHV-AK001ADH-ST BNDG 4F I PC B  $              41.00 39.80%  $                   24.68 N/A N/A
700002215 SFA-LC02-BL (JR/SR) I PC B  $              16.00 39.80%  $                     9.63 N/A N/A
700002355 MFA-LC02-BG (JR/SR) I PC B  $                9.79 39.80%  $                     5.89 N/A N/A
700002405 BAG-405119793C 5.00 EA I PKG B  $              40.84 39.80%  $                   24.59 N/A N/A
700004112 LC DUPLEX CLIP; POLARITY REVERSIBLE BG I EA B  $              20.00 39.80%  $                   12.04 N/A N/A
700004146 PRIMER-AK001PRM-ST ST CO I PC B  $            112.12 39.80%  $                   67.50 N/A N/A
700004310 MFC-STU-30-100-BULK-PACK I PKG B  $            988.00 39.80%  $                 594.78 N/A N/A
700004328 MFC-STU-30 I EA B  $              10.00 39.80%  $                     6.02 N/A N/A
700004799 SFA-SC01-BL-FLANGELESS I PC B  $              19.59 39.80%  $                   11.79 N/A N/A
700004807 SFA-SC01-BL I PC B  $              11.34 39.80%  $                     6.83 N/A N/A
700004815 SFA-SC02-BL I PC B  $              13.40 39.80%  $                     8.07 N/A N/A
700004880 MFA-SC02-BG I PC B  $              10.31 39.80%  $                     6.21 N/A N/A
700004898 MFA-SC/ST-02-BG I PC B  $              14.43 39.80%  $                     8.69 N/A N/A
700005044 FRUL-CERAMIC PER AT&T DR C PC B  $         1,098.61 39.80%  $                 661.36 N/A N/A
700005135 LC CONN HOLDER (1PC = 1PK of 12) I PC B  $              50.00 39.80%  $                   30.10 N/A N/A
700005143 ST CONNECTOR HOLDER 600B (12PC=1PK) I PKG B  $            239.36 39.80%  $                 144.09 N/A N/A
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700005564 SET PRT-6" X 6" PAD I PKG B  $              47.70 39.80%  $                   28.72 N/A N/A
700005630 KIT-D-182720 (CONSUMABLE) I PC B  $            340.38 39.80%  $                 204.91 N/A N/A
700005838 KIT-1032H TOOL P2020CC C I PC B  $            998.00 39.80%  $                 600.80 N/A N/A
700005853 KIT-D-182959 FBR OPTIC LC UPGRADE I PC B  $         1,390.00 39.80%  $                 836.78 N/A N/A
700005895 D182905 LC UPGRADE KIT I EA B  $            594.00 39.80%  $                 357.59 N/A N/A
700006117 KIT-D181755 PARTS 1 EA I PC B  $            186.56 39.80%  $                 112.31 N/A N/A
700006125 KIT-D181683 PARTS 1 EA I PC B  $              17.78 39.80%  $                   10.70 N/A N/A
700006166 KIT-D181599 PARTS I PKG B  $              61.24 39.80%  $                   36.87 N/A N/A
700006661 PAPER; POLISH TYPE J 6X6 (20 Sheets/Box) I PKG B  $              21.12 39.80%  $                   12.71 N/A N/A
700006687 PAPER; POLISH TYPE K 6X6 (5 Shts/Box) I PKG B  $            149.96 39.80%  $                   90.28 N/A N/A
700006695 PAPER; POLISH TYPE F 6X6 (5 Shts-Square) I PKG B  $            179.52 39.80%  $                 108.07 N/A N/A
700006711 PAPER; POLISH TYPE D 8.5 x 11 (100 Shts) I PKG B  $            216.48 39.80%  $                 130.32 N/A N/A
700006737 PAPER; POLISH TYPE A 8.5 x 11 (100 Shts) I PKG B  $            410.08 39.80%  $                 246.87 N/A N/A
700006752 PAP-40-7618 POLISH 10.00 I PKG B  $            270.00 39.80%  $                 162.54 N/A N/A
700007370 SLV-CRIMPING 3MM C PC B  $              76.15 39.80%  $                   45.84 N/A N/A
700007420 M81LC-SM SPOOL (BLUE) I PC B  $              15.00 39.80%  $                     9.03 N/A N/A
700007958 DOUBLE RING FIBER SUPPORT I PKG B  $            100.78 39.80%  $                   60.67 N/A N/A
700007974 TEMPLT-LC PLASTIC POLISH I PC B  $                5.70 39.80%  $                     3.43 N/A N/A
700007982 SYRINGE-900714148C VENDO I PKG B  $              48.22 39.80%  $                   29.03 N/A N/A
700008022 SCISSORS-996724076C 2.00 I PKG B  $            161.04 39.80%  $                   96.95 N/A N/A
700008063 MCRSCP-300B I PC B  $            274.56 39.80%  $                 165.29 N/A N/A
700008154 TOOL-1510 LC CRIMPING; ASSEMBLY I PC B  $            376.64 39.80%  $                 226.74 N/A N/A
700008162 SC & ST POLISHING TOOL I PC B  $              21.12 39.80%  $                   12.71 N/A N/A
700008170 TOOL-T2001A OPTCL PLSTC I PC B  $              21.12 39.80%  $                   12.71 N/A N/A
700008212 TOOL-1510C FIXT PLSTC I PKG B  $              90.28 39.80%  $                   54.35 N/A N/A
700008220 TOOL-1510B SC CRIMPING; ASSEMBLY I PC B  $            295.68 39.80%  $                 178.00 N/A N/A
700008261 TOOL-700A LIGHTGUIDE STR I PC B  $              59.48 39.80%  $                   35.81 N/A N/A
700008287 TOOL-975A CLEAVE TOOL I PC B  $            152.76 39.80%  $                   91.96 N/A N/A
700008360 BUFFER TUBING;TRANSLUCENT; 210 FOOT REEL I PKG B  $            233.36 39.80%  $                 140.48 N/A N/A
700010911 B SEALANT 3OZ. I PC B  $              78.76 39.80%  $                   47.41 N/A N/A
700010960 KIT-D-182806 TOOL SPLIT I PC B  $              21.37 39.80%  $                   12.86 N/A N/A
700011067 SFC-STU-30 I PC B  $              14.00 39.80%  $                     8.43 N/A N/A
700011075 HFA-ST01-100-BULK-PACK I PKG B  $            864.00 39.80%  $                 520.13 N/A N/A
700011125 KIT-D181781 PARTS 1 EA I PC B  $              16.42 39.80%  $                     9.88 N/A N/A
700011133 HFA-ST01 I PC B  $                9.00 39.80%  $                     5.42 N/A N/A
700011141 TIP-900729286C 125 EA (5 x 25) I PKG B  $            128.04 39.80%  $                   77.08 N/A N/A
700011158 TOOL-401584677C (5/pkg) I PKG B  $            395.79 39.80%  $                 238.27 N/A N/A
700011422 WFE-PNL-006-SFA-ST06-BK-BL I PC B  $              92.00 39.80%  $                   55.38 N/A N/A
700011430 WFE-PNL-006-SFA-SC06-BK-BL I PC B  $              88.00 39.80%  $                   52.98 N/A N/A
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700016462 M224CPN-003 24-Port Zone Box; Non-Plenum I KIT B  $              50.80 39.80%  $                   30.58 N/A N/A
700016470 M224CPN-246 24-Port Zone Box; Non-Plenum I PC B  $              50.80 39.80%  $                   30.58 N/A N/A
700016488 M224CPN-262 24-Port Zone Box; Non-Plenum I KIT B  $              50.80 39.80%  $                   30.58 N/A N/A
700016496 M224CPN-270 24-Port Zone Box; Non-Plenum I KIT B  $              50.80 39.80%  $                   30.58 N/A N/A
700016504 M224MSP-003 M SERIES PANEL KIT I KIT B  $                7.73 39.80%  $                     4.65 N/A N/A
700016512 M224MSP-246 M SERIES PANEL KIT I KIT B  $                7.73 39.80%  $                     4.65 N/A N/A
700016520 M224MSP-262 M SERIES PANEL KIT I KIT B  $                7.73 39.80%  $                     4.65 N/A N/A
700016538 M224MSP-270 M SERIES PANEL KIT I KIT B  $                7.73 39.80%  $                     4.65 N/A N/A
700016553 M224FOS-262 FIBER CABLE SPOOL KIT I KIT B  $                6.18 39.80%  $                     3.72 N/A N/A
700019482 M224SCP-003 DUAL SC PANEL KIT I KIT B  $                7.73 39.80%  $                     4.65 N/A N/A
700019490 M224SCP-246 DUAL SC PANEL KIT I KIT B  $                7.73 39.80%  $                     4.65 N/A N/A
700019508 M224SCP-262 DUAL SC PANEL KIT I KIT B  $                7.73 39.80%  $                     4.65 N/A N/A
700019516 M224SCP-270 DUAL SC PANEL KIT (GRAY) I KIT B  $                7.73 39.80%  $                     4.65 N/A N/A
700025828 LG-A3002 ST/SC Attenuator I PC B  $              14.36 39.80%  $                     8.64 N/A N/A
700025984 WFE-PNL-012-SFA-LC12-BK-BL I PC B  $            106.00 39.80%  $                   63.81 N/A N/A
700188923 M48CP PLENUM BOX I PC B  $            556.20 39.80%  $                 334.83 N/A N/A
700188931 M32CP-100HCP PLENUM BOX I PC B  $            597.40 39.80%  $                 359.63 N/A N/A
700189046 M4CA-003 FACEPLATE ASSEMBLY I PC B  $                7.87 39.80%  $                     4.74 N/A N/A
700191570 M4CA-246 FACEPLATE ASSEMBLY I PC B  $                7.87 39.80%  $                     4.74 N/A N/A
700191588 M4CA-262 FACEPLATE ASSEMBLY I PC B  $                7.87 39.80%  $                     4.74 N/A N/A
700191596 M4CA-270 FACEPLATE ASSEMBLY I PC B  $                7.87 39.80%  $                     4.74 N/A N/A
700206667 MGS400 BLACK OUTLET I PC B  $              13.82 39.80%  $                     8.32 N/A N/A
700206675 MGS400 VIOLET OUTLET I PC B  $              13.82 39.80%  $                     8.32 N/A N/A
700206683 MGS400 ORANGE OUTLET I PC B  $              13.82 39.80%  $                     8.32 N/A N/A
700206691 MGS400 YELLOW OUTLET I PC B  $              13.82 39.80%  $                     8.32 N/A N/A
700206709 MGS400 GREEN OUTLET I PC B  $              13.82 39.80%  $                     8.32 N/A N/A
700206717 MGS400 IVORY OUTLET I PC B  $              13.82 39.80%  $                     8.32 N/A N/A
700206725 MGS400 WHITE OUTLET I PC B  $              13.82 39.80%  $                     8.32 N/A N/A
700206733 MGS400 GRAY OUTLET I PC B  $              13.82 39.80%  $                     8.32 N/A N/A
700206741 MGS400 RED OUTLET I PC B  $              13.82 39.80%  $                     8.32 N/A N/A
700206758 MGS400 BLUE OUTLET I PC B  $              13.82 39.80%  $                     8.32 N/A N/A
700206949 MFA-LC12-BG; GANGED ADAPTER I PC B  $              31.00 39.80%  $                   18.66 N/A N/A
700206956 MFA-SC06-BG; GANGED ADAPTER I PC B  $              30.00 39.80%  $                   18.06 N/A N/A
700206964 MFA-ST06-BG; GANGED ADAPTER I PC B  $              27.00 39.80%  $                   16.25 N/A N/A
700207004 MFA-LC12-AQ; GANGED ADAPTER I PC B  $              32.00 39.80%  $                   19.26 N/A N/A
700207012 MFA-SC06-AQ; GANGED ADAPTER I PC B  $              31.00 39.80%  $                   18.66 N/A N/A
700207020 MFA-ST06-AQ; GANGED ADAPTER I PC B  $              28.00 39.80%  $                   16.86 N/A N/A
760000638 HFA-ST01-CMN (Circular Mounting Nut) I PC B  $                9.80 39.80%  $                     5.90 N/A N/A
760000810 EZ ADHESIVES KIT I KIT B  $            120.72 39.80%  $                   72.67 N/A N/A
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760001404 6-Port PM/1100 Icon LBL Holder Kit (FD) I PC B  $                4.74 39.80%  $                     2.85 N/A N/A
760001412 1100 PS ICON LABEL - WHITE I PC B  $                2.46 39.80%  $                     1.48 N/A N/A
760001420 1100 PS ICON LABEL - BLUE I PC B  $                2.46 39.80%  $                     1.48 N/A N/A
760001669 PM-GS3-2U PANEL KIT I PC B  $            277.96 39.80%  $                 167.33 N/A N/A
760001677 PM-GS3-3U PANEL KIT I PC B  $            389.34 39.80%  $                 234.38 N/A N/A
760001701 PATCHMAXGS3-DM-LS-LC/LC I PC B  $              77.32 39.80%  $                   46.55 N/A N/A
760001776 1100-GS3-1U Panel Kit I PC B  $            121.92 39.80%  $                   73.40 N/A N/A
760001784 1100-GS3-2U Panel Kit I PC B  $            213.52 39.80%  $                 128.54 N/A N/A
760001792 1100GS3-DM-LS-SC/SC I PC B  $              56.70 39.80%  $                   34.13 N/A N/A
760001800 1100GS3-DM-LS-ST/ST I PC B  $              38.66 39.80%  $                   23.27 N/A N/A
760001818 1100GS3-DM-LS-LC/LC I PC B  $              64.43 39.80%  $                   38.79 N/A N/A
760001826 1100GS3-DM-MM-SC/SC I PC B  $              56.70 39.80%  $                   34.13 N/A N/A
760001842 1100GS3-DM-MM-LC/LC I PC B  $              64.43 39.80%  $                   38.79 N/A N/A
760001859 1100GS3-DM-SM-SC/SC I PC B  $              55.00 39.80%  $                   33.11 N/A N/A
760001875 1100GS3-DM-SM-LC/LC I PC B  $              62.50 39.80%  $                   37.63 N/A N/A
760003038 M12CF-262 SQUARE; 2 HOLE W/SHUTTER I PC B  $                4.40 39.80%  $                     2.65 N/A N/A
760005132 2A2 DUPLEX CLIP SC; 10/PK C PKG B  $              84.21 39.80%  $                   50.69 N/A N/A
760005256 M81-SVHS-110-003 S-VIDEO TO 110 OUTLET I PC B  $                9.36 39.80%  $                     5.63 N/A N/A
760005264 M81-SVHS-110-246 S-VIDEO TO 110 OUTLET I PC B  $                9.36 39.80%  $                     5.63 N/A N/A
760005272 M81-SVHS-110-262 S-VIDEO TO 110 OUTLET I PC B  $                9.36 39.80%  $                     5.63 N/A N/A
760005280 M81-SVHS-110-270 S-VIDEO TO 110 OUTLET I PC B  $                9.36 39.80%  $                     5.63 N/A N/A
760005298 M81-RCA-110-003-W RCA TO 110 OUTLET; BLK I PC B  $                7.49 39.80%  $                     4.51 N/A N/A
760005314 M81-RCA-110-262-W RCA TO 110 OUTLET; WHI I PC B  $                7.49 39.80%  $                     4.51 N/A N/A
760005322 M81-RCA-110-270-W RCA TO 110 OUTLET; GRA I PC B  $                7.49 39.80%  $                     4.51 N/A N/A
760005330 M81-RCA-110-003-Y RCA TO 110 OUTLET; BLK I PC B  $                7.49 39.80%  $                     4.51 N/A N/A
760005348 M81-RCA-110-246-Y RCA TO 110 OUTLET; IVO I PC B  $                7.49 39.80%  $                     4.51 N/A N/A
760005355 M81-RCA-110-262-Y RCA TO 110 OUTLET; WHI I PC B  $                7.49 39.80%  $                     4.51 N/A N/A
760005363 M81-RCA-110-270-Y RCA TO 110 OUTLET; GRA I PC B  $                7.49 39.80%  $                     4.51 N/A N/A
760005371 M81-RCA-110-003-R RCA TO 110 OUTLET; BLK I PC B  $                7.49 39.80%  $                     4.51 N/A N/A
760005397 M81-RCA-110-262-R RCA TO 110 OUTLET; WHI I PC B  $                7.49 39.80%  $                     4.51 N/A N/A
760005405 M81-RCA-110-270-R RCA TO 110 OUTLET; GRA I PC B  $                7.49 39.80%  $                     4.51 N/A N/A
760005413 M81-RCA-110-003-B RCA TO 110 OUTLET; BLK I PC B  $                7.49 39.80%  $                     4.51 N/A N/A
760005421 M81-RCA-110-246-B RCA TO 110 OUTLET; IVO I PC B  $                7.49 39.80%  $                     4.51 N/A N/A
760005439 M81-RCA-110-262-B RCA TO 110 OUTLET; WHI I PC B  $                7.49 39.80%  $                     4.51 N/A N/A
760005447 M81-RCA-110-270-B RCA TO 110 OUTLET; GRA I PC B  $                7.49 39.80%  $                     4.51 N/A N/A
760006205 PAPER; POLISH TYPE G 8.5 x 11 (25 Shts) I PKG B  $              52.63 39.80%  $                   31.68 N/A N/A
760006361 MGS400-K RED OUTLET I PC B  $              13.82 39.80%  $                     8.32 N/A N/A
760007047 MFC-SCR-30-BG I PC B  $                7.79 39.80%  $                     4.69 N/A N/A
760007054 MFC-SCR-30-BG-100-BULK-PACK C PC B  $            701.44 39.80%  $                 422.27 N/A N/A
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760007070 MFC-SCR-09-BG I PC B  $                8.35 39.80%  $                     5.03 N/A N/A
760007088 MFC-SCR-09-BG-100-BULK-PACK I PKG B  $            793.30 39.80%  $                 477.57 N/A N/A
760007096 SFC-SCR-30-BL I PC B  $                9.59 39.80%  $                     5.77 N/A N/A
760007112 SFC-SCR-09-BL I PC B  $                7.50 39.80%  $                     4.52 N/A N/A
760008607 M26FP-003 FLEXIBLE FACE PLATE (BLACK) I PC B  $                7.21 39.80%  $                     4.34 N/A N/A
760008615 M26FP-246 FLEXIBLE FACE PLATE (IVORY) I PC B  $                7.21 39.80%  $                     4.34 N/A N/A
760008623 M26FP-262 FLEXIBLE FACE PLATE (WHITE) I PC B  $                7.21 39.80%  $                     4.34 N/A N/A
760008631 M26FP-270 FLEXIBLE FACE PLATE (GRAY) I PC B  $                7.21 39.80%  $                     4.34 N/A N/A
760008649 M30FP-2RJ45-003 ADAPTER (BLACK) I PC B  $                2.06 39.80%  $                     1.24 N/A N/A
760008656 M30FP-2RJ45-246 ADAPTER (IVORY) I PC B  $                2.06 39.80%  $                     1.24 N/A N/A
760008664 M30FP-2RJ45-262 ADAPTER (WHITE) I PC B  $                2.06 39.80%  $                     1.24 N/A N/A
760008672 M30FP-2RJ45-270 ADAPTER (GRAY) I PC B  $                2.06 39.80%  $                     1.24 N/A N/A
760009423 M30FP-1RJ45-003 ADAPTER (BLACK) I PC B  $                2.06 39.80%  $                     1.24 N/A N/A
760009431 M30FP-1RJ45-246 ADAPTER (IVORY) I PC B  $                2.06 39.80%  $                     1.24 N/A N/A
760009449 M30FP-1RJ45-262 ADAPTER (WHITE) I PC B  $                2.06 39.80%  $                     1.24 N/A N/A
760009456 M30FP-1RJ45-270 ADAPTER (GRAY) I PC B  $                2.06 39.80%  $                     1.24 N/A N/A
760009464 M30FP-BLANK-003 (BLACK) I PC B  $                1.85 39.80%  $                     1.11 N/A N/A
760009472 M30FP-BLANK-246 (IVORY) I PC B  $                1.85 39.80%  $                     1.11 N/A N/A
760009480 M30FP-BLANK-262 (WHITE) I PC B  $                1.85 39.80%  $                     1.11 N/A N/A
760009498 M30FP-BLANK-270 (GRAY) I PC B  $                1.85 39.80%  $                     1.11 N/A N/A
760010009 M13FP-003 FLEXIBLE FACE PLATE (BLACK) I PC B  $                3.09 39.80%  $                     1.86 N/A N/A
760010017 M13FP-246 FLEXIBLE FACE PLATE (IVORY) I PC B  $                3.09 39.80%  $                     1.86 N/A N/A
760010025 M13FP-262 FLEXIBLE FACE PLATE (WHITE) I PC B  $                3.09 39.80%  $                     1.86 N/A N/A
760010033 M13FP-270 FLEXIBLE FACE PLATE (GRAY) I PC B  $                3.09 39.80%  $                     1.86 N/A N/A
760010090 M81LC-029-CL-COLLAR I PKG B  $              35.05 39.80%  $                   21.10 N/A N/A
760011924 AALCS-KIT2 I KIT B  $       11,578.95 39.80%  $              6,970.53 N/A N/A
760013458 InstaPATCH MP-1U Modular Panel I PC B  $            240.00 39.80%  $                 144.48 N/A N/A
760015412 RFE-PNL-2-MPO I PC B  $              73.68 39.80%  $                   44.36 N/A N/A
760017541 RCA (3 PORT); BLACK I EA B  $              11.85 39.80%  $                     7.13 N/A N/A
760017558 RCA (3 PORT); IVORY I PC B  $              11.85 39.80%  $                     7.13 N/A N/A
760018010 19" Front Cable Mgmt Panel - 2U I PC B  $              84.80 39.80%  $                   51.05 N/A N/A
760018028 19" Front Cable Mgmt Panel - 1U I PC B  $              63.60 39.80%  $                   38.29 N/A N/A
760018069 1100GS3 BLANK INSERT (FD) I EA B  $              51.02 39.80%  $                   30.71 N/A N/A
760018820 BREAKOUT-KIT-900um-6 FIBER I KIT B  $              37.89 39.80%  $                   22.81 N/A N/A
760018838 BREAKOUT-KIT-900um-12 FIBER I PC B  $              42.11 39.80%  $                   25.35 N/A N/A
760019554 SFC-SCR-30-BL-100-BULK-PACK I KIT B  $            927.84 39.80%  $                 558.56 N/A N/A
760019562 SFC-SCR-09-BL-100-BULK-PACK I KIT B  $            670.00 39.80%  $                 403.34 N/A N/A
760025338 MFA-LC01-AQ (JR/SR) I EA B  $                8.25 39.80%  $                     4.97 N/A N/A
760026203 M14CF/S -262 SQUARE; 4 HOLE w/SHUTTER I EA B  $                2.27 39.80%  $                     1.37 N/A N/A
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760027433 PNL-BK-024-SFA-LC02-BL-SHUTTERED I EA B  $            244.00 39.80%  $                 146.89 N/A N/A
760027441 PNL-BK-024-MFA-LC02-BG-SHUTTERED I EA B  $            210.00 39.80%  $                 126.42 N/A N/A
760028209 PNL-BK-024-MFA-LC02-AQ-SHUTTERED I EA B  $            220.00 39.80%  $                 132.44 N/A N/A
760028357 PNL-BK-024-AFA-LC02-GR-SHUTTERED I EA B  $            268.00 39.80%  $                 161.34 N/A N/A
760028373 CAT-6 OSP Protector I EA B  $            203.94 39.80%  $                 122.77 N/A N/A
760028704 M30FP-VGA15-PT-003 BLACK I PC B  $              14.00 39.80%  $                     8.43 N/A N/A
760028712 M30FP-VGA15-PT-246 IVORY I PC B  $              14.00 39.80%  $                     8.43 N/A N/A
760028720 M30FP-VGA15-PT-262 WHITE I PC B  $              14.00 39.80%  $                     8.43 N/A N/A
760031401 SFC-LCR-09-BL-100-BULK-PACK I KIT B  $            881.44 39.80%  $                 530.63 N/A N/A
760031708 CAT-6 OSP 235 Volt Protector I EA B  $            208.02 39.80%  $                 125.23 N/A N/A
760031716 IPPWRSPLY-PLUS iPatchÂ® Power Supply I EA B  $              49.50 39.80%  $                   29.80 N/A N/A
760031989 M81LCS-LS Shuttered LC Adptr Kit; Aqua I KIT B  $              18.04 39.80%  $                   10.86 N/A N/A
760033126 2A2X SC Duplex Clip; 100 Bulk I PKG B  $              80.00 39.80%  $                   48.16 N/A N/A
760033951 CAT6 LAN Protector with POE I PC B  $            203.94 39.80%  $                 122.77 N/A N/A
760034140 MFC-LCR-16-BG I PC B  $                9.32 39.80%  $                     5.61 N/A N/A
760034157 MDC-LCR-16-BG I PC B  $              13.00 39.80%  $                     7.83 N/A N/A
760034165 MDC-LCR-16-BG-100-BULK-PACK I KIT B  $         1,233.32 39.80%  $                 742.46 N/A N/A
760034173 SFC-LCR-16-BL I PC B  $              11.14 39.80%  $                     6.71 N/A N/A
760034181 MFC-LCR-09-BG I PC B  $                7.32 39.80%  $                     4.41 N/A N/A
760034199 SFC-LCR-09-BL I PC B  $                9.79 39.80%  $                     5.89 N/A N/A
760034215 Handheld Termination Tool -MGS Outlet I PC B  $                1.58 39.80%  $                     0.95 N/A N/A
760034280 RFE-PNL-6-MPO I PC B  $            155.83 39.80%  $                   93.81 N/A N/A
760035543 Panel; 1U; 96LC LS Port w/Trough I PC B  $         1,165.68 39.80%  $                 701.74 N/A N/A
760035733 InstaPATCH Module 1x Mnt Bracket Kit I KIT B  $              84.21 39.80%  $                   50.69 N/A N/A
760036277 AFA-SC01-GR I PC B  $              12.00 39.80%  $                     7.22 N/A N/A
760036285 AFA-SC02-GR I PC B  $              14.00 39.80%  $                     8.43 N/A N/A
760036293 AFA-LC01-GR (JR/SR) I PC B  $              10.30 39.80%  $                     6.20 N/A N/A
760036301 AFA-LC02-GR (JR/SR) I PC B  $              17.00 39.80%  $                   10.23 N/A N/A
760039669 LC DUPLEX CLIP; POLARITY REVERSIBLE BL I PC B  $              20.00 39.80%  $                   12.04 N/A N/A
760041400 FLOOR BOX RETROFIT BRKT KIT I PC B  $            203.94 39.80%  $                 122.77 N/A N/A
760041962 MGS400BH OUTLET-BLACK BULK 100PK I PKG B  $         1,339.14 39.80%  $                 806.16 N/A N/A
760041970 MGS400BH OUTLET-IVORY BULK 100PK I PKG B  $         1,339.14 39.80%  $                 806.16 N/A N/A
760041988 MGS400BH OUTLET-WHITE BULK 100PK I PKG B  $         1,339.14 39.80%  $                 806.16 N/A N/A
760041996 MGS400BH OUTLET-BLUE BULK 100PK I PKG B  $         1,339.14 39.80%  $                 806.16 N/A N/A
760042960 MIR-RJ45 Industrial Receptacle Kit I PC B  $              29.16 39.80%  $                   17.55 N/A N/A
760042978 MIR-CAP Industrial Connector I PC B  $              13.88 39.80%  $                     8.36 N/A N/A
760042994 IR11SP 1-Port 1-Gang SS Indstl Faceplate I PC B  $              11.66 39.80%  $                     7.02 N/A N/A
760043000 IR12SP 2-Port 1-Gang SS Indstl Faceplate I PC B  $              11.66 39.80%  $                     7.02 N/A N/A
760043018 IR24SP 4-Port 2-Gang SS Indstl Faceplate I PC B  $              16.32 39.80%  $                     9.82 N/A N/A
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760043026 IR22SP 2-Port 2-Gang SS Indstl Faceplate I PC B  $              16.32 39.80%  $                     9.82 N/A N/A
760044990 M204SMB-262; 4-Port SMB (White) I PC B  $              18.54 39.80%  $                   11.16 N/A N/A
760045005 M204SMB-003; 4-Port SMB (Black) I PC B  $              18.54 39.80%  $                   11.16 N/A N/A
760045013 M204SMB-246; 4-Port SMB (Ivory) I PC B  $              18.54 39.80%  $                   11.16 N/A N/A
760045021 M204SMB-270; 4-Port SMB (Gray) I PC B  $              18.54 39.80%  $                   11.16 N/A N/A
760045039 M13HM-003 (BLACK) FACEPLATE; KIT OF 25 I PKG B  $            103.00 39.80%  $                   62.01 N/A N/A
760045047 M13HM-246 (IVORY) FACEPLATE; KIT OF 25 I PKG B  $            103.00 39.80%  $                   62.01 N/A N/A
760045054 M13HM-262 (WHITE) FACEPLATE; KIT OF 25 I PKG B  $            103.00 39.80%  $                   62.01 N/A N/A
760045062 M13HM-270 (GRAY) FACEPLATE; KIT OF 25 I PKG B  $            103.00 39.80%  $                   62.01 N/A N/A
760049445 VP360-4U-32P I KIT B  $            222.60 39.80%  $                 134.01 N/A N/A
760049452 VP360-12U-96P I KIT B  $            646.60 39.80%  $                 389.25 N/A N/A
760049767 SFA-ST06-BL; GANGED ADAPTER I PC B  $              32.00 39.80%  $                   19.26 N/A N/A
760049775 SFA-ST06-BL-10-PACK; GANGED ADAPTER I PKG B  $            280.00 39.80%  $                 168.56 N/A N/A
760049783 SFA-SC06-BL; GANGED ADAPTER I PC B  $              34.00 39.80%  $                   20.47 N/A N/A
760049791 SFA-SC06-BL-10-PACK; GANGED ADAPTER I PKG B  $            330.00 39.80%  $                 198.66 N/A N/A
760049809 SFA-LC12-BL; GANGED ADAPTER I PC B  $              36.00 39.80%  $                   21.67 N/A N/A
760049817 SFA-LC12-BL-10-PACK; GANGED ADAPTER I PKG B  $            340.00 39.80%  $                 204.68 N/A N/A
760049932 M2000 1U 24-Port Panel I PC B  $              76.32 39.80%  $                   45.94 N/A N/A
760049940 M2000 2U 48-Port Panel I PC B  $            121.90 39.80%  $                   73.38 N/A N/A
760049957 M2000A-1U 24-Port Angled Panel I PC B  $              90.10 39.80%  $                   54.24 N/A N/A
760049965 M2000A 2U 48Port Angled Panel I PC B  $            132.50 39.80%  $                   79.77 N/A N/A
760051201 1100PM TM Termination Manager Kit I KIT B  $              34.98 39.80%  $                   21.06 N/A N/A
760053199 FIBER OPTIC Connector Clean/Inspect Kit I KIT B  $         6,864.00 39.80%  $              4,132.13 N/A N/A
760053207 FIBER OPTIC CLEANING KIT REFILL I KIT B  $         1,350.00 39.80%  $                 812.70 N/A N/A
760054627 M2000 Cable Management Bar - Rack I PC B  $              13.42 39.80%  $                     8.08 N/A N/A
760056002 MFA-LC02-AQ/LP-SHUTTERED I PC B  $              12.00 39.80%  $                     7.22 N/A N/A
760056010 MFA-LC02-BG/LP-SHUTTERED I PC B  $              12.00 39.80%  $                     7.22 N/A N/A
760056028 SFA-LC02-BL/LP-SHUTTERED I PC B  $              15.00 39.80%  $                     9.03 N/A N/A
760056036 AFA-LC02-GR/LP-SHUTTERED I PC B  $              14.00 39.80%  $                     8.43 N/A N/A
760056069 Cap with Strain Relief MGS Outlet (25pc) I KIT B  $              34.82 39.80%  $                   20.96 N/A N/A
760056077 RFE-PNL-8-MPO I EA B  $            200.78 39.80%  $                 120.87 N/A N/A
760056408 MGS Cover with Strain Relief; 1000/Kit I KIT B  $            696.22 39.80%  $                 419.12 N/A N/A
760056424 SWING LABEL - 4U SHELF (4 pcs. per kit) I KIT B  $              50.08 39.80%  $                   30.15 N/A N/A
760057190 KFA-LC02-KBL I PC B  $              18.06 39.80%  $                   10.87 N/A N/A
760057208 KFA-LC02-KGR I PC B  $              18.06 39.80%  $                   10.87 N/A N/A
760057216 KFA-LC02-KRD I PC B  $              18.06 39.80%  $                   10.87 N/A N/A
760057224 KFA-LC02-KYL I PC B  $              18.06 39.80%  $                   10.87 N/A N/A
760057315 MPO Connector Dust Caps I PKG B  $              63.16 39.80%  $                   38.02 N/A N/A
760057323 MPO Adapter Dust Caps (1 PK = 50 PCS) I PKG B  $              31.58 39.80%  $                   19.01 N/A N/A

7366 of 9702



NW Infrastructure Systimax

New York State Office of General Services
Group 77018 Award 21350 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Systimax Connectivity                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount  NYS Net Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

760057331 M202SMB-262; 2 Port SMB (White) I PC B  $                7.21 39.80%  $                     4.34 N/A N/A
760057349 M202SMB-003; 2 Port SMB (Black) I PC B  $                7.21 39.80%  $                     4.34 N/A N/A
760057356 M202SMB-246; 2 Port SMB (Ivory) I PC B  $                7.21 39.80%  $                     4.34 N/A N/A
760057364 M202SMB-270; 2 Port SMB (Gray) I PC B  $                7.21 39.80%  $                     4.34 N/A N/A
760057372 M204ASMB-262; 4 Port SMB-small (White)) I PC B  $              12.36 39.80%  $                     7.44 N/A N/A
760057380 M204ASMB-003; 4 Port SMB-small (Black)) I PC B  $              12.36 39.80%  $                     7.44 N/A N/A
760057398 M204ASMB-246; 4 Port SMB-small (Ivory) I PC B  $              12.36 39.80%  $                     7.44 N/A N/A
760057406 M204ASMB-270; 4 Port SMB-small (Gray)l) I PC B  $              12.36 39.80%  $                     7.44 N/A N/A
760057414 M208SMB-262; 8 Port SMB (White) I PC B  $              23.18 39.80%  $                   13.95 N/A N/A
760057422 M208SMB-003; 8 Port SMB (Black) I PC B  $              23.18 39.80%  $                   13.95 N/A N/A
760057430 M208SMB-246; 8 Port SMB (Ivory) I PC B  $              23.18 39.80%  $                   13.95 N/A N/A
760057448 M208SMB-270; 8 Port SMB (Gray) I PC B  $              23.18 39.80%  $                   13.95 N/A N/A
760057646 RFE-HDM-096-5K-LC02 I PC B  $         3,252.00 39.80%  $              1,957.70 N/A N/A
760057653 RFE-HDM-096-6F-LC02 I PC B  $         3,678.00 39.80%  $              2,214.16 N/A N/A
760057661 RFE-HDM-096-8W-LC02 I PC B  $         3,728.00 39.80%  $              2,244.26 N/A N/A
760057679 RFE-HDM-048-5K-SC02 I PC B  $         1,706.00 39.80%  $              1,027.01 N/A N/A
760057687 RFE-HDM-048-6F-SC02 I PC B  $         1,796.00 39.80%  $              1,081.19 N/A N/A
760057695 RFE-HDM-048-8W-SC02 I PC B  $         2,072.00 39.80%  $              1,247.34 N/A N/A
760057703 RFE-HDM-048-5K-LC02 I PC B  $         1,924.00 39.80%  $              1,158.25 N/A N/A
760057711 RFE-HDM-048-6F-LC02 I PC B  $         2,278.00 39.80%  $              1,371.36 N/A N/A
760057729 RFE-HDM-048-8W-LC02 I PC B  $         2,104.00 39.80%  $              1,266.61 N/A N/A
760058016 Adapter; IP Plus Shelf I PC B  $              62.00 39.80%  $                   37.32 N/A N/A
760058578 24 Port FTP M3200 Shielded Panel I PC B  $            137.80 39.80%  $                   82.96 N/A N/A
760058867 KFA-LC02-KBK I PC B  $              18.06 39.80%  $                   10.87 N/A N/A
760060251 VP360-4U-BPK I KIT B  $              74.20 39.80%  $                   44.67 N/A N/A
760060269 VISIPATCH 360 12U 10" DOOR I PC B  $            169.60 39.80%  $                 102.10 N/A N/A
760060277 VisiPatch 360 Connecting Block; 10/pk I PKG B  $              42.40 39.80%  $                   25.52 N/A N/A
760060285 VP360-12U-10VTCM I PC B  $            265.00 39.80%  $                 159.53 N/A N/A
760060301 VP360-HCM-KIT-27 I KIT B  $            243.80 39.80%  $                 146.77 N/A N/A
760060327 VP360-2U-RMBKT I PC B  $              53.00 39.80%  $                   31.91 N/A N/A
760060335 VP360-CBF-SK I KIT B  $              31.80 39.80%  $                   19.14 N/A N/A
760060343 VP360-HCM-KIT-19 I PKG B  $            190.80 39.80%  $                 114.86 N/A N/A
760060350 VP360-788-HEAD I PC B  $              53.00 39.80%  $                   31.91 N/A N/A
760060376 LC BTW Buffer Adapter C PC B  $              21.67 39.80%  $                   13.05 N/A N/A
760060392 M2000 Custom Label Kit I PKG B  $              35.00 39.80%  $                   21.07 N/A N/A
760060459 RFE-WF-07A Floor Encl; 7 in deep; WF I PC B  $         1,017.74 39.80%  $                 612.68 N/A N/A
760060467 RFE-WF-12A Floor Encl; 12 in deep; WF I PC B  $         1,469.92 39.80%  $                 884.89 N/A N/A
760060475 RFE-SF-07A Floor Encl; 7 in deep; SF I PC B  $         1,254.50 39.80%  $                 755.21 N/A N/A
760060483 RFE-WF-07B FLOOR ENCL W/ MOUNT FOR MGMT I PC B  $         1,620.84 39.80%  $                 975.75 N/A N/A
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760060491 BRACKET-15 MODULE VERTICAL MOUNT-RFE I KIT B  $            103.00 39.80%  $                   62.01 N/A N/A
760060558 IPG12/24 Pulling Grip Kit; 12 & 24 Fiber I KIT B  $            125.08 39.80%  $                   75.30 N/A N/A
760060566 IPG48/72 Pulling Grip Kit 36;48;72 Fiber I KIT B  $            127.04 39.80%  $                   76.48 N/A N/A
760060574 IPG96/144 Pulling Grip Kit; 96&144 Fiber I KIT B  $            129.48 39.80%  $                   77.95 N/A N/A
760060608 M12B 2-Port 1-Gang Brass Faceplate I PC B  $              22.66 39.80%  $                   13.64 N/A N/A
760060616 M13B 3-Port 1-Gang Brass Faceplate I PC B  $              22.66 39.80%  $                   13.64 N/A N/A
760060624 M14B 4-Port 1-Gang Brass Faceplate I PC B  $              22.66 39.80%  $                   13.64 N/A N/A
760060640 M13BBronze 3-Port 1-Gng Bronze Faceplate I PC B  $              50.53 39.80%  $                   30.42 N/A N/A
760060863 VP360-HCM-KIT-29 I PKG B  $            217.30 39.80%  $                 130.81 N/A N/A
760060871 VP360-HCM-KIT-37 I PKG B  $            270.30 39.80%  $                 162.72 N/A N/A
760060905 High Density 50Port Voice Panel I PC B  $            326.48 39.80%  $                 196.54 N/A N/A
760060939 PM-GS5-2U Blank Panel Kit I PC B  $            277.96 39.80%  $                 167.33 N/A N/A
760060947 PM-GS5-3U Panel Kit I PC B  $            389.34 39.80%  $                 234.38 N/A N/A
760060954 DM-GS5-6 DISTIBUTION MODULE KIT I PC B  $            136.04 39.80%  $                   81.90 N/A N/A
760061333 Cap Strain Relief; PowerSUM Jack I KIT B  $              34.82 39.80%  $                   20.96 N/A N/A
760061341 Cap Strain Relief; PowerSUM Jack-1000/PK I PKG B  $            424.00 39.80%  $                 255.25 N/A N/A
760061374 AFA-SC06-GR; GANGED ADAPTER I PC B  $              34.00 39.80%  $                   20.47 N/A N/A
760061390 AFA-SC06-GR-10-PACK; GANGED ADAPTER I PC B  $            320.00 39.80%  $                 192.64 N/A N/A
760061580 M11BBrass 1-Prt 1-Gng Brushed Brass FP I PC B  $              35.50 39.80%  $                   21.37 N/A N/A
760061598 M24BBrass 4-Prt 2-Gng Brushed Brass FP I PC B  $              41.20 39.80%  $                   24.80 N/A N/A
760061747 Sgle Gang Faceplate 2 Port Horizontal I PC B  $              21.63 39.80%  $                   13.02 N/A N/A
760062281 PAPER; POLISH TYPE E 8.5 x 11 (100 SHTS) I PKG B  $            213.32 39.80%  $                 128.42 N/A N/A
760062323 M26BDSB 6-Prt 2-Gng Br DK Stat Bonze FP I PC B  $            102.10 39.80%  $                   61.46 N/A N/A
760062331 M16BDSB 6-Port 1-Gang Br DK Stat Bz FP I PC B  $              22.66 39.80%  $                   13.64 N/A N/A
760062349 M11BDSB 1-Port 1-Gang Br DK Stat Bz FP I PC B  $              50.53 39.80%  $                   30.42 N/A N/A
760062356 PM-GS3-24 Panel w/ Termination Mgt I PC B  $            537.66 39.80%  $                 323.67 N/A N/A
760062364 PM-GS3-48 w/Termination Mgt I PC B  $         1,075.32 39.80%  $                 647.34 N/A N/A
760062372 1100GS3-24Port Panel I PC B  $            497.28 39.80%  $                 299.36 N/A N/A
760062380 1100GS3-48Port Panel I PC B  $            994.58 39.80%  $                 598.74 N/A N/A
760064568 M110-Extend- Bit for D-914 Tool I PC B  $              42.40 39.80%  $                   25.52 N/A N/A
760065391 M3000 1U 24Port Panel I PC B  $            115.00 39.80%  $                   69.23 N/A N/A
760065763 DM-PM-GS3 MODULE I PC B  $              71.26 39.80%  $                   42.90 N/A N/A
760065771 1100-GS3-DM MODULE I PC B  $              71.98 39.80%  $                   43.33 N/A N/A
760066076 PNL-BK-012-MFA-SC02-AQ I PC B  $              94.00 39.80%  $                   56.59 N/A N/A
760066563 1100AGS3-24-Angled Panel I PC B  $            521.40 39.80%  $                 313.88 N/A N/A
760066571 1100AGS3-48-Angled Panel I PC B  $         1,043.00 39.80%  $                 627.89 N/A N/A
760066621 AFA-LC12-GR-10-PACK; GANGED ADAPTER I PKG B  $            350.00 39.80%  $                 210.70 N/A N/A
760066639 AFA-LC12-GR; GANGED ADAPTER I PC B  $              36.00 39.80%  $                   21.67 N/A N/A
760066720 KIT-C-UNIV-M-100; CONSUMABLE I KIT B  $            200.00 39.80%  $                 120.40 N/A N/A
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760066738 KIT-C-UNIV-S-100; CONSUMABLE I KIT B  $            240.00 39.80%  $                 144.48 N/A N/A
760066969 PAPER; POLISH TYPE H 6 x 6 (100 Shts) I PKG B  $            128.00 39.80%  $                   77.06 N/A N/A
760066977 PAPER; POLISH TYPE E 6X6 (100 Shts) I PKG B  $            104.34 39.80%  $                   62.81 N/A N/A
760067157 PNL-BK-012-MFA-LC02-BG-SHUTTERED I PC B  $            114.00 39.80%  $                   68.63 N/A N/A
760067165 PNL-BK-012-SFA-LC02-BL-SHUTTERED I PC B  $            130.00 39.80%  $                   78.26 N/A N/A
760067173 PNL-BK-012-MFA-LC02-AQ-SHUTTERED I PC B  $            120.00 39.80%  $                   72.24 N/A N/A
760067207 M202 Plenum SMB-262 I PC B  $              20.55 39.80%  $                   12.37 N/A N/A
760067249 M24SP 4-Port 2-Gang SS Faceplate I PC B  $              22.50 39.80%  $                   13.55 N/A N/A
760068106 VP360-HCM-KIT-19RACK I KIT B  $            224.72 39.80%  $                 135.28 N/A N/A
760069278 M2000 1U Cord Manager Pack (5 pcs.) I PKG B  $              11.66 39.80%  $                     7.02 N/A N/A
760070326 MGS400 MISTY CREAM OUTLET I PC B  $              13.82 39.80%  $                     8.32 N/A N/A
760070763 Bracket; 10 MPO; IBM FTS I PC B  $            400.00 39.80%  $                 240.80 N/A N/A
760071258 M14C-262 (WHT) I PC B  $                4.72 39.80%  $                     2.84 N/A N/A
760072074 M11SP-L 1-Prt 1-Gang SS Faceplate w/ Lbl I PC B  $              18.73 39.80%  $                   11.28 N/A N/A
760072082 1100A-GS3-1U Panel Kit I PC B  $            143.40 39.80%  $                   86.33 N/A N/A
760072116 1100PM Panel Label Kit I PKG B  $              35.00 39.80%  $                   21.07 N/A N/A
760072181 M12SP-L 2-Prt 1-Gang SS Faceplate w/ Lbl I PC B  $              18.73 39.80%  $                   11.28 N/A N/A
760072199 M13SP-L 3-Prt 1-Gang SS Faceplate w/ Lbl I PC B  $              18.73 39.80%  $                   11.28 N/A N/A
760072207 M14SP-L 4-Prt 1-Gang SS Faceplate w/ Lbl I PC B  $              18.73 39.80%  $                   11.28 N/A N/A
760072215 M16SP-L 6-Prt 1-Gang SS Faceplate w/ Lbl I PC B  $              18.73 39.80%  $                   11.28 N/A N/A
760072231 InstaPATCH UMBA2 Mnt Brkt Kit I PC B  $              88.62 39.80%  $                   53.35 N/A N/A
760072488 VisiPatch/VP360 4-Pair Cord Label I PKG B  $            112.87 39.80%  $                   67.95 N/A N/A
760072496 Label; VisPatch Connector -A4 I PKG B  $            112.87 39.80%  $                   67.95 N/A N/A
760073486 M2000 2U Cord Manager Pack (5 pcs.) I PKG B  $              23.32 39.80%  $                   14.04 N/A N/A
760073866 iPatch M4200i 24P UTP; Blank I PC B  $            318.00 39.80%  $                 191.44 N/A N/A
760074047 Adapter In-Line-MPO(m) to MPO(f) HSG I KIT B  $            101.74 39.80%  $                   61.25 N/A N/A
760074211 MGS400 ALMOND OUTLET I PC B  $              13.82 39.80%  $                     8.32 N/A N/A
760074229 M108FR3-148 Faceplate Almond I PC B  $                3.67 39.80%  $                     2.21 N/A N/A
760074237 M81-148 Blank ALMOND C PC B  $              83.16 39.80%  $                   50.06 N/A N/A
760074278 VP360-19PNL-KT I KIT B  $            216.24 39.80%  $                 130.18 N/A N/A
760074286 VP360-32PR-WB I KIT B  $            115.54 39.80%  $                   69.56 N/A N/A
760074294 VP360-19PNL I KIT B  $            119.78 39.80%  $                   72.11 N/A N/A
760075044 M10LW - 148 ALMOND I PC B  $                6.00 39.80%  $                     3.61 N/A N/A
760075051 M20AP-148 Almond C PC B  $              22.06 39.80%  $                   13.28 N/A N/A
760075069 M81C Coupler - Almond I PC B  $                3.50 39.80%  $                     2.11 N/A N/A
760076034 M60M - 148 Almond C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
760076380 Label; HD Door; 5-PK I PKG B  $              40.00 39.80%  $                   24.08 N/A N/A
760076406 Label; G2 Spool Cover; 5-PK I PKG B  $              37.00 39.80%  $                   22.27 N/A N/A
760076414 Label; G2 Swing I PKG B  $              37.00 39.80%  $                   22.27 N/A N/A
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760076422 Label; HD Door; A4 I PKG B  $              37.00 39.80%  $                   22.27 N/A N/A
760076448 Label; G2 Spool Cover; A4 I PKG B  $              37.00 39.80%  $                   22.27 N/A N/A
760076455 Label; G2 Swing; A4; 5-PK I PKG B  $              37.00 39.80%  $                   22.27 N/A N/A
760077156 MGS400BH OUTLET-ORANGE BULK 100PK I PKG B  $         1,339.14 39.80%  $                 806.16 N/A N/A
760077842 M2100-48 2U Modular Patch Panel I PC B  $            132.50 39.80%  $                   79.77 N/A N/A
760080630 VP360 SIDE PANEL KIT I KIT B  $            163.98 39.80%  $                   98.72 N/A N/A
760080721 M13C-215 I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
760080812 M12LE-148 Faceplate (Almond) I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
760080820 kit; 2 port splash proof box I KIT B  $            131.44 39.80%  $                   79.13 N/A N/A
760086249 360DP-12LCA-SM-GR I PC B  $              90.00 39.80%  $                   54.18 N/A N/A
760087536 RFE-MOD-024-5K-MPO-LC02-KBL I PC B  $         1,264.00 39.80%  $                 760.93 N/A N/A
760087544 RFE-MOD-024-8W-MPO-LC02-KBL I PC B  $         1,410.00 39.80%  $                 848.82 N/A N/A
760087551 RFE-MOD-024-6F-MPO-LC02-KBL I PC B  $         1,290.00 39.80%  $                 776.58 N/A N/A
760087569 RFE-MOD-024-5K-MPO-LC02-KOR I PC B  $         1,264.00 39.80%  $                 760.93 N/A N/A
760087577 RFE-MOD-024-8W-MPO-LC02-KOR I PC B  $         1,410.00 39.80%  $                 848.82 N/A N/A
760087585 RFE-MOD-024-6F-MPO-LC02-KOR I PC B  $         1,290.00 39.80%  $                 776.58 N/A N/A
760087593 RFE-MOD-024-5K-MPO-LC02-KGR I PC B  $         1,264.00 39.80%  $                 760.93 N/A N/A
760087601 RFE-MOD-024-8W-MPO-LC02-KGR I PC B  $         1,410.00 39.80%  $                 848.82 N/A N/A
760087619 RFE-MOD-024-6F-MPO-LC02-KGR I PC B  $         1,290.00 39.80%  $                 776.58 N/A N/A
760087627 RFE-MOD-024-5K-MPO-LC02-KBR I PC B  $         1,264.00 39.80%  $                 760.93 N/A N/A
760087635 RFE-MOD-024-8W-MPO-LC02-KBR I PC B  $         1,410.00 39.80%  $                 848.82 N/A N/A
760087643 RFE-MOD-024-6F-MPO-LC02-KBR I PC B  $         1,290.00 39.80%  $                 776.58 N/A N/A
760087650 RFE-MOD-024-5K-MPO-LC02-KSL I PC B  $         1,264.00 39.80%  $                 760.93 N/A N/A
760087668 RFE-MOD-024-8W-MPO-LC02-KSL I PC B  $         1,410.00 39.80%  $                 848.82 N/A N/A
760087676 RFE-MOD-024-6F-MPO-LC02-KSL I PC B  $         1,290.00 39.80%  $                 776.58 N/A N/A
760087684 RFE-MOD-024-5K-MPO-LC02-KRD I PC B  $         1,264.00 39.80%  $                 760.93 N/A N/A
760087692 RFE-MOD-024-8W-MPO-LC02-KRD I PC B  $         1,410.00 39.80%  $                 848.82 N/A N/A
760087700 RFE-MOD-024-6F-MPO-LC02-KRD I PC B  $         1,290.00 39.80%  $                 776.58 N/A N/A
760087718 RFE-MOD-024-5K-MPO-LC02-KYL I PC B  $         1,264.00 39.80%  $                 760.93 N/A N/A
760087726 RFE-MOD-024-8W-MPO-LC02-KYL I PC B  $         1,410.00 39.80%  $                 848.82 N/A N/A
760087734 RFE-MOD-024-6F-MPO-LC02-KYL I PC B  $         1,290.00 39.80%  $                 776.58 N/A N/A
760087742 RFE-MOD-024-5K-MPO-LC02-KVI I PC B  $         1,264.00 39.80%  $                 760.93 N/A N/A
760087759 RFE-MOD-024-8W-MPO-LC02-KVI I PC B  $         1,410.00 39.80%  $                 848.82 N/A N/A
760087767 RFE-MOD-024-6F-MPO-LC02-KVI I PC B  $         1,290.00 39.80%  $                 776.58 N/A N/A
760087775 RFE-MOD-024-5K-MPO-LC02-KRO I PC B  $         1,264.00 39.80%  $                 760.93 N/A N/A
760087783 RFE-MOD-024-8W-MPO-LC02-KRO I PC B  $         1,410.00 39.80%  $                 848.82 N/A N/A
760087791 RFE-MOD-024-6F-MPO-LC02-KRO I PC B  $         1,290.00 39.80%  $                 776.58 N/A N/A
760087809 RFE-MOD-024-5K-MPO-LC02-KAQ I PC B  $         1,264.00 39.80%  $                 760.93 N/A N/A
760087817 RFE-MOD-024-8W-MPO-LC02-KAQ I PC B  $         1,410.00 39.80%  $                 848.82 N/A N/A
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760087825 RFE-MOD-024-6F-MPO-LC02-KAQ I PC B  $         1,290.00 39.80%  $                 776.58 N/A N/A
760087858 RFE-MOD-012-5K-MPO-LC02-KBL I PC B  $            698.00 39.80%  $                 420.20 N/A N/A
760087866 RFE-MOD-012-8W-MPO-LC02-KBL I PC B  $            866.00 39.80%  $                 521.33 N/A N/A
760087874 RFE-MOD-012-6F-MPO-LC02-KBL I PC B  $            728.00 39.80%  $                 438.26 N/A N/A
760087882 RFE-MOD-012-5K-MPO-LC02-KOR I PC B  $            698.00 39.80%  $                 420.20 N/A N/A
760087890 RFE-MOD-012-8W-MPO-LC02-KOR I PC B  $            866.00 39.80%  $                 521.33 N/A N/A
760087908 RFE-MOD-012-6F-MPO-LC02-KOR I PC B  $            728.00 39.80%  $                 438.26 N/A N/A
760087916 RFE-MOD-012-5K-MPO-LC02-KGR I PC B  $            698.00 39.80%  $                 420.20 N/A N/A
760087924 RFE-MOD-012-8W-MPO-LC02-KGR I PC B  $            866.00 39.80%  $                 521.33 N/A N/A
760087932 RFE-MOD-012-6F-MPO-LC02-KGR I PC B  $            728.00 39.80%  $                 438.26 N/A N/A
760087940 RFE-MOD-012-5K-MPO-LC02-KBR I PC B  $            698.00 39.80%  $                 420.20 N/A N/A
760087957 RFE-MOD-012-8W-MPO-LC02-KBR I PC B  $            866.00 39.80%  $                 521.33 N/A N/A
760087965 RFE-MOD-012-6F-MPO-LC02-KBR I PC B  $            728.00 39.80%  $                 438.26 N/A N/A
760087973 RFE-MOD-012-5K-MPO-LC02-KSL I PC B  $            698.00 39.80%  $                 420.20 N/A N/A
760087981 RFE-MOD-012-8W-MPO-LC02-KSL I PC B  $            866.00 39.80%  $                 521.33 N/A N/A
760087999 RFE-MOD-012-6F-MPO-LC02-KSL I PC B  $            728.00 39.80%  $                 438.26 N/A N/A
760088005 RFE-MOD-012-5K-MPO-LC02-KRD I PC B  $            698.00 39.80%  $                 420.20 N/A N/A
760088013 RFE-MOD-012-8W-MPO-LC02-KRD I PC B  $            866.00 39.80%  $                 521.33 N/A N/A
760088021 RFE-MOD-012-6F-MPO-LC02-KRD I PC B  $            728.00 39.80%  $                 438.26 N/A N/A
760088039 RFE-MOD-012-5K-MPO-LC02-KYL I PC B  $            698.00 39.80%  $                 420.20 N/A N/A
760088047 RFE-MOD-012-8W-MPO-LC02-KYL I PC B  $            866.00 39.80%  $                 521.33 N/A N/A
760088054 RFE-MOD-012-6F-MPO-LC02-KYL I PC B  $            728.00 39.80%  $                 438.26 N/A N/A
760088062 RFE-MOD-012-5K-MPO-LC02-KVI I PC B  $            698.00 39.80%  $                 420.20 N/A N/A
760088070 RFE-MOD-012-8W-MPO-LC02-KVI I PC B  $            866.00 39.80%  $                 521.33 N/A N/A
760088088 RFE-MOD-012-6F-MPO-LC02-KVI I PC B  $            728.00 39.80%  $                 438.26 N/A N/A
760088096 RFE-MOD-012-5K-MPO-LC02-KRO I PC B  $            938.00 39.80%  $                 564.68 N/A N/A
760088104 RFE-MOD-012-8W-MPO-LC02-KRO I PC B  $         1,050.00 39.80%  $                 632.10 N/A N/A
760088112 RFE-MOD-012-6F-MPO-LC02-KRO I PC B  $            890.00 39.80%  $                 535.78 N/A N/A
760088120 RFE-MOD-012-5K-MPO-LC02-KAQ I PC B  $            938.00 39.80%  $                 564.68 N/A N/A
760088138 RFE-MOD-012-8W-MPO-LC02-KAQ I PC B  $         1,050.00 39.80%  $                 632.10 N/A N/A
760088146 RFE-MOD-012-6F-MPO-LC02-KAQ I PC B  $            890.00 39.80%  $                 535.78 N/A N/A
760088658 MP-1U-ANG-2IP I PC B  $            146.86 39.80%  $                   88.41 N/A N/A
760088799 RFE KIT - COVER/LEVELING FEET I KIT B  $            146.02 39.80%  $                   87.90 N/A N/A
760089987 DM2-24LC-LSLL I PC B  $         1,172.00 39.80%  $                 705.54 N/A N/A
760089995 DM2-12LC-LSLL I PC B  $            588.00 39.80%  $                 353.98 N/A N/A
760090001 DM2-12LC-LSLL 6PK I PKG B  $         3,528.00 39.80%  $              2,123.86 N/A N/A
760090019 DM2-24LC-LSLL 6PK I PKG B  $         7,032.00 39.80%  $              4,233.26 N/A N/A
760090068 im-SYS-MGR-ENT-UNL (SW) I PC B  $       34,600.00 39.80%  $            20,829.20 N/A N/A
760090175 SWING LABEL - 144SC; 10PK I PKG B  $            136.10 39.80%  $                   81.93 N/A N/A
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760090415 LABEL; SWING - 4U; BLANK (100ea/KT) I KIT B  $         1,000.00 39.80%  $                 602.00 N/A N/A
760090621 KFA-LC02-KAQ I PC B  $              18.06 39.80%  $                   10.87 N/A N/A
760090639 KFA-LC02-KRO I PC B  $              18.06 39.80%  $                   10.87 N/A N/A
760090647 KFA-LC02-KBR I PC B  $              18.06 39.80%  $                   10.87 N/A N/A
760090654 KFA-LC02-KSL I PC B  $              18.06 39.80%  $                   10.87 N/A N/A
760090662 KFA-LC02-KVI I PC B  $              18.06 39.80%  $                   10.87 N/A N/A
760090670 KFA-LC02-KOR I PC B  $              18.06 39.80%  $                   10.87 N/A N/A
760091082 M12FR-262 Unshuttered Faceplate;2-port;W I PC B  $                4.00 39.80%  $                     2.41 N/A N/A
760091090 M11FR-262 Shuttered Faceplate;1-port;Whi I PC B  $                4.00 39.80%  $                     2.41 N/A N/A
760091231 M13FP-TR-262 (WHITE) HIGH PROFILE I PC B  $              21.53 39.80%  $                   12.96 N/A N/A
760091249 M13FP-TR-246 (IVORY) HIGH PROFILE I PC B  $              21.53 39.80%  $                   12.96 N/A N/A
760091256 M13FP-TR-270 (GRAY) HIGH PROFILE I PC B  $              21.53 39.80%  $                   12.96 N/A N/A
760091264 M13FP-TR-003 (BLACK) HIGH PROFILE I PC B  $              21.53 39.80%  $                   12.96 N/A N/A
760091272 M13FP-TR-148 (ALMOND) HIGH PROFILE I PC B  $              21.53 39.80%  $                   12.96 N/A N/A
760091280 M13FP-TR1-262 (WHITE) LOW PROFILE I PC B  $              20.69 39.80%  $                   12.46 N/A N/A
760091298 M13FP-TR1-246 (IVORY) LOW PROFILE I PC B  $              20.69 39.80%  $                   12.46 N/A N/A
760091306 M13FP-TR1-270 (GRAY) LOW PROFILE I PC B  $              20.69 39.80%  $                   12.46 N/A N/A
760091314 M13FP-TR1-003 (BLACK) LOW PROFILE I PC B  $              20.69 39.80%  $                   12.46 N/A N/A
760091322 M13FP-TR1-148 (ALMOND) LOW PROFILE I PC B  $              20.69 39.80%  $                   12.46 N/A N/A
760091330 M13FP-TRC; CLEAR HP COVER KI I PC B  $              15.75 39.80%  $                     9.48 N/A N/A
760091348 M13FP-TRC1; CLEAR LP COVER KIT I PC B  $              14.60 39.80%  $                     8.79 N/A N/A
760091439 SDC-LCR-16-BL I PC B  $              17.60 39.80%  $                   10.60 N/A N/A
760091447 SDC-LCR-16-BL-100-BULK-PACK I KIT B  $         1,540.00 39.80%  $                 927.08 N/A N/A
760091504 Angled Panel Cover I PC B  $              22.98 39.80%  $                   13.83 N/A N/A
760091512 M2000A 1U Blank Panel (Angled) I PC B  $              49.06 39.80%  $                   29.53 N/A N/A
760091520 M2000A 2U Blank Panel (Angled) I PC B  $              87.82 39.80%  $                   52.87 N/A N/A
760091546 MFC-LCR-09-BG-100-BULK-PACK I KIT B  $            580.00 39.80%  $                 349.16 N/A N/A
760091553 MFC-LCR-16-BG-100-BULK-PACK I KIT B  $            580.00 39.80%  $                 349.16 N/A N/A
760091561 SFC-LCR-16-BL-100-BULK-PACK I KIT B  $            710.00 39.80%  $                 427.42 N/A N/A
760092064 M108FR1-148 (Almond) I PC B  $                3.67 39.80%  $                     2.21 N/A N/A
760092163 M108FR1-003 (Black) I PC B  $                3.67 39.80%  $                     2.21 N/A N/A
760092171 M108FR1-246 (Ivory) I PC B  $                3.67 39.80%  $                     2.21 N/A N/A
760092189 M108FR1-262 (White) I PC B  $                3.67 39.80%  $                     2.21 N/A N/A
760092197 M108FR1-270 (Gray) I PC B  $                3.67 39.80%  $                     2.21 N/A N/A
760092361 MGS600 OUTLET-BLACK I PC B  $              19.92 39.80%  $                   11.99 N/A N/A
760092379 MGS600 OUTLET-ORANGE I PC B  $              19.92 39.80%  $                   11.99 N/A N/A
760092387 MGS600 OUTLET-YELLOW I PC B  $              19.92 39.80%  $                   11.99 N/A N/A
760092395 MGS600 OUTLET-CREAM I PC B  $              19.92 39.80%  $                   11.99 N/A N/A
760092403 MGS600 OUTLET-GREEN I PC B  $              19.92 39.80%  $                   11.99 N/A N/A
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760092411 MGS600 OUTLET-IVORY I PC B  $              19.92 39.80%  $                   11.99 N/A N/A
760092429 MGS600 OUTLET-WHITE I PC B  $              19.92 39.80%  $                   11.99 N/A N/A
760092437 MGS600 OUTLET-GRAY I PC B  $              19.92 39.80%  $                   11.99 N/A N/A
760092445 MGS600 OUTLET-RED I PC B  $              19.92 39.80%  $                   11.99 N/A N/A
760092452 MGS600 OUTLET-BLUE I PC B  $              19.92 39.80%  $                   11.99 N/A N/A
760092460 MGS600 OUTLET-VIOLET I PC B  $              19.92 39.80%  $                   11.99 N/A N/A
760092478 MGS600 OUTLET-ALMOND I PC B  $              19.92 39.80%  $                   11.99 N/A N/A
760092809 1100A-GS3-2U Panel Kit I PC B  $            244.60 39.80%  $                 147.25 N/A N/A
760093336 360 iPatch G2 HD Fiber Shelf Slide I PC B  $            492.00 39.80%  $                 296.18 N/A N/A
760093344 360 iPatch G2 HD LS Module I PC B  $         2,224.00 39.80%  $              1,338.85 N/A N/A
760093351 360 iPatch G2 HD LS Module - 3pk I PC B  $         6,672.00 39.80%  $              4,016.54 N/A N/A
760093369 360 iPatch G2 HD TS Module I PC B  $         2,856.00 39.80%  $              1,719.31 N/A N/A
760093377 360 iPatch G2 HD TS Module - 3pk I PC B  $         8,568.00 39.80%  $              5,157.94 N/A N/A
760093385 360 iPatch G2 HD OS Module I PC B  $         2,112.00 39.80%  $              1,271.42 N/A N/A
760093393 360 iPatch G2 HD OS Module - 3pk I PC B  $         6,336.00 39.80%  $              3,814.27 N/A N/A
760094375 VP360-HCM-COVER-19 I PC B  $              42.40 39.80%  $                   25.52 N/A N/A
760094383 VP360-HCM-COVER-27 I PC B  $              53.00 39.80%  $                   31.91 N/A N/A
760094391 VP360-HCM-COVER-29 I PC B  $              63.60 39.80%  $                   38.29 N/A N/A
760094409 VP360-HCM-COVER-37 I PC B  $              74.20 39.80%  $                   44.67 N/A N/A
760094466 M12L - 260 (Custom White) Faceplate I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
760095117 M81-SC1/LC2-246 COLLAR; IVORY I PKG B  $              74.78 39.80%  $                   45.02 N/A N/A
760095562 360 iPatch Panel Manager I PC B  $         2,064.00 39.80%  $              1,242.53 N/A N/A
760096180 Rework - Re-Pin MPO - Systimax I PC B  $            140.00 39.80%  $                   84.28 N/A N/A
760099432 SM-CL-KEY SecureMAX Cord Lock Key (Red) I EA B  $                4.96 39.80%  $                     2.99 N/A N/A
760100867 M11SP 1-Port 1-Gang SS Faceplate I PC B  $                8.57 39.80%  $                     5.16 N/A N/A
760100875 M24SP-L 4-Prt 2-Gang SS Faceplate w/ Lbl I PC B  $              32.00 39.80%  $                   19.26 N/A N/A
760100883 M28SP-L 8-Prt 2-Gang SS Faceplate w/ Lbl I PC B  $              32.00 39.80%  $                   19.26 N/A N/A
760100891 M10LW4SP 1-Port 1-Gang SS Tel Faceplate I EA B  $              15.45 39.80%  $                     9.30 N/A N/A
760100909 M61A-361 ICON C PC B  $              14.79 39.80%  $                     8.90 N/A N/A
760101006 M81-S35MM-S35MM I PC B  $              11.00 39.80%  $                     6.62 N/A N/A
760101220 M2100-24 1U Modular Patch Panel I PC B  $              90.10 39.80%  $                   54.24 N/A N/A
760101287 M106FR2-148 (Almond) I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
760101931 IPQ-1U-24P-Bezel for 1100 or Quattro 1U I PC B  $              40.00 39.80%  $                   24.08 N/A N/A
760102145 SM-CL-KIT SecureMAX Cord Lock Kit (Red) I KIT B  $            137.44 39.80%  $                   82.74 N/A N/A
760102152 M14CH-MT (Medium Tone Brown) I PC B  $                8.00 39.80%  $                     4.82 N/A N/A
760102244 360-PM-GS3-2U-24 Panel I EA B  $            483.90 39.80%  $                 291.31 N/A N/A
760102251 360-PM-GS6-2U-24 I EA B  $            629.64 39.80%  $                 379.04 N/A N/A
760102269 360 PatchMax GS3 DM I EA B  $              64.14 39.80%  $                   38.61 N/A N/A
760102277 360-PM-GS6-DM6 I EA B  $            122.43 39.80%  $                   73.70 N/A N/A
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760102327 MFC-LCR-16-KBL I PC B  $              11.74 39.80%  $                     7.07 N/A N/A
760102335 MFC-LCR-16-KGR I PC B  $              11.74 39.80%  $                     7.07 N/A N/A
760102343 MFC-LCR-16-KRD I PC B  $              11.74 39.80%  $                     7.07 N/A N/A
760102350 MFC-LCR-16-KYL I PC B  $              11.74 39.80%  $                     7.07 N/A N/A
760102368 MFC-LCR-16-KAQ I PC B  $              11.74 39.80%  $                     7.07 N/A N/A
760102376 MFC-LCR-16-KRO I PC B  $              11.74 39.80%  $                     7.07 N/A N/A
760102384 MFC-LCR-16-KBR I PC B  $              11.74 39.80%  $                     7.07 N/A N/A
760102392 MFC-LCR-16-KSL I PC B  $              11.74 39.80%  $                     7.07 N/A N/A
760102400 MFC-LCR-16-KVI I PC B  $              11.74 39.80%  $                     7.07 N/A N/A
760102418 MFC-LCR-16-KOR I PC B  $              11.74 39.80%  $                     7.07 N/A N/A
760102434 MDC-LCR-16-KBL I PC B  $              25.28 39.80%  $                   15.22 N/A N/A
760102442 MDC-LCR-16-KGR I PC B  $              25.28 39.80%  $                   15.22 N/A N/A
760102459 MDC-LCR-16-KRD I PC B  $              25.28 39.80%  $                   15.22 N/A N/A
760102467 MDC-LCR-16-KYL I PC B  $              25.28 39.80%  $                   15.22 N/A N/A
760102475 MDC-LCR-16-KAQ I PC B  $              25.28 39.80%  $                   15.22 N/A N/A
760102483 MDC-LCR-16-KRO I PC B  $              25.28 39.80%  $                   15.22 N/A N/A
760102491 MDC-LCR-16-KBR I PC B  $              25.28 39.80%  $                   15.22 N/A N/A
760102509 MDC-LCR-16-KSL I PC B  $              25.28 39.80%  $                   15.22 N/A N/A
760102517 MDC-LCR-16-KVI I PC B  $              25.28 39.80%  $                   15.22 N/A N/A
760102525 MDC-LCR-16-KOR I PC B  $              25.28 39.80%  $                   15.22 N/A N/A
760102541 MFC-LCR-09-KBL I PC B  $              10.84 39.80%  $                     6.53 N/A N/A
760102558 MFC-LCR-09-KGR I PC B  $              10.84 39.80%  $                     6.53 N/A N/A
760102566 MFC-LCR-09-KRD I PC B  $              10.84 39.80%  $                     6.53 N/A N/A
760102574 MFC-LCR-09-KYL I PC B  $              10.84 39.80%  $                     6.53 N/A N/A
760102582 MFC-LCR-09-KAQ I PC B  $              10.84 39.80%  $                     6.53 N/A N/A
760102590 MFC-LCR-09-KRO I PC B  $              10.84 39.80%  $                     6.53 N/A N/A
760102608 MFC-LCR-09-KBR I PC B  $              10.84 39.80%  $                     6.53 N/A N/A
760102616 MFC-LCR-09-KSL I PC B  $              10.84 39.80%  $                     6.53 N/A N/A
760102624 MFC-LCR-09-KVI I PC B  $              10.84 39.80%  $                     6.53 N/A N/A
760102632 MFC-LCR-09-KOR I PC B  $              10.84 39.80%  $                     6.53 N/A N/A
760102657 SFC-LCR-16-KBL I PC B  $              15.27 39.80%  $                     9.19 N/A N/A
760102665 SFC-LCR-16-KGR I PC B  $              15.27 39.80%  $                     9.19 N/A N/A
760102673 SFC-LCR-16-KRD I PC B  $              15.27 39.80%  $                     9.19 N/A N/A
760102681 SFC-LCR-16-KYL I PC B  $              15.27 39.80%  $                     9.19 N/A N/A
760102699 SFC-LCR-16-KAQ I PC B  $              15.27 39.80%  $                     9.19 N/A N/A
760102707 SFC-LCR-16-KRO I PC B  $              15.27 39.80%  $                     9.19 N/A N/A
760102715 SFC-LCR-16-KBR I PC B  $              15.27 39.80%  $                     9.19 N/A N/A
760102723 SFC-LCR-16-KSL I PC B  $              15.27 39.80%  $                     9.19 N/A N/A
760102731 SFC-LCR-16-KVI I PC B  $              15.27 39.80%  $                     9.19 N/A N/A

7374 of 9702



NW Infrastructure Systimax

New York State Office of General Services
Group 77018 Award 21350 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Systimax Connectivity                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount  NYS Net Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

760102749 SFC-LCR-16-KOR I PC B  $              15.27 39.80%  $                     9.19 N/A N/A
760102764 SDC-LCR-16-KBL I PC B  $              33.14 39.80%  $                   19.95 N/A N/A
760102772 SDC-LCR-16-KGR I PC B  $              33.14 39.80%  $                   19.95 N/A N/A
760102780 SDC-LCR-16-KRD I PC B  $              33.14 39.80%  $                   19.95 N/A N/A
760102798 SDC-LCR-16-KYL I PC B  $              33.14 39.80%  $                   19.95 N/A N/A
760102806 SDC-LCR-16-KAQ I PC B  $              33.14 39.80%  $                   19.95 N/A N/A
760102814 SDC-LCR-16-KRO I PC B  $              33.14 39.80%  $                   19.95 N/A N/A
760102822 SDC-LCR-16-KBR I PC B  $              33.14 39.80%  $                   19.95 N/A N/A
760102830 SDC-LCR-16-KSL I PC B  $              33.14 39.80%  $                   19.95 N/A N/A
760102848 SDC-LCR-16-KVI I PC B  $              33.14 39.80%  $                   19.95 N/A N/A
760102855 SDC-LCR-16-KOR I PC B  $              33.14 39.80%  $                   19.95 N/A N/A
760102897 SFC-LCR-09-KBL I PC B  $              14.09 39.80%  $                     8.48 N/A N/A
760102905 SFC-LCR-09-KGR I PC B  $              14.09 39.80%  $                     8.48 N/A N/A
760102913 SFC-LCR-09-KRD I PC B  $              14.09 39.80%  $                     8.48 N/A N/A
760102921 SFC-LCR-09-KYL I PC B  $              14.09 39.80%  $                     8.48 N/A N/A
760102939 SFC-LCR-09-KAQ I PC B  $              14.09 39.80%  $                     8.48 N/A N/A
760102947 SFC-LCR-09-KRO I PC B  $              14.09 39.80%  $                     8.48 N/A N/A
760102954 SFC-LCR-09-KBR I PC B  $              14.09 39.80%  $                     8.48 N/A N/A
760102962 SFC-LCR-09-KSL I PC B  $              14.09 39.80%  $                     8.48 N/A N/A
760102970 SFC-LCR-09-KVI I PC B  $              14.09 39.80%  $                     8.48 N/A N/A
760102988 SFC-LCR-09-KOR I PC B  $              14.09 39.80%  $                     8.48 N/A N/A
760103614 M11MC-ASP 1-Prt 1-Gang SS Non-Std FP I PC B  $              16.00 39.80%  $                     9.63 N/A N/A
760103739 M61K-262 (White) C PC B  $              14.78 39.80%  $                     8.90 N/A N/A
760103747 M61K-246 (Ivory) C PC B  $              14.78 39.80%  $                     8.90 N/A N/A
760103754 M61K-270 (Gray) C PC B  $              14.78 39.80%  $                     8.90 N/A N/A
760103762 M61K-003 (Black) C PC B  $              14.78 39.80%  $                     8.90 N/A N/A
760103770 M61K-112 (Orange) C PC B  $              14.78 39.80%  $                     8.90 N/A N/A
760103788 M61K-226 (Green) C PC B  $              14.78 39.80%  $                     8.90 N/A N/A
760103796 M61K-123 (Yellow) C PC B  $              14.78 39.80%  $                     8.90 N/A N/A
760103804 M61K-318 (Blue) C PC B  $              14.78 39.80%  $                     8.90 N/A N/A
760103812 M61K-317 (Red) C PC B  $              14.78 39.80%  $                     8.90 N/A N/A
760103820 M61K-361 (Violet) C PC B  $              14.78 39.80%  $                     8.90 N/A N/A
760103838 M61K-215 (Misty Cream) C PC B  $              14.78 39.80%  $                     8.90 N/A N/A
760103846 M61K-148 (Almond) C PC B  $              14.78 39.80%  $                     8.90 N/A N/A
760104307 M4800 1U PS 48Port Modular Panel I EA B  $            151.58 39.80%  $                   91.25 N/A N/A
760104398 Rear Cable Management Kit - Panel I PC B  $              35.40 39.80%  $                   21.31 N/A N/A
760104737 Rear Cable Management Kit - Rack I PC B  $              35.40 39.80%  $                   21.31 N/A N/A
760104802 MGS400BH OUTLET-YELLOW BULK 100PK I PKG B  $         1,339.14 39.80%  $                 806.16 N/A N/A
760104869 QWIK MPO Connector; MM; 50um; Female I PC B  $            430.00 39.80%  $                 258.86 N/A N/A

7375 of 9702



NW Infrastructure Systimax

New York State Office of General Services
Group 77018 Award 21350 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Systimax Connectivity                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount  NYS Net Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

760104992 360 iPatch Up Kit 1100 24P (10-pk) I PKG B  $         1,071.00 39.80%  $                 644.74 N/A N/A
760105015 360 iPatch Up Kit 1100 48P (5-pk) I PKG B  $         1,071.00 39.80%  $                 644.74 N/A N/A
760105148 360 iPatch Upg Kit G2 LC - 5pk I PKG B  $            845.00 39.80%  $                 508.69 N/A N/A
760105254 1100GS6-24 Panel I PC B  $            641.30 39.80%  $                 386.06 N/A N/A
760105262 1100GS6-48 Panel I PC B  $         1,282.60 39.80%  $                 772.13 N/A N/A
760105270 1100AGS6-24 Panel I PC B  $            697.40 39.80%  $                 419.83 N/A N/A
760105288 1100AGS6-48 Panel I PC B  $         1,395.00 39.80%  $                 839.79 N/A N/A
760105296 1100-GS6-DM MODULE I PC B  $            136.04 39.80%  $                   81.90 N/A N/A
760105304 1100-GS6-1U Panel Kit I PC B  $            128.92 39.80%  $                   77.61 N/A N/A
760105312 1100-GS6-2U Panel Kit I PC B  $            225.78 39.80%  $                 135.92 N/A N/A
760105353 360 iPatch Network Manager I EA B  $            406.00 39.80%  $                 244.41 N/A N/A
760105429 M4800 1U GS 48Port Modular Panel I EA B  $            159.00 39.80%  $                   95.72 N/A N/A
760105437 KIT; MODULE CAP; MPS (50) I PKG B  $              75.80 39.80%  $                   45.63 N/A N/A
760105445 KIT; MODULE CAP; MGS (50) I PKG B  $              83.38 39.80%  $                   50.19 N/A N/A
760105478 KIT; MODULE CAP; MPS (10) I PKG B  $              26.08 39.80%  $                   15.70 N/A N/A
760105486 KIT; MODULE CAP; MGS (10) I PKG B  $              28.34 39.80%  $                   17.06 N/A N/A
760105650 1100A-GS6-1U Panel Kit I PC B  $            157.80 39.80%  $                   95.00 N/A N/A
760105668 1100A-GS6-2U Panel Kit I PC B  $            269.20 39.80%  $                 162.06 N/A N/A
760106179 M10LE-148 (Almond) I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
760106187 M10L-148 (Almond) I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
760106195 M13LE-148 (Almond) I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
760106203 M14LE-148 (Almond) I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
760106211 M16LE-148 (Almond) I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
760106229 M12L-148 (Almond)) I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
760106237 M13L-148 (Almond)) I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
760106245 M16L-148 (Almond)) I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
760106248 M16L-148 I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
760106260 M28L-148 (Almond)) I EA B  $                5.34 39.80%  $                     3.21 N/A N/A
760107490 360DP-2MPO I PC B  $              74.00 39.80%  $                   44.55 N/A N/A
760107508 360DP-4MPO I PC B  $            115.00 39.80%  $                   69.23 N/A N/A
760107516 360DP-6MPO I PC B  $            156.00 39.80%  $                   93.91 N/A N/A
760107524 360DP-8MPO I PC B  $            201.00 39.80%  $                 121.00 N/A N/A
760108993 360-PM-KIT-2U-24 I EA B  $            277.95 39.80%  $                 167.33 N/A N/A
760109256 360G2 Cartridge 12-LC-LS-AQ I PC B  $              62.00 39.80%  $                   37.32 N/A N/A
760109264 360G2 Cartridge 12-LC-MM-BG I PC B  $              62.00 39.80%  $                   37.32 N/A N/A
760109272 360G2 Cartridge 12-LC-SM-BL I PC B  $              66.00 39.80%  $                   39.73 N/A N/A
760109280 360G2 Cartridge 12-LCA-SM-GR I PC B  $              82.00 39.80%  $                   49.36 N/A N/A
760109298 360G2 Cartridge 6-SC-LS-AQ I PC B  $              54.00 39.80%  $                   32.51 N/A N/A
760109306 360G2 Cartridge 6-SC-MM-BG I PC B  $              54.00 39.80%  $                   32.51 N/A N/A

7376 of 9702



NW Infrastructure Systimax

New York State Office of General Services
Group 77018 Award 21350 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Systimax Connectivity                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount  NYS Net Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

760109314 360G2 Cartridge 6-SC-SM-BL I PC B  $              58.00 39.80%  $                   34.92 N/A N/A
760109322 360G2 Cartridge 6-SCA-SM-GR I PC B  $              65.00 39.80%  $                   39.13 N/A N/A
760109330 360G2 Cartridge 6-ST-LS-AQ I PC B  $              46.00 39.80%  $                   27.69 N/A N/A
760109348 360G2 Cartridge 6-ST-MM-BG I PC B  $              46.00 39.80%  $                   27.69 N/A N/A
760109355 360G2 Cartridge 6-ST-SM-BL I PC B  $              49.00 39.80%  $                   29.50 N/A N/A
760109363 360DP-12LC-LS I PC B  $              80.00 39.80%  $                   48.16 N/A N/A
760109371 360DP-12LC-MM I PC B  $              80.00 39.80%  $                   48.16 N/A N/A
760109389 360DP-12LC-SM I PC B  $              84.00 39.80%  $                   50.57 N/A N/A
760109397 360DP-6SC-LS I PC B  $              72.00 39.80%  $                   43.34 N/A N/A
760109405 360DP-6SC-MM I PC B  $              72.00 39.80%  $                   43.34 N/A N/A
760109413 360DP-6SC-SM I PC B  $              74.00 39.80%  $                   44.55 N/A N/A
760109421 360DP-6ST-LS I PC B  $              56.00 39.80%  $                   33.71 N/A N/A
760109439 360DP-6ST-MM I PC B  $              56.00 39.80%  $                   33.71 N/A N/A
760109447 360DP-6ST-SM I PC B  $              58.00 39.80%  $                   34.92 N/A N/A
760109462 360G2 MOD Panel Blank (4 Panels) I PKG B  $              21.00 39.80%  $                   12.64 N/A N/A
760109470 360G2 Cartridge 12-LC-LS-AQ-Pigtails I PC B  $            382.00 39.80%  $                 229.96 N/A N/A
760109488 360G2 Cartridge 12-LC-MM-BG-Pigtails I PC B  $            342.00 39.80%  $                 205.88 N/A N/A
760109496 360G2 Cartridge 12-LC-SM-BL-Pigtails I PC B  $            370.00 39.80%  $                 222.74 N/A N/A
760109504 360G2 Cartridge 12-LCA-SM-GR-Pigtails I PC B  $            382.00 39.80%  $                 229.96 N/A N/A
760109512 360G2 Cartridge 6-SC-LS-AQ-Pigtails A I PC B  $            196.00 39.80%  $                 117.99 N/A N/A
760109520 360G2 Cartridge 6-SC-LS-AQ-Pigtails B I PC B  $            196.00 39.80%  $                 117.99 N/A N/A
760109538 360G2 Cartridge 6-SC-MM-BG-Pigtails A I PC B  $            176.00 39.80%  $                 105.95 N/A N/A
760109546 360G2 Cartridge 6-SC-MM-BG-Pigtails B I PC B  $            176.00 39.80%  $                 105.95 N/A N/A
760109553 360G2 Cartridge 6-SC-SM-BL-Pigtails A I PC B  $            190.00 39.80%  $                 114.38 N/A N/A
760109561 360G2 Cartridge 6-SC-SM-BL-Pigtails B I PC B  $            190.00 39.80%  $                 114.38 N/A N/A
760109579 360G2 Cartridge 6-SCA-SM-GR-Pigtails A I PC B  $            165.00 39.80%  $                   99.33 N/A N/A
760109587 360G2 Cartridge 6-SCA-SM-GR-Pigtails B I PC B  $            165.00 39.80%  $                   99.33 N/A N/A
760109595 360G2 Cartridge 4-SC/2-SCA-SM-PT I PC B  $            300.00 39.80%  $                 180.60 N/A N/A
760109603 360G2 Cartridge 6-ST-LS-AQ-Pigtails A I PC B  $            196.00 39.80%  $                 117.99 N/A N/A
760109611 360G2 Cartridge 6-ST-LS-AQ-Pigtails B I PC B  $            196.00 39.80%  $                 117.99 N/A N/A
760109629 360G2 Cartridge 6-ST-MM-BG-Pigtails A I PC B  $            176.00 39.80%  $                 105.95 N/A N/A
760109637 360G2 Cartridge 6-ST-MM-BG-Pigtails B I PC B  $            176.00 39.80%  $                 105.95 N/A N/A
760109645 360G2 Cartridge 6-ST-SM-BL-Pigtails A I PC B  $            190.00 39.80%  $                 114.38 N/A N/A
760109652 360G2 Cartridge 6-ST-SM-BL-Pigtails B I PC B  $            190.00 39.80%  $                 114.38 N/A N/A
760109736 M4800A 1U PS 48Port Modular Angled Panel I EA B  $            166.74 39.80%  $                 100.38 N/A N/A
760109744 M4800A 1U GS 48Port Modular Angled Panel I EA B  $            174.90 39.80%  $                 105.29 N/A N/A
760109751 360DP-12LCA-SM I PC B  $              90.00 39.80%  $                   54.18 N/A N/A
760109769 360DP-6SCA-SM I PC B  $              76.00 39.80%  $                   45.75 N/A N/A
760109884 360DM-24LC-LS I PC B  $            927.00 39.80%  $                 558.05 N/A N/A
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760109892 360DM-24LC-SM I PC B  $         1,190.00 39.80%  $                 716.38 N/A N/A
760109900 360DM-24LC-MM I PC B  $            880.00 39.80%  $                 529.76 N/A N/A
760109918 360DM-24LCA-SM I PC B  $         1,250.00 39.80%  $                 752.50 N/A N/A
760109926 360DM-12LC-LS I PC B  $            464.00 39.80%  $                 279.33 N/A N/A
760109934 360DM-12LC-SM I PC B  $            660.00 39.80%  $                 397.32 N/A N/A
760109942 360DM-12LC-OS I PC B  $            460.00 39.80%  $                 276.92 N/A N/A
760109959 360DM-12LCA-SM I PC B  $            692.00 39.80%  $                 416.58 N/A N/A
760109967 360DM-12SC-LS I PC B  $            432.00 39.80%  $                 260.06 N/A N/A
760109975 360DM-12SC-SM I PC B  $            590.00 39.80%  $                 355.18 N/A N/A
760109983 360DM-12SC-MM I PC B  $            410.00 39.80%  $                 246.82 N/A N/A
760109991 360DM-12SCA-SM I PC B  $            660.00 39.80%  $                 397.32 N/A N/A
760110098 CMB Spacer Kit for 360MP-1U;L Shape Rail I KIT B  $              19.00 39.80%  $                   11.44 N/A N/A
760110957 MGS600 OUTLET-BLACK BULK 100PK I PKG B  $         1,992.80 39.80%  $              1,199.67 N/A N/A
760110965 MGS600 OUTLET-IVORY BULK 100PK I PKG B  $         1,992.80 39.80%  $              1,199.67 N/A N/A
760110973 MGS600 OUTLET-WHITE BULK 100PK I PKG B  $         1,992.80 39.80%  $              1,199.67 N/A N/A
760110981 MGS600 OUTLET-BLUE BULK 100PK I PKG B  $         1,992.80 39.80%  $              1,199.67 N/A N/A
760110999 3603D-1U-UP I PC B  $            400.00 39.80%  $                 240.80 N/A N/A
760111013 3603M-48LC-LS I PC B  $         2,200.00 39.80%  $              1,324.40 N/A N/A
760111039 3603M-48LC-SM I PC B  $         2,600.00 39.80%  $              1,565.20 N/A N/A
760111088 3603P-48LC-LS I PC B  $            800.00 39.80%  $                 481.60 N/A N/A
760111104 3603P-48LC-SM I PC B  $            800.00 39.80%  $                 481.60 N/A N/A
760111153 3603P-24MPO I PC B  $            800.00 39.80%  $                 481.60 N/A N/A
760111187 im-SYS-MGR-ENT-2K (SW) I PC B  $         9,500.00 39.80%  $              5,719.00 N/A N/A
760111195 im-SYS-MGR-ENT-10K (SW) I PC B  $       22,800.00 39.80%  $            13,725.60 N/A N/A
760111203 im-UP-SYSMGR-2K-10K (SW) I PC B  $       13,300.00 39.80%  $              8,006.60 N/A N/A
760111211 im-UP-SYSMGR-2K-UNL (SW) I PC B  $       25,100.00 39.80%  $            15,110.20 N/A N/A
760111229 im-UP-SYSMGR-10K-UNL (SW) I PC B  $       11,800.00 39.80%  $              7,103.60 N/A N/A
760111492 SFC-LCR-30-BL I PC B  $              11.00 39.80%  $                     6.62 N/A N/A
760111500 SFC-LCR-30-BL-100-BULK-PACK I PKG B  $         1,000.00 39.80%  $                 602.00 N/A N/A
760111534 SDC-LCR-30-BL I PC B  $              18.00 39.80%  $                   10.84 N/A N/A
760112003 UHD Fiber Cord Mngmnt Sleeve (CMS-2-02) I PC B  $              24.00 39.80%  $                   14.45 N/A N/A
760112029 iPatch 600 Style Fiber Mgmt Rings - 10pk I PKG B  $            470.00 39.80%  $                 282.94 N/A N/A
760112227 MFC-SCR-16-BG I PC B  $                8.50 39.80%  $                     5.12 N/A N/A
760112235 MFC-SCR-16-BG-100-BULK-PACK I PKG B  $            800.00 39.80%  $                 481.60 N/A N/A
760112243 SFC-SCR-16-BL I PC B  $                9.60 39.80%  $                     5.78 N/A N/A
760112250 SFC-SCR-16-BL-100-BULK-PACK I PKG B  $            850.00 39.80%  $                 511.70 N/A N/A
760112268 MDC-SCR-16-BG I PC B  $              17.00 39.80%  $                   10.23 N/A N/A
760112276 MDC-SCR-16-BG-100-BULK-PACK I PKG B  $         1,650.00 39.80%  $                 993.30 N/A N/A
760112284 MDC-SCR-30-BG I PC B  $              16.50 39.80%  $                     9.93 N/A N/A
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760112292 MDC-SCR-30-BG-100-BULK-PACK I PKG B  $         1,600.00 39.80%  $                 963.20 N/A N/A
760112300 SDC-SCR-16-BL I PC B  $              19.50 39.80%  $                   11.74 N/A N/A
760112318 SDC-SCR-16-BL-100-BULK-PACK I PKG B  $         1,750.00 39.80%  $              1,053.50 N/A N/A
760112326 SDC-SCR-30-BL I PC B  $              17.84 39.80%  $                   10.74 N/A N/A
760113001 360MP-1UA Angled Panel I PC B  $            280.00 39.80%  $                 168.56 N/A N/A
760113100 SwitchPack II Kit - 12 I KIT B  $              50.00 39.80%  $                   30.10 N/A N/A
760113134 MFA-LC02-AQ-100-BULK-PACK (JR/SR) I PKG B  $            700.00 39.80%  $                 421.40 N/A N/A
760113142 MFA-LC02-AQ/LP-50-BULK-PACK-NONSHUTTER I PKG B  $            345.00 39.80%  $                 207.69 N/A N/A
760113159 SFA-LC02-BL/LP-50-BULK-PACK-NONSHUTTER I PKG B  $            425.00 39.80%  $                 255.85 N/A N/A
760113167 MFA-LC02-BG/LP-50-BULK-PACK-NONSHUTTER I PKG B  $            345.00 39.80%  $                 207.69 N/A N/A
760113175 AFA-LC02-GR/LP-50-BULK-PACK-NONSHUTTER I PKG B  $            440.00 39.80%  $                 264.88 N/A N/A
760113241 SFC-STU-30-100-BULK-PACK I PKG B  $         1,310.00 39.80%  $                 788.62 N/A N/A
760115196 MFA-LC02-BG-100-BULK-PACK (JR/SR) I PKG B  $            675.00 39.80%  $                 406.35 N/A N/A
760115212 MFA-LC02-AQ/LP I PC B  $                7.50 39.80%  $                     4.52 N/A N/A
760115220 MFA-LC02-BG/LP I PC B  $                7.50 39.80%  $                     4.52 N/A N/A
760115238 SFA-LC02-BL/LP I PC B  $                8.90 39.80%  $                     5.36 N/A N/A
760115253 MFA-LC02-AQ/LP-50-BULK-PACK-SHUTTERED I PKG B  $            690.00 39.80%  $                 415.38 N/A N/A
760115261 MFA-LC02-BG/LP-50-BULK-PACK-SHUTTERED I PKG B  $            860.00 39.80%  $                 517.72 N/A N/A
760115279 SFA-LC02-BL/LP-50-BULK-PACK-SHUTTERED I PKG B  $            690.00 39.80%  $                 415.38 N/A N/A
760115287 AFA-LC02-GR/LP-50-BULK-PACK-SHUTTERED I PKG B  $            900.00 39.80%  $                 541.80 N/A N/A
760115329 350-2PR 48Port Panel I PC B  $            385.88 39.80%  $                 232.30 N/A N/A
760115337 350-IPR 48 Port Panel I PC B  $            374.18 39.80%  $                 225.26 N/A N/A
760115360 MOD-ANG 24Port Panel I EA B  $              84.30 39.80%  $                   50.75 N/A N/A
760115378 MOD-ANG 48Port Panel I EA B  $            136.00 39.80%  $                   81.87 N/A N/A
760115386 MOD-V 24Port Panel I EA B  $              84.30 39.80%  $                   50.75 N/A N/A
760115394 MOD-V 48Port Panel I EA B  $            136.00 39.80%  $                   81.87 N/A N/A
760115543 MFA-SC01-AQ I PC B  $                6.50 39.80%  $                     3.91 N/A N/A
760115550 MFA-SC02-AQ-50-BULK-PACK I PKG B  $            350.00 39.80%  $                 210.70 N/A N/A
760115568 MFA-SC01-BG-FLANGLESS I PC B  $                5.00 39.80%  $                     3.01 N/A N/A
760115576 MFA-SC02-BG-50-BULK-PACK I PKG B  $            350.00 39.80%  $                 210.70 N/A N/A
760115584 SFA-SC02-BL-50-BULK-PACK I PKG B  $            500.00 39.80%  $                 301.00 N/A N/A
760115592 MFA-SC01-AQ-FLANGELESS I PC B  $                6.50 39.80%  $                     3.91 N/A N/A
760115600 MFA-SC02-AQ-FLANGELESS I PC B  $                7.00 39.80%  $                     4.21 N/A N/A
760115618 MFA-SC02-AQ-FLANGELESS-50-BULK-PACK I PKG B  $            300.00 39.80%  $                 180.60 N/A N/A
760115634 MFA-SC02-BG-FLANGELESS-50-BULK-PACK I PKG B  $            300.00 39.80%  $                 180.60 N/A N/A
760115642 SFA-SC02-BL-FLANGELESS I PC B  $              10.00 39.80%  $                     6.02 N/A N/A
760115659 SFA-SC02-BL-FLANGELESS-50-BULK-PACK I PKG B  $            450.00 39.80%  $                 270.90 N/A N/A
760115667 AFA-SC01-GR-FLANGLESS I PC B  $                7.00 39.80%  $                     4.21 N/A N/A
760115675 AFA-SC02-GR-FLANGELESS I PC B  $              10.00 39.80%  $                     6.02 N/A N/A
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760115683 AFA-SC02-GR-FLANGELESS-50-BULK-PACK I PKG B  $            450.00 39.80%  $                 270.90 N/A N/A
760115816 350-1PR 24Port Panel I PC B  $            314.30 39.80%  $                 189.21 N/A N/A
760115857 M12AS-226 Faceplate - Green I PC B  $                5.00 39.80%  $                     3.01 N/A N/A
760115865 M12AS-123 Faceplate - Yellow I PC B  $                5.00 39.80%  $                     3.01 N/A N/A
760115873 M12AS-318 Faceplate - Blue I PC B  $                5.00 39.80%  $                     3.01 N/A N/A
760115881 M12AS-245 Faceplate - Brown I PC B  $                5.00 39.80%  $                     3.01 N/A N/A
760115907 360DP-24LC-LS I PC B  $            202.00 39.80%  $                 121.60 N/A N/A
760115915 360DP-24LC-SM I PC B  $            210.00 39.80%  $                 126.42 N/A N/A
760115923 360DP-24LC-MM I PC B  $            202.00 39.80%  $                 121.60 N/A N/A
760115931 360DP-24LCA-SM I PC B  $            220.00 39.80%  $                 132.44 N/A N/A
760116038 M204ASMB-317; 4 Port SMB-small (Red) I PC B  $                6.80 39.80%  $                     4.09 N/A N/A
760116178 360DM-24LC-LS-6PK I PKG B  $         5,555.00 39.80%  $              3,344.11 N/A N/A
760116186 360DM-12LC-LS-6PK I PKG B  $         2,702.00 39.80%  $              1,626.60 N/A N/A
760116194 360DM-24LC-SM-6PK I PKG B  $         7,135.00 39.80%  $              4,295.27 N/A N/A
760116202 360DM-12LC-SM-6PK I PKG B  $         3,960.00 39.80%  $              2,383.92 N/A N/A
760116624 M14AS-318 Faceplate (Blue) I PC B  $                5.00 39.80%  $                     3.01 N/A N/A
760116699 MPO Coupling/Adapter w/ Mounting Module I PC B  $              16.00 39.80%  $                     9.63 N/A N/A
760116764 HFA-ST01-CMN-100-BULK-PACK I PKG B  $            950.00 39.80%  $                 571.90 N/A N/A
760116905 RFE-HDM-072-5K-LC02 I PC B  $         2,388.00 39.80%  $              1,437.58 N/A N/A
760116947 RFE-HDM-072-8W-LC02 I PC B  $         2,702.00 39.80%  $              1,626.60 N/A N/A
760117325 M81 ST-B-SM COUPLER WITH MOUNTING 

MODULE I PC B  $              15.00 39.80%  $                     9.03 N/A N/A
760117366 360-PM-GS3-2U-48 Panel I EA B  $            967.78 39.80%  $                 582.60 N/A N/A
760117382 360-PM-GS3-DM-12 Distribution Module I EA B  $            162.18 39.80%  $                   97.63 N/A N/A
760117408 360-PM-KIT-2U-48 I EA B  $            389.33 39.80%  $                 234.38 N/A N/A
760117424 360 iPatch InstaPATCH LC OptiSPEED Shelf I PC B  $         2,592.00 39.80%  $              1,560.38 N/A N/A
760117564 UMB - 360 InstaPATCH I KIT B  $              60.00 39.80%  $                   36.12 N/A N/A
760117572 M10LWSP 1-Prt 1-Gang SS Non-Std Tel FP I PC B  $              15.45 39.80%  $                     9.30 N/A N/A
760117887 MFC-LCF-09-5X I PC B  $              19.24 39.80%  $                   11.58 N/A N/A
760117895 SFC-LCF-09-8X I PC B  $              27.21 39.80%  $                   16.38 N/A N/A
760117903 MFC-LCF-09-6X I PC B  $              18.29 39.80%  $                   11.01 N/A N/A
760117911 MFC-LCF-09-5X-25-PACK I PKG B  $            480.88 39.80%  $                 289.49 N/A N/A
760117929 SFC-LCF-09-8X-25-PACK I PKG B  $            680.15 39.80%  $                 409.45 N/A N/A
760117937 MFC-LCF-09-6X-25-PACK I PKG B  $            457.35 39.80%  $                 275.32 N/A N/A
760117945 MFC-SCF-09-5X I PC B  $              17.47 39.80%  $                   10.52 N/A N/A
760117952 SFC-SCF-09-8X I PC B  $              20.94 39.80%  $                   12.61 N/A N/A
760117960 MFC-SCF-09-6X I PC B  $              16.56 39.80%  $                     9.97 N/A N/A
760117978 MFC-SCF-09-5X-25-PACK I PKG B  $            436.76 39.80%  $                 262.93 N/A N/A
760117986 SFC-SCF-09-8X-25-PACK I PKG B  $            523.52 39.80%  $                 315.16 N/A N/A
760117994 MFC-SCF-09-6X-25-PACK I PKG B  $            413.97 39.80%  $                 249.21 N/A N/A
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760118000 MFC-STF-09-5X I PC B  $              18.35 39.80%  $                   11.05 N/A N/A
760118018 SFC-STF-09-8X I PC B  $              21.41 39.80%  $                   12.89 N/A N/A
760118026 MFC-STF-09-6X I PC B  $              17.30 39.80%  $                   10.41 N/A N/A
760118034 MFC-STF-09-5X-25-PACK I PKG B  $            458.82 39.80%  $                 276.21 N/A N/A
760118042 SFC-STF-09-8X-25-PACK I PKG B  $            535.29 39.80%  $                 322.24 N/A N/A
760118059 MFC-STF-09-6X-25-PACK I PKG B  $            432.35 39.80%  $                 260.27 N/A N/A
760118083 360G2-48MPO I PC B  $         1,200.00 39.80%  $                 722.40 N/A N/A
760118091 Latch; Push to Release 100-BULK-PACK-BK I PKG B  $            130.00 39.80%  $                   78.26 N/A N/A
760118182 CS-MOD-1U-36P-FLAT I PC B  $            129.04 39.80%  $                   77.68 N/A N/A
760118190 CS-MOD-2U-72P-FLAT I PC B  $            240.42 39.80%  $                 144.73 N/A N/A
760118208 CS-MOD-1U-36P-ANG I PC B  $            161.54 39.80%  $                   97.25 N/A N/A
760118216 CS-MOD-2U-72P-ANG I PC B  $            251.68 39.80%  $                 151.51 N/A N/A
760118232 M14CE-E -262 Faceplate 0.08 Snap (white) I PC B  $                8.00 39.80%  $                     4.82 N/A N/A
760118240 M14CE-E -003 Faceplate 0.08 Snap (black) I PC B  $                8.00 39.80%  $                     4.82 N/A N/A
760118257 M14CE-E -246 Faceplate 0.08 Snap (ivory) I PC B  $                8.00 39.80%  $                     4.82 N/A N/A
760118265 M14CE-E -270 Faceplate 0.08 Snap (gray) I PC B  $                8.00 39.80%  $                     4.82 N/A N/A
760118273 M14CE-E -262 Faceplate 0.125 Snap(white) I PC B  $                8.00 39.80%  $                     4.82 N/A N/A
760118281 M14CE-E -003 Faceplate 0.125 Snap(black) I PC B  $                8.00 39.80%  $                     4.82 N/A N/A
760118299 M14CE-E -246 Faceplate 0.125 Snap(ivory) I PC B  $                8.00 39.80%  $                     4.82 N/A N/A
760118307 M14CE-E -270 Faceplate 0.125 Snap (gray) I PC B  $                8.00 39.80%  $                     4.82 N/A N/A
760118315 M2400-1U-PS I PC B  $            147.80 39.80%  $                   88.98 N/A N/A
760118323 M2400 -1U-GS I PC B  $            155.04 39.80%  $                   93.33 N/A N/A
760118331 M2400A-1U-PS I PC B  $            162.58 39.80%  $                   97.87 N/A N/A
760118349 M2400A 1U-GS I PC B  $            170.54 39.80%  $                 102.67 N/A N/A
760118448 M3620 36-Port FTP Panel I PC B  $            159.00 39.80%  $                   95.72 N/A N/A
760118463 Pigtail Kit Partial LC APC TS 11-12 ONLY I KIT B  $              50.00 39.80%  $                   30.10 N/A N/A
760118471 Pigtail Kit Partial LC TS 1-10 ONLY I KIT B  $            210.00 39.80%  $                 126.42 N/A N/A
760119131 QWIK II CONNECTOR UNIVERSAL TOOL KIT I KIT B  $         2,190.00 39.80%  $              1,318.38 N/A N/A
760119610 1000-10LC/2LA-DPLX-SM I PC B  $            200.00 39.80%  $                 120.40 N/A N/A
760121756 M14CE-E -148 Faceplate 0.08 Snap(almond) I PC B  $                8.00 39.80%  $                     4.82 N/A N/A
760121764 M14CE-E -148 Faceplate 0.125 Snap(almond I PC B  $                8.00 39.80%  $                     4.82 N/A N/A
760121798 MGS400-KRD-317 Red Outlet I PC B  $              14.64 39.80%  $                     8.81 N/A N/A
760121806 MGS400-KOR-112 Orange Outlet I PC B  $              14.64 39.80%  $                     8.81 N/A N/A
760121814 MGS400-KYL-123 Yellow Outlet I PC B  $              14.64 39.80%  $                     8.81 N/A N/A
760121822 MGS400-KBL-318 Blue Outlet I PC B  $              14.64 39.80%  $                     8.81 N/A N/A
760121830 MGS400-KBK-003 Black Outlet I PC B  $              14.64 39.80%  $                     8.81 N/A N/A
760121848 MGS400-KGR-226 Green Outlet I PC B  $              14.64 39.80%  $                     8.81 N/A N/A
760121855 MGS400-KGY-270 Gray Outlet I PC B  $              14.64 39.80%  $                     8.81 N/A N/A
760121863 MGS400-KWH-262 White Outlet I PC B  $              14.64 39.80%  $                     8.81 N/A N/A
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760121871 MGS400-KVL-361 Violet Outlet I PC B  $              14.64 39.80%  $                     8.81 N/A N/A
760122713 Outlet Removal Tool Kit ( kt of 5 ) I KIT B  $              86.40 39.80%  $                   52.01 N/A N/A
760122895 BAF-1/2-NPT I PC B  $              51.00 39.80%  $                   30.70 N/A N/A
760122903 BAF-3/4-NPT I PC B  $              51.50 39.80%  $                   31.00 N/A N/A
760122911 BAF-1-NPT I PC B  $              52.00 39.80%  $                   31.30 N/A N/A
760122929 BAF-1-1/4-NPT I PC B  $              52.50 39.80%  $                   31.61 N/A N/A
760122937 BAF-1-1/2-NPT I PC B  $              53.00 39.80%  $                   31.91 N/A N/A
760123489 360 iPatch PatchMax GS3 24P Panel I EA B  $            542.00 39.80%  $                 326.28 N/A N/A
760123497 360 iPatch PatchMax GS3 48P Panel I EA B  $         1,085.00 39.80%  $                 653.17 N/A N/A
760123992 S-SFPPP-24040 SFP+ Cable Assembly 4M Pa I PC B  $            156.04 39.80%  $                   93.94 N/A N/A
760128207 360-PM-GS6-2U-48 I PC B  $         1,259.28 39.80%  $                 758.09 N/A N/A
760128215 360-PM-GS6-DM12 I PC B  $            245.50 39.80%  $                 147.79 N/A N/A
760130104 VP360-8FILLERPLUG-KIT I KIT B  $              31.38 39.80%  $                   18.89 N/A N/A
760130120 Rear Cable Management Bar - Angled I PC B  $              14.84 39.80%  $                     8.93 N/A N/A
760130393 360 iPatch PatchMax GS6 24P Panel I EA B  $            705.00 39.80%  $                 424.41 N/A N/A
760130401 360 iPatch PatchMax GS6 48P Panel I EA B  $         1,411.00 39.80%  $                 849.42 N/A N/A
760130708 RETAINER; CARD M14LE-262 WHITE (100 PK) I PKG B  $              89.20 39.80%  $                   53.70 N/A N/A
760134551 360DP-12SC-LS I PC B  $              82.00 39.80%  $                   49.36 N/A N/A
760134569 360DP-12SC-MM I PC B  $              82.00 39.80%  $                   49.36 N/A N/A
760135087 360DP-12SC-SM I PC B  $              86.00 39.80%  $                   51.77 N/A N/A
760135095 360DP-12SCA-SM I PC B  $              92.00 39.80%  $                   55.38 N/A N/A
760136432 3603D-1U-144LC-SM-A I PC B  $         8,850.00 39.80%  $              5,327.70 N/A N/A
760136440 3603D-1U-144LC-SM-B I PC B  $         8,850.00 39.80%  $              5,327.70 N/A N/A
760136457 3603D-1U-144LC-LS-A I PC B  $         7,500.00 39.80%  $              4,515.00 N/A N/A
760136465 3603D-1U-144LC-LS-B I PC B  $         7,500.00 39.80%  $              4,515.00 N/A N/A
760136473 3603D-1U-72MPO I PC B  $         5,000.00 39.80%  $              3,010.00 N/A N/A
760136663 360DM-2x3P-LS I PC B  $         1,085.00 39.80%  $                 653.17 N/A N/A
760136812 M108FR3-245 (Brown) FP I PC B  $                3.67 39.80%  $                     2.21 N/A N/A
760136838 M14LE-245 FACEPLATE (Brown) I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
760136986 C06B1A-A6A-A6A-D0003-010 I EA B  $            940.40 39.80%  $                 566.12 N/A N/A
760136994 C06B1A-A6A-A6A-D0003-025 I EA B  $         1,073.26 39.80%  $                 646.10 N/A N/A
760137000 C06B1A-A6A-A6A-D0003-050 I EA B  $         1,294.63 39.80%  $                 779.37 N/A N/A
760137018 C06B1A-A6A-A6A-D0003-100 I EA B  $         1,737.37 39.80%  $              1,045.90 N/A N/A
760137026 C06B1A-A6A-A6A-D0002-010 I EA B  $            940.40 39.80%  $                 566.12 N/A N/A
760137034 C06B1A-A6A-A6A-D0002-025 I EA B  $         1,073.26 39.80%  $                 646.10 N/A N/A
760137042 C06B1A-A6A-A6A-D0002-050 I EA B  $         1,294.63 39.80%  $                 779.37 N/A N/A
760137059 C06B1A-A6A-A6A-D0002-100 I EA B  $         1,737.37 39.80%  $              1,045.90 N/A N/A
760137067 C06C1A-A6A-A6A-D0002-010 I EA B  $         1,302.74 39.80%  $                 784.25 N/A N/A
760137075 C06C1A-A6A-A6A-D0002-025 I EA B  $         1,482.11 39.80%  $                 892.23 N/A N/A
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760137083 C06C1A-A6A-A6A-D0002-050 I EA B  $         1,781.09 39.80%  $              1,072.22 N/A N/A
760137091 C06C1A-A6A-A6A-D0002-100 I EA B  $         2,378.97 39.80%  $              1,432.14 N/A N/A
760137109 C06C1A-A6A-A6A-D0001-010 I EA B  $         1,302.74 39.80%  $                 784.25 N/A N/A
760137117 C06C1A-A6A-A6A-D0001-025 I EA B  $         1,482.11 39.80%  $                 892.23 N/A N/A
760137125 C06C1A-A6A-A6A-D0001-050 I EA B  $         1,781.09 39.80%  $              1,072.22 N/A N/A
760137133 C06C1A-A6A-A6A-D0001-100 I EA B  $         2,378.97 39.80%  $              1,432.14 N/A N/A
760137141 C06B2A-A6A-A6A-D0002-010 I EA B  $         1,058.00 39.80%  $                 636.92 N/A N/A
760137158 C06B2A-A6A-A6A-D0002-025 I EA B  $         1,360.80 39.80%  $                 819.20 N/A N/A
760137166 6B2A-A6A-A6A-D0002-050 I EA B  $         1,865.49 39.80%  $              1,123.02 N/A N/A
760137174 C06B2A-A6A-A6A-D0002-100 I EA B  $         2,874.80 39.80%  $              1,730.63 N/A N/A
760137182 C06B2A-A6A-A6A-D0001-010 I EA B  $         1,058.00 39.80%  $                 636.92 N/A N/A
760137190 C06B2A-A6A-A6A-D0001-025 I EA B  $         1,360.80 39.80%  $                 819.20 N/A N/A
760137208 C06B2A-A6A-A6A-D0001-050 I EA B  $         1,865.49 39.80%  $              1,123.02 N/A N/A
760137216 C06B2A-A6A-A6A-D0001-100 I EA B  $         2,874.80 39.80%  $              1,730.63 N/A N/A
760137224 C06C2B-A6A-A6A-D0001-010 I EA B  $         1,491.83 39.80%  $                 898.08 N/A N/A
760137232 C06C2B-A6A-A6A-D0001-025 I EA B  $         1,946.34 39.80%  $              1,171.70 N/A N/A
760137240 C06C2B-A6A-A6A-D0001-050 I EA B  $         2,703.94 39.80%  $              1,627.77 N/A N/A
760137257 C06C2B-A6A-A6A-D0001-100 I EA B  $         4,219.14 39.80%  $              2,539.92 N/A N/A
760137265 C06C2A-A6A-A6A-D0001-010 I EA B  $         1,491.83 39.80%  $                 898.08 N/A N/A
760137273 C06C2A-A6A-A6A-D0001-025 I EA B  $         1,946.34 39.80%  $              1,171.70 N/A N/A
760137281 C06C2A-A6A-A6A-D0001-050 I EA B  $         2,703.94 39.80%  $              1,627.77 N/A N/A
760137299 C06C2A-A6A-A6A-D0001-100 I EA B  $         4,219.14 39.80%  $              2,539.92 N/A N/A
760137307 C06B3A-A6A-A6A-D0001-010 I EA B  $         1,011.43 39.80%  $                 608.88 N/A N/A
760137315 C06B3A-A6A-A6A-D0001-025 I EA B  $         1,249.77 39.80%  $                 752.36 N/A N/A
760137323 C06B3A-A6A-A6A-D0001-050 I EA B  $         1,647.09 39.80%  $                 991.55 N/A N/A
760137331 C06B3A-A6A-A6A-D0001-100 I EA B  $         2,441.60 39.80%  $              1,469.84 N/A N/A
760137349 C06B3A-A6A-A6A-D0002-010 I EA B  $         1,011.43 39.80%  $                 608.88 N/A N/A
760137356 C06B3A-A6A-A6A-D0002-025 I EA B  $         1,249.77 39.80%  $                 752.36 N/A N/A
760137364 C06B3A-A6A-A6A-D0002-050 I EA B  $         1,647.09 39.80%  $                 991.55 N/A N/A
760137372 C06B3A-A6A-A6A-D0002-100 I EA B  $         2,441.60 39.80%  $              1,469.84 N/A N/A
760137380 C06C3A-A6A-A6A-D0003-010 I EA B  $         1,407.83 39.80%  $                 847.51 N/A N/A
760137398 C06C3A-A6A-A6A-D0003-025 I EA B  $         1,746.11 39.80%  $              1,051.16 N/A N/A
760137406 C06C3A-A6A-A6A-D0003-050 I EA B  $         2,310.00 39.80%  $              1,390.62 N/A N/A
760137414 C06C3A-A6A-A6A-D0003-100 I EA B  $         3,437.77 39.80%  $              2,069.54 N/A N/A
760137422 C06C3A-A6A-A6A-D0002-010 I EA B  $         1,407.83 39.80%  $                 847.51 N/A N/A
760137430 C06C3A-A6A-A6A-D0002-025 I EA B  $         1,746.11 39.80%  $              1,051.16 N/A N/A
760137448 C06C3A-A6A-A6A-D0002-050 I EA B  $         2,310.00 39.80%  $              1,390.62 N/A N/A
760137455 C06C3A-A6A-A6A-D0002-100 I EA B  $         3,437.77 39.80%  $              2,069.54 N/A N/A
760137463 C12B1B-K6A-X0A-D0002-007 I EA B  $            893.26 39.80%  $                 537.74 N/A N/A
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760137471 C12B1B-K6A-X0A-D0002-010 I EA B  $            931.49 39.80%  $                 560.76 N/A N/A
760137489 C12B1B-K6A-X0A-D0002-025 I EA B  $         1,122.74 39.80%  $                 675.89 N/A N/A
760137497 C12B1B-K6A-X0A-D0002-050 I EA B  $         1,441.54 39.80%  $                 867.81 N/A N/A
760137505 C12B1B-K6A-X0A-D0001-007 I EA B  $            893.26 39.80%  $                 537.74 N/A N/A
760137513 C12B1B-K6A-X0A-D0001-010 I EA B  $            931.49 39.80%  $                 560.76 N/A N/A
760137521 C12B1B-K6A-X0A-D0001-025 I EA B  $         1,122.74 39.80%  $                 675.89 N/A N/A
760137539 C12B1B-K6A-X0A-D0001-050 I EA B  $         1,441.54 39.80%  $                 867.81 N/A N/A
760137547 C12C1B-K6A-X0A-D0002-007 I EA B  $         1,265.43 39.80%  $                 761.79 N/A N/A
760137554 C12C1B-K6A-X0A-D0002-010 I EA B  $         1,322.29 39.80%  $                 796.02 N/A N/A
760137562 C12C1B-K6A-X0A-D0002-025 I EA B  $         1,606.63 39.80%  $                 967.19 N/A N/A
760137570 C12C1B-K6A-X0A-D0002-050 I EA B  $         2,080.51 39.80%  $              1,252.47 N/A N/A
760137588 C12C1B-K6A-X0A-D0001-007 I EA B  $         1,265.43 39.80%  $                 761.79 N/A N/A
760137596 C12C1B-K6A-X0A-D0001-010 I EA B  $         1,322.29 39.80%  $                 796.02 N/A N/A
760137604 C12C1B-K6A-X0A-D0001-025 I EA B  $         1,606.63 39.80%  $                 967.19 N/A N/A
760137612 C12C1B-K6A-X0A-D0001-050 I EA B  $         2,080.51 39.80%  $              1,252.47 N/A N/A
760137620 C12B2B-K6A-X0A-D0002-007 I EA B  $            973.60 39.80%  $                 586.11 N/A N/A
760137638 C12B2B-K6A-X0A-D0002-010 I EA B  $         1,042.63 39.80%  $                 627.66 N/A N/A
760137646 C12B2B-K6A-X0A-D0002-025 I EA B  $         1,387.66 39.80%  $                 835.37 N/A N/A
760137653 C12B2B-K6A-X0A-D0002-050 I EA B  $         1,962.74 39.80%  $              1,181.57 N/A N/A
760137661 C12B2B-K6A-X0A-D0001-007 I EA B  $            973.60 39.80%  $                 586.11 N/A N/A
760137679 C12B2B-K6A-X0A-D0001-010 I EA B  $         1,042.63 39.80%  $                 627.66 N/A N/A
760137687 C12B2B-K6A-X0A-D0001-025 I EA B  $         1,387.66 39.80%  $                 835.37 N/A N/A
760137695 C12B2B-K6A-X0A-D0001-050 I EA B  $         1,962.74 39.80%  $              1,181.57 N/A N/A
760137703 C12C2B-K6A-X0A-D0002-007 I EA B  $         1,370.69 39.80%  $                 825.16 N/A N/A
760137711 C12C2B-K6A-X0A-D0002-010 I EA B  $         1,467.89 39.80%  $                 883.67 N/A N/A
760137729 C12C2B-K6A-X0A-D0002-025 I EA B  $         1,953.71 39.80%  $              1,176.13 N/A N/A
760137737 C12C2B-K6A-X0A-D0002-050 I EA B  $         2,763.49 39.80%  $              1,663.62 N/A N/A
760137745 C12C2B-K6A-X0A-D0001-007 I EA B  $         1,370.69 39.80%  $                 825.16 N/A N/A
760137752 C12C2B-K6A-X0A-D0001-010 I EA B  $         1,467.89 39.80%  $                 883.67 N/A N/A
760137760 C12C2B-K6A-X0A-D0001-025 I EA B  $         1,953.71 39.80%  $              1,176.13 N/A N/A
760137778 C12C2B-K6A-X0A-D0001-050 I EA B  $         2,763.49 39.80%  $              1,663.62 N/A N/A
760137786 C12B3B-K6A-X0A-D0002-007 I EA B  $            906.23 39.80%  $                 545.55 N/A N/A
760137794 C12B3B-K6A-X0A-D0002-010 I EA B  $            949.49 39.80%  $                 571.59 N/A N/A
760137802 C12B3B-K6A-X0A-D0002-025 I EA B  $         1,165.66 39.80%  $                 701.73 N/A N/A
760137810 C12B3B-K6A-X0A-D0002-050 I EA B  $         1,525.94 39.80%  $                 918.62 N/A N/A
760137828 C12B3B-K6A-X0A-D0001-007 I EA B  $            906.23 39.80%  $                 545.55 N/A N/A
760137836 C12B3B-K6A-X0A-D0001-010 I EA B  $            949.49 39.80%  $                 571.59 N/A N/A
760137844 C12B3B-K6A-X0A-D0001-025 I EA B  $         1,165.66 39.80%  $                 701.73 N/A N/A
760137851 C12B3B-K6A-X0A-D0001-050 I EA B  $         1,525.94 39.80%  $                 918.62 N/A N/A
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760137869 C12C3B-K6A-X0A-D0001-007 I EA B  $         1,249.20 39.80%  $                 752.02 N/A N/A
760137877 C12C3B-K6A-X0A-D0001-010 I EA B  $         1,299.89 39.80%  $                 782.53 N/A N/A
760137885 C12C3B-K6A-X0A-D0001-025 I EA B  $         1,553.26 39.80%  $                 935.06 N/A N/A
760137893 C12C3B-K6A-X0A-D0001-050 I EA B  $         1,975.66 39.80%  $              1,189.35 N/A N/A
760137901 C12C3B-K6A-X0A-D0002-007 I EA B  $         1,249.20 39.80%  $                 752.02 N/A N/A
760137919 C12C3B-K6A-X0A-D0002-010 I EA B  $         1,299.89 39.80%  $                 782.53 N/A N/A
760137927 C12C3B-K6A-X0A-D0002-025 I EA B  $         1,553.26 39.80%  $                 935.06 N/A N/A
760137935 C12C3B-K6A-X0A-D0002-050 I EA B  $         1,975.66 39.80%  $              1,189.35 N/A N/A
760138016 M81-245 Blank (Elec Brown) C PC B  $              83.16 39.80%  $                   50.06 N/A N/A
760138222 KIT-C-UNIV-M-500; CONSUMABLE I KIT B  $            900.00 39.80%  $                 541.80 N/A N/A
760138230 KIT-C-UNIV-S-500; CONSUMABLE I KIT B  $         1,100.00 39.80%  $                 662.20 N/A N/A
760138446 M4CA-MT (Medium Tone) I PC B  $                7.87 39.80%  $                     4.74 N/A N/A
760138453 M14L-148 Faceplate (Almond) I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
760138610 Wired for Wireless# Wall Organizer I PC B  $              93.78 39.80%  $                   56.46 N/A N/A
760138925 M12L-245 Faceplate; Brown I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
760138933 M20AP-245 Brown C PC B  $              22.06 39.80%  $                   13.28 N/A N/A
760139006 MPS100E OUTLET-BLACK BULK 100PK I PKG B  $            983.68 39.80%  $                 592.18 N/A N/A
760139014 MPS100E OUTLET-WHITE BULK 100PK I PKG B  $            983.68 39.80%  $                 592.18 N/A N/A
760139022 MPS100E OUTLET-IVORY BULK 100PK I PKG B  $            983.68 39.80%  $                 592.18 N/A N/A
760139030 MPS100E OUTLET-RED BULK 100PK I PKG B  $            983.68 39.80%  $                 592.18 N/A N/A
760139048 MPS100E OUTLET-BLUE BULK 100PK I PKG B  $            983.68 39.80%  $                 592.18 N/A N/A
760139675 3603D-1U-144LC-LS-P I PC B  $         3,000.00 39.80%  $              1,806.00 N/A N/A
760139683 3603D-1U-144LC-SM-P I PC B  $         3,000.00 39.80%  $              1,806.00 N/A N/A
760139857 SFA-ST/SC06-BK (IN/OUT) I PC B  $              50.00 39.80%  $                   30.10 N/A N/A
760140285 360 iPatchÂ® PWR Jumper 5pk I KIT B  $              45.00 39.80%  $                   27.09 N/A N/A
760140293 LOCK KIT;LC DPLX JUMPR; LOCKS-25;TOOL-1 I KIT B  $              48.00 39.80%  $                   28.90 N/A N/A
760140301 LOCK REMOVAL TOOL;LC DPLX JUMPR; 5-PACK I PKG B  $              35.00 39.80%  $                   21.07 N/A N/A
760141374 SM-CL-003 SecureMAX Cord Lock Black I PC B  $                5.62 39.80%  $                     3.38 N/A N/A
760141382 SM-CL-KIT-003 SecureMAX Cord Lock Kit Bl I KIT B  $            137.44 39.80%  $                   82.74 N/A N/A
760142463 VP360-914-BIT-E (1-Pr Tool Bit for D-914 I PC B  $              49.72 39.80%  $                   29.93 N/A N/A
760147066 #12-24 X .50"; Kit of 25 screws I KIT B  $                5.72 39.80%  $                     3.44 N/A N/A
760147397 KIT-BRKT-TRNK-CBL-BK I KIT B  $              40.00 39.80%  $                   24.08 N/A N/A
760147405 KIT-BRKT-TRNK-CBL-WH I KIT B  $              50.00 39.80%  $                   30.10 N/A N/A
760148007 PNL-WH-006-MFA-SC06-BG I PC B  $              56.00 39.80%  $                   33.71 N/A N/A
760148056 PNL-BK-012-MFA-LC12-AQ I PC B  $              60.00 39.80%  $                   36.12 N/A N/A
760148171 PNL-BK-024-MFA-LC02-AQ-NS I PC B  $            140.00 39.80%  $                   84.28 N/A N/A
760148197 PNL-WH-024-MFA-LC02-AQ-NS I PC B  $            144.00 39.80%  $                   86.69 N/A N/A
760148411 KIT-SW-48-SFS-2FD I KIT B  $              64.00 39.80%  $                   38.53 N/A N/A
760148429 KIT-SW-36-MES-2FD I KIT B  $              62.00 39.80%  $                   37.32 N/A N/A
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760148437 KIT-SW-96-SFS-2FD I KIT B  $              92.00 39.80%  $                   55.38 N/A N/A
760148445 KIT-SW-72-MES-2FD I KIT B  $              72.00 39.80%  $                   43.34 N/A N/A
760148452 KIT-SW-96-SFS-4FD I KIT B  $            100.00 39.80%  $                   60.20 N/A N/A
760148460 KIT-SW-72-MES-4FD I KIT B  $              92.00 39.80%  $                   55.38 N/A N/A
760148478 KIT-SW-192-SFS-4FD I KIT B  $            180.00 39.80%  $                 108.36 N/A N/A
760148486 KIT-SW-144-MES-4FD I KIT B  $            162.00 39.80%  $                   97.52 N/A N/A
760148502 360-LP-STACK-SPT I KIT B  $              58.00 39.80%  $                   34.92 N/A N/A
760148536 360-SPLICE-24-FUS I KIT B  $              28.00 39.80%  $                   16.86 N/A N/A
760149054 3603D-1U-144LC-TS-DP I PC B  $         3,200.00 39.80%  $              1,926.40 N/A N/A
760149062 3603D-1U-144LC-LS-DP I PC B  $         3,200.00 39.80%  $              1,926.40 N/A N/A
760149302 PNL-WH-012-MFA-SC02-AQ I PC B  $              54.00 39.80%  $                   32.51 N/A N/A
760149344 PNL-BK-012-MFA-LC02-AQ-NS I PC B  $              66.00 39.80%  $                   39.73 N/A N/A
760149385 PNL-WH-012-MFA-LC02-AQ-NS I PC B  $              70.00 39.80%  $                   42.14 N/A N/A
760149542 FOA LS300;24F;MP(f)-LC STAGGERED; 25FT I PC B  $         1,385.00 39.80%  $                 833.77 N/A N/A
760149559 FOA LS300;24F;MP(f)-LC STAGGERED; 30FT I PC B  $         1,460.00 39.80%  $                 878.92 N/A N/A
760149567 FOA LS300;24F;MP(f)-LC STAGGERED; 35FT I PC B  $         1,535.00 39.80%  $                 924.07 N/A N/A
760149575 FOA LS300;24F;MP(f)-LC STAGGERED; 40FT I PC B  $         1,610.00 39.80%  $                 969.22 N/A N/A
760149583 FOA LS300;24F;MP(f)-LC STAGGERED; 45FT I PC B  $         1,685.00 39.80%  $              1,014.37 N/A N/A
760149591 FOA LS300;24F;MP(f)-LC STAGGERED; 50FT I PC B  $         1,760.00 39.80%  $              1,059.52 N/A N/A
760149609 FOA LS300;24F;MP(f)-LC STAGGERED; 55FT I PC B  $         1,835.00 39.80%  $              1,104.67 N/A N/A
760150136 M48CP BULKHEAD; 48 PORT PANEL I PC B  $              80.00 39.80%  $                   48.16 N/A N/A
760150144 360-IPR-MFTP-E-HD6B-1U-24 I PC B  $            165.36 39.80%  $                   99.55 N/A N/A
760150938 MGS600 OUTLET-GREEN BULK 100PK I PKG B  $         1,992.80 39.80%  $              1,199.67 N/A N/A
760151167 360-IPR-1100-GS3-DM6 Module I PC B  $              64.78 39.80%  $                   39.00 N/A N/A
760151183 360-IPR-1100-GS6-DM6 Module I PC B  $            122.43 39.80%  $                   73.70 N/A N/A
760151290 360-IPR-MFTPA-E-HD6B-1U-24 I PC B  $            190.80 39.80%  $                 114.86 N/A N/A
760151308 360-IPR-1100A-E-GS3-1U-24 I PC B  $            470.00 39.80%  $                 282.94 N/A N/A
760151324 360-IPR-1100A-E-GS6-1U-24 I PC B  $            606.00 39.80%  $                 364.81 N/A N/A
760151480 360-MFTP-LKB I PC B  $              53.64 39.80%  $                   32.29 N/A N/A
760151498 360-IPR-MFTP-E-HD6B-2U-48 I PC B  $            330.72 39.80%  $                 199.09 N/A N/A
760151647 M2400 PORT NUMBERING LABEL KIT I KIT B  $              57.00 39.80%  $                   34.31 N/A N/A
760151654 M2400 BLANK LABEL KIT I KIT B  $              50.60 39.80%  $                   30.46 N/A N/A
760151746 360-IPR-MFTPA-E-HD6B-2U-48 I PC B  $            381.60 39.80%  $                 229.72 N/A N/A
760151753 360-IPR-1100A-E-GS3-2U-48 I PC B  $            940.00 39.80%  $                 565.88 N/A N/A
760151779 360-IPR-1100A-E-GS6-2U-48 I PC B  $         1,212.00 39.80%  $                 729.62 N/A N/A
760152280 360 iPatch Upg Kit Evolve 24P 10pk I KIT B  $         1,071.00 39.80%  $                 644.74 N/A N/A
760152298 360 iPatch Upg Kit Evolve & PM 48P 5pk I KIT B  $         1,071.00 39.80%  $                 644.74 N/A N/A
760152306 360 iPatch Upg Kit PMax 2U 24P 10pk I KIT B  $         1,071.00 39.80%  $                 644.74 N/A N/A
760152330 360 iPatch 1100 GS3 Evolve 48P Panel I PC B  $            994.00 39.80%  $                 598.39 N/A N/A
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760152348 360 iPatch 1100 GS6 Evolve 48P Panel I PC B  $         1,292.00 39.80%  $                 777.78 N/A N/A
760152355 360 iPatch 1100 GS3 Evolve 24P Panel I PC B  $            497.00 39.80%  $                 299.19 N/A N/A
760152363 360 iPatch 1100 GS6 Evolve 24P Panel I PC B  $            646.00 39.80%  $                 388.89 N/A N/A
760152371 360 iPatch FTP Evolve 24P Panel I PC B  $            808.00 39.80%  $                 486.42 N/A N/A
760152389 360 iPatch FTP Evolve 48P Panel I PC B  $         1,616.00 39.80%  $                 972.83 N/A N/A
760152538 360-E-C-1U I KIT B  $              36.57 39.80%  $                   22.02 N/A N/A
760152546 360-E-C-2U I KIT B  $              64.06 39.80%  $                   38.56 N/A N/A
760152561 360-IPR-1100-E-GS3-1U-24 I PC B  $            447.55 39.80%  $                 269.43 N/A N/A
760152579 360-IPR-1100-E-GS3-2U-48 I PC B  $            895.11 39.80%  $                 538.86 N/A N/A
760152587 360-IPR-1100-E-GS6-1U-24 I PC B  $            577.17 39.80%  $                 347.46 N/A N/A
760152595 360-IPR-1100-E-GS6-2U-48 I PC B  $         1,154.34 39.80%  $                 694.91 N/A N/A
760152637 LC02-LP-COLLAR-RD-100-PACK I PKG B  $              60.00 39.80%  $                   36.12 N/A N/A
760152645 LC02-LP-COLLAR-YL-100-PACK I PKG B  $              60.00 39.80%  $                   36.12 N/A N/A
760152652 LC02-LP-COLLAR-GR-100-PACK I PKG B  $              60.00 39.80%  $                   36.12 N/A N/A
760152660 LC02-LP-COLLAR-OR-100-PACK I PKG B  $              60.00 39.80%  $                   36.12 N/A N/A
760152751 RFE-SLC-024-5K-LC12-BK/1U-PT09 I PC B  $            962.00 39.80%  $                 579.12 N/A N/A
760152769 360-1100-LKP-1-24 I KIT B  $              41.22 39.80%  $                   24.81 N/A N/A
760152777 360-1100-LKP-25-48 I KIT B  $              41.22 39.80%  $                   24.81 N/A N/A
760152785 360-A-E-KIT-1U I KIT B  $            129.20 39.80%  $                   77.78 N/A N/A
760152793 360-A-E-KIT-2U I KIT B  $            220.00 39.80%  $                 132.44 N/A N/A
760152801 HGS620 Shielded Outlet I PC B  $              23.16 39.80%  $                   13.94 N/A N/A
760152819 HGS620-BULK100 I PKG B  $         2,316.00 39.80%  $              1,394.23 N/A N/A
760152827 HGS-A-KS-BK ADAPTER I PKG B  $              19.00 39.80%  $                   11.44 N/A N/A
760152876 HGS-TT-S I PC B  $              19.80 39.80%  $                   11.92 N/A N/A
760152900 RFE-SLC-072-5K-LC02-BK/1U I PC B  $            650.00 39.80%  $                 391.30 N/A N/A
760152934 RFE-SLC-144-5K-LC02-BK/2U I PC B  $         1,022.00 39.80%  $                 615.24 N/A N/A
760152991 RFE-SLC-036-5K-LC12-BK/1U I PC B  $            458.00 39.80%  $                 275.72 N/A N/A
760153023 RFE-SLC-072-5K-LC12-BK/2U I PC B  $            636.00 39.80%  $                 382.87 N/A N/A
760153056 RFE-SLC-144-5K-LC12-BK/4U I PC B  $         1,032.00 39.80%  $                 621.26 N/A N/A
760153080 RFE-SLC-036-5K-SC02-BK/1U I PC B  $            606.00 39.80%  $                 364.81 N/A N/A
760153114 RFE-SLC-072-5K-SC02-BK/2U I PC B  $            932.00 39.80%  $                 561.06 N/A N/A
760153148 RFE-SLC-144-5K-SC02-BK/4U I PC B  $         1,624.00 39.80%  $                 977.65 N/A N/A
760153171 RFE-SLC-018-5K-SC06-BK/1U I PC B  $            460.00 39.80%  $                 276.92 N/A N/A
760153205 RFE-SLC-036-5K-SC06-BK/2U I PC B  $            638.00 39.80%  $                 384.08 N/A N/A
760153239 RFE-SLC-072-5K-SC06-BK/4U I PC B  $         1,034.00 39.80%  $                 622.47 N/A N/A
760153262 RFE-SLC-036-5K-ST01-BK/1U I PC B  $            548.00 39.80%  $                 329.90 N/A N/A
760153296 RFE-SLC-072-5K-ST01-BK/2U I PC B  $            816.00 39.80%  $                 491.23 N/A N/A
760153320 RFE-SLC-144-5K-ST01-BK/4U I PC B  $         1,390.00 39.80%  $                 836.78 N/A N/A
760153353 RFE-SLC-018-5K-ST06-BK/1U I PC B  $            434.00 39.80%  $                 261.27 N/A N/A
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760153387 RFE-SLC-036-5K-ST06-BK/2U I PC B  $            586.00 39.80%  $                 352.77 N/A N/A
760153411 RFE-SLC-072-5K-ST06-BK/4U I PC B  $            932.00 39.80%  $                 561.06 N/A N/A
760153445 RFE-SLC-072-5K-LC02-BK/1U-PT09 I PC B  $         2,438.00 39.80%  $              1,467.68 N/A N/A
760153478 RFE-SLC-144-5K-LC02-BK/2U-PT09 I PC B  $         4,438.00 39.80%  $              2,671.68 N/A N/A
760153536 RFE-SLC-036-5K-LC12-BK/1U-PT09 I PC B  $         1,424.00 39.80%  $                 857.25 N/A N/A
760153569 RFE-SLC-072-5K-LC12-BK/2U-PT09 I PC B  $         2,398.00 39.80%  $              1,443.60 N/A N/A
760153593 RFE-SLC-144-5K-LC12-BK/4U-PT09 I PC B  $         4,406.00 39.80%  $              2,652.41 N/A N/A
760153627 RFE-SLC-036-5K-SC02-BK/1U-PT09 I PC B  $         1,650.00 39.80%  $                 993.30 N/A N/A
760153650 RFE-SLC-072-5K-SC02-BK/2U-PT09 I PC B  $         2,858.00 39.80%  $              1,720.52 N/A N/A
760153684 RFE-SLC-144-5K-SC02-BK/4U-PT09 I PC B  $         5,326.00 39.80%  $              3,206.25 N/A N/A
760153718 RFE-SLC-018-5K-SC06-BK/1U-PT09 I PC B  $         1,054.00 39.80%  $                 634.51 N/A N/A
760153742 RFE-SLC-036-5K-SC06-BK/2U-PT09 I PC B  $         1,668.00 39.80%  $              1,004.14 N/A N/A
760153775 RFE-SLC-072-5K-SC06-BK/4U-PT09 I PC B  $         2,944.00 39.80%  $              1,772.29 N/A N/A
760153809 RFE-SLC-036-5K-ST01-BK/1U-PT09 I PC B  $         1,774.00 39.80%  $              1,067.95 N/A N/A
760153833 RFE-SLC-072-5K-ST01-BK/2U-PT09 I PC B  $         3,108.00 39.80%  $              1,871.02 N/A N/A
760153866 RFE-SLC-144-5K-ST01-BK/4U-PT09 I PC B  $         5,826.00 39.80%  $              3,507.25 N/A N/A
760153890 RFE-SLC-018-5K-ST06-BK/1U-PT09 I PC B  $         1,198.00 39.80%  $                 721.20 N/A N/A
760153924 RFE-SLC-036-5K-ST06-BK/2U-PT09 I PC B  $         1,954.00 39.80%  $              1,176.31 N/A N/A
760153957 RFE-SLC-072-5K-ST06-BK/4U-PT09 I PC B  $         3,518.00 39.80%  $              2,117.84 N/A N/A
760154187 HGS-A-MS-262 ADAPTER (WHITE)(bag of 25) I PKG B  $              19.00 39.80%  $                   11.44 N/A N/A
760154195 HGS-A-MS-246 ADAPTER (IVORY) (1PC=25pcs) I PKG B  $              19.00 39.80%  $                   11.44 N/A N/A
760154203 HGS-A-MS-270 ADAPTER (GRAY) I PKG B  $              19.00 39.80%  $                   11.44 N/A N/A
760154211 HGS-A-MS-003 ADAPTER (BLACK) I PKG B  $              19.00 39.80%  $                   11.44 N/A N/A
760154229 HGS-A-MS-112 ADAPTER (ORANGE) I PKG B  $              19.00 39.80%  $                   11.44 N/A N/A
760154237 HGS-A-MS-226 ADAPTER (GREEN) I PKG B  $              19.00 39.80%  $                   11.44 N/A N/A
760154245 HGS-A-MS-123 ADAPTER (YELLOW) I PKG B  $              19.00 39.80%  $                   11.44 N/A N/A
760154252 HGS-A-MS-318 ADAPTER (BLUE) I PKG B  $              19.00 39.80%  $                   11.44 N/A N/A
760154260 HGS-A-MS-317 ADAPTER (RED) I PKG B  $              19.00 39.80%  $                   11.44 N/A N/A
760154278 HGS-A-MS-361 ADAPTER (VIOLET) I PKG B  $              19.00 39.80%  $                   11.44 N/A N/A
760154310 HGS-A-MS-245 ADAPTER (BROWN) I PKG B  $              19.00 39.80%  $                   11.44 N/A N/A
760154328 M108FR3-215 I PC B  $                3.67 39.80%  $                     2.21 N/A N/A
760154682 KIT-SW-96-SFS-2FD-1U I KIT B  $              92.00 39.80%  $                   55.38 N/A N/A
760155739 360-E-KIT-1U I KIT B  $            109.72 39.80%  $                   66.05 N/A N/A
760155747 360-E-KIT-2U I KIT B  $            192.17 39.80%  $                 115.69 N/A N/A
760156232 WBE-048-5K-LC02-BK/2P I PC B  $            546.00 39.80%  $                 328.69 N/A N/A
760156265 WBE-096-5K-LC02-BK/4P I PC B  $            824.00 39.80%  $                 496.05 N/A N/A
760156299 WBE-192-5K-LC02-BK/8P I PC B  $         1,388.00 39.80%  $                 835.58 N/A N/A
760156323 WBE-048-5K-LC02-BK/2P-PT09 I PC B  $         1,544.00 39.80%  $                 929.49 N/A N/A
760156356 WBE-096-5K-LC02-BK/4P-PT09 I PC B  $         2,458.00 39.80%  $              1,479.72 N/A N/A
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760156380 WBE-024-5K-LC12-BK/2P I PC B  $            330.00 39.80%  $                 198.66 N/A N/A
760156414 WBE-048-5K-LC12-BK/4P I PC B  $            480.00 39.80%  $                 288.96 N/A N/A
760156448 WBE-096-5K-LC12-BK/8P I PC B  $            788.00 39.80%  $                 474.38 N/A N/A
760156471 WBE-024-5K-LC12-BK/2P-PT09 I PC B  $            876.00 39.80%  $                 527.35 N/A N/A
760156505 WBE-048-5K-LC12-BK/4P-PT09 I PC B  $         1,398.00 39.80%  $                 841.60 N/A N/A
760156539 WBE-096-5K-LC12-BK/8P-PT09 I PC B  $         2,444.00 39.80%  $              1,471.29 N/A N/A
760156570 WBE-024-5K-SC02-BK/2P I PC B  $            454.00 39.80%  $                 273.31 N/A N/A
760156604 WBE-048-5K-SC02-BK/4P I PC B  $            728.00 39.80%  $                 438.26 N/A N/A
760156638 WBE-096-5K-SC02-BK/8P I PC B  $         1,284.00 39.80%  $                 772.97 N/A N/A
760156661 WBE-024-5K-SC02-BK/2P-PT09 I PC B  $            962.00 39.80%  $                 579.12 N/A N/A
760156695 WBE-048-5K-SC02-BK/4P-PT09 I PC B  $         1,566.00 39.80%  $                 942.73 N/A N/A
760156729 WBE-096-5K-SC02-BK/8P-PT09 I PC B  $         2,782.00 39.80%  $              1,674.76 N/A N/A
760156752 WBE-012-5K-SC06-BK/2P I PC B  $            402.00 39.80%  $                 242.00 N/A N/A
760156786 WBE-024-5K-SC06-BK/4P I PC B  $            536.00 39.80%  $                 322.67 N/A N/A
760156810 WBE-048-5K-SC06-BK/8P I PC B  $            812.00 39.80%  $                 488.82 N/A N/A
760156844 WBE-012-5K-SC06-BK/2P-PT09 I PC B  $            670.00 39.80%  $                 403.34 N/A N/A
760156877 WBE-024-5K-SC06-BK/4P-PT09 I PC B  $            986.00 39.80%  $                 593.57 N/A N/A
760156901 WBE-048-5K-SC06-BK/8P-PT09 I PC B  $         1,622.00 39.80%  $                 976.44 N/A N/A
760156935 WBE-024-5K-ST01-BK/2P I PC B  $            436.00 39.80%  $                 262.47 N/A N/A
760156968 WBE-048-5K-ST01-BK/4P I PC B  $            694.00 39.80%  $                 417.79 N/A N/A
760156992 WBE-096-5K-ST01-BK/8P I PC B  $         1,214.00 39.80%  $                 730.83 N/A N/A
760157024 WBE-024-5K-ST01-BK/2P-PT09 I PC B  $         1,088.00 39.80%  $                 654.98 N/A N/A
760157057 WBE-048-5K-ST01-BK/4P-PT09 I PC B  $         1,820.00 39.80%  $              1,095.64 N/A N/A
760157081 WBE-096-5K-ST01-BK/8P-PT09 I PC B  $         3,288.00 39.80%  $              1,979.38 N/A N/A
760157115 WBE-012-5K-ST06-BK/2P I PC B  $            308.00 39.80%  $                 185.42 N/A N/A
760157149 WBE-024-5K-ST06-BK/4P I PC B  $            438.00 39.80%  $                 263.68 N/A N/A
760157172 WBE-048-5K-ST06-BK/8P I PC B  $            704.00 39.80%  $                 423.81 N/A N/A
760157206 WBE-012-5K-ST06-BK/2P-PT09 I PC B  $            730.00 39.80%  $                 439.46 N/A N/A
760157230 WBE-024-5K-ST06-BK/4P-PT09 I PC B  $         1,104.00 39.80%  $                 664.61 N/A N/A
760157263 WBE-048-5K-ST06-BK/8P-PT09 I PC B  $         1,858.00 39.80%  $              1,118.52 N/A N/A
760157446 3603D-NUT-KIT-12-24-OEM I KIT B  $                6.70 39.80%  $                     4.03 N/A N/A
760157628 360-E-RCM-BM Bar Kit I PC B  $              35.40 39.80%  $                   21.31 N/A N/A
760157792 360MP-1U Panel (No Trough) I PC B  $            200.00 39.80%  $                 120.40 N/A N/A
760157800 Overhead 4U Rack I PC B  $            220.00 39.80%  $                 132.44 N/A N/A
760158592 Overhead 4U Rack with VCM I PC B  $            350.00 39.80%  $                 210.70 N/A N/A
760158600 360 iPatch Upg Kit Angled Evolve 24P10pk I KIT B  $         1,071.00 39.80%  $                 644.74 N/A N/A
760158618 360 iPatch Upg Kit Angled Evolve 48P 5pk I KIT B  $         1,071.00 39.80%  $                 644.74 N/A N/A
760158626 360 iPatch1100 Angled GS3Evolve24P Panel I EA B  $            529.00 39.80%  $                 318.46 N/A N/A
760158634 360 iPatch1100Angled GS3 Evolve48P Panel I EA B  $         1,058.00 39.80%  $                 636.92 N/A N/A
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760158642 360iPatch 1100 Angled GS6 Evolve24PPanel I EA B  $            682.00 39.80%  $                 410.56 N/A N/A
760158659 360iPatch1100 Angled GS6Evolve 48P Panel I EA B  $         1,364.00 39.80%  $                 821.13 N/A N/A
760158667 360 iPatch FTP Angled Evolve 24P Panel I EA B  $            840.00 39.80%  $                 505.68 N/A N/A
760158675 360 iPatch FTP Angled Evolve 48P Panel I EA B  $         1,680.00 39.80%  $              1,011.36 N/A N/A
760159178 KF-MFM-3P-WH I EA B  $                2.10 39.80%  $                     1.26 N/A N/A
760159186 KF-MFM-6P-WH I EA B  $                2.10 39.80%  $                     1.26 N/A N/A
760159194 KF-DC-WH I EA B  $                4.70 39.80%  $                     2.83 N/A N/A
760159475 360DP-12LC-LS-AQ I PC B  $              88.00 39.80%  $                   52.98 N/A N/A
760159483 360DP-12LC-SM-BL I PC B  $              90.00 39.80%  $                   54.18 N/A N/A
760159632 IPQ-Module-4P-6A I PC B  $            112.36 39.80%  $                   67.64 N/A N/A
760159749 Rack; 23" Alum; 3" x 8'(12-24)RK3-52A-23 I PC B  $            500.00 39.80%  $                 301.00 N/A N/A
760159780 LC02-LP-COLLAR-BL-100-PACK I PKG B  $              60.00 39.80%  $                   36.12 N/A N/A
760159806 360-24LC-SHUTTER-GY-25-PACK I PKG B  $              96.00 39.80%  $                   57.79 N/A N/A
760159814 LC02-LP-SHUTTER-CL-25-PACK I PKG B  $              92.00 39.80%  $                   55.38 N/A N/A
760159905 360 iPatch InstaPatch Upg Kit Quattro 24 I PKG B  $         1,071.00 39.80%  $                 644.74 N/A N/A
760160499 IPQ-IPR-1U-24P-EMPTY I PC B  $            142.00 39.80%  $                   85.48 N/A N/A
760160507 IPQ-IPR-1U-24P I PC B  $            750.80 39.80%  $                 451.98 N/A N/A
760160515 IPQ-1U-48P-EMPTY I PC B  $            200.00 39.80%  $                 120.40 N/A N/A
760160523 IPQ-1U-48P I PC B  $         1,406.00 39.80%  $                 846.41 N/A N/A
760160549 IPQ-Mod-Label I PC B  $                9.67 39.80%  $                     5.82 N/A N/A
760161000 360 iPatch InstaPatch Quattro 24P Panel I PC B  $            844.00 39.80%  $                 508.09 N/A N/A
760161059 IPQ-1U-48P-End Caps-10pk I KIT B  $              74.63 39.80%  $                   44.93 N/A N/A
760161380 SYSTIMAXÂ® 360 imVisionâ„¢ Controller I PC B  $         2,200.00 39.80%  $              1,324.40 N/A N/A
760161455 VP360-788-BIT-KIT I KIT B  $            150.28 39.80%  $                   90.47 N/A N/A
760161638 M14L FACEPLATE I PC B  $                4.00 39.80%  $                     2.41 N/A N/A
760162255 MGS600 OUTLET-GRAY BULK 100PK I PKG B  $         1,992.80 39.80%  $              1,199.67 N/A N/A
760162701 ARRAY FO LS550; MP-LC; BO_24; 38 FT I PC B  $            534.00 39.80%  $                 321.47 N/A N/A
760162982 VP360-788-BIT-BLADE-KIT I KIT B  $            120.00 39.80%  $                   72.24 N/A N/A
760162990 RFE-SLC-288-5K-LC02-BK/4U-PT09 I PC B  $         8,350.00 39.80%  $              5,026.70 N/A N/A
760163345 UHD CMB; REAR FLEX KIT I KIT B  $              58.00 39.80%  $                   34.92 N/A N/A
760163436 High Density Shielded 1U 24 Port Modular I PC B  $            132.29 39.80%  $                   79.64 N/A N/A
760163444 High Density Shielded 2U 48 Port Modular I PC B  $            264.58 39.80%  $                 159.28 N/A N/A
760163451 High Density Shielded 1U 24 Port Angled I PC B  $            152.64 39.80%  $                   91.89 N/A N/A
760163469 High Density Shielded 2U 48 Port Angled I PC B  $            305.28 39.80%  $                 183.78 N/A N/A
760163766 360 iPatch 1100 Evolve 24P; Blank I PC B  $            228.00 39.80%  $                 137.26 N/A N/A
760163774 360 iPatch 1100 Evolve 48P; Blank I PC B  $            426.00 39.80%  $                 256.45 N/A N/A
760163782 360 iPatch FTP Evolve 24P Panel; Blank I PC B  $            286.00 39.80%  $                 172.17 N/A N/A
760163790 360 iPatch FTP Evolve 48P Panel; Blank I PC B  $            568.00 39.80%  $                 341.94 N/A N/A
760163808 360 iPatch 1100 Angled Evolve 24P; Blank I PC B  $            248.00 39.80%  $                 149.30 N/A N/A
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760163816 360 iPatch 1100 Angled Evolve 48P; Blank I PC B  $            454.00 39.80%  $                 273.31 N/A N/A
760163824 360 iPatch FTP Angled Evolve 24P Panel; I PC B  $            310.00 39.80%  $                 186.62 N/A N/A
760163832 360 iPatch FTP Angled Evolve 48P Panel; I PC B  $            620.00 39.80%  $                 373.24 N/A N/A
760163931 SFC-12MX-8SP-30-GR;QWIK MPO/APC;PINNED I KIT B  $            254.00 39.80%  $                 152.91 N/A N/A
760163949 SFC-12MP-8SP-30-GR;QWIK MPO/APC;UNPINNED I KIT B  $            240.00 39.80%  $                 144.48 N/A N/A
760163956 MFC-12MX-5SP-30-AQ; QWIK MPO; PINNED I KIT B  $            238.00 39.80%  $                 143.28 N/A N/A
760163964 MFC-12MP-5SP-30-AQ; QWIK MPO; UNPINNED I KIT B  $            218.00 39.8%  $                 131.24 N/A N/A
760163972 MFC-12MX-5SP-30-BG; QWIK MPO; PINNED I KIT B  $            246.00 39.80%  $                 148.09 N/A N/A
760163980 MFC-12MP-5SP-30-BG; QWIK MPO; UNPINNED I KIT B  $            226.00 39.80%  $                 136.05 N/A N/A
760164111 RFE-SLC-048-5K-LC02-BK/1U I PC B  $            550.00 39.80%  $                 331.10 N/A N/A
760164350 H61K-262 ICON (WHITE) I PKG B  $                3.70 39.80%  $                     2.23 N/A N/A
760164368 H61K-246 ICON (IVORY) I PKG B  $                3.70 39.80%  $                     2.23 N/A N/A
760164376 H61K-270 ICON (GREY) I PKG B  $                3.70 39.80%  $                     2.23 N/A N/A
760164384 H61K-003 ICON (BLACK) I PKG B  $                3.70 39.80%  $                     2.23 N/A N/A
760164392 H61K-112 ICON (ORANGE) I PKG B  $                3.70 39.80%  $                     2.23 N/A N/A
760164400 H61K-226 ICON (GREEN) I PKG B  $                3.70 39.80%  $                     2.23 N/A N/A
760164418 H61K-123 ICON (YELLOW) I PKG B  $                3.70 39.80%  $                     2.23 N/A N/A
760164426 H61K-318 ICON (BLUE) I PKG B  $                3.70 39.80%  $                     2.23 N/A N/A
760164434 H61K-317 ICON (RED) I PKG B  $                3.70 39.80%  $                     2.23 N/A N/A
760164442 H61K-361 ICON (VIOLET) I PKG B  $                3.70 39.80%  $                     2.23 N/A N/A
760164459 H61K-215 ICON (CREAM) I PKG B  $                3.70 39.80%  $                     2.23 N/A N/A
760164780 360-iPm-JMPR-1100-10 Jumper 10PK I PKG B  $            190.00 39.80%  $                 114.38 N/A N/A
760164798 360-iPm-JMPR-G2-FX-10 Jumper 10PK I PKG B  $            190.00 39.80%  $                 114.38 N/A N/A
760164806 360-iPm-JMPR-G2-SD-10 Jumper 10PK I PKG B  $            190.00 39.80%  $                 114.38 N/A N/A
760164814 360-iPm-JMPR-E-PMAX-10 Jumper 10PK I PKG B  $            190.00 39.80%  $                 114.38 N/A N/A
760164822 360-imV-JMPR-CNTRL-10 Jumper 10PK I PKG B  $            190.00 39.80%  $                 114.38 N/A N/A
760164830 iPm-JMPR-600A-10 Jumper 10PK I PKG B  $            190.00 39.80%  $                 114.38 N/A N/A
760164848 iPm-JMPR-RM-10 Jumper 10PK I PKG B  $            190.00 39.80%  $                 114.38 N/A N/A
760164855 360-iPm-JMPR-PM-XL-10 Jumper 10PK I PKG B  $            190.00 39.80%  $                 114.38 N/A N/A
760164863 iPm-JMPR-1100-10 Jumper 10PK I PKG B  $            190.00 39.80%  $                 114.38 N/A N/A
760164871 iPm-JMPR-600B-10 Jumper 10PK I PKG B  $            190.00 39.80%  $                 114.38 N/A N/A
760164889 360-iPm-JMPR-PM-10 Jumper 10PK I PKG B  $            190.00 39.80%  $                 114.38 N/A N/A
760165043 KF-MFM-3P-IV I EA B  $                1.96 39.80%  $                     1.18 N/A N/A
760165076 imVision System Manager Extended XML (SW I PC B  $         5,000.00 39.80%  $              3,010.00 N/A N/A
760165191 SYSTIMAX 360 Evolve Blank bezel Kit I PC B  $                4.00 39.80%  $                     2.41 N/A N/A
760165308 360-E-A-C-1U Evolve Angled Panel Cover I KIT B  $              36.57 39.80%  $                   22.02 N/A N/A
760165316 360-E-A-C-2U Evolve Angled Panel Cover I KIT B  $              64.06 39.80%  $                   38.56 N/A N/A
760165514 im-UP-SYSMGR-1K-2K (SW) I PC B  $         4,300.00 39.80%  $              2,588.60 N/A N/A
760165522 im-UP-SYSMGR-1K-5K (SW) I PC B  $       11,200.00 39.80%  $              6,742.40 N/A N/A
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760165530 im-UP-SYSMGR-1K-10K (SW) I PC B  $       17,600.00 39.80%  $            10,595.20 N/A N/A
760165548 im-UP-SYSMGR-1K-UNL (SW) I PC B  $       29,400.00 39.80%  $            17,698.80 N/A N/A
760165555 im-UP-SYSMGR-2K-5K (SW) I PC B  $         6,900.00 39.80%  $              4,153.80 N/A N/A
760165563 im-UP-SYSMGR-5K-10K (SW) I PC B  $         6,400.00 39.80%  $              3,852.80 N/A N/A
760165571 im-UP-SYSMGR-5K-UNL (SW) I PC B  $       18,200.00 39.80%  $            10,956.40 N/A N/A
760165621 im-SYS-MGR-ENT-1K (SW) I PC B  $         5,200.00 39.80%  $              3,130.40 N/A N/A
760165639 im-SYS-MGR-ENT-5K (SW) I PC B  $       16,400.00 39.80%  $              9,872.80 N/A N/A
760165670 MGS400 EL BROWN OUTLET I PC B  $              13.82 39.80%  $                     8.32 N/A N/A
760165720 M10LE-245 (Electrical brown) I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
760165738 M12LE-245 (Electrical brown) I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
760166116 RFE-SLC-012-5K-SC02-BK/1U I PC B  $            426.00 39.80%  $                 256.45 N/A N/A
760166140 RFE-SLC-024-5K-SC02-BK/1U I PC B  $            520.00 39.80%  $                 313.04 N/A N/A
760166165 RFE-SLC-048-5K-SC02-BK/2U I PC B  $            750.00 39.80%  $                 451.50 N/A N/A
760166181 RFE-SLC-096-5K-SC02-BK/4U I PC B  $         1,250.00 39.80%  $                 752.50 N/A N/A
760166272 RFE-SLC-012-5K-LC12-BK/1U I PC B  $            378.00 39.80%  $                 227.56 N/A N/A
760166298 RFE-SLC-024-5K-LC12-BK/1U I PC B  $            422.00 39.80%  $                 254.04 N/A N/A
760166314 RFE-SLC-048-5K-LC12-BK/2U I PC B  $            552.00 39.80%  $                 332.30 N/A N/A
760166322 RFE-SLC-096-5K-LC12-BK/4U I PC B  $            854.00 39.80%  $                 514.11 N/A N/A
760166348 RFE-SLC-012-5K-LC12-BK/1U-PT09 I PC B  $            816.00 39.80%  $                 491.23 N/A N/A
760166355 RFE-SLC-048-5K-LC12-BK/2U-PT09 I PC B  $         1,666.00 39.80%  $              1,002.93 N/A N/A
760166363 RFE-SLC-096-5K-LC12-BK/4U-PT09 I PC B  $         2,930.00 39.80%  $              1,763.86 N/A N/A
760168419 360G2-iP-1U-96F-LC-DP-SD I PC B  $         1,293.60 39.80%  $                 778.75 N/A N/A
760168435 360G2-iP-1U-96F-LC-DM-LS-SD I PC B  $         4,773.60 39.80%  $              2,873.71 N/A N/A
760168443 360G2-iP-96F-LC-SD-KIT-5PK I PKG B  $         1,690.00 39.80%  $              1,017.38 N/A N/A
760168484 M81C-245 Coupler I PC B  $                3.50 39.80%  $                     2.11 N/A N/A
760168492 FOA OM4 MPO-MPO; 24F; 65(+1;-0)FT; PLNM I PC B  $         1,450.00 39.80%  $                 872.90 N/A N/A
760168500 FOA OM4 MPO-MPO; 24F; 115(+1;-0)FT; PLNM I PC B  $         1,950.00 39.80%  $              1,173.90 N/A N/A
760168518 FOA SM MPO-MPO; 48F; 65(+1;-0)FT; PLNM I PC B  $         2,732.00 39.80%  $              1,644.66 N/A N/A
760168526 FOA OM4 MPO-MPO; 96F; 115(+1;-0)FT; PLNM I PC B  $         7,800.00 39.80%  $              4,695.60 N/A N/A
760168534 FOA OM4 MPO-MPO; 24F; 130(+1;-0)FT; PLNM I PC B  $         2,100.00 39.80%  $              1,264.20 N/A N/A
760168542 FOA SM MPO-MPO; 48F; 155(+1;-0)FT; PLNM I PC B  $         3,524.00 39.80%  $              2,121.45 N/A N/A
760168559 FOA SM MPO-MPO; 48F; 165(+1;-0)FT; PLNM I PC B  $         3,612.00 39.80%  $              2,174.42 N/A N/A
760168567 FOA OM4 MPO-MPO; 24F; 200(+1;-0)FT; PLNM I PC B  $         2,800.00 39.80%  $              1,685.60 N/A N/A
760168575 FOA OM4 MPO-MPO; 96F; 200(+1;-0)FT; PLNM I PC B  $       11,200.00 39.80%  $              6,742.40 N/A N/A
760168583 FOA OM4 MPO-MPO; 48F; 115(+1;-0)FT; PLNM I PC B  $         3,900.00 39.80%  $              2,347.80 N/A N/A
760168591 FOA SM MPO-MPO; 24F; 200(+1;-0)FT; PLNM I PC B  $         1,960.00 39.80%  $              1,179.92 N/A N/A
760168609 225ft; SM; 48F MPO-MPO Trunk I PC B  $         4,140.00 39.80%  $              2,492.28 N/A N/A
760168617 FOA SM MPO-MPO;48F;320FT(+1;-0 FT); PLNM I PC B  $         4,976.00 39.80%  $              2,995.55 N/A N/A
760168625 390ft; SM; 48F MPO-MPO Trunk I PC B  $         5,592.00 39.80%  $              3,366.38 N/A N/A
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760168641 FOA OM4 MPO-MPO; 24F; 415(+1;-0)FT; PLNM I PC B  $         4,950.00 39.80%  $              2,979.90 N/A N/A
760168658 FOA OM4 MPO-MPO; 24F; 515(+1;-0)FT; PLNM I PC B  $         5,950.00 39.80%  $              3,581.90 N/A N/A
760168666 FOA SM MPO-MPO; 24F; 300(+1;-0)FT; PLNM I PC B  $         2,400.00 39.80%  $              1,444.80 N/A N/A
760168674 FOA SM MPO-MPO; 24F; 415(+1;-0)FT; PLNM I PC B  $         2,906.00 39.80%  $              1,749.41 N/A N/A
760168682 FOA SM MPO-MPO; 24F; 515(+1;-0)FT; PLNM I PC B  $         3,346.00 39.80%  $              2,014.29 N/A N/A
760168856 RFE-SLC-006-5K-SC06-BK/1U I PC B  $            452.00 39.80%  $                 272.10 N/A N/A
760168880 RFE-SLC-006-5K-SC06-BK/1U-PT09 I PC B  $            726.00 39.80%  $                 437.05 N/A N/A
760169144 360G2-iP-1U-32-MPO-DP-SD I PC B  $         1,288.80 39.80%  $                 775.86 N/A N/A
760169151 360G2-iP-32-MPO-SD-KIT-5PK I PKG B  $         1,690.00 39.80%  $              1,017.38 N/A N/A
760169169 360G2-iP-32-MPO-UHD-KIT-6PK I PKG B  $         2,028.00 39.80%  $              1,220.86 N/A N/A
760169177 360G2-iP-1U-32-MPO-DP-UHD I PC B  $         1,684.80 39.80%  $              1,014.25 N/A N/A
760169185 360G2-iP-2U-64-MPO-DP-SD I PC B  $         2,409.60 39.80%  $              1,450.58 N/A N/A
760169193 360G2-iP-2U-96-MPO-DP-UHD I PC B  $         4,466.40 39.80%  $              2,688.77 N/A N/A
760169235 360DM-LC-DUPLEX-DUST-PLUG-100-PACK I PKG B  $              34.00 39.80%  $                   20.47 N/A N/A
760169581 Overhead 6U Rack (OVRHDRACK 6U) I PC B  $            238.00 39.80%  $                 143.28 N/A N/A
760169599 Overhead 6U Rack with VCM I PC B  $            368.00 39.80%  $                 221.54 N/A N/A
760169607 Overhead 6U VCM I PC B  $            156.00 39.80%  $                   93.91 N/A N/A
760171041 IPQ-Blank-4P QUATTRO Blank Panels 12-pk I PC B  $              92.52 39.80%  $                   55.70 N/A N/A
760171744 LS550;8F;MP(f)-LC SWITCH ARRAY 12_BO;1M I PC B  $            362.40 39.80%  $                 218.16 N/A N/A
760171751 LS550;8F;MP(f)-LC SWITCH ARRAY 24_BO;1M I PC B  $            432.40 39.80%  $                 260.30 N/A N/A
760171769 LS550;8F;MP(f)-LC SWITCH ARRAY 36_BO;1M I PC B  $            472.40 39.80%  $                 284.38 N/A N/A
760171777 LS550;8F;MP(f)-LC SWITCH ARRAY 12_BO;3M I PC B  $            395.21 39.80%  $                 237.92 N/A N/A
760171785 LS550;8F;MP(f)-LC SWITCH ARRAY 24_BO;3M I PC B  $            465.21 39.80%  $                 280.06 N/A N/A
760171793 LS550;8F;MP(f)-LC SWITCH ARRAY 36_BO;3M I PC B  $            505.21 39.80%  $                 304.14 N/A N/A
760171801 LS550;8F;MP(m)-LC SWITCH ARRAY 12_BO;1M I PC B  $            362.40 39.80%  $                 218.16 N/A N/A
760171819 LS550;8F;MP(m)-LC SWITCH ARRAY 24_BO;1M I PC B  $            432.40 39.80%  $                 260.30 N/A N/A
760171827 LS550;8F;MP(m)-LC SWITCH ARRAY 36_BO;1M I PC B  $            472.40 39.80%  $                 284.38 N/A N/A
760171835 LS550;8F;MP(m)-LC SWITCH ARRAY 12_BO;3M I PC B  $            395.21 39.80%  $                 237.92 N/A N/A
760171843 LS550;8F;MP(m)-LC SWITCH ARRAY 24_BO;3M I PC B  $            465.21 39.80%  $                 280.06 N/A N/A
760171850 LS550;8F;MP(m)-LC SWITCH ARRAY 36_BO;3M I PC B  $            505.21 39.80%  $                 304.14 N/A N/A
760172221 360G2-iP-96F-LC-UHD-KIT-6PK I PKG B  $         2,028.00 39.80%  $              1,220.86 N/A N/A
760172981 M13C-Hayworth Gray - Bulk I KIT B  $         2,250.00 39.80%  $              1,354.50 N/A N/A
760173385 Kit; Retention Clip I PKG B  $              17.60 39.80%  $                   10.60 N/A N/A
760173609 RFE-SLC-024-5K-SC02-BK/1U-PT09 I PC B  $         1,118.00 39.80%  $                 673.04 N/A N/A
760173617 RFE-SLC-048-5K-SC02-BK/2U-PT09 I PC B  $         1,814.00 39.80%  $              1,092.03 N/A N/A
760173625 RFE-SLC-096-5K-SC02-BK/4U-PT09 I PC B  $         3,292.00 39.80%  $              1,981.78 N/A N/A
760173674 360G2-1U-MOD-UHD I PC B  $            600.00 39.80%  $                 361.20 N/A N/A
760173682 360G2-2U-MOD-UHD I PC B  $         1,310.00 39.80%  $                 788.62 N/A N/A
760173690 360G2-4U-MOD-UHD I PC B  $         1,800.00 39.80%  $              1,083.60 N/A N/A
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760174433 QWIK II PRECISION CLEAVER I PC B  $         1,300.00 39.80%  $                 782.60 N/A N/A
760174490 SYS 360â„¢ imVisionâ„¢ Ctrl Display (Only) I PC B  $            300.00 39.80%  $                 180.60 N/A N/A
760175463 360 imVision Cable Bus; 5pk I PKG B  $            425.00 39.80%  $                 255.85 N/A N/A
760175877 360 1100 Evolve Fiber Bezel; Kit of 4 I KIT B  $              12.00 39.80%  $                     7.22 N/A N/A
760175893 360 1100 Evolve G2 Trough - 1U I KIT B  $            250.00 39.80%  $                 150.50 N/A N/A
760175901 360 1100 Evolve G2 Trough - 2U I KIT B  $            290.00 39.80%  $                 174.58 N/A N/A
760175919 360-1100-E-FCM I KIT B  $              56.00 39.80%  $                   33.71 N/A N/A
760175927 360 1100-E-G2-PK1-2U I KIT B  $            390.00 39.80%  $                 234.78 N/A N/A
760177105 360 PMax and Evolve Label Sheet US LTR I PKG B  $              26.50 39.80%  $                   15.95 N/A N/A
760177113 360 PMax and Evolve Label Sheet US A4 I PKG B  $              26.50 39.80%  $                   15.95 N/A N/A
760177121 MFTP and HFTP Panel Label Sheet US LTR I PKG B  $              38.60 39.80%  $                   23.24 N/A N/A
760177139 MFTP and HFTP Panel Label Sheet A4 I PKG B  $              38.60 39.80%  $                   23.24 N/A N/A
760178285 LC02-LP-SHUTTER-RD-25-PACK I PK B  $              92.00 39.80%  $                   55.38 N/A N/A
760178368 Angled Panel Cover (Black) I PC B  $              23.00 39.80%  $                   13.85 N/A N/A
760178897 Angled Panel Cover (Cool Gray) I PC B  $              23.00 39.80%  $                   13.85 N/A N/A
760179028 PNL-BK-006-HFA-ST01 I PC B  $            104.65 39.80%  $                   63.00 N/A N/A
760179036 PNL-WH-006-HFA-ST01 I PC B  $            106.98 39.80%  $                   64.40 N/A N/A
760179051 PNL-WH-012-HFA-ST01 I PC B  $            176.74 39.80%  $                 106.40 N/A N/A
760179978 MGS600 OUTLET-ORANGE BULK 100PK I PKG B  $         1,992.80 39.80%  $              1,199.67 N/A N/A
760181693 M14AS-266 ProWhite FACEPLATE I PC B  $                5.00 39.80%  $                     3.01 N/A N/A
760181701 M12L-266 ProWhite FACEPLATE I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
760181719 M13L-266 ProWhite FACEPLATE I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
760181727 M14L-266 ProWhite FACEPLATE I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
760181735 M16L-266 ProWhite FACEPLATE I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
760181743 M10L-266 ProWhite FACEPLATE I PC B  $                2.10 39.80%  $                     1.26 N/A N/A
760181750 M10LW-266 ProWhite FACEPLATE I PC B  $                6.00 39.80%  $                     3.61 N/A N/A
760181768 M28L-266 ProWhite FACEPLATE I PC B  $                5.34 39.80%  $                     3.21 N/A N/A
760181776 M26FP-266 ProWhite FLEXIBLE FACEPLATE I PC B  $                7.21 39.80%  $                     4.34 N/A N/A
760181784 M30FP-2RJ45-266 ADAPTER (ProWhite) I PC B  $                2.06 39.80%  $                     1.24 N/A N/A
760181792 M30FP-1RJ45-266 ADAPTER (ProWhite) I PC B  $                2.06 39.80%  $                     1.24 N/A N/A
760181800 M30FP-BLANK-266 (ProWhite) I PC B  $                1.85 39.80%  $                     1.11 N/A N/A
760181818 M13FP-266 FLEXIBLE FACE PLATE (ProWhite) I PC B  $                3.09 39.80%  $                     1.86 N/A N/A
760181826 RETAINER; CARD M14LE-266 ProWhite(100-PK I PKG B  $              89.20 39.80%  $                   53.70 N/A N/A
760181834 M105FR1-266 ProWhite I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
760181842 M106FR2-266 ProWhite I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
760181859 M106FR4-266 ProWhite I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
760181867 M108FR3-266 ProWhite I PC B  $                3.67 39.80%  $                     2.21 N/A N/A
760181875 M108FR1-266 ProWhite I PC B  $                3.67 39.80%  $                     2.21 N/A N/A
760181891 M20AP-266 ProWhite C PC B  $              22.06 39.80%  $                   13.28 N/A N/A
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760181909 M21A-266 DUST COVER ProWhite I PC B  $              22.06 39.80%  $                   13.28 N/A N/A
760181917 M60C-266 ICON ProWhite C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
760181925 M60D-266 ICON ProWhite C PC B  $              15.22 39.80%  $                     9.16 N/A N/A
760181933 M10LE-266 ProWhite FACEPLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
760181941 M12LE-266 ProWhite FACE PLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
760181958 M13LE-266 ProWhite FACEPLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
760181966 M14LE-266 ProWhite FACEPLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
760181974 M16LE-266 ProWhite FACEPLATE I PC B  $                2.62 39.80%  $                     1.58 N/A N/A
760181982 M81-266 BLANK ProWhite C PC B  $              83.16 39.80%  $                   50.06 N/A N/A
760182162 MGS400BH OUTLET-RED BULK 100PK I PKG B  $         1,339.14 39.80%  $                 806.16 N/A N/A
760182181 MGS600 OUTLET-BROWN I PC B  $              19.92 39.80%  $                   11.99 N/A N/A
760183244 360 and UNP Label Holder Label Sheet I PKG B  $              92.00 39.80%  $                   55.38 N/A N/A
760183921 CORD-P;REF;OS;1.6mm;SPLX;LC/FA;RD;M04 I PC B  $              52.00 39.8%  $                   31.30 N/A N/A
760183947 CORD-P;REF;LS;1.6mm;SPLX;LC/FC;GR;M04 I PC B  $              42.00 39.8%  $                   25.28 N/A N/A
760183954 CORD-P;REF;OS;1.6mm;SPLX;LC/FC;RD;M04 I PC B  $              42.00 39.8%  $                   25.28 N/A N/A
760183962 CORD-P;REF;TS;1.6mm;SPLX;LC/FC;YL;M04 I PC B  $              44.00 39.8%  $                   26.49 N/A N/A
760183970 CORD-P;REF;TS;1.6mm;SPLX;LA/FA;YL;M04 I PC B  $              52.00 39.8%  $                   31.30 N/A N/A
760183988 CORD-P;REF;TS;1.6mm;SPLX;LA/FC;YL;M04 I PC B  $              50.00 39.8%  $                   30.10 N/A N/A
760183996 CORD-P;REF;TS;1.6mm;SPLX;LA/LA;YL;M04 I PC B  $              50.00 39.8%  $                   30.10 N/A N/A
760184002 CORD-P;REF;TS;1.6mm;SPLX;LA/SA;YL;M04 I PC B  $              42.00 39.8%  $                   25.28 N/A N/A
760184036 CORD-P;REF;LS;1.6mm;SPLX;LC/ST;GR;M04 I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
760184044 CORD-P;REF;OS;1.6mm;SPLX;LC/LC;RD;M04 I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
760184051 CORD-P;REF;OS;1.6mm;SPLX;LC/SC;RD;M04 I PC B  $              32.00 39.8%  $                   19.26 N/A N/A
760184069 CORD-P;REF;OS;1.6mm;SPLX;LC/ST;RD;M04 I PC B  $              44.00 39.8%  $                   26.49 N/A N/A
760184077 CORD-P;REF;TS;1.6mm;SPLX;LC/LC;YL;M04 I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
760184101 CORD-P;REF;TS;1.6mm;SPLX;LC/ST;YL;M04 I PC B  $              54.00 39.8%  $                   32.51 N/A N/A
760184143 FOA;REF;OS;12F; MP-MX; ARRAY;RD;M04 I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
760184150 FOA;REF;OS;12F; MP-MP; ARRAY;RD;M04 I PC B  $            264.00 39.8%  $                 158.93 N/A N/A
760184192 FOA;REF;OS;12F; MP-LC; ARRAY;RD;M04 I PC B  $            652.00 39.8%  $                 392.50 N/A N/A
760184218 FOA;REF;TS;12F; MP-LA; ARRAY;YL;M04 I PC B  $            768.00 39.8%  $                 462.34 N/A N/A
760184226 FOA;REF;LS550;12F; MP-SC; ARRAY;GR;M04 I PC B  $            676.00 39.8%  $                 406.95 N/A N/A
760184234 FOA;REF;OS;12F; MP-SC; ARRAY;RD;M04 I PC B  $            648.00 39.8%  $                 390.10 N/A N/A
760184242 FOA;REF;TS;12F; MP-SC; ARRAY;YL;M04 I PC B  $            716.00 39.8%  $                 431.03 N/A N/A
760184259 CORD-P;REF;LS;1.6mm;DPLX;LC-MJ(m);GR;M04 I PC B  $              62.00 39.8%  $                   37.32 N/A N/A
760184267 CORD-P;REF;OS;1.6mm;DPLX;LC-MJ(m);RD;M04 I PC B  $              62.00 39.8%  $                   37.32 N/A N/A
760184275 FOA;REF;LS550;12F; MP-FC; ARRAY;GR;M04 I PC B  $            740.00 39.8%  $                 445.48 N/A N/A
760184283 FOA;REF;OS;12F; MP-FC; ARRAY;RD;M04 I PC B  $            726.00 39.8%  $                 437.05 N/A N/A
760184291 FOA;REF;TS;12F; MP-FC; ARRAY;YL;M04 I PC B  $            870.00 39.8%  $                 523.74 N/A N/A
760184382 SS Label for Metal Faceplate (Pk of 10) I PKG B  $              62.00 39.80%  $                   37.32 N/A N/A
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760184408 InstaPATCH MP-1U BULKHEAD I PC B  $            226.66 39.80%  $                 136.45 N/A N/A
760184689 SFC-SCF-09-8A-25-PACK I PKG B  $            555.08 39.80%  $                 334.16 N/A N/A
760184697 SFC-LCF-09-8A-25-PACKÂ Â I PKG B  $            715.94 39.80%  $                 431.00 N/A N/A
760184747 LS550;8F;MP(f)-LC SWITCH ARRAY 12_BO;2M I PC B  $            378.80 39.80%  $                 228.04 N/A N/A
760184754 LS550;8F;MP(f)-LC SWITCH ARRAY 24_BO;2M I PC B  $            448.80 39.80%  $                 270.18 N/A N/A
760184762 LS550;8F;MP(f)-LC SWITCH ARRAY 36_BO;2M I PC B  $            488.80 39.80%  $                 294.26 N/A N/A
760184770 LS550;8F;MP(m)-LC SWITCH ARRAY 12_BO;2M I PC B  $            378.80 39.80%  $                 228.04 N/A N/A
760184788 LS550;8F;MP(m)-LC SWITCH ARRAY 24_BO;2M I PC B  $            448.80 39.80%  $                 270.18 N/A N/A
760184796 LS550;8F;MP(m)-LC SWITCH ARRAY 36_BO;2M I PC B  $            488.80 39.80%  $                 294.26 N/A N/A
760184804 LS550;8F;MP(f)-LC SWITCH ARRAY 12_BO;1F I PC B  $            356.00 39.80%  $                 214.31 N/A N/A
760184812 LS550;8F;MP(m)-LC SWITCH ARRAY 12_BO;1F I PC B  $            356.00 39.80%  $                 214.31 N/A N/A
760184838 MGS600 OUTLET-ALMOND BULK 100PK I PKG B  $         1,992.80 39.80%  $              1,199.67 N/A N/A
760184846 MGS600 OUTLET-YELLOW BULK 100PK I PKG B  $         1,992.80 39.80%  $              1,199.67 N/A N/A
760184853 MGS600 OUTLET-MISTY CREAM BULK 100PK I PKG B  $         1,992.80 39.80%  $              1,199.67 N/A N/A
760184861 MGS600 OUTLET-RED BULK 100PK I PKG B  $         1,992.80 39.80%  $              1,199.67 N/A N/A
760184879 MGS600 OUTLET-VIOLET BULK 100PK I PKG B  $         1,992.80 39.80%  $              1,199.67 N/A N/A
760184887 MGS600 OUTLET-BROWN BULK 100PK I PKG B  $         1,992.80 39.80%  $              1,199.67 N/A N/A
760184945 LC02-LP-SHUTTER-BL-25-PACK I PKG B  $              92.00 39.80%  $                   55.38 N/A N/A
760184952 LC02-LP-SHUTTER-OR-25-PACK I PKG B  $              92.00 39.80%  $                   55.38 N/A N/A
760184960 LC02-LP-SHUTTER-GR-25-PACK I PKG B  $              92.00 39.80%  $                   55.38 N/A N/A
760184978 LC02-LP-SHUTTER-YL-25-PACK I PKG B  $              92.00 39.80%  $                   55.38 N/A N/A
760184986 LC02-LP-SHUTTER-RO-25-PACK I PKG B  $              92.00 39.80%  $                   55.38 N/A N/A
760184994 LC02-LP-SHUTTER-AQ-25-PACK I PKG B  $              92.00 39.80%  $                   55.38 N/A N/A
760185009 LC02-LP-SHUTTER-VI-25-PACK I PKG B  $              92.00 39.80%  $                   55.38 N/A N/A
760185017 LC02-LP-COLLAR-RO-100-PACK I PKG B  $              60.00 39.80%  $                   36.12 N/A N/A
760185025 LC02-LP-COLLAR-AQ-100-PACK I PKG B  $              60.00 39.80%  $                   36.12 N/A N/A
760185033 LC02-LP-COLLAR-VI-100-PACK I PKG B  $              60.00 39.80%  $                   36.12 N/A N/A
760185090 M105FR1-148 I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
760185108 M106FR2-245 I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
760185116 M106FR4-148 I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
760185124 M106FR4-245 I PC B  $                2.97 39.80%  $                     1.79 N/A N/A
760185264 Spiral Wrap Kit I KIT B  $              70.00 39.80%  $                   42.14 N/A N/A
760185355 FIBER OPTIC CLEANING KIT I KIT B  $         1,366.00 39.80%  $                 822.33 N/A N/A
760185363 M12SP-L-TRS1 2-Prt 1-Gang C SS FP w/ Lbl I PC B  $              31.20 39.80%  $                   18.78 N/A N/A
760185652 M10L-262-TRS1 I PC B  $                7.50 39.80%  $                     4.52 N/A N/A
760185876 M11SP-L-ITV 1-Port 1-Gang SS FP w/ Lbl I PC B  $              29.40 39.80%  $                   17.70 N/A N/A
760185884 M10L-262-ITV I PC B  $                2.90 39.80%  $                     1.75 N/A N/A
760186239 MGS400BH OUTLET-GRAY BULK 100PK I PKG B  $         1,339.14 39.80%  $                 806.16 N/A N/A
760186247 MGS400BH OUTLET-GREEN BULK 100PK I PKG B  $         1,339.14 39.80%  $                 806.16 N/A N/A
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760186254 MGS400BH OUTLET-ALMOND BULK 100PK I PKG B  $         1,339.14 39.80%  $                 806.16 N/A N/A
760186262 MGS400BH OUTLET-CREAM BULK 100PK I PKG B  $         1,339.14 39.80%  $                 806.16 N/A N/A
760186270 MGS400BH OUTLET-VIOLET BULK 100PK I PKG B  $         1,339.14 39.80%  $                 806.16 N/A N/A
760186288 MGS400BH OUTLET-BROWN BULK 100PK I PKG B  $         1,339.14 39.80%  $                 806.16 N/A N/A
760186486 FOA;REF;OS;12F; MP-FA; ARRAY;RD;M04 I PC B  $            736.00 39.8%  $                 443.07 N/A N/A
760186502 360 and UNP Panel Label Sheet A4 I PKG B  $              92.00 39.80%  $                   55.38 N/A N/A
760187161 FOA;REF;TS;12F; MP(flt)-MP;ARRAY;YL;M04 I PC B  $            336.00 39.8%  $                 202.27 N/A N/A
760187179 360 Evolve M-Series Bezel 4PK I KIT B  $              32.00 39.80%  $                   19.26 N/A N/A
760187187 360 Evolve 1U 24 Port Modular Panel I PC B  $              95.40 39.80%  $                   57.43 N/A N/A
760187195 360 Evolve 2U 48 Port Modular Panel I PC B  $            166.40 39.80%  $                 100.17 N/A N/A
760187203 360 Evolve Angled 1U 24 Port Modular Pan I PC B  $            112.60 39.80%  $                   67.79 N/A N/A
760187211 360 Evolve Angled 2U-48 Port Modular Pan I PC B  $            196.40 39.80%  $                 118.23 N/A N/A
760187278 360 Modular Panel Label Sheet US LTR I PKG B  $              48.00 39.8%  $                   28.90 N/A N/A
760187286 360 Modular Panel Label Sheet A4 I PKG B  $              48.00 39.8%  $                   28.90 N/A N/A
760187294 FUSECONNECT-LC-APC-09-6PACK I PKG B  $            437.40 39.80%  $                 263.31 N/A N/A
760187856 M81LC-LS-CL (DUPLEX ADAPTER;JR/SR;AQUA) I PC B  $              12.50 39.80%  $                     7.53 N/A N/A
760187864 M81LC-SM-CL (DUPLEX ADAPTER;JR/SR;BLUE) I PC B  $              12.30 39.80%  $                     7.40 N/A N/A
760188284 360TM-12LC-LS-70:30 I PC B  $         4,789.00 39.8%  $              2,882.98 N/A N/A
760188292 360TM-12LC-LS-50:50 I PC B  $         4,789.00 39.8%  $              2,882.98 N/A N/A
760188300 360TM-12LC-SM-70:30 I PC B  $         4,380.00 39.8%  $              2,636.76 N/A N/A
760188318 360TM-12LC-SM-50:50 I PC B  $         4,380.00 39.8%  $              2,636.76 N/A N/A
760188326 360G2-iP-1U-96F-LC-DM-TS-SD I PC B  $         6,036.00 39.80%  $              3,633.67 N/A N/A
760188342 360G2-iP-1U-96F-LC-DM-LS-UHD I PC B  $         5,169.60 39.80%  $              3,112.10 N/A N/A
760188359 360G2-iP-1U-96F-LC-DM-TS-UHD I PC B  $         6,432.00 39.80%  $              3,872.06 N/A N/A
760188375 360G2-iP-2U-192F-LC-DP-SD I PC B  $         2,419.20 39.80%  $              1,456.36 N/A N/A
760188383 360G2-iP-2U-192F-LC-DM-LS-SD I PC B  $         7,816.00 39.80%  $              4,705.23 N/A N/A
760188391 360G2-iP-2U-192F-LC-DM-TS-SD I PC B  $         9,920.00 39.80%  $              5,971.84 N/A N/A
760188417 360G2-iP-2U-288F-LC-DM-LS-UHD I PC B  $       10,471.20 39.80%  $              6,303.66 N/A N/A
760188425 360G2-iP-2U-288F-LC-DM-TS-UHD I PC B  $       12,996.00 39.80%  $              7,823.59 N/A N/A
760188607 360TM-24LC-LS-70:30 I PC B  $         7,980.00 39.8%  $              4,803.96 N/A N/A
760188615 360TM-24LC-LS-50:50 I PC B  $         7,980.00 39.8%  $              4,803.96 N/A N/A
760188623 360TM-24LC-SM-70:30 I PC B  $         6,998.00 39.8%  $              4,212.80 N/A N/A
760188631 360TM-24LC-SM-50:50 I PC B  $         6,998.00 39.8%  $              4,212.80 N/A N/A
760189381 MPS100E OUTLET-YELLOW BULK 100PK I PKG B  $            983.68 39.80%  $                 592.18 N/A N/A
760189555 VP360-LC-8PK I PKG B  $              31.38 39.80%  $                   18.89 N/A N/A
760190686 M81-HDMI-PT-266 ProWhite Adapter I PC B  $              10.00 39.80%  $                     6.02 N/A N/A
760190769 Fixed Shelf; UHD-4U I PC B  $         1,550.00 39.80%  $                 933.10 N/A N/A
760190777 Fixed Shelf; UHD-2U I PC B  $         1,150.00 39.80%  $                 692.30 N/A N/A
760191148 LS550;8F;MP(f)-LC SWITCH ARRAY 12_BO;4M I PC B  $            411.60 39.80%  $                 247.78 N/A N/A
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760191155 LS550;8F;MP(f)-LC SWITCH ARRAY 24_BO;4M I PC B  $            481.60 39.80%  $                 289.92 N/A N/A
760191163 LS550;8F;MP(f)-LC SWITCH ARRAY 36_BO;4M I PC B  $            521.60 39.80%  $                 314.00 N/A N/A
760191171 LS550;8F;MP(f)-LC SWITCH ARRAY 12_BO;5M I PC B  $            428.00 39.80%  $                 257.66 N/A N/A
760191189 LS550;8F;MP(f)-LC SWITCH ARRAY 24_BO;5M I PC B  $            498.00 39.80%  $                 299.80 N/A N/A
760191197 LS550;8F;MP(f)-LC SWITCH ARRAY 36_BO;5M I PC B  $            538.00 39.80%  $                 323.88 N/A N/A
760191205 LS550;8F;MP(f)-LC SWITCH ARRAY 12_BO;6M I PC B  $            444.50 39.80%  $                 267.59 N/A N/A
760191213 LS550;8F;MP(f)-LC SWITCH ARRAY 24_BO;6M I PC B  $            514.50 39.80%  $                 309.73 N/A N/A
760191221 LS550;8F;MP(f)-LC SWITCH ARRAY 36_BO;6M I PC B  $            554.50 39.80%  $                 333.81 N/A N/A
760191239 LS550;8F;MP(m)-LC SWITCH ARRAY 12_BO;4M I PC B  $            411.60 39.80%  $                 247.78 N/A N/A
760191247 LS550;8F;MP(m)-LC SWITCH ARRAY 24_BO;4M I PC B  $            481.60 39.80%  $                 289.92 N/A N/A
760191254 LS550;8F;MP(m)-LC SWITCH ARRAY 36_BO;4M I PC B  $            521.60 39.80%  $                 314.00 N/A N/A
760191262 LS550;8F;MP(m)-LC SWITCH ARRAY 12_BO;5M I PC B  $            428.00 39.80%  $                 257.66 N/A N/A
760191270 LS550;8F;MP(m)-LC SWITCH ARRAY 24_BO;5M I PC B  $            498.00 39.80%  $                 299.80 N/A N/A
760191288 LS550;8F;MP(m)-LC SWITCH ARRAY 36_BO;5M I PC B  $            538.00 39.80%  $                 323.88 N/A N/A
760191296 LS550;8F;MP(m)-LC SWITCH ARRAY 12_BO;6M I PC B  $            444.50 39.80%  $                 267.59 N/A N/A
760191304 LS550;8F;MP(m)-LC SWITCH ARRAY 24_BO;6M I PC B  $            514.50 39.80%  $                 309.73 N/A N/A
760191312 LS550;8F;MP(m)-LC SWITCH ARRAY 36_BO;6M I PC B  $            554.50 39.80%  $                 333.81 N/A N/A
760191650 CORD-P;REF;OS;1.6mm;SPLX;FA/FA;RD;M04 I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
760191668 CORD-P;REF;OS;1.6mm;SPLX;FC/FC;RD;M04 I PC B  $              44.00 39.8%  $                   26.49 N/A N/A
760191676 FOA;REF;OS;12F; MX-LC; ARRAY;RD;M04 I PC B  $            660.00 39.8%  $                 397.32 N/A N/A
760191684 FOA;REF;OS;12F; MX-MX; ARRAY;RD;M04 I PC B  $            278.00 39.8%  $                 167.36 N/A N/A
760191692 FOA;REF;OS;12F; MX-SC; ARRAY;RD;M04 I PC B  $            656.00 39.8%  $                 394.91 N/A N/A
760191718 CORD-P;REF;LS;1.6mm;SPLX;FC/FC;GR;M04 I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
760191726 FOA;REF;LS550;12F; MX-LC; ARRAY;GR;M04 I PC B  $            660.00 39.8%  $                 397.32 N/A N/A
760191742 FOA;REF;LS550;12F; MX-SC; ARRAY;GR;M04 I PC B  $            682.00 39.8%  $                 410.56 N/A N/A
760191775 FOA;REF;TS;12F; MX-SC; ARRAY;YL;M04 I PC B  $            722.00 39.8%  $                 434.64 N/A N/A
760191783 FOA;REF;TS;12F; MP-MP(flt);ARRAY;YL;M04 I PC B  $            336.00 39.8%  $                 202.27 N/A N/A
760191791 FOA;REF;TS;12F; MP-SA; ARRAY;YL;M04 I PC B  $            748.00 39.8%  $                 450.30 N/A N/A
760191809 FOA;REF;TS;12F; MX-FA; ARRAY;YL;M04 I PC B  $            878.00 39.8%  $                 528.56 N/A N/A
760191817 FOA;REF;TS;12F; MX-LA; ARRAY;YL;M04 I PC B  $            776.00 39.8%  $                 467.15 N/A N/A
760191825 FOA;REF;TS;12F; MX-SA; ARRAY;YL;M04 I PC B  $            756.00 39.8%  $                 455.11 N/A N/A
760192179 FOA OM4 MPO-MPO; 12F; 75(+1;-0)FT; PLNM I PC B  $            775.00 39.80%  $                 466.55 N/A N/A
760192187 FOA OM4 MPO-MPO; 24F; 60(+1;-0)FT; PLNM I PC B  $         1,600.00 39.80%  $                 963.20 N/A N/A
760192195 50ft; OM4; 48F MPO-MPO Trunk; No Stagger I PC B  $         2,600.00 39.80%  $              1,565.20 N/A N/A
760192203 60ft; OM4; 48F MPO-MPO Trunk; No Stagger I PC B  $         2,800.00 39.80%  $              1,685.60 N/A N/A
760192211 75ft; OM4; 48F MPO-MPO Trunk; No Stagger I PC B  $         3,100.00 39.80%  $              1,866.20 N/A N/A
760192229 90ft; OM4; 48F MPO-MPO Trunk; No Stagger I PC B  $         3,400.00 39.80%  $              2,046.80 N/A N/A
760192237 60ft; Plenum; SM; 24F MPO-MPO Trunk I PC B  $         1,344.00 39.80%  $                 809.09 N/A N/A
760192245 50ft; SM; 48F MPO-MPO Trunk; No Stagger I PC B  $         2,600.00 39.80%  $              1,565.20 N/A N/A
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760192476 M28L-245 Electrical Brown Faceplate I PC B  $                5.34 39.80%  $                     3.21 N/A N/A
760193367 IPQ-SMB-4P 4-port QUATTROSurfaceMountBox I PC B  $              50.00 39.80%  $                   30.10 N/A N/A
760193375 IPQ-SMB-8P 8-port QUATTROSurfaceMountBox I PC B  $              65.00 39.80%  $                   39.13 N/A N/A
760193409 M4800 Blank Kit of 50 I KIT B  $              50.00 39.80%  $                   30.10 N/A N/A
760193755 360MP-1U-PANEL I PC B  $            250.30 39.80%  $                 150.68 N/A N/A
760193789 360-iP-G2-1U-LC-FX I PC B  $            638.00 39.8%  $                 384.08 N/A N/A
760193797 360-iP-G2-1U-LC-SD I PC B  $            674.00 39.8%  $                 405.75 N/A N/A
760193805 360-iP-INSTA-LC-4LS I PC B  $         2,612.00 39.8%  $              1,572.42 N/A N/A
760193813 360-iP-INSTA-LC-4TS I PC B  $         3,552.00 39.8%  $              2,138.30 N/A N/A
760193896 360G2-4U-MOD-SDÂ Â Â Â Â Â I PC B  $            700.00 39.80%  $                 421.40 N/A N/A
760193920 360MP-2U-PANEL I PC B  $            430.00 39.80%  $                 258.86 N/A N/A
760194290 FOA LS550;ARRAY;MX-LC;2FT-12BO;BL-TRS-P I PC B  $            488.00 39.80%  $                 293.78 N/A N/A
760194308 FOA LS550;ARRAY;MX-LC;2FT-12BO;BK-TRS-S I PC B  $            488.00 39.80%  $                 293.78 N/A N/A
760194316 FOA LS550;ARRAY;MX-LC;3FT-24BO;BL-TRS-P I PC B  $            570.00 39.80%  $                 343.14 N/A N/A
760194324 FOA LS550;ARRAY;MX-LC;3FT-24BO;BK-TRS-S I PC B  $            570.00 39.80%  $                 343.14 N/A N/A
760194332 FOA LS550;ARRAY;MX-LC;4FT-24BO;BL-TRS-P I PC B  $            576.00 39.80%  $                 346.75 N/A N/A
760194340 FOA LS550;ARRAY;MX-LC;4FT-24BO;BK-TRS-S I PC B  $            576.00 39.80%  $                 346.75 N/A N/A
760194357 FOA LS550;ARRAY;MX-LC;5FT-24BO;BL-TRS-P I PC B  $            582.00 39.80%  $                 350.36 N/A N/A
760194365 FOA LS550;ARRAY;MX-LC;5FT-24BO;BK-TRS-S I PC B  $            582.00 39.80%  $                 350.36 N/A N/A
760194373 FOA LS550;ARRAY;MX-LC;6FT-24BO;BL-TRS-P I PC B  $            588.00 39.80%  $                 353.98 N/A N/A
760194381 FOA LS550;ARRAY;MX-LC;6FT-24BO;BK-TRS-S I PC B  $            588.00 39.80%  $                 353.98 N/A N/A
760194399 FOA LS550;ARRAY;MX-LC;7FT-24BO;BL-TRS-P I PC B  $            592.00 39.80%  $                 356.38 N/A N/A
760194407 FOA LS550;ARRAY;MX-LC;7FT-24BO;BK-TRS-S I PC B  $            592.00 39.80%  $                 356.38 N/A N/A
760194415 FOA LS550;ARRAY;MX-LC;8FT-24BO;BL-TRS-P I PC B  $            598.00 39.80%  $                 360.00 N/A N/A
760194423 FOA LS550;ARRAY;MX-LC;8FT-24BO;BK-TRS-S I PC B  $            598.00 39.80%  $                 360.00 N/A N/A
760194431 FOA LS550;ARRAY;MX-LC;9FT-24BO;BL-TRS-P I PC B  $            604.00 39.80%  $                 363.61 N/A N/A
760194449 FOA LS550;ARRAY;MX-LC;9FT-24BO;BK-TRS-S I PC B  $            604.00 39.80%  $                 363.61 N/A N/A
760194456 FOA LS550;ARRAY;MX-LC;10FT-48BO;BL-TRS-P I PC B  $            654.00 39.80%  $                 393.71 N/A N/A
760194464 FOA LS550;ARRAY;MX-LC;10FT-48BO;BK-TRS-S I PC B  $            654.00 39.80%  $                 393.71 N/A N/A
760194522 15ft; OM4; 48F MPO-MPO Trunk; No Stagger I PC B  $         1,900.00 39.80%  $              1,143.80 N/A N/A
760194787 FOA;REF;LS550;12F; MP-SA; ARRAY;GR;M04 I PC B  $            716.00 39.8%  $                 431.03 N/A N/A
760196261 360TM ARRAY; PLNM; SM; MP-LC(s);24BO;M01 I PC B  $            577.00 39.80%  $                 347.35 N/A N/A
760196279 360TM ARRAY; PLNM; SM; MP-LC(s);24BO;M02 I PC B  $            584.00 39.80%  $                 351.57 N/A N/A
760196287 360TM ARRAY; PLNM; SM; MP-LC(s);24BO;M03 I PC B  $            592.00 39.80%  $                 356.38 N/A N/A
760196295 360TM ARRAY; PLNM; SM; MP-LC(s);24BO;M04 I PC B  $            599.00 39.80%  $                 360.60 N/A N/A
760196303 360TM ARRAY; PLNM; SM; MP-LC(s);24BO;M05 I PC B  $            606.00 39.80%  $                 364.81 N/A N/A
760196311 360TM ARRAY; PLNM; SM; MP-LC(s);24BO;M06 I PC B  $            613.00 39.80%  $                 369.03 N/A N/A
760196329 360TM ARRAY; PLNM; SM; MP-LC(s);24BO;M07 I PC B  $            620.00 39.80%  $                 373.24 N/A N/A
760196337 360TM ARRAY; PLNM; SM; MP-LC(s);24BO;M08 I PC B  $            628.00 39.80%  $                 378.06 N/A N/A
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760196345 360TM ARRAY; PLNM; SM; MP-LC(s);24BO;M09 I PC B  $            635.00 39.80%  $                 382.27 N/A N/A
760196352 360TM ARRAY; PLNM; SM; MP-LC(s);24BO;M10 I PC B  $            642.00 39.80%  $                 386.48 N/A N/A
760196360 360TM ARRAY; PLNM; SM; MP-LC(s);24BO;M11 I PC B  $            649.00 39.80%  $                 390.70 N/A N/A
760196378 360TM ARRAY; PLNM; SM; MP-LC(s);24BO;M12 I PC B  $            656.00 39.80%  $                 394.91 N/A N/A
760196386 360TM ARRAY; PLNM; SM; MP-LC(s);24BO;M13 I PC B  $            664.00 39.80%  $                 399.73 N/A N/A
760196394 360TM ARRAY; PLNM; SM; MP-LC(s);24BO;M14 I PC B  $            671.00 39.80%  $                 403.94 N/A N/A
760196402 360TM ARRAY; PLNM; SM; MP-LC(s);24BO;M15 I PC B  $            678.00 39.80%  $                 408.16 N/A N/A
760196410 360TM ARRAY; PLNM; SM; MP-LC(s);24BO;M16 I PC B  $            685.00 39.80%  $                 412.37 N/A N/A
760196428 360TM ARRAY; PLNM; SM; MP-LC(s);24BO;M17 I PC B  $            692.00 39.80%  $                 416.58 N/A N/A
760196436 360TM ARRAY; PLNM; SM; MP-LC(s);24BO;M18 I PC B  $            700.00 39.80%  $                 421.40 N/A N/A
760196444 360TM ARRAY; PLNM; SM; MP-LC(s);24BO;M19 I PC B  $            707.00 39.80%  $                 425.61 N/A N/A
760196451 360TM ARRAY; PLNM; SM; MP-LC(s);24BO;M20 I PC B  $            714.00 39.80%  $                 429.83 N/A N/A
760196469 360TM ARRAY; PLNM; LS; MP-LC(s);24BO;M01 I PC B  $            540.00 39.80%  $                 325.08 N/A N/A
760196477 360TM ARRAY; PLNM; LS; MP-LC(s);24BO;M02 I PC B  $            557.00 39.80%  $                 335.31 N/A N/A
760196485 360TM ARRAY; PLNM; LS; MP-LC(s);24BO;M03 I PC B  $            573.00 39.80%  $                 344.95 N/A N/A
760196493 360TM ARRAY; PLNM; LS; MP-LC(s);24BO;M04 I PC B  $            590.00 39.80%  $                 355.18 N/A N/A
760196501 360TM ARRAY; PLNM; LS; MP-LC(s);24BO;M05 I PC B  $            606.00 39.80%  $                 364.81 N/A N/A
760196519 360TM ARRAY; PLNM; LS; MP-LC(s);24BO;M06 I PC B  $            622.00 39.80%  $                 374.44 N/A N/A
760196527 360TM ARRAY; PLNM; LS; MP-LC(s);24BO;M07 I PC B  $            639.00 39.80%  $                 384.68 N/A N/A
760196535 360TM ARRAY; PLNM; LS; MP-LC(s);24BO;M08 I PC B  $            655.00 39.80%  $                 394.31 N/A N/A
760196543 360TM ARRAY; PLNM; LS; MP-LC(s);24BO;M09 I PC B  $            672.00 39.80%  $                 404.54 N/A N/A
760196550 360TM ARRAY; PLNM; LS; MP-LC(s);24BO;M10 I PC B  $            688.00 39.80%  $                 414.18 N/A N/A
760196568 360TM ARRAY; PLNM; LS; MP-LC(s);24BO;M11 I PC B  $            704.00 39.80%  $                 423.81 N/A N/A
760196576 360TM ARRAY; PLNM; LS; MP-LC(s);24BO;M12 I PC B  $            721.00 39.80%  $                 434.04 N/A N/A
760196584 360TM ARRAY; PLNM; LS; MP-LC(s);24BO;M13 I PC B  $            737.00 39.80%  $                 443.67 N/A N/A
760196592 360TM ARRAY; PLNM; LS; MP-LC(s);24BO;M14 I PC B  $            754.00 39.80%  $                 453.91 N/A N/A
760196600 360TM ARRAY; PLNM; LS; MP-LC(s);24BO;M15 I PC B  $            770.00 39.80%  $                 463.54 N/A N/A
760196618 360TM ARRAY; PLNM; LS; MP-LC(s);24BO;M16 I PC B  $            786.00 39.80%  $                 473.17 N/A N/A
760196626 360TM ARRAY; PLNM; LS; MP-LC(s);24BO;M17 I PC B  $            803.00 39.80%  $                 483.41 N/A N/A
760196634 360TM ARRAY; PLNM; LS; MP-LC(s);24BO;M18 I PC B  $            819.00 39.80%  $                 493.04 N/A N/A
760196642 360TM ARRAY; PLNM; LS; MP-LC(s);24BO;M19 I PC B  $            836.00 39.80%  $                 503.27 N/A N/A
760196659 360TM ARRAY; PLNM; LS; MP-LC(s);24BO;M20 I PC B  $            852.00 39.80%  $                 512.90 N/A N/A
760197285 360TM ARRAY; LSZH; LS; MP-LC(s);24BO;M01 I PC B  $            540.00 39.80%  $                 325.08 N/A N/A
760197293 360TM ARRAY; LSZH; LS; MP-LC(s);24BO;M02 I PC B  $            557.00 39.80%  $                 335.31 N/A N/A
760197301 360TM ARRAY; LSZH; LS; MP-LC(s);24BO;M03 I PC B  $            573.00 39.80%  $                 344.95 N/A N/A
760197319 360TM ARRAY; LSZH; LS; MP-LC(s);24BO;M04 I PC B  $            590.00 39.80%  $                 355.18 N/A N/A
760197327 360TM ARRAY; LSZH; LS; MP-LC(s);24BO;M05 I PC B  $            606.00 39.80%  $                 364.81 N/A N/A
760197335 360TM ARRAY; LSZH; LS; MP-LC(s);24BO;M06 I PC B  $            622.00 39.80%  $                 374.44 N/A N/A
760197343 360TM ARRAY; LSZH; LS; MP-LC(s);24BO;M07 I PC B  $            639.00 39.80%  $                 384.68 N/A N/A
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760197350 360TM ARRAY; LSZH; LS; MP-LC(s);24BO;M08 I PC B  $            655.00 39.80%  $                 394.31 N/A N/A
760197368 360TM ARRAY; LSZH; LS; MP-LC(s);24BO;M09 I PC B  $            672.00 39.80%  $                 404.54 N/A N/A
760197376 360TM ARRAY; LSZH; LS; MP-LC(s);24BO;M10 I PC B  $            688.00 39.80%  $                 414.18 N/A N/A
760197384 360TM ARRAY; LSZH; LS; MP-LC(s);24BO;M11 I PC B  $            704.00 39.80%  $                 423.81 N/A N/A
760197392 360TM ARRAY; LSZH; LS; MP-LC(s);24BO;M12 I PC B  $            721.00 39.80%  $                 434.04 N/A N/A
760197400 360TM ARRAY; LSZH; LS; MP-LC(s);24BO;M13 I PC B  $            737.00 39.80%  $                 443.67 N/A N/A
760197418 360TM ARRAY; LSZH; LS; MP-LC(s);24BO;M14 I PC B  $            754.00 39.80%  $                 453.91 N/A N/A
760197426 360TM ARRAY; LSZH; LS; MP-LC(s);24BO;M15 I PC B  $            770.00 39.80%  $                 463.54 N/A N/A
760197434 360TM ARRAY; LSZH; LS; MP-LC(s);24BO;M16 I PC B  $            786.00 39.80%  $                 473.17 N/A N/A
760197442 360TM ARRAY; LSZH; LS; MP-LC(s);24BO;M17 I PC B  $            803.00 39.80%  $                 483.41 N/A N/A
760197459 360TM ARRAY; LSZH; LS; MP-LC(s);24BO;M18 I PC B  $            819.00 39.80%  $                 493.04 N/A N/A
760197467 360TM ARRAY; LSZH; LS; MP-LC(s);24BO;M19 I PC B  $            836.00 39.80%  $                 503.27 N/A N/A
760197475 360TM ARRAY; LSZH; LS; MP-LC(s);24BO;M20 I PC B  $            852.00 39.80%  $                 512.90 N/A N/A
760198101 360TM ARRAY; LSZH; SM; MP-LC(s);24BO;M01 I PC B  $            577.00 39.80%  $                 347.35 N/A N/A
760198119 360TM ARRAY; LSZH; SM; MP-LC(s);24BO;M02 I PC B  $            584.00 39.80%  $                 351.57 N/A N/A
760198127 360TM ARRAY; LSZH; SM; MP-LC(s);24BO;M03 I PC B  $            592.00 39.80%  $                 356.38 N/A N/A
760198135 360TM ARRAY; LSZH; SM; MP-LC(s);24BO;M04 I PC B  $            599.00 39.80%  $                 360.60 N/A N/A
760198143 360TM ARRAY; LSZH; SM; MP-LC(s);24BO;M05 I PC B  $            606.00 39.80%  $                 364.81 N/A N/A
760198150 360TM ARRAY; LSZH; SM; MP-LC(s);24BO;M06 I PC B  $            613.00 39.80%  $                 369.03 N/A N/A
760198168 360TM ARRAY; LSZH; SM; MP-LC(s);24BO;M07 I PC B  $            620.00 39.80%  $                 373.24 N/A N/A
760198176 360TM ARRAY; LSZH; SM; MP-LC(s);24BO;M08 I PC B  $            628.00 39.80%  $                 378.06 N/A N/A
760198184 360TM ARRAY; LSZH; SM; MP-LC(s);24BO;M09 I PC B  $            635.00 39.80%  $                 382.27 N/A N/A
760198192 360TM ARRAY; LSZH; SM; MP-LC(s);24BO;M10 I PC B  $            642.00 39.80%  $                 386.48 N/A N/A
760198200 360TM ARRAY; LSZH; SM; MP-LC(s);24BO;M11 I PC B  $            649.00 39.80%  $                 390.70 N/A N/A
760198218 360TM ARRAY; LSZH; SM; MP-LC(s);24BO;M12 I PC B  $            656.00 39.80%  $                 394.91 N/A N/A
760198226 360TM ARRAY; LSZH; SM; MP-LC(s);24BO;M13 I PC B  $            664.00 39.80%  $                 399.73 N/A N/A
760198234 360TM ARRAY; LSZH; SM; MP-LC(s);24BO;M14 I PC B  $            671.00 39.80%  $                 403.94 N/A N/A
760198242 360TM ARRAY; LSZH; SM; MP-LC(s);24BO;M15 I PC B  $            678.00 39.80%  $                 408.16 N/A N/A
760198259 360TM ARRAY; LSZH; SM; MP-LC(s);24BO;M16 I PC B  $            685.00 39.80%  $                 412.37 N/A N/A
760198267 360TM ARRAY; LSZH; SM; MP-LC(s);24BO;M17 I PC B  $            692.00 39.80%  $                 416.58 N/A N/A
760198275 360TM ARRAY; LSZH; SM; MP-LC(s);24BO;M18 I PC B  $            700.00 39.80%  $                 421.40 N/A N/A
760198283 360TM ARRAY; LSZH; SM; MP-LC(s);24BO;M19 I PC B  $            707.00 39.80%  $                 425.61 N/A N/A
760198291 360TM ARRAY; LSZH; SM; MP-LC(s);24BO;M20 I PC B  $            714.00 39.80%  $                 429.83 N/A N/A
760198325 1000-360 ADPT-BRKT-KIT I KIT B  $              50.00 39.80%  $                   30.10 N/A N/A
760198366 FOA LS550;ARRAY;MX-LC;5FT-24BO;GR-TRS-T I PC B  $            582.00 39.80%  $                 350.36 N/A N/A
760198374 FOA LS550;ARRAY;MX-LC;6FT-24BO;GR-TRS-T I PC B  $            588.00 39.80%  $                 353.98 N/A N/A
760198424 FOA LS550;ARRAY;MX-LC;7FT-24BO;GR-TRS-T I PC B  $            592.00 39.80%  $                 356.38 N/A N/A
760198432 FOA LS550;ARRAY;MX-LC;10FT-48BO;GR-TRS-T I PC B  $            654.00 39.80%  $                 393.71 N/A N/A
760198465 M81-HDMI-PT-246 Ivory Adapter I PC B  $              10.00 39.8%  $                     6.02 N/A N/A
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760198481 M30FP-VGA-PT-266 PROWHITE I PC B  $              10.51 39.80%  $                     6.33 N/A N/A
760198614 1100A-Fiber-IPR-1U I PC B  $            280.00 39.8%  $                 168.56 N/A N/A
760198788 LS550;8F;MP(f)-LC SWITCH ARRAY 24_BO;10M I PC B  $            580.00 39.80%  $                 349.16 N/A N/A
760198879 UNJ500 OUTLET-PROWHITE I PC B  $                7.88 39.80%  $                     4.74 N/A N/A
760198937 UNJ600 OUTLET-PROWHITE I PC B  $              11.54 39.80%  $                     6.95 N/A N/A
760198945 UNJ10G-Prowhite Outlet I PC B  $              17.92 39.80%  $                   10.79 N/A N/A
760198952 UNJ10G OUTLET-PROWHITE BULK 100PK I PKG B  $         1,792.00 39.80%  $              1,078.78 N/A N/A
760198960 UNJ500 OUTLET-PROWHITE BULK 100PK I PKG B  $            762.04 39.80%  $                 458.75 N/A N/A
760198978 UNJ600 OUTLET-PROWHITE BULK 100PK I PKG B  $         1,118.84 39.80%  $                 673.54 N/A N/A
760198986 MPS100E OUTLET-PROWHITE BULK 100PK I PKG B  $            983.68 39.80%  $                 592.18 N/A N/A
760198994 MPS100E OUTLET-PROWHITE I PC B  $              10.14 39.80%  $                     6.10 N/A N/A
760199000 MGS400 OUTLET-PROWHITE I PC B  $              13.82 39.80%  $                     8.32 N/A N/A
760199018 MGS400 OUTLET-PROWHITE BULK 100PK I PKG B  $         1,339.14 39.80%  $                 806.16 N/A N/A
760199026 MGS600-266 PROWHITE I PC B  $              19.92 39.8%  $                   11.99 N/A N/A
760199034 MGS600-PROWHITE-100PK I PKG B  $         1,992.80 39.8%  $              1,199.67 N/A N/A
760199117 FOA SM MP(f)-MP(f) 12F;272FT;1FT;TOLRNCE I PC B  $         1,145.00 39.80%  $                 689.29 N/A N/A
760199125 FOA SM MP(f)-MP(f) 24F;272FT;1FT;TOLRNCE I PC B  $         2,290.00 39.80%  $              1,378.58 N/A N/A
760199133 FOA SM MP(f)-MP(f) 48F;272FT;1FT;TOLRNCE I PC B  $         4,580.00 39.80%  $              2,757.16 N/A N/A
760199141 FOA SM MP(f)-MP(f) 96F;272FT;1FT;TOLRNCE I PC B  $         9,140.00 39.80%  $              5,502.28 N/A N/A
760199570 Universal Label Holder Kit - 24 Ports I KIT B  $                3.00 39.8%  $                     1.81 N/A N/A
760199588 Evolve Label Holder Kit - 24 Ports I KIT B  $                3.00 39.8%  $                     1.81 N/A N/A
760200592 MFC-LCR-16-K2BL I PC B  $              11.74 39.8%  $                     7.07 N/A N/A
760200600 MFC-LCR-16-K2GR I PC B  $              11.74 39.8%  $                     7.07 N/A N/A
760200618 MFC-LCR-16-K2RD I PC B  $              11.74 39.8%  $                     7.07 N/A N/A
760200626 MFC-LCR-16-K2YL I PC B  $              11.74 39.8%  $                     7.07 N/A N/A
760200634 MFC-LCR-16-K2BR I PC B  $              11.74 39.8%  $                     7.07 N/A N/A
760200642 MFC-LCR-16-K2OR I PC B  $              11.74 39.8%  $                     7.07 N/A N/A
760200659 MDC-LCR-16-K2BL I PC B  $              25.28 39.8%  $                   15.22 N/A N/A
760200667 MDC-LCR-16-K2GR I PC B  $              25.28 39.8%  $                   15.22 N/A N/A
760200675 MDC-LCR-16-K2RD I PC B  $              25.28 39.8%  $                   15.22 N/A N/A
760200683 MDC-LCR-16-K2YL I PC B  $              25.28 39.8%  $                   15.22 N/A N/A
760200691 MDC-LCR-16-K2BR I PC B  $              25.28 39.8%  $                   15.22 N/A N/A
760200709 MDC-LCR-16-K2OR I PC B  $              25.28 39.8%  $                   15.22 N/A N/A
760200717 MFC-LCR-09-K2BL I PC B  $              10.84 39.8%  $                     6.53 N/A N/A
760200725 MFC-LCR-09-K2GR I PC B  $              10.84 39.8%  $                     6.53 N/A N/A
760200733 MFC-LCR-09-K2RD I PC B  $              10.84 39.8%  $                     6.53 N/A N/A
760200741 MFC-LCR-09-K2YL I PC B  $              10.84 39.8%  $                     6.53 N/A N/A
760200758 MFC-LCR-09-K2BR I PC B  $              10.84 39.8%  $                     6.53 N/A N/A
760200766 MFC-LCR-09-K2OR I PC B  $              10.84 39.8%  $                     6.53 N/A N/A
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760200774 SFC-LCR-16-K2BL I PC B  $              15.27 39.8%  $                     9.19 N/A N/A
760200782 SFC-LCR-16-K2GR I PC B  $              15.27 39.8%  $                     9.19 N/A N/A
760200790 SFC-LCR-16-K2RD I PC B  $              15.27 39.8%  $                     9.19 N/A N/A
760200808 SFC-LCR-16-K2YL I PC B  $              15.27 39.8%  $                     9.19 N/A N/A
760200816 SFC-LCR-16-K2BR I PC B  $              15.27 39.8%  $                     9.19 N/A N/A
760200824 SFC-LCR-16-K2OR I PC B  $              15.27 39.8%  $                     9.19 N/A N/A
760200832 SDC-LCR-16-K2BL I PC B  $              33.14 39.8%  $                   19.95 N/A N/A
760200840 SDC-LCR-16-K2GR I PC B  $              33.14 39.8%  $                   19.95 N/A N/A
760200857 SDC-LCR-16-K2RD I PC B  $              33.14 39.8%  $                   19.95 N/A N/A
760200865 SDC-LCR-16-K2YL I PC B  $              33.14 39.8%  $                   19.95 N/A N/A
760200873 SDC-LCR-16-K2BR I PC B  $              33.14 39.8%  $                   19.95 N/A N/A
760200881 SDC-LCR-16-K2OR I PC B  $              33.14 39.8%  $                   19.95 N/A N/A
760200899 SFC-LCR-09-K2BL I PC B  $              14.09 39.8%  $                     8.48 N/A N/A
760200907 SFC-LCR-09-K2GR I PC B  $              14.09 39.8%  $                     8.48 N/A N/A
760200915 SFC-LCR-09-K2RD I PC B  $              14.09 39.8%  $                     8.48 N/A N/A
760200923 SFC-LCR-09-K2YL I PC B  $              14.09 39.8%  $                     8.48 N/A N/A
760200931 SFC-LCR-09-K2BR I PC B  $              14.09 39.8%  $                     8.48 N/A N/A
760200949 SFC-LCR-09-K2OR I PC B  $              14.09 39.8%  $                     8.48 N/A N/A
760201350 KFA-LC02-K2BL I PC B  $              18.06 39.8%  $                   10.87 N/A N/A
760201368 KFA-LC02-K2GR I PC B  $              18.06 39.8%  $                   10.87 N/A N/A
760201376 KFA-LC02-K2RD I PC B  $              18.06 39.8%  $                   10.87 N/A N/A
760201384 KFA-LC02-K2YL I PC B  $              18.06 39.8%  $                   10.87 N/A N/A
760201392 KFA-LC02-K2BR I PC B  $              18.06 39.8%  $                   10.87 N/A N/A
760201400 KFA-LC02-K2OR I PC B  $              18.06 39.8%  $                   10.87 N/A N/A
9700039/00 SPT-FXS-MES-HLD I EA B  $              44.29 39.80%  $                   26.66 N/A N/A
9700042/00 SPT-FXS-SFS-HLD I EA B  $              44.29 39.80%  $                   26.66 N/A N/A
9700045/00 SPT-FXS-MFS-HLD I EA B  $              77.92 39.80%  $                   46.91 N/A N/A
9700070/00 SPT-FXS-SFS I EA B  $              70.00 39.80%  $                   42.14 N/A N/A
9700096/00 RFE-SPL-1X2-UBL-SCU1 I EA B  $            353.46 39.80%  $                 212.78 N/A N/A
9700097/00 RFE-SPL-1X2-UBL-SCA1 I EA B  $            353.46 39.80%  $                 212.78 N/A N/A
9700098/00 RFE-SPL-1X2-UBL-LCA1 I EA B  $            353.46 39.80%  $                 212.78 N/A N/A
9700099/00 RFE-SPL-1X2-BAL-SCU1 I EA B  $            353.46 39.80%  $                 212.78 N/A N/A
9700100/00 RFE-SPL-1X2-BAL-SCA1 I EA B  $            353.46 39.80%  $                 212.78 N/A N/A
9700101/00 RFE-SPL-1X2-BAL-LCA1 I EA B  $            353.46 39.80%  $                 212.78 N/A N/A
9700102/00 RFE-SPL-1X2-UBL-STU2 I EA B  $            717.50 39.80%  $                 431.94 N/A N/A
9700103/00 RFE-SPL-1X2-BAL-SCU2 I EA B  $            717.50 39.80%  $                 431.94 N/A N/A
9700104/00 RFE-SPL-1X3-BAL-SCU1 I EA B  $            471.28 39.80%  $                 283.71 N/A N/A
9700105/00 RFE-SPL-1X3-BAL-SCA1 I EA B  $            471.28 39.80%  $                 283.71 N/A N/A
9700106/00 RFE-SPL-1X3-BAL-LCA1 I EA B  $            471.28 39.80%  $                 283.71 N/A N/A
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9700107/00 RFE-SPL-1X4-BAL-SCU1 I EA B  $            589.10 39.80%  $                 354.64 N/A N/A
9700108/00 RFE-SPL-1X4-BAL-SCA1 I EA B  $            589.10 39.80%  $                 354.64 N/A N/A
9700109/00 RFE-SPL-1X4-BAL-LCA1 I EA B  $            589.10 39.80%  $                 354.64 N/A N/A
9700901/00 MAS-STU-CAP I EA B  $              10.66 39.80%  $                     6.42 N/A N/A
9700902/00 MAS-STU-BASE I EA B  $                9.72 39.80%  $                     5.85 N/A N/A
9700903/00 MAS-SCU-BASE I EA B  $              10.66 39.80%  $                     6.42 N/A N/A
9700939/00 SPT-FXS-MES I EA B  $              66.00 39.80%  $                   39.73 N/A N/A
9700988/00 KIT-090-006-CT I EA B  $              30.00 39.80%  $                   18.06 N/A N/A
9700989/00 KIT-090-012-CT I EA B  $              32.00 39.80%  $                   19.26 N/A N/A
9700993/00 BOA-SFA-LCU-20 I EA B  $              86.77 39.80%  $                   52.24 N/A N/A
9701008/00 SFS-SLEEVE-60MM-50 PACK I EA B  $              79.72 39.80%  $                   47.99 N/A N/A
9701030/00 MAS-SFA-LC-CAP I EA B  $                7.05 39.80%  $                     4.24 N/A N/A
9701043/00 SPT-FXS-SFS-HLD/1U I EA B  $              18.58 39.80%  $                   11.19 N/A N/A
9701089/00 SPT-FXS-MFS I EA B  $              72.00 39.80%  $                   43.34 N/A N/A
9701091/00 MAS-AFA-SC-B/C I EA B  $              12.38 39.80%  $                     7.45 N/A N/A
9701169/00 MAS-SFA-SC-CAP-05-1310 I EA B  $            100.10 39.80%  $                   60.26 N/A N/A
9701170/00 MAS-SFA-SC-CAP-10-1310 I EA B  $            100.10 39.80%  $                   60.26 N/A N/A
9701171/00 MAS-SFA-SC-CAP-15-1310 I EA B  $            100.10 39.80%  $                   60.26 N/A N/A
9701289/00 UNFA-SC01-BL Coupling/Adapter w/Module I PC B  $              17.50 39.80%  $                   10.54 N/A N/A
9701290/00 UNFA-ST01 Coupling/Adapter w/Module I PC B  $              12.69 39.80%  $                     7.64 N/A N/A
9701764/00 MAS-SFA-LC-CAP-10.0-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701765/00 MAS-SFA-LC-CAP-12.0-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701766/00 MAS-SFA-LC-CAP-13.0-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701767/00 MAS-SFA-LC-CAP-11.0-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701768/00 MAS-SFA-LC-CAP-00.5-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701769/00 MAS-SFA-LC-CAP-01.0-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701770/00 MAS-SFA-LC-CAP-01.5-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701771/00 MAS-SFA-LC-CAP-02.0-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701772/00 MAS-SFA-LC-CAP-02.5-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701773/00 MAS-SFA-LC-CAP-03.0-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701774/00 MAS-SFA-LC-CAP-03.5-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701775/00 MAS-SFA-LC-CAP-04.0-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701776/00 MAS-SFA-LC-CAP-04.5-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701777/00 MAS-SFA-LC-CAP-05.0-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701778/00 MAS-SFA-LC-CAP-05.5-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701779/00 MAS-SFA-LC-CAP-06.0-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701780/00 MAS-SFA-LC-CAP-06.5-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701781/00 MAS-SFA-LC-CAP-07.0-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701782/00 MAS-SFA-LC-CAP-07.5-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
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9701783/00 MAS-SFA-LC-CAP-08.0-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701784/00 MAS-SFA-LC-CAP-08.5-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701785/00 MAS-SFA-LC-CAP-09.0-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701786/00 MAS-SFA-LC-CAP-09.5-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701787/00 MAS-SFA-LC-CAP-14.0-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701788/00 MAS-SFA-LC-CAP-15.0-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701789/00 MAS-SFA-LC-CAP-18.0-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701790/00 MAS-SFA-LC-CAP-19.0-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9701791/00 MAS-SFA-LC-CAP-20.0-1550 I EA B  $              82.39 39.80%  $                   49.60 N/A N/A
9702334/00 MAS-SFA-SC-CAP-20-1310 I EA B  $            100.10 39.80%  $                   60.26 N/A N/A
9702586/00 MAS-LCU-BASE I EA B  $              11.52 39.80%  $                     6.94 N/A N/A
9702622/00 KIT-090-024-CT I EA B  $              72.00 39.80%  $                   43.34 N/A N/A
9702623/00 KIT-090-036-CT I EA B  $              75.34 39.80%  $                   45.35 N/A N/A
9702651/00 SPT-FXS-MES-BRACKET/3P I EA B  $              46.10 39.80%  $                   27.75 N/A N/A
9702654/00 SPT-FXS-MES-BRACKET/6P I EA B  $              62.87 39.80%  $                   37.85 N/A N/A
9703080/00 UNFA-SC01-BG I EA B  $              14.19 39.80%  $                     8.54 N/A N/A
9703415/00 SPT-PLATE-A I EA B  $              58.00 39.80%  $                   34.92 N/A N/A
9703712/00 BOA-SFA-LCU-15 I EA B  $              86.77 39.80%  $                   52.24 N/A N/A
9703713/00 BOA-SFA-SCU-15 I EA B  $              86.77 39.80%  $                   52.24 N/A N/A
9703714/00 BOA-SFA-LCU-10 I EA B  $              86.77 39.80%  $                   52.24 N/A N/A
9703715/00 BOA-SFA-SCU-10 I EA B  $              86.77 39.80%  $                   52.24 N/A N/A
9703716/00 BOA-SFA-LCU-05 I EA B  $              86.77 39.80%  $                   52.24 N/A N/A
9703717/00 BOA-SFA-SCU-05 I EA B  $              86.77 39.80%  $                   52.24 N/A N/A
9703742/00 MAS-SFA-SC-CAP I EA B  $                9.89 39.80%  $                     5.95 N/A N/A
9703986/00 BOA-SFA-LCU-04 I EA B  $              86.77 39.80%  $                   52.24 N/A N/A
9703987/00 BOA-SFA-LCU-03 I EA B  $              86.77 39.80%  $                   52.24 N/A N/A
9703988/00 BOA-SFA-LCU-02 I EA B  $              86.77 39.80%  $                   52.24 N/A N/A
9703989/00 BOA-SFA-SCU-04 I EA B  $              86.77 39.80%  $                   52.24 N/A N/A
9703990/00 BOA-SFA-SCU-03 I EA B  $              86.77 39.80%  $                   52.24 N/A N/A
9703991/00 BOA-SFA-SCU-02 I EA B  $              86.77 39.80%  $                   52.24 N/A N/A
BPC3312  BPC3312_BASE CPC3312 (Pack of 10) GS8E-10PK I PKG B  $            116.60 39.8%  $                   70.19 N/A N/A
BPC3312  BPC3312_LENGTH CPC3312 (Pack of 10) GS8E-10PK I FT B  $                6.58 39.8%  $                     3.96 N/A N/A
BPC6642  BPC6642_BASE CPC6642 (Pack of 10) D8PS-10PK I PKG B  $              44.10 39.8%  $                   26.55 N/A N/A
BPC6642  BPC6642_LENGTH CPC6642 (Pack of 10) D8PS-10PK I FT B  $                4.98 39.8%  $                     3.00 N/A N/A
BPCSSX2  BPCSSX2_BASE CPCSSX2 (Pack of 10) 360GS10E-10PK I PKG B  $            157.30 39.8%  $                   94.69 N/A N/A
BPCSSX2  BPCSSX2_LENGTH CPCSSX2 (Pack of 10) 360GS10E-10PK I FT B  $                9.02 39.8%  $                     5.43 N/A N/A
CA13381  CA13381_BASE GS8E-S-A Modular Patch Cord I PC B  $              11.66 39.8%  $                     7.02 N/A N/A
CA13381  CA13381_LENGTH GS8E-S-A Modular Patch Cord I FT B  $                0.76 39.8%  $                     0.46 N/A N/A
CA133L2  CA133L2_BASE GS8E-SLR Modular Patch Cord I PC B  $              11.66 39.8%  $                     7.02 N/A N/A
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CA133L2  CA133L2_LENGTH GS8E-SLR Modular Patch Cord I FT B  $                0.58 39.8%  $                     0.35 N/A N/A
CA133P2  CA133P2_BASE GS8E-P U/UTP Modular Patch Cord I PC B  $              11.66 39.8%  $                     7.02 N/A N/A
CA133P2  CA133P2_LENGTH GS8E-P U/UTP Modular Patch Cord I FT B  $                0.98 39.8%  $                     0.59 N/A N/A
CA13481  CA13481_BASE GS8E117-S-A Modular Patch Cord I PC B  $                6.96 39.8%  $                     4.19 N/A N/A
CA13481  CA13481_LENGTH GS8E117-S-A Modular Patch Cord I FT B  $                0.76 39.8%  $                     0.46 N/A N/A
CA155B2  CA155B2_BASE HGS620-HGS620-P I PC B  $              47.68 39.8%  $                   28.70 N/A N/A
CA155B2  CA155B2_LENGTH HGS620-HGS620-P I FT B  $                2.46 39.8%  $                     1.48 N/A N/A
CA155C2  CA155C2_BASE HGS620-HGS620-L I PC B  $              47.68 39.8%  $                   28.70 N/A N/A
CA155C2  CA155C2_LENGTH HGS620-HGS620-L I FT B  $                1.08 39.8%  $                     0.65 N/A N/A
CA166A2  CA166A2_BASE HGS620KS-HGS620KS I PC B  $              49.20 39.8%  $                   29.62 N/A N/A
CA166A2  CA166A2_LENGTH HGS620KS-HGS620KS I FT B  $                1.04 39.8%  $                     0.63 N/A N/A
CA166B2  CA166B2_BASE HGS620KS-HGS620KS-P I PC B  $              49.20 39.8%  $                   29.62 N/A N/A
CA166B2  CA166B2_LENGTH HGS620KS-HGS620KS-P I FT B  $                2.46 39.8%  $                     1.48 N/A N/A
CA166C2  CA166C2_BASE HGS620KS-HGS620KS-L I PC B  $              49.20 39.8%  $                   29.62 N/A N/A
CA166C2  CA166C2_LENGTH HGS620KS-HGS620KS-L I FT B  $                1.08 39.8%  $                     0.65 N/A N/A
CA177A2  CA177A2_BASE HGS620MS-HGS620MS I PC B  $              49.20 39.8%  $                   29.62 N/A N/A
CA177A2  CA177A2_LENGTH HGS620MS-HGS620MS I FT B  $                1.04 39.8%  $                     0.63 N/A N/A
CA177B2  CA177B2_BASE HGS620MS-HGS620MS-P I PC B  $              49.20 39.8%  $                   29.62 N/A N/A
CA177B2  CA177B2_LENGTH HGS620MS-HGS620MS-P I FT B  $                2.46 39.8%  $                     1.48 N/A N/A
CA177C2  CA177C2_BASE HGS620MS-HGS620MS-L I PC B  $              49.20 39.8%  $                   29.62 N/A N/A
CA177C2  CA177C2_LENGTH HGS620MS-HGS620MS-L I FT B  $                1.08 39.8%  $                     0.65 N/A N/A
CA1G542  CA1G542_BASE G10FP-HGS620 I PC B  $              32.88 39.8%  $                   19.79 N/A N/A
CA1G542  CA1G542_LENGTH G10FP-HGS620 I FT B  $                0.94 39.8%  $                     0.57 N/A N/A
CA1G562  CA1G562_BASE G10FP-HGS620-P I PC B  $              32.88 39.8%  $                   19.79 N/A N/A
CA1G562  CA1G562_LENGTH G10FP-HGS620-P I FT B  $                1.86 39.8%  $                     1.12 N/A N/A
CA1G572  CA1G572_BASE G10FP-HGS620-L I PC B  $              32.88 39.8%  $                   19.79 N/A N/A
CA1G572  CA1G572_LENGTH G10FP-HGS620-L I FT B  $                1.02 39.8%  $                     0.61 N/A N/A
CA1G642  CA1G642_BASE G10FP-HGS620KS I PC B  $              33.64 39.8%  $                   20.25 N/A N/A
CA1G642  CA1G642_LENGTH G10FP-HGS620KS I FT B  $                0.94 39.8%  $                     0.57 N/A N/A
CA1G662  CA1G662_BASE G10FP-HGS620KS-P I PC B  $              33.64 39.8%  $                   20.25 N/A N/A
CA1G662  CA1G662_LENGTH G10FP-HGS620KS-P I FT B  $                1.86 39.8%  $                     1.12 N/A N/A
CA1G672  CA1G672_BASE G10FP-HGS620KS-L I PC B  $              33.64 39.8%  $                   20.25 N/A N/A
CA1G672  CA1G672_LENGTH G10FP-HGS620KS-L I FT B  $                1.02 39.8%  $                     0.61 N/A N/A
CA1G742  CA1G742_BASE G10FP-HGS620MS I PC B  $              33.64 39.8%  $                   20.25 N/A N/A
CA1G742  CA1G742_LENGTH G10FP-HGS620MS I FT B  $                0.94 39.8%  $                     0.57 N/A N/A
CA1G762  CA1G762_BASE G10FP-HGS620MS-P I PC B  $              33.64 39.8%  $                   20.25 N/A N/A
CA1G762  CA1G762_LENGTH G10FP-HGS620MS-P I FT B  $                1.86 39.8%  $                     1.12 N/A N/A
CA1G772  CA1G772_BASE G10FP-HGS620MS-L I PC B  $              33.64 39.8%  $                   20.25 N/A N/A
CA1G772  CA1G772_LENGTH G10FP-HGS620MS-L I FT B  $                1.02 39.8%  $                     0.61 N/A N/A
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CA1H312  CA1H312_BASE GS8E-K317-GS8E Modular Patch Cord I PC B  $              12.00 39.8%  $                     7.22 N/A N/A
CA1H312  CA1H312_LENGTH GS8E-K317-GS8E Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CA1H421  CA1H421_BASE GS8E117-K317-SP-A Modular Patch Cord I PC B  $                7.30 39.8%  $                     4.39 N/A N/A
CA1H421  CA1H421_LENGTH GS8E117-K317-SP-A Modular Patch Cord I FT B  $                1.14 39.8%  $                     0.69 N/A N/A
CA1HF92  CA1HF92_BASE GS8E-K317-MGS400KRD-S Zone Extension Cor I PC B  $              27.38 39.8%  $                   16.48 N/A N/A
CA1HF92  CA1HF92_LENGTH GS8E-K317-MGS400KRD-S Zone Extension Cor I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CA1HFF2  CA1HFF2_BASE GS8E-K317-MGS400-KRD-SP Zone Extension C I PC B  $              27.38 39.8%  $                   16.48 N/A N/A
CA1HFF2  CA1HFF2_LENGTH GS8E-K317-MGS400-KRD-SP Zone Extension C I FT B  $                0.92 39.8%  $                     0.55 N/A N/A
CA1HH12  CA1HH12_BASE GS8E-K317 Modular Patch Cord I PC B  $              14.62 39.8%  $                     8.80 N/A N/A
CA1HH12  CA1HH12_LENGTH GS8E-K317 Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CA1J312  CA1J312_BASE GS8E-K112-GS8E Modular Patch Cord I PC B  $              12.00 39.8%  $                     7.22 N/A N/A
CA1J312  CA1J312_LENGTH GS8E-K112-GS8E Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CA1J421  CA1J421_BASE GS8E117-K112-SP-A Modular Patch Cord I PC B  $                7.30 39.8%  $                     4.39 N/A N/A
CA1J421  CA1J421_LENGTH GS8E117-K112-SP-A Modular Patch Cord I FT B  $                1.14 39.8%  $                     0.69 N/A N/A
CA1JJ12  CA1JJ12_BASE GS8E-K112 Modular Patch Cord I PC B  $              14.62 39.8%  $                     8.80 N/A N/A
CA1JJ12  CA1JJ12_LENGTH GS8E-K112 Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CA1K312  CA1K312_BASE GS8E-K123-GS8E Modular Patch Cord I PC B  $              11.32 39.8%  $                     6.81 N/A N/A
CA1K312  CA1K312_LENGTH GS8E-K123-GS8E Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CA1KK12  CA1KK12_BASE GS8E-K123 Modular Patch Cord I PC B  $              14.62 39.8%  $                     8.80 N/A N/A
CA1KK12  CA1KK12_LENGTH GS8E-K123 Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CA1L312  CA1L312_BASE GS8E-K318-GS8E Modular Patch Cord I PC B  $              11.32 39.8%  $                     6.81 N/A N/A
CA1L312  CA1L312_LENGTH GS8E-K318-GS8E Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CA1LL12  CA1LL12_BASE GS8E-K318 Modular Patch Cord I PC B  $              14.62 39.8%  $                     8.80 N/A N/A
CA1LL12  CA1LL12_LENGTH GS8E-K318 Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CA1M312  CA1M312_BASE GS8E-K003-GS8E Modular Patch Cord I PC B  $              11.32 39.8%  $                     6.81 N/A N/A
CA1M312  CA1M312_LENGTH GS8E-K003-GS8E Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CA1MM12  CA1MM12_BASE GS8E-K003 Modular Patch Cord I PC B  $              14.62 39.8%  $                     8.80 N/A N/A
CA1MM12  CA1MM12_LENGTH GS8E-K003 Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CA1N312  CA1N312_BASE GS8E-K226-GS8E Modular Patch Cord I PC B  $              11.32 39.8%  $                     6.81 N/A N/A
CA1N312  CA1N312_LENGTH GS8E-K226-GS8E Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CA1NN12  CA1NN12_BASE GS8E-K226 Modular Patch Cord I PC B  $              14.62 39.8%  $                     8.80 N/A N/A
CA1NN12  CA1NN12_LENGTH GS8E-K226 Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CA1P312  CA1P312_BASE GS8E-K270-GS8E Modular Patch Cord I PC B  $              11.32 39.8%  $                     6.81 N/A N/A
CA1P312  CA1P312_LENGTH GS8E-K270-GS8E Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CA1PP12  CA1PP12_BASE GS8E-K270 Modular Patch Cord I PC B  $              14.62 39.8%  $                     8.80 N/A N/A
CA1PP12  CA1PP12_LENGTH GS8E-K270 Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CA1Q312  CA1Q312_BASE GS8E-K262-GS8E Modular Patch Cord I PC B  $              11.32 39.8%  $                     6.81 N/A N/A
CA1Q312  CA1Q312_LENGTH GS8E-K262-GS8E Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CA1QQ12  CA1QQ12_BASE GS8E-K262 Modular Patch Cord I PC B  $              14.62 39.8%  $                     8.80 N/A N/A
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CA1QQ12  CA1QQ12_LENGTH GS8E-K262 Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CA1R312  CA1R312_BASE GS8E-K361-GS8E Modular Patch Cord I PC B  $              11.32 39.8%  $                     6.81 N/A N/A
CA1R312  CA1R312_LENGTH GS8E-K361-GS8E Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CA1RR12  CA1RR12_BASE GS8E-K361 Modular Patch Cord I PC B  $              14.62 39.8%  $                     8.80 N/A N/A
CA1RR12  CA1RR12_LENGTH GS8E-K361 Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CA1SSX1  CA1SSX1_BASE 360GS10E-A Modular Patch Cord I PC B  $              15.74 39.8%  $                     9.48 N/A N/A
CA1SSX1  CA1SSX1_LENGTH 360GS10E-A Modular Patch Cord I FT B  $                1.06 39.8%  $                     0.64 N/A N/A
CA1SSY1  CA1SSY1_BASE 360GS10E-P-A Modular Patch Cord I PC B  $              15.74 39.8%  $                     9.48 N/A N/A
CA1SSY1  CA1SSY1_LENGTH 360GS10E-P-A Modular Patch Cord I FT B  $                1.60 39.8%  $                     0.96 N/A N/A
CA1T431  CA1T431_BASE G8FP117-K123-SP-A F/UTP Modular Patch Co I PC B  $                8.88 39.8%  $                     5.35 N/A N/A
CA1T431  CA1T431_LENGTH G8FP117-K123-SP-A F/UTP Modular Patch Co I FT B  $                1.78 39.8%  $                     1.07 N/A N/A
CA1TA31  CA1TA31_BASE G8FP-K123-G8FP-P F/UTP Modular PatchCord I PC B  $              15.08 39.8%  $                     9.08 N/A N/A
CA1TA31  CA1TA31_LENGTH G8FP-K123-G8FP-P F/UTP Modular PatchCord I FT B  $                1.78 39.8%  $                     1.07 N/A N/A
CA1TA42  CA1TA42_BASE G8FP-K123-G8FP F/UTP Modular Patch Cord I PC B  $              15.08 39.8%  $                     9.08 N/A N/A
CA1TA42  CA1TA42_LENGTH G8FP-K123-G8FP F/UTP Modular Patch Cord I FT B  $                0.94 39.8%  $                     0.57 N/A N/A
CAAAB  CAAAB_BASE IP6A-06PUTP-O1S-O1S I PC B  $            396.02 39.8%  $                 238.40 N/A N/A
CAAAB  CPT_HOOK_LOOP IP6A-06PUTP-O1S-O1S I PC B  $                0.28 39.8%  $                     0.17 N/A N/A
CAAAB  CPT_LENGTH IP6A-06PUTP-O1S-O1S I FT B  $              11.04 39.8%  $                     6.65 N/A N/A
CAAAB  CPT_SLEEVING IP6A-06PUTP-O1S-O1S I PC B  $                3.00 39.8%  $                     1.81 N/A N/A
CANSD  CANSD_BASE IP6A-12PUTP-1100L-1LK12 I PC B  $            561.62 39.8%  $                 338.10 N/A N/A
CANSD  CPT_HOOK_LOOP IP6A-12PUTP-1100L-1LK12 I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CANSD  CPT_LENGTH IP6A-12PUTP-1100L-1LK12 I FT B  $              22.08 39.8%  $                   13.29 N/A N/A
CANSD  CPT_SLEEVING IP6A-12PUTP-1100L-1LK12 I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CANXB  CANXB_BASE IP6A-06PUTP-1100L-BLUNT I PC B  $            267.30 39.8%  $                 160.91 N/A N/A
CANXB  CPT_HOOK_LOOP IP6A-06PUTP-1100L-BLUNT I PC B  $                0.28 39.8%  $                     0.17 N/A N/A
CANXB  CPT_LENGTH IP6A-06PUTP-1100L-BLUNT I FT B  $              11.04 39.8%  $                     6.65 N/A N/A
CANXB  CPT_SLEEVING IP6A-06PUTP-1100L-BLUNT I PC B  $                3.00 39.8%  $                     1.81 N/A N/A
CANXD  CANXD_BASE IP6A-12PUTP-1100L-BLUNT I PC B  $            486.00 39.8%  $                 292.57 N/A N/A
CANXD  CPT_HOOK_LOOP IP6A-12PUTP-1100L-BLUNT I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CANXD  CPT_LENGTH IP6A-12PUTP-1100L-BLUNT I FT B  $              22.08 39.8%  $                   13.29 N/A N/A
CANXD  CPT_SLEEVING IP6A-12PUTP-1100L-BLUNT I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CANXF  CANXF_BASE IP6A-18PUTP-1100L-BLUNT I PC B  $            729.00 39.8%  $                 438.86 N/A N/A
CANXF  CPT_HOOK_LOOP IP6A-18PUTP-1100L-BLUNT I PC B  $                0.36 39.8%  $                     0.22 N/A N/A
CANXF  CPT_LENGTH IP6A-18PUTP-1100L-BLUNT I FT B  $              33.12 39.8%  $                   19.94 N/A N/A
CANXF  CPT_SLEEVING IP6A-18PUTP-1100L-BLUNT I PC B  $                5.40 39.8%  $                     3.25 N/A N/A
CANXG  CANXG_BASE IP6A-24PUTP-1100L-BLUNT I PC B  $            894.24 39.8%  $                 538.33 N/A N/A
CANXG  CPT_HOOK_LOOP IP6A-24PUTP-1100L-BLUNT I PC B  $                0.38 39.8%  $                     0.23 N/A N/A
CANXG  CPT_LENGTH IP6A-24PUTP-1100L-BLUNT I FT B  $              44.14 39.8%  $                   26.57 N/A N/A
CANXG  CPT_SLEEVING IP6A-24PUTP-1100L-BLUNT I PC B  $                6.00 39.8%  $                     3.61 N/A N/A
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CARSD  CARSD_BASE IP6A-12PUTP-1100E-1LK12 I PC B  $            608.42 39.8%  $                 366.27 N/A N/A
CARSD  CPT_HOOK_LOOP IP6A-12PUTP-1100E-1LK12 I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CARSD  CPT_LENGTH IP6A-12PUTP-1100E-1LK12 I FT B  $              22.08 39.8%  $                   13.29 N/A N/A
CARSD  CPT_SLEEVING IP6A-12PUTP-1100E-1LK12 I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CARXB  CARXB_BASE IP6A-06PUTP-1100E-BLUNT I PC B  $            302.94 39.8%  $                 182.37 N/A N/A
CARXB  CPT_HOOK_LOOP IP6A-06PUTP-1100E-BLUNT I PC B  $                0.28 39.8%  $                     0.17 N/A N/A
CARXB  CPT_LENGTH IP6A-06PUTP-1100E-BLUNT I FT B  $              11.04 39.8%  $                     6.65 N/A N/A
CARXB  CPT_SLEEVING IP6A-06PUTP-1100E-BLUNT I PC B  $                3.00 39.8%  $                     1.81 N/A N/A
CARXD  CARXD_BASE IP6A-12PUTP-1100E-BLUNT I PC B  $            550.80 39.8%  $                 331.58 N/A N/A
CARXD  CPT_HOOK_LOOP IP6A-12PUTP-1100E-BLUNT I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CARXD  CPT_LENGTH IP6A-12PUTP-1100E-BLUNT I FT B  $              22.08 39.8%  $                   13.29 N/A N/A
CARXD  CPT_SLEEVING IP6A-12PUTP-1100E-BLUNT I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CARXF  CARXF_BASE IP6A-18PUTP-1100E-BLUNT I PC B  $            826.20 39.8%  $                 497.37 N/A N/A
CARXF  CPT_HOOK_LOOP IP6A-18PUTP-1100E-BLUNT I PC B  $                0.36 39.8%  $                     0.22 N/A N/A
CARXF  CPT_LENGTH IP6A-18PUTP-1100E-BLUNT I FT B  $              33.12 39.8%  $                   19.94 N/A N/A
CARXF  CPT_SLEEVING IP6A-18PUTP-1100E-BLUNT I PC B  $                5.40 39.8%  $                     3.25 N/A N/A
CARXG  CARXG_BASE IP6A-24PUTP-1100E-BLUNT I PC B  $         1,013.48 39.8%  $                 610.11 N/A N/A
CARXG  CPT_HOOK_LOOP IP6A-24PUTP-1100E-BLUNT I PC B  $                0.36 39.8%  $                     0.22 N/A N/A
CARXG  CPT_LENGTH IP6A-24PUTP-1100E-BLUNT I FT B  $              44.14 39.8%  $                   26.57 N/A N/A
CARXG  CPT_SLEEVING IP6A-24PUTP-1100E-BLUNT I PC B  $                6.00 39.8%  $                     3.61 N/A N/A
CASXD  CASXD_BASE IP6A-12PUTP-1LK12-BLUNT I PC B  $            379.10 39.8%  $                 228.22 N/A N/A
CASXD  CPT_HOOK_LOOP IP6A-12PUTP-1LK12-BLUNT I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CASXD  CPT_LENGTH IP6A-12PUTP-1LK12-BLUNT I FT B  $              22.08 39.8%  $                   13.29 N/A N/A
CASXD  CPT_SLEEVING IP6A-12PUTP-1LK12-BLUNT I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CATMLCLC22  CATMLCLC22_BASE CAT OPTISPEED LC-LC 1.6MM DUPLEX I PC B  $              63.00 39.8%  $                   37.93 N/A N/A
CATMLCLC22  FPC_R_LENGTH CAT OPTISPEED LC-LC 1.6MM DUPLEX I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
CATMLCSC22  CATMLCSC22_BASE CAT OPTISPEED LC-SC 1.6MM DUPLEX I PC B  $              64.00 39.8%  $                   38.53 N/A N/A
CATMLCSC22  FPC_R_LENGTH CAT OPTISPEED LC-SC 1.6MM DUPLEX I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
CATMSCSC32  CATMSCSC32_BASE CAT OPTISPEED MM SC-SC 3.0MM DUPLEX I PC B  $              65.00 39.8%  $                   39.13 N/A N/A
CATMSCSC32  FPC_R_LENGTH CAT OPTISPEED MM SC-SC 3.0MM DUPLEX I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
CATMSCST32  CATMSCST32_BASE CAT OPTISPEED MM SC-ST 3.0MM DUPLEX I PC B  $              72.00 39.8%  $                   43.34 N/A N/A
CATMSCST32  FPC_R_LENGTH CAT OPTISPEED MM SC-ST 3.0MM DUPLEX I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
CATWLCLC22  CATWLCLC22_BASE CAT TERASPEED LC-LC 1.6MM DUPLEX I PC B  $              61.00 39.8%  $                   36.72 N/A N/A
CATWLCLC22  FPC_R_LENGTH CAT TERASPEED LC-LC 1.6MM DUPLEX I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
CATWLCSC22  CATWLCSC22_BASE CAT TERASPEED LC-SC 1.6MM DUPLEX I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
CATWLCSC22  FPC_R_LENGTH CAT TERASPEED LC-SC 1.6MM DUPLEX I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
CATWLCST22  CATWLCST22_BASE CAT TERASPEED SM LC-ST-1.6MM DUPLEX I PC B  $              70.00 39.8%  $                   42.14 N/A N/A
CATWLCST22  FPC_P_LENGTH CAT TERASPEED SM LC-ST-1.6MM DUPLEX I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
CATWLCST22  FPC_R_LENGTH CAT TERASPEED SM LC-ST-1.6MM DUPLEX I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
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CATWLCST32  CATWLCST32_BASE CAT TERASPEED SM LC-ST-3.0MM DUPLEX I PC B  $              70.00 39.8%  $                   42.14 N/A N/A
CATWLCST32  FPC_P_LENGTH CAT TERASPEED SM LC-ST-3.0MM DUPLEX I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
CATWLCST32  FPC_R_LENGTH CAT TERASPEED SM LC-ST-3.0MM DUPLEX I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
CATWSCSC22  CATWSCSC22_BASE CAT TERASPEED SM SC-SC-1.6MM DUPLEX I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
CATWSCSC22  FPC_R_LENGTH CAT TERASPEED SM SC-SC-1.6MM DUPLEX I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
CATWSCSC32  CATWSCSC32_BASE CAT TERASPEED SM SC-SC 3.0MM DUPLEX I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
CATWSCSC32  FPC_R_LENGTH CAT TERASPEED SM SC-SC 3.0MM DUPLEX I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
CATWSCST32  CATWSCST32_BASE CAT TERASPEED SM SC-ST 3.0MM DUPLEX I PC B  $              70.00 39.8%  $                   42.14 N/A N/A
CATWSCST32  FPC_R_LENGTH CAT TERASPEED SM SC-ST 3.0MM DUPLEX I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
CATXC  CATXC_BASE IP6A-08PUTP-1LK08-BLUNT I PC B  $            252.74 39.8%  $                 152.15 N/A N/A
CATXC  CPT_HOOK_LOOP IP6A-08PUTP-1LK08-BLUNT I PC B  $                0.30 39.8%  $                     0.18 N/A N/A
CATXC  CPT_LENGTH IP6A-08PUTP-1LK08-BLUNT I FT B  $              14.72 39.8%  $                     8.86 N/A N/A
CATXC  CPT_SLEEVING IP6A-08PUTP-1LK08-BLUNT I PC B  $                3.60 39.8%  $                     2.17 N/A N/A
CATXLCLC22  CATXLCLC22_BASE CAT LAZRSPEED550 LC-LC 1.6MM DUPLEX I PC B  $              63.00 39.8%  $                   37.93 N/A N/A
CATXLCLC22  FPC_A_LENGTH CAT LAZRSPEED550 LC-LC 1.6MM DUPLEX I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
CATXLCLC22  FPC_P_LENGTH CAT LAZRSPEED550 LC-LC 1.6MM DUPLEX I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
CATXLCLC22  FPC_R_LENGTH CAT LAZRSPEED550 LC-LC 1.6MM DUPLEX I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
CATXLCLC22  FPC_T_LENGTH CAT LAZRSPEED550 LC-LC 1.6MM DUPLEX I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
CATXLCLC22  FPC_X_LENGTH CAT LAZRSPEED550 LC-LC 1.6MM DUPLEX I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
CATXLCLC22  FPC_Y_LENGTH CAT LAZRSPEED550 LC-LC 1.6MM DUPLEX I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
CATXLCSC22  CATXLCSC22_BASE CAT LAZRSPEED550 LC-SC 1.6MM DUPLEX I PC B  $              64.00 39.8%  $                   38.53 N/A N/A
CATXLCSC22  FPC_A_LENGTH CAT LAZRSPEED550 LC-SC 1.6MM DUPLEX I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
CATXLCSC22  FPC_P_LENGTH CAT LAZRSPEED550 LC-SC 1.6MM DUPLEX I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
CATXLCSC22  FPC_R_LENGTH CAT LAZRSPEED550 LC-SC 1.6MM DUPLEX I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
CATXLCSC22  FPC_T_LENGTH CAT LAZRSPEED550 LC-SC 1.6MM DUPLEX I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
CATXLCSC22  FPC_Y_LENGTH CAT LAZRSPEED550 LC-SC 1.6MM DUPLEX I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
CATXSCSC22  CATXSCSC22_BASE CAT LAZRSPEED550 MM SC-SC 1.6MM DUPLEX I PC B  $              65.00 39.8%  $                   39.13 N/A N/A
CATXSCSC22  FPC_R_LENGTH CAT LAZRSPEED550 MM SC-SC 1.6MM DUPLEX I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
CATXSCSC32  CATXSCSC32_BASE CAT LAZRSPEED550 MM SC-SC 3.0MM DUPLEX I PC B  $              65.00 39.8%  $                   39.13 N/A N/A
CATXSCSC32  FPC_R_LENGTH CAT LAZRSPEED550 MM SC-SC 3.0MM DUPLEX I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
CATXSCST32  CATXSCST32_BASE CAT LASRSPEED 550 SC-ST 3.0MM DUPLEX I PC B  $              80.00 39.8%  $                   48.16 N/A N/A
CATXSCST32  FPC_R_LENGTH CAT LASRSPEED 550 SC-ST 3.0MM DUPLEX I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
CBAAD  CBAAD_BASE IP6A-12RUTP-O1S-O1S I PC B  $            184.89 39.8%  $                 111.30 N/A N/A
CBAAD  CPT_CUSTOM_SD_LABEL IP6A-12RUTP-O1S-O1S I PC B  $              10.00 39.8%  $                     6.02 N/A N/A
CBAAD  CPT_HOOK_LOOP IP6A-12RUTP-O1S-O1S I PC B  $                0.13 39.8%  $                     0.08 N/A N/A
CBAAD  CPT_LENGTH IP6A-12RUTP-O1S-O1S I FT B  $                6.02 39.8%  $                     3.62 N/A N/A
CBAAD  CPT_SLEEVING IP6A-12RUTP-O1S-O1S I PC B  $                1.20 39.8%  $                     0.72 N/A N/A
CBNSD  CBNSD_BASE IP6A-12RUTP-1100L-1LK12 I PC B  $            561.62 39.8%  $                 338.10 N/A N/A
CBNSD  CPT_HOOK_LOOP IP6A-12RUTP-1100L-1LK12 I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
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CBNSD  CPT_LENGTH IP6A-12RUTP-1100L-1LK12 I FT B  $                9.60 39.8%  $                     5.78 N/A N/A
CBNSD  CPT_SLEEVING IP6A-12RUTP-1100L-1LK12 I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CBNXB  CBNXB_BASE IP6A-06RUTP-1100L-BLUNT I PC B  $            267.30 39.8%  $                 160.91 N/A N/A
CBNXB  CPT_HOOK_LOOP IP6A-06RUTP-1100L-BLUNT I PC B  $                0.28 39.8%  $                     0.17 N/A N/A
CBNXB  CPT_LENGTH IP6A-06RUTP-1100L-BLUNT I FT B  $                4.80 39.8%  $                     2.89 N/A N/A
CBNXB  CPT_SLEEVING IP6A-06RUTP-1100L-BLUNT I PC B  $                3.00 39.8%  $                     1.81 N/A N/A
CBNXD  CBNXD_BASE IP6A-12RUTP-1100L-BLUNT I PC B  $            486.00 39.8%  $                 292.57 N/A N/A
CBNXD  CPT_HOOK_LOOP IP6A-12RUTP-1100L-BLUNT I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CBNXD  CPT_LENGTH IP6A-12RUTP-1100L-BLUNT I FT B  $                9.60 39.8%  $                     5.78 N/A N/A
CBNXD  CPT_SLEEVING IP6A-12RUTP-1100L-BLUNT I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CBNXF  CBNXF_BASE IP6A-18RUTP-1100L-BLUNT I PC B  $            729.00 39.8%  $                 438.86 N/A N/A
CBNXF  CPT_HOOK_LOOP IP6A-18RUTP-1100L-BLUNT I PC B  $                0.36 39.8%  $                     0.22 N/A N/A
CBNXF  CPT_LENGTH IP6A-18RUTP-1100L-BLUNT I FT B  $              14.40 39.8%  $                     8.67 N/A N/A
CBNXF  CPT_SLEEVING IP6A-18RUTP-1100L-BLUNT I PC B  $                5.40 39.8%  $                     3.25 N/A N/A
CBRSD  CBRSD_BASE IP6A-12RUTP-1100E-1LK12 I PC B  $            608.42 39.8%  $                 366.27 N/A N/A
CBRSD  CPT_HOOK_LOOP IP6A-12RUTP-1100E-1LK12 I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CBRSD  CPT_LENGTH IP6A-12RUTP-1100E-1LK12 I FT B  $                9.60 39.8%  $                     5.78 N/A N/A
CBRSD  CPT_SLEEVING IP6A-12RUTP-1100E-1LK12 I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CBRXB  CBRXB_BASE IP6A-06RUTP-1100E-BLUNT I PC B  $            302.94 39.8%  $                 182.37 N/A N/A
CBRXB  CPT_HOOK_LOOP IP6A-06RUTP-1100E-BLUNT I PC B  $                0.28 39.8%  $                     0.17 N/A N/A
CBRXB  CPT_LENGTH IP6A-06RUTP-1100E-BLUNT I FT B  $                4.80 39.8%  $                     2.89 N/A N/A
CBRXB  CPT_SLEEVING IP6A-06RUTP-1100E-BLUNT I PC B  $                3.00 39.8%  $                     1.81 N/A N/A
CBRXD  CBRXD_BASE IP6A-12RUTP-1100E-BLUNT I PC B  $            550.80 39.8%  $                 331.58 N/A N/A
CBRXD  CPT_HOOK_LOOP IP6A-12RUTP-1100E-BLUNT I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CBRXD  CPT_LENGTH IP6A-12RUTP-1100E-BLUNT I FT B  $                9.60 39.8%  $                     5.78 N/A N/A
CBRXD  CPT_SLEEVING IP6A-12RUTP-1100E-BLUNT I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CBRXF  CBRXF_BASE IP6A-18RUTP-1100E-BLUNT I PC B  $            826.20 39.8%  $                 497.37 N/A N/A
CBRXF  CPT_HOOK_LOOP IP6A-18RUTP-1100E-BLUNT I PC B  $                0.36 39.8%  $                     0.22 N/A N/A
CBRXF  CPT_LENGTH IP6A-18RUTP-1100E-BLUNT I FT B  $              14.40 39.8%  $                     8.67 N/A N/A
CBRXF  CPT_SLEEVING IP6A-18RUTP-1100E-BLUNT I PC B  $                5.40 39.8%  $                     3.25 N/A N/A
CBRXG  CBRXG_BASE IP6A-24RUTP-1100E-BLUNT I PC B  $         1,013.48 39.8%  $                 610.11 N/A N/A
CBRXG  CPT_HOOK_LOOP IP6A-24RUTP-1100E-BLUNT I PC B  $                0.38 39.8%  $                     0.23 N/A N/A
CBRXG  CPT_LENGTH IP6A-24RUTP-1100E-BLUNT I FT B  $              19.20 39.8%  $                   11.56 N/A N/A
CBRXG  CPT_SLEEVING IP6A-24RUTP-1100E-BLUNT I PC B  $                6.00 39.8%  $                     3.61 N/A N/A
CBSXD  CBSXD_BASE IP6A-12RUTP-1LK12-BLUNT I PC B  $            379.10 39.8%  $                 228.22 N/A N/A
CBSXD  CPT_HOOK_LOOP IP6A-12RUTP-1LK12-BLUNT I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CBSXD  CPT_LENGTH IP6A-12RUTP-1LK12-BLUNT I FT B  $                9.60 39.8%  $                     5.78 N/A N/A
CBSXD  CPT_SLEEVING IP6A-12RUTP-1LK12-BLUNT I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CBTXC  CBTXC_BASE IP6A-08RUTP-1LK08-BLUNT I PC B  $            252.74 39.8%  $                 152.15 N/A N/A
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CBTXC  CPT_HOOK_LOOP IP6A-08RUTP-1LK08-BLUNT I PC B  $                0.30 39.8%  $                     0.18 N/A N/A
CBTXC  CPT_LENGTH IP6A-08RUTP-1LK08-BLUNT I FT B  $                6.40 39.8%  $                     3.85 N/A N/A
CBTXC  CPT_SLEEVING IP6A-08RUTP-1LK08-BLUNT I PC B  $                3.60 39.8%  $                     2.17 N/A N/A
CC0022137/1 UN-PCO-C1 I EA B  $              95.04 39.80%  $                   57.21 N/A N/A
CC0022145/1 UN-PCO-C2 I EA B  $              90.26 39.80%  $                   54.34 N/A N/A
CC0022152/1 UN-PCO-C3 I EA B  $              97.98 39.80%  $                   58.98 N/A N/A
CC0030304/1 UNP-WA-2U I EA B  $              90.64 39.80%  $                   54.57 N/A N/A
CC0030312/1 UNP-WA-4U I EA B  $              99.92 39.80%  $                   60.15 N/A N/A
CC0041830/350 UNT-HTT I PKG B  $            371.00 39.80%  $                 223.34 N/A N/A
CC0047084/100 UNMP500-4PR-100C I PKG B  $              48.52 39.80%  $                   29.21 N/A N/A
CC0055129/1 UNP-BLK-1U I EA B  $              30.00 39.80%  $                   18.06 N/A N/A
CC0055137/1 UNP-BLK-2U I EA B  $              34.00 39.80%  $                   20.47 N/A N/A
CC0055145/1 UNP-BLK-3U I EA B  $              37.00 39.80%  $                   22.27 N/A N/A
CC0055152/1 UNP-BLK-4U I EA B  $              42.00 39.80%  $                   25.28 N/A N/A
CC0058420/1 UNP-CMB I EA B  $              19.50 39.80%  $                   11.74 N/A N/A
CC0059113/1 UNP-FS I EA B  $              12.00 39.80%  $                     7.22 N/A N/A
CC0060384/1 UNP-CMB2 I EA B  $              23.72 39.80%  $                   14.28 N/A N/A
CC0065425/1 UNP-HA-1U I EA B  $              31.90 39.80%  $                   19.20 N/A N/A
CC0065433/1 UNP-HA-2U I EA B  $              37.90 39.80%  $                   22.82 N/A N/A
CC0071613/1 KF-MFM-1P-WH I EA B  $                2.10 39.80%  $                     1.26 N/A N/A
CC0071621/1 KF-MFM-1P-IV I EA B  $                2.10 39.80%  $                     1.26 N/A N/A
CC0071639/1 KF-MFM-1P-GY I EA B  $                2.10 39.80%  $                     1.26 N/A N/A
CC0071647/1 KF-MFM-1P-BK I EA B  $                2.10 39.80%  $                     1.26 N/A N/A
CC0071696/1 KF-MFM-2P-WH I EA B  $                2.10 39.80%  $                     1.26 N/A N/A
CC0071704/1 KF-MFM-2P-IV I EA B  $                2.10 39.80%  $                     1.26 N/A N/A
CC0071712/1 KF-MFM-2P-GY I EA B  $                2.10 39.80%  $                     1.26 N/A N/A
CC0071720/1 KF-MFM-2P-BK I EA B  $                2.10 39.80%  $                     1.26 N/A N/A
CC0071779/1 KF-MFM-4P-WH I EA B  $                2.10 39.80%  $                     1.26 N/A N/A
CC0071787/1 KF-MFM-4P-IV I EA B  $                2.10 39.80%  $                     1.26 N/A N/A
CC0071795/1 KF-MFM-4P-GY I EA B  $                2.10 39.80%  $                     1.26 N/A N/A
CC0071803/1 KF-MFM-4P-BK I EA B  $                2.10 39.80%  $                     1.26 N/A N/A
CC0073734/1 UNA-510-610-LAB-24PK I PKG B  $                7.60 39.80%  $                     4.58 N/A N/A
CC0073742/1 UNA-MOD-LAB-14PK I PKG B  $                4.40 39.80%  $                     2.65 N/A N/A
CCNSD  CCNSD_BASE IP6A-12LUTP-1100L-1LK12 I PC B  $            561.62 39.8%  $                 338.10 N/A N/A
CCNSD  CPT_HOOK_LOOP IP6A-12LUTP-1100L-1LK12 I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CCNSD  CPT_LENGTH IP6A-12LUTP-1100L-1LK12 I FT B  $                9.60 39.8%  $                     5.78 N/A N/A
CCNSD  CPT_SLEEVING IP6A-12LUTP-1100L-1LK12 I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CCNXB  CCNXB_BASE IP6A-06LUTP-1100L-BLUNT I PC B  $            267.30 39.8%  $                 160.91 N/A N/A
CCNXB  CPT_HOOK_LOOP IP6A-06LUTP-1100L-BLUNT I PC B  $                0.28 39.8%  $                     0.17 N/A N/A
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CCNXB  CPT_LENGTH IP6A-06LUTP-1100L-BLUNT I FT B  $                4.80 39.8%  $                     2.89 N/A N/A
CCNXB  CPT_SLEEVING IP6A-06LUTP-1100L-BLUNT I PC B  $                3.00 39.8%  $                     1.81 N/A N/A
CCNXD  CCNXD_BASE IP6A-12LUTP-1100L-BLUNT I PC B  $            486.00 39.8%  $                 292.57 N/A N/A
CCNXD  CPT_HOOK_LOOP IP6A-12LUTP-1100L-BLUNT I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CCNXD  CPT_LENGTH IP6A-12LUTP-1100L-BLUNT I FT B  $                9.60 39.8%  $                     5.78 N/A N/A
CCNXD  CPT_SLEEVING IP6A-12LUTP-1100L-BLUNT I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CCNXF  CCNXF_BASE IP6A-18LUTP-1100L-BLUNT I PC B  $            729.00 39.8%  $                 438.86 N/A N/A
CCNXF  CPT_HOOK_LOOP IP6A-18LUTP-1100L-BLUNT I PC B  $                0.36 39.8%  $                     0.22 N/A N/A
CCNXF  CPT_LENGTH IP6A-18LUTP-1100L-BLUNT I FT B  $              14.40 39.8%  $                     8.67 N/A N/A
CCNXF  CPT_SLEEVING IP6A-18LUTP-1100L-BLUNT I PC B  $                5.40 39.8%  $                     3.25 N/A N/A
CCNXG  CCNXG_BASE IP6A-24LUTP-1100L-BLUNT I PC B  $            894.24 39.8%  $                 538.33 N/A N/A
CCNXG  CPT_HOOK_LOOP IP6A-24LUTP-1100L-BLUNT I PC B  $                0.38 39.8%  $                     0.23 N/A N/A
CCNXG  CPT_LENGTH IP6A-24LUTP-1100L-BLUNT I FT B  $              19.20 39.8%  $                   11.56 N/A N/A
CCNXG  CPT_SLEEVING IP6A-24LUTP-1100L-BLUNT I PC B  $                6.00 39.8%  $                     3.61 N/A N/A
CCRSD  CCRSD_BASE IP6A-12LUTP-1100E-1LK12 I PC B  $            608.42 39.8%  $                 366.27 N/A N/A
CCRSD  CPT_HOOK_LOOP IP6A-12LUTP-1100E-1LK12 I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CCRSD  CPT_LENGTH IP6A-12LUTP-1100E-1LK12 I FT B  $                9.60 39.8%  $                     5.78 N/A N/A
CCRSD  CPT_SLEEVING IP6A-12LUTP-1100E-1LK12 I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CCRXG  CCRXG_BASE IP6A-24LUTP-1100E-BLUNT I PC B  $         1,013.48 39.8%  $                 610.11 N/A N/A
CCRXG  CPT_HOOK_LOOP IP6A-24LUTP-1100E-BLUNT I PC B  $                0.38 39.8%  $                     0.23 N/A N/A
CCRXG  CPT_LENGTH IP6A-24LUTP-1100E-BLUNT I FT B  $              19.20 39.8%  $                   11.56 N/A N/A
CCRXG  CPT_SLEEVING IP6A-24LUTP-1100E-BLUNT I PC B  $                6.00 39.8%  $                     3.61 N/A N/A
CCSXD  CPT_HOOK_LOOP IP6A-12LUTP-1LK12-BLUNT I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CCSXD  CPT_LENGTH IP6A-12LUTP-1LK12-BLUNT I FT B  $                9.60 39.8%  $                     5.78 N/A N/A
CCSXD  CPT_SLEEVING IP6A-12LUTP-1LK12-BLUNT I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CCTXC  CCTXC_BASE IP6A-08LUTP-1LK08-BLUNT I PC B  $            252.74 39.8%  $                 152.15 N/A N/A
CCTXC  CPT_HOOK_LOOP IP6A-08LUTP-1LK08-BLUNT I PC B  $                0.30 39.8%  $                     0.18 N/A N/A
CCTXC  CPT_LENGTH IP6A-08LUTP-1LK08-BLUNT I FT B  $                6.40 39.8%  $                     3.85 N/A N/A
CCTXC  CPT_SLEEVING IP6A-08LUTP-1LK08-BLUNT I PC B  $                3.60 39.8%  $                     2.17 N/A N/A
CDSXD  CDSXD_BASE IP6A-12PFTP-1LK12-BLUNT I PC B  $            404.36 39.8%  $                 243.42 N/A N/A
CDSXD  CPT_HOOK_LOOP IP6A-12PFTP-1LK12-BLUNT I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CDSXD  CPT_LENGTH IP6A-12PFTP-1LK12-BLUNT I FT B  $              25.38 39.8%  $                   15.28 N/A N/A
CDSXD  CPT_SLEEVING IP6A-12PFTP-1LK12-BLUNT I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CDTXC  CDTXC_BASE IP6A-08PFTP-1LK08-BLUNT I PC B  $            269.58 39.8%  $                 162.29 N/A N/A
CDTXC  CPT_HOOK_LOOP IP6A-08PFTP-1LK08-BLUNT I PC B  $                0.30 39.8%  $                     0.18 N/A N/A
CDTXC  CPT_LENGTH IP6A-08PFTP-1LK08-BLUNT I FT B  $              16.92 39.8%  $                   10.19 N/A N/A
CDTXC  CPT_SLEEVING IP6A-08PFTP-1LK08-BLUNT I PC B  $                3.60 39.8%  $                     2.17 N/A N/A
CESXD  CESXD_BASE IP6A-12RFTP-1LK12-BLUNT I PC B  $            404.36 39.8%  $                 243.42 N/A N/A
CESXD  CPT_HOOK_LOOP IP6A-12RFTP-1LK12-BLUNT I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
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CESXD  CPT_LENGTH IP6A-12RFTP-1LK12-BLUNT I FT B  $              11.04 39.8%  $                     6.65 N/A N/A
CESXD  CPT_SLEEVING IP6A-12RFTP-1LK12-BLUNT I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CETXC  CETXC_BASE IP6A-08RFTP-1LK08-BLUNT I PC B  $            269.58 39.8%  $                 162.29 N/A N/A
CETXC  CPT_HOOK_LOOP IP6A-08RFTP-1LK08-BLUNT I PC B  $                0.30 39.8%  $                     0.18 N/A N/A
CETXC  CPT_LENGTH IP6A-08RFTP-1LK08-BLUNT I FT B  $                7.36 39.8%  $                     4.43 N/A N/A
CETXC  CPT_SLEEVING IP6A-08RFTP-1LK08-BLUNT I PC B  $                3.60 39.8%  $                     2.17 N/A N/A
CFDXSCSC42MXF015 JUMPER;PLEN;LS;1.6MM;DPLX;SC/SC;AQ;FT015 I PC B  $              83.00 39.8%  $                   49.97 N/A N/A
CFEXLCLC42MXF010 JUMPER;RISR;LS;1.6MM;DPLX;LC/LC;AQ;FT010 I PC B  $              74.00 39.8%  $                   44.55 N/A N/A
CFEXLCLC42MXF016 JUMPER;RISR;LS;1.6MM;DPLX;LC/LC;AQ;FT016 I PC B  $              80.60 39.8%  $                   48.52 N/A N/A
CFEXLCLC42MXF022 JUMPER;RISR;LS;1.6MM;DPLX;LC/LC;AQ;FT022 I PC B  $              87.20 39.80%  $                   52.49 N/A N/A
CFEXLCLC42MXF023 JUMPER;RISR;LS;1.6MM;DPLX;LC/LC;AQ;FT023 I PC B  $              88.30 39.8%  $                   53.16 N/A N/A
CFEXLCLC42MXF027 JUMPER;RISR;LS;1.6MM;DPLX;LC/LC;AQ;FT027 I PC B  $              92.70 39.8%  $                   55.81 N/A N/A
CFEXLCLC42MXF033 JUMPER;RISR;LS;1.6MM;DPLX;LC/LC;AQ;FT033 I PC B  $              99.30 39.8%  $                   59.78 N/A N/A
CFEXLCLC42MXF036 JUMPER;RISR;LS;1.6MM;DPLX;LC/LC;AQ;FT036 I PC B  $            102.60 39.8%  $                   61.77 N/A N/A
CFEXLCLC42MXF043 JUMPER;RISR;LS;1.6MM;DPLX;LC/LC;AQ;FT043 I PC B  $            110.30 39.8%  $                   66.40 N/A N/A
CFEXLCLC42MXF046 JUMPER;RISR;LS;1.6MM;DPLX;LC/LC;AQ;FT046 I PC B  $            113.60 39.8%  $                   68.39 N/A N/A
CFEXLCLC42MXF130 JUMPER;RISR;LS;1.6MM;DPLX;LC/LC;AQ;FT130 I PC B  $            206.00 39.80%  $                 124.01 N/A N/A
CFEXLCLC42MXF160 JUMPER;RISR;LS;1.6MM;DPLX;LC/LC;AQ;FT160 I PC B  $            239.00 39.80%  $                 143.88 N/A N/A
CFEXLCLC42MXF170 JUMPER;RISR;LS;1.6MM;DPLX;LC/LC;AQ;FT170 I PC B  $            250.00 39.80%  $                 150.50 N/A N/A
CFEXLCLC42MXF180 JUMPER;RISR;LS;1.6MM;DPLX;LC/LC;AQ;FT180 I PC B  $            261.00 39.80%  $                 157.12 N/A N/A
CFEXLCLC42MXF190 JUMPER;RISR;LS;1.6MM;DPLX;LC/LC;AQ;FT190 I PC B  $            272.00 39.80%  $                 163.74 N/A N/A
CFEXLCLC42MXF250 JUMPER;RISR;LS;1.6MM;DPLX;LC/LC;AQ;FT250 I PC B  $            338.00 39.80%  $                 203.48 N/A N/A
CFEXLCLC42MXF300 JUMPER;RISR;LS;1.6MM;DPLX;LC/LC;AQ;FT300 I PC B  $            393.00 39.80%  $                 236.59 N/A N/A
CFEXLCSC42MXF006 JUMPER;RISR;LS;1.6MM;DPLX;LC/SC;AQ;FT006 I PC B  $              64.60 39.80%  $                   38.89 N/A N/A
CFEXLCSC42MXF080 JUMPER;RISR;LS;1.6MM;DPLX;LC/SC;AQ;FT080 I PC B  $            152.00 39.8%  $                   91.50 N/A N/A
CFEXLCSC42MXF100 JUMPER;RISR;LS;1.6MM;DPLX;LC/SC;AQ;FT100 I PC B  $            174.00 39.80%  $                 104.75 N/A N/A
CFEXLCSC42MXF125 JUMPER;RISR;LS;1.6MM;DPLX;LC/SC;AQ;FT125 I PC B  $            201.50 39.80%  $                 121.30 N/A N/A
CFEXLCSC42MXF140 JUMPER;RISR;LS;1.6MM;DPLX;LC/SC;AQ;FT140 I PC B  $            218.00 39.80%  $                 131.24 N/A N/A
CFEXLCSC42MXF165 JUMPER;RISR;LS;1.6MM;DPLX;LC/SC;AQ;FT165 I PC B  $            245.50 39.80%  $                 147.79 N/A N/A
CFEXSCSC42MXF010 JUMPER;RISR;LS;1.6MM;DPLX;SC/SC;AQ;FT010 I PC B  $              76.00 39.80%  $                   45.75 N/A N/A
CFGXMPMPADMAF028 FOA LS550 MP(F)-MP(F) 12F NCG PL FT028 I PC B  $            540.00 39.80%  $                 325.08 N/A N/A
CFGXMPMPADMBF018 FOA LS550 MP(F)-MP(F) 12F IPD PL FT018 I PC B  $            490.00 39.80%  $                 294.98 N/A N/A
CFGXMPMPADMBF050 FOA LS550 MP(F)-MP(F) 12F IPD PL FT050 I PC B  $            650.00 39.80%  $                 391.30 N/A N/A
CFGXMPMPADMBF069 FOA LS550 MP(F)-MP(F) 12F IPD PL FT069 I PC B  $            745.00 39.8%  $                 448.49 N/A N/A
CFGXMPMPADMBF075 FOA LS550 MP(F)-MP(F) 12F IPD PL FT075 I PC B  $            775.00 39.80%  $                 466.55 N/A N/A
CFGXMPMPADMBF076 FOA LS550 MP(F)-MP(F) 12F IPD PL FT076 I PC B  $            780.00 39.8%  $                 469.56 N/A N/A
CFGXMPMPADMBF079 FOA LS550 MP(F)-MP(F) 12F IPD PL FT079 I PC B  $            795.00 39.8%  $                 478.59 N/A N/A
CFGXMPMPADMBF082 FOA LS550 MP(F)-MP(F) 12F IPD PL FT082 I PC B  $            810.00 39.80%  $                 487.62 N/A N/A
CFGXMPMPADMBF100 FOA LS550 MP(F)-MP(F) 12F IPD PL FT100 I PC B  $            900.00 39.80%  $                 541.80 N/A N/A
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CFGXMPMPADMBF115 FOA LS550 MP(F)-MP(F) 12F IPD PL FT115 I PC B  $            975.00 39.80%  $                 586.95 N/A N/A
CFGXMPMPAFMAF024 FOA LS550 MP(F)-MP(F) 24F NCG PL FT024 I PC B  $            520.00 39.80%  $                 313.04 N/A N/A
CFGXMPMPAFMBF030 FOA LS550 MP(F)-MP(F) 24F PL FT030 I PC B  $            550.00 39.80%  $                 331.10 N/A N/A
CFGXMPMPAFMBF040 FOA LS550 MP(F)-MP(F) 24F PL FT040 I PC B  $            600.00 39.80%  $                 361.20 N/A N/A
CFGXMPMPAFMBF045 FOA LS550 MP(F)-MP(F) 24F PL FT045 I PC B  $         1,250.00 39.80%  $                 752.50 N/A N/A
CFGXMPMPAFMBF050 FOA LS550 MP(F)-MP(F) 24F PL FT050 I PC B  $            650.00 39.80%  $                 391.30 N/A N/A
CFGXMPMPAFMBF060 FOA LS550 MP(F)-MP(F) 24F PL FT060 I PC B  $            700.00 39.80%  $                 421.40 N/A N/A
CFGXMPMPAFMBF070 FOA LS550 MP(F)-MP(F) 24F PL FT070 I PC B  $            750.00 39.80%  $                 451.50 N/A N/A
CFGXMPMPAFMBF080 FOA LS550 MP(F)-MP(F) 24F PL FT080 I PC B  $            800.00 39.80%  $                 481.60 N/A N/A
CFGXMPMPAFMBF090 FOA LS550 MP(F)-MP(F) 24F PL FT090 I PC B  $            850.00 39.80%  $                 511.70 N/A N/A
CFGXMPMPAFMBF100 FOA LS550 MP(F)-MP(F) 24F PL FT100 I PC B  $            900.00 39.80%  $                 541.80 N/A N/A
CFGXMPMPAFMBF115 FOA LS550 MP(F)-MP(F) 24F PL FT115 I PC B  $         1,950.00 39.80%  $              1,173.90 N/A N/A
CFGXMPMPAFMBF190 FOA LS550 MP(F)-MP(F) 24F PL FT190 I PC B  $         2,700.00 39.80%  $              1,625.40 N/A N/A
CFGXMPMPAFMBF230 FOA LS550 MP(F)-MP(F) 24F PL FT230 I PC B  $         3,100.00 39.80%  $              1,866.20 N/A N/A
CFGZMPMPADMAM003 FOA LS300 MP(F)-MP(F) 12F NCG PL MT003 I PC B  $            438.38 39.8%  $                 263.90 N/A N/A
CFGZMPMPADMBF025 FOA LS300 MP(F)-MP(F) 12F IPD PL FT025 I PC B  $            497.50 39.80%  $                 299.50 N/A N/A
CFGZMPMPADMBF030 FOA LS300 MP(F)-MP(F) 12F IPD PL FT030 I PC B  $            517.00 39.8%  $                 311.23 N/A N/A
CFGZMPMPADMBF035 FOA LS300 MP(F)-MP(F) 12F IPD PL FT035 I PC B  $            536.50 39.80%  $                 322.97 N/A N/A
CFGZMPMPADMBF040 FOA LS300 MP(F)-MP(F) 12F IPD PL FT040 I PC B  $            556.00 39.80%  $                 334.71 N/A N/A
CFGZMPMPADMBF050 FOA LS300 MP(F)-MP(F) 12F IPD PL FT050 I PC B  $            595.00 39.80%  $                 358.19 N/A N/A
CFGZMPMPADMBF060 FOA LS300 MP(F)-MP(F) 12F IPD PL FT060 I PC B  $            634.00 39.8%  $                 381.67 N/A N/A
CFGZMPMPADMBF075 FOA LS300 MP(F)-MP(F) 12F IPD PL FT075 I PC B  $            692.50 39.80%  $                 416.89 N/A N/A
CFGZMPMPAFMBF040 FOA LS300 MP(F)-MP(F) 24F PL FT040 I PC B  $         1,108.00 39.8%  $                 667.02 N/A N/A
CFSXD  CFSXD_BASE IP6A-12LFTP-1LK12-BLUNT I PC B  $            404.36 39.8%  $                 243.42 N/A N/A
CFSXD  CPT_HOOK_LOOP IP6A-12LFTP-1LK12-BLUNT I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CFSXD  CPT_LENGTH IP6A-12LFTP-1LK12-BLUNT I FT B  $              11.04 39.8%  $                     6.65 N/A N/A
CFSXD  CPT_SLEEVING IP6A-12LFTP-1LK12-BLUNT I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CFTXC  CFTXC_BASE IP6A-08LFTP-1LK08-BLUNT I PC B  $            269.58 39.8%  $                 162.29 N/A N/A
CFTXC  CPT_HOOK_LOOP IP6A-08LFTP-1LK08-BLUNT I PC B  $                0.30 39.8%  $                     0.18 N/A N/A
CFTXC  CPT_LENGTH IP6A-08LFTP-1LK08-BLUNT I FT B  $                7.36 39.8%  $                     4.43 N/A N/A
CFTXC  CPT_SLEEVING IP6A-08LFTP-1LK08-BLUNT I PC B  $                3.60 39.8%  $                     2.17 N/A N/A
CGNXD  CGNXD_BASE IP06-12PUTP-1100L-BLUNT I PC B  $            356.40 39.8%  $                 214.55 N/A N/A
CGNXD  CPT_HOOK_LOOP IP06-12PUTP-1100L-BLUNT I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CGNXD  CPT_LENGTH IP06-12PUTP-1100L-BLUNT I FT B  $              16.02 39.8%  $                     9.64 N/A N/A
CGNXD  CPT_SLEEVING IP06-12PUTP-1100L-BLUNT I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CGNXF  CGNXF_BASE IP06-18PUTP-1100L-BLUNT I PC B  $            534.60 39.8%  $                 321.83 N/A N/A
CGNXF  CPT_HOOK_LOOP IP06-18PUTP-1100L-BLUNT I PC B  $                0.36 39.8%  $                     0.22 N/A N/A
CGNXF  CPT_LENGTH IP06-18PUTP-1100L-BLUNT I FT B  $              24.02 39.8%  $                   14.46 N/A N/A
CGNXF  CPT_SLEEVING IP06-18PUTP-1100L-BLUNT I PC B  $                5.40 39.8%  $                     3.25 N/A N/A
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CGNXG  CGNXG_BASE IP06-24PUTP-1100L-BLUNT I PC B  $            655.78 39.8%  $                 394.78 N/A N/A
CGNXG  CPT_HOOK_LOOP IP06-24PUTP-1100L-BLUNT I PC B  $                0.38 39.8%  $                     0.23 N/A N/A
CGNXG  CPT_LENGTH IP06-24PUTP-1100L-BLUNT I FT B  $              32.02 39.8%  $                   19.28 N/A N/A
CGNXG  CPT_SLEEVING IP06-24PUTP-1100L-BLUNT I PC B  $                6.00 39.8%  $                     3.61 N/A N/A
CGRSD  CGRSD_BASE IP06-12PUTP-1100E-1LK12 I PC B  $            446.18 39.8%  $                 268.60 N/A N/A
CGRSD  CPT_HOOK_LOOP IP06-12PUTP-1100E-1LK12 I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CGRSD  CPT_LENGTH IP06-12PUTP-1100E-1LK12 I FT B  $              16.02 39.8%  $                     9.64 N/A N/A
CGRSD  CPT_SLEEVING IP06-12PUTP-1100E-1LK12 I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CGRXB  CGRXB_BASE IP06-06PUTP-1100E-BLUNT I PC B  $            222.16 39.8%  $                 133.74 N/A N/A
CGRXB  CPT_HOOK_LOOP IP06-06PUTP-1100E-BLUNT I PC B  $                0.28 39.8%  $                     0.17 N/A N/A
CGRXB  CPT_LENGTH IP06-06PUTP-1100E-BLUNT I FT B  $                8.02 39.8%  $                     4.83 N/A N/A
CGRXB  CPT_SLEEVING IP06-06PUTP-1100E-BLUNT I PC B  $                3.00 39.8%  $                     1.81 N/A N/A
CGRXD  CGRXD_BASE IP06-12PUTP-1100E-BLUNT I PC B  $            403.94 39.8%  $                 243.17 N/A N/A
CGRXD  CPT_HOOK_LOOP IP06-12PUTP-1100E-BLUNT I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CGRXD  CPT_LENGTH IP06-12PUTP-1100E-BLUNT I FT B  $              16.02 39.8%  $                     9.64 N/A N/A
CGRXD  CPT_SLEEVING IP06-12PUTP-1100E-BLUNT I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CGRXF  CGRXF_BASE IP06-18PUTP-1100E-BLUNT I PC B  $            605.90 39.8%  $                 364.75 N/A N/A
CGRXF  CPT_HOOK_LOOP IP06-18PUTP-1100E-BLUNT I PC B  $                0.36 39.8%  $                     0.22 N/A N/A
CGRXF  CPT_LENGTH IP06-18PUTP-1100E-BLUNT I FT B  $              24.02 39.8%  $                   14.46 N/A N/A
CGRXF  CPT_SLEEVING IP06-18PUTP-1100E-BLUNT I PC B  $                5.40 39.8%  $                     3.25 N/A N/A
CGRXG  CGRXG_BASE IP06-24PUTP-1100E-BLUNT I PC B  $            743.22 39.8%  $                 447.42 N/A N/A
CGRXG  CPT_HOOK_LOOP IP06-24PUTP-1100E-BLUNT I PC B  $                0.38 39.8%  $                     0.23 N/A N/A
CGRXG  CPT_LENGTH IP06-24PUTP-1100E-BLUNT I FT B  $              32.02 39.8%  $                   19.28 N/A N/A
CGRXG  CPT_SLEEVING IP06-24PUTP-1100E-BLUNT I PC B  $                6.00 39.8%  $                     3.61 N/A N/A
CGSXD  CGSXD_BASE IP06-12PUTP-1LK12-BLUNT I PC B  $            278.00 39.8%  $                 167.36 N/A N/A
CGSXD  CPT_HOOK_LOOP IP06-12PUTP-1LK12-BLUNT I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CGSXD  CPT_LENGTH IP06-12PUTP-1LK12-BLUNT I FT B  $              16.02 39.8%  $                     9.64 N/A N/A
CGSXD  CPT_SLEEVING IP06-12PUTP-1LK12-BLUNT I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CGTXC  CGTXC_BASE IP06-08PUTP-1LK08-BLUNT I PC B  $            185.34 39.8%  $                 111.57 N/A N/A
CGTXC  CPT_HOOK_LOOP IP06-08PUTP-1LK08-BLUNT I PC B  $                0.30 39.8%  $                     0.18 N/A N/A
CGTXC  CPT_LENGTH IP06-08PUTP-1LK08-BLUNT I FT B  $              10.68 39.8%  $                     6.43 N/A N/A
CGTXC  CPT_SLEEVING IP06-08PUTP-1LK08-BLUNT I PC B  $                3.60 39.8%  $                     2.17 N/A N/A
CHASD  CHASD_BASE IP06-12RUTP-O1S-1LK12 I PC B  $            497.66 39.8%  $                 299.59 N/A N/A
CHASD  CPT_HOOK_LOOP IP06-12RUTP-O1S-1LK12 I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CHASD  CPT_LENGTH IP06-12RUTP-O1S-1LK12 I FT B  $                6.96 39.8%  $                     4.19 N/A N/A
CHASD  CPT_SLEEVING IP06-12RUTP-O1S-1LK12 I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CHASG  CHASG_BASE IP06-24RUTP-O1S-1LK12 I PC B  $            915.66 39.8%  $                 551.23 N/A N/A
CHASG  CPT_HOOK_LOOP IP06-24RUTP-O1S-1LK12 I PC B  $                0.38 39.8%  $                     0.23 N/A N/A
CHASG  CPT_LENGTH IP06-24RUTP-O1S-1LK12 I FT B  $              13.92 39.8%  $                     8.38 N/A N/A
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CHASG  CPT_SLEEVING IP06-24RUTP-O1S-1LK12 I PC B  $                6.00 39.8%  $                     3.61 N/A N/A
CHATC  CHATC_BASE IP06-08RUTP-O1S-1LK08 I PC B  $            331.78 39.8%  $                 199.73 N/A N/A
CHATC  CPT_HOOK_LOOP IP06-08RUTP-O1S-1LK08 I PC B  $                0.30 39.8%  $                     0.18 N/A N/A
CHATC  CPT_LENGTH IP06-08RUTP-O1S-1LK08 I FT B  $                4.64 39.8%  $                     2.79 N/A N/A
CHATC  CPT_SLEEVING IP06-08RUTP-O1S-1LK08 I PC B  $                3.60 39.8%  $                     2.17 N/A N/A
CHATE  CHATE_BASE IP06-16RUTP-O1S-1LK08 I PC B  $            663.54 39.8%  $                 399.45 N/A N/A
CHATE  CPT_HOOK_LOOP IP06-16RUTP-O1S-1LK08 I PC B  $                0.34 39.8%  $                     0.20 N/A N/A
CHATE  CPT_LENGTH IP06-16RUTP-O1S-1LK08 I FT B  $                9.28 39.8%  $                     5.59 N/A N/A
CHATE  CPT_SLEEVING IP06-16RUTP-O1S-1LK08 I PC B  $                4.80 39.8%  $                     2.89 N/A N/A
CHBSD  CHBSD_BASE IP06-12RUTP-O2S-1LK12 I PC B  $            497.66 39.8%  $                 299.59 N/A N/A
CHBSD  CPT_HOOK_LOOP IP06-12RUTP-O2S-1LK12 I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CHBSD  CPT_LENGTH IP06-12RUTP-O2S-1LK12 I FT B  $                6.96 39.8%  $                     4.19 N/A N/A
CHBSD  CPT_SLEEVING IP06-12RUTP-O2S-1LK12 I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CHBSG  CHBSG_BASE IP06-24RUTP-O2S-1LK12 I PC B  $            915.66 39.8%  $                 551.23 N/A N/A
CHBSG  CPT_HOOK_LOOP IP06-24RUTP-O2S-1LK12 I PC B  $                0.38 39.8%  $                     0.23 N/A N/A
CHBSG  CPT_LENGTH IP06-24RUTP-O2S-1LK12 I FT B  $              13.92 39.8%  $                     8.38 N/A N/A
CHBSG  CPT_SLEEVING IP06-24RUTP-O2S-1LK12 I PC B  $                6.00 39.8%  $                     3.61 N/A N/A
CHBTC  CHBTC_BASE IP06-08RUTP-O2S-1LK08 I PC B  $            331.78 39.8%  $                 199.73 N/A N/A
CHBTC  CPT_HOOK_LOOP IP06-08RUTP-O2S-1LK08 I PC B  $                0.30 39.8%  $                     0.18 N/A N/A
CHBTC  CPT_LENGTH IP06-08RUTP-O2S-1LK08 I FT B  $                4.64 39.8%  $                     2.79 N/A N/A
CHBTC  CPT_SLEEVING IP06-08RUTP-O2S-1LK08 I PC B  $                3.60 39.8%  $                     2.17 N/A N/A
CHBTE  CHBTE_BASE IP06-16RUTP-O2S-1LK08' I PC B  $            663.54 39.8%  $                 399.45 N/A N/A
CHBTE  CPT_HOOK_LOOP IP06-16RUTP-O2S-1LK08' I PC B  $                0.34 39.8%  $                     0.20 N/A N/A
CHBTE  CPT_LENGTH IP06-16RUTP-O2S-1LK08' I FT B  $                9.28 39.8%  $                     5.59 N/A N/A
CHBTE  CPT_SLEEVING IP06-16RUTP-O2S-1LK08' I PC B  $                4.80 39.8%  $                     2.89 N/A N/A
CHNSD  CHNSD_BASE IP06-12RUTP-1100L-1LK12 I PC B  $            411.86 39.8%  $                 247.94 N/A N/A
CHNSD  CPT_HOOK_LOOP IP06-12RUTP-1100L-1LK12 I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CHNSD  CPT_LENGTH IP06-12RUTP-1100L-1LK12 I FT B  $                6.96 39.8%  $                     4.19 N/A N/A
CHNSD  CPT_SLEEVING IP06-12RUTP-1100L-1LK12 I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CHNXB  CHNXB_BASE IP06-06RUTP-1100L-BLUNT I PC B  $            196.04 39.8%  $                 118.02 N/A N/A
CHNXB  CPT_HOOK_LOOP IP06-06RUTP-1100L-BLUNT I PC B  $                0.28 39.8%  $                     0.17 N/A N/A
CHNXB  CPT_LENGTH IP06-06RUTP-1100L-BLUNT I FT B  $                3.48 39.8%  $                     2.09 N/A N/A
CHNXB  CPT_SLEEVING IP06-06RUTP-1100L-BLUNT I PC B  $                3.00 39.8%  $                     1.81 N/A N/A
CHNXD  CHNXD_BASE IP06-12RUTP-1100L-BLUNT I PC B  $            356.40 39.8%  $                 214.55 N/A N/A
CHNXD  CPT_HOOK_LOOP IP06-12RUTP-1100L-BLUNT I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CHNXD  CPT_LENGTH IP06-12RUTP-1100L-BLUNT I FT B  $                6.96 39.8%  $                     4.19 N/A N/A
CHNXD  CPT_SLEEVING IP06-12RUTP-1100L-BLUNT I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CHNXF  CHNXF_BASE IP06-18RUTP-1100L-BLUNT I PC B  $            534.60 39.8%  $                 321.83 N/A N/A
CHNXF  CPT_HOOK_LOOP IP06-18RUTP-1100L-BLUNT I PC B  $                0.36 39.8%  $                     0.22 N/A N/A
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CHNXF  CPT_LENGTH IP06-18RUTP-1100L-BLUNT I FT B  $              10.44 39.8%  $                     6.28 N/A N/A
CHNXF  CPT_SLEEVING IP06-18RUTP-1100L-BLUNT I PC B  $                5.40 39.8%  $                     3.25 N/A N/A
CHNXG  CHNXG_BASE IP06-24RUTP-1100L-BLUNT I PC B  $            655.78 39.8%  $                 394.78 N/A N/A
CHNXG  CPT_HOOK_LOOP IP06-24RUTP-1100L-BLUNT I PC B  $                0.38 39.8%  $                     0.23 N/A N/A
CHNXG  CPT_LENGTH IP06-24RUTP-1100L-BLUNT I FT B  $              13.92 39.8%  $                     8.38 N/A N/A
CHNXG  CPT_SLEEVING IP06-24RUTP-1100L-BLUNT I PC B  $                6.00 39.8%  $                     3.61 N/A N/A
CHRSD  CHRSD_BASE IP06-12RUTP-1100E-1LK12 I PC B  $            446.18 39.8%  $                 268.60 N/A N/A
CHRSD  CPT_HOOK_LOOP IP06-12RUTP-1100E-1LK12 I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CHRSD  CPT_LENGTH IP06-12RUTP-1100E-1LK12 I FT B  $                6.96 39.8%  $                     4.19 N/A N/A
CHRSD  CPT_SLEEVING IP06-12RUTP-1100E-1LK12 I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CHRXB  CHRXB_BASE IP06-06RUTP-1100E-BLUNT I PC B  $            222.16 39.8%  $                 133.74 N/A N/A
CHRXB  CPT_HOOK_LOOP IP06-06RUTP-1100E-BLUNT I PC B  $                0.28 39.8%  $                     0.17 N/A N/A
CHRXB  CPT_LENGTH IP06-06RUTP-1100E-BLUNT I FT B  $                3.48 39.8%  $                     2.09 N/A N/A
CHRXB  CPT_SLEEVING IP06-06RUTP-1100E-BLUNT I PC B  $                3.00 39.8%  $                     1.81 N/A N/A
CHRXD  CHRXD_BASE IP06-12RUTP-1100E-BLUNT I PC B  $            403.94 39.8%  $                 243.17 N/A N/A
CHRXD  CPT_HOOK_LOOP IP06-12RUTP-1100E-BLUNT I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CHRXD  CPT_LENGTH IP06-12RUTP-1100E-BLUNT I FT B  $                6.96 39.8%  $                     4.19 N/A N/A
CHRXD  CPT_SLEEVING IP06-12RUTP-1100E-BLUNT I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CHRXF  CHRXF_BASE IP06-18RUTP-1100E-BLUNT I PC B  $            605.90 39.8%  $                 364.75 N/A N/A
CHRXF  CPT_HOOK_LOOP IP06-18RUTP-1100E-BLUNT I PC B  $                0.36 39.8%  $                     0.22 N/A N/A
CHRXF  CPT_LENGTH IP06-18RUTP-1100E-BLUNT I FT B  $              10.44 39.8%  $                     6.28 N/A N/A
CHRXF  CPT_SLEEVING IP06-18RUTP-1100E-BLUNT I PC B  $                5.40 39.8%  $                     3.25 N/A N/A
CHRXG  CHRXG_BASE IP06-24RUTP-1100E-BLUNT I PC B  $            743.22 39.8%  $                 447.42 N/A N/A
CHRXG  CPT_HOOK_LOOP IP06-24RUTP-1100E-BLUNT I PC B  $                0.38 39.8%  $                     0.23 N/A N/A
CHRXG  CPT_LENGTH IP06-24RUTP-1100E-BLUNT I FT B  $              13.92 39.8%  $                     8.38 N/A N/A
CHRXG  CPT_SLEEVING IP06-24RUTP-1100E-BLUNT I PC B  $                6.00 39.8%  $                     3.61 N/A N/A
CHSXD  CHSXD_BASE IP06-12RUTP-1LK12-BLUNT I PC B  $            278.00 39.8%  $                 167.36 N/A N/A
CHSXD  CPT_HOOK_LOOP IP06-12RUTP-1LK12-BLUNT I PC B  $                0.30 39.8%  $                     0.18 N/A N/A
CHSXD  CPT_LENGTH IP06-12RUTP-1LK12-BLUNT I FT B  $                4.64 39.8%  $                     2.79 N/A N/A
CHSXD  CPT_SLEEVING IP06-12RUTP-1LK12-BLUNT I PC B  $                3.60 39.8%  $                     2.17 N/A N/A
CJASD  CJASD_BASE IP06-12LUTP-O1S-1LK12 I PC B  $            497.66 39.8%  $                 299.59 N/A N/A
CJASD  CPT_HOOK_LOOP IP06-12LUTP-O1S-1LK12 I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CJASD  CPT_LENGTH IP06-12LUTP-O1S-1LK12 I FT B  $                6.96 39.8%  $                     4.19 N/A N/A
CJASD  CPT_SLEEVING IP06-12LUTP-O1S-1LK12 I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CJASG  CJASG_BASE IP06-24LUTP-O1S-1LK12 I PC B  $            915.66 39.8%  $                 551.23 N/A N/A
CJASG  CPT_HOOK_LOOP IP06-24LUTP-O1S-1LK12 I PC B  $                0.38 39.8%  $                     0.23 N/A N/A
CJASG  CPT_LENGTH IP06-24LUTP-O1S-1LK12 I FT B  $              13.92 39.8%  $                     8.38 N/A N/A
CJASG  CPT_SLEEVING IP06-24LUTP-O1S-1LK12 I PC B  $                6.00 39.8%  $                     3.61 N/A N/A
CJATC  CJATC_BASE IP06-08LUTP-O1S-1LK08 I PC B  $            331.78 39.8%  $                 199.73 N/A N/A
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CJATC  CPT_HOOK_LOOP IP06-08LUTP-O1S-1LK08 I PC B  $                0.30 39.8%  $                     0.18 N/A N/A
CJATC  CPT_LENGTH IP06-08LUTP-O1S-1LK08 I FT B  $                4.64 39.8%  $                     2.79 N/A N/A
CJATC  CPT_SLEEVING IP06-08LUTP-O1S-1LK08 I PC B  $                3.60 39.8%  $                     2.17 N/A N/A
CJATE  CJATE_BASE IP06-16LUTP-O1S-1LK08 I PC B  $            663.54 39.8%  $                 399.45 N/A N/A
CJATE  CPT_HOOK_LOOP IP06-16LUTP-O1S-1LK08 I PC B  $                0.34 39.8%  $                     0.20 N/A N/A
CJATE  CPT_LENGTH IP06-16LUTP-O1S-1LK08 I FT B  $                9.28 39.8%  $                     5.59 N/A N/A
CJATE  CPT_SLEEVING IP06-16LUTP-O1S-1LK08 I PC B  $                4.80 39.8%  $                     2.89 N/A N/A
CJBSD  CJBSD_BASE IP06-12LUTP-O2S-1LK12 I PC B  $            497.66 39.8%  $                 299.59 N/A N/A
CJBSD  CPT_HOOK_LOOP IP06-12LUTP-O2S-1LK12 I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CJBSD  CPT_LENGTH IP06-12LUTP-O2S-1LK12 I FT B  $                6.96 39.8%  $                     4.19 N/A N/A
CJBSD  CPT_SLEEVING IP06-12LUTP-O2S-1LK12 I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CJBSG  CJBSG_BASE IP06-24LUTP-O2S-1LK12 I PC B  $            915.66 39.8%  $                 551.23 N/A N/A
CJBSG  CPT_HOOK_LOOP IP06-24LUTP-O2S-1LK12 I PC B  $                0.38 39.8%  $                     0.23 N/A N/A
CJBSG  CPT_LENGTH IP06-24LUTP-O2S-1LK12 I FT B  $              13.92 39.8%  $                     8.38 N/A N/A
CJBSG  CPT_SLEEVING IP06-24LUTP-O2S-1LK12 I PC B  $                6.00 39.8%  $                     3.61 N/A N/A
CJBTC  CJBTC_BASE IP06-08LUTP-O2S-1LK08 I PC B  $            331.78 39.8%  $                 199.73 N/A N/A
CJBTC  CPT_HOOK_LOOP IP06-08LUTP-O2S-1LK08 I PC B  $                0.30 39.8%  $                     0.18 N/A N/A
CJBTC  CPT_LENGTH IP06-08LUTP-O2S-1LK08 I FT B  $                4.64 39.8%  $                     2.79 N/A N/A
CJBTC  CPT_SLEEVING IP06-08LUTP-O2S-1LK08 I PC B  $                3.60 39.8%  $                     2.17 N/A N/A
CJBTE  CJBTE_BASE IP06-16LUTP-O2S-1LK08 I PC B  $            663.54 39.8%  $                 399.45 N/A N/A
CJBTE  CPT_HOOK_LOOP IP06-16LUTP-O2S-1LK08 I PC B  $                0.34 39.8%  $                     0.20 N/A N/A
CJBTE  CPT_LENGTH IP06-16LUTP-O2S-1LK08 I FT B  $                9.28 39.8%  $                     5.59 N/A N/A
CJBTE  CPT_SLEEVING IP06-16LUTP-O2S-1LK08 I PC B  $                4.80 39.8%  $                     2.89 N/A N/A
CJNSD  CJNSD_BASE IP06-12LUTP-1100L-1LK12 I PC B  $            411.86 39.8%  $                 247.94 N/A N/A
CJNSD  CPT_HOOK_LOOP IP06-12LUTP-1100L-1LK12 I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CJNSD  CPT_LENGTH IP06-12LUTP-1100L-1LK12 I FT B  $                6.96 39.8%  $                     4.19 N/A N/A
CJNSD  CPT_SLEEVING IP06-12LUTP-1100L-1LK12 I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CJNXB  CJNXB_BASE IP06-06LUTP-1100L-BLUNT I PC B  $            196.04 39.8%  $                 118.02 N/A N/A
CJNXB  CPT_HOOK_LOOP IP06-06LUTP-1100L-BLUNT I PC B  $                0.28 39.8%  $                     0.17 N/A N/A
CJNXB  CPT_LENGTH IP06-06LUTP-1100L-BLUNT I FT B  $                3.48 39.8%  $                     2.09 N/A N/A
CJNXB  CPT_SLEEVING IP06-06LUTP-1100L-BLUNT I PC B  $                3.00 39.8%  $                     1.81 N/A N/A
CJNXD  CJNXD_BASE IP06-12LUTP-1100L-BLUNT I PC B  $            356.40 39.8%  $                 214.55 N/A N/A
CJNXD  CPT_HOOK_LOOP IP06-12LUTP-1100L-BLUNT I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CJNXD  CPT_LENGTH IP06-12LUTP-1100L-BLUNT I FT B  $                6.96 39.8%  $                     4.19 N/A N/A
CJNXD  CPT_SLEEVING IP06-12LUTP-1100L-BLUNT I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CJNXF  CJNXF_BASE IP06-18LUTP-1100L-BLUNT I PC B  $            534.60 39.8%  $                 321.83 N/A N/A
CJNXF  CPT_HOOK_LOOP IP06-18LUTP-1100L-BLUNT I PC B  $                0.36 39.8%  $                     0.22 N/A N/A
CJNXF  CPT_LENGTH IP06-18LUTP-1100L-BLUNT I FT B  $              10.44 39.8%  $                     6.28 N/A N/A
CJNXF  CPT_SLEEVING IP06-18LUTP-1100L-BLUNT I PC B  $                5.40 39.8%  $                     3.25 N/A N/A
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CJNXG  CJNXG_BASE IP06-24LUTP-1100L-BLUNT I PC B  $            655.78 39.8%  $                 394.78 N/A N/A
CJNXG  CPT_HOOK_LOOP IP06-24LUTP-1100L-BLUNT I PC B  $                0.38 39.8%  $                     0.23 N/A N/A
CJNXG  CPT_LENGTH IP06-24LUTP-1100L-BLUNT I FT B  $              13.92 39.8%  $                     8.38 N/A N/A
CJNXG  CPT_SLEEVING IP06-24LUTP-1100L-BLUNT I PC B  $                6.00 39.8%  $                     3.61 N/A N/A
CJRSD  CJRSD_BASE IP06-12LUTP-1100E-1LK12 I PC B  $            446.18 39.8%  $                 268.60 N/A N/A
CJRSD  CPT_HOOK_LOOP IP06-12LUTP-1100E-1LK12 I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CJRSD  CPT_LENGTH IP06-12LUTP-1100E-1LK12 I FT B  $                6.96 39.8%  $                     4.19 N/A N/A
CJRSD  CPT_SLEEVING IP06-12LUTP-1100E-1LK12 I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CJRXB  CJRXB_BASE IP06-06LUTP-1100E-BLUNT I PC B  $            222.16 39.8%  $                 133.74 N/A N/A
CJRXB  CPT_HOOK_LOOP IP06-06LUTP-1100E-BLUNT I PC B  $                0.28 39.8%  $                     0.17 N/A N/A
CJRXB  CPT_LENGTH IP06-06LUTP-1100E-BLUNT I PC B  $                3.48 39.8%  $                     2.09 N/A N/A
CJRXB  CPT_SLEEVING IP06-06LUTP-1100E-BLUNT I PC B  $                3.00 39.8%  $                     1.81 N/A N/A
CJRXD  CJRXD_BASE IP06-12LUTP-1100E-BLUNT I PC B  $            403.94 39.8%  $                 243.17 N/A N/A
CJRXD  CPT_HOOK_LOOP IP06-12LUTP-1100E-BLUNT I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CJRXD  CPT_LENGTH IP06-12LUTP-1100E-BLUNT I FT B  $                6.96 39.8%  $                     4.19 N/A N/A
CJRXD  CPT_SLEEVING IP06-12LUTP-1100E-BLUNT I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CJRXF  CJRXF_BASE IP06-18LUTP-1100E-BLUNT I PC B  $            605.90 39.8%  $                 364.75 N/A N/A
CJRXF  CPT_HOOK_LOOP IP06-18LUTP-1100E-BLUNT I PC B  $                0.36 39.8%  $                     0.22 N/A N/A
CJRXF  CPT_LENGTH IP06-18LUTP-1100E-BLUNT I FT B  $              10.44 39.8%  $                     6.28 N/A N/A
CJRXF  CPT_SLEEVING IP06-18LUTP-1100E-BLUNT I PC B  $                5.40 39.8%  $                     3.25 N/A N/A
CJRXG  CJRXG_BASE IP06-24LUTP-1100E-BLUNT I PC B  $            743.22 39.8%  $                 447.42 N/A N/A
CJRXG  CPT_HOOK_LOOP IP06-24LUTP-1100E-BLUNT I PC B  $                0.38 39.8%  $                     0.23 N/A N/A
CJRXG  CPT_LENGTH IP06-24LUTP-1100E-BLUNT I FT B  $              13.92 39.8%  $                     8.38 N/A N/A
CJRXG  CPT_SLEEVING IP06-24LUTP-1100E-BLUNT I PC B  $                6.00 39.8%  $                     3.61 N/A N/A
CJSXD  CJSXD_BASE IP06-12LUTP-1LK12-BLUNT I PC B  $            278.00 39.8%  $                 167.36 N/A N/A
CJSXD  CPT_HOOK_LOOP IP06-12LUTP-1LK12-BLUNT I PC B  $                0.32 39.8%  $                     0.19 N/A N/A
CJSXD  CPT_LENGTH IP06-12LUTP-1LK12-BLUNT I FT B  $                6.96 39.8%  $                     4.19 N/A N/A
CJSXD  CPT_SLEEVING IP06-12LUTP-1LK12-BLUNT I PC B  $                4.20 39.8%  $                     2.53 N/A N/A
CJTXC  CJTXC_BASE IP06-08LUTP-1LK08-BLUNT I PC B  $            185.34 39.8%  $                 111.57 N/A N/A
CJTXC  CPT_HOOK_LOOP IP06-08LUTP-1LK08-BLUNT I PC B  $                0.30 39.8%  $                     0.18 N/A N/A
CJTXC  CPT_LENGTH IP06-08LUTP-1LK08-BLUNT I FT B  $                4.64 39.8%  $                     2.79 N/A N/A
CJTXC  CPT_SLEEVING IP06-08LUTP-1LK08-BLUNT I PC B  $                3.60 39.8%  $                     2.17 N/A N/A
CPC2272  CPC2272_BASE MGS400-MGS400-SP Pre-terminated Cord I PC B  $              37.86 39.8%  $                   22.79 N/A N/A
CPC2272  CPC2272_LENGTH MGS400-MGS400-SP Pre-terminated Cord I FT B  $                0.98 39.8%  $                     0.59 N/A N/A
CPC2282  CPC2282_BASE MGS400-MGS400-S Pre-terminated Cord I PC B  $              37.86 39.8%  $                   22.79 N/A N/A
CPC2282  CPC2282_LENGTH MGS400-MGS400-S Pre-terminated Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC2472  CPC2472_BASE MGS400-117-SP Pre-terminated Cord I PC B  $              20.08 39.8%  $                   12.09 N/A N/A
CPC2472  CPC2472_LENGTH MGS400-117-SP Pre-terminated Cord I FT B  $                0.98 39.8%  $                     0.59 N/A N/A
CPC2482  CPC2482_BASE MGS400-117-S Pre-terminated Cord I PC B  $              20.08 39.8%  $                   12.09 N/A N/A
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CPC2482  CPC2482_LENGTH MGS400-117-S Pre-terminated Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC3272  CPC3272_BASE GS8E-MGS400-SP Zone Extension Cord I PC B  $              24.76 39.8%  $                   14.91 N/A N/A
CPC3272  CPC3272_LENGTH GS8E-MGS400-SP Zone Extension Cord I FT B  $                0.98 39.8%  $                     0.59 N/A N/A
CPC3282  CPC3282_BASE GS8E-MGS400-S Zone Extension Cord I PC B  $              24.76 39.8%  $                   14.91 N/A N/A
CPC3282  CPC3282_LENGTH GS8E-MGS400-S Zone Extension Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC3312  CPC3312_BASE GS8E Modular Patch Cord I PC B  $              11.66 39.8%  $                     7.02 N/A N/A
CPC3312  CPC3312_LENGTH GS8E Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC3313  CPC3313_BASE GS8E-X3 Modular Patch Cord I PC B  $              11.66 39.8%  $                     7.02 N/A N/A
CPC3313  CPC3313_LENGTH GS8E-X3 Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC3315  CPC3315_BASE GS8E-X5 Modular Patch Cord I PC B  $              11.66 39.8%  $                     7.02 N/A N/A
CPC3315  CPC3315_LENGTH GS8E-X5 Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC3316  CPC3316_BASE GS8E-R Modular Patch Cord I PC B  $              11.66 39.8%  $                     7.02 N/A N/A
CPC3316  CPC3316_LENGTH GS8E-R Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC331T  CPC331T_BASE GS8E-XT1 Modular Patch Cord I PC B  $              11.66 39.8%  $                     7.02 N/A N/A
CPC331T  CPC331T_LENGTH GS8E-XT1 Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC3372  CPC3372_BASE GS8E-SP Modular Patch Cord I PC B  $              11.66 39.8%  $                     7.02 N/A N/A
CPC3372  CPC3372_LENGTH GS8E-SP Modular Patch Cord I FT B  $                0.98 39.8%  $                     0.59 N/A N/A
CPC3373  CPC3373_BASE GS8E-SP-X3 Modular Patch Cord I PC B  $              11.66 39.8%  $                     7.02 N/A N/A
CPC3373  CPC3373_LENGTH GS8E-SP-X3 Modular Patch Cord I FT B  $                0.98 39.8%  $                     0.59 N/A N/A
CPC3382  CPC3382_BASE GS8E-S Modular Patch Cord I PC B  $              11.66 39.8%  $                     7.02 N/A N/A
CPC3382  CPC3382_LENGTH GS8E-S Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC3392  CPC3392_BASE GS8E-L Modular Patch Cord I PC B  $              11.66 39.8%  $                     7.02 N/A N/A
CPC3392  CPC3392_LENGTH GS8E-L Modular Patch Cord I FT B  $                0.78 39.8%  $                     0.47 N/A N/A
CPC3412  CPC3412_BASE GS8E117 Modular Patch Cord I PC B  $                6.96 39.8%  $                     4.19 N/A N/A
CPC3412  CPC3412_LENGTH GS8E117 Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC3472  CPC3472_BASE GS8E117-SP Modular Patch Cord I PC B  $                6.96 39.8%  $                     4.19 N/A N/A
CPC3472  CPC3472_LENGTH GS8E117-SP Modular Patch Cord I FT B  $                0.98 39.8%  $                     0.59 N/A N/A
CPC3482  CPC3482_BASE GS8E117-S Modular Patch Cord I PC B  $                6.96 39.8%  $                     4.19 N/A N/A
CPC3482  CPC3482_LENGTH GS8E117-S Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC5311  CPC5311_BASE VP119-P8GS-A VisiPatch Cord I PC B  $              13.68 39.8%  $                     8.24 N/A N/A
CPC5311  CPC5311_LENGTH VP119-P8GS-A VisiPatch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC5312  CPC5312_BASE VP119-P8GS VisiPatch Cord I PC B  $              13.68 39.8%  $                     8.24 N/A N/A
CPC5312  CPC5312_LENGTH VP119-P8GS VisiPatch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC5412  CPC5412_BASE VP117-P8GS VisiPatch Cord I PC B  $              11.98 39.8%  $                     7.21 N/A N/A
CPC5412  CPC5412_LENGTH VP117-P8GS VisiPatch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC5482  CPC5482_BASE VP117-P8GS-S VisiPatch Cord I PC B  $              12.92 39.8%  $                     7.78 N/A N/A
CPC5482  CPC5482_LENGTH VP117-P8GS-S VisiPatch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC5511  CPC5511_BASE VP-P8GS-A VisiPatch Cord I PC B  $              17.36 39.8%  $                   10.45 N/A N/A
CPC5511  CPC5511_LENGTH VP-P8GS-A VisiPatch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
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CPC5512  CPC5512_BASE VP-P8GS VisiPatch Cord I PC B  $              17.36 39.8%  $                   10.45 N/A N/A
CPC5512  CPC5512_LENGTH VP-P8GS VisiPatch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC5513  CPC5513_BASE VP-P8GS-X3 VisiPatch Cord I PC B  $              17.36 39.8%  $                   10.45 N/A N/A
CPC5513  CPC5513_LENGTH VP-P8GS-X3 VisiPatch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC5552  CPC5552_BASE VP-P4PS VisiPatch Cord I PC B  $              12.42 39.8%  $                     7.48 N/A N/A
CPC5552  CPC5552_LENGTH VP-P4PS VisiPatch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC5562  CPC5562_BASE VP-P2PS VisiPatch Cord I PC B  $              11.32 39.8%  $                     6.81 N/A N/A
CPC5562  CPC5562_LENGTH VP-P2PS VisiPatch Cord I FT B  $                0.86 39.8%  $                     0.52 N/A N/A
CPC5652  CPC5652_BASE VP119-P4PS VisiPatch Cord I PC B  $              12.42 39.8%  $                     7.48 N/A N/A
CPC5652  CPC5652_LENGTH VP119-P4PS VisiPatch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC5658  CPC5658_BASE VP120-P4PS VisiPatch Cord I PC B  $              12.42 39.8%  $                     7.48 N/A N/A
CPC5658  CPC5658_LENGTH VP120-P4PS VisiPatch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC5662  CPC5662_BASE VP119-P2PS VisiPatch Cord I PC B  $              13.08 39.8%  $                     7.87 N/A N/A
CPC5662  CPC5662_LENGTH VP119-P2PS VisiPatch Cord I FT B  $                0.86 39.8%  $                     0.52 N/A N/A
CPC5862  CPC5862_BASE VP-110-P2PS VisiPatch Cord I PC B  $              12.22 39.8%  $                     7.36 N/A N/A
CPC5862  CPC5862_LENGTH VP-110-P2PS VisiPatch Cord I FT B  $                0.86 39.8%  $                     0.52 N/A N/A
CPC6441  CPC6441_BASE PS117-A Modular Patch Cord I PC B  $                3.34 39.8%  $                     2.01 N/A N/A
CPC6441  CPC6441_LENGTH PS117-A Modular Patch Cord I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
CPC6442  CPC6442_BASE PS117 Modular Patch Cord I PC B  $                3.34 39.8%  $                     2.01 N/A N/A
CPC6442  CPC6442_LENGTH PS117 Modular Patch Cord I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
CPC64N2  CPC64N2_BASE PS117-S Modular Patch Cord I PC B  $                3.34 39.8%  $                     2.01 N/A N/A
CPC64N2  CPC64N2_LENGTH PS117-S Modular Patch Cord I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
CPC6641  CPC6641_BASE D8PS-A Modular Patch Cord I PC B  $                4.42 39.8%  $                     2.66 N/A N/A
CPC6641  CPC6641_LENGTH D8PS-A Modular Patch Cord I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
CPC6642  CPC6642_BASE D8PS Modular Patch Cord I PC B  $                4.42 39.8%  $                     2.66 N/A N/A
CPC6642  CPC6642_LENGTH D8PS Modular Patch Cord I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
CPC6643  CPC6643_BASE D8PS-X3 Modular Patch Cord I PC B  $                4.42 39.8%  $                     2.66 N/A N/A
CPC6643  CPC6643_LENGTH D8PS-X3 Modular Patch Cord I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
CPC66N2  CPC66N2_BASE D8PS-S Modular Patch Cord I PC B  $                4.42 39.8%  $                     2.66 N/A N/A
CPC66N2  CPC66N2_LENGTH D8PS-S Modular Patch Cord I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
CPC8312  CPC8312_BASE 119P8GS Patch Cord I PC B  $              19.10 39.8%  $                   11.50 N/A N/A
CPC8312  CPC8312_LENGTH 119P8GS Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC8412  CPC8412_BASE 117P8GS Patch Cord I PC B  $              10.08 39.8%  $                     6.07 N/A N/A
CPC8412  CPC8412_LENGTH 117P8GS Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC8641  CPC8641_BASE 119P8PS-A Patch Cord I PC B  $              18.64 39.8%  $                   11.22 N/A N/A
CPC8641  CPC8641_LENGTH 119P8PS-A Patch Cord I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
CPC8652  CPC8652_BASE 119P4PS Patch Cord I PC B  $              16.76 39.8%  $                   10.09 N/A N/A
CPC8652  CPC8652_LENGTH 119P4PS Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC8658  CPC8658_BASE 120P4PS Patch Cord I PC B  $              16.76 39.8%  $                   10.09 N/A N/A
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CPC8658  CPC8658_LENGTH 120P4PS Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC8662  CPC8662_BASE 119P2PS Patch Cord I PC B  $              14.40 39.8%  $                     8.67 N/A N/A
CPC8662  CPC8662_LENGTH 119P2PS Patch Cord I FT B  $                0.86 39.8%  $                     0.52 N/A N/A
CPC8812  CPC8812_BASE 110P8GS Patch Cord I PC B  $              17.90 39.8%  $                   10.78 N/A N/A
CPC8812  CPC8812_LENGTH 110P8GS Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC8852  CPC8852_BASE 110P4PS Patch Cord I PC B  $              15.24 39.8%  $                     9.17 N/A N/A
CPC8852  CPC8852_LENGTH 110P4PS Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC8862  CPC8862_BASE 110P2PS Patch Cord I PC B  $              13.12 39.8%  $                     7.90 N/A N/A
CPC8862  CPC8862_LENGTH 110P2PS Patch Cord I FT B  $                0.86 39.8%  $                     0.52 N/A N/A
CPC8882  CPC8882_BASE 110P8GS-S Patch Cord I PC B  $              17.90 39.8%  $                   10.78 N/A N/A
CPC8882  CPC8882_LENGTH 110P8GS-S Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPC9912  CPC9912_BASE GS8E-K Modular Patch Cord I PC B  $              13.64 39.8%  $                     8.21 N/A N/A
CPC9912  CPC9912_LENGTH GS8E-K Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPCC312  CPCC312_BASE GS8E-IP-C-GS8E Modular Patch Cord I PC B  $              46.68 39.8%  $                   28.10 N/A N/A
CPCC312  CPCC312_LENGTH GS8E-IP-C-GS8E Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPCC412  CPCC412_BASE GS8E117-IP-C Modular Patch Cord I PC B  $              41.98 39.8%  $                   25.27 N/A N/A
CPCC412  CPCC412_LENGTH GS8E117-IP-C Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPCCC12  CPCCC12_BASE GS8E-IP-C Modular Patch Cord I PC B  $              81.68 39.8%  $                   49.17 N/A N/A
CPCCC12  CPCCC12_LENGTH GS8E-IP-C Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPCCD12  CPCCD12_BASE GS8E-IP-C-D Modular Patch Cord I PC B  $              83.96 39.8%  $                   50.54 N/A N/A
CPCCD12  CPCCD12_LENGTH GS8E-IP-C-D Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPCD312  CPCD312_BASE GS8E-IP-D-GS8E Modular Patch Cord I PC B  $              48.94 39.8%  $                   29.46 N/A N/A
CPCD312  CPCD312_LENGTH GS8E-IP-D-GS8E Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPCD412  CPCD412_BASE GS8E117-IP-D Modular Patch Cord I PC B  $              44.24 39.8%  $                   26.63 N/A N/A
CPCD412  CPCD412_LENGTH GS8E117-IP-D Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPCDD12  CPCDD12_BASE GS8E-IP-D Modular Patch Cord I PC B  $              86.22 39.8%  $                   51.90 N/A N/A
CPCDD12  CPCDD12_LENGTH GS8E-IP-D Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPCF312  CPCF312_BASE VP360-GS8E Patch Cord I PC B  $              13.14 39.8%  $                     7.91 N/A N/A
CPCF312  CPCF312_LENGTH VP360-GS8E Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPCF392  CPCF392_BASE VP360-GS8E-L Patch Cord I PC B  $              13.14 39.8%  $                     7.91 N/A N/A
CPCF392  CPCF392_LENGTH VP360-GS8E-L Patch Cord I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
CPCF512  CPCF512_BASE VP360-VP-P8GS Patch Cord I PC B  $              17.29 39.8%  $                   10.41 N/A N/A
CPCF512  CPCF512_LENGTH VP360-VP-P8GS Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPCF562  CPCF562_BASE VP360-VP-P2PS Patch Cord I EA B  $              11.34 39.8%  $                     6.83 N/A N/A
CPCF562  CPCF562_LENGTH VP360-VP-P2PS Patch Cord I FT B  $                0.86 39.8%  $                     0.52 N/A N/A
CPCF662  CPCF662_BASE VP360-D8PS-P2PS Patch Cord I PC B  $              13.50 39.8%  $                     8.13 N/A N/A
CPCF662  CPCF662_LENGTH VP360-D8PS-P2PS Patch Cord I FT B  $                0.86 39.8%  $                     0.52 N/A N/A
CPCF812  CPCF812_BASE VP360-110-P8XL Patch Cord I PC B  $              17.06 39.8%  $                   10.27 N/A N/A
CPCF812  CPCF812_LENGTH VP360-110-P8XL Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
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CPCF862  CPCF862_BASE VP360-110-P2PS Patch Cord I PC B  $              12.30 39.8%  $                     7.40 N/A N/A
CPCF862  CPCF862_LENGTH VP360-110-P2PS Patch Cord I FT B  $                0.86 39.8%  $                     0.52 N/A N/A
CPCFF12  CPCFF12_BASE VP360-VP360-P8XL Patch Cord I PC B  $              17.22 39.8%  $                   10.37 N/A N/A
CPCFF12  CPCFF12_LENGTH VP360-VP360-P8XL Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPCFF1D  CPCFF1D_BASE VP360-VP360-P8XL-XD Patch Cord I PC B  $              17.22 39.8%  $                   10.37 N/A N/A
CPCFF1D  CPCFF1D_LENGTH VP360-VP360-P8XL-XD Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPCFF52  CPCFF52_BASE VP360-VP360-P4PS Patch Cord I PC B  $              25.70 39.8%  $                   15.47 N/A N/A
CPCFF52  CPCFF52_LENGTH VP360-VP360-P4PS Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPCFF62  CPCFF62_BASE VP360-VP360-P2PS Patch Cord I PC B  $              11.34 39.8%  $                     6.83 N/A N/A
CPCFF62  CPCFF62_LENGTH VP360-VP360-P2PS Patch Cord I FT B  $                0.86 39.8%  $                     0.52 N/A N/A
CPCFFP2  CPCFFP2_BASE VP360-VP360-P8XP Patch Cord I PC B  $              21.52 39.8%  $                   12.96 N/A N/A
CPCFFP2  CPCFFP2_LENGTH VP360-VP360-P8XP Patch Cord I FT B  $                1.14 39.8%  $                     0.69 N/A N/A
CPCFFQ2  CPCFFQ2_BASE VP360-VP360-P8XP-P Patch Cord I PC B  $              21.52 39.8%  $                   12.96 N/A N/A
CPCFFQ2  CPCFFQ2_LENGTH VP360-VP360-P8XP-P Patch Cord I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
CPCFFR2  CPCFFR2_BASE VP360-VP360-P8XP-L Patch Cord I PC B  $              21.52 39.8%  $                   12.96 N/A N/A
CPCFFR2  CPCFFR2_LENGTH VP360-VP360-P8XP-L Patch Cord I FT B  $                0.76 39.8%  $                     0.46 N/A N/A
CPCFFX2  CPCFFX2_BASE VP360T-VP360T-P8X10D Patch Cord I EA B  $              21.52 39.8%  $                   12.96 N/A N/A
CPCFFX2  CPCFFX2_LENGTH VP360T-VP360T-P8X10D Patch Cord I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
CPCFFXD  CPCFFXD_BASE VP360T-VP360T-P8X10D-XD Patch Cord I EA B  $              21.52 39.8%  $                   12.96 N/A N/A
CPCFFXD  CPCFFXD_LENGTH VP360T-VP360T-P8X10D-XD Patch Cord I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
CPCFFYD  CPCFFYD_BASE VP360T-VP360T-P8X10D-P-XD Patch Cord I PC B  $              21.52 39.8%  $                   12.96 N/A N/A
CPCFFYD  CPCFFYD_LENGTH VP360T-VP360T-P8X10D-P-XD Patch Cord I FT B  $                1.38 39.8%  $                     0.83 N/A N/A
CPCFFZD  CPCFFZD_BASE VP360T-VP360T-P8X10D-L-XD Patch Cord I PC B  $              21.52 39.8%  $                   12.96 N/A N/A
CPCFFZD  CPCFFZD_LENGTH VP360T-VP360T-P8X10D-L-XD Patch Cord I FT B  $                0.98 39.8%  $                     0.59 N/A N/A
CPCFLP2  CPCFLP2_BASE VP360-GSXP Patch Cord I PC B  $              16.44 39.8%  $                     9.90 N/A N/A
CPCFLP2  CPCFLP2_LENGTH VP360-GSXP Patch Cord I FT B  $                1.14 39.8%  $                     0.69 N/A N/A
CPCFLQ2  CPCFLQ2_BASE VP360-GSXP-P Patch Cord I PC B  $              16.44 39.8%  $                     9.90 N/A N/A
CPCFLQ2  CPCFLQ2_LENGTH VP360-GSXP-P Patch Cord I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
CPCFLR2  CPCFLR2_BASE VP360-GSXP-L Patch Cord I PC B  $              16.44 39.8%  $                     9.90 N/A N/A
CPCFLR2  CPCFLR2_LENGTH VP360-GSXP-L Patch Cord I FT B  $                0.76 39.8%  $                     0.46 N/A N/A
CPCFSX2  CPCFSX2_BASE VP360T-360GS10E Patch Cord I EA B  $              16.44 39.8%  $                     9.90 N/A N/A
CPCFSX2  CPCFSX2_LENGTH VP360T-360GS10E Patch Cord I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
CPCFSXE  CPCFSXE_BASE VP360T-360GS10E-XD Patch Cord I EA B  $              16.44 39.8%  $                     9.90 N/A N/A
CPCFSXE  CPCFSXE_LENGTH VP360T-360GS10E-XD Patch Cord I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
CPCFSXG  CPCFSXG_BASE VP360T-360GS10E-A Patch Cord I PC B  $              16.44 39.8%  $                     9.90 N/A N/A
CPCFSXG  CPCFSXG_LENGTH VP360T-360GS10E-A Patch Cord I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
CPCG4J2  CPCG4J2_BASE G10FP117 F/UTP Modular Patch Cord I EA B  $              10.18 39.8%  $                     6.13 N/A N/A
CPCG4J2  CPCG4J2_LENGTH G10FP117 F/UTP Modular Patch Cord I FT B  $                0.94 39.8%  $                     0.57 N/A N/A
CPCG4K2  CPCG4K2_BASE G10FP117-P F/UTP Modular Patch Cord I PC B  $              10.18 39.8%  $                     6.13 N/A N/A
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CPCG4K2  CPCG4K2_LENGTH G10FP117-P F/UTP Modular Patch Cord I FT B  $                1.54 39.8%  $                     0.93 N/A N/A
CPCG4L2  CPCG4L2_BASE G10FP117-L F/UTP Modular Patch Cord I PC B  $              10.18 39.8%  $                     6.13 N/A N/A
CPCG4L2  CPCG4L2_LENGTH G10FP117-L F/UTP Modular Patch Cord I FT B  $                0.96 39.8%  $                     0.58 N/A N/A
CPCGGJ2  CPCGGJ2_BASE G10FP F/UTP Modular Patch Cord I PC B  $              18.08 39.8%  $                   10.88 N/A N/A
CPCGGJ2  CPCGGJ2_LENGTH G10FP F/UTP Modular Patch Cord I FT B  $                0.94 39.8%  $                     0.57 N/A N/A
CPCGGK2  CPCGGK2_BASE G10FP-P F/UTP Modular Patch Cord I PC B  $              18.08 39.8%  $                   10.88 N/A N/A
CPCGGK2  CPCGGK2_LENGTH G10FP-P F/UTP Modular Patch Cord I FT B  $                1.54 39.8%  $                     0.93 N/A N/A
CPCL4P2  CPCL4P2_BASE GSXP117 Modular Patch Cord I PC B  $                9.00 39.8%  $                     5.42 N/A N/A
CPCL4P2  CPCL4P2_LENGTH GSXP117 Modular Patch Cord I FT B  $                0.84 39.8%  $                     0.51 N/A N/A
CPCL4Q2  CPCL4Q2_BASE GSXP117-P Modular Patch Cord I PC B  $                9.00 39.8%  $                     5.42 N/A N/A
CPCL4Q2  CPCL4Q2_LENGTH GSXP117-P Modular Patch Cord I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
CPCLLP2  CPCLLP2_BASE GSXP Modular Patch Cord I PC B  $              15.74 39.8%  $                     9.48 N/A N/A
CPCLLP2  CPCLLP2_LENGTH GSXP Modular Patch Cord I FT B  $                0.84 39.8%  $                     0.51 N/A N/A
CPCLLP3  CPCLLP3_BASE GSXP-X3 Modular Patch Cord I PC B  $              15.74 39.8%  $                     9.48 N/A N/A
CPCLLP3  CPCLLP3_LENGTH GSXP-X3 Modular Patch Cord I FT B  $                0.84 39.8%  $                     0.51 N/A N/A
CPCLLP5  CPCLLP5_BASE GSXP-X5 Modular Patch Cord I PC B  $              15.74 39.8%  $                     9.48 N/A N/A
CPCLLP5  CPCLLP5_LENGTH GSXP-X5 Modular Patch Cord I FT B  $                0.84 39.8%  $                     0.51 N/A N/A
CPCLLQ2  CPCLLQ2_BASE GSXP-P Modular Patch Cord I PC B  $              15.74 39.8%  $                     9.48 N/A N/A
CPCLLQ2  CPCLLQ2_LENGTH GSXP-P Modular Patch Cord I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
CPCN312  CPCN312_BASE GS8E-SM-GS8E Modular Patch Cord I PC B  $              17.58 39.8%  $                   10.58 N/A N/A
CPCN312  CPCN312_LENGTH GS8E-SM-GS8E Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPCNN12  CPCNN12_BASE GS8E-SM Modular Patch Cord I PC B  $              23.50 39.8%  $                   14.15 N/A N/A
CPCNN12  CPCNN12_LENGTH GS8E-SM Modular Patch Cord I FT B  $                0.66 39.8%  $                     0.40 N/A N/A
CPCP4X2  CPCP4X2_BASE 360GS10E117-K Modular Patch Cord I PC B  $              10.00 39.8%  $                     6.02 N/A N/A
CPCP4X2  CPCP4X2_LENGTH 360GS10E117-K Modular Patch Cord I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
CPCPPX2  CPCPPX2_BASE 360GS10E-K Modular Patch Cord I PC B  $              17.70 39.8%  $                   10.66 N/A N/A
CPCPPX2  CPCPPX2_LENGTH 360GS10E-K Modular Patch Cord I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
CPCRRX2  CPCRRX2_BASE 360GS10E-SM Modular Patch Cord I PC B  $              27.56 39.8%  $                   16.59 N/A N/A
CPCRRX2  CPCRRX2_LENGTH 360GS10E-SM Modular Patch Cord I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
CPCRSX2  CPCRSX2_BASE 360GS10E-SM-360GS10E Modular Patch Cord I PC B  $              21.66 39.8%  $                   13.04 N/A N/A
CPCRSX2  CPCRSX2_LENGTH 360GS10E-SM-360GS10E Modular Patch Cord I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
CPCS4M2  CPCS4M2_BASE 360GS10E117-H U/UTP Modular Patch Cord I PC B  $                9.00 39.8%  $                     5.42 N/A N/A
CPCS4M2  CPCS4M2_LENGTH 360GS10E117-H U/UTP Modular Patch Cord I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
CPCS4O2  CPCS4O2_BASE 360GS10E117-P-H U/UTP Modular Patch Cord I PC B  $                9.00 39.8%  $                     5.42 N/A N/A
CPCS4O2  CPCS4O2_LENGTH 360GS10E117-P-H U/UTP Modular Patch Cord I FT B  $                1.34 39.8%  $                     0.81 N/A N/A
CPCS4W2  CPCS4W2_BASE 360GS10E117-L-H U/UTP Modular Patch Cord I PC B  $                9.00 39.8%  $                     5.42 N/A N/A
CPCS4W2  CPCS4W2_LENGTH 360GS10E117-L-H U/UTP Modular Patch Cord I FT B  $                0.96 39.8%  $                     0.58 N/A N/A
CPCS4X2  CPCS4X2_BASE 360GS10E117 Modular Patch Cord I PC B  $                9.00 39.8%  $                     5.42 N/A N/A
CPCS4X2  CPCS4X2_LENGTH 360GS10E117 Modular Patch Cord I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
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CPCS4Y2  CPCS4Y2_BASE 360GS10E117-P Modular Patch Cord I PC B  $                9.00 39.8%  $                     5.42 N/A N/A
CPCS4Y2  CPCS4Y2_LENGTH 360GS10E117-P Modular Patch Cord I FT B  $                1.38 39.8%  $                     0.83 N/A N/A
CPCS4Z2  CPCS4Z2_BASE 360GS10E117-L Modular Patch Cord I PC B  $                9.00 39.8%  $                     5.42 N/A N/A
CPCS4Z2  CPCS4Z2_LENGTH 360GS10E117-L Modular Patch Cord I FT B  $                1.38 39.8%  $                     0.83 N/A N/A
CPCSSM2  CPCSSM2_BASE 360GS10E-H Patch Cable I PC B  $              15.74 39.8%  $                     9.48 N/A N/A
CPCSSM2  CPCSSM2_LENGTH 360GS10E-H Patch Cable I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
CPCSSO2  CPCSSO2_BASE 360GS10E-P-H Patch Cable I PC B  $              15.74 39.8%  $                     9.48 N/A N/A
CPCSSO2  CPCSSO2_LENGTH 360GS10E-P-H Patch Cable I FT B  $                1.34 39.8%  $                     0.81 N/A N/A
CPCSSW2  CPCSSW2_BASE 360GS10E-L-H Patch Cable I PC B  $              15.74 39.8%  $                     9.48 N/A N/A
CPCSSW2  CPCSSW2_LENGTH 360GS10E-L-H Patch Cable I FT B  $                0.96 39.8%  $                     0.58 N/A N/A
CPCSSX2  CPCSSX2_BASE 360GS10E Modular Patch Cord I PC B  $              15.74 39.8%  $                     9.48 N/A N/A
CPCSSX2  CPCSSX2_LENGTH 360GS10E Modular Patch Cord I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
CPCSSX3  CPCSSX3_BASE 360GS10E-X3 Modular Patch Cord I EA B  $              15.74 39.8%  $                     9.48 N/A N/A
CPCSSX3  CPCSSX3_LENGTH 360GS10E-X3 Modular Patch Cord I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
CPCSSX5  CPCSSX5_BASE 360GS10E-X5 Modular Patch Cord I EA B  $              15.74 39.8%  $                     9.48 N/A N/A
CPCSSX5  CPCSSX5_LENGTH 360GS10E-X5 Modular Patch Cord I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
CPCSSX6  CPCSSX6_BASE 360GS10E-R Modular Patch Cord I PC B  $              15.74 39.8%  $                     9.48 N/A N/A
CPCSSX6  CPCSSX6_LENGTH 360GS10E-R Modular Patch Cord I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
CPCSSY2  CPCSSY2_BASE 360GS10E-P Modular Patch Cord I PC B  $              15.74 39.8%  $                     9.48 N/A N/A
CPCSSY2  CPCSSY2_LENGTH 360GS10E-P Modular Patch Cord I FT B  $                1.38 39.8%  $                     0.83 N/A N/A
CPCSSY3  CPCSSY3_BASE 360GS10E-P-X3 Modular Patch Cord I PC B  $              15.74 39.8%  $                     9.48 N/A N/A
CPCSSY3  CPCSSY3_LENGTH 360GS10E-P-X3 Modular Patch Cord I FT B  $                1.38 39.8%  $                     0.83 N/A N/A
CPCSSY5  CPCSSY5_BASE 360GS10E-P-X5 Modular Patch Cord I PC B  $              15.74 39.8%  $                     9.48 N/A N/A
CPCSSY5  CPCSSY5_LENGTH 360GS10E-P-X5 Modular Patch Cord I FT B  $                1.38 39.8%  $                     0.83 N/A N/A
CPCSSZ2  CPCSSZ2_BASE 360GS10E-L Modular Patch Cord I PC B  $              15.74 39.8%  $                     9.48 N/A N/A
CPCSSZ2  CPCSSZ2_LENGTH 360GS10E-L Modular Patch Cord I FT B  $                0.98 39.8%  $                     0.59 N/A N/A
CPCSUX2  CPCSUX2_BASE 360GS10E-MGS600 Zone Extension Cord I EA B  $              29.02 39.8%  $                   17.47 N/A N/A
CPCSUX2  CPCSUX2_LENGTH 360GS10E-MGS600 Zone Extension Cord I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
CPCSUY2  CPCSUY2_BASE 360GS10E-MGS600-P Zone Extension Cord I PC B  $              29.02 39.8%  $                   17.47 N/A N/A
CPCSUY2  CPCSUY2_LENGTH 360GS10E-MGS600-P Zone Extension Cord I FT B  $                1.38 39.8%  $                     0.83 N/A N/A
CPCSUZ2  CPCSUZ2_BASE 360GS10E-MGS600-L Zone Extension Cord I EA B  $              29.02 39.8%  $                   17.47 N/A N/A
CPCSUZ2  CPCSUZ2_LENGTH 360GS10E-MGS600-L Zone Extension Cord I FT B  $                0.98 39.8%  $                     0.59 N/A N/A
CPCT4X2  CPCT4X2_BASE 360GS10E117-IP-D U/UTP Modular Patch Cor I PC B  $              46.28 39.8%  $                   27.86 N/A N/A
CPCT4X2  CPCT4X2_LENGTH 360GS10E117-IP-D U/UTP Modular Patch Cor I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
CPCTSX2  CPCTSX2_BASE 360GS10E-IP-D-360GS10E U/UTP Modular Pat I PC B  $              53.02 39.8%  $                   31.92 N/A N/A
CPCTSX2  CPCTSX2_LENGTH 360GS10E-IP-D-360GS10E U/UTP Modular Pat I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
CPCTTX2  CPCTTX2_BASE 360GS10E-IP-D U/UTP Modular Patch Cord I PC B  $              90.30 39.8%  $                   54.36 N/A N/A
CPCTTX2  CPCTTX2_LENGTH 360GS10E-IP-D U/UTP Modular Patch Cord I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
CPCUUM2  CPCUUM2_BASE MGS600-MGS600 Pre-terminated Cord I EA B  $              42.32 39.8%  $                   25.48 N/A N/A
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CPCUUM2  CPCUUM2_LENGTH MGS600-MGS600 Pre-terminated Cord I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
CPCUUO2  CPCUUO2_BASE MGS600-MGS600-P Pre-terminated Cord I EA B  $              42.32 39.8%  $                   25.48 N/A N/A
CPCUUO2  CPCUUO2_LENGTH MGS600-MGS600-P Pre-terminated Cord I FT B  $                1.34 39.8%  $                     0.81 N/A N/A
CPCUUW2  CPCUUW2_BASE MGS600-MGS600-L Pre-terminated Cord I EA B  $              42.32 39.8%  $                   25.48 N/A N/A
CPCUUW2  CPCUUW2_LENGTH MGS600-MGS600-L Pre-terminated Cord I FT B  $                0.96 39.8%  $                     0.58 N/A N/A
CPCVLP2  CPCVLP2_BASE GSXP-SM-GSXP Modular Patch Cord I PC B  $              21.66 39.8%  $                   13.04 N/A N/A
CPCVLP2  CPCVLP2_LENGTH GSXP-SM-GSXP Modular Patch Cord I FT B  $                0.84 39.8%  $                     0.51 N/A N/A
CPCVVP2  CPCVVP2_BASE GSXP-SM Modular Patch cord I PC B  $              27.56 39.8%  $                   16.59 N/A N/A
CPCVVP2  CPCVVP2_LENGTH GSXP-SM Modular Patch cord I FT B  $                0.84 39.8%  $                     0.51 N/A N/A
CPCW4X2  CPCW4X2_BASE 360GS10E117-IP-C U/UTP Modular Patch Cor I PC B  $              44.02 39.8%  $                   26.50 N/A N/A
CPCW4X2  CPCW4X2_LENGTH 360GS10E117-IP-C U/UTP Modular Patch Cor I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
CPCWSX2  CPCWSX2_BASE 360GS10E-IP-C-360GS10E U/UTP Modular Pat I PC B  $              50.75 39.8%  $                   30.55 N/A N/A
CPCWSX2  CPCWSX2_LENGTH 360GS10E-IP-C-360GS10E U/UTP Modular Pat I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
CPCWTX2  CPCWTX2_BASE 360GS10E-IP-C-D U/UTP Modular Patch Cord I PC B  $              88.03 39.8%  $                   52.99 N/A N/A
CPCWTX2  CPCWTX2_LENGTH 360GS10E-IP-C-D U/UTP Modular Patch Cord I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
CPCWWX2  CPCWWX2_BASE 360GS10E-IP-C U/UTP Modular Patch Cord I PC B  $              85.76 39.8%  $                   51.63 N/A N/A
CPCWWX2  CPCWWX2_LENGTH 360GS10E-IP-C U/UTP Modular Patch Cord I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
FAMFCUC01  FAMFCUC01_BASE PIGTAIL;BTW;OS; 0.9mm;FC-UC;SIMPLEX I PC B  $              24.00 39.8%  $                   14.45 N/A N/A
FAMFCUC01  FOA_LENGTH PIGTAIL;BTW;OS; 0.9mm;FC-UC;SIMPLEX I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FAMFCUC0A  FAMFCUC0A_BASE PIGTAIL;OS;0.9mm;BTW;FC-UC;KIT;1-6 I PC B  $            125.00 39.8%  $                   75.25 N/A N/A
FAMFCUC0A  FOA_LENGTH PIGTAIL;OS;0.9mm;BTW;FC-UC;KIT;1-6 I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FAMFCUC0B  FAMFCUC0B_BASE PIGTAIL;OS;0.9mm;BTW;FC-UC;KIT;7-12 I PC B  $            125.00 39.8%  $                   75.25 N/A N/A
FAMFCUC0B  FOA_LENGTH PIGTAIL;OS;0.9mm;BTW;FC-UC;KIT;7-12 I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FAMFCUC0C  FAMFCUC0C_BASE PIGTAIL;OS;0.9mm;BTW;FC-UC;KIT;1-12 I PC B  $            250.00 39.8%  $                 150.50 N/A N/A
FAMFCUC0C  FOA_LENGTH PIGTAIL;OS;0.9mm;BTW;FC-UC;KIT;1-12 I FT B  $                2.40 39.8%  $                     1.44 N/A N/A
FAML1UC01  FAML1UC01_BASE PIGTAIL;OS; 0.9mm;BTW;L1-UC;SIMPLEX I PC B  $              29.00 39.8%  $                   17.46 N/A N/A
FAML1UC01  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;L1-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAML1UC0C  FAML1UC0C_BASE PIGTAIL;OS; 0.9mm;BTW;L1-UC;KIT;1-12 I PC B  $            340.00 39.8%  $                 204.68 N/A N/A
FAML1UC0C  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;L1-UC;KIT;1-12 I FT B  $                2.40 39.8%  $                     1.44 N/A N/A
FAML2UC01  FAML2UC01_BASE PIGTAIL;OS; 0.9mm;BTW;L2-UC;SIMPLEX I PC B  $              29.00 39.8%  $                   17.46 N/A N/A
FAML2UC01  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;L2-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAML2UC0C  FAML2UC0C_BASE PIGTAIL;OS; 0.9mm;BTW;L2-UC;KIT;1-12 I PC B  $            340.00 39.8%  $                 204.68 N/A N/A
FAML2UC0C  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;L2-UC;KIT;1-12 I FT B  $                2.40 39.8%  $                     1.44 N/A N/A
FAML3UC01  FAML3UC01_BASE PIGTAIL;OS; 0.9mm;BTW;L3-UC;SIMPLEX I PC B  $              29.00 39.8%  $                   17.46 N/A N/A
FAML3UC01  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;L3-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAML3UC0C  FAML3UC0C_BASE PIGTAIL;OS; 0.9mm;BTW;L3-UC;KIT;1-12 I PC B  $            340.00 39.8%  $                 204.68 N/A N/A
FAML3UC0C  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;L3-UC;KIT;1-12 I FT B  $                2.40 39.8%  $                     1.44 N/A N/A
FAML4UC01  FAML4UC01_BASE PIGTAIL;OS; 0.9mm;BTW;L4-UC;SIMPLEX I PC B  $              29.00 39.8%  $                   17.46 N/A N/A
FAML4UC01  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;L4-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
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FAML4UC0C  FAML4UC0C_BASE PIGTAIL;OS; 0.9mm;BTW;L4-UC;KIT;1-12 I PC B  $            340.00 39.8%  $                 204.68 N/A N/A
FAML4UC0C  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;L4-UC;KIT;1-12 I FT B  $                2.40 39.8%  $                     1.44 N/A N/A
FAML5UC01  FAML5UC01_BASE PIGTAIL;OS; 0.9mm;BTW;L5-UC;SIMPLEX I PC B  $              29.00 39.8%  $                   17.46 N/A N/A
FAML5UC01  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;L5-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAML5UC0C  FAML5UC0C_BASE PIGTAIL;OS; 0.9mm;BTW;L5-UC;KIT;1-12 I PC B  $            340.00 39.8%  $                 204.68 N/A N/A
FAML5UC0C  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;L5-UC;KIT;1-12 I FT B  $                2.40 39.8%  $                     1.44 N/A N/A
FAML6UC01  FAML6UC01_BASE PIGTAIL;OS; 0.9mm;BTW;L6-UC;SIMPLEX I PC B  $              29.00 39.8%  $                   17.46 N/A N/A
FAML6UC01  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;L6-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAML6UC0C  FAML6UC0C_BASE PIGTAIL;OS; 0.9mm;BTW;L6-UC;KIT;1-12 I PC B  $            340.00 39.8%  $                 204.68 N/A N/A
FAML6UC0C  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;L6-UC;KIT;1-12 I FT B  $                2.40 39.8%  $                     1.44 N/A N/A
FAML7UC01  FAML7UC01_BASE PIGTAIL;OS; 0.9mm;BTW;L7-UC;SIMPLEX I PC B  $              29.00 39.8%  $                   17.46 N/A N/A
FAML7UC01  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;L7-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAML7UC0C  FAML7UC0C_BASE PIGTAIL;OS; 0.9mm;BTW;L7-UC;KIT;1-12 I PC B  $            340.00 39.8%  $                 204.68 N/A N/A
FAML7UC0C  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;L7-UC;KIT;1-12 I FT B  $                2.40 39.8%  $                     1.44 N/A N/A
FAML8UC01  FAML8UC01_BASE PIGTAIL;OS; 0.9mm;BTW;L8-UC;SIMPLEX I PC B  $              29.00 39.8%  $                   17.46 N/A N/A
FAML8UC01  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;L8-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAML8UC0C  FAML8UC0C_BASE PIGTAIL;OS; 0.9mm;BTW;L8-UC;KIT;1-12 I PC B  $            340.00 39.8%  $                 204.68 N/A N/A
FAML8UC0C  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;L8-UC;KIT;1-12 I FT B  $                2.40 39.8%  $                     1.44 N/A N/A
FAML9UC01  FAML9UC01_BASE PIGTAIL;OS; 0.9mm;BTW;L9-UC;SIMPLEX I PC B  $              29.00 39.8%  $                   17.46 N/A N/A
FAML9UC01  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;L9-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAML9UC0C  FAML9UC0C_BASE PIGTAIL;OS; 0.9mm;BTW;L9-UC;KIT;1-12 I PC B  $            340.00 39.8%  $                 204.68 N/A N/A
FAML9UC0C  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;L9-UC;KIT;1-12 I FT B  $                2.40 39.8%  $                     1.44 N/A N/A
FAMLCUC01  FAMLCUC01_BASE PIGTAIL;OS; 0.9mm;BTW;LC-UC;SIMPLEX I PC B  $              14.00 39.8%  $                     8.43 N/A N/A
FAMLCUC01  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;LC-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAMLCUC0A  FAMLCUC0A_BASE PIGTAIL;OS; 0.9mm;BTW;LC-UC;KIT;1-6 I PC B  $              85.00 39.8%  $                   51.17 N/A N/A
FAMLCUC0A  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;LC-UC;KIT;1-6 I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FAMLCUC0B  FAMLCUC0B_BASE PIGTAIL;OS; 0.9mm;BTW;LC-UC;KIT;7-12 I PC B  $              85.00 39.8%  $                   51.17 N/A N/A
FAMLCUC0B  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;LC-UC;KIT;7-12 I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FAMLCUC0C  FAMLCUC0C_BASE PIGTAIL;OS; 0.9mm;BTW;LC-UC;KIT;1-12 I PC B  $            170.00 39.8%  $                 102.34 N/A N/A
FAMLCUC0C  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;LC-UC;KIT;1-12 I FT B  $                2.40 39.8%  $                     1.44 N/A N/A
FAMLVUC01  FAMLVUC01_BASE PIGTAIL;OS; 0.9mm;BTW;LV-UC;SIMPLEX I PC B  $              29.00 39.8%  $                   17.46 N/A N/A
FAMLVUC01  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;LV-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAMLVUC0C  FAMLVUC0C_BASE PIGTAIL;OS; 0.9mm;BTW;LV-UC;KIT;1-12 I PC B  $            340.00 39.8%  $                 204.68 N/A N/A
FAMLVUC0C  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;LV-UC;KIT;1-12 I FT B  $                2.40 39.8%  $                     1.44 N/A N/A
FAMSCUC01  FAMSCUC01_BASE PIGTAIL;OS; 0.9mm;BTW;SC-UC;SIMPLEX I PC B  $              13.00 39.8%  $                     7.83 N/A N/A
FAMSCUC01  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;SC-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAMSCUC0A  FAMSCUC0A_BASE PIGTAIL;OS; 0.9mm;BTW;SC-UC;KIT;1-6 I PC B  $              75.00 39.8%  $                   45.15 N/A N/A
FAMSCUC0A  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;SC-UC;KIT;1-6 I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FAMSCUC0B  FAMSCUC0B_BASE PIGTAIL;OS; 0.9mm;BTW;SC-UC;KIT;7-12 I PC B  $              75.00 39.8%  $                   45.15 N/A N/A
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FAMSCUC0B  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;SC-UC;KIT;7-12 I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FAMSCUC0C  FAMSCUC0C_BASE PIGTAIL;OS; 0.9mm;BTW;SC-UC;KIT;1-12 I PC B  $            155.00 39.8%  $                   93.31 N/A N/A
FAMSCUC0C  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;SC-UC;KIT;1-12 I FT B  $                2.40 39.8%  $                     1.44 N/A N/A
FAMSTUC01  FAMSTUC01_BASE PIGTAIL;OS; 0.9mm;BTW;ST-UC;SIMPLEX I PC B  $              19.00 39.8%  $                   11.44 N/A N/A
FAMSTUC01  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;ST-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAMSTUC0A  FAMSTUC0A_BASE PIGTAIL;OS; 0.9mm;BTW;ST-UC;KIT;1-6 I PC B  $            115.00 39.8%  $                   69.23 N/A N/A
FAMSTUC0A  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;ST-UC;KIT;1-6 I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FAMSTUC0B  FAMSTUC0B_BASE PIGTAIL;OS; 0.9mm;BTW;ST-UC;KIT;7-12 I PC B  $            115.00 39.8%  $                   69.23 N/A N/A
FAMSTUC0B  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;ST-UC;KIT;7-12 I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FAMSTUC0C  FAMSTUC0C_BASE PIGTAIL;OS; 0.9mm;BTW;ST-UC;KIT;1-12 I PC B  $            230.00 39.8%  $                 138.46 N/A N/A
FAMSTUC0C  FOA_LENGTH PIGTAIL;OS; 0.9mm;BTW;ST-UC;KIT;1-12 I FT B  $                2.40 39.8%  $                     1.44 N/A N/A
FAWFAUC01  FAWFAUC01_BASE PIGTAIL;BTW;TS; 0.9mm;FA-UC;SIMPLEX I PC B  $              23.00 39.8%  $                   13.85 N/A N/A
FAWFAUC01  FOA_LENGTH PIGTAIL;BTW;TS; 0.9mm;FA-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAWFAUC0A  FAWFAUC0A_BASE PIGTAIL;TS;0.9mm;BTW;FA-UC;KIT;1-6 I PC B  $            135.00 39.8%  $                   81.27 N/A N/A
FAWFAUC0A  FOA_LENGTH PIGTAIL;TS;0.9mm;BTW;FA-UC;KIT;1-6 I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
FAWFAUC0B  FAWFAUC0B_BASE PIGTAIL;TS;0.9mm;BTW;FA-UC;KIT;7-12 I PC B  $            135.00 39.8%  $                   81.27 N/A N/A
FAWFAUC0B  FOA_LENGTH PIGTAIL;TS;0.9mm;BTW;FA-UC;KIT;7-12 I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
FAWFAUC0C  FAWFAUC0C_BASE PIGTAIL;TS;0.9mm;BTW;FA-UC;KIT;1-12 I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FAWFAUC0C  FOA_LENGTH PIGTAIL;TS;0.9mm;BTW;FA-UC;KIT;1-12 I FT B  $                1.70 39.8%  $                     1.02 N/A N/A
FAWFCUC01  FAWFCUC01_BASE PIGTAIL;BTW;TS; 0.9mm;FC-UC;SIMPLEX I PC B  $              23.00 39.8%  $                   13.85 N/A N/A
FAWFCUC01  FOA_LENGTH PIGTAIL;BTW;TS; 0.9mm;FC-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAWFCUC0A  FAWFCUC0A_BASE PIGTAIL;TS;0.9mm;BTW;FC-UC;KIT;1-6 I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FAWFCUC0A  FOA_LENGTH PIGTAIL;TS;0.9mm;BTW;FC-UC;KIT;1-6 I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
FAWFCUC0B  FAWFCUC0B_BASE PIGTAIL;TS;0.9mm;BTW;FC-UC;KIT;7-12 I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FAWFCUC0B  FOA_LENGTH PIGTAIL;TS;0.9mm;BTW;FC-UC;KIT;7-12 I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
FAWFCUC0C  FAWFCUC0C_BASE PIGTAIL;TS;0.9mm;BTW;FC-UC;KIT;1-12 I PC B  $            260.00 39.8%  $                 156.52 N/A N/A
FAWFCUC0C  FOA_LENGTH PIGTAIL;TS;0.9mm;BTW;FC-UC;KIT;1-12 I FT B  $                1.70 39.8%  $                     1.02 N/A N/A
FAWL0UC01  FAWL0UC01_BASE PIGTAIL;TS; 0.9mm;BTW;L0-UC;SIMPLEX I PC B  $              27.50 39.8%  $                   16.56 N/A N/A
FAWL0UC01  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;L0-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAWL0UC0C  FAWL0UC0C_BASE PIGTAIL;TS; 0.9mm;BTW;L0-UC;KIT;1-12 I PC B  $            320.00 39.8%  $                 192.64 N/A N/A
FAWL0UC0C  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;L0-UC;KIT;1-12 I FT B  $                1.70 39.8%  $                     1.02 N/A N/A
FAWL1UC01  FAWL1UC01_BASE PIGTAIL;TS; 0.9mm;BTW;L1-UC;SIMPLEX I PC B  $              27.50 39.8%  $                   16.56 N/A N/A
FAWL1UC01  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;L1-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAWL1UC0C  FAWL1UC0C_BASE PIGTAIL;TS; 0.9mm;BTW;L1-UC;KIT;1-12 I PC B  $            320.00 39.8%  $                 192.64 N/A N/A
FAWL1UC0C  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;L1-UC;KIT;1-12 I FT B  $                1.70 39.8%  $                     1.02 N/A N/A
FAWL2UC01  FAWL2UC01_BASE PIGTAIL;TS; 0.9mm;BTW;L2-UC;SIMPLEX I PC B  $              27.50 39.8%  $                   16.56 N/A N/A
FAWL2UC01  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;L2-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAWL2UC0C  FAWL2UC0C_BASE PIGTAIL;TS; 0.9mm;BTW;L2-UC;KIT;1-12 I PC B  $            320.00 39.8%  $                 192.64 N/A N/A
FAWL2UC0C  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;L2-UC;KIT;1-12 I FT B  $                1.70 39.8%  $                     1.02 N/A N/A
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FAWL3UC01  FAWL3UC01_BASE PIGTAIL;TS; 0.9mm;BTW;L3-UC;SIMPLEX I PC B  $              27.50 39.8%  $                   16.56 N/A N/A
FAWL3UC01  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;L3-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAWL3UC0C  FAWL3UC0C_BASE PIGTAIL;TS; 0.9mm;BTW;L3-UC;KIT;1-12 I PC B  $            320.00 39.8%  $                 192.64 N/A N/A
FAWL3UC0C  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;L3-UC;KIT;1-12 I FT B  $                1.70 39.8%  $                     1.02 N/A N/A
FAWL4UC01  FAWL4UC01_BASE PIGTAIL;TS; 0.9mm;BTW;L4-UC;SIMPLEX I PC B  $              27.50 39.8%  $                   16.56 N/A N/A
FAWL4UC01  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;L4-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAWL4UC0C  FAWL4UC0C_BASE PIGTAIL;TS; 0.9mm;BTW;L4-UC;KIT;1-12 I PC B  $            320.00 39.8%  $                 192.64 N/A N/A
FAWL4UC0C  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;L4-UC;KIT;1-12 I FT B  $                1.70 39.8%  $                     1.02 N/A N/A
FAWL5UC01  FAWL5UC01_BASE PIGTAIL;TS; 0.9mm;BTW;L5-UC;SIMPLEX I PC B  $              27.50 39.8%  $                   16.56 N/A N/A
FAWL5UC01  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;L5-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAWL5UC0C  FAWL5UC0C_BASE PIGTAIL;TS; 0.9mm;BTW;L5-UC;KIT;1-12 I PC B  $            320.00 39.8%  $                 192.64 N/A N/A
FAWL5UC0C  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;L5-UC;KIT;1-12 I FT B  $                1.70 39.8%  $                     1.02 N/A N/A
FAWL6UC01  FAWL6UC01_BASE PIGTAIL;TS; 0.9mm;BTW;L6-UC;SIMPLEX I PC B  $              27.50 39.8%  $                   16.56 N/A N/A
FAWL6UC01  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;L6-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAWL6UC0C  FAWL6UC0C_BASE PIGTAIL;TS; 0.9mm;BTW;L6-UC;KIT;1-12 I PC B  $            320.00 39.8%  $                 192.64 N/A N/A
FAWL6UC0C  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;L6-UC;KIT;1-12 I FT B  $                1.70 39.8%  $                     1.02 N/A N/A
FAWL7UC01  FAWL7UC01_BASE PIGTAIL;TS; 0.9mm;BTW;L7-UC;SIMPLEX I PC B  $              27.50 39.8%  $                   16.56 N/A N/A
FAWL7UC01  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;L7-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAWL7UC0C  FAWL7UC0C_BASE PIGTAIL;TS; 0.9mm;BTW;L7-UC;KIT;1-12 I PC B  $            320.00 39.8%  $                 192.64 N/A N/A
FAWL7UC0C  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;L7-UC;KIT;1-12 I FT B  $                1.70 39.8%  $                     1.02 N/A N/A
FAWL8UC01  FAWL8UC01_BASE PIGTAIL;TS; 0.9mm;BTW;L8-UC;SIMPLEX I PC B  $              27.50 39.8%  $                   16.56 N/A N/A
FAWL8UC01  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;L8-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAWL8UC0C  FAWL8UC0C_BASE PIGTAIL;TS; 0.9mm;BTW;L8-UC;KIT;1-12 I PC B  $            320.00 39.8%  $                 192.64 N/A N/A
FAWL8UC0C  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;L8-UC;KIT;1-12 I FT B  $                1.70 39.8%  $                     1.02 N/A N/A
FAWL9UC01  FAWL9UC01_BASE PIGTAIL;TS; 0.9mm;BTW;L9-UC;SIMPLEX I PC B  $              27.50 39.8%  $                   16.56 N/A N/A
FAWL9UC01  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;L9-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAWL9UC0C  FAWL9UC0C_BASE PIGTAIL;TS; 0.9mm;BTW;L9-UC;KIT;1-12 I PC B  $            320.00 39.8%  $                 192.64 N/A N/A
FAWL9UC0C  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;L9-UC;KIT;1-12 I FT B  $                1.70 39.8%  $                     1.02 N/A N/A
FAWLAUC01  FAWLAUC01_BASE PIGTAIL;TS; 0.9mm;BTW;LA-UC;SIMPLEX I PC B  $              14.50 39.8%  $                     8.73 N/A N/A
FAWLAUC01  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;LA-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAWLAUC0A  FAWLAUC0A_BASE PIGTAIL;TS; 0.9mm;BTW;LA-UC;KIT;1-6 I PC B  $            160.00 39.8%  $                   96.32 N/A N/A
FAWLAUC0A  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;LA-UC;KIT;1-6 I FT B  $                0.85 39.8%  $                     0.51 N/A N/A
FAWLAUC0B  FAWLAUC0B_BASE PIGTAIL;TS; 0.9mm;BTW;LA-UC;KIT;7-12 I PC B  $            160.00 39.8%  $                   96.32 N/A N/A
FAWLAUC0B  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;LA-UC;KIT;7-12 I FT B  $                0.85 39.8%  $                     0.51 N/A N/A
FAWLAUC0C  FAWLAUC0C_BASE PIGTAIL;TS; 0.9mm;BTW;LA-UC;KIT;1-12 I PC B  $            320.00 39.8%  $                 192.64 N/A N/A
FAWLAUC0C  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;LA-UC;KIT;1-12 I FT B  $                1.70 39.8%  $                     1.02 N/A N/A
FAWLCUC01  FAWLCUC01_BASE PIGTAIL;TS; 0.9mm;BTW;LC-UC;SIMPLEX I PC B  $              16.00 39.8%  $                     9.63 N/A N/A
FAWLCUC01  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;LC-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAWLCUC0A  FAWLCUC0A_BASE PIGTAIL;TS; 0.9mm;BTW;LC-UC;KIT;1-6 I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
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FAWLCUC0A  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;LC-UC;KIT;1-6 I FT B  $                0.85 39.8%  $                     0.51 N/A N/A
FAWLCUC0B  FAWLCUC0B_BASE PIGTAIL;TS; 0.9mm;BTW;LC-UC;KIT;7-12 I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FAWLCUC0B  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;LC-UC;KIT;7-12 I FT B  $                0.85 39.8%  $                     0.51 N/A N/A
FAWLCUC0C  FAWLCUC0C_BASE PIGTAIL;TS; 0.9mm;BTW;LC-UC;KIT;1-12 I PC B  $            190.00 39.8%  $                 114.38 N/A N/A
FAWLCUC0C  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;LC-UC;KIT;1-12 I FT B  $                1.70 39.8%  $                     1.02 N/A N/A
FAWLVUC01  FAWLVUC01_BASE PIGTAIL;TS; 0.9mm;BTW;LV-UC;SIMPLEX I PC B  $              27.50 39.8%  $                   16.56 N/A N/A
FAWLVUC01  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;LV-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAWLVUC0C  FAWLVUC0C_BASE PIGTAIL;TS; 0.9mm;BTW;LV-UC;KIT;1-12 I PC B  $            320.00 39.8%  $                 192.64 N/A N/A
FAWLVUC0C  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;LV-UC;KIT;1-12 I FT B  $                1.70 39.8%  $                     1.02 N/A N/A
FAWSAUC01  FAWSAUC01_BASE PIGTAIL;TS; 0.9mm;BTW;SA-UC;SIMPLEX I PC B  $              21.50 39.8%  $                   12.94 N/A N/A
FAWSAUC01  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;SA-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAWSAUC0A  FAWSAUC0A_BASE PIGTAIL;TS; 0.9mm;BTW;SA-UC;KIT;1-6 I PC B  $            127.00 39.8%  $                   76.45 N/A N/A
FAWSAUC0A  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;SA-UC;KIT;1-6 I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
FAWSAUC0B  FAWSAUC0B_BASE PIGTAIL;TS; 0.9mm;BTW;SA-UC;KIT;7-12 I PC B  $            127.00 39.8%  $                   76.45 N/A N/A
FAWSAUC0B  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;SA-UC;KIT;7-12 I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
FAWSAUC0C  FAWSAUC0C_BASE PIGTAIL;TS; 0.9mm;BTW;SA-UC;KIT;1-12 I PC B  $            250.00 39.8%  $                 150.50 N/A N/A
FAWSAUC0C  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;SA-UC;KIT;1-12 I FT B  $                1.70 39.8%  $                     1.02 N/A N/A
FAWSCUC01  FAWSCUC01_BASE PIGTAIL;TS; 0.9mm;BTW;SC-UC;SIMPLEX I PC B  $              14.50 39.8%  $                     8.73 N/A N/A
FAWSCUC01  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;SC-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAWSCUC0A  FAWSCUC0A_BASE PIGTAIL;TS; 0.9mm;BTW;SC-UC;KIT;1-6 I PC B  $              85.00 39.8%  $                   51.17 N/A N/A
FAWSCUC0A  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;SC-UC;KIT;1-6 I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
FAWSCUC0B  FAWSCUC0B_BASE PIGTAIL;TS; 0.9mm;BTW;SC-UC;KIT;7-12 I PC B  $              85.00 39.8%  $                   51.17 N/A N/A
FAWSCUC0B  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;SC-UC;KIT;7-12 I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
FAWSCUC0C  FAWSCUC0C_BASE PIGTAIL;TS; 0.9mm;BTW;SC-UC;KIT;1-12 I PC B  $            170.00 39.8%  $                 102.34 N/A N/A
FAWSCUC0C  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;SC-UC;KIT;1-12 I FT B  $                1.70 39.8%  $                     1.02 N/A N/A
FAWSTUC01  FAWSTUC01_BASE PIGTAIL;TS; 0.9mm;BTW;ST-UC;SIMPLEX I PC B  $              19.00 39.8%  $                   11.44 N/A N/A
FAWSTUC01  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;ST-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FAWSTUC0A  FAWSTUC0A_BASE PIGTAIL;TS; 0.9mm;BTW;ST-UC;KIT;1-6 I PC B  $            114.00 39.8%  $                   68.63 N/A N/A
FAWSTUC0A  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;ST-UC;KIT;1-6 I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
FAWSTUC0B  FAWSTUC0B_BASE PIGTAIL;TS; 0.9mm;BTW;ST-UC;KIT;7-12 I PC B  $            114.00 39.8%  $                   68.63 N/A N/A
FAWSTUC0B  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;ST-UC;KIT;7-12 I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
FAWSTUC0C  FAWSTUC0C_BASE PIGTAIL;TS; 0.9mm;BTW;ST-UC;KIT;1-12 I PC B  $            230.00 39.8%  $                 138.46 N/A N/A
FAWSTUC0C  FOA_LENGTH PIGTAIL;TS; 0.9mm;BTW;ST-UC;KIT;1-12 I FT B  $                1.70 39.8%  $                     1.02 N/A N/A
FAXFCUC01  FAXFCUC01_BASE PIGTAIL;BTW;LS; 0.9mm;FC-UC;SIMPLEX I PC B  $              28.00 39.8%  $                   16.86 N/A N/A
FAXFCUC01  FOA_LENGTH PIGTAIL;BTW;LS; 0.9mm;FC-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FAXFCUC0A  FAXFCUC0A_BASE PIGTAIL;LS;0.9mm;BTW;FC-UC;KIT;1-6 I PC B  $            125.00 39.8%  $                   75.25 N/A N/A
FAXFCUC0A  FOA_LENGTH PIGTAIL;LS;0.9mm;BTW;FC-UC;KIT;1-6 I FT B  $                2.40 39.8%  $                     1.44 N/A N/A
FAXFCUC0B  FAXFCUC0B_BASE PIGTAIL;LS;0.9mm;BTW;FC-UC;KIT;7-12 I PC B  $            125.00 39.8%  $                   75.25 N/A N/A
FAXFCUC0B  FOA_LENGTH PIGTAIL;LS;0.9mm;BTW;FC-UC;KIT;7-12 I FT B  $                2.40 39.8%  $                     1.44 N/A N/A
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FAXFCUC0C  FAXFCUC0C_BASE PIGTAIL;LS;0.9mm;BTW;FC-UC;KIT;1-12 I PC B  $            250.00 39.8%  $                 150.50 N/A N/A
FAXFCUC0C  FOA_LENGTH PIGTAIL;LS;0.9mm;BTW;FC-UC;KIT;1-12 I FT B  $                4.80 39.8%  $                     2.89 N/A N/A
FAXL0UC01  FAXL0UC01_BASE PIGTAIL;LS; 0.9mm;BTW;L0-UC;SIMPLEX I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FAXL0UC01  FOA_LENGTH PIGTAIL;LS; 0.9mm;BTW;L0-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FAXL0UC0C  FAXL0UC0C_BASE PIGTAIL;LS; 0.9mm;BTW;L0-UC;KIT;1-12 I PC B  $            430.00 39.8%  $                 258.86 N/A N/A
FAXL0UC0C  FOA_LENGTH PIGTAIL;LS; 0.9mm;BTW;L0-UC;KIT;1-12 I FT B  $                4.80 39.8%  $                     2.89 N/A N/A
FAXL1UC01  FAXL1UC01_BASE PIGTAIL;LZ550; 0.9mm;BTW;L1-UC;SIMPLEX I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FAXL1UC01  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;L1-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FAXL1UC0C  FAXL1UC0C_BASE PIGTAIL;LZ550; 0.9mm;BTW;L1-UC;KIT;1-12 I PC B  $            430.00 39.8%  $                 258.86 N/A N/A
FAXL1UC0C  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;L1-UC;KIT;1-12 I PC B  $                4.80 39.8%  $                     2.89 N/A N/A
FAXL2UC01  FAXL2UC01_BASE PIGTAIL;LZ550; 0.9mm;BTW;L2-UC;SIMPLEX I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FAXL2UC01  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;L2-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FAXL2UC0C  FAXL2UC0C_BASE PIGTAIL;LZ550; 0.9mm;BTW;L2-UC;KIT;1-12 I PC B  $            430.00 39.8%  $                 258.86 N/A N/A
FAXL2UC0C  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;L2-UC;KIT;1-12 I PC B  $                4.80 39.8%  $                     2.89 N/A N/A
FAXL3UC01  FAXL3UC01_BASE PIGTAIL;LZ550; 0.9mm;BTW;L3-UC;SIMPLEX I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FAXL3UC01  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;L3-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FAXL3UC0C  FAXL3UC0C_BASE PIGTAIL;LZ550; 0.9mm;BTW;L3-UC;KIT;1-12 I PC B  $            430.00 39.8%  $                 258.86 N/A N/A
FAXL3UC0C  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;L3-UC;KIT;1-12 I PC B  $                4.80 39.8%  $                     2.89 N/A N/A
FAXL4UC01  FAXL4UC01_BASE PIGTAIL;LZ550; 0.9mm;BTW;L4-UC;SIMPLEX I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FAXL4UC01  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;L4-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FAXL4UC0C  FAXL4UC0C_BASE PIGTAIL;LZ550; 0.9mm;BTW;L4-UC;KIT;1-12 I PC B  $            430.00 39.8%  $                 258.86 N/A N/A
FAXL4UC0C  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;L4-UC;KIT;1-12 I PC B  $                4.80 39.8%  $                     2.89 N/A N/A
FAXL5UC01  FAXL5UC01_BASE PIGTAIL;LZ550; 0.9mm;BTW;L5-UC;SIMPLEX I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FAXL5UC01  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;L5-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FAXL5UC0C  FAXL5UC0C_BASE PIGTAIL;LZ550; 0.9mm;BTW;L5-UC;KIT;1-12 I PC B  $            430.00 39.8%  $                 258.86 N/A N/A
FAXL5UC0C  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;L5-UC;KIT;1-12 I PC B  $                4.80 39.8%  $                     2.89 N/A N/A
FAXL6UC01  FAXL6UC01_BASE PIGTAIL;LZ550; 0.9mm;BTW;L6-UC;SIMPLEX I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FAXL6UC01  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;L6-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FAXL6UC0C  FAXL6UC0C_BASE PIGTAIL;LZ550; 0.9mm;BTW;L6-UC;KIT;1-12 I PC B  $            430.00 39.8%  $                 258.86 N/A N/A
FAXL6UC0C  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;L6-UC;KIT;1-12 I PC B  $                4.80 39.8%  $                     2.89 N/A N/A
FAXL7UC01  FAXL7UC01_BASE PIGTAIL;LZ550; 0.9mm;BTW;L7-UC;SIMPLEX I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FAXL7UC01  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;L7-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FAXL7UC0C  FAXL7UC0C_BASE PIGTAIL;LZ550; 0.9mm;BTW;L7-UC;KIT;1-12 I PC B  $            430.00 39.8%  $                 258.86 N/A N/A
FAXL7UC0C  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;L7-UC;KIT;1-12 I PC B  $                4.80 39.8%  $                     2.89 N/A N/A
FAXL8UC01  FAXL8UC01_BASE PIGTAIL;LZ550; 0.9mm;BTW;L8-UC;SIMPLEX I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FAXL8UC01  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;L8-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FAXL8UC0C  FAXL8UC0C_BASE PIGTAIL;LZ550; 0.9mm;BTW;L8-UC;KIT;1-12 I PC B  $            430.00 39.8%  $                 258.86 N/A N/A
FAXL8UC0C  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;L8-UC;KIT;1-12 I PC B  $                4.80 39.8%  $                     2.89 N/A N/A
FAXL9UC01  FAXL9UC01_BASE PIGTAIL;LZ550; 0.9mm;BTW;L9-UC;SIMPLEX I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
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FAXL9UC01  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;L9-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FAXL9UC0C  FAXL9UC0C_BASE PIGTAIL;LZ550; 0.9mm;BTW;L9-UC;KIT;1-12 I PC B  $            430.00 39.8%  $                 258.86 N/A N/A
FAXL9UC0C  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;L9-UC;KIT;1-12 I PC B  $                4.80 39.8%  $                     2.89 N/A N/A
FAXLCUC01  FAXLCUC01_BASE PIGTAIL;LZ550; 0.9mm;BTW;L1-UC;SIMPLEX I PC B  $              19.00 39.8%  $                   11.44 N/A N/A
FAXLCUC01  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;L1-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FAXLCUC0A  FAXLCUC0A_BASE PIGTAIL;LS; 0.9mm;BTW;LC-UC;KIT;1-6 I PC B  $            105.00 39.8%  $                   63.21 N/A N/A
FAXLCUC0A  FOA_LENGTH PIGTAIL;LS; 0.9mm;BTW;LC-UC;KIT;1-6 I FT B  $                2.40 39.8%  $                     1.44 N/A N/A
FAXLCUC0B  FAXLCUC0B_BASE PIGTAIL;LS; 0.9mm;BTW;LC-UC;KIT;7-12 I PC B  $            105.00 39.8%  $                   63.21 N/A N/A
FAXLCUC0B  FOA_LENGTH PIGTAIL;LS; 0.9mm;BTW;LC-UC;KIT;7-12 I FT B  $                2.40 39.8%  $                     1.44 N/A N/A
FAXLCUC0C  FAXLCUC0C_BASE PIGTAIL;LZ550; 0.9mm;BTW;LC-UC;KIT;1-12 I PC B  $            210.00 39.8%  $                 126.42 N/A N/A
FAXLCUC0C  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;LC-UC;KIT;1-12 I PC B  $                4.80 39.8%  $                     2.89 N/A N/A
FAXLVUC01  FAXLVUC01_BASE PIGTAIL;LZ550; 0.9mm;BTW;LV-UC;SIMPLEX I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FAXLVUC01  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;LV-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FAXLVUC0C  FAXLVUC0C_BASE PIGTAIL;LZ550; 0.9mm;BTW;LV-UC;KIT;1-12 I PC B  $            430.00 39.8%  $                 258.86 N/A N/A
FAXLVUC0C  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;LV-UC;KIT;1-12 I PC B  $                4.80 39.8%  $                     2.89 N/A N/A
FAXSCUC01  FAXSCUC01_BASE PIGTAIL;LZ550; 0.9mm;BTW;SC-UC;SIMPLEX I PC B  $              16.00 39.8%  $                     9.63 N/A N/A
FAXSCUC01  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;SC-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FAXSCUC0A  FAXSCUC0A_BASE PIGTAIL;LZ550; 0.9mm;BTW;SC-UC;KIT;1-6 I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FAXSCUC0A  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;SC-UC;KIT;1-6 I PC B  $                2.40 39.8%  $                     1.44 N/A N/A
FAXSCUC0B  FAXSCUC0B_BASE PIGTAIL;LZ550; 0.9mm;BTW;SC-UC;KIT;7-12 I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FAXSCUC0B  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;SC-UC;KIT;7-12 I PC B  $                2.40 39.8%  $                     1.44 N/A N/A
FAXSCUC0C  FAXSCUC0C_BASE PIGTAIL;LZ550; 0.9mm;BTW;SC-UC;KIT;1-12 I PC B  $            190.00 39.8%  $                 114.38 N/A N/A
FAXSCUC0C  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;SC-UC;KIT;1-12 I PC B  $                4.80 39.8%  $                     2.89 N/A N/A
FAXSTUC01  FAXSTUC01_BASE PIGTAIL;LZ550; 0.9mm;BTW;ST-UC;SIMPLEX I PC B  $              24.00 39.8%  $                   14.45 N/A N/A
FAXSTUC01  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;ST-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FAXSTUC0A  FAXSTUC0A_BASE PIGTAIL;LZ550; 0.9mm;BTW;ST-UC;KIT;1-6 I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FAXSTUC0A  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;ST-UC;KIT;1-6 I PC B  $                2.40 39.8%  $                     1.44 N/A N/A
FAXSTUC0B  FAXSTUC0B_BASE PIGTAIL;LZ550; 0.9mm;BTW;ST-UC;KIT;7-12 I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FAXSTUC0B  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;ST-UC;KIT;7-12 I PC B  $                2.40 39.8%  $                     1.44 N/A N/A
FAXSTUC0C  FAXSTUC0C_BASE PIGTAIL;LZ550; 0.9mm;BTW;ST-UC;KIT;1-12 I PC B  $            290.00 39.8%  $                 174.58 N/A N/A
FAXSTUC0C  FOA_LENGTH PIGTAIL;LZ550; 0.9mm;BTW;ST-UC;KIT;1-12 I PC B  $                4.80 39.8%  $                     2.89 N/A N/A
FBMFCUC11  FBMFCUC11_BASE PIGTAIL;SBJ;OS; 0.9mm;FC-UC;SIMPLEX I PC B  $              24.00 39.8%  $                   14.45 N/A N/A
FBMFCUC11  FOA_LENGTH PIGTAIL;SBJ;OS; 0.9mm;FC-UC;SIMPLEX I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FBML1UC11  FBML1UC11_BASE PIGTAIL;SBJ;OS; 0.9mm;L1-UC;SIMPLEX I PC B  $              29.00 39.8%  $                   17.46 N/A N/A
FBML1UC11  FOA_LENGTH PIGTAIL;SBJ;OS; 0.9mm;L1-UC;SIMPLEX I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FBML2UC11  FBML2UC11_BASE PIGTAIL;SBJ;OS; 0.9mm;L2-UC;SIMPLEX I PC B  $              29.00 39.8%  $                   17.46 N/A N/A
FBML2UC11  FOA_LENGTH PIGTAIL;SBJ;OS; 0.9mm;L2-UC;SIMPLEX I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FBML3UC11  FBML3UC11_BASE PIGTAIL;SBJ;OS; 0.9mm;L3-UC;SIMPLEX I PC B  $              29.00 39.8%  $                   17.46 N/A N/A
FBML3UC11  FOA_LENGTH PIGTAIL;SBJ;OS; 0.9mm;L3-UC;SIMPLEX I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
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FBML4UC11  FBML4UC11_BASE PIGTAIL;SBJ;OS; 0.9mm;L4-UC;SIMPLEX I PC B  $              29.00 39.8%  $                   17.46 N/A N/A
FBML4UC11  FOA_LENGTH PIGTAIL;SBJ;OS; 0.9mm;L4-UC;SIMPLEX I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FBML5UC11  FBML5UC11_BASE PIGTAIL;SBJ;OS; 0.9mm;L5-UC;SIMPLEX I PC B  $              29.00 39.8%  $                   17.46 N/A N/A
FBML5UC11  FOA_LENGTH PIGTAIL;SBJ;OS; 0.9mm;L5-UC;SIMPLEX I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FBML6UC11  FBML6UC11_BASE PIGTAIL;SBJ;OS; 0.9mm;L6-UC;SIMPLEX I PC B  $              29.00 39.8%  $                   17.46 N/A N/A
FBML6UC11  FOA_LENGTH PIGTAIL;SBJ;OS; 0.9mm;L6-UC;SIMPLEX I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FBML7UC11  FBML7UC11_BASE PIGTAIL;SBJ;OS; 0.9mm;L7-UC;SIMPLEX I PC B  $              29.00 39.8%  $                   17.46 N/A N/A
FBML7UC11  FOA_LENGTH PIGTAIL;SBJ;OS; 0.9mm;L7-UC;SIMPLEX I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FBML8UC11  FBML8UC11_BASE PIGTAIL;SBJ;OS; 0.9mm;L8-UC;SIMPLEX I PC B  $              29.00 39.8%  $                   17.46 N/A N/A
FBML8UC11  FOA_LENGTH PIGTAIL;SBJ;OS; 0.9mm;L8-UC;SIMPLEX I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FBML9UC11  FBML9UC11_BASE PIGTAIL;SBJ;OS; 0.9mm;L9-UC;SIMPLEX I PC B  $              29.00 39.8%  $                   17.46 N/A N/A
FBML9UC11  FOA_LENGTH PIGTAIL;SBJ;OS; 0.9mm;L9-UC;SIMPLEX I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FBMLCUC11  FBMLCUC11_BASE PIGTAIL;SBJ;OS; 0.9mm;LC-UC;SIMPLEX I PC B  $              14.00 39.8%  $                     8.43 N/A N/A
FBMLCUC11  FOA_LENGTH PIGTAIL;SBJ;OS; 0.9mm;LC-UC;SIMPLEX I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FBMLVUC11  FBMLVUC11_BASE PIGTAIL;SBJ;OS; 0.9mm;LV-UC;SIMPLEX I PC B  $              29.00 39.8%  $                   17.46 N/A N/A
FBMLVUC11  FOA_LENGTH PIGTAIL;SBJ;OS; 0.9mm;LV-UC;SIMPLEX I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FBMSCUC11  FBMSCUC11_BASE PIGTAIL;SBJ;OS; 0.9mm;SC-UC;SIMPLEX I PC B  $              13.00 39.8%  $                     7.83 N/A N/A
FBMSCUC11  FOA_LENGTH PIGTAIL;SBJ;OS; 0.9mm;SC-UC;SIMPLEX I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FBMSTUC11  FBMSTUC11_BASE PIGTAIL;SBJ;OS; 0.9mm;ST-UC;SIMPLEX I PC B  $              19.00 39.8%  $                   11.44 N/A N/A
FBMSTUC11  FOA_LENGTH PIGTAIL;SBJ;OS; 0.9mm;ST-UC;SIMPLEX I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FBWFAUC11  FBWFAUC11_BASE PIGTAIL;SBJ;TS; 0.9mm;FA-UC;SIMPLEX I PC B  $              23.00 39.8%  $                   13.85 N/A N/A
FBWFAUC11  FOA_LENGTH PIGTAIL;SBJ;TS; 0.9mm;FA-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FBWFCUC11  FBWFCUC11_BASE PIGTAIL;SBJ;TS; 0.9mm;FC-UC;SIMPLEX I PC B  $              23.00 39.8%  $                   13.85 N/A N/A
FBWFCUC11  FOA_LENGTH PIGTAIL;SBJ;TS; 0.9mm;FC-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FBWL0UC11  FBWL0UC11_BASE PIGTAIL;SBJ;TS; 0.9mm;L0-UC;SIMPLEX I PC B  $              27.00 39.8%  $                   16.25 N/A N/A
FBWL0UC11  FOA_LENGTH PIGTAIL;SBJ;TS; 0.9mm;L0-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FBWL1UC11  FBWL1UC11_BASE PIGTAIL;SBJ;TS; 0.9mm;L1-UC;SIMPLEX I PC B  $              27.00 39.8%  $                   16.25 N/A N/A
FBWL1UC11  FOA_LENGTH PIGTAIL;SBJ;TS; 0.9mm;L1-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FBWL2UC11  FBWL2UC11_BASE PIGTAIL;SBJ;TS; 0.9mm;L2-UC;SIMPLEX I PC B  $              27.00 39.8%  $                   16.25 N/A N/A
FBWL2UC11  FOA_LENGTH PIGTAIL;SBJ;TS; 0.9mm;L2-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FBWL3UC11  FBWL3UC11_BASE PIGTAIL;SBJ;TS; 0.9mm;L3-UC;SIMPLEX I PC B  $              27.00 39.8%  $                   16.25 N/A N/A
FBWL3UC11  FOA_LENGTH PIGTAIL;SBJ;TS; 0.9mm;L3-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FBWL4UC11  FBWL4UC11_BASE PIGTAIL;SBJ;TS; 0.9mm;L4-UC;SIMPLEX I PC B  $              27.00 39.8%  $                   16.25 N/A N/A
FBWL4UC11  FOA_LENGTH PIGTAIL;SBJ;TS; 0.9mm;L4-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FBWL5UC11  FBWL5UC11_BASE PIGTAIL;SBJ;TS; 0.9mm;L5-UC;SIMPLEX I PC B  $              27.00 39.8%  $                   16.25 N/A N/A
FBWL5UC11  FOA_LENGTH PIGTAIL;SBJ;TS; 0.9mm;L5-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FBWL6UC11  FBWL6UC11_BASE PIGTAIL;SBJ;TS; 0.9mm;L6-UC;SIMPLEX I PC B  $              27.00 39.8%  $                   16.25 N/A N/A
FBWL6UC11  FOA_LENGTH PIGTAIL;SBJ;TS; 0.9mm;L6-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FBWL7UC11  FBWL7UC11_BASE PIGTAIL;SBJ;TS; 0.9mm;L7-UC;SIMPLEX I PC B  $              27.00 39.8%  $                   16.25 N/A N/A
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FBWL7UC11  FOA_LENGTH PIGTAIL;SBJ;TS; 0.9mm;L7-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FBWL8UC11  FBWL8UC11_BASE PIGTAIL;SBJ;TS; 0.9mm;L8-UC;SIMPLEX I PC B  $              27.00 39.8%  $                   16.25 N/A N/A
FBWL8UC11  FOA_LENGTH PIGTAIL;SBJ;TS; 0.9mm;L8-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FBWL9UC11  FBWL9UC11_BASE PIGTAIL;SBJ;TS; 0.9mm;L9-UC;SIMPLEX I PC B  $              27.00 39.8%  $                   16.25 N/A N/A
FBWL9UC11  FOA_LENGTH PIGTAIL;SBJ;TS; 0.9mm;L9-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FBWLAUC11  FBWLAUC11_BASE PIGTAIL;SBJ;TS; 0.9mm;LA-UC;SIMPLEX I PC B  $              16.00 39.8%  $                     9.63 N/A N/A
FBWLAUC11  FOA_LENGTH PIGTAIL;SBJ;TS; 0.9mm;LA-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FBWLCUC11  FBWLCUC11_BASE PIGTAIL;SBJ;TS; 0.9mm;LC-UC;SIMPLEX I PC B  $              16.00 39.8%  $                     9.63 N/A N/A
FBWLCUC11  FOA_LENGTH PIGTAIL;SBJ;TS; 0.9mm;LC-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FBWLVUC11  FBWLVUC11_BASE PIGTAIL;SBJ;TS; 0.9mm;LV-UC;SIMPLEX I PC B  $              27.00 39.8%  $                   16.25 N/A N/A
FBWLVUC11  FOA_LENGTH PIGTAIL;SBJ;TS; 0.9mm;LV-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FBWSAUC11  FBWSAUC11_BASE PIGTAIL;SBJ;TS; 0.9mm;SA-UC;SIMPLEX I PC B  $              21.00 39.8%  $                   12.64 N/A N/A
FBWSAUC11  FOA_LENGTH PIGTAIL;SBJ;TS; 0.9mm;SA-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FBWSCUC11  FBWSCUC11_BASE PIGTAIL;SBJ;TS; 0.9mm;SC-UC;SIMPLEX I PC B  $              14.00 39.8%  $                     8.43 N/A N/A
FBWSCUC11  FOA_LENGTH PIGTAIL;SBJ;TS; 0.9mm;SC-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FBWSTUC11  FBWSTUC11_BASE PIGTAIL;SBJ;TS; 0.9mm;ST-UC;SIMPLEX I PC B  $              19.00 39.8%  $                   11.44 N/A N/A
FBWSTUC11  FOA_LENGTH PIGTAIL;SBJ;TS; 0.9mm;ST-UC;SIMPLEX I FT B  $                0.20 39.8%  $                     0.12 N/A N/A
FBXFCUC11  FBXFCUC11_BASE PIGTAIL;SBJ;LS; 0.9mm;FC-UC;SIMPLEX I PC B  $              28.00 39.8%  $                   16.86 N/A N/A
FBXFCUC11  FOA_LENGTH PIGTAIL;SBJ;LS; 0.9mm;FC-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FBXL0UC11  FBXL0UC11_BASE PIGTAIL;SBJ;LS; 0.9mm;L0-UC;SIMPLEX I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FBXL0UC11  FOA_LENGTH PIGTAIL;SBJ;LS; 0.9mm;L0-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FBXL1UC11  FBXL1UC11_BASE PIGTAIL;SBJ;LZ550; 0.9mm;L1-UC;SIMPLEX I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FBXL1UC11  FOA_LENGTH PIGTAIL;SBJ;LZ550; 0.9mm;L1-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FBXL2UC11  FBXL2UC11_BASE PIGTAIL;SBJ;LZ550; 0.9mm;L2-UC;SIMPLEX I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FBXL2UC11  FOA_LENGTH PIGTAIL;SBJ;LZ550; 0.9mm;L2-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FBXL3UC11  FBXL3UC11_BASE PIGTAIL;SBJ;LZ550; 0.9mm;L3-UC;SIMPLEX I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FBXL3UC11  FOA_LENGTH PIGTAIL;SBJ;LZ550; 0.9mm;L3-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FBXL4UC11  FBXL4UC11_BASE PIGTAIL;SBJ;LZ550; 0.9mm;L4-UC;SIMPLEX I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FBXL4UC11  FOA_LENGTH PIGTAIL;SBJ;LZ550; 0.9mm;L4-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FBXL5UC11  FBXL5UC11_BASE PIGTAIL;SBJ;LZ550; 0.9mm;L5-UC;SIMPLEX I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FBXL5UC11  FOA_LENGTH PIGTAIL;SBJ;LZ550; 0.9mm;L5-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FBXL6UC11  FBXL6UC11_BASE PIGTAIL;SBJ;LZ550; 0.9mm;L6-UC;SIMPLEX I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FBXL6UC11  FOA_LENGTH PIGTAIL;SBJ;LZ550; 0.9mm;L6-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FBXL7UC11  FBXL7UC11_BASE PIGTAIL;SBJ;LZ550; 0.9mm;L7-UC;SIMPLEX I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FBXL7UC11  FOA_LENGTH PIGTAIL;SBJ;LZ550; 0.9mm;L7-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FBXL8UC11  FBXL8UC11_BASE PIGTAIL;SBJ;LZ550; 0.9mm;L8-UC;SIMPLEX I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FBXL8UC11  FOA_LENGTH PIGTAIL;SBJ;LZ550; 0.9mm;L8-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FBXL9UC11  FBXL9UC11_BASE PIGTAIL;SBJ;LZ550; 0.9mm;L9-UC;SIMPLEX I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FBXL9UC11  FOA_LENGTH PIGTAIL;SBJ;LZ550; 0.9mm;L9-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
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FBXLCUC11  FBXLCUC11_BASE PIGTAIL;SBJ;LZ550; 0.9mm;LC-UC;SIMPLEX I PC B  $              18.00 39.8%  $                   10.84 N/A N/A
FBXLCUC11  FOA_LENGTH PIGTAIL;SBJ;LZ550; 0.9mm;LC-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FBXLVUC11  FBXLVUC11_BASE PIGTAIL;SBJ;LZ550; 0.9mm;LV-UC;SIMPLEX I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FBXLVUC11  FOA_LENGTH PIGTAIL;SBJ;LZ550; 0.9mm;LV-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FBXSCUC11  FBXSCUC11_BASE PIGTAIL;SBJ;LZ550; 0.9mm;SC-UC;SIMPLEX I PC B  $              16.00 39.8%  $                     9.63 N/A N/A
FBXSCUC11  FOA_LENGTH PIGTAIL;SBJ;LZ550; 0.9mm;SC-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FBXSTUC11  FBXSTUC11_BASE PIGTAIL;SBJ;LZ550; 0.9mm;ST-UC;SIMPLEX I PC B  $              24.00 39.8%  $                   14.45 N/A N/A
FBXSTUC11  FOA_LENGTH PIGTAIL;SBJ;LZ550; 0.9mm;ST-UC;SIMPLEX I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FBZLCUC11  FBZLCUC11_BASE PIGTAIL;SBJ;LZ300; 0.9mm;LC-UC;SIMPLEX I PC B  $              18.00 39.8%  $                   10.84 N/A N/A
FBZLCUC11  FOA_LENGTH PIGTAIL;SBJ;LZ300; 0.9mm;LC-UC;SIMPLEX I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FDML0L021  FDML0L021_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KBK/LC-KBK I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDML0L021  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KBK/LC-KBK I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML0L042  FDML0L042_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBK/LC-KBK I PC B  $            112.50 39.8%  $                   67.73 N/A N/A
FDML0L042  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBK/LC-KBK I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML0LC21  FDML0LC21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KBK/LC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FDML0LC21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KBK/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML0LC42  FDML0LC42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBK/LC-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FDML0LC42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBK/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML0SC21  FDML0SC21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KBK/SC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FDML0SC21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KBK/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML0SC42  FDML0SC42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBK/SC-STD I PC B  $              82.00 39.8%  $                   49.36 N/A N/A
FDML0SC42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBK/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML0ST21  FDML0ST21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KBK/ST-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDML0ST21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KBK/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML0ST42  FDML0ST42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBK/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FDML0ST42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBK/ST-STD I PC B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML1L121  FDML1L121_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KRD/LC-KRD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDML1L121  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KRD/LC-KRD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML1L142  FDML1L142_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KRD/LC-KRD I PC B  $            112.50 39.8%  $                   67.73 N/A N/A
FDML1L142  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KRD/LC-KRD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML1LC21  FDML1LC21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KRD/LC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FDML1LC21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KRD/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML1LC42  FDML1LC42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KRD/LC-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FDML1LC42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KRD/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML1MJ42  FDML1MJ42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KRD/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FDML1MJ42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KRD/MJ-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML1SC21  FDML1SC21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KRD/SC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FDML1SC21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KRD/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML1SC42  FDML1SC42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KRD/SC-STD I PC B  $              82.00 39.8%  $                   49.36 N/A N/A
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FDML1SC42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KRD/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML1ST21  FDML1ST21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KRD/ST-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDML1ST21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KRD/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML1ST42  FDML1ST42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KRD/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FDML1ST42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KRD/ST-STD I PC B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML2L221  FDML2L221_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KYL/LC-KYL I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDML2L221  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KYL/LC-KYL I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML2L242  FDML2L242_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KYL/LC-KYL I PC B  $            112.50 39.8%  $                   67.73 N/A N/A
FDML2L242  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KYL/LC-KYL I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML2LC21  FDML2LC21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KYL/LC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FDML2LC21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KYL/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML2LC42  FDML2LC42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KYL/LC-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FDML2LC42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KYL/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML2MJ42  FDML2MJ42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KYL/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FDML2MJ42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KYL/MJ-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML2SC21  FDML2SC21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KYL/SC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FDML2SC21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KYL/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML2SC42  FDML2SC42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KYL/SC-STD I PC B  $              82.00 39.8%  $                   49.36 N/A N/A
FDML2SC42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KYL/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML2ST21  FDML2ST21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KYL/ST-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDML2ST21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KYL/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML2ST42  FDML2ST42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KYL/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FDML2ST42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KYL/ST-STD I PC B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML3L321  FDML3L321_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KBL/LC-KBL I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDML3L321  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KBL/LC-KBL I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML3L342  FDML3L342_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBL/LC-KBL I PC B  $            112.50 39.8%  $                   67.73 N/A N/A
FDML3L342  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBL/LC-KBL I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML3LC21  FDML3LC21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KBL/LC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FDML3LC21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KBL/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML3LC42  FDML3LC42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBL/LC-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FDML3LC42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBL/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML3MJ42  FDML3MJ42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBL/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FDML3MJ42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBL/MJ-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML3SC21  FDML3SC21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KBL/SC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FDML3SC21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KBL/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML3SC42  FDML3SC42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBL/SC-STD I PC B  $              82.00 39.8%  $                   49.36 N/A N/A
FDML3SC42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBL/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML3ST21  FDML3ST21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KBL/ST-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDML3ST21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KBL/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A

7437 of 9702



NW Infrastructure Systimax

New York State Office of General Services
Group 77018 Award 21350 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Systimax Connectivity                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount  NYS Net Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FDML3ST42  FDML3ST42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBL/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FDML3ST42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBL/ST-STD I PC B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML4L421  FDML4L421_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KGR/LC-KGR I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDML4L421  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KGR/LC-KGR I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML4L442  FDML4L442_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KGR/LC-KGR I PC B  $            112.50 39.8%  $                   67.73 N/A N/A
FDML4L442  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KGR/LC-KGR I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML4LC21  FDML4LC21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KGR/LC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FDML4LC21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KGR/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML4LC42  FDML4LC42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KGR/LC-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FDML4LC42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KGR/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML4MJ42  FDML4MJ42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KGR/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FDML4MJ42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KGR/MJ-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML4SC21  FDML4SC21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KGR/SC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FDML4SC21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KGR/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML4SC42  FDML4SC42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KGR/SC-STD I PC B  $              82.00 39.8%  $                   49.36 N/A N/A
FDML4SC42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KGR/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML4ST21  FDML4ST21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KGR/ST-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDML4ST21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KGR/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML4ST42  FDML4ST42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KGR/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FDML4ST42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KGR/ST-STD I PC B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML5L521  FDML5L521_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KOR/LC-KOR I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDML5L521  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KOR/LC-KOR I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML5L542  FDML5L542_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KOR/LC-KOR I PC B  $            112.50 39.8%  $                   67.73 N/A N/A
FDML5L542  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KOR/LC-KOR I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML5LC21  FDML5LC21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KOR/LC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FDML5LC21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KOR/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML5LC42  FDML5LC42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KOR/LC-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FDML5LC42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KOR/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML5MJ42  FDML5MJ42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KOR/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FDML5MJ42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KOR/MJ-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML5SC21  FDML5SC21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KOR/SC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FDML5SC21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KOR/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML5SC42  FDML5SC42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KOR/SC-STD I PC B  $              82.00 39.8%  $                   49.36 N/A N/A
FDML5SC42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KOR/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML5ST21  FDML5ST21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KOR/ST-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDML5ST21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KOR/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML5ST42  FDML5ST42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-K0R/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FDML5ST42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-K0R/ST-STD I PC B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML6L621  FDML6L621_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KSL/LC-KSL I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
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FDML6L621  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KSL/LC-KSL I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML6L642  FDML6L642_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KSL/LC-KSL I PC B  $            112.50 39.8%  $                   67.73 N/A N/A
FDML6L642  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KSL/LC-KSL I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML6LC21  FDML6LC21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KSL/LC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FDML6LC21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KSL/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML6LC42  FDML6LC42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KSL/LC-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FDML6LC42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KSL/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML6MJ42  FDML6MJ42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KSL/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FDML6MJ42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KSL/MJ-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML6SC21  FDML6SC21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KSL/SC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FDML6SC21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KSL/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML6SC42  FDML6SC42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KSL/SC-STD I PC B  $              82.00 39.8%  $                   49.36 N/A N/A
FDML6SC42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KSL/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML6ST21  FDML6ST21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KSL/ST-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDML6ST21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KSL/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML6ST42  FDML6ST42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KSL/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FDML6ST42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KSL/ST-STD I PC B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML7L721  FDML7L721_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KBR/LC-KBR I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDML7L721  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KBR/LC-KBR I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML7L742  FDML7L742_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBR/LC-KBR I PC B  $            112.50 39.8%  $                   67.73 N/A N/A
FDML7L742  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBR/LC-KBR I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML7LC21  FDML7LC21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KBR/LC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FDML7LC21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KBR/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML7LC42  FDML7LC42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBR/LC-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FDML7LC42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBR/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML7MJ42  FDML7MJ42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBR/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FDML7MJ42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBR/MJ-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML7SC21  FDML7SC21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KBR/SC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FDML7SC21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KBR/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML7SC42  FDML7SC42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBR/SC-STD I PC B  $              82.00 39.8%  $                   49.36 N/A N/A
FDML7SC42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBR/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML7ST21  FDML7ST21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KBR/ST-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDML7ST21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KBR/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML7ST42  FDML7ST42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBR/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FDML7ST42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KBR/ST-STD I PC B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML8L821  FDML8L821_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KAQ/LC-KAQ I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDML8L821  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KAQ/LC-KAQ I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML8L842  FDML8L842_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KAQ/LC-KAQ I PC B  $            112.50 39.8%  $                   67.73 N/A N/A
FDML8L842  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KAQ/LC-KAQ I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
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FDML8LC21  FDML8LC21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KAQ/LC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FDML8LC21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KAQ/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML8LC42  FDML8LC42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KAQ/LC-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FDML8LC42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KAQ/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML8MJ42  FDML8MJ42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KAQ/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FDML8MJ42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KAQ/MJ-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML8SC21  FDML8SC21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KAQ/SC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FDML8SC21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KAQ/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML8SC42  FDML8SC42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KAQ/SC-STD I PC B  $              82.00 39.8%  $                   49.36 N/A N/A
FDML8SC42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KAQ/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML8ST21  FDML8ST21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KAQ/ST-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDML8ST21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KAQ/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML8ST42  FDML8ST42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KAQ/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FDML8ST42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KAQ/ST-STD I PC B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML9L921  FDML9L921_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KRO/LC-KRO I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDML9L921  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KRO/LC-KRO I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML9L942  FDML9L942_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KRO/LC-KRO I PC B  $            112.50 39.8%  $                   67.73 N/A N/A
FDML9L942  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KRO/LC-KRO I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML9LC21  FDML9LC21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KRO/LC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FDML9LC21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KRO/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML9LC42  FDML9LC42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KRO/LC-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FDML9LC42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KRO/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML9MJ42  FDML9MJ42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KRO/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FDML9MJ42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KRO/MJ-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDML9SC21  FDML9SC21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KRO/SC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FDML9SC21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KRO/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML9ST21  FDML9ST21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KRO/ST-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDML9ST21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KRO/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDML9ST42  FDML9ST42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KRO/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FDML9ST42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KRO/ST-STD I PC B  $                0.70 39.8%  $                     0.42 N/A N/A
FDMLCFC31  FDMLCFC31_BASE JUMPER;PLENM;OS;3.0mm;SPLX;LC-STD/FC I PC B  $              40.00 39.8%  $                   24.08 N/A N/A
FDMLCFC31  FOA_LENGTH JUMPER;PLENM;OS;3.0mm;SPLX;LC-STD/FC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDMLCFC52  FDMLCFC52_BASE JUMPER;PLENM;OS;3.0mm;DPLX;LC-STD/FC I PC B  $              97.00 39.8%  $                   58.39 N/A N/A
FDMLCFC52  FOA_LENGTH JUMPER;PLENM;OS;3.0mm;DPLX;LC-STD/FC I FT B  $                0.80 39.8%  $                     0.48 N/A N/A
FDMLCLC21  FDMLCLC21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-STD/LC-STD I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
FDMLCLC21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-STD/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDMLCLC31  FDMLCLC31_BASE JUMPER;PLENM;OS;3.0mm;SPLX;LC-STD/LC-STD I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
FDMLCLC31  FOA_LENGTH JUMPER;PLENM;OS;3.0mm;SPLX;LC-STD/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDMLCLC42  FDMLCLC42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-STD/LC-STD I PC B  $              63.00 39.8%  $                   37.93 N/A N/A

7440 of 9702



NW Infrastructure Systimax

New York State Office of General Services
Group 77018 Award 21350 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Systimax Connectivity                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount  NYS Net Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FDMLCLC42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-STD/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDMLCLC52  FDMLCLC52_BASE JUMPER;PLENM;OS;3.0mm;DPLX;LC-STD/LC-STD I PC B  $              63.00 39.8%  $                   37.93 N/A N/A
FDMLCLC52  FOA_LENGTH JUMPER;PLENM;OS;3.0mm;DPLX;LC-STD/LC-STD I FT B  $                0.80 39.8%  $                     0.48 N/A N/A
FDMLCMJ42  FDMLCMJ42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-STD/MJ I PC B  $              68.00 39.8%  $                   40.94 N/A N/A
FDMLCMJ42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-STD/MJ I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDMLCSC21  FDMLCSC21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-STD/SC-STD I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FDMLCSC21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-STD/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDMLCSC31  FDMLCSC31_BASE JUMPER;PLENM;OS;3.0mm;SPLX;LC-STD/SC-STD I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FDMLCSC31  FOA_LENGTH JUMPER;PLENM;OS;3.0mm;SPLX;LC-STD/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDMLCSC42  FDMLCSC42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-STD/SC-STD I PC B  $              64.00 39.8%  $                   38.53 N/A N/A
FDMLCSC42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-STD/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDMLCSC52  FDMLCSC52_BASE JUMPER;PLENM;OS;3.0mm;DPLX;LC-STD/SC-STD I PC B  $              64.00 39.8%  $                   38.53 N/A N/A
FDMLCSC52  FOA_LENGTH JUMPER;PLENM;OS;3.0mm;DPLX;LC-STD/SC-STD I FT B  $                0.80 39.8%  $                     0.48 N/A N/A
FDMLCST21  FDMLCST21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-STD/ST-STD I PC B  $              44.00 39.8%  $                   26.49 N/A N/A
FDMLCST21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-STD/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDMLCST31  FDMLCST31_BASE JUMPER;PLENM;OS;3.0mm;SPLX;LC-STD/ST-STD I PC B  $              44.00 39.8%  $                   26.49 N/A N/A
FDMLCST31  FOA_LENGTH JUMPER;PLENM;OS;3.0mm;SPLX;LC-STD/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDMLCST42  FDMLCST42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-STD/ST-STD I PC B  $              79.00 39.8%  $                   47.56 N/A N/A
FDMLCST42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-STD/ST-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDMLCST52  FDMLCST52_BASE JUMPER;PLENM;OS;3.0mm;DPLX;LC-STD/ST-STD I PC B  $              79.00 39.8%  $                   47.56 N/A N/A
FDMLCST52  FOA_LENGTH JUMPER;PLENM;OS;3.0mm;DPLX;LC-STD/ST-STD I FT B  $                0.80 39.8%  $                     0.48 N/A N/A
FDMLULU62  FDMLULU62_BASE JUMPER;PLENM;OS;2mm;DPLX;LC-UNI/LC-UNI I PC B  $            103.00 39.8%  $                   62.01 N/A N/A
FDMLULU62  FOA_LENGTH JUMPER;PLENM;OS;2mm;DPLX;LC-UNI/LC-UNI I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDMLVLC21  FDMLVLC21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KVI/LC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FDMLVLC21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KVI/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDMLVLC42  FDMLVLC42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KVI/LC-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FDMLVLC42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KVI/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDMLVLV21  FDMLVLV21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KVI/LC-KVI I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDMLVLV21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KVI/LC-KVI I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDMLVLV42  FDMLVLV42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KVI/LC-KVI I PC B  $            112.50 39.8%  $                   67.73 N/A N/A
FDMLVLV42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KVI/LC-KVI I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDMLVMJ42  FDMLVMJ42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KV1/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FDMLVMJ42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KV1/MJ-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDMLVSC21  FDMLVSC21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KVI/SC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FDMLVSC21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KVI/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDMLVST21  FDMLVST21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;LC-KVI/ST-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDMLVST21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;LC-KVI/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDMLVST42  FDMLVST42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;LC-KVI/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FDMLVST42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;LC-KVI/ST-STD I PC B  $                0.70 39.8%  $                     0.42 N/A N/A
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FDMSCFC31  FDMSCFC31_BASE JUMPER;PLENM;OS;3.0mm;SPLX;SC-STD/FC I PC B  $              38.00 39.8%  $                   22.88 N/A N/A
FDMSCFC31  FOA_LENGTH JUMPER;PLENM;OS;3.0mm;SPLX;SC-STD/FC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDMSCFC52  FDMSCFC52_BASE JUMPER;PLENM;OS;3.0mm;DPLX;SC-STD/FC I PC B  $              96.00 39.8%  $                   57.79 N/A N/A
FDMSCFC52  FOA_LENGTH JUMPER;PLENM;OS;3.0mm;DPLX;SC-STD/FC I FT B  $                0.80 39.8%  $                     0.48 N/A N/A
FDMSCMJ42  FDMSCMJ42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;SC-STD/MJ I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDMSCMJ42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;SC-STD/MJ I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDMSCSC21  FDMSCSC21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;SC-STD/SC-STD I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FDMSCSC21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;SC-STD/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDMSCSC31  FDMSCSC31_BASE JUMPER;PLENM;OS;3.0mm;SPLX;SC-STD/SC-STD I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FDMSCSC31  FOA_LENGTH JUMPER;PLENM;OS;3.0mm;SPLX;SC-STD/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDMSCSC42  FDMSCSC42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;SC-STD/SC-STD I PC B  $              65.00 39.8%  $                   39.13 N/A N/A
FDMSCSC42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;SC-STD/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDMSCSC52  FDMSCSC52_BASE JUMPER;PLENM;OS;3.0mm;DPLX;SC-STD/SC-STD I PC B  $              65.00 39.8%  $                   39.13 N/A N/A
FDMSCSC52  FOA_LENGTH JUMPER;PLENM;OS;3.0mm;DPLX;SC-STD/SC-STD I FT B  $                0.80 39.8%  $                     0.48 N/A N/A
FDMSCST21  FDMSCST21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;SC-STD/ST-STD I PC B  $              40.00 39.8%  $                   24.08 N/A N/A
FDMSCST21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;SC-STD/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDMSCST31  FDMSCST31_BASE JUMPER;PLENM;OS;3.0mm;SPLX;SC-STD/ST-STD I PC B  $              40.00 39.8%  $                   24.08 N/A N/A
FDMSCST31  FOA_LENGTH JUMPER;PLENM;OS;3.0mm;SPLX;SC-STD/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDMSCST42  FDMSCST42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;SC-STD/ST-STD I PC B  $              72.00 39.8%  $                   43.34 N/A N/A
FDMSCST42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;SC-STD/ST-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDMSCST52  FDMSCST52_BASE JUMPER;PLENM;OS;3.0mm;DPLX;SC-STD/ST-STD I PC B  $              72.00 39.8%  $                   43.34 N/A N/A
FDMSCST52  FOA_LENGTH JUMPER;PLENM;OS;3.0mm;DPLX;SC-STD/ST-STD I FT B  $                0.80 39.8%  $                     0.48 N/A N/A
FDMSTFC31  FDMSTFC31_BASE JUMPER;PLENM;OS;3.0mm;SPLX;ST-STD/FC I PC B  $              42.00 39.8%  $                   25.28 N/A N/A
FDMSTFC31  FOA_LENGTH JUMPER;PLENM;OS;3.0mm;SPLX;ST-STD/FC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDMSTFC52  FDMSTFC52_BASE JUMPER;PLENM;OS;3.0mm;DPLX;ST-STD/FC I PC B  $              98.00 39.8%  $                   59.00 N/A N/A
FDMSTFC52  FOA_LENGTH JUMPER;PLENM;OS;3.0mm;DPLX;ST-STD/FC I FT B  $                0.80 39.8%  $                     0.48 N/A N/A
FDMSTMJ42  FDMSTMJ42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;ST-STD/MJ I PC B  $              72.00 39.8%  $                   43.34 N/A N/A
FDMSTMJ42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;ST-STD/MJ I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDMSTST21  FDMSTST21_BASE JUMPER;PLENM;OS;1.6mm;SPLX;ST-STD/ST-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FDMSTST21  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;SPLX;ST-STD/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDMSTST31  FDMSTST31_BASE JUMPER;PLENM;OS;3.0mm;SPLX;ST-STD/ST-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FDMSTST31  FOA_LENGTH JUMPER;PLENM;OS;3.0mm;SPLX;ST-STD/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDMSTST42  FDMSTST42_BASE JUMPER;PLENM;OS;1.6mm;DPLX;ST-STD/ST-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FDMSTST42  FOA_LENGTH JUMPER;PLENM;OS;1.6mm;DPLX;ST-STD/ST-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDMSTST52  FDMSTST52_BASE JUMPER;PLENM;OS;3.0mm;DPLX;ST-STD/ST-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FDMSTST52  FOA_LENGTH JUMPER;PLENM;OS;3.0mm;DPLX;ST-STD/ST-STD I FT B  $                0.80 39.8%  $                     0.48 N/A N/A
FDWFAFA31  FDWFAFA31_BASE JUMPER;PLENM;TS;3.0mm;SPLX;FC/APC-FC/APC I PC B  $              50.00 39.8%  $                   30.10 N/A N/A
FDWFAFA31  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;SPLX;FC/APC-FC/APC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDWL0L021  FDWL0L021_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KBK/LC-KBK I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
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FDWL0L021  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KBK/LC-KBK I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL0L042  FDWL0L042_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KBK/LC-KBK I PC B  $            114.00 39.8%  $                   68.63 N/A N/A
FDWL0L042  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KBK/LC-KBK I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL0LC21  FDWL0LC21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KBK/LC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDWL0LC21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KBK/LC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL0LC42  FDWL0LC42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KBK/LC-STD I PC B  $              88.00 39.8%  $                   52.98 N/A N/A
FDWL0LC42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KBK/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL0SC21  FDWL0SC21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KBK/SC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDWL0SC21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KBK/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL0SC42  FDWL0SC42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KBK/SC-STD I PC B  $              86.00 39.8%  $                   51.77 N/A N/A
FDWL0SC42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KBK/SC-STD I PC B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL0ST21  FDWL0ST21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KBK/ST-STD I PC B  $              47.00 39.8%  $                   28.29 N/A N/A
FDWL0ST21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KBK/ST-STD I PC B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL0ST42  FDWL0ST42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KBK/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FDWL0ST42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KBK/ST-STD I PC B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL1L121  FDWL1L121_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KRD/LC-KRD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDWL1L121  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KRD/LC-KRD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL1L142  FDWL1L142_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KRD/LC-KRD I PC B  $            114.00 39.8%  $                   68.63 N/A N/A
FDWL1L142  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KRD/LC-KRD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL1LC21  FDWL1LC21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KRD/LC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDWL1LC21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KRD/LC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL1LC42  FDWL1LC42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KRD/LC-STD I PC B  $              88.00 39.8%  $                   52.98 N/A N/A
FDWL1LC42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KRD/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL1SC21  FDWL1SC21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KRD/SC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDWL1SC21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KRD/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL1SC42  FDWL1SC42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KRD/SC-STD I PC B  $              86.00 39.8%  $                   51.77 N/A N/A
FDWL1SC42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KRD/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL1ST21  FDWL1ST21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KRD/ST-STD I PC B  $              47.00 39.8%  $                   28.29 N/A N/A
FDWL1ST21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KRD/ST-STD I PC B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL1ST42  FDWL1ST42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KRD/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FDWL1ST42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KRD/ST-STD I PC B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL2L221  FDWL2L221_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KYL/LC-KYL I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDWL2L221  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KYL/LC-KYL I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL2L242  FDWL2L242_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KYL/LC-KYL I PC B  $            114.00 39.8%  $                   68.63 N/A N/A
FDWL2L242  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KYL/LC-KYL I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL2LC21  FDWL2LC21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KYL/LC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDWL2LC21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KYL/LC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL2LC42  FDWL2LC42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KYL/LC-STD I PC B  $              88.00 39.8%  $                   52.98 N/A N/A
FDWL2LC42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KYL/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
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FDWL2SC21  FDWL2SC21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KYL/SC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDWL2SC21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KYL/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL2SC42  FDWL2SC42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KYL/SC-STD I PC B  $              86.00 39.8%  $                   51.77 N/A N/A
FDWL2SC42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KYL/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL2ST21  FDWL2ST21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KYL/ST-STD I PC B  $              47.00 39.8%  $                   28.29 N/A N/A
FDWL2ST21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KYL/ST-STD I PC B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL2ST42  FDWL2ST42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KYL/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FDWL2ST42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KYL/ST-STD I PC B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL3L321  FDWL3L321_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KBL/LC-KBL I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDWL3L321  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KBL/LC-KBL I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL3L342  FDWL3L342_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KBL/LC-KBL I PC B  $            114.00 39.8%  $                   68.63 N/A N/A
FDWL3L342  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KBL/LC-KBL I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL3LC21  FDWL3LC21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KBL/LC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDWL3LC21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KBL/LC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL3LC42  FDWL3LC42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KBL/LC-STD I PC B  $              88.00 39.8%  $                   52.98 N/A N/A
FDWL3LC42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KBL/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL3SC21  FDWL3SC21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KBL/SC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDWL3SC21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KBL/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL3SC42  FDWL3SC42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KBL/SC-STD I PC B  $              86.00 39.8%  $                   51.77 N/A N/A
FDWL3SC42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KBL/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL3ST21  FDWL3ST21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KBL/ST-STD I PC B  $              47.00 39.8%  $                   28.29 N/A N/A
FDWL3ST21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KBL/ST-STD I PC B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL3ST42  FDWL3ST42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KBL/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FDWL3ST42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KBL/ST-STD I PC B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL4L421  FDWL4L421_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KGR/LC-KGR I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDWL4L421  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KGR/LC-KGR I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL4L442  FDWL4L442_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KGR/LC-KGR I PC B  $            114.00 39.8%  $                   68.63 N/A N/A
FDWL4L442  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KGR/LC-KGR I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL4LC21  FDWL4LC21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KGR/LC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDWL4LC21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KGR/LC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL4LC42  FDWL4LC42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KGR/LC-STD I PC B  $              88.00 39.8%  $                   52.98 N/A N/A
FDWL4LC42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KGR/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL4SC21  FDWL4SC21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KGR/SC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDWL4SC21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KGR/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL4SC42  FDWL4SC42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KGR/SC-STD I PC B  $              86.00 39.8%  $                   51.77 N/A N/A
FDWL4SC42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KGR/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL4ST21  FDWL4ST21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KGR/ST-STD I PC B  $              47.00 39.8%  $                   28.29 N/A N/A
FDWL4ST21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KGR/ST-STD I PC B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL4ST42  FDWL4ST42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KGR/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
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FDWL4ST42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KGR/ST-STD I PC B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL5L521  FDWL5L521_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KOR/LC-KOR I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDWL5L521  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KOR/LC-KOR I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL5L542  FDWL5L542_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KOR/LC-KOR I PC B  $            114.00 39.8%  $                   68.63 N/A N/A
FDWL5L542  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KOR/LC-KOR I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL5LC21  FDWL5LC21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KOR/LC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDWL5LC21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KOR/LC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL5LC42  FDWL5LC42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KOR/LC-STD I PC B  $              88.00 39.8%  $                   52.98 N/A N/A
FDWL5LC42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KOR/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL5SC21  FDWL5SC21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KOR/SC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDWL5SC21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KOR/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL5SC42  FDWL5SC42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KOR/SC-STD I PC B  $              86.00 39.8%  $                   51.77 N/A N/A
FDWL5SC42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KOR/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL5ST21  FDWL5ST21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KOR/ST-STD I PC B  $              47.00 39.8%  $                   28.29 N/A N/A
FDWL5ST21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KOR/ST-STD I PC B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL5ST42  FDWL5ST42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KOR/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FDWL5ST42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KOR/ST-STD I PC B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL6L621  FDWL6L621_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KSL/LC-KSL I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDWL6L621  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KSL/LC-KSL I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL6L642  FDWL6L642_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KSL/LC-KSL I PC B  $            114.00 39.8%  $                   68.63 N/A N/A
FDWL6L642  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KSL/LC-KSL I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL6LC21  FDWL6LC21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KSL/LC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDWL6LC21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KSL/LC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL6LC42  FDWL6LC42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KSL/LC-STD I PC B  $              88.00 39.8%  $                   52.98 N/A N/A
FDWL6LC42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KSL/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL6SC21  FDWL6SC21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KSL/SC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDWL6SC21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KSL/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL6SC42  FDWL6SC42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KSL/SC-STD I PC B  $              86.00 39.8%  $                   51.77 N/A N/A
FDWL6SC42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KSL/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL6ST21  FDWL6ST21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KSL/ST-STD I PC B  $              47.00 39.8%  $                   28.29 N/A N/A
FDWL6ST21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KSL/ST-STD I PC B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL6ST42  FDWL6ST42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KSL/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FDWL6ST42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KSL/ST-STD I PC B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL7L721  FDWL7L721_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KBR/LC-KBR I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDWL7L721  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KBR/LC-KBR I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL7L742  FDWL7L742_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KBR/LC-KBR I PC B  $            114.00 39.8%  $                   68.63 N/A N/A
FDWL7L742  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KBR/LC-KBR I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL7LC21  FDWL7LC21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KBR/LC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDWL7LC21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KBR/LC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A

7445 of 9702



NW Infrastructure Systimax

New York State Office of General Services
Group 77018 Award 21350 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Systimax Connectivity                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount  NYS Net Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FDWL7LC42  FDWL7LC42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KBR/LC-STD I PC B  $              88.00 39.8%  $                   52.98 N/A N/A
FDWL7LC42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KBR/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL7SC21  FDWL7SC21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KBR/SC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDWL7SC21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KBR/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL7SC42  FDWL7SC42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KBR/SC-STD I PC B  $              86.00 39.8%  $                   51.77 N/A N/A
FDWL7SC42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KBR/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL7ST21  FDWL7ST21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KBR/ST-STD I PC B  $              47.00 39.8%  $                   28.29 N/A N/A
FDWL7ST21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KBR/ST-STD I PC B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL7ST42  FDWL7ST42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KBR/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FDWL7ST42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KBR/ST-STD I PC B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL8L821  FDWL8L821_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KAQ/LC-KAQ I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDWL8L821  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KAQ/LC-KAQ I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL8L842  FDWL8L842_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KAQ/LC-KAQ I PC B  $            114.00 39.8%  $                   68.63 N/A N/A
FDWL8L842  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KAQ/LC-KAQ I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL8LC21  FDWL8LC21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KAQ/LC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDWL8LC21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KAQ/LC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL8LC42  FDWL8LC42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KAQ/LC-STD I PC B  $              88.00 39.8%  $                   52.98 N/A N/A
FDWL8LC42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KAQ/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL8SC21  FDWL8SC21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KAQ/SC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDWL8SC21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KAQ/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL8SC42  FDWL8SC42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KAQ/SC-STD I PC B  $              86.00 39.8%  $                   51.77 N/A N/A
FDWL8SC42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KAQ/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL8ST21  FDWL8ST21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KAQ/ST-STD I PC B  $              47.00 39.8%  $                   28.29 N/A N/A
FDWL8ST21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KAQ/ST-STD I PC B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL8ST42  FDWL8ST42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KAQ/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FDWL8ST42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KAQ/ST-STD I PC B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL9L921  FDWL9L921_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KRO/LC-KRO I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDWL9L921  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KRO/LC-KRO I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL9L942  FDWL9L942_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KRO/LC-KRO I PC B  $            114.00 39.8%  $                   68.63 N/A N/A
FDWL9L942  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KRO/LC-KRO I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL9LC21  FDWL9LC21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KRO/LC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDWL9LC21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KRO/LC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL9LC42  FDWL9LC42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KRO/LC-STD I PC B  $              88.00 39.8%  $                   52.98 N/A N/A
FDWL9LC42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KRO/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL9SC21  FDWL9SC21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KRO/SC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDWL9SC21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KRO/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL9SC42  FDWL9SC42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KRO/SC-STD I PC B  $              86.00 39.8%  $                   51.77 N/A N/A
FDWL9SC42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KRO/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWL9ST21  FDWL9ST21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KRO/ST-STD I PC B  $              47.00 39.8%  $                   28.29 N/A N/A
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FDWL9ST21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KRO/ST-STD I PC B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWL9ST42  FDWL9ST42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KRO/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FDWL9ST42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KRO/ST-STD I PC B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWLAFA31  FDWLAFA31_BASE JUMPER;PLENM;TS;3.0mm;SPLX;LA-APC/FA-APC I PC B  $              38.00 39.8%  $                   22.88 N/A N/A
FDWLAFA31  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;SPLX;LA-APC/FA-APC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDWLAFA52  FDWLAFA52_BASE JUMPER;PLENM;TS;3.0mm;DPLX;LA-APC/FA-APC I PC B  $              74.00 39.8%  $                   44.55 N/A N/A
FDWLAFA52  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;DPLX;LA-APC/FA-APC I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDWLALA21  FDWLALA21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LA-APC/LA-APC I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FDWLALA21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LA-APC/LA-APC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWLALA31  FDWLALA31_BASE JUMPER;PLENM;TS;3.0mm;SPLX;LA-APC/LA-APC I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FDWLALA31  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;SPLX;LA-APC/LA-APC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDWLALA42  FDWLALA42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LA-APC/LA-APC I PC B  $              72.00 39.8%  $                   43.34 N/A N/A
FDWLALA42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LA-APC/LA-APC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWLALA52  FDWLALA52_BASE JUMPER;PLENM;TS;3.0mm;DPLX;LA-APC/LA-APC I PC B  $              74.00 39.8%  $                   44.55 N/A N/A
FDWLALA52  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;DPLX;LA-APC/LA-APC I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDWLASA21  FDWLASA21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LA-APC/SA-APC I PC B  $              32.00 39.8%  $                   19.26 N/A N/A
FDWLASA21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LA-APC/SA-APC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWLASA31  FDWLASA31_BASE JUMPER;PLENM;TS;3.0mm;SPLX;LA-APC/SA-APC I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
FDWLASA31  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;SPLX;LA-APC/SA-APC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDWLASA42  FDWLASA42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LA-APC/SA-APC I PC B  $              70.00 39.8%  $                   42.14 N/A N/A
FDWLASA42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LA-APC/SA-APC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWLASA52  FDWLASA52_BASE JUMPER;PLENM;TS;3.0mm;DPLX;LA-APC/SA-APC I PC B  $              72.00 39.8%  $                   43.34 N/A N/A
FDWLASA52  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;DPLX;LA-APC/SA-APC I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDWLAUC21  FDWLAUC21_BASE JUMPER;PLENM;TS;1.6MM;SPLX;LA-APC/UC I PC B  $              18.00 39.8%  $                   10.84 N/A N/A
FDWLAUC21  FOA_LENGTH JUMPER;PLENM;TS;1.6MM;SPLX;LA-APC/UC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWLAUC31  FDWLAUC31_BASE JUMPER;PLENM;TS;3.0MM;SPLX;LA-APC/UC I PC B  $              18.00 39.8%  $                   10.84 N/A N/A
FDWLAUC31  FOA_LENGTH JUMPER;PLENM;TS;3.0MM;SPLX;LA-APC/UC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDWLAUC42  FDWLAUC42_BASE JUMPER;PLENM;TS;1.6MM;DPLX;LA-APC/UC I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FDWLAUC42  FOA_LENGTH JUMPER;PLENM;TS;1.6MM;DPLX;LA-APC/UC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWLAUC52  FDWLAUC52_BASE JUMPER;PLENM;TS;3.0MM;DPLX;LA-APC/UC I PC B  $              38.00 39.8%  $                   22.88 N/A N/A
FDWLAUC52  FOA_LENGTH JUMPER;PLENM;TS;3.0MM;DPLX;LA-APC/UC I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDWLCFC31  FDWLCFC31_BASE JUMPER;PLENM;TS;3.0mm;SPLX;LC-STD/FC I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FDWLCFC31  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;SPLX;LC-STD/FC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDWLCFC52  FDWLCFC52_BASE JUMPER;PLENM;TS;3.0mm;DPLX;LC-STD/FC I PC B  $              85.00 39.8%  $                   51.17 N/A N/A
FDWLCFC52  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;DPLX;LC-STD/FC I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDWLCLA21  FDWLCLA21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-STD/LA-APC I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FDWLCLA21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-STD/LA-APC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWLCLA31  FDWLCLA31_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-STD/LA-APC I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FDWLCLA31  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-STD/LA-APC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
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FDWLCLA42  FDWLCLA42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-STD/LA-APC I PC B  $              70.00 39.8%  $                   42.14 N/A N/A
FDWLCLA42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-STD/LA-APC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWLCLA52  FDWLCLA52_BASE JUMPER;PLENM;TS;3.0mm;DPLX;LC-STD/LA-APC I PC B  $              72.00 39.8%  $                   43.34 N/A N/A
FDWLCLA52  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;DPLX;LC-STD/LA-APC I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDWLCLC21  FDWLCLC21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-STD/LC-STD I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
FDWLCLC21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-STD/LC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWLCLC31  FDWLCLC31_BASE JUMPER;PLENM;TS;3.0mm;SPLX;LC-STD/LC-STD I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
FDWLCLC31  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;SPLX;LC-STD/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDWLCLC42  FDWLCLC42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-STD/LC-STD I PC B  $              61.00 39.8%  $                   36.72 N/A N/A
FDWLCLC42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-STD/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWLCLC52  FDWLCLC52_BASE JUMPER;PLENM;TS;3.0mm;DPLX;LC-STD/LC-STD I PC B  $              61.00 39.8%  $                   36.72 N/A N/A
FDWLCLC52  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;DPLX;LC-STD/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDWLCLC82  FDWLCLC82_BASE JUMPER;DU;PLENM;TS;1.6mm;DPLX;LC/LC I PC B  $              61.00 39.8%  $                   36.72 N/A N/A
FDWLCLC82  FOA_LENGTH JUMPER;DU;PLENM;TS;1.6mm;DPLX;LC/LC I FT B  $                0.80 39.8%  $                     0.48 N/A N/A
FDWLCSA21  FDWLCSA21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-STD/SA-APC I PC B  $              32.00 39.8%  $                   19.26 N/A N/A
FDWLCSA21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-STD/SA-APC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWLCSA31  FDWLCSA31_BASE JUMPER;PLENM;TS;3.0mm;SPLX;LC-STD/SA-APC I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
FDWLCSA31  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;SPLX;LC-STD/SA-APC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWLCSA42  FDWLCSA42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-STD/SA-APC I PC B  $              68.00 39.8%  $                   40.94 N/A N/A
FDWLCSA42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-STD/SA-APC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWLCSA52  FDWLCSA52_BASE JUMPER;PLENM;TS;3.0mm;DPLX;LC-STD/SA-APC I PC B  $              70.00 39.8%  $                   42.14 N/A N/A
FDWLCSA52  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;DPLX;LC-STD/SA-APC I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDWLCSC21  FDWLCSC21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-STD/SC-STD I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
FDWLCSC21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-STD/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWLCSC31  FDWLCSC31_BASE JUMPER;PLENM;TS;3.0mm;SPLX;LC-STD/SC-STD I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
FDWLCSC31  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;SPLX;LC-STD/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDWLCSC42  FDWLCSC42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-STD/SC-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDWLCSC42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-STD/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWLCSC52  FDWLCSC52_BASE JUMPER;PLENM;TS;3.0mm;DPLX;LC-STD/SC-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDWLCSC52  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;DPLX;LC-STD/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDWLCSC82  FDWLCSC82_BASE JUMPER;DU;PLENM;TS;1.6mm;DPLX;LC/SC I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDWLCSC82  FOA_LENGTH JUMPER;DU;PLENM;TS;1.6mm;DPLX;LC/SC I FT B  $                0.80 39.8%  $                     0.48 N/A N/A
FDWLCST21  FDWLCST21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-STD/ST-STD I PC B  $              38.00 39.8%  $                   22.88 N/A N/A
FDWLCST21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-STD/ST-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWLCST31  FDWLCST31_BASE JUMPER;PLENM;TS;3.0mm;SPLX;LC-STD/ST-STD I PC B  $              38.00 39.8%  $                   22.88 N/A N/A
FDWLCST31  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;SPLX;LC-STD/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDWLCST42  FDWLCST42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-STD/ST-STD I PC B  $              68.00 39.8%  $                   40.94 N/A N/A
FDWLCST42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-STD/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWLCST52  FDWLCST52_BASE JUMPER;PLENM;TS;3.0mm;DPLX;LC-STD/ST-STD I PC B  $              68.00 39.8%  $                   40.94 N/A N/A
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FDWLCST52  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;DPLX;LC-STD/ST-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDWLULU62  FDWLULU62_BASE JUMPER;PLENM;TS;2mm;DPLX;LC-UNI/LC-UNI I PC B  $            101.00 39.8%  $                   60.80 N/A N/A
FDWLULU62  FOA_LENGTH JUMPER;PLENM;TS;2mm;DPLX;LC-UNI/LC-UNI I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWLVLC21  FDWLVLC21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KVI/LC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDWLVLC21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KVI/LC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWLVLC42  FDWLVLC42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KVI/LC-STD I PC B  $              88.00 39.8%  $                   52.98 N/A N/A
FDWLVLC42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KVI/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWLVLV21  FDWLVLV21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KVI/LC-KVI I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDWLVLV21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KVI/LC-KVI I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWLVLV42  FDWLVLV42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KVI/LC-KVI I PC B  $            114.00 39.8%  $                   68.63 N/A N/A
FDWLVLV42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KVI/LC-KVI I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWLVSC21  FDWLVSC21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KVI/SC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FDWLVSC21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KVI/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWLVSC42  FDWLVSC42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KVI/SC-STD I PC B  $              86.00 39.8%  $                   51.77 N/A N/A
FDWLVSC42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KVI/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWLVST21  FDWLVST21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;LC-KVI/ST-STD I PC B  $              47.00 39.8%  $                   28.29 N/A N/A
FDWLVST21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;LC-KVI/ST-STD I PC B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWLVST42  FDWLVST42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;LC-KVI/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FDWLVST42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;LC-KVI/ST-STD I PC B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWSAFA31  FDWSAFA31_BASE JUMPER;PLENM;TS;3.0mm;SPLX;SA-APC/FA-APC I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FDWSAFA31  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;SPLX;SA-APC/FA-APC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDWSAFA52  FDWSAFA52_BASE JUMPER;PLENM;TS;3.0mm;DPLX;SA-APC/FA-APC I PC B  $              72.00 39.8%  $                   43.34 N/A N/A
FDWSAFA52  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;DPLX;SA-APC/FA-APC I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDWSAFC31  FDWSAFC31_BASE JUMPER;PLENM;TS;3.0mm;SPLX;SA-APC/FC I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
FDWSAFC31  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;SPLX;SA-APC/FC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDWSAFC52  FDWSAFC52_BASE JUMPER;PLENM;TS;3.0mm;DPLX;SA-APC/FC I PC B  $              68.00 39.8%  $                   40.94 N/A N/A
FDWSAFC52  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;DPLX;SA-APC/FC I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDWSASA21  FDWSASA21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;SA-APC/SA-APC I PC B  $              30.00 39.8%  $                   18.06 N/A N/A
FDWSASA21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;SA-APC/SA-APC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWSASA31  FDWSASA31_BASE JUMPER;PLENM;TS;3.0mm;SPLX;SA-APC/SA-APC I PC B  $              32.00 39.8%  $                   19.26 N/A N/A
FDWSASA31  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;SPLX;SA-APC/SA-APC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDWSASA42  FDWSASA42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;SA-APC/SA-APC I PC B  $              68.00 39.8%  $                   40.94 N/A N/A
FDWSASA42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;SA-APC/SA-APC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWSASA42AXM010 JUMPER;PLENM;TS;1.6mm;DPLX;SA-APC/SA-APC I PC B  $              87.68 39.80%  $                   52.78 N/A N/A
FDWSASA52  FDWSASA52_BASE JUMPER;PLENM;TS;3.0mm;DPLX;SA-APC/SA-APC I PC B  $              70.00 39.8%  $                   42.14 N/A N/A
FDWSASA52  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;DPLX;SA-APC/SA-APC I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDWSAUC21  FDWSAUC21_BASE JUMPER;PLENM;TS;1.6MM;SPLX;SA-APC/UC I PC B  $              16.00 39.8%  $                     9.63 N/A N/A
FDWSAUC21  FOA_LENGTH JUMPER;PLENM;TS;1.6MM;SPLX;SA-APC/UC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWSAUC31  FDWSAUC31_BASE JUMPER;PLENM;TS;3.0MM;SPLX;SA-APC/UC I PC B  $              16.00 39.8%  $                     9.63 N/A N/A
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FDWSAUC31  FOA_LENGTH JUMPER;PLENM;TS;3.0MM;SPLX;SA-APC/UC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDWSAUC42  FDWSAUC42_BASE JUMPER;PLENM;TS;1.6MM;DPLX;SA-APC/UC I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
FDWSAUC42  FOA_LENGTH JUMPER;PLENM;TS;1.6MM;DPLX;SA-APC/UC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWSAUC52  FDWSAUC52_BASE JUMPER;PLENM;TS;3.0MM;DPLX;SA-APC/UC I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FDWSAUC52  FOA_LENGTH JUMPER;PLENM;TS;3.0MM;DPLX;SA-APC/UC I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDWSCFA31  FDWSCFA31_BASE JUMPER;PLENM;TS;3.0mm;SPLX;SC-STD/FA-APC I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FDWSCFA31  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;SPLX;SC-STD/FA-APC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDWSCFA52  FDWSCFA52_BASE JUMPER;PLENM;TS;3.0mm;DPLX;SC-STD/FA-APC I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FDWSCFA52  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;DPLX;SC-STD/FA-APC I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDWSCFC31  FDWSCFC31_BASE JUMPER;PLENM;TS;3.0mm;SPLX;SC-STD/FC I PC B  $              50.00 39.8%  $                   30.10 N/A N/A
FDWSCFC31  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;SPLX;SC-STD/FC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDWSCFC52  FDWSCFC52_BASE JUMPER;PLENM;TS;3.0mm;DPLX;SC-STD/FC I PC B  $              90.00 39.8%  $                   54.18 N/A N/A
FDWSCFC52  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;DPLX;SC-STD/FC I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDWSCLA21  FDWSCLA21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;SC-STD/LA-APC I PC B  $              28.00 39.8%  $                   16.86 N/A N/A
FDWSCLA21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;SC-STD/LA-APC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWSCLA31  FDWSCLA31_BASE JUMPER;PLENM;TS;1.6mm;SPLX;SC-STD/LA-APC I PC B  $              30.00 39.8%  $                   18.06 N/A N/A
FDWSCLA31  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;SC-STD/LA-APC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDWSCLA42  FDWSCLA42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;SC-STD/LA-APC I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDWSCLA42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;SC-STD/LA-APC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWSCLA52  FDWSCLA52_BASE JUMPER;PLENM;TS;3.0mm;DPLX;SC-STD/LA-APC I PC B  $              62.00 39.8%  $                   37.32 N/A N/A
FDWSCLA52  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;DPLX;SC-STD/LA-APC I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDWSCSA21  FDWSCSA21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;SC-STD/SA-APC I PC B  $              26.00 39.8%  $                   15.65 N/A N/A
FDWSCSA21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;SC-STD/SA-APC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWSCSA31  FDWSCSA31_BASE JUMPER;PLENM;TS;3.0mm;SPLX;SC-STD/SA-APC I PC B  $              28.00 39.8%  $                   16.86 N/A N/A
FDWSCSA31  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;SPLX;SC-STD/SA-APC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDWSCSA42  FDWSCSA42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;SC-STD/SA-APC I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FDWSCSA42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;SC-STD/SA-APC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWSCSA52  FDWSCSA52_BASE JUMPER;PLENM;TS;3.0mm;DPLX;SC-STD/SA-APC I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDWSCSA52  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;DPLX;SC-STD/SA-APC I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDWSCSC21  FDWSCSC21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;SC-STD/SC-STD I PC B  $              32.00 39.8%  $                   19.26 N/A N/A
FDWSCSC21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;SC-STD/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWSCSC31  FDWSCSC31_BASE JUMPER;PLENM;TS;3.0mm;SPLX;SC-STD/SC-STD I PC B  $              32.00 39.8%  $                   19.26 N/A N/A
FDWSCSC31  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;SPLX;SC-STD/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDWSCSC42  FDWSCSC42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;SC-STD/SC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FDWSCSC42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;SC-STD/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWSCSC52  FDWSCSC52_BASE JUMPER;PLENM;TS;3.0mm;DPLX;SC-STD/SC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FDWSCSC52  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;DPLX;SC-STD/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDWSCSC82  FDWSCSC82_BASE JUMPER;DU;PLENM;TS;1.6mm;DPLX;SC/SC I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FDWSCSC82  FOA_LENGTH JUMPER;DU;PLENM;TS;1.6mm;DPLX;SC/SC I FT B  $                0.80 39.8%  $                     0.48 N/A N/A
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FDWSCST21  FDWSCST21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;SC-STD/ST-STD I PC B  $              31.00 39.8%  $                   18.66 N/A N/A
FDWSCST21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;SC-STD/ST-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWSCST31  FDWSCST31_BASE JUMPER;PLENM;TS;3.0mm;SPLX;SC-STD/ST-STD I PC B  $              30.00 39.8%  $                   18.06 N/A N/A
FDWSCST31  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;SPLX;SC-STD/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDWSCST42  FDWSCST42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;SC-STD/ST-STD I PC B  $              70.00 39.8%  $                   42.14 N/A N/A
FDWSCST42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;SC-STD/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWSCST52  FDWSCST52_BASE JUMPER;PLENM;TS;3.0mm;DPLX;SC-STD/ST-STD I PC B  $              70.00 39.8%  $                   42.14 N/A N/A
FDWSCST52  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;DPLX;SC-STD/ST-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDWSTLA21  FDWSTLA21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;ST-STD/LA-APC I PC B  $              38.00 39.8%  $                   22.88 N/A N/A
FDWSTLA21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;ST-STD/LA-APC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWSTLA31  FDWSTLA31_BASE JUMPER;PLENM;TS;3.0mm;SPLX;ST-STD/LA-APC I PC B  $              38.00 39.8%  $                   22.88 N/A N/A
FDWSTLA31  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;SPLX;ST-STD/LA-APC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDWSTLA42  FDWSTLA42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;ST-STD/LA-APC I PC B  $              76.00 39.8%  $                   45.75 N/A N/A
FDWSTLA42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;ST-STD/LA-APC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWSTLA52  FDWSTLA52_BASE JUMPER;PLENM;TS;3.0mm;DPLX;ST-STD/LA-APC I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FDWSTLA52  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;DPLX;ST-STD/LA-APC I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDWSTSA21  FDWSTSA21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;ST-STD/SA-APC I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
FDWSTSA21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;ST-STD/SA-APC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWSTSA31  FDWSTSA31_BASE JUMPER;PLENM;TS;3.0mm;SPLX;ST-STD/SA-APC I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FDWSTSA31  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;SPLX;ST-STD/SA-APC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDWSTSA42  FDWSTSA42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;ST-STD/SA-APC I PC B  $              76.00 39.8%  $                   45.75 N/A N/A
FDWSTSA42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;ST-STD/SA-APC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWSTSA52  FDWSTSA52_BASE JUMPER;PLENM;TS;3.0mm;DPLX;ST-STD/SA-APC I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FDWSTSA52  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;DPLX;ST-STD/SA-APC I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDWSTST21  FDWSTST21_BASE JUMPER;PLENM;TS;1.6mm;SPLX;ST-STD/ST-STD I PC B  $              41.00 39.8%  $                   24.68 N/A N/A
FDWSTST21  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;SPLX;ST-STD/ST-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FDWSTST31  FDWSTST31_BASE JUMPER;PLENM;TS;3.0mm;SPLX;ST-STD/ST-STD I PC B  $              41.00 39.8%  $                   24.68 N/A N/A
FDWSTST31  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;SPLX;ST-STD/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FDWSTST42  FDWSTST42_BASE JUMPER;PLENM;TS;1.6mm;DPLX;ST-STD/ST-STD I PC B  $              76.00 39.8%  $                   45.75 N/A N/A
FDWSTST42  FOA_LENGTH JUMPER;PLENM;TS;1.6mm;DPLX;ST-STD/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FDWSTST52  FDWSTST52_BASE JUMPER;PLENM;TS;3.0mm;DPLX;ST-STD/ST-STD I PC B  $              76.00 39.8%  $                   45.75 N/A N/A
FDWSTST52  FOA_LENGTH JUMPER;PLENM;TS;3.0mm;DPLX;ST-STD/ST-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL0L021  FDXL0L021_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KBK/LC-KBK I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FDXL0L021  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KBK/LC-KBK I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL0L042  FDXL0L042_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBK/LC-KBK I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FDXL0L042  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBK/LC-KBK I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL0LC21  FDXL0LC21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KBK/LC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FDXL0LC21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KBK/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL0LC42  FDXL0LC42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBK/LC-STD I PC B  $            104.00 39.8%  $                   62.61 N/A N/A
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FDXL0LC42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBK/LC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL0SC21  FDXL0SC21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KBK/SC-STD I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FDXL0SC21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KBK/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL0SC42  FDXL0SC42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBK/SC-STD I PC B  $            102.00 39.8%  $                   61.40 N/A N/A
FDXL0SC42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBK/SC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL0ST21  FDXL0ST21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KBK/ST-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDXL0ST21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KBK/ST-STD I PC B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL0ST42  FDXL0ST42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBK/ST-STD I PC B  $            118.00 39.8%  $                   71.04 N/A N/A
FDXL0ST42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBK/ST-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL1L121  FDXL1L121_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KRD/LC-KRD I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FDXL1L121  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KRD/LC-KRD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL1L142  FDXL1L142_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KRD/LC-KRD I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FDXL1L142  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KRD/LC-KRD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL1LC21  FDXL1LC21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KRD/LC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FDXL1LC21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KRD/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL1LC42  FDXL1LC42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KRD/LC-STD I PC B  $            104.00 39.8%  $                   62.61 N/A N/A
FDXL1LC42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KRD/LC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL1MJ42  FDXL1MJ42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KRD/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FDXL1MJ42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KRD/MJ-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL1SC21  FDXL1SC21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KRD/SC-STD I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FDXL1SC21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KRD/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL1SC42  FDXL1SC42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KRD/SC-STD I PC B  $            102.00 39.8%  $                   61.40 N/A N/A
FDXL1SC42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KRD/SC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL1ST21  FDXL1ST21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KRD/ST-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDXL1ST21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KRD/ST-STD I PC B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL1ST42  FDXL1ST42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KRD/ST-STD I PC B  $            118.00 39.8%  $                   71.04 N/A N/A
FDXL1ST42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KRD/ST-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL2L221  FDXL2L221_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KYL/LC-KYL I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FDXL2L221  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KYL/LC-KYL I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL2L242  FDXL2L242_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KYL/LC-KYL I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FDXL2L242  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KYL/LC-KYL I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL2LC21  FDXL2LC21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KYL/LC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FDXL2LC21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KYL/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL2LC42  FDXL2LC42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KYL/LC-STD I PC B  $            104.00 39.8%  $                   62.61 N/A N/A
FDXL2LC42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KYL/LC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL2MJ42  FDXL2MJ42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KYL/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FDXL2MJ42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KYL/MJ-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL2SC21  FDXL2SC21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KYL/SC-STD I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FDXL2SC21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KYL/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
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FDXL2SC42  FDXL2SC42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KYL/SC-STD I PC B  $            102.00 39.8%  $                   61.40 N/A N/A
FDXL2SC42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KYL/SC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL2ST21  FDXL2ST21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KYL/ST-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDXL2ST21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KYL/ST-STD I PC B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL2ST42  FDXL2ST42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KYL/ST-STD I PC B  $            118.00 39.8%  $                   71.04 N/A N/A
FDXL2ST42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KYL/ST-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL3L321  FDXL3L321_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KBL/LC-KBL I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FDXL3L321  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KBL/LC-KBL I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL3L342  FDXL3L342_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBL/LC-KBL I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FDXL3L342  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBL/LC-KBL I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL3LC21  FDXL3LC21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KBL/LC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FDXL3LC21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KBL/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL3LC42  FDXL3LC42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBL/LC-STD I PC B  $            104.00 39.8%  $                   62.61 N/A N/A
FDXL3LC42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBL/LC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL3MJ42  FDXL3MJ42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBL/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FDXL3MJ42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBL/MJ-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL3SC21  FDXL3SC21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KBL/SC-STD I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FDXL3SC21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KBL/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL3SC42  FDXL3SC42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBL/SC-STD I PC B  $            102.00 39.8%  $                   61.40 N/A N/A
FDXL3SC42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBL/SC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL3ST21  FDXL3ST21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KBL/ST-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDXL3ST21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KBL/ST-STD I PC B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL3ST42  FDXL3ST42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBL/ST-STD I PC B  $            118.00 39.8%  $                   71.04 N/A N/A
FDXL3ST42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBL/ST-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL4L421  FDXL4L421_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KGR/LC-KGR I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FDXL4L421  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KGR/LC-KGR I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL4L442  FDXL4L442_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KGR/LC-KGR I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FDXL4L442  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KGR/LC-KGR I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL4LC21  FDXL4LC21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KGR/LC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FDXL4LC21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KGR/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL4LC42  FDXL4LC42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KGR/LC-STD I PC B  $            104.00 39.8%  $                   62.61 N/A N/A
FDXL4LC42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KGR/LC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL4MJ42  FDXL4MJ42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KGR/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FDXL4MJ42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KGR/MJ-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL4SC21  FDXL4SC21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KGR/SC-STD I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FDXL4SC21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KGR/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL4SC42  FDXL4SC42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KGR/SC-STD I PC B  $            102.00 39.8%  $                   61.40 N/A N/A
FDXL4SC42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KGR/SC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL4ST21  FDXL4ST21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KGR/ST-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
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FDXL4ST21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KGR/ST-STD I PC B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL4ST42  FDXL4ST42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KGR/ST-STD I PC B  $            118.00 39.8%  $                   71.04 N/A N/A
FDXL4ST42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KGR/ST-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL5L521  FDXL5L521_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KOR/LC-KOR I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FDXL5L521  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KOR/LC-KOR I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL5L542  FDXL5L542_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KOR/LC-KOR I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FDXL5L542  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KOR/LC-KOR I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL5LC21  FDXL5LC21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KOR/LC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FDXL5LC21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KOR/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL5LC42  FDXL5LC42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KOR/LC-STD I PC B  $            104.00 39.8%  $                   62.61 N/A N/A
FDXL5LC42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KOR/LC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL5MJ42  FDXL5MJ42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KOR/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FDXL5MJ42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KOR/MJ-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL5SC21  FDXL5SC21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KOR/SC-STD I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FDXL5SC21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KOR/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL5SC42  FDXL5SC42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KOR/SC-STD I PC B  $            102.00 39.8%  $                   61.40 N/A N/A
FDXL5SC42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KOR/SC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL5ST21  FDXL5ST21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KOR/ST-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDXL5ST21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KOR/ST-STD I PC B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL5ST42  FDXL5ST42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KOR/ST-STD I PC B  $            118.00 39.8%  $                   71.04 N/A N/A
FDXL5ST42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KOR/ST-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL6L621  FDXL6L621_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KSL/LC-KSL I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FDXL6L621  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KSL/LC-KSL I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL6L642  FDXL6L642_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KSL/LC-KSL I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FDXL6L642  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KSL/LC-KSL I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL6LC21  FDXL6LC21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KSL/LC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FDXL6LC21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KSL/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL6LC42  FDXL6LC42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KSL/LC-STD I PC B  $            104.00 39.8%  $                   62.61 N/A N/A
FDXL6LC42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KSL/LC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL6MJ42  FDXL6MJ42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KSL/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FDXL6MJ42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KSL/MJ-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL6SC21  FDXL6SC21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KSL/SC-STD I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FDXL6SC21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KSL/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL6SC42  FDXL6SC42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KSL/SC-STD I PC B  $            102.00 39.8%  $                   61.40 N/A N/A
FDXL6SC42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KSL/SC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL6ST21  FDXL6ST21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KSL/ST-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDXL6ST21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KSL/ST-STD I PC B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL6ST42  FDXL6ST42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KSL/ST-STD I PC B  $            118.00 39.8%  $                   71.04 N/A N/A
FDXL6ST42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KSL/ST-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
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FDXL7L721  FDXL7L721_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KBR/LC-KBR I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FDXL7L721  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KBR/LC-KBR I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL7L742  FDXL7L742_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBR/LC-KBR I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FDXL7L742  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBR/LC-KBR I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL7LC21  FDXL7LC21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KBR/LC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FDXL7LC21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KBR/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL7LC42  FDXL7LC42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBR/LC-STD I PC B  $            104.00 39.8%  $                   62.61 N/A N/A
FDXL7LC42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBR/LC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL7MJ42  FDXL7MJ42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBR/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FDXL7MJ42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBR/MJ-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL7SC21  FDXL7SC21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KBR/SC-STD I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FDXL7SC21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KBR/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL7SC42  FDXL7SC42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBR/SC-STD I PC B  $            102.00 39.8%  $                   61.40 N/A N/A
FDXL7SC42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBR/SC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL7ST21  FDXL7ST21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KBR/ST-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDXL7ST21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KBR/ST-STD I PC B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL7ST42  FDXL7ST42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBR/ST-STD I PC B  $            118.00 39.8%  $                   71.04 N/A N/A
FDXL7ST42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KBR/ST-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL8L821  FDXL8L821_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KAQ/LC-KAQ I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FDXL8L821  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KAQ/LC-KAQ I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL8L842  FDXL8L842_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KAQ/LC-KAQ I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FDXL8L842  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KAQ/LC-KAQ I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL8LC21  FDXL8LC21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KAQ/LC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FDXL8LC21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KAQ/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL8LC42  FDXL8LC42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KAQ/LC-STD I PC B  $            104.00 39.8%  $                   62.61 N/A N/A
FDXL8LC42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KAQ/LC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL8MJ42  FDXL8MJ42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KAQ/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FDXL8MJ42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KAQ/MJ-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL8SC21  FDXL8SC21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KAQ/SC-STD I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FDXL8SC21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KAQ/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL8SC42  FDXL8SC42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KAQ/SC-STD I PC B  $            102.00 39.8%  $                   61.40 N/A N/A
FDXL8SC42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KAQ/SC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL8ST21  FDXL8ST21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KAQ/ST-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDXL8ST21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KAQ/ST-STD I PC B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL8ST42  FDXL8ST42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KAQ/ST-STD I PC B  $            118.00 39.8%  $                   71.04 N/A N/A
FDXL8ST42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KAQ/ST-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL9L921  FDXL9L921_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KRO/LC-KRO I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FDXL9L921  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KRO/LC-KRO I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL9L942  FDXL9L942_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KRO/LC-KRO I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
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FDXL9L942  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KRO/LC-KRO I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL9LC21  FDXL9LC21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KRO/LC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FDXL9LC21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KRO/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL9LC42  FDXL9LC42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KRO/LC-STD I PC B  $            104.00 39.8%  $                   62.61 N/A N/A
FDXL9LC42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KRO/LC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL9MJ42  FDXL9MJ42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KRO/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FDXL9MJ42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KRO/MJ-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL9SC21  FDXL9SC21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KRO/SC-STD I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FDXL9SC21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KRO/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL9SC42  FDXL9SC42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KRO/SC-STD I PC B  $            102.00 39.8%  $                   61.40 N/A N/A
FDXL9SC42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KRO/SC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXL9ST21  FDXL9ST21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KRO/ST-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDXL9ST21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KRO/ST-STD I PC B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXL9ST42  FDXL9ST42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KRO/ST-STD I PC B  $            118.00 39.8%  $                   71.04 N/A N/A
FDXL9ST42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KRO/ST-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXLCFC31  FDXLCFC31_BASE JUMPER;PLENM;LS;3.0mm;SPLX;LC-STD/FC I PC B  $              54.00 39.8%  $                   32.51 N/A N/A
FDXLCFC31  FOA_LENGTH JUMPER;PLENM;LS;3.0mm;SPLX;LC-STD/FC I FT B  $                0.80 39.8%  $                     0.48 N/A N/A
FDXLCFC52  FDXLCFC52_BASE JUMPER;PLENM;LS;3.0mm;DPLX;LC-STD/FC I PC B  $              97.00 39.8%  $                   58.39 N/A N/A
FDXLCFC52  FOA_LENGTH JUMPER;PLENM;LS;3.0mm;DPLX;LC-STD/FC I FT B  $                1.30 39.8%  $                     0.78 N/A N/A
FDXLCLC21  FDXLCLC21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-STD/LC-STD I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
FDXLCLC21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-STD/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXLCLC31  FDXLCLC31_BASE JUMPER;PLENM;LS;3.0mm;SPLX;LC-STD/LC-STD I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
FDXLCLC31  FOA_LENGTH JUMPER;PLENM;LS;3.0mm;SPLX;LC-STD/LC-STD I FT B  $                0.80 39.8%  $                     0.48 N/A N/A
FDXLCLC42  FDXLCLC42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-STD/LC-STD I PC B  $              63.00 39.8%  $                   37.93 N/A N/A
FDXLCLC42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-STD/LC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXLCLC52  FDXLCLC52_BASE JUMPER;PLENM;LS;3.0mm;DPLX;LC-STD/LC-STD I PC B  $              63.00 39.8%  $                   37.93 N/A N/A
FDXLCLC52  FOA_LENGTH JUMPER;PLENM;LS;3.0mm;DPLX;LC-STD/LC-STD I FT B  $                1.30 39.8%  $                     0.78 N/A N/A
FDXLCLM42  FDXLCLM42_BASE JUMPER;PLENM;LS;1.6MM;MINI DPLX;LC/LM I PC B  $              65.00 39.8%  $                   39.13 N/A N/A
FDXLCLM42  FOA_LENGTH JUMPER;PLENM;LS;1.6MM;MINI DPLX;LC/LM I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXLCMJ42  FDXLCMJ42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-STD/MJ I PC B  $              68.00 39.8%  $                   40.94 N/A N/A
FDXLCMJ42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-STD/MJ I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXLCSC21  FDXLCSC21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-STD/SC-STD I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FDXLCSC21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-STD/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXLCSC31  FDXLCSC31_BASE JUMPER;PLENM;LS;3.0mm;SPLX;LC-STD/SC-STD I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FDXLCSC31  FOA_LENGTH JUMPER;PLENM;LS;3.0mm;SPLX;LC-STD/SC-STD I FT B  $                0.80 39.8%  $                     0.48 N/A N/A
FDXLCSC42  FDXLCSC42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-STD/SC-STD I PC B  $              64.00 39.8%  $                   38.53 N/A N/A
FDXLCSC42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-STD/SC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXLCSC52  FDXLCSC52_BASE JUMPER;PLENM;LS;3.0mm;DPLX;LC-STD/SC-STD I PC B  $              64.00 39.8%  $                   38.53 N/A N/A
FDXLCSC52  FOA_LENGTH JUMPER;PLENM;LS;3.0mm;DPLX;LC-STD/SC-STD I FT B  $                1.30 39.8%  $                     0.78 N/A N/A
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FDXLCST21  FDXLCST21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-STD/ST-STD I PC B  $              44.00 39.8%  $                   26.49 N/A N/A
FDXLCST21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-STD/ST-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXLCST31  FDXLCST31_BASE JUMPER;PLENM;LS;3.0mm;SPLX;LC-STD/ST-STD I PC B  $              44.00 39.8%  $                   26.49 N/A N/A
FDXLCST31  FOA_LENGTH JUMPER;PLENM;LS;3.0mm;SPLX;LC-STD/ST-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXLCST42  FDXLCST42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-STD/ST-STD I PC B  $              79.00 39.8%  $                   47.56 N/A N/A
FDXLCST42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-STD/ST-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXLCST52  FDXLCST52_BASE JUMPER;PLENM;LS;3.0mm;DPLX;LC-STD/ST-STD I PC B  $              79.00 39.8%  $                   47.56 N/A N/A
FDXLCST52  FOA_LENGTH JUMPER;PLENM;LS;3.0mm;DPLX;LC-STD/ST-STD I FT B  $                1.30 39.8%  $                     0.78 N/A N/A
FDXLMLM42  FDXLMLM42_BASE JUMPER;PLNM;LS;1.6MM;MINI DPLX;LC/LC I PC B  $              67.00 39.8%  $                   40.33 N/A N/A
FDXLMLM42  FOA_LENGTH JUMPER;PLNM;LS;1.6MM;MINI DPLX;LC/LC I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXLULU62  FDXLULU62_BASE JUMPER;PLENM;LS;2mm;DPLX;LC-UNI/LC-UNI I PC B  $            103.00 39.8%  $                   62.01 N/A N/A
FDXLULU62  FOA_LENGTH JUMPER;PLENM;LS;2mm;DPLX;LC-UNI/LC-UNI I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXLVLC21  FDXLVLC21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KVI/LC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FDXLVLC21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KVI/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXLVLC42  FDXLVLC42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KVI/LC-STD I PC B  $            104.00 39.8%  $                   62.61 N/A N/A
FDXLVLC42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KVI/LC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXLVLV21  FDXLVLV21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KVI/LC-KVI I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FDXLVLV21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KVI/LC-KVI I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXLVLV42  FDXLVLV42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KVI/LC-KVI I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FDXLVLV42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KVI/LC-KVI I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXLVMJ42  FDXLVMJ42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KV1/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FDXLVMJ42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KV1/MJ-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXLVSC21  FDXLVSC21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KV1/SC-STD I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FDXLVSC21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KV1/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXLVSC42  FDXLVSC42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KV1/SC-STD I PC B  $            102.00 39.8%  $                   61.40 N/A N/A
FDXLVSC42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KV1/SC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXLVST21  FDXLVST21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;LC-KVI/ST-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FDXLVST21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;LC-KVI/ST-STD I PC B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXLVST42  FDXLVST42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;LC-KVI/ST-STD I PC B  $            118.00 39.8%  $                   71.04 N/A N/A
FDXLVST42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;LC-KVI/ST-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXSCFC31  FDXSCFC31_BASE JUMPER;PLENM;LS;3.0mm;SPLX;SC-STD/FC I PC B  $              52.00 39.8%  $                   31.30 N/A N/A
FDXSCFC31  FOA_LENGTH JUMPER;PLENM;LS;3.0mm;SPLX;SC-STD/FC I FT B  $                0.80 39.8%  $                     0.48 N/A N/A
FDXSCFC52  FDXSCFC52_BASE JUMPER;PLENM;LS;3.0mm;DPLX;SC-STD/FC I PC B  $              96.00 39.8%  $                   57.79 N/A N/A
FDXSCFC52  FOA_LENGTH JUMPER;PLENM;LS;3.0mm;DPLX;SC-STD/FC I FT B  $                1.30 39.8%  $                     0.78 N/A N/A
FDXSCLM42  FDXSCLM42_BASE JUMPER;PLENM;LS;1.6MM;MINI DPLX;SC/LM I PC B  $              59.00 39.8%  $                   35.52 N/A N/A
FDXSCLM42  FOA_LENGTH JUMPER;PLENM;LS;1.6MM;MINI DPLX;SC/LM I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXSCMJ42  FDXSCMJ42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;SC-STD/MJ I PC B  $              70.00 39.8%  $                   42.14 N/A N/A
FDXSCMJ42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;SC-STD/MJ I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXSCSC21  FDXSCSC21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;SC-STD/SC-STD I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
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FDXSCSC21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;SC-STD/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXSCSC31  FDXSCSC31_BASE JUMPER;PLENM;LS;3.0mm;SPLX;SC-STD/SC-STD I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FDXSCSC31  FOA_LENGTH JUMPER;PLENM;LS;3.0mm;SPLX;SC-STD/SC-STD I FT B  $                0.80 39.8%  $                     0.48 N/A N/A
FDXSCSC42  FDXSCSC42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;SC-STD/SC-STD I PC B  $              65.00 39.8%  $                   39.13 N/A N/A
FDXSCSC42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;SC-STD/SC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXSCSC52  FDXSCSC52_BASE JUMPER;PLENM;LS;3.0mm;DPLX;SC-STD/SC-STD I PC B  $              65.00 39.8%  $                   39.13 N/A N/A
FDXSCSC52  FOA_LENGTH JUMPER;PLENM;LS;3.0mm;DPLX;SC-STD/SC-STD I FT B  $                1.30 39.8%  $                     0.78 N/A N/A
FDXSCST21  FDXSCST21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;SC-STD/ST-STD I PC B  $              40.00 39.8%  $                   24.08 N/A N/A
FDXSCST21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;SC-STD/ST-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXSCST31  FDXSCST31_BASE JUMPER;PLENM;LS;3.0mm;SPLX;SC-STD/ST-STD I PC B  $              40.00 39.8%  $                   24.08 N/A N/A
FDXSCST31  FOA_LENGTH JUMPER;PLENM;LS;3.0mm;SPLX;SC-STD/ST-STD I FT B  $                0.80 39.8%  $                     0.48 N/A N/A
FDXSCST42  FDXSCST42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;SC-STD/ST-STD I PC B  $              80.00 39.8%  $                   48.16 N/A N/A
FDXSCST42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;SC-STD/ST-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXSCST52  FDXSCST52_BASE JUMPER;PLENM;LS;3.0mm;DPLX;SC-STD/ST-STD I PC B  $              80.00 39.8%  $                   48.16 N/A N/A
FDXSCST52  FOA_LENGTH JUMPER;PLENM;LS;3.0mm;DPLX;SC-STD/ST-STD I FT B  $                1.30 39.8%  $                     0.78 N/A N/A
FDXSTFC31  FDXSTFC31_BASE JUMPER;PLENM;LS;3.0mm;SPLX;ST-STD/FC I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FDXSTFC31  FOA_LENGTH JUMPER;PLENM;LS;3.0mm;SPLX;ST-STD/FC I FT B  $                0.80 39.8%  $                     0.48 N/A N/A
FDXSTFC52  FDXSTFC52_BASE JUMPER;PLENM;LS;3.0mm;DPLX;ST-STD/FC I PC B  $              98.00 39.8%  $                   59.00 N/A N/A
FDXSTFC52  FOA_LENGTH JUMPER;PLENM;LS;3.0mm;DPLX;ST-STD/FC I FT B  $                1.30 39.8%  $                     0.78 N/A N/A
FDXSTMJ42  FDXSTMJ42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;ST-STD/MJ I PC B  $              72.00 39.8%  $                   43.34 N/A N/A
FDXSTMJ42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;ST-STD/MJ I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXSTST21  FDXSTST21_BASE JUMPER;PLENM;LS;1.6mm;SPLX;ST-STD/ST-STD I PC B  $              54.00 39.8%  $                   32.51 N/A N/A
FDXSTST21  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;SPLX;ST-STD/ST-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FDXSTST31  FDXSTST31_BASE JUMPER;PLENM;LS;3.0mm;SPLX;ST-STD/ST-STD I PC B  $              54.00 39.8%  $                   32.51 N/A N/A
FDXSTST31  FOA_LENGTH JUMPER;PLENM;LS;3.0mm;SPLX;ST-STD/ST-STD I FT B  $                0.80 39.8%  $                     0.48 N/A N/A
FDXSTST42  FDXSTST42_BASE JUMPER;PLENM;LS;1.6mm;DPLX;ST-STD/ST-STD I PC B  $              96.00 39.8%  $                   57.79 N/A N/A
FDXSTST42  FOA_LENGTH JUMPER;PLENM;LS;1.6mm;DPLX;ST-STD/ST-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FDXSTST52  FDXSTST52_BASE JUMPER;PLENM;LS;3.0mm;DPLX;ST-STD/ST-STD I PC B  $              96.00 39.8%  $                   57.79 N/A N/A
FDXSTST52  FOA_LENGTH JUMPER;PLENM;LS;3.0mm;DPLX;ST-STD/ST-STD I FT B  $                1.30 39.8%  $                     0.78 N/A N/A
FEML0L021  FEML0L021_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KBK/LC-KBK I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEML0L021  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KBK/LC-KBK I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML0L042  FEML0L042_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KBK/LC-KBK I PC B  $            112.50 39.8%  $                   67.73 N/A N/A
FEML0L042  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KBK/LC-KBK I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML0LC21  FEML0LC21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KBK/LC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FEML0LC21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KBK/LC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML0LC42  FEML0LC42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KBK/LC-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FEML0LC42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KBK/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML0SC21  FEML0SC21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KBK/SC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FEML0SC21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KBK/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
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FEML0SC42  FEML0SC42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KBK/SC-STD I PC B  $              82.00 39.8%  $                   49.36 N/A N/A
FEML0SC42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KBK/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML0ST21  FEML0ST21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KBK/ST-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEML0ST21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KBK/ST-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML0ST42  FEML0ST42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KBK/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FEML0ST42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KBK/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML1L121  FEML1L121_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KRD/LC-KRD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEML1L121  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KRD/LC-KRD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML1L142  FEML1L142_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KRD/LC-KRD I PC B  $            112.50 39.8%  $                   67.73 N/A N/A
FEML1L142  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KRD/LC-KRD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML1LC21  FEML1LC21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KRD/LC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FEML1LC21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KRD/LC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML1LC42  FEML1LC42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KRD/LC-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FEML1LC42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KRD/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML1MJ42  FEML1MJ42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KRD/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FEML1MJ42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KRD/MJ-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML1SC21  FEML1SC21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KRD/SC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FEML1SC21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KRD/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML1SC42  FEML1SC42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KRD/SC-STD I PC B  $              82.00 39.8%  $                   49.36 N/A N/A
FEML1SC42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KRD/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML1ST21  FEML1ST21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KRD/ST-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEML1ST21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KRD/ST-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML1ST42  FEML1ST42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KRD/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FEML1ST42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KRD/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML2L221  FEML2L221_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KYL/LC-KYL I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEML2L221  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KYL/LC-KYL I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML2L242  FEML2L242_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KYL/LC-KYL I PC B  $            112.50 39.8%  $                   67.73 N/A N/A
FEML2L242  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KYL/LC-KYL I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML2LC21  FEML2LC21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KYL/LC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FEML2LC21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KYL/LC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML2LC42  FEML2LC42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KYL/LC-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FEML2LC42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KYL/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML2MJ42  FEML2MJ42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KYL/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FEML2MJ42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KYL/MJ-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML2SC21  FEML2SC21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KYL/SC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FEML2SC21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KYL/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML2SC42  FEML2SC42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KYL/SC-STD I PC B  $              82.00 39.8%  $                   49.36 N/A N/A
FEML2SC42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KYL/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML2ST21  FEML2ST21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KYL/ST-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
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FEML2ST21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KYL/ST-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML2ST42  FEML2ST42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KYL/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FEML2ST42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KYL/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML3L321  FEML3L321_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KBL/LC-KBL I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEML3L321  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KBL/LC-KBL I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML3L342  FEML3L342_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KBL/LC-KBL I PC B  $            112.50 39.8%  $                   67.73 N/A N/A
FEML3L342  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KBL/LC-KBL I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML3LC21  FEML3LC21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KBL/LC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FEML3LC21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KBL/LC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML3LC42  FEML3LC42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KBL/LC-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FEML3LC42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KBL/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML3MJ42  FEML3MJ42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KBL/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FEML3MJ42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KBL/MJ-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML3SC21  FEML3SC21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KBL/SC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FEML3SC21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KBL/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML3SC42  FEML3SC42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KBL/SC-STD I PC B  $              82.00 39.8%  $                   49.36 N/A N/A
FEML3SC42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KBL/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML3ST21  FEML3ST21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KBL/ST-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEML3ST21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KBL/ST-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML3ST42  FEML3ST42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KBL/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FEML3ST42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KBL/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML4L421  FEML4L421_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KGR/LC-KGR I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEML4L421  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KGR/LC-KGR I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML4L442  FEML4L442_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KGR/LC-KGR I PC B  $            112.50 39.8%  $                   67.73 N/A N/A
FEML4L442  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KGR/LC-KGR I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML4LC21  FEML4LC21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KGR/LC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FEML4LC21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KGR/LC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML4LC42  FEML4LC42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KGR/LC-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FEML4LC42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KGR/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML4MJ42  FEML4MJ42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KGR/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FEML4MJ42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KGR/MJ-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML4SC21  FEML4SC21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KGR/SC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FEML4SC21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KGR/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML4SC42  FEML4SC42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KGR/SC-STD I PC B  $              82.00 39.8%  $                   49.36 N/A N/A
FEML4SC42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KGR/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML4ST21  FEML4ST21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KGR/ST-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEML4ST21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KGR/ST-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML4ST42  FEML4ST42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KGR/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FEML4ST42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KGR/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
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FEML5L521  FEML5L521_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KOR/LC-KOR I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEML5L521  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KOR/LC-KOR I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML5L542  FEML5L542_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KOR/LC-KOR I PC B  $            112.50 39.8%  $                   67.73 N/A N/A
FEML5L542  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KOR/LC-KOR I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML5LC21  FEML5LC21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KOR/LC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FEML5LC21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KOR/LC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML5LC42  FEML5LC42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KOR/LC-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FEML5LC42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KOR/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML5MJ42  FEML5MJ42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KOR/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FEML5MJ42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KOR/MJ-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML5SC21  FEML5SC21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KOR/SC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FEML5SC21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KOR/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML5SC42  FEML5SC42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KOR/SC-STD I PC B  $              82.00 39.8%  $                   49.36 N/A N/A
FEML5SC42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KOR/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML5ST21  FEML5ST21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-K0R/ST-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEML5ST21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-K0R/ST-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML5ST42  FEML5ST42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-K0R/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FEML5ST42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-K0R/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML6L621  FEML6L621_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KSL/LC-KSL I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEML6L621  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KSL/LC-KSL I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML6L642  FEML6L642_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KSL/LC-KSL I PC B  $            112.50 39.8%  $                   67.73 N/A N/A
FEML6L642  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KSL/LC-KSL I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML6LC21  FEML6LC21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KSL/LC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FEML6LC21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KSL/LC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML6LC42  FEML6LC42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KSL/LC-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FEML6LC42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KSL/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML6MJ42  FEML6MJ42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KSL/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FEML6MJ42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KSL/MJ-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML6SC21  FEML6SC21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KSL/SC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FEML6SC21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KSL/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML6SC42  FEML6SC42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KSL/SC-STD I PC B  $              82.00 39.8%  $                   49.36 N/A N/A
FEML6SC42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KSL/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML6ST21  FEML6ST21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KSL/ST-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEML6ST21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KSL/ST-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML6ST42  FEML6ST42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KSL/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FEML6ST42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KSL/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML7L721  FEML7L721_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KBR/LC-KBR I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEML7L721  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KBR/LC-KBR I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML7L742  FEML7L742_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KBR/LC-KBR I PC B  $            112.50 39.8%  $                   67.73 N/A N/A
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FEML7L742  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KBR/LC-KBR I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML7LC21  FEML7LC21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KBR/LC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FEML7LC21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KBR/LC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML7LC42  FEML7LC42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KBR/LC-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FEML7LC42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KBR/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML7MJ42  FEML7MJ42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KBR/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FEML7MJ42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KBR/MJ-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML7SC21  FEML7SC21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KBR/SC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FEML7SC21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KBR/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML7SC42  FEML7SC42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KBR/SC-STD I PC B  $              82.00 39.8%  $                   49.36 N/A N/A
FEML7SC42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KBR/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML7ST21  FEML7ST21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KBR/ST-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEML7ST21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KBR/ST-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML7ST42  FEML7ST42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KBR/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FEML7ST42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KBR/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML8L821  FEML8L821_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KAQ/LC-KAQ I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEML8L821  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KAQ/LC-KAQ I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML8L842  FEML8L842_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KAQ/LC-KAQ I PC B  $            112.50 39.8%  $                   67.73 N/A N/A
FEML8L842  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KAQ/LC-KAQ I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML8LC21  FEML8LC21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KAQ/LC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FEML8LC21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KAQ/LC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML8LC42  FEML8LC42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KAQ/LC-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FEML8LC42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KAQ/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML8MJ42  FEML8MJ42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KAQ/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FEML8MJ42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KAQ/MJ-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML8SC21  FEML8SC21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KAQ/SC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FEML8SC21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KAQ/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML8SC42  FEML8SC42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KAQ/SC-STD I PC B  $              82.00 39.8%  $                   49.36 N/A N/A
FEML8SC42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KAQ/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML8ST21  FEML8ST21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KAQ/ST-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEML8ST21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KAQ/ST-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML8ST42  FEML8ST42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KAQ/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FEML8ST42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KAQ/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML9L921  FEML9L921_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KRO/LC-KRO I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEML9L921  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KRO/LC-KRO I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML9L942  FEML9L942_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KRO/LC-KRO I PC B  $            112.50 39.8%  $                   67.73 N/A N/A
FEML9L942  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KRO/LC-KRO I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML9LC21  FEML9LC21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KRO/LC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FEML9LC21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KRO/LC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
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FEML9LC42  FEML9LC42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KRO/LC-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FEML9LC42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KRO/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML9MJ42  FEML9MJ42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KRO/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FEML9MJ42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KRO/MJ-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML9SC21  FEML9SC21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KRO/SC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FEML9SC21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KRO/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML9SC42  FEML9SC42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KRO/SC-STD I PC B  $              82.00 39.8%  $                   49.36 N/A N/A
FEML9SC42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KRO/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEML9ST21  FEML9ST21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KRO/ST-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEML9ST21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KRO/ST-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEML9ST42  FEML9ST42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KRO/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FEML9ST42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KRO/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEMLCFC31  FEMLCFC31_BASE JUMPER;RISER;OS;3.0mm;SPLX;LC-STD/FC I PC B  $              40.00 39.8%  $                   24.08 N/A N/A
FEMLCFC31  FOA_LENGTH JUMPER;RISER;OS;3.0mm;SPLX;LC-STD/FC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEMLCFC52  FEMLCFC52_BASE JUMPER;RISER;OS;3.0mm;DPLX;LC-STD/FC I PC B  $              97.00 39.8%  $                   58.39 N/A N/A
FEMLCFC52  FOA_LENGTH JUMPER;RISER;OS;3.0mm;DPLX;LC-STD/FC I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FEMLCLC21  FEMLCLC21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-STD/LC-STD I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
FEMLCLC21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-STD/LC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEMLCLC31  FEMLCLC31_BASE JUMPER;RISER;OS;3.0mm;SPLX;LC-STD/LC-STD I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
FEMLCLC31  FOA_LENGTH JUMPER;RISER;OS;3.0mm;SPLX;LC-STD/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEMLCLC42  FEMLCLC42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-STD/LC-STD I PC B  $              63.00 39.8%  $                   37.93 N/A N/A
FEMLCLC42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-STD/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEMLCLC52  FEMLCLC52_BASE JUMPER;RISER;OS;3.0mm;DPLX;LC-STD/LC-STD I PC B  $              63.00 39.8%  $                   37.93 N/A N/A
FEMLCLC52  FOA_LENGTH JUMPER;RISER;OS;3.0mm;DPLX;LC-STD/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FEMLCMJ42  FEMLCMJ42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-STD/MJ I PC B  $              68.00 39.8%  $                   40.94 N/A N/A
FEMLCMJ42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-STD/MJ I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEMLCSC21  FEMLCSC21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-STD/SC-STD I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FEMLCSC21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-STD/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEMLCSC31  FEMLCSC31_BASE JUMPER;RISER;OS;3.0mm;SPLX;LC-STD/SC-STD I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FEMLCSC31  FOA_LENGTH JUMPER;RISER;OS;3.0mm;SPLX;LC-STD/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEMLCSC42  FEMLCSC42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-STD/SC-STD I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FEMLCSC42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-STD/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEMLCSC52  FEMLCSC52_BASE JUMPER;RISER;OS;3.0mm;DPLX;LC-STD/SC-STD I PC B  $              64.00 39.8%  $                   38.53 N/A N/A
FEMLCSC52  FOA_LENGTH JUMPER;RISER;OS;3.0mm;DPLX;LC-STD/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FEMLCST21  FEMLCST21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-STD/ST-STD I PC B  $              44.00 39.8%  $                   26.49 N/A N/A
FEMLCST21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-STD/ST-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEMLCST31  FEMLCST31_BASE JUMPER;RISER;OS;3.0mm;SPLX;LC-STD/ST-STD I PC B  $              44.00 39.8%  $                   26.49 N/A N/A
FEMLCST31  FOA_LENGTH JUMPER;RISER;OS;3.0mm;SPLX;LC-STD/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEMLCST42  FEMLCST42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-STD/ST-STD I PC B  $              64.00 39.8%  $                   38.53 N/A N/A
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FEMLCST42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-STD/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEMLCST52  FEMLCST52_BASE JUMPER;RISER;OS;3.0mm;DPLX;LC-STD/ST-STD I PC B  $              79.00 39.8%  $                   47.56 N/A N/A
FEMLCST52  FOA_LENGTH JUMPER;RISER;OS;3.0mm;DPLX;LC-STD/ST-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FEMLULU62  FEMLULU62_BASE JUMPER;RISER;OS;2mm;DPLX;LC-UNI/LC-UNI I PC B  $            103.00 39.8%  $                   62.01 N/A N/A
FEMLULU62  FOA_LENGTH JUMPER;RISER;OS;2mm;DPLX;LC-UNI/LC-UNI I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEMLVLC21  FEMLVLC21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KVI/LC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FEMLVLC21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KVI/LC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEMLVLC42  FEMLVLC42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KVI/LC-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FEMLVLC42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KVI/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEMLVLV21  FEMLVLV21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KVI/LC-KVI I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEMLVLV21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KVI/LC-KVI I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEMLVLV42  FEMLVLV42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KVI/LC-KVI I PC B  $            112.50 39.8%  $                   67.73 N/A N/A
FEMLVLV42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KVI/LC-KVI I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEMLVMJ42  FEMLVMJ42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KV1/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FEMLVMJ42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KV1/MJ-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEMLVSC21  FEMLVSC21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KVI/SC-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FEMLVSC21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KVI/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEMLVSC42  FEMLVSC42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KVI/SC-STD I PC B  $              82.00 39.8%  $                   49.36 N/A N/A
FEMLVSC42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KVI/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEMLVST21  FEMLVST21_BASE JUMPER;RISER;OS;1.6mm;SPLX;LC-KVI/ST-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEMLVST21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;LC-KVI/ST-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEMLVST42  FEMLVST42_BASE JUMPER;RISER;OS;1.6mm;DPLX;LC-KVI/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FEMLVST42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;LC-KVI/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEMSCFC31  FEMSCFC31_BASE JUMPER;RISER;OS;3.0mm;SPLX;SC-STD/FC I PC B  $              38.00 39.8%  $                   22.88 N/A N/A
FEMSCFC31  FOA_LENGTH JUMPER;RISER;OS;3.0mm;SPLX;SC-STD/FC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEMSCFC52  FEMSCFC52_BASE JUMPER;RISER;OS;3.0mm;DPLX;SC-STD/FC I PC B  $              96.00 39.8%  $                   57.79 N/A N/A
FEMSCFC52  FOA_LENGTH JUMPER;RISER;OS;3.0mm;DPLX;SC-STD/FC I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FEMSCMJ42  FEMSCMJ42_BASE JUMPER;RISER;OS;1.6mm;DPLX;SC-STD/MJ I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEMSCMJ42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;SC-STD/MJ I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEMSCSC21  FEMSCSC21_BASE JUMPER;RISER;OS;1.6mm;SPLX;SC-STD/SC-STD I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FEMSCSC21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;SC-STD/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEMSCSC31  FEMSCSC31_BASE JUMPER;RISER;OS;3.0mm;SPLX;SC-STD/SC-STD I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FEMSCSC31  FOA_LENGTH JUMPER;RISER;OS;3.0mm;SPLX;SC-STD/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEMSCSC42  FEMSCSC42_BASE JUMPER;RISER;OS;1.6mm;DPLX;SC-STD/SC-STD I PC B  $              65.00 39.8%  $                   39.13 N/A N/A
FEMSCSC42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;SC-STD/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEMSCSC52  FEMSCSC52_BASE JUMPER;RISER;OS;3.0mm;DPLX;SC-STD/SC-STD I PC B  $              65.00 39.8%  $                   39.13 N/A N/A
FEMSCSC52  FOA_LENGTH JUMPER;RISER;OS;3.0mm;DPLX;SC-STD/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FEMSCST21  FEMSCST21_BASE JUMPER;RISER;OS;1.6mm;SPLX;SC-STD/ST-STD I PC B  $              40.00 39.8%  $                   24.08 N/A N/A
FEMSCST21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;SC-STD/ST-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
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FEMSCST31  FEMSCST31_BASE JUMPER;RISER;OS;3.0mm;SPLX;SC-STD/ST-STD I PC B  $              40.00 39.8%  $                   24.08 N/A N/A
FEMSCST31  FOA_LENGTH JUMPER;RISER;OS;3.0mm;SPLX;SC-STD/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEMSCST42  FEMSCST42_BASE JUMPER;RISER;OS;1.6mm;DPLX;SC-STD/ST-STD I PC B  $              72.00 39.8%  $                   43.34 N/A N/A
FEMSCST42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;SC-STD/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEMSCST52  FEMSCST52_BASE JUMPER;RISER;OS;3.0mm;DPLX;SC-STD/ST-STD I PC B  $              72.00 39.8%  $                   43.34 N/A N/A
FEMSCST52  FOA_LENGTH JUMPER;RISER;OS;3.0mm;DPLX;SC-STD/ST-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FEMSTFC31  FEMSTFC31_BASE JUMPER;RISER;OS;3.0mm;SPLX;ST-STD/FC I PC B  $              54.00 39.8%  $                   32.51 N/A N/A
FEMSTFC31  FOA_LENGTH JUMPER;RISER;OS;3.0mm;SPLX;ST-STD/FC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEMSTFC52  FEMSTFC52_BASE JUMPER;RISER;OS;3.0mm;DPLX;ST-STD/FC I PC B  $              98.00 39.8%  $                   59.00 N/A N/A
FEMSTFC52  FOA_LENGTH JUMPER;RISER;OS;3.0mm;DPLX;ST-STD/FC I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FEMSTMJ42  FEMSTMJ42_BASE JUMPER;RISER;OS;1.6mm;DPLX;ST-STD/MJ I PC B  $              72.00 39.8%  $                   43.34 N/A N/A
FEMSTMJ42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;ST-STD/MJ I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEMSTST21  FEMSTST21_BASE JUMPER;RISER;OS;1.6mm;SPLX;ST-STD/ST-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FEMSTST21  FOA_LENGTH JUMPER;RISER;OS;1.6mm;SPLX;ST-STD/ST-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEMSTST31  FEMSTST31_BASE JUMPER;RISER;OS;3.0mm;SPLX;ST-STD/ST-STD I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FEMSTST31  FOA_LENGTH JUMPER;RISER;OS;3.0mm;SPLX;ST-STD/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEMSTST42  FEMSTST42_BASE JUMPER;RISER;OS;1.6mm;DPLX;ST-STD/ST-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FEMSTST42  FOA_LENGTH JUMPER;RISER;OS;1.6mm;DPLX;ST-STD/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEMSTST52  FEMSTST52_BASE JUMPER;RISER;OS;3.0mm;DPLX;ST-STD/ST-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FEMSTST52  FOA_LENGTH JUMPER;RISER;OS;3.0mm;DPLX;ST-STD/ST-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FEWFAFA31  FEWFAFA31_BASE JUMPER;RISER;TS;3.0mm;SPLX;FC/APC-FC/APC I PC B  $              50.00 39.8%  $                   30.10 N/A N/A
FEWFAFA31  FOA_LENGTH JUMPER;RISER;TS;3.0mm;SPLX;FC/APC-FC/APC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEWL0L021  FEWL0L021_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KBK/LC-KBK I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEWL0L021  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KBK/LC-KBK I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL0L042  FEWL0L042_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KBK/LC-KBK I PC B  $            114.00 39.8%  $                   68.63 N/A N/A
FEWL0L042  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KBK/LC-KBK I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL0LC21  FEWL0LC21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KBK/LC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEWL0LC21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KBK/LC-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL0LC42  FEWL0LC42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KBK/LC-STD I PC B  $              88.00 39.8%  $                   52.98 N/A N/A
FEWL0LC42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KBK/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL0SC21  FEWL0SC21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KBK/SC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEWL0SC21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KBK/SC-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL0SC42  FEWL0SC42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KBK/SC-STD I PC B  $              86.00 39.8%  $                   51.77 N/A N/A
FEWL0SC42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KBK/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL0ST21  FEWL0ST21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KBK/ST-STD I PC B  $              47.00 39.8%  $                   28.29 N/A N/A
FEWL0ST21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KBK/ST-STD I PC B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL0ST42  FEWL0ST42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KBK/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FEWL0ST42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KBK/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL1L121  FEWL1L121_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KRD/LC-KRD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
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FEWL1L121  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KRD/LC-KRD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL1L142  FEWL1L142_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KRD/LC-KRD I PC B  $            114.00 39.8%  $                   68.63 N/A N/A
FEWL1L142  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KRD/LC-KRD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL1LC21  FEWL1LC21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KRD/LC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEWL1LC21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KRD/LC-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL1LC42  FEWL1LC42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KRD/LC-STD I PC B  $              88.00 39.8%  $                   52.98 N/A N/A
FEWL1LC42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KRD/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL1SC21  FEWL1SC21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KRD/SC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEWL1SC21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KRD/SC-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL1SC42  FEWL1SC42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KRD/SC-STD I PC B  $              86.00 39.8%  $                   51.77 N/A N/A
FEWL1SC42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KRD/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL1ST21  FEWL1ST21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KRD/ST-STD I PC B  $              47.00 39.8%  $                   28.29 N/A N/A
FEWL1ST21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KRD/ST-STD I PC B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL1ST42  FEWL1ST42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KRD/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FEWL1ST42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KRD/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL2L221  FEWL2L221_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KYL/LC-KYL I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEWL2L221  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KYL/LC-KYL I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL2L242  FEWL2L242_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KYL/LC-KYL I PC B  $            114.00 39.8%  $                   68.63 N/A N/A
FEWL2L242  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KYL/LC-KYL I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL2LC21  FEWL2LC21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KYL/LC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEWL2LC21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KYL/LC-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL2LC42  FEWL2LC42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KYL/LC-STD I PC B  $              88.00 39.8%  $                   52.98 N/A N/A
FEWL2LC42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KYL/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL2SC21  FEWL2SC21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KYL/SC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEWL2SC21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KYL/SC-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL2SC42  FEWL2SC42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KYL/SC-STD I PC B  $              86.00 39.8%  $                   51.77 N/A N/A
FEWL2SC42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KYL/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL2ST21  FEWL2ST21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KYL/ST-STD I PC B  $              47.00 39.8%  $                   28.29 N/A N/A
FEWL2ST21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KYL/ST-STD I PC B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL2ST42  FEWL2ST42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KYL/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FEWL2ST42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KYL/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL3L321  FEWL3L321_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KBL/LC-KBL I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEWL3L321  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KBL/LC-KBL I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL3L342  FEWL3L342_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KBL/LC-KBL I PC B  $            114.00 39.8%  $                   68.63 N/A N/A
FEWL3L342  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KBL/LC-KBL I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL3LC21  FEWL3LC21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KBL/LC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEWL3LC21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KBL/LC-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL3LC42  FEWL3LC42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KBL/LC-STD I PC B  $              88.00 39.8%  $                   52.98 N/A N/A
FEWL3LC42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KBL/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
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FEWL3SC21  FEWL3SC21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KBL/SC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEWL3SC21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KBL/SC-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL3SC42  FEWL3SC42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KBL/SC-STD I PC B  $              86.00 39.8%  $                   51.77 N/A N/A
FEWL3SC42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KBL/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL3ST21  FEWL3ST21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KBL/ST-STD I PC B  $              47.00 39.8%  $                   28.29 N/A N/A
FEWL3ST21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KBL/ST-STD I PC B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL3ST42  FEWL3ST42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KBL/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FEWL3ST42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KBL/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL4L421  FEWL4L421_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KGR/LC-KGR I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEWL4L421  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KGR/LC-KGR I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL4L442  FEWL4L442_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KGR/LC-KGR I PC B  $            114.00 39.8%  $                   68.63 N/A N/A
FEWL4L442  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KGR/LC-KGR I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL4LC21  FEWL4LC21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KGR/LC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEWL4LC21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KGR/LC-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL4LC42  FEWL4LC42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KGR/LC-STD I PC B  $              88.00 39.8%  $                   52.98 N/A N/A
FEWL4LC42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KGR/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL4SC21  FEWL4SC21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KGR/SC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEWL4SC21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KGR/SC-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL4SC42  FEWL4SC42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KGR/SC-STD I PC B  $              86.00 39.8%  $                   51.77 N/A N/A
FEWL4SC42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KGR/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL4ST21  FEWL4ST21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KGR/ST-STD I PC B  $              47.00 39.8%  $                   28.29 N/A N/A
FEWL4ST21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KGR/ST-STD I PC B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL4ST42  FEWL4ST42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KGR/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FEWL4ST42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KGR/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL5L521  FEWL5L521_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KOR/LC-KOR I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEWL5L521  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KOR/LC-KOR I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL5L542  FEWL5L542_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KOR/LC-KOR I PC B  $            114.00 39.8%  $                   68.63 N/A N/A
FEWL5L542  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KOR/LC-KOR I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL5LC21  FEWL5LC21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KOR/LC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEWL5LC21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KOR/LC-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL5LC42  FEWL5LC42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KOR/LC-STD I PC B  $              88.00 39.8%  $                   52.98 N/A N/A
FEWL5LC42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KOR/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL5SC21  FEWL5SC21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KOR/SC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEWL5SC21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KOR/SC-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL5SC42  FEWL5SC42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KOR/SC-STD I PC B  $              86.00 39.8%  $                   51.77 N/A N/A
FEWL5SC42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KOR/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL5ST21  FEWL5ST21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KOR/ST-STD I PC B  $              47.00 39.8%  $                   28.29 N/A N/A
FEWL5ST21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KOR/ST-STD I PC B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL5ST42  FEWL5ST42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KOR/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
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FEWL5ST42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KOR/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL6L621  FEWL6L621_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KSL/LC-KSL I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEWL6L621  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KSL/LC-KSL I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL6L642  FEWL6L642_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KSL/LC-KSL I PC B  $            114.00 39.8%  $                   68.63 N/A N/A
FEWL6L642  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KSL/LC-KSL I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL6LC42  FEWL6LC42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KSL/LC-STD I PC B  $              88.00 39.8%  $                   52.98 N/A N/A
FEWL6LC42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KSL/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL6SC21  FEWL6SC21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KSL/SC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEWL6SC21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KSL/SC-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL6SC42  FEWL6SC42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KSL/SC-STD I PC B  $              86.00 39.8%  $                   51.77 N/A N/A
FEWL6SC42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KSL/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL6ST21  FEWL6ST21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KSL/ST-STD I PC B  $              47.00 39.8%  $                   28.29 N/A N/A
FEWL6ST21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KSL/ST-STD I PC B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL6ST42  FEWL6ST42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KSL/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FEWL6ST42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KSL/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL7L721  FEWL7L721_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KBR/LC-KBR I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEWL7L721  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KBR/LC-KBR I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL7L742  FEWL7L742_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KBR/LC-KBR I PC B  $            114.00 39.8%  $                   68.63 N/A N/A
FEWL7L742  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KBR/LC-KBR I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL7LC21  FEWL7LC21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KBR/LC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEWL7LC21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KBR/LC-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL7LC42  FEWL7LC42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KBR/LC-STD I PC B  $              88.00 39.8%  $                   52.98 N/A N/A
FEWL7LC42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KBR/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL7SC21  FEWL7SC21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KBR/SC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEWL7SC21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KBR/SC-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL7SC42  FEWL7SC42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KBR/SC-STD I PC B  $              86.00 39.8%  $                   51.77 N/A N/A
FEWL7SC42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KBR/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL7ST21  FEWL7ST21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KBR/ST-STD I PC B  $              47.00 39.8%  $                   28.29 N/A N/A
FEWL7ST21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KBR/ST-STD I PC B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL7ST42  FEWL7ST42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KBR/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FEWL7ST42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KBR/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL8L821  FEWL8L821_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KAQ/LC-KAQ I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEWL8L821  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KAQ/LC-KAQ I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL8L842  FEWL8L842_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KAQ/LC-KAQ I PC B  $            114.00 39.8%  $                   68.63 N/A N/A
FEWL8L842  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KAQ/LC-KAQ I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL8LC42  FEWL8LC42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KAQ/LC-STD I PC B  $              88.00 39.8%  $                   52.98 N/A N/A
FEWL8LC42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KAQ/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL8SC21  FEWL8SC21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KAQ/SC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEWL8SC21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KAQ/SC-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
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FEWL8SC42  FEWL8SC42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KAQ/SC-STD I PC B  $              86.00 39.8%  $                   51.77 N/A N/A
FEWL8SC42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KAQ/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL8ST21  FEWL8ST21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KAQ/ST-STD I PC B  $              47.00 39.8%  $                   28.29 N/A N/A
FEWL8ST21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KAQ/ST-STD I PC B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL8ST42  FEWL8ST42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KAQ/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FEWL8ST42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KAQ/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL9L921  FEWL9L921_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KRO/LC-KRO I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEWL9L921  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KRO/LC-KRO I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL9L942  FEWL9L942_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KRO/LC-KRO I PC B  $            114.00 39.8%  $                   68.63 N/A N/A
FEWL9L942  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KRO/LC-KRO I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL9LC21  FEWL9LC21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KRO/LC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEWL9LC21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KRO/LC-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL9LC42  FEWL9LC42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KRO/LC-STD I PC B  $              88.00 39.8%  $                   52.98 N/A N/A
FEWL9LC42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KRO/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL9SC21  FEWL9SC21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KRO/SC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEWL9SC21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KRO/SC-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL9SC42  FEWL9SC42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KRO/SC-STD I PC B  $              86.00 39.8%  $                   51.77 N/A N/A
FEWL9SC42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KRO/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWL9ST21  FEWL9ST21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KRO/ST-STD I PC B  $              47.00 39.8%  $                   28.29 N/A N/A
FEWL9ST21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KRO/ST-STD I PC B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWL9ST42  FEWL9ST42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KRO/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FEWL9ST42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KRO/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWLAFA31  FEWLAFA31_BASE JUMPER;RISER;TS;3.0mm;SPLX;LA-APC/FA-APC I PC B  $              38.00 39.8%  $                   22.88 N/A N/A
FEWLAFA31  FOA_LENGTH JUMPER;RISER;TS;3.0mm;SPLX;LA-APC/FA-APC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEWLAFA52  FEWLAFA52_BASE JUMPER;RISER;TS;3.0mm;DPLX;LA-APC/FA-APC I PC B  $              74.00 39.8%  $                   44.55 N/A N/A
FEWLAFA52  FOA_LENGTH JUMPER;RISER;TS;3.0mm;DPLX;LA-APC/FA-APC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEWLALA21  FEWLALA21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LA-APC/LA-APC I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FEWLALA21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LA-APC/LA-APC I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWLALA31  FEWLALA31_BASE JUMPER;RISER;TS;3.0mm;SPLX;LA-APC/LA-APC I PC B  $              38.00 39.8%  $                   22.88 N/A N/A
FEWLALA31  FOA_LENGTH JUMPER;RISER;TS;3.0mm;SPLX;LA-APC/LA-APC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEWLALA42  FEWLALA42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LA-APC/LA-APC I PC B  $              72.00 39.8%  $                   43.34 N/A N/A
FEWLALA42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LA-APC/LA-APC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWLALA52  FEWLALA52_BASE JUMPER;RISER;TS;3.0mm;DPLX;LA-APC/LA-APC I PC B  $              74.00 39.8%  $                   44.55 N/A N/A
FEWLALA52  FOA_LENGTH JUMPER;RISER;TS;3.0mm;DPLX;LA-APC/LA-APC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEWLASA21  FEWLASA21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LA-APC/SA-APC I PC B  $              32.00 39.8%  $                   19.26 N/A N/A
FEWLASA21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LA-APC/SA-APC I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWLASA31  FEWLASA31_BASE JUMPER;RISER;TS;3.0mm;SPLX;LA-APC/SA-APC I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
FEWLASA31  FOA_LENGTH JUMPER;RISER;TS;3.0mm;SPLX;LA-APC/SA-APC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEWLASA42  FEWLASA42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LA-APC/SA-APC I PC B  $              72.00 39.8%  $                   43.34 N/A N/A
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FEWLASA42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LA-APC/SA-APC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWLASA52  FEWLASA52_BASE JUMPER;RISER;TS;3.0mm;DPLX;LA-APC/SA-APC I PC B  $              74.00 39.8%  $                   44.55 N/A N/A
FEWLASA52  FOA_LENGTH JUMPER;RISER;TS;3.0mm;DPLX;LA-APC/SA-APC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEWLAUC21  FEWLAUC21_BASE JUMPER;RISER;TS;1.6MM;SPLX;LA-APC/UC I PC B  $              18.00 39.8%  $                   10.84 N/A N/A
FEWLAUC21  FOA_LENGTH JUMPER;RISER;TS;1.6MM;SPLX;LA-APC/UC I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWLAUC31  FEWLAUC31_BASE JUMPER;RISER;TS;3.0MM;SPLX;LA-APC/UC I PC B  $              18.00 39.8%  $                   10.84 N/A N/A
FEWLAUC31  FOA_LENGTH JUMPER;RISER;TS;3.0MM;SPLX;LA-APC/UC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEWLAUC42  FEWLAUC42_BASE JUMPER;RISER;TS;1.6MM;DPLX;LA-APC/UC I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FEWLAUC42  FOA_LENGTH JUMPER;RISER;TS;1.6MM;DPLX;LA-APC/UC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWLAUC52  FEWLAUC52_BASE JUMPER;RISER;TS;3.0MM;DPLX;LA-APC/UC I PC B  $              38.00 39.8%  $                   22.88 N/A N/A
FEWLAUC52  FOA_LENGTH JUMPER;RISER;TS;3.0MM;DPLX;LA-APC/UC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEWLCFC31  FEWLCFC31_BASE JUMPER;RISER;TS;3.0mm;SPLX;LC-STD/FC I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FEWLCFC31  FOA_LENGTH JUMPER;RISER;TS;3.0mm;SPLX;LC-STD/FC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEWLCFC52  FEWLCFC52_BASE JUMPER;RISER;TS;3.0mm;DPLX;LC-STD/FC I PC B  $              85.00 39.8%  $                   51.17 N/A N/A
FEWLCFC52  FOA_LENGTH JUMPER;RISER;TS;3.0mm;DPLX;LC-STD/FC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEWLCLA21  FEWLCLA21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-STD/LA-APC I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FEWLCLA21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-STD/LA-APC I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWLCLA31  FEWLCLA31_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-STD/LA-APC I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FEWLCLA31  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-STD/LA-APC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEWLCLA42  FEWLCLA42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-STD/LA-APC I PC B  $              70.00 39.8%  $                   42.14 N/A N/A
FEWLCLA42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-STD/LA-APC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWLCLA52  FEWLCLA52_BASE JUMPER;RISER;TS;3.0mm;DPLX;LC-STD/LA-APC I PC B  $              72.00 39.8%  $                   43.34 N/A N/A
FEWLCLA52  FOA_LENGTH JUMPER;RISER;TS;3.0mm;DPLX;LC-STD/LA-APC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEWLCLC21  FEWLCLC21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-STD/LC-STD I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
FEWLCLC21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-STD/LC-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWLCLC31  FEWLCLC31_BASE JUMPER;RISER;TS;3.0mm;SPLX;LC-STD/LC-STD I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
FEWLCLC31  FOA_LENGTH JUMPER;RISER;TS;3.0mm;SPLX;LC-STD/LC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEWLCLC42  FEWLCLC42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-STD/LC-STD I PC B  $              61.00 39.8%  $                   36.72 N/A N/A
FEWLCLC42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-STD/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWLCLC52  FEWLCLC52_BASE JUMPER;RISER;TS;3.0mm;DPLX;LC-STD/LC-STD I PC B  $              61.00 39.8%  $                   36.72 N/A N/A
FEWLCLC52  FOA_LENGTH JUMPER;RISER;TS;3.0mm;DPLX;LC-STD/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEWLCSA21  FEWLCSA21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-STD/SA-APC I PC B  $              32.00 39.8%  $                   19.26 N/A N/A
FEWLCSA21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-STD/SA-APC I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWLCSA31  FEWLCSA31_BASE JUMPER;RISER;TS;3.0mm;SPLX;LC-STD/SA-APC I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
FEWLCSA31  FOA_LENGTH JUMPER;RISER;TS;3.0mm;SPLX;LC-STD/SA-APC I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWLCSA42  FEWLCSA42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-STD/SA-APC I PC B  $              68.00 39.8%  $                   40.94 N/A N/A
FEWLCSA42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-STD/SA-APC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWLCSA52  FEWLCSA52_BASE JUMPER;RISER;TS;3.0mm;DPLX;LC-STD/SA-APC I PC B  $              70.00 39.8%  $                   42.14 N/A N/A
FEWLCSA52  FOA_LENGTH JUMPER;RISER;TS;3.0mm;DPLX;LC-STD/SA-APC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
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FEWLCSC21  FEWLCSC21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-STD/SC-STD I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
FEWLCSC21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-STD/SC-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWLCSC31  FEWLCSC31_BASE JUMPER;RISER;TS;3.0mm;SPLX;LC-STD/SC-STD I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
FEWLCSC31  FOA_LENGTH JUMPER;RISER;TS;3.0mm;SPLX;LC-STD/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEWLCSC42  FEWLCSC42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-STD/SC-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEWLCSC42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-STD/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWLCSC52  FEWLCSC52_BASE JUMPER;RISER;TS;3.0mm;DPLX;LC-STD/SC-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEWLCSC52  FOA_LENGTH JUMPER;RISER;TS;3.0mm;DPLX;LC-STD/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEWLCST21  FEWLCST21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-STD/ST-STD I PC B  $              38.00 39.8%  $                   22.88 N/A N/A
FEWLCST21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-STD/ST-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWLCST31  FEWLCST31_BASE JUMPER;RISER;TS;3.0mm;SPLX;LC-STD/ST-STD I PC B  $              38.00 39.8%  $                   22.88 N/A N/A
FEWLCST31  FOA_LENGTH JUMPER;RISER;TS;3.0mm;SPLX;LC-STD/ST-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEWLCST42  FEWLCST42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-STD/ST-STD I PC B  $              68.00 39.8%  $                   40.94 N/A N/A
FEWLCST42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-STD/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWLCST52  FEWLCST52_BASE JUMPER;RISER;TS;3.0mm;DPLX;LC-STD/ST-STD I PC B  $              68.00 39.8%  $                   40.94 N/A N/A
FEWLCST52  FOA_LENGTH JUMPER;RISER;TS;3.0mm;DPLX;LC-STD/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEWLULU62  FEWLULU62_BASE JUMPER;RISER;TS;2mm;DPLX;LC-UNI/LC-UNI I PC B  $            101.00 39.8%  $                   60.80 N/A N/A
FEWLULU62  FOA_LENGTH JUMPER;RISER;TS;2mm;DPLX;LC-UNI/LC-UNI I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWLVLC21  FEWLVLC21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KVI/LC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEWLVLC21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KVI/LC-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWLVLC42  FEWLVLC42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KVI/LC-STD I PC B  $              88.00 39.8%  $                   52.98 N/A N/A
FEWLVLC42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KVI/LC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWLVLV21  FEWLVLV21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KVI/LC-KVI I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEWLVLV21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KVI/LC-KVI I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWLVLV42  FEWLVLV42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KVI/LC-KVI I PC B  $            114.00 39.8%  $                   68.63 N/A N/A
FEWLVLV42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KVI/LC-KVI I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWLVSC21  FEWLVSC21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KVI/SC-STD I PC B  $              48.00 39.8%  $                   28.90 N/A N/A
FEWLVSC21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KVI/SC-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWLVSC42  FEWLVSC42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KVI/SC-STD I PC B  $              86.00 39.8%  $                   51.77 N/A N/A
FEWLVSC42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KVI/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWLVST21  FEWLVST21_BASE JUMPER;RISER;TS;1.6mm;SPLX;LC-KVI/ST-STD I PC B  $              47.00 39.8%  $                   28.29 N/A N/A
FEWLVST21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;LC-KVI/ST-STD I PC B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWLVST42  FEWLVST42_BASE JUMPER;RISER;TS;1.6mm;DPLX;LC-KVI/ST-STD I PC B  $              95.00 39.8%  $                   57.19 N/A N/A
FEWLVST42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;LC-KVI/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWSAFA31  FEWSAFA31_BASE JUMPER;RISER;TS;3.0mm;SPLX;SA-APC/FA-APC I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FEWSAFA31  FOA_LENGTH JUMPER;RISER;TS;3.0mm;SPLX;SA-APC/FA-APC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEWSAFA52  FEWSAFA52_BASE JUMPER;RISER;TS;3.0mm;DPLX;SA-APC/FA-APC I PC B  $              72.00 39.8%  $                   43.34 N/A N/A
FEWSAFA52  FOA_LENGTH JUMPER;RISER;TS;3.0mm;DPLX;SA-APC/FA-APC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEWSAFC31  FEWSAFC31_BASE JUMPER;RISER;TS;3.0mm;SPLX;SA-APC/FC I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
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FEWSAFC31  FOA_LENGTH JUMPER;RISER;TS;3.0mm;SPLX;SA-APC/FC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEWSAFC52  FEWSAFC52_BASE JUMPER;RISER;TS;3.0mm;DPLX;SA-APC/FC I PC B  $              68.00 39.8%  $                   40.94 N/A N/A
FEWSAFC52  FOA_LENGTH JUMPER;RISER;TS;3.0mm;DPLX;SA-APC/FC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEWSASA21  FEWSASA21_BASE JUMPER;RISER;TS;1.6mm;SPLX;SA-APC/SA-APC I PC B  $              32.00 39.8%  $                   19.26 N/A N/A
FEWSASA21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;SA-APC/SA-APC I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWSASA31  FEWSASA31_BASE JUMPER;RISER;TS;3.0mm;SPLX;SA-APC/SA-APC I PC B  $              32.00 39.8%  $                   19.26 N/A N/A
FEWSASA31  FOA_LENGTH JUMPER;RISER;TS;3.0mm;SPLX;SA-APC/SA-APC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEWSASA42  FEWSASA42_BASE JUMPER;RISER;TS;1.6mm;DPLX;SA-APC/SA-APC I PC B  $              70.00 39.8%  $                   42.14 N/A N/A
FEWSASA42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;SA-APC/SA-APC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWSASA52  FEWSASA52_BASE JUMPER;RISER;TS;3.0mm;DPLX;SA-APC/SA-APC I PC B  $              72.00 39.8%  $                   43.34 N/A N/A
FEWSASA52  FOA_LENGTH JUMPER;RISER;TS;3.0mm;DPLX;SA-APC/SA-APC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEWSAUC21  FEWSAUC21_BASE JUMPER;RISER;TS;1.6MM;SPLX;SA-APC/UC I PC B  $              16.00 39.8%  $                     9.63 N/A N/A
FEWSAUC21  FOA_LENGTH JUMPER;RISER;TS;1.6MM;SPLX;SA-APC/UC I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWSAUC31  FEWSAUC31_BASE JUMPER;RISER;TS;3.0MM;SPLX;SA-APC/UC I PC B  $              16.00 39.8%  $                     9.63 N/A N/A
FEWSAUC31  FOA_LENGTH JUMPER;RISER;TS;3.0MM;SPLX;SA-APC/UC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEWSAUC42  FEWSAUC42_BASE JUMPER;RISER;TS;1.6MM;DPLX;SA-APC/UC I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FEWSAUC42  FOA_LENGTH JUMPER;RISER;TS;1.6MM;DPLX;SA-APC/UC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWSAUC52  FEWSAUC52_BASE JUMPER;RISER;TS;3.0MM;DPLX;SA-APC/UC I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
FEWSAUC52  FOA_LENGTH JUMPER;RISER;TS;3.0MM;DPLX;SA-APC/UC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEWSCFA31  FEWSCFA31_BASE JUMPER;RISER;TS;3.0mm;SPLX;SC-STD/FA-APC I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FEWSCFA31  FOA_LENGTH JUMPER;RISER;TS;3.0mm;SPLX;SC-STD/FA-APC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEWSCFA52  FEWSCFA52_BASE JUMPER;RISER;TS;3.0mm;DPLX;SC-STD/FA-APC I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FEWSCFA52  FOA_LENGTH JUMPER;RISER;TS;3.0mm;DPLX;SC-STD/FA-APC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEWSCFC31  FEWSCFC31_BASE JUMPER;RISER;TS;3.0mm;SPLX;SC-STD/FC I PC B  $              50.00 39.8%  $                   30.10 N/A N/A
FEWSCFC31  FOA_LENGTH JUMPER;RISER;TS;3.0mm;SPLX;SC-STD/FC I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWSCFC52  FEWSCFC52_BASE JUMPER;RISER;TS;3.0mm;DPLX;SC-STD/FC I PC B  $              90.00 39.8%  $                   54.18 N/A N/A
FEWSCFC52  FOA_LENGTH JUMPER;RISER;TS;3.0mm;DPLX;SC-STD/FC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEWSCLA21  FEWSCLA21_BASE JUMPER;RISER;TS;1.6mm;SPLX;SC-STD/LA-APC I PC B  $              30.00 39.8%  $                   18.06 N/A N/A
FEWSCLA21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;SC-STD/LA-APC I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWSCLA31  FEWSCLA31_BASE JUMPER;RISER;TS;1.6mm;SPLX;SC-STD/LA-APC I PC B  $              30.00 39.8%  $                   18.06 N/A N/A
FEWSCLA31  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;SC-STD/LA-APC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEWSCLA42  FEWSCLA42_BASE JUMPER;RISER;TS;1.6mm;DPLX;SC-STD/LA-APC I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEWSCLA42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;SC-STD/LA-APC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWSCLA52  FEWSCLA52_BASE JUMPER;RISER;TS;3.0mm;DPLX;SC-STD/LA-APC I PC B  $              62.00 39.8%  $                   37.32 N/A N/A
FEWSCLA52  FOA_LENGTH JUMPER;RISER;TS;3.0mm;DPLX;SC-STD/LA-APC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEWSCSA21  FEWSCSA21_BASE JUMPER;RISER;TS;1.6mm;SPLX;SC-STD/SA-APC I PC B  $              26.00 39.8%  $                   15.65 N/A N/A
FEWSCSA21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;SC-STD/SA-APC I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWSCSA31  FEWSCSA31_BASE JUMPER;RISER;TS;3.0mm;SPLX;SC-STD/SA-APC I PC B  $              28.00 39.8%  $                   16.86 N/A N/A
FEWSCSA31  FOA_LENGTH JUMPER;RISER;TS;3.0mm;SPLX;SC-STD/SA-APC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
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FEWSCSA42  FEWSCSA42_BASE JUMPER;RISER;TS;1.6mm;DPLX;SC-STD/SA-APC I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FEWSCSA42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;SC-STD/SA-APC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWSCSA52  FEWSCSA52_BASE JUMPER;RISER;TS;3.0mm;DPLX;SC-STD/SA-APC I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEWSCSA52  FOA_LENGTH JUMPER;RISER;TS;3.0mm;DPLX;SC-STD/SA-APC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEWSCSC21  FEWSCSC21_BASE JUMPER;RISER;TS;1.6mm;SPLX;SC-STD/SC-STD I PC B  $              32.00 39.8%  $                   19.26 N/A N/A
FEWSCSC21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;SC-STD/SC-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWSCSC31  FEWSCSC31_BASE JUMPER;RISER;TS;3.0mm;SPLX;SC-STD/SC-STD I PC B  $              32.00 39.8%  $                   19.26 N/A N/A
FEWSCSC31  FOA_LENGTH JUMPER;RISER;TS;3.0mm;SPLX;SC-STD/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEWSCSC42  FEWSCSC42_BASE JUMPER;RISER;TS;1.6mm;DPLX;SC-STD/SC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FEWSCSC42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;SC-STD/SC-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWSCSC52  FEWSCSC52_BASE JUMPER;RISER;TS;3.0mm;DPLX;SC-STD/SC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FEWSCSC52  FOA_LENGTH JUMPER;RISER;TS;3.0mm;DPLX;SC-STD/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEWSCST21  FEWSCST21_BASE JUMPER;RISER;TS;1.6mm;SPLX;SC-STD/ST-STD I PC B  $              31.00 39.8%  $                   18.66 N/A N/A
FEWSCST21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;SC-STD/ST-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWSCST31  FEWSCST31_BASE JUMPER;RISER;TS;3.0mm;SPLX;SC-STD/ST-STD I PC B  $              31.00 39.8%  $                   18.66 N/A N/A
FEWSCST31  FOA_LENGTH JUMPER;RISER;TS;3.0mm;SPLX;SC-STD/ST-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEWSCST42  FEWSCST42_BASE JUMPER;RISER;TS;1.6mm;DPLX;SC-STD/ST-STD I PC B  $              70.00 39.8%  $                   42.14 N/A N/A
FEWSCST42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;SC-STD/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWSCST52  FEWSCST52_BASE JUMPER;RISER;TS;3.0mm;DPLX;SC-STD/ST-STD I PC B  $              70.00 39.8%  $                   42.14 N/A N/A
FEWSCST52  FOA_LENGTH JUMPER;RISER;TS;3.0mm;DPLX;SC-STD/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWSTLA21  FEWSTLA21_BASE JUMPER;RISER;TS;1.6mm;SPLX;ST-STD/LA-APC I PC B  $              38.00 39.8%  $                   22.88 N/A N/A
FEWSTLA21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;ST-STD/LA-APC I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWSTLA31  FEWSTLA31_BASE JUMPER;RISER;TS;3.0mm;SPLX;ST-STD/LA-APC I PC B  $              38.00 39.8%  $                   22.88 N/A N/A
FEWSTLA31  FOA_LENGTH JUMPER;RISER;TS;3.0mm;SPLX;ST-STD/LA-APC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEWSTLA42  FEWSTLA42_BASE JUMPER;RISER;TS;1.6mm;DPLX;ST-STD/LA-APC I PC B  $              76.00 39.8%  $                   45.75 N/A N/A
FEWSTLA42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;ST-STD/LA-APC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWSTLA52  FEWSTLA52_BASE JUMPER;RISER;TS;3.0mm;DPLX;ST-STD/LA-APC I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FEWSTLA52  FOA_LENGTH JUMPER;RISER;TS;3.0mm;DPLX;ST-STD/LA-APC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEWSTSA21  FEWSTSA21_BASE JUMPER;RISER;TS;1.6mm;SPLX;ST-STD/SA-APC I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
FEWSTSA21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;ST-STD/SA-APC I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWSTSA31  FEWSTSA31_BASE JUMPER;RISER;TS;3.0mm;SPLX;ST-STD/SA-APC I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FEWSTSA31  FOA_LENGTH JUMPER;RISER;TS;3.0mm;SPLX;ST-STD/SA-APC I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEWSTSA42  FEWSTSA42_BASE JUMPER;RISER;TS;1.6mm;DPLX;ST-STD/SA-APC I PC B  $              76.00 39.8%  $                   45.75 N/A N/A
FEWSTSA42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;ST-STD/SA-APC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWSTSA52  FEWSTSA52_BASE JUMPER;RISER;TS;3.0mm;DPLX;ST-STD/SA-APC I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FEWSTSA52  FOA_LENGTH JUMPER;RISER;TS;3.0mm;DPLX;ST-STD/SA-APC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEWSTST21  FEWSTST21_BASE JUMPER;RISER;TS;1.6mm;SPLX;ST-STD/ST-STD I PC B  $              41.00 39.8%  $                   24.68 N/A N/A
FEWSTST21  FOA_LENGTH JUMPER;RISER;TS;1.6mm;SPLX;ST-STD/ST-STD I FT B  $                0.30 39.8%  $                     0.18 N/A N/A
FEWSTST31  FEWSTST31_BASE JUMPER;RISER;TS;3.0mm;SPLX;ST-STD/ST-STD I PC B  $              41.00 39.8%  $                   24.68 N/A N/A
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FEWSTST31  FOA_LENGTH JUMPER;RISER;TS;3.0mm;SPLX;ST-STD/ST-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FEWSTST42  FEWSTST42_BASE JUMPER;RISER;TS;1.6mm;DPLX;ST-STD/ST-STD I PC B  $              76.00 39.8%  $                   45.75 N/A N/A
FEWSTST42  FOA_LENGTH JUMPER;RISER;TS;1.6mm;DPLX;ST-STD/ST-STD I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FEWSTST52  FEWSTST52_BASE JUMPER;RISER;TS;3.0mm;DPLX;ST-STD/ST-STD I PC B  $              76.00 39.8%  $                   45.75 N/A N/A
FEWSTST52  FOA_LENGTH JUMPER;RISER;TS;3.0mm;DPLX;ST-STD/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL0L021  FEXL0L021_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KBK/LC-KBK I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FEXL0L021  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KBK/LC-KBK I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL0L042  FEXL0L042_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KBK/LC-KBK I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FEXL0L042  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KBK/LC-KBK I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL0LC21  FEXL0LC21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KBK/LC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FEXL0LC21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KBK/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL0LC42  FEXL0LC42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KBK/LC-STD I PC B  $            104.00 39.8%  $                   62.61 N/A N/A
FEXL0LC42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KBK/LC-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL0SC21  FEXL0SC21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KBK/SC-STD I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FEXL0SC21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KBK/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL0SC42  FEXL0SC42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KBK/SC-STD I PC B  $            102.00 39.8%  $                   61.40 N/A N/A
FEXL0SC42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KBK/SC-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL0ST21  FEXL0ST21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KBK/ST-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEXL0ST21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KBK/ST-STD I PC B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL0ST42  FEXL0ST42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KBK/ST-STD I PC B  $            118.00 39.8%  $                   71.04 N/A N/A
FEXL0ST42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KBK/ST-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL1L121  FEXL1L121_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KRD/LC-KRD I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FEXL1L121  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KRD/LC-KRD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL1L142  FEXL1L142_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KRD/LC-KRD I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FEXL1L142  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KRD/LC-KRD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL1LC21  FEXL1LC21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KRD/LC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FEXL1LC21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KRD/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL1LC42  FEXL1LC42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KRD/LC-STD I PC B  $            104.00 39.8%  $                   62.61 N/A N/A
FEXL1LC42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KRD/LC-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL1MJ42  FEXL1MJ42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KRD/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FEXL1MJ42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KRD/MJ-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL1SC21  FEXL1SC21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KRD/SC-STD I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FEXL1SC21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KRD/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL1SC42  FEXL1SC42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KRD/SC-STD I PC B  $            102.00 39.8%  $                   61.40 N/A N/A
FEXL1SC42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KRD/SC-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL1ST21  FEXL1ST21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KRD/ST-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEXL1ST21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KRD/ST-STD I PC B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL1ST42  FEXL1ST42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KRD/ST-STD I PC B  $            118.00 39.8%  $                   71.04 N/A N/A
FEXL1ST42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KRD/ST-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
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FEXL2L221  FEXL2L221_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KYL/LC-KYL I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FEXL2L221  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KYL/LC-KYL I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL2L242  FEXL2L242_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KYL/LC-KYL I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FEXL2L242  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KYL/LC-KYL I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL2LC21  FEXL2LC21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KYL/LC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FEXL2LC21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KYL/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL2LC42  FEXL2LC42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KYL/LC-STD I PC B  $            104.00 39.8%  $                   62.61 N/A N/A
FEXL2LC42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KYL/LC-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL2MJ42  FEXL2MJ42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KYL/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FEXL2MJ42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KYL/MJ-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL2SC21  FEXL2SC21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KYL/SC-STD I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FEXL2SC21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KYL/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL2SC42  FEXL2SC42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KYL/SC-STD I PC B  $            102.00 39.8%  $                   61.40 N/A N/A
FEXL2SC42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KYL/SC-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL2ST21  FEXL2ST21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KYL/ST-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEXL2ST21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KYL/ST-STD I PC B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL2ST42  FEXL2ST42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KYL/ST-STD I PC B  $            118.00 39.8%  $                   71.04 N/A N/A
FEXL2ST42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KYL/ST-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL3L321  FEXL3L321_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KBL/LC-KBL I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FEXL3L321  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KBL/LC-KBL I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL3L342  FEXL3L342_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KBL/LC-KBL I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FEXL3L342  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KBL/LC-KBL I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL3LC21  FEXL3LC21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KBL/LC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FEXL3LC21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KBL/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL3LC42  FEXL3LC42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KBL/LC-STD I PC B  $            104.00 39.8%  $                   62.61 N/A N/A
FEXL3LC42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KBL/LC-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL3MJ42  FEXL3MJ42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KBL/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FEXL3MJ42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KBL/MJ-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL3SC21  FEXL3SC21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KBL/SC-STD I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FEXL3SC21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KBL/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL3SC42  FEXL3SC42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KBL/SC-STD I PC B  $            102.00 39.8%  $                   61.40 N/A N/A
FEXL3SC42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KBL/SC-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL3ST21  FEXL3ST21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KBL/ST-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEXL3ST21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KBL/ST-STD I PC B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL3ST42  FEXL3ST42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KBL/ST-STD I PC B  $            118.00 39.8%  $                   71.04 N/A N/A
FEXL3ST42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KBL/ST-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL4L421  FEXL4L421_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KGR/LC-KGR I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FEXL4L421  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KGR/LC-KGR I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL4L442  FEXL4L442_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KGR/LC-KGR I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
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FEXL4L442  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KGR/LC-KGR I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL4LC21  FEXL4LC21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KGR/LC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FEXL4LC21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KGR/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL4LC42  FEXL4LC42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KGR/LC-STD I PC B  $            104.00 39.8%  $                   62.61 N/A N/A
FEXL4LC42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KGR/LC-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL4MJ42  FEXL4MJ42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KGR/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FEXL4MJ42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KGR/MJ-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL4SC21  FEXL4SC21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KGR/SC-STD I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FEXL4SC21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KGR/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL4SC42  FEXL4SC42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KGR/SC-STD I PC B  $            102.00 39.8%  $                   61.40 N/A N/A
FEXL4SC42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KGR/SC-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL4ST21  FEXL4ST21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KGR/ST-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEXL4ST21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KGR/ST-STD I PC B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL4ST42  FEXL4ST42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KGR/ST-STD I PC B  $            118.00 39.8%  $                   71.04 N/A N/A
FEXL4ST42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KGR/ST-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL5L521  FEXL5L521_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KOR/LC-KOR I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FEXL5L521  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KOR/LC-KOR I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL5L542  FEXL5L542_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KOR/LC-KOR I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FEXL5L542  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KOR/LC-KOR I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL5LC21  FEXL5LC21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KOR/LC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FEXL5LC21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KOR/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL5LC42  FEXL5LC42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KOR/LC-STD I PC B  $            104.00 39.8%  $                   62.61 N/A N/A
FEXL5LC42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KOR/LC-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL5MJ42  FEXL5MJ42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KOR/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FEXL5MJ42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KOR/MJ-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL5SC21  FEXL5SC21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KOR/SC-STD I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FEXL5SC21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KOR/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL5SC42  FEXL5SC42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KOR/SC-STD I PC B  $            102.00 39.8%  $                   61.40 N/A N/A
FEXL5SC42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KOR/SC-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL5ST21  FEXL5ST21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KOR/ST-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEXL5ST21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KOR/ST-STD I PC B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL5ST42  FEXL5ST42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KOR/ST-STD I PC B  $            118.00 39.8%  $                   71.04 N/A N/A
FEXL5ST42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KOR/ST-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL6L621  FEXL6L621_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KSL/LC-KSL I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FEXL6L621  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KSL/LC-KSL I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL6L642  FEXL6L642_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KSL/LC-KSL I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FEXL6L642  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KSL/LC-KSL I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL6LC21  FEXL6LC21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KSL/LC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FEXL6LC21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KSL/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
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FEXL6LC42  FEXL6LC42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KSL/LC-STD I PC B  $            104.00 39.8%  $                   62.61 N/A N/A
FEXL6LC42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KSL/LC-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL6MJ42  FEXL6MJ42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KSL/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FEXL6MJ42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KSL/MJ-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL6SC21  FEXL6SC21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KSL/SC-STD I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FEXL6SC21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KSL/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL6SC42  FEXL6SC42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KSL/SC-STD I PC B  $            102.00 39.8%  $                   61.40 N/A N/A
FEXL6SC42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KSL/SC-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL6ST21  FEXL6ST21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KSL/ST-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEXL6ST21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KSL/ST-STD I PC B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL6ST42  FEXL6ST42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KSL/ST-STD I PC B  $            118.00 39.8%  $                   71.04 N/A N/A
FEXL6ST42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KSL/ST-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL7L721  FEXL7L721_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KBR/LC-KBR I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FEXL7L721  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KBR/LC-KBR I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL7L742  FEXL7L742_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KBR/LC-KBR I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FEXL7L742  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KBR/LC-KBR I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL7LC21  FEXL7LC21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KBR/LC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FEXL7LC21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KBR/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL7LC42  FEXL7LC42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KBR/LC-STD I PC B  $            104.00 39.8%  $                   62.61 N/A N/A
FEXL7LC42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KBR/LC-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL7MJ42  FEXL7MJ42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KBR/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FEXL7MJ42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KBR/MJ-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL7SC21  FEXL7SC21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KBR/SC-STD I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FEXL7SC21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KBR/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL7SC42  FEXL7SC42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KBR/SC-STD I PC B  $            102.00 39.8%  $                   61.40 N/A N/A
FEXL7SC42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KBR/SC-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL7ST21  FEXL7ST21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KBR/ST-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEXL7ST21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KBR/ST-STD I PC B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL7ST42  FEXL7ST42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KBR/ST-STD I PC B  $            118.00 39.8%  $                   71.04 N/A N/A
FEXL7ST42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KBR/ST-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL8L821  FEXL8L821_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KAQ/LC-KAQ I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FEXL8L821  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KAQ/LC-KAQ I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL8L842  FEXL8L842_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KAQ/LC-KAQ I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FEXL8L842  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KAQ/LC-KAQ I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL8LC21  FEXL8LC21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KAQ/LC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FEXL8LC21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KAQ/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL8LC42  FEXL8LC42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KAQ/LC-STD I PC B  $            104.00 39.8%  $                   62.61 N/A N/A
FEXL8LC42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KAQ/LC-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL8MJ42  FEXL8MJ42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KAQ/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
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FEXL8MJ42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KAQ/MJ-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL8SC21  FEXL8SC21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KAQ/SC-STD I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FEXL8SC21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KAQ/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL8SC42  FEXL8SC42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KAQ/SC-STD I PC B  $            102.00 39.8%  $                   61.40 N/A N/A
FEXL8SC42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KAQ/SC-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL8ST21  FEXL8ST21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KAQ/ST-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEXL8ST21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KAQ/ST-STD I PC B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL8ST42  FEXL8ST42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KAQ/ST-STD I PC B  $            118.00 39.8%  $                   71.04 N/A N/A
FEXL8ST42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KAQ/ST-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL9L921  FEXL9L921_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KRO/LC-KRO I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FEXL9L921  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KRO/LC-KRO I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL9L942  FEXL9L942_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KRO/LC-KRO I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FEXL9L942  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KRO/LC-KRO I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL9LC21  FEXL9LC21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KRO/LC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FEXL9LC21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KRO/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL9LC42  FEXL9LC42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KRO/LC-STD I PC B  $            104.00 39.8%  $                   62.61 N/A N/A
FEXL9LC42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KRO/LC-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL9MJ42  FEXL9MJ42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KRO/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FEXL9MJ42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KRO/MJ-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL9SC21  FEXL9SC21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KRO/SC-STD I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FEXL9SC21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KRO/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL9SC42  FEXL9SC42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KRO/SC-STD I PC B  $            102.00 39.8%  $                   61.40 N/A N/A
FEXL9SC42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KRO/SC-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXL9ST21  FEXL9ST21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KRO/ST-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FEXL9ST21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KRO/ST-STD I PC B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXL9ST42  FEXL9ST42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KRO/ST-STD I PC B  $            118.00 39.8%  $                   71.04 N/A N/A
FEXL9ST42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KRO/ST-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXLCFC31  FEXLCFC31_BASE JUMPER;RISER;LS;3.0mm;SPLX;LC-STD/FC I PC B  $              54.00 39.8%  $                   32.51 N/A N/A
FEXLCFC31  FOA_LENGTH JUMPER;RISER;LS;3.0mm;SPLX;LC-STD/FC I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FEXLCFC52  FEXLCFC52_BASE JUMPER;RISER;LS;3.0mm;DPLX;LC-STD/FC I PC B  $              97.00 39.8%  $                   58.39 N/A N/A
FEXLCFC52  FOA_LENGTH JUMPER;RISER;LS;3.0mm;DPLX;LC-STD/FC I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FEXLCLC21  FEXLCLC21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-STD/LC-STD I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
FEXLCLC21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-STD/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXLCLC31  FEXLCLC31_BASE JUMPER;RISER;LS;3.0mm;SPLX;LC-STD/LC-STD I PC B  $              34.00 39.8%  $                   20.47 N/A N/A
FEXLCLC31  FOA_LENGTH JUMPER;RISER;LS;3.0mm;SPLX;LC-STD/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FEXLCLC42  FEXLCLC42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-STD/LC-STD I PC B  $              63.00 39.8%  $                   37.93 N/A N/A
FEXLCLC42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-STD/LC-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXLCLC52  FEXLCLC52_BASE JUMPER;RISER;LS;3.0mm;DPLX;LC-STD/LC-STD I PC B  $              63.00 39.8%  $                   37.93 N/A N/A
FEXLCLC52  FOA_LENGTH JUMPER;RISER;LS;3.0mm;DPLX;LC-STD/LC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
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FEXLCLM42  FEXLCLM42_BASE JUMPER;RISER;LS;1.6MM;MINI DPLX;LC/LM I PC B  $              65.00 39.8%  $                   39.13 N/A N/A
FEXLCLM42  FOA_LENGTH JUMPER;RISER;LS;1.6MM;MINI DPLX;LC/LM I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXLCMJ42  FEXLCMJ42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-STD/MJ I PC B  $              68.00 39.8%  $                   40.94 N/A N/A
FEXLCMJ42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-STD/MJ I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXLCSC21  FEXLCSC21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-STD/SC-STD I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FEXLCSC21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-STD/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXLCSC31  FEXLCSC31_BASE JUMPER;RISER;LS;3.0mm;SPLX;LC-STD/SC-STD I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FEXLCSC31  FOA_LENGTH JUMPER;RISER;LS;3.0mm;SPLX;LC-STD/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FEXLCSC42  FEXLCSC42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-STD/SC-STD I PC B  $              64.00 39.8%  $                   38.53 N/A N/A
FEXLCSC42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-STD/SC-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXLCSC52  FEXLCSC52_BASE JUMPER;RISER;LS;3.0mm;DPLX;LC-STD/SC-STD I PC B  $              64.00 39.8%  $                   38.53 N/A N/A
FEXLCSC52  FOA_LENGTH JUMPER;RISER;LS;3.0mm;DPLX;LC-STD/SC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FEXLCST21  FEXLCST21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-STD/ST-STD I PC B  $              44.00 39.8%  $                   26.49 N/A N/A
FEXLCST21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-STD/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXLCST31  FEXLCST31_BASE JUMPER;RISER;LS;3.0mm;SPLX;LC-STD/ST-STD I PC B  $              44.00 39.8%  $                   26.49 N/A N/A
FEXLCST31  FOA_LENGTH JUMPER;RISER;LS;3.0mm;SPLX;LC-STD/ST-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FEXLCST42  FEXLCST42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-STD/ST-STD I PC B  $              79.00 39.8%  $                   47.56 N/A N/A
FEXLCST42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-STD/ST-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXLCST52  FEXLCST52_BASE JUMPER;RISER;LS;3.0mm;DPLX;LC-STD/ST-STD I PC B  $              79.00 39.8%  $                   47.56 N/A N/A
FEXLCST52  FOA_LENGTH JUMPER;RISER;LS;3.0mm;DPLX;LC-STD/ST-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FEXLMLM42  FEXLMLM42_BASE JUMPER;RISER;LS;1.6MM;MINI DPLX;LC/LC I PC B  $              67.00 39.8%  $                   40.33 N/A N/A
FEXLMLM42  FOA_LENGTH JUMPER;RISER;LS;1.6MM;MINI DPLX;LC/LC I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXLULU62  FEXLULU62_BASE JUMPER;RISER;LS;2mm;DPLX;LC-UNI/LC-UNI I PC B  $            103.00 39.8%  $                   62.01 N/A N/A
FEXLULU62  FOA_LENGTH JUMPER;RISER;LS;2mm;DPLX;LC-UNI/LC-UNI I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXLVLC21  FEXLVLC21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KVI/LC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FEXLVLC21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KVI/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXLVLC42  FEXLVLC42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KVI/LC-STD I PC B  $            104.00 39.8%  $                   62.61 N/A N/A
FEXLVLC42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KVI/LC-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXLVLV21  FEXLVLV21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KVI/LC-KVI I PC B  $              78.00 39.8%  $                   46.96 N/A N/A
FEXLVLV21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KVI/LC-KVI I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXLVLV42  FEXLVLV42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KVI/LC-KVI I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FEXLVLV42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KVI/LC-KVI I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXLVMJ42  FEXLVMJ42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KV1/MJ-STD I PC B  $            110.00 39.8%  $                   66.22 N/A N/A
FEXLVMJ42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KV1/MJ-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXLVSC21  FEXLVSC21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KVI/SC-STD I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FEXLVSC21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KVI/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXLVSC42  FEXLVSC42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KV1/SC-STD I PC B  $            102.00 39.8%  $                   61.40 N/A N/A
FEXLVSC42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KV1/SC-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXLVST21  FEXLVST21_BASE JUMPER;RISER;LS;1.6mm;SPLX;LC-KVI/ST-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
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FEXLVST21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;LC-KVI/ST-STD I PC B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXLVST42  FEXLVST42_BASE JUMPER;RISER;LS;1.6mm;DPLX;LC-KVI/ST-STD I PC B  $            118.00 39.8%  $                   71.04 N/A N/A
FEXLVST42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;LC-KVI/ST-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXSCFC31  FEXSCFC31_BASE JUMPER;RISER;LS;3.0mm;SPLX;SC-STD/FC I PC B  $              52.00 39.8%  $                   31.30 N/A N/A
FEXSCFC31  FOA_LENGTH JUMPER;RISER;LS;3.0mm;SPLX;SC-STD/FC I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FEXSCFC52  FEXSCFC52_BASE JUMPER;RISER;LS;3.0mm;DPLX;SC-STD/FC I PC B  $              96.00 39.8%  $                   57.79 N/A N/A
FEXSCFC52  FOA_LENGTH JUMPER;RISER;LS;3.0mm;DPLX;SC-STD/FC I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FEXSCLM42  FEXSCLM42_BASE JUMPER;RISER;LS;1.6MM;MINI DPLX;SC/LM I PC B  $              59.00 39.8%  $                   35.52 N/A N/A
FEXSCLM42  FOA_LENGTH JUMPER;RISER;LS;1.6MM;MINI DPLX;SC/LM I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXSCMJ42  FEXSCMJ42_BASE JUMPER;RISER;LS;1.6mm;DPLX;SC-STD/MJ I PC B  $              70.00 39.8%  $                   42.14 N/A N/A
FEXSCMJ42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;SC-STD/MJ I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXSCSC21  FEXSCSC21_BASE JUMPER;RISER;LS;1.6mm;SPLX;SC-STD/SC-STD I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FEXSCSC21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;SC-STD/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXSCSC31  FEXSCSC31_BASE JUMPER;RISER;LS;3.0mm;SPLX;SC-STD/SC-STD I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FEXSCSC31  FOA_LENGTH JUMPER;RISER;LS;3.0mm;SPLX;SC-STD/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FEXSCSC42  FEXSCSC42_BASE JUMPER;RISER;LS;1.6mm;DPLX;SC-STD/SC-STD I PC B  $              65.00 39.8%  $                   39.13 N/A N/A
FEXSCSC42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;SC-STD/SC-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXSCSC52  FEXSCSC52_BASE JUMPER;RISER;LS;3.0mm;DPLX;SC-STD/SC-STD I PC B  $              65.00 39.8%  $                   39.13 N/A N/A
FEXSCSC52  FOA_LENGTH JUMPER;RISER;LS;3.0mm;DPLX;SC-STD/SC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FEXSCST21  FEXSCST21_BASE JUMPER;RISER;LS;1.6mm;SPLX;SC-STD/ST-STD I PC B  $              40.00 39.8%  $                   24.08 N/A N/A
FEXSCST21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;SC-STD/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXSCST31  FEXSCST31_BASE JUMPER;RISER;LS;3.0mm;SPLX;SC-STD/ST-STD I PC B  $              40.00 39.8%  $                   24.08 N/A N/A
FEXSCST31  FOA_LENGTH JUMPER;RISER;LS;3.0mm;SPLX;SC-STD/ST-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FEXSCST42  FEXSCST42_BASE JUMPER;RISER;LS;1.6mm;DPLX;SC-STD/ST-STD I PC B  $              80.00 39.8%  $                   48.16 N/A N/A
FEXSCST42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;SC-STD/ST-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXSCST52  FEXSCST52_BASE JUMPER;RISER;LS;3.0mm;DPLX;SC-STD/ST-STD I PC B  $              80.00 39.8%  $                   48.16 N/A N/A
FEXSCST52  FOA_LENGTH JUMPER;RISER;LS;3.0mm;DPLX;SC-STD/ST-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FEXSTFC31  FEXSTFC31_BASE JUMPER;RISER;LS;3.0mm;SPLX;ST-STD/FC I PC B  $              56.00 39.8%  $                   33.71 N/A N/A
FEXSTFC31  FOA_LENGTH JUMPER;RISER;LS;3.0mm;SPLX;ST-STD/FC I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FEXSTFC52  FEXSTFC52_BASE JUMPER;RISER;LS;3.0mm;DPLX;ST-STD/FC I PC B  $              98.00 39.8%  $                   59.00 N/A N/A
FEXSTFC52  FOA_LENGTH JUMPER;RISER;LS;3.0mm;DPLX;ST-STD/FC I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FEXSTMJ42  FEXSTMJ42_BASE JUMPER;RISER;LS;1.6mm;DPLX;ST-STD/MJ I PC B  $              72.00 39.8%  $                   43.34 N/A N/A
FEXSTMJ42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;ST-STD/MJ I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
FEXSTST21  FEXSTST21_BASE JUMPER;RISER;LS;1.6mm;SPLX;ST-STD/ST-STD I PC B  $              54.00 39.8%  $                   32.51 N/A N/A
FEXSTST21  FOA_LENGTH JUMPER;RISER;LS;1.6mm;SPLX;ST-STD/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FEXSTST31  FEXSTST31_BASE JUMPER;RISER;LS;3.0mm;SPLX;ST-STD/ST-STD I PC B  $              54.00 39.8%  $                   32.51 N/A N/A
FEXSTST31  FOA_LENGTH JUMPER;RISER;LS;3.0mm;SPLX;ST-STD/ST-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FEXSTST42  FEXSTST42_BASE JUMPER;RISER;LS;1.6mm;DPLX;ST-STD/ST-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FEXSTST42  FOA_LENGTH JUMPER;RISER;LS;1.6mm;DPLX;ST-STD/ST-STD I FT B  $                1.10 39.8%  $                     0.66 N/A N/A
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FEXSTST52  FEXSTST52_BASE JUMPER;RISER;LS;3.0mm;DPLX;ST-STD/ST-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FEXSTST52  FOA_LENGTH JUMPER;RISER;LS;3.0mm;DPLX;ST-STD/ST-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FFMLCLC42  FFMLCLC42_BASE JUMPER;LSZH;OS;1.6MM;DPLX;LC-STD/LC-STD I PC B  $              63.00 39.8%  $                   37.93 N/A N/A
FFMLCLC42  FOA_LENGTH JUMPER;LSZH;OS;1.6MM;DPLX;LC-STD/LC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FFMLCSC42  FFMLCSC42_BASE JUMPER;LSZH;OS;1.6MM;DPLX;LC-STD/SC-STD I PC B  $              64.00 39.8%  $                   38.53 N/A N/A
FFMLCSC42  FOA_LENGTH JUMPER;LSZH;OS;1.6MM;DPLX;LC-STD/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FFMLCST42  FFMLCST42_BASE JUMPER;LSZH;OS;1.6MM;DPLX;LC-STD/ST-STD I PC B  $              79.00 39.8%  $                   47.56 N/A N/A
FFMLCST42  FOA_LENGTH JUMPER;LSZH;OS;1.6MM;DPLX;LC-STD/ST-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FFMLULU62  FFMLULU62_BASE JUMPER;LSZH;OS;2mm;DPLX;LC-UNI/LC-UNI I PC B  $            103.00 39.8%  $                   62.01 N/A N/A
FFMLULU62  FOA_LENGTH JUMPER;LSZH;OS;2mm;DPLX;LC-UNI/LC-UNI I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FFMSCSC21  FFMSCSC21_BASE JUMPER;LSZH;OS;1.6mm;SPLX;SC-STD/SC-STD I PC B  $              36.00 39.8%  $                   21.67 N/A N/A
FFMSCSC21  FOA_LENGTH JUMPER;LSZH;OS;1.6mm;SPLX;SC-STD/SC-STD I FT B  $                0.40 39.8%  $                     0.24 N/A N/A
FFMSCSC42  FFMSCSC42_BASE JUMPER;LSZH;OS;1.6MM;DPLX;SC-STD/SC-STD I PC B  $              65.00 39.8%  $                   39.13 N/A N/A
FFMSCSC42  FOA_LENGTH JUMPER;LSZH;OS;1.6MM;DPLX;SC-STD/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FFMSCSC42  FOA_PULLGRIP JUMPER;LSZH;OS;1.6MM;DPLX;SC-STD/SC-STD I PC B  $              71.50 39.8%  $                   43.04 N/A N/A
FFMSCSC52  FFMSCSC52_BASE JUMPER;LSZH;OS;3.0MM;DPLX;SC-STD/SC-STD I PC B  $              65.00 39.8%  $                   39.13 N/A N/A
FFMSCSC52  FOA_LENGTH JUMPER;LSZH;OS;3.0MM;DPLX;SC-STD/SC-STD I FT B  $                0.80 39.8%  $                     0.48 N/A N/A
FFMSCST42  FFMSCST42_BASE JUMPER;LSZH;OS;1.6MM;DPLX;SC-STD/ST-STD I PC B  $              72.00 39.8%  $                   43.34 N/A N/A
FFMSCST42  FOA_LENGTH JUMPER;LSZH;OS;1.6MM;DPLX;SC-STD/ST-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FFMSCST42  FOA_PULLGRIP JUMPER;LSZH;OS;1.6MM;DPLX;SC-STD/ST-STD I PC B  $              79.20 39.8%  $                   47.68 N/A N/A
FFMSCST52  FFMSCST52_BASE JUMPER;LSZH;OS;3.0MM;DPLX;SC-STD/ST-STD I PC B  $              72.00 39.8%  $                   43.34 N/A N/A
FFMSCST52  FOA_LENGTH JUMPER;LSZH;OS;3.0MM;DPLX;SC-STD/ST-STD I FT B  $                0.80 39.8%  $                     0.48 N/A N/A
FFMSTST42  FFMSTST42_BASE JUMPER;LSZH;OS;1.6MM;DPLX;ST-STD/ST-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FFMSTST42  FOA_LENGTH JUMPER;LSZH;OS;1.6MM;DPLX;ST-STD/ST-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FFMSTST42  FOA_PULLGRIP JUMPER;LSZH;OS;1.6MM;DPLX;ST-STD/ST-STD I PC B  $              92.40 39.8%  $                   55.62 N/A N/A
FFMSTST52  FFMSTST52_BASE JUMPER;LSZH;OS;3.0MM;DPLX;ST-STD/ST-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FFMSTST52  FOA_LENGTH JUMPER;LSZH;OS;3.0MM;DPLX;ST-STD/ST-STD I FT B  $                0.80 39.8%  $                     0.48 N/A N/A
FFWFAFA31  FFWFAFA31_BASE JUMPER;LSZH;TS;3.0mm;SPLX;FC/APC-FC/APC I PC B  $              50.00 39.8%  $                   30.10 N/A N/A
FFWFAFA31  FOA_LENGTH JUMPER;LSZH;TS;3.0mm;SPLX;FC/APC-FC/APC I FT B  $                0.50 39.8%  $                     0.30 N/A N/A
FFWFCFC52  FFWFCFC52_BASE JUMPER;LSZH;TS;3.0MM;DPLX;FC-STD/FC-STD I PC B  $              76.00 39.8%  $                   45.75 N/A N/A
FFWFCFC52  FOA_LENGTH JUMPER;LSZH;TS;3.0MM;DPLX;FC-STD/FC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FFWLCFC52  FFWLCFC52_BASE JUMPER;LSZH;TS;3.0mm;DPLX;LC-STD/FC I PC B  $              85.00 39.8%  $                   51.17 N/A N/A
FFWLCFC52  FOA_LENGTH JUMPER;LSZH;TS;3.0mm;DPLX;LC-STD/FC I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FFWLCLC42  FFWLCLC42_BASE JUMPER;LSZH;TS;1.6MM;DPLX;LC-STD/LC-STD I PC B  $              61.00 39.8%  $                   36.72 N/A N/A
FFWLCLC42  FOA_LENGTH JUMPER;LSZH;TS;1.6MM;DPLX;LC-STD/LC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FFWLCSA42  FFWLCSA42_BASE JUMPER;LSZH;TS;1.6MM;DPLX;LC-STD/SC-APC I PC B  $              68.00 39.8%  $                   40.94 N/A N/A
FFWLCSA42  FOA_LENGTH JUMPER;LSZH;TS;1.6MM;DPLX;LC-STD/SC-APC I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FFWLCSC42  FFWLCSC42_BASE JUMPER;LSZH;TS;1.6MM;DPLX;LC-STD/SC-STD I PC B  $              60.00 39.8%  $                   36.12 N/A N/A
FFWLCSC42  FOA_LENGTH JUMPER;LSZH;TS;1.6MM;DPLX;LC-STD/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A

7481 of 9702



NW Infrastructure Systimax

New York State Office of General Services
Group 77018 Award 21350 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Systimax Connectivity                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount  NYS Net Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FFWLCST42  FFWLCST42_BASE JUMPER;LSZH;TS;1.6MM;DPLX;LC-STD/ST-STD I PC B  $              68.00 39.8%  $                   40.94 N/A N/A
FFWLCST42  FOA_LENGTH JUMPER;LSZH;TS;1.6MM;DPLX;LC-STD/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FFWLCST52  FFWLCST52_BASE JUMPER;LSZH;TS;3.0MM;DPLX;LC-STD/ST-STD I PC B  $              68.00 39.8%  $                   40.94 N/A N/A
FFWLCST52  FOA_LENGTH JUMPER;LSZH;TS;3.0MM;DPLX;LC-STD/ST-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FFWLULU62  FFWLULU62_BASE JUMPER;LSZH;TS;2mm;DPLX;LC-UNI/LC-UNI I PC B  $            101.00 39.8%  $                   60.80 N/A N/A
FFWLULU62  FOA_LENGTH JUMPER;LSZH;TS;2mm;DPLX;LC-UNI/LC-UNI I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FFWSCSC42  FFWSCSC42_BASE JUMPER;LSZH;TS;1.6MM;DPLX;SC-STD/SC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FFWSCSC42  FOA_LENGTH JUMPER;LSZH;TS;1.6MM;DPLX;SC-STD/SC-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FFWSCSC42  FOA_PULLGRIP JUMPER;LSZH;TS;1.6MM;DPLX;SC-STD/SC-STD I PC B  $              63.80 39.8%  $                   38.41 N/A N/A
FFWSCSC52  FFWSCSC52_BASE JUMPER;LSZH;TS;3.0MM;DPLX;SC-STD/SC-STD I PC B  $              58.00 39.8%  $                   34.92 N/A N/A
FFWSCSC52  FOA_LENGTH JUMPER;LSZH;TS;3.0MM;DPLX;SC-STD/SC-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FFWSCST42  FFWSCST42_BASE JUMPER;LSZH;TS;1.6MM;DPLX;SC-STD/ST-STD I PC B  $              70.00 39.8%  $                   42.14 N/A N/A
FFWSCST42  FOA_LENGTH JUMPER;LSZH;TS;1.6MM;DPLX;SC-STD/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FFWSCST42  FOA_PULLGRIP JUMPER;LSZH;TS;1.6MM;DPLX;SC-STD/ST-STD I PC B  $              77.00 39.8%  $                   46.35 N/A N/A
FFWSCST52  FFWSCST52_BASE JUMPER;LSZH;TS;3.0MM;DPLX;SC-STD/ST-STD I PC B  $              70.00 39.8%  $                   42.14 N/A N/A
FFWSCST52  FOA_LENGTH JUMPER;LSZH;TS;3.0MM;DPLX;SC-STD/ST-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FFWSTST42  FFWSTST42_BASE JUMPER;LSZH;TS;1.6MM;DPLX;ST-STD/ST-STD I PC B  $              76.00 39.8%  $                   45.75 N/A N/A
FFWSTST42  FOA_LENGTH JUMPER;LSZH;TS;1.6MM;DPLX;ST-STD/ST-STD I FT B  $                0.60 39.8%  $                     0.36 N/A N/A
FFWSTST42  FOA_PULLGRIP JUMPER;LSZH;TS;1.6MM;DPLX;ST-STD/ST-STD I PC B  $              83.60 39.8%  $                   50.33 N/A N/A
FFWSTST52  FFWSTST52_BASE JUMPER;LSZH;TS;3.0MM;DPLX;ST-STD/ST-STD I PC B  $              76.00 39.8%  $                   45.75 N/A N/A
FFWSTST52  FOA_LENGTH JUMPER;LSZH;TS;3.0MM;DPLX;ST-STD/ST-STD I FT B  $                0.70 39.8%  $                     0.42 N/A N/A
FFXFCFC52  FFXFCFC52_BASE JUMPER;LSZH;LS550;3.0MM;DPLX;FC-FC I PC B  $              96.00 39.8%  $                   57.79 N/A N/A
FFXFCFC52  FOA_LENGTH JUMPER;LSZH;LS550;3.0MM;DPLX;FC-FC I FT B  $                1.30 39.8%  $                     0.78 N/A N/A
FFXLCLC42  FFXLCLC42_BASE JUMPER;LSZH;LS;1.6MM;DPLX;LC-STD/LC-STD I PC B  $              63.00 39.8%  $                   37.93 N/A N/A
FFXLCLC42  FOA_LENGTH JUMPER;LSZH;LS;1.6MM;DPLX;LC-STD/LC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FFXLCLC52  FFXLCLC52_BASE JUMPER;LSZH;LS;3.0MM;DPLX;LC-STD/LC-STD I PC B  $              63.00 39.8%  $                   37.93 N/A N/A
FFXLCLC52  FOA_LENGTH JUMPER;LSZH;LS;3.0MM;DPLX;LC-STD/LC-STD I FT B  $                1.30 39.8%  $                     0.78 N/A N/A
FFXLCSC42  FFXLCSC42_BASE JUMPER;LSZH;LS;1.6MM;DPLX;LC-STD/SC-STD I PC B  $              64.00 39.8%  $                   38.53 N/A N/A
FFXLCSC42  FOA_LENGTH JUMPER;LSZH;LS;1.6MM;DPLX;LC-STD/SC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FFXLCSC52  FFXLCSC52_BASE JUMPER;LSZH;LS;3.0MM;DPLX;LC-STD/SC-STD I PC B  $              64.00 39.8%  $                   38.53 N/A N/A
FFXLCSC52  FOA_LENGTH JUMPER;LSZH;LS;3.0MM;DPLX;LC-STD/SC-STD I FT B  $                1.30 39.8%  $                     0.78 N/A N/A
FFXLCST42  FFXLCST42_BASE JUMPER;LSZH;LS;1.6MM;DPLX;LC-STD/ST-STD I PC B  $              79.00 39.8%  $                   47.56 N/A N/A
FFXLCST42  FOA_LENGTH JUMPER;LSZH;LS;1.6MM;DPLX;LC-STD/ST-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FFXLCST52  FFXLCST52_BASE JUMPER;LSZH;LS;3.0MM;DPLX;LC-STD/ST-STD I PC B  $              79.00 39.8%  $                   47.56 N/A N/A
FFXLCST52  FOA_LENGTH JUMPER;LSZH;LS;3.0MM;DPLX;LC-STD/ST-STD I FT B  $                1.30 39.8%  $                     0.78 N/A N/A
FFXLMLM42  FFXLMLM42_BASE JUMPER;LSZH;LS;1.6MM;MINI DPLX;LC/LC I PC B  $              67.00 39.8%  $                   40.33 N/A N/A
FFXLMLM42  FOA_LENGTH JUMPER;LSZH;LS;1.6MM;MINI DPLX;LC/LC I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FFXLULU62  FFXLULU62_BASE JUMPER;LSZH;LS;2mm;DPLX;LC-UNI/LC-UNI I PC B  $            103.00 39.8%  $                   62.01 N/A N/A
FFXLULU62  FOA_LENGTH JUMPER;LSZH;LS;2mm;DPLX;LC-UNI/LC-UNI I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
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FFXSCSC42  FFXSCSC42_BASE JUMPER;LSZH;LS;1.6MM;DPLX;SC-STD/SC-STD I PC B  $              65.00 39.8%  $                   39.13 N/A N/A
FFXSCSC42  FOA_LENGTH JUMPER;LSZH;LS;1.6MM;DPLX;SC-STD/SC-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FFXSCSC42  FOA_PULLGRIP JUMPER;LSZH;LS;1.6MM;DPLX;SC-STD/SC-STD I PC B  $              71.50 39.8%  $                   43.04 N/A N/A
FFXSCSC52  FFXSCSC52_BASE JUMPER;LSZH;LS;3.0MM;DPLX;SC-STD/SC-STD I PC B  $              65.00 39.8%  $                   39.13 N/A N/A
FFXSCSC52  FOA_LENGTH JUMPER;LSZH;LS;3.0MM;DPLX;SC-STD/SC-STD I FT B  $                1.30 39.8%  $                     0.78 N/A N/A
FFXSCST42  FFXSCST42_BASE JUMPER;LSZH;LS;1.6MM;DPLX;SC-STD/ST-STD I PC B  $              72.00 39.8%  $                   43.34 N/A N/A
FFXSCST42  FOA_LENGTH JUMPER;LSZH;LS;1.6MM;DPLX;SC-STD/ST-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FFXSCST42  FOA_PULLGRIP JUMPER;LSZH;LS;1.6MM;DPLX;SC-STD/ST-STD I PC B  $              79.20 39.8%  $                   47.68 N/A N/A
FFXSCST52  FFXSCST52_BASE JUMPER;LSZH;LS;3.0MM;DPLX;SC-STD/ST-STD I PC B  $              80.00 39.8%  $                   48.16 N/A N/A
FFXSCST52  FOA_LENGTH JUMPER;LSZH;LS;3.0MM;DPLX;SC-STD/ST-STD I FT B  $                1.30 39.8%  $                     0.78 N/A N/A
FFXSTST42  FFXSTST42_BASE JUMPER;LSZH;LS;1.6MM;DPLX;ST-STD/ST-STD I PC B  $              84.00 39.8%  $                   50.57 N/A N/A
FFXSTST42  FOA_LENGTH JUMPER;LSZH;LS;1.6MM;DPLX;ST-STD/ST-STD I FT B  $                1.20 39.8%  $                     0.72 N/A N/A
FFXSTST42  FOA_PULLGRIP JUMPER;LSZH;LS;1.6MM;DPLX;ST-STD/ST-STD I PC B  $              92.40 39.8%  $                   55.62 N/A N/A
FFXSTST52  FFXSTST52_BASE JUMPER;LSZH;LS;3.0MM;DPLX;ST-STD/ST-STD I PC B  $              96.00 39.8%  $                   57.79 N/A N/A
FFXSTST52  FOA_LENGTH JUMPER;LSZH;LS;3.0MM;DPLX;ST-STD/ST-STD I FT B  $                1.30 39.8%  $                     0.78 N/A N/A
FFZFCFC52  FFZFCFC52_BASE JUMPER;LSZH;LS300;3.0MM;DPLX;FC-FC I PC B  $              96.00 39.8%  $                   57.79 N/A N/A
FFZFCFC52  FOA_LENGTH JUMPER;LSZH;LS300;3.0MM;DPLX;FC-FC I FT B  $                1.00 39.8%  $                     0.60 N/A N/A
FGHMPMPAD  FGHMPMPAD_BASE FOA LS 150 MP(f)-MP(f) 12f IPD PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FGHMPMPAD  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 12f IPD PLENUM I FT B  $                3.00 39.8%  $                     1.81 N/A N/A
FGHMPMPAD  FOA_PULLGRIP FOA LS 150 MP(f)-MP(f) 12f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGHMPMPAF  FGHMPMPAF_BASE FOA LS 150 MP(f)-MP(f) 24f IPD PLENUM I PC B  $            800.00 39.8%  $                 481.60 N/A N/A
FGHMPMPAF  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 24f IPD PLENUM I FT B  $                6.00 39.8%  $                     3.61 N/A N/A
FGHMPMPAF  FOA_PULLGRIP FOA LS 150 MP(f)-MP(f) 24f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGHMPMPAG  FGHMPMPAG_BASE FOA LS 150 MP(f)-MP(f) 36f IPD PLENUM I PC B  $         1,200.00 39.8%  $                 722.40 N/A N/A
FGHMPMPAG  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 36f IPD PLENUM I FT B  $                9.00 39.8%  $                     5.42 N/A N/A
FGHMPMPAG  FOA_PULLGRIP FOA LS 150 MP(f)-MP(f) 36f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGHMPMPAH  FGHMPMPAH_BASE FOA LS 150 MP(f)-MP(f) 48f IPD PLENUM I PC B  $         1,600.00 39.8%  $                 963.20 N/A N/A
FGHMPMPAH  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 48f IPD PLENUM I FT B  $              12.00 39.8%  $                     7.22 N/A N/A
FGHMPMPAH  FOA_PULLGRIP FOA LS 150 MP(f)-MP(f) 48f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGHMPMPAK  FGHMPMPAK_BASE FOA LS 150 MP(f)-MP(f) 72f IPD PLENUM I PC B  $         2,400.00 39.8%  $              1,444.80 N/A N/A
FGHMPMPAK  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 72f IPD PLENUM I FT B  $              18.00 39.8%  $                   10.84 N/A N/A
FGHMPMPAK  FOA_PULLGRIP FOA LS 150 MP(f)-MP(f) 72f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGHMPMPAL  FGHMPMPAL_BASE FOA LS 150 MP(f)-MP(f) 96f IPD PLENUM I PC B  $         3,200.00 39.8%  $              1,926.40 N/A N/A
FGHMPMPAL  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 96f IPD PLENUM I FT B  $              24.00 39.8%  $                   14.45 N/A N/A
FGHMPMPAL  FOA_PULLGRIP FOA LS 150 MP(f)-MP(f) 96f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGHMPMPAM  FGHMPMPAM_BASE FOA LS 150 MP(f)-MP(f) 144f IPD PLENUM I PC B  $         4,800.00 39.8%  $              2,889.60 N/A N/A
FGHMPMPAM  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 144f IPD PLENUM I FT B  $              36.00 39.8%  $                   21.67 N/A N/A
FGHMPMPAM  FOA_PULLGRIP FOA LS 150 MP(f)-MP(f) 144f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGHMPMXAD  FGHMPMXAD_BASE FOA LS 150 MP(f)-MP(m) 12f IPD PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
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FGHMPMXAD  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 12f IPD PLENUM I FT B  $                3.00 39.8%  $                     1.81 N/A N/A
FGHMPMXAD  FOA_PULLGRIP FOA LS 150 MP(f)-MP(m) 12f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGHMPMXAF  FGHMPMXAF_BASE FOA LS 150 MP(f)-MP(m) 24f IPD PLENUM I PC B  $            800.00 39.8%  $                 481.60 N/A N/A
FGHMPMXAF  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 24f IPD PLENUM I FT B  $                6.00 39.8%  $                     3.61 N/A N/A
FGHMPMXAF  FOA_PULLGRIP FOA LS 150 MP(f)-MP(m) 24f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGHMPMXAG  FGHMPMXAG_BASE FOA LS 150 MP(f)-MP(m) 36f IPD PLENUM I PC B  $         1,200.00 39.8%  $                 722.40 N/A N/A
FGHMPMXAG  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 36f IPD PLENUM I FT B  $                9.00 39.8%  $                     5.42 N/A N/A
FGHMPMXAG  FOA_PULLGRIP FOA LS 150 MP(f)-MP(m) 36f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGHMPMXAH  FGHMPMXAH_BASE FOA LS 150 MP(f)-MP(m) 48f IPD PLENUM I PC B  $         1,600.00 39.8%  $                 963.20 N/A N/A
FGHMPMXAH  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 48f IPD PLENUM I FT B  $              12.00 39.8%  $                     7.22 N/A N/A
FGHMPMXAH  FOA_PULLGRIP FOA LS 150 MP(f)-MP(m) 48f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGHMPMXAK  FGHMPMXAK_BASE FOA LS 150 MP(f)-MP(m) 72f IPD PLENUM I PC B  $         2,400.00 39.8%  $              1,444.80 N/A N/A
FGHMPMXAK  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 72f IPD PLENUM I FT B  $              18.00 39.8%  $                   10.84 N/A N/A
FGHMPMXAK  FOA_PULLGRIP FOA LS 150 MP(f)-MP(m) 72f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGHMPMXAL  FGHMPMXAL_BASE FOA LS 150 MP(f)-MP(m) 96f IPD PLENUM I PC B  $         3,200.00 39.8%  $              1,926.40 N/A N/A
FGHMPMXAL  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 96f IPD PLENUM I FT B  $              24.00 39.8%  $                   14.45 N/A N/A
FGHMPMXAL  FOA_PULLGRIP FOA LS 150 MP(f)-MP(m) 96f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGHMPMXAM  FGHMPMXAM_BASE FOA LS 150 MP(f)-MP(m) 144f IPD PLENUM I PC B  $         4,800.00 39.8%  $              2,889.60 N/A N/A
FGHMPMXAM  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 144f IPD PLENUM I FT B  $              36.00 39.8%  $                   21.67 N/A N/A
FGHMPMXAM  FOA_PULLGRIP FOA LS 150 MP(f)-MP(m) 144f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGMMPMPAD  FGMMPMPAD_BASE FOA OS MP(f)-MP(f) 12f IPD PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FGMMPMPAD  FOA_LENGTH FOA OS MP(f)-MP(f) 12f IPD PLENUM I FT B  $                2.90 39.8%  $                     1.75 N/A N/A
FGMMPMPAD  FOA_PULLGRIP FOA OS MP(f)-MP(f) 12f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGMMPMPAF  FGMMPMPAF_BASE FOA OS MP(f)-MP(f) 24f IPD PLENUM I PC B  $            800.00 39.8%  $                 481.60 N/A N/A
FGMMPMPAF  FOA_LENGTH FOA OS MP(f)-MP(f) 24f IPD PLENUM I FT B  $                5.80 39.8%  $                     3.49 N/A N/A
FGMMPMPAF  FOA_PULLGRIP FOA OS MP(f)-MP(f) 24f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGMMPMPAG  FGMMPMPAG_BASE FOA OS MP(f)-MP(f) 36f IPD PLENUM I PC B  $         1,200.00 39.8%  $                 722.40 N/A N/A
FGMMPMPAG  FOA_LENGTH FOA OS MP(f)-MP(f) 36f IPD PLENUM I FT B  $                8.80 39.8%  $                     5.30 N/A N/A
FGMMPMPAG  FOA_PULLGRIP FOA OS MP(f)-MP(f) 36f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGMMPMPAH  FGMMPMPAH_BASE FOA OS MP(f)-MP(f) 48f IPD PLENUM I PC B  $         1,600.00 39.8%  $                 963.20 N/A N/A
FGMMPMPAH  FOA_LENGTH FOA OS MP(f)-MP(f) 48f IPD PLENUM I PC B  $              11.70 39.8%  $                     7.04 N/A N/A
FGMMPMPAH  FOA_PULLGRIP FOA OS MP(f)-MP(f) 48f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGMMPMPAK  FGMMPMPAK_BASE FOA OS MP(f)-MP(f) 72f IPD PLENUM I PC B  $         2,400.00 39.8%  $              1,444.80 N/A N/A
FGMMPMPAK  FOA_LENGTH FOA OS MP(f)-MP(f) 72f IPD PLENUM I FT B  $              17.50 39.8%  $                   10.54 N/A N/A
FGMMPMPAK  FOA_PULLGRIP FOA OS MP(f)-MP(f) 72f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGMMPMPAL  FGMMPMPAL_BASE FOA OS MP(f)-MP(f) 96f IPD PLENUM I PC B  $         3,200.00 39.8%  $              1,926.40 N/A N/A
FGMMPMPAL  FOA_LENGTH FOA OS MP(f)-MP(f) 96f IPD PLENUM I FT B  $              23.50 39.8%  $                   14.15 N/A N/A
FGMMPMPAL  FOA_PULLGRIP FOA OS MP(f)-MP(f) 96f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGMMPMPAM  FGMMPMPAM_BASE FOA OS MP(f)-MP(f) 144f IPD PLENUM I PC B  $         4,800.00 39.8%  $              2,889.60 N/A N/A
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FGMMPMPAM  FOA_LENGTH FOA OS MP(f)-MP(f) 144f IPD PLENUM I FT B  $              35.20 39.8%  $                   21.19 N/A N/A
FGMMPMPAM  FOA_PULLGRIP FOA OS MP(f)-MP(f) 144f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGMMPMXAD  FGMMPMXAD_BASE FOA OS MP(f)-MP(m) 12f IPD PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FGMMPMXAD  FOA_LENGTH FOA OS MP(f)-MP(m) 12f IPD PLENUM I FT B  $                2.90 39.8%  $                     1.75 N/A N/A
FGMMPMXAD  FOA_PULLGRIP FOA OS MP(f)-MP(m) 12f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGMMPMXAF  FGMMPMXAF_BASE FOA OS MP(f)-MP(m) 24f IPD PLENUM I PC B  $            800.00 39.8%  $                 481.60 N/A N/A
FGMMPMXAF  FOA_LENGTH FOA OS MP(f)-MP(m) 24f IPD PLENUM I FT B  $                5.80 39.8%  $                     3.49 N/A N/A
FGMMPMXAF  FOA_PULLGRIP FOA OS MP(f)-MP(m) 24f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGMMPMXAG  FGMMPMXAG_BASE FOA OS MP(f)-MP(m) 36f IPD PLENUM I PC B  $         1,200.00 39.8%  $                 722.40 N/A N/A
FGMMPMXAG  FOA_LENGTH FOA OS MP(f)-MP(m) 36f IPD PLENUM I FT B  $                8.80 39.8%  $                     5.30 N/A N/A
FGMMPMXAG  FOA_PULLGRIP FOA OS MP(f)-MP(m) 36f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGMMPMXAH  FGMMPMXAH_BASE FOA OS MP(f)-MP(m) 48f IPD PLENUM I PC B  $         1,600.00 39.8%  $                 963.20 N/A N/A
FGMMPMXAH  FOA_LENGTH FOA OS MP(f)-MP(m) 48f IPD PLENUM I FT B  $              11.70 39.8%  $                     7.04 N/A N/A
FGMMPMXAH  FOA_PULLGRIP FOA OS MP(f)-MP(m) 48f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGMMPMXAK  FGMMPMXAK_BASE FOA OS MP(f)-MP(m) 72f IPD PLENUM I PC B  $         2,400.00 39.8%  $              1,444.80 N/A N/A
FGMMPMXAK  FOA_LENGTH FOA OS MP(f)-MP(m) 72f IPD PLENUM I FT B  $              17.50 39.8%  $                   10.54 N/A N/A
FGMMPMXAK  FOA_PULLGRIP FOA OS MP(f)-MP(m) 72f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGMMPMXAL  FGMMPMXAL_BASE FOA OS MP(f)-MP(m) 96f IPD PLENUM I PC B  $         3,200.00 39.8%  $              1,926.40 N/A N/A
FGMMPMXAL  FOA_LENGTH FOA OS MP(f)-MP(m) 96f IPD PLENUM I FT B  $              23.50 39.8%  $                   14.15 N/A N/A
FGMMPMXAL  FOA_PULLGRIP FOA OS MP(f)-MP(m) 96f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGMMPMXAM  FGMMPMXAM_BASE FOA OS MP(f)-MP(m) 144f IPD PLENUM I PC B  $         4,800.00 39.8%  $              2,889.60 N/A N/A
FGMMPMXAM  FOA_LENGTH FOA OS MP(f)-MP(m) 144f IPD PLENUM I FT B  $              35.20 39.8%  $                   21.19 N/A N/A
FGMMPMXAM  FOA_PULLGRIP FOA OS MP(f)-MP(m) 144f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGWMPMPAD  FGWMPMPAD_BASE FOA TS MP(f)-MP(f) 12f IPD PLENUM I PC B  $            540.00 39.8%  $                 325.08 N/A N/A
FGWMPMPAD  FOA_LENGTH FOA TS MP(f)-MP(f) 12f IPD PLENUM I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FGWMPMPAD  FOA_PULLGRIP FOA TS MP(f)-MP(f) 12f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGWMPMPAF  FGWMPMPAF_BASE FOA TS MP(f)-MP(f) 24f IPD PLENUM I PC B  $         1,080.00 39.8%  $                 650.16 N/A N/A
FGWMPMPAF  FOA_LENGTH FOA TS MP(f)-MP(f) 24f IPD PLENUM I FT B  $                4.40 39.8%  $                     2.65 N/A N/A
FGWMPMPAF  FOA_PULLGRIP FOA TS MP(f)-MP(f) 24f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGWMPMPAG  FGWMPMPAG_BASE FOA TS MP(f)-MP(f) 36f IPD PLENUM I PC B  $         1,620.00 39.8%  $                 975.24 N/A N/A
FGWMPMPAG  FOA_LENGTH FOA TS MP(f)-MP(f) 36f IPD PLENUM I FT B  $                6.60 39.8%  $                     3.97 N/A N/A
FGWMPMPAG  FOA_PULLGRIP FOA TS MP(f)-MP(f) 36f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGWMPMPAH  FGWMPMPAH_BASE FOA TS MP(f)-MP(f) 48f IPD PLENUM I PC B  $         2,160.00 39.8%  $              1,300.32 N/A N/A
FGWMPMPAH  FOA_LENGTH FOA TS MP(f)-MP(f) 48f IPD PLENUM I FT B  $                8.80 39.8%  $                     5.30 N/A N/A
FGWMPMPAH  FOA_PULLGRIP FOA TS MP(f)-MP(f) 48f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGWMPMPAK  FGWMPMPAK_BASE FOA TS MP(f)-MP(f) 72f IPD PLENUM I PC B  $         3,240.00 39.8%  $              1,950.48 N/A N/A
FGWMPMPAK  FOA_LENGTH FOA TS MP(f)-MP(f) 72f IPD PLENUM I FT B  $              13.20 39.8%  $                     7.95 N/A N/A
FGWMPMPAK  FOA_PULLGRIP FOA TS MP(f)-MP(f) 72f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGWMPMPAL  FGWMPMPAL_BASE FOA TS MP(f)-MP(f) 96f IPD PLENUM I PC B  $         4,300.00 39.8%  $              2,588.60 N/A N/A
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FGWMPMPAL  FOA_LENGTH FOA TS MP(f)-MP(f) 96f IPD PLENUM I FT B  $              17.60 39.8%  $                   10.60 N/A N/A
FGWMPMPAL  FOA_PULLGRIP FOA TS MP(f)-MP(f) 96f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGWMPMPAM  FGWMPMPAM_BASE FOA TS MP(f)-MP(f) 144f IPD PLENUM I PC B  $         6,470.00 39.8%  $              3,894.94 N/A N/A
FGWMPMPAM  FOA_LENGTH FOA TS MP(f)-MP(f) 144f IPD PLENUM I FT B  $              26.40 39.8%  $                   15.89 N/A N/A
FGWMPMPAM  FOA_PULLGRIP FOA TS MP(f)-MP(f) 144f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGWMPMXAD  FGWMPMXAD_BASE FOA TS MP(f)-MP(m) 12f IPD PLENUM I PC B  $            540.00 39.8%  $                 325.08 N/A N/A
FGWMPMXAD  FOA_LENGTH FOA TS MP(f)-MP(m) 12f IPD PLENUM I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FGWMPMXAD  FOA_PULLGRIP FOA TS MP(f)-MP(m) 12f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGWMPMXAF  FGWMPMXAF_BASE FOA TS MP(f)-MP(m) 24f IPD PLENUM I PC B  $         1,080.00 39.8%  $                 650.16 N/A N/A
FGWMPMXAF  FOA_LENGTH FOA TS MP(f)-MP(m) 24f IPD PLENUM I FT B  $                4.40 39.8%  $                     2.65 N/A N/A
FGWMPMXAF  FOA_PULLGRIP FOA TS MP(f)-MP(m) 24f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGWMPMXAG  FGWMPMXAG_BASE FOA TS MP(f)-MP(m) 36f IPD PLENUM I PC B  $         1,620.00 39.8%  $                 975.24 N/A N/A
FGWMPMXAG  FOA_LENGTH FOA TS MP(f)-MP(m) 36f IPD PLENUM I FT B  $                6.60 39.8%  $                     3.97 N/A N/A
FGWMPMXAG  FOA_PULLGRIP FOA TS MP(f)-MP(m) 36f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGWMPMXAH  FGWMPMXAH_BASE FOA TS MP(f)-MP(m) 48f IPD PLENUM I PC B  $         2,160.00 39.8%  $              1,300.32 N/A N/A
FGWMPMXAH  FOA_LENGTH FOA TS MP(f)-MP(m) 48f IPD PLENUM I FT B  $                8.80 39.8%  $                     5.30 N/A N/A
FGWMPMXAH  FOA_PULLGRIP FOA TS MP(f)-MP(m) 48f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGWMPMXAK  FGWMPMXAK_BASE FOA TS MP(f)-MP(m) 72f IPD PLENUM I PC B  $         3,240.00 39.8%  $              1,950.48 N/A N/A
FGWMPMXAK  FOA_LENGTH FOA TS MP(f)-MP(m) 72f IPD PLENUM I FT B  $              13.20 39.8%  $                     7.95 N/A N/A
FGWMPMXAK  FOA_PULLGRIP FOA TS MP(f)-MP(m) 72f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGWMPMXAL  FGWMPMXAL_BASE FOA TS MP(f)-MP(m) 96f IPD PLENUM I PC B  $         4,300.00 39.8%  $              2,588.60 N/A N/A
FGWMPMXAL  FOA_LENGTH FOA TS MP(f)-MP(m) 96f IPD PLENUM I FT B  $              17.60 39.8%  $                   10.60 N/A N/A
FGWMPMXAL  FOA_PULLGRIP FOA TS MP(f)-MP(m) 96f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGWMPMXAM  FGWMPMXAM_BASE FOA TS MP(f)-MP(m) 144f IPD PLENUM I PC B  $         6,470.00 39.8%  $              3,894.94 N/A N/A
FGWMPMXAM  FOA_LENGTH FOA TS MP(f)-MP(m) 144f IPD PLENUM I FT B  $              26.40 39.8%  $                   15.89 N/A N/A
FGWMPMXAM  FOA_PULLGRIP FOA TS MP(f)-MP(m) 144f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGWMPUCAD  FGWMPUCAD_BASE FOA TS MP(f)-UC 12f IPD PLENUM I PC B  $            540.00 39.8%  $                 325.08 N/A N/A
FGWMPUCAD  FOA_LENGTH FOA TS MP(f)-UC 12f IPD PLENUM I FT B  $                2.42 39.8%  $                     1.46 N/A N/A
FGWMPUCAD  FOA_PULLGRIP FOA TS MP(f)-UC 12f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGWMPUCAF  FGWMPUCAF_BASE FOA TS MP(f)-UC 24f IPD PLENUM I PC B  $         1,080.00 39.8%  $                 650.16 N/A N/A
FGWMPUCAF  FOA_LENGTH FOA TS MP(f)-UC 24f IPD PLENUM I FT B  $                4.40 39.8%  $                     2.65 N/A N/A
FGWMPUCAF  FOA_PULLGRIP FOA TS MP(f)-UC 24f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGWMPUCAM  FGWMPUCAM_BASE FOA TS MP(f)-UC 144f IPD PLENUM I PC B  $         6,470.00 39.8%  $              3,894.94 N/A N/A
FGWMPUCAM  FOA_LENGTH FOA TS MP(f)-UC 144f IPD PLENUM I FT B  $              26.40 39.8%  $                   15.89 N/A N/A
FGWMPUCAM  FOA_PULLGRIP FOA TS MP(f)-UC 144f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGWMXMXAK  FGWMXMXAK_BASE FOA TS MP(m)-MP(m) 72f IPD PLENUM I PC B  $         3,240.00 39.8%  $              1,950.48 N/A N/A
FGWMXMXAK  FOA_LENGTH FOA TS MP(m)-MP(m) 72f IPD PLENUM I FT B  $              13.20 39.8%  $                     7.95 N/A N/A
FGWMXMXAK  FOA_PULLGRIP FOA TS MP(m)-MP(m) 72f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGWMXMXAL  FGWMXMXAL_BASE FOA TS MP(m)-MP(m) 96f IPD PLENUM I PC B  $         4,300.00 39.8%  $              2,588.60 N/A N/A
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FGWMXMXAL  FOA_LENGTH FOA TS MP(m)-MP(m) 96f IPD PLENUM I FT B  $              17.60 39.8%  $                   10.60 N/A N/A
FGWMXMXAL  FOA_PULLGRIP FOA TS MP(m)-MP(m) 96f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGXMPMPAD  FGXMPMPAD_BASE FOA LS 550 MP(f)-MP(f) 12f IPD PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FGXMPMPAD  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 12f IPD PLENUM I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FGXMPMPAD  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 12f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGXMPMPAF  FGXMPMPAF_BASE FOA LS 550 MP(f)-MP(f) 24f IPD PLENUM I PC B  $            800.00 39.8%  $                 481.60 N/A N/A
FGXMPMPAF  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 24f IPD PLENUM I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FGXMPMPAF  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 24f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGXMPMPAG  FGXMPMPAG_BASE FOA LS 550 MP(f)-MP(f) 36f IPD PLENUM I PC B  $         1,200.00 39.8%  $                 722.40 N/A N/A
FGXMPMPAG  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 36f IPD PLENUM I FT B  $              15.00 39.8%  $                     9.03 N/A N/A
FGXMPMPAG  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 36f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGXMPMPAH  FGXMPMPAH_BASE FOA LS 550 MP(f)-MP(f) 48f IPD PLENUM I PC B  $         1,600.00 39.8%  $                 963.20 N/A N/A
FGXMPMPAH  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 48f IPD PLENUM I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FGXMPMPAH  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 48f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGXMPMPAK  FGXMPMPAK_BASE FOA LS 550 MP(f)-MP(f) 72f IPD PLENUM I PC B  $         2,400.00 39.8%  $              1,444.80 N/A N/A
FGXMPMPAK  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 72f IPD PLENUM I FT B  $              30.00 39.8%  $                   18.06 N/A N/A
FGXMPMPAK  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 72f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGXMPMPAL  FGXMPMPAL_BASE FOA LS 550 MP(f)-MP(f) 96f IPD PLENUM I PC B  $         3,200.00 39.8%  $              1,926.40 N/A N/A
FGXMPMPAL  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 96f IPD PLENUM I FT B  $              40.00 39.8%  $                   24.08 N/A N/A
FGXMPMPAL  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 96f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGXMPMPAM  FGXMPMPAM_BASE FOA LS 550 MP(f)-MP(f) 144f IPD PLENUM I PC B  $         4,800.00 39.8%  $              2,889.60 N/A N/A
FGXMPMPAM  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 144f IPD PLENUM I FT B  $              60.00 39.8%  $                   36.12 N/A N/A
FGXMPMPAM  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 144f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGXMPMXAD  FGXMPMXAD_BASE FOA LS 550 MP(f)-MP(m) 12f IPD PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FGXMPMXAD  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 12f IPD PLENUM I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FGXMPMXAD  FOA_PULLGRIP FOA LS 550 MP(f)-MP(m) 12f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGXMPMXAF  FGXMPMXAF_BASE FOA LS 550 MP(f)-MP(m) 24f IPD PLENUM I PC B  $            800.00 39.8%  $                 481.60 N/A N/A
FGXMPMXAF  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 24f IPD PLENUM I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FGXMPMXAF  FOA_PULLGRIP FOA LS 550 MP(f)-MP(m) 24f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGXMPMXAG  FGXMPMXAG_BASE FOA LS 550 MP(f)-MP(m) 36f IPD PLENUM I PC B  $         1,200.00 39.8%  $                 722.40 N/A N/A
FGXMPMXAG  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 36f IPD PLENUM I FT B  $              15.00 39.8%  $                     9.03 N/A N/A
FGXMPMXAG  FOA_PULLGRIP FOA LS 550 MP(f)-MP(m) 36f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGXMPMXAH  FGXMPMXAH_BASE FOA LS 550 MP(f)-MP(m) 48f IPD PLENUM I PC B  $         1,600.00 39.8%  $                 963.20 N/A N/A
FGXMPMXAH  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 48f IPD PLENUM I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FGXMPMXAH  FOA_PULLGRIP FOA LS 550 MP(f)-MP(m) 48f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGXMPMXAK  FGXMPMXAK_BASE FOA LS 550 MP(f)-MP(m) 72f IPD PLENUM I PC B  $         2,400.00 39.8%  $              1,444.80 N/A N/A
FGXMPMXAK  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 72f IPD PLENUM I FT B  $              30.00 39.8%  $                   18.06 N/A N/A
FGXMPMXAK  FOA_PULLGRIP FOA LS 550 MP(f)-MP(m) 72f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGXMPMXAL  FGXMPMXAL_BASE FOA LS 550 MP(f)-MP(m) 96f IPD PLENUM I PC B  $         3,200.00 39.8%  $              1,926.40 N/A N/A
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FGXMPMXAL  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 96f IPD PLENUM I FT B  $              40.00 39.8%  $                   24.08 N/A N/A
FGXMPMXAL  FOA_PULLGRIP FOA LS 550 MP(f)-MP(m) 96f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGXMPMXAM  FGXMPMXAM_BASE FOA LS 550 MP(f)-MP(m) 144f IPD PLENUM I PC B  $         4,800.00 39.8%  $              2,889.60 N/A N/A
FGXMPMXAM  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 144f IPD PLENUM I FT B  $              60.00 39.8%  $                   36.12 N/A N/A
FGXMPMXAM  FOA_PULLGRIP FOA LS 550 MP(f)-MP(m) 144f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGXMPUCAF  FGXMPUCAF_BASE FOA LS 550 MP(f)-UC 24f IPD PLENUM I PC B  $            800.00 39.8%  $                 481.60 N/A N/A
FGXMPUCAF  FOA_LENGTH FOA LS 550 MP(f)-UC 24f IPD PLENUM I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FGXMPUCAF  FOA_PULLGRIP FOA LS 550 MP(f)-UC 24f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGXMPUCAH  FGXMPUCAH_BASE FOA LS 550 MP(f)-UC 48f IPD PLENUM I PC B  $         1,600.00 39.8%  $                 963.20 N/A N/A
FGXMPUCAH  FOA_LENGTH FOA LS 550 MP(f)-UC 48f IPD PLENUM I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FGXMPUCAH  FOA_PULLGRIP FOA LS 550 MP(f)-UC 48f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGXMXMXAD  FGXMXMXAD_BASE FOA LS 550 MP(m)-MP(m) 12f IPD PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FGXMXMXAD  FOA_LENGTH FOA LS 550 MP(m)-MP(m) 12f IPD PLENUM I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FGXMXMXAD  FOA_PULLGRIP FOA LS 550 MP(m)-MP(m) 12f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGXMXMXAF  FGXMXMXAF_BASE FOA LS 550 MP(m)-MP(m) 24f IPD PLENUM I PC B  $            800.00 39.8%  $                 481.60 N/A N/A
FGXMXMXAF  FOA_LENGTH FOA LS 550 MP(m)-MP(m) 24f IPD PLENUM I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FGXMXMXAF  FOA_PULLGRIP FOA LS 550 MP(m)-MP(m) 24f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGXMXMXAH  FGXMXMXAH_BASE FOA LS 550 MP(m)-MP(m) 48f IPD PLENUM I PC B  $         1,600.00 39.8%  $                 963.20 N/A N/A
FGXMXMXAH  FOA_LENGTH FOA LS 550 MP(m)-MP(m) 48f IPD PLENUM I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FGXMXMXAH  FOA_PULLGRIP FOA LS 550 MP(m)-MP(m) 48f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGXMXMXAK  FGXMXMXAK_BASE FOA LS 550 MP(m)-MP(m) 72f IPD PLENUM I PC B  $         2,400.00 39.8%  $              1,444.80 N/A N/A
FGXMXMXAK  FOA_LENGTH FOA LS 550 MP(m)-MP(m) 72f IPD PLENUM I FT B  $              30.00 39.8%  $                   18.06 N/A N/A
FGXMXMXAK  FOA_PULLGRIP FOA LS 550 MP(m)-MP(m) 72f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGXMXMXAL  FGXMXMXAL_BASE FOA LS 550 MP(m)-MP(m) 96f IPD PLENUM I PC B  $         3,200.00 39.8%  $              1,926.40 N/A N/A
FGXMXMXAL  FOA_LENGTH FOA LS 550 MP(m)-MP(m) 96f IPD PLENUM I FT B  $              40.00 39.8%  $                   24.08 N/A N/A
FGXMXMXAL  FOA_PULLGRIP FOA LS 550 MP(m)-MP(m) 96f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGXMXMXAM  FGXMXMXAM_BASE FOA LS 550 MP(m)-MP(m) 144f IPD PLENUM I PC B  $         4,800.00 39.8%  $              2,889.60 N/A N/A
FGXMXMXAM  FOA_LENGTH FOA LS 550 MP(m)-MP(m) 144f IPD PLENUM I FT B  $              60.00 39.8%  $                   36.12 N/A N/A
FGXMXMXAM  FOA_PULLGRIP FOA LS 550 MP(m)-MP(m) 144f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGZMPMPAD  FGZMPMPAD_BASE FOA LS 300 MP(f)-MP(f) 12f IPD PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FGZMPMPAD  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 12f IPD PLENUM I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FGZMPMPAD  FOA_PULLGRIP FOA LS 300 MP(f)-MP(f) 12f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGZMPMPAF  FGZMPMPAF_BASE FOA LS 300 MP(f)-MP(f) 24f IPD PLENUM I PC B  $            800.00 39.8%  $                 481.60 N/A N/A
FGZMPMPAF  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 24f IPD PLENUM I FT B  $                7.70 39.8%  $                     4.64 N/A N/A
FGZMPMPAF  FOA_PULLGRIP FOA LS 300 MP(f)-MP(f) 24f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGZMPMPAG  FGZMPMPAG_BASE FOA LS 300 MP(f)-MP(f) 36f IPD PLENUM I PC B  $         1,200.00 39.8%  $                 722.40 N/A N/A
FGZMPMPAG  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 36f IPD PLENUM I FT B  $              11.60 39.8%  $                     6.98 N/A N/A
FGZMPMPAG  FOA_PULLGRIP FOA LS 300 MP(f)-MP(f) 36f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGZMPMPAH  FGZMPMPAH_BASE FOA LS 300 MP(f)-MP(f) 48f IPD PLENUM I PC B  $         1,600.00 39.8%  $                 963.20 N/A N/A
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FGZMPMPAH  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 48f IPD PLENUM I FT B  $              15.50 39.8%  $                     9.33 N/A N/A
FGZMPMPAH  FOA_PULLGRIP FOA LS 300 MP(f)-MP(f) 48f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGZMPMPAK  FGZMPMPAK_BASE FOA LS 300 MP(f)-MP(f) 72f IPD PLENUM I PC B  $         2,400.00 39.8%  $              1,444.80 N/A N/A
FGZMPMPAK  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 72f IPD PLENUM I FT B  $              23.20 39.8%  $                   13.97 N/A N/A
FGZMPMPAK  FOA_PULLGRIP FOA LS 300 MP(f)-MP(f) 72f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGZMPMPAL  FGZMPMPAL_BASE FOA LS 300 MP(f)-MP(f) 96f IPD PLENUM I PC B  $         3,200.00 39.8%  $              1,926.40 N/A N/A
FGZMPMPAL  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 96f IPD PLENUM I FT B  $              31.00 39.8%  $                   18.66 N/A N/A
FGZMPMPAL  FOA_PULLGRIP FOA LS 300 MP(f)-MP(f) 96f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGZMPMPAM  FGZMPMPAM_BASE FOA LS 300 MP(f)-MP(f) 144f IPD PLENUM I PC B  $         4,800.00 39.8%  $              2,889.60 N/A N/A
FGZMPMPAM  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 144f IPD PLENUM I FT B  $              46.50 39.8%  $                   27.99 N/A N/A
FGZMPMPAM  FOA_PULLGRIP FOA LS 300 MP(f)-MP(f) 144f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGZMPMPPD  FGZMPMPPD_BASE FOA LS 300 MP(f)-MP(f) 12f IPD PVDF I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FGZMPMPPD  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 12f IPD PVDF I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FGZMPMPPD  FOA_PULLGRIP FOA LS 300 MP(f)-MP(f) 12f IPD PVDF I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGZMPMPPF  FGZMPMPPF_BASE FOA LS 300 MP(f)-MP(f) 24f IPD PVDF I PC B  $            800.00 39.8%  $                 481.60 N/A N/A
FGZMPMPPF  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 24f IPD PVDF I FT B  $                7.70 39.8%  $                     4.64 N/A N/A
FGZMPMPPF  FOA_PULLGRIP FOA LS 300 MP(f)-MP(f) 24f IPD PVDF I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGZMPMXAD  FGZMPMXAD_BASE FOA LS 300 MP(f)-MP(m) 12f IPD PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FGZMPMXAD  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 12f IPD PLENUM I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FGZMPMXAD  FOA_PULLGRIP FOA LS 300 MP(f)-MP(m) 12f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGZMPMXAF  FGZMPMXAF_BASE FOA LS 300 MP(f)-MP(m) 24f IPD PLENUM I PC B  $            800.00 39.8%  $                 481.60 N/A N/A
FGZMPMXAF  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 24f IPD PLENUM I FT B  $                7.70 39.8%  $                     4.64 N/A N/A
FGZMPMXAF  FOA_PULLGRIP FOA LS 300 MP(f)-MP(m) 24f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGZMPMXAG  FGZMPMXAG_BASE FOA LS 300 MP(f)-MP(m) 36f IPD PLENUM I PC B  $         1,200.00 39.8%  $                 722.40 N/A N/A
FGZMPMXAG  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 36f IPD PLENUM I FT B  $              11.60 39.8%  $                     6.98 N/A N/A
FGZMPMXAG  FOA_PULLGRIP FOA LS 300 MP(f)-MP(m) 36f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGZMPMXAH  FGZMPMXAH_BASE FOA LS 300 MP(f)-MP(m) 48f IPD PLENUM I PC B  $         1,600.00 39.8%  $                 963.20 N/A N/A
FGZMPMXAH  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 48f IPD PLENUM I FT B  $              15.50 39.8%  $                     9.33 N/A N/A
FGZMPMXAH  FOA_PULLGRIP FOA LS 300 MP(f)-MP(m) 48f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGZMPMXAK  FGZMPMXAK_BASE FOA LS 300 MP(f)-MP(m) 72f IPD PLENUM I PC B  $         2,400.00 39.8%  $              1,444.80 N/A N/A
FGZMPMXAK  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 72f IPD PLENUM I FT B  $              23.20 39.8%  $                   13.97 N/A N/A
FGZMPMXAK  FOA_PULLGRIP FOA LS 300 MP(f)-MP(m) 72f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGZMPMXAL  FGZMPMXAL_BASE FOA LS 300 MP(f)-MP(m) 96f IPD PLENUM I PC B  $         3,200.00 39.8%  $              1,926.40 N/A N/A
FGZMPMXAL  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 96f IPD PLENUM I FT B  $              31.00 39.8%  $                   18.66 N/A N/A
FGZMPMXAL  FOA_PULLGRIP FOA LS 300 MP(f)-MP(m) 96f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGZMPMXAM  FGZMPMXAM_BASE FOA LS 300 MP(f)-MP(m) 144f IPD PLENUM I PC B  $         4,800.00 39.8%  $              2,889.60 N/A N/A
FGZMPMXAM  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 144f IPD PLENUM I FT B  $              46.50 39.8%  $                   27.99 N/A N/A
FGZMPMXAM  FOA_PULLGRIP FOA LS 300 MP(f)-MP(m) 144f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGZMXMXAD  FGZMXMXAD_BASE FOA LS300 MX(m)-MX(m) 12f IPD PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
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FGZMXMXAD  FOA_LENGTH FOA LS300 MX(m)-MX(m) 12f IPD PLENUM I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FGZMXMXAD  FOA_PULLGRIP FOA LS300 MX(m)-MX(m) 12f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGZMXMXAF  FGZMXMXAF_BASE FOA LS 300 MP(m)-MP(m) 24f IPD PLENUM I PC B  $            800.00 39.8%  $                 481.60 N/A N/A
FGZMXMXAF  FOA_LENGTH FOA LS 300 MP(m)-MP(m) 24f IPD PLENUM I FT B  $                7.70 39.8%  $                     4.64 N/A N/A
FGZMXMXAF  FOA_PULLGRIP FOA LS 300 MP(m)-MP(m) 24f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGZMXMXAH  FGZMXMXAH_BASE FOA LS 300 MX(m)-MX(m) 48f IPD PLENUM I PC B  $         1,600.00 39.8%  $                 963.20 N/A N/A
FGZMXMXAH  FOA_LENGTH FOA LS 300 MX(m)-MX(m) 48f IPD PLENUM I FT B  $              15.50 39.8%  $                     9.33 N/A N/A
FGZMXMXAH  FOA_PULLGRIP FOA LS 300 MX(m)-MX(m) 48f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGZMXMXAK  FGZMXMXAK_BASE FOA LS 300 MP(m)-MP(m) 72f IPD PLENUM I PC B  $         2,400.00 39.8%  $              1,444.80 N/A N/A
FGZMXMXAK  FOA_LENGTH FOA LS 300 MP(m)-MP(m) 72f IPD PLENUM I FT B  $              23.20 39.8%  $                   13.97 N/A N/A
FGZMXMXAK  FOA_PULLGRIP FOA LS 300 MP(m)-MP(m) 72f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGZMXMXAL  FGZMXMXAL_BASE FOA LS 300 MP(m)-MP(m) 96f IPD PLENUM I PC B  $         3,200.00 39.8%  $              1,926.40 N/A N/A
FGZMXMXAL  FOA_LENGTH FOA LS 300 MP(m)-MP(m) 96f IPD PLENUM I FT B  $              31.00 39.8%  $                   18.66 N/A N/A
FGZMXMXAL  FOA_PULLGRIP FOA LS 300 MP(m)-MP(m) 96f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FGZMXMXAM  FGZMXMXAM_BASE FOA LS 300 MP(m)-MP(m) 144f IPD PLENUM I PC B  $         4,800.00 39.8%  $              2,889.60 N/A N/A
FGZMXMXAM  FOA_LENGTH FOA LS 300 MP(m)-MP(m) 144f IPD PLENUM I FT B  $              46.50 39.8%  $                   27.99 N/A N/A
FGZMXMXAM  FOA_PULLGRIP FOA LS 300 MP(m)-MP(m) 144f IPD PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FHHMPMPAD  FHHMPMPAD_BASE FOA LS 150 MP(f)-MP(f) 12f IPD ARMOR I PC B  $            420.00 39.8%  $                 252.84 N/A N/A
FHHMPMPAD  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 12f IPD ARMOR I FT B  $                6.00 39.8%  $                     3.61 N/A N/A
FHHMPMPAD  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(f) 12f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHHMPMPAF  FHHMPMPAF_BASE FOA LS 150 MP(f)-MP(f) 24f IPD ARMOR I PC B  $            840.00 39.8%  $                 505.68 N/A N/A
FHHMPMPAF  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 24f IPD ARMOR I FT B  $              10.50 39.8%  $                     6.32 N/A N/A
FHHMPMPAF  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(f) 24f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHHMPMPAG  FHHMPMPAG_BASE FOA LS 150 MP(f)-MP(f) 36f IPD ARMOR I PC B  $         1,260.00 39.8%  $                 758.52 N/A N/A
FHHMPMPAG  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 36f IPD ARMOR I FT B  $              13.20 39.8%  $                     7.95 N/A N/A
FHHMPMPAG  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(f) 36f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHHMPMPAH  FHHMPMPAH_BASE FOA LS 150 MP(f)-MP(f) 48f IPD ARMOR I PC B  $         1,680.00 39.8%  $              1,011.36 N/A N/A
FHHMPMPAH  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 48f IPD ARMOR I FT B  $              14.60 39.8%  $                     8.79 N/A N/A
FHHMPMPAH  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(f) 48f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHHMPMPAK  FHHMPMPAK_BASE FOA LS 150 MP(f)-MP(f) 72f IPD ARMOR I PC B  $         2,520.00 39.8%  $              1,517.04 N/A N/A
FHHMPMPAK  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 72f IPD ARMOR I FT B  $              20.50 39.8%  $                   12.34 N/A N/A
FHHMPMPAK  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(f) 72f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHHMPMPAL  FHHMPMPAL_BASE FOA LS 150 MP(f)-MP(f) 96f IPD ARMOR I PC B  $         3,360.00 39.8%  $              2,022.72 N/A N/A
FHHMPMPAL  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 96f IPD ARMOR I FT B  $              26.50 39.8%  $                   15.95 N/A N/A
FHHMPMPAL  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(f) 96f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHHMPMPAM  FHHMPMPAM_BASE FOA LS 150 MP(f)-MP(f) 144f IPD ARMOR I PC B  $         5,040.00 39.8%  $              3,034.08 N/A N/A
FHHMPMPAM  FOA_LENGTH FOA LS 150 MP(f)-MP(f) 144f IPD ARMOR I FT B  $              38.00 39.8%  $                   22.88 N/A N/A
FHHMPMPAM  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(f) 144f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHHMPMXAD  FHHMPMXAD_BASE FOA LS 150 MP(f)-MP(m) 12f IPD ARMOR I PC B  $            420.00 39.8%  $                 252.84 N/A N/A
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FHHMPMXAD  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 12f IPD ARMOR I FT B  $                6.00 39.8%  $                     3.61 N/A N/A
FHHMPMXAD  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(m) 12f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHHMPMXAF  FHHMPMXAF_BASE FOA LS 150 MP(f)-MP(m) 24f IPD ARMOR I PC B  $            840.00 39.8%  $                 505.68 N/A N/A
FHHMPMXAF  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 24f IPD ARMOR I FT B  $              10.50 39.8%  $                     6.32 N/A N/A
FHHMPMXAF  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(m) 24f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHHMPMXAG  FHHMPMXAG_BASE FOA LS 150 MP(f)-MP(m) 36f IPD ARMOR I PC B  $         1,260.00 39.8%  $                 758.52 N/A N/A
FHHMPMXAG  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 36f IPD ARMOR I FT B  $              13.20 39.8%  $                     7.95 N/A N/A
FHHMPMXAG  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(m) 36f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHHMPMXAH  FHHMPMXAH_BASE FOA LS 150 MP(f)-MP(m) 48f IPD ARMOR I PC B  $         1,680.00 39.8%  $              1,011.36 N/A N/A
FHHMPMXAH  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 48f IPD ARMOR I FT B  $              14.60 39.8%  $                     8.79 N/A N/A
FHHMPMXAH  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(m) 48f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHHMPMXAK  FHHMPMXAK_BASE FOA LS 150 MP(f)-MP(m) 72f IPD ARMOR I PC B  $         2,520.00 39.8%  $              1,517.04 N/A N/A
FHHMPMXAK  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 72f IPD ARMOR I FT B  $              20.50 39.8%  $                   12.34 N/A N/A
FHHMPMXAK  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(m) 72f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHHMPMXAL  FHHMPMXAL_BASE FOA LS 150 MP(f)-MP(m) 96f IPD ARMOR I PC B  $         3,360.00 39.8%  $              2,022.72 N/A N/A
FHHMPMXAL  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 96f IPD ARMOR I FT B  $              26.50 39.8%  $                   15.95 N/A N/A
FHHMPMXAL  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(m) 96f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHHMPMXAM  FHHMPMXAM_BASE FOA LS 150 MP(f)-MP(m) 144f IPD ARMOR I PC B  $         5,040.00 39.8%  $              3,034.08 N/A N/A
FHHMPMXAM  FOA_LENGTH FOA LS 150 MP(f)-MP(m) 144f IPD ARMOR I FT B  $              38.00 39.8%  $                   22.88 N/A N/A
FHHMPMXAM  FOA_PULLGRIP_DISP FOA LS 150 MP(f)-MP(m) 144f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHMMPMPAD  FHMMPMPAD_BASE FOA OS MP(f)-MP(f) 12f IPD ARMOR I PC B  $            420.00 39.8%  $                 252.84 N/A N/A
FHMMPMPAD  FOA_LENGTH FOA OS MP(f)-MP(f) 12f IPD ARMOR I FT B  $                5.80 39.8%  $                     3.49 N/A N/A
FHMMPMPAD  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(f) 12f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHMMPMPAF  FHMMPMPAF_BASE FOA OS MP(f)-MP(f) 24f IPD ARMOR I PC B  $            840.00 39.8%  $                 505.68 N/A N/A
FHMMPMPAF  FOA_LENGTH FOA OS MP(f)-MP(f) 24f IPD ARMOR I FT B  $              10.40 39.8%  $                     6.26 N/A N/A
FHMMPMPAF  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(f) 24f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHMMPMPAG  FHMMPMPAG_BASE FOA OS MP(f)-MP(f) 36f IPD ARMOR I PC B  $         1,260.00 39.8%  $                 758.52 N/A N/A
FHMMPMPAG  FOA_LENGTH FOA OS MP(f)-MP(f) 36f IPD ARMOR I FT B  $              13.60 39.8%  $                     8.19 N/A N/A
FHMMPMPAG  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(f) 36f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHMMPMPAH  FHMMPMPAH_BASE FOA OS MP(f)-MP(f) 48f IPD ARMOR I PC B  $         1,680.00 39.8%  $              1,011.36 N/A N/A
FHMMPMPAH  FOA_LENGTH FOA OS MP(f)-MP(f) 48f IPD ARMOR I FT B  $              15.00 39.8%  $                     9.03 N/A N/A
FHMMPMPAH  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(f) 48f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHMMPMPAK  FHMMPMPAK_BASE FOA OS MP(f)-MP(f) 72f IPD ARMOR I PC B  $         2,520.00 39.8%  $              1,517.04 N/A N/A
FHMMPMPAK  FOA_LENGTH FOA OS MP(f)-MP(f) 72f IPD ARMOR I FT B  $              21.00 39.8%  $                   12.64 N/A N/A
FHMMPMPAK  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(f) 72f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHMMPMPAL  FHMMPMPAL_BASE FOA OS MP(f)-MP(f) 96f IPD ARMOR I PC B  $         3,360.00 39.8%  $              2,022.72 N/A N/A
FHMMPMPAL  FOA_LENGTH FOA OS MP(f)-MP(f) 96f IPD ARMOR I FT B  $              27.20 39.8%  $                   16.37 N/A N/A
FHMMPMPAL  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(f) 96f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHMMPMPAM  FHMMPMPAM_BASE FOA OS MP(f)-MP(f) 144f IPD ARMOR I PC B  $         5,040.00 39.8%  $              3,034.08 N/A N/A
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FHMMPMPAM  FOA_LENGTH FOA OS MP(f)-MP(f) 144f IPD ARMOR I FT B  $              39.50 39.8%  $                   23.78 N/A N/A
FHMMPMPAM  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(f) 144f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHMMPMXAD  FHMMPMXAD_BASE FOA OS MP(f)-MP(m) 12f IPD ARMOR I PC B  $            420.00 39.8%  $                 252.84 N/A N/A
FHMMPMXAD  FOA_LENGTH FOA OS MP(f)-MP(m) 12f IPD ARMOR I FT B  $                5.80 39.8%  $                     3.49 N/A N/A
FHMMPMXAD  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(m) 12f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHMMPMXAF  FHMMPMXAF_BASE FOA OS MP(f)-MP(m) 24f IPD ARMOR I PC B  $            840.00 39.8%  $                 505.68 N/A N/A
FHMMPMXAF  FOA_LENGTH FOA OS MP(f)-MP(m) 24f IPD ARMOR I FT B  $              10.40 39.8%  $                     6.26 N/A N/A
FHMMPMXAF  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(m) 24f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHMMPMXAG  FHMMPMXAG_BASE FOA OS MP(f)-MP(m) 36f IPD ARMOR I PC B  $         1,260.00 39.8%  $                 758.52 N/A N/A
FHMMPMXAG  FOA_LENGTH FOA OS MP(f)-MP(m) 36f IPD ARMOR I FT B  $              13.60 39.8%  $                     8.19 N/A N/A
FHMMPMXAG  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(m) 36f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHMMPMXAH  FHMMPMXAH_BASE FOA OS MP(f)-MP(m) 48f IPD ARMOR I PC B  $         1,680.00 39.8%  $              1,011.36 N/A N/A
FHMMPMXAH  FOA_LENGTH FOA OS MP(f)-MP(m) 48f IPD ARMOR I FT B  $              15.00 39.8%  $                     9.03 N/A N/A
FHMMPMXAH  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(m) 48f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHMMPMXAK  FHMMPMXAK_BASE FOA OS MP(f)-MP(m) 72f IPD ARMOR I PC B  $         2,520.00 39.8%  $              1,517.04 N/A N/A
FHMMPMXAK  FOA_LENGTH FOA OS MP(f)-MP(m) 72f IPD ARMOR I FT B  $              21.00 39.8%  $                   12.64 N/A N/A
FHMMPMXAK  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(m) 72f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHMMPMXAL  FHMMPMXAL_BASE FOA OS MP(f)-MP(m) 96f IPD ARMOR I PC B  $         3,360.00 39.8%  $              2,022.72 N/A N/A
FHMMPMXAL  FOA_LENGTH FOA OS MP(f)-MP(m) 96f IPD ARMOR I FT B  $              27.20 39.8%  $                   16.37 N/A N/A
FHMMPMXAL  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(m) 96f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHMMPMXAM  FHMMPMXAM_BASE FOA OS MP(f)-MP(m) 144f IPD ARMOR I PC B  $         5,040.00 39.8%  $              3,034.08 N/A N/A
FHMMPMXAM  FOA_LENGTH FOA OS MP(f)-MP(m) 144f IPD ARMOR I FT B  $              39.50 39.8%  $                   23.78 N/A N/A
FHMMPMXAM  FOA_PULLGRIP_DISP FOA OS MP(f)-MP(m) 144f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHWMPMPAD  FHWMPMPAD_BASE FOA TS MP(f)-MP(f) 12f IPD ARMOR I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FHWMPMPAD  FOA_LENGTH FOA TS MP(f)-MP(f) 12f IPD ARMOR I FT B  $                5.20 39.8%  $                     3.13 N/A N/A
FHWMPMPAD  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(f) 12f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHWMPMPAF  FHWMPMPAF_BASE FOA TS MP(f)-MP(f) 24f IPD ARMOR I PC B  $         1,100.00 39.8%  $                 662.20 N/A N/A
FHWMPMPAF  FOA_LENGTH FOA TS MP(f)-MP(f) 24f IPD ARMOR I FT B  $                8.50 39.8%  $                     5.12 N/A N/A
FHWMPMPAF  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(f) 24f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHWMPMPAG  FHWMPMPAG_BASE FOA TS MP(f)-MP(f) 36f IPD ARMOR I PC B  $         1,650.00 39.8%  $                 993.30 N/A N/A
FHWMPMPAG  FOA_LENGTH FOA TS MP(f)-MP(f) 36f IPD ARMOR I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FHWMPMPAG  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(f) 36f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHWMPMPAH  FHWMPMPAH_BASE FOA TS MP(f)-MP(f) 48f IPD ARMOR I PC B  $         2,200.00 39.8%  $              1,324.40 N/A N/A
FHWMPMPAH  FOA_LENGTH FOA TS MP(f)-MP(f) 48f IPD ARMOR I FT B  $              12.00 39.8%  $                     7.22 N/A N/A
FHWMPMPAH  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(f) 48f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHWMPMPAK  FHWMPMPAK_BASE FOA TS MP(f)-MP(f) 72f IPD ARMOR I PC B  $         3,300.00 39.8%  $              1,986.60 N/A N/A
FHWMPMPAK  FOA_LENGTH FOA TS MP(f)-MP(f) 72f IPD ARMOR I FT B  $              16.00 39.8%  $                     9.63 N/A N/A
FHWMPMPAK  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(f) 72f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHWMPMPAL  FHWMPMPAL_BASE FOA TS MP(f)-MP(f) 96f IPD ARMOR I PC B  $         4,400.00 39.8%  $              2,648.80 N/A N/A
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FHWMPMPAL  FOA_LENGTH FOA TS MP(f)-MP(f) 96f IPD ARMOR I FT B  $              20.50 39.8%  $                   12.34 N/A N/A
FHWMPMPAL  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(f) 96f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHWMPMPAM  FHWMPMPAM_BASE FOA TS MP(f)-MP(f) 144f IPD ARMOR I PC B  $         6,600.00 39.8%  $              3,973.20 N/A N/A
FHWMPMPAM  FOA_LENGTH FOA TS MP(f)-MP(f) 144f IPD ARMOR I FT B  $              30.00 39.8%  $                   18.06 N/A N/A
FHWMPMPAM  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(f) 144f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHWMPMXAD  FHWMPMXAD_BASE FOA TS MP(f)-MP(m) 12f IPD ARMOR I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FHWMPMXAD  FOA_LENGTH FOA TS MP(f)-MP(m) 12f IPD ARMOR I FT B  $                5.20 39.8%  $                     3.13 N/A N/A
FHWMPMXAD  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(m) 12f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHWMPMXAF  FHWMPMXAF_BASE FOA TS MP(f)-MP(m) 24f IPD ARMOR I PC B  $         1,100.00 39.8%  $                 662.20 N/A N/A
FHWMPMXAF  FOA_LENGTH FOA TS MP(f)-MP(m) 24f IPD ARMOR I FT B  $                8.50 39.8%  $                     5.12 N/A N/A
FHWMPMXAF  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(m) 24f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHWMPMXAG  FHWMPMXAG_BASE FOA TS MP(f)-MP(m) 36f IPD ARMOR I PC B  $         1,650.00 39.8%  $                 993.30 N/A N/A
FHWMPMXAG  FOA_LENGTH FOA TS MP(f)-MP(m) 36f IPD ARMOR I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FHWMPMXAG  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(m) 36f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHWMPMXAH  FHWMPMXAH_BASE FOA TS MP(f)-MP(m) 48f IPD ARMOR I PC B  $         2,200.00 39.8%  $              1,324.40 N/A N/A
FHWMPMXAH  FOA_LENGTH FOA TS MP(f)-MP(m) 48f IPD ARMOR I FT B  $              12.00 39.8%  $                     7.22 N/A N/A
FHWMPMXAH  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(m) 48f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHWMPMXAK  FHWMPMXAK_BASE FOA TS MP(f)-MP(m) 72f IPD ARMOR I PC B  $         3,300.00 39.8%  $              1,986.60 N/A N/A
FHWMPMXAK  FOA_LENGTH FOA TS MP(f)-MP(m) 72f IPD ARMOR I FT B  $              16.00 39.8%  $                     9.63 N/A N/A
FHWMPMXAK  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(m) 72f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHWMPMXAL  FHWMPMXAL_BASE FOA TS MP(f)-MP(m) 96f IPD ARMOR I PC B  $         4,400.00 39.8%  $              2,648.80 N/A N/A
FHWMPMXAL  FOA_LENGTH FOA TS MP(f)-MP(m) 96f IPD ARMOR I FT B  $              20.50 39.8%  $                   12.34 N/A N/A
FHWMPMXAL  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(m) 96f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHWMPMXAM  FHWMPMXAM_BASE FOA TS MP(f)-MP(m) 144f IPD ARMOR I PC B  $         6,600.00 39.8%  $              3,973.20 N/A N/A
FHWMPMXAM  FOA_LENGTH FOA TS MP(f)-MP(m) 144f IPD ARMOR I FT B  $              30.00 39.8%  $                   18.06 N/A N/A
FHWMPMXAM  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(m) 144f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHWMPUCAD  FHWMPUCAD_BASE FOA TS MP(f)-Unterm 12f IPD ARMOR I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FHWMPUCAD  FOA_LENGTH FOA TS MP(f)-Unterm 12f IPD ARMOR I FT B  $                5.20 39.8%  $                     3.13 N/A N/A
FHWMPUCAD  FOA_PULLGRIP_DISP FOA TS MP(f)-Unterm 12f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHWMXMXAH  FHWMXMXAH_BASE FOA TS MP(m)-MP(m) 48f IPD PLENUM ARMOR I PC B  $         2,200.00 39.8%  $              1,324.40 N/A N/A
FHWMXMXAH  FOA_LENGTH FOA TS MP(m)-MP(m) 48f IPD PLENUM ARMOR I FT B  $              12.00 39.8%  $                     7.22 N/A N/A
FHWMXMXAH  FOA_PULLGRIP_DISP FOA TS MP(m)-MP(m) 48f IPD PLENUM ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHWMXMXAK  FHWMXMXAK_BASE FOA TS MP(m)-MP(m) 72f IPD PLENUM ARMOR I PC B  $         3,300.00 39.8%  $              1,986.60 N/A N/A
FHWMXMXAK  FOA_LENGTH FOA TS MP(m)-MP(m) 72f IPD PLENUM ARMOR I FT B  $              16.00 39.8%  $                     9.63 N/A N/A
FHWMXMXAK  FOA_PULLGRIP_DISP FOA TS MP(m)-MP(m) 72f IPD PLENUM ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHWMXMXAL  FHWMXMXAL_BASE FOA TS MP(m)-MP(m) 96f IPD PLENUM ARMOR I PC B  $         4,400.00 39.8%  $              2,648.80 N/A N/A
FHWMXMXAL  FOA_LENGTH FOA TS MP(m)-MP(m) 96f IPD PLENUM ARMOR I FT B  $              20.50 39.8%  $                   12.34 N/A N/A
FHWMXMXAL  FOA_PULLGRIP_DISP FOA TS MP(m)-MP(m) 96f IPD PLENUM ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHXMPMPAD  FHXMPMPAD_BASE FOA LS 550 MP(f)-MP(f) 12f IPD ARMOR I PC B  $            420.00 39.8%  $                 252.84 N/A N/A
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FHXMPMPAD  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 12f IPD ARMOR I FT B  $                9.00 39.8%  $                     5.42 N/A N/A
FHXMPMPAD  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 12f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHXMPMPAF  FHXMPMPAF_BASE FOA LS 550 MP(f)-MP(f) 24f IPD ARMOR I PC B  $            840.00 39.8%  $                 505.68 N/A N/A
FHXMPMPAF  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 24f IPD ARMOR I FT B  $              15.00 39.8%  $                     9.03 N/A N/A
FHXMPMPAF  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 24f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHXMPMPAG  FHXMPMPAG_BASE FOA LS 550 MP(f)-MP(f) 36f IPD ARMOR I PC B  $         1,260.00 39.8%  $                 758.52 N/A N/A
FHXMPMPAG  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 36f IPD ARMOR I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FHXMPMPAG  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 36f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHXMPMPAH  FHXMPMPAH_BASE FOA LS 550 MP(f)-MP(f) 48f IPD ARMOR I PC B  $         1,680.00 39.8%  $              1,011.36 N/A N/A
FHXMPMPAH  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 48f IPD ARMOR I FT B  $              25.00 39.8%  $                   15.05 N/A N/A
FHXMPMPAH  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 48f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHXMPMPAK  FHXMPMPAK_BASE FOA LS 550 MP(f)-MP(f) 72f IPD ARMOR I PC B  $         2,520.00 39.8%  $              1,517.04 N/A N/A
FHXMPMPAK  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 72f IPD ARMOR I FT B  $              36.00 39.8%  $                   21.67 N/A N/A
FHXMPMPAK  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 72f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHXMPMPAL  FHXMPMPAL_BASE FOA LS 550 MP(f)-MP(f) 96f IPD ARMOR I PC B  $         3,360.00 39.8%  $              2,022.72 N/A N/A
FHXMPMPAL  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 96f IPD ARMOR I FT B  $              46.00 39.8%  $                   27.69 N/A N/A
FHXMPMPAL  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 96f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHXMPMPAM  FHXMPMPAM_BASE FOA LS 550 MP(f)-MP(f) 144f IPD ARMOR I PC B  $         5,040.00 39.8%  $              3,034.08 N/A N/A
FHXMPMPAM  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 144f IPD ARMOR I FT B  $              68.00 39.8%  $                   40.94 N/A N/A
FHXMPMPAM  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 144f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHXMPMXAD  FHXMPMXAD_BASE FOA LS 550 MP(f)-MP(m) 12f IPD ARMOR I PC B  $            420.00 39.8%  $                 252.84 N/A N/A
FHXMPMXAD  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 12f IPD ARMOR I FT B  $                9.00 39.8%  $                     5.42 N/A N/A
FHXMPMXAD  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(m) 12f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHXMPMXAF  FHXMPMXAF_BASE FOA LS 550 MP(f)-MP(m) 24f IPD ARMOR I PC B  $            840.00 39.8%  $                 505.68 N/A N/A
FHXMPMXAF  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 24f IPD ARMOR I FT B  $              15.00 39.8%  $                     9.03 N/A N/A
FHXMPMXAF  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(m) 24f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHXMPMXAG  FHXMPMXAG_BASE FOA LS 550 MP(f)-MP(m) 36f IPD ARMOR I PC B  $         1,260.00 39.8%  $                 758.52 N/A N/A
FHXMPMXAG  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 36f IPD ARMOR I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FHXMPMXAG  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(m) 36f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHXMPMXAH  FHXMPMXAH_BASE FOA LS 550 MP(f)-MP(m) 48f IPD ARMOR I PC B  $         1,680.00 39.8%  $              1,011.36 N/A N/A
FHXMPMXAH  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 48f IPD ARMOR I FT B  $              25.00 39.8%  $                   15.05 N/A N/A
FHXMPMXAH  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(m) 48f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHXMPMXAK  FHXMPMXAK_BASE FOA LS 550 MP(f)-MP(m) 72f IPD ARMOR I PC B  $         2,520.00 39.8%  $              1,517.04 N/A N/A
FHXMPMXAK  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 72f IPD ARMOR I FT B  $              36.00 39.8%  $                   21.67 N/A N/A
FHXMPMXAK  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(m) 72f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHXMPMXAL  FHXMPMXAL_BASE FOA LS 550 MP(f)-MP(m) 96f IPD ARMOR I PC B  $         3,360.00 39.8%  $              2,022.72 N/A N/A
FHXMPMXAL  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 96f IPD ARMOR I FT B  $              46.00 39.8%  $                   27.69 N/A N/A
FHXMPMXAL  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(m) 96f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHXMPMXAM  FHXMPMXAM_BASE FOA LS 550 MP(f)-MP(m) 144f IPD ARMOR I PC B  $         5,040.00 39.8%  $              3,034.08 N/A N/A
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FHXMPMXAM  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 144f IPD ARMOR I FT B  $              68.00 39.8%  $                   40.94 N/A N/A
FHXMPMXAM  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(m) 144f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHXMPUCAH  FHXMPUCAH_BASE FOA LS 550 MP(f)-UC 48f IPD ARMOR I PC B  $         1,680.00 39.8%  $              1,011.36 N/A N/A
FHXMPUCAH  FOA_LENGTH FOA LS 550 MP(f)-UC 48f IPD ARMOR I FT B  $              25.00 39.8%  $                   15.05 N/A N/A
FHXMPUCAH  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-UC 48f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHZMPMPAD  FHZMPMPAD_BASE FOA LS 300 MP(f)-MP(f) 12f IPD ARMOR I PC B  $            420.00 39.8%  $                 252.84 N/A N/A
FHZMPMPAD  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 12f IPD ARMOR I FT B  $                7.00 39.8%  $                     4.21 N/A N/A
FHZMPMPAD  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(f) 12f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHZMPMPAF  FHZMPMPAF_BASE FOA LS 300 MP(f)-MP(f) 24f IPD ARMOR I PC B  $            840.00 39.8%  $                 505.68 N/A N/A
FHZMPMPAF  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 24f IPD ARMOR I PC B  $              13.00 39.8%  $                     7.83 N/A N/A
FHZMPMPAF  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(f) 24f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHZMPMPAG  FHZMPMPAG_BASE FOA LS 300 MP(f)-MP(f) 36f IPD ARMOR I PC B  $         1,260.00 39.8%  $                 758.52 N/A N/A
FHZMPMPAG  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 36f IPD ARMOR I FT B  $              16.00 39.8%  $                     9.63 N/A N/A
FHZMPMPAG  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(f) 36f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHZMPMPAH  FHZMPMPAH_BASE FOA LS 300 MP(f)-MP(f) 48f IPD ARMOR I PC B  $         1,680.00 39.8%  $              1,011.36 N/A N/A
FHZMPMPAH  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 48f IPD ARMOR I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FHZMPMPAH  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(f) 48f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHZMPMPAK  FHZMPMPAK_BASE FOA LS 300 MP(f)-MP(f) 72f IPD ARMOR I PC B  $         2,520.00 39.8%  $              1,517.04 N/A N/A
FHZMPMPAK  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 72f IPD ARMOR I FT B  $              28.00 39.8%  $                   16.86 N/A N/A
FHZMPMPAK  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(f) 72f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHZMPMPAL  FHZMPMPAL_BASE FOA LS 300 MP(f)-MP(f) 96f IPD ARMOR I PC B  $         3,360.00 39.8%  $              2,022.72 N/A N/A
FHZMPMPAL  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 96f IPD ARMOR I FT B  $              37.00 39.8%  $                   22.27 N/A N/A
FHZMPMPAL  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(f) 96f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHZMPMPAM  FHZMPMPAM_BASE FOA LS 300 MP(f)-MP(f) 144f IPD ARMOR I PC B  $         5,040.00 39.8%  $              3,034.08 N/A N/A
FHZMPMPAM  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 144f IPD ARMOR I FT B  $              54.00 39.8%  $                   32.51 N/A N/A
FHZMPMPAM  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(f) 144f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHZMPMXAD  FHZMPMXAD_BASE FOA LS 300 MP(f)-MP(m) 12f IPD ARMOR I PC B  $            420.00 39.8%  $                 252.84 N/A N/A
FHZMPMXAD  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 12f IPD ARMOR I FT B  $                7.00 39.8%  $                     4.21 N/A N/A
FHZMPMXAD  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(m) 12f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHZMPMXAF  FHZMPMXAF_BASE FOA LS 300 MP(f)-MP(m) 24f IPD ARMOR I PC B  $            840.00 39.8%  $                 505.68 N/A N/A
FHZMPMXAF  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 24f IPD ARMOR I FT B  $              13.00 39.8%  $                     7.83 N/A N/A
FHZMPMXAF  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(m) 24f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHZMPMXAG  FHZMPMXAG_BASE FOA LS 300 MP(f)-MP(m) 36f IPD ARMOR I PC B  $         1,260.00 39.8%  $                 758.52 N/A N/A
FHZMPMXAG  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 36f IPD ARMOR I FT B  $              16.00 39.8%  $                     9.63 N/A N/A
FHZMPMXAG  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(m) 36f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHZMPMXAH  FHZMPMXAH_BASE FOA LS 300 MP(f)-MP(m) 48f IPD ARMOR I PC B  $         1,680.00 39.8%  $              1,011.36 N/A N/A
FHZMPMXAH  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 48f IPD ARMOR I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FHZMPMXAH  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(m) 48f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHZMPMXAK  FHZMPMXAK_BASE FOA LS 300 MP(f)-MP(m) 72f IPD ARMOR I PC B  $         2,520.00 39.8%  $              1,517.04 N/A N/A
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FHZMPMXAK  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 72f IPD ARMOR I FT B  $              28.00 39.8%  $                   16.86 N/A N/A
FHZMPMXAK  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(m) 72f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHZMPMXAL  FHZMPMXAL_BASE FOA LS 300 MP(f)-MP(m) 96f IPD ARMOR I PC B  $         3,360.00 39.8%  $              2,022.72 N/A N/A
FHZMPMXAL  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 96f IPD ARMOR I FT B  $              37.00 39.8%  $                   22.27 N/A N/A
FHZMPMXAL  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(m) 96f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FHZMPMXAM  FHZMPMXAM_BASE FOA LS 300 MP(f)-MP(m) 144f IPD ARMOR I PC B  $         5,040.00 39.8%  $              3,034.08 N/A N/A
FHZMPMXAM  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 144f IPD ARMOR I FT B  $              54.00 39.8%  $                   32.51 N/A N/A
FHZMPMXAM  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(m) 144f IPD ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FJWMPMPAD  FJWMPMPAD_BASE FOA TS MP(f)-MP(f) 12f IPD LSZH I PC B  $            540.00 39.8%  $                 325.08 N/A N/A
FJWMPMPAD  FOA_LENGTH FOA TS MP(f)-MP(f) 12f IPD LSZH I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FJWMPMPAD  FOA_PULLGRIP FOA TS MP(f)-MP(f) 12f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJWMPMPAF  FJWMPMPAF_BASE FOA TS MP(f)-MP(f) 24f IPD LSZH I PC B  $         1,080.00 39.8%  $                 650.16 N/A N/A
FJWMPMPAF  FOA_LENGTH FOA TS MP(f)-MP(f) 24f IPD LSZH I FT B  $                4.40 39.8%  $                     2.65 N/A N/A
FJWMPMPAF  FOA_PULLGRIP FOA TS MP(f)-MP(f) 24f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJWMPMPAG  FJWMPMPAG_BASE FOA TS MP(f)-MP(f) 36f IPD LSZH I PC B  $         1,620.00 39.8%  $                 975.24 N/A N/A
FJWMPMPAG  FOA_LENGTH FOA TS MP(f)-MP(f) 36f IPD LSZH I FT B  $                6.60 39.8%  $                     3.97 N/A N/A
FJWMPMPAG  FOA_PULLGRIP FOA TS MP(f)-MP(f) 36f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJWMPMPAH  FJWMPMPAH_BASE FOA TS MP(f)-MP(f) 48f IPD LSZH I PC B  $         2,160.00 39.8%  $              1,300.32 N/A N/A
FJWMPMPAH  FOA_LENGTH FOA TS MP(f)-MP(f) 48f IPD LSZH I FT B  $                8.80 39.8%  $                     5.30 N/A N/A
FJWMPMPAH  FOA_PULLGRIP FOA TS MP(f)-MP(f) 48f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJWMPMPAK  FJWMPMPAK_BASE FOA TS MP(f)-MP(f) 72f IPD LSZH I PC B  $         3,240.00 39.8%  $              1,950.48 N/A N/A
FJWMPMPAK  FOA_LENGTH FOA TS MP(f)-MP(f) 72f IPD LSZH I FT B  $              13.20 39.8%  $                     7.95 N/A N/A
FJWMPMPAK  FOA_PULLGRIP FOA TS MP(f)-MP(f) 72f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJWMPMPAL  FJWMPMPAL_BASE FOA TS MP(f)-MP(f) 96f IPD LSZH I PC B  $         4,300.00 39.8%  $              2,588.60 N/A N/A
FJWMPMPAL  FOA_LENGTH FOA TS MP(f)-MP(f) 96f IPD LSZH I FT B  $              17.60 39.8%  $                   10.60 N/A N/A
FJWMPMPAL  FOA_PULLGRIP FOA TS MP(f)-MP(f) 96f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJWMPMPAM  FJWMPMPAM_BASE FOA TS MP(f)-MP(f) 144f IPD LSZH I PC B  $         6,470.00 39.8%  $              3,894.94 N/A N/A
FJWMPMPAM  FOA_LENGTH FOA TS MP(f)-MP(f) 144f IPD LSZH I FT B  $              26.40 39.8%  $                   15.89 N/A N/A
FJWMPMPAM  FOA_PULLGRIP FOA TS MP(f)-MP(f) 144f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJWMPMPDD  FJWMPMPDD_BASE FOA TS MP(f)-MP(f) 12f IPIO LSZH I PC B  $            540.00 39.8%  $                 325.08 N/A N/A
FJWMPMPDD  FOA_LENGTH FOA TS MP(f)-MP(f) 12f IPIO LSZH I FT B  $                2.40 39.8%  $                     1.44 N/A N/A
FJWMPMPDD  FOA_PULLGRIP FOA TS MP(f)-MP(f) 12f IPIO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJWMPMPDF  FJWMPMPDF_BASE FOA TS MP(f)-MP(f) 24f IPIO LSZH I PC B  $         1,080.00 39.8%  $                 650.16 N/A N/A
FJWMPMPDF  FOA_LENGTH FOA TS MP(f)-MP(f) 24f IPIO LSZH I FT B  $                4.70 39.8%  $                     2.83 N/A N/A
FJWMPMPDF  FOA_PULLGRIP FOA TS MP(f)-MP(f) 24f IPIO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJWMPMPDG  FJWMPMPDG_BASE FOA TS MP(f)-MP(f) 36f IPIO LSZH I PC B  $         1,620.00 39.8%  $                 975.24 N/A N/A
FJWMPMPDG  FOA_LENGTH FOA TS MP(f)-MP(f) 36f IPIO LSZH I FT B  $                7.00 39.8%  $                     4.21 N/A N/A
FJWMPMPDG  FOA_PULLGRIP FOA TS MP(f)-MP(f) 36f IPIO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJWMPMPDH  FJWMPMPDH_BASE FOA TS MP(f)-MP(f) 48f IPIO LSZH I PC B  $         2,160.00 39.8%  $              1,300.32 N/A N/A
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FJWMPMPDH  FOA_LENGTH FOA TS MP(f)-MP(f) 48f IPIO LSZH I FT B  $                9.30 39.8%  $                     5.60 N/A N/A
FJWMPMPDH  FOA_PULLGRIP FOA TS MP(f)-MP(f) 48f IPIO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJWMPMPDK  FJWMPMPDK_BASE FOA TS MP(f)-MP(f) 72f IPIO LSZH I PC B  $         3,240.00 39.8%  $              1,950.48 N/A N/A
FJWMPMPDK  FOA_LENGTH FOA TS MP(f)-MP(f) 72f IPIO LSZH I FT B  $              14.00 39.8%  $                     8.43 N/A N/A
FJWMPMPDK  FOA_PULLGRIP FOA TS MP(f)-MP(f) 72f IPIO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJWMPMPDL  FJWMPMPDL_BASE FOA TS MP(f)-MP(f) 96f IPIO LSZH I PC B  $         4,300.00 39.8%  $              2,588.60 N/A N/A
FJWMPMPDL  FOA_LENGTH FOA TS MP(f)-MP(f) 96f IPIO LSZH I FT B  $              18.60 39.8%  $                   11.20 N/A N/A
FJWMPMPDL  FOA_PULLGRIP FOA TS MP(f)-MP(f) 96f IPIO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJWMPMPDM  FJWMPMPDM_BASE FOA TS MP(f)-MP(f) 144f IPIO LSZH I PC B  $         6,470.00 39.8%  $              3,894.94 N/A N/A
FJWMPMPDM  FOA_LENGTH FOA TS MP(f)-MP(f) 144f IPIO LSZH I FT B  $              28.00 39.8%  $                   16.86 N/A N/A
FJWMPMPDM  FOA_PULLGRIP FOA TS MP(f)-MP(f) 144f IPIO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJWMPMXAD  FJWMPMXAD_BASE FOA TS MP(f)-MP(m) 12f IPD LSZH I PC B  $            540.00 39.8%  $                 325.08 N/A N/A
FJWMPMXAD  FOA_LENGTH FOA TS MP(f)-MP(m) 12f IPD LSZH I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FJWMPMXAD  FOA_PULLGRIP FOA TS MP(f)-MP(m) 12f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJWMPMXAF  FJWMPMXAF_BASE FOA TS MP(f)-MP(m) 24f IPD LSZH I PC B  $         1,080.00 39.8%  $                 650.16 N/A N/A
FJWMPMXAF  FOA_LENGTH FOA TS MP(f)-MP(m) 24f IPD LSZH I FT B  $                4.40 39.8%  $                     2.65 N/A N/A
FJWMPMXAF  FOA_PULLGRIP FOA TS MP(f)-MP(m) 24f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJWMPMXAG  FJWMPMXAG_BASE FOA TS MP(f)-MP(m) 36f IPD LSZH I PC B  $         1,620.00 39.8%  $                 975.24 N/A N/A
FJWMPMXAG  FOA_LENGTH FOA TS MP(f)-MP(m) 36f IPD LSZH I FT B  $                6.60 39.8%  $                     3.97 N/A N/A
FJWMPMXAG  FOA_PULLGRIP FOA TS MP(f)-MP(m) 36f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJWMPMXAH  FJWMPMXAH_BASE FOA TS MP(f)-MP(m) 48f IPD LSZH I PC B  $         2,160.00 39.8%  $              1,300.32 N/A N/A
FJWMPMXAH  FOA_LENGTH FOA TS MP(f)-MP(m) 48f IPD LSZH I FT B  $                8.80 39.8%  $                     5.30 N/A N/A
FJWMPMXAH  FOA_PULLGRIP FOA TS MP(f)-MP(m) 48f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJWMPMXAK  FJWMPMXAK_BASE FOA TS MP(f)-MP(m) 72f IPD LSZH I PC B  $         3,240.00 39.8%  $              1,950.48 N/A N/A
FJWMPMXAK  FOA_LENGTH FOA TS MP(f)-MP(m) 72f IPD LSZH I FT B  $              13.20 39.8%  $                     7.95 N/A N/A
FJWMPMXAK  FOA_PULLGRIP FOA TS MP(f)-MP(m) 72f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJWMPMXAL  FJWMPMXAL_BASE FOA TS MP(f)-MP(m) 96f IPD LSZH I PC B  $         4,300.00 39.8%  $              2,588.60 N/A N/A
FJWMPMXAL  FOA_LENGTH FOA TS MP(f)-MP(m) 96f IPD LSZH I FT B  $              17.60 39.8%  $                   10.60 N/A N/A
FJWMPMXAL  FOA_PULLGRIP FOA TS MP(f)-MP(m) 96f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJWMPMXAM  FJWMPMXAM_BASE FOA TS MP(f)-MP(m) 144f IPD LSZH I PC B  $         6,470.00 39.8%  $              3,894.94 N/A N/A
FJWMPMXAM  FOA_LENGTH FOA TS MP(f)-MP(m) 144f IPD LSZH I FT B  $              26.40 39.8%  $                   15.89 N/A N/A
FJWMPMXAM  FOA_PULLGRIP FOA TS MP(f)-MP(m) 144f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJWMPMXDM  FJWMPMXDM_BASE FOA TS MP(f)-MP(m) 144f IPIO LSZH I PC B  $         6,470.00 39.8%  $              3,894.94 N/A N/A
FJWMPMXDM  FOA_LENGTH FOA TS MP(f)-MP(m) 144f IPIO LSZH I FT B  $              28.00 39.8%  $                   16.86 N/A N/A
FJWMPMXDM  FOA_PULLGRIP FOA TS MP(f)-MP(m) 144f IPIO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJXMPMPAD  FJXMPMPAD_BASE FOA LS 550 MP(f)-MP(f) 12f IPD LSZH I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FJXMPMPAD  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 12f IPD LSZH I PC B  $                5.00 39.8%  $                     3.01 N/A N/A
FJXMPMPAD  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 12f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJXMPMPAF  FJXMPMPAF_BASE FOA LS 550 MP(f)-MP(f) 24f IPD LSZH I PC B  $            800.00 39.8%  $                 481.60 N/A N/A
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FJXMPMPAF  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 24f IPD LSZH I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FJXMPMPAF  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 24f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJXMPMPAG  FJXMPMPAG_BASE FOA LS 550 MP(f)-MP(f) 36f IPD LSZH I PC B  $         1,200.00 39.8%  $                 722.40 N/A N/A
FJXMPMPAG  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 36f IPD LSZH I FT B  $              15.00 39.8%  $                     9.03 N/A N/A
FJXMPMPAG  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 36f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJXMPMPAH  FJXMPMPAH_BASE FOA LS 550 MP(f)-MP(f) 48f IPD LSZH I PC B  $         1,600.00 39.8%  $                 963.20 N/A N/A
FJXMPMPAH  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 48f IPD LSZH I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FJXMPMPAH  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 48f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJXMPMPAK  FJXMPMPAK_BASE FOA LS 550 MP(f)-MP(f) 72f IPD LSZH I PC B  $         2,400.00 39.8%  $              1,444.80 N/A N/A
FJXMPMPAK  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 72f IPD LSZH I FT B  $              30.00 39.8%  $                   18.06 N/A N/A
FJXMPMPAK  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 72f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJXMPMPAL  FJXMPMPAL_BASE FOA LS 550 MP(f)-MP(f) 96f IPD LSZH I PC B  $         3,200.00 39.8%  $              1,926.40 N/A N/A
FJXMPMPAL  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 96f IPD LSZH I FT B  $              40.00 39.8%  $                   24.08 N/A N/A
FJXMPMPAL  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 96f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJXMPMPAM  FJXMPMPAM_BASE FOA LS 550 MP(f)-MP(f) 144f IPD LSZH I PC B  $         4,800.00 39.8%  $              2,889.60 N/A N/A
FJXMPMPAM  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 144f IPD LSZH I FT B  $              60.00 39.8%  $                   36.12 N/A N/A
FJXMPMPAM  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 144f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJXMPMPDD  FJXMPMPDD_BASE FOA LS 550 MP(f)-MP(f) 12f IPIO LSZH I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FJXMPMPDD  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 12f IPIO LSZH I FT B  $                5.30 39.8%  $                     3.19 N/A N/A
FJXMPMPDD  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 12f IPIO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJXMPMPDF  FJXMPMPDF_BASE FOA LS 550 MP(f)-MP(f) 24f IPIO LSZH I PC B  $            800.00 39.8%  $                 481.60 N/A N/A
FJXMPMPDF  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 24f IPIO LSZH I FT B  $              10.50 39.8%  $                     6.32 N/A N/A
FJXMPMPDF  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 24f IPIO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJXMPMPDG  FJXMPMPDG_BASE FOA LS 550 MP(f)-MP(f) 36f IPIO LSZH I PC B  $         1,200.00 39.8%  $                 722.40 N/A N/A
FJXMPMPDG  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 36f IPIO LSZH I FT B  $              15.80 39.8%  $                     9.51 N/A N/A
FJXMPMPDG  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 36f IPIO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJXMPMPDH  FJXMPMPDH_BASE FOA LS 550 MP(f)-MP(f) 48f IPIO LSZH I PC B  $         1,600.00 39.8%  $                 963.20 N/A N/A
FJXMPMPDH  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 48f IPIO LSZH I FT B  $              21.00 39.8%  $                   12.64 N/A N/A
FJXMPMPDH  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 48f IPIO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJXMPMPDK  FJXMPMPDK_BASE FOA LS 550 MP(f)-MP(f) 72f IPIO LSZH I PC B  $         2,400.00 39.8%  $              1,444.80 N/A N/A
FJXMPMPDK  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 72f IPIO LSZH I FT B  $              31.50 39.8%  $                   18.96 N/A N/A
FJXMPMPDK  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 72f IPIO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJXMPMPDL  FJXMPMPDL_BASE FOA LS 550 MP(f)-MP(f) 96f IPIO LSZH I PC B  $         3,200.00 39.8%  $              1,926.40 N/A N/A
FJXMPMPDL  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 96f IPIO LSZH I FT B  $              42.00 39.8%  $                   25.28 N/A N/A
FJXMPMPDL  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 96f IPIO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJXMPMPDM  FJXMPMPDM_BASE FOA LS 550 MP(f)-MP(f) 144f IPIO LSZH I PC B  $         4,800.00 39.8%  $              2,889.60 N/A N/A
FJXMPMPDM  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 144f IPIO LSZH I FT B  $              63.00 39.8%  $                   37.93 N/A N/A
FJXMPMPDM  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 144f IPIO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJXMPMXAD  FJXMPMXAD_BASE FOA LS 550 MP(f)-MP(m) 12f IPD LSZH I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
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FJXMPMXAD  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 12f IPD LSZH I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FJXMPMXAD  FOA_PULLGRIP FOA LS 550 MP(f)-MP(m) 12f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJXMPMXAF  FJXMPMXAF_BASE FOA LS 550 MP(f)-MP(m) 24f IPD LSZH I PC B  $            800.00 39.8%  $                 481.60 N/A N/A
FJXMPMXAF  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 24f IPD LSZH I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FJXMPMXAF  FOA_PULLGRIP FOA LS 550 MP(f)-MP(m) 24f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJXMPMXAG  FJXMPMXAG_BASE FOA LS 550 MP(f)-MP(m) 36f IPD LSZH I PC B  $         1,200.00 39.8%  $                 722.40 N/A N/A
FJXMPMXAG  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 36f IPD LSZH I FT B  $              15.00 39.8%  $                     9.03 N/A N/A
FJXMPMXAG  FOA_PULLGRIP FOA LS 550 MP(f)-MP(m) 36f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJXMPMXAH  FJXMPMXAH_BASE FOA LS 550 MP(f)-MP(m) 48f IPD LSZH I PC B  $         1,600.00 39.8%  $                 963.20 N/A N/A
FJXMPMXAH  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 48f IPD LSZH I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FJXMPMXAH  FOA_PULLGRIP FOA LS 550 MP(f)-MP(m) 48f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJXMPMXAK  FJXMPMXAK_BASE FOA LS 550 MP(f)-MP(m) 72f IPD LSZH I PC B  $         2,400.00 39.8%  $              1,444.80 N/A N/A
FJXMPMXAK  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 72f IPD LSZH I FT B  $              30.00 39.8%  $                   18.06 N/A N/A
FJXMPMXAK  FOA_PULLGRIP FOA LS 550 MP(f)-MP(m) 72f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJXMPMXAL  FJXMPMXAL_BASE FOA LS 550 MP(f)-MP(m) 96f IPD LSZH I PC B  $         3,200.00 39.8%  $              1,926.40 N/A N/A
FJXMPMXAL  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 96f IPD LSZH I FT B  $              40.00 39.8%  $                   24.08 N/A N/A
FJXMPMXAL  FOA_PULLGRIP FOA LS 550 MP(f)-MP(m) 96f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJXMPMXAM  FJXMPMXAM_BASE FOA LS 550 MP(f)-MP(m) 144f IPD LSZH I PC B  $         4,800.00 39.8%  $              2,889.60 N/A N/A
FJXMPMXAM  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 144f IPD LSZH I FT B  $              60.00 39.8%  $                   36.12 N/A N/A
FJXMPMXAM  FOA_PULLGRIP FOA LS 550 MP(f)-MP(m) 144f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJZMPMPAD  FJZMPMPAD_BASE FOA LS 300 MP(f)-MP(f) 12f IPD LSZH I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FJZMPMPAD  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 12f IPD LSZH I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FJZMPMPAD  FOA_PULLGRIP FOA LS 300 MP(f)-MP(f) 12f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJZMPMPAF  FJZMPMPAF_BASE FOA LS 300 MP(f)-MP(f) 24f IPD LSZH I PC B  $            800.00 39.8%  $                 481.60 N/A N/A
FJZMPMPAF  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 24f IPD LSZH I FT B  $                7.70 39.8%  $                     4.64 N/A N/A
FJZMPMPAF  FOA_PULLGRIP FOA LS 300 MP(f)-MP(f) 24f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJZMPMPAG  FJZMPMPAG_BASE FOA LS 300 MP(f)-MP(f) 36f IPD LSZH I PC B  $         1,200.00 39.8%  $                 722.40 N/A N/A
FJZMPMPAG  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 36f IPD LSZH I FT B  $              11.60 39.8%  $                     6.98 N/A N/A
FJZMPMPAG  FOA_PULLGRIP FOA LS 300 MP(f)-MP(f) 36f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJZMPMPAH  FJZMPMPAH_BASE FOA LS 300 MP(f)-MP(f) 48f IPD LSZH I PC B  $         1,600.00 39.8%  $                 963.20 N/A N/A
FJZMPMPAH  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 48f IPD LSZH I FT B  $              15.50 39.8%  $                     9.33 N/A N/A
FJZMPMPAH  FOA_PULLGRIP FOA LS 300 MP(f)-MP(f) 48f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJZMPMPAK  FJZMPMPAK_BASE FOA LS 300 MP(f)-MP(f) 72f IPD LSZH I PC B  $         2,400.00 39.8%  $              1,444.80 N/A N/A
FJZMPMPAK  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 72f IPD LSZH I FT B  $              23.20 39.8%  $                   13.97 N/A N/A
FJZMPMPAK  FOA_PULLGRIP FOA LS 300 MP(f)-MP(f) 72f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJZMPMPAL  FJZMPMPAL_BASE FOA LS 300 MP(f)-MP(f) 96f IPD LSZH I PC B  $         3,200.00 39.8%  $              1,926.40 N/A N/A
FJZMPMPAL  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 96f IPD LSZH I FT B  $              31.00 39.8%  $                   18.66 N/A N/A
FJZMPMPAL  FOA_PULLGRIP FOA LS 300 MP(f)-MP(f) 96f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJZMPMPAM  FJZMPMPAM_BASE FOA LS 300 MP(f)-MP(f) 144f IPD LSZH I PC B  $         4,800.00 39.8%  $              2,889.60 N/A N/A
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FJZMPMPAM  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 144f IPD LSZH I FT B  $              46.50 39.8%  $                   27.99 N/A N/A
FJZMPMPAM  FOA_PULLGRIP FOA LS 300 MP(f)-MP(f) 144f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJZMPMPDD  FJZMPMPDD_BASE FOA LS 550 MP(f)-MP(f) 12f IPIO LSZH I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FJZMPMPDD  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 12f IPIO LSZH I FT B  $                4.10 39.8%  $                     2.47 N/A N/A
FJZMPMPDD  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 12f IPIO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJZMPMPDF  FJZMPMPDF_BASE FOA LS 550 MP(f)-MP(f) 24f IPIO LSZH I PC B  $            800.00 39.8%  $                 481.60 N/A N/A
FJZMPMPDF  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 24f IPIO LSZH I FT B  $                8.20 39.8%  $                     4.94 N/A N/A
FJZMPMPDF  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 24f IPIO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJZMPMPDG  FJZMPMPDG_BASE FOA LS 550 MP(f)-MP(f) 36f IPIO LSZH I PC B  $         1,200.00 39.8%  $                 722.40 N/A N/A
FJZMPMPDG  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 36f IPIO LSZH I FT B  $              12.30 39.8%  $                     7.40 N/A N/A
FJZMPMPDG  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 36f IPIO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJZMPMPDH  FJZMPMPDH_BASE FOA LS 550 MP(f)-MP(f) 48f IPIO LSZH I PC B  $         1,600.00 39.8%  $                 963.20 N/A N/A
FJZMPMPDH  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 48f IPIO LSZH I FT B  $              16.40 39.8%  $                     9.87 N/A N/A
FJZMPMPDH  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 48f IPIO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJZMPMPDK  FJZMPMPDK_BASE FOA LS 550 MP(f)-MP(f) 72f IPIO LSZH I PC B  $         2,400.00 39.8%  $              1,444.80 N/A N/A
FJZMPMPDK  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 72f IPIO LSZH I FT B  $              24.60 39.8%  $                   14.81 N/A N/A
FJZMPMPDK  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 72f IPIO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJZMPMPDL  FJZMPMPDL_BASE FOA LS 550 MP(f)-MP(f) 96f IPIO LSZH I PC B  $         3,200.00 39.8%  $              1,926.40 N/A N/A
FJZMPMPDL  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 96f IPIO LSZH I FT B  $              32.80 39.8%  $                   19.75 N/A N/A
FJZMPMPDL  FOA_PULLGRIP FOA LS 550 MP(f)-MP(f) 96f IPIO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJZMPMPDM  FJZMPMPDM_BASE FOA LS 300 MP(f)-MP(f) 144f IPIO LSZH I PC B  $         4,800.00 39.8%  $              2,889.60 N/A N/A
FJZMPMPDM  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 144f IPIO LSZH I FT B  $                9.30 39.8%  $                     5.60 N/A N/A
FJZMPMPDM  FOA_PULLGRIP FOA LS 300 MP(f)-MP(f) 144f IPIO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJZMPMXAD  FJZMPMXAD_BASE FOA LS 300 MP(f)-MP(m) 12f IPD LSZH I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FJZMPMXAD  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 12f IPD LSZH I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FJZMPMXAD  FOA_PULLGRIP FOA LS 300 MP(f)-MP(m) 12f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJZMPMXAF  FJZMPMXAF_BASE FOA LS 300 MP(f)-MP(m) 24f IPD LSZH I PC B  $            800.00 39.8%  $                 481.60 N/A N/A
FJZMPMXAF  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 24f IPD LSZH I FT B  $                7.70 39.8%  $                     4.64 N/A N/A
FJZMPMXAF  FOA_PULLGRIP FOA LS 300 MP(f)-MP(m) 24f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJZMPMXAG  FJZMPMXAG_BASE FOA LS 300 MP(f)-MP(m) 36f IPD LSZH I PC B  $         1,200.00 39.8%  $                 722.40 N/A N/A
FJZMPMXAG  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 36f IPD LSZH I FT B  $              11.60 39.8%  $                     6.98 N/A N/A
FJZMPMXAG  FOA_PULLGRIP FOA LS 300 MP(f)-MP(m) 36f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJZMPMXAH  FJZMPMXAH_BASE FOA LS 300 MP(f)-MP(m) 48f IPD LSZH I PC B  $         1,600.00 39.8%  $                 963.20 N/A N/A
FJZMPMXAH  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 48f IPD LSZH I FT B  $              15.50 39.8%  $                     9.33 N/A N/A
FJZMPMXAH  FOA_PULLGRIP FOA LS 300 MP(f)-MP(m) 48f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJZMPMXAK  FJZMPMXAK_BASE FOA LS 300 MP(f)-MP(m) 72f IPD LSZH I PC B  $         2,400.00 39.8%  $              1,444.80 N/A N/A
FJZMPMXAK  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 72f IPD LSZH I FT B  $              23.20 39.8%  $                   13.97 N/A N/A
FJZMPMXAK  FOA_PULLGRIP FOA LS 300 MP(f)-MP(m) 72f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJZMPMXAL  FJZMPMXAL_BASE FOA LS 300 MP(f)-MP(m) 96f IPD LSZH I PC B  $         3,200.00 39.8%  $              1,926.40 N/A N/A
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FJZMPMXAL  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 96f IPD LSZH I FT B  $              31.00 39.8%  $                   18.66 N/A N/A
FJZMPMXAL  FOA_PULLGRIP FOA LS 300 MP(f)-MP(m) 96f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FJZMPMXAM  FJZMPMXAM_BASE FOA LS 300 MP(f)-MP(m) 144f IPD LSZH I PC B  $         4,800.00 39.8%  $              2,889.60 N/A N/A
FJZMPMXAM  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 144f IPD LSZH I FT B  $              46.50 39.8%  $                   27.99 N/A N/A
FJZMPMXAM  FOA_PULLGRIP FOA LS 300 MP(f)-MP(m) 144f IPD LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FKWMPMPAD  FKWMPMPAD_BASE FOA TS MP(f)-MP(f) 12f IPD LSZH ARM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FKWMPMPAD  FOA_LENGTH FOA TS MP(f)-MP(f) 12f IPD LSZH ARM I FT B  $                5.20 39.8%  $                     3.13 N/A N/A
FKWMPMPAD  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(f) 12f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKWMPMPAF  FKWMPMPAF_BASE FOA TS MP(f)-MP(f) 24f IPD LSZH ARM I PC B  $         1,100.00 39.8%  $                 662.20 N/A N/A
FKWMPMPAF  FOA_LENGTH FOA TS MP(f)-MP(f) 24f IPD LSZH ARM I FT B  $                8.50 39.8%  $                     5.12 N/A N/A
FKWMPMPAF  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(f) 24f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKWMPMPAH  FKWMPMPAH_BASE FOA TS MP(f)-MP(f) 48f IPD LSZH ARM I PC B  $         2,200.00 39.8%  $              1,324.40 N/A N/A
FKWMPMPAH  FOA_LENGTH FOA TS MP(f)-MP(f) 48f IPD LSZH ARM I FT B  $              12.00 39.8%  $                     7.22 N/A N/A
FKWMPMPAH  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(f) 48f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKWMPMPDD  FKWMPMPDD_BASE FOA TS MP(f)-MP(f) 12f IPIO LSZHARM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FKWMPMPDD  FOA_LENGTH FOA TS MP(f)-MP(f) 12f IPIO LSZHARM I FT B  $                5.50 39.8%  $                     3.31 N/A N/A
FKWMPMPDD  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(f) 12f IPIO LSZHARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKWMPMPDF  FKWMPMPDF_BASE FOA TS MP(f)-MP(f) 24f IPIO LSZHARM I PC B  $         1,100.00 39.8%  $                 662.20 N/A N/A
FKWMPMPDF  FOA_LENGTH FOA TS MP(f)-MP(f) 24f IPIO LSZHARM I FT B  $                9.00 39.8%  $                     5.42 N/A N/A
FKWMPMPDF  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(f) 24f IPIO LSZHARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKWMPMPDG  FKWMPMPDG_BASE FOA TS MP(f)-MP(f) 36f IPIO LSZHARM I PC B  $         1,650.00 39.8%  $                 993.30 N/A N/A
FKWMPMPDG  FOA_LENGTH FOA TS MP(f)-MP(f) 36f IPIO LSZHARM I FT B  $              10.50 39.8%  $                     6.32 N/A N/A
FKWMPMPDG  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(f) 36f IPIO LSZHARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKWMPMPDH  FKWMPMPDH_BASE FOA TS MP(f)-MP(f) 48f IPIO LSZHARM I PC B  $         2,200.00 39.8%  $              1,324.40 N/A N/A
FKWMPMPDH  FOA_LENGTH FOA TS MP(f)-MP(f) 48f IPIO LSZHARM I FT B  $              12.60 39.8%  $                     7.59 N/A N/A
FKWMPMPDH  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(f) 48f IPIO LSZHARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKWMPMPDK  FKWMPMPDK_BASE FOA TS MP(f)-MP(f) 72f IPIO LSZHARM I PC B  $         3,300.00 39.8%  $              1,986.60 N/A N/A
FKWMPMPDK  FOA_LENGTH FOA TS MP(f)-MP(f) 72f IPIO LSZHARM I FT B  $              16.80 39.8%  $                   10.11 N/A N/A
FKWMPMPDK  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(f) 72f IPIO LSZHARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKWMPMPDL  FKWMPMPDL_BASE FOA TS MP(f)-MP(f) 96f IPIO LSZHARM I PC B  $         4,400.00 39.8%  $              2,648.80 N/A N/A
FKWMPMPDL  FOA_LENGTH FOA TS MP(f)-MP(f) 96f IPIO LSZHARM I FT B  $              21.60 39.8%  $                   13.00 N/A N/A
FKWMPMPDL  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(f) 96f IPIO LSZHARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKWMPMPDM  FKWMPMPDM_BASE FOA TS MP(f)-MP(f) 144f IPIO LSZHARM I PC B  $         6,600.00 39.8%  $              3,973.20 N/A N/A
FKWMPMPDM  FOA_LENGTH FOA TS MP(f)-MP(f) 144f IPIO LSZHARM I FT B  $              31.50 39.8%  $                   18.96 N/A N/A
FKWMPMPDM  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(f) 144f IPIO LSZHARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKWMPMXDH  FKWMPMXDH_BASE FOA TS MP(f)-MP(m) 48f IPIO LSZHARM I PC B  $         2,137.00 39.8%  $              1,286.47 N/A N/A
FKWMPMXDH  FOA_LENGTH FOA TS MP(f)-MP(m) 48f IPIO LSZHARM I FT B  $              13.70 39.8%  $                     8.25 N/A N/A
FKWMPMXDH  FOA_PULLGRIP_DISP FOA TS MP(f)-MP(m) 48f IPIO LSZHARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKWMPMXDM  FKWMPMXDM_BASE FOA TS MP(f)-MP(m) 144f IPIO LSZHARM I PC B  $         6,600.00 39.8%  $              3,973.20 N/A N/A
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FKWMPMXDM  FOA_LENGTH FOA TS MP(f)-MP(m) 144f IPIO LSZHARM I FT B  $              31.50 39.8%  $                   18.96 N/A N/A
FKWMPUCAM  FKWMPUCAM_BASE FOA TS MP(f)-UC 144f IPD LSZH ARM I PC B  $         6,600.00 39.8%  $              3,973.20 N/A N/A
FKWMPUCAM  FOA_LENGTH FOA TS MP(f)-UC 144f IPD LSZH ARM I FT B  $              30.00 39.8%  $                   18.06 N/A N/A
FKWMPUCAM  FOA_PULLGRIP_DISP FOA TS MP(f)-UC 144f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKWMPUCDM  FKWMPUCDM_BASE FOA TS MP(f)-UC 144f IPIO LSZH ARM I PC B  $         6,600.00 39.8%  $              3,973.20 N/A N/A
FKWMPUCDM  FOA_LENGTH FOA TS MP(f)-UC 144f IPIO LSZH ARM I FT B  $              31.50 39.8%  $                   18.96 N/A N/A
FKWMPUCDM  FOA_PULLGRIP_DISP FOA TS MP(f)-UC 144f IPIO LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKXMPMPAD  FKXMPMPAD_BASE FOA LS 550 MP(f)-MP(f) 12f IPD LSZH ARM I PC B  $            420.00 39.8%  $                 252.84 N/A N/A
FKXMPMPAD  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 12f IPD LSZH ARM I FT B  $                9.00 39.8%  $                     5.42 N/A N/A
FKXMPMPAD  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 12f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKXMPMPAF  FKXMPMPAF_BASE FOA LS 550 MP(f)-MP(f) 24f IPD LSZH ARM I PC B  $            840.00 39.8%  $                 505.68 N/A N/A
FKXMPMPAF  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 24f IPD LSZH ARM I FT B  $              15.00 39.8%  $                     9.03 N/A N/A
FKXMPMPAF  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 24f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKXMPMPAG  FKXMPMPAG_BASE FOA LS 550 MP(f)-MP(f) 36f IPD LSZH ARM I PC B  $         1,260.00 39.8%  $                 758.52 N/A N/A
FKXMPMPAG  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 36f IPD LSZH ARM I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FKXMPMPAG  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 36f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKXMPMPAH  FKXMPMPAH_BASE FOA LS 550 MP(f)-MP(f) 48f IPD LSZH ARM I PC B  $         1,680.00 39.8%  $              1,011.36 N/A N/A
FKXMPMPAH  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 48f IPD LSZH ARM I FT B  $              25.00 39.8%  $                   15.05 N/A N/A
FKXMPMPAH  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 48f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKXMPMPAK  FKXMPMPAK_BASE FOA LS 550 MP(f)-MP(f) 72f IPD LSZH ARM I PC B  $         2,520.00 39.8%  $              1,517.04 N/A N/A
FKXMPMPAK  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 72f IPD LSZH ARM I FT B  $              36.00 39.8%  $                   21.67 N/A N/A
FKXMPMPAK  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 72f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKXMPMPAL  FKXMPMPAL_BASE FOA LS 550 MP(f)-MP(f) 96f IPD LSZH ARM I PC B  $         3,360.00 39.8%  $              2,022.72 N/A N/A
FKXMPMPAL  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 96f IPD LSZH ARM I PC B  $              46.00 39.8%  $                   27.69 N/A N/A
FKXMPMPAL  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 96f IPD LSZH ARM I FT B  $            100.00 39.8%  $                   60.20 N/A N/A
FKXMPMPAM  FKXMPMPAM_BASE FOA LS 550 MP(f)-MP(f) 144f IPD LSZH ARM I PC B  $         5,040.00 39.8%  $              3,034.08 N/A N/A
FKXMPMPAM  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 144f IPD LSZH ARM I PC B  $              68.00 39.8%  $                   40.94 N/A N/A
FKXMPMPAM  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 144f IPD LSZH ARM I FT B  $            100.00 39.8%  $                   60.20 N/A N/A
FKXMPMPDD  FKXMPMPDD_BASE FOA LS 550 MP(f)-MP(f) 12f IPIO LSZHARM I PC B  $            420.00 39.8%  $                 252.84 N/A N/A
FKXMPMPDD  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 12f IPIO LSZHARM I FT B  $                9.50 39.8%  $                     5.72 N/A N/A
FKXMPMPDD  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 12f IPIO LSZHARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKXMPMPDF  FKXMPMPDF_BASE FOA LS 550 MP(f)-MP(f) 24f IPIO LSZHARM I PC B  $            840.00 39.8%  $                 505.68 N/A N/A
FKXMPMPDF  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 24f IPIO LSZHARM I FT B  $              15.80 39.8%  $                     9.51 N/A N/A
FKXMPMPDF  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 24f IPIO LSZHARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKXMPMPDG  FKXMPMPDG_BASE FOA LS 550 MP(f)-MP(f) 36f IPIO LSZHARM I PC B  $         1,260.00 39.8%  $                 758.52 N/A N/A
FKXMPMPDG  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 36f IPIO LSZHARM I FT B  $              21.00 39.8%  $                   12.64 N/A N/A
FKXMPMPDG  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 36f IPIO LSZHARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKXMPMPDH  FKXMPMPDH_BASE FOA LS 550 MP(f)-MP(f) 48f IPIO LSZHARM I PC B  $         1,680.00 39.8%  $              1,011.36 N/A N/A
FKXMPMPDH  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 48f IPIO LSZHARM I FT B  $              26.40 39.8%  $                   15.89 N/A N/A
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FKXMPMPDH  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 48f IPIO LSZHARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKXMPMPDK  FKXMPMPDK_BASE FOA LS 550 MP(f)-MP(f) 72f IPIO LSZHARM I PC B  $         2,520.00 39.8%  $              1,517.04 N/A N/A
FKXMPMPDK  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 72f IPIO LSZHARM I FT B  $              38.00 39.8%  $                   22.88 N/A N/A
FKXMPMPDK  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 72f IPIO LSZHARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKXMPMPDL  FKXMPMPDL_BASE FOA LS 550 MP(f)-MP(f) 96f IPIO LSZHARM I PC B  $         3,360.00 39.8%  $              2,022.72 N/A N/A
FKXMPMPDL  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 96f IPIO LSZHARM I FT B  $              48.40 39.8%  $                   29.14 N/A N/A
FKXMPMPDL  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 96f IPIO LSZHARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKXMPMPDM  FKXMPMPDM_BASE FOA LS 550 MP(f)-MP(f) 144f IPIO LSZHARM I PC B  $         5,040.00 39.8%  $              3,034.08 N/A N/A
FKXMPMPDM  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 144f IPIO LSZHARM I FT B  $              71.50 39.8%  $                   43.04 N/A N/A
FKXMPMPDM  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 144f IPIO LSZHARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKXMPMXAD  FKXMPMXAD_BASE FOA LS 550 MP(f)-MP(m) 12f IPD LSZH ARM I PC B  $            420.00 39.8%  $                 252.84 N/A N/A
FKXMPMXAD  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 12f IPD LSZH ARM I FT B  $                9.00 39.8%  $                     5.42 N/A N/A
FKXMPMXAD  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(m) 12f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKXMPMXAF  FKXMPMXAF_BASE FOA LS 550 MP(f)-MP(m) 24f IPD LSZH ARM I PC B  $            840.00 39.8%  $                 505.68 N/A N/A
FKXMPMXAF  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 24f IPD LSZH ARM I FT B  $              15.00 39.8%  $                     9.03 N/A N/A
FKXMPMXAF  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(m) 24f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKXMPMXAG  FKXMPMXAG_BASE FOA LS 550 MP(f)-MP(m) 36f IPD LSZH ARM I PC B  $         1,260.00 39.8%  $                 758.52 N/A N/A
FKXMPMXAG  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 36f IPD LSZH ARM I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FKXMPMXAG  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(m) 36f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKXMPMXAH  FKXMPMXAH_BASE FOA LS 550 MP(f)-MP(m) 48f IPD LSZH ARM I PC B  $         1,680.00 39.8%  $              1,011.36 N/A N/A
FKXMPMXAH  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 48f IPD LSZH ARM I FT B  $              25.00 39.8%  $                   15.05 N/A N/A
FKXMPMXAH  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(m) 48f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKXMPMXAK  FKXMPMXAK_BASE FOA LS 550 MP(f)-MP(m) 72f IPD LSZH ARM I PC B  $         2,520.00 39.8%  $              1,517.04 N/A N/A
FKXMPMXAK  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 72f IPD LSZH ARM I FT B  $              36.00 39.8%  $                   21.67 N/A N/A
FKXMPMXAK  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(m) 72f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKXMPMXAL  FKXMPMXAL_BASE FOA LS 550 MP(f)-MP(m) 96f IPD LSZH ARM I PC B  $         3,360.00 39.8%  $              2,022.72 N/A N/A
FKXMPMXAL  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 96f IPD LSZH ARM I FT B  $              46.00 39.8%  $                   27.69 N/A N/A
FKXMPMXAL  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(m) 96f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKXMPMXAM  FKXMPMXAM_BASE FOA LS 550 MP(f)-MP(m) 144f IPD LSZH ARM I PC B  $         5,040.00 39.8%  $              3,034.08 N/A N/A
FKXMPMXAM  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 144f IPD LSZH ARM I FT B  $              68.00 39.8%  $                   40.94 N/A N/A
FKXMPMXAM  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(m) 144f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKXMPMXDH  FKXMPMXDH_BASE FOA LS 550 MP(f)-MP(m) 48f IPIO LSZHARM I PC B  $         1,680.00 39.8%  $              1,011.36 N/A N/A
FKXMPMXDH  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 48f IPIO LSZHARM I FT B  $              26.40 39.8%  $                   15.89 N/A N/A
FKXMPMXDH  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(m) 48f IPIO LSZHARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKXMPMXDK  FKXMPMXDK_BASE FOA LS 550 MP(f)-MP(m) 72f IPIO LSZHARM I PC B  $         2,520.00 39.8%  $              1,517.04 N/A N/A
FKXMPMXDK  FOA_LENGTH FOA LS 550 MP(f)-MP(m) 72f IPIO LSZHARM I FT B  $              38.00 39.8%  $                   22.88 N/A N/A
FKXMPMXDK  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(m) 72f IPIO LSZHARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKZMPMPAD  FKZMPMPAD_BASE FOA LS 300 MP(f)-MP(f) 12f IPD LSZH ARM I PC B  $            420.00 39.8%  $                 252.84 N/A N/A
FKZMPMPAD  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 12f IPD LSZH ARM I FT B  $                7.00 39.8%  $                     4.21 N/A N/A
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FKZMPMPAD  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(f) 12f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKZMPMPAF  FKZMPMPAF_BASE FOA LS 300 MP(f)-MP(f) 24f IPD LSZH ARM I PC B  $            840.00 39.8%  $                 505.68 N/A N/A
FKZMPMPAF  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 24f IPD LSZH ARM I FT B  $              12.60 39.8%  $                     7.59 N/A N/A
FKZMPMPAF  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(f) 24f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKZMPMPAG  FKZMPMPAG_BASE FOA LS 300 MP(f)-MP(f) 36f IPD LSZH ARM I PC B  $         1,260.00 39.8%  $                 758.52 N/A N/A
FKZMPMPAG  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 36f IPD LSZH ARM I FT B  $              16.00 39.8%  $                     9.63 N/A N/A
FKZMPMPAG  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(f) 36f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKZMPMPAH  FKZMPMPAH_BASE FOA LS 300 MP(f)-MP(f) 48f IPD LSZH ARM I PC B  $         1,680.00 39.8%  $              1,011.36 N/A N/A
FKZMPMPAH  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 48f IPD LSZH ARM I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FKZMPMPAH  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(f) 48f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKZMPMPAK  FKZMPMPAK_BASE FOA LS 300 MP(f)-MP(f) 72f IPD LSZH ARM I PC B  $         2,520.00 39.8%  $              1,517.04 N/A N/A
FKZMPMPAK  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 72f IPD LSZH ARM I FT B  $              28.00 39.8%  $                   16.86 N/A N/A
FKZMPMPAK  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(f) 72f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKZMPMPAL  FKZMPMPAL_BASE FOA LS 300 MP(f)-MP(f) 96f IPD LSZH ARM I PC B  $         3,360.00 39.8%  $              2,022.72 N/A N/A
FKZMPMPAL  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 96f IPD LSZH ARM I FT B  $              37.00 39.8%  $                   22.27 N/A N/A
FKZMPMPAL  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(f) 96f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKZMPMPAM  FKZMPMPAM_BASE FOA LS 300 MP(f)-MP(f) 144f IPD LSZH ARM I PC B  $         5,040.00 39.8%  $              3,034.08 N/A N/A
FKZMPMPAM  FOA_LENGTH FOA LS 300 MP(f)-MP(f) 144f IPD LSZH ARM I FT B  $              54.00 39.8%  $                   32.51 N/A N/A
FKZMPMPAM  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(f) 144f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKZMPMPDD  FKZMPMPDD_BASE FOA LS 550 MP(f)-MP(f) 12f IPIO LSZHARM I PC B  $            420.00 39.8%  $                 252.84 N/A N/A
FKZMPMPDD  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 12f IPIO LSZHARM I FT B  $                7.40 39.8%  $                     4.45 N/A N/A
FKZMPMPDD  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 12f IPIO LSZHARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKZMPMPDF  FKZMPMPDF_BASE FOA LS 550 MP(f)-MP(f) 24f IPIO LSZHARM I PC B  $            840.00 39.8%  $                 505.68 N/A N/A
FKZMPMPDF  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 24f IPIO LSZHARM I FT B  $              13.70 39.8%  $                     8.25 N/A N/A
FKZMPMPDF  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 24f IPIO LSZHARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKZMPMPDG  FKZMPMPDG_BASE FOA LS 550 MP(f)-MP(f) 36f IPIO LSZHARM I PC B  $         1,260.00 39.8%  $                 758.52 N/A N/A
FKZMPMPDG  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 36f IPIO LSZHARM I FT B  $              16.80 39.8%  $                   10.11 N/A N/A
FKZMPMPDG  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 36f IPIO LSZHARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKZMPMPDH  FKZMPMPDH_BASE FOA LS 550 MP(f)-MP(f) 48f IPIO LSZHARM I PC B  $         1,680.00 39.8%  $              1,011.36 N/A N/A
FKZMPMPDH  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 48f IPIO LSZHARM I FT B  $              21.00 39.8%  $                   12.64 N/A N/A
FKZMPMPDH  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 48f IPIO LSZHARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKZMPMPDK  FKZMPMPDK_BASE FOA LS 550 MP(f)-MP(f) 72f IPIO LSZHARM I PC B  $         2,520.00 39.8%  $              1,517.04 N/A N/A
FKZMPMPDK  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 72f IPIO LSZHARM I FT B  $              29.40 39.8%  $                   17.70 N/A N/A
FKZMPMPDK  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 72f IPIO LSZHARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKZMPMPDL  FKZMPMPDL_BASE FOA LS 550 MP(f)-MP(f) 96f IPIO LSZHARM I PC B  $         3,360.00 39.8%  $              2,022.72 N/A N/A
FKZMPMPDL  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 96f IPIO LSZHARM I FT B  $              39.00 39.8%  $                   23.48 N/A N/A
FKZMPMPDL  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 96f IPIO LSZHARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKZMPMPDM  FKZMPMPDM_BASE FOA LS 550 MP(f)-MP(f) 144f IPIO LSZHARM I PC B  $         5,040.00 39.8%  $              3,034.08 N/A N/A
FKZMPMPDM  FOA_LENGTH FOA LS 550 MP(f)-MP(f) 144f IPIO LSZHARM I FT B  $              56.80 39.8%  $                   34.19 N/A N/A
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FKZMPMPDM  FOA_PULLGRIP_DISP FOA LS 550 MP(f)-MP(f) 144f IPIO LSZHARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKZMPMXAD  FKZMPMXAD_BASE FOA LS 300 MP(f)-MP(m) 12f IPD LSZH ARM I PC B  $            420.00 39.8%  $                 252.84 N/A N/A
FKZMPMXAD  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 12f IPD LSZH ARM I FT B  $                7.00 39.8%  $                     4.21 N/A N/A
FKZMPMXAD  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(m) 12f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKZMPMXAF  FKZMPMXAF_BASE FOA LS 300 MP(f)-MP(m) 24f IPD LSZH ARM I PC B  $            840.00 39.8%  $                 505.68 N/A N/A
FKZMPMXAF  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 24f IPD LSZH ARM I FT B  $              12.60 39.8%  $                     7.59 N/A N/A
FKZMPMXAF  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(m) 24f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKZMPMXAG  FKZMPMXAG_BASE FOA LS 300 MP(f)-MP(m) 36f IPD LSZH ARM I PC B  $         1,260.00 39.8%  $                 758.52 N/A N/A
FKZMPMXAG  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 36f IPD LSZH ARM I FT B  $              16.00 39.8%  $                     9.63 N/A N/A
FKZMPMXAG  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(m) 36f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKZMPMXAH  FKZMPMXAH_BASE FOA LS 300 MP(f)-MP(m) 48f IPD LSZH ARM I PC B  $         1,680.00 39.8%  $              1,011.36 N/A N/A
FKZMPMXAH  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 48f IPD LSZH ARM I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FKZMPMXAH  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(m) 48f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKZMPMXAK  FKZMPMXAK_BASE FOA LS 300 MP(f)-MP(m) 72f IPD LSZH ARM I PC B  $         2,520.00 39.8%  $              1,517.04 N/A N/A
FKZMPMXAK  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 72f IPD LSZH ARM I FT B  $              28.00 39.8%  $                   16.86 N/A N/A
FKZMPMXAK  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(m) 72f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKZMPMXAL  FKZMPMXAL_BASE FOA LS 300 MP(f)-MP(m) 96f IPD LSZH ARM I PC B  $         3,360.00 39.8%  $              2,022.72 N/A N/A
FKZMPMXAL  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 96f IPD LSZH ARM I FT B  $              37.00 39.8%  $                   22.27 N/A N/A
FKZMPMXAL  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(m) 96f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FKZMPMXAM  FKZMPMXAM_BASE FOA LS 300 MP(f)-MP(m) 144f IPD LSZH ARM I PC B  $         5,040.00 39.8%  $              3,034.08 N/A N/A
FKZMPMXAM  FOA_LENGTH FOA LS 300 MP(f)-MP(m) 144f IPD LSZH ARM I FT B  $              54.00 39.8%  $                   32.51 N/A N/A
FKZMPMXAM  FOA_PULLGRIP_DISP FOA LS 300 MP(f)-MP(m) 144f IPD LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FLHMPLCAD  FLHMPLCAD_BASE FOA LS 150;12F; MP(f)-LC RFO PLENUM I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FLHMPLCAD  FOA_BO_24 FOA LS 150;12F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLHMPLCAD  FOA_BO_48 FOA LS 150;12F; MP(f)-LC RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLHMPLCAD  FOA_BO_72 FOA LS 150;12F; MP(f)-LC RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLHMPLCAD  FOA_BO_96 FOA LS 150;12F; MP(f)-LC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLHMPLCAD  FOA_LENGTH FOA LS 150;12F; MP(f)-LC RFO PLENUM I FT B  $                3.00 39.8%  $                     1.81 N/A N/A
FLHMPLCAD  FOA_PULLGRIP FOA LS 150;12F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLHMPLCAF  FLHMPLCAF_BASE FOA LS 150;24F; MP(f)-LC RFO PLENUM I PC B  $            608.00 39.8%  $                 366.02 N/A N/A
FLHMPLCAF  FOA_BO_24 FOA LS 150;24F; MP(f)-LC RFO PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FLHMPLCAF  FOA_BO_48 FOA LS 150;24F; MP(f)-LC RFO PLENUM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FLHMPLCAF  FOA_BO_72 FOA LS 150;24F; MP(f)-LC RFO PLENUM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FLHMPLCAF  FOA_BO_96 FOA LS 150;24F; MP(f)-LC RFO PLENUM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FLHMPLCAF  FOA_LENGTH FOA LS 150;24F; MP(f)-LC RFO PLENUM I FT B  $                6.00 39.8%  $                     3.61 N/A N/A
FLHMPLCAF  FOA_PULLGRIP FOA LS 150;24F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLHMPLCAG  FLHMPLCAG_BASE FOA LS 150;36F; MP(f)-LC RFO PLENUM I PC B  $            912.00 39.8%  $                 549.02 N/A N/A
FLHMPLCAG  FOA_BO_24 FOA LS 150;36F; MP(f)-LC RFO PLENUM I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FLHMPLCAG  FOA_BO_48 FOA LS 150;36F; MP(f)-LC RFO PLENUM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
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FLHMPLCAG  FOA_BO_72 FOA LS 150;36F; MP(f)-LC RFO PLENUM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FLHMPLCAG  FOA_BO_96 FOA LS 150;36F; MP(f)-LC RFO PLENUM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FLHMPLCAG  FOA_LENGTH FOA LS 150;36F; MP(f)-LC RFO PLENUM I FT B  $                9.00 39.8%  $                     5.42 N/A N/A
FLHMPLCAG  FOA_PULLGRIP FOA LS 150;36F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLHMPLCAH  FLHMPLCAH_BASE FOA LS 150;48F; MP(f)-LC RFO PLENUM I PC B  $         1,216.00 39.8%  $                 732.03 N/A N/A
FLHMPLCAH  FOA_BO_24 FOA LS 150;48F; MP(f)-LC RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FLHMPLCAH  FOA_BO_48 FOA LS 150;48F; MP(f)-LC RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FLHMPLCAH  FOA_BO_72 FOA LS 150;48F; MP(f)-LC RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLHMPLCAH  FOA_BO_96 FOA LS 150;48F; MP(f)-LC RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLHMPLCAH  FOA_LENGTH FOA LS 150;48F; MP(f)-LC RFO PLENUM I FT B  $              12.00 39.8%  $                     7.22 N/A N/A
FLHMPLCAH  FOA_PULLGRIP FOA LS 150;48F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLHMPLCAK  FLHMPLCAK_BASE FOA LS 150;72F; MP(f)-LC RFO PLENUM I PC B  $         1,824.00 39.8%  $              1,098.05 N/A N/A
FLHMPLCAK  FOA_BO_24 FOA LS 150;72F; MP(f)-LC RFO PLENUM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLHMPLCAK  FOA_BO_48 FOA LS 150;72F; MP(f)-LC RFO PLENUM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FLHMPLCAK  FOA_BO_72 FOA LS 150;72F; MP(f)-LC RFO PLENUM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLHMPLCAK  FOA_BO_96 FOA LS 150;72F; MP(f)-LC RFO PLENUM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLHMPLCAK  FOA_LENGTH FOA LS 150;72F; MP(f)-LC RFO PLENUM I FT B  $              18.00 39.8%  $                   10.84 N/A N/A
FLHMPLCAK  FOA_PULLGRIP FOA LS 150;72F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLHMXLCAD  FLHMXLCAD_BASE FOA LS 150;12F; MP(m)-LC RFO PLENUM I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FLHMXLCAD  FOA_BO_24 FOA LS 150;12F; MP(m)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLHMXLCAD  FOA_BO_48 FOA LS 150;12F; MP(m)-LC RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLHMXLCAD  FOA_BO_72 FOA LS 150;12F; MP(m)-LC RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLHMXLCAD  FOA_BO_96 FOA LS 150;12F; MP(m)-LC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLHMXLCAD  FOA_LENGTH FOA LS 150;12F; MP(m)-LC RFO PLENUM I FT B  $                3.00 39.8%  $                     1.81 N/A N/A
FLHMXLCAD  FOA_PULLGRIP FOA LS 150;12F; MP(m)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLHMXLCAF  FLHMXLCAF_BASE FOA LS 150;24F; MP(m)-LC RFO PLENUM I PC B  $            608.00 39.8%  $                 366.02 N/A N/A
FLHMXLCAF  FOA_BO_24 FOA LS 150;24F; MP(m)-LC RFO PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FLHMXLCAF  FOA_BO_48 FOA LS 150;24F; MP(m)-LC RFO PLENUM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FLHMXLCAF  FOA_BO_72 FOA LS 150;24F; MP(m)-LC RFO PLENUM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FLHMXLCAF  FOA_BO_96 FOA LS 150;24F; MP(m)-LC RFO PLENUM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FLHMXLCAF  FOA_LENGTH FOA LS 150;24F; MP(m)-LC RFO PLENUM I FT B  $                6.00 39.8%  $                     3.61 N/A N/A
FLHMXLCAF  FOA_PULLGRIP FOA LS 150;24F; MP(m)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLMLCLCAD  FLMLCLCAD_BASE FOA OS;12F; LC-LC RFO PLENUM I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FLMLCLCAD  FOA_BO_24 FOA OS;12F; LC-LC RFO PLENUM I PC B  $            230.00 39.8%  $                 138.46 N/A N/A
FLMLCLCAD  FOA_BO_48 FOA OS;12F; LC-LC RFO PLENUM I PC B  $            276.00 39.8%  $                 166.15 N/A N/A
FLMLCLCAD  FOA_BO_72 FOA OS;12F; LC-LC RFO PLENUM I PC B  $            310.50 39.8%  $                 186.92 N/A N/A
FLMLCLCAD  FOA_BO_96 FOA OS;12F; LC-LC RFO PLENUM I PC B  $            356.50 39.8%  $                 214.61 N/A N/A
FLMLCLCAD  FOA_LENGTH FOA OS;12F; LC-LC RFO PLENUM I FT B  $                2.90 39.8%  $                     1.75 N/A N/A
FLMLCLCAF  FLMLCLCAF_BASE FOA OS;24F; LC-LC RFO PLENUM I PC B  $            608.00 39.8%  $                 366.02 N/A N/A
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FLMLCLCAF  FOA_BO_24 FOA OS;24F; LC-LC RFO PLENUM I PC B  $            460.00 39.8%  $                 276.92 N/A N/A
FLMLCLCAF  FOA_BO_48 FOA OS;24F; LC-LC RFO PLENUM I PC B  $            540.50 39.8%  $                 325.38 N/A N/A
FLMLCLCAF  FOA_BO_72 FOA OS;24F; LC-LC RFO PLENUM I PC B  $            632.50 39.8%  $                 380.77 N/A N/A
FLMLCLCAF  FOA_BO_96 FOA OS;24F; LC-LC RFO PLENUM I PC B  $            713.00 39.8%  $                 429.23 N/A N/A
FLMLCLCAF  FOA_LENGTH FOA OS;24F; LC-LC RFO PLENUM I FT B  $                5.80 39.8%  $                     3.49 N/A N/A
FLMLCLCAG  FLMLCLCAG_BASE FOA OS;36F; LC-LC RFO PLENUM I PC B  $            912.00 39.8%  $                 549.02 N/A N/A
FLMLCLCAG  FOA_BO_24 FOA OS;36F; LC-LC RFO PLENUM I FT B  $            610.00 39.8%  $                 367.22 N/A N/A
FLMLCLCAG  FOA_BO_48 FOA OS;36F; LC-LC RFO PLENUM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FLMLCLCAG  FOA_BO_72 FOA OS;36F; LC-LC RFO PLENUM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FLMLCLCAG  FOA_BO_96 FOA OS;36F; LC-LC RFO PLENUM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FLMLCLCAG  FOA_LENGTH FOA OS;36F; LC-LC RFO PLENUM I FT B  $                8.80 39.8%  $                     5.30 N/A N/A
FLMLCLCAH  FLMLCLCAH_BASE FOA OS;48F; LC-LC RFO PLENUM I PC B  $         1,216.00 39.8%  $                 732.03 N/A N/A
FLMLCLCAH  FOA_BO_24 FOA OS;48F; LC-LC RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FLMLCLCAH  FOA_BO_48 FOA OS;48F; LC-LC RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FLMLCLCAH  FOA_BO_72 FOA OS;48F; LC-LC RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLMLCLCAH  FOA_BO_96 FOA OS;48F; LC-LC RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLMLCLCAH  FOA_LENGTH FOA OS;48F; LC-LC RFO PLENUM I FT B  $              11.70 39.8%  $                     7.04 N/A N/A
FLMLCLCAK  FLMLCLCAK_BASE FOA OS;72F; LC-LC RFO PLENUM I PC B  $         1,824.00 39.8%  $              1,098.05 N/A N/A
FLMLCLCAK  FOA_BO_24 FOA OS;72F; LC-LC RFO PLENUM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLMLCLCAK  FOA_BO_48 FOA OS;72F; LC-LC RFO PLENUM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FLMLCLCAK  FOA_BO_72 FOA OS;72F; LC-LC RFO PLENUM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLMLCLCAK  FOA_BO_96 FOA OS;72F; LC-LC RFO PLENUM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLMLCLCAK  FOA_LENGTH FOA OS;72F; LC-LC RFO PLENUM I FT B  $              17.50 39.8%  $                   10.54 N/A N/A
FLMLCUCAD  FLMLCUCAD_BASE FOA OS;12F; LC-STUB RFO PLENUM I PC B  $            152.00 39.8%  $                   91.50 N/A N/A
FLMLCUCAD  FOA_BO_24 FOA OS;12F; LC-STUB RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLMLCUCAD  FOA_BO_48 FOA OS;12F; LC-STUB RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLMLCUCAD  FOA_BO_72 FOA OS;12F; LC-STUB RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLMLCUCAD  FOA_BO_96 FOA OS;12F; LC-STUB RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLMLCUCAD  FOA_LENGTH FOA OS;12F; LC-STUB RFO PLENUM I FT B  $                2.90 39.8%  $                     1.75 N/A N/A
FLMLCUCAD  FOA_PULLGRIP FOA OS;12F; LC-STUB RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLMLCUCAF  FLMLCUCAF_BASE FOA OS;24F; LC-STUB RFO PLENUM I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FLMLCUCAF  FOA_BO_24 FOA OS;24F; LC-STUB RFO PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FLMLCUCAF  FOA_BO_48 FOA OS;24F; LC-STUB RFO PLENUM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FLMLCUCAF  FOA_BO_72 FOA OS;24F; LC-STUB RFO PLENUM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FLMLCUCAF  FOA_BO_96 FOA OS;24F; LC-STUB RFO PLENUM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FLMLCUCAF  FOA_LENGTH FOA OS;24F; LC-STUB RFO PLENUM I FT B  $                5.80 39.8%  $                     3.49 N/A N/A
FLMLCUCAF  FOA_PULLGRIP FOA OS;24F; LC-STUB RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLMLCUCAG  FLMLCUCAG_BASE FOA OS;36F; LC-STUB RFO PLENUM I PC B  $            456.00 39.8%  $                 274.51 N/A N/A
FLMLCUCAG  FOA_BO_24 FOA OS;36F; LC-STUB RFO PLENUM I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
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FLMLCUCAG  FOA_BO_48 FOA OS;36F; LC-STUB RFO PLENUM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FLMLCUCAG  FOA_BO_72 FOA OS;36F; LC-STUB RFO PLENUM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FLMLCUCAG  FOA_BO_96 FOA OS;36F; LC-STUB RFO PLENUM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FLMLCUCAG  FOA_LENGTH FOA OS;36F; LC-STUB RFO PLENUM I FT B  $                8.80 39.8%  $                     5.30 N/A N/A
FLMLCUCAG  FOA_PULLGRIP FOA OS;36F; LC-STUB RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLMLCUCAH  FLMLCUCAH_BASE FOA OS;48F; LC-STUB RFO PLENUM I PC B  $            608.00 39.8%  $                 366.02 N/A N/A
FLMLCUCAH  FOA_BO_24 FOA OS;48F; LC-STUB RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FLMLCUCAH  FOA_BO_48 FOA OS;48F; LC-STUB RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FLMLCUCAH  FOA_BO_72 FOA OS;48F; LC-STUB RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLMLCUCAH  FOA_BO_96 FOA OS;48F; LC-STUB RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLMLCUCAH  FOA_LENGTH FOA OS;48F; LC-STUB RFO PLENUM I FT B  $              11.70 39.8%  $                     7.04 N/A N/A
FLMLCUCAH  FOA_PULLGRIP FOA OS;48F; LC-STUB RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLMLCUCAK  FLMLCUCAK_BASE FOA OS;72F; LC-STUB RFO PLENUM I PC B  $            912.00 39.8%  $                 549.02 N/A N/A
FLMLCUCAK  FOA_BO_24 FOA OS;72F; LC-STUB RFO PLENUM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLMLCUCAK  FOA_BO_48 FOA OS;72F; LC-STUB RFO PLENUM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FLMLCUCAK  FOA_BO_72 FOA OS;72F; LC-STUB RFO PLENUM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLMLCUCAK  FOA_BO_96 FOA OS;72F; LC-STUB RFO PLENUM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLMLCUCAK  FOA_LENGTH FOA OS;72F; LC-STUB RFO PLENUM I FT B  $              17.50 39.8%  $                   10.54 N/A N/A
FLMLCUCAK  FOA_PULLGRIP FOA OS;72F; LC-STUB RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLMMPLCAD  FLMMPLCAD_BASE FOA OS;12F; MP(f)-LC RFO PLENUM I PC B  $            360.00 39.8%  $                 216.72 N/A N/A
FLMMPLCAD  FOA_BO_24 FOA OS;12F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLMMPLCAD  FOA_BO_48 FOA OS;12F; MP(f)-LC RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLMMPLCAD  FOA_BO_72 FOA OS;12F; MP(f)-LC RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLMMPLCAD  FOA_BO_96 FOA OS;12F; MP(f)-LC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLMMPLCAD  FOA_LENGTH FOA OS;12F; MP(f)-LC RFO PLENUM I FT B  $                2.90 39.8%  $                     1.75 N/A N/A
FLMMPLCAD  FOA_PULLGRIP FOA OS;12F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLMMPLCAF  FLMMPLCAF_BASE FOA OS;24F; MP(f)-LC RFO PLENUM I PC B  $            608.00 39.8%  $                 366.02 N/A N/A
FLMMPLCAF  FOA_BO_24 FOA OS;24F; MP(f)-LC RFO PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FLMMPLCAF  FOA_BO_48 FOA OS;24F; MP(f)-LC RFO PLENUM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FLMMPLCAF  FOA_BO_72 FOA OS;24F; MP(f)-LC RFO PLENUM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FLMMPLCAF  FOA_BO_96 FOA OS;24F; MP(f)-LC RFO PLENUM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FLMMPLCAF  FOA_LENGTH FOA OS;24F; MP(f)-LC RFO PLENUM I FT B  $                5.80 39.8%  $                     3.49 N/A N/A
FLMMPLCAF  FOA_PULLGRIP FOA OS;24F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLMMPLCAG  FLMMPLCAG_BASE FOA OS;36F; MP(f)-LC RFO PLENUM I PC B  $            912.00 39.8%  $                 549.02 N/A N/A
FLMMPLCAG  FOA_BO_24 FOA OS;36F; MP(f)-LC RFO PLENUM I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FLMMPLCAG  FOA_BO_48 FOA OS;36F; MP(f)-LC RFO PLENUM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FLMMPLCAG  FOA_BO_72 FOA OS;36F; MP(f)-LC RFO PLENUM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FLMMPLCAG  FOA_BO_96 FOA OS;36F; MP(f)-LC RFO PLENUM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FLMMPLCAG  FOA_LENGTH FOA OS;36F; MP(f)-LC RFO PLENUM I FT B  $                8.80 39.8%  $                     5.30 N/A N/A

7508 of 9702



NW Infrastructure Systimax

New York State Office of General Services
Group 77018 Award 21350 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Systimax Connectivity                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount  NYS Net Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FLMMPLCAG  FOA_PULLGRIP FOA OS;36F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLMMPLCAH  FLMMPLCAH_BASE FOA OS;48F; MP(f)-LC RFO PLENUM I PC B  $         1,216.00 39.8%  $                 732.03 N/A N/A
FLMMPLCAH  FOA_BO_24 FOA OS;48F; MP(f)-LC RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FLMMPLCAH  FOA_BO_48 FOA OS;48F; MP(f)-LC RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FLMMPLCAH  FOA_BO_72 FOA OS;48F; MP(f)-LC RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLMMPLCAH  FOA_BO_96 FOA OS;48F; MP(f)-LC RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLMMPLCAH  FOA_LENGTH FOA OS;48F; MP(f)-LC RFO PLENUM I FT B  $              11.70 39.8%  $                     7.04 N/A N/A
FLMMPLCAH  FOA_PULLGRIP FOA OS;48F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLMMPLCAK  FLMMPLCAK_BASE FOA OS;72F; MP(f)-LC RFO PLENUM I PC B  $         1,824.00 39.8%  $              1,098.05 N/A N/A
FLMMPLCAK  FOA_BO_24 FOA OS;72F; MP(f)-LC RFO PLENUM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLMMPLCAK  FOA_BO_48 FOA OS;72F; MP(f)-LC RFO PLENUM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FLMMPLCAK  FOA_BO_72 FOA OS;72F; MP(f)-LC RFO PLENUM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLMMPLCAK  FOA_BO_96 FOA OS;72F; MP(f)-LC RFO PLENUM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLMMPLCAK  FOA_LENGTH FOA OS;72F; MP(f)-LC RFO PLENUM I FT B  $              17.50 39.8%  $                   10.54 N/A N/A
FLMMPLCAK  FOA_PULLGRIP FOA OS;72F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLMMPSCAD  FLMMPSCAD_BASE FOA OS;12F; MP(f)-SC RFO PLENUM I PC B  $            360.00 39.8%  $                 216.72 N/A N/A
FLMMPSCAD  FOA_BO_24 FOA OS;12F; MP(f)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLMMPSCAD  FOA_BO_48 FOA OS;12F; MP(f)-SC RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLMMPSCAD  FOA_BO_72 FOA OS;12F; MP(f)-SC RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLMMPSCAD  FOA_BO_96 FOA OS;12F; MP(f)-SC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLMMPSCAD  FOA_LENGTH FOA OS;12F; MP(f)-SC RFO PLENUM I FT B  $                2.90 39.8%  $                     1.75 N/A N/A
FLMMPSCAD  FOA_PULLGRIP FOA OS;12F; MP(f)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLMMPSCAF  FLMMPSCAF_BASE FOA OS;24F; MP(f)-SC RFO PLENUM I PC B  $            608.00 39.8%  $                 366.02 N/A N/A
FLMMPSCAF  FOA_BO_24 FOA OS;24F; MP(f)-SC RFO PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FLMMPSCAF  FOA_BO_48 FOA OS;24F; MP(f)-SC RFO PLENUM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FLMMPSCAF  FOA_BO_72 FOA OS;24F; MP(f)-SC RFO PLENUM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FLMMPSCAF  FOA_BO_96 FOA OS;24F; MP(f)-SC RFO PLENUM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FLMMPSCAF  FOA_LENGTH FOA OS;24F; MP(f)-SC RFO PLENUM I FT B  $                5.80 39.8%  $                     3.49 N/A N/A
FLMMPSCAF  FOA_PULLGRIP FOA OS;24F; MP(f)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLMMPSCAG  FLMMPSCAG_BASE FOA OS;36F; MP(f)-SC RFO PLENUM I PC B  $            912.00 39.8%  $                 549.02 N/A N/A
FLMMPSCAG  FOA_BO_24 FOA OS;36F; MP(f)-SC RFO PLENUM I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FLMMPSCAG  FOA_BO_48 FOA OS;36F; MP(f)-SC RFO PLENUM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FLMMPSCAG  FOA_BO_72 FOA OS;36F; MP(f)-SC RFO PLENUM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FLMMPSCAG  FOA_BO_96 FOA OS;36F; MP(f)-SC RFO PLENUM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FLMMPSCAG  FOA_LENGTH FOA OS;36F; MP(f)-SC RFO PLENUM I FT B  $                8.80 39.8%  $                     5.30 N/A N/A
FLMMPSCAG  FOA_PULLGRIP FOA OS;36F; MP(f)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLMMPSCAH  FLMMPSCAH_BASE FOA OS;48F; MP(f)-SC RFO PLENUM I PC B  $         1,216.00 39.8%  $                 732.03 N/A N/A
FLMMPSCAH  FOA_BO_24 FOA OS;48F; MP(f)-SC RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FLMMPSCAH  FOA_BO_48 FOA OS;48F; MP(f)-SC RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
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FLMMPSCAH  FOA_BO_72 FOA OS;48F; MP(f)-SC RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLMMPSCAH  FOA_BO_96 FOA OS;48F; MP(f)-SC RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLMMPSCAH  FOA_LENGTH FOA OS;48F; MP(f)-SC RFO PLENUM I FT B  $              11.70 39.8%  $                     7.04 N/A N/A
FLMMPSCAH  FOA_PULLGRIP FOA OS;48F; MP(f)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLMMPSCAK  FLMMPSCAK_BASE FOA OS;72F; MP(f)-SC RFO PLENUM I PC B  $         1,824.00 39.8%  $              1,098.05 N/A N/A
FLMMPSCAK  FOA_BO_24 FOA OS;72F; MP(f)-SC RFO PLENUM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLMMPSCAK  FOA_BO_48 FOA OS;72F; MP(f)-SC RFO PLENUM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FLMMPSCAK  FOA_BO_72 FOA OS;72F; MP(f)-SC RFO PLENUM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLMMPSCAK  FOA_BO_96 FOA OS;72F; MP(f)-SC RFO PLENUM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLMMPSCAK  FOA_LENGTH FOA OS;72F; MP(f)-SC RFO PLENUM I FT B  $              17.50 39.8%  $                   10.54 N/A N/A
FLMMPSCAK  FOA_PULLGRIP FOA OS;72F; MP(f)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLMMPSTAD  FLMMPSTAD_BASE FOA OS;12F; MP(f)-ST RFO PLEN I PC B  $            367.00 39.8%  $                 220.93 N/A N/A
FLMMPSTAD  FOA_BO_24 FOA OS;12F; MP(f)-ST RFO PLEN I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLMMPSTAD  FOA_BO_48 FOA OS;12F; MP(f)-ST RFO PLEN I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLMMPSTAD  FOA_BO_72 FOA OS;12F; MP(f)-ST RFO PLEN I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLMMPSTAD  FOA_BO_96 FOA OS;12F; MP(f)-ST RFO PLEN I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLMMPSTAD  FOA_LENGTH FOA OS;12F; MP(f)-ST RFO PLEN I FT B  $                2.90 39.8%  $                     1.75 N/A N/A
FLMMPSTAD  FOA_PULLGRIP FOA OS;12F; MP(f)-ST RFO PLEN I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWLALAAD  FLWLALAAD_BASE FOA TS;12F; LC/APC-LC/APC RFO PLENUM I PC B  $            398.00 39.8%  $                 239.60 N/A N/A
FLWLALAAD  FOA_BO_24 FOA TS;12F; LC/APC-LC/APC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWLALAAD  FOA_BO_48 FOA TS;12F; LC/APC-LC/APC RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLWLALAAD  FOA_BO_72 FOA TS;12F; LC/APC-LC/APC RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLWLALAAD  FOA_BO_96 FOA TS;12F; LC/APC-LC/APC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLWLALAAD  FOA_LENGTH FOA TS;12F; LC/APC-LC/APC RFO PLENUM I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FLWLALAAF  FLWLALAAF_BASE FOA TS;24F; LC/APC-LC/APC RFO PLENUM I PC B  $            796.00 39.8%  $                 479.19 N/A N/A
FLWLALAAF  FOA_BO_24 FOA TS;24F; LC/APC-LC/APC RFO PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FLWLALAAF  FOA_BO_48 FOA TS;24F; LC/APC-LC/APC RFO PLENUM I PC B  $            480.00 39.8%  $                 288.96 N/A N/A
FLWLALAAF  FOA_BO_72 FOA TS;24F; LC/APC-LC/APC RFO PLENUM I PC B  $            540.00 39.8%  $                 325.08 N/A N/A
FLWLALAAF  FOA_BO_96 FOA TS;24F; LC/APC-LC/APC RFO PLENUM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FLWLALAAF  FOA_LENGTH FOA TS;24F; LC/APC-LC/APC RFO PLENUM I FT B  $                4.40 39.8%  $                     2.65 N/A N/A
FLWLALAAH  FLWLALAAH_BASE FOA TS;48F; LC/APC-LC/APC RFO PLENUM I PC B  $         1,592.00 39.8%  $                 958.38 N/A N/A
FLWLALAAH  FOA_BO_24 FOA TS;48F; LC/APC-LC/APC RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FLWLALAAH  FOA_BO_48 FOA TS;48F; LC/APC-LC/APC RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FLWLALAAH  FOA_BO_72 FOA TS;48F; LC/APC-LC/APC RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLWLALAAH  FOA_BO_96 FOA TS;48F; LC/APC-LC/APC RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLWLALAAH  FOA_LENGTH FOA TS;48F; LC/APC-LC/APC RFO PLENUM I FT B  $                8.80 39.8%  $                     5.30 N/A N/A
FLWLALAAK  FLWLALAAK_BASE .OA TS;72F; LC/APC-LC/APC RFO PLENUM I PC B  $         2,388.00 39.8%  $              1,437.58 N/A N/A
FLWLALAAK  FOA_BO_24 .OA TS;72F; LC/APC-LC/APC RFO PLENUM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLWLALAAK  FOA_BO_48 .OA TS;72F; LC/APC-LC/APC RFO PLENUM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
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FLWLALAAK  FOA_BO_72 .OA TS;72F; LC/APC-LC/APC RFO PLENUM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLWLALAAK  FOA_BO_96 .OA TS;72F; LC/APC-LC/APC RFO PLENUM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLWLALAAK  FOA_LENGTH .OA TS;72F; LC/APC-LC/APC RFO PLENUM I FT B  $              13.20 39.8%  $                     7.95 N/A N/A
FLWLASAAD  FLWLASAAD_BASE FOA TS; 12F; LC/APC-SC/APC RFO PLENUM I PC B  $            398.00 39.8%  $                 239.60 N/A N/A
FLWLASAAD  FOA_BO_24 FOA TS; 12F; LC/APC-SC/APC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWLASAAD  FOA_BO_48 FOA TS; 12F; LC/APC-SC/APC RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLWLASAAD  FOA_BO_72 FOA TS; 12F; LC/APC-SC/APC RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLWLASAAD  FOA_BO_96 FOA TS; 12F; LC/APC-SC/APC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLWLASAAD  FOA_LENGTH FOA TS; 12F; LC/APC-SC/APC RFO PLENUM I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FLWLASAAF  FLWLASAAF_BASE FOA TS; 24F; LC/APC-SC/APC RFO PLENUM I PC B  $            844.00 39.8%  $                 508.09 N/A N/A
FLWLASAAF  FOA_BO_24 FOA TS; 24F; LC/APC-SC/APC RFO PLENUM I PC B  $            405.00 39.8%  $                 243.81 N/A N/A
FLWLASAAF  FOA_BO_48 FOA TS; 24F; LC/APC-SC/APC RFO PLENUM I PC B  $            595.00 39.8%  $                 358.19 N/A N/A
FLWLASAAF  FOA_BO_72 FOA TS; 24F; LC/APC-SC/APC RFO PLENUM I PC B  $            680.00 39.8%  $                 409.36 N/A N/A
FLWLASAAF  FOA_BO_96 FOA TS; 24F; LC/APC-SC/APC RFO PLENUM I PC B  $            770.00 39.8%  $                 463.54 N/A N/A
FLWLASAAF  FOA_LENGTH FOA TS; 24F; LC/APC-SC/APC RFO PLENUM I FT B  $                4.40 39.8%  $                     2.65 N/A N/A
FLWLASAAH  FLWLASAAH_BASE FOA TS; 48F; LC/APC-SC/APC RFO PLENUM I PC B  $         1,592.00 39.8%  $                 958.38 N/A N/A
FLWLASAAH  FOA_BO_24 FOA TS; 48F; LC/APC-SC/APC RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FLWLASAAH  FOA_BO_48 FOA TS; 48F; LC/APC-SC/APC RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FLWLASAAH  FOA_BO_72 FOA TS; 48F; LC/APC-SC/APC RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLWLASAAH  FOA_BO_96 FOA TS; 48F; LC/APC-SC/APC RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLWLASAAH  FOA_LENGTH FOA TS; 48F; LC/APC-SC/APC RFO PLENUM I FT B  $                8.80 39.8%  $                     5.30 N/A N/A
FLWLASAAK  FLWLASAAK_BASE FOA TS; 72F; LC/APC-SC/APC RFO PLENUM I PC B  $         2,388.00 39.8%  $              1,437.58 N/A N/A
FLWLASAAK  FOA_BO_24 FOA TS; 72F; LC/APC-SC/APC RFO PLENUM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLWLASAAK  FOA_BO_48 FOA TS; 72F; LC/APC-SC/APC RFO PLENUM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FLWLASAAK  FOA_BO_72 FOA TS; 72F; LC/APC-SC/APC RFO PLENUM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLWLASAAK  FOA_BO_96 FOA TS; 72F; LC/APC-SC/APC RFO PLENUM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLWLASAAK  FOA_LENGTH FOA TS; 72F; LC/APC-SC/APC RFO PLENUM I FT B  $              13.20 39.8%  $                     7.95 N/A N/A
FLWLCLAAD  FLWLCLAAD_BASE FOA TS;12F; LC-LC/APC RFO PLENUM I PC B  $            374.00 39.8%  $                 225.15 N/A N/A
FLWLCLAAD  FOA_BO_24 FOA TS;12F; LC-LC/APC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWLCLAAD  FOA_BO_48 FOA TS;12F; LC-LC/APC RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLWLCLAAD  FOA_BO_72 FOA TS;12F; LC-LC/APC RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLWLCLAAD  FOA_BO_96 FOA TS;12F; LC-LC/APC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLWLCLAAD  FOA_LENGTH FOA TS;12F; LC-LC/APC RFO PLENUM I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FLWLCLAAF  FLWLCLAAF_BASE FOA TS;24F; LC-LC/APC RFO PLENUM I PC B  $            748.00 39.8%  $                 450.30 N/A N/A
FLWLCLAAF  FOA_BO_24 FOA TS;24F; LC-LC/APC RFO PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FLWLCLAAF  FOA_BO_48 FOA TS;24F; LC-LC/APC RFO PLENUM I PC B  $            480.00 39.8%  $                 288.96 N/A N/A
FLWLCLAAF  FOA_BO_72 FOA TS;24F; LC-LC/APC RFO PLENUM I PC B  $            540.00 39.8%  $                 325.08 N/A N/A
FLWLCLAAF  FOA_BO_96 FOA TS;24F; LC-LC/APC RFO PLENUM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FLWLCLAAF  FOA_LENGTH FOA TS;24F; LC-LC/APC RFO PLENUM I FT B  $                4.40 39.8%  $                     2.65 N/A N/A
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FLWLCLAAH  FLWLCLAAH_BASE FOA TS;48F; LC-LC/APC RFO PLENUM I PC B  $         1,496.00 39.8%  $                 900.59 N/A N/A
FLWLCLAAH  FOA_BO_24 FOA TS;48F; LC-LC/APC RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FLWLCLAAH  FOA_BO_48 FOA TS;48F; LC-LC/APC RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FLWLCLAAH  FOA_BO_72 FOA TS;48F; LC-LC/APC RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLWLCLAAH  FOA_BO_96 FOA TS;48F; LC-LC/APC RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLWLCLAAH  FOA_LENGTH FOA TS;48F; LC-LC/APC RFO PLENUM I FT B  $                8.80 39.8%  $                     5.30 N/A N/A
FLWLCLAAK  FLWLCLAAK_BASE FOA TS;72F; LC-LC/APC RFO PLENUM I PC B  $         2,244.00 39.8%  $              1,350.89 N/A N/A
FLWLCLAAK  FOA_BO_24 FOA TS;72F; LC-LC/APC RFO PLENUM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLWLCLAAK  FOA_BO_48 FOA TS;72F; LC-LC/APC RFO PLENUM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FLWLCLAAK  FOA_BO_72 FOA TS;72F; LC-LC/APC RFO PLENUM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLWLCLAAK  FOA_BO_96 FOA TS;72F; LC-LC/APC RFO PLENUM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLWLCLAAK  FOA_LENGTH FOA TS;72F; LC-LC/APC RFO PLENUM I FT B  $              13.20 39.8%  $                     7.95 N/A N/A
FLWLCLCAD  FLWLCLCAD_BASE FOA TS;12F; LC-LC RFO PLENUM I PC B  $            350.00 39.8%  $                 210.70 N/A N/A
FLWLCLCAD  FOA_BO_24 FOA TS;12F; LC-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWLCLCAD  FOA_BO_48 FOA TS;12F; LC-LC RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLWLCLCAD  FOA_BO_72 FOA TS;12F; LC-LC RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLWLCLCAD  FOA_BO_96 FOA TS;12F; LC-LC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLWLCLCAD  FOA_LENGTH FOA TS;12F; LC-LC RFO PLENUM I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FLWLCLCAF  FLWLCLCAF_BASE FOA TS;24F; LC-LC RFO PLENUM I PC B  $            700.00 39.8%  $                 421.40 N/A N/A
FLWLCLCAF  FOA_BO_24 FOA TS;24F; LC-LC RFO PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FLWLCLCAF  FOA_BO_48 FOA TS;24F; LC-LC RFO PLENUM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FLWLCLCAF  FOA_BO_72 FOA TS;24F; LC-LC RFO PLENUM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FLWLCLCAF  FOA_BO_96 FOA TS;24F; LC-LC RFO PLENUM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FLWLCLCAF  FOA_LENGTH FOA TS;24F; LC-LC RFO PLENUM I FT B  $                4.40 39.8%  $                     2.65 N/A N/A
FLWLCLCAG  FLWLCLCAG_BASE FOA TS;36F; LC-LC RFO PLENUM I PC B  $         1,050.00 39.8%  $                 632.10 N/A N/A
FLWLCLCAG  FOA_BO_24 FOA TS;36F; LC-LC RFO PLENUM I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FLWLCLCAG  FOA_BO_48 FOA TS;36F; LC-LC RFO PLENUM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FLWLCLCAG  FOA_BO_72 FOA TS;36F; LC-LC RFO PLENUM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FLWLCLCAG  FOA_BO_96 FOA TS;36F; LC-LC RFO PLENUM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FLWLCLCAG  FOA_LENGTH FOA TS;36F; LC-LC RFO PLENUM I FT B  $                6.60 39.8%  $                     3.97 N/A N/A
FLWLCLCAH  FLWLCLCAH_BASE FOA TS;48F; LC-LC RFO PLENUM I PC B  $         1,400.00 39.8%  $                 842.80 N/A N/A
FLWLCLCAH  FOA_BO_24 FOA TS;48F; LC-LC RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FLWLCLCAH  FOA_BO_48 FOA TS;48F; LC-LC RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FLWLCLCAH  FOA_BO_72 FOA TS;48F; LC-LC RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLWLCLCAH  FOA_BO_96 FOA TS;48F; LC-LC RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLWLCLCAH  FOA_LENGTH FOA TS;48F; LC-LC RFO PLENUM I FT B  $                8.80 39.8%  $                     5.30 N/A N/A
FLWLCLCAK  FLWLCLCAK_BASE FOA TS;72F; LC-LC RFO PLENUM I PC B  $         2,100.00 39.8%  $              1,264.20 N/A N/A
FLWLCLCAK  FOA_BO_24 FOA TS;72F; LC-LC RFO PLENUM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLWLCLCAK  FOA_BO_48 FOA TS;72F; LC-LC RFO PLENUM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
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FLWLCLCAK  FOA_BO_72 FOA TS;72F; LC-LC RFO PLENUM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLWLCLCAK  FOA_BO_96 FOA TS;72F; LC-LC RFO PLENUM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLWLCLCAK  FOA_LENGTH FOA TS;72F; LC-LC RFO PLENUM I FT B  $              13.20 39.8%  $                     7.95 N/A N/A
FLWLCLCAL  FLWLCLCAL_BASE FOA TS; 96F; LC-LC RFO PLENUM I PC B  $         2,800.00 39.8%  $              1,685.60 N/A N/A
FLWLCLCAL  FOA_BO_24 FOA TS; 96F; LC-LC RFO PLENUM I PC B  $         1,600.00 39.8%  $                 963.20 N/A N/A
FLWLCLCAL  FOA_BO_48 FOA TS; 96F; LC-LC RFO PLENUM I PC B  $         1,890.00 39.8%  $              1,137.78 N/A N/A
FLWLCLCAL  FOA_BO_72 FOA TS; 96F; LC-LC RFO PLENUM I PC B  $         2,170.00 39.8%  $              1,306.34 N/A N/A
FLWLCLCAL  FOA_BO_96 FOA TS; 96F; LC-LC RFO PLENUM I PC B  $         2,450.00 39.8%  $              1,474.90 N/A N/A
FLWLCLCAL  FOA_LENGTH FOA TS; 96F; LC-LC RFO PLENUM I FT B  $              17.60 39.8%  $                   10.60 N/A N/A
FLWLCSAAD  FLWLCSAAD_BASE FOA TS; 12F; LC-SC/APC RFO PLENUM I PC B  $            374.00 39.8%  $                 225.15 N/A N/A
FLWLCSAAD  FOA_BO_24 FOA TS; 12F; LC-SC/APC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWLCSAAD  FOA_BO_48 FOA TS; 12F; LC-SC/APC RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLWLCSAAD  FOA_BO_72 FOA TS; 12F; LC-SC/APC RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLWLCSAAD  FOA_BO_96 FOA TS; 12F; LC-SC/APC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLWLCSAAD  FOA_LENGTH FOA TS; 12F; LC-SC/APC RFO PLENUM I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FLWLCSAAF  FLWLCSAAF_BASE FOA TS; 24F; LC-SC/APC RFO PLENUM I PC B  $            796.00 39.8%  $                 479.19 N/A N/A
FLWLCSAAF  FOA_BO_24 FOA TS; 24F; LC-SC/APC RFO PLENUM I PC B  $            405.00 39.8%  $                 243.81 N/A N/A
FLWLCSAAF  FOA_BO_48 FOA TS; 24F; LC-SC/APC RFO PLENUM I PC B  $            595.00 39.8%  $                 358.19 N/A N/A
FLWLCSAAF  FOA_BO_72 FOA TS; 24F; LC-SC/APC RFO PLENUM I PC B  $            680.00 39.8%  $                 409.36 N/A N/A
FLWLCSAAF  FOA_BO_96 FOA TS; 24F; LC-SC/APC RFO PLENUM I PC B  $            770.00 39.8%  $                 463.54 N/A N/A
FLWLCSAAF  FOA_LENGTH FOA TS; 24F; LC-SC/APC RFO PLENUM I FT B  $                4.40 39.8%  $                     2.65 N/A N/A
FLWLCSAAH  FLWLCSAAH_BASE FOA TS; 48F; LC-SC/APC RFO PLENUM I PC B  $         1,496.00 39.8%  $                 900.59 N/A N/A
FLWLCSAAH  FOA_BO_24 FOA TS; 48F; LC-SC/APC RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FLWLCSAAH  FOA_BO_48 FOA TS; 48F; LC-SC/APC RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FLWLCSAAH  FOA_BO_72 FOA TS; 48F; LC-SC/APC RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLWLCSAAH  FOA_BO_96 FOA TS; 48F; LC-SC/APC RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLWLCSAAH  FOA_LENGTH FOA TS; 48F; LC-SC/APC RFO PLENUM I FT B  $                8.80 39.8%  $                     5.30 N/A N/A
FLWLCSCAH  FLWLCSCAH_BASE FOA TS;48F; LC-SC RFO PLENUM I PC B  $         1,400.00 39.8%  $                 842.80 N/A N/A
FLWLCSCAH  FOA_BO_24 FOA TS;48F; LC-SC RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FLWLCSCAH  FOA_BO_48 FOA TS;48F; LC-SC RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FLWLCSCAH  FOA_BO_72 FOA TS;48F; LC-SC RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLWLCSCAH  FOA_BO_96 FOA TS;48F; LC-SC RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLWLCSCAH  FOA_LENGTH FOA TS;48F; LC-SC RFO PLENUM I FT B  $                8.80 39.8%  $                     5.30 N/A N/A
FLWLCUCAD  FLWLCUCAD_BASE FOA TS;12F; LC-STUB RFO PLENUM I PC B  $            175.00 39.8%  $                 105.35 N/A N/A
FLWLCUCAD  FOA_BO_24 FOA TS;12F; LC-STUB RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWLCUCAD  FOA_BO_48 FOA TS;12F; LC-STUB RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLWLCUCAD  FOA_BO_72 FOA TS;12F; LC-STUB RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLWLCUCAD  FOA_BO_96 FOA TS;12F; LC-STUB RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLWLCUCAD  FOA_LENGTH FOA TS;12F; LC-STUB RFO PLENUM I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
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FLWLCUCAD  FOA_PULLGRIP FOA TS;12F; LC-STUB RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWLCUCAF  FLWLCUCAF_BASE FOA TS;24F; LC-STUB RFO PLENUM I PC B  $            350.00 39.8%  $                 210.70 N/A N/A
FLWLCUCAF  FOA_BO_24 FOA TS;24F; LC-STUB RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWLCUCAF  FOA_BO_48 FOA TS;24F; LC-STUB RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLWLCUCAF  FOA_BO_72 FOA TS;24F; LC-STUB RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLWLCUCAF  FOA_BO_96 FOA TS;24F; LC-STUB RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLWLCUCAF  FOA_LENGTH FOA TS;24F; LC-STUB RFO PLENUM I FT B  $                4.40 39.8%  $                     2.65 N/A N/A
FLWLCUCAF  FOA_PULLGRIP FOA TS;24F; LC-STUB RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWLCUCAG  FLWLCUCAG_BASE FOA TS;36F; LC-STUB RFO PLENUM I PC B  $            525.00 39.8%  $                 316.05 N/A N/A
FLWLCUCAG  FOA_BO_24 FOA TS;36F; LC-STUB RFO PLENUM I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FLWLCUCAG  FOA_BO_48 FOA TS;36F; LC-STUB RFO PLENUM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FLWLCUCAG  FOA_BO_72 FOA TS;36F; LC-STUB RFO PLENUM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FLWLCUCAG  FOA_BO_96 FOA TS;36F; LC-STUB RFO PLENUM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FLWLCUCAG  FOA_LENGTH FOA TS;36F; LC-STUB RFO PLENUM I FT B  $                6.60 39.8%  $                     3.97 N/A N/A
FLWLCUCAG  FOA_PULLGRIP FOA TS;36F; LC-STUB RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWLCUCAH  FLWLCUCAH_BASE FOA TS;48F; LC-STUB RFO PLENUM I PC B  $            700.00 39.8%  $                 421.40 N/A N/A
FLWLCUCAH  FOA_BO_24 FOA TS;48F; LC-STUB RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FLWLCUCAH  FOA_BO_48 FOA TS;48F; LC-STUB RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FLWLCUCAH  FOA_BO_72 FOA TS;48F; LC-STUB RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLWLCUCAH  FOA_BO_96 FOA TS;48F; LC-STUB RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLWLCUCAH  FOA_LENGTH FOA TS;48F; LC-STUB RFO PLENUM I FT B  $                8.80 39.8%  $                     5.30 N/A N/A
FLWLCUCAH  FOA_PULLGRIP FOA TS;48F; LC-STUB RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWLCUCAK  FLWLCUCAK_BASE FOA TS;72F; LC-STUB RFO PLENUM I PC B  $         1,050.00 39.8%  $                 632.10 N/A N/A
FLWLCUCAK  FOA_BO_24 FOA TS;72F; LC-STUB RFO PLENUM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLWLCUCAK  FOA_BO_48 FOA TS;72F; LC-STUB RFO PLENUM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FLWLCUCAK  FOA_BO_72 FOA TS;72F; LC-STUB RFO PLENUM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLWLCUCAK  FOA_BO_96 FOA TS;72F; LC-STUB RFO PLENUM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLWLCUCAK  FOA_LENGTH FOA TS;72F; LC-STUB RFO PLENUM I FT B  $              13.20 39.8%  $                     7.95 N/A N/A
FLWLCUCAK  FOA_PULLGRIP FOA TS;72F; LC-STUB RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWMPLCAD  FLWMPLCAD_BASE FOA TS;12F; MP(f)-LC RFO PLENUM I PC B  $            380.00 39.8%  $                 228.76 N/A N/A
FLWMPLCAD  FOA_BO_24 FOA TS;12F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWMPLCAD  FOA_BO_48 FOA TS;12F; MP(f)-LC RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLWMPLCAD  FOA_BO_72 FOA TS;12F; MP(f)-LC RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLWMPLCAD  FOA_BO_96 FOA TS;12F; MP(f)-LC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLWMPLCAD  FOA_LENGTH FOA TS;12F; MP(f)-LC RFO PLENUM I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FLWMPLCAD  FOA_PULLGRIP FOA TS;12F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWMPLCAF  FLWMPLCAF_BASE FOA TS;24F; MP(f)-LC RFO PLENUM I PC B  $            700.00 39.8%  $                 421.40 N/A N/A
FLWMPLCAF  FOA_BO_24 FOA TS;24F; MP(f)-LC RFO PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FLWMPLCAF  FOA_BO_48 FOA TS;24F; MP(f)-LC RFO PLENUM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
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FLWMPLCAF  FOA_BO_72 FOA TS;24F; MP(f)-LC RFO PLENUM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FLWMPLCAF  FOA_BO_96 FOA TS;24F; MP(f)-LC RFO PLENUM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FLWMPLCAF  FOA_LENGTH FOA TS;24F; MP(f)-LC RFO PLENUM I FT B  $                4.40 39.8%  $                     2.65 N/A N/A
FLWMPLCAF  FOA_PULLGRIP FOA TS;24F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWMPLCAG  FLWMPLCAG_BASE FOA TS;36F; MP(f)-LC RFO PLENUM I PC B  $         1,050.00 39.8%  $                 632.10 N/A N/A
FLWMPLCAG  FOA_BO_24 FOA TS;36F; MP(f)-LC RFO PLENUM I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FLWMPLCAG  FOA_BO_48 FOA TS;36F; MP(f)-LC RFO PLENUM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FLWMPLCAG  FOA_BO_72 FOA TS;36F; MP(f)-LC RFO PLENUM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FLWMPLCAG  FOA_BO_96 FOA TS;36F; MP(f)-LC RFO PLENUM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FLWMPLCAG  FOA_LENGTH FOA TS;36F; MP(f)-LC RFO PLENUM I FT B  $                6.50 39.8%  $                     3.91 N/A N/A
FLWMPLCAG  FOA_PULLGRIP FOA TS;36F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWMPLCAH  FLWMPLCAH_BASE FOA TS;48F; MP(f)-LC RFO PLENUM I PC B  $         1,400.00 39.8%  $                 842.80 N/A N/A
FLWMPLCAH  FOA_BO_24 FOA TS;48F; MP(f)-LC RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FLWMPLCAH  FOA_BO_48 FOA TS;48F; MP(f)-LC RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FLWMPLCAH  FOA_BO_72 FOA TS;48F; MP(f)-LC RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLWMPLCAH  FOA_BO_96 FOA TS;48F; MP(f)-LC RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLWMPLCAH  FOA_LENGTH FOA TS;48F; MP(f)-LC RFO PLENUM I FT B  $                8.80 39.8%  $                     5.30 N/A N/A
FLWMPLCAH  FOA_PULLGRIP FOA TS;48F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWMPLCAK  FLWMPLCAK_BASE FOA TS;72F; MP(f)-LC RFO PLENUM I PC B  $         2,100.00 39.8%  $              1,264.20 N/A N/A
FLWMPLCAK  FOA_BO_24 FOA TS;72F; MP(f)-LC RFO PLENUM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLWMPLCAK  FOA_BO_48 FOA TS;72F; MP(f)-LC RFO PLENUM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FLWMPLCAK  FOA_BO_72 FOA TS;72F; MP(f)-LC RFO PLENUM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLWMPLCAK  FOA_BO_96 FOA TS;72F; MP(f)-LC RFO PLENUM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLWMPLCAK  FOA_LENGTH FOA TS;72F; MP(f)-LC RFO PLENUM I FT B  $              13.20 39.8%  $                     7.95 N/A N/A
FLWMPLCAK  FOA_PULLGRIP FOA TS;72F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWMPLCAL  FLWMPLCAL_BASE FOA TS; 96F; MP(f)-LC RFO PLENUM I PC B  $         2,800.00 39.8%  $              1,685.60 N/A N/A
FLWMPLCAL  FOA_BO_24 FOA TS; 96F; MP(f)-LC RFO PLENUM I PC B  $         1,600.00 39.8%  $                 963.20 N/A N/A
FLWMPLCAL  FOA_BO_48 FOA TS; 96F; MP(f)-LC RFO PLENUM I PC B  $         1,890.00 39.8%  $              1,137.78 N/A N/A
FLWMPLCAL  FOA_BO_72 FOA TS; 96F; MP(f)-LC RFO PLENUM I PC B  $         2,170.00 39.8%  $              1,306.34 N/A N/A
FLWMPLCAL  FOA_BO_96 FOA TS; 96F; MP(f)-LC RFO PLENUM I PC B  $         2,450.00 39.8%  $              1,474.90 N/A N/A
FLWMPLCAL  FOA_LENGTH FOA TS; 96F; MP(f)-LC RFO PLENUM I FT B  $              17.60 39.8%  $                   10.60 N/A N/A
FLWMPLCAL  FOA_PULLGRIP FOA TS; 96F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWMPSCAD  FLWMPSCAD_BASE FOA TS;12F; MP(f)-SC RFO PLENUM I PC B  $            370.00 39.8%  $                 222.74 N/A N/A
FLWMPSCAD  FOA_BO_24 FOA TS;12F; MP(f)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWMPSCAD  FOA_BO_48 FOA TS;12F; MP(f)-SC RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLWMPSCAD  FOA_BO_72 FOA TS;12F; MP(f)-SC RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLWMPSCAD  FOA_BO_96 FOA TS;12F; MP(f)-SC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLWMPSCAD  FOA_LENGTH FOA TS;12F; MP(f)-SC RFO PLENUM I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FLWMPSCAD  FOA_PULLGRIP FOA TS;12F; MP(f)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
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FLWMPSCAF  FLWMPSCAF_BASE FOA TS;24F; MP(f)-SC RFO PLENUM I PC B  $            700.00 39.8%  $                 421.40 N/A N/A
FLWMPSCAF  FOA_BO_24 FOA TS;24F; MP(f)-SC RFO PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FLWMPSCAF  FOA_BO_48 FOA TS;24F; MP(f)-SC RFO PLENUM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FLWMPSCAF  FOA_BO_72 FOA TS;24F; MP(f)-SC RFO PLENUM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FLWMPSCAF  FOA_BO_96 FOA TS;24F; MP(f)-SC RFO PLENUM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FLWMPSCAF  FOA_LENGTH FOA TS;24F; MP(f)-SC RFO PLENUM I FT B  $                4.40 39.8%  $                     2.65 N/A N/A
FLWMPSCAF  FOA_PULLGRIP FOA TS;24F; MP(f)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWMPSCAG  FLWMPSCAG_BASE FOA TS;36F; MP(f)-SC RFO PLENUM I PC B  $         1,050.00 39.8%  $                 632.10 N/A N/A
FLWMPSCAG  FOA_BO_24 FOA TS;36F; MP(f)-SC RFO PLENUM I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FLWMPSCAG  FOA_BO_48 FOA TS;36F; MP(f)-SC RFO PLENUM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FLWMPSCAG  FOA_BO_72 FOA TS;36F; MP(f)-SC RFO PLENUM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FLWMPSCAG  FOA_BO_96 FOA TS;36F; MP(f)-SC RFO PLENUM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FLWMPSCAG  FOA_LENGTH FOA TS;36F; MP(f)-SC RFO PLENUM I FT B  $                6.60 39.8%  $                     3.97 N/A N/A
FLWMPSCAG  FOA_PULLGRIP FOA TS;36F; MP(f)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWMPSCAH  FLWMPSCAH_BASE FOA TS;48F; MP(f)-SC RFO PLENUM I PC B  $         1,400.00 39.8%  $                 842.80 N/A N/A
FLWMPSCAH  FOA_BO_24 FOA TS;48F; MP(f)-SC RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FLWMPSCAH  FOA_BO_48 FOA TS;48F; MP(f)-SC RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FLWMPSCAH  FOA_BO_72 FOA TS;48F; MP(f)-SC RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLWMPSCAH  FOA_BO_96 FOA TS;48F; MP(f)-SC RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLWMPSCAH  FOA_LENGTH FOA TS;48F; MP(f)-SC RFO PLENUM I FT B  $                8.80 39.8%  $                     5.30 N/A N/A
FLWMPSCAH  FOA_PULLGRIP FOA TS;48F; MP(f)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWMPSCAK  FLWMPSCAK_BASE FOA TS;72F; MP(f)-SC RFO PLENUM I PC B  $         2,100.00 39.8%  $              1,264.20 N/A N/A
FLWMPSCAK  FOA_BO_24 FOA TS;72F; MP(f)-SC RFO PLENUM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLWMPSCAK  FOA_BO_48 FOA TS;72F; MP(f)-SC RFO PLENUM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FLWMPSCAK  FOA_BO_72 FOA TS;72F; MP(f)-SC RFO PLENUM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLWMPSCAK  FOA_BO_96 FOA TS;72F; MP(f)-SC RFO PLENUM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLWMPSCAK  FOA_LENGTH FOA TS;72F; MP(f)-SC RFO PLENUM I FT B  $              13.20 39.8%  $                     7.95 N/A N/A
FLWMPSCAK  FOA_PULLGRIP FOA TS;72F; MP(f)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWMXLCAD  FLWMXLCAD_BASE FOA TS;12F; MP(m)-LC RFO PLENUM I PC B  $            350.00 39.8%  $                 210.70 N/A N/A
FLWMXLCAD  FOA_BO_24 FOA TS;12F; MP(m)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWMXLCAD  FOA_BO_48 FOA TS;12F; MP(m)-LC RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLWMXLCAD  FOA_BO_72 FOA TS;12F; MP(m)-LC RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLWMXLCAD  FOA_BO_96 FOA TS;12F; MP(m)-LC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLWMXLCAD  FOA_LENGTH FOA TS;12F; MP(m)-LC RFO PLENUM I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FLWMXLCAD  FOA_PULLGRIP FOA TS;12F; MP(m)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWMXLCAF  FLWMXLCAF_BASE FOA TS;24F; MP(m)-LC RFO PLENUM I PC B  $            700.00 39.8%  $                 421.40 N/A N/A
FLWMXLCAF  FOA_BO_24 FOA TS;24F; MP(m)-LC RFO PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FLWMXLCAF  FOA_BO_48 FOA TS;24F; MP(m)-LC RFO PLENUM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FLWMXLCAF  FOA_BO_72 FOA TS;24F; MP(m)-LC RFO PLENUM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
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FLWMXLCAF  FOA_BO_96 FOA TS;24F; MP(m)-LC RFO PLENUM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FLWMXLCAF  FOA_LENGTH FOA TS;24F; MP(m)-LC RFO PLENUM I FT B  $                4.40 39.8%  $                     2.65 N/A N/A
FLWMXLCAF  FOA_PULLGRIP FOA TS;24F; MP(m)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWMXLCAG  FLWMXLCAG_BASE FOA TS;36F; MP(m)-LC RFO PLENUM I PC B  $         1,050.00 39.8%  $                 632.10 N/A N/A
FLWMXLCAG  FOA_BO_24 FOA TS;36F; MP(m)-LC RFO PLENUM I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FLWMXLCAG  FOA_BO_48 FOA TS;36F; MP(m)-LC RFO PLENUM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FLWMXLCAG  FOA_BO_72 FOA TS;36F; MP(m)-LC RFO PLENUM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FLWMXLCAG  FOA_BO_96 FOA TS;36F; MP(m)-LC RFO PLENUM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FLWMXLCAG  FOA_LENGTH FOA TS;36F; MP(m)-LC RFO PLENUM I FT B  $                6.50 39.8%  $                     3.91 N/A N/A
FLWMXLCAG  FOA_PULLGRIP FOA TS;36F; MP(m)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWMXLCAH  FLWMXLCAH_BASE FOA TS;48F; MP(m)-LC RFO PLENUM I PC B  $         1,400.00 39.8%  $                 842.80 N/A N/A
FLWMXLCAH  FOA_BO_24 FOA TS;48F; MP(m)-LC RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FLWMXLCAH  FOA_BO_48 FOA TS;48F; MP(m)-LC RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FLWMXLCAH  FOA_BO_72 FOA TS;48F; MP(m)-LC RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLWMXLCAH  FOA_BO_96 FOA TS;48F; MP(m)-LC RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLWMXLCAH  FOA_LENGTH FOA TS;48F; MP(m)-LC RFO PLENUM I FT B  $                8.80 39.8%  $                     5.30 N/A N/A
FLWMXLCAH  FOA_PULLGRIP FOA TS;48F; MP(m)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWMXLCAK  FLWMXLCAK_BASE FOA TS;72F; MP(m)-LC RFO PLENUM I PC B  $         2,100.00 39.8%  $              1,264.20 N/A N/A
FLWMXLCAK  FOA_BO_24 FOA TS;72F; MP(m)-LC RFO PLENUM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLWMXLCAK  FOA_BO_48 FOA TS;72F; MP(m)-LC RFO PLENUM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FLWMXLCAK  FOA_BO_72 FOA TS;72F; MP(m)-LC RFO PLENUM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLWMXLCAK  FOA_BO_96 FOA TS;72F; MP(m)-LC RFO PLENUM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLWMXLCAK  FOA_LENGTH FOA TS;72F; MP(m)-LC RFO PLENUM I FT B  $              13.20 39.8%  $                     7.95 N/A N/A
FLWMXLCAK  FOA_PULLGRIP FOA TS;72F; MP(m)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWMXSCAD  FLWMXSCAD_BASE FOA TS;12F; MP(m)-SC RFO PLENUM I PC B  $            350.00 39.8%  $                 210.70 N/A N/A
FLWMXSCAD  FOA_BO_24 FOA TS;12F; MP(m)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWMXSCAD  FOA_BO_48 FOA TS;12F; MP(m)-SC RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLWMXSCAD  FOA_BO_72 FOA TS;12F; MP(m)-SC RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLWMXSCAD  FOA_BO_96 FOA TS;12F; MP(m)-SC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLWMXSCAD  FOA_LENGTH FOA TS;12F; MP(m)-SC RFO PLENUM I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FLWMXSCAD  FOA_PULLGRIP_DISP FOA TS;12F; MP(m)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWSCSCAD  FLWSCSCAD_BASE FOA TS;12F; SC-SC RFO PLENUM I PC B  $            350.00 39.8%  $                 210.70 N/A N/A
FLWSCSCAD  FOA_BO_24 FOA TS;12F; SC-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLWSCSCAD  FOA_BO_48 FOA TS;12F; SC-SC RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLWSCSCAD  FOA_BO_72 FOA TS;12F; SC-SC RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLWSCSCAD  FOA_BO_96 FOA TS;12F; SC-SC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLWSCSCAD  FOA_LENGTH FOA TS;12F; SC-SC RFO PLENUM I FT B  $                2.10 39.8%  $                     1.26 N/A N/A
FLWSCSCAF  FLWSCSCAF_BASE FOA TS;24F; SC-SC RFO PLENUM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FLWSCSCAF  FOA_BO_24 FOA TS;24F; SC-SC RFO PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
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FLWSCSCAF  FOA_BO_48 FOA TS;24F; SC-SC RFO PLENUM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FLWSCSCAF  FOA_BO_72 FOA TS;24F; SC-SC RFO PLENUM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FLWSCSCAF  FOA_BO_96 FOA TS;24F; SC-SC RFO PLENUM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FLWSCSCAF  FOA_LENGTH FOA TS;24F; SC-SC RFO PLENUM I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FLWSCSCAG  FLWSCSCAG_BASE FOA TS;36F; SC-SC RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLWSCSCAG  FOA_BO_24 FOA TS;36F; SC-SC RFO PLENUM I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FLWSCSCAG  FOA_BO_48 FOA TS;36F; SC-SC RFO PLENUM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FLWSCSCAG  FOA_BO_72 FOA TS;36F; SC-SC RFO PLENUM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FLWSCSCAG  FOA_BO_96 FOA TS;36F; SC-SC RFO PLENUM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FLWSCSCAG  FOA_LENGTH FOA TS;36F; SC-SC RFO PLENUM I FT B  $                8.40 39.8%  $                     5.06 N/A N/A
FLWSCSCAH  FLWSCSCAH_BASE FOA TS;48F; SC-SC RFO PLENUM I PC B  $         1,550.00 39.8%  $                 933.10 N/A N/A
FLWSCSCAH  FOA_BO_24 FOA TS;48F; SC-SC RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FLWSCSCAH  FOA_BO_48 FOA TS;48F; SC-SC RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FLWSCSCAH  FOA_BO_72 FOA TS;48F; SC-SC RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLWSCSCAH  FOA_BO_96 FOA TS;48F; SC-SC RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLWSCSCAH  FOA_LENGTH FOA TS;48F; SC-SC RFO PLENUM I FT B  $              10.50 39.8%  $                     6.32 N/A N/A
FLWSCSCAK  FLWSCSCAK_BASE FOA TS;72F; SC-SC RFO PLENUM I PC B  $         2,280.00 39.8%  $              1,372.56 N/A N/A
FLWSCSCAK  FOA_BO_24 FOA TS;72F; SC-SC RFO PLENUM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLWSCSCAK  FOA_BO_48 FOA TS;72F; SC-SC RFO PLENUM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FLWSCSCAK  FOA_BO_72 FOA TS;72F; SC-SC RFO PLENUM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLWSCSCAK  FOA_BO_96 FOA TS;72F; SC-SC RFO PLENUM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLWSCSCAK  FOA_LENGTH FOA TS;72F; SC-SC RFO PLENUM I FT B  $              16.00 39.8%  $                     9.63 N/A N/A
FLXLCLCAD  FLXLCLCAD_BASE FOA LS 550;12F; LC-LC RFO PLENUM I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FLXLCLCAD  FOA_BO_24 FOA LS 550;12F; LC-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXLCLCAD  FOA_BO_48 FOA LS 550;12F; LC-LC RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLXLCLCAD  FOA_BO_72 FOA LS 550;12F; LC-LC RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLXLCLCAD  FOA_BO_96 FOA LS 550;12F; LC-LC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLXLCLCAD  FOA_LENGTH FOA LS 550;12F; LC-LC RFO PLENUM I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FLXLCLCAF  FLXLCLCAF_BASE FOA LS 550;24F; LC-LC RFO PLENUM I PC B  $            608.00 39.8%  $                 366.02 N/A N/A
FLXLCLCAF  FOA_BO_24 FOA LS 550;24F; LC-LC RFO PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FLXLCLCAF  FOA_BO_48 FOA LS 550;24F; LC-LC RFO PLENUM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FLXLCLCAF  FOA_BO_72 FOA LS 550;24F; LC-LC RFO PLENUM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FLXLCLCAF  FOA_BO_96 FOA LS 550;24F; LC-LC RFO PLENUM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FLXLCLCAF  FOA_LENGTH FOA LS 550;24F; LC-LC RFO PLENUM I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FLXLCLCAG  FLXLCLCAG_BASE FOA LS 550;36F; LC-LC RFO PLENUM I PC B  $            912.00 39.8%  $                 549.02 N/A N/A
FLXLCLCAG  FOA_BO_24 FOA LS 550;36F; LC-LC RFO PLENUM I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FLXLCLCAG  FOA_BO_48 FOA LS 550;36F; LC-LC RFO PLENUM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FLXLCLCAG  FOA_BO_72 FOA LS 550;36F; LC-LC RFO PLENUM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FLXLCLCAG  FOA_BO_96 FOA LS 550;36F; LC-LC RFO PLENUM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
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FLXLCLCAG  FOA_LENGTH FOA LS 550;36F; LC-LC RFO PLENUM I FT B  $              15.00 39.8%  $                     9.03 N/A N/A
FLXLCLCAH  FLXLCLCAH_BASE FOA LS 550;48F; LC-LC RFO PLENUM I PC B  $         1,216.00 39.8%  $                 732.03 N/A N/A
FLXLCLCAH  FOA_BO_24 FOA LS 550;48F; LC-LC RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FLXLCLCAH  FOA_BO_48 FOA LS 550;48F; LC-LC RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FLXLCLCAH  FOA_BO_72 FOA LS 550;48F; LC-LC RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLXLCLCAH  FOA_BO_96 FOA LS 550;48F; LC-LC RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLXLCLCAH  FOA_LENGTH FOA LS 550;48F; LC-LC RFO PLENUM I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FLXLCLCAK  FLXLCLCAK_BASE FOA LS 550;72F; LC-LC RFO PLENUM I PC B  $         1,824.00 39.8%  $              1,098.05 N/A N/A
FLXLCLCAK  FOA_BO_24 FOA LS 550;72F; LC-LC RFO PLENUM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLXLCLCAK  FOA_BO_48 FOA LS 550;72F; LC-LC RFO PLENUM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FLXLCLCAK  FOA_BO_72 FOA LS 550;72F; LC-LC RFO PLENUM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLXLCLCAK  FOA_BO_96 FOA LS 550;72F; LC-LC RFO PLENUM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLXLCLCAK  FOA_LENGTH FOA LS 550;72F; LC-LC RFO PLENUM I FT B  $              30.00 39.8%  $                   18.06 N/A N/A
FLXLCLCAL  FLXLCLCAL_BASE FOA LS 550; 96F; LC-LC RFO PLENUM I PC B  $         2,432.00 39.8%  $              1,464.06 N/A N/A
FLXLCLCAL  FOA_BO_24 FOA LS 550; 96F; LC-LC RFO PLENUM I PC B  $         1,600.00 39.8%  $                 963.20 N/A N/A
FLXLCLCAL  FOA_BO_48 FOA LS 550; 96F; LC-LC RFO PLENUM I PC B  $         1,890.00 39.8%  $              1,137.78 N/A N/A
FLXLCLCAL  FOA_BO_72 FOA LS 550; 96F; LC-LC RFO PLENUM I PC B  $         2,170.00 39.8%  $              1,306.34 N/A N/A
FLXLCLCAL  FOA_BO_96 FOA LS 550; 96F; LC-LC RFO PLENUM I PC B  $         2,450.00 39.8%  $              1,474.90 N/A N/A
FLXLCLCAL  FOA_LENGTH FOA LS 550; 96F; LC-LC RFO PLENUM I FT B  $              40.00 39.8%  $                   24.08 N/A N/A
FLXLCSCAD  FLXLCSCAD_BASE FOA LS 550;12F; LC-SC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLXLCSCAD  FOA_BO_24 FOA LS 550;12F; LC-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXLCSCAD  FOA_BO_48 FOA LS 550;12F; LC-SC RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLXLCSCAD  FOA_BO_72 FOA LS 550;12F; LC-SC RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLXLCSCAD  FOA_BO_96 FOA LS 550;12F; LC-SC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLXLCSCAD  FOA_LENGTH FOA LS 550;12F; LC-SC RFO PLENUM I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FLXLCUCAD  FLXLCUCAD_BASE FOA LS 550;12F; LC-STUB RFO PLENUM I PC B  $            152.00 39.8%  $                   91.50 N/A N/A
FLXLCUCAD  FOA_BO_24 FOA LS 550;12F; LC-STUB RFO PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FLXLCUCAD  FOA_BO_48 FOA LS 550;12F; LC-STUB RFO PLENUM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FLXLCUCAD  FOA_BO_72 FOA LS 550;12F; LC-STUB RFO PLENUM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FLXLCUCAD  FOA_BO_96 FOA LS 550;12F; LC-STUB RFO PLENUM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FLXLCUCAD  FOA_LENGTH FOA LS 550;12F; LC-STUB RFO PLENUM I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FLXLCUCAD  FOA_PULLGRIP FOA LS 550;12F; LC-STUB RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXLCUCAF  FLXLCUCAF_BASE FOA LS 550;24F; LC-STUB RFO PLENUM I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FLXLCUCAF  FOA_BO_24 FOA LS 550;24F; LC-STUB RFO PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FLXLCUCAF  FOA_BO_48 FOA LS 550;24F; LC-STUB RFO PLENUM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FLXLCUCAF  FOA_BO_72 FOA LS 550;24F; LC-STUB RFO PLENUM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FLXLCUCAF  FOA_BO_96 FOA LS 550;24F; LC-STUB RFO PLENUM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FLXLCUCAF  FOA_LENGTH FOA LS 550;24F; LC-STUB RFO PLENUM I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FLXLCUCAF  FOA_PULLGRIP FOA LS 550;24F; LC-STUB RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
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FLXLCUCAG  FLXLCUCAG_BASE FOA LS 550;36F; LC-STUB RFO PLENUM I PC B  $            456.00 39.8%  $                 274.51 N/A N/A
FLXLCUCAG  FOA_BO_24 FOA LS 550;36F; LC-STUB RFO PLENUM I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FLXLCUCAG  FOA_BO_48 FOA LS 550;36F; LC-STUB RFO PLENUM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FLXLCUCAG  FOA_BO_72 FOA LS 550;36F; LC-STUB RFO PLENUM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FLXLCUCAG  FOA_BO_96 FOA LS 550;36F; LC-STUB RFO PLENUM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FLXLCUCAG  FOA_LENGTH FOA LS 550;36F; LC-STUB RFO PLENUM I FT B  $              15.00 39.8%  $                     9.03 N/A N/A
FLXLCUCAG  FOA_PULLGRIP FOA LS 550;36F; LC-STUB RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXLCUCAH  FLXLCUCAH_BASE FOA LS 550;48F; LC-STUB RFO PLENUM I PC B  $            608.00 39.8%  $                 366.02 N/A N/A
FLXLCUCAH  FOA_BO_24 FOA LS 550;48F; LC-STUB RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FLXLCUCAH  FOA_BO_48 FOA LS 550;48F; LC-STUB RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FLXLCUCAH  FOA_BO_72 FOA LS 550;48F; LC-STUB RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLXLCUCAH  FOA_BO_96 FOA LS 550;48F; LC-STUB RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLXLCUCAH  FOA_LENGTH FOA LS 550;48F; LC-STUB RFO PLENUM I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FLXLCUCAH  FOA_PULLGRIP FOA LS 550;48F; LC-STUB RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXLCUCAK  FLXLCUCAK_BASE FOA LS 550;72F; LC-STUB RFO PLENUM I PC B  $            912.00 39.8%  $                 549.02 N/A N/A
FLXLCUCAK  FOA_BO_24 FOA LS 550;72F; LC-STUB RFO PLENUM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLXLCUCAK  FOA_BO_48 FOA LS 550;72F; LC-STUB RFO PLENUM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FLXLCUCAK  FOA_BO_72 FOA LS 550;72F; LC-STUB RFO PLENUM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLXLCUCAK  FOA_BO_96 FOA LS 550;72F; LC-STUB RFO PLENUM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLXLCUCAK  FOA_LENGTH FOA LS 550;72F; LC-STUB RFO PLENUM I FT B  $              30.00 39.8%  $                   18.06 N/A N/A
FLXLCUCAK  FOA_PULLGRIP FOA LS 550;72F; LC-STUB RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMPLCAD  FLXMPLCAD_BASE FOA LS 550;12F; MP(f)-LC RFO PLENUM I PC B  $            340.00 39.8%  $                 204.68 N/A N/A
FLXMPLCAD  FOA_BO_24 FOA LS 550;12F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMPLCAD  FOA_BO_48 FOA LS 550;12F; MP(f)-LC RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLXMPLCAD  FOA_BO_72 FOA LS 550;12F; MP(f)-LC RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLXMPLCAD  FOA_BO_96 FOA LS 550;12F; MP(f)-LC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLXMPLCAD  FOA_LENGTH FOA LS 550;12F; MP(f)-LC RFO PLENUM I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FLXMPLCAD  FOA_PULLGRIP FOA LS 550;12F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMPLCAF  FLXMPLCAF_BASE FOA LS 550;24F; MP(f)-LC RFO PLENUM I PC B  $            608.00 39.8%  $                 366.02 N/A N/A
FLXMPLCAF  FOA_BO_24 FOA LS 550;24F; MP(f)-LC RFO PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FLXMPLCAF  FOA_BO_48 FOA LS 550;24F; MP(f)-LC RFO PLENUM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FLXMPLCAF  FOA_BO_72 FOA LS 550;24F; MP(f)-LC RFO PLENUM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FLXMPLCAF  FOA_BO_96 FOA LS 550;24F; MP(f)-LC RFO PLENUM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FLXMPLCAF  FOA_LENGTH FOA LS 550;24F; MP(f)-LC RFO PLENUM I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FLXMPLCAF  FOA_PULLGRIP FOA LS 550;24F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMPLCAG  FLXMPLCAG_BASE FOA LS 550;36F; MP(f)-LC RFO PLENUM I PC B  $            960.00 39.8%  $                 577.92 N/A N/A
FLXMPLCAG  FOA_BO_24 FOA LS 550;36F; MP(f)-LC RFO PLENUM I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FLXMPLCAG  FOA_BO_48 FOA LS 550;36F; MP(f)-LC RFO PLENUM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FLXMPLCAG  FOA_BO_72 FOA LS 550;36F; MP(f)-LC RFO PLENUM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
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FLXMPLCAG  FOA_BO_96 FOA LS 550;36F; MP(f)-LC RFO PLENUM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FLXMPLCAG  FOA_LENGTH FOA LS 550;36F; MP(f)-LC RFO PLENUM I FT B  $              15.00 39.8%  $                     9.03 N/A N/A
FLXMPLCAG  FOA_PULLGRIP FOA LS 550;36F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMPLCAH  FLXMPLCAH_BASE FOA LS 550;48F; MP(f)-LC RFO PLENUM I PC B  $         1,216.00 39.8%  $                 732.03 N/A N/A
FLXMPLCAH  FOA_BO_24 FOA LS 550;48F; MP(f)-LC RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FLXMPLCAH  FOA_BO_48 FOA LS 550;48F; MP(f)-LC RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FLXMPLCAH  FOA_BO_72 FOA LS 550;48F; MP(f)-LC RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLXMPLCAH  FOA_BO_96 FOA LS 550;48F; MP(f)-LC RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLXMPLCAH  FOA_LENGTH FOA LS 550;48F; MP(f)-LC RFO PLENUM I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FLXMPLCAH  FOA_PULLGRIP FOA LS 550;48F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMPLCAK  FLXMPLCAK_BASE FOA LS 550;72F; MP(f)-LC RFO PLENUM I PC B  $         1,824.00 39.8%  $              1,098.05 N/A N/A
FLXMPLCAK  FOA_BO_24 FOA LS 550;72F; MP(f)-LC RFO PLENUM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLXMPLCAK  FOA_BO_48 FOA LS 550;72F; MP(f)-LC RFO PLENUM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FLXMPLCAK  FOA_BO_72 FOA LS 550;72F; MP(f)-LC RFO PLENUM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLXMPLCAK  FOA_BO_96 FOA LS 550;72F; MP(f)-LC RFO PLENUM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLXMPLCAK  FOA_LENGTH FOA LS 550;72F; MP(f)-LC RFO PLENUM I FT B  $              30.00 39.8%  $                   18.06 N/A N/A
FLXMPLCAK  FOA_PULLGRIP FOA LS 550;72F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMPLCAL  FLXMPLCAL_BASE FOA LS 550; 96F; MP(f)-LC RFO PLENUM I PC B  $         2,432.00 39.8%  $              1,464.06 N/A N/A
FLXMPLCAL  FOA_BO_24 FOA LS 550; 96F; MP(f)-LC RFO PLENUM I PC B  $         1,600.00 39.8%  $                 963.20 N/A N/A
FLXMPLCAL  FOA_BO_48 FOA LS 550; 96F; MP(f)-LC RFO PLENUM I PC B  $         1,890.00 39.8%  $              1,137.78 N/A N/A
FLXMPLCAL  FOA_BO_72 FOA LS 550; 96F; MP(f)-LC RFO PLENUM I PC B  $         2,170.00 39.8%  $              1,306.34 N/A N/A
FLXMPLCAL  FOA_BO_96 FOA LS 550; 96F; MP(f)-LC RFO PLENUM I PC B  $         2,450.00 39.8%  $              1,474.90 N/A N/A
FLXMPLCAL  FOA_LENGTH FOA LS 550; 96F; MP(f)-LC RFO PLENUM I FT B  $              40.00 39.8%  $                   24.08 N/A N/A
FLXMPLCAL  FOA_PULLGRIP FOA LS 550; 96F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMPSCAD  FLXMPSCAD_BASE FOA LS 550;12F; MP(f)-SC RFO PLENUM I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FLXMPSCAD  FOA_BO_24 FOA LS 550;12F; MP(f)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMPSCAD  FOA_BO_48 FOA LS 550;12F; MP(f)-SC RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLXMPSCAD  FOA_BO_72 FOA LS 550;12F; MP(f)-SC RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLXMPSCAD  FOA_BO_96 FOA LS 550;12F; MP(f)-SC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLXMPSCAD  FOA_LENGTH FOA LS 550;12F; MP(f)-SC RFO PLENUM I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FLXMPSCAD  FOA_PULLGRIP FOA LS 550;12F; MP(f)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMPSCAF  FLXMPSCAF_BASE FOA LS 550;24F; MP(f)-SC RFO PLENUM I PC B  $            608.00 39.8%  $                 366.02 N/A N/A
FLXMPSCAF  FOA_BO_24 FOA LS 550;24F; MP(f)-SC RFO PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FLXMPSCAF  FOA_BO_48 FOA LS 550;24F; MP(f)-SC RFO PLENUM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FLXMPSCAF  FOA_BO_72 FOA LS 550;24F; MP(f)-SC RFO PLENUM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FLXMPSCAF  FOA_BO_96 FOA LS 550;24F; MP(f)-SC RFO PLENUM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FLXMPSCAF  FOA_LENGTH FOA LS 550;24F; MP(f)-SC RFO PLENUM I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FLXMPSCAF  FOA_PULLGRIP FOA LS 550;24F; MP(f)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMPSCAG  FLXMPSCAG_BASE FOA LS 550;36F; MP(f)-SC RFO PLENUM I PC B  $            912.00 39.8%  $                 549.02 N/A N/A
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FLXMPSCAG  FOA_BO_24 FOA LS 550;36F; MP(f)-SC RFO PLENUM I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FLXMPSCAG  FOA_BO_48 FOA LS 550;36F; MP(f)-SC RFO PLENUM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FLXMPSCAG  FOA_BO_72 FOA LS 550;36F; MP(f)-SC RFO PLENUM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FLXMPSCAG  FOA_BO_96 FOA LS 550;36F; MP(f)-SC RFO PLENUM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FLXMPSCAG  FOA_LENGTH FOA LS 550;36F; MP(f)-SC RFO PLENUM I FT B  $              15.00 39.8%  $                     9.03 N/A N/A
FLXMPSCAG  FOA_PULLGRIP FOA LS 550;36F; MP(f)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMPSCAH  FLXMPSCAH_BASE FOA LS 550;48F; MP(f)-SC RFO PLENUM I PC B  $         1,216.00 39.8%  $                 732.03 N/A N/A
FLXMPSCAH  FOA_BO_24 FOA LS 550;48F; MP(f)-SC RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FLXMPSCAH  FOA_BO_48 FOA LS 550;48F; MP(f)-SC RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FLXMPSCAH  FOA_BO_72 FOA LS 550;48F; MP(f)-SC RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLXMPSCAH  FOA_BO_96 FOA LS 550;48F; MP(f)-SC RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLXMPSCAH  FOA_LENGTH FOA LS 550;48F; MP(f)-SC RFO PLENUM I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FLXMPSCAH  FOA_PULLGRIP FOA LS 550;48F; MP(f)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMPSCAK  FLXMPSCAK_BASE FOA LS 550;72F; MP(f)-SC RFO PLENUM I PC B  $         1,824.00 39.8%  $              1,098.05 N/A N/A
FLXMPSCAK  FOA_BO_24 FOA LS 550;72F; MP(f)-SC RFO PLENUM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLXMPSCAK  FOA_BO_48 FOA LS 550;72F; MP(f)-SC RFO PLENUM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FLXMPSCAK  FOA_BO_72 FOA LS 550;72F; MP(f)-SC RFO PLENUM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLXMPSCAK  FOA_BO_96 FOA LS 550;72F; MP(f)-SC RFO PLENUM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLXMPSCAK  FOA_LENGTH FOA LS 550;72F; MP(f)-SC RFO PLENUM I FT B  $              30.00 39.8%  $                   18.06 N/A N/A
FLXMPSCAK  FOA_PULLGRIP FOA LS 550;72F; MP(f)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMXLCAD  FLXMXLCAD_BASE FOA LS 550;12F; MP(m)-LC RFO PLENUM I PC B  $            340.00 39.8%  $                 204.68 N/A N/A
FLXMXLCAD  FOA_BO_24 FOA LS 550;12F; MP(m)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMXLCAD  FOA_BO_48 FOA LS 550;12F; MP(m)-LC RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLXMXLCAD  FOA_BO_72 FOA LS 550;12F; MP(m)-LC RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLXMXLCAD  FOA_BO_96 FOA LS 550;12F; MP(m)-LC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLXMXLCAD  FOA_LENGTH FOA LS 550;12F; MP(m)-LC RFO PLENUM I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FLXMXLCAD  FOA_PULLGRIP FOA LS 550;12F; MP(m)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMXLCAF  FLXMXLCAF_BASE FOA LS 550;24F; MP(m)-LC RFO PLENUM I PC B  $            608.00 39.8%  $                 366.02 N/A N/A
FLXMXLCAF  FOA_BO_24 FOA LS 550;24F; MP(m)-LC RFO PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FLXMXLCAF  FOA_BO_48 FOA LS 550;24F; MP(m)-LC RFO PLENUM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FLXMXLCAF  FOA_BO_72 FOA LS 550;24F; MP(m)-LC RFO PLENUM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FLXMXLCAF  FOA_BO_96 FOA LS 550;24F; MP(m)-LC RFO PLENUM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FLXMXLCAF  FOA_LENGTH FOA LS 550;24F; MP(m)-LC RFO PLENUM I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FLXMXLCAF  FOA_PULLGRIP FOA LS 550;24F; MP(m)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMXLCAG  FLXMXLCAG_BASE FOA LS 550;36F; MP(m)-LC RFO PLENUM I PC B  $            912.00 39.8%  $                 549.02 N/A N/A
FLXMXLCAG  FOA_BO_24 FOA LS 550;36F; MP(m)-LC RFO PLENUM I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FLXMXLCAG  FOA_BO_48 FOA LS 550;36F; MP(m)-LC RFO PLENUM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FLXMXLCAG  FOA_BO_72 FOA LS 550;36F; MP(m)-LC RFO PLENUM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FLXMXLCAG  FOA_BO_96 FOA LS 550;36F; MP(m)-LC RFO PLENUM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
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FLXMXLCAG  FOA_LENGTH FOA LS 550;36F; MP(m)-LC RFO PLENUM I FT B  $              15.00 39.8%  $                     9.03 N/A N/A
FLXMXLCAG  FOA_PULLGRIP FOA LS 550;36F; MP(m)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMXLCAH  FLXMXLCAH_BASE FOA LS 550;48F; MP(m)-LC RFO PLENUM I PC B  $         1,216.00 39.8%  $                 732.03 N/A N/A
FLXMXLCAH  FOA_BO_24 FOA LS 550;48F; MP(m)-LC RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FLXMXLCAH  FOA_BO_48 FOA LS 550;48F; MP(m)-LC RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FLXMXLCAH  FOA_BO_72 FOA LS 550;48F; MP(m)-LC RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLXMXLCAH  FOA_BO_96 FOA LS 550;48F; MP(m)-LC RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLXMXLCAH  FOA_LENGTH FOA LS 550;48F; MP(m)-LC RFO PLENUM I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FLXMXLCAH  FOA_PULLGRIP FOA LS 550;48F; MP(m)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMXLCAK  FLXMXLCAK_BASE FOA LS 550;72F; MP(m)-LC RFO PLENUM I PC B  $         1,824.00 39.8%  $              1,098.05 N/A N/A
FLXMXLCAK  FOA_BO_24 FOA LS 550;72F; MP(m)-LC RFO PLENUM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLXMXLCAK  FOA_BO_48 FOA LS 550;72F; MP(m)-LC RFO PLENUM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FLXMXLCAK  FOA_BO_72 FOA LS 550;72F; MP(m)-LC RFO PLENUM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLXMXLCAK  FOA_BO_96 FOA LS 550;72F; MP(m)-LC RFO PLENUM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLXMXLCAK  FOA_LENGTH FOA LS 550;72F; MP(m)-LC RFO PLENUM I FT B  $              30.00 39.8%  $                   18.06 N/A N/A
FLXMXLCAK  FOA_PULLGRIP FOA LS 550;72F; MP(m)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMXLMAK  FLXMXLMAK_BASE FOA LS 550;72F; MP(m)-LC(mini) RFO PLEN I PC B  $         1,968.00 39.8%  $              1,184.74 N/A N/A
FLXMXLMAK  FOA_BO_24 FOA LS 550;72F; MP(m)-LC(mini) RFO PLEN I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLXMXLMAK  FOA_BO_48 FOA LS 550;72F; MP(m)-LC(mini) RFO PLEN I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FLXMXLMAK  FOA_BO_72 FOA LS 550;72F; MP(m)-LC(mini) RFO PLEN I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLXMXLMAK  FOA_BO_96 FOA LS 550;72F; MP(m)-LC(mini) RFO PLEN I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLXMXLMAK  FOA_LENGTH FOA LS 550;72F; MP(m)-LC(mini) RFO PLEN I FT B  $              30.00 39.8%  $                   18.06 N/A N/A
FLXMXLMAK  FOA_PULLGRIP FOA LS 550;72F; MP(m)-LC(mini) RFO PLEN I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMXSCAD  FLXMXSCAD_BASE FOA LS 550;12F; MP(m)-SC RFO PLENUM I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FLXMXSCAD  FOA_BO_24 FOA LS 550;12F; MP(m)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMXSCAD  FOA_BO_48 FOA LS 550;12F; MP(m)-SC RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLXMXSCAD  FOA_BO_72 FOA LS 550;12F; MP(m)-SC RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLXMXSCAD  FOA_BO_96 FOA LS 550;12F; MP(m)-SC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLXMXSCAD  FOA_LENGTH FOA LS 550;12F; MP(m)-SC RFO PLENUM I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FLXMXSCAD  FOA_PULLGRIP FOA LS 550;12F; MP(m)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMXSCAF  FLXMXSCAF_BASE FOA LS 550;24F; MP(m)-SC RFO PLENUM I PC B  $            608.00 39.8%  $                 366.02 N/A N/A
FLXMXSCAF  FOA_BO_24 FOA LS 550;24F; MP(m)-SC RFO PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FLXMXSCAF  FOA_BO_48 FOA LS 550;24F; MP(m)-SC RFO PLENUM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FLXMXSCAF  FOA_BO_72 FOA LS 550;24F; MP(m)-SC RFO PLENUM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FLXMXSCAF  FOA_BO_96 FOA LS 550;24F; MP(m)-SC RFO PLENUM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FLXMXSCAF  FOA_LENGTH FOA LS 550;24F; MP(m)-SC RFO PLENUM I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FLXMXSCAF  FOA_PULLGRIP FOA LS 550;24F; MP(m)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMXSCAG  FLXMXSCAG_BASE FOA LS 550;36F; MP(m)-SC RFO PLENUM I PC B  $            912.00 39.8%  $                 549.02 N/A N/A
FLXMXSCAG  FOA_BO_24 FOA LS 550;36F; MP(m)-SC RFO PLENUM I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
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FLXMXSCAG  FOA_BO_48 FOA LS 550;36F; MP(m)-SC RFO PLENUM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FLXMXSCAG  FOA_BO_72 FOA LS 550;36F; MP(m)-SC RFO PLENUM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FLXMXSCAG  FOA_BO_96 FOA LS 550;36F; MP(m)-SC RFO PLENUM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FLXMXSCAG  FOA_LENGTH FOA LS 550;36F; MP(m)-SC RFO PLENUM I FT B  $              15.00 39.8%  $                     9.03 N/A N/A
FLXMXSCAG  FOA_PULLGRIP FOA LS 550;36F; MP(m)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMXSCAH  FLXMXSCAH_BASE FOA LS 550;48F; MP(m)-SC RFO PLENUM I PC B  $         1,216.00 39.8%  $                 732.03 N/A N/A
FLXMXSCAH  FOA_BO_24 FOA LS 550;48F; MP(m)-SC RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FLXMXSCAH  FOA_BO_48 FOA LS 550;48F; MP(m)-SC RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FLXMXSCAH  FOA_BO_72 FOA LS 550;48F; MP(m)-SC RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLXMXSCAH  FOA_BO_96 FOA LS 550;48F; MP(m)-SC RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLXMXSCAH  FOA_LENGTH FOA LS 550;48F; MP(m)-SC RFO PLENUM I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FLXMXSCAH  FOA_PULLGRIP FOA LS 550;48F; MP(m)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLXMXSCAK  FLXMXSCAK_BASE FOA LS 550;72F; MP(m)-SC RFO PLENUM I PC B  $         1,824.00 39.8%  $              1,098.05 N/A N/A
FLXMXSCAK  FOA_BO_24 FOA LS 550;72F; MP(m)-SC RFO PLENUM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLXMXSCAK  FOA_BO_48 FOA LS 550;72F; MP(m)-SC RFO PLENUM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FLXMXSCAK  FOA_BO_72 FOA LS 550;72F; MP(m)-SC RFO PLENUM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLXMXSCAK  FOA_BO_96 FOA LS 550;72F; MP(m)-SC RFO PLENUM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLXMXSCAK  FOA_LENGTH FOA LS 550;72F; MP(m)-SC RFO PLENUM I FT B  $              30.00 39.8%  $                   18.06 N/A N/A
FLXMXSCAK  FOA_PULLGRIP FOA LS 550;72F; MP(m)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZLCLCAD  FLZLCLCAD_BASE FOA LS 300;12F; LC-LC RFO PLENUM I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FLZLCLCAD  FOA_BO_24 FOA LS 300;12F; LC-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZLCLCAD  FOA_BO_48 FOA LS 300;12F; LC-LC RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLZLCLCAD  FOA_BO_72 FOA LS 300;12F; LC-LC RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLZLCLCAD  FOA_BO_96 FOA LS 300;12F; LC-LC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLZLCLCAD  FOA_LENGTH FOA LS 300;12F; LC-LC RFO PLENUM I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FLZLCLCAF  FLZLCLCAF_BASE FOA LS 300;24F; LC-LC RFO PLENUM I PC B  $            608.00 39.8%  $                 366.02 N/A N/A
FLZLCLCAF  FOA_BO_24 FOA LS 300;24F; LC-LC RFO PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FLZLCLCAF  FOA_BO_48 FOA LS 300;24F; LC-LC RFO PLENUM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FLZLCLCAF  FOA_BO_72 FOA LS 300;24F; LC-LC RFO PLENUM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FLZLCLCAF  FOA_BO_96 FOA LS 300;24F; LC-LC RFO PLENUM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FLZLCLCAF  FOA_LENGTH FOA LS 300;24F; LC-LC RFO PLENUM I FT B  $                7.70 39.8%  $                     4.64 N/A N/A
FLZLCLCAG  FLZLCLCAG_BASE FOA LS 300;36F; LC-LC RFO PLENUM I PC B  $            912.00 39.8%  $                 549.02 N/A N/A
FLZLCLCAG  FOA_BO_24 FOA LS 300;36F; LC-LC RFO PLENUM I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FLZLCLCAG  FOA_BO_48 FOA LS 300;36F; LC-LC RFO PLENUM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FLZLCLCAG  FOA_BO_72 FOA LS 300;36F; LC-LC RFO PLENUM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FLZLCLCAG  FOA_BO_96 FOA LS 300;36F; LC-LC RFO PLENUM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FLZLCLCAG  FOA_LENGTH FOA LS 300;36F; LC-LC RFO PLENUM I FT B  $              11.60 39.8%  $                     6.98 N/A N/A
FLZLCLCAH  FLZLCLCAH_BASE FOA LS 300;48F; LC-LC RFO PLENUM I PC B  $         1,216.00 39.8%  $                 732.03 N/A N/A
FLZLCLCAH  FOA_BO_24 FOA LS 300;48F; LC-LC RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
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FLZLCLCAH  FOA_BO_48 FOA LS 300;48F; LC-LC RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FLZLCLCAH  FOA_BO_72 FOA LS 300;48F; LC-LC RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLZLCLCAH  FOA_BO_96 FOA LS 300;48F; LC-LC RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLZLCLCAH  FOA_LENGTH FOA LS 300;48F; LC-LC RFO PLENUM I FT B  $              15.50 39.8%  $                     9.33 N/A N/A
FLZLCLCAK  FLZLCLCAK_BASE FOA LS 300;72F; LC-LC RFO PLENUM I PC B  $         1,824.00 39.8%  $              1,098.05 N/A N/A
FLZLCLCAK  FOA_BO_24 FOA LS 300;72F; LC-LC RFO PLENUM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLZLCLCAK  FOA_BO_48 FOA LS 300;72F; LC-LC RFO PLENUM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FLZLCLCAK  FOA_BO_72 FOA LS 300;72F; LC-LC RFO PLENUM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLZLCLCAK  FOA_BO_96 FOA LS 300;72F; LC-LC RFO PLENUM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLZLCLCAK  FOA_LENGTH FOA LS 300;72F; LC-LC RFO PLENUM I FT B  $              23.20 39.8%  $                   13.97 N/A N/A
FLZLCLCAL  FLZLCLCAL_BASE FOA LS 300; 96F; LC-LC RFO PLENUM I PC B  $         2,432.00 39.8%  $              1,464.06 N/A N/A
FLZLCLCAL  FOA_BO_24 FOA LS 300; 96F; LC-LC RFO PLENUM I PC B  $         1,600.00 39.8%  $                 963.20 N/A N/A
FLZLCLCAL  FOA_BO_48 FOA LS 300; 96F; LC-LC RFO PLENUM I PC B  $         1,890.00 39.8%  $              1,137.78 N/A N/A
FLZLCLCAL  FOA_BO_72 FOA LS 300; 96F; LC-LC RFO PLENUM I PC B  $         2,170.00 39.8%  $              1,306.34 N/A N/A
FLZLCLCAL  FOA_BO_96 FOA LS 300; 96F; LC-LC RFO PLENUM I PC B  $         2,450.00 39.8%  $              1,474.90 N/A N/A
FLZLCLCAL  FOA_LENGTH FOA LS 300; 96F; LC-LC RFO PLENUM I FT B  $              31.00 39.8%  $                   18.66 N/A N/A
FLZLCUCAD  FLZLCUCAD_BASE FOA LS 300;12F; LC-STUB RFO PLENUM I PC B  $            152.00 39.8%  $                   91.50 N/A N/A
FLZLCUCAD  FOA_BO_24 FOA LS 300;12F; LC-STUB RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZLCUCAD  FOA_BO_48 FOA LS 300;12F; LC-STUB RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLZLCUCAD  FOA_BO_72 FOA LS 300;12F; LC-STUB RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLZLCUCAD  FOA_BO_96 FOA LS 300;12F; LC-STUB RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLZLCUCAD  FOA_LENGTH FOA LS 300;12F; LC-STUB RFO PLENUM I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FLZLCUCAD  FOA_PULLGRIP FOA LS 300;12F; LC-STUB RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZLCUCAF  FLZLCUCAF_BASE FOA LS 300;24F; LC-STUB RFO PLENUM I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FLZLCUCAF  FOA_BO_24 FOA LS 300;24F; LC-STUB RFO PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FLZLCUCAF  FOA_BO_48 FOA LS 300;24F; LC-STUB RFO PLENUM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FLZLCUCAF  FOA_BO_72 FOA LS 300;24F; LC-STUB RFO PLENUM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FLZLCUCAF  FOA_BO_96 FOA LS 300;24F; LC-STUB RFO PLENUM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FLZLCUCAF  FOA_LENGTH FOA LS 300;24F; LC-STUB RFO PLENUM I FT B  $                7.70 39.8%  $                     4.64 N/A N/A
FLZLCUCAF  FOA_PULLGRIP FOA LS 300;24F; LC-STUB RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZLCUCAG  FLZLCUCAG_BASE FOA LS 300;36F; LC-STUB RFO PLENUM I PC B  $            456.00 39.8%  $                 274.51 N/A N/A
FLZLCUCAG  FOA_BO_24 FOA LS 300;36F; LC-STUB RFO PLENUM I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FLZLCUCAG  FOA_BO_48 FOA LS 300;36F; LC-STUB RFO PLENUM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FLZLCUCAG  FOA_BO_72 FOA LS 300;36F; LC-STUB RFO PLENUM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FLZLCUCAG  FOA_BO_96 FOA LS 300;36F; LC-STUB RFO PLENUM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FLZLCUCAG  FOA_LENGTH FOA LS 300;36F; LC-STUB RFO PLENUM I FT B  $              11.60 39.8%  $                     6.98 N/A N/A
FLZLCUCAG  FOA_PULLGRIP FOA LS 300;36F; LC-STUB RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZLCUCAH  FLZLCUCAH_BASE FOA LS 300;48F; LC-STUB RFO PLENUM I PC B  $            608.00 39.8%  $                 366.02 N/A N/A
FLZLCUCAH  FOA_BO_24 FOA LS 300;48F; LC-STUB RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
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FLZLCUCAH  FOA_BO_48 FOA LS 300;48F; LC-STUB RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FLZLCUCAH  FOA_BO_72 FOA LS 300;48F; LC-STUB RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLZLCUCAH  FOA_BO_96 FOA LS 300;48F; LC-STUB RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLZLCUCAH  FOA_LENGTH FOA LS 300;48F; LC-STUB RFO PLENUM I FT B  $              15.50 39.8%  $                     9.33 N/A N/A
FLZLCUCAH  FOA_PULLGRIP FOA LS 300;48F; LC-STUB RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZLCUCAK  FLZLCUCAK_BASE FOA LS 300;72F; LC-STUB RFO PLENUM I PC B  $            912.00 39.8%  $                 549.02 N/A N/A
FLZLCUCAK  FOA_BO_24 FOA LS 300;72F; LC-STUB RFO PLENUM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLZLCUCAK  FOA_BO_48 FOA LS 300;72F; LC-STUB RFO PLENUM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FLZLCUCAK  FOA_BO_72 FOA LS 300;72F; LC-STUB RFO PLENUM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLZLCUCAK  FOA_BO_96 FOA LS 300;72F; LC-STUB RFO PLENUM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLZLCUCAK  FOA_LENGTH FOA LS 300;72F; LC-STUB RFO PLENUM I FT B  $              23.20 39.8%  $                   13.97 N/A N/A
FLZLCUCAK  FOA_PULLGRIP FOA LS 300;72F; LC-STUB RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZMPLCAD  FLZMPLCAD_BASE FOA LS 300;12F; MP(f)-LC RFO PLENUM I PC B  $            340.00 39.8%  $                 204.68 N/A N/A
FLZMPLCAD  FOA_BO_24 FOA LS 300;12F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZMPLCAD  FOA_BO_48 FOA LS 300;12F; MP(f)-LC RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLZMPLCAD  FOA_BO_72 FOA LS 300;12F; MP(f)-LC RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLZMPLCAD  FOA_BO_96 FOA LS 300;12F; MP(f)-LC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLZMPLCAD  FOA_LENGTH FOA LS 300;12F; MP(f)-LC RFO PLENUM I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FLZMPLCAD  FOA_PULLGRIP FOA LS 300;12F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZMPLCAF  FLZMPLCAF_BASE FOA LS 300;24F; MP(f)-LC RFO PLENUM I PC B  $            608.00 39.8%  $                 366.02 N/A N/A
FLZMPLCAF  FOA_BO_24 FOA LS 300;24F; MP(f)-LC RFO PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FLZMPLCAF  FOA_BO_48 FOA LS 300;24F; MP(f)-LC RFO PLENUM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FLZMPLCAF  FOA_BO_72 FOA LS 300;24F; MP(f)-LC RFO PLENUM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FLZMPLCAF  FOA_BO_96 FOA LS 300;24F; MP(f)-LC RFO PLENUM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FLZMPLCAF  FOA_LENGTH FOA LS 300;24F; MP(f)-LC RFO PLENUM I FT B  $                7.70 39.8%  $                     4.64 N/A N/A
FLZMPLCAF  FOA_PULLGRIP FOA LS 300;24F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZMPLCAG  FLZMPLCAG_BASE FOA LS 300;36F; MP(f)-LC RFO PLENUM I PC B  $            912.00 39.8%  $                 549.02 N/A N/A
FLZMPLCAG  FOA_BO_24 FOA LS 300;36F; MP(f)-LC RFO PLENUM I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FLZMPLCAG  FOA_BO_48 FOA LS 300;36F; MP(f)-LC RFO PLENUM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FLZMPLCAG  FOA_BO_72 FOA LS 300;36F; MP(f)-LC RFO PLENUM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FLZMPLCAG  FOA_BO_96 FOA LS 300;36F; MP(f)-LC RFO PLENUM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FLZMPLCAG  FOA_LENGTH FOA LS 300;36F; MP(f)-LC RFO PLENUM I FT B  $              11.60 39.8%  $                     6.98 N/A N/A
FLZMPLCAG  FOA_PULLGRIP FOA LS 300;36F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZMPLCAH  FLZMPLCAH_BASE FOA LS 300;48F; MP(f)-LC RFO PLENUM I PC B  $         1,216.00 39.8%  $                 732.03 N/A N/A
FLZMPLCAH  FOA_BO_24 FOA LS 300;48F; MP(f)-LC RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FLZMPLCAH  FOA_BO_48 FOA LS 300;48F; MP(f)-LC RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FLZMPLCAH  FOA_BO_72 FOA LS 300;48F; MP(f)-LC RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLZMPLCAH  FOA_BO_96 FOA LS 300;48F; MP(f)-LC RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLZMPLCAH  FOA_LENGTH FOA LS 300;48F; MP(f)-LC RFO PLENUM I FT B  $              15.50 39.8%  $                     9.33 N/A N/A
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FLZMPLCAH  FOA_PULLGRIP FOA LS 300;48F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZMPLCAK  FLZMPLCAK_BASE FOA LS 300;72F; MP(f)-LC RFO PLENUM I PC B  $         1,824.00 39.8%  $              1,098.05 N/A N/A
FLZMPLCAK  FOA_BO_24 FOA LS 300;72F; MP(f)-LC RFO PLENUM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLZMPLCAK  FOA_BO_48 FOA LS 300;72F; MP(f)-LC RFO PLENUM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FLZMPLCAK  FOA_BO_72 FOA LS 300;72F; MP(f)-LC RFO PLENUM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLZMPLCAK  FOA_BO_96 FOA LS 300;72F; MP(f)-LC RFO PLENUM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLZMPLCAK  FOA_LENGTH FOA LS 300;72F; MP(f)-LC RFO PLENUM I FT B  $              23.20 39.8%  $                   13.97 N/A N/A
FLZMPLCAK  FOA_PULLGRIP FOA LS 300;72F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZMPLCAL  FLZMPLCAL_BASE FOA LS 300; 96F; MP(f)-LC RFO PLENUM I PC B  $         2,432.00 39.8%  $              1,464.06 N/A N/A
FLZMPLCAL  FOA_BO_24 FOA LS 300; 96F; MP(f)-LC RFO PLENUM I PC B  $         1,600.00 39.8%  $                 963.20 N/A N/A
FLZMPLCAL  FOA_BO_48 FOA LS 300; 96F; MP(f)-LC RFO PLENUM I PC B  $         1,890.00 39.8%  $              1,137.78 N/A N/A
FLZMPLCAL  FOA_BO_72 FOA LS 300; 96F; MP(f)-LC RFO PLENUM I PC B  $         2,170.00 39.8%  $              1,306.34 N/A N/A
FLZMPLCAL  FOA_BO_96 FOA LS 300; 96F; MP(f)-LC RFO PLENUM I PC B  $         2,450.00 39.8%  $              1,474.90 N/A N/A
FLZMPLCAL  FOA_LENGTH FOA LS 300; 96F; MP(f)-LC RFO PLENUM I FT B  $              31.00 39.8%  $                   18.66 N/A N/A
FLZMPLCAL  FOA_PULLGRIP FOA LS 300; 96F; MP(f)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZMPSCAD  FLZMPSCAD_BASE FOA LS 300;12F; MP(f)-SC RFO PLENUM I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FLZMPSCAD  FOA_BO_24 FOA LS 300;12F; MP(f)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZMPSCAD  FOA_BO_48 FOA LS 300;12F; MP(f)-SC RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLZMPSCAD  FOA_BO_72 FOA LS 300;12F; MP(f)-SC RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLZMPSCAD  FOA_BO_96 FOA LS 300;12F; MP(f)-SC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLZMPSCAD  FOA_LENGTH FOA LS 300;12F; MP(f)-SC RFO PLENUM I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FLZMPSCAD  FOA_PULLGRIP FOA LS 300;12F; MP(f)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZMPSCAF  FLZMPSCAF_BASE FOA LS 300;24F; MP(f)-SC RFO PLENUM I PC B  $            608.00 39.8%  $                 366.02 N/A N/A
FLZMPSCAF  FOA_BO_24 FOA LS 300;24F; MP(f)-SC RFO PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FLZMPSCAF  FOA_BO_48 FOA LS 300;24F; MP(f)-SC RFO PLENUM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FLZMPSCAF  FOA_BO_72 FOA LS 300;24F; MP(f)-SC RFO PLENUM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FLZMPSCAF  FOA_BO_96 FOA LS 300;24F; MP(f)-SC RFO PLENUM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FLZMPSCAF  FOA_LENGTH FOA LS 300;24F; MP(f)-SC RFO PLENUM I FT B  $                7.70 39.8%  $                     4.64 N/A N/A
FLZMPSCAF  FOA_PULLGRIP FOA LS 300;24F; MP(f)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZMPSCAG  FLZMPSCAG_BASE FOA LS 300;36F; MP(f)-SC RFO PLENUM I PC B  $            912.00 39.8%  $                 549.02 N/A N/A
FLZMPSCAG  FOA_BO_24 FOA LS 300;36F; MP(f)-SC RFO PLENUM I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FLZMPSCAG  FOA_BO_48 FOA LS 300;36F; MP(f)-SC RFO PLENUM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FLZMPSCAG  FOA_BO_72 FOA LS 300;36F; MP(f)-SC RFO PLENUM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FLZMPSCAG  FOA_BO_96 FOA LS 300;36F; MP(f)-SC RFO PLENUM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FLZMPSCAG  FOA_LENGTH FOA LS 300;36F; MP(f)-SC RFO PLENUM I FT B  $              11.60 39.8%  $                     6.98 N/A N/A
FLZMPSCAG  FOA_PULLGRIP FOA LS 300;36F; MP(f)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZMPSCAH  FLZMPSCAH_BASE FOA LS 300;48F; MP(f)-SC RFO PLENUM I PC B  $         1,216.00 39.8%  $                 732.03 N/A N/A
FLZMPSCAH  FOA_BO_24 FOA LS 300;48F; MP(f)-SC RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FLZMPSCAH  FOA_BO_48 FOA LS 300;48F; MP(f)-SC RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
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FLZMPSCAH  FOA_BO_72 FOA LS 300;48F; MP(f)-SC RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLZMPSCAH  FOA_BO_96 FOA LS 300;48F; MP(f)-SC RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLZMPSCAH  FOA_LENGTH FOA LS 300;48F; MP(f)-SC RFO PLENUM I FT B  $              15.50 39.8%  $                     9.33 N/A N/A
FLZMPSCAH  FOA_PULLGRIP FOA LS 300;48F; MP(f)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZMPSCAK  FLZMPSCAK_BASE FOA LS 300;72F; MP(f)-SC RFO PLENUM I PC B  $         1,824.00 39.8%  $              1,098.05 N/A N/A
FLZMPSCAK  FOA_BO_24 FOA LS 300;72F; MP(f)-SC RFO PLENUM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLZMPSCAK  FOA_BO_48 FOA LS 300;72F; MP(f)-SC RFO PLENUM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FLZMPSCAK  FOA_BO_72 FOA LS 300;72F; MP(f)-SC RFO PLENUM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLZMPSCAK  FOA_BO_96 FOA LS 300;72F; MP(f)-SC RFO PLENUM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLZMPSCAK  FOA_LENGTH FOA LS 300;72F; MP(f)-SC RFO PLENUM I FT B  $              23.20 39.8%  $                   13.97 N/A N/A
FLZMPSCAK  FOA_PULLGRIP FOA LS 300;72F; MP(f)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZMXLCAD  FLZMXLCAD_BASE FOA LS 300;12F; MP(m)-LC RFO PLENUM I PC B  $            340.00 39.8%  $                 204.68 N/A N/A
FLZMXLCAD  FOA_BO_24 FOA LS 300;12F; MP(m)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZMXLCAD  FOA_BO_48 FOA LS 300;12F; MP(m)-LC RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLZMXLCAD  FOA_BO_72 FOA LS 300;12F; MP(m)-LC RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLZMXLCAD  FOA_BO_96 FOA LS 300;12F; MP(m)-LC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLZMXLCAD  FOA_LENGTH FOA LS 300;12F; MP(m)-LC RFO PLENUM I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FLZMXLCAD  FOA_PULLGRIP FOA LS 300;12F; MP(m)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZMXLCAF  FLZMXLCAF_BASE FOA LS 300;24F; MP(m)-LC RFO PLENUM I PC B  $            608.00 39.8%  $                 366.02 N/A N/A
FLZMXLCAF  FOA_BO_24 FOA LS 300;24F; MP(m)-LC RFO PLENUM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FLZMXLCAF  FOA_BO_48 FOA LS 300;24F; MP(m)-LC RFO PLENUM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FLZMXLCAF  FOA_BO_72 FOA LS 300;24F; MP(m)-LC RFO PLENUM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FLZMXLCAF  FOA_BO_96 FOA LS 300;24F; MP(m)-LC RFO PLENUM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FLZMXLCAF  FOA_LENGTH FOA LS 300;24F; MP(m)-LC RFO PLENUM I FT B  $                7.70 39.8%  $                     4.64 N/A N/A
FLZMXLCAF  FOA_PULLGRIP FOA LS 300;24F; MP(m)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZMXLCAG  FLZMXLCAG_BASE FOA LS 300;36F; MP(m)-LC RFO PLENUM I PC B  $            912.00 39.8%  $                 549.02 N/A N/A
FLZMXLCAG  FOA_BO_24 FOA LS 300;36F; MP(m)-LC RFO PLENUM I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FLZMXLCAG  FOA_BO_48 FOA LS 300;36F; MP(m)-LC RFO PLENUM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FLZMXLCAG  FOA_BO_72 FOA LS 300;36F; MP(m)-LC RFO PLENUM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FLZMXLCAG  FOA_BO_96 FOA LS 300;36F; MP(m)-LC RFO PLENUM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FLZMXLCAG  FOA_LENGTH FOA LS 300;36F; MP(m)-LC RFO PLENUM I FT B  $              11.60 39.8%  $                     6.98 N/A N/A
FLZMXLCAG  FOA_PULLGRIP FOA LS 300;36F; MP(m)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZMXLCAH  FLZMXLCAH_BASE FOA LS 300;48F; MP(m)-LC RFO PLENUM I PC B  $         1,216.00 39.8%  $                 732.03 N/A N/A
FLZMXLCAH  FOA_BO_24 FOA LS 300;48F; MP(m)-LC RFO PLENUM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FLZMXLCAH  FOA_BO_48 FOA LS 300;48F; MP(m)-LC RFO PLENUM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FLZMXLCAH  FOA_BO_72 FOA LS 300;48F; MP(m)-LC RFO PLENUM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FLZMXLCAH  FOA_BO_96 FOA LS 300;48F; MP(m)-LC RFO PLENUM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FLZMXLCAH  FOA_LENGTH FOA LS 300;48F; MP(m)-LC RFO PLENUM I FT B  $              15.50 39.8%  $                     9.33 N/A N/A
FLZMXLCAH  FOA_PULLGRIP FOA LS 300;48F; MP(m)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
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FLZMXLCAK  _FLXMXLCAD FOA LS 300;72F; MP(m)-LC RFO PLENUM I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FLZMXLCAK  FLZMXLCAK_BASE FOA LS 300;72F; MP(m)-LC RFO PLENUM I PC B  $         1,824.00 39.8%  $              1,098.05 N/A N/A
FLZMXLCAK  FOA_BO_24 FOA LS 300;72F; MP(m)-LC RFO PLENUM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FLZMXLCAK  FOA_BO_48 FOA LS 300;72F; MP(m)-LC RFO PLENUM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FLZMXLCAK  FOA_BO_72 FOA LS 300;72F; MP(m)-LC RFO PLENUM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FLZMXLCAK  FOA_BO_96 FOA LS 300;72F; MP(m)-LC RFO PLENUM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FLZMXLCAK  FOA_LENGTH FOA LS 300;72F; MP(m)-LC RFO PLENUM I FT B  $              23.20 39.8%  $                   13.97 N/A N/A
FLZMXLCAK  FOA_PULLGRIP FOA LS 300;72F; MP(m)-LC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZMXSCAD  FLZMXSCAD_BASE FOA LS 300;12F; MP(m)-SC RFO PLENUM I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FLZMXSCAD  FOA_BO_24 FOA LS 300;12F; MP(m)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FLZMXSCAD  FOA_BO_48 FOA LS 300;12F; MP(m)-SC RFO PLENUM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FLZMXSCAD  FOA_BO_72 FOA LS 300;12F; MP(m)-SC RFO PLENUM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FLZMXSCAD  FOA_BO_96 FOA LS 300;12F; MP(m)-SC RFO PLENUM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FLZMXSCAD  FOA_LENGTH FOA LS 300;12F; MP(m)-SC RFO PLENUM I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FLZMXSCAD  FOA_PULLGRIP FOA LS 300;12F; MP(m)-SC RFO PLENUM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FMMMPLCAD  FMMMPLCAD_BASE FOA OS;12F; MP(f)-LC RFO ARMOR I PC B  $            401.00 39.8%  $                 241.40 N/A N/A
FMMMPLCAD  FOA_BO_24 FOA OS;12F; MP(f)-LC RFO ARMOR I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FMMMPLCAD  FOA_BO_48 FOA OS;12F; MP(f)-LC RFO ARMOR I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FMMMPLCAD  FOA_BO_72 FOA OS;12F; MP(f)-LC RFO ARMOR I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FMMMPLCAD  FOA_BO_96 FOA OS;12F; MP(f)-LC RFO ARMOR I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FMMMPLCAD  FOA_LENGTH FOA OS;12F; MP(f)-LC RFO ARMOR I FT B  $                5.80 39.8%  $                     3.49 N/A N/A
FMMMPLCAD  FOA_PULLGRIP_DISP FOA OS;12F; MP(f)-LC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMMMPLCAF  FMMMPLCAF_BASE FOA OS;24F; MP(f)-LC RFO ARMOR I PC B  $            705.00 39.8%  $                 424.41 N/A N/A
FMMMPLCAF  FOA_BO_24 FOA OS;24F; MP(f)-LC RFO ARMOR I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FMMMPLCAF  FOA_BO_48 FOA OS;24F; MP(f)-LC RFO ARMOR I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FMMMPLCAF  FOA_BO_72 FOA OS;24F; MP(f)-LC RFO ARMOR I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FMMMPLCAF  FOA_BO_96 FOA OS;24F; MP(f)-LC RFO ARMOR I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FMMMPLCAF  FOA_LENGTH FOA OS;24F; MP(f)-LC RFO ARMOR I FT B  $              10.40 39.8%  $                     6.26 N/A N/A
FMMMPLCAF  FOA_PULLGRIP_DISP FOA OS;24F; MP(f)-LC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMMMPLCAG  FMMMPLCAG_BASE FOA OS;36F; MP(f)-LC RFO ARMOR I PC B  $         1,009.00 39.8%  $                 607.42 N/A N/A
FMMMPLCAG  FOA_BO_24 FOA OS;36F; MP(f)-LC RFO ARMOR I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FMMMPLCAG  FOA_BO_48 FOA OS;36F; MP(f)-LC RFO ARMOR I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FMMMPLCAG  FOA_BO_72 FOA OS;36F; MP(f)-LC RFO ARMOR I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FMMMPLCAG  FOA_BO_96 FOA OS;36F; MP(f)-LC RFO ARMOR I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FMMMPLCAG  FOA_LENGTH FOA OS;36F; MP(f)-LC RFO ARMOR I FT B  $              13.60 39.8%  $                     8.19 N/A N/A
FMMMPLCAG  FOA_PULLGRIP_DISP FOA OS;36F; MP(f)-LC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMMMPLCAH  FMMMPLCAH_BASE FOA OS;48F; MP(f)-LC RFO ARMOR I PC B  $         1,313.00 39.8%  $                 790.43 N/A N/A
FMMMPLCAH  FOA_BO_24 FOA OS;48F; MP(f)-LC RFO ARMOR I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FMMMPLCAH  FOA_BO_48 FOA OS;48F; MP(f)-LC RFO ARMOR I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
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FMMMPLCAH  FOA_BO_72 FOA OS;48F; MP(f)-LC RFO ARMOR I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FMMMPLCAH  FOA_BO_96 FOA OS;48F; MP(f)-LC RFO ARMOR I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FMMMPLCAH  FOA_LENGTH FOA OS;48F; MP(f)-LC RFO ARMOR I FT B  $              15.00 39.8%  $                     9.03 N/A N/A
FMMMPLCAH  FOA_PULLGRIP_DISP FOA OS;48F; MP(f)-LC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMMMPLCAK  FMMMPLCAK_BASE FOA OS;72F; MP(f)-LC RFO ARMOR I PC B  $         1,921.00 39.8%  $              1,156.44 N/A N/A
FMMMPLCAK  FOA_BO_24 FOA OS;72F; MP(f)-LC RFO ARMOR I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FMMMPLCAK  FOA_BO_48 FOA OS;72F; MP(f)-LC RFO ARMOR I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FMMMPLCAK  FOA_BO_72 FOA OS;72F; MP(f)-LC RFO ARMOR I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FMMMPLCAK  FOA_BO_96 FOA OS;72F; MP(f)-LC RFO ARMOR I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FMMMPLCAK  FOA_LENGTH FOA OS;72F; MP(f)-LC RFO ARMOR I FT B  $              21.00 39.8%  $                   12.64 N/A N/A
FMMMPLCAK  FOA_PULLGRIP_DISP FOA OS;72F; MP(f)-LC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMMMPSCAD  FMMMPSCAD_BASE FOA OS;12F; MP(f)-SC RFO ARMOR I PC B  $            401.00 39.8%  $                 241.40 N/A N/A
FMMMPSCAD  FOA_BO_24 FOA OS;12F; MP(f)-SC RFO ARMOR I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FMMMPSCAD  FOA_BO_48 FOA OS;12F; MP(f)-SC RFO ARMOR I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FMMMPSCAD  FOA_BO_72 FOA OS;12F; MP(f)-SC RFO ARMOR I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FMMMPSCAD  FOA_BO_96 FOA OS;12F; MP(f)-SC RFO ARMOR I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FMMMPSCAD  FOA_LENGTH FOA OS;12F; MP(f)-SC RFO ARMOR I FT B  $                5.80 39.8%  $                     3.49 N/A N/A
FMMMPSCAD  FOA_PULLGRIP_DISP FOA OS;12F; MP(f)-SC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMMMPSCAF  FMMMPSCAF_BASE FOA OS;24F; MP(f)-SC RFO ARMOR I PC B  $            705.00 39.8%  $                 424.41 N/A N/A
FMMMPSCAF  FOA_BO_24 FOA OS;24F; MP(f)-SC RFO ARMOR I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FMMMPSCAF  FOA_BO_48 FOA OS;24F; MP(f)-SC RFO ARMOR I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FMMMPSCAF  FOA_BO_72 FOA OS;24F; MP(f)-SC RFO ARMOR I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FMMMPSCAF  FOA_BO_96 FOA OS;24F; MP(f)-SC RFO ARMOR I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FMMMPSCAF  FOA_LENGTH FOA OS;24F; MP(f)-SC RFO ARMOR I FT B  $              10.40 39.8%  $                     6.26 N/A N/A
FMMMPSCAF  FOA_PULLGRIP_DISP FOA OS;24F; MP(f)-SC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMMMPSCAG  FMMMPSCAG_BASE FOA OS;36F; MP(f)-SC RFO ARMOR I PC B  $         1,009.00 39.8%  $                 607.42 N/A N/A
FMMMPSCAG  FOA_BO_24 FOA OS;36F; MP(f)-SC RFO ARMOR I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FMMMPSCAG  FOA_BO_48 FOA OS;36F; MP(f)-SC RFO ARMOR I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FMMMPSCAG  FOA_BO_72 FOA OS;36F; MP(f)-SC RFO ARMOR I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FMMMPSCAG  FOA_BO_96 FOA OS;36F; MP(f)-SC RFO ARMOR I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FMMMPSCAG  FOA_LENGTH FOA OS;36F; MP(f)-SC RFO ARMOR I FT B  $              13.60 39.8%  $                     8.19 N/A N/A
FMMMPSCAG  FOA_PULLGRIP_DISP FOA OS;36F; MP(f)-SC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMMMPSCAH  FMMMPSCAH_BASE FOA OS;48F; MP(f)-SC RFO ARMOR I PC B  $         1,313.00 39.8%  $                 790.43 N/A N/A
FMMMPSCAH  FOA_BO_24 FOA OS;48F; MP(f)-SC RFO ARMOR I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FMMMPSCAH  FOA_BO_48 FOA OS;48F; MP(f)-SC RFO ARMOR I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FMMMPSCAH  FOA_BO_72 FOA OS;48F; MP(f)-SC RFO ARMOR I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FMMMPSCAH  FOA_BO_96 FOA OS;48F; MP(f)-SC RFO ARMOR I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FMMMPSCAH  FOA_LENGTH FOA OS;48F; MP(f)-SC RFO ARMOR I FT B  $              15.00 39.8%  $                     9.03 N/A N/A
FMMMPSCAH  FOA_PULLGRIP_DISP FOA OS;48F; MP(f)-SC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
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FMMMPSCAK  FMMMPSCAK_BASE FOA OS;72F; MP(f)-SC RFO ARMOR I PC B  $         1,921.00 39.8%  $              1,156.44 N/A N/A
FMMMPSCAK  FOA_BO_24 FOA OS;72F; MP(f)-SC RFO ARMOR I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FMMMPSCAK  FOA_BO_48 FOA OS;72F; MP(f)-SC RFO ARMOR I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FMMMPSCAK  FOA_BO_72 FOA OS;72F; MP(f)-SC RFO ARMOR I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FMMMPSCAK  FOA_BO_96 FOA OS;72F; MP(f)-SC RFO ARMOR I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FMMMPSCAK  FOA_LENGTH FOA OS;72F; MP(f)-SC RFO ARMOR I FT B  $              21.00 39.8%  $                   12.64 N/A N/A
FMMMPSCAK  FOA_PULLGRIP_DISP FOA OS;72F; MP(f)-SC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMWMPLCAD  FMWMPLCAD_BASE FOA TS;12F; MP(f)-LC RFO ARMOR I PC B  $            447.00 39.8%  $                 269.09 N/A N/A
FMWMPLCAD  FOA_BO_24 FOA TS;12F; MP(f)-LC RFO ARMOR I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FMWMPLCAD  FOA_BO_48 FOA TS;12F; MP(f)-LC RFO ARMOR I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FMWMPLCAD  FOA_BO_72 FOA TS;12F; MP(f)-LC RFO ARMOR I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FMWMPLCAD  FOA_BO_96 FOA TS;12F; MP(f)-LC RFO ARMOR I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FMWMPLCAD  FOA_LENGTH FOA TS;12F; MP(f)-LC RFO ARMOR I FT B  $                5.20 39.8%  $                     3.13 N/A N/A
FMWMPLCAD  FOA_PULLGRIP_DISP FOA TS;12F; MP(f)-LC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMWMPLCAF  FMWMPLCAF_BASE FOA TS;24F; MP(f)-LC RFO ARMOR I PC B  $            797.00 39.8%  $                 479.79 N/A N/A
FMWMPLCAF  FOA_BO_24 FOA TS;24F; MP(f)-LC RFO ARMOR I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FMWMPLCAF  FOA_BO_48 FOA TS;24F; MP(f)-LC RFO ARMOR I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FMWMPLCAF  FOA_BO_72 FOA TS;24F; MP(f)-LC RFO ARMOR I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FMWMPLCAF  FOA_BO_96 FOA TS;24F; MP(f)-LC RFO ARMOR I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FMWMPLCAF  FOA_LENGTH FOA TS;24F; MP(f)-LC RFO ARMOR I FT B  $                8.50 39.8%  $                     5.12 N/A N/A
FMWMPLCAF  FOA_PULLGRIP_DISP FOA TS;24F; MP(f)-LC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMWMPLCAG  FMWMPLCAG_BASE FOA TS;36F; MP(f)-LC RFO ARMOR I PC B  $         1,147.00 39.8%  $                 690.49 N/A N/A
FMWMPLCAG  FOA_BO_24 FOA TS;36F; MP(f)-LC RFO ARMOR I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FMWMPLCAG  FOA_BO_48 FOA TS;36F; MP(f)-LC RFO ARMOR I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FMWMPLCAG  FOA_BO_72 FOA TS;36F; MP(f)-LC RFO ARMOR I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FMWMPLCAG  FOA_BO_96 FOA TS;36F; MP(f)-LC RFO ARMOR I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FMWMPLCAG  FOA_LENGTH FOA TS;36F; MP(f)-LC RFO ARMOR I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FMWMPLCAG  FOA_PULLGRIP_DISP FOA TS;36F; MP(f)-LC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMWMPLCAH  FMWMPLCAH_BASE FOA TS;48F; MP(f)-LC RFO ARMOR I PC B  $         1,497.00 39.8%  $                 901.19 N/A N/A
FMWMPLCAH  FOA_BO_24 FOA TS;48F; MP(f)-LC RFO ARMOR I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FMWMPLCAH  FOA_BO_48 FOA TS;48F; MP(f)-LC RFO ARMOR I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FMWMPLCAH  FOA_BO_72 FOA TS;48F; MP(f)-LC RFO ARMOR I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FMWMPLCAH  FOA_BO_96 FOA TS;48F; MP(f)-LC RFO ARMOR I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FMWMPLCAH  FOA_LENGTH FOA TS;48F; MP(f)-LC RFO ARMOR I FT B  $              12.00 39.8%  $                     7.22 N/A N/A
FMWMPLCAH  FOA_PULLGRIP_DISP FOA TS;48F; MP(f)-LC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMWMPLCAK  FMWMPLCAK_BASE FOA TS;72F; MP(f)-LC RFO ARMOR I PC B  $         2,197.00 39.8%  $              1,322.59 N/A N/A
FMWMPLCAK  FOA_BO_24 FOA TS;72F; MP(f)-LC RFO ARMOR I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FMWMPLCAK  FOA_BO_48 FOA TS;72F; MP(f)-LC RFO ARMOR I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FMWMPLCAK  FOA_BO_72 FOA TS;72F; MP(f)-LC RFO ARMOR I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
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FMWMPLCAK  FOA_BO_96 FOA TS;72F; MP(f)-LC RFO ARMOR I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FMWMPLCAK  FOA_LENGTH FOA TS;72F; MP(f)-LC RFO ARMOR I FT B  $              16.00 39.8%  $                     9.63 N/A N/A
FMWMPLCAK  FOA_PULLGRIP_DISP FOA TS;72F; MP(f)-LC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMWMPSCAD  FMWMPSCAD_BASE FOA TS;12F; MP(f)-SC RFO ARMOR I PC B  $            447.00 39.8%  $                 269.09 N/A N/A
FMWMPSCAD  FOA_BO_24 FOA TS;12F; MP(f)-SC RFO ARMOR I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FMWMPSCAD  FOA_BO_48 FOA TS;12F; MP(f)-SC RFO ARMOR I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FMWMPSCAD  FOA_BO_72 FOA TS;12F; MP(f)-SC RFO ARMOR I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FMWMPSCAD  FOA_BO_96 FOA TS;12F; MP(f)-SC RFO ARMOR I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FMWMPSCAD  FOA_LENGTH FOA TS;12F; MP(f)-SC RFO ARMOR I FT B  $                5.20 39.8%  $                     3.13 N/A N/A
FMWMPSCAD  FOA_PULLGRIP_DISP FOA TS;12F; MP(f)-SC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMWMPSCAF  FMWMPSCAF_BASE FOA TS;24F; MP(f)-SC RFO ARMOR I PC B  $            797.00 39.8%  $                 479.79 N/A N/A
FMWMPSCAF  FOA_BO_24 FOA TS;24F; MP(f)-SC RFO ARMOR I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FMWMPSCAF  FOA_BO_48 FOA TS;24F; MP(f)-SC RFO ARMOR I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FMWMPSCAF  FOA_BO_72 FOA TS;24F; MP(f)-SC RFO ARMOR I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FMWMPSCAF  FOA_BO_96 FOA TS;24F; MP(f)-SC RFO ARMOR I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FMWMPSCAF  FOA_LENGTH FOA TS;24F; MP(f)-SC RFO ARMOR I FT B  $                8.50 39.8%  $                     5.12 N/A N/A
FMWMPSCAF  FOA_PULLGRIP_DISP FOA TS;24F; MP(f)-SC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMWMPSCAG  FMWMPSCAG_BASE FOA TS;36F; MP(f)-SC RFO ARMOR I PC B  $         1,147.00 39.8%  $                 690.49 N/A N/A
FMWMPSCAG  FOA_BO_24 FOA TS;36F; MP(f)-SC RFO ARMOR I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FMWMPSCAG  FOA_BO_48 FOA TS;36F; MP(f)-SC RFO ARMOR I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FMWMPSCAG  FOA_BO_72 FOA TS;36F; MP(f)-SC RFO ARMOR I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FMWMPSCAG  FOA_BO_96 FOA TS;36F; MP(f)-SC RFO ARMOR I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FMWMPSCAG  FOA_LENGTH FOA TS;36F; MP(f)-SC RFO ARMOR I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FMWMPSCAG  FOA_PULLGRIP_DISP FOA TS;36F; MP(f)-SC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMWMPSCAH  FMWMPSCAH_BASE FOA TS;48F; MP(f)-SC RFO ARMOR I PC B  $         1,497.00 39.8%  $                 901.19 N/A N/A
FMWMPSCAH  FOA_BO_24 FOA TS;48F; MP(f)-SC RFO ARMOR I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FMWMPSCAH  FOA_BO_48 FOA TS;48F; MP(f)-SC RFO ARMOR I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FMWMPSCAH  FOA_BO_72 FOA TS;48F; MP(f)-SC RFO ARMOR I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FMWMPSCAH  FOA_BO_96 FOA TS;48F; MP(f)-SC RFO ARMOR I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FMWMPSCAH  FOA_LENGTH FOA TS;48F; MP(f)-SC RFO ARMOR I FT B  $              12.00 39.8%  $                     7.22 N/A N/A
FMWMPSCAH  FOA_PULLGRIP_DISP FOA TS;48F; MP(f)-SC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMWMPSCAK  FMWMPSCAK_BASE FOA TS;72F; MP(f)-SC RFO ARMOR I PC B  $         2,197.00 39.8%  $              1,322.59 N/A N/A
FMWMPSCAK  FOA_BO_24 FOA TS;72F; MP(f)-SC RFO ARMOR I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FMWMPSCAK  FOA_BO_48 FOA TS;72F; MP(f)-SC RFO ARMOR I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FMWMPSCAK  FOA_BO_72 FOA TS;72F; MP(f)-SC RFO ARMOR I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FMWMPSCAK  FOA_BO_96 FOA TS;72F; MP(f)-SC RFO ARMOR I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FMWMPSCAK  FOA_LENGTH FOA TS;72F; MP(f)-SC RFO ARMOR I FT B  $              16.00 39.8%  $                     9.63 N/A N/A
FMWMPSCAK  FOA_PULLGRIP_DISP FOA TS;72F; MP(f)-SC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMWMPSTAD  FMWMPSTAD_BASE FOA TS;12F; MP(f)-ST RFO ARMOR I PC B  $            615.00 39.8%  $                 370.23 N/A N/A
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FMWMPSTAD  FOA_BO_24 FOA TS;12F; MP(f)-ST RFO ARMOR I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FMWMPSTAD  FOA_BO_48 FOA TS;12F; MP(f)-ST RFO ARMOR I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FMWMPSTAD  FOA_BO_72 FOA TS;12F; MP(f)-ST RFO ARMOR I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FMWMPSTAD  FOA_BO_96 FOA TS;12F; MP(f)-ST RFO ARMOR I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FMWMPSTAD  FOA_LENGTH FOA TS;12F; MP(f)-ST RFO ARMOR I FT B  $                7.40 39.8%  $                     4.45 N/A N/A
FMWMPSTAD  FOA_PULLGRIP_DISP FOA TS;12F; MP(f)-ST RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMXMPLCAD  FMXMPLCAD_BASE FOA LS 550;12F; MP(f)-LC RFO ARMOR I PC B  $            401.00 39.8%  $                 241.40 N/A N/A
FMXMPLCAD  FOA_BO_24 FOA LS 550;12F; MP(f)-LC RFO ARMOR I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FMXMPLCAD  FOA_BO_48 FOA LS 550;12F; MP(f)-LC RFO ARMOR I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FMXMPLCAD  FOA_BO_72 FOA LS 550;12F; MP(f)-LC RFO ARMOR I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FMXMPLCAD  FOA_BO_96 FOA LS 550;12F; MP(f)-LC RFO ARMOR I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FMXMPLCAD  FOA_LENGTH FOA LS 550;12F; MP(f)-LC RFO ARMOR I FT B  $                9.00 39.8%  $                     5.42 N/A N/A
FMXMPLCAD  FOA_PULLGRIP_DISP FOA LS 550;12F; MP(f)-LC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMXMPLCAF  FMXMPLCAF_BASE FOA LS 550;24F; MP(f)-LC RFO ARMOR I PC B  $            705.00 39.8%  $                 424.41 N/A N/A
FMXMPLCAF  FOA_BO_24 FOA LS 550;24F; MP(f)-LC RFO ARMOR I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FMXMPLCAF  FOA_BO_48 FOA LS 550;24F; MP(f)-LC RFO ARMOR I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FMXMPLCAF  FOA_BO_72 FOA LS 550;24F; MP(f)-LC RFO ARMOR I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FMXMPLCAF  FOA_BO_96 FOA LS 550;24F; MP(f)-LC RFO ARMOR I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FMXMPLCAF  FOA_LENGTH FOA LS 550;24F; MP(f)-LC RFO ARMOR I FT B  $              15.00 39.8%  $                     9.03 N/A N/A
FMXMPLCAF  FOA_PULLGRIP_DISP FOA LS 550;24F; MP(f)-LC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMXMPLCAG  FMXMPLCAG_BASE FOA LS 550;36F; MP(f)-LC RFO ARMOR I PC B  $         1,009.00 39.8%  $                 607.42 N/A N/A
FMXMPLCAG  FOA_BO_24 FOA LS 550;36F; MP(f)-LC RFO ARMOR I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FMXMPLCAG  FOA_BO_48 FOA LS 550;36F; MP(f)-LC RFO ARMOR I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FMXMPLCAG  FOA_BO_72 FOA LS 550;36F; MP(f)-LC RFO ARMOR I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FMXMPLCAG  FOA_BO_96 FOA LS 550;36F; MP(f)-LC RFO ARMOR I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FMXMPLCAG  FOA_LENGTH FOA LS 550;36F; MP(f)-LC RFO ARMOR I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FMXMPLCAG  FOA_PULLGRIP_DISP FOA LS 550;36F; MP(f)-LC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMXMPLCAH  FMXMPLCAH_BASE FOA LS 550;48F; MP(f)-LC RFO ARMOR I PC B  $         1,313.00 39.8%  $                 790.43 N/A N/A
FMXMPLCAH  FOA_BO_24 FOA LS 550;48F; MP(f)-LC RFO ARMOR I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FMXMPLCAH  FOA_BO_48 FOA LS 550;48F; MP(f)-LC RFO ARMOR I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FMXMPLCAH  FOA_BO_72 FOA LS 550;48F; MP(f)-LC RFO ARMOR I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FMXMPLCAH  FOA_BO_96 FOA LS 550;48F; MP(f)-LC RFO ARMOR I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FMXMPLCAH  FOA_LENGTH FOA LS 550;48F; MP(f)-LC RFO ARMOR I FT B  $              25.00 39.8%  $                   15.05 N/A N/A
FMXMPLCAH  FOA_PULLGRIP_DISP FOA LS 550;48F; MP(f)-LC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMXMPLCAK  FMXMPLCAK_BASE FOA LS 550;72F; MP(f)-LC RFO ARMOR I PC B  $         1,921.00 39.8%  $              1,156.44 N/A N/A
FMXMPLCAK  FOA_BO_24 FOA LS 550;72F; MP(f)-LC RFO ARMOR I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FMXMPLCAK  FOA_BO_48 FOA LS 550;72F; MP(f)-LC RFO ARMOR I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FMXMPLCAK  FOA_BO_72 FOA LS 550;72F; MP(f)-LC RFO ARMOR I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FMXMPLCAK  FOA_BO_96 FOA LS 550;72F; MP(f)-LC RFO ARMOR I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
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FMXMPLCAK  FOA_LENGTH FOA LS 550;72F; MP(f)-LC RFO ARMOR I FT B  $              36.00 39.8%  $                   21.67 N/A N/A
FMXMPLCAK  FOA_PULLGRIP_DISP FOA LS 550;72F; MP(f)-LC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMXMPSCAD  FMXMPSCAD_BASE FOA LS 550;12F; MP(f)-SC RFO ARMOR I PC B  $            401.00 39.8%  $                 241.40 N/A N/A
FMXMPSCAD  FOA_BO_24 FOA LS 550;12F; MP(f)-SC RFO ARMOR I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FMXMPSCAD  FOA_BO_48 FOA LS 550;12F; MP(f)-SC RFO ARMOR I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FMXMPSCAD  FOA_BO_72 FOA LS 550;12F; MP(f)-SC RFO ARMOR I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FMXMPSCAD  FOA_BO_96 FOA LS 550;12F; MP(f)-SC RFO ARMOR I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FMXMPSCAD  FOA_LENGTH FOA LS 550;12F; MP(f)-SC RFO ARMOR I FT B  $                9.00 39.8%  $                     5.42 N/A N/A
FMXMPSCAD  FOA_PULLGRIP_DISP FOA LS 550;12F; MP(f)-SC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMXMPSCAF  FMXMPSCAF_BASE FOA LS 550;24F; MP(f)-SC RFO ARMOR I PC B  $            705.00 39.8%  $                 424.41 N/A N/A
FMXMPSCAF  FOA_BO_24 FOA LS 550;24F; MP(f)-SC RFO ARMOR I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FMXMPSCAF  FOA_BO_48 FOA LS 550;24F; MP(f)-SC RFO ARMOR I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FMXMPSCAF  FOA_BO_72 FOA LS 550;24F; MP(f)-SC RFO ARMOR I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FMXMPSCAF  FOA_BO_96 FOA LS 550;24F; MP(f)-SC RFO ARMOR I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FMXMPSCAF  FOA_LENGTH FOA LS 550;24F; MP(f)-SC RFO ARMOR I FT B  $              15.00 39.8%  $                     9.03 N/A N/A
FMXMPSCAF  FOA_PULLGRIP_DISP FOA LS 550;24F; MP(f)-SC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMXMPSCAG  FMXMPSCAG_BASE FOA LS 550;36F; MP(f)-SC RFO ARMOR I PC B  $         1,009.00 39.8%  $                 607.42 N/A N/A
FMXMPSCAG  FOA_BO_24 FOA LS 550;36F; MP(f)-SC RFO ARMOR I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FMXMPSCAG  FOA_BO_48 FOA LS 550;36F; MP(f)-SC RFO ARMOR I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FMXMPSCAG  FOA_BO_72 FOA LS 550;36F; MP(f)-SC RFO ARMOR I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FMXMPSCAG  FOA_BO_96 FOA LS 550;36F; MP(f)-SC RFO ARMOR I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FMXMPSCAG  FOA_LENGTH FOA LS 550;36F; MP(f)-SC RFO ARMOR I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FMXMPSCAG  FOA_PULLGRIP_DISP FOA LS 550;36F; MP(f)-SC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMXMPSCAH  FMXMPSCAH_BASE FOA LS 550;48F; MP(f)-SC RFO ARMOR I PC B  $         1,313.00 39.8%  $                 790.43 N/A N/A
FMXMPSCAH  FOA_BO_24 FOA LS 550;48F; MP(f)-SC RFO ARMOR I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FMXMPSCAH  FOA_BO_48 FOA LS 550;48F; MP(f)-SC RFO ARMOR I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FMXMPSCAH  FOA_BO_72 FOA LS 550;48F; MP(f)-SC RFO ARMOR I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FMXMPSCAH  FOA_BO_96 FOA LS 550;48F; MP(f)-SC RFO ARMOR I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FMXMPSCAH  FOA_LENGTH FOA LS 550;48F; MP(f)-SC RFO ARMOR I FT B  $              25.00 39.8%  $                   15.05 N/A N/A
FMXMPSCAH  FOA_PULLGRIP_DISP FOA LS 550;48F; MP(f)-SC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMXMPSCAK  FMXMPSCAK_BASE FOA LS 550;72F; MP(f)-SC RFO ARMOR I PC B  $         1,921.00 39.8%  $              1,156.44 N/A N/A
FMXMPSCAK  FOA_BO_24 FOA LS 550;72F; MP(f)-SC RFO ARMOR I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FMXMPSCAK  FOA_BO_48 FOA LS 550;72F; MP(f)-SC RFO ARMOR I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FMXMPSCAK  FOA_BO_72 FOA LS 550;72F; MP(f)-SC RFO ARMOR I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FMXMPSCAK  FOA_BO_96 FOA LS 550;72F; MP(f)-SC RFO ARMOR I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FMXMPSCAK  FOA_LENGTH FOA LS 550;72F; MP(f)-SC RFO ARMOR I FT B  $              36.00 39.8%  $                   21.67 N/A N/A
FMXMPSCAK  FOA_PULLGRIP_DISP FOA LS 550;72F; MP(f)-SC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMZMPLCAD  FMZMPLCAD_BASE FOA LS 300;12F; MP(f)-LC RFO ARMOR I PC B  $            401.00 39.8%  $                 241.40 N/A N/A
FMZMPLCAD  FOA_BO_24 FOA LS 300;12F; MP(f)-LC RFO ARMOR I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
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FMZMPLCAD  FOA_BO_48 FOA LS 300;12F; MP(f)-LC RFO ARMOR I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FMZMPLCAD  FOA_BO_72 FOA LS 300;12F; MP(f)-LC RFO ARMOR I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FMZMPLCAD  FOA_BO_96 FOA LS 300;12F; MP(f)-LC RFO ARMOR I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FMZMPLCAD  FOA_LENGTH FOA LS 300;12F; MP(f)-LC RFO ARMOR I FT B  $                7.00 39.8%  $                     4.21 N/A N/A
FMZMPLCAD  FOA_PULLGRIP_DISP FOA LS 300;12F; MP(f)-LC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMZMPLCAF  FMZMPLCAF_BASE FOA LS 300;24F; MP(f)-LC RFO ARMOR I PC B  $            705.00 39.8%  $                 424.41 N/A N/A
FMZMPLCAF  FOA_BO_24 FOA LS 300;24F; MP(f)-LC RFO ARMOR I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FMZMPLCAF  FOA_BO_48 FOA LS 300;24F; MP(f)-LC RFO ARMOR I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FMZMPLCAF  FOA_BO_72 FOA LS 300;24F; MP(f)-LC RFO ARMOR I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FMZMPLCAF  FOA_BO_96 FOA LS 300;24F; MP(f)-LC RFO ARMOR I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FMZMPLCAF  FOA_LENGTH FOA LS 300;24F; MP(f)-LC RFO ARMOR I FT B  $              13.00 39.8%  $                     7.83 N/A N/A
FMZMPLCAF  FOA_PULLGRIP_DISP FOA LS 300;24F; MP(f)-LC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMZMPLCAG  FMZMPLCAG_BASE FOA LS 300;36F; MP(f)-LC RFO ARMOR I PC B  $         1,009.00 39.8%  $                 607.42 N/A N/A
FMZMPLCAG  FOA_BO_24 FOA LS 300;36F; MP(f)-LC RFO ARMOR I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FMZMPLCAG  FOA_BO_48 FOA LS 300;36F; MP(f)-LC RFO ARMOR I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FMZMPLCAG  FOA_BO_72 FOA LS 300;36F; MP(f)-LC RFO ARMOR I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FMZMPLCAG  FOA_BO_96 FOA LS 300;36F; MP(f)-LC RFO ARMOR I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FMZMPLCAG  FOA_LENGTH FOA LS 300;36F; MP(f)-LC RFO ARMOR I FT B  $              16.00 39.8%  $                     9.63 N/A N/A
FMZMPLCAG  FOA_PULLGRIP_DISP FOA LS 300;36F; MP(f)-LC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMZMPLCAH  FMZMPLCAH_BASE FOA LS 300;48F; MP(f)-LC RFO ARMOR I PC B  $         1,313.00 39.8%  $                 790.43 N/A N/A
FMZMPLCAH  FOA_BO_24 FOA LS 300;48F; MP(f)-LC RFO ARMOR I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FMZMPLCAH  FOA_BO_48 FOA LS 300;48F; MP(f)-LC RFO ARMOR I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FMZMPLCAH  FOA_BO_72 FOA LS 300;48F; MP(f)-LC RFO ARMOR I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FMZMPLCAH  FOA_BO_96 FOA LS 300;48F; MP(f)-LC RFO ARMOR I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FMZMPLCAH  FOA_LENGTH FOA LS 300;48F; MP(f)-LC RFO ARMOR I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FMZMPLCAH  FOA_PULLGRIP_DISP FOA LS 300;48F; MP(f)-LC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMZMPLCAK  FMZMPLCAK_BASE FOA LS 300;72F; MP(f)-LC RFO ARMOR I PC B  $         1,921.00 39.8%  $              1,156.44 N/A N/A
FMZMPLCAK  FOA_BO_24 FOA LS 300;72F; MP(f)-LC RFO ARMOR I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FMZMPLCAK  FOA_BO_48 FOA LS 300;72F; MP(f)-LC RFO ARMOR I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FMZMPLCAK  FOA_BO_72 FOA LS 300;72F; MP(f)-LC RFO ARMOR I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FMZMPLCAK  FOA_BO_96 FOA LS 300;72F; MP(f)-LC RFO ARMOR I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FMZMPLCAK  FOA_LENGTH FOA LS 300;72F; MP(f)-LC RFO ARMOR I FT B  $              28.00 39.8%  $                   16.86 N/A N/A
FMZMPLCAK  FOA_PULLGRIP_DISP FOA LS 300;72F; MP(f)-LC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMZMPSCAD  FMZMPSCAD_BASE FOA LS 300;12F; MP(f)-SC RFO ARMOR I PC B  $            401.00 39.8%  $                 241.40 N/A N/A
FMZMPSCAD  FOA_BO_24 FOA LS 300;12F; MP(f)-SC RFO ARMOR I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FMZMPSCAD  FOA_BO_48 FOA LS 300;12F; MP(f)-SC RFO ARMOR I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FMZMPSCAD  FOA_BO_72 FOA LS 300;12F; MP(f)-SC RFO ARMOR I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FMZMPSCAD  FOA_BO_96 FOA LS 300;12F; MP(f)-SC RFO ARMOR I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FMZMPSCAD  FOA_LENGTH FOA LS 300;12F; MP(f)-SC RFO ARMOR I FT B  $                7.00 39.8%  $                     4.21 N/A N/A

7535 of 9702



NW Infrastructure Systimax

New York State Office of General Services
Group 77018 Award 21350 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Systimax Connectivity                   
Part/Model Number (if applicable)  Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount  NYS Net Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FMZMPSCAD  FOA_PULLGRIP_DISP FOA LS 300;12F; MP(f)-SC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMZMPSCAF  FMZMPSCAF_BASE FOA LS 300;24F; MP(f)-SC RFO ARMOR I PC B  $            705.00 39.8%  $                 424.41 N/A N/A
FMZMPSCAF  FOA_BO_24 FOA LS 300;24F; MP(f)-SC RFO ARMOR I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FMZMPSCAF  FOA_BO_48 FOA LS 300;24F; MP(f)-SC RFO ARMOR I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FMZMPSCAF  FOA_BO_72 FOA LS 300;24F; MP(f)-SC RFO ARMOR I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FMZMPSCAF  FOA_BO_96 FOA LS 300;24F; MP(f)-SC RFO ARMOR I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FMZMPSCAF  FOA_LENGTH FOA LS 300;24F; MP(f)-SC RFO ARMOR I FT B  $              13.00 39.8%  $                     7.83 N/A N/A
FMZMPSCAF  FOA_PULLGRIP_DISP FOA LS 300;24F; MP(f)-SC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMZMPSCAG  FMZMPSCAG_BASE FOA LS 300;36F; MP(f)-SC RFO ARMOR I PC B  $         1,009.00 39.8%  $                 607.42 N/A N/A
FMZMPSCAG  FOA_BO_24 FOA LS 300;36F; MP(f)-SC RFO ARMOR I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FMZMPSCAG  FOA_BO_48 FOA LS 300;36F; MP(f)-SC RFO ARMOR I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FMZMPSCAG  FOA_BO_72 FOA LS 300;36F; MP(f)-SC RFO ARMOR I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FMZMPSCAG  FOA_BO_96 FOA LS 300;36F; MP(f)-SC RFO ARMOR I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FMZMPSCAG  FOA_LENGTH FOA LS 300;36F; MP(f)-SC RFO ARMOR I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FMZMPSCAG  FOA_PULLGRIP_DISP FOA LS 300;36F; MP(f)-SC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMZMPSCAH  FMZMPSCAH_BASE FOA LS 300;48F; MP(f)-SC RFO ARMOR I PC B  $         1,313.00 39.8%  $                 790.43 N/A N/A
FMZMPSCAH  FOA_BO_24 FOA LS 300;48F; MP(f)-SC RFO ARMOR I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FMZMPSCAH  FOA_BO_48 FOA LS 300;48F; MP(f)-SC RFO ARMOR I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FMZMPSCAH  FOA_BO_72 FOA LS 300;48F; MP(f)-SC RFO ARMOR I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FMZMPSCAH  FOA_BO_96 FOA LS 300;48F; MP(f)-SC RFO ARMOR I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FMZMPSCAH  FOA_LENGTH FOA LS 300;48F; MP(f)-SC RFO ARMOR I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FMZMPSCAH  FOA_PULLGRIP_DISP FOA LS 300;48F; MP(f)-SC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMZMPSCAK  FMZMPSCAK_BASE FOA LS 300;72F; MP(f)-SC RFO ARMOR I PC B  $         1,921.00 39.8%  $              1,156.44 N/A N/A
FMZMPSCAK  FOA_BO_24 FOA LS 300;72F; MP(f)-SC RFO ARMOR I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FMZMPSCAK  FOA_BO_48 FOA LS 300;72F; MP(f)-SC RFO ARMOR I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FMZMPSCAK  FOA_BO_72 FOA LS 300;72F; MP(f)-SC RFO ARMOR I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FMZMPSCAK  FOA_BO_96 FOA LS 300;72F; MP(f)-SC RFO ARMOR I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FMZMPSCAK  FOA_LENGTH FOA LS 300;72F; MP(f)-SC RFO ARMOR I FT B  $              28.00 39.8%  $                   16.86 N/A N/A
FMZMPSCAK  FOA_PULLGRIP_DISP FOA LS 300;72F; MP(f)-SC RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FMZMPSTAD  FMZMPSTAD_BASE FOA LS 300;12F; MP(f)-ST RFO ARMOR I PC B  $            555.00 39.8%  $                 334.11 N/A N/A
FMZMPSTAD  FOA_BO_24 FOA LS 300;12F; MP(f)-ST RFO ARMOR I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FMZMPSTAD  FOA_BO_48 FOA LS 300;12F; MP(f)-ST RFO ARMOR I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FMZMPSTAD  FOA_BO_72 FOA LS 300;12F; MP(f)-ST RFO ARMOR I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FMZMPSTAD  FOA_BO_96 FOA LS 300;12F; MP(f)-ST RFO ARMOR I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FMZMPSTAD  FOA_LENGTH FOA LS 300;12F; MP(f)-ST RFO ARMOR I FT B  $                8.60 39.8%  $                     5.18 N/A N/A
FMZMPSTAD  FOA_PULLGRIP_DISP FOA LS 300;12F; MP(f)-ST RFO ARMOR I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FNWLCLCAD  FNWLCLCAD_BASE FOA TS;12F; LCU-LCU RFO LSZH I PC B  $            350.00 39.8%  $                 210.70 N/A N/A
FNWLCLCAD  FOA_BO_24 FOA TS;12F; LCU-LCU RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNWLCLCAD  FOA_BO_48 FOA TS;12F; LCU-LCU RFO LSZH I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
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FNWLCLCAD  FOA_BO_72 FOA TS;12F; LCU-LCU RFO LSZH I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FNWLCLCAD  FOA_BO_96 FOA TS;12F; LCU-LCU RFO LSZH I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FNWLCLCAD  FOA_LENGTH FOA TS;12F; LCU-LCU RFO LSZH I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FNWLCLCAF  FNWLCLCAF_BASE FOA TS;24F; LCU-LCU RFO LSZH I PC B  $            700.00 39.8%  $                 421.40 N/A N/A
FNWLCLCAF  FOA_BO_24 FOA TS;24F; LCU-LCU RFO LSZH I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FNWLCLCAF  FOA_BO_48 FOA TS;24F; LCU-LCU RFO LSZH I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FNWLCLCAF  FOA_BO_72 FOA TS;24F; LCU-LCU RFO LSZH I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FNWLCLCAF  FOA_BO_96 FOA TS;24F; LCU-LCU RFO LSZH I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FNWLCLCAF  FOA_LENGTH FOA TS;24F; LCU-LCU RFO LSZH I FT B  $                4.40 39.8%  $                     2.65 N/A N/A
FNWLCLCAG  FNWLCLCAG_BASE FOA TS;36F; LCU-LCU RFO LSZH I PC B  $         1,050.00 39.8%  $                 632.10 N/A N/A
FNWLCLCAG  FOA_BO_24 FOA TS;36F; LCU-LCU RFO LSZH I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FNWLCLCAG  FOA_BO_48 FOA TS;36F; LCU-LCU RFO LSZH I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FNWLCLCAG  FOA_BO_72 FOA TS;36F; LCU-LCU RFO LSZH I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FNWLCLCAG  FOA_BO_96 FOA TS;36F; LCU-LCU RFO LSZH I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FNWLCLCAG  FOA_LENGTH FOA TS;36F; LCU-LCU RFO LSZH I FT B  $                6.60 39.8%  $                     3.97 N/A N/A
FNWLCLCAH  FNWLCLCAH_BASE FOA TS;48F; LCU-LCU RFO LSZH I PC B  $         1,400.00 39.8%  $                 842.80 N/A N/A
FNWLCLCAH  FOA_BO_24 FOA TS;48F; LCU-LCU RFO LSZH I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FNWLCLCAH  FOA_BO_48 FOA TS;48F; LCU-LCU RFO LSZH I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FNWLCLCAH  FOA_BO_72 FOA TS;48F; LCU-LCU RFO LSZH I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FNWLCLCAH  FOA_BO_96 FOA TS;48F; LCU-LCU RFO LSZH I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FNWLCLCAH  FOA_LENGTH FOA TS;48F; LCU-LCU RFO LSZH I FT B  $                8.80 39.8%  $                     5.30 N/A N/A
FNWLCLCAK  FNWLCLCAK_BASE FOA TS;72F; LCU-LCU RFO LSZH I PC B  $         2,100.00 39.8%  $              1,264.20 N/A N/A
FNWLCLCAK  FOA_BO_24 FOA TS;72F; LCU-LCU RFO LSZH I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FNWLCLCAK  FOA_BO_48 FOA TS;72F; LCU-LCU RFO LSZH I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FNWLCLCAK  FOA_BO_72 FOA TS;72F; LCU-LCU RFO LSZH I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FNWLCLCAK  FOA_BO_96 FOA TS;72F; LCU-LCU RFO LSZH I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FNWLCLCAK  FOA_LENGTH FOA TS;72F; LCU-LCU RFO LSZH I FT B  $              13.20 39.8%  $                     7.95 N/A N/A
FNWMPLCAD  FNWMPLCAD_BASE FOA TS;12F; MP(f)-LC RFO LSZH I PC B  $            350.00 39.8%  $                 210.70 N/A N/A
FNWMPLCAD  FOA_BO_24 FOA TS;12F; MP(f)-LC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNWMPLCAD  FOA_BO_48 FOA TS;12F; MP(f)-LC RFO LSZH I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FNWMPLCAD  FOA_BO_72 FOA TS;12F; MP(f)-LC RFO LSZH I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FNWMPLCAD  FOA_BO_96 FOA TS;12F; MP(f)-LC RFO LSZH I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FNWMPLCAD  FOA_LENGTH FOA TS;12F; MP(f)-LC RFO LSZH I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FNWMPLCAD  FOA_PULLGRIP FOA TS;12F; MP(f)-LC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNWMPLCAF  FNWMPLCAF_BASE FOA TS;24F; MP(f)-LC RFO LSZH I PC B  $            700.00 39.8%  $                 421.40 N/A N/A
FNWMPLCAF  FOA_BO_24 FOA TS;24F; MP(f)-LC RFO LSZH I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FNWMPLCAF  FOA_BO_48 FOA TS;24F; MP(f)-LC RFO LSZH I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FNWMPLCAF  FOA_BO_72 FOA TS;24F; MP(f)-LC RFO LSZH I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FNWMPLCAF  FOA_BO_96 FOA TS;24F; MP(f)-LC RFO LSZH I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
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FNWMPLCAF  FOA_LENGTH FOA TS;24F; MP(f)-LC RFO LSZH I FT B  $                4.40 39.8%  $                     2.65 N/A N/A
FNWMPLCAF  FOA_PULLGRIP FOA TS;24F; MP(f)-LC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNWMPLCAG  FNWMPLCAG_BASE FOA TS;36F; MP(f)-LC RFO LSZH I PC B  $         1,050.00 39.8%  $                 632.10 N/A N/A
FNWMPLCAG  FOA_BO_24 FOA TS;36F; MP(f)-LC RFO LSZH I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FNWMPLCAG  FOA_BO_48 FOA TS;36F; MP(f)-LC RFO LSZH I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FNWMPLCAG  FOA_BO_72 FOA TS;36F; MP(f)-LC RFO LSZH I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FNWMPLCAG  FOA_BO_96 FOA TS;36F; MP(f)-LC RFO LSZH I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FNWMPLCAG  FOA_LENGTH FOA TS;36F; MP(f)-LC RFO LSZH I FT B  $                6.50 39.8%  $                     3.91 N/A N/A
FNWMPLCAG  FOA_PULLGRIP FOA TS;36F; MP(f)-LC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNWMPLCAH  FNWMPLCAH_BASE FOA TS;48F; MP(f)-LC RFO LSZH I PC B  $         1,400.00 39.8%  $                 842.80 N/A N/A
FNWMPLCAH  FOA_BO_24 FOA TS;48F; MP(f)-LC RFO LSZH I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FNWMPLCAH  FOA_BO_48 FOA TS;48F; MP(f)-LC RFO LSZH I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FNWMPLCAH  FOA_BO_72 FOA TS;48F; MP(f)-LC RFO LSZH I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FNWMPLCAH  FOA_BO_96 FOA TS;48F; MP(f)-LC RFO LSZH I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FNWMPLCAH  FOA_LENGTH FOA TS;48F; MP(f)-LC RFO LSZH I FT B  $                8.80 39.8%  $                     5.30 N/A N/A
FNWMPLCAH  FOA_PULLGRIP FOA TS;48F; MP(f)-LC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNWMPLCAK  FNWMPLCAK_BASE FOA TS;72F; MP(f)-LC RFO LSZH I PC B  $       21,000.00 39.8%  $            12,642.00 N/A N/A
FNWMPLCAK  FOA_BO_24 FOA TS;72F; MP(f)-LC RFO LSZH I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FNWMPLCAK  FOA_BO_48 FOA TS;72F; MP(f)-LC RFO LSZH I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FNWMPLCAK  FOA_BO_72 FOA TS;72F; MP(f)-LC RFO LSZH I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FNWMPLCAK  FOA_BO_96 FOA TS;72F; MP(f)-LC RFO LSZH I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FNWMPLCAK  FOA_LENGTH FOA TS;72F; MP(f)-LC RFO LSZH I FT B  $              13.20 39.8%  $                     7.95 N/A N/A
FNWMPLCAK  FOA_PULLGRIP FOA TS;72F; MP(f)-LC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNWMXLCAD  FNWMXLCAD_BASE FOA TS;12F; MP(m)-LC RFO LSZH I PC B  $            350.00 39.8%  $                 210.70 N/A N/A
FNWMXLCAD  FOA_LENGTH FOA TS;12F; MP(m)-LC RFO LSZH I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FNWMXLCAD  FOA_PULLGRIP FOA TS;12F; MP(m)-LC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNXLCLCAD  FNXLCLCAD_BASE FOA LS 550;12F; LC-LC RFO LSZH I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FNXLCLCAD  FOA_BO_24 FOA LS 550;12F; LC-LC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNXLCLCAD  FOA_BO_48 FOA LS 550;12F; LC-LC RFO LSZH I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FNXLCLCAD  FOA_BO_72 FOA LS 550;12F; LC-LC RFO LSZH I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FNXLCLCAD  FOA_BO_96 FOA LS 550;12F; LC-LC RFO LSZH I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FNXLCLCAD  FOA_LENGTH FOA LS 550;12F; LC-LC RFO LSZH I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FNXLCLCAF  FNXLCLCAF_BASE FOA LS 550;24F; LC-LC RFO LSZH I PC B  $            608.00 39.8%  $                 366.02 N/A N/A
FNXLCLCAF  FOA_BO_24 FOA LS 550;24F; LC-LC RFO LSZH I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FNXLCLCAF  FOA_BO_48 FOA LS 550;24F; LC-LC RFO LSZH I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FNXLCLCAF  FOA_BO_72 FOA LS 550;24F; LC-LC RFO LSZH I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FNXLCLCAF  FOA_BO_96 FOA LS 550;24F; LC-LC RFO LSZH I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FNXLCLCAF  FOA_LENGTH FOA LS 550;24F; LC-LC RFO LSZH I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FNXLCLCAH  FNXLCLCAH_BASE FOA LS 550;48F; LC-LC RFO LSZH I PC B  $         1,216.00 39.8%  $                 732.03 N/A N/A
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FNXLCLCAH  FOA_BO_24 FOA LS 550;48F; LC-LC RFO LSZH I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FNXLCLCAH  FOA_BO_48 FOA LS 550;48F; LC-LC RFO LSZH I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FNXLCLCAH  FOA_BO_72 FOA LS 550;48F; LC-LC RFO LSZH I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FNXLCLCAH  FOA_BO_96 FOA LS 550;48F; LC-LC RFO LSZH I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FNXLCLCAH  FOA_LENGTH FOA LS 550;48F; LC-LC RFO LSZH I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FNXLCLCAK  FNXLCLCAK_BASE FOA LS 550;72F; LC-LC RFO LSZH I PC B  $         1,824.00 39.8%  $              1,098.05 N/A N/A
FNXLCLCAK  FOA_BO_24 FOA LS 550;72F; LC-LC RFO LSZH I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FNXLCLCAK  FOA_BO_48 FOA LS 550;72F; LC-LC RFO LSZH I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FNXLCLCAK  FOA_BO_72 FOA LS 550;72F; LC-LC RFO LSZH I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FNXLCLCAK  FOA_BO_96 FOA LS 550;72F; LC-LC RFO LSZH I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FNXLCLCAK  FOA_LENGTH FOA LS 550;72F; LC-LC RFO LSZH I FT B  $              30.00 39.8%  $                   18.06 N/A N/A
FNXMPLCAD  FNXMPLCAD_BASE FOA LS 550;12F; MP(f)-LC RFO LSZH I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FNXMPLCAD  FOA_BO_24 FOA LS 550;12F; MP(f)-LC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNXMPLCAD  FOA_BO_48 FOA LS 550;12F; MP(f)-LC RFO LSZH I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FNXMPLCAD  FOA_BO_72 FOA LS 550;12F; MP(f)-LC RFO LSZH I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FNXMPLCAD  FOA_BO_96 FOA LS 550;12F; MP(f)-LC RFO LSZH I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FNXMPLCAF  FNXMPLCAF_BASE FOA LS 550;24F; MP(f)-LC RFO LSZH I PC B  $            608.00 39.8%  $                 366.02 N/A N/A
FNXMPLCAF  FOA_BO_24 FOA LS 550;24F; MP(f)-LC RFO LSZH I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FNXMPLCAF  FOA_BO_48 FOA LS 550;24F; MP(f)-LC RFO LSZH I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FNXMPLCAF  FOA_BO_72 FOA LS 550;24F; MP(f)-LC RFO LSZH I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FNXMPLCAF  FOA_BO_96 FOA LS 550;24F; MP(f)-LC RFO LSZH I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FNXMPLCAF  FOA_LENGTH FOA LS 550;24F; MP(f)-LC RFO LSZH I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FNXMPLCAF  FOA_PULLGRIP FOA LS 550;24F; MP(f)-LC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNXMPLCAG  FNXMPLCAG_BASE FOA LS 550;36F; MP(f)-LC RFO LSZH I PC B  $            912.00 39.8%  $                 549.02 N/A N/A
FNXMPLCAG  FOA_BO_24 FOA LS 550;36F; MP(f)-LC RFO LSZH I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FNXMPLCAG  FOA_BO_48 FOA LS 550;36F; MP(f)-LC RFO LSZH I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FNXMPLCAG  FOA_BO_72 FOA LS 550;36F; MP(f)-LC RFO LSZH I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FNXMPLCAG  FOA_BO_96 FOA LS 550;36F; MP(f)-LC RFO LSZH I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FNXMPLCAG  FOA_LENGTH FOA LS 550;36F; MP(f)-LC RFO LSZH I FT B  $              15.00 39.8%  $                     9.03 N/A N/A
FNXMPLCAG  FOA_PULLGRIP FOA LS 550;36F; MP(f)-LC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNXMPLCAH  FNXMPLCAH_BASE FOA LS 550;48F; MP(f)-LC RFO LSZH I PC B  $         1,216.00 39.8%  $                 732.03 N/A N/A
FNXMPLCAH  FOA_BO_24 FOA LS 550;48F; MP(f)-LC RFO LSZH I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FNXMPLCAH  FOA_BO_48 FOA LS 550;48F; MP(f)-LC RFO LSZH I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FNXMPLCAH  FOA_BO_72 FOA LS 550;48F; MP(f)-LC RFO LSZH I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FNXMPLCAH  FOA_BO_96 FOA LS 550;48F; MP(f)-LC RFO LSZH I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FNXMPLCAH  FOA_LENGTH FOA LS 550;48F; MP(f)-LC RFO LSZH I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FNXMPLCAH  FOA_PULLGRIP FOA LS 550;48F; MP(f)-LC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNXMPLCAK  FNXMPLCAK_BASE FOA LS 550;72F; MP(f)-LC RFO LSZH I PC B  $         1,824.00 39.8%  $              1,098.05 N/A N/A
FNXMPLCAK  FOA_BO_24 FOA LS 550;72F; MP(f)-LC RFO LSZH I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
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FNXMPLCAK  FOA_BO_48 FOA LS 550;72F; MP(f)-LC RFO LSZH I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FNXMPLCAK  FOA_BO_72 FOA LS 550;72F; MP(f)-LC RFO LSZH I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FNXMPLCAK  FOA_BO_96 FOA LS 550;72F; MP(f)-LC RFO LSZH I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FNXMPLCAK  FOA_LENGTH FOA LS 550;72F; MP(f)-LC RFO LSZH I FT B  $              30.00 39.8%  $                   18.06 N/A N/A
FNXMPLCAK  FOA_PULLGRIP FOA LS 550;72F; MP(f)-LC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNXMPSCAD  FNXMPSCAD_BASE FOA LS 550;12F; MP(f)-SC RFO LSZH I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FNXMPSCAD  FOA_BO_24 FOA LS 550;12F; MP(f)-SC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNXMPSCAD  FOA_BO_48 FOA LS 550;12F; MP(f)-SC RFO LSZH I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FNXMPSCAD  FOA_BO_72 FOA LS 550;12F; MP(f)-SC RFO LSZH I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FNXMPSCAD  FOA_BO_96 FOA LS 550;12F; MP(f)-SC RFO LSZH I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FNXMPSCAD  FOA_LENGTH FOA LS 550;12F; MP(f)-SC RFO LSZH I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FNXMPSCAD  FOA_PULLGRIP FOA LS 550;12F; MP(f)-SC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNXMPSCAF  FNXMPSCAF_BASE FOA LS 550;24F; MP(f)-SC RFO LSZH I PC B  $            608.00 39.8%  $                 366.02 N/A N/A
FNXMPSCAF  FOA_BO_24 FOA LS 550;24F; MP(f)-SC RFO LSZH I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FNXMPSCAF  FOA_BO_48 FOA LS 550;24F; MP(f)-SC RFO LSZH I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FNXMPSCAF  FOA_BO_72 FOA LS 550;24F; MP(f)-SC RFO LSZH I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FNXMPSCAF  FOA_BO_96 FOA LS 550;24F; MP(f)-SC RFO LSZH I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FNXMPSCAF  FOA_LENGTH FOA LS 550;24F; MP(f)-SC RFO LSZH I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FNXMPSCAF  FOA_PULLGRIP FOA LS 550;24F; MP(f)-SC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNXMPSCAG  FNXMPSCAG_BASE FOA LS 550;36F; MP(f)-SC RFO LSZH I PC B  $            912.00 39.8%  $                 549.02 N/A N/A
FNXMPSCAG  FOA_BO_24 FOA LS 550;36F; MP(f)-SC RFO LSZH I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FNXMPSCAG  FOA_BO_48 FOA LS 550;36F; MP(f)-SC RFO LSZH I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FNXMPSCAG  FOA_BO_72 FOA LS 550;36F; MP(f)-SC RFO LSZH I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FNXMPSCAG  FOA_BO_96 FOA LS 550;36F; MP(f)-SC RFO LSZH I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FNXMPSCAG  FOA_LENGTH FOA LS 550;36F; MP(f)-SC RFO LSZH I FT B  $              15.00 39.8%  $                     9.03 N/A N/A
FNXMPSCAG  FOA_PULLGRIP FOA LS 550;36F; MP(f)-SC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNXMPSCAH  FNXMPSCAH_BASE FOA LS 550;48F; MP(f)-SC RFO LSZH I PC B  $         1,216.00 39.8%  $                 732.03 N/A N/A
FNXMPSCAH  FOA_BO_24 FOA LS 550;48F; MP(f)-SC RFO LSZH I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FNXMPSCAH  FOA_BO_48 FOA LS 550;48F; MP(f)-SC RFO LSZH I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FNXMPSCAH  FOA_BO_72 FOA LS 550;48F; MP(f)-SC RFO LSZH I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FNXMPSCAH  FOA_BO_96 FOA LS 550;48F; MP(f)-SC RFO LSZH I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FNXMPSCAH  FOA_LENGTH FOA LS 550;48F; MP(f)-SC RFO LSZH I FT B  $              20.00 39.8%  $                   12.04 N/A N/A
FNXMPSCAH  FOA_PULLGRIP FOA LS 550;48F; MP(f)-SC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNXMPSCAK  FNXMPSCAK_BASE FOA LS 550;72F; MP(f)-SC RFO LSZH I PC B  $         1,824.00 39.8%  $              1,098.05 N/A N/A
FNXMPSCAK  FOA_BO_24 FOA LS 550;72F; MP(f)-SC RFO LSZH I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FNXMPSCAK  FOA_BO_48 FOA LS 550;72F; MP(f)-SC RFO LSZH I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FNXMPSCAK  FOA_BO_72 FOA LS 550;72F; MP(f)-SC RFO LSZH I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FNXMPSCAK  FOA_BO_96 FOA LS 550;72F; MP(f)-SC RFO LSZH I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FNXMPSCAK  FOA_LENGTH FOA LS 550;72F; MP(f)-SC RFO LSZH I FT B  $              30.00 39.8%  $                   18.06 N/A N/A
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FNXMPSCAK  FOA_PULLGRIP FOA LS 550;72F; MP(f)-SC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNXMXLCAD  FNXMXLCAD_BASE FOA LS550;12F; MP(m)-LC RFO LSZH I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FNXMXLCAD  FOA_BO_24 FOA LS550;12F; MP(m)-LC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNXMXLCAD  FOA_BO_48 FOA LS550;12F; MP(m)-LC RFO LSZH I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FNXMXLCAD  FOA_BO_72 FOA LS550;12F; MP(m)-LC RFO LSZH I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FNXMXLCAD  FOA_BO_96 FOA LS550;12F; MP(m)-LC RFO LSZH I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FNXMXLCAD  FOA_LENGTH FOA LS550;12F; MP(m)-LC RFO LSZH I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FNXMXLCAD  FOA_PULLGRIP FOA LS550;12F; MP(m)-LC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNZLCLCAD  FNZLCLCAD_BASE FOA LS 300;12F; LC-LC RFO LSZH I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FNZLCLCAD  FOA_BO_24 FOA LS 300;12F; LC-LC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNZLCLCAD  FOA_BO_48 FOA LS 300;12F; LC-LC RFO LSZH I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FNZLCLCAD  FOA_BO_72 FOA LS 300;12F; LC-LC RFO LSZH I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FNZLCLCAD  FOA_BO_96 FOA LS 300;12F; LC-LC RFO LSZH I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FNZLCLCAD  FOA_LENGTH FOA LS 300;12F; LC-LC RFO LSZH I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FNZMPLCAD  FNZMPLCAD_BASE FOA LS 300;12F; MP(f)-LC RFO LSZH I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FNZMPLCAD  FOA_BO_24 FOA LS 300;12F; MP(f)-LC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNZMPLCAD  FOA_BO_48 FOA LS 300;12F; MP(f)-LC RFO LSZH I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FNZMPLCAD  FOA_BO_72 FOA LS 300;12F; MP(f)-LC RFO LSZH I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FNZMPLCAD  FOA_BO_96 FOA LS 300;12F; MP(f)-LC RFO LSZH I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FNZMPLCAD  FOA_LENGTH FOA LS 300;12F; MP(f)-LC RFO LSZH I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FNZMPLCAD  FOA_PULLGRIP FOA LS 300;12F; MP(f)-LC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNZMPLCAF  FNZMPLCAF_BASE FOA LS 300;24F; MP(f)-LC RFO LSZH I PC B  $            608.00 39.8%  $                 366.02 N/A N/A
FNZMPLCAF  FOA_BO_24 FOA LS 300;24F; MP(f)-LC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNZMPLCAF  FOA_BO_48 FOA LS 300;24F; MP(f)-LC RFO LSZH I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FNZMPLCAF  FOA_BO_72 FOA LS 300;24F; MP(f)-LC RFO LSZH I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FNZMPLCAF  FOA_BO_96 FOA LS 300;24F; MP(f)-LC RFO LSZH I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FNZMPLCAF  FOA_LENGTH FOA LS 300;24F; MP(f)-LC RFO LSZH I FT B  $                7.70 39.8%  $                     4.64 N/A N/A
FNZMPLCAF  FOA_PULLGRIP FOA LS 300;24F; MP(f)-LC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNZMPLCAG  FNZMPLCAG_BASE FOA LS 300;36F; MP(f)-LC RFO LSZH I PC B  $            912.00 39.8%  $                 549.02 N/A N/A
FNZMPLCAG  FOA_BO_24 FOA LS 300;36F; MP(f)-LC RFO LSZH I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FNZMPLCAG  FOA_BO_48 FOA LS 300;36F; MP(f)-LC RFO LSZH I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FNZMPLCAG  FOA_BO_72 FOA LS 300;36F; MP(f)-LC RFO LSZH I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FNZMPLCAG  FOA_BO_96 FOA LS 300;36F; MP(f)-LC RFO LSZH I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FNZMPLCAG  FOA_LENGTH FOA LS 300;36F; MP(f)-LC RFO LSZH I FT B  $              11.60 39.8%  $                     6.98 N/A N/A
FNZMPLCAG  FOA_PULLGRIP FOA LS 300;36F; MP(f)-LC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNZMPLCAH  FNZMPLCAH_BASE FOA LS 300;48F; MP(f)-LC RFO LSZH I PC B  $         1,216.00 39.8%  $                 732.03 N/A N/A
FNZMPLCAH  FOA_BO_24 FOA LS 300;48F; MP(f)-LC RFO LSZH I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FNZMPLCAH  FOA_BO_48 FOA LS 300;48F; MP(f)-LC RFO LSZH I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FNZMPLCAH  FOA_BO_72 FOA LS 300;48F; MP(f)-LC RFO LSZH I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
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FNZMPLCAH  FOA_BO_96 FOA LS 300;48F; MP(f)-LC RFO LSZH I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FNZMPLCAH  FOA_LENGTH FOA LS 300;48F; MP(f)-LC RFO LSZH I FT B  $              15.50 39.8%  $                     9.33 N/A N/A
FNZMPLCAH  FOA_PULLGRIP FOA LS 300;48F; MP(f)-LC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNZMPLCAK  FNZMPLCAK_BASE FOA LS 300;72F; MP(f)-LC RFO LSZH I PC B  $         1,824.00 39.8%  $              1,098.05 N/A N/A
FNZMPLCAK  FOA_BO_24 FOA LS 300;72F; MP(f)-LC RFO LSZH I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FNZMPLCAK  FOA_BO_48 FOA LS 300;72F; MP(f)-LC RFO LSZH I PC B  $         1,450.00 39.8%  $                 872.90 N/A N/A
FNZMPLCAK  FOA_BO_72 FOA LS 300;72F; MP(f)-LC RFO LSZH I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FNZMPLCAK  FOA_BO_96 FOA LS 300;72F; MP(f)-LC RFO LSZH I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FNZMPLCAK  FOA_LENGTH FOA LS 300;72F; MP(f)-LC RFO LSZH I FT B  $              23.20 39.8%  $                   13.97 N/A N/A
FNZMPLCAK  FOA_PULLGRIP FOA LS 300;72F; MP(f)-LC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNZMPSCAD  FNZMPSCAD_BASE FOA LS 300;12F; MP(f)-SC RFO LSZH I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FNZMPSCAD  FOA_BO_24 FOA LS 300;12F; MP(f)-SC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNZMPSCAD  FOA_BO_48 FOA LS 300;12F; MP(f)-SC RFO LSZH I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FNZMPSCAD  FOA_BO_72 FOA LS 300;12F; MP(f)-SC RFO LSZH I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FNZMPSCAD  FOA_BO_96 FOA LS 300;12F; MP(f)-SC RFO LSZH I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FNZMPSCAD  FOA_LENGTH FOA LS 300;12F; MP(f)-SC RFO LSZH I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FNZMPSCAD  FOA_PULLGRIP FOA LS 300;12F; MP(f)-SC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNZMPSCAF  FNZMPSCAF_BASE FOA LS 300;24F; MP(f)-SC RFO LSZH I PC B  $            608.00 39.8%  $                 366.02 N/A N/A
FNZMPSCAF  FOA_BO_24 FOA LS 300;24F; MP(f)-SC RFO LSZH I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FNZMPSCAF  FOA_BO_48 FOA LS 300;24F; MP(f)-SC RFO LSZH I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FNZMPSCAF  FOA_BO_72 FOA LS 300;24F; MP(f)-SC RFO LSZH I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FNZMPSCAF  FOA_BO_96 FOA LS 300;24F; MP(f)-SC RFO LSZH I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FNZMPSCAF  FOA_LENGTH FOA LS 300;24F; MP(f)-SC RFO LSZH I FT B  $                7.70 39.8%  $                     4.64 N/A N/A
FNZMPSCAF  FOA_PULLGRIP FOA LS 300;24F; MP(f)-SC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNZMPSCAG  FNZMPSCAG_BASE FOA LS 300;36F; MP(f)-SC RFO LSZH I PC B  $            912.00 39.8%  $                 549.02 N/A N/A
FNZMPSCAG  FOA_BO_24 FOA LS 300;36F; MP(f)-SC RFO LSZH I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FNZMPSCAG  FOA_BO_48 FOA LS 300;36F; MP(f)-SC RFO LSZH I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FNZMPSCAG  FOA_BO_72 FOA LS 300;36F; MP(f)-SC RFO LSZH I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FNZMPSCAG  FOA_BO_96 FOA LS 300;36F; MP(f)-SC RFO LSZH I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FNZMPSCAG  FOA_LENGTH FOA LS 300;36F; MP(f)-SC RFO LSZH I FT B  $              11.60 39.8%  $                     6.98 N/A N/A
FNZMPSCAG  FOA_PULLGRIP FOA LS 300;36F; MP(f)-SC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNZMPSCAH  FNZMPSCAH_BASE FOA LS 300;48F; MP(f)-SC RFO LSZH I PC B  $         1,216.00 39.8%  $                 732.03 N/A N/A
FNZMPSCAH  FOA_BO_24 FOA LS 300;48F; MP(f)-SC RFO LSZH I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FNZMPSCAH  FOA_BO_48 FOA LS 300;48F; MP(f)-SC RFO LSZH I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FNZMPSCAH  FOA_BO_72 FOA LS 300;48F; MP(f)-SC RFO LSZH I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FNZMPSCAH  FOA_BO_96 FOA LS 300;48F; MP(f)-SC RFO LSZH I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FNZMPSCAH  FOA_LENGTH FOA LS 300;48F; MP(f)-SC RFO LSZH I FT B  $              15.50 39.8%  $                     9.33 N/A N/A
FNZMPSCAH  FOA_PULLGRIP FOA LS 300;48F; MP(f)-SC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FNZMPSCAK  FNZMPSCAK_BASE FOA LS 300;72F; MP(f)-SC RFO LSZH I PC B  $         1,824.00 39.8%  $              1,098.05 N/A N/A
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FNZMPSCAK  FOA_BO_24 FOA LS 300;72F; MP(f)-SC RFO LSZH I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FNZMPSCAK  FOA_BO_48 FOA LS 300;72F; MP(f)-SC RFO LSZH I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FNZMPSCAK  FOA_BO_72 FOA LS 300;72F; MP(f)-SC RFO LSZH I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FNZMPSCAK  FOA_BO_96 FOA LS 300;72F; MP(f)-SC RFO LSZH I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FNZMPSCAK  FOA_LENGTH FOA LS 300;72F; MP(f)-SC RFO LSZH I FT B  $              23.20 39.8%  $                   13.97 N/A N/A
FNZMPSCAK  FOA_PULLGRIP FOA LS 300;72F; MP(f)-SC RFO LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FPMMPLCAD  FOA_BO_24 FOA OS;12F; MP(f)-LC RFO LSZH ARM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FPMMPLCAD  FOA_BO_48 FOA OS;12F; MP(f)-LC RFO LSZH ARM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FPMMPLCAD  FOA_BO_72 FOA OS;12F; MP(f)-LC RFO LSZH ARM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FPMMPLCAD  FOA_BO_96 FOA OS;12F; MP(f)-LC RFO LSZH ARM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FPMMPLCAD  FOA_LENGTH FOA OS;12F; MP(f)-LC RFO LSZH ARM I FT B  $                5.80 39.8%  $                     3.49 N/A N/A
FPMMPLCAD  FOA_PULLGRIP_DISP FOA OS;12F; MP(f)-LC RFO LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FPMMPLCAD  FPMMPLCAD_BASE FOA OS;12F; MP(f)-LC RFO LSZH ARM I PC B  $            401.00 39.8%  $                 241.40 N/A N/A
FPMMPLCAF  FOA_BO_24 FOA OS;24F; MP(f)-LC RFO LSZH ARM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FPMMPLCAF  FOA_BO_48 FOA OS;24F; MP(f)-LC RFO LSZH ARM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FPMMPLCAF  FOA_BO_72 FOA OS;24F; MP(f)-LC RFO LSZH ARM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FPMMPLCAF  FOA_BO_96 FOA OS;24F; MP(f)-LC RFO LSZH ARM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FPMMPLCAF  FOA_LENGTH FOA OS;24F; MP(f)-LC RFO LSZH ARM I FT B  $              10.40 39.8%  $                     6.26 N/A N/A
FPMMPLCAF  FOA_PULLGRIP_DISP FOA OS;24F; MP(f)-LC RFO LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FPMMPLCAF  FPMMPLCAF_BASE FOA OS;24F; MP(f)-LC RFO LSZH ARM I PC B  $            705.00 39.8%  $                 424.41 N/A N/A
FPMMPLCAG  FOA_BO_24 FOA OS;36F; MP(f)-LC RFO LSZH ARM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FPMMPLCAG  FOA_BO_48 FOA OS;36F; MP(f)-LC RFO LSZH ARM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FPMMPLCAG  FOA_BO_72 FOA OS;36F; MP(f)-LC RFO LSZH ARM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FPMMPLCAG  FOA_BO_96 FOA OS;36F; MP(f)-LC RFO LSZH ARM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FPMMPLCAG  FOA_LENGTH FOA OS;36F; MP(f)-LC RFO LSZH ARM I FT B  $              13.60 39.8%  $                     8.19 N/A N/A
FPMMPLCAG  FOA_PULLGRIP_DISP FOA OS;36F; MP(f)-LC RFO LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FPMMPLCAG  FPMMPLCAG_BASE FOA OS;36F; MP(f)-LC RFO LSZH ARM I PC B  $         1,009.00 39.8%  $                 607.42 N/A N/A
FPMMPLCAH  FOA_BO_24 FOA OS;48F; MP(f)-LC RFO LSZH ARM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FPMMPLCAH  FOA_BO_48 FOA OS;48F; MP(f)-LC RFO LSZH ARM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FPMMPLCAH  FOA_BO_72 FOA OS;48F; MP(f)-LC RFO LSZH ARM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FPMMPLCAH  FOA_BO_96 FOA OS;48F; MP(f)-LC RFO LSZH ARM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FPMMPLCAH  FOA_LENGTH FOA OS;48F; MP(f)-LC RFO LSZH ARM I FT B  $              15.00 39.8%  $                     9.03 N/A N/A
FPMMPLCAH  FOA_PULLGRIP_DISP FOA OS;48F; MP(f)-LC RFO LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FPMMPLCAH  FPMMPLCAH_BASE FOA OS;48F; MP(f)-LC RFO LSZH ARM I PC B  $         1,313.00 39.8%  $                 790.43 N/A N/A
FPMMPLCAK  FOA_BO_24 FOA OS;72F; MP(f)-LC RFO LSZH ARM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FPMMPLCAK  FOA_BO_48 FOA OS;72F; MP(f)-LC RFO LSZH ARM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FPMMPLCAK  FOA_BO_72 FOA OS;72F; MP(f)-LC RFO LSZH ARM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FPMMPLCAK  FOA_BO_96 FOA OS;72F; MP(f)-LC RFO LSZH ARM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FPMMPLCAK  FOA_LENGTH FOA OS;72F; MP(f)-LC RFO LSZH ARM I FT B  $              21.00 39.8%  $                   12.64 N/A N/A
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FPMMPLCAK  FOA_PULLGRIP_DISP FOA OS;72F; MP(f)-LC RFO LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FPMMPLCAK  FPMMPLCAK_BASE FOA OS;72F; MP(f)-LC RFO LSZH ARM I PC B  $         1,921.00 39.8%  $              1,156.44 N/A N/A
FPMMPSCAD  FOA_BO_24 FOA OS;12F; MP(f)-SC RFO LSZH ARM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FPMMPSCAD  FOA_BO_48 FOA OS;12F; MP(f)-SC RFO LSZH ARM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FPMMPSCAD  FOA_BO_72 FOA OS;12F; MP(f)-SC RFO LSZH ARM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FPMMPSCAD  FOA_BO_96 FOA OS;12F; MP(f)-SC RFO LSZH ARM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FPMMPSCAD  FOA_LENGTH FOA OS;12F; MP(f)-SC RFO LSZH ARM I FT B  $                5.80 39.8%  $                     3.49 N/A N/A
FPMMPSCAD  FOA_PULLGRIP_DISP FOA OS;12F; MP(f)-SC RFO LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FPMMPSCAD  FPMMPSCAD_BASE FOA OS;12F; MP(f)-SC RFO LSZH ARM I PC B  $            401.00 39.8%  $                 241.40 N/A N/A
FPMMPSCAF  FOA_BO_24 FOA OS;24F; MP(f)-SC RFO LSZH ARM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FPMMPSCAF  FOA_BO_48 FOA OS;24F; MP(f)-SC RFO LSZH ARM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FPMMPSCAF  FOA_BO_72 FOA OS;24F; MP(f)-SC RFO LSZH ARM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FPMMPSCAF  FOA_BO_96 FOA OS;24F; MP(f)-SC RFO LSZH ARM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FPMMPSCAF  FOA_LENGTH FOA OS;24F; MP(f)-SC RFO LSZH ARM I FT B  $              10.40 39.8%  $                     6.26 N/A N/A
FPMMPSCAF  FOA_PULLGRIP_DISP FOA OS;24F; MP(f)-SC RFO LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FPMMPSCAF  FPMMPSCAF_BASE FOA OS;24F; MP(f)-SC RFO LSZH ARM I PC B  $            705.00 39.8%  $                 424.41 N/A N/A
FPMMPSCAG  FOA_BO_24 FOA OS;36F; MP(f)-SC RFO LSZH ARM I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FPMMPSCAG  FOA_BO_48 FOA OS;36F; MP(f)-SC RFO LSZH ARM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FPMMPSCAG  FOA_BO_72 FOA OS;36F; MP(f)-SC RFO LSZH ARM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FPMMPSCAG  FOA_BO_96 FOA OS;36F; MP(f)-SC RFO LSZH ARM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FPMMPSCAG  FOA_LENGTH FOA OS;36F; MP(f)-SC RFO LSZH ARM I FT B  $              13.60 39.8%  $                     8.19 N/A N/A
FPMMPSCAG  FOA_PULLGRIP_DISP FOA OS;36F; MP(f)-SC RFO LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FPMMPSCAG  FPMMPSCAG_BASE FOA OS;36F; MP(f)-SC RFO LSZH ARM I PC B  $         1,009.00 39.8%  $                 607.42 N/A N/A
FPMMPSCAH  FOA_BO_24 FOA OS;48F; MP(f)-SC RFO LSZH ARM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FPMMPSCAH  FOA_BO_48 FOA OS;48F; MP(f)-SC RFO LSZH ARM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FPMMPSCAH  FOA_BO_72 FOA OS;48F; MP(f)-SC RFO LSZH ARM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FPMMPSCAH  FOA_BO_96 FOA OS;48F; MP(f)-SC RFO LSZH ARM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FPMMPSCAH  FOA_LENGTH FOA OS;48F; MP(f)-SC RFO LSZH ARM I FT B  $              15.00 39.8%  $                     9.03 N/A N/A
FPMMPSCAH  FOA_PULLGRIP_DISP FOA OS;48F; MP(f)-SC RFO LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FPMMPSCAH  FPMMPSCAH_BASE FOA OS;48F; MP(f)-SC RFO LSZH ARM I PC B  $         1,313.00 39.8%  $                 790.43 N/A N/A
FPMMPSCAK  FOA_BO_24 FOA OS;72F; MP(f)-SC RFO LSZH ARM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FPMMPSCAK  FOA_BO_48 FOA OS;72F; MP(f)-SC RFO LSZH ARM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FPMMPSCAK  FOA_BO_72 FOA OS;72F; MP(f)-SC RFO LSZH ARM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FPMMPSCAK  FOA_BO_96 FOA OS;72F; MP(f)-SC RFO LSZH ARM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FPMMPSCAK  FOA_LENGTH FOA OS;72F; MP(f)-SC RFO LSZH ARM I FT B  $              21.00 39.8%  $                   12.64 N/A N/A
FPMMPSCAK  FOA_PULLGRIP_DISP FOA OS;72F; MP(f)-SC RFO LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FPMMPSCAK  FPMMPSCAK_BASE FOA OS;72F; MP(f)-SC RFO LSZH ARM I PC B  $         1,921.00 39.8%  $              1,156.44 N/A N/A
FPWMPLCAD  FOA_BO_24 FOA TS;12F; MP(f)-LC RFO LSZH ARM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FPWMPLCAD  FOA_BO_48 FOA TS;12F; MP(f)-LC RFO LSZH ARM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
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FPWMPLCAD  FOA_BO_72 FOA TS;12F; MP(f)-LC RFO LSZH ARM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FPWMPLCAD  FOA_BO_96 FOA TS;12F; MP(f)-LC RFO LSZH ARM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FPWMPLCAD  FOA_LENGTH FOA TS;12F; MP(f)-LC RFO LSZH ARM I FT B  $                5.20 39.8%  $                     3.13 N/A N/A
FPWMPLCAD  FOA_PULLGRIP_DISP FOA TS;12F; MP(f)-LC RFO LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FPWMPLCAD  FPWMPLCAD_BASE FOA TS;12F; MP(f)-LC RFO LSZH ARM I PC B  $            447.00 39.8%  $                 269.09 N/A N/A
FPWMPLCAF  FOA_BO_24 FOA TS;24F; MP(f)-LC RFO LSZH ARM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FPWMPLCAF  FOA_BO_48 FOA TS;24F; MP(f)-LC RFO LSZH ARM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FPWMPLCAF  FOA_BO_72 FOA TS;24F; MP(f)-LC RFO LSZH ARM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FPWMPLCAF  FOA_BO_96 FOA TS;24F; MP(f)-LC RFO LSZH ARM I PC B  $            620.00 39.8%  $                 373.24 N/A N/A
FPWMPLCAF  FOA_LENGTH FOA TS;24F; MP(f)-LC RFO LSZH ARM I FT B  $                8.50 39.8%  $                     5.12 N/A N/A
FPWMPLCAF  FOA_PULLGRIP_DISP FOA TS;24F; MP(f)-LC RFO LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FPWMPLCAF  FPWMPLCAF_BASE FOA TS;24F; MP(f)-LC RFO LSZH ARM I PC B  $            797.00 39.8%  $                 479.79 N/A N/A
FPWMPLCAG  FOA_BO_24 FOA TS;36F; MP(f)-LC RFO LSZH ARM I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FPWMPLCAG  FOA_BO_48 FOA TS;36F; MP(f)-LC RFO LSZH ARM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FPWMPLCAG  FOA_BO_72 FOA TS;36F; MP(f)-LC RFO LSZH ARM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FPWMPLCAG  FOA_BO_96 FOA TS;36F; MP(f)-LC RFO LSZH ARM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FPWMPLCAG  FOA_LENGTH FOA TS;36F; MP(f)-LC RFO LSZH ARM I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FPWMPLCAG  FOA_PULLGRIP_DISP FOA TS;36F; MP(f)-LC RFO LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FPWMPLCAG  FPWMPLCAG_BASE FOA TS;36F; MP(f)-LC RFO LSZH ARM I PC B  $         1,147.00 39.8%  $                 690.49 N/A N/A
FPWMPLCAH  FOA_BO_24 FOA TS;48F; MP(f)-LC RFO LSZH ARM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FPWMPLCAH  FOA_BO_48 FOA TS;48F; MP(f)-LC RFO LSZH ARM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FPWMPLCAH  FOA_BO_72 FOA TS;48F; MP(f)-LC RFO LSZH ARM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FPWMPLCAH  FOA_BO_96 FOA TS;48F; MP(f)-LC RFO LSZH ARM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FPWMPLCAH  FOA_LENGTH FOA TS;48F; MP(f)-LC RFO LSZH ARM I FT B  $              12.00 39.8%  $                     7.22 N/A N/A
FPWMPLCAH  FOA_PULLGRIP_DISP FOA TS;48F; MP(f)-LC RFO LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FPWMPLCAH  FPWMPLCAH_BASE FOA TS;48F; MP(f)-LC RFO LSZH ARM I PC B  $         1,497.00 39.8%  $                 901.19 N/A N/A
FPWMPLCAK  FOA_BO_24 FOA TS;72F; MP(f)-LC RFO LSZH ARM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FPWMPLCAK  FOA_BO_48 FOA TS;72F; MP(f)-LC RFO LSZH ARM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FPWMPLCAK  FOA_BO_72 FOA TS;72F; MP(f)-LC RFO LSZH ARM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FPWMPLCAK  FOA_BO_96 FOA TS;72F; MP(f)-LC RFO LSZH ARM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FPWMPLCAK  FOA_LENGTH FOA TS;72F; MP(f)-LC RFO LSZH ARM I FT B  $              16.00 39.8%  $                     9.63 N/A N/A
FPWMPLCAK  FOA_PULLGRIP_DISP FOA TS;72F; MP(f)-LC RFO LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FPWMPLCAK  FPWMPLCAK_BASE FOA TS;72F; MP(f)-LC RFO LSZH ARM I PC B  $         2,197.00 39.8%  $              1,322.59 N/A N/A
FPWMPSCAD  FOA_BO_24 FOA TS;12F; MP(f)-SC RFO LSZH ARM I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FPWMPSCAD  FOA_BO_48 FOA TS;12F; MP(f)-SC RFO LSZH ARM I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FPWMPSCAD  FOA_BO_72 FOA TS;12F; MP(f)-SC RFO LSZH ARM I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FPWMPSCAD  FOA_BO_96 FOA TS;12F; MP(f)-SC RFO LSZH ARM I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FPWMPSCAD  FOA_LENGTH FOA TS;12F; MP(f)-SC RFO LSZH ARM I FT B  $                5.20 39.8%  $                     3.13 N/A N/A
FPWMPSCAD  FOA_PULLGRIP_DISP FOA TS;12F; MP(f)-SC RFO LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
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FPWMPSCAD  FPWMPSCAD_BASE FOA TS;12F; MP(f)-SC RFO LSZH ARM I PC B  $            447.00 39.8%  $                 269.09 N/A N/A
FPWMPSCAF  FOA_BO_24 FOA TS;24F; MP(f)-SC RFO LSZH ARM I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FPWMPSCAF  FOA_BO_48 FOA TS;24F; MP(f)-SC RFO LSZH ARM I PC B  $            470.00 39.8%  $                 282.94 N/A N/A
FPWMPSCAF  FOA_BO_72 FOA TS;24F; MP(f)-SC RFO LSZH ARM I PC B  $            550.00 39.8%  $                 331.10 N/A N/A
FPWMPSCAF  FOA_BO_96 FOA TS;24F; MP(f)-SC RFO LSZH ARM I PC B  $         6,220.00 39.8%  $              3,744.44 N/A N/A
FPWMPSCAF  FOA_LENGTH FOA TS;24F; MP(f)-SC RFO LSZH ARM I FT B  $                8.50 39.8%  $                     5.12 N/A N/A
FPWMPSCAF  FOA_PULLGRIP_DISP FOA TS;24F; MP(f)-SC RFO LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FPWMPSCAF  FPWMPSCAF_BASE FOA TS;24F; MP(f)-SC RFO LSZH ARM I PC B  $            797.00 39.8%  $                 479.79 N/A N/A
FPWMPSCAG  FOA_BO_24 FOA TS;36F; MP(f)-SC RFO LSZH ARM I PC B  $            610.00 39.8%  $                 367.22 N/A N/A
FPWMPSCAG  FOA_BO_48 FOA TS;36F; MP(f)-SC RFO LSZH ARM I PC B  $            710.00 39.8%  $                 427.42 N/A N/A
FPWMPSCAG  FOA_BO_72 FOA TS;36F; MP(f)-SC RFO LSZH ARM I PC B  $            820.00 39.8%  $                 493.64 N/A N/A
FPWMPSCAG  FOA_BO_96 FOA TS;36F; MP(f)-SC RFO LSZH ARM I PC B  $            920.00 39.8%  $                 553.84 N/A N/A
FPWMPSCAG  FOA_LENGTH FOA TS;36F; MP(f)-SC RFO LSZH ARM I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FPWMPSCAG  FOA_PULLGRIP_DISP FOA TS;36F; MP(f)-SC RFO LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FPWMPSCAG  FPWMPSCAG_BASE FOA TS;36F; MP(f)-SC RFO LSZH ARM I PC B  $         1,147.00 39.8%  $                 690.49 N/A N/A
FPWMPSCAH  FOA_BO_24 FOA TS;48F; MP(f)-SC RFO LSZH ARM I PC B  $            810.00 39.8%  $                 487.62 N/A N/A
FPWMPSCAH  FOA_BO_48 FOA TS;48F; MP(f)-SC RFO LSZH ARM I PC B  $            950.00 39.8%  $                 571.90 N/A N/A
FPWMPSCAH  FOA_BO_72 FOA TS;48F; MP(f)-SC RFO LSZH ARM I PC B  $         1,090.00 39.8%  $                 656.18 N/A N/A
FPWMPSCAH  FOA_BO_96 FOA TS;48F; MP(f)-SC RFO LSZH ARM I PC B  $         1,230.00 39.8%  $                 740.46 N/A N/A
FPWMPSCAH  FOA_LENGTH FOA TS;48F; MP(f)-SC RFO LSZH ARM I FT B  $              12.00 39.8%  $                     7.22 N/A N/A
FPWMPSCAH  FOA_PULLGRIP_DISP FOA TS;48F; MP(f)-SC RFO LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FPWMPSCAH  FPWMPSCAH_BASE FOA TS;48F; MP(f)-SC RFO LSZH ARM I PC B  $         1,497.00 39.8%  $                 901.19 N/A N/A
FPWMPSCAK  FOA_BO_24 FOA TS;72F; MP(f)-SC RFO LSZH ARM I PC B  $         1,210.00 39.8%  $                 728.42 N/A N/A
FPWMPSCAK  FOA_BO_48 FOA TS;72F; MP(f)-SC RFO LSZH ARM I PC B  $         1,420.00 39.8%  $                 854.84 N/A N/A
FPWMPSCAK  FOA_BO_72 FOA TS;72F; MP(f)-SC RFO LSZH ARM I PC B  $         1,630.00 39.8%  $                 981.26 N/A N/A
FPWMPSCAK  FOA_BO_96 FOA TS;72F; MP(f)-SC RFO LSZH ARM I PC B  $         1,840.00 39.8%  $              1,107.68 N/A N/A
FPWMPSCAK  FOA_LENGTH FOA TS;72F; MP(f)-SC RFO LSZH ARM I FT B  $              16.00 39.8%  $                     9.63 N/A N/A
FPWMPSCAK  FOA_PULLGRIP_DISP FOA TS;72F; MP(f)-SC RFO LSZH ARM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FPWMPSCAK  FPWMPSCAK_BASE FOA TS;72F; MP(f)-SC RFO LSZH ARM I PC B  $         2,197.00 39.8%  $              1,322.59 N/A N/A
FQMMPLCGD  FOA_BO_12 FOA OS;12F; MP(f)-LC ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQMMPLCGD  FOA_BO_24 FOA OS;12F; MP(f)-LC ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQMMPLCGD  FOA_BO_48 FOA OS;12F; MP(f)-LC ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQMMPLCGD  FOA_BO_72 FOA OS;12F; MP(f)-LC ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQMMPLCGD  FOA_BO_96 FOA OS;12F; MP(f)-LC ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQMMPLCGD  FOA_LENGTH FOA OS;12F; MP(f)-LC ARRAY I FT B  $                2.90 39.8%  $                     1.75 N/A N/A
FQMMPLCGD  FQMMPLCGD_BASE FOA OS;12F; MP(f)-LC ARRAY I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FQMMPMPGD  FOA_LENGTH FOA OS;12F; MP(f)-MP(f) ARRAY I FT B  $                2.90 39.8%  $                     1.75 N/A N/A
FQMMPMPGD  FQMMPMPGD_BASE FOA OS;12F; MP(f)-MP(f) ARRAY I PC B  $            360.00 39.8%  $                 216.72 N/A N/A
FQMMPMXGD  FOA_LENGTH FOA OS;12F; MP(f)-MP(m) ARRAY I FT B  $                2.90 39.8%  $                     1.75 N/A N/A
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FQMMPMXGD  FQMMPMXGD_BASE FOA OS;12F; MP(f)-MP(m) ARRAY I PC B  $            360.00 39.8%  $                 216.72 N/A N/A
FQMMPSCGD  FOA_BO_12 FOA OS;12F; MP(f)-SC ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQMMPSCGD  FOA_BO_24 FOA OS;12F; MP(f)-SC ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQMMPSCGD  FOA_BO_48 FOA OS;12F; MP(f)-SC ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQMMPSCGD  FOA_BO_72 FOA OS;12F; MP(f)-SC ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQMMPSCGD  FOA_BO_96 FOA OS;12F; MP(f)-SC ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQMMPSCGD  FOA_LENGTH FOA OS;12F; MP(f)-SC ARRAY I FT B  $                2.90 39.8%  $                     1.75 N/A N/A
FQMMPSCGD  FQMMPSCGD_BASE FOA OS;12F; MP(f)-SC ARRAY I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FQMMPSTGD  FOA_BO_12 FOA OS;12F; MP(f)-STII ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQMMPSTGD  FOA_BO_24 FOA OS;12F; MP(f)-STII ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQMMPSTGD  FOA_BO_48 FOA OS;12F; MP(f)-STII ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQMMPSTGD  FOA_BO_72 FOA OS;12F; MP(f)-STII ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQMMPSTGD  FOA_BO_96 FOA OS;12F; MP(f)-STII ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQMMPSTGD  FOA_LENGTH FOA OS;12F; MP(f)-STII ARRAY I FT B  $                2.90 39.8%  $                     1.75 N/A N/A
FQMMPSTGD  FQMMPSTGD_BASE FOA OS;12F; MP(f)-STII ARRAY I PC B  $            350.00 39.8%  $                 210.70 N/A N/A
FQMMXLCGD  FOA_BO_12 FOA OS;12F; MP(m)-LC ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQMMXLCGD  FOA_BO_24 FOA OS;12F; MP(m)-LC ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQMMXLCGD  FOA_BO_48 FOA OS;12F; MP(m)-LC ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQMMXLCGD  FOA_BO_72 FOA OS;12F; MP(m)-LC ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQMMXLCGD  FOA_BO_96 FOA OS;12F; MP(m)-LC ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQMMXLCGD  FOA_LENGTH FOA OS;12F; MP(m)-LC ARRAY I FT B  $                2.90 39.8%  $                     1.75 N/A N/A
FQMMXLCGD  FQMMXLCGD_BASE FOA OS;12F; MP(m)-LC ARRAY I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FQMMXMXGD  FOA_LENGTH FOA OS;12F; MP(m)-MP(m) ARRAY I FT B  $                2.90 39.8%  $                     1.75 N/A N/A
FQMMXMXGD  FQMMXMXGD_BASE FOA OS;12F; MP(m)-MP(m) ARRAY I PC B  $            360.00 39.8%  $                 216.72 N/A N/A
FQMMXSCGD  FOA_BO_12 FOA OS;12F; MP(m)-SC ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQMMXSCGD  FOA_BO_24 FOA OS;12F; MP(m)-SC ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQMMXSCGD  FOA_BO_48 FOA OS;12F; MP(m)-SC ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQMMXSCGD  FOA_BO_72 FOA OS;12F; MP(m)-SC ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQMMXSCGD  FOA_BO_96 FOA OS;12F; MP(m)-SC ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQMMXSCGD  FOA_LENGTH FOA OS;12F; MP(m)-SC ARRAY I FT B  $                2.90 39.8%  $                     1.75 N/A N/A
FQMMXSCGD  FQMMXSCGD_BASE FOA OS;12F; MP(m)-SC ARRAY I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FQMMXSTGD  FOA_BO_12 FOA OS;12F; MP(m)-STII ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQMMXSTGD  FOA_BO_24 FOA OS;12F; MP(m)-STII ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQMMXSTGD  FOA_BO_48 FOA OS;12F; MP(m)-STII ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQMMXSTGD  FOA_BO_72 FOA OS;12F; MP(m)-STII ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQMMXSTGD  FOA_BO_96 FOA OS;12F; MP(m)-STII ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQMMXSTGD  FOA_LENGTH FOA OS;12F; MP(m)-STII ARRAY I FT B  $                2.90 39.8%  $                     1.75 N/A N/A
FQMMXSTGD  FQMMXSTGD_BASE FOA OS;12F; MP(m)-STII ARRAY I PC B  $            350.00 39.8%  $                 210.70 N/A N/A
FQWEQEQGD  FOA_LENGTH FOA TS;12F; EQ(f)-EQ(f) ARRAY I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
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FQWEQEQGD  FQWEQEQGD_BASE FOA TS;12F; EQ(f)-EQ(f) ARRAY I PC B  $            500.00 39.8%  $                 301.00 N/A N/A
FQWEQLCGD  FOA_BO_12 FOA TS;12F; EQ(f)-LC ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQWEQLCGD  FOA_BO_24 FOA TS;12F; EQ(f)-LC ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQWEQLCGD  FOA_BO_48 FOA TS;12F; EQ(f)-LC ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQWEQLCGD  FOA_LENGTH FOA TS;12F; EQ(f)-LC ARRAY I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FQWEQLCGD  FQWEQLCGD_BASE FOA TS;12F; EQ(f)-LC ARRAY I PC B  $            500.00 39.8%  $                 301.00 N/A N/A
FQWEQMXGD  FOA_LENGTH FOA TS;12F; EQ(f)-MX(m) ARRAY I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FQWEQMXGD  FQWEQMXGD_BASE FOA TS;12F; EQ(f)-MX(m) ARRAY I PC B  $            500.00 39.8%  $                 301.00 N/A N/A
FQWMPLCGD  FOA_BO_12 FOA TS;12F; MP(f)-LC ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQWMPLCGD  FOA_BO_24 FOA TS;12F; MP(f)-LC ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQWMPLCGD  FOA_BO_48 FOA TS;12F; MP(f)-LC ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQWMPLCGD  FOA_BO_72 FOA TS;12F; MP(f)-LC ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQWMPLCGD  FOA_BO_96 FOA TS;12F; MP(f)-LC ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQWMPLCGD  FOA_LENGTH FOA TS;12F; MP(f)-LC ARRAY I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FQWMPLCGD  FQWMPLCGD_BASE FOA TS;12F; MP(f)-LC ARRAY I PC B  $            350.00 39.8%  $                 210.70 N/A N/A
FQWMPMPGD  FOA_LENGTH FOA TS;12F; MP(f)-MP(f) ARRAY I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FQWMPMPGD  FQWMPMPGD_BASE FOA TS;12F; MP(f)-MP(f) ARRAY I PC B  $            500.00 39.8%  $                 301.00 N/A N/A
FQWMPMXGD  FOA_LENGTH FOA TS;12F; MP(f)-MP(m) ARRAY I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FQWMPMXGD  FQWMPMXGD_BASE FOA TS;12F; MP(f)-MP(m) ARRAY I PC B  $            500.00 39.8%  $                 301.00 N/A N/A
FQWMPSCGD  FOA_BO_12 FOA TS;12F; MP(f)-SC ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQWMPSCGD  FOA_BO_24 FOA TS;12F; MP(f)-SC ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQWMPSCGD  FOA_BO_48 FOA TS;12F; MP(f)-SC ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQWMPSCGD  FOA_BO_72 FOA TS;12F; MP(f)-SC ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQWMPSCGD  FOA_BO_96 FOA TS;12F; MP(f)-SC ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQWMPSCGD  FOA_LENGTH FOA TS;12F; MP(f)-SC ARRAY I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FQWMPSCGD  FQWMPSCGD_BASE FOA TS;12F; MP(f)-SC ARRAY I PC B  $            350.00 39.8%  $                 210.70 N/A N/A
FQWMPSTGD  FOA_BO_12 FOA TS;12F; MP(f)-STII ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQWMPSTGD  FOA_BO_24 FOA TS;12F; MP(f)-STII ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQWMPSTGD  FOA_BO_48 FOA TS;12F; MP(f)-STII ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQWMPSTGD  FOA_BO_72 FOA TS;12F; MP(f)-STII ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQWMPSTGD  FOA_BO_96 FOA TS;12F; MP(f)-STII ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQWMPSTGD  FOA_LENGTH FOA TS;12F; MP(f)-STII ARRAY I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FQWMPSTGD  FQWMPSTGD_BASE FOA TS;12F; MP(f)-STII ARRAY I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FQWMXLCGD  FOA_BO_12 FOA TS;12F; MP(m)-LC ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQWMXLCGD  FOA_BO_24 FOA TS;12F; MP(m)-LC ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQWMXLCGD  FOA_BO_48 FOA TS;12F; MP(m)-LC ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQWMXLCGD  FOA_BO_72 FOA TS;12F; MP(m)-LC ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQWMXLCGD  FOA_BO_96 FOA TS;12F; MP(m)-LC ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQWMXLCGD  FOA_LENGTH FOA TS;12F; MP(m)-LC ARRAY I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
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FQWMXLCGD  FQWMXLCGD_BASE FOA TS;12F; MP(m)-LC ARRAY I PC B  $            350.00 39.8%  $                 210.70 N/A N/A
FQWMXMXGD  FOA_LENGTH FOA TS;12F; MP(m)-MP(m) ARRAY I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FQWMXMXGD  FQWMXMXGD_BASE FOA TS;12F; MP(m)-MP(m) ARRAY I PC B  $            500.00 39.8%  $                 301.00 N/A N/A
FQWMXSCGD  FOA_BO_12 FOA TS;12F; MP(m)-SC ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQWMXSCGD  FOA_BO_24 FOA TS;12F; MP(m)-SC ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQWMXSCGD  FOA_BO_48 FOA TS;12F; MP(m)-SC ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQWMXSCGD  FOA_BO_72 FOA TS;12F; MP(m)-SC ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQWMXSCGD  FOA_BO_96 FOA TS;12F; MP(m)-SC ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQWMXSCGD  FOA_LENGTH FOA TS;12F; MP(m)-SC ARRAY I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FQWMXSCGD  FQWMXSCGD_BASE FOA TS;12F; MP(m)-SC ARRAY I PC B  $            350.00 39.8%  $                 210.70 N/A N/A
FQWMXSTGD  FOA_BO_12 FOA TS;12F; MP(m)-STII ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQWMXSTGD  FOA_BO_24 FOA TS;12F; MP(m)-STII ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQWMXSTGD  FOA_BO_48 FOA TS;12F; MP(m)-STII ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQWMXSTGD  FOA_BO_72 FOA TS;12F; MP(m)-STII ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQWMXSTGD  FOA_BO_96 FOA TS;12F; MP(m)-STII ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQWMXSTGD  FOA_LENGTH FOA TS;12F; MP(m)-STII ARRAY I FT B  $                2.20 39.8%  $                     1.32 N/A N/A
FQWMXSTGD  FQWMXSTGD_BASE FOA TS;12F; MP(m)-STII ARRAY I PC B  $            400.00 39.8%  $                 240.80 N/A N/A
FQX2P2PHF  FOA_LENGTH FOA LS 550;24F; 2P(f)-2P(f) ARRAY PLENUM I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FQX2P2PHF  FQX2P2PHF_BASE FOA LS 550;24F; 2P(f)-2P(f) ARRAY PLENUM I PC B  $            720.00 39.8%  $                 433.44 N/A N/A
FQX2P2XHF  FOA_LENGTH FOA LS 550;24F; 2P(f)-2X(m) ARRAY PLENUM I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FQX2P2XHF  FQX2P2XHF_BASE FOA LS 550;24F; 2P(f)-2X(m) ARRAY PLENUM I PC B  $            720.00 39.8%  $                 433.44 N/A N/A
FQX2PCPHF  FOA_BO_12 FOA LS 550;24F; 2P(f)-CP(f) ARRAY PLENUM I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FQX2PCPHF  FOA_BO_24 FOA LS 550;24F; 2P(f)-CP(f) ARRAY PLENUM I PC B  $            150.00 39.8%  $                   90.30 N/A N/A
FQX2PCPHF  FOA_BO_48 FOA LS 550;24F; 2P(f)-CP(f) ARRAY PLENUM I PC B  $            170.00 39.8%  $                 102.34 N/A N/A
FQX2PCPHF  FOA_BO_72 FOA LS 550;24F; 2P(f)-CP(f) ARRAY PLENUM I PC B  $            190.00 39.8%  $                 114.38 N/A N/A
FQX2PCPHF  FOA_BO_96 FOA LS 550;24F; 2P(f)-CP(f) ARRAY PLENUM I PC B  $            210.00 39.8%  $                 126.42 N/A N/A
FQX2PCPHF  FOA_LENGTH FOA LS 550;24F; 2P(f)-CP(f) ARRAY PLENUM I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FQX2PCPHF  FQX2PCPHF_BASE FOA LS 550;24F; 2P(f)-CP(f) ARRAY PLENUM I PC B  $            750.00 39.8%  $                 451.50 N/A N/A
FQX2PCXHF  FOA_BO_12 FOA LS 550;24F; 2P(f)-CX(m) ARRAY PLENUM I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FQX2PCXHF  FOA_BO_24 FOA LS 550;24F; 2P(f)-CX(m) ARRAY PLENUM I PC B  $            150.00 39.8%  $                   90.30 N/A N/A
FQX2PCXHF  FOA_BO_48 FOA LS 550;24F; 2P(f)-CX(m) ARRAY PLENUM I PC B  $            170.00 39.8%  $                 102.34 N/A N/A
FQX2PCXHF  FOA_BO_72 FOA LS 550;24F; 2P(f)-CX(m) ARRAY PLENUM I PC B  $            190.00 39.8%  $                 114.38 N/A N/A
FQX2PCXHF  FOA_BO_96 FOA LS 550;24F; 2P(f)-CX(m) ARRAY PLENUM I PC B  $            210.00 39.8%  $                 126.42 N/A N/A
FQX2PCXHF  FOA_LENGTH FOA LS 550;24F; 2P(f)-CX(m) ARRAY PLENUM I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FQX2PCXHF  FQX2PCXHF_BASE FOA LS 550;24F; 2P(f)-CX(m) ARRAY PLENUM I PC B  $            750.00 39.8%  $                 451.50 N/A N/A
FQX2PLCHF  FOA_BO_12 FOA LS 550; 24F; 2P(f)-LC ARRAY PLENUM I PC B  $            260.00 39.8%  $                 156.52 N/A N/A
FQX2PLCHF  FOA_BO_24 FOA LS 550; 24F; 2P(f)-LC ARRAY PLENUM I PC B  $            280.00 39.8%  $                 168.56 N/A N/A
FQX2PLCHF  FOA_BO_48 FOA LS 550; 24F; 2P(f)-LC ARRAY PLENUM I PC B  $            300.00 39.8%  $                 180.60 N/A N/A
FQX2PLCHF  FOA_BO_72 FOA LS 550; 24F; 2P(f)-LC ARRAY PLENUM I PC B  $            320.00 39.8%  $                 192.64 N/A N/A
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FQX2PLCHF  FOA_BO_96 FOA LS 550; 24F; 2P(f)-LC ARRAY PLENUM I PC B  $            340.00 39.8%  $                 204.68 N/A N/A
FQX2PLCHF  FOA_LENGTH FOA LS 550; 24F; 2P(f)-LC ARRAY PLENUM I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FQX2PLCHF  FQX2PLCHF_BASE FOA LS 550; 24F; 2P(f)-LC ARRAY PLENUM I PC B  $            600.00 39.8%  $                 361.20 N/A N/A
FQX2PQPHF  FOA_BO_12 FOA LS 550;24F; 2P(f)-QP(f) ARRAY PLENUM I PC B  $              80.00 39.8%  $                   48.16 N/A N/A
FQX2PQPHF  FOA_BO_24 FOA LS 550;24F; 2P(f)-QP(f) ARRAY PLENUM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FQX2PQPHF  FOA_BO_48 FOA LS 550;24F; 2P(f)-QP(f) ARRAY PLENUM I PC B  $            120.00 39.8%  $                   72.24 N/A N/A
FQX2PQPHF  FOA_BO_72 FOA LS 550;24F; 2P(f)-QP(f) ARRAY PLENUM I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FQX2PQPHF  FOA_BO_96 FOA LS 550;24F; 2P(f)-QP(f) ARRAY PLENUM I PC B  $            160.00 39.8%  $                   96.32 N/A N/A
FQX2PQPHF  FOA_LENGTH FOA LS 550;24F; 2P(f)-QP(f) ARRAY PLENUM I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FQX2PQPHF  FQX2PQPHF_BASE FOA LS 550;24F; 2P(f)-QP(f) ARRAY PLENUM I PC B  $            650.00 39.8%  $                 391.30 N/A N/A
FQX2PQXHF  FOA_BO_12 FOA LS 550;24F; 2P(f)-QX(m) ARRAY PLENUM I PC B  $              80.00 39.8%  $                   48.16 N/A N/A
FQX2PQXHF  FOA_BO_24 FOA LS 550;24F; 2P(f)-QX(m) ARRAY PLENUM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FQX2PQXHF  FOA_BO_48 FOA LS 550;24F; 2P(f)-QX(m) ARRAY PLENUM I PC B  $            120.00 39.8%  $                   72.24 N/A N/A
FQX2PQXHF  FOA_BO_72 FOA LS 550;24F; 2P(f)-QX(m) ARRAY PLENUM I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FQX2PQXHF  FOA_BO_96 FOA LS 550;24F; 2P(f)-QX(m) ARRAY PLENUM I PC B  $            160.00 39.8%  $                   96.32 N/A N/A
FQX2PQXHF  FOA_LENGTH FOA LS 550;24F; 2P(f)-QX(m) ARRAY PLENUM I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FQX2PQXHF  FQX2PQXHF_BASE FOA LS 550;24F; 2P(f)-QX(m) ARRAY PLENUM I PC B  $            650.00 39.8%  $                 391.30 N/A N/A
FQXMPLCGD  FOA_BO_12 FOA LS 550;12F; MP(f)-LC ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQXMPLCGD  FOA_BO_24 FOA LS 550;12F; MP(f)-LC ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQXMPLCGD  FOA_BO_36 FOA LS 550;12F; MP(f)-LC ARRAY I PC B  $            220.00 39.8%  $                 132.44 N/A N/A
FQXMPLCGD  FOA_BO_48 FOA LS 550;12F; MP(f)-LC ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQXMPLCGD  FOA_BO_72 FOA LS 550;12F; MP(f)-LC ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQXMPLCGD  FOA_BO_96 FOA LS 550;12F; MP(f)-LC ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQXMPLCGD  FOA_BO_EQPT FOA LS 550;12F; MP(f)-LC ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQXMPLCGD  FOA_LENGTH FOA LS 550;12F; MP(f)-LC ARRAY I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FQXMPLCGD  FQXMPLCGD_BASE FOA LS 550;12F; MP(f)-LC ARRAY I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FQXMPLMGD  FOA_BO_12 FOA LS 550;12F; MP(f)-LC(mini) ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQXMPLMGD  FOA_BO_24 FOA LS 550;12F; MP(f)-LC(mini) ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQXMPLMGD  FOA_BO_48 FOA LS 550;12F; MP(f)-LC(mini) ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQXMPLMGD  FOA_BO_72 FOA LS 550;12F; MP(f)-LC(mini) ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQXMPLMGD  FOA_BO_96 FOA LS 550;12F; MP(f)-LC(mini) ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQXMPLMGD  FOA_BO_EQPT FOA LS 550;12F; MP(f)-LC(mini) ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQXMPLMGD  FOA_LENGTH FOA LS 550;12F; MP(f)-LC(mini) ARRAY I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FQXMPLMGD  FQXMPLMGD_BASE FOA LS 550;12F; MP(f)-LC(mini) ARRAY I PC B  $            328.00 39.8%  $                 197.46 N/A N/A
FQXMPMPGD  FOA_LENGTH FOA LS 550;12F; MP(f)-MP(f) ARRAY I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FQXMPMPGD  FQXMPMPGD_BASE FOA LS 550;12F; MP(f)-MP(f) ARRAY I PC B  $            360.00 39.8%  $                 216.72 N/A N/A
FQXMPMXGD  FOA_LENGTH FOA LS 550;12F; MP(f)-MP(m) ARRAY I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FQXMPMXGD  FQXMPMXGD_BASE FOA LS 550;12F; MP(f)-MP(m) ARRAY I PC B  $            360.00 39.8%  $                 216.72 N/A N/A
FQXMPSCGD  FOA_BO_12 FOA LS 550;12F; MP(f)-SC ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
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FQXMPSCGD  FOA_BO_24 FOA LS 550;12F; MP(f)-SC ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQXMPSCGD  FOA_BO_48 FOA LS 550;12F; MP(f)-SC ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQXMPSCGD  FOA_BO_72 FOA LS 550;12F; MP(f)-SC ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQXMPSCGD  FOA_BO_96 FOA LS 550;12F; MP(f)-SC ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQXMPSCGD  FOA_BO_EQPT FOA LS 550;12F; MP(f)-SC ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQXMPSCGD  FOA_LENGTH FOA LS 550;12F; MP(f)-SC ARRAY I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FQXMPSCGD  FQXMPSCGD_BASE FOA LS 550;12F; MP(f)-SC ARRAY I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FQXMPSTGD  FOA_BO_12 FOA LS 550;12F; MP(f)-STII ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQXMPSTGD  FOA_BO_24 FOA LS 550;12F; MP(f)-STII ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQXMPSTGD  FOA_BO_48 FOA LS 550;12F; MP(f)-STII ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQXMPSTGD  FOA_BO_72 FOA LS 550;12F; MP(f)-STII ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQXMPSTGD  FOA_BO_96 FOA LS 550;12F; MP(f)-STII ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQXMPSTGD  FOA_BO_EQPT FOA LS 550;12F; MP(f)-STII ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQXMPSTGD  FOA_LENGTH FOA LS 550;12F; MP(f)-STII ARRAY I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FQXMPSTGD  FQXMPSTGD_BASE FOA LS 550;12F; MP(f)-STII ARRAY I PC B  $            350.00 39.8%  $                 210.70 N/A N/A
FQXMXLCGD  FOA_BO_12 FOA LS 550;12F; MX(m)-LC ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQXMXLCGD  FOA_BO_24 FOA LS 550;12F; MX(m)-LC ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQXMXLCGD  FOA_BO_36 FOA LS 550;12F; MX(m)-LC ARRAY I PC B  $            220.00 39.8%  $                 132.44 N/A N/A
FQXMXLCGD  FOA_BO_48 FOA LS 550;12F; MX(m)-LC ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQXMXLCGD  FOA_BO_72 FOA LS 550;12F; MX(m)-LC ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQXMXLCGD  FOA_BO_96 FOA LS 550;12F; MX(m)-LC ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQXMXLCGD  FOA_BO_EQPT FOA LS 550;12F; MX(m)-LC ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQXMXLCGD  FOA_LENGTH FOA LS 550;12F; MX(m)-LC ARRAY I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FQXMXLCGD  FQXMXLCGD_BASE FOA LS 550;12F; MX(m)-LC ARRAY I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FQXMXLMGD  FOA_BO_12 FOA LS 550;12F; MP(m)-LC(mini) ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQXMXLMGD  FOA_BO_24 FOA LS 550;12F; MP(m)-LC(mini) ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQXMXLMGD  FOA_BO_48 FOA LS 550;12F; MP(m)-LC(mini) ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQXMXLMGD  FOA_BO_72 FOA LS 550;12F; MP(m)-LC(mini) ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQXMXLMGD  FOA_BO_96 FOA LS 550;12F; MP(m)-LC(mini) ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQXMXLMGD  FOA_BO_EQPT FOA LS 550;12F; MP(m)-LC(mini) ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQXMXLMGD  FOA_LENGTH FOA LS 550;12F; MP(m)-LC(mini) ARRAY I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FQXMXLMGD  FQXMXLMGD_BASE FOA LS 550;12F; MP(m)-LC(mini) ARRAY I PC B  $            328.00 39.8%  $                 197.46 N/A N/A
FQXMXMXGD  FOA_LENGTH FOA LS 550;12F; MP(m)-MP(m) ARRAY I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FQXMXMXGD  FQXMXMXGD_BASE FOA LS 550;12F; MP(m)-MP(m) ARRAY I PC B  $            360.00 39.8%  $                 216.72 N/A N/A
FQXMXSCGD  FOA_BO_12 FOA LS 550;12F; MP(m)-SC ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQXMXSCGD  FOA_BO_24 FOA LS 550;12F; MP(m)-SC ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQXMXSCGD  FOA_BO_48 FOA LS 550;12F; MP(m)-SC ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQXMXSCGD  FOA_BO_72 FOA LS 550;12F; MP(m)-SC ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQXMXSCGD  FOA_BO_96 FOA LS 550;12F; MP(m)-SC ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
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FQXMXSCGD  FOA_BO_EQPT FOA LS 550;12F; MP(m)-SC ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQXMXSCGD  FOA_LENGTH FOA LS 550;12F; MP(m)-SC ARRAY I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FQXMXSCGD  FQXMXSCGD_BASE FOA LS 550;12F; MP(m)-SC ARRAY I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FQXMXSTGD  FOA_BO_12 FOA LS 550;12F; MP(m)-STII ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQXMXSTGD  FOA_BO_24 FOA LS 550;12F; MP(m)-STII ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQXMXSTGD  FOA_BO_48 FOA LS 550;12F; MP(m)-STII ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQXMXSTGD  FOA_BO_72 FOA LS 550;12F; MP(m)-STII ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQXMXSTGD  FOA_BO_96 FOA LS 550;12F; MP(m)-STII ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQXMXSTGD  FOA_BO_EQPT FOA LS 550;12F; MP(m)-STII ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQXMXSTGD  FOA_LENGTH FOA LS 550;12F; MP(m)-STII ARRAY I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FQXMXSTGD  FQXMXSTGD_BASE FOA LS 550;12F; MP(m)-STII ARRAY I PC B  $            350.00 39.8%  $                 210.70 N/A N/A
FQXQPLCG8  FOA_BO_24 FOA LS550;8F; QP(f)-LC; QSFP ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQXQPLCG8  FOA_BO_36 FOA LS550;8F; QP(f)-LC; QSFP ARRAY I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FQXQPLCG8  FOA_BO_48 FOA LS550;8F; QP(f)-LC; QSFP ARRAY I PC B  $            150.00 39.8%  $                   90.30 N/A N/A
FQXQPLCG8  FOA_LENGTH FOA LS550;8F; QP(f)-LC; QSFP ARRAY I FT B  $                4.00 39.8%  $                     2.41 N/A N/A
FQXQPLCG8  FQXQPLCG8_BASE FOA LS550;8F; QP(f)-LC; QSFP ARRAY I PC B  $            280.00 39.8%  $                 168.56 N/A N/A
FQXQPMPHF  FOA_BO_24 FOA LS550;24F;QP(f)-MP(f) 2x3 ARRAY PLNM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FQXQPMPHF  FOA_BO_48 FOA LS550;24F;QP(f)-MP(f) 2x3 ARRAY PLNM I PC B  $            120.00 39.8%  $                   72.24 N/A N/A
FQXQPMPHF  FOA_LENGTH FOA LS550;24F;QP(f)-MP(f) 2x3 ARRAY PLNM I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FQXQPMPHF  FQXQPMPHF_BASE FOA LS550;24F;QP(f)-MP(f) 2x3 ARRAY PLNM I PC B  $            650.00 39.8%  $                 391.30 N/A N/A
FQXQPMXHF  FOA_BO_24 FOA LS550;24F;QP(f)-MX(m) 2x3 ARRAY PLNM I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FQXQPMXHF  FOA_BO_48 FOA LS550;24F;QP(f)-MX(m) 2x3 ARRAY PLNM I PC B  $            120.00 39.8%  $                   72.24 N/A N/A
FQXQPMXHF  FOA_LENGTH FOA LS550;24F;QP(f)-MX(m) 2x3 ARRAY PLNM I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FQXQPMXHF  FQXQPMXHF_BASE FOA LS550;24F;QP(f)-MX(m) 2x3 ARRAY PLNM I PC B  $            650.00 39.8%  $                 391.30 N/A N/A
FQXQPSCG8  FOA_BO_24 FOA LS550;8F; QP(f)-SC; QSFP ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQXQPSCG8  FOA_BO_36 FOA LS550;8F; QP(f)-SC; QSFP ARRAY I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FQXQPSCG8  FOA_BO_48 FOA LS550;8F; QP(f)-SC; QSFP ARRAY I PC B  $            150.00 39.8%  $                   90.30 N/A N/A
FQXQPSCG8  FOA_LENGTH FOA LS550;8F; QP(f)-SC; QSFP ARRAY I FT B  $                4.00 39.8%  $                     2.41 N/A N/A
FQXQPSCG8  FQXQPSCG8_BASE FOA LS550;8F; QP(f)-SC; QSFP ARRAY I PC B  $            290.00 39.8%  $                 174.58 N/A N/A
FQXQXLCG8  FOA_BO_24 FOA LS550;8F; QX(m)-LC; QSFP ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQXQXLCG8  FOA_BO_36 FOA LS550;8F; QX(m)-LC; QSFP ARRAY I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FQXQXLCG8  FOA_BO_48 FOA LS550;8F; QX(m)-LC; QSFP ARRAY I PC B  $            150.00 39.8%  $                   90.30 N/A N/A
FQXQXLCG8  FOA_LENGTH FOA LS550;8F; QX(m)-LC; QSFP ARRAY I FT B  $                4.00 39.8%  $                     2.41 N/A N/A
FQXQXLCG8  FQXQXLCG8_BASE FOA LS550;8F; QX(m)-LC; QSFP ARRAY I PC B  $            280.00 39.8%  $                 168.56 N/A N/A
FQXQXSCG8  FOA_BO_24 FOA LS550;8F; QX(m)-SC; QSFP ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQXQXSCG8  FOA_BO_36 FOA LS550;8F; QX(m)-SC; QSFP ARRAY I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FQXQXSCG8  FOA_BO_48 FOA LS550;8F; QX(m)-SC; QSFP ARRAY I PC B  $            150.00 39.8%  $                   90.30 N/A N/A
FQXQXSCG8  FOA_LENGTH FOA LS550;8F; QX(m)-SC; QSFP ARRAY I FT B  $                4.00 39.8%  $                     2.41 N/A N/A
FQXQXSCG8  FQXQXSCG8_BASE FOA LS550;8F; QX(m)-SC; QSFP ARRAY I PC B  $            290.00 39.8%  $                 174.58 N/A N/A
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FQZMPLCGD  FOA_BO_12 FOA LS 300;12F; MP(f)-LC ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQZMPLCGD  FOA_BO_24 FOA LS 300;12F; MP(f)-LC ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQZMPLCGD  FOA_BO_48 FOA LS 300;12F; MP(f)-LC ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQZMPLCGD  FOA_BO_72 FOA LS 300;12F; MP(f)-LC ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQZMPLCGD  FOA_BO_96 FOA LS 300;12F; MP(f)-LC ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQZMPLCGD  FOA_BO_EQPT FOA LS 300;12F; MP(f)-LC ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQZMPLCGD  FOA_LENGTH FOA LS 300;12F; MP(f)-LC ARRAY I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FQZMPLCGD  FQZMPLCGD_BASE FOA LS 300;12F; MP(f)-LC ARRAY I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FQZMPLMGD  FOA_BO_12 FOA LS 300;12F; MP(f)-LC(mini) ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQZMPLMGD  FOA_BO_24 FOA LS 300;12F; MP(f)-LC(mini) ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQZMPLMGD  FOA_BO_48 FOA LS 300;12F; MP(f)-LC(mini) ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQZMPLMGD  FOA_BO_72 FOA LS 300;12F; MP(f)-LC(mini) ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQZMPLMGD  FOA_BO_96 FOA LS 300;12F; MP(f)-LC(mini) ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQZMPLMGD  FOA_LENGTH FOA LS 300;12F; MP(f)-LC(mini) ARRAY I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FQZMPLMGD  FQZMPLMGD_BASE FOA LS 300;12F; MP(f)-LC(mini) ARRAY I PC B  $            328.00 39.8%  $                 197.46 N/A N/A
FQZMPMPGD  FOA_LENGTH FOA LS 300;12F; MP(f)-MP(f) ARRAY I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FQZMPMPGD  FQZMPMPGD_BASE FOA LS 300;12F; MP(f)-MP(f) ARRAY I PC B  $            360.00 39.8%  $                 216.72 N/A N/A
FQZMPMXGD  FOA_LENGTH FOA LS 300;12F; MP(f)-MP(m) ARRAY I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FQZMPMXGD  FQZMPMXGD_BASE FOA LS 300;12F; MP(f)-MP(m) ARRAY I PC B  $            360.00 39.8%  $                 216.72 N/A N/A
FQZMPSCGD  FOA_BO_12 FOA LS 300;12F; MP(f)-SC ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQZMPSCGD  FOA_BO_24 FOA LS 300;12F; MP(f)-SC ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQZMPSCGD  FOA_BO_48 FOA LS 300;12F; MP(f)-SC ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQZMPSCGD  FOA_BO_72 FOA LS 300;12F; MP(f)-SC ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQZMPSCGD  FOA_BO_96 FOA LS 300;12F; MP(f)-SC ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQZMPSCGD  FOA_LENGTH FOA LS 300;12F; MP(f)-SC ARRAY I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FQZMPSCGD  FQZMPSCGD_BASE FOA LS 300;12F; MP(f)-SC ARRAY I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FQZMPSTGD  FOA_BO_12 FOA LS 300;12F; MP(f)-STII ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQZMPSTGD  FOA_BO_24 FOA LS 300;12F; MP(f)-STII ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQZMPSTGD  FOA_BO_48 FOA LS 300;12F; MP(f)-STII ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQZMPSTGD  FOA_BO_72 FOA LS 300;12F; MP(f)-STII ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQZMPSTGD  FOA_BO_96 FOA LS 300;12F; MP(f)-STII ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQZMPSTGD  FOA_LENGTH FOA LS 300;12F; MP(f)-STII ARRAY I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FQZMPSTGD  FQZMPSTGD_BASE FOA LS 300;12F; MP(f)-STII ARRAY I PC B  $            350.00 39.8%  $                 210.70 N/A N/A
FQZMXLCGD  FOA_BO_12 FOA LS 300;12F; MP(m)-LC ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQZMXLCGD  FOA_BO_24 FOA LS 300;12F; MP(m)-LC ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQZMXLCGD  FOA_BO_48 FOA LS 300;12F; MP(m)-LC ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQZMXLCGD  FOA_BO_72 FOA LS 300;12F; MP(m)-LC ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQZMXLCGD  FOA_BO_96 FOA LS 300;12F; MP(m)-LC ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQZMXLCGD  FOA_BO_EQPT FOA LS 300;12F; MP(m)-LC ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
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FQZMXLCGD  FOA_LENGTH FOA LS 300;12F; MP(m)-LC ARRAY I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FQZMXLCGD  FQZMXLCGD_BASE FOA LS 300;12F; MP(m)-LC ARRAY I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FQZMXLMGD  FOA_BO_12 FOA LS 300;12F; MP(m)-LC(mini) ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQZMXLMGD  FOA_BO_24 FOA LS 300;12F; MP(m)-LC(mini) ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQZMXLMGD  FOA_BO_48 FOA LS 300;12F; MP(m)-LC(mini) ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQZMXLMGD  FOA_BO_72 FOA LS 300;12F; MP(m)-LC(mini) ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQZMXLMGD  FOA_BO_96 FOA LS 300;12F; MP(m)-LC(mini) ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQZMXLMGD  FOA_BO_EQPT FOA LS 300;12F; MP(m)-LC(mini) ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQZMXLMGD  FOA_LENGTH FOA LS 300;12F; MP(m)-LC(mini) ARRAY I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FQZMXLMGD  FQZMXLMGD_BASE FOA LS 300;12F; MP(m)-LC(mini) ARRAY I PC B  $            328.00 39.8%  $                 197.46 N/A N/A
FQZMXMXGD  FOA_LENGTH FOA LS 300;12F; MP(m)-MP(m) ARRAY I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FQZMXMXGD  FQZMXMXGD_BASE FOA LS 300;12F; MP(m)-MP(m) ARRAY I PC B  $            360.00 39.8%  $                 216.72 N/A N/A
FQZMXSCGD  FOA_BO_12 FOA LS 300;12F; MP(m)-SC ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQZMXSCGD  FOA_BO_24 FOA LS 300;12F; MP(m)-SC ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQZMXSCGD  FOA_BO_48 FOA LS 300;12F; MP(m)-SC ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQZMXSCGD  FOA_BO_72 FOA LS 300;12F; MP(m)-SC ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQZMXSCGD  FOA_BO_96 FOA LS 300;12F; MP(m)-SC ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQZMXSCGD  FOA_LENGTH FOA LS 300;12F; MP(m)-SC ARRAY I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FQZMXSCGD  FQZMXSCGD_BASE FOA LS 300;12F; MP(m)-SC ARRAY I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FQZMXSTGD  FOA_BO_12 FOA LS 300;12F; MP(m)-STII ARRAY I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FQZMXSTGD  FOA_BO_24 FOA LS 300;12F; MP(m)-STII ARRAY I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FQZMXSTGD  FOA_BO_48 FOA LS 300;12F; MP(m)-STII ARRAY I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FQZMXSTGD  FOA_BO_72 FOA LS 300;12F; MP(m)-STII ARRAY I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FQZMXSTGD  FOA_BO_96 FOA LS 300;12F; MP(m)-STII ARRAY I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FQZMXSTGD  FOA_LENGTH FOA LS 300;12F; MP(m)-STII ARRAY I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FQZMXSTGD  FQZMXSTGD_BASE FOA LS 300;12F; MP(m)-STII ARRAY I PC B  $            350.00 39.8%  $                 210.70 N/A N/A
FRX2P2PHF  FOA_LENGTH FOA LS 550;24F; 2P(f)-2P(f) ARRAY LSZH I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FRX2P2PHF  FRX2P2PHF_BASE FOA LS 550;24F; 2P(f)-2P(f) ARRAY LSZH I PC B  $            720.00 39.8%  $                 433.44 N/A N/A
FRX2P2PHF  FRX2P2XHF FOA LS 550;24F; 2P(f)-2P(f) ARRAY LSZH I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FRX2PCPHF  FOA_BO_12 FOA LS 550;24F; 2P(f)-CP(f) ARRAY LSZH I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FRX2PCPHF  FOA_BO_24 FOA LS 550;24F; 2P(f)-CP(f) ARRAY LSZH I PC B  $            150.00 39.8%  $                   90.30 N/A N/A
FRX2PCPHF  FOA_BO_48 FOA LS 550;24F; 2P(f)-CP(f) ARRAY LSZH I PC B  $            170.00 39.8%  $                 102.34 N/A N/A
FRX2PCPHF  FOA_BO_72 FOA LS 550;24F; 2P(f)-CP(f) ARRAY LSZH I PC B  $            190.00 39.8%  $                 114.38 N/A N/A
FRX2PCPHF  FOA_BO_96 FOA LS 550;24F; 2P(f)-CP(f) ARRAY LSZH I PC B  $            210.00 39.8%  $                 126.42 N/A N/A
FRX2PCPHF  FOA_LENGTH FOA LS 550;24F; 2P(f)-CP(f) ARRAY LSZH I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FRX2PCPHF  FRX2PCPHF_BASE FOA LS 550;24F; 2P(f)-CP(f) ARRAY LSZH I PC B  $            750.00 39.8%  $                 451.50 N/A N/A
FRX2PCXHF  FOA_BO_12 FOA LS 550;24F; 2P(f)-CX(m) ARRAY LSZH I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FRX2PCXHF  FOA_BO_24 FOA LS 550;24F; 2P(f)-CX(m) ARRAY LSZH I PC B  $            150.00 39.8%  $                   90.30 N/A N/A
FRX2PCXHF  FOA_BO_48 FOA LS 550;24F; 2P(f)-CX(m) ARRAY LSZH I PC B  $            170.00 39.8%  $                 102.34 N/A N/A
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FRX2PCXHF  FOA_BO_72 FOA LS 550;24F; 2P(f)-CX(m) ARRAY LSZH I PC B  $            190.00 39.8%  $                 114.38 N/A N/A
FRX2PCXHF  FOA_BO_96 FOA LS 550;24F; 2P(f)-CX(m) ARRAY LSZH I PC B  $            210.00 39.8%  $                 126.42 N/A N/A
FRX2PCXHF  FOA_LENGTH FOA LS 550;24F; 2P(f)-CX(m) ARRAY LSZH I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FRX2PCXHF  FRX2PCXHF_BASE FOA LS 550;24F; 2P(f)-CX(m) ARRAY LSZH I PC B  $            750.00 39.8%  $                 451.50 N/A N/A
FRX2PLCHF  FOA_BO_12 FOA LS 550; 24F; 2P(f)-LC ARRAY LSZH I PC B  $            260.00 39.8%  $                 156.52 N/A N/A
FRX2PLCHF  FOA_BO_24 FOA LS 550; 24F; 2P(f)-LC ARRAY LSZH I PC B  $            280.00 39.8%  $                 168.56 N/A N/A
FRX2PLCHF  FOA_BO_48 FOA LS 550; 24F; 2P(f)-LC ARRAY LSZH I PC B  $            300.00 39.8%  $                 180.60 N/A N/A
FRX2PLCHF  FOA_BO_72 FOA LS 550; 24F; 2P(f)-LC ARRAY LSZH I PC B  $            320.00 39.8%  $                 192.64 N/A N/A
FRX2PLCHF  FOA_BO_96 FOA LS 550; 24F; 2P(f)-LC ARRAY LSZH I PC B  $            340.00 39.8%  $                 204.68 N/A N/A
FRX2PLCHF  FOA_LENGTH FOA LS 550; 24F; 2P(f)-LC ARRAY LSZH I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FRX2PLCHF  FRX2PLCHF_BASE FOA LS 550; 24F; 2P(f)-LC ARRAY LSZH I PC B  $            600.00 39.8%  $                 361.20 N/A N/A
FRX2PQXHF  FOA_BO_12 FOA LS 550;24F; 2P(f)-QX(m) ARRAY LSZH I PC B  $              80.00 39.8%  $                   48.16 N/A N/A
FRX2PQXHF  FOA_BO_24 FOA LS 550;24F; 2P(f)-QX(m) ARRAY LSZH I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FRX2PQXHF  FOA_BO_48 FOA LS 550;24F; 2P(f)-QX(m) ARRAY LSZH I PC B  $            120.00 39.8%  $                   72.24 N/A N/A
FRX2PQXHF  FOA_BO_72 FOA LS 550;24F; 2P(f)-QX(m) ARRAY LSZH I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FRX2PQXHF  FOA_BO_96 FOA LS 550;24F; 2P(f)-QX(m) ARRAY LSZH I PC B  $            160.00 39.8%  $                   96.32 N/A N/A
FRX2PQXHF  FOA_LENGTH FOA LS 550;24F; 2P(f)-QX(m) ARRAY LSZH I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FRX2PQXHF  FRX2PQXHF_BASE FOA LS 550;24F; 2P(f)-QX(m) ARRAY LSZH I PC B  $            650.00 39.8%  $                 391.30 N/A N/A
FRXMPLCGD  FOA_BO_12 FOA LS 550;12F; MP(f)-LC ARRAY LSZH I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FRXMPLCGD  FOA_BO_24 FOA LS 550;12F; MP(f)-LC ARRAY LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FRXMPLCGD  FOA_BO_48 FOA LS 550;12F; MP(f)-LC ARRAY LSZH I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FRXMPLCGD  FOA_BO_72 FOA LS 550;12F; MP(f)-LC ARRAY LSZH I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FRXMPLCGD  FOA_BO_96 FOA LS 550;12F; MP(f)-LC ARRAY LSZH I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FRXMPLCGD  FOA_LENGTH FOA LS 550;12F; MP(f)-LC ARRAY LSZH I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FRXMPLCGD  FRXMPLCGD_BASE FOA LS 550;12F; MP(f)-LC ARRAY LSZH I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FRXMPLMGD  FOA_BO_12 FOA LS 550;12F; MP(f)-LC(mini) ARRAY LSZ I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FRXMPLMGD  FOA_BO_24 FOA LS 550;12F; MP(f)-LC(mini) ARRAY LSZ I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FRXMPLMGD  FOA_BO_48 FOA LS 550;12F; MP(f)-LC(mini) ARRAY LSZ I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FRXMPLMGD  FOA_BO_72 FOA LS 550;12F; MP(f)-LC(mini) ARRAY LSZ I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FRXMPLMGD  FOA_BO_96 FOA LS 550;12F; MP(f)-LC(mini) ARRAY LSZ I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FRXMPLMGD  FOA_BO_EQPT FOA LS 550;12F; MP(f)-LC(mini) ARRAY LSZ I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FRXMPLMGD  FOA_LENGTH FOA LS 550;12F; MP(f)-LC(mini) ARRAY LSZ I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FRXMPLMGD  FRXMPLMGD_BASE FOA LS 550;12F; MP(f)-LC(mini) ARRAY LSZ I PC B  $            328.00 39.8%  $                 197.46 N/A N/A
FRXMPMPGD  FOA_LENGTH FOA LS 550;12F; MP(f)-MP(f) ARRAY LSZH I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FRXMPMPGD  FRXMPMPGD_BASE FOA LS 550;12F; MP(f)-MP(f) ARRAY LSZH I PC B  $            360.00 39.8%  $                 216.72 N/A N/A
FRXMPMXGD  FOA_LENGTH FOA LS 550;12F; MP(f)-MP(m) ARRAY LSZH I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FRXMPMXGD  FRXMPMXGD_BASE FOA LS 550;12F; MP(f)-MP(m) ARRAY LSZH I PC B  $            360.00 39.8%  $                 216.72 N/A N/A
FRXMPSCGD  FOA_BO_12 FOA LS 550;12F; MP(f)-SC ARRAY LSZH I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FRXMPSCGD  FOA_BO_24 FOA LS 550;12F; MP(f)-SC ARRAY LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
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FRXMPSCGD  FOA_BO_48 FOA LS 550;12F; MP(f)-SC ARRAY LSZH I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FRXMPSCGD  FOA_BO_72 FOA LS 550;12F; MP(f)-SC ARRAY LSZH I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FRXMPSCGD  FOA_BO_96 FOA LS 550;12F; MP(f)-SC ARRAY LSZH I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FRXMPSCGD  FOA_LENGTH FOA LS 550;12F; MP(f)-SC ARRAY LSZH I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FRXMPSCGD  FRXMPSCGD_BASE FOA LS 550;12F; MP(f)-SC ARRAY LSZH I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FRXMPSTGD  FOA_BO_12 FOA LS 550;12F; MP(f)-STII ARRAY LSZH I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FRXMPSTGD  FOA_BO_24 FOA LS 550;12F; MP(f)-STII ARRAY LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FRXMPSTGD  FOA_BO_48 FOA LS 550;12F; MP(f)-STII ARRAY LSZH I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FRXMPSTGD  FOA_BO_72 FOA LS 550;12F; MP(f)-STII ARRAY LSZH I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FRXMPSTGD  FOA_BO_96 FOA LS 550;12F; MP(f)-STII ARRAY LSZH I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FRXMPSTGD  FOA_LENGTH FOA LS 550;12F; MP(f)-STII ARRAY LSZH I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FRXMPSTGD  FRXMPSTGD_BASE FOA LS 550;12F; MP(f)-STII ARRAY LSZH I PC B  $            350.00 39.8%  $                 210.70 N/A N/A
FRXMXLCGD  FOA_BO_12 FOA LS 550;12F; MP(m)-LC ARRAY LSZH I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FRXMXLCGD  FOA_BO_24 FOA LS 550;12F; MP(m)-LC ARRAY LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FRXMXLCGD  FOA_BO_48 FOA LS 550;12F; MP(m)-LC ARRAY LSZH I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FRXMXLCGD  FOA_BO_72 FOA LS 550;12F; MP(m)-LC ARRAY LSZH I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FRXMXLCGD  FOA_BO_96 FOA LS 550;12F; MP(m)-LC ARRAY LSZH I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FRXMXLCGD  FOA_LENGTH FOA LS 550;12F; MP(m)-LC ARRAY LSZH I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FRXMXLCGD  FRXMXLCGD_BASE FOA LS 550;12F; MP(m)-LC ARRAY LSZH I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FRXMXLMGD  FOA_BO_12 FOA LS 550;12F; MP(m)-LC(mini) ARRAY LSZ I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FRXMXLMGD  FOA_BO_24 FOA LS 550;12F; MP(m)-LC(mini) ARRAY LSZ I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FRXMXLMGD  FOA_BO_48 FOA LS 550;12F; MP(m)-LC(mini) ARRAY LSZ I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FRXMXLMGD  FOA_BO_72 FOA LS 550;12F; MP(m)-LC(mini) ARRAY LSZ I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FRXMXLMGD  FOA_BO_96 FOA LS 550;12F; MP(m)-LC(mini) ARRAY LSZ I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FRXMXLMGD  FOA_BO_EQPT FOA LS 550;12F; MP(m)-LC(mini) ARRAY LSZ I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FRXMXLMGD  FOA_LENGTH FOA LS 550;12F; MP(m)-LC(mini) ARRAY LSZ I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FRXMXLMGD  FRXMXLMGD_BASE FOA LS 550;12F; MP(m)-LC(mini) ARRAY LSZ I PC B  $            328.00 39.8%  $                 197.46 N/A N/A
FRXMXMXGD  FOA_LENGTH FOA LS 550;12F; MP(m)-MP(m) ARRAY LSZH I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FRXMXMXGD  FRXMXMXGD_BASE FOA LS 550;12F; MP(m)-MP(m) ARRAY LSZH I PC B  $            360.00 39.8%  $                 216.72 N/A N/A
FRXMXSCGD  FOA_BO_12 FOA LS 550;12F; MP(m)-SC ARRAY LSZH I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FRXMXSCGD  FOA_BO_24 FOA LS 550;12F; MP(m)-SC ARRAY LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FRXMXSCGD  FOA_BO_48 FOA LS 550;12F; MP(m)-SC ARRAY LSZH I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FRXMXSCGD  FOA_BO_72 FOA LS 550;12F; MP(m)-SC ARRAY LSZH I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FRXMXSCGD  FOA_BO_96 FOA LS 550;12F; MP(m)-SC ARRAY LSZH I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FRXMXSCGD  FOA_LENGTH FOA LS 550;12F; MP(m)-SC ARRAY LSZH I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FRXMXSCGD  FRXMXSCGD_BASE FOA LS 550;12F; MP(m)-SC ARRAY LSZH I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FRXMXSTGD  FOA_BO_12 FOA LS 550;12F; MP(m)-STII ARRAY LSZH I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FRXMXSTGD  FOA_BO_24 FOA LS 550;12F; MP(m)-STII ARRAY LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FRXMXSTGD  FOA_BO_48 FOA LS 550;12F; MP(m)-STII ARRAY LSZH I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
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FRXMXSTGD  FOA_BO_72 FOA LS 550;12F; MP(m)-STII ARRAY LSZH I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FRXMXSTGD  FOA_BO_96 FOA LS 550;12F; MP(m)-STII ARRAY LSZH I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FRXMXSTGD  FOA_LENGTH FOA LS 550;12F; MP(m)-STII ARRAY LSZH I FT B  $                5.00 39.8%  $                     3.01 N/A N/A
FRXMXSTGD  FRXMXSTGD_BASE FOA LS 550;12F; MP(m)-STII ARRAY LSZH I PC B  $            350.00 39.8%  $                 210.70 N/A N/A
FRXQPLCG8  FOA_BO_24 FOA LS550;8F; QP(f)-LC; QSFP ARRAY; LSZH I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FRXQPLCG8  FOA_BO_36 FOA LS550;8F; QP(f)-LC; QSFP ARRAY; LSZH I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FRXQPLCG8  FOA_BO_48 FOA LS550;8F; QP(f)-LC; QSFP ARRAY; LSZH I PC B  $            150.00 39.8%  $                   90.30 N/A N/A
FRXQPLCG8  FOA_LENGTH FOA LS550;8F; QP(f)-LC; QSFP ARRAY; LSZH I FT B  $                4.50 39.8%  $                     2.71 N/A N/A
FRXQPLCG8  FRXQPLCG8_BASE FOA LS550;8F; QP(f)-LC; QSFP ARRAY; LSZH I PC B  $            280.00 39.8%  $                 168.56 N/A N/A
FRXQPMPHF  FOA_BO_24 FOA LS550;24F;QP(f)-MP(f) 2x3 ARRAY LSZH I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FRXQPMPHF  FOA_BO_48 FOA LS550;24F;QP(f)-MP(f) 2x3 ARRAY LSZH I PC B  $            120.00 39.8%  $                   72.24 N/A N/A
FRXQPMPHF  FOA_LENGTH FOA LS550;24F;QP(f)-MP(f) 2x3 ARRAY LSZH I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FRXQPMPHF  FRXQPMPHF_BASE FOA LS550;24F;QP(f)-MP(f) 2x3 ARRAY LSZH I PC B  $            650.00 39.8%  $                 391.30 N/A N/A
FRXQPMXHF  FOA_BO_24 FOA LS550;24F;QP(f)-MX(m) 2x3 ARRAY LSZH I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FRXQPMXHF  FOA_BO_48 FOA LS550;24F;QP(f)-MX(m) 2x3 ARRAY LSZH I PC B  $            120.00 39.8%  $                   72.24 N/A N/A
FRXQPMXHF  FOA_LENGTH FOA LS550;24F;QP(f)-MX(m) 2x3 ARRAY LSZH I FT B  $              10.00 39.8%  $                     6.02 N/A N/A
FRXQPMXHF  FRXQPMXHF_BASE FOA LS550;24F;QP(f)-MX(m) 2x3 ARRAY LSZH I PC B  $            650.00 39.8%  $                 391.30 N/A N/A
FRXQPSCG8  FOA_BO_24 FOA LS550;8F; QP(f)-SC; QSFP ARRAY; LSZH I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FRXQPSCG8  FOA_BO_36 FOA LS550;8F; QP(f)-SC; QSFP ARRAY; LSZH I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FRXQPSCG8  FOA_BO_48 FOA LS550;8F; QP(f)-SC; QSFP ARRAY; LSZH I PC B  $            150.00 39.8%  $                   90.30 N/A N/A
FRXQPSCG8  FOA_LENGTH FOA LS550;8F; QP(f)-SC; QSFP ARRAY; LSZH I FT B  $                4.50 39.8%  $                     2.71 N/A N/A
FRXQPSCG8  FRXQPSCG8_BASE FOA LS550;8F; QP(f)-SC; QSFP ARRAY; LSZH I PC B  $            290.00 39.8%  $                 174.58 N/A N/A
FRXQXLCG8  FOA_BO_24 FOA LS550;8F; QX(m)-LC; QSFP ARRAY; LSZH I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FRXQXLCG8  FOA_BO_36 FOA LS550;8F; QX(m)-LC; QSFP ARRAY; LSZH I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FRXQXLCG8  FOA_BO_48 FOA LS550;8F; QX(m)-LC; QSFP ARRAY; LSZH I PC B  $            150.00 39.8%  $                   90.30 N/A N/A
FRXQXLCG8  FOA_LENGTH FOA LS550;8F; QX(m)-LC; QSFP ARRAY; LSZH I FT B  $                4.50 39.8%  $                     2.71 N/A N/A
FRXQXLCG8  FRXQXLCG8_BASE FOA LS550;8F; QX(m)-LC; QSFP ARRAY; LSZH I PC B  $            280.00 39.8%  $                 168.56 N/A N/A
FRXQXSCG8  FOA_BO_24 FOA LS550;8F; QX(m)-SC; QSFP ARRAY; LSZH I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FRXQXSCG8  FOA_BO_36 FOA LS550;8F; QX(m)-SC; QSFP ARRAY; LSZH I PC B  $            140.00 39.8%  $                   84.28 N/A N/A
FRXQXSCG8  FOA_BO_48 FOA LS550;8F; QX(m)-SC; QSFP ARRAY; LSZH I PC B  $            150.00 39.8%  $                   90.30 N/A N/A
FRXQXSCG8  FOA_LENGTH FOA LS550;8F; QX(m)-SC; QSFP ARRAY; LSZH I FT B  $                4.50 39.8%  $                     2.71 N/A N/A
FRXQXSCG8  FRXQXSCG8_BASE FOA LS550;8F; QX(m)-SC; QSFP ARRAY; LSZH I PC B  $            290.00 39.8%  $                 174.58 N/A N/A
FRZMPLCGD  FOA_BO_12 FOA LS 300;12F; MP(f)-LC ARRAY LSZH I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FRZMPLCGD  FOA_BO_24 FOA LS 300;12F; MP(f)-LC ARRAY LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FRZMPLCGD  FOA_BO_48 FOA LS 300;12F; MP(f)-LC ARRAY LSZH I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FRZMPLCGD  FOA_BO_72 FOA LS 300;12F; MP(f)-LC ARRAY LSZH I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FRZMPLCGD  FOA_BO_96 FOA LS 300;12F; MP(f)-LC ARRAY LSZH I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FRZMPLCGD  FOA_LENGTH FOA LS 300;12F; MP(f)-LC ARRAY LSZH I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FRZMPLCGD  FRZMPLCGD_BASE FOA LS 300;12F; MP(f)-LC ARRAY LSZH I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
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FRZMPLMGD  FOA_BO_12 FOA LS 300;12F; MP(f)-LC(mini) ARRAY LSZ I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FRZMPLMGD  FOA_BO_24 FOA LS 300;12F; MP(f)-LC(mini) ARRAY LSZ I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FRZMPLMGD  FOA_BO_48 FOA LS 300;12F; MP(f)-LC(mini) ARRAY LSZ I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FRZMPLMGD  FOA_BO_72 FOA LS 300;12F; MP(f)-LC(mini) ARRAY LSZ I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FRZMPLMGD  FOA_BO_96 FOA LS 300;12F; MP(f)-LC(mini) ARRAY LSZ I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FRZMPLMGD  FOA_LENGTH FOA LS 300;12F; MP(f)-LC(mini) ARRAY LSZ I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FRZMPLMGD  FRZMPLMGD_BASE FOA LS 300;12F; MP(f)-LC(mini) ARRAY LSZ I PC B  $            328.00 39.8%  $                 197.46 N/A N/A
FRZMPMPGD  FOA_LENGTH FOA LS 300;12F; MP(f)-MP(f) ARRAY LSZH I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FRZMPMPGD  FRZMPMPGD_BASE FOA LS 300;12F; MP(f)-MP(f) ARRAY LSZH I PC B  $            360.00 39.8%  $                 216.72 N/A N/A
FRZMPMXGD  FOA_LENGTH FOA LS 300;12F; MP(f)-MP(m) ARRAY LSZH I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FRZMPMXGD  FRZMPMXGD_BASE FOA LS 300;12F; MP(f)-MP(m) ARRAY LSZH I PC B  $            360.00 39.8%  $                 216.72 N/A N/A
FRZMPSCGD  FOA_BO_12 FOA LS 300;12F; MP(f)-SC ARRAY LSZH I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FRZMPSCGD  FOA_BO_24 FOA LS 300;12F; MP(f)-SC ARRAY LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FRZMPSCGD  FOA_BO_48 FOA LS 300;12F; MP(f)-SC ARRAY LSZH I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FRZMPSCGD  FOA_BO_72 FOA LS 300;12F; MP(f)-SC ARRAY LSZH I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FRZMPSCGD  FOA_BO_96 FOA LS 300;12F; MP(f)-SC ARRAY LSZH I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FRZMPSCGD  FOA_LENGTH FOA LS 300;12F; MP(f)-SC ARRAY LSZH I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FRZMPSCGD  FRZMPSCGD_BASE FOA LS 300;12F; MP(f)-SC ARRAY LSZH I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FRZMPSTGD  FOA_BO_12 FOA LS 300;12F; MP(f)-STII ARRAY LSZH I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FRZMPSTGD  FOA_BO_24 FOA LS 300;12F; MP(f)-STII ARRAY LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FRZMPSTGD  FOA_BO_48 FOA LS 300;12F; MP(f)-STII ARRAY LSZH I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FRZMPSTGD  FOA_BO_72 FOA LS 300;12F; MP(f)-STII ARRAY LSZH I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FRZMPSTGD  FOA_BO_96 FOA LS 300;12F; MP(f)-STII ARRAY LSZH I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FRZMPSTGD  FOA_LENGTH FOA LS 300;12F; MP(f)-STII ARRAY LSZH I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FRZMPSTGD  FRZMPSTGD_BASE FOA LS 300;12F; MP(f)-STII ARRAY LSZH I PC B  $            350.00 39.8%  $                 210.70 N/A N/A
FRZMXLCGD  FOA_BO_12 FOA LS 300;12F; MP(m)-LC ARRAY LSZH I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FRZMXLCGD  FOA_BO_24 FOA LS 300;12F; MP(m)-LC ARRAY LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FRZMXLCGD  FOA_BO_48 FOA LS 300;12F; MP(m)-LC ARRAY LSZH I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FRZMXLCGD  FOA_BO_72 FOA LS 300;12F; MP(m)-LC ARRAY LSZH I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FRZMXLCGD  FOA_BO_96 FOA LS 300;12F; MP(m)-LC ARRAY LSZH I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FRZMXLCGD  FOA_LENGTH FOA LS 300;12F; MP(m)-LC ARRAY LSZH I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FRZMXLCGD  FRZMXLCGD_BASE FOA LS 300;12F; MP(m)-LC ARRAY LSZH I PC B  $            304.00 39.8%  $                 183.01 N/A N/A
FRZMXLMGD  FOA_BO_12 FOA LS 300;12F; MP(m)-LC(mini) ARRAY LSZ I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FRZMXLMGD  FOA_BO_24 FOA LS 300;12F; MP(m)-LC(mini) ARRAY LSZ I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FRZMXLMGD  FOA_BO_48 FOA LS 300;12F; MP(m)-LC(mini) ARRAY LSZ I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FRZMXLMGD  FOA_BO_72 FOA LS 300;12F; MP(m)-LC(mini) ARRAY LSZ I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FRZMXLMGD  FOA_LENGTH FOA LS 300;12F; MP(m)-LC(mini) ARRAY LSZ I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FRZMXLMGD  FRZMXLMGD_BASE FOA LS 300;12F; MP(m)-LC(mini) ARRAY LSZ I PC B  $            328.00 39.8%  $                 197.46 N/A N/A
FRZMXMXGD  FOA_LENGTH FOA LS 300;12F; MP(m)-MP(m) ARRAY LSZH I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
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FRZMXMXGD  FRZMXMXGD_BASE FOA LS 300;12F; MP(m)-MP(m) ARRAY LSZH I PC B  $            360.00 39.8%  $                 216.72 N/A N/A
FRZMXSTGD  FOA_BO_12 FOA LS 300;12F; MP(m)-STII ARRAY LSZH I PC B  $            130.00 39.8%  $                   78.26 N/A N/A
FRZMXSTGD  FOA_BO_24 FOA LS 300;12F; MP(m)-STII ARRAY LSZH I PC B  $            200.00 39.8%  $                 120.40 N/A N/A
FRZMXSTGD  FOA_BO_48 FOA LS 300;12F; MP(m)-STII ARRAY LSZH I PC B  $            240.00 39.8%  $                 144.48 N/A N/A
FRZMXSTGD  FOA_BO_72 FOA LS 300;12F; MP(m)-STII ARRAY LSZH I PC B  $            270.00 39.8%  $                 162.54 N/A N/A
FRZMXSTGD  FOA_BO_96 FOA LS 300;12F; MP(m)-STII ARRAY LSZH I PC B  $            310.00 39.8%  $                 186.62 N/A N/A
FRZMXSTGD  FOA_LENGTH FOA LS 300;12F; MP(m)-STII ARRAY LSZH I FT B  $                3.90 39.8%  $                     2.35 N/A N/A
FRZMXSTGD  FRZMXSTGD_BASE FOA LS 300;12F; MP(m)-STII ARRAY LSZH I PC B  $            350.00 39.8%  $                 210.70 N/A N/A
FSMLCLCWH  FOA_LENGTH PFC-048-DS-6F-LC-LC I FT B  $              10.68 39.8%  $                     6.43 N/A N/A
FSMLCLCWH  FOA_PULLGRIP_DISP PFC-048-DS-6F-LC-LC I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FSMLCLCWH  FSMLCLCWH_BASE PFC-048-DS-6F-LC-LC I PC B  $         2,112.00 39.8%  $              1,271.42 N/A N/A
FSZL3L3W6  FOA_LENGTH PFC-006-DS-5L-L3-L3 I FT B  $                1.44 39.8%  $                     0.87 N/A N/A
FSZL3L3W6  FOA_PULLGRIP_DISP PFC-006-DS-5L-L3-L3 I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FSZL3L3W6  FSZL3L3W6_BASE PFC-006-DS-5L-L3-L3 I PC B  $            432.00 39.8%  $                 260.06 N/A N/A
FSZL3L3WD  FOA_PULLGRIP_DISP PFC-012-DS-5L-L3-L3 I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FSZL3L3WD  FSZL3L3WD_BASE PFC-012-DS-5L-L3-L3 I PC B  $            864.00 39.8%  $                 520.13 N/A N/A
FTMLCSCW2  FOA_LENGTH PFC-002-DZ-6F-LCU-SCU I FT B  $                2.52 39.8%  $                     1.52 N/A N/A
FTMLCSCW2  FOA_PULLGRIP_DISP PFC-002-DZ-6F-LCU-SCU I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FTMLCSCW2  FTMLCSCW2_BASE PFC-002-DZ-6F-LCU-SCU I PC B  $              89.00 39.8%  $                   53.58 N/A N/A
FTXLCLCWF  FOA_LENGTH PFC-024-DZ-5K-LCU-LCU I FT B  $              10.06 39.8%  $                     6.06 N/A N/A
FTXLCLCWF  FOA_PULLGRIP_DISP PFC-024-DZ-5K-LCU-LCU I PC B  $            100.00 39.8%  $                   60.20 N/A N/A
FTXLCLCWF  FTXLCLCWF_BASE PFC-024-DZ-5K-LCU-LCU I PC B  $         1,056.00 39.8%  $                 635.71 N/A N/A
KPC3312  KPC3312_BASE GS8E-MEGAPACK CPC3312 (Pack of 100) I PKG B  $         1,133.94 39.8%  $                 682.63 N/A N/A
KPC3312  KPC3312_LENGTH GS8E-MEGAPACK CPC3312 (Pack of 100) I FT B  $              65.80 39.8%  $                   39.61 N/A N/A
KPC6642  KPC6642_BASE D8PS-MEGAPACK CPC6642 (Pack of 100) I PKG B  $            429.98 39.8%  $                 258.85 N/A N/A
KPC6642  KPC6642_LENGTH D8PS-MEGAPACK CPC6642 (Pack of 100) I FT B  $              49.80 39.8%  $                   29.98 N/A N/A
KPCSSX2  KPCSSX2_BASE 360GS10E-MEGAPACK CPCSSX2 (Pack of 100) I PKG B  $         1,525.81 39.8%  $                 918.54 N/A N/A
KPCSSX2  KPCSSX2_LENGTH 360GS10E-MEGAPACK CPCSSX2 (Pack of 100) I FT B  $              90.20 39.8%  $                   54.30 N/A N/A
LPCSSX2  LPCSSX2_BASE 360GS10E Modular Patch Cord (CustomizedL I PC B  $              17.30 39.8%  $                   10.41 N/A N/A
LPCSSX2  LPCSSX2_LENGTH 360GS10E Modular Patch Cord (CustomizedL I FT B  $                0.90 39.8%  $                     0.54 N/A N/A
SYS3835/2 SYS-3835-C12B1B-L4A-L4A-D0001-035 I EA B  $            465.52 39.80%  $                 280.24 N/A N/A
UC1EEH2  UC1EEH2_BASE FTP-PC5E F/UTP Modular Patch Cord I PC B  $                6.98 39.8%  $                     4.20 N/A N/A
UC1EEH2  UC1EEH2_LENGTH FTP-PC5E F/UTP Modular Patch Cord I FT B  $                0.72 39.8%  $                     0.43 N/A N/A
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3501 3501: KIT BKT STANDOFF 1.75 X3.5 ZNC EA B  $             61.46 31.0%  $                42.41 N/A N/A
3502 3502: KIT BKT STANDOFF 3.5 X3.5 ZNC EA B  $           165.44 31.0%  $              114.15 N/A N/A
3503 3503: KIT BKT STANDOFF 5.25 X3.5 ZNC EA B  $             66.15 31.0%  $                45.64 N/A N/A
5001 5001: KIT BKT STANDOFF 1.75 X5.0ZNC EA B  $             45.84 31.0%  $                31.63 N/A N/A
5002 5002: KIT BKT STANDOFF 3.5 X5.0 ZNC EA B  $             57.29 31.0%  $                39.53 N/A N/A
5003 5003: KIT BKT STANDOFF 5.25 X5.0 ZNC EA B  $             49.82 31.0%  $                34.38 N/A N/A
5004 5004: KIT BKT STANDOFF 7.0 X5.0 ZNC EA B  $             62.94 31.0%  $                43.43 N/A N/A
6227 6227: REEL CLEANER, AT&T APP EA B  $           353.52 31.0%  $              243.93 N/A N/A
7001 7001: KIT BKT STANDOFF 1.75 X7.0 ZNC EA B  $             62.36 31.0%  $                43.03 N/A N/A
7002 7002: KIT BKT STANDOFF 3.5\ X7.0\ ZNC EA B  $             47.59 31.0%  $                32.84 N/A N/A
24965 24965: RIB ASSY, ADAP PANEL, 6F, SC, SM, EA B  $           370.87 31.0%  $              255.90 N/A N/A
1257141 MVAM-SAP-SC6:FMT ANG SLIDING ADAPT PK SC EA B  $             31.25 31.0%  $                21.56 N/A N/A
1319025 FPS-SPK1JJJ: ACE142 1X8 STD ASC UNTUNED EA B  $        1,042.65 31.0%  $              719.43 N/A N/A
1342626 FPS-ACCLBLKIT1-Q: SPLITTER-LAB EA B  $             83.65 31.0%  $                57.72 N/A N/A
1349819 1349819: PLASTIC PBT G30 BLUE EA B  $               3.60 31.0%  $                  2.48 N/A N/A
1357353 PPP1232-E3-NN-S: PPP 1RU LF E3 NN W/KITS EA B  $        1,603.82 31.0%  $           1,106.64 N/A N/A
1381098 1381098: PLASTIC PP RTP BLUE199X110060 EA B  $               5.19 31.0%  $                  3.58 N/A N/A
1396013 FPS-MPP1MJJ-ATT: PNP DUAL 1X16 NEL EA B  $        5,689.68 31.0%  $           3,925.88 N/A N/A
1414070 6645-2-865-03 EA B  $             14.58 31.0%  $                10.06 N/A N/A
1414139 6645-2-845-05 EA B  $             16.94 31.00%  $                11.69 N/A N/A

1431591 MVAM-HSG-RPRT:HOUSING,MCVAM BASE,REAR 
PO EA B  $             25.00 31.0%  $                17.25 N/A N/A

1431743 MVAM-BLKHD-RPRT:BULKHEAD, REAR MICRO 
VAM EA B  $               6.25 31.0%  $                  4.31 N/A N/A

1591034 PEL-MC-CHASSIS-SPARE-PSU EA B  $           324.76 31.00%  $              224.08 N/A N/A
1591068 PEL-SW-19 -BRACKET EA B  $               9.62 31.00%  $                  6.64 N/A N/A
1591185 PEL-POE-19 FRAME EA B  $             96.07 31.00%  $                66.29 N/A N/A
1667384 MX6B-TMCML00: MOD BLK OMX ALC 144L VRT 

B EA B  $        2,835.35 31.0%  $           1,956.39 N/A N/A
1668738 6645-2-825-100 EA B  $           129.76 31.0%  $                89.53 N/A N/A
1675845 CRYSTAL 16MHZ SMD EA B  $               0.98 31.0%  $                  0.68 N/A N/A
1695718 EXT GRD KIT BLACK 8 EA B  $           126.28 31.0%  $                87.13 N/A N/A
1705237 LC SHROUD/EEPROM AY,PUTTY,QUAREO EA B  $               4.63 31.0%  $                  3.19 N/A N/A
1705257 QUAREO,MPO CONN,FLEX,S-ASM,AQUA EA B  $               9.62 31.0%  $                  6.64 N/A N/A
1711643 6089 3 056-00: BLOCKING PLUGS, RED EA B  $               0.48 31.0%  $                  0.33 N/A N/A
3.0000173075E+011 ADCCMS-10P: VERT CABLE MNGR W/SPOOLS 10 EA B  $           628.63 31.0%  $              433.75 N/A N/A
3.0000173689E+011 BLACK, CARRIER PLATE ASSEMBLY EA B  $             32.63 31.0%  $                22.51 N/A N/A
3.0000175335E+011 QFB-48FDLCLSMHR: Q4000 48F LC-TO-LC SM EA B  $        2,414.90 31.0%  $           1,666.28 N/A N/A
3.000017554E+011 TFP-00AP00: ADAPTER PLATE, 12 POS, BLAN EA B  $             12.50 31.0%  $                  8.63 N/A N/A
3.0000175698E+011 IFC-E/0FP004.25F-FHP RIBBON, 12 FIBER EA B  $           653.97 31.0%  $              451.24 N/A N/A
3.0000176071E+011 6645-2-784-20BB: TRUENET CAT6 PC GN 20 F EA B  $             18.15 31.0%  $                12.52 N/A N/A
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3.0000176931E+011 TP10GTF-GY35RO:: JUMP CAT6A RJ45 RO 35FT EA B  $             69.21 31.0%  $                47.75 N/A N/A
3.0000176934E+011 6645-2-805-02:: AC6 PCH CORD 2 FT WT 568 EA B  $             13.38 31.0%  $                  9.23 N/A N/A
3.0000177899E+011 NG4-ACCIFRMDRKT1: DOOR KIT NG4 FOTSP 

RCK EA B  $        3,624.86 31.0%  $           2,501.15 N/A N/A
3.0000177957E+011 FGS-DOUT-G: 2X6 HOR FGS JUNC W/ DROP OUT EA B  $             23.56 31.0%  $                16.26 N/A N/A
3.0000178234E+011 NG4-ACCCARDKIT1: DESIGNATION CARD KIT EA B  $           120.00 31.0%  $                82.80 N/A N/A
300001782401 QE-HEP-ACC1VFL0000: VCG REPLACEMENT KIT EA B  $             16.23 31.0%  $                11.20 N/A N/A
300001782402 MST-04XX00-A0350U: DLX, 4 PT, 350 FT MST EA B  $           254.57 31.0%  $              175.65 N/A N/A
300001782403 MST-08XX00-A0150U: DLX 8 PT 150 FT MST EA B  $           261.78 31.0%  $              180.63 N/A N/A
300001782404 FHD-XJ1A-0350F: DLX/SC PC DROP DIEL EA B  $           154.99 31.0%  $              106.94 N/A N/A
300001782408 BLK-RLBT-A03040: RIBBON BLOCKING KIT 3PO EA B  $           731.22 31.0%  $              504.54 N/A N/A
3.0000178241E+011 QE-HEP-ACC4VRR0000: VCG REPLACEMENT KIT EA B  $             46.34 31.0%  $                31.97 N/A N/A
3.000017846E+011 FPCM-APSC/PLC-6M: CTO-FIBER PATCHCORDS EA B  $             16.63 31.0%  $                11.47 N/A N/A
3.000017849E+011 FPX-3TS7/07HR031: 3 RU, SM, SMSC, 72 FIB EA B  $        3,179.78 31.0%  $           2,194.05 N/A N/A
3.00001785E+011 MST-04XX00-A0400U: DLX, 4 PT, 400 FT MST EA B  $           266.82 31.0%  $              184.11 N/A N/A
3.0000178503E+011 FPM-07/7-AT125M-25/25: 24 FIBER 2MM RBR EA B  $        3,309.37 31.0%  $           2,283.47 N/A N/A
3.000017858E+011 LSA-7014 2 250-00:TRM PROFIL HD 10DA 1/0 EA B  $             18.00 31.0%  $                12.42 N/A N/A
3.0010010048E+011 MVAM-DW-HSG-R: HOUSING, RH, MVAM EA B  $             31.25 31.0%  $                21.56 N/A N/A
3.001001013E+011 FPS-ACCPOLEGSKT: POLE MOUNT KIT EA B  $             72.09 31.0%  $                49.74 N/A N/A
3.0010010225E+011 RDT-SM12J00D0159A: MINI RDT I/O 50 FT EA B  $           493.25 31.0%  $              340.34 N/A N/A
3.0010010231E+011 FMT-MKNKNKN2HP000: NGF MVAM, MMLC 70/30 EA B  $        1,255.20 31.0%  $              866.09 N/A N/A
3.0010010233E+011 FHD-XJ1A-0070M: DLX/SC PC DROP DIEL EA B  $           128.74 31.0%  $                88.83 N/A N/A
3.0010010234E+011 FHD-XJ1A-0080M: DLX/SC PC DROP DIEL EA B  $           136.74 31.0%  $                94.35 N/A N/A
3.0010010246E+011 FTAC-3G13000: KIT, TAC HANDHELD ACC EA B  $             73.75 31.0%  $                50.89 N/A N/A
3.0010010247E+011 NG4-VSMLF132: 1X32 SPLTR, APC LC, LEFT EA B  $        1,531.19 31.0%  $           1,056.52 N/A N/A
3.0010010274E+011 FL1-G688NNN2-1001N EA B  $        1,856.60 31.0%  $           1,281.05 N/A N/A
3.0010010275E+011 FL1-J6888882-4002N EA B  $        6,576.26 31.0%  $           4,537.62 N/A N/A
3.0010010284E+011 TECP-30-222ES: I/M FOSC 450 BS EMPALME EA B  $               1.52 31.0%  $                  1.05 N/A N/A
3.0010010286E+011 FP-F-13-367: 1RU, FACEPLATE 36 CONN EA B  $           421.41 31.0%  $              290.77 N/A N/A
3.0010010289E+011 E-501-L40: KIT, CABLE CLAMP FDF EA B  $             56.25 31.0%  $                38.81 N/A N/A
3.0010010294E+011 FHD-HH1A-0200F:  FHC DROP CABLE 200 FT P EA B  $           117.50 31.0%  $                81.08 N/A N/A
300100102951 FHD-HH1B-0150F:  FHC DROP CABLE 150 FT P EA B  $           106.88 31.0%  $                73.75 N/A N/A
300100102983 FHD-HH1B-0250F: FHC DRP CBL; 250 FT PC EA B  $           133.13 31.0%  $                91.86 N/A N/A
3.0010010299E+011 FHD-HH1A-0120F: FHC DRP CBL 120 FT PC EA B  $             97.50 31.0%  $                67.28 N/A N/A
300100103014 FHD-HJ1B-0500F: FHC DRP CBL; 500 FT PC EA B  $           232.49 31.0%  $              160.42 N/A N/A
3.0010010311E+011 NG4-VM7RF2B: NG4 VAM, MON, 95/05 SC, R EA B  $        1,361.75 31.0%  $              939.61 N/A N/A

3.0010010314E+011 NG4-VDMR2MCA280C2K: DWDM, 4CH, 
UPG,EXP,R EA B  $        1,311.14 31.0%  $              904.69 N/A N/A

3.0010010332E+011 NG4-VDMR2MDA360C1K: 8CH CWDM, UGP,EXP, 
R EA B  $        2,316.35 31.0%  $           1,598.28 N/A N/A

3.0010010342E+011 FHD-H01B-0350F: FHC DRP CBL; 350 FT PT EA B  $           159.38 31.0%  $              109.97 N/A N/A
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300100103434 FHD-HJ1B-0450F: FHC DRP CBL; 450 FT PC EA B  $           219.38 31.0%  $              151.37 N/A N/A
3.0010010356E+011 TECP-96-181: TELUS FDH 864 PAD MOUNT EA B  $             70.67 31.0%  $                48.76 N/A N/A
3.001001037E+011 FX3-KA1728JLBFFFF00: 1728 X-CONN,100FT EA B  $      86,535.00 31.0%  $         59,709.15 N/A N/A
3.0010010376E+011 MIFC-9/PWJ025-FW5J: MM 50/125 SC-LC EA B  $           584.98 31.0%  $              403.64 N/A N/A
3.0010010377E+011 MIFC-9/9WJ015-FW5J: MM 50/125 SC-SC EA B  $           484.98 31.0%  $              334.64 N/A N/A
300100103817 R30V-STM: P/C,RED,MID TO MID, 30 EA B  $             98.38 31.0%  $                67.88 N/A N/A
3.0010010412E+011 FPL-24SZ/04GU061: SMALC OSP ARM STRD EA B  $        3,409.36 31.0%  $           2,352.46 N/A N/A
3.0010010416E+011 FL1-H3888NN2-1211NXO: 24 POS LOADED EA B  $        1,578.40 31.0%  $           1,089.10 N/A N/A
300100104431 TECP-96-184: U/M TELUS FDH 288 POLE EA B  $           144.23 31.0%  $                99.52 N/A N/A
300100104450 FPCA-EEYP028M-BC: SM APSC-APSC 1.2MM NBC EA B  $             26.56 31.0%  $                18.33 N/A N/A
3.0010010457E+011 FWB-ACCFANOUT: 12F, 19IN; HMFOC TO SC EA B  $           431.14 31.0%  $              297.49 N/A N/A
3.0010010469E+011 NGF-MPMR0K512: NGF 144 MPO RIGHT SMLC EA B  $        9,234.07 31.0%  $           6,371.51 N/A N/A
3.0010010471E+011 BC-5PW-KIT:CABLE BRACKET KIT EA B  $             16.69 31.0%  $                11.52 N/A N/A
300100104760 NG4-VCKR2F47001K: CWDM (2) 8-CH, LC/UPC EA B  $        2,522.00 31.0%  $           1,740.18 N/A N/A
3.0010010477E+011 NG4VAM-TRAY-CLIP: DOOR CLIP, NG4 ACCESS EA B  $               1.52 31.0%  $                  1.05 N/A N/A
3.0010010518E+011 RMG-1PA1-032B EA B  $        1,166.20 31.0%  $              804.68 N/A N/A
3.0010010528E+011 MDC-J01F-0020F0: DROP RBR 3MM IN/OUT 20F EA B  $             16.50 31.0%  $                11.39 N/A N/A
3.0010010559E+011 N5CHU-4RU: 4RU UNMANAGED CHASSIS EA B  $        1,264.72 31.0%  $              872.66 N/A N/A
3.0010010582E+011 FTAC-ACCDEMOKIT1: KIT, TAC FIBER SALES EA B  $           887.46 31.0%  $              612.35 N/A N/A
3.0010010587E+011 NG4-VCMR2D470D00: CWDM, 2-8CH 1310 UP RT EA B  $        2,317.81 31.0%  $           1,599.29 N/A N/A
300100106138 RCP-1K4PUE06100: 1RU LC/MPO 200FT 48F,AP EA B  $        3,352.37 31.0%  $           2,313.14 N/A N/A
300100106149 RCP-1Z4PUE06100: 1RU APCLC 200FT 48F MPO EA B  $        3,186.87 31.0%  $           2,198.94 N/A N/A
3.0010010636E+011 FCM-TM/0T7031: 144 MOD CONN ALC 31M STD EA B  $        5,430.17 31.0%  $           3,746.82 N/A N/A
0.X-0X6003 0.X-0X6003: BKT EXTENDER 1.75  PW EA B  $             51.36 31.0%  $                35.44 N/A N/A
0099 0 004-00 0099 0 004-00: SEALING PUTTY EA B  $               9.65 31.0%  $                  6.66 N/A N/A
06FANID2 06FANID2: 6F BREAKOUT KIT FOR LT CABLE EA B  $             30.42 31.0%  $                20.99 N/A N/A
06FANID2L 06FANID2L: 6 FIBER, BUFFER TUBE FANOUT EA B  $             26.08 31.0%  $                18.00 N/A N/A
090517N001 102K022-37/123(S10) EA B  $               3.69 31.0%  $                  2.55 N/A N/A
100536-000 HUB-PNH12DAKBBC6000 EA B  $        8,264.88 31.0%  $           5,702.77 N/A N/A
100726-000 HUB-UBFI-M-025-D-M-C-N-1 EA B  $           516.54 31.0%  $              356.41 N/A N/A
100728-000 HUB-UBFI-A-025-D-M-S-S-2 EA B  $           699.53 31.0%  $              482.68 N/A N/A
100730-000 HUB-UBFI-M-025-D-T-C-G-3 EA B  $           654.76 31.0%  $              451.78 N/A N/A
100735-000 HUB-UBFI-M-025-D-T-C-N-1 EA B  $           511.19 31.0%  $              352.72 N/A N/A
100738-000 HUB-UBFI-M-025-D-T-C-S-2 EA B  $           689.13 31.0%  $              475.50 N/A N/A
100739-000 HUB-UBFI-A-025-Q-M-C-G-3 EA B  $           768.47 31.0%  $              530.24 N/A N/A
100741-000 HUB-UBFI-A-025-Q-M-S-S-2 EA B  $           614.82 31.0%  $              424.23 N/A N/A
100745-000 HUB-UBFI-A-025-Q-T-C-G-3 EA B  $           764.64 31.0%  $              527.60 N/A N/A
100747-000 HUB-UBFI-A-025-Q-T-C-N-1 EA B  $           622.69 31.0%  $              429.66 N/A N/A
100748-000 HUB-UBFI-C-100-D-M-C-G-3 EA B  $        2,053.38 31.0%  $           1,416.83 N/A N/A
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100757-000 HUB-UBFI-C-100-Q-M-C-G-3 EA B  $        2,291.14 31.0%  $           1,580.89 N/A N/A
100759-000 HUB-UBFI-C-100-D-T-C-G-3 EA B  $        2,015.71 31.0%  $           1,390.84 N/A N/A
100761-000 HUB-UBFI-C-100-D-T-C-N-1 EA B  $        1,478.83 31.0%  $           1,020.39 N/A N/A
100766-000 HUB-UBMI-C-025-E-T-P-S-2 EA B  $           866.16 31.0%  $              597.65 N/A N/A
100787-000 HUB-UBFI-B-025-X-U-Q-N-1 EA B  $           660.01 31.0%  $              455.41 N/A N/A
100791-000 HUB-UBMI-C-025-E-M-P-N-1 EA B  $           690.90 31.0%  $              476.72 N/A N/A
100794-000 HUB-UBFI-B-050-D-M-C-N-1 EA B  $           870.14 31.0%  $              600.40 N/A N/A
100795-000 HUB-UBFI-B-050-D-T-C-G-3 EA B  $        1,139.95 31.0%  $              786.57 N/A N/A
100800-000 HUB-UBFI-B-050-D-T-C-N-1 EA B  $           860.50 31.0%  $              593.75 N/A N/A
100806-000 HUB-UBFI-B-050-Q-M-C-G-3 EA B  $        1,277.35 31.0%  $              881.37 N/A N/A
100814-000 HUB-UBFI-B-050-Q-T-C-G-3 EA B  $        1,266.10 31.0%  $              873.61 N/A N/A
100817-000 HUB-UBFI-B-050-Q-T-C-N-1 EA B  $           987.42 31.0%  $              681.32 N/A N/A
100837-000 HUB-UBMI-N-025-D-T-P-S-2 EA B  $           898.77 31.0%  $              620.15 N/A N/A
100845-000 HUB-UBMI-C-050-E-M-P-N-1 EA B  $        1,112.76 31.0%  $              767.80 N/A N/A
100855-000 HUB-UBFI-B-050-D-T-C-S-4 EA B  $        1,137.94 31.0%  $              785.18 N/A N/A
100858-000 HUB-UBMI-N-025-D-M-R-S-2 EA B  $           911.69 31.0%  $              629.07 N/A N/A
101110-000 HUB-UBFI-C-050-X-U-Q-N-1 EA B  $        1,102.19 31.0%  $              760.51 N/A N/A
101112-000 HUB-UBFI-D-100-X-U-Q-N-1 EA B  $        2,027.78 31.0%  $           1,399.17 N/A N/A
101135-000 HUB-UBMI-D-100-E-M-R-S-4 EA B  $        2,584.95 31.0%  $           1,783.62 N/A N/A
101139-000 HUB-UBMI-D-100-E-O-P-S-4 EA B  $        2,517.26 31.0%  $           1,736.91 N/A N/A
101145-000 HUB-UBMI-D-025-D-M-R-S-2 EA B  $           873.56 31.0%  $              602.76 N/A N/A
101146-000 HUB-UB-MOD-2-A-B-C-S-4-0 EA B  $           527.63 31.0%  $              364.06 N/A N/A
101150-000 HUB-UB-MOD-2-E-F-C-S-2-I EA B  $           615.03 31.0%  $              424.37 N/A N/A
101153-000 HUB-UB-MOD-2-E-C-C-S-2-I EA B  $           618.99 31.0%  $              427.10 N/A N/A
101223-000 HUB-F/D2DH900CFRET-ATT EA B  $      11,598.31 31.0%  $           8,002.83 N/A N/A
101277-000 HUB-PA004DE2B0060HT EA B  $        2,322.08 31.0%  $           1,602.24 N/A N/A
101278-000 HUB-PA004DE2G0060HT EA B  $        2,385.12 31.0%  $           1,645.73 N/A N/A
101284-000 HUB-PA004DE1B0060HT EA B  $        2,337.50 31.0%  $           1,612.88 N/A N/A
101298-000 HUB-PA004DE1G0060HT EA B  $        2,311.48 31.0%  $           1,594.92 N/A N/A
101300-000 HUB-ACH06DERB0C6000 EA B  $        6,296.19 31.0%  $           4,344.37 N/A N/A
101313-000 HUB-PA004DE2G0040HT EA B  $        2,264.60 31.0%  $           1,562.57 N/A N/A
101320-000 HUB-PA004DE2B0040HT EA B  $        2,238.89 31.0%  $           1,544.83 N/A N/A
101323-000 HUB-PA004DE1B0040HT EA B  $        2,210.57 31.0%  $           1,525.29 N/A N/A
101404-000 HUB-AH009DFAB0C3000 EA B  $        7,614.85 31.0%  $           5,254.25 N/A N/A
101411-000 HUB-AH018DFBB0C3000 EA B  $      12,630.88 31.0%  $           8,715.31 N/A N/A
101738-000 HUB-UBFO-A-025-E-L-R-S-2 EA B  $           892.93 31.0%  $              616.12 N/A N/A
101745-000 HUB-UBFO-A-025-D-L-P-S-4 EA B  $           757.20 31.0%  $              522.47 N/A N/A
101746-000 HUB-UBFO-A-025-D-U-P-N-1 EA B  $           622.32 31.0%  $              429.40 N/A N/A
101748-000 HUB-UBFO-A-025-D-U-P-N-4 EA B  $           643.05 31.0%  $              443.70 N/A N/A
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101751-000 HUB-UBFO-A-025-D-I-P-G-3 EA B  $           858.89 31.0%  $              592.63 N/A N/A
101760-000 HUB-UBFO-B-050-D-L-P-N-4 EA B  $           947.14 31.0%  $              653.53 N/A N/A
101761-000 HUB-UBFO-A-025-E-U-P-S-2 EA B  $           898.96 31.0%  $              620.28 N/A N/A
101764-000 HUB-UBFO-B-050-D-L-P-S-4 EA B  $        1,214.70 31.0%  $              838.14 N/A N/A
101765-000 HUB-UBFO-B-050-D-U-P-N-1 EA B  $           959.62 31.0%  $              662.14 N/A N/A
101766-000 HUB-UBFO-B-050-D-U-P-N-4 EA B  $           971.63 31.0%  $              670.42 N/A N/A
101772-000 HUB-UBFO-A-025-D-L-P-S-2 EA B  $           808.14 31.0%  $              557.62 N/A N/A
101777-000 HUB-UBFO-C-100-D-L-P-N-4 EA B  $        1,590.30 31.0%  $           1,097.31 N/A N/A
101781-000 HUB-UBFO-C-100-D-U-P-N-1 EA B  $        1,611.53 31.0%  $           1,111.96 N/A N/A
101788-000 HUB-UBFO-C-100-D-U-P-S-4 EA B  $        2,156.38 31.0%  $           1,487.90 N/A N/A
101794-000 HUB-UBMO-C-025-D-L-R-S-2 EA B  $           879.20 31.0%  $              606.65 N/A N/A
101795-000 HUB-UBMO-C-025-D-N-P-S-2 EA B  $           837.47 31.0%  $              577.85 N/A N/A
101810-000 HUB-UBFO-C-025-Z-U-P-N-1 EA B  $        1,037.13 31.0%  $              715.62 N/A N/A
101811-000 HUB-UBFO-C-025-Z-U-P-N-4 EA B  $           993.27 31.0%  $              685.36 N/A N/A
101817-000 HUB-UBMO-D-025-E-L-R-S-2 EA B  $        1,080.48 31.0%  $              745.53 N/A N/A
101819-000 HUB-UBFO-D-050-Z-U-P-N-1 EA B  $        1,761.08 31.0%  $           1,215.15 N/A N/A
101821-000 HUB-UBFO-D-050-Z-U-P-N-4 EA B  $        1,731.33 31.0%  $           1,194.62 N/A N/A
101822-000 HUB-UBFO-E-100-Z-U-P-N-1 EA B  $        3,257.79 31.0%  $           2,247.88 N/A N/A
101843-000 HUB-UBFI-A-025-E-M-S-S-2 EA B  $           879.87 31.0%  $              607.11 N/A N/A
101849-000 HUB-UBFI-A-025-E-T-P-S-2 EA B  $           773.32 31.0%  $              533.59 N/A N/A
101855-000 HUB-UBFI-C-100-Q-T-C-G-3 EA B  $        2,261.37 31.0%  $           1,560.35 N/A N/A
101860-000 HUB-UBFI-M-025-D-M-C-S-4 EA B  $           658.38 31.0%  $              454.28 N/A N/A
101861-000 HUB-UBFI-M-025-D-M-S-S-4 EA B  $           657.90 31.0%  $              453.95 N/A N/A
101886-000 HUB-UBMI-D-025-E-T-P-S-2 EA B  $           943.48 31.0%  $              651.00 N/A N/A
101894-000 HUB-UBMO-C-025-E-L-P-S-2 EA B  $           963.31 31.0%  $              664.68 N/A N/A
101928-000 HUB-UBFI-M-025-D-T-P-N-1 EA B  $           527.00 31.0%  $              363.63 N/A N/A
101986-000 HUB-UBFI-B-050-D-M-C-N-4 EA B  $           880.27 31.0%  $              607.39 N/A N/A
101989-000 HUB-UBFI-B-050-D-T-C-N-4 EA B  $           864.56 31.0%  $              596.55 N/A N/A
101991-000 HUB-UBFI-B-050-D-T-N-G-4 EA B  $        1,093.42 31.0%  $              754.46 N/A N/A
102000-000 HUB-UBFO-A-025-D-L-P-G-4 EA B  $           759.20 31.0%  $              523.85 N/A N/A
102001-000 HUB-UBFO-A-025-D-L-P-N-4 EA B  $           640.07 31.0%  $              441.65 N/A N/A
102005-000 HUB-UBFO-B-050-D-U-P-S-4 EA B  $        1,236.55 31.0%  $              853.22 N/A N/A
102006-000 HUB-UBFO-C-100-D-U-P-G-3 EA B  $        2,156.61 31.0%  $           1,488.06 N/A N/A
102012-000 HUB-UBMI-C-050-E-T-C-S-4 EA B  $        1,320.62 31.0%  $              911.23 N/A N/A
102017-000 HUB-UBMO-C-025-D-L-R-S-4 EA B  $           822.87 31.0%  $              567.78 N/A N/A
102084-000 HUB-UBFI-N-100-6-T-C-N-1 EA B  $           910.00 31.0%  $              627.90 N/A N/A
102091-000 HUB-STUB-I-25-10-A-26-1D EA B  $           330.51 31.0%  $              228.05 N/A N/A
102100-000 HUB-STUB-I-25-10-C-24-1C EA B  $           419.37 31.0%  $              289.37 N/A N/A
102103-000 HUB-STUB-I-25-25-B-26-1D EA B  $           153.84 31.0%  $              106.15 N/A N/A
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102107-000 HUB-STUB-I-25-50-B-26-1C EA B  $           258.66 31.0%  $              178.48 N/A N/A
102115-000 HUB-KIT-LABEL-NUMBERS EA B  $             17.48 31.0%  $                12.06 N/A N/A
102123-000 HUB-UBMO-C-025-E-N-P-S-2 EA B  $           970.21 31.0%  $              669.44 N/A N/A
102131-000 HUB-UBMO-D-025-E-N-R-S-2 EA B  $        1,087.76 31.0%  $              750.55 N/A N/A
102166-000 HUB-UB-E-O-PEDESTAL-KIT EA B  $           276.22 31.0%  $              190.59 N/A N/A
102170-000 HUB-UBFI-B-050-D-G-P-N-1 EA B  $        1,114.46 31.0%  $              768.98 N/A N/A
102171-000 HUB-UBFI-C-100-D-G-P-N-1 EA B  $        1,936.61 31.0%  $           1,336.26 N/A N/A
102174-000 HUB-UBFO-A-025-D-G-P-G-3 EA B  $           914.77 31.0%  $              631.19 N/A N/A
102178-000 HUB-UBFO-B-050-D-G-P-G-3 EA B  $        1,482.58 31.0%  $           1,022.98 N/A N/A
102181-000 HUB-UBFO-C-100-D-I-P-G-3 EA B  $        2,432.75 31.0%  $           1,678.60 N/A N/A
102188-000 HUB-STUB-O-12-10-C-24-2N EA B  $           252.16 31.0%  $              173.99 N/A N/A
102213-000 HUB-UBFI-C-100-D-T-C-N-4 EA B  $        1,474.31 31.0%  $           1,017.27 N/A N/A
102226-000 HUB-UBFI-M-025-D-M-C-N-4 EA B  $           517.52 31.0%  $              357.09 N/A N/A
102227-000 HUB-UBFI-M-025-D-T-C-N-4 EA B  $           516.15 31.0%  $              356.14 N/A N/A
102234-000 HUB-UBMO-C-025-E-N-P-S-4 EA B  $           903.00 31.0%  $              623.07 N/A N/A
102235-000 HUB-UBMO-C-050-E-L-P-S-4 EA B  $        1,428.08 31.0%  $              985.38 N/A N/A
102237-000 HUB-UBMO-D-025-D-N-P-S-2 EA B  $           992.44 31.0%  $              684.78 N/A N/A
102271-000 HUB-UBFI-N-100-6-G-C-N-1 EA B  $        1,400.71 31.0%  $              966.49 N/A N/A
102277-000 HUB-UBFI-N-100-6-G-N-N-1 EA B  $        1,260.51 31.0%  $              869.75 N/A N/A
102299-000 HUB-UBMO-D-025-D-L-R-S-2 EA B  $        1,009.40 31.0%  $              696.49 N/A N/A
102387-000 HUB-UBFI-C-100-D-M-C-N-4 EA B  $        1,491.40 31.0%  $           1,029.07 N/A N/A
102421-000 HUB-ND010NPDBS0TOGO EA B  $        1,705.70 31.0%  $           1,176.93 N/A N/A
102433-000 HUB-UBFI-N-050-R-M-S-G-5 EA B  $           868.22 31.0%  $              599.07 N/A N/A
102481-000 HUB-NGAG-FOUNDATION-SALE EA B  $           102.09 31.0%  $                70.44 N/A N/A
102498-000 HUB-PN000DAQB00000 EA B  $        5,877.48 31.0%  $           4,055.46 N/A N/A
102595-000 HUB-PNH02DS3B0C8000 EA B  $        1,691.76 31.0%  $           1,167.31 N/A N/A
102597-000 HUB-PNH03DS3B0C8000 EA B  $        2,225.18 31.0%  $           1,535.37 N/A N/A
102602-000 HUB-PNH06DS3B0C8000 EA B  $        3,520.97 31.0%  $           2,429.47 N/A N/A
102688-000 HUB-UBFI-A-025-E-M-S-G-5 EA B  $           743.28 31.0%  $              512.86 N/A N/A
102749-000 HUB-UBFI-M-025-D-A-C-N-1 EA B  $           657.24 31.0%  $              453.50 N/A N/A
102764-000 HUB-UBFI-B-050-D-N-N-N-1 EA B  $           837.35 31.0%  $              577.77 N/A N/A
102767-000 HUB-UBFI-C-100-D-A-C-N-1 EA B  $        1,831.27 31.0%  $           1,263.58 N/A N/A
102777-000 HUB-UBFI-C-100-Q-T-C-N-1 EA B  $        1,742.31 31.0%  $           1,202.19 N/A N/A
102778-000 HUB-UBFI-M-025-D-A-N-N-1 EA B  $           638.55 31.0%  $              440.60 N/A N/A
102788-000 HUB-UBFI-B-050-D-A-N-N-1 EA B  $        1,120.30 31.0%  $              773.01 N/A N/A
102791-000 HUB-UBMO-D-100-E-L-P-N-4 EA B  $        2,149.61 31.0%  $           1,483.23 N/A N/A
102794-000 HUB-UBMO-D-100-E-N-P-N-1 EA B  $        2,174.16 31.0%  $           1,500.17 N/A N/A
102795-000 HUB-UBFO-A-025-E-L-P-N-1 EA B  $           705.22 31.0%  $              486.60 N/A N/A
102796-000 HUB-UBFO-A-025-E-N-P-N-1 EA B  $           707.20 31.0%  $              487.97 N/A N/A
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102801-000 HUB-UBFO-B-025-U-N-P-N-1 EA B  $           847.68 31.0%  $              584.90 N/A N/A
102802-000 HUB-UBMO-C-050-E-L-C-N-1 EA B  $        1,200.74 31.0%  $              828.51 N/A N/A
102804-000 HUB-UBMO-C-050-E-N-P-N-1 EA B  $        1,208.80 31.0%  $              834.07 N/A N/A
102808-000 HUB-UBFO-C-050-U-N-P-N-1 EA B  $        1,144.65 31.0%  $              789.81 N/A N/A
102812-000 HUB-UBFO-D-100-U-N-P-N-1 EA B  $        2,293.12 31.0%  $           1,582.25 N/A N/A
102814-000 HUB-UBMO-D-025-D-U-P-N-1 EA B  $           817.03 31.0%  $              563.75 N/A N/A
102831-000 HUB-UBMO-C-025-D-J-P-N-1 EA B  $           822.79 31.0%  $              567.73 N/A N/A
102836-000 HUB-UBMO-D-050-D-J-P-N-1 EA B  $        1,444.10 31.0%  $              996.43 N/A N/A
102838-000 HUB-UBMO-D-050-D-N-P-N-1 EA B  $        1,170.97 31.0%  $              807.97 N/A N/A
102913-000 HUB-PNH06DS3B0C6000 EA B  $        3,613.18 31.0%  $           2,493.09 N/A N/A
102982-000 HUB-ADAPTPLT-EMSNBP50VDT EA B  $               7.79 31.0%  $                  5.38 N/A N/A
102990-000 HUB-UBMO-D-025-E-N-P-N-4 EA B  $           897.31 31.0%  $              619.14 N/A N/A
102997-000 HUB-UB-MOD-2-A-4-C-S-2-O EA B  $           636.01 31.0%  $              438.85 N/A N/A
102K011-37/U-(C50) 102K011-37/U-(C50) EA B  $               2.44 31.0%  $                  1.68 N/A N/A
102K011-37-01/U-(C50) 102K011-37-01/U-(C50) EA B  $             11.23 31.0%  $                  7.75 N/A N/A
102K022-37/U-(C50) 102K022-37/U-(C50) EA B  $               2.67 31.0%  $                  1.84 N/A N/A
102K022-37-01/U-(C50) 102K022-37-01/U-(C50) EA B  $               6.85 31.0%  $                  4.73 N/A N/A
102K033-37-01/U(B20)US39 102K033-37-01/U(B20)US39 EA B  $               8.31 31.0%  $                  5.73 N/A N/A
102K033-37-01/U-(C20) 102K033-37-01/U-(C20) EA B  $               8.31 31.0%  $                  5.73 N/A N/A
102K049-37/U-(C10) 102K049-37/U-(C10) EA B  $               4.08 31.0%  $                  2.82 N/A N/A
102K049-37-01/123(S5) 102K049-37-01/123(S5) EA B  $             25.90 31.0%  $                17.87 N/A N/A
102K049-37-01/U(B10)US39 102K049-37-01/U(B10)US39 EA B  $             10.75 31.0%  $                  7.42 N/A N/A
102K049-37-01/U-(C10) 102K049-37-01/U-(C10) EA B  $             10.75 31.0%  $                  7.42 N/A N/A
102K050-37/U-(C10) 102K050-37/U-(C10) EA B  $               5.46 31.0%  $                  3.77 N/A N/A
102K050-37-01/U(B10)US39 102K050-37-01/U(B10)US39 EA B  $             11.65 31.0%  $                  8.04 N/A N/A
102K050-37-01/U-(C10) 102K050-37-01/U-(C10) EA B  $             11.65 31.0%  $                  8.04 N/A N/A
103010-000 HUB-PNH27DALBBC6006 EA B  $      13,161.90 31.0%  $           9,081.71 N/A N/A
103672-000 HUB-PNH04DS3B0C8000 EA B  $        2,623.09 31.0%  $           1,809.93 N/A N/A
106815-1 FOAC DUST CAP SC BLACK STRAP EA B  $               1.10 31.00%  $                  0.76 N/A N/A
106815-2 FOAC DUST CAP SC BLACK NO STRAP EA B  $               1.10 31.00%  $                  0.76 N/A N/A
107015-000 HUB-PNH18DAKBBA6000 EA B  $      11,016.81 31.0%  $           7,601.60 N/A N/A
107018-000 HUB-PNH09DAKBBC8000 EA B  $        6,554.68 31.0%  $           4,522.73 N/A N/A
107020-000 HUB-PNH09DAKBBC6000 EA B  $        6,574.74 31.0%  $           4,536.57 N/A N/A
107710-000 HUB-PNH05DS3BBC800 EA B  $        3,044.49 31.0%  $           2,100.70 N/A N/A
108973N001 102K022-37-01/123(S20) EA B  $               8.08 31.0%  $                  5.58 N/A N/A
10BASE2-CONNKIT-25 10BASE2-CONNKIT-25: CONNECTOR KIT EA B  $           962.46 31.0%  $              664.10 N/A N/A
1-1116406-1 MODULE,2PORT,SL SERIES,ELE.IVO EA B  $               1.02 31.00%  $                  0.70 N/A N/A
1-1116406-3 MODULE,2PORT,SL SERIES,A.WHT EA B  $               1.02 31.00%  $                  0.70 N/A N/A
1-1116407-1 MODULE,BLANK,SL SERIES,ELE.IVO EA B  $               1.02 31.00%  $                  0.70 N/A N/A
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1-1116407-3 MODULE,BLANK,SL SERIES,A.WHT EA B  $               1.02 31.00%  $                  0.70 N/A N/A
1-1116408-1 MODULE,TOOL-LESS,3PORT,ELE.IVO EA B  $               1.02 31.00%  $                  0.70 N/A N/A
1-1116408-3 MODULE,TOOL-LESS,3PORT,A.WHT EA B  $               1.02 31.0%  $                  0.70 N/A N/A
1-1116409-1 MODULE,2PORT,SL SERIES,ELE.IVO EA B  $               0.90 31.00%  $                  0.62 N/A N/A
1-1116409-3 MODULE,2PORT,SL SERIES,A.WHT EA B  $               0.90 31.00%  $                  0.62 N/A N/A
1-1116410-1 MODULE,BLANK,SL SERIES,ELE.IVO EA B  $               0.90 31.00%  $                  0.62 N/A N/A
1-1116410-3 MODULE,BLANK,SL SERIES,A.WHT EA B  $               0.90 31.00%  $                  0.62 N/A N/A
1-1116412-1 INSERT,BLANK,SL SER, ELE/IVORY EA B  $               0.40 31.00%  $                  0.28 N/A N/A
1-1116412-3 INSERT,BLANK,SL SER,A.WHT EA B  $               0.40 31.00%  $                  0.28 N/A N/A
1-1116563-1 F/MODE,FCPLT KIT,4PORT,TOOL/JK EA B  $               3.19 31.00%  $                  2.20 N/A N/A
1-1116616-1 MTG STRAP KIT,3PORT,ELEC IVORY EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1-1116616-3 MTG STRAP KIT,3PORT,A.WHT EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1-1116618-1 MTG STRAP KIT,2PORT,ELEC.IVORY EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1-1116618-3 MTG STRAP KIT,2PORT,A.WHT EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1-1116697-1 SNGL PORT,M/JK BOX KIT EA B  $               2.17 31.00%  $                  1.50 N/A N/A
1-1116697-3 SNGL PORT,M/JK BOX KIT,A.WHT EA B  $               2.17 31.00%  $                  1.50 N/A N/A
1-1116698-1 DUAL PORT,M/JK BOX KIT EA B  $               2.56 31.00%  $                  1.77 N/A N/A
1-1116698-3 DUAL PORT,M/JK BOX KIT,A.WHT EA B  $               2.56 31.00%  $                  1.77 N/A N/A
1-1116733-0 TELCO ASSY,25 PR,CAT5,LEFT,10 EA B  $           193.15 31.00%  $              133.27 N/A N/A
1-1116733-5 TELCO ASSY,25 PR,CAT5,LEFT,15 EA B  $           213.80 31.00%  $              147.52 N/A N/A
1-1116734-0 TELCO ASSY,25PR,CAT5,RIGHT,10 EA B  $           193.15 31.00%  $              133.27 N/A N/A
1-1116734-5 TELCO ASSY,25PR,CAT5,RIGHT,15 EA B  $           213.80 31.00%  $              147.52 N/A N/A
1116044-2 LABEL COVER,PATCH PANEL,CLEAR EA B  $             11.23 31.00%  $                  7.75 N/A N/A
1116098-1 SMO INSERT, SINGLE 110 EA B  $               1.90 31.00%  $                  1.31 N/A N/A
1116111-1 LINSERT,DUPLEX SC-ST RCPT EA B  $               1.90 31.00%  $                  1.31 N/A N/A
1116315-2 INSERT ASSY,S-VIDEO,INSRT ADAP EA B  $             12.48 31.00%  $                  8.61 N/A N/A
1116360-3 DSKTP MNMNT,FLEXMODE,BLACK EA B  $             36.17 31.00%  $                24.96 N/A N/A
1116406-1 MODULE,2PORT,SL SERIES,LT.ALMN EA B  $               1.02 31.00%  $                  0.70 N/A N/A
1116406-2 MODULE,2PORT,SL SERIES,BLACK EA B  $               1.02 31.00%  $                  0.70 N/A N/A
1116406-3 MODULE,2PORT,SL SERIES,WHITE EA B  $               1.02 31.00%  $                  0.70 N/A N/A
1116406-4 MODULE,2PORT,SL SERIES,NEMA GR EA B  $               1.02 31.00%  $                  0.70 N/A N/A
1116407-1 MODULE,BLANK,SL SERIES,LT.ALMO EA B  $               1.02 31.00%  $                  0.70 N/A N/A
1116407-2 MODULE,BLANK,SL SERIES,BLACK EA B  $               1.02 31.00%  $                  0.70 N/A N/A
1116407-3 MODULE,BLANK,SL SERIES,WHITE EA B  $               1.02 31.00%  $                  0.70 N/A N/A
1116407-4 MODULE,BLANK,SL SERIES,NEMA GR EA B  $               1.02 31.00%  $                  0.70 N/A N/A
1116408-1 MODULE,TOOL-LESS,3PORT,LT.ALMO EA B  $               1.02 31.00%  $                  0.70 N/A N/A
1116408-2 MODULE,TOOL-LESS,3PORT,BLACK EA B  $               1.02 31.00%  $                  0.70 N/A N/A
1116408-3 MODULE,TOOL-LESS,3PORT,WHITE EA B  $               1.02 31.00%  $                  0.70 N/A N/A
1116408-4 MODULE,TOOL-LESS,3PORT,NEMA GR EA B  $               1.02 31.00%  $                  0.70 N/A N/A
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1116409-1 MODULE,2PORT,SL SERIES,LT.ALMO EA B  $               0.90 31.00%  $                  0.62 N/A N/A
1116409-2 MODULE,2PORT,SL SERIES,BLACK EA B  $               0.90 31.00%  $                  0.62 N/A N/A
1116409-3 MODULE,2PORT,SL SERIES,WHITE EA B  $               0.90 31.00%  $                  0.62 N/A N/A
1116409-4 MODULE,2PORT,SL SERIES,NEMA GR EA B  $               0.90 31.00%  $                  0.62 N/A N/A
1116410-1 MODULE,BLANK,SL SERIES,LT.ALMO EA B  $               0.90 31.00%  $                  0.62 N/A N/A
1116410-2 MODULE,BLANK,SL SERIES,BLACK EA B  $               0.90 31.00%  $                  0.62 N/A N/A
1116410-3 MODULE,BLANK,SL SERIES,WHITE EA B  $               0.90 31.00%  $                  0.62 N/A N/A
1116410-4 MODULE,BLANK,SL SERIES,NEMA GR EA B  $               0.90 31.00%  $                  0.62 N/A N/A
1116412-1 INSERT,BLANK,SL SER, LT/ALMOND EA B  $               0.40 31.00%  $                  0.28 N/A N/A
1116412-2 INSERT,BLANK,SL SER, BLACK EA B  $               0.40 31.00%  $                  0.28 N/A N/A
1116412-3 INSERT,BLANK,SL SER, WHITE EA B  $               0.40 31.00%  $                  0.28 N/A N/A
1116412-4 INSERT,BLANK,SL SER, NEMA GRAY EA B  $               0.40 31.00%  $                  0.28 N/A N/A
1116412-7 INSERT,BLANK,SL SER, RED EA B  $               0.50 31.00%  $                  0.35 N/A N/A
1116429-1 LABEL SHEETS,PATCH PANEL,WHITE EA B  $             10.71 31.00%  $                  7.39 N/A N/A
1116542-1 CERTI-SEAL 2PR AERIAL CLOSURE EA B  $               4.33 31.0%  $                  2.99 N/A N/A
1116563-1 F/MODE,FCPLT KIT,4PORT,TOOL/JK EA B  $               3.19 31.00%  $                  2.20 N/A N/A
1116580-1 FACEPLATE KIT,RJ45,110,CAT5E EA B  $             33.00 31.00%  $                22.77 N/A N/A
1116580-2 FACEPLATE KIT,RJ45,110,CAT5E EA B  $             33.00 31.00%  $                22.77 N/A N/A
1116580-4 FACEPLATE KIT,RJ45,110,CAT5E EA B  $             33.00 31.00%  $                22.77 N/A N/A
1116616-1 MTG STRAP KIT,3PORT,LT.ALMOND EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1116616-2 MTG STRAP KIT,3PORT,BLACK EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1116616-3 MTG STRAP KIT,3PORT,WHITE EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1116616-4 MTG STRAP KIT,3PORT,NEMA GRAY EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1116618-1 MTG STRAP KIT,2PORT,LT.ALMOND EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1116618-2 MTG STRAP KIT,2PORT,BLACK EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1116618-3 MTG STRAP KIT,2PORT,WHITE EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1116618-4 MTG STRAP KIT,2PORT,NEMA GRAY EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1116697-1 SNGL PORT,M/JK BOX KIT EA B  $               2.17 31.00%  $                  1.50 N/A N/A
1116697-2 SNGL PORT,M/JK BOX KIT EA B  $               2.17 31.00%  $                  1.50 N/A N/A
1116697-4 SNGL PORT,M/JK BOX KIT EA B  $               2.17 31.00%  $                  1.50 N/A N/A
1116698-1 DUAL PORT,M/JK BOX KIT EA B  $               2.56 31.00%  $                  1.77 N/A N/A
1116698-2 DUAL PORT,M/JK BOX KIT EA B  $               2.56 31.00%  $                  1.77 N/A N/A
1116698-4 DUAL PORT,M/JK BOX KIT EA B  $               2.56 31.00%  $                  1.77 N/A N/A
1116732-1 P/PANEL,48PORT,TELCO,100 BASET EA B  $           279.70 31.00%  $              192.99 N/A N/A
1116733-5 TELCO ASSY,25 PR,CAT5,LEFT,5 EA B  $           169.72 31.00%  $              117.11 N/A N/A
1116733-7 TELCO ASSY,25 PR,CAT5,LEFT,7 EA B  $           178.07 31.00%  $              122.87 N/A N/A
1116734-5 TELCO ASSY,25 PR,CAT5,RIGHT,5 EA B  $           171.24 31.00%  $              118.16 N/A N/A
1116734-7 TELCO ASSY,25 PR,CAT5,RIGHT,7 EA B  $           178.07 31.00%  $              122.87 N/A N/A
1116740-1 CONSOLIDATION POINT BLANK INSE EA B  $               6.12 31.00%  $                  4.22 N/A N/A
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1-1278800-0 MT-RJ KEYED CONN HSNG SLATE EA B  $               1.72 31.00%  $                  1.19 N/A N/A
1-1339118-1 SNG GANG FCEPLT,KIT,SL SERIES EA B  $               1.94 31.00%  $                  1.34 N/A N/A
1-1339118-3 SNG GANG FCEPLT,KIT,SL SERIES EA B  $               1.94 31.00%  $                  1.34 N/A N/A
1-1339120-1 KIT,DUPLEX STRAP,4P,ELEC.IVORY EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1-1339120-3 KIT,DUPLEX STRAP,4P,A.WHT EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1-1339123-3 INSERT,ST,SL SERIES,KIT EA B  $               7.67 31.00%  $                  5.29 N/A N/A
1-1374416-0 MT-RJ JACK, SL HSG, VIOLET EA B  $               1.60 31.00%  $                  1.10 N/A N/A
1-1374416-1 MT-RJ JACK, SL HSG, IVORY EA B  $               1.60 31.00%  $                  1.10 N/A N/A
1-1375005-3 KT,FURN.OUTLET,SM.BASE,A.WHT EA B  $               3.21 31.00%  $                  2.21 N/A N/A
1-1375006-3 KT,FURN.OUTLET,LG BASE,A.WHT EA B  $               3.21 31.00%  $                  2.21 N/A N/A
1-1375055-0 JACK,SL110,RJ45,CAT6,VIO EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1-1375055-1 JACK,SL110,RJ45,CAT6,E.IVY EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1-1375055-3 JACK,SL110,RJ45,CAT6,A.WHT EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1-1375092-0 ICON WHEEL, V/D/C NEMA GRAY EA B  $               0.58 31.00%  $                  0.40 N/A N/A
1-1375092-1 ICON WHEEL, V/D/C ELEC. IVORY EA B  $               0.58 31.00%  $                  0.40 N/A N/A
1-1375092-2 ICON WHEEL, V/D/C ROSE EA B  $               0.58 31.00%  $                  0.40 N/A N/A
1-1375092-3 ICON WHEEL, V/D/C ALPINE WHITE EA B  $               0.58 31.00%  $                  0.40 N/A N/A
1-1375092-4 ICON WHEEL, V/D/C BROWN EA B  $               0.58 31.00%  $                  0.40 N/A N/A
1-1375092-5 ICON WHEEL, V/D/C AQUA EA B  $               0.58 31.00%  $                  0.40 N/A N/A
1-1375123-1 MODULE ASSY,SC-SC DPLX,SL,ELEC EA B  $             13.33 31.00%  $                  9.20 N/A N/A
1-1375155-1 KIT,FACEPLATE,ANGLED,2P,E.IVOR EA B  $               2.33 31.00%  $                  1.61 N/A N/A
1-1375155-3 KIT,FACEPLATE,ANGLED,2P,A.WHT EA B  $               2.33 31.00%  $                  1.61 N/A N/A
1-1375187-0 JACK/DC,SL110,RJ45,CAT6,VIO EA B  $             11.25 31.00%  $                  7.76 N/A N/A
1-1375187-1 JACK/DC,SL110,RJ45,CAT6,E.IVY EA B  $             11.25 31.00%  $                  7.76 N/A N/A
1-1375187-3 JACK/DC,SL110,RJ45,CAT6,A.WHT EA B  $             11.25 31.00%  $                  7.76 N/A N/A
1-1375190-0 JACK/DC,SL110,RJ45,CAT5E,VIO EA B  $               7.63 31.00%  $                  5.26 N/A N/A
1-1375190-1 JACK/DC,SL110,RJ45,CAT5E,E.IVY EA B  $               7.63 31.00%  $                  5.26 N/A N/A
1-1375190-3 JACK/DC,SL110,RJ45,CAT5E,A.WHT EA B  $               7.63 31.00%  $                  5.26 N/A N/A
1-1375191-0 JACK,SL110,RJ45,CAT5E,VIO EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1-1375191-1 JACK,SL110,RJ45,CAT5E,E.IVY EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1-1375191-3 JACK,SL110,RJ45,CAT5E,A.WHT EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1-1375192-3 JACK,SL110,RJ25,CAT3,A.WHT EA B  $               4.13 31.00%  $                  2.85 N/A N/A
1-1375306-1 MODULE ASSY,SC-SC DPLX,SL,ELEC EA B  $             22.06 31.00%  $                15.22 N/A N/A
1-1375306-3 MODULE,DPLX RCPT,1U,SL,A.WHT EA B  $             22.06 31.00%  $                15.22 N/A N/A
1-1375361-3 INSERT ASSY,FEED THRU,RED EA B  $               5.00 31.00%  $                  3.45 N/A N/A
1-1375362-3 INSERT ASSY,FEED THRU,WHITE EA B  $               5.00 31.00%  $                  3.45 N/A N/A
1-1375363-3 INSERT ASSY,FEED THRU,YELLOW EA B  $               5.00 31.00%  $                  3.45 N/A N/A
1-1435725-0 C/A AMPTRAC DUP SC XG 10M EA B  $             91.98 31.00%  $                63.47 N/A N/A
1-1435726-0 AMPTRAC C/A DUP SC SM 10M EA B  $             96.94 31.00%  $                66.89 N/A N/A
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1-1435790-0 C/A DUP LC XG50 AMPTRACS 10M EA B  $           102.80 31.00%  $                70.93 N/A N/A
1-1435790-5 C/A DUP LC XG50 AMPTRACS 15M EA B  $           109.53 31.00%  $                75.58 N/A N/A
1-1435791-0 AT C/A DUP LC SM 1 PIN 10M EA B  $           107.78 31.00%  $                74.37 N/A N/A
1-1435791-2 AT C/A DUP LC SM 1 PIN 12M EA B  $           116.94 31.00%  $                80.69 N/A N/A
1-1435791-4 AT C/A DUP LC SM 1 PIN 14M EA B  $           126.09 31.00%  $                87.00 N/A N/A
1-1435791-5 AT C/A DUP LC SM 1 PIN 15M EA B  $           130.67 31.00%  $                90.16 N/A N/A
1-1435796-0 AT C/A XG50 DUP SC/LC 10 M EA B  $           102.78 31.00%  $                70.92 N/A N/A
1-1435797-0 AT C/A SM DUP SC/LC 10 M EA B  $           107.82 31.00%  $                74.40 N/A N/A
1-1435834-0 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B  $             17.58 31.00%  $                12.13 N/A N/A
1-1435834-4 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B  $             20.35 31.00%  $                14.04 N/A N/A
1-1435834-6 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B  $             21.85 31.00%  $                15.08 N/A N/A
1-1435835-0 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B  $             21.04 31.00%  $                14.52 N/A N/A
1-1435835-4 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B  $             24.36 31.00%  $                16.81 N/A N/A
1-1435835-6 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B  $             26.25 31.00%  $                18.11 N/A N/A
1-1435845-0 CA/ASSY,AMPTRAC I/O,DB25 - PCB EA B  $             22.96 31.00%  $                15.84 N/A N/A
1-1435845-4 CA/ASSY,AMPTRAC I/O,DB25 - PCB EA B  $             19.40 31.00%  $                13.39 N/A N/A
1-1435860-0 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B  $             21.10 31.00%  $                14.56 N/A N/A
1-1435860-4 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B  $             24.36 31.00%  $                16.81 N/A N/A
1-1435860-6 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B  $             26.25 31.00%  $                18.11 N/A N/A
1-1435861-0 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B  $             21.10 31.00%  $                14.56 N/A N/A
1-1435861-2 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B  $             22.75 31.00%  $                15.70 N/A N/A
1-1435861-4 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B  $             24.36 31.00%  $                16.81 N/A N/A
1-1435861-5 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B  $             25.36 31.00%  $                17.50 N/A N/A
1-1435861-6 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B  $             26.25 31.00%  $                18.11 N/A N/A
1-1435861-8 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B  $             27.58 31.00%  $                19.03 N/A N/A
1-1435862-0 AMPTRAC,C6,PCORD,N-P,RED/RED EA B  $             21.10 31.00%  $                14.56 N/A N/A
1-1435862-2 AMPTRAC,C6,PCORD,N-P,RED/RED EA B  $             22.75 31.00%  $                15.70 N/A N/A
1-1435862-4 AMPTRAC,C6,PCORD,N-P,RED/RED EA B  $             24.36 31.00%  $                16.81 N/A N/A
1-1435862-5 AMPTRAC,C6,PCORD,N-P,RED/RED EA B  $             25.36 31.00%  $                17.50 N/A N/A
1-1435862-6 AMPTRAC,C6,PCORD,N-P,RED/RED EA B  $             26.25 31.00%  $                18.11 N/A N/A
1-1435862-8 AMPTRAC,C6,PCORD,N-P,RED/RED EA B  $             27.58 31.00%  $                19.03 N/A N/A
1-1435863-0 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B  $             21.10 31.00%  $                14.56 N/A N/A
1-1435863-4 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B  $             24.36 31.00%  $                16.81 N/A N/A
1-1435863-6 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B  $             26.25 31.00%  $                18.11 N/A N/A
1-1435864-0 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B  $             21.10 31.00%  $                14.56 N/A N/A
1-1435864-4 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B  $             24.36 31.00%  $                16.81 N/A N/A
1-1435864-6 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B  $             26.25 31.00%  $                18.11 N/A N/A
1-1435864-7 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B  $             26.94 31.00%  $                18.59 N/A N/A
1-1435918-0 AMPTRAC,CAT6,UTP PC,ORNG,WBOOT EA B  $             21.10 31.00%  $                14.56 N/A N/A
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1-1435918-4 AMPTRAC,CAT6,UTP PC,ORNG,WBOOT EA B  $             24.36 31.00%  $                16.81 N/A N/A
1-1435918-6 AMPTRAC,CAT6,UTP PC,ORNG,WBOOT EA B  $             26.25 31.00%  $                18.11 N/A N/A
1-1435919-0 AMPTRAC,CAT6,UTP PC,VIO/WBOOT EA B  $             21.10 31.00%  $                14.56 N/A N/A
1-1435919-4 AMPTRAC,CAT6,UTP PC,VIO/WBOOT EA B  $             24.36 31.00%  $                16.81 N/A N/A
1-1435919-6 AMPTRAC,CAT6,UTP PC,VIO/WBOOT EA B  $             26.25 31.00%  $                18.11 N/A N/A
1-1435953-0 AMPTRAC,CAT6,PCORD ASSY,RED BL EA B  $             19.33 31.00%  $                13.34 N/A N/A
1-1435953-4 AMPTRAC,CAT6,PCORD ASSY,RED BL EA B  $             22.35 31.00%  $                15.42 N/A N/A
1-1435953-6 AMPTRAC,CAT6,PCORD ASSY,RED BL EA B  $             24.06 31.00%  $                16.60 N/A N/A
1-1479079-1 MODULE,SVGA 15 PIN,E.IVORY EA B  $               1.16 31.00%  $                  0.80 N/A N/A
1-1479079-3 MODULE,SVGA 15 PIN,A.WHT EA B  $               1.16 31.0%  $                  0.80 N/A N/A
1-1479152-1 KIT,FACEPLATE,WALL PHONE,IVORY EA B  $               7.23 31.00%  $                  4.99 N/A N/A
1-1479152-3 KIT,FACEPLATE,WALL PHONE,A.WHT EA B  $               7.23 31.00%  $                  4.99 N/A N/A
1-1479159-1 KIT,FACEPLATE,DECORATOR,E.IVOR EA B  $               1.14 31.00%  $                  0.79 N/A N/A
1-1479159-3 KIT,FACEPLATE,DECORATOR,A.WHT EA B  $               1.14 31.00%  $                  0.79 N/A N/A
1-1479160-1 KIT,FACEPLATE,DUPLEX,E.IVORY EA B  $               1.14 31.00%  $                  0.79 N/A N/A
1-1479160-3 KIT,FACEPLATE,DUPLEX,A.WHT EA B  $               1.14 31.00%  $                  0.79 N/A N/A
1-1479181-3 INSERT,ST,SL,SM-MM,KIT EA B  $             11.00 31.00%  $                  7.59 N/A N/A
1-1479190-3 INSERT ASSY, SPEAKER PST,BLK EA B  $               5.56 31.00%  $                  3.84 N/A N/A
1-1479191-3 INSERT ASSY, SPEAKER PST, RED EA B  $               5.56 31.00%  $                  3.84 N/A N/A
1-1479220-2 PWR STRP,KEYMT,2PT,8W,L1/L2 EA B  $           114.26 31.00%  $                78.84 N/A N/A
1-1479230-3 KIT, ADPTR,RCA/110,RED,A.WHT EA B  $             10.92 31.00%  $                  7.53 N/A N/A
1-1479231-3 KIT,ADPTR,RCA/110,WHT/A.WHT EA B  $             10.48 31.00%  $                  7.23 N/A N/A
1-1479232-3 KIT,ADPTR,RCA/110,YEL/A.WHT EA B  $             10.48 31.00%  $                  7.23 N/A N/A
1-1479268-1 LABEL COVER, ELEC IVORY EA B  $               0.24 31.00%  $                  0.17 N/A N/A
1-1479358-1 KIT, OFFICE BOX,12PT,ELEC IVOR EA B  $             16.67 31.00%  $                11.50 N/A N/A
1-1479358-3 KIT, OFFICE BOX,12PT,A.WHT EA B  $             16.67 31.00%  $                11.50 N/A N/A
1-1479486-1 KIT,FACEPLT,DOUB GANG,SL,EIVRY EA B  $               3.50 31.00%  $                  2.42 N/A N/A
1-1479486-3 KIT,FACEPLT,DBL GNG,SL,A.WHT EA B  $               3.50 31.00%  $                  2.42 N/A N/A
1-1479504-1 KIT,MTG STRAP,DEC,4 PRT,EIVORY EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1-1479504-3 KIT,MTG STRAP,DEC,4P,A.WHT EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1-1479601-0 C/A,ES C5E PLG/ES C5E PLG,UTP EA B  $             79.59 31.00%  $                54.92 N/A N/A
1-1479601-5 C/A,ES C5E PLG/ES C5E PLG,UTP EA B  $             84.34 31.00%  $                58.19 N/A N/A
1-1479602-0 C/A,ES C5E PLG/NES C5E PLG,UTP EA B  $             54.25 31.00%  $                37.43 N/A N/A
1-1479602-5 C/A,ES C5E PLG/NES C5E PLG,UTP EA B  $             59.29 31.00%  $                40.91 N/A N/A
1-1479603-0 C/A,ES C5E PLG/ES C5E PLG,SCTP EA B  $             84.94 31.00%  $                58.61 N/A N/A
1-1479603-5 C/A,ES C5E PLG/ES C5E PLG,SCTP EA B  $             97.48 31.00%  $                67.26 N/A N/A
1-1479604-0 C/A,ES C5E PLG/NES C5E PLG,SCT EA B  $             60.13 31.00%  $                41.49 N/A N/A
1-1479604-5 C/A,ES C5E PLG/NES C5E PLG,SCT EA B  $             67.42 31.00%  $                46.52 N/A N/A
1-1479625-1 KT,FPLATE,DBL GNG,ELEC IVORY EA B  $               2.17 31.00%  $                  1.50 N/A N/A
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1-1479784-1 KIT STRAP,MOUNTING,2PORT,DECOR EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1-1479784-3 KIT STRAP,MOUNTING,2PORT,DECOR EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1-1479937-0 BOOT,HOODED DIA .260,NEMA GRAY EA B  $               0.26 31.00%  $                  0.18 N/A N/A
1-1499084-0 CA/ASSY,M/PLUG,568B,CMR,GRY EA B  $             18.38 31.00%  $                12.68 N/A N/A
1-1499163-0 CA/ASSY,MP,8P,CAT6,WHT/VIOLET EA B  $             12.56 31.00%  $                  8.67 N/A N/A
1-1499497-5 C/ASSY CMP, MP 8P CAT 6 WHITE EA B  $             32.27 31.00%  $                22.27 N/A N/A
1-1499501-0 CA/ASSY,CAT5E,CROSSOVER,RED EA B  $             20.38 31.00%  $                14.06 N/A N/A
1-1499501-2 CA/ASSY,CAT5E,CROSSOVER,RED EA B  $             21.54 31.00%  $                14.86 N/A N/A
1-1499501-5 CA/ASSY,CAT5E,CROSSOVER,RED EA B  $             23.38 31.00%  $                16.13 N/A N/A
1-1499501-8 CA/ASSY,CAT5E,CROSSOVER,RED EA B  $             25.06 31.00%  $                17.29 N/A N/A
1-1499631-0 JACK,KL110,RJ45,CAT6,VIO EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1-1499631-1 JACK,KL110,RJ45,CAT6,E.IVY EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1-1499631-3 JACK,KL110,RJ45,CAT6,A.WHT EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1-1499632-0 JACK,KL110,RJ45,CAT5E,VIO EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1-1499632-1 JACK,KL110,RJ45,CAT5E,E.IVY EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1-1499632-3 JACK,KL110,RJ45,CAT5E,A.WHT EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1-1499682-1 JACK,KLS110,RJ45,CAT6,E.IVY EA B  $             11.00 31.00%  $                  7.59 N/A N/A
1-1499683-1 JACK,KLS110,RJ45,CAT5E,E.IVY EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1-1499684-4 AMPTRAC I/O 2.0 TO RJ11 6 POSN EA B  $             12.25 31.00%  $                  8.45 N/A N/A
1-1499688-0 AMPTRAC I/O 2.0 8 POSN EA B  $             11.75 31.00%  $                  8.11 N/A N/A
1-1499688-4 AMPTRAC I/O 2.0 8 POSN EA B  $             15.38 31.00%  $                10.61 N/A N/A
1-1499740-0 CA/ASSY,AMPTRAC,SHLD,CM,CAT6A EA B  $             26.86 31.00%  $                18.53 N/A N/A
1-1499740-4 CA/ASSY,AMPTRAC,SHLD,CM,CAT6A EA B  $             33.25 31.00%  $                22.94 N/A N/A
1-1499740-6 CA/ASSY,AMPTRAC,SHLD,CM,CAT6A EA B  $             36.46 31.00%  $                25.16 N/A N/A
1-1499836-1 ASSY,SC ADPTR,CER SLV,EL IVORY EA B  $             12.23 31.00%  $                  8.44 N/A N/A
1-1499836-3 ASSY,SC ADPTR,CER SLV,A.WHT EA B  $             12.23 31.00%  $                  8.44 N/A N/A
1-1499841-0 C/A CAT6 SECURE RED EA B  $             24.25 31.00%  $                16.73 N/A N/A
1-1499841-2 C/A CAT6 SECURE RED EA B  $             27.60 31.00%  $                19.04 N/A N/A
1-1499841-3 C/A CAT6 SECURE RED EA B  $             29.31 31.00%  $                20.22 N/A N/A
1-1499841-4 C/A CAT6 SECURE RED EA B  $             30.96 31.00%  $                21.36 N/A N/A
1-1499841-5 C/A CAT6 SECURE RED EA B  $             31.75 31.00%  $                21.91 N/A N/A
1-1499841-6 C/A CAT6 SECURE RED EA B  $             32.56 31.00%  $                22.47 N/A N/A
1-1499841-8 C/A CAT6 SECURE RED EA B  $             34.23 31.00%  $                23.62 N/A N/A
1-1499842-0 C/A CAT6 SECURE YEL EA B  $             24.25 31.00%  $                16.73 N/A N/A
1-1499842-2 C/A CAT6 SECURE YEL EA B  $             27.60 31.00%  $                19.04 N/A N/A
1-1499842-3 C/A CAT6 SECURE YEL EA B  $             29.31 31.00%  $                20.22 N/A N/A
1-1499842-4 C/A CAT6 SECURE YEL EA B  $             30.96 31.00%  $                21.36 N/A N/A
1-1499842-5 C/A CAT6 SECURE YEL EA B  $             31.75 31.00%  $                21.91 N/A N/A
1-1499842-6 C/A CAT6 SECURE YEL EA B  $             32.56 31.00%  $                22.47 N/A N/A
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1-1499842-8 C/A CAT6 SECURE YEL EA B  $             25.60 31.00%  $                17.66 N/A N/A
1-1499843-0 C/A CAT6 SECURE GRN EA B  $             24.25 31.00%  $                16.73 N/A N/A
1-1499843-2 C/A CAT6 SECURE GRN EA B  $             27.60 31.00%  $                19.04 N/A N/A
1-1499843-3 C/A CAT6 SECURE GRN EA B  $             29.31 31.00%  $                20.22 N/A N/A
1-1499843-4 C/A CAT6 SECURE GRN EA B  $             30.96 31.00%  $                21.36 N/A N/A
1-1499843-5 C/A CAT6 SECURE GRN EA B  $             31.75 31.00%  $                21.91 N/A N/A
1-1499843-6 C/A CAT6 SECURE GRN EA B  $             32.56 31.00%  $                22.47 N/A N/A
1-1499843-8 C/A CAT6 SECURE GRN EA B  $             25.60 31.00%  $                17.66 N/A N/A
1-1499844-0 C/A CAT6 SECURE BLU EA B  $             24.25 31.00%  $                16.73 N/A N/A
1-1499844-2 C/A CAT6 SECURE BLU EA B  $             27.60 31.00%  $                19.04 N/A N/A
1-1499844-3 C/A CAT6 SECURE BLU EA B  $             29.31 31.00%  $                20.22 N/A N/A
1-1499844-4 C/A CAT6 SECURE BLU EA B  $             30.96 31.00%  $                21.36 N/A N/A
1-1499844-5 C/A CAT6 SECURE BLU EA B  $             31.75 31.00%  $                21.91 N/A N/A
1-1499844-6 C/A CAT6 SECURE BLU EA B  $             32.56 31.00%  $                22.47 N/A N/A
1-1499844-8 C/A CAT6 SECURE BLU EA B  $             25.60 31.00%  $                17.66 N/A N/A
1-1499845-0 C/A CAT6 SECURE VIO EA B  $             24.25 31.00%  $                16.73 N/A N/A
1-1499845-2 C/A CAT6 SECURE VIO EA B  $             27.60 31.00%  $                19.04 N/A N/A
1-1499845-3 C/A CAT6 SECURE VIO EA B  $             29.31 31.00%  $                20.22 N/A N/A
1-1499845-4 C/A CAT6 SECURE VIO EA B  $             30.96 31.00%  $                21.36 N/A N/A
1-1499845-5 C/A CAT6 SECURE VIO EA B  $             31.75 31.00%  $                21.91 N/A N/A
1-1499845-6 C/A CAT6 SECURE VIO EA B  $             32.56 31.00%  $                22.47 N/A N/A
1-1499845-8 C/A CAT6 SECURE VIO EA B  $             25.60 31.00%  $                17.66 N/A N/A
1-1499846-0 C/A CAT6 SECURE ORG EA B  $             24.25 31.00%  $                16.73 N/A N/A
1-1499846-2 C/A CAT6 SECURE ORG EA B  $             27.60 31.00%  $                19.04 N/A N/A
1-1499846-3 C/A CAT6 SECURE ORG EA B  $             29.31 31.00%  $                20.22 N/A N/A
1-1499846-4 C/A CAT6 SECURE ORG EA B  $             30.96 31.00%  $                21.36 N/A N/A
1-1499846-5 C/A CAT6 SECURE ORG EA B  $             31.75 31.00%  $                21.91 N/A N/A
1-1499846-6 C/A CAT6 SECURE ORG EA B  $             32.56 31.00%  $                22.47 N/A N/A
1-1499846-8 C/A CAT6 SECURE ORG EA B  $             34.23 31.00%  $                23.62 N/A N/A
1-1499847-0 C/A CAT6 SECURE UNIV EA B  $             22.04 31.00%  $                15.21 N/A N/A
1-1499847-2 C/A CAT6 SECURE UNIV EA B  $             25.11 31.00%  $                17.33 N/A N/A
1-1499847-3 C/A CAT6 SECURE UNIV EA B  $             21.90 31.00%  $                15.11 N/A N/A
1-1499847-4 C/A CAT6 SECURE UNIV EA B  $             21.04 31.00%  $                14.52 N/A N/A
1-1499847-5 C/A CAT6 SECURE UNIV EA B  $             28.88 31.00%  $                19.93 N/A N/A
1-1499847-6 C/A CAT6 SECURE UNIV EA B  $             24.35 31.00%  $                16.80 N/A N/A
1-1499847-8 C/A CAT6 SECURE UNIV EA B  $             23.27 31.00%  $                16.06 N/A N/A
1-1499848-0 C/A CAT6 SECURE RED SHLD EA B  $             42.50 31.00%  $                29.33 N/A N/A
1-1499848-2 C/A CAT6 SECURE RED SHLD EA B  $             47.56 31.00%  $                32.82 N/A N/A
1-1499848-3 C/A CAT6 SECURE RED SHLD EA B  $             50.06 31.00%  $                34.54 N/A N/A
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1-1499848-4 C/A CAT6 SECURE RED SHLD EA B  $             52.57 31.00%  $                36.27 N/A N/A
1-1499848-5 C/A CAT6 SECURE RED SHLD EA B  $             55.13 31.00%  $                38.04 N/A N/A
1-1499848-6 C/A CAT6 SECURE RED SHLD EA B  $             57.63 31.00%  $                39.76 N/A N/A
1-1499848-8 C/A CAT6 SECURE RED SHLD EA B  $             62.69 31.00%  $                43.26 N/A N/A
1-1499849-0 C/A CAT6 SECURE YEL SHLD EA B  $             42.50 31.00%  $                29.33 N/A N/A
1-1499849-2 C/A CAT6 SECURE YEL SHLD EA B  $             47.56 31.00%  $                32.82 N/A N/A
1-1499849-3 C/A CAT6 SECURE YEL SHLD EA B  $             50.06 31.00%  $                34.54 N/A N/A
1-1499849-4 C/A CAT6 SECURE YEL SHLD EA B  $             52.57 31.00%  $                36.27 N/A N/A
1-1499849-5 C/A CAT6 SECURE YEL SHLD EA B  $             55.13 31.00%  $                38.04 N/A N/A
1-1499849-6 C/A CAT6 SECURE YEL SHLD EA B  $             57.63 31.00%  $                39.76 N/A N/A
1-1499849-8 C/A CAT6 SECURE YEL SHLD EA B  $             62.69 31.00%  $                43.26 N/A N/A
1-1499850-0 C/A CAT6 SECURE GRN SHLD EA B  $             42.50 31.00%  $                29.33 N/A N/A
1-1499850-2 C/A CAT6 SECURE GRN SHLD EA B  $             47.56 31.00%  $                32.82 N/A N/A
1-1499850-3 C/A CAT6 SECURE GRN SHLD EA B  $             50.06 31.00%  $                34.54 N/A N/A
1-1499850-4 C/A CAT6 SECURE GRN SHLD EA B  $             52.57 31.00%  $                36.27 N/A N/A
1-1499850-5 C/A CAT6 SECURE GRN SHLD EA B  $             55.13 31.00%  $                38.04 N/A N/A
1-1499850-6 C/A CAT6 SECURE GRN SHLD EA B  $             57.63 31.00%  $                39.76 N/A N/A
1-1499850-8 C/A CAT6 SECURE GRN SHLD EA B  $             62.69 31.00%  $                43.26 N/A N/A
1-1499851-0 C/A CAT6 SECURE BLU SHLD EA B  $             42.50 31.00%  $                29.33 N/A N/A
1-1499851-2 C/A CAT6 SECURE BLU SHLD EA B  $             47.56 31.00%  $                32.82 N/A N/A
1-1499851-3 C/A CAT6 SECURE BLU SHLD EA B  $             50.06 31.00%  $                34.54 N/A N/A
1-1499851-4 C/A CAT6 SECURE BLU SHLD EA B  $             52.57 31.00%  $                36.27 N/A N/A
1-1499851-5 C/A CAT6 SECURE BLU SHLD EA B  $             55.13 31.00%  $                38.04 N/A N/A
1-1499851-6 C/A CAT6 SECURE BLU SHLD EA B  $             57.63 31.00%  $                39.76 N/A N/A
1-1499851-8 C/A CAT6 SECURE BLU SHLD EA B  $             62.69 31.00%  $                43.26 N/A N/A
1-1499852-0 C/A CAT6 SECURE VIO SHLD EA B  $             42.50 31.00%  $                29.33 N/A N/A
1-1499852-2 C/A CAT6 SECURE VIO SHLD EA B  $             47.56 31.00%  $                32.82 N/A N/A
1-1499852-3 C/A CAT6 SECURE VIO SHLD EA B  $             50.06 31.00%  $                34.54 N/A N/A
1-1499852-4 C/A CAT6 SECURE VIO SHLD EA B  $             52.57 31.00%  $                36.27 N/A N/A
1-1499852-5 C/A CAT6 SECURE VIO SHLD EA B  $             55.13 31.00%  $                38.04 N/A N/A
1-1499852-6 C/A CAT6 SECURE VIO SHLD EA B  $             57.63 31.00%  $                39.76 N/A N/A
1-1499852-8 C/A CAT6 SECURE VIO SHLD EA B  $             62.69 31.00%  $                43.26 N/A N/A
1-1499853-0 C/A CAT6 SECURE ORG SHLD EA B  $             42.50 31.00%  $                29.33 N/A N/A
1-1499853-2 C/A CAT6 SECURE ORG SHLD EA B  $             47.56 31.00%  $                32.82 N/A N/A
1-1499853-3 C/A CAT6 SECURE ORG SHLD EA B  $             50.06 31.00%  $                34.54 N/A N/A
1-1499853-4 C/A CAT6 SECURE ORG SHLD EA B  $             52.57 31.00%  $                36.27 N/A N/A
1-1499853-5 C/A CAT6 SECURE ORG SHLD EA B  $             55.13 31.00%  $                38.04 N/A N/A
1-1499853-6 C/A CAT6 SECURE ORG SHLD EA B  $             57.63 31.00%  $                39.76 N/A N/A
1-1499853-8 C/A CAT6 SECURE ORG SHLD EA B  $             62.69 31.00%  $                43.26 N/A N/A
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1-1499855-1 ASSY, FINSERT,2G,SL SERIES EA B  $               3.15 31.00%  $                  2.17 N/A N/A
1-1499855-3 ASSY, FINSERT,2G,SL SERIES EA B  $               3.15 31.00%  $                  2.17 N/A N/A
1-1499925-0 JACK,SL110,RJ45,CAT6,HD,VIO EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1-1499925-1 JACK,SL110,RJ45,CAT6,HD,E.IVY EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1-1499925-3 JACK,SL110,RJ45,CAT6,HD,A.WHT EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1-1553000-0 OR, LC SECURE,SIM,SM,1.6-2.0MM EA B  $               6.23 31.00%  $                  4.30 N/A N/A
1-1553000-1 BK, LC SECURE,SIM,SM,1.6-2.0MM EA B  $               6.23 31.00%  $                  4.30 N/A N/A
1-1553001-0 OR, LC SECURE,SIM,SM, 900um EA B  $               5.98 31.00%  $                  4.13 N/A N/A
1-1553001-1 BK, LC SECURE, SIM, SM, 900um EA B  $               5.98 31.00%  $                  4.13 N/A N/A
1-1553004-0 OR, LC SECURE,SIM,MM,1.6-2.0MM EA B  $               5.48 31.00%  $                  3.78 N/A N/A
1-1553004-1 BK, LC SECURE,SIM,MM,1.6-2.0MM EA B  $               5.48 31.00%  $                  3.78 N/A N/A
1-1553005-0 OR, LC SECURE,SIM,MM, 900um EA B  $               5.23 31.00%  $                  3.61 N/A N/A
1-1553005-1 BK, LC SECURE, SIM, MM, 900um EA B  $               5.23 31.00%  $                  3.61 N/A N/A
1-1553180-0 OR, LC SECURE,DUP,SM,1.6-2.0MM EA B  $             13.00 31.00%  $                  8.97 N/A N/A
1-1553180-1 BK, LC SECURE,DUP,SM,1.6-2.0MM EA B  $             13.00 31.00%  $                  8.97 N/A N/A
1-1553182-0 OR, LC SECURE,DUP,MM,1.6-2.0MM EA B  $             10.94 31.00%  $                  7.55 N/A N/A
1-1553182-1 BK, LC SECURE,DUP,MM,1.6-2.0MM EA B  $             10.94 31.00%  $                  7.55 N/A N/A
1-1553210-2 FOCA MTRJ PL-RECP RED MM50 EA B  $             80.38 31.00%  $                55.46 N/A N/A
1-1553211-0 FOCA MTRJ PL-RECP GREEN MM50 EA B  $             75.07 31.00%  $                51.80 N/A N/A
1-1553287-0 FO C/A LC Opt LC Opt XG AQU EA B  $             87.19 31.00%  $                60.16 N/A N/A
1-1553287-1 FO C/A LC Opt LC Opt XG AQU EA B  $             90.03 31.00%  $                62.12 N/A N/A
1-1553287-2 FO C/A LC Opt LC Opt XG AQU EA B  $             92.88 31.00%  $                64.09 N/A N/A
1-1553287-3 FO C/A LC Opt LC Opt XG AQU EA B  $             95.71 31.00%  $                66.04 N/A N/A
1-1553287-4 FO C/A LC Opt LC Opt XG AQU EA B  $             98.53 31.00%  $                67.99 N/A N/A
1-1553287-5 FO C/A LC Opt LC Opt XG AQU EA B  $           101.38 31.00%  $                69.95 N/A N/A
1-1553287-6 FO C/A LC Opt LC Opt XG AQU EA B  $           104.23 31.00%  $                71.92 N/A N/A
1-1553287-7 FO C/A LC Opt LC Opt XG AQU EA B  $           107.05 31.00%  $                73.86 N/A N/A
1-1553287-8 FO C/A LC Opt LC Opt XG AQU EA B  $           109.88 31.00%  $                75.82 N/A N/A
1-1553287-9 FO C/A LC Opt LC Opt XG AQU EA B  $           112.73 31.00%  $                77.78 N/A N/A
1-1553290-0 FO PIGTAIL MTRJ 62.5 RED EA B  $           138.84 31.00%  $                95.80 N/A N/A
1-1553291-0 FO PIGTAIL MTRJ 62.5 YEL EA B  $           138.84 31.00%  $                95.80 N/A N/A
1-1553292-0 FO PIGTAIL MTRJ 62.5 GRN EA B  $           138.84 31.00%  $                95.80 N/A N/A
1-1553293-0 FO PIGTAIL MTRJ 62.5 BLU EA B  $           138.84 31.00%  $                95.80 N/A N/A
1-1553294-0 SL, Adptr, LC SECURE Flangeles EA B  $           232.38 31.00%  $              160.34 N/A N/A
1-1553294-1 BK, Adptr, LC SECURE Flangeles EA B  $           224.51 31.00%  $              154.91 N/A N/A
1-1553360-0 SL, LC SECURE,SIM,MM, 900um EA B  $           523.06 31.00%  $              360.91 N/A N/A
1-1553360-1 BK,LC SECURE,SIM,MM, 900um EA B  $           523.06 31.00%  $              360.91 N/A N/A
1-1553361-0 SL, LC SECURE,SIM,MM,1.6-2.0MM EA B  $           548.06 31.00%  $              378.16 N/A N/A
1-1553361-1 BK,LC SECURE,SIM,MM,1.6-2.0MM EA B  $           548.06 31.00%  $              378.16 N/A N/A
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1-1553362-0 SL, LC SECURE,DUP,MM,1.6-2.0MM EA B  $        1,094.19 31.00%  $              754.99 N/A N/A
1-1553362-1 BK,LC SECURE,DUP,MM,1.6-2.0MM EA B  $        1,094.19 31.00%  $              754.99 N/A N/A
1-1553366-0 SL, LC SECURE,SIM,SM, 900um EA B  $           598.05 31.00%  $              412.65 N/A N/A
1-1553366-1 BK,LC SECURE,SIM,SM, 900um EA B  $           598.05 31.00%  $              412.65 N/A N/A
1-1553367-0 SL, LC SECURE,SIM,SM,1.6-2.0MM EA B  $           623.05 31.00%  $              429.90 N/A N/A
1-1553367-1 BK,LC SECURE,SIM,SM,1.6-2.0MM EA B  $           623.05 31.00%  $              429.90 N/A N/A
1-1553368-0 SL, LC SECURE,DUP,SM,1.6-2.0MM EA B  $        1,299.95 31.00%  $              896.97 N/A N/A
1-1553368-1 BK,LC SECURE,DUP,SM,1.6-2.0MM EA B  $        1,299.95 31.00%  $              896.97 N/A N/A
1-1553446-0 C/A FO OM4 LC-DUP LC-DUP OFNR EA B  $             84.80 31.00%  $                58.51 N/A N/A
1-1553446-2 C/A FO OM4 LC-DUP LC-DUP OFNR EA B  $             64.36 31.00%  $                44.41 N/A N/A
1-1553446-5 C/A FO OM4 LC-DUP LC-DUP OFNR EA B  $           102.69 31.00%  $                70.86 N/A N/A
1-1553447-0 C/A FO OM4 LC-DUP SC-DUP OFNR EA B  $           103.61 31.00%  $                71.49 N/A N/A
1-1553447-2 C/A FO OM4 LC-DUP SC-DUP OFNR EA B  $           110.26 31.00%  $                76.08 N/A N/A
1-1553447-5 C/A FO OM4 LC-DUP SC-DUP OFNR EA B  $           120.23 31.00%  $                82.96 N/A N/A
1-1553448-0 CASS 0M4 12FIB MPO SEC-LC SEC EA B  $           519.44 31.00%  $              358.41 N/A N/A
1-1553448-1 CASS 0M4 12FIB MPO SEC-LC SEC EA B  $           519.44 31.00%  $              358.41 N/A N/A
1-1553449-0 CASS 0M4 24FIB MPO SEC-LC SEC EA B  $        1,030.61 31.00%  $              711.12 N/A N/A
1-1553449-1 CASS 0M4 24FIB MPO SEC-LC SEC EA B  $        1,030.61 31.00%  $              711.12 N/A N/A
1-1553491-0 CASS, SEC MPO-MTRJ,50/125, SLT EA B  $           991.63 31.00%  $              684.22 N/A N/A
1-1553491-1 CASS, SEC MPO-MTRJ,50/125, AQU EA B  $           991.63 31.00%  $              684.22 N/A N/A
1-1553516-0 FO C/A SC Opt LC Opt XG AQU EA B  $             91.15 31.00%  $                62.89 N/A N/A
1-1553516-1 FO C/A SC Opt LC Opt XG AQU EA B  $             93.98 31.00%  $                64.85 N/A N/A
1-1553516-2 FO C/A SC Opt LC Opt XG AQU EA B  $             96.84 31.00%  $                66.82 N/A N/A
1-1553516-3 FO C/A SC Opt LC Opt XG AQU EA B  $             99.67 31.00%  $                68.77 N/A N/A
1-1553516-4 FO C/A SC Opt LC Opt XG AQU EA B  $           102.52 31.00%  $                70.74 N/A N/A
1-1553516-5 FO C/A SC Opt LC Opt XG AQU EA B  $           105.34 31.00%  $                72.68 N/A N/A
1-1553516-6 FO C/A SC Opt LC Opt XG AQU EA B  $           108.19 31.00%  $                74.65 N/A N/A
1-1553516-7 FO C/A SC Opt LC Opt XG AQU EA B  $           111.01 31.00%  $                76.60 N/A N/A
1-1553516-8 FO C/A SC Opt LC Opt XG AQU EA B  $           113.86 31.00%  $                78.56 N/A N/A
1-1553516-9 FO C/A SC Opt LC Opt XG AQU EA B  $           116.69 31.00%  $                80.52 N/A N/A
1-1553534-0 CA FO 0M3 24 FIB MPO to MPO EA B  $        1,116.74 31.00%  $              770.55 N/A N/A
1-1553740-0 ADAPTER ASSY LC SECURE HYBRID 

FLANGELESS EA B  $               7.44 31.00%  $                  5.13 N/A N/A
1-1553809-0 FO C/A LC YEL SC XG YEL EA B  $             78.98 31.00%  $                54.50 N/A N/A
1-1591360-0 PEL-ANLYZR-HD-1152 EA B  $        3,442.17 31.00%  $           2,375.10 N/A N/A
1-1591360-1 PEL-ANLYZR-HD-1152-ICM EA B  $        5,824.77 31.00%  $           4,019.09 N/A N/A
1-1591363-0 PEL-ANLYZR-SCAN-MOD EA B  $             85.00 31.00%  $                58.65 N/A N/A
1-1591370-0 PEL-ICM-SW-MAIN-3YR-24000 EA B  $      50,327.83 31.00%  $         34,726.20 N/A N/A
1-1591370-1 PEL-ICM-SW-MAIN-1YR-48000 EA B  $      36,663.15 31.00%  $         25,297.57 N/A N/A
1-1591370-2 PEL-ICM-SW-MAIN-3YR-48000 EA B  $      96,851.82 31.00%  $         66,827.76 N/A N/A
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1-1591370-3 PEL-ICM-SW-MAIN-1YR-96000 EA B  $      65,129.70 31.00%  $         44,939.49 N/A N/A
1-1591370-4 PEL-ICM-SW-MAIN-3YR-96000 EA B  $    172,050.96 31.00%  $       118,715.16 N/A N/A
115RFP-10NPW 115RFP-10NPW:  NW FLLR, 11.5X10X12 PW EA B  $           832.31 31.0%  $              574.29 N/A N/A
115RFP-25NPW 115RFP-25NPW: FILLER 11.5 X2.5  PW NTWK1 EA B  $           832.31 31.0%  $              574.29 N/A N/A
115RFP-5NPW 115RFP-5NPW:  NW FLLR, 11.5X5X12 PW EA B  $           541.31 31.0%  $              373.50 N/A N/A
115RFP-75NPW 115RFP-75NPW: NW FILLER11.5  X 7.5  X12 EA B  $        1,027.00 31.0%  $              708.63 N/A N/A
1-1657014-7 BAND19 F.O.DES.1U-NEG C/G DESL LIBRES C/ EA B  $           213.65 31.00%  $              147.42 N/A N/A
1-1671157-2 Hi-D 6 block Angled Patch Panel (STP) EA B  $           182.97 31.00%  $              126.25 N/A N/A
1-1671205-1 Focass Q-Fit MPO/6xLC-D OM1 PF EA B  $           338.35 31.00%  $              233.46 N/A N/A
1-1671205-2 Focass Q-Fit MPO/6xLC-D OM2 PF EA B  $           355.27 31.00%  $              245.14 N/A N/A
1-1671205-3 Focass Q-Fit MPO/6xLC-D OM3 PF EA B  $           355.27 31.00%  $              245.14 N/A N/A
1-1671205-4 Focass Q-Fit MPO/6xLC-D SM PF EA B  $           446.62 31.00%  $              308.17 N/A N/A
1-1671206-1 Focass Q-Fit MPO/6xLC-Quad OM1 PF EA B  $           676.70 31.00%  $              466.92 N/A N/A
1-1671206-2 Focass Q-Fit MPO/6xLC-Quad OM2 PF EA B  $           710.55 31.00%  $              490.28 N/A N/A
1-1671206-3 Focass Q-Fit MPO/6xLC-Quad OM3 PF EA B  $           710.55 31.00%  $              490.28 N/A N/A
1-1671206-4 Focass Q-Fit MPO/6xLC-Quad SM PF EA B  $           902.27 31.00%  $              622.57 N/A N/A
1-1671207-3 Focass Q-Fit MPO/6xSC-Duplex OM3 PF EA B  $           355.27 31.00%  $              245.14 N/A N/A
1-1671207-4 Focass Q-Fit MPO/6xSC-Duplex SM PF EA B  $           446.62 31.00%  $              308.17 N/A N/A
1-1671209-3 Focass Q-Fit AMPTRAC MPO/6xLC- EA B  $           345.91 31.00%  $              238.68 N/A N/A
1-1671209-4 Focass Q-Fit AMPTRAC MPO/6xLC-D SM PF EA B  $           437.96 31.00%  $              302.19 N/A N/A
1-1671215-1 AMP S-link Flush Patch Panel EA B  $           151.44 31.00%  $              104.49 N/A N/A
1-1671226-3 CAS. Q-Fit MPOptimate MPO/6xLC-D PF EA B  $           444.10 31.00%  $              306.43 N/A N/A
1-1671226-5 CAS. Q-Fit MPOptimate MPO/6xLC-D PF EA B  $           488.52 31.00%  $              337.08 N/A N/A
1-1671227-3 CAS QFit MPOptimate MPO/6xLC-Q EA B  $           888.39 31.00%  $              612.99 N/A N/A
1-1671227-5 CAS QFit MPOptimate MPO/6xLC-Quad F EA B  $           977.23 31.00%  $              674.29 N/A N/A
1-1671228-3 CAS QFit MPOptimate MPO/6xSC-Duplex F EA B  $           444.10 31.00%  $              306.43 N/A N/A
1-1671229-3 CAS Q-Fit AMPTRAC MPOptimate MPO to 6xLC EA B  $           415.10 31.00%  $              286.42 N/A N/A
1-1671229-5 CAS Q-Fit AMPTRAC MPOptimate MPO to 6xLC EA B  $           367.77 31.00%  $              253.76 N/A N/A
1-1671262-1 Modular fiber panel Black ral 9005 EA B  $           165.15 31.00%  $              113.95 N/A N/A
1-1671365-1 Flushmount MOD FO panel 4 Q-fit mod EA B  $           194.11 31.00%  $              133.94 N/A N/A
1-1671373-1 Quick-Fit Flushmount Front Plate EA B  $             50.96 31.00%  $                35.16 N/A N/A
1-1671437-1 Flushmount Mod Q-Fit MPO Sliding Panel EA B  $           138.46 31.00%  $                95.54 N/A N/A
1-1671548-1 Xtra-U Patch Panel EA B  $             25.35 31.00%  $                17.49 N/A N/A
1-1671549-1 Vertical Bracket Panel EA B  $               9.02 31.00%  $                  6.22 N/A N/A
1-1671594-1 UCP panel flush EA B  $           123.94 31.00%  $                85.52 N/A N/A
1-1671594-2 UCP PANEL FLUSH (UNC SCREWS) EA B  $           123.94 31.0%  $                85.52 N/A N/A
1-1671603-1 Xtra-U AHP Kit for WM CT (2HU) EA B  $             56.06 31.00%  $                38.68 N/A N/A
1-1671606-0 1-1671606-0: 48P PASSIVE PANEL. EMPTY EA B  $             74.94 31.0%  $                51.71 N/A N/A
1-1671606-1 1-1671606-1: 48 PORT C6A UTP PASSIVE Q-P EA B  $           754.35 31.0%  $              520.50 N/A N/A
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1-1671606-2 1-1671606-2: 48 PORT C6A STP PASSIVE Q-P EA B  $           911.16 31.0%  $              628.70 N/A N/A
1-1671607-0 1-1671607-0: 24P PASSIVE PANEL. EMPTY EA B  $             68.75 31.0%  $                47.44 N/A N/A
1-1671607-1 1-1671607-1: 24 PORT C6A UTP PASSIVE Q-P EA B  $           376.87 31.0%  $              260.04 N/A N/A
1-1671607-2 1-1671607-2: 24 PORT C6A STP PASSIVE Q-P EA B  $           513.86 31.0%  $              354.56 N/A N/A
1-1671643-1 1-1671643-1: BLANKING PLUG BK EA B  $               4.37 31.0%  $                  3.02 N/A N/A
1-1671660-1 1-1671660-1: Q-JACK,STP 12 PER PACKAGE EA B  $             18.73 31.0%  $                12.92 N/A N/A
1-1671660-2 1-1671660-2: Q-JACK UTP 12 PER PACKAG EA B  $             13.11 31.0%  $                  9.05 N/A N/A
1-1671660-3 1-1671660-3: ASSY, UTP, C6, 12 JACKS EA B  $             10.17 31.0%  $                  7.02 N/A N/A
1-1695790-0 FOAC ADAPTER LC/PC AQUA QUAD FLANGED EA B  $             16.42 31.00%  $                11.33 N/A N/A
1-1695790-1 FOAC LC QUAD ADAPTER, AQUA EA B  $             16.42 31.00%  $                11.33 N/A N/A
1-1711511-2 DUST COVER/Black AMP-TWIST-6S SL JACK EA B  $               8.98 31.00%  $                  6.20 N/A N/A
1-1711511-3 DUST COVER/White AMP-TWIST-6S SL JACK EA B  $               8.98 31.00%  $                  6.20 N/A N/A
1-1711511-4 DUST COVER/Violet AMP-TWIST-6S SL JACK EA B  $               8.98 31.00%  $                  6.20 N/A N/A
1-1711511-5 DUST COVER/Orange AMP-TWIST-6S SL JACK EA B  $               8.98 31.00%  $                  6.20 N/A N/A
1-1711511-6 DUST COVER/Blue AMP-TWIST-6S SL JACK EA B  $               8.98 31.00%  $                  6.20 N/A N/A
1-1711511-7 DUST COVER/Red AMP-TWIST-6S SL JACK EA B  $               8.98 31.00%  $                  6.20 N/A N/A
1-1711511-8 DUST COVER/Green AMP-TWIST-6S SL JACK EA B  $               8.98 31.00%  $                  6.20 N/A N/A
1-1711511-9 DUST COVER/Yellow AMP-TWIST-6S SL JACK EA B  $               8.98 31.00%  $                  6.20 N/A N/A
1-1711691-1 DUST COVER ALMOND, AMP-TWIST-6 EA B  $               8.98 31.00%  $                  6.20 N/A N/A
1-1711691-2 DUST COVER BLACK, AMP-TWIST-6A EA B  $               8.98 31.00%  $                  6.20 N/A N/A
1-1711691-3 DUST COVER WHITE, AMP-TWIST-6A EA B  $               8.98 31.00%  $                  6.20 N/A N/A
1-1711691-4 DUST COVER VIOLET, AMP-TWIST-6 EA B  $               8.98 31.00%  $                  6.20 N/A N/A
1-1711691-5 DUST COVER ORANGE, AMP-TWIST-6 EA B  $               8.98 31.00%  $                  6.20 N/A N/A
1-1711691-6 DUST COVER BLUE, AMP-TWIST-6AS EA B  $               8.98 31.00%  $                  6.20 N/A N/A
1-1711691-7 DUST COVER RED, AMP-TWIST-6AS EA B  $               8.98 31.00%  $                  6.20 N/A N/A
1-1711691-8 DUST COVER YELLOW, AMP-TWIST-6 EA B  $               8.98 31.00%  $                  6.20 N/A N/A
1-1711691-9 DUST COVER GREEN, AMP-TWIST-6A EA B  $               8.98 31.00%  $                  6.20 N/A N/A
1-1731198-4 C5C-MZ-10-W-T-G-TW01 EA B  $               6.73 31.0%  $                  4.64 N/A N/A
1-1731198-5 C5C-MZ-10-W-T-G-BR06 EA B  $               6.73 31.0%  $                  4.64 N/A N/A
1-1731198-6 C5C-MZ-10-B-T-G-BR06 EA B  $               6.73 31.0%  $                  4.64 N/A N/A
1-1754406-0 C/A,50/125,XG,OFNR,MTRJ RED EA B  $             68.06 31.00%  $                46.96 N/A N/A
1-1754406-1 FO C/A MTRJ MTRJ RED XG AQU EA B  $             71.40 31.00%  $                49.27 N/A N/A
1-1754406-2 FO C/A MTRJ MTRJ RED XG AQU EA B  $             74.25 31.00%  $                51.23 N/A N/A
1-1754406-3 FO C/A MTRJ MTRJ RED XG AQU EA B  $             77.09 31.00%  $                53.19 N/A N/A
1-1754406-4 FO C/A MTRJ MTRJ RED XG AQU EA B  $             79.92 31.00%  $                55.14 N/A N/A
1-1754406-5 C/A,50/125,XG,OFNR,MTRJ RED EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-1754406-6 FO C/A MTRJ MTRJ RED XG AQU EA B  $             85.63 31.00%  $                59.08 N/A N/A
1-1754406-7 FO C/A MTRJ MTRJ RED XG AQU EA B  $             88.46 31.00%  $                61.04 N/A N/A
1-1754406-8 FO C/A MTRJ MTRJ RED XG AQU EA B  $             91.32 31.00%  $                63.01 N/A N/A
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1-1754406-9 FO C/A MTRJ MTRJ RED XG AQU EA B  $             94.15 31.00%  $                64.96 N/A N/A
1-1754407-0 C/A,50/125,XG,OFNR,MTRJ YELL EA B  $             68.06 31.00%  $                46.96 N/A N/A
1-1754407-5 C/A,50/125,XG,OFNR,MTRJ YELL EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-1754408-0 C/A,50/125,XG,OFNR,MTRJ GREEN EA B  $             68.06 31.00%  $                46.96 N/A N/A
1-1754408-1 FO C/A MTRJ MTRJ GRN XG AQU EA B  $             71.40 31.00%  $                49.27 N/A N/A
1-1754408-2 FO C/A MTRJ MTRJ GRN XG AQU EA B  $             74.25 31.00%  $                51.23 N/A N/A
1-1754408-3 FO C/A MTRJ MTRJ GRN XG AQU EA B  $             77.09 31.00%  $                53.19 N/A N/A
1-1754408-4 FO C/A MTRJ MTRJ GRN XG AQU EA B  $             79.92 31.00%  $                55.14 N/A N/A
1-1754408-5 C/A,50/125,XG,OFNR,MTRJ GREEN EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-1754408-6 FO C/A MTRJ MTRJ GRN XG AQU EA B  $             85.63 31.00%  $                59.08 N/A N/A
1-1754408-7 FO C/A MTRJ MTRJ GRN XG AQU EA B  $             88.46 31.00%  $                61.04 N/A N/A
1-1754408-8 FO C/A MTRJ MTRJ GRN XG AQU EA B  $             91.32 31.00%  $                63.01 N/A N/A
1-1754408-9 FO C/A MTRJ MTRJ GRN XG AQU EA B  $             94.15 31.00%  $                64.96 N/A N/A
1-1754409-0 C/A,50/125,XG,OFNR,MTRJ BLUE EA B  $             68.06 31.00%  $                46.96 N/A N/A
1-1754409-5 C/A,50/125,XG,OFNR,MTRJ BLUE EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-1754791-0 C/A,PBL,LC-LC,62.5/125,LDD EA B  $             33.06 31.00%  $                22.81 N/A N/A
1-1754791-5 C/A,PBL,LC-LC,62.5/125,LDD EA B  $             39.96 31.00%  $                27.57 N/A N/A
1-1754792-0 C/A,PBL,LC-LC,50/125,LDD EA B  $             33.06 31.00%  $                22.81 N/A N/A
1-1754792-5 C/A,PBL,LC-LC,50/125,LDD EA B  $             39.96 31.00%  $                27.57 N/A N/A
1-1754793-0 C/A,PBL,LC-LC,SM,LDD EA B  $             33.86 31.00%  $                23.36 N/A N/A
1-1754793-5 C/A,PBL,LC-LC,SM,LDD EA B  $             38.69 31.00%  $                26.70 N/A N/A
1-1754794-0 C/A,PBL,LC-MTRJ,62.5/125,LDD EA B  $             30.88 31.00%  $                21.31 N/A N/A
1-1754794-5 C/A,PBL,LC-MTRJ,62.5/125,LDD EA B  $             38.67 31.00%  $                26.68 N/A N/A
1-1754795-0 C/A,PBL,LC-MTRJ,50/125,LDD EA B  $             30.88 31.00%  $                21.31 N/A N/A
1-1754795-5 C/A,PBL,LC-MTRJ,50/125,LDD EA B  $             38.67 31.00%  $                26.68 N/A N/A
1-1754796-0 C/A,PBL,LC-ST,62.5/125,LDD EA B  $             29.92 31.00%  $                20.64 N/A N/A
1-1754796-5 C/A,PBL,LC-ST,62.5/125,LDD EA B  $             36.81 31.00%  $                25.40 N/A N/A
1-1754797-0 C/A,PBL,LC-ST,50/125,LDD EA B  $             29.92 31.00%  $                20.64 N/A N/A
1-1754797-5 C/A,PBL,LC-ST,50/125,LDD EA B  $             36.81 31.00%  $                25.40 N/A N/A
1-1754798-0 C/A,PBL,LC-ST,SM,LDD EA B  $             30.13 31.00%  $                20.79 N/A N/A
1-1754798-5 C/A,PBL,LC-ST,SM,LDD EA B  $             34.75 31.00%  $                23.98 N/A N/A
1-1754799-0 C/A,PBL,SC-LC,62.5/125,LDD EA B  $             29.92 31.00%  $                20.64 N/A N/A
1-1754799-5 C/A,PBL,SC-LC,62.5/125,LDD EA B  $             36.81 31.00%  $                25.40 N/A N/A
1-1754800-0 C/A,PBL,SC-LC,50/125,LDD EA B  $             29.92 31.00%  $                20.64 N/A N/A
1-1754800-5 C/A,PBL,SC-LC,50/125,LDD EA B  $             36.81 31.00%  $                25.40 N/A N/A
1-1754801-0 C/A,PBL,SC-LC,SM,LDD EA B  $             30.13 31.00%  $                20.79 N/A N/A
1-1754801-5 C/A,PBL,SC-LC,SM,LDD EA B  $             34.75 31.00%  $                23.98 N/A N/A
1-1754802-0 C/A,PBL,SC-MTRJ,62.5/125,LDD EA B  $             27.75 31.00%  $                19.15 N/A N/A
1-1754802-5 C/A,PBL,SC-MTRJ,62.5/125,LDD EA B  $             35.54 31.00%  $                24.52 N/A N/A
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1-1754803-0 C/A,PBL,SC-MTRJ,50/125,LDD EA B  $             27.75 31.00%  $                19.15 N/A N/A
1-1754803-5 C/A,PBL,SC-MTRJ,50/125,LDD EA B  $             35.54 31.00%  $                24.52 N/A N/A
1-1754804-0 C/A,PBL,SC-SC,SM,LDD EA B  $             26.40 31.00%  $                18.22 N/A N/A
1-1754804-5 C/A,PBL,SC-SC,SM,LDD EA B  $             30.79 31.00%  $                21.25 N/A N/A
1-1754805-0 C/A,PBL,SC-ST,62.5/125,LDD EA B  $             26.77 31.00%  $                18.47 N/A N/A
1-1754805-5 C/A,PBL,SC-ST,62.5/125,LDD EA B  $             33.67 31.00%  $                23.23 N/A N/A
1-1754806-0 C/A,PBL,SC-ST,50/125,LDD EA B  $             26.77 31.00%  $                18.47 N/A N/A
1-1754806-5 C/A,PBL,SC-ST,50/125,LDD EA B  $             33.67 31.00%  $                23.23 N/A N/A
1-1754807-0 C/A,PBL,SC-ST,SM,LDD EA B  $             26.40 31.00%  $                18.22 N/A N/A
1-1754807-5 C/A,PBL,SC-ST,SM,LDD EA B  $             30.79 31.00%  $                21.25 N/A N/A
1-1754808-0 C/A,PBL,ST-ST,62.5/125,LDD EA B  $             26.77 31.00%  $                18.47 N/A N/A
1-1754808-5 C/A,PBL,ST-ST,62.5/125,LDD EA B  $             33.67 31.00%  $                23.23 N/A N/A
1-1754809-0 C/A,PBL,ST-ST,50/125,LDD EA B  $             26.77 31.00%  $                18.47 N/A N/A
1-1754809-5 C/A,PBL,ST-ST,50/125,LDD EA B  $             33.67 31.00%  $                23.23 N/A N/A
1-1754810-0 C/A,PBL,ST-ST,SM,LDD EA B  $             26.40 31.00%  $                18.22 N/A N/A
1-1754810-5 C/A,PBL,ST-ST,SM,LDD EA B  $             30.79 31.00%  $                21.25 N/A N/A
1-1754811-0 C/A,PBL,ST-MTRJ,62.5/125,LDD EA B  $             27.75 31.00%  $                19.15 N/A N/A
1-1754811-5 C/A,PBL,ST-MTRJ,62.5/125,LDD EA B  $             35.54 31.00%  $                24.52 N/A N/A
1-1754812-0 C/A,PBL,ST-MTRJ,50/125,LDD EA B  $             27.75 31.00%  $                19.15 N/A N/A
1-1754812-5 C/A,PBL,ST-MTRJ,50/125,LDD EA B  $             35.54 31.00%  $                24.52 N/A N/A
1-1754813-0 C/A,PBL,MTRJ-MTRJ,62.5/125,LDD EA B  $             28.71 31.00%  $                19.81 N/A N/A
1-1754813-5 C/A,PBL,MTRJ-MTRJ,62.5/125,LDD EA B  $             37.40 31.00%  $                25.81 N/A N/A
1-1754814-0 C/A,PBL,MTRJ-MTRJ,50/125,LDD EA B  $             28.71 31.00%  $                19.81 N/A N/A
1-1754814-5 C/A,PBL,MTRJ-MTRJ,50/125,LDD EA B  $             37.40 31.00%  $                25.81 N/A N/A
1-1754815-0 C/A,PBL,LC-LC,62.5/125,LDS EA B  $             21.73 31.00%  $                14.99 N/A N/A
1-1754815-5 C/A,PBL,LC-LC,62.5/125,LDS EA B  $             27.77 31.00%  $                19.16 N/A N/A
1-1754816-0 C/A,PBL,LC-LC,50/125,LDS EA B  $             21.73 31.00%  $                14.99 N/A N/A
1-1754816-5 C/A,PBL,LC-LC,50/125,LDS EA B  $             27.77 31.00%  $                19.16 N/A N/A
1-1754817-0 C/A,PBL,LC-LC,SM,LDS EA B  $             17.65 31.00%  $                12.18 N/A N/A
1-1754817-5 C/A,PBL,LC-LC,SM,LDS EA B  $             20.19 31.00%  $                13.93 N/A N/A
1-1754818-0 C/A,PBL,LC-ST,62.5/125,LDS EA B  $             20.08 31.00%  $                13.86 N/A N/A
1-1754818-5 C/A,PBL,LC-ST,62.5/125,LDS EA B  $             26.11 31.00%  $                18.02 N/A N/A
1-1754819-0 C/A,PBL,LC-ST,50/125,LDS EA B  $             20.08 31.00%  $                13.86 N/A N/A
1-1754819-5 C/A,PBL,LC-ST,50/125,LDS EA B  $             26.11 31.00%  $                18.02 N/A N/A
1-1754820-0 C/A,PBL,LC-ST,SM,LDS EA B  $             15.75 31.00%  $                10.87 N/A N/A
1-1754820-5 C/A,PBL,LC-ST,SM,LDS EA B  $             18.19 31.00%  $                12.55 N/A N/A
1-1754821-0 C/A,PBL,SC-LC,62.5/125,LDS EA B  $             20.08 31.00%  $                13.86 N/A N/A
1-1754821-5 C/A,PBL,SC-LC,62.5/125,LDS EA B  $             26.11 31.00%  $                18.02 N/A N/A
1-1754822-5 C/A,PBL,SC-LC,50/125,LDS EA B  $             26.11 31.00%  $                18.02 N/A N/A
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1-1754823-0 C/A,PBL,SC-LC,SM,LDS EA B  $             15.75 31.00%  $                10.87 N/A N/A
1-1754823-5 C/A,PBL,SC-LC,SM,LDS EA B  $             18.19 31.00%  $                12.55 N/A N/A
1-1754824-0 C/A,PBL,SC-SC,SM,LDS EA B  $             13.85 31.00%  $                  9.56 N/A N/A
1-1754824-5 C/A,PBL,SC-SC,SM,LDS EA B  $             16.15 31.00%  $                11.14 N/A N/A
1-1754825-0 C/A,PBL,SC-ST,62.5/125,LDS EA B  $             18.44 31.00%  $                12.72 N/A N/A
1-1754825-5 C/A,PBL,SC-ST,62.5/125,LDS EA B  $             24.48 31.00%  $                16.89 N/A N/A
1-1754826-0 C/A,PBL,SC-ST,50/125,LDS EA B  $             18.44 31.00%  $                12.72 N/A N/A
1-1754826-5 C/A,PBL,SC-ST,50/125,LDS EA B  $             24.48 31.00%  $                16.89 N/A N/A
1-1754827-0 C/A,PBL,SC-ST,SM,LDS EA B  $             13.85 31.00%  $                  9.56 N/A N/A
1-1754827-5 C/A,PBL,SC-ST,SM,LDS EA B  $             16.15 31.00%  $                11.14 N/A N/A
1-1754828-0 C/A,PBL,ST-ST,62.5/125,LDS EA B  $             18.44 31.00%  $                12.72 N/A N/A
1-1754828-5 C/A,PBL,ST-ST,62.5/125,LDS EA B  $             24.48 31.00%  $                16.89 N/A N/A
1-1754829-0 C/A,PBL,ST-ST,50/125,LDS EA B  $             18.44 31.00%  $                12.72 N/A N/A
1-1754829-5 C/A,PBL,ST-ST,50/125,LDS EA B  $             24.48 31.00%  $                16.89 N/A N/A
1-1754830-0 C/A,PBL,ST-ST,SM,LDS EA B  $             13.85 31.00%  $                  9.56 N/A N/A
1-1754830-5 C/A,PBL,ST-ST,SM,LDS EA B  $             16.15 31.00%  $                11.14 N/A N/A
1-1777127-0 AD PL ASSY 6 MM/SM LC SEC DUP AQUA EA B  $           119.28 31.00%  $                82.30 N/A N/A
1-1777208-0 ADAPTER PLATE 3 MPO GRAY SECURE EA B  $           158.49 31.00%  $              109.36 N/A N/A
1-1777208-1 ADAPTER PLATE 6 MPO RED SECURE EA B  $           255.22 31.00%  $              176.10 N/A N/A
1-1777208-2 ADAPTER PLATE 6 MPO YELLOW SECURE EA B  $           255.22 31.00%  $              176.10 N/A N/A
1-1777208-3 ADAPTER PLATE 6 MPO GREEN SECURE EA B  $           255.22 31.00%  $              176.10 N/A N/A
1-1777208-4 ADAPTER PLATE 6 MPO BLUE SECURE EA B  $           255.22 31.00%  $              176.10 N/A N/A
1-1777208-5 ADAPTER PLATE 6 MPO ROSE SECURE EA B  $           255.22 31.00%  $              176.10 N/A N/A
1-1777208-6 ADAPTER PLATE 6 MPO AQUA SECURE EA B  $           255.22 31.00%  $              176.10 N/A N/A
1-1777208-7 ADAPTER PLATE 6 MPO BROWN SECURE EA B  $           255.22 31.00%  $              176.10 N/A N/A
1-1777208-8 ADAPTER PLATE 6 MPO VIOLET SECURE EA B  $           255.22 31.00%  $              176.10 N/A N/A
1-1777208-9 ADAPTER PLATE 6 MPO ORANGE SECURE EA B  $           255.22 31.00%  $              176.10 N/A N/A
1-1777265-0 ADAPTER PLT  LC SEC BLUE SHUTTER EA B  $           167.69 31.00%  $              115.71 N/A N/A
1-1777266-0 ADAPTER PLT  LC SEC AQUA SHUTTER EA B  $           167.69 31.00%  $              115.71 N/A N/A
1-1777277-0 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
1-1777277-1 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
1-1777277-2 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
1-1777277-3 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
1-1777277-4 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
1-1777277-5 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
1-1777277-6 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
1-1777277-7 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
1-1777277-8 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
1-1777277-9 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A

7581 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

1-1777280-0 ADAPT PL ASSY, 6 LC SEC DUP AQUA EA B  $           185.93 31.00%  $              128.29 N/A N/A
1-1828073-0 ADPT ASSY, FLANGED, DARK GRAY EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1-1828074-0 ADPT ASSY,FLANGELESS,DARK GRAY EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1-1828075-0 ADPT ASSY, SL FLANGED,DARK GRY EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1-1828078-0 CONN KIT,SIMP,MM,SLATE EA B  $             10.58 31.00%  $                  7.30 N/A N/A
1-1828079-0 CONN KIT,SIMP,SM,DRK GRY EA B  $             10.17 31.00%  $                  7.02 N/A N/A
1-1828262-0 FO C/A MTRJ AQU SC XG AQU EA B  $             72.00 31.00%  $                49.68 N/A N/A
1-1828262-1 FO C/A MTRJ AQU SC XG AQU EA B  $             74.96 31.00%  $                51.72 N/A N/A
1-1828262-2 FO C/A MTRJ AQU SC XG AQU EA B  $             77.98 31.00%  $                53.81 N/A N/A
1-1828262-3 FO C/A MTRJ AQU SC XG AQU EA B  $             80.94 31.00%  $                55.85 N/A N/A
1-1828262-4 FO C/A MTRJ AQU SC XG AQU EA B  $             83.96 31.00%  $                57.93 N/A N/A
1-1828262-5 FO C/A MTRJ AQU SC XG AQU EA B  $             86.94 31.00%  $                59.99 N/A N/A
1-1828262-6 FO C/A MTRJ AQU SC XG AQU EA B  $             89.92 31.00%  $                62.04 N/A N/A
1-1828262-7 FO C/A MTRJ AQU SC XG AQU EA B  $             92.90 31.00%  $                64.10 N/A N/A
1-1828262-8 FO C/A MTRJ AQU SC XG AQU EA B  $             95.90 31.00%  $                66.17 N/A N/A
1-1828262-9 FO C/A MTRJ AQU SC XG AQU EA B  $             98.90 31.00%  $                68.24 N/A N/A
1-1828264-0 C/A,50,MTRJ-MTRJ BRN EA B  $             63.00 31.00%  $                43.47 N/A N/A
1-1828264-1 C/A,50,MTRJ-MTRJ BRN EA B  $             65.81 31.00%  $                45.41 N/A N/A
1-1828264-2 C/A,50,MTRJ-MTRJ BRN EA B  $             68.11 31.00%  $                47.00 N/A N/A
1-1828264-3 C/A,50,MTRJ-MTRJ BRN EA B  $             70.42 31.00%  $                48.59 N/A N/A
1-1828264-4 C/A,50,MTRJ-MTRJ BRN EA B  $             72.73 31.00%  $                50.18 N/A N/A
1-1828264-5 C/A,50,MTRJ-MTRJ BRN EA B  $             74.52 31.00%  $                51.42 N/A N/A
1-1828264-6 C/A,50,MTRJ-MTRJ BRN EA B  $             77.38 31.00%  $                53.39 N/A N/A
1-1828264-7 C/A,50,MTRJ-MTRJ BRN EA B  $             79.69 31.00%  $                54.99 N/A N/A
1-1828264-8 C/A,50,MTRJ-MTRJ BRN EA B  $             81.98 31.00%  $                56.57 N/A N/A
1-1828264-9 C/A,50,MTRJ-MTRJ BRN EA B  $             84.32 31.00%  $                58.18 N/A N/A
1-1828266-0 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $             63.00 31.00%  $                43.47 N/A N/A
1-1828266-1 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $             65.81 31.00%  $                45.41 N/A N/A
1-1828266-2 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $             68.11 31.00%  $                47.00 N/A N/A
1-1828266-3 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $             70.42 31.00%  $                48.59 N/A N/A
1-1828266-4 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $             72.73 31.00%  $                50.18 N/A N/A
1-1828266-5 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $             74.52 31.00%  $                51.42 N/A N/A
1-1828266-6 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $             77.38 31.00%  $                53.39 N/A N/A
1-1828266-7 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $             79.69 31.00%  $                54.99 N/A N/A
1-1828266-8 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $             81.98 31.00%  $                56.57 N/A N/A
1-1828266-9 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $             84.32 31.00%  $                58.18 N/A N/A
1-1828267-0 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $             63.00 31.00%  $                43.47 N/A N/A
1-1828267-1 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $             65.81 31.00%  $                45.41 N/A N/A
1-1828267-2 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $             68.11 31.00%  $                47.00 N/A N/A
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1-1828267-3 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $             70.42 31.00%  $                48.59 N/A N/A
1-1828267-4 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $             72.73 31.00%  $                50.18 N/A N/A
1-1828267-5 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $             74.52 31.00%  $                51.42 N/A N/A
1-1828267-6 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $             77.38 31.00%  $                53.39 N/A N/A
1-1828267-7 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $             79.69 31.00%  $                54.99 N/A N/A
1-1828267-8 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $             81.98 31.00%  $                56.57 N/A N/A
1-1828267-9 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $             84.32 31.00%  $                58.18 N/A N/A
1-1828268-0 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $             63.00 31.00%  $                43.47 N/A N/A
1-1828268-1 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $             65.81 31.00%  $                45.41 N/A N/A
1-1828268-2 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $             68.11 31.00%  $                47.00 N/A N/A
1-1828268-3 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $             70.42 31.00%  $                48.59 N/A N/A
1-1828268-4 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $             72.73 31.00%  $                50.18 N/A N/A
1-1828268-5 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $             74.52 31.00%  $                51.42 N/A N/A
1-1828268-6 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $             77.38 31.00%  $                53.39 N/A N/A
1-1828268-7 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $             79.69 31.00%  $                54.99 N/A N/A
1-1828268-8 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $             81.98 31.00%  $                56.57 N/A N/A
1-1828268-9 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $             84.32 31.00%  $                58.18 N/A N/A
1-1828279-0 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $             63.00 31.00%  $                43.47 N/A N/A
1-1828279-1 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $             65.81 31.00%  $                45.41 N/A N/A
1-1828279-2 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $             68.11 31.00%  $                47.00 N/A N/A
1-1828279-3 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $             70.42 31.00%  $                48.59 N/A N/A
1-1828279-4 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $             72.73 31.00%  $                50.18 N/A N/A
1-1828279-5 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $             74.52 31.00%  $                51.42 N/A N/A
1-1828279-6 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $             77.38 31.00%  $                53.39 N/A N/A
1-1828279-7 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $             79.69 31.00%  $                54.99 N/A N/A
1-1828279-8 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $             81.98 31.00%  $                56.57 N/A N/A
1-1828279-9 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $             84.32 31.00%  $                58.18 N/A N/A
1-1828283-0 C/A,62.5,MTRJ-SC DUP. EA B  $             63.54 31.00%  $                43.84 N/A N/A
1-1828283-1 C/A,62.5,MTRJ-SC DUP. EA B  $             65.57 31.00%  $                45.24 N/A N/A
1-1828283-2 C/A,62.5,MTRJ-SC DUP. EA B  $             67.65 31.00%  $                46.68 N/A N/A
1-1828283-3 C/A,62.5,MTRJ-SC DUP. EA B  $             69.75 31.00%  $                48.13 N/A N/A
1-1828283-4 C/A,62.5,MTRJ-SC DUP. EA B  $             71.80 31.00%  $                49.54 N/A N/A
1-1828283-5 C/A,62.5,MTRJ-SC DUP. EA B  $             73.88 31.00%  $                50.98 N/A N/A
1-1828283-6 C/A,62.5,MTRJ-SC DUP. EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1828283-7 C/A,62.5,MTRJ-SC DUP. EA B  $             78.02 31.00%  $                53.83 N/A N/A
1-1828283-8 C/A,62.5,MTRJ-SC DUP. EA B  $             80.11 31.00%  $                55.28 N/A N/A
1-1828283-9 C/A,62.5,MTRJ-SC DUP. EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-1828285-0 FO C/A MTRJ ROS SC 62.5 ORN EA B  $             63.00 31.00%  $                43.47 N/A N/A
1-1828285-1 FO C/A MTRJ ROS SC 62.5 ORN EA B  $             65.81 31.00%  $                45.41 N/A N/A
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1-1828285-2 FO C/A MTRJ ROS SC 62.5 ORN EA B  $             68.11 31.00%  $                47.00 N/A N/A
1-1828285-3 FO C/A MTRJ ROS SC 62.5 ORN EA B  $             70.42 31.00%  $                48.59 N/A N/A
1-1828285-4 FO C/A MTRJ ROS SC 62.5 ORN EA B  $             72.73 31.00%  $                50.18 N/A N/A
1-1828285-5 FO C/A MTRJ ROS SC 62.5 ORN EA B  $             74.52 31.00%  $                51.42 N/A N/A
1-1828285-6 FO C/A MTRJ ROS SC 62.5 ORN EA B  $             77.38 31.00%  $                53.39 N/A N/A
1-1828285-7 FO C/A MTRJ ROS SC 62.5 ORN EA B  $             79.69 31.00%  $                54.99 N/A N/A
1-1828285-8 FO C/A MTRJ ROS SC 62.5 ORN EA B  $             81.98 31.00%  $                56.57 N/A N/A
1-1828285-9 FO C/A MTRJ ROS SC 62.5 ORN EA B  $             84.32 31.00%  $                58.18 N/A N/A
1-1828853-0 CONN. KIT, 50/125, LightCrimp+ EA B  $             22.81 31.00%  $                15.74 N/A N/A
1-1828854-0 CONN. KIT, XG, LightCrimp+, SL EA B  $             22.81 31.00%  $                15.74 N/A N/A
1-1828855-0 CONN. KIT, 62.5/125, LightCrim EA B  $             22.81 31.00%  $                15.74 N/A N/A
1-1828856-0 CONN. KIT, SM, LightCrimp+, SL EA B  $             33.69 31.00%  $                23.25 N/A N/A
1-1828857-0 KIT,LC LGTCRP+,JACK 50/125 EA B  $             23.92 31.00%  $                16.50 N/A N/A
1-1828858-0 KIT,LC LGTCRP+,JACK 50/125 XG EA B  $             23.92 31.00%  $                16.50 N/A N/A
1-1828859-0 KIT,LC LGTCRP+,JACK 62.5/125 EA B  $             23.92 31.00%  $                16.50 N/A N/A
1-1828860-0 KIT,LC LGTCRP+,JACK SM EA B  $             34.81 31.00%  $                24.02 N/A N/A
1-1828861-0 CONN. KIT, MM, LC SECURE, SLAT EA B  $             10.48 31.00%  $                  7.23 N/A N/A
1-1828862-0 CONN. KIT, SM, LC SECURE, SLAT EA B  $               9.83 31.00%  $                  6.78 N/A N/A
1-1828866-0 ADPT. ASSY., HYBRID, FLANGELESS, SLATE EA B  $             17.71 31.00%  $                12.22 N/A N/A
1-1828870-0 C/A FO LC GRN SC 62.5 EA B  $             60.50 31.00%  $                41.75 N/A N/A
1-1828871-0 C/A FO LC ylw SC 62.5 EA B  $             60.50 31.00%  $                41.75 N/A N/A
1-1828872-0 C/A FO LC Secure SC Red 62.5 1 EA B  $             60.50 31.00%  $                41.75 N/A N/A
1-1828872-5 C/A FO LC Secure SC Red 62.5 1 EA B  $             70.36 31.00%  $                48.55 N/A N/A
1-1828875-0 C/A FO LC Secure SC Blue 62.5 EA B  $             68.80 31.00%  $                47.47 N/A N/A
1-1828875-5 C/A FO LC Secure SC Blue 62.5 EA B  $             79.36 31.00%  $                54.76 N/A N/A
1-1871456-2 SECURITY KEY JACK SET(Key No 4 EA B  $             30.34 31.00%  $                20.93 N/A N/A
1-1905002-0 FO C/A LC RED SC 50/125 RED EA B  $             66.71 31.00%  $                46.03 N/A N/A
1-1905002-2 FO C/A LC RED SC 50/125 RED EA B  $             56.84 31.00%  $                39.22 N/A N/A
1-1905002-3 FO C/A LC RED SC 50/125 RED EA B  $             73.23 31.00%  $                50.53 N/A N/A
1-1905002-4 FO C/A LC RED SC 50/125 RED EA B  $             75.40 31.00%  $                52.03 N/A N/A
1-1905002-6 FO C/A LC RED SC 50/125 RED EA B  $             79.77 31.00%  $                55.04 N/A N/A
1-1905002-7 FO C/A LC RED SC 50/125 RED EA B  $             81.92 31.00%  $                56.52 N/A N/A
1-1905003-0 FO C/A LC RED SC XG RED EA B  $             81.29 31.00%  $                56.09 N/A N/A
1-1905003-1 FO C/A LC RED SC XG RED EA B  $             83.75 31.00%  $                57.79 N/A N/A
1-1905003-2 FO C/A LC RED SC XG RED EA B  $             86.21 31.00%  $                59.48 N/A N/A
1-1905003-3 FO C/A LC RED SC XG RED EA B  $             88.69 31.00%  $                61.20 N/A N/A
1-1905003-4 FO C/A LC RED SC XG RED EA B  $             91.15 31.00%  $                62.89 N/A N/A
1-1905003-5 FO C/A LC RED SC XG RED EA B  $             93.63 31.00%  $                64.60 N/A N/A
1-1905003-6 FO C/A LC RED SC XG RED EA B  $             96.09 31.00%  $                66.30 N/A N/A
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1-1905003-7 FO C/A LC RED SC XG RED EA B  $             98.55 31.00%  $                68.00 N/A N/A
1-1905003-8 FO C/A LC RED SC XG RED EA B  $           101.03 31.00%  $                69.71 N/A N/A
1-1905003-9 FO C/A LC RED SC XG RED EA B  $           103.50 31.00%  $                71.42 N/A N/A
1-1905113-0 C/A,SM,LC SEC - LC STD EA B  $             74.92 31.00%  $                51.69 N/A N/A
1-1905113-1 C/A,SM,LC SEC - LC STD EA B  $             76.23 31.00%  $                52.60 N/A N/A
1-1905113-2 C/A,SM,LC SEC - LC STD EA B  $             77.52 31.00%  $                53.49 N/A N/A
1-1905113-3 C/A,SM,LC SEC - LC STD EA B  $             78.82 31.00%  $                54.39 N/A N/A
1-1905113-4 C/A,SM,LC SEC - LC STD EA B  $             80.09 31.00%  $                55.26 N/A N/A
1-1905113-5 C/A,SM,LC SEC - LC STD EA B  $             81.42 31.00%  $                56.18 N/A N/A
1-1905113-6 C/A,SM,LC SEC - LC STD EA B  $             82.71 31.00%  $                57.07 N/A N/A
1-1905113-7 C/A,SM,LC SEC - LC STD EA B  $             84.00 31.00%  $                57.96 N/A N/A
1-1905113-8 C/A,SM,LC SEC - LC STD EA B  $             85.30 31.00%  $                58.86 N/A N/A
1-1905113-9 C/A,SM,LC SEC - LC STD EA B  $             86.57 31.00%  $                59.73 N/A N/A
1-1905117-0 FO C/A LC AQU LC SM YEL EA B  $             74.92 31.00%  $                51.69 N/A N/A
1-1905117-1 FO C/A LC AQU LC SM YEL EA B  $             76.23 31.00%  $                52.60 N/A N/A
1-1905117-2 FO C/A LC AQU LC SM YEL EA B  $             77.52 31.00%  $                53.49 N/A N/A
1-1905117-3 FO C/A LC AQU LC SM YEL EA B  $             78.82 31.00%  $                54.39 N/A N/A
1-1905117-4 FO C/A LC AQU LC SM YEL EA B  $             80.09 31.00%  $                55.26 N/A N/A
1-1905117-5 FO C/A LC AQU LC SM YEL EA B  $             81.42 31.00%  $                56.18 N/A N/A
1-1905117-6 FO C/A LC AQU LC SM YEL EA B  $             82.71 31.00%  $                57.07 N/A N/A
1-1905117-7 FO C/A LC AQU LC SM YEL EA B  $             84.00 31.00%  $                57.96 N/A N/A
1-1905117-8 FO C/A LC AQU LC SM YEL EA B  $             85.30 31.00%  $                58.86 N/A N/A
1-1905117-9 FO C/A LC AQU LC SM YEL EA B  $             86.57 31.00%  $                59.73 N/A N/A
1-1905118-0 FO C/A LC GRY LC SM YEL EA B  $             74.92 31.00%  $                51.69 N/A N/A
1-1905118-1 FO C/A LC GRY LC SM YEL EA B  $             76.23 31.00%  $                52.60 N/A N/A
1-1905118-2 FO C/A LC GRY LC SM YEL EA B  $             77.52 31.00%  $                53.49 N/A N/A
1-1905118-3 FO C/A LC GRY LC SM YEL EA B  $             78.82 31.00%  $                54.39 N/A N/A
1-1905118-4 FO C/A LC GRY LC SM YEL EA B  $             80.09 31.00%  $                55.26 N/A N/A
1-1905118-5 FO C/A LC GRY LC SM YEL EA B  $             81.42 31.00%  $                56.18 N/A N/A
1-1905118-6 FO C/A LC GRY LC SM YEL EA B  $             82.71 31.00%  $                57.07 N/A N/A
1-1905118-7 FO C/A LC GRY LC SM YEL EA B  $             84.00 31.00%  $                57.96 N/A N/A
1-1905118-8 FO C/A LC GRY LC SM YEL EA B  $             85.30 31.00%  $                58.86 N/A N/A
1-1905118-9 FO C/A LC GRY LC SM YEL EA B  $             86.57 31.00%  $                59.73 N/A N/A
1-1905140-0 FO C/A LC RED LC 50/125 RED EA B  $             66.71 31.00%  $                46.03 N/A N/A
1-1905362-0 FO C/A LC YEL LC 50/125 YEL EA B  $             66.71 31.00%  $                46.03 N/A N/A
1-1905362-1 FO C/A LC YEL LC 50/125 YEL EA B  $             68.90 31.00%  $                47.54 N/A N/A
1-1905362-2 FO C/A LC YEL LC 50/125 YEL EA B  $             71.05 31.00%  $                49.02 N/A N/A
1-1905362-3 FO C/A LC YEL LC 50/125 YEL EA B  $             73.25 31.00%  $                50.54 N/A N/A
1-1905362-4 FO C/A LC YEL LC 50/125 YEL EA B  $             75.40 31.00%  $                52.03 N/A N/A
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1-1905362-5 FO C/A LC YEL LC 50/125 YEL EA B  $             77.57 31.00%  $                53.52 N/A N/A
1-1905362-6 FO C/A LC YEL LC 50/125 YEL EA B  $             79.79 31.00%  $                55.06 N/A N/A
1-1905362-7 FO C/A LC YEL LC 50/125 YEL EA B  $             81.92 31.00%  $                56.52 N/A N/A
1-1905362-8 FO C/A LC YEL LC 50/125 YEL EA B  $             84.13 31.00%  $                58.05 N/A N/A
1-1905362-9 FO C/A LC YEL LC 50/125 YEL EA B  $             86.29 31.00%  $                59.54 N/A N/A
1-1905363-0 FO C/A LC YEL LC XG YEL EA B  $             78.50 31.00%  $                54.17 N/A N/A
1-1905363-1 FO C/A LC YEL LC XG YEL EA B  $             90.98 31.00%  $                62.78 N/A N/A
1-1905363-2 FO C/A LC YEL LC XG YEL EA B  $             93.46 31.00%  $                64.49 N/A N/A
1-1905363-3 FO C/A LC YEL LC XG YEL EA B  $             95.96 31.00%  $                66.21 N/A N/A
1-1905363-4 FO C/A LC YEL LC XG YEL EA B  $             98.44 31.00%  $                67.92 N/A N/A
1-1905363-5 FO C/A LC YEL LC XG YEL EA B  $             90.98 31.00%  $                62.78 N/A N/A
1-1905363-6 FO C/A LC YEL LC XG YEL EA B  $             93.46 31.00%  $                64.49 N/A N/A
1-1905363-7 FO C/A LC YEL LC XG YEL EA B  $             95.96 31.00%  $                66.21 N/A N/A
1-1905363-8 FO C/A LC YEL LC XG YEL EA B  $             98.44 31.00%  $                67.92 N/A N/A
1-1905363-9 FO C/A LC YEL LC XG YEL EA B  $           100.94 31.00%  $                69.65 N/A N/A
1-1905410-0 FO C/A LC GRN SC 50/125 GRN EA B  $             66.71 31.00%  $                46.03 N/A N/A
1-1905410-1 FO C/A LC GRN SC 50/125 GRN EA B  $             68.86 31.00%  $                47.51 N/A N/A
1-1905410-2 FO C/A LC GRN SC 50/125 GRN EA B  $             71.05 31.00%  $                49.02 N/A N/A
1-1905410-3 FO C/A LC GRN SC 50/125 GRN EA B  $             73.23 31.00%  $                50.53 N/A N/A
1-1905410-4 FO C/A LC GRN SC 50/125 GRN EA B  $             75.40 31.00%  $                52.03 N/A N/A
1-1905410-5 FO C/A LC GRN SC 50/125 GRN EA B  $             77.57 31.00%  $                53.52 N/A N/A
1-1905410-6 FO C/A LC GRN SC 50/125 GRN EA B  $             79.77 31.00%  $                55.04 N/A N/A
1-1905410-7 FO C/A LC GRN SC 50/125 GRN EA B  $             81.92 31.00%  $                56.52 N/A N/A
1-1905410-8 FO C/A LC GRN SC 50/125 GRN EA B  $             84.11 31.00%  $                58.04 N/A N/A
1-1905410-9 FO C/A LC GRN SC 50/125 GRN EA B  $             86.29 31.00%  $                59.54 N/A N/A
1-1905411-5 C/A FO LC grn SC XG EA B  $             89.63 31.00%  $                61.84 N/A N/A
1-1905498-0 FO C/A LC GRN LC 50/125 GRN EA B  $             66.71 31.00%  $                46.03 N/A N/A
1-1905498-1 FO C/A LC GRN LC 50/125 GRN EA B  $             68.90 31.00%  $                47.54 N/A N/A
1-1905498-2 FO C/A LC GRN LC 50/125 GRN EA B  $             71.05 31.00%  $                49.02 N/A N/A
1-1905498-3 FO C/A LC GRN LC 50/125 GRN EA B  $             73.25 31.00%  $                50.54 N/A N/A
1-1905498-4 FO C/A LC GRN LC 50/125 GRN EA B  $             75.40 31.00%  $                52.03 N/A N/A
1-1905498-5 FO C/A LC GRN LC 50/125 GRN EA B  $             77.57 31.00%  $                53.52 N/A N/A
1-1905498-6 FO C/A LC GRN LC 50/125 GRN EA B  $             79.79 31.00%  $                55.06 N/A N/A
1-1905498-7 FO C/A LC GRN LC 50/125 GRN EA B  $             81.92 31.00%  $                56.52 N/A N/A
1-1905498-8 FO C/A LC GRN LC 50/125 GRN EA B  $             84.13 31.00%  $                58.05 N/A N/A
1-1905498-9 FO C/A LC GRN LC 50/125 GRN EA B  $             86.29 31.00%  $                59.54 N/A N/A
1-1905906-0 FO C/A LC VIO LC 50/125 VIO EA B  $             70.05 31.00%  $                48.33 N/A N/A
1-1905906-1 FO C/A LC VIO LC 50/125 VIO EA B  $             72.30 31.00%  $                49.89 N/A N/A
1-1905906-2 FO C/A LC VIO LC 50/125 VIO EA B  $             74.59 31.00%  $                51.47 N/A N/A
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1-1905906-3 FO C/A LC VIO LC 50/125 VIO EA B  $             76.90 31.00%  $                53.06 N/A N/A
1-1905906-4 FO C/A LC VIO LC 50/125 VIO EA B  $             79.17 31.00%  $                54.63 N/A N/A
1-1905906-5 FO C/A LC VIO LC 50/125 VIO EA B  $             81.46 31.00%  $                56.21 N/A N/A
1-1905906-6 FO C/A LC VIO LC 50/125 VIO EA B  $             83.75 31.00%  $                57.79 N/A N/A
1-1905906-7 FO C/A LC VIO LC 50/125 VIO EA B  $             86.02 31.00%  $                59.35 N/A N/A
1-1905906-8 FO C/A LC VIO LC 50/125 VIO EA B  $             88.32 31.00%  $                60.94 N/A N/A
1-1905906-9 FO C/A LC VIO LC 50/125 VIO EA B  $             90.61 31.00%  $                62.52 N/A N/A
1-1906000-0 FO C/A LC AQU SC 50/125 ORN EA B  $             63.54 31.00%  $                43.84 N/A N/A
1-1906000-1 FO C/A LC AQU SC 50/125 ORN EA B  $             65.57 31.00%  $                45.24 N/A N/A
1-1906000-2 FO C/A LC AQU SC 50/125 ORN EA B  $             67.65 31.00%  $                46.68 N/A N/A
1-1906000-3 FO C/A LC AQU SC 50/125 ORN EA B  $             69.75 31.00%  $                48.13 N/A N/A
1-1906000-4 FO C/A LC AQU SC 50/125 ORN EA B  $             71.80 31.00%  $                49.54 N/A N/A
1-1906000-5 FO C/A LC AQU SC 50/125 ORN EA B  $             73.88 31.00%  $                50.98 N/A N/A
1-1906000-6 FO C/A LC AQU SC 50/125 ORN EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1906000-7 FO C/A LC AQU SC 50/125 ORN EA B  $             78.02 31.00%  $                53.83 N/A N/A
1-1906000-8 FO C/A LC AQU SC 50/125 ORN EA B  $             80.11 31.00%  $                55.28 N/A N/A
1-1906000-9 FO C/A LC AQU SC 50/125 ORN EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-1906002-0 FO C/A LC RED ST 50/125 ORN EA B  $             60.50 31.00%  $                41.75 N/A N/A
1-1906002-1 FO C/A LC RED ST 50/125 ORN EA B  $             62.48 31.00%  $                43.11 N/A N/A
1-1906002-2 FO C/A LC RED ST 50/125 ORN EA B  $             64.44 31.00%  $                44.46 N/A N/A
1-1906002-3 FO C/A LC RED ST 50/125 ORN EA B  $             66.42 31.00%  $                45.83 N/A N/A
1-1906002-4 FO C/A LC RED ST 50/125 ORN EA B  $             68.38 31.00%  $                47.18 N/A N/A
1-1906002-5 FO C/A LC RED ST 50/125 ORN EA B  $             70.36 31.00%  $                48.55 N/A N/A
1-1906002-6 FO C/A LC RED ST 50/125 ORN EA B  $             72.34 31.00%  $                49.91 N/A N/A
1-1906002-7 FO C/A LC RED ST 50/125 ORN EA B  $             74.30 31.00%  $                51.27 N/A N/A
1-1906002-8 FO C/A LC RED ST 50/125 ORN EA B  $             76.30 31.00%  $                52.65 N/A N/A
1-1906002-9 FO C/A LC RED ST 50/125 ORN EA B  $             78.27 31.00%  $                54.01 N/A N/A
1-1906006-0 FO C/A LC ORN ST 50/125 ORN EA B  $             63.54 31.00%  $                43.84 N/A N/A
1-1906006-1 FO C/A LC ORN ST 50/125 ORN EA B  $             65.57 31.00%  $                45.24 N/A N/A
1-1906006-2 FO C/A LC ORN ST 50/125 ORN EA B  $             67.65 31.00%  $                46.68 N/A N/A
1-1906006-3 FO C/A LC ORN ST 50/125 ORN EA B  $             69.75 31.00%  $                48.13 N/A N/A
1-1906006-4 FO C/A LC ORN ST 50/125 ORN EA B  $             71.80 31.00%  $                49.54 N/A N/A
1-1906006-5 FO C/A LC ORN ST 50/125 ORN EA B  $             73.88 31.00%  $                50.98 N/A N/A
1-1906006-6 FO C/A LC ORN ST 50/125 ORN EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1906006-7 FO C/A LC ORN ST 50/125 ORN EA B  $             78.02 31.00%  $                53.83 N/A N/A
1-1906006-8 FO C/A LC ORN ST 50/125 ORN EA B  $             80.11 31.00%  $                55.28 N/A N/A
1-1906006-9 FO C/A LC ORN ST 50/125 ORN EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-1906007-0 FO C/A LC ROS ST 50/125 ORN EA B  $             63.54 31.00%  $                43.84 N/A N/A
1-1906007-1 FO C/A LC ROS ST 50/125 ORN EA B  $             65.57 31.00%  $                45.24 N/A N/A
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1-1906007-2 FO C/A LC ROS ST 50/125 ORN EA B  $             67.65 31.00%  $                46.68 N/A N/A
1-1906007-3 FO C/A LC ROS ST 50/125 ORN EA B  $             69.75 31.00%  $                48.13 N/A N/A
1-1906007-4 FO C/A LC ROS ST 50/125 ORN EA B  $             71.80 31.00%  $                49.54 N/A N/A
1-1906007-5 FO C/A LC ROS ST 50/125 ORN EA B  $             73.88 31.00%  $                50.98 N/A N/A
1-1906007-6 FO C/A LC ROS ST 50/125 ORN EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1906007-7 FO C/A LC ROS ST 50/125 ORN EA B  $             78.02 31.00%  $                53.83 N/A N/A
1-1906007-8 FO C/A LC ROS ST 50/125 ORN EA B  $             80.11 31.00%  $                55.28 N/A N/A
1-1906007-9 FO C/A LC ROS ST 50/125 ORN EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-1906009-0 FO C/A LC BRN ST 50/125 ORN EA B  $             63.54 31.00%  $                43.84 N/A N/A
1-1906009-1 FO C/A LC BRN ST 50/125 ORN EA B  $             65.57 31.00%  $                45.24 N/A N/A
1-1906009-2 FO C/A LC BRN ST 50/125 ORN EA B  $             67.65 31.00%  $                46.68 N/A N/A
1-1906009-3 FO C/A LC BRN ST 50/125 ORN EA B  $             69.75 31.00%  $                48.13 N/A N/A
1-1906009-4 FO C/A LC BRN ST 50/125 ORN EA B  $             71.80 31.00%  $                49.54 N/A N/A
1-1906009-5 FO C/A LC BRN ST 50/125 ORN EA B  $             73.88 31.00%  $                50.98 N/A N/A
1-1906009-6 FO C/A LC BRN ST 50/125 ORN EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1906009-7 FO C/A LC BRN ST 50/125 ORN EA B  $             78.02 31.00%  $                53.83 N/A N/A
1-1906009-8 FO C/A LC BRN ST 50/125 ORN EA B  $             80.11 31.00%  $                55.28 N/A N/A
1-1906009-9 FO C/A LC BRN ST 50/125 ORN EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-1906010-0 FO C/A LC AQU ST 50/125 ORN EA B  $             63.54 31.00%  $                43.84 N/A N/A
1-1906010-1 FO C/A LC AQU ST 50/125 ORN EA B  $             65.57 31.00%  $                45.24 N/A N/A
1-1906010-2 FO C/A LC AQU ST 50/125 ORN EA B  $             67.65 31.00%  $                46.68 N/A N/A
1-1906010-3 FO C/A LC AQU ST 50/125 ORN EA B  $             69.75 31.00%  $                48.13 N/A N/A
1-1906010-4 FO C/A LC AQU ST 50/125 ORN EA B  $             71.80 31.00%  $                49.54 N/A N/A
1-1906010-5 FO C/A LC AQU ST 50/125 ORN EA B  $             73.88 31.00%  $                50.98 N/A N/A
1-1906010-6 FO C/A LC AQU ST 50/125 ORN EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1906010-7 FO C/A LC AQU ST 50/125 ORN EA B  $             78.02 31.00%  $                53.83 N/A N/A
1-1906010-8 FO C/A LC AQU ST 50/125 ORN EA B  $             80.11 31.00%  $                55.28 N/A N/A
1-1906010-9 FO C/A LC AQU ST 50/125 ORN EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-1906020-0 FO C/A LC AQU LC 50/125 ORN EA B  $             63.54 31.00%  $                43.84 N/A N/A
1-1906020-1 FO C/A LC AQU LC 50/125 ORN EA B  $             65.57 31.00%  $                45.24 N/A N/A
1-1906020-2 FO C/A LC AQU LC 50/125 ORN EA B  $             67.65 31.00%  $                46.68 N/A N/A
1-1906020-3 FO C/A LC AQU LC 50/125 ORN EA B  $             69.75 31.00%  $                48.13 N/A N/A
1-1906020-4 FO C/A LC AQU LC 50/125 ORN EA B  $             71.80 31.00%  $                49.54 N/A N/A
1-1906020-5 FO C/A LC AQU LC 50/125 ORN EA B  $             73.88 31.00%  $                50.98 N/A N/A
1-1906020-6 FO C/A LC AQU LC 50/125 ORN EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1906020-7 FO C/A LC AQU LC 50/125 ORN EA B  $             78.02 31.00%  $                53.83 N/A N/A
1-1906020-8 FO C/A LC AQU LC 50/125 ORN EA B  $             80.11 31.00%  $                55.28 N/A N/A
1-1906020-9 FO C/A LC AQU LC 50/125 ORN EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-1906036-0 FO C/A LC ROS SC 62.5 ORN EA B  $             63.54 31.00%  $                43.84 N/A N/A
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1-1906036-1 FO C/A LC ROS SC 62.5 ORN EA B  $             65.57 31.00%  $                45.24 N/A N/A
1-1906036-2 FO C/A LC ROS SC 62.5 ORN EA B  $             67.65 31.00%  $                46.68 N/A N/A
1-1906036-3 FO C/A LC ROS SC 62.5 ORN EA B  $             69.75 31.00%  $                48.13 N/A N/A
1-1906036-4 FO C/A LC ROS SC 62.5 ORN EA B  $             71.80 31.00%  $                49.54 N/A N/A
1-1906036-5 FO C/A LC ROS SC 62.5 ORN EA B  $             73.88 31.00%  $                50.98 N/A N/A
1-1906036-6 FO C/A LC ROS SC 62.5 ORN EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1906036-7 FO C/A LC ROS SC 62.5 ORN EA B  $             78.02 31.00%  $                53.83 N/A N/A
1-1906036-8 FO C/A LC ROS SC 62.5 ORN EA B  $             80.11 31.00%  $                55.28 N/A N/A
1-1906036-9 FO C/A LC ROS SC 62.5 ORN EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-1906045-0 FO C/A LC ORN ST 62.5 ORN EA B  $             63.54 31.00%  $                43.84 N/A N/A
1-1906045-1 FO C/A LC ORN ST 62.5 ORN EA B  $             65.57 31.00%  $                45.24 N/A N/A
1-1906045-2 FO C/A LC ORN ST 62.5 ORN EA B  $             67.65 31.00%  $                46.68 N/A N/A
1-1906045-3 FO C/A LC ORN ST 62.5 ORN EA B  $             69.75 31.00%  $                48.13 N/A N/A
1-1906045-4 FO C/A LC ORN ST 62.5 ORN EA B  $             71.80 31.00%  $                49.54 N/A N/A
1-1906045-5 FO C/A LC ORN ST 62.5 ORN EA B  $             73.88 31.00%  $                50.98 N/A N/A
1-1906045-6 FO C/A LC ORN ST 62.5 ORN EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1906045-7 FO C/A LC ORN ST 62.5 ORN EA B  $             78.02 31.00%  $                53.83 N/A N/A
1-1906045-8 FO C/A LC ORN ST 62.5 ORN EA B  $             80.11 31.00%  $                55.28 N/A N/A
1-1906045-9 FO C/A LC ORN ST 62.5 ORN EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-1906047-0 FO C/A LC VIO ST 62.5 ORN EA B  $             63.54 31.00%  $                43.84 N/A N/A
1-1906047-1 FO C/A LC VIO ST 62.5 ORN EA B  $             65.57 31.00%  $                45.24 N/A N/A
1-1906047-2 FO C/A LC VIO ST 62.5 ORN EA B  $             67.65 31.00%  $                46.68 N/A N/A
1-1906047-3 FO C/A LC VIO ST 62.5 ORN EA B  $             69.75 31.00%  $                48.13 N/A N/A
1-1906047-4 FO C/A LC VIO ST 62.5 ORN EA B  $             71.80 31.00%  $                49.54 N/A N/A
1-1906047-5 FO C/A LC VIO ST 62.5 ORN EA B  $             73.88 31.00%  $                50.98 N/A N/A
1-1906047-6 FO C/A LC VIO ST 62.5 ORN EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1906047-7 FO C/A LC VIO ST 62.5 ORN EA B  $             78.02 31.00%  $                53.83 N/A N/A
1-1906047-8 FO C/A LC VIO ST 62.5 ORN EA B  $             80.11 31.00%  $                55.28 N/A N/A
1-1906047-9 FO C/A LC VIO ST 62.5 ORN EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-1906048-0 FO C/A LC BRN ST 62.5 ORN EA B  $             63.54 31.00%  $                43.84 N/A N/A
1-1906048-1 FO C/A LC BRN ST 62.5 ORN EA B  $             65.57 31.00%  $                45.24 N/A N/A
1-1906048-2 FO C/A LC BRN ST 62.5 ORN EA B  $             67.65 31.00%  $                46.68 N/A N/A
1-1906048-3 FO C/A LC BRN ST 62.5 ORN EA B  $             69.75 31.00%  $                48.13 N/A N/A
1-1906048-4 FO C/A LC BRN ST 62.5 ORN EA B  $             71.80 31.00%  $                49.54 N/A N/A
1-1906048-5 FO C/A LC BRN ST 62.5 ORN EA B  $             73.88 31.00%  $                50.98 N/A N/A
1-1906048-6 FO C/A LC BRN ST 62.5 ORN EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1906048-7 FO C/A LC BRN ST 62.5 ORN EA B  $             78.02 31.00%  $                53.83 N/A N/A
1-1906048-8 FO C/A LC BRN ST 62.5 ORN EA B  $             80.11 31.00%  $                55.28 N/A N/A
1-1906048-9 FO C/A LC BRN ST 62.5 ORN EA B  $             82.19 31.00%  $                56.71 N/A N/A
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1-1906056-0 FO C/A LC ROS LC 62.5 ORN EA B  $             63.54 31.00%  $                43.84 N/A N/A
1-1906056-1 FO C/A LC ROS LC 62.5 ORN EA B  $             65.57 31.00%  $                45.24 N/A N/A
1-1906056-2 FO C/A LC ROS LC 62.5 ORN EA B  $             67.65 31.00%  $                46.68 N/A N/A
1-1906056-3 FO C/A LC ROS LC 62.5 ORN EA B  $             69.75 31.00%  $                48.13 N/A N/A
1-1906056-4 FO C/A LC ROS LC 62.5 ORN EA B  $             71.80 31.00%  $                49.54 N/A N/A
1-1906056-5 FO C/A LC ROS LC 62.5 ORN EA B  $             73.88 31.00%  $                50.98 N/A N/A
1-1906056-6 FO C/A LC ROS LC 62.5 ORN EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1906056-7 FO C/A LC ROS LC 62.5 ORN EA B  $             78.02 31.00%  $                53.83 N/A N/A
1-1906056-8 FO C/A LC ROS LC 62.5 ORN EA B  $             80.11 31.00%  $                55.28 N/A N/A
1-1906056-9 FO C/A LC ROS LC 62.5 ORN EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-1906071-0 FO C/A LC BLU SC XG AQU EA B  $             73.73 31.00%  $                50.87 N/A N/A
1-1906071-1 FO C/A LC BLU SC XG AQU EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1906071-2 FO C/A LC BLU SC XG AQU EA B  $             78.19 31.00%  $                53.95 N/A N/A
1-1906071-3 FO C/A LC BLU SC XG AQU EA B  $             80.44 31.00%  $                55.50 N/A N/A
1-1906071-4 FO C/A LC BLU SC XG AQU EA B  $             82.67 31.00%  $                57.04 N/A N/A
1-1906071-5 FO C/A LC BLU SC XG AQU EA B  $             84.92 31.00%  $                58.59 N/A N/A
1-1906071-6 FO C/A LC BLU SC XG AQU EA B  $             87.15 31.00%  $                60.13 N/A N/A
1-1906071-7 FO C/A LC BLU SC XG AQU EA B  $             89.38 31.00%  $                61.67 N/A N/A
1-1906071-8 FO C/A LC BLU SC XG AQU EA B  $             91.61 31.00%  $                63.21 N/A N/A
1-1906071-9 FO C/A LC BLU SC XG AQU EA B  $             93.84 31.00%  $                64.75 N/A N/A
1-1906073-0 FO C/A LC GRN SC XG AQU EA B  $             73.73 31.00%  $                50.87 N/A N/A
1-1906073-1 FO C/A LC GRN SC XG AQU EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1906073-2 FO C/A LC GRN SC XG AQU EA B  $             78.19 31.00%  $                53.95 N/A N/A
1-1906073-3 FO C/A LC GRN SC XG AQU EA B  $             80.44 31.00%  $                55.50 N/A N/A
1-1906073-4 FO C/A LC GRN SC XG AQU EA B  $             82.67 31.00%  $                57.04 N/A N/A
1-1906073-5 FO C/A LC GRN SC XG AQU EA B  $             84.92 31.00%  $                58.59 N/A N/A
1-1906073-6 FO C/A LC GRN SC XG AQU EA B  $             87.15 31.00%  $                60.13 N/A N/A
1-1906073-7 FO C/A LC GRN SC XG AQU EA B  $             89.38 31.00%  $                61.67 N/A N/A
1-1906073-8 FO C/A LC GRN SC XG AQU EA B  $             91.61 31.00%  $                63.21 N/A N/A
1-1906073-9 FO C/A LC GRN SC XG AQU EA B  $             93.84 31.00%  $                64.75 N/A N/A
1-1906075-0 FO C/A LC ROS SC XG AQU EA B  $             77.42 31.00%  $                53.42 N/A N/A
1-1906075-1 FO C/A LC ROS SC XG AQU EA B  $             79.77 31.00%  $                55.04 N/A N/A
1-1906075-2 FO C/A LC ROS SC XG AQU EA B  $             84.48 31.00%  $                58.29 N/A N/A
1-1906075-3 FO C/A LC ROS SC XG AQU EA B  $             84.48 31.00%  $                58.29 N/A N/A
1-1906075-4 FO C/A LC ROS SC XG AQU EA B  $             86.80 31.00%  $                59.89 N/A N/A
1-1906075-5 FO C/A LC ROS SC XG AQU EA B  $             89.15 31.00%  $                61.51 N/A N/A
1-1906075-6 FO C/A LC ROS SC XG AQU EA B  $             91.52 31.00%  $                63.15 N/A N/A
1-1906075-7 FO C/A LC ROS SC XG AQU EA B  $             93.84 31.00%  $                64.75 N/A N/A
1-1906075-8 FO C/A LC ROS SC XG AQU EA B  $             96.19 31.00%  $                66.37 N/A N/A
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1-1906075-9 FO C/A LC ROS SC XG AQU EA B  $             98.55 31.00%  $                68.00 N/A N/A
1-1906076-0 FO C/A LC VIO SC XG AQU EA B  $             77.42 31.00%  $                53.42 N/A N/A
1-1906076-1 FO C/A LC VIO SC XG AQU EA B  $             79.77 31.00%  $                55.04 N/A N/A
1-1906076-2 FO C/A LC VIO SC XG AQU EA B  $             82.11 31.00%  $                56.66 N/A N/A
1-1906076-3 FO C/A LC VIO SC XG AQU EA B  $             84.48 31.00%  $                58.29 N/A N/A
1-1906076-4 FO C/A LC VIO SC XG AQU EA B  $             86.80 31.00%  $                59.89 N/A N/A
1-1906076-5 FO C/A LC VIO SC XG AQU EA B  $             89.15 31.00%  $                61.51 N/A N/A
1-1906076-6 FO C/A LC VIO SC XG AQU EA B  $             91.52 31.00%  $                63.15 N/A N/A
1-1906076-7 FO C/A LC VIO SC XG AQU EA B  $             93.84 31.00%  $                64.75 N/A N/A
1-1906076-8 FO C/A LC VIO SC XG AQU EA B  $             96.19 31.00%  $                66.37 N/A N/A
1-1906076-9 FO C/A LC VIO SC XG AQU EA B  $             98.55 31.00%  $                68.00 N/A N/A
1-1906078-0 FO C/A LC AQU SC XG AQU EA B  $             77.42 31.00%  $                53.42 N/A N/A
1-1906078-1 FO C/A LC AQU SC XG AQU EA B  $             79.77 31.00%  $                55.04 N/A N/A
1-1906078-2 FO C/A LC AQU SC XG AQU EA B  $             82.11 31.00%  $                56.66 N/A N/A
1-1906078-3 FO C/A LC AQU SC XG AQU EA B  $             84.48 31.00%  $                58.29 N/A N/A
1-1906078-4 FO C/A LC AQU SC XG AQU EA B  $             86.80 31.00%  $                59.89 N/A N/A
1-1906078-5 FO C/A LC AQU SC XG AQU EA B  $             89.15 31.00%  $                61.51 N/A N/A
1-1906078-6 FO C/A LC AQU SC XG AQU EA B  $             91.52 31.00%  $                63.15 N/A N/A
1-1906078-7 FO C/A LC AQU SC XG AQU EA B  $             93.84 31.00%  $                64.75 N/A N/A
1-1906078-8 FO C/A LC AQU SC XG AQU EA B  $             96.19 31.00%  $                66.37 N/A N/A
1-1906078-9 FO C/A LC AQU SC XG AQU EA B  $             98.55 31.00%  $                68.00 N/A N/A
1-1906079-0 FO C/A LC GRY SC XG AQU EA B  $             77.42 31.00%  $                53.42 N/A N/A
1-1906079-1 FO C/A LC GRY SC XG AQU EA B  $             79.77 31.00%  $                55.04 N/A N/A
1-1906079-2 FO C/A LC GRY SC XG AQU EA B  $             82.11 31.00%  $                56.66 N/A N/A
1-1906079-3 FO C/A LC GRY SC XG AQU EA B  $             86.80 31.00%  $                59.89 N/A N/A
1-1906079-4 FO C/A LC GRY SC XG AQU EA B  $             86.80 31.00%  $                59.89 N/A N/A
1-1906079-5 FO C/A LC GRY SC XG AQU EA B  $             89.15 31.00%  $                61.51 N/A N/A
1-1906079-6 FO C/A LC GRY SC XG AQU EA B  $             91.52 31.00%  $                63.15 N/A N/A
1-1906079-7 FO C/A LC GRY SC XG AQU EA B  $             93.84 31.00%  $                64.75 N/A N/A
1-1906079-8 FO C/A LC GRY SC XG AQU EA B  $             96.19 31.00%  $                66.37 N/A N/A
1-1906079-9 FO C/A LC GRY SC XG AQU EA B  $             98.55 31.00%  $                68.00 N/A N/A
1-1906082-0 FO C/A LC YEL ST XG AQU EA B  $             73.73 31.00%  $                50.87 N/A N/A
1-1906082-1 FO C/A LC YEL ST XG AQU EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1906082-2 FO C/A LC YEL ST XG AQU EA B  $             78.19 31.00%  $                53.95 N/A N/A
1-1906082-3 FO C/A LC YEL ST XG AQU EA B  $             80.44 31.00%  $                55.50 N/A N/A
1-1906082-4 FO C/A LC YEL ST XG AQU EA B  $             82.67 31.00%  $                57.04 N/A N/A
1-1906082-5 FO C/A LC YEL ST XG AQU EA B  $             84.92 31.00%  $                58.59 N/A N/A
1-1906082-6 FO C/A LC YEL ST XG AQU EA B  $             87.15 31.00%  $                60.13 N/A N/A
1-1906082-7 FO C/A LC YEL ST XG AQU EA B  $             89.38 31.00%  $                61.67 N/A N/A
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1-1906082-8 FO C/A LC YEL ST XG AQU EA B  $             91.61 31.00%  $                63.21 N/A N/A
1-1906082-9 FO C/A LC YEL ST XG AQU EA B  $             93.84 31.00%  $                64.75 N/A N/A
1-1906093-0 FO C/A LC GRN LC XG AQU EA B  $             73.73 31.00%  $                50.87 N/A N/A
1-1906093-1 FO C/A LC GRN LC XG AQU EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1906093-2 FO C/A LC GRN LC XG AQU EA B  $             78.19 31.00%  $                53.95 N/A N/A
1-1906093-3 FO C/A LC GRN LC XG AQU EA B  $             80.44 31.00%  $                55.50 N/A N/A
1-1906093-4 FO C/A LC GRN LC XG AQU EA B  $             82.67 31.00%  $                57.04 N/A N/A
1-1906093-5 FO C/A LC GRN LC XG AQU EA B  $             84.92 31.00%  $                58.59 N/A N/A
1-1906093-6 FO C/A LC GRN LC XG AQU EA B  $             87.15 31.00%  $                60.13 N/A N/A
1-1906093-7 FO C/A LC GRN LC XG AQU EA B  $             89.44 31.00%  $                61.71 N/A N/A
1-1906093-8 FO C/A LC GRN LC XG AQU EA B  $             91.61 31.00%  $                63.21 N/A N/A
1-1906093-9 FO C/A LC GRN LC XG AQU EA B  $             93.84 31.00%  $                64.75 N/A N/A
1-1906097-0 FO C/A LC BRN LC XG AQU EA B  $             77.42 31.00%  $                53.42 N/A N/A
1-1906097-1 FO C/A LC BRN LC XG AQU EA B  $             79.77 31.00%  $                55.04 N/A N/A
1-1906097-2 FO C/A LC BRN LC XG AQU EA B  $             82.11 31.00%  $                56.66 N/A N/A
1-1906097-3 FO C/A LC BRN LC XG AQU EA B  $             84.48 31.00%  $                58.29 N/A N/A
1-1906097-4 FO C/A LC BRN LC XG AQU EA B  $             86.80 31.00%  $                59.89 N/A N/A
1-1906097-5 FO C/A LC BRN LC XG AQU EA B  $             89.15 31.00%  $                61.51 N/A N/A
1-1906097-6 FO C/A LC BRN LC XG AQU EA B  $             91.52 31.00%  $                63.15 N/A N/A
1-1906097-7 FO C/A LC BRN LC XG AQU EA B  $             93.84 31.00%  $                64.75 N/A N/A
1-1906097-8 FO C/A LC BRN LC XG AQU EA B  $             96.19 31.00%  $                66.37 N/A N/A
1-1906097-9 FO C/A LC BRN LC XG AQU EA B  $             98.55 31.00%  $                68.00 N/A N/A
1-1906098-0 FO C/A LC AQU LC XG AQU EA B  $             77.42 31.00%  $                53.42 N/A N/A
1-1906098-1 FO C/A LC AQU LC XG AQU EA B  $             79.77 31.00%  $                55.04 N/A N/A
1-1906098-2 FO C/A LC AQU LC XG AQU EA B  $             82.11 31.00%  $                56.66 N/A N/A
1-1906098-3 FO C/A LC AQU LC XG AQU EA B  $             84.48 31.00%  $                58.29 N/A N/A
1-1906098-4 FO C/A LC AQU LC XG AQU EA B  $             86.80 31.00%  $                59.89 N/A N/A
1-1906098-5 FO C/A LC AQU LC XG AQU EA B  $             89.15 31.00%  $                61.51 N/A N/A
1-1906098-6 FO C/A LC AQU LC XG AQU EA B  $             91.52 31.00%  $                63.15 N/A N/A
1-1906098-7 FO C/A LC AQU LC XG AQU EA B  $             93.84 31.00%  $                64.75 N/A N/A
1-1906098-8 FO C/A LC AQU LC XG AQU EA B  $             96.19 31.00%  $                66.37 N/A N/A
1-1906098-9 FO C/A LC AQU LC XG AQU EA B  $             98.55 31.00%  $                68.00 N/A N/A
1-1906099-0 FO C/A LC GRY LC XG AQU EA B  $             77.42 31.00%  $                53.42 N/A N/A
1-1906099-1 FO C/A LC GRY LC XG AQU EA B  $             79.77 31.00%  $                55.04 N/A N/A
1-1906099-2 FO C/A LC GRY LC XG AQU EA B  $             82.11 31.00%  $                56.66 N/A N/A
1-1906099-3 FO C/A LC GRY LC XG AQU EA B  $             84.48 31.00%  $                58.29 N/A N/A
1-1906099-4 FO C/A LC GRY LC XG AQU EA B  $             86.80 31.00%  $                59.89 N/A N/A
1-1906099-5 FO C/A LC GRY LC XG AQU EA B  $             89.15 31.00%  $                61.51 N/A N/A
1-1906099-6 FO C/A LC GRY LC XG AQU EA B  $             91.52 31.00%  $                63.15 N/A N/A
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1-1906099-7 FO C/A LC GRY LC XG AQU EA B  $             93.84 31.00%  $                64.75 N/A N/A
1-1906099-8 FO C/A LC GRY LC XG AQU EA B  $             96.19 31.00%  $                66.37 N/A N/A
1-1906099-9 FO C/A LC GRY LC XG AQU EA B  $             98.55 31.00%  $                68.00 N/A N/A
1-1906226-0 FO C/A LC GRY SC 50/125 GRY EA B  $             70.05 31.00%  $                48.33 N/A N/A
1-1906226-1 FO C/A LC GRY SC 50/125 GRY EA B  $             72.30 31.00%  $                49.89 N/A N/A
1-1906226-2 FO C/A LC GRY SC 50/125 GRY EA B  $             74.59 31.00%  $                51.47 N/A N/A
1-1906226-3 FO C/A LC GRY SC 50/125 GRY EA B  $             76.90 31.00%  $                53.06 N/A N/A
1-1906226-4 FO C/A LC GRY SC 50/125 GRY EA B  $             79.17 31.00%  $                54.63 N/A N/A
1-1906226-5 FO C/A LC GRY SC 50/125 GRY EA B  $             81.46 31.00%  $                56.21 N/A N/A
1-1906226-6 FO C/A LC GRY SC 50/125 GRY EA B  $             83.75 31.00%  $                57.79 N/A N/A
1-1906226-7 FO C/A LC GRY SC 50/125 GRY EA B  $             86.02 31.00%  $                59.35 N/A N/A
1-1906226-8 FO C/A LC GRY SC 50/125 GRY EA B  $             88.32 31.00%  $                60.94 N/A N/A
1-1906226-9 FO C/A LC GRY SC 50/125 GRY EA B  $             90.61 31.00%  $                62.52 N/A N/A
1-1906314-0 FO C/A LC GRY LC 50/125 GRY EA B  $             70.05 31.00%  $                48.33 N/A N/A
1-1906314-1 FO C/A LC GRY LC 50/125 GRY EA B  $             72.30 31.00%  $                49.89 N/A N/A
1-1906314-2 FO C/A LC GRY LC 50/125 GRY EA B  $             74.59 31.00%  $                51.47 N/A N/A
1-1906314-3 FO C/A LC GRY LC 50/125 GRY EA B  $             76.90 31.00%  $                53.06 N/A N/A
1-1906314-4 FO C/A LC GRY LC 50/125 GRY EA B  $             79.17 31.00%  $                54.63 N/A N/A
1-1906314-5 FO C/A LC GRY LC 50/125 GRY EA B  $             81.46 31.00%  $                56.21 N/A N/A
1-1906314-6 FO C/A LC GRY LC 50/125 GRY EA B  $             83.75 31.00%  $                57.79 N/A N/A
1-1906314-7 FO C/A LC GRY LC 50/125 GRY EA B  $             86.02 31.00%  $                59.35 N/A N/A
1-1906314-8 FO C/A LC GRY LC 50/125 GRY EA B  $             88.32 31.00%  $                60.94 N/A N/A
1-1906314-9 FO C/A LC GRY LC 50/125 GRY EA B  $             90.61 31.00%  $                62.52 N/A N/A
1-1906575-0 FO C/A LC RED LC RED XG AQU EA B  $             78.73 31.00%  $                54.32 N/A N/A
1-1906575-5 FO C/A LC RED LC RED XG AQU EA B  $             89.94 31.00%  $                62.06 N/A N/A
1-1906689-0 CA FO SM SC DUPLEX EA B  $             58.13 31.00%  $                40.11 N/A N/A
1-1906751-0 C/A,XG,LC SEC - LC SEC EA B  $             78.73 31.00%  $                54.32 N/A N/A
1-1906751-5 C/A,XG,LC SEC - LC SEC EA B  $             89.94 31.00%  $                62.06 N/A N/A
1-1906770-2 FO C/A LC SC 50/125 YEL EA B  $             78.71 31.00%  $                54.31 N/A N/A
1-1906823-0 FO C/A LC ST XG ORN EA B  $             76.15 31.00%  $                52.54 N/A N/A
1-1906823-1 FO C/A LC ST XG ORN EA B  $             78.61 31.00%  $                54.24 N/A N/A
1-1906823-2 FO C/A LC ST XG ORN EA B  $             81.05 31.00%  $                55.92 N/A N/A
1-1906823-3 FO C/A LC ST XG ORN EA B  $             83.48 31.00%  $                57.60 N/A N/A
1-1906823-4 FO C/A LC ST XG ORN EA B  $             85.92 31.00%  $                59.28 N/A N/A
1-1906823-5 FO C/A LC ST XG ORN EA B  $             88.38 31.00%  $                60.98 N/A N/A
1-1906823-6 FO C/A LC ST XG ORN EA B  $             91.28 31.00%  $                62.98 N/A N/A
1-1906823-7 FO C/A LC ST XG ORN EA B  $             94.21 31.00%  $                65.00 N/A N/A
1-1906823-8 FO C/A LC ST XG ORN EA B  $             97.07 31.00%  $                66.98 N/A N/A
1-1906823-9 FO C/A LC ST XG ORN EA B  $           100.00 31.00%  $                69.00 N/A N/A
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1-1906850-2 C/A FO LC LC 50 EA B  $             78.71 31.00%  $                54.31 N/A N/A
1-1906858-2 FO C/A LC LC 50/125 YEL EA B  $             78.71 31.00%  $                54.31 N/A N/A
1-1906862-2 FO C/A LC LC 50/125 GRN EA B  $             78.71 31.00%  $                54.31 N/A N/A
1-1906874-0 FO C/A LC LC 50/125 VIO EA B  $             76.42 31.00%  $                52.73 N/A N/A
1-1906874-1 FO C/A LC LC 50/125 VIO EA B  $             77.55 31.00%  $                53.51 N/A N/A
1-1906874-2 FO C/A LC LC 50/125 VIO EA B  $             78.71 31.00%  $                54.31 N/A N/A
1-1906874-5 FO C/A LC LC 50/125 VIO EA B  $             82.15 31.00%  $                56.68 N/A N/A
1-1906874-9 FO C/A LC LC 50/125 VIO EA B  $             86.75 31.00%  $                59.86 N/A N/A
1-1906883-0 C/A FO LC LC XG EA B  $             68.06 31.00%  $                46.96 N/A N/A
1-1906895-0 FO C/A LC RED MTRJ XG RED EA B  $             81.29 31.00%  $                56.09 N/A N/A
1-1906895-1 FO C/A LC RED MTRJ XG RED EA B  $             83.75 31.00%  $                57.79 N/A N/A
1-1906895-2 FO C/A LC RED MTRJ XG RED EA B  $             86.21 31.00%  $                59.48 N/A N/A
1-1906895-3 FO C/A LC RED MTRJ XG RED EA B  $             88.69 31.00%  $                61.20 N/A N/A
1-1906895-4 FO C/A LC RED MTRJ XG RED EA B  $             91.15 31.00%  $                62.89 N/A N/A
1-1906895-5 FO C/A LC RED MTRJ XG RED EA B  $             93.63 31.00%  $                64.60 N/A N/A
1-1906895-6 FO C/A LC RED MTRJ XG RED EA B  $             96.09 31.00%  $                66.30 N/A N/A
1-1906895-7 FO C/A LC RED MTRJ XG RED EA B  $             98.55 31.00%  $                68.00 N/A N/A
1-1906895-8 FO C/A LC RED MTRJ XG RED EA B  $           101.03 31.00%  $                69.71 N/A N/A
1-1906895-9 FO C/A LC RED MTRJ XG RED EA B  $           103.50 31.00%  $                71.42 N/A N/A
1-1906990-0 FO C/A LC YEL MTRJ 50/125 YEL EA B  $             66.71 31.00%  $                46.03 N/A N/A
1-1906990-1 FO C/A LC YEL MTRJ 50/125 YEL EA B  $             68.86 31.00%  $                47.51 N/A N/A
1-1906990-2 FO C/A LC YEL MTRJ 50/125 YEL EA B  $             71.05 31.00%  $                49.02 N/A N/A
1-1906990-3 FO C/A LC YEL MTRJ 50/125 YEL EA B  $             73.23 31.00%  $                50.53 N/A N/A
1-1906990-4 FO C/A LC YEL MTRJ 50/125 YEL EA B  $             75.40 31.00%  $                52.03 N/A N/A
1-1906990-5 FO C/A LC YEL MTRJ 50/125 YEL EA B  $             77.57 31.00%  $                53.52 N/A N/A
1-1906990-6 FO C/A LC YEL MTRJ 50/125 YEL EA B  $             79.77 31.00%  $                55.04 N/A N/A
1-1906990-7 FO C/A LC YEL MTRJ 50/125 YEL EA B  $             81.92 31.00%  $                56.52 N/A N/A
1-1906990-8 FO C/A LC YEL MTRJ 50/125 YEL EA B  $             84.11 31.00%  $                58.04 N/A N/A
1-1906990-9 FO C/A LC YEL MTRJ 50/125 YEL EA B  $             86.29 31.00%  $                59.54 N/A N/A
1-1906991-0 FO C/A LC YEL MTRJ XG YEL EA B  $             81.29 31.00%  $                56.09 N/A N/A
1-1906991-1 FO C/A LC YEL MTRJ XG YEL EA B  $             83.75 31.00%  $                57.79 N/A N/A
1-1906991-2 FO C/A LC YEL MTRJ XG YEL EA B  $             86.21 31.00%  $                59.48 N/A N/A
1-1906991-3 FO C/A LC YEL MTRJ XG YEL EA B  $             88.69 31.00%  $                61.20 N/A N/A
1-1906991-4 FO C/A LC YEL MTRJ XG YEL EA B  $             91.15 31.00%  $                62.89 N/A N/A
1-1906991-5 FO C/A LC YEL MTRJ XG YEL EA B  $             93.63 31.00%  $                64.60 N/A N/A
1-1906991-6 FO C/A LC YEL MTRJ XG YEL EA B  $             96.09 31.00%  $                66.30 N/A N/A
1-1906991-7 FO C/A LC YEL MTRJ XG YEL EA B  $             98.55 31.00%  $                68.00 N/A N/A
1-1906991-8 FO C/A LC YEL MTRJ XG YEL EA B  $           101.03 31.00%  $                69.71 N/A N/A
1-1906991-9 FO C/A LC YEL MTRJ XG YEL EA B  $           103.50 31.00%  $                71.42 N/A N/A
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1-1906999-0 FO C/A LC BRN SC 50/125 ORN EA B  $             63.54 31.00%  $                43.84 N/A N/A
1-1906999-1 FO C/A LC BRN SC 50/125 ORN EA B  $             65.57 31.00%  $                45.24 N/A N/A
1-1906999-2 FO C/A LC BRN SC 50/125 ORN EA B  $             67.65 31.00%  $                46.68 N/A N/A
1-1906999-3 FO C/A LC BRN SC 50/125 ORN EA B  $             69.75 31.00%  $                48.13 N/A N/A
1-1906999-4 FO C/A LC BRN SC 50/125 ORN EA B  $             71.80 31.00%  $                49.54 N/A N/A
1-1906999-5 FO C/A LC BRN SC 50/125 ORN EA B  $             73.88 31.00%  $                50.98 N/A N/A
1-1906999-6 FO C/A LC BRN SC 50/125 ORN EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1906999-7 FO C/A LC BRN SC 50/125 ORN EA B  $             78.02 31.00%  $                53.83 N/A N/A
1-1906999-8 FO C/A LC BRN SC 50/125 ORN EA B  $             80.11 31.00%  $                55.28 N/A N/A
1-1906999-9 FO C/A LC BRN SC 50/125 ORN EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-1907114-0 FO C/A LC RED MTRJ 50/125 ORN EA B  $             60.50 31.00%  $                41.75 N/A N/A
1-1907114-1 FO C/A LC RED MTRJ 50/125 ORN EA B  $             62.48 31.00%  $                43.11 N/A N/A
1-1907114-2 FO C/A LC RED MTRJ 50/125 ORN EA B  $             64.44 31.00%  $                44.46 N/A N/A
1-1907114-3 FO C/A LC RED MTRJ 50/125 ORN EA B  $             66.42 31.00%  $                45.83 N/A N/A
1-1907114-4 FO C/A LC RED MTRJ 50/125 ORN EA B  $             68.38 31.00%  $                47.18 N/A N/A
1-1907114-5 FO C/A LC RED MTRJ 50/125 ORN EA B  $             70.36 31.00%  $                48.55 N/A N/A
1-1907114-6 FO C/A LC RED MTRJ 50/125 ORN EA B  $             72.34 31.00%  $                49.91 N/A N/A
1-1907114-7 FO C/A LC RED MTRJ 50/125 ORN EA B  $             74.30 31.00%  $                51.27 N/A N/A
1-1907114-8 FO C/A LC RED MTRJ 50/125 ORN EA B  $             76.30 31.00%  $                52.65 N/A N/A
1-1907114-9 FO C/A LC RED MTRJ 50/125 ORN EA B  $             78.27 31.00%  $                54.01 N/A N/A
1-1907115-0 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             60.50 31.00%  $                41.75 N/A N/A
1-1907115-1 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             62.48 31.00%  $                43.11 N/A N/A
1-1907115-2 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             64.44 31.00%  $                44.46 N/A N/A
1-1907115-3 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             66.42 31.00%  $                45.83 N/A N/A
1-1907115-4 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             68.38 31.00%  $                47.18 N/A N/A
1-1907115-5 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             70.36 31.00%  $                48.55 N/A N/A
1-1907115-6 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             72.34 31.00%  $                49.91 N/A N/A
1-1907115-7 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             74.30 31.00%  $                51.27 N/A N/A
1-1907115-8 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             76.30 31.00%  $                52.65 N/A N/A
1-1907115-9 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             78.27 31.00%  $                54.01 N/A N/A
1-1907116-0 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             60.50 31.00%  $                41.75 N/A N/A
1-1907116-1 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             62.48 31.00%  $                43.11 N/A N/A
1-1907116-2 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             64.44 31.00%  $                44.46 N/A N/A
1-1907116-3 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             66.42 31.00%  $                45.83 N/A N/A
1-1907116-4 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             68.38 31.00%  $                47.18 N/A N/A
1-1907116-5 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             70.36 31.00%  $                48.55 N/A N/A
1-1907116-6 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             72.34 31.00%  $                49.91 N/A N/A
1-1907116-7 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             74.30 31.00%  $                51.27 N/A N/A
1-1907116-8 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             76.30 31.00%  $                52.65 N/A N/A
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1-1907116-9 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             78.27 31.00%  $                54.01 N/A N/A
1-1907117-0 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             60.50 31.00%  $                41.75 N/A N/A
1-1907117-1 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             62.48 31.00%  $                43.11 N/A N/A
1-1907117-2 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             64.44 31.00%  $                44.46 N/A N/A
1-1907117-3 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             66.42 31.00%  $                45.83 N/A N/A
1-1907117-4 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             68.38 31.00%  $                47.18 N/A N/A
1-1907117-5 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             70.36 31.00%  $                48.55 N/A N/A
1-1907117-6 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             72.34 31.00%  $                49.91 N/A N/A
1-1907117-7 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             74.30 31.00%  $                51.27 N/A N/A
1-1907117-8 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             76.30 31.00%  $                52.65 N/A N/A
1-1907117-9 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             78.27 31.00%  $                54.01 N/A N/A
1-1907118-0 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             63.54 31.00%  $                43.84 N/A N/A
1-1907118-1 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             65.57 31.00%  $                45.24 N/A N/A
1-1907118-2 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             67.65 31.00%  $                46.68 N/A N/A
1-1907118-3 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             69.75 31.00%  $                48.13 N/A N/A
1-1907118-4 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             71.80 31.00%  $                49.54 N/A N/A
1-1907118-5 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             73.88 31.00%  $                50.98 N/A N/A
1-1907118-6 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1907118-7 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             78.02 31.00%  $                53.83 N/A N/A
1-1907118-8 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             80.11 31.00%  $                55.28 N/A N/A
1-1907118-9 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-1907119-0 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             63.54 31.00%  $                43.84 N/A N/A
1-1907119-1 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             65.57 31.00%  $                45.24 N/A N/A
1-1907119-2 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             67.65 31.00%  $                46.68 N/A N/A
1-1907119-3 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             69.75 31.00%  $                48.13 N/A N/A
1-1907119-4 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             71.80 31.00%  $                49.54 N/A N/A
1-1907119-5 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             73.88 31.00%  $                50.98 N/A N/A
1-1907119-6 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1907119-7 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             78.02 31.00%  $                53.83 N/A N/A
1-1907119-8 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             80.11 31.00%  $                55.28 N/A N/A
1-1907119-9 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-1907120-0 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             63.54 31.00%  $                43.84 N/A N/A
1-1907120-1 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             65.57 31.00%  $                45.24 N/A N/A
1-1907120-2 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             67.65 31.00%  $                46.68 N/A N/A
1-1907120-3 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             69.75 31.00%  $                48.13 N/A N/A
1-1907120-4 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             71.80 31.00%  $                49.54 N/A N/A
1-1907120-5 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             73.88 31.00%  $                50.98 N/A N/A
1-1907120-6 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1907120-7 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             78.02 31.00%  $                53.83 N/A N/A
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1-1907120-8 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             80.11 31.00%  $                55.28 N/A N/A
1-1907120-9 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-1907121-0 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             63.54 31.00%  $                43.84 N/A N/A
1-1907121-1 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             65.57 31.00%  $                45.24 N/A N/A
1-1907121-2 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             67.65 31.00%  $                46.68 N/A N/A
1-1907121-3 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             69.75 31.00%  $                48.13 N/A N/A
1-1907121-4 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             71.80 31.00%  $                49.54 N/A N/A
1-1907121-5 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             73.88 31.00%  $                50.98 N/A N/A
1-1907121-6 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1907121-7 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             78.02 31.00%  $                53.83 N/A N/A
1-1907121-8 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             80.11 31.00%  $                55.28 N/A N/A
1-1907121-9 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-1907122-0 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             63.54 31.00%  $                43.84 N/A N/A
1-1907122-1 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             65.57 31.00%  $                45.24 N/A N/A
1-1907122-2 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             67.65 31.00%  $                46.68 N/A N/A
1-1907122-3 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             69.75 31.00%  $                48.13 N/A N/A
1-1907122-4 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             71.80 31.00%  $                49.54 N/A N/A
1-1907122-5 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             73.88 31.00%  $                50.98 N/A N/A
1-1907122-6 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1907122-7 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             78.02 31.00%  $                53.83 N/A N/A
1-1907122-8 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             80.11 31.00%  $                55.28 N/A N/A
1-1907122-9 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-1907123-0 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             63.54 31.00%  $                43.84 N/A N/A
1-1907123-1 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             65.57 31.00%  $                45.24 N/A N/A
1-1907123-2 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             67.65 31.00%  $                46.68 N/A N/A
1-1907123-3 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             69.75 31.00%  $                48.13 N/A N/A
1-1907123-4 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             71.80 31.00%  $                49.54 N/A N/A
1-1907123-5 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             73.88 31.00%  $                50.98 N/A N/A
1-1907123-6 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1907123-7 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             78.02 31.00%  $                53.83 N/A N/A
1-1907123-8 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             80.11 31.00%  $                55.28 N/A N/A
1-1907123-9 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-1907124-0 FO C/A MTRJ LC RED 62.5 ORN EA B  $             60.50 31.00%  $                41.75 N/A N/A
1-1907124-5 FO C/A MTRJ LC RED 62.5 ORN EA B  $             70.36 31.00%  $                48.55 N/A N/A
1-1907125-0 FO C/A MTRJ LC BLU 62.5 ORN EA B  $             60.50 31.00%  $                41.75 N/A N/A
1-1907125-5 FO C/A MTRJ LC BLU 62.5 ORN EA B  $             70.36 31.00%  $                48.55 N/A N/A
1-1907126-0 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             60.50 31.00%  $                41.75 N/A N/A
1-1907126-1 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             62.46 31.00%  $                43.10 N/A N/A
1-1907126-2 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             64.44 31.00%  $                44.46 N/A N/A
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1-1907126-3 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             66.42 31.00%  $                45.83 N/A N/A
1-1907126-4 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             68.38 31.00%  $                47.18 N/A N/A
1-1907126-5 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             70.36 31.00%  $                48.55 N/A N/A
1-1907126-6 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             72.34 31.00%  $                49.91 N/A N/A
1-1907126-7 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             74.30 31.00%  $                51.27 N/A N/A
1-1907126-8 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             76.29 31.00%  $                52.64 N/A N/A
1-1907126-9 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             78.27 31.00%  $                54.01 N/A N/A
1-1907127-0 FO C/A MTRJ LC GRN 62.5 ORN EA B  $             60.50 31.00%  $                41.75 N/A N/A
1-1907127-5 FO C/A MTRJ LC GRN 62.5 ORN EA B  $             70.36 31.00%  $                48.55 N/A N/A
1-1907129-0 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             63.54 31.00%  $                43.84 N/A N/A
1-1907129-1 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             65.57 31.00%  $                45.24 N/A N/A
1-1907129-2 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             67.65 31.00%  $                46.68 N/A N/A
1-1907129-3 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             69.75 31.00%  $                48.13 N/A N/A
1-1907129-4 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             71.80 31.00%  $                49.54 N/A N/A
1-1907129-5 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             73.88 31.00%  $                50.98 N/A N/A
1-1907129-6 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1907129-7 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             78.02 31.00%  $                53.83 N/A N/A
1-1907129-8 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             80.11 31.00%  $                55.28 N/A N/A
1-1907129-9 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-1907130-0 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             63.54 31.00%  $                43.84 N/A N/A
1-1907130-1 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             65.57 31.00%  $                45.24 N/A N/A
1-1907130-2 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             67.65 31.00%  $                46.68 N/A N/A
1-1907130-3 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             69.75 31.00%  $                48.13 N/A N/A
1-1907130-4 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             71.80 31.00%  $                49.54 N/A N/A
1-1907130-5 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             73.88 31.00%  $                50.98 N/A N/A
1-1907130-6 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1907130-7 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             78.02 31.00%  $                53.83 N/A N/A
1-1907130-8 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             80.11 31.00%  $                55.28 N/A N/A
1-1907130-9 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-1907134-0 FO C/A LC RED MTRJ XG AQU EA B  $             73.73 31.00%  $                50.87 N/A N/A
1-1907134-1 FO C/A LC RED MTRJ XG AQU EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1907134-2 FO C/A LC RED MTRJ XG AQU EA B  $             78.19 31.00%  $                53.95 N/A N/A
1-1907134-3 FO C/A LC RED MTRJ XG AQU EA B  $             80.44 31.00%  $                55.50 N/A N/A
1-1907134-4 FO C/A LC RED MTRJ XG AQU EA B  $             82.67 31.00%  $                57.04 N/A N/A
1-1907134-5 FO C/A LC RED MTRJ XG AQU EA B  $             84.92 31.00%  $                58.59 N/A N/A
1-1907134-6 FO C/A LC RED MTRJ XG AQU EA B  $             87.15 31.00%  $                60.13 N/A N/A
1-1907134-7 FO C/A LC RED MTRJ XG AQU EA B  $             89.38 31.00%  $                61.67 N/A N/A
1-1907134-8 FO C/A LC RED MTRJ XG AQU EA B  $             91.63 31.00%  $                63.22 N/A N/A
1-1907134-9 FO C/A LC RED MTRJ XG AQU EA B  $             93.86 31.00%  $                64.76 N/A N/A
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1-1907136-0 FO C/A LC YEL MTRJ XG AQU EA B  $             73.73 31.00%  $                50.87 N/A N/A
1-1907136-1 FO C/A LC YEL MTRJ XG AQU EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1907136-2 FO C/A LC YEL MTRJ XG AQU EA B  $             78.19 31.00%  $                53.95 N/A N/A
1-1907136-3 FO C/A LC YEL MTRJ XG AQU EA B  $             80.44 31.00%  $                55.50 N/A N/A
1-1907136-4 FO C/A LC YEL MTRJ XG AQU EA B  $             82.67 31.00%  $                57.04 N/A N/A
1-1907136-5 FO C/A LC YEL MTRJ XG AQU EA B  $             84.92 31.00%  $                58.59 N/A N/A
1-1907136-6 FO C/A LC YEL MTRJ XG AQU EA B  $             87.15 31.00%  $                60.13 N/A N/A
1-1907136-7 FO C/A LC YEL MTRJ XG AQU EA B  $             89.38 31.00%  $                61.67 N/A N/A
1-1907136-8 FO C/A LC YEL MTRJ XG AQU EA B  $             91.63 31.00%  $                63.22 N/A N/A
1-1907136-9 FO C/A LC YEL MTRJ XG AQU EA B  $             93.86 31.00%  $                64.76 N/A N/A
1-1907138-0 FO C/A LC ORN MTRJ XG AQU EA B  $             77.42 31.00%  $                53.42 N/A N/A
1-1907138-1 FO C/A LC ORN MTRJ XG AQU EA B  $             79.77 31.00%  $                55.04 N/A N/A
1-1907138-2 FO C/A LC ORN MTRJ XG AQU EA B  $             82.11 31.00%  $                56.66 N/A N/A
1-1907138-3 FO C/A LC ORN MTRJ XG AQU EA B  $             84.48 31.00%  $                58.29 N/A N/A
1-1907138-4 FO C/A LC ORN MTRJ XG AQU EA B  $             86.80 31.00%  $                59.89 N/A N/A
1-1907138-5 FO C/A LC ORN MTRJ XG AQU EA B  $             89.15 31.00%  $                61.51 N/A N/A
1-1907138-6 FO C/A LC ORN MTRJ XG AQU EA B  $             91.52 31.00%  $                63.15 N/A N/A
1-1907138-7 FO C/A LC ORN MTRJ XG AQU EA B  $             93.84 31.00%  $                64.75 N/A N/A
1-1907138-8 FO C/A LC ORN MTRJ XG AQU EA B  $             96.19 31.00%  $                66.37 N/A N/A
1-1907138-9 FO C/A LC ORN MTRJ XG AQU EA B  $             98.55 31.00%  $                68.00 N/A N/A
1-1907140-0 FO C/A LC VIO MTRJ XG AQU EA B  $             75.75 31.00%  $                52.27 N/A N/A
1-1907140-1 FO C/A LC VIO MTRJ XG AQU EA B  $             78.05 31.00%  $                53.85 N/A N/A
1-1907140-2 FO C/A LC VIO MTRJ XG AQU EA B  $             80.36 31.00%  $                55.45 N/A N/A
1-1907140-3 FO C/A LC VIO MTRJ XG AQU EA B  $             82.65 31.00%  $                57.03 N/A N/A
1-1907140-4 FO C/A LC VIO MTRJ XG AQU EA B  $             84.94 31.00%  $                58.61 N/A N/A
1-1907140-5 FO C/A LC VIO MTRJ XG AQU EA B  $             87.25 31.00%  $                60.20 N/A N/A
1-1907140-6 FO C/A LC VIO MTRJ XG AQU EA B  $             89.55 31.00%  $                61.79 N/A N/A
1-1907140-7 FO C/A LC VIO MTRJ XG AQU EA B  $             91.84 31.00%  $                63.37 N/A N/A
1-1907140-8 FO C/A LC VIO MTRJ XG AQU EA B  $             94.13 31.00%  $                64.95 N/A N/A
1-1907140-9 FO C/A LC VIO MTRJ XG AQU EA B  $             96.44 31.00%  $                66.54 N/A N/A
1-1907363-0 CA FO SM OFNR 2 SC/APC EA B  $             76.69 31.00%  $                52.92 N/A N/A
1-1907363-1 CA FO SM OFNR 2 SC/APC EA B  $             77.82 31.00%  $                53.70 N/A N/A
1-1907363-2 CA FO SM OFNR 2 SC/APC EA B  $             78.98 31.00%  $                54.50 N/A N/A
1-1907363-3 CA FO SM OFNR 2 SC/APC EA B  $             80.11 31.00%  $                55.28 N/A N/A
1-1907363-4 CA FO SM OFNR 2 SC/APC EA B  $             81.27 31.00%  $                56.08 N/A N/A
1-1907363-5 CA FO SM OFNR 2 SC/APC EA B  $             82.40 31.00%  $                56.86 N/A N/A
1-1907363-6 CA FO SM OFNR 2 SC/APC EA B  $             83.57 31.00%  $                57.66 N/A N/A
1-1907363-7 CA FO SM OFNR 2 SC/APC EA B  $             84.69 31.00%  $                58.44 N/A N/A
1-1907363-8 CA FO SM OFNR 2 SC/APC EA B  $             85.86 31.00%  $                59.24 N/A N/A
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1-1907363-9 CA FO SM OFNR 2 SC/APC EA B  $             86.98 31.00%  $                60.02 N/A N/A
1-1907370-0 PT, 62.5, MT-RJ YEL SEC EA B  $             48.15 31.00%  $                33.22 N/A N/A
1-1907375-0 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             50.56 31.00%  $                34.89 N/A N/A
1-1907375-1 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             52.79 31.00%  $                36.43 N/A N/A
1-1907375-2 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             55.04 31.00%  $                37.98 N/A N/A
1-1907375-3 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             57.29 31.00%  $                39.53 N/A N/A
1-1907375-4 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             59.50 31.00%  $                41.06 N/A N/A
1-1907375-5 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             61.75 31.00%  $                42.61 N/A N/A
1-1907375-6 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             64.42 31.00%  $                44.45 N/A N/A
1-1907375-7 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             67.07 31.00%  $                46.28 N/A N/A
1-1907375-8 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             69.73 31.00%  $                48.11 N/A N/A
1-1907375-9 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             72.40 31.00%  $                49.96 N/A N/A
1-1907376-0 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             47.94 31.00%  $                33.08 N/A N/A
1-1907376-1 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             49.15 31.00%  $                33.91 N/A N/A
1-1907376-2 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             50.40 31.00%  $                34.78 N/A N/A
1-1907376-3 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             51.63 31.00%  $                35.62 N/A N/A
1-1907376-4 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             52.86 31.00%  $                36.47 N/A N/A
1-1907376-5 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             54.09 31.00%  $                37.32 N/A N/A
1-1907376-6 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             55.32 31.00%  $                38.17 N/A N/A
1-1907376-7 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             56.56 31.00%  $                39.03 N/A N/A
1-1907376-8 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             57.79 31.00%  $                39.88 N/A N/A
1-1907376-9 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             59.02 31.00%  $                40.72 N/A N/A
1-1907377-0 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             50.56 31.00%  $                34.89 N/A N/A
1-1907377-1 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             52.79 31.00%  $                36.43 N/A N/A
1-1907377-2 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             55.04 31.00%  $                37.98 N/A N/A
1-1907377-3 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             57.29 31.00%  $                39.53 N/A N/A
1-1907377-4 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             59.50 31.00%  $                41.06 N/A N/A
1-1907377-5 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             61.75 31.00%  $                42.61 N/A N/A
1-1907377-6 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             64.42 31.00%  $                44.45 N/A N/A
1-1907377-7 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             67.07 31.00%  $                46.28 N/A N/A
1-1907377-8 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             69.73 31.00%  $                48.11 N/A N/A
1-1907377-9 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             72.40 31.00%  $                49.96 N/A N/A
1-1907394-0 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $             68.69 31.00%  $                47.40 N/A N/A
1-1907394-1 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $             70.86 31.00%  $                48.89 N/A N/A
1-1907394-2 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $             73.05 31.00%  $                50.40 N/A N/A
1-1907394-3 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $             75.21 31.00%  $                51.89 N/A N/A
1-1907394-4 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $             77.40 31.00%  $                53.41 N/A N/A
1-1907394-5 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $             79.59 31.00%  $                54.92 N/A N/A
1-1907394-6 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $             81.77 31.00%  $                56.42 N/A N/A
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1-1907394-7 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $             83.96 31.00%  $                57.93 N/A N/A
1-1907394-8 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $             86.13 31.00%  $                59.43 N/A N/A
1-1907394-9 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $             88.30 31.00%  $                60.93 N/A N/A
1-1907395-0 FO C/A MTRJ BLU LC 62.5 ORN EA B  $             69.36 31.00%  $                47.86 N/A N/A
1-1907395-1 FO C/A MTRJ BLU LC 62.5 ORN EA B  $             71.55 31.00%  $                49.37 N/A N/A
1-1907395-2 FO C/A MTRJ BLU LC 62.5 ORN EA B  $             73.75 31.00%  $                50.89 N/A N/A
1-1907395-3 FO C/A MTRJ BLU LC 62.5 ORN EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1907395-4 FO C/A MTRJ BLU LC 62.5 ORN EA B  $             78.15 31.00%  $                53.92 N/A N/A
1-1907395-5 FO C/A MTRJ BLU LC 62.5 ORN EA B  $             80.36 31.00%  $                55.45 N/A N/A
1-1907395-6 FO C/A MTRJ BLU LC 62.5 ORN EA B  $             82.57 31.00%  $                56.97 N/A N/A
1-1907395-7 FO C/A MTRJ BLU LC 62.5 ORN EA B  $             84.75 31.00%  $                58.48 N/A N/A
1-1907395-8 FO C/A MTRJ BLU LC 62.5 ORN EA B  $             86.96 31.00%  $                60.00 N/A N/A
1-1907395-9 FO C/A MTRJ BLU LC 62.5 ORN EA B  $             89.15 31.00%  $                61.51 N/A N/A
1-1907396-0 CA,50,MTRJ RED SEC-LC STD EA B  $             69.36 31.00%  $                47.86 N/A N/A
1-1907396-1 CA,50,MTRJ RED SEC-LC STD EA B  $             71.55 31.00%  $                49.37 N/A N/A
1-1907396-2 CA,50,MTRJ RED SEC-LC STD EA B  $             73.75 31.00%  $                50.89 N/A N/A
1-1907396-3 CA,50,MTRJ RED SEC-LC STD EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1907396-4 CA,50,MTRJ RED SEC-LC STD EA B  $             78.15 31.00%  $                53.92 N/A N/A
1-1907396-5 CA,50,MTRJ RED SEC-LC STD EA B  $             80.36 31.00%  $                55.45 N/A N/A
1-1907396-6 CA,50,MTRJ RED SEC-LC STD EA B  $             82.57 31.00%  $                56.97 N/A N/A
1-1907396-7 CA,50,MTRJ RED SEC-LC STD EA B  $             84.75 31.00%  $                58.48 N/A N/A
1-1907396-8 CA,50,MTRJ RED SEC-LC STD EA B  $             86.96 31.00%  $                60.00 N/A N/A
1-1907396-9 CA,50,MTRJ RED SEC-LC STD EA B  $             89.15 31.00%  $                61.51 N/A N/A
1-1907398-0 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $             68.69 31.00%  $                47.40 N/A N/A
1-1907398-1 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $             70.86 31.00%  $                48.89 N/A N/A
1-1907398-2 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $             73.05 31.00%  $                50.40 N/A N/A
1-1907398-3 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $             75.21 31.00%  $                51.89 N/A N/A
1-1907398-4 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $             77.40 31.00%  $                53.41 N/A N/A
1-1907398-5 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $             79.59 31.00%  $                54.92 N/A N/A
1-1907398-6 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $             81.77 31.00%  $                56.42 N/A N/A
1-1907398-7 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $             83.96 31.00%  $                57.93 N/A N/A
1-1907398-8 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $             86.13 31.00%  $                59.43 N/A N/A
1-1907398-9 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $             88.30 31.00%  $                60.93 N/A N/A
1-1907399-0 FO C/A MTRJ RED SC 62.5 ORN EA B  $             65.15 31.00%  $                44.95 N/A N/A
1-1907399-1 FO C/A MTRJ RED SC 62.5 ORN EA B  $             67.42 31.00%  $                46.52 N/A N/A
1-1907399-2 FO C/A MTRJ RED SC 62.5 ORN EA B  $             69.73 31.00%  $                48.11 N/A N/A
1-1907399-3 FO C/A MTRJ RED SC 62.5 ORN EA B  $             72.02 31.00%  $                49.69 N/A N/A
1-1907399-4 FO C/A MTRJ RED SC 62.5 ORN EA B  $             74.32 31.00%  $                51.28 N/A N/A
1-1907399-5 FO C/A MTRJ RED SC 62.5 ORN EA B  $             76.63 31.00%  $                52.87 N/A N/A
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1-1907429-0 FO C/A MTRJ SC XG AQU EA B  $             55.23 31.00%  $                38.11 N/A N/A
1-1907433-0 FO C/A LC LC 50/125 LIM EA B  $             76.40 31.00%  $                52.72 N/A N/A
1-1907433-2 FO C/A LC LC 50/125 LIM EA B  $             78.71 31.00%  $                54.31 N/A N/A
1-1907433-5 FO C/A LC LC 50/125 LIM EA B  $             82.17 31.00%  $                56.70 N/A N/A
1-1907445-0 FO C/A MTRJ RED  62.5 ORN EA B  $             43.52 31.00%  $                30.03 N/A N/A
1-1907445-5 FO C/A MTRJ RED  62.5 ORN EA B  $             54.52 31.00%  $                37.62 N/A N/A
1-1907456-2 FO C/A LC LC SM YEL EA B  $             70.92 31.00%  $                48.93 N/A N/A
1-1907456-3 FO C/A LC LC SM YEL EA B  $             72.05 31.00%  $                49.71 N/A N/A
1-1907456-5 FO C/A LC LC SM YEL EA B  $             74.38 31.00%  $                51.32 N/A N/A
1-1907459-0 FO C/A LC SC SM YEL EA B  $             68.63 31.00%  $                47.35 N/A N/A
1-1907459-2 FO C/A LC SC SM YEL EA B  $             70.92 31.00%  $                48.93 N/A N/A
1-1907459-5 FO C/A LC SC SM YEL EA B  $             74.38 31.00%  $                51.32 N/A N/A
1-1907484-0 FO C/A MTRJ BLU  62.5 ORN EA B  $             51.54 31.00%  $                35.56 N/A N/A
1-1907484-1 FO C/A MTRJ BLU  62.5 ORN EA B  $             54.11 31.00%  $                37.34 N/A N/A
1-1907484-2 FO C/A MTRJ BLU  62.5 ORN EA B  $             56.69 31.00%  $                39.12 N/A N/A
1-1907484-3 FO C/A MTRJ BLU  62.5 ORN EA B  $             59.25 31.00%  $                40.88 N/A N/A
1-1907484-4 FO C/A MTRJ BLU  62.5 ORN EA B  $             56.59 31.00%  $                39.05 N/A N/A
1-1907484-5 FO C/A MTRJ BLU  62.5 ORN EA B  $             58.94 31.00%  $                40.67 N/A N/A
1-1907484-6 FO C/A MTRJ BLU  62.5 ORN EA B  $             61.31 31.00%  $                42.30 N/A N/A
1-1907484-7 FO C/A MTRJ BLU  62.5 ORN EA B  $             63.65 31.00%  $                43.92 N/A N/A
1-1907484-8 FO C/A MTRJ BLU  62.5 ORN EA B  $             66.00 31.00%  $                45.54 N/A N/A
1-1907484-9 FO C/A MTRJ BLU  62.5 ORN EA B  $             68.34 31.00%  $                47.15 N/A N/A
1-1907504-0 FO C/A MTRJ YEL LC 62.5 ORN EA B  $             69.36 31.00%  $                47.86 N/A N/A
1-1907548-0 FO C/A LC BRN LC 50/125 BRN EA B  $             70.05 31.00%  $                48.33 N/A N/A
1-1907682-0 FO C/A SC ST XG AQU EA B  $             68.06 31.00%  $                46.96 N/A N/A
1-1907682-1 FO C/A SC ST XG AQU EA B  $             70.29 31.00%  $                48.50 N/A N/A
1-1907682-2 FO C/A SC ST XG AQU EA B  $             72.52 31.00%  $                50.04 N/A N/A
1-1907682-3 FO C/A SC ST XG AQU EA B  $             74.73 31.00%  $                51.56 N/A N/A
1-1907682-4 FO C/A SC ST XG AQU EA B  $             76.94 31.00%  $                53.09 N/A N/A
1-1907682-5 FO C/A SC ST XG AQU EA B  $             79.17 31.00%  $                54.63 N/A N/A
1-1907682-6 FO C/A SC ST XG AQU EA B  $             81.38 31.00%  $                56.15 N/A N/A
1-1907682-7 FO C/A SC ST XG AQU EA B  $             83.59 31.00%  $                57.68 N/A N/A
1-1907682-8 FO C/A SC ST XG AQU EA B  $             85.82 31.00%  $                59.22 N/A N/A
1-1907684-0 CA XG RED OFNP MPO RED SEC EA B  $        2,058.44 31.00%  $           1,420.32 N/A N/A
1-1907684-1 CA XG RED OFNP MPO RED SEC EA B  $        2,153.45 31.00%  $           1,485.88 N/A N/A
1-1907684-2 CA XG RED OFNP MPO RED SEC EA B  $        2,248.49 31.00%  $           1,551.46 N/A N/A
1-1907684-3 CA XG RED OFNP MPO RED SEC EA B  $        2,343.54 31.00%  $           1,617.04 N/A N/A
1-1907684-4 CA XG RED OFNP MPO RED SEC EA B  $        2,438.54 31.00%  $           1,682.59 N/A N/A
1-1907684-5 CA XG RED OFNP MPO RED SEC EA B  $        2,533.57 31.00%  $           1,748.16 N/A N/A
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1-1907684-6 CA XG RED OFNP MPO RED SEC EA B  $        2,628.59 31.00%  $           1,813.73 N/A N/A
1-1907684-7 CA XG RED OFNP MPO RED SEC EA B  $        2,723.62 31.00%  $           1,879.30 N/A N/A
1-1907684-8 CA XG RED OFNP MPO RED SEC EA B  $        2,818.66 31.00%  $           1,944.88 N/A N/A
1-1907684-9 CA XG RED OFNP MPO RED SEC EA B  $        2,913.67 31.00%  $           2,010.43 N/A N/A
1-1907685-0 FO C/A MPO YEL MPO YEL XG YEL EA B  $        2,058.44 31.00%  $           1,420.32 N/A N/A
1-1907685-1 FO C/A MPO YEL MPO YEL XG YEL EA B  $        2,153.45 31.00%  $           1,485.88 N/A N/A
1-1907685-2 FO C/A MPO YEL MPO YEL XG YEL EA B  $        2,248.49 31.00%  $           1,551.46 N/A N/A
1-1907685-3 FO C/A MPO YEL MPO YEL XG YEL EA B  $        2,343.54 31.00%  $           1,617.04 N/A N/A
1-1907685-4 FO C/A MPO YEL MPO YEL XG YEL EA B  $        2,438.54 31.00%  $           1,682.59 N/A N/A
1-1907685-5 FO C/A MPO YEL MPO YEL XG YEL EA B  $        2,533.57 31.00%  $           1,748.16 N/A N/A
1-1907685-6 FO C/A MPO YEL MPO YEL XG YEL EA B  $        2,628.59 31.00%  $           1,813.73 N/A N/A
1-1907685-7 FO C/A MPO YEL MPO YEL XG YEL EA B  $        2,723.62 31.00%  $           1,879.30 N/A N/A
1-1907685-8 FO C/A MPO YEL MPO YEL XG YEL EA B  $        2,818.66 31.00%  $           1,944.88 N/A N/A
1-1907685-9 FO C/A MPO YEL MPO YEL XG YEL EA B  $        2,913.67 31.00%  $           2,010.43 N/A N/A
1-1907686-0 CA XG ORNG OFNP MPO ORNG SEC EA B  $        2,080.46 31.00%  $           1,435.52 N/A N/A
1-1907686-1 CA XG ORNG OFNP MPO ORNG SEC EA B  $        2,175.49 31.00%  $           1,501.09 N/A N/A
1-1907686-2 CA XG ORNG OFNP MPO ORNG SEC EA B  $        2,270.52 31.00%  $           1,566.66 N/A N/A
1-1907686-3 CA XG ORNG OFNP MPO ORNG SEC EA B  $        2,365.56 31.00%  $           1,632.24 N/A N/A
1-1907686-4 CA XG ORNG OFNP MPO ORNG SEC EA B  $        2,460.57 31.00%  $           1,697.79 N/A N/A
1-1907686-5 CA XG ORNG OFNP MPO ORNG SEC EA B  $        2,555.59 31.00%  $           1,763.36 N/A N/A
1-1907686-6 CA XG ORNG OFNP MPO ORNG SEC EA B  $        2,650.62 31.00%  $           1,828.93 N/A N/A
1-1907686-7 CA XG ORNG OFNP MPO ORNG SEC EA B  $        2,745.66 31.00%  $           1,894.51 N/A N/A
1-1907686-8 CA XG ORNG OFNP MPO ORNG SEC EA B  $        2,840.66 31.00%  $           1,960.06 N/A N/A
1-1907686-9 CA XG ORNG OFNP MPO ORNG SEC EA B  $        2,935.71 31.00%  $           2,025.64 N/A N/A
1-1907806-0 FO C/A MTRJ RED SC 50/125 RED EA B  $             66.17 31.00%  $                45.66 N/A N/A
1-1907806-1 FO C/A MTRJ RED SC 50/125 RED EA B  $             68.59 31.00%  $                47.33 N/A N/A
1-1907806-2 FO C/A MTRJ RED SC 50/125 RED EA B  $             71.00 31.00%  $                48.99 N/A N/A
1-1907806-3 FO C/A MTRJ RED SC 50/125 RED EA B  $             73.42 31.00%  $                50.66 N/A N/A
1-1907806-4 FO C/A MTRJ RED SC 50/125 RED EA B  $             75.82 31.00%  $                52.32 N/A N/A
1-1907806-5 FO C/A MTRJ RED SC 50/125 RED EA B  $             78.23 31.00%  $                53.98 N/A N/A
1-1907806-6 FO C/A MTRJ RED SC 50/125 RED EA B  $             80.65 31.00%  $                55.65 N/A N/A
1-1907806-7 FO C/A MTRJ RED SC 50/125 RED EA B  $             83.05 31.00%  $                57.30 N/A N/A
1-1907806-8 FO C/A MTRJ RED SC 50/125 RED EA B  $             85.46 31.00%  $                58.97 N/A N/A
1-1907806-9 FO C/A MTRJ RED SC 50/125 RED EA B  $             87.90 31.00%  $                60.65 N/A N/A
1-1907808-0 FO C/A MTRJ BLU SC 50/125 BLU EA B  $             68.31 31.00%  $                47.13 N/A N/A
1-1907808-1 FO C/A MTRJ BLU SC 50/125 BLU EA B  $             70.69 31.00%  $                48.78 N/A N/A
1-1907808-2 FO C/A MTRJ BLU SC 50/125 BLU EA B  $             73.11 31.00%  $                50.45 N/A N/A
1-1907808-3 FO C/A MTRJ BLU SC 50/125 BLU EA B  $             75.52 31.00%  $                52.11 N/A N/A
1-1907808-4 FO C/A MTRJ BLU SC 50/125 BLU EA B  $             77.94 31.00%  $                53.78 N/A N/A
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1-1907808-5 FO C/A MTRJ BLU SC 50/125 BLU EA B  $             80.36 31.00%  $                55.45 N/A N/A
1-1907808-6 FO C/A MTRJ BLU SC 50/125 BLU EA B  $             82.77 31.00%  $                57.11 N/A N/A
1-1907808-7 FO C/A MTRJ BLU SC 50/125 BLU EA B  $             85.19 31.00%  $                58.78 N/A N/A
1-1907808-8 FO C/A MTRJ BLU SC 50/125 BLU EA B  $             87.59 31.00%  $                60.44 N/A N/A
1-1907808-9 FO C/A MTRJ BLU SC 50/125 BLU EA B  $             90.00 31.00%  $                62.10 N/A N/A
1-1907820-2 C/A,2.0MM,RISER,XG,AQUA,LC DUP EA B  $             72.52 31.00%  $                50.04 N/A N/A
1-1907836-0 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             65.15 31.00%  $                44.95 N/A N/A
1-1907836-1 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             67.42 31.00%  $                46.52 N/A N/A
1-1907836-2 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             69.73 31.00%  $                48.11 N/A N/A
1-1907836-3 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             72.02 31.00%  $                49.69 N/A N/A
1-1907836-5 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             76.63 31.00%  $                52.87 N/A N/A
1-1907849-0 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             60.02 31.00%  $                41.41 N/A N/A
1-1907849-1 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             62.21 31.00%  $                42.92 N/A N/A
1-1907849-2 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             64.38 31.00%  $                44.42 N/A N/A
1-1907849-3 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             66.59 31.00%  $                45.95 N/A N/A
1-1907849-4 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             68.77 31.00%  $                47.45 N/A N/A
1-1907849-5 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             70.96 31.00%  $                48.96 N/A N/A
1-1907849-6 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             73.15 31.00%  $                50.47 N/A N/A
1-1907849-7 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             75.34 31.00%  $                51.98 N/A N/A
1-1907849-8 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             77.54 31.00%  $                53.50 N/A N/A
1-1907849-9 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             79.71 31.00%  $                55.00 N/A N/A
1-1907858-0 CA XG 12F MPO-LC RUG FAN OUT EA B  $           844.89 31.00%  $              582.97 N/A N/A
1-1907858-1 CA XG 12F MPO-LC RUG FAN OUT EA B  $           882.23 31.00%  $              608.74 N/A N/A
1-1907858-2 CA XG 12F MPO-LC RUG FAN OUT EA B  $           932.08 31.00%  $              643.14 N/A N/A
1-1907858-3 CA XG 12F MPO-LC RUG FAN OUT EA B  $           969.44 31.00%  $              668.91 N/A N/A
1-1907858-4 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,006.81 31.00%  $              694.70 N/A N/A
1-1907858-5 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,044.17 31.00%  $              720.48 N/A N/A
1-1907858-6 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,081.53 31.00%  $              746.26 N/A N/A
1-1907858-7 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,118.90 31.00%  $              772.04 N/A N/A
1-1907858-8 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,156.28 31.00%  $              797.83 N/A N/A
1-1907858-9 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,193.64 31.00%  $              823.61 N/A N/A
1-1907883-0 FO C/A MPOpt MPOpt XG AQU EA B  $        2,032.13 31.00%  $           1,402.17 N/A N/A
1-1907883-1 FO C/A MPOpt MPOpt XG AQU EA B  $        2,112.18 31.00%  $           1,457.40 N/A N/A
1-1907883-2 FO C/A MPOpt MPOpt XG AQU EA B  $        2,192.24 31.00%  $           1,512.65 N/A N/A
1-1907883-3 FO C/A MPOpt MPOpt XG AQU EA B  $        2,272.29 31.00%  $           1,567.88 N/A N/A
1-1907883-4 FO C/A MPOpt MPOpt XG AQU EA B  $        2,352.35 31.00%  $           1,623.12 N/A N/A
1-1907883-5 FO C/A MPOpt MPOpt XG AQU EA B  $        2,432.40 31.00%  $           1,678.36 N/A N/A
1-1907883-6 FO C/A MPOpt MPOpt XG AQU EA B  $        2,512.46 31.00%  $           1,733.60 N/A N/A
1-1907883-7 FO C/A MPOpt MPOpt XG AQU EA B  $        2,592.51 31.00%  $           1,788.83 N/A N/A
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1-1907883-8 FO C/A MPOpt MPOpt XG AQU EA B  $        2,672.57 31.00%  $           1,844.07 N/A N/A
1-1907883-9 FO C/A MPOpt MPOpt XG AQU EA B  $        2,752.62 31.00%  $           1,899.31 N/A N/A
1-1907892-0 FO C/A MTRJ RED SC 62.5 RED EA B  $             63.46 31.00%  $                43.79 N/A N/A
1-1907892-5 FO C/A MTRJ RED SC 62.5 RED EA B  $             75.05 31.00%  $                51.78 N/A N/A
1-1907893-0 FO C/A MTRJ YEL SC 62.5 YEL EA B  $             63.46 31.00%  $                43.79 N/A N/A
1-1907893-5 FO C/A MTRJ YEL SC 62.5 YEL EA B  $             75.05 31.00%  $                51.78 N/A N/A
1-1907894-0 FO C/A MTRJ GRN SC 62.5 GRN EA B  $             63.46 31.00%  $                43.79 N/A N/A
1-1907894-5 FO C/A MTRJ GRN SC 62.5 GRN EA B  $             75.05 31.00%  $                51.78 N/A N/A
1-1918286-0 C/A, LC-FC,  50 UM, SIMPLEX OFNR 10 M EA B  $             21.44 31.00%  $                14.79 N/A N/A
1-1918286-3 C/A, LC-FC,  50 UM, SIMPLEX OFNR 13 M EA B  $             23.54 31.00%  $                16.24 N/A N/A
1-1918286-5 C/A, LC-FC,  50 UM, SIMPLEX OFNR 15 M EA B  $             24.90 31.00%  $                17.18 N/A N/A
1-1918287-0 C/A, LC-ST,  50 UM, SIMPLEX OFNR 10 M EA B  $             19.58 31.00%  $                13.51 N/A N/A
1-1918287-3 C/A, LC-ST,  50 UM, SIMPLEX OFNR 13 M EA B  $             21.65 31.00%  $                14.94 N/A N/A
1-1918287-5 C/A, LC-ST,  50 UM, SIMPLEX OFNR 15 M EA B  $             23.06 31.00%  $                15.91 N/A N/A
1-1918294-0 C/A, LC-LC,  62.5 UM, SIMPLEX OFNR 10 M EA B  $             27.38 31.00%  $                18.89 N/A N/A
1-1918294-3 C/A, LC-LC,  62.5 UM, SIMPLEX OFNR 13 M EA B  $             31.21 31.00%  $                21.53 N/A N/A
1-1918294-5 C/A, LC-LC,  62.5 UM, SIMPLEX OFNR 15 M EA B  $             33.75 31.00%  $                23.29 N/A N/A
1-1918297-0 C/A, LC-ST,  62.5 UM, SIMPLEX OFNR 10 M EA B  $             25.29 31.00%  $                17.45 N/A N/A
1-1918297-3 C/A, LC-ST,  62.5 UM, SIMPLEX OFNR 13 M EA B  $             29.08 31.00%  $                20.07 N/A N/A
1-1918297-5 C/A, LC-ST,  62.5 UM, SIMPLEX OFNR 15 M EA B  $             31.61 31.00%  $                21.81 N/A N/A
1-1918301-0 C/A, LC-FC,  62.5 UM, DUPLEX OFNR 10 M EA B  $             41.48 31.00%  $                28.62 N/A N/A
1-1918301-3 C/A, LC-FC,  62.5 UM, DUPLEX OFNR 13 M EA B  $             45.31 31.00%  $                31.26 N/A N/A
1-1918301-5 C/A, LC-FC,  62.5 UM, DUPLEX OFNR 15 M EA B  $             47.83 31.00%  $                33.00 N/A N/A
1-1918309-3 C/A, LC-SC, MODE COND 62.5 UM,OFNR 13 M EA B  $             99.17 31.00%  $                68.43 N/A N/A
1-1918309-5 C/A, LC-SC, MODE COND 62.5 UM,OFNR 15 M EA B  $           101.50 31.00%  $                70.04 N/A N/A
1-1918356-0 CONN KIT, MT-RJ SEC. SLT MM EA B  $               7.75 31.00%  $                  5.35 N/A N/A
1-1918472-0 PIGTAIL,F/O,2.0MM XG  LC DUPLE EA B  $             46.13 31.00%  $                31.83 N/A N/A
1-1918472-1 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $             48.34 31.00%  $                33.35 N/A N/A
1-1918472-2 PIGTAIL,F/O,2.0MM XG  LC DUPLE EA B  $             50.56 31.00%  $                34.89 N/A N/A
1-1918472-3 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $             52.77 31.00%  $                36.41 N/A N/A
1-1918472-4 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $             55.00 31.00%  $                37.95 N/A N/A
1-1918472-5 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $             57.21 31.00%  $                39.47 N/A N/A
1-1918472-6 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $             59.82 31.00%  $                41.28 N/A N/A
1-1918472-7 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $             62.48 31.00%  $                43.11 N/A N/A
1-1918472-8 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $             65.11 31.00%  $                44.93 N/A N/A
1-1918472-9 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $             67.75 31.00%  $                46.75 N/A N/A
1-1918579-0 SL, Adptr, LC SECURE Flangeles EA B  $               7.90 31.00%  $                  5.45 N/A N/A
1-1918579-1 BK, Adptr, LC SECURE Flangeles EA B  $               7.90 31.00%  $                  5.45 N/A N/A
1-1918667-0 FO C/A MTRJ RED LC XG AQU EA B  $             93.84 31.00%  $                64.75 N/A N/A
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1-1918667-1 FO C/A MTRJ RED LC XG AQU EA B  $             97.03 31.00%  $                66.95 N/A N/A
1-1918667-2 FO C/A MTRJ RED LC XG AQU EA B  $           100.23 31.00%  $                69.16 N/A N/A
1-1918667-3 FO C/A MTRJ RED LC XG AQU EA B  $           103.36 31.00%  $                71.32 N/A N/A
1-1918667-4 FO C/A MTRJ RED LC XG AQU EA B  $           106.55 31.00%  $                73.52 N/A N/A
1-1918667-5 FO C/A MTRJ RED LC XG AQU EA B  $           109.73 31.00%  $                75.71 N/A N/A
1-1918667-6 FO C/A MTRJ RED LC XG AQU EA B  $           112.90 31.00%  $                77.90 N/A N/A
1-1918667-7 FO C/A MTRJ RED LC XG AQU EA B  $           116.07 31.00%  $                80.09 N/A N/A
1-1918667-8 FO C/A MTRJ RED LC XG AQU EA B  $           119.26 31.00%  $                82.29 N/A N/A
1-1918667-9 FO C/A MTRJ RED LC XG AQU EA B  $           122.42 31.00%  $                84.47 N/A N/A
1-1918669-0 FO C/A MTRJ YEL LC 50/125 ORN EA B  $             69.36 31.00%  $                47.86 N/A N/A
1-1918669-1 FO C/A MTRJ YEL LC 50/125 ORN EA B  $             71.55 31.00%  $                49.37 N/A N/A
1-1918669-2 FO C/A MTRJ YEL LC 50/125 ORN EA B  $             73.75 31.00%  $                50.89 N/A N/A
1-1918669-3 FO C/A MTRJ YEL LC 50/125 ORN EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1918669-4 FO C/A MTRJ YEL LC 50/125 ORN EA B  $             78.15 31.00%  $                53.92 N/A N/A
1-1918669-5 FO C/A MTRJ YEL LC 50/125 ORN EA B  $             80.36 31.00%  $                55.45 N/A N/A
1-1918669-6 FO C/A MTRJ YEL LC 50/125 ORN EA B  $             82.57 31.00%  $                56.97 N/A N/A
1-1918669-7 FO C/A MTRJ YEL LC 50/125 ORN EA B  $             84.75 31.00%  $                58.48 N/A N/A
1-1918669-8 FO C/A MTRJ YEL LC 50/125 ORN EA B  $             86.96 31.00%  $                60.00 N/A N/A
1-1918669-9 FO C/A MTRJ YEL LC 50/125 ORN EA B  $             89.15 31.00%  $                61.51 N/A N/A
1-1918670-0 C/A,XG,MT-RJ YS TO LC EA B  $             93.84 31.00%  $                64.75 N/A N/A
1-1918670-1 C/A,XG,MT-RJ YS TO LC EA B  $             97.02 31.00%  $                66.94 N/A N/A
1-1918670-2 C/A,XG,MT-RJ YS TO LC EA B  $           100.21 31.00%  $                69.14 N/A N/A
1-1918670-3 C/A,XG,MT-RJ YS TO LC EA B  $           103.36 31.00%  $                71.32 N/A N/A
1-1918670-4 C/A,XG,MT-RJ YS TO LC EA B  $           106.55 31.00%  $                73.52 N/A N/A
1-1918670-5 C/A,XG,MT-RJ YS TO LC EA B  $           109.71 31.00%  $                75.70 N/A N/A
1-1918670-6 C/A,XG,MT-RJ YS TO LC EA B  $           112.90 31.00%  $                77.90 N/A N/A
1-1918670-7 C/A,XG,MT-RJ YS TO LC EA B  $           116.07 31.00%  $                80.09 N/A N/A
1-1918670-8 C/A,XG,MT-RJ YS TO LC EA B  $           119.25 31.00%  $                82.28 N/A N/A
1-1918670-9 C/A,XG,MT-RJ YS TO LC EA B  $           122.42 31.00%  $                84.47 N/A N/A
1-1918673-0 FO C/A LC MTRJ GRN 62.5 ORN EA B  $             69.36 31.00%  $                47.86 N/A N/A
1-1918673-1 FO C/A LC MTRJ GRN 62.5 ORN EA B  $             71.55 31.00%  $                49.37 N/A N/A
1-1918673-2 FO C/A LC MTRJ GRN 62.5 ORN EA B  $             73.75 31.00%  $                50.89 N/A N/A
1-1918673-3 FO C/A LC MTRJ GRN 62.5 ORN EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-1918673-4 FO C/A LC MTRJ GRN 62.5 ORN EA B  $             78.15 31.00%  $                53.92 N/A N/A
1-1918673-5 FO C/A LC MTRJ GRN 62.5 ORN EA B  $             80.36 31.00%  $                55.45 N/A N/A
1-1918673-6 FO C/A LC MTRJ GRN 62.5 ORN EA B  $             82.57 31.00%  $                56.97 N/A N/A
1-1918673-7 FO C/A LC MTRJ GRN 62.5 ORN EA B  $             84.75 31.00%  $                58.48 N/A N/A
1-1918673-8 FO C/A LC MTRJ GRN 62.5 ORN EA B  $             86.96 31.00%  $                60.00 N/A N/A
1-1918673-9 FO C/A LC MTRJ GRN 62.5 ORN EA B  $             89.15 31.00%  $                61.51 N/A N/A
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1-1918679-0 FO C/A MTRJ ORN LC 62.5 ORN EA B  $             72.82 31.00%  $                50.25 N/A N/A
1-1918679-5 FO C/A MTRJ ORN LC 62.5 ORN EA B  $             84.36 31.00%  $                58.21 N/A N/A
1-1918683-0 FO C/A MTRJ BRN LC 62.5 ORN EA B  $             72.82 31.00%  $                50.25 N/A N/A
1-1918683-5 FO C/A MTRJ BRN LC 62.5 ORN EA B  $             84.36 31.00%  $                58.21 N/A N/A
1-1918687-0 FO C/A MTRJ GRY LC 62.5 ORN EA B  $             72.82 31.00%  $                50.25 N/A N/A
1-1918687-5 FO C/A MTRJ GRY LC 62.5 ORN EA B  $             84.36 31.00%  $                58.21 N/A N/A
1-1918691-0 FO C/A MTRJ VIO LC 62.5 ORN EA B  $             72.82 31.00%  $                50.25 N/A N/A
1-1918691-5 FO C/A MTRJ VIO LC 62.5 ORN EA B  $             84.36 31.00%  $                58.21 N/A N/A
1-1918695-0 FO C/A MTRJ ROS LC 62.5 ORN EA B  $             72.82 31.00%  $                50.25 N/A N/A
1-1918695-5 FO C/A MTRJ ROS LC 62.5 ORN EA B  $             84.36 31.00%  $                58.21 N/A N/A
1-1918699-0 FO C/A MTRJ AQU LC 62.5 ORN EA B  $             72.82 31.00%  $                50.25 N/A N/A
1-1918699-5 FO C/A MTRJ AQU LC 62.5 ORN EA B  $             84.36 31.00%  $                58.21 N/A N/A
1-1918703-0 C/A,XG,MT-RJ YS TO ST EA B  $             68.06 31.00%  $                46.96 N/A N/A
1-1918703-1 C/A,XG,MT-RJ YS TO ST EA B  $             71.40 31.00%  $                49.27 N/A N/A
1-1918703-2 C/A,XG,MT-RJ YS TO ST EA B  $             74.25 31.00%  $                51.23 N/A N/A
1-1918703-3 C/A,XG,MT-RJ YS TO ST EA B  $             77.09 31.00%  $                53.19 N/A N/A
1-1918703-4 C/A,XG,MT-RJ YS TO ST EA B  $             79.92 31.00%  $                55.14 N/A N/A
1-1918703-5 C/A,XG,MT-RJ YS TO ST EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-1918703-6 C/A,XG,MT-RJ YS TO ST EA B  $             85.63 31.00%  $                59.08 N/A N/A
1-1918703-7 C/A,XG,MT-RJ YS TO ST EA B  $             88.46 31.00%  $                61.04 N/A N/A
1-1918703-8 C/A,XG,MT-RJ YS TO ST EA B  $             91.32 31.00%  $                63.01 N/A N/A
1-1918703-9 C/A,XG,MT-RJ YS TO ST EA B  $             94.15 31.00%  $                64.96 N/A N/A
1-1918739-0 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             56.23 31.00%  $                38.80 N/A N/A
1-1918739-1 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             57.65 31.00%  $                39.78 N/A N/A
1-1918739-2 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             59.11 31.00%  $                40.79 N/A N/A
1-1918739-3 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             60.54 31.00%  $                41.77 N/A N/A
1-1918739-4 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             61.96 31.00%  $                42.75 N/A N/A
1-1918739-5 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             63.40 31.00%  $                43.75 N/A N/A
1-1918739-6 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             64.82 31.00%  $                44.73 N/A N/A
1-1918739-7 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             66.27 31.00%  $                45.73 N/A N/A
1-1918739-8 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             67.71 31.00%  $                46.72 N/A N/A
1-1918739-9 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             69.13 31.00%  $                47.70 N/A N/A
1-1918740-0 C/A,SM,MTRJ BL SEC-SC EA B  $             56.23 31.00%  $                38.80 N/A N/A
1-1918740-1 C/A,SM,MTRJ BL SEC-SC EA B  $             57.65 31.00%  $                39.78 N/A N/A
1-1918740-2 C/A,SM,MTRJ BL SEC-SC EA B  $             59.11 31.00%  $                40.79 N/A N/A
1-1918740-3 C/A,SM,MTRJ BL SEC-SC EA B  $             60.54 31.00%  $                41.77 N/A N/A
1-1918740-4 C/A,SM,MTRJ BL SEC-SC EA B  $             61.96 31.00%  $                42.75 N/A N/A
1-1918740-5 C/A,SM,MTRJ BL SEC-SC EA B  $             63.40 31.00%  $                43.75 N/A N/A
1-1918740-6 C/A,SM,MTRJ BL SEC-SC EA B  $             64.82 31.00%  $                44.73 N/A N/A
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1-1918740-7 C/A,SM,MTRJ BL SEC-SC EA B  $             66.27 31.00%  $                45.73 N/A N/A
1-1918740-8 C/A,SM,MTRJ BL SEC-SC EA B  $             67.71 31.00%  $                46.72 N/A N/A
1-1918740-9 C/A,SM,MTRJ BL SEC-SC EA B  $             69.13 31.00%  $                47.70 N/A N/A
1-1918751-0 CA 12F CLT 62 MPO OR SEC FLIP EA B  $           778.45 31.00%  $              537.13 N/A N/A
1-1918751-1 CA 12F CLT 62 MPO OR SEC FLIP EA B  $           796.10 31.00%  $              549.31 N/A N/A
1-1918751-2 CA 12F CLT 62 MPO OR SEC FLIP EA B  $           813.72 31.00%  $              561.47 N/A N/A
1-1918751-3 CA 12F CLT 62 MPO OR SEC FLIP EA B  $           831.35 31.00%  $              573.63 N/A N/A
1-1918751-4 CA 12F CLT 62 MPO OR SEC FLIP EA B  $           849.00 31.00%  $              585.81 N/A N/A
1-1918751-5 CA 12F CLT 62 MPO OR SEC FLIP EA B  $           866.64 31.00%  $              597.98 N/A N/A
1-1918751-6 CA 12F CLT 62 MPO OR SEC FLIP EA B  $           884.25 31.00%  $              610.13 N/A N/A
1-1918751-7 CA 12F CLT 62 MPO OR SEC FLIP EA B  $           901.89 31.00%  $              622.30 N/A N/A
1-1918751-8 CA 12F CLT 62 MPO OR SEC FLIP EA B  $           919.52 31.00%  $              634.47 N/A N/A
1-1918751-9 CA 12F CLT 62 MPO OR SEC FLIP EA B  $           937.15 31.00%  $              646.63 N/A N/A
1-1918759-0 FO C/A MPO ROS MPO ROS 50/125 EA B  $        1,780.26 31.00%  $           1,228.38 N/A N/A
1-1918759-5 FO C/A MPO ROS MPO ROS 50/125 EA B  $        2,050.19 31.00%  $           1,414.63 N/A N/A
1-1918759-8 FO C/A MPO ROS MPO ROS 50/125 EA B  $        2,212.14 31.00%  $           1,526.38 N/A N/A
1-1918760-0 FO C/A MPO AQU MPO AQU 50/125 EA B  $        1,780.26 31.00%  $           1,228.38 N/A N/A
1-1918760-5 FO C/A MPO AQU MPO AQU 50/125 EA B  $        2,050.19 31.00%  $           1,414.63 N/A N/A
1-1918760-8 FO C/A MPO AQU MPO AQU 50/125 EA B  $        2,212.14 31.00%  $           1,526.38 N/A N/A
1-1918761-0 FO C/A MPO BRN MPO BRN 50/125 EA B  $        1,780.26 31.00%  $           1,228.38 N/A N/A
1-1918761-5 FO C/A MPO BRN MPO BRN 50/125 EA B  $        2,050.19 31.00%  $           1,414.63 N/A N/A
1-1918761-8 FO C/A MPO BRN MPO BRN 50/125 EA B  $        2,212.14 31.00%  $           1,526.38 N/A N/A
1-1918763-0 FO C/A MPO ORN MPO ORN 50/125 EA B  $        1,780.26 31.00%  $           1,228.38 N/A N/A
1-1918763-5 FO C/A MPO ORN MPO ORN 50/125 EA B  $        2,050.19 31.00%  $           1,414.63 N/A N/A
1-1918763-8 FO C/A MPO ORN MPO ORN 50/125 EA B  $        2,212.14 31.00%  $           1,526.38 N/A N/A
1-1918764-0 FO C/A MPO GRY MPO GRY 50/125 EA B  $        1,780.26 31.00%  $           1,228.38 N/A N/A
1-1918764-5 FO C/A MPO GRY MPO GRY 50/125 EA B  $        2,050.19 31.00%  $           1,414.63 N/A N/A
1-1918764-8 FO C/A MPO GRY MPO GRY 50/125 EA B  $        2,212.14 31.00%  $           1,526.38 N/A N/A
1-1918775-0 FO C/A MPO ORN MPO ORN XG AQU EA B  $        1,950.35 31.00%  $           1,345.74 N/A N/A
1-1918775-1 FO C/A MPO ORN MPO ORN XG AQU EA B  $        2,034.94 31.00%  $           1,404.11 N/A N/A
1-1918775-2 FO C/A MPO ORN MPO ORN XG AQU EA B  $        2,119.55 31.00%  $           1,462.49 N/A N/A
1-1918775-3 FO C/A MPO ORN MPO ORN XG AQU EA B  $        2,204.16 31.00%  $           1,520.87 N/A N/A
1-1918775-4 FO C/A MPO ORN MPO ORN XG AQU EA B  $        2,288.75 31.00%  $           1,579.24 N/A N/A
1-1918775-5 FO C/A MPO ORN MPO ORN XG AQU EA B  $        2,373.37 31.00%  $           1,637.63 N/A N/A
1-1918775-6 FO C/A MPO ORN MPO ORN XG AQU EA B  $        2,457.96 31.00%  $           1,695.99 N/A N/A
1-1918775-7 FO C/A MPO ORN MPO ORN XG AQU EA B  $        2,542.57 31.00%  $           1,754.37 N/A N/A
1-1918775-8 FO C/A MPO ORN MPO ORN XG AQU EA B  $        2,627.16 31.00%  $           1,812.74 N/A N/A
1-1918775-9 FO C/A MPO ORN MPO ORN XG AQU EA B  $        2,711.78 31.00%  $           1,871.13 N/A N/A
1-1918777-0 CASS, XG, 6P, MPO-MT-RJ EA B  $           449.71 31.00%  $              310.30 N/A N/A
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1-1918777-1 CASS, XG, 6P, MPO-MT-RJ EA B  $           449.71 31.00%  $              310.30 N/A N/A
1-1918778-0 CASS, XG, 12P, MPO-MT-RJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
1-1918778-1 CASS, XG, 12P, MPO-MT-RJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
1-1918779-0 CASS, 50, 6P, MPO-LC EA B  $           472.21 31.00%  $              325.82 N/A N/A
1-1918779-1 CASS, 50, 6P, MPO-LC EA B  $           472.21 31.00%  $              325.82 N/A N/A
1-1918780-0 CASS 50/125 12P MPO SEC-LC SEC EA B  $           944.40 31.00%  $              651.64 N/A N/A
1-1918780-1 CASS 50/125 12P MPO SEC-LC SEC EA B  $           944.40 31.00%  $              651.64 N/A N/A
1-1918781-0 CASS, 62.5, 6P, MPO-LC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1-1918781-1 CASS, 62.5, 6P, MPO-LC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1-1918782-0 CASS 62.5/125 12P MPO SEC-LC S EA B  $           899.43 31.00%  $              620.61 N/A N/A
1-1918782-1 CASS 62.5/125 12P MPO SEC-LC S EA B  $           899.43 31.00%  $              620.61 N/A N/A
1-1918783-0 CASS, XG, 6P, MPO-LC EA B  $           472.21 31.00%  $              325.82 N/A N/A
1-1918783-1 CASS, XG, 6P, MPO-LC EA B  $           472.21 31.00%  $              325.82 N/A N/A
1-1918784-0 CASS XG 12P MPO-LC (SEC.) EA B  $           944.40 31.00%  $              651.64 N/A N/A
1-1918784-1 CASS XG 12P MPO-LC (SEC.) EA B  $           944.40 31.00%  $              651.64 N/A N/A
1-1918785-0 CASS XG 12P MPO STD-LC SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1-1918785-1 CASS XG 12P MPO STD-LC SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1-1918786-0 CASS SM 12P MPO STD-LC SEC EA B  $        1,142.15 31.00%  $              788.08 N/A N/A
1-1918786-1 CASS SM 12P MPO STD-LC SEC EA B  $        1,142.15 31.00%  $              788.08 N/A N/A
1-1918835-0 CA FO 4XG-4 SM DIST, LC EA B  $           837.79 31.00%  $              578.08 N/A N/A
1-1918835-1 CA FO 4XG-4 SM DIST, LC EA B  $           858.56 31.00%  $              592.41 N/A N/A
1-1918835-2 CA FO 4XG-4 SM DIST, LC EA B  $           879.06 31.00%  $              606.55 N/A N/A
1-1918835-3 CA FO 4XG-4 SM DIST, LC EA B  $           899.81 31.00%  $              620.87 N/A N/A
1-1918835-4 CA FO 4XG-4 SM DIST, LC EA B  $           920.35 31.00%  $              635.04 N/A N/A
1-1918835-5 CA FO 4XG-4 SM DIST, LC EA B  $           941.08 31.00%  $              649.35 N/A N/A
1-1918835-6 CA FO 4XG-4 SM DIST, LC EA B  $           961.62 31.00%  $              663.52 N/A N/A
1-1918835-7 CA FO 4XG-4 SM DIST, LC EA B  $           982.38 31.00%  $              677.84 N/A N/A
1-1918835-8 CA FO 4XG-4 SM DIST, LC EA B  $        1,002.88 31.00%  $              691.99 N/A N/A
1-1918835-9 CA FO 4XG-4 SM DIST, LC EA B  $        1,023.65 31.00%  $              706.32 N/A N/A
1-1920443-0 FOMM50 LEAD OM3 2.5TZ LC-SC DPX 10M EA B  $             70.38 31.00%  $                48.56 N/A N/A
1-1920539-7 OCJ-S2-17MASCA-S2 EA B  $             47.52 31.0%  $                32.79 N/A N/A
1-1920698-1 FOCASS OM3  24 X  LC/PC- 2 X MPO PF XG EA B  $           888.20 31.00%  $              612.86 N/A N/A
1-1920753-1 FOCASS OM3  12 X  LC/PC- MPO PF XG EA B  $           444.10 31.00%  $              306.43 N/A N/A
1-1933013-0 C/A CAT5E SHLD GRAY T568B EA B  $             29.11 31.00%  $                20.09 N/A N/A
1-1933013-2 C/A CAT5E SHLD GRAY T568B EA B  $             31.52 31.00%  $                21.75 N/A N/A
1-1933013-5 C/A CAT5E SHLD GRAY T568B EA B  $             35.19 31.00%  $                24.28 N/A N/A
1-1933013-8 C/A CAT5E SHLD GRAY T568B EA B  $             38.75 31.00%  $                26.74 N/A N/A
1-1933096-3 INSERT ASSY,RCA TO F CONN, SL EA B  $               6.31 31.00%  $                  4.35 N/A N/A
1-1933104-0 C/A MP 8P CAT6 CMP BLUE SE EA B  $           109.75 31.00%  $                75.73 N/A N/A
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1-1933152-0 I/O PLUG TO DB25, CABLE ASSY EA B  $             54.86 31.00%  $                37.85 N/A N/A
1-1933172-3 INSERT,BLANK,KL,A.WHT EA B  $               0.54 31.00%  $                  0.37 N/A N/A
1-1933189-0 C/A CAT5E SHLD WHITE EA B  $             29.11 31.00%  $                20.09 N/A N/A
1-1933192-3 INSERT ASSY,FEED THRU,GREEN EA B  $               6.19 31.00%  $                  4.27 N/A N/A
1-1933193-3 INSERT ASSY,FEED THRU,BLUE EA B  $               6.19 31.00%  $                  4.27 N/A N/A
1-1933194-3 INSERT ASSY,FEED THRU,ORANGE EA B  $               6.19 31.00%  $                  4.27 N/A N/A
1-1933243-0 CA/ASSY,MP,8P,CAT6,YEL EA B  $             12.56 31.00%  $                  8.67 N/A N/A
1-1933243-5 CA/ASSY,MP,8P,CAT6,YEL EA B  $             16.48 31.00%  $                11.37 N/A N/A
1-1933285-0 DUPLX LC ADAPT,HYBRID,SL,SLT EA B  $             17.35 31.00%  $                11.97 N/A N/A
1-1933286-1 DUPLX LC ADAPT,SM-MM,SL,BLACK EA B  $             16.11 31.00%  $                11.12 N/A N/A
1-1933286-2 DUPLX LC ADAPT,SM-MM,SL,BEIGE EA B  $             16.11 31.00%  $                11.12 N/A N/A
1-1933287-1 KIT,OFFICE BOX,EXTENDER,2 PT EA B  $               5.98 31.00%  $                  4.13 N/A N/A
1-1933288-1 KIT,OFFICE BOX,EXTENDER,4 PT EA B  $               6.40 31.00%  $                  4.42 N/A N/A
1-1933400-0 CA ASSY,PWR/PWR,3-3-2,120 EA B  $           105.75 31.00%  $                72.97 N/A N/A
1-1933400-5 CA ASSY,PWR/PWR,3-3-2,180 EA B  $           143.23 31.00%  $                98.83 N/A N/A
1-1933401-0 CA ASSY,PWR/LINE,3-3-2,120 EA B  $           107.53 31.00%  $                74.20 N/A N/A
1-1933401-5 CA ASSY,PWR/LINE,3-3-2,180 EA B  $           144.96 31.00%  $              100.02 N/A N/A
1-1933402-0 CA ASSY,PWR ENT,3-3-2,120 EA B  $           107.19 31.00%  $                73.96 N/A N/A
1-1933402-5 CA ASSY,PWR ENT,3-3-2,180 EA B  $           144.42 31.00%  $                99.65 N/A N/A
1-1933403-0 CA ASSY,LINE ENT,3-3-2,120 EA B  $           110.28 31.00%  $                76.09 N/A N/A
1-1933403-5 CA ASSY,LINE ENT,3-3-2,180 EA B  $           146.17 31.00%  $              100.86 N/A N/A
1-1933414-2 PWR STRP,KEYMT,2PT,3-3-2,L1/2 EA B  $           117.84 31.00%  $                81.31 N/A N/A
1-1933414-3 PWR STRP,KEYMT,2PT,3-3-2,L1/3 EA B  $           117.84 31.00%  $                81.31 N/A N/A
1-1933415-2 PWR STRP,KEYMT,4PT,3-3-2,L1/2 EA B  $           283.45 31.00%  $              195.58 N/A N/A
1-1933415-3 PWR STRP,KEYMT,4PT,3-3-2,L1/3 EA B  $           283.45 31.00%  $              195.58 N/A N/A
1-1933422-0 DUPLX LC ADAPT,SECURE,SL,SLT EA B  $             17.35 31.00%  $                11.97 N/A N/A
1-1933422-1 DUPLX LC ADAPT,SECURE,SL,BLK EA B  $             17.35 31.00%  $                11.97 N/A N/A
1-1933455-0 JACK,SL110,RJ45,CAT5E,HD,VIO EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1-1933455-1 JACK,SL110,RJ45,CAT5E,HD,E.IVY EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1-1933455-3 JACK,SL110,RJ45,CAT5E,HD,A.WHT EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1-1933476-0 JACK,AMP-TWIST,UTP,C6A,VIO EA B  $             15.29 31.00%  $                10.55 N/A N/A
1-1933476-1 JACK,AMP-TWIST,UTP,C6A,E.IVY EA B  $             15.29 31.00%  $                10.55 N/A N/A
1-1933476-3 JACK,AMP-TWIST,UTP,C6A,A.WHT EA B  $             15.29 31.00%  $                10.55 N/A N/A
1-1933514-1 C/A,MODPLG,8POSN,CAT6,LONG EA B  $           132.13 31.00%  $                91.17 N/A N/A
1-1933514-2 C/A,MODPLG,8POSN,CAT6,LONG EA B  $           132.13 31.00%  $                91.17 N/A N/A
1-1933514-3 C/A,MODPLG,8POSN,CAT6,LONG EA B  $           132.13 31.00%  $                91.17 N/A N/A
1-1933514-4 C/A,MODPLG,8POSN,CAT6,LONG EA B  $           132.13 31.00%  $                91.17 N/A N/A
1-1933514-5 C/A,MODPLG,8POSN,CAT6,LONG EA B  $           132.13 31.00%  $                91.17 N/A N/A
1-1933514-6 C/A,MODPLG,8POSN,CAT6,LONG EA B  $           132.13 31.00%  $                91.17 N/A N/A
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1-1933514-7 C/A,MODPLG,8POSN,CAT6,LONG EA B  $           132.13 31.00%  $                91.17 N/A N/A
1-1933514-8 C/A,MODPLG,8POSN,CAT6,LONG EA B  $           132.13 31.00%  $                91.17 N/A N/A
1-1933514-9 C/A,MODPLG,8POSN,CAT6,LONG EA B  $           132.13 31.00%  $                91.17 N/A N/A
1-1933582-3 INSERT ASSY,3.5MM,SCR TERM, SL EA B  $               6.38 31.00%  $                  4.40 N/A N/A
1-1933659-3 USB COUPLER AA, SL STYLE, A.WHT EA B  $             18.35 31.00%  $                12.66 N/A N/A
1-1933661-3 USB COUPLER BA, SL STYLE, A.WHT EA B  $             18.35 31.00%  $                12.66 N/A N/A
1-1933668-1 KIT,SURF MT MODULE,2PT,E.IVY EA B  $               4.96 31.00%  $                  3.42 N/A N/A
1-1933668-3 KIT,SURF MT MODULE,2PT,A.WHT EA B  $               4.96 31.00%  $                  3.42 N/A N/A
1-1933671-1 KIT,SURF MT MODULE,4PT,E.IVY EA B  $               7.00 31.00%  $                  4.83 N/A N/A
1-1933671-3 KIT,SURF MT MODULE,4PT,A.WHT EA B  $               7.00 31.00%  $                  4.83 N/A N/A
1-1933674-1 KIT,SURF MT MODULE,6PT,E.IVY EA B  $               9.50 31.00%  $                  6.56 N/A N/A
1-1933674-3 KIT,SURF MT MODULE,6PT,A.WHT EA B  $               9.50 31.00%  $                  6.56 N/A N/A
1-1933686-1 MODULE,SL, HDMI 1U,ELEC IVORY EA B  $               1.16 31.00%  $                  0.80 N/A N/A
1-1933686-3 MODULE,SL,HDMI 1U, A.WHT EA B  $               1.16 31.0%  $                  0.80 N/A N/A
1-1933814-9 LABEL COVER, CLEAR EA B  $               0.50 31.00%  $                  0.35 N/A N/A
1-1933883-0 C/A MPLUG CAT6A XG SL SHLD GRN EA B  $             32.86 31.00%  $                22.67 N/A N/A
1-1933888-0 C/A MPLUG CAT6A XG SL SHLD VIO EA B  $             32.86 31.00%  $                22.67 N/A N/A
1-1938050-0 CASS, 62.5, 6P, MPO-MT-RJ EA B  $           472.21 31.00%  $              325.82 N/A N/A
1-1938050-1 CASS, 62.5, 6P, MPO-MT-RJ EA B  $           472.21 31.00%  $              325.82 N/A N/A
1-1938051-0 CASS, 62.5, 12P, MPO-MT-RJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
1-1938051-1 CASS, 62.5, 12P, MPO-MT-RJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
1-1938052-0 CASS, SM, 6P, MPO-MT-RJ EA B  $           593.61 31.00%  $              409.59 N/A N/A
1-1938052-1 CASS, SM, 6P, MPO-MT-RJ EA B  $           593.61 31.00%  $              409.59 N/A N/A
1-1938056-0 CASS, SM, 6P, MPO-LC EA B  $           593.61 31.00%  $              409.59 N/A N/A
1-1938056-1 CASS, SM, 6P, MPO-LC EA B  $           593.61 31.00%  $              409.59 N/A N/A
1-1938057-0 CASS, 50, 6P, MPO-LC EA B  $           337.29 31.00%  $              232.73 N/A N/A
1-1938057-1 CASS, 50, 6P, MPO-LC EA B  $           337.29 31.00%  $              232.73 N/A N/A
1-1938058-0 CASS, XG, 6P, MPO-LC EA B  $           472.21 31.00%  $              325.82 N/A N/A
1-1938058-1 CASS, XG, 6P, MPO-LC EA B  $           472.21 31.00%  $              325.82 N/A N/A
1-1938059-0 CASS, 62.5, 6P, MPO-LC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1-1938059-1 CASS, 62.5, 6P, MPO-LC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1-1938060-0 CASS, SM, 6P, MPO-LC EA B  $           593.61 31.00%  $              409.59 N/A N/A
1-1938060-1 CASS, SM, 6P, MPO-LC EA B  $           593.61 31.00%  $              409.59 N/A N/A
1-1938074-0 FO C/A SC SC XG AQU EA B  $             67.94 31.00%  $                46.88 N/A N/A
1-1938074-1 FO C/A SC SC XG AQU EA B  $             70.54 31.00%  $                48.67 N/A N/A
1-1938074-2 FO C/A SC SC XG AQU EA B  $             73.15 31.00%  $                50.47 N/A N/A
1-1938074-3 FO C/A SC SC XG AQU EA B  $             75.75 31.00%  $                52.27 N/A N/A
1-1938074-4 FO C/A SC SC XG AQU EA B  $             78.36 31.00%  $                54.07 N/A N/A
1-1938074-5 FO C/A SC SC XG AQU EA B  $             80.96 31.00%  $                55.86 N/A N/A
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1-1938074-6 FO C/A SC SC XG AQU EA B  $             83.55 31.00%  $                57.65 N/A N/A
1-1938074-7 FO C/A SC SC XG AQU EA B  $             86.15 31.00%  $                59.44 N/A N/A
1-1938074-8 FO C/A SC SC XG AQU EA B  $             88.75 31.00%  $                61.24 N/A N/A
1-1938074-9 FO C/A SC SC XG AQU EA B  $             91.36 31.00%  $                63.04 N/A N/A
1-1938957-0 PT,XG,12F,MPO SECURE, 2M EA B  $           182.95 31.00%  $              126.24 N/A N/A
1-1938957-1 PT,XG,12F,MPO SECURE, 2M EA B  $           182.95 31.00%  $              126.24 N/A N/A
1-1938958-0 PT,XG,12F,MPO SECURE, 3M EA B  $           196.01 31.00%  $              135.25 N/A N/A
1-1938958-1 PT,XG,12F,MPO SECURE, 3M EA B  $           196.01 31.00%  $              135.25 N/A N/A
1-1938965-0 CASS SM 12P MPO SEC-LC SEC EA B  $        1,199.24 31.00%  $              827.48 N/A N/A
1-1938965-1 CASS SM 12P MPO SEC-LC SEC EA B  $        1,199.24 31.00%  $              827.48 N/A N/A
1-1938966-0 CASS 50 12P MPO STD-LC SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1-1938966-1 CASS 50 12P MPO STD-LC SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1-1938967-0 CASS 62.5 12P MPO STD-LC SEC EA B  $           856.60 31.00%  $              591.05 N/A N/A
1-1938967-1 CASS 62.5 12P MPO STD-LC SEC EA B  $           856.60 31.00%  $              591.05 N/A N/A
1-1938968-0 CASS 50 12P MPO SEC-LC SEC EA B  $           944.40 31.00%  $              651.64 N/A N/A
1-1938968-1 CASS 50 12P MPO SEC-LC SEC EA B  $           944.40 31.00%  $              651.64 N/A N/A
1-1938969-0 CASS XG 12P MPO SEC-LC SEC EA B  $           944.40 31.00%  $              651.64 N/A N/A
1-1938969-1 CASS XG 12P MPO SEC-LC SEC EA B  $           944.40 31.00%  $              651.64 N/A N/A
1-1938971-0 CASS SM 12P MPO SEC-LC SEC EA B  $        1,199.24 31.00%  $              827.48 N/A N/A
1-1938971-1 CASS SM 12P MPO SEC-LC SEC EA B  $        1,199.24 31.00%  $              827.48 N/A N/A
1-1938978-0 C/A,XG,MPO-LC EA B  $           528.06 31.00%  $              364.36 N/A N/A
1-1938978-5 C/A,XG,MPO-LC EA B  $           574.36 31.00%  $              396.31 N/A N/A
1-1938979-0 C/A,62.5,MPO-LC EA B  $           696.76 31.00%  $              480.76 N/A N/A
1-1938979-1 C/A,62.5,MPO-LC EA B  $           706.32 31.00%  $              487.36 N/A N/A
1-1938979-2 C/A,62.5,MPO-LC EA B  $           715.88 31.00%  $              493.96 N/A N/A
1-1938979-3 C/A,62.5,MPO-LC EA B  $           725.43 31.00%  $              500.55 N/A N/A
1-1938979-4 C/A,62.5,MPO-LC EA B  $           735.01 31.00%  $              507.16 N/A N/A
1-1938979-5 C/A,62.5,MPO-LC EA B  $           744.57 31.00%  $              513.75 N/A N/A
1-1938979-6 C/A,62.5,MPO-LC EA B  $           754.12 31.00%  $              520.34 N/A N/A
1-1938979-7 C/A,62.5,MPO-LC EA B  $           763.68 31.00%  $              526.94 N/A N/A
1-1938979-8 C/A,62.5,MPO-LC EA B  $           773.26 31.00%  $              533.55 N/A N/A
1-1938979-9 C/A,62.5,MPO-LC EA B  $           782.81 31.00%  $              540.14 N/A N/A
1-1938980-0 C/A,XG,MPO-LC EA B  $           593.13 31.00%  $              409.26 N/A N/A
1-1938980-5 C/A,XG,MPO-LC EA B  $           645.11 31.00%  $              445.13 N/A N/A
1-1938981-0 C/A,62.5,MPO-LC EA B  $           696.76 31.00%  $              480.76 N/A N/A
1-1938981-1 C/A,62.5,MPO-LC EA B  $           706.32 31.00%  $              487.36 N/A N/A
1-1938981-2 C/A,62.5,MPO-LC EA B  $           715.88 31.00%  $              493.96 N/A N/A
1-1938981-3 C/A,62.5,MPO-LC EA B  $           725.43 31.00%  $              500.55 N/A N/A
1-1938981-4 C/A,62.5,MPO-LC EA B  $           735.01 31.00%  $              507.16 N/A N/A
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1-1938981-5 C/A,62.5,MPO-LC EA B  $           744.57 31.00%  $              513.75 N/A N/A
1-1938981-6 C/A,62.5,MPO-LC EA B  $           754.12 31.00%  $              520.34 N/A N/A
1-1938981-7 C/A,62.5,MPO-LC EA B  $           763.68 31.00%  $              526.94 N/A N/A
1-1938981-8 C/A,62.5,MPO-LC EA B  $           773.26 31.00%  $              533.55 N/A N/A
1-1938981-9 C/A,62.5,MPO-LC EA B  $           782.81 31.00%  $              540.14 N/A N/A
1-1938988-5 CA FO 62.5/125 12F DIST, SC DP EA B  $           948.62 31.00%  $              654.55 N/A N/A
1-1938988-9 CA FO 62.5/125 12F DIST, SC DP EA B  $        1,172.88 31.00%  $              809.29 N/A N/A
1-1938996-0 CASS, SM, 6P, MPO-MT-RJ EA B  $           593.61 31.00%  $              409.59 N/A N/A
1-1938996-1 CASS, SM, 6P, MPO-MT-RJ EA B  $           593.61 31.00%  $              409.59 N/A N/A
1-1938997-0 CASS, 50, 6P, MPO-MT-RJ EA B  $           495.83 31.00%  $              342.12 N/A N/A
1-1938997-1 CASS, 50, 6P, MPO-MT-RJ EA B  $           495.83 31.00%  $              342.12 N/A N/A
1-1966129-0 FOMM50 LEAD 2.4TZ SC/DPX-SC/DPX,LSZH,10M EA B  $             48.06 31.00%  $                33.16 N/A N/A
1-1966265-0 FOSM LEAD 2.0T SCA-SC/UPC LOW LOSS 10M EA B  $             21.96 31.0%  $                15.15 N/A N/A
1-1985009-0 CA 50/125 24F YELLOW OFCP MPO EA B  $        3,319.10 31.00%  $           2,290.18 N/A N/A
1-1985009-1 CA 50/125 24F YELLOW OFCP MPO EA B  $        3,477.94 31.00%  $           2,399.78 N/A N/A
1-1985009-2 CA 50/125 24F YELLOW OFCP MPO EA B  $        3,636.78 31.00%  $           2,509.38 N/A N/A
1-1985009-3 CA 50/125 24F YELLOW OFCP MPO EA B  $        3,795.62 31.00%  $           2,618.98 N/A N/A
1-1985009-4 CA 50/125 24F YELLOW OFCP MPO EA B  $        3,954.46 31.00%  $           2,728.58 N/A N/A
1-1985009-5 CA 50/125 24F YELLOW OFCP MPO EA B  $        4,113.30 31.00%  $           2,838.18 N/A N/A
1-1985009-6 CA 50/125 24F YELLOW OFCP MPO EA B  $        4,272.14 31.00%  $           2,947.78 N/A N/A
1-1985009-7 CA 50/125 24F YELLOW OFCP MPO EA B  $        4,430.98 31.00%  $           3,057.38 N/A N/A
1-1985009-8 CA 50/125 24F YELLOW OFCP MPO EA B  $        4,589.82 31.00%  $           3,166.98 N/A N/A
1-1985009-9 CA 50/125 24F YELLOW OFCP MPO EA B  $        4,748.66 31.00%  $           3,276.58 N/A N/A
1-1985091-0 Cass 12P SM MPO STD-LC SEC EA B  $        1,153.13 31.00%  $              795.66 N/A N/A
1-1985091-1 Cass 12P SM MPO STD-LC SEC EA B  $        1,153.13 31.00%  $              795.66 N/A N/A
1-1985091-2 Cass 12P SM MPO STD-LC STD EA B  $        1,002.71 31.00%  $              691.87 N/A N/A
1-1985093-0 Cass 6P SM MPO-LC EA B  $           570.78 31.00%  $              393.84 N/A N/A
1-1985093-1 Cass 6P SM MPO-LC EA B  $           570.78 31.00%  $              393.84 N/A N/A
1-1985093-2 Cass 6P SM MPO-LC EA B  $           496.35 31.00%  $              342.48 N/A N/A
1-1985094-0 Cass 12P 62.5/125 MPO STD-LC S EA B  $           864.85 31.00%  $              596.75 N/A N/A
1-1985094-1 Cass 12P 62.5/125 MPO STD-LC S EA B  $           864.85 31.00%  $              596.75 N/A N/A
1-1985094-2 Cass 12P 62.5/125 MPO STD-LC S EA B  $           752.03 31.00%  $              518.90 N/A N/A
1-1985095-0 Cass 6P 62.5/125 MPO-LC EA B  $           432.43 31.00%  $              298.38 N/A N/A
1-1985095-1 Cass 6P 62.5/125 MPO-LC EA B  $           432.43 31.00%  $              298.38 N/A N/A
1-1985095-2 Cass 6P 62.5/125 MPO-LC EA B  $           376.02 31.00%  $              259.45 N/A N/A
1-1985096-0 Cass 12P 50XG MPO STD-LC SEC EA B  $           908.08 31.00%  $              626.58 N/A N/A
1-1985096-1 Cass 12P 50XG MPO STD-LC SEC EA B  $           908.08 31.00%  $              626.58 N/A N/A
1-1985096-2 Cass 12P 50XG MPO STD-LC STD EA B  $           789.64 31.00%  $              544.85 N/A N/A
1-1985097-0 Cass 6P 50XG MPO-LC EA B  $           454.04 31.00%  $              313.29 N/A N/A
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1-1985097-1 Cass 6P 50XG MPO-LC EA B  $           454.04 31.00%  $              313.29 N/A N/A
1-1985097-2 Cass 6P 50XG MPO-LC EA B  $           394.81 31.00%  $              272.42 N/A N/A
1-1985204-0 KIT CONN, MT-RJ,CRIMP TUB, BRO EA B  $             23.75 31.00%  $                16.39 N/A N/A
1-1985204-1 KIT CONN, MT-RJ,CRIMP TUB, VIOLET EA B  $             20.13 31.00%  $                13.89 N/A N/A
1-1985204-2 KIT CONN, MT-RJ,CRIMP TUB, ORA EA B  $             20.13 31.00%  $                13.89 N/A N/A
1-1985204-3 KIT CONN, MT-RJ,CRIMP TUB, SLATE EA B  $             20.13 31.00%  $                13.89 N/A N/A
1-1985333-0 C/A,XG,MPO-LC DUP,OFNP EA B  $           540.09 31.00%  $              372.66 N/A N/A
1-1985333-1 C/A,XG,MPO-LC DUP,OFNP EA B  $           551.61 31.00%  $              380.61 N/A N/A
1-1985333-2 C/A,XG,MPO-LC DUP,OFNP EA B  $           563.15 31.00%  $              388.57 N/A N/A
1-1985333-3 C/A,XG,MPO-LC DUP,OFNP EA B  $           574.69 31.00%  $              396.54 N/A N/A
1-1985333-4 C/A,XG,MPO-LC DUP,OFNP EA B  $           586.23 31.00%  $              404.50 N/A N/A
1-1985333-5 C/A,XG,MPO-LC DUP,OFNP EA B  $           597.76 31.00%  $              412.45 N/A N/A
1-1985333-6 C/A,XG,MPO-LC DUP,OFNP EA B  $           609.28 31.00%  $              420.40 N/A N/A
1-1985333-7 C/A,XG,MPO-LC DUP,OFNP EA B  $           620.82 31.00%  $              428.37 N/A N/A
1-1985333-8 C/A,XG,MPO-LC DUP,OFNP EA B  $           632.36 31.00%  $              436.33 N/A N/A
1-1985333-9 C/A,XG,MPO-LC DUP,OFNP EA B  $           643.90 31.00%  $              444.29 N/A N/A
1-1985339-0 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B  $           837.18 31.00%  $              577.65 N/A N/A
1-1985339-1 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B  $           872.89 31.00%  $              602.29 N/A N/A
1-1985339-2 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B  $           908.64 31.00%  $              626.96 N/A N/A
1-1985339-3 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B  $           944.37 31.00%  $              651.62 N/A N/A
1-1985339-4 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B  $           980.10 31.00%  $              676.27 N/A N/A
1-1985339-5 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B  $        1,015.84 31.00%  $              700.93 N/A N/A
1-1985339-6 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B  $        1,051.57 31.00%  $              725.58 N/A N/A
1-1985339-7 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B  $        1,087.30 31.00%  $              750.24 N/A N/A
1-1985339-8 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B  $        1,123.03 31.00%  $              774.89 N/A N/A
1-1985339-9 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B  $        1,158.78 31.00%  $              799.56 N/A N/A
1-1985340-0 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           837.18 31.00%  $              577.65 N/A N/A
1-1985340-1 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           872.89 31.00%  $              602.29 N/A N/A
1-1985340-2 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           908.64 31.00%  $              626.96 N/A N/A
1-1985340-3 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           944.37 31.00%  $              651.62 N/A N/A
1-1985340-4 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           980.10 31.00%  $              676.27 N/A N/A
1-1985340-5 CA 62.5 OFNP MPO-MTRJ SEC EA B  $        1,015.84 31.00%  $              700.93 N/A N/A
1-1985340-6 CA 62.5 OFNP MPO-MTRJ SEC EA B  $        1,051.57 31.00%  $              725.58 N/A N/A
1-1985340-7 CA 62.5 OFNP MPO-MTRJ SEC EA B  $        1,087.30 31.00%  $              750.24 N/A N/A
1-1985340-8 CA 62.5 OFNP MPO-MTRJ SEC EA B  $        1,123.03 31.00%  $              774.89 N/A N/A
1-1985340-9 CA 62.5 OFNP MPO-MTRJ SEC EA B  $        1,158.78 31.00%  $              799.56 N/A N/A
1-1985341-0 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           837.18 31.00%  $              577.65 N/A N/A
1-1985341-1 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           872.89 31.00%  $              602.29 N/A N/A
1-1985341-2 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           908.64 31.00%  $              626.96 N/A N/A
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1-1985341-3 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           944.37 31.00%  $              651.62 N/A N/A
1-1985341-4 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           980.10 31.00%  $              676.27 N/A N/A
1-1985341-5 CA 62.5 OFNP MPO-MTRJ SEC EA B  $        1,015.84 31.00%  $              700.93 N/A N/A
1-1985341-6 CA 62.5 OFNP MPO-MTRJ SEC EA B  $        1,051.57 31.00%  $              725.58 N/A N/A
1-1985341-7 CA 62.5 OFNP MPO-MTRJ SEC EA B  $        1,087.30 31.00%  $              750.24 N/A N/A
1-1985341-8 CA 62.5 OFNP MPO-MTRJ SEC EA B  $        1,123.03 31.00%  $              774.89 N/A N/A
1-1985341-9 CA 62.5 OFNP MPO-MTRJ SEC EA B  $        1,158.78 31.00%  $              799.56 N/A N/A
1-1985355-0 CASS, 62.5, 6P, MPO STD-MTRJ S EA B  $           449.71 31.00%  $              310.30 N/A N/A
1-1985355-1 CASS, 62.5, 6P, MPO STD-MTRJ S EA B  $           449.71 31.00%  $              310.30 N/A N/A
1-1985387-0 CASS 62.5 12P EB MPO STD-MTRJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
1-1985387-1 CASS 62.5 12P EB MPO STD-MTRJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
1-1985453-0 Cass 62.5 12P MPO-MT-RJ LH EA B  $           944.40 31.00%  $              651.64 N/A N/A
1-1985453-1 Cass 62.5 12P MPO-MT-RJ LH EA B  $           944.40 31.00%  $              651.64 N/A N/A
1-1985454-0 Cass 62.5 12P MPO-MT-RJ RH EA B  $           944.40 31.00%  $              651.64 N/A N/A
1-1985454-1 Cass 62.5 12P MPO-MT-RJ RH EA B  $           944.40 31.00%  $              651.64 N/A N/A
1-1985480-0 CA 62 MTRJ JK BL SEC-MTRJ PL EA B  $             68.29 31.00%  $                47.12 N/A N/A
1-1985480-2 CA 62 MTRJ JK BL SEC-MTRJ PL EA B  $             73.11 31.00%  $                50.45 N/A N/A
1-1985480-4 CA 62 MTRJ JK BL SEC-MTRJ PL EA B  $             77.92 31.00%  $                53.76 N/A N/A
1-1985480-5 CA 62 MTRJ JK BL SEC-MTRJ PL EA B  $             80.36 31.00%  $                55.45 N/A N/A
1-1985480-7 CA 62 MTRJ JK BL SEC-MTRJ PL EA B  $             85.19 31.00%  $                58.78 N/A N/A
1-1985517-0 C/A 2MM OFNR XG,LC GRN W/O KEY EA B  $             76.84 31.00%  $                53.02 N/A N/A
1-1985520-0 C/A,OFNR 50/125 XG,LC GRN W/O KEY-SC EA B  $             81.96 31.00%  $                56.55 N/A N/A
1-1985520-5 C/A,OFNR 50/125 XG,LC GRN W/O KEY-SC EA B  $             93.46 31.00%  $                64.49 N/A N/A
1-1985532-0 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $             71.59 31.00%  $                49.40 N/A N/A
1-1985532-1 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $             70.86 31.00%  $                48.89 N/A N/A
1-1985532-2 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $             76.65 31.00%  $                52.89 N/A N/A
1-1985532-3 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $             79.19 31.00%  $                54.64 N/A N/A
1-1985532-4 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $             81.71 31.00%  $                56.38 N/A N/A
1-1985532-5 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $             84.27 31.00%  $                58.15 N/A N/A
1-1985532-6 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $             86.79 31.00%  $                59.89 N/A N/A
1-1985532-7 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $             89.34 31.00%  $                61.64 N/A N/A
1-1985532-8 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $             91.86 31.00%  $                63.38 N/A N/A
1-1985532-9 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $             94.40 31.00%  $                65.14 N/A N/A
1-1985533-0 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $             71.59 31.00%  $                49.40 N/A N/A
1-1985533-1 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $             70.86 31.00%  $                48.89 N/A N/A
1-1985533-2 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $             76.65 31.00%  $                52.89 N/A N/A
1-1985533-3 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $             79.19 31.00%  $                54.64 N/A N/A
1-1985533-4 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $             81.71 31.00%  $                56.38 N/A N/A
1-1985533-5 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $             84.27 31.00%  $                58.15 N/A N/A
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1-1985533-6 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $             86.79 31.00%  $                59.89 N/A N/A
1-1985533-7 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $             89.34 31.00%  $                61.64 N/A N/A
1-1985533-8 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $             91.86 31.00%  $                63.38 N/A N/A
1-1985533-9 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $             94.40 31.00%  $                65.14 N/A N/A
1-1985534-0 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $             71.59 31.00%  $                49.40 N/A N/A
1-1985534-1 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $             70.86 31.00%  $                48.89 N/A N/A
1-1985534-2 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $             76.65 31.00%  $                52.89 N/A N/A
1-1985534-3 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $             79.19 31.00%  $                54.64 N/A N/A
1-1985534-4 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $             81.71 31.00%  $                56.38 N/A N/A
1-1985534-5 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $             84.27 31.00%  $                58.15 N/A N/A
1-1985534-6 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $             86.79 31.00%  $                59.89 N/A N/A
1-1985534-7 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $             89.34 31.00%  $                61.64 N/A N/A
1-1985534-8 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $             91.86 31.00%  $                63.38 N/A N/A
1-1985534-9 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $             94.40 31.00%  $                65.14 N/A N/A
1-1985535-0 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $             71.59 31.00%  $                49.40 N/A N/A
1-1985535-1 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $             70.86 31.00%  $                48.89 N/A N/A
1-1985535-2 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $             76.65 31.00%  $                52.89 N/A N/A
1-1985535-3 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $             79.19 31.00%  $                54.64 N/A N/A
1-1985535-4 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $             81.71 31.00%  $                56.38 N/A N/A
1-1985535-5 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $             84.27 31.00%  $                58.15 N/A N/A
1-1985535-6 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $             86.79 31.00%  $                59.89 N/A N/A
1-1985535-7 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $             89.34 31.00%  $                61.64 N/A N/A
1-1985535-8 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $             91.86 31.00%  $                63.38 N/A N/A
1-1985535-9 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $             94.40 31.00%  $                65.14 N/A N/A
1-1985627-0 C/A,OFNR 50/125 XG,LC GRN W/O KEY-ST EA B  $             82.75 31.00%  $                57.10 N/A N/A
1-1985627-5 C/A,OFNR 50/125 XG,LC GRN W/O KEY-ST EA B  $             94.38 31.00%  $                65.12 N/A N/A
1-1985799-0 CASS, 62.5/125, 6P, MPO-LC SEC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1-1985799-1 CASS, 62.5/125, 6P, MPO-LC SEC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1-1985950-0 CONN KIT,MT-RJ SEC,SLT,MM EA B  $               7.75 31.00%  $                  5.35 N/A N/A
1-1985959-0 KIT+LC SEC SMPLX MM50 SLA EA B  $             24.60 31.00%  $                16.97 N/A N/A
1-1985960-0 KIT+LC SEC SMPLX MMXG SLA EA B  $             24.60 31.00%  $                16.97 N/A N/A
1-1985961-0 KIT+LC SEC SMPLX MM625 SLA EA B  $             24.60 31.00%  $                16.97 N/A N/A
1-1985971-0 CASS,SM,6P,MPO SEC-SC STD EA B  $           565.36 31.00%  $              390.10 N/A N/A
1-1985971-1 CASS,SM,6P,MPO SEC-SC STD EA B  $           565.36 31.00%  $              390.10 N/A N/A
1-2055107-1 FOCASS OM3  12 X  SC/PC- MPO PF XG EA B  $           444.10 31.00%  $              306.43 N/A N/A
1206144-1 FOAC 1U CABLE GLAND PG09 EA B  $               2.12 31.00%  $                  1.46 N/A N/A
1206145-1 FOAC 1U CABLE GLAND PG16 EA B  $               2.75 31.00%  $                  1.90 N/A N/A
1206146-1 FOAC 1U CABLE MANAGEMENT KIT EA B  $             12.60 31.00%  $                  8.69 N/A N/A
1-2064389-0 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        3,441.55 31.00%  $           2,374.67 N/A N/A
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1-2064389-1 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        3,595.47 31.00%  $           2,480.87 N/A N/A
1-2064389-2 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        3,749.43 31.00%  $           2,587.11 N/A N/A
1-2064389-3 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        3,903.34 31.00%  $           2,693.30 N/A N/A
1-2064389-4 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        4,057.28 31.00%  $           2,799.52 N/A N/A
1-2064389-5 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        4,211.20 31.00%  $           2,905.73 N/A N/A
1-2064389-6 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        4,365.15 31.00%  $           3,011.95 N/A N/A
1-2064389-7 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        4,519.07 31.00%  $           3,118.16 N/A N/A
1-2064389-8 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        4,673.01 31.00%  $           3,224.38 N/A N/A
1-2064389-9 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        4,826.92 31.00%  $           3,330.57 N/A N/A
1-2064492-0 CASS XG 12P MPO SEC-LC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1-2064492-1 CASS XG 12P MPO SEC-LC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1-2064641-0 SL,HybAdptr, LC SECURE Flngles EA B  $           176.01 31.00%  $              121.45 N/A N/A
1-2064658-6 SHUTTER ADPT DUP LC FLANGE SR EA B  $               9.48 31.00%  $                  6.54 N/A N/A
1-2064658-7 SHUTTER ADPT DUP LC FLANGE SR EA B  $               9.48 31.00%  $                  6.54 N/A N/A
1-2111008-1 FP KT,LBL,SGL GNG,1P,E.IVY EA B  $               2.67 31.00%  $                  1.84 N/A N/A
1-2111008-3 FP KT,LBL,SGL GNG,1P,A.WHT EA B  $               2.67 31.00%  $                  1.84 N/A N/A
1-2111009-1 FP KT,LBL,SGL GNG,2P,E.IVY EA B  $               2.67 31.00%  $                  1.84 N/A N/A
1-2111009-3 FP KT,LBL,SGL GNG,2P,A.WHT EA B  $               2.67 31.00%  $                  1.84 N/A N/A
1-2111010-1 FP KT,LBL,SGL GNG,3P,E.IVY EA B  $               2.67 31.00%  $                  1.84 N/A N/A
1-2111010-3 FP KT,LBL,SGL GNG,3P,A.WHT EA B  $               2.67 31.00%  $                  1.84 N/A N/A
1-2111011-1 FP KT,LBL,SGL GNG,4P,E.IVY EA B  $               2.67 31.00%  $                  1.84 N/A N/A
1-2111011-3 FP KT,LBL,SGL GNG,4P,A.WHT EA B  $               2.67 31.00%  $                  1.84 N/A N/A
1-2111012-1 FP KT,LBL,SGL GNG,6P,E.IVY EA B  $               2.67 31.00%  $                  1.84 N/A N/A
1-2111012-3 FP KT,LBL,SGL GNG,6P,A.WHT EA B  $               2.67 31.00%  $                  1.84 N/A N/A
1-2111013-1 FP KT,LBL,DBL GNG,6P,E.IVY EA B  $               6.42 31.00%  $                  4.43 N/A N/A
1-2111013-3 FP KT,LBL,DBL GNG,6P,A.WHT EA B  $               6.42 31.00%  $                  4.43 N/A N/A
1-2111014-1 FP KT,LBL,DBL GNG,8P,E.IVY EA B  $               6.42 31.00%  $                  4.43 N/A N/A
1-2111014-3 FP KT,LBL,DBL GNG,8P,A.WHT EA B  $               6.42 31.00%  $                  4.43 N/A N/A
1-2111015-1 FP KT,LBL,DBLGNG,12P,E.IVY EA B  $               6.42 31.00%  $                  4.43 N/A N/A
1-2111015-3 FP KT,LBL,DBLGNG,12P,A.WHT EA B  $               6.42 31.00%  $                  4.43 N/A N/A
1-2111021-1 FP KIT,NLBL,SGL GNG,1P,E.IVY EA B  $               1.78 31.00%  $                  1.23 N/A N/A
1-2111021-3 FP KIT,NLBL,SGL GNG,1P,A.WHT EA B  $               1.78 31.00%  $                  1.23 N/A N/A
1-2111022-1 FP KIT,NLBL,SGL GNG,2P,E.IVY EA B  $               1.78 31.00%  $                  1.23 N/A N/A
1-2111022-3 FP KIT,NLBL,SGL GNG,2P,A.WHT EA B  $               1.78 31.00%  $                  1.23 N/A N/A
1-2111023-1 FP KIT,NLBL,SGL GNG,3P,E.IVY EA B  $               1.78 31.00%  $                  1.23 N/A N/A
1-2111023-3 FP KIT,NLBL,SGL GNG,3P,A.WHT EA B  $               1.78 31.00%  $                  1.23 N/A N/A
1-2111024-1 FP KIT,NLBL,SGL GNG,4P,E.IVY EA B  $               1.78 31.00%  $                  1.23 N/A N/A
1-2111024-3 FP KIT,NLBL,SGL GNG,4P,A.WHT EA B  $               1.78 31.00%  $                  1.23 N/A N/A
1-2111025-1 FP KIT,NLBL,SGL GNG,6P,E.IVY EA B  $               1.78 31.00%  $                  1.23 N/A N/A
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1-2111025-3 FP KIT,NLBL,SGL GNG,6P,A.WHT EA B  $               1.78 31.00%  $                  1.23 N/A N/A
1-2111036-1 FP KT,LBL,SGL GNG,1P,E.IVY,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
1-2111036-3 FP KT,LBL,SGL GNG,1P,A.WHT,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
1-2111037-1 FP KT,LBL,SGL GNG,2P,E.IVY,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
1-2111037-3 FP KT,LBL,SGL GNG,2P,A.WHT,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
1-2111038-1 FP KT,LBL,SGL GNG,3P,E.IVY,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
1-2111038-3 FP KT,LBL,SGL GNG,3P,A.WHT,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
1-2111039-1 FP KT,LBL,SGL GNG,4P,E.IVY,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
1-2111039-3 FP KT,LBL,SGL GNG,4P,A.WHT,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
1-2111040-1 FP KT,LBL,SGL GNG,6P,E.IVY,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
1-2111040-3 FP KT,LBL,SGL GNG,6P,A.WHT,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
1-2111041-1 FP KT,LBL,DBL GNG,6P,E.IVY,KL EA B  $               6.42 31.00%  $                  4.43 N/A N/A
1-2111041-3 FP KT,LBL,DBL GNG,6P,A.WHT,KL EA B  $               6.42 31.00%  $                  4.43 N/A N/A
1-2111042-1 FP KT,LBL,DBL GNG,8P,E.IVY,KL EA B  $               6.42 31.00%  $                  4.43 N/A N/A
1-2111042-3 FP KT,LBL,DBL GNG,8P,A.WHT,KL EA B  $               6.42 31.00%  $                  4.43 N/A N/A
1-2111043-1 FP KT,LBL,DBLGNG,12P,E.IVY,KL EA B  $               6.42 31.00%  $                  4.43 N/A N/A
1-2111043-3 FP KT,LBL,DBLGNG,12P,A.WHT,KL EA B  $               6.42 31.00%  $                  4.43 N/A N/A
1-2111049-1 FP KIT,NLBL,SGL GNG,1P,E.IVY,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
1-2111049-3 FP KIT,NLBL,SGL GNG,1P,A.WHT,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
1-2111050-1 FP KIT,NLBL,SGL GNG,2P,E.IVY,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
1-2111050-3 FP KIT,NLBL,SGL GNG,2P,A.WHT,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
1-2111051-1 FP KIT,NLBL,SGL GNG,3P,E.IVY,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
1-2111051-3 FP KIT,NLBL,SGL GNG,3P,A.WHT,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
1-2111052-1 FP KIT,NLBL,SGL GNG,4P,E.IVY,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
1-2111052-3 FP KIT,NLBL,SGL GNG,4P,A.WHT,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
1-2111053-1 FP KIT,NLBL,SGL GNG,6P,E.IVY,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
1-2111053-3 FP KIT,NLBL,SGL GNG,6P,A.WHT,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
1-2111179-0 C/A,SEC KEY,DBL,UTP,CAT6,BLACK, 10 FT EA B  $             87.57 31.00%  $                60.42 N/A N/A
1-2111179-2 C/A,SEC KEY,DBL,UTP,CAT6,BLACK, 12 FT EA B  $             89.44 31.00%  $                61.71 N/A N/A
1-2111179-4 C/A,SEC KEY,DBL,UTP,CAT6,BLACK, 14 FT EA B  $             91.28 31.00%  $                62.98 N/A N/A
1-2111179-6 C/A,SEC KEY,DBL,UTP,CAT6,BLACK, 16 FT EA B  $             93.05 31.00%  $                64.20 N/A N/A
1-2111179-8 C/A,SEC KEY,DBL,UTP,CAT6,BLACK, 18 FT EA B  $             94.92 31.00%  $                65.49 N/A N/A
1-2111190-0 C/A,SEC KEY,DBL,SHLD,CAT6A,BLU, 10 FT EA B  $           100.96 31.00%  $                69.66 N/A N/A
1-2111190-2 C/A,SEC KEY,DBL,SHLD,CAT6A,BLU, 12 FT EA B  $           104.73 31.00%  $                72.26 N/A N/A
1-2111190-4 C/A,SEC KEY,DBL,SHLD,CAT6A,BLU, 14 FT EA B  $           108.32 31.00%  $                74.74 N/A N/A
1-2111190-6 C/A,SEC KEY,DBL,SHLD,CAT6A,BLU, 16 FT EA B  $           111.88 31.00%  $                77.20 N/A N/A
1-2111190-8 C/A,SEC KEY,DBL,SHLD,CAT6A,BLU, 18 FT EA B  $           115.51 31.00%  $                79.70 N/A N/A
1-2111201-1 EXTENDER KIT,FP,SGL GNG,E.IVY EA B  $               5.62 31.00%  $                  3.88 N/A N/A
1-2111201-3 EXTENDER KIT,FP,SGL GNG,A.WHT EA B  $               5.62 31.00%  $                  3.88 N/A N/A
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1-2111203-1 FP KT,LBL,SGL GNG,4P H, E.IVY EA B  $               3.19 31.00%  $                  2.20 N/A N/A
1-2111203-3 FP KT,LBL,SGL GNG,4P H, A.WHT EA B  $               3.19 31.00%  $                  2.20 N/A N/A
1-2111225-0 C/A,SEC KEY,SGL,UTP,CAT6,BLACK EA B  $             55.31 31.00%  $                38.16 N/A N/A
1-2111225-2 C/A,SEC KEY,SGL,UTP,CAT6,BLACK, 12 FT EA B  $             56.52 31.00%  $                39.00 N/A N/A
1-2111225-4 C/A,SEC KEY,SGL,UTP,CAT6,BLACK, 14 FT EA B  $             57.73 31.00%  $                39.83 N/A N/A
1-2111225-6 C/A,SEC KEY,SGL,UTP,CAT6,BLACK, 16 FT EA B  $             60.52 31.00%  $                41.76 N/A N/A
1-2111225-8 C/A,SEC KEY,SGL,UTP,CAT6,BLACK, 18 FT EA B  $             61.96 31.00%  $                42.75 N/A N/A
1-2111236-0 C/A,SEC KEY,SGL,SHLD,CAT6A,BLU EA B  $             68.13 31.00%  $                47.01 N/A N/A
1-2111236-2 C/A,SEC KEY,SGL,SHLD,CAT6A,BLU, 12 FT EA B  $             72.69 31.00%  $                50.16 N/A N/A
1-2111236-4 C/A,SEC KEY,SGL,SHLD,CAT6A,BLU, 14 FT EA B  $             76.09 31.00%  $                52.50 N/A N/A
1-2111236-6 C/A,SEC KEY,SGL,SHLD,CAT6A,BLU, 16 FT EA B  $             79.71 31.00%  $                55.00 N/A N/A
1-2111236-8 C/A,SEC KEY,SGL,SHLD,CAT6A,BLU, 18 FT EA B  $             83.15 31.00%  $                57.37 N/A N/A
1-2111243-0 COLOR CAP,AMP-TWIST,UTP,VIO EA B  $               0.40 31.00%  $                  0.28 N/A N/A
1-2111243-1 COLOR CAP,AMP-TWIST,UTP,E.IVY EA B  $               0.40 31.00%  $                  0.28 N/A N/A
1-2111243-3 COLOR CAP,AMP-TWIST,UTP,A.WHT EA B  $               0.40 31.00%  $                  0.28 N/A N/A
1-2111244-0 COLOR CAP W/DC,UTP,VIO EA B  $               0.64 31.00%  $                  0.44 N/A N/A
1-2111244-1 COLOR CAP W/DC,UTP,E.IVY EA B  $               0.64 31.00%  $                  0.44 N/A N/A
1-2111244-3 COLOR CAP W/DC,UTP,A.WHT EA B  $               0.64 31.00%  $                  0.44 N/A N/A
1-2111250-0 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $           981.04 31.00%  $              676.92 N/A N/A
1-2111250-1 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $           987.29 31.00%  $              681.23 N/A N/A
1-2111250-2 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $           993.54 31.00%  $              685.54 N/A N/A
1-2111250-3 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $           999.79 31.00%  $              689.86 N/A N/A
1-2111250-4 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,006.04 31.00%  $              694.17 N/A N/A
1-2111250-5 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,012.27 31.00%  $              698.47 N/A N/A
1-2111250-6 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,018.52 31.00%  $              702.78 N/A N/A
1-2111250-7 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,024.79 31.00%  $              707.11 N/A N/A
1-2111250-8 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,031.04 31.00%  $              711.42 N/A N/A
1-2111250-9 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,037.27 31.00%  $              715.72 N/A N/A
1-2111251-5 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,637.13 31.00%  $           1,129.62 N/A N/A
1-2111252-5 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        2,261.99 31.00%  $           1,560.77 N/A N/A
1-2111270-0 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,081.01 31.00%  $              745.90 N/A N/A
1-2111270-1 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,087.26 31.00%  $              750.21 N/A N/A
1-2111270-2 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,093.51 31.00%  $              754.52 N/A N/A
1-2111270-3 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,099.76 31.00%  $              758.83 N/A N/A
1-2111270-4 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,105.99 31.00%  $              763.13 N/A N/A
1-2111270-5 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,112.26 31.00%  $              767.46 N/A N/A
1-2111270-6 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,118.51 31.00%  $              771.77 N/A N/A
1-2111270-7 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,124.74 31.00%  $              776.07 N/A N/A
1-2111270-8 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,130.99 31.00%  $              780.38 N/A N/A
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1-2111270-9 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,137.24 31.00%  $              784.70 N/A N/A
1-2111271-5 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,737.10 31.00%  $           1,198.60 N/A N/A
1-2111272-5 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        2,361.98 31.00%  $           1,629.77 N/A N/A
1-2111280-0 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $           833.16 31.00%  $              574.88 N/A N/A
1-2111280-1 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $           839.41 31.00%  $              579.19 N/A N/A
1-2111280-2 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $           845.64 31.00%  $              583.49 N/A N/A
1-2111280-3 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $           851.91 31.00%  $              587.82 N/A N/A
1-2111280-4 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $           858.14 31.00%  $              592.12 N/A N/A
1-2111280-5 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $           864.39 31.00%  $              596.43 N/A N/A
1-2111280-6 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $           870.66 31.00%  $              600.76 N/A N/A
1-2111280-7 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $           876.89 31.00%  $              605.05 N/A N/A
1-2111280-8 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $           883.14 31.00%  $              609.37 N/A N/A
1-2111280-9 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $           889.39 31.00%  $              613.68 N/A N/A
1-2111281-5 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,489.25 31.00%  $           1,027.58 N/A N/A
1-2111282-5 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        2,114.11 31.00%  $           1,458.74 N/A N/A
1-2111290-0 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           589.46 31.00%  $              406.73 N/A N/A
1-2111290-1 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           593.19 31.00%  $              409.30 N/A N/A
1-2111290-2 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           596.96 31.00%  $              411.90 N/A N/A
1-2111290-3 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           600.71 31.00%  $              414.49 N/A N/A
1-2111290-4 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           604.44 31.00%  $              417.06 N/A N/A
1-2111290-5 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           608.19 31.00%  $              419.65 N/A N/A
1-2111290-6 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           611.96 31.00%  $              422.25 N/A N/A
1-2111290-7 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           615.71 31.00%  $              424.84 N/A N/A
1-2111290-8 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           619.44 31.00%  $              427.41 N/A N/A
1-2111290-9 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           623.19 31.00%  $              430.00 N/A N/A
1-2111291-5 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           983.11 31.00%  $              678.35 N/A N/A
1-2111292-5 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $        1,358.04 31.00%  $              937.05 N/A N/A
1-2111300-0 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           647.78 31.00%  $              446.97 N/A N/A
1-2111300-1 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           651.51 31.00%  $              449.54 N/A N/A
1-2111300-2 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           655.28 31.00%  $              452.14 N/A N/A
1-2111300-3 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           659.03 31.00%  $              454.73 N/A N/A
1-2111300-4 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           662.76 31.00%  $              457.30 N/A N/A
1-2111300-5 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           666.51 31.00%  $              459.89 N/A N/A
1-2111300-6 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           670.26 31.00%  $              462.48 N/A N/A
1-2111300-7 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           674.01 31.00%  $              465.07 N/A N/A
1-2111300-8 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           677.76 31.00%  $              467.65 N/A N/A
1-2111300-9 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           681.51 31.00%  $              470.24 N/A N/A
1-2111301-5 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $        1,041.44 31.00%  $              718.59 N/A N/A
1-2111302-5 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $        1,416.35 31.00%  $              977.28 N/A N/A

7620 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

1-2111310-0 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           485.33 31.00%  $              334.88 N/A N/A
1-2111310-1 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           488.96 31.00%  $              337.38 N/A N/A
1-2111310-2 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           492.61 31.00%  $              339.90 N/A N/A
1-2111310-3 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           496.25 31.00%  $              342.41 N/A N/A
1-2111310-4 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           499.88 31.00%  $              344.92 N/A N/A
1-2111310-5 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           503.52 31.00%  $              347.43 N/A N/A
1-2111310-6 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           507.17 31.00%  $              349.95 N/A N/A
1-2111310-7 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           526.13 31.00%  $              363.03 N/A N/A
1-2111310-8 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           514.44 31.00%  $              354.96 N/A N/A
1-2111310-9 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           518.09 31.00%  $              357.48 N/A N/A
1-2111311-5 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           893.54 31.00%  $              616.54 N/A N/A
1-2111312-5 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $        1,231.51 31.00%  $              849.74 N/A N/A
1-2111332-1 Adapter,FP,Oversize,E.IVY EA B  $               9.08 31.00%  $                  6.27 N/A N/A
1-2111332-3 Adapter,FP,Oversize,A.WHT EA B  $               9.08 31.00%  $                  6.27 N/A N/A
1-2111342-2 DUPLX LC ADAPT,MM,SL.BEIGE EA B  $             16.11 31.00%  $                11.12 N/A N/A
1-2111408-0 SL SERIES HOUSING,LC,VIOLET EA B  $               1.64 31.00%  $                  1.13 N/A N/A
1-2111408-1 SL SERIES HOUSING,LC,E.IVY EA B  $               1.64 31.00%  $                  1.13 N/A N/A
1-2111408-2 SL SERIES HOUSING,LC,BEIGE EA B  $               1.64 31.00%  $                  1.13 N/A N/A
1-2111408-3 SL SERIES HOUSING,LC,A.WHT EA B  $               1.64 31.00%  $                  1.13 N/A N/A
1-2111435-0 S/C JACK,UTP,C5E,VIO EA B  $               4.69 31.00%  $                  3.24 N/A N/A
1-2111435-1 S/C JACK,UTP,C5E,E.IVY EA B  $               4.69 31.00%  $                  3.24 N/A N/A
1-2111435-3 S/C JACK,UTP,C5E,A.WHT EA B  $               4.69 31.00%  $                  3.24 N/A N/A
1-2111475-0 S/C JACK,UTP,C6,VIO EA B  $               6.63 31.00%  $                  4.57 N/A N/A
1-2111475-1 S/C JACK,UTP,C6,E.IVY EA B  $               6.63 31.00%  $                  4.57 N/A N/A
1-2111475-3 S/C JACK,UTP,C6,A.WHT EA B  $               6.63 31.00%  $                  4.57 N/A N/A
1-2111486-3 INSERT,BLANK,S/C JACK,A.WHT EA B  $               0.40 31.00%  $                  0.28 N/A N/A
1-2111550-3 SVGA,Front Loading,A.WHT EA B  $             21.29 31.00%  $                14.69 N/A N/A
1-2111615-3 KIT,INSERT,BNC,SL,A.WHT EA B  $               9.37 31.00%  $                  6.47 N/A N/A
1-2111616-1 KIT,PWR_UC, APPLE_SHOP2_2T_1W EA B  $        1,034.82 31.00%  $              714.03 N/A N/A
1-2111616-2 KIT,PWR_UC,APPLE_SHOP2_3T_3W EA B  $        1,798.01 31.00%  $           1,240.63 N/A N/A
1-2111616-3 KIT,PWR_UC,APPLE_SHOP2_4T_3W EA B  $        2,567.21 31.00%  $           1,771.37 N/A N/A
1-2111654-0 C/A, SFP+, Active, 10m 28AWG EA B  $           179.49 31.00%  $              123.85 N/A N/A
1-2111654-5 C/A, SFP+, Active, 15m 24AWG EA B  $           186.45 31.00%  $              128.65 N/A N/A
1-2111676-0 JACK/DC,AMP-TWIST,UTP,C6A,VIO EA B  $             15.67 31.00%  $                10.81 N/A N/A
1-2111676-1 JACK/DC,AMP-TWIST,UTP,C6A,E.IVY EA B  $             15.67 31.00%  $                10.81 N/A N/A
1-2111676-3 JACK/DC,AMP-TWIST,UTP,C6A,A.WHT EA B  $             15.67 31.00%  $                10.81 N/A N/A
1-2111698-1 ADC6SADUMBK00: BLANK EL IVORY PK B  $               6.92 31.0%  $                  4.77 N/A N/A
1-2111700-1 6645 1 160-22: BLANK MODULES Q25 ELE Q25 PK B  $               9.06 31.0%  $                  6.25 N/A N/A
1-2111716-0 ADCICB02: ECP,25 PACK,BLANK ICONS,BLACK EA B  $               0.50 31.0%  $                  0.35 N/A N/A
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1-2111716-1 ADCICB08: ECP,25 PACK,BLANK ICONS,ORANGE EA B  $               0.50 31.0%  $                  0.35 N/A N/A
1-2160052-0 AMPTRAC MPOptim OM4 LEAD LC TO LC 10M EA B  $           107.94 31.00%  $                74.48 N/A N/A
1-2160265-0 OCIP-T-L1-010M-2NASEA-XX EA B  $           528.83 31.0%  $              364.89 N/A N/A
1-2160266-3 CAS QFit MPOptimate 24F MPO/6xLC-Quad F EA B  $           932.60 31.00%  $              643.49 N/A N/A
1-2160266-5 CAS QFit MPOptimate 24F MPO/6xLC-Quad F EA B  $        1,066.90 31.00%  $              736.16 N/A N/A
1-2193005-0 LC SECURE CONN KIT, SIMP, MM, EA B  $             10.87 31.00%  $                  7.50 N/A N/A
1-2193195-3 CA, FO, 0M3, 48 FIB, MPO TO LC DUP EA B  $        2,984.88 31.00%  $           2,059.57 N/A N/A
1-2193195-4 CA, FO, 0M3, 48 FIB, MPO TO LC DUP EA B  $        3,041.13 31.00%  $           2,098.38 N/A N/A
1-2193236-0 CASS 0M4 24FIB MPO SEC-LC SEC EA B  $        1,030.61 31.0%  $              711.12 N/A N/A
1-2193236-1 CASS 0M4 24FIB MPO SEC-LC SEC EA B  $        1,030.61 31.0%  $              711.12 N/A N/A
1-2193346-0 CA, FO, SM, 192FIB, LSZH, MPO-MPO 32.5M EA B  $      10,583.33 31.0%  $           7,302.50 N/A N/A
1-2193346-1 CA, FO, SM, 192FIB, LSZH, MPO-MPO 35.0M EA B  $      10,751.30 31.0%  $           7,418.40 N/A N/A
1-2193346-2 CA, FO, SM, 192FIB, LSZH, MPO-MPO 37.5M EA B  $      10,919.27 31.0%  $           7,534.30 N/A N/A
1-2193346-3 CA, FO, SM, 192FIB, LSZH, MPO-MPO 40.0M EA B  $      11,087.25 31.0%  $           7,650.20 N/A N/A
1-2193346-4 CA, FO, SM, 192FIB, LSZH, MPO-MPO 42.5M EA B  $      11,255.22 31.0%  $           7,766.10 N/A N/A
1-2193346-5 1CA, FO, SM, 192FIB, LSZH, MPO-MPO 45.0M EA B  $      11,423.20 31.0%  $           7,882.01 N/A N/A
1-2193346-6 CA, FO, SM, 192FIB, LSZH, MPO-MPO 47.5M EA B  $      11,591.17 31.0%  $           7,997.91 N/A N/A
1-2193346-7 CA, FO, SM, 192FIB, LSZH, MPO-MPO 50.0M EA B  $      11,759.15 31.0%  $           8,113.81 N/A N/A
1-2193346-8 CA, FO, SM, 192FIB, LSZH, MPO-MPO 52.5M EA B  $      11,927.12 31.0%  $           8,229.71 N/A N/A
1-2193346-9 CA, FO, SM, 192FIB, LSZH, MPO-MPO 55.0M EA B  $      12,095.09 31.0%  $           8,345.61 N/A N/A
1-2193354-0 CA, FO, SM, 192FIB, LSZH, MPO-MPO 32.5M EA B  $      10,583.33 31.0%  $           7,302.50 N/A N/A
1-2193354-1 CA, FO, SM, 192FIB, LSZH, MPO-MPO 35.0M EA B  $      10,751.30 31.0%  $           7,418.40 N/A N/A
1-2193354-2 CA, FO, SM, 192FIB, LSZH, MPO-MPO 37.5M EA B  $      10,919.27 31.0%  $           7,534.30 N/A N/A
1-2193354-3 CA, FO, SM, 192FIB, LSZH, MPO-MPO 40.0M EA B  $      11,087.25 31.0%  $           7,650.20 N/A N/A
1-2193354-4 CA, FO, SM, 192FIB, LSZH, MPO-MPO 42.5M EA B  $      11,255.22 31.0%  $           7,766.10 N/A N/A
1-2193354-5 CA, FO, SM, 192FIB, LSZH, MPO-MPO 45.0M EA B  $      11,423.20 31.0%  $           7,882.01 N/A N/A
1-2193354-6 CA, FO, SM, 192FIB, LSZH, MPO-MPO 47.5M EA B  $      11,591.17 31.0%  $           7,997.91 N/A N/A
1-2193354-7 CA, FO, SM, 192FIB, LSZH, MPO-MPO 50.0M EA B  $      11,759.15 31.0%  $           8,113.81 N/A N/A
1-2193354-8 CA, FO, SM, 192FIB, LSZH, MPO-MPO 52.5M EA B  $      11,927.12 31.0%  $           8,229.71 N/A N/A
1-2193354-9 CA, FO, SM, 192FIB, LSZH, MPO-MPO 55.0M EA B  $      12,095.09 31.0%  $           8,345.61 N/A N/A
1-219597-0 CA/ASSY,M/PLUG/110 JK,568B,CMR EA B  $             16.63 31.00%  $                11.47 N/A N/A
1-219597-2 CA/ASSY,M/PLUG/110 JK,568B,CMR EA B  $             17.73 31.00%  $                12.23 N/A N/A
122868-000 FTRM-AF-A-NT-0-P12G-X EA B  $           530.71 31.0%  $              366.19 N/A N/A
1-2287610-1 KIT,PWR UC,APPLE SHOP, 2T, 1W EA B  $        2,076.84 31.0%  $           1,433.02 N/A N/A
1-2287610-2 KIT,PWR UC,APPLE SHOP, 3T, 3W EA B  $        3,365.25 31.0%  $           2,322.02 N/A N/A
1-2287610-3 KIT,PWR UC,APPLE SHOP, 4T, 3W EA B  $        3,509.48 31.0%  $           2,421.54 N/A N/A
127767-000 UBFI-M-025-Q-M-C-S-4 EA B  $           766.53 31.0%  $              528.91 N/A N/A
1278017-1 ADAPTER MT-RJ 1 PIECE EA B  $             12.69 31.00%  $                  8.76 N/A N/A
1278023-1 CABLE HOLDER LIGHTCRIMP PLUS EA B  $             10.50 31.00%  $                  7.25 N/A N/A
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1278118-4 KIT, TERM LIGHTCRIMP PLUS EA B  $        1,928.88 31.00%  $           1,330.93 N/A N/A
1278118-5 TERM KIT, LC+, MTRJ,PREMIUM EA B  $        2,251.60 31.00%  $           1,553.60 N/A N/A
1278219-1 CLEAVETOOL BLADE EA B  $           219.90 31.00%  $              151.73 N/A N/A
1278283-1 DUST PLUG, MT/RJ MODULE EA B  $               1.32 31.00%  $                  0.91 N/A N/A
1278323-2 ENCL 12 PORT COLOR BLK EA B  $           183.32 31.00%  $              126.49 N/A N/A
1278328-3 MT-RJ PUSH-PIN ADAPTER PLATE EA B  $             16.54 31.00%  $                11.41 N/A N/A
1278329-1 MT/RJ PACTH PANEL MOUNT KIT EA B  $             13.67 31.00%  $                  9.43 N/A N/A
1278346-1 MT/RJ JACK TERM KIT EA B  $        1,777.53 31.00%  $           1,226.50 N/A N/A
1278346-2 MT/RJ JACK TERM KIT PREMIUM EA B  $        2,105.74 31.00%  $           1,452.96 N/A N/A
1278368-1 ADAPTER PLATE ASSY, SC-ST EA B  $             85.73 31.00%  $                59.15 N/A N/A
1278368-2 ADAPTER PLATE 6 SC/ST DUPLEX BLACK EA B  $             85.73 31.00%  $                59.15 N/A N/A
1278368-3 ADAPTER PLATE 6 SC/ST DUPLEX AQUA EA B  $             88.84 31.00%  $                61.30 N/A N/A
1278368-5 ADAPTER PLATE 6 SC/ST DUPLEX B EA B  $             88.84 31.00%  $                61.30 N/A N/A
1278422-1 WRENCH, OPEN END 1/4 EA B  $               2.23 31.00%  $                  1.54 N/A N/A
1278477-1 UNIV MPO/MPX MINI BOOT4FIB EA B  $               0.42 31.00%  $                  0.29 N/A N/A
1278477-2 UNIV MPO/MPX MINI BOOT 8FIB EA B  $               0.42 31.00%  $                  0.29 N/A N/A
1278477-3 UNIV MTP/MPX MINI BOOT 12FIB EA B  $               0.42 31.00%  $                  0.29 N/A N/A
1278531-1 FIBER JACKET STRIPER EA B  $             34.81 31.00%  $                24.02 N/A N/A
1278567-1 ADAPT PLATE, ST DUP, 12 PRT EA B  $             77.00 31.00%  $                53.13 N/A N/A
1278567-2 ADAPT PLATE, ST DUP, 12 PRT EA B  $           109.92 31.00%  $                75.84 N/A N/A
1278576-1 ACTUATION KEY, MT-RJ EA B  $               0.46 31.00%  $                  0.32 N/A N/A
1278598-1 MT-RJ JACK MODULE STRIP EA B  $               8.40 31.00%  $                  5.80 N/A N/A
1278624-1 ASSY, CURE FIXTURE, MT-RJ EA B  $           134.59 31.00%  $                92.87 N/A N/A
1278625-1 CABLE CLAMP MTRJ EA B  $             10.17 31.00%  $                  7.02 N/A N/A
1278626-1 MT-RJ STRIP TEMPLATE EA B  $             16.73 31.00%  $                11.54 N/A N/A
1278627-1 MT-RJ ASSY, DIE SET, MINI TZ EA B  $           529.38 31.00%  $              365.27 N/A N/A
1278632-1 MT-RJ ASSY, HAND TOOL W/DIEST EA B  $           876.21 31.00%  $              604.58 N/A N/A
1278637-1 KEVLAR SHEARS EA B  $             43.67 31.00%  $                30.13 N/A N/A
1278642-2 MT-RJ JACK FIBER GUIDE 900UM EA B  $               1.12 31.00%  $                  0.77 N/A N/A
1278681-2 MT-RJ FIB INSERTION TOOL EA B  $               1.12 31.00%  $                  0.77 N/A N/A
1278752-1 PIN KEEPER W/PINS MM MTRJBLK EA B  $               3.60 31.00%  $                  2.48 N/A N/A
1278755-2 DB36/72 CHASIS ASSY GRAY EA B  $           359.14 31.00%  $              247.81 N/A N/A
1278755-4 DB36/72 CHASIS ASSY BLACK EA B  $           531.23 31.00%  $              366.55 N/A N/A
1278800-1 MT-RJ KEYED CONN HSNGRED EA B  $               1.72 31.00%  $                  1.19 N/A N/A
1278800-2 MT-RJ KEYED CONN HSNG YELLOW EA B  $               1.72 31.00%  $                  1.19 N/A N/A
1278800-3 MT-RJ KEYED CONN HSNG GREEN EA B  $               1.72 31.00%  $                  1.19 N/A N/A
1278800-4 MT-RJ KEYED CONN HSNG BLUE EA B  $               1.72 31.00%  $                  1.19 N/A N/A
1278800-5 MT-RJ KEYED CONN HSNG ROSE EA B  $               1.72 31.00%  $                  1.19 N/A N/A
1278800-6 MT-RJ KEYED CONN HSNG AQUA EA B  $               1.72 31.00%  $                  1.19 N/A N/A
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1278800-7 MT-RJ KEYED CONN HSNG BROWN EA B  $               1.72 31.00%  $                  1.19 N/A N/A
1278800-8 MT-RJ KEYED CONN HSNG VIOLET EA B  $               1.72 31.00%  $                  1.19 N/A N/A
1278800-9 MT-RJ KEYED CONN HSNG ORANGE EA B  $               1.72 31.00%  $                  1.19 N/A N/A
1278861-1 MTRJ 50/125 TEST KIT RJ/SC EA B  $           682.67 31.00%  $              471.04 N/A N/A
1278861-2 MTRJ 50/125 TEST KIT RJ/ST EA B  $           298.33 31.00%  $              205.85 N/A N/A
1278861-3 MTRJ 50/125 TEST KIT RJ/RJ EA B  $           168.15 31.00%  $              116.02 N/A N/A
1278861-4 MTRJ 50/125 TEST KIT MT/RJ EA B  $           343.10 31.00%  $              236.74 N/A N/A
1278861-5 MTRJ 50/125 TEST KIT MTRJ EA B  $           343.10 31.00%  $              236.74 N/A N/A
1278861-6 MTRJ 50/125 TEST KIT MT/RJ EA B  $           205.95 31.00%  $              142.11 N/A N/A
1278862-1 MTRJ 62.5/125 TEST KIT RJ/SC EA B  $           432.68 31.00%  $              298.55 N/A N/A
1278862-2 MTRJ 62.5/125 TEST KIT RJ/ST EA B  $           298.33 31.00%  $              205.85 N/A N/A
1278862-3 MTRJ 62.5/125 TEST KIT MT/RJ EA B  $           168.15 31.00%  $              116.02 N/A N/A
1278862-4 MTRJ 62.5/125 TEST KIT MT/RJ EA B  $           307.68 31.00%  $              212.30 N/A N/A
1278862-5 MTRJ 62.5/125 TEST KIT MT/RJ EA B  $           343.10 31.00%  $              236.74 N/A N/A
1278862-6 MTRJ 62.5/125 TEST KIT MT/RJ EA B  $           205.95 31.00%  $              142.11 N/A N/A
1278863-1 MTRJ SM JACK TEST KIT SC EA B  $           396.10 31.00%  $              273.31 N/A N/A
1278863-2 MTRJ SM JACK TEST KIT ST EA B  $           396.10 31.00%  $              273.31 N/A N/A
1278863-3 MTRJ SM JACK TEST KIT SC EA B  $           223.22 31.00%  $              154.02 N/A N/A
1278863-4 MTRJ SM JACK TEST KIT SC EA B  $           455.50 31.00%  $              314.30 N/A N/A
1278863-5 MTRJ SM JACK TEST KIT SC EA B  $           455.50 31.00%  $              314.30 N/A N/A
1278863-6 MTRJ SM JACK TEST KIT SC EA B  $           273.41 31.00%  $              188.65 N/A N/A
1278947-1 STRIP_TOOL, FIBER COMBINATION EA B  $           132.40 31.00%  $                91.36 N/A N/A
1278949-2 TOOLKIT, LC + TO MTRJ JACK EA B  $        2,598.63 31.00%  $           1,793.05 N/A N/A
1278949-3 Deluxe Term Kit, LC, LC+, MTRJ EA B  $        4,403.67 31.00%  $           3,038.53 N/A N/A
12FANID2 12FANID2: FIBER BUFFER TUBE FANOUT KIT EA B  $             43.75 31.0%  $                30.19 N/A N/A
12FANID2L 12FANID2L: 12 FIBER BUFFER TUBE EA B  $             43.75 31.0%  $                30.19 N/A N/A
12FTL-5/9-G020M 12FTL-5/9-G020M: CTO-TRACERLIGHT EA B  $           108.32 31.0%  $                74.74 N/A N/A
1339118-1 SNG GANG FCEPLT,KIT,SL SERIES EA B  $               1.94 31.00%  $                  1.34 N/A N/A
1339118-2 SNG GANG FCEPLT,KIT,SL SERIES EA B  $               1.94 31.00%  $                  1.34 N/A N/A
1339118-3 SNG GANG FCEPLT,KIT,SL SERIES EA B  $               1.94 31.00%  $                  1.34 N/A N/A
1339118-4 SNG GANG FCEPLT,KIT,SL SERIES EA B  $               1.94 31.00%  $                  1.34 N/A N/A
1339120-1 KIT,DUPLEX STRAP,4P,LT.ALMOND EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1339120-2 KIT,DUPLEX STRAP,4P,BLACK EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1339120-3 KIT,DUPLEX STRAP,4P,WHITE EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1339120-4 KIT,DUPLEX STRAP,4P,NEMA GRAY EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1339123-1 INSERT,ST,SL SERIES,KIT EA B  $               7.67 31.00%  $                  5.29 N/A N/A
1339123-2 INSERT,ST,SL SERIES,KIT EA B  $               7.67 31.00%  $                  5.29 N/A N/A
133931-000 OCM1-DMB223AS2-T-US21 EA B  $        1,221.11 31.0%  $              842.57 N/A N/A
1348876-4 ENCL RM 1U, 3CASS/ADAPT PLATE EA B  $           213.65 31.00%  $              147.42 N/A N/A
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1374076-1 RACK MTD. NERC 24PRT W/CABLE EA B  $           384.60 31.00%  $              265.37 N/A N/A
1374205-1 MTRJ PARALLEL DRES CLIP DBL EA B  $               5.06 31.00%  $                  3.49 N/A N/A
1374206-1 MTRJ PARALLEL DRES CLIP SNG EA B  $               7.48 31.00%  $                  5.16 N/A N/A
1374416-1 MT-RJ JACK, SL HSG, ALMOND EA B  $               1.60 31.00%  $                  1.10 N/A N/A
1374416-2 MT-RJ JACK, SL HSG, BLACK EA B  $               1.60 31.00%  $                  1.10 N/A N/A
1374416-3 MT-RJ JACK, SL HSG, WHITE EA B  $               1.60 31.00%  $                  1.10 N/A N/A
1374416-4 MT-RJ JACK, SL HSG, GRAY EA B  $               1.60 31.00%  $                  1.10 N/A N/A
1374416-5 MT-RJ JACK, SL HSG, ORANGE EA B  $               1.60 31.00%  $                  1.10 N/A N/A
1374416-6 MT-RJ JACK, SL HSG, BLUE EA B  $               1.60 31.00%  $                  1.10 N/A N/A
1374416-7 MT-RJ JACK, SL HSG, RED EA B  $               1.60 31.00%  $                  1.10 N/A N/A
1374416-8 MT-RJ JACK, SL HSG, YELLOW EA B  $               1.60 31.00%  $                  1.10 N/A N/A
1374416-9 MT-RJ JACK, SL HSG, GREEN EA B  $               1.60 31.00%  $                  1.10 N/A N/A
1374463-1 ADAPTER PLATE ASSY SM EA B  $           130.96 31.00%  $                90.36 N/A N/A
1374463-2 ADAPTER PLATE ASSY MM EA B  $           129.34 31.00%  $                89.24 N/A N/A
1374463-3 ADAPTER PLATE ASSY MM EA B  $             90.32 31.00%  $                62.32 N/A N/A
1374463-4 ADAPTER PLATE 6 LC DUPLEX BLACK EA B  $           129.34 31.00%  $                89.24 N/A N/A
1374463-5 ADAPTER PLATE 6 LC DUPLEX AQUA EA B  $           129.34 31.00%  $                89.24 N/A N/A
1374463-6 ADAPTER PLATE 6 LC DUPLEX GREEN EA B  $           129.34 31.00%  $                89.24 N/A N/A
1374484-1 POLISHING FILM, 9M DIA EA B  $               1.90 31.00%  $                  1.31 N/A N/A
1374526-1 DB 36/72 SPLICE TRAY KIT HLDR EA B  $             55.79 31.00%  $                38.50 N/A N/A
1374598-1 ADAPTER PLATE ASSY, 6PRT MPO EA B  $           115.28 31.00%  $                79.54 N/A N/A
1374607-1 VELCRO STRAP EA B  $               3.77 31.00%  $                  2.60 N/A N/A
1374608-1 GROMMET, RUBBER EA B  $               1.96 31.00%  $                  1.35 N/A N/A
1374609-1 CABLE GLANDS EA B  $             18.81 31.00%  $                12.98 N/A N/A
1374609-2 CABLE GLANDS EA B  $             14.08 31.00%  $                  9.72 N/A N/A
1374728-1 DUPLEX CLIP, BLUE EA B  $               0.38 31.00%  $                  0.26 N/A N/A
1374728-2 DUPLEX CLIP, BEIGE EA B  $               0.38 31.00%  $                  0.26 N/A N/A
1375005-1 KIT,FURN.OUTLET,SMALLBASE,LT.A EA B  $               3.21 31.00%  $                  2.21 N/A N/A
1375005-2 KIT,FURN.OUTLET,SMALL BASE,BLK EA B  $               3.21 31.00%  $                  2.21 N/A N/A
1375005-3 KIT,FURN.OUTLET,SMALL BASE,WHI EA B  $               3.21 31.00%  $                  2.21 N/A N/A
1375005-4 KIT,FURN.OUTLET,SMALL BASE,NEM EA B  $               3.21 31.00%  $                  2.21 N/A N/A
1375006-1 KIT,FURN.OUTLET,LGE BASE,LT.AL EA B  $               3.21 31.00%  $                  2.21 N/A N/A
1375006-2 KIT,FURN.OUTLET,LARGE BASE,BLK EA B  $               3.21 31.00%  $                  2.21 N/A N/A
1375006-3 KIT,FURN.OUTLET,LARGE BASE,WHI EA B  $               3.21 31.00%  $                  2.21 N/A N/A
1375006-4 KIT,FURN.OUTLET,LARGE BASE,NEM EA B  $               3.21 31.00%  $                  2.21 N/A N/A
1375013-2 PNL.ASSY,12PT,CAT6,UNIV.WIRING EA B  $           154.74 31.00%  $              106.77 N/A N/A
1375014-2 PNL.ASSY,24PT,CAT6,UNIV.WIRING EA B  $           260.30 31.00%  $              179.61 N/A N/A
1375015-2 PNL.ASSY,48PT,CAT6,UNIV.WIRING EA B  $           512.92 31.00%  $              353.91 N/A N/A
1375016-2 PNL.ASSY,96PT,CAT6,UNIV.WIRING EA B  $           954.15 31.00%  $              658.36 N/A N/A
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1375031-1 COUPLER,CA ASSY,PWR,5/8W EA B  $             37.63 31.00%  $                25.96 N/A N/A
1375031-2 COUPLER,CA ASSY,PWR,3-3-2 EA B  $             37.63 31.00%  $                25.96 N/A N/A
1375032-1 KIT,WALL BOX/CVR,SURF MT,UC,BL EA B  $           105.27 31.00%  $                72.64 N/A N/A
1375032-3 KIT,WALL BOX/CVR,SURF MT,UC,GRY EA B  $           105.27 31.00%  $                72.64 N/A N/A
1375033-1 WALL BOX,SURF MT,UC EA B  $             82.42 31.00%  $                56.87 N/A N/A
1375034-1 CVR,WALL BOX,SURF MT,UC,BLK EA B  $             40.36 31.00%  $                27.85 N/A N/A
1375034-3 CVR,WALL BOX,SURF MT,UC,GRAY EA B  $             35.09 31.00%  $                24.21 N/A N/A
1375041-1 PDM ASSY,XLOW,6-PORT,8W EA B  $           173.97 31.00%  $              120.04 N/A N/A
1375045-1 KIT,WALL BOX/CVR,FLUSH MT,BLK EA B  $             75.96 31.00%  $                52.41 N/A N/A
1375045-3 KIT,WALL BOX/CVR,FLUSH MT,GRAY EA B  $             69.34 31.00%  $                47.84 N/A N/A
1375049-1 F/P KIT,4PRT,SURF RWAY,LTALMD EA B  $               2.79 31.00%  $                  1.93 N/A N/A
1375049-4 F/P KIT,4PORT,SURF RWAY,GREY EA B  $               2.79 31.00%  $                  1.93 N/A N/A
1375050-1 F/P KIT,3PRT,SURF RWAY,LTALMD EA B  $               2.79 31.00%  $                  1.93 N/A N/A
1375055-1 JACK,SL110,RJ45,CAT6,L.ALD EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1375055-2 JACK,SL110,RJ45,CAT6,BLK EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1375055-3 JACK,SL110,RJ45,CAT6,WHT EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1375055-4 JACK,SL110,RJ45,CAT6,GRY EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1375055-5 JACK,SL110,RJ45,CAT6,ORG EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1375055-6 JACK,SL110,RJ45,CAT6,BLU EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1375055-7 JACK,SL110,RJ45,CAT6,RED EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1375055-8 JACK,SL110,RJ45,CAT6,YEL EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1375055-9 JACK,SL110,RJ45,CAT6,GRN EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1375092-1 ICON WHEEL, V/D/C, LT ALMOND EA B  $               0.58 31.00%  $                  0.40 N/A N/A
1375092-2 ICON WHEEL, V/D/C RED EA B  $               0.58 31.00%  $                  0.40 N/A N/A
1375092-3 ICON WHEEL, V/D/C GREEN EA B  $               0.58 31.00%  $                  0.40 N/A N/A
1375092-4 ICON WHEEL, V/D/C BLUE EA B  $               0.58 31.00%  $                  0.40 N/A N/A
1375092-5 ICON WHEEL, V/D/C YELLOW EA B  $               0.58 31.00%  $                  0.40 N/A N/A
1375092-6 ICON WHEEL, V/D/C BLACK EA B  $               0.58 31.00%  $                  0.40 N/A N/A
1375092-7 ICON WHEEL, V/D/C ORANGE EA B  $               0.58 31.00%  $                  0.40 N/A N/A
1375092-8 ICON WHEEL, V/D/C WHITE EA B  $               0.58 31.00%  $                  0.40 N/A N/A
1375092-9 ICON WHEEL, V/D/C VIOLET EA B  $               0.58 31.00%  $                  0.40 N/A N/A
1375093-1 MODULE ASSY, MTRJ EA B  $             27.79 31.00%  $                19.18 N/A N/A
1375095-3 WALL OUTLET,2.5MM BAY./110 AC0 EA B  $             31.31 31.00%  $                21.60 N/A N/A
1375123-1 MODULE ASSY,SC-SC DPLX,SL,LT.A EA B  $             13.33 31.00%  $                  9.20 N/A N/A
1375123-2 MODULE ASSY,SC-SC DPLX,SL,BLAC EA B  $             13.33 31.00%  $                  9.20 N/A N/A
1375123-3 MODULE ASSY,SC-SC DPLX,SL,WHIT EA B  $             13.33 31.00%  $                  9.20 N/A N/A
1375123-4 MODULE ASSY,SC-SC DPLX,SL,NEMA EA B  $             13.33 31.00%  $                  9.20 N/A N/A
1375130-1 ASSEMBLY,FFOB,UC,1GANG COVER EA B  $           374.50 31.00%  $              258.41 N/A N/A
1375130-2 ASSEMBLY,FFOB,UC,2GANG COVER EA B  $           413.93 31.00%  $              285.61 N/A N/A
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1375149-2 S-VIDEO ASSY,110 K/S JK,BLACK EA B  $             14.44 31.00%  $                  9.96 N/A N/A
1375155-1 KIT,FACEPLATE,ANGLED,2P,LTALM EA B  $               2.33 31.00%  $                  1.61 N/A N/A
1375155-2 KIT,FACEPLATE,ANGLED,2P,BLACK EA B  $               2.33 31.00%  $                  1.61 N/A N/A
1375155-3 KIT,FACEPLATE,ANGLED,2P,WHITE EA B  $               2.33 31.00%  $                  1.61 N/A N/A
1375155-4 KIT,FACEPLATE,ANGLED,2P,N.GRAY EA B  $               2.33 31.00%  $                  1.61 N/A N/A
1375157-1 STRAIN RELIEF,JACK,SL110,UNIV EA B  $               0.36 31.00%  $                  0.25 N/A N/A
1375158-1 PANEL,CABLE,3.5 D,FRONT & REAR EA B  $             68.17 31.00%  $                47.04 N/A N/A
1375158-2 PNL,CBL,3.5 D,FRT&REAR/EXT CVR EA B  $             69.84 31.00%  $                48.19 N/A N/A
1375159-1 PANEL,CABLE,1.75D,FRONT & REAR EA B  $             68.40 31.00%  $                47.20 N/A N/A
1375159-2 PNL,CBL,1.75D,FRT&REAR/EXT CVR EA B  $             69.52 31.00%  $                47.97 N/A N/A
1375160-1 PANEL,CABLE,1.75D,FRONT & REAR EA B  $             67.98 31.00%  $                46.91 N/A N/A
1375160-2 PNL,CBL,1.75D,FRT&REAR/EXT CVR EA B  $             69.69 31.00%  $                48.09 N/A N/A
1375161-1 PANEL,CABLE MANAGEMENT,1.75 D EA B  $             48.36 31.00%  $                33.37 N/A N/A
1375161-2 PANEL,CABLE,1.75 D,FRT/EXT CVR EA B  $             49.88 31.00%  $                34.42 N/A N/A
1375162-1 PANEL,CABLE MANGEMENT,1.75 D EA B  $             50.57 31.00%  $                34.89 N/A N/A
1375162-2 PANEL,CABLE,1.75 D,FRT/EXT CVR EA B  $             51.67 31.00%  $                35.65 N/A N/A
1375163-1 PANEL,CABLE MANGEMENT,3.5 D EA B  $             53.42 31.00%  $                36.86 N/A N/A
1375163-2 PANEL,CABLE,3.5 D,FRT/EXT CVR EA B  $             55.09 31.00%  $                38.01 N/A N/A
1375164-1 PANEL,VERT.CABLE,35 FRT.& REAR EA B  $           122.69 31.00%  $                84.66 N/A N/A
1375165-1 PANEL,VERT.CABLE MANG.,35IN EA B  $             83.23 31.00%  $                57.43 N/A N/A
1375166-1 PNL,VERT,,CTR MT,35 FRT & REAR EA B  $           129.03 31.00%  $                89.03 N/A N/A
1375167-1 PANEL,VERT.CABLE,CTR MT,35 IN EA B  $             90.92 31.00%  $                62.73 N/A N/A
1375187-1 JACK/DC,SL110,RJ45,CAT6,L.ALD EA B  $             11.25 31.00%  $                  7.76 N/A N/A
1375187-2 JACK/DC,SL110,RJ45,CAT6,BLK EA B  $             11.25 31.00%  $                  7.76 N/A N/A
1375187-3 JACK/DC,SL110,RJ45,CAT6,WHT EA B  $             11.25 31.00%  $                  7.76 N/A N/A
1375187-4 JACK/DC,SL110,RJ45,CAT6,GRY EA B  $             11.25 31.00%  $                  7.76 N/A N/A
1375187-5 JACK/DC,SL110,RJ45,CAT6,ORG EA B  $             11.25 31.00%  $                  7.76 N/A N/A
1375187-6 JACK/DC,SL110,RJ45,CAT6,BLU EA B  $             11.25 31.00%  $                  7.76 N/A N/A
1375187-7 JACK/DC,SL110,RJ45,CAT6,RED EA B  $             11.25 31.00%  $                  7.76 N/A N/A
1375187-8 JACK/DC,SL110,RJ45,CAT6,YEL EA B  $             11.25 31.00%  $                  7.76 N/A N/A
1375187-9 JACK/DC,SL110,RJ45,CAT6,GRN EA B  $             11.25 31.00%  $                  7.76 N/A N/A
1375188-1 JACK,SL110,SHLD,CAT6,REAR EA B  $             15.50 31.00%  $                10.70 N/A N/A
1375189-1 JACK,SL110,SHLD,CAT5E,REAR EA B  $             11.50 31.00%  $                  7.94 N/A N/A
1375190-1 JACK/DC,SL110,RJ45,CAT5E,L.ALD EA B  $               7.63 31.00%  $                  5.26 N/A N/A
1375190-2 JACK/DC,SL110,RJ45,CAT5E,BLK EA B  $               7.63 31.00%  $                  5.26 N/A N/A
1375190-3 JACK/DC,SL110,RJ45,CAT5E,WHT EA B  $               7.63 31.00%  $                  5.26 N/A N/A
1375190-4 JACK/DC,SL110,RJ45,CAT5E,GRY EA B  $               7.63 31.00%  $                  5.26 N/A N/A
1375190-5 JACK/DC,SL110,RJ45,CAT5E,ORG EA B  $               7.63 31.00%  $                  5.26 N/A N/A
1375190-6 JACK/DC,SL110,RJ45,CAT5E,BLU EA B  $               7.63 31.00%  $                  5.26 N/A N/A
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1375190-7 JACK/DC,SL110,RJ45,CAT5E,RED EA B  $               7.63 31.00%  $                  5.26 N/A N/A
1375190-8 JACK/DC,SL110,RJ45,CAT5E,YEL EA B  $               7.63 31.00%  $                  5.26 N/A N/A
1375190-9 JACK/DC,SL110,RJ45,CAT5E,GRN EA B  $               7.63 31.00%  $                  5.26 N/A N/A
1375191-1 JACK,SL110,RJ45,CAT5E,L.ALD EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1375191-2 JACK,SL110,RJ45,CAT5E,BLK EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1375191-3 JACK,SL110,RJ45,CAT5E,WHT EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1375191-4 JACK,SL110,RJ45,CAT5E,GRY EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1375191-5 JACK,SL110,RJ45,CAT5E,ORG EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1375191-6 JACK,SL110,RJ45,CAT5E,BLU EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1375191-7 JACK,SL110,RJ45,CAT5E,RED EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1375191-8 JACK,SL110,RJ45,CAT5E,YEL EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1375191-9 JACK,SL110,RJ45,CAT5E,GRN EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1375192-1 JACK,SL110,RJ25,CAT3,L.ALD EA B  $               4.13 31.00%  $                  2.85 N/A N/A
1375192-2 JACK,SL110,RJ25,CAT3,BLK EA B  $               4.13 31.00%  $                  2.85 N/A N/A
1375192-4 JACK,SL110,RJ25,CAT3,GRY EA B  $               4.13 31.00%  $                  2.85 N/A N/A
1375192-6 JACK,SL110,RJ25,CAT3,BLU EA B  $               4.13 31.00%  $                  2.85 N/A N/A
1375200-1 STRAIN RELIEF,SL,CAT6,GRAY EA B  $               0.36 31.00%  $                  0.25 N/A N/A
1375200-2 STRAIN RELIEF,SL,CAT5E,BLUE EA B  $               0.36 31.00%  $                  0.25 N/A N/A
1375253-2 HOOK & LOOP CBLE TIE,1X8 BLACK EA B  $             10.23 31.00%  $                  7.06 N/A N/A
1375253-6 HOOK & LOOP CBLE TIE 1X8  BLUE EA B  $             10.23 31.00%  $                  7.06 N/A N/A
1375254-2 HOOK & LOOP CBLE TIE,1X12 BLAC EA B  $             12.98 31.00%  $                  8.96 N/A N/A
1375255-2 HOOK&LOOP CBLE TIE 5/8X5 BLACK EA B  $             11.67 31.00%  $                  8.05 N/A N/A
1375255-6 HOOK&LOOP CBLE TIE 5/8X5 BLUE EA B  $             11.67 31.00%  $                  8.05 N/A N/A
1375256-2 HOOK&LOOP CBL TIE,FIRE RE,1X12 EA B  $             16.19 31.00%  $                11.17 N/A N/A
1375257-1 PANEL,VERT.CABLE,78 IN,4X5,4X5 EA B  $           232.36 31.00%  $              160.33 N/A N/A
1375258-1 PANEL,VERT.CABLE MANG.,78IN EA B  $           166.44 31.00%  $              114.84 N/A N/A
1375259-1 PNL,VERT CTR MT,78IN,4X5,4X5 EA B  $           244.32 31.00%  $              168.58 N/A N/A
1375260-1 PANEL,VERT.CABLE,CTR MT,78 IN EA B  $           181.80 31.00%  $              125.44 N/A N/A
1375289-1 PNL ASSY,DISCRETE MOD,12 PT MI EA B  $             41.15 31.00%  $                28.39 N/A N/A
1375291-1 PNL ASSY,24 PORT,DISCRETE MOD, EA B  $             50.04 31.00%  $                34.53 N/A N/A
1375292-1 PNL ASSY,48 PORT,DISCRETE MOD EA B  $             62.32 31.00%  $                43.00 N/A N/A
1375306-1 MODULE ASSY,SC-SC DPLX,SL,LT.A EA B  $             22.06 31.00%  $                15.22 N/A N/A
1375306-2 MODULE ASSY,SC-SC DPLX,SL,BLAC EA B  $             22.06 31.00%  $                15.22 N/A N/A
1375306-3 MODULE,DPLX RCPT,1U,SL,WHITE EA B  $             22.06 31.00%  $                15.22 N/A N/A
1375306-4 MODULE ASSY,SC-SC DPLX,SL,NEMA EA B  $             22.06 31.00%  $                15.22 N/A N/A
1375345-1 KIT, LABEL COVER EA B  $             16.67 31.00%  $                11.50 N/A N/A
1375351-1 LABEL,PAPER,3.3X.50,PPNL,WHITE EA B  $           152.96 31.00%  $              105.54 N/A N/A
1375352-1 LABEL,ADHSV,3.3X.50,PPNL,WHITE EA B  $           324.26 31.00%  $              223.74 N/A N/A
1375353-1 LABEL,ICON,3.3X.25,PPNL,WHITE EA B  $           162.13 31.00%  $              111.87 N/A N/A
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1375354-1 LABEL,PAPER,7.9X.48,110CC,WHT EA B  $           305.91 31.00%  $              211.08 N/A N/A
1375354-2 LABEL,PAPER,7.9X.48,110CC,BLUE EA B  $           305.91 31.00%  $              211.08 N/A N/A
1375354-3 LABEL,PAPER,7.9X.48,110CC,GRN EA B  $           308.66 31.00%  $              212.98 N/A N/A
1375355-1 LABEL,ADHSV,7.9X.48,110CC,WHT EA B  $           648.49 31.00%  $              447.46 N/A N/A
1375356-1 LABEL,PAPER,1.98X.373,FCPLT,WH EA B  $             76.50 31.00%  $                52.79 N/A N/A
1375357-1 LABEL,ADHSV,1.98X.373,FCPLT,WH EA B  $           162.13 31.00%  $              111.87 N/A N/A
1375358-1 LABEL,ADHSV,CUSTOM OUTLET,WHT EA B  $           486.38 31.00%  $              335.60 N/A N/A
1375361-1 INSERT ASSY,FEED THRU,RED EA B  $               5.00 31.00%  $                  3.45 N/A N/A
1375361-7 INSERT ASSY,FEED THRU,RED EA B  $               5.92 31.00%  $                  4.08 N/A N/A
1375362-1 INSERT ASSY,FEED THRU,WHITE EA B  $               5.00 31.00%  $                  3.45 N/A N/A
1375363-1 INSERT ASSY,FEED THRU,YELLOW EA B  $               5.00 31.00%  $                  3.45 N/A N/A
1375367-1 CAT6 MODULE ASSY,CONSOLIDATION EA B  $             65.69 31.00%  $                45.33 N/A N/A
1375368-1 MODULE ASSY KIT,SLIMLINE,CAT5E EA B  $             36.90 31.00%  $                25.46 N/A N/A
1375369-1 MODULE ASSY KIT, CAT 6 EA B  $             60.98 31.00%  $                42.08 N/A N/A
1375398-1 6-WAY VIDEO SPLITTER EA B  $             18.35 31.00%  $                12.66 N/A N/A
138636-000 FOSC-ACC-BOX-B951 EA B  $               6.56 31.0%  $                  4.53 N/A N/A
1389030-1 TELSPLICE,WELDED STRIP POLYPRO EA B  $             22.65 31.0%  $                15.63 N/A N/A
1389030-2 TELSPLICE,STRIP POLYP W/GREASE EA B  $             25.29 31.0%  $                17.45 N/A N/A
1389030-3 TELSPLICE, STRIP POLYCARBONATE EA B  $             39.02 31.0%  $                26.92 N/A N/A
1389031-1 TELSPLICE,2 WIRE STRIP POLYPRO EA B  $             19.15 31.0%  $                13.21 N/A N/A
1389031-2 TELSPLICE,2 WIRE POLYPRO W/GRE EA B  $             21.35 31.0%  $                14.73 N/A N/A
1389032-1 TELSPLICE,3WIRE STRIP POLYPROP EA B  $             17.69 31.0%  $                12.21 N/A N/A
1389032-2 TELSPLICE,3WIRE POLYPRO W/GREA EA B  $             20.31 31.0%  $                14.01 N/A N/A
1389032-3 TSPLICE,3WIRE,STRIP,F/R EA B  $             26.75 31.0%  $                18.46 N/A N/A
1389032-4 TSPLICE,3WIRE,STRIP,F/R,GREASE EA B  $             31.58 31.0%  $                21.79 N/A N/A
1-406185-1 FCPLT KIT,4PORT,110 ELEC.IVORY EA B  $               2.33 31.00%  $                  1.61 N/A N/A
1-406185-3 FCPLT KIT,4PORT,A.WHT EA B  $               2.33 31.00%  $                  1.61 N/A N/A
1435018-1 SPLIT KIT,6-FIBER STD LOOSE TU EA B  $             30.19 31.00%  $                20.83 N/A N/A
1435019-1 SPLIT KIT,12-FIB STD LOOSE TUB EA B  $             37.63 31.00%  $                25.96 N/A N/A
1435020-1 SPLIT KIT,6-FIB CNTL LOOSE TUB EA B  $             39.83 31.00%  $                27.48 N/A N/A
1435021-1 SPLIT KIT,12FIB CNTL LOOSE TUB EA B  $             39.83 31.00%  $                27.48 N/A N/A
1435022-1 RACKMTO NERC 36PT W/CBL BRACKT EA B  $           272.82 31.00%  $              188.25 N/A N/A
1435022-2 RACKMTO NERC 36PT W/CBL BRACKT EA B  $           245.05 31.00%  $              169.08 N/A N/A
1435023-1 ADPTR PLATE ASSY SNAP-IN SC EA B  $             68.07 31.00%  $                46.97 N/A N/A
1435023-2 ADPTR PLATE ASSY SNAP-IN SL EA B  $             81.21 31.00%  $                56.03 N/A N/A
1435023-3 ADPTR PLATE ASSY SNAP-IN SL EA B  $             51.73 31.00%  $                35.69 N/A N/A
1435023-4 ADPTR PLATE ASSY SNAP-IN SL EA B  $             74.54 31.00%  $                51.43 N/A N/A
1435083-1 ATOU 144 PORT MT-RJ EA B  $           313.64 31.00%  $              216.41 N/A N/A
1435087-1 C/A RJ-45 ADAPTER PLATE EA B  $             29.33 31.00%  $                20.24 N/A N/A
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1435120-1 EQ. RACK 19 X30 EA B  $           126.82 31.00%  $                87.51 N/A N/A
1435128-1 WALL MOUNT ENC W/4PL CENTER PN EA B  $           198.42 31.00%  $              136.91 N/A N/A
1435161-2 DOOR KIT FOR 559552-4 BLACK EA B  $           100.42 31.00%  $                69.29 N/A N/A
1435175-1 1 U MULTI-MEDIA KIT EA B  $           302.58 31.00%  $              208.78 N/A N/A
1435205-1 ADAPTER PLATE, CAT 5 EA B  $             13.42 31.00%  $                  9.26 N/A N/A
1435244-1 ENCLOSURE 48PORT MTRJ DIST EA B  $           234.07 31.00%  $              161.51 N/A N/A
1435245-1 ENCLOSURE 144PORT MTRJ DIST. EA B  $           309.70 31.00%  $              213.69 N/A N/A
1435346-1 AMPTRAC SENSOR,PCB,24 PORT EA B  $             73.13 31.00%  $                50.46 N/A N/A
1435346-4 AMPTRAC SENSOR,PCB,24 PORT EA B  $             87.75 31.00%  $                60.55 N/A N/A
1435346-5 AMPTRAC SENSOR,PCB,24 PORT EA B  $             73.13 31.00%  $                50.46 N/A N/A
1435432-1 ENCL WALL MT 12/24 MT-RJ EA B  $           120.53 31.00%  $                83.17 N/A N/A
1435440-1 ADAPT PLATE 6 DUP MT-RJ MM EA B  $             88.61 31.00%  $                61.14 N/A N/A
1435491-1 AMPTRAC,PCB EXTRACTOR TOOL EA B  $           148.24 31.00%  $              102.29 N/A N/A
1435499-1 DUPLEX ADAPTER L BRACKET EA B  $             44.00 31.00%  $                30.36 N/A N/A
1435516-1 ADAPT PL ASSY 12 LC DUP SM EA B  $           241.05 31.00%  $              166.32 N/A N/A
1435516-2 ADAPT PLATE ASSY 12 LC DUP MM EA B  $           160.21 31.00%  $              110.54 N/A N/A
1435516-3 ADAPTER PLATE 12 LC DUPLEX BEIGE EA B  $           241.05 31.00%  $              166.32 N/A N/A
1435516-4 ADAPTER PLATE 12 LC DUPLEX BLACK EA B  $           241.05 31.00%  $              166.32 N/A N/A
1435516-5 ADAPTER PLATE 12 LC DUPLEX AQUA EA B  $           241.05 31.00%  $              166.32 N/A N/A
1435516-6 ADAPTER PLATE 12 LC DUPLEX GREEN EA B  $           241.05 31.00%  $              166.32 N/A N/A
1435555-1 1U ENCL ARMOR TRUNK ENT EA B  $           184.03 31.00%  $              126.98 N/A N/A
1435556-1 ENCL RM 2U ARMOR CABLE EA B  $           288.53 31.00%  $              199.09 N/A N/A
1435557-1 ENCL RM 3U ARMOR CABLE EA B  $           302.81 31.00%  $              208.94 N/A N/A
1435558-1 ENCL RM 4U ARMOR CABLE EA B  $           328.74 31.00%  $              226.83 N/A N/A
1435593-1 ENCL 4U RACK MT AMPTRAC EA B  $           343.01 31.00%  $              236.68 N/A N/A
1435593-2 ENCL 4U R MT AMP TRAC CBL MGMT EA B  $           343.01 31.00%  $              236.68 N/A N/A
1435617-1 SPLICE HLDR,ELASTOMRC,TAPE ASY EA B  $        2,090.44 31.00%  $           1,442.40 N/A N/A
1435652-1 ENCL 2U RM S&P MULTI ARMOR EA B  $           368.54 31.00%  $              254.29 N/A N/A
1435657-1 AT ADAPT PLATE 12 FIBER SC DUP EA B  $           156.63 31.00%  $              108.07 N/A N/A
1435657-2 AT ADAPT PLATE 12 FIBER SC DUP EA B  $           178.15 31.00%  $              122.92 N/A N/A
1435657-3 AT ADAPT PLATE 12 FIBER SC DUP EA B  $           178.15 31.00%  $              122.92 N/A N/A
1435685-1 RFIT KIT/6 SC DUP A PL/CASSETT EA B  $             59.94 31.00%  $                41.36 N/A N/A
1435688-1 AT STD CASS.50 UM SC DUP STR EA B  $           352.81 31.00%  $              243.44 N/A N/A
1435688-2 AT STD CASS.50 UM SC DUP FLP EA B  $           352.81 31.00%  $              243.44 N/A N/A
1435689-1 AT STD CASS.SM SC DUP STR EA B  $           446.71 31.00%  $              308.23 N/A N/A
1435689-2 AT STD CASS.SM SC DUP FLP EA B  $           446.71 31.00%  $              308.23 N/A N/A
1435725-1 C/A AMPTRAC DUP SC XG 1M EA B  $             61.77 31.00%  $                42.62 N/A N/A
1435725-2 C/A AMPTRAC DUP SC XG 2M EA B  $             65.13 31.00%  $                44.94 N/A N/A
1435725-3 C/A AMPTRAC DUP SC XG 3M EA B  $             68.50 31.00%  $                47.27 N/A N/A
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1435725-5 C/A AMPTRAC DUP SC XG 5M EA B  $             75.21 31.00%  $                51.89 N/A N/A
1435725-7 C/A AMPTRAC DUP SC XG 7M EA B  $             81.92 31.00%  $                56.52 N/A N/A
1435726-1 AMPTRAC C/A DUP SC SM 1M EA B  $             74.65 31.00%  $                51.51 N/A N/A
1435726-2 AMPTRAC C/A DUP SC SM 2M EA B  $             77.13 31.00%  $                53.22 N/A N/A
1435726-3 AMPTRAC C/A DUP SC SM 3M EA B  $             79.61 31.00%  $                54.93 N/A N/A
1435726-5 AMPTRAC C/A DUP SC SM 5M EA B  $             88.11 31.00%  $                60.80 N/A N/A
1435726-7 AMPTRAC C/A DUP SC SM 7M EA B  $             90.30 31.00%  $                62.31 N/A N/A
1435790-1 C/A DUP LC XG50 AMPTRACS 1M EA B  $             72.63 31.00%  $                50.11 N/A N/A
1435790-2 C/A DUP LC XG50 AMPTRACS 2M EA B  $             76.00 31.00%  $                52.44 N/A N/A
1435790-3 C/A DUP LC XG50 AMPTRACS 3M EA B  $             79.34 31.00%  $                54.74 N/A N/A
1435790-4 C/A DUP LC XG50 AMPTRACS 4M EA B  $             82.69 31.00%  $                57.06 N/A N/A
1435790-5 C/A DUP LC XG50 AMPTRACS 5M EA B  $             86.05 31.00%  $                59.37 N/A N/A
1435790-7 C/A DUP LC XG50 AMPTRACS 7M EA B  $             92.77 31.00%  $                64.01 N/A N/A
1435791-1 AT C/A DUP LC SM 1 PIN 1M EA B  $             85.50 31.00%  $                59.00 N/A N/A
1435791-2 AT C/A DUP LC SM 1 PIN 2M EA B  $             87.98 31.00%  $                60.71 N/A N/A
1435791-3 AT C/A DUP LC SM 1 PIN 3M EA B  $             90.46 31.00%  $                62.42 N/A N/A
1435791-5 AT C/A DUP LC SM 1 PIN 5M EA B  $             98.94 31.00%  $                68.27 N/A N/A
1435791-7 AT C/A DUP LC SM 1 PIN 7M EA B  $           103.38 31.00%  $                71.33 N/A N/A
1435791-9 AT C/A DUP LC SM 1 PIN 9M EA B  $           106.32 31.00%  $                73.36 N/A N/A
1435796-1 AT C/A XG50 DUP SC/LC 1M EA B  $             72.63 31.00%  $                50.11 N/A N/A
1435796-2 AT C/A XG50 DUP SC/LC 2M EA B  $             76.00 31.00%  $                52.44 N/A N/A
1435796-3 AT C/A XG50 DUP SC/LC 3M EA B  $             79.34 31.00%  $                54.74 N/A N/A
1435796-5 AT C/A XG50 DUP SC/LC 5M EA B  $             86.05 31.00%  $                59.37 N/A N/A
1435796-7 AT C/A XG50 DUP SC/LC 7M EA B  $             92.77 31.00%  $                64.01 N/A N/A
1435797-1 AT C/A SM DUP SC/LC 1M EA B  $             85.50 31.00%  $                59.00 N/A N/A
1435797-2 AT C/A SM DUP SC/LC 2M EA B  $             87.98 31.00%  $                60.71 N/A N/A
1435797-3 AT C/A SM DUP SC/LC 3M EA B  $             90.46 31.00%  $                62.42 N/A N/A
1435797-5 AT C/A SM DUP SC/LC 5M EA B  $             98.94 31.00%  $                68.27 N/A N/A
1435797-7 AT C/A SM DUP SC/LC 7M EA B  $           103.38 31.00%  $                71.33 N/A N/A
1435808-1 ENCL RACK MT 2U FIBER STORAGE EA B  $           246.22 31.00%  $              169.89 N/A N/A
1435818-1 PCB ASSY,AMPTRAC SENSOR,2PT,U EA B  $             49.88 31.00%  $                34.42 N/A N/A
1435820-1 PCB ASSY,AMPTRAC SENSOR,16PORT EA B  $           197.53 31.00%  $              136.30 N/A N/A
1435827-1 PCB ASSY,AMPTRAC SENSOR,26PORT EA B  $             87.75 31.00%  $                60.55 N/A N/A
1435834-2 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B  $             12.65 31.00%  $                  8.73 N/A N/A
1435834-3 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B  $             13.29 31.00%  $                  9.17 N/A N/A
1435834-4 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B  $             13.77 31.00%  $                  9.50 N/A N/A
1435834-5 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B  $             14.21 31.00%  $                  9.80 N/A N/A
1435834-7 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B  $             15.46 31.00%  $                10.67 N/A N/A
1435834-9 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B  $             16.79 31.00%  $                11.59 N/A N/A
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1435835-2 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B  $             15.21 31.00%  $                10.49 N/A N/A
1435835-3 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B  $             15.92 31.00%  $                10.98 N/A N/A
1435835-4 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B  $             16.52 31.00%  $                11.40 N/A N/A
1435835-5 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B  $             17.04 31.00%  $                11.76 N/A N/A
1435835-7 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B  $             18.54 31.00%  $                12.79 N/A N/A
1435835-8 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B  $             19.38 31.00%  $                13.37 N/A N/A
1435835-9 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B  $             20.15 31.00%  $                13.90 N/A N/A
1435839-1 FO SPLICE TRAY ASSY F&E SPLICE EA B  $             47.34 31.00%  $                32.66 N/A N/A
1435839-5 FO SPLICE TRAY ASSY F&E SPLICE EA B  $             59.23 31.00%  $                40.87 N/A N/A
1435845-7 CA/ASSY,AMPTRAC I/O,DB25 - PCB EA B  $             16.58 31.00%  $                11.44 N/A N/A
1435847-1 PATCH PANEL 2U RM 72 SL EA B  $           226.49 31.00%  $              156.28 N/A N/A
1435860-2 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B  $             15.21 31.00%  $                10.49 N/A N/A
1435860-3 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B  $             15.92 31.00%  $                10.98 N/A N/A
1435860-4 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B  $             16.52 31.00%  $                11.40 N/A N/A
1435860-5 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B  $             17.04 31.00%  $                11.76 N/A N/A
1435860-7 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B  $             18.54 31.00%  $                12.79 N/A N/A
1435860-9 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B  $             20.15 31.00%  $                13.90 N/A N/A
1435861-2 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B  $             15.21 31.00%  $                10.49 N/A N/A
1435861-3 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B  $             15.92 31.00%  $                10.98 N/A N/A
1435861-4 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B  $             16.52 31.00%  $                11.40 N/A N/A
1435861-5 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B  $             17.04 31.00%  $                11.76 N/A N/A
1435861-6 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B  $             17.83 31.00%  $                12.30 N/A N/A
1435861-7 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B  $             18.54 31.00%  $                12.79 N/A N/A
1435861-8 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B  $             19.38 31.00%  $                13.37 N/A N/A
1435861-9 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B  $             20.15 31.00%  $                13.90 N/A N/A
1435862-2 AMPTRAC,C6,PCORD,N-P,RED/RED EA B  $             15.21 31.00%  $                10.49 N/A N/A
1435862-3 AMPTRAC,C6,PCORD,N-P,RED/RED EA B  $             15.92 31.00%  $                10.98 N/A N/A
1435862-4 AMPTRAC,C6,PCORD,N-P,RED/RED EA B  $             16.52 31.00%  $                11.40 N/A N/A
1435862-5 AMPTRAC,C6,PCORD,N-P,RED/RED EA B  $             17.04 31.00%  $                11.76 N/A N/A
1435862-7 AMPTRAC,C6,PCORD,N-P,RED/RED EA B  $             18.54 31.00%  $                12.79 N/A N/A
1435862-8 AMPTRAC,C6,PCORD,N-P,RED/RED EA B  $             19.38 31.00%  $                13.37 N/A N/A
1435862-9 AMPTRAC,C6,PCORD,N-P,RED/RED EA B  $             20.15 31.00%  $                13.90 N/A N/A
1435863-2 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B  $             15.21 31.00%  $                10.49 N/A N/A
1435863-3 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B  $             15.92 31.00%  $                10.98 N/A N/A
1435863-4 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B  $             16.52 31.00%  $                11.40 N/A N/A
1435863-5 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B  $             17.04 31.00%  $                11.76 N/A N/A
1435863-6 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B  $             17.83 31.00%  $                12.30 N/A N/A
1435863-7 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B  $             18.54 31.00%  $                12.79 N/A N/A
1435863-8 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B  $             19.38 31.00%  $                13.37 N/A N/A
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1435863-9 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B  $             20.15 31.00%  $                13.90 N/A N/A
1435864-2 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B  $             15.21 31.00%  $                10.49 N/A N/A
1435864-3 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B  $             15.92 31.00%  $                10.98 N/A N/A
1435864-4 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B  $             16.52 31.00%  $                11.40 N/A N/A
1435864-5 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B  $             17.04 31.00%  $                11.76 N/A N/A
1435864-7 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B  $             18.54 31.00%  $                12.79 N/A N/A
1435864-9 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B  $             20.15 31.00%  $                13.90 N/A N/A
1435918-2 AMPTRAC,CAT6,UTP PC,ORNG,WBOOT EA B  $             15.21 31.00%  $                10.49 N/A N/A
1435918-3 AMPTRAC,CAT6,UTP PC,ORNG,WBOOT EA B  $             15.92 31.00%  $                10.98 N/A N/A
1435918-4 AMPTRAC,CAT6,UTP PC,ORNG,WBOOT EA B  $             16.52 31.00%  $                11.40 N/A N/A
1435918-5 AMPTRAC,CAT6,UTP PC,ORNG,WBOOT EA B  $             17.04 31.00%  $                11.76 N/A N/A
1435918-7 AMPTRAC,CAT6,UTP PC,ORNG,WBOOT EA B  $             18.54 31.00%  $                12.79 N/A N/A
1435918-9 AMPTRAC,CAT6,UTP PC,ORNG,WBOOT EA B  $             20.15 31.00%  $                13.90 N/A N/A
1435919-2 AMPTRAC,CAT6,UTP PC,VIO/WBOOT EA B  $             15.21 31.00%  $                10.49 N/A N/A
1435919-3 AMPTRAC,CAT6,UTP PC,VIO/WBOOT EA B  $             15.92 31.00%  $                10.98 N/A N/A
1435919-4 AMPTRAC,CAT6,UTP PC,VIO/WBOOT EA B  $             16.52 31.00%  $                11.40 N/A N/A
1435919-5 AMPTRAC,CAT6,UTP PC,VIO/WBOOT EA B  $             17.04 31.00%  $                11.76 N/A N/A
1435919-7 AMPTRAC,CAT6,UTP PC,VIO/WBOOT EA B  $             18.54 31.00%  $                12.79 N/A N/A
1435919-9 AMPTRAC,CAT6,UTP PC,VIO/WBOOT EA B  $             20.15 31.00%  $                13.90 N/A N/A
1435927-1 AMPTRAC SENSOR STRIP,16 PORT EA B  $             76.71 31.00%  $                52.93 N/A N/A
1435933-1 AMPTRAC,PCBSTRIP,BAYSTACK450-2 EA B  $             92.05 31.00%  $                63.51 N/A N/A
1435937-1 ASSY,AMPTRAC FIBOR SENSOR STRI EA B  $           104.53 31.00%  $                72.13 N/A N/A
1435939-1 AMPTRAC PCB SENSOR STRIP 24PT EA B  $             92.05 31.00%  $                63.51 N/A N/A
1435950-1 ASSY,AMPTRAC PCB SENSOR STRIP EA B  $             37.52 31.00%  $                25.89 N/A N/A
1435952-1 AMPTRAC,SEN STRIP,ALPINE 3808 EA B  $             76.71 31.00%  $                52.93 N/A N/A
1435953-2 AMPTRAC,CAT6,PCORD ASSY,RED BL EA B  $             13.92 31.00%  $                  9.60 N/A N/A
1435953-3 AMPTRAC,CAT6,PCORD ASSY,RED BL EA B  $             14.60 31.00%  $                10.07 N/A N/A
1435953-4 AMPTRAC,CAT6,PCORD ASSY,RED BL EA B  $             15.13 31.00%  $                10.44 N/A N/A
1435953-5 AMPTRAC,CAT6,PCORD ASSY,RED BL EA B  $             15.63 31.00%  $                10.78 N/A N/A
1435953-7 AMPTRAC,CAT6,PCORD ASSY,RED BL EA B  $             17.00 31.00%  $                11.73 N/A N/A
1435953-9 AMPTRAC,CAT6,PCORD ASSY,RED BL EA B  $             18.46 31.00%  $                12.74 N/A N/A
1435954-1 AMPTRAC PCB SENSOR,50PT P/P EA B  $           144.30 31.00%  $                99.57 N/A N/A
1435965-1 PATCH PNL ASSY, 48 PO, 10/100 EA B  $           417.52 31.00%  $              288.09 N/A N/A
1435971-1 PATCH PNL ASSY,48PT,STRGT,GIG EA B  $           772.41 31.00%  $              532.96 N/A N/A
1435990-1 ENCL RM 4U SPLICE LT.ALMD EA B  $           370.56 31.00%  $              255.69 N/A N/A
1435990-2 ENCL RM 4U SPLICE BLACK EA B  $           432.12 31.00%  $              298.16 N/A N/A
1435998-1 72 PORT ATDU C-COR EA B  $           406.64 31.00%  $              280.58 N/A N/A
143844-000 OCC1C-D-43A-NNNQC-T-U45 EA B  $           826.89 31.0%  $              570.55 N/A N/A
1457056-1 ENCL, 1U W/12 SC RECPT EA B  $           245.70 31.00%  $              169.53 N/A N/A

7633 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

1457493-3 BOOT, SC/FC 900UM BLACK EA B  $               0.28 31.00%  $                  0.19 N/A N/A
1457493-5 BOOT, SC/FC 900UM YELLOW EA B  $               0.28 31.00%  $                  0.19 N/A N/A
1457493-8 BOOT, SC/FC 900UM BLUE NL EA B  $               0.28 31.00%  $                  0.19 N/A N/A
1457493-9 BOOT, SC/FC 900UM BEIGE NL EA B  $               0.28 31.00%  $                  0.19 N/A N/A
1457628-1 OVEN BLOCK ASSEMBLY EA B  $        1,259.57 31.00%  $              869.10 N/A N/A
1457630-1 FIBER PROTECTOR (12PK) EA B  $               6.42 31.00%  $                  4.43 N/A N/A
1457630-2 FIBER PROTECTOR (12 PK) EA B  $               6.42 31.00%  $                  4.43 N/A N/A
147625-000 HUB-PNH108DXSBBC8000 EA B  $      58,143.60 31.0%  $         40,119.08 N/A N/A
1479002-1 4 PAIR CABLE LABELS EA B  $           165.19 31.00%  $              113.98 N/A N/A
1479003-1 25 PAIR CABLE LABELS EA B  $           330.37 31.00%  $              227.96 N/A N/A
1479004-1 LINE2,CABLE ASSY,ORANGE,12 EA B  $               5.77 31.00%  $                  3.98 N/A N/A
1479005-1 LINE3,CABLE ASSY,GREEN,12 EA B  $               5.77 31.00%  $                  3.98 N/A N/A
1479006-1 LINE4,CABLE ASSY,GRAY,12 EA B  $               5.77 31.00%  $                  3.98 N/A N/A
1479039-1 CEILING ENCLOSURE, ACTIVE EA B  $        2,099.82 31.00%  $           1,448.88 N/A N/A
1479040-1 CEILING ENCLOS,PASS,PATCH PNL EA B  $        1,607.99 31.00%  $           1,109.51 N/A N/A
1479040-2 CEILING ENCLOS,PASS,PATCH PNL EA B  $        1,719.43 31.00%  $           1,186.41 N/A N/A
1479041-1 CEILING,ENCLOS,PASS,X-CONNECT EA B  $        1,471.33 31.00%  $           1,015.22 N/A N/A
1479042-1 4  RF BOX FOR 6  RAISED FLOORS EA B  $           838.22 31.00%  $              578.37 N/A N/A
1479050-1 KIT,PWR/DATA,UC,CAT5E EA B  $        1,220.95 31.00%  $              842.46 N/A N/A
1479079-1 MODULE,SVGA 15 PIN,LT.ALMOND EA B  $               1.16 31.00%  $                  0.80 N/A N/A
1479079-2 MODULE,SVGA 15 PIN,BLACK EA B  $               1.16 31.00%  $                  0.80 N/A N/A
1479079-3 MODULE,SVGA 15 PIN,WHITE EA B  $               1.16 31.00%  $                  0.80 N/A N/A
1479079-4 MODULE,SVGA 15 PIN,N.GRAY EA B  $               1.16 31.00%  $                  0.80 N/A N/A
1479120-1 QUADPLEX ASSY,W/LUGS,8W EA B  $           101.78 31.00%  $                70.23 N/A N/A
1479142-1 CP INSERT, MPO, KIT EA B  $               9.44 31.00%  $                  6.51 N/A N/A
1479151-1 PATCH KIT,FLOOR FITTING,PWR,UC EA B  $             55.09 31.00%  $                38.01 N/A N/A
1479152-1 KIT,FACEPLATE,WALL PHONE,LT.AL EA B  $               7.23 31.00%  $                  4.99 N/A N/A
1479153-2 PNL.ASSY,12PT,CAT5E,SL SERIES EA B  $           120.30 31.00%  $                83.01 N/A N/A
1479154-2 PNL.24PT,CAT5E,SL SERIES EA B  $           210.47 31.00%  $              145.22 N/A N/A
1479155-2 PNL.48PT,CAT5E,SL SERIES EA B  $           410.56 31.00%  $              283.29 N/A N/A
1479156-2 PNL.96PT,CAT5E,SL SERIES EA B  $           764.32 31.00%  $              527.38 N/A N/A
1479158-1 RAISED FLOOR1.75 BOX FOR PATCH EA B  $           485.38 31.00%  $              334.91 N/A N/A
1479159-1 KIT,FACEPLATE,DECORATOR,LT.ALM EA B  $               1.14 31.00%  $                  0.79 N/A N/A
1479159-2 KIT,FACEPLATE,DECORATOR,BLACK EA B  $               1.14 31.00%  $                  0.79 N/A N/A
1479159-3 KIT,FACEPLATE,DECORATOR,WHITE EA B  $               1.14 31.00%  $                  0.79 N/A N/A
1479159-4 KIT,FACEPLATE,DECORATOR,GRAY EA B  $               1.14 31.00%  $                  0.79 N/A N/A
1479160-1 KIT,FACEPLATE,DUPLEX,LT.ALMOND EA B  $               1.14 31.00%  $                  0.79 N/A N/A
1479160-2 KIT,FACEPLATE,DUPLEX,BLACK EA B  $               1.14 31.00%  $                  0.79 N/A N/A
1479160-3 KIT,FACEPLATE,DUPLEX,WHITE EA B  $               1.14 31.00%  $                  0.79 N/A N/A
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1479160-4 KIT,FACEPLATE,DUPLEX,GRAY EA B  $               1.14 31.00%  $                  0.79 N/A N/A
1479181-1 INSERT,ST,SL,SM-MM,KIT EA B  $             11.00 31.00%  $                  7.59 N/A N/A
1479181-2 INSERT,ST,SL SERIES ,KIT EA B  $             11.00 31.00%  $                  7.59 N/A N/A
1479190-1 INSERT ASSY, SPEAKER PST,BLK EA B  $               5.56 31.00%  $                  3.84 N/A N/A
1479191-1 INSERT ASSY, SPEAKER PST, RED EA B  $               5.56 31.00%  $                  3.84 N/A N/A
1479206-1 PNL ASSY,24P,UNV WRG,CAT5E EA B  $           203.28 31.00%  $              140.26 N/A N/A
1479216-1 PWR STRP,KEYMT,4PT,8W,L1 EA B  $           253.11 31.00%  $              174.65 N/A N/A
1479216-2 PWR STRP,KEYMT,4PT,8W,L2 EA B  $           253.11 31.00%  $              174.65 N/A N/A
1479216-3 PWR STRP,KEYMT,4PT,8W,L3 EA B  $           253.11 31.00%  $              174.65 N/A N/A
1479216-4 PWR STRP,KEYMT,4PT,8W,L4 EA B  $           253.11 31.00%  $              174.65 N/A N/A
1479217-1 BRKT,KEYMT,HORZ,1-PORT/SINGLE EA B  $             11.65 31.00%  $                  8.04 N/A N/A
1479218-1 PWR STRP,KEYMT,1PT,8W,L1 EA B  $             53.46 31.00%  $                36.89 N/A N/A
1479218-2 PWR STRP,KEYMT,1PT,8W,L2 EA B  $             53.46 31.00%  $                36.89 N/A N/A
1479218-3 PWR STRP,KEYMT,1PT,8W,L3 EA B  $             53.46 31.00%  $                36.89 N/A N/A
1479218-4 PWR STRP,KEYMT,1PT,8W,L4 EA B  $             53.46 31.00%  $                36.89 N/A N/A
1479219-1 BRKT,KEYMT,HORZ,2-PORT/MULTIPLX EA B  $             31.23 31.00%  $                21.55 N/A N/A
1479220-1 PWR STRP,KEYMT,2PT,8W,L1/L1 EA B  $           118.67 31.00%  $                81.88 N/A N/A
1479220-2 PWR STRP,KEYMT,2PT,8W,L2/L2 EA B  $           118.67 31.00%  $                81.88 N/A N/A
1479220-3 PWR STRP,KEYMT,2PT,8W,L3/L3 EA B  $           118.67 31.00%  $                81.88 N/A N/A
1479220-4 PWR STRP,KEYMT,2PT,8W,L4/L4 EA B  $           118.67 31.00%  $                81.88 N/A N/A
1479222-1 COVER,BLACK,17.25 X3 EA B  $             14.31 31.00%  $                  9.87 N/A N/A
1479222-2 COVER,BLACK,19.125 X3 EA B  $             14.44 31.00%  $                  9.96 N/A N/A
1479223-1 COVER,BLACK,17.25 X2 EA B  $             12.13 31.00%  $                  8.37 N/A N/A
1479224-1 COVER,BLACK,17.25 X1 EA B  $             12.23 31.00%  $                  8.44 N/A N/A
1479225-1 COVER,BLACK,17.25 X1.5 EA B  $             13.33 31.00%  $                  9.20 N/A N/A
1479225-2 COVER,BLACK,19.125 X1.5 EA B  $             13.33 31.00%  $                  9.20 N/A N/A
1479226-1 COVER,BLACK,35 X4 EA B  $             24.23 31.00%  $                16.72 N/A N/A
1479227-1 COVER,BLACK,39 X4 EA B  $             24.23 31.00%  $                16.72 N/A N/A
1479227-2 COVER,BLACK,39 X4 EA B  $             24.44 31.00%  $                16.86 N/A N/A
1479230-1 KIT, ADPTR,RCA/110,RED,LTALM EA B  $             11.83 31.00%  $                  8.16 N/A N/A
1479231-1 KIT,ADPTR,RCA/110,WHT/LTALM EA B  $             11.83 31.00%  $                  8.16 N/A N/A
1479232-1 KIT,ADPTR,RCA/110,YEL/LTALM EA B  $             11.00 31.00%  $                  7.59 N/A N/A
1479244-1 12 RF ACTIVE BOX FOR 14  FLOOR EA B  $        1,989.09 31.00%  $           1,372.47 N/A N/A
1479262-1 PANEL ASSY,100PR,CAT6,110XC EA B  $             82.17 31.00%  $                56.70 N/A N/A
1479268-1 LABEL COVER, LT ALMOND EA B  $               0.24 31.00%  $                  0.17 N/A N/A
1479268-2 LABEL COVER, BLACK EA B  $               0.24 31.00%  $                  0.17 N/A N/A
1479268-3 LABEL COVER, WHITE EA B  $               0.24 31.00%  $                  0.17 N/A N/A
1479268-4 LABEL COVER, NEMA GREY EA B  $               0.24 31.00%  $                  0.17 N/A N/A
1479285-1 KIT,DEMARCATION EA B  $             18.67 31.00%  $                12.88 N/A N/A
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1479287-2 SVGA ASSEMBLY EA B  $             18.35 31.00%  $                12.66 N/A N/A
1479297-1 8 ,DROP FLOORBOX,PLENUM,LCKTOP EA B  $           635.05 31.00%  $              438.18 N/A N/A
1479305-1 EDGE CONN KIT,CAT6, ACO EA B  $               5.12 31.00%  $                  3.53 N/A N/A
1479306-1 INST KIT,DUAL PRT,ACO,CAT6 EA B  $             12.44 31.00%  $                  8.58 N/A N/A
1479307-1 INSTALL KIT,LOW PROF,CAT6,ACO EA B  $             12.44 31.00%  $                  8.58 N/A N/A
1479309-1 PNLASSY,16 PRT,UNSHLD,ACO,CAT6 EA B  $           252.37 31.00%  $              174.14 N/A N/A
1479311-1 PHLASSY,16 PRT,UNSHLD,ACO,CAT6 EA B  $           288.85 31.00%  $              199.31 N/A N/A
1479313-1 PNLASSY,32 PRT,UNSHLD,ACO,CAT6 EA B  $           423.48 31.00%  $              292.20 N/A N/A
1479315-1 PNLASSY,64 PRT,UNSHLD,ACO,CAT6 EA B  $           765.64 31.00%  $              528.29 N/A N/A
1479317-1 WALLBX KIT,SNG,UNSHLD,ACO,CAT6 EA B  $               8.73 31.00%  $                  6.02 N/A N/A
1479318-1 WALLBX KIT,SINGL,SHLD,ACO,CAT6 EA B  $             15.19 31.00%  $                10.48 N/A N/A
1479322-1 CNTR FEED,DUAL SUPT,CONSOL PT EA B  $           292.16 31.00%  $              201.59 N/A N/A
1479326-1 FIBER CASSETTE SUPPORT KIT EA B  $             82.61 31.00%  $                57.00 N/A N/A
1479334-1 MODULE, 1X6 VIDEO EA B  $             34.17 31.00%  $                23.58 N/A N/A
1479335-1 MODULE, 1X8 VIDEO EA B  $             40.61 31.00%  $                28.02 N/A N/A
1479338-1 KIT,SATELLITE INPUT,DUAL LNB EA B  $             16.86 31.00%  $                11.63 N/A N/A
1479358-1 KIT, OFFICE BOX,12PT,LT ALMOND EA B  $             16.67 31.00%  $                11.50 N/A N/A
1479358-2 KIT, OFFICE BOX,12PT,BLACK EA B  $             16.67 31.00%  $                11.50 N/A N/A
1479358-3 KIT, OFFICE BOX,12PT,WHITE EA B  $             16.67 31.00%  $                11.50 N/A N/A
1479358-4 KIT, OFFICE BOX,12PT,NEMA GREY EA B  $             16.67 31.00%  $                11.50 N/A N/A
1479359-1 7  RAISED FLOOR ENCLOSURE EA B  $           859.56 31.00%  $              593.10 N/A N/A
1479360-1 10  RAISED FLOOR ENCLOSURE EA B  $           880.96 31.00%  $              607.86 N/A N/A
1479360-2 10  RAISED FLOOR ENCLOSURE EA B  $           910.41 31.00%  $              628.18 N/A N/A
1479372-1 MODULE,1X8 VIDEO EA B  $             24.56 31.00%  $                16.95 N/A N/A
1479398-1 MAGNET, SURFACE MOUNT EA B  $               1.32 31.00%  $                  0.91 N/A N/A
1479402-1 KIT,HINGED BRACKET EA B  $             40.75 31.00%  $                28.12 N/A N/A
1479437-1 ASSY,NETWORK MOUNTING SHELF EA B  $             33.33 31.00%  $                23.00 N/A N/A
1479440-1 ASSY,VELCRO HOLD-DOWN BRACKET EA B  $               8.52 31.00%  $                  5.88 N/A N/A
1479441-1 ASSY,DUAL MJ/INSERT BRACKET EA B  $               8.52 31.00%  $                  5.88 N/A N/A
1479442-1 QUADPLEX ASSY,SNAP-IN,8W EA B  $           120.36 31.00%  $                83.05 N/A N/A
1479449-1 PNL ASSY,24P,INT WIRE MNGMT/SL EA B  $             61.86 31.00%  $                42.68 N/A N/A
1479450-1 PNL ASSY,48P,INT WIRE MNGMT/SL EA B  $             74.79 31.00%  $                51.61 N/A N/A
1479451-1 PPNL,1U,3-CASSETTES,MINI-RJ21 EA B  $             31.33 31.00%  $                21.62 N/A N/A
1479452-1 ASSY,CASSETTE,2X6 MINI RJ21 EA B  $             97.59 31.00%  $                67.34 N/A N/A
1479459-1 ASSY,CASSETTE,1X6 MRJ21 EA B  $             97.59 31.00%  $                67.34 N/A N/A
1479486-1 KIT,FACEPLT,DOUB GANG,SL,LTALM EA B  $               3.50 31.00%  $                  2.42 N/A N/A
1479486-2 KIT,FACEPLT,DOUB GANG,SL,BLK EA B  $               3.50 31.00%  $                  2.42 N/A N/A
1479486-3 KIT,FACEPLT,DOUB GANG,SL,WHT EA B  $               3.50 31.00%  $                  2.42 N/A N/A
1479486-4 KIT,FACEPLT,DOUB GANG,SL,NGREY EA B  $               3.50 31.00%  $                  2.42 N/A N/A
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1479504-1 KIT,MTG STRAP,DEC,4 PRT,LT ALM EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1479504-2 KIT,MTG STRAP, DEC,4 PRT,BLK EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1479504-3 KIT,MTG STRAP, DEC,4 PRT,WHITE EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1479504-4 KIT,MTG STRAP, DEC,4 PRT,N GRY EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1479506-1 KIT,ADAPTER PLATE,SL,FIBER BOX EA B  $             13.98 31.00%  $                  9.65 N/A N/A
1479506-7 KIT,ADAPTER PLATE,SL,RED EA B  $             16.04 31.00%  $                11.07 N/A N/A
1479518-1 MOUNTING PLATE,DSCSECURITY,RCS EA B  $             25.35 31.00%  $                17.49 N/A N/A
1479518-2 KIT, MTG PLT, DSC SECURITY EA B  $             25.35 31.00%  $                17.49 N/A N/A
1479542-1 FLOOR FITTING KIT,MULTIMEDIA,BLK EA B  $             49.79 31.00%  $                34.36 N/A N/A
1479544-1 KIT,PWR STRIP,COR MT,6  CORD EA B  $             46.69 31.00%  $                32.22 N/A N/A
1479544-3 KIT,PWR STRIP,COR MT,25  CORD EA B  $           102.86 31.00%  $                70.97 N/A N/A
1479557-1 CABLE ASSY,TELECOM, LINE 1 EA B  $               5.77 31.00%  $                  3.98 N/A N/A
1479562-2 KIT,E-SEAL,SHLD,CAT5E,TLJACK EA B  $             28.88 31.00%  $                19.93 N/A N/A
1479563-2 KIT,ETHERSEAL,UTP,CAT5E,BLACK EA B  $             26.11 31.00%  $                18.02 N/A N/A
1479564-2 KIT,ETHER-SEAL,SHLD,CAT5E,FRT EA B  $             28.88 31.00%  $                19.93 N/A N/A
1479565-2 KIT,ETHERSL,UTP,CAT6,BLK,FR MT EA B  $             29.44 31.00%  $                20.31 N/A N/A
1479566-2 KIT,ETHERSL,SHLD,CAT6,BLK,FRT EA B  $             32.21 31.00%  $                22.22 N/A N/A
1479582-1 1U,HINGED BRACKET KIT EA B  $             36.34 31.00%  $                25.07 N/A N/A
1479583-2 E-SEAL PLG KIT,UTP,SOLID,FLEX, EA B  $             20.56 31.00%  $                14.19 N/A N/A
1479584-2 E-SEAL,PLG KIT,UTP,CAT5E,STR,F EA B  $             20.56 31.00%  $                14.19 N/A N/A
1479585-2 E-SEAL PLG KIT,SHLD,CAT5E,SLD, EA B  $             21.67 31.00%  $                14.95 N/A N/A
1479586-2 ETHERSEAL PLUG KIT,SHLD,CAT5E EA B  $             21.67 31.00%  $                14.95 N/A N/A
1479591-2 DUSTCAP,JACK,WITH TETHER,BLACK EA B  $             17.85 31.00%  $                12.32 N/A N/A
1479592-2 DUST CAP,PLG,W/TETHER,BLACK EA B  $             10.77 31.00%  $                  7.43 N/A N/A
1479593-1 KT,FPLATE,SS,1PT,SGL GNG,ETHER EA B  $               6.33 31.00%  $                  4.37 N/A N/A
1479593-2 KT,FPLATE,SS,1PT,SGL GNG,ETHER EA B  $               8.88 31.00%  $                  6.13 N/A N/A
1479594-1 KT,FPLATE,SS,2PT,SGL GNG,ETHER EA B  $               7.38 31.00%  $                  5.09 N/A N/A
1479594-2 KT,FPLATE,SS,2PT,SGL GNG,ETHER EA B  $               9.96 31.00%  $                  6.87 N/A N/A
1479595-1 KT,FACEPLATE,4PT,DBLGANG,ETHER EA B  $             11.67 31.00%  $                  8.05 N/A N/A
1479595-2 KT,FACEPLATE,4PT,DBLGANG,ETHER EA B  $             16.83 31.00%  $                11.61 N/A N/A
1479596-2 KIT, 2PT,ETHER/2PT JK,DBL GANG EA B  $             22.00 31.00%  $                15.18 N/A N/A
1479598-1 1U,HINGED CAT6 PANEL ASSY EA B  $           297.78 31.00%  $              205.47 N/A N/A
1479599-2 ETHERSEAL KIT,UTP,FRT MNT,BLK, EA B  $             30.54 31.00%  $                21.07 N/A N/A
1479600-2 ETHERSEAL KIT,SHLD,FRT MNT,BLK EA B  $             34.46 31.00%  $                23.78 N/A N/A
1479601-3 C/A,ES C5E PLG/ES C5E PLG,UTP EA B  $             62.77 31.00%  $                43.31 N/A N/A
1479601-5 C/A,ES C5E PLG/ES C5E PLG,UTP EA B  $             64.44 31.00%  $                44.46 N/A N/A
1479601-7 C/A,ES C5E PLG/ES C5E PLG,UTP EA B  $             66.67 31.00%  $                46.00 N/A N/A
1479602-3 C/A,ES C5E PLG/NES C5E PLG,UTP EA B  $             46.46 31.00%  $                32.06 N/A N/A
1479602-5 C/A,ES C5E PLG/NES C5E PLG,UTP EA B  $             48.50 31.00%  $                33.47 N/A N/A
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1479602-7 C/A,ES C5E PLG/NES C5E PLG,UTP EA B  $             51.19 31.00%  $                35.32 N/A N/A
1479603-3 C/A,ES C5E PLG/ES C5E PLG,SCTP EA B  $             68.86 31.00%  $                47.51 N/A N/A
1479603-5 C/A,ES C5E PLG/ES C5E PLG,SCTP EA B  $             71.44 31.00%  $                49.29 N/A N/A
1479603-7 C/A,ES C5E PLG/ES C5E PLG,SCTP EA B  $             74.54 31.00%  $                51.43 N/A N/A
1479604-3 C/A,ES C5E PLG/NES C5E PLG,SCT EA B  $             42.73 31.00%  $                29.48 N/A N/A
1479604-5 C/A,ES C5E PLG/NES C5E PLG,SCT EA B  $             45.31 31.00%  $                31.26 N/A N/A
1479604-7 C/A,ES C5E PLG/NES C5E PLG,SCT EA B  $             55.61 31.00%  $                38.37 N/A N/A
1479625-1 KIT,FACEPLATE,DBL GNG,LT ALMD EA B  $               2.17 31.00%  $                  1.50 N/A N/A
1479625-2 KIT,FACEPLATE,DBL GNG,BLACK DE EA B  $               2.17 31.00%  $                  1.50 N/A N/A
1479625-3 KT,FPLATE,DBLE GNG,DECOR,WHT EA B  $               2.17 31.00%  $                  1.50 N/A N/A
1479625-4 KT,FPLATE,DBL GNG,NEMA GREY EA B  $               2.17 31.00%  $                  1.50 N/A N/A
1479646-1 10  ACTIVE FLOOR BOX EA B  $        1,967.52 31.00%  $           1,357.59 N/A N/A
1479653-1 TRIPLEX ASSY,W/LUGS,8W EA B  $           108.48 31.00%  $                74.85 N/A N/A
1479654-1 ETHERSEAL 12PORT ENCLOSURE EA B  $           317.45 31.00%  $              219.04 N/A N/A
1479655-1 ETHERSEAL 4-PORT ENCLOSURE EA B  $             98.23 31.00%  $                67.78 N/A N/A
1479656-1 ETHERSEAL 2-PORT ENCLOSURE EA B  $             84.61 31.00%  $                58.38 N/A N/A
1479657-1 ETHERSEAL,GLAND,M16,FT MNT,BK EA B  $               6.85 31.00%  $                  4.73 N/A N/A
1479658-1 ETHERSEAL,GLAND,M32,FRT MT,BK EA B  $             17.83 31.00%  $                12.30 N/A N/A
1479659-1 ETHERSEAL,GLAND,PG36,FRT MT,BK EA B  $             61.29 31.00%  $                42.29 N/A N/A
1479682-2 ETHERSEAL PLUG KIT,UTP,CAT6,SO EA B  $             25.00 31.00%  $                17.25 N/A N/A
1479683-2 ETHERSEAL PLUG KIT,UTP,CAT6 EA B  $             25.00 31.00%  $                17.25 N/A N/A
1479696-1 SL MULTIMEDIA KIT FOR CP EA B  $             12.67 31.00%  $                  8.74 N/A N/A
1479698-1 HSG,BLANK INTERFACE,FRONT-LOAD EA B  $               2.21 31.00%  $                  1.52 N/A N/A
1479699-1 PANEL ASSY,18-PORT,FRONT-LOAD EA B  $             21.10 31.00%  $                14.56 N/A N/A
1479700-1 MODUL ASSY,6-P,C5E,FRONT-LOAD EA B  $             39.88 31.00%  $                27.52 N/A N/A
1479701-1 MODUL ASSY,STD TEL,FRONT-LOAD EA B  $             65.54 31.00%  $                45.22 N/A N/A
1479702-1 MODUL ASSY,TEL BRDG,FRONT-LOAD EA B  $             72.23 31.00%  $                49.84 N/A N/A
1479703-1 MODUL ASSY,DSL/SEC,FRONT-LOAD EA B  $             48.79 31.00%  $                33.67 N/A N/A
1479704-1 PANEL KIT,C5E START,FRONT-LOAD EA B  $           165.55 31.00%  $              114.23 N/A N/A
1479705-1 PANEL KIT,C6 START,FRONT-LOAD EA B  $           198.88 31.00%  $              137.23 N/A N/A
1479706-1 PANEL KIT,C5E EXPAN,FRONT-LOAD EA B  $           146.65 31.00%  $              101.19 N/A N/A
1479707-1 PANEL KIT,C6 EXPAN,FRONT-LOAD EA B  $           177.78 31.00%  $              122.67 N/A N/A
1479708-1 PANEL KIT,C5E DSL STRT,FRNT-LD EA B  $           174.44 31.00%  $              120.36 N/A N/A
1479710-1 PANEL KIT,C5E 18-PORT,FRNT-LD EA B  $           144.67 31.00%  $                99.82 N/A N/A
1479732-1 1U WIRE MNGMNT PNL HNGD ASSYS EA B  $             68.94 31.00%  $                47.57 N/A N/A
1479733-1 2U WIRE MNGMNT PNL HNGD ASSYS EA B  $             71.63 31.00%  $                49.42 N/A N/A
1479784-1 KIT STRAP,MOUNTING,2PORT,DECOR EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1479784-2 KIT STRAP,MOUNTING,2PORT,DECOR EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1479784-3 KIT STRAP,MOUNTING,2PORT,DECOR EA B  $               3.00 31.00%  $                  2.07 N/A N/A
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1479784-4 KIT STRAP,MOUNTING,2PORT,DECOR EA B  $               3.00 31.00%  $                  2.07 N/A N/A
1479794-1 JACK,UTP,SECURE,CAT6,KEY1,RED EA B  $             13.73 31.00%  $                  9.47 N/A N/A
1479794-2 JACK,UTP,SECURE,CAT6,KEY2,YEL EA B  $             13.73 31.00%  $                  9.47 N/A N/A
1479794-3 JACK,UTP,SECURE,CAT6,KEY3,GRN EA B  $             13.73 31.00%  $                  9.47 N/A N/A
1479794-4 JACK,UTP,SECURE,CAT6,KEY4,BLU EA B  $             13.73 31.00%  $                  9.47 N/A N/A
1479794-8 JACK,UTP,SECURE,CAT6,KEY8,VIO EA B  $             13.73 31.00%  $                  9.47 N/A N/A
1479794-9 JACK,UTP,SECURE,CAT6,KEY9,ORG EA B  $             13.73 31.00%  $                  9.47 N/A N/A
1479795-1 JACK,STP,SECURE,CAT6,KEY1,RED EA B  $             19.36 31.00%  $                13.36 N/A N/A
1479795-2 JACK,STP,SECURE,CAT6,KEY2,YEL EA B  $             19.36 31.00%  $                13.36 N/A N/A
1479795-3 JACK,STP,SECURE,CAT6,KEY3,GRN EA B  $             19.36 31.00%  $                13.36 N/A N/A
1479795-4 JACK,STP,SECURE,CAT6,KEY4,BLU EA B  $             19.36 31.00%  $                13.36 N/A N/A
1479795-8 JACK,STP,SECURE,CAT6,KEY8,VIO EA B  $             19.36 31.00%  $                13.36 N/A N/A
1479795-9 JACK,STP,SECURE,CAT6,KEY9,ORG EA B  $             19.36 31.00%  $                13.36 N/A N/A
1479815-1 KIT, 6 PORT, DBL GANG, HIDEAWAY EA B  $               7.77 31.00%  $                  5.36 N/A N/A
1479836-2 KT,FPLATE,1PT,SGL GNG,ETHER,HZ EA B  $             10.00 31.00%  $                  6.90 N/A N/A
1479837-2 KT,FPLATE,2PT,SGL GNG,ETHER,HZ EA B  $             11.10 31.00%  $                  7.66 N/A N/A
1479860-1 WIRE MNGMNT BAR KIT EA B  $             11.56 31.00%  $                  7.98 N/A N/A
1479861-1 KIT, ESEAL JACK CAPW/POSLATCH EA B  $             25.11 31.00%  $                17.33 N/A N/A
1479865-1 MODULE,110 TELECOM BRIDGE EA B  $             35.00 31.00%  $                24.15 N/A N/A
1479889-1 AMPTRAC PCB SENSOR STRIP,1-2PT EA B  $             37.52 31.00%  $                25.89 N/A N/A
1479890-1 KIT,2PORT SENSOR,AMPTRAC EA B  $             61.36 31.00%  $                42.34 N/A N/A
1479946-1 KIT, 4 PORT, DBL GANG, HIDEAWAY EA B  $               7.77 31.00%  $                  5.36 N/A N/A
1479956-1 4  DEEP BOX, ANGLED MRJ21 EA B  $           910.41 31.00%  $              628.18 N/A N/A
1479957-1 ENCLOSURE,16PT,MULTIIMEDIA EA B  $           126.48 31.00%  $                87.27 N/A N/A
1479975-1 AMPTRAC,6-P HSG,COVER KIT EA B  $             73.13 31.00%  $                50.46 N/A N/A
1479979-1 IM CONCURRENT USER PACK (5) EA B  $        4,819.71 31.00%  $           3,325.60 N/A N/A
1479992-1 PANEL KIT,BLANK, ANGLD 1U EA B  $             51.88 31.00%  $                35.80 N/A N/A
1479992-2 PANEL KIT,BLANK, ANGLD 2U EA B  $             55.19 31.00%  $                38.08 N/A N/A
1499053-1 CA ASSY,MP,BLUE,8POS,CAT5E EA B  $             15.50 31.00%  $                10.70 N/A N/A
1499053-2 CA ASSY,MP,BLUE,8POS,CAT5E EA B  $             19.81 31.00%  $                13.67 N/A N/A
1499053-3 CA ASSY,MP,BLUE,8POS,CAT5E EA B  $             24.11 31.00%  $                16.64 N/A N/A
1499053-4 CA ASSY,MP,BLUE,8POS,CAT5E EA B  $             28.42 31.00%  $                19.61 N/A N/A
1499053-5 CA ASSY,MP,BLUE,8POS,CAT5E EA B  $             15.50 31.00%  $                10.70 N/A N/A
1499053-6 CA ASSY,MP,BLUE,8POS,CAT5E EA B  $             19.81 31.00%  $                13.67 N/A N/A
1499053-7 CA ASSY,MP,BLUE,8POS,CAT5E EA B  $             24.11 31.00%  $                16.64 N/A N/A
1499053-8 CA ASSY,MP,BLUE,8POS,CAT5E EA B  $             28.42 31.00%  $                19.61 N/A N/A
1499163-6 CA/ASSY,MP,8P,CAT6,WHT/VIOLET EA B  $             11.46 31.00%  $                  7.91 N/A N/A
1499407-6 CA ASSY,CRSOVR,MP,CAT5,ORG EA B  $               7.42 31.00%  $                  5.12 N/A N/A
1499430-4 6/BUNDLE,C5E,8P,WHT/BLU JK,BLU EA B  $           724.32 31.00%  $              499.78 N/A N/A
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1499500-4 CA/ASSY,CAT5E,CROSSOVER,RED EA B  $             14.71 31.00%  $                10.15 N/A N/A
1499500-6 CA/ASSY,CAT5E,CROSSOVER,RED EA B  $             15.98 31.00%  $                11.03 N/A N/A
1499543-1 BRACKET ASSY,MOD JK,UC EA B  $               3.19 31.00%  $                  2.20 N/A N/A
1499600-2 CAT6 SL 24PT REAR LD,ANGL ASSY EA B  $           303.01 31.00%  $              209.08 N/A N/A
1499600-3 ANGLD ASSY,1U,WHT,CAT6,SL,24PT EA B  $           303.01 31.00%  $              209.08 N/A N/A
1499601-2 ANGLED PANEL,2U,48 PORT,CAT6 EA B  $           602.69 31.00%  $              415.86 N/A N/A
1499601-3 ANGLD ASSY,2U,WHT,CAT6,SL,48PT EA B  $           602.69 31.00%  $              415.86 N/A N/A
1499601-5 ANGLED PANEL,2U,48 PORT,CAT6 EA B  $           602.69 31.00%  $              415.86 N/A N/A
1499601-6 ANGLED PANEL,2U,48 PORT,CAT6 EA B  $           602.69 31.00%  $              415.86 N/A N/A
1499602-2 CAT5E SL 24PT REAR LD,ANGLD ASSY EA B  $           247.28 31.00%  $              170.62 N/A N/A
1499603-2 PANEL ASSY,48PT,SL CAT5E,ANGLD EA B  $           482.38 31.00%  $              332.84 N/A N/A
1499604-1 CAT5E, PCB MODULE,24PT,ANGLD ASSY EA B  $           218.07 31.00%  $              150.47 N/A N/A
1499605-1 ANGLED PANEL,2U,48 PORT,CAT5E EA B  $           429.35 31.00%  $              296.25 N/A N/A
1499613-1 2U,ANGLED,72P,MULTIMEDIA,SHLD EA B  $           101.28 31.00%  $                69.88 N/A N/A
1499614-1 PANEL,TOP COVER ANGLED EA B  $             33.06 31.00%  $                22.81 N/A N/A
1499622-1 1U MULTIMEDIA,24PT,ANGLD ASSY EA B  $             60.57 31.00%  $                41.79 N/A N/A
1499623-1 ANGLED PANEL,2U,48 PT,MULTI EA B  $             73.23 31.00%  $                50.53 N/A N/A
1499631-1 JACK,KL110,RJ45,CAT6,L.ALD EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1499631-2 JACK,KL110,RJ45,CAT6,BLK EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1499631-3 JACK,KL110,RJ45,CAT6,WHT EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1499631-4 JACK,KL110,RJ45,CAT6,GRY EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1499631-5 JACK,KL110,RJ45,CAT6,ORG EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1499631-6 JACK,KL110,RJ45,CAT6,BLU EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1499631-7 JACK,KL110,RJ45,CAT6,RED EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1499631-8 JACK,KL110,RJ45,CAT6,YEL EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1499631-9 JACK,KL110,RJ45,CAT6,GRN EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1499632-1 JACK,KL110,RJ45,CAT5E,L.ALD EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1499632-2 JACK,KL110,RJ45,CAT5E,BLK EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1499632-3 JACK,KL110,RJ45,CAT5E,WHT EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1499632-4 JACK,KL110,RJ45,CAT5E,GRY EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1499632-5 JACK,KL110,RJ45,CAT5E,ORG EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1499632-6 JACK,KL110,RJ45,CAT5E,BLU EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1499632-7 JACK,KL110,RJ45,CAT5E,RED EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1499632-8 JACK,KL110,RJ45,CAT5E,YEL EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1499632-9 JACK,KL110,RJ45,CAT5E,GRN EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1499639-1 PP RETROFIT ASSY,CAT5E,AMPTRAC EA B  $           198.74 31.00%  $              137.13 N/A N/A
1499640-1 PP RETROFIT ASSY,CAT6,AMPTRAC EA B  $           146.40 31.00%  $              101.02 N/A N/A
1499641-1 ADAPTER, DB25 PLUG TO 2MM PLUG EA B  $             28.85 31.00%  $                19.91 N/A N/A
1499651-1 PCB ASSY,AMPTRC 48P SNSR,CISCO EA B  $           175.53 31.00%  $              121.12 N/A N/A
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1499659-1 BRKT,UNIVERSAL,40MM,AMPTRAC EA B  $             32.71 31.00%  $                22.57 N/A N/A
1499659-2 BRKT,UNIVERSAL,100MM,AMPTRAC EA B  $             33.94 31.00%  $                23.42 N/A N/A
1499659-3 BRKT,UNIVERSAL,448MM,AMPTRAC EA B  $             50.31 31.00%  $                34.71 N/A N/A
1499660-1 PCB ASSY, NORTEL 5520 EA B  $           142.55 31.00%  $                98.36 N/A N/A
1499682-1 JACK,KLS110,RJ45,CAT6,L.ALD EA B  $             11.00 31.00%  $                  7.59 N/A N/A
1499682-2 JACK,KLS110,RJ45,CAT6,BLK EA B  $             11.00 31.00%  $                  7.59 N/A N/A
1499682-3 JACK,KLS110,RJ45,CAT6,WHT EA B  $             11.00 31.00%  $                  7.59 N/A N/A
1499682-6 JACK,KLS110,RJ45,CAT6,BLU EA B  $             11.00 31.00%  $                  7.59 N/A N/A
1499682-8 JACK,KLS110,RJ45,CAT6,YEL EA B  $             11.00 31.00%  $                  7.59 N/A N/A
1499682-9 JACK,KLS110,RJ45,CAT6,GRN EA B  $             11.00 31.00%  $                  7.59 N/A N/A
1499683-1 JACK,KLS110,RJ45,CAT5E,L.ALD EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1499683-2 JACK,KLS110,RJ45,CAT5E,BLK EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1499683-3 JACK,KLS110,RJ45,CAT5E,WHT EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1499683-6 JACK,KLS110,RJ45,CAT5E,BLU EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1499683-8 JACK,KLS110,RJ45,CAT5E,YEL EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1499683-9 JACK,KLS110,RJ45,CAT5E,GRN EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1499684-7 AMPTRAC I/O 2.0 TO RJ11 6 POSN EA B  $               9.25 31.00%  $                  6.38 N/A N/A
1499687-4 AMPTRAC I/O 2.0 12 POSN EA B  $               9.44 31.00%  $                  6.51 N/A N/A
1499687-7 AMPTRAC I/O 2.0 12 POSN EA B  $             14.17 31.00%  $                  9.78 N/A N/A
1499688-4 AMPTRAC I/O 2.0 8 POSN EA B  $               7.44 31.00%  $                  5.13 N/A N/A
1499688-7 AMPTRAC I/O 2.0 8 POSN EA B  $             10.90 31.00%  $                  7.52 N/A N/A
1499690-7 AMPTRAC I/O 2.0 2 POSN EA B  $               5.73 31.00%  $                  3.95 N/A N/A
1499702-2 ADPTR PLATE ASSY,SECURE LC RED EA B  $           208.30 31.00%  $              143.73 N/A N/A
1499703-2 ADPTR PLATE ASSY,SECURE LC YLW EA B  $           208.30 31.00%  $              143.73 N/A N/A
1499704-2 ADPTR PLATE ASSY,SECURE LC GRN EA B  $           208.30 31.00%  $              143.73 N/A N/A
1499705-2 ADPTR PLATE ASSY,SECURE LC BLU EA B  $           208.30 31.00%  $              143.73 N/A N/A
1499706-2 ADPTR PLATE ASSY,SECURE LC ROSE EA B  $           208.30 31.00%  $              143.73 N/A N/A
1499707-2 ADPTR PLATE ASSY,SECURE LC AQUA EA B  $           208.30 31.00%  $              143.73 N/A N/A
1499708-2 ADPTR PLATE ASSY,SECURE LC BN EA B  $           208.30 31.00%  $              143.73 N/A N/A
1499709-2 ADPTR PLATE ASSY,SECURE LC V EA B  $           208.30 31.00%  $              143.73 N/A N/A
1499710-2 ADPTR PLATE ASSY,SECURE LC ORN EA B  $           208.30 31.00%  $              143.73 N/A N/A
1499711-2 ADPTR PLATE ASSY,SECURE LC SLT EA B  $           208.30 31.00%  $              143.73 N/A N/A
1499733-1 PCB ASSY,SENSOR STRIP,AMPTRAC EA B  $           101.44 31.00%  $                69.99 N/A N/A
1499740-3 CA/ASSY,AMPTRAC,SHLD,CM,CAT6A EA B  $             15.71 31.00%  $                10.84 N/A N/A
1499740-4 CA/ASSY,AMPTRAC,SHLD,CM,CAT6A EA B  $             17.29 31.00%  $                11.93 N/A N/A
1499740-5 CA/ASSY,AMPTRAC,SHLD,CM,CAT6A EA B  $             18.90 31.00%  $                13.04 N/A N/A
1499740-7 CA/ASSY,AMPTRAC,SHLD,CM,CAT6A EA B  $             22.08 31.00%  $                15.24 N/A N/A
1499748-4 KIT,18  L LPPS,5R,CB,72  L CORD EA B  $             86.19 31.00%  $                59.47 N/A N/A
1499759-1 SENSOR STRIP AMPTRAC KIT EA B  $             73.13 31.00%  $                50.46 N/A N/A
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1499763-1 PCB ASSY,SENSOR STRIP,AMPTRAC EA B  $             98.53 31.00%  $                67.99 N/A N/A
1499794-1 PCB SENSOR KIT,AMPTRAC EA B  $           137.69 31.00%  $                95.01 N/A N/A
1499795-1 PCB SENSOR STRIP, AMPTRAC EA B  $           264.99 31.00%  $              182.84 N/A N/A
1499798-1 PCB SENSOR KIT, AMPTRAC EA B  $           149.67 31.00%  $              103.27 N/A N/A
1499799-1 PCB SENSOR KIT, AMPTRAC EA B  $             94.17 31.00%  $                64.98 N/A N/A
1499800-1 PCB SENSOR KIT,AMPTRAC EA B  $             55.13 31.00%  $                38.04 N/A N/A
1499836-1 ASSY,SC ADPTR,CER SLV,LT ALM EA B  $             12.23 31.00%  $                  8.44 N/A N/A
1499836-2 ASSY,SC ADPTR,CER SLV,BLK EA B  $             12.23 31.00%  $                  8.44 N/A N/A
1499836-3 ASSY,SC ADPTR,CER SLV,WHITE EA B  $             12.23 31.00%  $                  8.44 N/A N/A
1499836-4 ASSY,SC ADPTR,CER SLV,GRAY EA B  $             12.23 31.00%  $                  8.44 N/A N/A
1499836-7 ASSY,SC ADPTR,CER SLV,RED EA B  $             14.44 31.00%  $                  9.96 N/A N/A
1499836-9 ASSY,SC ADPTR,CER SLV,GRN EA B  $             12.23 31.00%  $                  8.44 N/A N/A
1499841-1 C/A CAT6 SECURE RED EA B  $             18.90 31.00%  $                13.04 N/A N/A
1499841-2 C/A CAT6 SECURE RED EA B  $             19.65 31.00%  $                13.56 N/A N/A
1499841-3 C/A CAT6 SECURE RED EA B  $             20.40 31.00%  $                14.08 N/A N/A
1499841-4 C/A CAT6 SECURE RED EA B  $             20.96 31.00%  $                14.46 N/A N/A
1499841-5 C/A CAT6 SECURE RED EA B  $             21.38 31.00%  $                14.75 N/A N/A
1499841-6 C/A CAT6 SECURE RED EA B  $             22.13 31.00%  $                15.27 N/A N/A
1499841-7 C/A CAT6 SECURE RED EA B  $             22.60 31.00%  $                15.59 N/A N/A
1499841-8 C/A CAT6 SECURE RED EA B  $             23.06 31.00%  $                15.91 N/A N/A
1499841-9 C/A CAT6 SECURE RED EA B  $             23.83 31.00%  $                16.44 N/A N/A
1499842-1 C/A CAT6 SECURE YEL EA B  $             18.90 31.00%  $                13.04 N/A N/A
1499842-2 C/A CAT6 SECURE YEL EA B  $             19.65 31.00%  $                13.56 N/A N/A
1499842-3 C/A CAT6 SECURE YEL EA B  $             20.40 31.00%  $                14.08 N/A N/A
1499842-4 C/A CAT6 SECURE YEL EA B  $             20.96 31.00%  $                14.46 N/A N/A
1499842-5 C/A CAT6 SECURE YEL EA B  $             21.38 31.00%  $                14.75 N/A N/A
1499842-6 C/A CAT6 SECURE YEL EA B  $             22.13 31.00%  $                15.27 N/A N/A
1499842-7 C/A CAT6 SECURE YEL EA B  $             22.60 31.00%  $                15.59 N/A N/A
1499842-8 C/A CAT6 SECURE YEL EA B  $             23.06 31.00%  $                15.91 N/A N/A
1499842-9 C/A CAT6 SECURE YEL EA B  $             23.83 31.00%  $                16.44 N/A N/A
1499843-1 C/A CAT6 SECURE GRN EA B  $             18.90 31.00%  $                13.04 N/A N/A
1499843-2 C/A CAT6 SECURE GRN EA B  $             19.65 31.00%  $                13.56 N/A N/A
1499843-3 C/A CAT6 SECURE GRN EA B  $             20.40 31.00%  $                14.08 N/A N/A
1499843-4 C/A CAT6 SECURE GRN EA B  $             20.96 31.00%  $                14.46 N/A N/A
1499843-5 C/A CAT6 SECURE GRN EA B  $             21.38 31.00%  $                14.75 N/A N/A
1499843-6 C/A CAT6 SECURE GRN EA B  $             22.13 31.00%  $                15.27 N/A N/A
1499843-7 C/A CAT6 SECURE GRN EA B  $             22.60 31.00%  $                15.59 N/A N/A
1499843-8 C/A CAT6 SECURE GRN EA B  $             23.06 31.00%  $                15.91 N/A N/A
1499843-9 C/A CAT6 SECURE GRN EA B  $             23.83 31.00%  $                16.44 N/A N/A

7642 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

1499844-1 C/A CAT6 SECURE BLU EA B  $             18.90 31.00%  $                13.04 N/A N/A
1499844-2 C/A CAT6 SECURE BLU EA B  $             19.65 31.00%  $                13.56 N/A N/A
1499844-3 C/A CAT6 SECURE BLU EA B  $             20.40 31.00%  $                14.08 N/A N/A
1499844-4 C/A CAT6 SECURE BLU EA B  $             20.96 31.00%  $                14.46 N/A N/A
1499844-5 C/A CAT6 SECURE BLU EA B  $             21.38 31.00%  $                14.75 N/A N/A
1499844-6 C/A CAT6 SECURE BLU EA B  $             22.13 31.00%  $                15.27 N/A N/A
1499844-7 C/A CAT6 SECURE BLU EA B  $             22.60 31.00%  $                15.59 N/A N/A
1499844-8 C/A CAT6 SECURE BLU EA B  $             23.06 31.00%  $                15.91 N/A N/A
1499844-9 C/A CAT6 SECURE BLU EA B  $             23.83 31.00%  $                16.44 N/A N/A
1499845-1 C/A CAT6 SECURE VIO EA B  $             18.90 31.00%  $                13.04 N/A N/A
1499845-2 C/A CAT6 SECURE VIO EA B  $             19.65 31.00%  $                13.56 N/A N/A
1499845-3 C/A CAT6 SECURE VIO EA B  $             20.40 31.00%  $                14.08 N/A N/A
1499845-4 C/A CAT6 SECURE VIO EA B  $             20.96 31.00%  $                14.46 N/A N/A
1499845-5 C/A CAT6 SECURE VIO EA B  $             21.38 31.00%  $                14.75 N/A N/A
1499845-6 C/A CAT6 SECURE VIO EA B  $             22.13 31.00%  $                15.27 N/A N/A
1499845-7 C/A CAT6 SECURE VIO EA B  $             22.60 31.00%  $                15.59 N/A N/A
1499845-8 C/A CAT6 SECURE VIO EA B  $             23.06 31.00%  $                15.91 N/A N/A
1499845-9 C/A CAT6 SECURE VIO EA B  $             23.83 31.00%  $                16.44 N/A N/A
1499846-1 C/A CAT6 SECURE ORG EA B  $             18.90 31.00%  $                13.04 N/A N/A
1499846-2 C/A CAT6 SECURE ORG EA B  $             19.65 31.00%  $                13.56 N/A N/A
1499846-3 C/A CAT6 SECURE ORG EA B  $             20.40 31.00%  $                14.08 N/A N/A
1499846-4 C/A CAT6 SECURE ORG EA B  $             20.96 31.00%  $                14.46 N/A N/A
1499846-5 C/A CAT6 SECURE ORG EA B  $             21.38 31.00%  $                14.75 N/A N/A
1499846-6 C/A CAT6 SECURE ORG EA B  $             22.13 31.00%  $                15.27 N/A N/A
1499846-7 C/A CAT6 SECURE ORG EA B  $             22.60 31.00%  $                15.59 N/A N/A
1499846-8 C/A CAT6 SECURE ORG EA B  $             23.06 31.00%  $                15.91 N/A N/A
1499846-9 C/A CAT6 SECURE ORG EA B  $             23.83 31.00%  $                16.44 N/A N/A
1499847-1 C/A CAT6 SECURE UNIV EA B  $             17.17 31.00%  $                11.85 N/A N/A
1499847-2 C/A CAT6 SECURE UNIV EA B  $             13.35 31.00%  $                  9.21 N/A N/A
1499847-3 C/A CAT6 SECURE UNIV EA B  $             13.86 31.00%  $                  9.56 N/A N/A
1499847-4 C/A CAT6 SECURE UNIV EA B  $             19.06 31.00%  $                13.15 N/A N/A
1499847-5 C/A CAT6 SECURE UNIV EA B  $             14.54 31.00%  $                10.03 N/A N/A
1499847-6 C/A CAT6 SECURE UNIV EA B  $             20.11 31.00%  $                13.88 N/A N/A
1499847-7 C/A CAT6 SECURE UNIV EA B  $             20.52 31.00%  $                14.16 N/A N/A
1499847-8 C/A CAT6 SECURE UNIV EA B  $             17.23 31.00%  $                11.89 N/A N/A
1499847-9 C/A CAT6 SECURE UNIV EA B  $             17.79 31.00%  $                12.28 N/A N/A
1499848-1 C/A CAT6 SECURE RED SHLD EA B  $             21.15 31.00%  $                14.59 N/A N/A
1499848-2 C/A CAT6 SECURE RED SHLD EA B  $             23.85 31.00%  $                16.46 N/A N/A
1499848-3 C/A CAT6 SECURE RED SHLD EA B  $             26.56 31.00%  $                18.33 N/A N/A
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1499848-4 C/A CAT6 SECURE RED SHLD EA B  $             27.35 31.00%  $                18.87 N/A N/A
1499848-5 C/A CAT6 SECURE RED SHLD EA B  $             29.86 31.00%  $                20.60 N/A N/A
1499848-7 C/A CAT6 SECURE RED SHLD EA B  $             34.92 31.00%  $                24.09 N/A N/A
1499848-8 C/A CAT6 SECURE RED SHLD EA B  $             37.46 31.00%  $                25.85 N/A N/A
1499848-9 C/A CAT6 SECURE RED SHLD EA B  $             39.98 31.00%  $                27.59 N/A N/A
1499849-1 C/A CAT6 SECURE YEL SHLD EA B  $             21.15 31.00%  $                14.59 N/A N/A
1499849-2 C/A CAT6 SECURE YEL SHLD EA B  $             22.29 31.00%  $                15.38 N/A N/A
1499849-3 C/A CAT6 SECURE YEL SHLD EA B  $             26.56 31.00%  $                18.33 N/A N/A
1499849-4 C/A CAT6 SECURE YEL SHLD EA B  $             27.35 31.00%  $                18.87 N/A N/A
1499849-5 C/A CAT6 SECURE YEL SHLD EA B  $             29.86 31.00%  $                20.60 N/A N/A
1499849-7 C/A CAT6 SECURE YEL SHLD EA B  $             34.92 31.00%  $                24.09 N/A N/A
1499849-8 C/A CAT6 SECURE YEL SHLD EA B  $             37.46 31.00%  $                25.85 N/A N/A
1499849-9 C/A CAT6 SECURE YEL SHLD EA B  $             39.98 31.00%  $                27.59 N/A N/A
1499850-1 C/A CAT6 SECURE GRN SHLD EA B  $             21.15 31.00%  $                14.59 N/A N/A
1499850-2 C/A CAT6 SECURE GRN SHLD EA B  $             23.85 31.00%  $                16.46 N/A N/A
1499850-3 C/A CAT6 SECURE GRN SHLD EA B  $             25.29 31.00%  $                17.45 N/A N/A
1499850-4 C/A CAT6 SECURE GRN SHLD EA B  $             27.35 31.00%  $                18.87 N/A N/A
1499850-5 C/A CAT6 SECURE GRN SHLD EA B  $             29.86 31.00%  $                20.60 N/A N/A
1499850-7 C/A CAT6 SECURE GRN SHLD EA B  $             34.92 31.00%  $                24.09 N/A N/A
1499850-8 C/A CAT6 SECURE GRN SHLD EA B  $             37.46 31.00%  $                25.85 N/A N/A
1499850-9 C/A CAT6 SECURE GRN SHLD EA B  $             39.98 31.00%  $                27.59 N/A N/A
1499851-1 C/A CAT6 SECURE BLU SHLD EA B  $             21.15 31.00%  $                14.59 N/A N/A
1499851-2 C/A CAT6 SECURE BLU SHLD EA B  $             23.85 31.00%  $                16.46 N/A N/A
1499851-3 C/A CAT6 SECURE BLU SHLD EA B  $             24.81 31.00%  $                17.12 N/A N/A
1499851-4 C/A CAT6 SECURE BLU SHLD EA B  $             29.25 31.00%  $                20.18 N/A N/A
1499851-5 C/A CAT6 SECURE BLU SHLD EA B  $             28.44 31.00%  $                19.62 N/A N/A
1499851-7 C/A CAT6 SECURE BLU SHLD EA B  $             34.92 31.00%  $                24.09 N/A N/A
1499851-8 C/A CAT6 SECURE BLU SHLD EA B  $             37.46 31.00%  $                25.85 N/A N/A
1499851-9 C/A CAT6 SECURE BLU SHLD EA B  $             39.98 31.00%  $                27.59 N/A N/A
1499852-1 C/A CAT6 SECURE VIO SHLD EA B  $             21.15 31.00%  $                14.59 N/A N/A
1499852-2 C/A CAT6 SECURE VIO SHLD EA B  $             22.29 31.00%  $                15.38 N/A N/A
1499852-3 C/A CAT6 SECURE VIO SHLD EA B  $             24.81 31.00%  $                17.12 N/A N/A
1499852-4 C/A CAT6 SECURE VIO SHLD EA B  $             29.25 31.00%  $                20.18 N/A N/A
1499852-5 C/A CAT6 SECURE VIO SHLD EA B  $             29.86 31.00%  $                20.60 N/A N/A
1499852-7 C/A CAT6 SECURE VIO SHLD EA B  $             34.92 31.00%  $                24.09 N/A N/A
1499852-8 C/A CAT6 SECURE VIO SHLD EA B  $             37.46 31.00%  $                25.85 N/A N/A
1499852-9 C/A CAT6 SECURE VIO SHLD EA B  $             39.98 31.00%  $                27.59 N/A N/A
1499853-1 C/A CAT6 SECURE ORG SHLD EA B  $             21.15 31.00%  $                14.59 N/A N/A
1499853-2 C/A CAT6 SECURE ORG SHLD EA B  $             23.85 31.00%  $                16.46 N/A N/A
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1499853-3 C/A CAT6 SECURE ORG SHLD EA B  $             24.81 31.00%  $                17.12 N/A N/A
1499853-4 C/A CAT6 SECURE ORG SHLD EA B  $             29.25 31.00%  $                20.18 N/A N/A
1499853-5 C/A CAT6 SECURE ORG SHLD EA B  $             29.86 31.00%  $                20.60 N/A N/A
1499853-7 C/A CAT6 SECURE ORG SHLD EA B  $             34.92 31.00%  $                24.09 N/A N/A
1499853-8 C/A CAT6 SECURE ORG SHLD EA B  $             37.46 31.00%  $                25.85 N/A N/A
1499853-9 C/A CAT6 SECURE ORG SHLD EA B  $             39.98 31.00%  $                27.59 N/A N/A
1499855-1 ASSY, FINSERT,2G,SL SERIES EA B  $               3.15 31.00%  $                  2.17 N/A N/A
1499855-2 ASSY, FINSERT,2G,SL SERIES EA B  $               3.15 31.00%  $                  2.17 N/A N/A
1499855-3 ASSY, FINSERT,2G,SL SERIES EA B  $               3.15 31.00%  $                  2.17 N/A N/A
1499855-4 ASSY, FINSERT,2G,SL SERIES EA B  $               3.15 31.00%  $                  2.17 N/A N/A
1499875-1 SENSOR KIT, 48-PORT EA B  $           204.28 31.00%  $              140.95 N/A N/A
1499925-1 JACK,SL110,RJ45,CAT6,HD,L.ALD EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1499925-2 JACK,SL110,RJ45,CAT6,HD,BLK EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1499925-4 JACK,SL110,RJ45,CAT6,HD,GRY EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1499925-5 JACK,SL110,RJ45,CAT6,HD,ORG EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1499925-6 JACK,SL110,RJ45,CAT6,HD,BLU EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1499925-7 JACK,SL110,RJ45,CAT6,HD,RED EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1499925-8 JACK,SL110,RJ45,CAT6,HD,YEL EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1499925-9 JACK,SL110,RJ45,CAT6,HD,GRN EA B  $             11.02 31.00%  $                  7.60 N/A N/A
1499970-1 KIT,AMPTRAC,48P,1U,PP EA B  $           172.99 31.00%  $              119.36 N/A N/A
1-502632-1 RECEPT,BLKHD,SC,CER,BLUE,W/DC EA B  $               8.75 31.0%  $                  6.04 N/A N/A
1-503970-3 CRIMP EYELET, AMP SC/FC EA B  $               1.92 31.00%  $                  1.32 N/A N/A
1-503997-3 WALL OUTLET HIDEOUT,SG,A.WHT EA B  $             10.35 31.00%  $                  7.14 N/A N/A
1-5349565-0 FOMM50 LEAD 2.5 TZ SC/PC-SC/PC DPX EA B  $             49.50 31.00%  $                34.16 N/A N/A
1-5349565-5 FOMM50 LEAD 2.5 TZ SC/PC-SC/PC DPX EA B  $             57.19 31.00%  $                39.46 N/A N/A
1-5349578-0 FOMM62.5 LEAD 2.5S  TZ  SC - SC DPX EA B  $             48.38 31.00%  $                33.38 N/A N/A
1-5349580-1 FOMM62.5 LEAD 2.5S  TZ  ST -SC DPX EA B  $             56.15 31.00%  $                38.74 N/A N/A
1-5349580-2 FOMM62.5 LEAD 2.5S  TZ  ST -SC DPX EA B  $             57.61 31.00%  $                39.75 N/A N/A
1-5349580-3 FOMM62.5 LEAD 2.5S  TZ  ST -SC DPX EA B  $             59.06 31.00%  $                40.75 N/A N/A
1-5349580-5 FOMM62.5 LEAD 2.5S  TZ  ST -SC DPX EA B  $             65.27 31.00%  $                45.04 N/A N/A
1-5349580-6 FOMM62.5 LEAD 2.5S  TZ  ST -SC DPX EA B  $             66.94 31.00%  $                46.19 N/A N/A
1536464-1 FOMM50 LEAD OM3 2.5 TZ SC/PC-S EA B  $             37.44 31.00%  $                25.83 N/A N/A
1536464-2 FOMM50 LEAD OM3 2.5 TZ SC/PC-S EA B  $             39.69 31.00%  $                27.39 N/A N/A
1536464-3 FOMM50 LEAD OM3 2.5 TZ SC/PC-S EA B  $             41.92 31.00%  $                28.92 N/A N/A
1536556-1 FOMM50 PIGTAIL MALE OM3 MTRJ J EA B  $             29.69 31.00%  $                20.49 N/A N/A
1-5492018-1 C/A,SM,LDS,FC(NG)TO2.5BAY 6M EA B  $             31.00 31.00%  $                21.39 N/A N/A
1-5492019-0 C/A,SM LDD,SC DUP(NG)/SC DUPNG EA B  $             64.06 31.00%  $                44.20 N/A N/A
1-5492019-1 C/A,SM LDD,SC DUP(NG)/SC DUPNG EA B  $             64.36 31.00%  $                44.41 N/A N/A
1-5492019-3 C/A,SM LDD,SC DUP(NG)/SC DUP EA B  $           130.55 31.00%  $                90.08 N/A N/A
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1-5492019-4 C/A,SM LDD,SC DUP(NG)/SC DUPNG EA B  $             58.40 31.00%  $                40.30 N/A N/A
1-5492020-0 C/A,SM,LDD,SCD(NG)TO2.5BAY82FT EA B  $             93.07 31.00%  $                64.22 N/A N/A
1-5492020-1 C/A,SM,LDD,SCD(NG)TO2.5BAY EA B  $           298.93 31.00%  $              206.26 N/A N/A
1-5492020-2 C/A,SM,LDD,SCD(NG)TO2.5BAY EA B  $             77.54 31.00%  $                53.50 N/A N/A
1-5492065-0 PIGTAIL,SM BUF FIB,SC (NG) EA B  $             21.40 31.00%  $                14.77 N/A N/A
1-5492065-5 PIGTAIL,SM BUF FIB,SC (NG) EA B  $             24.11 31.00%  $                16.64 N/A N/A
1-5492067-0 PIGTAIL,SMBF,2.5BAY,OPT, 10M EA B  $             18.83 31.00%  $                12.99 N/A N/A
1-5492067-5 PIGTAIL,SMBF,2.5BAY,OPT, 15M EA B  $             27.10 31.00%  $                18.70 N/A N/A
1-5492187-0 C/A,SM LDS, FC/APC-FC/APC EA B  $             46.86 31.00%  $                32.33 N/A N/A
1-5492187-5 C/A,SM LDS, FC/APC-FC/APC EA B  $             52.29 31.00%  $                36.08 N/A N/A
1-5492191-0 C/A,SM LDS,SC/APC-SC/UPC(NG) EA B  $             41.54 31.00%  $                28.66 N/A N/A
1-5492191-4 C/A,SM LDS,SC/APC-SC/UPC(NG) EA B  $             45.71 31.00%  $                31.54 N/A N/A
1-5492191-5 C/A,SM LDS,SC/APC-SC/UPC(NG) EA B  $             46.75 31.00%  $                32.26 N/A N/A
1-5492191-6 C/A,SM LDS,SC/APC-SC/UPC(NG) EA B  $             32.15 31.00%  $                22.18 N/A N/A
1-5492191-7 C/A,SM LDS,SC/APC-SC/UPC(NG) EA B  $             32.15 31.00%  $                22.18 N/A N/A
1-5492193-0 PIGTAIL,SM LDS, SC/APC EA B  $             30.25 31.00%  $                20.87 N/A N/A
1-5492193-5 PIGTAIL,SM LDS, SC/APC EA B  $             35.98 31.00%  $                24.83 N/A N/A
1-5492231-0 C/A,62.5/125 DUAL ESCON/ESCON EA B  $             94.90 31.00%  $                65.48 N/A N/A
1-5492231-3 C/A,62.5/125 DUAL ESCON/ESCON EA B  $           101.36 31.00%  $                69.94 N/A N/A
1-5492231-5 C/A,62.5/125 DUAL ESCON/ESCON EA B  $           105.65 31.00%  $                72.90 N/A N/A
1-5492249-0 C/A,62.5/125UM LDD SC-SC, 10M1 EA B  $             54.04 31.00%  $                37.29 N/A N/A
1-5492249-5 C/A,62.5/125UM LDD SC-SC EA B  $             68.00 31.00%  $                46.92 N/A N/A
1-5501380-6 KIT, ST, CERAMIC, 125UM EA B  $               4.67 31.00%  $                  3.22 N/A N/A
1-5502776-0 DUP RECEP,SC EA B  $               6.25 31.00%  $                  4.31 N/A N/A
1-5502776-1 DUP RECEP,SC EA B  $               6.25 31.00%  $                  4.31 N/A N/A
1-5502776-2 DUP ADAPTER,SC EA B  $               6.25 31.00%  $                  4.31 N/A N/A
1-5502776-3 DUP RECEP,SC,BL,BP EA B  $               6.56 31.00%  $                  4.53 N/A N/A
1-5502796-0 CABLE ASSY,SM,2.5BAY,ZIR,33 FT EA B  $             37.79 31.00%  $                26.08 N/A N/A
1-5502796-2 CABLE ASSY,SM,2.5BAY,ZIR,65 FT EA B  $             48.02 31.00%  $                33.13 N/A N/A
1-5502796-5 CABLE ASSY,SM,2.5BAY,ZIR,131FT EA B  $             78.71 31.00%  $                54.31 N/A N/A
1-5503162-0 CABLE ASSY,2.5BAY,SM DUAL,10M1 EA B  $             68.31 31.00%  $                47.13 N/A N/A
1-5503162-1 CABLE ASSY,2.5BAY,SM DUAL,15M1 EA B  $             73.75 31.00%  $                50.89 N/A N/A
1-5503162-4 CABLE ASSY,2.5BAY,SM DUAL,30M1 EA B  $             90.05 31.00%  $                62.13 N/A N/A
1-5503162-7 C/A,SM DUAL,2.5MM/2.5MM 1.56M1 EA B  $             54.17 31.00%  $                37.38 N/A N/A
1-5503162-8 C/A,SM DUAL,2.5MM/2.5MM 4.58M1 EA B  $             57.44 31.00%  $                39.63 N/A N/A
1-5503628-0 BOOT, BARE FIBER, BLACK, 3.43, NO LOGO EA B  $               0.28 31.00%  $                  0.19 N/A N/A
1-5503628-1 BOOT,BAREFIBER,WHITE,140 EA B  $               0.28 31.00%  $                  0.19 N/A N/A
1-5503628-4 BOOT, BARE FIBER, BLACK, 2.79, LOGO EA B  $               0.28 31.00%  $                  0.19 N/A N/A
1-5503628-9 BOOT, BARE FIBER, BEIGE, 3.43, NO LOGO EA B  $               0.28 31.00%  $                  0.19 N/A N/A
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1-5503948-0 KIT,CONN,SC,3.0MM,MM EA B  $               4.27 31.00%  $                  2.95 N/A N/A
1-5503948-1 KIT,CONN,SC,900UM,3.0MM,MM,CER EA B  $               4.98 31.00%  $                  3.44 N/A N/A
1-5503948-2 KIT,CONN,SC,3.0MM,MM EA B  $               4.27 31.00%  $                  2.95 N/A N/A
1-5503948-3 KIT,CONN,SC,900UM,3.0MM,MM,CER EA B  $               4.98 31.00%  $                  3.44 N/A N/A
1-5503971-0 STRAIN RELIEF, SC/FC BLACK EA B  $               0.52 31.00%  $                  0.36 N/A N/A
1-5503971-1 STRAIN RELIEF, SC/FC RED EA B  $               0.52 31.00%  $                  0.36 N/A N/A
1-5503971-2 STRAIN RELIEF, SC/FC BLACK EA B  $               0.52 31.00%  $                  0.36 N/A N/A
1-5503971-3 STRAIN RELIEF, SC/FC RED EA B  $               0.52 31.00%  $                  0.36 N/A N/A
1-5503971-4 SHORT BOOT, SC/FC BEIGE EA B  $               0.52 31.00%  $                  0.36 N/A N/A
1-5503971-5 STRAIN RELIEF, SC/FC BLUE EA B  $               0.52 31.00%  $                  0.36 N/A N/A
1-5503971-6 STRAIN RELIEF, SC/FC BLACK EA B  $               0.52 31.00%  $                  0.36 N/A N/A
1-5503971-7 STRAIN RELIEF, SC/FC RED EA B  $               0.52 31.00%  $                  0.36 N/A N/A
1-5503971-8 STRAIN RELIEF, SC/FC GREEN EA B  $               0.52 31.00%  $                  0.36 N/A N/A
1-5503971-9 STRAIN RELIEF, SC/FC WHITE EA B  $               0.52 31.00%  $                  0.36 N/A N/A
1-5503995-0 C/A,62.5/125UM,ZIP,OMCER,1.22 EA B  $             26.77 31.00%  $                18.47 N/A N/A
1-5503995-1 C/A,62.5/125UM,ZIP,OMCER7,3.66 EA B  $             31.83 31.00%  $                21.96 N/A N/A
1-5503995-2 C/A,62.5/125UM,ZIP,OMCER7,6.10 EA B  $             38.44 31.00%  $                26.52 N/A N/A
1-5503995-3 C/A,62.5/125UM,ZIP,OMCER7,7.92 EA B  $             40.67 31.00%  $                28.06 N/A N/A
1-5503995-4 C/A,62.5/125UM,ZIP,OMCER12.19 EA B  $             51.67 31.00%  $                35.65 N/A N/A
1-5503995-5 C/A,62.5/125UM,ZIP,OMCER15.24 EA B  $             58.29 31.00%  $                40.22 N/A N/A
1-5503995-6 C/A,62.5/125UM,ZIP,OMCER11 EA B  $             47.27 31.00%  $                32.62 N/A N/A
1-5503995-7 C/A,62.5/125UM,ZIP,OMCER13 EA B  $             51.67 31.00%  $                35.65 N/A N/A
1-5503995-8 C/A,62.5/125UM,ZIP,OMCER14 EA B  $             53.88 31.00%  $                37.18 N/A N/A
1-5503995-9 C/A,62.5/125UM,ZIP,OMCER18 EA B  $             64.90 31.00%  $                44.78 N/A N/A
1-5504646-2 KIT, SC, SIM, SM, 3.0,250BP EA B  $               3.60 31.00%  $                  2.48 N/A N/A
1-5504958-0 C/A,62.5/125,3.0TZ,SCDUP-ST DU EA B  $             48.33 31.00%  $                33.35 N/A N/A
1-5504958-1 C/A,62.5/125,3.0TZ,SCDUP-ST DU EA B  $             53.31 31.00%  $                36.78 N/A N/A
1-5504958-2 C/A,62.5/125,3.0TZ,SCDUP-ST DU EA B  $             58.57 31.00%  $                40.41 N/A N/A
1-5504958-3 C/A,62.5/125,3.0TZ,SCDUP-ST DU EA B  $             38.17 31.00%  $                26.34 N/A N/A
1-5504958-4 C/A,62.5/125,3.0TZ,SCDUP-ST DU EA B  $             34.98 31.00%  $                24.14 N/A N/A
1-5504958-5 C/A,62.5/125,3.0TZ,SCDUP-ST DU EA B  $             40.19 31.00%  $                27.73 N/A N/A
1-5504958-6 C/A,62.5/125,3.0TZ,SCDUP-ST DU EA B  $           284.60 31.00%  $              196.37 N/A N/A
1-5504969-0 C/A,50/125UM LDD,ZIP SC DUP EA B  $           130.42 31.00%  $                89.99 N/A N/A
1-5504969-1 C/A,50/125UM LDD,ZIP SC DUP EA B  $           172.65 31.00%  $              119.13 N/A N/A
1-5504969-2 C/A,50/125UM LDD,ZIP SC DUP EA B  $           225.34 31.00%  $              155.48 N/A N/A
1-5504969-3 C/A,50/125UM LDD,ZIP SC DUP EA B  $           309.83 31.00%  $              213.78 N/A N/A
1-5504969-4 C/A,50/125UM LDD,ZIP SC DUP EA B  $           404.75 31.00%  $              279.28 N/A N/A
1-5504969-5 C/A,50/125UM LDD,ZIP SC DUP EA B  $           489.25 31.00%  $              337.58 N/A N/A
1-5504969-6 C/A,50/125UM LDD,ZIP SC DUP EA B  $           582.09 31.00%  $              401.64 N/A N/A
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1-5504969-7 C/A,50/125UM LDD,ZIP SC DUP EA B  $           666.59 31.00%  $              459.95 N/A N/A
1-5504969-8 C/A,50/125UM LDD,ZIP SC DUP EA B  $           761.51 31.00%  $              525.44 N/A N/A
1-5504969-9 C/A,50/125UM LDD,ZIP SC DUP EA B  $           846.02 31.00%  $              583.75 N/A N/A
1-5504971-0 C/A,62.5/125,LDDZP,SCDUP-SCDUP EA B  $             45.17 31.00%  $                31.17 N/A N/A
1-5504971-1 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $             46.77 31.00%  $                32.27 N/A N/A
1-5504971-2 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $             40.31 31.00%  $                27.81 N/A N/A
1-5504971-3 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $             51.63 31.00%  $                35.62 N/A N/A
1-5504971-4 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $             54.84 31.00%  $                37.84 N/A N/A
1-5504971-5 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $             59.67 31.00%  $                41.17 N/A N/A
1-5504971-6 C/A,62.5/125,LDDZP,SCDUP-SCDUP EA B  $           136.23 31.00%  $                94.00 N/A N/A
1-5504971-7 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $           238.32 31.00%  $              164.44 N/A N/A
1-5504971-8 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $             33.54 31.00%  $                23.14 N/A N/A
1-5504971-9 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $             45.17 31.00%  $                31.17 N/A N/A
1-5504972-0 C/A,62.5/125UM LDS,SC TO ST EA B  $           134.90 31.00%  $                93.08 N/A N/A
1-5504972-1 C/A,62.5/125UM LDS,SC TO ST EA B  $           188.45 31.00%  $              130.03 N/A N/A
1-5504972-2 C/A,62.5/125UM LDS,SC TO ST EA B  $             30.23 31.00%  $                20.86 N/A N/A
1-5504972-3 C/A,62.5/125UM LDS,SC TO ST EA B  $             25.60 31.00%  $                17.66 N/A N/A
1-552678-2 ASSY, 3-WIRE, TEL-SPLICE EA B  $           167.61 31.0%  $              115.65 N/A N/A
1-552678-4 ASSY, 3-WIRE, TEL-SPLICE EA B  $           129.03 31.0%  $                89.03 N/A N/A
1-552678-7 TEL-SPLICE ASSY,3WIRE,FILLED EA B  $           167.61 31.0%  $              115.65 N/A N/A
1-552795-2 ASSY, 2-WIRE, TEL-SLICE EA B  $           203.18 31.0%  $              140.19 N/A N/A
1-552795-4 ASSY, 2-WIRE, TEL-SLICE EA B  $           142.23 31.0%  $                98.14 N/A N/A
1553000-1 BL, LC SECURE,SIM,SM,1.6-2.0MM EA B  $               6.23 31.00%  $                  4.30 N/A N/A
1553000-2 GR, LC SECURE,SIM,SM,1.6-2.0MM EA B  $               6.23 31.00%  $                  4.30 N/A N/A
1553000-3 RD, LC SECURE,SIM,SM,1.6-2.0MM EA B  $               6.23 31.00%  $                  4.30 N/A N/A
1553000-4 YW, LC SECURE,SIM,SM,1.6-2.0MM EA B  $               6.23 31.00%  $                  4.30 N/A N/A
1553000-5 AQ LC SECURE,SIM,SM,1.6-2.0MM EA B  $               6.23 31.00%  $                  4.30 N/A N/A
1553000-6 RO, LC SECURE,SIM,SM,1.6-2.0MM EA B  $               6.23 31.00%  $                  4.30 N/A N/A
1553000-7 BR, LC SECURE,SIM,SM,1.6-2.0MM EA B  $               6.23 31.00%  $                  4.30 N/A N/A
1553000-8 SL, LC SECURE,SIM,SM,1.6-2.0MM EA B  $               6.23 31.00%  $                  4.30 N/A N/A
1553000-9 VI, LC SECURE,SIM,SM,1.6-2.0MM EA B  $               6.23 31.00%  $                  4.30 N/A N/A
1553001-1 BL, LC SECURE,SIM,SM, 900um EA B  $               5.98 31.00%  $                  4.13 N/A N/A
1553001-2 GR, LC SECURE,SIM,SM, 900um EA B  $               5.98 31.00%  $                  4.13 N/A N/A
1553001-3 RD, LC SECURE,SIM,SM, 900um EA B  $               5.98 31.00%  $                  4.13 N/A N/A
1553001-4 YW, LC SECURE,SIM,SM, 900um EA B  $               5.98 31.00%  $                  4.13 N/A N/A
1553001-5 AQ, LC SECURE,SIM,SM, 900um EA B  $               5.98 31.00%  $                  4.13 N/A N/A
1553001-6 RO, LC SECURE,SIM,SM, 900um EA B  $               5.98 31.00%  $                  4.13 N/A N/A
1553001-7 BR, LC SECURE,SIM,SM, 900um EA B  $               5.98 31.00%  $                  4.13 N/A N/A
1553001-8 SL, LC SECURE,SIM,SM, 900um EA B  $               5.98 31.00%  $                  4.13 N/A N/A
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1553001-9 VI, LC SECURE,SIM,SM, 900um EA B  $               5.98 31.00%  $                  4.13 N/A N/A
1553004-1 BL, LC SECURE,SIM,MM,1.6-2.0MM EA B  $               5.48 31.00%  $                  3.78 N/A N/A
1553004-2 GR, LC SECURE,SIM,MM,1.6-2.0MM EA B  $               5.48 31.00%  $                  3.78 N/A N/A
1553004-3 RD, LC SECURE,SIM,MM,1.6-2.0MM EA B  $               5.48 31.00%  $                  3.78 N/A N/A
1553004-4 YW, LC SECURE,SIM,MM,1.6-2.0MM EA B  $               5.48 31.00%  $                  3.78 N/A N/A
1553004-5 AQ LC SECURE,SIM,MM,1.6-2.0MM EA B  $               5.48 31.00%  $                  3.78 N/A N/A
1553004-6 RO, LC SECURE,SIM,MM,1.6-2.0MM EA B  $               5.48 31.00%  $                  3.78 N/A N/A
1553004-7 BR, LC SECURE,SIM,MM,1.6-2.0MM EA B  $               5.48 31.00%  $                  3.78 N/A N/A
1553004-8 SL, LC SECURE,SIM,MM,1.6-2.0MM EA B  $               5.48 31.00%  $                  3.78 N/A N/A
1553004-9 VI, LC SECURE,SIM,MM,1.6-2.0MM EA B  $               5.48 31.00%  $                  3.78 N/A N/A
1553005-1 BL, LC SECURE,SIM,MM, 900um EA B  $               5.23 31.00%  $                  3.61 N/A N/A
1553005-2 GR, LC SECURE,SIM,MM, 900um EA B  $               5.23 31.00%  $                  3.61 N/A N/A
1553005-3 RD, LC SECURE,SIM,MM, 900um EA B  $               5.23 31.00%  $                  3.61 N/A N/A
1553005-4 YW, LC SECURE,SIM,MM, 900um EA B  $               5.23 31.00%  $                  3.61 N/A N/A
1553005-5 AQ LC SECURE,SIM,MM, 900um EA B  $               5.23 31.00%  $                  3.61 N/A N/A
1553005-6 RO, LC SECURE,SIM,MM, 900um EA B  $               5.23 31.00%  $                  3.61 N/A N/A
1553005-7 BR, LC SECURE,SIM,MM, 900um EA B  $               5.23 31.00%  $                  3.61 N/A N/A
1553005-8 SL, LC SECURE,SIM,MM, 900um EA B  $               5.23 31.00%  $                  3.61 N/A N/A
1553005-9 VI, LC SECURE,SIM,MM, 900um EA B  $               5.23 31.00%  $                  3.61 N/A N/A
1-553017-2 ASSY, HALF-TAP, TEL-SPLICE EA B  $           212.74 31.0%  $              146.79 N/A N/A
1-553017-4 ASSY, HALF-TAP, TEL-SPLICE EA B  $           285.14 31.0%  $              196.75 N/A N/A
1-553017-7 ASSY, HALF-TAP, TEL-SPLICE EA B  $           212.74 31.0%  $              146.79 N/A N/A
1553180-1 BL, LC SECURE,DUP,SM,1.6-2.0MM EA B  $             13.00 31.00%  $                  8.97 N/A N/A
1553180-2 GR, LC SECURE,DUP,SM,1.6-2.0MM EA B  $             13.00 31.00%  $                  8.97 N/A N/A
1553180-3 RD, LC SECURE,DUP,SM,1.6-2.0MM EA B  $             13.00 31.00%  $                  8.97 N/A N/A
1553180-4 YW, LC SECURE,DUP,SM,1.6-2.0MM EA B  $             13.00 31.00%  $                  8.97 N/A N/A
1553180-5 AQ LC SECURE,DUP,SM,1.6-2.0MM EA B  $             13.00 31.00%  $                  8.97 N/A N/A
1553180-6 RO, LC SECURE,DUP,SM,1.6-2.0MM EA B  $             13.00 31.00%  $                  8.97 N/A N/A
1553180-7 BR, LC SECURE,DUP,SM,1.6-2.0MM EA B  $             13.00 31.00%  $                  8.97 N/A N/A
1553180-8 SL, LC SECURE,DUP,SM,1.6-2.0MM EA B  $             13.00 31.00%  $                  8.97 N/A N/A
1553180-9 VI, LC SECURE,DUP,SM,1.6-2.0MM EA B  $             13.00 31.00%  $                  8.97 N/A N/A
1553182-1 BL, LC SECURE,DUP,MM,1.6-2.0MM EA B  $             10.94 31.00%  $                  7.55 N/A N/A
1553182-2 GR, LC SECURE,DUP,MM,1.6-2.0MM EA B  $             10.94 31.00%  $                  7.55 N/A N/A
1553182-3 RD, LC SECURE,DUP,MM,1.6-2.0MM EA B  $             10.94 31.00%  $                  7.55 N/A N/A
1553182-4 YW, LC SECURE,DUP,MM,1.6-2.0MM EA B  $             10.94 31.00%  $                  7.55 N/A N/A
1553182-5 AQ LC SECURE,DUP,MM,1.6-2.0MM EA B  $             10.94 31.00%  $                  7.55 N/A N/A
1553182-6 RO, LC SECURE,DUP,MM,1.6-2.0MM EA B  $             10.94 31.00%  $                  7.55 N/A N/A
1553182-7 BR, LC SECURE,DUP,MM,1.6-2.0MM EA B  $             10.94 31.00%  $                  7.55 N/A N/A
1553182-8 SL, LC SECURE,DUP,MM,1.6-2.0MM EA B  $             10.94 31.00%  $                  7.55 N/A N/A
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1553182-9 VI, LC SECURE,DUP,MM,1.6-2.0MM EA B  $             10.94 31.00%  $                  7.55 N/A N/A
1553210-1 FOCA MTRJ PL-RECP RED MM50 EA B  $             51.11 31.00%  $                35.27 N/A N/A
1553211-1 FOCA MTRJ PL-RECP GREEN MM50 EA B  $             51.11 31.00%  $                35.27 N/A N/A
1553212-1 In-Line Splice Termination Kit EA B  $        1,928.88 31.00%  $           1,330.93 N/A N/A
1553287-1 FO C/A LC Opt LC Opt XG AQU EA B  $             61.59 31.00%  $                42.50 N/A N/A
1553287-2 FO C/A LC Opt LC Opt XG AQU EA B  $             64.44 31.00%  $                44.46 N/A N/A
1553287-3 FO C/A LC Opt LC Opt XG AQU EA B  $             67.31 31.00%  $                46.44 N/A N/A
1553287-4 FO C/A LC Opt LC Opt XG AQU EA B  $             70.13 31.00%  $                48.39 N/A N/A
1553287-5 FO C/A LC Opt LC Opt XG AQU EA B  $             72.98 31.00%  $                50.36 N/A N/A
1553287-6 FO C/A LC Opt LC Opt XG AQU EA B  $             75.80 31.00%  $                52.30 N/A N/A
1553287-7 FO C/A LC Opt LC Opt XG AQU EA B  $             78.69 31.00%  $                54.30 N/A N/A
1553287-8 FO C/A LC Opt LC Opt XG AQU EA B  $             81.52 31.00%  $                56.25 N/A N/A
1553287-9 FO C/A LC Opt LC Opt XG AQU EA B  $             84.36 31.00%  $                58.21 N/A N/A
1-553292-1 COVER,WALL BOX,FLUSH MT,BLK EA B  $             16.36 31.00%  $                11.29 N/A N/A
1-553292-3 COVER,WALL BOX,FLUSH MT,GRAY EA B  $             16.36 31.00%  $                11.29 N/A N/A
1553294-1 RD, Adptr, LC SECURE Flangeles EA B  $           224.51 31.00%  $              154.91 N/A N/A
1553294-2 YL, Adptr, LC SECURE Flangeles EA B  $           224.51 31.00%  $              154.91 N/A N/A
1553294-3 GR, Adptr, LC SECURE Flangeles EA B  $           224.51 31.00%  $              154.91 N/A N/A
1553294-4 BL, Adptr, LC SECURE Flangeles EA B  $           224.51 31.00%  $              154.91 N/A N/A
1553294-5 RO, Adptr, LC SECURE Flangeles EA B  $           224.51 31.00%  $              154.91 N/A N/A
1553294-6 AQ, Adptr, LC SECURE Flangeles EA B  $           224.51 31.00%  $              154.91 N/A N/A
1553294-7 BR, Adptr, LC SECURE Flangeles EA B  $           224.51 31.00%  $              154.91 N/A N/A
1553294-8 VI, Adptr, LC SECURE Flangeles EA B  $           224.51 31.00%  $              154.91 N/A N/A
1553294-9 OR, Adptr, LC SECURE Flangeles EA B  $           224.51 31.00%  $              154.91 N/A N/A
1553360-1 RD, LC SECURE,SIM,MM, 900um EA B  $           523.06 31.00%  $              360.91 N/A N/A
1553360-2 YL, LC SECURE,SIM,MM, 900um EA B  $           523.06 31.00%  $              360.91 N/A N/A
1553360-3 GR, LC SECURE,SIM,MM, 900um EA B  $           523.06 31.00%  $              360.91 N/A N/A
1553360-4 BL, LC SECURE,SIM,MM, 900um EA B  $           523.06 31.00%  $              360.91 N/A N/A
1553360-5 RO, LC SECURE,SIM,MM, 900um EA B  $           523.06 31.00%  $              360.91 N/A N/A
1553360-6 AQ, LC SECURE,SIM,MM, 900um EA B  $           523.06 31.00%  $              360.91 N/A N/A
1553360-7 BR, LC SECURE,SIM,MM, 900um EA B  $           523.06 31.00%  $              360.91 N/A N/A
1553360-8 VI, LC SECURE,SIM,MM, 900um EA B  $           523.06 31.00%  $              360.91 N/A N/A
1553360-9 OR, LC SECURE,SIM,MM, 900um EA B  $           523.06 31.00%  $              360.91 N/A N/A
1553361-1 RD, LC SECURE,SIM,MM,1.6-2.0MM EA B  $           548.06 31.00%  $              378.16 N/A N/A
1553361-2 YL, LC SECURE,SIM,MM,1.6-2.0MM EA B  $           548.06 31.00%  $              378.16 N/A N/A
1553361-3 GR, LC SECURE,SIM,MM,1.6-2.0MM EA B  $           548.06 31.00%  $              378.16 N/A N/A
1553361-4 BL, LC SECURE,SIM,MM,1.6-2.0MM EA B  $           548.06 31.00%  $              378.16 N/A N/A
1553361-5 RO, LC SECURE,SIM,MM,1.6-2.0MM EA B  $           548.06 31.00%  $              378.16 N/A N/A
1553361-6 AQ, LC SECURE,SIM,MM,1.6-2.0MM EA B  $           548.06 31.00%  $              378.16 N/A N/A
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1553361-7 BR, LC SECURE,SIM,MM,1.6-2.0MM EA B  $           548.06 31.00%  $              378.16 N/A N/A
1553361-8 VI, LC SECURE,SIM,MM,1.6-2.0MM EA B  $           548.06 31.00%  $              378.16 N/A N/A
1553361-9 OR, LC SECURE,SIM,MM,1.6-2.0MM EA B  $           548.06 31.00%  $              378.16 N/A N/A
1553362-1 RD, LC SECURE,DUP,MM,1.6-2.0MM EA B  $        1,094.19 31.00%  $              754.99 N/A N/A
1553362-2 YL, LC SECURE,DUP,MM,1.6-2.0MM EA B  $        1,094.19 31.00%  $              754.99 N/A N/A
1553362-3 GR, LC SECURE,DUP,MM,1.6-2.0MM EA B  $        1,094.19 31.00%  $              754.99 N/A N/A
1553362-4 BL, LC SECURE,DUP,MM,1.6-2.0MM EA B  $        1,094.19 31.00%  $              754.99 N/A N/A
1553362-5 RO, LC SECURE,DUP,MM,1.6-2.0MM EA B  $        1,094.19 31.00%  $              754.99 N/A N/A
1553362-6 AQ, LC SECURE,DUP,MM,1.6-2.0MM EA B  $        1,094.19 31.00%  $              754.99 N/A N/A
1553362-7 BR, LC SECURE,DUP,MM,1.6-2.0MM EA B  $        1,094.19 31.00%  $              754.99 N/A N/A
1553362-8 VI, LC SECURE,DUP,MM,1.6-2.0MM EA B  $        1,094.19 31.00%  $              754.99 N/A N/A
1553362-9 OR, LC SECURE,DUP,MM,1.6-2.0MM EA B  $        1,094.19 31.00%  $              754.99 N/A N/A
1553366-1 RD, LC SECURE,SIM,SM, 900um EA B  $           598.05 31.00%  $              412.65 N/A N/A
1553366-2 YL, LC SECURE,SIM,SM, 900um EA B  $           598.05 31.00%  $              412.65 N/A N/A
1553366-3 GR, LC SECURE,SIM,SM, 900um EA B  $           598.05 31.00%  $              412.65 N/A N/A
1553366-4 BL, LC SECURE,SIM,SM, 900um EA B  $           598.05 31.00%  $              412.65 N/A N/A
1553366-5 RO, LC SECURE,SIM,SM, 900um EA B  $           598.05 31.00%  $              412.65 N/A N/A
1553366-6 AQ, LC SECURE,SIM,SM, 900um EA B  $           598.05 31.00%  $              412.65 N/A N/A
1553366-7 BR, LC SECURE,SIM,SM, 900um EA B  $           598.05 31.00%  $              412.65 N/A N/A
1553366-8 VI, LC SECURE,SIM,SM, 900um EA B  $           598.05 31.00%  $              412.65 N/A N/A
1553366-9 OR, LC SECURE,SIM,SM, 900um EA B  $           598.05 31.00%  $              412.65 N/A N/A
1553367-1 RD, LC SECURE,SIM,SM,1.6-2.0MM EA B  $           623.05 31.00%  $              429.90 N/A N/A
1553367-2 YL, LC SECURE,SIM,SM,1.6-2.0MM EA B  $           623.05 31.00%  $              429.90 N/A N/A
1553367-3 GR, LC SECURE,SIM,SM,1.6-2.0MM EA B  $           623.05 31.00%  $              429.90 N/A N/A
1553367-4 BL, LC SECURE,SIM,SM,1.6-2.0MM EA B  $           623.05 31.00%  $              429.90 N/A N/A
1553367-5 RO, LC SECURE,SIM,SM,1.6-2.0MM EA B  $           623.05 31.00%  $              429.90 N/A N/A
1553367-6 AQ, LC SECURE,SIM,SM,1.6-2.0MM EA B  $           623.05 31.00%  $              429.90 N/A N/A
1553367-7 BR, LC SECURE,SIM,SM,1.6-2.0MM EA B  $           623.05 31.00%  $              429.90 N/A N/A
1553367-8 VI, LC SECURE,SIM,SM,1.6-2.0MM EA B  $           623.05 31.00%  $              429.90 N/A N/A
1553367-9 OR, LC SECURE,SIM,SM,1.6-2.0MM EA B  $           623.05 31.00%  $              429.90 N/A N/A
1553368-1 RD, LC SECURE,DUP,SM,1.6-2.0MM EA B  $        1,299.95 31.00%  $              896.97 N/A N/A
1553368-2 YL, LC SECURE,DUP,SM,1.6-2.0MM EA B  $        1,299.95 31.00%  $              896.97 N/A N/A
1553368-3 GR, LC SECURE,DUP,SM,1.6-2.0MM EA B  $        1,299.95 31.00%  $              896.97 N/A N/A
1553368-4 BL, LC SECURE,DUP,SM,1.6-2.0MM EA B  $        1,299.95 31.00%  $              896.97 N/A N/A
1553368-5 RO, LC SECURE,DUP,SM,1.6-2.0MM EA B  $        1,299.95 31.00%  $              896.97 N/A N/A
1553368-6 AQ, LC SECURE,DUP,SM,1.6-2.0MM EA B  $        1,299.95 31.00%  $              896.97 N/A N/A
1553368-7 BR, LC SECURE,DUP,SM,1.6-2.0MM EA B  $        1,299.95 31.00%  $              896.97 N/A N/A
1553368-8 VI, LC SECURE,DUP,SM,1.6-2.0MM EA B  $        1,299.95 31.00%  $              896.97 N/A N/A
1553368-9 OR, LC SECURE,DUP,SM,1.6-2.0MM EA B  $        1,299.95 31.00%  $              896.97 N/A N/A
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1-553395-1 ASSY,2-WIRE,FLM RTD,TEL-SPLICE EA B  $           287.95 31.0%  $              198.69 N/A N/A
1-553397-1 ASSY, HALF-TAP, FLM RTD EA B  $           445.75 31.0%  $              307.57 N/A N/A
1553446-1 C/A FO OM4 LC-DUP LC-DUP OFNR EA B  $             52.61 31.00%  $                36.30 N/A N/A
1553446-2 C/A FO OM4 LC-DUP LC-DUP OFNR EA B  $             56.19 31.00%  $                38.77 N/A N/A
1553446-3 C/A FO OM4 LC-DUP LC-DUP OFNR EA B  $             59.77 31.00%  $                41.24 N/A N/A
1553446-4 C/A FO OM4 LC-DUP LC-DUP OFNR EA B  $             63.34 31.00%  $                43.70 N/A N/A
1553446-5 C/A FO OM4 LC-DUP LC-DUP OFNR EA B  $             66.92 31.00%  $                46.17 N/A N/A
1553446-6 C/A FO OM4 LC-DUP LC-DUP OFNR EA B  $             70.50 31.00%  $                48.65 N/A N/A
1553446-7 C/A FO OM4 LC-DUP LC-DUP OFNR EA B  $             74.07 31.00%  $                51.11 N/A N/A
1553446-8 C/A FO OM4 LC-DUP LC-DUP OFNR EA B  $             77.65 31.00%  $                53.58 N/A N/A
1553446-9 C/A FO OM4 LC-DUP LC-DUP OFNR EA B  $             81.23 31.00%  $                56.05 N/A N/A
1553447-1 C/A FO OM4 LC-DUP SC-DUP OFNR EA B  $             73.71 31.00%  $                50.86 N/A N/A
1553447-2 C/A FO OM4 LC-DUP SC-DUP OFNR EA B  $             77.02 31.00%  $                53.14 N/A N/A
1553447-3 C/A FO OM4 LC-DUP SC-DUP OFNR EA B  $             80.36 31.00%  $                55.45 N/A N/A
1553447-4 C/A FO OM4 LC-DUP SC-DUP OFNR EA B  $             83.71 31.00%  $                57.76 N/A N/A
1553447-5 C/A FO OM4 LC-DUP SC-DUP OFNR EA B  $             87.00 31.00%  $                60.03 N/A N/A
1553447-6 C/A FO OM4 LC-DUP SC-DUP OFNR EA B  $             90.30 31.00%  $                62.31 N/A N/A
1553447-7 C/A FO OM4 LC-DUP SC-DUP OFNR EA B  $             93.67 31.00%  $                64.63 N/A N/A
1553447-8 C/A FO OM4 LC-DUP SC-DUP OFNR EA B  $             96.94 31.00%  $                66.89 N/A N/A
1553447-9 C/A FO OM4 LC-DUP SC-DUP OFNR EA B  $           100.30 31.00%  $                69.21 N/A N/A
1553448-1 CASS 0M4 12FIB MPO STD-LC STD EA B  $           390.81 31.00%  $              269.66 N/A N/A
1553448-2 CASS 0M4 12FIB MPO SEC-LC SEC EA B  $           494.69 31.00%  $              341.34 N/A N/A
1553448-3 CASS 0M4 12FIB MPO SEC-LC SEC EA B  $           494.69 31.00%  $              341.34 N/A N/A
1553448-4 CASS 0M4 12FIB MPO SEC-LC SEC EA B  $           494.69 31.00%  $              341.34 N/A N/A
1553448-5 CASS 0M4 12FIB MPO SEC-LC SEC EA B  $           494.69 31.00%  $              341.34 N/A N/A
1553448-6 CASS 0M4 12FIB MPO SEC-LC SEC EA B  $           519.44 31.00%  $              358.41 N/A N/A
1553448-7 CASS 0M4 12FIB MPO SEC-LC SEC EA B  $           519.44 31.00%  $              358.41 N/A N/A
1553448-8 CASS 0M4 12FIB MPO SEC-LC SEC EA B  $           519.44 31.00%  $              358.41 N/A N/A
1553448-9 CASS 0M4 12FIB MPO SEC-LC SEC EA B  $           519.44 31.00%  $              358.41 N/A N/A
1553449-1 CASS 0M4 24FIB MPO STD-LC STD EA B  $           812.87 31.00%  $              560.88 N/A N/A
1553449-2 CASS 0M4 24FIB MPO SEC-LC SEC EA B  $           981.54 31.00%  $              677.26 N/A N/A
1553449-3 CASS 0M4 24FIB MPO SEC-LC SEC EA B  $           981.54 31.00%  $              677.26 N/A N/A
1553449-4 CASS 0M4 24FIB MPO SEC-LC SEC EA B  $           981.54 31.00%  $              677.26 N/A N/A
1553449-5 CASS 0M4 24FIB MPO SEC-LC SEC EA B  $           981.54 31.00%  $              677.26 N/A N/A
1553449-6 CASS 0M4 24FIB MPO SEC-LC SEC EA B  $        1,030.61 31.00%  $              711.12 N/A N/A
1553449-7 CASS 0M4 24FIB MPO SEC-LC SEC EA B  $        1,030.61 31.00%  $              711.12 N/A N/A
1553449-8 CASS 0M4 24FIB MPO SEC-LC SEC EA B  $        1,030.61 31.00%  $              711.12 N/A N/A
1553449-9 CASS 0M4 24FIB MPO SEC-LC SEC EA B  $        1,030.61 31.00%  $              711.12 N/A N/A
1553461-1 FO C/A LC Opt LC Opt OM4 AQ EA B  $             63.02 31.00%  $                43.48 N/A N/A
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1553461-2 FO C/A LC Opt LC Opt OM4 AQ EA B  $             67.29 31.00%  $                46.43 N/A N/A
1553491-1 CASS, STD MPO-MTRJ,50/125, BLA EA B  $           782.12 31.00%  $              539.66 N/A N/A
1553491-2 CASS, SEC MPO-MTRJ,50/125, RED EA B  $           944.40 31.00%  $              651.64 N/A N/A
1553491-3 CASS, SEC MPO-MTRJ,50/125, GRE EA B  $           944.40 31.00%  $              651.64 N/A N/A
1553491-4 CASS, SEC MPO-MTRJ,50/125, BLU EA B  $           944.40 31.00%  $              651.64 N/A N/A
1553491-5 CASS, SEC MPO-MTRJ,50/125, YEL EA B  $           944.40 31.00%  $              651.64 N/A N/A
1553491-6 CASS, SEC MPO-MTRJ,50/125, ORN EA B  $           991.63 31.00%  $              684.22 N/A N/A
1553491-7 CASS, SEC MPO-MTRJ,50/125, BRN EA B  $           991.63 31.00%  $              684.22 N/A N/A
1553491-8 CASS, SEC MPO-MTRJ,50/125, VIL EA B  $           991.63 31.00%  $              684.22 N/A N/A
1553491-9 CASS, SEC MPO-MTRJ,50/125, ROS EA B  $           991.63 31.00%  $              684.22 N/A N/A
1553516-1 FO C/A SC Opt LC Opt XG AQU EA B  $             65.56 31.00%  $                45.24 N/A N/A
1553516-2 FO C/A SC Opt LC Opt XG AQU EA B  $             68.40 31.00%  $                47.20 N/A N/A
1553516-3 FO C/A SC Opt LC Opt XG AQU EA B  $             71.27 31.00%  $                49.18 N/A N/A
1553516-4 FO C/A SC Opt LC Opt XG AQU EA B  $             74.11 31.00%  $                51.14 N/A N/A
1553516-5 FO C/A SC Opt LC Opt XG AQU EA B  $             76.94 31.00%  $                53.09 N/A N/A
1553516-6 FO C/A SC Opt LC Opt XG AQU EA B  $             79.77 31.00%  $                55.04 N/A N/A
1553516-7 FO C/A SC Opt LC Opt XG AQU EA B  $             82.65 31.00%  $                57.03 N/A N/A
1553516-8 FO C/A SC Opt LC Opt XG AQU EA B  $             85.50 31.00%  $                59.00 N/A N/A
1553516-9 FO C/A SC Opt LC Opt XG AQU EA B  $             88.32 31.00%  $                60.94 N/A N/A
1553527-1 CA FO 0M4 MPO SEC(Red) TO 8 LC EA B  $           382.22 31.00%  $              263.73 N/A N/A
1553527-2 CA FO 0M4 MPO SEC(Red) TO 8 LC EA B  $           382.22 31.00%  $              263.73 N/A N/A
1553528-1 CA FO 0M4 MPO SEC(Yel) TO 8 LC EA B  $           382.22 31.00%  $              263.73 N/A N/A
1553528-2 CA FO 0M4 MPO SEC(Yel) TO 8 LC EA B  $           382.22 31.00%  $              263.73 N/A N/A
1553529-1 CA FO 0M4 MPO SEC(Blu) TO 8 LC EA B  $           382.22 31.00%  $              263.73 N/A N/A
1553529-2 CA FO 0M4 MPO SEC(Blu) TO 8 LC EA B  $           382.22 31.00%  $              263.73 N/A N/A
1553530-1 Encl Assy, Rack Mt, 2U MPO Sec EA B  $           800.12 31.00%  $              552.08 N/A N/A
1553533-1 HD ENCLOSURE, MPO TO LC OM4 48 EA B  $        2,646.05 31.00%  $           1,825.77 N/A N/A
1553533-2 HD ENCLOSURE, MPO TO LC OM4 32 EA B  $        1,984.54 31.00%  $           1,369.33 N/A N/A
1553534-1 CA FO 0M3 24 FIB MPO to MPO EA B  $           770.60 31.00%  $              531.71 N/A N/A
1553534-2 CA FO 0M3 24 FIB MPO to MPO EA B  $           809.06 31.00%  $              558.25 N/A N/A
1553534-3 CA FO 0M3 24 FIB MPO to MPO EA B  $           847.50 31.00%  $              584.78 N/A N/A
1553534-4 CA FO 0M3 24 FIB MPO to MPO EA B  $           885.98 31.00%  $              611.33 N/A N/A
1553534-5 CA FO 0M3 24 FIB MPO to MPO EA B  $           924.44 31.00%  $              637.86 N/A N/A
1553534-6 CA FO 0M3 24 FIB MPO to MPO EA B  $           962.88 31.00%  $              664.39 N/A N/A
1553534-7 CA FO 0M3 24 FIB MPO to MPO EA B  $        1,001.36 31.00%  $              690.94 N/A N/A
1553534-8 CA FO 0M3 24 FIB MPO to MPO EA B  $        1,039.82 31.00%  $              717.48 N/A N/A
1553534-9 CA FO 0M3 24 FIB MPO to MPO EA B  $        1,078.26 31.00%  $              744.00 N/A N/A
1553608-1 CA FO 0M4 MPO SEC(GRN) TO 8 LC EA B  $           382.22 31.00%  $              263.73 N/A N/A
1553608-2 CA FO 0M4 MPO SEC(GRN) TO 8 LC EA B  $           382.22 31.00%  $              263.73 N/A N/A
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1553609-1 CA FO 0M4 MPO SEC(ORN) TO 8 LC EA B  $           382.22 31.00%  $              263.73 N/A N/A
1553609-2 CA FO 0M4 MPO SEC(ORN) TO 8 LC EA B  $           382.22 31.00%  $              263.73 N/A N/A
1553635-1 CA FO SM MPO SEC(GRN) TO 8 LC EA B  $           518.08 31.00%  $              357.48 N/A N/A
1553635-2 CA FO SM MPO SEC(GRN) TO 8 LC EA B  $           518.08 31.00%  $              357.48 N/A N/A
1553636-1 CA FO SM MPO SEC(ORN) TO 8 LC EA B  $           518.08 31.00%  $              357.48 N/A N/A
1553636-2 CA FO SM MPO SEC(ORN) TO 8 LC EA B  $           518.08 31.00%  $              357.48 N/A N/A
1553643-1 PIGTAIL,FO,XG,DUALAN,MTRJ SEC EA B  $             29.92 31.00%  $                20.64 N/A N/A
1553651-1 Adapter Plate Assy, MPO SEC, 16 Port EA B  $           141.92 31.00%  $                97.92 N/A N/A
1553652-1 Adapter Plate Assy, MPO SEC, 32 Port EA B  $           170.57 31.00%  $              117.69 N/A N/A
1553653-1 Adapter Plate Assy, MPO SEC, 48 Port EA B  $           233.07 31.00%  $              160.82 N/A N/A
1553656-1 Adapter Plate Assy, Cable Management EA B  $             31.67 31.00%  $                21.85 N/A N/A
1553661-1 SLITTER TOOL, 2MM & 3MM EA B  $           230.76 31.00%  $              159.22 N/A N/A
1553665-1 Visual Fault Locator w 2.5 & 1 EA B  $           371.79 31.00%  $              256.54 N/A N/A
1553668-1 ENCL, EXT, UCP, 4U RACK MT EA B  $           419.14 31.00%  $              289.21 N/A N/A
1553675-1 Adapter Plate Assy, Blank EA B  $             16.02 31.00%  $                11.05 N/A N/A
1553676-1 CA FO SM MPO SEC(Red) TO 8 LC EA B  $           518.08 31.00%  $              357.48 N/A N/A
1553676-2 CA FO SM MPO SEC(Red) TO 8 LC EA B  $           518.08 31.00%  $              357.48 N/A N/A
1553677-1 CA FO SM MPO SEC(Yel) TO 8 LC EA B  $           518.08 31.00%  $              357.48 N/A N/A
1553677-2 CA FO SM MPO SEC(Yel) TO 8 LC EA B  $           518.08 31.00%  $              357.48 N/A N/A
1553678-1 CA FO SM MPO SEC(Blue) TO 8 LC EA B  $           518.08 31.00%  $              357.48 N/A N/A
1553678-2 CA FO SM MPO SEC(Blue) TO 8 LC EA B  $           518.08 31.00%  $              357.48 N/A N/A
1553694-1 Kit, 0M3, SAM Hydra and Adap P EA B  $           861.04 31.00%  $              594.12 N/A N/A
1553694-2 Kit, 0M3, SAM Hydra and Adap P EA B  $        1,587.24 31.00%  $           1,095.20 N/A N/A
1553694-3 Kit, 0M3, SAM Hydra and Adap P EA B  $        2,400.06 31.00%  $           1,656.04 N/A N/A
1553729-3 FO C/A MPO MPO SEC 0M2 BLU EA B  $           835.49 31.00%  $              576.49 N/A N/A
1553730-5 FO C/A MPO MPO SEC 0M2 GRN EA B  $           880.46 31.00%  $              607.52 N/A N/A
1553731-5 FO C/A MPO MPO SEC 0M2 RED EA B  $           880.46 31.00%  $              607.52 N/A N/A
1553732-3 FO C/A MPO MPO SEC 0M2 SLT EA B  $           921.12 31.00%  $              635.57 N/A N/A
1553733-3 FO C/A MPO MPO SEC 0M2 SLT EA B  $           921.12 31.00%  $              635.57 N/A N/A
1553740-1 ADAPTER ASSY LC SECURE HYBRID 

FLANGELESS EA B  $               4.77 31.00%  $                  3.29 N/A N/A
1553740-2 ADAPTER ASSY LC SECURE HYBRID 

FLANGELESS EA B  $               4.77 31.00%  $                  3.29 N/A N/A
1553740-3 ADAPTER ASSY LC SECURE HYBRID 

FLANGELESS EA B  $               4.77 31.00%  $                  3.29 N/A N/A
1553740-4 ADAPTER ASSY LC SECURE HYBRID 

FLANGELESS EA B  $               4.77 31.00%  $                  3.29 N/A N/A
1553740-5 ADAPTER ASSY LC SECURE HYBRID 

FLANGELESS EA B  $               4.77 31.00%  $                  3.29 N/A N/A
1553740-6 ADAPTER ASSY LC SECURE HYBRID 

FLANGELESS EA B  $               4.77 31.00%  $                  3.29 N/A N/A
1553740-7 ADAPTER ASSY LC SECURE HYBRID 

FLANGELESS EA B  $               4.77 31.00%  $                  3.29 N/A N/A
1553740-8 ADAPTER ASSY LC SECURE HYBRID 

FLANGELESS EA B  $               4.77 31.00%  $                  3.29 N/A N/A
1553740-9 ADAPTER ASSY LC SECURE HYBRID 

FLANGELESS EA B  $               7.44 31.00%  $                  5.13 N/A N/A
1-553759-1 3-WIRE ASSY,FLM RTD,TEL-SPLICE EA B  $           205.49 31.0%  $              141.79 N/A N/A
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1553761-1 Encl Assy, Rack Mt, 2U MPO Sec EA B  $           800.12 31.00%  $              552.08 N/A N/A
1553808-1 FO C/A LC GRN LC XG GRN EA B  $             57.02 31.00%  $                39.34 N/A N/A
1553808-3 C/A FO LC DUP GRE LC DUP XG OF EA B  $             61.54 31.00%  $                42.46 N/A N/A
1553808-5 C/A FO LC DUP GRE LC DUP XG OF EA B  $             66.06 31.00%  $                45.58 N/A N/A
1553809-1 FO C/A LC YEL SC XG YEL EA B  $             59.07 31.00%  $                40.76 N/A N/A
1553809-3 FO C/A LC DUP YEL SC DUP XG OF EA B  $             63.98 31.00%  $                44.15 N/A N/A
1553809-5 FO C/A LC DUP YEL SC DUP XG OF EA B  $             68.94 31.00%  $                47.57 N/A N/A
1553810-3 FO C/A LC DUP YEL MTRJ XG YEL EA B  $             63.98 31.00%  $                44.15 N/A N/A
1553822-3 FO C/A LC DUP SLA Pigtail XG O EA B  $             44.79 31.00%  $                30.91 N/A N/A
1553825-3 FO C/A LC DUP AQU Pigtail XG A EA B  $             44.79 31.00%  $                30.91 N/A N/A
1553828-3 FO C/A LC DUP ORN Pigtail OM3 EA B  $             44.79 31.00%  $                30.91 N/A N/A
1553829-3 FO C/A LC DUP VIO Pigtail OM3 EA B  $             44.79 31.00%  $                30.91 N/A N/A
1553891-3 FO C/A LC RED ST OM2 ORN EA B  $             46.67 31.00%  $                32.20 N/A N/A
1553894-1 FO C/A LC DUP RED Pigtail SM O EA B  $             40.65 31.00%  $                28.05 N/A N/A
1-555644-1 INSERT,BLANK,ELEC/IVORY EA B  $               0.68 31.00%  $                  0.47 N/A N/A
1-555856-0 CA ASSY,PWR ENT,8W,16 EA B  $             50.81 31.00%  $                35.06 N/A N/A
1-555856-1 CA ASSY,PWR ENT,8W,96 EA B  $             90.13 31.00%  $                62.19 N/A N/A
1-555856-2 CA ASSY,PWR ENT,8W,600 EA B  $           411.41 31.00%  $              283.87 N/A N/A
1-555856-3 CA ASSY,PWR ENT,8W,180 EA B  $           143.67 31.00%  $                99.13 N/A N/A
1-555856-4 CA ASSY,PWR ENT,8W,120 EA B  $           105.44 31.00%  $                72.75 N/A N/A
1-555856-5 CA ASSY,PWR ENT,8W,84 EA B  $             82.48 31.00%  $                56.91 N/A N/A
1-555856-6 CA ASSY,PWR ENT,8W,240 EA B  $           181.94 31.00%  $              125.54 N/A N/A
1-555856-9 CA ASSY,PWR ENT,8W,360 EA B  $           257.84 31.00%  $              177.91 N/A N/A
1-555858-0 CA ASSY,PWR ENT,5W,300 EA B  $           179.17 31.00%  $              123.63 N/A N/A
1-555858-1 CA ASSY,PWR ENT,5W,600 EA B  $           332.18 31.00%  $              229.20 N/A N/A
1-555858-2 CA ASSY,PWR ENT,5W,96 EA B  $             75.17 31.00%  $                51.87 N/A N/A
1-555858-3 CA ASSY,PWR ENT,5W,240 EA B  $           148.59 31.00%  $              102.53 N/A N/A
1-555858-5 CA ASSY,PWR ENT,5W,180 EA B  $           135.42 31.00%  $                93.44 N/A N/A
1-555858-7 CA ASSY,PWR ENT,5W,8 ,48 LD EA B  $             31.27 31.00%  $                21.58 N/A N/A
1-556127-0 CA ASSY,PWR/PWR,8W,92 EA B  $             87.57 31.00%  $                60.42 N/A N/A
1-556127-1 CA ASSY,PWR/PWR,8W,104 EA B  $             95.25 31.00%  $                65.72 N/A N/A
1-556127-4 CA ASSY,PWR/PWR,8W,140 EA B  $           118.19 31.00%  $                81.55 N/A N/A
1-556127-5 CA ASSY,PWR/PWR,8W,48 EA B  $             57.34 31.00%  $                39.56 N/A N/A
1-556127-6 CA ASSY,PWR/PWR, 8W,50 EA B  $             68.96 31.00%  $                47.58 N/A N/A
1-556127-8 CA ASSY,PWR/PWR,8W,36 EA B  $             50.81 31.00%  $                35.06 N/A N/A
1-556127-9 CA ASSY,PWR/PWR,8W,30 EA B  $             47.50 31.00%  $                32.78 N/A N/A
1-556148-0 CA ASSY,LINE ENT,8W,120 EA B  $           110.51 31.00%  $                76.25 N/A N/A
1-556148-5 CA ASSY,LINE ENT,8W,180 EA B  $           151.32 31.00%  $              104.41 N/A N/A
1-556212-0 CA ASSY,PWR/PWR,5W,92 EA B  $             73.11 31.00%  $                50.45 N/A N/A
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1-556212-5 CA ASSY,PWR/PWR,5W,48 EA B  $             48.90 31.00%  $                33.74 N/A N/A
1-556212-7 CA ASSY,PWR/PWR,5W,72 EA B  $             59.42 31.00%  $                41.00 N/A N/A
1-556730-0 CA ASSY,PWR/LINE,5W,48 EA B  $             56.57 31.00%  $                39.03 N/A N/A
1-556730-3 CA ASSY,PWR/LINE,5W,600 EA B  $           337.29 31.00%  $              232.73 N/A N/A
1-556731-0 CA ASSY,PWR/LINE,8W,48 EA B  $             60.75 31.00%  $                41.92 N/A N/A
1-556731-1 CA ASSY,PWR/LINE,8W,60 EA B  $             69.00 31.00%  $                47.61 N/A N/A
1-556731-2 CA ASSY,PWR/LINE,8W,12 EA B  $             47.58 31.00%  $                32.83 N/A N/A
1-556731-3 CA ASSY,PWR/LINE,8W,600 EA B  $           562.40 31.00%  $              388.06 N/A N/A
1-557502-1 FP KIT,4P 110 ELEC IVORY EA B  $               2.65 31.00%  $                  1.83 N/A N/A
1-557505-1 FP KIT,2P,110 ELEC.IVORY EA B  $               2.65 31.00%  $                  1.83 N/A N/A
1-557691-1 FP KIT,6P,110 ELEC.IVORY EA B  $               2.65 31.00%  $                  1.83 N/A N/A
1-557827-0 CA ASSY,SHLD,8POS,MP,CAT 5 EA B  $             62.84 31.00%  $                43.36 N/A N/A
1-557827-1 CA ASSY,SHLD,8POS,MP,CAT 5 EA B  $             18.11 31.00%  $                12.50 N/A N/A
1-558057-0 CA ASSY,PWR/PWR,8W,2#10,59 EA B  $             62.81 31.00%  $                43.34 N/A N/A
1-558057-1 CA ASSY,PWR/PWR,8W,2#10,57 EA B  $             61.73 31.00%  $                42.59 N/A N/A
1-558057-2 CA ASSY,PWR/PWR,8W,2#10,62.5 EA B  $             65.00 31.00%  $                44.85 N/A N/A
1-558057-3 CA ASSY,PWR/PWR,8W,2#10,23 EA B  $             43.94 31.00%  $                30.32 N/A N/A
1-558057-4 CA ASSY,PWR/PWR,8W,2#10,71 EA B  $             69.36 31.00%  $                47.86 N/A N/A
1-558057-5 CA ASSY,PWR/PWR,8W,2#10,74.5 EA B  $             71.54 31.00%  $                49.36 N/A N/A
1-558057-6 CA ASSY,PWR/PWR,8W,2#10,69 EA B  $             68.29 31.00%  $                47.12 N/A N/A
1-558057-7 CA ASSY,PWR/PWR,8W,2#10,35 EA B  $             49.69 31.00%  $                34.29 N/A N/A
1-558057-8 CA ASSY,PWR/PWR,8W,2#10,300 EA B  $           220.18 31.00%  $              151.92 N/A N/A
1-558057-9 CA ASSY,PWR/PWR,8W,2#10,29.5 EA B  $             46.42 31.00%  $                32.03 N/A N/A
1-558058-0 CA ASSY,PWR ENT,8W,2#10,16 EA B  $             43.04 31.00%  $                29.70 N/A N/A
1-558058-1 CA ASSY,PWR ENT,8W,2#10,60 EA B  $             63.90 31.00%  $                44.09 N/A N/A
1-558058-2 CA ASSY,PWR ENT,8W,2#10,300 EA B  $           220.18 31.00%  $              151.92 N/A N/A
1-558058-3 CA ASSY,PWR ENT,8W,2#10,96 EA B  $             90.13 31.00%  $                62.19 N/A N/A
1-558058-4 CA ASSY,PWR ENT,8W,2#10,24 EA B  $             44.23 31.00%  $                30.52 N/A N/A
1-558058-5 CA ASSY,PWR ENT,8W,2#10,18 EA B  $             39.67 31.00%  $                27.37 N/A N/A
1-558086-1 FP KIT,12P,110 ELEC IVORY EA B  $               6.00 31.00%  $                  4.14 N/A N/A
1-558088-1 FP KIT,4P,110 ELEC.IVORY EA B  $               2.63 31.00%  $                  1.81 N/A N/A
1-558107-1 FP KIT,3P,110 MJ, FLEXMODE EA B  $               3.19 31.00%  $                  2.20 N/A N/A
1-558198-0 ICON, DATA WHEEL, NEMA GY EA B  $               0.58 31.00%  $                  0.40 N/A N/A
1-558198-1 ICON, DATA WHEEL, ELEC IVORY EA B  $               0.58 31.00%  $                  0.40 N/A N/A
1-558199-0 ICON,PHONE WHEEL,NEMA GY EA B  $               0.58 31.00%  $                  0.40 N/A N/A
1-558199-1 ICON,PHONE WHEEL,ELEC IVORY EA B  $               0.58 31.00%  $                  0.40 N/A N/A
1-558251-1 WALLBOX KIT,LAN OUTLET EA B  $               8.46 31.00%  $                  5.84 N/A N/A
1-558251-3 WALLBOX KIT,LAN OUTLET EA B  $               8.46 31.00%  $                  5.84 N/A N/A
1-558821-0 ICON WHEEL, BLANK EA B  $               0.58 31.00%  $                  0.40 N/A N/A
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1-558821-1 ICON WHEEL, BLANK,ELEC IVORY EA B  $               0.58 31.00%  $                  0.40 N/A N/A
1-569332-1 STUFFER CAP,110 CONN,BULK QTY EA B  $               0.14 31.00%  $                  0.10 N/A N/A
1-569499-1 WALLBOX KIT,SURFACE, DUAL GANG EA B  $               6.04 31.0%  $                  4.17 N/A N/A
1-569523-0 PCHCD ASSY, 1 PR,110/110 10 FT EA B  $             17.35 31.00%  $                11.97 N/A N/A
1-569523-5 PCHCD ASSY, 1 PR,110/110 15 FT EA B  $             25.77 31.00%  $                17.78 N/A N/A
1-569524-0 PCHCD ASSY, 2PR, 110/110 10 FT EA B  $             23.61 31.00%  $                16.29 N/A N/A
1-569526-0 PCHCD ASSY, 4PR, 110/110 10 FT EA B  $             28.52 31.00%  $                19.68 N/A N/A
1-569526-5 PCHCD ASSY, 4PR, 110/110 15 FT EA B  $             37.98 31.00%  $                26.21 N/A N/A
1-569526-6 PCHCD ASSY, 4PR, 110/110 16 FT EA B  $             39.81 31.00%  $                27.47 N/A N/A
1-569527-0 PCHCD ASSY,4PR,110/T568A 10 FT EA B  $             20.92 31.00%  $                14.43 N/A N/A
1-569528-0 PCHCD ASSY,4PR,110/T568B 10 FT EA B  $             20.40 31.00%  $                14.08 N/A N/A
1-569528-2 PCHCD ASSY,4PR,110/T568B 12 FT EA B  $             22.54 31.00%  $                15.55 N/A N/A
1-569528-4 PCHCD ASSY,4PR,110/T568B 14 FT EA B  $             24.13 31.00%  $                16.65 N/A N/A
1-569528-6 PCHCD ASSY,4PR,110/T568B 16 FT EA B  $             25.75 31.00%  $                17.77 N/A N/A
1-569528-8 PCHCD ASSY,4PR,110/T568B 18 FT EA B  $             27.35 31.00%  $                18.87 N/A N/A
1-569669-0 PCHCD ASSY,2PR,110/10BASET10FT EA B  $             22.85 31.00%  $                15.77 N/A N/A
1-569685-0 PCHCD ASSY,2PR,110/10BASET10FT EA B  $             21.63 31.00%  $                14.92 N/A N/A
1-569875-0 BOOT, HOODED, 0.210 NEMA GRAY EA B  $               0.26 31.00%  $                  0.18 N/A N/A
1-569876-0 BOOT, HOODED, 0.225 NEMA GRAY EA B  $               0.26 31.00%  $                  0.18 N/A N/A
1-569877-0 BOOT, HOODED, 0.250 NEMA GRAY EA B  $               0.26 31.00%  $                  0.18 N/A N/A
1588153-1 BOOT 1.6MM-2.0MM WHITE EA B  $               0.30 31.00%  $                  0.21 N/A N/A
1588153-2 BOOT 1.6MM-2.0MM BLUE EA B  $               0.38 31.00%  $                  0.26 N/A N/A
1588153-3 BOOT 1.6MM-2.0MM BLACK EA B  $               0.38 31.00%  $                  0.26 N/A N/A
1588153-4 BOOT 1.6MM-2.0MM YELLOW EA B  $               0.30 31.00%  $                  0.21 N/A N/A
1588153-5 BOOT 1.6MM-2.0MM BEIGE EA B  $               0.30 31.00%  $                  0.21 N/A N/A
1588153-6 BOOT 1.6MM-2.0MM GREEN EA B  $               0.38 31.00%  $                  0.26 N/A N/A
1588153-7 BOOT 1.6MM-2.0MM RED EA B  $               0.30 31.00%  $                  0.21 N/A N/A
1588153-8 BOOT 1.6MM-2.0MM AQUA EA B  $               0.30 31.00%  $                  0.21 N/A N/A
1588172-1 MPO ADAPTER ASSY.AND RETENTION EA B  $               8.58 31.00%  $                  5.92 N/A N/A
1588172-2 MPO ADAPTER ASSY. W/CLIP EA B  $               9.37 31.00%  $                  6.47 N/A N/A
1588172-3 MPO ADAPTER ASSY. W/O FLANGE EA B  $               8.58 31.00%  $                  5.92 N/A N/A
1588172-4 MPO ADAPTER ASSY.W/O CLIP&FLNG EA B  $               9.37 31.00%  $                  6.47 N/A N/A
1588172-5 MPO ADAPTER W/FLANGE EA B  $               8.58 31.00%  $                  5.92 N/A N/A
1588172-6 MPO ADAPTER W/FLANGE AND CLIP EA B  $               9.37 31.00%  $                  6.47 N/A N/A
1588172-7 MPO ADAPTER W/O FLANGE EA B  $               8.58 31.00%  $                  5.92 N/A N/A
1588172-8 MPO ADAPTER W/O FLANGE, W/CLIP EA B  $               9.37 31.00%  $                  6.47 N/A N/A
1588175-1 DIESET, LC/SC/FC 1.6-2.4MM EA B  $           323.37 31.00%  $              223.13 N/A N/A
1588176-1 DIESET+ PROCRIMPER 1.6-2.4MM EA B  $           374.99 31.00%  $              258.74 N/A N/A
1588491-2 SC/FC BEND LIMITING BOOT EA B  $               0.32 31.00%  $                  0.22 N/A N/A
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1588715-1 KIT,CONN,SC,MM,1.6-2.0 EA B  $               5.35 31.00%  $                  3.69 N/A N/A
1588715-4 KIT,CONN,SC,MM,1.6-2.4,BP EA B  $               4.10 31.00%  $                  2.83 N/A N/A
1588756-1 STRIP TEMPLATE, LC EA B  $             10.27 31.00%  $                  7.09 N/A N/A
1591020-1 PEL-MC-1GB-MMSC-US EA B  $           478.46 31.00%  $              330.14 N/A N/A
1591022-1 PEL-MC-1GB-SMSC-US EA B  $           862.77 31.00%  $              595.31 N/A N/A
1591024-1 PEL-MC-10/100MMSC-US EA B  $           195.01 31.00%  $              134.56 N/A N/A
1591026-1 PEL-MC-10/100MMST-US EA B  $           195.01 31.00%  $              134.56 N/A N/A
1591030-1 PEL-MC-10/100SMSC-US EA B  $           363.18 31.00%  $              250.59 N/A N/A
1591032-1 PEL-MC-CHASSIS-US EA B  $           545.73 31.00%  $              376.55 N/A N/A
1591040-1 PEL-SW-8PORT-SW-MMST-US EA B  $           247.89 31.00%  $              171.04 N/A N/A
1591044-1 PEL-SW-8PORT-SW-SMSC-US EA B  $           420.81 31.00%  $              290.36 N/A N/A
1591070-1 PEL-SW-16PORT-UMGD-US EA B  $           153.72 31.00%  $              106.07 N/A N/A
1591081-1 PEL-SW-5PORT-GB-US EA B  $           113.46 31.00%  $                78.29 N/A N/A
1591083-1 PEL-SW-8PORT-GB-US EA B  $           151.92 31.00%  $              104.82 N/A N/A
1591311-1 PEL-IEC-AC-10A-PWR-CRD-US EA B  $             25.67 31.00%  $                17.71 N/A N/A
1591367-2 PEL-AMPTRAC-3YR-EXTWARRHD EA B  $           304.64 31.00%  $              210.20 N/A N/A
1591369-1 PEL-ICM-SWARE-480-PT-LCE EA B  $        3,636.78 31.00%  $           2,509.38 N/A N/A
1591369-2 PEL-ICM-SWARE-2400-PT-LCE EA B  $      17,583.91 31.00%  $         12,132.90 N/A N/A
1591369-3 PEL-ICM-SWARE-4800-PT-LCE EA B  $      34,060.18 31.00%  $         23,501.52 N/A N/A
1591369-4 PEL-ICM-SWARE-9600-PT-LCE EA B  $      65,720.45 31.00%  $         45,347.11 N/A N/A
1591369-5 PEL-ICM-SWARE-24000-PT-LCE EA B  $    158,762.88 31.00%  $       109,546.39 N/A N/A
1591369-6 PEL-ICM-SWARE-48000-PT-LCE EA B  $    305,526.24 31.00%  $       210,813.11 N/A N/A
1591369-7 PEL-ICM-SWARE-96000-PT-LCE EA B  $    542,747.52 31.00%  $       374,495.79 N/A N/A
1591370-1 PEL-ICM-SW-MAIN-1YR-480 EA B  $           436.41 31.00%  $              301.12 N/A N/A
1591370-2 PEL-ICM-SW-MAIN-3YR-480 EA B  $        1,152.86 31.00%  $              795.47 N/A N/A
1591370-3 PEL-ICM-SW-MAIN-1YR-2400 EA B  $        2,110.07 31.00%  $           1,455.95 N/A N/A
1591370-4 PEL-ICM-SW-MAIN-3YR-2400 EA B  $        5,574.10 31.00%  $           3,846.13 N/A N/A
1591370-5 PEL-ICM-SW-MAIN-1YR-4800 EA B  $        4,087.22 31.00%  $           2,820.18 N/A N/A
1591370-6 PEL-ICM-SW-MAIN-3YR-4800 EA B  $      10,797.07 31.00%  $           7,449.98 N/A N/A
1591370-7 PEL-ICM-SW-MAIN-1YR-9600 EA B  $        7,886.45 31.00%  $           5,441.65 N/A N/A
1591370-8 PEL-ICM-SW-MAIN-3YR-9600 EA B  $      20,833.38 31.00%  $         14,375.03 N/A N/A
1591370-9 PEL-ICM-SW-MAIN-1YR-24000 EA B  $      19,051.55 31.00%  $         13,145.57 N/A N/A
1-6206619-0 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B  $             52.00 31.00%  $                35.88 N/A N/A
1-6206619-2 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX 12M EA B  $             55.63 31.00%  $                38.38 N/A N/A
1-6206619-4 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B  $             59.29 31.00%  $                40.91 N/A N/A
1-6206619-5 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B  $             61.11 31.00%  $                42.17 N/A N/A
1-6206820-0 FOGBIT50 MCLL 2.5 TZ SC/PC-SC/PC 10M EA B  $           142.21 31.00%  $                98.12 N/A N/A
1-6206821-0 FOGBIT62.5 MCLL SC/DPX 2.5TZ ASSY 10M EA B  $           142.21 31.00%  $                98.12 N/A N/A
1-6278027-0 C/A ST/MT-RJ, MM 10M1 EA B  $             49.88 31.00%  $                34.42 N/A N/A
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1-6278027-1 C/A ST/MT-RJ, MM 1FT EA B  $             33.52 31.00%  $                23.13 N/A N/A
1-6278027-2 C/A ST/MT-RJ, MM 2FT EA B  $             33.52 31.00%  $                23.13 N/A N/A
1-6278027-3 C/A ST/MT-RJ, MM 3FT EA B  $             33.52 31.00%  $                23.13 N/A N/A
1-6278027-4 C/A ST/MT-RJ, MM 14 M1 EA B  $             57.17 31.00%  $                39.45 N/A N/A
1-6278027-5 C/A ST/MT-RJ, MM 15M1 EA B  $             58.98 31.00%  $                40.70 N/A N/A
1-6278027-6 C/A ST/MT-RJ, MM 5FT EA B  $             35.33 31.00%  $                24.38 N/A N/A
1-6278031-0 C/A DUP SC/MT-RJ SM10M1 EA B  $             46.40 31.00%  $                32.02 N/A N/A
1-6278031-5 C/A DUP SC/MT-RJ SM 15M1 EA B  $             52.32 31.00%  $                36.10 N/A N/A
1-6278033-0 C/A MT-RJ/MT-RJ SM EA B  $             46.40 31.00%  $                32.02 N/A N/A
1-6278033-5 C/A MT-RJ/MT-RJ SM EA B  $             52.32 31.00%  $                36.10 N/A N/A
1-6278126-0 SC DUPLEX/MT-RJ 10M1 C/A EA B  $             59.86 31.00%  $                41.30 N/A N/A
1-6278126-5 SC DUPLEX/MT-RJ 15M1 C/A EA B  $             70.80 31.00%  $                48.85 N/A N/A
1-6278128-0 MT-RJ/MT-RJ 10M1 C/A EA B  $             49.88 31.00%  $                34.42 N/A N/A
1-6278128-5 MT-RJ/MT-RJ 15M1 C/A EA B  $             58.98 31.00%  $                40.70 N/A N/A
1-6278129-0 MT-RJ/MT-RJ 10M1 C/A EA B  $             59.90 31.00%  $                41.33 N/A N/A
1-6278130-0 MT-RJ/MT-RJ 10M1 C/A EA B  $             59.90 31.00%  $                41.33 N/A N/A
1-6278131-0 MT-RJ/MT-RJ 10MI C/A EA B  $           102.32 31.00%  $                70.60 N/A N/A
1-6278244-0 PIGTAIL, FO, SM, FC 10.0 EA B  $             27.88 31.00%  $                19.24 N/A N/A
1-6278244-5 PIGTAIL, FO, SM, FC 15.0 EA B  $             33.29 31.00%  $                22.97 N/A N/A
1-6278298-0 MT-RJ TO ST SM 10M1 EA B  $             46.40 31.00%  $                32.02 N/A N/A
1-6278298-5 MT-RJ TO ST SM 15M1 EA B  $             52.32 31.00%  $                36.10 N/A N/A
1-6278414-0 MT-RJ WRKST JACK KIT VIOLET EA B  $             54.15 31.00%  $                37.36 N/A N/A
1-6278414-1 MT-RJ WRKST JACK KIT IVORY EA B  $             54.15 31.00%  $                37.36 N/A N/A
1-6278414-2 MT-RJ WRKST JACK KIT GRAY EA B  $             54.15 31.00%  $                37.36 N/A N/A
1-6278414-3 MTRJ WORKSTATION JACK ROSE EA B  $             56.88 31.00%  $                39.25 N/A N/A
1-6278414-4 MTRJ WORKSTATION JACK AQUA EA B  $             56.88 31.00%  $                39.25 N/A N/A
1-6278414-5 MTRJ WORKSTATION JACK BROWN EA B  $             56.88 31.00%  $                39.25 N/A N/A
1-6278414-6 MTRJ WORKSTATION JACK SLATE EA B  $             56.88 31.00%  $                39.25 N/A N/A
1-6278415-0 MT-RJ WRKST JACK KIT 62.5 VIO EA B  $             54.15 31.00%  $                37.36 N/A N/A
1-6278415-1 MT-RJ WRKST JACK KIT 62.5 IVO EA B  $             54.15 31.00%  $                37.36 N/A N/A
1-6278415-2 MT-RJ WRKST JACK KIT 62.5 ROSE EA B  $             65.50 31.00%  $                45.20 N/A N/A
1-6278415-3 MT-RJ WRKST JACK KIT 62.5 AQUA EA B  $             65.50 31.00%  $                45.20 N/A N/A
1-6278415-4 MT-RJ WRKST JACK KIT 62.5 BROWN EA B  $             65.50 31.00%  $                45.20 N/A N/A
1-6278415-5 MT-RJ WRKST JACK KIT 62.5 SLATE EA B  $             65.50 31.00%  $                45.20 N/A N/A
1-6278807-0 MTRJ KEYED JACK KIT 6PCK SLATE EA B  $           395.48 31.00%  $              272.88 N/A N/A
1-6278808-0 MTRJ KEYED JACK KIT 6PK SLATE EA B  $           395.48 31.00%  $              272.88 N/A N/A
1-6278810-0 MTRJ SECURE WRKST JACK KIT SLT EA B  $             65.50 31.00%  $                45.20 N/A N/A
1-6278811-0 MTRJ SECURE WRKST JACK KIT SLT EA B  $             65.50 31.00%  $                45.20 N/A N/A
1-6278873-0 C/A 50.125UM RIS MTRJ 10M1 EA B  $             60.02 31.00%  $                41.41 N/A N/A
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1-6278873-5 C/A 50.125UM RIS MTRJ 15M1 EA B  $             70.96 31.00%  $                48.96 N/A N/A
1-6278874-0 C/A 50.125UM RIS MTRJ 10M1 EA B  $             60.02 31.00%  $                41.41 N/A N/A
1-6278874-5 C/A 50.125UM RIS MTRJ 15M1 EA B  $             70.96 31.00%  $                48.96 N/A N/A
1-6278875-0 C/A 50.125UM RIS MTRJ 10M1 EA B  $             60.02 31.00%  $                41.41 N/A N/A
1-6278875-5 C/A 50.125UM RIS MTRJ 15M1 EA B  $             70.96 31.00%  $                48.96 N/A N/A
1-6278876-0 C/A 50.125UM RIS MTRJ 10M1 EA B  $             60.02 31.00%  $                41.41 N/A N/A
1-6278876-5 C/A 50.125UM RIS MTRJ 15M1 EA B  $             70.96 31.00%  $                48.96 N/A N/A
1-6278877-0 C/A 50/125UM RIS MTRJ 10M1 EA B  $             60.02 31.00%  $                41.41 N/A N/A
1-6278877-5 C/A 50/125UM RIS MTRJ 15M1 EA B  $             70.96 31.00%  $                48.96 N/A N/A
1-6278878-0 C/A 50/125UM RIS MTRJ 10M1 EA B  $             60.02 31.00%  $                41.41 N/A N/A
1-6278878-5 C/A 50/125UM RIS MTRJ 15M1 EA B  $             70.96 31.00%  $                48.96 N/A N/A
1-6278879-0 C/A 50/125UM RIS MTRJ 10M1 EA B  $             60.02 31.00%  $                41.41 N/A N/A
1-6278879-5 C/A 50/125UM RIS MTRJ 15M1 EA B  $             70.96 31.00%  $                48.96 N/A N/A
1-6278880-0 C/A 50/125UM RIS MTRJ 10M1 EA B  $             60.02 31.00%  $                41.41 N/A N/A
1-6278880-5 C/A 50/125UM RIS MTRJ 15M1 EA B  $             70.96 31.00%  $                48.96 N/A N/A
1-6278881-0 C/A 50/125UM SIM MTRJ 10M1 EA B  $             60.02 31.00%  $                41.41 N/A N/A
1-6278881-5 C/A 50/125UM SIM MTRJ 15M1 EA B  $             70.96 31.00%  $                48.96 N/A N/A
1-6278882-0 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             60.02 31.00%  $                41.41 N/A N/A
1-6278882-1 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             62.67 31.00%  $                43.24 N/A N/A
1-6278882-2 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             64.86 31.00%  $                44.75 N/A N/A
1-6278882-3 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             67.06 31.00%  $                46.27 N/A N/A
1-6278882-4 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             69.27 31.00%  $                47.80 N/A N/A
1-6278882-5 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             70.96 31.00%  $                48.96 N/A N/A
1-6278882-6 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             73.69 31.00%  $                50.85 N/A N/A
1-6278882-7 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             75.90 31.00%  $                52.37 N/A N/A
1-6278882-8 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             78.09 31.00%  $                53.88 N/A N/A
1-6278882-9 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             80.29 31.00%  $                55.40 N/A N/A
1-6278883-0 C/A 50/125UM SIM MTRJ 10M1 EA B  $             60.02 31.00%  $                41.41 N/A N/A
1-6278883-5 C/A 50/125UM SIM MTRJ 15M1 EA B  $             70.96 31.00%  $                48.96 N/A N/A
1-6278884-0 CA,50,MTRJ-ST EA B  $             60.02 31.00%  $                41.41 N/A N/A
1-6278884-5 CA,50,MTRJ-ST EA B  $             70.96 31.00%  $                48.96 N/A N/A
1-6278890-0 C/A 62.5/125UM LSZH MTRJ 10M1 EA B  $             60.02 31.00%  $                41.41 N/A N/A
1-6278890-5 C/A 62.5/125UM LSZH MTRJ 15M1 EA B  $             70.96 31.00%  $                48.96 N/A N/A
1-6278890-6 C/A 62.5/125UM LSZH MTRJ EA B  $             73.15 31.00%  $                50.47 N/A N/A
1-6278891-0 C/A 62.5/125UM LSZH MTRJ 10M1 EA B  $             60.02 31.00%  $                41.41 N/A N/A
1-6278891-5 C/A 62.5/125UM LSZH MTRJ 15M1 EA B  $             70.96 31.00%  $                48.96 N/A N/A
1-6278892-0 C/A 62.5/125UM LSZH MTRJ 10M1 EA B  $             60.02 31.00%  $                41.41 N/A N/A
1-6278892-5 C/A 62.5/125UM LSZH MTRJ 15M1 EA B  $             70.96 31.00%  $                48.96 N/A N/A
1-6278892-6 C/A 62.5/125UM LSZH MTRJ EA B  $             73.15 31.00%  $                50.47 N/A N/A
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1-6278892-7 C/A 62.5/125UM LSZH MTRJ EA B  $             75.36 31.00%  $                52.00 N/A N/A
1-6278893-0 FO CA MTRJ BLU MTRJ OM1 OFNR EA B  $             60.02 31.00%  $                41.41 N/A N/A
1-6278893-5 FO CA MTRJ BLU MTRJ OM1 OFNR EA B  $             70.96 31.00%  $                48.96 N/A N/A
1-6278894-0 C/A 62.5/125 RIS SC MTRJ 10M1 EA B  $             60.02 31.00%  $                41.41 N/A N/A
1-6278894-5 C/A 62.5/125 RIS SC MTRJ 15M1 EA B  $             70.96 31.00%  $                48.96 N/A N/A
1-6278895-0 C/A 62.5/125 RIS SC MTRJ 10M1 EA B  $             60.02 31.00%  $                41.41 N/A N/A
1-6278895-2 C/A 62.5/125 RIS SC MTRJ 1M1 EA B  $             64.38 31.00%  $                44.42 N/A N/A
1-6278895-5 C/A 62.5/125 RIS SC MTRJ 15M1 EA B  $             70.96 31.00%  $                48.96 N/A N/A
1-6278896-0 CA,62.5,MTRJ-SC EA B  $             60.02 31.00%  $                41.41 N/A N/A
1-6278896-5 CA,62.5,MTRJ-SC EA B  $             70.96 31.00%  $                48.96 N/A N/A
1-6278897-0 C/A 62.5/125 RIS SC MTRJ 10M1 EA B  $             60.02 31.00%  $                41.41 N/A N/A
1-6278897-1 C/A 62.5/125 RIS SC MTRJ EA B  $             62.21 31.00%  $                42.92 N/A N/A
1-6278897-2 C/A 62.5/125 RIS SC MTRJ EA B  $             64.38 31.00%  $                44.42 N/A N/A
1-6278897-3 C/A 62.5/125 RIS SC MTRJ EA B  $             66.59 31.00%  $                45.95 N/A N/A
1-6278897-4 C/A 62.5/125 RIS SC MTRJ EA B  $             68.77 31.00%  $                47.45 N/A N/A
1-6278897-5 C/A 62.5/125 RIS SC MTRJ 15M1 EA B  $             70.96 31.00%  $                48.96 N/A N/A
1-6278897-6 C/A 62.5/125 RIS SC MTRJ EA B  $             73.15 31.00%  $                50.47 N/A N/A
1-6278897-7 C/A 62.5/125 RIS SC MTRJ EA B  $             75.34 31.00%  $                51.98 N/A N/A
1-6278897-8 C/A 62.5/125 RIS SC MTRJ EA B  $             77.54 31.00%  $                53.50 N/A N/A
1-6278897-9 C/A 62.5/125 RIS SC MTRJ EA B  $             79.71 31.00%  $                55.00 N/A N/A
1-6278898-0 C/A 62.5/125UM,ZIPST,MTRJ 10M EA B  $             60.02 31.00%  $                41.41 N/A N/A
1-6278898-2 C/A 62.5/125UM,ZIPST,MTRJ 12M EA B  $             64.38 31.00%  $                44.42 N/A N/A
1-6278898-3 C/A 62.5/125UM,ZIPST,MTRJ RED EA B  $             66.59 31.00%  $                45.95 N/A N/A
1-6278898-5 C/A 62.5/125UM,ZIPST,MTRJ 15M EA B  $             70.96 31.00%  $                48.96 N/A N/A
1-6278899-0 CA,62.5,MTRJ-ST EA B  $             60.02 31.00%  $                41.41 N/A N/A
1-6278899-2 CA,62.5,MTRJ-ST EA B  $             64.38 31.00%  $                44.42 N/A N/A
1-6278899-3 CA,62.5,MTRJ-ST EA B  $             66.59 31.00%  $                45.95 N/A N/A
1-6278899-4 CA,62.5,MTRJ-ST EA B  $             68.77 31.00%  $                47.45 N/A N/A
1-6278899-5 CA,62.5,MTRJ-ST EA B  $             70.96 31.00%  $                48.96 N/A N/A
1-6278900-0 C/A 62.5/125UM,ZIPST,MTRJ 10M EA B  $             60.02 31.00%  $                41.41 N/A N/A
1-6278900-3 C/A 62.5/125UM,ZIPST,MTRJ 13M EA B  $             66.59 31.00%  $                45.95 N/A N/A
1-6278900-5 C/A 62.5/125UM,ZIPST,MTRJ 15M EA B  $             70.96 31.00%  $                48.96 N/A N/A
1-6278901-0 C/A 62.5/125UM,ZIPST,MTRJ 10M EA B  $             60.02 31.00%  $                41.41 N/A N/A
1-6278901-2 C/A 62.5/125UM,ZIPST,MTRJ 12M EA B  $             64.38 31.00%  $                44.42 N/A N/A
1-6278901-5 C/A 62.5/125UM,ZIPST,MTRJ 15M EA B  $             70.96 31.00%  $                48.96 N/A N/A
1-6348269-0 MOD COND LAUNCH C/A 50 ST/SC EA B  $           142.21 31.00%  $                98.12 N/A N/A
1-6348271-0 FOGBIT62.5 MCLL 2.5TZ SC/DPX-ST 10M EA B  $           142.21 31.00%  $                98.12 N/A N/A
1-6374497-0 C/A, 4FIB, 62.5/125 MTRJ 100 EA B  $           460.35 31.00%  $              317.64 N/A N/A
1-6374497-1 C/A, 4FIB, 62.5/125 MTRJ 110 EA B  $           477.25 31.00%  $              329.30 N/A N/A

7661 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

1-6374497-2 C/A, 4FIB, 62.5/125 MTRJ 120 EA B  $           494.21 31.00%  $              341.00 N/A N/A
1-6374497-3 C/A, 4FIB, 62.5/125 MTRJ 130 EA B  $           511.13 31.00%  $              352.68 N/A N/A
1-6374497-4 C/A, 4FIB, 62.5/125 MTRJ 140 EA B  $           528.06 31.00%  $              364.36 N/A N/A
1-6374497-5 C/A, 4FIB, 62.5/125 MTRJ 150 EA B  $           545.00 31.00%  $              376.05 N/A N/A
1-6374497-6 C/A, 4FIB, 62.5/125 MTRJ 160 EA B  $           561.94 31.00%  $              387.74 N/A N/A
1-6374497-7 C/A, 4FIB, 62.5/125 MTRJ 170 EA B  $           578.84 31.00%  $              399.40 N/A N/A
1-6374497-8 C/A, 4FIB, 62.5/125 MTRJ 180 EA B  $           595.80 31.00%  $              411.10 N/A N/A
1-6374497-9 C/A, 4FIB, 62.5/125 MTRJ 190 EA B  $           612.73 31.00%  $              422.78 N/A N/A
1-6374499-0 C/A, 6FIB, 62.5/125 MTRJ 100 EA B  $           644.44 31.00%  $              444.66 N/A N/A
1-6374499-1 C/A, 6FIB, 62.5/125 MTRJ 110 EA B  $           670.51 31.00%  $              462.65 N/A N/A
1-6374499-2 C/A, 6FIB, 62.5/125 MTRJ 120 EA B  $           696.61 31.00%  $              480.66 N/A N/A
1-6374499-3 C/A, 6FIB, 62.5/125 MTRJ 130 EA B  $           722.68 31.00%  $              498.65 N/A N/A
1-6374499-4 C/A, 6FIB, 62.5/125 MTRJ 140 EA B  $           748.76 31.00%  $              516.64 N/A N/A
1-6374499-5 C/A, 6FIB, 62.5/125 MTRJ 150 EA B  $           774.87 31.00%  $              534.66 N/A N/A
1-6374499-6 C/A, 6FIB, 62.5/125 MTRJ 160 EA B  $           800.95 31.00%  $              552.66 N/A N/A
1-6374499-7 C/A, 6FIB, 62.5/125 MTRJ 170 EA B  $           827.02 31.00%  $              570.64 N/A N/A
1-6374499-8 C/A, 6FIB, 62.5/125 MTRJ 180 EA B  $           853.10 31.00%  $              588.64 N/A N/A
1-6374499-9 C/A, 6FIB, 62.5/125 MTRJ 190 EA B  $           879.20 31.00%  $              606.65 N/A N/A
1-6374541-1 C/A PIGTAIL, SC/APC SM W/FOPT EA B  $             21.63 31.0%  $                14.92 N/A N/A
1-6374541-2 C/A PIGTAIL, SC/APC SM W/FOPT EA B  $             21.63 31.0%  $                14.92 N/A N/A
1-6374614-0 C/A 2.0MM 62.5/125 LC-SC 10M EA B  $             32.27 31.00%  $                22.27 N/A N/A
1-6374614-5 C/A 2.0MM 62.5/125 LC-SC 15M EA B  $             38.15 31.00%  $                26.32 N/A N/A
1-6374645-0 C/A MTRJ TO LC SM OFNR 10M1 EA B  $             62.86 31.00%  $                43.37 N/A N/A
1-6374645-5 C/A MTRJ TO LC SM OFNR 15M1 EA B  $             68.31 31.00%  $                47.13 N/A N/A
1-6374647-0 C/A MTRJ TO LC MM OFNR 10M1 EA B  $             53.31 31.00%  $                36.78 N/A N/A
1-6374647-5 C/A MTRJ TO LC MM OFNR 15M1 EA B  $             62.00 31.00%  $                42.78 N/A N/A
1639121-1 366-016-0010 EA B  $               0.40 31.00%  $                  0.28 N/A N/A
1639122-1 366-016-0020 EA B  $               0.50 31.00%  $                  0.35 N/A N/A
1639199-2 FOSC400-D-SQUARE-WASHER EA B  $             64.31 31.0%  $                44.37 N/A N/A
1-6435547-0 C/A,62.5MM,MT-RJ-SC EA B  $             63.46 31.00%  $                43.79 N/A N/A
1-6435547-5 CA FO 62.5 SC DUP-MTRJ RED SEC EA B  $             75.05 31.00%  $                51.78 N/A N/A
1-6435548-0 C/A,62.5MM,MT-RJ-SC EA B  $             62.86 31.00%  $                43.37 N/A N/A
1-6435548-5 CA,62.5,MTRJ-SC EA B  $             74.32 31.00%  $                51.28 N/A N/A
1-6435552-0 C/A,62.5MM,MT-RJ-SC EA B  $             62.86 31.00%  $                43.37 N/A N/A
1-6435552-5 CA,62.5,MTRJ-SC EA B  $             74.32 31.00%  $                51.28 N/A N/A
1-6435553-0 C/A,62.5MM,MT-RJ-SC EA B  $             62.86 31.00%  $                43.37 N/A N/A
1-6435553-5 CA,62.5,MTRJ-SC EA B  $             74.32 31.00%  $                51.28 N/A N/A
1644027-1 INSERT CAT6 1x RJ45 T568B /A EA B  $               9.46 31.00%  $                  6.53 N/A N/A
1644027-3 INSERT CAT6 1x RJ45 T568B /B EA B  $               9.46 31.00%  $                  6.53 N/A N/A
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1644027-5 INSERT CAT6 1x RJ45 T568B /W EA B  $               9.46 31.00%  $                  6.53 N/A N/A
1644031-1 INSERT CAT6 1x RJ45 T568A /A EA B  $               9.46 31.00%  $                  6.53 N/A N/A
1644031-3 INSERT CAT6 1x RJ45 T568A /B EA B  $               9.46 31.00%  $                  6.53 N/A N/A
1644031-5 INSERT CAT6 1x RJ45 T568A /W EA B  $               9.46 31.0%  $                  6.53 N/A N/A
1644042-1 PA PANEL 24P CAT6 SHLD AMPTRAC EA B  $           573.03 31.00%  $              395.39 N/A N/A
1-6457493-4 BOOT, SC/FC 900UM WHITE NL EA B  $               0.12 31.00%  $                  0.08 N/A N/A
1-6457493-7 BOOT, SC/FC 900UM AQUA EA B  $               0.16 31.00%  $                  0.11 N/A N/A
164622-000 FOSC-OC-6DSD1364NN2T-U45 EA B  $        1,977.81 31.0%  $           1,364.69 N/A N/A
1-6536509-2 FOMM50 LEAD 1.8MZ LC-SC DPX 12M EA B  $             53.57 31.00%  $                36.96 N/A N/A
1-6536509-5 FOMM50 LEAD 1.8MZ LC-SC DPX 15M EA B  $             58.42 31.00%  $                40.31 N/A N/A
1-6536811-0 FOGBIT MCLL.MM 62.5 LEAD 1.8MTZ LC-SC10M EA B  $           142.17 31.00%  $                98.10 N/A N/A
1-6536969-0 FOMM50 LEAD OM3 1.8MZ LC-LC DPX 10M EA B  $             76.30 31.00%  $                52.65 N/A N/A
1-6536969-1 FOMM50 LEAD OM3 1.8MZ LC-LC DPX 11M EA B  $             78.77 31.00%  $                54.35 N/A N/A
1-6536969-3 FOMM50 LEAD OM3 1.8MZ LC-LC DPX 13M EA B  $             83.67 31.00%  $                57.73 N/A N/A
1-6536969-4 FOMM50 LEAD OM3 1.8MZ LC-LC DPX 14M EA B  $             86.13 31.00%  $                59.43 N/A N/A
1-6588572-0 C/A, MT-RJ TO MTRJ XG FIBER EA B  $             65.63 31.00%  $                45.28 N/A N/A
1-6588572-1 C/A, MT-RJ TO MTRJ XG FIBER EA B  $             68.42 31.00%  $                47.21 N/A N/A
1-6588572-5 CA50,MTRJ-MTRJ EA B  $             79.54 31.00%  $                54.88 N/A N/A
1-6588573-0 C/A, MT-RJ TO SC DUPLEX  XG FI EA B  $             65.63 31.00%  $                45.28 N/A N/A
1-6588573-2 C/A, MT-RJ TO SC DUPLEX  XG FI EA B  $             71.19 31.00%  $                49.12 N/A N/A
1-6588573-5 CA50,MTRJ-SC EA B  $             79.54 31.00%  $                54.88 N/A N/A
1-6588644-0 C/A 1.8MM RIS SC-SC DUP 10M EA B  $             62.69 31.00%  $                43.26 N/A N/A
1-6588644-5 C/A 1.8MM RIS SC-SC DUP 15M EA B  $             75.05 31.00%  $                51.78 N/A N/A
1-6588713-0 C/A MTRJ W/PINS TO W/O PINS 10 EA B  $             70.19 31.00%  $                48.43 N/A N/A
1-6588713-5 CA,62.5,MTRJ-MTRJ EA B  $             80.77 31.00%  $                55.73 N/A N/A
1-6588719-0 C/A MTRJ-LC DUP OFNR XG EA B  $             82.25 31.00%  $                56.75 N/A N/A
1-6588719-2 C/A MTRJ-LC DUP OFNR XG EA B  $             87.82 31.00%  $                60.60 N/A N/A
1-6588719-7 C/A MTRJ-LC DUP OFNR XG EA B  $           101.73 31.00%  $                70.19 N/A N/A
1-6588719-8 C/A MTRJ-LC DUP OFNR XG EA B  $           107.28 31.00%  $                74.02 N/A N/A
1-6588878-0 MTRJ SEC JACK KIT 6PCK 62.5/125 EA B  $           395.48 31.00%  $              272.88 N/A N/A
1-6588879-0 MTRJ SEC JACK KIT 6PCK 50/125 EA B  $           395.48 31.00%  $              272.88 N/A N/A
165-M-735 165-M-735: CON PLUG SCREW 1.6/5.6, 735 EA B  $             23.08 31.0%  $                15.93 N/A N/A
1-6693203-0 C/A MTRJ PLUG N/PINS RED -ST EA B  $             73.77 31.00%  $                50.90 N/A N/A
1-6693203-1 C/A,62.5,MTRJ-ST EA B  $             76.09 31.00%  $                52.50 N/A N/A
1-6693203-2 C/A MTRJ PLUG N/PINS RED -ST EA B  $             78.42 31.00%  $                54.11 N/A N/A
1-6693203-3 C/A,62.5,MTRJ-ST EA B  $             82.54 31.00%  $                56.95 N/A N/A
1-6693203-4 C/A,62.5,MTRJ-ST EA B  $             84.92 31.00%  $                58.59 N/A N/A
1-6693203-5 C/A MTRJ PLUG N/PINS RED -ST EA B  $             85.42 31.00%  $                58.94 N/A N/A
1-6693203-6 C/A,62.5,MTRJ-ST EA B  $             89.67 31.00%  $                61.87 N/A N/A
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1-6693203-7 C/A,62.5,MTRJ-ST EA B  $             92.05 31.00%  $                63.51 N/A N/A
1-6693203-8 C/A,62.5,MTRJ-ST EA B  $             92.42 31.00%  $                63.77 N/A N/A
1-6693203-9 C/A,62.5,MTRJ-ST EA B  $             94.75 31.00%  $                65.38 N/A N/A
1-6693204-0 C/A MTRJ PLUG N/PINS YELLOW-ST EA B  $             73.77 31.00%  $                50.90 N/A N/A
1-6693204-2 C/A MTRJ PLUG N/PINS YELLOW-ST EA B  $             78.42 31.00%  $                54.11 N/A N/A
1-6693204-5 C/A MTRJ PLUG N/PINS YELLOW-ST EA B  $             85.42 31.00%  $                58.94 N/A N/A
1-6693205-0 C/A MTRJ PLUG N/PINS GREEN-ST EA B  $             73.77 31.00%  $                50.90 N/A N/A
1-6693205-1 C/A,62.5,MTRJ-ST EA B  $             76.09 31.00%  $                52.50 N/A N/A
1-6693205-2 C/A,62.5,MTRJ-ST EA B  $             78.42 31.00%  $                54.11 N/A N/A
1-6693205-3 C/A,62.5,MTRJ-ST EA B  $             82.54 31.00%  $                56.95 N/A N/A
1-6693205-4 C/A,62.5,MTRJ-ST EA B  $             84.92 31.00%  $                58.59 N/A N/A
1-6693205-5 C/A MTRJ PLUG N/PINS GREEN-ST EA B  $             85.42 31.00%  $                58.94 N/A N/A
1-6693205-6 C/A,62.5,MTRJ-ST EA B  $             89.67 31.00%  $                61.87 N/A N/A
1-6693205-7 C/A,62.5,MTRJ-ST EA B  $             92.05 31.00%  $                63.51 N/A N/A
1-6693205-8 C/A,62.5,MTRJ-ST EA B  $             92.42 31.00%  $                63.77 N/A N/A
1-6693205-9 C/A,62.5,MTRJ-ST EA B  $             94.75 31.00%  $                65.38 N/A N/A
1-6693558-0 CA,XG,48F,OFNP,MPO EA B  $        3,478.21 31.00%  $           2,399.96 N/A N/A
1-6693558-1 CA,XG,48F,OFNP,MPO EA B  $        3,635.95 31.00%  $           2,508.81 N/A N/A
1-6693558-2 CA,XG,48F,OFNP,MPO EA B  $        3,793.71 31.00%  $           2,617.66 N/A N/A
1-6693558-3 CA,XG,48F,OFNP,MPO EA B  $        3,951.48 31.00%  $           2,726.52 N/A N/A
1-6693558-4 CA,XG,48F,OFNP,MPO EA B  $        4,109.24 31.00%  $           2,835.38 N/A N/A
1-6693558-5 CA,XG,48F,OFNP,MPO EA B  $        4,267.00 31.00%  $           2,944.23 N/A N/A
1-6693558-6 CA,XG,48F,OFNP,MPO EA B  $        4,424.77 31.00%  $           3,053.09 N/A N/A
1-6693558-7 CA,XG,48F,OFNP,MPO EA B  $        4,582.53 31.00%  $           3,161.95 N/A N/A
1-6693558-8 CA,XG,48F,OFNP,MPO EA B  $        4,740.27 31.00%  $           3,270.79 N/A N/A
1-6693558-9 CA,XG,48F,OFNP,MPO EA B  $        4,898.03 31.00%  $           3,379.64 N/A N/A
1-6693949-0 MTRJ,SECURE,JCK KT,SLATE,XG EA B  $           395.48 31.00%  $              272.88 N/A N/A
1-6693951-0 MTRJ SECURE JCK KIT SLA XG 250UM 50/125 EA B  $           395.48 31.00%  $              272.88 N/A N/A
1-6695133-1 FOCASS MM/ OM3 12F MPO/SC DUPLEX FL EA B  $           383.02 31.00%  $              264.28 N/A N/A
1-6695240-0 FOCASE MM 50 OTDR LAU/CAS ST/PC TO MT-RJ EA B  $           950.73 31.00%  $              656.00 N/A N/A
1-6695240-1 FOCASE MM 50 OTDR LAU/CAS LC/PC TO SC/PC EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695240-2 FOCASE MM 50 OTDR LAU/CAS LC/PC TO ST/PC EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695240-3 FOCASE MM 50 OTDR LAU/CAS LC/PC TO LC/PC EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695240-4 FOCASE MM 50 OTDR LAU/CAS LC/PC TO FC/PC EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695240-5 FOCASE MM 50 OTDR LAU/CAS LC/PC TO MT-RJ EA B  $           950.73 31.00%  $              656.00 N/A N/A
1-6695240-6 FOCASE MM 50 OTDR LAU/CAS FC/PC TO SC/PC EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695240-7 FOCASE MM 50 OTDR LAU/CAS FC/PC TO ST/PC EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695240-8 FOCASE MM 50 OTDR LAU/CAS FC/PC TO LC/PC EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695240-9 FOCASE MM 50 OTDR LAU/CAS FC/PC TO FC/PC EA B  $           895.27 31.00%  $              617.74 N/A N/A
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1-6695241-0 FOCASE MM 50/125 ST/PC TO MTRJ POWER MET EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695241-1 FOCASE MM 50 LC/PC -SC POWER METER LA EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695241-2 FOCASE MM 50 LC/PC-ST/PC  POWER METER/LA EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695241-3 FOCASE MM 50 LC/PC-LC/PC POWER METER LA EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695241-4 FOCASE MM 50 LC/PC-FC/PC POWER METER LA EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695241-5 FOCASE MM 50/125 LC/PC TO MTRJ POWER MET EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695241-6 FOCASE MM 50 FC/PC -SC POWER METER LA EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695241-7 FOCASE MM 50 FC/PC-ST/PC  POWER METER/LA EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695241-8 FOCASE MM 50 FC/PC-LC/PC POWER METER LA EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695241-9 FOCASE MM 50 FC/PC-FC/PC POWER METER LA EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695242-0 FOCASE MM 62.5-OM1 OTDR lau/tai/CA ST-MT EA B  $           923.04 31.00%  $              636.90 N/A N/A
1-6695242-1 FOCASE MM 62.5-OM1 OTDR lau/tai/CA LC-SC EA B  $           869.20 31.00%  $              599.75 N/A N/A
1-6695242-2 FOCASE MM 62.5-OM1 OTDR lau/tai/CA LC-ST EA B  $           869.20 31.00%  $              599.75 N/A N/A
1-6695242-3 FOCASE MM 62.5-OM1 OTDR lau/tai/CA LC-LC EA B  $           869.20 31.00%  $              599.75 N/A N/A
1-6695242-4 FOCASE MM 62.5-OM1 OTDR lau/tai/CA LC-FC EA B  $           869.20 31.00%  $              599.75 N/A N/A
1-6695242-5 FOCASE MM 62.5-OM1 OTDR lau/tai/CA LC-MT EA B  $           923.04 31.00%  $              636.90 N/A N/A
1-6695242-6 FOCASE MM 62.5-OM1 OTDR lau/tai/CA FC-SC EA B  $           869.20 31.00%  $              599.75 N/A N/A
1-6695242-7 FOCASE MM 62.5-OM1 OTDR lau/tai/CA FC-ST EA B  $           869.20 31.00%  $              599.75 N/A N/A
1-6695242-8 FOCASE MM 62.5-OM1 OTDR lau/tai/CA FC-LC EA B  $           869.20 31.00%  $              599.75 N/A N/A
1-6695242-9 FOCASE MM 62.5-OM1 OTDR lau/tai/CA FC-FC EA B  $           869.20 31.00%  $              599.75 N/A N/A
1-6695243-0 FOCASE MM 62/125 ST/PC TO MTRJ POW/MEter EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695243-1 FOCASE MM 62.5 POW/LAUNCH CA LC TO SC EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695243-2 FOCASE MM 62.5 POW/LAUNCH CA LC TO ST EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695243-3 FOCASE MM 62.5 POW/LAUNCH CA  LC TO LC EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695243-4 FOCASE MM 62.5 POW/LAUNCH CA LC TO FC EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695243-5 FOCASE MM 62/125 LC/PC TO MTRJ POWER met EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695243-6 FOCASE MM 62.5 POW/LAUNCH CA FC TO SC EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695243-7 FOCASE MM 62.5 POW/LAUNCH CA FC TO ST EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695243-8 FOCASE MM 62.5 POW/LAUNCH CA FC TO LC EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695243-9 FOCASE MM 62.5 POW/LAUNCH CA FC TO FC EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695244-0 FOCASE SM -OS1 OTDR lau/tai/CA ST-MTRJ EA B  $           923.04 31.00%  $              636.90 N/A N/A
1-6695244-1 FOCASE SM -OS1 OTDR lau/tai/CA LC-SC EA B  $           869.20 31.00%  $              599.75 N/A N/A
1-6695244-2 FOCASE SM -OS1 OTDR lau/tai/CA LC-ST EA B  $           869.20 31.00%  $              599.75 N/A N/A
1-6695244-3 FOCASE SM -OS1 OTDR lau/tai/CA LC-LC EA B  $           869.20 31.00%  $              599.75 N/A N/A
1-6695244-4 FOCASE SM -OS1 OTDR lau/tai/CA LC-FC EA B  $           869.20 31.00%  $              599.75 N/A N/A
1-6695244-5 FOCASE SM -OS1 OTDR lau/tai/CA LC-MTRJ EA B  $           923.04 31.00%  $              636.90 N/A N/A
1-6695244-6 FOCASE SM -OS1 OTDR lau/tai/CA FC-SC EA B  $           869.20 31.00%  $              599.75 N/A N/A
1-6695244-7 FOCASE SM -OS1 OTDR lau/tai/CA FC-ST EA B  $           869.20 31.00%  $              599.75 N/A N/A
1-6695244-8 FOCASE SM -OS1 OTDR lau/tai/CA FC-LC EA B  $           869.20 31.00%  $              599.75 N/A N/A
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1-6695244-9 FOCASE SM -OS1 OTDR lau/tai/CA FC-FC EA B  $           869.20 31.00%  $              599.75 N/A N/A
1-6695245-0 FOCASE SM POW/MET/LAUN/CASE ST TO MTRJ EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695245-1 FOCASE SM POW/MET/LAUN/CASE LC TO SC EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695245-2 FOCASE SM POW/MET/LAUN/CASE LC TO ST EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695245-3 FOCASE SM POW/MET/LAUN/CASE LC TO LC EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695245-4 FOCASE SM POW/MET/LAUN/CASE LC TO FC EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695245-5 FOCASE SM POW/MET/LAUN/CASE LC TO MTRJ EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695245-6 FOCASE SM POW/MET/LAUN/CASE FC TO SC EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695245-7 FOCASE SM POW/MET/LAUN/CASE FC TO ST EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695245-8 FOCASE SM POW/MET/LAUN/CASE FC TO LC EA B  $           895.27 31.00%  $              617.74 N/A N/A
1-6695245-9 FOCASE SM POW/MET/LAUN/CASE FC TO FC EA B  $           895.27 31.00%  $              617.74 N/A N/A
1671114-4 MPO SNAP-IN MODULE FRONTPANEL EA B  $             35.58 31.00%  $                24.55 N/A N/A
1671189-2 Subfloor holder kit 2U EA B  $             62.50 31.00%  $                43.13 N/A N/A
1671195-2 Quick-Fit Module 6xST MM EA B  $           156.11 31.0%  $              107.72 N/A N/A
1671196-1 Quick-Fit Module 6xLC-duplex S EA B  $           130.96 31.00%  $                90.36 N/A N/A
1671196-2 Quick-Fit Module 6xLC-duplex O EA B  $           129.34 31.00%  $                89.24 N/A N/A
1671196-3 Quick-Fit Module 6xLC-duplex O EA B  $           129.34 31.00%  $                89.24 N/A N/A
1671196-4 Quick-Fit mod 6xLC dplx OS APC (Green) EA B  $           129.34 31.00%  $                89.24 N/A N/A
1671197-1 Quick-Fit Module for 6xMTRJ jacks SM EA B  $             43.08 31.00%  $                29.73 N/A N/A
1671197-2 Quick-Fit Module for 6xMTRJ jacks OM2 EA B  $             43.08 31.00%  $                29.73 N/A N/A
1671197-3 Quick-Fit Module for 6xMTRJ jacks OM3 EA B  $             30.77 31.00%  $                21.23 N/A N/A
1671200-1 MPO Quick-fit module EA B  $           115.28 31.00%  $                79.54 N/A N/A
1671201-1 Quick-Fit Module 6xSC-Duplex SM EA B  $             96.15 31.00%  $                66.34 N/A N/A
1671201-2 Quick-Fit Module 6xSC-Duplex OM2 EA B  $             96.15 31.00%  $                66.34 N/A N/A
1671201-3 Quick-Fit Module 6xSC-Duplex OM3 EA B  $             96.15 31.00%  $                66.34 N/A N/A
1671202-1 Quick-Fit Module 6XLC-Quad SM EA B  $           192.30 31.00%  $              132.69 N/A N/A
1671202-3 Quick-Fit Module 6XLC-Quad OM3 EA B  $           192.30 31.00%  $              132.69 N/A N/A
1671205-1 Focass Q-Fit MPO/6xLC-D OM1 PS EA B  $           338.35 31.00%  $              233.46 N/A N/A
1671205-2 Focass Q-Fit MPO/6xLC-D OM2 PS EA B  $           355.27 31.00%  $              245.14 N/A N/A
1671205-3 Focass Q-Fit MPO/6xLC-D OM3 PS EA B  $           355.27 31.00%  $              245.14 N/A N/A
1671205-4 Focass Q-Fit MPO/6xLC-D SM PS EA B  $           446.62 31.00%  $              308.17 N/A N/A
1671206-1 Focass Q-Fit MPO/6xLC-Quad OM1 PS EA B  $           676.70 31.00%  $              466.92 N/A N/A
1671206-2 Focass Q-Fit MPO/6xLC-Quad OM2 PS EA B  $           710.55 31.00%  $              490.28 N/A N/A
1671206-3 Focass Q-Fit MPO/6xLC-Quad OM3 PS EA B  $           710.55 31.00%  $              490.28 N/A N/A
1671206-4 Focass Q-Fit MPO/6xLC-Quad SM PS EA B  $           902.27 31.00%  $              622.57 N/A N/A
1671206-6 Focass Q-Fit MPO/6xLC/APC-Quad SM PS EA B  $           992.50 31.0%  $              684.83 N/A N/A
1671207-3 Focass Q-Fit MPO/6xSC-Duplex OM3 PS EA B  $           355.27 31.00%  $              245.14 N/A N/A
1671207-4 Focass Q-Fit MPO/6xSC-Duplex SM PS EA B  $           446.62 31.00%  $              308.17 N/A N/A
1671209-3 Focass Q-Fit AMPTRAC MPO/6xLC-D OM3 PS EA B  $           345.91 31.00%  $              238.68 N/A N/A
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1671226-3 CAS. Q-Fit MPOptimate MPO/6xLC EA B  $           444.10 31.00%  $              306.43 N/A N/A
1671226-5 CAS. Q-Fit MPOptimate MPO/6xLC-D PS EA B  $           488.52 31.00%  $              337.08 N/A N/A
1671227-3 CAS QFit MPOptimate MPO/6xLC-Quad S EA B  $           888.39 31.00%  $              612.99 N/A N/A
1671227-5 CAS QFit MPOptimate MPO/6xLC-Quad S EA B  $        1,016.09 31.00%  $              701.10 N/A N/A
1671228-3 CAS QFit MPOptimate MPO/6xSC-Duplex S EA B  $           444.10 31.00%  $              306.43 N/A N/A
1671263-1 Adaptor panel for 4 Quick fit mod black EA B  $             38.46 31.00%  $                26.54 N/A N/A
1671273-1 Cable Att. Kit Modul FO Panel incl gland EA B  $             38.46 31.00%  $                26.54 N/A N/A
1671274-1 Cable Attachment  kit Modular FO Panel EA B  $             47.27 31.00%  $                32.62 N/A N/A
1671281-1 Splice Tray kit SMOUV EA B  $             30.36 31.00%  $                20.95 N/A N/A
1671281-2 Splice Tray kit ANT EA B  $             42.50 31.00%  $                29.33 N/A N/A
1671281-3 Splice Tray kit RecordSpl EA B  $             42.50 31.00%  $                29.33 N/A N/A
1671590-5 UCP FRONT PANEL 1U (UNC SCREWS) EA B  $             60.92 31.00%  $                42.03 N/A N/A
1671590-6 UCP FRONT PANEL 2U (UNC SCREWS) EA B  $             73.11 31.00%  $                50.45 N/A N/A
1671633-1 Vertical Cable Guide EA B  $           365.16 31.00%  $              251.96 N/A N/A
1671907-1 Rack Mount Quici-Fit Panel w Backside CM EA B  $           323.01 31.00%  $              222.88 N/A N/A
1-6754077-0 CASS,12P,50,RH,MPO-MTRJ EA B  $           991.63 31.00%  $              684.22 N/A N/A
1-6754077-1 CASS,12P,50,RH,MPO-MTRJ EA B  $           991.63 31.00%  $              684.22 N/A N/A
1-6754078-0 CASS,12P,50,LH,MPO-MTRJ EA B  $           991.63 31.00%  $              684.22 N/A N/A
1-6754078-1 CASS,12P,50,LH,MPO-MTRJ EA B  $           991.63 31.00%  $              684.22 N/A N/A
1-6754103-0 CASS,6P,50,LH,MPO-MTRJ EA B  $           495.83 31.00%  $              342.12 N/A N/A
1-6754103-1 CASS,6P,50,LH,MPO-MTRJ EA B  $           495.83 31.00%  $              342.12 N/A N/A
1-6754140-0 C/A, 62.5/125, BLUE-ST, ZIP EA B  $             73.77 31.00%  $                50.90 N/A N/A
1-6754140-1 C/A,62.5,MTRJ-ST EA B  $             76.09 31.00%  $                52.50 N/A N/A
1-6754140-2 C/A, 62.5/125, BLUE-ST, ZIP EA B  $             78.42 31.00%  $                54.11 N/A N/A
1-6754140-3 C/A,62.5,MTRJ-ST EA B  $             82.54 31.00%  $                56.95 N/A N/A
1-6754140-4 C/A,62.5,MTRJ-ST EA B  $             84.92 31.00%  $                58.59 N/A N/A
1-6754140-5 C/A, 62.5/125, BLUE-ST, ZIP EA B  $             85.42 31.00%  $                58.94 N/A N/A
1-6754140-6 C/A,62.5,MTRJ-ST EA B  $             89.67 31.00%  $                61.87 N/A N/A
1-6754140-7 C/A,62.5,MTRJ-ST EA B  $             92.05 31.00%  $                63.51 N/A N/A
1-6754140-8 C/A,62.5,MTRJ-ST EA B  $             92.42 31.00%  $                63.77 N/A N/A
1-6754140-9 C/A,62.5,MTRJ-ST EA B  $             94.75 31.00%  $                65.38 N/A N/A
1-6754252-0 MTRJ SECURE OUTLET JCK SLT XG EA B  $             65.50 31.00%  $                45.20 N/A N/A
1-6754269-0 FO C/A MPO RED MPO RED 62.5 OR EA B  $           963.35 31.00%  $              664.71 N/A N/A
1-6754269-1 FO C/A MPO RED MPO RED 62.5 OR EA B  $           986.54 31.00%  $              680.71 N/A N/A
1-6754269-2 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,009.73 31.00%  $              696.71 N/A N/A
1-6754269-3 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,032.92 31.00%  $              712.71 N/A N/A
1-6754269-4 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,056.11 31.00%  $              728.72 N/A N/A
1-6754269-5 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,079.30 31.00%  $              744.72 N/A N/A
1-6754269-6 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,102.49 31.00%  $              760.72 N/A N/A
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1-6754269-7 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,125.69 31.00%  $              776.73 N/A N/A
1-6754269-8 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,148.88 31.00%  $              792.73 N/A N/A
1-6754269-9 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,172.07 31.00%  $              808.73 N/A N/A
1-6754270-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $           963.35 31.00%  $              664.71 N/A N/A
1-6754270-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $           986.54 31.00%  $              680.71 N/A N/A
1-6754270-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,009.73 31.00%  $              696.71 N/A N/A
1-6754270-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,032.92 31.00%  $              712.71 N/A N/A
1-6754270-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,056.11 31.00%  $              728.72 N/A N/A
1-6754270-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,079.30 31.00%  $              744.72 N/A N/A
1-6754270-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,102.49 31.00%  $              760.72 N/A N/A
1-6754270-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,125.69 31.00%  $              776.73 N/A N/A
1-6754270-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,148.88 31.00%  $              792.73 N/A N/A
1-6754270-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,172.07 31.00%  $              808.73 N/A N/A
1-6754271-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $           963.35 31.00%  $              664.71 N/A N/A
1-6754271-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $           986.54 31.00%  $              680.71 N/A N/A
1-6754271-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,009.73 31.00%  $              696.71 N/A N/A
1-6754271-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,032.92 31.00%  $              712.71 N/A N/A
1-6754271-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,056.11 31.00%  $              728.72 N/A N/A
1-6754271-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,079.30 31.00%  $              744.72 N/A N/A
1-6754271-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,102.49 31.00%  $              760.72 N/A N/A
1-6754271-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,125.69 31.00%  $              776.73 N/A N/A
1-6754271-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,148.88 31.00%  $              792.73 N/A N/A
1-6754271-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,172.07 31.00%  $              808.73 N/A N/A
1-6754273-0 FO C/A MPO RED MPO RED 50/125 EA B  $           945.64 31.00%  $              652.49 N/A N/A
1-6754273-1 FO C/A MPO RED MPO RED 50/125 EA B  $           967.08 31.00%  $              667.29 N/A N/A
1-6754273-2 FO C/A MPO RED MPO RED 50/125 EA B  $           988.50 31.00%  $              682.07 N/A N/A
1-6754273-3 FO C/A MPO RED MPO RED 50/125 EA B  $        1,009.90 31.00%  $              696.83 N/A N/A
1-6754273-4 FO C/A MPO RED MPO RED 50/125 EA B  $        1,031.34 31.00%  $              711.62 N/A N/A
1-6754273-5 FO C/A MPO RED MPO RED 50/125 EA B  $        1,052.75 31.00%  $              726.40 N/A N/A
1-6754273-6 FO C/A MPO RED MPO RED 50/125 EA B  $        1,074.17 31.00%  $              741.18 N/A N/A
1-6754273-7 FO C/A MPO RED MPO RED 50/125 EA B  $        1,095.59 31.00%  $              755.96 N/A N/A
1-6754273-8 FO C/A MPO RED MPO RED 50/125 EA B  $        1,117.03 31.00%  $              770.75 N/A N/A
1-6754273-9 FO C/A MPO RED MPO RED 50/125 EA B  $        1,138.44 31.00%  $              785.52 N/A N/A
1-6754274-0 FO C/A MPO GRN MPO GRN 50/125 EA B  $           945.64 31.00%  $              652.49 N/A N/A
1-6754274-1 FO C/A MPO GRN MPO GRN 50/125 EA B  $           967.08 31.00%  $              667.29 N/A N/A
1-6754274-2 FO C/A MPO GRN MPO GRN 50/125 EA B  $           988.50 31.00%  $              682.07 N/A N/A
1-6754274-3 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,009.90 31.00%  $              696.83 N/A N/A
1-6754274-4 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,031.34 31.00%  $              711.62 N/A N/A
1-6754274-5 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,052.75 31.00%  $              726.40 N/A N/A
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1-6754274-6 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,074.17 31.00%  $              741.18 N/A N/A
1-6754274-7 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,095.59 31.00%  $              755.96 N/A N/A
1-6754274-8 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,117.03 31.00%  $              770.75 N/A N/A
1-6754274-9 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,138.44 31.00%  $              785.52 N/A N/A
1-6754275-0 FO C/A MPO BLU MPO BLU 50/125 EA B  $           945.64 31.00%  $              652.49 N/A N/A
1-6754275-1 FO C/A MPO BLU MPO BLU 50/125 EA B  $           967.08 31.00%  $              667.29 N/A N/A
1-6754275-2 FO C/A MPO BLU MPO BLU 50/125 EA B  $           988.50 31.00%  $              682.07 N/A N/A
1-6754275-3 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,009.90 31.00%  $              696.83 N/A N/A
1-6754275-4 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,031.34 31.00%  $              711.62 N/A N/A
1-6754275-5 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,052.75 31.00%  $              726.40 N/A N/A
1-6754275-6 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,074.17 31.00%  $              741.18 N/A N/A
1-6754275-7 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,095.59 31.00%  $              755.96 N/A N/A
1-6754275-8 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,117.03 31.00%  $              770.75 N/A N/A
1-6754275-9 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,138.44 31.00%  $              785.52 N/A N/A
1-6754276-0 FO C/A MPO YEL MPO YEL 50/125 EA B  $           945.64 31.00%  $              652.49 N/A N/A
1-6754276-1 FO C/A MPO YEL MPO YEL 50/125 EA B  $           967.08 31.00%  $              667.29 N/A N/A
1-6754276-2 FO C/A MPO YEL MPO YEL 50/125 EA B  $           988.50 31.00%  $              682.07 N/A N/A
1-6754276-3 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,009.90 31.00%  $              696.83 N/A N/A
1-6754276-4 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,031.34 31.00%  $              711.62 N/A N/A
1-6754276-5 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,052.75 31.00%  $              726.40 N/A N/A
1-6754276-6 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,074.17 31.00%  $              741.18 N/A N/A
1-6754276-7 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,095.59 31.00%  $              755.96 N/A N/A
1-6754276-8 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,117.03 31.00%  $              770.75 N/A N/A
1-6754276-9 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,138.44 31.00%  $              785.52 N/A N/A
1-6754277-0 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,685.97 31.00%  $           1,163.32 N/A N/A
1-6754277-1 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,743.78 31.00%  $           1,203.21 N/A N/A
1-6754277-2 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,801.54 31.00%  $           1,243.06 N/A N/A
1-6754277-3 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,859.33 31.00%  $           1,282.94 N/A N/A
1-6754277-4 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,917.10 31.00%  $           1,322.80 N/A N/A
1-6754277-5 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,974.90 31.00%  $           1,362.68 N/A N/A
1-6754277-6 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,032.69 31.00%  $           1,402.56 N/A N/A
1-6754277-7 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,090.47 31.00%  $           1,442.42 N/A N/A
1-6754277-8 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,148.24 31.00%  $           1,482.29 N/A N/A
1-6754277-9 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,206.03 31.00%  $           1,522.16 N/A N/A
1-6754278-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,685.97 31.00%  $           1,163.32 N/A N/A
1-6754278-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,743.78 31.00%  $           1,203.21 N/A N/A
1-6754278-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,801.54 31.00%  $           1,243.06 N/A N/A
1-6754278-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,859.33 31.00%  $           1,282.94 N/A N/A
1-6754278-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,917.10 31.00%  $           1,322.80 N/A N/A
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1-6754278-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,974.90 31.00%  $           1,362.68 N/A N/A
1-6754278-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,032.69 31.00%  $           1,402.56 N/A N/A
1-6754278-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,090.47 31.00%  $           1,442.42 N/A N/A
1-6754278-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,148.24 31.00%  $           1,482.29 N/A N/A
1-6754278-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,206.03 31.00%  $           1,522.16 N/A N/A
1-6754279-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,685.97 31.00%  $           1,163.32 N/A N/A
1-6754279-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,743.78 31.00%  $           1,203.21 N/A N/A
1-6754279-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,801.54 31.00%  $           1,243.06 N/A N/A
1-6754279-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,859.33 31.00%  $           1,282.94 N/A N/A
1-6754279-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,917.10 31.00%  $           1,322.80 N/A N/A
1-6754279-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,974.90 31.00%  $           1,362.68 N/A N/A
1-6754279-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,032.69 31.00%  $           1,402.56 N/A N/A
1-6754279-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,090.47 31.00%  $           1,442.42 N/A N/A
1-6754279-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,148.24 31.00%  $           1,482.29 N/A N/A
1-6754279-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,206.03 31.00%  $           1,522.16 N/A N/A
1-6754280-0 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        1,685.97 31.00%  $           1,163.32 N/A N/A
1-6754280-1 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        1,743.78 31.00%  $           1,203.21 N/A N/A
1-6754280-2 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        1,801.54 31.00%  $           1,243.06 N/A N/A
1-6754280-3 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        1,859.33 31.00%  $           1,282.94 N/A N/A
1-6754280-4 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        1,917.10 31.00%  $           1,322.80 N/A N/A
1-6754280-5 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        1,974.90 31.00%  $           1,362.68 N/A N/A
1-6754280-6 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        2,032.69 31.00%  $           1,402.56 N/A N/A
1-6754280-7 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        2,090.47 31.00%  $           1,442.42 N/A N/A
1-6754280-8 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        2,148.24 31.00%  $           1,482.29 N/A N/A
1-6754280-9 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        2,206.03 31.00%  $           1,522.16 N/A N/A
1-6754281-0 FO C/A MPO RED MPO RED 50/125 EA B  $        1,648.05 31.00%  $           1,137.15 N/A N/A
1-6754281-1 FO C/A MPO RED MPO RED 50/125 EA B  $        1,702.05 31.00%  $           1,174.41 N/A N/A
1-6754281-2 FO C/A MPO RED MPO RED 50/125 EA B  $        1,756.05 31.00%  $           1,211.67 N/A N/A
1-6754281-3 FO C/A MPO RED MPO RED 50/125 EA B  $        1,810.02 31.00%  $           1,248.91 N/A N/A
1-6754281-4 FO C/A MPO RED MPO RED 50/125 EA B  $        1,864.02 31.00%  $           1,286.17 N/A N/A
1-6754281-5 FO C/A MPO RED MPO RED 50/125 EA B  $        1,918.00 31.00%  $           1,323.42 N/A N/A
1-6754281-6 FO C/A MPO RED MPO RED 50/125 EA B  $        1,972.00 31.00%  $           1,360.68 N/A N/A
1-6754281-7 FO C/A MPO RED MPO RED 50/125 EA B  $        2,025.98 31.00%  $           1,397.93 N/A N/A
1-6754281-8 FO C/A MPO RED MPO RED 50/125 EA B  $        2,079.97 31.00%  $           1,435.18 N/A N/A
1-6754281-9 FO C/A MPO RED MPO RED 50/125 EA B  $        2,133.97 31.00%  $           1,472.44 N/A N/A
1-6754282-0 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,648.05 31.00%  $           1,137.15 N/A N/A
1-6754282-1 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,702.05 31.00%  $           1,174.41 N/A N/A
1-6754282-2 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,756.05 31.00%  $           1,211.67 N/A N/A
1-6754282-3 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,810.02 31.00%  $           1,248.91 N/A N/A
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1-6754282-4 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,864.02 31.00%  $           1,286.17 N/A N/A
1-6754282-5 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,918.00 31.00%  $           1,323.42 N/A N/A
1-6754282-6 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,972.00 31.00%  $           1,360.68 N/A N/A
1-6754282-7 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,025.98 31.00%  $           1,397.93 N/A N/A
1-6754282-8 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,079.97 31.00%  $           1,435.18 N/A N/A
1-6754282-9 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,133.97 31.00%  $           1,472.44 N/A N/A
1-6754283-0 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,648.05 31.00%  $           1,137.15 N/A N/A
1-6754283-1 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,702.05 31.00%  $           1,174.41 N/A N/A
1-6754283-2 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,756.05 31.00%  $           1,211.67 N/A N/A
1-6754283-3 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,810.02 31.00%  $           1,248.91 N/A N/A
1-6754283-4 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,864.02 31.00%  $           1,286.17 N/A N/A
1-6754283-5 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,918.00 31.00%  $           1,323.42 N/A N/A
1-6754283-6 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,972.00 31.00%  $           1,360.68 N/A N/A
1-6754283-7 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,025.98 31.00%  $           1,397.93 N/A N/A
1-6754283-8 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,079.97 31.00%  $           1,435.18 N/A N/A
1-6754283-9 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,133.97 31.00%  $           1,472.44 N/A N/A
1-6754284-0 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,648.05 31.00%  $           1,137.15 N/A N/A
1-6754284-1 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,702.05 31.00%  $           1,174.41 N/A N/A
1-6754284-2 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,756.05 31.00%  $           1,211.67 N/A N/A
1-6754284-3 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,810.02 31.00%  $           1,248.91 N/A N/A
1-6754284-4 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,864.02 31.00%  $           1,286.17 N/A N/A
1-6754284-5 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,918.00 31.00%  $           1,323.42 N/A N/A
1-6754284-6 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,972.00 31.00%  $           1,360.68 N/A N/A
1-6754284-7 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,025.98 31.00%  $           1,397.93 N/A N/A
1-6754284-8 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,079.97 31.00%  $           1,435.18 N/A N/A
1-6754284-9 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,133.97 31.00%  $           1,472.44 N/A N/A
1-6754285-0 CASS, 6P, 62.5, MPO SEC- MTRJ EA B  $           472.21 31.00%  $              325.82 N/A N/A
1-6754285-1 CASS, 6P, 62.5, MPO SEC- MTRJ EA B  $           472.21 31.00%  $              325.82 N/A N/A
1-6754286-0 CASS, 6P, 50, MPO SEC- MTRJ SE EA B  $           495.83 31.00%  $              342.12 N/A N/A
1-6754286-1 CASS, 6P, 50, MPO SEC- MTRJ SE EA B  $           495.83 31.00%  $              342.12 N/A N/A
1-6754287-0 CASS,12P,62.5,MPO SEC-MTRJ SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1-6754287-1 CASS,12P,62.5,MPO SEC-MTRJ SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1-6754288-0 CASS,12P,50,MPO SEC-MTRJ SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1-6754288-1 CASS,12P,50,MPO SEC-MTRJ SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1-6754384-0 C/A,1.8MM,50/125,XG,LC-SC EA B  $             77.79 31.00%  $                53.68 N/A N/A
1-6754399-0 C/A,1.8MM,ZIP RIS,LC-LC(XG) EA B  $             76.17 31.00%  $                52.56 N/A N/A
1-6754399-1 C/A,1.8MM,ZIP RIS,LC-LC,(XG) EA B  $             78.61 31.00%  $                54.24 N/A N/A
1-6754399-2 C/A, 1.8MM, ZIP OFNP, LC-LC(XG EA B  $             81.05 31.00%  $                55.92 N/A N/A
1-6754399-3 C/A,1.8MM,ZIP RIS,LC-LC(XG) EA B  $             83.50 31.00%  $                57.62 N/A N/A
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1-6754399-4 C/A,1.8MM,ZIP RIS,LC-LC(XG) EA B  $             85.96 31.00%  $                59.31 N/A N/A
1-6754399-5 C/A,1.8MM,ZIP RIS,LC-LC(XG) EA B  $             88.36 31.00%  $                60.97 N/A N/A
1-6754399-6 C/A,1.8MM,ZIP RIS,LC-LC(XG) EA B  $             91.27 31.00%  $                62.98 N/A N/A
1-6754399-8 C/A, 1.8MM, ZIP OFNP, LC-LC EA B  $             97.09 31.00%  $                66.99 N/A N/A
1-6754406-0 FO C/A MTRJ MTRJ RED XG AQU EA B  $             66.65 31.00%  $                45.99 N/A N/A
1-6754406-1 FO C/A MTRJ MTRJ RED XG AQU EA B  $             69.42 31.00%  $                47.90 N/A N/A
1-6754406-2 FO C/A MTRJ MTRJ RED XG AQU EA B  $             72.19 31.00%  $                49.81 N/A N/A
1-6754406-3 FO C/A MTRJ MTRJ RED XG AQU EA B  $             74.94 31.00%  $                51.71 N/A N/A
1-6754406-4 FO C/A MTRJ MTRJ RED XG AQU EA B  $             77.71 31.00%  $                53.62 N/A N/A
1-6754406-5 FO C/A MTRJ MTRJ RED XG AQU EA B  $             80.50 31.00%  $                55.55 N/A N/A
1-6754406-6 FO C/A MTRJ MTRJ RED XG AQU EA B  $             83.27 31.00%  $                57.46 N/A N/A
1-6754406-7 FO C/A MTRJ MTRJ RED XG AQU EA B  $             86.02 31.00%  $                59.35 N/A N/A
1-6754406-8 FO C/A MTRJ MTRJ RED XG AQU EA B  $             88.78 31.00%  $                61.26 N/A N/A
1-6754406-9 FO C/A MTRJ MTRJ RED XG AQU EA B  $             91.55 31.00%  $                63.17 N/A N/A
1-6754407-0 FO C/A MTRJ MTRJ YEL XG AQU EA B  $             66.65 31.00%  $                45.99 N/A N/A
1-6754407-1 FO C/A MTRJ MTRJ YEL XG AQU EA B  $             69.42 31.00%  $                47.90 N/A N/A
1-6754407-2 FO C/A MTRJ MTRJ YEL XG AQU EA B  $             72.19 31.00%  $                49.81 N/A N/A
1-6754407-3 FO C/A MTRJ MTRJ YEL XG AQU EA B  $             74.94 31.00%  $                51.71 N/A N/A
1-6754407-4 FO C/A MTRJ MTRJ YEL XG AQU EA B  $             77.71 31.00%  $                53.62 N/A N/A
1-6754407-5 FO C/A MTRJ MTRJ YEL XG AQU EA B  $             80.50 31.00%  $                55.55 N/A N/A
1-6754407-6 FO C/A MTRJ MTRJ YEL XG AQU EA B  $             83.27 31.00%  $                57.46 N/A N/A
1-6754407-7 FO C/A MTRJ MTRJ YEL XG AQU EA B  $             86.02 31.00%  $                59.35 N/A N/A
1-6754407-8 FO C/A MTRJ MTRJ YEL XG AQU EA B  $             88.78 31.00%  $                61.26 N/A N/A
1-6754407-9 FO C/A MTRJ MTRJ YEL XG AQU EA B  $             91.55 31.00%  $                63.17 N/A N/A
1-6754410-0 C/A,50/125,XG,OFNR,MTRJ-SC RED EA B  $             68.06 31.00%  $                46.96 N/A N/A
1-6754410-1 CA,XG,MTRJ-SC EA B  $             71.40 31.00%  $                49.27 N/A N/A
1-6754410-2 CA,XG,MTRJ-SC EA B  $             74.25 31.00%  $                51.23 N/A N/A
1-6754410-3 CA,XG,MTRJ-SC EA B  $             77.09 31.00%  $                53.19 N/A N/A
1-6754410-4 CA,XG,MTRJ-SC EA B  $             79.92 31.00%  $                55.14 N/A N/A
1-6754410-5 C/A,50/125,XG,OFNR,MTRJ-SC RED EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-6754410-6 CA,XG,MTRJ-SC EA B  $             85.63 31.00%  $                59.08 N/A N/A
1-6754410-7 CA,XG,MTRJ-SC EA B  $             88.46 31.00%  $                61.04 N/A N/A
1-6754410-8 CA,XG,MTRJ-SC EA B  $             91.32 31.00%  $                63.01 N/A N/A
1-6754410-9 CA,XG,MTRJ-SC EA B  $             94.15 31.00%  $                64.96 N/A N/A
1-6754411-0 C/A,50/125,XG,OFNR,MTRJ-SC YEL EA B  $             68.06 31.00%  $                46.96 N/A N/A
1-6754411-1 CA,XG,MTRJ-SC EA B  $             71.40 31.00%  $                49.27 N/A N/A
1-6754411-2 CA,XG,MTRJ-SC EA B  $             74.25 31.00%  $                51.23 N/A N/A
1-6754411-3 CA,XG,MTRJ-SC EA B  $             77.09 31.00%  $                53.19 N/A N/A
1-6754411-4 CA,XG,MTRJ-SC EA B  $             79.92 31.00%  $                55.14 N/A N/A
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1-6754411-5 C/A,50/125,XG,OFNR,MTRJ-SC YEL EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-6754411-6 CA,XG,MTRJ-SC EA B  $             85.63 31.00%  $                59.08 N/A N/A
1-6754411-7 CA,XG,MTRJ-SC EA B  $             88.46 31.00%  $                61.04 N/A N/A
1-6754411-8 CA,XG,MTRJ-SC EA B  $             91.32 31.00%  $                63.01 N/A N/A
1-6754411-9 CA,XG,MTRJ-SC EA B  $             94.15 31.00%  $                64.96 N/A N/A
1-6754412-0 C/A,50/125,XG,OFNR,MTRJ-SC GRN EA B  $             68.06 31.00%  $                46.96 N/A N/A
1-6754412-1 CA,XG,MTRJ-SC EA B  $             71.40 31.00%  $                49.27 N/A N/A
1-6754412-2 CA,XG,MTRJ-SC EA B  $             74.25 31.00%  $                51.23 N/A N/A
1-6754412-3 CA,XG,MTRJ-SC EA B  $             77.09 31.00%  $                53.19 N/A N/A
1-6754412-4 CA,XG,MTRJ-SC EA B  $             79.92 31.00%  $                55.14 N/A N/A
1-6754412-5 C/A,50/125,XG,OFNR,MTRJ-SC GRN EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-6754412-6 CA,XG,MTRJ-SC EA B  $             85.63 31.00%  $                59.08 N/A N/A
1-6754412-7 CA,XG,MTRJ-SC EA B  $             88.46 31.00%  $                61.04 N/A N/A
1-6754412-8 CA,XG,MTRJ-SC EA B  $             91.32 31.00%  $                63.01 N/A N/A
1-6754412-9 CA,XG,MTRJ-SC EA B  $             94.15 31.00%  $                64.96 N/A N/A
1-6754413-0 C/A,50/125,XG,OFNR,MTRJ-SC BLU EA B  $             68.06 31.00%  $                46.96 N/A N/A
1-6754413-1 CA,XG,MTRJ-SC EA B  $             71.40 31.00%  $                49.27 N/A N/A
1-6754413-2 CA,XG,MTRJ-SC EA B  $             74.25 31.00%  $                51.23 N/A N/A
1-6754413-3 CA,XG,MTRJ-SC EA B  $             77.09 31.00%  $                53.19 N/A N/A
1-6754413-4 CA,XG,MTRJ-SC EA B  $             79.92 31.00%  $                55.14 N/A N/A
1-6754413-5 C/A,50/125,XG,OFNR,MTRJ-SC BLU EA B  $             82.19 31.00%  $                56.71 N/A N/A
1-6754413-6 CA,XG,MTRJ-SC EA B  $             85.63 31.00%  $                59.08 N/A N/A
1-6754413-7 CA,XG,MTRJ-SC EA B  $             88.46 31.00%  $                61.04 N/A N/A
1-6754413-8 CA,XG,MTRJ-SC EA B  $             91.32 31.00%  $                63.01 N/A N/A
1-6754413-9 CA,XG,MTRJ-SC EA B  $             94.15 31.00%  $                64.96 N/A N/A
1-6754420-0 FO C/A MPO RED MPO RED XG AQU EA B  $        1,088.73 31.00%  $              751.22 N/A N/A
1-6754420-1 FO C/A MPO RED MPO RED XG AQU EA B  $        1,124.49 31.00%  $              775.90 N/A N/A
1-6754420-2 FO C/A MPO RED MPO RED XG AQU EA B  $        1,160.20 31.00%  $              800.54 N/A N/A
1-6754420-3 FO C/A MPO RED MPO RED XG AQU EA B  $        1,195.93 31.00%  $              825.19 N/A N/A
1-6754420-4 FO C/A MPO RED MPO RED XG AQU EA B  $        1,231.68 31.00%  $              849.86 N/A N/A
1-6754420-5 FO C/A MPO RED MPO RED XG AQU EA B  $        1,267.41 31.00%  $              874.51 N/A N/A
1-6754420-6 FO C/A MPO RED MPO RED XG AQU EA B  $        1,303.14 31.00%  $              899.17 N/A N/A
1-6754420-7 FO C/A MPO RED MPO RED XG AQU EA B  $        1,338.85 31.00%  $              923.81 N/A N/A
1-6754420-8 FO C/A MPO RED MPO RED XG AQU EA B  $        1,374.60 31.00%  $              948.47 N/A N/A
1-6754420-9 FO C/A MPO RED MPO RED XG AQU EA B  $        1,410.33 31.00%  $              973.13 N/A N/A
1-6754421-0 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,088.73 31.00%  $              751.22 N/A N/A
1-6754421-1 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,124.49 31.00%  $              775.90 N/A N/A
1-6754421-2 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,160.20 31.00%  $              800.54 N/A N/A
1-6754421-3 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,195.93 31.00%  $              825.19 N/A N/A

7673 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

1-6754421-4 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,231.68 31.00%  $              849.86 N/A N/A
1-6754421-5 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,267.41 31.00%  $              874.51 N/A N/A
1-6754421-6 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,303.14 31.00%  $              899.17 N/A N/A
1-6754421-7 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,338.85 31.00%  $              923.81 N/A N/A
1-6754421-8 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,374.60 31.00%  $              948.47 N/A N/A
1-6754421-9 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,410.33 31.00%  $              973.13 N/A N/A
1-6754422-0 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,088.73 31.00%  $              751.22 N/A N/A
1-6754422-1 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,124.49 31.00%  $              775.90 N/A N/A
1-6754422-2 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,160.20 31.00%  $              800.54 N/A N/A
1-6754422-3 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,195.93 31.00%  $              825.19 N/A N/A
1-6754422-4 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,231.68 31.00%  $              849.86 N/A N/A
1-6754422-5 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,267.41 31.00%  $              874.51 N/A N/A
1-6754422-6 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,303.14 31.00%  $              899.17 N/A N/A
1-6754422-7 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,338.85 31.00%  $              923.81 N/A N/A
1-6754422-8 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,374.60 31.00%  $              948.47 N/A N/A
1-6754422-9 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,410.33 31.00%  $              973.13 N/A N/A
1-6754423-0 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,088.73 31.00%  $              751.22 N/A N/A
1-6754423-1 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,124.49 31.00%  $              775.90 N/A N/A
1-6754423-2 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,160.20 31.00%  $              800.54 N/A N/A
1-6754423-3 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,195.93 31.00%  $              825.19 N/A N/A
1-6754423-4 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,231.68 31.00%  $              849.86 N/A N/A
1-6754423-5 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,267.41 31.00%  $              874.51 N/A N/A
1-6754423-6 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,303.14 31.00%  $              899.17 N/A N/A
1-6754423-7 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,338.85 31.00%  $              923.81 N/A N/A
1-6754423-8 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,374.60 31.00%  $              948.47 N/A N/A
1-6754423-9 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,410.33 31.00%  $              973.13 N/A N/A
1-6754687-0 C/A,MPO-MPO,24F,50/125 XG EA B  $        1,748.01 31.00%  $           1,206.13 N/A N/A
1-6754687-1 C/A,MPO-MPO,24F,50/125 XG EA B  $        1,828.06 31.00%  $           1,261.36 N/A N/A
1-6754687-2 C/A,MPO-MPO,24F,50/125 XG EA B  $        1,908.14 31.00%  $           1,316.62 N/A N/A
1-6754687-3 C/A,MPO-MPO,24F,50/125 XG EA B  $        1,988.19 31.00%  $           1,371.85 N/A N/A
1-6754687-4 C/A,MPO-MPO,24F,50/125 XG EA B  $        2,068.24 31.00%  $           1,427.09 N/A N/A
1-6754687-5 C/A,MPO-MPO,24F,50/125 XG EA B  $        2,148.34 31.00%  $           1,482.35 N/A N/A
1-6754687-6 C/A,MPO-MPO,24F,50/125 XG EA B  $        2,228.37 31.00%  $           1,537.58 N/A N/A
1-6754687-7 C/A,MPO-MPO,24F,50/125 XG EA B  $        2,308.45 31.00%  $           1,592.83 N/A N/A
1-6754687-8 C/A,MPO-MPO,24F,50/125 XG EA B  $        2,388.48 31.00%  $           1,648.05 N/A N/A
1-6754687-9 C/A,MPO-MPO,24F,50/125 XG EA B  $        2,468.56 31.00%  $           1,703.31 N/A N/A
1-6754746-0 CA 50/125 24F ORANGE OFCP MPO EA B  $        3,174.87 31.00%  $           2,190.66 N/A N/A
1-6754746-1 CA 50/125 24F ORANGE OFCP MPO EA B  $        3,319.29 31.00%  $           2,290.31 N/A N/A
1-6754746-2 CA 50/125 24F ORANGE OFCP MPO EA B  $        3,463.71 31.00%  $           2,389.96 N/A N/A
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1-6754746-3 CA 50/125 24F ORANGE OFCP MPO EA B  $        3,608.12 31.00%  $           2,489.60 N/A N/A
1-6754746-4 CA 50/125 24F ORANGE OFCP MPO EA B  $        3,752.54 31.00%  $           2,589.25 N/A N/A
1-6754746-5 CA 50/125 24F ORANGE OFCP MPO EA B  $        3,896.96 31.00%  $           2,688.90 N/A N/A
1-6754746-6 CA 50/125 24F ORANGE OFCP MPO EA B  $        4,041.38 31.00%  $           2,788.55 N/A N/A
1-6754746-7 CA 50/125 24F ORANGE OFCP MPO EA B  $        4,185.79 31.00%  $           2,888.20 N/A N/A
1-6754746-8 CA 50/125 24F ORANGE OFCP MPO EA B  $        4,330.21 31.00%  $           2,987.84 N/A N/A
1-6754746-9 CA 50/125 24F ORANGE OFCP MPO EA B  $        4,474.63 31.00%  $           3,087.49 N/A N/A
1-6828104-0 CA,62.5,MTRJ-LC EA B  $             69.36 31.00%  $                47.86 N/A N/A
1-6828104-1 CA,62.5,MTRJ-LC EA B  $             71.55 31.00%  $                49.37 N/A N/A
1-6828104-2 CA,62.5,MTRJ-LC EA B  $             73.75 31.00%  $                50.89 N/A N/A
1-6828104-3 CA,62.5,MTRJ-LC EA B  $             75.96 31.00%  $                52.41 N/A N/A
1-6828104-4 CA,62.5,MTRJ-LC EA B  $             78.15 31.00%  $                53.92 N/A N/A
1-6828104-5 CA,62.5,MTRJ-LC EA B  $             80.36 31.00%  $                55.45 N/A N/A
1-6828104-6 CA,62.5,MTRJ-LC EA B  $             82.57 31.00%  $                56.97 N/A N/A
1-6828104-7 CA,62.5,MTRJ-LC EA B  $             84.75 31.00%  $                58.48 N/A N/A
1-6828104-8 CA,62.5,MTRJ-LC EA B  $             86.96 31.00%  $                60.00 N/A N/A
1-6828104-9 CA,62.5,MTRJ-LC EA B  $             89.15 31.00%  $                61.51 N/A N/A
1-6828169-0 MTRJ PLUG,RED-MTRJ JACK RED EA B  $             68.29 31.00%  $                47.12 N/A N/A
1-6828169-2 MTRJ PLUG,RED-MTRJ JACK RED EA B  $             73.11 31.00%  $                50.45 N/A N/A
1-6828169-4 MTRJ PLUG,RED-MTRJ JACK RED EA B  $             77.92 31.00%  $                53.76 N/A N/A
1-6828169-5 MTRJ PLUG,RED-MTRJ JACK RED EA B  $             80.36 31.00%  $                55.45 N/A N/A
1-6828169-7 MTRJ PLUG,RED-MTRJ JACK RED EA B  $             85.19 31.00%  $                58.78 N/A N/A
1-6828170-0 MTRJ PLUG,YELL-MTRJ JACK YELLW EA B  $             68.29 31.00%  $                47.12 N/A N/A
1-6828170-2 MTRJ PLUG,YELL-MTRJ JACK YELLW EA B  $             73.11 31.00%  $                50.45 N/A N/A
1-6828170-4 MTRJ PLUG,YELL-MTRJ JACK YELLW EA B  $             77.92 31.00%  $                53.76 N/A N/A
1-6828170-5 MTRJ PLUG,YELL-MTRJ JACK YELLW EA B  $             80.36 31.00%  $                55.45 N/A N/A
1-6828170-7 MTRJ PLUG,YELL-MTRJ JACK YELLW EA B  $             85.19 31.00%  $                58.78 N/A N/A
1-6828171-0 MTRJ PLUG,GREEN-MTRJ JACK GREE EA B  $             68.29 31.00%  $                47.12 N/A N/A
1-6828171-2 MTRJ PLUG,GREEN-MTRJ JACK GREE EA B  $             73.11 31.00%  $                50.45 N/A N/A
1-6828171-4 MTRJ PLUG,GREEN-MTRJ JACK GREE EA B  $             77.92 31.00%  $                53.76 N/A N/A
1-6828171-5 MTRJ PLUG,GREEN-MTRJ JACK GREE EA B  $             80.36 31.00%  $                55.45 N/A N/A
1-6828171-7 MTRJ PLUG,GREEN-MTRJ JACK GREE EA B  $             85.19 31.00%  $                58.78 N/A N/A
1-6828245-0 CA SM SC DUP-MTRJ OR. SECURE EA B  $             60.67 31.00%  $                41.86 N/A N/A
1-6828245-5 CA SM SC DUP-MTRJ OR. SECURE EA B  $             68.17 31.00%  $                47.04 N/A N/A
1-6828247-0 CA,SM,MTRJ-SC EA B  $             59.02 31.00%  $                40.72 N/A N/A
1-6828247-5 CA,SM,MTRJ-SC EA B  $             66.56 31.00%  $                45.93 N/A N/A
1-6828258-0 FO C/A MTRJ BRN SC XG AQU EA B  $             72.00 31.00%  $                49.68 N/A N/A
1-6828258-1 FO C/A MTRJ BRN SC XG AQU EA B  $             74.96 31.00%  $                51.72 N/A N/A
1-6828258-2 FO C/A MTRJ BRN SC XG AQU EA B  $             77.98 31.00%  $                53.81 N/A N/A
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1-6828258-3 FO C/A MTRJ BRN SC XG AQU EA B  $             80.94 31.00%  $                55.85 N/A N/A
1-6828258-4 FO C/A MTRJ BRN SC XG AQU EA B  $             83.96 31.00%  $                57.93 N/A N/A
1-6828258-5 FO C/A MTRJ BRN SC XG AQU EA B  $             86.94 31.00%  $                59.99 N/A N/A
1-6828258-6 FO C/A MTRJ BRN SC XG AQU EA B  $             89.92 31.00%  $                62.04 N/A N/A
1-6828258-7 FO C/A MTRJ BRN SC XG AQU EA B  $             92.90 31.00%  $                64.10 N/A N/A
1-6828258-8 FO C/A MTRJ BRN SC XG AQU EA B  $             95.90 31.00%  $                66.17 N/A N/A
1-6828258-9 FO C/A MTRJ BRN SC XG AQU EA B  $             98.90 31.00%  $                68.24 N/A N/A
1-6828260-0 FO C/A MTRJ VIO SC XG AQU EA B  $             72.00 31.00%  $                49.68 N/A N/A
1-6828260-1 FO C/A MTRJ VIO SC XG AQU EA B  $             74.96 31.00%  $                51.72 N/A N/A
1-6828260-2 FO C/A MTRJ VIO SC XG AQU EA B  $             77.98 31.00%  $                53.81 N/A N/A
1-6828260-3 FO C/A MTRJ VIO SC XG AQU EA B  $             80.94 31.00%  $                55.85 N/A N/A
1-6828260-4 FO C/A MTRJ VIO SC XG AQU EA B  $             83.96 31.00%  $                57.93 N/A N/A
1-6828260-5 FO C/A MTRJ VIO SC XG AQU EA B  $             86.94 31.00%  $                59.99 N/A N/A
1-6828260-6 FO C/A MTRJ VIO SC XG AQU EA B  $             89.92 31.00%  $                62.04 N/A N/A
1-6828260-7 FO C/A MTRJ VIO SC XG AQU EA B  $             92.90 31.00%  $                64.10 N/A N/A
1-6828260-8 FO C/A MTRJ VIO SC XG AQU EA B  $             95.90 31.00%  $                66.17 N/A N/A
1-6828260-9 FO C/A MTRJ VIO SC XG AQU EA B  $             98.90 31.00%  $                68.24 N/A N/A
1-6828275-0 CA 62.5 MTRJ-MTRJ OR SECURE EA B  $             63.00 31.00%  $                43.47 N/A N/A
1-6828275-5 CA 62.5 MTRJ-MTRJ OR SECURE EA B  $             74.52 31.00%  $                51.42 N/A N/A
1-6828278-0 CA,62.5,MTRJ-MTRJ EA B  $             63.00 31.00%  $                43.47 N/A N/A
1-6828278-5 CA,62.5,MTRJ-MTRJ EA B  $             74.52 31.00%  $                51.42 N/A N/A
1-6828281-0 CA 62.5 SC DUP-MTRJ OR SECURE EA B  $             63.00 31.00%  $                43.47 N/A N/A
1-6828281-5 CA 62.5 SC DUP-MTRJ OR SECURE EA B  $             74.52 31.00%  $                51.42 N/A N/A
1-6828284-0 CA 62.5 SC DUP-MTRJ VI SECURE EA B  $             63.00 31.00%  $                43.47 N/A N/A
1-6828284-5 CA 62.5 SC DUP-MTRJ VI SECURE EA B  $             74.52 31.00%  $                51.42 N/A N/A
1-6828317-0 C/A,2.0MM,RISER,XG,AQUA,LC DUP EA B  $             70.55 31.00%  $                48.68 N/A N/A
1-6828317-1 CA 2.0MM RISER XG AQUA LC DUP EA B  $             72.82 31.00%  $                50.25 N/A N/A
1-6828317-2 C/A,2.0MM,RISER,XG,AQUA,LC DUP EA B  $             75.09 31.00%  $                51.81 N/A N/A
1-6828317-3 C/A,2.0MM,RISER,XG,AQUA,LC DUP EA B  $             77.36 31.00%  $                53.38 N/A N/A
1-6828317-4 CA 2.0MM RISER XG AQUA LC DUP EA B  $             79.63 31.00%  $                54.94 N/A N/A
1-6828317-5 CA 2.0MM RISER XG AQUA LC DUP EA B  $             81.86 31.00%  $                56.48 N/A N/A
1-6828317-6 CA 2.0MM RISER XG AQUA LC DUP EA B  $             84.55 31.00%  $                58.34 N/A N/A
1-6828317-7 C/A,2.0MM,RISER,XG,AQUA,LC DUP EA B  $             87.27 31.00%  $                60.22 N/A N/A
1-6828317-8 C/A,2.0MM,RISER,XG,AQUA,LC DUP EA B  $             89.96 31.00%  $                62.07 N/A N/A
1-6828317-9 C/A,2.0MM,RISER,XG,AQUA,LC DUP EA B  $             92.65 31.00%  $                63.93 N/A N/A
1-6828318-0 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $             69.07 31.00%  $                47.66 N/A N/A
1-6828318-1 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $             71.30 31.00%  $                49.20 N/A N/A
1-6828318-2 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $             73.52 31.00%  $                50.73 N/A N/A
1-6828318-3 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $             75.73 31.00%  $                52.25 N/A N/A

7676 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

1-6828318-5 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $             80.15 31.00%  $                55.30 N/A N/A
1-6828318-7 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $             85.44 31.00%  $                58.95 N/A N/A
1-6828318-8 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $             88.05 31.00%  $                60.75 N/A N/A
1-6828318-9 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $             90.71 31.00%  $                62.59 N/A N/A
1-6828460-5 PIGTAIL,SM,RISER,LC,DUP 15M1 EA B  $             40.09 31.00%  $                27.66 N/A N/A
1-6828478-0 C/A,62.5,LC-MTRJ RED SECURE EA B  $             67.40 31.00%  $                46.51 N/A N/A
1-6828478-5 C/A,62.5,LC-MTRJ RED SECURE EA B  $             76.30 31.00%  $                52.65 N/A N/A
1-6828479-0 C/A,62.5,LC-MTRJ YELLOW SECURE EA B  $             67.40 31.00%  $                46.51 N/A N/A
1-6828479-5 C/A,62.5,LC-MTRJ YELLOW SECURE EA B  $             76.30 31.00%  $                52.65 N/A N/A
1-6828480-0 C/A,62.5,LC-MTRJ GREEN SECURE EA B  $             67.40 31.00%  $                46.51 N/A N/A
1-6828480-5 C/A,62.5,LC-MTRJ GREEN SECURE EA B  $             76.30 31.00%  $                52.65 N/A N/A
1-6828481-0 C/A,62.5,LC-MTRJ BLUE SECURE EA B  $             67.40 31.00%  $                46.51 N/A N/A
1-6828481-5 C/A,62.5,LC-MTRJ BLUE SECURE EA B  $             76.30 31.00%  $                52.65 N/A N/A
1-6828482-0 C/A,62.5,LC-MTRJ ROSE SECURE EA B  $             70.77 31.00%  $                48.83 N/A N/A
1-6828482-5 C/A,62.5,LC-MTRJ ROSE SECURE EA B  $             80.15 31.00%  $                55.30 N/A N/A
1-6828483-0 C/A,62.5,LC-MTRJ AQUA SECURE EA B  $             70.77 31.00%  $                48.83 N/A N/A
1-6828483-5 C/A,62.5,LC-MTRJ AQUA SECURE EA B  $             80.15 31.00%  $                55.30 N/A N/A
1-6828484-0 C/A,62.5,LC-MTRJ BROWN SECURE EA B  $             70.77 31.00%  $                48.83 N/A N/A
1-6828484-5 C/A,62.5,LC-MTRJ BROWN SECURE EA B  $             80.15 31.00%  $                55.30 N/A N/A
1-6828486-0 C/A,62.5,LC-MTRJ ORANGE SECURE EA B  $             70.77 31.00%  $                48.83 N/A N/A
1-6828486-5 C/A,62.5,LC-MTRJ ORANGE SECURE EA B  $             80.15 31.00%  $                55.30 N/A N/A
1-6828512-0 C/A,62.5,MTRJ PLUG,GREEN SECUR EA B  $             66.00 31.00%  $                45.54 N/A N/A
1-6828512-5 C/A,62.5,MTRJ PLUG,GREEN SECUR EA B  $             76.80 31.00%  $                52.99 N/A N/A
1-6828513-0 C/A,62.5,MTRJ PLUG,YELLW SECUR EA B  $             66.00 31.00%  $                45.54 N/A N/A
1-6828513-5 C/A,62.5,MTRJ PLUG,YELLW SECUR EA B  $             76.80 31.00%  $                52.99 N/A N/A
1-6828514-0 C/A,62.5,MTRJ PLUG,RED SECUR EA B  $             66.00 31.00%  $                45.54 N/A N/A
1-6828514-5 C/A,62.5,MTRJ PLUG,RED SECUR EA B  $             76.80 31.00%  $                52.99 N/A N/A
1-6828755-0 CASS,62.5,12P,RH,MPO-MTRJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
1-6828755-1 CASS,62.5,12P,RH,MPO-MTRJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
1-6828819-0 CASS,SM,12P,MPO SEC-MTRJ SEC EA B  $        1,259.20 31.00%  $              868.85 N/A N/A
1-6828819-1 CASS,SM,12P,MPO SEC-MTRJ SEC EA B  $        1,259.20 31.00%  $              868.85 N/A N/A
1-6828820-0 PT,SM,12F,MPO SECURE EA B  $           187.40 31.00%  $              129.31 N/A N/A
1-6828820-1 PT,SM,12F,MPO SECURE EA B  $           187.40 31.00%  $              129.31 N/A N/A
1-6828848-0 C/A,F/O,1.8MM 62.5/125,LC SEC EA B  $             66.02 31.00%  $                45.55 N/A N/A
1-6828848-1 C/A,F/O,1.8MM 62.5/125,LC SEC EA B  $             68.13 31.00%  $                47.01 N/A N/A
1-6828848-2 FO C/A LC YEL LC YEL 62.5 ORN EA B  $             70.29 31.00%  $                48.50 N/A N/A
1-6828848-3 FO C/A LC YEL LC YEL 62.5 ORN EA B  $             72.44 31.00%  $                49.98 N/A N/A
1-6828848-4 FO C/A LC YEL LC YEL 62.5 ORN EA B  $             74.61 31.00%  $                51.48 N/A N/A
1-6828848-5 FO C/A LC YEL LC YEL 62.5 ORN EA B  $             76.75 31.00%  $                52.96 N/A N/A
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1-6828848-6 FO C/A LC YEL LC YEL 62.5 ORN EA B  $             78.90 31.00%  $                54.44 N/A N/A
1-6828848-7 FO C/A LC YEL LC YEL 62.5 ORN EA B  $             81.05 31.00%  $                55.92 N/A N/A
1-6828848-8 FO C/A LC YEL LC YEL 62.5 ORN EA B  $             83.23 31.00%  $                57.43 N/A N/A
1-6828848-9 FO C/A LC YEL LC YEL 62.5 ORN EA B  $             85.36 31.00%  $                58.90 N/A N/A
1-6828849-0 C/A,F/O,1.8MM 62.5/125,LC SEC EA B  $             72.92 31.00%  $                50.31 N/A N/A
1-6828849-5 C/A,F/O,1.8MM 62.5/125,LC SEC EA B  $             84.48 31.00%  $                58.29 N/A N/A
1-6828850-0 C/A,F/O,1.8MM 62.5/125,LC SEC EA B  $             72.92 31.00%  $                50.31 N/A N/A
1-6828923-0 CA,62.5,MTRJ-LC EA B  $             69.36 31.00%  $                47.86 N/A N/A
1-6828923-5 CA,62.5,MTRJ-LC EA B  $             80.36 31.00%  $                55.45 N/A N/A
1-6918231-0 CASS,12P,62.5,LH,MPO-MTRJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
1-6918231-1 CASS,12P,62.5,LH,MPO-MTRJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
1-6918737-0 CA SM MTRJ GR SEC-MTRJ EA B  $             57.79 31.00%  $                39.88 N/A N/A
1-6918737-1 CA SM MTRJ GR SEC-MTRJ EA B  $             59.21 31.00%  $                40.85 N/A N/A
1-6918737-2 CA SM MTRJ GR SEC-MTRJ EA B  $             60.63 31.00%  $                41.83 N/A N/A
1-6918737-3 CA SM MTRJ GR SEC-MTRJ EA B  $             62.06 31.00%  $                42.82 N/A N/A
1-6918737-4 CA SM MTRJ GR SEC-MTRJ EA B  $             63.48 31.00%  $                43.80 N/A N/A
1-6918737-5 CA SM MTRJ GR SEC-MTRJ EA B  $             64.92 31.00%  $                44.79 N/A N/A
1-6918737-6 CA SM MTRJ GR SEC-MTRJ EA B  $             66.32 31.00%  $                45.76 N/A N/A
1-6918737-7 CA SM MTRJ GR SEC-MTRJ EA B  $             67.75 31.00%  $                46.75 N/A N/A
1-6918737-8 CA SM MTRJ GR SEC-MTRJ EA B  $             69.17 31.00%  $                47.73 N/A N/A
1-6918737-9 CA SM MTRJ GR SEC-MTRJ EA B  $             70.59 31.00%  $                48.71 N/A N/A
1693540-1 DUST CAP,RET,SC,DUP,BLUE EA B  $               3.17 31.00%  $                  2.19 N/A N/A
1693540-2 DUST CAP,RET,SC,DUP,BEIGE EA B  $               3.17 31.00%  $                  2.19 N/A N/A
1693540-3 DUST CAP,RET,SC,DUP,GREEN EA B  $               3.17 31.00%  $                  2.19 N/A N/A
1695790-1 FOAC ADAPTER LC/PC BLUE QUAD FLANGELESS EA B  $             15.63 31.00%  $                10.78 N/A N/A
1695790-2 FOAC ADAPTER LC/PC BEIGE QUAD 

FLANGELESS EA B  $             15.63 31.00%  $                10.78 N/A N/A

1695790-3 FOAC ADAPTER LC/APC GREEN QUAD 
FLANGELES EA B  $             15.63 31.00%  $                10.78 N/A N/A

1695790-4 FOAC ADAPTER LC/PC BLUE QUAD FLANGED EA B  $             15.63 31.00%  $                10.78 N/A N/A
1695790-5 FOAC ADAPTER LC/PC BEIGE QUAD FLANGED EA B  $             13.61 31.00%  $                  9.39 N/A N/A
1695790-6 FOAC ADAPTER LC/APC GREEN QUAD EA B  $             15.63 31.00%  $                10.78 N/A N/A
1695790-7 FOAC ADAPTER LC/PC BEIGE QUAD 

FLANGELESS EA B  $             13.61 31.00%  $                  9.39 N/A N/A
1695790-8 FOAC ADAPTER LC/PC BEIGE QUAD FLANGED EA B  $             15.63 31.00%  $                10.78 N/A N/A
1695790-9 FOAC ADAPTER LC/PC AQUA QUAD FLANGED EA B  $             14.29 31.00%  $                  9.86 N/A N/A
1711000-1 INSERT 4x RJ45 TEL /A EA B  $             28.33 31.00%  $                19.55 N/A N/A
1711148-1 AMPTRAC UPGRADE KIT EA B  $           134.24 31.00%  $                92.63 N/A N/A
1711148-4 AMPTRAC UPGRADE KIT FOR AMPTRAC READY EA B  $           134.24 31.00%  $                92.63 N/A N/A
1711160-2 AMP-TWIST-6S SL JACK EA B  $             18.73 31.00%  $                12.92 N/A N/A
1711295-2 AMP-TWIST-6S SL JACK, SIDE EXIT EA B  $             18.73 31.00%  $                12.92 N/A N/A
1711342-2 AMP-TWIST-6S SL JACK W/O DUST EA B  $             18.35 31.00%  $                12.66 N/A N/A
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1711343-2 AMP-TWIST-6S SL JACK SIDE EXIT W/O COVER EA B  $             18.35 31.00%  $                12.66 N/A N/A
1711411-1 IP 44 Industrial Outlet EA B  $             63.32 31.00%  $                43.69 N/A N/A
1711413-2 MOD PLUG KIT 8W SHLD EA B  $        1,055.52 31.00%  $              728.31 N/A N/A
1711500-1 AMP CO Plus Term. Tool EA B  $           765.35 31.00%  $              528.09 N/A N/A
1711658-2 END COVER SET(L&R) FOR DIN RAIL ADAPTERS EA B  $             15.75 31.00%  $                10.87 N/A N/A
1711686-3 AMP CO Panel 24p Kit EA B  $           349.99 31.00%  $              241.49 N/A N/A
1711854-1 IP 44 INDUSTRIAL FACEPLATE EA B  $             52.75 31.00%  $                36.40 N/A N/A
1711897-1 DIN RAIL KIT, SL/AMP-TWIST Ser EA B  $             18.83 31.00%  $                12.99 N/A N/A
1711970-1 MRJ21 QUICK-FIT CASSETTE 1G EA B  $           203.84 31.00%  $              140.65 N/A N/A
1711987-1 QUICK FIT HOUSING 12XMPO COUPLER assy EA B  $           273.93 31.00%  $              189.01 N/A N/A
171248-000 FOSC-OC-3DND1204NN2T-U45 EA B  $        1,298.03 31.0%  $              895.64 N/A N/A
1731079-6 VX-SB-0201-R-CG04 EA B  $             22.77 31.0%  $                15.71 N/A N/A
1731081-6 VX-TB-20-CG04-PM EA B  $           262.01 31.0%  $              180.79 N/A N/A
1731575-1 C5C-MZO-10-R-T-G-BR06 EA B  $               6.73 31.0%  $                  4.64 N/A N/A
1731656-1 C5C-AC-ITTS EA B  $             68.59 31.0%  $                47.33 N/A N/A
1-737692-2 AMP STACK III 25 SPL KIT EA B  $               1.92 31.0%  $                  1.32 N/A N/A
1-737830-2 25 P SDL PRE-SEALED CONN KIT EA B  $               2.87 31.0%  $                  1.98 N/A N/A
1754048-5 MPO COUPLING BUSHING EA B  $             19.90 31.00%  $                13.73 N/A N/A
1754074-1 BUSHING, POLISHING, LC/MU EA B  $           528.83 31.00%  $              364.89 N/A N/A
1754136-1 DIESET, LC EA B  $           161.24 31.00%  $              111.26 N/A N/A
1754137-1 DIESET WITH  PROCRIMPER EA B  $           526.90 31.00%  $              363.56 N/A N/A
1754138-1 CABLE HOLDER ASSEMBLY, LC EA B  $             10.50 31.00%  $                  7.25 N/A N/A
1754371-1 DUPLEX CLIP LIGHTCRIMP PLUS LC EA B  $               0.40 31.00%  $                  0.28 N/A N/A
1754371-2 DUPLEX CLIP LIGHTCRIMP PLUS LC EA B  $               0.40 31.00%  $                  0.28 N/A N/A
1754371-3 DUPLEX CLIP LIGHTCRIMP PLUS LC EA B  $               0.48 31.00%  $                  0.33 N/A N/A
1754371-4 DUPLEX CLIP LIGHTCRIMP PLUS LC BLUE EA B  $               0.48 31.00%  $                  0.33 N/A N/A
1754371-5 DUPLEX CLIP LIGHTCRIMP PLUS LC BEIGE EA B  $               0.48 31.00%  $                  0.33 N/A N/A
1754406-1 C/A,50/125,XG,OFNR,MTRJ RED EA B  $             42.63 31.00%  $                29.41 N/A N/A
1754406-2 C/A,50/125,XG,OFNR,MTRJ RED EA B  $             45.46 31.00%  $                31.37 N/A N/A
1754406-3 C/A,50/125,XG,OFNR,MTRJ RED EA B  $             48.29 31.00%  $                33.32 N/A N/A
1754406-4 FO C/A MTRJ MTRJ RED XG AQU EA B  $             51.48 31.00%  $                35.52 N/A N/A
1754406-5 C/A,50/125,XG,OFNR,MTRJ RED EA B  $             53.94 31.00%  $                37.22 N/A N/A
1754406-6 FO C/A MTRJ MTRJ RED XG AQU EA B  $             57.19 31.00%  $                39.46 N/A N/A
1754406-7 FO C/A MTRJ MTRJ RED XG AQU EA B  $             60.00 31.00%  $                41.40 N/A N/A
1754406-8 FO C/A MTRJ MTRJ RED XG AQU EA B  $             62.86 31.00%  $                43.37 N/A N/A
1754406-9 FO C/A MTRJ MTRJ RED XG AQU EA B  $             65.69 31.00%  $                45.33 N/A N/A
1754407-1 C/A,50/125,XG,OFNR,MTRJ YELL EA B  $             42.63 31.00%  $                29.41 N/A N/A
1754407-2 C/A,50/125,XG,OFNR,MTRJ YELL EA B  $             45.46 31.00%  $                31.37 N/A N/A
1754407-3 C/A,50/125,XG,OFNR,MTRJ YELL EA B  $             48.29 31.00%  $                33.32 N/A N/A
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1754407-5 C/A,50/125,XG,OFNR,MTRJ YELL EA B  $             53.94 31.00%  $                37.22 N/A N/A
1754408-1 C/A,50/125,XG,OFNR,MTRJ GREEN EA B  $             42.63 31.00%  $                29.41 N/A N/A
1754408-2 C/A,50/125,XG,OFNR,MTRJ GREEN EA B  $             45.46 31.00%  $                31.37 N/A N/A
1754408-3 C/A,50/125,XG,OFNR,MTRJ GREEN EA B  $             48.29 31.00%  $                33.32 N/A N/A
1754408-4 FO C/A MTRJ MTRJ GRN XG AQU EA B  $             51.48 31.00%  $                35.52 N/A N/A
1754408-5 C/A,50/125,XG,OFNR,MTRJ GREEN EA B  $             53.94 31.00%  $                37.22 N/A N/A
1754408-6 FO C/A MTRJ MTRJ GRN XG AQU EA B  $             57.19 31.00%  $                39.46 N/A N/A
1754408-7 FO C/A MTRJ MTRJ GRN XG AQU EA B  $             60.00 31.00%  $                41.40 N/A N/A
1754408-8 FO C/A MTRJ MTRJ GRN XG AQU EA B  $             62.86 31.00%  $                43.37 N/A N/A
1754408-9 FO C/A MTRJ MTRJ GRN XG AQU EA B  $             65.69 31.00%  $                45.33 N/A N/A
1754409-1 C/A,50/125,XG,OFNR,MTRJ BLUE EA B  $             42.63 31.00%  $                29.41 N/A N/A
1754409-2 C/A,50/125,XG,OFNR,MTRJ BLUE EA B  $             45.46 31.00%  $                31.37 N/A N/A
1754409-3 C/A,50/125,XG,OFNR,MTRJ BLUE EA B  $             48.29 31.00%  $                33.32 N/A N/A
1754409-5 C/A,50/125,XG,OFNR,MTRJ BLUE EA B  $             53.94 31.00%  $                37.22 N/A N/A
1754462-1 TERMINATION KIT, LC RECPTCL EA B  $        2,281.93 31.00%  $           1,574.53 N/A N/A
1754603-1 TERMINATION KIT, LC ADAPTIVE EA B  $        1,116.49 31.00%  $              770.38 N/A N/A
1754682-1 ADPT,LC DUP,SR/SR FLANGELESS EA B  $             14.31 31.00%  $                  9.87 N/A N/A
1754708-1 MILLER DUAL-HOLE STRIP TOOL EA B  $           127.63 31.00%  $                88.06 N/A N/A
1754765-1 UNIVERSAL 1.25MM MIRCOSCOPE AD EA B  $             51.82 31.00%  $                35.76 N/A N/A
1754766-1 UNIVERSAL 2.5MM MIRCOSCOPE ADP EA B  $             43.25 31.00%  $                29.84 N/A N/A
1754767-1 200X MICROSCOPE KIT EA B  $           272.05 31.00%  $              187.71 N/A N/A
1754768-1 MT/RJ MICROSCOPE ADAPTER EA B  $             43.25 31.00%  $                29.84 N/A N/A
1754791-1 C/A,PBL,LC-LC,62.5/125,LDD EA B  $             20.65 31.00%  $                14.25 N/A N/A
1754791-2 C/A,PBL,LC-LC,62.5/125,LDD EA B  $             22.04 31.00%  $                15.21 N/A N/A
1754791-3 C/A,PBL,LC-LC,62.5/125,LDD EA B  $             23.42 31.00%  $                16.16 N/A N/A
1754791-5 C/A,PBL,LC-LC,62.5/125,LDD EA B  $             26.17 31.00%  $                18.06 N/A N/A
1754792-1 C/A,PBL,LC-LC,50/125,LDD EA B  $             20.65 31.00%  $                14.25 N/A N/A
1754792-2 C/A,PBL,LC-LC,50/125,LDD EA B  $             22.04 31.00%  $                15.21 N/A N/A
1754792-3 C/A,PBL,LC-LC,50/125,LDD EA B  $             23.42 31.00%  $                16.16 N/A N/A
1754792-5 C/A,PBL,LC-LC,50/125,LDD EA B  $             26.17 31.00%  $                18.06 N/A N/A
1754793-1 C/A,PBL,LC-LC,SM,LDD EA B  $             25.15 31.00%  $                17.35 N/A N/A
1754793-2 C/A,PBL,LC-LC,SM,LDD EA B  $             26.11 31.00%  $                18.02 N/A N/A
1754793-3 C/A,PBL,LC-LC,SM,LDD EA B  $             27.08 31.00%  $                18.69 N/A N/A
1754793-5 C/A,PBL,LC-LC,SM,LDD EA B  $             29.02 31.00%  $                20.02 N/A N/A
1754794-1 C/A,PBL,LC-MTRJ,62.5/125,LDD EA B  $             16.88 31.00%  $                11.65 N/A N/A
1754794-2 C/A,PBL,LC-MTRJ,62.5/125,LDD EA B  $             18.44 31.00%  $                12.72 N/A N/A
1754794-3 C/A,PBL,LC-MTRJ,62.5/125,LDD EA B  $             20.00 31.00%  $                13.80 N/A N/A
1754794-5 C/A,PBL,LC-MTRJ,62.5/125,LDD EA B  $             23.11 31.00%  $                15.95 N/A N/A
1754795-1 C/A,PBL,LC-MTRJ,50/125,LDD EA B  $             16.88 31.00%  $                11.65 N/A N/A
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1754795-2 C/A,PBL,LC-MTRJ,50/125,LDD EA B  $             18.44 31.00%  $                12.72 N/A N/A
1754795-3 C/A,PBL,LC-MTRJ,50/125,LDD EA B  $             20.00 31.00%  $                13.80 N/A N/A
1754795-5 C/A,PBL,LC-MTRJ,50/125,LDD EA B  $             23.11 31.00%  $                15.95 N/A N/A
1754796-1 C/A,PBL,LC-ST,62.5/125,LDD EA B  $             17.52 31.00%  $                12.09 N/A N/A
1754796-2 C/A,PBL,LC-ST,62.5/125,LDD EA B  $             18.88 31.00%  $                13.03 N/A N/A
1754796-3 C/A,PBL,LC-ST,62.5/125,LDD EA B  $             20.27 31.00%  $                13.99 N/A N/A
1754796-5 C/A,PBL,LC-ST,62.5/125,LDD EA B  $             23.02 31.00%  $                15.88 N/A N/A
1754797-1 C/A,PBL,LC-ST,50/125,LDD EA B  $             17.52 31.00%  $                12.09 N/A N/A
1754797-2 C/A,PBL,LC-ST,50/125,LDD EA B  $             18.88 31.00%  $                13.03 N/A N/A
1754797-3 C/A,PBL,LC-ST,50/125,LDD EA B  $             20.27 31.00%  $                13.99 N/A N/A
1754797-5 C/A,PBL,LC-ST,50/125,LDD EA B  $             23.02 31.00%  $                15.88 N/A N/A
1754798-1 C/A,PBL,LC-ST,SM,LDD EA B  $             21.81 31.00%  $                15.05 N/A N/A
1754798-2 C/A,PBL,LC-ST,SM,LDD EA B  $             22.73 31.00%  $                15.68 N/A N/A
1754798-3 C/A,PBL,LC-ST,SM,LDD EA B  $             23.65 31.00%  $                16.32 N/A N/A
1754798-5 C/A,PBL,LC-ST,SM,LDD EA B  $             25.50 31.00%  $                17.60 N/A N/A
1754799-1 C/A,PBL,SC-LC,62.5/125,LDD EA B  $             17.52 31.00%  $                12.09 N/A N/A
1754799-2 C/A,PBL,SC-LC,62.5/125,LDD EA B  $             18.88 31.00%  $                13.03 N/A N/A
1754799-3 C/A,PBL,SC-LC,62.5/125,LDD EA B  $             20.27 31.00%  $                13.99 N/A N/A
1754799-5 C/A,PBL,SC-LC,62.5/125,LDD EA B  $             23.02 31.00%  $                15.88 N/A N/A
1754800-1 C/A,PBL,SC-LC,50/125,LDD EA B  $             17.52 31.00%  $                12.09 N/A N/A
1754800-2 C/A,PBL,SC-LC,50/125,LDD EA B  $             18.88 31.00%  $                13.03 N/A N/A
1754800-3 C/A,PBL,SC-LC,50/125,LDD EA B  $             20.27 31.00%  $                13.99 N/A N/A
1754800-5 C/A,PBL,SC-LC,50/125,LDD EA B  $             23.02 31.00%  $                15.88 N/A N/A
1754801-1 C/A,PBL,SC-LC,SM,LDD EA B  $             21.81 31.00%  $                15.05 N/A N/A
1754801-2 C/A,PBL,SC-LC,SM,LDD EA B  $             22.73 31.00%  $                15.68 N/A N/A
1754801-3 C/A,PBL,SC-LC,SM,LDD EA B  $             23.65 31.00%  $                16.32 N/A N/A
1754801-5 C/A,PBL,SC-LC,SM,LDD EA B  $             25.50 31.00%  $                17.60 N/A N/A
1754802-1 C/A,PBL,SC-MTRJ,62.5/125,LDD EA B  $             13.73 31.00%  $                  9.47 N/A N/A
1754802-2 C/A,PBL,SC-MTRJ,62.5/125,LDD EA B  $             15.29 31.00%  $                10.55 N/A N/A
1754802-3 C/A,PBL,SC-MTRJ,62.5/125,LDD EA B  $             16.85 31.00%  $                11.63 N/A N/A
1754802-5 C/A,PBL,SC-MTRJ,62.5/125,LDD EA B  $             19.96 31.00%  $                13.77 N/A N/A
1754803-1 C/A,PBL,SC-MTRJ,50/125,LDD EA B  $             13.73 31.00%  $                  9.47 N/A N/A
1754803-2 C/A,PBL,SC-MTRJ,50/125,LDD EA B  $             15.29 31.00%  $                10.55 N/A N/A
1754803-3 C/A,PBL,SC-MTRJ,50/125,LDD EA B  $             16.85 31.00%  $                11.63 N/A N/A
1754803-5 C/A,PBL,SC-MTRJ,50/125,LDD EA B  $             19.96 31.00%  $                13.77 N/A N/A
1754804-1 C/A,PBL,SC-SC,SM,LDD EA B  $             18.48 31.00%  $                12.75 N/A N/A
1754804-2 C/A,PBL,SC-SC,SM,LDD EA B  $             19.36 31.00%  $                13.36 N/A N/A
1754804-3 C/A,PBL,SC-SC,SM,LDD EA B  $             20.23 31.00%  $                13.96 N/A N/A
1754804-5 C/A,PBL,SC-SC,SM,LDD EA B  $             22.00 31.00%  $                15.18 N/A N/A

7681 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

1754805-1 C/A,PBL,SC-ST,62.5/125,LDD EA B  $             14.36 31.00%  $                  9.91 N/A N/A
1754805-2 C/A,PBL,SC-ST,62.5/125,LDD EA B  $             15.75 31.00%  $                10.87 N/A N/A
1754805-3 C/A,PBL,SC-ST,62.5/125,LDD EA B  $             17.13 31.00%  $                11.82 N/A N/A
1754805-5 C/A,PBL,SC-ST,62.5/125,LDD EA B  $             19.86 31.00%  $                13.70 N/A N/A
1754806-1 C/A,PBL,SC-ST,50/125,LDD EA B  $             14.36 31.00%  $                  9.91 N/A N/A
1754806-2 C/A,PBL,SC-ST,50/125,LDD EA B  $             15.75 31.00%  $                10.87 N/A N/A
1754806-3 C/A,PBL,SC-ST,50/125,LDD EA B  $             17.13 31.00%  $                11.82 N/A N/A
1754806-5 C/A,PBL,SC-ST,50/125,LDD EA B  $             19.86 31.00%  $                13.70 N/A N/A
1754807-1 C/A,PBL,SC-ST,SM,LDD EA B  $             18.48 31.00%  $                12.75 N/A N/A
1754807-2 C/A,PBL,SC-ST,SM,LDD EA B  $             19.36 31.00%  $                13.36 N/A N/A
1754807-3 C/A,PBL,SC-ST,SM,LDD EA B  $             20.23 31.00%  $                13.96 N/A N/A
1754807-5 C/A,PBL,SC-ST,SM,LDD EA B  $             22.00 31.00%  $                15.18 N/A N/A
1754808-1 C/A,PBL,ST-ST,62.5/125,LDD EA B  $             14.36 31.00%  $                  9.91 N/A N/A
1754808-2 C/A,PBL,ST-ST,62.5/125,LDD EA B  $             15.75 31.00%  $                10.87 N/A N/A
1754808-3 C/A,PBL,ST-ST,62.5/125,LDD EA B  $             17.13 31.00%  $                11.82 N/A N/A
1754808-5 C/A,PBL,ST-ST,62.5/125,LDD EA B  $             19.86 31.00%  $                13.70 N/A N/A
1754809-1 C/A,PBL,ST-ST,50/125,LDD EA B  $             14.36 31.00%  $                  9.91 N/A N/A
1754809-2 C/A,PBL,ST-ST,50/125,LDD EA B  $             15.75 31.00%  $                10.87 N/A N/A
1754809-3 C/A,PBL,ST-ST,50/125,LDD EA B  $             17.13 31.00%  $                11.82 N/A N/A
1754809-5 C/A,PBL,ST-ST,50/125,LDD EA B  $             19.86 31.00%  $                13.70 N/A N/A
1754810-1 C/A,PBL,ST-ST,SM,LDD EA B  $             18.48 31.00%  $                12.75 N/A N/A
1754810-2 C/A,PBL,ST-ST,SM,LDD EA B  $             19.36 31.00%  $                13.36 N/A N/A
1754810-3 C/A,PBL,ST-ST,SM,LDD EA B  $             20.23 31.00%  $                13.96 N/A N/A
1754810-5 C/A,PBL,ST-ST,SM,LDD EA B  $             22.00 31.00%  $                15.18 N/A N/A
1754811-1 C/A,PBL,ST-MTRJ,62.5/125,LDD EA B  $             13.73 31.00%  $                  9.47 N/A N/A
1754811-2 C/A,PBL,ST-MTRJ,62.5/125,LDD EA B  $             15.29 31.00%  $                10.55 N/A N/A
1754811-3 C/A,PBL,ST-MTRJ,62.5/125,LDD EA B  $             16.85 31.00%  $                11.63 N/A N/A
1754811-5 C/A,PBL,ST-MTRJ,62.5/125,LDD EA B  $             19.96 31.00%  $                13.77 N/A N/A
1754812-1 C/A,PBL,ST-MTRJ,50/125,LDD EA B  $             13.73 31.00%  $                  9.47 N/A N/A
1754812-2 C/A,PBL,ST-MTRJ,50/125,LDD EA B  $             15.29 31.00%  $                10.55 N/A N/A
1754812-3 C/A,PBL,ST-MTRJ,50/125,LDD EA B  $             16.85 31.00%  $                11.63 N/A N/A
1754812-5 C/A,PBL,ST-MTRJ,50/125,LDD EA B  $             19.96 31.00%  $                13.77 N/A N/A
1754813-1 C/A,PBL,MTRJ-MTRJ,62.5/125,LDD EA B  $             13.08 31.00%  $                  9.03 N/A N/A
1754813-2 C/A,PBL,MTRJ-MTRJ,62.5/125,LDD EA B  $             14.83 31.00%  $                10.23 N/A N/A
1754813-3 C/A,PBL,MTRJ-MTRJ,62.5/125,LDD EA B  $             16.56 31.00%  $                11.43 N/A N/A
1754813-5 C/A,PBL,MTRJ-MTRJ,62.5/125,LDD EA B  $             20.04 31.00%  $                13.83 N/A N/A
1754814-1 C/A,PBL,MTRJ-MTRJ,50/125,LDD EA B  $             13.08 31.00%  $                  9.03 N/A N/A
1754814-2 C/A,PBL,MTRJ-MTRJ,50/125,LDD EA B  $             14.83 31.00%  $                10.23 N/A N/A
1754814-3 C/A,PBL,MTRJ-MTRJ,50/125,LDD EA B  $             16.56 31.00%  $                11.43 N/A N/A
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1754814-5 C/A,PBL,MTRJ-MTRJ,50/125,LDD EA B  $             20.04 31.00%  $                13.83 N/A N/A
1754815-1 C/A,PBL,LC-LC,62.5/125,LDS EA B  $             10.85 31.00%  $                  7.49 N/A N/A
1754815-2 C/A,PBL,LC-LC,62.5/125,LDS EA B  $             12.04 31.00%  $                  8.31 N/A N/A
1754815-3 C/A,PBL,LC-LC,62.5/125,LDS EA B  $             13.27 31.00%  $                  9.16 N/A N/A
1754815-5 C/A,PBL,LC-LC,62.5/125,LDS EA B  $             15.69 31.00%  $                10.83 N/A N/A
1754816-1 C/A,PBL,LC-LC,50/125,LDS EA B  $             10.85 31.00%  $                  7.49 N/A N/A
1754816-2 C/A,PBL,LC-LC,50/125,LDS EA B  $             12.04 31.00%  $                  8.31 N/A N/A
1754816-3 C/A,PBL,LC-LC,50/125,LDS EA B  $             13.27 31.00%  $                  9.16 N/A N/A
1754816-5 C/A,PBL,LC-LC,50/125,LDS EA B  $             15.69 31.00%  $                10.83 N/A N/A
1754817-1 C/A,PBL,LC-LC,SM,LDS EA B  $             13.08 31.00%  $                  9.03 N/A N/A
1754817-2 C/A,PBL,LC-LC,SM,LDS EA B  $             13.60 31.00%  $                  9.38 N/A N/A
1754817-3 C/A,PBL,LC-LC,SM,LDS EA B  $             14.10 31.00%  $                  9.73 N/A N/A
1754817-5 C/A,PBL,LC-LC,SM,LDS EA B  $             15.11 31.00%  $                10.43 N/A N/A
1754818-1 C/A,PBL,LC-ST,62.5/125,LDS EA B  $               9.19 31.00%  $                  6.34 N/A N/A
1754818-2 C/A,PBL,LC-ST,62.5/125,LDS EA B  $             10.40 31.00%  $                  7.18 N/A N/A
1754818-3 C/A,PBL,LC-ST,62.5/125,LDS EA B  $             11.61 31.00%  $                  8.01 N/A N/A
1754818-5 C/A,PBL,LC-ST,62.5/125,LDS EA B  $             14.04 31.00%  $                  9.69 N/A N/A
1754819-1 C/A,PBL,LC-ST,50/125,LDS EA B  $               9.19 31.00%  $                  6.34 N/A N/A
1754819-2 C/A,PBL,LC-ST,50/125,LDS EA B  $             10.40 31.00%  $                  7.18 N/A N/A
1754819-3 C/A,PBL,LC-ST,50/125,LDS EA B  $             11.61 31.00%  $                  8.01 N/A N/A
1754819-5 C/A,PBL,LC-ST,50/125,LDS EA B  $             14.04 31.00%  $                  9.69 N/A N/A
1754820-1 C/A,PBL,LC-ST,SM,LDS EA B  $             11.38 31.00%  $                  7.85 N/A N/A
1754820-2 C/A,PBL,LC-ST,SM,LDS EA B  $             11.86 31.00%  $                  8.18 N/A N/A
1754820-3 C/A,PBL,LC-ST,SM,LDS EA B  $             12.36 31.00%  $                  8.53 N/A N/A
1754820-5 C/A,PBL,LC-ST,SM,LDS EA B  $             13.33 31.00%  $                  9.20 N/A N/A
1754821-1 C/A,PBL,SC-LC,62.5/125,LDS EA B  $               9.19 31.00%  $                  6.34 N/A N/A
1754821-2 C/A,PBL,SC-LC,62.5/125,LDS EA B  $             10.40 31.00%  $                  7.18 N/A N/A
1754821-3 C/A,PBL,SC-LC,62.5/125,LDS EA B  $             11.61 31.00%  $                  8.01 N/A N/A
1754821-5 C/A,PBL,SC-LC,62.5/125,LDS EA B  $             14.04 31.00%  $                  9.69 N/A N/A
1754822-1 C/A,PBL,SC-LC,50/125,LDS EA B  $               9.19 31.00%  $                  6.34 N/A N/A
1754822-2 C/A,PBL,SC-LC,50/125,LDS EA B  $             10.40 31.00%  $                  7.18 N/A N/A
1754822-3 C/A,PBL,SC-LC,50/125,LDS EA B  $             11.61 31.00%  $                  8.01 N/A N/A
1754822-5 C/A,PBL,SC-LC,50/125,LDS EA B  $             14.04 31.00%  $                  9.69 N/A N/A
1754823-1 C/A,PBL,SC-LC,SM,LDS EA B  $             11.38 31.00%  $                  7.85 N/A N/A
1754823-2 C/A,PBL,SC-LC,SM,LDS EA B  $             11.86 31.00%  $                  8.18 N/A N/A
1754823-3 C/A,PBL,SC-LC,SM,LDS EA B  $             12.36 31.00%  $                  8.53 N/A N/A
1754823-5 C/A,PBL,SC-LC,SM,LDS EA B  $             13.33 31.00%  $                  9.20 N/A N/A
1754824-1 C/A,PBL,SC-SC,SM,LDS EA B  $               9.69 31.00%  $                  6.69 N/A N/A
1754824-2 C/A,PBL,SC-SC,SM,LDS EA B  $             10.15 31.00%  $                  7.00 N/A N/A
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1754824-3 C/A,PBL,SC-SC,SM,LDS EA B  $             10.62 31.00%  $                  7.33 N/A N/A
1754824-5 C/A,PBL,SC-SC,SM,LDS EA B  $             11.56 31.00%  $                  7.98 N/A N/A
1754825-1 C/A,PBL,SC-ST,62.5/125,LDS EA B  $               7.54 31.00%  $                  5.20 N/A N/A
1754825-2 C/A,PBL,SC-ST,62.5/125,LDS EA B  $               8.77 31.00%  $                  6.05 N/A N/A
1754825-3 C/A,PBL,SC-ST,62.5/125,LDS EA B  $               9.98 31.00%  $                  6.89 N/A N/A
1754825-5 C/A,PBL,SC-ST,62.5/125,LDS EA B  $             12.38 31.00%  $                  8.54 N/A N/A
1754826-1 C/A,PBL,SC-ST,50/125,LDS EA B  $               7.54 31.00%  $                  5.20 N/A N/A
1754826-2 C/A,PBL,SC-ST,50/125,LDS EA B  $               8.77 31.00%  $                  6.05 N/A N/A
1754826-3 C/A,PBL,SC-ST,50/125,LDS EA B  $               9.98 31.00%  $                  6.89 N/A N/A
1754826-5 C/A,PBL,SC-ST,50/125,LDS EA B  $             12.38 31.00%  $                  8.54 N/A N/A
1754827-1 C/A,PBL,SC-ST,SM,LDS EA B  $               9.69 31.00%  $                  6.69 N/A N/A
1754827-2 C/A,PBL,SC-ST,SM,LDS EA B  $             10.15 31.00%  $                  7.00 N/A N/A
1754827-3 C/A,PBL,SC-ST,SM,LDS EA B  $             10.62 31.00%  $                  7.33 N/A N/A
1754827-5 C/A,PBL,SC-ST,SM,LDS EA B  $             11.56 31.00%  $                  7.98 N/A N/A
1754828-1 C/A,PBL,ST-ST,62.5/125,LDS EA B  $               7.54 31.00%  $                  5.20 N/A N/A
1754828-2 C/A,PBL,ST-ST,62.5/125,LDS EA B  $               8.77 31.00%  $                  6.05 N/A N/A
1754828-3 C/A,PBL,ST-ST,62.5/125,LDS EA B  $               9.98 31.00%  $                  6.89 N/A N/A
1754828-5 C/A,PBL,ST-ST,62.5/125,LDS EA B  $             12.38 31.00%  $                  8.54 N/A N/A
1754829-1 C/A,PBL,ST-ST,50/125,LDS EA B  $               7.54 31.00%  $                  5.20 N/A N/A
1754829-2 C/A,PBL,ST-ST,50/125,LDS EA B  $               8.77 31.00%  $                  6.05 N/A N/A
1754829-3 C/A,PBL,ST-ST,50/125,LDS EA B  $               9.98 31.00%  $                  6.89 N/A N/A
1754829-5 C/A,PBL,ST-ST,50/125,LDS EA B  $             12.38 31.00%  $                  8.54 N/A N/A
1754830-1 C/A,PBL,ST-ST,SM,LDS EA B  $               9.69 31.00%  $                  6.69 N/A N/A
1754830-2 C/A,PBL,ST-ST,SM,LDS EA B  $             10.15 31.00%  $                  7.00 N/A N/A
1754830-3 C/A,PBL,ST-ST,SM,LDS EA B  $             10.62 31.00%  $                  7.33 N/A N/A
1754830-5 C/A,PBL,ST-ST,SM,LDS EA B  $             11.56 31.00%  $                  7.98 N/A N/A
1754845-1 TERMINATION KIT, LC PLUS LC EA B  $        1,695.32 31.00%  $           1,169.77 N/A N/A
1754845-2 TERM KIT,LC PLUS LC,PREMIUM EA B  $        2,183.34 31.00%  $           1,506.50 N/A N/A
1754846-1 ADAPTIVE TERM KIT LC PLUS LC EA B  $        1,695.32 31.00%  $           1,169.77 N/A N/A
1754847-2 UPGRADE TERM KIT LC PLUS LC EA B  $           142.24 31.00%  $                98.15 N/A N/A
1777005-1 ASSY,AMPTRAC PCB SENSOR STRIP EA B  $           150.55 31.00%  $              103.88 N/A N/A
1777014-1 ASSY,AMPTRAC PCB SENSOR STRIP EA B  $             73.13 31.00%  $                50.46 N/A N/A
1777019-1 ASSY,AMPTRAC PCB,12PT GENERIC EA B  $             29.56 31.00%  $                20.40 N/A N/A
1777029-1 PATCH PANEL ASSY, 24 PORT, MRJ21 EA B  $           417.52 31.00%  $              288.09 N/A N/A
1777029-2 PATCH PANEL,24PT,MRJ21 EA B  $           459.27 31.00%  $              316.90 N/A N/A
1777040-1 PANEL, STRAIGHT, 1U, LABEL HOLDER EA B  $             46.84 31.00%  $                32.32 N/A N/A
1777041-1 PATCH-P ASY,48POS,GIG,AMPTRAC EA B  $           849.66 31.00%  $              586.27 N/A N/A
1777042-1 PATCH PNL ASSY, 48 PO, 10/100 EA B  $           518.46 31.00%  $              357.74 N/A N/A
1777046-1 ADAPTER PLATE,BLANK,MRJ21 EA B  $             14.46 31.00%  $                  9.98 N/A N/A
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1777052-1 ANGLED PATCH PANEL ASSY,48 PO EA B  $           772.41 31.00%  $              532.96 N/A N/A
1777053-1 ANGLED PATCH PANEL ASSY,48 PO,AMPTR EA B  $           849.66 31.00%  $              586.27 N/A N/A
1777054-1 ANGLED PANEL,1U,LABEL HOLDER EA B  $             69.00 31.00%  $                47.61 N/A N/A
1777082-1 ASSY,CASSETTE,2X6 MINI RJ21, SHIELDED EA B  $           108.09 31.00%  $                74.58 N/A N/A
1777086-1 ASSY,CASSETTE,1X6 MRJ21, SHIELDED EA B  $           135.76 31.00%  $                93.67 N/A N/A
1777098-1 PP,ASSY, 48P, 10/100/1000, SHIELD EA B  $           621.94 31.00%  $              429.14 N/A N/A
1777105-1 PATCH PNL ASSY, 48P, SHIELD, AMPTRAC EA B  $           759.60 31.00%  $              524.12 N/A N/A
1777116-1 ENCLOSURE,WALL MNT,4CASS/ADAPT EA B  $           309.81 31.00%  $              213.77 N/A N/A
1777120-1 ADAPTER PLATE ASSEMBLY MUO EA B  $           251.34 31.00%  $              173.42 N/A N/A
1777120-2 ADAPTER PLATE ASSEMBLY MUO EA B  $           251.34 31.00%  $              173.42 N/A N/A
1777125-1 PATCH PANEL,1U,RM,FIBER OPT EA B  $             41.17 31.00%  $                28.41 N/A N/A
1777126-1 WALL MOUNTING BRACKET EA B  $             64.25 31.00%  $                44.33 N/A N/A
1777127-1 AD PL ASSY 6 MM/SM LC SEC DUP RED EA B  $           119.28 31.00%  $                82.30 N/A N/A
1777127-2 AD PL ASSY 6MM/SM LC SEC DUP YLW EA B  $           119.28 31.00%  $                82.30 N/A N/A
1777127-3 AD PL ASSY 6 MM/SM LC SEC GRN EA B  $           119.28 31.00%  $                82.30 N/A N/A
1777127-4 AD PL ASSY 6 MM/SM LC SEC DUP BLU EA B  $           119.28 31.00%  $                82.30 N/A N/A
1777127-5 AD PL ASSY 6 MM/SM LC SEC DUP ORG EA B  $           119.28 31.00%  $                82.30 N/A N/A
1777127-6 AD PL ASSY 6 MM/SM LC SEC DUP BRN EA B  $           119.28 31.00%  $                82.30 N/A N/A
1777127-7 AD PL ASSY 6 MM/SM LC SEC DUP SLT EA B  $           119.28 31.00%  $                82.30 N/A N/A
1777127-8 AD PL ASSY 6 MM/SM LC SEC DUP VIO EA B  $           119.28 31.00%  $                82.30 N/A N/A
1777127-9 AD PL ASSY 6 MM/SM LC SEC DUP ROSE EA B  $           119.28 31.00%  $                82.30 N/A N/A
1777140-1 PATCH PANEL,2U RM,72 PORT SL EA B  $             66.34 31.00%  $                45.77 N/A N/A
1777150-1 AP,12LC,SEC-UNV-RED/BLACK EA B  $           346.51 31.00%  $              239.09 N/A N/A
1777150-2 AP,12LC,SEC-UNV-YELLOW/BLACK EA B  $           346.51 31.00%  $              239.09 N/A N/A
1777150-3 AP,12LC,SEC-UNV-GREEN/BLACK EA B  $           346.51 31.0%  $              239.09 N/A N/A
1777150-4 AP,12LC,SEC-UNV-BLUE/BLACK EA B  $           346.51 31.0%  $              239.09 N/A N/A
1777150-5 AP,12LC,SEC-UNV-ROSE/BLACK EA B  $           346.51 31.0%  $              239.09 N/A N/A
1777150-6 AP,12LC,SEC-UNV-AQUA/BLACK EA B  $           346.51 31.0%  $              239.09 N/A N/A
1777150-7 AP,12LC,SEC-UNV-BROWN/BLACK EA B  $           346.51 31.0%  $              239.09 N/A N/A
1777150-8 AP,12LC,SEC-UNV-VIOLET/BLACK EA B  $           346.51 31.0%  $              239.09 N/A N/A
1777150-9 AP,12LC,SEC-UNV-ORANGE/BLACK EA B  $           346.51 31.0%  $              239.09 N/A N/A
1777151-1 ADAPTER PLATE,12 DUP LC GREEN EA B  $           208.30 31.00%  $              143.73 N/A N/A
1777161-1 SPLICE TRAY ASSY RIBBONMASTER SECURE EA B  $             70.90 31.00%  $                48.92 N/A N/A
1777186-1 ADAPTER PLATE C TO A BLACK EA B  $             15.60 31.00%  $                10.76 N/A N/A
1777186-2 ADAPTER PLATE C TO A AQUA EA B  $             17.21 31.00%  $                11.87 N/A N/A
1777186-3 ADAPTER PLATE C TO A BLUE EA B  $             36.46 31.00%  $                25.16 N/A N/A
1777186-4 ADAPTER PLATE C TO A BEIGE EA B  $             18.23 31.00%  $                12.58 N/A N/A
1777192-1 WMD 6-12 FIBER OPTIC ENCLOSURE EA B  $           567.32 31.00%  $              391.45 N/A N/A
1777192-2 WMD 6-12 FIBER OPTIC ENCLOSURE EA B  $           523.17 31.00%  $              360.99 N/A N/A
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1777208-1 ADAPTER PLATE 3 MPO RED SECURE EA B  $           158.49 31.00%  $              109.36 N/A N/A
1777208-2 ADAPTER PLATE 3 MPO YELLOW SECURE EA B  $           158.49 31.00%  $              109.36 N/A N/A
1777208-3 ADAPTER PLATE 3 MPO GREEN SECURE EA B  $           158.49 31.00%  $              109.36 N/A N/A
1777208-4 ADAPTER PLATE 3 MPO BLUE SECURE EA B  $           158.49 31.00%  $              109.36 N/A N/A
1777208-5 ADAPTER PLATE 3 MPO ROSE SECURE EA B  $           158.49 31.00%  $              109.36 N/A N/A
1777208-6 ADAPTER PLATE 3 MPO AQUA SECURE EA B  $           158.49 31.00%  $              109.36 N/A N/A
1777208-7 ADAPTER PLATE 3 MPO BROWN SECURE EA B  $           158.49 31.00%  $              109.36 N/A N/A
1777208-8 ADAPTER PLATE 3 MPO VIOLET SECURE EA B  $           158.49 31.00%  $              109.36 N/A N/A
1777208-9 ADAPTER PLATE 3 MPO ORANGE SECURE EA B  $           158.49 31.00%  $              109.36 N/A N/A
1777213-1 TURTLE ENCLOSURE EA B  $           115.46 31.00%  $                79.67 N/A N/A
1777215-1 EAZ ENCLOSURE EA B  $           133.11 31.00%  $                91.85 N/A N/A
1777215-2 EAZ ENCLOSURE EA B  $           141.65 31.00%  $                97.74 N/A N/A
1777222-1 KEY KEY CODE C413A FOR C8051 CAM LOCK EA B  $               6.90 31.00%  $                  4.76 N/A N/A
1777222-2 KEY KEY CODE C415A FOR C8051 CAM LOCK EA B  $               6.90 31.00%  $                  4.76 N/A N/A
1777224-1 STRAIN RELIEF BRACKET TURTLE EA B  $             44.23 31.00%  $                30.52 N/A N/A
1777225-1 ENCLOSURE 4U RACK MOUNT PHD EA B  $           398.06 31.00%  $              274.66 N/A N/A
1777234-1 ADAPT PL ASSY 12P LC DUPLEX BLUE EA B  $           241.05 31.00%  $              166.32 N/A N/A
1777234-2 ADAPT PL ASSY 12P LC DUPLEX BEIGE EA B  $           241.05 31.00%  $              166.32 N/A N/A
1777234-3 ADAPT PL ASSY 12P LC DUPLEX BLACK EA B  $           241.05 31.00%  $              166.32 N/A N/A
1777234-4 ADAPT PL ASSY 12P LC DUPLEX AQUA EA B  $           241.05 31.00%  $              166.32 N/A N/A
1777234-5 ADAPT PL ASSY 12P LC DUPLEX GREEN EA B  $           241.05 31.00%  $              166.32 N/A N/A
1777264-1 ADAPTER PLATE LC DUP W/SHUTTER EA B  $           145.78 31.00%  $              100.59 N/A N/A
1777264-2 ADAPTER PLATE LC DUP W/SHUTTER EA B  $           145.78 31.00%  $              100.59 N/A N/A
1777264-3 ADAPTER PLATE LC DUP W/SHUTTER EA B  $           145.78 31.00%  $              100.59 N/A N/A
1777264-4 ADAPTER PLATE LC DUP W/SHUTTER EA B  $           145.78 31.00%  $              100.59 N/A N/A
1777264-5 ADAPTER PLATE LC DUP W/SHUTTER EA B  $           145.78 31.00%  $              100.59 N/A N/A
1777265-1 ADAPTER PLT  LC SEC BLUE SHUTTER EA B  $           167.69 31.00%  $              115.71 N/A N/A
1777265-2 ADAPTER PLT  LC SEC BLUE SHUTTER EA B  $           167.69 31.00%  $              115.71 N/A N/A
1777265-3 ADAPTER PLT  LC SEC BLUE SHUTTER EA B  $           167.69 31.00%  $              115.71 N/A N/A
1777265-4 ADAPTER PLT  LC SEC BLUE SHUTTER EA B  $           167.69 31.00%  $              115.71 N/A N/A
1777265-5 ADAPTER PLT  LC SEC BLUE SHUTTER EA B  $           167.69 31.00%  $              115.71 N/A N/A
1777265-6 ADAPTER PLT  LC SEC BLUE SHUTTER EA B  $           167.69 31.00%  $              115.71 N/A N/A
1777265-7 ADAPTER PLT  LC SEC BLUE SHUTTER EA B  $           167.69 31.00%  $              115.71 N/A N/A
1777265-8 ADAPTER PLT  LC SEC BLUE SHUTTER EA B  $           167.69 31.00%  $              115.71 N/A N/A
1777265-9 ADAPTER PLT  LC SEC BLUE SHUTTER EA B  $           167.69 31.00%  $              115.71 N/A N/A
1777266-1 ADAPTER PLT  LC SEC AQUA SHUTTER EA B  $           167.69 31.00%  $              115.71 N/A N/A
1777266-2 ADAPTER PLT  LC SEC AQUA SHUTTER EA B  $           167.69 31.00%  $              115.71 N/A N/A
1777266-3 ADAPTER PLT  LC SEC AQUA SHUTTER EA B  $           167.69 31.00%  $              115.71 N/A N/A
1777266-4 ADAPTER PLT  LC SEC AQUA SHUTTER EA B  $           167.69 31.00%  $              115.71 N/A N/A
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1777266-5 ADAPTER PLT  LC SEC AQUA SHUTT EA B  $           167.69 31.00%  $              115.71 N/A N/A
1777266-6 ADAPTER PLT  LC SEC AQUA SHUTTER EA B  $           167.69 31.00%  $              115.71 N/A N/A
1777266-7 ADAPTER PLT  LC SEC AQUA SHUTTER EA B  $           167.69 31.00%  $              115.71 N/A N/A
1777266-8 ADAPTER PLT  LC SEC AQUA SHUTTER EA B  $           167.69 31.00%  $              115.71 N/A N/A
1777266-9 ADAPTER PLT  LC SEC AQUA SHUTTER EA B  $           167.69 31.00%  $              115.71 N/A N/A
1777267-1 PANEL KIT, PBJ D-HOLE BLKHD EA B  $             61.59 31.00%  $                42.50 N/A N/A
1777273-1 DW-EAZ ENCLOSURE EA B  $           185.38 31.00%  $              127.91 N/A N/A
1777273-2 DW-EAZ ENCLOSURE EA B  $           228.26 31.00%  $              157.50 N/A N/A
1777277-1 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
1777277-2 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
1777277-3 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
1777277-4 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
1777277-5 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
1777277-6 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
1777277-7 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
1777277-8 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
1777277-9 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
1777280-1 ADAPT PL ASSY, 6 LC SEC DUP RED EA B  $           185.93 31.00%  $              128.29 N/A N/A
1777280-2 ADAPT PL ASSY, 6 LC SEC DUP YELLOW EA B  $           185.93 31.00%  $              128.29 N/A N/A
1777280-3 ADAPT PL ASSY, 6 LC SEC DUP GREEN EA B  $           185.93 31.00%  $              128.29 N/A N/A
1777280-4 ADAPT PL ASSY, 6 LC SEC DUP BLUE EA B  $           185.93 31.00%  $              128.29 N/A N/A
1777280-5 ADAPT PL ASSY, 6 LC SEC DUP ORANGE EA B  $           185.93 31.00%  $              128.29 N/A N/A
1777290-1 ENCL 72 PORT 4U RACK MT EA B  $           484.60 31.00%  $              334.37 N/A N/A
1828073-1 ADPT ASSY, FLANGED, RED EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828073-2 ADPT ASSY, FLANGED, YELLOW EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828073-3 ADPT ASSY, FLANGED, GREEN EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828073-4 ADPT ASSY, FLANGED, BLUE EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828073-5 ADPT ASSY, FLANGED, ROSE EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828073-6 ADPT ASSY, FLANGED, AQUA EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828073-7 ADPT ASSY, FLANGED, BROWN EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828073-8 ADPT ASSY, FLANGED, VIOLET EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828073-9 ADPT ASSY, FLANGED, ORANGE EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828074-1 ADPT ASSY,FLANGELESS,RED EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828074-2 ADPT ASSY,FLANGELESS,YELLOW EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828074-3 ADPT ASSY,FLANGELESS,GREEN EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828074-4 ADPT ASSY,FLANGELESS,BLUE EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828074-5 ADPT ASSY,FLANGELESS,ROSE EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828074-6 ADPT ASSY,FLANGELESS,AQUA EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828074-7 ADPT ASSY,FLANGELESS,BROWN EA B  $             11.15 31.00%  $                  7.69 N/A N/A
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1828074-8 ADPT ASSY,FLANGELESS,VIOLET EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828074-9 ADPT ASSY,FLANGELESS,ORANGE EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828075-1 ADPT ASSY, SL FLANGED,RED EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828075-2 ADPT ASSY, SL FLANGED,YELLOW EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828075-3 ADPT ASSY, SL FLANGED,GREEN EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828075-4 ADPT ASSY, SL FLANGED,BLUE EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828075-5 ADPT ASSY, SL FLANGED,ROSE EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828075-6 ADPT ASSY, SL FLANGED,AQUA EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828075-7 ADPT ASSY, SL FLANGED,BROWN EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828075-8 ADPT ASSY, SL FLANGED,VIOLET EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828075-9 ADPT ASSY, SL FLANGED,ORANGE EA B  $             11.15 31.00%  $                  7.69 N/A N/A
1828078-1 CONN KIT,SIMP,MM,RED EA B  $             10.58 31.00%  $                  7.30 N/A N/A
1828078-2 CONN KIT,SIMP,MM,YELLOW EA B  $             10.58 31.00%  $                  7.30 N/A N/A
1828078-3 CONN KIT,SIMP,MM,GREEN EA B  $             10.58 31.00%  $                  7.30 N/A N/A
1828078-4 CONN KIT,SIMP,MM,BLUE EA B  $             10.58 31.00%  $                  7.30 N/A N/A
1828078-5 CONN KIT,SIMP,MM,ROSE EA B  $             10.58 31.00%  $                  7.30 N/A N/A
1828078-6 CONN KIT,SIMP,MM,AQUA EA B  $             10.58 31.00%  $                  7.30 N/A N/A
1828078-7 CONN KIT,SIMP,MM,BROWN EA B  $             10.58 31.00%  $                  7.30 N/A N/A
1828078-8 CONN KIT,SIMP,MM,VIOLET EA B  $             10.58 31.00%  $                  7.30 N/A N/A
1828078-9 CONN KIT,SIMP,MM,ORANGE EA B  $             10.58 31.00%  $                  7.30 N/A N/A
1828079-1 CONN KIT,SIMP,SM,RED EA B  $             10.17 31.00%  $                  7.02 N/A N/A
1828079-2 CONN KIT,SIMP,SM,YELLOW EA B  $             10.17 31.00%  $                  7.02 N/A N/A
1828079-3 CONN KIT,SIMP,SM,GREEN EA B  $             10.17 31.00%  $                  7.02 N/A N/A
1828079-4 CONN KIT,SIMP,SM,BLUE EA B  $             10.17 31.00%  $                  7.02 N/A N/A
1828079-5 CONN KIT,SIMP,SM,ROSE EA B  $             10.17 31.00%  $                  7.02 N/A N/A
1828079-6 CONN KIT,SIMP,SM,AQUA EA B  $             10.17 31.00%  $                  7.02 N/A N/A
1828079-7 CONN KIT,SIMP,SM,BROWN EA B  $             10.17 31.00%  $                  7.02 N/A N/A
1828079-8 CONN KIT,SIMP,SM,VIOLET EA B  $             10.17 31.00%  $                  7.02 N/A N/A
1828079-9 CONN KIT,SIMP,SM,ORANGE EA B  $             10.17 31.00%  $                  7.02 N/A N/A
1828262-1 FO C/A MTRJ AQU SC XG AQU EA B  $             45.09 31.00%  $                31.11 N/A N/A
1828262-2 FO C/A MTRJ AQU SC XG AQU EA B  $             48.08 31.00%  $                33.18 N/A N/A
1828262-3 FO C/A MTRJ AQU SC XG AQU EA B  $             51.06 31.00%  $                35.23 N/A N/A
1828262-4 FO C/A MTRJ AQU SC XG AQU EA B  $             54.06 31.00%  $                37.30 N/A N/A
1828262-5 FO C/A MTRJ AQU SC XG AQU EA B  $             57.06 31.00%  $                39.37 N/A N/A
1828262-6 FO C/A MTRJ AQU SC XG AQU EA B  $             60.04 31.00%  $                41.43 N/A N/A
1828262-7 FO C/A MTRJ AQU SC XG AQU EA B  $             63.02 31.00%  $                43.48 N/A N/A
1828262-8 FO C/A MTRJ AQU SC XG AQU EA B  $             66.02 31.00%  $                45.55 N/A N/A
1828262-9 FO C/A MTRJ AQU SC XG AQU EA B  $             69.00 31.00%  $                47.61 N/A N/A
1828264-1 C/A,50,MTRJ-MTRJ BRN EA B  $             42.34 31.00%  $                29.21 N/A N/A
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1828264-2 C/A,50,MTRJ-MTRJ BRN EA B  $             44.61 31.00%  $                30.78 N/A N/A
1828264-3 C/A,50,MTRJ-MTRJ BRN EA B  $             46.94 31.00%  $                32.39 N/A N/A
1828264-4 C/A,50,MTRJ-MTRJ BRN EA B  $             49.23 31.00%  $                33.97 N/A N/A
1828264-5 C/A,50,MTRJ-MTRJ BRN EA B  $             51.52 31.00%  $                35.55 N/A N/A
1828264-6 C/A,50,MTRJ-MTRJ BRN EA B  $             54.21 31.00%  $                37.40 N/A N/A
1828264-7 C/A,50,MTRJ-MTRJ BRN EA B  $             56.54 31.00%  $                39.01 N/A N/A
1828264-8 C/A,50,MTRJ-MTRJ BRN EA B  $             58.86 31.00%  $                40.61 N/A N/A
1828264-9 C/A,50,MTRJ-MTRJ BRN EA B  $             61.15 31.00%  $                42.19 N/A N/A
1828266-1 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $             42.34 31.00%  $                29.21 N/A N/A
1828266-2 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $             44.61 31.00%  $                30.78 N/A N/A
1828266-3 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $             46.94 31.00%  $                32.39 N/A N/A
1828266-4 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $             49.23 31.00%  $                33.97 N/A N/A
1828266-5 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $             51.52 31.00%  $                35.55 N/A N/A
1828266-6 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $             54.21 31.00%  $                37.40 N/A N/A
1828266-7 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $             56.54 31.00%  $                39.01 N/A N/A
1828266-8 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $             58.86 31.00%  $                40.61 N/A N/A
1828266-9 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $             61.15 31.00%  $                42.19 N/A N/A
1828267-1 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $             42.34 31.00%  $                29.21 N/A N/A
1828267-2 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $             44.61 31.00%  $                30.78 N/A N/A
1828267-3 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $             46.94 31.00%  $                32.39 N/A N/A
1828267-4 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $             49.23 31.00%  $                33.97 N/A N/A
1828267-5 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $             51.52 31.00%  $                35.55 N/A N/A
1828267-6 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $             54.21 31.00%  $                37.40 N/A N/A
1828267-7 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $             56.54 31.00%  $                39.01 N/A N/A
1828267-8 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $             58.86 31.00%  $                40.61 N/A N/A
1828267-9 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $             61.15 31.00%  $                42.19 N/A N/A
1828268-1 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $             42.34 31.00%  $                29.21 N/A N/A
1828268-2 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $             44.61 31.00%  $                30.78 N/A N/A
1828268-3 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $             46.94 31.00%  $                32.39 N/A N/A
1828268-4 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $             49.23 31.00%  $                33.97 N/A N/A
1828268-5 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $             51.52 31.00%  $                35.55 N/A N/A
1828268-6 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $             54.21 31.00%  $                37.40 N/A N/A
1828268-7 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $             56.54 31.00%  $                39.01 N/A N/A
1828268-8 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $             58.86 31.00%  $                40.61 N/A N/A
1828268-9 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $             61.15 31.00%  $                42.19 N/A N/A
1828279-1 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $             42.34 31.00%  $                29.21 N/A N/A
1828279-2 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $             44.61 31.00%  $                30.78 N/A N/A
1828279-3 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $             46.94 31.00%  $                32.39 N/A N/A
1828279-4 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $             49.23 31.00%  $                33.97 N/A N/A
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1828279-5 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $             51.52 31.00%  $                35.55 N/A N/A
1828279-6 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $             54.21 31.00%  $                37.40 N/A N/A
1828279-7 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $             56.54 31.00%  $                39.01 N/A N/A
1828279-8 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $             58.86 31.00%  $                40.61 N/A N/A
1828279-9 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $             61.15 31.00%  $                42.19 N/A N/A
1828283-1 C/A,62.5,MTRJ-SC DUP. EA B  $             44.86 31.00%  $                30.95 N/A N/A
1828283-2 C/A,62.5,MTRJ-SC DUP. EA B  $             46.94 31.00%  $                32.39 N/A N/A
1828283-3 C/A,62.5,MTRJ-SC DUP. EA B  $             49.02 31.00%  $                33.82 N/A N/A
1828283-4 C/A,62.5,MTRJ-SC DUP. EA B  $             51.09 31.00%  $                35.25 N/A N/A
1828283-5 C/A,62.5,MTRJ-SC DUP. EA B  $             53.15 31.00%  $                36.67 N/A N/A
1828283-6 C/A,62.5,MTRJ-SC DUP. EA B  $             55.23 31.00%  $                38.11 N/A N/A
1828283-7 C/A,62.5,MTRJ-SC DUP. EA B  $             57.31 31.00%  $                39.54 N/A N/A
1828283-8 C/A,62.5,MTRJ-SC DUP. EA B  $             59.38 31.00%  $                40.97 N/A N/A
1828283-9 C/A,62.5,MTRJ-SC DUP. EA B  $             61.46 31.00%  $                42.41 N/A N/A
1828285-1 FO C/A MTRJ ROS SC 62.5 ORN EA B  $             42.34 31.00%  $                29.21 N/A N/A
1828285-2 FO C/A MTRJ ROS SC 62.5 ORN EA B  $             44.61 31.00%  $                30.78 N/A N/A
1828285-3 FO C/A MTRJ ROS SC 62.5 ORN EA B  $             46.94 31.00%  $                32.39 N/A N/A
1828285-4 FO C/A MTRJ ROS SC 62.5 ORN EA B  $             49.23 31.00%  $                33.97 N/A N/A
1828285-5 FO C/A MTRJ ROS SC 62.5 ORN EA B  $             51.52 31.00%  $                35.55 N/A N/A
1828285-6 FO C/A MTRJ ROS SC 62.5 ORN EA B  $             54.21 31.00%  $                37.40 N/A N/A
1828285-7 FO C/A MTRJ ROS SC 62.5 ORN EA B  $             56.54 31.00%  $                39.01 N/A N/A
1828285-8 FO C/A MTRJ ROS SC 62.5 ORN EA B  $             58.86 31.00%  $                40.61 N/A N/A
1828285-9 FO C/A MTRJ ROS SC 62.5 ORN EA B  $             61.15 31.00%  $                42.19 N/A N/A
1828833-1 SC APC MICROSCOPE ADAPTER EA B  $           165.86 31.00%  $              114.44 N/A N/A
1828834-1 MPX MICROSCOPE ADAPTER EA B  $           908.62 31.00%  $              626.95 N/A N/A
1828835-1 MPXA MICROSCOPE ADAPTER EA B  $           923.04 31.00%  $              636.90 N/A N/A
1828836-1 MPO MICROSCOPE ADAPTER EA B  $           274.03 31.00%  $              189.08 N/A N/A
1828837-1 MPOA MICROSCOPE ADAPTER EA B  $           281.24 31.00%  $              194.06 N/A N/A
1828853-1 CONN. KIT, 50/125, LightCrimp+ EA B  $             21.73 31.00%  $                14.99 N/A N/A
1828853-2 CONN. KIT, 50/125, LightCrimp+ EA B  $             21.73 31.00%  $                14.99 N/A N/A
1828853-3 CONN. KIT, 50/125, LightCrimp+ EA B  $             21.73 31.00%  $                14.99 N/A N/A
1828853-4 CONN. KIT, 50/125, LightCrimp+ EA B  $             21.73 31.00%  $                14.99 N/A N/A
1828853-5 CONN. KIT, 50/125, LightCrimp+ EA B  $             22.81 31.00%  $                15.74 N/A N/A
1828853-6 CONN. KIT, 50/125, LightCrimp+ EA B  $             22.81 31.00%  $                15.74 N/A N/A
1828853-7 CONN. KIT, 50/125, LightCrimp+ EA B  $             22.81 31.00%  $                15.74 N/A N/A
1828853-8 CONN. KIT, 50/125, LightCrimp+ EA B  $             22.81 31.00%  $                15.74 N/A N/A
1828853-9 CONN. KIT, 50/125, LightCrimp+ EA B  $             22.81 31.00%  $                15.74 N/A N/A
1828854-1 CONN. KIT, XG, LightCrimp+, RE EA B  $             21.73 31.00%  $                14.99 N/A N/A
1828854-2 CONN. KIT, XG, LightCrimp+, YE EA B  $             21.73 31.00%  $                14.99 N/A N/A
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1828854-3 CONN. KIT, XG, LightCrimp+, GR EA B  $             21.73 31.00%  $                14.99 N/A N/A
1828854-4 CONN. KIT, XG, LightCrimp+, BL EA B  $             21.73 31.00%  $                14.99 N/A N/A
1828854-5 CONN. KIT, XG, LightCrimp+, ROSE EA B  $             22.81 31.00%  $                15.74 N/A N/A
1828854-6 CONN. KIT, XG, LightCrimp+, AQ EA B  $             22.81 31.00%  $                15.74 N/A N/A
1828854-7 CONN. KIT, XG, LightCrimp+, BR EA B  $             22.81 31.00%  $                15.74 N/A N/A
1828854-8 CONN. KIT, XG, LightCrimp+, VI EA B  $             22.81 31.00%  $                15.74 N/A N/A
1828854-9 CONN. KIT, XG, LightCrimp+, OR EA B  $             22.81 31.00%  $                15.74 N/A N/A
1828855-1 CONN. KIT, 62.5/125, LightCrim EA B  $             21.73 31.00%  $                14.99 N/A N/A
1828855-2 CONN. KIT, 62.5/125, LightCrim EA B  $             21.73 31.00%  $                14.99 N/A N/A
1828855-3 CONN. KIT, 62.5/125, LightCrim EA B  $             21.73 31.00%  $                14.99 N/A N/A
1828855-4 CONN. KIT, 62.5/125, LightCrim EA B  $             21.73 31.00%  $                14.99 N/A N/A
1828855-5 CONN. KIT, 62.5/125, LightCrim EA B  $             22.81 31.00%  $                15.74 N/A N/A
1828855-6 CONN. KIT, 62.5/125, LightCrim EA B  $             22.81 31.00%  $                15.74 N/A N/A
1828855-7 CONN. KIT, 62.5/125, LightCrim EA B  $             22.81 31.00%  $                15.74 N/A N/A
1828855-8 CONN. KIT, 62.5/125, LightCrim EA B  $             22.81 31.00%  $                15.74 N/A N/A
1828855-9 CONN. KIT, 62.5/125, LightCrim EA B  $             22.81 31.00%  $                15.74 N/A N/A
1828856-1 CONN. KIT, SM, LightCrimp+, RE EA B  $             32.09 31.00%  $                22.14 N/A N/A
1828856-2 CONN. KIT, SM, LightCrimp+, YE EA B  $             32.09 31.00%  $                22.14 N/A N/A
1828856-3 CONN. KIT, SM, LightCrimp+, GR EA B  $             32.09 31.00%  $                22.14 N/A N/A
1828856-4 CONN. KIT, SM, LightCrimp+, BL EA B  $             32.09 31.00%  $                22.14 N/A N/A
1828856-5 CONN. KIT, SM, LightCrimp+, RO EA B  $             33.69 31.00%  $                23.25 N/A N/A
1828856-6 CONN. KIT, SM, LightCrimp+, AQ EA B  $             33.69 31.00%  $                23.25 N/A N/A
1828856-7 CONN. KIT, SM, LightCrimp+, BR EA B  $             33.69 31.00%  $                23.25 N/A N/A
1828856-8 CONN. KIT, SM, LightCrimp+, VI EA B  $             33.69 31.00%  $                23.25 N/A N/A
1828856-9 CONN. KIT, SM, LightCrimp+, OR EA B  $             33.69 31.00%  $                23.25 N/A N/A
1828857-1 KIT,LC LGTCRP+,JACK 50/125 EA B  $             22.79 31.00%  $                15.73 N/A N/A
1828857-2 KIT,LC LGTCRP+,JACK 50/125 EA B  $             22.79 31.00%  $                15.73 N/A N/A
1828857-3 KIT,LC LGTCRP+,JACK 50/125 EA B  $             22.79 31.00%  $                15.73 N/A N/A
1828857-4 KIT,LC LGTCRP+,JACK 50/125 EA B  $             22.79 31.00%  $                15.73 N/A N/A
1828857-5 KIT,LC LGTCRP+,JACK 50/125 EA B  $             23.92 31.00%  $                16.50 N/A N/A
1828857-6 KIT,LC LGTCRP+,JACK 50/125 EA B  $             23.92 31.00%  $                16.50 N/A N/A
1828857-7 KIT,LC LGTCRP+,JACK 50/125 EA B  $             23.92 31.00%  $                16.50 N/A N/A
1828857-8 KIT,LC LGTCRP+,JACK 50/125 EA B  $             23.92 31.00%  $                16.50 N/A N/A
1828857-9 KIT,LC LGTCRP+,JACK 50/125 EA B  $             23.92 31.00%  $                16.50 N/A N/A
1828858-1 KIT,LC LGTCRP+,JACK 50/125 XG EA B  $             22.79 31.00%  $                15.73 N/A N/A
1828858-2 KIT,LC LGTCRP+,JACK 50/125 XG EA B  $             22.79 31.00%  $                15.73 N/A N/A
1828858-3 KIT,LC LGTCRP+,JACK 50/125 XG EA B  $             22.79 31.00%  $                15.73 N/A N/A
1828858-4 KIT,LC LGTCRP+,JACK 50/125 XG EA B  $             22.79 31.00%  $                15.73 N/A N/A
1828858-5 KIT,LC LGTCRP+,JACK 50/125 XG EA B  $             23.92 31.00%  $                16.50 N/A N/A
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1828858-6 KIT,LC LGTCRP+,JACK 50/125 XG EA B  $             23.92 31.00%  $                16.50 N/A N/A
1828858-7 KIT,LC LGTCRP+,JACK 50/125 XG EA B  $             23.92 31.00%  $                16.50 N/A N/A
1828858-8 KIT,LC LGTCRP+,JACK 50/125 XG EA B  $             23.92 31.00%  $                16.50 N/A N/A
1828858-9 KIT,LC LGTCRP+,JACK 50/125 XG EA B  $             23.92 31.00%  $                16.50 N/A N/A
1828859-1 KIT,LC LGTCRP+,JACK 62.5/125 EA B  $             22.79 31.00%  $                15.73 N/A N/A
1828859-2 KIT,LC LGTCRP+,JACK 62.5/125 EA B  $             22.79 31.00%  $                15.73 N/A N/A
1828859-3 KIT,LC LGTCRP+,JACK 62.5/125 EA B  $             22.79 31.00%  $                15.73 N/A N/A
1828859-4 KIT,LC LGTCRP+,JACK 62.5/125 EA B  $             22.79 31.00%  $                15.73 N/A N/A
1828859-5 KIT,LC LGTCRP+,JACK 62.5/125 EA B  $             23.92 31.00%  $                16.50 N/A N/A
1828859-6 KIT,LC LGTCRP+,JACK 62.5/125 EA B  $             23.92 31.00%  $                16.50 N/A N/A
1828859-7 KIT,LC LGTCRP+,JACK 62.5/125 EA B  $             23.92 31.00%  $                16.50 N/A N/A
1828859-8 KIT,LC LGTCRP+,JACK 62.5/125 EA B  $             23.92 31.00%  $                16.50 N/A N/A
1828859-9 KIT,LC LGTCRP+,JACK 62.5/125 EA B  $             23.92 31.00%  $                16.50 N/A N/A
1828860-1 KIT,LC LGTCRP+,JACK SM EA B  $             33.15 31.00%  $                22.87 N/A N/A
1828860-2 KIT,LC LGTCRP+,JACK SM EA B  $             33.15 31.00%  $                22.87 N/A N/A
1828860-3 KIT,LC LGTCRP+,JACK SM EA B  $             33.15 31.00%  $                22.87 N/A N/A
1828860-4 KIT,LC LGTCRP+,JACK SM EA B  $             33.15 31.00%  $                22.87 N/A N/A
1828860-5 KIT,LC LGTCRP+,JACK SM EA B  $             34.81 31.00%  $                24.02 N/A N/A
1828860-6 KIT,LC LGTCRP+,JACK SM EA B  $             34.81 31.00%  $                24.02 N/A N/A
1828860-7 KIT,LC LGTCRP+,JACK SM EA B  $             34.81 31.00%  $                24.02 N/A N/A
1828860-8 KIT,LC LGTCRP+,JACK SM EA B  $             34.81 31.00%  $                24.02 N/A N/A
1828860-9 KIT,LC LGTCRP+,JACK SM EA B  $             34.81 31.00%  $                24.02 N/A N/A
1828861-1 CONN. KIT, MM, LC SECURE, RED EA B  $             10.48 31.00%  $                  7.23 N/A N/A
1828861-2 CONN. KIT, MM, LC SECURE, YELLOW EA B  $             10.48 31.00%  $                  7.23 N/A N/A
1828861-3 CONN. KIT, MM, LC SECURE, GREEN EA B  $             10.48 31.00%  $                  7.23 N/A N/A
1828861-4 CONN. KIT, MM, LC SECURE, BLUE EA B  $             10.48 31.00%  $                  7.23 N/A N/A
1828861-5 CONN. KIT, MM, LC SECURE, ROSE EA B  $             10.48 31.00%  $                  7.23 N/A N/A
1828861-6 CONN. KIT, MM, LC SECURE, AQUA EA B  $             10.48 31.00%  $                  7.23 N/A N/A
1828861-7 CONN. KIT, MM, LC SECURE, BROW EA B  $             10.48 31.00%  $                  7.23 N/A N/A
1828861-8 CONN. KIT, MM, LC SECURE, VIOL EA B  $             10.48 31.00%  $                  7.23 N/A N/A
1828861-9 CONN. KIT, MM, LC SECURE, ORAN EA B  $             10.48 31.00%  $                  7.23 N/A N/A
1828862-1 CONN. KIT, SM, LC SECURE, RED EA B  $               9.83 31.00%  $                  6.78 N/A N/A
1828862-2 CONN. KIT, SM, LC SECURE, YELL EA B  $               9.83 31.00%  $                  6.78 N/A N/A
1828862-3 CONN. KIT, SM, LC SECURE, GREE EA B  $               9.83 31.00%  $                  6.78 N/A N/A
1828862-4 CONN. KIT, SM, LC SECURE, BLUE EA B  $               9.83 31.00%  $                  6.78 N/A N/A
1828862-5 CONN. KIT, SM, LC SECURE, ROSE EA B  $               9.83 31.00%  $                  6.78 N/A N/A
1828862-6 CONN. KIT, SM, LC SECURE, AQUA EA B  $               9.83 31.00%  $                  6.78 N/A N/A
1828862-7 CONN. KIT, SM, LC SECURE, BROW EA B  $               9.83 31.00%  $                  6.78 N/A N/A
1828862-8 CONN. KIT, SM, LC SECURE, VIOL EA B  $               9.83 31.00%  $                  6.78 N/A N/A
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1828862-9 CONN. KIT, SM, LC SECURE, ORAN EA B  $               9.83 31.00%  $                  6.78 N/A N/A
1828866-1 ADPT. ASSY., HYBRID, FLANGELESS, RED EA B  $             17.71 31.00%  $                12.22 N/A N/A
1828866-2 ADPT. ASSY., HYBRID, FLANGELESS, YELLOW EA B  $             17.71 31.00%  $                12.22 N/A N/A
1828866-3 ADPT. ASSY., HYBRID, FLANGELESS, GREEN EA B  $             17.71 31.00%  $                12.22 N/A N/A
1828866-4 ADPT. ASSY., HYBRID, FLANGELESS, BLUE EA B  $             17.71 31.00%  $                12.22 N/A N/A
1828866-5 ADPT. ASSY., HYBRID, FLANGELESS, ROSE EA B  $             17.71 31.00%  $                12.22 N/A N/A
1828866-6 ADPT. ASSY., HYBRID, FLANGELESS, AQUA EA B  $             17.71 31.00%  $                12.22 N/A N/A
1828866-7 ADPT. ASSY., HYBRID, FLANGELESS, BROWN EA B  $             17.71 31.00%  $                12.22 N/A N/A
1828866-8 ADPT. ASSY., HYBRID, FLANGELESS, VIOLET EA B  $             17.71 31.00%  $                12.22 N/A N/A
1828866-9 ADPT. ASSY., HYBRID, FLANGELESS, ORANGE EA B  $             17.71 31.00%  $                12.22 N/A N/A
1828867-1 LC 50/125 Test kit LC/SC EA B  $           465.04 31.00%  $              320.88 N/A N/A
1828867-2 LC 50/125 Test kit LC/ST EA B  $           465.04 31.00%  $              320.88 N/A N/A
1828867-3 LC 50/125 Test kit LC/LC EA B  $           465.04 31.00%  $              320.88 N/A N/A
1828868-1 LC 62.5/125 Test kit LC/SC EA B  $           465.04 31.00%  $              320.88 N/A N/A
1828868-2 LC 62.5/125 Test kit LC/ST EA B  $           465.04 31.00%  $              320.88 N/A N/A
1828868-3 LC 62.5/125 Test kit LC/LC EA B  $           465.04 31.00%  $              320.88 N/A N/A
1828869-1 LC SM Test kit LC/SC EA B  $           488.63 31.00%  $              337.15 N/A N/A
1828869-2 LC SM Test kit LC/ST EA B  $           488.63 31.00%  $              337.15 N/A N/A
1828869-3 LC SM Test kit LC/LC EA B  $           488.63 31.00%  $              337.15 N/A N/A
1828870-1 C/A FO LC grn SC 62.5 EA B  $             42.73 31.00%  $                29.48 N/A N/A
1828870-2 C/A FO LC GRN SC 62.5 EA B  $             44.71 31.00%  $                30.85 N/A N/A
1828870-3 C/A FO LC grn SC 62.5 EA B  $             46.67 31.00%  $                32.20 N/A N/A
1828870-5 C/A FO LC GRN SC 62.5 EA B  $             50.63 31.00%  $                34.93 N/A N/A
1828871-1 C/A FO LC ylw SC 62.5 EA B  $             42.73 31.00%  $                29.48 N/A N/A
1828871-2 C/A FO LC YLW SC 62.5 EA B  $             44.71 31.00%  $                30.85 N/A N/A
1828871-3 C/A FO LC ylw SC 62.5 EA B  $             46.67 31.00%  $                32.20 N/A N/A
1828871-5 C/A FO LC ylw SC 62.5 EA B  $             51.61 31.00%  $                35.61 N/A N/A
1828872-1 C/A FO LC Secure SC Red 62.5 1 EA B  $             42.73 31.00%  $                29.48 N/A N/A
1828872-2 C/A FO LC Secure SC Red 62.5 2 EA B  $             44.71 31.00%  $                30.85 N/A N/A
1828872-3 C/A FO LC Secure SC Red 62.5 3 EA B  $             46.67 31.00%  $                32.20 N/A N/A
1828872-4 C/A FO LC Secure SC Red 62.5 4 EA B  $             48.67 31.00%  $                33.58 N/A N/A
1828872-5 C/A FO LC Secure SC Red 62.5 5 EA B  $             50.63 31.00%  $                34.93 N/A N/A
1828875-1 C/A FO LC Secure SC Blue 62.5 EA B  $             49.79 31.00%  $                34.36 N/A N/A
1828875-2 C/A FO LC Secure SC Blue 62.5 EA B  $             51.90 31.00%  $                35.81 N/A N/A
1828875-3 C/A FO LC Secure SC Blue 62.5 EA B  $             54.00 31.00%  $                37.26 N/A N/A
1828875-4 C/A FO LC Secure SC Blue 62.5 EA B  $             56.11 31.00%  $                38.72 N/A N/A
1828875-5 C/A FO LC Secure SC Blue 62.5 EA B  $             58.23 31.00%  $                40.18 N/A N/A
1828953-3 Kit, LightCrimp Plus ST Style, EA B  $             22.63 31.00%  $                15.61 N/A N/A
1-83935-1 FCPLT KIT,4 PRT,110 ELEC/IVORY EA B  $               6.48 31.00%  $                  4.47 N/A N/A
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1-83936-1 FCPLT KIT,6PRT,110 ELEC/IVORY EA B  $               6.48 31.00%  $                  4.47 N/A N/A
1859606-1 ECONOMICAL SL TERMINATION TOOL KIT EA B  $             37.23 31.00%  $                25.69 N/A N/A
1871456-1 SECURITY KEY PLUG SET (Random key No) EA B  $             29.98 31.00%  $                20.69 N/A N/A
1871456-2 SECURITY KEY PLUG SET(Key No 4 EA B  $             29.98 31.00%  $                20.69 N/A N/A
1871456-3 SECURITY KEY PLUG (Plug Only for 456A) EA B  $             27.71 31.00%  $                19.12 N/A N/A
1871456-4 SECURITY KEY 456A (Key only) EA B  $             11.54 31.00%  $                  7.96 N/A N/A
1871696-1 FIBER CLEAVER EA B  $        1,002.36 31.00%  $              691.63 N/A N/A
1871696-3 FIBER CLEAVER WITH JACKETED CABLE EA B  $        1,002.36 31.00%  $              691.63 N/A N/A
1871696-4 FIBER CLEAVER, 8mm MARK EA B  $           740.36 31.00%  $              510.85 N/A N/A
189126-000 FTRM-AF-A-NT-0-P04G-X EA B  $           339.64 31.0%  $              234.35 N/A N/A
189312-1 6-PACK COMPONENT KIT (USA) EA B  $      26,508.56 31.00%  $         18,290.91 N/A N/A
1905002-1 C/A FO LC red SC 50 EA B  $             47.11 31.00%  $                32.51 N/A N/A
1905002-2 FO C/A LC RED SC 50/125 RED EA B  $             49.29 31.00%  $                34.01 N/A N/A
1905002-3 FO C/A LC RED SC 50/125 RED EA B  $             51.46 31.00%  $                35.51 N/A N/A
1905002-4 FO C/A LC RED SC 50/125 RED EA B  $             53.65 31.00%  $                37.02 N/A N/A
1905002-6 FO C/A LC RED SC 50/125 RED EA B  $             58.00 31.00%  $                40.02 N/A N/A
1905002-7 FO C/A LC RED SC 50/125 RED EA B  $             60.17 31.00%  $                41.52 N/A N/A
1905002-8 FO C/A LC RED SC 50/125 RED EA B  $             62.34 31.00%  $                43.01 N/A N/A
1905003-2 FO C/A LC RED SC XG RED EA B  $             61.54 31.00%  $                42.46 N/A N/A
1905003-3 FO C/A LC RED SC XG RED EA B  $             63.98 31.00%  $                44.15 N/A N/A
1905003-4 FO C/A LC RED SC XG RED EA B  $             66.48 31.00%  $                45.87 N/A N/A
1905003-5 FO C/A LC RED SC XG RED EA B  $             68.94 31.00%  $                47.57 N/A N/A
1905003-6 FO C/A LC RED SC XG RED EA B  $             71.42 31.00%  $                49.28 N/A N/A
1905003-7 FO C/A LC RED SC XG RED EA B  $             73.86 31.00%  $                50.96 N/A N/A
1905003-8 FO C/A LC RED SC XG RED EA B  $             76.34 31.00%  $                52.67 N/A N/A
1905003-9 FO C/A LC RED SC XG RED EA B  $             78.80 31.00%  $                54.37 N/A N/A
1905045-3 FO C/A LC DUP RED ST OM1 OFNP EA B  $             51.46 31.00%  $                35.51 N/A N/A
1905079-1 C/A FO LC red ST XG EA B  $             53.57 31.00%  $                36.96 N/A N/A
1905093-1 C/A FO LC Orng SC  zipcord SM EA B  $             69.84 31.00%  $                48.19 N/A N/A
1905094-1 C/A FO LC Ros SC  zipcord SM Y EA B  $             69.84 31.00%  $                48.19 N/A N/A
1905097-1 C/A FO LC Aqu SC  zipcord SM Y EA B  $             69.84 31.00%  $                48.19 N/A N/A
1905099-1 C/A FO LC Red ST  zipcord SM Y EA B  $             77.07 31.00%  $                53.18 N/A N/A
1905101-2 FO C/A LC YEL ST SM YEL EA B  $             63.09 31.00%  $                43.53 N/A N/A
1905105-1 C/A FO LC Vio ST  zipcord SM Y EA B  $             61.32 31.0%  $                42.31 N/A N/A
1905110-1 C/A FO LC Blu LC  zipcord SM Y EA B  $             60.27 31.00%  $                41.59 N/A N/A
1905110-2 C/A FO LC DUP BLU LC DUP OFNR EA B  $             61.50 31.00%  $                42.44 N/A N/A
1905110-3 C/A LC DUP BLU LC DUP BLU SM O EA B  $             62.73 31.00%  $                43.28 N/A N/A
1905113-1 C/A FO LC Orng LC  zipcord SM EA B  $             63.29 31.00%  $                43.67 N/A N/A
1905113-2 C/A,SM,LC SEC - LC STD EA B  $             64.56 31.00%  $                44.55 N/A N/A
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1905113-3 C/A,SM,LC SEC - LC STD EA B  $             65.86 31.00%  $                45.44 N/A N/A
1905113-4 C/A,SM,LC SEC - LC STD EA B  $             67.19 31.00%  $                46.36 N/A N/A
1905113-5 C/A,SM,LC SEC - LC STD EA B  $             68.48 31.00%  $                47.25 N/A N/A
1905113-6 C/A,SM,LC SEC - LC STD EA B  $             69.75 31.00%  $                48.13 N/A N/A
1905113-7 C/A,SM,LC SEC - LC STD EA B  $             71.05 31.00%  $                49.02 N/A N/A
1905113-8 C/A,SM,LC SEC - LC STD EA B  $             72.34 31.00%  $                49.91 N/A N/A
1905113-9 C/A,SM,LC SEC - LC STD EA B  $             73.61 31.00%  $                50.79 N/A N/A
1905114-2 C/A FO LC ROS LC DUP OFNR SM Y EA B  $             64.56 31.00%  $                44.55 N/A N/A
1905115-2 C/A FO LC DUP VIO LC DUP OFNR EA B  $             64.56 31.00%  $                44.55 N/A N/A
1905116-2 C/A FO LC DUP BRN LC DUP OFNR EA B  $             64.56 31.00%  $                44.55 N/A N/A
1905117-2 FO C/A LC AQU LC SM YEL EA B  $             64.56 31.00%  $                44.55 N/A N/A
1905117-3 FO C/A LC AQU LC SM YEL EA B  $             65.86 31.00%  $                45.44 N/A N/A
1905117-4 FO C/A LC AQU LC SM YEL EA B  $             67.19 31.00%  $                46.36 N/A N/A
1905117-5 FO C/A LC AQU LC SM YEL EA B  $             68.48 31.00%  $                47.25 N/A N/A
1905117-6 FO C/A LC AQU LC SM YEL EA B  $             69.75 31.00%  $                48.13 N/A N/A
1905117-7 FO C/A LC AQU LC SM YEL EA B  $             71.05 31.00%  $                49.02 N/A N/A
1905117-8 FO C/A LC AQU LC SM YEL EA B  $             72.34 31.00%  $                49.91 N/A N/A
1905117-9 FO C/A LC AQU LC SM YEL EA B  $             73.61 31.00%  $                50.79 N/A N/A
1905118-2 FO C/A LC GRY LC SM YEL EA B  $             64.56 31.00%  $                44.55 N/A N/A
1905118-3 FO C/A LC GRY LC SM YEL EA B  $             65.86 31.00%  $                45.44 N/A N/A
1905118-4 FO C/A LC GRY LC SM YEL EA B  $             67.19 31.00%  $                46.36 N/A N/A
1905118-5 FO C/A LC GRY LC SM YEL EA B  $             68.48 31.00%  $                47.25 N/A N/A
1905118-6 FO C/A LC GRY LC SM YEL EA B  $             69.75 31.00%  $                48.13 N/A N/A
1905118-7 FO C/A LC GRY LC SM YEL EA B  $             71.05 31.00%  $                49.02 N/A N/A
1905118-8 FO C/A LC GRY LC SM YEL EA B  $             72.34 31.00%  $                49.91 N/A N/A
1905118-9 FO C/A LC GRY LC SM YEL EA B  $             73.61 31.00%  $                50.79 N/A N/A
1905139-3 C/A FO LC DUP BLU SC DUP XG OF EA B  $             60.00 31.00%  $                41.40 N/A N/A
1905139-5 C/A FO LC DUP BLU SC DUP XG OF EA B  $             65.00 31.0%  $                44.85 N/A N/A
1905140-1 C/A FO LC Red LC  zipcord 50 R EA B  $             47.11 31.00%  $                32.51 N/A N/A
1905140-2 FO C/A LC RED LC 50/125 RED EA B  $             49.29 31.00%  $                34.01 N/A N/A
1905140-3 FO C/A LC RED LC 50/125 RED EA B  $             51.46 31.00%  $                35.51 N/A N/A
1905140-4 FO C/A LC RED LC 50/125 RED EA B  $             53.65 31.00%  $                37.02 N/A N/A
1905140-5 FO C/A LC RED LC 50/125 RED EA B  $             55.82 31.00%  $                38.52 N/A N/A
1905140-6 FO C/A LC RED LC 50/125 RED EA B  $             58.00 31.00%  $                40.02 N/A N/A
1905227-3 C/A FO LC DUP BLU LC DUP XG OF EA B  $             61.54 31.00%  $                42.46 N/A N/A
1905227-5 C/A FO LC DUP BLU LC DUP XG OF EA B  $             66.06 31.00%  $                45.58 N/A N/A
1905272-3 C/A FO LC DUP RED LC DUP XG OF EA B  $             63.98 31.00%  $                44.15 N/A N/A
1905272-5 C/A FO LC DUP RED LC DUP XG OF EA B  $             68.94 31.00%  $                47.57 N/A N/A
1905274-1 C/A FO LC ylw SC 50 EA B  $             44.86 31.00%  $                30.95 N/A N/A
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1905362-2 FO C/A LC YEL LC 50/125 YEL EA B  $             49.29 31.00%  $                34.01 N/A N/A
1905362-3 FO C/A LC YEL LC 50/125 YEL EA B  $             51.46 31.00%  $                35.51 N/A N/A
1905362-4 FO C/A LC YEL LC 50/125 YEL EA B  $             53.65 31.00%  $                37.02 N/A N/A
1905362-5 FO C/A LC YEL LC 50/125 YEL EA B  $             55.82 31.00%  $                38.52 N/A N/A
1905362-6 FO C/A LC YEL LC 50/125 YEL EA B  $             58.00 31.00%  $                40.02 N/A N/A
1905362-7 FO C/A LC YEL LC 50/125 YEL EA B  $             60.17 31.00%  $                41.52 N/A N/A
1905362-8 FO C/A LC YEL LC 50/125 YEL EA B  $             62.34 31.00%  $                43.01 N/A N/A
1905362-9 FO C/A LC YEL LC 50/125 YEL EA B  $             64.54 31.00%  $                44.53 N/A N/A
1905363-1 C/A FO LC ylw LC XG EA B  $             56.07 31.00%  $                38.69 N/A N/A
1905363-2 FO C/A LC YEL LC XG YEL EA B  $             58.56 31.00%  $                40.41 N/A N/A
1905363-3 FO C/A LC YEL LC XG YEL EA B  $             61.06 31.00%  $                42.13 N/A N/A
1905363-4 FO C/A LC YEL LC XG YEL EA B  $             63.56 31.00%  $                43.86 N/A N/A
1905363-5 FO C/A LC YEL LC XG YEL EA B  $             66.06 31.00%  $                45.58 N/A N/A
1905363-6 FO C/A LC YEL LC XG YEL EA B  $             68.54 31.00%  $                47.29 N/A N/A
1905363-7 FO C/A LC YEL LC XG YEL EA B  $             71.04 31.00%  $                49.02 N/A N/A
1905363-8 FO C/A LC YEL LC XG YEL EA B  $             73.52 31.00%  $                50.73 N/A N/A
1905363-9 FO C/A LC YEL LC XG YEL EA B  $             76.02 31.00%  $                52.45 N/A N/A
1905410-1 C/A FO LC grn SC 50 EA B  $             47.11 31.00%  $                32.51 N/A N/A
1905410-2 FO C/A LC GRN SC 50/125 GRN EA B  $             49.29 31.00%  $                34.01 N/A N/A
1905410-3 FO C/A LC GRN SC 50/125 GRN EA B  $             51.46 31.00%  $                35.51 N/A N/A
1905410-4 FO C/A LC GRN SC 50/125 GRN EA B  $             53.65 31.00%  $                37.02 N/A N/A
1905410-5 FO C/A LC GRN SC 50/125 GRN EA B  $             55.82 31.00%  $                38.52 N/A N/A
1905410-6 FO C/A LC GRN SC 50/125 GRN EA B  $             58.00 31.00%  $                40.02 N/A N/A
1905410-7 FO C/A LC GRN SC 50/125 GRN EA B  $             60.17 31.00%  $                41.52 N/A N/A
1905410-8 FO C/A LC GRN SC 50/125 GRN EA B  $             62.34 31.00%  $                43.01 N/A N/A
1905410-9 FO C/A LC GRN SC 50/125 GRN EA B  $             64.52 31.00%  $                44.52 N/A N/A
1905411-3 C/A FO LC DUP SEC SC DUP XG OF EA B  $             63.98 31.00%  $                44.15 N/A N/A
1905411-5 C/A FO LC DUP SEC SC DUP XG OF EA B  $             68.94 31.00%  $                47.57 N/A N/A
1905498-2 FO C/A LC GRN LC 50/125 GRN EA B  $             49.29 31.00%  $                34.01 N/A N/A
1905498-3 FO C/A LC GRN LC 50/125 GRN EA B  $             51.46 31.00%  $                35.51 N/A N/A
1905498-4 FO C/A LC GRN LC 50/125 GRN EA B  $             53.65 31.00%  $                37.02 N/A N/A
1905498-5 FO C/A LC GRN LC 50/125 GRN EA B  $             55.82 31.00%  $                38.52 N/A N/A
1905498-6 FO C/A LC GRN LC 50/125 GRN EA B  $             58.00 31.00%  $                40.02 N/A N/A
1905498-7 FO C/A LC GRN LC 50/125 GRN EA B  $             60.17 31.00%  $                41.52 N/A N/A
1905498-8 FO C/A LC GRN LC 50/125 GRN EA B  $             62.34 31.00%  $                43.01 N/A N/A
1905498-9 FO C/A LC GRN LC 50/125 GRN EA B  $             64.54 31.00%  $                44.53 N/A N/A
1905635-3 C/A FO LC DUP ORN LC DUP OM3 O EA B  $             67.21 31.00%  $                46.37 N/A N/A
1905682-1 C/A FO LC ros SC 50 EA B  $             49.48 31.00%  $                34.14 N/A N/A
1905770-2 FO C/A LC ROS LC 50/125 ROS EA B  $             51.75 31.00%  $                35.71 N/A N/A
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1905771-5 FO C/A LC DUP ROS LC OM3 OFNP EA B  $             69.36 31.00%  $                47.86 N/A N/A
1905861-3 FO C/A LC DUP VIO ST OM1 OFNP EA B  $             54.06 31.00%  $                37.30 N/A N/A
1905906-1 C/A FO LC vio LC 50 EA B  $             49.46 31.00%  $                34.13 N/A N/A
1905906-2 FO C/A LC VIO LC 50/125 VIO EA B  $             51.77 31.00%  $                35.72 N/A N/A
1905906-3 FO C/A LC VIO LC 50/125 VIO EA B  $             54.06 31.00%  $                37.30 N/A N/A
1905906-4 FO C/A LC VIO LC 50/125 VIO EA B  $             56.34 31.00%  $                38.87 N/A N/A
1905906-5 FO C/A LC VIO LC 50/125 VIO EA B  $             58.59 31.00%  $                40.43 N/A N/A
1905906-6 FO C/A LC VIO LC 50/125 VIO EA B  $             60.88 31.00%  $                42.01 N/A N/A
1905906-7 FO C/A LC VIO LC 50/125 VIO EA B  $             63.19 31.00%  $                43.60 N/A N/A
1905906-8 FO C/A LC VIO LC 50/125 VIO EA B  $             65.48 31.00%  $                45.18 N/A N/A
1905906-9 FO C/A LC VIO LC 50/125 VIO EA B  $             67.77 31.00%  $                46.76 N/A N/A
1905907-5 FO C/A LC VIO LC XG VIO EA B  $             69.36 31.00%  $                47.86 N/A N/A
1906000-1 C/A FO LC Aqu SC  zipcord 50 O EA B  $             44.86 31.00%  $                30.95 N/A N/A
1906000-2 FO C/A LC AQU SC 50/125 ORN EA B  $             46.94 31.00%  $                32.39 N/A N/A
1906000-3 FO C/A LC AQU SC 50/125 ORN EA B  $             49.02 31.00%  $                33.82 N/A N/A
1906000-4 FO C/A LC AQU SC 50/125 ORN EA B  $             51.09 31.00%  $                35.25 N/A N/A
1906000-5 FO C/A LC AQU SC 50/125 ORN EA B  $             53.15 31.00%  $                36.67 N/A N/A
1906000-6 FO C/A LC AQU SC 50/125 ORN EA B  $             55.23 31.00%  $                38.11 N/A N/A
1906000-7 FO C/A LC AQU SC 50/125 ORN EA B  $             57.31 31.00%  $                39.54 N/A N/A
1906000-8 FO C/A LC AQU SC 50/125 ORN EA B  $             59.38 31.00%  $                40.97 N/A N/A
1906000-9 FO C/A LC AQU SC 50/125 ORN EA B  $             61.46 31.00%  $                42.41 N/A N/A
1906002-1 C/A FO LC Red ST  zipcord 50 O EA B  $             42.73 31.00%  $                29.48 N/A N/A
1906002-2 FO C/A LC RED ST 50/125 ORN EA B  $             44.71 31.00%  $                30.85 N/A N/A
1906002-3 FO C/A LC RED ST 50/125 ORN EA B  $             46.67 31.00%  $                32.20 N/A N/A
1906002-4 FO C/A LC RED ST 50/125 ORN EA B  $             48.67 31.00%  $                33.58 N/A N/A
1906002-5 FO C/A LC RED ST 50/125 ORN EA B  $             50.63 31.00%  $                34.93 N/A N/A
1906002-6 FO C/A LC RED ST 50/125 ORN EA B  $             52.61 31.00%  $                36.30 N/A N/A
1906002-7 FO C/A LC RED ST 50/125 ORN EA B  $             54.57 31.00%  $                37.65 N/A N/A
1906002-8 FO C/A LC RED ST 50/125 ORN EA B  $             56.56 31.00%  $                39.03 N/A N/A
1906002-9 FO C/A LC RED ST 50/125 ORN EA B  $             58.52 31.00%  $                40.38 N/A N/A
1906006-1 C/A FO LC Orng ST  zipcord 50 EA B  $             44.86 31.00%  $                30.95 N/A N/A
1906006-2 FO C/A LC ORN ST 50/125 ORN EA B  $             46.94 31.00%  $                32.39 N/A N/A
1906006-3 FO C/A LC ORN ST 50/125 ORN EA B  $             49.02 31.00%  $                33.82 N/A N/A
1906006-4 FO C/A LC ORN ST 50/125 ORN EA B  $             51.09 31.00%  $                35.25 N/A N/A
1906006-5 FO C/A LC ORN ST 50/125 ORN EA B  $             53.15 31.00%  $                36.67 N/A N/A
1906006-6 FO C/A LC ORN ST 50/125 ORN EA B  $             55.23 31.00%  $                38.11 N/A N/A
1906006-7 FO C/A LC ORN ST 50/125 ORN EA B  $             57.31 31.00%  $                39.54 N/A N/A
1906006-8 FO C/A LC ORN ST 50/125 ORN EA B  $             59.38 31.00%  $                40.97 N/A N/A
1906006-9 FO C/A LC ORN ST 50/125 ORN EA B  $             61.46 31.00%  $                42.41 N/A N/A
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1906007-1 C/A FO LC Ros ST  zipcord 50 O EA B  $             44.86 31.00%  $                30.95 N/A N/A
1906007-2 FO C/A LC ROS ST 50/125 ORN EA B  $             46.94 31.00%  $                32.39 N/A N/A
1906007-3 FO C/A LC ROS ST 50/125 ORN EA B  $             49.02 31.00%  $                33.82 N/A N/A
1906007-4 FO C/A LC ROS ST 50/125 ORN EA B  $             51.09 31.00%  $                35.25 N/A N/A
1906007-5 FO C/A LC ROS ST 50/125 ORN EA B  $             53.15 31.00%  $                36.67 N/A N/A
1906007-6 FO C/A LC ROS ST 50/125 ORN EA B  $             55.23 31.00%  $                38.11 N/A N/A
1906007-7 FO C/A LC ROS ST 50/125 ORN EA B  $             57.31 31.00%  $                39.54 N/A N/A
1906007-8 FO C/A LC ROS ST 50/125 ORN EA B  $             59.38 31.00%  $                40.97 N/A N/A
1906007-9 FO C/A LC ROS ST 50/125 ORN EA B  $             61.46 31.00%  $                42.41 N/A N/A
1906009-1 C/A FO LC Brn ST  zipcord 50 O EA B  $             44.86 31.00%  $                30.95 N/A N/A
1906009-2 FO C/A LC BRN ST 50/125 ORN EA B  $             46.94 31.00%  $                32.39 N/A N/A
1906009-3 FO C/A LC BRN ST 50/125 ORN EA B  $             49.02 31.00%  $                33.82 N/A N/A
1906009-4 FO C/A LC BRN ST 50/125 ORN EA B  $             51.09 31.00%  $                35.25 N/A N/A
1906009-5 FO C/A LC BRN ST 50/125 ORN EA B  $             53.15 31.00%  $                36.67 N/A N/A
1906009-6 FO C/A LC BRN ST 50/125 ORN EA B  $             55.23 31.00%  $                38.11 N/A N/A
1906009-7 FO C/A LC BRN ST 50/125 ORN EA B  $             57.31 31.00%  $                39.54 N/A N/A
1906009-8 FO C/A LC BRN ST 50/125 ORN EA B  $             59.38 31.00%  $                40.97 N/A N/A
1906009-9 FO C/A LC BRN ST 50/125 ORN EA B  $             61.46 31.00%  $                42.41 N/A N/A
1906010-1 C/A FO LC Aqu ST  zipcord 50 O EA B  $             44.86 31.00%  $                30.95 N/A N/A
1906010-2 FO C/A LC AQU ST 50/125 ORN EA B  $             46.94 31.00%  $                32.39 N/A N/A
1906010-3 FO C/A LC AQU ST 50/125 ORN EA B  $             49.02 31.00%  $                33.82 N/A N/A
1906010-4 FO C/A LC AQU ST 50/125 ORN EA B  $             51.09 31.00%  $                35.25 N/A N/A
1906010-5 FO C/A LC AQU ST 50/125 ORN EA B  $             53.15 31.00%  $                36.67 N/A N/A
1906010-6 FO C/A LC AQU ST 50/125 ORN EA B  $             55.23 31.00%  $                38.11 N/A N/A
1906010-7 FO C/A LC AQU ST 50/125 ORN EA B  $             57.31 31.00%  $                39.54 N/A N/A
1906010-8 FO C/A LC AQU ST 50/125 ORN EA B  $             59.38 31.00%  $                40.97 N/A N/A
1906010-9 FO C/A LC AQU ST 50/125 ORN EA B  $             61.46 31.00%  $                42.41 N/A N/A
1906011-1 C/A FO LC Gry ST  zipcord 50 O EA B  $             44.86 31.00%  $                30.95 N/A N/A
1906020-1 C/A FO LC Aqu LC  zipcord 50 O EA B  $             44.86 31.00%  $                30.95 N/A N/A
1906020-2 FO C/A LC AQU LC 50/125 ORN EA B  $             46.94 31.00%  $                32.39 N/A N/A
1906020-3 FO C/A LC AQU LC 50/125 ORN EA B  $             49.02 31.00%  $                33.82 N/A N/A
1906020-4 FO C/A LC AQU LC 50/125 ORN EA B  $             51.09 31.00%  $                35.25 N/A N/A
1906020-5 FO C/A LC AQU LC 50/125 ORN EA B  $             53.15 31.00%  $                36.67 N/A N/A
1906020-6 FO C/A LC AQU LC 50/125 ORN EA B  $             55.23 31.00%  $                38.11 N/A N/A
1906020-7 FO C/A LC AQU LC 50/125 ORN EA B  $             57.31 31.00%  $                39.54 N/A N/A
1906020-8 FO C/A LC AQU LC 50/125 ORN EA B  $             59.38 31.00%  $                40.97 N/A N/A
1906020-9 FO C/A LC AQU LC 50/125 ORN EA B  $             61.46 31.00%  $                42.41 N/A N/A
1906036-1 C/A FO LC Ros SC  zipcord 62.5 EA B  $             44.86 31.00%  $                30.95 N/A N/A
1906036-2 FO C/A LC ROS SC 62.5 ORN EA B  $             46.94 31.00%  $                32.39 N/A N/A

7698 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

1906036-3 FO C/A LC ROS SC 62.5 ORN EA B  $             49.02 31.00%  $                33.82 N/A N/A
1906036-4 FO C/A LC ROS SC 62.5 ORN EA B  $             51.09 31.00%  $                35.25 N/A N/A
1906036-5 FO C/A LC ROS SC 62.5 ORN EA B  $             53.15 31.00%  $                36.67 N/A N/A
1906036-6 FO C/A LC ROS SC 62.5 ORN EA B  $             55.23 31.00%  $                38.11 N/A N/A
1906036-7 FO C/A LC ROS SC 62.5 ORN EA B  $             57.31 31.00%  $                39.54 N/A N/A
1906036-8 FO C/A LC ROS SC 62.5 ORN EA B  $             59.38 31.00%  $                40.97 N/A N/A
1906036-9 FO C/A LC ROS SC 62.5 ORN EA B  $             61.46 31.00%  $                42.41 N/A N/A
1906045-1 C/A FO LC Orng ST  zipcord 62. EA B  $             44.86 31.00%  $                30.95 N/A N/A
1906045-2 FO C/A LC ORN ST 62.5 ORN EA B  $             46.94 31.00%  $                32.39 N/A N/A
1906045-3 FO C/A LC ORN ST 62.5 ORN EA B  $             49.02 31.00%  $                33.82 N/A N/A
1906045-4 FO C/A LC ORN ST 62.5 ORN EA B  $             51.09 31.00%  $                35.25 N/A N/A
1906045-5 FO C/A LC ORN ST 62.5 ORN EA B  $             53.15 31.00%  $                36.67 N/A N/A
1906045-6 FO C/A LC ORN ST 62.5 ORN EA B  $             55.23 31.00%  $                38.11 N/A N/A
1906045-7 FO C/A LC ORN ST 62.5 ORN EA B  $             57.31 31.00%  $                39.54 N/A N/A
1906045-8 FO C/A LC ORN ST 62.5 ORN EA B  $             59.38 31.00%  $                40.97 N/A N/A
1906045-9 FO C/A LC ORN ST 62.5 ORN EA B  $             61.46 31.00%  $                42.41 N/A N/A
1906046-1 C/A FO LC Ros ST  zipcord 62.5 EA B  $             44.86 31.00%  $                30.95 N/A N/A
1906047-1 C/A FO LC Vio ST  zipcord 62.5 EA B  $             44.86 31.00%  $                30.95 N/A N/A
1906047-2 FO C/A LC VIO ST 62.5 ORN EA B  $             46.94 31.00%  $                32.39 N/A N/A
1906047-3 FO C/A LC VIO ST 62.5 ORN EA B  $             49.02 31.00%  $                33.82 N/A N/A
1906047-4 FO C/A LC VIO ST 62.5 ORN EA B  $             51.09 31.00%  $                35.25 N/A N/A
1906047-5 FO C/A LC VIO ST 62.5 ORN EA B  $             53.15 31.00%  $                36.67 N/A N/A
1906047-6 FO C/A LC VIO ST 62.5 ORN EA B  $             55.23 31.00%  $                38.11 N/A N/A
1906047-7 FO C/A LC VIO ST 62.5 ORN EA B  $             57.31 31.00%  $                39.54 N/A N/A
1906047-8 FO C/A LC VIO ST 62.5 ORN EA B  $             59.38 31.00%  $                40.97 N/A N/A
1906047-9 FO C/A LC VIO ST 62.5 ORN EA B  $             61.46 31.00%  $                42.41 N/A N/A
1906048-1 C/A FO LC Brn ST  zipcord 62.5 EA B  $             44.86 31.00%  $                30.95 N/A N/A
1906048-2 FO C/A LC BRN ST 62.5 ORN EA B  $             46.94 31.00%  $                32.39 N/A N/A
1906048-3 FO C/A LC BRN ST 62.5 ORN EA B  $             49.02 31.00%  $                33.82 N/A N/A
1906048-4 FO C/A LC BRN ST 62.5 ORN EA B  $             51.09 31.00%  $                35.25 N/A N/A
1906048-5 FO C/A LC BRN ST 62.5 ORN EA B  $             53.15 31.00%  $                36.67 N/A N/A
1906048-6 FO C/A LC BRN ST 62.5 ORN EA B  $             55.23 31.00%  $                38.11 N/A N/A
1906048-7 FO C/A LC BRN ST 62.5 ORN EA B  $             57.31 31.00%  $                39.54 N/A N/A
1906048-8 FO C/A LC BRN ST 62.5 ORN EA B  $             59.38 31.00%  $                40.97 N/A N/A
1906048-9 FO C/A LC BRN ST 62.5 ORN EA B  $             61.46 31.00%  $                42.41 N/A N/A
1906049-1 C/A FO LC Aqu ST  zipcord 62.5 EA B  $             44.86 31.00%  $                30.95 N/A N/A
1906050-1 C/A FO LC Gry ST  zipcord 62.5 EA B  $             44.86 31.00%  $                30.95 N/A N/A
1906056-1 C/A FO LC Ros LC  zipcord 62.5 EA B  $             44.86 31.00%  $                30.95 N/A N/A
1906056-2 FO C/A LC ROS LC 62.5 ORN EA B  $             46.94 31.00%  $                32.39 N/A N/A
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1906056-3 FO C/A LC ROS LC 62.5 ORN EA B  $             49.02 31.00%  $                33.82 N/A N/A
1906056-4 FO C/A LC ROS LC 62.5 ORN EA B  $             51.09 31.00%  $                35.25 N/A N/A
1906056-5 FO C/A LC ROS LC 62.5 ORN EA B  $             53.15 31.00%  $                36.67 N/A N/A
1906056-6 FO C/A LC ROS LC 62.5 ORN EA B  $             55.23 31.00%  $                38.11 N/A N/A
1906056-7 FO C/A LC ROS LC 62.5 ORN EA B  $             57.31 31.00%  $                39.54 N/A N/A
1906056-8 FO C/A LC ROS LC 62.5 ORN EA B  $             59.38 31.00%  $                40.97 N/A N/A
1906056-9 FO C/A LC ROS LC 62.5 ORN EA B  $             61.46 31.00%  $                42.41 N/A N/A
1906060-1 C/A FO LC Gry LC  zipcord 62.5 EA B  $             44.86 31.00%  $                30.95 N/A N/A
1906060-3 C/A FO LC DUP SLA LC OM1 ORN O EA B  $             49.02 31.00%  $                33.82 N/A N/A
1906060-5 C/A FO LC DUP SLA LC OM1 ORN O EA B  $             53.15 31.00%  $                36.67 N/A N/A
1906071-1 C/A FO LC Blu SC  zipcord XG A EA B  $             53.57 31.00%  $                36.96 N/A N/A
1906071-2 FO C/A LC BLU SC XG AQU EA B  $             55.81 31.00%  $                38.51 N/A N/A
1906071-3 FO C/A LC BLU SC XG AQU EA B  $             58.04 31.00%  $                40.05 N/A N/A
1906071-4 FO C/A LC BLU SC XG AQU EA B  $             60.29 31.00%  $                41.60 N/A N/A
1906071-5 FO C/A LC BLU SC XG AQU EA B  $             62.54 31.00%  $                43.15 N/A N/A
1906071-6 FO C/A LC BLU SC XG AQU EA B  $             64.77 31.00%  $                44.69 N/A N/A
1906071-7 FO C/A LC BLU SC XG AQU EA B  $             67.02 31.00%  $                46.24 N/A N/A
1906071-8 FO C/A LC BLU SC XG AQU EA B  $             69.25 31.00%  $                47.78 N/A N/A
1906071-9 FO C/A LC BLU SC XG AQU EA B  $             71.48 31.00%  $                49.32 N/A N/A
1906073-1 C/A FO LC Grn SC  zipcord XG A EA B  $             53.57 31.00%  $                36.96 N/A N/A
1906073-2 FO C/A LC GRN SC XG AQU EA B  $             55.81 31.00%  $                38.51 N/A N/A
1906073-3 FO C/A LC GRN SC XG AQU EA B  $             58.04 31.00%  $                40.05 N/A N/A
1906073-4 FO C/A LC GRN SC XG AQU EA B  $             60.29 31.00%  $                41.60 N/A N/A
1906073-5 FO C/A LC GRN SC XG AQU EA B  $             62.54 31.00%  $                43.15 N/A N/A
1906073-6 FO C/A LC GRN SC XG AQU EA B  $             64.77 31.00%  $                44.69 N/A N/A
1906073-7 FO C/A LC GRN SC XG AQU EA B  $             67.00 31.00%  $                46.23 N/A N/A
1906073-8 FO C/A LC GRN SC XG AQU EA B  $             69.25 31.00%  $                47.78 N/A N/A
1906073-9 FO C/A LC GRN SC XG AQU EA B  $             71.48 31.00%  $                49.32 N/A N/A
1906075-1 C/A FO LC Ros SC  zipcord XG A EA B  $             56.27 31.00%  $                38.83 N/A N/A
1906075-2 FO C/A LC ROS SC XG AQU EA B  $             58.59 31.00%  $                40.43 N/A N/A
1906075-3 FO C/A LC ROS SC XG AQU EA B  $             60.96 31.00%  $                42.06 N/A N/A
1906075-4 FO C/A LC ROS SC XG AQU EA B  $             63.31 31.00%  $                43.68 N/A N/A
1906075-5 FO C/A LC ROS SC XG AQU EA B  $             65.67 31.00%  $                45.31 N/A N/A
1906075-6 FO C/A LC ROS SC XG AQU EA B  $             68.00 31.00%  $                46.92 N/A N/A
1906075-7 FO C/A LC ROS SC XG AQU EA B  $             70.34 31.00%  $                48.53 N/A N/A
1906075-8 FO C/A LC ROS SC XG AQU EA B  $             72.71 31.00%  $                50.17 N/A N/A
1906075-9 FO C/A LC ROS SC XG AQU EA B  $             75.05 31.00%  $                51.78 N/A N/A
1906076-1 C/A FO LC Vio SC  zipcord XG A EA B  $             56.27 31.00%  $                38.83 N/A N/A
1906076-2 FO C/A LC VIO SC XG AQU EA B  $             58.59 31.00%  $                40.43 N/A N/A
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1906076-3 FO C/A LC VIO SC XG AQU EA B  $             60.96 31.00%  $                42.06 N/A N/A
1906076-4 FO C/A LC VIO SC XG AQU EA B  $             63.31 31.00%  $                43.68 N/A N/A
1906076-5 FO C/A LC VIO SC XG AQU EA B  $             65.67 31.00%  $                45.31 N/A N/A
1906076-6 FO C/A LC VIO SC XG AQU EA B  $             68.00 31.00%  $                46.92 N/A N/A
1906076-7 FO C/A LC VIO SC XG AQU EA B  $             70.34 31.00%  $                48.53 N/A N/A
1906076-8 FO C/A LC VIO SC XG AQU EA B  $             72.71 31.00%  $                50.17 N/A N/A
1906076-9 FO C/A LC VIO SC XG AQU EA B  $             75.05 31.00%  $                51.78 N/A N/A
1906077-1 C/A FO LC Brn SC  zipcord XG A EA B  $             56.27 31.00%  $                38.83 N/A N/A
1906078-1 C/A FO LC Aqu SC  zipcord XG A EA B  $             56.27 31.00%  $                38.83 N/A N/A
1906078-2 FO C/A LC AQU SC XG AQU EA B  $             58.59 31.00%  $                40.43 N/A N/A
1906078-3 FO C/A LC AQU SC XG AQU EA B  $             60.96 31.00%  $                42.06 N/A N/A
1906078-4 FO C/A LC AQU SC XG AQU EA B  $             63.31 31.00%  $                43.68 N/A N/A
1906078-5 FO C/A LC AQU SC XG AQU EA B  $             65.67 31.00%  $                45.31 N/A N/A
1906078-6 FO C/A LC AQU SC XG AQU EA B  $             68.00 31.00%  $                46.92 N/A N/A
1906078-7 FO C/A LC AQU SC XG AQU EA B  $             70.34 31.00%  $                48.53 N/A N/A
1906078-8 FO C/A LC AQU SC XG AQU EA B  $             72.71 31.00%  $                50.17 N/A N/A
1906078-9 FO C/A LC AQU SC XG AQU EA B  $             75.05 31.00%  $                51.78 N/A N/A
1906079-1 C/A FO LC Gry SC  zipcord XG A EA B  $             56.27 31.00%  $                38.83 N/A N/A
1906079-2 FO C/A LC GRY SC XG AQU EA B  $             58.59 31.00%  $                40.43 N/A N/A
1906079-3 FO C/A LC GRY SC XG AQU EA B  $             60.96 31.00%  $                42.06 N/A N/A
1906079-4 FO C/A LC GRY SC XG AQU EA B  $             63.31 31.00%  $                43.68 N/A N/A
1906079-5 FO C/A LC GRY SC XG AQU EA B  $             65.67 31.00%  $                45.31 N/A N/A
1906079-6 FO C/A LC GRY SC XG AQU EA B  $             68.00 31.00%  $                46.92 N/A N/A
1906079-7 FO C/A LC GRY SC XG AQU EA B  $             70.34 31.00%  $                48.53 N/A N/A
1906079-8 FO C/A LC GRY SC XG AQU EA B  $             72.71 31.00%  $                50.17 N/A N/A
1906079-9 FO C/A LC GRY SC XG AQU EA B  $             75.05 31.00%  $                51.78 N/A N/A
1906081-1 C/A FO LC Blu ST  zipcord XG A EA B  $             53.57 31.00%  $                36.96 N/A N/A
1906082-1 C/A FO LC Ylw ST  zipcord XG A EA B  $             53.57 31.00%  $                36.96 N/A N/A
1906082-2 FO C/A LC YEL ST XG AQU EA B  $             55.81 31.00%  $                38.51 N/A N/A
1906082-3 FO C/A LC YEL ST XG AQU EA B  $             58.04 31.00%  $                40.05 N/A N/A
1906082-4 FO C/A LC YEL ST XG AQU EA B  $             60.29 31.00%  $                41.60 N/A N/A
1906082-5 FO C/A LC YEL ST XG AQU EA B  $             62.54 31.00%  $                43.15 N/A N/A
1906082-6 FO C/A LC YEL ST XG AQU EA B  $             64.77 31.00%  $                44.69 N/A N/A
1906082-7 FO C/A LC YEL ST XG AQU EA B  $             67.02 31.00%  $                46.24 N/A N/A
1906082-8 FO C/A LC YEL ST XG AQU EA B  $             69.25 31.00%  $                47.78 N/A N/A
1906082-9 FO C/A LC YEL ST XG AQU EA B  $             71.48 31.00%  $                49.32 N/A N/A
1906083-1 C/A FO LC Grn ST  zipcord XG A EA B  $             53.57 31.00%  $                36.96 N/A N/A
1906084-1 C/A FO LC Orng ST  zipcord XG EA B  $             56.27 31.00%  $                38.83 N/A N/A
1906085-1 C/A FO LC Ros ST  zipcord XG A EA B  $             56.27 31.00%  $                38.83 N/A N/A
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1906086-1 C/A FO LC Vio ST  zipcord XG A EA B  $             56.27 31.00%  $                38.83 N/A N/A
1906087-1 C/A FO LC Brn ST  zipcord XG A EA B  $             56.27 31.00%  $                38.83 N/A N/A
1906088-1 C/A FO LC Aqu ST  zipcord XG A EA B  $             56.27 31.00%  $                38.83 N/A N/A
1906089-1 C/A FO LC Gry ST  zipcord XG A EA B  $             56.27 31.00%  $                38.83 N/A N/A
1906093-1 C/A FO LC Grn LC  zipcord XG A EA B  $             53.57 31.00%  $                36.96 N/A N/A
1906093-2 FO C/A LC GRN LC XG AQU EA B  $             55.81 31.00%  $                38.51 N/A N/A
1906093-3 FO C/A LC GRN LC XG AQU EA B  $             58.04 31.00%  $                40.05 N/A N/A
1906093-4 FO C/A LC GRN LC XG AQU EA B  $             60.29 31.00%  $                41.60 N/A N/A
1906093-5 FO C/A LC GRN LC XG AQU EA B  $             62.54 31.00%  $                43.15 N/A N/A
1906093-6 FO C/A LC GRN LC XG AQU EA B  $             64.77 31.00%  $                44.69 N/A N/A
1906093-7 FO C/A LC GRN LC XG AQU EA B  $             67.00 31.00%  $                46.23 N/A N/A
1906093-8 FO C/A LC GRN LC XG AQU EA B  $             69.25 31.00%  $                47.78 N/A N/A
1906093-9 FO C/A LC GRN LC XG AQU EA B  $             71.48 31.00%  $                49.32 N/A N/A
1906097-1 C/A FO LC Brn LC  zipcord XG A EA B  $             56.27 31.00%  $                38.83 N/A N/A
1906097-2 FO C/A LC BRN LC XG AQU EA B  $             58.59 31.00%  $                40.43 N/A N/A
1906097-3 FO C/A LC BRN LC XG AQU EA B  $             60.96 31.00%  $                42.06 N/A N/A
1906097-4 FO C/A LC BRN LC XG AQU EA B  $             63.31 31.00%  $                43.68 N/A N/A
1906097-5 FO C/A LC BRN LC XG AQU EA B  $             65.67 31.00%  $                45.31 N/A N/A
1906097-6 FO C/A LC BRN LC XG AQU EA B  $             68.00 31.00%  $                46.92 N/A N/A
1906097-7 FO C/A LC BRN LC XG AQU EA B  $             70.34 31.00%  $                48.53 N/A N/A
1906097-8 FO C/A LC BRN LC XG AQU EA B  $             72.71 31.00%  $                50.17 N/A N/A
1906097-9 FO C/A LC BRN LC XG AQU EA B  $             75.05 31.00%  $                51.78 N/A N/A
1906098-1 C/A FO LC Aqu LC  zipcord XG A EA B  $             56.27 31.00%  $                38.83 N/A N/A
1906098-2 C/A FO LC Aqu LC  zipcord XG A EA B  $             58.59 31.00%  $                40.43 N/A N/A
1906098-3 FO C/A LC AQU LC XG AQU EA B  $             60.96 31.00%  $                42.06 N/A N/A
1906098-4 FO C/A LC AQU LC XG AQU EA B  $             63.31 31.00%  $                43.68 N/A N/A
1906098-5 FO C/A LC AQU LC XG AQU EA B  $             65.67 31.00%  $                45.31 N/A N/A
1906098-6 FO C/A LC AQU LC XG AQU EA B  $             68.00 31.00%  $                46.92 N/A N/A
1906098-7 FO C/A LC AQU LC XG AQU EA B  $             70.34 31.00%  $                48.53 N/A N/A
1906098-8 FO C/A LC AQU LC XG AQU EA B  $             72.71 31.00%  $                50.17 N/A N/A
1906098-9 FO C/A LC AQU LC XG AQU EA B  $             75.05 31.00%  $                51.78 N/A N/A
1906099-1 C/A FO LC Gry LC  zipcord XG A EA B  $             56.27 31.00%  $                38.83 N/A N/A
1906099-2 FO C/A LC GRY LC XG AQU EA B  $             58.59 31.00%  $                40.43 N/A N/A
1906099-3 FO C/A LC GRY LC XG AQU EA B  $             60.96 31.00%  $                42.06 N/A N/A
1906099-4 FO C/A LC GRY LC XG AQU EA B  $             63.31 31.00%  $                43.68 N/A N/A
1906099-5 FO C/A LC GRY LC XG AQU EA B  $             65.67 31.00%  $                45.31 N/A N/A
1906099-6 FO C/A LC GRY LC XG AQU EA B  $             68.00 31.00%  $                46.92 N/A N/A
1906099-7 FO C/A LC GRY LC XG AQU EA B  $             70.34 31.00%  $                48.53 N/A N/A
1906099-8 FO C/A LC GRY LC XG AQU EA B  $             72.71 31.00%  $                50.17 N/A N/A
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1906099-9 FO C/A LC GRY LC XG AQU EA B  $             75.05 31.00%  $                51.78 N/A N/A
1906101-1 C/A FO LC aqu ST 62.5 EA B  $             47.09 31.00%  $                32.49 N/A N/A
1906226-2 FO C/A LC GRY SC 50/125 GRY EA B  $             51.77 31.00%  $                35.72 N/A N/A
1906226-3 FO C/A LC GRY SC 50/125 GRY EA B  $             54.06 31.00%  $                37.30 N/A N/A
1906226-4 FO C/A LC GRY SC 50/125 GRY EA B  $             56.32 31.00%  $                38.86 N/A N/A
1906226-5 FO C/A LC GRY SC 50/125 GRY EA B  $             58.59 31.00%  $                40.43 N/A N/A
1906226-6 FO C/A LC GRY SC 50/125 GRY EA B  $             60.88 31.00%  $                42.01 N/A N/A
1906226-7 FO C/A LC GRY SC 50/125 GRY EA B  $             63.19 31.00%  $                43.60 N/A N/A
1906226-8 FO C/A LC GRY SC 50/125 GRY EA B  $             65.48 31.00%  $                45.18 N/A N/A
1906226-9 FO C/A LC GRY SC 50/125 GRY EA B  $             67.77 31.00%  $                46.76 N/A N/A
1906227-3 C/A FO LC DUP SLA SC DUP OM3 S EA B  $             67.21 31.00%  $                46.37 N/A N/A
1906269-3 FO C/A LC DUP SLA ST OM1 OFNP EA B  $             54.06 31.00%  $                37.30 N/A N/A
1906314-2 FO C/A LC GRY LC 50/125 GRY EA B  $             51.77 31.00%  $                35.72 N/A N/A
1906314-3 FO C/A LC GRY LC 50/125 GRY EA B  $             54.06 31.00%  $                37.30 N/A N/A
1906314-4 FO C/A LC GRY LC 50/125 GRY EA B  $             56.34 31.00%  $                38.87 N/A N/A
1906314-5 FO C/A LC GRY LC 50/125 GRY EA B  $             58.59 31.00%  $                40.43 N/A N/A
1906314-6 FO C/A LC GRY LC 50/125 GRY EA B  $             60.88 31.00%  $                42.01 N/A N/A
1906314-7 FO C/A LC GRY LC 50/125 GRY EA B  $             63.19 31.00%  $                43.60 N/A N/A
1906314-8 FO C/A LC GRY LC 50/125 GRY EA B  $             65.48 31.00%  $                45.18 N/A N/A
1906314-9 FO C/A LC GRY LC 50/125 GRY EA B  $             67.77 31.00%  $                46.76 N/A N/A
1906315-5 C/A FO LC gry LC XG EA B  $             69.36 31.00%  $                47.86 N/A N/A
1906575-1 C/A FO LC red LC red XG EA B  $             58.59 31.00%  $                40.43 N/A N/A
1906575-2 FO C/A LC RED LC RED XG AQU EA B  $             60.82 31.00%  $                41.97 N/A N/A
1906575-3 FO C/A LC RED LC RED XG AQU EA B  $             63.07 31.00%  $                43.52 N/A N/A
1906575-5 FO C/A LC RED LC RED XG AQU EA B  $             67.56 31.00%  $                46.62 N/A N/A
1906689-1 CA FO 50/125 SC DUPLEX EA B  $             41.98 31.00%  $                28.97 N/A N/A
1906689-2 CA FO 50/125 SC DUPLEX EA B  $             43.77 31.00%  $                30.20 N/A N/A
1906689-3 CA FO 50/125 SC DUPLEX EA B  $             45.58 31.00%  $                31.45 N/A N/A
1906689-4 CA FO 50/125 SC DUPLEX EA B  $             47.36 31.00%  $                32.68 N/A N/A
1906689-5 CA FO 50/125 SC DUPLEX EA B  $             49.15 31.00%  $                33.91 N/A N/A
1906689-6 CA FO 50/125 SC DUPLEX EA B  $             50.96 31.00%  $                35.16 N/A N/A
1906689-7 CA FO 50/125 SC DUPLEX EA B  $             52.75 31.00%  $                36.40 N/A N/A
1906689-8 CA FO 50/125 SC DUPLEX EA B  $             54.54 31.00%  $                37.63 N/A N/A
1906689-9 CA FO 50/125 SC DUPLEX EA B  $             56.34 31.00%  $                38.87 N/A N/A
1906707-2 C/A,XG,LC SEC - LC SEC EA B  $             58.59 31.00%  $                40.43 N/A N/A
1906707-3 C/A,XG,LC SEC - LC SEC EA B  $             60.94 31.00%  $                42.05 N/A N/A
1906707-5 C/A,XG,LC SEC - LC SEC EA B  $             65.67 31.00%  $                45.31 N/A N/A
1906751-1 C/A FO LC Orng LC Orng XG EA B  $             58.59 31.00%  $                40.43 N/A N/A
1906751-5 C/A,XG,LC SEC - LC SEC EA B  $             67.56 31.00%  $                46.62 N/A N/A
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1906762-1 C/A FO LC SC 50 EA B  $             66.07 31.00%  $                45.59 N/A N/A
1906770-1 C/A FO LC SC 50 EA B  $             66.07 31.00%  $                45.59 N/A N/A
1906770-2 FO C/A LC SC 50/125 YEL EA B  $             67.21 31.00%  $                46.37 N/A N/A
1906770-3 FO C/A LC SC 50/125 YEL EA B  $             68.38 31.00%  $                47.18 N/A N/A
1906770-5 FO C/A LC SC 50/125 YEL EA B  $             70.67 31.00%  $                48.76 N/A N/A
1906770-8 FO C/A LC SC 50/125 YEL EA B  $             74.11 31.00%  $                51.14 N/A N/A
1906774-1 C/A FO LC SC 50 EA B  $             66.07 31.00%  $                45.59 N/A N/A
1906795-1 C/A FO LC SC XG EA B  $             48.08 31.00%  $                33.18 N/A N/A
1906795-2 C/A FO LC SC XG EA B  $             50.32 31.00%  $                34.72 N/A N/A
1906823-1 C/A FO LC ST XG EA B  $             54.17 31.00%  $                37.38 N/A N/A
1906823-2 FO C/A LC ST XG ORN EA B  $             56.61 31.00%  $                39.06 N/A N/A
1906823-3 FO C/A LC ST XG ORN EA B  $             59.07 31.00%  $                40.76 N/A N/A
1906823-4 FO C/A LC ST XG ORN EA B  $             61.54 31.00%  $                42.46 N/A N/A
1906823-5 FO C/A LC ST XG ORN EA B  $             63.94 31.00%  $                44.12 N/A N/A
1906823-6 FO C/A LC ST XG ORN EA B  $             66.38 31.00%  $                45.80 N/A N/A
1906823-7 FO C/A LC ST XG ORN EA B  $             68.84 31.00%  $                47.50 N/A N/A
1906823-8 FO C/A LC ST XG ORN EA B  $             71.27 31.00%  $                49.18 N/A N/A
1906823-9 FO C/A LC ST XG ORN EA B  $             73.71 31.00%  $                50.86 N/A N/A
1906850-1 C/A FO LC LC 50 EA B  $             66.07 31.00%  $                45.59 N/A N/A
1906850-2 C/A,50,RED OFNP, LC-LC EA B  $             67.21 31.00%  $                46.37 N/A N/A
1906850-3 C/A,50,RED OFNP, LC-LC EA B  $             68.38 31.00%  $                47.18 N/A N/A
1906850-5 C/A FO LC LC 50 EA B  $             70.67 31.00%  $                48.76 N/A N/A
1906850-8 C/A FO LC LC 50 EA B  $             74.11 31.00%  $                51.14 N/A N/A
1906857-1 C/A FO LC LC 62.5 EA B  $             45.69 31.00%  $                31.53 N/A N/A
1906858-1 C/A FO LC LC 50 EA B  $             66.07 31.00%  $                45.59 N/A N/A
1906858-2 FO C/A LC LC 50/125 YEL EA B  $             67.21 31.00%  $                46.37 N/A N/A
1906858-3 FO C/A LC LC 50/125 YEL EA B  $             68.38 31.00%  $                47.18 N/A N/A
1906858-5 FO C/A LC LC 50/125 YEL EA B  $             70.67 31.00%  $                48.76 N/A N/A
1906858-8 FO C/A LC LC 50/125 YEL EA B  $             74.11 31.00%  $                51.14 N/A N/A
1906862-1 C/A FO LC LC 50 EA B  $             66.07 31.00%  $                45.59 N/A N/A
1906862-2 FO C/A LC LC 50/125 GRN EA B  $             67.21 31.00%  $                46.37 N/A N/A
1906862-3 C/A FO LC LC 50/125 OFNP Grn EA B  $             68.38 31.00%  $                47.18 N/A N/A
1906862-5 FO C/A LC LC 50/125 GRN EA B  $             70.67 31.00%  $                48.76 N/A N/A
1906862-8 FO C/A LC LC 50/125 GRN EA B  $             74.11 31.00%  $                51.14 N/A N/A
1906874-1 C/A FO LC LC 50 EA B  $             66.09 31.00%  $                45.60 N/A N/A
1906874-2 FO C/A LC LC 50/125 VIO EA B  $             67.27 31.00%  $                46.42 N/A N/A
1906874-3 FO C/A LC LC 50/125 VIO EA B  $             68.40 31.00%  $                47.20 N/A N/A
1906874-4 FO C/A LC LC 50/125 VIO EA B  $             69.54 31.00%  $                47.98 N/A N/A
1906874-5 FO C/A LC LC 50/125 VIO EA B  $             70.69 31.00%  $                48.78 N/A N/A
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1906874-6 FO C/A LC LC 50/125 VIO EA B  $             71.82 31.00%  $                49.56 N/A N/A
1906874-7 FO C/A LC LC 50/125 VIO EA B  $             72.98 31.00%  $                50.36 N/A N/A
1906874-8 FO C/A LC LC 50/125 VIO EA B  $             74.13 31.00%  $                51.15 N/A N/A
1906874-9 FO C/A LC LC 50/125 VIO EA B  $             75.27 31.00%  $                51.94 N/A N/A
1906883-1 C/A FO LC LC XG EA B  $             48.08 31.00%  $                33.18 N/A N/A
1906883-2 C/A FO LC LC XG EA B  $             50.32 31.00%  $                34.72 N/A N/A
1906883-3 C/A FO LC LC XG EA B  $             52.54 31.00%  $                36.25 N/A N/A
1906883-9 C/A FO LC LC XG EA B  $             65.88 31.00%  $                45.46 N/A N/A
1906893-5 FO C/A LC DUP RED MTRJ OM1 OFN EA B  $             55.82 31.00%  $                38.52 N/A N/A
1906894-1 C/A FO LC red MTRJ 50 EA B  $             47.11 31.00%  $                32.51 N/A N/A
1906894-2 FO C/A LC RED MTRJ 50/125 RED EA B  $             70.42 31.00%  $                48.59 N/A N/A
1906894-3 C/A FO LC red MTRJ 50 EA B  $             51.46 31.00%  $                35.51 N/A N/A
1906894-9 FO C/A LC RED MTRJ 50/125 RED EA B  $             64.52 31.00%  $                44.52 N/A N/A
1906895-2 FO C/A LC RED MTRJ XG RED EA B  $             61.54 31.00%  $                42.46 N/A N/A
1906895-3 FO C/A LC RED MTRJ XG RED EA B  $             63.98 31.00%  $                44.15 N/A N/A
1906895-4 FO C/A LC RED MTRJ XG RED EA B  $             66.48 31.00%  $                45.87 N/A N/A
1906895-5 FO C/A LC RED MTRJ XG RED EA B  $             68.94 31.00%  $                47.57 N/A N/A
1906895-6 FO C/A LC RED MTRJ XG RED EA B  $             71.42 31.00%  $                49.28 N/A N/A
1906895-7 FO C/A LC RED MTRJ XG RED EA B  $             73.86 31.00%  $                50.96 N/A N/A
1906895-8 FO C/A LC RED MTRJ XG RED EA B  $             76.34 31.00%  $                52.67 N/A N/A
1906895-9 FO C/A LC RED MTRJ XG RED EA B  $             78.80 31.00%  $                54.37 N/A N/A
1906904-1 C/A FO LC Red MTRJ  zipcord SM EA B  $             60.29 31.00%  $                41.60 N/A N/A
1906905-1 C/A FO LC Blu MTRJ  zipcord SM EA B  $             60.29 31.00%  $                41.60 N/A N/A
1906906-1 C/A FO LC Ylw MTRJ  zipcord SM EA B  $             60.29 31.00%  $                41.60 N/A N/A
1906907-1 C/A FO LC Grn MTRJ  zipcord SM EA B  $             60.29 31.00%  $                41.60 N/A N/A
1906908-1 C/A FO LC Orng MTRJ  zipcord S EA B  $             63.29 31.00%  $                43.67 N/A N/A
1906909-1 C/A FO LC Ros MTRJ  zipcord SM EA B  $             63.29 31.00%  $                43.67 N/A N/A
1906909-2 C/A FO LC Ros MTRJ  zipcord SM EA B  $             64.56 31.00%  $                44.55 N/A N/A
1906909-3 C/A FO LC Ros MTRJ  zipcord SM EA B  $             65.86 31.00%  $                45.44 N/A N/A
1906910-1 C/A FO LC Vio MTRJ  zipcord SM EA B  $             63.29 31.00%  $                43.67 N/A N/A
1906911-1 C/A FO LC Brn MTRJ  zipcord SM EA B  $             63.29 31.00%  $                43.67 N/A N/A
1906912-1 C/A FO LC Aqu MTRJ  zipcord SM EA B  $             63.29 31.00%  $                43.67 N/A N/A
1906913-1 C/A FO LC Gry MTRJ  zipcord SM EA B  $             63.29 31.00%  $                43.67 N/A N/A
1906943-3 C/A FO LC DUP BLU MTRJ XG OFNP EA B  $             63.98 31.00%  $                44.15 N/A N/A
1906943-5 FO C/A LC BLU MTRJ XG BLU EA B  $             68.94 31.00%  $                47.57 N/A N/A
1906990-2 FO C/A LC YEL MTRJ 50/125 YEL EA B  $             49.29 31.00%  $                34.01 N/A N/A
1906990-3 FO C/A LC YEL MTRJ 50/125 YEL EA B  $             51.46 31.00%  $                35.51 N/A N/A
1906990-4 FO C/A LC YEL MTRJ 50/125 YEL EA B  $             53.65 31.00%  $                37.02 N/A N/A
1906990-5 FO C/A LC YEL MTRJ 50/125 YEL EA B  $             55.82 31.00%  $                38.52 N/A N/A
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1906990-6 FO C/A LC YEL MTRJ 50/125 YEL EA B  $             58.00 31.00%  $                40.02 N/A N/A
1906990-7 FO C/A LC YEL MTRJ 50/125 YEL EA B  $             60.17 31.00%  $                41.52 N/A N/A
1906990-8 FO C/A LC YEL MTRJ 50/125 YEL EA B  $             62.34 31.00%  $                43.01 N/A N/A
1906990-9 FO C/A LC YEL MTRJ 50/125 YEL EA B  $             64.52 31.00%  $                44.52 N/A N/A
1906991-2 FO C/A LC YEL MTRJ XG YEL EA B  $             61.54 31.00%  $                42.46 N/A N/A
1906991-3 FO C/A LC YEL MTRJ XG YEL EA B  $             63.98 31.00%  $                44.15 N/A N/A
1906991-4 FO C/A LC YEL MTRJ XG YEL EA B  $             66.48 31.00%  $                45.87 N/A N/A
1906991-5 FO C/A LC YEL MTRJ XG YEL EA B  $             68.94 31.00%  $                47.57 N/A N/A
1906991-6 FO C/A LC YEL MTRJ XG YEL EA B  $             71.42 31.00%  $                49.28 N/A N/A
1906991-7 FO C/A LC YEL MTRJ XG YEL EA B  $             73.86 31.00%  $                50.96 N/A N/A
1906991-8 FO C/A LC YEL MTRJ XG YEL EA B  $             76.34 31.00%  $                52.67 N/A N/A
1906991-9 FO C/A LC YEL MTRJ XG YEL EA B  $             78.80 31.00%  $                54.37 N/A N/A
1906999-1 C/A FO LC Brn SC  zipcord 50 O EA B  $             44.86 31.00%  $                30.95 N/A N/A
1906999-2 FO C/A LC BRN SC 50/125 ORN EA B  $             46.94 31.00%  $                32.39 N/A N/A
1906999-3 FO C/A LC BRN SC 50/125 ORN EA B  $             49.02 31.00%  $                33.82 N/A N/A
1906999-4 FO C/A LC BRN SC 50/125 ORN EA B  $             51.09 31.00%  $                35.25 N/A N/A
1906999-5 FO C/A LC BRN SC 50/125 ORN EA B  $             53.15 31.00%  $                36.67 N/A N/A
1906999-6 FO C/A LC BRN SC 50/125 ORN EA B  $             55.23 31.00%  $                38.11 N/A N/A
1906999-7 FO C/A LC BRN SC 50/125 ORN EA B  $             57.31 31.00%  $                39.54 N/A N/A
1906999-8 FO C/A LC BRN SC 50/125 ORN EA B  $             59.38 31.00%  $                40.97 N/A N/A
1906999-9 FO C/A LC BRN SC 50/125 ORN EA B  $             61.46 31.00%  $                42.41 N/A N/A
1907039-3 C/A FO LC DUP GRN MTRJ GRN XG EA B  $             63.98 31.00%  $                44.15 N/A N/A
1907039-5 C/A FO LC DUP GRN MTRJ GRN XG EA B  $             68.94 31.00%  $                47.57 N/A N/A
1907114-1 C/A FO LC Red MTRJ  zipcord 50 EA B  $             42.73 31.00%  $                29.48 N/A N/A
1907114-2 FO C/A LC RED MTRJ 50/125 ORN EA B  $             44.71 31.00%  $                30.85 N/A N/A
1907114-3 FO C/A LC RED MTRJ 50/125 ORN EA B  $             46.67 31.00%  $                32.20 N/A N/A
1907114-4 FO C/A LC RED MTRJ 50/125 ORN EA B  $             48.67 31.00%  $                33.58 N/A N/A
1907114-5 FO C/A LC RED MTRJ 50/125 ORN EA B  $             50.63 31.00%  $                34.93 N/A N/A
1907114-6 C/A FO LC RED MTRJ  ZIPCRD 50 EA B  $             52.61 31.00%  $                36.30 N/A N/A
1907114-7 FO C/A LC RED MTRJ 50/125 ORN EA B  $             54.57 31.00%  $                37.65 N/A N/A
1907114-8 FO C/A LC RED MTRJ 50/125 ORN EA B  $             56.56 31.00%  $                39.03 N/A N/A
1907114-9 FO C/A LC RED MTRJ 50/125 ORN EA B  $             58.52 31.00%  $                40.38 N/A N/A
1907115-1 C/A FO LC Blu MTRJ  zipcord 50 EA B  $             42.73 31.00%  $                29.48 N/A N/A
1907115-2 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             44.71 31.00%  $                30.85 N/A N/A
1907115-3 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             46.67 31.00%  $                32.20 N/A N/A
1907115-4 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             48.67 31.00%  $                33.58 N/A N/A
1907115-5 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             50.63 31.00%  $                34.93 N/A N/A
1907115-6 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             52.61 31.00%  $                36.30 N/A N/A
1907115-7 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             54.57 31.00%  $                37.65 N/A N/A
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1907115-8 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             56.56 31.00%  $                39.03 N/A N/A
1907115-9 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             58.52 31.00%  $                40.38 N/A N/A
1907116-1 C/A FO LC Ylw MTRJ  zipcord 50 EA B  $             42.73 31.00%  $                29.48 N/A N/A
1907116-2 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             44.71 31.00%  $                30.85 N/A N/A
1907116-3 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             46.67 31.00%  $                32.20 N/A N/A
1907116-4 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             48.67 31.00%  $                33.58 N/A N/A
1907116-5 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             50.63 31.00%  $                34.93 N/A N/A
1907116-6 C/A FO LC YLW MTRJ  ZIPCRD 50 EA B  $             52.61 31.00%  $                36.30 N/A N/A
1907116-7 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             54.57 31.00%  $                37.65 N/A N/A
1907116-8 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             56.56 31.00%  $                39.03 N/A N/A
1907116-9 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             58.52 31.00%  $                40.38 N/A N/A
1907117-1 C/A FO LC Grn MTRJ  zipcord 50 EA B  $             42.73 31.00%  $                29.48 N/A N/A
1907117-2 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             44.71 31.00%  $                30.85 N/A N/A
1907117-3 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             46.67 31.00%  $                32.20 N/A N/A
1907117-4 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             48.67 31.00%  $                33.58 N/A N/A
1907117-5 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             50.63 31.00%  $                34.93 N/A N/A
1907117-6 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             52.61 31.00%  $                36.30 N/A N/A
1907117-7 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             54.57 31.00%  $                37.65 N/A N/A
1907117-8 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             56.56 31.00%  $                39.03 N/A N/A
1907117-9 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             58.52 31.00%  $                40.38 N/A N/A
1907118-1 C/A FO LC Orng MTRJ  zipcord 5 EA B  $             44.86 31.00%  $                30.95 N/A N/A
1907118-2 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             46.94 31.00%  $                32.39 N/A N/A
1907118-3 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             49.02 31.00%  $                33.82 N/A N/A
1907118-4 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             51.09 31.00%  $                35.25 N/A N/A
1907118-5 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             53.15 31.00%  $                36.67 N/A N/A
1907118-6 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             55.23 31.00%  $                38.11 N/A N/A
1907118-7 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             57.31 31.00%  $                39.54 N/A N/A
1907118-8 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             59.38 31.00%  $                40.97 N/A N/A
1907118-9 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             61.46 31.00%  $                42.41 N/A N/A
1907119-1 C/A FO LC Ros MTRJ  zipcord 50 EA B  $             44.86 31.00%  $                30.95 N/A N/A
1907119-2 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             46.94 31.00%  $                32.39 N/A N/A
1907119-3 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             49.02 31.00%  $                33.82 N/A N/A
1907119-4 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             51.09 31.00%  $                35.25 N/A N/A
1907119-5 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             53.15 31.00%  $                36.67 N/A N/A
1907119-6 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             55.23 31.00%  $                38.11 N/A N/A
1907119-7 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             57.31 31.00%  $                39.54 N/A N/A
1907119-8 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             59.38 31.00%  $                40.97 N/A N/A
1907119-9 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             61.46 31.00%  $                42.41 N/A N/A
1907120-1 C/A FO LC Vio MTRJ  zipcord 50 EA B  $             44.86 31.00%  $                30.95 N/A N/A
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1907120-2 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             46.94 31.00%  $                32.39 N/A N/A
1907120-3 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             49.02 31.00%  $                33.82 N/A N/A
1907120-4 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             51.09 31.00%  $                35.25 N/A N/A
1907120-5 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             53.15 31.00%  $                36.67 N/A N/A
1907120-6 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             55.23 31.00%  $                38.11 N/A N/A
1907120-7 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             57.31 31.00%  $                39.54 N/A N/A
1907120-8 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             59.38 31.00%  $                40.97 N/A N/A
1907120-9 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             61.46 31.00%  $                42.41 N/A N/A
1907121-1 C/A FO LC Brn MTRJ  zipcord 50 EA B  $             44.86 31.00%  $                30.95 N/A N/A
1907121-2 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             46.94 31.00%  $                32.39 N/A N/A
1907121-3 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             49.02 31.00%  $                33.82 N/A N/A
1907121-4 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             51.09 31.00%  $                35.25 N/A N/A
1907121-5 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             53.15 31.00%  $                36.67 N/A N/A
1907121-6 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             55.23 31.00%  $                38.11 N/A N/A
1907121-7 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             57.31 31.00%  $                39.54 N/A N/A
1907121-8 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             59.38 31.00%  $                40.97 N/A N/A
1907121-9 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             61.46 31.00%  $                42.41 N/A N/A
1907122-1 C/A FO LC Aqu MTRJ  zipcord 50 EA B  $             44.86 31.00%  $                30.95 N/A N/A
1907122-2 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             46.94 31.00%  $                32.39 N/A N/A
1907122-3 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             49.02 31.00%  $                33.82 N/A N/A
1907122-4 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             51.09 31.00%  $                35.25 N/A N/A
1907122-5 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             53.15 31.00%  $                36.67 N/A N/A
1907122-6 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             55.23 31.00%  $                38.11 N/A N/A
1907122-7 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             57.31 31.00%  $                39.54 N/A N/A
1907122-8 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             59.38 31.00%  $                40.97 N/A N/A
1907122-9 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             61.46 31.00%  $                42.41 N/A N/A
1907123-1 C/A FO LC Gry MTRJ  zipcord 50 EA B  $             44.86 31.00%  $                30.95 N/A N/A
1907123-2 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             46.94 31.00%  $                32.39 N/A N/A
1907123-3 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             49.02 31.00%  $                33.82 N/A N/A
1907123-4 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             51.09 31.00%  $                35.25 N/A N/A
1907123-5 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             53.15 31.00%  $                36.67 N/A N/A
1907123-6 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             55.23 31.00%  $                38.11 N/A N/A
1907123-7 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             57.31 31.00%  $                39.54 N/A N/A
1907123-8 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             59.38 31.00%  $                40.97 N/A N/A
1907123-9 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             61.46 31.00%  $                42.41 N/A N/A
1907124-1 C/A FO LC Red MTRJ  zipcord 62 EA B  $             42.73 31.00%  $                29.48 N/A N/A
1907124-2 FO C/A MTRJ LC RED 62.5 ORN EA B  $             44.71 31.00%  $                30.85 N/A N/A
1907124-3 FO C/A MTRJ LC RED 62.5 ORN EA B  $             46.67 31.00%  $                32.20 N/A N/A
1907124-4 FO C/A MTRJ LC RED 62.5 ORN EA B  $             48.67 31.00%  $                33.58 N/A N/A
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1907124-5 FO C/A MTRJ LC RED 62.5 ORN EA B  $             50.63 31.00%  $                34.93 N/A N/A
1907124-6 FO C/A MTRJ LC RED 62.5 ORN EA B  $             52.61 31.00%  $                36.30 N/A N/A
1907124-7 FO C/A MTRJ LC RED 62.5 ORN EA B  $             54.57 31.00%  $                37.65 N/A N/A
1907124-8 FO C/A MTRJ LC RED 62.5 ORN EA B  $             56.56 31.00%  $                39.03 N/A N/A
1907124-9 FO C/A MTRJ LC RED 62.5 ORN EA B  $             58.52 31.00%  $                40.38 N/A N/A
1907125-1 C/A FO LC Blu MTRJ  zipcord 62 EA B  $             42.73 31.00%  $                29.48 N/A N/A
1907125-2 FO C/A MTRJ LC BLU 62.5 ORN EA B  $             44.71 31.00%  $                30.85 N/A N/A
1907125-3 FO C/A MTRJ LC BLU 62.5 ORN EA B  $             46.67 31.00%  $                32.20 N/A N/A
1907125-4 FO C/A MTRJ LC BLU 62.5 ORN EA B  $             48.67 31.00%  $                33.58 N/A N/A
1907125-5 FO C/A MTRJ LC BLU 62.5 ORN EA B  $             50.63 31.00%  $                34.93 N/A N/A
1907125-6 FO C/A MTRJ LC BLU 62.5 ORN EA B  $             52.61 31.00%  $                36.30 N/A N/A
1907125-7 FO C/A MTRJ LC BLU 62.5 ORN EA B  $             54.57 31.00%  $                37.65 N/A N/A
1907125-8 FO C/A MTRJ LC BLU 62.5 ORN EA B  $             56.56 31.00%  $                39.03 N/A N/A
1907125-9 FO C/A MTRJ LC BLU 62.5 ORN EA B  $             58.52 31.00%  $                40.38 N/A N/A
1907126-1 C/A FO LC Ylw MTRJ  zipcord 62 EA B  $             42.73 31.00%  $                29.48 N/A N/A
1907126-2 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             44.71 31.00%  $                30.85 N/A N/A
1907126-3 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             46.67 31.00%  $                32.20 N/A N/A
1907126-4 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             48.67 31.00%  $                33.58 N/A N/A
1907126-5 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             50.63 31.00%  $                34.93 N/A N/A
1907126-6 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             52.61 31.00%  $                36.30 N/A N/A
1907126-7 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             54.57 31.00%  $                37.65 N/A N/A
1907126-8 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             56.56 31.00%  $                39.03 N/A N/A
1907126-9 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             58.52 31.00%  $                40.38 N/A N/A
1907127-1 C/A FO LC Grn MTRJ  zipcord 62 EA B  $             42.73 31.00%  $                29.48 N/A N/A
1907127-2 FO C/A MTRJ LC GRN 62.5 ORN EA B  $             44.71 31.00%  $                30.85 N/A N/A
1907127-3 FO C/A MTRJ LC GRN 62.5 ORN EA B  $             46.67 31.00%  $                32.20 N/A N/A
1907127-4 FO C/A MTRJ LC GRN 62.5 ORN EA B  $             48.67 31.00%  $                33.58 N/A N/A
1907127-5 FO C/A MTRJ LC GRN 62.5 ORN EA B  $             50.63 31.00%  $                34.93 N/A N/A
1907127-6 FO C/A MTRJ LC GRN 62.5 ORN EA B  $             52.61 31.00%  $                36.30 N/A N/A
1907127-7 FO C/A MTRJ LC GRN 62.5 ORN EA B  $             54.57 31.00%  $                37.65 N/A N/A
1907127-8 FO C/A MTRJ LC GRN 62.5 ORN EA B  $             56.56 31.00%  $                39.03 N/A N/A
1907127-9 FO C/A MTRJ LC GRN 62.5 ORN EA B  $             58.52 31.00%  $                40.38 N/A N/A
1907128-1 C/A FO LC Orng MTRJ  zipcord 6 EA B  $             44.86 31.00%  $                30.95 N/A N/A
1907128-5 C/A FO LC-DUP ORG MTRJ OFNP ZIP 62.5 ORG EA B  $             53.15 31.00%  $                36.67 N/A N/A
1907129-1 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             44.86 31.00%  $                30.95 N/A N/A
1907129-2 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             46.94 31.00%  $                32.39 N/A N/A
1907129-3 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             49.02 31.00%  $                33.82 N/A N/A
1907129-4 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             51.09 31.00%  $                35.25 N/A N/A
1907129-5 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             53.15 31.00%  $                36.67 N/A N/A
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1907129-6 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             55.23 31.00%  $                38.11 N/A N/A
1907129-7 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             57.31 31.00%  $                39.54 N/A N/A
1907129-8 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             59.38 31.00%  $                40.97 N/A N/A
1907129-9 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             61.46 31.00%  $                42.41 N/A N/A
1907130-1 C/A FO LC Vio MTRJ  zipcord 62 EA B  $             44.86 31.00%  $                30.95 N/A N/A
1907130-2 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             46.94 31.00%  $                32.39 N/A N/A
1907130-3 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             49.02 31.00%  $                33.82 N/A N/A
1907130-4 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             51.09 31.00%  $                35.25 N/A N/A
1907130-5 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             53.15 31.00%  $                36.67 N/A N/A
1907130-6 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             55.23 31.00%  $                38.11 N/A N/A
1907130-7 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             57.31 31.00%  $                39.54 N/A N/A
1907130-8 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             59.38 31.00%  $                40.97 N/A N/A
1907130-9 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             61.46 31.00%  $                42.41 N/A N/A
1907131-1 C/A FO LC Brn MTRJ  zipcord 62 EA B  $             44.86 31.00%  $                30.95 N/A N/A
1907132-1 C/A FO LC Aqu MTRJ  zipcord 62 EA B  $             44.86 31.00%  $                30.95 N/A N/A
1907133-1 C/A FO LC Gry MTRJ  zipcord 62 EA B  $             44.86 31.00%  $                30.95 N/A N/A
1907134-1 C/A FO LC Red MTRJ  zipcord XG EA B  $             53.57 31.00%  $                36.96 N/A N/A
1907134-2 FO C/A LC RED MTRJ XG AQU EA B  $             55.81 31.00%  $                38.51 N/A N/A
1907134-3 FO C/A LC RED MTRJ XG AQU EA B  $             58.04 31.00%  $                40.05 N/A N/A
1907134-4 FO C/A LC RED MTRJ XG AQU EA B  $             60.29 31.00%  $                41.60 N/A N/A
1907134-5 FO C/A LC RED MTRJ XG AQU EA B  $             62.54 31.00%  $                43.15 N/A N/A
1907134-6 FO C/A LC RED MTRJ XG AQU EA B  $             64.77 31.00%  $                44.69 N/A N/A
1907134-7 FO C/A LC RED MTRJ XG AQU EA B  $             67.00 31.00%  $                46.23 N/A N/A
1907134-8 FO C/A LC RED MTRJ XG AQU EA B  $             69.25 31.00%  $                47.78 N/A N/A
1907134-9 FO C/A LC RED MTRJ XG AQU EA B  $             71.48 31.00%  $                49.32 N/A N/A
1907135-1 C/A FO LC Blu MTRJ  zipcord XG EA B  $             53.57 31.00%  $                36.96 N/A N/A
1907136-1 C/A FO LC Ylw MTRJ  zipcord XG EA B  $             53.57 31.00%  $                36.96 N/A N/A
1907136-2 FO C/A LC YEL MTRJ XG AQU EA B  $             55.81 31.00%  $                38.51 N/A N/A
1907136-3 FO C/A LC YEL MTRJ XG AQU EA B  $             58.04 31.00%  $                40.05 N/A N/A
1907136-4 FO C/A LC YEL MTRJ XG AQU EA B  $             60.29 31.00%  $                41.60 N/A N/A
1907136-5 FO C/A LC YEL MTRJ XG AQU EA B  $             62.54 31.00%  $                43.15 N/A N/A
1907136-6 FO C/A LC YEL MTRJ XG AQU EA B  $             64.77 31.00%  $                44.69 N/A N/A
1907136-7 FO C/A LC YEL MTRJ XG AQU EA B  $             67.00 31.00%  $                46.23 N/A N/A
1907136-8 FO C/A LC YEL MTRJ XG AQU EA B  $             69.25 31.00%  $                47.78 N/A N/A
1907136-9 FO C/A LC YEL MTRJ XG AQU EA B  $             71.48 31.00%  $                49.32 N/A N/A
1907137-1 C/A FO LC Grn MTRJ  zipcord XG EA B  $             53.57 31.00%  $                36.96 N/A N/A
1907138-1 C/A FO LC Orng MTRJ  zipcord X EA B  $             56.27 31.00%  $                38.83 N/A N/A
1907138-2 FO C/A LC ORN MTRJ XG AQU EA B  $             58.59 31.00%  $                40.43 N/A N/A
1907138-3 FO C/A LC ORN MTRJ XG AQU EA B  $             60.96 31.00%  $                42.06 N/A N/A
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1907138-4 FO C/A LC ORN MTRJ XG AQU EA B  $             63.31 31.00%  $                43.68 N/A N/A
1907138-5 FO C/A LC ORN MTRJ XG AQU EA B  $             65.67 31.00%  $                45.31 N/A N/A
1907138-6 FO C/A LC ORN MTRJ XG AQU EA B  $             68.00 31.00%  $                46.92 N/A N/A
1907138-7 FO C/A LC ORN MTRJ XG AQU EA B  $             70.34 31.00%  $                48.53 N/A N/A
1907138-8 FO C/A LC ORN MTRJ XG AQU EA B  $             72.71 31.00%  $                50.17 N/A N/A
1907138-9 FO C/A LC ORN MTRJ XG AQU EA B  $             75.05 31.00%  $                51.78 N/A N/A
1907139-1 C/A FO LC Ros MTRJ  zipcord XG EA B  $             56.27 31.00%  $                38.83 N/A N/A
1907140-1 C/A FO LC Vio MTRJ  zipcord XG EA B  $             56.27 31.00%  $                38.83 N/A N/A
1907140-2 FO C/A LC VIO MTRJ XG AQU EA B  $             58.59 31.00%  $                40.43 N/A N/A
1907140-3 FO C/A LC VIO MTRJ XG AQU EA B  $             60.96 31.00%  $                42.06 N/A N/A
1907140-4 FO C/A LC VIO MTRJ XG AQU EA B  $             63.31 31.00%  $                43.68 N/A N/A
1907140-5 FO C/A LC VIO MTRJ XG AQU EA B  $             65.67 31.00%  $                45.31 N/A N/A
1907140-6 FO C/A LC VIO MTRJ XG AQU EA B  $             68.00 31.00%  $                46.92 N/A N/A
1907140-7 FO C/A LC VIO MTRJ XG AQU EA B  $             70.34 31.00%  $                48.53 N/A N/A
1907140-8 FO C/A LC VIO MTRJ XG AQU EA B  $             72.71 31.00%  $                50.17 N/A N/A
1907140-9 FO C/A LC VIO MTRJ XG AQU EA B  $             75.05 31.00%  $                51.78 N/A N/A
1907141-1 C/A FO LC Brn MTRJ  zipcord XG EA B  $             56.27 31.00%  $                38.83 N/A N/A
1907142-1 C/A FO LC Aqu MTRJ  zipcord XG EA B  $             56.27 31.00%  $                38.83 N/A N/A
1907143-1 C/A FO LC Gry MTRJ  zipcord XG EA B  $             56.27 31.00%  $                38.83 N/A N/A
1907363-1 CA FO SM OFNR 2 SC/APC EA B  $             66.23 31.00%  $                45.70 N/A N/A
1907363-2 CA FO SM OFNR 2 SC/APC EA B  $             67.40 31.00%  $                46.51 N/A N/A
1907363-3 CA FO SM OFNR 2 SC/APC EA B  $             68.56 31.00%  $                47.31 N/A N/A
1907363-4 CA FO SM OFNR 2 SC/APC EA B  $             69.73 31.00%  $                48.11 N/A N/A
1907363-5 CA FO SM OFNR 2 SC/APC EA B  $             70.90 31.00%  $                48.92 N/A N/A
1907363-6 CA FO SM OFNR 2 SC/APC EA B  $             72.07 31.00%  $                49.73 N/A N/A
1907363-7 CA FO SM OFNR 2 SC/APC EA B  $             73.23 31.00%  $                50.53 N/A N/A
1907363-8 CA FO SM OFNR 2 SC/APC EA B  $             74.38 31.00%  $                51.32 N/A N/A
1907363-9 CA FO SM OFNR 2 SC/APC EA B  $             75.54 31.00%  $                52.12 N/A N/A
1907370-3 PT, 62.5, MT-RJ YEL SEC EA B  $             30.02 31.00%  $                20.71 N/A N/A
1907370-6 PT, 62.5, MT-RJ YEL SEC EA B  $             37.40 31.00%  $                25.81 N/A N/A
1907375-1 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             30.42 31.00%  $                20.99 N/A N/A
1907375-2 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             32.65 31.00%  $                22.53 N/A N/A
1907375-3 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             34.90 31.00%  $                24.08 N/A N/A
1907375-4 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             37.13 31.00%  $                25.62 N/A N/A
1907375-5 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             39.36 31.00%  $                27.16 N/A N/A
1907375-6 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             41.61 31.00%  $                28.71 N/A N/A
1907375-7 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             43.84 31.00%  $                30.25 N/A N/A
1907375-8 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             46.09 31.00%  $                31.80 N/A N/A
1907375-9 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             48.33 31.00%  $                33.35 N/A N/A
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1907376-1 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             36.86 31.00%  $                25.43 N/A N/A
1907376-2 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             38.09 31.00%  $                26.28 N/A N/A
1907376-3 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             39.33 31.00%  $                27.14 N/A N/A
1907376-4 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             40.54 31.00%  $                27.97 N/A N/A
1907376-5 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             41.79 31.00%  $                28.84 N/A N/A
1907376-6 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             43.02 31.00%  $                29.68 N/A N/A
1907376-7 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             44.25 31.00%  $                30.53 N/A N/A
1907376-8 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             45.48 31.00%  $                31.38 N/A N/A
1907376-9 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             46.69 31.00%  $                32.22 N/A N/A
1907377-1 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             30.42 31.00%  $                20.99 N/A N/A
1907377-2 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             32.65 31.00%  $                22.53 N/A N/A
1907377-3 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             34.90 31.00%  $                24.08 N/A N/A
1907377-4 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             37.13 31.00%  $                25.62 N/A N/A
1907377-5 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             39.36 31.00%  $                27.16 N/A N/A
1907377-6 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             41.61 31.00%  $                28.71 N/A N/A
1907377-7 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             43.84 31.00%  $                30.25 N/A N/A
1907377-8 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             46.09 31.00%  $                31.80 N/A N/A
1907377-9 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             48.33 31.00%  $                33.35 N/A N/A
1907394-1 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $             49.06 31.00%  $                33.85 N/A N/A
1907394-2 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $             51.25 31.00%  $                35.36 N/A N/A
1907394-3 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $             53.42 31.00%  $                36.86 N/A N/A
1907394-4 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $             55.61 31.00%  $                38.37 N/A N/A
1907394-5 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $             57.79 31.00%  $                39.88 N/A N/A
1907394-6 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $             59.98 31.00%  $                41.39 N/A N/A
1907394-7 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $             62.13 31.00%  $                42.87 N/A N/A
1907394-8 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $             64.32 31.00%  $                44.38 N/A N/A
1907394-9 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $             66.52 31.00%  $                45.90 N/A N/A
1907395-1 FO C/A MTRJ BLU LC 62.5 ORN EA B  $             49.54 31.00%  $                34.18 N/A N/A
1907395-2 FO C/A MTRJ BLU LC 62.5 ORN EA B  $             51.75 31.00%  $                35.71 N/A N/A
1907395-3 FO C/A MTRJ BLU LC 62.5 ORN EA B  $             53.92 31.00%  $                37.20 N/A N/A
1907395-4 FO C/A MTRJ BLU LC 62.5 ORN EA B  $             56.15 31.00%  $                38.74 N/A N/A
1907395-5 FO C/A MTRJ BLU LC 62.5 ORN EA B  $             58.34 31.00%  $                40.25 N/A N/A
1907395-6 FO C/A MTRJ BLU LC 62.5 ORN EA B  $             60.56 31.00%  $                41.79 N/A N/A
1907395-7 FO C/A MTRJ BLU LC 62.5 ORN EA B  $             62.75 31.00%  $                43.30 N/A N/A
1907395-8 FO C/A MTRJ BLU LC 62.5 ORN EA B  $             64.96 31.00%  $                44.82 N/A N/A
1907395-9 FO C/A MTRJ BLU LC 62.5 ORN EA B  $             67.15 31.00%  $                46.33 N/A N/A
1907396-1 CA,50,MTRJ RED SEC-LC STD EA B  $             49.54 31.00%  $                34.18 N/A N/A
1907396-2 CA,50,MTRJ RED SEC-LC STD EA B  $             51.75 31.00%  $                35.71 N/A N/A
1907396-3 CA,50,MTRJ RED SEC-LC STD EA B  $             53.92 31.00%  $                37.20 N/A N/A
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1907396-4 CA,50,MTRJ RED SEC-LC STD EA B  $             56.15 31.00%  $                38.74 N/A N/A
1907396-5 CA,50,MTRJ RED SEC-LC STD EA B  $             58.34 31.00%  $                40.25 N/A N/A
1907396-6 CA,50,MTRJ RED SEC-LC STD EA B  $             60.56 31.00%  $                41.79 N/A N/A
1907396-7 CA,50,MTRJ RED SEC-LC STD EA B  $             62.75 31.00%  $                43.30 N/A N/A
1907396-8 CA,50,MTRJ RED SEC-LC STD EA B  $             64.96 31.00%  $                44.82 N/A N/A
1907396-9 CA,50,MTRJ RED SEC-LC STD EA B  $             67.15 31.00%  $                46.33 N/A N/A
1907398-1 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $             49.06 31.00%  $                33.85 N/A N/A
1907398-2 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $             51.25 31.00%  $                35.36 N/A N/A
1907398-3 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $             53.42 31.00%  $                36.86 N/A N/A
1907398-4 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $             55.61 31.00%  $                38.37 N/A N/A
1907398-5 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $             57.79 31.00%  $                39.88 N/A N/A
1907398-6 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $             59.98 31.00%  $                41.39 N/A N/A
1907398-7 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $             62.13 31.00%  $                42.87 N/A N/A
1907398-8 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $             64.32 31.00%  $                44.38 N/A N/A
1907398-9 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $             66.52 31.00%  $                45.90 N/A N/A
1907399-1 FO C/A MTRJ RED SC 62.5 ORN EA B  $             44.46 31.00%  $                30.68 N/A N/A
1907399-2 C/A,2 FIB 62.5,MTRJ-SC DUP.OFN EA B  $             46.73 31.00%  $                32.24 N/A N/A
1907399-3 FO C/A MTRJ RED SC 62.5 ORN EA B  $             49.04 31.00%  $                33.84 N/A N/A
1907399-4 FO C/A MTRJ RED SC 62.5 ORN EA B  $             51.32 31.00%  $                35.41 N/A N/A
1907399-5 FO C/A MTRJ RED SC 62.5 ORN EA B  $             53.65 31.00%  $                37.02 N/A N/A
1907399-6 FO C/A MTRJ RED SC 62.5 ORN EA B  $             55.94 31.00%  $                38.60 N/A N/A
1907399-7 FO C/A MTRJ RED SC 62.5 ORN EA B  $             58.23 31.00%  $                40.18 N/A N/A
1907399-8 FO C/A MTRJ RED SC 62.5 ORN EA B  $             60.54 31.00%  $                41.77 N/A N/A
1907399-9 FO C/A MTRJ RED SC 62.5 ORN EA B  $             62.82 31.00%  $                43.35 N/A N/A
1907429-1 FO C/A MTRJ SC XG AQU EA B  $             37.75 31.00%  $                26.05 N/A N/A
1907429-2 FO C/A MTRJ SC XG AQU EA B  $             39.71 31.00%  $                27.40 N/A N/A
1907429-3 FO C/A MTRJ SC XG AQU EA B  $             41.63 31.00%  $                28.72 N/A N/A
1907429-5 FO C/A MTRJ SC XG AQU EA B  $             45.52 31.00%  $                31.41 N/A N/A
1907433-1 FO C/A LC LC 50/125 LIM EA B  $             66.07 31.00%  $                45.59 N/A N/A
1907433-2 FO C/A LC LC 50/125 LIM EA B  $             67.21 31.00%  $                46.37 N/A N/A
1907433-3 FO C/A LC LC 50/125 LIM EA B  $             68.38 31.00%  $                47.18 N/A N/A
1907433-4 FO C/A LC LC 50/125 LIM EA B  $             69.52 31.00%  $                47.97 N/A N/A
1907433-5 FO C/A LC LC 50/125 LIM EA B  $             70.67 31.00%  $                48.76 N/A N/A
1907433-6 FO C/A LC LC 50/125 LIM EA B  $             71.80 31.00%  $                49.54 N/A N/A
1907433-7 FO C/A LC LC 50/125 LIM EA B  $             72.96 31.00%  $                50.34 N/A N/A
1907433-8 FO C/A LC LC 50/125 LIM EA B  $             74.11 31.00%  $                51.14 N/A N/A
1907433-9 FO C/A LC LC 50/125 LIM EA B  $             75.27 31.00%  $                51.94 N/A N/A
1907445-1 FO C/A MTRJ RED  62.5 ORN EA B  $             23.71 31.00%  $                16.36 N/A N/A
1907445-2 FO C/A MTRJ RED  62.5 ORN EA B  $             25.90 31.00%  $                17.87 N/A N/A
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1907445-3 FO C/A MTRJ RED  62.5 ORN EA B  $             28.11 31.00%  $                19.40 N/A N/A
1907445-4 FO C/A MTRJ RED  62.5 ORN EA B  $             30.31 31.00%  $                20.91 N/A N/A
1907445-5 FO C/A MTRJ RED  62.5 ORN EA B  $             32.52 31.00%  $                22.44 N/A N/A
1907445-6 FO C/A MTRJ RED  62.5 ORN EA B  $             34.69 31.00%  $                23.94 N/A N/A
1907445-8 FO C/A MTRJ RED  62.5 ORN EA B  $             39.11 31.00%  $                26.99 N/A N/A
1907456-1 FO C/A LC LC SM YEL EA B  $             58.31 31.00%  $                40.23 N/A N/A
1907456-2 FO C/A LC LC SM YEL EA B  $             59.46 31.00%  $                41.03 N/A N/A
1907456-3 FO C/A LC LC SM YEL EA B  $             60.59 31.00%  $                41.81 N/A N/A
1907456-7 FO C/A LC LC SM YEL EA B  $             65.21 31.00%  $                44.99 N/A N/A
1907459-1 FO C/A LC SC SM YEL EA B  $             58.31 31.00%  $                40.23 N/A N/A
1907459-2 FO C/A LC SC SM YEL EA B  $             59.46 31.00%  $                41.03 N/A N/A
1907459-3 FO C/A LC SC SM YEL EA B  $             60.59 31.00%  $                41.81 N/A N/A
1907459-7 FO C/A LC SC SM YEL EA B  $             65.21 31.00%  $                44.99 N/A N/A
1907484-1 FO C/A MTRJ BLU  62.5 ORN EA B  $             28.42 31.00%  $                19.61 N/A N/A
1907484-2 FO C/A MTRJ BLU  62.5 ORN EA B  $             31.00 31.00%  $                21.39 N/A N/A
1907484-3 FO C/A MTRJ BLU  62.5 ORN EA B  $             33.56 31.00%  $                23.16 N/A N/A
1907484-4 FO C/A MTRJ BLU  62.5 ORN EA B  $             36.13 31.00%  $                24.93 N/A N/A
1907484-5 FO C/A MTRJ BLU  62.5 ORN EA B  $             38.69 31.00%  $                26.70 N/A N/A
1907484-6 FO C/A MTRJ BLU  62.5 ORN EA B  $             41.27 31.00%  $                28.48 N/A N/A
1907484-7 FO C/A MTRJ BLU  62.5 ORN EA B  $             43.83 31.00%  $                30.24 N/A N/A
1907484-8 FO C/A MTRJ BLU  62.5 ORN EA B  $             46.40 31.00%  $                32.02 N/A N/A
1907484-9 FO C/A MTRJ BLU  62.5 ORN EA B  $             48.98 31.00%  $                33.80 N/A N/A
1907494-3 CA LC STD TO ST 62.5 EA B  $             25.96 31.00%  $                17.91 N/A N/A
1907495-3 CA LC STD TO LC STD SM EA B  $             32.02 31.00%  $                22.09 N/A N/A
1907496-3 CA LC STD TO LC STD XG EA B  $             28.73 31.00%  $                19.82 N/A N/A
1907497-3 CA LC STD TO LC STD 62.5 EA B  $             28.10 31.00%  $                19.39 N/A N/A
1907504-1 FO C/A MTRJ YEL LC 62.5 ORN EA B  $             49.54 31.00%  $                34.18 N/A N/A
1907504-2 FO C/A MTRJ YEL LC 62.5 ORN EA B  $             51.75 31.00%  $                35.71 N/A N/A
1907504-3 FO C/A MTRJ YEL LC 62.5 ORN EA B  $             53.92 31.00%  $                37.20 N/A N/A
1907504-4 FO C/A MTRJ YEL LC 62.5 ORN EA B  $             56.15 31.00%  $                38.74 N/A N/A
1907504-5 FO C/A MTRJ YEL LC 62.5 ORN EA B  $             58.34 31.00%  $                40.25 N/A N/A
1907548-3 FO C/A LC BRN LC 50/125 BRN EA B  $             54.06 31.00%  $                37.30 N/A N/A
1907626-6 FO C/A LC GRN SC 62.5 ORN EA B  $             52.61 31.00%  $                36.30 N/A N/A
1907682-1 FO C/A SC ST XG AQU EA B  $             48.08 31.00%  $                33.18 N/A N/A
1907682-2 FO C/A SC ST XG AQU EA B  $             50.32 31.00%  $                34.72 N/A N/A
1907682-3 FO C/A SC ST XG AQU EA B  $             52.54 31.00%  $                36.25 N/A N/A
1907682-4 FO C/A SC ST XG AQU EA B  $             54.75 31.00%  $                37.78 N/A N/A
1907682-5 FO C/A SC ST XG AQU EA B  $             56.96 31.00%  $                39.30 N/A N/A
1907682-6 FO C/A SC ST XG AQU EA B  $             59.19 31.00%  $                40.84 N/A N/A
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1907682-7 FO C/A SC ST XG AQU EA B  $             61.40 31.00%  $                42.37 N/A N/A
1907682-8 FO C/A SC ST XG AQU EA B  $             63.65 31.00%  $                43.92 N/A N/A
1907682-9 FO C/A SC ST XG AQU EA B  $             65.88 31.00%  $                45.46 N/A N/A
1907684-1 CA XG RED OFNP MPO RED SEC EA B  $        1,203.22 31.00%  $              830.22 N/A N/A
1907684-2 CA XG RED OFNP MPO RED SEC EA B  $        1,298.22 31.00%  $              895.77 N/A N/A
1907684-3 CA XG RED OFNP MPO RED SEC EA B  $        1,393.25 31.00%  $              961.34 N/A N/A
1907684-4 CA XG RED OFNP MPO RED SEC EA B  $        1,488.27 31.00%  $           1,026.91 N/A N/A
1907684-5 CA XG RED OFNP MPO RED SEC EA B  $        1,583.30 31.00%  $           1,092.48 N/A N/A
1907684-6 CA XG RED OFNP MPO RED SEC EA B  $        1,678.32 31.00%  $           1,158.04 N/A N/A
1907684-7 CA XG RED OFNP MPO RED SEC EA B  $        1,773.35 31.00%  $           1,223.61 N/A N/A
1907684-8 CA XG RED OFNP MPO RED SEC EA B  $        1,868.39 31.00%  $           1,289.19 N/A N/A
1907684-9 CA XG RED OFNP MPO RED SEC EA B  $        1,963.40 31.00%  $           1,354.75 N/A N/A
1907685-1 FO C/A MPO YEL MPO YEL XG YEL EA B  $        1,203.22 31.00%  $              830.22 N/A N/A
1907685-2 FO C/A MPO YEL MPO YEL XG YEL EA B  $        1,298.22 31.00%  $              895.77 N/A N/A
1907685-3 FO C/A MPO YEL MPO YEL XG YEL EA B  $        1,393.25 31.00%  $              961.34 N/A N/A
1907685-4 FO C/A MPO YEL MPO YEL XG YEL EA B  $        1,488.27 31.00%  $           1,026.91 N/A N/A
1907685-5 FO C/A MPO YEL MPO YEL XG YEL EA B  $        1,583.30 31.00%  $           1,092.48 N/A N/A
1907685-6 FO C/A MPO YEL MPO YEL XG YEL EA B  $        1,678.32 31.00%  $           1,158.04 N/A N/A
1907685-7 FO C/A MPO YEL MPO YEL XG YEL EA B  $        1,773.35 31.00%  $           1,223.61 N/A N/A
1907685-8 FO C/A MPO YEL MPO YEL XG YEL EA B  $        1,868.39 31.00%  $           1,289.19 N/A N/A
1907685-9 FO C/A MPO YEL MPO YEL XG YEL EA B  $        1,963.40 31.00%  $           1,354.75 N/A N/A
1907686-1 CA XG ORNG OFNP MPO ORNG SEC EA B  $        1,225.22 31.00%  $              845.40 N/A N/A
1907686-2 CA XG ORNG OFNP MPO ORNG SEC EA B  $        1,320.25 31.00%  $              910.97 N/A N/A
1907686-3 CA XG ORNG OFNP MPO ORNG SEC EA B  $        1,415.29 31.00%  $              976.55 N/A N/A
1907686-4 CA XG ORNG OFNP MPO ORNG SEC EA B  $        1,510.31 31.00%  $           1,042.11 N/A N/A
1907686-5 CA XG ORNG OFNP MPO ORNG SEC EA B  $        1,605.32 31.00%  $           1,107.67 N/A N/A
1907686-6 CA XG ORNG OFNP MPO ORNG SEC EA B  $        1,700.34 31.00%  $           1,173.23 N/A N/A
1907686-7 CA XG ORNG OFNP MPO ORNG SEC EA B  $        1,795.39 31.00%  $           1,238.82 N/A N/A
1907686-8 CA XG ORNG OFNP MPO ORNG SEC EA B  $        1,890.42 31.00%  $           1,304.39 N/A N/A
1907686-9 CA XG ORNG OFNP MPO ORNG SEC EA B  $        1,985.44 31.00%  $           1,369.95 N/A N/A
1907806-1 FO C/A MTRJ RED SC 50/125 RED EA B  $             44.44 31.00%  $                30.66 N/A N/A
1907806-2 FO C/A MTRJ RED SC 50/125 RED EA B  $             46.86 31.00%  $                32.33 N/A N/A
1907806-3 FO C/A MTRJ RED SC 50/125 RED EA B  $             49.27 31.00%  $                34.00 N/A N/A
1907806-4 FO C/A MTRJ RED SC 50/125 RED EA B  $             51.67 31.00%  $                35.65 N/A N/A
1907806-5 FO C/A MTRJ RED SC 50/125 RED EA B  $             54.09 31.00%  $                37.32 N/A N/A
1907806-6 FO C/A MTRJ RED SC 50/125 RED EA B  $             56.50 31.00%  $                38.99 N/A N/A
1907806-7 FO C/A MTRJ RED SC 50/125 RED EA B  $             58.92 31.00%  $                40.65 N/A N/A
1907806-8 FO C/A MTRJ RED SC 50/125 RED EA B  $             61.32 31.00%  $                42.31 N/A N/A
1907806-9 FO C/A MTRJ RED SC 50/125 RED EA B  $             63.77 31.00%  $                44.00 N/A N/A
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1907808-1 FO C/A MTRJ BLU SC 50/125 BLU EA B  $             46.56 31.00%  $                32.13 N/A N/A
1907808-2 FO C/A MTRJ BLU SC 50/125 BLU EA B  $             48.98 31.00%  $                33.80 N/A N/A
1907808-3 FO C/A MTRJ BLU SC 50/125 BLU EA B  $             51.38 31.00%  $                35.45 N/A N/A
1907808-4 FO C/A MTRJ BLU SC 50/125 BLU EA B  $             53.81 31.00%  $                37.13 N/A N/A
1907808-5 FO C/A MTRJ BLU SC 50/125 BLU EA B  $             56.21 31.00%  $                38.78 N/A N/A
1907808-6 FO C/A MTRJ BLU SC 50/125 BLU EA B  $             58.61 31.00%  $                40.44 N/A N/A
1907808-7 FO C/A MTRJ BLU SC 50/125 BLU EA B  $             61.04 31.00%  $                42.12 N/A N/A
1907808-8 FO C/A MTRJ BLU SC 50/125 BLU EA B  $             63.46 31.00%  $                43.79 N/A N/A
1907808-9 FO C/A MTRJ BLU SC 50/125 BLU EA B  $             65.86 31.00%  $                45.44 N/A N/A
1907836-1 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             44.46 31.00%  $                30.68 N/A N/A
1907836-2 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             46.73 31.00%  $                32.24 N/A N/A
1907836-3 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             49.04 31.00%  $                33.84 N/A N/A
1907836-4 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             51.32 31.00%  $                35.41 N/A N/A
1907836-5 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             53.65 31.00%  $                37.02 N/A N/A
1907836-6 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             55.94 31.00%  $                38.60 N/A N/A
1907836-7 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             58.23 31.00%  $                40.18 N/A N/A
1907836-8 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             60.54 31.00%  $                41.77 N/A N/A
1907836-9 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             62.82 31.00%  $                43.35 N/A N/A
1907849-1 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             40.31 31.00%  $                27.81 N/A N/A
1907849-2 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             42.50 31.00%  $                29.33 N/A N/A
1907849-3 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             44.69 31.00%  $                30.84 N/A N/A
1907849-4 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             46.88 31.00%  $                32.35 N/A N/A
1907849-5 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             49.06 31.00%  $                33.85 N/A N/A
1907849-6 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             51.27 31.00%  $                35.38 N/A N/A
1907849-7 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             53.44 31.00%  $                36.87 N/A N/A
1907849-8 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             55.63 31.00%  $                38.38 N/A N/A
1907849-9 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             57.82 31.00%  $                39.90 N/A N/A
1907858-1 CA XG 12F MPO-LC RUG FAN OUT EA B  $           508.56 31.00%  $              350.91 N/A N/A
1907858-2 CA XG 12F MPO-LC RUG FAN OUT EA B  $           545.92 31.00%  $              376.68 N/A N/A
1907858-3 CA XG 12F MPO-LC RUG FAN OUT EA B  $           583.28 31.00%  $              402.46 N/A N/A
1907858-4 CA XG 12F MPO-LC RUG FAN OUT EA B  $           620.67 31.00%  $              428.26 N/A N/A
1907858-5 CA XG 12F MPO-LC RUG FAN OUT EA B  $           658.05 31.00%  $              454.05 N/A N/A
1907858-6 CA XG 12F MPO-LC RUG FAN OUT EA B  $           695.40 31.00%  $              479.83 N/A N/A
1907858-7 CA XG 12F MPO-LC RUG FAN OUT EA B  $           732.76 31.00%  $              505.60 N/A N/A
1907858-8 CA XG 12F MPO-LC RUG FAN OUT EA B  $           770.14 31.00%  $              531.40 N/A N/A
1907858-9 CA XG 12F MPO-LC RUG FAN OUT EA B  $           807.51 31.00%  $              557.18 N/A N/A
1907883-1 FO C/A MPOpt MPOpt XG AQU EA B  $        1,311.64 31.00%  $              905.03 N/A N/A
1907883-2 FO C/A MPOpt MPOpt XG AQU EA B  $        1,391.69 31.00%  $              960.27 N/A N/A
1907883-3 FO C/A MPOpt MPOpt XG AQU EA B  $        1,471.75 31.00%  $           1,015.51 N/A N/A

7716 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

1907883-4 FO C/A MPOpt MPOpt XG AQU EA B  $        1,551.80 31.00%  $           1,070.74 N/A N/A
1907883-5 FO C/A MPOpt MPOpt XG AQU EA B  $        1,631.86 31.00%  $           1,125.98 N/A N/A
1907883-6 FO C/A MPOpt MPOpt XG AQU EA B  $        1,711.91 31.00%  $           1,181.22 N/A N/A
1907883-7 FO C/A MPOpt MPOpt XG AQU EA B  $        1,791.97 31.00%  $           1,236.46 N/A N/A
1907883-8 FO C/A MPOpt MPOpt XG AQU EA B  $        1,872.02 31.00%  $           1,291.69 N/A N/A
1907883-9 FO C/A MPOpt MPOpt XG AQU EA B  $        1,952.08 31.00%  $           1,346.94 N/A N/A
1907884-1 PIGTAIL,FO,XG,DUALAN,MTRK SEC EA B  $             29.92 31.00%  $                20.64 N/A N/A
1907885-1 PIGTAIL,FO,XG,DUALAN,MTRJ SEC YEL EA B  $             29.92 31.00%  $                20.64 N/A N/A
1907892-1 FO C/A MTRJ RED SC 62.5 RED EA B  $             42.65 31.00%  $                29.43 N/A N/A
1907892-2 FO C/A MTRJ RED SC 62.5 RED EA B  $             44.94 31.00%  $                31.01 N/A N/A
1907892-3 FO C/A MTRJ RED SC 62.5 RED EA B  $             47.27 31.00%  $                32.62 N/A N/A
1907892-4 FO C/A MTRJ RED SC 62.5 RED EA B  $             49.57 31.00%  $                34.20 N/A N/A
1907892-5 FO C/A MTRJ RED SC 62.5 RED EA B  $             51.90 31.00%  $                35.81 N/A N/A
1907892-6 FO C/A MTRJ RED SC 62.5 RED EA B  $             54.21 31.00%  $                37.40 N/A N/A
1907892-7 FO C/A MTRJ RED SC 62.5 RED EA B  $             56.54 31.00%  $                39.01 N/A N/A
1907892-8 FO C/A MTRJ RED SC 62.5 RED EA B  $             58.86 31.00%  $                40.61 N/A N/A
1907892-9 FO C/A MTRJ RED SC 62.5 RED EA B  $             61.15 31.00%  $                42.19 N/A N/A
1907893-1 FO C/A MTRJ YEL SC 62.5 YEL EA B  $             42.65 31.00%  $                29.43 N/A N/A
1907893-2 FO C/A MTRJ YEL SC 62.5 YEL EA B  $             44.94 31.00%  $                31.01 N/A N/A
1907893-3 FO C/A MTRJ YEL SC 62.5 YEL EA B  $             47.27 31.00%  $                32.62 N/A N/A
1907893-4 FO C/A MTRJ YEL SC 62.5 YEL EA B  $             49.57 31.00%  $                34.20 N/A N/A
1907893-5 FO C/A MTRJ YEL SC 62.5 YEL EA B  $             51.90 31.00%  $                35.81 N/A N/A
1907893-6 FO C/A MTRJ YEL SC 62.5 YEL EA B  $             54.21 31.00%  $                37.40 N/A N/A
1907893-7 FO C/A MTRJ YEL SC 62.5 YEL EA B  $             56.54 31.00%  $                39.01 N/A N/A
1907893-8 FO C/A MTRJ YEL SC 62.5 YEL EA B  $             58.86 31.00%  $                40.61 N/A N/A
1907893-9 FO C/A MTRJ YEL SC 62.5 YEL EA B  $             61.15 31.00%  $                42.19 N/A N/A
1907894-1 FO C/A MTRJ GRN SC 62.5 GRN EA B  $             42.65 31.00%  $                29.43 N/A N/A
1907894-2 FO C/A MTRJ GRN SC 62.5 GRN EA B  $             44.94 31.00%  $                31.01 N/A N/A
1907894-3 FO C/A MTRJ GRN SC 62.5 GRN EA B  $             47.27 31.00%  $                32.62 N/A N/A
1907894-4 FO C/A MTRJ GRN SC 62.5 GRN EA B  $             49.57 31.00%  $                34.20 N/A N/A
1907894-5 FO C/A MTRJ GRN SC 62.5 GRN EA B  $             51.90 31.00%  $                35.81 N/A N/A
1907894-6 FO C/A MTRJ GRN SC 62.5 GRN EA B  $             54.21 31.00%  $                37.40 N/A N/A
1907894-7 FO C/A MTRJ GRN SC 62.5 GRN EA B  $             56.54 31.00%  $                39.01 N/A N/A
1907894-8 FO C/A MTRJ GRN SC 62.5 GRN EA B  $             58.86 31.00%  $                40.61 N/A N/A
1907894-9 FO C/A MTRJ GRN SC 62.5 GRN EA B  $             61.15 31.00%  $                42.19 N/A N/A
1907895-1 FO C/A LC Pigtail 50/125 WHT EA B  $             18.19 31.00%  $                12.55 N/A N/A
1907947-3 FO C/A SC DUP SC DUP 50/125 OF EA B  $             51.59 31.00%  $                35.60 N/A N/A
1907948-2 FO C/A SC DUP MT-RJ XG OFNP BLACK EA B  $             49.09 31.00%  $                33.87 N/A N/A
1918154-1 Con.Kit,SC,MM,Simplex,2.4mm,tghtjckt EA B  $             12.81 31.00%  $                  8.84 N/A N/A
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1918154-2 Con.Kit,SC,MM,Smplx,2.4mm,tghtjckt,bulk EA B  $             11.98 31.00%  $                  8.27 N/A N/A
1918228-1 CONN KIT LC 2.4MM SM TIGHT JACKET EA B  $             16.21 31.00%  $                11.18 N/A N/A
1918228-2 CONN KIT LC 2.4MM SM TIGHT JACKET EA B  $             15.67 31.00%  $                10.81 N/A N/A
1918266-1 CONN KIT,LC,SM,1.6-2.MM SIM EA B  $               4.25 31.00%  $                  2.93 N/A N/A
1918266-2 CONN KIT,LC,SM,1.6-2.MM SIM EA B  $               3.31 31.00%  $                  2.28 N/A N/A
1918267-1 CONN KIT,LC,MM,1.6-2.MM SIM EA B  $               3.90 31.00%  $                  2.69 N/A N/A
1918267-2 CONN KIT,LC,MM,1.6-2.MM SIM EA B  $               2.92 31.00%  $                  2.01 N/A N/A
1918267-3 CONN KIT,LC,XG,1.6-2.MM SIM EA B  $               3.90 31.00%  $                  2.69 N/A N/A
1918267-4 CONN KIT,LC,50,1.6-2.MM SIM EA B  $               3.90 31.00%  $                  2.69 N/A N/A
1918267-5 CONN KIT,LC,XG,1.6-2.MM SIM EA B  $               2.92 31.00%  $                  2.01 N/A N/A
1918267-6 CONN KIT,LC,50,1.6-2.MM SIM EA B  $               2.92 31.00%  $                  2.01 N/A N/A
1918286-1 C/A, LC-FC,  50 UM, SIMPLEX OF EA B  $             15.21 31.00%  $                10.49 N/A N/A
1918286-2 C/A, LC-FC,  50 UM, SIMPLEX OFNR 2 M EA B  $             15.88 31.00%  $                10.96 N/A N/A
1918286-3 C/A, LC-FC,  50 UM, SIMPLEX OFNR 3 M EA B  $             16.58 31.00%  $                11.44 N/A N/A
1918286-5 C/A, LC-FC,  50 UM, SIMPLEX OFNR 5 M EA B  $             17.96 31.00%  $                12.39 N/A N/A
1918287-1 C/A, LC-ST,  50 UM, SIMPLEX OFNR 1 M EA B  $             13.33 31.00%  $                  9.20 N/A N/A
1918287-2 C/A, LC-ST,  50 UM, SIMPLEX OFNR 2 M EA B  $             14.02 31.00%  $                  9.67 N/A N/A
1918287-3 C/A, LC-ST,  50 UM, SIMPLEX OFNR 3 M EA B  $             14.73 31.00%  $                10.16 N/A N/A
1918287-5 C/A, LC-ST,  50 UM, SIMPLEX OF EA B  $             16.10 31.00%  $                11.11 N/A N/A
1918287-7 C/A, LC-ST,  50 UM, SIMPLEX OFNR 7 M EA B  $             17.48 31.00%  $                12.06 N/A N/A
1918294-1 C/A, LC-LC,  62.5 UM, SIMPLEX OFNR 1 M EA B  $             16.02 31.00%  $                11.05 N/A N/A
1918294-2 C/A, LC-LC,  62.5 UM, SIMPLEX OFNR 2 M EA B  $             17.29 31.00%  $                11.93 N/A N/A
1918294-3 C/A, LC-LC,  62.5 UM, SIMPLEX OFNR 3 M EA B  $             18.56 31.00%  $                12.81 N/A N/A
1918294-5 C/A, LC-LC,  62.5 UM, SIMPLEX OFNR 5 M EA B  $             21.08 31.00%  $                14.55 N/A N/A
1918294-7 C/A, LC-LC,  62.5 UM, SIMPLEX OFNR 7 M EA B  $             23.61 31.00%  $                16.29 N/A N/A
1918297-1 C/A, LC-ST,  62.5 UM, SIMPLEX OFNR 1 M EA B  $             13.90 31.00%  $                  9.59 N/A N/A
1918297-2 C/A, LC-ST,  62.5 UM, SIMPLEX OFNR 2 M EA B  $             15.15 31.00%  $                10.45 N/A N/A
1918297-3 C/A, LC-ST,  62.5 UM, SIMPLEX OFNR 3 M EA B  $             16.44 31.00%  $                11.34 N/A N/A
1918297-5 C/A, LC-ST,  62.5 UM, SIMPLEX OFNR 5 M EA B  $             18.98 31.00%  $                13.10 N/A N/A
1918297-7 C/A, LC-ST,  62.5 UM, SIMPLEX OFNR 7 M EA B  $             21.50 31.00%  $                14.84 N/A N/A
1918301-1 C/A, LC-FC,  62.5 UM, DUPLEX O EA B  $             29.96 31.00%  $                20.67 N/A N/A
1918301-2 C/A, LC-FC,  62.5 UM, DUPLEX O EA B  $             31.25 31.00%  $                21.56 N/A N/A
1918301-3 C/A, LC-FC,  62.5 UM, DUPLEX OFNR 3 M EA B  $             32.52 31.00%  $                22.44 N/A N/A
1918301-5 C/A, LC-FC,  62.5 UM, DUPLEX OFNR 5 M EA B  $             35.08 31.00%  $                24.21 N/A N/A
1918301-7 C/A, LC-FC,  62.5 UM, DUPLEX OFNR 7 M EA B  $             37.63 31.00%  $                25.96 N/A N/A
1918309-1 C/A, LC-SC, MODE COND 62.5 UM,OFNR 1 M EA B  $             85.25 31.00%  $                58.82 N/A N/A
1918309-2 C/A, LC-SC, MODE COND 62.5 UM,OFNR 2 M EA B  $             86.42 31.00%  $                59.63 N/A N/A
1918309-5 C/A, LC-SC, MODE COND 62.5 UM, EA B  $             89.90 31.00%  $                62.03 N/A N/A
1918356-1 CONN KIT, MT-RJ SEC. RED MM EA B  $               7.75 31.00%  $                  5.35 N/A N/A
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1918356-2 CONN KIT, MT-RJ SEC. YEL MM EA B  $               7.75 31.00%  $                  5.35 N/A N/A
1918356-3 CONN KIT, MT-RJ SEC. GRN MM EA B  $               7.75 31.00%  $                  5.35 N/A N/A
1918356-4 CONN KIT, MT-RJ SEC, BLUE,MM EA B  $               7.75 31.00%  $                  5.35 N/A N/A
1918356-5 CONN KIT, MT-RJ SEC. ROS MM EA B  $               7.75 31.00%  $                  5.35 N/A N/A
1918356-6 CONN KIT, MT-RJ SEC. AQUA MM EA B  $               7.75 31.00%  $                  5.35 N/A N/A
1918356-7 CONN KIT, MT-RJ SEC. BRW MM EA B  $               7.75 31.00%  $                  5.35 N/A N/A
1918356-8 CONN KIT, MT-RJ SEC.VIO MM EA B  $               7.75 31.00%  $                  5.35 N/A N/A
1918356-9 CONN KIT, MT-RJ SEC. ORG MM EA B  $               7.75 31.00%  $                  5.35 N/A N/A
1918374-1 CONN KIT,LC,SM,3.0MM SIM EA B  $               4.25 31.00%  $                  2.93 N/A N/A
1918374-2 CONN KIT,LC,SM,3.0MM SIM EA B  $               3.73 31.00%  $                  2.57 N/A N/A
1918375-1 CONN KIT,LC,MM,3.0MM SIM EA B  $               3.90 31.00%  $                  2.69 N/A N/A
1918375-2 CONN KIT,LC,MM,3.0MM SIM EA B  $               3.46 31.00%  $                  2.39 N/A N/A
1918375-3 CONN KIT,LC,XG,3.0MM SIM EA B  $               3.90 31.00%  $                  2.69 N/A N/A
1918375-4 CONN KIT,LC,50,3.0MM SIM EA B  $               3.90 31.00%  $                  2.69 N/A N/A
1918375-5 CONN KIT,LC,XG,3.0MM SIM EA B  $               3.46 31.00%  $                  2.39 N/A N/A
1918375-6 CONN KIT,LC,50,3.0MM SIM EA B  $               3.46 31.00%  $                  2.39 N/A N/A
1918376-1 CONN KIT,LC,SM,3.0MM DUP EA B  $               8.83 31.00%  $                  6.09 N/A N/A
1918376-2 CONN KIT,LC,SM,3.0MM DUP EA B  $               7.75 31.00%  $                  5.35 N/A N/A
1918377-1 CONN KIT,LC,MM,3.0MM DUP EA B  $               8.19 31.00%  $                  5.65 N/A N/A
1918377-2 CONN KIT,LC,MM,3.0MM DUP EA B  $               7.19 31.00%  $                  4.96 N/A N/A
1918377-3 CONN KIT,LC,XG,3.0MM DUP EA B  $               8.19 31.00%  $                  5.65 N/A N/A
1918377-4 CONN KIT,LC,50,3.0MM DUP EA B  $               8.19 31.00%  $                  5.65 N/A N/A
1918377-5 CONN KIT,LC,XG,3.0MM DUP EA B  $               7.19 31.00%  $                  4.96 N/A N/A
1918377-6 CONN KIT,LC,50,3.0MM DUP EA B  $               7.19 31.00%  $                  4.96 N/A N/A
1918384-1 CONN KIT,LC,SM,900UM SIM EA B  $               4.04 31.00%  $                  2.79 N/A N/A
1918384-2 CONN KIT,LC,SM,900UM SIM EA B  $               3.04 31.00%  $                  2.10 N/A N/A
1918385-1 CONN KIT,LC,MM,900UM SIM EA B  $               3.69 31.00%  $                  2.55 N/A N/A
1918385-2 CONN KIT,LC,MM,900UM SIM EA B  $               2.77 31.00%  $                  1.91 N/A N/A
1918385-3 CONN KIT,LC,XG,900UM SIM EA B  $               3.69 31.00%  $                  2.55 N/A N/A
1918385-4 CONN KIT,LC,50,900UM SIM EA B  $               3.69 31.00%  $                  2.55 N/A N/A
1918385-5 CONN KIT,LC,XG,900UM SIM EA B  $               2.77 31.00%  $                  1.91 N/A N/A
1918385-6 CONN KIT,LC,50,900UM SIM EA B  $               2.77 31.00%  $                  1.91 N/A N/A
1918387-1 CONN KIT,LC,SM,900UM DUP EA B  $               8.40 31.00%  $                  5.80 N/A N/A
1918387-2 CONN KIT,LC,SM,900UM DUP EA B  $               7.38 31.00%  $                  5.09 N/A N/A
1918388-1 CONN KIT,LC,MM,900UM DUP EA B  $               7.77 31.00%  $                  5.36 N/A N/A
1918388-2 CONN KIT,LC,MM,900UM DUP EA B  $               6.85 31.00%  $                  4.73 N/A N/A
1918388-3 CONN KIT,LC,XG,900UM DUP EA B  $               7.77 31.00%  $                  5.36 N/A N/A
1918388-4 CONN KIT,LC,XG,900UM DUP EA B  $               7.77 31.00%  $                  5.36 N/A N/A
1918388-5 CONN KIT,LC,XG,900UM DUP EA B  $               6.85 31.00%  $                  4.73 N/A N/A
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1918388-6 CONN KIT,LC,XG,900UM DUP EA B  $               6.85 31.00%  $                  4.73 N/A N/A
1918447-1 CASS, MPO-SC/APC, 12 F EA B  $           680.09 31.00%  $              469.26 N/A N/A
1918472-1 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $             26.21 31.00%  $                18.08 N/A N/A
1918472-2 PIGTAIL,F/O,2.0MM XG  LC DUPLE EA B  $             28.42 31.00%  $                19.61 N/A N/A
1918472-3 PIGTAIL,F/O,2.0MM XG  LC DUPLE EA B  $             30.63 31.00%  $                21.13 N/A N/A
1918472-4 PIGTAIL,F/O,2.0MM XG  LC DUPLE EA B  $             32.84 31.00%  $                22.66 N/A N/A
1918472-5 PIGTAIL,F/O,2.0MM XG  LC DUPLE EA B  $             35.04 31.00%  $                24.18 N/A N/A
1918472-6 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $             37.27 31.00%  $                25.72 N/A N/A
1918472-7 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $             39.48 31.00%  $                27.24 N/A N/A
1918472-8 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $             41.69 31.00%  $                28.77 N/A N/A
1918472-9 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $             43.90 31.00%  $                30.29 N/A N/A
1918538-1 CONNECTOR ASSY, LC, SM NARROW EA B  $               5.58 31.00%  $                  3.85 N/A N/A
1918539-1 CONNECTOR ASSY, LC, MM NARROW EA B  $               5.17 31.00%  $                  3.57 N/A N/A
1918579-1 RD, Adptr, LC SECURE Flangeles EA B  $               7.90 31.00%  $                  5.45 N/A N/A
1918579-2 YW, Adptr, LC SECURE Flangeles EA B  $               7.90 31.00%  $                  5.45 N/A N/A
1918579-3 GR, Adptr, LC SECURE Flangeles EA B  $               7.90 31.00%  $                  5.45 N/A N/A
1918579-4 BL, Adptr, LC SECURE Flangeles EA B  $               7.90 31.00%  $                  5.45 N/A N/A
1918579-5 RO, Adptr, LC SECURE Flangeles EA B  $               7.90 31.00%  $                  5.45 N/A N/A
1918579-6 AQ, Adptr, LC SECURE Flangeles EA B  $               7.90 31.00%  $                  5.45 N/A N/A
1918579-7 BR, Adptr, LC SECURE Flangeles EA B  $               7.90 31.00%  $                  5.45 N/A N/A
1918579-8 VI, Adptr, LC SECURE Flangeles EA B  $               7.90 31.00%  $                  5.45 N/A N/A
1918579-9 OR, Adptr, LC SECURE Flangeles EA B  $               7.90 31.00%  $                  5.45 N/A N/A
1918583-1 Duplex Clip, LC, Black, 25 Pack EA B  $               7.21 31.00%  $                  4.97 N/A N/A
1918627-1 KIT,LIGHTCRIMP+LC,SIMPLEX,MM,J EA B  $             18.52 31.00%  $                12.78 N/A N/A
1918627-2 KIT, LIGHTCRIMP+LC,SIMP,50/125,JACKETED EA B  $             18.52 31.00%  $                12.78 N/A N/A
1918627-3 KIT,LIGHCRIMP+LC,SIMP,XG,JACKE EA B  $             18.52 31.00%  $                12.78 N/A N/A
1918667-1 FO C/A MTRJ RED LC XG AQU EA B  $             65.29 31.00%  $                45.05 N/A N/A
1918667-2 FO C/A MTRJ RED LC XG AQU EA B  $             68.46 31.00%  $                47.24 N/A N/A
1918667-3 FO C/A MTRJ RED LC XG AQU EA B  $             71.65 31.00%  $                49.44 N/A N/A
1918667-4 FO C/A MTRJ RED LC XG AQU EA B  $             74.79 31.00%  $                51.61 N/A N/A
1918667-5 FO C/A MTRJ RED LC XG AQU EA B  $             77.96 31.00%  $                53.79 N/A N/A
1918667-6 FO C/A MTRJ RED LC XG AQU EA B  $             81.15 31.00%  $                55.99 N/A N/A
1918667-7 FO C/A MTRJ RED LC XG AQU EA B  $             84.30 31.00%  $                58.17 N/A N/A
1918667-8 FO C/A MTRJ RED LC XG AQU EA B  $             87.50 31.00%  $                60.38 N/A N/A
1918667-9 FO C/A MTRJ RED LC XG AQU EA B  $             90.65 31.00%  $                62.55 N/A N/A
1918669-1 FO C/A MTRJ YEL LC 50/125 ORN EA B  $             49.54 31.00%  $                34.18 N/A N/A
1918669-2 FO C/A MTRJ YEL LC 50/125 ORN EA B  $             51.75 31.00%  $                35.71 N/A N/A
1918669-3 FO C/A MTRJ YEL LC 50/125 ORN EA B  $             53.92 31.00%  $                37.20 N/A N/A
1918669-4 FO C/A MTRJ YEL LC 50/125 ORN EA B  $             56.15 31.00%  $                38.74 N/A N/A
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1918669-5 FO C/A MTRJ YEL LC 50/125 ORN EA B  $             58.34 31.00%  $                40.25 N/A N/A
1918669-6 FO C/A MTRJ YEL LC 50/125 ORN EA B  $             60.56 31.00%  $                41.79 N/A N/A
1918669-7 FO C/A MTRJ YEL LC 50/125 ORN EA B  $             62.75 31.00%  $                43.30 N/A N/A
1918669-8 FO C/A MTRJ YEL LC 50/125 ORN EA B  $             64.96 31.00%  $                44.82 N/A N/A
1918669-9 FO C/A MTRJ YEL LC 50/125 ORN EA B  $             67.15 31.00%  $                46.33 N/A N/A
1918670-1 C/A,XG,MT-RJ YS TO LC EA B  $             65.29 31.00%  $                45.05 N/A N/A
1918670-2 C/A,XG,MT-RJ YS TO LC EA B  $             68.44 31.00%  $                47.22 N/A N/A
1918670-3 C/A,XG,MT-RJ YS TO LC EA B  $             71.63 31.00%  $                49.42 N/A N/A
1918670-4 C/A,XG,MT-RJ YS TO LC EA B  $             74.79 31.00%  $                51.61 N/A N/A
1918670-5 C/A,XG,MT-RJ YS TO LC EA B  $             77.96 31.00%  $                53.79 N/A N/A
1918670-6 C/A,XG,MT-RJ YS TO LC EA B  $             81.15 31.00%  $                55.99 N/A N/A
1918670-7 C/A,XG,MT-RJ YS TO LC EA B  $             84.30 31.00%  $                58.17 N/A N/A
1918670-8 C/A,XG,MT-RJ YS TO LC EA B  $             87.50 31.00%  $                60.38 N/A N/A
1918670-9 C/A,XG,MT-RJ YS TO LC EA B  $             90.65 31.00%  $                62.55 N/A N/A
1918673-1 FO C/A LC MTRJ GRN 62.5 ORN EA B  $             49.54 31.00%  $                34.18 N/A N/A
1918673-2 FO C/A LC MTRJ GRN 62.5 ORN EA B  $             51.75 31.00%  $                35.71 N/A N/A
1918673-3 FO C/A LC MTRJ GRN 62.5 ORN EA B  $             53.92 31.00%  $                37.20 N/A N/A
1918673-4 FO C/A LC MTRJ GRN 62.5 ORN EA B  $             56.15 31.00%  $                38.74 N/A N/A
1918673-5 FO C/A LC MTRJ GRN 62.5 ORN EA B  $             58.34 31.00%  $                40.25 N/A N/A
1918673-6 FO C/A LC MTRJ GRN 62.5 ORN EA B  $             60.56 31.00%  $                41.79 N/A N/A
1918673-7 FO C/A LC MTRJ GRN 62.5 ORN EA B  $             62.75 31.00%  $                43.30 N/A N/A
1918673-8 FO C/A LC MTRJ GRN 62.5 ORN EA B  $             64.96 31.00%  $                44.82 N/A N/A
1918673-9 FO C/A LC MTRJ GRN 62.5 ORN EA B  $             67.15 31.00%  $                46.33 N/A N/A
1918679-1 FO C/A MTRJ ORN LC 62.5 ORN EA B  $             52.02 31.00%  $                35.89 N/A N/A
1918679-2 FO C/A MTRJ ORN LC 62.5 ORN EA B  $             54.34 31.00%  $                37.49 N/A N/A
1918679-3 FO C/A MTRJ ORN LC 62.5 ORN EA B  $             56.63 31.00%  $                39.07 N/A N/A
1918679-4 FO C/A MTRJ ORN LC 62.5 ORN EA B  $             58.96 31.00%  $                40.68 N/A N/A
1918679-5 FO C/A MTRJ ORN LC 62.5 ORN EA B  $             61.27 31.00%  $                42.28 N/A N/A
1918679-6 FO C/A MTRJ ORN LC 62.5 ORN EA B  $             63.57 31.00%  $                43.86 N/A N/A
1918679-7 FO C/A MTRJ ORN LC 62.5 ORN EA B  $             65.88 31.00%  $                45.46 N/A N/A
1918679-8 FO C/A MTRJ ORN LC 62.5 ORN EA B  $             68.19 31.00%  $                47.05 N/A N/A
1918679-9 FO C/A MTRJ ORN LC 62.5 ORN EA B  $             70.52 31.00%  $                48.66 N/A N/A
1918683-1 FO C/A MTRJ BRN LC 62.5 ORN EA B  $             52.02 31.00%  $                35.89 N/A N/A
1918683-2 FO C/A MTRJ BRN LC 62.5 ORN EA B  $             54.34 31.00%  $                37.49 N/A N/A
1918683-3 FO C/A MTRJ BRN LC 62.5 ORN EA B  $             56.63 31.00%  $                39.07 N/A N/A
1918683-4 FO C/A MTRJ BRN LC 62.5 ORN EA B  $             58.96 31.00%  $                40.68 N/A N/A
1918683-5 FO C/A MTRJ BRN LC 62.5 ORN EA B  $             61.27 31.00%  $                42.28 N/A N/A
1918683-6 FO C/A MTRJ BRN LC 62.5 ORN EA B  $             63.57 31.00%  $                43.86 N/A N/A
1918683-7 FO C/A MTRJ BRN LC 62.5 ORN EA B  $             65.88 31.00%  $                45.46 N/A N/A

7721 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

1918683-8 FO C/A MTRJ BRN LC 62.5 ORN EA B  $             68.19 31.00%  $                47.05 N/A N/A
1918683-9 FO C/A MTRJ BRN LC 62.5 ORN EA B  $             70.52 31.00%  $                48.66 N/A N/A
1918687-1 FO C/A MTRJ GRY LC 62.5 ORN EA B  $             52.02 31.00%  $                35.89 N/A N/A
1918687-2 FO C/A MTRJ GRY LC 62.5 ORN EA B  $             54.34 31.00%  $                37.49 N/A N/A
1918687-3 FO C/A MTRJ GRY LC 62.5 ORN EA B  $             56.63 31.00%  $                39.07 N/A N/A
1918687-4 FO C/A MTRJ GRY LC 62.5 ORN EA B  $             58.96 31.00%  $                40.68 N/A N/A
1918687-5 FO C/A MTRJ GRY LC 62.5 ORN EA B  $             61.27 31.00%  $                42.28 N/A N/A
1918687-6 FO C/A MTRJ GRY LC 62.5 ORN EA B  $             63.57 31.00%  $                43.86 N/A N/A
1918687-7 FO C/A MTRJ GRY LC 62.5 ORN EA B  $             65.88 31.00%  $                45.46 N/A N/A
1918687-8 FO C/A MTRJ GRY LC 62.5 ORN EA B  $             68.19 31.00%  $                47.05 N/A N/A
1918687-9 FO C/A MTRJ GRY LC 62.5 ORN EA B  $             70.52 31.00%  $                48.66 N/A N/A
1918691-1 FO C/A MTRJ VIO LC 62.5 ORN EA B  $             52.02 31.00%  $                35.89 N/A N/A
1918691-2 FO C/A MTRJ VIO LC 62.5 ORN EA B  $             54.34 31.00%  $                37.49 N/A N/A
1918691-3 FO C/A MTRJ VIO LC 62.5 ORN EA B  $             56.63 31.00%  $                39.07 N/A N/A
1918691-4 FO C/A MTRJ VIO LC 62.5 ORN EA B  $             58.96 31.00%  $                40.68 N/A N/A
1918691-5 FO C/A MTRJ VIO LC 62.5 ORN EA B  $             61.27 31.00%  $                42.28 N/A N/A
1918691-6 FO C/A MTRJ VIO LC 62.5 ORN EA B  $             63.57 31.00%  $                43.86 N/A N/A
1918691-7 FO C/A MTRJ VIO LC 62.5 ORN EA B  $             65.88 31.00%  $                45.46 N/A N/A
1918691-8 FO C/A MTRJ VIO LC 62.5 ORN EA B  $             68.19 31.00%  $                47.05 N/A N/A
1918691-9 FO C/A MTRJ VIO LC 62.5 ORN EA B  $             70.52 31.00%  $                48.66 N/A N/A
1918695-1 FO C/A MTRJ ROS LC 62.5 ORN EA B  $             52.02 31.00%  $                35.89 N/A N/A
1918695-2 FO C/A MTRJ ROS LC 62.5 ORN EA B  $             54.34 31.00%  $                37.49 N/A N/A
1918695-3 FO C/A MTRJ ROS LC 62.5 ORN EA B  $             56.63 31.00%  $                39.07 N/A N/A
1918695-4 FO C/A MTRJ ROS LC 62.5 ORN EA B  $             58.96 31.00%  $                40.68 N/A N/A
1918695-5 FO C/A MTRJ ROS LC 62.5 ORN EA B  $             61.27 31.00%  $                42.28 N/A N/A
1918695-6 FO C/A MTRJ ROS LC 62.5 ORN EA B  $             63.57 31.00%  $                43.86 N/A N/A
1918695-7 FO C/A MTRJ ROS LC 62.5 ORN EA B  $             65.88 31.00%  $                45.46 N/A N/A
1918695-8 FO C/A MTRJ ROS LC 62.5 ORN EA B  $             68.19 31.00%  $                47.05 N/A N/A
1918695-9 FO C/A MTRJ ROS LC 62.5 ORN EA B  $             70.52 31.00%  $                48.66 N/A N/A
1918699-1 FO C/A MTRJ AQU LC 62.5 ORN EA B  $             51.38 31.00%  $                35.45 N/A N/A
1918699-2 FO C/A MTRJ AQU LC 62.5 ORN EA B  $             54.34 31.00%  $                37.49 N/A N/A
1918699-3 FO C/A MTRJ AQU LC 62.5 ORN EA B  $             56.63 31.00%  $                39.07 N/A N/A
1918699-4 FO C/A MTRJ AQU LC 62.5 ORN EA B  $             58.96 31.00%  $                40.68 N/A N/A
1918699-5 FO C/A MTRJ AQU LC 62.5 ORN EA B  $             61.27 31.00%  $                42.28 N/A N/A
1918699-6 FO C/A MTRJ AQU LC 62.5 ORN EA B  $             63.57 31.00%  $                43.86 N/A N/A
1918699-7 FO C/A MTRJ AQU LC 62.5 ORN EA B  $             65.88 31.00%  $                45.46 N/A N/A
1918699-8 FO C/A MTRJ AQU LC 62.5 ORN EA B  $             68.19 31.00%  $                47.05 N/A N/A
1918699-9 FO C/A MTRJ AQU LC 62.5 ORN EA B  $             70.52 31.00%  $                48.66 N/A N/A
1918703-1 C/A,XG,MT-RJ YS TO ST EA B  $             42.63 31.00%  $                29.41 N/A N/A
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1918703-2 C/A,XG,MT-RJ YS TO ST EA B  $             45.46 31.00%  $                31.37 N/A N/A
1918703-3 C/A,XG,MT-RJ YS TO ST EA B  $             48.29 31.00%  $                33.32 N/A N/A
1918703-4 C/A,XG,MT-RJ YS TO ST EA B  $             51.48 31.00%  $                35.52 N/A N/A
1918703-5 C/A,XG,MT-RJ YS TO ST EA B  $             53.94 31.00%  $                37.22 N/A N/A
1918703-6 C/A,XG,MT-RJ YS TO ST EA B  $             57.19 31.00%  $                39.46 N/A N/A
1918703-7 C/A,XG,MT-RJ YS TO ST EA B  $             60.00 31.00%  $                41.40 N/A N/A
1918703-8 C/A,XG,MT-RJ YS TO ST EA B  $             62.86 31.00%  $                43.37 N/A N/A
1918703-9 C/A,XG,MT-RJ YS TO ST EA B  $             65.69 31.00%  $                45.33 N/A N/A
1918711-1 FO C/A MTRJ ORN ST 62.5 ORN EA B  $             42.34 31.00%  $                29.21 N/A N/A
1918711-2 FO C/A MTRJ ORN ST 62.5 ORN EA B  $             44.61 31.00%  $                30.78 N/A N/A
1918711-3 FO C/A MTRJ ORN ST 62.5 ORN EA B  $             47.27 31.00%  $                32.62 N/A N/A
1918711-5 FO C/A MTRJ ORN ST 62.5 ORN EA B  $             51.90 31.00%  $                35.81 N/A N/A
1918739-1 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             43.29 31.00%  $                29.87 N/A N/A
1918739-2 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             44.73 31.00%  $                30.86 N/A N/A
1918739-3 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             46.17 31.00%  $                31.86 N/A N/A
1918739-4 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             47.61 31.00%  $                32.85 N/A N/A
1918739-5 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             49.04 31.00%  $                33.84 N/A N/A
1918739-6 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             50.48 31.00%  $                34.83 N/A N/A
1918739-7 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             51.92 31.00%  $                35.82 N/A N/A
1918739-8 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             53.34 31.00%  $                36.80 N/A N/A
1918739-9 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             54.79 31.00%  $                37.81 N/A N/A
1918740-1 C/A,SM,MTRJ BL SEC-SC EA B  $             43.29 31.00%  $                29.87 N/A N/A
1918740-2 C/A,SM,MTRJ BL SEC-SC EA B  $             44.73 31.00%  $                30.86 N/A N/A
1918740-3 C/A,SM,MTRJ BL SEC-SC EA B  $             46.17 31.00%  $                31.86 N/A N/A
1918740-4 C/A,SM,MTRJ BL SEC-SC EA B  $             47.61 31.00%  $                32.85 N/A N/A
1918740-5 C/A,SM,MTRJ BL SEC-SC EA B  $             49.04 31.00%  $                33.84 N/A N/A
1918740-6 C/A,SM,MTRJ BL SEC-SC EA B  $             50.48 31.00%  $                34.83 N/A N/A
1918740-7 C/A,SM,MTRJ BL SEC-SC EA B  $             51.92 31.00%  $                35.82 N/A N/A
1918740-8 C/A,SM,MTRJ BL SEC-SC EA B  $             53.34 31.00%  $                36.80 N/A N/A
1918740-9 C/A,SM,MTRJ BL SEC-SC EA B  $             54.79 31.00%  $                37.81 N/A N/A
1918751-1 CA 12F CLT 62 MPO OR SEC FLIP EA B  $           619.73 31.00%  $              427.61 N/A N/A
1918751-2 CA 12F CLT 62 MPO OR SEC FLIP EA B  $           637.38 31.00%  $              439.79 N/A N/A
1918751-3 CA 12F CLT 62 MPO OR SEC FLIP EA B  $           655.01 31.00%  $              451.96 N/A N/A
1918751-4 CA 12F CLT 62 MPO OR SEC FLIP EA B  $           672.65 31.00%  $              464.13 N/A N/A
1918751-5 CA 12F CLT 62 MPO OR SEC FLIP EA B  $           690.30 31.00%  $              476.31 N/A N/A
1918751-6 CA 12F CLT 62 MPO OR SEC FLIP EA B  $           707.91 31.00%  $              488.46 N/A N/A
1918751-7 CA 12F CLT 62 MPO OR SEC FLIP EA B  $           725.55 31.00%  $              500.63 N/A N/A
1918751-8 CA 12F CLT 62 MPO OR SEC FLIP EA B  $           743.18 31.00%  $              512.79 N/A N/A
1918751-9 CA 12F CLT 62 MPO OR SEC FLIP EA B  $           760.82 31.00%  $              524.97 N/A N/A
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1918759-1 FO C/A MPO ROS MPO ROS 50/125 EA B  $        1,294.35 31.00%  $              893.10 N/A N/A
1918759-2 FO C/A MPO ROS MPO ROS 50/125 EA B  $        1,348.33 31.00%  $              930.35 N/A N/A
1918759-3 FO C/A MPO ROS MPO ROS 50/125 EA B  $        1,402.33 31.00%  $              967.61 N/A N/A
1918759-4 FO C/A MPO ROS MPO ROS 50/125 EA B  $        1,456.31 31.00%  $           1,004.85 N/A N/A
1918759-5 FO C/A MPO ROS MPO ROS 50/125 EA B  $        1,510.31 31.00%  $           1,042.11 N/A N/A
1918759-6 FO C/A MPO ROS MPO ROS 50/125 EA B  $        1,564.28 31.00%  $           1,079.35 N/A N/A
1918759-7 FO C/A MPO ROS MPO ROS 50/125 EA B  $        1,618.28 31.00%  $           1,116.61 N/A N/A
1918759-8 FO C/A MPO ROS MPO ROS 50/125 EA B  $        1,672.28 31.00%  $           1,153.87 N/A N/A
1918759-9 FO C/A MPO ROS MPO ROS 50/125 EA B  $        1,726.26 31.00%  $           1,191.12 N/A N/A
1918760-1 FO C/A MPO AQU MPO AQU 50/125 EA B  $        1,294.35 31.00%  $              893.10 N/A N/A
1918760-2 FO C/A MPO AQU MPO AQU 50/125 EA B  $        1,348.33 31.00%  $              930.35 N/A N/A
1918760-3 FO C/A MPO AQU MPO AQU 50/125 EA B  $        1,402.33 31.00%  $              967.61 N/A N/A
1918760-4 FO C/A MPO AQU MPO AQU 50/125 EA B  $        1,456.31 31.00%  $           1,004.85 N/A N/A
1918760-5 FO C/A MPO AQU MPO AQU 50/125 EA B  $        1,510.31 31.00%  $           1,042.11 N/A N/A
1918760-6 FO C/A MPO AQU MPO AQU 50/125 EA B  $        1,564.28 31.00%  $           1,079.35 N/A N/A
1918760-7 FO C/A MPO AQU MPO AQU 50/125 EA B  $        1,618.28 31.00%  $           1,116.61 N/A N/A
1918760-8 FO C/A MPO AQU MPO AQU 50/125 EA B  $        1,672.28 31.00%  $           1,153.87 N/A N/A
1918760-9 FO C/A MPO AQU MPO AQU 50/125 EA B  $        1,726.26 31.00%  $           1,191.12 N/A N/A
1918761-1 FO C/A MPO BRN MPO BRN 50/125 EA B  $        1,294.35 31.00%  $              893.10 N/A N/A
1918761-2 FO C/A MPO BRN MPO BRN 50/125 EA B  $        1,348.33 31.00%  $              930.35 N/A N/A
1918761-3 FO C/A MPO BRN MPO BRN 50/125 EA B  $        1,402.33 31.00%  $              967.61 N/A N/A
1918761-4 FO C/A MPO BRN MPO BRN 50/125 EA B  $        1,456.31 31.00%  $           1,004.85 N/A N/A
1918761-5 FO C/A MPO BRN MPO BRN 50/125 EA B  $        1,510.31 31.00%  $           1,042.11 N/A N/A
1918761-6 FO C/A MPO BRN MPO BRN 50/125 EA B  $        1,564.28 31.00%  $           1,079.35 N/A N/A
1918761-7 FO C/A MPO BRN MPO BRN 50/125 EA B  $        1,618.28 31.00%  $           1,116.61 N/A N/A
1918761-8 FO C/A MPO BRN MPO BRN 50/125 EA B  $        1,672.28 31.00%  $           1,153.87 N/A N/A
1918761-9 FO C/A MPO BRN MPO BRN 50/125 EA B  $        1,726.26 31.00%  $           1,191.12 N/A N/A
1918763-1 FO C/A MPO ORN MPO ORN 50/125 EA B  $        1,294.35 31.00%  $              893.10 N/A N/A
1918763-2 FO C/A MPO ORN MPO ORN 50/125 EA B  $        1,348.33 31.00%  $              930.35 N/A N/A
1918763-3 FO C/A MPO ORN MPO ORN 50/125 EA B  $        1,402.33 31.00%  $              967.61 N/A N/A
1918763-4 FO C/A MPO ORN MPO ORN 50/125 EA B  $        1,456.31 31.00%  $           1,004.85 N/A N/A
1918763-5 FO C/A MPO ORN MPO ORN 50/125 EA B  $        1,510.31 31.00%  $           1,042.11 N/A N/A
1918763-6 FO C/A MPO ORN MPO ORN 50/125 EA B  $        1,564.28 31.00%  $           1,079.35 N/A N/A
1918763-7 FO C/A MPO ORN MPO ORN 50/125 EA B  $        1,618.28 31.00%  $           1,116.61 N/A N/A
1918763-8 FO C/A MPO ORN MPO ORN 50/125 EA B  $        1,672.28 31.00%  $           1,153.87 N/A N/A
1918763-9 FO C/A MPO ORN MPO ORN 50/125 EA B  $        1,726.26 31.00%  $           1,191.12 N/A N/A
1918764-1 FO C/A MPO GRY MPO GRY 50/125 EA B  $        1,294.35 31.00%  $              893.10 N/A N/A
1918764-2 FO C/A MPO GRY MPO GRY 50/125 EA B  $        1,348.33 31.00%  $              930.35 N/A N/A
1918764-3 FO C/A MPO GRY MPO GRY 50/125 EA B  $        1,402.33 31.00%  $              967.61 N/A N/A
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1918764-4 FO C/A MPO GRY MPO GRY 50/125 EA B  $        1,456.31 31.00%  $           1,004.85 N/A N/A
1918764-5 FO C/A MPO GRY MPO GRY 50/125 EA B  $        1,510.31 31.00%  $           1,042.11 N/A N/A
1918764-6 FO C/A MPO GRY MPO GRY 50/125 EA B  $        1,564.28 31.00%  $           1,079.35 N/A N/A
1918764-7 FO C/A MPO GRY MPO GRY 50/125 EA B  $        1,618.28 31.00%  $           1,116.61 N/A N/A
1918764-8 FO C/A MPO GRY MPO GRY 50/125 EA B  $        1,672.28 31.00%  $           1,153.87 N/A N/A
1918764-9 FO C/A MPO GRY MPO GRY 50/125 EA B  $        1,726.26 31.00%  $           1,191.12 N/A N/A
1918771-1 FO C/A MPO ROS MPO ROS XG AQU EA B  $        1,188.91 31.00%  $              820.35 N/A N/A
1918771-2 FO C/A MPO ROS MPO ROS XG AQU EA B  $        1,273.51 31.00%  $              878.72 N/A N/A
1918771-3 FO C/A MPO ROS MPO ROS XG AQU EA B  $        1,358.12 31.00%  $              937.10 N/A N/A
1918772-1 FO C/A MPO AQU MPO AQU XG AQU EA B  $        1,188.91 31.00%  $              820.35 N/A N/A
1918772-2 FO C/A MPO AQU MPO AQU XG AQU EA B  $        1,273.51 31.00%  $              878.72 N/A N/A
1918772-3 FO C/A MPO AQU MPO AQU XG AQU EA B  $        1,358.12 31.00%  $              937.10 N/A N/A
1918775-1 FO C/A MPO ORN MPO ORN XG AQU EA B  $        1,188.91 31.00%  $              820.35 N/A N/A
1918775-2 FO C/A MPO ORN MPO ORN XG AQU EA B  $        1,273.51 31.00%  $              878.72 N/A N/A
1918775-3 FO C/A MPO ORN MPO ORN XG AQU EA B  $        1,358.12 31.00%  $              937.10 N/A N/A
1918775-4 FO C/A MPO ORN MPO ORN XG AQU EA B  $        1,442.71 31.00%  $              995.47 N/A N/A
1918775-5 FO C/A MPO ORN MPO ORN XG AQU EA B  $        1,527.32 31.00%  $           1,053.85 N/A N/A
1918775-6 FO C/A MPO ORN MPO ORN XG AQU EA B  $        1,611.92 31.00%  $           1,112.22 N/A N/A
1918775-7 FO C/A MPO ORN MPO ORN XG AQU EA B  $        1,696.53 31.00%  $           1,170.61 N/A N/A
1918775-8 FO C/A MPO ORN MPO ORN XG AQU EA B  $        1,781.14 31.00%  $           1,228.99 N/A N/A
1918775-9 FO C/A MPO ORN MPO ORN XG AQU EA B  $        1,865.73 31.00%  $           1,287.35 N/A N/A
1918777-1 CASS, XG, 6P, MPO-MT-RJ EA B  $           372.45 31.00%  $              256.99 N/A N/A
1918777-2 CASS, XG, 6P, MPO-MT-RJ EA B  $           428.31 31.00%  $              295.53 N/A N/A
1918777-3 CASS, XG, 6P, MPO-MT-RJ EA B  $           428.31 31.00%  $              295.53 N/A N/A
1918777-4 CASS, XG, 6P, MPO-MT-RJ EA B  $           428.31 31.00%  $              295.53 N/A N/A
1918777-5 CASS, XG, 6P, MPO-MT-RJ EA B  $           428.31 31.00%  $              295.53 N/A N/A
1918777-6 CASS, XG, 6P, MPO-MT-RJ EA B  $           449.71 31.00%  $              310.30 N/A N/A
1918777-7 CASS, XG, 6P, MPO-MT-RJ EA B  $           449.71 31.00%  $              310.30 N/A N/A
1918777-8 CASS, XG, 6P, MPO-MT-RJ EA B  $           449.71 31.00%  $              310.30 N/A N/A
1918777-9 CASS, XG, 6P, MPO-MT-RJ EA B  $           449.71 31.00%  $              310.30 N/A N/A
1918778-1 CASS, XG, 12P, MPO-MT-RJ EA B  $           744.87 31.00%  $              513.96 N/A N/A
1918778-2 CASS, XG, 12P, MPO-MT-RJ EA B  $           899.43 31.00%  $              620.61 N/A N/A
1918778-3 CASS, XG, 12P, MPO-MT-RJ EA B  $           899.43 31.00%  $              620.61 N/A N/A
1918778-4 CASS, XG, 12P, MPO-MT-RJ EA B  $           899.43 31.00%  $              620.61 N/A N/A
1918778-5 CASS, XG, 12P, MPO-MT-RJ EA B  $           899.43 31.00%  $              620.61 N/A N/A
1918778-6 CASS, XG, 12P, MPO-MT-RJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
1918778-7 CASS, XG, 12P, MPO-MT-RJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
1918778-8 CASS, XG, 12P, MPO-MT-RJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
1918778-9 CASS, XG, 12P, MPO-MT-RJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
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1918779-1 CASS, 50, 6P, MPO-LC EA B  $           355.27 31.00%  $              245.14 N/A N/A
1918779-2 CASS, 50, 6P, MPO-LC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1918779-3 CASS, 50, 6P, MPO-LC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1918779-4 CASS, 50, 6P, MPO-LC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1918779-5 CASS, 50, 6P, MPO-LC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1918779-6 CASS, 50, 6P, MPO-LC EA B  $           472.21 31.00%  $              325.82 N/A N/A
1918779-7 CASS, 50, 6P, MPO-LC EA B  $           472.21 31.00%  $              325.82 N/A N/A
1918779-8 CASS, 50, 6P, MPO-LC EA B  $           472.21 31.00%  $              325.82 N/A N/A
1918779-9 CASS, 50, 6P, MPO-LC EA B  $           472.21 31.00%  $              325.82 N/A N/A
1918780-1 CASS 50/125 12P MPO STD-LC STD EA B  $           710.55 31.00%  $              490.28 N/A N/A
1918780-2 CASS 50/125 12P MPO SEC-LC SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1918780-3 CASS 50/125 12P MPO SEC-LC SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1918780-4 CASS 50/125 12P MPO SEC-LC SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1918780-5 CASS 50/125 12P MPO SEC-LC SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1918780-6 CASS 50/125 12P MPO SEC-LC SEC EA B  $           944.40 31.00%  $              651.64 N/A N/A
1918780-7 CASS 50/125 12P MPO SEC-LC SEC EA B  $           944.40 31.00%  $              651.64 N/A N/A
1918780-8 CASS 50/125 12P MPO SEC-LC SEC EA B  $           944.40 31.00%  $              651.64 N/A N/A
1918780-9 CASS 50/125 12P MPO SEC-LC SEC EA B  $           944.40 31.00%  $              651.64 N/A N/A
1918781-1 CASS, 62.5, 6P, MPO-LC EA B  $           338.35 31.00%  $              233.46 N/A N/A
1918781-2 CASS, 62.5, 6P, MPO-LC EA B  $           428.31 31.00%  $              295.53 N/A N/A
1918781-3 CASS, 62.5, 6P, MPO-LC EA B  $           428.31 31.00%  $              295.53 N/A N/A
1918781-4 CASS, 62.5, 6P, MPO-LC EA B  $           428.31 31.00%  $              295.53 N/A N/A
1918781-5 CASS, 62.5, 6P, MPO-LC EA B  $           428.31 31.00%  $              295.53 N/A N/A
1918781-6 CASS, 62.5, 6P, MPO-LC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1918781-7 CASS, 62.5, 6P, MPO-LC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1918781-8 CASS, 62.5, 6P, MPO-LC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1918781-9 CASS, 62.5, 6P, MPO-LC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1918782-1 CASS 62.5/125 12P MPO STD-LC S EA B  $           676.70 31.00%  $              466.92 N/A N/A
1918782-2 CASS 62.5/125 12P MPO SEC-LC S EA B  $           856.60 31.00%  $              591.05 N/A N/A
1918782-3 CASS 62.5/125 12P MPO SEC-LC S EA B  $           856.60 31.00%  $              591.05 N/A N/A
1918782-4 CASS 62.5/125 12P MPO SEC-LC S EA B  $           856.60 31.00%  $              591.05 N/A N/A
1918782-5 CASS 62.5/125 12P MPO SEC-LC S EA B  $           856.60 31.00%  $              591.05 N/A N/A
1918782-6 CASS 62.5/125 12P MPO SEC-LC S EA B  $           899.43 31.00%  $              620.61 N/A N/A
1918782-7 CASS 62.5/125 12P MPO SEC-LC S EA B  $           899.43 31.00%  $              620.61 N/A N/A
1918782-8 CASS 62.5/125 12P MPO SEC-LC S EA B  $           899.43 31.00%  $              620.61 N/A N/A
1918782-9 CASS 62.5/125 12P MPO SEC-LC S EA B  $           899.43 31.00%  $              620.61 N/A N/A
1918783-1 CASS, XG, 6P, MPO-LC EA B  $           355.27 31.00%  $              245.14 N/A N/A
1918783-2 CASS, XG, 6P, MPO-LC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1918783-3 CASS, XG, 6P, MPO-LC EA B  $           449.71 31.00%  $              310.30 N/A N/A
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1918783-4 CASS, XG, 6P, MPO-LC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1918783-5 CASS, XG, 6P, MPO-LC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1918783-6 CASS, XG, 6P, MPO-LC EA B  $           472.21 31.00%  $              325.82 N/A N/A
1918783-7 CASS, XG, 6P, MPO-LC EA B  $           472.21 31.00%  $              325.82 N/A N/A
1918783-8 CASS, XG, 6P, MPO-LC EA B  $           472.21 31.00%  $              325.82 N/A N/A
1918783-9 CASS, XG, 6P, MPO-LC EA B  $           472.21 31.00%  $              325.82 N/A N/A
1918784-1 CASS XG 12P MPO STD-LC STD EA B  $           710.55 31.00%  $              490.28 N/A N/A
1918784-2 CASS XG 12P MPO-LC (SEC.) EA B  $           899.43 31.00%  $              620.61 N/A N/A
1918784-3 CASS XG 12P MPO-LC (SEC.) EA B  $           899.43 31.00%  $              620.61 N/A N/A
1918784-4 CASS XG 12P MPO-LC (SEC.) EA B  $           899.43 31.00%  $              620.61 N/A N/A
1918784-5 CASS XG 12P MPO-LC (SEC.) EA B  $           899.43 31.00%  $              620.61 N/A N/A
1918784-6 CASS XG 12P MPO-LC (SEC.) EA B  $           944.40 31.00%  $              651.64 N/A N/A
1918784-7 CASS XG 12P MPO-LC (SEC.) EA B  $           944.40 31.00%  $              651.64 N/A N/A
1918784-8 CASS XG 12P MPO-LC (SEC.) EA B  $           944.40 31.00%  $              651.64 N/A N/A
1918784-9 CASS XG 12P MPO-LC (SEC.) EA B  $           944.40 31.00%  $              651.64 N/A N/A
1918785-2 CASS XG 12P MPO STD-LC SEC EA B  $           856.60 31.00%  $              591.05 N/A N/A
1918785-3 CASS XG 12P MPO STD-LC SEC EA B  $           856.60 31.00%  $              591.05 N/A N/A
1918785-4 CASS XG 12P MPO STD-LC SEC EA B  $           856.60 31.00%  $              591.05 N/A N/A
1918785-5 CASS XG 12P MPO STD-LC SEC EA B  $           856.60 31.00%  $              591.05 N/A N/A
1918785-6 CASS XG 12P MPO STD-LC SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1918785-7 CASS XG 12P MPO STD-LC SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1918785-8 CASS XG 12P MPO STD-LC SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1918785-9 CASS XG 12P MPO STD-LC SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1918786-1 CASS SM 12P MPO STD-LC STD EA B  $           902.27 31.00%  $              622.57 N/A N/A
1918786-2 CASS SM 12P MPO STD-LC SEC EA B  $        1,087.75 31.00%  $              750.55 N/A N/A
1918786-3 CASS SM 12P MPO STD-LC SEC EA B  $        1,087.75 31.00%  $              750.55 N/A N/A
1918786-4 CASS SM 12P MPO STD-LC SEC EA B  $        1,087.75 31.00%  $              750.55 N/A N/A
1918786-5 CASS SM 12P MPO STD-LC SEC EA B  $        1,087.75 31.00%  $              750.55 N/A N/A
1918786-6 CASS SM 12P MPO STD-LC SEC EA B  $        1,142.15 31.00%  $              788.08 N/A N/A
1918786-7 CASS SM 12P MPO STD-LC SEC EA B  $        1,142.15 31.00%  $              788.08 N/A N/A
1918786-8 CASS SM 12P MPO STD-LC SEC EA B  $        1,142.15 31.00%  $              788.08 N/A N/A
1918786-9 CASS SM 12P MPO STD-LC SEC EA B  $        1,142.15 31.00%  $              788.08 N/A N/A
1918802-1 MT/MPO W/PINS REEL CLEANER EA B  $           216.34 31.00%  $              149.27 N/A N/A
1918803-1 ONE SLOT REEL CLEANER EA B  $           216.34 31.00%  $              149.27 N/A N/A
1918804-1 MT-RJ W/PINS CLEANER EA B  $           216.34 31.00%  $              149.27 N/A N/A
1918805-1 TWO SLOT REEL CLEANER EA B  $           216.34 31.00%  $              149.27 N/A N/A
1918806-1 REEL CLEANER REFILL EA B  $           324.51 31.00%  $              223.91 N/A N/A
1918807-1 2.5MM STICK CLEANER EA B  $           519.21 31.00%  $              358.25 N/A N/A
1918808-1 1.25MM STICK CLEANER EA B  $           519.21 31.00%  $              358.25 N/A N/A
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1918809-1 MTP/MPO I.B.C CLEANER EA B  $           274.03 31.00%  $              189.08 N/A N/A
1918810-1 CARD CLEANER EA B  $             75.73 31.0%  $                52.25 N/A N/A
1918811-1 CARD CLEANER REFILL EA B  $           576.90 31.00%  $              398.06 N/A N/A
1918835-1 CA FO 4XG-4 SM DIST, LC EA B  $           528.21 31.00%  $              364.46 N/A N/A
1918835-2 CA FO 4XG-4 SM DIST, LC EA B  $           569.46 31.00%  $              392.93 N/A N/A
1918835-3 CA FO 4XG-4 SM DIST, LC EA B  $           610.74 31.00%  $              421.41 N/A N/A
1918835-4 CA FO 4XG-4 SM DIST, LC EA B  $           652.03 31.00%  $              449.90 N/A N/A
1918835-5 CA FO 4XG-4 SM DIST, LC EA B  $           693.30 31.00%  $              478.38 N/A N/A
1918835-6 CA FO 4XG-4 SM DIST, LC EA B  $           713.95 31.00%  $              492.63 N/A N/A
1918835-7 CA FO 4XG-4 SM DIST, LC EA B  $           755.24 31.00%  $              521.12 N/A N/A
1918835-8 CA FO 4XG-4 SM DIST, LC EA B  $           775.99 31.00%  $              535.43 N/A N/A
1918835-9 CA FO 4XG-4 SM DIST, LC EA B  $           817.28 31.00%  $              563.92 N/A N/A
1919365-1 LC(1.5M TXRX)-SC(3M COM) 1X2 50:50 CPLR EA B  $           233.84 31.0%  $              161.35 N/A N/A
1919546-1 ASSY,FO, 50/125UM 10G OM3 72F MPO-MPO EA B  $        1,745.14 31.00%  $           1,204.15 N/A N/A
1920033-7 FOCASS OM3  24 X  LC/PC- 2 X M EA B  $           752.03 31.00%  $              518.90 N/A N/A
1920033-8 FOCASS OM3 24 X LC/PC- 2 X MPO PAIR FL EA B  $           752.03 31.00%  $              518.90 N/A N/A
1920443-2 FOMM50 LEAD OM3 2.5TZ LC-SC DPX 2M EA B  $             49.67 31.00%  $                34.27 N/A N/A
1920476-3 FOGBIT MCLL.MM 62/125 2.5TZ LC-ST DX 3M EA B  $           130.32 31.00%  $                89.92 N/A N/A
1920523-2 OCP-S2-02MASEN-XX EA B  $             15.96 31.0%  $                11.01 N/A N/A
1920539-8 OCJ-S2-08MASCA-S2 EA B  $             39.38 31.0%  $                27.17 N/A N/A
1920591-5 OCP-S1-05MASIA-XX EA B  $             16.08 31.0%  $                11.10 N/A N/A
1920698-1 FOCASS OM3  24 X  LC/PC- 2 X MPO STR XG EA B  $           888.20 31.00%  $              612.86 N/A N/A
1920753-1 FOCASS OM3  12 X  LC/PC- MPO STR XG EA B  $           444.10 31.00%  $              306.43 N/A N/A
1933010-1 F/P KIT,DBL GANG,ACO LT ALM LP EA B  $             11.00 31.00%  $                  7.59 N/A N/A
1933010-5 FP KIT,DBL GANG,W/ICON WHT LP EA B  $             11.00 31.00%  $                  7.59 N/A N/A
1933011-1 RCPT,DPLX,2 ,BLANK,BLACK EA B  $             10.67 31.00%  $                  7.36 N/A N/A
1933013-3 C/A CAT5E SHLD GRAY T568B EA B  $             20.50 31.00%  $                14.15 N/A N/A
1933013-5 C/A CAT5E SHLD GRAY T568B EA B  $             22.88 31.00%  $                15.79 N/A N/A
1933013-6 C/A CAT5E SHLD GRAY T568B EA B  $             24.06 31.00%  $                16.60 N/A N/A
1933015-1 ENCL PATCH PANEL UNDERFLOOR/WALL 

BLACK EA B  $           187.63 31.00%  $              129.46 N/A N/A
1933053-1 PCB SENSOR KIT, AMPTRAC EA B  $             74.84 31.00%  $                51.64 N/A N/A
1933062-5 KIT,AI,PWR,MINI-REV2 EA B  $           690.07 31.00%  $              476.15 N/A N/A
1933096-1 INSERT ASSY,RCA TO F CONN, SL EA B  $               6.31 31.00%  $                  4.35 N/A N/A
1933098-1 AMPTRAC SENSOR,PCB,8 PORT HP EA B  $             49.79 31.00%  $                34.36 N/A N/A
1933104-5 C/A MP 8P CAT6 CMP BLUE SE EA B  $             51.42 31.00%  $                35.48 N/A N/A
1933104-6 C/A MP 8P CAT6 CMP BLUE SE EA B  $             59.42 31.00%  $                41.00 N/A N/A
1933104-7 C/A MP 8P CAT6 CMP BLUE SE EA B  $             72.57 31.00%  $                50.07 N/A N/A
1933104-8 C/A MP 8P CAT6 CMP BLUE SE EA B  $             82.36 31.00%  $                56.83 N/A N/A
1933104-9 C/A MP 8P CAT6 CMP BLUE SE EA B  $             94.38 31.00%  $                65.12 N/A N/A
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1933134-1 FACEPLATE KIT,4P,FLEXMODE EA B  $               3.19 31.00%  $                  2.20 N/A N/A
1933134-2 FACEPLATE KIT,4P,FLEXMODE EA B  $               3.19 31.00%  $                  2.20 N/A N/A
1933134-4 FACEPLATE KIT,4P,FLEXMODE EA B  $               3.19 31.00%  $                  2.20 N/A N/A
1933151-1 PLUG,BASE SUB-ASSY EA B  $               5.83 31.00%  $                  4.02 N/A N/A
1933152-7 I/O PLUG TO DB25, CABLE ASSY EA B  $             50.04 31.00%  $                34.53 N/A N/A
1933172-1 INSERT,BLANK,KL,L.ALD EA B  $               0.56 31.00%  $                  0.39 N/A N/A
1933173-1 DUPLX LC ADAPT.,SM,KL,ALMD EA B  $             17.58 31.00%  $                12.13 N/A N/A
1933174-1 DUPLX LC ADAPT.,MM,KL,ALMD EA B  $             13.65 31.00%  $                  9.42 N/A N/A
1933176-1 KIT,MTG STRAP,DEC,4 PRT,KL,LT ALM EA B  $               3.69 31.00%  $                  2.55 N/A N/A
1933180-1 AMPTRAC SENSOR,2PT,19MM PITCH EA B  $             34.54 31.00%  $                23.83 N/A N/A
1933184-1 KIT 24 PORT, TYCO STACK GB EA B  $             76.73 31.00%  $                52.94 N/A N/A
1933189-4 C/A CAT5E SHLD WHITE EA B  $             21.69 31.00%  $                14.97 N/A N/A
1933189-5 C/A CAT5E SHLD WHITE EA B  $             22.88 31.00%  $                15.79 N/A N/A
1933189-6 C/A CAT5E SHLD WHITE EA B  $             24.06 31.00%  $                16.60 N/A N/A
1933189-7 C/A CAT5E SHLD WHITE EA B  $             25.25 31.00%  $                17.42 N/A N/A
1933189-8 C/A CAT5E SHLD WHITE EA B  $             26.44 31.00%  $                18.24 N/A N/A
1933189-9 C/A CAT5E SHLD WHITE EA B  $             27.65 31.00%  $                19.08 N/A N/A
1933192-1 INSERT ASSY,FEED THRU,GREEN EA B  $               6.19 31.00%  $                  4.27 N/A N/A
1933193-1 INSERT ASSY,FEED THRU,BLUE EA B  $               6.19 31.00%  $                  4.27 N/A N/A
1933194-1 INSERT ASSY,FEED THRU,ORANGE EA B  $               6.19 31.00%  $                  4.27 N/A N/A
1933205-1 SS PCB 24 PORTSYSTIMAX EA B  $           115.82 31.00%  $                79.92 N/A N/A
1933228-1 ASSY,AMPTRAC PCB,24 PORT EA B  $             87.75 31.00%  $                60.55 N/A N/A
1933241-1 AMPTRAC SS KIT RIGID FLEX EA B  $           255.20 31.00%  $              176.09 N/A N/A
1933243-3 CA/ASSY,MP,8P,CAT6,YEL EA B  $               9.12 31.00%  $                  6.29 N/A N/A
1933243-5 CA/ASSY,MP,8P,CAT6,YEL EA B  $             10.77 31.00%  $                  7.43 N/A N/A
1933243-7 CA/ASSY,MP,8P,CAT6,YEL EA B  $             11.69 31.00%  $                  8.07 N/A N/A
1933285-1 DUPLX LC ADAPT,HYBRID,SL,RED EA B  $             17.35 31.00%  $                11.97 N/A N/A
1933285-2 DUPLX LC ADAPT,HYBRID,SL,YEL EA B  $             17.35 31.00%  $                11.97 N/A N/A
1933285-3 DUPLX LC ADAPT,HYBRID,SL,GRN EA B  $             17.35 31.00%  $                11.97 N/A N/A
1933285-4 DUPLX LC ADAPT,HYBRID,SL,BLU EA B  $             17.35 31.00%  $                11.97 N/A N/A
1933285-5 DUPLX LC ADAPT,HYBRID,SL,ROSE EA B  $             17.35 31.00%  $                11.97 N/A N/A
1933285-6 DUPLX LC ADAPT,HYBRID,SL,AQUA EA B  $             17.35 31.00%  $                11.97 N/A N/A
1933285-7 DUPLX LC ADAPT,HYBRID,SL,BRN EA B  $             17.35 31.00%  $                11.97 N/A N/A
1933285-8 DUPLX LC ADAPT,HYBRID,SL,VO EA B  $             17.35 31.00%  $                11.97 N/A N/A
1933285-9 DUPLX LC ADAPT,HYBRID,SL,ORN EA B  $             17.35 31.00%  $                11.97 N/A N/A
1933286-3 DUPLX LC ADAPT,SM-MM,SL,GREEN EA B  $             16.11 31.00%  $                11.12 N/A N/A
1933286-4 DUPLX LC ADAPT,SM-MM,SL,BLUE EA B  $             16.11 31.00%  $                11.12 N/A N/A
1933286-6 DUPLX LC ADAPT,SM-MM,SL,AQUA EA B  $             16.11 31.00%  $                11.12 N/A N/A
1933287-1 KIT,OFFICE BOX,EXTENDER,2 PT EA B  $               5.98 31.00%  $                  4.13 N/A N/A
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1933287-2 KIT,OFFICE BOX,EXTENDER,2 PT EA B  $               5.98 31.00%  $                  4.13 N/A N/A
1933287-3 KIT,OFFICE BOX,EXTENDER,2 PT EA B  $               5.98 31.00%  $                  4.13 N/A N/A
1933287-4 KIT,OFFICE BOX,EXTENDER,2 PT EA B  $               5.98 31.00%  $                  4.13 N/A N/A
1933288-1 KIT,OFFICE BOX,EXTENDER,4 PT EA B  $               6.40 31.00%  $                  4.42 N/A N/A
1933288-2 KIT,OFFICE BOX,EXTENDER,4 PT EA B  $               6.40 31.00%  $                  4.42 N/A N/A
1933288-3 KIT,OFFICE BOX,EXTENDER,4 PT EA B  $               6.40 31.00%  $                  4.42 N/A N/A
1933288-4 KIT,OFFICE BOX,EXTENDER,4 PT EA B  $               6.40 31.00%  $                  4.42 N/A N/A
1933307-1 24PT SHLDHSG FRTLOAD, MM EA B  $             51.54 31.00%  $                35.56 N/A N/A
1933308-1 48PT SHLDHSG FRTLOAD, MM EA B  $             73.50 31.00%  $                50.72 N/A N/A
1933309-1 24PT SHLDHSG FRTLOAD,MM,ANGLD EA B  $             60.57 31.00%  $                41.79 N/A N/A
1933310-1 48PT SHLDHSG FRTLOAD,MM,ANGLD EA B  $             84.07 31.00%  $                58.01 N/A N/A
1933319-2 24P, XG CAT6A, SHLDHSG, FLAT EA B  $           483.63 31.00%  $              333.70 N/A N/A
1933320-2 48P, XG CAT6A, SHLDHSG, FLAT EA B  $           904.46 31.00%  $              624.08 N/A N/A
1933321-2 24P, XG CAT6A, SHLDHSG, ANGLD EA B  $           492.65 31.00%  $              339.93 N/A N/A
1933322-2 48P, XG CAT6A, SHLDHSG, ANGLD EA B  $           938.83 31.00%  $              647.79 N/A N/A
1933323-1 AMPTRAC,MM P/PANEL, 24P SHLD EA B  $             74.96 31.00%  $                51.72 N/A N/A
1933324-1 AMPTRAC,MM P/PANEL,48P SHLD EA B  $           108.63 31.00%  $                74.95 N/A N/A
1933325-1 AMPTRAC,ANGLED  P/P,MM, SHLD EA B  $             84.02 31.00%  $                57.97 N/A N/A
1933326-1 AMPTRAC,ANGLED P/P,MM, SHLD 2U EA B  $           121.59 31.00%  $                83.90 N/A N/A
1933327-1 AMPTRAC  ASY,24P,CAT6,SL,UTP, 1U EA B  $           270.85 31.00%  $              186.89 N/A N/A
1933328-1 AMPTRAC ASY,48P,CAT6,SL,UTP, 2U EA B  $           524.29 31.00%  $              361.76 N/A N/A
1933329-1 AMPTRAC,ANGLD  PP,UTP,CAT6SL,1U EA B  $           320.08 31.00%  $              220.86 N/A N/A
1933330-1 AMPTRAC,ANGLD PP,UTP,CAT6SL,2U EA B  $           565.30 31.00%  $              390.06 N/A N/A
1933331-1 AMPTRAC ASY,24P,XG,SHLD 1U,PP EA B  $           494.75 31.00%  $              341.38 N/A N/A
1933332-1 AMPTRAC ASY,48P,XG,SHLD 2U,PP EA B  $           949.27 31.00%  $              655.00 N/A N/A
1933333-1 AMPTRAC,24P,XG,ANGLD SHLD PP,1U EA B  $           503.60 31.00%  $              347.48 N/A N/A
1933334-1 AMPTRAC,XG 48P,ANGLED PP,2U EA B  $           961.92 31.00%  $              663.72 N/A N/A
1933342-1 RCPT,DPLX,20A,2 ,8W,L5G,BLACK EA B  $             10.67 31.00%  $                  7.36 N/A N/A
1933352-1 KIT, 6  LENGTH, MRJ21 BACK CAB EA B  $             43.86 31.00%  $                30.26 N/A N/A
1933352-2 KIT, 9  LENGTH, MRJ21 BACK CABLE MANAGER EA B  $             48.08 31.00%  $                33.18 N/A N/A
1933352-3 KIT, 12 LENGTH, MRJ21 BACK CABLE MANAGER EA B  $             50.92 31.00%  $                35.13 N/A N/A
1933352-4 KIT, 16 LENGTH, MRJ21 BACK CABLE MANAGER EA B  $             54.52 31.00%  $                37.62 N/A N/A
1933358-1 KIT AMPTRAC 8P FIBER CISCO EA B  $             54.98 31.00%  $                37.94 N/A N/A
1933361-1 KIT 48P AMPTRAC SS FIBER EA B  $           146.24 31.00%  $              100.91 N/A N/A
1933377-1 DATA KIT,SL 110 JK,UC,CAT6 EA B  $             16.46 31.00%  $                11.36 N/A N/A
1933381-1 JBOX ASSY,W/O LUGS,3-3-2 EA B  $             35.63 31.00%  $                24.58 N/A N/A
1933382-1 JBOX ASSY,SNAP-IN,3-3-2 EA B  $             35.63 31.00%  $                24.58 N/A N/A
1933383-1 JBOX ASSY,W/LUGS,3-3-2 EA B  $             35.63 31.00%  $                24.58 N/A N/A
1933384-1 MULTIPLEX ASSY,W/O LUGS,3-3-2 EA B  $             73.05 31.00%  $                50.40 N/A N/A
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1933385-1 MULTIPLEX ASSY,SNAP-IN,3-3-2 EA B  $             73.05 31.00%  $                50.40 N/A N/A
1933386-1 MULTIPLEX ASSY,W/LUGS,3-3-2 EA B  $             73.05 31.00%  $                50.40 N/A N/A
1933387-1 TRIPLEX ASSY,W/O LUGS,3-3-2 EA B  $           115.75 31.00%  $                79.87 N/A N/A
1933388-1 TRIPLEX ASSY,SNAP-IN,3-3-2 EA B  $           115.75 31.00%  $                79.87 N/A N/A
1933389-1 TRIPLEX ASSY,W/LUGS,3-3-2 EA B  $           115.75 31.00%  $                79.87 N/A N/A
1933390-1 QUADPLEX ASSY,W/O LUGS,3-3-2 EA B  $           152.07 31.00%  $              104.93 N/A N/A
1933391-1 QUADPLEX ASSY,SNAP-IN,3-3-2 EA B  $           152.07 31.00%  $              104.93 N/A N/A
1933392-1 QUADPLEX ASSY,W/LUGS,3-3-2 EA B  $           152.07 31.00%  $              104.93 N/A N/A
1933393-1 RCPT,DPLX,20A,2 ,3-3-2,L1 EA B  $             10.50 31.00%  $                  7.25 N/A N/A
1933394-1 RCPT,DPLX,20A,2 ,3-3-2,L2 EA B  $             10.50 31.00%  $                  7.25 N/A N/A
1933395-1 RCPT,DPLX,20A,2 ,3-3-2,L3 EA B  $             10.50 31.00%  $                  7.25 N/A N/A
1933396-2 RCPT,DPLX,20A,2 ,3-3-2,L1G,ORANGE EA B  $             10.50 31.00%  $                  7.25 N/A N/A
1933397-2 RCPT,DPLX,20A,2 ,3-3-2,L2G,ORANGE EA B  $             10.50 31.00%  $                  7.25 N/A N/A
1933398-2 RCPT,DPLX,20A,2 ,3-3-2,L3G,ORANGE EA B  $             10.50 31.00%  $                  7.25 N/A N/A
1933399-1 PTU ASSY,1-PORT,3-3-2 EA B  $             82.67 31.00%  $                57.04 N/A N/A
1933399-2 PTU ASSY,2-PORT,3-3-2 EA B  $             99.82 31.00%  $                68.88 N/A N/A
1933400-2 CA ASSY,PWR/PWR,3-3-2,24 EA B  $             45.09 31.00%  $                31.11 N/A N/A
1933400-3 CA ASSY,PWR/PWR,3-3-2,36 EA B  $             52.52 31.00%  $                36.24 N/A N/A
1933400-4 CA ASSY,PWR/PWR,3-3-2,48 EA B  $             61.67 31.00%  $                42.55 N/A N/A
1933400-5 CA ASSY,PWR/PWR,3-3-2,60 EA B  $             67.38 31.00%  $                46.49 N/A N/A
1933401-2 CA ASSY,PWR/LINE,3-3-2,24 EA B  $             46.83 31.00%  $                32.31 N/A N/A
1933401-3 CA ASSY,PWR/LINE,3-3-2,36 EA B  $             54.25 31.00%  $                37.43 N/A N/A
1933401-4 CA ASSY,PWR/LINE,3-3-2,48 EA B  $             61.73 31.00%  $                42.59 N/A N/A
1933401-5 CA ASSY,PWR/LINE,3-3-2,60 EA B  $             69.19 31.00%  $                47.74 N/A N/A
1933402-1 CA ASSY,PWR ENT,3-3-2,12 EA B  $             40.36 31.00%  $                27.85 N/A N/A
1933402-2 CA ASSY,PWR ENT,3-3-2,24 EA B  $             47.13 31.00%  $                32.52 N/A N/A
1933402-3 CA ASSY,PWR ENT,3-3-2,36 EA B  $             53.90 31.00%  $                37.19 N/A N/A
1933402-4 CA ASSY,PWR ENT,3-3-2,48 EA B  $             61.31 31.00%  $                42.30 N/A N/A
1933402-5 CA ASSY,PWR ENT,3-3-2,60 EA B  $             68.67 31.00%  $                47.38 N/A N/A
1933403-1 CA ASSY,LINE ENT,3-3-2,12 EA B  $             41.69 31.00%  $                28.77 N/A N/A
1933403-2 CA ASSY,LINE ENT,3-3-2,24 EA B  $             50.31 31.00%  $                34.71 N/A N/A
1933403-3 CA ASSY,LINE ENT,3-3-2,36 EA B  $             55.48 31.00%  $                38.28 N/A N/A
1933403-4 CA ASSY,LINE ENT,3-3-2,48 EA B  $             64.32 31.00%  $                44.38 N/A N/A
1933403-5 CA ASSY,LINE ENT,3-3-2,60 EA B  $             70.40 31.00%  $                48.58 N/A N/A
1933405-1 PDM ASSY,STD,4-PORT,3-3-2 EA B  $             61.34 31.00%  $                42.32 N/A N/A
1933406-1 PDM ASSY,LOW,4-PORT,3-3-2 EA B  $             66.94 31.00%  $                46.19 N/A N/A
1933407-1 PDM ASSY,XLOW,4-PORT,3-3-2 EA B  $           108.75 31.00%  $                75.04 N/A N/A
1933412-1 1U,12P,MM,FLAT,SHLD HSG ASS EA B  $             43.40 31.00%  $                29.95 N/A N/A
1933413-1 PWR STRP,KEYMT,1PT,3-3-2,L1 EA B  $             65.17 31.00%  $                44.97 N/A N/A
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1933413-2 PWR STRP,KEYMT,1PT,3-3-2,L2 EA B  $             65.17 31.00%  $                44.97 N/A N/A
1933413-3 PWR STRP,KEYMT,1PT,3-3-2,L3 EA B  $             65.17 31.00%  $                44.97 N/A N/A
1933414-1 PWR STRP,KEYMT,2PT,3-3-2,L1 EA B  $           117.84 31.00%  $                81.31 N/A N/A
1933414-2 PWR STRP,KEYMT,2PT,3-3-2,L2 EA B  $           117.84 31.00%  $                81.31 N/A N/A
1933414-3 PWR STRP,KEYMT,2PT,3-3-2,L3 EA B  $           117.84 31.00%  $                81.31 N/A N/A
1933415-1 PWR STRP,KEYMT,4PT,3-3-2,L1 EA B  $           283.45 31.00%  $              195.58 N/A N/A
1933415-2 PWR STRP,KEYMT,4PT,3-3-2,L2 EA B  $           283.45 31.00%  $              195.58 N/A N/A
1933415-3 PWR STRP,KEYMT,4PT,3-3-2,L3 EA B  $           283.45 31.00%  $              195.58 N/A N/A
1933419-3 ZONE PWR DIST KIT,3-3-2 EA B  $           438.73 31.00%  $              302.72 N/A N/A
1933419-8 ZONE PWR DIST KIT,8W EA B  $           438.73 31.00%  $              302.72 N/A N/A
1933420-2 AMPTRAC DUPLEX LC, XG50 EA B  $             87.69 31.00%  $                60.51 N/A N/A
1933420-3 AMPTRAC DUPLEX LC, SM EA B  $           121.48 31.00%  $                83.82 N/A N/A
1933422-1 DUPLX LC ADAPT,SECURE,SL,RED EA B  $             17.35 31.00%  $                11.97 N/A N/A
1933422-2 DUPLX LC ADAPT,SECURE,SL,YEL EA B  $             17.35 31.00%  $                11.97 N/A N/A
1933422-3 DUPLX LC ADAPT,SECURE,SL,GRN EA B  $             17.35 31.00%  $                11.97 N/A N/A
1933422-4 DUPLX LC ADAPT,SECURE,SL,BLU EA B  $             17.35 31.00%  $                11.97 N/A N/A
1933422-5 DUPLX LC ADAPT,SECURE,SL,ROSE EA B  $             17.35 31.00%  $                11.97 N/A N/A
1933422-6 DUPLX LC ADAPT,SECURE,SL,AQUA EA B  $             17.35 31.00%  $                11.97 N/A N/A
1933422-7 DUPLX LC ADAPT,SECURE,SL,BRN EA B  $             17.35 31.00%  $                11.97 N/A N/A
1933422-8 DUPLX LC ADAPT,SECURE,SL,VO EA B  $             17.35 31.00%  $                11.97 N/A N/A
1933422-9 DUPLX LC ADAPT,SECURE,SL,ORN EA B  $             17.35 31.00%  $                11.97 N/A N/A
1933424-2 SVGA ASSY,SCREW TERM EA B  $             17.79 31.00%  $                12.28 N/A N/A
1933425-1 1U, CABLE MANAGEMENT KIT EA B  $             61.90 31.00%  $                42.71 N/A N/A
1933430-1 KIT, 24 PORT, AMPTRAC SS EA B  $             92.07 31.00%  $                63.53 N/A N/A
1933443-1 1U, ENCLSR ASSY EA B  $           180.92 31.00%  $              124.83 N/A N/A
1933455-1 JACK,SL110,RJ45,CAT5E,HD,L.ALD EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1933455-2 JACK,SL110,RJ45,CAT5E,HD,BLK EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1933455-4 JACK,SL110,RJ45,CAT5E,HD,GRY EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1933455-5 JACK,SL110,RJ45,CAT5E,HD,ORG EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1933455-6 JACK,SL110,RJ45,CAT5E,HD,BLU EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1933455-7 JACK,SL110,RJ45,CAT5E,HD,RED EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1933455-8 JACK,SL110,RJ45,CAT5E,HD,YEL EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1933455-9 JACK,SL110,RJ45,CAT5E,HD,GRN EA B  $               7.37 31.00%  $                  5.09 N/A N/A
1933457-1 48PT 1U CAT5E PNL ASSY EA B  $           433.89 31.00%  $              299.38 N/A N/A
1933458-1 48PT 1U CAT6 PNL ASSY EA B  $           539.79 31.00%  $              372.46 N/A N/A
1933466-1 KIT,PWR/DATA,UC,CAT6 EA B  $        1,346.20 31.00%  $              928.88 N/A N/A
1933466-2 KIT,PWR/DATA,UC,CAT6,2-PORT EA B  $        1,258.97 31.00%  $              868.69 N/A N/A
1933468-1 EXTENDER ASSY, BLK EA B  $               7.88 31.00%  $                  5.44 N/A N/A
1933468-2 EXTENDER ASSY, LT ALMOND EA B  $               7.88 31.00%  $                  5.44 N/A N/A
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1933468-4 EXTENDER ASSY, NEMA GRAY EA B  $               7.88 31.00%  $                  5.44 N/A N/A
1933472-1 PDM ASSY,STD,6-PORT,3-3-2 EA B  $           135.03 31.00%  $                93.17 N/A N/A
1933473-1 PDM ASSY,LOW,6-PORT,3-3-2 EA B  $           187.49 31.00%  $              129.37 N/A N/A
1933474-1 PDM ASSY,XLOW,6-PORT,3-3-2 EA B  $           171.47 31.00%  $              118.31 N/A N/A
1933476-1 JACK,AMP-TWIST,UTP,C6A,L.ALD EA B  $             15.29 31.00%  $                10.55 N/A N/A
1933476-2 JACK,AMP-TWIST,UTP,C6A,BLK EA B  $             15.29 31.00%  $                10.55 N/A N/A
1933476-3 JACK,AMP-TWIST,UTP,C6A,WHT EA B  $             15.29 31.00%  $                10.55 N/A N/A
1933476-4 JACK,AMP-TWIST,UTP,C6A,GRY EA B  $             15.29 31.00%  $                10.55 N/A N/A
1933476-5 JACK,AMP-TWIST,UTP,C6A,ORG EA B  $             15.29 31.00%  $                10.55 N/A N/A
1933476-6 JACK,AMP-TWIST,UTP,C6A,BLUE EA B  $             15.29 31.00%  $                10.55 N/A N/A
1933476-7 JACK,AMP-TWIST,UTP,C6A,RED EA B  $             15.29 31.00%  $                10.55 N/A N/A
1933476-8 JACK,AMP-TWIST,UTP,C6A,YEL EA B  $             15.29 31.00%  $                10.55 N/A N/A
1933476-9 JACK,AMP-TWIST,UTP,C6A,GRN EA B  $             15.29 31.00%  $                10.55 N/A N/A
1933514-1 C/A,MODPLG,8POSN,CAT6,LONG EA B  $           122.36 31.00%  $                84.43 N/A N/A
1933514-2 C/A,MODPLG,8POSN,CAT6,LONG EA B  $           122.36 31.00%  $                84.43 N/A N/A
1933514-3 C/A,MODPLG,8POSN,CAT6,LONG EA B  $           122.36 31.00%  $                84.43 N/A N/A
1933514-4 C/A,MODPLG,8POSN,CAT6,LONG EA B  $           122.36 31.00%  $                84.43 N/A N/A
1933514-5 C/A,MODPLG,8POSN,CAT6,LONG EA B  $           122.36 31.00%  $                84.43 N/A N/A
1933514-6 C/A,MODPLG,8POSN,CAT6,LONG EA B  $           122.36 31.00%  $                84.43 N/A N/A
1933514-7 C/A,MODPLG,8POSN,CAT6,LONG EA B  $           122.36 31.00%  $                84.43 N/A N/A
1933514-8 C/A,MODPLG,8POSN,CAT6,LONG EA B  $           122.36 31.00%  $                84.43 N/A N/A
1933514-9 C/A,MODPLG,8POSN,CAT6,LONG EA B  $           122.36 31.00%  $                84.43 N/A N/A
1933517-1 KIT, AMPTRAC, LEVITON EA B  $           150.78 31.00%  $              104.04 N/A N/A
1933529-1 KIT, AMPTRAC, TEXINFOTEL EA B  $           103.73 31.00%  $                71.57 N/A N/A
1933530-1 1U, HRZNTL, SINGLE SIDED EA B  $             80.48 31.00%  $                55.53 N/A N/A
1933531-1 1U, HRZNTL, DOUBLE SIDED EA B  $             98.77 31.00%  $                68.15 N/A N/A
1933532-1 2U, HRZNTL, SINGLE SIDED EA B  $             83.29 31.00%  $                57.47 N/A N/A
1933533-1 2U, HRZNTL, DOUBLE SIDED EA B  $           107.80 31.00%  $                74.38 N/A N/A
1933534-1 6  VERT MNGR, DBL-SIDED EA B  $           985.08 31.00%  $              679.71 N/A N/A
1933535-1 10  VERT MNGR, DBL-SIDED EA B  $        1,161.80 31.00%  $              801.64 N/A N/A
1933536-1 12  VERT MNGR, DBL-SIDED EA B  $        1,514.42 31.00%  $           1,044.95 N/A N/A
1933540-1 6  VERT MNGR, DBL-SIDED EA B  $           751.26 31.00%  $              518.37 N/A N/A
1933541-1 10  VERT MNGR, DBL-SIDED EA B  $           865.14 31.00%  $              596.95 N/A N/A
1933542-1 12  VERT MNGR, DBL-SIDED EA B  $        1,097.63 31.00%  $              757.36 N/A N/A
1933552-1 FINGER BRACKET EA B  $             38.98 31.00%  $                26.90 N/A N/A
1933553-1 CABLE SPOOLS EA B  $             34.29 31.00%  $                23.66 N/A N/A
1933554-1 FASTENERS EA B  $               0.52 31.00%  $                  0.36 N/A N/A
1933555-1 CABLE STRAP MOUNTS EA B  $               0.76 31.00%  $                  0.52 N/A N/A
1933556-1 6 IN REPLACEMNT DOOR KIT EA B  $           119.55 31.00%  $                82.49 N/A N/A
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1933557-1 10 IN REPLACEMNT DOOR KIT EA B  $           138.61 31.00%  $                95.64 N/A N/A
1933558-1 12 IN REPLACEMNT DOOR KIT EA B  $           152.11 31.00%  $              104.96 N/A N/A
1933559-1 19IN RACK, 2 POST, 84IN TALL EA B  $           271.10 31.00%  $              187.06 N/A N/A
1933560-1 19IN RACK, 84IN TALL, HIGH CAP EA B  $           860.47 31.00%  $              593.72 N/A N/A
1933561-1 HZNTL 3U SNGL SIDED EA B  $             92.84 31.00%  $                64.06 N/A N/A
1933562-1 HZNTL 3U DBL SIDED EA B  $           118.57 31.00%  $                81.81 N/A N/A
1933566-1 HZNTL 2U SNGL SD EXT FNGR EA B  $             98.15 31.00%  $                67.72 N/A N/A
1933567-1 HZNTL 2U DBL SD EXT FNGR EA B  $           122.65 31.00%  $                84.63 N/A N/A
1933570-1 Adjustable, 19  RACK,4 POST,84 EA B  $           853.18 31.00%  $              588.69 N/A N/A
1933582-1 INSERT ASSY,3.5MM,SCR TERM, SL EA B  $               6.38 31.00%  $                  4.40 N/A N/A
1933589-2 KIT,ETHERSL,AMPTWIST,BLACK EA B  $             36.98 31.00%  $                25.52 N/A N/A
1933621-1 BOOT,SLIM LINE,CAT6,PC EA B  $               0.58 31.00%  $                  0.40 N/A N/A
1933636-2 HDMI CABLE ASSY, BLACK EA B  $             19.21 31.00%  $                13.25 N/A N/A
1933657-1 48PT 1U ANGLD CAT5E PNL ASSY EA B  $           507.63 31.00%  $              350.26 N/A N/A
1933658-1 48PT 1U ANGLD CAT6 PNL ASSY EA B  $           662.88 31.00%  $              457.39 N/A N/A
1933659-1 USB COUPLER AA, SL STYLE, ALMOND EA B  $             18.35 31.00%  $                12.66 N/A N/A
1933659-2 USB COUPLER AA, SL STYLE, BLACK EA B  $             18.35 31.00%  $                12.66 N/A N/A
1933661-1 USB COUPLER BA, SL STYLE, ALMOND EA B  $             18.35 31.00%  $                12.66 N/A N/A
1933668-1 KIT,SURF MT MODULE,2PT,LT.ALD EA B  $               4.96 31.00%  $                  3.42 N/A N/A
1933668-2 KIT,SURF MT MODULE,2PT,BLK EA B  $               4.96 31.00%  $                  3.42 N/A N/A
1933668-3 KIT,SURF MT MODULE,2PT,WHT EA B  $               4.96 31.00%  $                  3.42 N/A N/A
1933668-4 KIT,SURF MT MODULE,2PT,GRY EA B  $               4.96 31.00%  $                  3.42 N/A N/A
1933671-1 KIT,SURF MT MODULE,4PT,LT.ALD EA B  $               7.00 31.00%  $                  4.83 N/A N/A
1933671-2 KIT,SURF MT MODULE,4PT,BLK EA B  $               7.00 31.00%  $                  4.83 N/A N/A
1933671-3 KIT,SURF MT MODULE,4PT,WHT EA B  $               7.00 31.00%  $                  4.83 N/A N/A
1933671-4 KIT,SURF MT MODULE,4PT,GRY EA B  $               7.00 31.00%  $                  4.83 N/A N/A
1933674-1 KIT,SURF MT MODULE,6PT,LT.ALD EA B  $               9.50 31.00%  $                  6.56 N/A N/A
1933674-2 KIT,SURF MT MODULE,6PT,BLK EA B  $               9.50 31.00%  $                  6.56 N/A N/A
1933674-3 KIT,SURF MT MODULE,6PT,WHT EA B  $               9.50 31.00%  $                  6.56 N/A N/A
1933674-4 KIT,SURF MT MODULE,6PT,GRY EA B  $               9.50 31.00%  $                  6.56 N/A N/A
1933677-1 MAGNET, ULTRA-THIN, SURF MT EA B  $               5.40 31.00%  $                  3.73 N/A N/A
1933686-1 MODULE,SL, HDMI 1U, LT.ALMOND EA B  $               1.16 31.00%  $                  0.80 N/A N/A
1933686-2 MODULE,SL, HDMI 1U, BLACK EA B  $               1.16 31.00%  $                  0.80 N/A N/A
1933686-3 MODULE,SL, HDMI 1U, WHITE EA B  $               1.16 31.00%  $                  0.80 N/A N/A
1933686-4 MODULE,SL, HDMI 1U,NEMA GRAY EA B  $               1.16 31.00%  $                  0.80 N/A N/A
1933691-1 14  ENCLOSURE RES EA B  $             79.80 31.00%  $                55.06 N/A N/A
1933692-1 28  ENCLOSURE RES EA B  $           115.38 31.00%  $                79.61 N/A N/A
1933694-1 14  HINGED DOOR EA B  $             53.84 31.00%  $                37.15 N/A N/A
1933695-1 28  HINGED DOOR EA B  $             69.23 31.00%  $                47.77 N/A N/A
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1933737-1 AMPTRAC SS KIT MULTI- FLEX EA B  $           117.21 31.00%  $                80.87 N/A N/A
1933776-1 BRKT,ANGLED,SHLD,18 PORT,RES EA B  $             36.58 31.00%  $                25.24 N/A N/A
1933781-1 BRKT,KEYMT,VERT,2-PORT/SGL EA B  $             22.98 31.00%  $                15.86 N/A N/A
1933781-2 BRKT,KEYMT,VERT,4-PORT/MULTIPLX EA B  $             27.50 31.00%  $                18.98 N/A N/A
1933814-2 LABEL COVER, BLACK EA B  $               0.50 31.00%  $                  0.35 N/A N/A
1933835-1 14 INCH RES COVER EA B  $             30.77 31.00%  $                21.23 N/A N/A
1933836-1 28 INCH RES COVER EA B  $             44.23 31.00%  $                30.52 N/A N/A
1933837-1 14 INCH RES ENCLSR EA B  $             52.88 31.00%  $                36.49 N/A N/A
1933838-1 28 INCH RES ENCLSR EA B  $             76.92 31.00%  $                53.07 N/A N/A
1933850-1 KIT,AMPTRAC,SS,24P,CISCO 4948 EA B  $           130.71 31.00%  $                90.19 N/A N/A
1933852-1 RSDNTL, SL CAT5E KIT EA B  $           176.76 31.00%  $              121.96 N/A N/A
1933853-1 PANL KIT,SL C5E, EXPN KIT EA B  $           157.84 31.00%  $              108.91 N/A N/A
1933854-1 RSDNTL, SL CAT6 KIT EA B  $           198.97 31.00%  $              137.29 N/A N/A
1933855-1 RSDNTL, SL CAT6 EXPAN KIT EA B  $           177.84 31.00%  $              122.71 N/A N/A
1933875-1 ASSY, AMPTRAC PCB SENSOR STRIP EA B  $             59.02 31.00%  $                40.72 N/A N/A
1933895-1 CP INSERT KIT, FRONT LOAD EA B  $             13.38 31.00%  $                  9.23 N/A N/A
1933899-1 SENSOR STRIP ASSY, HP PROCURVE EA B  $             89.80 31.00%  $                61.96 N/A N/A
1933905-1 KIT, AMPTRAC, 24P,SPC INTELCOM EA B  $           121.92 31.00%  $                84.12 N/A N/A
1933939-1 BRKT,KEYMT,HORZ,3-PORT/TRIPLX EA B  $             33.81 31.00%  $                23.33 N/A N/A
1933940-1 BRKT,KEYMT,HORZ,4-PORT/QUADPLX EA B  $             40.90 31.00%  $                28.22 N/A N/A
1933942-1 BOOT,SLIM LINE,CAT6,SHLD,PC EA B  $               0.86 31.00%  $                  0.59 N/A N/A
1933943-1 BOOT, HOODED, 0.310 WHITE EA B  $               0.64 31.00%  $                  0.44 N/A N/A
1933943-2 BOOT, HOODED, 0.310 GRAY EA B  $               0.64 31.00%  $                  0.44 N/A N/A
1933943-4 BOOT, HOODED, 0.310 BLUE EA B  $               0.64 31.00%  $                  0.44 N/A N/A
1933943-6 BOOT, HOODED, 0.310 YELLOW EA B  $               0.64 31.00%  $                  0.44 N/A N/A
1933981-1 KIT, MOUNTING BRKT, MRJ21 CASS EA B  $             95.84 31.00%  $                66.13 N/A N/A
1938008-1 PT XG MTRJ 250UM EA B  $             35.92 31.00%  $                24.78 N/A N/A
1938008-2 PT XG MTRJ 250UM EA B  $             36.79 31.00%  $                25.39 N/A N/A
1938008-3 PT XG MTRJ 250UM EA B  $             37.69 31.00%  $                26.01 N/A N/A
1938050-1 CASS, 62.5, 6P, MPO STD-MT-RJ EA B  $           372.45 31.00%  $              256.99 N/A N/A
1938050-2 CASS, 62.5, 6P, MPO-MT-RJ EA B  $           449.71 31.00%  $              310.30 N/A N/A
1938050-3 CASS, 62.5, 6P, MPO-MT-RJ EA B  $           449.71 31.00%  $              310.30 N/A N/A
1938050-4 CASS, 62.5, 6P, MPO-MT-RJ EA B  $           449.71 31.00%  $              310.30 N/A N/A
1938050-5 CASS, 62.5, 6P, MPO-MT-RJ EA B  $           449.71 31.00%  $              310.30 N/A N/A
1938050-6 CASS, 62.5, 6P, MPO-MT-RJ EA B  $           472.21 31.00%  $              325.82 N/A N/A
1938050-7 CASS, 62.5, 6P, MPO-MT-RJ EA B  $           472.21 31.00%  $              325.82 N/A N/A
1938050-8 CASS, 62.5, 6P, MPO-MT-RJ EA B  $           472.21 31.00%  $              325.82 N/A N/A
1938050-9 CASS, 62.5, 6P, MPO-MT-RJ EA B  $           472.21 31.00%  $              325.82 N/A N/A
1938051-1 CASS, 62.5, 12P, MPO STD-MT-RJ EA B  $           744.87 31.00%  $              513.96 N/A N/A
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1938051-2 CASS, 62.5, 12P, MPO-MT-RJ EA B  $           899.43 31.00%  $              620.61 N/A N/A
1938051-3 CASS, 62.5, 12P, MPO-MT-RJ EA B  $           899.43 31.00%  $              620.61 N/A N/A
1938051-4 CASS, 62.5, 12P, MPO-MT-RJ EA B  $           899.43 31.00%  $              620.61 N/A N/A
1938051-5 CASS, 62.5, 12P, MPO-MT-RJ EA B  $           899.43 31.00%  $              620.61 N/A N/A
1938051-6 CASS, 62.5, 12P, MPO-MT-RJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
1938051-7 CASS, 62.5, 12P, MPO-MT-RJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
1938051-8 CASS, 62.5, 12P, MPO-MT-RJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
1938051-9 CASS, 62.5, 12P, MPO-MT-RJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
1938052-1 CASS, SM, 6P, MPO STD-MTRJ STD EA B  $           468.21 31.00%  $              323.06 N/A N/A
1938052-2 CASS, SM, 6P, MPO-MT-RJ EA B  $           565.36 31.00%  $              390.10 N/A N/A
1938052-3 CASS, SM, 6P, MPO-MT-RJ EA B  $           565.36 31.00%  $              390.10 N/A N/A
1938052-4 CASS, SM, 6P, MPO-MT-RJ EA B  $           565.36 31.00%  $              390.10 N/A N/A
1938052-5 CASS, SM, 6P, MPO-MT-RJ EA B  $           565.36 31.00%  $              390.10 N/A N/A
1938052-6 CASS, SM, 6P, MPO-MT-RJ EA B  $           593.61 31.00%  $              409.59 N/A N/A
1938052-7 CASS, SM, 6P, MPO-MT-RJ EA B  $           593.61 31.00%  $              409.59 N/A N/A
1938052-8 CASS, SM, 6P, MPO-MT-RJ EA B  $           593.61 31.00%  $              409.59 N/A N/A
1938052-9 CASS, SM, 6P, MPO-MT-RJ EA B  $           593.61 31.00%  $              409.59 N/A N/A
1938056-1 CASS, SM, 6P, MPO STD-LC STD EA B  $           446.62 31.00%  $              308.17 N/A N/A
1938056-2 CASS, SM, 6P, MPO-LC EA B  $           565.36 31.00%  $              390.10 N/A N/A
1938056-3 CASS, SM, 6P, MPO-LC EA B  $           565.36 31.00%  $              390.10 N/A N/A
1938056-4 CASS, SM, 6P, MPO-LC EA B  $           565.36 31.00%  $              390.10 N/A N/A
1938056-5 CASS, SM, 6P, MPO-LC EA B  $           565.36 31.00%  $              390.10 N/A N/A
1938056-6 CASS, SM, 6P, MPO-LC EA B  $           593.61 31.00%  $              409.59 N/A N/A
1938056-7 CASS, SM, 6P, MPO-LC EA B  $           593.61 31.00%  $              409.59 N/A N/A
1938056-8 CASS, SM, 6P, MPO-LC EA B  $           593.61 31.00%  $              409.59 N/A N/A
1938056-9 CASS, SM, 6P, MPO-LC EA B  $           593.61 31.00%  $              409.59 N/A N/A
1938057-1 CASS, 50, 6P, MPO STD-LC STD EA B  $           354.70 31.00%  $              244.74 N/A N/A
1938057-2 CASS, 50, 6P, MPO-LC EA B  $           321.24 31.00%  $              221.66 N/A N/A
1938057-3 CASS, 50, 6P, MPO-LC EA B  $           321.24 31.00%  $              221.66 N/A N/A
1938057-4 CASS, 50, 6P, MPO-LC EA B  $           321.24 31.00%  $              221.66 N/A N/A
1938057-5 CASS, 50, 6P, MPO-LC EA B  $           321.24 31.00%  $              221.66 N/A N/A
1938057-6 CASS, 50, 6P, MPO-LC EA B  $           337.29 31.00%  $              232.73 N/A N/A
1938057-7 CASS, 50, 6P, MPO-LC EA B  $           337.29 31.00%  $              232.73 N/A N/A
1938057-8 CASS, 50, 6P, MPO-LC EA B  $           337.29 31.00%  $              232.73 N/A N/A
1938057-9 CASS, 50, 6P, MPO-LC EA B  $           337.29 31.00%  $              232.73 N/A N/A
1938058-1 CASS, XG, 6P, MPO STD-LC STD EA B  $           355.27 31.00%  $              245.14 N/A N/A
1938058-2 CASS, XG, 6P, MPO-LC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1938058-3 CASS, XG, 6P, MPO-LC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1938058-4 CASS, XG, 6P, MPO-LC EA B  $           449.71 31.00%  $              310.30 N/A N/A
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1938058-5 CASS, XG, 6P, MPO-LC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1938058-6 CASS, XG, 6P, MPO-LC EA B  $           472.21 31.00%  $              325.82 N/A N/A
1938058-7 CASS, XG, 6P, MPO-LC EA B  $           472.21 31.00%  $              325.82 N/A N/A
1938058-8 CASS, XG, 6P, MPO-LC EA B  $           472.21 31.00%  $              325.82 N/A N/A
1938058-9 CASS, XG, 6P, MPO-LC EA B  $           472.21 31.00%  $              325.82 N/A N/A
1938059-1 CASS, 62.5, 6P, MPO STD-LC STD EA B  $           341.06 31.00%  $              235.33 N/A N/A
1938059-2 CASS, 62.5, 6P, MPO-LC EA B  $           428.31 31.00%  $              295.53 N/A N/A
1938059-3 CASS, 62.5, 6P, MPO-LC EA B  $           428.31 31.00%  $              295.53 N/A N/A
1938059-4 CASS, 62.5, 6P, MPO-LC EA B  $           428.31 31.00%  $              295.53 N/A N/A
1938059-5 CASS, 62.5, 6P, MPO-LC EA B  $           428.31 31.00%  $              295.53 N/A N/A
1938059-6 CASS, 62.5, 6P, MPO-LC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1938059-7 CASS, 62.5, 6P, MPO-LC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1938059-8 CASS, 62.5, 6P, MPO-LC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1938059-9 CASS, 62.5, 6P, MPO-LC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1938060-1 CASS, SM, 6P, MPO STD-LC STD EA B  $           468.21 31.00%  $              323.06 N/A N/A
1938060-2 CASS, SM, 6P, MPO-LC EA B  $           565.36 31.00%  $              390.10 N/A N/A
1938060-3 CASS, SM, 6P, MPO-LC EA B  $           565.36 31.00%  $              390.10 N/A N/A
1938060-4 CASS, SM, 6P, MPO-LC EA B  $           565.36 31.00%  $              390.10 N/A N/A
1938060-5 CASS, SM, 6P, MPO-LC EA B  $           565.36 31.00%  $              390.10 N/A N/A
1938060-6 CASS, SM, 6P, MPO-LC EA B  $           593.61 31.00%  $              409.59 N/A N/A
1938060-7 CASS, SM, 6P, MPO-LC EA B  $           593.61 31.00%  $              409.59 N/A N/A
1938060-8 CASS, SM, 6P, MPO-LC EA B  $           593.61 31.00%  $              409.59 N/A N/A
1938060-9 CASS, SM, 6P, MPO-LC EA B  $           593.61 31.00%  $              409.59 N/A N/A
1938074-1 FO C/A SC SC XG AQU EA B  $             44.54 31.00%  $                30.73 N/A N/A
1938074-2 FO C/A SC SC XG AQU EA B  $             47.11 31.00%  $                32.51 N/A N/A
1938074-3 FO C/A SC SC XG AQU EA B  $             49.73 31.00%  $                34.31 N/A N/A
1938074-4 FO C/A SC SC XG AQU EA B  $             52.34 31.00%  $                36.11 N/A N/A
1938074-5 FO C/A SC SC XG AQU EA B  $             54.92 31.00%  $                37.89 N/A N/A
1938074-6 FO C/A SC SC XG AQU EA B  $             57.54 31.00%  $                39.70 N/A N/A
1938074-7 FO C/A SC SC XG AQU EA B  $             60.13 31.00%  $                41.49 N/A N/A
1938074-8 FO C/A SC SC XG AQU EA B  $             62.75 31.00%  $                43.30 N/A N/A
1938074-9 FO C/A SC SC XG AQU EA B  $             65.34 31.00%  $                45.08 N/A N/A
1938957-1 PT,XG,12F,MPO SECURE, 2M EA B  $           151.19 31.00%  $              104.32 N/A N/A
1938957-2 PT,XG,12F,MPO SECURE, 2M EA B  $           166.32 31.00%  $              114.76 N/A N/A
1938957-3 PT,XG,12F,MPO SECURE, 2M EA B  $           166.32 31.00%  $              114.76 N/A N/A
1938957-4 PT,XG,12F,MPO SECURE, 2M EA B  $           166.32 31.00%  $              114.76 N/A N/A
1938957-5 PT,XG,12F,MPO SECURE, 2M EA B  $           166.32 31.00%  $              114.76 N/A N/A
1938957-6 PT,XG,12F,MPO SECURE, 2M EA B  $           182.95 31.00%  $              126.24 N/A N/A
1938957-7 PT,XG,12F,MPO SECURE, 2M EA B  $           182.95 31.00%  $              126.24 N/A N/A
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1938957-8 PT,XG,12F,MPO SECURE, 2M EA B  $           182.95 31.00%  $              126.24 N/A N/A
1938957-9 PT,XG,12F,MPO SECURE, 2M EA B  $           182.95 31.00%  $              126.24 N/A N/A
1938958-1 PT,XG,12F,MPO SECURE, 3M EA B  $           161.99 31.00%  $              111.77 N/A N/A
1938958-2 PT,XG,12F,MPO SECURE, 3M EA B  $           178.19 31.00%  $              122.95 N/A N/A
1938958-3 PT,XG,12F,MPO SECURE, 3M EA B  $           178.19 31.00%  $              122.95 N/A N/A
1938958-4 PT,XG,12F,MPO SECURE, 3M EA B  $           178.19 31.00%  $              122.95 N/A N/A
1938958-5 PT,XG,12F,MPO SECURE, 3M EA B  $           178.19 31.00%  $              122.95 N/A N/A
1938958-6 PT,XG,12F,MPO SECURE, 3M EA B  $           196.01 31.00%  $              135.25 N/A N/A
1938958-7 PT,XG,12F,MPO SECURE, 3M EA B  $           196.01 31.00%  $              135.25 N/A N/A
1938958-8 PT,XG,12F,MPO SECURE, 3M EA B  $           196.01 31.00%  $              135.25 N/A N/A
1938958-9 PT,XG,12F,MPO SECURE, 3M EA B  $           196.01 31.00%  $              135.25 N/A N/A
1938965-1 CASS SM 12P MPO SEC-LC SEC EA B  $           945.87 31.00%  $              652.65 N/A N/A
1938965-2 CASS SM 12P MPO SEC-LC SEC EA B  $        1,142.15 31.00%  $              788.08 N/A N/A
1938965-3 CASS SM 12P MPO SEC-LC SEC EA B  $        1,142.15 31.00%  $              788.08 N/A N/A
1938965-4 CASS SM 12P MPO SEC-LC SEC EA B  $        1,142.15 31.00%  $              788.08 N/A N/A
1938965-5 CASS SM 12P MPO SEC-LC SEC EA B  $        1,142.15 31.00%  $              788.08 N/A N/A
1938965-6 CASS SM 12P MPO SEC-LC SEC EA B  $        1,199.24 31.00%  $              827.48 N/A N/A
1938965-7 CASS SM 12P MPO SEC-LC SEC EA B  $        1,199.24 31.00%  $              827.48 N/A N/A
1938965-8 CASS SM 12P MPO SEC-LC SEC EA B  $        1,199.24 31.00%  $              827.48 N/A N/A
1938965-9 CASS SM 12P MPO SEC-LC SEC EA B  $        1,199.24 31.00%  $              827.48 N/A N/A
1938966-2 CASS 50 12P MPO STD-LC SEC EA B  $           856.60 31.00%  $              591.05 N/A N/A
1938966-3 CASS 50 12P MPO STD-LC SEC EA B  $           856.60 31.00%  $              591.05 N/A N/A
1938966-4 CASS 50 12P MPO STD-LC SEC EA B  $           856.60 31.00%  $              591.05 N/A N/A
1938966-5 CASS 50 12P MPO STD-LC SEC EA B  $           856.60 31.00%  $              591.05 N/A N/A
1938966-6 CASS 50 12P MPO STD-LC SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1938966-7 CASS 50 12P MPO STD-LC SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1938966-8 CASS 50 12P MPO STD-LC SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1938966-9 CASS 50 12P MPO STD-LC SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1938967-2 CASS 62.5 12P MPO STD-LC SEC EA B  $           815.81 31.00%  $              562.91 N/A N/A
1938967-3 CASS 62.5 12P MPO STD-LC SEC EA B  $           815.81 31.00%  $              562.91 N/A N/A
1938967-4 CASS 62.5 12P MPO STD-LC SEC EA B  $           815.81 31.00%  $              562.91 N/A N/A
1938967-5 CASS 62.5 12P MPO STD-LC SEC EA B  $           815.81 31.00%  $              562.91 N/A N/A
1938967-6 CASS 62.5 12P MPO STD-LC SEC EA B  $           856.60 31.00%  $              591.05 N/A N/A
1938967-7 CASS 62.5 12P MPO STD-LC SEC EA B  $           856.60 31.00%  $              591.05 N/A N/A
1938967-8 CASS 62.5 12P MPO STD-LC SEC EA B  $           856.60 31.00%  $              591.05 N/A N/A
1938967-9 CASS 62.5 12P MPO STD-LC SEC EA B  $           856.60 31.00%  $              591.05 N/A N/A
1938968-1 CASS 50 12P MPO STD-LC STD EA B  $           744.87 31.00%  $              513.96 N/A N/A
1938968-2 CASS 50 12P MPO SEC-LC SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1938968-3 CASS 50 12P MPO SEC-LC SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
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1938968-4 CASS 50 12P MPO SEC-LC SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1938968-5 CASS 50 12P MPO SEC-LC SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1938968-6 CASS 50 12P MPO SEC-LC SEC EA B  $           944.40 31.00%  $              651.64 N/A N/A
1938968-7 CASS 50 12P MPO SEC-LC SEC EA B  $           944.40 31.00%  $              651.64 N/A N/A
1938968-8 CASS 50 12P MPO SEC-LC SEC EA B  $           944.40 31.00%  $              651.64 N/A N/A
1938968-9 CASS 50 12P MPO SEC-LC SEC EA B  $           944.40 31.00%  $              651.64 N/A N/A
1938969-1 CASS XG 12P MPO SEC-LC SEC EA B  $           744.87 31.00%  $              513.96 N/A N/A
1938969-2 CASS XG 12P MPO SEC-LC SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1938969-3 CASS XG 12P MPO SEC-LC SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1938969-4 CASS XG 12P MPO SEC-LC SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1938969-5 CASS XG 12P MPO SEC-LC SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
1938969-6 CASS XG 12P MPO SEC-LC SEC EA B  $           944.40 31.00%  $              651.64 N/A N/A
1938969-7 CASS XG 12P MPO SEC-LC SEC EA B  $           944.40 31.00%  $              651.64 N/A N/A
1938969-8 CASS XG 12P MPO SEC-LC SEC EA B  $           944.40 31.00%  $              651.64 N/A N/A
1938969-9 CASS XG 12P MPO SEC-LC SEC EA B  $           944.40 31.00%  $              651.64 N/A N/A
1938970-1 CASS 62.5 12P MPO STD-LC STD EA B  $           709.41 31.00%  $              489.49 N/A N/A
1938971-1 CASS SM 12P MPO STD-LC STD EA B  $           945.87 31.00%  $              652.65 N/A N/A
1938971-2 CASS SM 12P MPO SEC-LC SEC EA B  $        1,142.15 31.00%  $              788.08 N/A N/A
1938971-3 CASS SM 12P MPO SEC-LC SEC EA B  $        1,142.15 31.00%  $              788.08 N/A N/A
1938971-4 CASS SM 12P MPO SEC-LC SEC EA B  $        1,142.15 31.00%  $              788.08 N/A N/A
1938971-5 CASS SM 12P MPO SEC-LC SEC EA B  $        1,142.15 31.00%  $              788.08 N/A N/A
1938971-6 CASS SM 12P MPO SEC-LC SEC EA B  $        1,199.24 31.00%  $              827.48 N/A N/A
1938971-7 CASS SM 12P MPO SEC-LC SEC EA B  $        1,199.24 31.00%  $              827.48 N/A N/A
1938971-8 CASS SM 12P MPO SEC-LC SEC EA B  $        1,199.24 31.00%  $              827.48 N/A N/A
1938971-9 CASS SM 12P MPO SEC-LC SEC EA B  $        1,199.24 31.00%  $              827.48 N/A N/A
1938978-5 C/A,XG,MPO-LC EA B  $           481.75 31.00%  $              332.41 N/A N/A
1938978-8 C/A,XG,MPO-LC EA B  $           509.54 31.00%  $              351.58 N/A N/A
1938979-1 C/A,62.5,MPO-LC EA B  $           610.71 31.00%  $              421.39 N/A N/A
1938979-2 C/A,62.5,MPO-LC EA B  $           620.26 31.00%  $              427.98 N/A N/A
1938979-3 C/A,62.5,MPO-LC EA B  $           629.84 31.00%  $              434.59 N/A N/A
1938979-4 C/A,62.5,MPO-LC EA B  $           639.40 31.00%  $              441.19 N/A N/A
1938979-5 C/A,62.5,MPO-LC EA B  $           648.95 31.00%  $              447.78 N/A N/A
1938979-6 C/A,62.5,MPO-LC EA B  $           658.51 31.00%  $              454.37 N/A N/A
1938979-7 C/A,62.5,MPO-LC EA B  $           668.09 31.00%  $              460.98 N/A N/A
1938979-8 C/A,62.5,MPO-LC EA B  $           677.65 31.00%  $              467.58 N/A N/A
1938979-9 C/A,62.5,MPO-LC EA B  $           687.18 31.00%  $              474.15 N/A N/A
1938980-5 C/A,XG,MPO-LC EA B  $           541.11 31.00%  $              373.37 N/A N/A
1938980-8 C/A,XG,MPO-LC EA B  $           572.30 31.00%  $              394.89 N/A N/A
1938981-1 C/A,62.5,MPO-LC EA B  $           610.71 31.00%  $              421.39 N/A N/A
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1938981-2 C/A,62.5,MPO-LC EA B  $           620.26 31.00%  $              427.98 N/A N/A
1938981-3 C/A,62.5,MPO-LC EA B  $           629.84 31.00%  $              434.59 N/A N/A
1938981-4 C/A,62.5,MPO-LC EA B  $           639.40 31.00%  $              441.19 N/A N/A
1938981-5 C/A,62.5,MPO-LC EA B  $           648.95 31.00%  $              447.78 N/A N/A
1938981-6 C/A,62.5,MPO-LC EA B  $           658.51 31.00%  $              454.37 N/A N/A
1938981-7 C/A,62.5,MPO-LC EA B  $           668.09 31.00%  $              460.98 N/A N/A
1938981-8 C/A,62.5,MPO-LC EA B  $           677.65 31.00%  $              467.58 N/A N/A
1938981-9 C/A,62.5,MPO-LC EA B  $           687.18 31.00%  $              474.15 N/A N/A
1938987-3 CA FO 62.5/125 12F DIST, LC DP EA B  $           872.98 31.00%  $              602.36 N/A N/A
1938988-3 CA FO 62.5/125 12F DIST, SC DP EA B  $           859.62 31.00%  $              593.14 N/A N/A
1938996-1 CASS, SM, 6P, MPO STD-MTRJ STD EA B  $           468.21 31.00%  $              323.06 N/A N/A
1938996-2 CASS, SM, 6P, MPO-MT-RJ EA B  $           565.36 31.00%  $              390.10 N/A N/A
1938996-3 CASS, SM, 6P, MPO-MT-RJ EA B  $           565.36 31.00%  $              390.10 N/A N/A
1938996-4 CASS, SM, 6P, MPO-MT-RJ EA B  $           565.36 31.00%  $              390.10 N/A N/A
1938996-5 CASS, SM, 6P, MPO-MT-RJ EA B  $           565.36 31.00%  $              390.10 N/A N/A
1938996-6 CASS, SM, 6P, MPO-MT-RJ EA B  $           593.61 31.00%  $              409.59 N/A N/A
1938996-7 CASS, SM, 6P, MPO-MT-RJ EA B  $           593.61 31.00%  $              409.59 N/A N/A
1938996-8 CASS, SM, 6P, MPO-MT-RJ EA B  $           593.61 31.00%  $              409.59 N/A N/A
1938996-9 CASS, SM, 6P, MPO-MT-RJ EA B  $           593.61 31.00%  $              409.59 N/A N/A
1938997-1 CASS, 50, 6P, MPO STD-MTRJ STD EA B  $           391.06 31.00%  $              269.83 N/A N/A
1938997-2 CASS, 50, 6P, MPO-MT-RJ EA B  $           472.21 31.00%  $              325.82 N/A N/A
1938997-3 CASS, 50, 6P, MPO-MT-RJ EA B  $           472.21 31.00%  $              325.82 N/A N/A
1938997-4 CASS, 50, 6P, MPO-MT-RJ EA B  $           472.21 31.00%  $              325.82 N/A N/A
1938997-5 CASS, 50, 6P, MPO-MT-RJ EA B  $           472.21 31.00%  $              325.82 N/A N/A
1938997-6 CASS, 50, 6P, MPO-MT-RJ EA B  $           495.83 31.00%  $              342.12 N/A N/A
1938997-7 CASS, 50, 6P, MPO-MT-RJ EA B  $           495.83 31.00%  $              342.12 N/A N/A
1938997-8 CASS, 50, 6P, MPO-MT-RJ EA B  $           495.83 31.00%  $              342.12 N/A N/A
1938997-9 CASS, 50, 6P, MPO-MT-RJ EA B  $           495.83 31.00%  $              342.12 N/A N/A
1966062-2 DUP REC ASSY, SC/SC CER SLEEVE, BEIGE EA B  $        5,587.32 31.00%  $           3,855.25 N/A N/A
1966129-2 FOMM50 LEAD 2.4TZ SC/DPX-SC/DPX,LSZH,2M EA B  $             34.00 31.00%  $                23.46 N/A N/A
1966129-3 FOMM50 LEAD 2.4TZ SC/DPX-SC/DPX,LSZH,3M EA B  $             35.38 31.00%  $                24.41 N/A N/A
1966129-5 FOMM50 LEAD 2.4TZ SC/DPX-SC/DPX,LSZH,5M EA B  $             41.83 31.00%  $                28.86 N/A N/A
1966129-8 FOMM50 LEAD 2.4TZ SC/DPX-SC/DPX,LSZH,8M EA B  $             46.44 31.00%  $                32.04 N/A N/A
1966328-1 HD ENCLOSURE, MPO - 96x LC OM3 EA B  $        3,091.80 31.00%  $           2,133.34 N/A N/A
1966328-5 HD ENCLOSURE, MPO - 96 F x LC MPoptimate EA B  $        3,864.75 31.00%  $           2,666.68 N/A N/A
196954-000 UBFI-B-050-Q-M-C-S-4 EA B  $        1,279.43 31.0%  $              882.81 N/A N/A
1985009-1 CA 50/125 24F YELLOW OFCP MPO EA B  $        1,889.54 31.00%  $           1,303.78 N/A N/A
1985009-2 CA 50/125 24F YELLOW OFCP MPO EA B  $        2,048.38 31.00%  $           1,413.38 N/A N/A
1985009-3 CA 50/125 24F YELLOW OFCP MPO EA B  $        2,207.22 31.00%  $           1,522.98 N/A N/A
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1985009-4 CA 50/125 24F YELLOW OFCP MPO EA B  $        2,366.06 31.00%  $           1,632.58 N/A N/A
1985009-5 CA 50/125 24F YELLOW OFCP MPO EA B  $        2,524.90 31.00%  $           1,742.18 N/A N/A
1985009-6 CA 50/125 24F YELLOW OFCP MPO EA B  $        2,683.74 31.00%  $           1,851.78 N/A N/A
1985009-7 CA 50/125 24F YELLOW OFCP MPO EA B  $        2,842.58 31.00%  $           1,961.38 N/A N/A
1985009-8 CA 50/125 24F YELLOW OFCP MPO EA B  $        3,001.42 31.00%  $           2,070.98 N/A N/A
1985009-9 CA 50/125 24F YELLOW OFCP MPO EA B  $        3,160.26 31.00%  $           2,180.58 N/A N/A
1985030-3 CA LC USEC TO SC SM EA B  $           178.88 31.00%  $              123.43 N/A N/A
1985032-3 CA LC USEC TO LC USEC SM EA B  $           178.88 31.0%  $              123.43 N/A N/A
1985033-3 CA LC USEC TO SC XG EA B  $           178.88 31.00%  $              123.43 N/A N/A
1985035-3 CA LC USEC TO LC USEC XG EA B  $           178.88 31.0%  $              123.43 N/A N/A
1985036-3 CA LC USEC TO SC 62.5 EA B  $           178.88 31.0%  $              123.43 N/A N/A
1985056-2 C/A, 62.5, 12 FIB, PLE, MPO-LC EA B  $        1,135.84 31.00%  $              783.73 N/A N/A
1985091-1 CASS 12P SM MPO STD-LC STD EA B  $           954.96 31.00%  $              658.92 N/A N/A
1985091-2 Cass 12P SM MPO STD-LC SEC EA B  $        1,098.21 31.00%  $              757.76 N/A N/A
1985091-3 Cass 12P SM MPO STD-LC SEC EA B  $        1,098.21 31.00%  $              757.76 N/A N/A
1985091-4 Cass 12P SM MPO STD-LC SEC EA B  $        1,098.21 31.00%  $              757.76 N/A N/A
1985091-5 Cass 12P SM MPO STD-LC SEC EA B  $        1,098.21 31.00%  $              757.76 N/A N/A
1985091-6 Cass 12P SM MPO STD-LC SEC EA B  $        1,153.13 31.00%  $              795.66 N/A N/A
1985091-7 Cass 12P SM MPO STD-LC SEC EA B  $        1,153.13 31.00%  $              795.66 N/A N/A
1985091-8 Cass 12P SM MPO STD-LC SEC EA B  $        1,153.13 31.00%  $              795.66 N/A N/A
1985091-9 Cass 12P SM MPO STD-LC SEC EA B  $        1,153.13 31.00%  $              795.66 N/A N/A
1985093-1 CASS 6P SM MPO-LC EA B  $           472.71 31.00%  $              326.17 N/A N/A
1985093-2 Cass 6P SM MPO-LC EA B  $           543.61 31.00%  $              375.09 N/A N/A
1985093-3 Cass 6P SM MPO-LC EA B  $           543.61 31.00%  $              375.09 N/A N/A
1985093-4 Cass 6P SM MPO-LC EA B  $           543.61 31.00%  $              375.09 N/A N/A
1985093-5 Cass 6P SM MPO-LC EA B  $           543.61 31.00%  $              375.09 N/A N/A
1985093-6 Cass 6P SM MPO-LC EA B  $           570.78 31.00%  $              393.84 N/A N/A
1985093-7 Cass 6P SM MPO-LC EA B  $           570.78 31.00%  $              393.84 N/A N/A
1985093-8 Cass 6P SM MPO-LC EA B  $           570.78 31.00%  $              393.84 N/A N/A
1985093-9 Cass 6P SM MPO-LC EA B  $           570.78 31.00%  $              393.84 N/A N/A
1985094-1 CASS 12P 62.5/125 MPO STD-LC S EA B  $           716.22 31.00%  $              494.19 N/A N/A
1985094-2 Cass 12P 62.5/125 MPO STD-LC S EA B  $           823.66 31.00%  $              568.33 N/A N/A
1985094-3 Cass 12P 62.5/125 MPO STD -LC EA B  $           823.66 31.00%  $              568.33 N/A N/A
1985094-4 Cass 12P 62.5/125 MPO STD-LC S EA B  $           823.66 31.00%  $              568.33 N/A N/A
1985094-5 Cass 12P 62.5/125 MPO STD-LC S EA B  $           823.66 31.00%  $              568.33 N/A N/A
1985094-6 Cass 12P 62.5/125 MPO STD-LC S EA B  $           864.85 31.00%  $              596.75 N/A N/A
1985094-7 Cass 12P 62.5/125 MPO STD-LC S EA B  $           864.85 31.00%  $              596.75 N/A N/A
1985094-8 Cass 12P 62.5/125 MPO STD-LC S EA B  $           864.85 31.00%  $              596.75 N/A N/A
1985094-9 Cass 12P 62.5/125 MPO STD-LC S EA B  $           864.85 31.00%  $              596.75 N/A N/A
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1985095-1 CASS 6P 62.5/125 MPO-LC EA B  $           358.12 31.00%  $              247.10 N/A N/A
1985095-2 Cass 6P 62.5/125 MPO-LC EA B  $           411.83 31.00%  $              284.16 N/A N/A
1985095-3 Cass 6P 62.5/125 MPO-LC EA B  $           411.83 31.00%  $              284.16 N/A N/A
1985095-4 Cass 6P 62.5/125 MPO-LC EA B  $           411.83 31.00%  $              284.16 N/A N/A
1985095-5 Cass 6P 62.5/125 MPO-LC EA B  $           411.83 31.00%  $              284.16 N/A N/A
1985095-6 Cass 6P 62.5/125 MPO-LC EA B  $           432.43 31.00%  $              298.38 N/A N/A
1985095-7 Cass 6P 62.5/125 MPO-LC EA B  $           432.43 31.00%  $              298.38 N/A N/A
1985095-8 Cass 6P 62.5/125 MPO-LC EA B  $           432.43 31.00%  $              298.38 N/A N/A
1985095-9 Cass 6P 62.5/125 MPO-LC EA B  $           432.43 31.00%  $              298.38 N/A N/A
1985096-1 CASS 12P 50XG MPO STD-LC STD EA B  $           752.03 31.00%  $              518.90 N/A N/A
1985096-2 Cass 12P 50XG MPO STD-LC SEC EA B  $           864.85 31.00%  $              596.75 N/A N/A
1985096-3 Cass 12P 50XG MPO STD -LC SEC EA B  $           864.85 31.00%  $              596.75 N/A N/A
1985096-4 Cass 12P 50XG MPO STD-LC SEC EA B  $           864.85 31.00%  $              596.75 N/A N/A
1985096-5 Cass 12P 50XG MPO STD-LC SEC EA B  $           864.85 31.00%  $              596.75 N/A N/A
1985096-6 Cass 12P 50XG MPO STD-LC SEC EA B  $           908.08 31.00%  $              626.58 N/A N/A
1985096-7 Cass 12P 50XG MPO STD-LC SEC EA B  $           908.08 31.00%  $              626.58 N/A N/A
1985096-8 Cass 12P 50XG MPO STD-LC SEC EA B  $           908.08 31.00%  $              626.58 N/A N/A
1985096-9 Cass 12P 50XG MPO STD-LC SEC EA B  $           908.08 31.00%  $              626.58 N/A N/A
1985097-1 CASS 6P 50XG MPO-LC EA B  $           376.02 31.00%  $              259.45 N/A N/A
1985097-2 Cass 6P 50XG MPO-LC EA B  $           432.43 31.00%  $              298.38 N/A N/A
1985097-3 Cass 6P 50XG MPO-LC EA B  $           432.43 31.00%  $              298.38 N/A N/A
1985097-4 Cass 6P 50XG MPO-LC EA B  $           432.43 31.00%  $              298.38 N/A N/A
1985097-5 Cass 6P 50XG MPO-LC EA B  $           432.43 31.00%  $              298.38 N/A N/A
1985097-6 Cass 6P 50XG MPO-LC EA B  $           432.43 31.00%  $              298.38 N/A N/A
1985097-7 Cass 6P 50XG MPO-LC EA B  $           432.43 31.00%  $              298.38 N/A N/A
1985097-8 Cass 6P 50XG MPO-LC EA B  $           432.43 31.00%  $              298.38 N/A N/A
1985097-9 Cass 6P 50XG MPO-LC EA B  $           432.43 31.00%  $              298.38 N/A N/A
1985099-1 Kit, LightCrimp Plus LC, Simplex, SM EA B  $           342.29 31.00%  $              236.18 N/A N/A
1985100-1 Kit, LightCrimp+ LC, Simplex, MM 62.5 LO EA B  $           287.49 31.00%  $              198.37 N/A N/A
1985101-1 Kit, LightCrimp+ LC, Simplex, MM 50 LO EA B  $           287.49 31.00%  $              198.37 N/A N/A
1985102-1 Kit, LightCrimp Plus SC, Simplex, SM EA B  $           373.54 31.00%  $              257.74 N/A N/A
1985103-1 Kit, LightCrimp+ SC, Simplex, MM 62.5 LO EA B  $           266.82 31.00%  $              184.11 N/A N/A
1985104-1 Kit, LightCrimp+ SC, Simplex, MM 50 LO EA B  $           266.82 31.00%  $              184.11 N/A N/A
1985105-1 Kit, LightCrimp+ ST, Simplex, MM 50 LO EA B  $           247.59 31.00%  $              170.84 N/A N/A
1985106-1 Kit, LightCrimp+ ST, Simplex, MM 62.5 LO EA B  $           247.59 31.00%  $              170.84 N/A N/A
1985204-1 KIT,CONN,MT-RJ,CRIMP TUB,50MM EA B  $             19.63 31.00%  $                13.54 N/A N/A
1985204-2 KIT,CONN,MT-RJ,CRIMP TUB,62.5, EA B  $             19.63 31.00%  $                13.54 N/A N/A
1985204-3 KIT,CONN,MT-RJ,CRIMP TUB,XG,MM EA B  $             19.63 31.00%  $                13.54 N/A N/A
1985204-4 KIT,CONN,MT-RJ.CRIMP TUB,RED EA B  $             21.61 31.00%  $                14.91 N/A N/A
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1985204-5 KIT CONN, MT-RJ,CRIMP TUB, YEL EA B  $             21.61 31.00%  $                14.91 N/A N/A
1985204-6 KIT CONN, MT-RJ,CRIMP TUB, GRE EA B  $             21.61 31.00%  $                14.91 N/A N/A
1985204-7 KIT CONN, MT-RJ,CRIMP TUB, BLU EA B  $             21.61 31.00%  $                14.91 N/A N/A
1985204-8 KIT CONN, MT-RJ,CRIMP TUB, ROS EA B  $             23.75 31.00%  $                16.39 N/A N/A
1985204-9 KIT CONN, MT-RJ,CRIMP TUB, AQU EA B  $             23.75 31.00%  $                16.39 N/A N/A
1985253-1 Kit, LightCrimp Plus LC Smplx SM 900um EA B  $           342.29 31.00%  $              236.18 N/A N/A
1985254-1 Kit, LightCrimp Plus LC, Simplex, MM EA B  $           287.49 31.00%  $              198.37 N/A N/A
1985255-1 Kit, LightCrimp Plus LC Smplx SM 900um EA B  $           287.49 31.00%  $              198.37 N/A N/A
1985256-1 Kit, LightCrimp Plus SC Smplx SM 900um EA B  $           373.54 31.00%  $              257.74 N/A N/A
1985257-1 Kit, LightCrimp Plus SC Smplx MM 900um EA B  $           266.82 31.00%  $              184.11 N/A N/A
1985258-1 Kit, LightCrimp Plus SC Smplx MM 900um EA B  $           266.82 31.00%  $              184.11 N/A N/A
1985259-1 Kit, LightCrimp Plus ST Smplx MM  900um EA B  $           247.59 31.00%  $              170.84 N/A N/A
1985260-1 Kit, LightCrimp Plus ST Smplx MM 900um EA B  $           247.59 31.00%  $              170.84 N/A N/A
1985275-1 PT 50/125 XG MTRJ PLUG 250UM EA B  $             35.92 31.00%  $                24.78 N/A N/A
1985275-2 PT 50/125 XG MTRJ PLUG 250UM EA B  $             36.79 31.00%  $                25.39 N/A N/A
1985275-3 PT 50/125 XG MTRJ PLUG 250UM EA B  $             37.69 31.00%  $                26.01 N/A N/A
1985333-1 C/A,XG,MPO-LC DUP,OFNP EA B  $           436.29 31.00%  $              301.04 N/A N/A
1985333-2 C/A,XG,MPO-LC DUP,OFNP EA B  $           447.83 31.00%  $              309.00 N/A N/A
1985333-3 C/A,XG,MPO-LC DUP,OFNP EA B  $           459.35 31.00%  $              316.95 N/A N/A
1985333-4 C/A,XG,MPO-LC DUP,OFNP EA B  $           470.89 31.00%  $              324.91 N/A N/A
1985333-5 C/A,XG,MPO-LC DUP,OFNP EA B  $           482.42 31.00%  $              332.87 N/A N/A
1985333-6 C/A,XG,MPO-LC DUP,OFNP EA B  $           493.96 31.00%  $              340.83 N/A N/A
1985333-7 C/A,XG,MPO-LC DUP,OFNP EA B  $           505.48 31.00%  $              348.78 N/A N/A
1985333-8 C/A,XG,MPO-LC DUP,OFNP EA B  $           517.02 31.00%  $              356.74 N/A N/A
1985333-9 C/A,XG,MPO-LC DUP,OFNP EA B  $           528.56 31.00%  $              364.71 N/A N/A
1985339-1 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B  $           515.56 31.00%  $              355.74 N/A N/A
1985339-2 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B  $           551.29 31.00%  $              380.39 N/A N/A
1985339-3 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B  $           587.02 31.00%  $              405.04 N/A N/A
1985339-4 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B  $           622.74 31.00%  $              429.69 N/A N/A
1985339-5 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B  $           658.49 31.00%  $              454.36 N/A N/A
1985339-6 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B  $           694.22 31.00%  $              479.01 N/A N/A
1985339-7 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B  $           729.97 31.00%  $              503.68 N/A N/A
1985339-8 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B  $           765.70 31.00%  $              528.33 N/A N/A
1985339-9 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B  $           801.43 31.00%  $              552.99 N/A N/A
1985340-1 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           515.56 31.00%  $              355.74 N/A N/A
1985340-2 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           551.29 31.00%  $              380.39 N/A N/A
1985340-3 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           587.02 31.00%  $              405.04 N/A N/A
1985340-4 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           622.74 31.00%  $              429.69 N/A N/A
1985340-5 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           658.49 31.00%  $              454.36 N/A N/A
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1985340-6 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           694.22 31.00%  $              479.01 N/A N/A
1985340-7 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           729.97 31.00%  $              503.68 N/A N/A
1985340-8 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           765.70 31.00%  $              528.33 N/A N/A
1985340-9 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           801.43 31.00%  $              552.99 N/A N/A
1985341-1 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           515.56 31.00%  $              355.74 N/A N/A
1985341-2 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           551.29 31.00%  $              380.39 N/A N/A
1985341-3 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           587.02 31.00%  $              405.04 N/A N/A
1985341-4 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           622.74 31.00%  $              429.69 N/A N/A
1985341-5 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           658.49 31.00%  $              454.36 N/A N/A
1985341-6 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           694.22 31.00%  $              479.01 N/A N/A
1985341-7 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           729.97 31.00%  $              503.68 N/A N/A
1985341-8 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           765.70 31.00%  $              528.33 N/A N/A
1985341-9 CA 62.5 OFNP MPO-MTRJ SEC EA B  $           801.43 31.00%  $              552.99 N/A N/A
1985355-1 CASS, 62.5, 6P, MPO STD-MTRJ S EA B  $           372.45 31.00%  $              256.99 N/A N/A
1985355-2 CASS, 62.5, 6P, MPO STD-MT-RJ EA B  $           428.31 31.00%  $              295.53 N/A N/A
1985355-3 CASS, 62.5, 6P, MPO STD-MT-RJ EA B  $           428.31 31.00%  $              295.53 N/A N/A
1985355-4 CASS, 62.5, 6P, MPO STD-MT-RJ EA B  $           428.31 31.00%  $              295.53 N/A N/A
1985355-5 CASS, 62.5, 6P, MPO STD-MT-RJ EA B  $           428.31 31.00%  $              295.53 N/A N/A
1985355-6 CASS, 62.5, 6P, MPO STD-MT-RJ EA B  $           449.71 31.00%  $              310.30 N/A N/A
1985355-7 CASS, 62.5, 6P, MPO STD-MTRJ S EA B  $           449.71 31.00%  $              310.30 N/A N/A
1985355-8 CASS, 62.5, 6P, MPO STD-MTRJ S EA B  $           449.71 31.00%  $              310.30 N/A N/A
1985355-9 CASS, 62.5, 6P, MPO STD-MTRJ S EA B  $           449.71 31.00%  $              310.30 N/A N/A
1985374-1 KIT,LIGHTCRIMP SPLICE,250/900 EA B  $             22.63 31.00%  $                15.61 N/A N/A
1985387-1 CASS 62.5 12P EB MPO STD-MTRJ EA B  $           782.10 31.00%  $              539.65 N/A N/A
1985387-2 CASS 62.5 12P EB MPO STD-MTRJ EA B  $           899.43 31.00%  $              620.61 N/A N/A
1985387-3 CASS 62.5 12P EB MPO STD-MTRJ EA B  $           899.43 31.00%  $              620.61 N/A N/A
1985387-4 CASS 62.5 12P EB MPO STD-MTRJ EA B  $           899.43 31.00%  $              620.61 N/A N/A
1985387-5 CASS 62.5 12P EB MPO STD-MTRJ EA B  $           899.43 31.00%  $              620.61 N/A N/A
1985387-6 CASS 62.5 12P EB MPO STD-MTRJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
1985387-7 CASS 62.5 12P EB MPO STD-MTRJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
1985387-8 CASS 62.5 12P EB MPO STD-MTRJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
1985387-9 CASS 62.5 12P EB MPO STD-MTRJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
1985453-1 Cass 62.5 12P MPO-MT-RJ LH EA B  $           744.87 31.00%  $              513.96 N/A N/A
1985453-2 Cass 62.5 12P MPO-MT-RJ LH EA B  $           899.43 31.00%  $              620.61 N/A N/A
1985453-3 Cass 62.5 12P MPO-MT-RJ LH EA B  $           899.43 31.00%  $              620.61 N/A N/A
1985453-4 Cass 62.5 12P MPO-MT-RJ LH EA B  $           899.43 31.00%  $              620.61 N/A N/A
1985453-5 Cass 62.5 12P MPO-MT-RJ LH EA B  $           899.43 31.00%  $              620.61 N/A N/A
1985453-6 Cass 62.5 12P MPO-MT-RJ LH EA B  $           944.40 31.00%  $              651.64 N/A N/A
1985453-7 Cass 62.5 12P MPO-MT-RJ LH EA B  $           944.40 31.00%  $              651.64 N/A N/A
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1985453-8 Cass 62.5 12P MPO-MT-RJ LH EA B  $           944.40 31.00%  $              651.64 N/A N/A
1985453-9 Cass 62.5 12P MPO-MT-RJ LH EA B  $           944.40 31.00%  $              651.64 N/A N/A
1985454-1 Cass 62.5 12P MPO-MT-RJ RH EA B  $           744.87 31.00%  $              513.96 N/A N/A
1985454-2 Cass 62.5 12P MPO-MT-RJ RH EA B  $           899.43 31.00%  $              620.61 N/A N/A
1985454-3 Cass 62.5 12P MPO-MT-RJ RH EA B  $           899.43 31.00%  $              620.61 N/A N/A
1985454-4 Cass 62.5 12P MPO-MT-RJ RH EA B  $           899.43 31.00%  $              620.61 N/A N/A
1985454-5 Cass 62.5 12P MPO-MT-RJ RH EA B  $           899.43 31.00%  $              620.61 N/A N/A
1985454-6 Cass 62.5 12P MPO-MT-RJ RH EA B  $           944.40 31.00%  $              651.64 N/A N/A
1985454-7 Cass 62.5 12P MPO-MT-RJ RH EA B  $           944.40 31.00%  $              651.64 N/A N/A
1985454-8 Cass 62.5 12P MPO-MT-RJ RH EA B  $           944.40 31.00%  $              651.64 N/A N/A
1985454-9 Cass 62.5 12P MPO-MT-RJ RH EA B  $           944.40 31.00%  $              651.64 N/A N/A
1985480-1 CA 62 MTRJ JK BL SEC-MTRJ PL EA B  $             46.56 31.00%  $                32.13 N/A N/A
1985480-2 CA 62 MTRJ JK BL SEC-MTRJ PL EA B  $             48.96 31.00%  $                33.78 N/A N/A
1985480-3 CA 62 MTRJ JK BL SEC-MTRJ PL EA B  $             51.38 31.00%  $                35.45 N/A N/A
1985480-5 CA 62 MTRJ JK BL SEC-MTRJ PL EA B  $             56.21 31.00%  $                38.78 N/A N/A
1985480-6 CA 62 MTRJ JK BL SEC-MTRJ PL EA B  $             58.61 31.00%  $                40.44 N/A N/A
1985480-9 CA 62 MTRJ JK BL SEC-MTRJ PL EA B  $             65.88 31.00%  $                45.46 N/A N/A
1985517-1 C/A 2MM OFNR XG,LC GRN W/O KEY EA B  $             57.44 31.00%  $                39.63 N/A N/A
1985517-2 C/A 2MM OFNR XG,LC GRN W/O KEY EA B  $             59.59 31.00%  $                41.12 N/A N/A
1985517-3 C/A 2MM OFNR XG,LC GRN W/O KEY EA B  $             61.77 31.00%  $                42.62 N/A N/A
1985517-4 C/A 2MM OFNR XG,LC GRN W/O KEY EA B  $             63.90 31.00%  $                44.09 N/A N/A
1985517-5 C/A 2MM OFNR XG,LC GRN W/O KEY EA B  $             66.06 31.00%  $                45.58 N/A N/A
1985517-6 C/A 2MM OFNR XG,LC GRN W/O KEY EA B  $             68.23 31.00%  $                47.08 N/A N/A
1985517-7 C/A 2MM OFNR XG,LC GRN W/O KEY EA B  $             70.38 31.00%  $                48.56 N/A N/A
1985517-8 C/A 2MM OFNR XG,LC GRN W/O KEY EA B  $             72.54 31.00%  $                50.05 N/A N/A
1985517-9 C/A 2MM OFNR XG,LC GRN W/O KEY EA B  $             74.69 31.00%  $                51.54 N/A N/A
1985520-1 C/A,OFNR 50/125 XG,LC GRN W/O KEY-SC EA B  $             61.27 31.00%  $                42.28 N/A N/A
1985520-2 C/A,OFNR 50/125 XG,LC GRN W/O KEY-SC EA B  $             63.56 31.00%  $                43.86 N/A N/A
1985520-3 C/A,OFNR 50/125 XG,LC GRN W/O EA B  $             65.88 31.00%  $                45.46 N/A N/A
1985520-4 C/A,OFNR 50/125 XG,LC GRN W/O KEY-SC EA B  $             68.15 31.00%  $                47.02 N/A N/A
1985520-5 C/A,OFNR 50/125 XG,LC GRN W/O EA B  $             70.46 31.00%  $                48.62 N/A N/A
1985520-6 C/A,OFNR 50/125 XG,LC GRN W/O KEY-SC EA B  $             72.77 31.00%  $                50.21 N/A N/A
1985520-7 C/A,OFNR 50/125 XG,LC GRN W/O KEY-SC EA B  $             75.05 31.00%  $                51.78 N/A N/A
1985520-8 C/A,OFNR 50/125 XG,LC GRN W/O KEY-SC EA B  $             77.36 31.00%  $                53.38 N/A N/A
1985520-9 C/A,OFNR 50/125 XG,LC GRN W/O KEY-SC EA B  $             79.67 31.00%  $                54.97 N/A N/A
1985532-1 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $             48.77 31.00%  $                33.65 N/A N/A
1985532-2 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $             51.31 31.00%  $                35.40 N/A N/A
1985532-3 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $             53.84 31.00%  $                37.15 N/A N/A
1985532-4 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $             56.36 31.00%  $                38.89 N/A N/A
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1985532-5 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $             58.92 31.00%  $                40.65 N/A N/A
1985532-6 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $             61.46 31.00%  $                42.41 N/A N/A
1985532-7 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $             63.98 31.00%  $                44.15 N/A N/A
1985532-8 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $             66.52 31.00%  $                45.90 N/A N/A
1985532-9 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $             69.07 31.00%  $                47.66 N/A N/A
1985533-1 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $             48.77 31.00%  $                33.65 N/A N/A
1985533-2 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $             51.31 31.00%  $                35.40 N/A N/A
1985533-3 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $             53.84 31.00%  $                37.15 N/A N/A
1985533-4 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $             56.36 31.00%  $                38.89 N/A N/A
1985533-5 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $             58.92 31.00%  $                40.65 N/A N/A
1985533-6 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $             61.46 31.00%  $                42.41 N/A N/A
1985533-7 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $             63.98 31.00%  $                44.15 N/A N/A
1985533-8 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $             66.52 31.00%  $                45.90 N/A N/A
1985533-9 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $             69.07 31.00%  $                47.66 N/A N/A
1985534-1 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $             48.77 31.00%  $                33.65 N/A N/A
1985534-2 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $             51.31 31.00%  $                35.40 N/A N/A
1985534-3 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $             53.84 31.00%  $                37.15 N/A N/A
1985534-4 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $             56.36 31.00%  $                38.89 N/A N/A
1985534-5 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $             58.92 31.00%  $                40.65 N/A N/A
1985534-6 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $             61.46 31.00%  $                42.41 N/A N/A
1985534-7 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $             63.98 31.00%  $                44.15 N/A N/A
1985534-8 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $             66.52 31.00%  $                45.90 N/A N/A
1985534-9 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $             69.07 31.00%  $                47.66 N/A N/A
1985535-1 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $             48.77 31.00%  $                33.65 N/A N/A
1985535-2 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $             51.31 31.00%  $                35.40 N/A N/A
1985535-3 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $             53.84 31.00%  $                37.15 N/A N/A
1985535-4 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $             56.36 31.00%  $                38.89 N/A N/A
1985535-5 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $             58.92 31.00%  $                40.65 N/A N/A
1985535-6 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $             61.46 31.00%  $                42.41 N/A N/A
1985535-7 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $             63.98 31.00%  $                44.15 N/A N/A
1985535-8 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $             66.52 31.00%  $                45.90 N/A N/A
1985535-9 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $             69.07 31.00%  $                47.66 N/A N/A
1985627-1 C/A,OFNR 50/125 XG,LC GRN W/O KEY-ST EA B  $             61.86 31.00%  $                42.68 N/A N/A
1985627-2 C/A,OFNR 50/125 XG,LC GRN W/O KEY-ST EA B  $             64.17 31.00%  $                44.28 N/A N/A
1985627-3 C/A,OFNR 50/125 XG,LC GRN W/O EA B  $             66.52 31.00%  $                45.90 N/A N/A
1985627-4 C/A,OFNR 50/125 XG,LC GRN W/O KEY-ST EA B  $             68.82 31.00%  $                47.49 N/A N/A
1985627-5 C/A,OFNR 50/125 XG,LC GRN W/O EA B  $             71.15 31.00%  $                49.09 N/A N/A
1985627-6 C/A,OFNR 50/125 XG,LC GRN W/O KEY-ST EA B  $             73.48 31.00%  $                50.70 N/A N/A
1985627-7 C/A,OFNR 50/125 XG,LC GRN W/O KEY-ST EA B  $             75.80 31.00%  $                52.30 N/A N/A
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1985627-8 C/A,OFNR 50/125 XG,LC GRN W/O KEY-ST EA B  $             78.11 31.00%  $                53.90 N/A N/A
1985627-9 C/A,OFNR 50/125 XG,LC GRN W/O KEY-ST EA B  $             80.44 31.00%  $                55.50 N/A N/A
1985653-1 BASE TERMINATION KIT,LC+,SC,ST EA B  $           538.44 31.00%  $              371.52 N/A N/A
1985766-1 DIE SET LC + LC/SC/SPLICE EA B  $           201.92 31.00%  $              139.32 N/A N/A
1985771-1 ASSEMBLY, CABLE HOLDER, SPLICE EA B  $             67.21 31.00%  $                46.37 N/A N/A
1985799-1 CASS, 62.5/125, 6P, MPO-LC EA B  $           338.35 31.00%  $              233.46 N/A N/A
1985799-2 CASS, 62.5/125, 6P, MPO-LC SEC RED EA B  $           428.31 31.00%  $              295.53 N/A N/A
1985799-3 CASS, 62.5/125, 6P, MPO-LC SEC GRN EA B  $           428.31 31.00%  $              295.53 N/A N/A
1985799-4 CASS, 62.5/125, 6P, MPO-LC SEC EA B  $           428.31 31.00%  $              295.53 N/A N/A
1985799-5 CASS, 62.5/125, 6P, MPO-LC SEC EA B  $           428.31 31.00%  $              295.53 N/A N/A
1985799-6 CASS, 62.5/125, 6P, MPO-LC SEC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1985799-7 CASS, 62.5/125, 6P, MPO-LC SEC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1985799-8 CASS, 62.5/125, 6P, MPO-LC SEC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1985799-9 CASS, 62.5/125, 6P, MPO-LC SEC EA B  $           449.71 31.00%  $              310.30 N/A N/A
1985805-1 KIT,LIGHTCRIMP SPLICE, 2.0 EA B  $             23.67 31.00%  $                16.33 N/A N/A
1985907-5 C/A 50/125 XG 12FIB ARMORED OF EA B  $        1,027.06 31.00%  $              708.67 N/A N/A
1985950-1 CONN KIT,MT-RJ SEC,RED,MM EA B  $               7.75 31.00%  $                  5.35 N/A N/A
1985950-2 CONN KIT,MT-RJ SEC,YEL,MM EA B  $               7.75 31.00%  $                  5.35 N/A N/A
1985950-3 CONN KIT,MT-RJ SEC,GRN,MM EA B  $               7.75 31.00%  $                  5.35 N/A N/A
1985950-4 CONN KIT,MT-RJ SEC,BLUE,MM EA B  $               7.75 31.00%  $                  5.35 N/A N/A
1985950-5 CONN KIT,MT-RJ SEC,ROSE,MM EA B  $               7.75 31.00%  $                  5.35 N/A N/A
1985950-6 CONN KIT,MT-RJ SEC,AQUA,MM EA B  $               7.75 31.00%  $                  5.35 N/A N/A
1985950-7 CONN KIT,MT-RJ SEC,BRW,MM EA B  $               7.75 31.00%  $                  5.35 N/A N/A
1985950-8 CONN KIT,MT-RJ SEC,VIO,MM EA B  $               7.75 31.00%  $                  5.35 N/A N/A
1985950-9 CONN KIT,MT-RJ SEC,ORG,MM EA B  $               7.75 31.00%  $                  5.35 N/A N/A
1985959-1 KIT+LC SEC SMPLX MM50 RED EA B  $             23.42 31.00%  $                16.16 N/A N/A
1985959-2 KIT+LC SEC SMPLX MM50 YEL EA B  $             23.42 31.00%  $                16.16 N/A N/A
1985959-3 KIT+LC SEC SMPLX MM50 GRN EA B  $             23.42 31.00%  $                16.16 N/A N/A
1985959-4 KIT+LC SEC SMPLX MM50 BLU EA B  $             23.42 31.00%  $                16.16 N/A N/A
1985959-5 KIT+LC SEC SMPLX MM50 ROS EA B  $             24.60 31.00%  $                16.97 N/A N/A
1985959-6 KIT+LC SEC SMPLX MM50 AQU EA B  $             24.60 31.00%  $                16.97 N/A N/A
1985959-7 KIT+LC SEC SMPLX MM50 BRN EA B  $             24.60 31.00%  $                16.97 N/A N/A
1985959-8 KIT+LC SEC SMPLX MM50 VIO EA B  $             24.60 31.00%  $                16.97 N/A N/A
1985959-9 KIT+LC SEC SMPLX MM50 ORN EA B  $             24.60 31.00%  $                16.97 N/A N/A
1985960-1 KIT+LC SEC SMPLX MMXG RED EA B  $             23.42 31.00%  $                16.16 N/A N/A
1985960-2 KIT+LC SEC SMPLX MMXG YEL EA B  $             23.42 31.00%  $                16.16 N/A N/A
1985960-3 KIT+LC SEC SMPLX MMXG GRN EA B  $             23.42 31.00%  $                16.16 N/A N/A
1985960-4 KIT+LC SEC SMPLX MMXG BLU EA B  $             23.42 31.00%  $                16.16 N/A N/A
1985960-5 KIT+LC SEC SMPLX MMXG ROS EA B  $             24.60 31.00%  $                16.97 N/A N/A
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1985960-6 KIT+LC SEC SMPLX MMXG AQU EA B  $             24.60 31.00%  $                16.97 N/A N/A
1985960-7 KIT+LC SEC SMPLX MMXG BRN EA B  $             24.60 31.00%  $                16.97 N/A N/A
1985960-8 KIT+LC SEC SMPLX MMXG VIO EA B  $             24.60 31.00%  $                16.97 N/A N/A
1985960-9 KIT+LC SEC SMPLX MMXG ORN EA B  $             24.60 31.00%  $                16.97 N/A N/A
1985961-1 KIT+LC SEC SMPLX MM625 RED EA B  $             23.42 31.00%  $                16.16 N/A N/A
1985961-2 KIT+LC SEC SMPLX MM625 YEL EA B  $             23.42 31.00%  $                16.16 N/A N/A
1985961-3 KIT+LC SEC SMPLX MM625 GRN EA B  $             23.42 31.00%  $                16.16 N/A N/A
1985961-4 KIT+LC SEC SMPLX MM625 BLU EA B  $             23.42 31.00%  $                16.16 N/A N/A
1985961-5 KIT+LC SEC SMPLX MM625 ROS EA B  $             24.60 31.00%  $                16.97 N/A N/A
1985961-6 KIT+LC SEC SMPLX MM625 AQU EA B  $             24.60 31.00%  $                16.97 N/A N/A
1985961-7 KIT+LC SEC SMPLX MM625 BRN EA B  $             24.60 31.00%  $                16.97 N/A N/A
1985961-8 KIT+LC SEC SMPLX MM625 VIO EA B  $             24.60 31.00%  $                16.97 N/A N/A
1985961-9 KIT+LC SEC SMPLX MM625 ORN EA B  $             24.60 31.00%  $                16.97 N/A N/A
1985971-1 CASS,SM,6P,MPO STD-SC STD EA B  $           468.21 31.00%  $              323.06 N/A N/A
1985971-2 CASS,SM,6P,MPO SEC-SC STD EA B  $           538.44 31.00%  $              371.52 N/A N/A
1985971-3 CASS,SM,6P,MPO SEC-SC STD EA B  $           538.44 31.00%  $              371.52 N/A N/A
1985971-4 CASS,SM,6P,MPO SEC-SC STD EA B  $           538.44 31.00%  $              371.52 N/A N/A
1985971-5 CASS,SM,6P,MPO SEC-SC STD EA B  $           538.44 31.00%  $              371.52 N/A N/A
1985971-6 CASS,SM,6P,MPO SEC-SC STD EA B  $           565.36 31.00%  $              390.10 N/A N/A
1985971-7 CASS,SM,6P,MPO SEC-SC STD EA B  $           565.36 31.00%  $              390.10 N/A N/A
1985971-8 CASS,SM,6P,MPO SEC-SC STD EA B  $           565.36 31.00%  $              390.10 N/A N/A
1985971-9 CASS,SM,6P,MPO SEC-SC STD EA B  $           565.36 31.00%  $              390.10 N/A N/A
1H7181-000 F-ACC-CB24-ATT-SUBS EA B  $             97.88 31.0%  $                67.54 N/A N/A
1-PR.-PROTD-BOX-ASSY-Q.F.-GEL 1 PR. PROTD, BOX ASSY Q.F. GEL EA B  $             25.13 31.0%  $                17.34 N/A N/A
1-PR-CPX-BOX-GEL 1 PR CPX BOX - GEL EA B  $             17.60 31.0%  $                12.14 N/A N/A
1-PR-MODULE-ASSYNONPROTGEL 1 PR MODULE ASSY,NONPROT,GEL EA B  $               7.75 31.0%  $                  5.35 N/A N/A
200300-000 HUB-PNH08DAGBBC800 EA B  $        5,632.41 31.0%  $           3,886.36 N/A N/A
200302-000 HUB-NGSS-COVER-PANEL-KIT EA B  $           216.97 31.0%  $              149.71 N/A N/A
2055027-4 OCP-F2-04MASCA-XX EA B  $             20.46 31.0%  $                14.12 N/A N/A
2055107-1 FOCASS OM3  12 X  SC/PC- MPO STR XG EA B  $           444.10 31.00%  $              306.43 N/A N/A
2055140-5 OCJ-L1-05MASCA-L1-CA02 EA B  $             31.96 31.0%  $                22.05 N/A N/A
2055141-3 OCP-L1-03MASEE-XX-100CA02 EA B  $             18.90 31.0%  $                13.04 N/A N/A
2055330-6 OCP-S7-06MASIA-XX EA B  $             27.73 31.0%  $                19.13 N/A N/A
2064142-1 CASS, XG, 6P, MPO-ST EA B  $           355.27 31.00%  $              245.14 N/A N/A
2064181-1 KIT CONN, LIGHTCRIMP + LC/APC EA B  $             30.56 31.00%  $                21.09 N/A N/A
2064184-1 KIT CONN, LIGHTCRIMP + SC/APC EA B  $             30.56 31.00%  $                21.09 N/A N/A
2064389-1 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        2,056.17 31.00%  $           1,418.76 N/A N/A
2064389-2 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        2,210.10 31.00%  $           1,524.97 N/A N/A
2064389-3 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        2,364.02 31.00%  $           1,631.17 N/A N/A
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2064389-4 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        2,517.98 31.00%  $           1,737.41 N/A N/A
2064389-5 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        2,671.89 31.00%  $           1,843.60 N/A N/A
2064389-6 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        2,825.83 31.00%  $           1,949.82 N/A N/A
2064389-7 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        2,979.75 31.00%  $           2,056.03 N/A N/A
2064389-8 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        3,133.70 31.00%  $           2,162.25 N/A N/A
2064389-9 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        3,287.62 31.00%  $           2,268.46 N/A N/A
2064453-2 CBL SLITTER, MICRO ELECT 2.0MM EA B  $           153.82 31.00%  $              106.14 N/A N/A
2064492-2 CASS XG 12P MPO SEC-LC EA B  $           856.60 31.00%  $              591.05 N/A N/A
2064492-3 CASS XG 12P MPO SEC-LC EA B  $           856.60 31.00%  $              591.05 N/A N/A
2064492-4 CASS XG 12P MPO SEC-LC EA B  $           856.60 31.00%  $              591.05 N/A N/A
2064492-5 CASS XG 12P MPO SEC-LC EA B  $           856.60 31.00%  $              591.05 N/A N/A
2064492-6 CASS XG 12P MPO SEC-LC EA B  $           899.43 31.00%  $              620.61 N/A N/A
2064492-7 CASS XG 12P MPO SEC-LC EA B  $           899.43 31.00%  $              620.61 N/A N/A
2064492-8 CASS XG 12P MPO SEC-LC EA B  $           899.43 31.00%  $              620.61 N/A N/A
2064492-9 CASS XG 12P MPO SEC-LC EA B  $           899.43 31.00%  $              620.61 N/A N/A
2064499-1 SC I.B.C. EA B  $           240.38 31.00%  $              165.86 N/A N/A
2064500-1 LC I.B.C. EA B  $           173.07 31.00%  $              119.42 N/A N/A
2064540-1 CABLE HOLDER, LC + LC/SC EA B  $             10.50 31.00%  $                  7.25 N/A N/A
2064603-1 HAND TOOL, LC + LC/SC/SPLICE EA B  $           238.16 31.00%  $              164.33 N/A N/A
2064641-1 RD,HybAdptr, LC SECURE Flngles EA B  $           176.01 31.00%  $              121.45 N/A N/A
2064641-2 YW,HybAdptr, LC SECURE Flngles EA B  $           176.01 31.00%  $              121.45 N/A N/A
2064641-3 GR,HybAdptr, LC SECURE Flngles EA B  $           176.01 31.00%  $              121.45 N/A N/A
2064641-4 BL,HybAdptr, LC SECURE Flngles EA B  $           176.01 31.00%  $              121.45 N/A N/A
2064641-5 RO,HybAdptr, LC SECURE Flngles EA B  $           176.01 31.00%  $              121.45 N/A N/A
2064641-6 AQ,HybAdptr, LC SECURE Flngles EA B  $           176.01 31.00%  $              121.45 N/A N/A
2064641-7 BR,HybAdptr, LC SECURE Flngles EA B  $           176.01 31.00%  $              121.45 N/A N/A
2064641-8 VI,HybAdptr, LC SECURE Flngles EA B  $           176.01 31.00%  $              121.45 N/A N/A
2064641-9 OR,HybAdptr, LC SECURE Flngles EA B  $           176.01 31.00%  $              121.45 N/A N/A
2064651-1 PROFESSIONAL FIBER INSPECTION KIT EA B  $        2,807.58 31.00%  $           1,937.23 N/A N/A
2064651-2 LC+MTRJ FBR CONN INSPECTION KI EA B  $        2,172.99 31.00%  $           1,499.36 N/A N/A
2064651-3 LC+ FIBER CONN INSPECTION KIT EA B  $        1,961.46 31.00%  $           1,353.41 N/A N/A
2064658-4 SHUTTER ADPT DUP LC FLANGE SR EA B  $               9.48 31.00%  $                  6.54 N/A N/A
2064658-5 SHUTTER ADPT DUP LC FLANGE SR EA B  $               9.48 31.00%  $                  6.54 N/A N/A
2064658-6 SHUTTER ADPT DUP LC FLANGE SR EA B  $               9.48 31.00%  $                  6.54 N/A N/A
2069837-1 CAT6 SECURITY KEY P.CODE ASSY SRD BLK L1 EA B  $             94.96 31.00%  $                65.52 N/A N/A
2069837-2 CAT6 SECURITY KEY P.CODE ASSY SRD BLK L2 EA B  $             96.75 31.00%  $                66.76 N/A N/A
2069837-3 CAT6 SECURITY KEY P.CODE ASSY SRD BLK L3 EA B  $             98.52 31.00%  $                67.98 N/A N/A
2069837-4 CAT6 SECURITY KEY P.CODE ASSY SRD BLK L4 EA B  $           104.44 31.00%  $                72.06 N/A N/A
2069837-5 CAT6 SECURITY KEY P.CODE ASSY SRD BLK L5 EA B  $           102.00 31.00%  $                70.38 N/A N/A
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2105028-4 LC TO LC 1.8mm OS2 DPX LSZH&OFNR 4M EA B  $             56.06 31.0%  $                38.68 N/A N/A
2111008-1 FP KT,LBL,SGL GNG,1P,L.ALD EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111008-2 FP KT,LBL,SGL GNG,1P,BLK EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111008-3 FP KT,LBL,SGL GNG,1P,WHT EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111008-4 FP KT,LBL,SGL GNG,1P,GRY EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111009-1 FP KT,LBL,SGL GNG,2P,L.ALD EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111009-2 FP KT,LBL,SGL GNG,2P,BLK EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111009-3 FP KT,LBL,SGL GNG,2P,WHT EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111009-4 FP KT,LBL,SGL GNG,2P,GRY EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111010-1 FP KT,LBL,SGL GNG,3P,L.ALD EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111010-2 FP KT,LBL,SGL GNG,3P,BLK EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111010-3 FP KT,LBL,SGL GNG,3P,WHT EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111010-4 FP KT,LBL,SGL GNG,3P,GRY EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111011-1 FP KT,LBL,SGL GNG,4P,L.ALD EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111011-2 FP KT,LBL,SGL GNG,4P,BLK EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111011-3 FP KT,LBL,SGL GNG,4P,WHT EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111011-4 FP KT,LBL,SGL GNG,4P,GRY EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111012-1 FP KT,LBL,SGL GNG,6P,L.ALD EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111012-2 FP KT,LBL,SGL GNG,6P,BLK EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111012-3 FP KT,LBL,SGL GNG,6P,WHT EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111012-4 FP KT,LBL,SGL GNG,6P,GRY EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111013-1 FP KT,LBL,DBL GNG,6P,L.ALD EA B  $               6.42 31.00%  $                  4.43 N/A N/A
2111013-2 FP KT,LBL,DBL GNG,6P,BLK EA B  $               6.42 31.00%  $                  4.43 N/A N/A
2111013-3 FP KT,LBL,DBL GNG,6P,WHT EA B  $               6.42 31.00%  $                  4.43 N/A N/A
2111013-4 FP KT,LBL,DBL GNG,6P,GRY EA B  $               6.42 31.00%  $                  4.43 N/A N/A
2111014-1 FP KT,LBL,DBL GNG,8P,L.ALD EA B  $               6.42 31.00%  $                  4.43 N/A N/A
2111014-2 FP KT,LBL,DBL GNG,8P,BLK EA B  $               6.42 31.00%  $                  4.43 N/A N/A
2111014-3 FP KT,LBL,DBL GNG,8P,WHT EA B  $               6.42 31.00%  $                  4.43 N/A N/A
2111014-4 FP KT,LBL,DBL GNG,8P,GRY EA B  $               6.42 31.00%  $                  4.43 N/A N/A
2111015-1 FP KT,LBL,DBLGNG,12P,L.ALD EA B  $               6.42 31.00%  $                  4.43 N/A N/A
2111015-2 FP KT,LBL,DBLGNG,12P,BLK EA B  $               6.42 31.00%  $                  4.43 N/A N/A
2111015-3 FP KT,LBL,DBLGNG,12P,WHT EA B  $               6.42 31.00%  $                  4.43 N/A N/A
2111015-4 FP KT,LBL,DBLGNG,12P,GRY EA B  $               6.42 31.00%  $                  4.43 N/A N/A
2111015-7 FP KT,COML,DBLGNG,12P,RED EA B  $               7.65 31.00%  $                  5.28 N/A N/A
2111021-1 FP KIT,NLBL,SGL GNG,1P,L.ALD EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111021-2 FP KIT,NLBL,SGL GNG,1P,BLK EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111021-3 FP KIT,NLBL,SGL GNG,1P,WHT EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111021-4 FP KIT,NLBL,SGL GNG,1P,GRY EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111022-1 FP KIT,NLBL,SGL GNG,2P,L.ALD EA B  $               1.78 31.00%  $                  1.23 N/A N/A
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2111022-2 FP KIT,NLBL,SGL GNG,2P,BLK EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111022-3 FP KIT,NLBL,SGL GNG,2P,WHT EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111022-4 FP KIT,NLBL,SGL GNG,2P,GRY EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111023-1 FP KIT,NLBL,SGL GNG,3P,L.ALD EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111023-2 FP KIT,NLBL,SGL GNG,3P,BLK EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111023-3 FP KIT,NLBL,SGL GNG,3P,WHT EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111023-4 FP KIT,NLBL,SGL GNG,3P,GRY EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111024-1 FP KIT,NLBL,SGL GNG,4P,L.ALD EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111024-2 FP KIT,NLBL,SGL GNG,4P,BLK EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111024-3 FP KIT,NLBL,SGL GNG,4P,WHT EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111024-4 FP KIT,NLBL,SGL GNG,4P,GRY EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111025-1 FP KIT,NLBL,SGL GNG,6P,L.ALD EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111025-2 FP KIT,NLBL,SGL GNG,6P,BLK EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111025-3 FP KIT,NLBL,SGL GNG,6P,WHT EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111025-4 FP KIT,NLBL,SGL GNG,6P,GRY EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111036-1 FP KT,LBL,SGL GNG,1P,L.ALD,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111036-2 FP KT,LBL,SGL GNG,1P,BLK,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111036-3 FP KT,LBL,SGL GNG,1P,WHT,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111036-4 FP KT,LBL,SGL GNG,1P,GRY,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111037-1 FP KT,LBL,SGL GNG,2P,L.ALD,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111037-2 FP KT,LBL,SGL GNG,2P,BLK,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111037-3 FP KT,LBL,SGL GNG,2P,WHT,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111037-4 FP KT,LBL,SGL GNG,2P,GRY,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111038-1 FP KT,LBL,SGL GNG,3P,L.ALD,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111038-2 FP KT,LBL,SGL GNG,3P,BLK,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111038-3 FP KT,LBL,SGL GNG,3P,WHT,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111038-4 FP KT,LBL,SGL GNG,3P,GRY,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111039-1 FP KT,LBL,SGL GNG,4P,L.ALD,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111039-2 FP KT,LBL,SGL GNG,4P,BLK,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111039-3 FP KT,LBL,SGL GNG,4P,WHT,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111039-4 FP KT,LBL,SGL GNG,4P,GRY,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111040-1 FP KT,LBL,SGL GNG,6P,L.ALD,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111040-2 FP KT,LBL,SGL GNG,6P,BLK,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111040-3 FP KT,LBL,SGL GNG,6P,WHT,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111040-4 FP KT,LBL,SGL GNG,6P,GRY,KL EA B  $               2.67 31.00%  $                  1.84 N/A N/A
2111041-1 FP KT,LBL,DBL GNG,6P,L.ALD,KL EA B  $               6.42 31.00%  $                  4.43 N/A N/A
2111041-2 FP KT,LBL,DBL GNG,6P,BLK,KL EA B  $               6.42 31.00%  $                  4.43 N/A N/A
2111041-3 FP KT,LBL,DBL GNG,6P,WHT,KL EA B  $               6.42 31.00%  $                  4.43 N/A N/A
2111041-4 FP KT,LBL,DBL GNG,6P,GRY,KL EA B  $               6.42 31.00%  $                  4.43 N/A N/A
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2111042-1 FP KT,LBL,DBL GNG,8P,L.ALD,KL EA B  $               6.42 31.00%  $                  4.43 N/A N/A
2111042-2 FP KT,LBL,DBL GNG,8P,BLK,KL EA B  $               6.42 31.00%  $                  4.43 N/A N/A
2111042-3 FP KT,LBL,DBL GNG,8P,WHT,KL EA B  $               6.42 31.00%  $                  4.43 N/A N/A
2111042-4 FP KT,LBL,DBL GNG,8P,GRY,KL EA B  $               6.42 31.00%  $                  4.43 N/A N/A
2111043-1 FP KT,LBL,DBLGNG,12P,L.ALD,KL EA B  $               6.42 31.00%  $                  4.43 N/A N/A
2111043-2 FP KT,LBL,DBLGNG,12P,BLK,KL EA B  $               6.42 31.00%  $                  4.43 N/A N/A
2111043-3 FP KT,LBL,DBLGNG,12P,WHT,KL EA B  $               6.42 31.00%  $                  4.43 N/A N/A
2111043-4 FP KT,LBL,DBLGNG,12P,GRY,KL EA B  $               6.42 31.00%  $                  4.43 N/A N/A
2111049-1 FP KIT,NLBL,SGL GNG,1P,L.ALD,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111049-2 FP KIT,NLBL,SGL GNG,1P,BLK,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111049-3 FP KIT,NLBL,SGL GNG,1P,WHT,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111049-4 FP KIT,NLBL,SGL GNG,1P,GRY,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111050-1 FP KIT,NLBL,SGL GNG,2P,L.ALD,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111050-2 FP KIT,NLBL,SGL GNG,2P,BLK,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111050-3 FP KIT,NLBL,SGL GNG,2P,WHT,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111050-4 FP KIT,NLBL,SGL GNG,2P,GRY,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111051-1 FP KIT,NLBL,SGL GNG,3P,L.ALD,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111051-2 FP KIT,NLBL,SGL GNG,3P,BLK,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111051-3 FP KIT,NLBL,SGL GNG,3P,WHT,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111051-4 FP KIT,NLBL,SGL GNG,3P,GRY,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111052-1 FP KIT,NLBL,SGL GNG,4P,L.ALD,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111052-2 FP KIT,NLBL,SGL GNG,4P,BLK,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111052-3 FP KIT,NLBL,SGL GNG,4P,WHT,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111052-4 FP KIT,NLBL,SGL GNG,4P,GRY,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111053-1 FP KIT,NLBL,SGL GNG,6P,L.ALD,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111053-2 FP KIT,NLBL,SGL GNG,6P,BLK,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111053-3 FP KIT,NLBL,SGL GNG,6P,WHT,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111053-4 FP KIT,NLBL,SGL GNG,6P,GRY,KL EA B  $               1.78 31.00%  $                  1.23 N/A N/A
2111093-1 KIT,INTERFACE HSG RESIDENTIAL EA B  $               7.54 31.00%  $                  5.20 N/A N/A
2111103-1 BOOT,HOODED,8 MM,CLEAR EA B  $               1.06 31.00%  $                  0.73 N/A N/A
2111107-1 KIT,AMPTRAC,20P,CISCO 2960 EA B  $           197.70 31.00%  $              136.41 N/A N/A
2111108-1 KIT,AMPTRAC,44P,CISCO 2960 EA B  $           269.59 31.00%  $              186.02 N/A N/A
2111117-1 KIT,INTERFACE HSG RES, UTP EA B  $               4.08 31.00%  $                  2.82 N/A N/A
2111121-1 CPLR,SL,INLINE,CAT5E,UNSHLD EA B  $               9.23 31.00%  $                  6.37 N/A N/A
2111122-1 CPLR,SL,INLINE,CAT5E,SHLD EA B  $             12.02 31.00%  $                  8.29 N/A N/A
2111123-1 CPLR,SL,INLINE,CAT6,UNSHLD EA B  $             12.67 31.00%  $                  8.74 N/A N/A
2111124-1 CPLR,SL,INLINE,CAT6,SHLD EA B  $             15.79 31.00%  $                10.90 N/A N/A
2111149-1 KIT,AMPTRAC,24P,CISCO 3750 EA B  $           109.21 31.00%  $                75.35 N/A N/A
2111159-1 PANEL ASSY, DISCRETE MODULE, 96 PORT EA B  $           100.36 31.00%  $                69.25 N/A N/A
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2111168-1 Kit,Sensor Strip,Rigid/Flex16P EA B  $             96.96 31.00%  $                66.90 N/A N/A
2111179-1 C/A,SEC KEY,DBL,UTP,CAT6,BLACK, 1 FT EA B  $             79.30 31.00%  $                54.72 N/A N/A
2111179-2 C/A,SEC KEY,DBL,UTP,CAT6,BLACK, 2 FT EA B  $             80.21 31.00%  $                55.34 N/A N/A
2111179-3 C/A,SEC KEY,DBL,UTP,CAT6,BLACK, 3 FT EA B  $             81.15 31.00%  $                55.99 N/A N/A
2111179-4 C/A,SEC KEY,DBL,UTP,CAT6,BLACK, 4 FT EA B  $             82.04 31.00%  $                56.61 N/A N/A
2111179-5 C/A,SEC KEY,DBL,UTP,CAT6,BLACK, 5 FT EA B  $             82.94 31.00%  $                57.23 N/A N/A
2111179-6 C/A,SEC KEY,DBL,UTP,CAT6,BLACK, 6 FT EA B  $             83.86 31.00%  $                57.86 N/A N/A
2111179-7 C/A,SEC KEY,DBL,UTP,CAT6,BLACK, 7 FT EA B  $             84.73 31.00%  $                58.46 N/A N/A
2111179-8 C/A,SEC KEY,DBL,UTP,CAT6,BLACK, 8 FT EA B  $             85.69 31.00%  $                59.13 N/A N/A
2111179-9 C/A,SEC KEY,DBL,UTP,CAT6,BLACK, 9 FT EA B  $             86.63 31.00%  $                59.77 N/A N/A
2111190-1 C/A,SEC KEY,DBL,SHLD,CAT6A,BLU, 1FT EA B  $             84.73 31.00%  $                58.46 N/A N/A
2111190-2 C/A,SEC KEY,DBL,SHLD,CAT6A,BLU, 2FT EA B  $             86.50 31.00%  $                59.69 N/A N/A
2111190-3 C/A,SEC KEY,DBL,SHLD,CAT6A,BLU, 3 FT EA B  $             88.28 31.00%  $                60.91 N/A N/A
2111190-4 C/A,SEC KEY,DBL,SHLD,CAT6A,BLU, 4 FT EA B  $             90.09 31.00%  $                62.16 N/A N/A
2111190-5 C/A,SEC KEY,DBL,SHLD,CAT6A,BLU, 5 FT EA B  $             91.92 31.00%  $                63.42 N/A N/A
2111190-6 C/A,SEC KEY,DBL,SHLD,CAT6A,BLU, 6 FT EA B  $             93.75 31.00%  $                64.69 N/A N/A
2111190-7 C/A,SEC KEY,DBL,SHLD,CAT6A,BLU, 7 FT EA B  $             95.52 31.00%  $                65.91 N/A N/A
2111190-8 C/A,SEC KEY,DBL,SHLD,CAT6A,BLU, 8 FT EA B  $             97.32 31.00%  $                67.15 N/A N/A
2111190-9 C/A,SEC KEY,DBL,SHLD,CAT6A,BLU, 9 FT EA B  $             99.13 31.00%  $                68.40 N/A N/A
2111201-1 EXTENDER KIT,FP,SGL GNG,L.ALD EA B  $               5.62 31.00%  $                  3.88 N/A N/A
2111201-2 EXTENDER KIT,FP,SGL GNG,BLK EA B  $               5.62 31.00%  $                  3.88 N/A N/A
2111201-3 EXTENDER KIT,FP,SGL GNG,WHT EA B  $               5.62 31.00%  $                  3.88 N/A N/A
2111201-4 EXTENDER KIT,FP,SGL GNG,GRY EA B  $               5.62 31.00%  $                  3.88 N/A N/A
2111203-1 FP KT,LBL,SGL GNG,4P H, L.ALD EA B  $               3.19 31.00%  $                  2.20 N/A N/A
2111203-2 FP KT,LBL,SGL GNG,4P H, BLK EA B  $               3.19 31.00%  $                  2.20 N/A N/A
2111203-3 FP KT,LBL,SGL GNG,4P H, WHT EA B  $               3.19 31.00%  $                  2.20 N/A N/A
2111203-4 FP KT,LBL,SGL GNG,4P H, GRY EA B  $               3.19 31.00%  $                  2.20 N/A N/A
2111225-1 C/A,SEC KEY,SGL,UTP,CAT6,BLACK, 1 FT EA B  $             44.48 31.00%  $                30.69 N/A N/A
2111225-2 C/A,SEC KEY,SGL,UTP,CAT6,BLACK, 2 FT EA B  $             45.71 31.00%  $                31.54 N/A N/A
2111225-3 C/A,SEC KEY,SGL,UTP,CAT6,BLACK, 3 FT EA B  $             46.90 31.00%  $                32.36 N/A N/A
2111225-4 C/A,SEC KEY,SGL,UTP,CAT6,BLACK, 4 FT EA B  $             48.09 31.00%  $                33.18 N/A N/A
2111225-5 C/A,SEC KEY,SGL,UTP,CAT6,BLACK, 5 FT EA B  $             49.31 31.00%  $                34.02 N/A N/A
2111225-6 C/A,SEC KEY,SGL,UTP,CAT6,BLACK, 6 FT EA B  $             50.52 31.00%  $                34.86 N/A N/A
2111225-7 C/A,SEC KEY,SGL,UTP,CAT6,BLACK, 7 FT EA B  $             51.71 31.00%  $                35.68 N/A N/A
2111225-8 C/A,SEC KEY,SGL,UTP,CAT6,BLACK, 8 FT EA B  $             52.92 31.00%  $                36.51 N/A N/A
2111225-9 C/A,SEC KEY,SGL,UTP,CAT6,BLACK, 9 FT EA B  $             53.98 31.00%  $                37.25 N/A N/A
2111236-1 C/A,SEC KEY,SGL,SHLD,CAT6A,BLU, 1FT EA B  $             50.86 31.00%  $                35.09 N/A N/A
2111236-2 C/A,SEC KEY,SGL,SHLD,CAT6A,BLU, 2FT EA B  $             52.65 31.00%  $                36.33 N/A N/A
2111236-3 C/A,SEC KEY,SGL,SHLD,CAT6A,BLU EA B  $             54.46 31.00%  $                37.58 N/A N/A
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2111236-4 C/A,SEC KEY,SGL,SHLD,CAT6A,BLU EA B  $             56.92 31.00%  $                39.27 N/A N/A
2111236-5 C/A,SEC KEY,SGL,SHLD,CAT6A,BLU, 5 FT EA B  $             58.54 31.00%  $                40.39 N/A N/A
2111236-6 C/A,SEC KEY,SGL,SHLD,CAT6A,BLU EA B  $             60.77 31.00%  $                41.93 N/A N/A
2111236-7 C/A,SEC KEY,SGL,SHLD,CAT6A,BLU, 7 FT EA B  $             62.21 31.00%  $                42.92 N/A N/A
2111236-8 C/A,SEC KEY,SGL,SHLD,CAT6A,BLU, 8 FT EA B  $             63.82 31.00%  $                44.04 N/A N/A
2111236-9 C/A,SEC KEY,SGL,SHLD,CAT6A,BLU, 9 FT EA B  $             65.69 31.00%  $                45.33 N/A N/A
2111243-1 COLOR CAP,AMP-TWIST,UTP,LT.ALD EA B  $               0.40 31.00%  $                  0.28 N/A N/A
2111243-2 COLOR CAP,AMP-TWIST,UTP,BLK EA B  $               0.40 31.00%  $                  0.28 N/A N/A
2111243-3 COLOR CAP,AMP-TWIST,UTP,WHT EA B  $               0.40 31.00%  $                  0.28 N/A N/A
2111243-4 COLOR CAP,AMP-TWIST,UTP,GRY EA B  $               0.40 31.00%  $                  0.28 N/A N/A
2111243-5 COLOR CAP,AMP-TWIST,UTP,ORG EA B  $               0.40 31.00%  $                  0.28 N/A N/A
2111243-6 COLOR CAP,AMP-TWIST,UTP,BLUE EA B  $               0.40 31.00%  $                  0.28 N/A N/A
2111243-7 COLOR CAP,AMP-TWIST,UTP,RED EA B  $               0.40 31.00%  $                  0.28 N/A N/A
2111243-8 COLOR CAP,AMP-TWIST,UTP,YEL EA B  $               0.40 31.00%  $                  0.28 N/A N/A
2111243-9 COLOR CAP,AMP-TWIST,UTP,GRN EA B  $               0.40 31.00%  $                  0.28 N/A N/A
2111244-1 COLOR CAP W/DC,UTP,L.ALD EA B  $               0.64 31.00%  $                  0.44 N/A N/A
2111244-2 COLOR CAP W/DC,UTP,BLK EA B  $               0.64 31.00%  $                  0.44 N/A N/A
2111244-3 COLOR CAP W/DC,UTP,WHT EA B  $               0.64 31.00%  $                  0.44 N/A N/A
2111244-4 COLOR CAP W/DC,UTP,GRY EA B  $               0.64 31.00%  $                  0.44 N/A N/A
2111244-5 COLOR CAP W/DC,UTP,ORG EA B  $               0.64 31.00%  $                  0.44 N/A N/A
2111244-6 COLOR CAP W/DC,UTP,BLUE EA B  $               0.64 31.00%  $                  0.44 N/A N/A
2111244-7 COLOR CAP W/DC,UTP,RED EA B  $               0.64 31.00%  $                  0.44 N/A N/A
2111244-8 COLOR CAP W/DC,UTP,YEL EA B  $               0.64 31.00%  $                  0.44 N/A N/A
2111244-9 COLOR CAP W/DC,UTP,GRN EA B  $               0.64 31.00%  $                  0.44 N/A N/A
2111250-7 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $           962.29 31.00%  $              663.98 N/A N/A
2111250-8 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $           968.54 31.00%  $              668.29 N/A N/A
2111250-9 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $           974.79 31.00%  $              672.61 N/A N/A
2111251-5 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,574.65 31.00%  $           1,086.51 N/A N/A
2111252-5 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        2,199.51 31.00%  $           1,517.66 N/A N/A
2111262-1 Mod Plug,UTP,Slimline,CAT5e/CAT6 EA B  $           837.56 31.00%  $              577.92 N/A N/A
2111270-7 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,062.27 31.00%  $              732.97 N/A N/A
2111270-8 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,068.51 31.00%  $              737.27 N/A N/A
2111270-9 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,074.76 31.00%  $              741.58 N/A N/A
2111271-5 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,674.63 31.00%  $           1,155.49 N/A N/A
2111272-5 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        2,299.48 31.00%  $           1,586.64 N/A N/A
2111279-1 WALL BRKT, HNGD, 6U, 6IN DEEP EA B  $           181.84 31.00%  $              125.47 N/A N/A
2111280-7 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $           814.41 31.00%  $              561.94 N/A N/A
2111280-8 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $           820.66 31.00%  $              566.26 N/A N/A
2111280-9 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $           826.91 31.00%  $              570.57 N/A N/A
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2111281-5 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,426.77 31.00%  $              984.47 N/A N/A
2111282-5 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        2,051.63 31.00%  $           1,415.62 N/A N/A
2111285-2 Dust Cover, RJ45, Black EA B  $               0.72 31.00%  $                  0.50 N/A N/A
2111289-2 KIT,ETHERSL,COUPLER,UTP,CAT6 EA B  $             33.46 31.00%  $                23.09 N/A N/A
2111290-7 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           578.21 31.00%  $              398.96 N/A N/A
2111290-8 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           581.96 31.00%  $              401.55 N/A N/A
2111290-9 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           585.69 31.00%  $              404.13 N/A N/A
2111291-5 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           945.64 31.00%  $              652.49 N/A N/A
2111292-5 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $        1,320.54 31.00%  $              911.17 N/A N/A
2111300-7 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           636.51 31.00%  $              439.19 N/A N/A
2111300-8 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           640.28 31.00%  $              441.79 N/A N/A
2111300-9 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           644.01 31.00%  $              444.37 N/A N/A
2111301-5 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $        1,003.94 31.00%  $              692.72 N/A N/A
2111302-5 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $        1,378.87 31.00%  $              951.42 N/A N/A
2111310-7 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           488.63 31.00%  $              337.15 N/A N/A
2111310-8 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           478.06 31.00%  $              329.86 N/A N/A
2111310-9 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           481.69 31.00%  $              332.37 N/A N/A
2111311-5 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           856.06 31.00%  $              590.68 N/A N/A
2111312-5 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $        1,195.13 31.00%  $              824.64 N/A N/A
2111332-1 Adapter,FP,Oversize,L.ALD EA B  $               9.08 31.00%  $                  6.27 N/A N/A
2111332-2 Adapter,FP,Oversize,BLK EA B  $               9.08 31.00%  $                  6.27 N/A N/A
2111332-3 Adapter,FP,Oversize,WHT EA B  $               9.08 31.00%  $                  6.27 N/A N/A
2111332-4 Adapter,FP,Oversize,GRY EA B  $               9.08 31.00%  $                  6.27 N/A N/A
2111339-1 KIT, SENSOR STRIP, T-FLEX, 24P EA B  $           175.76 31.00%  $              121.27 N/A N/A
2111340-1 CPLR,PANEL,CAT6A EA B  $           908.62 31.00%  $              626.95 N/A N/A
2111342-1 DUPLX LC ADAPT,MM,SL,RED EA B  $             16.11 31.00%  $                11.12 N/A N/A
2111342-3 DUPLX LC ADAPT,MM,SL.GREEN EA B  $             16.11 31.00%  $                11.12 N/A N/A
2111344-1 KIT, AMPTRAC SENSOR STRIP, 24P EA B  $             70.67 31.00%  $                48.76 N/A N/A
2111348-1 48PT 1U FLAT PNL ASSY MM EA B  $             72.61 31.00%  $                50.10 N/A N/A
2111349-1 48PT 1U ANGLD PNL ASSY MM EA B  $             83.54 31.00%  $                57.64 N/A N/A
2111353-1 ASSEMBLY,FFOB,1G CVR/CRPT RING EA B  $           589.84 31.00%  $              406.99 N/A N/A
2111353-2 ASSEMBLY,FFOB,2G CVR/CRPT RING EA B  $           782.26 31.00%  $              539.76 N/A N/A
2111359-1 SIGMA-LINK CASSETTE KIT EA B  $             24.96 31.00%  $                17.22 N/A N/A
2111383-1 BRACKET KIT,SCANNING MODULE EA B  $               9.58 31.00%  $                  6.61 N/A N/A
2111396-1 KIT, AMPTRAC SENSOR STRIP, 6P EA B  $             24.04 31.00%  $                16.59 N/A N/A
2111399-1 BOOT,SLIM LINE,CAT5e,PC EA B  $               0.26 31.00%  $                  0.18 N/A N/A
2111407-2 DUPLEX,LC ADAPT,SM-MM,BLUE EA B  $             12.21 31.00%  $                  8.42 N/A N/A
2111407-5 DUPLEX,LC ADAPT,SM-MM,GREEN EA B  $             12.21 31.00%  $                  8.42 N/A N/A
2111407-6 DUPLEX,LC ADAPT,SM-MM,BEIGE EA B  $             12.21 31.00%  $                  8.42 N/A N/A
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2111407-7 DUPLEX,LC ADAPT,SM-MM,BLACK EA B  $             12.21 31.00%  $                  8.42 N/A N/A
2111407-8 DUPLEX,LC ADAPT,SM-MM,AQUA EA B  $             12.21 31.00%  $                  8.42 N/A N/A
2111408-1 SL SERIES HOUSING,LC,L.ALD EA B  $               1.64 31.00%  $                  1.13 N/A N/A
2111408-2 SL SERIES HOUSING,LC,BLK EA B  $               1.64 31.00%  $                  1.13 N/A N/A
2111408-4 SL SERIES HOUSING,LC,GRY EA B  $               1.64 31.00%  $                  1.13 N/A N/A
2111408-5 SL SERIES HOUSING,LC,ORANGE EA B  $               1.64 31.00%  $                  1.13 N/A N/A
2111408-6 SL SERIES HOUSING,LC,BLUE EA B  $               1.64 31.00%  $                  1.13 N/A N/A
2111408-7 SL SERIES HOUSING,LC,RED EA B  $               1.64 31.00%  $                  1.13 N/A N/A
2111408-8 SL SERIES HOUSING,LC,YELLOW EA B  $               1.64 31.00%  $                  1.13 N/A N/A
2111408-9 SL SERIES HOUSING,LC,GREEN EA B  $               1.64 31.00%  $                  1.13 N/A N/A
2111413-1 CARD STOCK LABEL, PATCH PNL EA B  $               0.16 31.00%  $                  0.11 N/A N/A
2111414-1 ADHSV LABEL, PATCH PNL EA B  $               0.36 31.00%  $                  0.25 N/A N/A
2111415-1 CARD STOCK LABEL, FACE PLATE EA B  $               0.12 31.00%  $                  0.08 N/A N/A
2111416-1 ADHSV LABEL, PATCH PNL EA B  $               0.26 31.00%  $                  0.18 N/A N/A
2111420-1 KIT,FLOOR CVR,SURF MT,UC,BLK EA B  $           103.00 31.00%  $                71.07 N/A N/A
2111425-1 ADHSV LABEL, PATCH PNL, 3.75x. EA B  $               0.16 31.00%  $                  0.11 N/A N/A
2111433-1 KIT, SENSOR STRIP, 24 PORT EA B  $           156.92 31.00%  $              108.27 N/A N/A
2111435-1 S/C JACK,UTP,C5E,L.ALD EA B  $               4.69 31.00%  $                  3.24 N/A N/A
2111435-2 S/C JACK,UTP,C5E,BLK EA B  $               4.69 31.00%  $                  3.24 N/A N/A
2111435-4 S/C JACK,UTP,C5E,GRY EA B  $               4.69 31.00%  $                  3.24 N/A N/A
2111435-5 S/C JACK,UTP,C5E,ORG EA B  $               4.69 31.00%  $                  3.24 N/A N/A
2111435-6 S/C JACK,UTP,C5E,BLU EA B  $               4.69 31.00%  $                  3.24 N/A N/A
2111435-7 S/C JACK,UTP,C5E,RED EA B  $               4.69 31.00%  $                  3.24 N/A N/A
2111435-8 S/C JACK,UTP,C5E,YEL EA B  $               4.69 31.00%  $                  3.24 N/A N/A
2111435-9 S/C JACK,UTP,C5E,GRN EA B  $               4.69 31.00%  $                  3.24 N/A N/A
2111437-1 24P 1U 5e STNDRD CMPLNT PNL AS EA B  $           134.46 31.00%  $                92.78 N/A N/A
2111438-1 48P 2U 5e STNDRD CMPLNT PNL ASSY EA B  $           264.39 31.00%  $              182.43 N/A N/A
2111440-2 110 SCANNING MOD CBL ASSY EA B  $             36.83 31.00%  $                25.41 N/A N/A
2111441-2 2MM SCANNING MOD CBL ASSY EA B  $             11.79 31.00%  $                  8.14 N/A N/A
2111441-4 2MM SCANNING MOD CBL ASSY EA B  $             13.00 31.00%  $                  8.97 N/A N/A
2111442-2 HDP22 TO 2MM CBL ASSY AMPTRAC EA B  $             19.71 31.00%  $                13.60 N/A N/A
2111443-1 RJ11 SCANNING MOD CBL ASSY EA B  $               4.38 31.00%  $                  3.02 N/A N/A
2111444-4 2MM SCANNING MOD CBL 2C EA B  $               2.44 31.00%  $                  1.68 N/A N/A
2111445-4 2MM SCANNING MOD CBL 6C EA B  $               5.17 31.00%  $                  3.57 N/A N/A
2111446-4 2MM SCANNING MOD CBL 8C EA B  $               8.17 31.00%  $                  5.64 N/A N/A
2111447-4 2MM SCANNING MOD CBL 12C EA B  $             10.38 31.00%  $                  7.16 N/A N/A
2111448-4 2MM SCANNING MOD CBL 16C EA B  $             11.02 31.00%  $                  7.60 N/A N/A
2111450-1 HOOK AND LOOP TIE PLATE KIT EA B  $             37.15 31.00%  $                25.63 N/A N/A
2111456-1 KIT PORT BLOCKING PLATE EA B  $             35.63 31.00%  $                24.58 N/A N/A
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2111475-1 S/C JACK,UTP,C6,L.ALD EA B  $               6.63 31.00%  $                  4.57 N/A N/A
2111475-2 S/C JACK,UTP,C6,BLK EA B  $               6.63 31.00%  $                  4.57 N/A N/A
2111475-4 S/C JACK,UTP,C6,GRY EA B  $               6.63 31.00%  $                  4.57 N/A N/A
2111475-5 S/C JACK,UTP,C6,ORG EA B  $               6.63 31.00%  $                  4.57 N/A N/A
2111475-6 S/C JACK,UTP,C6,BLU EA B  $               6.63 31.00%  $                  4.57 N/A N/A
2111475-7 S/C JACK,UTP,C6,RED EA B  $               6.63 31.00%  $                  4.57 N/A N/A
2111475-8 S/C JACK,UTP,C6,YEL EA B  $               6.63 31.00%  $                  4.57 N/A N/A
2111475-9 S/C JACK,UTP,C6,GRN EA B  $               6.63 31.00%  $                  4.57 N/A N/A
2111477-1 24P 1U C6 STNDRD CMPLNT ASSY EA B  $           169.84 31.00%  $              117.19 N/A N/A
2111478-1 48P 2U C6 STNDRD CMPLNT ASSY EA B  $           339.68 31.00%  $              234.38 N/A N/A
2111486-1 INSERT,BLANK,S/C JACK,LT.ALD EA B  $               0.40 31.00%  $                  0.28 N/A N/A
2111486-2 INSERT,BLANK,S/C JACK,BLACK EA B  $               0.40 31.00%  $                  0.28 N/A N/A
2111488-1 ASSY,DUST COVER,S/C JACK EA B  $               0.74 31.00%  $                  0.51 N/A N/A
2111500-2 COUPLER,SL,HDMI,BLK EA B  $             19.27 31.00%  $                13.30 N/A N/A
2111527-1 S/C PATCH PANEL,1U,24P EA B  $             48.08 31.00%  $                33.18 N/A N/A
2111528-1 S/C PATCH PANEL,2U,48P EA B  $             60.57 31.00%  $                41.79 N/A N/A
2111533-1 KIT, AMPTRAC SENSOR STRIP, VDS EA B  $             66.56 31.00%  $                45.93 N/A N/A
2111545-1 KIT,PWR/DATA,UC,RETAILER1 EA B  $        1,830.27 31.00%  $           1,262.89 N/A N/A
2111545-2 KIT,PWR/DATA,UC,RETAILER2 EA B  $        1,830.27 31.00%  $           1,262.89 N/A N/A
2111545-3 KIT,PWR/DATA,UC,RETAILER1 EA B  $        1,912.64 31.00%  $           1,319.72 N/A N/A
2111545-4 KIT,PWR/DATA,UC,RETAILER2 EA B  $        1,912.64 31.00%  $           1,319.72 N/A N/A
2111548-1 KIT, AMPTRAC SENSOR STRIP,Brocade EA B  $           125.48 31.00%  $                86.58 N/A N/A
2111560-1 Cover,MicroBox,PWR,UC EA B  $           114.36 31.00%  $                78.91 N/A N/A
2111570-1 1U 24P CAT6A UTP PNL ASSY EA B  $           408.64 31.00%  $              281.96 N/A N/A
2111571-1 2U 48P CAT6A UTP PNL ASSY EA B  $           787.47 31.00%  $              543.35 N/A N/A
2111572-1 1U 24P ANGLD CAT6A UTP PNL ASSY EA B  $           418.25 31.00%  $              288.59 N/A N/A
2111573-1 2U 48P ANGLD CAT6A UTP PNL ASSY EA B  $           799.01 31.00%  $              551.32 N/A N/A
2111610-1 KIT,PWR/DATA,UC,E Wallet EA B  $        1,030.73 31.00%  $              711.20 N/A N/A
2111610-2 KIT,PWR/DATA,UC,E Wallet EA B  $        1,011.50 31.00%  $              697.94 N/A N/A
2111610-3 KIT,PWR/DATA,UC,E Wallet EA B  $           759.59 31.00%  $              524.12 N/A N/A
2111610-4 KIT,PWR/DATA,UC,E Wallet EA B  $           758.85 31.00%  $              523.61 N/A N/A
2111610-5 KIT,PWR/DATA,UC,E Wallet, 3 tbls w/adhes EA B  $        1,572.05 31.00%  $           1,084.71 N/A N/A
2111610-6 KIT,PWR/DATA,UC,E  3 tble w/out adhesv EA B  $        1,552.82 31.00%  $           1,071.45 N/A N/A
2111615-1 KIT,INSERT,BNC,SL,LT.ALD EA B  $               9.37 31.00%  $                  6.47 N/A N/A
2111615-2 KIT,INSERT,BNC,SL,BLK EA B  $               9.37 31.00%  $                  6.47 N/A N/A
2111616-1 KIT,PWR UC,APPLE CACTUS 1 EA B  $           694.20 31.00%  $              479.00 N/A N/A
2111616-2 KIT,PWR UC,APPLE CACTUS 2 EA B  $           919.19 31.00%  $              634.24 N/A N/A
2111616-3 KIT,PWR UC,APPLE CACTUS 1_NO ADHESIVE EA B  $           682.67 31.00%  $              471.04 N/A N/A
2111616-4 KIT,PWR UC,APPLE_CACTUS BASE KIT EA B  $           774.97 31.00%  $              534.73 N/A N/A
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2111616-5 KIT,PWR_UC, APPLE AUGMENT_W1 EA B  $           250.64 31.00%  $              172.94 N/A N/A
2111652-1 C/A, SFP+, Passive, 1m 30AWG EA B  $             49.56 31.00%  $                34.20 N/A N/A
2111652-2 C/A, SFP+, Passive, 2m 30AWG EA B  $             52.00 31.00%  $                35.88 N/A N/A
2111652-3 C/A, SFP+, Passive, 3m 30AWG EA B  $             54.52 31.00%  $                37.62 N/A N/A
2111653-1 C/A, SFP+, PASSIVE, 1M 24AWG EA B  $             57.25 31.00%  $                39.50 N/A N/A
2111653-2 C/A, SFP+, PASSIVE, 2M 24AWG EA B  $             66.69 31.00%  $                46.02 N/A N/A
2111653-3 C/A, SFP+, Passive, 3m 24AWG EA B  $             76.25 31.00%  $                52.61 N/A N/A
2111653-4 C/A, SFP+, Passive, 4m 24AWG EA B  $             85.30 31.00%  $                58.86 N/A N/A
2111653-5 C/A, SFP+, Passive, 5m 24AWG EA B  $             95.77 31.00%  $                66.08 N/A N/A
2111653-7 C/A, SFP+, Passive, 7m 24AWG EA B  $           113.94 31.00%  $                78.62 N/A N/A
2111654-7 C/A, SFP+, Active, 7m 30AWG EA B  $           128.36 31.00%  $                88.57 N/A N/A
2111672-1 C/A, QSFP to [4]SFP+, 1m 30AWG EA B  $           191.80 31.00%  $              132.34 N/A N/A
2111672-3 C/A, QSFP to [4]SFP+, 3m 30AWG EA B  $           225.11 31.00%  $              155.33 N/A N/A
2111673-1 C/A, QSFP+, Passive, 1m 30AWG EA B  $           107.73 31.00%  $                74.33 N/A N/A
2111673-2 C/A, QSFP+, Passive, 2m 30AWG EA B  $           122.98 31.00%  $                84.86 N/A N/A
2111673-3 C/A, QSFP+, Passive, 3m 30AWG EA B  $           173.45 31.00%  $              119.68 N/A N/A
2-1116733-5 TELCO ASSY,25 PR,CAT5,LEFT,25 EA B  $           243.43 31.00%  $              167.97 N/A N/A
2-1116734-5 TELCO ASSY,25PR,CAT5,RIGHT,25 EA B  $           243.43 31.00%  $              167.97 N/A N/A
2111673-5 C/A, QSFP+, Passive, 5m 26AWG EA B  $           228.34 31.00%  $              157.55 N/A N/A
2111674-1 C/A, Mini SAS HD 4x to 4x, 1m 28AWG EA B  $           166.47 31.00%  $              114.86 N/A N/A
2111674-2 C/A, Mini SAS HD 4x to 4x, 2m 28AWG EA B  $           191.36 31.00%  $              132.04 N/A N/A
2111674-3 C/A, Mini SAS HD 4x to 4x, 3m 28AWG EA B  $           213.95 31.00%  $              147.63 N/A N/A
2111675-1 C/A, Mini SAS HD to Stnd Mini SAS, 1m 28 EA B  $           136.28 31.00%  $                94.03 N/A N/A
2111675-2 C/A, Mini SAS HD to Stnd Mini SAS, 2m 28 EA B  $           155.69 31.00%  $              107.43 N/A N/A
2111675-3 C/A, Mini SAS HD to Stnd Mini SAS, 3m 28 EA B  $           172.34 31.00%  $              118.91 N/A N/A
2111676-1 JACK/DC,AMP-TWIST,UTP,C6A,L.ALD EA B  $             15.67 31.00%  $                10.81 N/A N/A
2111676-2 JACK/DC,AMP-TWIST,UTP,C6A,BLK EA B  $             15.67 31.00%  $                10.81 N/A N/A
2111676-3 JACK/DC,AMP-TWIST,UTP,C6A,WHT EA B  $             15.67 31.00%  $                10.81 N/A N/A
2111676-4 JACK/DC,AMP-TWIST,UTP,C6A,GRY EA B  $             15.67 31.00%  $                10.81 N/A N/A
2111676-5 JACK/DC,AMP-TWIST,UTP,C6A,ORG EA B  $             15.67 31.00%  $                10.81 N/A N/A
2111676-6 JACK/DC,AMP-TWIST,UTP,C6A,BLUE EA B  $             15.67 31.00%  $                10.81 N/A N/A
2111676-7 JACK/DC,AMP-TWIST,UTP,C6A,RED EA B  $             15.67 31.00%  $                10.81 N/A N/A
2111676-8 JACK/DC,AMP-TWIST,UTP,C6A,YEL EA B  $             15.67 31.00%  $                10.81 N/A N/A
2111676-9 JACK/DC,AMP-TWIST,UTP,C6A,GRN EA B  $             15.67 31.00%  $                10.81 N/A N/A
2111682-1 TRANSITION BLOCK, DATA, UC, UNIVERSAL EA B  $             75.48 31.00%  $                52.08 N/A N/A
2111684-1 Splitter Chassis Assy, OLS EA B  $        1,293.70 31.0%  $              892.65 N/A N/A
2111684-2 Splitter Chassis Assy, OLS EA B  $        1,050.17 31.0%  $              724.62 N/A N/A
2111687-1 KIT,PWR_DATA,UC BEST BUY EA B  $        2,069.28 31.00%  $           1,427.80 N/A N/A
2111687-2 KIT,PWR DTATA UC BEST BUY_Samsung EA B  $        1,000.83 31.00%  $              690.57 N/A N/A
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2111687-3 KIT PWR_DATA, UC BEST BUY EA B  $        1,634.55 31.00%  $           1,127.84 N/A N/A
2111698-2 ADC6SADUMBK02: BLANK BLK PK B  $               7.29 31.0%  $                  5.03 N/A N/A
2111698-3 ADC6SADUMBK01: BLANK OFF WHT PK B  $               7.29 31.0%  $                  5.03 N/A N/A
2111699-1 Front Input Kit, Splitter Chassis EA B  $             28.98 31.0%  $                20.00 N/A N/A
2111700-1 6645 1 160-02: BLANK MOD INSRT IVORY Q25 PK B  $               9.06 31.0%  $                  6.25 N/A N/A
2111700-3 6645 1 160-01: BLANK MOD INSERT WHIT Q25 PK B  $               9.06 31.0%  $                  6.25 N/A N/A
2111700-4 6645 1 160-03: BLANK MOD INSERT GRAY Q25 PK B  $               9.06 31.0%  $                  6.25 N/A N/A
2111702-1 KIT, PWR_DATA, UC_ATT_ZIG_SMALL EA B  $        3,516.84 31.00%  $           2,426.62 N/A N/A
2111702-2 KIT, PWR_DATA, UC_ATT_ZIG_MED EA B  $        4,932.78 31.00%  $           3,403.62 N/A N/A
2111702-3 KIT, PWR_DATA, UC_ATT_ZIG_LARGE EA B  $        6,113.56 31.00%  $           4,218.36 N/A N/A
2111710-1 Mini_MicroBox_Assembly_PWR_UC EA B  $           197.01 31.00%  $              135.94 N/A N/A
2111716-1 ADCICB05: ECP,25 PACK,BLANK ICONS,BLUE EA B  $               0.50 31.0%  $                  0.35 N/A N/A
2111728-1 LARGE L BRACKET, 20 IN EA B  $             66.36 31.0%  $                45.79 N/A N/A
2111738-1 ADCCB-6: KIT STAND OFF W/ CABLE RING EA B  $             88.11 31.0%  $                60.80 N/A N/A
2111742-1 ADCCB-46: KIT STAND OFF W/ CABLE RING EA B  $           103.61 31.0%  $                71.49 N/A N/A
2111750-1 ADCCMHIB-1U: HORIZ GLIDE CBL MGR 1RU BLK EA B  $           118.57 31.0%  $                81.81 N/A N/A
2111754-1 CARRIER PLATE ASSY, OLS, PNP, RMG+ EA B  $             68.75 31.0%  $                47.44 N/A N/A
2111761-1 1U UCP, BLANK EA B  $             34.33 31.00%  $                23.69 N/A N/A
2111762-1 2U UCP, BLANK EA B  $             41.06 31.00%  $                28.33 N/A N/A
2111796-1 FRONT AND REAR DIESET ASSEMBLY, OLS EA B  $           284.85 31.00%  $              196.55 N/A N/A
2123046-1 Kit, 3mm Add-on, LtCrmpPlus EA B  $               2.08 31.00%  $                  1.44 N/A N/A
2123046-2 Kit, 3mm Add-on, LtCrmpPlus MM EA B  $               2.08 31.00%  $                  1.44 N/A N/A
2123046-3 Kit, 3mm Add-on, LtCrmpPlus MM50 EA B  $               2.08 31.00%  $                  1.44 N/A N/A
2123046-4 Kit, 3mm Add-on, LtCrmpPlus MM50XG EA B  $               2.08 31.00%  $                  1.44 N/A N/A
2123273-1 LC DUPLEX MICROSCOPE ADAPTER EA B  $           285.57 31.00%  $              197.04 N/A N/A
2-1374416-3 MT-RJ JACK, SL HSG, ROSE EA B  $               1.68 31.00%  $                  1.16 N/A N/A
2-1374416-4 MT-RJ JACK, SL HSG, AQUA EA B  $               1.68 31.00%  $                  1.16 N/A N/A
2-1374416-5 MT-RJ JACK, SL HSG, BROWN EA B  $               1.68 31.00%  $                  1.16 N/A N/A
2-1374416-6 MT-RJ JACK, SL HSG, DARK GRAY EA B  $               1.68 31.00%  $                  1.16 N/A N/A
2-1375055-1 JACK,SL110,RJ45,CAT6,L.ALD EA B  $             11.02 31.00%  $                  7.60 N/A N/A
2-1375055-2 JACK,SL110,RJ45,CAT6,BLK EA B  $             11.02 31.00%  $                  7.60 N/A N/A
2-1375055-3 JACK,SL110,RJ45,CAT6,WHT EA B  $             11.02 31.00%  $                  7.60 N/A N/A
2-1375055-4 JACK,SL110,RJ45,CAT6,GRY EA B  $             11.02 31.00%  $                  7.60 N/A N/A
2-1375055-5 JACK,SL110,RJ45,CAT6,ORG EA B  $             11.02 31.00%  $                  7.60 N/A N/A
2-1375055-6 JACK,SL110,RJ45,CAT6,BLU EA B  $             11.02 31.00%  $                  7.60 N/A N/A
2-1375055-7 JACK,SL110,RJ45,CAT6,RED EA B  $             11.02 31.00%  $                  7.60 N/A N/A
2-1375055-8 JACK,SL110,RJ45,CAT6,YEL EA B  $             11.02 31.00%  $                  7.60 N/A N/A
2-1375055-9 JACK,SL110,RJ45,CAT6,GRN EA B  $             11.02 31.00%  $                  7.60 N/A N/A
2-1375187-1 JACK/DC,SL110,RJ45,CAT6,L.ALD EA B  $             11.25 31.00%  $                  7.76 N/A N/A

7759 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

2-1375187-2 JACK/DC,SL110,RJ45,CAT6,BLK EA B  $             11.25 31.00%  $                  7.76 N/A N/A
2-1375187-3 JACK/DC,SL110,RJ45,CAT6,WHT EA B  $             11.25 31.00%  $                  7.76 N/A N/A
2-1375187-4 JACK/DC,SL110,RJ45,CAT6,GRY EA B  $             11.25 31.00%  $                  7.76 N/A N/A
2-1375187-5 JACK/DC,SL110,RJ45,CAT6,ORG EA B  $             11.25 31.00%  $                  7.76 N/A N/A
2-1375187-6 JACK/DC,SL110,RJ45,CAT6,BLU EA B  $             11.25 31.00%  $                  7.76 N/A N/A
2-1375187-7 JACK/DC,SL110,RJ45,CAT6,RED EA B  $             11.25 31.00%  $                  7.76 N/A N/A
2-1375187-8 JACK/DC,SL110,RJ45,CAT6,YEL EA B  $             11.25 31.00%  $                  7.76 N/A N/A
2-1375187-9 JACK/DC,SL110,RJ45,CAT6,GRN EA B  $             11.25 31.00%  $                  7.76 N/A N/A
2-1375191-1 JACK,SL110,RJ45,CAT5E,L.ALD EA B  $               7.37 31.00%  $                  5.09 N/A N/A
2-1375191-2 JACK,SL110,RJ45,CAT5E,BLK EA B  $               7.37 31.00%  $                  5.09 N/A N/A
2-1375191-3 JACK,SL110,RJ45,CAT5E,WHT EA B  $               7.37 31.00%  $                  5.09 N/A N/A
2-1375191-4 JACK,SL110,RJ45,CAT5E,GRY EA B  $               7.37 31.00%  $                  5.09 N/A N/A
2-1375191-5 JACK,SL110,RJ45,CAT5E,ORG EA B  $               7.37 31.00%  $                  5.09 N/A N/A
2-1375191-6 JACK,SL110,RJ45,CAT5E,BLU EA B  $               7.37 31.00%  $                  5.09 N/A N/A
2-1375191-7 JACK,SL110,RJ45,CAT5E,RED EA B  $               7.37 31.00%  $                  5.09 N/A N/A
2-1375191-8 JACK,SL110,RJ45,CAT5E,YEL EA B  $               7.37 31.00%  $                  5.09 N/A N/A
2-1375191-9 JACK,SL110,RJ45,CAT5E,GRN EA B  $               7.37 31.00%  $                  5.09 N/A N/A
2-1435796-0 AT C/A XG50 DUP SC/LC 20 M EA B  $           151.42 31.00%  $              104.48 N/A N/A
2-1435834-0 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B  $             23.54 31.00%  $                16.24 N/A N/A
2-1435834-5 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B  $             26.63 31.00%  $                18.37 N/A N/A
2-1435835-0 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B  $             28.75 31.00%  $                19.84 N/A N/A
2-1435835-5 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B  $             31.96 31.00%  $                22.05 N/A N/A
2-1435845-5 CA/ASSY,AMPTRAC I/O,DB25 - PCB EA B  $             51.38 31.00%  $                35.45 N/A N/A
2-1435860-0 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B  $             28.75 31.00%  $                19.84 N/A N/A
2-1435860-5 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B  $             31.96 31.00%  $                22.05 N/A N/A
2-1435861-0 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B  $             28.75 31.00%  $                19.84 N/A N/A
2-1435861-2 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B  $             30.11 31.00%  $                20.78 N/A N/A
2-1435861-5 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B  $             31.96 31.00%  $                22.05 N/A N/A
2-1435861-7 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B  $             33.65 31.00%  $                23.22 N/A N/A
2-1435862-0 AMPTRAC,C6,PCORD,N-P,RED/RED EA B  $             28.75 31.00%  $                19.84 N/A N/A
2-1435862-2 AMPTRAC,C6,PCORD,N-P,RED/RED EA B  $             30.11 31.00%  $                20.78 N/A N/A
2-1435862-5 AMPTRAC,C6,PCORD,N-P,RED/RED EA B  $             31.96 31.00%  $                22.05 N/A N/A
2-1435862-7 AMPTRAC,C6,PCORD,N-P,RED/RED EA B  $             33.65 31.00%  $                23.22 N/A N/A
2-1435863-0 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B  $             28.75 31.00%  $                19.84 N/A N/A
2-1435863-5 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B  $             31.96 31.00%  $                22.05 N/A N/A
2-1435864-0 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B  $             28.75 31.00%  $                19.84 N/A N/A
2-1435864-5 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B  $             31.96 31.00%  $                22.05 N/A N/A
2-1435918-0 AMPTRAC,CAT6,UTP PC,ORNG,WBOOT EA B  $             28.75 31.00%  $                19.84 N/A N/A
2-1435918-5 AMPTRAC,CAT6,UTP PC,ORNG,WBOOT EA B  $             31.96 31.00%  $                22.05 N/A N/A
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2-1435919-0 AMPTRAC,C6,PCORD,N-P,RED/RED EA B  $             28.75 31.00%  $                19.84 N/A N/A
2-1435919-5 AMPTRAC,CAT6,UTP PC,VIO/WBOOT EA B  $             31.96 31.00%  $                22.05 N/A N/A
2-1435953-5 AMPTRAC,CAT6,PCORD ASSY,RED BL EA B  $             29.31 31.00%  $                20.22 N/A N/A
2-1479602-5 C/A,ES C5E PLG/NES C5E PLG,UTP EA B  $             69.71 31.00%  $                48.10 N/A N/A
2-1479603-0 C/A,ES C5E PLG/ES C5E PLG,SCTP EA B  $           113.98 31.00%  $                78.65 N/A N/A
2-1479603-5 C/A,ES C5E PLG/ES C5E PLG,SCTP EA B  $           105.07 31.00%  $                72.50 N/A N/A
2-1479604-5 C/A,ES C5E PLG/ES C5E PLG,UTP EA B  $             82.52 31.00%  $                56.94 N/A N/A
2-1499501-1 CA/ASSY,CAT5E,CROSSOVER,RED EA B  $             26.85 31.00%  $                18.53 N/A N/A
2-1499684-5 AMPTRAC I/O 2.0 TO RJ11 6 POSN EA B  $             20.08 31.00%  $                13.86 N/A N/A
2-1499688-5 AMPTRAC I/O 2.0 8 POSN EA B  $             25.25 31.00%  $                17.42 N/A N/A
2-1499740-5 CA/ASSY,AMPTRAC,SHLD,CM,CAT6A EA B  $             47.69 31.00%  $                32.91 N/A N/A
2-1499783-0 C/A, MP,8P,GRY,CAT6A, PLENUM EA B  $             66.86 31.00%  $                46.13 N/A N/A
2-1499841-0 C/A CAT6 SECURE RED EA B  $             35.81 31.00%  $                24.71 N/A N/A
2-1499841-2 C/A CAT6 SECURE RED EA B  $             36.63 31.00%  $                25.27 N/A N/A
2-1499841-5 C/A CAT6 SECURE RED EA B  $             37.38 31.00%  $                25.79 N/A N/A
2-1499842-0 C/A CAT6 SECURE YEL EA B  $             35.81 31.00%  $                24.71 N/A N/A
2-1499842-2 C/A CAT6 SECURE YEL EA B  $             36.63 31.00%  $                25.27 N/A N/A
2-1499842-5 C/A CAT6 SECURE YEL EA B  $             37.38 31.00%  $                25.79 N/A N/A
2-1499843-0 C/A CAT6 SECURE GRN EA B  $             35.81 31.00%  $                24.71 N/A N/A
2-1499843-2 C/A CAT6 SECURE GRN EA B  $             36.63 31.00%  $                25.27 N/A N/A
2-1499843-5 C/A CAT6 SECURE GRN EA B  $             37.38 31.00%  $                25.79 N/A N/A
2-1499844-0 C/A CAT6 SECURE BLU EA B  $             35.81 31.00%  $                24.71 N/A N/A
2-1499844-2 C/A CAT6 SECURE BLU EA B  $             36.63 31.00%  $                25.27 N/A N/A
2-1499844-5 C/A CAT6 SECURE BLU EA B  $             37.38 31.00%  $                25.79 N/A N/A
2-1499845-0 C/A CAT6 SECURE VIO EA B  $             35.81 31.00%  $                24.71 N/A N/A
2-1499845-2 C/A CAT6 SECURE VIO EA B  $             36.63 31.00%  $                25.27 N/A N/A
2-1499845-5 C/A CAT6 SECURE VIO EA B  $             37.38 31.00%  $                25.79 N/A N/A
2-1499846-0 C/A CAT6 SECURE ORG EA B  $             35.81 31.00%  $                24.71 N/A N/A
2-1499846-2 C/A CAT6 SECURE ORG EA B  $             36.63 31.00%  $                25.27 N/A N/A
2-1499846-5 C/A CAT6 SECURE ORG EA B  $             37.38 31.00%  $                25.79 N/A N/A
2-1499847-0 C/A CAT6 SECURE UNIV EA B  $             24.33 31.00%  $                16.79 N/A N/A
2-1499847-2 C/A CAT6 SECURE UNIV EA B  $             27.36 31.00%  $                18.88 N/A N/A
2-1499847-5 C/A CAT6 SECURE UNIV EA B  $             34.00 31.00%  $                23.46 N/A N/A
2-1499848-0 C/A CAT6 SECURE RED SHLD EA B  $             66.02 31.00%  $                45.55 N/A N/A
2-1499848-2 C/A CAT6 SECURE RED SHLD EA B  $             68.88 31.00%  $                47.53 N/A N/A
2-1499848-5 C/A CAT6 SECURE RED SHLD EA B  $             34.00 31.00%  $                23.46 N/A N/A
2-1499849-0 C/A CAT6 SECURE YEL SHLD EA B  $             66.02 31.00%  $                45.55 N/A N/A
2-1499849-2 C/A CAT6 SECURE YEL SHLD EA B  $             68.88 31.00%  $                47.53 N/A N/A
2-1499849-5 C/A CAT6 SECURE YEL SHLD EA B  $             75.44 31.00%  $                52.05 N/A N/A
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2-1499850-0 C/A CAT6 SECURE GRN SHLD EA B  $             66.02 31.00%  $                45.55 N/A N/A
2-1499850-2 C/A CAT6 SECURE GRN SHLD EA B  $             68.88 31.00%  $                47.53 N/A N/A
2-1499850-5 C/A CAT6 SECURE GRN SHLD EA B  $             75.44 31.00%  $                52.05 N/A N/A
2-1499851-0 C/A CAT6 SECURE BLU SHLD EA B  $             66.02 31.00%  $                45.55 N/A N/A
2-1499851-2 C/A CAT6 SECURE BLU SHLD EA B  $             68.88 31.00%  $                47.53 N/A N/A
2-1499851-5 C/A CAT6 SECURE BLU SHLD EA B  $             75.44 31.00%  $                52.05 N/A N/A
2-1499852-0 C/A CAT6 SECURE VIO SHLD EA B  $             66.02 31.00%  $                45.55 N/A N/A
2-1499852-2 C/A CAT6 SECURE VIO SHLD EA B  $             68.88 31.00%  $                47.53 N/A N/A
2-1499852-5 C/A CAT6 SECURE VIO SHLD EA B  $             75.44 31.00%  $                52.05 N/A N/A
2-1499853-0 C/A CAT6 SECURE ORG SHLD EA B  $             66.02 31.00%  $                45.55 N/A N/A
2-1499853-2 C/A CAT6 SECURE ORG SHLD EA B  $             68.88 31.00%  $                47.53 N/A N/A
2-1499853-5 C/A CAT6 SECURE ORG SHLD EA B  $             75.44 31.00%  $                52.05 N/A N/A
2-1499855-3 ASSY, FINSERT,2G,SL SERIES EA B  $               3.08 31.00%  $                  2.13 N/A N/A
2153040-1 24 PORT MRJ21 10G PANEL AMPTRAC EA B  $           724.01 31.00%  $              499.57 N/A N/A
2153041-1 24 PORT MRJ21 10G PANEL EA B  $           625.94 31.00%  $              431.90 N/A N/A
2153046-1 48 PORT MRJ21 10G PANEL EA B  $        1,219.95 31.00%  $              841.77 N/A N/A
2153049-1 48 PORT MRJ21 10G PANEL AMPTRAC EA B  $        1,358.41 31.00%  $              937.30 N/A N/A
2153115-1 MRJ21 QUICK FIT CASSETTE 8 PORTS 10G EA B  $           246.76 31.00%  $              170.26 N/A N/A
2153138-1 ATR UPGRADE KIT MRJ21 24P Patch Panel EA B  $           177.88 31.00%  $              122.74 N/A N/A
2153175-2 HDP22 TO 2MM CBL ASSY AMPTRAC EA B  $             19.71 31.00%  $                13.60 N/A N/A

2153216-6 UNLOADED MINIPOD 6PORT W/ ANGLED 
ADAPTOR EA B  $             23.81 31.00%  $                16.43 N/A N/A

2153218-1 PP48PNPT: STP PANEL, 48 PORT W/O JACK EA B  $             68.59 31.00%  $                47.33 N/A N/A
2153249-1 AMP-TWIST 6S SL JACK  (w/o dust cover) EA B  $             15.50 31.00%  $                10.70 N/A N/A
2-1553287-0 FO C/A LC Opt LC Opt XG AQU EA B  $           115.59 31.00%  $                79.76 N/A N/A
2-1553287-1 FO C/A LC Opt LC Opt XG AQU EA B  $           118.42 31.00%  $                81.71 N/A N/A
2-1553287-2 FO C/A LC Opt LC Opt XG AQU EA B  $           121.26 31.00%  $                83.67 N/A N/A
2-1553287-3 FO C/A LC Opt LC Opt XG AQU EA B  $           124.09 31.00%  $                85.62 N/A N/A
2-1553287-4 FO C/A LC Opt LC Opt XG AQU EA B  $           126.94 31.00%  $                87.59 N/A N/A
2-1553287-5 FO C/A LC Opt LC Opt XG AQU EA B  $           129.78 31.00%  $                89.55 N/A N/A
2-1553287-6 FO C/A LC Opt LC Opt XG AQU EA B  $           132.61 31.00%  $                91.50 N/A N/A
2-1553287-7 FO C/A LC Opt LC Opt XG AQU EA B  $           135.44 31.00%  $                93.45 N/A N/A
2-1553287-8 FO C/A LC Opt LC Opt XG AQU EA B  $           138.30 31.00%  $                95.43 N/A N/A
2-1553287-9 FO C/A LC Opt LC Opt XG AQU EA B  $           141.13 31.00%  $                97.38 N/A N/A
2-1553290-0 FO PIGTAIL MTRJ 62.5 RED EA B  $           334.18 31.00%  $              230.58 N/A N/A
2-1553291-0 FO PIGTAIL MTRJ 62.5 YEL EA B  $           334.18 31.00%  $              230.58 N/A N/A
2-1553292-0 FO PIGTAIL MTRJ 62.5 GRN EA B  $           334.18 31.00%  $              230.58 N/A N/A
2-1553293-0 FO PIGTAIL MTRJ 62.5 BLU EA B  $           334.18 31.00%  $              230.58 N/A N/A
2-1553446-0 C/A FO OM4 LC-DUP LC-DUP OFNR EA B  $           134.42 31.00%  $                92.75 N/A N/A
2-1553447-0 C/A FO OM4 LC-DUP SC-DUP OFNR EA B  $           140.01 31.00%  $                96.61 N/A N/A
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2-1553516-0 FO C/A SC Opt LC Opt XG AQU EA B  $           119.55 31.00%  $                82.49 N/A N/A
2-1553516-1 FO C/A SC Opt LC Opt XG AQU EA B  $           122.38 31.00%  $                84.44 N/A N/A
2-1553516-2 FO C/A SC Opt LC Opt XG AQU EA B  $           125.21 31.00%  $                86.39 N/A N/A
2-1553516-3 FO C/A SC Opt LC Opt XG AQU EA B  $           128.03 31.00%  $                88.34 N/A N/A
2-1553516-4 FO C/A SC Opt LC Opt XG AQU EA B  $           130.92 31.00%  $                90.33 N/A N/A
2-1553516-5 FO C/A SC Opt LC Opt XG AQU EA B  $           133.74 31.00%  $                92.28 N/A N/A
2-1553516-6 FO C/A SC Opt LC Opt XG AQU EA B  $           136.57 31.00%  $                94.23 N/A N/A
2-1553516-7 FO C/A SC Opt LC Opt XG AQU EA B  $           139.40 31.00%  $                96.19 N/A N/A
2-1553516-8 FO C/A SC Opt LC Opt XG AQU EA B  $           142.26 31.00%  $                98.16 N/A N/A
2-1553516-9 FO C/A SC Opt LC Opt XG AQU EA B  $           145.09 31.00%  $              100.11 N/A N/A
2-1553682-8 CA,0M3,48F,I/O, MPO to MPO EA B  $        7,498.16 31.00%  $           5,173.73 N/A N/A
2-1591360-3 PEL-ANLYZR-HD-768-ICM EA B  $        4,347.90 31.00%  $           3,000.05 N/A N/A
2160052-1 AMPTRAC MPOptim OM4 LEAD LC TO LC 1M EA B  $             76.25 31.00%  $                52.61 N/A N/A
2160052-2 AMPTRAC MPOptim OM4 LEAD LC TO LC 2M EA B  $             79.79 31.00%  $                55.06 N/A N/A
2160052-3 AMPTRAC MPOptim OM4 LEAD LC TO LC 3M EA B  $             83.30 31.00%  $                57.48 N/A N/A
2160052-5 AMPTRAC MPOptim OM4 LEAD LC TO LC 5M EA B  $             90.36 31.00%  $                62.35 N/A N/A
2160266-3 CAS QFit MPOptimate 24F MPO/6xLC-Quad S EA B  $           932.60 31.00%  $              643.49 N/A N/A
2160266-5 CAS QFit MPOptimate 24F MPO/6xLC-Quad S EA B  $        1,066.90 31.00%  $              736.16 N/A N/A
2160649-5 40GB CAS QFIT  2 X 24F MPO - 6 X 8F MPO EA B  $        1,355.85 31.0%  $              935.54 N/A N/A
2-1671196-1 Quick-Fit Module 12xLC-duplex SM EA B  $           241.05 31.00%  $              166.32 N/A N/A
2-1671196-2 Quick-Fit Module 12xLC-duplex OM2 EA B  $           241.05 31.00%  $              166.32 N/A N/A
2-1671196-3 Quick-Fit Module 12xLC-duplex OM3 EA B  $           241.05 31.00%  $              166.32 N/A N/A
2-1671606-1 2-1671606-1: KIT, 12 PORT Q PANEL, STP/4 EA B  $           333.68 31.0%  $              230.24 N/A N/A
2-1671606-2 2-1671606-2: KIT, 24 PORT Q PANEL, STP/4 EA B  $           483.67 31.0%  $              333.73 N/A N/A
2-1671606-3 2-1671606-3: KIT, 36 PORT Q PANEL, STP/4 EA B  $           734.91 31.0%  $              507.09 N/A N/A
2-1711691-0 DUST COVER, Transparent EA B  $               8.98 31.00%  $                  6.20 N/A N/A
2-1754406-0 C/A,50/125,XG,OFNR,MTRJ RED EA B  $             92.05 31.00%  $                63.51 N/A N/A
2-1754406-1 FO C/A MTRJ MTRJ RED XG AQU EA B  $             99.88 31.00%  $                68.92 N/A N/A
2-1754406-2 FO C/A MTRJ MTRJ RED XG AQU EA B  $           102.71 31.00%  $                70.87 N/A N/A
2-1754406-3 FO C/A MTRJ MTRJ RED XG AQU EA B  $           105.55 31.00%  $                72.83 N/A N/A
2-1754406-4 FO C/A MTRJ MTRJ RED XG AQU EA B  $           108.38 31.00%  $                74.78 N/A N/A
2-1754406-5 FO C/A MTRJ MTRJ RED XG AQU EA B  $           111.25 31.00%  $                76.76 N/A N/A
2-1754406-6 FO C/A MTRJ MTRJ RED XG AQU EA B  $           114.07 31.00%  $                78.71 N/A N/A
2-1754406-7 FO C/A MTRJ MTRJ RED XG AQU EA B  $           116.92 31.00%  $                80.67 N/A N/A
2-1754406-8 FO C/A MTRJ MTRJ RED XG AQU EA B  $           119.76 31.00%  $                82.63 N/A N/A
2-1754406-9 FO C/A MTRJ MTRJ RED XG AQU EA B  $           122.61 31.00%  $                84.60 N/A N/A
2-1754407-0 C/A,50/125,XG,OFNR,MTRJ YELL EA B  $             92.05 31.00%  $                63.51 N/A N/A
2-1754408-0 C/A,50/125,XG,OFNR,MTRJ GREEN EA B  $             92.05 31.00%  $                63.51 N/A N/A
2-1754408-1 FO C/A MTRJ MTRJ GRN XG AQU EA B  $             99.88 31.00%  $                68.92 N/A N/A
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2-1754408-2 FO C/A MTRJ MTRJ GRN XG AQU EA B  $           102.71 31.00%  $                70.87 N/A N/A
2-1754408-3 FO C/A MTRJ MTRJ GRN XG AQU EA B  $           105.55 31.00%  $                72.83 N/A N/A
2-1754408-4 FO C/A MTRJ MTRJ GRN XG AQU EA B  $           108.38 31.00%  $                74.78 N/A N/A
2-1754408-5 FO C/A MTRJ MTRJ GRN XG AQU EA B  $           111.25 31.00%  $                76.76 N/A N/A
2-1754408-6 FO C/A MTRJ MTRJ GRN XG AQU EA B  $           114.07 31.00%  $                78.71 N/A N/A
2-1754408-7 FO C/A MTRJ MTRJ GRN XG AQU EA B  $           116.92 31.00%  $                80.67 N/A N/A
2-1754408-8 FO C/A MTRJ MTRJ GRN XG AQU EA B  $           119.76 31.00%  $                82.63 N/A N/A
2-1754408-9 FO C/A MTRJ MTRJ GRN XG AQU EA B  $           122.61 31.00%  $                84.60 N/A N/A
2-1754409-0 C/A,50/125,XG,OFNR,MTRJ BLUE EA B  $             92.05 31.00%  $                63.51 N/A N/A
2-1777208-0 ADAPTER PLATE 6 MPO GRAY SECURE EA B  $           255.22 31.00%  $              176.10 N/A N/A
2-1777277-0 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
2-1777277-1 Adap Plt, 24 Prt, LC Dup Sec w EA B  $           239.53 31.00%  $              165.28 N/A N/A
2-1777277-2 Adap Plt, 24 Prt, LC Dup Sec w EA B  $           239.53 31.00%  $              165.28 N/A N/A
2-1777277-3 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
2-1777277-4 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
2-1777277-5 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
2-1777277-6 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
2-1777277-7 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
2-1777277-8 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
2-1777277-9 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
2-1777283-3 CA,XG,96F,OSP,MPOptimate/MPOpt EA B  $      15,582.84 31.00%  $         10,752.16 N/A N/A
2-1777283-5 CA,XG,96F,OSP,MPOptimate/MPOpt EA B  $      16,335.89 31.00%  $         11,271.76 N/A N/A
2-1828262-0 FO C/A MTRJ AQU SC XG AQU EA B  $           101.88 31.00%  $                70.30 N/A N/A
2-1828262-1 FO C/A MTRJ AQU SC XG AQU EA B  $           104.86 31.00%  $                72.35 N/A N/A
2-1828262-2 FO C/A MTRJ AQU SC XG AQU EA B  $           107.84 31.00%  $                74.41 N/A N/A
2-1828262-3 FO C/A MTRJ AQU SC XG AQU EA B  $           110.84 31.00%  $                76.48 N/A N/A
2-1828262-4 FO C/A MTRJ AQU SC XG AQU EA B  $           113.80 31.00%  $                78.52 N/A N/A
2-1828262-5 FO C/A MTRJ AQU SC XG AQU EA B  $           116.80 31.00%  $                80.59 N/A N/A
2-1828262-6 FO C/A MTRJ AQU SC XG AQU EA B  $           119.78 31.00%  $                82.65 N/A N/A
2-1828262-7 FO C/A MTRJ AQU SC XG AQU EA B  $           122.76 31.00%  $                84.70 N/A N/A
2-1828262-8 FO C/A MTRJ AQU SC XG AQU EA B  $           125.75 31.00%  $                86.77 N/A N/A
2-1828262-9 FO C/A MTRJ AQU SC XG AQU EA B  $           128.74 31.00%  $                88.83 N/A N/A
2-1828264-0 C/A,50,MTRJ-MTRJ BRN EA B  $             86.00 31.00%  $                59.34 N/A N/A
2-1828264-1 C/A,50,MTRJ-MTRJ BRN EA B  $             88.96 31.00%  $                61.38 N/A N/A
2-1828264-2 C/A,50,MTRJ-MTRJ BRN EA B  $             91.27 31.00%  $                62.98 N/A N/A
2-1828264-3 C/A,50,MTRJ-MTRJ BRN EA B  $             93.59 31.00%  $                64.58 N/A N/A
2-1828264-4 C/A,50,MTRJ-MTRJ BRN EA B  $             95.90 31.00%  $                66.17 N/A N/A
2-1828264-5 C/A,50,MTRJ-MTRJ BRN EA B  $             97.50 31.00%  $                67.28 N/A N/A
2-1828264-6 C/A,50,MTRJ-MTRJ BRN EA B  $           100.53 31.00%  $                69.37 N/A N/A
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2-1828264-7 C/A,50,MTRJ-MTRJ BRN EA B  $           102.84 31.00%  $                70.96 N/A N/A
2-1828264-8 C/A,50,MTRJ-MTRJ BRN EA B  $           105.17 31.00%  $                72.57 N/A N/A
2-1828264-9 C/A,50,MTRJ-MTRJ BRN EA B  $           107.50 31.00%  $                74.18 N/A N/A
2-1828266-0 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $             86.00 31.00%  $                59.34 N/A N/A
2-1828266-1 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $             88.96 31.00%  $                61.38 N/A N/A
2-1828266-2 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $             91.27 31.00%  $                62.98 N/A N/A
2-1828266-3 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $             93.59 31.00%  $                64.58 N/A N/A
2-1828266-4 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $             95.90 31.00%  $                66.17 N/A N/A
2-1828266-5 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $             97.50 31.00%  $                67.28 N/A N/A
2-1828266-6 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $           100.53 31.00%  $                69.37 N/A N/A
2-1828266-7 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $           102.84 31.00%  $                70.96 N/A N/A
2-1828266-8 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $           105.17 31.00%  $                72.57 N/A N/A
2-1828266-9 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $           107.50 31.00%  $                74.18 N/A N/A
2-1828267-0 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $             86.00 31.00%  $                59.34 N/A N/A
2-1828267-1 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $             88.96 31.00%  $                61.38 N/A N/A
2-1828267-2 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $             91.27 31.00%  $                62.98 N/A N/A
2-1828267-3 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $             93.59 31.00%  $                64.58 N/A N/A
2-1828267-4 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $             95.90 31.00%  $                66.17 N/A N/A
2-1828267-5 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $             97.50 31.00%  $                67.28 N/A N/A
2-1828267-6 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $           100.53 31.00%  $                69.37 N/A N/A
2-1828267-7 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $           102.84 31.00%  $                70.96 N/A N/A
2-1828267-8 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $           105.17 31.00%  $                72.57 N/A N/A
2-1828267-9 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $           107.50 31.00%  $                74.18 N/A N/A
2-1828268-0 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $             86.00 31.00%  $                59.34 N/A N/A
2-1828268-1 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $             88.96 31.00%  $                61.38 N/A N/A
2-1828268-2 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $             91.27 31.00%  $                62.98 N/A N/A
2-1828268-3 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $             93.59 31.00%  $                64.58 N/A N/A
2-1828268-4 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $             95.90 31.00%  $                66.17 N/A N/A
2-1828268-5 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $             97.50 31.00%  $                67.28 N/A N/A
2-1828268-6 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $           100.53 31.00%  $                69.37 N/A N/A
2-1828268-7 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $           102.84 31.00%  $                70.96 N/A N/A
2-1828268-8 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $           105.17 31.00%  $                72.57 N/A N/A
2-1828268-9 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $           107.50 31.00%  $                74.18 N/A N/A
2-1828279-0 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $             86.00 31.00%  $                59.34 N/A N/A
2-1828279-1 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $             88.96 31.00%  $                61.38 N/A N/A
2-1828279-2 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $             91.27 31.00%  $                62.98 N/A N/A
2-1828279-3 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $             93.59 31.00%  $                64.58 N/A N/A
2-1828279-4 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $             95.90 31.00%  $                66.17 N/A N/A
2-1828279-5 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $             97.50 31.00%  $                67.28 N/A N/A
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2-1828279-6 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $           100.53 31.00%  $                69.37 N/A N/A
2-1828279-7 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $           102.84 31.00%  $                70.96 N/A N/A
2-1828279-8 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $           105.17 31.00%  $                72.57 N/A N/A
2-1828279-9 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $           107.50 31.00%  $                74.18 N/A N/A
2-1828283-0 C/A,62.5,MTRJ-SC DUP. EA B  $             84.25 31.00%  $                58.13 N/A N/A
2-1828283-1 C/A,62.5,MTRJ-SC DUP. EA B  $             86.32 31.00%  $                59.56 N/A N/A
2-1828283-2 C/A,62.5,MTRJ-SC DUP. EA B  $             88.40 31.00%  $                61.00 N/A N/A
2-1828283-3 C/A,62.5,MTRJ-SC DUP. EA B  $             90.46 31.00%  $                62.42 N/A N/A
2-1828283-4 C/A,62.5,MTRJ-SC DUP. EA B  $             92.53 31.00%  $                63.85 N/A N/A
2-1828283-5 C/A,62.5,MTRJ-SC DUP. EA B  $             94.61 31.00%  $                65.28 N/A N/A
2-1828283-6 C/A,62.5,MTRJ-SC DUP. EA B  $             96.67 31.00%  $                66.70 N/A N/A
2-1828283-7 C/A,62.5,MTRJ-SC DUP. EA B  $             98.75 31.00%  $                68.14 N/A N/A
2-1828283-8 C/A,62.5,MTRJ-SC DUP. EA B  $           100.82 31.00%  $                69.57 N/A N/A
2-1828283-9 C/A,62.5,MTRJ-SC DUP. EA B  $           102.90 31.00%  $                71.00 N/A N/A
2-1828285-0 FO C/A MTRJ ROS SC 62.5 ORN EA B  $             86.00 31.00%  $                59.34 N/A N/A
2-1828285-1 FO C/A MTRJ ROS SC 62.5 ORN EA B  $             88.96 31.00%  $                61.38 N/A N/A
2-1828285-2 FO C/A MTRJ ROS SC 62.5 ORN EA B  $             91.27 31.00%  $                62.98 N/A N/A
2-1828285-3 FO C/A MTRJ ROS SC 62.5 ORN EA B  $             93.59 31.00%  $                64.58 N/A N/A
2-1828285-4 FO C/A MTRJ ROS SC 62.5 ORN EA B  $             95.90 31.00%  $                66.17 N/A N/A
2-1828285-5 FO C/A MTRJ ROS SC 62.5 ORN EA B  $             97.50 31.00%  $                67.28 N/A N/A
2-1828285-6 FO C/A MTRJ ROS SC 62.5 ORN EA B  $           100.53 31.00%  $                69.37 N/A N/A
2-1828285-7 FO C/A MTRJ ROS SC 62.5 ORN EA B  $           102.84 31.00%  $                70.96 N/A N/A
2-1828285-8 FO C/A MTRJ ROS SC 62.5 ORN EA B  $           105.17 31.00%  $                72.57 N/A N/A
2-1828285-9 FO C/A MTRJ ROS SC 62.5 ORN EA B  $           107.50 31.00%  $                74.18 N/A N/A
2-1828872-0 C/A FO LC Secure SC Red 62.5 2 EA B  $             80.23 31.00%  $                55.36 N/A N/A
2-1828875-0 C/A FO LC Secure SC Blue 62.5 EA B  $             89.94 31.00%  $                62.06 N/A N/A
2-1905002-0 FO C/A LC RED SC 50/125 RED EA B  $             88.46 31.00%  $                61.04 N/A N/A
2-1905003-0 FO C/A LC RED SC XG RED EA B  $           105.94 31.00%  $                73.10 N/A N/A
2-1905003-1 FO C/A LC RED SC XG RED EA B  $           108.44 31.00%  $                74.82 N/A N/A
2-1905003-2 FO C/A LC RED SC XG RED EA B  $           110.88 31.00%  $                76.51 N/A N/A
2-1905003-3 FO C/A LC RED SC XG RED EA B  $           113.36 31.00%  $                78.22 N/A N/A
2-1905003-4 FO C/A LC RED SC XG RED EA B  $           115.82 31.00%  $                79.92 N/A N/A
2-1905003-5 FO C/A LC RED SC XG RED EA B  $           118.30 31.00%  $                81.63 N/A N/A
2-1905003-6 FO C/A LC RED SC XG RED EA B  $           120.76 31.00%  $                83.32 N/A N/A
2-1905003-7 FO C/A LC RED SC XG RED EA B  $           123.19 31.00%  $                85.00 N/A N/A
2-1905003-8 FO C/A LC RED SC XG RED EA B  $           125.69 31.00%  $                86.73 N/A N/A
2-1905003-9 FO C/A LC RED SC XG RED EA B  $           128.17 31.00%  $                88.44 N/A N/A
2-1905113-0 C/A,SM,LC SEC - LC STD EA B  $             87.88 31.00%  $                60.64 N/A N/A
2-1905113-1 C/A,SM,LC SEC - LC STD EA B  $             89.19 31.00%  $                61.54 N/A N/A
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2-1905113-2 C/A,SM,LC SEC - LC STD EA B  $             90.50 31.00%  $                62.45 N/A N/A
2-1905113-3 C/A,SM,LC SEC - LC STD EA B  $             91.78 31.00%  $                63.33 N/A N/A
2-1905113-4 C/A,SM,LC SEC - LC STD EA B  $             93.09 31.00%  $                64.23 N/A N/A
2-1905113-5 C/A,SM,LC SEC - LC STD EA B  $             94.38 31.00%  $                65.12 N/A N/A
2-1905113-6 C/A,SM,LC SEC - LC STD EA B  $             95.69 31.00%  $                66.03 N/A N/A
2-1905113-7 C/A,SM,LC SEC - LC STD EA B  $             96.96 31.00%  $                66.90 N/A N/A
2-1905113-8 C/A,SM,LC SEC - LC STD EA B  $             98.28 31.00%  $                67.81 N/A N/A
2-1905113-9 C/A,SM,LC SEC - LC STD EA B  $             99.59 31.00%  $                68.72 N/A N/A
2-1905117-0 FO C/A LC AQU LC SM YEL EA B  $             87.88 31.00%  $                60.64 N/A N/A
2-1905117-1 FO C/A LC AQU LC SM YEL EA B  $             89.19 31.00%  $                61.54 N/A N/A
2-1905117-2 FO C/A LC AQU LC SM YEL EA B  $             90.50 31.00%  $                62.45 N/A N/A
2-1905117-3 FO C/A LC AQU LC SM YEL EA B  $             91.78 31.00%  $                63.33 N/A N/A
2-1905117-4 FO C/A LC AQU LC SM YEL EA B  $             93.09 31.00%  $                64.23 N/A N/A
2-1905117-5 FO C/A LC AQU LC SM YEL EA B  $             94.38 31.00%  $                65.12 N/A N/A
2-1905117-6 FO C/A LC AQU LC SM YEL EA B  $             95.69 31.00%  $                66.03 N/A N/A
2-1905117-7 FO C/A LC AQU LC SM YEL EA B  $             96.96 31.00%  $                66.90 N/A N/A
2-1905117-8 FO C/A LC AQU LC SM YEL EA B  $             98.28 31.00%  $                67.81 N/A N/A
2-1905117-9 FO C/A LC AQU LC SM YEL EA B  $             99.59 31.00%  $                68.72 N/A N/A
2-1905118-0 FO C/A LC GRY LC SM YEL EA B  $             87.88 31.00%  $                60.64 N/A N/A
2-1905118-1 FO C/A LC GRY LC SM YEL EA B  $             89.19 31.00%  $                61.54 N/A N/A
2-1905118-2 FO C/A LC GRY LC SM YEL EA B  $             90.50 31.00%  $                62.45 N/A N/A
2-1905118-3 FO C/A LC GRY LC SM YEL EA B  $             91.78 31.00%  $                63.33 N/A N/A
2-1905118-4 FO C/A LC GRY LC SM YEL EA B  $             93.09 31.00%  $                64.23 N/A N/A
2-1905118-5 FO C/A LC GRY LC SM YEL EA B  $             94.38 31.00%  $                65.12 N/A N/A
2-1905118-6 FO C/A LC GRY LC SM YEL EA B  $             95.69 31.00%  $                66.03 N/A N/A
2-1905118-7 FO C/A LC GRY LC SM YEL EA B  $             96.96 31.00%  $                66.90 N/A N/A
2-1905118-8 FO C/A LC GRY LC SM YEL EA B  $             98.28 31.00%  $                67.81 N/A N/A
2-1905118-9 FO C/A LC GRY LC SM YEL EA B  $             99.59 31.00%  $                68.72 N/A N/A
2-1905362-0 FO C/A LC YEL LC 50/125 YEL EA B  $             88.46 31.00%  $                61.04 N/A N/A
2-1905362-1 FO C/A LC YEL LC 50/125 YEL EA B  $             90.63 31.00%  $                62.53 N/A N/A
2-1905362-2 FO C/A LC YEL LC 50/125 YEL EA B  $             92.82 31.00%  $                64.05 N/A N/A
2-1905362-3 FO C/A LC YEL LC 50/125 YEL EA B  $             95.02 31.00%  $                65.56 N/A N/A
2-1905362-4 FO C/A LC YEL LC 50/125 YEL EA B  $             97.19 31.00%  $                67.06 N/A N/A
2-1905362-5 FO C/A LC YEL LC 50/125 YEL EA B  $             99.34 31.00%  $                68.54 N/A N/A
2-1905362-6 FO C/A LC YEL LC 50/125 YEL EA B  $           101.53 31.00%  $                70.06 N/A N/A
2-1905362-7 FO C/A LC YEL LC 50/125 YEL EA B  $           103.73 31.00%  $                71.57 N/A N/A
2-1905362-8 FO C/A LC YEL LC 50/125 YEL EA B  $           105.86 31.00%  $                73.04 N/A N/A
2-1905362-9 FO C/A LC YEL LC 50/125 YEL EA B  $           108.03 31.00%  $                74.54 N/A N/A
2-1905363-0 FO C/A LC YEL LC XG YEL EA B  $           103.44 31.00%  $                71.37 N/A N/A
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2-1905363-1 FO C/A LC YEL LC XG YEL EA B  $           105.94 31.00%  $                73.10 N/A N/A
2-1905363-2 FO C/A LC YEL LC XG YEL EA B  $           108.44 31.00%  $                74.82 N/A N/A
2-1905363-3 FO C/A LC YEL LC XG YEL EA B  $           110.92 31.00%  $                76.53 N/A N/A
2-1905363-4 FO C/A LC YEL LC XG YEL EA B  $           113.42 31.00%  $                78.26 N/A N/A
2-1905363-5 FO C/A LC YEL LC XG YEL EA B  $           115.90 31.00%  $                79.97 N/A N/A
2-1905363-6 FO C/A LC YEL LC XG YEL EA B  $           118.40 31.00%  $                81.70 N/A N/A
2-1905363-7 FO C/A LC YEL LC XG YEL EA B  $           120.88 31.00%  $                83.41 N/A N/A
2-1905363-8 FO C/A LC YEL LC XG YEL EA B  $           123.38 31.00%  $                85.13 N/A N/A
2-1905363-9 FO C/A LC YEL LC XG YEL EA B  $           125.88 31.00%  $                86.86 N/A N/A
2-1905410-0 FO C/A LC GRN SC 50/125 GRN EA B  $             88.46 31.00%  $                61.04 N/A N/A
2-1905410-1 FO C/A LC GRN SC 50/125 GRN EA B  $             90.63 31.00%  $                62.53 N/A N/A
2-1905410-2 FO C/A LC GRN SC 50/125 GRN EA B  $             92.82 31.00%  $                64.05 N/A N/A
2-1905410-3 FO C/A LC GRN SC 50/125 GRN EA B  $             95.02 31.00%  $                65.56 N/A N/A
2-1905410-4 FO C/A LC GRN SC 50/125 GRN EA B  $             97.19 31.00%  $                67.06 N/A N/A
2-1905410-5 FO C/A LC GRN SC 50/125 GRN EA B  $             99.34 31.00%  $                68.54 N/A N/A
2-1905410-6 FO C/A LC GRN SC 50/125 GRN EA B  $           101.53 31.00%  $                70.06 N/A N/A
2-1905410-7 FO C/A LC GRN SC 50/125 GRN EA B  $           103.73 31.00%  $                71.57 N/A N/A
2-1905410-8 FO C/A LC GRN SC 50/125 GRN EA B  $           105.86 31.00%  $                73.04 N/A N/A
2-1905410-9 FO C/A LC GRN SC 50/125 GRN EA B  $           108.03 31.00%  $                74.54 N/A N/A
2-1905498-0 FO C/A LC GRN LC 50/125 GRN EA B  $             88.46 31.00%  $                61.04 N/A N/A
2-1905498-1 FO C/A LC GRN LC 50/125 GRN EA B  $             90.63 31.00%  $                62.53 N/A N/A
2-1905498-2 FO C/A LC GRN LC 50/125 GRN EA B  $             92.82 31.00%  $                64.05 N/A N/A
2-1905498-3 FO C/A LC GRN LC 50/125 GRN EA B  $             95.02 31.00%  $                65.56 N/A N/A
2-1905498-4 FO C/A LC GRN LC 50/125 GRN EA B  $             97.19 31.00%  $                67.06 N/A N/A
2-1905498-5 FO C/A LC GRN LC 50/125 GRN EA B  $             99.34 31.00%  $                68.54 N/A N/A
2-1905498-6 FO C/A LC GRN LC 50/125 GRN EA B  $           101.53 31.00%  $                70.06 N/A N/A
2-1905498-7 FO C/A LC GRN LC 50/125 GRN EA B  $           103.73 31.00%  $                71.57 N/A N/A
2-1905498-8 FO C/A LC GRN LC 50/125 GRN EA B  $           105.86 31.00%  $                73.04 N/A N/A
2-1905498-9 FO C/A LC GRN LC 50/125 GRN EA B  $           108.03 31.00%  $                74.54 N/A N/A
2-1905906-0 FO C/A LC VIO LC 50/125 VIO EA B  $             92.88 31.00%  $                64.09 N/A N/A
2-1905906-1 FO C/A LC VIO LC 50/125 VIO EA B  $             95.17 31.00%  $                65.67 N/A N/A
2-1905906-2 FO C/A LC VIO LC 50/125 VIO EA B  $             97.46 31.00%  $                67.25 N/A N/A
2-1905906-3 FO C/A LC VIO LC 50/125 VIO EA B  $             99.73 31.00%  $                68.81 N/A N/A
2-1905906-4 FO C/A LC VIO LC 50/125 VIO EA B  $           102.02 31.00%  $                70.39 N/A N/A
2-1905906-5 FO C/A LC VIO LC 50/125 VIO EA B  $           104.30 31.00%  $                71.97 N/A N/A
2-1905906-6 FO C/A LC VIO LC 50/125 VIO EA B  $           106.59 31.00%  $                73.55 N/A N/A
2-1905906-7 FO C/A LC VIO LC 50/125 VIO EA B  $           108.88 31.00%  $                75.13 N/A N/A
2-1905906-8 FO C/A LC VIO LC 50/125 VIO EA B  $           111.17 31.00%  $                76.71 N/A N/A
2-1905906-9 FO C/A LC VIO LC 50/125 VIO EA B  $           113.46 31.00%  $                78.29 N/A N/A
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2-1906000-0 FO C/A LC AQU SC 50/125 ORN EA B  $             84.25 31.00%  $                58.13 N/A N/A
2-1906000-1 FO C/A LC AQU SC 50/125 ORN EA B  $             86.32 31.00%  $                59.56 N/A N/A
2-1906000-2 FO C/A LC AQU SC 50/125 ORN EA B  $             88.40 31.00%  $                61.00 N/A N/A
2-1906000-3 FO C/A LC AQU SC 50/125 ORN EA B  $             90.46 31.00%  $                62.42 N/A N/A
2-1906000-4 FO C/A LC AQU SC 50/125 ORN EA B  $             92.53 31.00%  $                63.85 N/A N/A
2-1906000-5 FO C/A LC AQU SC 50/125 ORN EA B  $             94.61 31.00%  $                65.28 N/A N/A
2-1906000-6 FO C/A LC AQU SC 50/125 ORN EA B  $             96.67 31.00%  $                66.70 N/A N/A
2-1906000-7 FO C/A LC AQU SC 50/125 ORN EA B  $             98.75 31.00%  $                68.14 N/A N/A
2-1906000-8 FO C/A LC AQU SC 50/125 ORN EA B  $           100.82 31.00%  $                69.57 N/A N/A
2-1906000-9 FO C/A LC AQU SC 50/125 ORN EA B  $           102.90 31.00%  $                71.00 N/A N/A
2-1906002-0 FO C/A LC RED ST 50/125 ORN EA B  $             80.23 31.00%  $                55.36 N/A N/A
2-1906002-1 FO C/A LC RED ST 50/125 ORN EA B  $             82.21 31.00%  $                56.72 N/A N/A
2-1906002-2 FO C/A LC RED ST 50/125 ORN EA B  $             84.19 31.00%  $                58.09 N/A N/A
2-1906002-3 FO C/A LC RED ST 50/125 ORN EA B  $             86.17 31.00%  $                59.46 N/A N/A
2-1906002-4 FO C/A LC RED ST 50/125 ORN EA B  $             88.15 31.00%  $                60.82 N/A N/A
2-1906002-5 FO C/A LC RED ST 50/125 ORN EA B  $             90.11 31.00%  $                62.18 N/A N/A
2-1906002-6 FO C/A LC RED ST 50/125 ORN EA B  $             92.09 31.00%  $                63.54 N/A N/A
2-1906002-7 FO C/A LC RED ST 50/125 ORN EA B  $             94.07 31.00%  $                64.91 N/A N/A
2-1906002-8 FO C/A LC RED ST 50/125 ORN EA B  $             96.02 31.00%  $                66.25 N/A N/A
2-1906002-9 FO C/A LC RED ST 50/125 ORN EA B  $             98.00 31.00%  $                67.62 N/A N/A
2-1906006-0 FO C/A LC ORN ST 50/125 ORN EA B  $             84.25 31.00%  $                58.13 N/A N/A
2-1906006-1 FO C/A LC ORN ST 50/125 ORN EA B  $             86.32 31.00%  $                59.56 N/A N/A
2-1906006-2 FO C/A LC ORN ST 50/125 ORN EA B  $             88.40 31.00%  $                61.00 N/A N/A
2-1906006-3 FO C/A LC ORN ST 50/125 ORN EA B  $             90.46 31.00%  $                62.42 N/A N/A
2-1906006-4 FO C/A LC ORN ST 50/125 ORN EA B  $             92.53 31.00%  $                63.85 N/A N/A
2-1906006-5 FO C/A LC ORN ST 50/125 ORN EA B  $             94.61 31.00%  $                65.28 N/A N/A
2-1906006-6 FO C/A LC ORN ST 50/125 ORN EA B  $             96.67 31.00%  $                66.70 N/A N/A
2-1906006-7 FO C/A LC ORN ST 50/125 ORN EA B  $             98.75 31.00%  $                68.14 N/A N/A
2-1906006-8 FO C/A LC ORN ST 50/125 ORN EA B  $           100.82 31.00%  $                69.57 N/A N/A
2-1906006-9 FO C/A LC ORN ST 50/125 ORN EA B  $           102.90 31.00%  $                71.00 N/A N/A
2-1906007-0 FO C/A LC ROS ST 50/125 ORN EA B  $             84.25 31.00%  $                58.13 N/A N/A
2-1906007-1 FO C/A LC ROS ST 50/125 ORN EA B  $             86.32 31.00%  $                59.56 N/A N/A
2-1906007-2 FO C/A LC ROS ST 50/125 ORN EA B  $             88.40 31.00%  $                61.00 N/A N/A
2-1906007-3 FO C/A LC ROS ST 50/125 ORN EA B  $             90.46 31.00%  $                62.42 N/A N/A
2-1906007-4 FO C/A LC ROS ST 50/125 ORN EA B  $             92.53 31.00%  $                63.85 N/A N/A
2-1906007-5 FO C/A LC ROS ST 50/125 ORN EA B  $             94.61 31.00%  $                65.28 N/A N/A
2-1906007-6 FO C/A LC ROS ST 50/125 ORN EA B  $             96.67 31.00%  $                66.70 N/A N/A
2-1906007-7 FO C/A LC ROS ST 50/125 ORN EA B  $             98.75 31.00%  $                68.14 N/A N/A
2-1906007-8 FO C/A LC ROS ST 50/125 ORN EA B  $           100.82 31.00%  $                69.57 N/A N/A
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2-1906007-9 FO C/A LC ROS ST 50/125 ORN EA B  $           102.90 31.00%  $                71.00 N/A N/A
2-1906009-0 FO C/A LC BRN ST 50/125 ORN EA B  $             84.25 31.00%  $                58.13 N/A N/A
2-1906009-1 FO C/A LC BRN ST 50/125 ORN EA B  $             86.32 31.00%  $                59.56 N/A N/A
2-1906009-2 FO C/A LC BRN ST 50/125 ORN EA B  $             88.40 31.00%  $                61.00 N/A N/A
2-1906009-3 FO C/A LC BRN ST 50/125 ORN EA B  $             90.46 31.00%  $                62.42 N/A N/A
2-1906009-4 FO C/A LC BRN ST 50/125 ORN EA B  $             92.53 31.00%  $                63.85 N/A N/A
2-1906009-5 FO C/A LC BRN ST 50/125 ORN EA B  $             94.61 31.00%  $                65.28 N/A N/A
2-1906009-6 FO C/A LC BRN ST 50/125 ORN EA B  $             96.67 31.00%  $                66.70 N/A N/A
2-1906009-7 FO C/A LC BRN ST 50/125 ORN EA B  $             98.75 31.00%  $                68.14 N/A N/A
2-1906009-8 FO C/A LC BRN ST 50/125 ORN EA B  $           100.82 31.00%  $                69.57 N/A N/A
2-1906009-9 FO C/A LC BRN ST 50/125 ORN EA B  $           102.90 31.00%  $                71.00 N/A N/A
2-1906010-0 FO C/A LC AQU ST 50/125 ORN EA B  $             84.25 31.00%  $                58.13 N/A N/A
2-1906010-1 FO C/A LC AQU ST 50/125 ORN EA B  $             86.32 31.00%  $                59.56 N/A N/A
2-1906010-2 FO C/A LC AQU ST 50/125 ORN EA B  $             88.40 31.00%  $                61.00 N/A N/A
2-1906010-3 FO C/A LC AQU ST 50/125 ORN EA B  $             90.46 31.00%  $                62.42 N/A N/A
2-1906010-4 FO C/A LC AQU ST 50/125 ORN EA B  $             92.53 31.00%  $                63.85 N/A N/A
2-1906010-5 FO C/A LC AQU ST 50/125 ORN EA B  $             94.61 31.00%  $                65.28 N/A N/A
2-1906010-6 FO C/A LC AQU ST 50/125 ORN EA B  $             96.67 31.00%  $                66.70 N/A N/A
2-1906010-7 FO C/A LC AQU ST 50/125 ORN EA B  $             98.75 31.00%  $                68.14 N/A N/A
2-1906010-8 FO C/A LC AQU ST 50/125 ORN EA B  $           100.82 31.00%  $                69.57 N/A N/A
2-1906010-9 FO C/A LC AQU ST 50/125 ORN EA B  $           102.90 31.00%  $                71.00 N/A N/A
2-1906020-0 FO C/A LC AQU LC 50/125 ORN EA B  $             84.25 31.00%  $                58.13 N/A N/A
2-1906020-1 FO C/A LC AQU LC 50/125 ORN EA B  $             86.32 31.00%  $                59.56 N/A N/A
2-1906020-2 FO C/A LC AQU LC 50/125 ORN EA B  $             88.40 31.00%  $                61.00 N/A N/A
2-1906020-3 FO C/A LC AQU LC 50/125 ORN EA B  $             90.46 31.00%  $                62.42 N/A N/A
2-1906020-4 FO C/A LC AQU LC 50/125 ORN EA B  $             92.53 31.00%  $                63.85 N/A N/A
2-1906020-5 FO C/A LC AQU LC 50/125 ORN EA B  $             94.61 31.00%  $                65.28 N/A N/A
2-1906020-6 FO C/A LC AQU LC 50/125 ORN EA B  $             96.67 31.00%  $                66.70 N/A N/A
2-1906020-7 FO C/A LC AQU LC 50/125 ORN EA B  $             98.75 31.00%  $                68.14 N/A N/A
2-1906020-8 FO C/A LC AQU LC 50/125 ORN EA B  $           100.82 31.00%  $                69.57 N/A N/A
2-1906020-9 FO C/A LC AQU LC 50/125 ORN EA B  $           102.90 31.00%  $                71.00 N/A N/A
2-1906036-0 FO C/A LC ROS SC 62.5 ORN EA B  $             84.25 31.00%  $                58.13 N/A N/A
2-1906036-1 FO C/A LC ROS SC 62.5 ORN EA B  $             86.32 31.00%  $                59.56 N/A N/A
2-1906036-2 FO C/A LC ROS SC 62.5 ORN EA B  $             88.40 31.00%  $                61.00 N/A N/A
2-1906036-3 FO C/A LC ROS SC 62.5 ORN EA B  $             90.46 31.00%  $                62.42 N/A N/A
2-1906036-4 FO C/A LC ROS SC 62.5 ORN EA B  $             92.53 31.00%  $                63.85 N/A N/A
2-1906036-5 FO C/A LC ROS SC 62.5 ORN EA B  $             94.61 31.00%  $                65.28 N/A N/A
2-1906036-6 FO C/A LC ROS SC 62.5 ORN EA B  $             96.67 31.00%  $                66.70 N/A N/A
2-1906036-7 FO C/A LC ROS SC 62.5 ORN EA B  $             98.75 31.00%  $                68.14 N/A N/A
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2-1906036-8 FO C/A LC ROS SC 62.5 ORN EA B  $           100.82 31.00%  $                69.57 N/A N/A
2-1906036-9 FO C/A LC ROS SC 62.5 ORN EA B  $           102.90 31.00%  $                71.00 N/A N/A
2-1906045-0 FO C/A LC ORN ST 62.5 ORN EA B  $             84.25 31.00%  $                58.13 N/A N/A
2-1906045-1 FO C/A LC ORN ST 62.5 ORN EA B  $             86.32 31.00%  $                59.56 N/A N/A
2-1906045-2 FO C/A LC ORN ST 62.5 ORN EA B  $             88.40 31.00%  $                61.00 N/A N/A
2-1906045-3 FO C/A LC ORN ST 62.5 ORN EA B  $             90.46 31.00%  $                62.42 N/A N/A
2-1906045-4 FO C/A LC ORN ST 62.5 ORN EA B  $             92.53 31.00%  $                63.85 N/A N/A
2-1906045-5 FO C/A LC ORN ST 62.5 ORN EA B  $             94.61 31.00%  $                65.28 N/A N/A
2-1906045-6 FO C/A LC ORN ST 62.5 ORN EA B  $             96.67 31.00%  $                66.70 N/A N/A
2-1906045-7 FO C/A LC ORN ST 62.5 ORN EA B  $             98.75 31.00%  $                68.14 N/A N/A
2-1906045-8 FO C/A LC ORN ST 62.5 ORN EA B  $           100.82 31.00%  $                69.57 N/A N/A
2-1906045-9 FO C/A LC ORN ST 62.5 ORN EA B  $           102.90 31.00%  $                71.00 N/A N/A
2-1906047-0 FO C/A LC VIO ST 62.5 ORN EA B  $             84.25 31.00%  $                58.13 N/A N/A
2-1906047-1 FO C/A LC VIO ST 62.5 ORN EA B  $             86.32 31.00%  $                59.56 N/A N/A
2-1906047-2 FO C/A LC VIO ST 62.5 ORN EA B  $             88.40 31.00%  $                61.00 N/A N/A
2-1906047-3 FO C/A LC VIO ST 62.5 ORN EA B  $             90.46 31.00%  $                62.42 N/A N/A
2-1906047-4 FO C/A LC VIO ST 62.5 ORN EA B  $             92.53 31.00%  $                63.85 N/A N/A
2-1906047-5 FO C/A LC VIO ST 62.5 ORN EA B  $             94.61 31.00%  $                65.28 N/A N/A
2-1906047-6 FO C/A LC VIO ST 62.5 ORN EA B  $             96.67 31.00%  $                66.70 N/A N/A
2-1906047-7 FO C/A LC VIO ST 62.5 ORN EA B  $             98.75 31.00%  $                68.14 N/A N/A
2-1906047-8 FO C/A LC VIO ST 62.5 ORN EA B  $           100.82 31.00%  $                69.57 N/A N/A
2-1906047-9 FO C/A LC VIO ST 62.5 ORN EA B  $           102.90 31.00%  $                71.00 N/A N/A
2-1906048-0 FO C/A LC BRN ST 62.5 ORN EA B  $             84.25 31.00%  $                58.13 N/A N/A
2-1906048-1 FO C/A LC BRN ST 62.5 ORN EA B  $             86.32 31.00%  $                59.56 N/A N/A
2-1906048-2 FO C/A LC BRN ST 62.5 ORN EA B  $             88.40 31.00%  $                61.00 N/A N/A
2-1906048-3 FO C/A LC BRN ST 62.5 ORN EA B  $             90.46 31.00%  $                62.42 N/A N/A
2-1906048-4 FO C/A LC BRN ST 62.5 ORN EA B  $             92.53 31.00%  $                63.85 N/A N/A
2-1906048-5 FO C/A LC BRN ST 62.5 ORN EA B  $             94.61 31.00%  $                65.28 N/A N/A
2-1906048-6 FO C/A LC BRN ST 62.5 ORN EA B  $             96.67 31.00%  $                66.70 N/A N/A
2-1906048-7 FO C/A LC BRN ST 62.5 ORN EA B  $             98.75 31.00%  $                68.14 N/A N/A
2-1906048-8 FO C/A LC BRN ST 62.5 ORN EA B  $           100.82 31.00%  $                69.57 N/A N/A
2-1906048-9 FO C/A LC BRN ST 62.5 ORN EA B  $           102.90 31.00%  $                71.00 N/A N/A
2-1906056-0 FO C/A LC ROS LC 62.5 ORN EA B  $             84.25 31.00%  $                58.13 N/A N/A
2-1906056-1 FO C/A LC ROS LC 62.5 ORN EA B  $             86.32 31.00%  $                59.56 N/A N/A
2-1906056-2 FO C/A LC ROS LC 62.5 ORN EA B  $             88.40 31.00%  $                61.00 N/A N/A
2-1906056-3 FO C/A LC ROS LC 62.5 ORN EA B  $             90.46 31.00%  $                62.42 N/A N/A
2-1906056-4 FO C/A LC ROS LC 62.5 ORN EA B  $             92.53 31.00%  $                63.85 N/A N/A
2-1906056-5 FO C/A LC ROS LC 62.5 ORN EA B  $             94.61 31.00%  $                65.28 N/A N/A
2-1906056-6 FO C/A LC ROS LC 62.5 ORN EA B  $             96.67 31.00%  $                66.70 N/A N/A
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2-1906056-7 FO C/A LC ROS LC 62.5 ORN EA B  $             98.75 31.00%  $                68.14 N/A N/A
2-1906056-8 FO C/A LC ROS LC 62.5 ORN EA B  $           100.82 31.00%  $                69.57 N/A N/A
2-1906056-9 FO C/A LC ROS LC 62.5 ORN EA B  $           102.90 31.00%  $                71.00 N/A N/A
2-1906071-0 FO C/A LC BLU SC XG AQU EA B  $             96.09 31.00%  $                66.30 N/A N/A
2-1906071-1 FO C/A LC BLU SC XG AQU EA B  $             98.34 31.00%  $                67.85 N/A N/A
2-1906071-2 FO C/A LC BLU SC XG AQU EA B  $           100.57 31.00%  $                69.39 N/A N/A
2-1906071-3 FO C/A LC BLU SC XG AQU EA B  $           102.82 31.00%  $                70.95 N/A N/A
2-1906071-4 FO C/A LC BLU SC XG AQU EA B  $           105.05 31.00%  $                72.48 N/A N/A
2-1906071-5 FO C/A LC BLU SC XG AQU EA B  $           107.30 31.00%  $                74.04 N/A N/A
2-1906071-6 FO C/A LC BLU SC XG AQU EA B  $           109.53 31.00%  $                75.58 N/A N/A
2-1906071-7 FO C/A LC BLU SC XG AQU EA B  $           111.75 31.00%  $                77.11 N/A N/A
2-1906071-8 FO C/A LC BLU SC XG AQU EA B  $           114.00 31.00%  $                78.66 N/A N/A
2-1906071-9 FO C/A LC BLU SC XG AQU EA B  $           116.23 31.00%  $                80.20 N/A N/A
2-1906073-0 FO C/A LC GRN SC XG AQU EA B  $             96.09 31.00%  $                66.30 N/A N/A
2-1906073-1 FO C/A LC GRN SC XG AQU EA B  $             98.34 31.00%  $                67.85 N/A N/A
2-1906073-2 FO C/A LC GRN SC XG AQU EA B  $           100.57 31.00%  $                69.39 N/A N/A
2-1906073-3 FO C/A LC GRN SC XG AQU EA B  $           102.82 31.00%  $                70.95 N/A N/A
2-1906073-4 FO C/A LC GRN SC XG AQU EA B  $           105.05 31.00%  $                72.48 N/A N/A
2-1906073-5 FO C/A LC GRN SC XG AQU EA B  $           107.30 31.00%  $                74.04 N/A N/A
2-1906073-6 FO C/A LC GRN SC XG AQU EA B  $           109.53 31.00%  $                75.58 N/A N/A
2-1906073-7 FO C/A LC GRN SC XG AQU EA B  $           111.75 31.00%  $                77.11 N/A N/A
2-1906073-8 FO C/A LC GRN SC XG AQU EA B  $           114.00 31.00%  $                78.66 N/A N/A
2-1906073-9 FO C/A LC GRN SC XG AQU EA B  $           116.23 31.00%  $                80.20 N/A N/A
2-1906075-0 FO C/A LC ROS SC XG AQU EA B  $           100.90 31.00%  $                69.62 N/A N/A
2-1906075-1 FO C/A LC ROS SC XG AQU EA B  $           103.25 31.00%  $                71.24 N/A N/A
2-1906075-2 FO C/A LC ROS SC XG AQU EA B  $           105.61 31.00%  $                72.87 N/A N/A
2-1906075-3 FO C/A LC ROS SC XG AQU EA B  $           107.96 31.00%  $                74.49 N/A N/A
2-1906075-4 FO C/A LC ROS SC XG AQU EA B  $           110.30 31.00%  $                76.11 N/A N/A
2-1906075-5 FO C/A LC ROS SC XG AQU EA B  $           112.65 31.00%  $                77.73 N/A N/A
2-1906075-6 FO C/A LC ROS SC XG AQU EA B  $           115.01 31.00%  $                79.36 N/A N/A
2-1906075-7 FO C/A LC ROS SC XG AQU EA B  $           117.34 31.00%  $                80.96 N/A N/A
2-1906075-8 FO C/A LC ROS SC XG AQU EA B  $           119.71 31.00%  $                82.60 N/A N/A
2-1906075-9 FO C/A LC ROS SC XG AQU EA B  $           122.03 31.00%  $                84.20 N/A N/A
2-1906076-0 FO C/A LC VIO SC XG AQU EA B  $           100.90 31.00%  $                69.62 N/A N/A
2-1906076-1 FO C/A LC VIO SC XG AQU EA B  $           103.25 31.00%  $                71.24 N/A N/A
2-1906076-2 FO C/A LC VIO SC XG AQU EA B  $           105.61 31.00%  $                72.87 N/A N/A
2-1906076-3 FO C/A LC VIO SC XG AQU EA B  $           107.96 31.00%  $                74.49 N/A N/A
2-1906076-4 FO C/A LC VIO SC XG AQU EA B  $           110.30 31.00%  $                76.11 N/A N/A
2-1906076-5 FO C/A LC VIO SC XG AQU EA B  $           112.65 31.00%  $                77.73 N/A N/A
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2-1906076-6 FO C/A LC VIO SC XG AQU EA B  $           115.01 31.00%  $                79.36 N/A N/A
2-1906076-7 FO C/A LC VIO SC XG AQU EA B  $           117.34 31.00%  $                80.96 N/A N/A
2-1906076-8 FO C/A LC VIO SC XG AQU EA B  $           119.71 31.00%  $                82.60 N/A N/A
2-1906076-9 FO C/A LC VIO SC XG AQU EA B  $           122.03 31.00%  $                84.20 N/A N/A
2-1906078-0 FO C/A LC AQU SC XG AQU EA B  $           100.90 31.00%  $                69.62 N/A N/A
2-1906078-1 FO C/A LC AQU SC XG AQU EA B  $           103.25 31.00%  $                71.24 N/A N/A
2-1906078-2 FO C/A LC AQU SC XG AQU EA B  $           105.61 31.00%  $                72.87 N/A N/A
2-1906078-3 FO C/A LC AQU SC XG AQU EA B  $           107.96 31.00%  $                74.49 N/A N/A
2-1906078-4 FO C/A LC AQU SC XG AQU EA B  $           110.30 31.00%  $                76.11 N/A N/A
2-1906078-5 FO C/A LC AQU SC XG AQU EA B  $           112.65 31.00%  $                77.73 N/A N/A
2-1906078-6 FO C/A LC AQU SC XG AQU EA B  $           115.01 31.00%  $                79.36 N/A N/A
2-1906078-7 FO C/A LC AQU SC XG AQU EA B  $           117.34 31.00%  $                80.96 N/A N/A
2-1906078-8 FO C/A LC AQU SC XG AQU EA B  $           119.71 31.00%  $                82.60 N/A N/A
2-1906078-9 FO C/A LC AQU SC XG AQU EA B  $           122.03 31.00%  $                84.20 N/A N/A
2-1906079-0 FO C/A LC GRY SC XG AQU EA B  $           100.90 31.00%  $                69.62 N/A N/A
2-1906079-1 FO C/A LC GRY SC XG AQU EA B  $           103.25 31.00%  $                71.24 N/A N/A
2-1906079-2 FO C/A LC GRY SC XG AQU EA B  $           105.61 31.00%  $                72.87 N/A N/A
2-1906079-3 FO C/A LC GRY SC XG AQU EA B  $           107.96 31.00%  $                74.49 N/A N/A
2-1906079-4 FO C/A LC GRY SC XG AQU EA B  $           110.30 31.00%  $                76.11 N/A N/A
2-1906079-5 FO C/A LC GRY SC XG AQU EA B  $           112.65 31.00%  $                77.73 N/A N/A
2-1906079-6 FO C/A LC GRY SC XG AQU EA B  $           115.01 31.00%  $                79.36 N/A N/A
2-1906079-7 FO C/A LC GRY SC XG AQU EA B  $           117.34 31.00%  $                80.96 N/A N/A
2-1906079-8 FO C/A LC GRY SC XG AQU EA B  $           119.71 31.00%  $                82.60 N/A N/A
2-1906079-9 FO C/A LC GRY SC XG AQU EA B  $           122.03 31.00%  $                84.20 N/A N/A
2-1906082-0 FO C/A LC YEL ST XG AQU EA B  $             96.09 31.00%  $                66.30 N/A N/A
2-1906082-1 FO C/A LC YEL ST XG AQU EA B  $             98.34 31.00%  $                67.85 N/A N/A
2-1906082-2 FO C/A LC YEL ST XG AQU EA B  $           100.57 31.00%  $                69.39 N/A N/A
2-1906082-3 FO C/A LC YEL ST XG AQU EA B  $           102.82 31.00%  $                70.95 N/A N/A
2-1906082-4 FO C/A LC YEL ST XG AQU EA B  $           105.05 31.00%  $                72.48 N/A N/A
2-1906082-5 FO C/A LC YEL ST XG AQU EA B  $           107.30 31.00%  $                74.04 N/A N/A
2-1906082-6 FO C/A LC YEL ST XG AQU EA B  $           109.53 31.00%  $                75.58 N/A N/A
2-1906082-7 FO C/A LC YEL ST XG AQU EA B  $           111.75 31.00%  $                77.11 N/A N/A
2-1906082-8 FO C/A LC YEL ST XG AQU EA B  $           114.00 31.00%  $                78.66 N/A N/A
2-1906082-9 FO C/A LC YEL ST XG AQU EA B  $           116.23 31.00%  $                80.20 N/A N/A
2-1906093-0 FO C/A LC GRN LC XG AQU EA B  $             96.09 31.00%  $                66.30 N/A N/A
2-1906093-1 FO C/A LC GRN LC XG AQU EA B  $             98.34 31.00%  $                67.85 N/A N/A
2-1906093-2 FO C/A LC GRN LC XG AQU EA B  $           100.57 31.00%  $                69.39 N/A N/A
2-1906093-3 FO C/A LC GRN LC XG AQU EA B  $           102.82 31.00%  $                70.95 N/A N/A
2-1906093-4 FO C/A LC GRN LC XG AQU EA B  $           105.05 31.00%  $                72.48 N/A N/A
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2-1906093-5 FO C/A LC GRN LC XG AQU EA B  $           107.30 31.00%  $                74.04 N/A N/A
2-1906093-6 FO C/A LC GRN LC XG AQU EA B  $           109.53 31.00%  $                75.58 N/A N/A
2-1906093-7 FO C/A LC GRN LC XG AQU EA B  $           107.30 31.00%  $                74.04 N/A N/A
2-1906093-8 FO C/A LC GRN LC XG AQU EA B  $           114.00 31.00%  $                78.66 N/A N/A
2-1906093-9 FO C/A LC GRN LC XG AQU EA B  $           116.23 31.00%  $                80.20 N/A N/A
2-1906097-0 FO C/A LC BRN LC XG AQU EA B  $           100.90 31.00%  $                69.62 N/A N/A
2-1906097-1 FO C/A LC BRN LC XG AQU EA B  $           103.25 31.00%  $                71.24 N/A N/A
2-1906097-2 FO C/A LC BRN LC XG AQU EA B  $           105.61 31.00%  $                72.87 N/A N/A
2-1906097-3 FO C/A LC BRN LC XG AQU EA B  $           107.96 31.00%  $                74.49 N/A N/A
2-1906097-4 FO C/A LC BRN LC XG AQU EA B  $           110.30 31.00%  $                76.11 N/A N/A
2-1906097-5 FO C/A LC BRN LC XG AQU EA B  $           112.65 31.00%  $                77.73 N/A N/A
2-1906097-6 FO C/A LC BRN LC XG AQU EA B  $           115.01 31.00%  $                79.36 N/A N/A
2-1906097-7 FO C/A LC BRN LC XG AQU EA B  $           117.34 31.00%  $                80.96 N/A N/A
2-1906097-8 FO C/A LC BRN LC XG AQU EA B  $           119.71 31.00%  $                82.60 N/A N/A
2-1906097-9 FO C/A LC BRN LC XG AQU EA B  $           122.03 31.00%  $                84.20 N/A N/A
2-1906098-0 FO C/A LC AQU LC XG AQU EA B  $           100.90 31.00%  $                69.62 N/A N/A
2-1906098-1 FO C/A LC AQU LC XG AQU EA B  $           103.25 31.00%  $                71.24 N/A N/A
2-1906098-2 FO C/A LC AQU LC XG AQU EA B  $           105.61 31.00%  $                72.87 N/A N/A
2-1906098-3 FO C/A LC AQU LC XG AQU EA B  $           107.96 31.00%  $                74.49 N/A N/A
2-1906098-4 FO C/A LC AQU LC XG AQU EA B  $           110.30 31.00%  $                76.11 N/A N/A
2-1906098-5 FO C/A LC AQU LC XG AQU EA B  $           112.65 31.00%  $                77.73 N/A N/A
2-1906098-6 FO C/A LC AQU LC XG AQU EA B  $           115.01 31.00%  $                79.36 N/A N/A
2-1906098-7 FO C/A LC AQU LC XG AQU EA B  $           117.34 31.00%  $                80.96 N/A N/A
2-1906098-8 FO C/A LC AQU LC XG AQU EA B  $           119.71 31.00%  $                82.60 N/A N/A
2-1906098-9 FO C/A LC AQU LC XG AQU EA B  $           122.03 31.00%  $                84.20 N/A N/A
2-1906099-0 FO C/A LC GRY LC XG AQU EA B  $           100.90 31.00%  $                69.62 N/A N/A
2-1906099-1 FO C/A LC GRY LC XG AQU EA B  $           103.25 31.00%  $                71.24 N/A N/A
2-1906099-2 FO C/A LC GRY LC XG AQU EA B  $           105.61 31.00%  $                72.87 N/A N/A
2-1906099-3 FO C/A LC GRY LC XG AQU EA B  $           107.96 31.00%  $                74.49 N/A N/A
2-1906099-4 FO C/A LC GRY LC XG AQU EA B  $           110.30 31.00%  $                76.11 N/A N/A
2-1906099-5 FO C/A LC GRY LC XG AQU EA B  $           112.65 31.00%  $                77.73 N/A N/A
2-1906099-6 FO C/A LC GRY LC XG AQU EA B  $           115.01 31.00%  $                79.36 N/A N/A
2-1906099-7 FO C/A LC GRY LC XG AQU EA B  $           117.34 31.00%  $                80.96 N/A N/A
2-1906099-8 FO C/A LC GRY LC XG AQU EA B  $           119.71 31.00%  $                82.60 N/A N/A
2-1906099-9 FO C/A LC GRY LC XG AQU EA B  $           122.03 31.00%  $                84.20 N/A N/A
2-1906226-0 FO C/A LC GRY SC 50/125 GRY EA B  $             92.88 31.00%  $                64.09 N/A N/A
2-1906226-1 FO C/A LC GRY SC 50/125 GRY EA B  $             95.17 31.00%  $                65.67 N/A N/A
2-1906226-2 FO C/A LC GRY SC 50/125 GRY EA B  $             97.46 31.00%  $                67.25 N/A N/A
2-1906226-3 FO C/A LC GRY SC 50/125 GRY EA B  $             99.73 31.00%  $                68.81 N/A N/A
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2-1906226-4 FO C/A LC GRY SC 50/125 GRY EA B  $           102.02 31.00%  $                70.39 N/A N/A
2-1906226-5 FO C/A LC GRY SC 50/125 GRY EA B  $           104.30 31.00%  $                71.97 N/A N/A
2-1906226-6 FO C/A LC GRY SC 50/125 GRY EA B  $           106.59 31.00%  $                73.55 N/A N/A
2-1906226-7 FO C/A LC GRY SC 50/125 GRY EA B  $           108.88 31.00%  $                75.13 N/A N/A
2-1906226-8 FO C/A LC GRY SC 50/125 GRY EA B  $           111.17 31.00%  $                76.71 N/A N/A
2-1906226-9 FO C/A LC GRY SC 50/125 GRY EA B  $           113.46 31.00%  $                78.29 N/A N/A
2-1906314-0 FO C/A LC GRY LC 50/125 GRY EA B  $             92.88 31.00%  $                64.09 N/A N/A
2-1906314-1 FO C/A LC GRY LC 50/125 GRY EA B  $             95.17 31.00%  $                65.67 N/A N/A
2-1906314-2 FO C/A LC GRY LC 50/125 GRY EA B  $             97.46 31.00%  $                67.25 N/A N/A
2-1906314-3 FO C/A LC GRY LC 50/125 GRY EA B  $             99.73 31.00%  $                68.81 N/A N/A
2-1906314-4 FO C/A LC GRY LC 50/125 GRY EA B  $           102.02 31.00%  $                70.39 N/A N/A
2-1906314-5 FO C/A LC GRY LC 50/125 GRY EA B  $           104.30 31.00%  $                71.97 N/A N/A
2-1906314-6 FO C/A LC GRY LC 50/125 GRY EA B  $           106.59 31.00%  $                73.55 N/A N/A
2-1906314-7 FO C/A LC GRY LC 50/125 GRY EA B  $           108.88 31.00%  $                75.13 N/A N/A
2-1906314-8 FO C/A LC GRY LC 50/125 GRY EA B  $           111.17 31.00%  $                76.71 N/A N/A
2-1906314-9 FO C/A LC GRY LC 50/125 GRY EA B  $           113.46 31.00%  $                78.29 N/A N/A
2-1906575-0 FO C/A LC RED LC RED XG AQU EA B  $             97.80 31.00%  $                67.48 N/A N/A
2-1906575-5 FO C/A LC RED LC RED XG AQU EA B  $             77.29 31.00%  $                53.33 N/A N/A
2-1906707-0 C/A,XG,LC SEC - LC SEC EA B  $           100.90 31.00%  $                69.62 N/A N/A
2-1906735-0 C/A FO LC DUP ORN LC DUP ORN X EA B  $           122.65 31.00%  $                84.63 N/A N/A
2-1906735-5 C/A FO LC DUP ORN LC DUP ORN X EA B  $           136.92 31.00%  $                94.47 N/A N/A
2-1906751-0 C/A,XG,LC SEC - LC SEC EA B  $           103.23 31.00%  $                71.23 N/A N/A
2-1906751-5 C/A,XG,LC SEC - LC SEC EA B  $           116.53 31.00%  $                80.41 N/A N/A
2-1906823-0 FO C/A LC ST XG ORN EA B  $           102.92 31.00%  $                71.01 N/A N/A
2-1906823-1 FO C/A LC ST XG ORN EA B  $           105.82 31.00%  $                73.02 N/A N/A
2-1906823-2 FO C/A LC ST XG ORN EA B  $           108.73 31.00%  $                75.02 N/A N/A
2-1906823-3 FO C/A LC ST XG ORN EA B  $           111.61 31.00%  $                77.01 N/A N/A
2-1906823-4 FO C/A LC ST XG ORN EA B  $           114.51 31.00%  $                79.01 N/A N/A
2-1906823-5 FO C/A LC ST XG ORN EA B  $           117.40 31.00%  $                81.01 N/A N/A
2-1906823-6 FO C/A LC ST XG ORN EA B  $           120.34 31.00%  $                83.03 N/A N/A
2-1906823-7 FO C/A LC ST XG ORN EA B  $           123.26 31.00%  $                85.05 N/A N/A
2-1906823-8 FO C/A LC ST XG ORN EA B  $           126.19 31.00%  $                87.07 N/A N/A
2-1906823-9 FO C/A LC ST XG ORN EA B  $           129.11 31.00%  $                89.09 N/A N/A
2-1906874-0 FO C/A LC LC 50/125 VIO EA B  $             87.90 31.00%  $                60.65 N/A N/A
2-1906874-1 FO C/A LC LC 50/125 VIO EA B  $             89.05 31.00%  $                61.44 N/A N/A
2-1906874-2 FO C/A LC LC 50/125 VIO EA B  $             90.19 31.00%  $                62.23 N/A N/A
2-1906874-3 FO C/A LC LC 50/125 VIO EA B  $             91.34 31.00%  $                63.02 N/A N/A
2-1906874-4 FO C/A LC LC 50/125 VIO EA B  $             92.50 31.00%  $                63.83 N/A N/A
2-1906874-5 FO C/A LC LC 50/125 VIO EA B  $             93.65 31.00%  $                64.62 N/A N/A
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2-1906874-6 FO C/A LC LC 50/125 VIO EA B  $             94.78 31.00%  $                65.40 N/A N/A
2-1906874-7 FO C/A LC LC 50/125 VIO EA B  $             95.96 31.00%  $                66.21 N/A N/A
2-1906874-8 FO C/A LC LC 50/125 VIO EA B  $             97.09 31.00%  $                66.99 N/A N/A
2-1906874-9 FO C/A LC LC 50/125 VIO EA B  $             98.25 31.00%  $                67.79 N/A N/A
2-1906895-0 FO C/A LC RED MTRJ XG RED EA B  $           105.94 31.00%  $                73.10 N/A N/A
2-1906895-1 FO C/A LC RED MTRJ XG RED EA B  $           108.44 31.00%  $                74.82 N/A N/A
2-1906895-2 FO C/A LC RED MTRJ XG RED EA B  $           110.88 31.00%  $                76.51 N/A N/A
2-1906895-3 FO C/A LC RED MTRJ XG RED EA B  $           113.36 31.00%  $                78.22 N/A N/A
2-1906895-4 FO C/A LC RED MTRJ XG RED EA B  $           115.82 31.00%  $                79.92 N/A N/A
2-1906895-5 FO C/A LC RED MTRJ XG RED EA B  $           118.30 31.00%  $                81.63 N/A N/A
2-1906895-6 FO C/A LC RED MTRJ XG RED EA B  $           120.76 31.00%  $                83.32 N/A N/A
2-1906895-7 FO C/A LC RED MTRJ XG RED EA B  $           123.19 31.00%  $                85.00 N/A N/A
2-1906895-8 FO C/A LC RED MTRJ XG RED EA B  $           125.69 31.00%  $                86.73 N/A N/A
2-1906895-9 FO C/A LC RED MTRJ XG RED EA B  $           128.17 31.00%  $                88.44 N/A N/A
2-1906990-0 FO C/A LC YEL MTRJ 50/125 YEL EA B  $             88.46 31.00%  $                61.04 N/A N/A
2-1906990-1 FO C/A LC YEL MTRJ 50/125 YEL EA B  $             90.63 31.00%  $                62.53 N/A N/A
2-1906990-2 FO C/A LC YEL MTRJ 50/125 YEL EA B  $             92.82 31.00%  $                64.05 N/A N/A
2-1906990-3 FO C/A LC YEL MTRJ 50/125 YEL EA B  $             95.02 31.00%  $                65.56 N/A N/A
2-1906990-4 FO C/A LC YEL MTRJ 50/125 YEL EA B  $             97.19 31.00%  $                67.06 N/A N/A
2-1906990-5 FO C/A LC YEL MTRJ 50/125 YEL EA B  $             99.34 31.00%  $                68.54 N/A N/A
2-1906990-6 FO C/A LC YEL MTRJ 50/125 YEL EA B  $           101.53 31.00%  $                70.06 N/A N/A
2-1906990-7 FO C/A LC YEL MTRJ 50/125 YEL EA B  $           103.73 31.00%  $                71.57 N/A N/A
2-1906990-8 FO C/A LC YEL MTRJ 50/125 YEL EA B  $           105.86 31.00%  $                73.04 N/A N/A
2-1906990-9 FO C/A LC YEL MTRJ 50/125 YEL EA B  $           108.03 31.00%  $                74.54 N/A N/A
2-1906991-0 FO C/A LC YEL MTRJ XG YEL EA B  $           105.94 31.00%  $                73.10 N/A N/A
2-1906991-1 FO C/A LC YEL MTRJ XG YEL EA B  $           108.44 31.00%  $                74.82 N/A N/A
2-1906991-2 FO C/A LC YEL MTRJ XG YEL EA B  $           110.88 31.00%  $                76.51 N/A N/A
2-1906991-3 FO C/A LC YEL MTRJ XG YEL EA B  $           113.36 31.00%  $                78.22 N/A N/A
2-1906991-4 FO C/A LC YEL MTRJ XG YEL EA B  $           115.82 31.00%  $                79.92 N/A N/A
2-1906991-5 FO C/A LC YEL MTRJ XG YEL EA B  $           118.30 31.00%  $                81.63 N/A N/A
2-1906991-6 FO C/A LC YEL MTRJ XG YEL EA B  $           120.76 31.00%  $                83.32 N/A N/A
2-1906991-7 FO C/A LC YEL MTRJ XG YEL EA B  $           123.19 31.00%  $                85.00 N/A N/A
2-1906991-8 FO C/A LC YEL MTRJ XG YEL EA B  $           125.69 31.00%  $                86.73 N/A N/A
2-1906991-9 FO C/A LC YEL MTRJ XG YEL EA B  $           128.17 31.00%  $                88.44 N/A N/A
2-1906999-0 FO C/A LC BRN SC 50/125 ORN EA B  $             84.25 31.00%  $                58.13 N/A N/A
2-1906999-1 FO C/A LC BRN SC 50/125 ORN EA B  $             86.32 31.00%  $                59.56 N/A N/A
2-1906999-2 FO C/A LC BRN SC 50/125 ORN EA B  $             88.40 31.00%  $                61.00 N/A N/A
2-1906999-3 FO C/A LC BRN SC 50/125 ORN EA B  $             90.46 31.00%  $                62.42 N/A N/A
2-1906999-4 FO C/A LC BRN SC 50/125 ORN EA B  $             92.53 31.00%  $                63.85 N/A N/A
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2-1906999-5 FO C/A LC BRN SC 50/125 ORN EA B  $             94.61 31.00%  $                65.28 N/A N/A
2-1906999-6 FO C/A LC BRN SC 50/125 ORN EA B  $             96.67 31.00%  $                66.70 N/A N/A
2-1906999-7 FO C/A LC BRN SC 50/125 ORN EA B  $             98.75 31.00%  $                68.14 N/A N/A
2-1906999-8 FO C/A LC BRN SC 50/125 ORN EA B  $           100.82 31.00%  $                69.57 N/A N/A
2-1906999-9 FO C/A LC BRN SC 50/125 ORN EA B  $           102.90 31.00%  $                71.00 N/A N/A
2-1907114-0 FO C/A LC RED MTRJ 50/125 ORN EA B  $             80.23 31.00%  $                55.36 N/A N/A
2-1907114-1 FO C/A LC RED MTRJ 50/125 ORN EA B  $             82.21 31.00%  $                56.72 N/A N/A
2-1907114-2 FO C/A LC RED MTRJ 50/125 ORN EA B  $             84.19 31.00%  $                58.09 N/A N/A
2-1907114-3 FO C/A LC RED MTRJ 50/125 ORN EA B  $             86.17 31.00%  $                59.46 N/A N/A
2-1907114-4 FO C/A LC RED MTRJ 50/125 ORN EA B  $             88.15 31.00%  $                60.82 N/A N/A
2-1907114-5 FO C/A LC RED MTRJ 50/125 ORN EA B  $             90.11 31.00%  $                62.18 N/A N/A
2-1907114-6 FO C/A LC RED MTRJ 50/125 ORN EA B  $             92.09 31.00%  $                63.54 N/A N/A
2-1907114-7 FO C/A LC RED MTRJ 50/125 ORN EA B  $             94.07 31.00%  $                64.91 N/A N/A
2-1907114-8 FO C/A LC RED MTRJ 50/125 ORN EA B  $             96.02 31.00%  $                66.25 N/A N/A
2-1907114-9 FO C/A LC RED MTRJ 50/125 ORN EA B  $             98.00 31.00%  $                67.62 N/A N/A
2-1907115-0 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             80.23 31.00%  $                55.36 N/A N/A
2-1907115-1 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             82.21 31.00%  $                56.72 N/A N/A
2-1907115-2 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             84.19 31.00%  $                58.09 N/A N/A
2-1907115-3 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             86.17 31.00%  $                59.46 N/A N/A
2-1907115-4 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             88.15 31.00%  $                60.82 N/A N/A
2-1907115-5 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             90.11 31.00%  $                62.18 N/A N/A
2-1907115-6 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             92.09 31.00%  $                63.54 N/A N/A
2-1907115-7 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             94.07 31.00%  $                64.91 N/A N/A
2-1907115-8 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             96.02 31.00%  $                66.25 N/A N/A
2-1907115-9 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             98.00 31.00%  $                67.62 N/A N/A
2-1907116-0 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             80.23 31.00%  $                55.36 N/A N/A
2-1907116-1 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             82.21 31.00%  $                56.72 N/A N/A
2-1907116-2 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             84.19 31.00%  $                58.09 N/A N/A
2-1907116-3 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             86.17 31.00%  $                59.46 N/A N/A
2-1907116-4 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             88.15 31.00%  $                60.82 N/A N/A
2-1907116-5 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             90.11 31.00%  $                62.18 N/A N/A
2-1907116-6 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             92.09 31.00%  $                63.54 N/A N/A
2-1907116-7 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             94.07 31.00%  $                64.91 N/A N/A
2-1907116-8 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             96.02 31.00%  $                66.25 N/A N/A
2-1907116-9 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             98.00 31.00%  $                67.62 N/A N/A
2-1907117-0 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             80.23 31.00%  $                55.36 N/A N/A
2-1907117-1 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             82.21 31.00%  $                56.72 N/A N/A
2-1907117-2 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             84.19 31.00%  $                58.09 N/A N/A
2-1907117-3 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             86.17 31.00%  $                59.46 N/A N/A
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2-1907117-4 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             88.15 31.00%  $                60.82 N/A N/A
2-1907117-5 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             90.11 31.00%  $                62.18 N/A N/A
2-1907117-6 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             92.09 31.00%  $                63.54 N/A N/A
2-1907117-7 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             94.07 31.00%  $                64.91 N/A N/A
2-1907117-8 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             96.02 31.00%  $                66.25 N/A N/A
2-1907117-9 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             98.00 31.00%  $                67.62 N/A N/A
2-1907118-0 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             84.25 31.00%  $                58.13 N/A N/A
2-1907118-1 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             86.32 31.00%  $                59.56 N/A N/A
2-1907118-2 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             88.40 31.00%  $                61.00 N/A N/A
2-1907118-3 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             90.46 31.00%  $                62.42 N/A N/A
2-1907118-4 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             92.53 31.00%  $                63.85 N/A N/A
2-1907118-5 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             94.61 31.00%  $                65.28 N/A N/A
2-1907118-6 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             96.67 31.00%  $                66.70 N/A N/A
2-1907118-7 FO C/A LC ORN MTRJ 50/125 ORN EA B  $             98.75 31.00%  $                68.14 N/A N/A
2-1907118-8 FO C/A LC ORN MTRJ 50/125 ORN EA B  $           100.82 31.00%  $                69.57 N/A N/A
2-1907118-9 FO C/A LC ORN MTRJ 50/125 ORN EA B  $           102.90 31.00%  $                71.00 N/A N/A
2-1907119-0 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             84.25 31.00%  $                58.13 N/A N/A
2-1907119-1 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             86.32 31.00%  $                59.56 N/A N/A
2-1907119-2 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             88.40 31.00%  $                61.00 N/A N/A
2-1907119-3 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             90.46 31.00%  $                62.42 N/A N/A
2-1907119-4 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             92.53 31.00%  $                63.85 N/A N/A
2-1907119-5 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             94.61 31.00%  $                65.28 N/A N/A
2-1907119-6 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             96.67 31.00%  $                66.70 N/A N/A
2-1907119-7 FO C/A LC ROS MTRJ 50/125 ORN EA B  $             98.75 31.00%  $                68.14 N/A N/A
2-1907119-8 FO C/A LC ROS MTRJ 50/125 ORN EA B  $           100.82 31.00%  $                69.57 N/A N/A
2-1907119-9 FO C/A LC ROS MTRJ 50/125 ORN EA B  $           102.90 31.00%  $                71.00 N/A N/A
2-1907120-0 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             84.25 31.00%  $                58.13 N/A N/A
2-1907120-1 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             86.32 31.00%  $                59.56 N/A N/A
2-1907120-2 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             88.40 31.00%  $                61.00 N/A N/A
2-1907120-3 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             90.46 31.00%  $                62.42 N/A N/A
2-1907120-4 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             92.53 31.00%  $                63.85 N/A N/A
2-1907120-5 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             94.61 31.00%  $                65.28 N/A N/A
2-1907120-6 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             96.67 31.00%  $                66.70 N/A N/A
2-1907120-7 FO C/A LC VIO MTRJ 50/125 ORN EA B  $             98.75 31.00%  $                68.14 N/A N/A
2-1907120-8 FO C/A LC VIO MTRJ 50/125 ORN EA B  $           100.82 31.00%  $                69.57 N/A N/A
2-1907120-9 FO C/A LC VIO MTRJ 50/125 ORN EA B  $           102.90 31.00%  $                71.00 N/A N/A
2-1907121-0 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             84.25 31.00%  $                58.13 N/A N/A
2-1907121-1 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             86.32 31.00%  $                59.56 N/A N/A
2-1907121-2 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             88.40 31.00%  $                61.00 N/A N/A
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2-1907121-3 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             90.46 31.00%  $                62.42 N/A N/A
2-1907121-4 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             92.53 31.00%  $                63.85 N/A N/A
2-1907121-5 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             94.61 31.00%  $                65.28 N/A N/A
2-1907121-6 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             96.67 31.00%  $                66.70 N/A N/A
2-1907121-7 FO C/A LC BRN MTRJ 50/125 ORN EA B  $             98.75 31.00%  $                68.14 N/A N/A
2-1907121-8 FO C/A LC BRN MTRJ 50/125 ORN EA B  $           100.82 31.00%  $                69.57 N/A N/A
2-1907121-9 FO C/A LC BRN MTRJ 50/125 ORN EA B  $           102.90 31.00%  $                71.00 N/A N/A
2-1907122-0 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             84.25 31.00%  $                58.13 N/A N/A
2-1907122-1 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             86.32 31.00%  $                59.56 N/A N/A
2-1907122-2 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             88.40 31.00%  $                61.00 N/A N/A
2-1907122-3 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             90.46 31.00%  $                62.42 N/A N/A
2-1907122-4 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             92.53 31.00%  $                63.85 N/A N/A
2-1907122-5 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             94.61 31.00%  $                65.28 N/A N/A
2-1907122-6 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             96.67 31.00%  $                66.70 N/A N/A
2-1907122-7 FO C/A LC AQU MTRJ 50/125 ORN EA B  $             98.75 31.00%  $                68.14 N/A N/A
2-1907122-8 FO C/A LC AQU MTRJ 50/125 ORN EA B  $           100.82 31.00%  $                69.57 N/A N/A
2-1907122-9 FO C/A LC AQU MTRJ 50/125 ORN EA B  $           102.90 31.00%  $                71.00 N/A N/A
2-1907123-0 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             84.25 31.00%  $                58.13 N/A N/A
2-1907123-1 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             86.32 31.00%  $                59.56 N/A N/A
2-1907123-2 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             88.40 31.00%  $                61.00 N/A N/A
2-1907123-3 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             90.46 31.00%  $                62.42 N/A N/A
2-1907123-4 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             92.53 31.00%  $                63.85 N/A N/A
2-1907123-5 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             94.61 31.00%  $                65.28 N/A N/A
2-1907123-6 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             96.67 31.00%  $                66.70 N/A N/A
2-1907123-7 FO C/A LC GRY MTRJ 50/125 ORN EA B  $             98.75 31.00%  $                68.14 N/A N/A
2-1907123-8 FO C/A LC GRY MTRJ 50/125 ORN EA B  $           100.82 31.00%  $                69.57 N/A N/A
2-1907123-9 FO C/A LC GRY MTRJ 50/125 ORN EA B  $           102.90 31.00%  $                71.00 N/A N/A
2-1907124-0 FO C/A MTRJ LC RED 62.5 ORN EA B  $             80.23 31.00%  $                55.36 N/A N/A
2-1907124-5 FO C/A MTRJ LC RED 62.5 ORN EA B  $             90.11 31.00%  $                62.18 N/A N/A
2-1907125-0 FO C/A MTRJ LC BLU 62.5 ORN EA B  $             80.23 31.00%  $                55.36 N/A N/A
2-1907125-5 FO C/A MTRJ LC BLU 62.5 ORN EA B  $             90.11 31.00%  $                62.18 N/A N/A
2-1907126-0 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             80.23 31.00%  $                55.36 N/A N/A
2-1907126-1 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             82.21 31.00%  $                56.72 N/A N/A
2-1907126-2 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             84.19 31.00%  $                58.09 N/A N/A
2-1907126-3 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             86.17 31.00%  $                59.46 N/A N/A
2-1907126-4 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             88.15 31.00%  $                60.82 N/A N/A
2-1907126-5 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             90.11 31.00%  $                62.18 N/A N/A
2-1907126-6 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             92.09 31.00%  $                63.54 N/A N/A
2-1907126-7 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             94.07 31.00%  $                64.91 N/A N/A
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2-1907126-8 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             96.02 31.00%  $                66.25 N/A N/A
2-1907126-9 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             98.00 31.00%  $                67.62 N/A N/A
2-1907127-0 FO C/A MTRJ LC GRN 62.5 ORN EA B  $             80.23 31.00%  $                55.36 N/A N/A
2-1907129-0 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             84.25 31.00%  $                58.13 N/A N/A
2-1907129-1 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             86.32 31.00%  $                59.56 N/A N/A
2-1907129-2 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             88.40 31.00%  $                61.00 N/A N/A
2-1907129-3 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             90.46 31.00%  $                62.42 N/A N/A
2-1907129-4 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             92.53 31.00%  $                63.85 N/A N/A
2-1907129-5 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             94.61 31.00%  $                65.28 N/A N/A
2-1907129-6 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             96.67 31.00%  $                66.70 N/A N/A
2-1907129-7 FO C/A LC ROS MTRJ 62.5 ORN EA B  $             98.75 31.00%  $                68.14 N/A N/A
2-1907129-8 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           100.82 31.00%  $                69.57 N/A N/A
2-1907129-9 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           102.90 31.00%  $                71.00 N/A N/A
2-1907130-0 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             84.25 31.00%  $                58.13 N/A N/A
2-1907130-1 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             86.32 31.00%  $                59.56 N/A N/A
2-1907130-2 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             88.40 31.00%  $                61.00 N/A N/A
2-1907130-3 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             90.46 31.00%  $                62.42 N/A N/A
2-1907130-4 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             92.53 31.00%  $                63.85 N/A N/A
2-1907130-5 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             94.61 31.00%  $                65.28 N/A N/A
2-1907130-6 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             96.67 31.00%  $                66.70 N/A N/A
2-1907130-7 FO C/A LC VIO MTRJ 62.5 ORN EA B  $             98.75 31.00%  $                68.14 N/A N/A
2-1907130-8 FO C/A LC VIO MTRJ 62.5 ORN EA B  $           100.82 31.00%  $                69.57 N/A N/A
2-1907130-9 FO C/A LC VIO MTRJ 62.5 ORN EA B  $           102.90 31.00%  $                71.00 N/A N/A
2-1907134-0 FO C/A LC RED MTRJ XG AQU EA B  $             96.09 31.00%  $                66.30 N/A N/A
2-1907134-1 FO C/A LC RED MTRJ XG AQU EA B  $             98.34 31.00%  $                67.85 N/A N/A
2-1907134-2 FO C/A LC RED MTRJ XG AQU EA B  $           100.57 31.00%  $                69.39 N/A N/A
2-1907134-3 FO C/A LC RED MTRJ XG AQU EA B  $           102.82 31.00%  $                70.95 N/A N/A
2-1907134-4 FO C/A LC RED MTRJ XG AQU EA B  $           105.05 31.00%  $                72.48 N/A N/A
2-1907134-5 FO C/A LC RED MTRJ XG AQU EA B  $           107.30 31.00%  $                74.04 N/A N/A
2-1907134-6 FO C/A LC RED MTRJ XG AQU EA B  $           109.53 31.00%  $                75.58 N/A N/A
2-1907134-7 FO C/A LC RED MTRJ XG AQU EA B  $           111.75 31.00%  $                77.11 N/A N/A
2-1907134-8 FO C/A LC RED MTRJ XG AQU EA B  $           114.00 31.00%  $                78.66 N/A N/A
2-1907134-9 FO C/A LC RED MTRJ XG AQU EA B  $           116.25 31.00%  $                80.21 N/A N/A
2-1907136-0 FO C/A LC YEL MTRJ XG AQU EA B  $             96.09 31.00%  $                66.30 N/A N/A
2-1907136-1 FO C/A LC YEL MTRJ XG AQU EA B  $             98.34 31.00%  $                67.85 N/A N/A
2-1907136-2 FO C/A LC YEL MTRJ XG AQU EA B  $           100.57 31.00%  $                69.39 N/A N/A
2-1907136-3 FO C/A LC YEL MTRJ XG AQU EA B  $           102.82 31.00%  $                70.95 N/A N/A
2-1907136-4 FO C/A LC YEL MTRJ XG AQU EA B  $           105.05 31.00%  $                72.48 N/A N/A
2-1907136-5 FO C/A LC YEL MTRJ XG AQU EA B  $           107.30 31.00%  $                74.04 N/A N/A
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2-1907136-6 FO C/A LC YEL MTRJ XG AQU EA B  $           109.53 31.00%  $                75.58 N/A N/A
2-1907136-7 FO C/A LC YEL MTRJ XG AQU EA B  $           111.75 31.00%  $                77.11 N/A N/A
2-1907136-8 FO C/A LC YEL MTRJ XG AQU EA B  $           114.00 31.00%  $                78.66 N/A N/A
2-1907136-9 FO C/A LC YEL MTRJ XG AQU EA B  $           116.25 31.00%  $                80.21 N/A N/A
2-1907138-0 FO C/A LC ORN MTRJ XG AQU EA B  $           100.90 31.00%  $                69.62 N/A N/A
2-1907138-1 FO C/A LC ORN MTRJ XG AQU EA B  $           103.25 31.00%  $                71.24 N/A N/A
2-1907138-2 FO C/A LC ORN MTRJ XG AQU EA B  $           105.61 31.00%  $                72.87 N/A N/A
2-1907138-3 FO C/A LC ORN MTRJ XG AQU EA B  $           107.96 31.00%  $                74.49 N/A N/A
2-1907138-4 FO C/A LC ORN MTRJ XG AQU EA B  $           110.30 31.00%  $                76.11 N/A N/A
2-1907138-5 FO C/A LC ORN MTRJ XG AQU EA B  $           112.65 31.00%  $                77.73 N/A N/A
2-1907138-6 FO C/A LC ORN MTRJ XG AQU EA B  $           115.01 31.00%  $                79.36 N/A N/A
2-1907138-7 FO C/A LC ORN MTRJ XG AQU EA B  $           117.34 31.00%  $                80.96 N/A N/A
2-1907138-8 FO C/A LC ORN MTRJ XG AQU EA B  $           119.71 31.00%  $                82.60 N/A N/A
2-1907138-9 FO C/A LC ORN MTRJ XG AQU EA B  $           122.03 31.00%  $                84.20 N/A N/A
2-1907140-0 FO C/A LC VIO MTRJ XG AQU EA B  $           100.90 31.00%  $                69.62 N/A N/A
2-1907140-1 FO C/A LC VIO MTRJ XG AQU EA B  $           103.25 31.00%  $                71.24 N/A N/A
2-1907140-2 FO C/A LC VIO MTRJ XG AQU EA B  $           105.61 31.00%  $                72.87 N/A N/A
2-1907140-3 FO C/A LC VIO MTRJ XG AQU EA B  $           107.96 31.00%  $                74.49 N/A N/A
2-1907140-4 FO C/A LC VIO MTRJ XG AQU EA B  $           110.30 31.00%  $                76.11 N/A N/A
2-1907140-5 FO C/A LC VIO MTRJ XG AQU EA B  $           112.65 31.00%  $                77.73 N/A N/A
2-1907140-6 FO C/A LC VIO MTRJ XG AQU EA B  $           115.01 31.00%  $                79.36 N/A N/A
2-1907140-7 FO C/A LC VIO MTRJ XG AQU EA B  $           117.34 31.00%  $                80.96 N/A N/A
2-1907140-8 FO C/A LC VIO MTRJ XG AQU EA B  $           119.71 31.00%  $                82.60 N/A N/A
2-1907140-9 FO C/A LC VIO MTRJ XG AQU EA B  $           122.03 31.00%  $                84.20 N/A N/A
2-1907363-0 CA FO SM OFNR 2 SC/APC EA B  $             88.15 31.00%  $                60.82 N/A N/A
2-1907363-1 CA FO SM OFNR 2 SC/APC EA B  $             89.28 31.00%  $                61.60 N/A N/A
2-1907363-2 CA FO SM OFNR 2 SC/APC EA B  $             90.44 31.00%  $                62.40 N/A N/A
2-1907363-3 CA FO SM OFNR 2 SC/APC EA B  $             91.57 31.00%  $                63.18 N/A N/A
2-1907363-4 CA FO SM OFNR 2 SC/APC EA B  $             92.73 31.00%  $                63.98 N/A N/A
2-1907363-5 CA FO SM OFNR 2 SC/APC EA B  $             93.86 31.00%  $                64.76 N/A N/A
2-1907363-6 CA FO SM OFNR 2 SC/APC EA B  $             95.03 31.00%  $                65.57 N/A N/A
2-1907363-7 CA FO SM OFNR 2 SC/APC EA B  $             96.17 31.00%  $                66.36 N/A N/A
2-1907363-8 CA FO SM OFNR 2 SC/APC EA B  $             97.32 31.00%  $                67.15 N/A N/A
2-1907363-9 CA FO SM OFNR 2 SC/APC EA B  $             98.46 31.00%  $                67.94 N/A N/A
2-1907375-0 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             75.05 31.00%  $                51.78 N/A N/A
2-1907375-1 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             77.69 31.00%  $                53.61 N/A N/A
2-1907375-2 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             80.38 31.00%  $                55.46 N/A N/A
2-1907375-3 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             83.04 31.00%  $                57.30 N/A N/A
2-1907375-4 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             85.69 31.00%  $                59.13 N/A N/A
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2-1907375-5 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             88.34 31.00%  $                60.95 N/A N/A
2-1907375-6 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             91.02 31.00%  $                62.80 N/A N/A
2-1907375-7 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             93.67 31.00%  $                64.63 N/A N/A
2-1907375-8 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             96.32 31.00%  $                66.46 N/A N/A
2-1907375-9 PT FO 2.0MM OFNR XG LC SC YEL EA B  $             99.00 31.00%  $                68.31 N/A N/A
2-1907376-0 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             60.25 31.00%  $                41.57 N/A N/A
2-1907376-1 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             61.48 31.00%  $                42.42 N/A N/A
2-1907376-2 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             62.71 31.00%  $                43.27 N/A N/A
2-1907376-3 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             63.94 31.00%  $                44.12 N/A N/A
2-1907376-4 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             65.17 31.00%  $                44.97 N/A N/A
2-1907376-5 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             66.40 31.00%  $                45.82 N/A N/A
2-1907376-6 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             67.63 31.00%  $                46.66 N/A N/A
2-1907376-7 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             68.86 31.00%  $                47.51 N/A N/A
2-1907376-8 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             70.09 31.00%  $                48.36 N/A N/A
2-1907376-9 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             71.32 31.00%  $                49.21 N/A N/A
2-1907377-0 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             75.05 31.00%  $                51.78 N/A N/A
2-1907377-1 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             77.69 31.00%  $                53.61 N/A N/A
2-1907377-2 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             80.38 31.00%  $                55.46 N/A N/A
2-1907377-3 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             83.04 31.00%  $                57.30 N/A N/A
2-1907377-4 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             85.69 31.00%  $                59.13 N/A N/A
2-1907377-5 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             88.34 31.00%  $                60.95 N/A N/A
2-1907377-6 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             91.02 31.00%  $                62.80 N/A N/A
2-1907377-7 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             93.67 31.00%  $                64.63 N/A N/A
2-1907377-8 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             96.32 31.00%  $                66.46 N/A N/A
2-1907377-9 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $             99.00 31.00%  $                68.31 N/A N/A
2-1907394-0 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $             90.50 31.00%  $                62.45 N/A N/A
2-1907394-1 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $             92.67 31.00%  $                63.94 N/A N/A
2-1907394-2 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $             94.86 31.00%  $                65.45 N/A N/A
2-1907394-3 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $             97.03 31.00%  $                66.95 N/A N/A
2-1907394-4 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $             99.21 31.00%  $                68.45 N/A N/A
2-1907394-5 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $           101.38 31.00%  $                69.95 N/A N/A
2-1907394-6 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $           103.57 31.00%  $                71.46 N/A N/A
2-1907394-7 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $           105.75 31.00%  $                72.97 N/A N/A
2-1907394-8 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $           107.94 31.00%  $                74.48 N/A N/A
2-1907394-9 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $           110.09 31.00%  $                75.96 N/A N/A
2-1907395-0 FO C/A MTRJ BLU LC 62.5 ORN EA B  $             91.38 31.00%  $                63.05 N/A N/A
2-1907395-1 FO C/A MTRJ BLU LC 62.5 ORN EA B  $             93.57 31.00%  $                64.56 N/A N/A
2-1907395-2 FO C/A MTRJ BLU LC 62.5 ORN EA B  $             95.78 31.00%  $                66.09 N/A N/A
2-1907395-3 FO C/A MTRJ BLU LC 62.5 ORN EA B  $             97.96 31.00%  $                67.59 N/A N/A
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2-1907395-4 FO C/A MTRJ BLU LC 62.5 ORN EA B  $           100.17 31.00%  $                69.12 N/A N/A
2-1907395-5 FO C/A MTRJ BLU LC 62.5 ORN EA B  $           102.36 31.00%  $                70.63 N/A N/A
2-1907395-6 FO C/A MTRJ BLU LC 62.5 ORN EA B  $           104.57 31.00%  $                72.15 N/A N/A
2-1907395-7 FO C/A MTRJ BLU LC 62.5 ORN EA B  $           106.78 31.00%  $                73.68 N/A N/A
2-1907395-8 FO C/A MTRJ BLU LC 62.5 ORN EA B  $           108.98 31.00%  $                75.20 N/A N/A
2-1907395-9 FO C/A MTRJ BLU LC 62.5 ORN EA B  $           111.17 31.00%  $                76.71 N/A N/A
2-1907396-0 CA,50,MTRJ RED SEC-LC STD EA B  $             91.38 31.00%  $                63.05 N/A N/A
2-1907396-1 CA,50,MTRJ RED SEC-LC STD EA B  $             93.57 31.00%  $                64.56 N/A N/A
2-1907396-2 CA,50,MTRJ RED SEC-LC STD EA B  $             95.78 31.00%  $                66.09 N/A N/A
2-1907396-3 CA,50,MTRJ RED SEC-LC STD EA B  $             97.96 31.00%  $                67.59 N/A N/A
2-1907396-4 CA,50,MTRJ RED SEC-LC STD EA B  $           100.17 31.00%  $                69.12 N/A N/A
2-1907396-5 CA,50,MTRJ RED SEC-LC STD EA B  $           102.36 31.00%  $                70.63 N/A N/A
2-1907396-6 CA,50,MTRJ RED SEC-LC STD EA B  $           104.57 31.00%  $                72.15 N/A N/A
2-1907396-7 CA,50,MTRJ RED SEC-LC STD EA B  $           106.78 31.00%  $                73.68 N/A N/A
2-1907396-8 CA,50,MTRJ RED SEC-LC STD EA B  $           108.98 31.00%  $                75.20 N/A N/A
2-1907396-9 CA,50,MTRJ RED SEC-LC STD EA B  $           111.17 31.00%  $                76.71 N/A N/A
2-1907398-0 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $             90.50 31.00%  $                62.45 N/A N/A
2-1907398-1 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $             92.67 31.00%  $                63.94 N/A N/A
2-1907398-2 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $             94.86 31.00%  $                65.45 N/A N/A
2-1907398-3 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $             97.03 31.00%  $                66.95 N/A N/A
2-1907398-4 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $             99.21 31.00%  $                68.45 N/A N/A
2-1907398-5 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $           101.38 31.00%  $                69.95 N/A N/A
2-1907398-6 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $           103.57 31.00%  $                71.46 N/A N/A
2-1907398-7 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $           105.75 31.00%  $                72.97 N/A N/A
2-1907398-8 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $           107.94 31.00%  $                74.48 N/A N/A
2-1907398-9 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $           110.09 31.00%  $                75.96 N/A N/A
2-1907399-0 FO C/A MTRJ RED SC 62.5 ORN EA B  $             88.13 31.00%  $                60.81 N/A N/A
2-1907399-5 FO C/A MTRJ RED SC 62.5 ORN EA B  $             99.61 31.00%  $                68.73 N/A N/A
2-1907429-0 FO C/A MTRJ SC XG AQU EA B  $             74.63 31.00%  $                51.49 N/A N/A
2-1907445-0 FO C/A MTRJ RED  62.5 ORN EA B  $             65.52 31.00%  $                45.21 N/A N/A
2-1907445-5 FO C/A MTRJ RED  62.5 ORN EA B  $             76.54 31.00%  $                52.81 N/A N/A
2-1907456-5 FO C/A LC LC SM YEL EA B  $             91.55 31.00%  $                63.17 N/A N/A
2-1907459-0 FO C/A LC SC SM YEL EA B  $             85.82 31.00%  $                59.22 N/A N/A
2-1907459-3 FO C/A LC SC SM YEL EA B  $             89.27 31.00%  $                61.60 N/A N/A
2-1907484-0 FO C/A MTRJ BLU  62.5 ORN EA B  $             70.71 31.00%  $                48.79 N/A N/A
2-1907484-1 FO C/A MTRJ BLU  62.5 ORN EA B  $             73.05 31.00%  $                50.40 N/A N/A
2-1907484-2 FO C/A MTRJ BLU  62.5 ORN EA B  $             75.40 31.00%  $                52.03 N/A N/A
2-1907484-3 FO C/A MTRJ BLU  62.5 ORN EA B  $             77.75 31.00%  $                53.65 N/A N/A
2-1907484-4 FO C/A MTRJ BLU  62.5 ORN EA B  $             80.09 31.00%  $                55.26 N/A N/A
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2-1907484-5 FO C/A MTRJ BLU  62.5 ORN EA B  $             91.78 31.00%  $                63.33 N/A N/A
2-1907484-6 FO C/A MTRJ BLU  62.5 ORN EA B  $             97.77 31.00%  $                67.46 N/A N/A
2-1907484-7 FO C/A MTRJ BLU  62.5 ORN EA B  $           103.75 31.00%  $                71.59 N/A N/A
2-1907484-8 FO C/A MTRJ BLU  62.5 ORN EA B  $           109.75 31.00%  $                75.73 N/A N/A
2-1907484-9 FO C/A MTRJ BLU  62.5 ORN EA B  $           115.75 31.00%  $                79.87 N/A N/A
2-1907626-5 FO C/A LC GRN SC 62.5 ORN EA B  $             90.11 31.00%  $                62.18 N/A N/A
2-1907682-0 FO C/A SC ST XG AQU EA B  $             90.23 31.00%  $                62.26 N/A N/A
2-1907684-0 CA XG RED OFNP MPO RED SEC EA B  $        3,008.73 31.00%  $           2,076.02 N/A N/A
2-1907684-1 CA XG RED OFNP MPO RED SEC EA B  $        3,103.72 31.00%  $           2,141.57 N/A N/A
2-1907684-2 CA XG RED OFNP MPO RED SEC EA B  $        3,198.78 31.00%  $           2,207.16 N/A N/A
2-1907684-3 CA XG RED OFNP MPO RED SEC EA B  $        3,293.79 31.00%  $           2,272.72 N/A N/A
2-1907684-4 CA XG RED OFNP MPO RED SEC EA B  $        3,388.81 31.00%  $           2,338.28 N/A N/A
2-1907684-5 CA XG RED OFNP MPO RED SEC EA B  $        3,483.84 31.00%  $           2,403.85 N/A N/A
2-1907684-6 CA XG RED OFNP MPO RED SEC EA B  $        3,578.86 31.00%  $           2,469.41 N/A N/A
2-1907684-7 CA XG RED OFNP MPO RED SEC EA B  $        3,673.89 31.00%  $           2,534.98 N/A N/A
2-1907684-8 CA XG RED OFNP MPO RED SEC EA B  $        3,768.93 31.00%  $           2,600.56 N/A N/A
2-1907684-9 CA XG RED OFNP MPO RED SEC EA B  $        3,863.94 31.00%  $           2,666.12 N/A N/A
2-1907685-0 FO C/A MPO YEL MPO YEL XG YEL EA B  $        3,008.73 31.00%  $           2,076.02 N/A N/A
2-1907685-1 FO C/A MPO YEL MPO YEL XG YEL EA B  $        3,103.72 31.00%  $           2,141.57 N/A N/A
2-1907685-2 FO C/A MPO YEL MPO YEL XG YEL EA B  $        3,198.78 31.00%  $           2,207.16 N/A N/A
2-1907685-3 FO C/A MPO YEL MPO YEL XG YEL EA B  $        3,293.79 31.00%  $           2,272.72 N/A N/A
2-1907685-4 FO C/A MPO YEL MPO YEL XG YEL EA B  $        3,388.81 31.00%  $           2,338.28 N/A N/A
2-1907685-5 FO C/A MPO YEL MPO YEL XG YEL EA B  $        3,483.84 31.00%  $           2,403.85 N/A N/A
2-1907685-6 FO C/A MPO YEL MPO YEL XG YEL EA B  $        3,578.86 31.00%  $           2,469.41 N/A N/A
2-1907685-7 FO C/A MPO YEL MPO YEL XG YEL EA B  $        3,673.89 31.00%  $           2,534.98 N/A N/A
2-1907685-8 FO C/A MPO YEL MPO YEL XG YEL EA B  $        3,768.93 31.00%  $           2,600.56 N/A N/A
2-1907685-9 FO C/A MPO YEL MPO YEL XG YEL EA B  $        3,863.94 31.00%  $           2,666.12 N/A N/A
2-1907686-0 CA XG ORNG OFNP MPO ORNG SEC EA B  $        3,030.72 31.00%  $           2,091.20 N/A N/A
2-1907686-1 CA XG ORNG OFNP MPO ORNG SEC EA B  $        3,125.76 31.00%  $           2,156.77 N/A N/A
2-1907686-2 CA XG ORNG OFNP MPO ORNG SEC EA B  $        3,220.79 31.00%  $           2,222.35 N/A N/A
2-1907686-3 CA XG ORNG OFNP MPO ORNG SEC EA B  $        3,315.79 31.00%  $           2,287.90 N/A N/A
2-1907686-4 CA XG ORNG OFNP MPO ORNG SEC EA B  $        3,410.84 31.00%  $           2,353.48 N/A N/A
2-1907686-5 CA XG ORNG OFNP MPO ORNG SEC EA B  $        3,505.86 31.00%  $           2,419.04 N/A N/A
2-1907686-6 CA XG ORNG OFNP MPO ORNG SEC EA B  $        3,600.89 31.00%  $           2,484.61 N/A N/A
2-1907686-7 CA XG ORNG OFNP MPO ORNG SEC EA B  $        3,695.93 31.00%  $           2,550.19 N/A N/A
2-1907686-8 CA XG ORNG OFNP MPO ORNG SEC EA B  $        3,790.94 31.00%  $           2,615.75 N/A N/A
2-1907686-9 CA XG ORNG OFNP MPO ORNG SEC EA B  $        3,885.98 31.00%  $           2,681.33 N/A N/A
2-1907806-0 FO C/A MTRJ RED SC 50/125 RED EA B  $             90.30 31.00%  $                62.31 N/A N/A
2-1907806-1 FO C/A MTRJ RED SC 50/125 RED EA B  $             92.73 31.00%  $                63.98 N/A N/A

7784 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

2-1907806-2 FO C/A MTRJ RED SC 50/125 RED EA B  $             95.13 31.00%  $                65.64 N/A N/A
2-1907806-3 FO C/A MTRJ RED SC 50/125 RED EA B  $             97.55 31.00%  $                67.31 N/A N/A
2-1907806-4 FO C/A MTRJ RED SC 50/125 RED EA B  $             99.96 31.00%  $                68.97 N/A N/A
2-1907806-5 FO C/A MTRJ RED SC 50/125 RED EA B  $           102.38 31.00%  $                70.64 N/A N/A
2-1907806-6 FO C/A MTRJ RED SC 50/125 RED EA B  $           104.78 31.00%  $                72.30 N/A N/A
2-1907806-7 FO C/A MTRJ RED SC 50/125 RED EA B  $           107.21 31.00%  $                73.97 N/A N/A
2-1907806-8 FO C/A MTRJ RED SC 50/125 RED EA B  $           109.61 31.00%  $                75.63 N/A N/A
2-1907806-9 FO C/A MTRJ RED SC 50/125 RED EA B  $           112.03 31.00%  $                77.30 N/A N/A
2-1907808-0 FO C/A MTRJ BLU SC 50/125 BLU EA B  $             92.44 31.00%  $                63.78 N/A N/A
2-1907808-1 FO C/A MTRJ BLU SC 50/125 BLU EA B  $             94.82 31.00%  $                65.43 N/A N/A
2-1907808-2 FO C/A MTRJ BLU SC 50/125 BLU EA B  $             97.23 31.00%  $                67.09 N/A N/A
2-1907808-3 FO C/A MTRJ BLU SC 50/125 BLU EA B  $             99.65 31.00%  $                68.76 N/A N/A
2-1907808-4 FO C/A MTRJ BLU SC 50/125 BLU EA B  $           102.05 31.00%  $                70.41 N/A N/A
2-1907808-5 FO C/A MTRJ BLU SC 50/125 BLU EA B  $           104.48 31.00%  $                72.09 N/A N/A
2-1907808-6 FO C/A MTRJ BLU SC 50/125 BLU EA B  $           106.88 31.00%  $                73.75 N/A N/A
2-1907808-7 FO C/A MTRJ BLU SC 50/125 BLU EA B  $           109.32 31.00%  $                75.43 N/A N/A
2-1907808-8 FO C/A MTRJ BLU SC 50/125 BLU EA B  $           111.73 31.00%  $                77.09 N/A N/A
2-1907808-9 FO C/A MTRJ BLU SC 50/125 BLU EA B  $           114.15 31.00%  $                78.76 N/A N/A
2-1907836-0 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             88.13 31.00%  $                60.81 N/A N/A
2-1907836-5 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             99.61 31.00%  $                68.73 N/A N/A
2-1907849-0 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             81.92 31.00%  $                56.52 N/A N/A
2-1907849-1 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             84.09 31.00%  $                58.02 N/A N/A
2-1907849-2 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             86.29 31.00%  $                59.54 N/A N/A
2-1907849-3 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             88.48 31.00%  $                61.05 N/A N/A
2-1907849-4 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             90.67 31.00%  $                62.56 N/A N/A
2-1907849-5 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             92.86 31.00%  $                64.07 N/A N/A
2-1907849-6 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             95.05 31.00%  $                65.58 N/A N/A
2-1907849-7 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             97.23 31.00%  $                67.09 N/A N/A
2-1907849-8 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             99.42 31.00%  $                68.60 N/A N/A
2-1907849-9 FO C/A MTRJ YEL SC 62.5 ORN EA B  $           101.61 31.00%  $                70.11 N/A N/A
2-1907858-0 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,231.03 31.00%  $              849.41 N/A N/A
2-1907858-1 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,268.37 31.00%  $              875.18 N/A N/A
2-1907858-2 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,305.74 31.00%  $              900.96 N/A N/A
2-1907858-3 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,343.12 31.00%  $              926.75 N/A N/A
2-1907858-4 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,380.48 31.00%  $              952.53 N/A N/A
2-1907858-5 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,417.87 31.00%  $              978.33 N/A N/A
2-1907858-6 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,467.67 31.00%  $           1,012.69 N/A N/A
2-1907858-7 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,492.59 31.00%  $           1,029.89 N/A N/A
2-1907858-8 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,529.96 31.00%  $           1,055.67 N/A N/A
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2-1907858-9 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,567.32 31.00%  $           1,081.45 N/A N/A
2-1907883-0 FO C/A MPOpt MPOpt XG AQU EA B  $        2,832.68 31.00%  $           1,954.55 N/A N/A
2-1907883-1 FO C/A MPOpt MPOpt XG AQU EA B  $        2,912.73 31.00%  $           2,009.78 N/A N/A
2-1907883-2 FO C/A MPOpt MPOpt XG AQU EA B  $        2,992.78 31.00%  $           2,065.02 N/A N/A
2-1907883-3 FO C/A MPOpt MPOpt XG AQU EA B  $        3,072.84 31.00%  $           2,120.26 N/A N/A
2-1907883-4 FO C/A MPOpt MPOpt XG AQU EA B  $        3,152.89 31.00%  $           2,175.49 N/A N/A
2-1907883-5 FO C/A MPOpt MPOpt XG AQU EA B  $        3,232.95 31.00%  $           2,230.74 N/A N/A
2-1907883-6 FO C/A MPOpt MPOpt XG AQU EA B  $        3,313.00 31.00%  $           2,285.97 N/A N/A
2-1907883-7 FO C/A MPOpt MPOpt XG AQU EA B  $        3,393.06 31.00%  $           2,341.21 N/A N/A
2-1907883-8 FO C/A MPOpt MPOpt XG AQU EA B  $        3,473.11 31.00%  $           2,396.45 N/A N/A
2-1907883-9 FO C/A MPOpt MPOpt XG AQU EA B  $        3,553.17 31.00%  $           2,451.69 N/A N/A
2-1907892-0 FO C/A MTRJ RED SC 62.5 RED EA B  $             86.63 31.00%  $                59.77 N/A N/A
2-1907892-5 FO C/A MTRJ RED SC 62.5 RED EA B  $             98.21 31.00%  $                67.76 N/A N/A
2-1907893-0 FO C/A MTRJ YEL SC 62.5 YEL EA B  $             86.63 31.00%  $                59.77 N/A N/A
2-1907893-5 FO C/A MTRJ YEL SC 62.5 YEL EA B  $             98.21 31.00%  $                67.76 N/A N/A
2-1907894-0 FO C/A MTRJ GRN SC 62.5 GRN EA B  $             86.63 31.00%  $                59.77 N/A N/A
2-1907894-5 FO C/A MTRJ GRN SC 62.5 GRN EA B  $             98.21 31.00%  $                67.76 N/A N/A
219153-1 CA ASSY,CROSSOVER,MOD PLG,CAT5 EA B  $               6.69 31.00%  $                  4.62 N/A N/A
219153-2 CA ASSY,CROSSOVER,MOD PLG,CAT5 EA B  $             11.75 31.00%  $                  8.11 N/A N/A
219153-3 CA ASSY,CROSSOVER,MOD PLG,CAT5 EA B  $               7.71 31.00%  $                  5.32 N/A N/A
219153-4 CA ASSY,CROSSOVER,MOD PLG,CAT5 EA B  $             10.60 31.00%  $                  7.31 N/A N/A
219153-5 CA ASSY,CROSSOVER,MOD PLG,CAT5 EA B  $             25.42 31.00%  $                17.54 N/A N/A
2-1918286-0 C/A, LC-FC,  50 UM, SIMPLEX OFNR 20 M EA B  $             28.38 31.00%  $                19.58 N/A N/A
2-1918286-5 C/A, LC-FC,  50 UM, SIMPLEX OFNR 25 M EA B  $             31.84 31.00%  $                21.97 N/A N/A
2-1918287-0 C/A, LC-ST,  50 UM, SIMPLEX OFNR 20 M EA B  $             26.50 31.00%  $                18.29 N/A N/A
2-1918287-5 C/A, LC-ST,  50 UM, SIMPLEX OFNR 25 M EA B  $             29.98 31.00%  $                20.69 N/A N/A
2-1918294-0 C/A, LC-LC,  62.5 UM, SIMPLEX OFNR 20 M EA B  $             40.08 31.00%  $                27.66 N/A N/A
2-1918294-5 C/A, LC-LC,  62.5 UM, SIMPLEX OFNR 25 M EA B  $             46.38 31.00%  $                32.00 N/A N/A
2-1918297-0 C/A, LC-ST,  62.5 UM, SIMPLEX OFNR 20 M EA B  $             37.94 31.00%  $                26.18 N/A N/A
2-1918297-5 C/A, LC-ST,  62.5 UM, SIMPLEX OFNR 25 M EA B  $             44.27 31.00%  $                30.55 N/A N/A
2-1918301-0 C/A, LC-FC,  62.5 UM, DUPLEX OFNR 20 M EA B  $             54.21 31.00%  $                37.40 N/A N/A
2-1918301-5 C/A, LC-FC,  62.5 UM, DUPLEX OFNR 25 M EA B  $             60.61 31.00%  $                41.82 N/A N/A
2-1918309-0 C/A, LC-SC, MODE COND 62.5 UM, EA B  $           107.30 31.00%  $                74.04 N/A N/A
2-1918309-5 C/A, LC-SC, MODE COND 62.5 UM, EA B  $           113.11 31.00%  $                78.05 N/A N/A
2-1918472-0 PIGTAIL,F/O,2.0MM XG  LC DUPLE EA B  $             70.38 31.00%  $                48.56 N/A N/A
2-1918472-1 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $             73.02 31.00%  $                50.38 N/A N/A
2-1918472-2 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $             75.65 31.00%  $                52.20 N/A N/A
2-1918472-3 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $             78.29 31.00%  $                54.02 N/A N/A
2-1918472-4 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $             80.92 31.00%  $                55.83 N/A N/A
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2-1918472-5 PIGTAIL,F/O,2.0MM XG  LC DUPLE EA B  $             83.55 31.00%  $                57.65 N/A N/A
2-1918472-6 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $             86.17 31.00%  $                59.46 N/A N/A
2-1918472-7 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $             88.82 31.00%  $                61.29 N/A N/A
2-1918472-8 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $             91.46 31.00%  $                63.11 N/A N/A
2-1918472-9 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $             94.09 31.00%  $                64.92 N/A N/A
2-1918667-0 FO C/A MTRJ RED LC XG AQU EA B  $           125.57 31.00%  $                86.64 N/A N/A
2-1918667-1 FO C/A MTRJ RED LC XG AQU EA B  $           128.74 31.00%  $                88.83 N/A N/A
2-1918667-2 FO C/A MTRJ RED LC XG AQU EA B  $           131.94 31.00%  $                91.04 N/A N/A
2-1918667-3 FO C/A MTRJ RED LC XG AQU EA B  $           135.11 31.00%  $                93.23 N/A N/A
2-1918667-4 FO C/A MTRJ RED LC XG AQU EA B  $           138.30 31.00%  $                95.43 N/A N/A
2-1918667-5 FO C/A MTRJ RED LC XG AQU EA B  $           141.49 31.00%  $                97.63 N/A N/A
2-1918667-6 FO C/A MTRJ RED LC XG AQU EA B  $           144.63 31.00%  $                99.79 N/A N/A
2-1918667-7 FO C/A MTRJ RED LC XG AQU EA B  $           147.80 31.00%  $              101.98 N/A N/A
2-1918667-8 FO C/A MTRJ RED LC XG AQU EA B  $           150.97 31.00%  $              104.17 N/A N/A
2-1918667-9 FO C/A MTRJ RED LC XG AQU EA B  $           154.17 31.00%  $              106.38 N/A N/A
2-1918669-0 FO C/A MTRJ YEL LC 50/125 ORN EA B  $             91.38 31.00%  $                63.05 N/A N/A
2-1918669-1 FO C/A MTRJ YEL LC 50/125 ORN EA B  $             93.57 31.00%  $                64.56 N/A N/A
2-1918669-2 FO C/A MTRJ YEL LC 50/125 ORN EA B  $             95.78 31.00%  $                66.09 N/A N/A
2-1918669-3 FO C/A MTRJ YEL LC 50/125 ORN EA B  $             97.96 31.00%  $                67.59 N/A N/A
2-1918669-4 FO C/A MTRJ YEL LC 50/125 ORN EA B  $           100.17 31.00%  $                69.12 N/A N/A
2-1918669-5 FO C/A MTRJ YEL LC 50/125 ORN EA B  $           102.36 31.00%  $                70.63 N/A N/A
2-1918669-6 FO C/A MTRJ YEL LC 50/125 ORN EA B  $           104.57 31.00%  $                72.15 N/A N/A
2-1918669-7 FO C/A MTRJ YEL LC 50/125 ORN EA B  $           106.78 31.00%  $                73.68 N/A N/A
2-1918669-8 FO C/A MTRJ YEL LC 50/125 ORN EA B  $           108.98 31.00%  $                75.20 N/A N/A
2-1918669-9 FO C/A MTRJ YEL LC 50/125 ORN EA B  $           111.17 31.00%  $                76.71 N/A N/A
2-1918670-0 C/A,XG,MT-RJ YS TO LC EA B  $           125.57 31.00%  $                86.64 N/A N/A
2-1918670-1 C/A,XG,MT-RJ YS TO LC EA B  $           128.76 31.00%  $                88.84 N/A N/A
2-1918670-2 C/A,XG,MT-RJ YS TO LC EA B  $           131.94 31.00%  $                91.04 N/A N/A
2-1918670-3 C/A,XG,MT-RJ YS TO LC EA B  $           135.11 31.00%  $                93.23 N/A N/A
2-1918670-4 C/A,XG,MT-RJ YS TO LC EA B  $           138.28 31.00%  $                95.41 N/A N/A
2-1918670-5 C/A,XG,MT-RJ YS TO LC EA B  $           141.48 31.00%  $                97.62 N/A N/A
2-1918670-6 C/A,XG,MT-RJ YS TO LC EA B  $           144.63 31.00%  $                99.79 N/A N/A
2-1918670-7 C/A,XG,MT-RJ YS TO LC EA B  $           147.80 31.00%  $              101.98 N/A N/A
2-1918670-8 C/A,XG,MT-RJ YS TO LC EA B  $           150.99 31.00%  $              104.18 N/A N/A
2-1918670-9 C/A,XG,MT-RJ YS TO LC EA B  $           154.17 31.00%  $              106.38 N/A N/A
2-1918673-0 FO C/A LC MTRJ GRN 62.5 ORN EA B  $             91.38 31.00%  $                63.05 N/A N/A
2-1918673-1 FO C/A LC MTRJ GRN 62.5 ORN EA B  $             93.57 31.00%  $                64.56 N/A N/A
2-1918673-2 FO C/A LC MTRJ GRN 62.5 ORN EA B  $             95.78 31.00%  $                66.09 N/A N/A
2-1918673-3 FO C/A LC MTRJ GRN 62.5 ORN EA B  $             97.96 31.00%  $                67.59 N/A N/A
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2-1918673-4 FO C/A LC MTRJ GRN 62.5 ORN EA B  $           100.17 31.00%  $                69.12 N/A N/A
2-1918673-5 FO C/A LC MTRJ GRN 62.5 ORN EA B  $           102.36 31.00%  $                70.63 N/A N/A
2-1918673-6 FO C/A LC MTRJ GRN 62.5 ORN EA B  $           104.57 31.00%  $                72.15 N/A N/A
2-1918673-7 FO C/A LC MTRJ GRN 62.5 ORN EA B  $           106.78 31.00%  $                73.68 N/A N/A
2-1918673-8 FO C/A LC MTRJ GRN 62.5 ORN EA B  $           108.98 31.00%  $                75.20 N/A N/A
2-1918673-9 FO C/A LC MTRJ GRN 62.5 ORN EA B  $           111.17 31.00%  $                76.71 N/A N/A
2-1918679-0 FO C/A MTRJ ORN LC 62.5 ORN EA B  $             95.92 31.00%  $                66.18 N/A N/A
2-1918679-5 FO C/A MTRJ ORN LC 62.5 ORN EA B  $           107.50 31.00%  $                74.18 N/A N/A
2-1918683-0 FO C/A MTRJ BRN LC 62.5 ORN EA B  $             95.92 31.00%  $                66.18 N/A N/A
2-1918683-5 FO C/A MTRJ BRN LC 62.5 ORN EA B  $           107.50 31.00%  $                74.18 N/A N/A
2-1918687-0 FO C/A MTRJ GRY LC 62.5 ORN EA B  $             95.92 31.00%  $                66.18 N/A N/A
2-1918687-5 FO C/A MTRJ GRY LC 62.5 ORN EA B  $           107.50 31.00%  $                74.18 N/A N/A
2-1918691-0 FO C/A MTRJ VIO LC 62.5 ORN EA B  $             95.92 31.00%  $                66.18 N/A N/A
2-1918691-5 FO C/A MTRJ VIO LC 62.5 ORN EA B  $           107.50 31.00%  $                74.18 N/A N/A
2-1918695-0 FO C/A MTRJ ROS LC 62.5 ORN EA B  $             95.92 31.00%  $                66.18 N/A N/A
2-1918695-5 FO C/A MTRJ ROS LC 62.5 ORN EA B  $           107.50 31.00%  $                74.18 N/A N/A
2-1918699-0 FO C/A MTRJ AQU LC 62.5 ORN EA B  $             95.92 31.00%  $                66.18 N/A N/A
2-1918699-5 FO C/A MTRJ AQU LC 62.5 ORN EA B  $           107.50 31.00%  $                74.18 N/A N/A
2-1918703-0 C/A,XG,MT-RJ YS TO ST EA B  $             92.05 31.00%  $                63.51 N/A N/A
2-1918703-1 C/A,XG,MT-RJ YS TO ST EA B  $             99.88 31.00%  $                68.92 N/A N/A
2-1918703-2 C/A,XG,MT-RJ YS TO ST EA B  $           102.71 31.00%  $                70.87 N/A N/A
2-1918703-3 C/A,XG,MT-RJ YS TO ST EA B  $           105.55 31.00%  $                72.83 N/A N/A
2-1918703-4 C/A,XG,MT-RJ YS TO ST EA B  $           108.38 31.00%  $                74.78 N/A N/A
2-1918703-5 C/A,XG,MT-RJ YS TO ST EA B  $           111.25 31.00%  $                76.76 N/A N/A
2-1918703-6 C/A,XG,MT-RJ YS TO ST EA B  $           114.07 31.00%  $                78.71 N/A N/A
2-1918703-7 C/A,XG,MT-RJ YS TO ST EA B  $           116.92 31.00%  $                80.67 N/A N/A
2-1918703-8 C/A,XG,MT-RJ YS TO ST EA B  $           119.76 31.00%  $                82.63 N/A N/A
2-1918703-9 C/A,XG,MT-RJ YS TO ST EA B  $           122.61 31.00%  $                84.60 N/A N/A
2-1918739-0 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             70.57 31.00%  $                48.69 N/A N/A
2-1918739-1 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             72.00 31.00%  $                49.68 N/A N/A
2-1918739-2 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             73.44 31.00%  $                50.67 N/A N/A
2-1918739-3 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             74.88 31.00%  $                51.67 N/A N/A
2-1918739-4 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             76.32 31.00%  $                52.66 N/A N/A
2-1918739-5 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             77.75 31.00%  $                53.65 N/A N/A
2-1918739-6 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             79.19 31.00%  $                54.64 N/A N/A
2-1918739-7 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             80.61 31.00%  $                55.62 N/A N/A
2-1918739-8 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             82.07 31.00%  $                56.63 N/A N/A
2-1918739-9 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             83.50 31.00%  $                57.62 N/A N/A
2-1918740-0 C/A,SM,MTRJ BL SEC-SC EA B  $             70.57 31.00%  $                48.69 N/A N/A
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2-1918740-1 C/A,SM,MTRJ BL SEC-SC EA B  $             72.00 31.00%  $                49.68 N/A N/A
2-1918740-2 C/A,SM,MTRJ BL SEC-SC EA B  $             73.44 31.00%  $                50.67 N/A N/A
2-1918740-3 C/A,SM,MTRJ BL SEC-SC EA B  $             74.88 31.00%  $                51.67 N/A N/A
2-1918740-4 C/A,SM,MTRJ BL SEC-SC EA B  $             76.32 31.00%  $                52.66 N/A N/A
2-1918740-5 C/A,SM,MTRJ BL SEC-SC EA B  $             77.75 31.00%  $                53.65 N/A N/A
2-1918740-6 C/A,SM,MTRJ BL SEC-SC EA B  $             79.19 31.00%  $                54.64 N/A N/A
2-1918740-7 C/A,SM,MTRJ BL SEC-SC EA B  $             80.61 31.00%  $                55.62 N/A N/A
2-1918740-8 C/A,SM,MTRJ BL SEC-SC EA B  $             82.07 31.00%  $                56.63 N/A N/A
2-1918740-9 C/A,SM,MTRJ BL SEC-SC EA B  $             83.50 31.00%  $                57.62 N/A N/A
2-1918751-0 CA 12F CLT 62 MPO OR SEC FLIP EA B  $           954.79 31.00%  $              658.81 N/A N/A
2-1918751-1 CA 12F CLT 62 MPO OR SEC FLIP EA B  $           972.44 31.00%  $              670.98 N/A N/A
2-1918751-2 CA 12F CLT 62 MPO OR SEC FLIP EA B  $           990.06 31.00%  $              683.14 N/A N/A
2-1918751-3 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,007.69 31.00%  $              695.31 N/A N/A
2-1918751-4 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,025.34 31.00%  $              707.48 N/A N/A
2-1918751-5 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,042.98 31.00%  $              719.66 N/A N/A
2-1918751-6 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,060.59 31.00%  $              731.81 N/A N/A
2-1918751-7 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,078.25 31.00%  $              743.99 N/A N/A
2-1918751-8 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,095.86 31.00%  $              756.14 N/A N/A
2-1918751-9 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,113.49 31.00%  $              768.31 N/A N/A
2-1918759-0 FO C/A MPO ROS MPO ROS 50/125 EA B  $        2,320.14 31.00%  $           1,600.90 N/A N/A
2-1918759-5 FO C/A MPO ROS MPO ROS 50/125 EA B  $        2,590.09 31.00%  $           1,787.16 N/A N/A
2-1918760-0 FO C/A MPO AQU MPO AQU 50/125 EA B  $        2,320.14 31.00%  $           1,600.90 N/A N/A
2-1918760-5 FO C/A MPO AQU MPO AQU 50/125 EA B  $        2,590.09 31.00%  $           1,787.16 N/A N/A
2-1918761-0 FO C/A MPO BRN MPO BRN 50/125 EA B  $        2,320.14 31.00%  $           1,600.90 N/A N/A
2-1918761-5 FO C/A MPO BRN MPO BRN 50/125 EA B  $        2,590.09 31.00%  $           1,787.16 N/A N/A
2-1918763-0 FO C/A MPO ORN MPO ORN 50/125 EA B  $        2,320.14 31.00%  $           1,600.90 N/A N/A
2-1918763-5 FO C/A MPO ORN MPO ORN 50/125 EA B  $        2,590.09 31.00%  $           1,787.16 N/A N/A
2-1918764-0 FO C/A MPO GRY MPO GRY 50/125 EA B  $        2,320.14 31.00%  $           1,600.90 N/A N/A
2-1918764-5 FO C/A MPO GRY MPO GRY 50/125 EA B  $        2,590.09 31.00%  $           1,787.16 N/A N/A
2-1918775-0 FO C/A MPO ORN MPO ORN XG AQU EA B  $        2,796.39 31.00%  $           1,929.51 N/A N/A
2-1918775-5 FO C/A MPO ORN MPO ORN XG AQU EA B  $        3,219.41 31.00%  $           2,221.39 N/A N/A
2-1918835-0 CA FO 4XG-4 SM DIST, LC EA B  $        1,044.17 31.00%  $              720.48 N/A N/A
2-1918835-1 CA FO 4XG-4 SM DIST, LC EA B  $        1,064.94 31.00%  $              734.81 N/A N/A
2-1918835-2 CA FO 4XG-4 SM DIST, LC EA B  $        1,085.46 31.00%  $              748.97 N/A N/A
2-1918835-3 CA FO 4XG-4 SM DIST, LC EA B  $        1,106.19 31.00%  $              763.27 N/A N/A
2-1918835-4 CA FO 4XG-4 SM DIST, LC EA B  $        1,126.72 31.00%  $              777.44 N/A N/A
2-1918835-5 CA FO 4XG-4 SM DIST, LC EA B  $        1,167.97 31.00%  $              805.90 N/A N/A
2-1918835-6 CA FO 4XG-4 SM DIST, LC EA B  $        1,188.64 31.00%  $              820.16 N/A N/A
2-1918835-7 CA FO 4XG-4 SM DIST, LC EA B  $        1,209.28 31.00%  $              834.40 N/A N/A
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2-1918835-8 CA FO 4XG-4 SM DIST, LC EA B  $        1,229.93 31.00%  $              848.65 N/A N/A
2-1918835-9 CA FO 4XG-4 SM DIST, LC EA B  $        1,250.55 31.00%  $              862.88 N/A N/A
2193005-1 LC SECURE CONN KIT, SIMP, MM, RED EA B  $             10.87 31.00%  $                  7.50 N/A N/A
2193005-2 LC SECURE CONN KIT, SIMP, MM, YEL EA B  $             10.87 31.00%  $                  7.50 N/A N/A
2193005-3 LC SECURE CONN KIT, SIMP, MM, GRN EA B  $             10.87 31.00%  $                  7.50 N/A N/A
2193005-4 LC SECURE CONN KIT, SIMP, MM, BLU EA B  $             10.87 31.00%  $                  7.50 N/A N/A
2193005-5 LC SECURE CONN KIT, SIMP, MM, EA B  $             10.87 31.00%  $                  7.50 N/A N/A
2193005-6 LC SECURE CONN KIT, SIMP, MM, EA B  $             10.87 31.00%  $                  7.50 N/A N/A
2193005-7 LC SECURE CONN KIT, SIMP, MM, EA B  $             10.87 31.00%  $                  7.50 N/A N/A
2193005-8 LC SECURE CONN KIT, SIMP, MM, EA B  $             10.87 31.00%  $                  7.50 N/A N/A
2193005-9 LC SECURE CONN KIT, SIMP, MM, EA B  $             10.87 31.00%  $                  7.50 N/A N/A
2193006-1 CASS 0M4 12FIB MPO STD-LC STD EA B  $           390.81 31.00%  $              269.66 N/A N/A
2193016-1 Adapter Plate Assy, MPO SEC, 64 Port EA B  $           159.92 31.00%  $              110.34 N/A N/A
2193045-1 CA FO 0M4 MPO SEC(ORN) TO 8 LC EA B  $           382.22 31.00%  $              263.73 N/A N/A
2193045-2 CA FO 0M4 MPO SEC(ORN) TO 8 LC EA B  $           382.22 31.00%  $              263.73 N/A N/A
2193046-1 CA FO 0M4 MPO SEC(SLT) TO 8 LC EA B  $           382.22 31.00%  $              263.73 N/A N/A
2193046-2 CA FO 0M4 MPO SEC(SLT) TO 8 LC EA B  $           382.22 31.00%  $              263.73 N/A N/A
2193047-1 CA FO 0M4 MPO SEC(AQU) TO 8 LC EA B  $           382.22 31.00%  $              263.73 N/A N/A
2193047-2 CA FO 0M4 MPO SEC(AQU) TO 8 LC EA B  $           382.22 31.00%  $              263.73 N/A N/A
2193048-1 CA FO 0M4 MPO SEC(VLT) TO 8 LC EA B  $           382.22 31.00%  $              263.73 N/A N/A
2193048-2 CA FO 0M4 MPO SEC(VLT) TO 8 LC EA B  $           382.22 31.00%  $              263.73 N/A N/A
2193050-1 Adapter Plate Assy, MPO SEC, 16 Port EA B  $             80.19 31.00%  $                55.33 N/A N/A
2193051-1 Adapter Plate Assy, MPO SEC, 32 Port EA B  $             96.38 31.00%  $                66.50 N/A N/A
2193052-1 ADAPTER PLATE ASSY, MPO SEC, 48 PORT EA B  $           233.07 31.00%  $              160.82 N/A N/A
2193053-1 CA FO SM MPO SEC(ORN) TO 8 LC EA B  $           518.08 31.00%  $              357.48 N/A N/A
2193053-2 CA FO SM MPO SEC(ORN) TO 8 LC EA B  $           518.08 31.00%  $              357.48 N/A N/A
2193054-1 CA FO SM MPO SEC(SLT) TO 8 LC EA B  $           518.08 31.00%  $              357.48 N/A N/A
2193054-2 CA FO SM MPO SEC(SLT) TO 8 LC EA B  $           518.08 31.00%  $              357.48 N/A N/A
2193055-1 CA FO SM MPO SEC(AQU) TO 8 LC EA B  $           518.08 31.00%  $              357.48 N/A N/A
2193055-2 CA FO SM MPO SEC(AQU) TO 8 LC EA B  $           518.08 31.00%  $              357.48 N/A N/A
2193056-1 CA FO SM MPO SEC(VLT) TO 8 LC EA B  $           518.08 31.00%  $              357.48 N/A N/A
2193056-2 CA FO SM MPO SEC(VLT) TO 8 LC EA B  $           518.08 31.00%  $              357.48 N/A N/A
2193057-1 Kit, 0M3, SAM Hydra and Adap P EA B  $           861.02 31.00%  $              594.10 N/A N/A
2193057-2 Kit, 0M3, SAM Hydra and Adap Plate, 32P EA B  $        1,587.24 31.00%  $           1,095.20 N/A N/A
2193057-3 Kit, 0M3, SAM Hydra and Adap P EA B  $        2,400.04 31.00%  $           1,656.03 N/A N/A
2193057-4 Kit, 0M3, SAM Hydra and Adap P EA B  $        3,200.05 31.00%  $           2,208.03 N/A N/A
2193058-1 Kit, SM, SAM Hydra and Adap Pl EA B  $        1,119.17 31.00%  $              772.23 N/A N/A
2193058-2 Kit, SM, SAM Hydra and Adap Pl EA B  $        2,130.72 31.00%  $           1,470.20 N/A N/A
2193058-3 Kit, SM, SAM Hydra and Adap Pl EA B  $        3,087.86 31.00%  $           2,130.62 N/A N/A
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2193058-4 Kit, SM, SAM Hydra and Adap Pl EA B  $        4,115.20 31.00%  $           2,839.49 N/A N/A
2193082-1 KIT, LC+ LC, SMPLX, OM2, 250-2 mm JACKET EA B  $             17.50 31.00%  $                12.08 N/A N/A
2193091-1 CASS 0M4 12FIB MPOptimate-LC EA B  $           488.52 31.00%  $              337.08 N/A N/A
2193236-1 CASS 0M4 24FIB MPO STD-LC STD EA B  $           812.87 31.0%  $              560.88 N/A N/A
2193236-2 CASS 0M4 24FIB MPO SEC-LC SEC EA B  $           981.54 31.0%  $              677.26 N/A N/A
2193236-3 CASS 0M4 24FIB MPO SEC-LC SEC EA B  $           981.54 31.0%  $              677.26 N/A N/A
2193236-4 CASS 0M4 24FIB MPO SEC-LC SEC EA B  $           981.54 31.0%  $              677.26 N/A N/A
2193236-5 CASS 0M4 24FIB MPO SEC-LC SEC EA B  $           981.54 31.0%  $              677.26 N/A N/A
2193236-6 CASS 0M4 24FIB MPO SEC-LC SEC EA B  $        1,030.61 31.0%  $              711.12 N/A N/A
2193236-7 CASS 0M4 24FIB MPO SEC-LC SEC EA B  $        1,030.61 31.0%  $              711.12 N/A N/A
2193236-8 CASS 0M4 24FIB MPO SEC-LC SEC EA B  $        1,030.61 31.0%  $              711.12 N/A N/A
2193236-9 CASS 0M4 24FIB MPO SEC-LC SEC EA B  $        1,030.61 31.0%  $              711.12 N/A N/A
2193258-1 PIGTAIL, FO, 12F ILJA SM SC/APC EA B  $           599.23 31.0%  $              413.47 N/A N/A
2193258-2 PIGTAIL, FO, 12F ILJA SM SC/APC EA B  $           922.50 31.0%  $              636.53 N/A N/A
2193258-3 PIGTAIL, FO, 12F ILJA SM SC/APC EA B  $        1,245.80 31.0%  $              859.60 N/A N/A
2193258-5 PIGTAIL, FO, 12F ILJA SM SC/APC EA B  $        1,892.33 31.0%  $           1,305.71 N/A N/A
2193259-1 PIGTAIL, FO, 24F ILJA SM SC/APC EA B  $        1,025.15 31.0%  $              707.35 N/A N/A
2193259-2 PIGTAIL, FO, 24F ILJA SM SC/APC EA B  $        1,498.40 31.0%  $           1,033.90 N/A N/A
2193259-3 PIGTAIL, FO, 24F ILJA SM SC/APC EA B  $        1,971.65 31.0%  $           1,360.44 N/A N/A
2193259-5 PIGTAIL, FO, 24F ILJA SM SC/APC EA B  $        2,918.15 31.0%  $           2,013.52 N/A N/A
2193260-1 PIGTAIL, FO, 72F ILJA SM SC/APC EA B  $        3,512.05 31.0%  $           2,423.31 N/A N/A
2193260-2 PIGTAIL, FO, 72F ILJA SM SC/APC EA B  $        5,368.40 31.0%  $           3,704.20 N/A N/A
2193260-3 PIGTAIL, FO, 72F ILJA SM SC/APC EA B  $        7,224.75 31.0%  $           4,985.08 N/A N/A
2193260-5 PIGTAIL, FO, 72F ILJA SM SC/APC EA B  $      10,937.45 31.0%  $           7,546.84 N/A N/A
2-1933013-4 C/A CAT5E SHLD GRAY T568B EA B  $             45.90 31.00%  $                31.67 N/A N/A
2-1933243-0 CA/ASSY,MP,8P,CAT6,YEL EA B  $             18.54 31.00%  $                12.79 N/A N/A
2-1933243-5 CA/ASSY,MP,8P,CAT6,YEL EA B  $             20.65 31.00%  $                14.25 N/A N/A
2-1933284-1 DUPLX LC ADAPT,MM,SL,BLACK, RED EA B  $             16.11 31.00%  $                11.12 N/A N/A
2-1933335-0 C/A, MP8P,GRY,CAT6A,CMP, 568B EA B  $             66.86 31.00%  $                46.13 N/A N/A
2-1933400-0 CA ASSY,PWR/PWR,3-3-2,240 EA B  $           181.51 31.00%  $              125.24 N/A N/A
2-1933400-5 CA ASSY,PWR/PWR,3-3-2,300 EA B  $           218.93 31.00%  $              151.06 N/A N/A
2-1933401-0 CA ASSY,PWR/LINE,3-3-2,240 EA B  $           182.49 31.00%  $              125.92 N/A N/A
2-1933401-5 CA ASSY,PWR/LINE,3-3-2,300 EA B  $           219.68 31.00%  $              151.58 N/A N/A
2-1933402-0 CA ASSY,PWR ENT,3-3-2,240 EA B  $           181.80 31.00%  $              125.44 N/A N/A
2-1933402-5 CA ASSY,PWR ENT,3-3-2,300 EA B  $           218.97 31.00%  $              151.09 N/A N/A
2-1933403-0 CA ASSY,LINE ENT,3-3-2,240 EA B  $           183.40 31.00%  $              126.55 N/A N/A
2-1933403-5 CA ASSY,LINE ENT,3-3-2,300 EA B  $           220.84 31.00%  $              152.38 N/A N/A
2-1933404-5 CA ASSY,LINE/LINE,3-3-2,300 EA B  $           220.93 31.00%  $              152.44 N/A N/A
2-1933414-3 PWR STRP,KEYMT,2PT,3-3-2,L2/3 EA B  $           117.84 31.00%  $                81.31 N/A N/A
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2-1933415-3 PWR STRP,KEYMT,4PT,3-3-2,L2/3 EA B  $           283.45 31.00%  $              195.58 N/A N/A
2193346-1 CA, FO, SM, 192FIB, LSZH, MPO-MPO 10.0M EA B  $        9,071.56 31.0%  $           6,259.38 N/A N/A
2193346-2 CA, FO, SM, 192FIB, LSZH, MPO-MPO 12.5M EA B  $        9,239.53 31.0%  $           6,375.28 N/A N/A
2193346-3 CA, FO, SM, 192FIB, LSZH, MPO-MPO 15.0M EA B  $        9,407.51 31.0%  $           6,491.18 N/A N/A
2193346-4 CA, FO, SM, 192FIB, LSZH, MPO-MPO 17.5M EA B  $        9,575.48 31.0%  $           6,607.08 N/A N/A
2193346-5 CA, FO, SM, 192FIB, LSZH, MPO-MPO 20.0M EA B  $        9,743.46 31.0%  $           6,722.99 N/A N/A
2193346-6 CA, FO, SM, 192FIB, LSZH, MPO-MPO 22.5M EA B  $        9,911.43 31.0%  $           6,838.89 N/A N/A
2193346-7 CA, FO, SM, 192FIB, LSZH, MPO-MPO 25.0M EA B  $      10,079.40 31.0%  $           6,954.79 N/A N/A
2193346-8 CA, FO, SM, 192FIB, LSZH, MPO-MPO 27.5M EA B  $      10,247.38 31.0%  $           7,070.69 N/A N/A
2193346-9 CA, FO, SM, 192FIB, LSZH, MPO-MPO 30.0M EA B  $      10,415.35 31.0%  $           7,186.59 N/A N/A
2193354-1 CA, FO, SM, 192FIB, LSZH, MPO-MPO 10.0M EA B  $        9,071.56 31.0%  $           6,259.38 N/A N/A
2193354-2 CA, FO, SM, 192FIB, LSZH, MPO-MPO 12.5M EA B  $        9,239.53 31.0%  $           6,375.28 N/A N/A
2193354-3 CA, FO, SM, 192FIB, LSZH, MPO-MPO 15.0M EA B  $        9,407.51 31.0%  $           6,491.18 N/A N/A
2193354-4 CA, FO, SM, 192FIB, LSZH, MPO-MPO 17.5M EA B  $        9,575.48 31.0%  $           6,607.08 N/A N/A
2193354-5 CA, FO, SM, 192FIB, LSZH, MPO-MPO 20.0M EA B  $        9,743.46 31.0%  $           6,722.99 N/A N/A
2193354-6 CA, FO, SM, 192FIB, LSZH, MPO-MPO 22.5M EA B  $        9,911.43 31.0%  $           6,838.89 N/A N/A
2193354-7 CA, FO, SM, 192FIB, LSZH, MPO-MPO 25.0M EA B  $      10,079.40 31.0%  $           6,954.79 N/A N/A
2193354-8 CA, FO, SM, 192FIB, LSZH, MPO-MPO 27.5M EA B  $      10,247.38 31.0%  $           7,070.69 N/A N/A
2193354-9 CA, FO, SM, 192FIB, LSZH, MPO-MPO 30.0M EA B  $      10,415.35 31.0%  $           7,186.59 N/A N/A
2193370-1 PIGTAIL, FO, 48F ILJA SM SC/APC EA B  $        2,215.30 31.0%  $           1,528.56 N/A N/A
2193370-2 PIGTAIL, FO, 48F ILJA SM SC/APC EA B  $        3,326.75 31.0%  $           2,295.46 N/A N/A
2193370-3 PIGTAIL, FO, 48F ILJA SM SC/APC EA B  $        4,438.23 31.0%  $           3,062.38 N/A N/A
2193370-5 PIGTAIL, FO, 48F ILJA SM SC/APC EA B  $        6,661.18 31.0%  $           4,596.21 N/A N/A
2193376-1 CA FO 0M3 8 FIB MPO TO 4 LC DUP EA B  $           755.97 31.0%  $              521.62 N/A N/A
2-1933920-0 C/A, MP8P,GRY,CAT6A,CMR, 568A EA B  $             64.36 31.00%  $                44.41 N/A N/A
2-1933921-0 C/A, MP8P,GRY,CAT6A,CMR, 568B EA B  $             64.36 31.00%  $                44.41 N/A N/A
2-1938074-0 FO C/A SC SC XG AQU EA B  $             93.94 31.00%  $                64.82 N/A N/A
2-1938074-1 FO C/A SC SC XG AQU EA B  $             96.55 31.00%  $                66.62 N/A N/A
2-1938074-2 FO C/A SC SC XG AQU EA B  $             99.15 31.00%  $                68.41 N/A N/A
2-1938074-3 FO C/A SC SC XG AQU EA B  $           101.75 31.00%  $                70.21 N/A N/A
2-1938074-4 FO C/A SC SC XG AQU EA B  $           104.34 31.00%  $                71.99 N/A N/A
2-1938074-5 FO C/A SC SC XG AQU EA B  $           106.94 31.00%  $                73.79 N/A N/A
2-1938074-6 FO C/A SC SC XG AQU EA B  $           109.53 31.00%  $                75.58 N/A N/A
2-1938074-7 FO C/A SC SC XG AQU EA B  $           112.13 31.00%  $                77.37 N/A N/A
2-1938074-8 FO C/A SC SC XG AQU EA B  $           114.73 31.00%  $                79.16 N/A N/A
2-1938074-9 FO C/A SC SC XG AQU EA B  $           117.32 31.00%  $                80.95 N/A N/A
2-1938978-0 C/A,XG,MPO-LC EA B  $           620.67 31.00%  $              428.26 N/A N/A
2-1938979-0 C/A,62.5,MPO-LC EA B  $           792.37 31.00%  $              546.74 N/A N/A
2-1938979-1 C/A,62.5,MPO-LC EA B  $           801.93 31.00%  $              553.33 N/A N/A
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2-1938979-2 C/A,62.5,MPO-LC EA B  $           811.51 31.00%  $              559.94 N/A N/A
2-1938979-3 C/A,62.5,MPO-LC EA B  $           821.06 31.00%  $              566.53 N/A N/A
2-1938979-4 C/A,62.5,MPO-LC EA B  $           830.62 31.00%  $              573.13 N/A N/A
2-1938979-5 C/A,62.5,MPO-LC EA B  $           840.18 31.00%  $              579.72 N/A N/A
2-1938979-6 C/A,62.5,MPO-LC EA B  $           849.75 31.00%  $              586.33 N/A N/A
2-1938979-7 C/A,62.5,MPO-LC EA B  $           859.22 31.00%  $              592.86 N/A N/A
2-1938979-8 C/A,62.5,MPO-LC EA B  $           868.87 31.00%  $              599.52 N/A N/A
2-1938979-9 C/A,62.5,MPO-LC EA B  $           878.43 31.00%  $              606.12 N/A N/A
2-1938980-0 C/A,XG,MPO-LC EA B  $           697.13 31.00%  $              481.02 N/A N/A
2-1938981-0 C/A,62.5,MPO-LC EA B  $           792.37 31.00%  $              546.74 N/A N/A
2-1938981-1 C/A,62.5,MPO-LC EA B  $           801.93 31.00%  $              553.33 N/A N/A
2-1938981-2 C/A,62.5,MPO-LC EA B  $           811.51 31.00%  $              559.94 N/A N/A
2-1938981-3 C/A,62.5,MPO-LC EA B  $           821.06 31.00%  $              566.53 N/A N/A
2-1938981-4 C/A,62.5,MPO-LC EA B  $           830.62 31.00%  $              573.13 N/A N/A
2-1938981-5 C/A,62.5,MPO-LC EA B  $           840.18 31.00%  $              579.72 N/A N/A
2-1938981-6 C/A,62.5,MPO-LC EA B  $           849.75 31.00%  $              586.33 N/A N/A
2-1938981-7 C/A,62.5,MPO-LC EA B  $           859.31 31.00%  $              592.92 N/A N/A
2-1938981-8 C/A,62.5,MPO-LC EA B  $           868.87 31.00%  $              599.52 N/A N/A
2-1938981-9 C/A,62.5,MPO-LC EA B  $           878.43 31.00%  $              606.12 N/A N/A
2-1938988-2 CA FO 62.5/125 12F DIST, SC DP EA B  $        1,231.60 31.00%  $              849.80 N/A N/A
2-1938988-3 CA FO 62.5/125 12F DIST, SC DP EA B  $        1,251.18 31.00%  $              863.31 N/A N/A
2-1938988-4 CA FO 62.5/125 12F DIST, SC DP EA B  $        1,270.76 31.00%  $              876.82 N/A N/A
2-1938988-5 CA FO 62.5/125 12F DIST, SC DP EA B  $        1,290.33 31.00%  $              890.33 N/A N/A
2-1938988-9 CA FO 62.5/125 12F DIST, SC DP EA B  $        1,186.14 31.00%  $              818.44 N/A N/A
219596-1 CA/ASSY,M/PLUG/SLJACK,568A,CMR EA B  $             27.04 31.00%  $                18.66 N/A N/A
219596-2 CA/ASSY,M/PLUG/SLJACK,568A,CMR EA B  $             29.75 31.00%  $                20.53 N/A N/A
219596-3 CA/ASSY,M/PLUG/SLJACK,568A,CMR EA B  $             32.48 31.00%  $                22.41 N/A N/A
219596-4 CA/ASSY,M/PLUG/SLJACK,568A,CMR EA B  $             35.21 31.00%  $                24.29 N/A N/A
219597-1 CA/ASSY,M/PLUG/110 JK,568B,CMR EA B  $             27.04 31.00%  $                18.66 N/A N/A
219597-2 CA/ASSY,M/PLUG/110 JK,568B,CMR EA B  $             29.75 31.00%  $                20.53 N/A N/A
219597-3 CA/ASSY,M/PLUG/110 JK,568B,CMR EA B  $             32.48 31.00%  $                22.41 N/A N/A
219597-4 CA/ASSY,M/PLUG/110 JK,568B,CMR EA B  $             35.21 31.00%  $                24.29 N/A N/A
219597-7 CA/ASSY,M/PLUG/110 JK,568B,CMR EA B  $             14.96 31.00%  $                10.32 N/A N/A
219597-9 CA/ASSY,M/PLUG/110 JK,568B,CMR EA B  $             16.06 31.00%  $                11.08 N/A N/A
219598-1 CA/ASSY,M/PLUG/SLJACK 568A,CMP EA B  $             36.44 31.00%  $                25.14 N/A N/A
219598-2 CA/ASSY,M/PLUG/SLJACK 568A,CMP EA B  $             43.81 31.00%  $                30.23 N/A N/A
219598-3 CA/ASSY,M/PLUG/SLJACK 568A,CMP EA B  $             51.17 31.00%  $                35.31 N/A N/A
219598-4 CA/ASSY,M/PLUG/SLJACK 568A,CMP EA B  $             58.50 31.00%  $                40.37 N/A N/A
219599-1 CA/ASSY,M/PLUG/110 JK,568B,CMP EA B  $             36.44 31.00%  $                25.14 N/A N/A
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219599-2 CA/ASSY,M/PLUG/110 JK,568B,CMP EA B  $             43.81 31.00%  $                30.23 N/A N/A
219599-3 CA/ASSY,M/PLUG/110 JK,568B,CMP EA B  $             51.17 31.00%  $                35.31 N/A N/A
219599-4 CA/ASSY,M/PLUG/110 JK,568B,CMP EA B  $             58.50 31.00%  $                40.37 N/A N/A
219599-7 CA/ASSY,M/PLUG/110 JK,568B,CMP EA B  $           114.73 31.00%  $                79.16 N/A N/A
2-1966328-1 HD ENCLOSURE, MPO - 96x LC OM3 P/F EA B  $        3,091.80 31.00%  $           2,133.34 N/A N/A
2-1985009-0 CA 50/125 24F YELLOW OFCP MPO EA B  $        5,099.80 31.00%  $           3,518.86 N/A N/A
2-1985009-1 CA 50/125 24F YELLOW OFCP MPO EA B  $        5,258.64 31.00%  $           3,628.46 N/A N/A
2-1985009-2 CA 50/125 24F YELLOW OFCP MPO EA B  $        5,417.48 31.00%  $           3,738.06 N/A N/A
2-1985009-3 CA 50/125 24F YELLOW OFCP MPO EA B  $        5,576.32 31.00%  $           3,847.66 N/A N/A
2-1985009-4 CA 50/125 24F YELLOW OFCP MPO EA B  $        5,735.16 31.00%  $           3,957.26 N/A N/A
2-1985009-5 CA 50/125 24F YELLOW OFCP MPO EA B  $        5,894.00 31.00%  $           4,066.86 N/A N/A
2-1985009-6 CA 50/125 24F YELLOW OFCP MPO EA B  $        6,052.83 31.00%  $           4,176.45 N/A N/A
2-1985009-7 CA 50/125 24F YELLOW OFCP MPO EA B  $        6,211.67 31.00%  $           4,286.05 N/A N/A
2-1985009-8 CA 50/125 24F YELLOW OFCP MPO EA B  $        6,370.51 31.00%  $           4,395.65 N/A N/A
2-1985009-9 CA 50/125 24F YELLOW OFCP MPO EA B  $        6,529.35 31.00%  $           4,505.25 N/A N/A
2-1985333-0 C/A,XG,MPO-LC DUP,OFNP EA B  $           655.42 31.00%  $              452.24 N/A N/A
2-1985333-1 C/A,XG,MPO-LC DUP,OFNP EA B  $           666.95 31.00%  $              460.20 N/A N/A
2-1985333-2 C/A,XG,MPO-LC DUP,OFNP EA B  $           678.49 31.00%  $              468.16 N/A N/A
2-1985333-3 C/A,XG,MPO-LC DUP,OFNP EA B  $           690.03 31.00%  $              476.12 N/A N/A
2-1985333-4 C/A,XG,MPO-LC DUP,OFNP EA B  $           701.55 31.00%  $              484.07 N/A N/A
2-1985333-5 C/A,XG,MPO-LC DUP,OFNP EA B  $           713.09 31.00%  $              492.03 N/A N/A
2-1985333-6 C/A,XG,MPO-LC DUP,OFNP EA B  $           724.62 31.00%  $              499.99 N/A N/A
2-1985333-7 C/A,XG,MPO-LC DUP,OFNP EA B  $           736.16 31.00%  $              507.95 N/A N/A
2-1985333-8 C/A,XG,MPO-LC DUP,OFNP EA B  $           747.68 31.00%  $              515.90 N/A N/A
2-1985333-9 C/A,XG,MPO-LC DUP,OFNP EA B  $           759.22 31.00%  $              523.86 N/A N/A
2-1985339-0 CA 62.5 OFNP MPO SEC-MTRJ SEC EA B  $        1,194.51 31.00%  $              824.21 N/A N/A
2-1985340-0 CA 62.5 OFNP MPO-MTRJ SEC EA B  $        1,194.51 31.00%  $              824.21 N/A N/A
2-1985341-0 CA 62.5 OFNP MPO-MTRJ SEC EA B  $        1,194.51 31.00%  $              824.21 N/A N/A
2-1985480-0 CA 62 MTRJ JK BL SEC-MTRJ PL EA B  $             92.42 31.00%  $                63.77 N/A N/A
2-1985480-5 CA 62 MTRJ JK BL SEC-MTRJ PL EA B  $             99.86 31.00%  $                68.90 N/A N/A
2-1985520-0 C/A,OFNR 50/125 XG,LC GRN W/O EA B  $           104.96 31.00%  $                72.42 N/A N/A
2-1985532-0 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $             96.94 31.00%  $                66.89 N/A N/A
2-1985532-5 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $           104.77 31.00%  $                72.29 N/A N/A
2-1985533-0 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $             96.94 31.00%  $                66.89 N/A N/A
2-1985533-5 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $           104.77 31.00%  $                72.29 N/A N/A
2-1985534-0 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $             96.94 31.00%  $                66.89 N/A N/A
2-1985534-5 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $           104.77 31.00%  $                72.29 N/A N/A
2-1985535-0 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $             96.94 31.00%  $                66.89 N/A N/A
2-1985535-5 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $           104.77 31.00%  $                72.29 N/A N/A
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2-1985553-3 CA,SM,24F,I/O, MPO to MPO EA B  $        2,560.34 31.0%  $           1,766.63 N/A N/A
2-1985627-0 C/A,OFNR 50/125 XG,LC GRN W/O EA B  $           105.98 31.00%  $                73.13 N/A N/A
2-2064389-0 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        4,980.88 31.00%  $           3,436.81 N/A N/A
2-2064389-1 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        5,134.79 31.00%  $           3,543.01 N/A N/A
2-2064389-2 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        5,288.73 31.00%  $           3,649.22 N/A N/A
2-2064389-3 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        5,442.65 31.00%  $           3,755.43 N/A N/A
2-2064389-4 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        5,596.60 31.00%  $           3,861.65 N/A N/A
2-2064389-5 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        5,750.52 31.00%  $           3,967.86 N/A N/A
2-2064389-6 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        5,904.46 31.00%  $           4,074.08 N/A N/A
2-2064389-7 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        6,058.37 31.00%  $           4,180.28 N/A N/A
2-2064389-8 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        6,212.33 31.00%  $           4,286.51 N/A N/A
2-2064389-9 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        6,366.25 31.00%  $           4,392.71 N/A N/A
2-2111179-0 C/A,SEC KEY,DBL,UTP,CAT6,BLACK, 20 FT EA B  $           101.38 31.00%  $                69.95 N/A N/A
2-2111190-0 C/A,SEC KEY,DBL,SHLD,CAT6A,BLU, 20 FT EA B  $           119.09 31.00%  $                82.17 N/A N/A
2-2111225-0 C/A,SEC KEY,SGL,UTP,CAT6,BLACK, 20 FT EA B  $             63.34 31.00%  $                43.70 N/A N/A
2-2111236-0 C/A,SEC KEY,SGL,SHLD,CAT6A,BLU, 20 FT EA B  $             85.25 31.00%  $                58.82 N/A N/A
2-2111250-0 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,043.52 31.00%  $              720.03 N/A N/A
2-2111250-1 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,049.77 31.00%  $              724.34 N/A N/A
2-2111250-2 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,056.02 31.00%  $              728.65 N/A N/A
2-2111250-3 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,062.27 31.00%  $              732.97 N/A N/A
2-2111250-4 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,068.51 31.00%  $              737.27 N/A N/A
2-2111250-5 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,074.76 31.00%  $              741.58 N/A N/A
2-2111250-6 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,081.01 31.00%  $              745.90 N/A N/A
2-2111250-8 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,093.51 31.00%  $              754.52 N/A N/A
2-2111251-5 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,699.62 31.00%  $           1,172.74 N/A N/A
2-2111252-5 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        2,324.48 31.00%  $           1,603.89 N/A N/A
2-2111270-0 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,143.49 31.00%  $              789.01 N/A N/A
2-2111270-1 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,149.74 31.00%  $              793.32 N/A N/A
2-2111270-2 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,155.99 31.00%  $              797.63 N/A N/A
2-2111270-3 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,162.24 31.00%  $              801.95 N/A N/A
2-2111270-4 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,168.49 31.00%  $              806.26 N/A N/A
2-2111270-5 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,174.74 31.00%  $              810.57 N/A N/A
2-2111270-6 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,180.99 31.00%  $              814.88 N/A N/A
2-2111270-8 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,193.49 31.00%  $              823.51 N/A N/A
2-2111271-5 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,799.58 31.00%  $           1,241.71 N/A N/A
2-2111272-5 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        2,424.46 31.00%  $           1,672.88 N/A N/A
2-2111280-0 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $           895.64 31.00%  $              617.99 N/A N/A
2-2111280-1 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $           901.87 31.00%  $              622.29 N/A N/A
2-2111280-2 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $           908.14 31.00%  $              626.62 N/A N/A
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2-2111280-3 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $           914.39 31.00%  $              630.93 N/A N/A
2-2111280-4 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $           920.64 31.00%  $              635.24 N/A N/A
2-2111280-5 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $           926.89 31.00%  $              639.55 N/A N/A
2-2111280-6 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $           933.14 31.00%  $              643.87 N/A N/A
2-2111280-8 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $           945.64 31.00%  $              652.49 N/A N/A
2-2111281-5 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,551.73 31.00%  $           1,070.69 N/A N/A
2-2111282-5 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        2,176.59 31.00%  $           1,501.85 N/A N/A
2-2111290-0 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           626.94 31.00%  $              432.59 N/A N/A
2-2111290-1 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           630.71 31.00%  $              435.19 N/A N/A
2-2111290-2 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           634.44 31.00%  $              437.76 N/A N/A
2-2111290-3 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           638.21 31.00%  $              440.36 N/A N/A
2-2111290-4 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           641.94 31.00%  $              442.94 N/A N/A
2-2111290-5 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           645.69 31.00%  $              445.53 N/A N/A
2-2111290-6 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           649.45 31.00%  $              448.12 N/A N/A
2-2111290-8 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           656.94 31.00%  $              453.29 N/A N/A
2-2111291-5 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $        1,020.61 31.00%  $              704.22 N/A N/A
2-2111292-5 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $        1,395.52 31.00%  $              962.91 N/A N/A
2-2111300-0 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           685.26 31.00%  $              472.83 N/A N/A
2-2111300-1 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           689.03 31.00%  $              475.43 N/A N/A
2-2111300-2 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           692.76 31.00%  $              478.00 N/A N/A
2-2111300-3 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           696.51 31.00%  $              480.59 N/A N/A
2-2111300-4 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           700.26 31.00%  $              483.18 N/A N/A
2-2111300-5 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           704.01 31.00%  $              485.77 N/A N/A
2-2111300-6 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           707.78 31.00%  $              488.37 N/A N/A
2-2111300-8 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           715.26 31.00%  $              493.53 N/A N/A
2-2111301-5 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $        1,078.92 31.00%  $              744.45 N/A N/A
2-2111302-5 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $        1,453.85 31.00%  $           1,003.16 N/A N/A
2-2111310-0 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           521.73 31.00%  $              359.99 N/A N/A
2-2111310-1 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           525.36 31.00%  $              362.50 N/A N/A
2-2111310-2 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           544.88 31.00%  $              375.97 N/A N/A
2-2111310-3 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           532.65 31.00%  $              367.53 N/A N/A
2-2111310-4 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           552.38 31.00%  $              381.14 N/A N/A
2-2111310-5 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           556.11 31.00%  $              383.72 N/A N/A
2-2111310-6 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           559.88 31.00%  $              386.32 N/A N/A
2-2111310-8 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           550.84 31.00%  $              380.08 N/A N/A
2-2111311-5 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           903.91 31.00%  $              623.70 N/A N/A
2-2111312-5 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $        1,305.26 31.00%  $              900.63 N/A N/A
2-2111403-0 C/A, MP8P,BLU,CAT6A,CMP, 568B EA B  $             66.86 31.00%  $                46.13 N/A N/A
2-2111404-0 C/A, MP8P,BLU,CAT6A,CMR, 568B EA B  $             64.36 31.00%  $                44.41 N/A N/A

7796 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

2-2111408-3 SL SERIES HOUSING,LC,ROSE EA B  $               1.64 31.00%  $                  1.13 N/A N/A
2-2111408-4 SL SERIES HOUSING,LC,AQUA EA B  $               1.64 31.00%  $                  1.13 N/A N/A
2-2111408-5 SL SERIES HOUSING,LC,BROWN EA B  $               1.64 31.00%  $                  1.13 N/A N/A
2-2111408-6 SL SERIES HOUSING,LC,SLATE EA B  $               1.64 31.00%  $                  1.13 N/A N/A
2-2111435-1 S/C JACK,UTP,C5E,BULK,L.ALD EA B  $               5.10 31.00%  $                  3.52 N/A N/A
2-2111435-2 S/C JACK,UTP,C5E,BULK,BLK EA B  $               5.10 31.00%  $                  3.52 N/A N/A
2-2111435-4 S/C JACK,UTP,C5E,BULK,GRY EA B  $               5.10 31.00%  $                  3.52 N/A N/A
2-2111435-5 S/C JACK,UTP,C5E,BULK,ORG EA B  $               5.10 31.00%  $                  3.52 N/A N/A
2-2111435-6 S/C JACK,UTP,C5E,BULK,BLU EA B  $               5.10 31.00%  $                  3.52 N/A N/A
2-2111435-7 S/C JACK,UTP,C5E,BULK,RED EA B  $               5.10 31.00%  $                  3.52 N/A N/A
2-2111435-8 S/C JACK,UTP,C5E,BULK,YEL EA B  $               5.10 31.00%  $                  3.52 N/A N/A
2-2111435-9 S/C JACK,UTP,C5E,BULK,GRN EA B  $               5.10 31.00%  $                  3.52 N/A N/A
2-2111475-1 S/C JACK,UTP,C6,BULK,L.ALD EA B  $               7.21 31.00%  $                  4.97 N/A N/A
2-2111475-2 S/C JACK,UTP,C6,BULK,BLK EA B  $               7.21 31.00%  $                  4.97 N/A N/A
2-2111475-4 S/C JACK,UTP,C6,BULK,GRY EA B  $               7.21 31.00%  $                  4.97 N/A N/A
2-2111475-5 S/C JACK,UTP,C6,BULK,ORG EA B  $               7.21 31.00%  $                  4.97 N/A N/A
2-2111475-6 S/C JACK,UTP,C6,BULK,BLU EA B  $               7.21 31.00%  $                  4.97 N/A N/A
2-2111475-7 S/C JACK,UTP,C6,BULK,RED EA B  $               7.21 31.00%  $                  4.97 N/A N/A
2-2111475-8 S/C JACK,UTP,C6,BULK,YEL EA B  $               7.21 31.00%  $                  4.97 N/A N/A
2-2111475-9 S/C JACK,UTP,C6,BULK,GRN EA B  $               7.21 31.00%  $                  4.97 N/A N/A
2-2111496-0 C/A, MP8P,WT,CAT6A,CMR EA B  $             64.36 31.00%  $                44.41 N/A N/A
2-2111700-5 6645 1 160-24: BLANK INSERT ELECTRIC Q25 PK B  $               9.06 31.0%  $                  6.25 N/A N/A
2-2160265-0 OCIP-T-L1-020M-2NASEA-XX EA B  $           576.90 31.0%  $              398.06 N/A N/A
2-2193346-0 CA, FO, SM, 192FIB, LSZH, MPO-MPO 57.5M EA B  $      12,263.07 31.0%  $           8,461.52 N/A N/A
2-2193346-1 CA, FO, SM, 192FIB, LSZH, MPO-MPO 60.0M EA B  $      12,431.04 31.0%  $           8,577.42 N/A N/A
2-2193346-2 CA, FO, SM, 192FIB, LSZH, MPO-MPO 62.5M EA B  $      12,599.02 31.0%  $           8,693.32 N/A N/A
2-2193346-3 CA, FO, SM, 192FIB, LSZH, MPO-MPO 65.0M EA B  $      12,766.99 31.0%  $           8,809.22 N/A N/A
2-2193346-4 CA, FO, SM, 192FIB, LSZH, MPO-MPO 67.5M EA B  $      12,934.96 31.0%  $           8,925.12 N/A N/A
2-2193346-5 CA, FO, SM, 192FIB, LSZH, MPO-MPO 70.0M EA B  $      13,102.94 31.0%  $           9,041.03 N/A N/A
2-2193346-6 CA, FO, SM, 192FIB, LSZH, MPO-MPO 72.5M EA B  $      13,270.91 31.0%  $           9,156.93 N/A N/A
2-2193346-7 CA, FO, SM, 192FIB, LSZH, MPO-MPO 75.0M EA B  $      13,438.89 31.0%  $           9,272.83 N/A N/A
2-2193354-0 CA, FO, SM, 192FIB, LSZH, MPO-MPO 57.5M EA B  $      12,263.07 31.0%  $           8,461.52 N/A N/A
2-2193354-1 CA, FO, SM, 192FIB, LSZH, MPO-MPO 60.0M EA B  $      12,431.04 31.0%  $           8,577.42 N/A N/A
2-2193354-2 CA, FO, SM, 192FIB, LSZH, MPO-MPO 62.5M EA B  $      12,599.02 31.0%  $           8,693.32 N/A N/A
2-2193354-3 CA, FO, SM, 192FIB, LSZH, MPO-MPO 65.0M EA B  $      12,766.99 31.0%  $           8,809.22 N/A N/A
2-2193354-4 CA, FO, SM, 192FIB, LSZH, MPO-MPO 67.5M EA B  $      12,934.96 31.0%  $           8,925.12 N/A N/A
2-2193354-5 CA, FO, SM, 192FIB, LSZH, MPO-MPO 70.0M EA B  $      13,102.94 31.0%  $           9,041.03 N/A N/A
2-2193354-6 CA, FO, SM, 192FIB, LSZH, MPO-MPO 72.5M EA B  $      13,270.91 31.0%  $           9,156.93 N/A N/A
2-2193354-7 CA, FO, SM, 192FIB, LSZH, MPO-MPO 75.0M EA B  $      13,438.89 31.0%  $           9,272.83 N/A N/A
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228025-1 ASSY, POLISHING BUSHING, FSMA EA B  $           331.20 31.00%  $              228.53 N/A N/A
228433-5 .3UM FILM,WHITE, EA B  $               1.92 31.00%  $                  1.32 N/A N/A
228433-7 1UM FILM, GREEN, EA B  $               1.92 31.00%  $                  1.32 N/A N/A
228433-8 5UM FILM, LIGHT GRAY, EA B  $               1.92 31.00%  $                  1.32 N/A N/A
228433-9 15UM FILM,DRK GRAY, EA B  $               1.92 31.00%  $                  1.32 N/A N/A
2286024-5 TP6ATBRF-WT15 EA B  $             26.86 31.0%  $                18.53 N/A N/A
2286137-1 6645-2-885-02 EA B  $             13.38 31.00%  $                  9.23 N/A N/A
2286142-1 6645-2-885-06 EA B  $             18.27 31.00%  $                12.61 N/A N/A
2286165-1 6645-2-800-01 EA B  $             12.19 31.0%  $                  8.41 N/A N/A
2286203-1 6645-2-781-14BB EA B  $             15.44 31.00%  $                10.65 N/A N/A
2286205-1 6645-2-786-14BB EA B  $             15.44 31.00%  $                10.65 N/A N/A
2286207-1 6645-2-788-14BB EA B  $             15.44 31.00%  $                10.65 N/A N/A
2286381-1 KIT,PWR,UC,BBY-APPLE-2014 EA B  $        1,952.81 31.00%  $           1,347.44 N/A N/A
2286394-1 6645-2-825-02 EA B  $             13.38 31.0%  $                  9.23 N/A N/A
2286688-1 C/A,SPECIAL,6RUVB-BK,15 INCH EA B  $               9.62 31.0%  $                  6.64 N/A N/A
2286688-2 C/A,SPECIAL,6RUVB-WT,15 INCH EA B  $               9.62 31.0%  $                  6.64 N/A N/A
2287610-1 KIT,PWR UC,APPLE SHOP EA B  $        1,009.58 31.0%  $              696.61 N/A N/A
2287785-1 KIT, SPLICING, UC, APPLE EA B  $        1,513.57 31.0%  $           1,044.36 N/A N/A
228949N001 102K033-37/123(S10) EA B  $               5.67 31.0%  $                  3.91 N/A N/A
229915-1 CONN,PICABOND,WR,STRIP,PURPLE EA B  $           185.32 31.0%  $              127.87 N/A N/A
229915-2 CONN,PICABOND,WR,STRIP,PURPLE EA B  $           185.32 31.0%  $              127.87 N/A N/A
229917-1 CONN, PICABOND, WR, STRIP, YEL EA B  $           246.11 31.0%  $              169.82 N/A N/A
229917-2 CONN, PICABOND, WR, STRIP, YEL EA B  $           257.28 31.0%  $              177.52 N/A N/A
230186-000 CERTI-SEAL COAX CLOSURE 7/11 EA B  $               3.87 31.0%  $                  2.67 N/A N/A
230495-1 GAGE, HGT, CRIMP EA B  $             29.33 31.0%  $                20.24 N/A N/A
2-336513-1 Mod Plug Boot 8W White Diam max 6,5 EA B  $           471.14 31.00%  $              325.09 N/A N/A
2-336513-2 Mod Plug Boot 8W Grey Diam max 6,5 EA B  $           471.14 31.00%  $              325.09 N/A N/A
2-336513-3 Mod Plug Boot 8W Red Diam max 6,5 EA B  $           471.14 31.00%  $              325.09 N/A N/A
2-336513-4 Mod Plug Boot 8W Blue Diam max 6,5 EA B  $           471.14 31.00%  $              325.09 N/A N/A
2-336513-5 Mod Plug Boot 8W Green Diam max 6,5 EA B  $           471.14 31.00%  $              325.09 N/A N/A
2-336513-6 Mod Plug Boot 8W Yellow Diam max 6,5 EA B  $           471.14 31.00%  $              325.09 N/A N/A
2-336513-7 Mod Plug Boot 8W Black Diam max 6,5 EA B  $           471.14 31.00%  $              325.09 N/A N/A
23643X-000 DTM-XCB-100-2-NA-07-RVA1 EA B  $           398.73 31.0%  $              275.12 N/A N/A
237729-000 UBMO-A-025-E-L-C-S-4 EA B  $           843.60 31.0%  $              582.08 N/A N/A
2-42936-3813 2-42936-3813: BAG CLR POLY 4MIL 173X42 EA B  $               1.30 31.0%  $                  0.90 N/A N/A
24397-BA 24397-BA: 25053,ADAP PNL,6SC,SM,SIM,OFFS EA B  $           937.46 31.0%  $              646.85 N/A N/A
251255-000 UBMO-D-100-E-U-P-S-4 EA B  $        2,663.41 31.0%  $           1,837.75 N/A N/A
252272-000 FOSC450-6CDC43ANN2T-U23 EA B  $        1,777.81 31.0%  $           1,226.69 N/A N/A
25291W 25291W:  BANTAM TWIN JACK EA B  $               8.60 31.0%  $                  5.93 N/A N/A
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2-5349565-0 FOMM50 LEAD 2.5 TZ SC/PC-SC/PC DPX EA B  $             66.02 31.00%  $                45.55 N/A N/A
2-5349580-0 FOMM62.5 LEAD 2.5S  TZ  ST -SC DPX EA B  $             73.63 31.00%  $                50.80 N/A N/A
2-5349580-5 FOMM62.5 LEAD 2.5S  TZ  ST -SC DPX EA B  $             82.00 31.00%  $                56.58 N/A N/A
2-5492019-0 C/A,SM LDD,SC DUP(NG)/SC DUPNG EA B  $             58.40 31.00%  $                40.30 N/A N/A
2-5492019-1 C/A,SM LDD,SC DUP(NG)/SC DUPNG EA B  $             78.73 31.00%  $                54.32 N/A N/A
2-5492019-2 C/A,SM LDD,SC DUP(NG)/SC DUPNG EA B  $             58.40 31.00%  $                40.30 N/A N/A
2-5492019-3 C/A,SM LDD,SC DUP(NG)/SC DUPNG EA B  $             59.59 31.00%  $                41.12 N/A N/A
2-5492019-4 C/A,SM LDD,SC DUP(NG)/SC DUPNG EA B  $             61.98 31.00%  $                42.77 N/A N/A
2-5492019-5 C/A,SM LDD,SC DUPLEX-SC DUPLEX EA B  $             93.09 31.00%  $                64.23 N/A N/A
2-5492019-6 C/A,SM LDD, SC DUPLEX-SC DUPLE EA B  $             87.11 31.00%  $                60.11 N/A N/A
2-5492019-7 C/A,SM LDD, SC DUPLEX-SC DUPLE EA B  $             89.50 31.00%  $                61.76 N/A N/A
2-5492019-8 C/A, SM LDD, SC DUPLEX-SC DUPL EA B  $             90.69 31.00%  $                62.58 N/A N/A
2-5492019-9 C/A, SM LDD, SC DUPLEX-SC DUPL EA B  $             93.09 31.00%  $                64.23 N/A N/A
2-5492187-0 C/A,SM LDS, FC/APC-FC/APC EA B  $             57.69 31.00%  $                39.81 N/A N/A
2-5492187-5 C/A,SM LDS, FC/APC-FC/APC EA B  $             63.11 31.00%  $                43.55 N/A N/A
2-5492191-0 C/A,SM LDS,SC/APC-SC/UPC(NG) EA B  $             51.96 31.00%  $                35.85 N/A N/A
2-5492191-5 C/A,SM LDS,SC/APC-SC/UPC(NG) EA B  $             57.17 31.00%  $                39.45 N/A N/A
2-5492231-0 C/A,62.5/125 DUAL ESCON/ESCON EA B  $           116.36 31.00%  $                80.29 N/A N/A
2-5492231-2 C/A,62.5/125 DUAL ESCON/ESCON EA B  $           120.67 31.00%  $                83.26 N/A N/A
2-5492249-0 C/A,62.5/125UM LDD SC(NG) EA B  $             80.42 31.00%  $                55.49 N/A N/A
2-5492249-5 C/A,62.5/125UM LDD SC(NG) EA B  $             91.67 31.00%  $                63.25 N/A N/A
2-5501380-0 cKIT, ST, CERAMIC, 125UM, BULK EA B  $               4.25 31.00%  $                  2.93 N/A N/A
2-5502776-2 DUP REC ASSY, SC/SC CER SLEEVE EA B  $               6.25 31.00%  $                  4.31 N/A N/A
2-5502776-3 DUP REC ASSY, SC/SC CER SLEEVE EA B  $               6.25 31.00%  $                  4.31 N/A N/A
2-5502776-5 DUP RECEP,SC,PhBr,AQUA EA B  $               7.42 31.00%  $                  5.12 N/A N/A
2-5502776-6 DUP RECEP,SC,cer,AQUA EA B  $               7.19 31.00%  $                  4.96 N/A N/A
2-5503162-3 C/A,SM DUAL,2.5MM/2.5MM 1000 EA B  $        1,222.57 31.00%  $              843.57 N/A N/A
2-5503628-1 BOOT, BARE FIBER, BLUE, 3.43, NO LOGO EA B  $               0.28 31.00%  $                  0.19 N/A N/A
2-5503628-3 BOOT,BAREFIBER,RED, 140 EA B  $               0.28 31.00%  $                  0.19 N/A N/A
2-5503971-2 STRAIN RELIEF, SC/FC YELLOW EA B  $               0.52 31.00%  $                  0.36 N/A N/A
2-5503971-3 STRAIN RELIEF, SC/FC BLACK EA B  $               0.52 31.00%  $                  0.36 N/A N/A
2-5503971-5 STRAIN RELIEF, SC/FC BLACK EA B  $               0.52 31.00%  $                  0.36 N/A N/A
2-5503971-7 STRAIN RELIEF, SC/FC RED EA B  $               0.52 31.00%  $                  0.36 N/A N/A
2-5503971-8 STRAIN RELIEF, SC/FC GREEN EA B  $               0.52 31.00%  $                  0.36 N/A N/A
2-5503971-9 STRAIN RELIEF, SC/FC BEIGE EA B  $               0.52 31.00%  $                  0.36 N/A N/A
2-5503995-0 C/A,62.5/125UM,ZIP,OMCER18 EA B  $             31.83 31.00%  $                21.96 N/A N/A
2-5503995-1 C/A,62.5/125UM,ZIP,OMCER18 EA B  $             77.17 31.00%  $                53.25 N/A N/A
2-5503995-2 C/A,62.5/125UM,ZIP,OMCER18 EA B  $           464.12 31.00%  $              320.24 N/A N/A
2-5504958-5 C/A,62.5/125,3.0TZ,SCDUP-ST DU EA B  $             84.04 31.00%  $                57.99 N/A N/A

7799 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

2-5504969-0 C/A,50/125UM LDD,ZIP SC DUP EA B  $           940.94 31.00%  $              649.25 N/A N/A
2-5504969-1 C/A,50/125UM LDD,ZIP SC DUP EA B  $        1,025.44 31.00%  $              707.55 N/A N/A
2-5504969-2 C/A,50/125UM LDD,ZIP SC DUP EA B  $        1,120.36 31.00%  $              773.05 N/A N/A
2-5504969-3 C/A,50/125UM LDD,ZIP SC DUP EA B  $             77.73 31.00%  $                53.63 N/A N/A
2-5504969-4 C/A,50/125UM LDD,ZIP SC DUP EA B  $           115.19 31.00%  $                79.48 N/A N/A
2-5504969-5 C/A,50/125UM LDD,ZIP SC DUP EA B  $           148.97 31.00%  $              102.79 N/A N/A
2-5504969-6 C/A,50/125UM LDD,ZIP SC DUP EA B  $           199.68 31.00%  $              137.78 N/A N/A
2-5504969-7 C/A,50/125UM LDD,ZIP SC DUP EA B  $             37.15 31.00%  $                25.63 N/A N/A
2-5504969-8 C/A,50/125UM LDD,ZIP SC DUP EA B  $             38.84 31.00%  $                26.80 N/A N/A
2-5504969-9 C/A,50/125UM LDD,ZIP SC DUP EA B  $             37.15 31.00%  $                25.63 N/A N/A
2-5504971-0 C/A,62.5/125,LDDZP,SCDUP-SCDUP EA B  $             43.54 31.00%  $                30.04 N/A N/A
2-5504971-1 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $             33.54 31.00%  $                23.14 N/A N/A
2-5504971-2 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $           174.32 31.00%  $              120.28 N/A N/A
2-5504971-3 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $             52.65 31.00%  $                36.33 N/A N/A
2-5504971-4 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $             54.50 31.00%  $                37.61 N/A N/A
2-5504971-5 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $             56.29 31.00%  $                38.84 N/A N/A
2-5504971-6 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $             56.29 31.00%  $                38.84 N/A N/A
2-5504971-7 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $             58.13 31.00%  $                40.11 N/A N/A
2-5504971-8 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $             58.13 31.00%  $                40.11 N/A N/A
2-5504971-9 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $             35.04 31.00%  $                24.18 N/A N/A
2-555052-1 JACK ASSY,8POSN,IN-LINE EA B  $               6.71 31.00%  $                  4.63 N/A N/A
2-555856-0 CA ASSY,PWR ENT,8W,480 EA B  $           332.60 31.00%  $              229.49 N/A N/A
2-555858-1 CA ASSY,PWR ENT,5W,71 ,51 LD EA B  $             62.65 31.00%  $                43.23 N/A N/A
2-555858-3 CA ASSY,PWR ENT,5W,90 ,51 LD EA B  $             74.90 31.00%  $                51.68 N/A N/A
2-555858-4 CA ASSY,PWR ENT,5W,360 EA B  $           212.26 31.00%  $              146.46 N/A N/A
2-555858-6 CA ASSY,PWR ENT,5W,60 EA B  $             61.96 31.00%  $                42.75 N/A N/A
2-555858-7 CA ASSY,PWR ENT,5W,480 EA B  $           272.22 31.00%  $              187.83 N/A N/A
2-556127-1 CA ASSY,PWR/PWR,8W,72 EA B  $             70.46 31.00%  $                48.62 N/A N/A
2-556127-3 CA ASSY,PWR/PWR,8W,264 EA B  $           197.20 31.00%  $              136.07 N/A N/A
2-556127-4 CA ASSY,PWR/PWR,8W,24 EA B  $             44.23 31.00%  $                30.52 N/A N/A
2-556127-7 CA ASSY,PWR/PWR,8W,60 EA B  $             63.92 31.00%  $                44.10 N/A N/A
2-556127-8 CA ASSY,PWR/PWR,8W,42 EA B  $             54.06 31.00%  $                37.30 N/A N/A
2-556127-9 CA ASSY,PWR/PWR,8W,28 EA B  $             46.42 31.00%  $                32.03 N/A N/A
2-556148-0 CA ASSY,LINE ENT,8W,240 EA B  $           202.34 31.00%  $              139.61 N/A N/A
2-556148-5 CA ASSY,LINE ENT,8W,300 EA B  $           270.30 31.00%  $              186.51 N/A N/A
2-556212-0 CA ASSY,PWR/PWR,5W,24 EA B  $             38.44 31.00%  $                26.52 N/A N/A
2-556212-2 CA ASSY,PWR/PWR,5W,42 EA B  $             54.65 31.00%  $                37.71 N/A N/A
2-556212-3 CA ASSY,PWR/PWR,5W,180 EA B  $           117.98 31.00%  $                81.41 N/A N/A
2-556212-5 CA ASSY,PWR/PWR,5W,16 EA B  $             37.58 31.00%  $                25.93 N/A N/A
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2-556731-0 CA ASSY,PWR/LINE,8W,24.5 EA B  $             60.71 31.00%  $                41.89 N/A N/A
2-556731-2 CA ASSY,PWR/LINE,8W,34 EA B  $             54.77 31.00%  $                37.79 N/A N/A
2-556731-3 CA ASSY,PWR/LINE,8W,50 EA B  $             64.34 31.00%  $                44.39 N/A N/A
2-556731-4 CA ASSY,PWR/LINE,8W,300 EA B  $           225.30 31.00%  $              155.46 N/A N/A
2-556731-5 CA ASSY,PWR/LINE,8W,120 EA B  $           109.57 31.00%  $                75.60 N/A N/A
2-556731-6 CA ASSY,PWR/LINE,8W,240 EA B  $           196.40 31.00%  $              135.52 N/A N/A
2-556731-7 CA ASSY,PWR/LINE,8W,420 EA B  $           279.26 31.00%  $              192.69 N/A N/A
2-556731-8 CA ASSY,PWR/LINE,8W,360 EA B  $           271.28 31.00%  $              187.18 N/A N/A
2-556731-9 CA ASSY,PWR/LINE,8W,480 EA B  $           334.97 31.00%  $              231.13 N/A N/A
2-558057-0 CA ASSY,PWR/PWR,8W,2#10,73 EA B  $             70.46 31.00%  $                48.62 N/A N/A
2-558057-1 CA ASSY,PWR/PWR,8W,2#10,24 EA B  $             44.23 31.00%  $                30.52 N/A N/A
2-558057-2 CA ASSY,PWR/PWR,8W,2#10,60 EA B  $             63.90 31.00%  $                44.09 N/A N/A
2-558057-3 CA ASSY,PWR/PWR,8W,2#10,120 EA B  $           112.17 31.00%  $                77.40 N/A N/A
2-558057-4 CA ASSY,PWR/PWR,8W,2#10,144 EA B  $           120.75 31.00%  $                83.32 N/A N/A
2-558057-5 CA ASSY,PWR/PWR,8W,2#10,180 EA B  $           143.69 31.00%  $                99.15 N/A N/A
2-558057-6 CA ASSY,PWR/PWR,8W,2#10,240 EA B  $           181.94 31.00%  $              125.54 N/A N/A
2-558057-7 CA ASSY,PWR/PWR,8W,2#10,18 EA B  $             39.67 31.00%  $                27.37 N/A N/A
2-558057-8 CA ASSY,PWR/PWR,8W,2#10,82 EA B  $             99.11 31.00%  $                68.39 N/A N/A
2-558057-9 CA ASSY,PWR/PWR,8W,2#10,92 EA B  $           105.44 31.00%  $                72.75 N/A N/A
2-569523-0 PCHCD ASSY, 1 PR,110/110 20 FT EA B  $             20.35 31.00%  $                14.04 N/A N/A
2-569524-0 PCHCD ASSY, 2PR, 110/110 20 FT EA B  $             32.09 31.00%  $                22.14 N/A N/A
2-569526-0 PCHCD ASSY, 4PR, 110/110 20 FT EA B  $             43.92 31.00%  $                30.30 N/A N/A
2-569528-0 PCHCD ASSY,4PR,110/T568B 20 FT EA B  $             28.96 31.00%  $                19.98 N/A N/A
261679-000 OCM1-DMS1364L2-2T-US45 EA B  $        2,485.48 31.0%  $           1,714.98 N/A N/A
2-6206619-0 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B  $             70.21 31.00%  $                48.44 N/A N/A
2-6278027-0 C/A ST/MT-RJ, MM 20 EA B  $             68.09 31.00%  $                46.98 N/A N/A
2-6278027-5 CA,62.5,MTRJ-ST EA B  $             77.21 31.00%  $                53.27 N/A N/A
2-6278031-0 CA SMF LSZH ZIP SC-MTRJ 20M EA B  $             58.25 31.00%  $                40.19 N/A N/A
2-6278033-0 C/A MT-RJ/MT-RJ SM EA B  $             58.25 31.00%  $                40.19 N/A N/A
2-6278033-5 CA,SM,MTRJ-MTRJ EA B  $             64.17 31.00%  $                44.28 N/A N/A
2-6278126-0 C/ASM,MTRJ-SC EA B  $             81.73 31.00%  $                56.39 N/A N/A
2-6278126-5 C/ASM,MTRJ-SC EA B  $             92.65 31.00%  $                63.93 N/A N/A
2-6278128-0 MT-RJ/MT-RJ 20M1 C/A EA B  $             68.09 31.00%  $                46.98 N/A N/A
2-6278128-5 CA,50,MTRJ-MTRJ EA B  $             77.21 31.00%  $                53.27 N/A N/A
2-6278298-0 CA,SM,MTRJ-ST EA B  $             58.25 31.00%  $                40.19 N/A N/A
2-6278298-5 CA,SM,MTRJ-ST EA B  $             64.17 31.00%  $                44.28 N/A N/A
2-6278873-0 C/A 50.125UM RIS MTRJ 20M1 EA B  $             81.92 31.00%  $                56.52 N/A N/A
2-6278873-5 CA,50,MTRJ-MTRJ EA B  $             93.55 31.00%  $                64.55 N/A N/A
2-6278874-0 C/A 50.125UM RIS MTRJ 20M1 EA B  $             81.92 31.00%  $                56.52 N/A N/A
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2-6278874-5 CA,50,MTRJ-MTRJ EA B  $             92.86 31.00%  $                64.07 N/A N/A
2-6278875-0 C/A 50.125UM RIS MTRJ 20M1 EA B  $             81.92 31.00%  $                56.52 N/A N/A
2-6278875-5 CA,50,MTRJ-MTRJ EA B  $             92.86 31.00%  $                64.07 N/A N/A
2-6278876-0 C/A 50.125UM RIS MTRJ 20M1 EA B  $             81.92 31.00%  $                56.52 N/A N/A
2-6278876-5 CA,50,MTRJ-MTRJ EA B  $             92.86 31.00%  $                64.07 N/A N/A
2-6278877-0 C/A 50/125UM RIS MTRJ 20M1 EA B  $             81.92 31.00%  $                56.52 N/A N/A
2-6278877-5 C/A 50/125UM RIS MTRJ 25M1 EA B  $             92.86 31.00%  $                64.07 N/A N/A
2-6278878-0 C/A 50/125UM RIS MTRJ 20M1 EA B  $             81.92 31.00%  $                56.52 N/A N/A
2-6278878-5 C/A 50/125UM RIS MTRJ 25M1 EA B  $             92.86 31.00%  $                64.07 N/A N/A
2-6278879-0 C/A 50/125UM RIS MTRJ 20M1 EA B  $             81.92 31.00%  $                56.52 N/A N/A
2-6278879-5 C/A 50/125UM RIS MTRJ 25M1 EA B  $             92.86 31.00%  $                64.07 N/A N/A
2-6278880-0 C/A 50/125UM RIS MTRJ 20M1 EA B  $             81.92 31.00%  $                56.52 N/A N/A
2-6278880-5 CA,50,MTRJ-SC EA B  $             92.86 31.00%  $                64.07 N/A N/A
2-6278881-0 C/A 50/125UM SIM MTRJ 20M1 EA B  $             81.92 31.00%  $                56.52 N/A N/A
2-6278881-5 CA,50,MTRJ-ST EA B  $             93.55 31.00%  $                64.55 N/A N/A
2-6278882-0 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             81.92 31.00%  $                56.52 N/A N/A
2-6278882-1 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             84.71 31.00%  $                58.45 N/A N/A
2-6278882-2 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             86.92 31.00%  $                59.97 N/A N/A
2-6278882-3 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             89.13 31.00%  $                61.50 N/A N/A
2-6278882-4 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             91.34 31.00%  $                63.02 N/A N/A
2-6278882-5 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             93.55 31.00%  $                64.55 N/A N/A
2-6278882-6 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             95.75 31.00%  $                66.07 N/A N/A
2-6278882-7 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             97.96 31.00%  $                67.59 N/A N/A
2-6278882-8 FO C/A MTRJ YEL ST 50/125 ORN EA B  $           100.15 31.00%  $                69.10 N/A N/A
2-6278882-9 FO C/A MTRJ YEL ST 50/125 ORN EA B  $           102.36 31.00%  $                70.63 N/A N/A
2-6278883-0 C/A 50/125UM SIM MTRJ 20M1 EA B  $             81.92 31.00%  $                56.52 N/A N/A
2-6278883-5 CA,50,MTRJ-ST EA B  $             93.55 31.00%  $                64.55 N/A N/A
2-6278884-0 CA,50,MTRJ-ST EA B  $             81.92 31.00%  $                56.52 N/A N/A
2-6278884-5 CA,50,MTRJ-ST EA B  $             93.55 31.00%  $                64.55 N/A N/A
2-6278890-0 C/A 62.5/125UM LSZH MTRJ 20M1 EA B  $             81.92 31.00%  $                56.52 N/A N/A
2-6278890-5 CA,62.5,MTRJ-MTRJ EA B  $             92.86 31.00%  $                64.07 N/A N/A
2-6278891-0 C/A 62.5/125UM LSZH MTRJ 20M1 EA B  $             81.92 31.00%  $                56.52 N/A N/A
2-6278891-5 CA,62.5,MTRJ-MTRJ EA B  $             92.86 31.00%  $                64.07 N/A N/A
2-6278892-0 C/A 62.5/125UM LSZH MTRJ 20M1 EA B  $             81.92 31.00%  $                56.52 N/A N/A
2-6278892-5 CA,62.5,MTRJ-MTRJ EA B  $             92.86 31.00%  $                64.07 N/A N/A
2-6278893-0 FO CA MTRJ BLU MTRJ OM1 OFNR EA B  $             81.92 31.00%  $                56.52 N/A N/A
2-6278893-5 FO CA MTRJ BLU MTRJ OM1 OFNR EA B  $             92.86 31.00%  $                64.07 N/A N/A
2-6278894-0 C/A 62.5/125 RIS SC MTRJ 20M1 EA B  $             81.92 31.00%  $                56.52 N/A N/A
2-6278894-5 CA,62.5,MTRJ-SC EA B  $             92.86 31.00%  $                64.07 N/A N/A
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2-6278895-0 C/A 62.5/125 RIS SC MTRJ 20M1 EA B  $             81.92 31.00%  $                56.52 N/A N/A
2-6278895-5 CA,62.5,MTRJ-SC EA B  $             92.86 31.00%  $                64.07 N/A N/A
2-6278896-0 CA,62.5,MTRJ-SC EA B  $             81.92 31.00%  $                56.52 N/A N/A
2-6278896-5 CA,62.5,MTRJ-SC EA B  $             92.86 31.00%  $                64.07 N/A N/A
2-6278897-0 C/A 62.5/125 RIS SC MTRJ 20M1 EA B  $             81.92 31.00%  $                56.52 N/A N/A
2-6278897-1 C/A 62.5/125 RIS SC MTRJ EA B  $             84.09 31.00%  $                58.02 N/A N/A
2-6278897-2 C/A 62.5/125 RIS SC MTRJ EA B  $             86.29 31.00%  $                59.54 N/A N/A
2-6278897-3 C/A 62.5/125 RIS SC MTRJ EA B  $             88.48 31.00%  $                61.05 N/A N/A
2-6278897-4 C/A 62.5/125 RIS SC MTRJ EA B  $             90.67 31.00%  $                62.56 N/A N/A
2-6278897-5 CA,62.5,MTRJ-SC EA B  $             92.86 31.00%  $                64.07 N/A N/A
2-6278897-6 C/A 62.5/125 RIS SC MTRJ EA B  $             95.05 31.00%  $                65.58 N/A N/A
2-6278897-7 C/A 62.5/125 RIS SC MTRJ EA B  $             97.23 31.00%  $                67.09 N/A N/A
2-6278897-8 C/A 62.5/125 RIS SC MTRJ EA B  $             99.42 31.00%  $                68.60 N/A N/A
2-6278897-9 C/A 62.5/125 RIS SC MTRJ EA B  $           101.61 31.00%  $                70.11 N/A N/A
2-6278898-0 C/A 62.5/125UM,ZIPST,MTRJ 20M EA B  $             81.92 31.00%  $                56.52 N/A N/A
2-6278898-5 C/A 62.5/125UM,ZIPST,MTRJ 20M EA B  $             92.86 31.00%  $                64.07 N/A N/A
2-6278899-0 CA,62.5,MTRJ-ST EA B  $             81.92 31.00%  $                56.52 N/A N/A
2-6278899-5 CA,62.5,MTRJ-ST EA B  $             92.86 31.00%  $                64.07 N/A N/A
2-6278900-0 C/A 62.5/125UM,ZIPST,MTRJ 20M EA B  $             81.92 31.00%  $                56.52 N/A N/A
2-6278900-5 CA,62.5,MTRJ-ST EA B  $             92.86 31.00%  $                64.07 N/A N/A
2-6278901-0 C/A 62.5/125UM,ZIPST,MTRJ 20M EA B  $             81.92 31.00%  $                56.52 N/A N/A
2-6278901-5 C/A 62.5/125UM,ZIPST,MTRJ 15M EA B  $             92.86 31.00%  $                64.07 N/A N/A
2-6374497-0 C/A, 4FIB, 62.5/125 MTRJ 200 EA B  $           629.67 31.00%  $              434.47 N/A N/A
2-6374497-1 C/A, 4FIB, 62.5/125 MTRJ 210 EA B  $           646.59 31.00%  $              446.15 N/A N/A
2-6374497-2 C/A, 4FIB, 62.5/125 MTRJ 220 EA B  $           663.51 31.00%  $              457.82 N/A N/A
2-6374497-3 C/A, 4FIB, 62.5/125 MTRJ 230 EA B  $           680.47 31.00%  $              469.52 N/A N/A
2-6374497-4 C/A, 4FIB, 62.5/125 MTRJ 240 EA B  $           697.40 31.00%  $              481.21 N/A N/A
2-6374497-5 C/A, 4FIB, 62.5/125 MTRJ 250 EA B  $           714.32 31.00%  $              492.88 N/A N/A
2-6374497-6 C/A, 4FIB, 62.5/125 MTRJ 260 EA B  $           731.26 31.00%  $              504.57 N/A N/A
2-6374497-7 C/A, 4FIB, 62.5/125 MTRJ 270 EA B  $           748.18 31.00%  $              516.24 N/A N/A
2-6374497-8 C/A, 4FIB, 62.5/125 MTRJ 280 EA B  $           765.12 31.00%  $              527.93 N/A N/A
2-6374497-9 C/A, 4FIB, 62.5/125 MTRJ 290 EA B  $           782.06 31.00%  $              539.62 N/A N/A
2-6374499-0 C/A, 6FIB, 62.5/125 MTRJ 200 EA B  $           905.27 31.00%  $              624.64 N/A N/A
2-6374499-1 C/A, 6FIB, 62.5/125 MTRJ 210 EA B  $           931.39 31.00%  $              642.66 N/A N/A
2-6374499-2 C/A, 6FIB, 62.5/125 MTRJ 220 EA B  $           957.46 31.00%  $              660.65 N/A N/A
2-6374499-3 C/A, 6FIB, 62.5/125 MTRJ 230 EA B  $           983.54 31.00%  $              678.64 N/A N/A
2-6374499-4 C/A, 6FIB, 62.5/125 MTRJ 240 EA B  $        1,009.61 31.00%  $              696.63 N/A N/A
2-6374499-5 C/A, 6FIB, 62.5/125 MTRJ 250 EA B  $        1,035.69 31.00%  $              714.63 N/A N/A
2-6374499-6 C/A, 6FIB, 62.5/125 MTRJ 260 EA B  $        1,061.78 31.00%  $              732.63 N/A N/A
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2-6374499-7 C/A, 6FIB, 62.5/125 MTRJ 270 EA B  $        1,087.90 31.00%  $              750.65 N/A N/A
2-6374499-8 C/A, 6FIB, 62.5/125 MTRJ 280 EA B  $        1,113.97 31.00%  $              768.64 N/A N/A
2-6374499-9 C/A, 6FIB, 62.5/125 MTRJ 290 EA B  $        1,140.05 31.00%  $              786.63 N/A N/A
2-6374645-0 C/A MTRJ TO LC SM OFNR 20M1 EA B  $             79.13 31.00%  $                54.60 N/A N/A
2-6374645-5 C/A MTRJ TO LC SM OFNR 25M1 EA B  $             84.57 31.00%  $                58.35 N/A N/A
2-6374647-0 C/A MTRJ TO LC MM OFNR 20M1 EA B  $             70.67 31.00%  $                48.76 N/A N/A
2-6374647-5 CA,50,MTRJ-LC EA B  $             79.38 31.00%  $                54.77 N/A N/A
2-6435547-0 CA FO 62.5 SC DUP-MTRJ RED SEC EA B  $             86.63 31.00%  $                59.77 N/A N/A
2-6435547-5 CA FO 62.5 SC DUP-MTRJ RED SEC EA B  $             98.21 31.00%  $                67.76 N/A N/A
2-6435548-0 CA,62.5,MTRJ-SC EA B  $             85.80 31.00%  $                59.20 N/A N/A
2-6435548-5 CA,62.5,MTRJ-SC EA B  $             97.27 31.00%  $                67.12 N/A N/A
2-6435552-0 CA,62.5,MTRJ-SC EA B  $             85.80 31.00%  $                59.20 N/A N/A
2-6435552-5 CA,62.5,MTRJ-SC EA B  $             97.27 31.00%  $                67.12 N/A N/A
2-6435553-0 CA,62.5,MTRJ-SC EA B  $             85.80 31.00%  $                59.20 N/A N/A
2-6435553-5 CA,62.5,MTRJ-SC EA B  $             97.27 31.00%  $                67.12 N/A N/A
2-6536509-5 FOMM50 LEAD 1.8MZ LC-SC DPX 25M EA B  $             74.54 31.00%  $                51.43 N/A N/A
2-6568284-0 FOSM, LEAD, 2.0TZ, LC/DPX-SC,20M EA B  $             99.80 31.0%  $                68.86 N/A N/A
2-6588572-0 CA50,MTRJ-MTRJ EA B  $             93.46 31.00%  $                64.49 N/A N/A
2-6588572-5 CA50,MTRJ-MTRJ EA B  $           107.36 31.00%  $                74.08 N/A N/A
2-6588573-0 CA50,MTRJ-SC EA B  $             93.46 31.00%  $                64.49 N/A N/A
2-6588573-5 CA50,MTRJ-SC EA B  $           107.36 31.00%  $                74.08 N/A N/A
2-6588644-0 C/A 1.8MM RIS SC-SC DUP 20M EA B  $             87.42 31.00%  $                60.32 N/A N/A
2-6588713-0 CA,62.5,MTRJ-MTRJ EA B  $             91.34 31.00%  $                63.02 N/A N/A
2-6588713-5 CA,62.5,MTRJ-MTRJ EA B  $           104.77 31.00%  $                72.29 N/A N/A
2-6588719-0 C/A MTRJ-LC DUP OFNR XG EA B  $           110.07 31.00%  $                75.95 N/A N/A
2-6588719-5 C/A MTRJ-LC DUP OFNR XG EA B  $           123.98 31.00%  $                85.55 N/A N/A
2-6693203-0 C/A MTRJ PLUG N/PINS RED -ST EA B  $             97.07 31.00%  $                66.98 N/A N/A
2-6693203-1 C/A,62.5,MTRJ-ST EA B  $             99.40 31.00%  $                68.59 N/A N/A
2-6693203-2 C/A,62.5,MTRJ-ST EA B  $           101.73 31.00%  $                70.19 N/A N/A
2-6693203-3 C/A,62.5,MTRJ-ST EA B  $           104.07 31.00%  $                71.81 N/A N/A
2-6693203-4 C/A,62.5,MTRJ-ST EA B  $           106.40 31.00%  $                73.42 N/A N/A
2-6693203-5 C/A MTRJ PLUG N/PINS RED -ST EA B  $           108.71 31.00%  $                75.01 N/A N/A
2-6693203-6 C/A,62.5,MTRJ-ST EA B  $           111.05 31.00%  $                76.62 N/A N/A
2-6693203-7 C/A,62.5,MTRJ-ST EA B  $           113.38 31.00%  $                78.23 N/A N/A
2-6693203-8 C/A,62.5,MTRJ-ST EA B  $           115.71 31.00%  $                79.84 N/A N/A
2-6693203-9 C/A,62.5,MTRJ-ST EA B  $           118.03 31.00%  $                81.44 N/A N/A
2-6693204-0 C/A MTRJ PLUG N/PINS YELLOW-ST EA B  $             97.07 31.00%  $                66.98 N/A N/A
2-6693204-5 C/A MTRJ PLUG N/PINS YELLOW-ST EA B  $           108.71 31.00%  $                75.01 N/A N/A
2-6693205-0 C/A MTRJ PLUG N/PINS GREEN-ST EA B  $             97.07 31.00%  $                66.98 N/A N/A
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2-6693205-1 C/A,62.5,MTRJ-ST EA B  $             99.40 31.00%  $                68.59 N/A N/A
2-6693205-2 C/A,62.5,MTRJ-ST EA B  $           101.73 31.00%  $                70.19 N/A N/A
2-6693205-3 C/A,62.5,MTRJ-ST EA B  $           104.07 31.00%  $                71.81 N/A N/A
2-6693205-4 C/A,62.5,MTRJ-ST EA B  $           106.40 31.00%  $                73.42 N/A N/A
2-6693205-5 C/A MTRJ PLUG N/PINS GREEN-ST EA B  $           108.71 31.00%  $                75.01 N/A N/A
2-6693205-6 C/A,62.5,MTRJ-ST EA B  $           111.05 31.00%  $                76.62 N/A N/A
2-6693205-7 C/A,62.5,MTRJ-ST EA B  $           113.38 31.00%  $                78.23 N/A N/A
2-6693205-8 C/A,62.5,MTRJ-ST EA B  $           115.71 31.00%  $                79.84 N/A N/A
2-6693205-9 C/A,62.5,MTRJ-ST EA B  $           118.03 31.00%  $                81.44 N/A N/A
2-6693558-0 CA,XG,48F,OFNP,MPO EA B  $        5,055.82 31.00%  $           3,488.52 N/A N/A
2-6693558-1 CA,XG,48F,OFNP,MPO EA B  $        5,213.54 31.00%  $           3,597.34 N/A N/A
2-6693558-2 CA,XG,48F,OFNP,MPO EA B  $        5,371.32 31.00%  $           3,706.21 N/A N/A
2-6693558-3 CA,XG,48F,OFNP,MPO EA B  $        5,529.09 31.00%  $           3,815.07 N/A N/A
2-6693558-4 CA,XG,48F,OFNP,MPO EA B  $        5,686.85 31.00%  $           3,923.93 N/A N/A
2-6693558-5 CA,XG,48F,OFNP,MPO EA B  $        5,844.59 31.00%  $           4,032.77 N/A N/A
2-6693558-6 CA,XG,48F,OFNP,MPO EA B  $        6,002.36 31.00%  $           4,141.63 N/A N/A
2-6693558-7 CA,XG,48F,OFNP,MPO EA B  $        6,160.12 31.00%  $           4,250.48 N/A N/A
2-6693558-8 CA,XG,48F,OFNP,MPO EA B  $        6,317.88 31.00%  $           4,359.34 N/A N/A
2-6693558-9 CA,XG,48F,OFNP,MPO EA B  $        6,475.63 31.00%  $           4,468.18 N/A N/A
2-6695240-0 FOCASE MM 50 OTDR LAU/CAS FC/PC TO MT-RJ EA B  $           950.73 31.00%  $              656.00 N/A N/A
2-6695241-0 FOCASE MM 50/125 FC/PC TO MTRJ POWER MET EA B  $           895.27 31.00%  $              617.74 N/A N/A
2-6695242-0 FOCASE MM 62.5-OM1 OTDR lau/tai/CA FC-MT EA B  $           923.04 31.00%  $              636.90 N/A N/A
2-6695243-0 FOCASE MM 62/125 FC/PC TO MTRJ POWER SYS EA B  $           895.27 31.00%  $              617.74 N/A N/A
2-6695244-0 FOCASE SM -OS1 OTDR lau/tai/CA FC-MTRJ EA B  $           923.04 31.00%  $              636.90 N/A N/A
2-6695245-0 FOCASE SM POW/MET/LAUN/CASE FC TO MTRJ EA B  $           895.27 31.00%  $              617.74 N/A N/A
2-6754140-0 C/A, 62.5/125, BLUE-ST, ZIP EA B  $             97.07 31.00%  $                66.98 N/A N/A
2-6754140-1 C/A,62.5,MTRJ-ST EA B  $             99.40 31.00%  $                68.59 N/A N/A
2-6754140-2 C/A,62.5,MTRJ-ST EA B  $           101.73 31.00%  $                70.19 N/A N/A
2-6754140-3 C/A,62.5,MTRJ-ST EA B  $           104.07 31.00%  $                71.81 N/A N/A
2-6754140-4 C/A,62.5,MTRJ-ST EA B  $           106.40 31.00%  $                73.42 N/A N/A
2-6754140-5 C/A, 62.5/125, BLUE-ST, ZIP EA B  $           108.71 31.00%  $                75.01 N/A N/A
2-6754140-6 C/A,62.5,MTRJ-ST EA B  $           111.05 31.00%  $                76.62 N/A N/A
2-6754140-7 C/A,62.5,MTRJ-ST EA B  $           113.38 31.00%  $                78.23 N/A N/A
2-6754140-8 C/A,62.5,MTRJ-ST EA B  $           115.71 31.00%  $                79.84 N/A N/A
2-6754140-9 C/A,62.5,MTRJ-ST EA B  $           118.03 31.00%  $                81.44 N/A N/A
2-6754269-0 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,195.24 31.00%  $              824.72 N/A N/A
2-6754269-1 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,218.45 31.00%  $              840.73 N/A N/A
2-6754269-2 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,241.64 31.00%  $              856.73 N/A N/A
2-6754269-3 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,264.83 31.00%  $              872.73 N/A N/A
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2-6754269-4 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,288.03 31.00%  $              888.74 N/A N/A
2-6754269-5 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,311.22 31.00%  $              904.74 N/A N/A
2-6754269-6 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,334.41 31.00%  $              920.74 N/A N/A
2-6754269-7 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,357.60 31.00%  $              936.74 N/A N/A
2-6754269-8 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,380.79 31.00%  $              952.75 N/A N/A
2-6754269-9 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,403.98 31.00%  $              968.75 N/A N/A
2-6754270-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,195.24 31.00%  $              824.72 N/A N/A
2-6754270-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,218.45 31.00%  $              840.73 N/A N/A
2-6754270-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,241.64 31.00%  $              856.73 N/A N/A
2-6754270-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,264.83 31.00%  $              872.73 N/A N/A
2-6754270-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,288.03 31.00%  $              888.74 N/A N/A
2-6754270-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,311.22 31.00%  $              904.74 N/A N/A
2-6754270-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,334.41 31.00%  $              920.74 N/A N/A
2-6754270-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,357.60 31.00%  $              936.74 N/A N/A
2-6754270-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,380.79 31.00%  $              952.75 N/A N/A
2-6754270-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,403.98 31.00%  $              968.75 N/A N/A
2-6754271-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,195.24 31.00%  $              824.72 N/A N/A
2-6754271-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,218.45 31.00%  $              840.73 N/A N/A
2-6754271-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,241.64 31.00%  $              856.73 N/A N/A
2-6754271-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,264.83 31.00%  $              872.73 N/A N/A
2-6754271-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,288.03 31.00%  $              888.74 N/A N/A
2-6754271-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,311.22 31.00%  $              904.74 N/A N/A
2-6754271-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,334.41 31.00%  $              920.74 N/A N/A
2-6754271-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,357.60 31.00%  $              936.74 N/A N/A
2-6754271-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,380.79 31.00%  $              952.75 N/A N/A
2-6754271-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,403.98 31.00%  $              968.75 N/A N/A
2-6754273-0 FO C/A MPO RED MPO RED 50/125 EA B  $        1,159.84 31.00%  $              800.29 N/A N/A
2-6754273-1 FO C/A MPO RED MPO RED 50/125 EA B  $        1,181.28 31.00%  $              815.08 N/A N/A
2-6754273-2 FO C/A MPO RED MPO RED 50/125 EA B  $        1,202.70 31.00%  $              829.86 N/A N/A
2-6754273-3 FO C/A MPO RED MPO RED 50/125 EA B  $        1,224.10 31.00%  $              844.63 N/A N/A
2-6754273-4 FO C/A MPO RED MPO RED 50/125 EA B  $        1,245.57 31.00%  $              859.44 N/A N/A
2-6754273-5 FO C/A MPO RED MPO RED 50/125 EA B  $        1,266.97 31.00%  $              874.21 N/A N/A
2-6754273-6 FO C/A MPO RED MPO RED 50/125 EA B  $        1,288.37 31.00%  $              888.98 N/A N/A
2-6754273-7 FO C/A MPO RED MPO RED 50/125 EA B  $        1,309.81 31.00%  $              903.77 N/A N/A
2-6754273-8 FO C/A MPO RED MPO RED 50/125 EA B  $        1,331.24 31.00%  $              918.56 N/A N/A
2-6754273-9 FO C/A MPO RED MPO RED 50/125 EA B  $        1,352.64 31.00%  $              933.32 N/A N/A
2-6754274-0 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,159.84 31.00%  $              800.29 N/A N/A
2-6754274-1 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,181.28 31.00%  $              815.08 N/A N/A
2-6754274-2 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,202.70 31.00%  $              829.86 N/A N/A
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2-6754274-3 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,224.10 31.00%  $              844.63 N/A N/A
2-6754274-4 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,245.57 31.00%  $              859.44 N/A N/A
2-6754274-5 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,266.97 31.00%  $              874.21 N/A N/A
2-6754274-6 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,288.37 31.00%  $              888.98 N/A N/A
2-6754274-7 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,309.81 31.00%  $              903.77 N/A N/A
2-6754274-8 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,331.24 31.00%  $              918.56 N/A N/A
2-6754274-9 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,352.64 31.00%  $              933.32 N/A N/A
2-6754275-0 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,159.84 31.00%  $              800.29 N/A N/A
2-6754275-1 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,181.28 31.00%  $              815.08 N/A N/A
2-6754275-2 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,202.70 31.00%  $              829.86 N/A N/A
2-6754275-3 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,224.10 31.00%  $              844.63 N/A N/A
2-6754275-4 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,245.57 31.00%  $              859.44 N/A N/A
2-6754275-5 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,266.97 31.00%  $              874.21 N/A N/A
2-6754275-6 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,288.37 31.00%  $              888.98 N/A N/A
2-6754275-7 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,309.81 31.00%  $              903.77 N/A N/A
2-6754275-8 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,331.24 31.00%  $              918.56 N/A N/A
2-6754275-9 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,352.64 31.00%  $              933.32 N/A N/A
2-6754276-0 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,159.84 31.00%  $              800.29 N/A N/A
2-6754276-1 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,181.28 31.00%  $              815.08 N/A N/A
2-6754276-2 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,202.70 31.00%  $              829.86 N/A N/A
2-6754276-3 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,224.10 31.00%  $              844.63 N/A N/A
2-6754276-4 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,245.57 31.00%  $              859.44 N/A N/A
2-6754276-5 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,266.97 31.00%  $              874.21 N/A N/A
2-6754276-6 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,288.37 31.00%  $              888.98 N/A N/A
2-6754276-7 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,309.81 31.00%  $              903.77 N/A N/A
2-6754276-8 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,331.24 31.00%  $              918.56 N/A N/A
2-6754276-9 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,352.64 31.00%  $              933.32 N/A N/A
2-6754277-0 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,263.79 31.00%  $           1,562.02 N/A N/A
2-6754277-1 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,321.60 31.00%  $           1,601.90 N/A N/A
2-6754277-2 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,379.35 31.00%  $           1,641.75 N/A N/A
2-6754277-3 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,437.15 31.00%  $           1,681.63 N/A N/A
2-6754277-4 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,494.92 31.00%  $           1,721.49 N/A N/A
2-6754277-5 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,552.72 31.00%  $           1,761.38 N/A N/A
2-6754277-6 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,610.51 31.00%  $           1,801.25 N/A N/A
2-6754277-7 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,668.28 31.00%  $           1,841.11 N/A N/A
2-6754277-8 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,726.06 31.00%  $           1,880.98 N/A N/A
2-6754277-9 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,783.83 31.00%  $           1,920.84 N/A N/A
2-6754278-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,263.79 31.00%  $           1,562.02 N/A N/A
2-6754278-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,321.60 31.00%  $           1,601.90 N/A N/A
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2-6754278-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,379.35 31.00%  $           1,641.75 N/A N/A
2-6754278-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,437.00 31.00%  $           1,681.53 N/A N/A
2-6754278-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,494.92 31.00%  $           1,721.49 N/A N/A
2-6754278-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,552.72 31.00%  $           1,761.38 N/A N/A
2-6754278-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,610.51 31.00%  $           1,801.25 N/A N/A
2-6754278-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,668.28 31.00%  $           1,841.11 N/A N/A
2-6754278-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,726.06 31.00%  $           1,880.98 N/A N/A
2-6754278-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,783.83 31.00%  $           1,920.84 N/A N/A
2-6754279-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,263.79 31.00%  $           1,562.02 N/A N/A
2-6754279-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,321.60 31.00%  $           1,601.90 N/A N/A
2-6754279-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,379.35 31.00%  $           1,641.75 N/A N/A
2-6754279-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,437.15 31.00%  $           1,681.63 N/A N/A
2-6754279-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,494.92 31.00%  $           1,721.49 N/A N/A
2-6754279-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,552.72 31.00%  $           1,761.38 N/A N/A
2-6754279-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,610.51 31.00%  $           1,801.25 N/A N/A
2-6754279-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,668.28 31.00%  $           1,841.11 N/A N/A
2-6754279-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,726.06 31.00%  $           1,880.98 N/A N/A
2-6754279-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,783.83 31.00%  $           1,920.84 N/A N/A
2-6754280-0 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        2,263.79 31.00%  $           1,562.02 N/A N/A
2-6754280-1 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        2,321.60 31.00%  $           1,601.90 N/A N/A
2-6754280-2 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        2,379.35 31.00%  $           1,641.75 N/A N/A
2-6754280-3 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        2,437.15 31.00%  $           1,681.63 N/A N/A
2-6754280-4 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        2,494.92 31.00%  $           1,721.49 N/A N/A
2-6754280-5 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        2,552.72 31.00%  $           1,761.38 N/A N/A
2-6754280-6 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        2,610.51 31.00%  $           1,801.25 N/A N/A
2-6754280-7 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        2,668.28 31.00%  $           1,841.11 N/A N/A
2-6754280-8 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        2,726.06 31.00%  $           1,880.98 N/A N/A
2-6754280-9 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        2,783.83 31.00%  $           1,920.84 N/A N/A
2-6754281-0 FO C/A MPO RED MPO RED 50/125 EA B  $        2,187.95 31.00%  $           1,509.69 N/A N/A
2-6754281-1 FO C/A MPO RED MPO RED 50/125 EA B  $        2,241.95 31.00%  $           1,546.95 N/A N/A
2-6754281-2 FO C/A MPO RED MPO RED 50/125 EA B  $        2,295.93 31.00%  $           1,584.19 N/A N/A
2-6754281-3 FO C/A MPO RED MPO RED 50/125 EA B  $        2,349.93 31.00%  $           1,621.45 N/A N/A
2-6754281-4 FO C/A MPO RED MPO RED 50/125 EA B  $        2,403.90 31.00%  $           1,658.69 N/A N/A
2-6754281-5 FO C/A MPO RED MPO RED 50/125 EA B  $        2,457.90 31.00%  $           1,695.95 N/A N/A
2-6754281-6 FO C/A MPO RED MPO RED 50/125 EA B  $        2,511.90 31.00%  $           1,733.21 N/A N/A
2-6754281-7 FO C/A MPO RED MPO RED 50/125 EA B  $        2,565.88 31.00%  $           1,770.46 N/A N/A
2-6754281-8 FO C/A MPO RED MPO RED 50/125 EA B  $        2,619.86 31.00%  $           1,807.70 N/A N/A
2-6754281-9 FO C/A MPO RED MPO RED 50/125 EA B  $        2,673.85 31.00%  $           1,844.96 N/A N/A
2-6754282-0 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,187.95 31.00%  $           1,509.69 N/A N/A
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2-6754282-1 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,241.95 31.00%  $           1,546.95 N/A N/A
2-6754282-2 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,295.93 31.00%  $           1,584.19 N/A N/A
2-6754282-3 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,349.93 31.00%  $           1,621.45 N/A N/A
2-6754282-4 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,403.90 31.00%  $           1,658.69 N/A N/A
2-6754282-5 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,457.90 31.00%  $           1,695.95 N/A N/A
2-6754282-6 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,511.90 31.00%  $           1,733.21 N/A N/A
2-6754282-7 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,565.88 31.00%  $           1,770.46 N/A N/A
2-6754282-8 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,619.86 31.00%  $           1,807.70 N/A N/A
2-6754282-9 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,673.85 31.00%  $           1,844.96 N/A N/A
2-6754283-0 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,187.95 31.00%  $           1,509.69 N/A N/A
2-6754283-1 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,241.95 31.00%  $           1,546.95 N/A N/A
2-6754283-2 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,295.93 31.00%  $           1,584.19 N/A N/A
2-6754283-3 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,349.93 31.00%  $           1,621.45 N/A N/A
2-6754283-4 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,403.90 31.00%  $           1,658.69 N/A N/A
2-6754283-5 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,457.90 31.00%  $           1,695.95 N/A N/A
2-6754283-6 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,511.90 31.00%  $           1,733.21 N/A N/A
2-6754283-7 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,565.88 31.00%  $           1,770.46 N/A N/A
2-6754283-8 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,619.86 31.00%  $           1,807.70 N/A N/A
2-6754283-9 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,673.85 31.00%  $           1,844.96 N/A N/A
2-6754284-0 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,187.95 31.00%  $           1,509.69 N/A N/A
2-6754284-1 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,241.95 31.00%  $           1,546.95 N/A N/A
2-6754284-2 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,295.93 31.00%  $           1,584.19 N/A N/A
2-6754284-3 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,349.93 31.00%  $           1,621.45 N/A N/A
2-6754284-4 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,403.90 31.00%  $           1,658.69 N/A N/A
2-6754284-5 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,457.90 31.00%  $           1,695.95 N/A N/A
2-6754284-6 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,511.90 31.00%  $           1,733.21 N/A N/A
2-6754284-7 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,565.88 31.00%  $           1,770.46 N/A N/A
2-6754284-8 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,619.86 31.00%  $           1,807.70 N/A N/A
2-6754284-9 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,673.85 31.00%  $           1,844.96 N/A N/A
2-6754384-0 C/A,1.8MM,50/125,XG,LC-SC EA B  $           102.75 31.00%  $                70.90 N/A N/A
2-6754384-4 C/A,1.8MM,50/125,XG,LC-SC EA B  $           112.75 31.00%  $                77.80 N/A N/A
2-6754384-5 C/A,1.8MM,50/125,XG,LC-SC EA B  $           115.23 31.00%  $                79.51 N/A N/A
2-6754399-0 CA, 1.8MM, ZIP OFNP, LC-LC(XG) EA B  $           102.92 31.00%  $                71.01 N/A N/A
2-6754399-1 C/A,1.8MM,ZIP RIS,LC-LC,(XG) EA B  $           105.82 31.00%  $                73.02 N/A N/A
2-6754399-2 C/A,1.8MM,ZIP RIS,LC-LC(XG) EA B  $           108.71 31.00%  $                75.01 N/A N/A
2-6754399-3 C/A,1.8MM,ZIP RIS,LC-LC,(XG) EA B  $           111.61 31.00%  $                77.01 N/A N/A
2-6754399-4 C/A,1.8MM,ZIP RIS,LC-LC,(XG) EA B  $           114.53 31.00%  $                79.03 N/A N/A
2-6754399-5 C/A,1.8MM,ZIP RIS,LC-LC(XG) EA B  $           117.40 31.00%  $                81.01 N/A N/A
2-6754406-0 FO C/A MTRJ MTRJ RED XG AQU EA B  $             94.32 31.00%  $                65.08 N/A N/A
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2-6754406-1 FO C/A MTRJ MTRJ RED XG AQU EA B  $             97.11 31.00%  $                67.01 N/A N/A
2-6754406-2 FO C/A MTRJ MTRJ RED XG AQU EA B  $             99.86 31.00%  $                68.90 N/A N/A
2-6754406-3 FO C/A MTRJ MTRJ RED XG AQU EA B  $           102.63 31.00%  $                70.81 N/A N/A
2-6754406-4 FO C/A MTRJ MTRJ RED XG AQU EA B  $           105.38 31.00%  $                72.71 N/A N/A
2-6754406-5 FO C/A MTRJ MTRJ RED XG AQU EA B  $           108.15 31.00%  $                74.62 N/A N/A
2-6754406-6 FO C/A MTRJ MTRJ RED XG AQU EA B  $           110.92 31.00%  $                76.53 N/A N/A
2-6754406-7 FO C/A MTRJ MTRJ RED XG AQU EA B  $           113.67 31.00%  $                78.43 N/A N/A
2-6754406-8 FO C/A MTRJ MTRJ RED XG AQU EA B  $           116.44 31.00%  $                80.34 N/A N/A
2-6754406-9 FO C/A MTRJ MTRJ RED XG AQU EA B  $           119.21 31.00%  $                82.25 N/A N/A
2-6754407-0 FO C/A MTRJ MTRJ YEL XG AQU EA B  $             94.32 31.00%  $                65.08 N/A N/A
2-6754407-1 FO C/A MTRJ MTRJ YEL XG AQU EA B  $             97.11 31.00%  $                67.01 N/A N/A
2-6754407-2 FO C/A MTRJ MTRJ YEL XG AQU EA B  $             99.86 31.00%  $                68.90 N/A N/A
2-6754407-3 FO C/A MTRJ MTRJ YEL XG AQU EA B  $           102.63 31.00%  $                70.81 N/A N/A
2-6754407-4 FO C/A MTRJ MTRJ YEL XG AQU EA B  $           105.38 31.00%  $                72.71 N/A N/A
2-6754407-5 FO C/A MTRJ MTRJ YEL XG AQU EA B  $           108.15 31.00%  $                74.62 N/A N/A
2-6754407-6 FO C/A MTRJ MTRJ YEL XG AQU EA B  $           110.92 31.00%  $                76.53 N/A N/A
2-6754407-7 FO C/A MTRJ MTRJ YEL XG AQU EA B  $           113.67 31.00%  $                78.43 N/A N/A
2-6754407-8 FO C/A MTRJ MTRJ YEL XG AQU EA B  $           116.44 31.00%  $                80.34 N/A N/A
2-6754407-9 FO C/A MTRJ MTRJ YEL XG AQU EA B  $           119.21 31.00%  $                82.25 N/A N/A
2-6754410-0 C/A,50/125,XG,OFNR,MTRJ-SC RED EA B  $             92.05 31.00%  $                63.51 N/A N/A
2-6754410-1 CA,XG,MTRJ-SC EA B  $             99.88 31.00%  $                68.92 N/A N/A
2-6754410-2 CA,XG,MTRJ-SC EA B  $           102.71 31.00%  $                70.87 N/A N/A
2-6754410-3 CA,XG,MTRJ-SC EA B  $           105.55 31.00%  $                72.83 N/A N/A
2-6754410-4 CA,XG,MTRJ-SC EA B  $           108.38 31.00%  $                74.78 N/A N/A
2-6754410-5 CA,XG,MTRJ-SC EA B  $           111.25 31.00%  $                76.76 N/A N/A
2-6754410-6 CA,XG,MTRJ-SC EA B  $           114.07 31.00%  $                78.71 N/A N/A
2-6754410-7 CA,XG,MTRJ-SC EA B  $           116.92 31.00%  $                80.67 N/A N/A
2-6754410-8 CA,XG,MTRJ-SC EA B  $           119.76 31.00%  $                82.63 N/A N/A
2-6754410-9 CA,XG,MTRJ-SC EA B  $           122.61 31.00%  $                84.60 N/A N/A
2-6754411-0 C/A,50/125,XG,OFNR,MTRJ-SC YEL EA B  $             92.05 31.00%  $                63.51 N/A N/A
2-6754411-1 CA,XG,MTRJ-SC EA B  $             99.88 31.00%  $                68.92 N/A N/A
2-6754411-2 CA,XG,MTRJ-SC EA B  $           102.71 31.00%  $                70.87 N/A N/A
2-6754411-3 CA,XG,MTRJ-SC EA B  $           105.55 31.00%  $                72.83 N/A N/A
2-6754411-4 CA,XG,MTRJ-SC EA B  $           108.38 31.00%  $                74.78 N/A N/A
2-6754411-5 CA,XG,MTRJ-SC EA B  $           111.25 31.00%  $                76.76 N/A N/A
2-6754411-6 CA,XG,MTRJ-SC EA B  $           114.07 31.00%  $                78.71 N/A N/A
2-6754411-7 CA,XG,MTRJ-SC EA B  $           116.92 31.00%  $                80.67 N/A N/A
2-6754411-8 CA,XG,MTRJ-SC EA B  $           119.76 31.00%  $                82.63 N/A N/A
2-6754411-9 CA,XG,MTRJ-SC EA B  $           122.61 31.00%  $                84.60 N/A N/A
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2-6754412-0 C/A,50/125,XG,OFNR,MTRJ-SC GRN EA B  $             92.05 31.00%  $                63.51 N/A N/A
2-6754412-1 CA,XG,MTRJ-SC EA B  $             99.88 31.00%  $                68.92 N/A N/A
2-6754412-2 CA,XG,MTRJ-SC EA B  $           102.71 31.00%  $                70.87 N/A N/A
2-6754412-3 CA,XG,MTRJ-SC EA B  $           105.55 31.00%  $                72.83 N/A N/A
2-6754412-4 CA,XG,MTRJ-SC EA B  $           108.38 31.00%  $                74.78 N/A N/A
2-6754412-5 CA,XG,MTRJ-SC EA B  $           111.25 31.00%  $                76.76 N/A N/A
2-6754412-6 CA,XG,MTRJ-SC EA B  $           114.07 31.00%  $                78.71 N/A N/A
2-6754412-7 CA,XG,MTRJ-SC EA B  $           116.92 31.00%  $                80.67 N/A N/A
2-6754412-8 CA,XG,MTRJ-SC EA B  $           119.76 31.00%  $                82.63 N/A N/A
2-6754412-9 CA,XG,MTRJ-SC EA B  $           122.61 31.00%  $                84.60 N/A N/A
2-6754413-0 C/A,50/125,XG,OFNR,MTRJ-SC BLU EA B  $             92.05 31.00%  $                63.51 N/A N/A
2-6754413-1 CA,XG,MTRJ-SC EA B  $             99.88 31.00%  $                68.92 N/A N/A
2-6754413-2 CA,XG,MTRJ-SC EA B  $           102.71 31.00%  $                70.87 N/A N/A
2-6754413-3 CA,XG,MTRJ-SC EA B  $           105.55 31.00%  $                72.83 N/A N/A
2-6754413-4 CA,XG,MTRJ-SC EA B  $           108.38 31.00%  $                74.78 N/A N/A
2-6754413-5 CA,XG,MTRJ-SC EA B  $           111.25 31.00%  $                76.76 N/A N/A
2-6754413-6 CA,XG,MTRJ-SC EA B  $           114.07 31.00%  $                78.71 N/A N/A
2-6754413-7 CA,XG,MTRJ-SC EA B  $           116.92 31.00%  $                80.67 N/A N/A
2-6754413-8 CA,XG,MTRJ-SC EA B  $           119.76 31.00%  $                82.63 N/A N/A
2-6754413-9 CA,XG,MTRJ-SC EA B  $           122.61 31.00%  $                84.60 N/A N/A
2-6754420-0 FO C/A MPO RED MPO RED XG AQU EA B  $        1,446.04 31.00%  $              997.77 N/A N/A
2-6754420-1 FO C/A MPO RED MPO RED XG AQU EA B  $        1,481.81 31.00%  $           1,022.45 N/A N/A
2-6754420-2 FO C/A MPO RED MPO RED XG AQU EA B  $        1,517.52 31.00%  $           1,047.09 N/A N/A
2-6754420-3 FO C/A MPO RED MPO RED XG AQU EA B  $        1,553.23 31.00%  $           1,071.73 N/A N/A
2-6754420-4 FO C/A MPO RED MPO RED XG AQU EA B  $        1,588.97 31.00%  $           1,096.39 N/A N/A
2-6754420-5 FO C/A MPO RED MPO RED XG AQU EA B  $        1,624.70 31.00%  $           1,121.04 N/A N/A
2-6754420-6 FO C/A MPO RED MPO RED XG AQU EA B  $        1,660.41 31.00%  $           1,145.68 N/A N/A
2-6754420-7 FO C/A MPO RED MPO RED XG AQU EA B  $        1,696.18 31.00%  $           1,170.36 N/A N/A
2-6754420-8 FO C/A MPO RED MPO RED XG AQU EA B  $        1,731.89 31.00%  $           1,195.00 N/A N/A
2-6754420-9 FO C/A MPO RED MPO RED XG AQU EA B  $        1,767.64 31.00%  $           1,219.67 N/A N/A
2-6754421-0 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,446.04 31.00%  $              997.77 N/A N/A
2-6754421-1 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,481.81 31.00%  $           1,022.45 N/A N/A
2-6754421-2 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,517.52 31.00%  $           1,047.09 N/A N/A
2-6754421-3 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,553.23 31.00%  $           1,071.73 N/A N/A
2-6754421-4 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,588.97 31.00%  $           1,096.39 N/A N/A
2-6754421-5 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,624.70 31.00%  $           1,121.04 N/A N/A
2-6754421-6 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,660.41 31.00%  $           1,145.68 N/A N/A
2-6754421-7 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,696.18 31.00%  $           1,170.36 N/A N/A
2-6754421-8 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,731.89 31.00%  $           1,195.00 N/A N/A
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2-6754421-9 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,767.64 31.00%  $           1,219.67 N/A N/A
2-6754422-0 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,446.04 31.00%  $              997.77 N/A N/A
2-6754422-1 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,481.81 31.00%  $           1,022.45 N/A N/A
2-6754422-2 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,517.52 31.00%  $           1,047.09 N/A N/A
2-6754422-3 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,553.23 31.00%  $           1,071.73 N/A N/A
2-6754422-4 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,588.97 31.00%  $           1,096.39 N/A N/A
2-6754422-5 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,624.70 31.00%  $           1,121.04 N/A N/A
2-6754422-6 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,660.41 31.00%  $           1,145.68 N/A N/A
2-6754422-7 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,696.18 31.00%  $           1,170.36 N/A N/A
2-6754422-8 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,731.89 31.00%  $           1,195.00 N/A N/A
2-6754422-9 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,767.64 31.00%  $           1,219.67 N/A N/A
2-6754423-0 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,446.04 31.00%  $              997.77 N/A N/A
2-6754423-1 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,481.81 31.00%  $           1,022.45 N/A N/A
2-6754423-2 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,517.52 31.00%  $           1,047.09 N/A N/A
2-6754423-3 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,553.23 31.00%  $           1,071.73 N/A N/A
2-6754423-4 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,588.97 31.00%  $           1,096.39 N/A N/A
2-6754423-5 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,624.70 31.00%  $           1,121.04 N/A N/A
2-6754423-6 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,660.41 31.00%  $           1,145.68 N/A N/A
2-6754423-7 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,696.18 31.00%  $           1,170.36 N/A N/A
2-6754423-8 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,731.89 31.00%  $           1,195.00 N/A N/A
2-6754423-9 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,767.64 31.00%  $           1,219.67 N/A N/A
2-6754687-0 C/A,MPO-MPO,24F,50/125 XG EA B  $        2,548.63 31.00%  $           1,758.55 N/A N/A
2-6754687-1 C/A,MPO-MPO,24F,50/125 XG EA B  $        2,628.68 31.00%  $           1,813.79 N/A N/A
2-6754687-2 C/A,MPO-MPO,24F,50/125 XG EA B  $        2,708.76 31.00%  $           1,869.04 N/A N/A
2-6754687-3 C/A,MPO-MPO,24F,50/125 XG EA B  $        2,788.81 31.00%  $           1,924.28 N/A N/A
2-6754687-4 C/A,MPO-MPO,24F,50/125 XG EA B  $        2,868.87 31.00%  $           1,979.52 N/A N/A
2-6754687-5 C/A,MPO-MPO,24F,50/125 XG EA B  $        2,948.94 31.00%  $           2,034.77 N/A N/A
2-6754687-6 C/A,MPO-MPO,24F,50/125 XG EA B  $        3,028.99 31.00%  $           2,090.00 N/A N/A
2-6754687-7 C/A,MPO-MPO,24F,50/125 XG EA B  $        3,109.07 31.00%  $           2,145.26 N/A N/A
2-6754687-8 C/A,MPO-MPO,24F,50/125 XG EA B  $        3,189.12 31.00%  $           2,200.49 N/A N/A
2-6754687-9 C/A,MPO-MPO,24F,50/125 XG EA B  $        3,269.18 31.00%  $           2,255.73 N/A N/A
2-6754746-0 CA 50/125 24F ORANGE OFCP MPO EA B  $        4,811.35 31.00%  $           3,319.83 N/A N/A
2-6754746-1 CA 50/125 24F ORANGE OFCP MPO EA B  $        4,955.76 31.00%  $           3,419.47 N/A N/A
2-6754746-2 CA 50/125 24F ORANGE OFCP MPO EA B  $        5,100.18 31.00%  $           3,519.12 N/A N/A
2-6754746-3 CA 50/125 24F ORANGE OFCP MPO EA B  $        5,244.60 31.00%  $           3,618.77 N/A N/A
2-6754746-4 CA 50/125 24F ORANGE OFCP MPO EA B  $        5,389.02 31.00%  $           3,718.42 N/A N/A
2-6754746-5 CA 50/125 24F ORANGE OFCP MPO EA B  $        5,533.43 31.00%  $           3,818.07 N/A N/A
2-6754746-6 CA 50/125 24F ORANGE OFCP MPO EA B  $        5,677.85 31.00%  $           3,917.72 N/A N/A
2-6754746-7 CA 50/125 24F ORANGE OFCP MPO EA B  $        5,822.27 31.00%  $           4,017.37 N/A N/A
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2-6754746-8 CA 50/125 24F ORANGE OFCP MPO EA B  $        5,966.68 31.00%  $           4,117.01 N/A N/A
2-6754746-9 CA 50/125 24F ORANGE OFCP MPO EA B  $        6,111.10 31.00%  $           4,216.66 N/A N/A
2-6828104-0 CA,62.5,MTRJ-LC EA B  $             91.38 31.00%  $                63.05 N/A N/A
2-6828104-1 CA,62.5,MTRJ-LC EA B  $             93.57 31.00%  $                64.56 N/A N/A
2-6828104-2 CA,62.5,MTRJ-LC EA B  $             95.78 31.00%  $                66.09 N/A N/A
2-6828104-3 CA,62.5,MTRJ-LC EA B  $             97.96 31.00%  $                67.59 N/A N/A
2-6828104-4 CA,62.5,MTRJ-LC EA B  $           100.17 31.00%  $                69.12 N/A N/A
2-6828104-5 CA,62.5,MTRJ-LC EA B  $           102.36 31.00%  $                70.63 N/A N/A
2-6828104-6 CA,62.5,MTRJ-LC EA B  $           104.57 31.00%  $                72.15 N/A N/A
2-6828104-7 CA,62.5,MTRJ-LC EA B  $           106.78 31.00%  $                73.68 N/A N/A
2-6828104-8 CA,62.5,MTRJ-LC EA B  $           108.98 31.00%  $                75.20 N/A N/A
2-6828104-9 CA,62.5,MTRJ-LC EA B  $           111.17 31.00%  $                76.71 N/A N/A
2-6828169-0 MTRJ PLUG,RED-MTRJ JACK RED EA B  $             92.42 31.00%  $                63.77 N/A N/A
2-6828169-5 CA,62.5,MTRJ-MTRJ EA B  $             99.86 31.00%  $                68.90 N/A N/A
2-6828170-0 MTRJ PLUG,YELL-MTRJ JACK YELLW EA B  $             92.42 31.00%  $                63.77 N/A N/A
2-6828170-5 CA,62.5,MTRJ-MTRJ EA B  $             99.86 31.00%  $                68.90 N/A N/A
2-6828171-0 MTRJ PLUG,GREEN-MTRJ JACK GREE EA B  $             92.42 31.00%  $                63.77 N/A N/A
2-6828171-5 CA,62.5,MTRJ-MTRJ EA B  $             99.86 31.00%  $                68.90 N/A N/A
2-6828245-0 CA SM SC DUP-MTRJ OR. SECURE EA B  $             75.63 31.00%  $                52.18 N/A N/A
2-6828245-5 CA SM SC DUP-MTRJ OR. SECURE EA B  $             83.09 31.00%  $                57.33 N/A N/A
2-6828247-0 CA,SM,MTRJ-SC EA B  $             74.09 31.00%  $                51.12 N/A N/A
2-6828247-5 CA,SM,MTRJ-SC EA B  $             81.63 31.00%  $                56.32 N/A N/A
2-6828258-0 FO C/A MTRJ BRN SC XG AQU EA B  $           101.88 31.00%  $                70.30 N/A N/A
2-6828258-1 FO C/A MTRJ BRN SC XG AQU EA B  $           104.86 31.00%  $                72.35 N/A N/A
2-6828258-2 FO C/A MTRJ BRN SC XG AQU EA B  $           107.84 31.00%  $                74.41 N/A N/A
2-6828258-3 FO C/A MTRJ BRN SC XG AQU EA B  $           110.84 31.00%  $                76.48 N/A N/A
2-6828258-4 FO C/A MTRJ BRN SC XG AQU EA B  $           113.80 31.00%  $                78.52 N/A N/A
2-6828258-5 FO C/A MTRJ BRN SC XG AQU EA B  $           116.80 31.00%  $                80.59 N/A N/A
2-6828258-6 FO C/A MTRJ BRN SC XG AQU EA B  $           119.78 31.00%  $                82.65 N/A N/A
2-6828258-7 FO C/A MTRJ BRN SC XG AQU EA B  $           122.76 31.00%  $                84.70 N/A N/A
2-6828258-8 FO C/A MTRJ BRN SC XG AQU EA B  $           125.75 31.00%  $                86.77 N/A N/A
2-6828258-9 FO C/A MTRJ BRN SC XG AQU EA B  $           128.74 31.00%  $                88.83 N/A N/A
2-6828260-0 FO C/A MTRJ VIO SC XG AQU EA B  $           101.88 31.00%  $                70.30 N/A N/A
2-6828260-1 FO C/A MTRJ VIO SC XG AQU EA B  $           104.86 31.00%  $                72.35 N/A N/A
2-6828260-2 FO C/A MTRJ VIO SC XG AQU EA B  $           107.84 31.00%  $                74.41 N/A N/A
2-6828260-3 FO C/A MTRJ VIO SC XG AQU EA B  $           110.84 31.00%  $                76.48 N/A N/A
2-6828260-4 FO C/A MTRJ VIO SC XG AQU EA B  $           113.80 31.00%  $                78.52 N/A N/A
2-6828260-5 FO C/A MTRJ VIO SC XG AQU EA B  $           116.80 31.00%  $                80.59 N/A N/A
2-6828260-6 FO C/A MTRJ VIO SC XG AQU EA B  $           119.78 31.00%  $                82.65 N/A N/A
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2-6828260-7 FO C/A MTRJ VIO SC XG AQU EA B  $           122.76 31.00%  $                84.70 N/A N/A
2-6828260-8 FO C/A MTRJ VIO SC XG AQU EA B  $           125.75 31.00%  $                86.77 N/A N/A
2-6828260-9 FO C/A MTRJ VIO SC XG AQU EA B  $           128.74 31.00%  $                88.83 N/A N/A
2-6828275-0 CA 62.5 MTRJ-MTRJ OR SECURE EA B  $             86.00 31.00%  $                59.34 N/A N/A
2-6828275-5 CA 62.5 MTRJ-MTRJ OR SECURE EA B  $             97.50 31.00%  $                67.28 N/A N/A
2-6828278-0 CA,62.5,MTRJ-MTRJ EA B  $             86.00 31.00%  $                59.34 N/A N/A
2-6828278-5 CA,62.5,MTRJ-MTRJ EA B  $             97.50 31.00%  $                67.28 N/A N/A
2-6828281-0 CA 62.5 SC DUP-MTRJ OR SECURE EA B  $             86.00 31.00%  $                59.34 N/A N/A
2-6828281-5 CA 62.5 SC DUP-MTRJ OR SECURE EA B  $             97.50 31.00%  $                67.28 N/A N/A
2-6828284-0 CA 62.5 SC DUP-MTRJ VI SECURE EA B  $             86.00 31.00%  $                59.34 N/A N/A
2-6828284-5 CA 62.5 SC DUP-MTRJ VI SECURE EA B  $             97.50 31.00%  $                67.28 N/A N/A
2-6828317-0 C/A,2.0MM,RISER,XG,AQUA,LC DUP EA B  $             95.34 31.00%  $                65.78 N/A N/A
2-6828317-1 C/A,2.0MM,RISER,XG,AQUA,LC DUP EA B  $             98.03 31.00%  $                67.64 N/A N/A
2-6828317-2 C/A,2.0MM,RISER,XG,AQUA,LC DUP EA B  $           100.71 31.00%  $                69.49 N/A N/A
2-6828317-3 CA 2.0MM RISER XG AQUA LC DUP EA B  $           103.42 31.00%  $                71.36 N/A N/A
2-6828317-4 CA 2.0MM RISER XG AQUA LC DUP EA B  $           106.11 31.00%  $                73.22 N/A N/A
2-6828317-5 CA 2.0MM RISER XG AQUA LC DUP EA B  $           108.76 31.00%  $                75.04 N/A N/A
2-6828317-6 CA 2.0MM RISER XG AQUA LC DUP EA B  $           111.48 31.00%  $                76.92 N/A N/A
2-6828317-7 CA 2.0MM RISER XG AQUA LC DUP EA B  $           114.17 31.00%  $                78.78 N/A N/A
2-6828317-8 CA 2.0MM RISER XG AQUA LC DUP EA B  $           116.88 31.00%  $                80.65 N/A N/A
2-6828317-9 CA 2.0MM RISER XG AQUA LC DUP EA B  $           119.55 31.00%  $                82.49 N/A N/A
2-6828318-0 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $             93.34 31.00%  $                64.40 N/A N/A
2-6828318-1 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $             95.98 31.00%  $                66.23 N/A N/A
2-6828318-2 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $             98.61 31.00%  $                68.04 N/A N/A
2-6828318-3 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $           101.25 31.00%  $                69.86 N/A N/A
2-6828318-5 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $           106.50 31.00%  $                73.49 N/A N/A
2-6828318-6 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $           109.15 31.00%  $                75.31 N/A N/A
2-6828478-0 C/A,62.5,LC-MTRJ RED SECURE EA B  $             89.38 31.00%  $                61.67 N/A N/A
2-6828478-5 CA,62.5,MTRJ-LC EA B  $           102.30 31.00%  $                70.59 N/A N/A
2-6828479-0 C/A,62.5,LC-MTRJ YELLOW SECURE EA B  $             89.38 31.00%  $                61.67 N/A N/A
2-6828479-5 CA,62.5,MTRJ-LC EA B  $           103.78 31.00%  $                71.61 N/A N/A
2-6828480-0 C/A,62.5,LC-MTRJ GREEN SECURE EA B  $             89.38 31.00%  $                61.67 N/A N/A
2-6828480-5 CA,62.5,MTRJ-LC EA B  $           103.78 31.00%  $                71.61 N/A N/A
2-6828481-0 C/A,62.5,LC-MTRJ BLUE SECURE EA B  $             89.38 31.00%  $                61.67 N/A N/A
2-6828481-5 CA,62.5,MTRJ-LC EA B  $           103.78 31.00%  $                71.61 N/A N/A
2-6828482-0 C/A,62.5,LC-MTRJ ROSE SECURE EA B  $             93.86 31.00%  $                64.76 N/A N/A
2-6828482-5 CA,62.5,MTRJ-LC EA B  $           108.98 31.00%  $                75.20 N/A N/A
2-6828483-0 C/A,62.5,LC-MTRJ AQUA SECURE EA B  $             93.86 31.00%  $                64.76 N/A N/A
2-6828483-5 CA,62.5,MTRJ-LC EA B  $           108.98 31.00%  $                75.20 N/A N/A
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2-6828484-0 C/A,62.5,LC-MTRJ BROWN SECURE EA B  $             93.86 31.00%  $                64.76 N/A N/A
2-6828484-5 CA,62.5,MTRJ-LC EA B  $           108.98 31.00%  $                75.20 N/A N/A
2-6828486-0 C/A,62.5,LC-MTRJ ORANGE SECURE EA B  $             93.86 31.00%  $                64.76 N/A N/A
2-6828486-5 CA,62.5,MTRJ-LC EA B  $           108.98 31.00%  $                75.20 N/A N/A
2-6828512-0 C/A,62.5,MTRJ PLUG,GREEN SECUR EA B  $             87.61 31.00%  $                60.45 N/A N/A
2-6828513-0 C/A,62.5,MTRJ PLUG,YELLW SECUR EA B  $             87.61 31.00%  $                60.45 N/A N/A
2-6828514-0 C/A,62.5,MTRJ PLUG,RED SECUR EA B  $             87.61 31.00%  $                60.45 N/A N/A
2-6828848-0 FO C/A LC YEL LC YEL 62.5 ORN EA B  $             87.52 31.00%  $                60.39 N/A N/A
2-6828848-1 FO C/A LC YEL LC YEL 62.5 ORN EA B  $             89.67 31.00%  $                61.87 N/A N/A
2-6828848-2 FO C/A LC YEL LC YEL 62.5 ORN EA B  $             91.82 31.00%  $                63.36 N/A N/A
2-6828848-3 FO C/A LC YEL LC YEL 62.5 ORN EA B  $             94.00 31.00%  $                64.86 N/A N/A
2-6828848-4 FO C/A LC YEL LC YEL 62.5 ORN EA B  $             96.13 31.00%  $                66.33 N/A N/A
2-6828848-5 FO C/A LC YEL LC YEL 62.5 ORN EA B  $             98.28 31.00%  $                67.81 N/A N/A
2-6828848-6 FO C/A LC YEL LC YEL 62.5 ORN EA B  $           100.44 31.00%  $                69.30 N/A N/A
2-6828848-7 FO C/A LC YEL LC YEL 62.5 ORN EA B  $           102.57 31.00%  $                70.77 N/A N/A
2-6828848-8 FO C/A LC YEL LC YEL 62.5 ORN EA B  $           104.75 31.00%  $                72.28 N/A N/A
2-6828848-9 FO C/A LC YEL LC YEL 62.5 ORN EA B  $           106.90 31.00%  $                73.76 N/A N/A
2-6828923-0 CA,62.5,MTRJ-LC EA B  $             91.38 31.00%  $                63.05 N/A N/A
2-6828923-5 CA,62.5,MTRJ-LC EA B  $           102.36 31.00%  $                70.63 N/A N/A
2-6918737-0 CA SM MTRJ GR SEC-MTRJ EA B  $             72.02 31.00%  $                49.69 N/A N/A
2-6918737-1 CA SM MTRJ GR SEC-MTRJ EA B  $             73.44 31.00%  $                50.67 N/A N/A
2-6918737-2 CA SM MTRJ GR SEC-MTRJ EA B  $             74.86 31.00%  $                51.65 N/A N/A
2-6918737-3 CA SM MTRJ GR SEC-MTRJ EA B  $             76.29 31.00%  $                52.64 N/A N/A
2-6918737-4 CA SM MTRJ GR SEC-MTRJ EA B  $             77.71 31.00%  $                53.62 N/A N/A
2-6918737-5 CA SM MTRJ GR SEC-MTRJ EA B  $             79.13 31.00%  $                54.60 N/A N/A
2-6918737-6 CA SM MTRJ GR SEC-MTRJ EA B  $             80.55 31.00%  $                55.58 N/A N/A
2-6918737-7 CA SM MTRJ GR SEC-MTRJ EA B  $             81.98 31.00%  $                56.57 N/A N/A
2-6918737-8 CA SM MTRJ GR SEC-MTRJ EA B  $             83.38 31.00%  $                57.53 N/A N/A
2-6918737-9 CA SM MTRJ GR SEC-MTRJ EA B  $             84.82 31.00%  $                58.53 N/A N/A
284895-000 OCM1-CCD43AL2-T-US45A EA B  $        1,144.19 31.0%  $              789.49 N/A N/A
288038-000 CERTSEAL CLOS. 6PR BURIED CAN. EA B  $               5.87 31.0%  $                  4.05 N/A N/A
295684-000 OCMF-SA41210L2-US45 EA B  $           249.99 31.0%  $              172.49 N/A N/A
2E9894-000 DTM-XCB-100-2-ND-07-RVA1 EA B  $           508.81 31.0%  $              351.08 N/A N/A
2X378R-000 DTM-XCB-100-2-N3-07-RVA5 EA B  $           457.12 31.0%  $              315.41 N/A N/A
3.X-0X0385 3.X-0X0385: MTG BRKT 2  RECESS X 4 EA B  $             31.75 31.0%  $                21.91 N/A N/A
300001-000 HUB-UBFI-M-025-D-1-R-S-2 EA B  $           792.33 31.0%  $              546.71 N/A N/A
300003-000 HUB-UBFI-A-025-E-1-R-S-2 EA B  $           891.54 31.0%  $              615.16 N/A N/A
300004-000 HUB-BC002NDBBS020V1 EA B  $           941.79 31.0%  $              649.84 N/A N/A
300005-000 HUB-UBMI-D-025-D-1-R-S-2 EA B  $           965.06 31.0%  $              665.89 N/A N/A
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300006-000 HUB-UBMI-N-025-D-1-R-S-2 EA B  $           995.46 31.0%  $              686.87 N/A N/A
300007-000 HUB-UBMI-C-025-E-1-R-S-2 EA B  $           965.00 31.0%  $              665.85 N/A N/A
300008-000 HUB-UBMI-D-025-E-1-R-S-2 EA B  $        1,042.96 31.0%  $              719.64 N/A N/A
300009-000 HUB-NC002NPABS020V1 EA B  $        1,035.00 31.0%  $              714.15 N/A N/A
300018-000 HUB-NC002NPBBS020V1 EA B  $        1,094.28 31.0%  $              755.05 N/A N/A
300019-000 HUB-BC002NDCBS020V1 EA B  $        1,178.36 31.0%  $              813.07 N/A N/A
300021-000 HUB-UB-MOD-1-A-6-C-S-2-I EA B  $           249.22 31.0%  $              171.96 N/A N/A
300022-000 HUB-UB-MOD-2-A-6-C-S-2-I EA B  $           484.25 31.0%  $              334.13 N/A N/A
300027-000 HUB-UB-MOD-1-A-1-C-S-2-I EA B  $           702.57 31.0%  $              484.77 N/A N/A
300029-000 HUB-UB-MOD-2-A-1-C-S-2-I EA B  $           620.98 31.0%  $              428.48 N/A N/A
300030-000 HUB-UB-MOD-2-E-4-C-S-2-O EA B  $           703.49 31.0%  $              485.41 N/A N/A
300033-000 HUB-UB-MOD-2-E-2-C-S-2-O EA B  $           700.38 31.0%  $              483.26 N/A N/A
300047-000 HUB-UB-MOD-2-E-6-C-S-2-I EA B  $           699.47 31.0%  $              482.63 N/A N/A
300048-000 HUB-UB-MOD-2-E-3-C-S-2-I EA B  $           707.57 31.0%  $              488.22 N/A N/A
300057-000 HUB-MPMD01SLV EA B  $           593.48 31.0%  $              409.50 N/A N/A
300073-000 HUB-MPMP01SLV EA B  $           704.24 31.0%  $              485.93 N/A N/A
300075-000 HUB-MPMP07SLV EA B  $           677.38 31.0%  $              467.39 N/A N/A
300079-000 HUB-MPMD06SV EA B  $           481.29 31.0%  $              332.09 N/A N/A
300083-000 HUB-MPMD01SV EA B  $           603.55 31.0%  $              416.45 N/A N/A
300085-000 HUB-MPMD04SV EA B  $           598.98 31.0%  $              413.30 N/A N/A
300086-000 HUB-MPMP02SV EA B  $           686.38 31.0%  $              473.60 N/A N/A
300096-000 HUB-MPMP07SV EA B  $           688.76 31.0%  $              475.24 N/A N/A
300097-000 HUB-MPMP06SV EA B  $           686.43 31.0%  $              473.64 N/A N/A
300099-000 HUB-MPMD02SV EA B  $           258.07 31.0%  $              178.07 N/A N/A
300102-000 HUB-MPMP01SV EA B  $           693.41 31.0%  $              478.45 N/A N/A
300104-000 HUB-BC002NDCBS010V1 EA B  $           971.15 31.0%  $              670.09 N/A N/A
300119-000 HUB-UBFI-B-050-D-1-R-S-2 EA B  $        1,353.66 31.0%  $              934.03 N/A N/A
300128-000 HUB-UBFI-B-050-Q-1-R-S-2 EA B  $        1,481.71 31.0%  $           1,022.38 N/A N/A
300130-000 HUB-UBFI-C-100-Q-1-R-S-2 EA B  $        2,699.41 31.0%  $           1,862.59 N/A N/A
300131-000 HUB-UBFI-M-025-Q-1-R-S-2 EA B  $           891.29 31.0%  $              614.99 N/A N/A
300132-000 HUB-NPT-100-D-2-V-S10-O EA B  $        2,456.88 31.0%  $           1,695.25 N/A N/A
300134-000 HUB-NC010NPCBS020V1 EA B  $        3,256.89 31.0%  $           2,247.25 N/A N/A
300137-000 HUB-NC005NPBBS020V1 EA B  $        1,678.61 31.0%  $           1,158.24 N/A N/A
300138-000 HUB-UBFI-C-100-D-1-R-S-2 EA B  $        2,463.34 31.0%  $           1,699.70 N/A N/A
300140-000 HUB-NPT-050-D-2-V-S50-O EA B  $        1,376.35 31.0%  $              949.68 N/A N/A
300149-000 HUB-NPT-025-D-2-V-S25-O EA B  $           919.66 31.0%  $              634.57 N/A N/A
300152-000 HUB-UBMO-C-025-E-N-P-N-4 EA B  $           781.05 31.0%  $              538.92 N/A N/A
300154-000 HUB-UB-MOD-2-E-D-C-N-4-O EA B  $           444.83 31.0%  $              306.93 N/A N/A
300157-000 HUB-UBMI-C-025-E-O-P-N-4 EA B  $           692.38 31.0%  $              477.74 N/A N/A
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300164-000 HUB-UBMI-D-025-E-O-P-N-4 EA B  $           779.49 31.0%  $              537.85 N/A N/A
300165-000 HUB-UB-MOD-2-E-E-C-N-4-I EA B  $           442.23 31.0%  $              305.14 N/A N/A
300170-000 HUB-UBFI-A-025-E-O-P-N-4 EA B  $           603.63 31.0%  $              416.50 N/A N/A
300173-000 HUB-UBFI-M-025-D-B-C-N-4 EA B  $           627.90 31.0%  $              433.25 N/A N/A
300176-000 HUB-UBFO-A-025-E-N-P-N-4 EA B  $           707.16 31.0%  $              487.94 N/A N/A
300211-000 HUB-ADAPTPLT-EMSNBP25HDT EA B  $             11.21 31.0%  $                  7.73 N/A N/A
300469-0 CABLE, RG-6 F MALE to F MALE 6 FT EA B  $             57.69 31.0%  $                39.81 N/A N/A
300469-1 CABLE, RG-6 F MALE to F MALE 20 FT EA B  $           144.23 31.0%  $                99.52 N/A N/A
300479-0 CABLE, QMA RA TO QMA RA 2 FT EA B  $             48.08 31.0%  $                33.18 N/A N/A
301374-000 HUB-UBFI-B-050-Q-T-C-G-4 EA B  $        1,261.58 31.0%  $              870.49 N/A N/A
301606-000 HUB-UBFO-C-100-D-L-P-G-4 EA B  $        2,131.03 31.0%  $           1,470.41 N/A N/A
301607-000 HUB-REARPANEL-AK/AL-KIT EA B  $           198.55 31.0%  $              137.00 N/A N/A
301609-000 HUB-UBFI-C-100-D-M-C-G-4 EA B  $        2,025.23 31.0%  $           1,397.41 N/A N/A
301612-000 HUB-UBMO-C-025-E-L-R-S-4 EA B  $           897.60 31.0%  $              619.34 N/A N/A
301613-000 HUB-UBFO-A-025-E-L-R-S-4 EA B  $           836.27 31.0%  $              577.03 N/A N/A
301616-000 HUB-UB-MOD-2-A-B-C-S-2-O EA B  $           531.50 31.0%  $              366.74 N/A N/A
301621-000 HUB-UB-MOD-1-A-C-C-S-2-I EA B  $           526.63 31.0%  $              363.37 N/A N/A
301627-000 HUB-UB-MOD-2-E-B-C-S-2-O EA B  $           613.53 31.0%  $              423.34 N/A N/A
301647-000 HUB-UBFI-M-025-Q-M-S-S-2 EA B  $           802.81 31.0%  $              553.94 N/A N/A
301741-000 HUB-KIT-GLAND-4.25-AERIA EA B  $             41.61 31.0%  $                28.71 N/A N/A
302050-000 HUB-UB-MOD-2-A-D-C-N-1-O EA B  $           363.91 31.0%  $              251.10 N/A N/A
302051-000 HUB-UB-MOD-2-A-G-C-N-1-O EA B  $           364.68 31.0%  $              251.63 N/A N/A
30M-07/K-AC098M-25/39 30M-07/K-AC098M-25/39: CTO-FIBER PATCHCO EA B  $           491.62 31.0%  $              339.22 N/A N/A
312975-000 UBMI-D-100-E-M-C-S-4 EA B  $        2,558.47 31.0%  $           1,765.34 N/A N/A
3-1375055-0 JACK,SL110,RJ45,CAT6,VIO EA B  $             11.02 31.00%  $                  7.60 N/A N/A
3-1375055-1 JACK,SL110,RJ45,CAT6,E.IVY EA B  $             11.02 31.00%  $                  7.60 N/A N/A
3-1375055-3 JACK,SL110,RJ45,CAT6,A.WHT EA B  $             11.02 31.00%  $                  7.60 N/A N/A
3-1375187-0 JACK/DC,SL110,RJ45,CAT6,VIO EA B  $             11.25 31.00%  $                  7.76 N/A N/A
3-1375187-1 JACK/DC,SL110,RJ45,CAT6,E.IVY EA B  $             11.25 31.00%  $                  7.76 N/A N/A
3-1375187-3 JACK/DC,SL110,RJ45,CAT6,A.WHT EA B  $             11.25 31.00%  $                  7.76 N/A N/A
3-1375191-0 JACK,SL110,RJ45,CAT5E,VIO EA B  $               7.37 31.00%  $                  5.09 N/A N/A
3-1375191-1 JACK,SL110,RJ45,CAT5E,E.IVY EA B  $               7.37 31.00%  $                  5.09 N/A N/A
3-1375191-3 JACK,SL110,RJ45,CAT5E,A.WHT EA B  $               7.37 31.00%  $                  5.09 N/A N/A
3-1375280-1 ASSY,PWR STRIP,4P,HORZ,8W,L1 EA B  $           263.89 31.00%  $              182.08 N/A N/A
3-1375280-2 ASSY,PWR STRIP,4P,HORZ,8W,L2 EA B  $           263.89 31.00%  $              182.08 N/A N/A
3-1375280-3 ASSY,PWR STRIP,4P,HORZ,8W,L3 EA B  $           263.89 31.00%  $              182.08 N/A N/A
3-1375280-4 ASSY,PWR STRIP,4P,HORZ,8W,L4 EA B  $           263.89 31.00%  $              182.08 N/A N/A
3-1435834-0 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B  $             31.44 31.00%  $                21.69 N/A N/A
3-1435834-5 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B  $             36.02 31.00%  $                24.85 N/A N/A
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3-1435835-0 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B  $             35.56 31.00%  $                24.54 N/A N/A
3-1435835-5 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B  $             36.29 31.00%  $                25.04 N/A N/A
3-1435860-0 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B  $             35.56 31.00%  $                24.54 N/A N/A
3-1435860-5 AMPTRAC,C6,PCORD,N-P,GRN/GRN EA B  $             36.29 31.00%  $                25.04 N/A N/A
3-1435861-0 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B  $             35.56 31.00%  $                24.54 N/A N/A
3-1435861-5 AMPTRAC,CAT6,PCORD ASSY,BLUE EA B  $             36.29 31.00%  $                25.04 N/A N/A
3-1435862-0 AMPTRAC,C6,PCORD,N-P,RED/RED EA B  $             35.56 31.00%  $                24.54 N/A N/A
3-1435862-5 AMPTRAC,C6,PCORD,N-P,RED/RED EA B  $             36.29 31.00%  $                25.04 N/A N/A
3-1435863-0 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B  $             35.56 31.00%  $                24.54 N/A N/A
3-1435863-5 AMPTRAC,C6,PCORD,N-P,YLW/YLW EA B  $             36.29 31.00%  $                25.04 N/A N/A
3-1435864-5 AMPTRAC,CAT6,PCORD ASSY,BLK EA B  $             36.29 31.00%  $                25.04 N/A N/A
3-1435918-0 AMPTRAC,CAT6,UTP PC,ORNG,WBOOT EA B  $             35.56 31.00%  $                24.54 N/A N/A
3-1435918-5 AMPTRAC,CAT6,UTP PC,ORNG,WBOOT EA B  $             36.29 31.00%  $                25.04 N/A N/A
3-1435919-0 AMPTRAC,CAT6,UTP PC,VIO/WBOOT EA B  $             35.56 31.00%  $                24.54 N/A N/A
3-1479077-1 ASSY,PWR STRIP,2P,L1,BLACK EA B  $             82.79 31.00%  $                57.13 N/A N/A
3-1479077-2 ASSY,PWR STRIP,2P,L2,BLACK EA B  $             82.79 31.00%  $                57.13 N/A N/A
3-1479077-3 ASSY,PWR STRIP,2P,L3,BLACK EA B  $             82.79 31.00%  $                57.13 N/A N/A
3-1479077-4 ASSY,PWR STRIP,2P,L4,BLACK EA B  $             82.79 31.00%  $                57.13 N/A N/A
3-1479093-1 PWR STRIP,2P,HORZ RM,8W,L1 EA B  $             82.79 31.00%  $                57.13 N/A N/A
3-1479093-2 PWR STRIP,2P,HORZ RM,8W,L2 EA B  $             82.79 31.00%  $                57.13 N/A N/A
3-1479093-3 PWR STRIP,2P,HORZ RM,8W,L3 EA B  $             82.79 31.00%  $                57.13 N/A N/A
3-1479093-4 PWR STRIP,2P,HORZ RM,8W,L4 EA B  $             82.79 31.00%  $                57.13 N/A N/A
3-1479603-0 C/A,ES C5E PLG/ES C5E PLG,SCTP EA B  $           110.96 31.00%  $                76.56 N/A N/A
3-1479604-0 C/A,ES C5E PLG/NES C5E PLG,SCT EA B  $             76.34 31.00%  $                52.67 N/A N/A
3-1499743-0 CA/ASSY,MP,8P,CAT5e blue EA B  $             23.73 31.00%  $                16.37 N/A N/A
3-1499743-5 C/A MP 8P CAT5e BLUE EA B  $             24.67 31.00%  $                17.02 N/A N/A
3-1499783-0 C/A, MP,8P,GRY,CAT6A, PLENUM EA B  $             93.42 31.00%  $                64.46 N/A N/A
3-1499841-0 C/A CAT6 SECURE RED EA B  $             38.69 31.00%  $                26.70 N/A N/A
3-1499841-5 C/A CAT6 SECURE RED EA B  $             39.98 31.00%  $                27.59 N/A N/A
3-1499842-0 C/A CAT6 SECURE YEL EA B  $             38.69 31.00%  $                26.70 N/A N/A
3-1499842-5 C/A CAT6 SECURE YEL EA B  $             39.98 31.00%  $                27.59 N/A N/A
3-1499843-0 C/A CAT6 SECURE GRN EA B  $             38.69 31.00%  $                26.70 N/A N/A
3-1499843-5 C/A CAT6 SECURE GRN EA B  $             39.98 31.00%  $                27.59 N/A N/A
3-1499844-0 C/A CAT6 SECURE BLU EA B  $             38.69 31.00%  $                26.70 N/A N/A
3-1499844-5 C/A CAT6 SECURE BLU EA B  $             39.98 31.00%  $                27.59 N/A N/A
3-1499845-0 C/A CAT6 SECURE VIO EA B  $             38.69 31.00%  $                26.70 N/A N/A
3-1499845-5 C/A CAT6 SECURE VIO EA B  $             39.98 31.00%  $                27.59 N/A N/A
3-1499846-0 C/A CAT6 SECURE ORG EA B  $             38.69 31.00%  $                26.70 N/A N/A
3-1499846-5 C/A CAT6 SECURE ORG EA B  $             39.98 31.00%  $                27.59 N/A N/A
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3-1499847-0 C/A CAT6 SECURE UNIV EA B  $             35.17 31.00%  $                24.27 N/A N/A
3-1499847-5 C/A CAT6 SECURE UNIV EA B  $             36.34 31.00%  $                25.07 N/A N/A
3-1499848-0 C/A CAT6 SECURE RED SHLD EA B  $             35.17 31.00%  $                24.27 N/A N/A
3-1499848-5 C/A CAT6 SECURE RED SHLD EA B  $             36.34 31.00%  $                25.07 N/A N/A
3-1499849-0 C/A CAT6 SECURE YEL SHLD EA B  $             87.94 31.00%  $                60.68 N/A N/A
3-1499849-5 C/A CAT6 SECURE YEL SHLD EA B  $             98.05 31.00%  $                67.65 N/A N/A
3-1499850-0 C/A CAT6 SECURE GRN SHLD EA B  $             87.94 31.00%  $                60.68 N/A N/A
3-1499850-5 C/A CAT6 SECURE GRN SHLD EA B  $             98.05 31.00%  $                67.65 N/A N/A
3-1499851-0 C/A CAT6 SECURE BLU SHLD EA B  $             87.94 31.00%  $                60.68 N/A N/A
3-1499851-5 C/A CAT6 SECURE BLU SHLD EA B  $             98.05 31.00%  $                67.65 N/A N/A
3-1499852-0 C/A CAT6 SECURE VIO SHLD EA B  $             87.94 31.00%  $                60.68 N/A N/A
3-1499852-5 C/A CAT6 SECURE VIO SHLD EA B  $             98.05 31.00%  $                67.65 N/A N/A
3-1499853-0 C/A CAT6 SECURE ORG SHLD EA B  $             87.94 31.00%  $                60.68 N/A N/A
3-1499853-5 C/A CAT6 SECURE ORG SHLD EA B  $             98.05 31.00%  $                67.65 N/A N/A
3-1553248-2 FOCASS, OM1, MPO SEC BRN- 12XS EA B  $           480.27 31.0%  $              331.39 N/A N/A
3-1553248-5 FOCASS, OM1, MPO SEC RED- 12XS EA B  $           480.27 31.0%  $              331.39 N/A N/A
3-1553287-0 FO C/A LC Opt LC Opt XG AQU EA B  $           143.98 31.00%  $                99.35 N/A N/A
3-1553287-1 FO C/A LC Opt LC Opt XG AQU EA B  $           146.80 31.00%  $              101.29 N/A N/A
3-1553287-2 FO C/A LC Opt LC Opt XG AQU EA B  $           149.67 31.00%  $              103.27 N/A N/A
3-1553287-3 FO C/A LC Opt LC Opt XG AQU EA B  $           152.49 31.00%  $              105.22 N/A N/A
3-1553287-4 FO C/A LC Opt LC Opt XG AQU EA B  $           155.32 31.00%  $              107.17 N/A N/A
3-1553287-5 FO C/A LC Opt LC Opt XG AQU EA B  $           158.15 31.00%  $              109.12 N/A N/A
3-1553287-6 FO C/A LC Opt LC Opt XG AQU EA B  $           160.97 31.00%  $              111.07 N/A N/A
3-1553287-7 FO C/A LC Opt LC Opt XG AQU EA B  $           163.82 31.00%  $              113.04 N/A N/A
3-1553287-8 FO C/A LC Opt LC Opt XG AQU EA B  $           166.67 31.00%  $              115.00 N/A N/A
3-1553287-9 FO C/A LC Opt LC Opt XG AQU EA B  $           169.49 31.00%  $              116.95 N/A N/A
3-1553290-0 FO PIGTAIL MTRJ 62.5 RED EA B  $           547.81 31.00%  $              377.99 N/A N/A
3-1553291-0 FO PIGTAIL MTRJ 62.5 YEL EA B  $           536.06 31.00%  $              369.88 N/A N/A
3-1553292-0 FO PIGTAIL MTRJ 62.5 GRN EA B  $           536.06 31.00%  $              369.88 N/A N/A
3-1553293-0 FO PIGTAIL MTRJ 62.5 BLU EA B  $           536.06 31.00%  $              369.88 N/A N/A
3-1553516-0 FO C/A SC Opt LC Opt XG AQU EA B  $           147.92 31.00%  $              102.06 N/A N/A
3-1553516-1 FO C/A SC Opt LC Opt XG AQU EA B  $           150.74 31.00%  $              104.01 N/A N/A
3-1553516-2 FO C/A SC Opt LC Opt XG AQU EA B  $           153.61 31.00%  $              105.99 N/A N/A
3-1553516-3 FO C/A SC Opt LC Opt XG AQU EA B  $           156.44 31.00%  $              107.94 N/A N/A
3-1553516-4 FO C/A SC Opt LC Opt XG AQU EA B  $           159.28 31.00%  $              109.90 N/A N/A
3-1553516-5 FO C/A SC Opt LC Opt XG AQU EA B  $           162.11 31.00%  $              111.86 N/A N/A
3-1553516-6 FO C/A SC Opt LC Opt XG AQU EA B  $           164.94 31.00%  $              113.81 N/A N/A
3-1553516-7 FO C/A SC Opt LC Opt XG AQU EA B  $           167.78 31.00%  $              115.77 N/A N/A
3-1553516-8 FO C/A SC Opt LC Opt XG AQU EA B  $           170.63 31.00%  $              117.73 N/A N/A
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3-1553516-9 FO C/A SC Opt LC Opt XG AQU EA B  $           173.47 31.00%  $              119.69 N/A N/A
3-1591187-1 PEL-POE-24PRT-MGD-DP-US EA B  $        2,211.45 31.00%  $           1,525.90 N/A N/A
3-1591360-1 PEL-ANLYZR-HD-384-ICM EA B  $        2,871.04 31.00%  $           1,981.02 N/A N/A
3-1754406-0 FO C/A MTRJ MTRJ RED XG AQU EA B  $           125.44 31.00%  $                86.55 N/A N/A
3-1754406-1 FO C/A MTRJ MTRJ RED XG AQU EA B  $           128.30 31.00%  $                88.53 N/A N/A
3-1754406-2 FO C/A MTRJ MTRJ RED XG AQU EA B  $           131.13 31.00%  $                90.48 N/A N/A
3-1754406-3 FO C/A MTRJ MTRJ RED XG AQU EA B  $           133.98 31.00%  $                92.45 N/A N/A
3-1754406-4 FO C/A MTRJ MTRJ RED XG AQU EA B  $           136.80 31.00%  $                94.39 N/A N/A
3-1754406-5 FO C/A MTRJ MTRJ RED XG AQU EA B  $           139.67 31.00%  $                96.37 N/A N/A
3-1754406-6 FO C/A MTRJ MTRJ RED XG AQU EA B  $           142.49 31.00%  $                98.32 N/A N/A
3-1754406-7 FO C/A MTRJ MTRJ RED XG AQU EA B  $           145.34 31.00%  $              100.28 N/A N/A
3-1754406-8 FO C/A MTRJ MTRJ RED XG AQU EA B  $           148.19 31.00%  $              102.25 N/A N/A
3-1754406-9 FO C/A MTRJ MTRJ RED XG AQU EA B  $           151.03 31.00%  $              104.21 N/A N/A
3-1754408-0 FO C/A MTRJ MTRJ GRN XG AQU EA B  $           125.44 31.00%  $                86.55 N/A N/A
3-1754408-1 FO C/A MTRJ MTRJ GRN XG AQU EA B  $           128.30 31.00%  $                88.53 N/A N/A
3-1754408-2 FO C/A MTRJ MTRJ GRN XG AQU EA B  $           131.13 31.00%  $                90.48 N/A N/A
3-1754408-3 FO C/A MTRJ MTRJ GRN XG AQU EA B  $           133.98 31.00%  $                92.45 N/A N/A
3-1754408-4 FO C/A MTRJ MTRJ GRN XG AQU EA B  $           136.80 31.00%  $                94.39 N/A N/A
3-1754408-5 FO C/A MTRJ MTRJ GRN XG AQU EA B  $           139.67 31.00%  $                96.37 N/A N/A
3-1754408-6 FO C/A MTRJ MTRJ GRN XG AQU EA B  $           142.49 31.00%  $                98.32 N/A N/A
3-1754408-7 FO C/A MTRJ MTRJ GRN XG AQU EA B  $           145.34 31.00%  $              100.28 N/A N/A
3-1754408-8 FO C/A MTRJ MTRJ GRN XG AQU EA B  $           148.19 31.00%  $              102.25 N/A N/A
3-1754408-9 FO C/A MTRJ MTRJ GRN XG AQU EA B  $           151.03 31.00%  $              104.21 N/A N/A
3-1777277-0 Adap Plt, 24 Prt, LC Dup Sec w/ Shut EA B  $           239.53 31.00%  $              165.28 N/A N/A
3-1828262-0 FO C/A MTRJ AQU SC XG AQU EA B  $           131.73 31.00%  $                90.89 N/A N/A
3-1828262-1 FO C/A MTRJ AQU SC XG AQU EA B  $           134.71 31.00%  $                92.95 N/A N/A
3-1828262-2 FO C/A MTRJ AQU SC XG AQU EA B  $           137.69 31.00%  $                95.01 N/A N/A
3-1828262-3 FO C/A MTRJ AQU SC XG AQU EA B  $           140.69 31.00%  $                97.08 N/A N/A
3-1828262-4 FO C/A MTRJ AQU SC XG AQU EA B  $           143.65 31.00%  $                99.12 N/A N/A
3-1828262-5 FO C/A MTRJ AQU SC XG AQU EA B  $           146.65 31.00%  $              101.19 N/A N/A
3-1828262-6 FO C/A MTRJ AQU SC XG AQU EA B  $           149.63 31.00%  $              103.24 N/A N/A
3-1828262-7 FO C/A MTRJ AQU SC XG AQU EA B  $           152.61 31.00%  $              105.30 N/A N/A
3-1828262-8 FO C/A MTRJ AQU SC XG AQU EA B  $           155.59 31.00%  $              107.36 N/A N/A
3-1828262-9 FO C/A MTRJ AQU SC XG AQU EA B  $           158.59 31.00%  $              109.43 N/A N/A
3-1828264-0 C/A,50,MTRJ-MTRJ BRN EA B  $           104.19 31.00%  $                71.89 N/A N/A
3-1828264-1 C/A,50,MTRJ-MTRJ BRN EA B  $           112.11 31.00%  $                77.36 N/A N/A
3-1828264-2 C/A,50,MTRJ-MTRJ BRN EA B  $           114.42 31.00%  $                78.95 N/A N/A
3-1828264-3 C/A,50,MTRJ-MTRJ BRN EA B  $           116.75 31.00%  $                80.56 N/A N/A
3-1828264-4 C/A,50,MTRJ-MTRJ BRN EA B  $           119.07 31.00%  $                82.16 N/A N/A
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3-1828264-5 C/A,50,MTRJ-MTRJ BRN EA B  $           121.38 31.00%  $                83.75 N/A N/A
3-1828264-6 C/A,50,MTRJ-MTRJ BRN EA B  $           123.67 31.00%  $                85.33 N/A N/A
3-1828264-7 C/A,50,MTRJ-MTRJ BRN EA B  $           126.01 31.00%  $                86.95 N/A N/A
3-1828264-8 C/A,50,MTRJ-MTRJ BRN EA B  $           128.32 31.00%  $                88.54 N/A N/A
3-1828264-9 C/A,50,MTRJ-MTRJ BRN EA B  $           130.65 31.00%  $                90.15 N/A N/A
3-1828266-0 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $           104.19 31.00%  $                71.89 N/A N/A
3-1828266-1 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $           112.11 31.00%  $                77.36 N/A N/A
3-1828266-2 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $           114.42 31.00%  $                78.95 N/A N/A
3-1828266-3 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $           116.75 31.00%  $                80.56 N/A N/A
3-1828266-4 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $           119.07 31.00%  $                82.16 N/A N/A
3-1828266-5 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $           121.38 31.00%  $                83.75 N/A N/A
3-1828266-6 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $           123.67 31.00%  $                85.33 N/A N/A
3-1828266-7 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $           126.01 31.00%  $                86.95 N/A N/A
3-1828266-8 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $           128.32 31.00%  $                88.54 N/A N/A
3-1828266-9 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $           130.65 31.00%  $                90.15 N/A N/A
3-1828267-0 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $           104.19 31.00%  $                71.89 N/A N/A
3-1828267-1 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $           112.11 31.00%  $                77.36 N/A N/A
3-1828267-2 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $           114.42 31.00%  $                78.95 N/A N/A
3-1828267-3 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $           116.75 31.00%  $                80.56 N/A N/A
3-1828267-4 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $           119.07 31.00%  $                82.16 N/A N/A
3-1828267-5 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $           121.38 31.00%  $                83.75 N/A N/A
3-1828267-6 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $           123.67 31.00%  $                85.33 N/A N/A
3-1828267-7 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $           126.01 31.00%  $                86.95 N/A N/A
3-1828267-8 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $           128.32 31.00%  $                88.54 N/A N/A
3-1828267-9 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $           130.65 31.00%  $                90.15 N/A N/A
3-1828268-0 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $           104.19 31.00%  $                71.89 N/A N/A
3-1828268-1 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $           112.11 31.00%  $                77.36 N/A N/A
3-1828268-2 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $           114.42 31.00%  $                78.95 N/A N/A
3-1828268-3 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $           116.75 31.00%  $                80.56 N/A N/A
3-1828268-4 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $           119.07 31.00%  $                82.16 N/A N/A
3-1828268-5 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $           121.38 31.00%  $                83.75 N/A N/A
3-1828268-6 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $           123.67 31.00%  $                85.33 N/A N/A
3-1828268-7 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $           126.01 31.00%  $                86.95 N/A N/A
3-1828268-8 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $           128.32 31.00%  $                88.54 N/A N/A
3-1828268-9 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $           130.65 31.00%  $                90.15 N/A N/A
3-1828279-0 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $           104.19 31.00%  $                71.89 N/A N/A
3-1828279-1 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $           112.11 31.00%  $                77.36 N/A N/A
3-1828279-2 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $           114.42 31.00%  $                78.95 N/A N/A
3-1828279-3 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $           116.75 31.00%  $                80.56 N/A N/A
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3-1828279-4 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $           119.07 31.00%  $                82.16 N/A N/A
3-1828279-5 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $           121.38 31.00%  $                83.75 N/A N/A
3-1828279-6 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $           123.67 31.00%  $                85.33 N/A N/A
3-1828279-7 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $           126.01 31.00%  $                86.95 N/A N/A
3-1828279-8 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $           128.32 31.00%  $                88.54 N/A N/A
3-1828279-9 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $           130.65 31.00%  $                90.15 N/A N/A
3-1828283-0 C/A,62.5,MTRJ-SC DUP. EA B  $           104.98 31.00%  $                72.44 N/A N/A
3-1828283-1 C/A,62.5,MTRJ-SC DUP. EA B  $           107.67 31.00%  $                74.29 N/A N/A
3-1828283-2 C/A,62.5,MTRJ-SC DUP. EA B  $           110.32 31.00%  $                76.12 N/A N/A
3-1828283-3 C/A,62.5,MTRJ-SC DUP. EA B  $           113.01 31.00%  $                77.98 N/A N/A
3-1828283-4 C/A,62.5,MTRJ-SC DUP. EA B  $           115.71 31.00%  $                79.84 N/A N/A
3-1828283-5 C/A,62.5,MTRJ-SC DUP. EA B  $           118.38 31.00%  $                81.68 N/A N/A
3-1828283-6 C/A,62.5,MTRJ-SC DUP. EA B  $           121.07 31.00%  $                83.54 N/A N/A
3-1828283-7 C/A,62.5,MTRJ-SC DUP. EA B  $           123.75 31.00%  $                85.39 N/A N/A
3-1828283-8 C/A,62.5,MTRJ-SC DUP. EA B  $           126.42 31.00%  $                87.23 N/A N/A
3-1828283-9 C/A,62.5,MTRJ-SC DUP. EA B  $           129.11 31.00%  $                89.09 N/A N/A
3-1828285-0 FO C/A MTRJ ROS SC 62.5 ORN EA B  $           104.19 31.00%  $                71.89 N/A N/A
3-1828285-1 FO C/A MTRJ ROS SC 62.5 ORN EA B  $           112.11 31.00%  $                77.36 N/A N/A
3-1828285-2 FO C/A MTRJ ROS SC 62.5 ORN EA B  $           114.42 31.00%  $                78.95 N/A N/A
3-1828285-3 FO C/A MTRJ ROS SC 62.5 ORN EA B  $           116.75 31.00%  $                80.56 N/A N/A
3-1828285-4 FO C/A MTRJ ROS SC 62.5 ORN EA B  $           119.07 31.00%  $                82.16 N/A N/A
3-1828285-5 FO C/A MTRJ ROS SC 62.5 ORN EA B  $           121.38 31.00%  $                83.75 N/A N/A
3-1828285-6 FO C/A MTRJ ROS SC 62.5 ORN EA B  $           123.67 31.00%  $                85.33 N/A N/A
3-1828285-7 FO C/A MTRJ ROS SC 62.5 ORN EA B  $           126.01 31.00%  $                86.95 N/A N/A
3-1828285-8 FO C/A MTRJ ROS SC 62.5 ORN EA B  $           128.32 31.00%  $                88.54 N/A N/A
3-1828285-9 FO C/A MTRJ ROS SC 62.5 ORN EA B  $           130.65 31.00%  $                90.15 N/A N/A
3-1905003-0 FO C/A LC RED SC XG RED EA B  $           130.59 31.00%  $                90.11 N/A N/A
3-1905003-1 FO C/A LC RED SC XG RED EA B  $           133.11 31.00%  $                91.85 N/A N/A
3-1905003-2 FO C/A LC RED SC XG RED EA B  $           135.57 31.00%  $                93.54 N/A N/A
3-1905003-3 FO C/A LC RED SC XG RED EA B  $           138.05 31.00%  $                95.25 N/A N/A
3-1905003-4 FO C/A LC RED SC XG RED EA B  $           140.48 31.00%  $                96.93 N/A N/A
3-1905003-5 FO C/A LC RED SC XG RED EA B  $           142.94 31.00%  $                98.63 N/A N/A
3-1905003-6 FO C/A LC RED SC XG RED EA B  $           145.42 31.00%  $              100.34 N/A N/A
3-1905003-7 FO C/A LC RED SC XG RED EA B  $           147.90 31.00%  $              102.05 N/A N/A
3-1905003-8 FO C/A LC RED SC XG RED EA B  $           150.36 31.00%  $              103.75 N/A N/A
3-1905003-9 FO C/A LC RED SC XG RED EA B  $           152.84 31.00%  $              105.46 N/A N/A
3-1905113-0 C/A,SM,LC SEC - LC STD EA B  $           100.84 31.00%  $                69.58 N/A N/A
3-1905113-1 C/A,SM,LC SEC - LC STD EA B  $           102.17 31.00%  $                70.50 N/A N/A
3-1905113-2 C/A,SM,LC SEC - LC STD EA B  $           103.46 31.00%  $                71.39 N/A N/A
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3-1905113-3 C/A,SM,LC SEC - LC STD EA B  $           104.77 31.00%  $                72.29 N/A N/A
3-1905113-4 C/A,SM,LC SEC - LC STD EA B  $           106.05 31.00%  $                73.17 N/A N/A
3-1905113-5 C/A,SM,LC SEC - LC STD EA B  $           107.36 31.00%  $                74.08 N/A N/A
3-1905113-6 C/A,SM,LC SEC - LC STD EA B  $           108.63 31.00%  $                74.95 N/A N/A
3-1905113-7 C/A,SM,LC SEC - LC STD EA B  $           109.96 31.00%  $                75.87 N/A N/A
3-1905113-8 C/A,SM,LC SEC - LC STD EA B  $           111.26 31.00%  $                76.77 N/A N/A
3-1905113-9 C/A,SM,LC SEC - LC STD EA B  $           112.55 31.00%  $                77.66 N/A N/A
3-1905117-0 FO C/A LC AQU LC SM YEL EA B  $           100.84 31.00%  $                69.58 N/A N/A
3-1905117-1 FO C/A LC AQU LC SM YEL EA B  $           102.17 31.00%  $                70.50 N/A N/A
3-1905117-2 FO C/A LC AQU LC SM YEL EA B  $           103.46 31.00%  $                71.39 N/A N/A
3-1905117-3 FO C/A LC AQU LC SM YEL EA B  $           104.77 31.00%  $                72.29 N/A N/A
3-1905117-4 FO C/A LC AQU LC SM YEL EA B  $           106.05 31.00%  $                73.17 N/A N/A
3-1905117-5 FO C/A LC AQU LC SM YEL EA B  $           107.36 31.00%  $                74.08 N/A N/A
3-1905117-6 FO C/A LC AQU LC SM YEL EA B  $           108.63 31.00%  $                74.95 N/A N/A
3-1905117-7 FO C/A LC AQU LC SM YEL EA B  $           109.96 31.00%  $                75.87 N/A N/A
3-1905117-8 FO C/A LC AQU LC SM YEL EA B  $           111.26 31.00%  $                76.77 N/A N/A
3-1905117-9 FO C/A LC AQU LC SM YEL EA B  $           112.55 31.00%  $                77.66 N/A N/A
3-1905118-0 FO C/A LC GRY LC SM YEL EA B  $           100.84 31.00%  $                69.58 N/A N/A
3-1905118-1 FO C/A LC GRY LC SM YEL EA B  $           102.17 31.00%  $                70.50 N/A N/A
3-1905118-2 FO C/A LC GRY LC SM YEL EA B  $           103.46 31.00%  $                71.39 N/A N/A
3-1905118-3 FO C/A LC GRY LC SM YEL EA B  $           104.77 31.00%  $                72.29 N/A N/A
3-1905118-4 FO C/A LC GRY LC SM YEL EA B  $           106.05 31.00%  $                73.17 N/A N/A
3-1905118-5 FO C/A LC GRY LC SM YEL EA B  $           107.36 31.00%  $                74.08 N/A N/A
3-1905118-6 FO C/A LC GRY LC SM YEL EA B  $           108.63 31.00%  $                74.95 N/A N/A
3-1905118-7 FO C/A LC GRY LC SM YEL EA B  $           109.96 31.00%  $                75.87 N/A N/A
3-1905118-8 FO C/A LC GRY LC SM YEL EA B  $           111.26 31.00%  $                76.77 N/A N/A
3-1905118-9 FO C/A LC GRY LC SM YEL EA B  $           112.55 31.00%  $                77.66 N/A N/A
3-1905362-0 FO C/A LC YEL LC 50/125 YEL EA B  $           110.23 31.00%  $                76.06 N/A N/A
3-1905362-1 FO C/A LC YEL LC 50/125 YEL EA B  $           113.69 31.00%  $                78.45 N/A N/A
3-1905362-2 FO C/A LC YEL LC 50/125 YEL EA B  $           117.13 31.00%  $                80.82 N/A N/A
3-1905362-3 FO C/A LC YEL LC 50/125 YEL EA B  $           120.59 31.00%  $                83.21 N/A N/A
3-1905362-4 FO C/A LC YEL LC 50/125 YEL EA B  $           124.05 31.00%  $                85.59 N/A N/A
3-1905362-5 FO C/A LC YEL LC 50/125 YEL EA B  $           127.49 31.00%  $                87.97 N/A N/A
3-1905362-6 FO C/A LC YEL LC 50/125 YEL EA B  $           130.96 31.00%  $                90.36 N/A N/A
3-1905362-7 FO C/A LC YEL LC 50/125 YEL EA B  $           134.42 31.00%  $                92.75 N/A N/A
3-1905362-8 FO C/A LC YEL LC 50/125 YEL EA B  $           137.86 31.00%  $                95.12 N/A N/A
3-1905362-9 FO C/A LC YEL LC 50/125 YEL EA B  $           141.32 31.00%  $                97.51 N/A N/A
3-1905363-0 FO C/A LC YEL LC XG YEL EA B  $           128.36 31.00%  $                88.57 N/A N/A
3-1905363-1 FO C/A LC YEL LC XG YEL EA B  $           131.59 31.00%  $                90.80 N/A N/A
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3-1905363-2 FO C/A LC YEL LC XG YEL EA B  $           134.82 31.00%  $                93.03 N/A N/A
3-1905363-3 FO C/A LC YEL LC XG YEL EA B  $           138.03 31.00%  $                95.24 N/A N/A
3-1905363-4 FO C/A LC YEL LC XG YEL EA B  $           141.28 31.00%  $                97.48 N/A N/A
3-1905363-5 FO C/A LC YEL LC XG YEL EA B  $           144.49 31.00%  $                99.70 N/A N/A
3-1905363-6 FO C/A LC YEL LC XG YEL EA B  $           147.72 31.00%  $              101.93 N/A N/A
3-1905363-7 FO C/A LC YEL LC XG YEL EA B  $           150.94 31.00%  $              104.15 N/A N/A
3-1905363-8 FO C/A LC YEL LC XG YEL EA B  $           151.34 31.00%  $              104.42 N/A N/A
3-1905363-9 FO C/A LC YEL LC XG YEL EA B  $           157.40 31.00%  $              108.61 N/A N/A
3-1905410-0 FO C/A LC GRN SC 50/125 GRN EA B  $           110.23 31.00%  $                76.06 N/A N/A
3-1905410-1 FO C/A LC GRN SC 50/125 GRN EA B  $           113.69 31.00%  $                78.45 N/A N/A
3-1905410-2 FO C/A LC GRN SC 50/125 GRN EA B  $           117.13 31.00%  $                80.82 N/A N/A
3-1905410-3 FO C/A LC GRN SC 50/125 GRN EA B  $           120.59 31.00%  $                83.21 N/A N/A
3-1905410-4 FO C/A LC GRN SC 50/125 GRN EA B  $           124.05 31.00%  $                85.59 N/A N/A
3-1905410-5 FO C/A LC GRN SC 50/125 GRN EA B  $           127.49 31.00%  $                87.97 N/A N/A
3-1905410-6 FO C/A LC GRN SC 50/125 GRN EA B  $           130.96 31.00%  $                90.36 N/A N/A
3-1905410-7 FO C/A LC GRN SC 50/125 GRN EA B  $           134.42 31.00%  $                92.75 N/A N/A
3-1905410-8 FO C/A LC GRN SC 50/125 GRN EA B  $           137.86 31.00%  $                95.12 N/A N/A
3-1905410-9 FO C/A LC GRN SC 50/125 GRN EA B  $           141.32 31.00%  $                97.51 N/A N/A
3-1905498-0 FO C/A LC GRN LC 50/125 GRN EA B  $           110.23 31.00%  $                76.06 N/A N/A
3-1905498-1 FO C/A LC GRN LC 50/125 GRN EA B  $           113.69 31.00%  $                78.45 N/A N/A
3-1905498-2 FO C/A LC GRN LC 50/125 GRN EA B  $           117.13 31.00%  $                80.82 N/A N/A
3-1905498-3 FO C/A LC GRN LC 50/125 GRN EA B  $           120.59 31.00%  $                83.21 N/A N/A
3-1905498-4 FO C/A LC GRN LC 50/125 GRN EA B  $           124.05 31.00%  $                85.59 N/A N/A
3-1905498-5 FO C/A LC GRN LC 50/125 GRN EA B  $           127.49 31.00%  $                87.97 N/A N/A
3-1905498-6 FO C/A LC GRN LC 50/125 GRN EA B  $           130.96 31.00%  $                90.36 N/A N/A
3-1905498-7 FO C/A LC GRN LC 50/125 GRN EA B  $           134.42 31.00%  $                92.75 N/A N/A
3-1905498-8 FO C/A LC GRN LC 50/125 GRN EA B  $           137.86 31.00%  $                95.12 N/A N/A
3-1905498-9 FO C/A LC GRN LC 50/125 GRN EA B  $           141.32 31.00%  $                97.51 N/A N/A
3-1905906-0 FO C/A LC VIO LC 50/125 VIO EA B  $           115.75 31.00%  $                79.87 N/A N/A
3-1905906-1 FO C/A LC VIO LC 50/125 VIO EA B  $           118.71 31.00%  $                81.91 N/A N/A
3-1905906-2 FO C/A LC VIO LC 50/125 VIO EA B  $           121.63 31.00%  $                83.92 N/A N/A
3-1905906-3 FO C/A LC VIO LC 50/125 VIO EA B  $           124.59 31.00%  $                85.97 N/A N/A
3-1905906-4 FO C/A LC VIO LC 50/125 VIO EA B  $           127.57 31.00%  $                88.02 N/A N/A
3-1905906-5 FO C/A LC VIO LC 50/125 VIO EA B  $           130.51 31.00%  $                90.05 N/A N/A
3-1905906-6 FO C/A LC VIO LC 50/125 VIO EA B  $           133.48 31.00%  $                92.10 N/A N/A
3-1905906-7 FO C/A LC VIO LC 50/125 VIO EA B  $           136.44 31.00%  $                94.14 N/A N/A
3-1905906-8 FO C/A LC VIO LC 50/125 VIO EA B  $           139.38 31.00%  $                96.17 N/A N/A
3-1905906-9 FO C/A LC VIO LC 50/125 VIO EA B  $           142.36 31.00%  $                98.23 N/A N/A
3-1906000-0 FO C/A LC AQU SC 50/125 ORN EA B  $           104.98 31.00%  $                72.44 N/A N/A
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3-1906000-1 FO C/A LC AQU SC 50/125 ORN EA B  $           107.67 31.00%  $                74.29 N/A N/A
3-1906000-2 FO C/A LC AQU SC 50/125 ORN EA B  $           110.32 31.00%  $                76.12 N/A N/A
3-1906000-3 FO C/A LC AQU SC 50/125 ORN EA B  $           113.01 31.00%  $                77.98 N/A N/A
3-1906000-4 FO C/A LC AQU SC 50/125 ORN EA B  $           115.71 31.00%  $                79.84 N/A N/A
3-1906000-5 FO C/A LC AQU SC 50/125 ORN EA B  $           118.38 31.00%  $                81.68 N/A N/A
3-1906000-6 FO C/A LC AQU SC 50/125 ORN EA B  $           121.07 31.00%  $                83.54 N/A N/A
3-1906000-7 FO C/A LC AQU SC 50/125 ORN EA B  $           123.75 31.00%  $                85.39 N/A N/A
3-1906000-8 FO C/A LC AQU SC 50/125 ORN EA B  $           126.42 31.00%  $                87.23 N/A N/A
3-1906000-9 FO C/A LC AQU SC 50/125 ORN EA B  $           129.11 31.00%  $                89.09 N/A N/A
3-1906002-0 FO C/A LC RED ST 50/125 ORN EA B  $             99.98 31.00%  $                68.99 N/A N/A
3-1906002-1 FO C/A LC RED ST 50/125 ORN EA B  $           103.11 31.00%  $                71.15 N/A N/A
3-1906002-2 FO C/A LC RED ST 50/125 ORN EA B  $           106.25 31.00%  $                73.31 N/A N/A
3-1906002-3 FO C/A LC RED ST 50/125 ORN EA B  $           109.38 31.00%  $                75.47 N/A N/A
3-1906002-4 FO C/A LC RED ST 50/125 ORN EA B  $           112.51 31.00%  $                77.63 N/A N/A
3-1906002-5 FO C/A LC RED ST 50/125 ORN EA B  $           115.65 31.00%  $                79.80 N/A N/A
3-1906002-6 FO C/A LC RED ST 50/125 ORN EA B  $           118.78 31.00%  $                81.96 N/A N/A
3-1906002-7 FO C/A LC RED ST 50/125 ORN EA B  $           121.92 31.00%  $                84.12 N/A N/A
3-1906002-8 FO C/A LC RED ST 50/125 ORN EA B  $           125.05 31.00%  $                86.28 N/A N/A
3-1906002-9 FO C/A LC RED ST 50/125 ORN EA B  $           128.19 31.00%  $                88.45 N/A N/A
3-1906006-0 FO C/A LC ORN ST 50/125 ORN EA B  $           104.98 31.00%  $                72.44 N/A N/A
3-1906006-1 FO C/A LC ORN ST 50/125 ORN EA B  $           107.67 31.00%  $                74.29 N/A N/A
3-1906006-2 FO C/A LC ORN ST 50/125 ORN EA B  $           110.32 31.00%  $                76.12 N/A N/A
3-1906006-3 FO C/A LC ORN ST 50/125 ORN EA B  $           113.01 31.00%  $                77.98 N/A N/A
3-1906006-4 FO C/A LC ORN ST 50/125 ORN EA B  $           115.71 31.00%  $                79.84 N/A N/A
3-1906006-5 FO C/A LC ORN ST 50/125 ORN EA B  $           118.38 31.00%  $                81.68 N/A N/A
3-1906006-6 FO C/A LC ORN ST 50/125 ORN EA B  $           121.07 31.00%  $                83.54 N/A N/A
3-1906006-7 FO C/A LC ORN ST 50/125 ORN EA B  $           123.75 31.00%  $                85.39 N/A N/A
3-1906006-8 FO C/A LC ORN ST 50/125 ORN EA B  $           126.42 31.00%  $                87.23 N/A N/A
3-1906006-9 FO C/A LC ORN ST 50/125 ORN EA B  $           129.11 31.00%  $                89.09 N/A N/A
3-1906007-0 FO C/A LC ROS ST 50/125 ORN EA B  $           104.98 31.00%  $                72.44 N/A N/A
3-1906007-1 FO C/A LC ROS ST 50/125 ORN EA B  $           107.67 31.00%  $                74.29 N/A N/A
3-1906007-2 FO C/A LC ROS ST 50/125 ORN EA B  $           110.32 31.00%  $                76.12 N/A N/A
3-1906007-3 FO C/A LC ROS ST 50/125 ORN EA B  $           113.01 31.00%  $                77.98 N/A N/A
3-1906007-4 FO C/A LC ROS ST 50/125 ORN EA B  $           115.71 31.00%  $                79.84 N/A N/A
3-1906007-5 FO C/A LC ROS ST 50/125 ORN EA B  $           118.38 31.00%  $                81.68 N/A N/A
3-1906007-6 FO C/A LC ROS ST 50/125 ORN EA B  $           121.07 31.00%  $                83.54 N/A N/A
3-1906007-7 FO C/A LC ROS ST 50/125 ORN EA B  $           123.75 31.00%  $                85.39 N/A N/A
3-1906007-8 FO C/A LC ROS ST 50/125 ORN EA B  $           126.42 31.00%  $                87.23 N/A N/A
3-1906007-9 FO C/A LC ROS ST 50/125 ORN EA B  $           129.11 31.00%  $                89.09 N/A N/A
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3-1906009-0 FO C/A LC BRN ST 50/125 ORN EA B  $           104.98 31.00%  $                72.44 N/A N/A
3-1906009-1 FO C/A LC BRN ST 50/125 ORN EA B  $           107.67 31.00%  $                74.29 N/A N/A
3-1906009-2 FO C/A LC BRN ST 50/125 ORN EA B  $           110.32 31.00%  $                76.12 N/A N/A
3-1906009-3 FO C/A LC BRN ST 50/125 ORN EA B  $           113.01 31.00%  $                77.98 N/A N/A
3-1906009-4 FO C/A LC BRN ST 50/125 ORN EA B  $           115.71 31.00%  $                79.84 N/A N/A
3-1906009-5 FO C/A LC BRN ST 50/125 ORN EA B  $           118.38 31.00%  $                81.68 N/A N/A
3-1906009-6 FO C/A LC BRN ST 50/125 ORN EA B  $           121.07 31.00%  $                83.54 N/A N/A
3-1906009-7 FO C/A LC BRN ST 50/125 ORN EA B  $           123.75 31.00%  $                85.39 N/A N/A
3-1906009-8 FO C/A LC BRN ST 50/125 ORN EA B  $           126.42 31.00%  $                87.23 N/A N/A
3-1906009-9 FO C/A LC BRN ST 50/125 ORN EA B  $           129.11 31.00%  $                89.09 N/A N/A
3-1906010-0 FO C/A LC AQU ST 50/125 ORN EA B  $           104.98 31.00%  $                72.44 N/A N/A
3-1906010-1 FO C/A LC AQU ST 50/125 ORN EA B  $           107.67 31.00%  $                74.29 N/A N/A
3-1906010-2 FO C/A LC AQU ST 50/125 ORN EA B  $           110.32 31.00%  $                76.12 N/A N/A
3-1906010-3 FO C/A LC AQU ST 50/125 ORN EA B  $           113.01 31.00%  $                77.98 N/A N/A
3-1906010-4 FO C/A LC AQU ST 50/125 ORN EA B  $           115.71 31.00%  $                79.84 N/A N/A
3-1906010-5 FO C/A LC AQU ST 50/125 ORN EA B  $           118.38 31.00%  $                81.68 N/A N/A
3-1906010-6 FO C/A LC AQU ST 50/125 ORN EA B  $           121.07 31.00%  $                83.54 N/A N/A
3-1906010-7 FO C/A LC AQU ST 50/125 ORN EA B  $           123.75 31.00%  $                85.39 N/A N/A
3-1906010-8 FO C/A LC AQU ST 50/125 ORN EA B  $           126.42 31.00%  $                87.23 N/A N/A
3-1906010-9 FO C/A LC AQU ST 50/125 ORN EA B  $           129.11 31.00%  $                89.09 N/A N/A
3-1906020-0 FO C/A LC AQU LC 50/125 ORN EA B  $           104.98 31.00%  $                72.44 N/A N/A
3-1906020-1 FO C/A LC AQU LC 50/125 ORN EA B  $           107.67 31.00%  $                74.29 N/A N/A
3-1906020-2 FO C/A LC AQU LC 50/125 ORN EA B  $           110.32 31.00%  $                76.12 N/A N/A
3-1906020-3 FO C/A LC AQU LC 50/125 ORN EA B  $           113.01 31.00%  $                77.98 N/A N/A
3-1906020-4 FO C/A LC AQU LC 50/125 ORN EA B  $           115.71 31.00%  $                79.84 N/A N/A
3-1906020-5 FO C/A LC AQU LC 50/125 ORN EA B  $           118.38 31.00%  $                81.68 N/A N/A
3-1906020-6 FO C/A LC AQU LC 50/125 ORN EA B  $           121.07 31.00%  $                83.54 N/A N/A
3-1906020-7 FO C/A LC AQU LC 50/125 ORN EA B  $           123.75 31.00%  $                85.39 N/A N/A
3-1906020-8 FO C/A LC AQU LC 50/125 ORN EA B  $           126.42 31.00%  $                87.23 N/A N/A
3-1906020-9 FO C/A LC AQU LC 50/125 ORN EA B  $           129.11 31.00%  $                89.09 N/A N/A
3-1906036-0 FO C/A LC ROS SC 62.5 ORN EA B  $           104.98 31.00%  $                72.44 N/A N/A
3-1906036-1 FO C/A LC ROS SC 62.5 ORN EA B  $           107.67 31.00%  $                74.29 N/A N/A
3-1906036-2 FO C/A LC ROS SC 62.5 ORN EA B  $           110.32 31.00%  $                76.12 N/A N/A
3-1906036-3 FO C/A LC ROS SC 62.5 ORN EA B  $           113.01 31.00%  $                77.98 N/A N/A
3-1906036-4 FO C/A LC ROS SC 62.5 ORN EA B  $           115.71 31.00%  $                79.84 N/A N/A
3-1906036-5 FO C/A LC ROS SC 62.5 ORN EA B  $           118.38 31.00%  $                81.68 N/A N/A
3-1906036-6 FO C/A LC ROS SC 62.5 ORN EA B  $           121.07 31.00%  $                83.54 N/A N/A
3-1906036-7 FO C/A LC ROS SC 62.5 ORN EA B  $           123.75 31.00%  $                85.39 N/A N/A
3-1906036-8 FO C/A LC ROS SC 62.5 ORN EA B  $           126.42 31.00%  $                87.23 N/A N/A
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3-1906036-9 FO C/A LC ROS SC 62.5 ORN EA B  $           129.11 31.00%  $                89.09 N/A N/A
3-1906045-0 FO C/A LC ORN ST 62.5 ORN EA B  $           104.98 31.00%  $                72.44 N/A N/A
3-1906045-1 FO C/A LC ORN ST 62.5 ORN EA B  $           107.67 31.00%  $                74.29 N/A N/A
3-1906045-2 FO C/A LC ORN ST 62.5 ORN EA B  $           110.32 31.00%  $                76.12 N/A N/A
3-1906045-3 FO C/A LC ORN ST 62.5 ORN EA B  $           113.01 31.00%  $                77.98 N/A N/A
3-1906045-4 FO C/A LC ORN ST 62.5 ORN EA B  $           115.71 31.00%  $                79.84 N/A N/A
3-1906045-5 FO C/A LC ORN ST 62.5 ORN EA B  $           118.38 31.00%  $                81.68 N/A N/A
3-1906045-6 FO C/A LC ORN ST 62.5 ORN EA B  $           121.07 31.00%  $                83.54 N/A N/A
3-1906045-7 FO C/A LC ORN ST 62.5 ORN EA B  $           123.75 31.00%  $                85.39 N/A N/A
3-1906045-8 FO C/A LC ORN ST 62.5 ORN EA B  $           126.42 31.00%  $                87.23 N/A N/A
3-1906045-9 FO C/A LC ORN ST 62.5 ORN EA B  $           129.11 31.00%  $                89.09 N/A N/A
3-1906047-0 FO C/A LC VIO ST 62.5 ORN EA B  $           104.98 31.00%  $                72.44 N/A N/A
3-1906047-1 FO C/A LC VIO ST 62.5 ORN EA B  $           107.67 31.00%  $                74.29 N/A N/A
3-1906047-2 FO C/A LC VIO ST 62.5 ORN EA B  $           110.32 31.00%  $                76.12 N/A N/A
3-1906047-3 FO C/A LC VIO ST 62.5 ORN EA B  $           113.01 31.00%  $                77.98 N/A N/A
3-1906047-4 FO C/A LC VIO ST 62.5 ORN EA B  $           115.71 31.00%  $                79.84 N/A N/A
3-1906047-5 FO C/A LC VIO ST 62.5 ORN EA B  $           118.38 31.00%  $                81.68 N/A N/A
3-1906047-6 FO C/A LC VIO ST 62.5 ORN EA B  $           121.07 31.00%  $                83.54 N/A N/A
3-1906047-7 FO C/A LC VIO ST 62.5 ORN EA B  $           123.75 31.00%  $                85.39 N/A N/A
3-1906047-8 FO C/A LC VIO ST 62.5 ORN EA B  $           126.42 31.00%  $                87.23 N/A N/A
3-1906047-9 FO C/A LC VIO ST 62.5 ORN EA B  $           129.11 31.00%  $                89.09 N/A N/A
3-1906048-0 FO C/A LC BRN ST 62.5 ORN EA B  $           104.98 31.00%  $                72.44 N/A N/A
3-1906048-1 FO C/A LC BRN ST 62.5 ORN EA B  $           107.67 31.00%  $                74.29 N/A N/A
3-1906048-2 FO C/A LC BRN ST 62.5 ORN EA B  $           110.32 31.00%  $                76.12 N/A N/A
3-1906048-3 FO C/A LC BRN ST 62.5 ORN EA B  $           113.01 31.00%  $                77.98 N/A N/A
3-1906048-4 FO C/A LC BRN ST 62.5 ORN EA B  $           115.71 31.00%  $                79.84 N/A N/A
3-1906048-5 FO C/A LC BRN ST 62.5 ORN EA B  $           118.38 31.00%  $                81.68 N/A N/A
3-1906048-6 FO C/A LC BRN ST 62.5 ORN EA B  $           121.07 31.00%  $                83.54 N/A N/A
3-1906048-7 FO C/A LC BRN ST 62.5 ORN EA B  $           123.75 31.00%  $                85.39 N/A N/A
3-1906048-8 FO C/A LC BRN ST 62.5 ORN EA B  $           126.42 31.00%  $                87.23 N/A N/A
3-1906048-9 FO C/A LC BRN ST 62.5 ORN EA B  $           129.11 31.00%  $                89.09 N/A N/A
3-1906056-0 FO C/A LC ROS LC 62.5 ORN EA B  $           104.98 31.00%  $                72.44 N/A N/A
3-1906056-1 FO C/A LC ROS LC 62.5 ORN EA B  $           107.67 31.00%  $                74.29 N/A N/A
3-1906056-2 FO C/A LC ROS LC 62.5 ORN EA B  $           110.32 31.00%  $                76.12 N/A N/A
3-1906056-3 FO C/A LC ROS LC 62.5 ORN EA B  $           113.01 31.00%  $                77.98 N/A N/A
3-1906056-4 FO C/A LC ROS LC 62.5 ORN EA B  $           115.71 31.00%  $                79.84 N/A N/A
3-1906056-5 FO C/A LC ROS LC 62.5 ORN EA B  $           118.38 31.00%  $                81.68 N/A N/A
3-1906056-6 FO C/A LC ROS LC 62.5 ORN EA B  $           121.07 31.00%  $                83.54 N/A N/A
3-1906056-7 FO C/A LC ROS LC 62.5 ORN EA B  $           123.75 31.00%  $                85.39 N/A N/A
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3-1906056-8 FO C/A LC ROS LC 62.5 ORN EA B  $           126.42 31.00%  $                87.23 N/A N/A
3-1906056-9 FO C/A LC ROS LC 62.5 ORN EA B  $           129.11 31.00%  $                89.09 N/A N/A
3-1906071-0 FO C/A LC BLU SC XG AQU EA B  $           118.46 31.00%  $                81.74 N/A N/A
3-1906071-1 FO C/A LC BLU SC XG AQU EA B  $           121.86 31.00%  $                84.08 N/A N/A
3-1906071-2 FO C/A LC BLU SC XG AQU EA B  $           125.26 31.00%  $                86.43 N/A N/A
3-1906071-3 FO C/A LC BLU SC XG AQU EA B  $           128.67 31.00%  $                88.78 N/A N/A
3-1906071-4 FO C/A LC BLU SC XG AQU EA B  $           132.07 31.00%  $                91.13 N/A N/A
3-1906071-5 FO C/A LC BLU SC XG AQU EA B  $           135.48 31.00%  $                93.48 N/A N/A
3-1906071-6 FO C/A LC BLU SC XG AQU EA B  $           138.86 31.00%  $                95.81 N/A N/A
3-1906071-7 FO C/A LC BLU SC XG AQU EA B  $           142.26 31.00%  $                98.16 N/A N/A
3-1906071-8 FO C/A LC BLU SC XG AQU EA B  $           145.67 31.00%  $              100.51 N/A N/A
3-1906071-9 FO C/A LC BLU SC XG AQU EA B  $           149.07 31.00%  $              102.86 N/A N/A
3-1906073-0 FO C/A LC GRN SC XG AQU EA B  $           118.46 31.00%  $                81.74 N/A N/A
3-1906073-1 FO C/A LC GRN SC XG AQU EA B  $           121.86 31.00%  $                84.08 N/A N/A
3-1906073-2 FO C/A LC GRN SC XG AQU EA B  $           125.26 31.00%  $                86.43 N/A N/A
3-1906073-3 FO C/A LC GRN SC XG AQU EA B  $           128.67 31.00%  $                88.78 N/A N/A
3-1906073-4 FO C/A LC GRN SC XG AQU EA B  $           132.07 31.00%  $                91.13 N/A N/A
3-1906073-5 FO C/A LC GRN SC XG AQU EA B  $           129.65 31.00%  $                89.46 N/A N/A
3-1906073-6 FO C/A LC GRN SC XG AQU EA B  $           138.86 31.00%  $                95.81 N/A N/A
3-1906073-7 FO C/A LC GRN SC XG AQU EA B  $           142.26 31.00%  $                98.16 N/A N/A
3-1906073-8 FO C/A LC GRN SC XG AQU EA B  $           145.67 31.00%  $              100.51 N/A N/A
3-1906073-9 FO C/A LC GRN SC XG AQU EA B  $           138.63 31.00%  $                95.65 N/A N/A
3-1906075-0 FO C/A LC ROS SC XG AQU EA B  $           124.40 31.00%  $                85.84 N/A N/A
3-1906075-1 FO C/A LC ROS SC XG AQU EA B  $           127.96 31.00%  $                88.29 N/A N/A
3-1906075-2 FO C/A LC ROS SC XG AQU EA B  $           131.53 31.00%  $                90.76 N/A N/A
3-1906075-3 FO C/A LC ROS SC XG AQU EA B  $           135.11 31.00%  $                93.23 N/A N/A
3-1906075-4 FO C/A LC ROS SC XG AQU EA B  $           138.67 31.00%  $                95.68 N/A N/A
3-1906075-5 FO C/A LC ROS SC XG AQU EA B  $           142.24 31.00%  $                98.15 N/A N/A
3-1906075-6 FO C/A LC ROS SC XG AQU EA B  $           145.80 31.00%  $              100.60 N/A N/A
3-1906075-7 FO C/A LC ROS SC XG AQU EA B  $           149.36 31.00%  $              103.06 N/A N/A
3-1906075-8 FO C/A LC ROS SC XG AQU EA B  $           152.94 31.00%  $              105.53 N/A N/A
3-1906075-9 FO C/A LC ROS SC XG AQU EA B  $           156.53 31.00%  $              108.01 N/A N/A
3-1906076-0 FO C/A LC VIO SC XG AQU EA B  $           124.40 31.00%  $                85.84 N/A N/A
3-1906076-1 FO C/A LC VIO SC XG AQU EA B  $           127.96 31.00%  $                88.29 N/A N/A
3-1906076-2 FO C/A LC VIO SC XG AQU EA B  $           131.53 31.00%  $                90.76 N/A N/A
3-1906076-3 FO C/A LC VIO SC XG AQU EA B  $           135.11 31.00%  $                93.23 N/A N/A
3-1906076-4 FO C/A LC VIO SC XG AQU EA B  $           138.67 31.00%  $                95.68 N/A N/A
3-1906076-5 FO C/A LC VIO SC XG AQU EA B  $           142.24 31.00%  $                98.15 N/A N/A
3-1906076-6 FO C/A LC VIO SC XG AQU EA B  $           145.80 31.00%  $              100.60 N/A N/A
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3-1906076-7 FO C/A LC VIO SC XG AQU EA B  $           149.36 31.00%  $              103.06 N/A N/A
3-1906076-8 FO C/A LC VIO SC XG AQU EA B  $           152.94 31.00%  $              105.53 N/A N/A
3-1906076-9 FO C/A LC VIO SC XG AQU EA B  $           156.53 31.00%  $              108.01 N/A N/A
3-1906078-0 FO C/A LC AQU SC XG AQU EA B  $           124.40 31.00%  $                85.84 N/A N/A
3-1906078-1 FO C/A LC AQU SC XG AQU EA B  $           127.96 31.00%  $                88.29 N/A N/A
3-1906078-2 FO C/A LC AQU SC XG AQU EA B  $           131.53 31.00%  $                90.76 N/A N/A
3-1906078-3 FO C/A LC AQU SC XG AQU EA B  $           135.11 31.00%  $                93.23 N/A N/A
3-1906078-4 FO C/A LC AQU SC XG AQU EA B  $           138.67 31.00%  $                95.68 N/A N/A
3-1906078-5 FO C/A LC AQU SC XG AQU EA B  $           142.24 31.00%  $                98.15 N/A N/A
3-1906078-6 FO C/A LC AQU SC XG AQU EA B  $           145.80 31.00%  $              100.60 N/A N/A
3-1906078-7 FO C/A LC AQU SC XG AQU EA B  $           149.36 31.00%  $              103.06 N/A N/A
3-1906078-8 FO C/A LC AQU SC XG AQU EA B  $           152.94 31.00%  $              105.53 N/A N/A
3-1906078-9 FO C/A LC AQU SC XG AQU EA B  $           156.53 31.00%  $              108.01 N/A N/A
3-1906079-0 FO C/A LC GRY SC XG AQU EA B  $           124.40 31.00%  $                85.84 N/A N/A
3-1906079-1 FO C/A LC GRY SC XG AQU EA B  $           127.96 31.00%  $                88.29 N/A N/A
3-1906079-2 FO C/A LC GRY SC XG AQU EA B  $           131.53 31.00%  $                90.76 N/A N/A
3-1906079-3 FO C/A LC GRY SC XG AQU EA B  $           135.11 31.00%  $                93.23 N/A N/A
3-1906079-4 FO C/A LC GRY SC XG AQU EA B  $           138.67 31.00%  $                95.68 N/A N/A
3-1906079-5 FO C/A LC GRY SC XG AQU EA B  $           142.24 31.00%  $                98.15 N/A N/A
3-1906079-6 FO C/A LC GRY SC XG AQU EA B  $           145.80 31.00%  $              100.60 N/A N/A
3-1906079-7 FO C/A LC GRY SC XG AQU EA B  $           149.36 31.00%  $              103.06 N/A N/A
3-1906079-8 FO C/A LC GRY SC XG AQU EA B  $           152.94 31.00%  $              105.53 N/A N/A
3-1906079-9 FO C/A LC GRY SC XG AQU EA B  $           156.53 31.00%  $              108.01 N/A N/A
3-1906082-0 FO C/A LC YEL ST XG AQU EA B  $           118.46 31.00%  $                81.74 N/A N/A
3-1906082-1 FO C/A LC YEL ST XG AQU EA B  $           121.86 31.00%  $                84.08 N/A N/A
3-1906082-2 FO C/A LC YEL ST XG AQU EA B  $           125.26 31.00%  $                86.43 N/A N/A
3-1906082-3 FO C/A LC YEL ST XG AQU EA B  $           128.67 31.00%  $                88.78 N/A N/A
3-1906082-4 FO C/A LC YEL ST XG AQU EA B  $           132.07 31.00%  $                91.13 N/A N/A
3-1906082-5 FO C/A LC YEL ST XG AQU EA B  $           135.48 31.00%  $                93.48 N/A N/A
3-1906082-6 FO C/A LC YEL ST XG AQU EA B  $           138.86 31.00%  $                95.81 N/A N/A
3-1906082-7 FO C/A LC YEL ST XG AQU EA B  $           142.26 31.00%  $                98.16 N/A N/A
3-1906082-8 FO C/A LC YEL ST XG AQU EA B  $           145.67 31.00%  $              100.51 N/A N/A
3-1906082-9 FO C/A LC YEL ST XG AQU EA B  $           149.07 31.00%  $              102.86 N/A N/A
3-1906093-0 FO C/A LC GRN LC XG AQU EA B  $           118.46 31.00%  $                81.74 N/A N/A
3-1906093-1 FO C/A LC GRN LC XG AQU EA B  $           121.86 31.00%  $                84.08 N/A N/A
3-1906093-2 FO C/A LC GRN LC XG AQU EA B  $           125.26 31.00%  $                86.43 N/A N/A
3-1906093-3 FO C/A LC GRN LC XG AQU EA B  $           128.67 31.00%  $                88.78 N/A N/A
3-1906093-4 FO C/A LC GRN LC XG AQU EA B  $           132.07 31.00%  $                91.13 N/A N/A
3-1906093-5 FO C/A LC GRN LC XG AQU EA B  $           129.65 31.00%  $                89.46 N/A N/A
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3-1906093-6 FO C/A LC GRN LC XG AQU EA B  $           138.86 31.00%  $                95.81 N/A N/A
3-1906093-7 FO C/A LC GRN LC XG AQU EA B  $           142.26 31.00%  $                98.16 N/A N/A
3-1906093-8 FO C/A LC GRN LC XG AQU EA B  $           145.67 31.00%  $              100.51 N/A N/A
3-1906093-9 FO C/A LC GRN LC XG AQU EA B  $           149.07 31.00%  $              102.86 N/A N/A
3-1906097-0 FO C/A LC BRN LC XG AQU EA B  $           124.40 31.00%  $                85.84 N/A N/A
3-1906097-1 FO C/A LC BRN LC XG AQU EA B  $           127.96 31.00%  $                88.29 N/A N/A
3-1906097-2 FO C/A LC BRN LC XG AQU EA B  $           131.53 31.00%  $                90.76 N/A N/A
3-1906097-3 FO C/A LC BRN LC XG AQU EA B  $           135.11 31.00%  $                93.23 N/A N/A
3-1906097-4 FO C/A LC BRN LC XG AQU EA B  $           138.67 31.00%  $                95.68 N/A N/A
3-1906097-5 FO C/A LC BRN LC XG AQU EA B  $           142.24 31.00%  $                98.15 N/A N/A
3-1906097-6 FO C/A LC BRN LC XG AQU EA B  $           145.80 31.00%  $              100.60 N/A N/A
3-1906097-7 FO C/A LC BRN LC XG AQU EA B  $           149.36 31.00%  $              103.06 N/A N/A
3-1906097-8 FO C/A LC BRN LC XG AQU EA B  $           152.94 31.00%  $              105.53 N/A N/A
3-1906097-9 FO C/A LC BRN LC XG AQU EA B  $           156.53 31.00%  $              108.01 N/A N/A
3-1906098-0 FO C/A LC AQU LC XG AQU EA B  $           124.40 31.00%  $                85.84 N/A N/A
3-1906098-1 FO C/A LC AQU LC XG AQU EA B  $           127.96 31.00%  $                88.29 N/A N/A
3-1906098-2 FO C/A LC AQU LC XG AQU EA B  $           131.53 31.00%  $                90.76 N/A N/A
3-1906098-3 FO C/A LC AQU LC XG AQU EA B  $           135.11 31.00%  $                93.23 N/A N/A
3-1906098-4 FO C/A LC AQU LC XG AQU EA B  $           138.67 31.00%  $                95.68 N/A N/A
3-1906098-5 FO C/A LC AQU LC XG AQU EA B  $           142.24 31.00%  $                98.15 N/A N/A
3-1906098-6 FO C/A LC AQU LC XG AQU EA B  $           145.80 31.00%  $              100.60 N/A N/A
3-1906098-7 FO C/A LC AQU LC XG AQU EA B  $           149.36 31.00%  $              103.06 N/A N/A
3-1906098-8 FO C/A LC AQU LC XG AQU EA B  $           152.94 31.00%  $              105.53 N/A N/A
3-1906098-9 FO C/A LC AQU LC XG AQU EA B  $           156.53 31.00%  $              108.01 N/A N/A
3-1906099-0 FO C/A LC GRY LC XG AQU EA B  $           124.40 31.00%  $                85.84 N/A N/A
3-1906099-1 FO C/A LC GRY LC XG AQU EA B  $           127.96 31.00%  $                88.29 N/A N/A
3-1906099-2 FO C/A LC GRY LC XG AQU EA B  $           131.53 31.00%  $                90.76 N/A N/A
3-1906099-3 FO C/A LC GRY LC XG AQU EA B  $           135.11 31.00%  $                93.23 N/A N/A
3-1906099-4 FO C/A LC GRY LC XG AQU EA B  $           138.67 31.00%  $                95.68 N/A N/A
3-1906099-5 FO C/A LC GRY LC XG AQU EA B  $           142.24 31.00%  $                98.15 N/A N/A
3-1906099-6 FO C/A LC GRY LC XG AQU EA B  $           145.80 31.00%  $              100.60 N/A N/A
3-1906099-7 FO C/A LC GRY LC XG AQU EA B  $           149.36 31.00%  $              103.06 N/A N/A
3-1906099-8 FO C/A LC GRY LC XG AQU EA B  $           152.94 31.00%  $              105.53 N/A N/A
3-1906099-9 FO C/A LC GRY LC XG AQU EA B  $           156.53 31.00%  $              108.01 N/A N/A
3-1906226-0 FO C/A LC GRY SC 50/125 GRY EA B  $           115.75 31.00%  $                79.87 N/A N/A
3-1906226-1 FO C/A LC GRY SC 50/125 GRY EA B  $           118.71 31.00%  $                81.91 N/A N/A
3-1906226-2 FO C/A LC GRY SC 50/125 GRY EA B  $           121.63 31.00%  $                83.92 N/A N/A
3-1906226-3 FO C/A LC GRY SC 50/125 GRY EA B  $           124.59 31.00%  $                85.97 N/A N/A
3-1906226-4 FO C/A LC GRY SC 50/125 GRY EA B  $           127.57 31.00%  $                88.02 N/A N/A
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3-1906226-5 FO C/A LC GRY SC 50/125 GRY EA B  $           130.51 31.00%  $                90.05 N/A N/A
3-1906226-6 FO C/A LC GRY SC 50/125 GRY EA B  $           133.48 31.00%  $                92.10 N/A N/A
3-1906226-7 FO C/A LC GRY SC 50/125 GRY EA B  $           136.44 31.00%  $                94.14 N/A N/A
3-1906226-8 FO C/A LC GRY SC 50/125 GRY EA B  $           139.38 31.00%  $                96.17 N/A N/A
3-1906226-9 FO C/A LC GRY SC 50/125 GRY EA B  $           142.36 31.00%  $                98.23 N/A N/A
3-1906314-0 FO C/A LC GRY LC 50/125 GRY EA B  $           115.75 31.00%  $                79.87 N/A N/A
3-1906314-1 FO C/A LC GRY LC 50/125 GRY EA B  $           118.71 31.00%  $                81.91 N/A N/A
3-1906314-2 FO C/A LC GRY LC 50/125 GRY EA B  $           121.63 31.00%  $                83.92 N/A N/A
3-1906314-3 FO C/A LC GRY LC 50/125 GRY EA B  $           124.59 31.00%  $                85.97 N/A N/A
3-1906314-4 FO C/A LC GRY LC 50/125 GRY EA B  $           127.57 31.00%  $                88.02 N/A N/A
3-1906314-5 FO C/A LC GRY LC 50/125 GRY EA B  $           130.51 31.00%  $                90.05 N/A N/A
3-1906314-6 FO C/A LC GRY LC 50/125 GRY EA B  $           133.48 31.00%  $                92.10 N/A N/A
3-1906314-7 FO C/A LC GRY LC 50/125 GRY EA B  $           136.44 31.00%  $                94.14 N/A N/A
3-1906314-8 FO C/A LC GRY LC 50/125 GRY EA B  $           139.38 31.00%  $                96.17 N/A N/A
3-1906314-9 FO C/A LC GRY LC 50/125 GRY EA B  $           142.36 31.00%  $                98.23 N/A N/A
3-1906575-0 FO C/A LC RED LC RED XG AQU EA B  $           129.84 31.00%  $                89.59 N/A N/A
3-1906735-2 C/A FO LC DUP ORN LC DUP ORN X EA B  $           159.88 31.00%  $              110.32 N/A N/A
3-1906751-0 C/A,XG,LC SEC - LC SEC EA B  $           129.84 31.00%  $                89.59 N/A N/A
3-1906823-0 FO C/A LC ST XG ORN EA B  $           132.03 31.00%  $                91.10 N/A N/A
3-1906823-1 FO C/A LC ST XG ORN EA B  $           134.96 31.00%  $                93.12 N/A N/A
3-1906823-2 FO C/A LC ST XG ORN EA B  $           137.90 31.00%  $                95.15 N/A N/A
3-1906823-3 FO C/A LC ST XG ORN EA B  $           140.82 31.00%  $                97.17 N/A N/A
3-1906823-4 FO C/A LC ST XG ORN EA B  $           143.74 31.00%  $                99.18 N/A N/A
3-1906823-5 FO C/A LC ST XG ORN EA B  $           146.67 31.00%  $              101.20 N/A N/A
3-1906823-6 FO C/A LC ST XG ORN EA B  $           149.59 31.00%  $              103.22 N/A N/A
3-1906823-7 FO C/A LC ST XG ORN EA B  $           152.53 31.00%  $              105.25 N/A N/A
3-1906823-8 FO C/A LC ST XG ORN EA B  $           155.46 31.00%  $              107.27 N/A N/A
3-1906823-9 FO C/A LC ST XG ORN EA B  $           158.38 31.00%  $              109.28 N/A N/A
3-1906874-0 FO C/A LC LC 50/125 VIO EA B  $             99.40 31.00%  $                68.59 N/A N/A
3-1906874-2 FO C/A LC LC 50/125 VIO EA B  $           101.69 31.00%  $                70.17 N/A N/A
3-1906895-0 FO C/A LC RED MTRJ XG RED EA B  $           130.59 31.00%  $                90.11 N/A N/A
3-1906895-1 FO C/A LC RED MTRJ XG RED EA B  $           133.11 31.00%  $                91.85 N/A N/A
3-1906895-2 FO C/A LC RED MTRJ XG RED EA B  $           135.57 31.00%  $                93.54 N/A N/A
3-1906895-3 FO C/A LC RED MTRJ XG RED EA B  $           138.05 31.00%  $                95.25 N/A N/A
3-1906895-4 FO C/A LC RED MTRJ XG RED EA B  $           140.48 31.00%  $                96.93 N/A N/A
3-1906895-5 FO C/A LC RED MTRJ XG RED EA B  $           142.94 31.00%  $                98.63 N/A N/A
3-1906895-6 FO C/A LC RED MTRJ XG RED EA B  $           145.42 31.00%  $              100.34 N/A N/A
3-1906895-7 FO C/A LC RED MTRJ XG RED EA B  $           147.90 31.00%  $              102.05 N/A N/A
3-1906895-8 FO C/A LC RED MTRJ XG RED EA B  $           150.36 31.00%  $              103.75 N/A N/A
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3-1906895-9 FO C/A LC RED MTRJ XG RED EA B  $           152.84 31.00%  $              105.46 N/A N/A
3-1906990-0 FO C/A LC YEL MTRJ 50/125 YEL EA B  $           110.23 31.00%  $                76.06 N/A N/A
3-1906990-1 FO C/A LC YEL MTRJ 50/125 YEL EA B  $           113.69 31.00%  $                78.45 N/A N/A
3-1906990-2 FO C/A LC YEL MTRJ 50/125 YEL EA B  $           117.13 31.00%  $                80.82 N/A N/A
3-1906990-3 FO C/A LC YEL MTRJ 50/125 YEL EA B  $           120.59 31.00%  $                83.21 N/A N/A
3-1906990-4 FO C/A LC YEL MTRJ 50/125 YEL EA B  $           124.05 31.00%  $                85.59 N/A N/A
3-1906990-5 FO C/A LC YEL MTRJ 50/125 YEL EA B  $           127.49 31.00%  $                87.97 N/A N/A
3-1906990-6 FO C/A LC YEL MTRJ 50/125 YEL EA B  $           130.96 31.00%  $                90.36 N/A N/A
3-1906990-7 FO C/A LC YEL MTRJ 50/125 YEL EA B  $           134.42 31.00%  $                92.75 N/A N/A
3-1906990-8 FO C/A LC YEL MTRJ 50/125 YEL EA B  $           137.86 31.00%  $                95.12 N/A N/A
3-1906990-9 FO C/A LC YEL MTRJ 50/125 YEL EA B  $           141.32 31.00%  $                97.51 N/A N/A
3-1906991-0 FO C/A LC YEL MTRJ XG YEL EA B  $           130.59 31.00%  $                90.11 N/A N/A
3-1906991-1 FO C/A LC YEL MTRJ XG YEL EA B  $           133.11 31.00%  $                91.85 N/A N/A
3-1906991-2 FO C/A LC YEL MTRJ XG YEL EA B  $           135.57 31.00%  $                93.54 N/A N/A
3-1906991-3 FO C/A LC YEL MTRJ XG YEL EA B  $           138.05 31.00%  $                95.25 N/A N/A
3-1906991-4 FO C/A LC YEL MTRJ XG YEL EA B  $           140.48 31.00%  $                96.93 N/A N/A
3-1906991-5 FO C/A LC YEL MTRJ XG YEL EA B  $           142.94 31.00%  $                98.63 N/A N/A
3-1906991-6 FO C/A LC YEL MTRJ XG YEL EA B  $           145.42 31.00%  $              100.34 N/A N/A
3-1906991-7 FO C/A LC YEL MTRJ XG YEL EA B  $           147.90 31.00%  $              102.05 N/A N/A
3-1906991-8 FO C/A LC YEL MTRJ XG YEL EA B  $           150.36 31.00%  $              103.75 N/A N/A
3-1906991-9 FO C/A LC YEL MTRJ XG YEL EA B  $           152.84 31.00%  $              105.46 N/A N/A
3-1906999-0 FO C/A LC BRN SC 50/125 ORN EA B  $           104.98 31.00%  $                72.44 N/A N/A
3-1906999-1 FO C/A LC BRN SC 50/125 ORN EA B  $           107.67 31.00%  $                74.29 N/A N/A
3-1906999-2 FO C/A LC BRN SC 50/125 ORN EA B  $           110.32 31.00%  $                76.12 N/A N/A
3-1906999-3 FO C/A LC BRN SC 50/125 ORN EA B  $           113.01 31.00%  $                77.98 N/A N/A
3-1906999-4 FO C/A LC BRN SC 50/125 ORN EA B  $           115.71 31.00%  $                79.84 N/A N/A
3-1906999-5 FO C/A LC BRN SC 50/125 ORN EA B  $           118.38 31.00%  $                81.68 N/A N/A
3-1906999-6 FO C/A LC BRN SC 50/125 ORN EA B  $           121.07 31.00%  $                83.54 N/A N/A
3-1906999-7 FO C/A LC BRN SC 50/125 ORN EA B  $           123.75 31.00%  $                85.39 N/A N/A
3-1906999-8 FO C/A LC BRN SC 50/125 ORN EA B  $           126.42 31.00%  $                87.23 N/A N/A
3-1906999-9 FO C/A LC BRN SC 50/125 ORN EA B  $           129.11 31.00%  $                89.09 N/A N/A
3-1907114-0 FO C/A LC RED MTRJ 50/125 ORN EA B  $             99.98 31.00%  $                68.99 N/A N/A
3-1907114-1 FO C/A LC RED MTRJ 50/125 ORN EA B  $           103.11 31.00%  $                71.15 N/A N/A
3-1907114-2 FO C/A LC RED MTRJ 50/125 ORN EA B  $           106.25 31.00%  $                73.31 N/A N/A
3-1907114-3 FO C/A LC RED MTRJ 50/125 ORN EA B  $           109.38 31.00%  $                75.47 N/A N/A
3-1907114-4 FO C/A LC RED MTRJ 50/125 ORN EA B  $           112.51 31.00%  $                77.63 N/A N/A
3-1907114-5 FO C/A LC RED MTRJ 50/125 ORN EA B  $           115.65 31.00%  $                79.80 N/A N/A
3-1907114-6 FO C/A LC RED MTRJ 50/125 ORN EA B  $           118.78 31.00%  $                81.96 N/A N/A
3-1907114-7 FO C/A LC RED MTRJ 50/125 ORN EA B  $           121.92 31.00%  $                84.12 N/A N/A
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3-1907114-8 FO C/A LC RED MTRJ 50/125 ORN EA B  $           125.05 31.00%  $                86.28 N/A N/A
3-1907114-9 FO C/A LC RED MTRJ 50/125 ORN EA B  $           128.19 31.00%  $                88.45 N/A N/A
3-1907115-0 FO C/A LC BLU MTRJ 50/125 ORN EA B  $             99.98 31.00%  $                68.99 N/A N/A
3-1907115-1 FO C/A LC BLU MTRJ 50/125 ORN EA B  $           103.11 31.00%  $                71.15 N/A N/A
3-1907115-2 FO C/A LC BLU MTRJ 50/125 ORN EA B  $           106.25 31.00%  $                73.31 N/A N/A
3-1907115-3 FO C/A LC BLU MTRJ 50/125 ORN EA B  $           109.38 31.00%  $                75.47 N/A N/A
3-1907115-4 FO C/A LC BLU MTRJ 50/125 ORN EA B  $           112.51 31.00%  $                77.63 N/A N/A
3-1907115-5 FO C/A LC BLU MTRJ 50/125 ORN EA B  $           115.65 31.00%  $                79.80 N/A N/A
3-1907115-6 FO C/A LC BLU MTRJ 50/125 ORN EA B  $           118.78 31.00%  $                81.96 N/A N/A
3-1907115-7 FO C/A LC BLU MTRJ 50/125 ORN EA B  $           121.92 31.00%  $                84.12 N/A N/A
3-1907115-8 FO C/A LC BLU MTRJ 50/125 ORN EA B  $           125.05 31.00%  $                86.28 N/A N/A
3-1907115-9 FO C/A LC BLU MTRJ 50/125 ORN EA B  $           128.19 31.00%  $                88.45 N/A N/A
3-1907116-0 FO C/A LC YEL MTRJ 50/125 ORN EA B  $             99.98 31.00%  $                68.99 N/A N/A
3-1907116-1 FO C/A LC YEL MTRJ 50/125 ORN EA B  $           103.11 31.00%  $                71.15 N/A N/A
3-1907116-2 FO C/A LC YEL MTRJ 50/125 ORN EA B  $           106.25 31.00%  $                73.31 N/A N/A
3-1907116-3 FO C/A LC YEL MTRJ 50/125 ORN EA B  $           109.38 31.00%  $                75.47 N/A N/A
3-1907116-4 FO C/A LC YEL MTRJ 50/125 ORN EA B  $           112.51 31.00%  $                77.63 N/A N/A
3-1907116-5 FO C/A LC YEL MTRJ 50/125 ORN EA B  $           115.65 31.00%  $                79.80 N/A N/A
3-1907116-6 FO C/A LC YEL MTRJ 50/125 ORN EA B  $           118.78 31.00%  $                81.96 N/A N/A
3-1907116-7 FO C/A LC YEL MTRJ 50/125 ORN EA B  $           121.92 31.00%  $                84.12 N/A N/A
3-1907116-8 FO C/A LC YEL MTRJ 50/125 ORN EA B  $           125.05 31.00%  $                86.28 N/A N/A
3-1907116-9 FO C/A LC YEL MTRJ 50/125 ORN EA B  $           128.19 31.00%  $                88.45 N/A N/A
3-1907117-0 FO C/A LC GRN MTRJ 50/125 ORN EA B  $             99.98 31.00%  $                68.99 N/A N/A
3-1907117-1 FO C/A LC GRN MTRJ 50/125 ORN EA B  $           103.11 31.00%  $                71.15 N/A N/A
3-1907117-2 FO C/A LC GRN MTRJ 50/125 ORN EA B  $           106.25 31.00%  $                73.31 N/A N/A
3-1907117-3 FO C/A LC GRN MTRJ 50/125 ORN EA B  $           109.38 31.00%  $                75.47 N/A N/A
3-1907117-4 FO C/A LC GRN MTRJ 50/125 ORN EA B  $           112.51 31.00%  $                77.63 N/A N/A
3-1907117-5 FO C/A LC GRN MTRJ 50/125 ORN EA B  $           115.65 31.00%  $                79.80 N/A N/A
3-1907117-6 FO C/A LC GRN MTRJ 50/125 ORN EA B  $           118.78 31.00%  $                81.96 N/A N/A
3-1907117-7 FO C/A LC GRN MTRJ 50/125 ORN EA B  $           121.92 31.00%  $                84.12 N/A N/A
3-1907117-8 FO C/A LC GRN MTRJ 50/125 ORN EA B  $           125.05 31.00%  $                86.28 N/A N/A
3-1907117-9 FO C/A LC GRN MTRJ 50/125 ORN EA B  $           128.19 31.00%  $                88.45 N/A N/A
3-1907118-0 FO C/A LC ORN MTRJ 50/125 ORN EA B  $           104.98 31.00%  $                72.44 N/A N/A
3-1907118-1 FO C/A LC ORN MTRJ 50/125 ORN EA B  $           107.67 31.00%  $                74.29 N/A N/A
3-1907118-2 FO C/A LC ORN MTRJ 50/125 ORN EA B  $           110.32 31.00%  $                76.12 N/A N/A
3-1907118-3 FO C/A LC ORN MTRJ 50/125 ORN EA B  $           113.01 31.00%  $                77.98 N/A N/A
3-1907118-4 FO C/A LC ORN MTRJ 50/125 ORN EA B  $           115.71 31.00%  $                79.84 N/A N/A
3-1907118-5 FO C/A LC ORN MTRJ 50/125 ORN EA B  $           118.38 31.00%  $                81.68 N/A N/A
3-1907118-6 FO C/A LC ORN MTRJ 50/125 ORN EA B  $           121.07 31.00%  $                83.54 N/A N/A
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3-1907118-7 FO C/A LC ORN MTRJ 50/125 ORN EA B  $           123.75 31.00%  $                85.39 N/A N/A
3-1907118-8 FO C/A LC ORN MTRJ 50/125 ORN EA B  $           126.42 31.00%  $                87.23 N/A N/A
3-1907118-9 FO C/A LC ORN MTRJ 50/125 ORN EA B  $           129.11 31.00%  $                89.09 N/A N/A
3-1907119-0 FO C/A LC ROS MTRJ 50/125 ORN EA B  $           104.98 31.00%  $                72.44 N/A N/A
3-1907119-1 FO C/A LC ROS MTRJ 50/125 ORN EA B  $           107.67 31.00%  $                74.29 N/A N/A
3-1907119-2 FO C/A LC ROS MTRJ 50/125 ORN EA B  $           110.32 31.00%  $                76.12 N/A N/A
3-1907119-3 FO C/A LC ROS MTRJ 50/125 ORN EA B  $           113.01 31.00%  $                77.98 N/A N/A
3-1907119-4 FO C/A LC ROS MTRJ 50/125 ORN EA B  $           115.71 31.00%  $                79.84 N/A N/A
3-1907119-5 FO C/A LC ROS MTRJ 50/125 ORN EA B  $           118.38 31.00%  $                81.68 N/A N/A
3-1907119-6 FO C/A LC ROS MTRJ 50/125 ORN EA B  $           121.07 31.00%  $                83.54 N/A N/A
3-1907119-7 FO C/A LC ROS MTRJ 50/125 ORN EA B  $           123.75 31.00%  $                85.39 N/A N/A
3-1907119-8 FO C/A LC ROS MTRJ 50/125 ORN EA B  $           126.42 31.00%  $                87.23 N/A N/A
3-1907119-9 FO C/A LC ROS MTRJ 50/125 ORN EA B  $           129.11 31.00%  $                89.09 N/A N/A
3-1907120-0 FO C/A LC VIO MTRJ 50/125 ORN EA B  $           104.98 31.00%  $                72.44 N/A N/A
3-1907120-1 FO C/A LC VIO MTRJ 50/125 ORN EA B  $           107.67 31.00%  $                74.29 N/A N/A
3-1907120-2 FO C/A LC VIO MTRJ 50/125 ORN EA B  $           110.32 31.00%  $                76.12 N/A N/A
3-1907120-3 FO C/A LC VIO MTRJ 50/125 ORN EA B  $           113.01 31.00%  $                77.98 N/A N/A
3-1907120-4 FO C/A LC VIO MTRJ 50/125 ORN EA B  $           115.71 31.00%  $                79.84 N/A N/A
3-1907120-5 FO C/A LC VIO MTRJ 50/125 ORN EA B  $           118.38 31.00%  $                81.68 N/A N/A
3-1907120-6 FO C/A LC VIO MTRJ 50/125 ORN EA B  $           121.07 31.00%  $                83.54 N/A N/A
3-1907120-7 FO C/A LC VIO MTRJ 50/125 ORN EA B  $           123.75 31.00%  $                85.39 N/A N/A
3-1907120-8 FO C/A LC VIO MTRJ 50/125 ORN EA B  $           126.42 31.00%  $                87.23 N/A N/A
3-1907120-9 FO C/A LC VIO MTRJ 50/125 ORN EA B  $           129.11 31.00%  $                89.09 N/A N/A
3-1907121-0 FO C/A LC BRN MTRJ 50/125 ORN EA B  $           104.98 31.00%  $                72.44 N/A N/A
3-1907121-1 FO C/A LC BRN MTRJ 50/125 ORN EA B  $           107.67 31.00%  $                74.29 N/A N/A
3-1907121-2 FO C/A LC BRN MTRJ 50/125 ORN EA B  $           110.32 31.00%  $                76.12 N/A N/A
3-1907121-3 FO C/A LC BRN MTRJ 50/125 ORN EA B  $           113.01 31.00%  $                77.98 N/A N/A
3-1907121-4 FO C/A LC BRN MTRJ 50/125 ORN EA B  $           115.71 31.00%  $                79.84 N/A N/A
3-1907121-5 FO C/A LC BRN MTRJ 50/125 ORN EA B  $           118.38 31.00%  $                81.68 N/A N/A
3-1907121-6 FO C/A LC BRN MTRJ 50/125 ORN EA B  $           121.07 31.00%  $                83.54 N/A N/A
3-1907121-7 FO C/A LC BRN MTRJ 50/125 ORN EA B  $           123.75 31.00%  $                85.39 N/A N/A
3-1907121-8 FO C/A LC BRN MTRJ 50/125 ORN EA B  $           126.42 31.00%  $                87.23 N/A N/A
3-1907121-9 FO C/A LC BRN MTRJ 50/125 ORN EA B  $           129.11 31.00%  $                89.09 N/A N/A
3-1907122-0 FO C/A LC AQU MTRJ 50/125 ORN EA B  $           104.98 31.00%  $                72.44 N/A N/A
3-1907122-1 FO C/A LC AQU MTRJ 50/125 ORN EA B  $           107.67 31.00%  $                74.29 N/A N/A
3-1907122-2 FO C/A LC AQU MTRJ 50/125 ORN EA B  $           110.32 31.00%  $                76.12 N/A N/A
3-1907122-3 FO C/A LC AQU MTRJ 50/125 ORN EA B  $           113.01 31.00%  $                77.98 N/A N/A
3-1907122-4 FO C/A LC AQU MTRJ 50/125 ORN EA B  $           115.71 31.00%  $                79.84 N/A N/A
3-1907122-5 FO C/A LC AQU MTRJ 50/125 ORN EA B  $           118.38 31.00%  $                81.68 N/A N/A

7834 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

3-1907122-6 FO C/A LC AQU MTRJ 50/125 ORN EA B  $           121.07 31.00%  $                83.54 N/A N/A
3-1907122-7 FO C/A LC AQU MTRJ 50/125 ORN EA B  $           123.75 31.00%  $                85.39 N/A N/A
3-1907122-8 FO C/A LC AQU MTRJ 50/125 ORN EA B  $           126.42 31.00%  $                87.23 N/A N/A
3-1907122-9 FO C/A LC AQU MTRJ 50/125 ORN EA B  $           129.11 31.00%  $                89.09 N/A N/A
3-1907123-0 FO C/A LC GRY MTRJ 50/125 ORN EA B  $           104.98 31.00%  $                72.44 N/A N/A
3-1907123-1 FO C/A LC GRY MTRJ 50/125 ORN EA B  $           107.67 31.00%  $                74.29 N/A N/A
3-1907123-2 FO C/A LC GRY MTRJ 50/125 ORN EA B  $           110.32 31.00%  $                76.12 N/A N/A
3-1907123-3 FO C/A LC GRY MTRJ 50/125 ORN EA B  $           113.01 31.00%  $                77.98 N/A N/A
3-1907123-4 FO C/A LC GRY MTRJ 50/125 ORN EA B  $           115.71 31.00%  $                79.84 N/A N/A
3-1907123-5 FO C/A LC GRY MTRJ 50/125 ORN EA B  $           118.38 31.00%  $                81.68 N/A N/A
3-1907123-6 FO C/A LC GRY MTRJ 50/125 ORN EA B  $           121.07 31.00%  $                83.54 N/A N/A
3-1907123-7 FO C/A LC GRY MTRJ 50/125 ORN EA B  $           123.75 31.00%  $                85.39 N/A N/A
3-1907123-8 FO C/A LC GRY MTRJ 50/125 ORN EA B  $           126.42 31.00%  $                87.23 N/A N/A
3-1907123-9 FO C/A LC GRY MTRJ 50/125 ORN EA B  $           129.11 31.00%  $                89.09 N/A N/A
3-1907124-0 FO C/A MTRJ LC RED 62.5 ORN EA B  $             99.98 31.00%  $                68.99 N/A N/A
3-1907125-0 FO C/A MTRJ LC BLU 62.5 ORN EA B  $             99.98 31.00%  $                68.99 N/A N/A
3-1907126-0 FO C/A MTRJ LC YEL 62.5 ORN EA B  $             99.98 31.00%  $                68.99 N/A N/A
3-1907126-1 FO C/A MTRJ LC YEL 62.5 ORN EA B  $           103.11 31.00%  $                71.15 N/A N/A
3-1907126-2 FO C/A MTRJ LC YEL 62.5 ORN EA B  $           106.25 31.00%  $                73.31 N/A N/A
3-1907126-3 FO C/A MTRJ LC YEL 62.5 ORN EA B  $           109.38 31.00%  $                75.47 N/A N/A
3-1907126-4 FO C/A MTRJ LC YEL 62.5 ORN EA B  $           112.51 31.00%  $                77.63 N/A N/A
3-1907126-5 FO C/A MTRJ LC YEL 62.5 ORN EA B  $           115.65 31.00%  $                79.80 N/A N/A
3-1907126-6 FO C/A MTRJ LC YEL 62.5 ORN EA B  $           118.78 31.00%  $                81.96 N/A N/A
3-1907126-7 FO C/A MTRJ LC YEL 62.5 ORN EA B  $           121.92 31.00%  $                84.12 N/A N/A
3-1907126-8 FO C/A MTRJ LC YEL 62.5 ORN EA B  $           125.05 31.00%  $                86.28 N/A N/A
3-1907126-9 FO C/A MTRJ LC YEL 62.5 ORN EA B  $           128.19 31.00%  $                88.45 N/A N/A
3-1907129-0 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           104.98 31.00%  $                72.44 N/A N/A
3-1907129-1 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           107.67 31.00%  $                74.29 N/A N/A
3-1907129-2 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           110.32 31.00%  $                76.12 N/A N/A
3-1907129-3 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           113.01 31.00%  $                77.98 N/A N/A
3-1907129-4 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           115.71 31.00%  $                79.84 N/A N/A
3-1907129-5 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           118.38 31.00%  $                81.68 N/A N/A
3-1907129-6 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           121.07 31.00%  $                83.54 N/A N/A
3-1907129-7 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           123.75 31.00%  $                85.39 N/A N/A
3-1907129-8 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           126.42 31.00%  $                87.23 N/A N/A
3-1907129-9 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           129.11 31.00%  $                89.09 N/A N/A
3-1907130-0 FO C/A LC VIO MTRJ 62.5 ORN EA B  $           104.98 31.00%  $                72.44 N/A N/A
3-1907130-1 FO C/A LC VIO MTRJ 62.5 ORN EA B  $           107.67 31.00%  $                74.29 N/A N/A
3-1907130-2 FO C/A LC VIO MTRJ 62.5 ORN EA B  $           110.32 31.00%  $                76.12 N/A N/A
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3-1907130-3 FO C/A LC VIO MTRJ 62.5 ORN EA B  $           113.01 31.00%  $                77.98 N/A N/A
3-1907130-4 FO C/A LC VIO MTRJ 62.5 ORN EA B  $           115.71 31.00%  $                79.84 N/A N/A
3-1907130-5 FO C/A LC VIO MTRJ 62.5 ORN EA B  $           118.38 31.00%  $                81.68 N/A N/A
3-1907130-6 FO C/A LC VIO MTRJ 62.5 ORN EA B  $           121.07 31.00%  $                83.54 N/A N/A
3-1907130-7 FO C/A LC VIO MTRJ 62.5 ORN EA B  $           123.75 31.00%  $                85.39 N/A N/A
3-1907130-8 FO C/A LC VIO MTRJ 62.5 ORN EA B  $           126.42 31.00%  $                87.23 N/A N/A
3-1907130-9 FO C/A LC VIO MTRJ 62.5 ORN EA B  $           129.11 31.00%  $                89.09 N/A N/A
3-1907134-0 FO C/A LC RED MTRJ XG AQU EA B  $           118.46 31.00%  $                81.74 N/A N/A
3-1907134-1 FO C/A LC RED MTRJ XG AQU EA B  $           120.73 31.00%  $                83.30 N/A N/A
3-1907134-2 FO C/A LC RED MTRJ XG AQU EA B  $           122.96 31.00%  $                84.84 N/A N/A
3-1907134-3 FO C/A LC RED MTRJ XG AQU EA B  $           125.21 31.00%  $                86.39 N/A N/A
3-1907134-4 FO C/A LC RED MTRJ XG AQU EA B  $           127.42 31.00%  $                87.92 N/A N/A
3-1907134-5 FO C/A LC RED MTRJ XG AQU EA B  $           129.65 31.00%  $                89.46 N/A N/A
3-1907134-6 FO C/A LC RED MTRJ XG AQU EA B  $           131.90 31.00%  $                91.01 N/A N/A
3-1907134-7 FO C/A LC RED MTRJ XG AQU EA B  $           134.15 31.00%  $                92.56 N/A N/A
3-1907134-8 FO C/A LC RED MTRJ XG AQU EA B  $           136.38 31.00%  $                94.10 N/A N/A
3-1907134-9 FO C/A LC RED MTRJ XG AQU EA B  $           138.63 31.00%  $                95.65 N/A N/A
3-1907136-0 FO C/A LC YEL MTRJ XG AQU EA B  $           118.46 31.00%  $                81.74 N/A N/A
3-1907136-1 FO C/A LC YEL MTRJ XG AQU EA B  $           120.73 31.00%  $                83.30 N/A N/A
3-1907136-2 FO C/A LC YEL MTRJ XG AQU EA B  $           122.96 31.00%  $                84.84 N/A N/A
3-1907136-3 FO C/A LC YEL MTRJ XG AQU EA B  $           125.21 31.00%  $                86.39 N/A N/A
3-1907136-4 FO C/A LC YEL MTRJ XG AQU EA B  $           127.42 31.00%  $                87.92 N/A N/A
3-1907136-5 FO C/A LC YEL MTRJ XG AQU EA B  $           129.65 31.00%  $                89.46 N/A N/A
3-1907136-6 FO C/A LC YEL MTRJ XG AQU EA B  $           131.90 31.00%  $                91.01 N/A N/A
3-1907136-7 FO C/A LC YEL MTRJ XG AQU EA B  $           134.15 31.00%  $                92.56 N/A N/A
3-1907136-8 FO C/A LC YEL MTRJ XG AQU EA B  $           136.38 31.00%  $                94.10 N/A N/A
3-1907136-9 FO C/A LC YEL MTRJ XG AQU EA B  $           138.63 31.00%  $                95.65 N/A N/A
3-1907138-0 FO C/A LC ORN MTRJ XG AQU EA B  $           124.40 31.00%  $                85.84 N/A N/A
3-1907138-1 FO C/A LC ORN MTRJ XG AQU EA B  $           127.96 31.00%  $                88.29 N/A N/A
3-1907138-2 FO C/A LC ORN MTRJ XG AQU EA B  $           131.53 31.00%  $                90.76 N/A N/A
3-1907138-3 FO C/A LC ORN MTRJ XG AQU EA B  $           135.11 31.00%  $                93.23 N/A N/A
3-1907138-4 FO C/A LC ORN MTRJ XG AQU EA B  $           138.67 31.00%  $                95.68 N/A N/A
3-1907138-5 FO C/A LC ORN MTRJ XG AQU EA B  $           142.24 31.00%  $                98.15 N/A N/A
3-1907138-6 FO C/A LC ORN MTRJ XG AQU EA B  $           145.80 31.00%  $              100.60 N/A N/A
3-1907138-7 FO C/A LC ORN MTRJ XG AQU EA B  $           149.36 31.00%  $              103.06 N/A N/A
3-1907138-8 FO C/A LC ORN MTRJ XG AQU EA B  $           152.94 31.00%  $              105.53 N/A N/A
3-1907138-9 FO C/A LC ORN MTRJ XG AQU EA B  $           156.53 31.00%  $              108.01 N/A N/A
3-1907140-0 FO C/A LC VIO MTRJ XG AQU EA B  $           124.40 31.00%  $                85.84 N/A N/A
3-1907140-1 FO C/A LC VIO MTRJ XG AQU EA B  $           127.96 31.00%  $                88.29 N/A N/A
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3-1907140-2 FO C/A LC VIO MTRJ XG AQU EA B  $           131.53 31.00%  $                90.76 N/A N/A
3-1907140-3 FO C/A LC VIO MTRJ XG AQU EA B  $           135.11 31.00%  $                93.23 N/A N/A
3-1907140-4 FO C/A LC VIO MTRJ XG AQU EA B  $           138.67 31.00%  $                95.68 N/A N/A
3-1907140-5 FO C/A LC VIO MTRJ XG AQU EA B  $           142.24 31.00%  $                98.15 N/A N/A
3-1907140-6 FO C/A LC VIO MTRJ XG AQU EA B  $           145.80 31.00%  $              100.60 N/A N/A
3-1907140-7 FO C/A LC VIO MTRJ XG AQU EA B  $           149.36 31.00%  $              103.06 N/A N/A
3-1907140-8 FO C/A LC VIO MTRJ XG AQU EA B  $           152.94 31.00%  $              105.53 N/A N/A
3-1907140-9 FO C/A LC VIO MTRJ XG AQU EA B  $           156.53 31.00%  $              108.01 N/A N/A
3-1907363-0 CA FO SM OFNR 2 SC/APC EA B  $           110.44 31.00%  $                76.20 N/A N/A
3-1907363-1 CA FO SM OFNR 2 SC/APC EA B  $           111.61 31.00%  $                77.01 N/A N/A
3-1907363-2 CA FO SM OFNR 2 SC/APC EA B  $           112.78 31.00%  $                77.82 N/A N/A
3-1907363-3 CA FO SM OFNR 2 SC/APC EA B  $           113.96 31.00%  $                78.63 N/A N/A
3-1907363-4 CA FO SM OFNR 2 SC/APC EA B  $           115.11 31.00%  $                79.43 N/A N/A
3-1907363-5 CA FO SM OFNR 2 SC/APC EA B  $           116.28 31.00%  $                80.23 N/A N/A
3-1907363-6 CA FO SM OFNR 2 SC/APC EA B  $           117.46 31.00%  $                81.05 N/A N/A
3-1907363-7 CA FO SM OFNR 2 SC/APC EA B  $           118.61 31.00%  $                81.84 N/A N/A
3-1907363-8 CA FO SM OFNR 2 SC/APC EA B  $           119.78 31.00%  $                82.65 N/A N/A
3-1907363-9 CA FO SM OFNR 2 SC/APC EA B  $           120.96 31.00%  $                83.46 N/A N/A
3-1907375-0 PT FO 2.0MM OFNR XG LC SC YEL EA B  $           101.65 31.00%  $                70.14 N/A N/A
3-1907375-1 PT FO 2.0MM OFNR XG LC SEC YEL EA B  $           104.30 31.00%  $                71.97 N/A N/A
3-1907375-2 PT FO 2.0MM OFNR XG LC SC YEL EA B  $           106.98 31.00%  $                73.82 N/A N/A
3-1907375-3 PT FO 2.0MM OFNR XG LC SC YEL EA B  $           109.63 31.00%  $                75.64 N/A N/A
3-1907375-4 PT FO 2.0MM OFNR XG LC SC YEL EA B  $           112.28 31.00%  $                77.47 N/A N/A
3-1907375-5 PT FO 2.0MM OFNR XG LC SC YEL EA B  $           114.94 31.00%  $                79.31 N/A N/A
3-1907375-6 PT FO 2.0MM OFNR XG LC SC YEL EA B  $           117.61 31.00%  $                81.15 N/A N/A
3-1907375-7 PT FO 2.0MM OFNR XG LC SC YEL EA B  $           120.28 31.00%  $                82.99 N/A N/A
3-1907375-8 PT FO 2.0MM OFNR XG LC SC YEL EA B  $           122.92 31.00%  $                84.81 N/A N/A
3-1907375-9 PT FO 2.0MM OFNR XG LC SC YEL EA B  $           125.59 31.00%  $                86.66 N/A N/A
3-1907376-0 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             72.54 31.00%  $                50.05 N/A N/A
3-1907376-1 PT FO 2.0MM OFNR SM LC SEC YEL EA B  $             73.79 31.00%  $                50.92 N/A N/A
3-1907376-2 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             75.00 31.00%  $                51.75 N/A N/A
3-1907376-3 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             76.25 31.00%  $                52.61 N/A N/A
3-1907376-4 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             77.48 31.00%  $                53.46 N/A N/A
3-1907376-5 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             78.71 31.00%  $                54.31 N/A N/A
3-1907376-6 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             79.94 31.00%  $                55.16 N/A N/A
3-1907376-7 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             81.17 31.00%  $                56.01 N/A N/A
3-1907376-8 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             82.38 31.00%  $                56.84 N/A N/A
3-1907376-9 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             83.63 31.00%  $                57.70 N/A N/A
3-1907377-0 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $           101.65 31.00%  $                70.14 N/A N/A
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3-1907377-1 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $           104.30 31.00%  $                71.97 N/A N/A
3-1907377-2 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $           106.98 31.00%  $                73.82 N/A N/A
3-1907377-3 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $           109.63 31.00%  $                75.64 N/A N/A
3-1907377-4 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $           112.28 31.00%  $                77.47 N/A N/A
3-1907377-5 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $           114.94 31.00%  $                79.31 N/A N/A
3-1907377-6 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $           117.61 31.00%  $                81.15 N/A N/A
3-1907377-7 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $           120.28 31.00%  $                82.99 N/A N/A
3-1907377-8 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $           122.92 31.00%  $                84.81 N/A N/A
3-1907377-9 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $           125.59 31.00%  $                86.66 N/A N/A
3-1907394-0 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $           112.28 31.00%  $                77.47 N/A N/A
3-1907394-1 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $           114.46 31.00%  $                78.98 N/A N/A
3-1907394-2 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $           116.65 31.00%  $                80.49 N/A N/A
3-1907394-3 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $           118.82 31.00%  $                81.99 N/A N/A
3-1907394-4 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $           121.01 31.00%  $                83.50 N/A N/A
3-1907394-5 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $           123.17 31.00%  $                84.99 N/A N/A
3-1907394-6 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $           125.36 31.00%  $                86.50 N/A N/A
3-1907394-7 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $           127.55 31.00%  $                88.01 N/A N/A
3-1907394-8 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $           129.74 31.00%  $                89.52 N/A N/A
3-1907394-9 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $           131.92 31.00%  $                91.02 N/A N/A
3-1907395-0 FO C/A MTRJ BLU LC 62.5 ORN EA B  $           113.38 31.00%  $                78.23 N/A N/A
3-1907395-1 FO C/A MTRJ BLU LC 62.5 ORN EA B  $           115.57 31.00%  $                79.74 N/A N/A
3-1907395-2 FO C/A MTRJ BLU LC 62.5 ORN EA B  $           117.78 31.00%  $                81.27 N/A N/A
3-1907395-3 FO C/A MTRJ BLU LC 62.5 ORN EA B  $           119.98 31.00%  $                82.79 N/A N/A
3-1907395-4 FO C/A MTRJ BLU LC 62.5 ORN EA B  $           122.19 31.00%  $                84.31 N/A N/A
3-1907395-5 FO C/A MTRJ BLU LC 62.5 ORN EA B  $           124.38 31.00%  $                85.82 N/A N/A
3-1907395-6 FO C/A MTRJ BLU LC 62.5 ORN EA B  $           126.59 31.00%  $                87.35 N/A N/A
3-1907395-7 FO C/A MTRJ BLU LC 62.5 ORN EA B  $           128.78 31.00%  $                88.86 N/A N/A
3-1907395-8 FO C/A MTRJ BLU LC 62.5 ORN EA B  $           130.99 31.00%  $                90.38 N/A N/A
3-1907395-9 FO C/A MTRJ BLU LC 62.5 ORN EA B  $           133.19 31.00%  $                91.90 N/A N/A
3-1907396-0 CA,50,MTRJ RED SEC-LC STD EA B  $           113.38 31.00%  $                78.23 N/A N/A
3-1907396-1 CA,50,MTRJ RED SEC-LC STD EA B  $           115.57 31.00%  $                79.74 N/A N/A
3-1907396-2 CA,50,MTRJ RED SEC-LC STD EA B  $           117.78 31.00%  $                81.27 N/A N/A
3-1907396-3 CA,50,MTRJ RED SEC-LC STD EA B  $           119.98 31.00%  $                82.79 N/A N/A
3-1907396-4 CA,50,MTRJ RED SEC-LC STD EA B  $           122.19 31.00%  $                84.31 N/A N/A
3-1907396-5 CA,50,MTRJ RED SEC-LC STD EA B  $           124.38 31.00%  $                85.82 N/A N/A
3-1907396-6 CA,50,MTRJ RED SEC-LC STD EA B  $           126.59 31.00%  $                87.35 N/A N/A
3-1907396-7 CA,50,MTRJ RED SEC-LC STD EA B  $           128.78 31.00%  $                88.86 N/A N/A
3-1907396-8 CA,50,MTRJ RED SEC-LC STD EA B  $           130.99 31.00%  $                90.38 N/A N/A
3-1907396-9 CA,50,MTRJ RED SEC-LC STD EA B  $           133.19 31.00%  $                91.90 N/A N/A
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3-1907398-0 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $           112.28 31.00%  $                77.47 N/A N/A
3-1907398-1 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $           114.46 31.00%  $                78.98 N/A N/A
3-1907398-2 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $           116.65 31.00%  $                80.49 N/A N/A
3-1907398-3 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $           118.82 31.00%  $                81.99 N/A N/A
3-1907398-4 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $           121.01 31.00%  $                83.50 N/A N/A
3-1907398-5 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $           123.17 31.00%  $                84.99 N/A N/A
3-1907398-6 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $           125.36 31.00%  $                86.50 N/A N/A
3-1907398-7 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $           127.55 31.00%  $                88.01 N/A N/A
3-1907398-8 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $           129.74 31.00%  $                89.52 N/A N/A
3-1907398-9 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $           131.92 31.00%  $                91.02 N/A N/A
3-1907399-0 FO C/A MTRJ RED SC 62.5 ORN EA B  $           111.11 31.00%  $                76.67 N/A N/A
3-1907429-0 FO C/A MTRJ SC XG AQU EA B  $             94.03 31.00%  $                64.88 N/A N/A
3-1907445-0 FO C/A MTRJ RED  62.5 ORN EA B  $             87.55 31.00%  $                60.41 N/A N/A
3-1907445-5 FO C/A MTRJ RED  62.5 ORN EA B  $             98.55 31.00%  $                68.00 N/A N/A
3-1907484-0 FO C/A MTRJ BLU  62.5 ORN EA B  $           121.73 31.00%  $                83.99 N/A N/A
3-1907484-1 FO C/A MTRJ BLU  62.5 ORN EA B  $           127.73 31.00%  $                88.13 N/A N/A
3-1907484-2 FO C/A MTRJ BLU  62.5 ORN EA B  $           133.71 31.00%  $                92.26 N/A N/A
3-1907484-3 FO C/A MTRJ BLU  62.5 ORN EA B  $           139.71 31.00%  $                96.40 N/A N/A
3-1907484-4 FO C/A MTRJ BLU  62.5 ORN EA B  $           145.69 31.00%  $              100.53 N/A N/A
3-1907484-5 FO C/A MTRJ BLU  62.5 ORN EA B  $           151.67 31.00%  $              104.65 N/A N/A
3-1907484-6 FO C/A MTRJ BLU  62.5 ORN EA B  $           157.67 31.00%  $              108.79 N/A N/A
3-1907484-7 FO C/A MTRJ BLU  62.5 ORN EA B  $           163.67 31.00%  $              112.93 N/A N/A
3-1907484-8 FO C/A MTRJ BLU  62.5 ORN EA B  $           169.65 31.00%  $              117.06 N/A N/A
3-1907484-9 FO C/A MTRJ BLU  62.5 ORN EA B  $           175.65 31.00%  $              121.20 N/A N/A
3-1907682-0 FO C/A SC ST XG AQU EA B  $           112.40 31.00%  $                77.56 N/A N/A
3-1907684-0 CA XG RED OFNP MPO RED SEC EA B  $        3,958.96 31.00%  $           2,731.68 N/A N/A
3-1907684-1 CA XG RED OFNP MPO RED SEC EA B  $        4,053.97 31.00%  $           2,797.24 N/A N/A
3-1907684-2 CA XG RED OFNP MPO RED SEC EA B  $        4,148.99 31.00%  $           2,862.80 N/A N/A
3-1907684-3 CA XG RED OFNP MPO RED SEC EA B  $        4,244.00 31.00%  $           2,928.36 N/A N/A
3-1907684-4 CA XG RED OFNP MPO RED SEC EA B  $        4,339.02 31.00%  $           2,993.92 N/A N/A
3-1907684-5 CA XG RED OFNP MPO RED SEC EA B  $        4,434.03 31.00%  $           3,059.48 N/A N/A
3-1907684-6 CA XG RED OFNP MPO RED SEC EA B  $        4,529.05 31.00%  $           3,125.04 N/A N/A
3-1907684-7 CA XG RED OFNP MPO RED SEC EA B  $        4,624.07 31.00%  $           3,190.61 N/A N/A
3-1907684-8 CA XG RED OFNP MPO RED SEC EA B  $        4,719.08 31.00%  $           3,256.17 N/A N/A
3-1907684-9 CA XG RED OFNP MPO RED SEC EA B  $        4,814.10 31.00%  $           3,321.73 N/A N/A
3-1907685-0 FO C/A MPO YEL MPO YEL XG YEL EA B  $        3,958.96 31.00%  $           2,731.68 N/A N/A
3-1907685-1 FO C/A MPO YEL MPO YEL XG YEL EA B  $        4,053.97 31.00%  $           2,797.24 N/A N/A
3-1907685-2 FO C/A MPO YEL MPO YEL XG YEL EA B  $        4,148.99 31.00%  $           2,862.80 N/A N/A
3-1907685-3 FO C/A MPO YEL MPO YEL XG YEL EA B  $        4,244.00 31.00%  $           2,928.36 N/A N/A
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3-1907685-4 FO C/A MPO YEL MPO YEL XG YEL EA B  $        4,339.02 31.00%  $           2,993.92 N/A N/A
3-1907685-5 FO C/A MPO YEL MPO YEL XG YEL EA B  $        4,434.03 31.00%  $           3,059.48 N/A N/A
3-1907685-6 FO C/A MPO YEL MPO YEL XG YEL EA B  $        4,529.05 31.00%  $           3,125.04 N/A N/A
3-1907685-7 FO C/A MPO YEL MPO YEL XG YEL EA B  $        4,624.07 31.00%  $           3,190.61 N/A N/A
3-1907685-8 FO C/A MPO YEL MPO YEL XG YEL EA B  $        4,719.08 31.00%  $           3,256.17 N/A N/A
3-1907685-9 FO C/A MPO YEL MPO YEL XG YEL EA B  $        4,814.10 31.00%  $           3,321.73 N/A N/A
3-1907686-0 CA XG ORNG OFNP MPO ORNG SEC EA B  $        3,980.99 31.00%  $           2,746.88 N/A N/A
3-1907686-1 CA XG ORNG OFNP MPO ORNG SEC EA B  $        4,076.01 31.00%  $           2,812.45 N/A N/A
3-1907686-2 CA XG ORNG OFNP MPO ORNG SEC EA B  $        4,171.03 31.00%  $           2,878.01 N/A N/A
3-1907686-3 CA XG ORNG OFNP MPO ORNG SEC EA B  $        4,266.04 31.00%  $           2,943.57 N/A N/A
3-1907686-4 CA XG ORNG OFNP MPO ORNG SEC EA B  $        4,361.06 31.00%  $           3,009.13 N/A N/A
3-1907686-5 CA XG ORNG OFNP MPO ORNG SEC EA B  $        4,456.07 31.00%  $           3,074.69 N/A N/A
3-1907686-6 CA XG ORNG OFNP MPO ORNG SEC EA B  $        4,551.09 31.00%  $           3,140.25 N/A N/A
3-1907686-7 CA XG ORNG OFNP MPO ORNG SEC EA B  $        4,646.10 31.00%  $           3,205.81 N/A N/A
3-1907686-8 CA XG ORNG OFNP MPO ORNG SEC EA B  $        4,741.10 31.00%  $           3,271.36 N/A N/A
3-1907686-9 CA XG ORNG OFNP MPO ORNG SEC EA B  $        4,836.13 31.00%  $           3,336.93 N/A N/A
3-1907806-0 FO C/A MTRJ RED SC 50/125 RED EA B  $           114.44 31.00%  $                78.96 N/A N/A
3-1907806-1 FO C/A MTRJ RED SC 50/125 RED EA B  $           116.86 31.00%  $                80.63 N/A N/A
3-1907806-2 FO C/A MTRJ RED SC 50/125 RED EA B  $           119.26 31.00%  $                82.29 N/A N/A
3-1907806-3 FO C/A MTRJ RED SC 50/125 RED EA B  $           121.69 31.00%  $                83.97 N/A N/A
3-1907806-4 FO C/A MTRJ RED SC 50/125 RED EA B  $           124.09 31.00%  $                85.62 N/A N/A
3-1907806-5 FO C/A MTRJ RED SC 50/125 RED EA B  $           126.51 31.00%  $                87.29 N/A N/A
3-1907806-6 FO C/A MTRJ RED SC 50/125 RED EA B  $           128.92 31.00%  $                88.95 N/A N/A
3-1907806-7 FO C/A MTRJ RED SC 50/125 RED EA B  $           131.34 31.00%  $                90.62 N/A N/A
3-1907806-8 FO C/A MTRJ RED SC 50/125 RED EA B  $           133.74 31.00%  $                92.28 N/A N/A
3-1907806-9 FO C/A MTRJ RED SC 50/125 RED EA B  $           136.19 31.00%  $                93.97 N/A N/A
3-1907808-0 FO C/A MTRJ BLU SC 50/125 BLU EA B  $           116.55 31.00%  $                80.42 N/A N/A
3-1907808-1 FO C/A MTRJ BLU SC 50/125 BLU EA B  $           118.98 31.00%  $                82.10 N/A N/A
3-1907808-2 FO C/A MTRJ BLU SC 50/125 BLU EA B  $           121.38 31.00%  $                83.75 N/A N/A
3-1907808-3 FO C/A MTRJ BLU SC 50/125 BLU EA B  $           123.80 31.00%  $                85.42 N/A N/A
3-1907808-4 FO C/A MTRJ BLU SC 50/125 BLU EA B  $           126.21 31.00%  $                87.08 N/A N/A
3-1907808-5 FO C/A MTRJ BLU SC 50/125 BLU EA B  $           128.61 31.00%  $                88.74 N/A N/A
3-1907808-6 FO C/A MTRJ BLU SC 50/125 BLU EA B  $           131.03 31.00%  $                90.41 N/A N/A
3-1907808-7 FO C/A MTRJ BLU SC 50/125 BLU EA B  $           133.46 31.00%  $                92.09 N/A N/A
3-1907808-8 FO C/A MTRJ BLU SC 50/125 BLU EA B  $           135.86 31.00%  $                93.74 N/A N/A
3-1907808-9 FO C/A MTRJ BLU SC 50/125 BLU EA B  $           138.28 31.00%  $                95.41 N/A N/A
3-1907836-0 FO C/A MTRJ YEL SC 62.5 ORN EA B  $           111.11 31.00%  $                76.67 N/A N/A
3-1907849-0 FO C/A MTRJ YEL SC 62.5 ORN EA B  $           103.80 31.00%  $                71.62 N/A N/A
3-1907849-1 FO C/A MTRJ YEL SC 62.5 ORN EA B  $             97.42 31.00%  $                67.22 N/A N/A
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3-1907849-2 FO C/A MTRJ YEL SC 62.5 ORN EA B  $           108.19 31.00%  $                74.65 N/A N/A
3-1907849-3 FO C/A MTRJ YEL SC 62.5 ORN EA B  $           110.38 31.00%  $                76.16 N/A N/A
3-1907849-4 FO C/A MTRJ YEL SC 62.5 ORN EA B  $           112.55 31.00%  $                77.66 N/A N/A
3-1907849-5 FO C/A MTRJ YEL SC 62.5 ORN EA B  $           114.76 31.00%  $                79.18 N/A N/A
3-1907849-6 FO C/A MTRJ YEL SC 62.5 ORN EA B  $           116.94 31.00%  $                80.69 N/A N/A
3-1907849-7 FO C/A MTRJ YEL SC 62.5 ORN EA B  $           119.13 31.00%  $                82.20 N/A N/A
3-1907849-8 FO C/A MTRJ YEL SC 62.5 ORN EA B  $           121.32 31.00%  $                83.71 N/A N/A
3-1907849-9 FO C/A MTRJ YEL SC 62.5 ORN EA B  $           123.51 31.00%  $                85.22 N/A N/A
3-1907858-0 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,617.15 31.00%  $           1,115.83 N/A N/A
3-1907858-1 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,654.51 31.00%  $           1,141.61 N/A N/A
3-1907858-2 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,691.87 31.00%  $           1,167.39 N/A N/A
3-1907858-3 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,729.26 31.00%  $           1,193.19 N/A N/A
3-1907858-4 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,766.62 31.00%  $           1,218.97 N/A N/A
3-1907858-5 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,804.00 31.00%  $           1,244.76 N/A N/A
3-1907858-6 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,841.35 31.00%  $           1,270.53 N/A N/A
3-1907858-7 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,878.71 31.00%  $           1,296.31 N/A N/A
3-1907858-8 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,916.10 31.00%  $           1,322.11 N/A N/A
3-1907858-9 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,965.92 31.00%  $           1,356.48 N/A N/A
3-1907883-0 FO C/A MPOpt MPOpt XG AQU EA B  $        3,633.22 31.00%  $           2,506.92 N/A N/A
3-1907883-1 FO C/A MPOpt MPOpt XG AQU EA B  $        3,713.27 31.00%  $           2,562.16 N/A N/A
3-1907883-2 FO C/A MPOpt MPOpt XG AQU EA B  $        3,793.33 31.00%  $           2,617.40 N/A N/A
3-1907883-3 FO C/A MPOpt MPOpt XG AQU EA B  $        3,873.38 31.00%  $           2,672.63 N/A N/A
3-1907883-4 FO C/A MPOpt MPOpt XG AQU EA B  $        3,953.44 31.00%  $           2,727.87 N/A N/A
3-1907883-5 FO C/A MPOpt MPOpt XG AQU EA B  $        4,033.49 31.00%  $           2,783.11 N/A N/A
3-1907883-6 FO C/A MPOpt MPOpt XG AQU EA B  $        4,113.55 31.00%  $           2,838.35 N/A N/A
3-1907883-7 FO C/A MPOpt MPOpt XG AQU EA B  $        4,193.60 31.00%  $           2,893.58 N/A N/A
3-1907883-8 FO C/A MPOpt MPOpt XG AQU EA B  $        4,273.66 31.00%  $           2,948.83 N/A N/A
3-1907883-9 FO C/A MPOpt MPOpt XG AQU EA B  $        4,353.71 31.00%  $           3,004.06 N/A N/A
3-1907892-0 FO C/A MTRJ RED SC 62.5 RED EA B  $           109.78 31.00%  $                75.75 N/A N/A
3-1907893-0 FO C/A MTRJ YEL SC 62.5 YEL EA B  $           109.78 31.00%  $                75.75 N/A N/A
3-1907894-0 FO C/A MTRJ GRN SC 62.5 GRN EA B  $           109.78 31.00%  $                75.75 N/A N/A
319139-000 OCM2-DMB223AS2-T-US21 EA B  $        1,221.11 31.0%  $              842.57 N/A N/A
3-1918286-0 C/A, LC-FC,  50 UM, SIMPLEX OFNR 30 M EA B  $             35.34 31.00%  $                24.38 N/A N/A
3-1918287-0 C/A, LC-ST,  50 UM, SIMPLEX OFNR 30 M EA B  $             33.46 31.00%  $                23.09 N/A N/A
3-1918294-0 C/A, LC-LC,  62.5 UM, SIMPLEX OFNR 30 M EA B  $             52.71 31.00%  $                36.37 N/A N/A
3-1918297-0 C/A, LC-ST,  62.5 UM, SIMPLEX OFNR 30 M EA B  $             50.59 31.00%  $                34.91 N/A N/A
3-1918301-0 C/A, LC-FC,  62.5 UM, DUPLEX OFNR 30 M EA B  $             66.98 31.00%  $                46.22 N/A N/A
3-1918309-0 C/A, LC-SC, MODE COND 62.5 UM, EA B  $           118.90 31.00%  $                82.04 N/A N/A
3-1918472-0 PIGTAIL,F/O,2.0MM XG  LC DUPLE EA B  $             96.73 31.00%  $                66.74 N/A N/A
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3-1918472-1 PIGTAIL,F/O,2.0MM XG  LC DUPLE EA B  $             99.36 31.00%  $                68.56 N/A N/A
3-1918472-2 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $           102.00 31.00%  $                70.38 N/A N/A
3-1918472-3 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $           104.61 31.00%  $                72.18 N/A N/A
3-1918472-4 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $           107.26 31.00%  $                74.01 N/A N/A
3-1918472-5 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $           109.90 31.00%  $                75.83 N/A N/A
3-1918472-6 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $           112.51 31.00%  $                77.63 N/A N/A
3-1918472-7 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $           115.17 31.00%  $                79.47 N/A N/A
3-1918472-8 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $           117.80 31.00%  $                81.28 N/A N/A
3-1918472-9 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $           120.44 31.00%  $                83.10 N/A N/A
3-1918667-0 FO C/A MTRJ RED LC XG AQU EA B  $           157.34 31.00%  $              108.56 N/A N/A
3-1918667-1 FO C/A MTRJ RED LC XG AQU EA B  $           160.51 31.00%  $              110.75 N/A N/A
3-1918667-2 FO C/A MTRJ RED LC XG AQU EA B  $           163.69 31.00%  $              112.95 N/A N/A
3-1918667-3 FO C/A MTRJ RED LC XG AQU EA B  $           166.88 31.00%  $              115.15 N/A N/A
3-1918667-4 FO C/A MTRJ RED LC XG AQU EA B  $           170.03 31.00%  $              117.32 N/A N/A
3-1918667-5 FO C/A MTRJ RED LC XG AQU EA B  $           173.20 31.00%  $              119.51 N/A N/A
3-1918667-6 FO C/A MTRJ RED LC XG AQU EA B  $           176.40 31.00%  $              121.72 N/A N/A
3-1918667-7 FO C/A MTRJ RED LC XG AQU EA B  $           179.55 31.00%  $              123.89 N/A N/A
3-1918667-8 FO C/A MTRJ RED LC XG AQU EA B  $           182.74 31.00%  $              126.09 N/A N/A
3-1918667-9 FO C/A MTRJ RED LC XG AQU EA B  $           185.92 31.00%  $              128.28 N/A N/A
3-1918669-0 FO C/A MTRJ YEL LC 50/125 ORN EA B  $           113.38 31.00%  $                78.23 N/A N/A
3-1918669-1 FO C/A MTRJ YEL LC 50/125 ORN EA B  $           115.57 31.00%  $                79.74 N/A N/A
3-1918669-2 FO C/A MTRJ YEL LC 50/125 ORN EA B  $           117.78 31.00%  $                81.27 N/A N/A
3-1918669-3 FO C/A MTRJ YEL LC 50/125 ORN EA B  $           119.98 31.00%  $                82.79 N/A N/A
3-1918669-4 FO C/A MTRJ YEL LC 50/125 ORN EA B  $           122.19 31.00%  $                84.31 N/A N/A
3-1918669-5 FO C/A MTRJ YEL LC 50/125 ORN EA B  $           124.38 31.00%  $                85.82 N/A N/A
3-1918669-6 FO C/A MTRJ YEL LC 50/125 ORN EA B  $           126.59 31.00%  $                87.35 N/A N/A
3-1918669-7 FO C/A MTRJ YEL LC 50/125 ORN EA B  $           128.78 31.00%  $                88.86 N/A N/A
3-1918669-8 FO C/A MTRJ YEL LC 50/125 ORN EA B  $           130.99 31.00%  $                90.38 N/A N/A
3-1918669-9 FO C/A MTRJ YEL LC 50/125 ORN EA B  $           133.19 31.00%  $                91.90 N/A N/A
3-1918670-0 C/A,XG,MT-RJ YS TO LC EA B  $           157.34 31.00%  $              108.56 N/A N/A
3-1918670-1 C/A,XG,MT-RJ YS TO LC EA B  $           160.53 31.00%  $              110.77 N/A N/A
3-1918670-2 C/A,XG,MT-RJ YS TO LC EA B  $           163.69 31.00%  $              112.95 N/A N/A
3-1918670-3 C/A,XG,MT-RJ YS TO LC EA B  $           166.86 31.00%  $              115.13 N/A N/A
3-1918670-4 C/A,XG,MT-RJ YS TO LC EA B  $           170.03 31.00%  $              117.32 N/A N/A
3-1918670-5 C/A,XG,MT-RJ YS TO LC EA B  $           173.20 31.00%  $              119.51 N/A N/A
3-1918670-6 C/A,XG,MT-RJ YS TO LC EA B  $           176.40 31.00%  $              121.72 N/A N/A
3-1918670-7 C/A,XG,MT-RJ YS TO LC EA B  $           179.55 31.00%  $              123.89 N/A N/A
3-1918670-8 C/A,XG,MT-RJ YS TO LC EA B  $           182.74 31.00%  $              126.09 N/A N/A
3-1918670-9 C/A,XG,MT-RJ YS TO LC EA B  $           185.90 31.00%  $              128.27 N/A N/A
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3-1918673-0 FO C/A LC MTRJ GRN 62.5 ORN EA B  $           113.38 31.00%  $                78.23 N/A N/A
3-1918673-1 FO C/A LC MTRJ GRN 62.5 ORN EA B  $           115.57 31.00%  $                79.74 N/A N/A
3-1918673-2 FO C/A LC MTRJ GRN 62.5 ORN EA B  $           117.78 31.00%  $                81.27 N/A N/A
3-1918673-3 FO C/A LC MTRJ GRN 62.5 ORN EA B  $           119.98 31.00%  $                82.79 N/A N/A
3-1918673-4 FO C/A LC MTRJ GRN 62.5 ORN EA B  $           122.19 31.00%  $                84.31 N/A N/A
3-1918673-5 FO C/A LC MTRJ GRN 62.5 ORN EA B  $           124.38 31.00%  $                85.82 N/A N/A
3-1918673-6 FO C/A LC MTRJ GRN 62.5 ORN EA B  $           126.59 31.00%  $                87.35 N/A N/A
3-1918673-7 FO C/A LC MTRJ GRN 62.5 ORN EA B  $           128.78 31.00%  $                88.86 N/A N/A
3-1918673-8 FO C/A LC MTRJ GRN 62.5 ORN EA B  $           130.99 31.00%  $                90.38 N/A N/A
3-1918673-9 FO C/A LC MTRJ GRN 62.5 ORN EA B  $           133.19 31.00%  $                91.90 N/A N/A
3-1918679-0 FO C/A MTRJ ORN LC 62.5 ORN EA B  $           119.03 31.00%  $                82.13 N/A N/A
3-1918679-5 FO C/A MTRJ ORN LC 62.5 ORN EA B  $           130.61 31.00%  $                90.12 N/A N/A
3-1918683-0 FO C/A MTRJ BRN LC 62.5 ORN EA B  $           119.03 31.00%  $                82.13 N/A N/A
3-1918683-5 FO C/A MTRJ BRN LC 62.5 ORN EA B  $           130.61 31.00%  $                90.12 N/A N/A
3-1918687-0 FO C/A MTRJ GRY LC 62.5 ORN EA B  $           119.03 31.00%  $                82.13 N/A N/A
3-1918687-5 FO C/A MTRJ GRY LC 62.5 ORN EA B  $           130.61 31.00%  $                90.12 N/A N/A
3-1918691-0 FO C/A MTRJ VIO LC 62.5 ORN EA B  $           119.03 31.00%  $                82.13 N/A N/A
3-1918695-0 FO C/A MTRJ ROS LC 62.5 ORN EA B  $           119.03 31.00%  $                82.13 N/A N/A
3-1918699-0 FO C/A MTRJ AQU LC 62.5 ORN EA B  $           119.03 31.00%  $                82.13 N/A N/A
3-1918703-0 C/A,XG,MT-RJ YS TO ST EA B  $           125.44 31.00%  $                86.55 N/A N/A
3-1918703-1 C/A,XG,MT-RJ YS TO ST EA B  $           128.30 31.00%  $                88.53 N/A N/A
3-1918703-2 C/A,XG,MT-RJ YS TO ST EA B  $           131.13 31.00%  $                90.48 N/A N/A
3-1918703-3 C/A,XG,MT-RJ YS TO ST EA B  $           133.98 31.00%  $                92.45 N/A N/A
3-1918703-4 C/A,XG,MT-RJ YS TO ST EA B  $           136.80 31.00%  $                94.39 N/A N/A
3-1918703-5 C/A,XG,MT-RJ YS TO ST EA B  $           139.67 31.00%  $                96.37 N/A N/A
3-1918703-6 C/A,XG,MT-RJ YS TO ST EA B  $           142.49 31.00%  $                98.32 N/A N/A
3-1918703-7 C/A,XG,MT-RJ YS TO ST EA B  $           145.34 31.00%  $              100.28 N/A N/A
3-1918703-8 C/A,XG,MT-RJ YS TO ST EA B  $           148.19 31.00%  $              102.25 N/A N/A
3-1918703-9 C/A,XG,MT-RJ YS TO ST EA B  $           151.03 31.00%  $              104.21 N/A N/A
3-1918739-0 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             84.94 31.00%  $                58.61 N/A N/A
3-1918739-1 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             86.38 31.00%  $                59.60 N/A N/A
3-1918739-2 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             87.84 31.00%  $                60.61 N/A N/A
3-1918739-3 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             89.28 31.00%  $                61.60 N/A N/A
3-1918739-4 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             90.73 31.00%  $                62.60 N/A N/A
3-1918739-5 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             92.17 31.00%  $                63.60 N/A N/A
3-1918739-6 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             93.61 31.00%  $                64.59 N/A N/A
3-1918739-7 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             95.05 31.00%  $                65.58 N/A N/A
3-1918739-8 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             96.50 31.00%  $                66.59 N/A N/A
3-1918739-9 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             97.94 31.00%  $                67.58 N/A N/A
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3-1918740-0 C/A,SM,MTRJ BL SEC-SC EA B  $             84.94 31.00%  $                58.61 N/A N/A
3-1918740-1 C/A,SM,MTRJ BL SEC-SC EA B  $             86.38 31.00%  $                59.60 N/A N/A
3-1918740-2 C/A,SM,MTRJ BL SEC-SC EA B  $             87.84 31.00%  $                60.61 N/A N/A
3-1918740-3 C/A,SM,MTRJ BL SEC-SC EA B  $             89.28 31.00%  $                61.60 N/A N/A
3-1918740-4 C/A,SM,MTRJ BL SEC-SC EA B  $             90.73 31.00%  $                62.60 N/A N/A
3-1918740-5 C/A,SM,MTRJ BL SEC-SC EA B  $             92.17 31.00%  $                63.60 N/A N/A
3-1918740-6 C/A,SM,MTRJ BL SEC-SC EA B  $             93.61 31.00%  $                64.59 N/A N/A
3-1918740-7 C/A,SM,MTRJ BL SEC-SC EA B  $             95.05 31.00%  $                65.58 N/A N/A
3-1918740-8 C/A,SM,MTRJ BL SEC-SC EA B  $             96.50 31.00%  $                66.59 N/A N/A
3-1918740-9 C/A,SM,MTRJ BL SEC-SC EA B  $             97.94 31.00%  $                67.58 N/A N/A
3-1918751-0 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,131.15 31.00%  $              780.49 N/A N/A
3-1918751-1 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,148.80 31.00%  $              792.67 N/A N/A
3-1918751-2 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,166.43 31.00%  $              804.84 N/A N/A
3-1918751-3 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,184.09 31.00%  $              817.02 N/A N/A
3-1918751-4 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,201.74 31.00%  $              829.20 N/A N/A
3-1918751-5 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,219.37 31.00%  $              841.37 N/A N/A
3-1918751-6 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,237.03 31.00%  $              853.55 N/A N/A
3-1918751-7 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,254.66 31.00%  $              865.72 N/A N/A
3-1918751-8 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,272.31 31.00%  $              877.89 N/A N/A
3-1918751-9 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,289.97 31.00%  $              890.08 N/A N/A
3-1918759-0 FO C/A MPO ROS MPO ROS 50/125 EA B  $        2,860.02 31.00%  $           1,973.41 N/A N/A
3-1918760-0 FO C/A MPO AQU MPO AQU 50/125 EA B  $        2,860.02 31.00%  $           1,973.41 N/A N/A
3-1918761-0 FO C/A MPO BRN MPO BRN 50/125 EA B  $        2,860.02 31.00%  $           1,973.41 N/A N/A
3-1918763-0 FO C/A MPO ORN MPO ORN 50/125 EA B  $        2,860.02 31.00%  $           1,973.41 N/A N/A
3-1918764-0 FO C/A MPO GRY MPO GRY 50/125 EA B  $        2,860.02 31.00%  $           1,973.41 N/A N/A
3-1918775-0 FO C/A MPO ORN MPO ORN XG AQU EA B  $        3,642.41 31.00%  $           2,513.26 N/A N/A
3-1918835-0 CA FO 4XG-4 SM DIST, LC EA B  $           363.08 31.00%  $              250.53 N/A N/A
3-1918835-1 CA FO 4XG-4 SM DIST, LC EA B  $           383.73 31.00%  $              264.77 N/A N/A
3-1933243-0 CA/ASSY,MP,8P,CAT6,YEL EA B  $             26.58 31.00%  $                18.34 N/A N/A
3-1933243-5 CA/ASSY,MP,8P,CAT6,YEL EA B  $             29.98 31.00%  $                20.69 N/A N/A
3-1933335-0 C/A, MP8P,GRY,CAT6A,CMP, 568B EA B  $             93.42 31.00%  $                64.46 N/A N/A
3-1933400-0 CA ASSY,PWR/PWR,3-3-2,360 EA B  $           255.11 31.00%  $              176.03 N/A N/A
3-1933400-5 CA ASSY,PWR/PWR,3-3-2,420 EA B  $           286.16 31.00%  $              197.45 N/A N/A
3-1933401-0 CA ASSY,PWR/LINE,3-3-2,360 EA B  $           256.99 31.00%  $              177.32 N/A N/A
3-1933401-5 CA ASSY,PWR/LINE,3-3-2,420 EA B  $           294.18 31.00%  $              202.98 N/A N/A
3-1933402-0 CA ASSY,PWR ENT,3-3-2,360 EA B  $           256.28 31.00%  $              176.83 N/A N/A
3-1933402-5 CA ASSY,PWR ENT,3-3-2,420 EA B  $           293.57 31.00%  $              202.56 N/A N/A
3-1933403-0 CA ASSY,LINE ENT,3-3-2,360 EA B  $           257.66 31.00%  $              177.79 N/A N/A
3-1933403-5 CA ASSY,LINE ENT,3-3-2,420 EA B  $           295.33 31.00%  $              203.78 N/A N/A
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3-1933920-0 C/A, MP8P,GRY,CAT6A,CMR, 568A EA B  $             78.46 31.00%  $                54.14 N/A N/A
3-1933921-0 C/A, MP8P,GRY,CAT6A,CMR, 568B EA B  $             78.46 31.00%  $                54.14 N/A N/A
3-1938074-0 FO C/A SC SC XG AQU EA B  $           119.94 31.00%  $                82.76 N/A N/A
3-1938074-1 FO C/A SC SC XG AQU EA B  $           122.53 31.00%  $                84.55 N/A N/A
3-1938074-2 FO C/A SC SC XG AQU EA B  $           125.13 31.00%  $                86.34 N/A N/A
3-1938074-3 FO C/A SC SC XG AQU EA B  $           127.73 31.00%  $                88.13 N/A N/A
3-1938074-4 FO C/A SC SC XG AQU EA B  $           130.34 31.00%  $                89.93 N/A N/A
3-1938074-5 FO C/A SC SC XG AQU EA B  $           132.94 31.00%  $                91.73 N/A N/A
3-1938074-6 FO C/A SC SC XG AQU EA B  $           135.53 31.00%  $                93.52 N/A N/A
3-1938074-7 FO C/A SC SC XG AQU EA B  $           138.13 31.00%  $                95.31 N/A N/A
3-1938074-8 FO C/A SC SC XG AQU EA B  $           140.73 31.00%  $                97.10 N/A N/A
3-1938074-9 FO C/A SC SC XG AQU EA B  $           143.32 31.00%  $                98.89 N/A N/A
3-1938978-0 C/A,XG,MPO-LC EA B  $           713.28 31.00%  $              492.16 N/A N/A
3-1938979-0 C/A,62.5,MPO-LC EA B  $           663.03 31.00%  $              457.49 N/A N/A
3-1938979-1 C/A,62.5,MPO-LC EA B  $           897.56 31.00%  $              619.32 N/A N/A
3-1938979-2 C/A,62.5,MPO-LC EA B  $           907.12 31.00%  $              625.91 N/A N/A
3-1938979-3 C/A,62.5,MPO-LC EA B  $           916.67 31.00%  $              632.50 N/A N/A
3-1938979-4 C/A,62.5,MPO-LC EA B  $           926.23 31.00%  $              639.10 N/A N/A
3-1938979-5 C/A,62.5,MPO-LC EA B  $           935.79 31.00%  $              645.70 N/A N/A
3-1938979-6 C/A,62.5,MPO-LC EA B  $           945.35 31.00%  $              652.29 N/A N/A
3-1938979-7 C/A,62.5,MPO-LC EA B  $           954.92 31.00%  $              658.89 N/A N/A
3-1938979-8 C/A,62.5,MPO-LC EA B  $           964.48 31.00%  $              665.49 N/A N/A
3-1938979-9 C/A,62.5,MPO-LC EA B  $           974.04 31.00%  $              672.09 N/A N/A
3-1938980-0 C/A,XG,MPO-LC EA B  $           801.18 31.00%  $              552.81 N/A N/A
3-1938981-0 C/A,62.5,MPO-LC EA B  $           888.00 31.00%  $              612.72 N/A N/A
3-1938981-1 C/A,62.5,MPO-LC EA B  $           897.56 31.00%  $              619.32 N/A N/A
3-1938981-2 C/A,62.5,MPO-LC EA B  $           907.12 31.00%  $              625.91 N/A N/A
3-1938981-3 C/A,62.5,MPO-LC EA B  $           916.67 31.00%  $              632.50 N/A N/A
3-1938981-4 C/A,62.5,MPO-LC EA B  $           926.23 31.00%  $              639.10 N/A N/A
3-1938981-5 C/A,62.5,MPO-LC EA B  $           935.79 31.00%  $              645.70 N/A N/A
3-1938981-6 C/A,62.5,MPO-LC EA B  $           945.35 31.00%  $              652.29 N/A N/A
3-1938981-7 C/A,62.5,MPO-LC EA B  $           954.92 31.00%  $              658.89 N/A N/A
3-1938981-8 C/A,62.5,MPO-LC EA B  $           964.48 31.00%  $              665.49 N/A N/A
3-1938981-9 C/A,62.5,MPO-LC EA B  $           974.04 31.00%  $              672.09 N/A N/A
3-1985009-0 CA 50/125 24F YELLOW OFCP MPO EA B  $        6,688.19 31.00%  $           4,614.85 N/A N/A
3-1985009-1 CA 50/125 24F YELLOW OFCP MPO EA B  $        6,847.03 31.00%  $           4,724.45 N/A N/A
3-1985009-2 CA 50/125 24F YELLOW OFCP MPO EA B  $        7,005.87 31.00%  $           4,834.05 N/A N/A
3-1985009-3 CA 50/125 24F YELLOW OFCP MPO EA B  $        7,164.71 31.00%  $           4,943.65 N/A N/A
3-1985009-4 CA 50/125 24F YELLOW OFCP MPO EA B  $        7,323.55 31.00%  $           5,053.25 N/A N/A

7845 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

3-1985009-5 CA 50/125 24F YELLOW OFCP MPO EA B  $        7,482.39 31.00%  $           5,162.85 N/A N/A
3-1985009-6 CA 50/125 24F YELLOW OFCP MPO EA B  $        7,641.23 31.00%  $           5,272.45 N/A N/A
3-1985009-7 CA 50/125 24F YELLOW OFCP MPO EA B  $        7,800.07 31.00%  $           5,382.05 N/A N/A
3-1985009-8 CA 50/125 24F YELLOW OFCP MPO EA B  $        7,958.91 31.00%  $           5,491.65 N/A N/A
3-1985009-9 CA 50/125 24F YELLOW OFCP MPO EA B  $        8,117.75 31.00%  $           5,601.25 N/A N/A
3-1985333-0 C/A,XG,MPO-LC DUP,OFNP EA B  $           770.76 31.00%  $              531.82 N/A N/A
3-1985333-1 C/A,XG,MPO-LC DUP,OFNP EA B  $           782.30 31.00%  $              539.79 N/A N/A
3-1985333-2 C/A,XG,MPO-LC DUP,OFNP EA B  $           793.81 31.00%  $              547.73 N/A N/A
3-1985333-3 C/A,XG,MPO-LC DUP,OFNP EA B  $           805.35 31.00%  $              555.69 N/A N/A
3-1985333-4 C/A,XG,MPO-LC DUP,OFNP EA B  $           816.89 31.00%  $              563.65 N/A N/A
3-1985333-5 C/A,XG,MPO-LC DUP,OFNP EA B  $           828.43 31.00%  $              571.62 N/A N/A
3-1985333-6 C/A,XG,MPO-LC DUP,OFNP EA B  $           839.95 31.00%  $              579.57 N/A N/A
3-1985333-7 C/A,XG,MPO-LC DUP,OFNP EA B  $           851.49 31.00%  $              587.53 N/A N/A
3-1985333-8 C/A,XG,MPO-LC DUP,OFNP EA B  $           863.02 31.00%  $              595.48 N/A N/A
3-1985333-9 C/A,XG,MPO-LC DUP,OFNP EA B  $           874.56 31.00%  $              603.45 N/A N/A
3-1985480-0 CA 62 MTRJ JK BL SEC-MTRJ PL EA B  $           111.42 31.00%  $                76.88 N/A N/A
3-1985532-0 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $           120.17 31.00%  $                82.92 N/A N/A
3-1985532-5 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $           120.82 31.00%  $                83.37 N/A N/A
3-1985533-0 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $           120.17 31.00%  $                82.92 N/A N/A
3-1985533-5 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $           120.82 31.00%  $                83.37 N/A N/A
3-1985534-0 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $           120.17 31.00%  $                82.92 N/A N/A
3-1985534-5 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $           120.82 31.00%  $                83.37 N/A N/A
3-1985535-0 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $           120.17 31.00%  $                82.92 N/A N/A
3-1985535-5 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $           120.82 31.00%  $                83.37 N/A N/A
3-2064389-0 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        6,520.18 31.00%  $           4,498.92 N/A N/A
3-2064389-1 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        6,674.10 31.00%  $           4,605.13 N/A N/A
3-2064389-2 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        6,828.05 31.00%  $           4,711.35 N/A N/A
3-2064389-3 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        6,981.97 31.00%  $           4,817.56 N/A N/A
3-2064389-4 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        7,135.91 31.00%  $           4,923.78 N/A N/A
3-2064389-5 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        7,289.82 31.00%  $           5,029.98 N/A N/A
3-2064389-6 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        7,443.78 31.00%  $           5,136.21 N/A N/A
3-2064389-7 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        7,597.70 31.00%  $           5,242.41 N/A N/A
3-2064389-8 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        7,751.63 31.00%  $           5,348.62 N/A N/A
3-2064389-9 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        7,905.55 31.00%  $           5,454.83 N/A N/A
3-2111250-0 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,105.99 31.00%  $              763.13 N/A N/A
3-2111250-2 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,118.51 31.00%  $              771.77 N/A N/A
3-2111250-4 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,130.99 31.00%  $              780.38 N/A N/A
3-2111250-6 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,143.49 31.00%  $              789.01 N/A N/A
3-2111250-8 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,155.99 31.00%  $              797.63 N/A N/A
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3-2111251-5 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,762.10 31.00%  $           1,215.85 N/A N/A
3-2111252-5 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        2,386.96 31.00%  $           1,647.00 N/A N/A
3-2111270-0 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,205.99 31.00%  $              832.13 N/A N/A
3-2111270-2 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,218.47 31.00%  $              840.74 N/A N/A
3-2111270-4 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,230.97 31.00%  $              849.37 N/A N/A
3-2111270-6 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,243.47 31.00%  $              857.99 N/A N/A
3-2111270-8 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,255.97 31.00%  $              866.62 N/A N/A
3-2111271-5 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,862.08 31.00%  $           1,284.84 N/A N/A
3-2111272-5 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        2,486.96 31.00%  $           1,716.00 N/A N/A
3-2111280-0 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $           958.13 31.00%  $              661.11 N/A N/A
3-2111280-2 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $           970.62 31.00%  $              669.73 N/A N/A
3-2111280-4 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $           983.11 31.00%  $              678.35 N/A N/A
3-2111280-6 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $           995.61 31.00%  $              686.97 N/A N/A
3-2111280-8 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,008.11 31.00%  $              695.60 N/A N/A
3-2111281-5 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,614.22 31.00%  $           1,113.81 N/A N/A
3-2111282-5 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        2,239.10 31.00%  $           1,544.98 N/A N/A
3-2111290-0 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           664.44 31.00%  $              458.46 N/A N/A
3-2111290-2 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           671.93 31.00%  $              463.63 N/A N/A
3-2111290-4 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           679.43 31.00%  $              468.81 N/A N/A
3-2111290-6 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           686.93 31.00%  $              473.98 N/A N/A
3-2111290-8 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           694.43 31.00%  $              479.16 N/A N/A
3-2111291-5 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $        1,058.09 31.00%  $              730.08 N/A N/A
3-2111292-5 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $        1,433.02 31.00%  $              988.78 N/A N/A
3-2111300-0 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           722.76 31.00%  $              498.70 N/A N/A
3-2111300-2 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           730.24 31.00%  $              503.87 N/A N/A
3-2111300-4 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           737.74 31.00%  $              509.04 N/A N/A
3-2111300-6 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           745.26 31.00%  $              514.23 N/A N/A
3-2111300-8 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           752.74 31.00%  $              519.39 N/A N/A
3-2111301-5 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $        1,116.42 31.00%  $              770.33 N/A N/A
3-2111302-5 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $        1,491.33 31.00%  $           1,029.02 N/A N/A
3-2111310-0 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           574.86 31.00%  $              396.65 N/A N/A
3-2111310-2 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           565.42 31.00%  $              390.14 N/A N/A
3-2111310-4 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           572.69 31.00%  $              395.16 N/A N/A
3-2111310-6 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           597.38 31.00%  $              412.19 N/A N/A
3-2111310-8 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           604.86 31.00%  $              417.35 N/A N/A
3-2111311-5 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           968.54 31.00%  $              668.29 N/A N/A
3-2111312-5 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $        1,304.33 31.00%  $              899.99 N/A N/A
3-2111370-2 TMRJ-1SURG-SH032M EA B  $           376.93 31.0%  $              260.08 N/A N/A
3-2111370-3 TMRJ-1SURG-SH033M EA B  $           383.35 31.0%  $              264.51 N/A N/A
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3-2111370-6 TMRJ-1SURG-SH036M EA B  $           402.68 31.0%  $              277.85 N/A N/A
3-2111403-0 C/A, MP8P,BLU,CAT6A,CMP, 568B EA B  $             93.42 31.00%  $                64.46 N/A N/A
3-2111404-0 C/A, MP8P,BLU,CAT6A,CMR, 568B EA B  $             78.46 31.00%  $                54.14 N/A N/A
3-2111435-0 S/C JACK,UTP,C5E,BULK,VIO EA B  $               5.10 31.00%  $                  3.52 N/A N/A
3-2111435-1 S/C JACK,UTP,C5E,BULK,E.IVY EA B  $               5.10 31.00%  $                  3.52 N/A N/A
3-2111435-3 S/C JACK,UTP,C5E,BULK,A.WHT EA B  $               5.10 31.00%  $                  3.52 N/A N/A
3-2111475-0 S/C JACK,UTP,C6,BULK,VIO EA B  $               7.21 31.00%  $                  4.97 N/A N/A
3-2111475-1 S/C JACK,UTP,C6,BULK,E.IVY EA B  $               7.21 31.00%  $                  4.97 N/A N/A
3-2111475-3 S/C JACK,UTP,C6,BULK,A.WHT EA B  $               7.21 31.00%  $                  4.97 N/A N/A
3-2111496-0 C/A, MP8P,WT,CAT6A,CMR EA B  $             78.46 31.00%  $                54.14 N/A N/A
325675-000 UBFI-C-100-D-T-P-S-4 EA B  $        2,039.13 31.0%  $           1,407.00 N/A N/A
325691-000 OCMF-SP21400L2-US21 EA B  $           240.38 31.0%  $              165.86 N/A N/A
331317-000 HUB-UBFO-A-025-D-2-P-S-2 EA B  $           938.90 31.0%  $              647.84 N/A N/A
336330-1 MOD PLUG KIT 8W SHLD EA B  $        1,087.90 31.00%  $              750.65 N/A N/A
336330-2 MOD PLUG KIT 8W SHLD EA B  $        1,055.25 31.00%  $              728.12 N/A N/A
336462-1 MOD PLUG 8POSN SHLD THICK CABL EA B  $        1,341.02 31.00%  $              925.30 N/A N/A
336526-1 PATCH PANEL 24P FLUSH MOUNT EA B  $             69.23 31.0%  $                47.77 N/A N/A
348858-000 UBMI-D-025-E-T-P-S-4 EA B  $           899.58 31.0%  $              620.71 N/A N/A
349543-000 F-CB24-1BDDQ-112B1-2 EA B  $           454.58 31.0%  $              313.66 N/A N/A
349568-1 SC PIGTAIL               0.5M EA B  $               7.10 31.00%  $                  4.90 N/A N/A
349568-2 FOMM50 PIGTAIL 0.9 SC/PC 1M EA B  $               7.56 31.00%  $                  5.22 N/A N/A
349568-3 FOMM50 PIGTAIL 0.9 SC/PC 1.5M EA B  $               8.02 31.00%  $                  5.53 N/A N/A
349568-4 FOMM50 PIGTAIL 0.9 SC/PC 2M EA B  $               8.46 31.00%  $                  5.84 N/A N/A
349568-5 FOMM50 PIGTAIL 0.9 SC/PC 2.5M EA B  $               8.92 31.00%  $                  6.15 N/A N/A
349568-6 SC PIGTAIL               3.0M EA B  $               9.38 31.00%  $                  6.47 N/A N/A
349568-7 SC-AD PIGT 7M 50 EA B  $               9.85 31.00%  $                  6.80 N/A N/A
3-5349565-0 FOMM50 LEAD 2.5 TZ SC/PC-SC/PC DPX EA B  $             83.71 31.00%  $                57.76 N/A N/A
3-5349580-0 FOMM62.5 LEAD 2.5S  TZ  ST -SC DPX EA B  $             90.36 31.00%  $                62.35 N/A N/A
3-5492019-0 C/A, SM LDD, SC DUPLEX-SC DUPL EA B  $             94.28 31.00%  $                65.05 N/A N/A
3-5492187-0 C/A,SM LDS, FC/APC-FC/APC EA B  $             68.50 31.00%  $                47.27 N/A N/A
3-5492193-5 PIGTAIL,SM LDS, SC/APC EA B  $             58.90 31.00%  $                40.64 N/A N/A
3-5492249-0 C/A,62.5/125UM LDD SC(NG) EA B  $           102.94 31.00%  $                71.03 N/A N/A
3-5492249-5 C/A,62.5/125UM LDD SC(NG) EA B  $           114.23 31.00%  $                78.82 N/A N/A
3-5503971-0 SHORT BOOT, SC/FC AQUA 2.0 EA B  $               0.52 31.00%  $                  0.36 N/A N/A
3-5503995-0 C/A,62.5/125UM,ZIP,OMCER11 EA B  $           102.53 31.00%  $                70.75 N/A N/A
3-5504958-0 C/A,62.5/125,3.0TZ,SCDUP-ST DU EA B  $           101.65 31.00%  $                70.14 N/A N/A
3-5504969-0 C/A,50/125UM LFF,ZIP SC DUP EA B  $             57.46 31.00%  $                39.65 N/A N/A
3-5504969-1 C/A,50/125UM LDD ZIP SC DUP EA B  $             67.59 31.00%  $                46.64 N/A N/A
3-5504969-2 C/A,50/125UM LDD,ZIP SC DUP EA B  $             47.29 31.00%  $                32.63 N/A N/A
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3-5504971-0 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $             35.04 31.00%  $                24.18 N/A N/A
3-5504971-1 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $             36.58 31.00%  $                25.24 N/A N/A
3-5504971-2 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $           123.71 31.00%  $                85.36 N/A N/A
3-5504971-3 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $           330.68 31.00%  $              228.17 N/A N/A
3-5504971-4 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $           111.13 31.00%  $                76.68 N/A N/A
3-5504971-5 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $             76.96 31.00%  $                53.10 N/A N/A
3-556127-2 CA ASSY,PWR/PWR,8W,96 EA B  $             90.13 31.00%  $                62.19 N/A N/A
3-556127-3 CA ASSY,PWR/PWR,8W,180 EA B  $           143.67 31.00%  $                99.13 N/A N/A
3-556127-9 CA ASSY,PWR/PWR,8W,144 EA B  $           120.71 31.00%  $                83.29 N/A N/A
3-556148-0 CA ASSY,LINE ENT,8W,360 EA B  $           324.47 31.00%  $              223.88 N/A N/A
3-556148-1 CA ASSY,LINE ENT,8W,600 EA B  $           416.52 31.00%  $              287.40 N/A N/A
3-556148-2 CA ASSY,LINE ENT,8W,480 EA B  $           378.66 31.00%  $              261.28 N/A N/A
3-556212-0 CA ASSY,PWR/PWR,5W,20 EA B  $             38.00 31.00%  $                26.22 N/A N/A
3-556212-1 CA ASSY,PWR/PWR,5W,120 EA B  $             87.38 31.00%  $                60.29 N/A N/A
3-556212-3 CA ASSY,PWR/PWR,5W,36 EA B  $             43.67 31.00%  $                30.13 N/A N/A
3-556212-4 CA ASSY,PWR/PWR,5W,45 EA B  $             47.17 31.00%  $                32.55 N/A N/A
3-556212-6 CA ASSY,PWR/PWR,5W,60 EA B  $             54.17 31.00%  $                37.38 N/A N/A
3-556212-7 CA ASSY,PWR/PWR,5W,66 EA B  $             56.79 31.00%  $                39.19 N/A N/A
3-601989-1 TAB, DOUBLE FLAT, .250,100/BOX EA B  $               1.06 31.00%  $                  0.73 N/A N/A
3-601989-2 TAB,DOUBLE 45 DEG,.250,100/BOX EA B  $               1.06 31.00%  $                  0.73 N/A N/A
3-601989-3 TAB,DOUBLE 90 DEG,.250,100/BOX EA B  $               1.06 31.00%  $                  0.73 N/A N/A
3-6206619-0 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B  $             88.40 31.00%  $                61.00 N/A N/A
3-6278027-0 C/A ST/MT-RJ, MM 30 EA B  $             86.30 31.00%  $                59.55 N/A N/A
3-6278031-0 CA SMF LSZH ZIP SC-MTRJ 30M EA B  $             70.11 31.00%  $                48.38 N/A N/A
3-6278033-0 CA,SM,MTRJ-MTRJ EA B  $             70.11 31.00%  $                48.38 N/A N/A
3-6278126-0 CA,50,MTRJ-SC EA B  $           103.55 31.00%  $                71.45 N/A N/A
3-6278128-0 MT-RJ/MT-RJ 30M1 C/A EA B  $             86.30 31.00%  $                59.55 N/A N/A
3-6278298-0 CA,SM,MTRJ-ST EA B  $             70.11 31.00%  $                48.38 N/A N/A
3-6278873-0 CA,50,MTRJ-MTRJ EA B  $           104.57 31.00%  $                72.15 N/A N/A
3-6278874-0 CA,50,MTRJ-MTRJ EA B  $           103.80 31.00%  $                71.62 N/A N/A
3-6278875-0 CA,50,MTRJ-MTRJ EA B  $           103.80 31.00%  $                71.62 N/A N/A
3-6278876-0 CA,50,MTRJ-MTRJ EA B  $           103.80 31.00%  $                71.62 N/A N/A
3-6278877-0 CA,50,MTRJ-SC EA B  $           103.80 31.00%  $                71.62 N/A N/A
3-6278878-0 CA,50,MTRJ-SC EA B  $           103.80 31.00%  $                71.62 N/A N/A
3-6278879-0 CA,50,MTRJ-SC EA B  $           103.80 31.00%  $                71.62 N/A N/A
3-6278880-0 CA,50,MTRJ-SC EA B  $           103.80 31.00%  $                71.62 N/A N/A
3-6278881-0 CA,50,MTRJ-ST EA B  $           104.57 31.00%  $                72.15 N/A N/A
3-6278882-0 FO C/A MTRJ YEL ST 50/125 ORN EA B  $           104.57 31.00%  $                72.15 N/A N/A
3-6278882-1 FO C/A MTRJ YEL ST 50/125 ORN EA B  $           106.78 31.00%  $                73.68 N/A N/A
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3-6278882-2 FO C/A MTRJ YEL ST 50/125 ORN EA B  $           108.98 31.00%  $                75.20 N/A N/A
3-6278882-3 FO C/A MTRJ YEL ST 50/125 ORN EA B  $           111.19 31.00%  $                76.72 N/A N/A
3-6278882-4 FO C/A MTRJ YEL ST 50/125 ORN EA B  $           113.38 31.00%  $                78.23 N/A N/A
3-6278882-5 FO C/A MTRJ YEL ST 50/125 ORN EA B  $           115.61 31.00%  $                79.77 N/A N/A
3-6278882-6 FO C/A MTRJ YEL ST 50/125 ORN EA B  $           117.80 31.00%  $                81.28 N/A N/A
3-6278882-7 FO C/A MTRJ YEL ST 50/125 ORN EA B  $           120.00 31.00%  $                82.80 N/A N/A
3-6278882-8 FO C/A MTRJ YEL ST 50/125 ORN EA B  $           122.21 31.00%  $                84.32 N/A N/A
3-6278882-9 FO C/A MTRJ YEL ST 50/125 ORN EA B  $           124.42 31.00%  $                85.85 N/A N/A
3-6278883-0 CA,50,MTRJ-ST EA B  $           104.57 31.00%  $                72.15 N/A N/A
3-6278884-0 CA,50,MTRJ-ST EA B  $           104.57 31.00%  $                72.15 N/A N/A
3-6278890-0 CA,62.5,MTRJ-MTRJ EA B  $           103.80 31.00%  $                71.62 N/A N/A
3-6278891-0 CA,62.5,MTRJ-MTRJ EA B  $           103.80 31.00%  $                71.62 N/A N/A
3-6278892-0 CA,62.5,MTRJ-MTRJ EA B  $           103.80 31.00%  $                71.62 N/A N/A
3-6278893-0 FO CA MTRJ BLU MTRJ OM1 OFNR EA B  $           103.80 31.00%  $                71.62 N/A N/A
3-6278894-0 C/A 62.5/125 RIS SC MTRJ 30M1 EA B  $           103.80 31.00%  $                71.62 N/A N/A
3-6278895-0 C/A 62.5/125 RIS SC MTRJ 30M1 EA B  $           103.80 31.00%  $                71.62 N/A N/A
3-6278896-0 CA,62.5,MTRJ-SC EA B  $           103.80 31.00%  $                71.62 N/A N/A
3-6278897-0 CA,62.5,MTRJ-SC EA B  $           103.80 31.00%  $                71.62 N/A N/A
3-6278897-1 C/A 62.5/125 RIS SC MTRJ EA B  $           106.00 31.00%  $                73.14 N/A N/A
3-6278897-2 C/A 62.5/125 RIS SC MTRJ EA B  $           108.19 31.00%  $                74.65 N/A N/A
3-6278897-3 C/A 62.5/125 RIS SC MTRJ EA B  $           110.38 31.00%  $                76.16 N/A N/A
3-6278897-4 C/A 62.5/125 RIS SC MTRJ EA B  $           112.55 31.00%  $                77.66 N/A N/A
3-6278897-5 C/A 62.5/125 RIS SC MTRJ EA B  $           114.76 31.00%  $                79.18 N/A N/A
3-6278897-6 C/A 62.5/125 RIS SC MTRJ EA B  $           116.94 31.00%  $                80.69 N/A N/A
3-6278897-7 C/A 62.5/125 RIS SC MTRJ EA B  $           119.13 31.00%  $                82.20 N/A N/A
3-6278897-8 C/A 62.5/125 RIS SC MTRJ EA B  $           121.32 31.00%  $                83.71 N/A N/A
3-6278897-9 C/A 62.5/125 RIS SC MTRJ EA B  $           123.51 31.00%  $                85.22 N/A N/A
3-6278898-0 C/A 62.5/125UM,ZIPST,MTRJ 20M EA B  $           103.80 31.00%  $                71.62 N/A N/A
3-6278898-5 C/A 62.5/125UM,ZIPST,MTRJ 20M EA B  $           114.76 31.00%  $                79.18 N/A N/A
3-6278899-0 CA,62.5,MTRJ-ST EA B  $           103.80 31.00%  $                71.62 N/A N/A
3-6278899-5 CA,62.5,MTRJ-ST EA B  $           114.76 31.00%  $                79.18 N/A N/A
3-6278900-0 CA,62.5,MTRJ-ST EA B  $           103.80 31.00%  $                71.62 N/A N/A
3-6278900-3 C/A 62.5/125UM,ZIPST,MTRJ 33M EA B  $           110.21 31.00%  $                76.04 N/A N/A
3-6278901-0 C/A 62.5/125UM,ZIPST,MTRJ 15M EA B  $           103.80 31.00%  $                71.62 N/A N/A
3-6278901-5 C/A 62.5/125UM,ZIPST,MTRJ 15M EA B  $           114.76 31.00%  $                79.18 N/A N/A
3-6374497-0 C/A, 4FIB, 62.5/125 MTRJ 300 EA B  $           798.99 31.00%  $              551.30 N/A N/A
3-6374497-1 C/A, 4FIB, 62.5/125 MTRJ 310 EA B  $           815.93 31.00%  $              562.99 N/A N/A
3-6374497-2 C/A, 4FIB, 62.5/125 MTRJ 320 EA B  $           832.85 31.00%  $              574.67 N/A N/A
3-6374497-3 C/A, 4FIB, 62.5/125 MTRJ 330 EA B  $           849.77 31.00%  $              586.34 N/A N/A
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3-6374497-4 C/A, 4FIB, 62.5/125 MTRJ 340 EA B  $           866.72 31.00%  $              598.04 N/A N/A
3-6374497-5 C/A, 4FIB, 62.5/125 MTRJ 350 EA B  $           883.64 31.00%  $              609.71 N/A N/A
3-6374497-6 C/A, 4FIB, 62.5/125 MTRJ 360 EA B  $           900.60 31.00%  $              621.41 N/A N/A
3-6374497-7 C/A, 4FIB, 62.5/125 MTRJ 370 EA B  $           917.52 31.00%  $              633.09 N/A N/A
3-6374497-8 C/A, 4FIB, 62.5/125 MTRJ 380 EA B  $           934.44 31.00%  $              644.76 N/A N/A
3-6374497-9 C/A, 4FIB, 62.5/125 MTRJ 390 EA B  $           951.40 31.00%  $              656.47 N/A N/A
3-6374499-0 C/A, 6FIB, 62.5/125 MTRJ 300 EA B  $        1,166.13 31.00%  $              804.63 N/A N/A
3-6374499-1 C/A, 6FIB, 62.5/125 MTRJ 310 EA B  $        1,192.20 31.00%  $              822.62 N/A N/A
3-6374499-2 C/A, 6FIB, 62.5/125 MTRJ 320 EA B  $        1,218.28 31.00%  $              840.61 N/A N/A
3-6374499-3 C/A, 6FIB, 62.5/125 MTRJ 330 EA B  $        1,244.41 31.00%  $              858.64 N/A N/A
3-6374499-4 C/A, 6FIB, 62.5/125 MTRJ 340 EA B  $        1,270.49 31.00%  $              876.64 N/A N/A
3-6374499-5 C/A, 6FIB, 62.5/125 MTRJ 350 EA B  $        1,296.56 31.00%  $              894.63 N/A N/A
3-6374499-6 C/A, 6FIB, 62.5/125 MTRJ 360 EA B  $        1,322.64 31.00%  $              912.62 N/A N/A
3-6374499-7 C/A, 6FIB, 62.5/125 MTRJ 370 EA B  $        1,348.72 31.00%  $              930.62 N/A N/A
3-6374499-8 C/A, 6FIB, 62.5/125 MTRJ 380 EA B  $        1,374.79 31.00%  $              948.61 N/A N/A
3-6374499-9 C/A, 6FIB, 62.5/125 MTRJ 390 EA B  $        1,400.91 31.00%  $              966.63 N/A N/A
3-6374645-0 C/A MTRJ TO LC SM OFNR 30M1 EA B  $             89.98 31.00%  $                62.09 N/A N/A
3-6374647-0 CA,50,MTRJ-LC EA B  $             88.09 31.00%  $                60.78 N/A N/A
3-6435547-0 CA FO 62.5 SC DUP-MTRJ RED SEC EA B  $           109.78 31.00%  $                75.75 N/A N/A
3-6435548-0 CA,62.5,MTRJ-SC EA B  $           108.73 31.00%  $                75.02 N/A N/A
3-6435552-0 CA,62.5,MTRJ-SC EA B  $           108.73 31.00%  $                75.02 N/A N/A
3-6435553-0 CA,62.5,MTRJ-SC EA B  $           108.73 31.00%  $                75.02 N/A N/A
3-6457240-1 C/A 50/125UM MTRJ PLUG 10FT EA B  $             53.07 31.00%  $                36.62 N/A N/A
3-6536509-0 FOMM50 LEAD 1.8MZ LC-SC DPX 30M EA B  $             82.59 31.00%  $                56.99 N/A N/A
3-6536509-5 FOMM50 LEAD 1.8MZ LC-SC DPX 35M EA B  $             95.40 31.00%  $                65.83 N/A N/A
3-6588572-0 CA50,MTRJ-MTRJ EA B  $           121.28 31.00%  $                83.68 N/A N/A
3-6588573-0 CA50,MTRJ-SC EA B  $           121.28 31.00%  $                83.68 N/A N/A
3-6588644-0 C/A 1.8MM RIS SC-SC DUP 30M EA B  $           112.19 31.00%  $                77.41 N/A N/A
3-6588713-0 CA,62.5,MTRJ-MTRJ EA B  $           112.51 31.00%  $                77.63 N/A N/A
3-6588719-0 C/A MTRJ-LC DUP OFNR XG EA B  $           140.69 31.00%  $                97.08 N/A N/A
3-6693203-0 C/A MTRJ PLUG N/PINS RED -ST EA B  $           120.36 31.00%  $                83.05 N/A N/A
3-6693203-1 C/A,62.5,MTRJ-ST EA B  $           122.69 31.00%  $                84.66 N/A N/A
3-6693203-2 C/A,62.5,MTRJ-ST EA B  $           125.01 31.00%  $                86.26 N/A N/A
3-6693203-3 C/A,62.5,MTRJ-ST EA B  $           127.36 31.00%  $                87.88 N/A N/A
3-6693203-4 C/A,62.5,MTRJ-ST EA B  $           129.69 31.00%  $                89.49 N/A N/A
3-6693203-5 C/A MTRJ PLUG N/PINS RED -ST EA B  $           131.99 31.00%  $                91.07 N/A N/A
3-6693203-6 C/A,62.5,MTRJ-ST EA B  $           134.34 31.00%  $                92.69 N/A N/A
3-6693203-7 C/A,62.5,MTRJ-ST EA B  $           136.67 31.00%  $                94.30 N/A N/A
3-6693203-8 C/A,62.5,MTRJ-ST EA B  $           138.99 31.00%  $                95.90 N/A N/A
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3-6693203-9 C/A,62.5,MTRJ-ST EA B  $           141.32 31.00%  $                97.51 N/A N/A
3-6693204-0 C/A MTRJ PLUG N/PINS YELLOW-ST EA B  $           120.36 31.00%  $                83.05 N/A N/A
3-6693204-5 C/A MTRJ PLUG N/PINS YELLOW-ST EA B  $           131.99 31.00%  $                91.07 N/A N/A
3-6693205-0 C/A MTRJ PLUG N/PINS GREEN-ST EA B  $           120.36 31.00%  $                83.05 N/A N/A
3-6693205-1 C/A,62.5,MTRJ-ST EA B  $           122.69 31.00%  $                84.66 N/A N/A
3-6693205-2 C/A,62.5,MTRJ-ST EA B  $           125.01 31.00%  $                86.26 N/A N/A
3-6693205-3 C/A,62.5,MTRJ-ST EA B  $           127.36 31.00%  $                87.88 N/A N/A
3-6693205-4 C/A,62.5,MTRJ-ST EA B  $           129.69 31.00%  $                89.49 N/A N/A
3-6693205-5 C/A,62.5,MTRJ-ST EA B  $           131.99 31.00%  $                91.07 N/A N/A
3-6693205-6 C/A,62.5,MTRJ-ST EA B  $           134.34 31.00%  $                92.69 N/A N/A
3-6693205-7 C/A,62.5,MTRJ-ST EA B  $           136.67 31.00%  $                94.30 N/A N/A
3-6693205-8 C/A,62.5,MTRJ-ST EA B  $           138.99 31.00%  $                95.90 N/A N/A
3-6693205-9 C/A,62.5,MTRJ-ST EA B  $           141.32 31.00%  $                97.51 N/A N/A
3-6693558-0 CA,XG,48F,OFNP,MPO EA B  $        6,633.41 31.00%  $           4,577.05 N/A N/A
3-6693558-1 CA,XG,48F,OFNP,MPO EA B  $        6,791.15 31.00%  $           4,685.89 N/A N/A
3-6693558-2 CA,XG,48F,OFNP,MPO EA B  $        6,948.91 31.00%  $           4,794.75 N/A N/A
3-6693558-3 CA,XG,48F,OFNP,MPO EA B  $        7,106.68 31.00%  $           4,903.61 N/A N/A
3-6693558-4 CA,XG,48F,OFNP,MPO EA B  $        7,264.44 31.00%  $           5,012.46 N/A N/A
3-6693558-5 CA,XG,48F,OFNP,MPO EA B  $        7,422.20 31.00%  $           5,121.32 N/A N/A
3-6693558-6 CA,XG,48F,OFNP,MPO EA B  $        7,579.97 31.00%  $           5,230.18 N/A N/A
3-6693558-7 CA,XG,48F,OFNP,MPO EA B  $        7,737.71 31.00%  $           5,339.02 N/A N/A
3-6693558-8 CA,XG,48F,OFNP,MPO EA B  $        7,895.47 31.00%  $           5,447.87 N/A N/A
3-6693558-9 CA,XG,48F,OFNP,MPO EA B  $        8,053.24 31.00%  $           5,556.74 N/A N/A
3-6754140-0 C/A, 62.5/125, BLUE-ST, ZIP EA B  $           120.36 31.00%  $                83.05 N/A N/A
3-6754140-1 C/A,62.5,MTRJ-ST EA B  $           122.69 31.00%  $                84.66 N/A N/A
3-6754140-2 C/A,62.5,MTRJ-ST EA B  $           125.01 31.00%  $                86.26 N/A N/A
3-6754140-3 C/A,62.5,MTRJ-ST EA B  $           127.36 31.00%  $                87.88 N/A N/A
3-6754140-4 C/A,62.5,MTRJ-ST EA B  $           129.69 31.00%  $                89.49 N/A N/A
3-6754140-5 C/A, 62.5/125, BLUE-ST, ZIP EA B  $           131.99 31.00%  $                91.07 N/A N/A
3-6754140-6 C/A,62.5,MTRJ-ST EA B  $           134.34 31.00%  $                92.69 N/A N/A
3-6754140-7 C/A,62.5,MTRJ-ST EA B  $           136.67 31.00%  $                94.30 N/A N/A
3-6754140-8 C/A,62.5,MTRJ-ST EA B  $           138.99 31.00%  $                95.90 N/A N/A
3-6754140-9 C/A,62.5,MTRJ-ST EA B  $           141.32 31.00%  $                97.51 N/A N/A
3-6754269-0 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,427.17 31.00%  $              984.75 N/A N/A
3-6754269-1 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,450.37 31.00%  $           1,000.76 N/A N/A
3-6754269-2 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,473.56 31.00%  $           1,016.76 N/A N/A
3-6754269-3 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,496.77 31.00%  $           1,032.77 N/A N/A
3-6754269-4 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,519.94 31.00%  $           1,048.76 N/A N/A
3-6754269-5 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,543.13 31.00%  $           1,064.76 N/A N/A
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3-6754269-6 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,566.34 31.00%  $           1,080.77 N/A N/A
3-6754269-7 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,589.51 31.00%  $           1,096.76 N/A N/A
3-6754269-8 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,612.70 31.00%  $           1,112.76 N/A N/A
3-6754269-9 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,635.92 31.00%  $           1,128.78 N/A N/A
3-6754270-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,427.17 31.00%  $              984.75 N/A N/A
3-6754270-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,450.37 31.00%  $           1,000.76 N/A N/A
3-6754270-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,473.56 31.00%  $           1,016.76 N/A N/A
3-6754270-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,496.77 31.00%  $           1,032.77 N/A N/A
3-6754270-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,519.94 31.00%  $           1,048.76 N/A N/A
3-6754270-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,543.13 31.00%  $           1,064.76 N/A N/A
3-6754270-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,566.34 31.00%  $           1,080.77 N/A N/A
3-6754270-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,589.51 31.00%  $           1,096.76 N/A N/A
3-6754270-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,612.70 31.00%  $           1,112.76 N/A N/A
3-6754270-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,635.92 31.00%  $           1,128.78 N/A N/A
3-6754271-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,427.17 31.00%  $              984.75 N/A N/A
3-6754271-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,450.37 31.00%  $           1,000.76 N/A N/A
3-6754271-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,473.56 31.00%  $           1,016.76 N/A N/A
3-6754271-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,496.77 31.00%  $           1,032.77 N/A N/A
3-6754271-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,519.94 31.00%  $           1,048.76 N/A N/A
3-6754271-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,543.13 31.00%  $           1,064.76 N/A N/A
3-6754271-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,566.34 31.00%  $           1,080.77 N/A N/A
3-6754271-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,589.51 31.00%  $           1,096.76 N/A N/A
3-6754271-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,612.70 31.00%  $           1,112.76 N/A N/A
3-6754271-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,635.92 31.00%  $           1,128.78 N/A N/A
3-6754273-0 FO C/A MPO RED MPO RED 50/125 EA B  $        1,374.08 31.00%  $              948.12 N/A N/A
3-6754273-1 FO C/A MPO RED MPO RED 50/125 EA B  $        1,395.52 31.00%  $              962.91 N/A N/A
3-6754273-2 FO C/A MPO RED MPO RED 50/125 EA B  $        1,416.96 31.00%  $              977.70 N/A N/A
3-6754273-3 FO C/A MPO RED MPO RED 50/125 EA B  $        1,438.38 31.00%  $              992.48 N/A N/A
3-6754273-4 FO C/A MPO RED MPO RED 50/125 EA B  $        1,459.83 31.00%  $           1,007.28 N/A N/A
3-6754273-5 FO C/A MPO RED MPO RED 50/125 EA B  $        1,481.25 31.00%  $           1,022.06 N/A N/A
3-6754273-6 FO C/A MPO RED MPO RED 50/125 EA B  $        1,502.69 31.00%  $           1,036.86 N/A N/A
3-6754273-7 FO C/A MPO RED MPO RED 50/125 EA B  $        1,524.15 31.00%  $           1,051.66 N/A N/A
3-6754273-8 FO C/A MPO RED MPO RED 50/125 EA B  $        1,545.57 31.00%  $           1,066.44 N/A N/A
3-6754273-9 FO C/A MPO RED MPO RED 50/125 EA B  $        1,567.01 31.00%  $           1,081.24 N/A N/A
3-6754274-0 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,374.08 31.00%  $              948.12 N/A N/A
3-6754274-1 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,395.52 31.00%  $              962.91 N/A N/A
3-6754274-2 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,416.96 31.00%  $              977.70 N/A N/A
3-6754274-3 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,438.38 31.00%  $              992.48 N/A N/A
3-6754274-4 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,459.83 31.00%  $           1,007.28 N/A N/A
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3-6754274-5 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,481.25 31.00%  $           1,022.06 N/A N/A
3-6754274-6 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,502.69 31.00%  $           1,036.86 N/A N/A
3-6754274-7 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,524.15 31.00%  $           1,051.66 N/A N/A
3-6754274-8 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,545.57 31.00%  $           1,066.44 N/A N/A
3-6754274-9 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,567.01 31.00%  $           1,081.24 N/A N/A
3-6754275-0 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,374.08 31.00%  $              948.12 N/A N/A
3-6754275-1 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,395.52 31.00%  $              962.91 N/A N/A
3-6754275-2 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,416.96 31.00%  $              977.70 N/A N/A
3-6754275-3 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,438.38 31.00%  $              992.48 N/A N/A
3-6754275-4 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,459.83 31.00%  $           1,007.28 N/A N/A
3-6754275-5 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,481.25 31.00%  $           1,022.06 N/A N/A
3-6754275-6 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,502.69 31.00%  $           1,036.86 N/A N/A
3-6754275-7 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,524.15 31.00%  $           1,051.66 N/A N/A
3-6754275-8 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,545.57 31.00%  $           1,066.44 N/A N/A
3-6754275-9 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,567.01 31.00%  $           1,081.24 N/A N/A
3-6754276-0 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,374.08 31.00%  $              948.12 N/A N/A
3-6754276-1 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,395.52 31.00%  $              962.91 N/A N/A
3-6754276-2 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,416.96 31.00%  $              977.70 N/A N/A
3-6754276-3 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,438.38 31.00%  $              992.48 N/A N/A
3-6754276-4 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,459.83 31.00%  $           1,007.28 N/A N/A
3-6754276-5 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,481.25 31.00%  $           1,022.06 N/A N/A
3-6754276-6 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,502.69 31.00%  $           1,036.86 N/A N/A
3-6754276-7 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,524.15 31.00%  $           1,051.66 N/A N/A
3-6754276-8 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,545.57 31.00%  $           1,066.44 N/A N/A
3-6754276-9 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,567.01 31.00%  $           1,081.24 N/A N/A
3-6754277-0 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,841.62 31.00%  $           1,960.72 N/A N/A
3-6754277-1 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,899.40 31.00%  $           2,000.59 N/A N/A
3-6754277-2 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,957.19 31.00%  $           2,040.46 N/A N/A
3-6754277-3 FO C/A MPO RED MPO RED 62.5 OR EA B  $        3,014.96 31.00%  $           2,080.32 N/A N/A
3-6754277-4 FO C/A MPO RED MPO RED 62.5 OR EA B  $        3,072.74 31.00%  $           2,120.19 N/A N/A
3-6754277-5 FO C/A MPO RED MPO RED 62.5 OR EA B  $        3,130.53 31.00%  $           2,160.07 N/A N/A
3-6754277-6 FO C/A MPO RED MPO RED 62.5 OR EA B  $        3,188.33 31.00%  $           2,199.95 N/A N/A
3-6754277-7 FO C/A MPO RED MPO RED 62.5 OR EA B  $        3,246.10 31.00%  $           2,239.81 N/A N/A
3-6754277-8 FO C/A MPO RED MPO RED 62.5 OR EA B  $        3,303.89 31.00%  $           2,279.68 N/A N/A
3-6754277-9 FO C/A MPO RED MPO RED 62.5 OR EA B  $        3,361.67 31.00%  $           2,319.55 N/A N/A
3-6754278-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,841.62 31.00%  $           1,960.72 N/A N/A
3-6754278-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,899.40 31.00%  $           2,000.59 N/A N/A
3-6754278-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,957.19 31.00%  $           2,040.46 N/A N/A
3-6754278-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        3,014.96 31.00%  $           2,080.32 N/A N/A
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3-6754278-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        3,072.74 31.00%  $           2,120.19 N/A N/A
3-6754278-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        3,130.53 31.00%  $           2,160.07 N/A N/A
3-6754278-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        3,188.33 31.00%  $           2,199.95 N/A N/A
3-6754278-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        3,246.10 31.00%  $           2,239.81 N/A N/A
3-6754278-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        3,303.89 31.00%  $           2,279.68 N/A N/A
3-6754278-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        3,361.67 31.00%  $           2,319.55 N/A N/A
3-6754279-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,841.62 31.00%  $           1,960.72 N/A N/A
3-6754279-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,899.40 31.00%  $           2,000.59 N/A N/A
3-6754279-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,957.19 31.00%  $           2,040.46 N/A N/A
3-6754279-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        3,014.96 31.00%  $           2,080.32 N/A N/A
3-6754279-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        3,072.74 31.00%  $           2,120.19 N/A N/A
3-6754279-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        3,130.53 31.00%  $           2,160.07 N/A N/A
3-6754279-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        3,188.33 31.00%  $           2,199.95 N/A N/A
3-6754279-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        3,246.10 31.00%  $           2,239.81 N/A N/A
3-6754279-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        3,303.89 31.00%  $           2,279.68 N/A N/A
3-6754279-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        3,361.67 31.00%  $           2,319.55 N/A N/A
3-6754280-0 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        2,841.62 31.00%  $           1,960.72 N/A N/A
3-6754280-1 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        2,899.40 31.00%  $           2,000.59 N/A N/A
3-6754280-2 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        2,957.19 31.00%  $           2,040.46 N/A N/A
3-6754280-3 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        3,014.96 31.00%  $           2,080.32 N/A N/A
3-6754280-4 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        3,072.74 31.00%  $           2,120.19 N/A N/A
3-6754280-5 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        3,130.53 31.00%  $           2,160.07 N/A N/A
3-6754280-6 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        3,188.33 31.00%  $           2,199.95 N/A N/A
3-6754280-7 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        3,246.10 31.00%  $           2,239.81 N/A N/A
3-6754280-8 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        3,303.89 31.00%  $           2,279.68 N/A N/A
3-6754280-9 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        3,361.67 31.00%  $           2,319.55 N/A N/A
3-6754281-0 FO C/A MPO RED MPO RED 50/125 EA B  $        2,727.85 31.00%  $           1,882.22 N/A N/A
3-6754281-1 FO C/A MPO RED MPO RED 50/125 EA B  $        2,781.79 31.00%  $           1,919.44 N/A N/A
3-6754281-2 FO C/A MPO RED MPO RED 50/125 EA B  $        2,835.77 31.00%  $           1,956.68 N/A N/A
3-6754281-3 FO C/A MPO RED MPO RED 50/125 EA B  $        2,889.75 31.00%  $           1,993.93 N/A N/A
3-6754281-4 FO C/A MPO RED MPO RED 50/125 EA B  $        2,943.73 31.00%  $           2,031.17 N/A N/A
3-6754281-5 FO C/A MPO RED MPO RED 50/125 EA B  $        2,997.71 31.00%  $           2,068.42 N/A N/A
3-6754281-6 FO C/A MPO RED MPO RED 50/125 EA B  $        3,051.67 31.00%  $           2,105.65 N/A N/A
3-6754281-7 FO C/A MPO RED MPO RED 50/125 EA B  $        3,105.66 31.00%  $           2,142.91 N/A N/A
3-6754281-8 FO C/A MPO RED MPO RED 50/125 EA B  $        2,359.19 31.00%  $           1,627.84 N/A N/A
3-6754281-9 FO C/A MPO RED MPO RED 50/125 EA B  $        3,213.60 31.00%  $           2,217.38 N/A N/A
3-6754282-0 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,727.85 31.00%  $           1,882.22 N/A N/A
3-6754282-1 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,781.79 31.00%  $           1,919.44 N/A N/A
3-6754282-2 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,835.77 31.00%  $           1,956.68 N/A N/A
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3-6754282-3 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,889.75 31.00%  $           1,993.93 N/A N/A
3-6754282-4 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,943.73 31.00%  $           2,031.17 N/A N/A
3-6754282-5 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,997.71 31.00%  $           2,068.42 N/A N/A
3-6754282-6 FO C/A MPO GRN MPO GRN 50/125 EA B  $        3,051.67 31.00%  $           2,105.65 N/A N/A
3-6754282-7 FO C/A MPO GRN MPO GRN 50/125 EA B  $        3,105.66 31.00%  $           2,142.91 N/A N/A
3-6754282-8 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,359.19 31.00%  $           1,627.84 N/A N/A
3-6754282-9 FO C/A MPO GRN MPO GRN 50/125 EA B  $        3,213.60 31.00%  $           2,217.38 N/A N/A
3-6754283-0 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,727.85 31.00%  $           1,882.22 N/A N/A
3-6754283-1 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,781.79 31.00%  $           1,919.44 N/A N/A
3-6754283-2 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,835.77 31.00%  $           1,956.68 N/A N/A
3-6754283-3 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,889.75 31.00%  $           1,993.93 N/A N/A
3-6754283-4 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,943.73 31.00%  $           2,031.17 N/A N/A
3-6754283-5 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,997.71 31.00%  $           2,068.42 N/A N/A
3-6754283-6 FO C/A MPO BLU MPO BLU 50/125 EA B  $        3,051.67 31.00%  $           2,105.65 N/A N/A
3-6754283-7 FO C/A MPO BLU MPO BLU 50/125 EA B  $        3,105.66 31.00%  $           2,142.91 N/A N/A
3-6754283-8 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,359.19 31.00%  $           1,627.84 N/A N/A
3-6754283-9 FO C/A MPO BLU MPO BLU 50/125 EA B  $        3,213.60 31.00%  $           2,217.38 N/A N/A
3-6754284-0 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,727.85 31.00%  $           1,882.22 N/A N/A
3-6754284-1 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,781.79 31.00%  $           1,919.44 N/A N/A
3-6754284-2 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,835.77 31.00%  $           1,956.68 N/A N/A
3-6754284-3 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,889.75 31.00%  $           1,993.93 N/A N/A
3-6754284-4 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,943.73 31.00%  $           2,031.17 N/A N/A
3-6754284-5 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,997.71 31.00%  $           2,068.42 N/A N/A
3-6754284-6 FO C/A MPO YEL MPO YEL 50/125 EA B  $        3,051.67 31.00%  $           2,105.65 N/A N/A
3-6754284-7 FO C/A MPO YEL MPO YEL 50/125 EA B  $        3,105.66 31.00%  $           2,142.91 N/A N/A
3-6754284-8 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,359.19 31.00%  $           1,627.84 N/A N/A
3-6754284-9 FO C/A MPO YEL MPO YEL 50/125 EA B  $        3,213.60 31.00%  $           2,217.38 N/A N/A
3-6754399-0 C/A,1.8MM,ZIP RIS,LC-LC(XG) EA B  $           131.94 31.00%  $                91.04 N/A N/A
3-6754406-0 FO C/A MTRJ MTRJ RED XG AQU EA B  $           121.96 31.00%  $                84.15 N/A N/A
3-6754406-1 FO C/A MTRJ MTRJ RED XG AQU EA B  $           124.75 31.00%  $                86.08 N/A N/A
3-6754406-2 FO C/A MTRJ MTRJ RED XG AQU EA B  $           127.49 31.00%  $                87.97 N/A N/A
3-6754406-3 FO C/A MTRJ MTRJ RED XG AQU EA B  $           130.26 31.00%  $                89.88 N/A N/A
3-6754406-4 FO C/A MTRJ MTRJ RED XG AQU EA B  $           133.01 31.00%  $                91.78 N/A N/A
3-6754406-5 FO C/A MTRJ MTRJ RED XG AQU EA B  $           135.80 31.00%  $                93.70 N/A N/A
3-6754406-6 FO C/A MTRJ MTRJ RED XG AQU EA B  $           138.55 31.00%  $                95.60 N/A N/A
3-6754406-7 FO C/A MTRJ MTRJ RED XG AQU EA B  $           141.32 31.00%  $                97.51 N/A N/A
3-6754406-8 FO C/A MTRJ MTRJ RED XG AQU EA B  $           144.09 31.00%  $                99.42 N/A N/A
3-6754406-9 FO C/A MTRJ MTRJ RED XG AQU EA B  $           146.84 31.00%  $              101.32 N/A N/A
3-6754407-0 FO C/A MTRJ MTRJ YEL XG AQU EA B  $           121.96 31.00%  $                84.15 N/A N/A
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3-6754407-1 FO C/A MTRJ MTRJ YEL XG AQU EA B  $           124.75 31.00%  $                86.08 N/A N/A
3-6754407-2 FO C/A MTRJ MTRJ YEL XG AQU EA B  $           127.49 31.00%  $                87.97 N/A N/A
3-6754407-3 FO C/A MTRJ MTRJ YEL XG AQU EA B  $           130.26 31.00%  $                89.88 N/A N/A
3-6754407-4 FO C/A MTRJ MTRJ YEL XG AQU EA B  $           133.01 31.00%  $                91.78 N/A N/A
3-6754407-5 FO C/A MTRJ MTRJ YEL XG AQU EA B  $           135.80 31.00%  $                93.70 N/A N/A
3-6754407-6 FO C/A MTRJ MTRJ YEL XG AQU EA B  $           138.55 31.00%  $                95.60 N/A N/A
3-6754407-7 FO C/A MTRJ MTRJ YEL XG AQU EA B  $           141.32 31.00%  $                97.51 N/A N/A
3-6754407-8 FO C/A MTRJ MTRJ YEL XG AQU EA B  $           144.09 31.00%  $                99.42 N/A N/A
3-6754407-9 FO C/A MTRJ MTRJ YEL XG AQU EA B  $           146.84 31.00%  $              101.32 N/A N/A
3-6754410-0 CA,XG,MTRJ-SC EA B  $           125.44 31.00%  $                86.55 N/A N/A
3-6754410-1 CA,XG,MTRJ-SC EA B  $           128.30 31.00%  $                88.53 N/A N/A
3-6754410-2 CA,XG,MTRJ-SC EA B  $           131.13 31.00%  $                90.48 N/A N/A
3-6754410-3 CA,XG,MTRJ-SC EA B  $           133.98 31.00%  $                92.45 N/A N/A
3-6754410-4 CA,XG,MTRJ-SC EA B  $           136.80 31.00%  $                94.39 N/A N/A
3-6754410-5 CA,XG,MTRJ-SC EA B  $           139.67 31.00%  $                96.37 N/A N/A
3-6754410-6 CA,XG,MTRJ-SC EA B  $           142.49 31.00%  $                98.32 N/A N/A
3-6754410-7 CA,XG,MTRJ-SC EA B  $           145.34 31.00%  $              100.28 N/A N/A
3-6754410-8 CA,XG,MTRJ-SC EA B  $           148.19 31.00%  $              102.25 N/A N/A
3-6754410-9 CA,XG,MTRJ-SC EA B  $           151.03 31.00%  $              104.21 N/A N/A
3-6754411-0 CA,XG,MTRJ-SC EA B  $           125.44 31.00%  $                86.55 N/A N/A
3-6754411-1 CA,XG,MTRJ-SC EA B  $           128.30 31.00%  $                88.53 N/A N/A
3-6754411-2 CA,XG,MTRJ-SC EA B  $           131.13 31.00%  $                90.48 N/A N/A
3-6754411-3 CA,XG,MTRJ-SC EA B  $           131.13 31.00%  $                90.48 N/A N/A
3-6754411-4 CA,XG,MTRJ-SC EA B  $           136.80 31.00%  $                94.39 N/A N/A
3-6754411-5 CA,XG,MTRJ-SC EA B  $           139.67 31.00%  $                96.37 N/A N/A
3-6754411-6 CA,XG,MTRJ-SC EA B  $           142.49 31.00%  $                98.32 N/A N/A
3-6754411-7 CA,XG,MTRJ-SC EA B  $           145.34 31.00%  $              100.28 N/A N/A
3-6754411-8 CA,XG,MTRJ-SC EA B  $           148.19 31.00%  $              102.25 N/A N/A
3-6754411-9 CA,XG,MTRJ-SC EA B  $           151.03 31.00%  $              104.21 N/A N/A
3-6754412-0 CA,XG,MTRJ-SC EA B  $           125.44 31.00%  $                86.55 N/A N/A
3-6754412-1 CA,XG,MTRJ-SC EA B  $           128.30 31.00%  $                88.53 N/A N/A
3-6754412-2 CA,XG,MTRJ-SC EA B  $           131.13 31.00%  $                90.48 N/A N/A
3-6754412-3 CA,XG,MTRJ-SC EA B  $           131.13 31.00%  $                90.48 N/A N/A
3-6754412-4 CA,XG,MTRJ-SC EA B  $           136.80 31.00%  $                94.39 N/A N/A
3-6754412-5 CA,XG,MTRJ-SC EA B  $           139.67 31.00%  $                96.37 N/A N/A
3-6754412-6 CA,XG,MTRJ-SC EA B  $           142.49 31.00%  $                98.32 N/A N/A
3-6754412-7 CA,XG,MTRJ-SC EA B  $           145.34 31.00%  $              100.28 N/A N/A
3-6754412-8 CA,XG,MTRJ-SC EA B  $           148.19 31.00%  $              102.25 N/A N/A
3-6754412-9 CA,XG,MTRJ-SC EA B  $           151.03 31.00%  $              104.21 N/A N/A
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3-6754413-0 CA,XG,MTRJ-SC EA B  $           125.44 31.00%  $                86.55 N/A N/A
3-6754413-1 CA,XG,MTRJ-SC EA B  $           128.30 31.00%  $                88.53 N/A N/A
3-6754413-2 CA,XG,MTRJ-SC EA B  $           131.13 31.00%  $                90.48 N/A N/A
3-6754413-3 CA,XG,MTRJ-SC EA B  $           131.13 31.00%  $                90.48 N/A N/A
3-6754413-4 CA,XG,MTRJ-SC EA B  $           136.80 31.00%  $                94.39 N/A N/A
3-6754413-5 CA,XG,MTRJ-SC EA B  $           139.67 31.00%  $                96.37 N/A N/A
3-6754413-6 CA,XG,MTRJ-SC EA B  $           142.49 31.00%  $                98.32 N/A N/A
3-6754413-7 CA,XG,MTRJ-SC EA B  $           145.34 31.00%  $              100.28 N/A N/A
3-6754413-8 CA,XG,MTRJ-SC EA B  $           148.19 31.00%  $              102.25 N/A N/A
3-6754413-9 CA,XG,MTRJ-SC EA B  $           151.03 31.00%  $              104.21 N/A N/A
3-6754420-0 FO C/A MPO RED MPO RED XG AQU EA B  $        1,803.35 31.00%  $           1,244.31 N/A N/A
3-6754420-1 FO C/A MPO RED MPO RED XG AQU EA B  $        1,839.08 31.00%  $           1,268.97 N/A N/A
3-6754420-2 FO C/A MPO RED MPO RED XG AQU EA B  $        1,874.85 31.00%  $           1,293.65 N/A N/A
3-6754420-3 FO C/A MPO RED MPO RED XG AQU EA B  $        1,910.60 31.00%  $           1,318.31 N/A N/A
3-6754420-4 FO C/A MPO RED MPO RED XG AQU EA B  $        1,946.33 31.00%  $           1,342.97 N/A N/A
3-6754420-5 FO C/A MPO RED MPO RED XG AQU EA B  $        1,982.07 31.00%  $           1,367.63 N/A N/A
3-6754420-6 FO C/A MPO RED MPO RED XG AQU EA B  $        2,017.80 31.00%  $           1,392.28 N/A N/A
3-6754420-7 FO C/A MPO RED MPO RED XG AQU EA B  $        2,053.53 31.00%  $           1,416.94 N/A N/A
3-6754420-8 FO C/A MPO RED MPO RED XG AQU EA B  $        2,089.28 31.00%  $           1,441.60 N/A N/A
3-6754420-9 FO C/A MPO RED MPO RED XG AQU EA B  $        2,125.01 31.00%  $           1,466.26 N/A N/A
3-6754421-0 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,803.35 31.00%  $           1,244.31 N/A N/A
3-6754421-1 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,839.08 31.00%  $           1,268.97 N/A N/A
3-6754421-2 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,874.85 31.00%  $           1,293.65 N/A N/A
3-6754421-3 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,910.60 31.00%  $           1,318.31 N/A N/A
3-6754421-4 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,946.33 31.00%  $           1,342.97 N/A N/A
3-6754421-5 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,982.07 31.00%  $           1,367.63 N/A N/A
3-6754421-6 FO C/A MPO YEL MPO YEL XG AQU EA B  $        2,017.80 31.00%  $           1,392.28 N/A N/A
3-6754421-7 FO C/A MPO YEL MPO YEL XG AQU EA B  $        2,053.53 31.00%  $           1,416.94 N/A N/A
3-6754421-8 FO C/A MPO YEL MPO YEL XG AQU EA B  $        2,089.28 31.00%  $           1,441.60 N/A N/A
3-6754421-9 FO C/A MPO YEL MPO YEL XG AQU EA B  $        2,125.01 31.00%  $           1,466.26 N/A N/A
3-6754422-0 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,803.35 31.00%  $           1,244.31 N/A N/A
3-6754422-1 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,839.08 31.00%  $           1,268.97 N/A N/A
3-6754422-2 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,874.85 31.00%  $           1,293.65 N/A N/A
3-6754422-3 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,910.60 31.00%  $           1,318.31 N/A N/A
3-6754422-4 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,946.33 31.00%  $           1,342.97 N/A N/A
3-6754422-5 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,982.07 31.00%  $           1,367.63 N/A N/A
3-6754422-6 FO C/A MPO GRN MPO GRN XG AQU EA B  $        2,017.80 31.00%  $           1,392.28 N/A N/A
3-6754422-7 FO C/A MPO GRN MPO GRN XG AQU EA B  $        2,053.53 31.00%  $           1,416.94 N/A N/A
3-6754422-8 FO C/A MPO GRN MPO GRN XG AQU EA B  $        2,089.28 31.00%  $           1,441.60 N/A N/A
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3-6754422-9 FO C/A MPO GRN MPO GRN XG AQU EA B  $        2,125.01 31.00%  $           1,466.26 N/A N/A
3-6754423-0 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,803.35 31.00%  $           1,244.31 N/A N/A
3-6754423-1 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,839.08 31.00%  $           1,268.97 N/A N/A
3-6754423-2 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,874.85 31.00%  $           1,293.65 N/A N/A
3-6754423-3 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,910.60 31.00%  $           1,318.31 N/A N/A
3-6754423-4 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,946.33 31.00%  $           1,342.97 N/A N/A
3-6754423-5 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,982.07 31.00%  $           1,367.63 N/A N/A
3-6754423-6 FO C/A MPO BLU MPO BLU XG AQU EA B  $        2,017.80 31.00%  $           1,392.28 N/A N/A
3-6754423-7 FO C/A MPO BLU MPO BLU XG AQU EA B  $        2,053.53 31.00%  $           1,416.94 N/A N/A
3-6754423-8 FO C/A MPO BLU MPO BLU XG AQU EA B  $        2,089.28 31.00%  $           1,441.60 N/A N/A
3-6754423-9 FO C/A MPO BLU MPO BLU XG AQU EA B  $        2,125.01 31.00%  $           1,466.26 N/A N/A
3-6754644-5 C/A,62.5,MT-RJ JACK, RED EA B  $             35.71 31.00%  $                24.64 N/A N/A
3-6754645-5 C/A,62.5,MT-RJ JACK, YELLOW EA B  $             35.71 31.00%  $                24.64 N/A N/A
3-6754646-5 C/A,62.5,MT-RJ JACK, BLUE EA B  $             35.71 31.00%  $                24.64 N/A N/A
3-6754647-5 C/A,62.5,MT-RJ JACK, GREEN EA B  $             35.71 31.00%  $                24.64 N/A N/A
3-6754687-0 C/A,MPO-MPO,24F,50/125 XG EA B  $        3,349.23 31.00%  $           2,310.97 N/A N/A
3-6754687-1 C/A,MPO-MPO,24F,50/125 XG EA B  $        3,429.29 31.00%  $           2,366.21 N/A N/A
3-6754687-2 C/A,MPO-MPO,24F,50/125 XG EA B  $        3,509.32 31.00%  $           2,421.43 N/A N/A
3-6754687-3 C/A,MPO-MPO,24F,50/125 XG EA B  $        3,589.39 31.00%  $           2,476.68 N/A N/A
3-6754687-4 C/A,MPO-MPO,24F,50/125 XG EA B  $        3,669.45 31.00%  $           2,531.92 N/A N/A
3-6754687-5 C/A,MPO-MPO,24F,50/125 XG EA B  $        3,749.48 31.00%  $           2,587.14 N/A N/A
3-6754687-6 C/A,MPO-MPO,24F,50/125 XG EA B  $        3,829.54 31.00%  $           2,642.38 N/A N/A
3-6754687-7 C/A,MPO-MPO,24F,50/125 XG EA B  $        3,909.57 31.00%  $           2,697.60 N/A N/A
3-6754687-8 C/A,MPO-MPO,24F,50/125 XG EA B  $        3,989.63 31.00%  $           2,752.84 N/A N/A
3-6754687-9 C/A,MPO-MPO,24F,50/125 XG EA B  $        4,069.70 31.00%  $           2,808.09 N/A N/A
3-6754746-0 CA 50/125 24F ORANGE OFCP MPO EA B  $        6,255.52 31.00%  $           4,316.31 N/A N/A
3-6754746-1 CA 50/125 24F ORANGE OFCP MPO EA B  $        6,399.90 31.00%  $           4,415.93 N/A N/A
3-6754746-2 CA 50/125 24F ORANGE OFCP MPO EA B  $        6,544.35 31.00%  $           4,515.60 N/A N/A
3-6754746-3 CA 50/125 24F ORANGE OFCP MPO EA B  $        6,688.77 31.00%  $           4,615.25 N/A N/A
3-6754746-4 CA 50/125 24F ORANGE OFCP MPO EA B  $        6,833.19 31.00%  $           4,714.90 N/A N/A
3-6754746-5 CA 50/125 24F ORANGE OFCP MPO EA B  $        6,977.61 31.00%  $           4,814.55 N/A N/A
3-6754746-6 CA 50/125 24F ORANGE OFCP MPO EA B  $        7,122.02 31.00%  $           4,914.19 N/A N/A
3-6754746-7 CA 50/125 24F ORANGE OFCP MPO EA B  $        7,266.44 31.00%  $           5,013.84 N/A N/A
3-6754746-8 CA 50/125 24F ORANGE OFCP MPO EA B  $        7,410.86 31.00%  $           5,113.49 N/A N/A
3-6754746-9 CA 50/125 24F ORANGE OFCP MPO EA B  $        7,555.27 31.00%  $           5,213.14 N/A N/A
3-6828104-0 CA,62.5,MTRJ-LC EA B  $           113.38 31.00%  $                78.23 N/A N/A
3-6828104-1 CA,62.5,MTRJ-LC EA B  $           115.57 31.00%  $                79.74 N/A N/A
3-6828104-2 CA,62.5,MTRJ-LC EA B  $           117.78 31.00%  $                81.27 N/A N/A
3-6828104-3 CA,62.5,MTRJ-LC EA B  $           119.98 31.00%  $                82.79 N/A N/A
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3-6828104-4 CA,62.5,MTRJ-LC EA B  $           122.19 31.00%  $                84.31 N/A N/A
3-6828104-5 CA,62.5,MTRJ-LC EA B  $           124.38 31.00%  $                85.82 N/A N/A
3-6828104-6 CA,62.5,MTRJ-LC EA B  $           126.59 31.00%  $                87.35 N/A N/A
3-6828104-7 CA,62.5,MTRJ-LC EA B  $           128.78 31.00%  $                88.86 N/A N/A
3-6828104-8 CA,62.5,MTRJ-LC EA B  $           130.99 31.00%  $                90.38 N/A N/A
3-6828104-9 CA,62.5,MTRJ-LC EA B  $           133.19 31.00%  $                91.90 N/A N/A
3-6828169-0 CA,62.5,MTRJ-MTRJ EA B  $           111.42 31.00%  $                76.88 N/A N/A
3-6828170-0 CA,62.5,MTRJ-MTRJ EA B  $           111.42 31.00%  $                76.88 N/A N/A
3-6828171-0 CA,62.5,MTRJ-MTRJ EA B  $           111.42 31.00%  $                76.88 N/A N/A
3-6828245-0 CA SM SC DUP-MTRJ OR. SECURE EA B  $             90.55 31.00%  $                62.48 N/A N/A
3-6828247-0 CA,SM,MTRJ-SC EA B  $             89.17 31.00%  $                61.53 N/A N/A
3-6828258-0 FO C/A MTRJ BRN SC XG AQU EA B  $           131.73 31.00%  $                90.89 N/A N/A
3-6828258-1 FO C/A MTRJ BRN SC XG AQU EA B  $           134.71 31.00%  $                92.95 N/A N/A
3-6828258-2 FO C/A MTRJ BRN SC XG AQU EA B  $           137.69 31.00%  $                95.01 N/A N/A
3-6828258-3 FO C/A MTRJ BRN SC XG AQU EA B  $           140.69 31.00%  $                97.08 N/A N/A
3-6828258-4 FO C/A MTRJ BRN SC XG AQU EA B  $           143.65 31.00%  $                99.12 N/A N/A
3-6828258-5 FO C/A MTRJ BRN SC XG AQU EA B  $           146.65 31.00%  $              101.19 N/A N/A
3-6828258-6 FO C/A MTRJ BRN SC XG AQU EA B  $           149.63 31.00%  $              103.24 N/A N/A
3-6828258-7 FO C/A MTRJ BRN SC XG AQU EA B  $           152.61 31.00%  $              105.30 N/A N/A
3-6828258-8 FO C/A MTRJ BRN SC XG AQU EA B  $           155.59 31.00%  $              107.36 N/A N/A
3-6828258-9 FO C/A MTRJ BRN SC XG AQU EA B  $           158.59 31.00%  $              109.43 N/A N/A
3-6828260-0 FO C/A MTRJ VIO SC XG AQU EA B  $           131.73 31.00%  $                90.89 N/A N/A
3-6828260-1 FO C/A MTRJ VIO SC XG AQU EA B  $           134.71 31.00%  $                92.95 N/A N/A
3-6828260-2 FO C/A MTRJ VIO SC XG AQU EA B  $           137.69 31.00%  $                95.01 N/A N/A
3-6828260-3 FO C/A MTRJ VIO SC XG AQU EA B  $           140.69 31.00%  $                97.08 N/A N/A
3-6828260-4 FO C/A MTRJ VIO SC XG AQU EA B  $           143.65 31.00%  $                99.12 N/A N/A
3-6828260-5 FO C/A MTRJ VIO SC XG AQU EA B  $           146.65 31.00%  $              101.19 N/A N/A
3-6828260-6 FO C/A MTRJ VIO SC XG AQU EA B  $           149.63 31.00%  $              103.24 N/A N/A
3-6828260-7 FO C/A MTRJ VIO SC XG AQU EA B  $           152.61 31.00%  $              105.30 N/A N/A
3-6828260-8 FO C/A MTRJ VIO SC XG AQU EA B  $           155.59 31.00%  $              107.36 N/A N/A
3-6828260-9 FO C/A MTRJ VIO SC XG AQU EA B  $           158.59 31.00%  $              109.43 N/A N/A
3-6828275-0 CA 62.5 MTRJ-MTRJ OR SECURE EA B  $           109.00 31.00%  $                75.21 N/A N/A
3-6828278-0 CA,62.5,MTRJ-MTRJ EA B  $           109.00 31.00%  $                75.21 N/A N/A
3-6828281-0 CA 62.5 SC DUP-MTRJ OR SECURE EA B  $           109.00 31.00%  $                75.21 N/A N/A
3-6828284-0 CA 62.5 SC DUP-MTRJ VI SECURE EA B  $           109.00 31.00%  $                75.21 N/A N/A
3-6828317-0 CA 2.0MM RISER XG AQUA LC DUP EA B  $           122.25 31.00%  $                84.35 N/A N/A
3-6828317-1 CA 2.0MM RISER XG AQUA LC DUP EA B  $           124.94 31.00%  $                86.21 N/A N/A
3-6828317-2 CA 2.0MM RISER XG AQUA LC DUP EA B  $           127.63 31.00%  $                88.06 N/A N/A
3-6828317-3 CA 2.0MM RISER XG AQUA LC DUP EA B  $           130.32 31.00%  $                89.92 N/A N/A
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3-6828317-4 CA 2.0MM RISER XG AQUA LC DUP EA B  $           133.01 31.00%  $                91.78 N/A N/A
3-6828317-5 CA 2.0MM RISER XG AQUA LC DUP EA B  $           135.69 31.00%  $                93.63 N/A N/A
3-6828317-6 CA 2.0MM RISER XG AQUA LC DUP EA B  $           138.38 31.00%  $                95.48 N/A N/A
3-6828317-7 CA 2.0MM RISER XG AQUA LC DUP EA B  $           141.09 31.00%  $                97.35 N/A N/A
3-6828317-8 CA 2.0MM RISER XG AQUA LC DUP EA B  $           143.76 31.00%  $                99.19 N/A N/A
3-6828317-9 CA 2.0MM RISER XG AQUA LC DUP EA B  $           146.44 31.00%  $              101.04 N/A N/A
3-6828460-1 PIGTAIL,SM,RISER,LC,DUP,31M1 EA B  $             62.86 31.00%  $                43.37 N/A N/A
3-6828478-0 CA,62.5,MTRJ-LC EA B  $           118.19 31.00%  $                81.55 N/A N/A
3-6828479-0 CA,62.5,MTRJ-LC EA B  $           118.19 31.00%  $                81.55 N/A N/A
3-6828480-0 CA,62.5,MTRJ-LC EA B  $           118.19 31.00%  $                81.55 N/A N/A
3-6828481-0 CA,62.5,MTRJ-LC EA B  $           118.19 31.00%  $                81.55 N/A N/A
3-6828482-0 CA,62.5,MTRJ-LC EA B  $           124.09 31.00%  $                85.62 N/A N/A
3-6828483-0 CA,62.5,MTRJ-LC EA B  $           124.09 31.00%  $                85.62 N/A N/A
3-6828484-0 CA,62.5,MTRJ-LC EA B  $           124.09 31.00%  $                85.62 N/A N/A
3-6828486-0 CA,62.5,MTRJ-LC EA B  $           124.09 31.00%  $                85.62 N/A N/A
3-6828848-0 FO C/A LC YEL LC YEL 62.5 ORN EA B  $           109.05 31.00%  $                75.24 N/A N/A
3-6828848-1 FO C/A LC YEL LC YEL 62.5 ORN EA B  $           112.48 31.00%  $                77.61 N/A N/A
3-6828848-2 FO C/A LC YEL LC YEL 62.5 ORN EA B  $           115.88 31.00%  $                79.96 N/A N/A
3-6828848-3 FO C/A LC YEL LC YEL 62.5 ORN EA B  $           119.32 31.00%  $                82.33 N/A N/A
3-6828848-4 FO C/A LC YEL LC YEL 62.5 ORN EA B  $           122.75 31.00%  $                84.70 N/A N/A
3-6828848-5 FO C/A LC YEL LC YEL 62.5 ORN EA B  $           126.15 31.00%  $                87.04 N/A N/A
3-6828848-6 FO C/A LC YEL LC YEL 62.5 ORN EA B  $           129.57 31.00%  $                89.40 N/A N/A
3-6828848-7 FO C/A LC YEL LC YEL 62.5 ORN EA B  $           132.99 31.00%  $                91.76 N/A N/A
3-6828848-8 FO C/A LC YEL LC YEL 62.5 ORN EA B  $           136.42 31.00%  $                94.13 N/A N/A
3-6828848-9 FO C/A LC YEL LC YEL 62.5 ORN EA B  $           139.84 31.00%  $                96.49 N/A N/A
3-6828923-0 CA,62.5,MTRJ-LC EA B  $           113.38 31.00%  $                78.23 N/A N/A
3-6918737-0 CA SM MTRJ GR SEC-MTRJ EA B  $             86.25 31.00%  $                59.51 N/A N/A
3-6918737-1 CA SM MTRJ GR SEC-MTRJ EA B  $             87.67 31.00%  $                60.49 N/A N/A
3-6918737-2 CA SM MTRJ GR SEC-MTRJ EA B  $             89.09 31.00%  $                61.47 N/A N/A
3-6918737-3 CA SM MTRJ GR SEC-MTRJ EA B  $             90.52 31.00%  $                62.46 N/A N/A
3-6918737-4 CA SM MTRJ GR SEC-MTRJ EA B  $             91.92 31.00%  $                63.42 N/A N/A
3-6918737-5 CA SM MTRJ GR SEC-MTRJ EA B  $             93.34 31.00%  $                64.40 N/A N/A
3-6918737-6 CA SM MTRJ GR SEC-MTRJ EA B  $             94.78 31.00%  $                65.40 N/A N/A
3-6918737-7 CA SM MTRJ GR SEC-MTRJ EA B  $             96.21 31.00%  $                66.38 N/A N/A
3-6918737-8 CA SM MTRJ GR SEC-MTRJ EA B  $             97.63 31.00%  $                67.36 N/A N/A
3-6918737-9 CA SM MTRJ GR SEC-MTRJ EA B  $             99.05 31.00%  $                68.34 N/A N/A
382956-000 FOSC-ACC-450D-SUB-ATT EA B  $           107.32 31.0%  $                74.05 N/A N/A
396266-1 FIBER CLEAVE TOOL EA B  $           858.62 31.00%  $              592.45 N/A N/A
396274-1 SPARE PARTS KIT EA B  $           913.43 31.00%  $              630.27 N/A N/A
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39694T-000 FOSC400-C5-24-1-NNV EA B  $           309.31 31.0%  $              213.42 N/A N/A
400500-000 HUB-UBFI-N-050-6-G-N-N-1 EA B  $           959.42 31.0%  $              662.00 N/A N/A
400509-000 HUB-KIT-DTM-XCB-100-N3-7 EA B  $           362.91 31.0%  $              250.41 N/A N/A
400510-000 HUB-FRAME-2700-KIT EA B  $        1,110.71 31.0%  $              766.39 N/A N/A
400527-000 HUB-HUBSNAP-BLOCKS-KIT EA B  $           464.75 31.0%  $              320.68 N/A N/A
400536-000 HUB-UBMI-C-025-E-O-P-G-4 EA B  $           812.37 31.0%  $              560.54 N/A N/A
400538-000 HUB-UBMI-D-025-E-O-P-G-4 EA B  $           897.02 31.0%  $              618.94 N/A N/A
400540-000 HUB-TFA-BTS900-KIT-INSTL EA B  $        3,337.52 31.0%  $           2,302.89 N/A N/A
400559-000 HUB-NGXC-STAKE-KIT-2 EA B  $           159.94 31.0%  $              110.36 N/A N/A
400560-000 HUB-NGXC-STAKE-KIT-3 EA B  $           186.68 31.0%  $              128.81 N/A N/A
400564-000 HUB-UBMI-D-025-D-K-R-N-4 EA B  $           700.51 31.0%  $              483.35 N/A N/A
400566-000 HUB-POCKET-PULL-KIT EA B  $             17.21 31.0%  $                11.87 N/A N/A
400567-000 HUB-UB-DOOR-O-KIT EA B  $           160.03 31.0%  $              110.42 N/A N/A
400579-000 HUB-DTM-XCB-BRACKET-KIT EA B  $             37.84 31.0%  $                26.11 N/A N/A
400580-000 HUB-UBFI-A-025-E-M-P-N-4 EA B  $           628.46 31.0%  $              433.64 N/A N/A
400593-000 HUB-FRONTPANEL-REMOV-KIT EA B  $             85.15 31.0%  $                58.75 N/A N/A
400604-000 HUB-UBFI-B-025-X-U-C-N-1 EA B  $           713.91 31.0%  $              492.60 N/A N/A
400610-000 HUB-UBFI-C-050-X-U-C-N-1 EA B  $        1,156.36 31.0%  $              797.89 N/A N/A
400611-000 HUB-UBFI-D-100-X-U-C-N-1 EA B  $        2,148.93 31.0%  $           1,482.76 N/A N/A
400613-000 HUB-UBFI-B-050-D-A-C-N-1 EA B  $        1,074.53 31.0%  $              741.43 N/A N/A
400616-000 HUB-UBFO-A-025-D-L-R-S-1 EA B  $           802.91 31.0%  $              554.01 N/A N/A
400618-000 HUB-UBFO-C-050-D-L-R-S-1 EA B  $        1,392.60 31.0%  $              960.89 N/A N/A
400622-000 HUB-UBFO-D-100-D-L-R-S-1 EA B  $        2,445.63 31.0%  $           1,687.48 N/A N/A
400624-000 HUB-UBFI-M-025-Q-K-R-S-1 EA B  $           802.68 31.0%  $              553.85 N/A N/A
400625-000 HUB-UBFI-M-025-D-K-R-S-1 EA B  $           703.97 31.0%  $              485.74 N/A N/A
400626-000 HUB-UBFI-A-025-E-K-R-S-1 EA B  $           801.66 31.0%  $              553.15 N/A N/A
400627-000 HUB-UBFI-B-050-Q-K-R-S-1 EA B  $        1,365.21 31.0%  $              941.99 N/A N/A
400629-000 HUB-UBFI-B-050-D-K-R-S-1 EA B  $        1,236.89 31.0%  $              853.45 N/A N/A
400630-000 HUB-UBFI-C-100-Q-K-R-S-1 EA B  $        2,438.75 31.0%  $           1,682.74 N/A N/A
400634-000 HUB-UBFI-C-100-D-K-R-S-1 EA B  $        2,230.26 31.0%  $           1,538.88 N/A N/A
400640-000 HUB-UBMI-N-025-D-K-R-S-1 EA B  $           907.10 31.0%  $              625.90 N/A N/A
400645-000 HUB-UBMI-C-025-E-K-R-S-1 EA B  $           873.08 31.0%  $              602.43 N/A N/A
400646-000 HUB-UBMI-D-025-D-K-R-S-1 EA B  $           873.18 31.0%  $              602.49 N/A N/A
400656-000 HUB-TFA-8355-DT-RH-10 EA B  $        9,762.42 31.0%  $           6,736.07 N/A N/A
401112-000 HUB-UBMO-D-100-E-L-P-G-5 EA B  $        2,654.45 31.0%  $           1,831.57 N/A N/A
401116-000 HUB-UBFO-A-025-E-L-P-G-5 EA B  $           820.56 31.0%  $              566.19 N/A N/A
401117-000 HUB-UBMO-C-050-E-L-P-G-5 EA B  $        1,446.27 31.0%  $              997.93 N/A N/A
401122-000 HUB-UBMI-C-050-E-M-S-G-5 EA B  $        1,347.16 31.0%  $              929.54 N/A N/A
401124-000 HUB-UBFI-M-025-6-M-S-G-5 EA B  $           559.15 31.0%  $              385.81 N/A N/A
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401127-000 HUB-UBFI-N-050-6-M-C-G-5 EA B  $           868.77 31.0%  $              599.45 N/A N/A
401129-000 HUB-UBFI-N-100-6-M-C-G-5 EA B  $        1,668.80 31.0%  $           1,151.47 N/A N/A
401131-000 HUB-UBFI-N-100-C-M-S-G-5 EA B  $        1,591.01 31.0%  $           1,097.80 N/A N/A
401133-000 HUB-UBFI-M-025-C-M-S-G-5 EA B  $           640.51 31.0%  $              441.95 N/A N/A
401135-000 HUB-UBFI-N-050-C-M-S-G-5 EA B  $           959.87 31.0%  $              662.31 N/A N/A
401142-000 HUB-UBFI-N-100-R-M-S-N-5 EA B  $           782.30 31.0%  $              539.79 N/A N/A
401143-000 HUB-UBMI-D-100-E-M-S-G-5 EA B  $        2,515.94 31.0%  $           1,736.00 N/A N/A
401144-000 HUB-UBFI-M-025-R-M-S-G-5 EA B  $           519.31 31.0%  $              358.32 N/A N/A
401149-000 HUB-UBFI-C-100-D-M-S-G-5 EA B  $        1,985.88 31.0%  $           1,370.26 N/A N/A
401150-000 HUB-UBFI-M-025-D-M-S-G-5 EA B  $           643.97 31.0%  $              444.34 N/A N/A
401151-000 HUB-UBFI-B-050-D-M-S-G-5 EA B  $        1,143.95 31.0%  $              789.33 N/A N/A
401158-000 HUB-UBFO-C-100-D-L-P-G-5 EA B  $        2,075.34 31.0%  $           1,431.98 N/A N/A
401163-000 HUB-UBFO-A-025-D-L-P-G-5 EA B  $           735.76 31.0%  $              507.67 N/A N/A
401164-000 HUB-UBFO-B-050-D-L-P-G-5 EA B  $        1,191.13 31.0%  $              821.88 N/A N/A
401171-000 HUB-PNH27DAKBBCR000 EA B  $      10,922.33 31.0%  $           7,536.41 N/A N/A
401184-000 HUB-PNH15DAKBBC8000 EA B  $        9,367.64 31.0%  $           6,463.67 N/A N/A
4018SCAPC-10 4018SCAPC-10: CABLE,ASY,SC/APC,SMF,DPLX EA B  $           211.53 31.0%  $              145.96 N/A N/A
405069-000 HUB-TFA-4353-DT-900-KIT EA B  $        4,804.96 31.0%  $           3,315.42 N/A N/A
406042-1 BAR KIT, CA SPRT EA B  $             15.10 31.00%  $                10.42 N/A N/A
406089-1 FP KIT,LP,ICON,ACO110,LT.ALMON EA B  $               3.96 31.00%  $                  2.73 N/A N/A
406089-3 FP KIT,LP,ICON,ACO110,BLACK EA B  $               3.38 31.00%  $                  2.33 N/A N/A
406089-4 FP KIT,LP,ICON,ACO110,NEMA GRY EA B  $               3.38 31.00%  $                  2.33 N/A N/A
406089-5 FP KIT,LP,ICON,ACO110,WHITE EA B  $               3.38 31.00%  $                  2.33 N/A N/A
406089-6 FPKIT,LP,ICON,ACO110,ELEC IVOR EA B  $               3.38 31.00%  $                  2.33 N/A N/A
406090-1 INST KIT,DP,ACO,110 L/PROFILE EA B  $             12.48 31.00%  $                  8.61 N/A N/A
406091-1 INSTL KIT,DP,ACO,110,SHALLOW EA B  $             12.48 31.00%  $                  8.61 N/A N/A
406185-1 110 CONN,JK,LP,4P,ANGL FCP KIT EA B  $               2.33 31.00%  $                  1.61 N/A N/A
406185-2 110 CONN,JK,LP,4P,ANGL FCP KIT EA B  $               2.33 31.00%  $                  1.61 N/A N/A
406185-3 110 CONN,JK,LP,4P,ANGL FCP KIT EA B  $               2.33 31.00%  $                  1.61 N/A N/A
406185-4 110 CONN,JK,LP,4P,ANGL FCP KIT EA B  $               2.33 31.00%  $                  1.61 N/A N/A
406221-1 PDM ASSY,LOW,6-PORT,8W EA B  $           148.19 31.00%  $              102.25 N/A N/A
406221-2 PDM ASSY,LOW,6-PORT,5W EA B  $           140.03 31.00%  $                96.62 N/A N/A
406235-1 RCPT,DPLX,20A,3.5  ,5/8W,L1,BLACK EA B  $             18.81 31.00%  $                12.98 N/A N/A
406236-1 RCPT,DPLX,20A,3.5  ,5/8W,L2,BLACK EA B  $             18.81 31.00%  $                12.98 N/A N/A
406237-1 RCPT,DPLX,20A,3.5  ,5/8W,L3,BLACK EA B  $             18.81 31.00%  $                12.98 N/A N/A
406238-1 RCPT,DPLX,20A,3.5  ,8W,L4,BLACK EA B  $             18.81 31.00%  $                12.98 N/A N/A
406239-1 RCPT,DPLX,20A,3.5  ,8W,L1G,BLACK EA B  $             18.81 31.00%  $                12.98 N/A N/A
406240-1 RCPT,DPLX,20A,3.5  ,8W,L2G,BLACK EA B  $             18.81 31.00%  $                12.98 N/A N/A
406241-1 RCPT,DPLX,20A,3.5  ,8W,L3G,BLACK EA B  $             18.81 31.00%  $                12.98 N/A N/A
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406248-1 RCPT,DPLX,20A,2  ,5/8W,L1,BLACK EA B  $             10.67 31.00%  $                  7.36 N/A N/A
406249-1 RCPT,DPLX,20A,2  ,5/8W,L2,BLACK EA B  $             10.67 31.00%  $                  7.36 N/A N/A
406250-1 RCPT,DPLX,20A,2  ,5/8W,L3,BLACK EA B  $             10.67 31.00%  $                  7.36 N/A N/A
406251-1 RCPT,DPLX,20A,2  ,8W,L4,BLACK EA B  $             10.67 31.00%  $                  7.36 N/A N/A
406252-2 RCPT,DPLX,20A,2  ,8W,L1G,ORG EA B  $             10.67 31.00%  $                  7.36 N/A N/A
406253-2 RCPT,DPLX,20A,2  ,8W,L2G,ORG EA B  $             10.67 31.00%  $                  7.36 N/A N/A
406254-2 RCPT,DPLX,20A,2  ,8W,L3G,ORG EA B  $             10.67 31.00%  $                  7.36 N/A N/A
406255-2 RCPT,DPLX,20A,2  ,8W,L4G,ORG EA B  $             10.67 31.00%  $                  7.36 N/A N/A
406257-1 RCPT,DPLX,20A,2.25  ,5/8W,L1,BLACK EA B  $             10.67 31.00%  $                  7.36 N/A N/A
406258-1 RCPT,DPLX,20A,2.25  ,5/8W,L2,BLACK EA B  $             10.67 31.00%  $                  7.36 N/A N/A
406259-1 RCPT,DPLX,20A,2.25  ,5/8W,L3,BLACK EA B  $             10.67 31.00%  $                  7.36 N/A N/A
406260-1 RCPT,DPLX,20A,2.25  ,8W,L4,BLACK EA B  $             10.67 31.00%  $                  7.36 N/A N/A
406261-1 RCPT,DPLX,20A,2.25  ,8W,L1G,BLACK EA B  $             10.67 31.00%  $                  7.36 N/A N/A
406262-1 RCPT,DPLX,20A,2.25  ,8W,L2G,BLACK EA B  $             10.67 31.00%  $                  7.36 N/A N/A
406263-1 RCPT,DPLX,20A,2.25  ,8W,L3G,BLACK EA B  $             10.67 31.00%  $                  7.36 N/A N/A
406264-1 RCPT,DPLX,20A,2.25  ,8W,L4G,BLACK EA B  $             10.67 31.00%  $                  7.36 N/A N/A
406265-1 RCPT,DPLX,20A,2.5  ,5/8W,L1,BLACK EA B  $             10.67 31.00%  $                  7.36 N/A N/A
406266-1 RCPT,DPLX,20A,2.5  ,5/8W,L2,BLACK EA B  $             10.67 31.00%  $                  7.36 N/A N/A
406267-1 RCPT,DPLX,20A,2.5  ,5/8W,L3,BLACK EA B  $             10.67 31.00%  $                  7.36 N/A N/A
406268-1 RCPT,DPLX,20A,2.5  ,8W,L4,BLACK EA B  $             10.67 31.00%  $                  7.36 N/A N/A
406269-2 RCPT,DPLX,20A,2.5  ,8W,L1G,ORG EA B  $             10.67 31.00%  $                  7.36 N/A N/A
406270-2 RCPT,DPLX,20A,2.5  ,8W,L2G,ORG EA B  $             10.67 31.00%  $                  7.36 N/A N/A
406271-2 RCPT,DPLX,20A,2.5  ,8W,L3G,ORG EA B  $             10.67 31.00%  $                  7.36 N/A N/A
406272-2 RCPT,DPLX,20A,2.5  ,8W,L4G,ORG EA B  $             10.67 31.00%  $                  7.36 N/A N/A
406273-2 RCPT,DPLX,20A,2.5  ,8W,L5G,ORG EA B  $             10.67 31.00%  $                  7.36 N/A N/A
406303-1 RCPT,DPLX,20A,3.5  ,8W,L4G,BLACK EA B  $             18.81 31.00%  $                12.98 N/A N/A
406330-1 PNL ASY,24P,RJ45,UNV WRG,CAT5E EA B  $           185.63 31.00%  $              128.08 N/A N/A
406331-1 PNL ASY,48P,RJ45,UNV WRG,CAT5E EA B  $           365.41 31.00%  $              252.13 N/A N/A
406332-1 PNL ASY,96P,RJ45,UNV WRG,CAT5E EA B  $           680.28 31.00%  $              469.39 N/A N/A
406350-1 EDGE CONN ASSY, 110,AMP CO II EA B  $               3.87 31.00%  $                  2.67 N/A N/A
406352-1 INSTALLATION KIT,UNSHLD,ACO EA B  $             14.23 31.00%  $                  9.82 N/A N/A
406356-1 PNL ASSY,16 STA,SGL SHLD,ACO EA B  $           353.47 31.00%  $              243.89 N/A N/A
406357-1 PNL ASSY,32 STA,SGL P,SHLD,ACO EA B  $           584.65 31.00%  $              403.41 N/A N/A
406360-1 WALLBOX KIT,SGL,UNSHLD,ACO II EA B  $               7.02 31.00%  $                  4.84 N/A N/A
406361-1 WALLBOX KIT,SGL,SHLD,ACO II EA B  $             14.44 31.00%  $                  9.96 N/A N/A
406363-1 PNL ASSY,16STA,SGL P,USH,ACOII EA B  $           184.92 31.00%  $              127.59 N/A N/A
406365-1 PNL ASSY,32STA,SGL P,USH,ACOII EA B  $           341.27 31.00%  $              235.48 N/A N/A
406389-1 WALLBOX KIT,SGL,UNSHLD,ACO EA B  $               8.31 31.00%  $                  5.73 N/A N/A
406390-1 PCHPNL KIT,12P,U/WR,RJ45,CAT5E EA B  $           106.09 31.00%  $                73.20 N/A N/A
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406397-1 EDGE CONN KIT, AMP CO EA B  $               7.06 31.00%  $                  4.87 N/A N/A
406478-1 PDM ASSY,LOW,4-PORT,8W EA B  $             88.07 31.00%  $                60.77 N/A N/A
406478-2 PDM ASSY,LOW,4-PORT,5W EA B  $             77.11 31.00%  $                53.21 N/A N/A
406493-1 PCB KIT,6P,RJ45,UNIV WRG,CAT5 EA B  $             44.17 31.00%  $                30.48 N/A N/A
406498-1 MANAGEMENT RING KIT,DBL,VERT EA B  $             38.84 31.00%  $                26.80 N/A N/A
406585-1 CONN,W/R,PURPLE,PICABOND EA B  $             17.69 31.0%  $                12.21 N/A N/A
406586-1 CONN,W/R,YELLOW,PICABOND EA B  $             17.69 31.0%  $                12.21 N/A N/A
406587-1 CONN,GREEN,PICABOND EA B  $             15.44 31.0%  $                10.65 N/A N/A
406588-1 CONN,RED,PICABOND EA B  $             16.25 31.0%  $                11.21 N/A N/A
406641-1 PANEL 110 XC JUMPER TROUGH EA B  $             90.17 31.00%  $                62.22 N/A N/A
406751-1 SURFACE JACK ASSEMBLY EA B  $               5.90 31.00%  $                  4.07 N/A N/A
406771-1 CONSOLIDATION POINT ASSY EA B  $           209.55 31.00%  $              144.59 N/A N/A
406771-2 CONSOLIDATION POINT ASSY EA B  $           186.03 31.00%  $              128.36 N/A N/A
406772-1 MOD ASSY, CAT 5, 110 TO MOD EA B  $             52.19 31.00%  $                36.01 N/A N/A
406788-1 MOD ASSY,SC/SC STYLE DUP FIBER EA B  $             90.38 31.00%  $                62.36 N/A N/A
406908-1 FLAME RETARDED 3WIRE CART.ASSY EA B  $           104.50 31.0%  $                72.11 N/A N/A
406955-1 ACO INSERT,SHLD,CAT5E,LT.ALMON EA B  $             13.65 31.00%  $                  9.42 N/A N/A
406955-3 ACO INSERT,SHLD,CAT5E,BLACK EA B  $             13.65 31.00%  $                  9.42 N/A N/A
406955-4 ACO INSERT,SHLD,CAT5E,NEM.GRAY EA B  $             13.65 31.00%  $                  9.42 N/A N/A
406955-5 ACO INSERT,SHLD,CAT5E,WHITE EA B  $             13.65 31.00%  $                  9.42 N/A N/A
406956-1 ACO INSERT ASSY.SHLD,CAT5E,KEY EA B  $             12.40 31.00%  $                  8.56 N/A N/A
406956-3 ACO INSERT ASSY,SHLD,CAT5E EA B  $             12.40 31.00%  $                  8.56 N/A N/A
406956-4 ACO INSERT,SHLD,CAT5E,EIA,T568 EA B  $             12.40 31.00%  $                  8.56 N/A N/A
406956-5 ACO INSERT,SHLD,CAT5E,EIA,T568 EA B  $             12.40 31.00%  $                  8.56 N/A N/A
406956-6 ACO INSERT,SHLD,CAT5E,EIA,T568 EA B  $             12.40 31.00%  $                  8.56 N/A N/A
406957-1 ACO INSERT,SHLD,DUAL EIA,T568A EA B  $             18.00 31.00%  $                12.42 N/A N/A
406957-3 ACO INSERT,SHLD,DUAL EIA,T568A EA B  $             18.00 31.00%  $                12.42 N/A N/A
406957-4 ACO INSERT,SHLD,DUAL EIA,T568A EA B  $             18.00 31.00%  $                12.42 N/A N/A
406957-5 ACO INSERT,SHLD,DUAL EIA,T568A EA B  $             18.00 31.00%  $                12.42 N/A N/A
406957-6 ACO INSERT,SHLD,DUAL EIA,T568A EA B  $             18.00 31.00%  $                12.42 N/A N/A
406981-1 PNL ASSY,12PORT,RJ45,CAT 5 19 EA B  $           107.94 31.00%  $                74.48 N/A N/A
406986-1 INSERT BLANK,AC0 EA B  $               0.62 31.00%  $                  0.43 N/A N/A
406987-1 INSERT ASSY,RJ45,CAT 5,ACO EA B  $               9.71 31.00%  $                  6.70 N/A N/A
410278-000 SENSTAR CERTISEAL ENCLOSURE EA B  $               7.48 31.0%  $                  5.16 N/A N/A
4-1206138-4 FOENC 1U MM 12 SC/PC BLACK 300 SLIDING EA B  $           341.85 31.0%  $              235.88 N/A N/A
4-1206343-4 FOENC 1U MM 24 SC/PC BLACK 300 SLIDING EA B  $           396.79 31.00%  $              273.79 N/A N/A
4-1348960-4 FOENC 1U SM 12 SC/PC BLACK 300 SLIDING EA B  $           363.02 31.00%  $              250.48 N/A N/A
4-1375280-1 ASSY,PWR STRIP,4P,HORZ,5W,L1 EA B  $           233.22 31.00%  $              160.92 N/A N/A
4-1375280-2 ASSY,PWR STRIP,4P,HORZ,5W,L2 EA B  $           233.22 31.00%  $              160.92 N/A N/A
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4-1375280-3 ASSY,PWR STRIP,4P,HORZ,5W,L3 EA B  $           233.22 31.00%  $              160.92 N/A N/A
4-1435861-0 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B  $             41.73 31.00%  $                28.79 N/A N/A
4-1435861-5 AMPTRAC,C6,PCORD,N-P,BLU/BLU EA B  $             44.96 31.00%  $                31.02 N/A N/A
4-1435864-0 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B  $             41.73 31.00%  $                28.79 N/A N/A
4-1435864-5 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B  $             44.96 31.00%  $                31.02 N/A N/A
4-1479093-1 PWR STRIP,2P,HORZ RM,5W,L1 EA B  $             73.90 31.00%  $                50.99 N/A N/A
4-1479093-2 PWR STRIP,2P,HORZ RM,5W,L2 EA B  $             73.90 31.00%  $                50.99 N/A N/A
4-1479093-3 PWR STRIP,2P,HORZ RM,5W,L3 EA B  $             73.90 31.00%  $                50.99 N/A N/A
4-1479602-0 C/A,ES C5E PLG/NES C5E PLG,UTP EA B  $             81.94 31.00%  $                56.54 N/A N/A
4-1479603-0 C/A,ES C5E PLG/ES C5E PLG,SCTP EA B  $           122.82 31.00%  $                84.75 N/A N/A
4-1499783-0 C/A, MP,8P,GRY,CAT6A, PLENUM EA B  $           109.73 31.00%  $                75.71 N/A N/A
4-1499841-0 C/A CAT6 SECURE RED EA B  $             41.54 31.00%  $                28.66 N/A N/A
4-1499841-5 C/A CAT6 SECURE RED EA B  $             46.61 31.00%  $                32.16 N/A N/A
4-1499842-0 C/A CAT6 SECURE YEL EA B  $             41.54 31.00%  $                28.66 N/A N/A
4-1499842-5 C/A CAT6 SECURE YEL EA B  $             46.61 31.00%  $                32.16 N/A N/A
4-1499843-0 C/A CAT6 SECURE GRN EA B  $             41.54 31.00%  $                28.66 N/A N/A
4-1499843-5 C/A CAT6 SECURE GRN EA B  $             46.61 31.00%  $                32.16 N/A N/A
4-1499844-0 C/A CAT6 SECURE BLU EA B  $             41.54 31.00%  $                28.66 N/A N/A
4-1499844-5 C/A CAT6 SECURE BLU EA B  $             46.61 31.00%  $                32.16 N/A N/A
4-1499845-0 C/A CAT6 SECURE VIO EA B  $             41.54 31.00%  $                28.66 N/A N/A
4-1499845-5 C/A CAT6 SECURE VIO EA B  $             46.61 31.00%  $                32.16 N/A N/A
4-1499846-0 C/A CAT6 SECURE ORG EA B  $             41.54 31.00%  $                28.66 N/A N/A
4-1499846-5 C/A CAT6 SECURE ORG EA B  $             46.61 31.00%  $                32.16 N/A N/A
4-1499847-0 C/A CAT6 SECURE UNIV EA B  $             38.83 31.00%  $                26.79 N/A N/A
4-1499847-5 C/A CAT6 SECURE UNIV EA B  $             43.58 31.00%  $                30.07 N/A N/A
4-1499848-0 C/A CAT6 SECURE RED SHLD EA B  $           110.71 31.00%  $                76.39 N/A N/A
4-1499848-5 C/A CAT6 SECURE RED SHLD EA B  $           122.25 31.00%  $                84.35 N/A N/A
4-1499849-0 C/A CAT6 SECURE YEL SHLD EA B  $           110.71 31.00%  $                76.39 N/A N/A
4-1499849-5 C/A CAT6 SECURE YEL SHLD EA B  $           122.25 31.00%  $                84.35 N/A N/A
4-1499850-0 C/A CAT6 SECURE GRN SHLD EA B  $           110.71 31.00%  $                76.39 N/A N/A
4-1499850-5 C/A CAT6 SECURE GRN SHLD EA B  $           122.25 31.00%  $                84.35 N/A N/A
4-1499851-0 C/A CAT6 SECURE BLU SHLD EA B  $           110.71 31.00%  $                76.39 N/A N/A
4-1499851-5 C/A CAT6 SECURE BLU SHLD EA B  $           122.25 31.00%  $                84.35 N/A N/A
4-1499852-0 C/A CAT6 SECURE VIO SHLD EA B  $           110.71 31.00%  $                76.39 N/A N/A
4-1499852-5 C/A CAT6 SECURE VIO SHLD EA B  $           122.25 31.00%  $                84.35 N/A N/A
4-1499853-0 C/A CAT6 SECURE ORG SHLD EA B  $           110.71 31.00%  $                76.39 N/A N/A
4-1499853-5 C/A CAT6 SECURE ORG SHLD EA B  $           122.25 31.00%  $                84.35 N/A N/A
415187-000 UBFO-B-050-D-L-C-S-4 EA B  $        1,201.39 31.0%  $              828.96 N/A N/A
4-1553287-0 FO C/A LC Opt LC Opt XG AQU EA B  $           172.34 31.00%  $              118.91 N/A N/A
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4-1553516-0 FO C/A SC Opt LC Opt XG AQU EA B  $           176.30 31.00%  $              121.65 N/A N/A
4-1553682-3 CA,0M3,48F,I/O, MPO to MPO EA B  $      10,278.82 31.00%  $           7,092.39 N/A N/A
4-1553735-1 FO C/A LC DUP GRN Pigtail OM3 EA B  $           276.82 31.00%  $              191.01 N/A N/A
4-1553736-1 FO C/A LC DUP RED Pigtail OM3 EA B  $           276.82 31.00%  $              191.01 N/A N/A
4-1553737-1 FO C/A LC DUP YEL Pigtail OM3 EA B  $           276.82 31.00%  $              191.01 N/A N/A
4-1553738-1 FO C/A LC DUP BLU Pigtail OM3 EA B  $           276.82 31.00%  $              191.01 N/A N/A
4-1553739-1 FO C/A LC DUP VIO Pigtail OM3 EA B  $           290.66 31.00%  $              200.56 N/A N/A
4-1671002-4 1U PANEL 24SC DUPL SM EA B  $           646.24 31.00%  $              445.91 N/A N/A
4-1754406-0 FO C/A MTRJ MTRJ RED XG AQU EA B  $           153.86 31.00%  $              106.16 N/A N/A
4-1754408-0 FO C/A MTRJ MTRJ GRN XG AQU EA B  $           153.86 31.00%  $              106.16 N/A N/A
4-1828262-0 FO C/A MTRJ AQU SC XG AQU EA B  $           161.57 31.00%  $              111.48 N/A N/A
4-1828264-0 C/A,50,MTRJ-MTRJ BRN EA B  $           132.94 31.00%  $                91.73 N/A N/A
4-1828266-0 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $           132.94 31.00%  $                91.73 N/A N/A
4-1828267-0 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $           132.94 31.00%  $                91.73 N/A N/A
4-1828268-0 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $           132.94 31.00%  $                91.73 N/A N/A
4-1828279-0 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $           132.94 31.00%  $                91.73 N/A N/A
4-1828283-0 C/A,62.5,MTRJ-SC DUP. EA B  $           137.90 31.00%  $                95.15 N/A N/A
4-1828285-0 FO C/A MTRJ ROS SC 62.5 ORN EA B  $           132.94 31.00%  $                91.73 N/A N/A
4-1905003-0 FO C/A LC RED SC XG RED EA B  $           168.11 31.00%  $              116.00 N/A N/A
4-1905113-0 C/A,SM,LC SEC - LC STD EA B  $           125.92 31.00%  $                86.88 N/A N/A
4-1905117-0 FO C/A LC AQU LC SM YEL EA B  $           125.92 31.00%  $                86.88 N/A N/A
4-1905118-0 FO C/A LC GRY LC SM YEL EA B  $           125.92 31.00%  $                86.88 N/A N/A
4-1905118-1 FO C/A LC GRY LC SM YEL EA B  $           127.21 31.00%  $                87.77 N/A N/A
4-1905118-2 FO C/A LC GRY LC SM YEL EA B  $           128.49 31.00%  $                88.66 N/A N/A
4-1905118-3 FO C/A LC GRY LC SM YEL EA B  $           129.78 31.00%  $                89.55 N/A N/A
4-1905118-4 FO C/A LC GRY LC SM YEL EA B  $           131.05 31.00%  $                90.42 N/A N/A
4-1905118-5 FO C/A LC GRY LC SM YEL EA B  $           132.34 31.00%  $                91.31 N/A N/A
4-1905118-6 FO C/A LC GRY LC SM YEL EA B  $           133.63 31.00%  $                92.20 N/A N/A
4-1905118-7 FO C/A LC GRY LC SM YEL EA B  $           134.90 31.00%  $                93.08 N/A N/A
4-1905118-8 FO C/A LC GRY LC SM YEL EA B  $           136.21 31.00%  $                93.98 N/A N/A
4-1905118-9 FO C/A LC GRY LC SM YEL EA B  $           137.48 31.00%  $                94.86 N/A N/A
4-1905362-0 FO C/A LC YEL LC 50/125 YEL EA B  $           144.78 31.00%  $                99.90 N/A N/A
4-1905363-0 FO C/A LC YEL LC XG YEL EA B  $           160.61 31.00%  $              110.82 N/A N/A
4-1905363-1 FO C/A LC YEL LC XG YEL EA B  $           163.84 31.00%  $              113.05 N/A N/A
4-1905363-2 FO C/A LC YEL LC XG YEL EA B  $           167.07 31.00%  $              115.28 N/A N/A
4-1905363-3 FO C/A LC YEL LC XG YEL EA B  $           170.30 31.00%  $              117.51 N/A N/A
4-1905363-4 FO C/A LC YEL LC XG YEL EA B  $           173.53 31.00%  $              119.74 N/A N/A
4-1905363-5 FO C/A LC YEL LC XG YEL EA B  $           176.76 31.00%  $              121.96 N/A N/A
4-1905363-6 FO C/A LC YEL LC XG YEL EA B  $           179.97 31.00%  $              124.18 N/A N/A
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4-1905363-7 FO C/A LC YEL LC XG YEL EA B  $           183.19 31.00%  $              126.40 N/A N/A
4-1905363-8 FO C/A LC YEL LC XG YEL EA B  $           186.43 31.00%  $              128.64 N/A N/A
4-1905363-9 FO C/A LC YEL LC XG YEL EA B  $           189.65 31.00%  $              130.86 N/A N/A
4-1905410-0 FO C/A LC GRN SC 50/125 GRN EA B  $           144.78 31.00%  $                99.90 N/A N/A
4-1905410-1 FO C/A LC GRN SC 50/125 GRN EA B  $           146.97 31.00%  $              101.41 N/A N/A
4-1905410-2 FO C/A LC GRN SC 50/125 GRN EA B  $           149.13 31.00%  $              102.90 N/A N/A
4-1905410-3 FO C/A LC GRN SC 50/125 GRN EA B  $           151.32 31.00%  $              104.41 N/A N/A
4-1905410-4 FO C/A LC GRN SC 50/125 GRN EA B  $           153.47 31.00%  $              105.89 N/A N/A
4-1905410-5 FO C/A LC GRN SC 50/125 GRN EA B  $           155.67 31.00%  $              107.41 N/A N/A
4-1905410-6 FO C/A LC GRN SC 50/125 GRN EA B  $           157.84 31.00%  $              108.91 N/A N/A
4-1905410-7 FO C/A LC GRN SC 50/125 GRN EA B  $           160.01 31.00%  $              110.41 N/A N/A
4-1905410-8 FO C/A LC GRN SC 50/125 GRN EA B  $           162.19 31.00%  $              111.91 N/A N/A
4-1905410-9 FO C/A LC GRN SC 50/125 GRN EA B  $           164.34 31.00%  $              113.39 N/A N/A
4-1905498-0 FO C/A LC GRN LC 50/125 GRN EA B  $           144.78 31.00%  $                99.90 N/A N/A
4-1905906-0 FO C/A LC VIO LC 50/125 VIO EA B  $           152.03 31.00%  $              104.90 N/A N/A
4-1905906-1 FO C/A LC VIO LC 50/125 VIO EA B  $             49.46 31.00%  $                34.13 N/A N/A
4-1905906-2 FO C/A LC VIO LC 50/125 VIO EA B  $             51.77 31.00%  $                35.72 N/A N/A
4-1906000-0 FO C/A LC AQU SC 50/125 ORN EA B  $           137.90 31.00%  $                95.15 N/A N/A
4-1906002-0 FO C/A LC RED ST 50/125 ORN EA B  $           131.32 31.00%  $                90.61 N/A N/A
4-1906006-0 FO C/A LC ORN ST 50/125 ORN EA B  $           137.90 31.00%  $                95.15 N/A N/A
4-1906007-0 FO C/A LC ROS ST 50/125 ORN EA B  $           137.90 31.00%  $                95.15 N/A N/A
4-1906009-0 FO C/A LC BRN ST 50/125 ORN EA B  $           137.90 31.00%  $                95.15 N/A N/A
4-1906010-0 FO C/A LC AQU ST 50/125 ORN EA B  $           137.90 31.00%  $                95.15 N/A N/A
4-1906020-0 FO C/A LC AQU LC 50/125 ORN EA B  $           137.90 31.00%  $                95.15 N/A N/A
4-1906036-0 FO C/A LC ROS SC 62.5 ORN EA B  $           137.90 31.00%  $                95.15 N/A N/A
4-1906036-1 FO C/A LC ROS SC 62.5 ORN EA B  $           139.98 31.00%  $                96.59 N/A N/A
4-1906036-2 FO C/A LC ROS SC 62.5 ORN EA B  $           142.03 31.00%  $                98.00 N/A N/A
4-1906036-3 FO C/A LC ROS SC 62.5 ORN EA B  $           144.11 31.00%  $                99.44 N/A N/A
4-1906036-4 FO C/A LC ROS SC 62.5 ORN EA B  $           146.19 31.00%  $              100.87 N/A N/A
4-1906036-5 FO C/A LC ROS SC 62.5 ORN EA B  $           148.26 31.00%  $              102.30 N/A N/A
4-1906036-6 FO C/A LC ROS SC 62.5 ORN EA B  $           150.34 31.00%  $              103.73 N/A N/A
4-1906036-7 FO C/A LC ROS SC 62.5 ORN EA B  $           152.40 31.00%  $              105.16 N/A N/A
4-1906036-8 FO C/A LC ROS SC 62.5 ORN EA B  $           154.47 31.00%  $              106.58 N/A N/A
4-1906036-9 FO C/A LC ROS SC 62.5 ORN EA B  $           156.53 31.00%  $              108.01 N/A N/A
4-1906045-0 FO C/A LC ORN ST 62.5 ORN EA B  $           137.90 31.00%  $                95.15 N/A N/A
4-1906045-1 FO C/A LC ORN ST 62.5 ORN EA B  $           139.98 31.00%  $                96.59 N/A N/A
4-1906045-2 FO C/A LC ORN ST 62.5 ORN EA B  $           142.03 31.00%  $                98.00 N/A N/A
4-1906045-3 FO C/A LC ORN ST 62.5 ORN EA B  $           144.11 31.00%  $                99.44 N/A N/A
4-1906045-4 FO C/A LC ORN ST 62.5 ORN EA B  $           146.19 31.00%  $              100.87 N/A N/A
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4-1906045-5 FO C/A LC ORN ST 62.5 ORN EA B  $           148.26 31.00%  $              102.30 N/A N/A
4-1906045-6 FO C/A LC ORN ST 62.5 ORN EA B  $           150.34 31.00%  $              103.73 N/A N/A
4-1906045-7 FO C/A LC ORN ST 62.5 ORN EA B  $           152.40 31.00%  $              105.16 N/A N/A
4-1906045-8 FO C/A LC ORN ST 62.5 ORN EA B  $           154.47 31.00%  $              106.58 N/A N/A
4-1906045-9 FO C/A LC ORN ST 62.5 ORN EA B  $           156.53 31.00%  $              108.01 N/A N/A
4-1906047-0 FO C/A LC VIO ST 62.5 ORN EA B  $           137.90 31.00%  $                95.15 N/A N/A
4-1906048-0 FO C/A LC BRN ST 62.5 ORN EA B  $           137.90 31.00%  $                95.15 N/A N/A
4-1906056-0 FO C/A LC ROS LC 62.5 ORN EA B  $           137.90 31.00%  $                95.15 N/A N/A
4-1906056-1 FO C/A LC ROS LC 62.5 ORN EA B  $           139.98 31.00%  $                96.59 N/A N/A
4-1906056-2 FO C/A LC ROS LC 62.5 ORN EA B  $           142.03 31.00%  $                98.00 N/A N/A
4-1906056-3 FO C/A LC ROS LC 62.5 ORN EA B  $           144.11 31.00%  $                99.44 N/A N/A
4-1906056-4 FO C/A LC ROS LC 62.5 ORN EA B  $           146.19 31.00%  $              100.87 N/A N/A
4-1906056-5 FO C/A LC ROS LC 62.5 ORN EA B  $           148.26 31.00%  $              102.30 N/A N/A
4-1906056-6 FO C/A LC ROS LC 62.5 ORN EA B  $           150.34 31.00%  $              103.73 N/A N/A
4-1906056-7 FO C/A LC ROS LC 62.5 ORN EA B  $           152.40 31.00%  $              105.16 N/A N/A
4-1906056-8 FO C/A LC ROS LC 62.5 ORN EA B  $           154.47 31.00%  $              106.58 N/A N/A
4-1906056-9 FO C/A LC ROS LC 62.5 ORN EA B  $           156.53 31.00%  $              108.01 N/A N/A
4-1906071-0 FO C/A LC BLU SC XG AQU EA B  $           152.47 31.00%  $              105.20 N/A N/A
4-1906071-1 FO C/A LC BLU SC XG AQU EA B  $           154.71 31.00%  $              106.75 N/A N/A
4-1906071-2 FO C/A LC BLU SC XG AQU EA B  $           156.94 31.00%  $              108.29 N/A N/A
4-1906071-3 FO C/A LC BLU SC XG AQU EA B  $           159.19 31.00%  $              109.84 N/A N/A
4-1906071-4 FO C/A LC BLU SC XG AQU EA B  $           161.42 31.00%  $              111.38 N/A N/A
4-1906071-5 FO C/A LC BLU SC XG AQU EA B  $           163.67 31.00%  $              112.93 N/A N/A
4-1906071-6 FO C/A LC BLU SC XG AQU EA B  $           165.90 31.00%  $              114.47 N/A N/A
4-1906071-7 FO C/A LC BLU SC XG AQU EA B  $           168.13 31.00%  $              116.01 N/A N/A
4-1906071-8 FO C/A LC BLU SC XG AQU EA B  $           170.36 31.00%  $              117.55 N/A N/A
4-1906071-9 FO C/A LC BLU SC XG AQU EA B  $           172.59 31.00%  $              119.09 N/A N/A
4-1906073-0 FO C/A LC GRN SC XG AQU EA B  $           152.47 31.00%  $              105.20 N/A N/A
4-1906073-1 FO C/A LC GRN SC XG AQU EA B  $           154.71 31.00%  $              106.75 N/A N/A
4-1906073-2 FO C/A LC GRN SC XG AQU EA B  $           156.94 31.00%  $              108.29 N/A N/A
4-1906073-3 FO C/A LC GRN SC XG AQU EA B  $           159.19 31.00%  $              109.84 N/A N/A
4-1906073-4 FO C/A LC GRN SC XG AQU EA B  $           161.42 31.00%  $              111.38 N/A N/A
4-1906073-5 FO C/A LC GRN SC XG AQU EA B  $           163.67 31.00%  $              112.93 N/A N/A
4-1906073-6 FO C/A LC GRN SC XG AQU EA B  $           165.90 31.00%  $              114.47 N/A N/A
4-1906073-7 FO C/A LC GRN SC XG AQU EA B  $           168.13 31.00%  $              116.01 N/A N/A
4-1906073-8 FO C/A LC GRN SC XG AQU EA B  $           170.36 31.00%  $              117.55 N/A N/A
4-1906073-9 FO C/A LC GRN SC XG AQU EA B  $           172.59 31.00%  $              119.09 N/A N/A
4-1906075-0 FO C/A LC ROS SC XG AQU EA B  $           160.07 31.00%  $              110.45 N/A N/A
4-1906075-1 FO C/A LC ROS SC XG AQU EA B  $           162.46 31.00%  $              112.10 N/A N/A
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4-1906075-2 FO C/A LC ROS SC XG AQU EA B  $           164.78 31.00%  $              113.70 N/A N/A
4-1906075-3 FO C/A LC ROS SC XG AQU EA B  $           167.13 31.00%  $              115.32 N/A N/A
4-1906075-4 FO C/A LC ROS SC XG AQU EA B  $           167.13 31.00%  $              115.32 N/A N/A
4-1906075-5 FO C/A LC ROS SC XG AQU EA B  $           171.84 31.00%  $              118.57 N/A N/A
4-1906075-6 FO C/A LC ROS SC XG AQU EA B  $           174.19 31.00%  $              120.19 N/A N/A
4-1906075-7 FO C/A LC ROS SC XG AQU EA B  $           176.55 31.00%  $              121.82 N/A N/A
4-1906075-8 FO C/A LC ROS SC XG AQU EA B  $           178.88 31.00%  $              123.43 N/A N/A
4-1906075-9 FO C/A LC ROS SC XG AQU EA B  $           181.22 31.00%  $              125.04 N/A N/A
4-1906076-0 FO C/A LC VIO SC XG AQU EA B  $           160.07 31.00%  $              110.45 N/A N/A
4-1906076-1 FO C/A LC VIO SC XG AQU EA B  $           162.46 31.00%  $              112.10 N/A N/A
4-1906076-2 FO C/A LC VIO SC XG AQU EA B  $           164.78 31.00%  $              113.70 N/A N/A
4-1906076-3 FO C/A LC VIO SC XG AQU EA B  $           167.13 31.00%  $              115.32 N/A N/A
4-1906076-4 FO C/A LC VIO SC XG AQU EA B  $           169.49 31.00%  $              116.95 N/A N/A
4-1906076-5 FO C/A LC VIO SC XG AQU EA B  $           171.84 31.00%  $              118.57 N/A N/A
4-1906076-6 FO C/A LC VIO SC XG AQU EA B  $           174.19 31.00%  $              120.19 N/A N/A
4-1906076-7 FO C/A LC VIO SC XG AQU EA B  $           176.55 31.00%  $              121.82 N/A N/A
4-1906076-8 FO C/A LC VIO SC XG AQU EA B  $           178.88 31.00%  $              123.43 N/A N/A
4-1906076-9 FO C/A LC VIO SC XG AQU EA B  $           181.22 31.00%  $              125.04 N/A N/A
4-1906078-0 FO C/A LC AQU SC XG AQU EA B  $           160.07 31.00%  $              110.45 N/A N/A
4-1906078-1 FO C/A LC AQU SC XG AQU EA B  $           162.46 31.00%  $              112.10 N/A N/A
4-1906078-2 FO C/A LC AQU SC XG AQU EA B  $           164.78 31.00%  $              113.70 N/A N/A
4-1906078-3 FO C/A LC AQU SC XG AQU EA B  $           167.13 31.00%  $              115.32 N/A N/A
4-1906078-4 FO C/A LC AQU SC XG AQU EA B  $           169.49 31.00%  $              116.95 N/A N/A
4-1906078-5 FO C/A LC AQU SC XG AQU EA B  $           171.84 31.00%  $              118.57 N/A N/A
4-1906078-6 FO C/A LC AQU SC XG AQU EA B  $           174.19 31.00%  $              120.19 N/A N/A
4-1906078-7 FO C/A LC AQU SC XG AQU EA B  $           176.55 31.00%  $              121.82 N/A N/A
4-1906078-8 FO C/A LC AQU SC XG AQU EA B  $           178.88 31.00%  $              123.43 N/A N/A
4-1906078-9 FO C/A LC AQU SC XG AQU EA B  $           181.22 31.00%  $              125.04 N/A N/A
4-1906079-0 FO C/A LC GRY SC XG AQU EA B  $           160.07 31.00%  $              110.45 N/A N/A
4-1906079-1 FO C/A LC GRY SC XG AQU EA B  $           162.46 31.00%  $              112.10 N/A N/A
4-1906079-2 FO C/A LC GRY SC XG AQU EA B  $           164.78 31.00%  $              113.70 N/A N/A
4-1906079-3 FO C/A LC GRY SC XG AQU EA B  $           167.13 31.00%  $              115.32 N/A N/A
4-1906079-4 FO C/A LC GRY SC XG AQU EA B  $           169.49 31.00%  $              116.95 N/A N/A
4-1906079-5 FO C/A LC GRY SC XG AQU EA B  $           171.84 31.00%  $              118.57 N/A N/A
4-1906079-6 FO C/A LC GRY SC XG AQU EA B  $           174.19 31.00%  $              120.19 N/A N/A
4-1906079-7 FO C/A LC GRY SC XG AQU EA B  $           176.55 31.00%  $              121.82 N/A N/A
4-1906079-8 FO C/A LC GRY SC XG AQU EA B  $           178.88 31.00%  $              123.43 N/A N/A
4-1906079-9 FO C/A LC GRY SC XG AQU EA B  $           181.22 31.00%  $              125.04 N/A N/A
4-1906082-0 FO C/A LC YEL ST XG AQU EA B  $           152.47 31.00%  $              105.20 N/A N/A
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4-1906082-1 FO C/A LC YEL ST XG AQU EA B  $           154.71 31.00%  $              106.75 N/A N/A
4-1906082-2 FO C/A LC YEL ST XG AQU EA B  $           156.94 31.00%  $              108.29 N/A N/A
4-1906082-3 FO C/A LC YEL ST XG AQU EA B  $           159.19 31.00%  $              109.84 N/A N/A
4-1906082-4 FO C/A LC YEL ST XG AQU EA B  $           161.42 31.00%  $              111.38 N/A N/A
4-1906082-5 FO C/A LC YEL ST XG AQU EA B  $           163.67 31.00%  $              112.93 N/A N/A
4-1906082-6 FO C/A LC YEL ST XG AQU EA B  $           165.90 31.00%  $              114.47 N/A N/A
4-1906082-7 FO C/A LC YEL ST XG AQU EA B  $           168.13 31.00%  $              116.01 N/A N/A
4-1906082-8 FO C/A LC YEL ST XG AQU EA B  $           170.36 31.00%  $              117.55 N/A N/A
4-1906082-9 FO C/A LC YEL ST XG AQU EA B  $           172.59 31.00%  $              119.09 N/A N/A
4-1906093-0 FO C/A LC GRN LC XG AQU EA B  $           152.47 31.00%  $              105.20 N/A N/A
4-1906093-1 FO C/A LC GRN LC XG AQU EA B  $           154.71 31.00%  $              106.75 N/A N/A
4-1906093-2 FO C/A LC GRN LC XG AQU EA B  $           156.94 31.00%  $              108.29 N/A N/A
4-1906093-3 FO C/A LC GRN LC XG AQU EA B  $           159.19 31.00%  $              109.84 N/A N/A
4-1906093-4 FO C/A LC GRN LC XG AQU EA B  $           161.42 31.00%  $              111.38 N/A N/A
4-1906093-5 FO C/A LC GRN LC XG AQU EA B  $           163.67 31.00%  $              112.93 N/A N/A
4-1906093-6 FO C/A LC GRN LC XG AQU EA B  $           165.90 31.00%  $              114.47 N/A N/A
4-1906093-7 FO C/A LC GRN LC XG AQU EA B  $           168.13 31.00%  $              116.01 N/A N/A
4-1906093-8 FO C/A LC GRN LC XG AQU EA B  $           170.36 31.00%  $              117.55 N/A N/A
4-1906093-9 FO C/A LC GRN LC XG AQU EA B  $           172.59 31.00%  $              119.09 N/A N/A
4-1906097-0 FO C/A LC BRN LC XG AQU EA B  $           160.07 31.00%  $              110.45 N/A N/A
4-1906097-1 FO C/A LC BRN LC XG AQU EA B  $           162.46 31.00%  $              112.10 N/A N/A
4-1906097-2 FO C/A LC BRN LC XG AQU EA B  $           164.78 31.00%  $              113.70 N/A N/A
4-1906097-3 FO C/A LC BRN LC XG AQU EA B  $           167.13 31.00%  $              115.32 N/A N/A
4-1906097-4 FO C/A LC BRN LC XG AQU EA B  $           169.49 31.00%  $              116.95 N/A N/A
4-1906097-5 FO C/A LC BRN LC XG AQU EA B  $           171.84 31.00%  $              118.57 N/A N/A
4-1906097-6 FO C/A LC BRN LC XG AQU EA B  $           174.19 31.00%  $              120.19 N/A N/A
4-1906097-7 FO C/A LC BRN LC XG AQU EA B  $           176.55 31.00%  $              121.82 N/A N/A
4-1906097-8 FO C/A LC BRN LC XG AQU EA B  $           178.88 31.00%  $              123.43 N/A N/A
4-1906097-9 FO C/A LC BRN LC XG AQU EA B  $           181.22 31.00%  $              125.04 N/A N/A
4-1906098-0 FO C/A LC AQU LC XG AQU EA B  $           160.07 31.00%  $              110.45 N/A N/A
4-1906098-1 FO C/A LC AQU LC XG AQU EA B  $           162.46 31.00%  $              112.10 N/A N/A
4-1906098-2 FO C/A LC AQU LC XG AQU EA B  $           164.78 31.00%  $              113.70 N/A N/A
4-1906098-3 FO C/A LC AQU LC XG AQU EA B  $           167.13 31.00%  $              115.32 N/A N/A
4-1906098-4 FO C/A LC AQU LC XG AQU EA B  $           169.49 31.00%  $              116.95 N/A N/A
4-1906098-5 FO C/A LC AQU LC XG AQU EA B  $           171.84 31.00%  $              118.57 N/A N/A
4-1906098-6 FO C/A LC AQU LC XG AQU EA B  $           174.19 31.00%  $              120.19 N/A N/A
4-1906098-7 FO C/A LC AQU LC XG AQU EA B  $           176.55 31.00%  $              121.82 N/A N/A
4-1906098-8 FO C/A LC AQU LC XG AQU EA B  $           178.88 31.00%  $              123.43 N/A N/A
4-1906098-9 FO C/A LC AQU LC XG AQU EA B  $           181.22 31.00%  $              125.04 N/A N/A
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4-1906099-0 FO C/A LC GRY LC XG AQU EA B  $           160.07 31.00%  $              110.45 N/A N/A
4-1906099-1 FO C/A LC GRY LC XG AQU EA B  $           162.46 31.00%  $              112.10 N/A N/A
4-1906099-2 FO C/A LC GRY LC XG AQU EA B  $           164.78 31.00%  $              113.70 N/A N/A
4-1906099-3 FO C/A LC GRY LC XG AQU EA B  $           167.13 31.00%  $              115.32 N/A N/A
4-1906099-4 FO C/A LC GRY LC XG AQU EA B  $           169.49 31.00%  $              116.95 N/A N/A
4-1906099-5 FO C/A LC GRY LC XG AQU EA B  $           171.84 31.00%  $              118.57 N/A N/A
4-1906099-6 FO C/A LC GRY LC XG AQU EA B  $           174.19 31.00%  $              120.19 N/A N/A
4-1906099-7 FO C/A LC GRY LC XG AQU EA B  $           176.55 31.00%  $              121.82 N/A N/A
4-1906099-8 FO C/A LC GRY LC XG AQU EA B  $           178.88 31.00%  $              123.43 N/A N/A
4-1906099-9 FO C/A LC GRY LC XG AQU EA B  $           181.22 31.00%  $              125.04 N/A N/A
4-1906226-0 FO C/A LC GRY SC 50/125 GRY EA B  $           152.03 31.00%  $              104.90 N/A N/A
4-1906226-1 FO C/A LC GRY SC 50/125 GRY EA B  $           154.32 31.00%  $              106.48 N/A N/A
4-1906226-2 FO C/A LC GRY SC 50/125 GRY EA B  $           156.59 31.00%  $              108.05 N/A N/A
4-1906226-3 FO C/A LC GRY SC 50/125 GRY EA B  $           158.88 31.00%  $              109.63 N/A N/A
4-1906226-4 FO C/A LC GRY SC 50/125 GRY EA B  $           161.17 31.00%  $              111.21 N/A N/A
4-1906226-5 FO C/A LC GRY SC 50/125 GRY EA B  $           163.46 31.00%  $              112.79 N/A N/A
4-1906226-6 FO C/A LC GRY SC 50/125 GRY EA B  $           165.72 31.00%  $              114.35 N/A N/A
4-1906226-7 FO C/A LC GRY SC 50/125 GRY EA B  $           168.01 31.00%  $              115.93 N/A N/A
4-1906226-8 FO C/A LC GRY SC 50/125 GRY EA B  $           170.30 31.00%  $              117.51 N/A N/A
4-1906226-9 FO C/A LC GRY SC 50/125 GRY EA B  $           172.59 31.00%  $              119.09 N/A N/A
4-1906314-0 FO C/A LC GRY LC 50/125 GRY EA B  $           152.03 31.00%  $              104.90 N/A N/A
4-1906314-1 FO C/A LC GRY LC 50/125 GRY EA B  $           154.32 31.00%  $              106.48 N/A N/A
4-1906314-2 FO C/A LC GRY LC 50/125 GRY EA B  $           156.59 31.00%  $              108.05 N/A N/A
4-1906314-3 FO C/A LC GRY LC 50/125 GRY EA B  $           158.88 31.00%  $              109.63 N/A N/A
4-1906314-4 FO C/A LC GRY LC 50/125 GRY EA B  $           161.17 31.00%  $              111.21 N/A N/A
4-1906314-5 FO C/A LC GRY LC 50/125 GRY EA B  $           163.46 31.00%  $              112.79 N/A N/A
4-1906314-6 FO C/A LC GRY LC 50/125 GRY EA B  $           165.72 31.00%  $              114.35 N/A N/A
4-1906314-7 FO C/A LC GRY LC 50/125 GRY EA B  $           168.01 31.00%  $              115.93 N/A N/A
4-1906314-8 FO C/A LC GRY LC 50/125 GRY EA B  $           170.30 31.00%  $              117.51 N/A N/A
4-1906314-9 FO C/A LC GRY LC 50/125 GRY EA B  $           172.59 31.00%  $              119.09 N/A N/A
4-1906575-0 FO C/A LC RED LC RED XG AQU EA B  $           156.44 31.00%  $              107.94 N/A N/A
4-1906751-0 C/A,XG,LC SEC - LC SEC EA B  $           156.44 31.00%  $              107.94 N/A N/A
4-1906823-0 FO C/A LC ST XG ORN EA B  $           161.30 31.00%  $              111.30 N/A N/A
4-1906823-1 FO C/A LC ST XG ORN EA B  $           164.22 31.00%  $              113.31 N/A N/A
4-1906823-2 FO C/A LC ST XG ORN EA B  $           167.15 31.00%  $              115.33 N/A N/A
4-1906823-3 FO C/A LC ST XG ORN EA B  $           170.09 31.00%  $              117.36 N/A N/A
4-1906823-4 FO C/A LC ST XG ORN EA B  $           172.99 31.00%  $              119.36 N/A N/A
4-1906823-5 FO C/A LC ST XG ORN EA B  $           175.92 31.00%  $              121.38 N/A N/A
4-1906823-6 FO C/A LC ST XG ORN EA B  $           178.86 31.00%  $              123.41 N/A N/A
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4-1906823-7 FO C/A LC ST XG ORN EA B  $           181.78 31.00%  $              125.43 N/A N/A
4-1906823-8 FO C/A LC ST XG ORN EA B  $           184.70 31.00%  $              127.44 N/A N/A
4-1906823-9 FO C/A LC ST XG ORN EA B  $           187.63 31.00%  $              129.46 N/A N/A
4-1906874-0 FO C/A LC LC 50/125 VIO EA B  $           110.86 31.00%  $                76.49 N/A N/A
4-1906895-0 FO C/A LC RED MTRJ XG RED EA B  $           168.11 31.00%  $              116.00 N/A N/A
4-1906990-0 FO C/A LC YEL MTRJ 50/125 YEL EA B  $           144.78 31.00%  $                99.90 N/A N/A
4-1906991-0 FO C/A LC YEL MTRJ XG YEL EA B  $           168.11 31.00%  $              116.00 N/A N/A
4-1906991-1 FO C/A LC YEL MTRJ XG YEL EA B  $           170.57 31.00%  $              117.69 N/A N/A
4-1906991-2 FO C/A LC YEL MTRJ XG YEL EA B  $           173.03 31.00%  $              119.39 N/A N/A
4-1906991-3 FO C/A LC YEL MTRJ XG YEL EA B  $           175.51 31.00%  $              121.10 N/A N/A
4-1906991-4 FO C/A LC YEL MTRJ XG YEL EA B  $           177.97 31.00%  $              122.80 N/A N/A
4-1906991-5 FO C/A LC YEL MTRJ XG YEL EA B  $           180.45 31.00%  $              124.51 N/A N/A
4-1906991-6 FO C/A LC YEL MTRJ XG YEL EA B  $           182.92 31.00%  $              126.21 N/A N/A
4-1906991-7 FO C/A LC YEL MTRJ XG YEL EA B  $           185.36 31.00%  $              127.90 N/A N/A
4-1906991-8 FO C/A LC YEL MTRJ XG YEL EA B  $           187.82 31.00%  $              129.60 N/A N/A
4-1906991-9 FO C/A LC YEL MTRJ XG YEL EA B  $           190.28 31.00%  $              131.29 N/A N/A
4-1906999-0 FO C/A LC BRN SC 50/125 ORN EA B  $           137.90 31.00%  $                95.15 N/A N/A
4-1907114-0 FO C/A LC RED MTRJ 50/125 ORN EA B  $           131.32 31.00%  $                90.61 N/A N/A
4-1907115-0 FO C/A LC BLU MTRJ 50/125 ORN EA B  $           131.32 31.00%  $                90.61 N/A N/A
4-1907116-0 FO C/A LC YEL MTRJ 50/125 ORN EA B  $           131.32 31.00%  $                90.61 N/A N/A
4-1907117-0 FO C/A LC GRN MTRJ 50/125 ORN EA B  $           131.32 31.00%  $                90.61 N/A N/A
4-1907118-0 FO C/A LC ORN MTRJ 50/125 ORN EA B  $           137.90 31.00%  $                95.15 N/A N/A
4-1907119-0 FO C/A LC ROS MTRJ 50/125 ORN EA B  $           137.90 31.00%  $                95.15 N/A N/A
4-1907120-0 FO C/A LC VIO MTRJ 50/125 ORN EA B  $           137.90 31.00%  $                95.15 N/A N/A
4-1907121-0 FO C/A LC BRN MTRJ 50/125 ORN EA B  $           137.90 31.00%  $                95.15 N/A N/A
4-1907122-0 FO C/A LC AQU MTRJ 50/125 ORN EA B  $           137.90 31.00%  $                95.15 N/A N/A
4-1907123-0 FO C/A LC GRY MTRJ 50/125 ORN EA B  $           137.90 31.00%  $                95.15 N/A N/A
4-1907124-0 FO C/A MTRJ LC RED 62.5 ORN EA B  $           131.32 31.00%  $                90.61 N/A N/A
4-1907125-0 FO C/A MTRJ LC BLU 62.5 ORN EA B  $           125.53 31.00%  $                86.62 N/A N/A
4-1907126-0 FO C/A MTRJ LC YEL 62.5 ORN EA B  $           131.32 31.00%  $                90.61 N/A N/A
4-1907129-0 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           137.90 31.00%  $                95.15 N/A N/A
4-1907129-1 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           139.98 31.00%  $                96.59 N/A N/A
4-1907129-2 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           142.03 31.00%  $                98.00 N/A N/A
4-1907129-3 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           144.11 31.00%  $                99.44 N/A N/A
4-1907129-4 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           146.19 31.00%  $              100.87 N/A N/A
4-1907129-5 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           148.26 31.00%  $              102.30 N/A N/A
4-1907129-6 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           150.34 31.00%  $              103.73 N/A N/A
4-1907129-7 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           152.40 31.00%  $              105.16 N/A N/A
4-1907129-8 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           154.47 31.00%  $              106.58 N/A N/A
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4-1907129-9 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           156.53 31.00%  $              108.01 N/A N/A
4-1907130-0 FO C/A LC VIO MTRJ 62.5 ORN EA B  $           137.90 31.00%  $                95.15 N/A N/A
4-1907134-0 FO C/A LC RED MTRJ XG AQU EA B  $           152.47 31.00%  $              105.20 N/A N/A
4-1907134-1 FO C/A LC RED MTRJ XG AQU EA B  $           154.71 31.00%  $              106.75 N/A N/A
4-1907134-2 FO C/A LC RED MTRJ XG AQU EA B  $           156.94 31.00%  $              108.29 N/A N/A
4-1907134-3 FO C/A LC RED MTRJ XG AQU EA B  $           159.19 31.00%  $              109.84 N/A N/A
4-1907134-4 FO C/A LC RED MTRJ XG AQU EA B  $           161.42 31.00%  $              111.38 N/A N/A
4-1907134-5 FO C/A LC RED MTRJ XG AQU EA B  $           163.67 31.00%  $              112.93 N/A N/A
4-1907134-6 FO C/A LC RED MTRJ XG AQU EA B  $           165.90 31.00%  $              114.47 N/A N/A
4-1907134-7 FO C/A LC RED MTRJ XG AQU EA B  $           168.13 31.00%  $              116.01 N/A N/A
4-1907134-8 FO C/A LC RED MTRJ XG AQU EA B  $           170.36 31.00%  $              117.55 N/A N/A
4-1907134-9 FO C/A LC RED MTRJ XG AQU EA B  $           172.59 31.00%  $              119.09 N/A N/A
4-1907136-0 FO C/A LC YEL MTRJ XG AQU EA B  $           152.47 31.00%  $              105.20 N/A N/A
4-1907136-1 FO C/A LC YEL MTRJ XG AQU EA B  $           154.71 31.00%  $              106.75 N/A N/A
4-1907136-2 FO C/A LC YEL MTRJ XG AQU EA B  $           156.94 31.00%  $              108.29 N/A N/A
4-1907136-3 FO C/A LC YEL MTRJ XG AQU EA B  $           159.19 31.00%  $              109.84 N/A N/A
4-1907136-4 FO C/A LC YEL MTRJ XG AQU EA B  $           161.42 31.00%  $              111.38 N/A N/A
4-1907136-5 FO C/A LC YEL MTRJ XG AQU EA B  $           163.67 31.00%  $              112.93 N/A N/A
4-1907136-6 FO C/A LC YEL MTRJ XG AQU EA B  $           165.90 31.00%  $              114.47 N/A N/A
4-1907136-7 FO C/A LC YEL MTRJ XG AQU EA B  $           168.13 31.00%  $              116.01 N/A N/A
4-1907136-8 FO C/A LC YEL MTRJ XG AQU EA B  $           170.36 31.00%  $              117.55 N/A N/A
4-1907136-9 FO C/A LC YEL MTRJ XG AQU EA B  $           172.59 31.00%  $              119.09 N/A N/A
4-1907138-0 FO C/A LC ORN MTRJ XG AQU EA B  $           160.07 31.00%  $              110.45 N/A N/A
4-1907140-0 FO C/A LC VIO MTRJ XG AQU EA B  $           160.07 31.00%  $              110.45 N/A N/A
4-1907140-1 FO C/A LC VIO MTRJ XG AQU EA B  $           162.46 31.00%  $              112.10 N/A N/A
4-1907140-2 FO C/A LC VIO MTRJ XG AQU EA B  $           164.78 31.00%  $              113.70 N/A N/A
4-1907140-3 FO C/A LC VIO MTRJ XG AQU EA B  $           167.13 31.00%  $              115.32 N/A N/A
4-1907140-4 FO C/A LC VIO MTRJ XG AQU EA B  $           169.49 31.00%  $              116.95 N/A N/A
4-1907140-5 FO C/A LC VIO MTRJ XG AQU EA B  $           171.84 31.00%  $              118.57 N/A N/A
4-1907140-6 FO C/A LC VIO MTRJ XG AQU EA B  $           174.19 31.00%  $              120.19 N/A N/A
4-1907140-7 FO C/A LC VIO MTRJ XG AQU EA B  $           176.55 31.00%  $              121.82 N/A N/A
4-1907140-8 FO C/A LC VIO MTRJ XG AQU EA B  $           178.88 31.00%  $              123.43 N/A N/A
4-1907140-9 FO C/A LC VIO MTRJ XG AQU EA B  $           181.22 31.00%  $              125.04 N/A N/A
4-1907363-0 CA FO SM OFNR 2 SC/APC EA B  $           122.11 31.00%  $                84.26 N/A N/A
4-1907375-0 PT FO 2.0MM OFNR XG LC SC YEL EA B  $           128.24 31.00%  $                88.49 N/A N/A
4-1907376-0 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             84.86 31.00%  $                58.55 N/A N/A
4-1907377-0 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $           128.24 31.00%  $                88.49 N/A N/A
4-1907394-0 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $           134.09 31.00%  $                92.52 N/A N/A
4-1907395-0 FO C/A MTRJ BLU LC 62.5 ORN EA B  $           135.38 31.00%  $                93.41 N/A N/A
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4-1907396-0 CA,50,MTRJ RED SEC-LC STD EA B  $           135.38 31.00%  $                93.41 N/A N/A
4-1907398-0 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $           134.09 31.00%  $                92.52 N/A N/A
4-1907445-0 FO C/A MTRJ RED  62.5 ORN EA B  $           109.55 31.00%  $                75.59 N/A N/A
4-1907484-0 FO C/A MTRJ BLU  62.5 ORN EA B  $           180.34 31.00%  $              124.43 N/A N/A
4-1907682-0 FO C/A SC ST XG AQU EA B  $           134.55 31.00%  $                92.84 N/A N/A
4-1907684-0 CA XG RED OFNP MPO RED SEC EA B  $        4,909.09 31.00%  $           3,387.27 N/A N/A
4-1907684-1 CA XG RED OFNP MPO RED SEC EA B  $        5,004.13 31.00%  $           3,452.85 N/A N/A
4-1907684-2 CA XG RED OFNP MPO RED SEC EA B  $        5,099.14 31.00%  $           3,518.41 N/A N/A
4-1907684-3 CA XG RED OFNP MPO RED SEC EA B  $        5,194.16 31.00%  $           3,583.97 N/A N/A
4-1907684-4 CA XG RED OFNP MPO RED SEC EA B  $        5,289.15 31.00%  $           3,649.51 N/A N/A
4-1907684-5 CA XG RED OFNP MPO RED SEC EA B  $        5,384.17 31.00%  $           3,715.08 N/A N/A
4-1907684-6 CA XG RED OFNP MPO RED SEC EA B  $        5,484.59 31.00%  $           3,784.37 N/A N/A
4-1907684-7 CA XG RED OFNP MPO RED SEC EA B  $        5,585.01 31.00%  $           3,853.66 N/A N/A
4-1907684-8 CA XG RED OFNP MPO RED SEC EA B  $        5,685.43 31.00%  $           3,922.95 N/A N/A
4-1907684-9 CA XG RED OFNP MPO RED SEC EA B  $        5,785.86 31.00%  $           3,992.24 N/A N/A
4-1907685-0 FO C/A MPO YEL MPO YEL XG YEL EA B  $        4,909.09 31.00%  $           3,387.27 N/A N/A
4-1907685-1 FO C/A MPO YEL MPO YEL XG YEL EA B  $        5,004.13 31.00%  $           3,452.85 N/A N/A
4-1907685-2 FO C/A MPO YEL MPO YEL XG YEL EA B  $        5,099.14 31.00%  $           3,518.41 N/A N/A
4-1907685-3 FO C/A MPO YEL MPO YEL XG YEL EA B  $        5,194.16 31.00%  $           3,583.97 N/A N/A
4-1907685-4 FO C/A MPO YEL MPO YEL XG YEL EA B  $        5,289.15 31.00%  $           3,649.51 N/A N/A
4-1907685-5 FO C/A MPO YEL MPO YEL XG YEL EA B  $        5,384.17 31.00%  $           3,715.08 N/A N/A
4-1907685-6 FO C/A MPO YEL MPO YEL XG YEL EA B  $        5,484.59 31.00%  $           3,784.37 N/A N/A
4-1907685-7 FO C/A MPO YEL MPO YEL XG YEL EA B  $        5,585.01 31.00%  $           3,853.66 N/A N/A
4-1907685-8 FO C/A MPO YEL MPO YEL XG YEL EA B  $        5,685.43 31.00%  $           3,922.95 N/A N/A
4-1907685-9 FO C/A MPO YEL MPO YEL XG YEL EA B  $        5,785.86 31.00%  $           3,992.24 N/A N/A
4-1907686-0 CA XG ORNG OFNP MPO ORNG SEC EA B  $        4,931.13 31.00%  $           3,402.48 N/A N/A
4-1907686-1 CA XG ORNG OFNP MPO ORNG SEC EA B  $        5,026.16 31.00%  $           3,468.05 N/A N/A
4-1907686-2 CA XG ORNG OFNP MPO ORNG SEC EA B  $        5,121.16 31.00%  $           3,533.60 N/A N/A
4-1907686-3 CA XG ORNG OFNP MPO ORNG SEC EA B  $        5,216.18 31.00%  $           3,599.16 N/A N/A
4-1907686-4 CA XG ORNG OFNP MPO ORNG SEC EA B  $        5,311.19 31.00%  $           3,664.72 N/A N/A
4-1907686-5 CA XG ORNG OFNP MPO ORNG SEC EA B  $        5,406.21 31.00%  $           3,730.28 N/A N/A
4-1907686-6 CA XG ORNG OFNP MPO ORNG SEC EA B  $        5,506.63 31.00%  $           3,799.57 N/A N/A
4-1907686-7 CA XG ORNG OFNP MPO ORNG SEC EA B  $        5,607.04 31.00%  $           3,868.86 N/A N/A
4-1907686-8 CA XG ORNG OFNP MPO ORNG SEC EA B  $        5,707.44 31.00%  $           3,938.13 N/A N/A
4-1907686-9 CA XG ORNG OFNP MPO ORNG SEC EA B  $        5,807.86 31.00%  $           4,007.42 N/A N/A
4-1907806-0 FO C/A MTRJ RED SC 50/125 RED EA B  $           138.59 31.00%  $                95.63 N/A N/A
4-1907808-0 FO C/A MTRJ BLU SC 50/125 BLU EA B  $           140.69 31.00%  $                97.08 N/A N/A
4-1907849-0 FO C/A MTRJ YEL SC 62.5 ORN EA B  $           125.71 31.00%  $                86.74 N/A N/A
4-1907858-0 CA XG 12F MPO-LC RUG FAN OUT EA B  $        2,003.29 31.00%  $           1,382.27 N/A N/A
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4-1907858-1 CA XG 12F MPO-LC RUG FAN OUT EA B  $        2,040.65 31.00%  $           1,408.05 N/A N/A
4-1907858-2 CA XG 12F MPO-LC RUG FAN OUT EA B  $        2,078.03 31.00%  $           1,433.84 N/A N/A
4-1907858-3 CA XG 12F MPO-LC RUG FAN OUT EA B  $        2,115.40 31.00%  $           1,459.63 N/A N/A
4-1907858-4 CA XG 12F MPO-LC RUG FAN OUT EA B  $        2,152.76 31.00%  $           1,485.40 N/A N/A
4-1907858-5 CA XG 12F MPO-LC RUG FAN OUT EA B  $        2,190.12 31.00%  $           1,511.18 N/A N/A
4-1907858-6 CA XG 12F MPO-LC RUG FAN OUT EA B  $        2,227.49 31.00%  $           1,536.97 N/A N/A
4-1907858-7 CA XG 12F MPO-LC RUG FAN OUT EA B  $        2,264.87 31.00%  $           1,562.76 N/A N/A
4-1907858-8 CA XG 12F MPO-LC RUG FAN OUT EA B  $        2,302.23 31.00%  $           1,588.54 N/A N/A
4-1907858-9 CA XG 12F MPO-LC RUG FAN OUT EA B  $        2,339.60 31.00%  $           1,614.32 N/A N/A
4-1907883-0 FO C/A MPOpt MPOpt XG AQU EA B  $        4,433.77 31.00%  $           3,059.30 N/A N/A
4-1907883-1 FO C/A MPOpt MPOpt XG AQU EA B  $        4,513.82 31.00%  $           3,114.54 N/A N/A
4-1907883-2 FO C/A MPOpt MPOpt XG AQU EA B  $        4,593.87 31.00%  $           3,169.77 N/A N/A
4-1907883-3 FO C/A MPOpt MPOpt XG AQU EA B  $        4,673.93 31.00%  $           3,225.01 N/A N/A
4-1907883-4 FO C/A MPOpt MPOpt XG AQU EA B  $        4,753.98 31.00%  $           3,280.25 N/A N/A
4-1907883-5 FO C/A MPOpt MPOpt XG AQU EA B  $        4,834.04 31.00%  $           3,335.49 N/A N/A
4-1907883-6 FO C/A MPOpt MPOpt XG AQU EA B  $        4,918.90 31.00%  $           3,394.04 N/A N/A
4-1907883-7 FO C/A MPOpt MPOpt XG AQU EA B  $        5,003.76 31.00%  $           3,452.59 N/A N/A
4-1907883-8 FO C/A MPOpt MPOpt XG AQU EA B  $        5,088.62 31.00%  $           3,511.15 N/A N/A
4-1907883-9 FO C/A MPOpt MPOpt XG AQU EA B  $        5,173.49 31.00%  $           3,569.71 N/A N/A
4-1918369-3 CA, 1.8MM OFNP 62.5/125,LC-SC EA B  $           130.84 31.00%  $                90.28 N/A N/A
4-1918472-0 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $           123.05 31.00%  $                84.90 N/A N/A
4-1918667-0 FO C/A MTRJ RED LC XG AQU EA B  $           189.07 31.00%  $              130.46 N/A N/A
4-1918669-0 FO C/A MTRJ YEL LC 50/125 ORN EA B  $           135.38 31.00%  $                93.41 N/A N/A
4-1918670-0 C/A,XG,MT-RJ YS TO LC EA B  $           189.07 31.00%  $              130.46 N/A N/A
4-1918673-0 FO C/A LC MTRJ GRN 62.5 ORN EA B  $           135.38 31.00%  $                93.41 N/A N/A
4-1918679-0 FO C/A MTRJ ORN LC 62.5 ORN EA B  $           142.17 31.00%  $                98.10 N/A N/A
4-1918683-0 FO C/A MTRJ BRN LC 62.5 ORN EA B  $           142.17 31.00%  $                98.10 N/A N/A
4-1918687-0 FO C/A MTRJ GRY LC 62.5 ORN EA B  $           142.17 31.00%  $                98.10 N/A N/A
4-1918691-0 FO C/A MTRJ VIO LC 62.5 ORN EA B  $           142.17 31.00%  $                98.10 N/A N/A
4-1918695-0 FO C/A MTRJ ROS LC 62.5 ORN EA B  $           142.17 31.00%  $                98.10 N/A N/A
4-1918699-0 FO C/A MTRJ AQU LC 62.5 ORN EA B  $           142.17 31.00%  $                98.10 N/A N/A
4-1918703-0 C/A,XG,MT-RJ YS TO ST EA B  $           153.86 31.00%  $              106.16 N/A N/A
4-1918739-0 C/A,SM,MTRJ-MTRJ BL SEC EA B  $             99.38 31.00%  $                68.57 N/A N/A
4-1918740-0 C/A,SM,MTRJ BL SEC-SC EA B  $             99.38 31.00%  $                68.57 N/A N/A
4-1918751-0 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,307.60 31.00%  $              902.24 N/A N/A
4-1918751-1 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,325.25 31.00%  $              914.42 N/A N/A
4-1918751-2 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,342.91 31.00%  $              926.61 N/A N/A
4-1918751-3 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,360.54 31.00%  $              938.77 N/A N/A
4-1918751-4 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,378.19 31.00%  $              950.95 N/A N/A
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4-1918751-5 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,395.83 31.00%  $              963.12 N/A N/A
4-1918751-6 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,413.48 31.00%  $              975.30 N/A N/A
4-1918751-7 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,431.14 31.00%  $              987.49 N/A N/A
4-1918751-8 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,448.77 31.00%  $              999.65 N/A N/A
4-1918751-9 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,466.42 31.00%  $           1,011.83 N/A N/A
4-1918759-0 FO C/A MPO ROS MPO ROS 50/125 EA B  $        3,399.77 31.00%  $           2,345.84 N/A N/A
4-1918760-0 FO C/A MPO AQU MPO AQU 50/125 EA B  $        3,399.77 31.00%  $           2,345.84 N/A N/A
4-1918761-0 FO C/A MPO BRN MPO BRN 50/125 EA B  $        3,399.77 31.00%  $           2,345.84 N/A N/A
4-1918763-0 FO C/A MPO ORN MPO ORN 50/125 EA B  $        3,399.77 31.00%  $           2,345.84 N/A N/A
4-1918764-0 FO C/A MPO GRY MPO GRY 50/125 EA B  $        3,399.77 31.00%  $           2,345.84 N/A N/A
4-1933335-0 C/A, MP8P,GRY,CAT6A,CMP, 568B EA B  $           109.73 31.00%  $                75.71 N/A N/A
4-1933400-0 CA ASSY,PWR/PWR,3-3-2,480 EA B  $           329.64 31.00%  $              227.45 N/A N/A
4-1933400-5 CA ASSY,PWR/PWR,3-3-2,540 EA B  $           366.97 31.00%  $              253.21 N/A N/A
4-1933401-0 CA ASSY,PWR/LINE,3-3-2,480 EA B  $           330.91 31.00%  $              228.33 N/A N/A
4-1933401-5 CA ASSY,PWR/LINE,3-3-2,540 EA B  $           368.16 31.00%  $              254.03 N/A N/A
4-1933402-0 CA ASSY,PWR ENT,3-3-2,480 EA B  $           330.81 31.00%  $              228.26 N/A N/A
4-1933402-5 CA ASSY,PWR ENT,3-3-2,540 EA B  $           368.02 31.00%  $              253.93 N/A N/A
4-1933403-0 CA ASSY,LINE ENT,3-3-2,480 EA B  $           332.58 31.00%  $              229.48 N/A N/A
4-1933403-5 CA ASSY,LINE ENT,3-3-2,540 EA B  $           369.87 31.00%  $              255.21 N/A N/A
4-1933886-0 C/A MPLUG CAT6A XG SL SHLD YEL EA B  $             85.00 31.00%  $                58.65 N/A N/A
4-1933920-0 C/A, MP8P,GRY,CAT6A,CMR, 568A EA B  $             92.57 31.00%  $                63.87 N/A N/A
4-1933921-0 C/A, MP8P,GRY,CAT6A,CMR, 568B EA B  $             92.57 31.00%  $                63.87 N/A N/A
4-1938074-0 FO C/A SC SC XG AQU EA B  $           145.92 31.00%  $              100.68 N/A N/A
4-1938979-0 C/A,62.5,MPO-LC EA B  $           983.60 31.00%  $              678.68 N/A N/A
4-1938979-1 C/A,62.5,MPO-LC EA B  $           993.17 31.00%  $              685.29 N/A N/A
4-1938979-2 C/A,62.5,MPO-LC EA B  $        1,002.73 31.00%  $              691.88 N/A N/A
4-1938979-3 C/A,62.5,MPO-LC EA B  $        1,012.29 31.00%  $              698.48 N/A N/A
4-1938979-4 C/A,62.5,MPO-LC EA B  $        1,021.84 31.00%  $              705.07 N/A N/A
4-1938979-5 C/A,62.5,MPO-LC EA B  $        1,031.42 31.00%  $              711.68 N/A N/A
4-1938979-6 C/A,62.5,MPO-LC EA B  $        1,040.98 31.00%  $              718.28 N/A N/A
4-1938979-7 C/A,62.5,MPO-LC EA B  $        1,050.53 31.00%  $              724.87 N/A N/A
4-1938979-8 C/A,62.5,MPO-LC EA B  $        1,060.09 31.00%  $              731.46 N/A N/A
4-1938979-9 C/A,62.5,MPO-LC EA B  $        1,069.67 31.00%  $              738.07 N/A N/A
4-1938981-0 C/A,62.5,MPO-LC EA B  $           983.60 31.00%  $              678.68 N/A N/A
4-1938981-1 C/A,62.5,MPO-LC EA B  $           993.17 31.00%  $              685.29 N/A N/A
4-1938981-2 C/A,62.5,MPO-LC EA B  $        1,002.73 31.00%  $              691.88 N/A N/A
4-1938981-3 C/A,62.5,MPO-LC EA B  $        1,012.29 31.00%  $              698.48 N/A N/A
4-1938981-4 C/A,62.5,MPO-LC EA B  $        1,021.84 31.00%  $              705.07 N/A N/A
4-1938981-5 C/A,62.5,MPO-LC EA B  $        1,031.42 31.00%  $              711.68 N/A N/A
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4-1938981-6 C/A,62.5,MPO-LC EA B  $        1,040.98 31.00%  $              718.28 N/A N/A
4-1938981-7 C/A,62.5,MPO-LC EA B  $        1,050.53 31.00%  $              724.87 N/A N/A
4-1938981-8 C/A,62.5,MPO-LC EA B  $        1,060.09 31.00%  $              731.46 N/A N/A
4-1938981-9 C/A,62.5,MPO-LC EA B  $        1,069.67 31.00%  $              738.07 N/A N/A
4-1985009-0 CA 50/125 24F YELLOW OFCP MPO EA B  $        8,276.59 31.00%  $           5,710.85 N/A N/A
4-1985009-1 CA 50/125 24F YELLOW OFCP MPO EA B  $        8,435.43 31.00%  $           5,820.45 N/A N/A
4-1985009-2 CA 50/125 24F YELLOW OFCP MPO EA B  $        8,594.27 31.00%  $           5,930.05 N/A N/A
4-1985009-3 CA 50/125 24F YELLOW OFCP MPO EA B  $        8,753.11 31.00%  $           6,039.65 N/A N/A
4-1985009-4 CA 50/125 24F YELLOW OFCP MPO EA B  $        8,911.95 31.00%  $           6,149.25 N/A N/A
4-1985009-5 CA 50/125 24F YELLOW OFCP MPO EA B  $        9,070.79 31.00%  $           6,258.85 N/A N/A
4-1985009-6 CA 50/125 24F YELLOW OFCP MPO EA B  $        9,229.63 31.00%  $           6,368.44 N/A N/A
4-1985009-7 CA 50/125 24F YELLOW OFCP MPO EA B  $        9,388.47 31.00%  $           6,478.04 N/A N/A
4-1985009-8 CA 50/125 24F YELLOW OFCP MPO EA B  $        9,547.31 31.00%  $           6,587.64 N/A N/A
4-1985009-9 CA 50/125 24F YELLOW OFCP MPO EA B  $        9,706.15 31.00%  $           6,697.24 N/A N/A
4-1985333-0 C/A,XG,MPO-LC DUP,OFNP EA B  $           886.10 31.00%  $              611.41 N/A N/A
4-1985333-1 C/A,XG,MPO-LC DUP,OFNP EA B  $           897.62 31.00%  $              619.36 N/A N/A
4-1985333-2 C/A,XG,MPO-LC DUP,OFNP EA B  $           909.16 31.00%  $              627.32 N/A N/A
4-1985333-3 C/A,XG,MPO-LC DUP,OFNP EA B  $           920.69 31.00%  $              635.28 N/A N/A
4-1985333-4 C/A,XG,MPO-LC DUP,OFNP EA B  $           932.23 31.00%  $              643.24 N/A N/A
4-1985333-5 C/A,XG,MPO-LC DUP,OFNP EA B  $           943.75 31.00%  $              651.19 N/A N/A
4-1985333-6 C/A,XG,MPO-LC DUP,OFNP EA B  $           955.29 31.00%  $              659.15 N/A N/A
4-1985333-7 C/A,XG,MPO-LC DUP,OFNP EA B  $           966.83 31.00%  $              667.11 N/A N/A
4-1985333-8 C/A,XG,MPO-LC DUP,OFNP EA B  $           978.36 31.00%  $              675.07 N/A N/A
4-1985333-9 C/A,XG,MPO-LC DUP,OFNP EA B  $           989.88 31.00%  $              683.02 N/A N/A
4-1985532-5 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $           142.61 31.00%  $                98.40 N/A N/A
4-1985533-5 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $           142.61 31.00%  $                98.40 N/A N/A
4-1985534-5 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $           142.61 31.00%  $                98.40 N/A N/A
4-1985535-5 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $           142.61 31.00%  $                98.40 N/A N/A
4-2064389-0 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        8,059.50 31.00%  $           5,561.06 N/A N/A
4-2064389-1 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        8,213.42 31.00%  $           5,667.26 N/A N/A
4-2064389-2 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        8,367.36 31.00%  $           5,773.48 N/A N/A
4-2064389-3 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        8,521.27 31.00%  $           5,879.68 N/A N/A
4-2064389-4 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        8,675.23 31.00%  $           5,985.91 N/A N/A
4-2064389-5 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        8,829.15 31.00%  $           6,092.11 N/A N/A
4-2064389-6 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        8,983.08 31.00%  $           6,198.33 N/A N/A
4-2064389-7 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        9,137.00 31.00%  $           6,304.53 N/A N/A
4-2064389-8 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        9,290.96 31.00%  $           6,410.76 N/A N/A
4-2064389-9 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        9,444.87 31.00%  $           6,516.96 N/A N/A
4-2111250-0 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,168.49 31.00%  $              806.26 N/A N/A

7878 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

4-2111250-2 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,180.99 31.00%  $              814.88 N/A N/A
4-2111250-4 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,193.49 31.00%  $              823.51 N/A N/A
4-2111250-6 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,205.99 31.00%  $              832.13 N/A N/A
4-2111250-8 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,218.47 31.00%  $              840.74 N/A N/A
4-2111251-5 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,824.58 31.00%  $           1,258.96 N/A N/A
4-2111252-5 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        2,449.46 31.00%  $           1,690.13 N/A N/A
4-2111270-0 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,268.47 31.00%  $              875.24 N/A N/A
4-2111270-2 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,280.97 31.00%  $              883.87 N/A N/A
4-2111270-4 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,293.47 31.00%  $              892.49 N/A N/A
4-2111270-6 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,305.97 31.00%  $              901.12 N/A N/A
4-2111270-8 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,318.45 31.00%  $              909.73 N/A N/A
4-2111271-5 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,924.56 31.00%  $           1,327.95 N/A N/A
4-2111272-5 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        2,549.44 31.00%  $           1,759.11 N/A N/A
4-2111280-0 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,020.61 31.00%  $              704.22 N/A N/A
4-2111280-2 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,033.11 31.00%  $              712.85 N/A N/A
4-2111280-4 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,045.61 31.00%  $              721.47 N/A N/A
4-2111280-6 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,058.09 31.00%  $              730.08 N/A N/A
4-2111280-8 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,070.59 31.00%  $              738.71 N/A N/A
4-2111281-5 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,676.70 31.00%  $           1,156.92 N/A N/A
4-2111282-5 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        2,301.58 31.00%  $           1,588.09 N/A N/A
4-2111290-0 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           701.91 31.00%  $              484.32 N/A N/A
4-2111290-2 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           709.41 31.00%  $              489.49 N/A N/A
4-2111290-4 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           716.93 31.00%  $              494.68 N/A N/A
4-2111290-6 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           724.43 31.00%  $              499.86 N/A N/A
4-2111290-8 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           731.93 31.00%  $              505.03 N/A N/A
4-2111291-5 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $        1,095.59 31.00%  $              755.96 N/A N/A
4-2111292-5 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $        1,470.50 31.00%  $           1,014.65 N/A N/A
4-2111300-0 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           760.26 31.00%  $              524.58 N/A N/A
4-2111300-2 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           767.74 31.00%  $              529.74 N/A N/A
4-2111300-4 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           775.26 31.00%  $              534.93 N/A N/A
4-2111300-6 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           782.76 31.00%  $              540.10 N/A N/A
4-2111300-8 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           790.24 31.00%  $              545.27 N/A N/A
4-2111301-5 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $        1,153.92 31.00%  $              796.20 N/A N/A
4-2111302-5 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $        1,528.82 31.00%  $           1,054.89 N/A N/A
4-2111310-0 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           594.51 31.00%  $              410.21 N/A N/A
4-2111310-2 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           601.82 31.00%  $              415.26 N/A N/A
4-2111310-4 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           609.09 31.00%  $              420.27 N/A N/A
4-2111310-6 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           616.36 31.00%  $              425.29 N/A N/A
4-2111310-8 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           623.65 31.00%  $              430.32 N/A N/A
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4-2111311-5 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           976.73 31.00%  $              673.94 N/A N/A
4-2111312-5 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $        1,340.72 31.00%  $              925.10 N/A N/A
4-2111403-0 C/A, MP8P,BLU,CAT6A,CMP, 568B EA B  $           109.73 31.00%  $                75.71 N/A N/A
4-2111404-0 C/A, MP8P,BLU,CAT6A,CMR, 568B EA B  $             92.57 31.00%  $                63.87 N/A N/A
4-2111496-0 C/A, MP8P,WT,CAT6A,CMR EA B  $             92.57 31.00%  $                63.87 N/A N/A
4214-0727 698-2690 MHz 3-port Omni Antenna EA B  $           221.15 31.0%  $              152.59 N/A N/A
439499-000 HUB-UBFI-C-100-D-A-N-N-1 EA B  $        1,787.66 31.0%  $           1,233.49 N/A N/A
445-000-080 445-000-080: STIC 24,SC,SM,RIB ASSY,24F EA B  $        3,436.67 31.0%  $           2,371.30 N/A N/A
445-000-105-SC 445-000-105-SC: MINI-TIC,SC,SM,RIB ASSY, EA B  $        1,137.03 31.0%  $              784.55 N/A N/A
445-012-106-SC 445-012-106-SC: TIC 24,SC,SM,RIB ASSY,12 EA B  $        2,041.63 31.0%  $           1,408.72 N/A N/A
445-024-106-SC 445-024-106-SC: TIC 24,SC,SM,RIB ASSY,24 EA B  $        1,692.66 31.0%  $           1,167.94 N/A N/A
445-025-024ARB 445-025-024ARB: TIC 24,SC/UPC,SM EA B  $        1,870.23 31.0%  $           1,290.46 N/A N/A
445-025-024ART 445-025-024ART: TIC 24, W/25FT S1ARN-24 EA B  $        1,558.51 31.0%  $           1,075.37 N/A N/A
445-050-024ARB 445-050-024ARB: STIC, 24F, SC/UPC, 50FT EA B  $        2,000.88 31.0%  $           1,380.61 N/A N/A
445-050-024ART 445-050-024ART: STIC,24 FIBER SC/UPC 50 EA B  $        2,000.88 31.0%  $           1,380.61 N/A N/A
445-075-024ART 445-075-024ART: STIC,24 FIBER SC/UPC 75 EA B  $        2,043.26 31.0%  $           1,409.85 N/A N/A
445-100-024ARB 445-100-024ARB: TIC24 UPC,SM,100F EA B  $        1,883.69 31.0%  $           1,299.75 N/A N/A
445-100-024AUT 445-100-024AUT: STIC 24F OSP SC/UPC STUB EA B  $        1,925.04 31.0%  $           1,328.28 N/A N/A
445-150-024ARB 445-150-024ARB: TIC24 UPC,SM,150F EA B  $        2,102.92 31.0%  $           1,451.01 N/A N/A
445-150-024AUB 445-150-024AUB: STIC 24F OSP SC/UPC STUB EA B  $        1,753.78 31.0%  $           1,210.11 N/A N/A
445-200-024ARB 445-200-024ARB: TIC24 UPC,SM,200F EA B  $        2,320.31 31.0%  $           1,601.01 N/A N/A
445-200-024ART 445-200-024ART: TIC 24, 24 FIBER W/ SC R EA B  $        2,338.37 31.0%  $           1,613.48 N/A N/A
445-250-024ART 445-250-024ART: TIC 24, 24 FIBER W/ SC R EA B  $        2,602.57 31.0%  $           1,795.77 N/A N/A
445-350-024AUT 445-350-024AUT: STIC 24F OSP SC/UPC STUB EA B  $        2,055.86 31.0%  $           1,418.54 N/A N/A
445-400-024ARB 445-400-024ARB: TIC24 UPC,SM,400F EA B  $        2,265.29 31.0%  $           1,563.05 N/A N/A
445-500-024AUT 445-500-024AUT: MINI TIC, 24F W/500 OSP EA B  $           915.71 31.0%  $              631.84 N/A N/A
445M-000-012-MM 445M-000-012-MM: MINI-TIC,SC,MM, 50/125 EA B  $           943.39 31.0%  $              650.94 N/A N/A
445M-025-012ARB 445M-025-012ARB: MINITIC 25FT SC/UPC BOT EA B  $           922.41 31.0%  $              636.46 N/A N/A
445M-025-012ART 445M-025-012ART: MINITIC 25FT SC/UPC TOP EA B  $           922.41 31.0%  $              636.46 N/A N/A
445M-050-012ARB 445M-050-012ARB: MINI TIC W/50FT SC/UPC EA B  $        1,000.42 31.0%  $              690.29 N/A N/A
445M-050-012ART 445M-050-012ART: MINITIC 50FT SC/UPC TOP EA B  $        1,000.42 31.0%  $              690.29 N/A N/A
445M-100-012ARB 445M-100-012ARB: MINI-TIC W/100FT SC/UPC EA B  $        1,104.51 31.0%  $              762.11 N/A N/A
445M-100-012AUT 445M-100-012AUT: MINI-TIC 100FT SC OSP EA B  $        2,429.02 31.0%  $           1,676.02 N/A N/A
445M-150-012ARB 445M-150-012ARB: MINI-TIC W/150FT SC/UPC EA B  $        1,312.81 31.0%  $              905.84 N/A N/A
445M-250-012ART 445M-250-012ART: MINI-TIC W/250FT SC/UPC EA B  $        1,626.11 31.0%  $           1,122.02 N/A N/A
445M-300-012ARB 445M-300-012ARB: MINI-TIC W/300FT SC UPC EA B  $        1,468.79 31.0%  $           1,013.47 N/A N/A
445M-350-012AUB 445M-350-012AUB: MINI TIC, 12F W/350 OSP EA B  $           535.73 31.0%  $              369.65 N/A N/A
445M-400-012ARB 445M-400-012ARB: MINI-TIC W/400FT SC/UPC EA B  $        1,401.41 31.0%  $              966.97 N/A N/A
445M-400-012ART 445M-400-012ART: MINI-TIC W/400FT SC/UPC EA B  $        1,401.41 31.0%  $              966.97 N/A N/A
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445M-500-012AUB 445M-500-012AUB: MINI TIC, 12F W/500 OSP EA B  $        1,525.46 31.0%  $           1,052.57 N/A N/A
445M-500-012AUT 445M-500-012AUT: MINI TIC, 12F W/500 OSP EA B  $        1,525.46 31.0%  $           1,052.57 N/A N/A
449452-000 UBMI-D-025-E-M-C-S-4 EA B  $           818.74 31.0%  $              564.93 N/A N/A
451-000-108 451-000-108: MFDF,SC/UPC,SM,RIB ASSY,72F EA B  $        4,676.91 31.0%  $           3,227.07 N/A N/A
451-000-109 451-000-109: MFDF 144 FIBER SC RIBBON EA B  $        6,263.10 31.0%  $           4,321.54 N/A N/A
455-000-111 455-000-111: MFDC-7,SC,SM,RIB ASSY, 24F EA B  $           956.46 31.0%  $              659.96 N/A N/A
4-556127-0 CA ASSY,PWR/PWR,8W,12 EA B  $             42.46 31.00%  $                29.30 N/A N/A
4-556127-1 CA ASSY,PWR/PWR,8W,14 EA B  $             42.77 31.00%  $                29.51 N/A N/A
4-556127-4 CA ASSY,PWR/PWR,8W,23 EA B  $             43.94 31.00%  $                30.32 N/A N/A
4-556127-5 CA ASSY,PWR/PWR,8W,30.5 EA B  $             47.77 31.00%  $                32.96 N/A N/A
4-556127-6 CA ASSY,PWR/PWR,8W,21 EA B  $             43.67 31.00%  $                30.13 N/A N/A
4-556127-7 CA ASSY,PWR/PWR,8W,27 EA B  $             45.59 31.00%  $                31.46 N/A N/A
4-556127-8 CA ASSY,PWR/PWR,8W,33 EA B  $             48.61 31.00%  $                33.54 N/A N/A
4-556127-9 CA ASSY,PWR/PWR,8W,39 EA B  $             52.71 31.00%  $                36.37 N/A N/A
4-556212-5 CA ASSY,PWR/PWR,5W,300 EA B  $           179.17 31.00%  $              123.63 N/A N/A
4-556212-8 CA ASSY,PWR/PWR,5W,600 EA B  $           332.18 31.00%  $              229.20 N/A N/A
456-000-000 456-000-000: MFDC10,48F,RACK MOUNT RIBBO EA B  $        3,437.36 31.0%  $           2,371.78 N/A N/A
456-000-056 456-000-056: MFDC-10 48F SC RIBBON EA B  $        2,301.75 31.0%  $           1,588.21 N/A N/A
457632-000 FOSC-ACC-450C-SUBASSY EA B  $             95.00 31.0%  $                65.55 N/A N/A
457838-000 OCM1-SA41200L1-US21 EA B  $           269.22 31.0%  $              185.76 N/A N/A
462241-000 HUB-J/SL-FLUSHHANDLE-KIT EA B  $           116.84 31.0%  $                80.62 N/A N/A
4-6278882-0 FO C/A MTRJ YEL ST 50/125 ORN EA B  $           126.61 31.00%  $                87.36 N/A N/A
4-6278897-0 C/A 62.5/125 RIS SC MTRJ EA B  $           125.71 31.00%  $                86.74 N/A N/A
4-6374497-0 C/A, 4FIB, 62.5/125 MTRJ 400 EA B  $           968.31 31.00%  $              668.13 N/A N/A
4-6374497-1 C/A, 4FIB, 62.5/125 MTRJ 410 EA B  $           985.23 31.00%  $              679.81 N/A N/A
4-6374497-2 C/A, 4FIB, 62.5/125 MTRJ 420 EA B  $        1,002.19 31.00%  $              691.51 N/A N/A
4-6374497-3 C/A, 4FIB, 62.5/125 MTRJ 430 EA B  $        1,019.11 31.00%  $              703.19 N/A N/A
4-6374497-4 C/A, 4FIB, 62.5/125 MTRJ 440 EA B  $        1,036.05 31.00%  $              714.87 N/A N/A
4-6374497-5 C/A, 4FIB, 62.5/125 MTRJ 450 EA B  $        1,053.00 31.00%  $              726.57 N/A N/A
4-6374497-6 C/A, 4FIB, 62.5/125 MTRJ 460 EA B  $        1,069.90 31.00%  $              738.23 N/A N/A
4-6374497-7 C/A, 4FIB, 62.5/125 MTRJ 470 EA B  $        1,086.86 31.00%  $              749.93 N/A N/A
4-6374497-8 C/A, 4FIB, 62.5/125 MTRJ 480 EA B  $        1,103.78 31.00%  $              761.61 N/A N/A
4-6374497-9 C/A, 4FIB, 62.5/125 MTRJ 490 EA B  $        1,120.71 31.00%  $              773.29 N/A N/A
4-6374499-0 C/A, 6FIB, 62.5/125 MTRJ 400 EA B  $        1,426.98 31.00%  $              984.62 N/A N/A
4-6374499-1 C/A, 6FIB, 62.5/125 MTRJ 410 EA B  $        1,453.08 31.00%  $           1,002.63 N/A N/A
4-6374499-2 C/A, 6FIB, 62.5/125 MTRJ 420 EA B  $        1,479.15 31.00%  $           1,020.61 N/A N/A
4-6374499-3 C/A, 6FIB, 62.5/125 MTRJ 430 EA B  $        1,505.23 31.00%  $           1,038.61 N/A N/A
4-6374499-4 C/A, 6FIB, 62.5/125 MTRJ 440 EA B  $        1,531.30 31.00%  $           1,056.60 N/A N/A
4-6374499-5 C/A, 6FIB, 62.5/125 MTRJ 450 EA B  $        1,557.42 31.00%  $           1,074.62 N/A N/A
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4-6374499-6 C/A, 6FIB, 62.5/125 MTRJ 460 EA B  $        1,583.49 31.00%  $           1,092.61 N/A N/A
4-6374499-7 C/A, 6FIB, 62.5/125 MTRJ 470 EA B  $        1,609.57 31.00%  $           1,110.60 N/A N/A
4-6374499-8 C/A, 6FIB, 62.5/125 MTRJ 480 EA B  $        1,635.67 31.00%  $           1,128.61 N/A N/A
4-6374499-9 C/A, 6FIB, 62.5/125 MTRJ 490 EA B  $        1,661.72 31.00%  $           1,146.59 N/A N/A
4-6374647-0 C/A MTRJ TO LC MM OFNR 40M1 EA B  $           115.71 31.00%  $                79.84 N/A N/A
4-6588644-0 C/A 1.8MM RIS SC-SC DUP 40M EA B  $           136.94 31.00%  $                94.49 N/A N/A
4-6693203-0 C/A,62.5,MTRJ-ST EA B  $           143.65 31.00%  $                99.12 N/A N/A
4-6693205-0 C/A,62.5,MTRJ-ST EA B  $           143.65 31.00%  $                99.12 N/A N/A
4-6693558-0 CA,XG,48F,OFNP,MPO EA B  $        8,211.00 31.00%  $           5,665.59 N/A N/A
4-6693558-1 CA,XG,48F,OFNP,MPO EA B  $        8,368.78 31.00%  $           5,774.46 N/A N/A
4-6693558-2 CA,XG,48F,OFNP,MPO EA B  $        8,526.51 31.00%  $           5,883.29 N/A N/A
4-6693558-3 CA,XG,48F,OFNP,MPO EA B  $        8,684.29 31.00%  $           5,992.16 N/A N/A
4-6693558-4 CA,XG,48F,OFNP,MPO EA B  $        8,842.05 31.00%  $           6,101.01 N/A N/A
4-6693558-5 CA,XG,48F,OFNP,MPO EA B  $        8,999.79 31.00%  $           6,209.86 N/A N/A
4-6693558-6 CA,XG,48F,OFNP,MPO EA B  $        9,157.56 31.00%  $           6,318.72 N/A N/A
4-6693558-7 CA,XG,48F,OFNP,MPO EA B  $        9,315.32 31.00%  $           6,427.57 N/A N/A
4-6693558-8 CA,XG,48F,OFNP,MPO EA B  $        9,473.08 31.00%  $           6,536.43 N/A N/A
4-6693558-9 CA,XG,48F,OFNP,MPO EA B  $        9,630.85 31.00%  $           6,645.29 N/A N/A
4-6754140-0 C/A,62.5,MTRJ-ST EA B  $           143.65 31.00%  $                99.12 N/A N/A
4-6754269-0 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,659.09 31.00%  $           1,144.77 N/A N/A
4-6754269-1 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,682.28 31.00%  $           1,160.77 N/A N/A
4-6754269-2 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,705.47 31.00%  $           1,176.77 N/A N/A
4-6754269-3 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,728.68 31.00%  $           1,192.79 N/A N/A
4-6754269-4 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,751.87 31.00%  $           1,208.79 N/A N/A
4-6754269-5 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,775.06 31.00%  $           1,224.79 N/A N/A
4-6754269-6 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,798.27 31.00%  $           1,240.81 N/A N/A
4-6754269-7 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,821.45 31.00%  $           1,256.80 N/A N/A
4-6754269-8 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,844.64 31.00%  $           1,272.80 N/A N/A
4-6754269-9 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,867.85 31.00%  $           1,288.82 N/A N/A
4-6754270-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,659.09 31.00%  $           1,144.77 N/A N/A
4-6754270-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,682.28 31.00%  $           1,160.77 N/A N/A
4-6754270-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,705.47 31.00%  $           1,176.77 N/A N/A
4-6754270-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,728.68 31.00%  $           1,192.79 N/A N/A
4-6754270-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,751.87 31.00%  $           1,208.79 N/A N/A
4-6754270-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,775.06 31.00%  $           1,224.79 N/A N/A
4-6754270-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,798.27 31.00%  $           1,240.81 N/A N/A
4-6754270-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,821.45 31.00%  $           1,256.80 N/A N/A
4-6754270-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,844.64 31.00%  $           1,272.80 N/A N/A
4-6754270-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,867.85 31.00%  $           1,288.82 N/A N/A
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4-6754271-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,659.09 31.00%  $           1,144.77 N/A N/A
4-6754271-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,682.28 31.00%  $           1,160.77 N/A N/A
4-6754271-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,705.47 31.00%  $           1,176.77 N/A N/A
4-6754271-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,728.68 31.00%  $           1,192.79 N/A N/A
4-6754271-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,751.87 31.00%  $           1,208.79 N/A N/A
4-6754271-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,775.06 31.00%  $           1,224.79 N/A N/A
4-6754271-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,798.27 31.00%  $           1,240.81 N/A N/A
4-6754271-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,821.45 31.00%  $           1,256.80 N/A N/A
4-6754271-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,844.64 31.00%  $           1,272.80 N/A N/A
4-6754271-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,867.85 31.00%  $           1,288.82 N/A N/A
4-6754273-0 FO C/A MPO RED MPO RED 50/125 EA B  $        1,588.44 31.00%  $           1,096.02 N/A N/A
4-6754273-1 FO C/A MPO RED MPO RED 50/125 EA B  $        1,609.88 31.00%  $           1,110.82 N/A N/A
4-6754273-2 FO C/A MPO RED MPO RED 50/125 EA B  $        1,631.32 31.00%  $           1,125.61 N/A N/A
4-6754273-3 FO C/A MPO RED MPO RED 50/125 EA B  $        1,652.76 31.00%  $           1,140.40 N/A N/A
4-6754273-4 FO C/A MPO RED MPO RED 50/125 EA B  $        1,674.20 31.00%  $           1,155.20 N/A N/A
4-6754273-5 FO C/A MPO RED MPO RED 50/125 EA B  $        1,695.64 31.00%  $           1,169.99 N/A N/A
4-6754273-6 FO C/A MPO RED MPO RED 50/125 EA B  $        1,717.07 31.00%  $           1,184.78 N/A N/A
4-6754273-7 FO C/A MPO RED MPO RED 50/125 EA B  $        1,738.51 31.00%  $           1,199.57 N/A N/A
4-6754273-8 FO C/A MPO RED MPO RED 50/125 EA B  $        1,759.93 31.00%  $           1,214.35 N/A N/A
4-6754273-9 FO C/A MPO RED MPO RED 50/125 EA B  $        1,781.39 31.00%  $           1,229.16 N/A N/A
4-6754274-0 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,588.44 31.00%  $           1,096.02 N/A N/A
4-6754274-1 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,609.88 31.00%  $           1,110.82 N/A N/A
4-6754274-2 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,631.32 31.00%  $           1,125.61 N/A N/A
4-6754274-3 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,652.76 31.00%  $           1,140.40 N/A N/A
4-6754274-4 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,674.20 31.00%  $           1,155.20 N/A N/A
4-6754274-5 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,695.64 31.00%  $           1,169.99 N/A N/A
4-6754274-6 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,717.07 31.00%  $           1,184.78 N/A N/A
4-6754274-7 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,738.51 31.00%  $           1,199.57 N/A N/A
4-6754274-8 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,759.93 31.00%  $           1,214.35 N/A N/A
4-6754274-9 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,781.39 31.00%  $           1,229.16 N/A N/A
4-6754275-0 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,588.44 31.00%  $           1,096.02 N/A N/A
4-6754275-1 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,609.88 31.00%  $           1,110.82 N/A N/A
4-6754275-2 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,631.32 31.00%  $           1,125.61 N/A N/A
4-6754275-3 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,652.76 31.00%  $           1,140.40 N/A N/A
4-6754275-4 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,674.20 31.00%  $           1,155.20 N/A N/A
4-6754275-5 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,695.64 31.00%  $           1,169.99 N/A N/A
4-6754275-6 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,717.07 31.00%  $           1,184.78 N/A N/A
4-6754275-7 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,738.51 31.00%  $           1,199.57 N/A N/A
4-6754275-8 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,759.93 31.00%  $           1,214.35 N/A N/A
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4-6754275-9 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,781.39 31.00%  $           1,229.16 N/A N/A
4-6754276-0 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,588.44 31.00%  $           1,096.02 N/A N/A
4-6754276-1 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,609.88 31.00%  $           1,110.82 N/A N/A
4-6754276-2 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,631.32 31.00%  $           1,125.61 N/A N/A
4-6754276-3 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,652.76 31.00%  $           1,140.40 N/A N/A
4-6754276-4 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,674.20 31.00%  $           1,155.20 N/A N/A
4-6754276-5 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,695.64 31.00%  $           1,169.99 N/A N/A
4-6754276-6 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,717.07 31.00%  $           1,184.78 N/A N/A
4-6754276-7 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,738.51 31.00%  $           1,199.57 N/A N/A
4-6754276-8 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,759.93 31.00%  $           1,214.35 N/A N/A
4-6754276-9 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,781.39 31.00%  $           1,229.16 N/A N/A
4-6754277-0 FO C/A MPO RED MPO RED 62.5 OR EA B  $        3,419.44 31.00%  $           2,359.41 N/A N/A
4-6754277-1 FO C/A MPO RED MPO RED 62.5 OR EA B  $        3,477.25 31.00%  $           2,399.30 N/A N/A
4-6754277-2 FO C/A MPO RED MPO RED 62.5 OR EA B  $        3,535.01 31.00%  $           2,439.16 N/A N/A
4-6754277-3 FO C/A MPO RED MPO RED 62.5 OR EA B  $        3,592.80 31.00%  $           2,479.03 N/A N/A
4-6754277-4 FO C/A MPO RED MPO RED 62.5 OR EA B  $        3,650.58 31.00%  $           2,518.90 N/A N/A
4-6754277-5 FO C/A MPO RED MPO RED 62.5 OR EA B  $        3,708.37 31.00%  $           2,558.78 N/A N/A
4-6754277-6 FO C/A MPO RED MPO RED 62.5 OR EA B  $        3,766.14 31.00%  $           2,598.64 N/A N/A
4-6754277-7 FO C/A MPO RED MPO RED 62.5 OR EA B  $        3,823.94 31.00%  $           2,638.52 N/A N/A
4-6754277-8 FO C/A MPO RED MPO RED 62.5 OR EA B  $        3,881.71 31.00%  $           2,678.38 N/A N/A
4-6754277-9 FO C/A MPO RED MPO RED 62.5 OR EA B  $        3,939.50 31.00%  $           2,718.26 N/A N/A
4-6754278-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,553.19 31.00%  $           1,761.70 N/A N/A
4-6754278-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        3,477.25 31.00%  $           2,399.30 N/A N/A
4-6754278-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        3,535.01 31.00%  $           2,439.16 N/A N/A
4-6754278-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        3,592.80 31.00%  $           2,479.03 N/A N/A
4-6754278-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        3,650.58 31.00%  $           2,518.90 N/A N/A
4-6754278-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        3,708.37 31.00%  $           2,558.78 N/A N/A
4-6754278-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        3,766.14 31.00%  $           2,598.64 N/A N/A
4-6754278-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        3,823.94 31.00%  $           2,638.52 N/A N/A
4-6754278-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        3,881.71 31.00%  $           2,678.38 N/A N/A
4-6754278-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        3,939.50 31.00%  $           2,718.26 N/A N/A
4-6754279-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        3,419.44 31.00%  $           2,359.41 N/A N/A
4-6754279-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        3,477.25 31.00%  $           2,399.30 N/A N/A
4-6754279-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        3,535.01 31.00%  $           2,439.16 N/A N/A
4-6754279-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        3,592.80 31.00%  $           2,479.03 N/A N/A
4-6754279-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        3,650.58 31.00%  $           2,518.90 N/A N/A
4-6754279-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        3,708.37 31.00%  $           2,558.78 N/A N/A
4-6754279-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        3,766.14 31.00%  $           2,598.64 N/A N/A
4-6754279-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        3,823.94 31.00%  $           2,638.52 N/A N/A
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4-6754279-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        3,881.71 31.00%  $           2,678.38 N/A N/A
4-6754279-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        3,939.50 31.00%  $           2,718.26 N/A N/A
4-6754280-0 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        3,419.44 31.00%  $           2,359.41 N/A N/A
4-6754280-1 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        3,477.25 31.00%  $           2,399.30 N/A N/A
4-6754280-2 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        3,535.01 31.00%  $           2,439.16 N/A N/A
4-6754280-3 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        3,592.80 31.00%  $           2,479.03 N/A N/A
4-6754280-4 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        3,650.58 31.00%  $           2,518.90 N/A N/A
4-6754280-5 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        3,708.37 31.00%  $           2,558.78 N/A N/A
4-6754280-6 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        3,766.14 31.00%  $           2,598.64 N/A N/A
4-6754280-7 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        3,823.94 31.00%  $           2,638.52 N/A N/A
4-6754280-8 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        3,881.71 31.00%  $           2,678.38 N/A N/A
4-6754280-9 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        3,939.50 31.00%  $           2,718.26 N/A N/A
4-6754281-0 FO C/A MPO RED MPO RED 50/125 EA B  $        3,267.60 31.00%  $           2,254.64 N/A N/A
4-6754281-1 FO C/A MPO RED MPO RED 50/125 EA B  $        3,321.56 31.00%  $           2,291.88 N/A N/A
4-6754281-2 FO C/A MPO RED MPO RED 50/125 EA B  $        3,375.54 31.00%  $           2,329.12 N/A N/A
4-6754281-3 FO C/A MPO RED MPO RED 50/125 EA B  $        3,429.52 31.00%  $           2,366.37 N/A N/A
4-6754281-4 FO C/A MPO RED MPO RED 50/125 EA B  $        3,483.50 31.00%  $           2,403.62 N/A N/A
4-6754281-5 FO C/A MPO RED MPO RED 50/125 EA B  $        3,537.47 31.00%  $           2,440.85 N/A N/A
4-6754281-6 FO C/A MPO RED MPO RED 50/125 EA B  $        3,596.86 31.00%  $           2,481.83 N/A N/A
4-6754281-7 FO C/A MPO RED MPO RED 50/125 EA B  $        3,656.24 31.00%  $           2,522.81 N/A N/A
4-6754281-8 FO C/A MPO RED MPO RED 50/125 EA B  $        3,715.62 31.00%  $           2,563.78 N/A N/A
4-6754281-9 FO C/A MPO RED MPO RED 50/125 EA B  $        3,775.00 31.00%  $           2,604.75 N/A N/A
4-6754282-0 FO C/A MPO GRN MPO GRN 50/125 EA B  $        3,267.60 31.00%  $           2,254.64 N/A N/A
4-6754282-1 FO C/A MPO GRN MPO GRN 50/125 EA B  $        3,321.56 31.00%  $           2,291.88 N/A N/A
4-6754282-2 FO C/A MPO GRN MPO GRN 50/125 EA B  $        3,375.54 31.00%  $           2,329.12 N/A N/A
4-6754282-3 FO C/A MPO GRN MPO GRN 50/125 EA B  $        3,429.52 31.00%  $           2,366.37 N/A N/A
4-6754282-4 FO C/A MPO GRN MPO GRN 50/125 EA B  $        3,483.50 31.00%  $           2,403.62 N/A N/A
4-6754282-5 FO C/A MPO GRN MPO GRN 50/125 EA B  $        3,537.47 31.00%  $           2,440.85 N/A N/A
4-6754282-6 FO C/A MPO GRN MPO GRN 50/125 EA B  $        3,591.45 31.00%  $           2,478.10 N/A N/A
4-6754282-7 FO C/A MPO GRN MPO GRN 50/125 EA B  $        3,645.41 31.00%  $           2,515.33 N/A N/A
4-6754282-8 FO C/A MPO GRN MPO GRN 50/125 EA B  $        3,699.39 31.00%  $           2,552.58 N/A N/A
4-6754282-9 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,789.97 31.00%  $           1,925.08 N/A N/A
4-6754283-0 FO C/A MPO BLU MPO BLU 50/125 EA B  $        3,267.60 31.00%  $           2,254.64 N/A N/A
4-6754283-1 FO C/A MPO BLU MPO BLU 50/125 EA B  $        3,321.56 31.00%  $           2,291.88 N/A N/A
4-6754283-2 FO C/A MPO BLU MPO BLU 50/125 EA B  $        3,375.54 31.00%  $           2,329.12 N/A N/A
4-6754283-3 FO C/A MPO BLU MPO BLU 50/125 EA B  $        3,429.52 31.00%  $           2,366.37 N/A N/A
4-6754283-4 FO C/A MPO BLU MPO BLU 50/125 EA B  $        3,483.50 31.00%  $           2,403.62 N/A N/A
4-6754283-5 FO C/A MPO BLU MPO BLU 50/125 EA B  $        3,537.47 31.00%  $           2,440.85 N/A N/A
4-6754283-6 FO C/A MPO BLU MPO BLU 50/125 EA B  $        3,591.45 31.00%  $           2,478.10 N/A N/A
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4-6754283-7 FO C/A MPO BLU MPO BLU 50/125 EA B  $        3,645.41 31.00%  $           2,515.33 N/A N/A
4-6754283-8 FO C/A MPO BLU MPO BLU 50/125 EA B  $        3,699.39 31.00%  $           2,552.58 N/A N/A
4-6754283-9 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,789.97 31.00%  $           1,925.08 N/A N/A
4-6754284-0 FO C/A MPO YEL MPO YEL 50/125 EA B  $        3,267.60 31.00%  $           2,254.64 N/A N/A
4-6754284-1 FO C/A MPO YEL MPO YEL 50/125 EA B  $        3,321.56 31.00%  $           2,291.88 N/A N/A
4-6754284-2 FO C/A MPO YEL MPO YEL 50/125 EA B  $        3,375.54 31.00%  $           2,329.12 N/A N/A
4-6754284-3 FO C/A MPO YEL MPO YEL 50/125 EA B  $        3,429.52 31.00%  $           2,366.37 N/A N/A
4-6754284-4 FO C/A MPO YEL MPO YEL 50/125 EA B  $        3,483.50 31.00%  $           2,403.62 N/A N/A
4-6754284-5 FO C/A MPO YEL MPO YEL 50/125 EA B  $        3,537.47 31.00%  $           2,440.85 N/A N/A
4-6754284-6 FO C/A MPO YEL MPO YEL 50/125 EA B  $        3,591.45 31.00%  $           2,478.10 N/A N/A
4-6754284-7 FO C/A MPO YEL MPO YEL 50/125 EA B  $        3,645.41 31.00%  $           2,515.33 N/A N/A
4-6754284-8 FO C/A MPO YEL MPO YEL 50/125 EA B  $        3,699.39 31.00%  $           2,552.58 N/A N/A
4-6754284-9 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,789.97 31.00%  $           1,925.08 N/A N/A
4-6754406-0 FO C/A MTRJ MTRJ RED XG AQU EA B  $           149.61 31.00%  $              103.23 N/A N/A
4-6754407-0 FO C/A MTRJ MTRJ YEL XG AQU EA B  $           149.61 31.00%  $              103.23 N/A N/A
4-6754410-0 CA,XG,MTRJ-SC EA B  $           153.86 31.00%  $              106.16 N/A N/A
4-6754411-0 CA,XG,MTRJ-SC EA B  $           153.86 31.00%  $              106.16 N/A N/A
4-6754412-0 CA,XG,MTRJ-SC EA B  $           153.86 31.00%  $              106.16 N/A N/A
4-6754413-0 CA,XG,MTRJ-SC EA B  $           153.86 31.00%  $              106.16 N/A N/A
4-6754420-0 FO C/A MPO RED MPO RED XG AQU EA B  $        2,160.76 31.00%  $           1,490.92 N/A N/A
4-6754420-1 FO C/A MPO RED MPO RED XG AQU EA B  $        2,196.49 31.00%  $           1,515.58 N/A N/A
4-6754420-2 FO C/A MPO RED MPO RED XG AQU EA B  $        2,232.22 31.00%  $           1,540.23 N/A N/A
4-6754420-3 FO C/A MPO RED MPO RED XG AQU EA B  $        2,267.95 31.00%  $           1,564.89 N/A N/A
4-6754420-4 FO C/A MPO RED MPO RED XG AQU EA B  $        2,303.68 31.00%  $           1,589.54 N/A N/A
4-6754420-5 FO C/A MPO RED MPO RED XG AQU EA B  $        2,339.43 31.00%  $           1,614.21 N/A N/A
4-6754420-6 FO C/A MPO RED MPO RED XG AQU EA B  $        2,375.16 31.00%  $           1,638.86 N/A N/A
4-6754420-7 FO C/A MPO RED MPO RED XG AQU EA B  $        2,410.90 31.00%  $           1,663.52 N/A N/A
4-6754420-8 FO C/A MPO RED MPO RED XG AQU EA B  $        2,446.61 31.00%  $           1,688.16 N/A N/A
4-6754420-9 FO C/A MPO RED MPO RED XG AQU EA B  $        2,482.36 31.00%  $           1,712.83 N/A N/A
4-6754421-0 FO C/A MPO YEL MPO YEL XG AQU EA B  $        2,160.76 31.00%  $           1,490.92 N/A N/A
4-6754421-1 FO C/A MPO YEL MPO YEL XG AQU EA B  $        2,196.49 31.00%  $           1,515.58 N/A N/A
4-6754421-2 FO C/A MPO YEL MPO YEL XG AQU EA B  $        2,232.22 31.00%  $           1,540.23 N/A N/A
4-6754421-3 FO C/A MPO YEL MPO YEL XG AQU EA B  $        2,267.95 31.00%  $           1,564.89 N/A N/A
4-6754421-4 FO C/A MPO YEL MPO YEL XG AQU EA B  $        2,303.68 31.00%  $           1,589.54 N/A N/A
4-6754421-5 FO C/A MPO YEL MPO YEL XG AQU EA B  $        2,339.43 31.00%  $           1,614.21 N/A N/A
4-6754421-6 FO C/A MPO YEL MPO YEL XG AQU EA B  $        2,375.16 31.00%  $           1,638.86 N/A N/A
4-6754421-7 FO C/A MPO YEL MPO YEL XG AQU EA B  $        2,410.90 31.00%  $           1,663.52 N/A N/A
4-6754421-8 FO C/A MPO YEL MPO YEL XG AQU EA B  $        2,446.61 31.00%  $           1,688.16 N/A N/A
4-6754421-9 FO C/A MPO YEL MPO YEL XG AQU EA B  $        2,482.36 31.00%  $           1,712.83 N/A N/A
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4-6754422-0 FO C/A MPO GRN MPO GRN XG AQU EA B  $        2,160.76 31.00%  $           1,490.92 N/A N/A
4-6754422-1 FO C/A MPO GRN MPO GRN XG AQU EA B  $        2,196.49 31.00%  $           1,515.58 N/A N/A
4-6754422-2 FO C/A MPO GRN MPO GRN XG AQU EA B  $        2,232.22 31.00%  $           1,540.23 N/A N/A
4-6754422-3 FO C/A MPO GRN MPO GRN XG AQU EA B  $        2,267.95 31.00%  $           1,564.89 N/A N/A
4-6754422-4 FO C/A MPO GRN MPO GRN XG AQU EA B  $        2,303.68 31.00%  $           1,589.54 N/A N/A
4-6754422-5 FO C/A MPO GRN MPO GRN XG AQU EA B  $        2,339.43 31.00%  $           1,614.21 N/A N/A
4-6754422-6 FO C/A MPO GRN MPO GRN XG AQU EA B  $        2,375.16 31.00%  $           1,638.86 N/A N/A
4-6754422-7 FO C/A MPO GRN MPO GRN XG AQU EA B  $        2,410.90 31.00%  $           1,663.52 N/A N/A
4-6754422-8 FO C/A MPO GRN MPO GRN XG AQU EA B  $        2,446.61 31.00%  $           1,688.16 N/A N/A
4-6754422-9 FO C/A MPO GRN MPO GRN XG AQU EA B  $        2,482.36 31.00%  $           1,712.83 N/A N/A
4-6754423-0 FO C/A MPO BLU MPO BLU XG AQU EA B  $        2,160.76 31.00%  $           1,490.92 N/A N/A
4-6754423-1 FO C/A MPO BLU MPO BLU XG AQU EA B  $        2,196.49 31.00%  $           1,515.58 N/A N/A
4-6754423-2 FO C/A MPO BLU MPO BLU XG AQU EA B  $        2,232.22 31.00%  $           1,540.23 N/A N/A
4-6754423-3 FO C/A MPO BLU MPO BLU XG AQU EA B  $        2,267.95 31.00%  $           1,564.89 N/A N/A
4-6754423-4 FO C/A MPO BLU MPO BLU XG AQU EA B  $        2,303.68 31.00%  $           1,589.54 N/A N/A
4-6754423-5 FO C/A MPO BLU MPO BLU XG AQU EA B  $        2,339.43 31.00%  $           1,614.21 N/A N/A
4-6754423-6 FO C/A MPO BLU MPO BLU XG AQU EA B  $        2,375.16 31.00%  $           1,638.86 N/A N/A
4-6754423-7 FO C/A MPO BLU MPO BLU XG AQU EA B  $        2,410.90 31.00%  $           1,663.52 N/A N/A
4-6754423-8 FO C/A MPO BLU MPO BLU XG AQU EA B  $        2,446.61 31.00%  $           1,688.16 N/A N/A
4-6754423-9 FO C/A MPO BLU MPO BLU XG AQU EA B  $        2,482.36 31.00%  $           1,712.83 N/A N/A
4-6754687-0 C/A,MPO-MPO,24F,50/125 XG EA B  $        4,149.74 31.00%  $           2,863.32 N/A N/A
4-6754687-1 CA,XG,24F,OFNP,MPO EA B  $        4,229.79 31.00%  $           2,918.56 N/A N/A
4-6754687-2 CA,XG,24F,OFNP,MPO EA B  $        4,309.85 31.00%  $           2,973.80 N/A N/A
4-6754687-3 CA,XG,24F,OFNP,MPO EA B  $        4,389.88 31.00%  $           3,029.02 N/A N/A
4-6754687-4 CA,XG,24F,OFNP,MPO EA B  $        4,469.94 31.00%  $           3,084.26 N/A N/A
4-6754687-5 C/A,MPO-MPO,24F,50/125 XG EA B  $        4,549.99 31.00%  $           3,139.49 N/A N/A
4-6754687-6 CA,XG,24F,OFNP,MPO EA B  $        4,634.85 31.00%  $           3,198.05 N/A N/A
4-6754687-7 CA,XG,24F,OFNP,MPO EA B  $        4,719.72 31.00%  $           3,256.61 N/A N/A
4-6754687-8 CA,XG,24F,OFNP,MPO EA B  $        4,804.58 31.00%  $           3,315.16 N/A N/A
4-6754687-9 CA,XG,24F,OFNP,MPO EA B  $        4,889.46 31.00%  $           3,373.73 N/A N/A
4-6754746-0 CA 50/125 24F ORANGE OFCP MPO EA B  $        7,699.69 31.00%  $           5,312.79 N/A N/A
4-6754746-1 CA 50/125 24F ORANGE OFCP MPO EA B  $        7,844.11 31.00%  $           5,412.44 N/A N/A
4-6754746-2 CA 50/125 24F ORANGE OFCP MPO EA B  $        7,988.53 31.00%  $           5,512.09 N/A N/A
4-6754746-3 CA 50/125 24F ORANGE OFCP MPO EA B  $        8,132.94 31.00%  $           5,611.73 N/A N/A
4-6754746-4 CA 50/125 24F ORANGE OFCP MPO EA B  $        8,277.36 31.00%  $           5,711.38 N/A N/A
4-6754746-5 CA 50/125 24F ORANGE OFCP MPO EA B  $        8,421.78 31.00%  $           5,811.03 N/A N/A
4-6754746-6 CA 50/125 24F ORANGE OFCP MPO EA B  $        8,566.20 31.00%  $           5,910.68 N/A N/A
4-6754746-7 CA 50/125 24F ORANGE OFCP MPO EA B  $        8,710.61 31.00%  $           6,010.32 N/A N/A
4-6754746-8 CA 50/125 24F ORANGE OFCP MPO EA B  $        8,855.03 31.00%  $           6,109.97 N/A N/A
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4-6754746-9 CA 50/125 24F ORANGE OFCP MPO EA B  $        8,999.45 31.00%  $           6,209.62 N/A N/A
4-6828104-0 CA,62.5,MTRJ-LC EA B  $           135.38 31.00%  $                93.41 N/A N/A
4-6828258-0 FO C/A MTRJ BRN SC XG AQU EA B  $           161.57 31.00%  $              111.48 N/A N/A
4-6828260-0 FO C/A MTRJ VIO SC XG AQU EA B  $           161.57 31.00%  $              111.48 N/A N/A
4-6828317-0 CA 2.0MM RISER XG AQUA LC DUP EA B  $           149.15 31.00%  $              102.91 N/A N/A
4-6828317-1 CA 2.0MM RISER XG AQUA LC DUP EA B  $           184.38 31.00%  $              127.22 N/A N/A
4-6828317-2 CA 2.0MM RISER XG AQUA LC DUP EA B  $           391.20 31.00%  $              269.93 N/A N/A
4-6828317-3 CA 2.0MM RISER XG AQUA LC DUP EA B  $             59.71 31.00%  $                41.20 N/A N/A
4-6828317-4 CA 2.0MM RISER XG AQUA LC DUP EA B  $             61.92 31.00%  $                42.72 N/A N/A
4-6828317-6 CA 2.0MM RISER XG AQUA LC DUP EA B  $           157.11 31.00%  $              108.41 N/A N/A
4-6828317-7 C/A,2.0MM,RISER,XG,AQUA,LC DUP EA B  $             50.92 31.00%  $                35.13 N/A N/A
4-6828317-8 C/A,2.0MM,RISER,XG,AQUA,LC DUP EA B  $             53.13 31.00%  $                36.66 N/A N/A
4-6828848-0 FO C/A LC YEL LC YEL 62.5 ORN EA B  $           143.24 31.00%  $                98.84 N/A N/A
4-6918737-0 CA SM MTRJ GR SEC-MTRJ EA B  $           100.46 31.00%  $                69.32 N/A N/A
471628-000 UBMO-C-050-E-U-P-S-4 EA B  $        1,469.29 31.0%  $           1,013.81 N/A N/A
4-737893-1 Mod Plug Boot 8W White Diam max 5,5 EA B  $           325.45 31.00%  $              224.56 N/A N/A
4-737893-2 Mod Plug Boot 8W Grey Diam max 5,5 EA B  $           325.45 31.00%  $              224.56 N/A N/A
4-737893-3 Mod Plug Boot 8W Red Diam max 5,5 EA B  $           325.45 31.00%  $              224.56 N/A N/A
4-737893-4 Mod Plug Boot 8W Blue Diam max 5,5 EA B  $           325.45 31.00%  $              224.56 N/A N/A
4-737893-5 Mod Plug Boot 8W Green Diam max 5,5 EA B  $           325.45 31.00%  $              224.56 N/A N/A
4-737893-6 Mod Plug Boot 8W Yellow Diam max 5,5 EA B  $           325.45 31.00%  $              224.56 N/A N/A
4-737893-7 Mod Plug Boot 8W Black Diam max 5,5 EA B  $           325.45 31.00%  $              224.56 N/A N/A
474142-000 UBMI-A-025-E-M-C-S-4 EA B  $           752.09 31.0%  $              518.94 N/A N/A
48193T-000 IN-SH-MESA-II-LBL-BASE8 EA B  $             13.13 31.0%  $                  9.06 N/A N/A
487528-000 HUB-UBFO-C-100-D-2-R-S-2 EA B  $        2,625.05 31.0%  $           1,811.28 N/A N/A
487634-000 UBFI-C-100-Q-T-P-S-4 EA B  $        2,271.41 31.0%  $           1,567.27 N/A N/A
487951-000 FOSC450-B6-6-12-6-BOV1X4 EA B  $        1,046.96 31.0%  $              722.40 N/A N/A
491946-000 FOSC-ACC-450-SUBCA-ATT EA B  $             71.61 31.0%  $                49.41 N/A N/A
492025-1 DIESET,PROCRIMPER,SC/FC DUAL EA B  $           355.47 31.00%  $              245.27 N/A N/A
492026-1 SC/FC TRI-CRIMP DIE SET W/PROC EA B  $           416.23 31.00%  $              287.20 N/A N/A
492052-4 KIT,CONN,SM,900UM,FC1PC126BP EA B  $               5.67 31.00%  $                  3.91 N/A N/A
492109-1 STRIPPER,MICRO-BLADE W/.006BLA EA B  $             96.80 31.00%  $                66.79 N/A N/A
492109-2 STRIPPER,MICRO-STRIP W/.008BLA EA B  $           122.44 31.00%  $                84.48 N/A N/A
492117-1 STRIP CARD, D4 EA B  $               9.77 31.00%  $                  6.74 N/A N/A
492131-1 DIESET,SC/FC,DUAL CRIMP EA B  $           272.74 31.00%  $              188.19 N/A N/A
492149-1 FIBER PREP FIL, 6  DIA. EA B  $               2.10 31.00%  $                  1.45 N/A N/A
492301-1 DIAMOND POLISH FILM,STD .5UM EA B  $             41.75 31.00%  $                28.81 N/A N/A
492371-1 PSA POLISH FILM,5UM,S/C EA B  $               4.33 31.00%  $                  2.99 N/A N/A
492371-2 PSA POLISH FILM,5UM,S/C EA B  $               1.48 31.00%  $                  1.02 N/A N/A
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492500-2 POLISH FILM, PSA EA B  $               3.52 31.00%  $                  2.43 N/A N/A
492500-3 POLISH FILM, PSA EA B  $               2.69 31.00%  $                  1.86 N/A N/A
492500-4 POLISH FILM, PSA EA B  $               2.69 31.00%  $                  1.86 N/A N/A
492543-1 KIT,TERM,MINI COMBO,LC XTC EA B  $        1,069.15 31.00%  $              737.71 N/A N/A
492580-1 TEXWIPE CRUSH SWAB, BOTTLE EA B  $               2.12 31.00%  $                  1.46 N/A N/A
492622-1 DIE SET,FRONT&REAR LIGHTCRIMP EA B  $           244.74 31.00%  $              168.87 N/A N/A
492623-1 PROCRIMP ST LCPLUS BLACK EA B  $           530.07 31.00%  $              365.75 N/A N/A
492697-1 KIT TERM, LIGHTCRIMP PLUS EA B  $        1,613.44 31.00%  $           1,113.27 N/A N/A
492697-2 Term Kit, LightCrimp Plus, ST EA B  $        2,279.39 31.00%  $           1,572.78 N/A N/A
492703-1 LIGHTCRIMP PLUS C/A HOLDER EA B  $             11.38 31.00%  $                  7.85 N/A N/A
492782-1 PROCRIMP SC LCPLUS BLACK EA B  $           643.28 31.00%  $              443.86 N/A N/A
492783-1 DIESET FRONT&REAR LCRIMPPLUS EA B  $           284.85 31.00%  $              196.55 N/A N/A
497264-000 FOSC-OC-6DND1404NN2T-U45 EA B  $        1,259.57 31.0%  $              869.10 N/A N/A
4D0827-000 HUB-3/4-GROMMET-BLK-1C EA B  $               0.28 31.0%  $                  0.19 N/A N/A
5001-P 5001-P: KIT BKT STANDOFF 1.75 X5.0 PW EA B  $             47.48 31.0%  $                32.76 N/A N/A
5002-P 5002-P: KIT BKT STANDOFF 3.5 X5.0 PUTTYW EA B  $             53.92 31.0%  $                37.20 N/A N/A
5003-B 5003-B: BKT STANDOFF KIT 5.25 X5  BK EA B  $             69.23 31.0%  $                47.77 N/A N/A
5004-P 5004-P: BKT STANDOFF MTG KIT PW EA B  $             58.25 31.0%  $                40.19 N/A N/A
501014-1 SCISSORS WISS75L EA B  $             56.67 31.00%  $                39.10 N/A N/A
501049-1 KIT, COUP. BUSH. FSMA,UNSEALED EA B  $             21.08 31.00%  $                14.55 N/A N/A
501197-1 PLATE, POLISHING, 8.5X11IN EA B  $               6.94 31.00%  $                  4.79 N/A N/A
501197-3 PLATE, POLISHING, 5.5 X 8.5 EA B  $               6.94 31.00%  $                  4.79 N/A N/A
501198-1 CABLE STRIPPER EA B  $             64.50 31.00%  $                44.51 N/A N/A
501258-7 KIT, PROFESSIONAL INSTALLER S EA B  $        5,405.09 31.00%  $           3,729.51 N/A N/A
501258-8 KIT, PROFESSIONAL INSTALLER S EA B  $        5,419.73 31.00%  $           3,739.61 N/A N/A
501381-1 KIT,CPL RECEP,2.5MM BNT OPTI EA B  $               1.88 31.00%  $                  1.30 N/A N/A
501381-2 KIT,CPL RECEP,2.5M BNT,B P EA B  $               1.88 31.00%  $                  1.30 N/A N/A
501457-1 BOOT,STRAIN RELIEF,2.5BAY,BLCK EA B  $           301.58 31.00%  $              208.09 N/A N/A
501457-2 BOOT,STRAIN RELIEF,2.5BAY,YEL. EA B  $           301.58 31.00%  $              208.09 N/A N/A
501457-3 BOOT,STRAIN RELIEF,2.5BAY,RED EA B  $           301.58 31.00%  $              208.09 N/A N/A
501457-4 BOOT,STRAIN RELIEF,2.5BAY,BEIG EA B  $           301.58 31.00%  $              208.09 N/A N/A
501457-5 BOOT,STRAIN RELIEF,2.5BAY,BLUE EA B  $           301.58 31.00%  $              208.09 N/A N/A
501473-3 EPOXY APPLICATOR KIT EA B  $               6.33 31.00%  $                  4.37 N/A N/A
501473-5 EPOXY APPLICATOR KIT EA B  $               2.88 31.00%  $                  1.99 N/A N/A
501523-1 RESILIENT POLISHING PAD EA B  $             10.85 31.00%  $                  7.49 N/A N/A
501523-2 RESILIENT POLISHING PAD EA B  $               7.90 31.00%  $                  5.45 N/A N/A
501540-1 ORGANIZER SUB-ASSY EA B  $               9.37 31.00%  $                  6.47 N/A N/A
501550-1 DISPENSER TIP EA B  $               2.40 31.00%  $                  1.66 N/A N/A
501638-1 HOLDER, FUSION SPLICE EA B  $               4.42 31.00%  $                  3.05 N/A N/A
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501667-1 HOLDER, SPLICE EA B  $               4.88 31.00%  $                  3.37 N/A N/A
501715-1 CABLE STRIPPER, OPT. EA B  $             65.17 31.00%  $                44.97 N/A N/A
501783-1 DUPLEX STRAIN RELIEF,FSD,BEIGE EA B  $               1.46 31.00%  $                  1.01 N/A N/A
501784-1 CRIMP RING INNER EA B  $               0.98 31.00%  $                  0.68 N/A N/A
501784-2 CRIMP RING INNER EA B  $               0.98 31.00%  $                  0.68 N/A N/A
501785-1 CRIMP RING, OUTER, FSD EA B  $               0.52 31.00%  $                  0.36 N/A N/A
501785-2 CRIMP RING, OUTER, FSD EA B  $               0.52 31.00%  $                  0.36 N/A N/A
501791-1 POLISHING BUSHING, FSD EA B  $           730.74 31.00%  $              504.21 N/A N/A
501795-1 KIT, ASSY. FIXTURE, FSD EA B  $           156.94 31.00%  $              108.29 N/A N/A
501813-1 CABLE PREP. TEMP., FSMA CONN EA B  $               9.77 31.00%  $                  6.74 N/A N/A
501814-1 CABLE PREP. TEMP., 2.5MM CONN. EA B  $               9.77 31.00%  $                  6.74 N/A N/A
501818-1 CABLE PREP. TEMP. KIT EA B  $             87.42 31.00%  $                60.32 N/A N/A
501857-2 PACKET, ALCOHOL FIBER WIPE EA B  $             33.11 31.00%  $                22.85 N/A N/A
501858-1 POLISHING PAD EA B  $             12.23 31.00%  $                  8.44 N/A N/A
501926-1 COUPLING ASSY., FSD, A TO B EA B  $             14.11 31.00%  $                  9.74 N/A N/A
501926-2 COUPLING ASSY., FSD, M TO S EA B  $             14.11 31.00%  $                  9.74 N/A N/A
501931-1 COUPLING ASSY., FSD, A TO B EA B  $             14.11 31.00%  $                  9.74 N/A N/A
501931-2 COUPLING ASSY., FSD, M TO S EA B  $             14.11 31.00%  $                  9.74 N/A N/A
501933-1 BKHD ASSY FSD,A, PANEL MT EARS EA B  $             12.77 31.00%  $                  8.81 N/A N/A
501933-2 BKHD ASSY FSD,B, PANEL MT EARS EA B  $             12.77 31.00%  $                  8.81 N/A N/A
501933-3 BKHD ASSY FSD,M, PANEL MT EARS EA B  $             12.77 31.00%  $                  8.81 N/A N/A
501933-4 BKHD ASSY FSD,S, PANEL MT EARS EA B  $             12.77 31.00%  $                  8.81 N/A N/A
501971-3 CRIMP EYELET, BRIGHT TIN EA B  $               0.12 31.00%  $                  0.08 N/A N/A
501971-4 CRIMP EYELET, BRIGHT TIN (BP) EA B  $               0.12 31.00%  $                  0.08 N/A N/A
502016-1 STRAIN RELIEF,FSD,BEIGE EA B  $               1.46 31.00%  $                  1.01 N/A N/A
502022-1 SIMPLEX STRAIN RELIEF,FSD,BEIG EA B  $               1.56 31.00%  $                  1.08 N/A N/A
502022-3 SIMPLEX STRAIN RELIEF,FSD,BLUE EA B  $               1.56 31.00%  $                  1.08 N/A N/A
502023-1 CURING ASSEMBLY, FSD BEIGE EA B  $             15.23 31.00%  $                10.51 N/A N/A
502128-1 STRAIN RELIEF,2.5MM,BAY.,BLACK EA B  $               0.42 31.00%  $                  0.29 N/A N/A
502128-2 STRAIN RELIEF,2.5MM,BAY.,YEL. EA B  $               0.42 31.00%  $                  0.29 N/A N/A
502128-3 STRAIN RELIEF,2.5MM,BAY.,RED EA B  $               0.42 31.00%  $                  0.29 N/A N/A
502128-4 STRAIN RELIEF,2.5MM,BAY.,BEIGE EA B  $               0.42 31.00%  $                  0.29 N/A N/A
502128-7 STRAIN RELIEF,2.5MM BAY,BLUE EA B  $               0.42 31.00%  $                  0.29 N/A N/A
502128-9 STRAIN RELIEF,2.5BAY,BLACK,BP EA B  $               0.42 31.00%  $                  0.29 N/A N/A
502129-1 BLOCK, CONNECTOR EA B  $           159.76 31.00%  $              110.23 N/A N/A
502134-1 OVEN ASSY., HEAT CURE EA B  $        1,212.12 31.00%  $              836.36 N/A N/A
502134-2 OVEN ASSY, HEAT CURE, OPT. EA B  $           809.53 31.00%  $              558.58 N/A N/A
502134-3 OVEN ASSEMBLY,FIB. OP. CONN. EA B  $           817.14 31.00%  $              563.83 N/A N/A
502134-4 CURING OVEN,FIB. OP. CONN. EA B  $           817.14 31.00%  $              563.83 N/A N/A
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502134-5 OVEN ASSY,HEAT CURE,120V EA B  $           817.14 31.00%  $              563.83 N/A N/A
502179-3 TUBING, TYGON EA B  $             89.13 31.00%  $                61.50 N/A N/A
502179-6 TYGON TUBING. 1.4 IN LONG EA B  $           122.30 31.00%  $                84.39 N/A N/A
502179-7 TYGON TUBING. .22 IN LONG EA B  $               0.06 31.00%  $                  0.04 N/A N/A
502222-1 CONNECTOR BLOCK, FSD EA B  $           159.76 31.00%  $              110.23 N/A N/A
502248-2 CURING SLEEVE, FSMA, PL. EA B  $             11.65 31.00%  $                  8.04 N/A N/A
502259-1 PROTECT. SLV.,2.5MM BAY., EA B  $             50.77 31.00%  $                35.03 N/A N/A
502268-1 SLEEVE,ALIGN,2.5THD,SC,HYBR.CP EA B  $               7.31 31.00%  $                  5.04 N/A N/A
502268-2 SLEEVE,ALIGN,2.5THD,SC,HYB.RCP EA B  $               7.31 31.00%  $                  5.04 N/A N/A
502276-1 HEATCURE BLOCK, UNIVERSAL EA B  $           152.15 31.00%  $              104.98 N/A N/A
502306-1 KIT, CONSUMABLES, 100 CONN. EA B  $           237.66 31.00%  $              163.99 N/A N/A
502306-2 KIT, CONSUMABLES, 100 CONN. EA B  $           330.31 31.00%  $              227.91 N/A N/A
502306-3 KIT, CONSUMABLES, 100 CONN. EA B  $             99.46 31.00%  $                68.63 N/A N/A
502306-4 Kit, Consumables, LC EA B  $           575.36 31.00%  $              397.00 N/A N/A
502631-1 POLISHING BUSHING, SC TYPE EA B  $               2.21 31.00%  $                  1.52 N/A N/A
502656-1 CURING SLEEVE, SC TYPE EA B  $               2.21 31.00%  $                  1.52 N/A N/A
502716-1 STRAIN RELIEF,PUSH-ON,BLACK EA B  $               0.34 31.00%  $                  0.23 N/A N/A
502716-2 STRAIN RELIEF,PUSH-ON,YELLOW EA B  $               0.34 31.00%  $                  0.23 N/A N/A
502716-3 STRAIN RELIEF,PUSH-ON,BEIGE EA B  $               0.34 31.00%  $                  0.23 N/A N/A
502716-4 STRAIN RELIEF,PUSH-ON,BLUE EA B  $               0.34 31.00%  $                  0.23 N/A N/A
502716-5 STRAIN RELIEF,PUSH-ON,RED EA B  $               0.34 31.00%  $                  0.23 N/A N/A
502716-6 STRAIN RELIEF, GREEN EA B  $               0.34 31.00%  $                  0.23 N/A N/A
502791-1 CABLE PREP TEMPLATE,ST STYLE EA B  $               9.77 31.00%  $                  6.74 N/A N/A
502825-2 CPLNG ASSY W/THD INSERTS,BLACK EA B  $             21.81 31.00%  $                15.05 N/A N/A
502826-2 ADAPTER ASSY,W/THDS,RSD/2.5BAY EA B  $             20.13 31.00%  $                13.89 N/A N/A
503085-1 SPLICE HLDR,ELASTOMRC,TAPE ASY EA B  $               9.50 31.00%  $                  6.56 N/A N/A
503086-1 HOLDER,FUSION SPLICE ASSY EA B  $             13.77 31.00%  $                  9.50 N/A N/A
503219-1 BOOT,BAY,2.0 JACKET,BLACK EA B  $               0.28 31.00%  $                  0.19 N/A N/A
503219-3 BOOT,BAY,2.0 JACKET,RED EA B  $               0.28 31.00%  $                  0.19 N/A N/A
503219-4 BOOT,BAY,2.0 JACKET,BEIGE EA B  $               0.28 31.00%  $                  0.19 N/A N/A
503219-5 BOOT,BAY,2.0 JACKET,BLUE EA B  $               0.28 31.00%  $                  0.19 N/A N/A
503254-2 CPLG. NUT,BAYO.,PLATED EA B  $               0.74 31.00%  $                  0.51 N/A N/A
503273-1 ST-ST DUPLEX RECEPT,PHBRZ, BLK EA B  $               6.56 31.00%  $                  4.53 N/A N/A
503273-3 ST-ST DUPLEX RECEPT,PHBRZ, BGE EA B  $               6.56 31.00%  $                  4.53 N/A N/A
503273-4 ST-ST DUPLEX RECEPT,CERMC, BLK EA B  $               7.75 31.00%  $                  5.35 N/A N/A
503273-5 ST-ST DUPLEX RECEPT,CERMC, BLU EA B  $               7.75 31.00%  $                  5.35 N/A N/A
503304-1 POLISHING BUSHING,ST STYLE EA B  $               7.73 31.00%  $                  5.33 N/A N/A
503304-2 POLISHING BUSHING, ST STYLE EA B  $             10.31 31.00%  $                  7.11 N/A N/A
503330-1 KIT,TERMINATION,XTC EA B  $        1,007.23 31.00%  $              694.99 N/A N/A
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503330-3 KIT,TERMINATION,XTC EA B  $        1,621.36 31.00%  $           1,118.74 N/A N/A
503337-1 BUSHING,POLISH,ST STYLE METAL EA B  $             48.08 31.00%  $                33.18 N/A N/A
503404-1 WIRE SADDLE,LOCK GATE,PUSH MT EA B  $               0.12 31.00%  $                  0.08 N/A N/A
503405-1 WIRE SADDLE,TENS GATE,PUSH MT EA B  $               0.12 31.00%  $                  0.08 N/A N/A
503479-1 TEMPLATE,FSD POLYMER FERRULE EA B  $               9.77 31.00%  $                  6.74 N/A N/A
503487-1 HSNG, SCDUP, PLATE, BEIGE EA B  $               2.98 31.00%  $                  2.06 N/A N/A
503488-1 HSNG SCDUP, BEAM, BEIGE EA B  $               2.98 31.00%  $                  2.06 N/A N/A
503488-4 HSNG SCDUP, BEAM, BEIGE NL EA B  $               2.98 31.00%  $                  2.06 N/A N/A
503571-1 KIT,CONN,CER O-MOLD 125UM BAY EA B  $               2.87 31.00%  $                  1.98 N/A N/A
503573-3 TUBING,HYTREL,CUT TO LENGTH BP EA B  $               0.14 31.00%  $                  0.10 N/A N/A
503574-1 TEMPLATE,CBL PREP,LC XTC/NXTC EA B  $               5.42 31.00%  $                  3.74 N/A N/A
503577-1 CORE-LINK, 12 SPLICES W/ 2KEYS EA B  $           156.63 31.00%  $              108.07 N/A N/A
503587-1 SP55-005 SPACER FILM .05MM EA B  $             10.67 31.00%  $                  7.36 N/A N/A
503588-1 POL FILM,GA5D (50 PER PK) EA B  $           226.89 31.00%  $              156.55 N/A N/A
503605-1 CORELINK SPLICE WORKSTATION EA B  $           492.29 31.00%  $              339.68 N/A N/A
503640-1 ST/FC METAL HYBRID ADP/MET SLE EA B  $               6.10 31.00%  $                  4.21 N/A N/A
503640-2 ST/FC METAL HYBRID ADP/CER SLE EA B  $               8.27 31.00%  $                  5.71 N/A N/A
503669-1 EPOXY REMOVAL FILM 70MM DIA EA B  $               0.44 31.00%  $                  0.30 N/A N/A
503670-1 FINAL FINISHING FILM 70MM DIA EA B  $               0.44 31.00%  $                  0.30 N/A N/A
503671-1 EPOXY REMOVAL FILM .5IN DIA EA B  $               1.54 31.00%  $                  1.06 N/A N/A
503676-1 KIT,CONN,CER,BNT,OVMOLD EA B  $               1.86 31.00%  $                  1.28 N/A N/A
503676-4 KIT,CONN,CER,BNT,OVMOLD EA B  $               1.58 31.00%  $                  1.09 N/A N/A
503676-5 KIT,CONN,CER,BNT,OVMOLD EA B  $               1.92 31.00%  $                  1.32 N/A N/A
503677-1 KIT,CONN,CER,BNT,OVMOLD EA B  $               2.27 31.00%  $                  1.57 N/A N/A
503677-2 KIT,CONN,CER,BNT,OM(W/MTL NUT) EA B  $               2.92 31.00%  $                  2.01 N/A N/A
503681-1 CORELINK 2 KEY KIT EA B  $             24.75 31.0%  $                17.08 N/A N/A
503694-1 CABLE PREP TEMPLATE EA B  $               5.42 31.00%  $                  3.74 N/A N/A
503705-1 ASSEMBLY,CLEAVE TOOL, UNIV EA B  $           306.51 31.00%  $              211.49 N/A N/A
503746-1 TERMINATION KIT, ST STYLE EA B  $           985.44 31.00%  $              679.95 N/A N/A
503746-6 TERMINATION KIT, FSD/RSD EA B  $        1,269.45 31.00%  $              875.92 N/A N/A
503746-7 TERMINATION KIT,NG FC/SC EA B  $        1,084.32 31.00%  $              748.18 N/A N/A
503751-1 FINAL FINISHING FILM 100MM STA EA B  $               0.94 31.00%  $                  0.65 N/A N/A
503752-2 MEDIUM POLISH FILM100MM EA B  $             45.27 31.00%  $                31.24 N/A N/A
503752-3 MEDIUM POLISH FILM 70MM EA B  $             25.65 31.00%  $                17.70 N/A N/A
503787-1 BUSHING,POLISHING LC SC,METAL EA B  $             92.71 31.00%  $                63.97 N/A N/A
503887-1 POLISH FILM, 5.00IN EA B  $             34.73 31.00%  $                23.96 N/A N/A
503887-2 POLISH FILM, 105MM EA B  $             25.48 31.00%  $                17.58 N/A N/A
503910-1 DIESET,PROCRIMPER, NG SC/FC EA B  $           238.36 31.00%  $              164.47 N/A N/A
503911-1 HANDTOOL W/DIESET, AMP SC/FC EA B  $           250.09 31.00%  $              172.56 N/A N/A
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503957-1 TERM KIT,LGTCRMP COMBINATION EA B  $        1,295.56 31.00%  $              893.94 N/A N/A
503957-3 TERM KIT,LGTCRMP COMBINATION EA B  $        1,606.82 31.00%  $           1,108.71 N/A N/A
503960-1 PROTECTIVE COVER, 2.5MM, BLACK EA B  $             89.13 31.00%  $                61.50 N/A N/A
503960-2 PROT COVER, 2.5MM BLACK, BULK EA B  $             89.13 31.00%  $                61.50 N/A N/A
503960-3 PROTECTIVE COVER, 2.5MM BLUE EA B  $           108.50 31.00%  $                74.87 N/A N/A
503960-5 DUST COVER, 2.5MM, GREEN EA B  $           361.74 31.00%  $              249.60 N/A N/A
503970-3 CRIMP EYELET,SC,3MM PLATED EA B  $               0.44 31.00%  $                  0.30 N/A N/A
503970-6 CRIMP EYELET,SC,2.5MM PLATED EA B  $           168.36 31.00%  $              116.17 N/A N/A
503970-9 CRIMP EYELET,SC,2.0MM PLATED EA B  $               0.44 31.00%  $                  0.30 N/A N/A
503997-1 WALL OUTLET HIDEOUT,SG,LT ALMO EA B  $             10.35 31.00%  $                  7.14 N/A N/A
503999-1 WALL OUTLET,HIDEOUT,SG,LTALMON EA B  $             11.29 31.00%  $                  7.79 N/A N/A
504021-1 KIT,CPL RECEP,2.5MMBNT,ST EA B  $               1.96 31.00%  $                  1.35 N/A N/A
504021-2 KIT,CPL RECEP,2.5MMBNT,ST,BP EA B  $               1.96 31.00%  $                  1.35 N/A N/A
504021-3 KIT,CPL RECEP,2.5MMBNT,ST BP EA B  $               1.96 31.00%  $                  1.35 N/A N/A
504024-1 NO-NIK FIBER STRIPPER,203UM EA B  $             96.80 31.00%  $                66.79 N/A N/A
504024-3 NO NIK FIBER STRIPPER,305UM EA B  $             90.57 31.00%  $                62.49 N/A N/A
504035-1 EPOXY,EPO-TEK   353ND,4GM EA B  $               6.15 31.00%  $                  4.24 N/A N/A
504061-1 RAZORKNIFE EA B  $               5.79 31.00%  $                  4.00 N/A N/A
504064-1 CLEAVE TOOL,SAPPHIRE PEN EA B  $             57.42 31.00%  $                39.62 N/A N/A
504076-1 POLISHING FILM,15UM EA B  $               1.52 31.00%  $                  1.05 N/A N/A
504077-1 POLISHING FILM,3UM EA B  $               1.52 31.00%  $                  1.05 N/A N/A
504078-1 POLISHING FILM,0.3UM EA B  $               1.52 31.00%  $                  1.05 N/A N/A
504584-1 POLISHING PAD EA B  $             22.54 31.00%  $                15.55 N/A N/A
504584-2 POLISHING PAD EA B  $             13.17 31.00%  $                  9.09 N/A N/A
504621-1 BRACKET, MPO RECEPTACLES EA B  $             94.17 31.00%  $                64.98 N/A N/A
504621-2 BRACKET, MT RECEPTACLES EA B  $             47.69 31.00%  $                32.91 N/A N/A
504631-1 STRAIN RELIEF,PUSH-ON,LC XTC EA B  $               0.62 31.00%  $                  0.43 N/A N/A
504654-1 CABLE PREP TEMP,NEXT GEN,SC/FC EA B  $               9.77 31.00%  $                  6.74 N/A N/A
504662-1 KIT,DUP REC,MM BLKHD, ST/ST EA B  $               5.37 31.00%  $                  3.71 N/A N/A
504662-2 KIT,DUP REC,MM BLKHD, ST/ST EA B  $               5.37 31.00%  $                  3.71 N/A N/A
504911-1 PSA POLISH FILM,12UM AL0,5.0IN EA B  $               2.69 31.00%  $                  1.86 N/A N/A
504954-1 MOUNTING BRACKET ASSY,1 LIGHTR EA B  $             52.75 31.00%  $                36.40 N/A N/A
504973-3 SC/FC,3MM CRIMP EYE BELLCORE EA B  $           168.36 31.00%  $              116.17 N/A N/A
5-1116733-0 TELCO ASSY,25 PR,CAT5,LEFT,50 EA B  $           419.62 31.00%  $              289.54 N/A N/A
5-1116734-0 TELCO ASSY,25PR,CAT5,RIGHT,50 EA B  $           419.62 31.00%  $              289.54 N/A N/A
512P-1808004-9 512P-1808004-9: PIG,12F,SC,SM,900,4M,18 EA B  $             24.04 31.0%  $                16.59 N/A N/A
5-1368336-2 MJPLUG,6P,RND,SLD,LNG,SHD,2628 EA B  $        1,323.64 31.00%  $              913.31 N/A N/A
5-1368336-3 MJPLUG,6P,RND,SLD,LNG,SHD,2628 EA B  $        1,329.49 31.00%  $              917.35 N/A N/A
5-1375092-2 ICON WHEEL, V/D/C RED EA B  $               0.58 31.00%  $                  0.40 N/A N/A
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5-1375187-2 JACK/DC,SL110,RJ45,CAT6,BLK EA B  $             11.25 31.00%  $                  7.76 N/A N/A
5-1375202-1 KIT,8P,MOD PLUG,STRANDED,CAT6 EA B  $        1,028.32 31.00%  $              709.54 N/A N/A
5-1375202-2 KIT,8P,MOD PLUG,STRANDED,CAT6 EA B  $           956.71 31.00%  $              660.13 N/A N/A
5-1375202-3 KIT,8P,MOD PLUG,STRANDED,CAT6 EA B  $        1,103.73 31.00%  $              761.57 N/A N/A
5-1375204-1 KIT,8P,MOD PLUG,SOLID,CAT6 EA B  $           987.67 31.00%  $              681.49 N/A N/A
5-1375204-2 KIT,8P,MOD PLUG,SOLID,CAT6 EA B  $           917.81 31.00%  $              633.29 N/A N/A
5-1375204-3 KIT,8P,MOD PLUG,SOLID,CAT6 EA B  $           987.27 31.00%  $              681.22 N/A N/A
5-1375207-2 LOAD BAR,LG CNDTC,MP EA B  $             96.15 31.00%  $                66.34 N/A N/A
5-1375351-1 LABEL,PAPER,3.3X.50,PPNL,WHITE EA B  $           137.67 31.00%  $                94.99 N/A N/A
5-1375352-1 LABEL,ADHSV,3.3X.50,PPNL,WHITE EA B  $           291.83 31.00%  $              201.36 N/A N/A
5-1375353-1 LABEL,ICON,3.3X.25,PPNL,WHITE EA B  $           147.22 31.00%  $              101.58 N/A N/A
5-1375354-1 LABEL,PAPER,7.9X.48,110CC,WHT EA B  $           277.76 31.00%  $              191.65 N/A N/A
5-1375354-2 LABEL,PAPER,7.9X.48,110CC,BLUE EA B  $           277.76 31.00%  $              191.65 N/A N/A
5-1375354-3 LABEL,PAPER,7.9X.48,110CC,GREE EA B  $           277.76 31.00%  $              191.65 N/A N/A
5-1375355-1 LABEL,ADHSV,7.9X.48,110CC,WHT EA B  $           588.86 31.00%  $              406.31 N/A N/A
5-1375356-1 LABEL,PAPER,1.98X.373,FCPLT,WH EA B  $             68.82 31.00%  $                47.49 N/A N/A
5-1375357-1 LABEL,ADHSV,1.98X.373,FCPLT,WH EA B  $           145.90 31.00%  $              100.67 N/A N/A
5-1375358-1 LABEL,ADHSV,CUSTOM OUTLET,WHT EA B  $           441.64 31.00%  $              304.73 N/A N/A
5-1435834-0 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B  $             51.86 31.00%  $                35.78 N/A N/A
5-1435835-0 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B  $             48.23 31.00%  $                33.28 N/A N/A
5-1435864-5 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B  $             55.61 31.00%  $                38.37 N/A N/A
5-1435918-0 AMPTRAC,CAT6,UTP PC,ORNG,WBOOT EA B  $             48.23 31.00%  $                33.28 N/A N/A
5-1479002-1 4 PAIR CABLE LABELS EA B  $           148.67 31.00%  $              102.58 N/A N/A
5-1479003-1 25 PAIR CABLE LABELS EA B  $           299.99 31.00%  $              206.99 N/A N/A
5-1479184-1 KIT,8P,MOD PLUG,STRANDED,CAT6 EA B  $        1,199.22 31.00%  $              827.46 N/A N/A
5-1479184-2 KIT,8P,MOD PLUG,STRANDED,CAT6 EA B  $        1,227.03 31.00%  $              846.65 N/A N/A
5-1479184-3 KIT,8P,MOD PLUG,STRANDED,CAT6 EA B  $        1,343.73 31.00%  $              927.17 N/A N/A
5-1479185-1 KIT,8P,MOD PLUG,SOLID,CAT6 EA B  $        1,199.30 31.00%  $              827.52 N/A N/A
5-1479185-2 KIT,8P,MOD PLUG,SOLID,CAT6 EA B  $        1,158.57 31.00%  $              799.41 N/A N/A
5-1479185-3 KIT,8P,MOD PLUG,SOLID,CAT6 EA B  $        1,268.83 31.00%  $              875.49 N/A N/A
5-1479216-1 ASSY,PWR STRP,DPLX,4PRT,5W,L1 EA B  $           255.20 31.00%  $              176.09 N/A N/A
5-1479216-2 ASSY,PWR STRP,DPLX,4PRT,5W,L2 EA B  $           255.20 31.00%  $              176.09 N/A N/A
5-1479220-1 PWR STRP,KEYMT,2PT,5W,L1 EA B  $           101.32 31.00%  $                69.91 N/A N/A
5-1479220-2 PWR STRP,KEYMT,2PT,5W,L2 EA B  $           101.32 31.00%  $                69.91 N/A N/A
5-1479220-3 PWR STRP,KEYMT,2PT,5W,L3 EA B  $           101.32 31.00%  $                69.91 N/A N/A
5-1479602-0 C/A,ES C5E PLG/NES C5E PLG,UTP EA B  $             90.53 31.00%  $                62.47 N/A N/A
5-1479603-0 C/A,ES C5E PLG/ES C5E PLG,SCTP EA B  $           134.71 31.00%  $                92.95 N/A N/A
5-1479604-0 C/A,ES C5E PLG/NES C5E PLG,SCT EA B  $           115.17 31.00%  $                79.47 N/A N/A
5-1479802-1 PLUG KIT,STRANDED,KEY 1 EA B  $        2,009.21 31.00%  $           1,386.35 N/A N/A
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5-1479802-2 PLUG KIT,STRANDED,KEY 1 EA B  $        2,026.82 31.00%  $           1,398.51 N/A N/A
5-1479802-3 PLUG KIT,STRANDED,KEY 1 EA B  $        2,145.63 31.00%  $           1,480.48 N/A N/A
5-1479803-1 PLUG KIT,SOLID,KEY 1 EA B  $        2,009.21 31.00%  $           1,386.35 N/A N/A
5-1479803-2 PLUG KIT,SOLID,KEY 1 EA B  $        2,026.82 31.00%  $           1,398.51 N/A N/A
5-1479803-3 PLUG KIT,SOLID,KEY 1 EA B  $        2,145.63 31.00%  $           1,480.48 N/A N/A
5-1479804-1 PLUG KIT,STRANDED,KEY 2 EA B  $        2,009.21 31.00%  $           1,386.35 N/A N/A
5-1479804-2 PLUG KIT,STRANDED,KEY 2 EA B  $        2,026.82 31.00%  $           1,398.51 N/A N/A
5-1479804-3 PLUG KIT,STRANDED,KEY 2 EA B  $        2,145.63 31.00%  $           1,480.48 N/A N/A
5-1479805-1 PLUG KIT,SOLID,KEY 2 EA B  $        2,009.21 31.00%  $           1,386.35 N/A N/A
5-1479805-2 PLUG KIT,SOLID,KEY 2 EA B  $        2,026.82 31.00%  $           1,398.51 N/A N/A
5-1479805-3 PLUG KIT,SOLID,KEY 2 EA B  $        2,145.63 31.00%  $           1,480.48 N/A N/A
5-1479806-1 PLUG KIT,STRANDED,KEY 3 EA B  $        2,009.21 31.00%  $           1,386.35 N/A N/A
5-1479806-2 PLUG KIT,STRANDED,KEY 3 EA B  $        2,026.82 31.00%  $           1,398.51 N/A N/A
5-1479806-3 PLUG KIT,STRANDED,KEY 3 EA B  $        2,145.63 31.00%  $           1,480.48 N/A N/A
5-1479807-1 PLUG KIT,SOLID,KEY 3 EA B  $        2,009.21 31.00%  $           1,386.35 N/A N/A
5-1479807-2 PLUG KIT,SOLID,KEY 3 EA B  $        2,026.82 31.00%  $           1,398.51 N/A N/A
5-1479807-3 PLUG KIT,SOLID,KEY 3 EA B  $        2,145.63 31.00%  $           1,480.48 N/A N/A
5-1479808-1 PLUG KIT,STRANDED,KEY 4 EA B  $        2,009.21 31.00%  $           1,386.35 N/A N/A
5-1479808-2 PLUG KIT,STRANDED,KEY 4 EA B  $        2,026.82 31.00%  $           1,398.51 N/A N/A
5-1479808-3 PLUG KIT,STRANDED,KEY 4 EA B  $        2,145.63 31.00%  $           1,480.48 N/A N/A
5-1479809-1 PLUG KIT,SOLID, KEY 4 EA B  $        2,009.21 31.00%  $           1,386.35 N/A N/A
5-1479809-2 PLUG KIT,SOLID, KEY 4 EA B  $        2,026.82 31.00%  $           1,398.51 N/A N/A
5-1479809-3 PLUG KIT,SOLID, KEY 4 EA B  $        2,145.63 31.00%  $           1,480.48 N/A N/A
5-1499161-0 CA/ASSY,MP/SL JACK, 568A,CAT6 EA B  $             29.08 31.00%  $                20.07 N/A N/A
5-1499162-0 CA/ASSY,MP/SL JACK, 568B,CAT6 EA B  $             29.08 31.00%  $                20.07 N/A N/A
5-1499549-1 PLUG KIT,STRANDED,KEY 1,6-7mm EA B  $        2,043.98 31.00%  $           1,410.35 N/A N/A
5-1499549-2 PLUG KIT,STRANDED,KEY 1,6-7mm EA B  $        2,069.36 31.00%  $           1,427.86 N/A N/A
5-1499549-3 PLUG KIT,STRANDED,KEY 1,6-7mm EA B  $        2,241.03 31.00%  $           1,546.31 N/A N/A
5-1499550-1 PLUG KIT,SOLID,KEY 1,6-7MM EA B  $        2,028.44 31.00%  $           1,399.62 N/A N/A
5-1499550-2 PLUG KIT,SOLID,KEY 1,6-7MM EA B  $        2,053.69 31.00%  $           1,417.05 N/A N/A
5-1499550-3 PLUG KIT,SOLID,KEY 1,6-7MM EA B  $        2,225.18 31.00%  $           1,535.37 N/A N/A
5-1499551-1 PLUG KIT,STRANDED,KEY 2,6-7MM EA B  $        2,043.98 31.00%  $           1,410.35 N/A N/A
5-1499551-2 PLUG KIT,STRANDED,KEY 2,6-7MM EA B  $        2,069.36 31.00%  $           1,427.86 N/A N/A
5-1499551-3 PLUG KIT,STRANDED,KEY 2,6-7MM EA B  $        2,241.03 31.00%  $           1,546.31 N/A N/A
5-1499552-1 PLUG KIT,SOLID,KEY 2,6-7MM EA B  $        2,028.44 31.00%  $           1,399.62 N/A N/A
5-1499552-2 PLUG KIT,SOLID,KEY 2,6-7MM EA B  $        2,053.69 31.00%  $           1,417.05 N/A N/A
5-1499552-3 PLUG KIT,SOLID,KEY 2,6-7MM EA B  $        2,225.18 31.00%  $           1,535.37 N/A N/A
5-1499553-1 PLUG KIT,STRANDED,KEY 3,6-7MM EA B  $        2,043.98 31.00%  $           1,410.35 N/A N/A
5-1499553-2 PLUG KIT,STRANDED,KEY 3,6-7MM EA B  $        2,069.36 31.00%  $           1,427.86 N/A N/A
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5-1499553-3 PLUG KIT,STRANDED,KEY 3,6-7MM EA B  $        2,241.03 31.00%  $           1,546.31 N/A N/A
5-1499554-1 PLUG KIT,SOLID,KEY 3,6-7MM EA B  $        2,028.44 31.00%  $           1,399.62 N/A N/A
5-1499554-2 PLUG KIT,SOLID,KEY 3,6-7MM EA B  $        2,053.69 31.00%  $           1,417.05 N/A N/A
5-1499554-3 PLUG KIT,SOLID,KEY 3,6-7MM EA B  $        2,225.18 31.00%  $           1,535.37 N/A N/A
5-1499555-1 PLUG KIT,STRANDED,KEY 4,6-7MM EA B  $        2,043.98 31.00%  $           1,410.35 N/A N/A
5-1499555-2 PLUG KIT,STRANDED,KEY 4,6-7MM EA B  $        2,069.36 31.00%  $           1,427.86 N/A N/A
5-1499555-3 PLUG KIT,STRANDED,KEY 4,6-7MM EA B  $        2,241.03 31.00%  $           1,546.31 N/A N/A
5-1499556-1 PLUG KIT,SOLID, KEY 4,6-7MM EA B  $        2,028.44 31.00%  $           1,399.62 N/A N/A
5-1499556-2 PLUG KIT,SOLID, KEY 4,6-7MM EA B  $        2,053.69 31.00%  $           1,417.05 N/A N/A
5-1499556-3 PLUG KIT,SOLID, KEY 4,6-7MM EA B  $        2,225.18 31.00%  $           1,535.37 N/A N/A
5-1499557-1 PLUG KIT,STRANDED, KEY 8,6-7MM EA B  $        2,076.82 31.00%  $           1,433.01 N/A N/A
5-1499557-2 PLUG KIT,STRANDED, KEY 8,6-7MM EA B  $        2,102.65 31.00%  $           1,450.83 N/A N/A
5-1499557-3 PLUG KIT,STRANDED, KEY 8,6-7MM EA B  $        2,276.91 31.00%  $           1,571.07 N/A N/A
5-1499558-1 PLUG KIT,SOLID,KEY 8,6-7MM EA B  $        2,009.21 31.00%  $           1,386.35 N/A N/A
5-1499558-2 PLUG KIT,SOLID,KEY 8,6-7MM EA B  $        2,053.69 31.00%  $           1,417.05 N/A N/A
5-1499558-3 PLUG KIT,SOLID,KEY 8,6-7MM EA B  $        2,145.63 31.00%  $           1,480.48 N/A N/A
5-1499559-1 PLUG KIT,STRANDED,KEY 9,6-7MM EA B  $        2,043.98 31.00%  $           1,410.35 N/A N/A
5-1499559-2 PLUG KIT,STRANDED,KEY 9,6-7MM EA B  $        2,069.36 31.00%  $           1,427.86 N/A N/A
5-1499559-3 PLUG KIT,STRANDED,KEY 9,6-7MM EA B  $        2,241.03 31.00%  $           1,546.31 N/A N/A
5-1499560-1 PLUG KIT,SOLID,KEY 9,6-7MM EA B  $        2,028.44 31.00%  $           1,399.62 N/A N/A
5-1499560-2 PLUG KIT,SOLID,KEY 9,6-7MM EA B  $        2,053.69 31.00%  $           1,417.05 N/A N/A
5-1499560-3 PLUG KIT,SOLID,KEY 9,6-7MM EA B  $        2,225.18 31.00%  $           1,535.37 N/A N/A
5-1499561-1 PLUG KIT,STRANDED,KEYUNIV,6-7MM EA B  $        2,043.98 31.00%  $           1,410.35 N/A N/A
5-1499561-2 PLUG KIT,STRANDED,KEYUNIV,6-7MM EA B  $        2,069.36 31.00%  $           1,427.86 N/A N/A
5-1499561-3 PLUG KIT,STRANDED,KEYUNIV,6-7MM EA B  $        2,241.03 31.00%  $           1,546.31 N/A N/A
5-1499562-1 PLUG KIT,SOLID,KEYUNIV,6-7MM EA B  $        2,028.44 31.00%  $           1,399.62 N/A N/A
5-1499562-2 PLUG KIT,SOLID,KEYUNIV,6-7MM EA B  $        2,053.69 31.00%  $           1,417.05 N/A N/A
5-1499562-3 PLUG KIT,SOLID,KEYUNIV,6-7MM EA B  $        2,225.18 31.00%  $           1,535.37 N/A N/A
5-1499598-2 KIT,8P,MP,.053COND,.310 ,CAT6,SHLD EA B  $               4.50 31.00%  $                  3.11 N/A N/A
5-1499598-3 KIT,8P,MP,.053COND,.310 ,CAT6,SHLD EA B  $               4.50 31.00%  $                  3.11 N/A N/A
5-1499675-1 PLUG KIT,STRANDED, KEY 8 EA B  $        2,009.21 31.00%  $           1,386.35 N/A N/A
5-1499675-2 PLUG KIT,STRANDED, KEY 8 EA B  $        2,026.82 31.00%  $           1,398.51 N/A N/A
5-1499675-3 PLUG KIT,STRANDED, KEY 8 EA B  $        2,145.63 31.00%  $           1,480.48 N/A N/A
5-1499676-1 PLUG KIT,SOLID,KEY 8 EA B  $        2,009.21 31.00%  $           1,386.35 N/A N/A
5-1499676-2 PLUG KIT,SOLID,KEY 8 EA B  $        2,026.82 31.00%  $           1,398.51 N/A N/A
5-1499676-3 PLUG KIT,SOLID,KEY 8 EA B  $        2,145.63 31.00%  $           1,480.48 N/A N/A
5-1499677-1 PLUG KIT,STRANDED,KEY 9 EA B  $        2,009.21 31.00%  $           1,386.35 N/A N/A
5-1499677-2 PLUG KIT,STRANDED,KEY 9 EA B  $        2,026.82 31.00%  $           1,398.51 N/A N/A
5-1499677-3 PLUG KIT,STRANDED,KEY 9 EA B  $        2,145.63 31.00%  $           1,480.48 N/A N/A
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5-1499678-1 PLUG KIT,SOLID,KEY 9 EA B  $        2,009.21 31.00%  $           1,386.35 N/A N/A
5-1499678-2 PLUG KIT,SOLID,KEY 9 EA B  $        2,026.82 31.00%  $           1,398.51 N/A N/A
5-1499678-3 PLUG KIT,SOLID,KEY 9 EA B  $        2,145.63 31.00%  $           1,480.48 N/A N/A
5-1499679-1 PLUG KIT,STRANDED,KEYUNIVERSAL EA B  $        2,009.21 31.00%  $           1,386.35 N/A N/A
5-1499679-2 PLUG KIT,STRANDED,KEYUNIVERSAL EA B  $        2,026.82 31.00%  $           1,398.51 N/A N/A
5-1499679-3 PLUG KIT,STRANDED,KEYUNIVERSAL EA B  $        2,145.63 31.00%  $           1,480.48 N/A N/A
5-1499680-1 PLUG KIT,SOLID,KEY UNIVERSAL EA B  $        2,009.21 31.00%  $           1,386.35 N/A N/A
5-1499680-2 PLUG KIT,SOLID,KEY UNIVERSAL EA B  $        2,026.82 31.00%  $           1,398.51 N/A N/A
5-1499680-3 PLUG KIT,SOLID,KEY UNIVERSAL EA B  $        2,145.63 31.00%  $           1,480.48 N/A N/A
5-1499688-0 AMPTRAC I/O 2.0 8 POSN EA B  $             47.67 31.00%  $                32.89 N/A N/A
5-1499783-0 C/A, MP,8P,GRY,CAT6A, PLENUM EA B  $           130.17 31.00%  $                89.82 N/A N/A
5-1499841-0 C/A CAT6 SECURE RED EA B  $             48.11 31.00%  $                33.20 N/A N/A
5-1499842-0 C/A CAT6 SECURE YEL EA B  $             48.11 31.00%  $                33.20 N/A N/A
5-1499843-0 C/A CAT6 SECURE GRN EA B  $             48.11 31.00%  $                33.20 N/A N/A
5-1499844-0 C/A CAT6 SECURE BLU EA B  $             48.11 31.00%  $                33.20 N/A N/A
5-1499845-0 C/A CAT6 SECURE VIO EA B  $             48.11 31.00%  $                33.20 N/A N/A
5-1499846-0 C/A CAT6 SECURE ORG EA B  $             48.11 31.00%  $                33.20 N/A N/A
5-1499847-0 C/A CAT6 SECURE UNIV EA B  $             44.96 31.00%  $                31.02 N/A N/A
5-1499848-0 C/A CAT6 SECURE RED SHLD EA B  $           133.65 31.00%  $                92.22 N/A N/A
5-1499849-0 C/A CAT6 SECURE YEL SHLD EA B  $           133.65 31.00%  $                92.22 N/A N/A
5-1499850-0 C/A CAT6 SECURE GRN SHLD EA B  $           133.65 31.00%  $                92.22 N/A N/A
5-1499851-0 C/A CAT6 SECURE BLU SHLD EA B  $           133.65 31.00%  $                92.22 N/A N/A
5-1499852-0 C/A CAT6 SECURE VIO SHLD EA B  $           133.65 31.00%  $                92.22 N/A N/A
5-1499853-0 C/A CAT6 SECURE ORG SHLD EA B  $           133.65 31.00%  $                92.22 N/A N/A
5-1553287-0 FO C/A LC Opt LC Opt XG AQU EA B  $           200.74 31.00%  $              138.51 N/A N/A
5-1553516-0 FO C/A SC Opt LC Opt XG AQU EA B  $           204.70 31.00%  $              141.24 N/A N/A
5-1553640-1 CA FO SM 24 FIB MPO to MPO EA B  $           800.14 31.00%  $              552.10 N/A N/A
5-1553682-0 CA,0M3,48F,I/O, MPO to MPO EA B  $      11,576.46 31.00%  $           7,987.76 N/A N/A
5-1553682-4 CA,0M3,48F,I/O, MPO to MPO EA B  $      13,430.23 31.00%  $           9,266.86 N/A N/A
5-1553735-0 FO C/A LC DUP GRN Pigtail OM3 OFNP GRN EA B  $           153.74 31.00%  $              106.08 N/A N/A
5-1553736-0 FO C/A LC DUP RED Pigtail OM3 OFNP RED EA B  $           153.74 31.00%  $              106.08 N/A N/A
5-1553737-0 FO C/A LC DUP YEL Pigtail OM3 OFNP YEL EA B  $           153.74 31.00%  $              106.08 N/A N/A
5-1711345-1 Kit 8POSN SHLD STRD ROUND CABLE MOD 

PLUG EA B  $           979.36 31.00%  $              675.76 N/A N/A
5-1711345-2 Kit 8POSN SHLD STRD ROUND CABLE MOD 

PLUG EA B  $        1,002.27 31.00%  $              691.57 N/A N/A
5-1711345-3 Kit 8POSN SHLD STRD ROUND CABLE MOD 

PLUG EA B  $        1,051.17 31.00%  $              725.31 N/A N/A
5-1711346-1 Kit 8POSN SHLD STRD ROUND CABLE MOD 

PLUG EA B  $        1,199.22 31.00%  $              827.46 N/A N/A
5-1711346-2 Kit 8POSN SHLD STRD ROUND CABLE MOD 

PLUG EA B  $        1,227.03 31.00%  $              846.65 N/A N/A
5-1711346-3 Kit 8POSN SHLD STRD ROUND CABLE MOD 

PLUG EA B  $        1,279.76 31.00%  $              883.03 N/A N/A
5-1754406-0 FO C/A MTRJ MTRJ RED XG AQU EA B  $           182.30 31.00%  $              125.79 N/A N/A
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5-1754408-0 FO C/A MTRJ MTRJ GRN XG AQU EA B  $           182.30 31.00%  $              125.79 N/A N/A
5-1828262-0 FO C/A MTRJ AQU SC XG AQU EA B  $           191.42 31.00%  $              132.08 N/A N/A
5-1828264-0 C/A,50,MTRJ-MTRJ BRN EA B  $           156.11 31.00%  $              107.72 N/A N/A
5-1828266-0 FO C/A MTRJ MTRJ VIO 50/125 OR EA B  $           156.11 31.00%  $              107.72 N/A N/A
5-1828267-0 FO C/A MTRJ MTRJ ROS 50/125 OR EA B  $           156.11 31.00%  $              107.72 N/A N/A
5-1828268-0 FO C/A MTRJ MTRJ AQU 50/125 OR EA B  $           156.11 31.00%  $              107.72 N/A N/A
5-1828279-0 FO C/A MTRJ MTRJ ROS 62.5 ORN EA B  $           156.11 31.00%  $              107.72 N/A N/A
5-1828283-0 C/A,62.5,MTRJ-SC DUP. EA B  $           158.61 31.00%  $              109.44 N/A N/A
5-1828285-0 FO C/A MTRJ ROS SC 62.5 ORN EA B  $           156.11 31.00%  $              107.72 N/A N/A
5-1905003-0 FO C/A LC RED SC XG RED EA B  $           192.76 31.00%  $              133.00 N/A N/A
5-1905113-0 C/A,SM,LC SEC - LC STD EA B  $           138.76 31.00%  $                95.74 N/A N/A
5-1905117-0 FO C/A LC AQU LC SM YEL EA B  $           138.76 31.00%  $                95.74 N/A N/A
5-1905118-0 FO C/A LC GRY LC SM YEL EA B  $           138.76 31.00%  $                95.74 N/A N/A
5-1905118-1 FO C/A LC GRY LC SM YEL EA B  $           140.05 31.00%  $                96.63 N/A N/A
5-1905118-2 FO C/A LC GRY LC SM YEL EA B  $           141.34 31.00%  $                97.52 N/A N/A
5-1905118-3 FO C/A LC GRY LC SM YEL EA B  $           142.63 31.00%  $                98.41 N/A N/A
5-1905118-4 FO C/A LC GRY LC SM YEL EA B  $           143.92 31.00%  $                99.30 N/A N/A
5-1905118-5 FO C/A LC GRY LC SM YEL EA B  $           145.19 31.00%  $              100.18 N/A N/A
5-1905118-6 FO C/A LC GRY LC SM YEL EA B  $           146.47 31.00%  $              101.06 N/A N/A
5-1905118-7 FO C/A LC GRY LC SM YEL EA B  $           147.78 31.00%  $              101.97 N/A N/A
5-1905118-8 FO C/A LC GRY LC SM YEL EA B  $           149.05 31.00%  $              102.84 N/A N/A
5-1905118-9 FO C/A LC GRY LC SM YEL EA B  $           150.34 31.00%  $              103.73 N/A N/A
5-1905362-0 FO C/A LC YEL LC 50/125 YEL EA B  $           166.53 31.00%  $              114.91 N/A N/A
5-1905363-0 FO C/A LC YEL LC XG YEL EA B  $           192.88 31.00%  $              133.09 N/A N/A
5-1905363-1 FO C/A LC YEL LC XG YEL EA B  $           197.18 31.00%  $              136.05 N/A N/A
5-1905363-2 FO C/A LC YEL LC XG YEL EA B  $           201.49 31.00%  $              139.03 N/A N/A
5-1905363-3 FO C/A LC YEL LC XG YEL EA B  $           205.78 31.00%  $              141.99 N/A N/A
5-1905363-4 FO C/A LC YEL LC XG YEL EA B  $           210.07 31.00%  $              144.95 N/A N/A
5-1905363-5 FO C/A LC YEL LC XG YEL EA B  $           214.40 31.00%  $              147.94 N/A N/A
5-1905363-6 FO C/A LC YEL LC XG YEL EA B  $           218.68 31.00%  $              150.89 N/A N/A
5-1905363-7 FO C/A LC YEL LC XG YEL EA B  $           222.99 31.00%  $              153.86 N/A N/A
5-1905363-8 FO C/A LC YEL LC XG YEL EA B  $           227.28 31.00%  $              156.82 N/A N/A
5-1905363-9 FO C/A LC YEL LC XG YEL EA B  $           231.59 31.00%  $              159.80 N/A N/A
5-1905410-0 FO C/A LC GRN SC 50/125 GRN EA B  $           166.53 31.00%  $              114.91 N/A N/A
5-1905410-1 FO C/A LC GRN SC 50/125 GRN EA B  $           168.84 31.00%  $              116.50 N/A N/A
5-1905410-2 FO C/A LC GRN SC 50/125 GRN EA B  $           171.13 31.00%  $              118.08 N/A N/A
5-1905410-3 FO C/A LC GRN SC 50/125 GRN EA B  $           173.45 31.00%  $              119.68 N/A N/A
5-1905410-4 FO C/A LC GRN SC 50/125 GRN EA B  $           175.76 31.00%  $              121.27 N/A N/A
5-1905410-5 FO C/A LC GRN SC 50/125 GRN EA B  $           178.07 31.00%  $              122.87 N/A N/A
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5-1905410-6 FO C/A LC GRN SC 50/125 GRN EA B  $           180.36 31.00%  $              124.45 N/A N/A
5-1905410-7 FO C/A LC GRN SC 50/125 GRN EA B  $           182.67 31.00%  $              126.04 N/A N/A
5-1905410-8 FO C/A LC GRN SC 50/125 GRN EA B  $           184.97 31.00%  $              127.63 N/A N/A
5-1905410-9 FO C/A LC GRN SC 50/125 GRN EA B  $           187.26 31.00%  $              129.21 N/A N/A
5-1905498-0 FO C/A LC GRN LC 50/125 GRN EA B  $           166.53 31.00%  $              114.91 N/A N/A
5-1905906-0 FO C/A LC VIO LC 50/125 VIO EA B  $           174.88 31.00%  $              120.67 N/A N/A
5-1906000-0 FO C/A LC AQU SC 50/125 ORN EA B  $           158.61 31.00%  $              109.44 N/A N/A
5-1906002-0 FO C/A LC RED ST 50/125 ORN EA B  $           151.05 31.00%  $              104.22 N/A N/A
5-1906006-0 FO C/A LC ORN ST 50/125 ORN EA B  $           158.61 31.00%  $              109.44 N/A N/A
5-1906007-0 FO C/A LC ROS ST 50/125 ORN EA B  $           158.61 31.00%  $              109.44 N/A N/A
5-1906009-0 FO C/A LC BRN ST 50/125 ORN EA B  $           158.61 31.00%  $              109.44 N/A N/A
5-1906010-0 FO C/A LC AQU ST 50/125 ORN EA B  $           158.61 31.00%  $              109.44 N/A N/A
5-1906020-0 FO C/A LC AQU LC 50/125 ORN EA B  $           158.61 31.00%  $              109.44 N/A N/A
5-1906036-0 FO C/A LC ROS SC 62.5 ORN EA B  $           158.61 31.00%  $              109.44 N/A N/A
5-1906045-0 FO C/A LC ORN ST 62.5 ORN EA B  $           158.61 31.00%  $              109.44 N/A N/A
5-1906047-0 FO C/A LC VIO ST 62.5 ORN EA B  $           158.61 31.00%  $              109.44 N/A N/A
5-1906048-0 FO C/A LC BRN ST 62.5 ORN EA B  $           158.61 31.00%  $              109.44 N/A N/A
5-1906056-0 FO C/A LC ROS LC 62.5 ORN EA B  $           158.61 31.00%  $              109.44 N/A N/A
5-1906071-0 FO C/A LC BLU SC XG AQU EA B  $           174.84 31.00%  $              120.64 N/A N/A
5-1906071-1 FO C/A LC BLU SC XG AQU EA B  $           177.09 31.00%  $              122.19 N/A N/A
5-1906071-2 FO C/A LC BLU SC XG AQU EA B  $           179.32 31.00%  $              123.73 N/A N/A
5-1906071-3 FO C/A LC BLU SC XG AQU EA B  $           181.57 31.00%  $              125.28 N/A N/A
5-1906071-4 FO C/A LC BLU SC XG AQU EA B  $           183.80 31.00%  $              126.82 N/A N/A
5-1906071-5 FO C/A LC BLU SC XG AQU EA B  $           186.05 31.00%  $              128.37 N/A N/A
5-1906071-6 FO C/A LC BLU SC XG AQU EA B  $           188.26 31.00%  $              129.90 N/A N/A
5-1906071-7 FO C/A LC BLU SC XG AQU EA B  $           190.49 31.00%  $              131.44 N/A N/A
5-1906071-8 FO C/A LC BLU SC XG AQU EA B  $           192.74 31.00%  $              132.99 N/A N/A
5-1906071-9 FO C/A LC BLU SC XG AQU EA B  $           194.99 31.00%  $              134.54 N/A N/A
5-1906073-0 FO C/A LC GRN SC XG AQU EA B  $           174.84 31.00%  $              120.64 N/A N/A
5-1906073-1 FO C/A LC GRN SC XG AQU EA B  $           177.09 31.00%  $              122.19 N/A N/A
5-1906073-2 FO C/A LC GRN SC XG AQU EA B  $           179.32 31.00%  $              123.73 N/A N/A
5-1906073-3 FO C/A LC GRN SC XG AQU EA B  $           181.57 31.00%  $              125.28 N/A N/A
5-1906073-4 FO C/A LC GRN SC XG AQU EA B  $           183.80 31.00%  $              126.82 N/A N/A
5-1906073-5 FO C/A LC GRN SC XG AQU EA B  $           186.05 31.00%  $              128.37 N/A N/A
5-1906073-6 FO C/A LC GRN SC XG AQU EA B  $           188.26 31.00%  $              129.90 N/A N/A
5-1906073-7 FO C/A LC GRN SC XG AQU EA B  $           190.49 31.00%  $              131.44 N/A N/A
5-1906073-8 FO C/A LC GRN SC XG AQU EA B  $           192.74 31.00%  $              132.99 N/A N/A
5-1906073-9 FO C/A LC GRN SC XG AQU EA B  $           194.99 31.00%  $              134.54 N/A N/A
5-1906075-0 FO C/A LC ROS SC XG AQU EA B  $           183.59 31.00%  $              126.68 N/A N/A
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5-1906075-1 FO C/A LC ROS SC XG AQU EA B  $           185.93 31.00%  $              128.29 N/A N/A
5-1906075-2 FO C/A LC ROS SC XG AQU EA B  $           188.28 31.00%  $              129.91 N/A N/A
5-1906075-3 FO C/A LC ROS SC XG AQU EA B  $           190.63 31.00%  $              131.53 N/A N/A
5-1906075-4 FO C/A LC ROS SC XG AQU EA B  $           192.99 31.00%  $              133.16 N/A N/A
5-1906075-5 FO C/A LC ROS SC XG AQU EA B  $           195.34 31.00%  $              134.78 N/A N/A
5-1906075-6 FO C/A LC ROS SC XG AQU EA B  $           197.68 31.00%  $              136.40 N/A N/A
5-1906075-7 FO C/A LC ROS SC XG AQU EA B  $           200.03 31.00%  $              138.02 N/A N/A
5-1906075-8 FO C/A LC ROS SC XG AQU EA B  $           202.40 31.00%  $              139.66 N/A N/A
5-1906075-9 FO C/A LC ROS SC XG AQU EA B  $           204.72 31.00%  $              141.26 N/A N/A
5-1906076-0 FO C/A LC VIO SC XG AQU EA B  $           183.59 31.00%  $              126.68 N/A N/A
5-1906076-1 FO C/A LC VIO SC XG AQU EA B  $           185.93 31.00%  $              128.29 N/A N/A
5-1906076-2 FO C/A LC VIO SC XG AQU EA B  $           188.28 31.00%  $              129.91 N/A N/A
5-1906076-3 FO C/A LC VIO SC XG AQU EA B  $           190.63 31.00%  $              131.53 N/A N/A
5-1906076-4 FO C/A LC VIO SC XG AQU EA B  $           192.99 31.00%  $              133.16 N/A N/A
5-1906076-5 FO C/A LC VIO SC XG AQU EA B  $           195.34 31.00%  $              134.78 N/A N/A
5-1906076-6 FO C/A LC VIO SC XG AQU EA B  $           197.68 31.00%  $              136.40 N/A N/A
5-1906076-7 FO C/A LC VIO SC XG AQU EA B  $           200.03 31.00%  $              138.02 N/A N/A
5-1906076-8 FO C/A LC VIO SC XG AQU EA B  $           202.40 31.00%  $              139.66 N/A N/A
5-1906076-9 FO C/A LC VIO SC XG AQU EA B  $           204.72 31.00%  $              141.26 N/A N/A
5-1906078-0 FO C/A LC AQU SC XG AQU EA B  $           183.59 31.00%  $              126.68 N/A N/A
5-1906078-1 FO C/A LC AQU SC XG AQU EA B  $           185.93 31.00%  $              128.29 N/A N/A
5-1906078-2 FO C/A LC AQU SC XG AQU EA B  $           188.28 31.00%  $              129.91 N/A N/A
5-1906078-3 FO C/A LC AQU SC XG AQU EA B  $           190.63 31.00%  $              131.53 N/A N/A
5-1906078-4 FO C/A LC AQU SC XG AQU EA B  $           192.99 31.00%  $              133.16 N/A N/A
5-1906078-5 FO C/A LC AQU SC XG AQU EA B  $           195.34 31.00%  $              134.78 N/A N/A
5-1906078-6 FO C/A LC AQU SC XG AQU EA B  $           197.68 31.00%  $              136.40 N/A N/A
5-1906078-7 FO C/A LC AQU SC XG AQU EA B  $           200.03 31.00%  $              138.02 N/A N/A
5-1906078-8 FO C/A LC AQU SC XG AQU EA B  $           202.40 31.00%  $              139.66 N/A N/A
5-1906078-9 FO C/A LC AQU SC XG AQU EA B  $           204.72 31.00%  $              141.26 N/A N/A
5-1906079-0 FO C/A LC GRY SC XG AQU EA B  $           183.59 31.00%  $              126.68 N/A N/A
5-1906079-1 FO C/A LC GRY SC XG AQU EA B  $           185.93 31.00%  $              128.29 N/A N/A
5-1906079-2 FO C/A LC GRY SC XG AQU EA B  $           188.28 31.00%  $              129.91 N/A N/A
5-1906079-3 FO C/A LC GRY SC XG AQU EA B  $           190.63 31.00%  $              131.53 N/A N/A
5-1906079-4 FO C/A LC GRY SC XG AQU EA B  $           192.99 31.00%  $              133.16 N/A N/A
5-1906079-5 FO C/A LC GRY SC XG AQU EA B  $           195.34 31.00%  $              134.78 N/A N/A
5-1906079-6 FO C/A LC GRY SC XG AQU EA B  $           197.68 31.00%  $              136.40 N/A N/A
5-1906079-7 FO C/A LC GRY SC XG AQU EA B  $           200.03 31.00%  $              138.02 N/A N/A
5-1906079-8 FO C/A LC GRY SC XG AQU EA B  $           202.40 31.00%  $              139.66 N/A N/A
5-1906079-9 FO C/A LC GRY SC XG AQU EA B  $           204.72 31.00%  $              141.26 N/A N/A
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5-1906082-0 FO C/A LC YEL ST XG AQU EA B  $           174.84 31.00%  $              120.64 N/A N/A
5-1906082-1 FO C/A LC YEL ST XG AQU EA B  $           177.09 31.00%  $              122.19 N/A N/A
5-1906082-2 FO C/A LC YEL ST XG AQU EA B  $           179.32 31.00%  $              123.73 N/A N/A
5-1906082-3 FO C/A LC YEL ST XG AQU EA B  $           181.57 31.00%  $              125.28 N/A N/A
5-1906082-4 FO C/A LC YEL ST XG AQU EA B  $           183.80 31.00%  $              126.82 N/A N/A
5-1906082-5 FO C/A LC YEL ST XG AQU EA B  $           186.05 31.00%  $              128.37 N/A N/A
5-1906082-6 FO C/A LC YEL ST XG AQU EA B  $           188.26 31.00%  $              129.90 N/A N/A
5-1906082-7 FO C/A LC YEL ST XG AQU EA B  $           190.49 31.00%  $              131.44 N/A N/A
5-1906082-8 FO C/A LC YEL ST XG AQU EA B  $           192.74 31.00%  $              132.99 N/A N/A
5-1906082-9 FO C/A LC YEL ST XG AQU EA B  $           194.99 31.00%  $              134.54 N/A N/A
5-1906093-0 FO C/A LC GRN LC XG AQU EA B  $           174.84 31.00%  $              120.64 N/A N/A
5-1906093-1 FO C/A LC GRN LC XG AQU EA B  $           177.09 31.00%  $              122.19 N/A N/A
5-1906093-2 FO C/A LC GRN LC XG AQU EA B  $           179.32 31.00%  $              123.73 N/A N/A
5-1906093-3 FO C/A LC GRN LC XG AQU EA B  $           181.57 31.00%  $              125.28 N/A N/A
5-1906093-4 FO C/A LC GRN LC XG AQU EA B  $           183.80 31.00%  $              126.82 N/A N/A
5-1906093-5 FO C/A LC GRN LC XG AQU EA B  $           186.05 31.00%  $              128.37 N/A N/A
5-1906093-6 FO C/A LC GRN LC XG AQU EA B  $           188.26 31.00%  $              129.90 N/A N/A
5-1906093-7 FO C/A LC GRN LC XG AQU EA B  $           190.49 31.00%  $              131.44 N/A N/A
5-1906093-8 FO C/A LC GRN LC XG AQU EA B  $           192.74 31.00%  $              132.99 N/A N/A
5-1906093-9 FO C/A LC GRN LC XG AQU EA B  $           194.99 31.00%  $              134.54 N/A N/A
5-1906097-0 FO C/A LC BRN LC XG AQU EA B  $           183.59 31.00%  $              126.68 N/A N/A
5-1906097-1 FO C/A LC BRN LC XG AQU EA B  $           185.93 31.00%  $              128.29 N/A N/A
5-1906097-2 FO C/A LC BRN LC XG AQU EA B  $           188.28 31.00%  $              129.91 N/A N/A
5-1906097-3 FO C/A LC BRN LC XG AQU EA B  $           190.63 31.00%  $              131.53 N/A N/A
5-1906097-4 FO C/A LC BRN LC XG AQU EA B  $           192.99 31.00%  $              133.16 N/A N/A
5-1906097-5 FO C/A LC BRN LC XG AQU EA B  $           195.34 31.00%  $              134.78 N/A N/A
5-1906097-6 FO C/A LC BRN LC XG AQU EA B  $           197.68 31.00%  $              136.40 N/A N/A
5-1906097-7 FO C/A LC BRN LC XG AQU EA B  $           200.03 31.00%  $              138.02 N/A N/A
5-1906097-8 FO C/A LC BRN LC XG AQU EA B  $           202.40 31.00%  $              139.66 N/A N/A
5-1906097-9 FO C/A LC BRN LC XG AQU EA B  $           204.72 31.00%  $              141.26 N/A N/A
5-1906098-0 FO C/A LC AQU LC XG AQU EA B  $           183.59 31.00%  $              126.68 N/A N/A
5-1906098-1 FO C/A LC AQU LC XG AQU EA B  $           185.93 31.00%  $              128.29 N/A N/A
5-1906098-2 FO C/A LC AQU LC XG AQU EA B  $           188.28 31.00%  $              129.91 N/A N/A
5-1906098-3 FO C/A LC AQU LC XG AQU EA B  $           190.63 31.00%  $              131.53 N/A N/A
5-1906098-4 FO C/A LC AQU LC XG AQU EA B  $           192.99 31.00%  $              133.16 N/A N/A
5-1906098-5 FO C/A LC AQU LC XG AQU EA B  $           195.34 31.00%  $              134.78 N/A N/A
5-1906098-6 FO C/A LC AQU LC XG AQU EA B  $           197.68 31.00%  $              136.40 N/A N/A
5-1906098-7 FO C/A LC AQU LC XG AQU EA B  $           200.03 31.00%  $              138.02 N/A N/A
5-1906098-8 FO C/A LC AQU LC XG AQU EA B  $           202.40 31.00%  $              139.66 N/A N/A
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5-1906098-9 FO C/A LC AQU LC XG AQU EA B  $           204.72 31.00%  $              141.26 N/A N/A
5-1906099-0 FO C/A LC GRY LC XG AQU EA B  $           183.59 31.00%  $              126.68 N/A N/A
5-1906099-1 FO C/A LC GRY LC XG AQU EA B  $           185.93 31.00%  $              128.29 N/A N/A
5-1906099-2 FO C/A LC GRY LC XG AQU EA B  $           188.28 31.00%  $              129.91 N/A N/A
5-1906099-3 FO C/A LC GRY LC XG AQU EA B  $           190.63 31.00%  $              131.53 N/A N/A
5-1906099-4 FO C/A LC GRY LC XG AQU EA B  $           192.99 31.00%  $              133.16 N/A N/A
5-1906099-5 FO C/A LC GRY LC XG AQU EA B  $           195.34 31.00%  $              134.78 N/A N/A
5-1906099-6 FO C/A LC GRY LC XG AQU EA B  $           197.68 31.00%  $              136.40 N/A N/A
5-1906099-7 FO C/A LC GRY LC XG AQU EA B  $           200.03 31.00%  $              138.02 N/A N/A
5-1906099-8 FO C/A LC GRY LC XG AQU EA B  $           202.40 31.00%  $              139.66 N/A N/A
5-1906099-9 FO C/A LC GRY LC XG AQU EA B  $           204.72 31.00%  $              141.26 N/A N/A
5-1906226-0 FO C/A LC GRY SC 50/125 GRY EA B  $           174.88 31.00%  $              120.67 N/A N/A
5-1906226-1 FO C/A LC GRY SC 50/125 GRY EA B  $           177.28 31.00%  $              122.32 N/A N/A
5-1906226-2 FO C/A LC GRY SC 50/125 GRY EA B  $           179.70 31.00%  $              123.99 N/A N/A
5-1906226-3 FO C/A LC GRY SC 50/125 GRY EA B  $           182.15 31.00%  $              125.68 N/A N/A
5-1906226-4 FO C/A LC GRY SC 50/125 GRY EA B  $           184.55 31.00%  $              127.34 N/A N/A
5-1906226-5 FO C/A LC GRY SC 50/125 GRY EA B  $           186.97 31.00%  $              129.01 N/A N/A
5-1906226-6 FO C/A LC GRY SC 50/125 GRY EA B  $           189.38 31.00%  $              130.67 N/A N/A
5-1906226-7 FO C/A LC GRY SC 50/125 GRY EA B  $           191.80 31.00%  $              132.34 N/A N/A
5-1906226-8 FO C/A LC GRY SC 50/125 GRY EA B  $           194.24 31.00%  $              134.03 N/A N/A
5-1906226-9 FO C/A LC GRY SC 50/125 GRY EA B  $           196.67 31.00%  $              135.70 N/A N/A
5-1906314-0 FO C/A LC GRY LC 50/125 GRY EA B  $           174.88 31.00%  $              120.67 N/A N/A
5-1906314-1 FO C/A LC GRY LC 50/125 GRY EA B  $           177.28 31.00%  $              122.32 N/A N/A
5-1906314-2 FO C/A LC GRY LC 50/125 GRY EA B  $           179.70 31.00%  $              123.99 N/A N/A
5-1906314-3 FO C/A LC GRY LC 50/125 GRY EA B  $           182.15 31.00%  $              125.68 N/A N/A
5-1906314-4 FO C/A LC GRY LC 50/125 GRY EA B  $           184.55 31.00%  $              127.34 N/A N/A
5-1906314-5 FO C/A LC GRY LC 50/125 GRY EA B  $           186.97 31.00%  $              129.01 N/A N/A
5-1906314-6 FO C/A LC GRY LC 50/125 GRY EA B  $           189.38 31.00%  $              130.67 N/A N/A
5-1906314-7 FO C/A LC GRY LC 50/125 GRY EA B  $           191.80 31.00%  $              132.34 N/A N/A
5-1906314-8 FO C/A LC GRY LC 50/125 GRY EA B  $           194.24 31.00%  $              134.03 N/A N/A
5-1906314-9 FO C/A LC GRY LC 50/125 GRY EA B  $           196.67 31.00%  $              135.70 N/A N/A
5-1906575-0 FO C/A LC RED LC RED XG AQU EA B  $           183.03 31.00%  $              126.29 N/A N/A
5-1906751-0 C/A,XG,LC SEC - LC SEC EA B  $           183.03 31.00%  $              126.29 N/A N/A
5-1906823-0 FO C/A LC ST XG ORN EA B  $           190.55 31.00%  $              131.48 N/A N/A
5-1906823-1 FO C/A LC ST XG ORN EA B  $           194.45 31.00%  $              134.17 N/A N/A
5-1906823-2 FO C/A LC ST XG ORN EA B  $           198.36 31.00%  $              136.87 N/A N/A
5-1906823-3 FO C/A LC ST XG ORN EA B  $           202.26 31.00%  $              139.56 N/A N/A
5-1906823-4 FO C/A LC ST XG ORN EA B  $           206.16 31.00%  $              142.25 N/A N/A
5-1906823-5 FO C/A LC ST XG ORN EA B  $           210.07 31.00%  $              144.95 N/A N/A
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5-1906823-6 FO C/A LC ST XG ORN EA B  $           213.95 31.00%  $              147.63 N/A N/A
5-1906823-7 FO C/A LC ST XG ORN EA B  $           217.86 31.00%  $              150.32 N/A N/A
5-1906823-8 FO C/A LC ST XG ORN EA B  $           221.76 31.00%  $              153.01 N/A N/A
5-1906823-9 FO C/A LC ST XG ORN EA B  $           225.66 31.00%  $              155.71 N/A N/A
5-1906856-0 FO C/A LC LC SM YEL EA B  $           131.99 31.00%  $                91.07 N/A N/A
5-1906874-0 FO C/A LC LC 50/125 VIO EA B  $           133.13 31.00%  $                91.86 N/A N/A
5-1906895-0 FO C/A LC RED MTRJ XG RED EA B  $           192.76 31.00%  $              133.00 N/A N/A
5-1906990-0 FO C/A LC YEL MTRJ 50/125 YEL EA B  $           166.53 31.00%  $              114.91 N/A N/A
5-1906991-0 FO C/A LC YEL MTRJ XG YEL EA B  $           192.76 31.00%  $              133.00 N/A N/A
5-1906991-1 FO C/A LC YEL MTRJ XG YEL EA B  $           195.24 31.00%  $              134.72 N/A N/A
5-1906991-2 FO C/A LC YEL MTRJ XG YEL EA B  $           197.70 31.00%  $              136.41 N/A N/A
5-1906991-3 FO C/A LC YEL MTRJ XG YEL EA B  $           200.18 31.00%  $              138.12 N/A N/A
5-1906991-4 FO C/A LC YEL MTRJ XG YEL EA B  $           202.65 31.00%  $              139.83 N/A N/A
5-1906991-5 FO C/A LC YEL MTRJ XG YEL EA B  $           205.11 31.00%  $              141.53 N/A N/A
5-1906991-6 FO C/A LC YEL MTRJ XG YEL EA B  $           207.55 31.00%  $              143.21 N/A N/A
5-1906991-7 FO C/A LC YEL MTRJ XG YEL EA B  $           210.01 31.00%  $              144.91 N/A N/A
5-1906991-8 FO C/A LC YEL MTRJ XG YEL EA B  $           212.49 31.00%  $              146.62 N/A N/A
5-1906991-9 FO C/A LC YEL MTRJ XG YEL EA B  $           214.99 31.00%  $              148.34 N/A N/A
5-1906999-0 FO C/A LC BRN SC 50/125 ORN EA B  $           158.61 31.00%  $              109.44 N/A N/A
5-1907114-0 FO C/A LC RED MTRJ 50/125 ORN EA B  $           151.05 31.00%  $              104.22 N/A N/A
5-1907115-0 FO C/A LC BLU MTRJ 50/125 ORN EA B  $           151.05 31.00%  $              104.22 N/A N/A
5-1907116-0 FO C/A LC YEL MTRJ 50/125 ORN EA B  $           151.05 31.00%  $              104.22 N/A N/A
5-1907117-0 FO C/A LC GRN MTRJ 50/125 ORN EA B  $           151.05 31.00%  $              104.22 N/A N/A
5-1907118-0 FO C/A LC ORN MTRJ 50/125 ORN EA B  $           158.61 31.00%  $              109.44 N/A N/A
5-1907119-0 FO C/A LC ROS MTRJ 50/125 ORN EA B  $           158.61 31.00%  $              109.44 N/A N/A
5-1907120-0 FO C/A LC VIO MTRJ 50/125 ORN EA B  $           158.61 31.00%  $              109.44 N/A N/A
5-1907121-0 FO C/A LC BRN MTRJ 50/125 ORN EA B  $           158.61 31.00%  $              109.44 N/A N/A
5-1907122-0 FO C/A LC AQU MTRJ 50/125 ORN EA B  $           158.61 31.00%  $              109.44 N/A N/A
5-1907123-0 FO C/A LC GRY MTRJ 50/125 ORN EA B  $           158.61 31.00%  $              109.44 N/A N/A
5-1907124-0 FO C/A MTRJ LC RED 62.5 ORN EA B  $           151.05 31.00%  $              104.22 N/A N/A
5-1907125-0 FO C/A MTRJ LC BLU 62.5 ORN EA B  $           151.05 31.00%  $              104.22 N/A N/A
5-1907126-0 FO C/A MTRJ LC YEL 62.5 ORN EA B  $           151.05 31.00%  $              104.22 N/A N/A
5-1907129-0 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           158.61 31.00%  $              109.44 N/A N/A
5-1907130-0 FO C/A LC VIO MTRJ 62.5 ORN EA B  $           158.61 31.00%  $              109.44 N/A N/A
5-1907134-0 FO C/A LC RED MTRJ XG AQU EA B  $           174.84 31.00%  $              120.64 N/A N/A
5-1907134-1 FO C/A LC RED MTRJ XG AQU EA B  $           177.09 31.00%  $              122.19 N/A N/A
5-1907134-2 FO C/A LC RED MTRJ XG AQU EA B  $           179.32 31.00%  $              123.73 N/A N/A
5-1907134-3 FO C/A LC RED MTRJ XG AQU EA B  $           181.57 31.00%  $              125.28 N/A N/A
5-1907134-4 FO C/A LC RED MTRJ XG AQU EA B  $           183.80 31.00%  $              126.82 N/A N/A
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5-1907134-5 FO C/A LC RED MTRJ XG AQU EA B  $           186.03 31.00%  $              128.36 N/A N/A
5-1907134-6 FO C/A LC RED MTRJ XG AQU EA B  $           188.26 31.00%  $              129.90 N/A N/A
5-1907134-7 FO C/A LC RED MTRJ XG AQU EA B  $           190.49 31.00%  $              131.44 N/A N/A
5-1907134-8 FO C/A LC RED MTRJ XG AQU EA B  $           192.74 31.00%  $              132.99 N/A N/A
5-1907134-9 FO C/A LC RED MTRJ XG AQU EA B  $           194.99 31.00%  $              134.54 N/A N/A
5-1907136-0 FO C/A LC YEL MTRJ XG AQU EA B  $           174.84 31.00%  $              120.64 N/A N/A
5-1907136-1 FO C/A LC YEL MTRJ XG AQU EA B  $           177.09 31.00%  $              122.19 N/A N/A
5-1907136-2 FO C/A LC YEL MTRJ XG AQU EA B  $           179.32 31.00%  $              123.73 N/A N/A
5-1907136-3 FO C/A LC YEL MTRJ XG AQU EA B  $           181.57 31.00%  $              125.28 N/A N/A
5-1907136-4 FO C/A LC YEL MTRJ XG AQU EA B  $           183.80 31.00%  $              126.82 N/A N/A
5-1907136-5 FO C/A LC YEL MTRJ XG AQU EA B  $           186.05 31.00%  $              128.37 N/A N/A
5-1907136-6 FO C/A LC YEL MTRJ XG AQU EA B  $           188.26 31.00%  $              129.90 N/A N/A
5-1907136-7 FO C/A LC YEL MTRJ XG AQU EA B  $           190.49 31.00%  $              131.44 N/A N/A
5-1907136-8 FO C/A LC YEL MTRJ XG AQU EA B  $           192.74 31.00%  $              132.99 N/A N/A
5-1907136-9 FO C/A LC YEL MTRJ XG AQU EA B  $           194.99 31.00%  $              134.54 N/A N/A
5-1907138-0 FO C/A LC ORN MTRJ XG AQU EA B  $           183.59 31.00%  $              126.68 N/A N/A
5-1907140-0 FO C/A LC VIO MTRJ XG AQU EA B  $           183.59 31.00%  $              126.68 N/A N/A
5-1907140-1 FO C/A LC VIO MTRJ XG AQU EA B  $           185.93 31.00%  $              128.29 N/A N/A
5-1907140-2 FO C/A LC VIO MTRJ XG AQU EA B  $           188.28 31.00%  $              129.91 N/A N/A
5-1907140-3 FO C/A LC VIO MTRJ XG AQU EA B  $           190.63 31.00%  $              131.53 N/A N/A
5-1907140-4 FO C/A LC VIO MTRJ XG AQU EA B  $           192.99 31.00%  $              133.16 N/A N/A
5-1907140-5 FO C/A LC VIO MTRJ XG AQU EA B  $           195.34 31.00%  $              134.78 N/A N/A
5-1907140-6 FO C/A LC VIO MTRJ XG AQU EA B  $           197.68 31.00%  $              136.40 N/A N/A
5-1907140-7 FO C/A LC VIO MTRJ XG AQU EA B  $           200.03 31.00%  $              138.02 N/A N/A
5-1907140-8 FO C/A LC VIO MTRJ XG AQU EA B  $           202.40 31.00%  $              139.66 N/A N/A
5-1907140-9 FO C/A LC VIO MTRJ XG AQU EA B  $           204.72 31.00%  $              141.26 N/A N/A
5-1907363-0 CA FO SM OFNR 2 SC/APC EA B  $           133.80 31.00%  $                92.32 N/A N/A
5-1907375-0 PT FO 2.0MM OFNR XG LC SC YEL EA B  $           154.84 31.00%  $              106.84 N/A N/A
5-1907376-0 PT FO 2.0MM OFNR SM LC SC YEL EA B  $             97.17 31.00%  $                67.05 N/A N/A
5-1907377-0 PT FO 2.0MM OFNR XG,LC SEC RED EA B  $           154.84 31.00%  $              106.84 N/A N/A
5-1907394-0 CA 50 MTRJ BLUE SEC-LC OFNR EA B  $           155.90 31.00%  $              107.57 N/A N/A
5-1907395-0 FO C/A MTRJ BLU LC 62.5 ORN EA B  $           157.42 31.00%  $              108.62 N/A N/A
5-1907396-0 CA,50,MTRJ RED SEC-LC STD EA B  $           157.42 31.00%  $              108.62 N/A N/A
5-1907398-0 CA 50 MTRJ GREEN SEC-LC OFNR EA B  $           155.90 31.00%  $              107.57 N/A N/A
5-1907399-0 FO C/A MTRJ RED SC 62.5 ORN EA B  $           157.07 31.00%  $              108.38 N/A N/A
5-1907429-0 FO C/A MTRJ SC XG AQU EA B  $           132.90 31.00%  $                91.70 N/A N/A
5-1907445-0 FO C/A MTRJ RED  62.5 ORN EA B  $           131.55 31.00%  $                90.77 N/A N/A
5-1907484-0 FO C/A MTRJ BLU  62.5 ORN EA B  $           241.53 31.00%  $              166.66 N/A N/A
5-1907682-0 FO C/A SC ST XG AQU EA B  $           156.71 31.00%  $              108.13 N/A N/A
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5-1907684-0 CA XG RED OFNP MPO RED SEC EA B  $        5,886.26 31.00%  $           4,061.52 N/A N/A
5-1907684-1 CA XG RED OFNP MPO RED SEC EA B  $        6,137.33 31.00%  $           4,234.76 N/A N/A
5-1907684-2 CA XG RED OFNP MPO RED SEC EA B  $        6,388.36 31.00%  $           4,407.97 N/A N/A
5-1907684-3 CA XG RED OFNP MPO RED SEC EA B  $        6,639.41 31.00%  $           4,581.19 N/A N/A
5-1907684-4 CA XG RED OFNP MPO RED SEC EA B  $        6,890.47 31.00%  $           4,754.42 N/A N/A
5-1907684-5 CA XG RED OFNP MPO RED SEC EA B  $        7,141.52 31.00%  $           4,927.65 N/A N/A
5-1907684-6 CA XG RED OFNP MPO RED SEC EA B  $        7,392.55 31.00%  $           5,100.86 N/A N/A
5-1907684-7 CA XG RED OFNP MPO RED SEC EA B  $        7,643.62 31.00%  $           5,274.10 N/A N/A
5-1907684-8 CA XG RED OFNP MPO RED SEC EA B  $        7,894.65 31.00%  $           5,447.31 N/A N/A
5-1907684-9 CA XG RED OFNP MPO RED SEC EA B  $        8,145.69 31.00%  $           5,620.53 N/A N/A
5-1907685-0 FO C/A MPO YEL MPO YEL XG YEL EA B  $        5,886.26 31.00%  $           4,061.52 N/A N/A
5-1907685-1 FO C/A MPO YEL MPO YEL XG YEL EA B  $        5,886.26 31.00%  $           4,061.52 N/A N/A
5-1907685-2 FO C/A MPO YEL MPO YEL XG YEL EA B  $        6,388.36 31.00%  $           4,407.97 N/A N/A
5-1907685-3 FO C/A MPO YEL MPO YEL XG YEL EA B  $        6,639.41 31.00%  $           4,581.19 N/A N/A
5-1907685-4 FO C/A MPO YEL MPO YEL XG YEL EA B  $        6,890.47 31.00%  $           4,754.42 N/A N/A
5-1907685-5 FO C/A MPO YEL MPO YEL XG YEL EA B  $        7,141.52 31.00%  $           4,927.65 N/A N/A
5-1907685-6 FO C/A MPO YEL MPO YEL XG YEL EA B  $        7,392.55 31.00%  $           5,100.86 N/A N/A
5-1907685-7 FO C/A MPO YEL MPO YEL XG YEL EA B  $        7,643.62 31.00%  $           5,274.10 N/A N/A
5-1907685-8 FO C/A MPO YEL MPO YEL XG YEL EA B  $        7,894.65 31.00%  $           5,447.31 N/A N/A
5-1907685-9 FO C/A MPO YEL MPO YEL XG YEL EA B  $        8,145.69 31.00%  $           5,620.53 N/A N/A
5-1907686-0 CA XG ORNG OFNP MPO ORNG SEC EA B  $        5,908.30 31.00%  $           4,076.73 N/A N/A
5-1907686-1 CA XG ORNG OFNP MPO ORNG SEC EA B  $        6,159.35 31.00%  $           4,249.95 N/A N/A
5-1907686-2 CA XG ORNG OFNP MPO ORNG SEC EA B  $        6,410.40 31.00%  $           4,423.18 N/A N/A
5-1907686-3 CA XG ORNG OFNP MPO ORNG SEC EA B  $        6,661.45 31.00%  $           4,596.40 N/A N/A
5-1907686-4 CA XG ORNG OFNP MPO ORNG SEC EA B  $        6,912.49 31.00%  $           4,769.62 N/A N/A
5-1907686-5 CA XG ORNG OFNP MPO ORNG SEC EA B  $        7,163.54 31.00%  $           4,942.84 N/A N/A
5-1907686-6 CA XG ORNG OFNP MPO ORNG SEC EA B  $        7,414.59 31.00%  $           5,116.07 N/A N/A
5-1907686-7 CA XG ORNG OFNP MPO ORNG SEC EA B  $        7,665.65 31.00%  $           5,289.30 N/A N/A
5-1907686-8 CA XG ORNG OFNP MPO ORNG SEC EA B  $        7,916.68 31.00%  $           5,462.51 N/A N/A
5-1907686-9 CA XG ORNG OFNP MPO ORNG SEC EA B  $        8,167.73 31.00%  $           5,635.73 N/A N/A
5-1907806-0 FO C/A MTRJ RED SC 50/125 RED EA B  $           162.72 31.00%  $              112.28 N/A N/A
5-1907808-0 FO C/A MTRJ BLU SC 50/125 BLU EA B  $           164.82 31.00%  $              113.73 N/A N/A
5-1907836-0 FO C/A MTRJ YEL SC 62.5 ORN EA B  $           157.07 31.00%  $              108.38 N/A N/A
5-1907849-0 FO C/A MTRJ YEL SC 62.5 ORN EA B  $           147.59 31.00%  $              101.84 N/A N/A
5-1907858-0 CA XG 12F MPO-LC RUG FAN OUT EA B  $        2,376.98 31.00%  $           1,640.12 N/A N/A
5-1907858-1 CA XG 12F MPO-LC RUG FAN OUT EA B  $           680.45 31.00%  $              469.51 N/A N/A
5-1907858-2 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,160.01 31.00%  $              800.41 N/A N/A
5-1907858-3 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,122.65 31.00%  $              774.63 N/A N/A
5-1907858-4 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,350.60 31.00%  $              931.91 N/A N/A
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5-1907858-5 CA XG 12F MPO-LC RUG FAN OUT EA B  $           973.17 31.00%  $              671.49 N/A N/A
5-1907858-6 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,025.48 31.00%  $              707.58 N/A N/A
5-1907858-7 CA XG 12F MPO-LC RUG FAN OUT EA B  $        1,062.86 31.00%  $              733.37 N/A N/A
5-1907883-0 FO C/A MPOpt MPOpt XG AQU EA B  $        5,258.35 31.00%  $           3,628.26 N/A N/A
5-1907883-1 FO C/A MPOpt MPOpt XG AQU EA B  $        5,470.49 31.00%  $           3,774.64 N/A N/A
5-1907883-2 FO C/A MPOpt MPOpt XG AQU EA B  $        5,682.66 31.00%  $           3,921.04 N/A N/A
5-1907883-3 FO C/A MPOpt MPOpt XG AQU EA B  $        5,894.80 31.00%  $           4,067.41 N/A N/A
5-1907883-4 FO C/A MPOpt MPOpt XG AQU EA B  $        6,106.97 31.00%  $           4,213.81 N/A N/A
5-1907883-5 FO C/A MPOpt MPOpt XG AQU EA B  $        6,319.11 31.00%  $           4,360.19 N/A N/A
5-1907883-6 FO C/A MPOpt MPOpt XG AQU EA B  $        6,531.28 31.00%  $           4,506.58 N/A N/A
5-1907883-7 FO C/A MPOpt MPOpt XG AQU EA B  $        6,743.42 31.00%  $           4,652.96 N/A N/A
5-1907883-8 FO C/A MPOpt MPOpt XG AQU EA B  $        6,955.59 31.00%  $           4,799.36 N/A N/A
5-1907883-9 FO C/A MPOpt MPOpt XG AQU EA B  $        7,167.73 31.00%  $           4,945.73 N/A N/A
5-1918472-0 PIGTAIL,F/O,2.0MM XG ,LC DUPLE EA B  $           149.40 31.00%  $              103.09 N/A N/A
5-1918667-0 FO C/A MTRJ RED LC XG AQU EA B  $           220.78 31.00%  $              152.34 N/A N/A
5-1918669-0 FO C/A MTRJ YEL LC 50/125 ORN EA B  $           157.42 31.00%  $              108.62 N/A N/A
5-1918670-0 C/A,XG,MT-RJ YS TO LC EA B  $           220.78 31.00%  $              152.34 N/A N/A
5-1918673-0 FO C/A LC MTRJ GRN 62.5 ORN EA B  $           157.42 31.00%  $              108.62 N/A N/A
5-1918679-0 FO C/A MTRJ ORN LC 62.5 ORN EA B  $           165.28 31.00%  $              114.04 N/A N/A
5-1918683-0 FO C/A MTRJ BRN LC 62.5 ORN EA B  $           165.28 31.00%  $              114.04 N/A N/A
5-1918687-0 FO C/A MTRJ GRY LC 62.5 ORN EA B  $           165.28 31.00%  $              114.04 N/A N/A
5-1918691-0 FO C/A MTRJ VIO LC 62.5 ORN EA B  $           165.28 31.00%  $              114.04 N/A N/A
5-1918695-0 FO C/A MTRJ ROS LC 62.5 ORN EA B  $           165.28 31.00%  $              114.04 N/A N/A
5-1918699-0 FO C/A MTRJ AQU LC 62.5 ORN EA B  $           165.28 31.00%  $              114.04 N/A N/A
5-1918703-0 C/A,XG,MT-RJ YS TO ST EA B  $           182.30 31.00%  $              125.79 N/A N/A
5-1918739-0 C/A,SM,MTRJ-MTRJ BL SEC EA B  $           113.84 31.00%  $                78.55 N/A N/A
5-1918740-0 C/A,SM,MTRJ BL SEC-SC EA B  $           113.84 31.00%  $                78.55 N/A N/A
5-1918751-0 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,484.08 31.00%  $           1,024.02 N/A N/A
5-1918751-1 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,528.19 31.00%  $           1,054.45 N/A N/A
5-1918751-2 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,572.30 31.00%  $           1,084.89 N/A N/A
5-1918751-3 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,616.42 31.00%  $           1,115.33 N/A N/A
5-1918751-4 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,660.53 31.00%  $           1,145.77 N/A N/A
5-1918751-5 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,704.64 31.00%  $           1,176.20 N/A N/A
5-1918751-6 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,748.78 31.00%  $           1,206.66 N/A N/A
5-1918751-7 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,792.87 31.00%  $           1,237.08 N/A N/A
5-1918751-8 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,837.00 31.00%  $           1,267.53 N/A N/A
5-1918751-9 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,881.12 31.00%  $           1,297.97 N/A N/A
5-1933335-0 C/A, MP8P,GRY,CAT6A,CMP, 568B EA B  $           130.17 31.00%  $                89.82 N/A N/A
5-1933373-2 KIT,8P,MP,END A,CAT6,SLIMLINE EA B  $           785.49 31.00%  $              541.99 N/A N/A
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5-1933373-3 KIT,8P,MP,END A,CAT6,SLIMLINE EA B  $           785.49 31.00%  $              541.99 N/A N/A
5-1933374-2 KIT,8P,MP,END B,CAT6,SLIMLINE EA B  $           785.49 31.00%  $              541.99 N/A N/A
5-1933374-3 KIT,8P,MP,END B,CAT6,SLIMLINE EA B  $           785.49 31.00%  $              541.99 N/A N/A
5-1933400-0 CA ASSY,PWR/PWR,3-3-2,600 EA B  $           404.20 31.00%  $              278.90 N/A N/A
5-1933401-0 CA ASSY,PWR/LINE,3-3-2,600 EA B  $           405.37 31.00%  $              279.71 N/A N/A
5-1933402-0 CA ASSY,PWR ENT,3-3-2,600 EA B  $           405.31 31.00%  $              279.66 N/A N/A
5-1933403-0 CA ASSY,LINE ENT,3-3-2,600 EA B  $           407.08 31.00%  $              280.89 N/A N/A
5-1933404-0 CA ASSY,LINE/LINE,3-3-2,600 EA B  $           407.10 31.00%  $              280.90 N/A N/A
5-1933431-2 KIT,8P,MP,END A,CAT6,SHIELDED EA B  $               2.63 31.00%  $                  1.81 N/A N/A
5-1933431-3 KIT,8P,MP,END A,CAT6,SHIELDED EA B  $               2.54 31.00%  $                  1.75 N/A N/A
5-1933432-2 KIT,8P,MP,END B,CAT6,SHIELDED EA B  $               2.63 31.00%  $                  1.81 N/A N/A
5-1933432-3 KIT,8P,MP,END B,CAT6,SHIELDED EA B  $               2.54 31.00%  $                  1.75 N/A N/A
5-1933433-2 KIT,8P,MP,.310 ,CAT6,SHIELDED EA B  $               4.10 31.00%  $                  2.83 N/A N/A
5-1933433-3 KIT,8P,MP,.310 ,CAT6,SHIELDED EA B  $               4.10 31.00%  $                  2.83 N/A N/A
5-1933441-1 KIT,8P,MOD PLUG,STRD,CAT6,4.7-5.3MM EA B  $        1,028.32 31.00%  $              709.54 N/A N/A
5-1933441-2 KIT,8P,MOD PLUG,STRD,CAT6,4.7-5.3MM EA B  $           956.71 31.00%  $              660.13 N/A N/A
5-1933441-3 KIT,8P,MOD PLUG,STRD,CAT6,4.7-5.3MM EA B  $        1,103.73 31.00%  $              761.57 N/A N/A
5-1933442-1 KIT,8P,MOD PLUG,SOLID,CAT6,4.7-5.3MM EA B  $           987.67 31.00%  $              681.49 N/A N/A
5-1933442-2 KIT,8P,MOD PLUG,SOLID,CAT6,4.7-5.3MM EA B  $           917.81 31.00%  $              633.29 N/A N/A
5-1933442-3 KIT,8P,MOD PLUG,SOLID,CAT6,4.7-5.3MM EA B  $           987.27 31.00%  $              681.22 N/A N/A
5-1933920-0 C/A, MP8P,GRY,CAT6A,CMR, 568A EA B  $           106.67 31.00%  $                73.60 N/A N/A
5-1933921-0 C/A, MP8P,GRY,CAT6A,CMR, 568B EA B  $           106.67 31.00%  $                73.60 N/A N/A
5-1933997-2 MJPLUG,10P,ROUND,SOLID,24-28 EA B  $           556.86 31.00%  $              384.23 N/A N/A
5-1933997-3 MJPLUG,10P,ROUND,SOLID,24-28 EA B  $           620.53 31.00%  $              428.17 N/A N/A
5-1938074-0 FO C/A SC SC XG AQU EA B  $           149.61 31.00%  $              103.23 N/A N/A
5-1938979-0 C/A,62.5,MPO-LC EA B  $        1,079.23 31.00%  $              744.67 N/A N/A
5-1938979-1 C/A,62.5,MPO-LC EA B  $        1,088.78 31.00%  $              751.26 N/A N/A
5-1938979-2 C/A,62.5,MPO-LC EA B  $        1,098.34 31.00%  $              757.85 N/A N/A
5-1938979-3 C/A,62.5,MPO-LC EA B  $        1,107.92 31.00%  $              764.46 N/A N/A
5-1938979-4 C/A,62.5,MPO-LC EA B  $        1,117.47 31.00%  $              771.05 N/A N/A
5-1938979-5 C/A,62.5,MPO-LC EA B  $        1,127.03 31.00%  $              777.65 N/A N/A
5-1938979-6 C/A,62.5,MPO-LC EA B  $        1,136.59 31.00%  $              784.25 N/A N/A
5-1938979-7 C/A,62.5,MPO-LC EA B  $        1,146.17 31.00%  $              790.86 N/A N/A
5-1938979-8 C/A,62.5,MPO-LC EA B  $        1,155.72 31.00%  $              797.45 N/A N/A
5-1938979-9 C/A,62.5,MPO-LC EA B  $        1,165.26 31.00%  $              804.03 N/A N/A
5-1938981-0 C/A,62.5,MPO-LC EA B  $        1,079.23 31.00%  $              744.67 N/A N/A
5-1938981-1 C/A,62.5,MPO-LC EA B  $        1,088.78 31.00%  $              751.26 N/A N/A
5-1938981-2 C/A,62.5,MPO-LC EA B  $        1,098.34 31.00%  $              757.85 N/A N/A
5-1938981-3 C/A,62.5,MPO-LC EA B  $        1,107.92 31.00%  $              764.46 N/A N/A
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5-1938981-4 C/A,62.5,MPO-LC EA B  $        1,117.47 31.00%  $              771.05 N/A N/A
5-1938981-5 C/A,62.5,MPO-LC EA B  $        1,127.03 31.00%  $              777.65 N/A N/A
5-1938981-6 C/A,62.5,MPO-LC EA B  $        1,136.59 31.00%  $              784.25 N/A N/A
5-1938981-7 C/A,62.5,MPO-LC EA B  $        1,146.17 31.00%  $              790.86 N/A N/A
5-1938981-8 C/A,62.5,MPO-LC EA B  $        1,155.72 31.00%  $              797.45 N/A N/A
5-1938981-9 C/A,62.5,MPO-LC EA B  $        1,165.26 31.00%  $              804.03 N/A N/A
5-1985009-0 CA 50/125 24F YELLOW OFCP MPO EA B  $        9,864.99 31.00%  $           6,806.84 N/A N/A
5-1985009-1 CA 50/125 24F YELLOW OFCP MPO EA B  $      10,262.09 31.00%  $           7,080.84 N/A N/A
5-1985009-2 CA 50/125 24F YELLOW OFCP MPO EA B  $      10,659.19 31.00%  $           7,354.84 N/A N/A
5-1985009-3 CA 50/125 24F YELLOW OFCP MPO EA B  $      11,056.29 31.00%  $           7,628.84 N/A N/A
5-1985009-4 CA 50/125 24F YELLOW OFCP MPO EA B  $      11,453.39 31.00%  $           7,902.84 N/A N/A
5-1985009-5 CA 50/125 24F YELLOW OFCP MPO EA B  $      11,850.49 31.00%  $           8,176.84 N/A N/A
5-1985009-6 CA 50/125 24F YELLOW OFCP MPO EA B  $      12,247.59 31.00%  $           8,450.84 N/A N/A
5-1985009-7 CA 50/125 24F YELLOW OFCP MPO EA B  $      12,644.69 31.00%  $           8,724.84 N/A N/A
5-1985009-8 CA 50/125 24F YELLOW OFCP MPO EA B  $      13,041.79 31.00%  $           8,998.84 N/A N/A
5-1985009-9 CA 50/125 24F YELLOW OFCP MPO EA B  $      13,438.89 31.00%  $           9,272.83 N/A N/A
5-1985333-0 C/A,XG,MPO-LC DUP,OFNP EA B  $        1,001.42 31.00%  $              690.98 N/A N/A
5-1985333-1 C/A,XG,MPO-LC DUP,OFNP EA B  $        1,012.96 31.00%  $              698.94 N/A N/A
5-1985333-2 C/A,XG,MPO-LC DUP,OFNP EA B  $        1,024.50 31.00%  $              706.91 N/A N/A
5-1985333-3 C/A,XG,MPO-LC DUP,OFNP EA B  $        1,036.02 31.00%  $              714.85 N/A N/A
5-1985333-4 C/A,XG,MPO-LC DUP,OFNP EA B  $        1,047.55 31.00%  $              722.81 N/A N/A
5-1985333-5 C/A,XG,MPO-LC DUP,OFNP EA B  $        1,059.09 31.00%  $              730.77 N/A N/A
5-1985333-6 C/A,XG,MPO-LC DUP,OFNP EA B  $        1,070.63 31.00%  $              738.73 N/A N/A
5-1985333-7 C/A,XG,MPO-LC DUP,OFNP EA B  $        1,082.15 31.00%  $              746.68 N/A N/A
5-1985333-8 C/A,XG,MPO-LC DUP,OFNP EA B  $        1,093.69 31.00%  $              754.65 N/A N/A
5-1985333-9 C/A,XG,MPO-LC DUP,OFNP EA B  $        1,105.23 31.00%  $              762.61 N/A N/A
5-2055422-0 XPRZ2-P-XXX-050M-ODB-SX2 EA B  $             88.84 31.0%  $                61.30 N/A N/A
5-2064389-0 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        9,598.81 31.00%  $           6,623.18 N/A N/A
5-2064389-1 PT 48F I/O OFNP 62.5 EBW MPO EA B  $        9,983.64 31.00%  $           6,888.71 N/A N/A
5-2064389-2 PT 48F I/O OFNP 62.5 EBW MPO EA B  $      10,368.45 31.00%  $           7,154.23 N/A N/A
5-2064389-3 PT 48F I/O OFNP 62.5 EBW MPO EA B  $      10,753.30 31.00%  $           7,419.78 N/A N/A
5-2064389-4 PT 48F I/O OFNP 62.5 EBW MPO EA B  $      11,138.13 31.00%  $           7,685.31 N/A N/A
5-2064389-5 PT 48F I/O OFNP 62.5 EBW MPO EA B  $      11,522.94 31.00%  $           7,950.83 N/A N/A
5-2064389-6 PT 48F I/O OFNP 62.5 EBW MPO EA B  $      11,907.77 31.00%  $           8,216.36 N/A N/A
5-2064389-7 PT 48F I/O OFNP 62.5 EBW MPO EA B  $      12,292.62 31.00%  $           8,481.91 N/A N/A
5-2064389-8 PT 48F I/O OFNP 62.5 EBW MPO EA B  $      12,677.44 31.00%  $           8,747.43 N/A N/A
5-2064389-9 PT 48F I/O OFNP 62.5 EBW MPO EA B  $      13,062.27 31.00%  $           9,012.97 N/A N/A
5-2111250-0 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,230.97 31.00%  $              849.37 N/A N/A
5-2111250-2 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,243.47 31.00%  $              857.99 N/A N/A
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5-2111250-4 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,255.97 31.00%  $              866.62 N/A N/A
5-2111250-6 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,268.47 31.00%  $              875.24 N/A N/A
5-2111250-8 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,280.97 31.00%  $              883.87 N/A N/A
5-2111251-5 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,887.08 31.00%  $           1,302.09 N/A N/A
5-2111252-5 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        2,511.94 31.00%  $           1,733.24 N/A N/A
5-2111262-2 Mod Plug,UTP,Slimline,CAT5e/CA EA B  $           887.08 31.00%  $              612.09 N/A N/A
5-2111262-3 Mod Plug,UTP,Slimline,CAT5e/CAT6 EA B  $           931.31 31.00%  $              642.60 N/A N/A
5-2111270-0 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,330.97 31.00%  $              918.37 N/A N/A
5-2111270-2 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,343.45 31.00%  $              926.98 N/A N/A
5-2111270-4 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,355.95 31.00%  $              935.61 N/A N/A
5-2111270-6 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,368.45 31.00%  $              944.23 N/A N/A
5-2111270-8 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,380.94 31.00%  $              952.85 N/A N/A
5-2111271-5 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,987.06 31.00%  $           1,371.07 N/A N/A
5-2111272-5 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        2,611.91 31.00%  $           1,802.22 N/A N/A
5-2111280-0 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,083.11 31.00%  $              747.35 N/A N/A
5-2111280-2 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,095.59 31.00%  $              755.96 N/A N/A
5-2111280-4 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,108.09 31.00%  $              764.58 N/A N/A
5-2111280-6 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,120.59 31.00%  $              773.21 N/A N/A
5-2111280-8 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,133.07 31.00%  $              781.82 N/A N/A
5-2111281-5 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,739.20 31.00%  $           1,200.05 N/A N/A
5-2111282-5 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        2,364.06 31.00%  $           1,631.20 N/A N/A
5-2111290-0 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           739.41 31.00%  $              510.19 N/A N/A
5-2111290-2 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           746.91 31.00%  $              515.37 N/A N/A
5-2111290-4 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           754.41 31.00%  $              520.54 N/A N/A
5-2111290-6 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           761.91 31.00%  $              525.72 N/A N/A
5-2111290-8 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           769.41 31.00%  $              530.89 N/A N/A
5-2111291-5 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $        1,133.07 31.00%  $              781.82 N/A N/A
5-2111292-5 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $        1,508.00 31.00%  $           1,040.52 N/A N/A
5-2111300-0 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           797.74 31.00%  $              550.44 N/A N/A
5-2111300-2 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           805.24 31.00%  $              555.62 N/A N/A
5-2111300-4 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           812.74 31.00%  $              560.79 N/A N/A
5-2111300-6 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           820.24 31.00%  $              565.97 N/A N/A
5-2111300-8 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           827.74 31.00%  $              571.14 N/A N/A
5-2111301-5 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $        1,191.39 31.00%  $              822.06 N/A N/A
5-2111302-5 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $        1,566.32 31.00%  $           1,080.76 N/A N/A
5-2111310-0 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           630.94 31.00%  $              435.35 N/A N/A
5-2111310-2 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           638.21 31.00%  $              440.36 N/A N/A
5-2111310-4 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           645.49 31.00%  $              445.39 N/A N/A
5-2111310-6 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           652.76 31.00%  $              450.40 N/A N/A
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5-2111310-8 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           679.84 31.00%  $              469.09 N/A N/A
5-2111311-5 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $        1,013.11 31.00%  $              699.05 N/A N/A
5-2111312-5 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $        1,418.44 31.00%  $              978.72 N/A N/A
5-2111366-1 TMRJ-1SURG-SS051M EA B  $           525.23 31.00%  $              362.41 N/A N/A
5-2111403-0 C/A, MP8P,BLU,CAT6A,CMP, 568B EA B  $           130.17 31.00%  $                89.82 N/A N/A
5-2111404-0 C/A, MP8P,BLU,CAT6A,CMR, 568B EA B  $           106.67 31.00%  $                73.60 N/A N/A
5-2111413-1 CARD STOCK LABEL, PATCH PNL EA B  $               0.14 31.00%  $                  0.10 N/A N/A
5-2111414-1 ADHSV LABEL, PATCH PNL EA B  $               0.30 31.00%  $                  0.21 N/A N/A
5-2111415-1 CARD STOCK LABEL, FACE PLATE EA B  $               0.12 31.00%  $                  0.08 N/A N/A
5-2111416-1 ADHSV LABEL, PATCH PNL EA B  $               0.24 31.00%  $                  0.17 N/A N/A
5-2111425-1 ADHSV LABEL, PATCH PNL, 3.75x. EA B  $               0.16 31.00%  $                  0.11 N/A N/A
5-2111434-1 KIT,8P,MOD PLUG,STRANDED,CAT6 EA B  $        1,132.88 31.00%  $              781.69 N/A N/A
5-2111434-2 KIT,8P,MOD PLUG,STRANDED,CAT6 EA B  $        1,004.56 31.00%  $              693.15 N/A N/A
5-2111434-3 KIT,8P,MOD PLUG,STRANDED,CAT6 EA B  $        1,158.92 31.00%  $              799.65 N/A N/A
5-2111496-0 C/A, MP8P,WT,CAT6A,CMR EA B  $           106.67 31.00%  $                73.60 N/A N/A
5-2193271-8 CA, FO, SM, 72F OSPA, MPO SEC BLU EA B  $      13,107.17 31.0%  $           9,043.95 N/A N/A
5-2193272-8 CA, FO, 0M1, 24F OSPA, MPO SEC BRN EA B  $      10,730.34 31.0%  $           7,403.93 N/A N/A
5-2193273-8 CA, FO, 0M1, 24F OSPA, MPO SEC RED EA B  $      10,730.34 31.0%  $           7,403.93 N/A N/A
522132-000 CERTI-SEAL CLOSURE 6 PR BURIED EA B  $               5.71 31.0%  $                  3.94 N/A N/A
5-2286081-1 BULK LABEL,ADHSV,QR CODE EA B  $             12.83 31.00%  $                  8.85 N/A N/A
524P-08021-9A 524P-08021-9A: STUB,24F,SCA,SM,900,21 MT EA B  $             24.04 31.0%  $                16.59 N/A N/A
524P-08025F-9 524P-08025F-9: PIG,SC,SM,24F,RIBBON,STUB EA B  $             36.25 31.0%  $                25.01 N/A N/A
524P-08100-9 524P-08100-9: PIG,SC,24F,SM,DIST,100M EA B  $             24.04 31.0%  $                16.59 N/A N/A
526672-000 UBFO-C-100-D-L-C-S-4 EA B  $        2,124.90 31.0%  $           1,466.18 N/A N/A
5267 2 530-00 5267 2 530-00: FIXING MATERIAL FOR CONCR EA B  $             45.11 31.0%  $                31.13 N/A N/A
5267 2 577-02 5267 2 577-02: FIXING MATERIAL FOR BACKM EA B  $             12.88 31.0%  $                  8.89 N/A N/A
5267 3 585-02 5267 3 585-02: BACKMNT FRAME 2/10 31 WAY EA B  $             79.05 31.0%  $                54.54 N/A N/A
52P-080059A-SR 52P-080059A-SR: C/A SIM SC/APC SM-PGTL 5 EA B  $             24.04 31.0%  $                16.59 N/A N/A
52P-08005-9-SR 52P-08005-9-SR: C/A SIM SC/UPC SM/UPC-PG EA B  $             24.04 31.0%  $                16.59 N/A N/A
52P-08005-X-SR 52P-08005-X-SR: PIGTAIL,NO CONN,SM,2MM,S EA B  $             24.04 31.0%  $                16.59 N/A N/A
5-336584-1 SUBASSY CAT 6 SIDE ENTRY JACK EA B  $               2.60 31.00%  $                  1.79 N/A N/A
53365T-000 FOSC-ACC-GRND-BRAID-COMN EA B  $               7.65 31.0%  $                  5.28 N/A N/A
5349565-1 FOMM50 LEAD 2.5 TZ SC/PC-SC/PC EA B  $             32.59 31.00%  $                22.49 N/A N/A
5349565-2 FOMM50 LEAD 2.5 TZ SC/PC-SC/PC DPX EA B  $             34.00 31.00%  $                23.46 N/A N/A
5349565-3 FOMM50 LEAD 2.5 TZ SC/PC-SC/PC DPX EA B  $             35.38 31.00%  $                24.41 N/A N/A
5349565-4 FOMM50 LEAD 2.5 TZ SC/PC-SC/PC DPX 4M EA B  $             40.29 31.00%  $                27.80 N/A N/A
5349565-5 FOMM50 LEAD 2.5 TZ SC/PC-SC/PC DPX EA B  $             41.83 31.00%  $                28.86 N/A N/A
5349565-6 FOMM50 LEAD 2.5 TZ SC/PC-SC/PC DPX EA B  $             43.34 31.00%  $                29.90 N/A N/A
5349565-7 FOMM50 LEAD 2.5 TZ SC/PC-SC/PC DPX EA B  $             44.88 31.00%  $                30.97 N/A N/A
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5349565-8 FOMM50 LEAD 2.5 TZ SC/PC-SC/PC DPX EA B  $             46.44 31.00%  $                32.04 N/A N/A
5349565-9 FOMM50 LEAD 2.5 TZ SC/PC-SC/PC DPX EA B  $             47.96 31.00%  $                33.09 N/A N/A
5349580-1 FOMM62.5 LEAD 2.5S  TZ  ST -SC DPX EA B  $             41.59 31.00%  $                28.70 N/A N/A
5349580-2 FOMM62.5 LEAD 2.5S  TZ  ST -SC EA B  $             43.06 31.00%  $                29.71 N/A N/A
5349580-3 FOMM62.5 LEAD 2.5S  TZ  ST -SC EA B  $             44.50 31.00%  $                30.71 N/A N/A
5349580-4 FOMM62.5 LEAD 2.5S  TZ  ST -SC DPX EA B  $             45.96 31.00%  $                31.71 N/A N/A
5349580-5 FOMM62.5 LEAD 2.5S  TZ  ST -SC DPX EA B  $             47.42 31.00%  $                32.72 N/A N/A
5349580-6 FOMM62.5 LEAD 2.5S  TZ  ST -SC DPX EA B  $             48.88 31.00%  $                33.73 N/A N/A
5349580-7 FOMM62.5 LEAD 2.5S  TZ  ST -SC DPX EA B  $             50.32 31.00%  $                34.72 N/A N/A
5349580-8 FOMM62.5 LEAD 2.5S  TZ  ST -SC DPX EA B  $             51.79 31.00%  $                35.74 N/A N/A
5349580-9 FOMM62.5 LEAD 2.5S  TZ  ST -SC DPX EA B  $             53.23 31.00%  $                36.73 N/A N/A
5-406342-3 MJPLUG,8P,RND,STR,SHLD,SM,2628 EA B  $        1,143.80 31.00%  $              789.22 N/A N/A
5-406347-2 MJPLUG,8P,RND,SLD,SHLD,SM2628 EA B  $        1,051.57 31.00%  $              725.58 N/A N/A
5-406347-3 MJPLUG,8P,RND,SLD,SHLD,SM2628 EA B  $        1,143.80 31.00%  $              789.22 N/A N/A
5-406428-1 PCB CONN BLK ASSY,COMP.PIN,4P EA B  $           963.08 31.00%  $              664.53 N/A N/A
5-406428-2 PCB CONN BLK ASSY,COMP.PIN,4P EA B  $           963.08 31.00%  $              664.53 N/A N/A
5-406938-2 MJPLUG,10P,RND,STRD,SM CD,2628 EA B  $           710.93 31.00%  $              490.54 N/A N/A
5-406999-2 MJPLUG,8P,RND,STR,SHL,CAT5,KEY EA B  $           991.31 31.00%  $              684.00 N/A N/A
548P-08100F-4 548P-08100F-4: PIG,FC,48F,SM,DIST,100FT EA B  $             24.04 31.0%  $                16.59 N/A N/A
5492018-5 C/A,SM,LDS,FC(NG)TO2.5BAY33FT EA B  $             34.00 31.00%  $                23.46 N/A N/A
5492018-6 C/A,SM,LDS,FC(NG)TO2.5BAY49FT EA B  $             37.75 31.00%  $                26.05 N/A N/A
5492018-7 C/A,SM,LDS,FC(NG)TO2.5BAY65FT EA B  $             41.50 31.00%  $                28.64 N/A N/A
5492019-1 C/A,SM LDD,SC DUP(NG)/SC DUPNG EA B  $             58.40 31.00%  $                40.30 N/A N/A
5492019-2 C/A,SM LDD,SC DUP(NG)/SC DUPNG EA B  $             59.59 31.00%  $                41.12 N/A N/A
5492019-3 C/A,SM LDD,SC DUP(NG)/SC DUPNG EA B  $             60.79 31.00%  $                41.95 N/A N/A
5492019-4 C/A,SM LDD,SC DUP(NG)/SC DUPNG EA B  $             63.19 31.00%  $                43.60 N/A N/A
5492019-5 C/A,SM LDD,SC DUP(NG)/SC DUPNG EA B  $             75.13 31.00%  $                51.84 N/A N/A
5492019-6 C/A,SM LDD,SC DUP(NG)/SC DUPNG EA B  $             81.11 31.00%  $                55.97 N/A N/A
5492019-7 C/A,SM LDD,SC DUP(NG)/SC DUPNG EA B  $             87.11 31.00%  $                60.11 N/A N/A
5492019-8 C/A,SM LDD,SC DUP(NG)/SC DUPNG EA B  $             99.05 31.00%  $                68.34 N/A N/A
5492020-1 C/A,SM,LDD,SCD(NG)TO2.5BAY3FT EA B  $             58.40 31.00%  $                40.30 N/A N/A
5492020-2 C/A,SM,LDD,SCD(NG)TO2.5BAY 2M1 EA B  $             59.59 31.00%  $                41.12 N/A N/A
5492020-3 C/A,SM,LDD,SCD(NG)TO2.5BAY10FT EA B  $             60.79 31.00%  $                41.95 N/A N/A
5492020-4 C/A,SM,LDD,SCD(NG)TO2.5BAY16FT EA B  $             63.19 31.00%  $                43.60 N/A N/A
5492020-5 C/A,SM,LDD,SCD(NG)TO2.5BAY33FT EA B  $             75.13 31.00%  $                51.84 N/A N/A
5492020-6 C/A,SM,LDD,SCD(NG)TO2.5BAY49FT EA B  $             81.11 31.00%  $                55.97 N/A N/A
5492020-7 C/A,SM,LDD,SCD(NG)TO2.5BAY65FT EA B  $             87.11 31.00%  $                60.11 N/A N/A
5492020-8 C/A,SM,LDD,SCD(NG)TO2.5BAY23FT EA B  $             65.57 31.00%  $                45.24 N/A N/A
5492020-9 C/A,SM,LDD,SCD(NG)TO2.5BAY29FT EA B  $             72.75 31.00%  $                50.20 N/A N/A
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5492052-1 KIT,CONN,SM,900UM,FC1PC125UM EA B  $               5.67 31.00%  $                  3.91 N/A N/A
5492052-4 KIT,CONN,SM,900UM,FC1PC126BP EA B  $               4.23 31.00%  $                  2.92 N/A N/A
5492052-5 KIT,CONN,SM,900UM,FC1PC125UM EA B  $               4.23 31.00%  $                  2.92 N/A N/A
5492065-1 PIGTAIL,SM BUF FIB,SC (NG), 1M EA B  $             16.54 31.00%  $                11.41 N/A N/A
5492065-2 PIGTAIL,SM BUF FIB,SC (NG), 2M EA B  $             17.08 31.00%  $                11.79 N/A N/A
5492065-3 PIGTAIL,SM BUF FIB,SC(NG)3.06M EA B  $             17.61 31.00%  $                12.15 N/A N/A
5492065-5 PIGTAIL,SM BUF FIB,SC (NG) EA B  $             18.69 31.00%  $                12.90 N/A N/A
5492065-6 PIGTAIL,SM BUF FIB,SC (NG) EA B  $             17.08 31.00%  $                11.79 N/A N/A
5492067-1 PIGTAIL,SMBF,2.5BAY,OPT1M EA B  $             17.00 31.00%  $                11.73 N/A N/A
5492067-2 PIGTAIL,SMBF,2.5BAY,OPT, 2M EA B  $             17.19 31.00%  $                11.86 N/A N/A
5492067-3 PIGTAIL,SMBF,2.5BAY,OPT, 3M EA B  $             17.40 31.00%  $                12.01 N/A N/A
5492067-4 PIGTAIL,SMBF,2.5BAY,OPT, 4M EA B  $             17.60 31.00%  $                12.14 N/A N/A
5492067-5 PIGTAIL,SMBF,2.5BAY,OPT, 5M EA B  $             17.81 31.00%  $                12.29 N/A N/A
5492123-1 KIT,CONN,SM,SC,1PC,900UM125UM EA B  $               5.23 31.00%  $                  3.61 N/A N/A
5492123-2 KIT,CONN,SM,SC,1PC,900UM125UMB EA B  $               3.46 31.00%  $                  2.39 N/A N/A
5492123-5 KIT,CONN,SM,SC,1PC,900UM 125.5UM EA B  $               3.46 31.00%  $                  2.39 N/A N/A
5492123-6 KIT,CONN,SM,SC,1PC,900UM126UM EA B  $               5.23 31.00%  $                  3.61 N/A N/A
5492123-7 KIT,CONN,SM,SC,1PC,900UM126UM EA B  $               3.40 31.00%  $                  2.35 N/A N/A
5492170-1 PIGTAIL,MM 62.5/125 SC 1M EA B  $               9.52 31.00%  $                  6.57 N/A N/A
5492170-2 PIGTAIL,MM 62.5/125 SC 2M EA B  $             10.69 31.00%  $                  7.38 N/A N/A
5492170-3 PIGTAIL,MM 62.5/125 SC 3M EA B  $             11.85 31.00%  $                  8.18 N/A N/A
5492181-1 KIT,CONN,ESCON,DUALAN EA B  $             20.13 31.00%  $                13.89 N/A N/A
5492181-2 KIT,CONN,ESCON,DUALAN BP EA B  $             21.11 31.00%  $                14.57 N/A N/A
5492187-1 C/A,SM LDS, FC/APC-FC/APC EA B  $             37.13 31.00%  $                25.62 N/A N/A
5492187-2 C/A,SM LDS, FC/APC-FC/APC EA B  $             38.23 31.00%  $                26.38 N/A N/A
5492187-3 C/A,SM LDS, FC/APC-FC/APC EA B  $             39.31 31.00%  $                27.12 N/A N/A
5492187-5 C/A,SM LDS, FC/APC-FC/APC EA B  $             41.48 31.00%  $                28.62 N/A N/A
5492187-6 C/A,SM LDS, FC/APC-FC/APC EA B  $             42.56 31.00%  $                29.37 N/A N/A
5492187-7 C/A,SM LDS, FC/APC-FC/APC EA B  $             43.63 31.00%  $                30.10 N/A N/A
5492191-1 C/A,SM LDS,SC/APC-SC/UPC(NG) EA B  $             32.15 31.00%  $                22.18 N/A N/A
5492191-2 C/A,SM LDS,SC/APC-SC/UPC(NG) EA B  $             33.19 31.00%  $                22.90 N/A N/A
5492191-3 C/A,SM LDS,SC/APC-SC/UPC(NG) EA B  $             34.23 31.00%  $                23.62 N/A N/A
5492191-4 C/A,SM LDS,SC/APC-SC/UPC(NG) EA B  $             35.27 31.00%  $                24.34 N/A N/A
5492191-5 C/A,SM LDS,SC/APC-SC/UPC(NG) EA B  $             36.33 31.00%  $                25.07 N/A N/A
5492191-6 C/A,SM LDS,SC/APC-SC/UPC(NG) EA B  $             37.36 31.00%  $                25.78 N/A N/A
5492191-7 C/A,SM LDS,SC/APC-SC/UPC(NG) EA B  $             38.40 31.00%  $                26.50 N/A N/A
5492191-8 C/A,SM LDS,SC/APC-SC/UPC(NG) EA B  $             39.46 31.00%  $                27.23 N/A N/A
5492193-1 PIGTAIL,SM LDS, SC/APC EA B  $             20.67 31.00%  $                14.26 N/A N/A
5492193-2 PIGTAIL,SM LDS, SC/APC EA B  $             21.06 31.00%  $                14.53 N/A N/A
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5492193-3 PIGTAIL,SM LDS, SC/APC EA B  $             22.21 31.00%  $                15.32 N/A N/A
5492193-5 PIGTAIL,SM LDS, SC/APC EA B  $             24.50 31.00%  $                16.91 N/A N/A
5492231-1 C/A,62.5/125 DUAL ESCON/ESCON EA B  $             75.59 31.00%  $                52.16 N/A N/A
5492231-2 C/A,62.5/125 DUAL ESCON/ESCON EA B  $             77.75 31.00%  $                53.65 N/A N/A
5492231-3 C/A,62.5/125 DUAL ESCON/ESCON EA B  $             79.88 31.00%  $                55.12 N/A N/A
5492231-5 C/A,62.5/125 DUAL ESCON/ESCON EA B  $             84.19 31.00%  $                58.09 N/A N/A
5492249-1 C/A,62.5/125UM LDD SC(NG), 1M1 EA B  $             36.69 31.00%  $                25.32 N/A N/A
5492249-3 C/A,62.5/125UM LDD SC(NG), 3M1 EA B  $             40.54 31.00%  $                27.97 N/A N/A
5492249-5 C/A,62.5/125UM LDD SC(NG), 5M1 EA B  $             44.40 31.00%  $                30.64 N/A N/A
5492249-6 C/A,62.5/125UM LDD SC(NG) EA B  $             44.58 31.00%  $                30.76 N/A N/A
5492249-8 C/A,62.5/125UM LDD SC(NG) EA B  $             52.65 31.00%  $                36.33 N/A N/A
5492458-1 KIT, MM, CER, 125UM EA B  $               3.27 31.00%  $                  2.26 N/A N/A
5492458-2 KIT, MM, CER, 125UM BULK EA B  $               2.42 31.00%  $                  1.67 N/A N/A
5492458-3 KIT, MM, CER, NO BOOT, BULK EA B  $               2.29 31.00%  $                  1.58 N/A N/A
5492458-5 KIT, MM, CER, ASSY, BULK EA B  $               2.15 31.00%  $                  1.48 N/A N/A
5492458-7 KIT,MM,CER,125UM,RED BOOT,BP EA B  $               1.98 31.00%  $                  1.37 N/A N/A
5492458-8 KIT,MM,CER,RED BOOT+TUBING,BP EA B  $               2.23 31.00%  $                  1.54 N/A N/A
5492458-9 KIT, MM, CER, 125um EA B  $               2.23 31.00%  $                  1.54 N/A N/A
5492642-2 Kit, Connector, LightCrimp Plu EA B  $             13.38 31.00%  $                  9.23 N/A N/A
5492643-1 CONN KIT, +SC 62.5/125 EA B  $             14.40 31.00%  $                  9.94 N/A N/A
5501275-1 TUBING,PVC,1INCH EA B  $               0.08 31.00%  $                  0.06 N/A N/A
5501275-2 TUBING,PVC,.50 INCH EA B  $               0.08 31.00%  $                  0.06 N/A N/A
5501380-1 KIT, ST, CERAMIC, 125UM EA B  $               4.75 31.00%  $                  3.28 N/A N/A
5501380-6 KIT, ST, CERAMIC, 140UM EA B  $               4.25 31.00%  $                  2.93 N/A N/A
5501458-1 CONN ASSY,2.5MM,ZR02,125UM EA B  $               2.15 31.00%  $                  1.48 N/A N/A
5501458-2 CONN ASSY,2.5MM,ZR02,140UM EA B  $               2.87 31.00%  $                  1.98 N/A N/A
5501458-7 CONN ASSY,2.5MM,ZR02 EA B  $               2.87 31.00%  $                  1.98 N/A N/A
5501458-8 CONN ASSY,2.5MM,ZR02 EA B  $               2.15 31.00%  $                  1.48 N/A N/A
5501779-1 FERRULE ASY W/SPRG,MM,FSD,125 EA B  $               8.92 31.00%  $                  6.15 N/A N/A
5501780-1 CONN KIT,DUALAN,FSD,125UM EA B  $             19.13 31.00%  $                13.20 N/A N/A
5501780-3 CONN KIT, DUALAN, FSD, 125 UM EA B  $             19.13 31.00%  $                13.20 N/A N/A
5502015-1 KIT,CONN,FSD,125UM,LDD EA B  $             19.13 31.00%  $                13.20 N/A N/A
5502015-3 KIT, CONN, FSD, 125 UM, LDD EA B  $             19.13 31.00%  $                13.20 N/A N/A
5502578-2 ASSY, ST, 126UM EA B  $               3.75 31.00%  $                  2.59 N/A N/A
5502579-2 CONN KIT,2.5MM BAY,S.M., 126U EA B  $               4.81 31.00%  $                  3.32 N/A N/A
5502580-2 KIT, ST, 126UM EA B  $               5.08 31.00%  $                  3.51 N/A N/A
5502580-4 KIT, ST, 126UM, BULK EA B  $               4.75 31.00%  $                  3.28 N/A N/A
5502580-7 KIT,ST,126UM,BLUE BOOT,BP EA B  $               4.75 31.00%  $                  3.28 N/A N/A
5502580-8 KIT,ST,126,RED BOOT+TUBING,BP EA B  $               4.90 31.00%  $                  3.38 N/A N/A
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5502667-1 STRAIN RELIEF,RT ANGLE,BLACK EA B  $        1,561.19 31.00%  $           1,077.22 N/A N/A
5502667-2 STRAIN RELIEF,RT ANGLE,BLUE EA B  $        1,561.19 31.00%  $           1,077.22 N/A N/A
5502776-7 DUP RECEP,SC EA B  $               6.56 31.00%  $                  4.53 N/A N/A
5502776-8 DUP RECEP,SC EA B  $               6.56 31.00%  $                  4.53 N/A N/A
5502776-9 DUP RECEP,SC EA B  $               6.56 31.00%  $                  4.53 N/A N/A
5502796-1 CABLE ASSY,SM,2.5BAY,ZIR, 3 FT EA B  $             28.58 31.00%  $                19.72 N/A N/A
5502796-2 CABLE ASSY,SM,2.5BAY,ZIR, 6 FT EA B  $             29.60 31.00%  $                20.42 N/A N/A
5502796-3 CABLE ASSY,SM,2.5BAY,ZIR, 10 F EA B  $             30.63 31.00%  $                21.13 N/A N/A
5502796-4 CABLE ASSY,SM,2.5BAY,ZIR, 13FT EA B  $             31.65 31.00%  $                21.84 N/A N/A
5502796-5 CABLE ASSY,SM,2.5BAY,ZIR, 16FT EA B  $             32.67 31.00%  $                22.54 N/A N/A
5502796-6 CABLE ASSY,SM,2.5BAY,ZIR, 20FT EA B  $             33.71 31.00%  $                23.26 N/A N/A
5502871-1 PROT COVER,SC,NO LOGO,BLACK EA B  $               0.76 31.00%  $                  0.52 N/A N/A
5502871-4 PROT COVER,SC,NO LOGO, BLUE EA B  $               0.76 31.00%  $                  0.52 N/A N/A
5503162-1 CABLE ASSY,2.5BAY,SM DUAL,1 M1 EA B  $             53.09 31.00%  $                36.63 N/A N/A
5503162-2 CABLE ASSY,2.5BAY,SM DUAL,2 M1 EA B  $             54.17 31.00%  $                37.38 N/A N/A
5503162-3 CABLE ASSY,2.5BAY,SM DUAL,3 M1 EA B  $             55.27 31.00%  $                38.14 N/A N/A
5503162-4 CABLE ASSY,2.5BAY,SM DUAL,4 M1 EA B  $             56.34 31.00%  $                38.87 N/A N/A
5503162-5 CABLE ASSY,2.5BAY,SM DUAL,5 M1 EA B  $             57.44 31.00%  $                39.63 N/A N/A
5503162-6 CABLE ASSY,2.5BAY,SM DUAL,6 M1 EA B  $             58.52 31.00%  $                40.38 N/A N/A
5503162-7 CABLE ASSY,2.5BAY,SM DUAL,7 M1 EA B  $             59.61 31.00%  $                41.13 N/A N/A
5503162-8 CABLE ASSY,2.5BAY,SM DUAL,8 M1 EA B  $             62.52 31.00%  $                43.14 N/A N/A
5503162-9 CABLE ASSY,2.5BAY,SM DUAL,9 M1 EA B  $             65.40 31.00%  $                45.13 N/A N/A
5503571-3 KIT,CONN,CER O-MOLD 125UM BAY EA B  $               2.96 31.00%  $                  2.04 N/A N/A
5503613-2 Conn Kit, 2.5MM Bay, ST,SM, Bu EA B  $               5.08 31.00%  $                  3.51 N/A N/A
5503613-3 Conn Kit, 2.5MM Bay,SM, BULK EA B  $               5.08 31.00%  $                  3.51 N/A N/A
5503613-4 Conn Kit, 2.5MM Bay, ST,SM, Buf,Bulk EA B  $               4.75 31.00%  $                  3.28 N/A N/A
5503628-1 BOOT, BARE FIBER, BLACK, 3.43, LOGO EA B  $               0.28 31.00%  $                  0.19 N/A N/A
5503628-3 BOOT, BARE FIBER, BEIGE, 2.79, LOGO EA B  $               0.28 31.00%  $                  0.19 N/A N/A
5503628-4 BOOT, BARE BUFFER YELLOW EA B  $               0.28 31.00%  $                  0.19 N/A N/A
5503628-6 BOOT,BAREFIBER,GREEN, 140 EA B  $               0.28 31.00%  $                  0.19 N/A N/A
5503628-8 BOOT, BARE FIBER, BLUE, 3.43, LOGO EA B  $               0.28 31.00%  $                  0.19 N/A N/A
5503692-1 KIT,CONN,SC,MM,SIM EA B  $             19.42 31.00%  $                13.40 N/A N/A
5503693-1 KIT,CONN,DUP SC,125UM,MM EA B  $             40.48 31.00%  $                27.93 N/A N/A
5503693-2 KIT,CONN,DUP SC,125UM,MM EA B  $             32.54 31.00%  $                22.45 N/A N/A
5503948-1 KIT,CONN,SC,900UM,3.0MM,MM,CER EA B  $               4.27 31.00%  $                  2.95 N/A N/A
5503948-2 KIT,CONN,SC,3.0MM,MM,BP EA B  $               3.46 31.00%  $                  2.39 N/A N/A
5503948-3 KIT, CONN,SC,900UM,3.0MM,MM,CE EA B  $               3.38 31.00%  $                  2.33 N/A N/A
5503948-5 KIT,CONN,SC,3.0/.9MM,MM EA B  $               4.98 31.00%  $                  3.44 N/A N/A
5503948-6 KIT,CONN,SC,900UM,3.0MM,MM,CER EA B  $               3.38 31.00%  $                  2.33 N/A N/A
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5503948-7 KIT,CONN,SC,900UM,3.0MM,MM,CER EA B  $               2.87 31.00%  $                  1.98 N/A N/A
5503948-8 KIT,CONN,SC,3.0MM,MM,BP EA B  $               3.46 31.00%  $                  2.39 N/A N/A
5503948-9 KIT, CONN,SC,3.0MM,MM,BP EA B  $               3.46 31.00%  $                  2.39 N/A N/A
5503971-1 SHORT BOOT, SC/FC BEIGE EA B  $               0.52 31.00%  $                  0.36 N/A N/A
5503971-2 STRAIN RELIEF, SC/FC BLUE EA B  $               0.52 31.00%  $                  0.36 N/A N/A
5503971-3 STRAIN RELIEF, SC/FC BEIGE EA B  $               0.52 31.00%  $                  0.36 N/A N/A
5503971-4 STRAIN RELIEF, SC/FC BLUE EA B  $               0.52 31.00%  $                  0.36 N/A N/A
5503971-5 STRAIN RELIEF, SC/FC BEIGE EA B  $               0.52 31.00%  $                  0.36 N/A N/A
5503971-6 STRAIN RELIEF, SC/FC BLUE EA B  $               0.52 31.00%  $                  0.36 N/A N/A
5503971-7 STRAIN RELIEF,SC/FC 3.0MM YELL EA B  $               0.52 31.00%  $                  0.36 N/A N/A
5503971-8 STRAIN RELIEF,SC/FC 2.4MM YELL EA B  $               0.52 31.00%  $                  0.36 N/A N/A
5503971-9 STRAIN RELIEF,SC/FC 2.0MM YELL EA B  $               0.52 31.00%  $                  0.36 N/A N/A
5503995-1 C/A,62.5/125UM,ZIP,OMCER 1M1 EA B  $             28.98 31.00%  $                20.00 N/A N/A
5503995-2 C/A,62.5/125UM,ZIP,OMCER 2M1 EA B  $             31.52 31.00%  $                21.75 N/A N/A
5503995-3 C/A,62.5/125UM,ZIP,OMCER 3M1 EA B  $             34.06 31.00%  $                23.50 N/A N/A
5503995-4 C/A,62.5/125UM,ZIP,OMCER 5M1 EA B  $             39.11 31.00%  $                26.99 N/A N/A
5503995-5 C/A,62.5/125UM,ZIP,OMCER 10M1 EA B  $             51.82 31.00%  $                35.76 N/A N/A
5503995-6 C/A,62.5/125UM,ZIP,OMCER7,5M1 EA B  $             45.48 31.00%  $                31.38 N/A N/A
5503995-7 C/A,62.5/125UM,ZIP,OMCER7,.30 EA B  $             28.98 31.00%  $                20.00 N/A N/A
5503995-8 C/A,62.5/125UM,ZIP,OMCER7,.61 EA B  $             28.98 31.00%  $                20.00 N/A N/A
5503995-9 C/A,62.5/125UM,ZIP,OMCER7,.91 EA B  $             25.19 31.00%  $                17.38 N/A N/A
5504000-1 CONN KIT,XTC,125UM,SM,CER EA B  $             33.69 31.00%  $                23.25 N/A N/A
5504001-1 CONN KIT,XTC,125UM,MM,CER EA B  $             16.85 31.00%  $                11.63 N/A N/A
5504034-1 KIT,CONN,XTC,125UM,MM,SST EA B  $             13.88 31.00%  $                  9.58 N/A N/A
5504110-3 CRIMP SLEEVE,NI PLATED EA B  $               0.36 31.00%  $                  0.25 N/A N/A
5504112-1 BOOT,STRN RLF,RB2,BLACK,W/LOGO EA B  $               1.00 31.00%  $                  0.69 N/A N/A
5504118-3 CRIMP SLEEVE,RB1,NI PLATED EA B  $               0.38 31.00%  $                  0.26 N/A N/A
5504614-1 RECEP,SC,MM,BULKHEAD EA B  $               2.98 31.00%  $                  2.06 N/A N/A
5504614-3 ADAPTER, SC, MM EA B  $               2.98 31.00%  $                  2.06 N/A N/A
5504614-4 ADAPTER, SC, MM EA B  $               2.98 31.00%  $                  2.06 N/A N/A
5504640-1 RECEPT,SCDUP,MM,BE,PHOSBRS EA B  $               5.58 31.00%  $                  3.85 N/A N/A
5504640-2 RECEPT,SCDUP,MM,BE,PHOSBRS,BP EA B  $               5.58 31.00%  $                  3.85 N/A N/A
5504640-3 RECEPT,SCDUP,MM,LTALM,PHOSBRS EA B  $               5.58 31.00%  $                  3.85 N/A N/A
5504640-4 RECEPT,SCDUP,MM,BL,PHOSBRSZ EA B  $               5.58 31.00%  $                  3.85 N/A N/A
5504640-6 RECEPT,SCDUP,MM, PHOSBRS EA B  $               5.58 31.00%  $                  3.85 N/A N/A
5504646-1 KIT, SC, SIM, SM, 3.0 EA B  $               5.31 31.00%  $                  3.66 N/A N/A
5504646-2 KIT, SC, SIM, SM, 3.0,250BP EA B  $               3.60 31.00%  $                  2.48 N/A N/A
5504646-3 KIT, SC, SIM, SM, 3.0, BP EA B  $               3.60 31.00%  $                  2.48 N/A N/A
5504646-5 KIT, SC, SIM, SM, 3.0 EA B  $               3.73 31.00%  $                  2.57 N/A N/A
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5504646-7 KIT, SC, SIM, SM, 900um & 3.0 EA B  $               5.69 31.00%  $                  3.93 N/A N/A
5504649-1 KIT, FC, SM, 3.0, BLUE EA B  $               5.75 31.00%  $                  3.97 N/A N/A
5504649-4 KIT, FC, SM, 3.0, YELLOW EA B  $               5.75 31.00%  $                  3.97 N/A N/A
5504649-5 KIT, FC, SM, 3.0, YELLOW, BP EA B  $               5.75 31.00%  $                  3.97 N/A N/A
5504649-8 KIT, FC, SM, 3.0,BLUE, BP EA B  $               5.75 31.00%  $                  3.97 N/A N/A
5504649-9 KIT, FC, SM, 3.0, BP EA B  $               3.44 31.00%  $                  2.37 N/A N/A
5504655-1 KIT, SC, DPX, SM, 3.0 EA B  $             11.08 31.00%  $                  7.65 N/A N/A
5504655-2 KIT, SC, DPX, SM, 3.0, BP EA B  $               7.85 31.00%  $                  5.42 N/A N/A
5504655-3 KIT, SC, DPX, SM, 3.0, BP EA B  $               7.02 31.00%  $                  4.84 N/A N/A
5504657-1 KIT, SC, DPX, MM, 3.0 EA B  $               8.50 31.00%  $                  5.87 N/A N/A
5504657-2 KIT, SC, DPX, MM, 3.0, BP EA B  $               5.88 31.00%  $                  4.06 N/A N/A
5504657-3 KIT, SC, DPX, MM, 3.0, BP EA B  $               5.58 31.00%  $                  3.85 N/A N/A
5504657-4 KIT, SC, DPX, MM, 3.0, 0 LOGO EA B  $               8.50 31.00%  $                  5.87 N/A N/A
5504657-5 KIT, SC, DPX, MM, .9 & 3.0 EA B  $             11.46 31.00%  $                  7.91 N/A N/A
5504657-6 KIT, SC, DPX, MM, 3.0, BP EA B  $               5.88 31.00%  $                  4.06 N/A N/A
5504657-7 KIT, SC, DPX, MM, 3.0, BP EA B  $               5.58 31.00%  $                  3.85 N/A N/A
5504657-8 KIT, SC, DPX, MM, 3.0 EA B  $               8.50 31.00%  $                  5.87 N/A N/A
5504657-9 KIT, SC, DPX, MM, 3.0 EA B  $               8.50 31.00%  $                  5.87 N/A N/A
5504663-1 KIT,DUP REC,MM,BLKHD, SC/ST EA B  $               4.29 31.00%  $                  2.96 N/A N/A
5504663-2 KIT,DUP REC,MM,BLKHD, SC/ST EA B  $               4.29 31.00%  $                  2.96 N/A N/A
5504663-4 KIT,DUP REC,MM,BLKHD, SC/ST EA B  $               4.29 31.00%  $                  2.96 N/A N/A
5504663-5 ADAPTER, DPX, MM, SC/ST EA B  $               4.29 31.00%  $                  2.96 N/A N/A
5504663-6 ADAPTER, DPX, MM, SC/ST EA B  $               4.29 31.00%  $                  2.96 N/A N/A
5504883-1 LOOPBACK ASSY,SM, SC DUPLEX EA B  $             27.13 31.00%  $                18.72 N/A N/A
5504927-1 KIT,CONN,SC DUP,1PC 2.4/2.5MM EA B  $               7.75 31.00%  $                  5.35 N/A N/A
5504927-2 KIT,CONN,SC DUP,1PC,BULK,2.4MM EA B  $               5.88 31.00%  $                  4.06 N/A N/A
5504931-1 KIT,CONN,MM,SC 128UM 2.0MM SP EA B  $               4.27 31.00%  $                  2.95 N/A N/A
5504931-3 KIT,CONN,MM,2.0MM BP EA B  $               3.15 31.00%  $                  2.17 N/A N/A
5504931-4 KIT,CONN,MM,2.0MM BP EA B  $               3.15 31.00%  $                  2.17 N/A N/A
5504931-5 KIT,CONN,MM,2.0MM EA B  $               4.27 31.00%  $                  2.95 N/A N/A
5504931-6 KIT,CONN,MM,2.0MM EA B  $               4.27 31.00%  $                  2.95 N/A N/A
5504932-1 KIT,CONN,SC,900UM,MM,PLC EA B  $               4.19 31.00%  $                  2.89 N/A N/A
5504932-2 KIT,CONN,SC,900UM,MM,PLC EA B  $               3.48 31.00%  $                  2.40 N/A N/A
5504932-5 KIT,CONN,SC,900UM,MM EA B  $               4.19 31.00%  $                  2.89 N/A N/A
5504932-6 KIT,CONN,SC,900UM,MM EA B  $               4.19 31.00%  $                  2.89 N/A N/A
5504934-2 KIT,CONN,SC, 1 PC 2.0MM EA B  $               5.31 31.00%  $                  3.66 N/A N/A
5504934-3 KIT,CONN,SC, 1 PC 2.0MM BP EA B  $               3.60 31.00%  $                  2.48 N/A N/A
5504934-5 KIT,CONN,SC,2.0MM EA B  $               3.60 31.00%  $                  2.48 N/A N/A
5504958-1 C/A,62.5/125,3.0TZ,SCDUP-ST DU EA B  $             34.98 31.00%  $                24.14 N/A N/A
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5504958-2 C/A,62.5/125,3.0TZ,SCDUP-ST DU EA B  $             36.04 31.00%  $                24.87 N/A N/A
5504958-3 C/A,62.5/125,3.0TZ,SCDUP-ST DU EA B  $             38.17 31.00%  $                26.34 N/A N/A
5504958-4 C/A,62.5/125,3.0TZ,SCDUP-ST DU EA B  $             42.08 31.00%  $                29.04 N/A N/A
5504958-5 C/A,62.5/125,3.0TZ,SCDUP-ST DU EA B  $             50.67 31.00%  $                34.96 N/A N/A
5504958-6 C/A,62.5/125,3.0TZ,SCDUP-ST DU EA B  $             61.07 31.00%  $                42.14 N/A N/A
5504958-7 C/A,62.5/125,3.0TZ,SCDUP-ST DU EA B  $             73.07 31.00%  $                50.42 N/A N/A
5504958-8 C/A,62.5/125,3.0TZ,SCDUP-ST DU EA B  $             44.13 31.00%  $                30.45 N/A N/A
5504958-9 C/A,62.5/125,3.0TZ,SCDUP-ST DU EA B  $             46.23 31.00%  $                31.90 N/A N/A
5504969-1 C/A,50/125UM LDD,ZIP SC DUP,1M EA B  $             37.15 31.00%  $                25.63 N/A N/A
5504969-2 C/A,50/125UM LDD,ZIP SC DUP,2M EA B  $             38.84 31.00%  $                26.80 N/A N/A
5504969-3 C/A,50/125UM LDD,ZIP SC DUP,3M EA B  $             40.54 31.00%  $                27.97 N/A N/A
5504969-4 C/A,50/125UM LDD,ZIP SC DUP,5M EA B  $             43.90 31.00%  $                30.29 N/A N/A
5504969-5 C/A,50/125UM LDD,ZIP SC DUP EA B  $             52.38 31.00%  $                36.14 N/A N/A
5504969-6 C/A,50/125UM LDD,ZIP SC DUP,15 EA B  $             60.82 31.00%  $                41.97 N/A N/A
5504969-7 C/A,50/125UM LDD,ZIP SC DUP EA B  $             69.27 31.00%  $                47.80 N/A N/A
5504969-8 C/A,50/125UM LDD,ZIP SC DUP EA B  $             86.19 31.00%  $                59.47 N/A N/A
5504969-9 C/A,50/125UM LDD,ZIP SC DUP EA B  $             42.23 31.00%  $                29.14 N/A N/A
5504971-1 C/A,62.5/125,LDDZP,SCDUP-SCDUP EA B  $             33.54 31.00%  $                23.14 N/A N/A
5504971-2 C/A,62.5/125,LDDZP,SCDUP-SCDUP EA B  $             35.04 31.00%  $                24.18 N/A N/A
5504971-3 C/A,62.5/125,LDDZP,SCDUP-SCDUP EA B  $             36.58 31.00%  $                25.24 N/A N/A
5504971-4 C/A,62.5/125,LDDZP,SCDUP-SCDUP EA B  $             41.94 31.00%  $                28.94 N/A N/A
5504971-5 C/A,62.5/125,LDDZP,SCDUP-SCDUP EA B  $             50.00 31.00%  $                34.50 N/A N/A
5504971-6 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $           188.90 31.00%  $              130.34 N/A N/A
5504971-7 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $             58.06 31.00%  $                40.06 N/A N/A
5504971-8 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $             67.34 31.00%  $                46.46 N/A N/A
5504971-9 C/A,62.5/125,LDDZP,SCDUP,SCDUP EA B  $             85.92 31.00%  $                59.28 N/A N/A
5504972-1 C/A,62.5/125UM LDS,SC TO ST,1M EA B  $             20.96 31.00%  $                14.46 N/A N/A
5504972-2 C/A,62.5/125UM LDS,SC TO ST EA B  $             22.50 31.00%  $                15.53 N/A N/A
5504972-3 C/A,62.5/125UM LDS,SC TO ST EA B  $             24.04 31.00%  $                16.59 N/A N/A
5504972-4 C/A,62.5/125UM LDS,SC TO ST EA B  $             27.13 31.00%  $                18.72 N/A N/A
5504972-5 C/A,62.5/125UM LDS,SC TO ST EA B  $             34.88 31.00%  $                24.07 N/A N/A
5504972-6 C/A,62.5/125UM LDS,SC TO ST EA B  $             42.56 31.00%  $                29.37 N/A N/A
5504972-7 C/A,62.5/125UM LDS,SC TO ST EA B  $             45.71 31.00%  $                31.54 N/A N/A
5504972-8 C/A,62.5/125UM LDS,SC TO ST EA B  $           104.00 31.00%  $                71.76 N/A N/A
5504972-9 C/A,62.5/125UM LDS,SC TO ST EA B  $           119.46 31.00%  $                82.43 N/A N/A
552041-1 CONN, PICABOND, MINI, BLUE EA B  $           117.32 31.0%  $                80.95 N/A N/A
552041-2 CONN, PICABOND, MINI, BLUE EA B  $           189.99 31.0%  $              131.09 N/A N/A
552041-3 CONN, PICABOND, MINI, BLUE EA B  $           184.84 31.0%  $              127.54 N/A N/A
552041-4 CONN, PICABOND, MINI, BLUE EA B  $           184.84 31.0%  $              127.54 N/A N/A
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552043-1 CONN, PICABOND, MINI, BRN EA B  $           184.88 31.0%  $              127.57 N/A N/A
552043-2 CONN, PICABOND, MINI, BRN EA B  $           212.55 31.0%  $              146.66 N/A N/A
552466-2 CONN, PICA, MINI, PINK EA B  $           184.88 31.0%  $              127.57 N/A N/A
552576-2 CONN, PICABOND, LOAD COIL EA B  $           345.12 31.0%  $              238.13 N/A N/A
552639-1 CONN, PICABOND, LOAD COIL, WR EA B  $           418.16 31.0%  $              288.53 N/A N/A
552639-2 CONN, PICABOND, LOAD COIL, WR EA B  $           418.16 31.0%  $              288.53 N/A N/A
552647-2 CONN, PICABOND, LOAD COIL, B/A EA B  $           312.91 31.0%  $              215.91 N/A N/A
552678-2 ASSY, 3-WIRE TEL-SPLICE EA B  $           132.90 31.0%  $                91.70 N/A N/A
552678-4 ASSY, 3-WIRE, TEL-SPLICE EA B  $           127.40 31.0%  $                87.91 N/A N/A
552769-2 CONN, PICABOND, LOAD COIL, WR EA B  $           377.91 31.0%  $              260.76 N/A N/A
552795-2 ASSY, 2-WIRE, TEL-SPLICE EA B  $           115.44 31.0%  $                79.65 N/A N/A
552795-4 ASSY, 2-WIRE, TEL-SPLICE EA B  $           149.88 31.0%  $              103.42 N/A N/A
552965-2 ASSY, CRTG, TEL-SPLICE, 3-WIRE EA B  $           109.46 31.0%  $                75.53 N/A N/A
552965-4 ASSY, CRTG, TEL-SPLICE, 3-WIRE EA B  $             95.00 31.0%  $                65.55 N/A N/A
552966-2 ASSY, CRTG, TEL-SPLICE, 2 WIRE EA B  $           115.46 31.0%  $                79.67 N/A N/A
552966-4 ASSY, CRTG, TEL-SPLICE, 2 WIRE EA B  $             99.96 31.0%  $                68.97 N/A N/A
552966-5 ASSY, CRTG, TEL-SPLICE, 2-WIRE EA B  $           160.61 31.0%  $              110.82 N/A N/A
553017-2 ASSY, HALF-TAP, TEL-SPLICE EA B  $           204.57 31.0%  $              141.15 N/A N/A
553017-4 ASSY, HALF-TAP, TEL-SPLICE EA B  $           275.74 31.0%  $              190.26 N/A N/A
553095-1 COVER,WALL BOX,FLUSH,DATA,UC EA B  $             22.35 31.00%  $                15.42 N/A N/A
553240-1 COVER, DUST, MOD ADPTR EA B  $        1,422.48 31.00%  $              981.51 N/A N/A
553395-3 ASSY,2-WIRE,FLM RTD,TEL-SPLICE EA B  $           207.16 31.0%  $              142.94 N/A N/A
553397-1 ASSY, HALF-TAP, FLM RTD EA B  $           263.28 31.0%  $              181.66 N/A N/A
553453-2 ADHESIVE,PREP,FLOOR,UC,12CT EA B  $             30.83 31.00%  $                21.27 N/A N/A
553454-1 CONNECTOR,SPLICE,10/12 AWG EA B  $               7.00 31.00%  $                  4.83 N/A N/A
553455-2 ASSY,CONNECTOR,TAP,10/12 AWG EA B  $               6.44 31.00%  $                  4.44 N/A N/A
553481-1 HOLD DOWN TAPE,UC EA B  $             41.90 31.00%  $                28.91 N/A N/A
553534-1 CLIP,SPRING,10/12 AWG EA B  $               0.64 31.00%  $                  0.44 N/A N/A
553739-2 WALL BOX,FLUSH,DATA,UC EA B  $             22.27 31.00%  $                15.37 N/A N/A
553744-2 ASSY,CRTG,TEL-SPLICE,HALF-TAP EA B  $           127.44 31.0%  $                87.93 N/A N/A
553744-4 ASSY,CRTG,TEL-SPLICE,HALF-TAP EA B  $           109.61 31.0%  $                75.63 N/A N/A
553744-5 ASSY,CRTG,TEL-SPLICE,HALF-TAP EA B  $           160.19 31.0%  $              110.53 N/A N/A
553759-3 TEL-SPLICE ASSY,3 WIRE FLM RTD EA B  $           179.15 31.0%  $              123.61 N/A N/A
553759-4 T-SPLICE ASSY,3W,FR,100PC BOX EA B  $           160.51 31.0%  $              110.75 N/A N/A
553908-1 DCR ADPTR,5 CNDTC,RED CKT,IG EA B  $             44.34 31.00%  $                30.59 N/A N/A
553909-1 DCR ADPTR,5 CNDTC,BLK CKT,IG EA B  $             44.34 31.00%  $                30.59 N/A N/A
553910-1 DCR ADPTR,5 CNDTC,BLK CKT,STD EA B  $             27.04 31.00%  $                18.66 N/A N/A
553947-1 DCR,3C,SNGL DPLX,15/20A,BLK/BLK EA B  $             65.07 31.00%  $                44.90 N/A N/A
553947-3 DCR,3C,SNGL DPLX,15/20A,GRY/GRY EA B  $             65.07 31.00%  $                44.90 N/A N/A
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554142-1 DCR,DPLX/2-PORT,15/20A,BLK/BLK EA B  $             75.88 31.00%  $                52.36 N/A N/A
554142-3 DCR,DPLX/2-PORT,15/20A,GRY/GRY EA B  $             78.80 31.00%  $                54.37 N/A N/A
554178-1 CLIP,DCR,STAINLESS STEEL EA B  $               0.40 31.00%  $                  0.28 N/A N/A
554181-1 POWER WHIP KIT,3/5 CNDTC,BLK EA B  $             61.44 31.00%  $                42.39 N/A N/A
554181-3 POWER WHIP KIT,3/5 CNDTC,GRAY EA B  $             69.50 31.00%  $                47.96 N/A N/A
554186-1 DCR,5C,SNGL DPLX,15/20A,BLK/BLK EA B  $             68.17 31.00%  $                47.04 N/A N/A
554186-3 DCR,5C,SNGL DPLX,15/20A,GRY/GRY EA B  $             68.17 31.00%  $                47.04 N/A N/A
554188-1 DCR ADPTR,5 CNDTC,BLUE CKT,STD EA B  $             27.04 31.00%  $                18.66 N/A N/A
554189-1 DCR ADPTR,5 CNDTC,RED CKT,STD EA B  $             27.04 31.00%  $                18.66 N/A N/A
554192-1 DCR,3C,DUAL DPLX,15/20A,BLK/BLK EA B  $             94.38 31.00%  $                65.12 N/A N/A
554192-3 DCR,3C,DUAL DPLX,15/20A,GRY/GRY EA B  $           103.36 31.00%  $                71.32 N/A N/A
554206-1 FLOOR FITTING KIT,2-PORT,BLK EA B  $             19.35 31.00%  $                13.35 N/A N/A
554206-3 FLOOR FITTING KIT,2-PORT,GRY EA B  $             19.35 31.00%  $                13.35 N/A N/A
554268-1 3 PR MOD JK SURFACE KIT EA B  $             15.71 31.00%  $                10.84 N/A N/A
554603-1 MJPLUG KIT,6P,W/RND C ADAPTER EA B  $        3,323.17 31.00%  $           2,292.99 N/A N/A
554603-2 MJPLUG KIT,6P,W/RND C ADAPTER EA B  $        3,323.17 31.00%  $           2,292.99 N/A N/A
554805-1 WALL BOX,FLUSH MOUNT,UC EA B  $             55.09 31.00%  $                38.01 N/A N/A
554862-1 TRANSITION BLOCK ASSY,PWR,UC EA B  $             30.58 31.00%  $                21.10 N/A N/A
554897-1 CRTG ASSY,CLEARING SPLICE,2WIR EA B  $           171.28 31.0%  $              118.18 N/A N/A
5-5503995-0 C/A,62.5/125UM,ZIP,OMCER18 EA B  $           153.28 31.00%  $              105.76 N/A N/A
555049-1 JACK ASSY, 6 POSN, RTANG EA B  $               5.00 31.00%  $                  3.45 N/A N/A
555050-1 JACK ASSY, 6 POSN, IN-LINE EA B  $               5.25 31.00%  $                  3.62 N/A N/A
555051-1 JACK ASSY, 8 POSN, RIGHT ANGLE EA B  $               5.21 31.00%  $                  3.59 N/A N/A
555052-1 JACK ASSY, 8 POSN, IN-LINE EA B  $               7.06 31.00%  $                  4.87 N/A N/A
555287-1 FLOOR FITTING KIT,4-PORT,BLK EA B  $             30.10 31.00%  $                20.77 N/A N/A
555287-3 FLOOR FITTING KIT,4-PORT,GRY EA B  $             30.10 31.00%  $                20.77 N/A N/A
555330-1 BALUN CONN,TW PR,BNC,RJ-45 EA B  $             18.75 31.00%  $                12.94 N/A N/A
555376-1 JACK ASSY,8 POS,IN-LINE,KEYED EA B  $               6.17 31.00%  $                  4.26 N/A N/A
5-554169-1 MJPLUG,8P,ROUND,STRAND,AWG2628 EA B  $           358.22 31.00%  $              247.17 N/A N/A
5-554169-2 MJPLUG,8P,ROUND,STRAND,AWG2628 EA B  $           365.25 31.00%  $              252.02 N/A N/A
5-554169-3 MJPLUG,8P,ROUND,STRAND,AWG2628 EA B  $           365.93 31.00%  $              252.49 N/A N/A
5-554170-3 MJPLUG,8P,RND,STR,KEY,AWG2628 EA B  $           401.54 31.00%  $              277.06 N/A N/A
5-554374-1 CLEARING SPLICE ASSY, 2 WIRE EA B  $           319.97 31.0%  $              220.78 N/A N/A
5-554374-3 CLEARING SPLICE ASSY, 2 WIRE EA B  $           194.65 31.0%  $              134.31 N/A N/A
5-554710-1 MJPLUG,6P,RND,STRND,26-28 AWG EA B  $           192.86 31.00%  $              133.07 N/A N/A
5-554710-2 MJPLUG,6P,RND,STRND,26-28 AWG EA B  $           206.28 31.00%  $              142.33 N/A N/A
5-554710-3 MJPLUG,6P,RND,STRND,26-28 AWG EA B  $           226.88 31.00%  $              156.55 N/A N/A
5-554720-1 MJPLUG,8P,OVAL,SOLID,AWG 24-26 EA B  $           433.91 31.00%  $              299.40 N/A N/A
5-554720-2 MJPLUG,8P,OVAL,SOLID,AWG 24-26 EA B  $           445.04 31.00%  $              307.08 N/A N/A
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5-554720-3 MJPLUG,8P,OVAL,SOLID,AWG 24-26 EA B  $           447.56 31.00%  $              308.82 N/A N/A
5-554720-5 MJPLUG,8P,OVAL,SOLID,AWG 24-26 EA B  $           472.75 31.00%  $              326.20 N/A N/A
5-554739-1 MJPLUG,8P,OVAL,STRAND,AWG26-28 EA B  $           358.24 31.00%  $              247.19 N/A N/A
5-554739-2 MJPLUG,8P,OVAL,STRAND,AWG26-28 EA B  $           425.46 31.00%  $              293.57 N/A N/A
5-554739-3 MJPLUG,8P,OVAL,STRAND,AWG26-28 EA B  $           430.91 31.00%  $              297.33 N/A N/A
555482-1 PATCH PANEL UNIT,48 PORT,8POSN EA B  $           270.82 31.00%  $              186.87 N/A N/A
5-555042-2 MJPLUG,6P,OVAL,SOLID,24-26AWG EA B  $           245.24 31.00%  $              169.22 N/A N/A
5-555042-3 MJPLUG,6P,OVAL,SOLID,24-26AWG EA B  $           252.87 31.00%  $              174.48 N/A N/A
5-555174-2 MJPLUG,6P,OVL,STR,LNG,SHD,2628 EA B  $        1,202.36 31.00%  $              829.63 N/A N/A
5-555175-2 MJPLUG,6P,RND,STR,LNG,SHD,2628 EA B  $        1,202.36 31.00%  $              829.63 N/A N/A
5-555175-3 MJPLUG,6P,RND,STR,LNG,SHD,2628 EA B  $        1,325.68 31.00%  $              914.72 N/A N/A
5-555176-2 MJPLUG,6P,OVL,STR,LONG,2628AWG EA B  $           509.48 31.00%  $              351.54 N/A N/A
5-555176-3 MJPLUG,6P,OVL,STR,LONG,2628AWG EA B  $           576.63 31.00%  $              397.87 N/A N/A
5-555177-2 MJPLUG,6P,RND,STR,LONG,2628AWG EA B  $           361.24 31.00%  $              249.26 N/A N/A
5-555177-3 MJPLUG,6P,RND,STR,LONG,2628AWG EA B  $           419.02 31.00%  $              289.12 N/A N/A
5-555426-2 MJPLUG,6P,FLT,SLD,LONG,24-26 EA B  $           369.29 31.00%  $              254.81 N/A N/A
5-555426-3 MJPLUG,6P,FLT,SLD,LONG,24-26 EA B  $           448.77 31.00%  $              309.65 N/A N/A
555601-1 INSTALLATION KIT, SHLD, AMP CO EA B  $             34.75 31.00%  $                23.98 N/A N/A
555605-1 INSERT ASSY MOD JK,8POS,AMP CO EA B  $               9.17 31.00%  $                  6.33 N/A N/A
555605-5 INSRT ASSY M\JK,8POS,ACO,WHITE EA B  $             10.52 31.00%  $                  7.26 N/A N/A
555609-1 INSERT ASSY,MOD JK,6POS,AMP CO EA B  $               6.23 31.00%  $                  4.30 N/A N/A
555611-1 INSERT ASSY,MOD JK, 6 POS,ACO EA B  $               9.44 31.00%  $                  6.51 N/A N/A
5-556127-0 CA ASSY,PWR/PWR,8W,45 EA B  $             55.67 31.00%  $                38.41 N/A N/A
5-556127-2 CA ASSY,PWR/PWR,8W,64 EA B  $             66.09 31.00%  $                45.60 N/A N/A
5-556127-3 CA ASSY,PWR/PWR,8W,76 EA B  $             72.63 31.00%  $                50.11 N/A N/A
5-556127-4 CA ASSY,PWR/PWR,8W,82 EA B  $             81.21 31.00%  $                56.03 N/A N/A
5-556127-5 CA ASSY,PWR/PWR,8W,600 EA B  $           411.41 31.00%  $              283.87 N/A N/A
5-556127-6 CA ASSY,PWR/PWR,8W,120 EA B  $           105.44 31.00%  $                72.75 N/A N/A
5-556127-7 CA ASSY,PWR/PWR,8W,18 EA B  $             43.36 31.00%  $                29.92 N/A N/A
555614-1 INSERT ASSY,MOD JK,6POS,ACO EA B  $             11.98 31.00%  $                  8.27 N/A N/A
555614-3 INSERT ASSY,MOD JK,6POS,ACO EA B  $             11.98 31.00%  $                  8.27 N/A N/A
555614-4 INSERT ASSY,MOD JK,6POS,GRAY EA B  $             11.98 31.00%  $                  8.27 N/A N/A
555614-5 INSRT ASSY,M/JK,6POS,WHITE,ACO EA B  $             11.98 31.00%  $                  8.27 N/A N/A
555614-6 INSRT ASSY,M/JK,6POS,IVORY,ACO EA B  $             11.98 31.00%  $                  8.27 N/A N/A
555617-1 INSERT ASSY,MOD JK,DUAL6,ACO EA B  $             10.88 31.00%  $                  7.51 N/A N/A
5-556200-2 MJPLUG,4P,OVL,SLD,HANDSET,2426 EA B  $           138.46 31.00%  $                95.54 N/A N/A
5-556212-0 CA ASSY,PWR/PWR,5W,102 EA B  $             92.30 31.00%  $                63.69 N/A N/A
5-556212-1 CA ASSY,PWR/PWR,5W,96 EA B  $             75.17 31.00%  $                51.87 N/A N/A
5-556212-3 CA ASSY,PWR/PWR,5W,40 EA B  $             45.65 31.00%  $                31.50 N/A N/A
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5-556212-5 CA ASSY,PWR/PWR,5W,28 EA B  $             40.00 31.00%  $                27.60 N/A N/A
5-556212-6 CA ASSY,PWR/PWR,5W,22 EA B  $             38.17 31.00%  $                26.34 N/A N/A
555630-1 INSERT ASSY,MOD JK,8POSN,AMPCO EA B  $               6.88 31.00%  $                  4.75 N/A N/A
5-556384-2 MPLUG,4P,RND/OVL,SOL,24-26AWG EA B  $           322.49 31.00%  $              222.52 N/A N/A
5-556384-3 MPLUG,4P,RND/OVL,SOL,24-26AWG EA B  $           332.18 31.00%  $              229.20 N/A N/A
555644-1 INSERT,BLANK,ACO,LT.ALMOND EA B  $               0.68 31.00%  $                  0.47 N/A N/A
555644-3 INSERT,BLANK,ACO,BLACK EA B  $               0.68 31.00%  $                  0.47 N/A N/A
555644-5 INSERT GRAY,ACO EA B  $               0.68 31.00%  $                  0.47 N/A N/A
555644-9 INSERT,BLANK,WHITE EA B  $               0.68 31.00%  $                  0.47 N/A N/A
555645-1 INSERT ASSY,  F  CONN, AMP CO EA B  $               4.88 31.00%  $                  3.37 N/A N/A
555645-3 INSERT ASSY,  F  CONN, AMP CO EA B  $               4.88 31.00%  $                  3.37 N/A N/A
555645-4 INSERT ASSY,  F  CONN, AMP CO EA B  $               4.88 31.00%  $                  3.37 N/A N/A
555645-5 INSERT ASSY,  F  CONN, WHITE EA B  $               4.88 31.00%  $                  3.37 N/A N/A
555645-6 INSERT ASSY, F CONN, ELEC IVOR EA B  $               4.88 31.00%  $                  3.37 N/A N/A
555650-1 FACEPLATE KIT,ACO, LT.ALMOND EA B  $               3.21 31.00%  $                  2.21 N/A N/A
555650-3 FACEPLATE KIT,SGL GANG,BLACK EA B  $               3.21 31.00%  $                  2.21 N/A N/A
555650-4 FACEPLATE KIT - GRAY,ACO EA B  $               3.21 31.00%  $                  2.21 N/A N/A
555650-5 FACEPLATE KIT - WHITE,ACO EA B  $               3.21 31.00%  $                  2.21 N/A N/A
555650-6 FACEPLATE KIT-ELEC IVORY, ACO EA B  $               3.21 31.00%  $                  2.21 N/A N/A
555660-1 INSERT ASSY,M/J 6&8POS,DUALACO EA B  $             11.19 31.00%  $                  7.72 N/A N/A
555662-1 INSERT ASSY,MOD JK,6POS,AMP CO EA B  $               9.48 31.00%  $                  6.54 N/A N/A
555670-1 FACEPLT KIT,2 GANG,ACO,LT.ALMD EA B  $               3.65 31.00%  $                  2.52 N/A N/A
555670-5 FACEPLT KIT,2 GANG,WHITE,ACO EA B  $               3.65 31.00%  $                  2.52 N/A N/A
555670-6 FACEPLT KIT,2 GANG,ELEC IVORY EA B  $               3.65 31.00%  $                  2.52 N/A N/A
5-557315-1 MJPLUG,8P,ROUND,SLD,24-26AWG EA B  $           358.43 31.00%  $              247.32 N/A N/A
5-557315-2 MJPLUG,8P,ROUND,SLD,24-26AWG EA B  $           389.31 31.00%  $              268.62 N/A N/A
5-557315-3 MJPLUG,8P,ROUND,SLD,24-26AWG EA B  $           391.00 31.00%  $              269.79 N/A N/A
555769-1 SPLICE BOX,OUTDOOR EA B  $             41.81 31.0%  $                28.85 N/A N/A
555791-1 CART ASSY,3 WIRE,TEL-SPLICE EA B  $             25.73 31.0%  $                17.75 N/A N/A
555791-2 CART ASSY,3 WIRE,TEL-SPLICE EA B  $             25.13 31.0%  $                17.34 N/A N/A
555792-1 CART ASSY,2 WIRE,CLEAR&CAP EA B  $             35.96 31.0%  $                24.81 N/A N/A
5-557961-1 MJPLUG,8P,RND,STRD,SM OPEN2628 EA B  $           358.43 31.00%  $              247.32 N/A N/A
5-557961-2 MJPLUG,8P,RND,STRD,SM OPEN2628 EA B  $           365.25 31.00%  $              252.02 N/A N/A
5-557961-3 MJPLUG,8P,RND,STRD,SM OPEN2628 EA B  $           366.99 31.00%  $              253.22 N/A N/A
5-557963-2 MJPLUG,10P,ROUND,STRAND,24-28 EA B  $           556.90 31.00%  $              384.26 N/A N/A
5-557963-3 MJPLUG,10P,ROUND,STRAND,24-28 EA B  $           620.53 31.00%  $              428.17 N/A N/A
5-557965-2 MJPLUG,4P,OVL,SLD,LINE,SM,2628 EA B  $           254.09 31.00%  $              175.32 N/A N/A
5-557965-3 MJPLUG,4P,OVL,SLD,LINE,SM,2628 EA B  $           254.09 31.00%  $              175.32 N/A N/A
5-557967-2 MJPLUG,4P,OVL,STR,SML CND,2628 EA B  $           161.69 31.00%  $              111.57 N/A N/A
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5-557967-3 MJPLUG,4P,OVL,STR,SML CND,2628 EA B  $           174.61 31.00%  $              120.48 N/A N/A
5-557970-2 MJPLUG,6P,OVL,SLD,LINE,SM,2628 EA B  $           186.11 31.00%  $              128.42 N/A N/A
5-557970-3 MJPLUG,6P,OVL,SLD,LINE,SM,2628 EA B  $           199.55 31.00%  $              137.69 N/A N/A
5-557971-3 MJPLUG,6P,OVL,STR,LINE,SM,2628 EA B  $           246.55 31.00%  $              170.12 N/A N/A
5-557972-2 MJPLUG,8P,OVL,SLD,LINE,SM,2628 EA B  $           389.08 31.00%  $              268.47 N/A N/A
5-557972-3 MJPLUG,8P,OVL,SLD,LINE,SM,2628 EA B  $           392.97 31.00%  $              271.15 N/A N/A
5-557973-2 MJPLUG,8P,OVL,STR,LINE,SM,2628 EA B  $           389.08 31.00%  $              268.47 N/A N/A
5-557973-3 MJPLUG,8P,OVL,STR,LINE,SM,2628 EA B  $           401.85 31.00%  $              277.28 N/A N/A
555800-8 RCPT,DPLX,15A,2  KNOLL,L1,BLACK EA B  $             10.65 31.00%  $                  7.35 N/A N/A
555801-8 RCPT,DPLX,15A,2  KNOLL,L2,BLACK EA B  $             10.65 31.00%  $                  7.35 N/A N/A
555802-8 RCPT,DPLX,15A,2  KNOLL,L3,BLACK EA B  $             10.65 31.00%  $                  7.35 N/A N/A
555803-8 RCPT,DPLX,15A,2  KNOLL,L4,BLACK EA B  $             10.65 31.00%  $                  7.35 N/A N/A
555804-8 RCPT,DPLX,15A,2  KNOLL,L1G,BLACK EA B  $             10.65 31.00%  $                  7.35 N/A N/A
555805-8 RCPT,DPLX,15A,2  KNOLL,L2G,BLACK EA B  $             10.65 31.00%  $                  7.35 N/A N/A
555806-8 RCPT,DPLX,15A,2  KNOLL,L3G,BLACK EA B  $             10.65 31.00%  $                  7.35 N/A N/A
555807-8 RCPT,DPLX,15A,2  KNOLL,L4G,BLACK EA B  $             10.65 31.00%  $                  7.35 N/A N/A
555824-1 COVER PLATE KIT,PANEL,AMP CO EA B  $               2.29 31.00%  $                  1.58 N/A N/A
555843-1 MULTIPLEX ASSY,SNAP-IN,8W EA B  $             59.19 31.00%  $                40.84 N/A N/A
555844-1 MULTIPLEX ASSY,SNAP-IN,5W EA B  $             49.33 31.00%  $                34.04 N/A N/A
555847-1 MULTIPLEX ASSY,W/LUGS,8W EA B  $             60.19 31.00%  $                41.53 N/A N/A
555848-1 MULTIPLEX ASSY,W/LUGS,5W EA B  $             50.32 31.00%  $                34.72 N/A N/A
5-558528-2 LOAD BAR,LG CNDTC,MP EA B  $           123.30 31.00%  $                85.08 N/A N/A
5-558530-1 MJPLUG,8P,RND,STR,CAT5E,24AWG EA B  $           445.39 31.00%  $              307.32 N/A N/A
5-558530-2 MJPLUG,8P,RND,STR,CAT5E,24AWG EA B  $           455.75 31.00%  $              314.47 N/A N/A
5-558530-3 MJPLUG,8P,RND,STR,CAT5E,24AWG EA B  $           467.27 31.00%  $              322.42 N/A N/A
555856-1 CA ASSY,PWR ENT,8W,24 EA B  $             44.23 31.00%  $                30.52 N/A N/A
555856-2 CA ASSY,PWR ENT,8W,36 EA B  $             50.81 31.00%  $                35.06 N/A N/A
555856-3 CA ASSY,PWR ENT,8W,48 EA B  $             57.34 31.00%  $                39.56 N/A N/A
555856-4 CA ASSY,PWR ENT,8W,72 EA B  $             70.46 31.00%  $                48.62 N/A N/A
555856-5 CA ASSY,PWR ENT,8W,144 EA B  $           120.71 31.00%  $                83.29 N/A N/A
555856-6 CA ASSY,PWR ENT,8W,216 EA B  $           166.63 31.00%  $              114.97 N/A N/A
555856-7 CA ASSY,PWR ENT,8W,300 EA B  $           220.18 31.00%  $              151.92 N/A N/A
555856-8 CA ASSY,PWR ENT,8W,60 EA B  $             63.92 31.00%  $                44.10 N/A N/A
555858-1 CA ASSY,PWR ENT,5W,24 EA B  $             38.44 31.00%  $                26.52 N/A N/A
555858-2 CA ASSY,PWR ENT,5W,36 EA B  $             43.67 31.00%  $                30.13 N/A N/A
555858-3 CA ASSY,PWR ENT,5W,48 EA B  $             48.90 31.00%  $                33.74 N/A N/A
555858-4 CA ASSY,PWR ENT,5W,72 EA B  $             63.17 31.00%  $                43.59 N/A N/A
555858-5 CA ASSY,PWR ENT,5W,144 EA B  $             99.67 31.00%  $                68.77 N/A N/A
555858-7 CA ASSY,PWR ENT,5W,420 EA B  $           240.38 31.00%  $              165.86 N/A N/A
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555858-9 CA ASSY,PWR ENT,5W,120 EA B  $             87.38 31.00%  $                60.29 N/A N/A
5-558816-1 CONN BLK ASSY, 110,PCB, 2PR, L EA B  $           550.34 31.00%  $              379.73 N/A N/A
5-558817-1 CONN BLK ASSY, 110,PCB, 4PR EA B  $           963.08 31.00%  $              664.53 N/A N/A
5-558817-3 CONN BLK/ASSY, 110, PCB, 4 PR EA B  $           963.08 31.00%  $              664.53 N/A N/A
555891-1 SR,L,1/2 HFC,.375 TAB,NI PLT EA B  $               1.98 31.00%  $                  1.37 N/A N/A
5559518-1 ADAPTER PLATE,6 FC,STAN EA B  $             99.02 31.00%  $                68.32 N/A N/A
556090-1 PANEL KIT,8 PORT,AMP CO EA B  $             85.46 31.00%  $                58.97 N/A N/A
556100-1 RCPT,DPLX,15A,2  ,5/8W,L1,BLACK EA B  $               8.79 31.00%  $                  6.07 N/A N/A
556100-8 RCPT,DPLX,15A,2  ,5/8W,L1,RED EA B  $             11.40 31.00%  $                  7.87 N/A N/A
556101-1 RCPT,DPLX,15A,2  ,5/8W,L2,BLACK EA B  $               8.79 31.00%  $                  6.07 N/A N/A
556101-6 RCPT,DPLX,15A,2  ,5/8W,L2,SFT WHT EA B  $             11.40 31.00%  $                  7.87 N/A N/A
556101-8 RCPT,DPLX,15A,2  ,5/8W,L2,RED EA B  $             11.40 31.00%  $                  7.87 N/A N/A
556102-1 RCPT,DPLX,15A,2  ,5/8W,L3,BLACK EA B  $               8.79 31.00%  $                  6.07 N/A N/A
556103-1 RCPT,DPLX,15A,2  ,8W,L4,BLACK EA B  $               8.79 31.00%  $                  6.07 N/A N/A
556104-1 RCPT,DPLX,15A,2  ,8W,L1G,BLACK EA B  $               8.79 31.00%  $                  6.07 N/A N/A
556105-1 RCPT,DPLX,15A,2  ,8W,L2G,BLACK EA B  $               8.79 31.00%  $                  6.07 N/A N/A
556106-1 RCPT,DPLX,15A,2  ,8W,L3G,BLACK EA B  $               8.79 31.00%  $                  6.07 N/A N/A
556107-1 RCPT,DPLX,15A,2  ,8W,L4G,BLACK EA B  $               8.79 31.00%  $                  6.07 N/A N/A
556107-4 RCPT,DPLX,15A,2  ,8W,L4G,ORANGE EA B  $             19.27 31.00%  $                13.30 N/A N/A
556108-1 RCPT,DPLX,15A,2.25  ,5/8W,L1,BLACK EA B  $               8.79 31.00%  $                  6.07 N/A N/A
556109-1 RCPT,DPLX,15A,2.25  ,5/8W,L2,BLACK EA B  $               8.79 31.00%  $                  6.07 N/A N/A
556110-1 RCPT,DPLX,15A,2.25  ,5/8W,L3,BLACK EA B  $               8.79 31.00%  $                  6.07 N/A N/A
556111-1 RCPT,DPLX,15A,2.25  ,8W,L4,BLACK EA B  $               8.79 31.00%  $                  6.07 N/A N/A
556112-1 RCPT,DPLX,15A,2.25  ,8W,L1G,BLACK EA B  $               8.79 31.00%  $                  6.07 N/A N/A
556113-1 RCPT,DPLX,15A,2.25  ,8W,L2G,BLACK EA B  $               8.79 31.00%  $                  6.07 N/A N/A
556114-1 RCPT,DPLX,15A,2.25  ,8W,L3G,BLACK EA B  $               8.79 31.00%  $                  6.07 N/A N/A
556115-1 RCPT,DPLX,15A,2.25  ,8W,L4G,BLACK EA B  $               8.79 31.00%  $                  6.07 N/A N/A
556116-1 RCPT,DPLX,15A,2.5  ,5/8W,L1,BLACK EA B  $               8.79 31.00%  $                  6.07 N/A N/A
556117-1 RCPT,DPLX,15A,2.5  ,5/8W,L2,BLACK EA B  $               8.79 31.00%  $                  6.07 N/A N/A
556118-1 RCPT,DPLX,15A,2.5  ,5/8W,L3,BLACK EA B  $               8.79 31.00%  $                  6.07 N/A N/A
556119-1 RCPT,DPLX,15A,2.5  ,8W,L4,BLACK EA B  $               8.79 31.00%  $                  6.07 N/A N/A
556120-1 RCPT,DPLX,15A,2.5  ,8W,L1G,BLACK EA B  $               8.79 31.00%  $                  6.07 N/A N/A
556121-1 RCPT,DPLX,15A,2.5  ,8W,L2G,BLACK EA B  $               8.79 31.00%  $                  6.07 N/A N/A
556122-1 RCPT,DPLX,15A,2.5  ,8W,L3G,BLACK EA B  $               8.79 31.00%  $                  6.07 N/A N/A
556123-1 RCPT,DPLX,15A,2.5  ,8W,L4G,BLACK EA B  $               8.79 31.00%  $                  6.07 N/A N/A
556124-1 JBOX ASSY,SNAP-IN,8W EA B  $             24.04 31.00%  $                16.59 N/A N/A
556127-1 CA ASSY,PWR/PWR,8W,14.5 EA B  $             42.77 31.00%  $                29.51 N/A N/A
556127-2 CA ASSY,PWR/PWR,8W,20.5 EA B  $             43.67 31.00%  $                30.13 N/A N/A
556127-3 CA ASSY,PWR/PWR,8W,26 EA B  $             45.31 31.00%  $                31.26 N/A N/A
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556127-4 CA ASSY,PWR/PWR,8W,32 EA B  $             48.61 31.00%  $                33.54 N/A N/A
556127-5 CA ASSY,PWR/PWR,8W,38 EA B  $             51.88 31.00%  $                35.80 N/A N/A
556127-6 CA ASSY,PWR/PWR,8W,44 EA B  $             75.34 31.00%  $                51.98 N/A N/A
556127-8 CA ASSY,PWR/PWR,8W,68 EA B  $             68.29 31.00%  $                47.12 N/A N/A
556127-9 CA ASSY,PWR/PWR,8W,80 EA B  $             74.80 31.00%  $                51.61 N/A N/A
556132-1 JBOX ASSY,W/LUGS,8W EA B  $             24.54 31.00%  $                16.93 N/A N/A
556148-1 CA ASSY,LINE ENT,8W,12 EA B  $             38.81 31.00%  $                26.78 N/A N/A
556148-2 CA ASSY,LINE ENT,8W,24 EA B  $             50.19 31.00%  $                34.63 N/A N/A
556148-3 CA ASSY,LINE ENT,8W,36 EA B  $             55.90 31.00%  $                38.57 N/A N/A
556148-4 CA ASSY,LINE ENT,8W,48 EA B  $             63.75 31.00%  $                43.99 N/A N/A
556148-5 CA ASSY,LINE ENT,8W,60 EA B  $             71.57 31.00%  $                49.38 N/A N/A
556148-8 CA ASSY,LINE ENT,8W,96 EA B  $             95.25 31.00%  $                65.72 N/A N/A
556173-1 PDM ASSY,STD,4-PORT,8W EA B  $             82.34 31.00%  $                56.81 N/A N/A
556173-2 PDM ASSY,STD,4-PORT,5W EA B  $             72.07 31.00%  $                49.73 N/A N/A
556180-1 PATCH PANEL ASSY,4 PR EA B  $           151.65 31.00%  $              104.64 N/A N/A
556183-1 PATCH PANEL ASSY,2 PR EA B  $           116.44 31.00%  $                80.34 N/A N/A
556186-1 PATCH PNL ASSY,24PORT,8POS/4PR EA B  $           151.65 31.00%  $              104.64 N/A N/A
556189-1 PATCH PANEL ASSY,1 PR EA B  $           113.75 31.00%  $                78.49 N/A N/A
556190-1 PTU ASSY,1-PORT,5W EA B  $             80.69 31.00%  $                55.68 N/A N/A
556190-2 PTU ASSY,2-PORT,5W EA B  $             94.21 31.00%  $                65.00 N/A N/A
556191-1 PTU ASSY,1-PORT,8W EA B  $             82.29 31.00%  $                56.78 N/A N/A
556191-2 PTU ASSY,2-PORT,8W EA B  $             97.38 31.00%  $                67.19 N/A N/A
556209-1 JBOX ASSY,SNAP-IN,5W EA B  $             24.21 31.00%  $                16.70 N/A N/A
556212-4 CA ASSY,PWR/PWR,5W,32 EA B  $             41.94 31.00%  $                28.94 N/A N/A
556212-6 CA ASSY,PWR/PWR,5W,44 EA B  $             47.17 31.00%  $                32.55 N/A N/A
556212-7 CA ASSY,PWR/PWR,5W,56 EA B  $             61.86 31.00%  $                42.68 N/A N/A
556212-9 CA ASSY,PWR/PWR,5W,80 EA B  $             62.92 31.00%  $                43.41 N/A N/A
556217-1 JBOX ASSY,W/LUGS,5W EA B  $             24.21 31.00%  $                16.70 N/A N/A
556222-3 DSKTP MNMNT,DPLX,15A,BLACK,8 L EA B  $             73.52 31.00%  $                50.73 N/A N/A
556245-1 PNL KIT,SGL PORT,16 STN,AMP CO EA B  $             78.07 31.00%  $                53.87 N/A N/A
556246-1 PNL KIT,32STN,SGL PORT AMP CO EA B  $           122.44 31.00%  $                84.48 N/A N/A
556340-1 F/PLTE KIT,2GANG,BLANK,ACO,ALM EA B  $               4.71 31.00%  $                  3.25 N/A N/A
556340-5 F/PLTE KIT,2GANG,BLANK,ACO,WHT EA B  $               4.71 31.00%  $                  3.25 N/A N/A
556340-6 F/PLTKIT,2GANG,BLANK,ACO,IVORY EA B  $               4.71 31.00%  $                  3.25 N/A N/A
556411-1 INSULATOR KIT,POWER,UC EA B  $             10.40 31.00%  $                  7.18 N/A N/A
556438-1 HDW KIT,ISO GND,DISTR PNL,UDC EA B  $               4.10 31.00%  $                  2.83 N/A N/A
556524-1 EDGE CONNECTOR KIT,AMP CO EA B  $               5.19 31.00%  $                  3.58 N/A N/A
556598-1 RECESSED MNT KIT,AMP CO,BEZEL EA B  $             21.04 31.00%  $                14.52 N/A N/A
556679-1 FCEPLT KIT,FURN RCEWAY,ACO,ALM EA B  $               3.48 31.00%  $                  2.40 N/A N/A
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556679-3 FCEPLT KIT,FURN RCEWAY,ACO,BLK EA B  $               3.48 31.00%  $                  2.40 N/A N/A
556680-1 FACEPLT KIT,PNL MTG,ACO,LT.ALM EA B  $               1.38 31.00%  $                  0.95 N/A N/A
556680-3 FACEPLT KIT,PNL MTG,ACO,BLACK EA B  $               1.38 31.00%  $                  0.95 N/A N/A
556680-5 FACPLT KIT,PNL MTG,ACO,WHITE EA B  $               1.38 31.00%  $                  0.95 N/A N/A
556727-1 STRAIN RELIEF ASSY EA B  $               2.08 31.00%  $                  1.44 N/A N/A
556730-2 CA ASSY,PWR/LINE,5W,132 EA B  $             98.61 31.00%  $                68.04 N/A N/A
556730-3 CA ASSY,PWR/LINE,5W,180 EA B  $           123.09 31.00%  $                84.93 N/A N/A
556731-1 CA ASSY,PWR/LINE,8W,72 EA B  $             75.55 31.00%  $                52.13 N/A N/A
556731-3 CA ASSY,PWR/LINE,8W,180 EA B  $           148.76 31.00%  $              102.64 N/A N/A
556731-5 CA ASSY,PWR/LINE,8W,18 EA B  $             50.11 31.00%  $                34.58 N/A N/A
556731-6 CA ASSY,PWR/LINE,8W,24 EA B  $             50.57 31.00%  $                34.89 N/A N/A
556731-8 CA ASSY,PWR/LINE,8W,36 EA B  $             55.90 31.00%  $                38.57 N/A N/A
556794-1 PDM ASSY,STD,6-PORT,8W EA B  $           141.32 31.00%  $                97.51 N/A N/A
556794-2 PDM ASSY,STD,6-PORT,5W EA B  $           133.53 31.00%  $                92.14 N/A N/A
556886-1 MULTIPLEX ASSY,W/O LUGS,5W EA B  $             54.90 31.00%  $                37.88 N/A N/A
556887-1 JBOX ASSY,W/O LUGS,5W EA B  $             24.21 31.00%  $                16.70 N/A N/A
556888-1 JBOX ASSY,W/O LUGS,8W EA B  $             24.54 31.00%  $                16.93 N/A N/A
556897-8 ASSY.SMR,LINE 3,STD GND,BLACK EA B  $             29.48 31.00%  $                20.34 N/A N/A
5-569030-3 MJPLUG,4P,ROUND,SOLID,AWG2426 EA B  $           197.84 31.00%  $              136.51 N/A N/A
5-569031-2 MJPLUG,4P,ROUND,STRAND,AWG2628 EA B  $           175.74 31.00%  $              121.26 N/A N/A
5-569031-3 MJPLUG,4P,ROUND,STRAND,AWG2628 EA B  $           155.38 31.00%  $              107.21 N/A N/A
5-569032-2 MJPLUG,6P,ROUND,SOLID,AWG24-26 EA B  $           184.55 31.00%  $              127.34 N/A N/A
5-569032-3 MJPLUG,6P,ROUND,SOLID,AWG24-26 EA B  $           186.74 31.00%  $              128.85 N/A N/A
5-569145-2 MJPLUG,8P,RND,SLD,SMALLCBL2426 EA B  $           190.80 31.00%  $              131.65 N/A N/A
556920-1 HDW KIT,MTG,JBOX,UNIV RCWY EA B  $             29.96 31.00%  $                20.67 N/A N/A
5-569215-2 MJPLUG,8P,RND,SLD,SM OPEN,2426 EA B  $           447.69 31.00%  $              308.91 N/A N/A
5-569278-1 MJPLUG,8P,RND,SLD,CAT5E,2428AWG EA B  $           398.21 31.00%  $              274.76 N/A N/A
5-569278-2 MJPLUG,8P,RND,SLD,CAT5E,2428AWG EA B  $           470.56 31.00%  $              324.69 N/A N/A
5-569278-3 MJPLUG,8P,RND,SLD,CAT5E,2428AWG EA B  $           476.58 31.00%  $              328.84 N/A N/A
556944-1 HDW KIT,MTG,MPLX,UNIV RCWY EA B  $             34.83 31.00%  $                24.03 N/A N/A
5-569452-2 MJPLUG,4P,ROUND,SOLID,AWG24-26 EA B  $           124.73 31.0%  $                86.06 N/A N/A
5-569453-2 MJPLUG,6P,RND,SLD,2426,SIEMON EA B  $           202.42 31.00%  $              139.67 N/A N/A
556946-1 MULTIPLEX ASSY,W/O LUGS,8W EA B  $             60.19 31.00%  $                41.53 N/A N/A
5-569530-2 MJPLUG,8P,RND,SLD,SHLD,2426AWG EA B  $        1,051.57 31.00%  $              725.58 N/A N/A
5-569530-3 MJPLUG,8P,RND,SLD,SHLD,2426AWG EA B  $        1,143.80 31.00%  $              789.22 N/A N/A
5-569531-2 MJPLUG,8P,RND,SLD,SHL,KEY2426 EA B  $        1,400.44 31.00%  $              966.30 N/A N/A
5-569532-1 MJPLUG,8P,RND,STRD,SHLD,24/28 EA B  $        1,174.76 31.00%  $              810.58 N/A N/A
5-569532-2 MJPLUG,8P,RND,STRD,SHLD,24/28 EA B  $        1,192.59 31.00%  $              822.89 N/A N/A
5-569532-3 MJPLUG,8P,RND,STRD,SHLD,24/28 EA B  $        1,210.41 31.00%  $              835.18 N/A N/A
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5-569533-2 MJPLUG,8P,RND,STR,SHL,KEY,2428 EA B  $        1,332.79 31.00%  $              919.63 N/A N/A
5-569533-3 MJPLUG,8P,RND,STR,SHL,KEY,2428 EA B  $        1,353.54 31.00%  $              933.94 N/A N/A
5-569540-2 MJPLUG,8P,OVL,SLD,SHL,AWG24-26 EA B  $        1,051.57 31.00%  $              725.58 N/A N/A
5-569542-2 MJPLUG,8P,OVL,STR,SHL,AWG24-28 EA B  $        1,154.05 31.00%  $              796.29 N/A N/A
5-569542-3 MJPLUG,8P,OVL,STR,SHL,AWG24-28 EA B  $        1,207.80 31.00%  $              833.38 N/A N/A
5-569543-2 MJPLUG,8P,OVL,STR,SHL,KEY,2428 EA B  $        1,051.57 31.00%  $              725.58 N/A N/A
5-569550-2 MJPLUG,8P,RND,SLD,SHL,CAT52426 EA B  $        1,140.01 31.00%  $              786.61 N/A N/A
5-569550-3 MJPLUG,8P,RND,SLD,SHL,CAT52426 EA B  $        1,196.99 31.00%  $              825.92 N/A N/A
5-569552-2 MJPLUG,8P,RND,STR,SHL,CAT52426 EA B  $        1,140.01 31.00%  $              786.61 N/A N/A
5-569552-3 MJPLUG,8P,RND,STR,SHL,CAT52426 EA B  $        1,197.01 31.00%  $              825.94 N/A N/A
556965-1 PANEL KIT,BLANK (1.75) EA B  $             43.96 31.00%  $                30.33 N/A N/A
556965-2 PANEL KIT,BLANK (3.50) EA B  $             46.75 31.00%  $                32.26 N/A N/A
5-569678-2 MP ASSY,RND CA,SOL W W/SC LOGO EA B  $           489.00 31.00%  $              337.41 N/A N/A
557260-1 INSRT ASSY,DUAL,RJ45,CAT 5,ACO EA B  $             12.65 31.00%  $                  8.73 N/A N/A
557260-3 INSRT ASSY,DUAL,RJ45,CAT 5,ACO EA B  $             12.65 31.00%  $                  8.73 N/A N/A
557260-4 INSRT ASSY,DUAL,RJ45,CAT 5,ACO EA B  $             12.65 31.00%  $                  8.73 N/A N/A
557260-5 INSRT ASSY,DUAL,RJ45,CAT 5,ACO EA B  $             12.65 31.00%  $                  8.73 N/A N/A
557260-6 ASSY INSRT,DUAL,CAT5,ACO,IVORY EA B  $             12.65 31.00%  $                  8.73 N/A N/A
557272-1 INSRT ASSY,DUAL,RJ45,ALMOND EA B  $             12.65 31.00%  $                  8.73 N/A N/A
557272-6 INSRT ASSY,DUAL,RJ45,IVORY EA B  $             12.65 31.00%  $                  8.73 N/A N/A
557280-1 INSRT ASSY,DUAL,RJ45,10 BT,CA5 EA B  $             12.65 31.00%  $                  8.73 N/A N/A
557280-3 INSRT ASSY,DUAL,RJ45,10 BT,CA5 EA B  $             12.65 31.00%  $                  8.73 N/A N/A
557280-4 INSRT ASSY,DUAL,RJ45,10 BT,CA5 EA B  $             12.65 31.00%  $                  8.73 N/A N/A
557280-5 INSRT ASSY,DUAL,RJ45,10 BT,CA5 EA B  $             12.65 31.00%  $                  8.73 N/A N/A
557280-6 INSRT ASSY,DUAL,CAT5,IVORY EA B  $             12.65 31.00%  $                  8.73 N/A N/A
557284-1 INSRT ASSY,RJ45,SHLD,LT.ALMOND EA B  $             18.00 31.00%  $                12.42 N/A N/A
557284-3 INSRT ASSY,RJ45,SHLD,BLACK EA B  $             18.00 31.00%  $                12.42 N/A N/A
557284-4 INSRT ASSY,RJ45,SHLD,NEMA GRAY EA B  $             18.00 31.00%  $                12.42 N/A N/A
557284-5 INSRT ASSY,RJ45,SHLD,WHITE EA B  $             18.00 31.00%  $                12.42 N/A N/A
557284-6 INSRT ASSY,RJ45,SHLD,IVORY EA B  $             18.00 31.00%  $                12.42 N/A N/A
557350-1 INSERT KIT, DUAL BAYONET CONN EA B  $             19.44 31.00%  $                13.41 N/A N/A
557359-1 INSRT,DUAL,BAYONET CONN,LT.ALM EA B  $               3.94 31.00%  $                  2.72 N/A N/A
557361-1 INSERT,LT. ALMOND EA B  $               3.65 31.00%  $                  2.52 N/A N/A
557364-1 INSERT KIT,ACO,LT ALMOND EA B  $               2.04 31.00%  $                  1.41 N/A N/A
557366-1 SURFACE MTG OUTLET BOX ASSY EA B  $             26.63 31.00%  $                18.37 N/A N/A
557403-1 PANEL ASSY,24 PORT,6 POSN,2 PR EA B  $           156.96 31.00%  $              108.30 N/A N/A
557429-1 PANEL,16 PORT, 110 JK EA B  $             44.83 31.00%  $                30.93 N/A N/A
557429-2 PANEL,16 PORT, 110 JK EA B  $             44.83 31.00%  $                30.93 N/A N/A
557502-1 FCEPLT KIT,4PORT,110 JK,LT.ALM EA B  $               2.65 31.00%  $                  1.83 N/A N/A
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557502-2 FCEPLT KIT,4PORT,110 JK,BLACK EA B  $               2.65 31.00%  $                  1.83 N/A N/A
557502-3 FCEPLTE KIT,4PORT,110 JK,WHITE EA B  $               2.65 31.00%  $                  1.83 N/A N/A
557502-4 FP KIT,4P 110 NEMA GY EA B  $               2.65 31.00%  $                  1.83 N/A N/A
557505-1 FCEPLT KIT,2PORT,110 JK,LT.ALM EA B  $               2.65 31.00%  $                  1.83 N/A N/A
557505-2 FCEPLTE KIT,2PORT,110 JK,BLACK EA B  $               2.65 31.00%  $                  1.83 N/A N/A
557505-3 FCEPLTE KIT,2PORT,110 JK,WHITE EA B  $               2.65 31.00%  $                  1.83 N/A N/A
557505-4 FP KIT,2P,110 NEMA GY EA B  $               2.65 31.00%  $                  1.83 N/A N/A
557505-7 FP KIT,2P,110, RED EA B  $               3.29 31.00%  $                  2.27 N/A N/A
557548-1 BRACKET KIT,WRG DISTR EA B  $             20.35 31.00%  $                14.04 N/A N/A
557652-1 CA ASSY,LINE ENT,5W,16 EA B  $             42.67 31.00%  $                29.44 N/A N/A
557652-3 CA ASSY,LINE ENT,5W,96 EA B  $             76.48 31.00%  $                52.77 N/A N/A
557653-1 CA ASSY,LINE ENT,8W,16 EA B  $             48.15 31.00%  $                33.22 N/A N/A
557653-2 CA ASSY,LINE ENT,8WDN,16 EA B  $             48.15 31.00%  $                33.22 N/A N/A
557685-1 ADAPTER,RACEWAY,LT. ALMOND EA B  $               2.79 31.00%  $                  1.93 N/A N/A
557691-1 FCEPLT KIT,6PORT,110CONN,LT.AL EA B  $               2.65 31.00%  $                  1.83 N/A N/A
557691-2 FCEPLT KIT,6PORT,110 CONN,BLK EA B  $               2.65 31.00%  $                  1.83 N/A N/A
557691-3 FCEPLT KIT,6PORT,110CONN,WHITE EA B  $               2.65 31.00%  $                  1.83 N/A N/A
557691-4 FP KIT,6P,110 NEMA GY EA B  $               2.65 31.00%  $                  1.83 N/A N/A
557751-1 PLATE ASSY, BACK-UP EA B  $               5.65 31.00%  $                  3.90 N/A N/A
557775-1 INSERT,(2) 110 KEYSTJK.LT.ALMO EA B  $               1.90 31.00%  $                  1.31 N/A N/A
557802-1 TRIPLEX ASSY,SNAP-IN,8W EA B  $             81.88 31.00%  $                56.50 N/A N/A
557802-2 TRIPLEX ASSY,W/O LUGS,8W EA B  $             81.88 31.00%  $                56.50 N/A N/A
557827-1 CA ASSY,SHLD,8POS,MP,CAT 5 EA B  $             19.94 31.00%  $                13.76 N/A N/A
557827-2 CA ASSY,SHLD,8POS,MP,CAT 5 EA B  $             21.77 31.00%  $                15.02 N/A N/A
557827-3 CA ASSY,SHLD,8POS,MP,CAT 5 EA B  $             23.61 31.00%  $                16.29 N/A N/A
557827-4 CA ASSY,SHLD,8POS,MP,CAT 5 EA B  $             25.44 31.00%  $                17.55 N/A N/A
557827-5 CA ASSY,SHLD,8POS,MP,CAT 5 EA B  $             29.11 31.00%  $                20.09 N/A N/A
557827-6 CA ASSY,SHLD,8POS,MP,CAT 5 EA B  $             32.79 31.00%  $                22.63 N/A N/A
557827-7 CA ASSY,SHLD,8POS,MP,CAT 5 EA B  $             36.44 31.00%  $                25.14 N/A N/A
557827-8 CA ASSY,MP,SHLD&STRD,CAT5,10FT EA B  $             27.27 31.00%  $                18.82 N/A N/A
557827-9 CA ASSY,MP,SHLD&STRD,CAT5,75FT EA B  $           108.25 31.00%  $                74.69 N/A N/A
557950-1 QUADPLEX ASSY,W/O LUGS,8W EA B  $           120.36 31.00%  $                83.05 N/A N/A
558050-1 TEL SPLICE ASSY, 3W EA B  $           193.57 31.0%  $              133.56 N/A N/A
558054-1 DATA KIT,SL 110 JK,UC,CAT5E EA B  $             14.96 31.00%  $                10.32 N/A N/A
558056-1 RCPT,DPLX,15A,2.5  ,8W,L5G,BLACK EA B  $               8.21 31.00%  $                  5.66 N/A N/A
558057-1 CA ASSY,PWR/PWR,8W,2#10,600 EA B  $           411.41 31.00%  $              283.87 N/A N/A
558057-2 CA ASSY,PWR/PWR,8W,2#10,21 EA B  $             43.67 31.00%  $                30.13 N/A N/A
558057-3 CA ASSY,PWR/PWR,8W,2#10,24.5 EA B  $             44.23 31.00%  $                30.52 N/A N/A
558057-4 CA ASSY,PWR/PWR,8W,2#10,33 EA B  $             48.61 31.00%  $                33.54 N/A N/A
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558057-5 CA ASSY,PWR/PWR,8W,2#10,36.5 EA B  $             50.81 31.00%  $                35.06 N/A N/A
558057-6 CA ASSY,PWR/PWR,8W,2#10,45 EA B  $             55.15 31.00%  $                38.05 N/A N/A
558057-7 CA ASSY,PWR/PWR,8W,2#10,48.5 EA B  $             57.34 31.00%  $                39.56 N/A N/A
558057-8 CA ASSY,PWR/PWR,8W,2#10,60.5 EA B  $             63.90 31.00%  $                44.09 N/A N/A
558057-9 CA ASSY,PWR/PWR,8W,2#10,47 EA B  $             56.25 31.00%  $                38.81 N/A N/A
558058-1 CA ASSY,PWR ENT,8W,2#10,600 EA B  $           411.41 31.00%  $              283.87 N/A N/A
558058-2 CA ASSY,PWR ENT,8W,2#10,155 EA B  $           127.07 31.00%  $                87.68 N/A N/A
558058-3 CA ASSY,PWR ENT,8W,2#10,45 EA B  $             55.15 31.00%  $                38.05 N/A N/A
558058-4 CA ASSY,PWR ENT,8W,2#10,36 EA B  $             50.81 31.00%  $                35.06 N/A N/A
558058-5 CA ASSY,PWR ENT,8W,2#10,40 EA B  $             52.98 31.00%  $                36.56 N/A N/A
558058-6 CA ASSY,PWR ENT,8W,2#10,20 EA B  $             43.67 31.00%  $                30.13 N/A N/A
558058-7 CA ASSY,PWR ENT,8W,2#10,60 EA B  $             63.90 31.00%  $                44.09 N/A N/A
558058-8 CA ASSY,PWR ENT,8W,2#10,48 EA B  $             57.34 31.00%  $                39.56 N/A N/A
558058-9 CA ASSY,PWR ENT,8W,2#10,72 EA B  $             71.88 31.00%  $                49.60 N/A N/A
558086-1 F/PLATE KIT,12PORT,110 LT.ALMD EA B  $               6.00 31.00%  $                  4.14 N/A N/A
558086-2 F/PLATE KIT,12PORT,110CONN/BLK EA B  $               6.00 31.00%  $                  4.14 N/A N/A
558086-3 F/PLATE KIT,12PORT,110CONN/WHT EA B  $               6.00 31.00%  $                  4.14 N/A N/A
558086-4 FP KIT,12P,110 NEMA GY EA B  $               6.00 31.00%  $                  4.14 N/A N/A
558088-1 FCEPLTE KIT,4PORT,110CONN,ALMO EA B  $               2.63 31.00%  $                  1.81 N/A N/A
558088-2 FCEPLTE KIT,4PORT,110CONN,BLK EA B  $               2.63 31.00%  $                  1.81 N/A N/A
558088-3 FCEPLTE KIT,4PORT,110CONN,WHT EA B  $               2.63 31.00%  $                  1.81 N/A N/A
558088-4 FP KIT,4P,110 NEMA GY EA B  $               2.63 31.00%  $                  1.81 N/A N/A
558088-7 FCEPLTE KIT,4PORT,110CONN,RED EA B  $               3.29 31.00%  $                  2.27 N/A N/A
558106-1 FP KIT,2P,110 MT,FLEXMODE EA B  $               3.19 31.00%  $                  2.20 N/A N/A
558106-2 FP KIT,2P,110,FL MT,ALMOND EA B  $               3.19 31.00%  $                  2.20 N/A N/A
558106-4 FP KIT 2P,110,FL MT,NEMA GY EA B  $               3.19 31.00%  $                  2.20 N/A N/A
558107-1 FP KIT,3P,110 MJ, FLEXMODE EA B  $               3.19 31.00%  $                  2.20 N/A N/A
558107-2 FP KIT,3 PORT,110 LT ALMD EA B  $               3.19 31.00%  $                  2.20 N/A N/A
558107-4 FP KIT 3 PORT,110 NEMA GY EA B  $               3.19 31.00%  $                  2.20 N/A N/A
558186-2 BLANK INSRT,FACEPLATE,FLEXMODE EA B  $               0.66 31.00%  $                  0.46 N/A N/A
558191-1 FACEPLATE KIT, 4 110 JK EA B  $               5.65 31.00%  $                  3.90 N/A N/A
558191-2 FP KIT, 4P, 110 JK, H/M EA B  $               5.65 31.00%  $                  3.90 N/A N/A
558191-4 FP KIT, 4P, 110 JK, H/M EA B  $               5.65 31.00%  $                  3.90 N/A N/A
558198-1 ICON, DATA WHEEL, LT ALMOND EA B  $               0.58 31.00%  $                  0.40 N/A N/A
558198-2 ICON, DATA WHEEL, RED EA B  $               0.58 31.00%  $                  0.40 N/A N/A
558198-3 ICON, DATA WHEEL, GREEN EA B  $               0.58 31.00%  $                  0.40 N/A N/A
558198-4 ICON, DATA WHEEL, BLUE EA B  $               0.58 31.00%  $                  0.40 N/A N/A
558198-5 ICON, DATA WHEEL, YELLOW EA B  $               0.58 31.00%  $                  0.40 N/A N/A
558198-6 ICON, DATA WHEEL, BLACK EA B  $               0.58 31.00%  $                  0.40 N/A N/A
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558198-7 ICON, DATA WHEEL, ORANGE EA B  $               0.58 31.00%  $                  0.40 N/A N/A
558198-8 ICON, DATA WHEEL, WHITE EA B  $               0.58 31.00%  $                  0.40 N/A N/A
558198-9 ICON, DATA WHEEL, VIOLET EA B  $               0.58 31.00%  $                  0.40 N/A N/A
558199-1 ICON, PHONE WHEEL, LT ALMOND EA B  $               0.58 31.00%  $                  0.40 N/A N/A
558199-2 ICON, PHONE WHEEL, RED EA B  $               0.58 31.00%  $                  0.40 N/A N/A
558199-3 ICON, PHONE WHEEL, GREEN EA B  $               0.58 31.00%  $                  0.40 N/A N/A
558199-4 ICON, PHONE WHEEL, BLUE EA B  $               0.58 31.00%  $                  0.40 N/A N/A
558199-5 ICON, PHONE WHEEL, YELLOW EA B  $               0.58 31.00%  $                  0.40 N/A N/A
558199-6 ICON, PHONE WHEEL, BLACK EA B  $               0.58 31.00%  $                  0.40 N/A N/A
558199-7 ICON, PHONE WHEEL, ORANGE EA B  $               0.58 31.00%  $                  0.40 N/A N/A
558199-8 ICON, PHONE WHEEL, WHITE EA B  $               0.58 31.00%  $                  0.40 N/A N/A
558199-9 ICON, PHONE WHEEL, VIOLET EA B  $               0.58 31.00%  $                  0.40 N/A N/A
558211-1 MOD PLUG BOOT, BLACK EA B  $               0.26 31.00%  $                  0.18 N/A N/A
558211-2 MOD PLUG BOOT, LT. ALMOND EA B  $               0.26 31.00%  $                  0.18 N/A N/A
558211-3 MOD PLUG BOOT, RED EA B  $               0.26 31.00%  $                  0.18 N/A N/A
558211-4 MOD PLUG BOOT, GREEN EA B  $               0.26 31.00%  $                  0.18 N/A N/A
558211-5 MOD PLUG BOOT, BLUE EA B  $               0.26 31.00%  $                  0.18 N/A N/A
558211-6 MOD PLUG BOOT, YELLOW EA B  $               0.26 31.00%  $                  0.18 N/A N/A
558211-7 MOD PLUG BOOT, ORANGE EA B  $               0.26 31.00%  $                  0.18 N/A N/A
558211-8 MOD PLUG BOOT, WHITE EA B  $               0.26 31.00%  $                  0.18 N/A N/A
558211-9 MOD PLUG BOOT, VIOLET EA B  $               0.26 31.00%  $                  0.18 N/A N/A
558251-1 WALLBOX KIT,LAN OUTLET EA B  $               8.46 31.00%  $                  5.84 N/A N/A
558251-2 WALLBOX KIT,LAN OUTLET EA B  $               8.46 31.00%  $                  5.84 N/A N/A
558251-3 WALLBOX KIT,LAN OUTLET,WHITE EA B  $               8.46 31.00%  $                  5.84 N/A N/A
558251-4 WALLBOX KIT,LAN OUTLET EA B  $               8.46 31.00%  $                  5.84 N/A N/A
558266-1 WALL BRKT ASSY, HNG, 1.75 X 6 EA B  $             69.07 31.00%  $                47.66 N/A N/A
558267-1 WALL BRKT ASSY, HNG, 3.50 X 6 EA B  $             77.84 31.00%  $                53.71 N/A N/A
558268-1 WALL BRKT ASSY, HNG, 5.25 X 6 EA B  $             97.57 31.00%  $                67.32 N/A N/A
558269-1 WALL BRKT ASSY, HNG, 7.00 X 6 EA B  $           106.46 31.00%  $                73.46 N/A N/A
558301-1 CABLE SUPPORT BAR KIT,MGT PNL EA B  $             35.31 31.00%  $                24.36 N/A N/A
558329-1 PANEL KIT,1.75,CABLE MGT EA B  $             51.04 31.00%  $                35.22 N/A N/A
558331-1 PANEL KIT,3.50,CABLE MGT EA B  $             58.88 31.00%  $                40.63 N/A N/A
558334-1 MANAGEMENT RING KIT,VERTICAL EA B  $             20.92 31.00%  $                14.43 N/A N/A
558357-1 FP KIT,4P,110,FL MTG,H/M,BLK EA B  $               3.77 31.00%  $                  2.60 N/A N/A
558357-2 FP KIT,4P,110,FL MTG,H/M,S WHT EA B  $               3.77 31.00%  $                  2.60 N/A N/A
558357-4 FP KIT,4P,110,FL MTG,H/M,N GY EA B  $               3.77 31.00%  $                  2.60 N/A N/A
558401-1 CONN BLK ASSY,4PR,XC,110 EA B  $               0.86 31.00%  $                  0.59 N/A N/A
558402-1 CONN BLK ASSY,5PR,XC,110 EA B  $               1.06 31.00%  $                  0.73 N/A N/A
558417-1 DESIGNATION STRIP,XC EA B  $               1.00 31.00%  $                  0.69 N/A N/A
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558471-1 FP KIT,BLANK,THK FLG,BLK EA B  $               3.46 31.00%  $                  2.39 N/A N/A
558471-2 FP KIT,BLANK,THK FLG,SOFT WHT EA B  $               3.46 31.00%  $                  2.39 N/A N/A
558471-4 FP KIT,BLANK,THK FLG,NEMA GY EA B  $               3.73 31.00%  $                  2.57 N/A N/A
558488-1 EXTENDER KIT,H/M BLK EA B  $               8.21 31.00%  $                  5.66 N/A N/A
558488-2 EXTENDER KIT,H/M L.ALD EA B  $               8.21 31.00%  $                  5.66 N/A N/A
558488-4 EXTENDER KIT,H/M NEMA GY EA B  $               8.21 31.00%  $                  5.66 N/A N/A
558489-1 EXTENDER KIT,KNOLL BLK EA B  $               8.21 31.00%  $                  5.66 N/A N/A
558489-2 EXTENDER KIT,KNOLL SOFT WHT EA B  $               8.21 31.00%  $                  5.66 N/A N/A
558489-4 EXTENDER KIT,KNOLL NEMA GY EA B  $               8.21 31.00%  $                  5.66 N/A N/A
558492-1 ADPTR FRAME KIT,KNOLL BLK EA B  $               3.19 31.00%  $                  2.20 N/A N/A
558492-2 ADPTR FRAME KIT,KNOLL SOFT WHT EA B  $               3.19 31.00%  $                  2.20 N/A N/A
558492-4 ADPTR FRAME KIT,KNOLL NEMA GY EA B  $               3.19 31.00%  $                  2.20 N/A N/A
558493-1 ADPTR KIT, H/M BLK EA B  $               3.19 31.00%  $                  2.20 N/A N/A
558493-2 ADPTR KIT, H/M SOFT WHT EA B  $               3.19 31.00%  $                  2.20 N/A N/A
558493-4 ADPTR KIT, H/M NEMA GY EA B  $               3.19 31.00%  $                  2.20 N/A N/A
558510-1 FP KIT,SGL GANG,W/ICON LT ALM EA B  $               3.37 31.00%  $                  2.33 N/A N/A
558510-3 FP KIT,SGL GANG,W/ICON BLK EA B  $               3.37 31.00%  $                  2.33 N/A N/A
558510-4 FP KIT,SGL GANG,W/ICON NEMA GY EA B  $               3.37 31.00%  $                  2.33 N/A N/A
558510-5 FP KIT,SGL GANG,W/ICON WHT EA B  $               3.37 31.00%  $                  2.33 N/A N/A
558510-6 FP KIT,SGL GANG,W/ELEC IVORY EA B  $               3.37 31.00%  $                  2.33 N/A N/A
558512-1 FP KIT,DBL GANG,W/ICON LT ALM EA B  $               4.94 31.00%  $                  3.41 N/A N/A
558512-3 FP KIT,DBL GANG,W/ICON BLK EA B  $               4.94 31.00%  $                  3.41 N/A N/A
558512-4 FP KIT,DBL GANG,W/ICON NEMA GY EA B  $               4.94 31.00%  $                  3.41 N/A N/A
558512-5 FP KIT,DBL GANG,W/ICON WHT EA B  $               4.94 31.00%  $                  3.41 N/A N/A
558512-6 FP KIT,DBL GANG,ELEC IVORY EA B  $               4.94 31.00%  $                  3.41 N/A N/A
558527-1 STRAINRELF,MPLUG8/10P,NOT4BOOT EA B  $           415.96 31.00%  $              287.01 N/A N/A
558527-3 STRAINRELF,MPLUG8/10P,FOR BOOT EA B  $           228.80 31.00%  $              157.87 N/A N/A
558635-1 PNL ASSY,XCONN,WRG BLK, 100 PR EA B  $             70.27 31.00%  $                48.49 N/A N/A
558637-1 PNL ASSY,XCONN, WRG BLK,200 PR EA B  $             90.63 31.00%  $                62.53 N/A N/A
558639-1 PNL ASSY,XCONN,WRG BLK,400 PR EA B  $           133.32 31.00%  $                91.99 N/A N/A
558650-1 DCR,5C,SNGL DPLX,15/20A,IG,BLK/BLK EA B  $             82.57 31.00%  $                56.97 N/A N/A
558650-3 DCR,5C,SNGL DPLX,15/20A,IG,GRY/GRY EA B  $             82.57 31.00%  $                56.97 N/A N/A
558750-1 P/PNL ASSY,24PORT,AT&T/WECO EA B  $           282.66 31.00%  $              195.04 N/A N/A
558821-1 ICON WHEEL, BLANK EA B  $               0.58 31.00%  $                  0.40 N/A N/A
558821-6 ICON WHEEL, BLANK EA B  $               0.58 31.00%  $                  0.40 N/A N/A
558821-8 ICON WHEEL, BLANK EA B  $               0.58 31.00%  $                  0.40 N/A N/A
558838-1 BRKT ADPTR, 89B, XC, 110 EA B  $               4.42 31.00%  $                  3.05 N/A N/A
558839-1 WRG BLK ASSY, 50 PR, XC, 110 EA B  $               8.83 31.00%  $                  6.09 N/A N/A
558840-1 WRG BLK ASSY, 100 PR, XC, 110 EA B  $             17.36 31.00%  $                11.98 N/A N/A
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558841-1 WRG BLK ASSY, 50 PR, W/LEGS,XC EA B  $             12.15 31.00%  $                  8.38 N/A N/A
558842-1 WRG BLK ASSY, 100PR, W/LEGS,XC EA B  $             19.90 31.00%  $                13.73 N/A N/A
558843-1 WRG BLK ASSY, 30OPR, W/LEGS,XC EA B  $             51.09 31.00%  $                35.25 N/A N/A
558856-1 INSERT, BLANK,110 PCH PNL BLK EA B  $               0.96 31.00%  $                  0.66 N/A N/A
558856-2 INSERT,BLANK,110PCH PNL LT ALM EA B  $               0.96 31.00%  $                  0.66 N/A N/A
558862-1 INSERT ASSY, F,110 PNL BLK EA B  $               4.12 31.00%  $                  2.84 N/A N/A
558862-2 INSERT ASSY, F,110 PNL LT ALM EA B  $               4.12 31.00%  $                  2.84 N/A N/A
558907-1 INSERT ASSY,DUAL,UF45,EIA,CAT5 EA B  $             12.65 31.00%  $                  8.73 N/A N/A
558907-3 INSERT ASSY,DUAL,UF45,EIA,CAT5 EA B  $             12.65 31.00%  $                  8.73 N/A N/A
558907-4 INSERT ASSY,DUAL,UF45,EIA,CAT5 EA B  $             12.65 31.00%  $                  8.73 N/A N/A
558907-5 INSERT ASSY,DUAL,UF45,EIA,CAT5 EA B  $             12.65 31.00%  $                  8.73 N/A N/A
558907-6 INSRT ASSY,DUAL,EIA,CAT5,IVORY EA B  $             12.65 31.00%  $                  8.73 N/A N/A
558908-1 INSERT ASSY,RJ45,T568A, CAT 5E EA B  $               9.71 31.00%  $                  6.70 N/A N/A
558908-3 INSERT ASSY,RJ45,T568A, CAT 5E EA B  $               9.71 31.00%  $                  6.70 N/A N/A
558908-4 INSERT ASSY,RJ45,T568A, CAT 5E EA B  $               9.71 31.00%  $                  6.70 N/A N/A
558908-5 INSERT ASSY,RJ45,T568A, CAT 5E EA B  $               9.71 31.00%  $                  6.70 N/A N/A
558908-6 INSRT ASSY,T568A,CAT5E,IVORY EA B  $               9.71 31.00%  $                  6.70 N/A N/A
558909-1 INSERT ASSY,RJ45,T568B, CAT 5E EA B  $               9.73 31.00%  $                  6.71 N/A N/A
558909-3 INSERT ASSY,RJ45,T568B, CAT 5E EA B  $               9.73 31.00%  $                  6.71 N/A N/A
558909-4 INSERT ASSY,RJ45,T568B, CAT 5E EA B  $               9.73 31.00%  $                  6.71 N/A N/A
558909-5 INSERT ASSY,RJ45,T568B, CAT 5E EA B  $               9.73 31.00%  $                  6.71 N/A N/A
558909-6 INSERT ASSY,RJ45,T568B, CAT 5E EA B  $               9.73 31.00%  $                  6.71 N/A N/A
558912-1 M/JK INSERT ASSY,8 POS EA B  $             35.61 31.00%  $                24.57 N/A N/A
559066-1 SPLICE HOLDER ASSY, CORELINK EA B  $               7.60 31.00%  $                  5.24 N/A N/A
559078-1 SCREW,SELF TAP,PAN HEAD,SS EA B  $           230.11 31.00%  $              158.78 N/A N/A
559087-1 CORELINK SPLICE/12 HOLDER EA B  $               6.42 31.00%  $                  4.43 N/A N/A
559089-2 ATDU SPLICE/72 EA B  $           333.78 31.00%  $              230.31 N/A N/A
559094-1 ENCL,WM,12 W/O COVER,12 ST EA B  $           230.99 31.00%  $              159.38 N/A N/A
559294-1 SC-BAYONET TOOL EA B  $               9.33 31.00%  $                  6.44 N/A N/A
559297-1 SIMPLEX COVER PLATE EA B  $               4.52 31.00%  $                  3.12 N/A N/A
559299-1 UNIVERSAL DEVICE HOLDER EA B  $               8.00 31.00%  $                  5.52 N/A N/A
559299-2 UNIVERSAL DEVICE HOLDER (25) EA B  $           149.78 31.00%  $              103.35 N/A N/A
559299-3 UNIVERSAL DEVICE HOLDER EA B  $             75.98 31.00%  $                52.43 N/A N/A
559308-1 SPLICE TRAY ASSEMBLY EA B  $             32.48 31.00%  $                22.41 N/A N/A
559308-2 SPLICE TRAY ASSEMBLY EA B  $             38.13 31.00%  $                26.31 N/A N/A
559317-1 ADPT PLATE,FSD-FSD,4 PACK EA B  $           132.90 31.00%  $                91.70 N/A N/A
559318-1 ADPT PLATE,FSD-FSD,4 PACK EA B  $           100.13 31.00%  $                69.09 N/A N/A
559369-1 CABLE TROUGH - RACK MT EA B  $           116.61 31.00%  $                80.46 N/A N/A
559370-1 CABLE TROUGH - RACK MT EA B  $             71.15 31.00%  $                49.09 N/A N/A
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559405-1 SPLICE TRAY, DISCRETE CABLE EA B  $             32.48 31.00%  $                22.41 N/A N/A
559405-2 SPLICE TRAY, DISCRETE CABLE EA B  $             38.96 31.00%  $                26.88 N/A N/A
559406-1 KIT: DISCRETE END CAPS EA B  $               9.10 31.00%  $                  6.28 N/A N/A
559406-2 KIT: END CAP TOP EA B  $               9.10 31.00%  $                  6.28 N/A N/A
559433-2 WIMS:SPLICE TRAY ASY,FUS SPL EA B  $             42.50 31.00%  $                29.33 N/A N/A
559433-3 WIMS:SPLICE TRAY ASY,ELAST SPL EA B  $             42.50 31.00%  $                29.33 N/A N/A
559454-2 GUIDE PIN: 100 PIECES EA B  $             59.61 31.00%  $                41.13 N/A N/A
559476-1 FIBER HOLDER W/ COVER EA B  $               7.79 31.00%  $                  5.38 N/A N/A
559476-2 FIBER HOLDER W/ COVER (25) EA B  $           140.63 31.00%  $                97.03 N/A N/A
559496-2 GROMMET, EXTRUSION (4) EA B  $               8.54 31.00%  $                  5.89 N/A N/A
559501-1 CAM LOCK, C8051-14A w/C413A EA B  $             13.54 31.00%  $                  9.34 N/A N/A
559501-2 CAM LOCK, C8051-14A w/C415A EA B  $             13.54 31.00%  $                  9.34 N/A N/A
559515-1 ADAPTER PLATE,ST,6/ST,MMBULKP EA B  $             27.27 31.00%  $                18.82 N/A N/A
559515-2 ADAPTER PLATE,6/ST,SM,SNAP-IN EA B  $             45.13 31.00%  $                31.14 N/A N/A
559515-3 ADAPTER PLATE,6/ST,SM,SNAP IN EA B  $             47.13 31.00%  $                32.52 N/A N/A
559516-1 ADAPT PLATE,3/SCDUP SNAP-IN EA B  $             48.23 31.00%  $                33.28 N/A N/A
559516-2 ADAPTER PLATE,3/SCDUP SNAP-IN EA B  $             52.96 31.00%  $                36.54 N/A N/A
559517-1 ADAP PLAT,SC SIM,UPC,CER,BLUE EA B  $             83.86 31.00%  $                57.86 N/A N/A
559517-2 ADAP PLAT,SC SIM,APC,CER,GREEN EA B  $             83.86 31.00%  $                57.86 N/A N/A
559517-3 ADAP PLAT,SC SIM,PHBRZ,BLACK EA B  $             64.50 31.00%  $                44.51 N/A N/A
559517-7 ADAPTER PLATE 6 SC SIMPLEX BEIGE EA B  $             64.50 31.00%  $                44.51 N/A N/A
559517-8 ADAPTER PLATE 6 SC SIMPLEX AQUA EA B  $             64.50 31.00%  $                44.51 N/A N/A
559518-1 ADAP PLAT,FC-PC,STANDARD EA B  $             99.02 31.00%  $                68.32 N/A N/A
559518-2 ADAP PLAT,FC-PC,PREC SLOT 2.02 EA B  $           119.80 31.00%  $                82.66 N/A N/A
559519-1 ADAP PLAT,FC,6 POS EA B  $           122.05 31.00%  $                84.21 N/A N/A
559523-1 ADAP PLAT,BLANK EA B  $             13.13 31.00%  $                  9.06 N/A N/A
559532-1 FIBER HOLDER WITH COVER EA B  $             43.67 31.00%  $                30.13 N/A N/A
559532-2 FIBER HOLDER WITH COVER EA B  $           102.65 31.00%  $                70.83 N/A N/A
559542-2 RACK MTD,NERC24/PORTWCBLBRKT EA B  $           201.38 31.00%  $              138.95 N/A N/A
559552-2 ENCL,72-PT DIST PATCH PAN RMT EA B  $           318.97 31.00%  $              220.09 N/A N/A
559557-1 ADAPT PLATE,SNAP-INASSY EA B  $             31.27 31.00%  $                21.58 N/A N/A
559558-1 ADAPT PLATE,3/SCDUPASSY EA B  $             51.15 31.00%  $                35.29 N/A N/A
559558-2 ADAPT PLATE,3/SC DUP ASSY EA B  $             73.86 31.00%  $                50.96 N/A N/A
559558-4 ADAPT PLATE,3/SCDUPASSY EA B  $             62.52 31.00%  $                43.14 N/A N/A
559558-5 ADAPTER PLATE 3 SC DUPLEX BLACK EA B  $             51.15 31.00%  $                35.29 N/A N/A
559558-6 ADAPTER PLATE 3 SC DUPLEX AQUA EA B  $             51.15 31.00%  $                35.29 N/A N/A
559558-7 ADAPTER PLATE 3 SC DUPLEX GREEN EA B  $             73.86 31.00%  $                50.96 N/A N/A
559560-2 DIST PANEL,12 PORT WALL MOUNT EA B  $           197.80 31.00%  $              136.48 N/A N/A
559561-3 DIST PANEL,24 PORT WALL MOUNT EA B  $           666.32 31.00%  $              459.76 N/A N/A
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559594-1 ADPT PLATE ASSY,SNAP-INCOMPSC EA B  $             86.71 31.00%  $                59.83 N/A N/A
559594-2 ADPT PLATE ASSY,SNAP-INCOMPSC EA B  $           107.42 31.00%  $                74.12 N/A N/A
559594-3 ADPT PLATE ASSY,SNAP-INCOMPSC EA B  $           118.17 31.00%  $                81.54 N/A N/A
559596-1 ADPT PLATE ASSY,SC-SC DUP BG EA B  $             84.17 31.00%  $                58.08 N/A N/A
559596-2 ADPT PLATE ASSY,SC-SC DUP BL EA B  $           108.40 31.00%  $                74.80 N/A N/A
559596-3 ADPT PLATE ASSY,SC-SC DUP BL EA B  $           113.80 31.00%  $                78.52 N/A N/A
559596-4 ADPT PLATE ASSY,SC-SC DUP BG EA B  $           108.40 31.00%  $                74.80 N/A N/A
559596-5 ADAPTER PLATE 6 SC DUPLEX BLACK EA B  $           108.40 31.00%  $                74.80 N/A N/A
559596-6 ADAPTER PLATE 6 SC DUPLEX AQUA EA B  $             84.17 31.00%  $                58.08 N/A N/A
559596-7 ADAPTER PLATE 6 SC DUPLEX AQUA EA B  $           108.40 31.00%  $                74.80 N/A N/A
559598-1 ADAPT PLATE,6/SC SNAPINASSY EA B  $             62.63 31.00%  $                43.21 N/A N/A
559598-2 ADAPT PLATE,6/SC SNAPINASSY EA B  $             72.52 31.00%  $                50.04 N/A N/A
559598-3 ADAPT PLATE,6/SC SNAPINASSY EA B  $             55.06 31.00%  $                37.99 N/A N/A
559601-1 ADAPTER PLATE ASSY SC DUPLEX EA B  $             46.92 31.00%  $                32.37 N/A N/A
559601-2 ADAPT PLATE BP ASSY SC DUPLEX EA B  $             43.19 31.00%  $                29.80 N/A N/A
559601-4 ADAPTER PLATE 3 SC/ST DUPLEX BLACK EA B  $             43.19 31.00%  $                29.80 N/A N/A
559601-5 ADAPTER PLATE 3 SC/ST DUPLEX A EA B  $             46.92 31.00%  $                32.37 N/A N/A
559601-6 ADAPTER PLATE 3 SC/ST DUPLEX BLUE EA B  $             46.92 31.00%  $                32.37 N/A N/A
559614-2 ENCLOSURE BLACK EA B  $           282.05 31.00%  $              194.61 N/A N/A
559638-1 FIBER HOLDER WITH COVER EA B  $             71.67 31.00%  $                49.45 N/A N/A
559638-2 FIBER HOLDER WITH COVER EA B  $           136.46 31.00%  $                94.16 N/A N/A
5-6278027-0 C/A ST/MT-RJ, MM 30 EA B  $           122.71 31.00%  $                84.67 N/A N/A
5-6278882-0 FO C/A MTRJ YEL ST 50/125 ORN EA B  $           148.67 31.00%  $              102.58 N/A N/A
5-6278894-0 C/A 62.5/125 RIS SC MTRJ 50M1 EA B  $           147.59 31.00%  $              101.84 N/A N/A
5-6278897-0 C/A 62.5/125 RIS SC MTRJ EA B  $           147.59 31.00%  $              101.84 N/A N/A
5-6374497-0 C/A, 4FIB, 62.5/125 MTRJ 500 EA B  $        1,137.65 31.00%  $              784.98 N/A N/A
5-6374499-0 C/A, 6FIB, 62.5/125 MTRJ 500 EA B  $        1,687.82 31.00%  $           1,164.60 N/A N/A
5-641333-2 MJPLUG,2P,OVL,STR,LINE,2628AWG EA B  $           153.69 31.00%  $              106.05 N/A N/A
5-641334-1 MJPLUG,4P,OVAL,STRND,HAND,2628 EA B  $           141.03 31.00%  $                97.31 N/A N/A
5-641334-2 MJPLUG,4P,OVAL,STRND,HAND,2628 EA B  $           147.32 31.00%  $              101.65 N/A N/A
5-641334-3 MJPLUG,4P,OVAL,STRND,HAND,2628 EA B  $           149.53 31.00%  $              103.18 N/A N/A
5-641335-1 MJPLUG,4P,RND/OVL,STR,LINE2628 EA B  $           141.03 31.00%  $                97.31 N/A N/A
5-641335-2 MJPLUG,4P,RND/OVL,STR,LINE2628 EA B  $           147.32 31.00%  $              101.65 N/A N/A
5-641335-3 MJPLUG,4P,RND/OVL,STR,LINE2628 EA B  $           149.53 31.00%  $              103.18 N/A N/A
5-641337-1 MJPLUG,6P,OVL,STR,LINE,AWG2628 EA B  $           252.97 31.00%  $              174.55 N/A N/A
5-641337-2 MJPLUG,6P,OVL,STR,LINE,AWG2628 EA B  $           265.26 31.00%  $              183.03 N/A N/A
5-641337-3 MJPLUG,6P,OVL,STR,LINE,AWG2628 EA B  $           277.55 31.00%  $              191.51 N/A N/A
565255-000 UBMO-D-025-E-L-C-S-4 EA B  $        1,038.55 31.0%  $              716.60 N/A N/A
5-6536509-0 FOMM50 LEAD 1.8MZ LC-SC DPX 50M EA B  $           122.23 31.00%  $                84.34 N/A N/A
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5-6693203-0 C/A,62.5,MTRJ-ST EA B  $           166.94 31.00%  $              115.19 N/A N/A
5-6693205-0 C/A,62.5,MTRJ-ST EA B  $           166.94 31.00%  $              115.19 N/A N/A
5-6693558-0 CA,XG,48F,OFNP,MPO EA B  $        9,788.59 31.00%  $           6,754.13 N/A N/A
5-6693558-1 CA,XG,48F,OFNP,MPO EA B  $      10,183.02 31.00%  $           7,026.28 N/A N/A
5-6693558-2 CA,XG,48F,OFNP,MPO EA B  $      10,577.40 31.00%  $           7,298.41 N/A N/A
5-6693558-3 CA,XG,48F,OFNP,MPO EA B  $      10,971.81 31.00%  $           7,570.55 N/A N/A
5-6693558-4 CA,XG,48F,OFNP,MPO EA B  $      11,366.20 31.00%  $           7,842.68 N/A N/A
5-6693558-5 CA,XG,48F,OFNP,MPO EA B  $      11,760.61 31.00%  $           8,114.82 N/A N/A
5-6693558-6 CA,XG,48F,OFNP,MPO EA B  $      12,155.01 31.00%  $           8,386.96 N/A N/A
5-6693558-7 CA,XG,48F,OFNP,MPO EA B  $      12,549.40 31.00%  $           8,659.09 N/A N/A
5-6693558-8 CA,XG,48F,OFNP,MPO EA B  $      12,943.81 31.00%  $           8,931.23 N/A N/A
5-6693558-9 CA,XG,48F,OFNP,MPO EA B  $      13,338.20 31.00%  $           9,203.36 N/A N/A
5-6754140-0 C/A,62.5,MTRJ-ST EA B  $           166.94 31.00%  $              115.19 N/A N/A
5-6754269-0 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,891.04 31.00%  $           1,304.82 N/A N/A
5-6754269-1 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,949.04 31.00%  $           1,344.84 N/A N/A
5-6754269-2 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,007.02 31.00%  $           1,384.84 N/A N/A
5-6754269-3 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,064.99 31.00%  $           1,424.84 N/A N/A
5-6754269-4 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,122.95 31.00%  $           1,464.84 N/A N/A
5-6754269-5 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,180.95 31.00%  $           1,504.86 N/A N/A
5-6754269-6 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,238.93 31.00%  $           1,544.86 N/A N/A
5-6754269-7 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,296.91 31.00%  $           1,584.87 N/A N/A
5-6754269-8 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,354.89 31.00%  $           1,624.87 N/A N/A
5-6754269-9 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,412.87 31.00%  $           1,664.88 N/A N/A
5-6754270-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,891.04 31.00%  $           1,304.82 N/A N/A
5-6754270-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,949.04 31.00%  $           1,344.84 N/A N/A
5-6754270-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,007.02 31.00%  $           1,384.84 N/A N/A
5-6754270-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,064.99 31.00%  $           1,424.84 N/A N/A
5-6754270-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,122.95 31.00%  $           1,464.84 N/A N/A
5-6754270-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,180.95 31.00%  $           1,504.86 N/A N/A
5-6754270-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,238.93 31.00%  $           1,544.86 N/A N/A
5-6754270-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,296.91 31.00%  $           1,584.87 N/A N/A
5-6754270-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,354.89 31.00%  $           1,624.87 N/A N/A
5-6754270-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,412.87 31.00%  $           1,664.88 N/A N/A
5-6754271-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,891.04 31.00%  $           1,304.82 N/A N/A
5-6754271-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,949.04 31.00%  $           1,344.84 N/A N/A
5-6754271-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,007.02 31.00%  $           1,384.84 N/A N/A
5-6754271-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,064.99 31.00%  $           1,424.84 N/A N/A
5-6754271-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,122.95 31.00%  $           1,464.84 N/A N/A
5-6754271-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,180.95 31.00%  $           1,504.86 N/A N/A
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5-6754271-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,238.93 31.00%  $           1,544.86 N/A N/A
5-6754271-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,296.91 31.00%  $           1,584.87 N/A N/A
5-6754271-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,354.89 31.00%  $           1,624.87 N/A N/A
5-6754271-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,412.87 31.00%  $           1,664.88 N/A N/A
5-6754273-0 FO C/A MPO RED MPO RED 50/125 EA B  $        1,802.81 31.00%  $           1,243.94 N/A N/A
5-6754273-1 FO C/A MPO RED MPO RED 50/125 EA B  $        1,856.41 31.00%  $           1,280.92 N/A N/A
5-6754273-2 FO C/A MPO RED MPO RED 50/125 EA B  $        1,910.00 31.00%  $           1,317.90 N/A N/A
5-6754273-3 FO C/A MPO RED MPO RED 50/125 EA B  $        1,963.58 31.00%  $           1,354.87 N/A N/A
5-6754273-4 FO C/A MPO RED MPO RED 50/125 EA B  $        2,017.17 31.00%  $           1,391.85 N/A N/A
5-6754273-5 FO C/A MPO RED MPO RED 50/125 EA B  $        2,070.76 31.00%  $           1,428.82 N/A N/A
5-6754273-6 FO C/A MPO RED MPO RED 50/125 EA B  $        2,124.36 31.00%  $           1,465.81 N/A N/A
5-6754273-7 FO C/A MPO RED MPO RED 50/125 EA B  $        2,177.95 31.00%  $           1,502.79 N/A N/A
5-6754273-8 FO C/A MPO RED MPO RED 50/125 EA B  $        2,231.55 31.00%  $           1,539.77 N/A N/A
5-6754273-9 FO C/A MPO RED MPO RED 50/125 EA B  $        2,285.12 31.00%  $           1,576.73 N/A N/A
5-6754274-0 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,802.81 31.00%  $           1,243.94 N/A N/A
5-6754274-1 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,856.41 31.00%  $           1,280.92 N/A N/A
5-6754274-2 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,910.00 31.00%  $           1,317.90 N/A N/A
5-6754274-3 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,963.58 31.00%  $           1,354.87 N/A N/A
5-6754274-4 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,017.17 31.00%  $           1,391.85 N/A N/A
5-6754274-5 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,070.76 31.00%  $           1,428.82 N/A N/A
5-6754274-6 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,124.36 31.00%  $           1,465.81 N/A N/A
5-6754274-7 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,177.95 31.00%  $           1,502.79 N/A N/A
5-6754274-8 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,231.55 31.00%  $           1,539.77 N/A N/A
5-6754274-9 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,285.12 31.00%  $           1,576.73 N/A N/A
5-6754275-0 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,802.81 31.00%  $           1,243.94 N/A N/A
5-6754275-1 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,856.41 31.00%  $           1,280.92 N/A N/A
5-6754275-2 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,910.00 31.00%  $           1,317.90 N/A N/A
5-6754275-3 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,963.58 31.00%  $           1,354.87 N/A N/A
5-6754275-4 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,017.17 31.00%  $           1,391.85 N/A N/A
5-6754275-5 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,070.76 31.00%  $           1,428.82 N/A N/A
5-6754275-6 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,124.36 31.00%  $           1,465.81 N/A N/A
5-6754275-7 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,177.95 31.00%  $           1,502.79 N/A N/A
5-6754275-8 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,231.55 31.00%  $           1,539.77 N/A N/A
5-6754275-9 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,285.12 31.00%  $           1,576.73 N/A N/A
5-6754276-0 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,802.81 31.00%  $           1,243.94 N/A N/A
5-6754276-1 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,856.41 31.00%  $           1,280.92 N/A N/A
5-6754276-2 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,910.00 31.00%  $           1,317.90 N/A N/A
5-6754276-3 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,963.58 31.00%  $           1,354.87 N/A N/A
5-6754276-4 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,017.17 31.00%  $           1,391.85 N/A N/A
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5-6754276-5 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,070.76 31.00%  $           1,428.82 N/A N/A
5-6754276-6 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,124.36 31.00%  $           1,465.81 N/A N/A
5-6754276-7 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,177.95 31.00%  $           1,502.79 N/A N/A
5-6754276-8 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,231.55 31.00%  $           1,539.77 N/A N/A
5-6754276-9 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,285.12 31.00%  $           1,576.73 N/A N/A
5-6754277-0 FO C/A MPO RED MPO RED 62.5 ORN EA B  $        3,997.26 31.00%  $           2,758.11 N/A N/A
5-6754277-1 FO C/A MPO RED MPO RED 62.5 OR EA B  $        4,141.72 31.00%  $           2,857.79 N/A N/A
5-6754277-2 FO C/A MPO RED MPO RED 62.5 OR EA B  $        4,286.17 31.00%  $           2,957.46 N/A N/A
5-6754277-3 FO C/A MPO RED MPO RED 62.5 OR EA B  $        4,430.63 31.00%  $           3,057.13 N/A N/A
5-6754277-4 FO C/A MPO RED MPO RED 62.5 OR EA B  $        4,575.09 31.00%  $           3,156.81 N/A N/A
5-6754277-5 FO C/A MPO RED MPO RED 62.5 OR EA B  $        4,719.54 31.00%  $           3,256.48 N/A N/A
5-6754277-6 FO C/A MPO RED MPO RED 62.5 OR EA B  $        4,863.96 31.00%  $           3,356.13 N/A N/A
5-6754277-7 FO C/A MPO RED MPO RED 62.5 OR EA B  $        5,008.42 31.00%  $           3,455.81 N/A N/A
5-6754277-8 FO C/A MPO RED MPO RED 62.5 OR EA B  $        5,152.89 31.00%  $           3,555.49 N/A N/A
5-6754277-9 FO C/A MPO RED MPO RED 62.5 OR EA B  $        5,297.33 31.00%  $           3,655.16 N/A N/A
5-6754278-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        3,997.26 31.00%  $           2,758.11 N/A N/A
5-6754278-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        4,141.72 31.00%  $           2,857.79 N/A N/A
5-6754278-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        4,286.17 31.00%  $           2,957.46 N/A N/A
5-6754278-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        4,430.63 31.00%  $           3,057.13 N/A N/A
5-6754278-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        4,575.09 31.00%  $           3,156.81 N/A N/A
5-6754278-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        4,719.54 31.00%  $           3,256.48 N/A N/A
5-6754278-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        4,863.96 31.00%  $           3,356.13 N/A N/A
5-6754278-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        5,008.42 31.00%  $           3,455.81 N/A N/A
5-6754278-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        5,152.89 31.00%  $           3,555.49 N/A N/A
5-6754278-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        5,297.33 31.00%  $           3,655.16 N/A N/A
5-6754279-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        3,997.26 31.00%  $           2,758.11 N/A N/A
5-6754279-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        4,141.72 31.00%  $           2,857.79 N/A N/A
5-6754279-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        4,286.17 31.00%  $           2,957.46 N/A N/A
5-6754279-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        4,430.63 31.00%  $           3,057.13 N/A N/A
5-6754279-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        4,575.09 31.00%  $           3,156.81 N/A N/A
5-6754279-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        4,719.54 31.00%  $           3,256.48 N/A N/A
5-6754279-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        4,863.96 31.00%  $           3,356.13 N/A N/A
5-6754279-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        5,008.42 31.00%  $           3,455.81 N/A N/A
5-6754279-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        5,152.89 31.00%  $           3,555.49 N/A N/A
5-6754279-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        5,297.33 31.00%  $           3,655.16 N/A N/A
5-6754280-0 FO C/A MPO YEL MPO YEL 62.5 ORN EA B  $        3,997.26 31.00%  $           2,758.11 N/A N/A
5-6754280-1 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        4,141.72 31.00%  $           2,857.79 N/A N/A
5-6754280-2 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        4,286.17 31.00%  $           2,957.46 N/A N/A
5-6754280-3 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        4,430.63 31.00%  $           3,057.13 N/A N/A
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5-6754280-4 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        4,575.09 31.00%  $           3,156.81 N/A N/A
5-6754280-5 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        4,719.54 31.00%  $           3,256.48 N/A N/A
5-6754280-6 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        4,863.96 31.00%  $           3,356.13 N/A N/A
5-6754280-7 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        5,008.42 31.00%  $           3,455.81 N/A N/A
5-6754280-8 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        5,152.89 31.00%  $           3,555.49 N/A N/A
5-6754280-9 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        5,297.33 31.00%  $           3,655.16 N/A N/A
5-6754281-0 FO C/A MPO RED MPO RED 50/125 EA B  $        3,834.37 31.00%  $           2,645.72 N/A N/A
5-6754281-1 FO C/A MPO RED MPO RED 50/125 EA B  $        3,982.84 31.00%  $           2,748.16 N/A N/A
5-6754281-2 FO C/A MPO RED MPO RED 50/125 EA B  $        4,131.30 31.00%  $           2,850.60 N/A N/A
5-6754281-3 FO C/A MPO RED MPO RED 50/125 EA B  $        4,279.75 31.00%  $           2,953.03 N/A N/A
5-6754281-4 FO C/A MPO RED MPO RED 50/125 EA B  $        4,428.21 31.00%  $           3,055.46 N/A N/A
5-6754281-5 FO C/A MPO RED MPO RED 50/125 EA B  $        4,576.64 31.00%  $           3,157.88 N/A N/A
5-6754281-6 FO C/A MPO RED MPO RED 50/125 EA B  $        4,725.12 31.00%  $           3,260.33 N/A N/A
5-6754281-7 FO C/A MPO RED MPO RED 50/125 EA B  $        4,873.57 31.00%  $           3,362.76 N/A N/A
5-6754281-8 FO C/A MPO RED MPO RED 50/125 EA B  $        5,022.01 31.00%  $           3,465.19 N/A N/A
5-6754281-9 FO C/A MPO RED MPO RED 50/125 EA B  $        5,170.45 31.00%  $           3,567.61 N/A N/A
5-6754282-0 FO C/A MPO GRN MPO GRN 50/125 EA B  $        3,807.35 31.00%  $           2,627.07 N/A N/A
5-6754282-1 FO C/A MPO GRN MPO GRN 50/125 EA B  $        3,942.28 31.00%  $           2,720.17 N/A N/A
5-6754282-2 FO C/A MPO GRN MPO GRN 50/125 EA B  $        4,077.22 31.00%  $           2,813.28 N/A N/A
5-6754282-3 FO C/A MPO GRN MPO GRN 50/125 EA B  $        4,212.16 31.00%  $           2,906.39 N/A N/A
5-6754282-4 FO C/A MPO GRN MPO GRN 50/125 EA B  $        4,347.11 31.00%  $           2,999.51 N/A N/A
5-6754282-5 FO C/A MPO GRN MPO GRN 50/125 EA B  $        4,482.05 31.00%  $           3,092.61 N/A N/A
5-6754282-6 FO C/A MPO GRN MPO GRN 50/125 EA B  $        4,616.99 31.00%  $           3,185.72 N/A N/A
5-6754282-7 FO C/A MPO GRN MPO GRN 50/125 EA B  $        4,751.93 31.00%  $           3,278.83 N/A N/A
5-6754282-8 FO C/A MPO GRN MPO GRN 50/125 EA B  $        4,886.86 31.00%  $           3,371.93 N/A N/A
5-6754282-9 FO C/A MPO GRN MPO GRN 50/125 EA B  $        5,021.82 31.00%  $           3,465.06 N/A N/A
5-6754283-0 FO C/A MPO BLU MPO BLU 50/125 EA B  $        3,807.35 31.00%  $           2,627.07 N/A N/A
5-6754283-1 FO C/A MPO BLU MPO BLU 50/125 EA B  $        3,942.28 31.00%  $           2,720.17 N/A N/A
5-6754283-2 FO C/A MPO BLU MPO BLU 50/125 EA B  $        4,077.22 31.00%  $           2,813.28 N/A N/A
5-6754283-3 FO C/A MPO BLU MPO BLU 50/125 EA B  $        4,212.16 31.00%  $           2,906.39 N/A N/A
5-6754283-4 FO C/A MPO BLU MPO BLU 50/125 EA B  $        4,347.11 31.00%  $           2,999.51 N/A N/A
5-6754283-5 FO C/A MPO BLU MPO BLU 50/125 EA B  $        4,482.05 31.00%  $           3,092.61 N/A N/A
5-6754283-6 FO C/A MPO BLU MPO BLU 50/125 EA B  $        4,616.99 31.00%  $           3,185.72 N/A N/A
5-6754283-7 FO C/A MPO BLU MPO BLU 50/125 EA B  $        4,751.93 31.00%  $           3,278.83 N/A N/A
5-6754283-8 FO C/A MPO BLU MPO BLU 50/125 EA B  $        4,886.86 31.00%  $           3,371.93 N/A N/A
5-6754283-9 FO C/A MPO BLU MPO BLU 50/125 EA B  $        5,021.82 31.00%  $           3,465.06 N/A N/A
5-6754284-0 FO C/A MPO YEL MPO YEL 50/125 EA B  $        3,807.35 31.00%  $           2,627.07 N/A N/A
5-6754284-1 FO C/A MPO YEL MPO YEL 50/125 EA B  $        3,942.28 31.00%  $           2,720.17 N/A N/A
5-6754284-2 FO C/A MPO YEL MPO YEL 50/125 EA B  $        4,077.22 31.00%  $           2,813.28 N/A N/A
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5-6754284-3 FO C/A MPO YEL MPO YEL 50/125 EA B  $        4,212.16 31.00%  $           2,906.39 N/A N/A
5-6754284-4 FO C/A MPO YEL MPO YEL 50/125 EA B  $        4,347.11 31.00%  $           2,999.51 N/A N/A
5-6754284-5 FO C/A MPO YEL MPO YEL 50/125 EA B  $        4,482.05 31.00%  $           3,092.61 N/A N/A
5-6754284-6 FO C/A MPO YEL MPO YEL 50/125 EA B  $        4,616.99 31.00%  $           3,185.72 N/A N/A
5-6754284-7 FO C/A MPO YEL MPO YEL 50/125 EA B  $        4,751.93 31.00%  $           3,278.83 N/A N/A
5-6754284-8 FO C/A MPO YEL MPO YEL 50/125 EA B  $        4,886.86 31.00%  $           3,371.93 N/A N/A
5-6754284-9 FO C/A MPO YEL MPO YEL 50/125 EA B  $        5,021.82 31.00%  $           3,465.06 N/A N/A
5-6754406-0 FO C/A MTRJ MTRJ RED XG AQU EA B  $           177.24 31.00%  $              122.30 N/A N/A
5-6754407-0 FO C/A MTRJ MTRJ YEL XG AQU EA B  $           177.24 31.00%  $              122.30 N/A N/A
5-6754410-0 CA,XG,MTRJ-SC EA B  $           182.30 31.00%  $              125.79 N/A N/A
5-6754411-0 CA,XG,MTRJ-SC EA B  $           182.30 31.00%  $              125.79 N/A N/A
5-6754412-0 CA,XG,MTRJ-SC EA B  $           182.30 31.00%  $              125.79 N/A N/A
5-6754413-0 CA,XG,MTRJ-SC EA B  $           182.30 31.00%  $              125.79 N/A N/A
5-6754420-0 FO C/A MPO RED MPO RED XG AQU EA B  $        2,518.09 31.00%  $           1,737.48 N/A N/A
5-6754420-1 FO C/A MPO RED MPO RED XG AQU EA B  $        2,607.43 31.00%  $           1,799.13 N/A N/A
5-6754420-2 FO C/A MPO RED MPO RED XG AQU EA B  $        2,696.76 31.00%  $           1,860.76 N/A N/A
5-6754420-3 FO C/A MPO RED MPO RED XG AQU EA B  $        2,786.10 31.00%  $           1,922.41 N/A N/A
5-6754420-4 FO C/A MPO RED MPO RED XG AQU EA B  $        2,875.42 31.00%  $           1,984.04 N/A N/A
5-6754420-5 FO C/A MPO RED MPO RED XG AQU EA B  $        2,964.79 31.00%  $           2,045.71 N/A N/A
5-6754420-6 FO C/A MPO RED MPO RED XG AQU EA B  $        3,054.11 31.00%  $           2,107.34 N/A N/A
5-6754420-7 FO C/A MPO RED MPO RED XG AQU EA B  $        3,143.45 31.00%  $           2,168.98 N/A N/A
5-6754420-8 FO C/A MPO RED MPO RED XG AQU EA B  $        3,232.77 31.00%  $           2,230.61 N/A N/A
5-6754420-9 FO C/A MPO RED MPO RED XG AQU EA B  $        3,322.12 31.00%  $           2,292.26 N/A N/A
5-6754421-0 FO C/A MPO YEL MPO YEL XG AQU EA B  $        2,518.09 31.00%  $           1,737.48 N/A N/A
5-6754421-1 FO C/A MPO YEL MPO YEL XG AQU EA B  $        2,607.43 31.00%  $           1,799.13 N/A N/A
5-6754421-2 FO C/A MPO YEL MPO YEL XG AQU EA B  $        2,696.76 31.00%  $           1,860.76 N/A N/A
5-6754421-3 FO C/A MPO YEL MPO YEL XG AQU EA B  $        2,786.10 31.00%  $           1,922.41 N/A N/A
5-6754421-4 FO C/A MPO YEL MPO YEL XG AQU EA B  $        2,875.42 31.00%  $           1,984.04 N/A N/A
5-6754421-5 FO C/A MPO YEL MPO YEL XG AQU EA B  $        2,964.79 31.00%  $           2,045.71 N/A N/A
5-6754421-6 FO C/A MPO YEL MPO YEL XG AQU EA B  $        3,054.11 31.00%  $           2,107.34 N/A N/A
5-6754421-7 FO C/A MPO YEL MPO YEL XG AQU EA B  $        3,143.45 31.00%  $           2,168.98 N/A N/A
5-6754421-8 FO C/A MPO YEL MPO YEL XG AQU EA B  $        3,232.77 31.00%  $           2,230.61 N/A N/A
5-6754421-9 FO C/A MPO YEL MPO YEL XG AQU EA B  $        3,322.12 31.00%  $           2,292.26 N/A N/A
5-6754422-0 FO C/A MPO GRN MPO GRN XG AQU EA B  $        2,518.09 31.00%  $           1,737.48 N/A N/A
5-6754422-1 FO C/A MPO GRN MPO GRN XG AQU EA B  $        2,607.43 31.00%  $           1,799.13 N/A N/A
5-6754422-2 FO C/A MPO GRN MPO GRN XG AQU EA B  $        2,696.76 31.00%  $           1,860.76 N/A N/A
5-6754422-3 FO C/A MPO GRN MPO GRN XG AQU EA B  $        2,786.10 31.00%  $           1,922.41 N/A N/A
5-6754422-4 FO C/A MPO GRN MPO GRN XG AQU EA B  $        2,875.42 31.00%  $           1,984.04 N/A N/A
5-6754422-5 FO C/A MPO GRN MPO GRN XG AQU EA B  $        2,964.79 31.00%  $           2,045.71 N/A N/A
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5-6754422-6 FO C/A MPO GRN MPO GRN XG AQU EA B  $        3,054.11 31.00%  $           2,107.34 N/A N/A
5-6754422-7 FO C/A MPO GRN MPO GRN XG AQU EA B  $        3,143.45 31.00%  $           2,168.98 N/A N/A
5-6754422-8 FO C/A MPO GRN MPO GRN XG AQU EA B  $        3,232.77 31.00%  $           2,230.61 N/A N/A
5-6754422-9 FO C/A MPO GRN MPO GRN XG AQU EA B  $        3,322.12 31.00%  $           2,292.26 N/A N/A
5-6754423-0 FO C/A MPO BLU MPO BLU XG AQU EA B  $        2,518.09 31.00%  $           1,737.48 N/A N/A
5-6754423-1 FO C/A MPO BLU MPO BLU XG AQU EA B  $        2,607.43 31.00%  $           1,799.13 N/A N/A
5-6754423-2 FO C/A MPO BLU MPO BLU XG AQU EA B  $        2,696.76 31.00%  $           1,860.76 N/A N/A
5-6754423-3 FO C/A MPO BLU MPO BLU XG AQU EA B  $        2,786.10 31.00%  $           1,922.41 N/A N/A
5-6754423-4 FO C/A MPO BLU MPO BLU XG AQU EA B  $        2,875.42 31.00%  $           1,984.04 N/A N/A
5-6754423-5 FO C/A MPO BLU MPO BLU XG AQU EA B  $        2,964.79 31.00%  $           2,045.71 N/A N/A
5-6754423-6 FO C/A MPO BLU MPO BLU XG AQU EA B  $        3,054.11 31.00%  $           2,107.34 N/A N/A
5-6754423-7 FO C/A MPO BLU MPO BLU XG AQU EA B  $        3,143.45 31.00%  $           2,168.98 N/A N/A
5-6754423-8 FO C/A MPO BLU MPO BLU XG AQU EA B  $        3,232.77 31.00%  $           2,230.61 N/A N/A
5-6754423-9 FO C/A MPO BLU MPO BLU XG AQU EA B  $        3,322.12 31.00%  $           2,292.26 N/A N/A
5-6754687-0 C/A,MPO-MPO,24F,50/125 XG EA B  $        4,974.30 31.00%  $           3,432.27 N/A N/A
5-6754687-1 CA,XG,24F,OFNP,MPO EA B  $        5,186.45 31.00%  $           3,578.65 N/A N/A
5-6754687-2 CA,XG,24F,OFNP,MPO EA B  $        5,398.61 31.00%  $           3,725.04 N/A N/A
5-6754687-3 CA,XG,24F,OFNP,MPO EA B  $        5,610.76 31.00%  $           3,871.42 N/A N/A
5-6754687-4 CA,XG,24F,OFNP,MPO EA B  $        5,822.92 31.00%  $           4,017.81 N/A N/A
5-6754687-5 CA,XG,24F,OFNP,MPO EA B  $        6,035.09 31.00%  $           4,164.21 N/A N/A
5-6754687-6 CA,XG,24F,OFNP,MPO EA B  $        6,247.25 31.00%  $           4,310.60 N/A N/A
5-6754687-7 CA,XG,24F,OFNP,MPO EA B  $        6,459.40 31.00%  $           4,456.99 N/A N/A
5-6754687-8 CA,XG,24F,OFNP,MPO EA B  $        6,671.56 31.00%  $           4,603.38 N/A N/A
5-6754687-9 CA,XG,24F,OFNP,MPO EA B  $        6,883.72 31.00%  $           4,749.77 N/A N/A
5-6754746-0 CA 50/125 24F ORANGE OFCP MPO EA B  $        9,143.87 31.00%  $           6,309.27 N/A N/A
5-6754746-1 CA 50/125 24F ORANGE OFCP MPO EA B  $        9,504.91 31.00%  $           6,558.39 N/A N/A
5-6754746-2 CA 50/125 24F ORANGE OFCP MPO EA B  $        9,865.95 31.00%  $           6,807.51 N/A N/A
5-6754746-3 CA 50/125 24F ORANGE OFCP MPO EA B  $      10,226.99 31.00%  $           7,056.62 N/A N/A
5-6754746-4 CA 50/125 24F ORANGE OFCP MPO EA B  $      10,588.04 31.00%  $           7,305.75 N/A N/A
5-6754746-5 CA 50/125 24F ORANGE OFCP MPO EA B  $      10,949.08 31.00%  $           7,554.87 N/A N/A
5-6754746-6 CA 50/125 24F ORANGE OFCP MPO EA B  $      11,310.12 31.00%  $           7,803.98 N/A N/A
5-6754746-7 CA 50/125 24F ORANGE OFCP MPO EA B  $      11,671.17 31.00%  $           8,053.11 N/A N/A
5-6754746-8 CA 50/125 24F ORANGE OFCP MPO EA B  $      12,032.21 31.00%  $           8,302.22 N/A N/A
5-6754746-9 CA 50/125 24F ORANGE OFCP MPO EA B  $      12,393.25 31.00%  $           8,551.34 N/A N/A
5-6828104-0 CA,62.5,MTRJ-LC EA B  $           157.42 31.00%  $              108.62 N/A N/A
5-6828258-0 FO C/A MTRJ BRN SC XG AQU EA B  $           191.42 31.00%  $              132.08 N/A N/A
5-6828260-0 FO C/A MTRJ VIO SC XG AQU EA B  $           191.42 31.00%  $              132.08 N/A N/A
5-6828317-0 CA 2.0MM RISER XG AQUA LC DUP EA B  $           176.07 31.00%  $              121.49 N/A N/A
5-6828317-2 C/A,2.0MM,RISER,XG,AQUA,LC DUP EA B  $             50.19 31.00%  $                34.63 N/A N/A
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5-6828317-3 C/A,2.0MM,RISER,XG,AQUA,LC DUP EA B  $             54.73 31.00%  $                37.76 N/A N/A
5-6828317-4 C/A,2.0MM,RISER,XG,AQUA,LC DUP EA B  $             57.00 31.00%  $                39.33 N/A N/A
5-6828317-5 C/A,2.0MM,RISER,XG,AQUA,LC DUP EA B  $             59.23 31.00%  $                40.87 N/A N/A
5-6828848-0 FO C/A LC YEL LC YEL 62.5 ORN EA B  $           164.78 31.00%  $              113.70 N/A N/A
569125-1 FP KIT, 2P KSTN JK EA B  $               3.19 31.00%  $                  2.20 N/A N/A
569127-1 FP KIT, 2P, 110 JK, H/M EA B  $               5.65 31.00%  $                  3.90 N/A N/A
569127-2 FP KIT, 2P, 110 JK, H/M EA B  $               5.65 31.00%  $                  3.90 N/A N/A
569127-4 FP KIT, 2P, 110 JK, H/M EA B  $               5.65 31.00%  $                  3.90 N/A N/A
569128-1 FP KIT,2P,DISCRETE/110 JK EA B  $               3.19 31.00%  $                  2.20 N/A N/A
569130-1 FP KIT, 3P, CPLR EA B  $               3.19 31.00%  $                  2.20 N/A N/A
5-6918737-0 CA SM MTRJ GR SEC-MTRJ EA B  $           114.69 31.00%  $                79.14 N/A N/A
569332-1 STUFFER CAP,JACK,110CONNECT EA B  $               0.14 31.00%  $                  0.10 N/A N/A
569360-1 FP KIT, 2P, RJ45 110 JK,UNIVER EA B  $             16.31 31.00%  $                11.25 N/A N/A
569389-1 JUMPER TROUGH,W/LEGS,110XC EA B  $             11.40 31.00%  $                  7.87 N/A N/A
569431-1 DISTR RING, SMALL, 110 XCONN EA B  $             40.83 31.00%  $                28.17 N/A N/A
569433-1 110 XC KIT,50 PR,W/LEGS,4&5 PR EA B  $             28.13 31.00%  $                19.41 N/A N/A
569434-1 110 XC KIT, 50 PR, W/LEGS,5 PR EA B  $             27.61 31.00%  $                19.05 N/A N/A
569439-1 110 XC KIT,100PR,W/LEGS,4&5 PR EA B  $             41.73 31.00%  $                28.79 N/A N/A
569440-1 110 XC KIT,100 PR,W/LEGS,5 PR EA B  $             42.67 31.00%  $                29.44 N/A N/A
569445-1 110 XC KIT,300PR,W/LEGS,4&5 PR EA B  $           121.69 31.00%  $                83.97 N/A N/A
569446-1 110 XC KIT,300PR,W/LEGS, 5 PR EA B  $           127.84 31.00%  $                88.21 N/A N/A
569477-1 PLUG KIT, 1 PR, 110 PCHCD EA B  $               2.52 31.00%  $                  1.74 N/A N/A
569478-1 PLUG KIT, 2 PR, 110 PCHCD EA B  $               4.06 31.00%  $                  2.80 N/A N/A
569480-1 PLUG KIT, 4 PR, 110, PCHCD EA B  $               5.12 31.00%  $                  3.53 N/A N/A
569499-1 WALLBOX KIT,SURFACE, DUAL GANG EA B  $               6.04 31.00%  $                  4.17 N/A N/A
569499-2 WALLBOX KIT,SURFACE, DUAL GANG EA B  $               6.04 31.00%  $                  4.17 N/A N/A
569499-3 WALLBOX KIT,SURFACE, DUAL GANG EA B  $               6.04 31.00%  $                  4.17 N/A N/A
569499-4 WALLBOX KIT,SURFACE, DUAL GANG EA B  $               6.04 31.00%  $                  4.17 N/A N/A
569523-2 PCHCD ASSY, 1 PR, 110/110 2 FT EA B  $             14.15 31.00%  $                  9.76 N/A N/A
569523-4 PCHCD ASSY, 1 PR, 110/110 4 FT EA B  $             14.35 31.00%  $                  9.90 N/A N/A
569523-6 PCHCD ASSY, 1 PR, 110/110 6 FT EA B  $             15.73 31.00%  $                10.85 N/A N/A
569523-8 PCHCD ASSY, 1 PR, 110/110 8 FT EA B  $             16.65 31.00%  $                11.49 N/A N/A
569524-2 PCHCD ASSY, 2PR, 110/110 2 FT EA B  $             18.83 31.00%  $                12.99 N/A N/A
569524-4 PCHCD ASSY, 2PR, 110/110 4 FT EA B  $             19.42 31.00%  $                13.40 N/A N/A
569524-6 PCHCD ASSY, 2PR, 110/110 6 FT EA B  $             20.65 31.00%  $                14.25 N/A N/A
569524-8 PCHCD ASSY, 2PR, 110/110 8 FT EA B  $             22.11 31.00%  $                15.26 N/A N/A
569526-2 PCHCD ASSY, 4PR, 110/110 2 FT EA B  $             23.23 31.00%  $                16.03 N/A N/A
569526-4 PCHCD ASSY, 4PR, 110/110 4 FT EA B  $             23.52 31.00%  $                16.23 N/A N/A
569526-6 PCHCD ASSY, 4PR, 110/110 6 FT EA B  $             26.13 31.00%  $                18.03 N/A N/A
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569526-8 PCHCD ASSY, 4PR, 110/110 8 FT EA B  $             26.65 31.00%  $                18.39 N/A N/A
569527-2 PCHCD ASSY,4PR,110/ T568A 2 FT EA B  $             14.86 31.00%  $                10.25 N/A N/A
569527-4 PCHCD ASSY,4PR,110/ T568A 4 FT EA B  $             16.50 31.00%  $                11.39 N/A N/A
569527-6 PCHCD ASSY,4PR,110/ T568A 6 FT EA B  $             17.08 31.00%  $                11.79 N/A N/A
569527-8 PCHCD ASSY,4PR,110/ T568A 8 FT EA B  $             18.83 31.00%  $                12.99 N/A N/A
569528-2 PCHCD ASSY,4PR,110/T568B 2 FT EA B  $             15.71 31.00%  $                10.84 N/A N/A
569528-4 PCHCD ASSY,4PR,110/T568B 4 FT EA B  $             15.61 31.00%  $                10.77 N/A N/A
569528-6 PCHCD ASSY,4PR,110/T568B 6 FT EA B  $             18.06 31.00%  $                12.46 N/A N/A
569528-8 PCHCD ASSY,4PR,110/T568B 8 FT EA B  $             18.65 31.00%  $                12.87 N/A N/A
569581-1 STUFFER CAP, ACO II EA B  $               0.24 31.00%  $                  0.17 N/A N/A
569597-1 JUMPER TROUGH,W/O LEGS,110XC EA B  $               7.37 31.00%  $                  5.09 N/A N/A
569599-1 DISTR RING, LARGE, 110 XCONN EA B  $             22.08 31.00%  $                15.24 N/A N/A
569659-1 CA ASSY,LINE ENT,8W,2#10,96 EA B  $             91.98 31.00%  $                63.47 N/A N/A
569659-2 CA ASSY,LINE ENT,8W,2#10,600 EA B  $           422.27 31.00%  $              291.37 N/A N/A
569659-3 CA ASSY,LINE ENT,8W,2#10,16 EA B  $             60.82 31.00%  $                41.97 N/A N/A
569659-4 CA ASSY,LINE ENT,8W,2#10,96 EA B  $             91.98 31.00%  $                63.47 N/A N/A
569659-5 CA ASSY,LINE ENT,8W,2#10,216 EA B  $           171.74 31.00%  $              118.50 N/A N/A
569669-2 PCHCD ASSY,2PR,110/10BASET 2FT EA B  $             17.44 31.00%  $                12.03 N/A N/A
569669-4 PCHCD ASSY,2PR,110/10BASET 4FT EA B  $             17.88 31.00%  $                12.34 N/A N/A
569669-6 PCHCD ASSY,2PR,110/10BASET 6FT EA B  $             20.21 31.00%  $                13.94 N/A N/A
569669-8 PCHCD ASSY,2PR,110/10BASET 8FT EA B  $             20.96 31.00%  $                14.46 N/A N/A
569685-2 PCHCD ASSY,2PR,110/10BASET,2FT EA B  $             16.50 31.00%  $                11.39 N/A N/A
569685-4 PCHCD ASSY,2PR,110/10BASET,4FT EA B  $             18.42 31.00%  $                12.71 N/A N/A
569685-6 PCHCD ASSY,2PR,110/10BASET,6FT EA B  $             19.13 31.00%  $                13.20 N/A N/A
569685-8 PCHCD ASSY,2PR,110/10BASET,8FT EA B  $             18.86 31.00%  $                13.01 N/A N/A
569851-1 VERT MGT BKBD ASSY,300PR,110XC EA B  $           155.80 31.00%  $              107.50 N/A N/A
569852-1 VERT MGT BKBD ASSY,900PR,110XC EA B  $           328.37 31.00%  $              226.58 N/A N/A
569852-3 VERT MGT BKBD ASSY,900PR,110XC EA B  $           328.37 31.00%  $              226.58 N/A N/A
569854-1 FRAME KIT,300 PR, W/4&5 PR BLK EA B  $           335.37 31.00%  $              231.41 N/A N/A
569855-1 FRAME KIT, 300 PR,W/5 PR BLK EA B  $           288.80 31.00%  $              199.27 N/A N/A
569857-1 FRAME KIT,900 PR,W/4&5 PR BLK EA B  $           798.39 31.00%  $              550.89 N/A N/A
569858-1 FRAME KIT, 900 PR,W/5 PR BLK EA B  $           688.78 31.00%  $              475.26 N/A N/A
569875-1 BOOT,HOODED,0.210 BLK EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569875-2 BOOT, HOODED, 0.210 LT ALMOND EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569875-3 BOOT, HOODED, 0.210 RED EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569875-4 BOOT, HOODED, 0.210 GREEN EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569875-5 BOOT, HOODED, 0.210 BLUE EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569875-6 BOOT, HOODED, 0.210 YELLOW EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569875-7 BOOT, HOODED, 0.210 ORANGE EA B  $               0.26 31.00%  $                  0.18 N/A N/A
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569875-8 BOOT, HOODED, 0.210 WHITE EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569875-9 BOOT, HOODED, 0.210 VIOLET EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569876-1 BOOT,HOODED,0.225 BLK EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569876-2 BOOT,HOODED,0.225 LT. ALMOND EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569876-3 BOOT, HOODED, 0.225 RED EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569876-4 BOOT, HOODED, 0.225 GREEN EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569876-5 BOOT, HOODED, 0.225 BLUE EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569876-6 BOOT, HOODED, 0.225 YELLOW EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569876-7 BOOT, HOODED, 0.225 ORANGE EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569876-8 BOOT, HOODED, 0.225 WHITE EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569876-9 BOOT, HOODED, 0.225 VIOLET EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569877-1 BOOT, HOODED, 0.250 BLK EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569877-2 BOOT, HOODED, 0.250 LT. ALMOND EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569877-3 BOOT, HOODED, 0.250 RED EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569877-4 BOOT, HOODED, 0.250 GREEN EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569877-5 BOOT, HOODED, 0.250 BLUE EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569877-6 BOOT, HOODED, 0.250 YELLOW EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569877-7 BOOT, HOODED, 0.250 ORANGE EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569877-8 BOOT, HOODED, 0.250 WHITE EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569877-9 BOOT, HOODED, 0.250 VIOLET EA B  $               0.26 31.00%  $                  0.18 N/A N/A
569949-1 PALM TOOL, 110/AMP CO EA B  $               3.40 31.00%  $                  2.35 N/A N/A
572P-08016-9A 572P-08016-9A: PIG,72F,SCA,SM,900UM,16M, EA B  $             24.04 31.0%  $                16.59 N/A N/A
572P-080259A 572P-080259A: STUB,72F,SCA,SM,900UM,25,3 EA B  $             24.04 31.0%  $                16.59 N/A N/A
572P-08046-4 572P-08046-4: PIG,72F,FC,SM,900UM,46M EA B  $             24.04 31.0%  $                16.59 N/A N/A
5-737893-1 Mod Plug Boot 8W White Diam max 6,0 EA B  $           268.47 31.00%  $              185.24 N/A N/A
5-737893-2 Mod Plug Boot 8W Grey Diam max 6,0 EA B  $           268.47 31.00%  $              185.24 N/A N/A
5-737893-3 Mod Plug Boot 8W Red Diam max 6,0 EA B  $           268.47 31.00%  $              185.24 N/A N/A
5-737893-4 Mod Plug Boot 8W Blue Diam max 6,0 EA B  $           268.47 31.00%  $              185.24 N/A N/A
5-737893-5 Mod Plug Boot 8W Green Diam max 6,0 EA B  $           268.47 31.00%  $              185.24 N/A N/A
5-737893-6 Mod Plug Boot 8W Yellow Diam max 6,0 EA B  $           268.47 31.00%  $              185.24 N/A N/A
5-737893-7 Mod Plug Boot 8W Black Diam max 6,0 EA B  $           268.47 31.00%  $              185.24 N/A N/A
5-737893-8 Mod Plug Boot 8W Orange Diam max 6,0 EA B  $           268.47 31.00%  $              185.24 N/A N/A
5-737893-9 Mod Plug Boot 8W Violet Diam max 6,0 EA B  $           268.47 31.00%  $              185.24 N/A N/A
575647-000 UBMI-C-050-E-M-C-S-4 EA B  $        1,085.57 31.0%  $              749.04 N/A N/A
576226-000 FOSC-OC-7CJD531S2 EA B  $           817.28 31.0%  $              563.92 N/A N/A
5909 1 063-40 5909 1 063-40: 2/1-CP HGB180A1 EA B  $           213.55 31.0%  $              147.35 N/A N/A
5909 1 076-00 5909 1 076-00: 2/1-CP BI180A1 EA B  $             24.31 31.0%  $                16.77 N/A N/A
5909 1 078-00 5909 1 078-00: 2/1-CP BOD180A1 EA B  $           270.99 31.0%  $              186.98 N/A N/A
5909 1 078-30 5909 1 078-30: 2/1-CP BOD180A4 EA B  $           270.99 31.0%  $              186.98 N/A N/A
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5909 1 078-40 5909 1 078-40: 2/1-CP BOD190A1 EA B  $           270.99 31.0%  $              186.98 N/A N/A
5909 1 082-01 5909 1 082-01: 2/1-CP BI70A2 EA B  $           243.01 31.0%  $              167.68 N/A N/A
5909 1 083-00 5909 1 083-00: 2/1-CP BI24A1 EA B  $           250.37 31.0%  $              172.76 N/A N/A
5909 1 084-00 5909 1 084-00: 2/1-CP BI12A1 EA B  $           250.37 31.0%  $              172.76 N/A N/A
5909 1 212-00 5909 1 212-00: COMPROTECT10 CONN KIT BLK EA B  $             80.29 31.0%  $                55.40 N/A N/A
5909 1 302-00 5909 1 302-00: A46-K TESTAUTOMAT EA B  $        5,392.09 31.0%  $           3,720.54 N/A N/A
5909 1 303-00 5909 1 303-00: AD46/LE10 ADAPTER 10DA EA B  $        3,589.84 31.0%  $           2,476.99 N/A N/A
5909 3 041-00 5909 3 041-00: BET SINGLE PR 10PR GROUND EA B  $               4.85 31.0%  $                  3.35 N/A N/A
5950 3 032-01 5950 3 032-01: DRAHTFUEHRUNG EA B  $               8.85 31.0%  $                  6.11 N/A N/A
5950 3 032-02 5950 3 032-02: DRAHTFUEHRUNG EA B  $             11.04 31.0%  $                  7.62 N/A N/A
595391-000 AIR-FOSC-B-GEN-24-2GX EA B  $           301.58 31.0%  $              208.09 N/A N/A
59J-0800.6M-9MU 59J-0800.6M-9MU: JUMP, SC/U-MU, SM, 900U EA B  $             22.60 31.0%  $                15.59 N/A N/A
59J-08001M-9MUSB 59J-08001M-9MUSB: SC-MU,1M,SHORT BOOTMD0 EA B  $             22.60 31.0%  $                15.59 N/A N/A
59J-08019.4I-9MU 59J-08019.4I-9MU: JM,900UM,SCUPC,19.4 IN EA B  $             22.60 31.0%  $                15.59 N/A N/A
59J-0840.35I-9MU 59J-0840.35I-9MU: JUMP,SC/U-MU,SM,900UM, EA B  $             22.60 31.0%  $                15.59 N/A N/A
5K330Y-000 SHIMERCAP-2.0X30 EA B  $             60.73 31.0%  $                41.90 N/A N/A
5Y4169-000 OCAB-S8-06-B3-05 EA B  $             38.46 31.0%  $                26.54 N/A N/A
6-00000-0320 FITK: FI - CONNECTOR TOOL KIT EA B  $        1,674.93 31.0%  $           1,155.70 N/A N/A
601985-2 F-B 6 JUMPER TAB EA B  $           192.59 31.00%  $              132.89 N/A N/A
601989-1 TAB, DOUBLE FLAT, .250 X .032 EA B  $               1.06 31.00%  $                  0.73 N/A N/A
601989-2 TAB, DOUBLE 45 DEG, .250X.032 EA B  $               1.06 31.00%  $                  0.73 N/A N/A
601989-3 TAB, DOUBLE 90 DEG, .250X.032 EA B  $               1.06 31.00%  $                  0.73 N/A N/A
6034 2 010-50 6034 2 010-50: ACC DROP WIRE TOOL EA B  $             31.59 31.0%  $                21.80 N/A N/A
6036 1 002-00 6036 1 002-00: ANSCHLUSSMODUL 2/8-1/8 EA B  $             11.54 31.0%  $                  7.96 N/A N/A
6036 1 004-00 6036 1 004-00: LSA PROFIL ANSCHLUSSLEIST EA B  $               9.17 31.0%  $                  6.33 N/A N/A
6036 1 005-00 6036 1 005-00: BLOCK 8-PR S2 DISCONNECT EA B  $             10.19 31.0%  $                  7.03 N/A N/A
6036 1 102-00 6036 1 102-00: LSA-PLUS TRENNLEISTE 2/8 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
6036 2 004-61 6036 2 004-61: MAGAZIN 2/8-8X6/90V-20/20 EA B  $           127.69 31.0%  $                88.11 N/A N/A
6036 2 005-00 6036 2 005-00:SCHILDR. KLAPPB. 2/8-O.SCH EA B  $               2.52 31.0%  $                  1.74 N/A N/A
6036 2 005-02 6036 2 005-02:SCHILDR. KLAPPB. 2/8-M.SCH EA B  $               2.52 31.0%  $                  1.74 N/A N/A
6036 2 018-00 6036 2 018-00: SCHILDERRAHMEN 2/8 EA B  $               3.56 31.0%  $                  2.46 N/A N/A
6042 1 102-01 6042 1 102-01: EVS 80 FOR 50 PAIRS EA B  $           155.51 31.0%  $              107.30 N/A N/A
6050 3 044-00 6050 3 044-00: HOLE GROMMET EA B  $               0.58 31.0%  $                  0.40 N/A N/A
6050 3 112-01 6050 3 112-01: MB2/10-R22,5T12M01LB1 EA B  $               3.21 31.0%  $                  2.21 N/A N/A
6050 3 112-02 6050 3 112-02: MB2/10-R22,5T12M02LB1 EA B  $               4.85 31.0%  $                  3.35 N/A N/A
6050 3 112-03 6050 3 112-03: MB2/10-R22,5T12M03LB1 EA B  $               6.62 31.0%  $                  4.57 N/A N/A
6050 3 112-05 6050 3 112-05: MB2/10-R22,5T12M05LB1 EA B  $             11.27 31.0%  $                  7.78 N/A N/A
6050 3 112-10 6050 3 112-10: MB2/10-R22,5T12M10LB1 EA B  $             18.35 31.0%  $                12.66 N/A N/A
6050 3 122-02 6050 3 122-02: MB2/10-R22,5T22M02LB1 EA B  $               6.04 31.0%  $                  4.17 N/A N/A
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6050 3 122-03 6050 3 122-03: MB2/10-R22,5T22M03LB1 EA B  $               9.04 31.0%  $                  6.24 N/A N/A
6050 3 122-04 6050 3 122-04: MB2/10-R22,5T22M04LB1 EA B  $             12.10 31.0%  $                  8.35 N/A N/A
6050 3 122-05 6050 3 122-05: MB2/10-R22,5T22M05LB1 EA B  $             82.38 31.0%  $                56.84 N/A N/A
6050 3 122-10 6050 3 122-10: MB2/10-R22,5T22M10LB1 EA B  $             34.19 31.0%  $                23.59 N/A N/A
6050 3 122-11 6050 3 122-11: MB2/10-R22,5T22M11LB1 EA B  $             27.48 31.0%  $                18.96 N/A N/A
6050 3 130-10 6050 3 130-10: MB2/10-R22,5T30M10LB1 EA B  $             27.40 31.0%  $                18.91 N/A N/A
6050 3 130-11 6050 3 130-11: MB2/10-R22,5T30M11LB1 EA B  $             22.04 31.0%  $                15.21 N/A N/A
6050 3 130-20 6050 3 130-20: MB2/10-R22,5T30M20LB1 EA B  $             34.46 31.0%  $                23.78 N/A N/A
6050 3 150-10 6050 3 150-10: MB2/10-R22,5T50M10LB1 EA B  $             28.96 31.0%  $                19.98 N/A N/A
608082-000 CERTI-SEAL COAX CLOSURE 6/59 EA B  $               3.50 31.0%  $                  2.42 N/A N/A
608318-1 FLEX-MODE STICKER SHEET WH/BLK EA B  $               2.15 31.00%  $                  1.48 N/A N/A
608440-1 F-M BACKUP PLATE ENCORE ACTION EA B  $               2.56 31.00%  $                  1.77 N/A N/A
608441-1 F-M ADAPTORCLIP ETHOSPACE B.L. EA B  $               2.33 31.00%  $                  1.61 N/A N/A
6089 1 002-02 6089 1 002-02: ANSCHLUSSMODUL 2/10-MB-1 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
6089 1 102-01 6089 1 102-01: TRENNMODUL 2/10-MB-1/0 EA B  $             15.19 31.0%  $                10.48 N/A N/A
6089 1 102-02 6089 1 102-02: TRENNBLOCK 2/10-MB-1/0 EA B  $             11.33 31.0%  $                  7.82 N/A N/A
6089 1 120-02 6089 1 120-02: LSA PROFIL CONN MOD 2/10 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
6089 1 121-01 6089 1 121-01: TRENNMODUL 2/10-PRF-1/0 EA B  $             11.33 31.0%  $                  7.82 N/A N/A
6089 1 121-02 6089 1 121-02: TRENNMODUL 2/10-PRF-1/0 EA B  $             11.33 31.0%  $                  7.82 N/A N/A
6089 1 121-17 6089 1 121-17: TRENNMODUL 2/10-PRF-1/0 EA B  $             11.33 31.0%  $                  7.82 N/A N/A
6089 1 126-00 6089 1 126-00: BLOCK 10-PR S2 SWITCHING EA B  $             14.06 31.0%  $                  9.70 N/A N/A
6089 1 128-01 6089 1 128-01: TRENNMODUL 2/8-95-1-8-BLD EA B  $             14.17 31.0%  $                  9.78 N/A N/A
6089 1 810-00 6089 1 810-00: DISCONNECTION MODULE 2/10 EA B  $             11.33 31.0%  $                  7.82 N/A N/A
6089 1 840-00 6089 1 840-00: STRIPS CONNEXION 237D RED EA B  $             17.21 31.0%  $                11.87 N/A N/A
6089 2 015-01 6089 2 015-01: SCHILDR.KLAP.2/10-M.SCH. EA B  $               2.52 31.0%  $                  1.74 N/A N/A
6089 2 017-00 6089 2 017-00: ERDMOD. 2/38-250-RT EA B  $             16.50 31.0%  $                11.39 N/A N/A
6089 2 023-01 6089 2 023-01: 10-PAIR GAS TUBE PROTECTI EA B  $             24.15 31.0%  $                16.66 N/A N/A
6089 2 023-08 6089 2 023-08: LSA MAG 3PF 230V-5KA EA B  $             61.19 31.0%  $                42.22 N/A N/A
6089 2 023-50 6089 2 023-50: PROT.MAG.MOD.SLD/ST 99989 EA B  $             22.61 31.0%  $                15.60 N/A N/A
6089 2 024-01 6089 2 024-01: PROTECTION MAGAZINE EA B  $             22.61 31.0%  $                15.60 N/A N/A
6089 2 024-61 6089 2 024-61: MAGAZIN UESAG 2/10-20(8X6 EA B  $             53.75 31.0%  $                37.09 N/A N/A
6089 2 089-00 6089 2 089-00: LSA-PLUS SWITCHING MODULE EA B  $             30.44 31.0%  $                21.00 N/A N/A
6089 3 005-00 6089 3 005-00: TRENNKONTAKTFAHNE EA B  $               0.10 31.0%  $                  0.07 N/A N/A
6089 3 006-00 6089 3 006-00: ACC MARKING CAPS RD EA B  $               1.68 31.0%  $                  1.16 N/A N/A
6089 3 006-01 6089 3 006-01: ACC MARKING CAPS WH EA B  $               1.68 31.0%  $                  1.16 N/A N/A
6089 3 006-07 6089 3 006-07: ACC MARKING CAPS BU EA B  $               1.68 31.0%  $                  1.16 N/A N/A
6089 3 023-00 6089 3 023-00: STECKZIFFERNSATZ AUFDRUCK EA B  $               1.68 31.0%  $                  1.16 N/A N/A
6089 3 023-01 6089 3 023-01: STECKZIFFERNSATZ AUFDRUCK EA B  $               1.68 31.0%  $                  1.16 N/A N/A
6089 3 023-08 6089 3 023-08: STECKZIFFERNSATZ EA B  $               1.68 31.0%  $                  1.16 N/A N/A
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6089 3 023-16 6089 3 023-16: NUMBER SET,110+10N,SER 2 EA B  $               1.68 31.0%  $                  1.16 N/A N/A
6089 3 023-66 6089 3 023-66: NUMBER SET,101+10N,SER 2 EA B  $               1.68 31.0%  $                  1.16 N/A N/A
6089 3 050-00 6089 3 050-00: LBL STRIP SOLID 10PR EA B  $               0.54 31.0%  $                  0.37 N/A N/A
6089 3 050-01 6089 3 050-01: LBL STRIP SOLID 8PR EA B  $               1.68 31.0%  $                  1.16 N/A N/A
6089 3 055-00 6089 3 055-00: 1-PR DISCON PLUG - RED EA B  $               0.48 31.0%  $                  0.33 N/A N/A
6089 3 055-01 6089 3 055-01: 1-PR DISCON PLUG - WHITE EA B  $               0.48 31.0%  $                  0.33 N/A N/A
6089 3 055-02 6089 3 055-02: 1-PR DISCON PLUG - GREEN EA B  $               0.48 31.0%  $                  0.33 N/A N/A
6089 3 055-05 6089 3 055-05: 1-PR DISCON PLUG - BLACK EA B  $               0.44 31.0%  $                  0.30 N/A N/A
6089 3 055-07 6089 3 055-07: 1-PR DISCON PLUG - BLUE EA B  $               0.48 31.0%  $                  0.33 N/A N/A
6089 3 130-01 6089 3 130-01: ACC 10PR ISOLATION BAR EA B  $               1.68 31.0%  $                  1.16 N/A N/A
6089 3 202-00 6089 3 202-00: GROUND CLIP TO ROD MODUL EA B  $               1.68 31.0%  $                  1.16 N/A N/A
609161N001 102K050-37-01/123(S5) EA B  $             19.73 31.0%  $                13.61 N/A N/A
6092 1 102-01 6092 1 102-01: 100-PAIR FIELD ASSEMBLY K EA B  $           168.78 31.0%  $              116.46 N/A N/A
6092 1 820-00 6092 1 820-00: STRIPS DESIGNATION 53A EA B  $               3.56 31.0%  $                  2.46 N/A N/A
6092 2 011-00 6092 2 011-00: 

KABELMANTELKONTAKTIERUNGS EA B  $               3.63 31.0%  $                  2.50 N/A N/A
6092 2 012-01 6092 2 012-01: LABEL HOLDER 2/10 22MM EA B  $               3.56 31.0%  $                  2.46 N/A N/A
6092 2 017-00 6092 2 017-00: FIXING MATERIALS FOR BACK EA B  $             16.48 31.0%  $                11.37 N/A N/A
6092 3 016-00 6092 3 016-00: ACC S2 10PR DUST COVER 10 EA B  $             12.17 31.0%  $                  8.40 N/A N/A
6092 3 034-00 6092 3 034-00: DST CVR 2/10 (100 DP)9997 EA B  $             12.52 31.0%  $                  8.64 N/A N/A
6092 3 034-10 6092 3 034-10: 2 COVER DEEP 100 PAIRS EA B  $             12.52 31.0%  $                  8.64 N/A N/A
6092 3 034-11 6092 3 034-11: 2 COVER DEEP 50 PAIRS EA B  $             12.17 31.0%  $                  8.40 N/A N/A
6092 3 034-50 6092 3 034-50: ACC S2 10PR DUST COVER 10 EA B  $             30.59 31.0%  $                21.11 N/A N/A
60944-6 CONN, PICABOND, STRIP, GRN EA B  $           201.22 31.0%  $              138.84 N/A N/A
60945-1 CONN, PICABOND LOOSE PC GRN EA B  $           157.15 31.0%  $              108.43 N/A N/A
60945-4 CONN, PICABOND LOOSE PC GRN EA B  $           157.15 31.0%  $              108.43 N/A N/A
60946-4 CONN, PICABOND, STRIP, RED EA B  $           221.32 31.0%  $              152.71 N/A N/A
60947-3 CONN, PICABOND LOOSE PIECE RED EA B  $           143.74 31.0%  $                99.18 N/A N/A
61226-1 CONN, PICABOND, WR, LP, PRP EA B  $           165.84 31.0%  $              114.43 N/A N/A
61226-2 CONN, PICABOND, WR, LP, PRP EA B  $           165.84 31.0%  $              114.43 N/A N/A
61226-3 CONN, PICABOND,WR,LP,250PC,PRP EA B  $           182.44 31.0%  $              125.88 N/A N/A
61292-1 CONN, PICABOND, WR, LP, YEL EA B  $           167.01 31.0%  $              115.24 N/A N/A
61292-2 CONN, PICABOND, WR, LP, YEL EA B  $           165.84 31.0%  $              114.43 N/A N/A
613317-000 UBMO-A-025-E-U-P-S-4 EA B  $           851.52 31.0%  $              587.55 N/A N/A
6-1375092-3 ICON WHEEL, V/D/C ALPINE WHITE EA B  $               0.58 31.00%  $                  0.40 N/A N/A
6-1375280-1 PS,4P,DS,NR,RH,BLK EA B  $           263.89 31.00%  $              182.08 N/A N/A
6-1375280-2 PS,4P,DS,NR,SH,BLK EA B  $           225.86 31.00%  $              155.84 N/A N/A
6-1375280-3 PS,VM,DS,4P,NO REC,15A,SH,BLK EA B  $           225.86 31.00%  $              155.84 N/A N/A
6-1435835-5 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B  $             70.46 31.00%  $                48.62 N/A N/A
6-1435864-5 AMPTRAC,C6,PCORD,N-P,BLK/BLK EA B  $             70.46 31.00%  $                48.62 N/A N/A
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6-1479093-1 PWR STRIP,2P,HORZ RM,8W,BLANK EA B  $             82.79 31.00%  $                57.13 N/A N/A
6-1479093-2 PWR STRIP,2P,HORZ SM,8W,BLANK EA B  $             85.90 31.00%  $                59.27 N/A N/A
6-1479093-3 PWR STRIP,2P,VERT SM,8W,BLANK EA B  $             85.90 31.00%  $                59.27 N/A N/A
6-1479603-0 C/A,ES C5E PLG/ES C5E PLG,SCTP EA B  $           146.55 31.00%  $              101.12 N/A N/A
6-1499783-0 C/A, MP,8P,GRY,CAT6A, PLENUM EA B  $           154.42 31.00%  $              106.55 N/A N/A
6-1499841-0 C/A CAT6 SECURE RED EA B  $             54.69 31.00%  $                37.74 N/A N/A
6-1499842-0 C/A CAT6 SECURE YEL EA B  $             54.69 31.00%  $                37.74 N/A N/A
6-1499843-0 C/A CAT6 SECURE GRN EA B  $             54.69 31.00%  $                37.74 N/A N/A
6-1499844-0 C/A CAT6 SECURE BLU EA B  $             54.69 31.00%  $                37.74 N/A N/A
6-1499845-0 C/A CAT6 SECURE VIO EA B  $             54.69 31.00%  $                37.74 N/A N/A
6-1499846-0 C/A CAT6 SECURE ORG EA B  $             54.69 31.00%  $                37.74 N/A N/A
6-1499847-0 C/A CAT6 SECURE UNIV EA B  $             51.13 31.00%  $                35.28 N/A N/A
6-1499848-0 C/A CAT6 SECURE RED SHLD EA B  $           158.21 31.00%  $              109.16 N/A N/A
6-1499849-0 C/A CAT6 SECURE YEL SHLD EA B  $           158.21 31.00%  $              109.16 N/A N/A
6-1499850-0 C/A CAT6 SECURE GRN SHLD EA B  $           158.21 31.00%  $              109.16 N/A N/A
6-1499851-0 C/A CAT6 SECURE BLU SHLD EA B  $           158.21 31.00%  $              109.16 N/A N/A
6-1499852-0 C/A CAT6 SECURE VIO SHLD EA B  $           158.21 31.00%  $              109.16 N/A N/A
6-1499853-0 C/A CAT6 SECURE ORG SHLD EA B  $           158.21 31.00%  $              109.16 N/A N/A
6-1777283-5 CA,XG,96F,OSP,MPOptimate/MPOpt EA B  $      31,396.82 31.00%  $         21,663.81 N/A N/A
61899-1 PICA CONN LP PBRZ ORANGE EA B  $           298.82 31.0%  $              206.19 N/A N/A
6-1905113-0 C/A,SM,LC SEC - LC STD EA B  $           151.63 31.00%  $              104.62 N/A N/A
6-1905118-0 FO C/A LC GRY LC SM YEL EA B  $           151.63 31.00%  $              104.62 N/A N/A
6-1905118-1 FO C/A LC GRY LC SM YEL EA B  $           152.92 31.00%  $              105.51 N/A N/A
6-1905118-2 FO C/A LC GRY LC SM YEL EA B  $           154.21 31.00%  $              106.40 N/A N/A
6-1905118-3 FO C/A LC GRY LC SM YEL EA B  $           155.49 31.00%  $              107.29 N/A N/A
6-1905118-4 FO C/A LC GRY LC SM YEL EA B  $           156.76 31.00%  $              108.16 N/A N/A
6-1905118-5 FO C/A LC GRY LC SM YEL EA B  $           158.05 31.00%  $              109.05 N/A N/A
6-1905118-6 FO C/A LC GRY LC SM YEL EA B  $           159.34 31.00%  $              109.94 N/A N/A
6-1905118-7 FO C/A LC GRY LC SM YEL EA B  $           160.61 31.00%  $              110.82 N/A N/A
6-1905118-8 FO C/A LC GRY LC SM YEL EA B  $           161.92 31.00%  $              111.72 N/A N/A
6-1905118-9 FO C/A LC GRY LC SM YEL EA B  $           163.19 31.00%  $              112.60 N/A N/A
6-1905363-0 FO C/A LC YEL LC XG YEL EA B  $           235.88 31.00%  $              162.76 N/A N/A
6-1905363-1 FO C/A LC YEL LC XG YEL EA B  $           240.18 31.00%  $              165.72 N/A N/A
6-1905363-2 FO C/A LC YEL LC XG YEL EA B  $           244.49 31.00%  $              168.70 N/A N/A
6-1905363-3 FO C/A LC YEL LC XG YEL EA B  $           248.78 31.00%  $              171.66 N/A N/A
6-1905363-4 FO C/A LC YEL LC XG YEL EA B  $           253.09 31.00%  $              174.63 N/A N/A
6-1905363-5 FO C/A LC YEL LC XG YEL EA B  $           257.37 31.00%  $              177.59 N/A N/A
6-1905363-6 FO C/A LC YEL LC XG YEL EA B  $           261.68 31.00%  $              180.56 N/A N/A
6-1905363-7 FO C/A LC YEL LC XG YEL EA B  $           265.99 31.00%  $              183.53 N/A N/A
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6-1905363-8 FO C/A LC YEL LC XG YEL EA B  $           270.28 31.00%  $              186.49 N/A N/A
6-1905363-9 FO C/A LC YEL LC XG YEL EA B  $           274.59 31.00%  $              189.47 N/A N/A
6-1905410-0 FO C/A LC GRN SC 50/125 GRN EA B  $           189.59 31.00%  $              130.82 N/A N/A
6-1905410-1 FO C/A LC GRN SC 50/125 GRN EA B  $           192.28 31.00%  $              132.67 N/A N/A
6-1905410-2 FO C/A LC GRN SC 50/125 GRN EA B  $           194.97 31.00%  $              134.53 N/A N/A
6-1905410-3 FO C/A LC GRN SC 50/125 GRN EA B  $           197.63 31.00%  $              136.36 N/A N/A
6-1905410-4 FO C/A LC GRN SC 50/125 GRN EA B  $           200.32 31.00%  $              138.22 N/A N/A
6-1905410-5 FO C/A LC GRN SC 50/125 GRN EA B  $           203.01 31.00%  $              140.08 N/A N/A
6-1905410-6 FO C/A LC GRN SC 50/125 GRN EA B  $           205.70 31.00%  $              141.93 N/A N/A
6-1905410-7 FO C/A LC GRN SC 50/125 GRN EA B  $           208.40 31.00%  $              143.80 N/A N/A
6-1905410-8 FO C/A LC GRN SC 50/125 GRN EA B  $           211.09 31.00%  $              145.65 N/A N/A
6-1905410-9 FO C/A LC GRN SC 50/125 GRN EA B  $           213.78 31.00%  $              147.51 N/A N/A
6-1906000-0 FO C/A LC AQU SC 50/125 ORN EA B  $           180.57 31.00%  $              124.59 N/A N/A
6-1906002-0 FO C/A LC RED ST 50/125 ORN EA B  $           171.95 31.00%  $              118.65 N/A N/A
6-1906006-0 FO C/A LC ORN ST 50/125 ORN EA B  $           180.57 31.00%  $              124.59 N/A N/A
6-1906007-0 FO C/A LC ROS ST 50/125 ORN EA B  $           180.57 31.00%  $              124.59 N/A N/A
6-1906009-0 FO C/A LC BRN ST 50/125 ORN EA B  $           180.57 31.00%  $              124.59 N/A N/A
6-1906010-0 FO C/A LC AQU ST 50/125 ORN EA B  $           180.57 31.00%  $              124.59 N/A N/A
6-1906020-0 FO C/A LC AQU LC 50/125 ORN EA B  $           180.57 31.00%  $              124.59 N/A N/A
6-1906036-0 FO C/A LC ROS SC 62.5 ORN EA B  $           180.57 31.00%  $              124.59 N/A N/A
6-1906040-0 FO C/A LC GRY SC 62.5 ORN EA B  $           180.57 31.00%  $              124.59 N/A N/A
6-1906040-1 FO C/A LC GRY SC 62.5 ORN EA B  $           182.76 31.00%  $              126.10 N/A N/A
6-1906040-2 FO C/A LC GRY SC 62.5 ORN EA B  $           184.95 31.00%  $              127.62 N/A N/A
6-1906040-3 FO C/A LC GRY SC 62.5 ORN EA B  $           187.15 31.00%  $              129.13 N/A N/A
6-1906040-4 FO C/A LC GRY SC 62.5 ORN EA B  $           189.34 31.00%  $              130.64 N/A N/A
6-1906040-5 FO C/A LC GRY SC 62.5 ORN EA B  $           191.53 31.00%  $              132.16 N/A N/A
6-1906040-6 FO C/A LC GRY SC 62.5 ORN EA B  $           193.74 31.00%  $              133.68 N/A N/A
6-1906040-7 FO C/A LC GRY SC 62.5 ORN EA B  $           195.93 31.00%  $              135.19 N/A N/A
6-1906040-8 FO C/A LC GRY SC 62.5 ORN EA B  $           198.13 31.00%  $              136.71 N/A N/A
6-1906040-9 FO C/A LC GRY SC 62.5 ORN EA B  $           200.32 31.00%  $              138.22 N/A N/A
6-1906045-0 FO C/A LC ORN ST 62.5 ORN EA B  $           180.57 31.00%  $              124.59 N/A N/A
6-1906047-0 FO C/A LC VIO ST 62.5 ORN EA B  $           180.57 31.00%  $              124.59 N/A N/A
6-1906048-0 FO C/A LC BRN ST 62.5 ORN EA B  $           180.57 31.00%  $              124.59 N/A N/A
6-1906056-0 FO C/A LC ROS LC 62.5 ORN EA B  $           180.57 31.00%  $              124.59 N/A N/A
6-1906071-0 FO C/A LC BLU SC XG AQU EA B  $           197.22 31.00%  $              136.08 N/A N/A
6-1906071-1 FO C/A LC BLU SC XG AQU EA B  $           199.47 31.00%  $              137.63 N/A N/A
6-1906071-2 FO C/A LC BLU SC XG AQU EA B  $           201.70 31.00%  $              139.17 N/A N/A
6-1906071-3 FO C/A LC BLU SC XG AQU EA B  $           203.93 31.00%  $              140.71 N/A N/A
6-1906071-4 FO C/A LC BLU SC XG AQU EA B  $           206.16 31.00%  $              142.25 N/A N/A
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6-1906071-5 FO C/A LC BLU SC XG AQU EA B  $           208.40 31.00%  $              143.80 N/A N/A
6-1906071-6 FO C/A LC BLU SC XG AQU EA B  $           210.65 31.00%  $              145.35 N/A N/A
6-1906071-7 FO C/A LC BLU SC XG AQU EA B  $           212.90 31.00%  $              146.90 N/A N/A
6-1906071-8 FO C/A LC BLU SC XG AQU EA B  $           215.13 31.00%  $              148.44 N/A N/A
6-1906071-9 FO C/A LC BLU SC XG AQU EA B  $           217.36 31.00%  $              149.98 N/A N/A
6-1906073-0 FO C/A LC GRN SC XG AQU EA B  $           197.22 31.00%  $              136.08 N/A N/A
6-1906073-1 FO C/A LC GRN SC XG AQU EA B  $           199.47 31.00%  $              137.63 N/A N/A
6-1906073-2 FO C/A LC GRN SC XG AQU EA B  $           201.70 31.00%  $              139.17 N/A N/A
6-1906073-3 FO C/A LC GRN SC XG AQU EA B  $           203.93 31.00%  $              140.71 N/A N/A
6-1906073-4 FO C/A LC GRN SC XG AQU EA B  $           206.16 31.00%  $              142.25 N/A N/A
6-1906073-5 FO C/A LC GRN SC XG AQU EA B  $           208.40 31.00%  $              143.80 N/A N/A
6-1906073-6 FO C/A LC GRN SC XG AQU EA B  $           210.65 31.00%  $              145.35 N/A N/A
6-1906073-7 FO C/A LC GRN SC XG AQU EA B  $           212.90 31.00%  $              146.90 N/A N/A
6-1906073-8 FO C/A LC GRN SC XG AQU EA B  $           214.28 31.00%  $              147.85 N/A N/A
6-1906073-9 FO C/A LC GRN SC XG AQU EA B  $           217.36 31.00%  $              149.98 N/A N/A
6-1906075-0 FO C/A LC ROS SC XG AQU EA B  $           207.09 31.00%  $              142.89 N/A N/A
6-1906075-1 FO C/A LC ROS SC XG AQU EA B  $           209.43 31.00%  $              144.51 N/A N/A
6-1906075-2 FO C/A LC ROS SC XG AQU EA B  $           211.78 31.00%  $              146.13 N/A N/A
6-1906075-3 FO C/A LC ROS SC XG AQU EA B  $           214.15 31.00%  $              147.76 N/A N/A
6-1906075-4 FO C/A LC ROS SC XG AQU EA B  $           216.47 31.00%  $              149.36 N/A N/A
6-1906075-5 FO C/A LC ROS SC XG AQU EA B  $           218.82 31.00%  $              150.99 N/A N/A
6-1906075-6 FO C/A LC ROS SC XG AQU EA B  $           221.18 31.00%  $              152.61 N/A N/A
6-1906075-7 FO C/A LC ROS SC XG AQU EA B  $           223.53 31.00%  $              154.24 N/A N/A
6-1906075-8 FO C/A LC ROS SC XG AQU EA B  $           225.88 31.00%  $              155.86 N/A N/A
6-1906075-9 FO C/A LC ROS SC XG AQU EA B  $           228.22 31.00%  $              157.47 N/A N/A
6-1906076-0 FO C/A LC VIO SC XG AQU EA B  $           207.09 31.00%  $              142.89 N/A N/A
6-1906076-1 FO C/A LC VIO SC XG AQU EA B  $           209.43 31.00%  $              144.51 N/A N/A
6-1906076-2 FO C/A LC VIO SC XG AQU EA B  $           211.78 31.00%  $              146.13 N/A N/A
6-1906076-3 FO C/A LC VIO SC XG AQU EA B  $           214.15 31.00%  $              147.76 N/A N/A
6-1906076-4 FO C/A LC VIO SC XG AQU EA B  $           216.47 31.00%  $              149.36 N/A N/A
6-1906076-5 FO C/A LC VIO SC XG AQU EA B  $           218.82 31.00%  $              150.99 N/A N/A
6-1906076-6 FO C/A LC VIO SC XG AQU EA B  $           221.18 31.00%  $              152.61 N/A N/A
6-1906076-7 FO C/A LC VIO SC XG AQU EA B  $           223.53 31.00%  $              154.24 N/A N/A
6-1906076-8 FO C/A LC VIO SC XG AQU EA B  $           225.88 31.00%  $              155.86 N/A N/A
6-1906076-9 FO C/A LC VIO SC XG AQU EA B  $           228.22 31.00%  $              157.47 N/A N/A
6-1906078-0 FO C/A LC AQU SC XG AQU EA B  $           207.09 31.00%  $              142.89 N/A N/A
6-1906078-1 FO C/A LC AQU SC XG AQU EA B  $           209.43 31.00%  $              144.51 N/A N/A
6-1906078-2 FO C/A LC AQU SC XG AQU EA B  $           211.78 31.00%  $              146.13 N/A N/A
6-1906078-3 FO C/A LC AQU SC XG AQU EA B  $           214.15 31.00%  $              147.76 N/A N/A
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6-1906078-4 FO C/A LC AQU SC XG AQU EA B  $           216.47 31.00%  $              149.36 N/A N/A
6-1906078-5 FO C/A LC AQU SC XG AQU EA B  $           218.82 31.00%  $              150.99 N/A N/A
6-1906078-6 FO C/A LC AQU SC XG AQU EA B  $           221.18 31.00%  $              152.61 N/A N/A
6-1906078-7 FO C/A LC AQU SC XG AQU EA B  $           223.53 31.00%  $              154.24 N/A N/A
6-1906078-8 FO C/A LC AQU SC XG AQU EA B  $           225.88 31.00%  $              155.86 N/A N/A
6-1906078-9 FO C/A LC AQU SC XG AQU EA B  $           228.22 31.00%  $              157.47 N/A N/A
6-1906079-0 FO C/A LC GRY SC XG AQU EA B  $           207.09 31.00%  $              142.89 N/A N/A
6-1906079-1 FO C/A LC GRY SC XG AQU EA B  $           209.43 31.00%  $              144.51 N/A N/A
6-1906079-2 FO C/A LC GRY SC XG AQU EA B  $           211.78 31.00%  $              146.13 N/A N/A
6-1906079-3 FO C/A LC GRY SC XG AQU EA B  $           214.15 31.00%  $              147.76 N/A N/A
6-1906079-4 FO C/A LC GRY SC XG AQU EA B  $           216.47 31.00%  $              149.36 N/A N/A
6-1906079-5 FO C/A LC GRY SC XG AQU EA B  $           218.82 31.00%  $              150.99 N/A N/A
6-1906079-6 FO C/A LC GRY SC XG AQU EA B  $           221.18 31.00%  $              152.61 N/A N/A
6-1906079-7 FO C/A LC GRY SC XG AQU EA B  $           223.53 31.00%  $              154.24 N/A N/A
6-1906079-8 FO C/A LC GRY SC XG AQU EA B  $           225.88 31.00%  $              155.86 N/A N/A
6-1906079-9 FO C/A LC GRY SC XG AQU EA B  $           228.22 31.00%  $              157.47 N/A N/A
6-1906082-0 FO C/A LC YEL ST XG AQU EA B  $           197.22 31.00%  $              136.08 N/A N/A
6-1906082-1 FO C/A LC YEL ST XG AQU EA B  $           199.47 31.00%  $              137.63 N/A N/A
6-1906082-2 FO C/A LC YEL ST XG AQU EA B  $           201.70 31.00%  $              139.17 N/A N/A
6-1906082-3 FO C/A LC YEL ST XG AQU EA B  $           203.93 31.00%  $              140.71 N/A N/A
6-1906082-4 FO C/A LC YEL ST XG AQU EA B  $           206.16 31.00%  $              142.25 N/A N/A
6-1906082-5 FO C/A LC YEL ST XG AQU EA B  $           208.40 31.00%  $              143.80 N/A N/A
6-1906082-6 FO C/A LC YEL ST XG AQU EA B  $           210.65 31.00%  $              145.35 N/A N/A
6-1906082-7 FO C/A LC YEL ST XG AQU EA B  $           212.90 31.00%  $              146.90 N/A N/A
6-1906082-8 FO C/A LC YEL ST XG AQU EA B  $           215.13 31.00%  $              148.44 N/A N/A
6-1906082-9 FO C/A LC YEL ST XG AQU EA B  $           217.36 31.00%  $              149.98 N/A N/A
6-1906093-0 FO C/A LC GRN LC XG AQU EA B  $           197.22 31.00%  $              136.08 N/A N/A
6-1906093-1 FO C/A LC GRN LC XG AQU EA B  $           199.47 31.00%  $              137.63 N/A N/A
6-1906093-2 FO C/A LC GRN LC XG AQU EA B  $           201.70 31.00%  $              139.17 N/A N/A
6-1906093-3 FO C/A LC GRN LC XG AQU EA B  $           203.93 31.00%  $              140.71 N/A N/A
6-1906093-4 FO C/A LC GRN LC XG AQU EA B  $           206.16 31.00%  $              142.25 N/A N/A
6-1906093-5 FO C/A LC GRN LC XG AQU EA B  $           208.40 31.00%  $              143.80 N/A N/A
6-1906093-6 FO C/A LC GRN LC XG AQU EA B  $           210.65 31.00%  $              145.35 N/A N/A
6-1906093-7 FO C/A LC GRN LC XG AQU EA B  $           212.90 31.00%  $              146.90 N/A N/A
6-1906093-8 FO C/A LC GRN LC XG AQU EA B  $           215.13 31.00%  $              148.44 N/A N/A
6-1906093-9 FO C/A LC GRN LC XG AQU EA B  $           217.36 31.00%  $              149.98 N/A N/A
6-1906097-0 FO C/A LC BRN LC XG AQU EA B  $           207.09 31.00%  $              142.89 N/A N/A
6-1906097-1 FO C/A LC BRN LC XG AQU EA B  $           209.43 31.00%  $              144.51 N/A N/A
6-1906097-2 FO C/A LC BRN LC XG AQU EA B  $           211.78 31.00%  $              146.13 N/A N/A
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6-1906097-3 FO C/A LC BRN LC XG AQU EA B  $           214.15 31.00%  $              147.76 N/A N/A
6-1906097-4 FO C/A LC BRN LC XG AQU EA B  $           216.47 31.00%  $              149.36 N/A N/A
6-1906097-5 FO C/A LC BRN LC XG AQU EA B  $           218.82 31.00%  $              150.99 N/A N/A
6-1906097-6 FO C/A LC BRN LC XG AQU EA B  $           221.18 31.00%  $              152.61 N/A N/A
6-1906097-7 FO C/A LC BRN LC XG AQU EA B  $           223.53 31.00%  $              154.24 N/A N/A
6-1906097-8 FO C/A LC BRN LC XG AQU EA B  $           225.88 31.00%  $              155.86 N/A N/A
6-1906097-9 FO C/A LC BRN LC XG AQU EA B  $           228.22 31.00%  $              157.47 N/A N/A
6-1906098-0 FO C/A LC AQU LC XG AQU EA B  $           207.09 31.00%  $              142.89 N/A N/A
6-1906098-1 FO C/A LC AQU LC XG AQU EA B  $           209.43 31.00%  $              144.51 N/A N/A
6-1906098-2 FO C/A LC AQU LC XG AQU EA B  $           211.78 31.00%  $              146.13 N/A N/A
6-1906098-3 FO C/A LC AQU LC XG AQU EA B  $           214.15 31.00%  $              147.76 N/A N/A
6-1906098-4 FO C/A LC AQU LC XG AQU EA B  $           216.47 31.00%  $              149.36 N/A N/A
6-1906098-5 FO C/A LC AQU LC XG AQU EA B  $           218.82 31.00%  $              150.99 N/A N/A
6-1906098-6 FO C/A LC AQU LC XG AQU EA B  $           221.18 31.00%  $              152.61 N/A N/A
6-1906098-7 FO C/A LC AQU LC XG AQU EA B  $           223.53 31.00%  $              154.24 N/A N/A
6-1906098-8 FO C/A LC AQU LC XG AQU EA B  $           225.88 31.00%  $              155.86 N/A N/A
6-1906098-9 FO C/A LC AQU LC XG AQU EA B  $           228.22 31.00%  $              157.47 N/A N/A
6-1906099-0 FO C/A LC GRY LC XG AQU EA B  $           207.09 31.00%  $              142.89 N/A N/A
6-1906099-1 FO C/A LC GRY LC XG AQU EA B  $           209.43 31.00%  $              144.51 N/A N/A
6-1906099-2 FO C/A LC GRY LC XG AQU EA B  $           211.78 31.00%  $              146.13 N/A N/A
6-1906099-3 FO C/A LC GRY LC XG AQU EA B  $           214.15 31.00%  $              147.76 N/A N/A
6-1906099-4 FO C/A LC GRY LC XG AQU EA B  $           216.47 31.00%  $              149.36 N/A N/A
6-1906099-5 FO C/A LC GRY LC XG AQU EA B  $           218.82 31.00%  $              150.99 N/A N/A
6-1906099-6 FO C/A LC GRY LC XG AQU EA B  $           221.18 31.00%  $              152.61 N/A N/A
6-1906099-7 FO C/A LC GRY LC XG AQU EA B  $           223.53 31.00%  $              154.24 N/A N/A
6-1906099-8 FO C/A LC GRY LC XG AQU EA B  $           225.88 31.00%  $              155.86 N/A N/A
6-1906099-9 FO C/A LC GRY LC XG AQU EA B  $           228.22 31.00%  $              157.47 N/A N/A
6-1906226-0 FO C/A LC GRY SC 50/125 GRY EA B  $           199.07 31.00%  $              137.36 N/A N/A
6-1906226-1 FO C/A LC GRY SC 50/125 GRY EA B  $           201.49 31.00%  $              139.03 N/A N/A
6-1906226-2 FO C/A LC GRY SC 50/125 GRY EA B  $           203.91 31.00%  $              140.70 N/A N/A
6-1906226-3 FO C/A LC GRY SC 50/125 GRY EA B  $           206.34 31.00%  $              142.37 N/A N/A
6-1906226-4 FO C/A LC GRY SC 50/125 GRY EA B  $           208.76 31.00%  $              144.04 N/A N/A
6-1906226-5 FO C/A LC GRY SC 50/125 GRY EA B  $           211.18 31.00%  $              145.71 N/A N/A
6-1906226-6 FO C/A LC GRY SC 50/125 GRY EA B  $           213.61 31.00%  $              147.39 N/A N/A
6-1906226-7 FO C/A LC GRY SC 50/125 GRY EA B  $           216.03 31.00%  $              149.06 N/A N/A
6-1906226-8 FO C/A LC GRY SC 50/125 GRY EA B  $           218.45 31.00%  $              150.73 N/A N/A
6-1906226-9 FO C/A LC GRY SC 50/125 GRY EA B  $           220.88 31.00%  $              152.41 N/A N/A
6-1906314-0 FO C/A LC GRY LC 50/125 GRY EA B  $           199.07 31.00%  $              137.36 N/A N/A
6-1906314-1 FO C/A LC GRY LC 50/125 GRY EA B  $           201.49 31.00%  $              139.03 N/A N/A
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6-1906314-2 FO C/A LC GRY LC 50/125 GRY EA B  $           203.91 31.00%  $              140.70 N/A N/A
6-1906314-3 FO C/A LC GRY LC 50/125 GRY EA B  $           221.09 31.00%  $              152.55 N/A N/A
6-1906314-4 FO C/A LC GRY LC 50/125 GRY EA B  $           208.76 31.00%  $              144.04 N/A N/A
6-1906314-5 FO C/A LC GRY LC 50/125 GRY EA B  $           211.18 31.00%  $              145.71 N/A N/A
6-1906314-6 FO C/A LC GRY LC 50/125 GRY EA B  $           213.61 31.00%  $              147.39 N/A N/A
6-1906314-7 FO C/A LC GRY LC 50/125 GRY EA B  $           216.03 31.00%  $              149.06 N/A N/A
6-1906314-8 FO C/A LC GRY LC 50/125 GRY EA B  $           218.45 31.00%  $              150.73 N/A N/A
6-1906314-9 FO C/A LC GRY LC 50/125 GRY EA B  $           220.88 31.00%  $              152.41 N/A N/A
6-1906575-0 FO C/A LC RED LC RED XG AQU EA B  $           209.63 31.00%  $              144.64 N/A N/A
6-1906751-0 C/A,XG,LC SEC - LC SEC EA B  $           209.63 31.00%  $              144.64 N/A N/A
6-1906823-0 FO C/A LC ST XG ORN EA B  $           229.55 31.00%  $              158.39 N/A N/A
6-1906823-1 FO C/A LC ST XG ORN EA B  $           233.45 31.00%  $              161.08 N/A N/A
6-1906823-2 FO C/A LC ST XG ORN EA B  $           237.36 31.00%  $              163.78 N/A N/A
6-1906823-3 FO C/A LC ST XG ORN EA B  $           241.26 31.00%  $              166.47 N/A N/A
6-1906823-4 FO C/A LC ST XG ORN EA B  $           245.14 31.00%  $              169.15 N/A N/A
6-1906823-5 FO C/A LC ST XG ORN EA B  $           249.05 31.00%  $              171.84 N/A N/A
6-1906823-6 FO C/A LC ST XG ORN EA B  $           252.95 31.00%  $              174.54 N/A N/A
6-1906823-7 FO C/A LC ST XG ORN EA B  $           256.86 31.00%  $              177.23 N/A N/A
6-1906823-8 FO C/A LC ST XG ORN EA B  $           260.76 31.00%  $              179.92 N/A N/A
6-1906823-9 FO C/A LC ST XG ORN EA B  $           264.66 31.00%  $              182.62 N/A N/A
6-1906874-0 FO C/A LC LC 50/125 VIO EA B  $           144.59 31.00%  $                99.77 N/A N/A
6-1906991-0 FO C/A LC YEL MTRJ XG YEL EA B  $           217.43 31.00%  $              150.03 N/A N/A
6-1906991-1 FO C/A LC YEL MTRJ XG YEL EA B  $           219.91 31.00%  $              151.74 N/A N/A
6-1906991-2 FO C/A LC YEL MTRJ XG YEL EA B  $           222.38 31.00%  $              153.44 N/A N/A
6-1906991-3 FO C/A LC YEL MTRJ XG YEL EA B  $           224.84 31.00%  $              155.14 N/A N/A
6-1906991-4 FO C/A LC YEL MTRJ XG YEL EA B  $           227.30 31.00%  $              156.84 N/A N/A
6-1906991-5 FO C/A LC YEL MTRJ XG YEL EA B  $           229.76 31.00%  $              158.53 N/A N/A
6-1906991-6 FO C/A LC YEL MTRJ XG YEL EA B  $           232.24 31.00%  $              160.25 N/A N/A
6-1906991-7 FO C/A LC YEL MTRJ XG YEL EA B  $           234.72 31.00%  $              161.96 N/A N/A
6-1906991-8 FO C/A LC YEL MTRJ XG YEL EA B  $           237.18 31.00%  $              163.65 N/A N/A
6-1906991-9 FO C/A LC YEL MTRJ XG YEL EA B  $           239.63 31.00%  $              165.34 N/A N/A
6-1906999-0 FO C/A LC BRN SC 50/125 ORN EA B  $           180.57 31.00%  $              124.59 N/A N/A
6-1907114-0 FO C/A LC RED MTRJ 50/125 ORN EA B  $           171.95 31.00%  $              118.65 N/A N/A
6-1907115-0 FO C/A LC BLU MTRJ 50/125 ORN EA B  $           171.95 31.00%  $              118.65 N/A N/A
6-1907116-0 FO C/A LC YEL MTRJ 50/125 ORN EA B  $           171.95 31.00%  $              118.65 N/A N/A
6-1907117-0 FO C/A LC GRN MTRJ 50/125 ORN EA B  $           171.95 31.00%  $              118.65 N/A N/A
6-1907118-0 FO C/A LC ORN MTRJ 50/125 ORN EA B  $           180.57 31.00%  $              124.59 N/A N/A
6-1907119-0 FO C/A LC ROS MTRJ 50/125 ORN EA B  $           180.57 31.00%  $              124.59 N/A N/A
6-1907120-0 FO C/A LC VIO MTRJ 50/125 ORN EA B  $           180.57 31.00%  $              124.59 N/A N/A
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6-1907121-0 FO C/A LC BRN MTRJ 50/125 ORN EA B  $           180.57 31.00%  $              124.59 N/A N/A
6-1907122-0 FO C/A LC AQU MTRJ 50/125 ORN EA B  $           180.57 31.00%  $              124.59 N/A N/A
6-1907123-0 FO C/A LC GRY MTRJ 50/125 ORN EA B  $           180.57 31.00%  $              124.59 N/A N/A
6-1907124-0 FO C/A MTRJ LC RED 62.5 ORN EA B  $           171.95 31.00%  $              118.65 N/A N/A
6-1907126-0 FO C/A MTRJ LC YEL 62.5 ORN EA B  $           171.95 31.00%  $              118.65 N/A N/A
6-1907129-0 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           180.57 31.00%  $              124.59 N/A N/A
6-1907130-0 FO C/A LC VIO MTRJ 62.5 ORN EA B  $           180.57 31.00%  $              124.59 N/A N/A
6-1907134-0 FO C/A LC RED MTRJ XG AQU EA B  $           197.22 31.00%  $              136.08 N/A N/A
6-1907134-1 FO C/A LC RED MTRJ XG AQU EA B  $           199.47 31.00%  $              137.63 N/A N/A
6-1907134-2 FO C/A LC RED MTRJ XG AQU EA B  $           201.70 31.00%  $              139.17 N/A N/A
6-1907134-3 FO C/A LC RED MTRJ XG AQU EA B  $           203.93 31.00%  $              140.71 N/A N/A
6-1907134-4 FO C/A LC RED MTRJ XG AQU EA B  $           206.16 31.00%  $              142.25 N/A N/A
6-1907134-5 FO C/A LC RED MTRJ XG AQU EA B  $           208.40 31.00%  $              143.80 N/A N/A
6-1907134-6 FO C/A LC RED MTRJ XG AQU EA B  $           210.65 31.00%  $              145.35 N/A N/A
6-1907134-7 FO C/A LC RED MTRJ XG AQU EA B  $           212.90 31.00%  $              146.90 N/A N/A
6-1907134-8 FO C/A LC RED MTRJ XG AQU EA B  $           215.13 31.00%  $              148.44 N/A N/A
6-1907134-9 FO C/A LC RED MTRJ XG AQU EA B  $           217.36 31.00%  $              149.98 N/A N/A
6-1907136-0 FO C/A LC YEL MTRJ XG AQU EA B  $           197.22 31.00%  $              136.08 N/A N/A
6-1907136-1 FO C/A LC YEL MTRJ XG AQU EA B  $           199.47 31.00%  $              137.63 N/A N/A
6-1907136-2 FO C/A LC YEL MTRJ XG AQU EA B  $           201.70 31.00%  $              139.17 N/A N/A
6-1907136-3 FO C/A LC YEL MTRJ XG AQU EA B  $           203.93 31.00%  $              140.71 N/A N/A
6-1907136-4 FO C/A LC YEL MTRJ XG AQU EA B  $           206.16 31.00%  $              142.25 N/A N/A
6-1907136-5 FO C/A LC YEL MTRJ XG AQU EA B  $           208.40 31.00%  $              143.80 N/A N/A
6-1907136-6 FO C/A LC YEL MTRJ XG AQU EA B  $           210.65 31.00%  $              145.35 N/A N/A
6-1907136-7 FO C/A LC YEL MTRJ XG AQU EA B  $           212.90 31.00%  $              146.90 N/A N/A
6-1907136-8 FO C/A LC YEL MTRJ XG AQU EA B  $           215.13 31.00%  $              148.44 N/A N/A
6-1907136-9 FO C/A LC YEL MTRJ XG AQU EA B  $           217.36 31.00%  $              149.98 N/A N/A
6-1907140-0 FO C/A LC VIO MTRJ XG AQU EA B  $           207.09 31.00%  $              142.89 N/A N/A
6-1907140-1 FO C/A LC VIO MTRJ XG AQU EA B  $           209.43 31.00%  $              144.51 N/A N/A
6-1907140-2 FO C/A LC VIO MTRJ XG AQU EA B  $           211.78 31.00%  $              146.13 N/A N/A
6-1907140-3 FO C/A LC VIO MTRJ XG AQU EA B  $           214.15 31.00%  $              147.76 N/A N/A
6-1907140-4 FO C/A LC VIO MTRJ XG AQU EA B  $           216.47 31.00%  $              149.36 N/A N/A
6-1907140-5 FO C/A LC VIO MTRJ XG AQU EA B  $           218.82 31.00%  $              150.99 N/A N/A
6-1907140-6 FO C/A LC VIO MTRJ XG AQU EA B  $           221.18 31.00%  $              152.61 N/A N/A
6-1907140-7 FO C/A LC VIO MTRJ XG AQU EA B  $           223.53 31.00%  $              154.24 N/A N/A
6-1907140-8 FO C/A LC VIO MTRJ XG AQU EA B  $           225.88 31.00%  $              155.86 N/A N/A
6-1907140-9 FO C/A LC VIO MTRJ XG AQU EA B  $           228.22 31.00%  $              157.47 N/A N/A
6-1907684-0 CA XG RED OFNP MPO RED SEC EA B  $        8,396.76 31.00%  $           5,793.76 N/A N/A
6-1907684-1 CA XG RED OFNP MPO RED SEC EA B  $        8,647.81 31.00%  $           5,966.99 N/A N/A
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6-1907684-2 CA XG RED OFNP MPO RED SEC EA B  $        8,898.84 31.00%  $           6,140.20 N/A N/A
6-1907684-3 CA XG RED OFNP MPO RED SEC EA B  $        9,149.90 31.00%  $           6,313.43 N/A N/A
6-1907684-4 CA XG RED OFNP MPO RED SEC EA B  $        9,400.93 31.00%  $           6,486.64 N/A N/A
6-1907684-5 CA XG RED OFNP MPO RED SEC EA B  $        9,651.98 31.00%  $           6,659.87 N/A N/A
6-1907684-6 CA XG RED OFNP MPO RED SEC EA B  $        9,903.05 31.00%  $           6,833.10 N/A N/A
6-1907684-7 CA XG RED OFNP MPO RED SEC EA B  $      10,154.09 31.00%  $           7,006.32 N/A N/A
6-1907684-8 CA XG RED OFNP MPO RED SEC EA B  $      10,405.12 31.00%  $           7,179.53 N/A N/A
6-1907684-9 CA XG RED OFNP MPO RED SEC EA B  $      10,656.19 31.00%  $           7,352.77 N/A N/A
6-1907685-0 FO C/A MPO YEL MPO YEL XG YEL EA B  $        8,396.76 31.00%  $           5,793.76 N/A N/A
6-1907685-1 FO C/A MPO YEL MPO YEL XG YEL EA B  $        8,647.81 31.00%  $           5,966.99 N/A N/A
6-1907685-2 FO C/A MPO YEL MPO YEL XG YEL EA B  $        8,898.84 31.00%  $           6,140.20 N/A N/A
6-1907685-3 FO C/A MPO YEL MPO YEL XG YEL EA B  $        9,149.90 31.00%  $           6,313.43 N/A N/A
6-1907685-4 FO C/A MPO YEL MPO YEL XG YEL EA B  $        9,400.93 31.00%  $           6,486.64 N/A N/A
6-1907685-5 FO C/A MPO YEL MPO YEL XG YEL EA B  $        9,651.98 31.00%  $           6,659.87 N/A N/A
6-1907685-6 FO C/A MPO YEL MPO YEL XG YEL EA B  $        9,903.05 31.00%  $           6,833.10 N/A N/A
6-1907685-7 FO C/A MPO YEL MPO YEL XG YEL EA B  $      10,154.09 31.00%  $           7,006.32 N/A N/A
6-1907685-8 FO C/A MPO YEL MPO YEL XG YEL EA B  $      10,405.12 31.00%  $           7,179.53 N/A N/A
6-1907685-9 FO C/A MPO YEL MPO YEL XG YEL EA B  $      10,656.19 31.00%  $           7,352.77 N/A N/A
6-1907686-0 CA XG ORNG OFNP MPO ORNG SEC EA B  $        8,418.78 31.00%  $           5,808.96 N/A N/A
6-1907686-1 CA XG ORNG OFNP MPO ORNG SEC EA B  $        8,669.83 31.00%  $           5,982.18 N/A N/A
6-1907686-2 CA XG ORNG OFNP MPO ORNG SEC EA B  $        8,920.87 31.00%  $           6,155.40 N/A N/A
6-1907686-3 CA XG ORNG OFNP MPO ORNG SEC EA B  $        9,171.92 31.00%  $           6,328.62 N/A N/A
6-1907686-4 CA XG ORNG OFNP MPO ORNG SEC EA B  $        9,422.97 31.00%  $           6,501.85 N/A N/A
6-1907686-5 CA XG ORNG OFNP MPO ORNG SEC EA B  $        9,674.02 31.00%  $           6,675.07 N/A N/A
6-1907686-6 CA XG ORNG OFNP MPO ORNG SEC EA B  $        9,925.08 31.00%  $           6,848.31 N/A N/A
6-1907686-7 CA XG ORNG OFNP MPO ORNG SEC EA B  $      10,176.11 31.00%  $           7,021.52 N/A N/A
6-1907686-8 CA XG ORNG OFNP MPO ORNG SEC EA B  $      10,427.16 31.00%  $           7,194.74 N/A N/A
6-1907686-9 CA XG ORNG OFNP MPO ORNG SEC EA B  $      10,678.21 31.00%  $           7,367.96 N/A N/A
6-1907883-0 FO C/A MPOpt MPOpt XG AQU EA B  $        7,379.90 31.00%  $           5,092.13 N/A N/A
6-1907883-1 FO C/A MPOpt MPOpt XG AQU EA B  $        7,592.04 31.00%  $           5,238.51 N/A N/A
6-1907883-2 FO C/A MPOpt MPOpt XG AQU EA B  $        7,804.21 31.00%  $           5,384.90 N/A N/A
6-1907883-3 FO C/A MPOpt MPOpt XG AQU EA B  $        8,016.35 31.00%  $           5,531.28 N/A N/A
6-1907883-4 FO C/A MPOpt MPOpt XG AQU EA B  $        8,228.52 31.00%  $           5,677.68 N/A N/A
6-1907883-5 FO C/A MPOpt MPOpt XG AQU EA B  $        8,440.66 31.00%  $           5,824.06 N/A N/A
6-1907883-6 FO C/A MPOpt MPOpt XG AQU EA B  $        8,652.83 31.00%  $           5,970.45 N/A N/A
6-1907883-7 FO C/A MPOpt MPOpt XG AQU EA B  $        8,864.97 31.00%  $           6,116.83 N/A N/A
6-1907883-8 FO C/A MPOpt MPOpt XG AQU EA B  $        9,077.14 31.00%  $           6,263.23 N/A N/A
6-1907883-9 FO C/A MPOpt MPOpt XG AQU EA B  $        9,289.28 31.00%  $           6,409.60 N/A N/A
6-1918751-0 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,925.23 31.00%  $           1,328.41 N/A N/A

7953 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

6-1918751-1 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        1,969.34 31.00%  $           1,358.84 N/A N/A
6-1918751-2 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        2,013.46 31.00%  $           1,389.29 N/A N/A
6-1918751-3 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        2,057.59 31.00%  $           1,419.74 N/A N/A
6-1918751-4 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        2,101.69 31.00%  $           1,450.17 N/A N/A
6-1918751-5 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        2,145.82 31.00%  $           1,480.62 N/A N/A
6-1918751-6 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        2,189.91 31.00%  $           1,511.04 N/A N/A
6-1918751-7 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        2,234.05 31.00%  $           1,541.49 N/A N/A
6-1918751-8 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        2,278.16 31.00%  $           1,571.93 N/A N/A
6-1918751-9 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        2,322.27 31.00%  $           1,602.37 N/A N/A
6-1920702-1 OCJ-S7-61MASCA-S7 EA B  $             81.00 31.0%  $                55.89 N/A N/A
6-1933335-0 C/A, MP8P,GRY,CAT6A,CMP, 568B EA B  $           154.42 31.00%  $              106.55 N/A N/A
6-1933920-0 C/A, MP8P,GRY,CAT6A,CMR, 568A EA B  $           127.88 31.00%  $                88.24 N/A N/A
6-1933921-0 C/A, MP8P,GRY,CAT6A,CMR, 568B EA B  $           127.88 31.00%  $                88.24 N/A N/A
6-1938979-0 C/A,62.5,MPO-LC EA B  $        1,174.84 31.00%  $              810.64 N/A N/A
6-1938979-1 C/A,62.5,MPO-LC EA B  $        1,184.38 31.00%  $              817.22 N/A N/A
6-1938979-2 C/A,62.5,MPO-LC EA B  $        1,193.95 31.00%  $              823.83 N/A N/A
6-1938979-3 C/A,62.5,MPO-LC EA B  $        1,203.51 31.00%  $              830.42 N/A N/A
6-1938979-4 C/A,62.5, MPO-LC EA B  $        1,213.09 31.00%  $              837.03 N/A N/A
6-1938979-5 C/A,62.5,MPO-LC EA B  $        1,222.62 31.00%  $              843.61 N/A N/A
6-1938979-6 C/A,62.5,MPO-LC EA B  $        1,232.20 31.00%  $              850.22 N/A N/A
6-1938979-7 C/A,62.5, MPO-LC EA B  $        1,241.76 31.00%  $              856.81 N/A N/A
6-1938979-8 C/A,62.5,MPO-LC EA B  $        1,251.33 31.00%  $              863.42 N/A N/A
6-1938979-9 C/A,62.5,MPO-LC EA B  $        1,260.87 31.00%  $              870.00 N/A N/A
6-1938981-0 C/A,62.5,MPO-LC EA B  $        1,174.84 31.00%  $              810.64 N/A N/A
6-1938981-1 C/A,62.5,MPO-LC EA B  $        1,184.38 31.00%  $              817.22 N/A N/A
6-1938981-2 C/A,62.5,MPO-LC EA B  $        1,193.95 31.00%  $              823.83 N/A N/A
6-1938981-3 C/A,62.5,MPO-LC EA B  $        1,203.51 31.00%  $              830.42 N/A N/A
6-1938981-4 C/A,62.5,MPO-LC EA B  $        1,213.09 31.00%  $              837.03 N/A N/A
6-1938981-5 C/A,62.5,MPO-LC EA B  $        1,222.62 31.00%  $              843.61 N/A N/A
6-1938981-6 C/A,62.5,MPO-LC EA B  $        1,232.20 31.00%  $              850.22 N/A N/A
6-1938981-7 C/A,62.5,MPO-LC EA B  $        1,241.76 31.00%  $              856.81 N/A N/A
6-1938981-8 C/A,62.5,MPO-LC EA B  $        1,251.33 31.00%  $              863.42 N/A N/A
6-1938981-9 C/A,62.5,MPO-LC EA B  $        1,260.87 31.00%  $              870.00 N/A N/A
6-1985009-0 CA 50/125 24F YELLOW OFCP MPO EA B  $      13,835.99 31.00%  $           9,546.83 N/A N/A
6-1985009-1 CA 50/125 24F YELLOW OFCP MPO EA B  $      14,233.08 31.00%  $           9,820.83 N/A N/A
6-1985009-2 CA 50/125 24F YELLOW OFCP MPO EA B  $      14,630.18 31.00%  $         10,094.82 N/A N/A
6-1985009-3 CA 50/125 24F YELLOW OFCP MPO EA B  $      15,027.28 31.00%  $         10,368.82 N/A N/A
6-1985009-4 CA 50/125 24F YELLOW OFCP MPO EA B  $      15,424.38 31.00%  $         10,642.82 N/A N/A
6-1985009-5 CA 50/125 24F YELLOW OFCP MPO EA B  $      15,821.48 31.00%  $         10,916.82 N/A N/A

7954 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

6-1985009-6 CA 50/125 24F YELLOW OFCP MPO EA B  $      16,218.58 31.00%  $         11,190.82 N/A N/A
6-1985009-7 CA 50/125 24F YELLOW OFCP MPO EA B  $      16,615.68 31.00%  $         11,464.82 N/A N/A
6-1985009-8 CA 50/125 24F YELLOW OFCP MPO EA B  $      17,012.78 31.00%  $         11,738.82 N/A N/A
6-1985009-9 CA 50/125 24F YELLOW OFCP MPO EA B  $      17,409.88 31.00%  $         12,012.82 N/A N/A
6-1985333-0 C/A,XG,MPO-LC DUP,OFNP EA B  $        1,116.76 31.00%  $              770.56 N/A N/A
6-1985333-1 C/A,XG,MPO-LC DUP,OFNP EA B  $        1,128.28 31.00%  $              778.51 N/A N/A
6-1985333-2 C/A,XG,MPO-LC DUP,OFNP EA B  $        1,139.82 31.00%  $              786.48 N/A N/A
6-1985333-3 C/A,XG,MPO-LC DUP,OFNP EA B  $        1,151.36 31.00%  $              794.44 N/A N/A
6-1985333-4 C/A,XG,MPO-LC DUP,OFNP EA B  $        1,162.90 31.00%  $              802.40 N/A N/A
6-1985333-5 C/A,XG,MPO-LC DUP,OFNP EA B  $        1,174.43 31.00%  $              810.36 N/A N/A
6-1985333-6 C/A,XG,MPO-LC DUP,OFNP EA B  $        1,185.95 31.00%  $              818.31 N/A N/A
6-1985333-7 C/A,XG,MPO-LC DUP,OFNP EA B  $        1,197.49 31.00%  $              826.27 N/A N/A
6-1985333-8 C/A,XG,MPO-LC DUP,OFNP EA B  $        1,209.03 31.00%  $              834.23 N/A N/A
6-1985333-9 C/A,XG,MPO-LC DUP,OFNP EA B  $        1,220.57 31.00%  $              842.19 N/A N/A
6-1985532-5 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $           208.88 31.00%  $              144.13 N/A N/A
6-1985534-5 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $           208.88 31.00%  $              144.13 N/A N/A
6-2064389-0 PT 48F I/O OFNP 62.5 EBW MPO EA B  $      13,447.10 31.00%  $           9,278.50 N/A N/A
6-2064389-1 PT 48F I/O OFNP 62.5 EBW MPO EA B  $      13,831.93 31.00%  $           9,544.03 N/A N/A
6-2064389-2 PT 48F I/O OFNP 62.5 EBW MPO EA B  $      14,216.76 31.00%  $           9,809.56 N/A N/A
6-2064389-3 PT 48F I/O OFNP 62.5 EBW MPO EA B  $      14,601.57 31.00%  $         10,075.08 N/A N/A
6-2064389-4 PT 48F I/O OFNP 62.5 EBW MPO EA B  $      14,986.40 31.00%  $         10,340.62 N/A N/A
6-2064389-5 PT 48F I/O OFNP 62.5 EBW MPO EA B  $      15,371.25 31.00%  $         10,606.16 N/A N/A
6-2064389-6 PT 48F I/O OFNP 62.5 EBW MPO EA B  $      15,756.06 31.00%  $         10,871.68 N/A N/A
6-2064389-7 PT 48F I/O OFNP 62.5 EBW MPO EA B  $      16,140.89 31.00%  $         11,137.21 N/A N/A
6-2064389-8 PT 48F I/O OFNP 62.5 EBW MPO EA B  $      16,525.72 31.00%  $         11,402.75 N/A N/A
6-2064389-9 PT 48F I/O OFNP 62.5 EBW MPO EA B  $      16,910.55 31.00%  $         11,668.28 N/A N/A
6206619-3 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX  3m EA B  $             39.27 31.00%  $                27.10 N/A N/A
6206619-4 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B  $             41.09 31.00%  $                28.35 N/A N/A
6206619-5 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B  $             42.90 31.00%  $                29.60 N/A N/A
6206619-6 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B  $             44.73 31.00%  $                30.86 N/A N/A
6206619-7 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B  $             46.54 31.00%  $                32.11 N/A N/A
6206619-8 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B  $             48.36 31.00%  $                33.37 N/A N/A
6206619-9 FOMM50 LEAD 1.8 MZ MTRJ/SC DPX EA B  $             50.19 31.00%  $                34.63 N/A N/A
6206820-2 FOGBIT50 MCLL SC/DPX 2.5TZ ASSY 2M EA B  $           128.63 31.00%  $                88.75 N/A N/A
6206820-3 FOGBIT50 MCLL SC/DPX 2.5TZ ASSY 3M EA B  $           130.32 31.00%  $                89.92 N/A N/A
6206820-5 FOGBIT50 MCLL SC/DPX 2.5TZ ASSY 5M EA B  $           133.71 31.00%  $                92.26 N/A N/A
6206820-8 FOGBIT50 MCLL SC/PC-SC/PC 2.5TZ 8M EA B  $           138.80 31.00%  $                95.77 N/A N/A
6206821-2 FOGBIT62.5 MCLL SC/DPX 2.5TZ ASSY 2M EA B  $           128.63 31.00%  $                88.75 N/A N/A
6206821-3 FOGBIT62.5 MCLL SC/DPX 2.5TZ A EA B  $           130.32 31.00%  $                89.92 N/A N/A
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6206821-4 FOGBIT62.5 MCLL SC/DPX 2.5TZ ASSY 4M EA B  $           132.03 31.00%  $                91.10 N/A N/A
6206821-5 FOGBIT62.5 MCLL SC/DPX 2.5TZ ASSY 5M EA B  $           133.71 31.00%  $                92.26 N/A N/A
6206821-7 FOGBIT62.5 MCLL SC/DPX 2.5TZ ASSY 7M EA B  $           137.09 31.00%  $                94.59 N/A N/A
6206821-8 FOGBIT62.5 MCLL SC/PC-SC/PC 2.5TZ 8M EA B  $           138.80 31.00%  $                95.77 N/A N/A
6206821-9 FOGBIT62.5 MCLL SC/DPX 2.5TZ ASSY 9M EA B  $           140.51 31.00%  $                96.95 N/A N/A
6-2111250-0 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,293.47 31.00%  $              892.49 N/A N/A
6-2111250-2 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,305.97 31.00%  $              901.12 N/A N/A
6-2111250-4 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,318.45 31.00%  $              909.73 N/A N/A
6-2111251-5 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,949.56 31.00%  $           1,345.20 N/A N/A
6-2111252-5 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        2,574.44 31.00%  $           1,776.36 N/A N/A
6-2111270-0 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,393.44 31.00%  $              961.47 N/A N/A
6-2111270-2 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,405.92 31.00%  $              970.08 N/A N/A
6-2111270-4 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,418.44 31.00%  $              978.72 N/A N/A
6-2111271-5 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        2,049.53 31.00%  $           1,414.18 N/A N/A
6-2111272-5 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        2,674.41 31.00%  $           1,845.34 N/A N/A
6-2111280-0 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,145.59 31.00%  $              790.46 N/A N/A
6-2111280-2 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,158.07 31.00%  $              799.07 N/A N/A
6-2111280-4 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,170.59 31.00%  $              807.71 N/A N/A
6-2111281-5 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,801.68 31.00%  $           1,243.16 N/A N/A
6-2111282-5 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        2,426.54 31.00%  $           1,674.31 N/A N/A
6-2111290-0 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           776.91 31.00%  $              536.07 N/A N/A
6-2111290-2 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           784.41 31.00%  $              541.24 N/A N/A
6-2111290-4 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           791.91 31.00%  $              546.42 N/A N/A
6-2111291-5 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $        1,170.59 31.00%  $              807.71 N/A N/A
6-2111292-5 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $        1,545.50 31.00%  $           1,066.40 N/A N/A
6-2111300-0 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           835.24 31.00%  $              576.32 N/A N/A
6-2111300-2 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           842.74 31.00%  $              581.49 N/A N/A
6-2111300-4 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           850.22 31.00%  $              586.65 N/A N/A
6-2111301-5 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $        1,228.91 31.00%  $              847.95 N/A N/A
6-2111302-5 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $        1,603.82 31.00%  $           1,106.64 N/A N/A
6-2111310-0 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           667.34 31.00%  $              460.46 N/A N/A
6-2111310-2 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           674.61 31.00%  $              465.48 N/A N/A
6-2111310-4 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           681.90 31.00%  $              470.51 N/A N/A
6-2111311-5 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $        1,081.01 31.00%  $              745.90 N/A N/A
6-2111312-5 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $        1,413.52 31.00%  $              975.33 N/A N/A
6-2111366-6 TMRJ-1SURG-SS066M EA B  $           622.73 31.00%  $              429.68 N/A N/A
6-2111366-7 TMRJ-1SURG-SS067M EA B  $           628.30 31.00%  $              433.53 N/A N/A
6-2111366-8 TMRJ-1SURG-SS068M EA B  $           634.74 31.00%  $              437.97 N/A N/A
6-2111366-9 TMRJ-1SURG-SS069M EA B  $           641.19 31.00%  $              442.42 N/A N/A
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6-2111403-0 C/A, MP8P,BLU,CAT6A,CMP, 568B EA B  $           154.42 31.00%  $              106.55 N/A N/A
6-2111404-0 C/A, MP8P,BLU,CAT6A,CMR, 568B EA B  $           127.88 31.00%  $                88.24 N/A N/A
6-2111410-4 C/A,CtoC,CAT6A,F/UTP,YEL,CMR EA B  $        1,318.45 31.00%  $              909.73 N/A N/A
6-2111496-0 C/A, MP8P,WT,CAT6A,CMR EA B  $           127.88 31.00%  $                88.24 N/A N/A
6-2111496-6 C/A, MP8P,WT,CAT6A,CMR EA B  $           144.86 31.00%  $                99.95 N/A N/A
6-219890-6 CA/ASSY,MP,8P,CAT6,YEL EA B  $             38.73 31.00%  $                26.72 N/A N/A
626358-000 UBFI-C-100-D-M-C-S-4 EA B  $        2,030.15 31.0%  $           1,400.80 N/A N/A
6278009-1 CONN KIT, +SC DUP 62.5/125 EA B  $             28.81 31.00%  $                19.88 N/A N/A
6278027-1 C/A ST/MT-RJ, MM 1M1 EA B  $             33.52 31.00%  $                23.13 N/A N/A
6278027-2 C/A ST/MT-RJ, MM 2M1 EA B  $             35.33 31.00%  $                24.38 N/A N/A
6278027-3 C/A ST/MT-RJ, MM 3M1 EA B  $             37.15 31.00%  $                25.63 N/A N/A
6278027-4 C/A ST/MT-RJ, MM 4M1 EA B  $             38.96 31.00%  $                26.88 N/A N/A
6278027-5 C/A ST/MT-RJ, MM 5M1 EA B  $             40.79 31.00%  $                28.15 N/A N/A
6278027-6 C/A ST/MT-RJ, MM 6M1 EA B  $             42.61 31.00%  $                29.40 N/A N/A
6278027-7 C/A ST/MT-RJ, MM 7M1 EA B  $             44.44 31.00%  $                30.66 N/A N/A
6278027-8 C/A ST/MT-RJ, MM 8M1 EA B  $             46.25 31.00%  $                31.91 N/A N/A
6278027-9 C/A ST/MT-RJ, MM 18INCHES EA B  $             33.52 31.00%  $                23.13 N/A N/A
6278031-1 C/A DUP SC/MT-RJ SM1M1 EA B  $             35.73 31.00%  $                24.65 N/A N/A
6278031-2 C/A DUP SC/MT-RJ SM2M1 EA B  $             36.92 31.00%  $                25.47 N/A N/A
6278031-3 C/A DUP SC/MT-RJ SM3M1 EA B  $             38.09 31.00%  $                26.28 N/A N/A
6278031-4 C/A DUP SC/MT-RJ SM4M1 EA B  $             39.29 31.00%  $                27.11 N/A N/A
6278031-5 C/A DUP SC/MT-RJ SM5M1 EA B  $             40.46 31.00%  $                27.92 N/A N/A
6278033-1 C/A MT-RJ/MT-RJ SM EA B  $             35.73 31.00%  $                24.65 N/A N/A
6278033-2 C/A 1.8TZ,SM, MT-RJ/MT-RJ,2M1 EA B  $             36.92 31.00%  $                25.47 N/A N/A
6278033-3 C/A MT-RJ/MT-RJ SM EA B  $             38.09 31.00%  $                26.28 N/A N/A
6278033-4 C/A MT-RJ/MT-RJ SM EA B  $             39.29 31.00%  $                27.11 N/A N/A
6278033-5 C/A MT-RJ/MT-RJ SM EA B  $             40.46 31.00%  $                27.92 N/A N/A
6278033-9 C/A MT-RJ/MT-RJ SM EA B  $             45.21 31.00%  $                31.19 N/A N/A
6278049-1 SC/SC RECP ASSY METAL SLEEVE EA B  $               8.71 31.00%  $                  6.01 N/A N/A
6278049-3 CERAMIC SLEEVE SC/SC REC ASSY EA B  $               8.37 31.00%  $                  5.78 N/A N/A
6278049-4 BP SC/SC RECP ASSY EA B  $               8.37 31.00%  $                  5.78 N/A N/A
6278079-2 Kit, Connector, LightCrimp Plu EA B  $             14.40 31.00%  $                  9.94 N/A N/A
6278080-2 Kit, Connector, LightCrimp Plus SC MM Dp EA B  $             28.81 31.00%  $                19.88 N/A N/A
6278082-1 CONN KIT, +ST 50/125 EA B  $             13.38 31.00%  $                  9.23 N/A N/A
6278082-2 CONN KIT, +ST 50/125 EA B  $             14.06 31.00%  $                  9.70 N/A N/A
6278126-1 SC DUPLEX/MT-RJ 1M1 C/A EA B  $             40.21 31.00%  $                27.74 N/A N/A
6278126-2 SC DUPLEX/MT-RJ 2M1 C/A EA B  $             42.40 31.00%  $                29.26 N/A N/A
6278126-3 SC DUPLEX/MT-RJ 3M1 C/A EA B  $             44.59 31.00%  $                30.77 N/A N/A
6278126-4 SC DUPLEX/MT-RJ 4M1 C/A EA B  $             46.77 31.00%  $                32.27 N/A N/A
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6278126-5 SC DUPLEX/MT-RJ 5M1 C/A EA B  $             48.94 31.00%  $                33.77 N/A N/A
6278126-6 SC DUPLEX/LMT-RJ 6M1 C/A EA B  $             51.13 31.00%  $                35.28 N/A N/A
6278126-7 CA DUPLEX/MT-RJ 7M1 C/A EA B  $             53.32 31.00%  $                36.79 N/A N/A
6278126-8 SC DUPLEX/MT-RJ 8M1 C/A EA B  $             55.52 31.00%  $                38.31 N/A N/A
6278128-1 MT-RJ/MT-RJ 1M1 C/A EA B  $             33.52 31.00%  $                23.13 N/A N/A
6278128-2 MT-RJ/MT-RJ 2M1 C/A EA B  $             35.33 31.00%  $                24.38 N/A N/A
6278128-3 MT-RJ/MT-RJ 3M1 C/A EA B  $             37.15 31.00%  $                25.63 N/A N/A
6278128-4 MT-RJ/MT-RJ 4M1 C/A EA B  $             38.96 31.00%  $                26.88 N/A N/A
6278128-5 MT-RJ/MT-RJ 5M1 C/A EA B  $             40.79 31.00%  $                28.15 N/A N/A
6278128-6 MT-RJ/MT-RJ 6M1 C/A EA B  $             42.61 31.00%  $                29.40 N/A N/A
6278128-7 CA MTRJ-MTRJ 50/125 LSZH 7M EA B  $             44.44 31.00%  $                30.66 N/A N/A
6278128-8 MT-RJ/MT-RJ 8M1 C/A EA B  $             46.25 31.00%  $                31.91 N/A N/A
6278129-1 MT-RJ/MT-RJ 1M1 C/A EA B  $             49.48 31.00%  $                34.14 N/A N/A
6278129-2 MT-RJ/MT-RJ 2M1 C/A EA B  $             50.65 31.00%  $                34.95 N/A N/A
6278129-3 MT-RJ/MT-RJ 3M1 C/A EA B  $             51.81 31.00%  $                35.75 N/A N/A
6278129-5 MT-RJ/MT-RJ 5M1 C/A EA B  $             54.11 31.00%  $                37.34 N/A N/A
6278130-1 MT-RJ/MT-RJ 1M1 C/A EA B  $             49.48 31.00%  $                34.14 N/A N/A
6278130-2 MT-RJ/MT-RJ 2M1 C/A EA B  $             50.65 31.00%  $                34.95 N/A N/A
6278130-3 MT-RJ/MT-RJ 3M1 C/A EA B  $             51.81 31.00%  $                35.75 N/A N/A
6278130-5 MT-RJ/MT-RJ 5M1 C/A EA B  $             54.11 31.00%  $                37.34 N/A N/A
6278131-1 MT-RJ/MT-RJ 1MI C/A EA B  $             92.80 31.00%  $                64.03 N/A N/A
6278131-2 MT-RJ/MT-RJ 2MI C/A EA B  $             93.86 31.00%  $                64.76 N/A N/A
6278131-3 MT-RJ/MT-RJ 3MI C/A EA B  $             94.92 31.00%  $                65.49 N/A N/A
6278131-5 MT-RJ/MT-RJ 5MI C/A EA B  $             97.03 31.00%  $                66.95 N/A N/A
6278153-1 MT-RJ LOOPBACK 62.5/125 EA B  $             17.60 31.00%  $                12.14 N/A N/A
6278244-1 PIGTAIL, FO, SM, FC 1.0 EA B  $             18.15 31.00%  $                12.52 N/A N/A
6278244-3 PIGTAIL, FO, SM, FC 3.0 EA B  $             20.31 31.00%  $                14.01 N/A N/A
6278244-5 PIGTAIL, FO, SM, FC 5.0 EA B  $             22.48 31.00%  $                15.51 N/A N/A
6278292-1 SM TP 4-fiber MT Ferrule EA B  $             14.50 31.00%  $                10.01 N/A N/A
6278292-2 SM TP 8-fiber MT Ferrule EA B  $             14.50 31.00%  $                10.01 N/A N/A
6278292-3 SM TP 12-fiber MT Ferrule EA B  $             14.50 31.00%  $                10.01 N/A N/A
6278294-1 MM TP 4-fiber MT Ferrule EA B  $               8.50 31.00%  $                  5.87 N/A N/A
6278294-2 MM TP 8-fiber MT Ferrule EA B  $               8.50 31.00%  $                  5.87 N/A N/A
6278294-3 MM TP 12-fiber MT Ferrule EA B  $               8.50 31.00%  $                  5.87 N/A N/A
6278298-1 MT-RJ TO ST SM 1M1 EA B  $             35.73 31.00%  $                24.65 N/A N/A
6278298-2 MT-RJ TO ST SM 2M1 EA B  $             36.92 31.00%  $                25.47 N/A N/A
6278298-3 MT-RJ TO ST SM 3M1 EA B  $             38.09 31.00%  $                26.28 N/A N/A
6278298-5 MT-RJ TO ST SM 5M1 EA B  $             40.46 31.00%  $                27.92 N/A N/A
6278303-1 MTRJ,250UM,JACK KIT,6 PK,50UM EA B  $           316.10 31.00%  $              218.11 N/A N/A
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6278303-2 MT-RJ,MOD,250UM,JACK KIT,6 PK EA B  $           316.10 31.00%  $              218.11 N/A N/A
6278303-4 MTRJ,250UM,JACK KIT,6 PK,50XG EA B  $           316.10 31.00%  $              218.11 N/A N/A
6278309-1 900UM SHORT BOOT, BLACK EA B  $               0.42 31.00%  $                  0.29 N/A N/A
6278309-2 900UM SHORT BOOT, BLUE EA B  $               0.42 31.00%  $                  0.29 N/A N/A
6278309-3 900UM SHORT BOOT, RED EA B  $               0.42 31.00%  $                  0.29 N/A N/A
6278309-5 1400UM SHORT BOOT, BLACK EA B  $               0.42 31.00%  $                  0.29 N/A N/A
6278357-1 MT-RJ LOOPBACK MM BARE EA B  $             17.60 31.00%  $                12.14 N/A N/A
6278358-1 MT-RJ LOOPBACK, SM EA B  $             18.75 31.00%  $                12.94 N/A N/A
6278398-1 CONN KIT, MT-RJ, MM DUALAN W/O EA B  $               6.29 31.00%  $                  4.34 N/A N/A
6278398-2 CONN KIT, MT-RJ, MM DUALAN WIT EA B  $               8.31 31.00%  $                  5.73 N/A N/A
6278399-1 CONN KIT, MT-RJ, SM DUALAN W/O EA B  $             10.63 31.00%  $                  7.33 N/A N/A
6278399-2 CONN KIT, MT-RJ, SM DUALAN WIT EA B  $             18.17 31.00%  $                12.54 N/A N/A
6278414-1 MT-RJ WRKST JACK KIT AL EA B  $             54.15 31.00%  $                37.36 N/A N/A
6278414-2 MT-RJ WRKST JACK KIT BL EA B  $             54.15 31.00%  $                37.36 N/A N/A
6278414-3 MT-RJ WRKST JACK KIT WH EA B  $             54.15 31.00%  $                37.36 N/A N/A
6278414-4 MT-RJ WRKST JACK KIT GR EA B  $             54.15 31.00%  $                37.36 N/A N/A
6278414-5 MT-RJ WRKST JACK KIT OR EA B  $             54.15 31.00%  $                37.36 N/A N/A
6278414-6 MT-RJ WRKST JACK KIT BLUE EA B  $             54.15 31.00%  $                37.36 N/A N/A
6278414-7 MT-RJ WRKST JACK KIT RED EA B  $             54.15 31.00%  $                37.36 N/A N/A
6278414-8 MT-RJ WRKST JACK KIT YELLOW EA B  $             54.15 31.00%  $                37.36 N/A N/A
6278414-9 MT-RJ WRKST JACK KIT GREEN EA B  $             54.15 31.00%  $                37.36 N/A N/A
6278415-1 MT-RJ WRKST JACK KIT 62.5 AL EA B  $             54.15 31.00%  $                37.36 N/A N/A
6278415-2 MT-RJ WRKST JACK KIT 62.5 BL EA B  $             54.15 31.00%  $                37.36 N/A N/A
6278415-3 MT-RJ WRKST JACK KIT 62.5 WH EA B  $             54.15 31.00%  $                37.36 N/A N/A
6278415-4 MT-RJ WRKST JACK KIT 62.5 GR EA B  $             54.15 31.00%  $                37.36 N/A N/A
6278415-5 MT-RJ WRKST JACK KIT 62.5 OR EA B  $             54.15 31.00%  $                37.36 N/A N/A
6278415-6 MT-RJ WRKST JACK KIT 62.5 BLU EA B  $             54.15 31.00%  $                37.36 N/A N/A
6278415-7 MT-RJ WRKST JACK KIT 62.5 RED EA B  $             54.15 31.00%  $                37.36 N/A N/A
6278415-8 MT-RJ WRKST JACK KIT 62.5 YEL EA B  $             54.15 31.00%  $                37.36 N/A N/A
6278415-9 MT-RJ WRKST JACK KIT 62.5 GR EA B  $             54.15 31.00%  $                37.36 N/A N/A
6278418-1 CASS, 6P, 62.5, MPO STD- ST EA B  $           338.35 31.00%  $              233.46 N/A N/A
6278418-2 CASS, 6P, 62.5, MPO STD- ST EA B  $           338.35 31.00%  $              233.46 N/A N/A
6278449-1 CONN KIT,231UM,ST EA B  $               9.83 31.00%  $                  6.78 N/A N/A
6278750-1 CONN KIT, MT-RJ MM, MINI TWIN EA B  $               6.56 31.00%  $                  4.53 N/A N/A
6278750-2 CONN KIT, MT-RJ MM, MINI TWIN EA B  $               8.67 31.00%  $                  5.98 N/A N/A
6278751-1 CONN KIT, MT-RJ SM, MINI TWIN EA B  $             10.63 31.00%  $                  7.33 N/A N/A
6278751-2 CONN KIT, MT-RJ SM, MINI TWIN EA B  $             18.17 31.00%  $                12.54 N/A N/A
6278807-1 MTRJ KEYED JACK KIT 6PCK RED EA B  $           376.25 31.00%  $              259.61 N/A N/A
6278807-2 MTRJ KEYED JACK KIT 6PCK YEL EA B  $           376.25 31.00%  $              259.61 N/A N/A
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6278807-3 MTRJ KEYED JACK KIT 6PCKGREEN EA B  $           376.25 31.00%  $              259.61 N/A N/A
6278807-4 MTRJ KEYED JACK KIT 6PCK BLUE EA B  $           376.25 31.00%  $              259.61 N/A N/A
6278807-5 MTRJ KEYED JACK KIT 6PCK ROSE EA B  $           395.48 31.00%  $              272.88 N/A N/A
6278807-6 MTRJ KEYED JACK KIT 6PCK AQUA EA B  $           395.48 31.00%  $              272.88 N/A N/A
6278807-7 MTRJ KEYED JACK KIT 6PCK BROWN EA B  $           395.48 31.00%  $              272.88 N/A N/A
6278807-8 MTRJ KEYED JACK KIT 6PCK VIOLT EA B  $           395.48 31.00%  $              272.88 N/A N/A
6278807-9 MTRJ KEYED JACK KIT 6PCK ORANG EA B  $           395.48 31.00%  $              272.88 N/A N/A
6278808-1 MTRJ KEYED JACK KIT 6PK RED EA B  $           376.25 31.00%  $              259.61 N/A N/A
6278808-2 MTRJ KEYED JACK KIT 6PKYELLOW EA B  $           376.25 31.00%  $              259.61 N/A N/A
6278808-3 MTRJ KEYED JACK KIT 6PK GREEN EA B  $           376.25 31.00%  $              259.61 N/A N/A
6278808-4 MTRJ KEYED JACK KIT 6PK BLUE EA B  $           376.25 31.00%  $              259.61 N/A N/A
6278808-5 MTRJ KEYED JACK KIT 6PK ROSE EA B  $           395.48 31.00%  $              272.88 N/A N/A
6278808-6 MTRJ KEYED JACK KIT 6PK AQUA EA B  $           395.48 31.00%  $              272.88 N/A N/A
6278808-7 MTRJ KEYED JACK KIT 6PK BROWN EA B  $           395.48 31.00%  $              272.88 N/A N/A
6278808-8 MTRJ KEYED JACK KIT 6PK VIOLET EA B  $           395.48 31.00%  $              272.88 N/A N/A
6278808-9 MTRJ KEYED JACK KIT 6PK ORANGE EA B  $           395.48 31.00%  $              272.88 N/A N/A
6278810-1 MTRJ SECURE WRKST JACK KIT RED EA B  $             62.31 31.00%  $                42.99 N/A N/A
6278810-2 MTRJ SECURE WRKST JACK KIT YEL EA B  $             62.31 31.00%  $                42.99 N/A N/A
6278810-3 MTRJ SECURE WRKST JACK KIT GRN EA B  $             62.31 31.00%  $                42.99 N/A N/A
6278810-4 MTRJ SECURE WRKST JACK KIT BLU EA B  $             62.31 31.00%  $                42.99 N/A N/A
6278810-5 MTRJ SECURE WRKST JACK KIT ROS EA B  $             65.50 31.00%  $                45.20 N/A N/A
6278810-6 MTRJ SECURE WRKST JACK KIT AQU EA B  $             65.50 31.00%  $                45.20 N/A N/A
6278810-7 MTRJ SECURE WRKST JACK KIT BRN EA B  $             65.50 31.00%  $                45.20 N/A N/A
6278810-8 MTRJ SECURE WRKST JACK KIT VIL EA B  $             65.50 31.00%  $                45.20 N/A N/A
6278810-9 MTRJ SECURE WRKST JACK KIT ORG EA B  $             65.50 31.00%  $                45.20 N/A N/A
6278811-1 MTRJ SECURE WRKST JACK KIT RED EA B  $             62.31 31.00%  $                42.99 N/A N/A
6278811-2 MTRJ SECURE WRKST JACK KIT Yel EA B  $             62.31 31.00%  $                42.99 N/A N/A
6278811-3 MTRJ SECURE WRKST JACK KIT Grn EA B  $             62.31 31.00%  $                42.99 N/A N/A
6278811-4 MTRJ SECURE WRKST JACK KIT Blu EA B  $             62.31 31.00%  $                42.99 N/A N/A
6278811-5 MTRJ SECURE WRKST JACK KIT ROS EA B  $             65.50 31.00%  $                45.20 N/A N/A
6278811-6 MTRJ SECURE WRKST JACK KIT AQU EA B  $             65.50 31.00%  $                45.20 N/A N/A
6278811-7 MTRJ SECURE WRKST JACK KIT BRW EA B  $             65.50 31.00%  $                45.20 N/A N/A
6278811-8 MTRJ SECURE WRKST JACK KIT VLT EA B  $             65.50 31.00%  $                45.20 N/A N/A
6278811-9 MTRJ SECURE WRKST JACK KIT ORG EA B  $             65.50 31.00%  $                45.20 N/A N/A
6278873-1 C/A 50.125UM RIS MTRJ 1M1 EA B  $             40.31 31.00%  $                27.81 N/A N/A
6278873-2 C/A 50.125UM RIS MTRJ 2M1 EA B  $             42.50 31.00%  $                29.33 N/A N/A
6278873-3 C/A 50.125UM RIS MTRJ 3M1 EA B  $             44.69 31.00%  $                30.84 N/A N/A
6278873-4 FO C/A MTRJ RED MTRJ 50/125 OR EA B  $             46.88 31.00%  $                32.35 N/A N/A
6278873-5 C/A 50.125UM RIS MTRJ 5M1 EA B  $             49.06 31.00%  $                33.85 N/A N/A
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6278873-6 C/A 50.125UM RIS MTRJ 6M1 EA B  $             51.27 31.00%  $                35.38 N/A N/A
6278873-7 C/A 50.125UM RIS MTRJ 7M1 EA B  $             53.44 31.00%  $                36.87 N/A N/A
6278873-8 C/A 50.125UM RIS MTRJ 8M1 EA B  $             55.63 31.00%  $                38.38 N/A N/A
6278873-9 C/A 50.125UM RIS MTRJ 9M1 EA B  $             57.82 31.00%  $                39.90 N/A N/A
6278874-1 C/A 50.125UM RIS MTRJ 1M1 EA B  $             40.31 31.00%  $                27.81 N/A N/A
6278874-2 C/A 50.125UM RIS MTRJ 2M1 EA B  $             42.50 31.00%  $                29.33 N/A N/A
6278874-3 C/A 50.125UM RIS MTRJ 3M1 EA B  $             44.69 31.00%  $                30.84 N/A N/A
6278874-4 C/A 50.125UM RIS MTRJ 4M1 EA B  $             46.88 31.00%  $                32.35 N/A N/A
6278874-5 C/A 50.125UM RIS MTRJ 5M1 EA B  $             49.06 31.00%  $                33.85 N/A N/A
6278874-8 C/A 50.125UM RIS MTRJ 8M1 EA B  $             55.63 31.00%  $                38.38 N/A N/A
6278875-1 C/A 50.125UM RIS MTRJ 1M1 EA B  $             40.31 31.00%  $                27.81 N/A N/A
6278875-2 C/A 50.125UM RIS MTRJ 2M1 EA B  $             42.50 31.00%  $                29.33 N/A N/A
6278875-3 C/A 50.125UM RIS MTRJ 3M1 EA B  $             44.69 31.00%  $                30.84 N/A N/A
6278875-4 FO C/A MTRJ GRN MTRJ 50/125 OR EA B  $             46.88 31.00%  $                32.35 N/A N/A
6278875-5 C/A 50.125UM RIS MTRJ 5M1 EA B  $             49.06 31.00%  $                33.85 N/A N/A
6278876-1 C/A 50.125UM RIS MTRJ 1M1 EA B  $             40.31 31.00%  $                27.81 N/A N/A
6278876-2 C/A 50.125UM RIS MTRJ 2M1 EA B  $             42.50 31.00%  $                29.33 N/A N/A
6278876-3 C/A 50.125UM RIS MTRJ 3M1 EA B  $             44.69 31.00%  $                30.84 N/A N/A
6278876-5 C/A 50.125UM RIS MTRJ 5M1 EA B  $             49.06 31.00%  $                33.85 N/A N/A
6278877-1 C/A 50/125UM RIS MTRJ 1M1 EA B  $             40.31 31.00%  $                27.81 N/A N/A
6278877-2 C/A 50/125UM RIS MTRJ 2M1 EA B  $             42.50 31.00%  $                29.33 N/A N/A
6278877-3 C/A 50/125UM RIS MTRJ 3M1 EA B  $             44.69 31.00%  $                30.84 N/A N/A
6278877-5 C/A 50/125UM RIS MTRJ 5M1 EA B  $             49.06 31.00%  $                33.85 N/A N/A
6278878-1 C/A 50/125UM RIS MTRJ 1M1 EA B  $             40.31 31.00%  $                27.81 N/A N/A
6278878-2 C/A 50/125UM RIS MTRJ 2M1 EA B  $             42.50 31.00%  $                29.33 N/A N/A
6278878-3 C/A 50/125UM RIS MTRJ 3M1 EA B  $             44.69 31.00%  $                30.84 N/A N/A
6278878-5 C/A 50/125UM RIS MTRJ 5M1 EA B  $             49.06 31.00%  $                33.85 N/A N/A
6278879-1 C/A 50/125UM RIS MTRJ 1M1 EA B  $             40.31 31.00%  $                27.81 N/A N/A
6278879-2 C/A 50/125UM RIS MTRJ 2M1 EA B  $             42.50 31.00%  $                29.33 N/A N/A
6278879-3 C/A 50/125UM RIS MTRJ 3M1 EA B  $             44.69 31.00%  $                30.84 N/A N/A
6278879-5 C/A 50/125UM RIS MTRJ 5M1 EA B  $             49.06 31.00%  $                33.85 N/A N/A
6278880-1 C/A 50/125UM RIS MTRJ 1M1 EA B  $             40.31 31.00%  $                27.81 N/A N/A
6278880-2 C/A 50/125UM RIS MTRJ 2M1 EA B  $             42.50 31.00%  $                29.33 N/A N/A
6278880-3 C/A 50/125UM RIS MTRJ 3M1 EA B  $             44.69 31.00%  $                30.84 N/A N/A
6278880-5 C/A 50/125UM RIS MTRJ 5M1 EA B  $             49.06 31.00%  $                33.85 N/A N/A
6278881-1 C/A 50/125UM SIM MTRJ 1M1 EA B  $             40.31 31.00%  $                27.81 N/A N/A
6278881-2 C/A 50/125UM SIM MTRJ 2M1 EA B  $             42.50 31.00%  $                29.33 N/A N/A
6278881-3 C/A 50/125UM SIM MTRJ 3M1 EA B  $             44.69 31.00%  $                30.84 N/A N/A
6278881-5 C/A 50/125UM SIM MTRJ 5M1 EA B  $             49.06 31.00%  $                33.85 N/A N/A
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6278882-1 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             40.31 31.00%  $                27.81 N/A N/A
6278882-2 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             42.50 31.00%  $                29.33 N/A N/A
6278882-3 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             44.69 31.00%  $                30.84 N/A N/A
6278882-4 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             47.23 31.00%  $                32.59 N/A N/A
6278882-5 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             49.06 31.00%  $                33.85 N/A N/A
6278882-6 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             51.27 31.00%  $                35.38 N/A N/A
6278882-7 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             53.44 31.00%  $                36.87 N/A N/A
6278882-8 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             55.63 31.00%  $                38.38 N/A N/A
6278882-9 FO C/A MTRJ YEL ST 50/125 ORN EA B  $             57.82 31.00%  $                39.90 N/A N/A
6278883-1 C/A 50/125UM SIM MTRJ 1M1 EA B  $             40.31 31.00%  $                27.81 N/A N/A
6278883-2 C/A 50/125UM SIM MTRJ 2M1 EA B  $             42.50 31.00%  $                29.33 N/A N/A
6278883-3 C/A 50/125UM SIM MTRJ 3M1 EA B  $             44.69 31.00%  $                30.84 N/A N/A
6278883-5 C/A 50/125UM SIM MTRJ 5M1 EA B  $             49.06 31.00%  $                33.85 N/A N/A
6278884-1 CA,50,MTRJ-ST EA B  $             40.31 31.00%  $                27.81 N/A N/A
6278884-2 CA,50,MTRJ-ST EA B  $             42.50 31.00%  $                29.33 N/A N/A
6278884-3 CA,50,MTRJ-ST EA B  $             44.69 31.00%  $                30.84 N/A N/A
6278884-4 CA,50,MTRJ-ST EA B  $             47.23 31.00%  $                32.59 N/A N/A
6278884-5 CA,50,MTRJ-ST EA B  $             49.06 31.00%  $                33.85 N/A N/A
6278890-1 C/A 62.5/125UM OFNR MTRJ 1MR EA B  $             40.31 31.00%  $                27.81 N/A N/A
6278890-2 C/A 62.5/125UM OFNR MTRJ 2MR EA B  $             42.50 31.00%  $                29.33 N/A N/A
6278890-3 C/A 62.5/125UM OFNR MTRJ 3MR EA B  $             44.69 31.00%  $                30.84 N/A N/A
6278890-4 C/A 62.5 OFNR MTRJ-MTRJ RED SE EA B  $             46.88 31.00%  $                32.35 N/A N/A
6278890-5 C/A 62.5/125UM LSZH MTRJ 5M1 EA B  $             49.06 31.00%  $                33.85 N/A N/A
6278890-6 C/A 62.5 OFNR MTRJ-MTRJ RED SE EA B  $             51.27 31.00%  $                35.38 N/A N/A
6278890-7 C/A 62.5 OFNR MTRJ-MTRJ RED SE EA B  $             53.44 31.00%  $                36.87 N/A N/A
6278890-8 C/A 62.5/125UM LSZH MTRJ 8M1 EA B  $             55.63 31.00%  $                38.38 N/A N/A
6278890-9 C/A 62.5/125UM LSZH MTRJ 9M1 EA B  $             57.82 31.00%  $                39.90 N/A N/A
6278891-1 C/A 62.5/125UM LSZH MTRJ 1M1 EA B  $             40.31 31.00%  $                27.81 N/A N/A
6278891-2 C/A 62.5/125UM LSZH MTRJ 2M1 EA B  $             42.50 31.00%  $                29.33 N/A N/A
6278891-3 C/A 62.5/125UM LSZH MTRJ 3M1 EA B  $             44.69 31.00%  $                30.84 N/A N/A
6278891-5 C/A 62.5/125UM LSZH MTRJ 5M1 EA B  $             49.06 31.00%  $                33.85 N/A N/A
6278891-7 C/A 62.5/125UM LSZH MTRJ 7M1 EA B  $             53.44 31.00%  $                36.87 N/A N/A
6278891-8 C/A 62.5/125UM LSZH MTRJ 8M1 EA B  $             55.63 31.00%  $                38.38 N/A N/A
6278891-9 C/A 62.5/125UM LSZH MTRJ 9M1 EA B  $             57.82 31.00%  $                39.90 N/A N/A
6278892-1 C/A 62.5/125UM MTRJ 1M1 EA B  $             40.31 31.00%  $                27.81 N/A N/A
6278892-2 C/A 62.5/125UM MTRJ 2M1 EA B  $             42.50 31.00%  $                29.33 N/A N/A
6278892-3 C/A 62.5/125UM MTRJ 3M1 EA B  $             44.69 31.00%  $                30.84 N/A N/A
6278892-4 C/A 62.5 OFNR MTRJ-MTRJ GRN SE EA B  $             46.88 31.00%  $                32.35 N/A N/A
6278892-5 C/A 62.5/125UM LSZH MTRJ 5M1 EA B  $             49.06 31.00%  $                33.85 N/A N/A
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6278892-7 C/A 62.5 OFNR MTRJ-MTRJ GRN SE EA B  $             53.44 31.00%  $                36.87 N/A N/A
6278892-8 C/A 62.5/125UM LSZH MTRJ 8M1 EA B  $             55.63 31.00%  $                38.38 N/A N/A
6278892-9 C/A 62.5/125UM LSZH MTRJ 9M1 EA B  $             57.82 31.00%  $                39.90 N/A N/A
6278893-1 FO CA MTRJ BLU MTRJ OM1 OFNR EA B  $             40.31 31.00%  $                27.81 N/A N/A
6278893-2 FO CA MTRJ BLU MTRJ OM1 OFNR EA B  $             42.50 31.00%  $                29.33 N/A N/A
6278893-3 FO CA MTRJ BLU MTRJ OM1 OFNR EA B  $             44.69 31.00%  $                30.84 N/A N/A
6278893-4 FO CA MTRJ BLU MTRJ OM1 OFNR EA B  $             46.88 31.00%  $                32.35 N/A N/A
6278893-5 FO CA MTRJ BLU MTRJ OM1 OFNR EA B  $             49.06 31.00%  $                33.85 N/A N/A
6278893-6 FO CA MTRJ BLU MTRJ OM1 OFNR EA B  $             51.29 31.00%  $                35.39 N/A N/A
6278893-7 FO CA MTRJ BLU MTRJ OM1 OFNR EA B  $             53.46 31.00%  $                36.89 N/A N/A
6278893-8 FO CA MTRJ BLU MTRJ OM1 OFNR EA B  $             55.65 31.00%  $                38.40 N/A N/A
6278893-9 FO CA MTRJ BLU MTRJ OM1 OFNR EA B  $             57.84 31.00%  $                39.91 N/A N/A
6278894-1 C/A 62.5/125 RIS SC MTRJ 1M1 EA B  $             40.31 31.00%  $                27.81 N/A N/A
6278894-2 C/A 62.5/125 RIS SC MTRJ 2M1 EA B  $             42.50 31.00%  $                29.33 N/A N/A
6278894-3 C/A 62.5/125 RIS SC MTRJ 3M1 EA B  $             44.69 31.00%  $                30.84 N/A N/A
6278894-4 C/A 62.5/125 RIS SC MTRJ 4M1 EA B  $             46.88 31.00%  $                32.35 N/A N/A
6278894-5 C/A 62.5/125 RIS SC MTRJ 5M1 EA B  $             49.06 31.00%  $                33.85 N/A N/A
6278894-7 C/A 62.5/125 OFNR MTRJ SC/SC D EA B  $             53.44 31.00%  $                36.87 N/A N/A
6278894-8 C/A 62.5/125 OFNR MTRJ SC/SC D EA B  $             55.63 31.00%  $                38.38 N/A N/A
6278895-1 C/A 62.5/125 RIS SC MTRJ 1M1 EA B  $             40.31 31.00%  $                27.81 N/A N/A
6278895-2 C/A 62.5/125 RIS SC MTRJ 2M1 EA B  $             42.50 31.00%  $                29.33 N/A N/A
6278895-3 C/A 62.5/125 RIS SC MTRJ 3M1 EA B  $             44.69 31.00%  $                30.84 N/A N/A
6278895-4 C/A 62.5/125 RIS SC MTRJ 1M1 EA B  $             46.88 31.00%  $                32.35 N/A N/A
6278895-5 C/A 62.5/125 RIS SC MTRJ 5M1 EA B  $             49.06 31.00%  $                33.85 N/A N/A
6278895-6 C/A 62.5/125 RIS SC MTRJ 1M1 EA B  $             51.27 31.00%  $                35.38 N/A N/A
6278895-7 C/A 62.5/125 RIS SC MTRJ 7M1 EA B  $             53.44 31.00%  $                36.87 N/A N/A
6278895-8 C/A 62.5/125 RIS SC MTRJ EA B  $             55.63 31.00%  $                38.38 N/A N/A
6278896-1 CA,62.5,MTRJ-SC EA B  $             40.31 31.00%  $                27.81 N/A N/A
6278896-2 CA,62.5,MTRJ-SC EA B  $             42.50 31.00%  $                29.33 N/A N/A
6278896-3 CA,62.5,MTRJ-SC EA B  $             44.69 31.00%  $                30.84 N/A N/A
6278896-4 CA,62.5,MTRJ-SC EA B  $             46.88 31.00%  $                32.35 N/A N/A
6278896-5 CA,62.5,MTRJ-SC EA B  $             49.06 31.00%  $                33.85 N/A N/A
6278896-6 CA,62.5,MTRJ-SC EA B  $             51.13 31.00%  $                35.28 N/A N/A
6278896-7 CA,62.5,MTRJ-SC EA B  $             53.44 31.00%  $                36.87 N/A N/A
6278896-8 CA,62.5,MTRJ-SC EA B  $             55.63 31.00%  $                38.38 N/A N/A
6278897-1 C/A 62.5/125 RIS SC MTRJ 1M1 EA B  $             40.31 31.00%  $                27.81 N/A N/A
6278897-2 C/A 62.5/125 RIS SC MTRJ 2M1 EA B  $             42.50 31.00%  $                29.33 N/A N/A
6278897-3 C/A 62.5/125 RIS SC MTRJ 3M1 EA B  $             44.69 31.00%  $                30.84 N/A N/A
6278897-4 C/A 62.5/125 RIS SC MTRJ EA B  $             46.88 31.00%  $                32.35 N/A N/A

7963 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

6278897-5 C/A 62.5/125 RIS SC MTRJ 5M1 EA B  $             49.06 31.00%  $                33.85 N/A N/A
6278897-6 C/A 62.5/125 RIS SC MTRJ EA B  $             51.27 31.00%  $                35.38 N/A N/A
6278897-7 C/A 62.5 OFNR SC DUP-MTRJ EA B  $             53.44 31.00%  $                36.87 N/A N/A
6278897-8 C/A 62.5/125 RIS SC MTRJ EA B  $             55.63 31.00%  $                38.38 N/A N/A
6278897-9 C/A 62.5/125 RIS SC MTRJ EA B  $             57.82 31.00%  $                39.90 N/A N/A
6278898-1 C/A 62.5/125UM,ZIPST,MTRJ 1M1 EA B  $             40.31 31.00%  $                27.81 N/A N/A
6278898-2 C/A 62.5/125UM,ZIPST,MTRJ 2M1 EA B  $             42.50 31.00%  $                29.33 N/A N/A
6278898-3 C/A 62.5/125UM,ZIPST,MTRJ 3M1 EA B  $             44.69 31.00%  $                30.84 N/A N/A
6278898-5 C/A 62.5/125UM,ZIPST,MTRJ 5M1 EA B  $             49.06 31.00%  $                33.85 N/A N/A
6278898-7 C/A 62.5/125UM,ZIPST,MTRJ EA B  $             53.44 31.00%  $                36.87 N/A N/A
6278899-1 CA,FO, 62.5,MTRJ-ST EA B  $             40.31 31.00%  $                27.81 N/A N/A
6278899-2 CA,FO, 62.5,MTRJ-ST EA B  $             42.50 31.00%  $                29.33 N/A N/A
6278899-3 CA,FO, 62.5,MTRJ-ST EA B  $             44.69 31.00%  $                30.84 N/A N/A
6278899-4 CA,FO, 62.5,MTRJ-ST EA B  $             46.88 31.00%  $                32.35 N/A N/A
6278899-5 CA,FO, 62.5,MTRJ-ST EA B  $             49.06 31.00%  $                33.85 N/A N/A
6278899-7 CA,FO, 62.5,MTRJ-ST EA B  $             53.44 31.00%  $                36.87 N/A N/A
6278900-1 C/A 62.5/125UM,ZIPST,MTRJ 1M1 EA B  $             40.31 31.00%  $                27.81 N/A N/A
6278900-2 C/A 62.5/125UM,ZIPST,MTRJ 2M1 EA B  $             42.50 31.00%  $                29.33 N/A N/A
6278900-3 C/A 62.5/125UM,ZIPST,MTRJ 3M1 EA B  $             44.69 31.00%  $                30.84 N/A N/A
6278900-5 C/A 62.5/125UM,ZIPST,MTRJ 5M1 EA B  $             49.06 31.00%  $                33.85 N/A N/A
6278900-6 C/A 62.5/125UM,ZIPST,MTRJ EA B  $             51.27 31.00%  $                35.38 N/A N/A
6278900-8 C/A 62.5/125UM,ZIPST,MTRJ 8M1 EA B  $             55.63 31.00%  $                38.38 N/A N/A
6278901-1 C/A 62.5/125UM,ZIPST,MTRJ 1M1 EA B  $             40.31 31.00%  $                27.81 N/A N/A
6278901-2 C/A 62.5/125UM,ZIPST,MTRJ 2M1 EA B  $             42.50 31.00%  $                29.33 N/A N/A
6278901-3 C/A 62.5/125UM,ZIPST,MTRJ 3M1 EA B  $             44.69 31.00%  $                30.84 N/A N/A
6278901-4 C/A 62.5/125UM,ZIPST,MTRJ 4M1 EA B  $             46.88 31.00%  $                32.35 N/A N/A
6278901-5 C/A 62.5/125UM,ZIPST,MTRJ 5M1 EA B  $             49.06 31.00%  $                33.85 N/A N/A
6278901-6 C/A 62.5/125UM,ZIPST,MTRJ 6M1 EA B  $             51.27 31.00%  $                35.38 N/A N/A
6278901-7 C/A 62.5/125UM,ZIPST,MTRJ 7M1 EA B  $             53.44 31.00%  $                36.87 N/A N/A
6278901-8 C/A 62.5/125UM,ZIPST,MTRJ 8M1 EA B  $             55.63 31.00%  $                38.38 N/A N/A
6278901-9 C/A 62.5/125UM,ZIPST,MTRJ 9M1 EA B  $             57.82 31.00%  $                39.90 N/A N/A
632549-000 OCMF-SA32200L2-NZ02 EA B  $           249.99 31.0%  $              172.49 N/A N/A
6348269-2 FOGBIT50 MCLL 2.5TZ SC/DPX-ST 2M EA B  $           128.63 31.00%  $                88.75 N/A N/A
6348269-3 FOGBIT50 MCLL 2.5TZ SC/DPX-ST 3M EA B  $           130.32 31.00%  $                89.92 N/A N/A
6348269-5 FOGBIT50 MCLL 2.5 SC/PC-ST SUBASSY 5M EA B  $           133.71 31.00%  $                92.26 N/A N/A
6348269-7 FOGBIT50 MCLL 2.5TZ SC/DPX-ST 7M EA B  $           137.09 31.00%  $                94.59 N/A N/A
6348269-8 FOGBIT50 MCLL 2.5TZ SC/DPX-ST 8M EA B  $           138.80 31.00%  $                95.77 N/A N/A
6348271-3 FOGBIT62.5 MCLL 2.5TZ SC/DPX-ST 3M EA B  $           130.32 31.00%  $                89.92 N/A N/A
6348271-5 FOGBIT62.5 MCLL 2.5TZ SC/DPX-S EA B  $           133.71 31.00%  $                92.26 N/A N/A

7964 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

6348271-7 FOGBIT62.5 MCLL 2.5TZ SC/DPX-ST 7M EA B  $           137.09 31.00%  $                94.59 N/A N/A
6348271-8 FOGBIT62.5 MCLL 2.5TZ SC/DPX-ST 8M EA B  $           138.80 31.00%  $                95.77 N/A N/A
6348522-1 FOAC 0.5 DUPLEX CLIP SC CONNECTOR, BLACK EA B  $               0.60 31.00%  $                  0.41 N/A N/A
6348522-2 FOAC 0.5 DUPLEX CLIP SC CONNECTOR, GREEN EA B  $               0.68 31.00%  $                  0.47 N/A N/A
6348522-4 FOAC 0.5 DUPLEX CLIP SC CONNECTOR, BEIGE EA B  $               0.68 31.00%  $                  0.47 N/A N/A
636283-000 OCC1T-1202-S1ASENF-US02 EA B  $           188.45 31.0%  $              130.03 N/A N/A
6374018-1 MTRJ JACK, 50/125 PIGTAIL EA B  $             27.61 31.00%  $                19.05 N/A N/A
6374018-2 MTRJ JACK, 50/125 PIGTAIL EA B  $             29.02 31.00%  $                20.02 N/A N/A
6374018-3 MTRJ JACK, 50/125 PIGTAIL EA B  $             30.42 31.00%  $                20.99 N/A N/A
6374019-1 MTRJ JACK, 62.5/125 PIGTAIL EA B  $             27.61 31.00%  $                19.05 N/A N/A
6374019-2 MTRJ JACK, 62.5/125 PIGTAIL EA B  $             29.02 31.00%  $                20.02 N/A N/A
6374019-3 MTRJ JACK, 62.5/125 PIGTAIL EA B  $             30.42 31.00%  $                20.99 N/A N/A
6374020-1 MTRJ JACK SM PIGTAIL EA B  $             49.11 31.00%  $                33.89 N/A N/A
6374020-2 MTRJ JACK SM PIGTAIL EA B  $             49.79 31.00%  $                34.36 N/A N/A
6374020-3 MTRJ JACK SM PIGTAIL EA B  $             50.48 31.00%  $                34.83 N/A N/A
6374150-1 EYELET/SHRINK TUBE ASSY 45 WHT EA B  $               0.40 31.00%  $                  0.28 N/A N/A
6374150-2 EYELET/SHRINK TUBE ASSY 45 YEL EA B  $               0.40 31.00%  $                  0.28 N/A N/A
6374150-3 EYELET/SHRINK TUBE ASSY 45 BLU EA B  $               0.38 31.00%  $                  0.26 N/A N/A
6374207-1 CASSETTE MODULE, DBL MTRJ/MPO EA B  $           676.70 31.00%  $              466.92 N/A N/A
6374208-4 JACK MTRJ, BOOT, BLACK EA B  $               2.58 31.00%  $                  1.78 N/A N/A
6374208-5 JACK MTRJ, BOOT, BEIGE EA B  $               2.58 31.00%  $                  1.78 N/A N/A
6374208-6 JACK MTRJ, BOOT, BLUE EA B  $               2.58 31.00%  $                  1.78 N/A N/A
6374497-1 C/A, 4FIB, 62.5/125 MTRJ 10 EA B  $           307.93 31.00%  $              212.47 N/A N/A
6374497-2 C/A, 4FIB, 62.5/125 MTRJ 20 EA B  $           324.87 31.00%  $              224.16 N/A N/A
6374497-3 C/A, 4FIB, 62.5/125 MTRJ 30 EA B  $           341.79 31.00%  $              235.84 N/A N/A
6374497-4 C/A, 4FIB, 62.5/125 MTRJ 40 EA B  $           358.75 31.00%  $              247.54 N/A N/A
6374497-5 C/A, 4FIB, 62.5/125 MTRJ 50 EA B  $           375.68 31.00%  $              259.22 N/A N/A
6374497-6 C/A, 4FIB, 62.5/125 MTRJ 60 EA B  $           392.60 31.00%  $              270.89 N/A N/A
6374497-7 C/A, 4FIB, 62.5/125 MTRJ 70 EA B  $           409.54 31.00%  $              282.58 N/A N/A
6374497-8 C/A, 4FIB, 62.5/125 MTRJ 80 EA B  $           426.46 31.00%  $              294.26 N/A N/A
6374497-9 C/A, 4FIB, 62.5/125 MTRJ 90 EA B  $           443.39 31.00%  $              305.94 N/A N/A
6374499-1 C/A, 6FIB, 62.5/125 MTRJ 10 EA B  $           409.66 31.00%  $              282.67 N/A N/A
6374499-2 C/A, 6FIB, 62.5/125 MTRJ 20 EA B  $           435.77 31.00%  $              300.68 N/A N/A
6374499-3 C/A, 6FIB, 62.5/125 MTRJ 30 EA B  $           461.85 31.00%  $              318.68 N/A N/A
6374499-4 C/A, 6FIB, 62.5/125 MTRJ 40 EA B  $           487.92 31.00%  $              336.66 N/A N/A
6374499-5 C/A, 6FIB, 62.5/125 MTRJ 50 EA B  $           514.02 31.00%  $              354.67 N/A N/A
6374499-6 C/A, 6FIB, 62.5/125 MTRJ 60 EA B  $           540.09 31.00%  $              372.66 N/A N/A
6374499-7 C/A, 6FIB, 62.5/125 MTRJ 70 EA B  $           566.17 31.00%  $              390.66 N/A N/A
6374499-8 C/A, 6FIB, 62.5/125 MTRJ 80 EA B  $           592.25 31.00%  $              408.65 N/A N/A

7965 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

6374499-9 C/A, 6FIB, 62.5/125 MTRJ 90 EA B  $           618.36 31.00%  $              426.67 N/A N/A
6374541-1 C/A PIGTAIL, SC/APC SM W/FOPT, 2M1, BLUE EA B  $             21.63 31.0%  $                14.92 N/A N/A
6374541-2 C/A PIGTAIL, SC/APC SM W/FOPT,2M1,ORANGE EA B  $             21.63 31.0%  $                14.92 N/A N/A
6374541-3 C/A PIGTAIL, SC/APC SM W/FOPT EA B  $             21.63 31.0%  $                14.92 N/A N/A
6374541-4 C/A PIGTAIL, SC/APC SM W/FOPT EA B  $             21.63 31.0%  $                14.92 N/A N/A
6374541-5 C/A PIGTAIL, SC/APC SM W/FOPT,2M1, SLATE EA B  $             21.63 31.0%  $                14.92 N/A N/A
6374541-6 C/A PIGTAIL, SC/APC SM W/FOPT,2M1,WHITE EA B  $             21.63 31.0%  $                14.92 N/A N/A
6374541-7 C/A PIGTAIL, SC/APC SM W/FOPT EA B  $             21.63 31.0%  $                14.92 N/A N/A
6374541-8 C/A PIGTAIL, SC/APC SM W/FOPT EA B  $             21.63 31.0%  $                14.92 N/A N/A
6374541-9 C/A PIGTAIL, SC/APC SM W/FOPT EA B  $             21.63 31.0%  $                14.92 N/A N/A
6374614-1 C/A 2.0MM 62.5/125 LC-SC 1M EA B  $             22.17 31.00%  $                15.30 N/A N/A
6374614-2 C/A 2.0MM 62.5/125 LC-SC 2M EA B  $             23.38 31.00%  $                16.13 N/A N/A
6374614-3 C/A 2.0MM 62.5/125 LC-SC 3M EA B  $             24.58 31.00%  $                16.96 N/A N/A
6374614-4 C/A 2.0MM 62.5/125 LC-SC 4M EA B  $             25.79 31.00%  $                17.80 N/A N/A
6374614-5 C/A 2.0MM 62.5/125 LC-SC 5M EA B  $             26.38 31.00%  $                18.20 N/A N/A
6374645-1 C/A MTRJ TO LC SM OFNR 1M1 EA B  $             53.11 31.00%  $                36.65 N/A N/A
6374645-2 C/A MTRJ TO LC SM OFNR 2M1 EA B  $             54.19 31.00%  $                37.39 N/A N/A
6374645-3 C/A MTRJ TO LC SM OFNR 3M1 EA B  $             55.27 31.00%  $                38.14 N/A N/A
6374645-4 C/A MTRJ TO LC SM OFNR 4M1 EA B  $             56.36 31.00%  $                38.89 N/A N/A
6374645-5 C/A MTRJ TO LC SM OFNR 5M1 EA B  $             57.44 31.00%  $                39.63 N/A N/A
6374645-6 C/A MTRJ TO LC SM OFNR 6M1 EA B  $             58.52 31.00%  $                40.38 N/A N/A
6374645-7 C/A MTRJ TO LC SM OFNR 7M1 EA B  $             59.61 31.00%  $                41.13 N/A N/A
6374645-8 C/A MTRJ TO LC SM OFNR 8M1 EA B  $             60.69 31.00%  $                41.88 N/A N/A
6374645-9 C/A MTRJ TO LC SM OFNR 9M1 EA B  $             61.79 31.00%  $                42.64 N/A N/A
6374647-1 C/A MTRJ TO LC MM OFNR 1M1 EA B  $             37.63 31.00%  $                25.96 N/A N/A
6374647-2 C/A MTRJ TO LC MM OFNR 2M1 EA B  $             39.38 31.00%  $                27.17 N/A N/A
6374647-3 C/A MTRJ TO LC MM OFNR 3M1 EA B  $             41.13 31.00%  $                28.38 N/A N/A
6374647-4 C/A MTRJ TO LC MM OFNR 4M1 EA B  $             42.84 31.00%  $                29.56 N/A N/A
6374647-5 C/A MTRJ TO LC MM OFNR 5M1 EA B  $             44.59 31.00%  $                30.77 N/A N/A
6374647-6 C/A MTRJ TO LC MM OFNR 6M1 EA B  $             46.33 31.00%  $                31.97 N/A N/A
6374647-8 C/A MTRJ TO LC MM OFNR 8M1 EA B  $             49.82 31.00%  $                34.38 N/A N/A
6374647-9 C/A MTRJ TO LC MM OFNR 9M1 EA B  $             51.56 31.00%  $                35.58 N/A N/A
6374906-1 ADAPTER DUPLEX MT-RJ, ALMOND, NO LOGO EA B  $               4.13 31.00%  $                  2.85 N/A N/A
6391920-1 FOCASS MM62.5 2XMPO / 12XMTRJ FLIPPED EA B  $           752.03 31.00%  $              518.90 N/A N/A
6391920-2 FOCASS62.5 FLIP 2XMPO/12XMTRJ RED SECURE EA B  $           864.85 31.00%  $              596.75 N/A N/A
6391920-3 FOCASS62.5 FLIP 2XMPO/12XMTRJ GREEN SECU EA B  $           864.85 31.00%  $              596.75 N/A N/A
6391920-4 FOCASS62.5 FLIP 2XMPO/12XMTRJ BLUE SECU EA B  $           864.85 31.00%  $              596.75 N/A N/A
6391920-5 FOCASS62.5 FLIP 2XMPO/12XMTRJ EA B  $           864.85 31.00%  $              596.75 N/A N/A
6406 1 001-20 6406 1 001-20: ENCL KRONECTION BOX II TU EA B  $             32.44 31.0%  $                22.38 N/A N/A
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6406 1 015-20 6406 1 015-20: KRONECTION -BOX II, ZU 50 EA B  $             37.44 31.0%  $                25.83 N/A N/A
6406 3 003-20 6406 3 003-20: ENCL KRONECTION ATTACHMEN EA B  $             12.44 31.0%  $                  8.58 N/A N/A
6-406428-1 PCB CONN BLK ASSY,COMP.PIN,4P EA B  $           963.08 31.00%  $              664.53 N/A N/A
6-406428-2 PCB CONN BLK ASSY,COMP.PIN,4P EA B  $           963.08 31.00%  $              664.53 N/A N/A
6417 2 055-01 6417 2 055-01: ADC KRONE INSERTION TOOL EA B  $             99.28 31.0%  $                68.50 N/A N/A
6417 3 006-01 6417 3 006-01: LSA-PLUS EINFACHWERKZEUG EA B  $               3.33 31.0%  $                  2.30 N/A N/A
6417 3 022-01 6417 3 022-01: 2/10 GAS TUBE MAG COVER EA B  $               1.68 31.0%  $                  1.16 N/A N/A
6417 3 105-00 6417 3 105-00: FLAT TOP BLOCKING PLG RD EA B  $               0.48 31.0%  $                  0.33 N/A N/A
6417 3 105-01 6417 3 105-01: FLAT TOP BLOCKING PLG WH EA B  $               0.54 31.0%  $                  0.37 N/A N/A
6417 3 105-07 6417 3 105-07: FLAT TOP BLOCKING PLG BU EA B  $               0.48 31.0%  $                  0.33 N/A N/A
6420 1 013-00 6420 1 013-00: FRAME DISTRIBUTION 108A EA B  $        1,011.56 31.0%  $              697.98 N/A N/A
6420 1 050-00 6420 1 050-00: SINGLE VERT. FRAME 108A T EA B  $           801.64 31.0%  $              553.13 N/A N/A
6426 1 011-00 6426 1 011-00: PWB MODULE 10 PAIR EA B  $             20.48 31.0%  $                14.13 N/A N/A
6427 1 017-00 6427 1 017-00: SUBRACK - 19 RECESSED - 3 EA B  $           122.94 31.0%  $                84.83 N/A N/A
6427 1 017-01 6427 1 017-01: 19 IN SUBRACK EA B  $           100.44 31.0%  $                69.30 N/A N/A
6428 2 026-00 6428 2 026-00: MILLE-TIE KRONE BL 100/PK PK B  $             63.13 31.0%  $                43.56 N/A N/A
6428 2 419-00 6428 2 419-00: BOX CONN 220 EA B  $           685.51 31.0%  $              473.00 N/A N/A
6428 2 421-00 6428 2 421-00: CONNECTION BOX 500 SERIES EA B  $           406.87 31.0%  $              280.74 N/A N/A
6428 2 424-00 6428 2 424-00: BOX CONN 520 EA B  $           343.74 31.0%  $              237.18 N/A N/A
6429 1 076-00 6429 1 076-00: BOX CONN 201D EA B  $             28.27 31.0%  $                19.51 N/A N/A
6429 1 078-00 6429 1 078-00: BOX CONN 201D 10PR EA B  $             23.79 31.0%  $                16.42 N/A N/A
643224-000 FOSC-OC-3DND1504NN2T-U45 EA B  $        1,298.03 31.0%  $              895.64 N/A N/A
6435067-1 CASS, 6P, 50, MPO STD- ST EA B  $           338.35 31.00%  $              233.46 N/A N/A
6435067-2 CASS, 6P, 50, MPO STD- ST EA B  $           338.35 31.00%  $              233.46 N/A N/A
6435069-1 CASS, 6P, SM, MPO STD- SC EA B  $           446.62 31.00%  $              308.17 N/A N/A
6435069-2 CASS, 6P, SM, MPO STD- SC EA B  $           446.62 31.00%  $              308.17 N/A N/A
6435092-1 MT-RJ TO SC SIMPLEX LLEAD EA B  $             88.63 31.00%  $                61.15 N/A N/A
6435092-2 MT-RJ TO SC SIMPLEX LLEAD EA B  $             88.63 31.00%  $                61.15 N/A N/A
6435092-3 MT-RJ TO SC SIMPLEX LLEAD EA B  $           132.96 31.00%  $                91.74 N/A N/A
6435092-4 MT-RJ TO SC SIMPLEX LLEAD EA B  $           101.94 31.00%  $                70.34 N/A N/A
6435092-5 MT-RJ TO SC SIMPLEX LLEAD EA B  $           101.94 31.00%  $                70.34 N/A N/A
6435092-6 MT-RJ TO SC SIMPLEX LLEAD EA B  $           152.90 31.00%  $              105.50 N/A N/A
6435092-7 MT-RJ TO SC SIMPLEX LLEAD EA B  $             82.52 31.00%  $                56.94 N/A N/A
6435093-1 MT-RJ UNIV TO SC SIMP LLEAD EA B  $           101.94 31.00%  $                70.34 N/A N/A
6435093-2 MT-RJ UNIV TO SC SIMP LLEAD EA B  $           101.94 31.00%  $                70.34 N/A N/A
6435093-3 MT-RJ UNIV TO SC SIMP LLEAD EA B  $           152.90 31.00%  $              105.50 N/A N/A
6435094-1 MT-RJ TO ST LAUNCH LEAD EA B  $             88.63 31.00%  $                61.15 N/A N/A
6435094-2 MT-RJ TO ST LAUNCH LEAD EA B  $             88.63 31.00%  $                61.15 N/A N/A
6435094-3 MT-RJ TO ST LAUNCH LEAD EA B  $           132.96 31.00%  $                91.74 N/A N/A
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6435094-4 MT-RJ TO ST LAUNCH LEAD EA B  $           101.94 31.00%  $                70.34 N/A N/A
6435094-5 MT-RJ TO ST LAUNCH LEAD EA B  $           101.94 31.00%  $                70.34 N/A N/A
6435094-6 MT-RJ TO ST LAUNCH LEAD EA B  $           152.90 31.00%  $              105.50 N/A N/A
6435095-1 LL,ST-MTRJ UNIVERSAL EA B  $           101.94 31.00%  $                70.34 N/A N/A
6435095-2 LL,ST-MTRJ UNIVERSAL EA B  $           101.94 31.00%  $                70.34 N/A N/A
6435095-3 LL,ST-MTRJ UNIVERSAL EA B  $           152.90 31.00%  $              105.50 N/A N/A
6435097-1 MT-RJ TO MT-RJ UNIV L LEAD EA B  $             84.15 31.00%  $                58.06 N/A N/A
6435097-2 MT-RJ TO MT-RJ UNIV L LEAD EA B  $             84.15 31.00%  $                58.06 N/A N/A
6435097-3 MT-RJ TO MT-RJ UNIV L LEAD EA B  $           126.21 31.00%  $                87.08 N/A N/A
6435097-4 MT-RJ TO MT-RJ UNIV L LEAD EA B  $             76.52 31.00%  $                52.80 N/A N/A
6435180-1 CASS, 6P, 62.5, MPO STD- SC EA B  $           338.35 31.00%  $              233.46 N/A N/A
6435180-2 CASS, 6P, 62.5, MPO STD- SC EA B  $           338.35 31.00%  $              233.46 N/A N/A
6435181-1 CASS, 6P, 50, MPO STD- SC EA B  $           338.35 31.00%  $              233.46 N/A N/A
6435181-2 CASS, 6P, 50, MPO STD- SC EA B  $           338.35 31.00%  $              233.46 N/A N/A
6435534-1 PIGTAIL, 62.5/125 TWINZIP MTRJ EA B  $             29.50 31.0%  $                20.36 N/A N/A
6435535-1 PIGTAIL, 62.5/125 TWINZIP MTRJ EA B  $             29.50 31.00%  $                20.36 N/A N/A
6435535-2 PIGTAIL, 62.5/125 TWINZIP MTRJ EA B  $             41.59 31.00%  $                28.70 N/A N/A
6435535-6 PT 62.5 OFNP MT-RJ RED SEC EA B  $             36.75 31.00%  $                25.36 N/A N/A
6435546-2 C/A,62.5MM,MT-RJ EA B  $             44.61 31.00%  $                30.78 N/A N/A
6435546-3 C/A,62.5MM,MT-RJ EA B  $             46.94 31.00%  $                32.39 N/A N/A
6435547-1 CA FO 62.5 SC DUP-MTRJ RED SEC EA B  $             42.65 31.00%  $                29.43 N/A N/A
6435547-2 C/A,62.5MM,MT-RJ-SC EA B  $             44.94 31.00%  $                31.01 N/A N/A
6435547-3 C/A,62.5MM,MT-RJ-SC EA B  $             47.27 31.00%  $                32.62 N/A N/A
6435547-4 CA FO 62.5 SC DUP-MTJR RED SEC EA B  $             49.57 31.00%  $                34.20 N/A N/A
6435547-5 CA FO 62.5 SC DUP-MTRJ RED SEC EA B  $             51.90 31.00%  $                35.81 N/A N/A
6435547-6 CA FO 62.5 SC DUP-MTRJ RED SEC EA B  $             54.21 31.00%  $                37.40 N/A N/A
6435547-7 CA FO 62.5 SC DUP-MTRJ RED SEC EA B  $             56.54 31.00%  $                39.01 N/A N/A
6435547-8 CA FO 62.5 SC DUP-MTRJ RED SEC EA B  $             58.86 31.00%  $                40.61 N/A N/A
6435547-9 CA FO 62.5 SC DUP-MTRJ RED SEC EA B  $             61.15 31.00%  $                42.19 N/A N/A
6435548-1 CA,62.5,MTRJ-SC EA B  $             42.23 31.00%  $                29.14 N/A N/A
6435548-2 C/A,62.5MM,MT-RJ-SC EA B  $             44.52 31.00%  $                30.72 N/A N/A
6435548-3 C/A,62.5MM,MT-RJ-SC EA B  $             46.83 31.00%  $                32.31 N/A N/A
6435548-4 FOCA,62.5,MTRJ SEC GR-SC EA B  $             49.59 31.00%  $                34.22 N/A N/A
6435548-5 CA,62.5,MTRJ-SC EA B  $             51.40 31.00%  $                35.47 N/A N/A
6435552-1 CA,62.5,MTRJ-SC EA B  $             42.23 31.00%  $                29.14 N/A N/A
6435552-2 C/A,62.5MM,MT-RJ-SC EA B  $             44.52 31.00%  $                30.72 N/A N/A
6435552-3 C/A,62.5MM,MT-RJ-SC EA B  $             46.83 31.00%  $                32.31 N/A N/A
6435552-4 CA,62.5,MTRJ-SC EA B  $             49.11 31.00%  $                33.89 N/A N/A
6435552-5 CA,62.5,MTRJ-SC EA B  $             51.40 31.00%  $                35.47 N/A N/A
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6435553-1 CA,62.5,MTRJ-SC EA B  $             42.23 31.00%  $                29.14 N/A N/A
6435553-2 C/A,62.5MM,MT-RJ-SC EA B  $             44.52 31.00%  $                30.72 N/A N/A
6435553-3 C/A,62.5MM,MT-RJ-SC EA B  $             46.83 31.00%  $                32.31 N/A N/A
6435553-4 CA,62.5,MTRJ-SC EA B  $             49.11 31.00%  $                33.89 N/A N/A
6435553-5 CA,62.5,MTRJ-SC EA B  $             51.40 31.00%  $                35.47 N/A N/A
6436 1 001-20 6436 1 001-20: ENCL KRONECTION BOX I TUR EA B  $             21.94 31.0%  $                15.14 N/A N/A
6436 1 013-20 6436 1 013-20: KRONECTION -BOX I, ZU 30 EA B  $             26.40 31.0%  $                18.22 N/A N/A
6437 1 001-20 6437 1 001-20: ENCL KRONECTION BOX III T EA B  $             40.46 31.0%  $                27.92 N/A N/A
6437 1 020-20 6437 1 020-20: KRONECTION -BOX III, ZU 1 EA B  $             47.33 31.0%  $                32.66 N/A N/A
6437 2 004-20 6437 2 004-20: ENCL KRONECTION FLUSH MNT EA B  $             14.92 31.0%  $                10.29 N/A N/A
6437 3 003-20 6437 3 003-20: ENCL KRONECTION ATTACHMEN EA B  $             12.21 31.0%  $                  8.42 N/A N/A
6442 3 230-05 6442 3 230-05: MB2/10-R25T30M05LB2 EA B  $             21.40 31.0%  $                14.77 N/A N/A
6442 3 230-10 6442 3 230-10: LSA-PLUS MONTAGEBUEGEL 2/ EA B  $             35.34 31.0%  $                24.38 N/A N/A
6450 1 008-00 6450 1 008-00: 19IN BACKMOUNT FRAME 15 W EA B  $             87.11 31.0%  $                60.11 N/A N/A
6450 1 046-00 6450 1 046-00: PATCHPANEL HIGHWAY 1HE/16 EA B  $           202.97 31.0%  $              140.05 N/A N/A
6450 1 050-30 6450 1 050-30: P/C MINDER 5 RING 19 BK EA B  $               6.25 31.0%  $                  4.31 N/A N/A
6450 1 101-00 6450 1 101-00: 300-PR HIGHBAND 25 KIT EA B  $           426.83 31.0%  $              294.51 N/A N/A
6450 1 101-10 6450 1 101-10: 300-PR HIGHBAND KIT EA B  $           426.83 31.0%  $              294.51 N/A N/A
6450 1 102-10 6450 1 102-10: 900-PR HIGHBAND KIT EA B  $        1,267.80 31.0%  $              874.78 N/A N/A
6450 1 103-01 6450 1 103-01: CBL MNG H/B 300PR SNGL EA B  $           113.75 31.0%  $                78.49 N/A N/A
6450 1 103-10 6450 1 103-10: CABLE MNG 300PR EA B  $           113.75 31.0%  $                78.49 N/A N/A
6450 1 104-00 6450 1 104-00: CM 900-PR DUAL KIT HIGHBA EA B  $           270.45 31.0%  $              186.61 N/A N/A
6450 1 104-10 6450 1 104-10: MGMT HB 900PR KIT EA B  $           270.45 31.0%  $              186.61 N/A N/A
6450 1 105-11 6450 1 105-11: CONSOL. POINT HB25 125PR EA B  $           299.99 31.0%  $              206.99 N/A N/A
6450 1 107-00 6450 1 107-00: 10G COPPERTEN 240 PAIR KI EA B  $           551.07 31.0%  $              380.24 N/A N/A
6450 1 107-01 6450 1 107-01: BMF CAT6A 12 WAY PACK EA B  $           551.07 31.0%  $              380.24 N/A N/A
6450 1 176-01 6450 1 176-01: HB 19  RACK MOUNT EA B  $           170.97 31.0%  $              117.97 N/A N/A
6450 1 177-01 6450 1 177-01: HIGHBAND 19  RACK 200PR EA B  $           302.55 31.0%  $              208.76 N/A N/A
6450 1 178-01 6450 1 178-01: HIGHBAND 19  RACK 300PR EA B  $           434.14 31.0%  $              299.56 N/A N/A
6450 1 202-00 6450 1 202-00: BMF 19  1RU 3WAY FLUSHMNT EA B  $             82.13 31.0%  $                56.67 N/A N/A
6450 1 210-00 6450 1 210-00: CL MNGT BAR HB25 19 EA B  $             16.58 31.0%  $                11.44 N/A N/A
6450 1 212-00 6450 1 212-00: REAR CBL/MNGR 19  MRJ21 EA B  $             31.19 31.0%  $                21.52 N/A N/A
6450 2 006-00 6450 2 006-00: BMF,19IN RACK,15 WAY EA B  $           101.44 31.0%  $                69.99 N/A N/A
6450 2 009-00 6450 2 009-00: FRAME BACKMOUNT, 19IN REC EA B  $           299.60 31.0%  $              206.72 N/A N/A
6450 2 017-00 6450 2 017-00: PCRD MNDR 2RU 19  PANEL EA B  $           121.82 31.0%  $                84.06 N/A N/A
6450 2 155-01 6450 2 155-01: BMF 12WAY HB20 EA B  $             51.06 31.0%  $                35.23 N/A N/A
6450 2 156-01 6450 2 156-01: CABLE RING SGL VM BK EA B  $             51.57 31.0%  $                35.58 N/A N/A
6450 2 156-02 6450 2 156-02: CABLE RING DUAL BK Q2 PK B  $             32.44 31.0%  $                22.38 N/A N/A
6450 2 156-20 6450 2 156-20: CABLE RING, VERT MGR EA B  $             16.23 31.0%  $                11.20 N/A N/A
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6450 2 157-00 6450 2 157-00: CABLE TROUGH H/B 25 EA B  $             49.98 31.0%  $                34.49 N/A N/A
6450 2 157-10 6450 2 157-10: TOP CABLE TROUGH EA B  $           101.25 31.0%  $                69.86 N/A N/A
6450 2 157-20 6450 2 157-20: BOTTOM CABLE TROUGH EA B  $             74.94 31.0%  $                51.71 N/A N/A
6450 2 158-01 6450 2 158-01: VM SINGLE COVER HIGHBAND EA B  $             51.57 31.0%  $                35.58 N/A N/A
6450 2 158-02 6450 2 158-02: VM DUAL COVER HIGHBAND EA B  $             53.90 31.0%  $                37.19 N/A N/A
6450 2 158-20 6450 2 158-20: COVER, VERTICAL MGMT M EA B  $             53.90 31.0%  $                37.19 N/A N/A
6450 2 176-00 6450 2 176-00: 100PR H/BAND 25 19 RACK EA B  $             52.61 31.0%  $                36.30 N/A N/A
6450 2 177-00 6450 2 177-00: 200PR H/BAND 25 19 RACK EA B  $             61.82 31.0%  $                42.66 N/A N/A
6450 2 178-00 6450 2 178-00: 300PR H/BAND 25 19 RACK EA B  $             61.82 31.0%  $                42.66 N/A N/A
6450 3 033-00 6450 3 033-00: BMF, 19  RK, 18 WAY EA B  $           190.34 31.0%  $              131.33 N/A N/A
6451 2 035-00 6451 2 035-00: PCRD SERIES2 1PR-RJ45 EA B  $             54.73 31.0%  $                37.76 N/A N/A
6451 2 099-30 6451 2 099-30: TCRD HB 10/20 RJ45 - 4PR EA B  $             96.86 31.0%  $                66.83 N/A N/A
6451 2 102-30 6451 2 102-30: PC HB 10/20 4PR-RJ45 X Q2 PK B  $           110.90 31.0%  $                76.52 N/A N/A
6451 2 178-04 6451 2 178-04: HIGHBAND/LSA-S2 ADAPTOR EA B  $             21.61 31.0%  $                14.91 N/A N/A
6451 2 401C-40 6451 2 401C-40: CAT6A 4PR-4PR 4.5M BL EA B  $             67.73 31.0%  $                46.73 N/A N/A
6451 2 699-10 6451 2 699-10: SYS/LD C6A RJ45 10M 568A EA B  $             52.23 31.0%  $                36.04 N/A N/A
6451 2 699-20 6451 2 699-20: SYS/LD C6A RJ45 20M 568A EA B  $             69.98 31.0%  $                48.29 N/A N/A
6451 2 699-30 6451 2 699-30: SYS/LD C6A RJ45 30M 568A EA B  $             85.04 31.0%  $                58.68 N/A N/A
6451 2 699-40 6451 2 699-40: SYS/LD C6A RJ45 40M 568A EA B  $           105.02 31.0%  $                72.46 N/A N/A
6451 2 699-50 6451 2 699-50: SYS/LD C6A RJ45 50M 568A EA B  $           124.46 31.0%  $                85.88 N/A N/A
6451 2 700C-10 6451 2 700C-10: PC HB25 4PR-RJ45 1.2M BL EA B  $             32.44 31.0%  $                22.38 N/A N/A
6451 2 700C-20 6451 2 700C-20: PC HB25 4PR-RJ45 2.1M BL EA B  $             34.25 31.0%  $                23.63 N/A N/A
6451 2 700C-30 6451 2 700C-30: PC HB25 4PR-RJ45 3.0M BL EA B  $             36.06 31.0%  $                24.88 N/A N/A
6451 2 700C-40 6451 2 700C-40: PC HB25 4PR-RJ45 4.5M BL EA B  $             37.84 31.0%  $                26.11 N/A N/A
6451 2 701C-10 6451 2 701C-10: PC HB25 4PR-4PR 1.2M BL EA B  $             34.25 31.0%  $                23.63 N/A N/A
6451 2 701C-20 6451 2 701C-20: PC HB25 4PR-4PR 2.1M BL EA B  $             36.06 31.0%  $                24.88 N/A N/A
6451 2 702-10 6451 2 702-10: PC HB25 TO HB25/ 1PR C6 B EA B  $             27.63 31.0%  $                19.06 N/A N/A
6451 2 702-20 6451 2 702-20: PC HB25 TO HB25/ 1PR C6 B EA B  $             29.19 31.0%  $                20.14 N/A N/A
6451 2 702-40 6451 2 702-40: PC HB25 TO HB25/ 1PR C6 B EA B  $             33.13 31.0%  $                22.86 N/A N/A
6451 2 703C-20 6451 2 703C-20: PC HB25 4PR-4PR 2.1M BL EA B  $             38.46 31.0%  $                26.54 N/A N/A
6451 2 704C-10 6451 2 704C-10: PC HB25 4PR-RJ45 1.2M BL EA B  $             38.46 31.0%  $                26.54 N/A N/A
6451 2 704C-20 6451 2 704C-20: PC HB25 4PR-RJ45 2.1M BL EA B  $             34.06 31.0%  $                23.50 N/A N/A
6451 2 704C-30 6451 2 704C-30: PC HB25 4PR-RJ45 3.0M BL EA B  $             36.06 31.0%  $                24.88 N/A N/A
6451 2 704C-40 6451 2 704C-40: PC HB25 4PR-RJ45 4.5M BL EA B  $             37.84 31.0%  $                26.11 N/A N/A
6451 2 706-10 6451 2 706-10: PC HB25 TO RJ45 568B C6 B EA B  $             29.83 31.0%  $                20.58 N/A N/A
6451 2 706-20 6451 2 706-20: PC HB25 TO RJ45 568B C6 B EA B  $             32.02 31.0%  $                22.09 N/A N/A
6451 2 706-30 6451 2 706-30: PC HB25 TO RJ45 568B C6 B EA B  $             33.56 31.0%  $                23.16 N/A N/A
6451 2 706-40 6451 2 706-40: PC HB25 TO RJ45 568B C6 B EA B  $             37.27 31.0%  $                25.72 N/A N/A
6455 2 022-10 6455 2 022-10: GY 27WAY FRM COVER M EA B  $           324.81 31.0%  $              224.12 N/A N/A
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6455 2 024-01 6455 2 024-01: COVER,GY,FRAME,11WY PLST EA B  $             75.79 31.0%  $                52.30 N/A N/A
6457215-2 KIT CONN SC SM 3.0 METAL EA B  $               4.38 31.00%  $                  3.02 N/A N/A
6457215-4 KIT CONN SC SM 3.0 METAL BP EA B  $               6.06 31.00%  $                  4.18 N/A N/A
6457215-5 KIT CONN SC SM 3.0 METAL BP EA B  $               3.79 31.00%  $                  2.62 N/A N/A
6457240-1 C/A 50/125UM MTRJ PLUG 10FT EA B  $             56.63 31.00%  $                39.07 N/A N/A
6457240-2 C/A 50/125UM MTRJ PLUG 20FT EA B  $             62.00 31.00%  $                42.78 N/A N/A
6457240-3 C/A 50/125UM MTRJ PLUG 30FT EA B  $             67.36 31.00%  $                46.48 N/A N/A
6457240-4 C/A 50/125UM MTRJ PLUG 40FT EA B  $             72.73 31.00%  $                50.18 N/A N/A
6457240-5 C/A 50/125UM MTRJ PLUG 50FT EA B  $             78.09 31.00%  $                53.88 N/A N/A
6457240-6 C/A 50/125UM MTRJ PLUG 60FT EA B  $             83.46 31.00%  $                57.59 N/A N/A
6457240-7 C/A 50/125UM MTRJ PLUG 70FT EA B  $             88.80 31.00%  $                61.27 N/A N/A
6457493-1 BOOT, SC/FC 900UM BLUE EA B  $               0.16 31.00%  $                  0.11 N/A N/A
6457493-3 BOOT, SC/FC 900UM BLACK EA B  $               0.22 31.00%  $                  0.15 N/A N/A
6457493-4 BOOT, SC/FC 900UM RED EA B  $               0.16 31.00%  $                  0.11 N/A N/A
6457493-5 BOOT, SC/FC 900UM YELLOW EA B  $               0.16 31.00%  $                  0.11 N/A N/A
6457493-8 BOOT, SC/FC 900UM BLUE NL EA B  $               0.16 31.00%  $                  0.11 N/A N/A
6457493-9 BOOT, SC/FC 900UM BEIGE NL EA B  $               0.26 31.00%  $                  0.18 N/A N/A
6457911-1 C/A GREEN MTRJ-MTRJ 1M1 EA B  $             42.34 31.00%  $                29.21 N/A N/A
6462 2 016-00 6462 2 016-00: LBL HLDR SIDE MNT Q10 EA B  $             32.44 31.0%  $                22.38 N/A N/A
6462 2 094-00 6462 2 094-00: LABEL HOLDER PRFL 15MM EA B  $             13.73 31.0%  $                  9.47 N/A N/A
6462 2 096-00 6462 2 096-00: LBL STRIP 10PR EA B  $               1.12 31.0%  $                  0.77 N/A N/A
6462 2 097-00 6462 2 097-00: DISCO PLUG 1PR H/BAND Q20 EA B  $               0.86 31.0%  $                  0.59 N/A N/A
6462 2 097-20 6462 2 097-20: DISCO PLUG H/BAND GN Q20 EA B  $               1.04 31.0%  $                  0.72 N/A N/A
6462 2 101-00 6462 2 101-00: ID CAP H/BAND BLUE EA B  $             12.40 31.0%  $                  8.56 N/A N/A
6462 2 101-01 6462 2 101-01: ID CAP H/BAND RED EA B  $             12.81 31.0%  $                  8.84 N/A N/A
6462 2 101-02 6462 2 101-02: ID CAP H/BAND GREEN EA B  $             11.36 31.0%  $                  7.84 N/A N/A
6462 2 408-01 6462 2 408-01: LBL HOLDER HIGHBAND Q12 PK B  $             35.94 31.0%  $                24.80 N/A N/A
6462 3 089-00 6462 3 089-00: JUMPER RING EA B  $               4.17 31.0%  $                  2.88 N/A N/A
6462 3 089-03 6462 3 089-03: JUMPER RING PLASTIC EA B  $               3.94 31.0%  $                  2.72 N/A N/A
6468 2 047-10 6468 2 047-10: EARTH MODULE RED PROFIL EA B  $             21.56 31.0%  $                14.88 N/A N/A
6468 2 056-00 6468 2 056-00: BLK S2 10PR COMMONING BMF EA B  $             34.44 31.0%  $                23.76 N/A N/A
6468 2 060-00 6468 2 060-00: 8-PAIR HIGHBAND BLOCK EA B  $               8.56 31.0%  $                  5.91 N/A N/A
6468 2 061-00 6468 2 061-00: BLK HB10 10PR ROD/BMF EA B  $             11.56 31.0%  $                  7.98 N/A N/A
6468 5 043-10 6468 5 043-10: DISCONNM.2/10-1/0 Q10 PK B  $           108.73 31.0%  $                75.02 N/A N/A
6468 5 060-06 6468 5 060-06: MODULE ULTIM8 8PR DISCO J EA B  $             10.06 31.0%  $                  6.94 N/A N/A
6468 5 061-00 6468 5 061-00: MODULE H/BAND 10 C5 PROF. EA B  $             13.50 31.0%  $                  9.32 N/A N/A
6468 5 070-00 6468 5 070-00: MODULE COPPERTEN DISCO 8P EA B  $             19.15 31.0%  $                13.21 N/A N/A
6468 5 102-00 6468 5 102-00: BLK S2 K110 10PR ROD/ Q10 PK B  $           110.55 31.0%  $                76.28 N/A N/A
6468 5 300-10 6468 5 300-10: MODULE B/BAND W/CMANAGER PK B  $           330.74 31.0%  $              228.21 N/A N/A
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6468 5 600-10 6468 5 600-10: MODULE H/BAND C6   C/MANA PK B  $           330.74 31.0%  $              228.21 N/A N/A
6468 5 700-01 6468 5 700-01:MODULE COPPERTEN 20PR EA B  $             36.36 31.0%  $                25.09 N/A N/A
649123-000 FOSC-OC-3DND1404NN2T-U45 EA B  $        1,298.03 31.0%  $              895.64 N/A N/A
649356-000 OCM1-DMN1404L2-2T-US45 EA B  $        1,461.48 31.0%  $           1,008.42 N/A N/A
6525 1 022-00 6525 1 022-00: BOX CONN 250/5A - 11MM EA B  $             37.44 31.0%  $                25.83 N/A N/A
6527 1 607-24 6527 1 607-24: PATCH PANEL C5E RJ45/IDC/ EA B  $           368.74 31.0%  $              254.43 N/A N/A
6527 1 623-24 6527 1 623-24: PATCH PANEL RJ45/RJ45 THR EA B  $           368.74 31.0%  $              254.43 N/A N/A
6529 1 021-01 6529 1 021-01: TEST CORD DISCONNECT MOD EA B  $             13.60 31.0%  $                  9.38 N/A N/A
6530 1 017-00 6530 1 017-00: CONNECTION BOX 301A EA B  $             29.56 31.0%  $                20.40 N/A N/A
6534 1 001-00 6534 1 001-00: LABEL INSERT 10PR LABEL H EA B  $               0.08 31.0%  $                  0.06 N/A N/A
6535 1 010-00 6535 1 010-00: PROTECTOR MAGAZINE FOR 3 EA B  $             25.40 31.0%  $                17.53 N/A N/A
6535 3 002-00 6535 3 002-00: PROTECTOR 14A/1 EA B  $               4.25 31.0%  $                  2.93 N/A N/A
6536 1 301-00 6536 1 301-00: JACK LJ3/RJ11 WHITE SHUTT EA B  $             14.90 31.0%  $                10.28 N/A N/A
6536444-3 FOMM62.5 MCLL 1.8MTZ MTRJ/ST DPLX 3M EA B  $           129.84 31.00%  $                89.59 N/A N/A
6536444-5 FOMM62.5 MCLL 1.8MTZ MTRJ/ST DPLX 5M EA B  $           133.24 31.00%  $                91.94 N/A N/A
6536445-3 FOMM50 MCLL 1.8MTZ MTRJ/ST DPLX 3M EA B  $           129.84 31.00%  $                89.59 N/A N/A
6536445-5 FOMM62.5 MCLLLEAD 1.8MTZ MTRJ/SCDPLX 5M EA B  $           133.24 31.00%  $                91.94 N/A N/A
6536446-3 FOMM62.5 MCLLLEAD 1.8MTZ MTRJ/SCDPLX 3M EA B  $           129.84 31.00%  $                89.59 N/A N/A
6536446-5 FOMM62.5 MCLLLEAD 1.8MTZ MTRJ/SCDPLX 5M EA B  $           133.24 31.00%  $                91.94 N/A N/A
6536447-3 FOMM50 MCLL LEAD 1,8MTZ MTRJ/SC DPLX 3M EA B  $           129.84 31.00%  $                89.59 N/A N/A
6536447-5 FOMM50 MCLL LEAD 1,8MTZ MTRJ/SC DPLX 5M EA B  $           133.24 31.00%  $                91.94 N/A N/A
6536508-2 FOSM LEAD 1.8MZ LC/PC/TUN-SC/PC/DPX 2M EA B  $             52.02 31.0%  $                35.89 N/A N/A
6536508-3 FOSM LEAD 1.8MZ LC/PC/TUN-SC/PC/DPX 3M EA B  $             63.19 31.00%  $                43.60 N/A N/A
6536509-1 FOMM50 LEAD 1.8MZ LC-SC DPX 1M EA B  $             35.84 31.00%  $                24.73 N/A N/A
6536509-2 FOMM50 LEAD 1.8MZ LC-SC DPX 2M EA B  $             37.46 31.00%  $                25.85 N/A N/A
6536509-3 FOMM50 LEAD 1.8MZ LC-SC DPX 3M EA B  $             39.06 31.00%  $                26.95 N/A N/A
6536509-4 FOMM50 LEAD 1.8MZ LC-SC DPX 4M EA B  $             40.69 31.00%  $                28.08 N/A N/A
6536509-5 FOMM50 LEAD 1.8MZ LC-SC DPX 5M EA B  $             42.31 31.00%  $                29.19 N/A N/A
6536509-6 FOMM50 LEAD 1.8MZ LC-SC DPX 6M EA B  $             43.90 31.00%  $                30.29 N/A N/A
6536509-7 FOMM50 LEAD 1.8MZ LC-SC DPX 7M EA B  $             45.52 31.00%  $                31.41 N/A N/A
6536509-8 FOMM50 LEAD 1.8MZ LC-SC DPX 8M EA B  $             47.11 31.00%  $                32.51 N/A N/A
6536509-9 FOMM50 LEAD 1.8MZ LC-SC DPX 9M EA B  $             48.75 31.00%  $                33.64 N/A N/A
6536510-3 FOMM62.5 LEAD 1.8MZ LC-SC DPX 3M EA B  $             46.09 31.00%  $                31.80 N/A N/A
6536769-3 FOGBIT50 MCLL 1.8MTZ MT-RJ-SC DPL 3M EA B  $           129.84 31.00%  $                89.59 N/A N/A
6536770-3 FOMM 62.5 MCLL 1.8MTZ MT-RJ TO SC DPL 3M EA B  $           129.84 31.00%  $                89.59 N/A N/A
6536811-2 FOGBIT MCLL.MM 62.5 LEAD 1.8MTZ LC-SC 2M EA B  $           128.63 31.00%  $                88.75 N/A N/A
6536811-3 FOGBIT MCLL.MM 62.5 LEAD 1.8MT EA B  $           130.32 31.00%  $                89.92 N/A N/A
6536811-5 FOGBIT MCLL.MM 62.5 LEAD 1.8MTZ LC-SC 5M EA B  $           133.71 31.00%  $                92.26 N/A N/A
6536880-2 FOSM PIGTAIL 0.9S WHITE LC/PC TUNED 2M EA B  $             22.52 31.00%  $                15.54 N/A N/A
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6536967-3 FOMM50 LEAD OM3 1.8MZ LC/DPX-SC/DPX 3M EA B  $             61.61 31.00%  $                42.51 N/A N/A
6536969-1 FOMM50 LEAD OM3 1.8MZ LC-LC DPX 1M EA B  $             54.27 31.00%  $                37.45 N/A N/A
6536969-2 FOMM50 LEAD OM3 1.8MZ LC-LC DPX 2M EA B  $             56.71 31.00%  $                39.13 N/A N/A
6536969-3 FOMM50 LEAD OM3 1.8MZ LC-LC DPX 3M EA B  $             59.19 31.00%  $                40.84 N/A N/A
6536969-4 FOMM50 LEAD OM3 1.8MZ LC-LC DPX 4M EA B  $             61.63 31.00%  $                42.52 N/A N/A
6536969-5 FOMM50 LEAD OM3 1.8MZ LC-LC DPX 5M EA B  $             64.06 31.00%  $                44.20 N/A N/A
6536969-7 FOMM50 LEAD OM3 1.8MZ LC-LC DPX 7M EA B  $             68.96 31.00%  $                47.58 N/A N/A
6536969-8 FOMM50 LEAD OM3 1.8MZ LC-LC DPX 8M EA B  $             71.40 31.00%  $                49.27 N/A N/A
6536969-9 FOMM50 LEAD OM3 1.8MZ LC-LC DPX 9M EA B  $             73.88 31.00%  $                50.98 N/A N/A
6537 1 010-00 6537 1 010-00: JACK RJ-K CL CAT6 UTP UNK EA B  $               9.63 31.0%  $                  6.64 N/A N/A
6538 3 111-03 6538 3 111-03: RJ-HK SINGLE FACEPLATE, 8 EA B  $               1.92 31.0%  $                  1.32 N/A N/A
6538 3 111-04 6538 3 111-04: RJ-HK DUAL FACEPLATE, 85X EA B  $               2.35 31.0%  $                  1.62 N/A N/A
6540 1 130-04 6540 1 130-04:RJK,UTP,C5E,BK1 EA B  $               7.37 31.0%  $                  5.09 N/A N/A
6540 1 154-02 6540 1 154-02:RJK,RJ45,STP EA B  $             12.44 31.0%  $                  8.58 N/A N/A
6540 1 200-01 6540 1 200-01: SOCKET RJ-K CL UTP UNKYD EA B  $               7.90 31.0%  $                  5.45 N/A N/A
6540 1 204-00 6540 1 204-00: SOCKET RJ-K CL UTP RJ11 U EA B  $               9.37 31.0%  $                  6.47 N/A N/A
6540 1 678-06 6540 1 678-06: MINI POD CAT6 6 PORT EA B  $           132.44 31.0%  $                91.38 N/A N/A
6540 1 684-03 6540 1 684-03: MINI POD CAT6 UTP 3 PORT EA B  $             82.44 31.0%  $                56.88 N/A N/A
6540 1 802-00 6540 1 802-00: ADAPTOR 45 DEG. CL SINGLE EA B  $               1.10 31.0%  $                  0.76 N/A N/A
6540 1 808-00 6540 1 808-00: EURO STYLE FACEPLATE SING EA B  $               2.48 31.0%  $                  1.71 N/A N/A
6540 1 810-00 6540 1 810-00: LJ6C ADAPTER EA B  $               0.76 31.0%  $                  0.52 N/A N/A
6540 1 813-00 6540 1 813-00: ADAPTOR LJ6C ANGLED EA B  $               0.94 31.0%  $                  0.65 N/A N/A
6541 1 003-00 6541 1 003-00: ENCL KRONECTION OUTDOOR B EA B  $           122.48 31.0%  $                84.51 N/A N/A
6542 1 003-00 6542 1 003-00: ENCL KRONECTION OUTDOOR B EA B  $           211.09 31.0%  $              145.65 N/A N/A
6-5492231-1 C/A,62.5/125 DUAL ESCON/ESCON EA B  $           204.34 31.00%  $              140.99 N/A N/A
6-553453-2 ADHESIVE,PREP,FLOOR,UC,1CT EA B  $             33.36 31.00%  $                23.02 N/A N/A
6-553534-1 CLIP,SPRING,10/12 AWG EA B  $               0.74 31.00%  $                  0.51 N/A N/A
6-556212-0 CA ASSY,PWR/PWR,5W,53 EA B  $             50.82 31.00%  $                35.07 N/A N/A
6-558817-1 CONN BLK ASSY, 110, PCB, 4 PR EA B  $           963.08 31.00%  $              664.53 N/A N/A
6-558817-3 CONN BLK ASSY,PCB, 4PR EA B  $           963.08 31.00%  $              664.53 N/A N/A
6568416-1 FOMM62.5 LEAD 1.8TZ LC-SC 1M EA B  $             48.04 31.00%  $                33.15 N/A N/A
6568416-3 FOMM62.5 LEAD 1.8TZ LC-SC 3M EA B  $             52.07 31.00%  $                35.93 N/A N/A
6568416-5 FOMM62.5 LEAD 1.8TZ LC-SC 5M EA B  $             56.11 31.00%  $                38.72 N/A N/A
6577 1 011-04 6577 1 011-04: LSA-PLUS WAND-VT-4RHG EA B  $           318.91 31.0%  $              220.05 N/A N/A
6577 2 812-02 6577 2 812-02: PROFILR. 95/46-574-200DA EA B  $           155.69 31.0%  $              107.43 N/A N/A
6577 2 860-00 6577 2 860-00: PROFILHALTER 95/86-KPL EA B  $             41.00 31.0%  $                28.29 N/A N/A
6585 2 002-00 6585 2 002-00: BLK S2 5PR EA B  $               6.44 31.0%  $                  4.44 N/A N/A
6586 1 001-00 6586 1 001-00: BLOCK S3 50 PAIR EA B  $             47.86 31.0%  $                33.02 N/A N/A
6586 3 004-00 6586 3 004-00: ACC S2 50PR CLEAR DUST CO EA B  $             10.81 31.0%  $                  7.46 N/A N/A
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6588077-1 C/A LAUNCH LEAD MTRJ TO ST 100 EA B  $           308.93 31.00%  $              213.16 N/A N/A
6588077-2 C/A LAUNCH LEAD MTRJ TO ST 100 EA B  $           308.93 31.00%  $              213.16 N/A N/A
6588078-1 C/A LAUNCH LEAD MTRJ TO ST 100 EA B  $           308.93 31.00%  $              213.16 N/A N/A
6588078-2 C/A LAUNCH LEAD MTRJ TO ST 100 EA B  $           308.93 31.00%  $              213.16 N/A N/A
6588079-1 LL,OTDR,62.5,MTRJ-SC EA B  $           308.93 31.00%  $              213.16 N/A N/A
6588079-2 LL,OTDR,62.5,MTRJ-SC EA B  $           308.93 31.00%  $              213.16 N/A N/A
6588080-1 C/A LAUNCH LEAD MTRJ TO SC 100 EA B  $           308.93 31.00%  $              213.16 N/A N/A
6588080-2 C/A LAUNCH LEAD MTRJ TO SC 100 EA B  $           308.93 31.00%  $              213.16 N/A N/A
6588189-1 HEAT SHRINK CRIMP EYELET 2.4MM EA B  $               0.56 31.00%  $                  0.39 N/A N/A
6588189-2 HEAT SHRINK CRIMP EYELET 2.4MM EA B  $               0.56 31.00%  $                  0.39 N/A N/A
6588291-2 Kit, Connector, LightCrimp Plu EA B  $             14.40 31.00%  $                  9.94 N/A N/A
6588292-2 Kit, Connector, LightCrimp Plu EA B  $             28.81 31.00%  $                19.88 N/A N/A
6588568-1 PIGTAIL ASSY SM MTRJ JACK SECU EA B  $           100.38 31.00%  $                69.26 N/A N/A
6588568-2 PIGTAIL ASSY SM MTRJ JACK SECU EA B  $           101.77 31.00%  $                70.22 N/A N/A
6588568-3 PIGTAIL ASSY SM MTRJ JACK SECU EA B  $           103.15 31.00%  $                71.17 N/A N/A
6588569-1 PIGTAIL ASSY SM MTRJ JACK SECU EA B  $           100.38 31.00%  $                69.26 N/A N/A
6588569-2 PIGTAIL ASSY SM MTRJ JACK SECU EA B  $           101.77 31.00%  $                70.22 N/A N/A
6588569-3 PIGTAIL ASSY SM MTRJ JACK SECU EA B  $           103.15 31.00%  $                71.17 N/A N/A
6588570-1 PT,MTRJ JACK,SM,250UM EA B  $           100.38 31.00%  $                69.26 N/A N/A
6588570-2 PT,MTRJ JACK,SM,250UM EA B  $           101.77 31.00%  $                70.22 N/A N/A
6588570-3 PT,MTRJ JACK,SM,250UM EA B  $           103.15 31.00%  $                71.17 N/A N/A
6588571-1 PIGTAIL ASSY SM MTRJ JACK SECU EA B  $           100.38 31.00%  $                69.26 N/A N/A
6588571-2 PIGTAIL ASSY SM MTRJ JACK SECU EA B  $           101.77 31.00%  $                70.22 N/A N/A
6588571-3 PIGTAIL ASSY SM MTRJ JACK SECU EA B  $           103.15 31.00%  $                71.17 N/A N/A
6588572-1 C/A, MT-RJ TO MTRJ XG FIBER EA B  $             40.58 31.00%  $                28.00 N/A N/A
6588572-2 C/A, MT-RJ TO MTRJ XG FIBER EA B  $             43.38 31.00%  $                29.93 N/A N/A
6588572-3 C/A, MT-RJ TO MTRJ XG FIBER EA B  $             46.15 31.00%  $                31.84 N/A N/A
6588572-4 C/A, MT-RJ TO MTRJ XG FIBER EA B  $             48.94 31.00%  $                33.77 N/A N/A
6588572-5 C/A, MT-RJ TO MTRJ XG FIBER EA B  $             51.71 31.00%  $                35.68 N/A N/A
6588572-6 C/A, MT-RJ TO MTRJ XG FIBER EA B  $             54.48 31.00%  $                37.59 N/A N/A
6588572-8 C/A, MT-RJ TO MTRJ XG FIBER EA B  $             60.07 31.00%  $                41.45 N/A N/A
6588573-1 C/A, MT-RJ TO SC DUPLEX  XG FI EA B  $             40.58 31.00%  $                28.00 N/A N/A
6588573-2 C/A, MT-RJ TO SC DUPLEX  XG FI EA B  $             43.38 31.00%  $                29.93 N/A N/A
6588573-3 C/A, MT-RJ TO SC DUPLEX  XG FI EA B  $             46.15 31.00%  $                31.84 N/A N/A
6588573-4 C/A, MT-RJ TO SC DUPLEX  XG FI EA B  $             48.94 31.00%  $                33.77 N/A N/A
6588573-5 C/A, MT-RJ TO SC DUPLEX  XG FI EA B  $             51.71 31.00%  $                35.68 N/A N/A
6588573-8 C/A, MT-RJ TO SC DUPLEX  XG FI EA B  $             60.07 31.00%  $                41.45 N/A N/A
6588573-9 C/A, MT-RJ TO SC DUPLEX  XG FI EA B  $             62.84 31.00%  $                43.36 N/A N/A
6588612-1 BOOT, BUFFER LC/SC/FC BEIGE EA B  $               0.22 31.00%  $                  0.15 N/A N/A
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6588612-2 BOOT, BUFFER LC/SC/FC BLUE EA B  $               0.22 31.00%  $                  0.15 N/A N/A
6588612-3 BOOT, BUFFER LC/SC/FC GREEN EA B  $               0.22 31.00%  $                  0.15 N/A N/A
6588612-4 BOOT, BUFFER LC/SC/FC RED EA B  $               0.22 31.00%  $                  0.15 N/A N/A
6588612-5 BOOT, BUFFER LC/SC/FC BLACK EA B  $               0.22 31.00%  $                  0.15 N/A N/A
6588612-6 BOOT, BUFFER LC/SC/FC WHITE EA B  $               0.22 31.00%  $                  0.15 N/A N/A
6588612-7 BOOT, BUFFER LC/SC/FC GRAY EA B  $               0.22 31.00%  $                  0.15 N/A N/A
6588612-8 BOOT, BUFFER LC/SC/FC AQUA EA B  $               0.22 31.00%  $                  0.15 N/A N/A
6588644-1 C/A 1.8MM RIS SC-SC DUP 1M EA B  $             40.38 31.00%  $                27.86 N/A N/A
6588644-2 C/A 1.8MM RIS SC-SC DUP 2M EA B  $             42.84 31.00%  $                29.56 N/A N/A
6588644-3 C/A 1.8MM RIS SC-SC DUP 3M EA B  $             45.33 31.00%  $                31.28 N/A N/A
6588644-4 C/A 1.8MM RIS SC-SC DUP 3M EA B  $             47.81 31.00%  $                32.99 N/A N/A
6588644-5 C/A 1.8MM RIS SC-SC DUP 5M EA B  $             50.29 31.00%  $                34.70 N/A N/A
6588644-6 C/A 1.8MM RIS SC-SC DUP 6M EA B  $             55.79 31.00%  $                38.50 N/A N/A
6588644-7 C/A 1.8MM RIS SC-SC DUP 7M EA B  $             58.40 31.00%  $                40.30 N/A N/A
6588644-8 C/A 1.8MM RIS SC-SC DUP 8M EA B  $             61.04 31.00%  $                42.12 N/A N/A
6588713-1 C/A MTRJ W/PINS TO W/O PINS 1M EA B  $             51.06 31.00%  $                35.23 N/A N/A
6588713-2 C/A MTRJ W/PINS TO W/O PINS 2M EA B  $             53.17 31.00%  $                36.69 N/A N/A
6588713-3 C/A MTRJ W/PINS TO W/O PINS 3M EA B  $             55.31 31.00%  $                38.16 N/A N/A
6588713-4 CA,62.5,MTRJ-MTRJ EA B  $             57.46 31.00%  $                39.65 N/A N/A
6588713-5 C/A MTRJ W/PINS TO W/O PINS 5M EA B  $             59.61 31.00%  $                41.13 N/A N/A
6588715-1 KIT,CONN,SC,MM,1.6-2.0 EA B  $               4.44 31.00%  $                  3.06 N/A N/A
6588715-2 KIT,CONN,SC,MM,1.6-2.0BP EA B  $               3.19 31.00%  $                  2.20 N/A N/A
6588715-3 KIT,CONN,SC,MM,1.6-2.4 EA B  $               4.77 31.00%  $                  3.29 N/A N/A
6588715-4 KIT,CONN,SC,MM,1.6-2.4,BP EA B  $               3.35 31.00%  $                  2.31 N/A N/A
6588715-5 KIT,CONN,SC,MM,1.6-2.4,BP EA B  $               2.96 31.00%  $                  2.04 N/A N/A
6588719-1 C/A MTRJ-LC DUP OFNR XG EA B  $             57.23 31.00%  $                39.49 N/A N/A
6588719-2 C/A MTRJ-LC DUP OFNR XG EA B  $             60.00 31.00%  $                41.40 N/A N/A
6588719-3 C/A MTRJ-LC DUP OFNR XG EA B  $             62.79 31.00%  $                43.33 N/A N/A
6588719-4 C/A MTRJ-LC DUP OFNR XG EA B  $             65.56 31.00%  $                45.24 N/A N/A
6588719-5 C/A MTRJ-LC DUP OFNR XG EA B  $             68.34 31.00%  $                47.15 N/A N/A
6588719-6 C/A MTRJ-LC DUP OFNR XG EA B  $             71.13 31.00%  $                49.08 N/A N/A
6588719-7 C/A MTRJ-LC DUP OFNR XG EA B  $             76.69 31.00%  $                52.92 N/A N/A
6588719-9 C/A MTRJ-LC DUP OFNR XG EA B  $             79.48 31.00%  $                54.84 N/A N/A
6588830-1 C/A,F/O,62.5, TWIN Z MTRJ GRN EA B  $             58.42 31.00%  $                40.31 N/A N/A
6588830-2 C/A,F/O,62.5, TWIN Z MTRJ GRN EA B  $             65.32 31.00%  $                45.07 N/A N/A
6588830-3 C/A,F/O,62.5, TWIN Z MTRJ GRN EA B  $             76.80 31.00%  $                52.99 N/A N/A
6588830-4 C/A,F/O,62.5, TWIN Z MTRJ GRN EA B  $             92.90 31.00%  $                64.10 N/A N/A
6588830-5 C/A,F/O,62.5, TWIN Z MTRJ GRN EA B  $             60.71 31.00%  $                41.89 N/A N/A
6588830-6 C/A,F/O,62.5, TWIN Z MTRJ GRN EA B  $             65.32 31.00%  $                45.07 N/A N/A
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6588849-1 C/A,FO,50/125, PLUG ASSY, 1M EA B  $             27.61 31.00%  $                19.05 N/A N/A
6588849-2 C/A,FO,50/125, PLUG ASSY, 2M EA B  $             29.02 31.00%  $                20.02 N/A N/A
6588849-3 C/A,FO,50/125, PLUG ASSY, 3M EA B  $             30.42 31.00%  $                20.99 N/A N/A
6588878-1 MTRJ SEC JACK KIT 6PCK 62.5/125 EA B  $           376.25 31.00%  $              259.61 N/A N/A
6588878-2 MTRJ SEC JACK KIT 6PCK 62.5/125 EA B  $           376.25 31.00%  $              259.61 N/A N/A
6588878-3 MTRJ SEC JACK KIT 6PCK 62.5/125 EA B  $           376.25 31.00%  $              259.61 N/A N/A
6588878-4 MTRJ SEC JACK KIT 6PCK 62.5/125 EA B  $           376.25 31.00%  $              259.61 N/A N/A
6588878-5 MTRJ SEC JACK KIT 6PCK 62.5/125 EA B  $           395.48 31.00%  $              272.88 N/A N/A
6588878-6 MTRJ SEC JACK KIT 6PCK 62.5/125 EA B  $           395.48 31.00%  $              272.88 N/A N/A
6588878-7 MTRJ SEC JACK KIT 6PCK 62.5/12 EA B  $           395.48 31.00%  $              272.88 N/A N/A
6588878-8 MTRJ SEC JACK KIT 6PCK 62.5/12 EA B  $           395.48 31.00%  $              272.88 N/A N/A
6588878-9 MTRJ SEC JACK KIT 6PCK 62.5/12 EA B  $           395.48 31.00%  $              272.88 N/A N/A
6588879-1 MTRJ SEC JACK KIT 6PCK 50/125 EA B  $           376.25 31.00%  $              259.61 N/A N/A
6588879-2 MTRJ SEC JACK KIT 6PCK 50/125 EA B  $           376.25 31.00%  $              259.61 N/A N/A
6588879-3 MTRJ SEC JACK KIT 6PCK 50/125 EA B  $           376.25 31.00%  $              259.61 N/A N/A
6588879-4 MTRJ SEC JACK KIT 6PCK 50/125 EA B  $           376.25 31.00%  $              259.61 N/A N/A
6588879-5 MTRJ SEC JACK KIT 6PCK 50/125 EA B  $           395.48 31.00%  $              272.88 N/A N/A
6588879-6 MTRJ SEC JACK KIT 6PCK 50/125 EA B  $           395.48 31.00%  $              272.88 N/A N/A
6588879-7 MTRJ SEC JACK KIT 6PCK 50/125 EA B  $           395.48 31.00%  $              272.88 N/A N/A
6588879-8 MTRJ SEC JACK KIT 6PCK 50/125 EA B  $           395.48 31.00%  $              272.88 N/A N/A
6588879-9 MTRJ SEC JACK KIT 6PCK 50/125 EA B  $           395.48 31.00%  $              272.88 N/A N/A
6588880-1 MTRJ MODULE KIT 6PCK EA B  $           316.10 31.00%  $              218.11 N/A N/A
6588880-2 MTRJ MODULE KIT 6PCK EA B  $           316.10 31.00%  $              218.11 N/A N/A
6588880-3 MTRJ MODULE KIT 6PCK EA B  $           316.10 31.00%  $              218.11 N/A N/A
659313-000 FOSC400-D5-36-4-BNV EA B  $           659.05 31.0%  $              454.74 N/A N/A
6619 2 046-00 6619 2 046-00: ROD MOUNT SPACER 2,5MM EA B  $               0.30 31.0%  $                  0.21 N/A N/A
6619 2 046-01 6619 2 046-01: ROD MOUNT SPACER 5,0MM EA B  $               0.32 31.0%  $                  0.22 N/A N/A
6624 2 061-01 6624 2 061-01: ANSCHLUSSKAB. 2/2-2S-1M EA B  $             38.34 31.0%  $                26.45 N/A N/A
6624 2 081-02 6624 2 081-02: LSA-KABEL 2/2, 2POL/2M EA B  $             30.92 31.0%  $                21.33 N/A N/A
6624 2 081-03 6624 2 081-03: LSA-KABEL 2/2, 2POL/3M EA B  $             39.25 31.0%  $                27.08 N/A N/A
6624 2 081-04 6624 2 081-04: LSA-KABEL 2/2, 2POL/4M EA B  $             39.06 31.0%  $                26.95 N/A N/A
6630 1 009-01 6630 1 009-01: LBL HLDR ROD 8PR EA B  $             18.10 31.0%  $                12.49 N/A N/A
6630 1 151-02 6630 1 151-02: JACK/FCPLT/SURFACE MNT AS EA B  $             24.94 31.0%  $                17.21 N/A N/A
6630 1 162-02 6630 1 162-02: JACK/SURFACE MNT ASY RJ45 EA B  $             18.35 31.0%  $                12.66 N/A N/A
6630 1 190-00 6630 1 190-00: KRONECTION BOX EA B  $             27.50 31.0%  $                18.98 N/A N/A
6630 2 004-05 6630 2 004-05: LBL HLDR 10PR EA B  $               3.08 31.0%  $                  2.13 N/A N/A
6630 2 005-04 6630 2 005-04: KRONE\ 110 TOOL FOR 814 EA B  $           105.05 31.0%  $                72.48 N/A N/A
6630 3 028-00 6630 3 028-00: GROUND LUG, DOUBLE EA B  $             14.92 31.0%  $                10.29 N/A N/A
6631 1 201-00 6631 1 201-00: BLK S2 10PR 2 CIRCUIT ADS EA B  $           178.59 31.0%  $              123.23 N/A N/A
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6631 2 003-00 6631 2 003-00: LBL HLDR HINGED 25PR FT EA B  $               1.94 31.0%  $                  1.34 N/A N/A
6631 2 103-20 6631 2 103-20: LABELS, MUX OPTION KIT EA B  $             27.98 31.0%  $                19.31 N/A N/A
6631 2 111-01 6631 2 111-01: ID TABS, NUMBER 1, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 111-02 6631 2 111-02: ID TABS, NUMBER 1, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 111-03 6631 2 111-03: ID TABS, NUMBER 1, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 111-04 6631 2 111-04: ID TABS, NUMBER 1, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 111-05 6631 2 111-05: ID TABS, NUMBER 1, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 111-06 6631 2 111-06: ID TABS, NUMBER 1, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 111-07 6631 2 111-07: ID TABS, NUMBER 1, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 111-08 6631 2 111-08: ID TABS, NUMBER 1, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 111-09 6631 2 111-09: ID TABS, NUMBER 1, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 111-10 6631 2 111-10: ID TABS, NUMBER 1, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 111-24 6631 2 111-24: ID TABS, NUMBER 1, PACK O PK B  $               4.13 31.0%  $                  2.85 N/A N/A
6631 2 112-01 6631 2 112-01: ID TABS, NUMBER 2, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 112-02 6631 2 112-02: ID TABS, NUMBER 2, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 112-03 6631 2 112-03: ID TABS, NUMBER 2, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 112-04 6631 2 112-04: ID TABS, NUMBER 2, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 112-05 6631 2 112-05: ID TABS, NUMBER 2, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 112-06 6631 2 112-06: ID TABS, NUMBER 2, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 112-07 6631 2 112-07: ID TABS, NUMBER 2, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 112-08 6631 2 112-08: ID TABS, NUMBER 2, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 112-09 6631 2 112-09: ID TABS, NUMBER 2, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 112-10 6631 2 112-10: ID TABS, NUMBER 2, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 113-01 6631 2 113-01: ID TABS, NUMBER 3, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 113-03 6631 2 113-03: ID TABS, NUMBER 3, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 113-04 6631 2 113-04: ID TABS, NUMBER 3, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 113-05 6631 2 113-05: ID TABS, NUMBER 3, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 113-06 6631 2 113-06: ID TABS, NUMBER 3, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 113-07 6631 2 113-07: ID TABS, NUMBER 3, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 113-08 6631 2 113-08: ID TABS, NUMBER 3, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 113-09 6631 2 113-09: ID TABS, NUMBER 3, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 113-10 6631 2 113-10: ID TABS, NUMBER 3, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 114-01 6631 2 114-01: ID TABS, NUMBER 4, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 114-02 6631 2 114-02: ID TABS, NUMBER 4, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 114-03 6631 2 114-03: ID TABS, NUMBER 4, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 114-04 6631 2 114-04: ID TABS, NUMBER 4, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 114-05 6631 2 114-05: ID TABS, NUMBER 4, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 114-06 6631 2 114-06: ID TABS, NUMBER 4, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 114-07 6631 2 114-07: ID TABS, NUMBER 4, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
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6631 2 114-08 6631 2 114-08: ID TABS, NUMBER 4, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 114-09 6631 2 114-09: ID TABS, NUMBER 4, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 114-10 6631 2 114-10: ID TABS, NUMBER 4, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 115-01 6631 2 115-01: ID TABS, NUMBER 5, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 115-02 6631 2 115-02: ID TABS, NUMBER 5, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 115-04 6631 2 115-04: ID TABS, NUMBER 5, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 115-05 6631 2 115-05: ID TABS, NUMBER 5, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 115-06 6631 2 115-06: ID TABS, NUMBER 5, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 115-07 6631 2 115-07: ID TABS, NUMBER 5, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 115-08 6631 2 115-08: ID TABS, NUMBER 5, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 115-09 6631 2 115-09: ID TABS, NUMBER 5, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 115-10 6631 2 115-10: ID TABS, NUMBER 5, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 116-01 6631 2 116-01: ID TABS, NUMBER 6, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 116-04 6631 2 116-04: ID TABS, NUMBER 6, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 116-05 6631 2 116-05: ID TABS, NUMBER 6, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 116-06 6631 2 116-06: ID TABS, NUMBER 6, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 116-07 6631 2 116-07: ID TABS, NUMBER 6, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 116-09 6631 2 116-09: ID TABS, NUMBER 6, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 116-10 6631 2 116-10: ID TABS, NUMBER 6, PA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 125-01 6631 2 125-01: ID TAB NUMBERED 1-6 WT PK B  $               1.68 31.0%  $                  1.16 N/A N/A
6631 2 125-02 6631 2 125-02: ID TAB NUMBERED 1-6 IV PK B  $               1.68 31.0%  $                  1.16 N/A N/A
6631 2 125-03 6631 2 125-03: ID TAB NUMBERED 1-6 GY PK B  $               1.68 31.0%  $                  1.16 N/A N/A
6631 2 125-04 6631 2 125-04: ID TAB NUMBERED 1-6 BK PK B  $               1.68 31.0%  $                  1.16 N/A N/A
6631 2 125-05 6631 2 125-05: ID TAB NUMBERED 1-6 RD PK B  $               1.68 31.0%  $                  1.16 N/A N/A
6631 2 125-06 6631 2 125-06: ID TAB NUMBERED 1-6 BL PK B  $               1.68 31.0%  $                  1.16 N/A N/A
6631 2 125-07 6631 2 125-07: ID TAB NUMBERED 1-6 GN PK B  $               1.68 31.0%  $                  1.16 N/A N/A
6631 2 125-08 6631 2 125-08: ID TAB NUMBERED 1-6 YL PK B  $               1.68 31.0%  $                  1.16 N/A N/A
6631 2 125-09 6631 2 125-09: ID TAB NUMBERED 1-6 VT PK B  $               1.68 31.0%  $                  1.16 N/A N/A
6631 2 125-10 6631 2 125-10: ID TAB NUMBERED 1-6 OR PK B  $               1.68 31.0%  $                  1.16 N/A N/A
6631 2 126-04 6631 2 126-04: ICON/ST LBL KIT/FASCIA PN EA B  $               1.68 31.0%  $                  1.16 N/A N/A
6631 2 127-01 6631 2 127-01: ID TAB NUMBERED 7-12 WT PK B  $               1.68 31.0%  $                  1.16 N/A N/A
6631 2 127-02 6631 2 127-02: ID TAB NUMB 7-12 IV Q6 PK B  $               1.68 31.0%  $                  1.16 N/A N/A
6631 2 127-03 6631 2 127-03: ID TAB NUMBERED 7-12 GY PK B  $               1.68 31.0%  $                  1.16 N/A N/A
6631 2 127-04 6631 2 127-04: ID TAB NUMBERED 7-12 BK PK B  $               1.68 31.0%  $                  1.16 N/A N/A
6631 2 127-05 6631 2 127-05: ID TAB NUMBER  7-12 RD Q6 PK B  $               1.68 31.0%  $                  1.16 N/A N/A
6631 2 127-06 6631 2 127-06: ID TAB NUMBER  7-12 Q6 PK B  $               1.68 31.0%  $                  1.16 N/A N/A
6631 2 127-07 6631 2 127-07: ID TAB NUMBER  7-12 GN Q6 PK B  $               1.68 31.0%  $                  1.16 N/A N/A
6631 2 127-08 6631 2 127-08: ID TAB NUMBERED 7-12 YL PK B  $               1.68 31.0%  $                  1.16 N/A N/A
6631 2 127-09 6631 2 127-09: ID TAB NUMBER  7-12 VT Q6 PK B  $               1.68 31.0%  $                  1.16 N/A N/A
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6631 2 127-10 6631 2 127-10: ID TAB NUMBERED 7-12 OR PK B  $               1.68 31.0%  $                  1.16 N/A N/A
6631 2 127-22 6631 2 127-22: ID TAB NUMBER  7-12 EI Q6 PK B  $               1.68 31.0%  $                  1.16 N/A N/A
6631 2 135-00 6631 2 135-00: BLK FT 25PR CODED 25PR EA B  $             18.13 31.0%  $                12.51 N/A N/A
6631 2 135-05 6631 2 135-05: BLK FT 25PR COLOR CODED 4 EA B  $             18.13 31.0%  $                12.51 N/A N/A
6631 2 135-06 6631 2 135-06: BLK FT 25PR COLOR CODED 5 EA B  $             18.13 31.0%  $                12.51 N/A N/A
6631 2 149-01 6631 2 149-01: ID TABS. IDIGITAL/BLA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 149-02 6631 2 149-02: ID TABS, IDIGITAL/BLA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 149-03 6631 2 149-03: ID TABS, IDIGITAL/BLA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 149-04 6631 2 149-04: ID TABS, IDIGITAL/BLA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 149-05 6631 2 149-05: ID TABS, IDIGITAL/BLA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 149-06 6631 2 149-06: ID TABS. IDIGITAL/BLA Q25 PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 149-07 6631 2 149-07: ID TABS, W/LAN ICON GREEN PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 149-08 6631 2 149-08: ID TABS, IDIGITAL/BLANKI, PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 2 149-10 6631 2 149-10: ID TABS: DIGITAL/BLANK OR PK B  $               4.15 31.0%  $                  2.86 N/A N/A
6631 3 046-03 6631 3 046-03: 4-PORT PATCH PLUS LBL SHT EA B  $               4.69 31.0%  $                  3.24 N/A N/A
6631 3 046-04 6631 3 046-04: 4-PORT PATCH PLUS LBL SHT EA B  $               4.69 31.0%  $                  3.24 N/A N/A
6631 3 046-08 6631 3 046-08: LBL SHT PP 4PORT GROUPS EA B  $               4.69 31.0%  $                  3.24 N/A N/A
6631 3 064-00 6631 3 064-00: 6-PORT PATCH PLUS LBL SHT EA B  $               4.69 31.0%  $                  3.24 N/A N/A
6631 3 064-02 6631 3 064-02: 6-PORT PATCH PLUS LBL SHT EA B  $               7.65 31.0%  $                  5.28 N/A N/A
6631 3 064-03 6631 3 064-03: 6-PORT PATCH PLUS LBL SHT EA B  $               7.65 31.0%  $                  5.28 N/A N/A
6631 3 064-04 6631 3 064-04: 6-PORT PATCH PLUS LBL SHT EA B  $               4.69 31.0%  $                  3.24 N/A N/A
6631 3 064-05 6631 3 064-05: 6-PORT PATCH PLUS LBL SHT EA B  $               4.69 31.0%  $                  3.24 N/A N/A
6631 3 064-06 6631 3 064-06: 6-PORT PATCH PLUS LBL SHT EA B  $               4.69 31.0%  $                  3.24 N/A N/A
6631 3 064-07 6631 3 064-07: 6-PORT PATCH PLUS RED LBL EA B  $               4.69 31.0%  $                  3.24 N/A N/A
6631 3 064-08 6631 3 064-08: LBL SHT PP 6PORT GROUPS EA B  $               6.06 31.0%  $                  4.18 N/A N/A
6631 3 100-02 6631 3 100-02: LBL SHT 8PR HINGED/UPRIGH EA B  $             29.33 31.0%  $                20.24 N/A N/A
6631 3 100-03 6631 3 100-03: LBL SHT 10PR HINGED/UPRIG EA B  $             29.33 31.0%  $                20.24 N/A N/A
6631 3 100-04 6631 3 100-04: PAPER LABEL SHEET 85 ROD EA B  $             34.17 31.0%  $                23.58 N/A N/A
6631 3 100-22 6631 3 100-22: LBL SHT HINGED 25PR FT GY EA B  $               8.44 31.0%  $                  5.82 N/A N/A
6631 3 100-23 6631 3 100-23: LBL SHT HINGED 25PR FT YL EA B  $               8.44 31.0%  $                  5.82 N/A N/A
6631 3 100-26 6631 3 100-26: LBL SHT HINGED 25PR FT BL EA B  $               2.02 31.0%  $                  1.39 N/A N/A
6631 3 100-27 6631 3 100-27: LBL SHT HINGED 25PR FT OR EA B  $               8.90 31.0%  $                  6.14 N/A N/A
6631 3 100-28 6631 3 100-28: LBL SHT HINGED 25PR FT VT EA B  $               8.90 31.0%  $                  6.14 N/A N/A
6631 3 100-29 6631 3 100-29: LBL SHT HINGED 25PR FT BL EA B  $               8.90 31.0%  $                  6.14 N/A N/A
6631 3 100-30 6631 3 100-30: LBL SHT HINGED 25PR FT GN EA B  $               8.90 31.0%  $                  6.14 N/A N/A
6631 3 102-01/09 6631 3 102-01/09: LBL SHT 10PR STRIP OR/ EA B  $             16.08 31.0%  $                11.10 N/A N/A
6631 3 102-02/03 6631 3 102-02/03: LABEL SHT 10PR STRIP G EA B  $             16.08 31.0%  $                11.10 N/A N/A
6631 3 102-04/06 6631 3 102-04/06: LABEL SHT 10PR STRIP W EA B  $             16.08 31.0%  $                11.10 N/A N/A
6631 3 102-06/08 6631 3 102-06/08: LABEL SHT 10PR STRIP Y EA B  $             16.08 31.0%  $                11.10 N/A N/A
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6631 3 105-00 6631 3 105-00: LBL SHT 10 PR HINGED/UPRI EA B  $             19.56 31.0%  $                13.50 N/A N/A
6631 3 105-01 6631 3 105-01: LBL SHT 10PR HINGED/UPRIG EA B  $             19.56 31.0%  $                13.50 N/A N/A
6631 3 105-02 6631 3 105-02: LBL SHT 10PR HINGED/UPRIG EA B  $             19.56 31.0%  $                13.50 N/A N/A
6631 3 105-03 6631 3 105-03: LBL SHT 10PR HINGED/UPRIG EA B  $             19.56 31.0%  $                13.50 N/A N/A
6631 3 105-04 6631 3 105-04: LBL SHT 10PR HINGED/UPRIG EA B  $             19.56 31.0%  $                13.50 N/A N/A
6631 3 105-08 6631 3 105-08: LBL SHT 10PR HINGED WH EA B  $             19.56 31.0%  $                13.50 N/A N/A
6631 3 106-02 6631 3 106-02: LBL SHT 10PR HLDR VT EA B  $             12.35 31.0%  $                  8.52 N/A N/A
6631 3 106-04 6631 3 106-04: LBL SHT 10PR HLDR BL EA B  $             12.35 31.0%  $                  8.52 N/A N/A
6631 3 106-08 6631 3 106-08: LBL SHT 10PR HLDR WT EA B  $             12.35 31.0%  $                  8.52 N/A N/A
6635 1 140-27 6635 1 140-27: BLK S2 28-2PR CHANNELS W/ EA B  $           763.14 31.0%  $              526.57 N/A N/A
6635 1 140-29 6635 1 140-29: BLK S2 28-2PR CHANNELS W/ EA B  $           763.14 31.0%  $              526.57 N/A N/A
6635 1 140-30/50 6635 1 140-30/50: BLK S2 28-2PR CHANNELS EA B  $           699.22 31.0%  $              482.46 N/A N/A
6635 1 210-08 6635 1 210-08: BLK S2 8PR PRE-TERM 160PR EA B  $           574.63 31.0%  $              396.49 N/A N/A
6635 1 220-03 6635 1 220-03: BLK S2 8PR PRE-TERM 168PR EA B  $           666.70 31.0%  $              460.02 N/A N/A
6635 1 651-04/15 6635 1 651-04/15: BLK ADSL 24-PORT R/W M EA B  $           333.81 31.0%  $              230.33 N/A N/A
6635 1 653-04/15 6635 1 653-04/15: BLK ADSL 24-PORT DS1 4 EA B  $           418.81 31.0%  $              288.98 N/A N/A
6635 2 002-04 6635 2 002-04: CUSTOM 24 PR AMP FEMASSY EA B  $             16.35 31.0%  $                11.28 N/A N/A
6635 2 002-07 6635 2 002-07: 50PN MANUFACTUREDAL SHORT EA B  $             15.56 31.0%  $                10.74 N/A N/A
6635 3 036-00 6635 3 036-00: VELCRO LOCK EA B  $               5.81 31.0%  $                  4.01 N/A N/A
6636 1 210-00 6636 1 210-00: BLK S2 8PR-160PR KIT BMF EA B  $           267.05 31.0%  $              184.26 N/A N/A
6636 1 510-06 6636 1 510-06: BLK U8 C6T 160PR KIT BMF EA B  $           253.99 31.0%  $              175.25 N/A N/A
6636 1 518-06 6636 1 518-06: BLK U8 C6T 168PR KIT BMF EA B  $           268.37 31.0%  $              185.18 N/A N/A
6636 1 590-46 6636 1 590-46: 100 PR FIELD ASSY KIT HIG EA B  $           144.49 31.0%  $                99.70 N/A N/A
6636 1 596-06 6636 1 596-06: BLK U8 C6T 96PR KIT W/GY EA B  $           138.63 31.0%  $                95.65 N/A N/A
6636 1 596-46 6636 1 596-46: BLK U8 C6T 96 PR W/BK EA B  $           138.63 31.0%  $                95.65 N/A N/A
6636 1 598-06 6636 1 598-06: BLK CU10 80 PR KIT W/GY U EA B  $           206.24 31.0%  $              142.31 N/A N/A
6637 1 005-10/10 6637 1 005-10/10: BLK 50PR S2 ADSL SWITC EA B  $           307.58 31.0%  $              212.23 N/A N/A
6637 1 005-10/25 6637 1 005-10/25: BLK 50PR S2 ADSL SWITC EA B  $           354.87 31.0%  $              244.86 N/A N/A
6637 1 005-10/50 6637 1 005-10/50: BLK 50PR S2 ADSL SWITC EA B  $           433.56 31.0%  $              299.16 N/A N/A
6637 1 005-25/10 6637 1 005-25/10: BLK 25PR S2 ADSL SWITC EA B  $           237.05 31.0%  $              163.56 N/A N/A
6637 1 005-25/50 6637 1 005-25/50: BLK 25PR S2 ADSL SWITC EA B  $           287.14 31.0%  $              198.13 N/A N/A
6637 1 105-00/10 6637 1 105-00/10: BLK 100PR S2 ADSL DISC EA B  $           483.35 31.0%  $              333.51 N/A N/A
6637 1 105-00/25 6637 1 105-00/25: BLK 100PR S2 ADSL DISC EA B  $           568.80 31.0%  $              392.47 N/A N/A
6637 1 105-10/02 6637 1 105-10/02: BLK 100PR S2 ADSL SWIT EA B  $           507.90 31.0%  $              350.45 N/A N/A
6637 1 105-10/10 6637 1 105-10/10: BLK 100PR S2 ADSL SWIT EA B  $           529.09 31.0%  $              365.07 N/A N/A
6637 1 105-10/15 6637 1 105-10/15: BLK 100PR S2 ADSL SWIT EA B  $           558.92 31.0%  $              385.65 N/A N/A
6637 1 105-10/25 6637 1 105-10/25: BLK 100PR S2 ADSL SWIT EA B  $           618.61 31.0%  $              426.84 N/A N/A
6637 1 105-10/50 6637 1 105-10/50: BLK 100PR S2 ADSL SWIT EA B  $           768.01 31.0%  $              529.93 N/A N/A
6637 1 115-00/10 6637 1 115-00/10: BLK 100PR S2 ADSL DISC EA B  $           544.00 31.0%  $              375.36 N/A N/A
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6637 1 120-25/15 6637 1 120-25/15: 50-PR DISC BLK 0000478 EA B  $           204.38 31.0%  $              141.02 N/A N/A
6637 1 120-28/25 6637 1 120-28/25: 2/10/50PRTRM/6POS/DISC EA B  $           237.70 31.0%  $              164.01 N/A N/A
6637 1 140-30/15 6637 1 140-30/15: BLK S2 100PR PRE-TERM EA B  $           437.33 31.0%  $              301.76 N/A N/A
6637 1 140-30/50 6637 1 140-30/50: BLK S2 100PR PRE-TERM EA B  $           761.01 31.0%  $              525.10 N/A N/A
6637 1 150-60 6637 1 150-60: BLK HB10 COLLOCATION 100P EA B  $           237.99 31.0%  $              164.21 N/A N/A
6637 1 180-03 6637 1 180-03: BLK S2 10PR PRE-TERM 200P EA B  $           582.96 31.0%  $              402.24 N/A N/A
6637 1 180-04 6637 1 180-04: BLK S2 10PR PRE-TERM 200P EA B  $           569.15 31.0%  $              392.71 N/A N/A
6637 1 180-42/25 6637 1 180-42/25: 2/10/200DISC.BLK./BE/0 EA B  $           747.59 31.0%  $              515.84 N/A N/A
6637 1 180-49 6637 1 180-49: BLK S2 COLLOCATION 200PR EA B  $           569.15 31.0%  $              392.71 N/A N/A
6637 1 180-51/25 6637 1 180-51/25: 200PR P/T DIS CBL STUB EA B  $           746.97 31.0%  $              515.41 N/A N/A
6637 1 180-60 6637 1 180-60: BLK HB10 COLLOCATION 200P EA B  $           569.15 31.0%  $              392.71 N/A N/A
6637 1 205-00/02 6637 1 205-00/02: BLK 200PR S2 ADSL DISC EA B  $           914.12 31.0%  $              630.74 N/A N/A
6637 1 205-00/25 6637 1 205-00/25: BLK 200PR S2 ADSL DISC EA B  $        1,134.51 31.0%  $              782.81 N/A N/A
6637 1 205-00/50 6637 1 205-00/50: BLK 200PR S2 ADSL DISC EA B  $        1,433.14 31.0%  $              988.87 N/A N/A
6637 1 205-10/10 6637 1 205-10/10: BLK 200PR S2 ADSL SWIT EA B  $           998.94 31.0%  $              689.27 N/A N/A
6637 1 205-10/25 6637 1 205-10/25: BLK 200PR S2 ADSL SWIT EA B  $        1,178.18 31.0%  $              812.94 N/A N/A
6637 1 205-10/50 6637 1 205-10/50: BLK 200PR S2 ADSL SWIT EA B  $        1,476.81 31.0%  $           1,019.00 N/A N/A
6637 1 206-01/100 6637 1 206-01/100: S2 BLK 200-PAIR EA B  $        2,005.42 31.0%  $           1,383.74 N/A N/A
6637 1 206-01/25 6637 1 206-01/25: S2 BLK 200 PRS DISCONN EA B  $           669.32 31.0%  $              461.83 N/A N/A
6637 1 206-01/50 6637 1 206-01/50: S2 BLK 200-PAIR EA B  $        1,353.93 31.0%  $              934.21 N/A N/A
6637 1 210-04 6637 1 210-04: BLK S2 10PR PRE-TERM 300P EA B  $           874.37 31.0%  $              603.32 N/A N/A
6637 1 210-10 6637 1 210-10: BLK S2 10PR PRE-TERM 300P EA B  $           853.77 31.0%  $              589.10 N/A N/A
6637 1 210-12/25 6637 1 210-12/25: 300PR/STUB BLK/#000371 EA B  $        1,227.97 31.0%  $              847.30 N/A N/A
6637 1 210-14 6637 1 210-14: BLK S2 COLLOCATION 300PR EA B  $           853.77 31.0%  $              589.10 N/A N/A
6637 1 210-60 6637 1 210-60: BLK HB10 COLLOCATION 300P EA B  $           713.86 31.0%  $              492.56 N/A N/A
6637 1 215-00/10 6637 1 215-00/10: BLK 200PR S2 ADSL DISC EA B  $           784.20 31.0%  $              541.10 N/A N/A
6637 1 250-01/25 6637 1 250-01/25: BLK S2 200PR PRE-TERM EA B  $           819.22 31.0%  $              565.26 N/A N/A
6637 1 250-01/50 6637 1 250-01/50: BLK S2 200PR PRE-TERM EA B  $        1,220.16 31.0%  $              841.91 N/A N/A
6637 1 250-02/50 6637 1 250-02/50: BLK S2 200PR PRE-TERM EA B  $        1,227.24 31.0%  $              846.80 N/A N/A
6637 1 305-00/10 6637 1 305-00/10: BLK 300PR S2 ADSL DISC EA B  $        1,358.66 31.0%  $              937.48 N/A N/A
6637 1 305-00/25 6637 1 305-00/25: BLK 300PR S2 ADSL DISC EA B  $        1,614.88 31.0%  $           1,114.27 N/A N/A
6637 1 305-00/50 6637 1 305-00/50: BLK 300PR S2 ADSL DISC EA B  $        2,062.90 31.0%  $           1,423.40 N/A N/A
6637 1 315-00/50 6637 1 315-00/50: BLK 300PR S2 ADSL DISC EA B  $        2,523.75 31.0%  $           1,741.39 N/A N/A
6637 1 320-18/25 6637 1 320-18/25: BET MAG 50PR R/W MNT B EA B  $           943.48 31.0%  $              651.00 N/A N/A
6637 1 320-19/25 6637 1 320-19/25: BET MAG 100PR R/W MNT EA B  $        1,676.72 31.0%  $           1,156.94 N/A N/A
6637 1 320-19/75 6637 1 320-19/75: BET MAG 100PR R/W MNT EA B  $        2,031.73 31.0%  $           1,401.89 N/A N/A
6637 1 600-60/25 6637 1 600-60/25: 600PR.PRTRM,DISC,BLK,5 EA B  $        3,114.93 31.0%  $           2,149.30 N/A N/A
6638 1 096-20/30 6638 1 096-20/30: CHASSIS KIT, POTS IN / EA B  $        3,260.08 31.0%  $           2,249.46 N/A N/A
6638 1 125-03 6638 1 125-03: 2/10/60 DISCONNECT ASY EA B  $           139.84 31.0%  $                96.49 N/A N/A
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6638 1 180-00 6638 1 180-00: BLK S2 10PR-200PR KIT BMF EA B  $           279.84 31.0%  $              193.09 N/A N/A
6638 1 180-21 6638 1 180-21: BLK S2 10PR-200PR KIT ROD EA B  $           313.81 31.0%  $              216.53 N/A N/A
6638 1 180-50 6638 1 180-50: BLK HB10 200PR KIT ROD MN EA B  $           250.01 31.0%  $              172.51 N/A N/A
6638 1 180-XX 6638 1 180-XX: BLK S2 10PR-100PR KIT BMF EA B  $           153.92 31.0%  $              106.20 N/A N/A
6638 1 216-00/10 6638 1 216-00/10: KIT 216PR ADSL 2X100AD EA B  $        1,738.28 31.0%  $           1,199.41 N/A N/A
6638 1 216-00/25 6638 1 216-00/25: KIT 216PR ADSL 2X100AD EA B  $        2,044.00 31.0%  $           1,410.36 N/A N/A
6638 1 216-00/50 6638 1 216-00/50: KIT 216PR ADSL 2X100AD EA B  $        2,540.40 31.0%  $           1,752.88 N/A N/A
6638 1 216-10/10 6638 1 216-10/10: CHAS ASSY, 216 POS,1 EA B  $        1,167.63 31.0%  $              805.66 N/A N/A
6638 1 216-20/10 6638 1 216-20/10: CHASIS KIT, 216 POS 10 EA B  $        4,895.78 31.0%  $           3,378.09 N/A N/A
6638 1 216-20/30 6638 1 216-20/30: CHASIS KIT, 216 POS EA B  $        6,520.18 31.0%  $           4,498.92 N/A N/A
6638 1 216-30/30 6638 1 216-30/30: CHASSIS KIT, 216 POS, EA B  $        4,975.22 31.0%  $           3,432.90 N/A N/A
6638 1 300-03 6638 1 300-03: BLK S2 10PR-300PR KIT BMF EA B  $           441.42 31.0%  $              304.58 N/A N/A
6638 1 300-50 6638 1 300-50: BLK HB10 300PR KIT BMF EA B  $           441.42 31.0%  $              304.58 N/A N/A
6638 1 384-51/12EV 6638 1 384-51/12EV: POTS/VDSL 200PR PROT EA B  $        4,094.37 31.0%  $           2,825.12 N/A N/A
6638 1 384-65/10EV 6638 1 384-65/10EV: KIT POTS/DSL 200PR10 EA B  $        4,114.28 31.0%  $           2,838.85 N/A N/A
6638 1 384-65/12EV 6638 1 384-65/12EV: KIT POTS/DSL 200PR12 EA B  $        4,257.12 31.0%  $           2,937.41 N/A N/A
6638 1 384-76/12EV 6638 1 384-76/12EV: KIT POTS/VDSL 200 DS EA B  $        4,676.04 31.0%  $           3,226.47 N/A N/A
6638 1 384-90/10EV 6638 1 384-90/10EV: KIT POTS/VDSL 200 DS EA B  $        4,709.77 31.0%  $           3,249.74 N/A N/A
6638 1 384-90/12EV 6638 1 384-90/12EV: KIT POTS/VDSL 200 DS EA B  $        4,861.84 31.0%  $           3,354.67 N/A N/A
6638 1 432-00/10 6638 1 432-00/10: KIT 432PR ADSL 2X200AD EA B  $        2,453.79 31.0%  $           1,693.12 N/A N/A
6638 1 432-00/25 6638 1 432-00/25: KIT 432PR ADSL 2X200AD EA B  $        3,081.32 31.0%  $           2,126.11 N/A N/A
6638 1 432-00/50 6638 1 432-00/50: KIT 432PR ADSL 2X200AD EA B  $        3,528.88 31.0%  $           2,434.93 N/A N/A
6638 1 500-00 6638 1 500-00: BLK HB10 200PR KIT BMF EA B  $           279.84 31.0%  $              193.09 N/A N/A
6638 2 000-00 6638 2 000-00: ACC S2 10PR DUST COVER 20 EA B  $           122.26 31.0%  $                84.36 N/A N/A
6638 2 143-07 6638 2 143-07: KIT LANYARD KRONE TOOL 7 EA B  $           242.51 31.0%  $              167.33 N/A N/A
6638 2 150-00 6638 2 150-00: TEST KIT FOR NT BLOCK ASS EA B  $           407.68 31.0%  $              281.30 N/A N/A
6638 2 151-10 6638 2 151-10: 190V POWER CABLE ASSY EA B  $           326.49 31.0%  $              225.28 N/A N/A
6639 1 003-01 6639 1 003-01: BLOCK S2 25 PAIR EA B  $             27.00 31.0%  $                18.63 N/A N/A
6639 1 003-02 6639 1 003-02: BLK S2 25PR FEM RJ21 BTM EA B  $           106.57 31.0%  $                73.53 N/A N/A
6639 1 003-03 6639 1 003-03: BLK S2 25PR W/ 8 RJ48X EA B  $           128.34 31.0%  $                88.55 N/A N/A
6639 1 003-04 6639 1 003-04: BLK S2 25PR RJ71C DOOR AN EA B  $             99.05 31.0%  $                68.34 N/A N/A
6639 1 003-05 6639 1 003-05: BLK S2 25PR W/ 12 RJ48S EA B  $           136.94 31.0%  $                94.49 N/A N/A
6639 1 003-06 6639 1 003-06: BLK S2 25PR W/ 12 RJ14C & EA B  $           178.90 31.0%  $              123.44 N/A N/A
6639 1 003-07 6639 1 003-07: BLK S2 25PR W/ 12 RJ48S & EA B  $           178.90 31.0%  $              123.44 N/A N/A
6639 1 003-18 6639 1 003-18: BLK S2 25PR W/ 12 RJ48C EA B  $           136.63 31.0%  $                94.27 N/A N/A
6639 1 003-30 6639 1 003-30: BLK S2 25PR W/ 89D BRACKE EA B  $             45.81 31.0%  $                31.61 N/A N/A
6639 1 003-31 6639 1 003-31: BLK S2 25PR FEM RJ21 BTM EA B  $           124.42 31.0%  $                85.85 N/A N/A
6639 1 003-32 6639 1 003-32: BLK S2 25PR MLE RJ21 BTM EA B  $           124.38 31.0%  $                85.82 N/A N/A
6639 1 026-10/01 6639 1 026-10/01: BLK S2 25PR MLE RJ21 I EA B  $             85.92 31.0%  $                59.28 N/A N/A
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6639 1 027-50/03 6639 1 027-50/03: BLK S2 25PR 3FT CABLE EA B  $           135.99 31.0%  $                93.83 N/A N/A
6639 1 050-02/01 6639 1 050-02/01: BLK S2 50PR MLE RJ21 T EA B  $           108.92 31.0%  $                75.15 N/A N/A
6639 1 050-02/02 6639 1 050-02/02: BLK S2 50PR MLE RJ21 T EA B  $           108.92 31.0%  $                75.15 N/A N/A
6639 1 050-32 6639 1 050-32: BLK S2 50PR 16 RJ48X EA B  $           171.03 31.0%  $              118.01 N/A N/A
6639 1 050-33 6639 1 050-33: BLK S2 50PR W/ 16 RJ48X EA B  $           171.03 31.0%  $              118.01 N/A N/A
6639 1 050-44 6639 1 050-44: BLK S2 50PR W/ 16 RJ48C EA B  $           171.03 31.0%  $              118.01 N/A N/A
6639 1 051-02/01 6639 1 051-02/01: BLK S2 50PR FEM RJ21 T EA B  $           108.92 31.0%  $                75.15 N/A N/A
6639 1 051-02/01SAS 6639 1 051-02/01SAS: BLK S2 50PR FEM RJ2 EA B  $           205.76 31.0%  $              141.97 N/A N/A
6639 1 051-02/05 6639 1 051-02/05: BLK S2 50PR FEM RJ21 T EA B  $           114.34 31.0%  $                78.89 N/A N/A
6639 1 051-02/50 6639 1 051-02/50: BLK S2 50PR FEM RJ21 R EA B  $           114.34 31.0%  $                78.89 N/A N/A
6639 1 051-02/51 6639 1 051-02/51: BLK S2 50PR FEM RJ21 R EA B  $           114.34 31.0%  $                78.89 N/A N/A
6639 1 052-01 6639 1 052-01: BLK S2 50PR W/ 12 568B RJ EA B  $           185.63 31.0%  $              128.08 N/A N/A
6639 1 598-46 6639 1 598-46: BLK CU10 80PR KIT W/BK UM EA B  $           206.24 31.0%  $              142.31 N/A N/A
6639 1 600-00/25 6639 1 600-00/25: BLK S2 50PR 600PR FRAM EA B  $        3,256.29 31.0%  $           2,246.84 N/A N/A
6639 2 004-00 6639 2 004-00: ACC S2 25/50PR HINGED ORA EA B  $             13.81 31.0%  $                  9.53 N/A N/A
6639 2 004-02 6639 2 004-02: 50-PR BL HINGED DUST COVE EA B  $             13.81 31.0%  $                  9.53 N/A N/A
6639 2 021-02 6639 2 021-02: ACC S2 25/50PR GROUND BAR EA B  $           108.03 31.0%  $                74.54 N/A N/A
6639 3 016-00 6639 3 016-00: ACC S2 25/50PR 89D BRACKE EA B  $               2.94 31.0%  $                  2.03 N/A N/A
6639 3 017-00 6639 3 017-00: ACC S2 50PR LBL HLDR EA B  $             21.33 31.0%  $                14.72 N/A N/A
6639 3 019-00 6639 3 019-00: LABEL FOR 50-PR K110 BLK EA B  $               2.08 31.0%  $                  1.44 N/A N/A
6639 3 019-01 6639 3 019-01: LABEL, FOR 50-PAIR DUST C EA B  $               1.30 31.0%  $                  0.90 N/A N/A
6639 3 019-04 6639 3 019-04: ID ADHESIVE LBL 000690545 EA B  $               3.38 31.0%  $                  2.33 N/A N/A
6640 1 600-00 6640 1 600-00: BLK FT PRE-TERM 600PR WAL EA B  $        1,143.38 31.0%  $              788.93 N/A N/A
6641 2 000-79 6641 2 000-79: C5ET 6-PORT PCB MODULE KR EA B  $             12.04 31.0%  $                  8.31 N/A N/A
6641 2 057-17 6641 2 057-17: 50-PN TO OPEN END, 25- PR EA B  $             70.21 31.0%  $                48.44 N/A N/A
6641 2 057-31 6641 2 057-31: 50-PN TO OPEN END, 25- PR EA B  $           106.59 31.0%  $                73.55 N/A N/A
6642 1 115-04 6642 1 115-04: BLK FT 25PR COLOR CODED 1 EA B  $           101.25 31.0%  $                69.86 N/A N/A
6642 1 115-05 6642 1 115-05: BLK FT 25PR CODED 5PR 100 EA B  $           101.25 31.0%  $                69.86 N/A N/A
6642 1 315-04 6642 1 315-04: BLK FT 25PR COLOR CODED 3 EA B  $           297.30 31.0%  $              205.14 N/A N/A
6642 1 315-05 6642 1 315-05: BLK FT 25PR CODED 5PR 300 EA B  $           297.30 31.0%  $              205.14 N/A N/A
6643 3 021-00/33 6643 3 021-00/33: ST MM ADAPTER Q10 PK B  $               1.48 31.0%  $                  1.02 N/A N/A
6643 3 021-02/33 6643 3 021-02/33: MM SC ADAPTER Q10 PK B  $             50.00 31.0%  $                34.50 N/A N/A
6644 1 024-01 6644 1 024-01: FCPLT 1PORT SS FLUSH MNT EA B  $               3.65 31.0%  $                  2.52 N/A N/A
6644 1 024-02 6644 1 024-02: FCPLT 2PORT SS FLUSH MNT EA B  $               3.65 31.0%  $                  2.52 N/A N/A
6644 1 024-03 6644 1 024-03: FCPLT 3PORT SS FLUSH MNT EA B  $               3.65 31.0%  $                  2.52 N/A N/A
6644 1 024-04 6644 1 024-04: FCPLT 4PORT SS FLUSH MNT EA B  $               3.65 31.0%  $                  2.52 N/A N/A
6644 1 024-06 6644 1 024-06: FCPLT 6PORT SS FLUSH MNT EA B  $               3.65 31.0%  $                  2.52 N/A N/A
6644 1 024-24 6644 1 024-24: DUAL GANG SS FCPLT, 4-POR EA B  $               7.29 31.0%  $                  5.03 N/A N/A
6644 1 106-01 6644 1 106-01: ELECT FACEPLATE WHITE EA B  $               3.19 31.0%  $                  2.20 N/A N/A
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6644 1 106-02 6644 1 106-02: ELECT FACEPLATE IVORY EA B  $               3.19 31.0%  $                  2.20 N/A N/A
6644 1 106-04 6644 1 106-04: MOD ADAPTER OUTLET 2-PORT EA B  $               3.19 31.0%  $                  2.20 N/A N/A
6644 1 106-21 6644 1 106-21: FCPLT 106 ADAPTER 2PORT E EA B  $               3.19 31.0%  $                  2.20 N/A N/A
6644 1 106-22 6644 1 106-22: FCPLT 106 ADAPTER 2PORT E EA B  $               3.19 31.0%  $                  2.20 N/A N/A
6644 1 106-23 6644 1 106-23: FCPLT 106 ADAPTER 2PORT E EA B  $               3.19 31.0%  $                  2.20 N/A N/A
6644 1 107-01 6644 1 107-01: 4 PORT ADAPTER WHITE EA B  $               3.19 31.0%  $                  2.20 N/A N/A
6644 1 107-02 6644 1 107-02: 4 PORT ADAPTER IVORY EA B  $               3.19 31.0%  $                  2.20 N/A N/A
6644 1 107-21 6644 1 107-21: FCPLT 106 ADAPTER 4PORT E EA B  $               3.19 31.0%  $                  2.20 N/A N/A
6644 1 107-22 6644 1 107-22: FCPLT 106 ADAPTER 4PORT E EA B  $               3.19 31.0%  $                  2.20 N/A N/A
6644 1 107-23 6644 1 107-23: FCPLT 106 ADAPTER 4PORT E EA B  $               3.19 31.0%  $                  2.20 N/A N/A
6644 1 107-24 6644 1 107-24: FCPLT 106 ADAPTER 4PORT E EA B  $               3.19 31.0%  $                  2.20 N/A N/A
6644 1 112-01 6644 1 112-01: FCPLT MOD FURN 2PORT HORI EA B  $               3.12 31.0%  $                  2.15 N/A N/A
6644 1 112-02 6644 1 112-02: FCPLT MOD FURN 2PORT HORI EA B  $               3.12 31.0%  $                  2.15 N/A N/A
6644 1 112-03 6644 1 112-03: FCPLT MOD FURN 2PORT HORI EA B  $               3.12 31.0%  $                  2.15 N/A N/A
6644 1 112-04 6644 1 112-04: FCPLT MOD FURN 2PORT HORI EA B  $               3.12 31.0%  $                  2.15 N/A N/A
6644 1 143-01 6644 1 143-01: FCPLT MOD FURN 3PORT WT EA B  $               2.85 31.0%  $                  1.97 N/A N/A
6644 1 143-02 6644 1 143-02: FCPLT MOD FURN 3PORT IV EA B  $               2.85 31.0%  $                  1.97 N/A N/A
6644 1 143-03 6644 1 143-03: FCPLT MOD FURN 3PORT GY EA B  $               2.85 31.0%  $                  1.97 N/A N/A
6644 1 143-04 6644 1 143-04: FCPLT MOD FURN 3PORT BK EA B  $               2.85 31.0%  $                  1.97 N/A N/A
6644 1 143-14 6644 1 143-14: FCPLT MOD FURN 3PORT CH EA B  $               2.85 31.0%  $                  1.97 N/A N/A
6644 1 144-01 6644 1 144-01: FCPLT MOD FURN 4PORT WT EA B  $               3.94 31.0%  $                  2.72 N/A N/A
6644 1 144-02 6644 1 144-02: FCPLT MOD FURN 4PORT IV EA B  $               3.94 31.0%  $                  2.72 N/A N/A
6644 1 144-03 6644 1 144-03: FCPLT MOD FURN 4PORT GY EA B  $               3.94 31.0%  $                  2.72 N/A N/A
6644 1 144-04 6644 1 144-04: FCPLT MOD FURN 4PORT BK EA B  $               3.94 31.0%  $                  2.72 N/A N/A
6644 1 152-01 6644 1 152-01: FCPLT 2PORT FLUSH MNT SIN EA B  $               2.38 31.0%  $                  1.64 N/A N/A
6644 1 152-02 6644 1 152-02: FCPLT 2PORT FLUSH MNT SIN EA B  $               2.38 31.0%  $                  1.64 N/A N/A
6644 1 152-03 6644 1 152-03: FCPLT 2PORT FLUSH MNT SIN EA B  $               2.38 31.0%  $                  1.64 N/A N/A
6644 1 152-04 6644 1 152-04: FCPLT 2PORT FLUSH MNT SIN EA B  $               2.38 31.0%  $                  1.64 N/A N/A
6644 1 152-05 6644 1 152-05: FCPLT 2PORT FLUSH MNT SIN EA B  $               2.38 31.0%  $                  1.64 N/A N/A
6644 1 152-22 6644 1 152-22: FCPLT 2PORT FLUSH MNT SIN EA B  $               2.38 31.0%  $                  1.64 N/A N/A
6644 1 152-24 6644 1 152-24: FCPLT 2PORT FLUSH MNT EBR EA B  $               2.38 31.0%  $                  1.64 N/A N/A
6644 1 154-01 6644 1 154-01: FCPLT 4PORT FLUSH MNT SIN EA B  $               2.38 31.0%  $                  1.64 N/A N/A
6644 1 154-02 6644 1 154-02: FCPLT 4PORT FLUSH MNT SIN EA B  $               2.38 31.0%  $                  1.64 N/A N/A
6644 1 154-03 6644 1 154-03: FCPLT 4PORT FLUSH MNT SIN EA B  $               2.38 31.0%  $                  1.64 N/A N/A
6644 1 154-04 6644 1 154-04: FCPLT 4PORT FLUSH MNT SIN EA B  $               2.38 31.0%  $                  1.64 N/A N/A
6644 1 154-22 6644 1 154-22: FCPLT 4PORT FLUSH MNT SIN EA B  $               2.38 31.0%  $                  1.64 N/A N/A
6644 1 154-24 6644 1 154-24: FCPLT 4PORT FLUSH MNT EBR EA B  $               2.38 31.0%  $                  1.64 N/A N/A
6644 1 156-01 6644 1 156-01: FCPLT 6PORT FLUSH MNT SIN EA B  $               2.38 31.0%  $                  1.64 N/A N/A
6644 1 156-02 6644 1 156-02: FCPLT 6PORT FLUSH MNT SIN EA B  $               2.38 31.0%  $                  1.64 N/A N/A
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6644 1 156-03 6644 1 156-03: FCPLT 6PORT FLUSH MNT SIN EA B  $               2.38 31.0%  $                  1.64 N/A N/A
6644 1 156-04 6644 1 156-04: FCPLT 6PORT FLUSH MNT SIN EA B  $               2.38 31.0%  $                  1.64 N/A N/A
6644 1 156-22 6644 1 156-22: FCPLT 6PORT FLUSH MNT SNG EA B  $               2.38 31.0%  $                  1.64 N/A N/A
6644 1 157-01 6644 1 157-01: FCPLT 12PORT FLUSH MNT DU EA B  $               5.98 31.0%  $                  4.13 N/A N/A
6644 1 157-02 6644 1 157-02: FCPLT 12PORT FLUSH MNT DU EA B  $               5.98 31.0%  $                  4.13 N/A N/A
6644 1 157-03 6644 1 157-03: FCPLT 12PORT FLUSH MNT DU EA B  $               5.98 31.0%  $                  4.13 N/A N/A
6644 1 157-04 6644 1 157-04: FCPLT 12PORT FLUSH MNT DU EA B  $               5.98 31.0%  $                  4.13 N/A N/A
6644 1 157-05 6644 1 157-05: TWELVE-PORT FLUSH MNT FCP EA B  $               5.98 31.0%  $                  4.13 N/A N/A
6644 1 157-22 6644 1 157-22: 12 PORT FLUSH MNT FCP ELE EA B  $               5.98 31.0%  $                  4.13 N/A N/A
6644 1 164-01 6644 1 164-01: FCPLT 4PORT FLUSH MNT DUA EA B  $               5.98 31.0%  $                  4.13 N/A N/A
6644 1 164-02 6644 1 164-02: FCPLT 4PORT FLUSH MNT DUA EA B  $               5.98 31.0%  $                  4.13 N/A N/A
6644 1 164-03 6644 1 164-03: FCPLT 4PORT FLUSH MNT DUA EA B  $               5.98 31.0%  $                  4.13 N/A N/A
6644 1 164-04 6644 1 164-04: FCPLT 4PORT FLUSH MNT DUA EA B  $               5.98 31.0%  $                  4.13 N/A N/A
6644 1 164-22 6644 1 164-22: FCPLT 4PORT FLUSH MNT DUA EA B  $               5.98 31.0%  $                  4.13 N/A N/A
6644 1 165-01 6644 1 165-01: FCPLT 4PORT WALKER MONUME EA B  $               3.54 31.0%  $                  2.44 N/A N/A
6644 1 165-02 6644 1 165-02: FCPLT 4PORT WALKER MONUME EA B  $               3.54 31.0%  $                  2.44 N/A N/A
6644 1 168-01 6644 1 168-01: FCPLT 8PORT FLUSH MNT DUA EA B  $               5.98 31.0%  $                  4.13 N/A N/A
6644 1 168-02 6644 1 168-02: FCPLT 8PORT FLUSH MNT DUA EA B  $               5.98 31.0%  $                  4.13 N/A N/A
6644 1 168-03 6644 1 168-03: FCPLT 8PORT FLUSH MNT DUA EA B  $               5.98 31.0%  $                  4.13 N/A N/A
6644 1 168-04 6644 1 168-04: FCPLT 8PORT FLUSH MNT DUA EA B  $               5.98 31.0%  $                  4.13 N/A N/A
6644 1 168-22 6644 1 168-22: WALL PLATE ELEC IVORY EA B  $               5.98 31.0%  $                  4.13 N/A N/A
6644 1 174-01 6644 1 174-01: FCPLT 4PORT ANGLED SINGLE EA B  $               2.90 31.0%  $                  2.00 N/A N/A
6644 1 174-02 6644 1 174-02: FCPLT 4PORT ANGLED SINGLE EA B  $               2.90 31.0%  $                  2.00 N/A N/A
6644 1 174-03 6644 1 174-03: FCPLT 4PORT ANGLED SINGLE EA B  $               2.90 31.0%  $                  2.00 N/A N/A
6644 1 174-04 6644 1 174-04: FCPLT 4PORT ANGLED SINGLE EA B  $               2.90 31.0%  $                  2.00 N/A N/A
6644 1 174-22 6644 1 174-22: FCPLT 4PORT ANGLED SINGLE EA B  $               2.90 31.0%  $                  2.00 N/A N/A
6644 1 178-01 6644 1 178-01: FCPLT 8PORT ANGLED DUAL G EA B  $               6.17 31.0%  $                  4.26 N/A N/A
6644 1 178-02 6644 1 178-02: FCPLT 8PORT ANGLED DUAL G EA B  $               6.17 31.0%  $                  4.26 N/A N/A
6644 1 178-03 6644 1 178-03: FCPLT 8PORT ANGLED DUAL G EA B  $               6.17 31.0%  $                  4.26 N/A N/A
6644 1 178-04 6644 1 178-04: FCPLT 8PORT ANGLED DUAL G EA B  $               6.17 31.0%  $                  4.26 N/A N/A
6644 1 178-22 6644 1 178-22: FCPLT 8PORT ANGLED DUAL G EA B  $               6.17 31.0%  $                  4.26 N/A N/A
6644 1 184-01 6644 1 184-01: SINGLE GANG CONCEALED ENT EA B  $               7.87 31.0%  $                  5.43 N/A N/A
6644 1 184-04 6644 1 184-04: SINGLE GANG CONCEALED ENT EA B  $               7.87 31.0%  $                  5.43 N/A N/A
6644 1 222-01 6644 1 222-01: SURFACE MNT ALL FIT BOX 2 EA B  $               3.73 31.0%  $                  2.57 N/A N/A
6644 1 222-02 6644 1 222-02: SURFACE MNT ALL FIT BOX 2 EA B  $               3.73 31.0%  $                  2.57 N/A N/A
6644 1 222-03 6644 1 222-03: SURFACE MNT ALL FIT BOX 2 EA B  $               3.73 31.0%  $                  2.57 N/A N/A
6644 1 222-04 6644 1 222-04: SURFACE MNT ALL FIT BOX 2 EA B  $               3.73 31.0%  $                  2.57 N/A N/A
6644 1 222-22 6644 1 222-22: SURF MNT ALL FIT BOX 2 EL EA B  $               3.73 31.0%  $                  2.57 N/A N/A
6644 1 224-01 6644 1 224-01: SURFACE MNT ALL FIT BOX 4 EA B  $               5.85 31.0%  $                  4.04 N/A N/A
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6644 1 224-02 6644 1 224-02: SURFACE MNT ALL FIT BOX 4 EA B  $               5.85 31.0%  $                  4.04 N/A N/A
6644 1 224-03 6644 1 224-03: SURFACE MNT ALL FIT BOX 4 EA B  $               5.85 31.0%  $                  4.04 N/A N/A
6644 1 224-04 6644 1 224-04: SURFACE MNT ALL FIT BOX 4 EA B  $               5.85 31.0%  $                  4.04 N/A N/A
6644 1 224-22 6644 1 224-22: SURF MNT ALL FIT BOX 4 EL EA B  $               5.85 31.0%  $                  4.04 N/A N/A
6644 1 410-22 6644 1 410-22: OBS1- EA B  $               1.56 31.0%  $                  1.08 N/A N/A
6644 1 420-21 6644 1 420-21: OBS1- EA B  $               3.02 31.0%  $                  2.08 N/A N/A
6644 1 450-01 6644 1 450-01: MULTIMEDIA BOX WT EA B  $             15.17 31.0%  $                10.47 N/A N/A
6644 1 450-02 6644 1 450-02: MULTIMEDIA BOX IV EA B  $             15.17 31.0%  $                10.47 N/A N/A
6644 1 460-01 6644 1 460-01: SURFACE BOX 12 PORT# EA B  $             11.77 31.0%  $                  8.12 N/A N/A
6644 2 017-01 6644 2 017-01: SURFACE MNT ALL FIT BOX S EA B  $               4.67 31.0%  $                  3.22 N/A N/A
6644 2 017-02 6644 2 017-02: SURFACE MNT ALL FIT BOX S EA B  $               4.67 31.0%  $                  3.22 N/A N/A
6644 2 017-03 6644 2 017-03: SURFACE MNT ALL FIT BOX S EA B  $               4.67 31.0%  $                  3.22 N/A N/A
6644 2 017-04 6644 2 017-04: SURFACE MNT ALL FIT BOX S EA B  $               4.67 31.0%  $                  3.22 N/A N/A
6644 2 017-22 6644 2 017-22: SURF MNT ALL FIT BOX ELEC EA B  $               4.67 31.0%  $                  3.22 N/A N/A
6644 2 018-01 6644 2 018-01: FCPLT EXTENDER SINGLE GAN EA B  $               2.10 31.0%  $                  1.45 N/A N/A
6644 2 018-02 6644 2 018-02: FCPLT EXTENDER SINGLE GAN EA B  $               2.10 31.0%  $                  1.45 N/A N/A
6644 2 018-03 6644 2 018-03: FCPLT EXTENDER SINGLE GAN EA B  $               2.10 31.0%  $                  1.45 N/A N/A
6644 2 018-22 6644 2 018-22: FCPLT EXTENDER SINGLE GAN EA B  $               2.10 31.0%  $                  1.45 N/A N/A
6644 2 019-00 6644 2 019-00: FCPLT DRYWALL ADAPTER SIN EA B  $             11.69 31.0%  $                  8.07 N/A N/A
6644 2 201-01 6644 2 201-01: SURFACE MNT BOX 6PORT WT EA B  $               5.40 31.0%  $                  3.73 N/A N/A
6644 2 201-02 6644 2 201-02: SURFACE MNT BOX 6PORT IV EA B  $               8.00 31.0%  $                  5.52 N/A N/A
6644 2 201-04 6644 2 201-04: SIX-PORT SURFACE MNT BOX, EA B  $               8.00 31.0%  $                  5.52 N/A N/A
6644 2 201-22 6644 2 201-22: SURF MNT BOX 6PORT ELEC I EA B  $               8.00 31.0%  $                  5.52 N/A N/A
6644 2 202-01 6644 2 202-01: SIX-PORT ALL-FIT MULTIMED EA B  $               9.38 31.0%  $                  6.47 N/A N/A
6644 2 202-02 6644 2 202-02: SURFACE MNT ALL FIT MLTIM EA B  $               9.38 31.0%  $                  6.47 N/A N/A
6644 2 202-03 6644 2 202-03: SIX-PORT ALL-FIT MULTIMED EA B  $               9.38 31.0%  $                  6.47 N/A N/A
6644 2 202-04 6644 2 202-04: SIX-PORT ALL-FIT MULTIMED EA B  $               9.38 31.0%  $                  6.47 N/A N/A
6644 3 000-28 6644 3 000-28: SURFACE MNT BOX DUAL GANG EA B  $             15.98 31.0%  $                11.03 N/A N/A
6644 3 000-53 6644 3 000-53: FCPLT 1PORT SS FLUSH MNT EA B  $             13.06 31.0%  $                  9.01 N/A N/A
6644 3 007-00 6644 3 007-00: CLEAR WALL OUTLET WINDOW EA B  $               0.20 31.0%  $                  0.14 N/A N/A
6644 3 205-01 6644 3 205-01: BEZEL 4PORT MOD MULTIMEDI EA B  $               0.72 31.0%  $                  0.50 N/A N/A
6644 3 205-02 6644 3 205-02: BEZEL 4PORT MOD MULTIMEDI EA B  $               0.72 31.0%  $                  0.50 N/A N/A
6644 3 209-01 6644 3 209-01: BEZEL BLANK MULTIMEDIA BO EA B  $               0.50 31.0%  $                  0.35 N/A N/A
6644 3 211-01 6644 3 211-01:  BEZEL DUPLEZ SC/RJ MULTI EA B  $               0.64 31.0%  $                  0.44 N/A N/A
6644 3 220-01 6644 3 220-01: BEZEL DUPLEX SC ALL-FIT M EA B  $               1.66 31.0%  $                  1.15 N/A N/A
6644 3 267-01 6644 3 267-01: BEZEL 6PORT SC MULTIMEDIA EA B  $               1.08 31.0%  $                  0.75 N/A N/A
6644 3 267-02 6644 3 267-02: BEZEL 6PORT SC MULTIMEDIA EA B  $               1.08 31.0%  $                  0.75 N/A N/A
6644 3 299-01 6644 3 299-01: MOD BELTLINE ADAPTER HM E EA B  $               1.44 31.0%  $                  0.99 N/A N/A
6644 3 299-02 6644 3 299-02: MOD BELTLINE ADAPTER HM E EA B  $               1.44 31.0%  $                  0.99 N/A N/A
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6644 3 299-03 6644 3 299-03: MOD BELTLINE ADAPTER HM E EA B  $               1.44 31.0%  $                  0.99 N/A N/A
6644 3 299-04 6644 3 299-04: MOD BELTLINE ADAPTER HM E EA B  $               1.44 31.0%  $                  0.99 N/A N/A
6645 1 155-02 6645 1 155-02: 8 COND., KEYED, 568B, IV EA B  $               8.15 31.0%  $                  5.62 N/A N/A
6645 1 155-04 6645 1 155-04: 8 COND., KEYED, 568B, BK EA B  $               8.15 31.0%  $                  5.62 N/A N/A
6645 1 157-01 6645 1 157-01: ADAPTER MOD F81 WT EA B  $               3.81 31.0%  $                  2.63 N/A N/A
6645 1 157-02 6645 1 157-02: ADAPTER MOD F81 IV EA B  $               3.81 31.0%  $                  2.63 N/A N/A
6645 1 157-03 6645 1 157-03: ADAPTER MOD F81 GY EA B  $               3.81 31.0%  $                  2.63 N/A N/A
6645 1 157-04 6645 1 157-04: ADAPTER MOD F81 BK EA B  $               3.81 31.0%  $                  2.63 N/A N/A
6645 1 157-22 6645 1 157-22: ADAPTER MOD F81 ELEC. IV EA B  $               3.81 31.0%  $                  2.63 N/A N/A
6645 1 157-24 6645 1 157-24: ADAPTER MOD F81 ELE BROWN EA B  $               3.81 31.0%  $                  2.63 N/A N/A
6645 1 158-01 6645 1 158-01: ADAPTER MOD FBR ST MM/SM EA B  $             13.06 31.0%  $                  9.01 N/A N/A
6645 1 158-02 6645 1 158-02: ADAPTER MOD FBR ST MM/SM EA B  $             13.06 31.0%  $                  9.01 N/A N/A
6645 1 159-01 6645 1 159-01: ADAPTER MOD BNC WT EA B  $               5.06 31.0%  $                  3.49 N/A N/A
6645 1 159-02 6645 1 159-02: ADAPTER MOD BNC IV EA B  $               5.06 31.0%  $                  3.49 N/A N/A
6645 1 159-04 6645 1 159-04: ADAPTER MOD BNC BK EA B  $               5.06 31.0%  $                  3.49 N/A N/A
6645 1 160-04 6645 1 160-04: BLNK MOD INSERT BK  Q25 PK B  $               9.06 31.0%  $                  6.25 N/A N/A
6645 1 160-05 6645 1 160-05: BLANK KEYSTONE INSER Q25 PK B  $               9.06 31.0%  $                  6.25 N/A N/A
6645 1 165-01 6645 1 165-01: ADAPTER MOD FBR SC/APC SM EA B  $             17.52 31.0%  $                12.09 N/A N/A
6645 1 165-02 6645 1 165-02: ADAPTER MOD FBR SC/APC SM EA B  $             17.52 31.0%  $                12.09 N/A N/A
6645 1 166-02 6645 1 166-02: ADAPTER MOD FBR ST MM/SM EA B  $             15.38 31.0%  $                10.61 N/A N/A
6645 1 167-01 6645 1 167-01: ADAPTER MOD FBR SC MM/SM EA B  $             11.29 31.0%  $                  7.79 N/A N/A
6645 1 167-02 6645 1 167-02: ADAPTER MOD FBR SC MM/SM EA B  $             11.29 31.0%  $                  7.79 N/A N/A
6645 1 169-01 6645 1 169-01: ADAPTER MOD FBR SC MM/SM EA B  $             17.52 31.0%  $                12.09 N/A N/A
6645 1 169-02 6645 1 169-02: ADAPTER MOD FBR SC MM/SM EA B  $             17.52 31.0%  $                12.09 N/A N/A
6645 1 169-03 6645 1 169-03: ADAPTER MOD FBR SC MM/SM EA B  $             17.52 31.0%  $                12.09 N/A N/A
6645 1 170-01 6645 1 170-01: ADAPTER MOD FBR MT RJ MM EA B  $               9.08 31.0%  $                  6.27 N/A N/A
6645 1 171-01 6645 1 171-01: ADAPTER MOD FBR MT RJ SM EA B  $               9.52 31.0%  $                  6.57 N/A N/A
6645 1 172-01 6645 1 172-01: ADAPTER MOD FBR LC DUPLEX EA B  $             12.31 31.0%  $                  8.49 N/A N/A
6645 1 172-02 6645 1 172-02: ADAPTER MOD FBR LC DUPLEX EA B  $             12.31 31.0%  $                  8.49 N/A N/A
6645 1 172-04 6645 1 172-04: ADAPTER MOD FBR LC DUPLEX EA B  $             12.31 31.0%  $                  8.49 N/A N/A
6645 1 172-06 6645 1 172-06: ADAPTER MOD FBR LC DUPLEX EA B  $             12.31 31.0%  $                  8.49 N/A N/A
6645 1 173-01 6645 1 173-01: KEYSTONE MATING ADAPTER S EA B  $             13.48 31.0%  $                  9.30 N/A N/A
6645 1 173-02 6645 1 173-02: KEYSTONE MATING ADAPTER S EA B  $             13.48 31.0%  $                  9.30 N/A N/A
6645 1 174-01 6645 1 174-01: KEYSTONE MATING ADAPTER S EA B  $             13.48 31.0%  $                  9.30 N/A N/A
6645 1 176-01 6645 1 176-01: WHITE KEYSTONE W/AQUA LC EA B  $             14.69 31.0%  $                10.14 N/A N/A
6645 1 176-02 6645 1 176-02: IVORY KEYSTONE W/AQUA LC EA B  $             14.69 31.0%  $                10.14 N/A N/A
6645 1 176-04 6645 1 176-04: BLACK KEYSTONE W/AQUA LC EA B  $             14.69 31.0%  $                10.14 N/A N/A
6645 1 180-01 6645 1 180-01: AMC PUNCHDOWN PAD BK EA B  $               6.50 31.0%  $                  4.49 N/A N/A
6645 2 125-03 6645 2 125-03: TC LOOK BOTH WAYS/BRIDGIN EA B  $             72.29 31.0%  $                49.88 N/A N/A
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6645 2 125-04 6645 2 125-04: TC LOOK BOTH WAYS/BRIDGIN EA B  $             71.82 31.0%  $                49.56 N/A N/A
6645 2 125-07 6645 2 125-07: TC LOOK BOTH WAYS/BRIDGIN EA B  $             73.23 31.0%  $                50.53 N/A N/A
6645 2 125-10 6645 2 125-10: TC LOOK BOTH WAYS/BRIDGIN EA B  $             74.63 31.0%  $                51.49 N/A N/A
6645 2 126-04 6645 2 126-04: TC NT 1PR 4FT EA B  $             79.02 31.0%  $                54.52 N/A N/A
6645 2 126-07 6645 2 126-07: TC NT 1PR 7FT EA B  $             80.54 31.0%  $                55.57 N/A N/A
6645 2 126-10 6645 2 126-10: TC NT 1PR 10FT EA B  $             82.07 31.0%  $                56.63 N/A N/A
6645 2 127-01 6645 2 127-01: TC LBW U8/H10 1 FT EA B  $             85.21 31.0%  $                58.79 N/A N/A
6645 2 127-04 6645 2 127-04: TC LBW U8/H10 4 FT EA B  $             86.90 31.0%  $                59.96 N/A N/A
6645 2 251-04 6645 2 251-04: PC FT 1PR TO FT 1PR WT 4F EA B  $             11.11 31.0%  $                  7.67 N/A N/A
6645 2 251-07 6645 2 251-07: PC FT 1PR TO FT 1PR WT 7F EA B  $             11.77 31.0%  $                  8.12 N/A N/A
6645 2 251-15 6645 2 251-15: PC FT 1PR TO FT 1PR WT 15 EA B  $             25.23 31.0%  $                17.41 N/A N/A
6645 2 254-01 6645 2 254-01: TC FT 25PR BANANA PLGS 1F EA B  $             23.44 31.0%  $                16.17 N/A N/A
6645 2 254-04 6645 2 254-04: TC FT 25PR BANANA PLGS 4F EA B  $             24.35 31.0%  $                16.80 N/A N/A
6645 2 254-07 6645 2 254-07: TC FT 25PR BANANA PLGS 7F EA B  $             19.67 31.0%  $                13.57 N/A N/A
6645 2 254-10 6645 2 254-10: TC FT 25PR BANANA PLGS 10 EA B  $             27.19 31.0%  $                18.76 N/A N/A
6645 2 297-00 6645 2 297-00: PATCH CORD W/ALLIGATOR CL EA B  $             24.15 31.0%  $                16.66 N/A N/A
6645 2 781-0.75 6645 2 781-0.75: C6 PTCD,T568B BL,.75 FT EA B  $               9.60 31.0%  $                  6.62 N/A N/A
6645 3 158-01 6645 3 158-01: PL.HSG. FOR ST CONN. (WT) EA B  $               0.50 31.0%  $                  0.35 N/A N/A
6645 3 400-03 6645 3 400-03: CONT FTAFT FOR MOD.JACK EA B  $               0.68 31.0%  $                  0.47 N/A N/A
6645 3 400-04 6645 3 400-04: CONT FTBFT FOR MOD. JACK EA B  $               0.68 31.0%  $                  0.47 N/A N/A
6645-2-773-04BB 6645-2-773-04BB: TN PC 568A C6 YL 4 FT EA B  $             12.06 31.0%  $                  8.32 N/A N/A
6645-2-773-05BB 6645-2-773-05BB: TN PC 568A C6 YL 5 FT EA B  $             12.52 31.0%  $                  8.64 N/A N/A
6645-2-773-06BB 6645-2-773-06BB: TN PC 568A C6 YL 6 FT EA B  $             12.98 31.0%  $                  8.96 N/A N/A
6645-2-773-07 6645-2-773-07: CTO-TRUENET PC EA B  $             13.56 31.0%  $                  9.36 N/A N/A
6645-2-773-08BB 6645-2-773-08BB: TN PC 568A C6 YL 8 FT EA B  $             13.90 31.0%  $                  9.59 N/A N/A
6645-2-773-09BB 6645-2-773-09BB: TN PC 568A C6 YL 9 FT EA B  $             14.36 31.0%  $                  9.91 N/A N/A
6645-2-773-15BB 6645-2-773-15BB: TN PC 568A C6 YL 15 FT EA B  $             17.15 31.0%  $                11.83 N/A N/A
6645-2-775-04BB 6645-2-775-04BB: TN PC 568A C6 OR 4 FT EA B  $             12.06 31.0%  $                  8.32 N/A N/A
6645-2-775-05BB 6645-2-775-05BB: TN PC 568A C6 OR 5 FT EA B  $             12.52 31.0%  $                  8.64 N/A N/A
6645-2-775-06BB 6645-2-775-06BB: TN PC 568A C6 OR 6 FT EA B  $             12.98 31.0%  $                  8.96 N/A N/A
6645-2-775-07BB 6645-2-775-07BB: TN PC 568A C6 OR 7 FT EA B  $             13.44 31.0%  $                  9.27 N/A N/A
6645-2-775-08BB 6645-2-775-08BB: TN PC 568A C6 OR 8 FT EA B  $             13.90 31.0%  $                  9.59 N/A N/A
6645-2-775-09BB 6645-2-775-09BB: TN PC 568A C6 OR 9 FT EA B  $             14.36 31.0%  $                  9.91 N/A N/A
6645-2-775-10BB 6645-2-775-10BB: TN PC 568A C6 OR 10 FT EA B  $             14.85 31.0%  $                10.25 N/A N/A
6645-2-775-15BB 6645-2-775-15BB: TN PC 568A C6 OR 15 FT EA B  $             17.15 31.0%  $                11.83 N/A N/A
6645-2-776-04BB 6645-2-776-04BB: TN PC 568A C6 VT 4 FT EA B  $             12.06 31.0%  $                  8.32 N/A N/A
6645-2-776-07BB 6645-2-776-07BB: TN PC 568A C6 VT 7 FT EA B  $             13.44 31.0%  $                  9.27 N/A N/A
6645-2-776-10BB 6645-2-776-10BB: TN PC 568A C6 VT 10 FT EA B  $             14.85 31.0%  $                10.25 N/A N/A
6645-2-776-15BB 6645-2-776-15BB: TN PC 568A C6 VT 15 FT EA B  $             17.15 31.0%  $                11.83 N/A N/A
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6645-2-778-04BB 6645-2-778-04BB: TN PC 568A C6 BK 4 FT EA B  $             12.06 31.0%  $                  8.32 N/A N/A
6645-2-778-05BB 6645-2-778-05BB: TN PC 568A C6 BK 5 FT EA B  $             12.52 31.0%  $                  8.64 N/A N/A
6645-2-778-06BB 6645-2-778-06BB: TN PC 568A C6 BK 6 FT EA B  $             12.98 31.0%  $                  8.96 N/A N/A
6645-2-778-07BB 6645-2-778-07BB: TN PC 568A C6 BK 7 FT EA B  $             13.44 31.0%  $                  9.27 N/A N/A
6645-2-778-10BB 6645-2-778-10BB: TN PC 568A C6 BK 10 FT EA B  $             14.85 31.0%  $                10.25 N/A N/A
6645-2-778-15BB 6645-2-778-15BB: TN PC 568A C6 BK 15 FT EA B  $             17.15 31.0%  $                11.83 N/A N/A
6645-2-780-02.5BB 6645-2-780-02.5BB: TRUENET CAT6 PATCHCOR EA B  $             11.35 31.0%  $                  7.83 N/A N/A
6645-2-780-02BB 6645-2-780-02BB: TRUENET CAT6 PC WH 2 FT EA B  $             11.13 31.0%  $                  7.68 N/A N/A
6645-2-780-03.5BB 6645-2-780-03.5BB: TRUENET CAT6 PATCHCOR EA B  $             11.83 31.0%  $                  8.16 N/A N/A
6645-2-780-03BB 6645-2-780-03BB: TRUENET CAT6 PC WH 3 FT EA B  $             11.60 31.0%  $                  8.00 N/A N/A
6645-2-780-04.5BB 6645-2-780-04.5BB: TRUENET CAT6 PATCHCOR EA B  $             12.29 31.0%  $                  8.48 N/A N/A
6645-2-780-04BB 6645-2-780-04BB: TRUENET CAT6 PC WH 4 FT EA B  $             12.06 31.0%  $                  8.32 N/A N/A
6645-2-780-05.5BB 6645-2-780-05.5BB: TRUENET CAT6 PATCHCOR EA B  $             12.75 31.0%  $                  8.80 N/A N/A
6645-2-780-05BB 6645-2-780-05BB: TRUENET CAT6 PC WH 5 FT EA B  $             12.52 31.0%  $                  8.64 N/A N/A
6645-2-780-06.5BB 6645-2-780-06.5BB: AIRES,C6 568B,6FT,WT EA B  $             13.33 31.0%  $                  9.20 N/A N/A
6645-2-780-06BB 6645-2-780-06BB: TRUENET CAT6 PC WH 6 FT EA B  $             12.98 31.0%  $                  8.96 N/A N/A
6645-2-780-07BB 6645-2-780-07BB: TRUENET CAT6 PC WH 7 FT EA B  $             13.44 31.0%  $                  9.27 N/A N/A
6645-2-780-08BB 6645-2-780-08BB: TRUENET CAT6 PC WH 8 FT EA B  $             13.90 31.0%  $                  9.59 N/A N/A
6645-2-780-09BB 6645-2-780-09BB: TRUENET CAT6 PC WH 9 FT EA B  $             14.36 31.0%  $                  9.91 N/A N/A
6645-2-780-10BB 6645-2-780-10BB: TRUENET CAT6 PC WH 10 F EA B  $             14.85 31.0%  $                10.25 N/A N/A
6645-2-780-12BB 6645-2-780-12BB: TRUENET CAT6 PC WH 12 F EA B  $             15.77 31.0%  $                10.88 N/A N/A
6645-2-780-13BB 6645-2-780-13BB: TRUENET CAT 6 13F EA B  $             16.23 31.0%  $                11.20 N/A N/A
6645-2-780-14BB 6645-2-780-14BB: TRUENET CAT6 PC WH 14 F EA B  $             16.69 31.0%  $                11.52 N/A N/A
6645-2-780-15BB 6645-2-780-15BB: TRUENET CAT6 PC WH 15 F EA B  $             17.15 31.0%  $                11.83 N/A N/A
6645-2-780-16BB 6645-2-780-16BB: TRUENET CAT6 PC WH 16 F EA B  $             17.61 31.0%  $                12.15 N/A N/A
6645-2-780-18BB 6645-2-780-18BB: TRUENET CAT6 PC WH 18 F EA B  $             18.54 31.0%  $                12.79 N/A N/A
6645-2-780-20BB 6645-2-780-20BB: TRUENET CAT6 PC WH 20 F EA B  $             19.46 31.0%  $                13.43 N/A N/A
6645-2-780-6.5BB 6645-2-780-6.5BB: TRUENET CAT6 PC WH 6.5 EA B  $             13.33 31.0%  $                  9.20 N/A N/A
6645-2-781-02ROBB 6645-2-781-02ROBB: TRUENET CAT6 ROLL OVE EA B  $             11.13 31.0%  $                  7.68 N/A N/A
6645-2-781-03ROBB 6645-2-781-03ROBB: TRUENET CAT6 ROLL OVE EA B  $             11.60 31.0%  $                  8.00 N/A N/A
6645-2-781-04ROBB 6645-2-781-04ROBB: TRUENET CAT6 ROLL OVE EA B  $             12.06 31.0%  $                  8.32 N/A N/A
6645-2-781-05ROBB 6645-2-781-05ROBB: TRUENET CAT6 ROLL OVE EA B  $             12.52 31.0%  $                  8.64 N/A N/A
6645-2-781-06ROBB 6645-2-781-06ROBB: TRUENET CAT6 ROLL OVE EA B  $             12.98 31.0%  $                  8.96 N/A N/A
6645-2-781-07BB 6645-2-781-07BB EA B  $             11.85 31.0%  $                  8.18 N/A N/A
6645-2-781-07ROBB 6645-2-781-07ROBB: TRUENET CAT6 ROLL OVE EA B  $             13.44 31.0%  $                  9.27 N/A N/A
6645-2-781-08ROBB 6645-2-781-08ROBB: TRUENET CAT6 ROLL OVE EA B  $             13.90 31.0%  $                  9.59 N/A N/A
6645-2-781-09ROBB 6645-2-781-09ROBB: TRUENET CAT6 ROLL OVE EA B  $             14.36 31.0%  $                  9.91 N/A N/A
6645-2-781-10ROBB 6645-2-781-10ROBB: TRUENET CAT6 ROLL OVE EA B  $             14.85 31.0%  $                10.25 N/A N/A
6645-2-781-12ROBB 6645-2-781-12ROBB: TRUENET CAT6 ROLL OVE EA B  $             15.77 31.0%  $                10.88 N/A N/A
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6645-2-781-14ROBB 6645-2-781-14ROBB: TRUENET CAT6 ROLL OVE EA B  $             16.69 31.0%  $                11.52 N/A N/A
6645-2-781-15ROBB 6645-2-781-15ROBB: TRUENET CAT6 PC BL 15 EA B  $             17.15 31.0%  $                11.83 N/A N/A
6645-2-781-20ROBB 6645-2-781-20ROBB: TRUENET CAT6 ROLL OVE EA B  $             19.46 31.0%  $                13.43 N/A N/A
6645-2-782-04BB 6645-2-782-04BB: TRUENET CAT6 PATCHCORD EA B  $             12.06 31.0%  $                  8.32 N/A N/A
6645-2-782-05BB 6645-2-782-05BB: TRUENET CAT6 PATCHCORD EA B  $             12.52 31.0%  $                  8.64 N/A N/A
6645-2-782-07BB 6645-2-782-07BB: TRUENET CAT6 PATCHCORD EA B  $             13.44 31.0%  $                  9.27 N/A N/A
6645-2-782-10BB 6645-2-782-10BB: TRUENET CAT6 PATCHCORD EA B  $             14.85 31.0%  $                10.25 N/A N/A
6645-2-782-14BB 6645-2-782-14BB: TRUENET CAT6 PATCHCORD EA B  $             16.69 31.0%  $                11.52 N/A N/A
6645-2-783-03BB 6645-2-783-03BB: TRUENET CAT6 PC YL 3FT EA B  $             10.50 31.0%  $                  7.25 N/A N/A
6645-2-783-05BB 6645-2-783-05BB: TN PC T568B YELLOW 5FT EA B  $             12.65 31.0%  $                  8.73 N/A N/A
6645-2-783-07BB 6645-2-783-07BB: TN PC T568B YELLOW 7FT EA B  $             13.56 31.0%  $                  9.36 N/A N/A
6645-2-783-10BB 6645-2-783-10BB: TRUENET CAT6 PC YL 10 F EA B  $             14.85 31.0%  $                10.25 N/A N/A
6645-2-783-12BB 6645-2-783-12BB: TRUENET CAT6 PC YL 12 F EA B  $             15.77 31.0%  $                10.88 N/A N/A
6645-2-783-15BB 6645-2-783-15BB: TN PC T568B YELLOW 15FT EA B  $             17.15 31.0%  $                11.83 N/A N/A
6645-2-783-20BB 6645-2-783-20BB: TN PC T568B YELLOW 20FT EA B  $             19.40 31.0%  $                13.39 N/A N/A
6645-2-783-30BB 6645-2-783-30BB: TN PC T568B YELLOW 30FT EA B  $             23.90 31.0%  $                16.49 N/A N/A
6645-2-783-80BB 6645-2-783-80BB EA B  $             45.15 31.0%  $                31.15 N/A N/A
6645-2-784-01RO 6645-2-784-01RO: 1FT.GREEN ADC T568B RO EA B  $             10.65 31.0%  $                  7.35 N/A N/A
6645-2-784-03BB 6645-2-784-03BB: TRUENET CAT6 PC GN 3FT EA B  $             10.50 31.0%  $                  7.25 N/A N/A
6645-2-784-05.5BB 6645-2-784-05.5BB: TRUENET CAT6 PC GN 5. EA B  $             12.75 31.0%  $                  8.80 N/A N/A
6645-2-784-05BB 6645-2-784-05BB: TRUENET CAT6 PC GN 5 FT EA B  $             12.52 31.0%  $                  8.64 N/A N/A
6645-2-784-05RO 6645-2-784-05RO: 5FT. GREEN ADC T568B RO EA B  $             12.52 31.0%  $                  8.64 N/A N/A
6645-2-784-06BB 6645-2-784-06BB: TN CAT 6 PC GN 6 FT EA B  $             12.98 31.0%  $                  8.96 N/A N/A
6645-2-784-07BB 6645-2-784-07BB: TRUENET CAT6 PC GN 7 FT EA B  $             13.44 31.0%  $                  9.27 N/A N/A
6645-2-784-09BB 6645-2-784-09BB: TRUNRT CAT 6 9F EA B  $             14.36 31.0%  $                  9.91 N/A N/A
6645-2-784-100 6645-2-784-100: TN CAT6 GR PATCHCORD EA B  $             55.40 31.0%  $                38.23 N/A N/A
6645-2-784-105 6645-2-784-105: CTO-TRUENET PC EA B  $             57.65 31.0%  $                39.78 N/A N/A
6645-2-784-10BB 6645-2-784-10BB: TRUENET CAT6 PC GN 10 F EA B  $             14.85 31.0%  $                10.25 N/A N/A
6645-2-784-110 6645-2-784-110: CTO-TRUENET PC EA B  $             59.90 31.0%  $                41.33 N/A N/A
6645-2-784-12BB 6645-2-784-12BB: TRUENET CAT6 PC GN 12 F EA B  $             15.77 31.0%  $                10.88 N/A N/A
6645-2-784-130 6645-2-784-130: CTO-TRUENET PC EA B  $             68.90 31.0%  $                47.54 N/A N/A
6645-2-784-135 6645-2-784-135: CTO-TRUENET PC EA B  $             71.15 31.0%  $                49.09 N/A N/A
6645-2-784-14BB 6645-2-784-14BB EA B  $             15.44 31.0%  $                10.65 N/A N/A
6645-2-784-15BB 6645-2-784-15BB: TRUENET CAT6 PC GN 15 F EA B  $             17.15 31.0%  $                11.83 N/A N/A
6645-2-784-18BB 6645-2-784-18BB: TRUENET CAT6 PC GN 18 F EA B  $             18.54 31.0%  $                12.79 N/A N/A
6645-2-784-5.5BB 6645-2-784-5.5BB: TRUENET CAT6 PC GN 5.5 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
6645-2-785-02.5BB 6645-2-785-02.5BB: TRUENET CAT6 PATCHCOR EA B  $             11.35 31.0%  $                  7.83 N/A N/A
6645-2-785-02BB 6645-2-785-02BB: TRUENET CAT6 PC OR 2 FT EA B  $             11.13 31.0%  $                  7.68 N/A N/A
6645-2-785-03.5BB 6645-2-785-03.5BB: TRUENET CAT6 PATCHCOR EA B  $             11.83 31.0%  $                  8.16 N/A N/A
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6645-2-785-03BB 6645-2-785-03BB: TRUENET CAT6 PC OR 3 FT EA B  $             11.60 31.0%  $                  8.00 N/A N/A
6645-2-785-04.5BB 6645-2-785-04.5BB: TRUENET CAT6 PATCHCOR EA B  $             12.29 31.0%  $                  8.48 N/A N/A
6645-2-785-04BB 6645-2-785-04BB: TRUENET CAT6 PC OR 4 FT EA B  $             12.06 31.0%  $                  8.32 N/A N/A
6645-2-785-05.5BB 6645-2-785-05.5BB: TRUENET CAT6 PATCHCOR EA B  $             12.75 31.0%  $                  8.80 N/A N/A
6645-2-785-05BB 6645-2-785-05BB: TRUENET CAT6 PC OR 5 FT EA B  $             12.52 31.0%  $                  8.64 N/A N/A
6645-2-785-06.5BB 6645-2-785-06.5BB: AIRES,C6 568B,6FT,OR EA B  $             13.33 31.0%  $                  9.20 N/A N/A
6645-2-785-06BB 6645-2-785-06BB: TRUENET CAT6 PC OR 6 FT EA B  $             12.98 31.0%  $                  8.96 N/A N/A
6645-2-785-07BB 6645-2-785-07BB: TRUENET CAT6 PC OR 7 FT EA B  $             13.44 31.0%  $                  9.27 N/A N/A
6645-2-785-08BB 6645-2-785-08BB: TRUENET CAT6 PC OR 8 FT EA B  $             13.90 31.0%  $                  9.59 N/A N/A
6645-2-785-10BB 6645-2-785-10BB: TRUENET CAT6 PC OR 10 F EA B  $             14.85 31.0%  $                10.25 N/A N/A
6645-2-785-12BB 6645-2-785-12BB: TRUENET CAT6 PC OR 12 F EA B  $             15.77 31.0%  $                10.88 N/A N/A
6645-2-785-13BB 6645-2-785-13BB: TRUNET CAT 6 13F EA B  $             16.23 31.0%  $                11.20 N/A N/A
6645-2-785-14BB 6645-2-785-14BB: TRUENET CAT6 PC OR 14 F EA B  $             16.69 31.0%  $                11.52 N/A N/A
6645-2-785-15BB 6645-2-785-15BB: TRUENET CAT6 PC OR 15 F EA B  $             17.15 31.0%  $                11.83 N/A N/A
6645-2-785-16BB 6645-2-785-16BB: TRUENET CAT6 16F EA B  $             17.61 31.0%  $                12.15 N/A N/A
6645-2-785-18BB 6645-2-785-18BB: TRUENET CAT6 PC OR 18 F EA B  $             18.54 31.0%  $                12.79 N/A N/A
6645-2-785-20BB 6645-2-785-20BB: TRUENET CAT6 PC OR 20 F EA B  $             19.46 31.0%  $                13.43 N/A N/A
6645-2-785-6.5BB 6645-2-785-6.5BB: TRUENET CAT6 PC OR 6.5 EA B  $             13.33 31.0%  $                  9.20 N/A N/A
6645-2-786-02.5BB 6645-2-786-02.5BB: TRUENET CAT6 PC VI 2. EA B  $             11.35 31.0%  $                  7.83 N/A N/A
6645-2-786-03.5BB 6645-2-786-03.5BB: TRUENET CAT6PCVI3.5FT EA B  $             11.83 31.0%  $                  8.16 N/A N/A
6645-2-786-03BB 6645-2-786-03BB: TRUENET CAT6 PC VI 3FT EA B  $             11.60 31.0%  $                  8.00 N/A N/A
6645-2-786-04.5BB 6645-2-786-04.5BB: TRUENET CAT6PCVI4.5FT EA B  $             12.29 31.0%  $                  8.48 N/A N/A
6645-2-786-04BB 6645-2-786-04BB: TRUENET CAT6PCVI4FT EA B  $             12.90 31.0%  $                  8.90 N/A N/A
6645-2-786-05BB 6645-2-786-05BB: TRUENET CAT6 PC VI 5FT EA B  $             12.52 31.0%  $                  8.64 N/A N/A
6645-2-786-07BB 6645-2-786-07BB: TRUENET CAT6 PC VI 7 FT EA B  $             13.44 31.0%  $                  9.27 N/A N/A
6645-2-786-10BB 6645-2-786-10BB: TRUENET CAT6 PC VI 10FT EA B  $             14.85 31.0%  $                10.25 N/A N/A
6645-2-786-12BB 6645-2-786-12BB: TRUENET CAT6 PC VI 12 F EA B  $             15.77 31.0%  $                10.88 N/A N/A
6645-2-786-15BB 6645-2-786-15BB: TRUENET CAT6 PC VI 15 F EA B  $             17.15 31.0%  $                11.83 N/A N/A
6645-2-786-20BB 6645-2-786-20BB: TN PC T568B VIOLET 20FT EA B  $             19.40 31.0%  $                13.39 N/A N/A
6645-2-787-01BB 6645-2-787-01BB: TRUENET CAT6 PC GY 1 FT EA B  $             10.65 31.0%  $                  7.35 N/A N/A
6645-2-787-03.5BB 6645-2-787-03.5BB: TRUENET CAT6 PC GY3.5 EA B  $             11.83 31.0%  $                  8.16 N/A N/A
6645-2-787-030 6645-2-787-030: CTO-TRUENET PC EA B  $             23.90 31.0%  $                16.49 N/A N/A
6645-2-787-035 6645-2-787-035: CTO-TRUENET PC EA B  $             26.15 31.0%  $                18.04 N/A N/A
6645-2-787-04.5BB 6645-2-787-04.5BB: TRUENET CAT6 PC GY4.5 EA B  $             12.29 31.0%  $                  8.48 N/A N/A
6645-2-787-040 6645-2-787-040: CTO-TRUENET PC EA B  $             28.40 31.0%  $                19.60 N/A N/A
6645-2-787-05BB 6645-2-787-05BB: TRUENET CAT6 PC GY 5 FT EA B  $             12.52 31.0%  $                  8.64 N/A N/A
6645-2-787-07BB 6645-2-787-07BB: TRUNET CAT 6 7F EA B  $             13.44 31.0%  $                  9.27 N/A N/A
6645-2-787-10BB 6645-2-787-10BB: TRUENET CAT6 PC GY 10 F EA B  $             14.85 31.0%  $                10.25 N/A N/A
6645-2-787-10RO 6645-2-787-10RO: CAT6 UTP CM RJ45 ROLLED EA B  $             14.85 31.0%  $                10.25 N/A N/A
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6645-2-787-14BB 6645-2-787-14BB EA B  $             15.44 31.0%  $                10.65 N/A N/A
6645-2-787-15BB 6645-2-787-15BB: TRUENET CAT6 PC GY 15FT EA B  $             17.15 31.0%  $                11.83 N/A N/A
6645-2-787-20BB 6645-2-787-20BB: TRUNET CAT 6 EA B  $             19.46 31.0%  $                13.43 N/A N/A
6645-2-787-25BB 6645-2-787-25BB: TN PC T568B GRAY 25 FT EA B  $             21.65 31.0%  $                14.94 N/A N/A
6645-2-787-30BB 6645-2-787-30BB: TN PC T568B GRAY 30 FT EA B  $             23.90 31.0%  $                16.49 N/A N/A
6645-2-788-03.5BB 6645-2-788-03.5BB EA B  $             15.15 31.0%  $                10.45 N/A N/A
6645-2-788-03BB 6645-2-788-03BB: TRUENET CAT6 PC BK 3 FT EA B  $             11.60 31.0%  $                  8.00 N/A N/A
6645-2-788-04.5BB 6645-2-788-04.5BB EA B  $             16.35 31.0%  $                11.28 N/A N/A
6645-2-788-04BB 6645-2-788-04BB: TRUNET CAT 6 4F EA B  $             12.06 31.0%  $                  8.32 N/A N/A
6645-2-788-05.5BB 6645-2-788-05.5BB: TRUENET CAT6 PC BK 5. EA B  $             12.75 31.0%  $                  8.80 N/A N/A
6645-2-788-05BB 6645-2-788-05BB: TRUNET CAT 6 5F EA B  $             12.52 31.0%  $                  8.64 N/A N/A
6645-2-788-06BB 6645-2-788-06BB: TRUENET CAT6 PC BK 6 FT EA B  $             12.98 31.0%  $                  8.96 N/A N/A
6645-2-788-07BB 6645-2-788-07BB: TRUENET CAT6 PATCHCORD EA B  $             13.44 31.0%  $                  9.27 N/A N/A
6645-2-788-08BB 6645-2-788-08BB: TRUENET CAT6 PC BK 8 FT EA B  $             13.90 31.0%  $                  9.59 N/A N/A
6645-2-788-09BB 6645-2-788-09BB: TRUNET CAT6 9F EA B  $             14.36 31.0%  $                  9.91 N/A N/A
6645-2-788-10BB 6645-2-788-10BB: TRUENET CAT6 PC BK 10 F EA B  $             14.85 31.0%  $                10.25 N/A N/A
6645-2-788-12BB 6645-2-788-12BB: TRUENET CAT6 PC BK 12 F EA B  $             15.77 31.0%  $                10.88 N/A N/A
6645-2-788-15BB 6645-2-788-15BB: TRUENET CAT6 PC BK 15 F EA B  $             17.15 31.0%  $                11.83 N/A N/A
6645-2-788-18BB 6645-2-788-18BB: TRUENET CAT6 PC BK 18 F EA B  $             18.54 31.0%  $                12.79 N/A N/A
6645-2-788-20BB 6645-2-788-20BB: TRUENET CAT6 PC BK 20 F EA B  $             19.46 31.0%  $                13.43 N/A N/A
6645-2-788-5.5BB 6645-2-788-5.5BB: TRUENET CAT6 PC BK 5.5 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
6645-2-797-001 6645-2-797-001: CTO-TRUENET PC EA B  $             10.85 31.0%  $                  7.49 N/A N/A
6645-2-800-03 6645-2-800-03: CTO-320000104983 EA B  $             14.58 31.0%  $                10.06 N/A N/A
6645-2-800-04 6645-2-800-04: AC6 PCH CORD,4 FT,WT,568A EA B  $             15.75 31.0%  $                10.87 N/A N/A
6645-2-800-05 6645-2-800-05: CTO-320000104983 EA B  $             16.94 31.0%  $                11.69 N/A N/A
6645-2-800-05.5 6645-2-800-05.5: P/CCRD C6A RJ45X2 1.65M EA B  $             17.52 31.0%  $                12.09 N/A N/A
6645-2-800-06 6645-2-800-06 EA B  $             18.27 31.0%  $                12.61 N/A N/A
6645-2-800-07 6645-2-800-07: AC6 PCH CORD,7 FT,WT,568A EA B  $             19.31 31.0%  $                13.32 N/A N/A
6645-2-800-10 6645-2-800-10: AC6 PCH CORD,10FT,WT,568A EA B  $             22.85 31.0%  $                15.77 N/A N/A
6645-2-800-12 6645-2-800-12: AC6 PCH CORD,12FT,WT,568A EA B  $             25.23 31.0%  $                17.41 N/A N/A
6645-2-800-15 6645-2-800-15: AC6 PCH CORD,15FT,WT,568A EA B  $             28.77 31.0%  $                19.85 N/A N/A
6645-2-800-25 6645-2-800-25: AC6 PCH CORD,25FT,WT,568A EA B  $             35.65 31.0%  $                24.60 N/A N/A
6645-2-800-50 6645-2-800-50: AC6 PCH CORD,50FT,WT,568A EA B  $             70.23 31.0%  $                48.46 N/A N/A
6645-2-805-01 6645-2-805-01: AC6 PCH CORD,1 FT,WT,568B EA B  $             12.19 31.0%  $                  8.41 N/A N/A
6645-2-805-03 6645-2-805-03: AC6 PCH CORD 3 FT WT 568B EA B  $             14.56 31.0%  $                10.05 N/A N/A
6645-2-805-04 6645-2-805-04: AC6 PCH CORD,4 FT,WT,568B EA B  $             15.75 31.0%  $                10.87 N/A N/A
6645-2-805-05 6645-2-805-05: AC6 PCH CORD 5 FT WT 568B EA B  $             16.92 31.0%  $                11.67 N/A N/A
6645-2-805-07 6645-2-805-07: AC6 PCH CORD,7 FT,WT,568B EA B  $             19.31 31.0%  $                13.32 N/A N/A
6645-2-805-10 6645-2-805-10: AC6 PCH CORD,10FT,WT,568B EA B  $             22.85 31.0%  $                15.77 N/A N/A
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6645-2-805-12 6645-2-805-12: AC6 PCH CORD 12 FT WT 568 EA B  $             25.23 31.0%  $                17.41 N/A N/A
6645-2-805-120 6645-2-805-120: AC6 PT CRD,120FT,WT,568B EA B  $           153.15 31.0%  $              105.67 N/A N/A
6645-2-805-14 6645-2-805-14 EA B  $             27.63 31.0%  $                19.06 N/A N/A
6645-2-805-15 6645-2-805-15: AC6 PCH CORD,15FT,WT,568B EA B  $             28.77 31.0%  $                19.85 N/A N/A
6645-2-805-25 6645-2-805-25: AC6 PCH CORD,25FT,WT,568B EA B  $             40.63 31.0%  $                28.03 N/A N/A
6645-2-805-35 6645-2-805-35: AC6 PCH CORD,35FT,WT,5, 5 EA B  $             52.46 31.0%  $                36.20 N/A N/A
6645-2-805-50 6645-2-805-50: AC6 PCH CORD,50FT,WT,568B EA B  $             70.23 31.0%  $                48.46 N/A N/A
6645-2-807-07 6645-2-807-07: AC6 PCH CORD,2.0M,WT EA B  $             21.25 31.0%  $                14.66 N/A N/A
6645-2-807-10 6645-2-807-10: AC6 PCH CORD,3.0M,WT EA B  $             22.88 31.0%  $                15.79 N/A N/A
6645-2-810-04 6645-2-810-04: AC6 PCH CORD,4 FT,RD,568A EA B  $             15.75 31.0%  $                10.87 N/A N/A
6645-2-810-07 6645-2-810-07: AC6 PCH CORD,7 FT,RD,568A EA B  $             19.31 31.0%  $                13.32 N/A N/A
6645-2-810-10 6645-2-810-10: AC6 PCH CORD,10FT,RD,568A EA B  $             22.85 31.0%  $                15.77 N/A N/A
6645-2-810-15 6645-2-810-15: AC6 PCH CORD,15FT,RD,568A EA B  $             28.77 31.0%  $                19.85 N/A N/A
6645-2-810-25 6645-2-810-25: AC6 PCH CORD,25FT,RD,568A EA B  $             40.63 31.0%  $                28.03 N/A N/A
6645-2-810-50 6645-2-810-50: AC6 PCH CORD,50FT,RD,568A EA B  $             70.23 31.0%  $                48.46 N/A N/A
6645-2-815-01 6645-2-815-01 EA B  $             12.19 31.0%  $                  8.41 N/A N/A
6645-2-815-03 6645-2-815-03: AC6 PCH CORD,3 FT,RD,568B EA B  $             14.56 31.0%  $                10.05 N/A N/A
6645-2-815-04 6645-2-815-04: AC6 PCH CORD,4 FT,RD,568B EA B  $             15.75 31.0%  $                10.87 N/A N/A
6645-2-815-05 6645-2-815-05: AC6 PCH CORD 5 FT RD 568B EA B  $             16.92 31.0%  $                11.67 N/A N/A
6645-2-815-07 6645-2-815-07: AC6 PCH CORD,7 FT,RD,568B EA B  $             19.31 31.0%  $                13.32 N/A N/A
6645-2-815-10 6645-2-815-10: AC6 PCH CORD,10FT,RD,568B EA B  $             22.85 31.0%  $                15.77 N/A N/A
6645-2-815-15 6645-2-815-15: AC6 PCH CORD,15FT,RD,568B EA B  $             28.77 31.0%  $                19.85 N/A N/A
6645-2-815-25 6645-2-815-25: AC6 PCH CORD,25FT,RD,568B EA B  $             40.63 31.0%  $                28.03 N/A N/A
6645-2-819-04 6645-2-819-04: PC, COPPERTEN, RD 4 FT XO EA B  $             15.75 31.0%  $                10.87 N/A N/A
6645-2-819-10 6645-2-819-10: PC, COPPERTEN RD 10 FT XO EA B  $             22.85 31.0%  $                15.77 N/A N/A
6645-2-820-01 6645-2-820-01 EA B  $             12.19 31.0%  $                  8.41 N/A N/A
6645-2-820-04 6645-2-820-04: AC6 PCH CORD,4 FT,BL,568A EA B  $             15.75 31.0%  $                10.87 N/A N/A
6645-2-820-05.5 6645-2-820-05.5: AC6 PCH CORD,5.5 FT,BL EA B  $             17.52 31.0%  $                12.09 N/A N/A
6645-2-820-06 6645-2-820-06: AC6 PCH CORD,6 FT,BL,568A EA B  $             18.11 31.0%  $                12.50 N/A N/A
6645-2-820-07 6645-2-820-07: AC6 PCH CORD,7 FT,BL,568A EA B  $             19.31 31.0%  $                13.32 N/A N/A
6645-2-820-10 6645-2-820-10: AC6 PCH CORD,10FT,BL,568A EA B  $             22.85 31.0%  $                15.77 N/A N/A
6645-2-820-15 6645-2-820-15: AC6 PCH CORD,15FT,BL,568A EA B  $             28.77 31.0%  $                19.85 N/A N/A
6645-2-820-164 6645-2-820-164: AC6 PCH CORD,164FT,BL,56 EA B  $           205.26 31.0%  $              141.63 N/A N/A
6645-2-820-20 6645-2-820-20: CTO-320000104983 EA B  $             34.77 31.0%  $                23.99 N/A N/A
6645-2-820-25 6645-2-820-25: AC6 PCH CORD,25FT,BL,568A EA B  $             40.63 31.0%  $                28.03 N/A N/A
6645-2-820-30 6645-2-820-30: CTO-320000104983 EA B  $             46.63 31.0%  $                32.17 N/A N/A
6645-2-820-33 6645-2-820-33: AC6 PCH CORD,33FT,BL,568A EA B  $             50.09 31.0%  $                34.56 N/A N/A
6645-2-820-35 6645-2-820-35: CTO-320000104983 EA B  $             52.57 31.0%  $                36.27 N/A N/A
6645-2-820-50 6645-2-820-50: AC6 PCH CORD,50FT,BL,568A EA B  $             70.23 31.0%  $                48.46 N/A N/A
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6645-2-820-66 6645-2-820-66: AC6 PCH CORD,66FT,BL,568A EA B  $             89.19 31.0%  $                61.54 N/A N/A
6645-2-820-99 6645-2-820-99: AC6 PCH CORD,99FT,BL,568A EA B  $           128.26 31.0%  $                88.50 N/A N/A
6645-2-822-04 6645-2-822-04: AC6 PCH CORD,1.0 M,BL,568 EA B  $             15.75 31.0%  $                10.87 N/A N/A
6645-2-822-07 6645-2-822-07: AC6 PCH CORD,2.0 M,BL,568 EA B  $             19.31 31.0%  $                13.32 N/A N/A
6645-2-822-10 6645-2-822-10: AC6 PCH CORD,3.0 M,BL,568 EA B  $             22.85 31.0%  $                15.77 N/A N/A
6645-2-822-15 6645-2-822-15: AC6 PCH CORD,5.0 M,BL,568 EA B  $             28.77 31.0%  $                19.85 N/A N/A
6645-2-822-50 6645-2-822-50: AC6 PCH CORD,15.0 M,BL,56 EA B  $             70.23 31.0%  $                48.46 N/A N/A
6645-2-825-01 6645-2-825-01 EA B  $             12.19 31.0%  $                  8.41 N/A N/A
6645-2-825-03 6645-2-825-03: AC6 PCH CORD 3 FT BL 568B EA B  $             14.56 31.0%  $                10.05 N/A N/A
6645-2-825-04 6645-2-825-04: AC6 PCH CORD,4 FT,BL,568B EA B  $             15.75 31.0%  $                10.87 N/A N/A
6645-2-825-05 6645-2-825-05: AC6 PCH CORD,1.5 M,BL,568 EA B  $             16.92 31.0%  $                11.67 N/A N/A
6645-2-825-06 6645-2-825-06: AC6 PCH CORD 6 FT BL 568B EA B  $             18.11 31.0%  $                12.50 N/A N/A
6645-2-825-07 6645-2-825-07: AC6 PCH CORD,7 FT,BL,568B EA B  $             19.31 31.0%  $                13.32 N/A N/A
6645-2-825-08 6645-2-825-08: AC6 PCH CORD,2.5 M,BL,568 EA B  $             20.48 31.0%  $                14.13 N/A N/A
6645-2-825-10 6645-2-825-10: AC6 PCH CORD,10FT,BL,568B EA B  $             22.85 31.0%  $                15.77 N/A N/A
6645-2-825-12 6645-2-825-12: AC6 PCH CORD 12 FT BL 568 EA B  $             25.23 31.0%  $                17.41 N/A N/A
6645-2-825-120 6645-2-825-120: AC6 PT CRD,120FT,BL,568B EA B  $           153.15 31.0%  $              105.67 N/A N/A
6645-2-825-14 6645-2-825-14: AC6 PCH CORD 14 FT BL 568 EA B  $             27.60 31.0%  $                19.04 N/A N/A
6645-2-825-15 6645-2-825-15: AC6 PCH CORD,15FT,BL,568B EA B  $             28.77 31.0%  $                19.85 N/A N/A
6645-2-825-16 6645-2-825-16: AC6 PCH CORD 16 FT BL 568 EA B  $             29.98 31.0%  $                20.69 N/A N/A
6645-2-825-20 6645-2-825-20: AC6 PCH CORD,6 M,BL,568B EA B  $             34.69 31.0%  $                23.94 N/A N/A
6645-2-825-23 6645-2-825-23: AC6 PCH CORD,7 M,BL,568B EA B  $             38.25 31.0%  $                26.39 N/A N/A
6645-2-825-25 6645-2-825-25: AC6 PCH CORD,25FT,BL,568B EA B  $             40.63 31.0%  $                28.03 N/A N/A
6645-2-825-26 6645-2-825-26: AC6 PCH CORD,8 M,BL,568B EA B  $             41.81 31.0%  $                28.85 N/A N/A
6645-2-825-30 6645-2-825-30: AC6 PCH CORD,9 M,BL,568B EA B  $             46.56 31.0%  $                32.13 N/A N/A
6645-2-825-33 6645-2-825-33: AC6 PCH CORD,10 M,BL,568B EA B  $             50.09 31.0%  $                34.56 N/A N/A
6645-2-825-35 6645-2-825-35: AC6 PCH CORD, 35 FT ,BL,5 EA B  $             50.94 31.0%  $                35.15 N/A N/A
6645-2-825-40 6645-2-825-40: CTO-320000104983 EA B  $             58.52 31.0%  $                40.38 N/A N/A
6645-2-825-45 6645-2-825-45: AC6 PCH CORD,45FT,BL,568B EA B  $             64.44 31.0%  $                44.46 N/A N/A
6645-2-825-50 6645-2-825-50: AC6 PCH CORD,50FT,BL,568B EA B  $             70.23 31.0%  $                48.46 N/A N/A
6645-2-825-55 6645-2-825-55: AC6 PCH CORD,55FT,BL,568B EA B  $             76.32 31.0%  $                52.66 N/A N/A
6645-2-825-60 6645-2-825-60: AC6 PCH CORD,50FT,BL,568B EA B  $             82.27 31.0%  $                56.77 N/A N/A
6645-2-825-80 6645-2-825-80: AC6 PCH CORD,80FT,BL,568B EA B  $           105.80 31.0%  $                73.00 N/A N/A
6645-2-827-02 6645-2-827-02: AC6 PCH CORD,0.5M,BL EA B  $             13.38 31.0%  $                  9.23 N/A N/A
6645-2-827-04 6645-2-827-04: AC6 PCH CORD,1.0M,BL EA B  $             15.75 31.0%  $                10.87 N/A N/A
6645-2-827-05 6645-2-827-05: AC6 PCH CORD,1.5M,BL EA B  $             16.94 31.0%  $                11.69 N/A N/A
6645-2-827-07 6645-2-827-07: AC6 PCH CORD,2.0M,BL EA B  $             19.31 31.0%  $                13.32 N/A N/A
6645-2-827-08 6645-2-827-08: AC6 PCH CORD,2.5M,BL EA B  $             20.48 31.0%  $                14.13 N/A N/A
6645-2-827-10 6645-2-827-10: AC6 PCH CORD,3.0M,BL EA B  $             22.88 31.0%  $                15.79 N/A N/A
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6645-2-827-15 6645-2-827-15: AC6 PCH CORD,5.0M,BL EA B  $             28.77 31.0%  $                19.85 N/A N/A
6645-2-827-23 6645-2-827-23: AC6 PCH CORD,7.0M,BL EA B  $             38.25 31.0%  $                26.39 N/A N/A
6645-2-827-25 6645-2-827-25: AC6 PCH CORD,7.5M,BL EA B  $             40.69 31.0%  $                28.08 N/A N/A
6645-2-827-30 6645-2-827-30: AC6 PCH CORD,9.0M,BL EA B  $             46.56 31.0%  $                32.13 N/A N/A
6645-2-827-33 6645-2-827-33: AC6 PCH CORD,10M,BL EA B  $             50.09 31.0%  $                34.56 N/A N/A
6645-2-827-34 6645-2-827-34: PATCH 11M UNSLD LSZH, BL EA B  $             60.07 31.0%  $                41.45 N/A N/A
6645-2-827-36 6645-2-827-36: AC6 PCH CORD,11M,BL EA B  $             59.11 31.0%  $                40.79 N/A N/A
6645-2-827-50 6645-2-827-50: AC6 PCH CORD,50FT,BL EA B  $             70.23 31.0%  $                48.46 N/A N/A
6645-2-827-66 6645-2-827-66: AC6 PCH CORD,20M,BL EA B  $             89.23 31.0%  $                61.57 N/A N/A
6645-2-827-82 6645-2-827-82: AC6 PCH CORD,25M,BL EA B  $           108.19 31.0%  $                74.65 N/A N/A
6645-2-827-83 6645-2-827-83: AC6 PCH CORD,30M,BL EA B  $           109.69 31.0%  $                75.69 N/A N/A
6645-2-827-87 6645-2-827-87: AC6 PCH CORD,50M,BL EA B  $           114.32 31.0%  $                78.88 N/A N/A
6645-2-827-89 6645-2-827-89: AC6 PCH CORD,60M,BL EA B  $           116.69 31.0%  $                80.52 N/A N/A
6645-2-830-01 6645-2-830-01 EA B  $             12.19 31.0%  $                  8.41 N/A N/A
6645-2-830-02 6645-2-830-02: AC6 PCH CORD,2 FT,YL,568A EA B  $             12.69 31.0%  $                  8.76 N/A N/A
6645-2-830-04 6645-2-830-04: AC6 PCH CORD,4 FT,YL,568A EA B  $             15.75 31.0%  $                10.87 N/A N/A
6645-2-830-05.5 6645-2-830-05.5: AC6 PCH CORD,5.5 FT,YL EA B  $             17.40 31.0%  $                12.01 N/A N/A
6645-2-830-06 6645-2-830-06: AC6 PCH CORD,6 FT,YL,568A EA B  $             23.65 31.0%  $                16.32 N/A N/A
6645-2-830-07 6645-2-830-07: AC6 PCH CORD,7 FT,YL,568A EA B  $             19.31 31.0%  $                13.32 N/A N/A
6645-2-830-10 6645-2-830-10: AC6 PCH CORD,10FT,YL,568A EA B  $             22.85 31.0%  $                15.77 N/A N/A
6645-2-830-15 6645-2-830-15: AC6 PCH CORD,15FT,YL,568A EA B  $             28.77 31.0%  $                19.85 N/A N/A
6645-2-830-25 6645-2-830-25: AC6 PCH CORD,25FT,YL,568A EA B  $             40.63 31.0%  $                28.03 N/A N/A
6645-2-830-50 6645-2-830-50: AC6 PCH CORD,50FT,YL,568A EA B  $             70.23 31.0%  $                48.46 N/A N/A
6645-2-835-01 6645-2-835-01 EA B  $             12.19 31.0%  $                  8.41 N/A N/A
6645-2-835-03 6645-2-835-03: AC6 PCH CORD 3FT YL 568B EA B  $             14.56 31.0%  $                10.05 N/A N/A
6645-2-835-04 6645-2-835-04: AC6 PCH CORD,4 FT,YL,568B EA B  $             15.75 31.0%  $                10.87 N/A N/A
6645-2-835-05 6645-2-835-05: AC6 PCH CORD 5 FT YL 568B EA B  $             16.94 31.0%  $                11.69 N/A N/A
6645-2-835-07 6645-2-835-07: AC6 PCH CORD,7 FT,YL,568B EA B  $             19.31 31.0%  $                13.32 N/A N/A
6645-2-835-09 6645-2-835-09: CTO-320000104983 EA B  $             21.69 31.0%  $                14.97 N/A N/A
6645-2-835-10 6645-2-835-10: AC6 PCH CORD,10FT,YL,568B EA B  $             22.85 31.0%  $                15.77 N/A N/A
6645-2-835-15 6645-2-835-15: AC6 PCH CORD,15FT,YL,568B EA B  $             28.77 31.0%  $                19.85 N/A N/A
6645-2-835-25 6645-2-835-25: AC6 PCH CORD,25FT,YL,568B EA B  $             40.63 31.0%  $                28.03 N/A N/A
6645-2-840-02 6645-2-840-02: AC6 PCH CORD,2 FT,GN,568A EA B  $             12.69 31.0%  $                  8.76 N/A N/A
6645-2-840-04 6645-2-840-04: AC6 PCH CORD,4 FT,GN,568A EA B  $             15.75 31.0%  $                10.87 N/A N/A
6645-2-840-05 6645-2-840-05: AC6 PCH CORD,5 FT,GN,568A EA B  $             16.92 31.0%  $                11.67 N/A N/A
6645-2-840-07 6645-2-840-07: AC6 PCH CORD,7 FT,GN,568A EA B  $             19.31 31.0%  $                13.32 N/A N/A
6645-2-840-10 6645-2-840-10: AC6 PCH CORD,10FT,GN,568A EA B  $             22.85 31.0%  $                15.77 N/A N/A
6645-2-840-15 6645-2-840-15: AC6 PCH CORD,15FT,GN,568A EA B  $             28.77 31.0%  $                19.85 N/A N/A
6645-2-840-20 6645-2-840-20: AC6 PCH CORD, 20FT, GN, 5 EA B  $             34.69 31.0%  $                23.94 N/A N/A
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6645-2-840-25 6645-2-840-25: AC6 PCH CORD,25FT,GN,568A EA B  $             40.63 31.0%  $                28.03 N/A N/A
6645-2-840-50 6645-2-840-50: AC6 PCH CORD,50FT,GN,568A EA B  $             70.23 31.0%  $                48.46 N/A N/A
6645-2-845-02 6645-2-845-02: AC6 PCH CORD 2 GN 568B EA B  $             13.38 31.0%  $                  9.23 N/A N/A
6645-2-845-03 6645-2-845-03: AC6 PCH CORD 3 GN 568B EA B  $             14.56 31.0%  $                10.05 N/A N/A
6645-2-845-04 6645-2-845-04: AC6 PCH CORD,4 FT,GN,568B EA B  $             15.75 31.0%  $                10.87 N/A N/A
6645-2-845-07 6645-2-845-07: AC6 PCH CORD,7 FT,GN,568B EA B  $             19.31 31.0%  $                13.32 N/A N/A
6645-2-845-10 6645-2-845-10: AC6 PCH CORD,10FT,GN 568B EA B  $             22.85 31.0%  $                15.77 N/A N/A
6645-2-845-15 6645-2-845-15: AC6 PCH CORD,15FT,GN,568B EA B  $             28.77 31.0%  $                19.85 N/A N/A
6645-2-845-25 6645-2-845-25: AC6 PCH CORD,25FT,GN,568B EA B  $             40.63 31.0%  $                28.03 N/A N/A
6645-2-850-10 6645-2-850-10: CTO-320000104983 EA B  $             22.88 31.0%  $                15.79 N/A N/A
6645-2-850-50 6645-2-850-50: AC6 PCH CORD,50FT,OR,568A EA B  $             70.23 31.0%  $                48.46 N/A N/A
6645-2-855-04 6645-2-855-04: AC6 PCH CORD,4 FT,OR,568B EA B  $             15.75 31.0%  $                10.87 N/A N/A
6645-2-855-05 6645-2-855-05: AC6 PCH CORD,5 FT,OR,568B EA B  $             16.92 31.0%  $                11.67 N/A N/A
6645-2-855-07 6645-2-855-07: AC6 PCH CORD,7 FT,OR,568B EA B  $             19.31 31.0%  $                13.32 N/A N/A
6645-2-855-10 6645-2-855-10: AC6 PCH CORD,10FT,OR 568B EA B  $             22.85 31.0%  $                15.77 N/A N/A
6645-2-855-15 6645-2-855-15: AC6 PCH CORD,15FT,OR,568B EA B  $             28.77 31.0%  $                19.85 N/A N/A
6645-2-855-25 6645-2-855-25: AC6 PCH CORD,25FT,OR,568B EA B  $             40.63 31.0%  $                28.03 N/A N/A
6645-2-855-50 6645-2-855-50: AC6 PCH CORD,50FT,OR,568B EA B  $             70.23 31.0%  $                48.46 N/A N/A
6645-2-857-07 6645-2-857-07: CTO-320000104983 EA B  $             19.33 31.0%  $                13.34 N/A N/A
6645-2-857-15 6645-2-857-15: CTO-320000104983 EA B  $             28.83 31.0%  $                19.89 N/A N/A
6645-2-857-33 6645-2-857-33: CTO-320000104983 EA B  $             50.19 31.0%  $                34.63 N/A N/A
6645-2-857-50 6645-2-857-50: CTO-320000104983 EA B  $             70.38 31.0%  $                48.56 N/A N/A
6645-2-860-04 6645-2-860-04: AC6 PCH CORD,4 FT,SL,568A EA B  $             15.75 31.0%  $                10.87 N/A N/A
6645-2-860-05.5 6645-2-860-05.5: P/CORD C6A RJ45X2 1.65M EA B  $             17.52 31.0%  $                12.09 N/A N/A
6645-2-860-07 6645-2-860-07: AC6 PCH CORD,7 FT,SL,568A EA B  $             19.31 31.0%  $                13.32 N/A N/A
6645-2-860-10 6645-2-860-10: AC6 PCH CORD,10FT,SL,568A EA B  $             22.85 31.0%  $                15.77 N/A N/A
6645-2-860-15 6645-2-860-15: AC6 PCH CORD,15FT,SL,568A EA B  $             28.77 31.0%  $                19.85 N/A N/A
6645-2-860-20 6645-2-860-20: CTO-320000104983 EA B  $             34.77 31.0%  $                23.99 N/A N/A
6645-2-860-25 6645-2-860-25: AC6 PCH CORD,25FT,SL,568A EA B  $             40.63 31.0%  $                28.03 N/A N/A
6645-2-860-50 6645-2-860-50: AC6 PCH CORD,50FT,SL,568A EA B  $             70.23 31.0%  $                48.46 N/A N/A
6645-2-860-66 6645-2-860-66: C6A PCH CORD, 568A, SL, 6 EA B  $             89.19 31.0%  $                61.54 N/A N/A
6645-2-860-85 6645-2-860-85: C6A PCH CORD, 568A, SL 85 EA B  $           111.69 31.0%  $                77.07 N/A N/A
6645-2-865-04 6645-2-865-04: AC6 PCH CORD,4 FT,SL,568B EA B  $             15.75 31.0%  $                10.87 N/A N/A
6645-2-865-05 6645-2-865-05: AC6 PC,5 FT,SL,568B CU10 EA B  $             16.92 31.0%  $                11.67 N/A N/A
6645-2-865-07 6645-2-865-07: AC6 PCH CORD,7 FT,SL,568B EA B  $             19.31 31.0%  $                13.32 N/A N/A
6645-2-865-10 6645-2-865-10: AC6 PCH CORD,10FT,SL,568B EA B  $             22.85 31.0%  $                15.77 N/A N/A
6645-2-865-15 6645-2-865-15: AC6 PCH CORD,15FT,SL,568B EA B  $             28.77 31.0%  $                19.85 N/A N/A
6645-2-865-20 6645-2-865-20: AC6 PCH CORD,20FT,SL,568B EA B  $             34.48 31.0%  $                23.79 N/A N/A
6645-2-865-25 6645-2-865-25: AC6 PCH CORD,25FT,SL,568B EA B  $             40.63 31.0%  $                28.03 N/A N/A
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6645-2-865-26 6645-2-865-26: AC6 PCH CORD,26FT,SL,568B EA B  $             41.81 31.0%  $                28.85 N/A N/A
6645-2-865-30 6645-2-865-30:AC6 PCH CORD,30FT, SL,568B EA B  $             46.56 31.0%  $                32.13 N/A N/A
6645-2-865-35 6645-2-865-35:AC6 PCH CORD,35FT, SL,568B EA B  $             52.48 31.0%  $                36.21 N/A N/A
6645-2-867-33 6645-2-867-33: CTO-320000104983 EA B  $             50.19 31.0%  $                34.63 N/A N/A
6645-2-870-04 6645-2-870-04: AC6 PCH CORD,4 FT,VT,568A EA B  $             15.75 31.0%  $                10.87 N/A N/A
6645-2-870-05.5 6645-2-870-05.5: P/CCRD C6A RJ45X2 1.65M EA B  $             17.52 31.0%  $                12.09 N/A N/A
6645-2-870-07 6645-2-870-07: AC6 PCH CORD,7 FT,VT,568A EA B  $             19.31 31.0%  $                13.32 N/A N/A
6645-2-870-10 6645-2-870-10: AC6 PCH CORD,10FT,VT,568A EA B  $             22.85 31.0%  $                15.77 N/A N/A
6645-2-870-15 6645-2-870-15: AC6 PCH CORD,15FT,VT,568A EA B  $             28.77 31.0%  $                19.85 N/A N/A
6645-2-870-25 6645-2-870-25: AC6 PCH CORD,25FT,VT,568A EA B  $             40.63 31.0%  $                28.03 N/A N/A
6645-2-875-04 6645-2-875-04: AC6 PCH CORD,4 FT,VT,568B EA B  $             15.75 31.0%  $                10.87 N/A N/A
6645-2-875-05 6645-2-875-05: CTO-320000104983 EA B  $             16.94 31.0%  $                11.69 N/A N/A
6645-2-875-07 6645-2-875-07: CTO-320000104983 EA B  $             19.33 31.0%  $                13.34 N/A N/A
6645-2-880-02 6645-2-880-02 EA B  $             13.38 31.0%  $                  9.23 N/A N/A
6645-2-880-03 6645-2-880-03: CTO-320000104983 EA B  $             14.58 31.0%  $                10.06 N/A N/A
6645-2-880-04 6645-2-880-04: AC6 PCH CORD,4 FT,BK,568A EA B  $             15.75 31.0%  $                10.87 N/A N/A
6645-2-880-05 6645-2-880-05: CTO-320000104983 EA B  $             16.94 31.0%  $                11.69 N/A N/A
6645-2-880-06 6645-2-880-06: CTO-320000104983 EA B  $             18.13 31.0%  $                12.51 N/A N/A
6645-2-880-07 6645-2-880-07: AC6 PCH CORD,7 FT,BK,568A EA B  $             19.31 31.0%  $                13.32 N/A N/A
6645-2-880-08 6645-2-880-08: CTO-320000104983 EA B  $             20.52 31.0%  $                14.16 N/A N/A
6645-2-880-09 6645-2-880-09: CTO-320000104983 EA B  $             21.69 31.0%  $                14.97 N/A N/A
6645-2-880-10 6645-2-880-10: AC6 PCH CORD,10FT,BK,568A EA B  $             22.85 31.0%  $                15.77 N/A N/A
6645-2-880-15 6645-2-880-15: AC6 PCH CORD,15FT,BK,568A EA B  $             28.77 31.0%  $                19.85 N/A N/A
6645-2-880-20 6645-2-880-20: CTO-320000104983 EA B  $             34.77 31.0%  $                23.99 N/A N/A
6645-2-880-25 6645-2-880-25: AC6 PCH CORD,25FT,BK,568A EA B  $             40.63 31.0%  $                28.03 N/A N/A
6645-2-880-30 6645-2-880-30: AC6 PCH CORD,30FT,BK,568A EA B  $             46.59 31.0%  $                32.15 N/A N/A
6645-2-880-50 6645-2-880-50: AC6 PCH CORD,50FT,BK,568A EA B  $             70.23 31.0%  $                48.46 N/A N/A
6645-2-885-03 6645-2-885-03: AC6 PCH CORD,3FT,BK,568B EA B  $             11.75 31.0%  $                  8.11 N/A N/A
6645-2-885-04 6645-2-885-04: AC6 PCH CORD,4 FT,BK,568B EA B  $             15.75 31.0%  $                10.87 N/A N/A
6645-2-885-05 6645-2-885-05 EA B  $             16.94 31.0%  $                11.69 N/A N/A
6645-2-885-07 6645-2-885-07: AC6 PCH CORD,7 FT,BK,568B EA B  $             19.31 31.0%  $                13.32 N/A N/A
6645-2-885-08 6645-2-885-08 EA B  $             20.52 31.0%  $                14.16 N/A N/A
6645-2-885-09 6645-2-885-09 EA B  $             21.69 31.0%  $                14.97 N/A N/A
6645-2-885-10 6645-2-885-10: AC6 PCH CORD,10FT,BK,568B EA B  $             22.85 31.0%  $                15.77 N/A N/A
6645-2-885-15 6645-2-885-15: AC6 PCH CORD,15FT,BK,568B EA B  $             28.77 31.0%  $                19.85 N/A N/A
6645-2-885-20 6645-2-885-20: CTO-320000104983 EA B  $             34.77 31.0%  $                23.99 N/A N/A
6645-2-885-25 6645-2-885-25: AC6 PCH CORD,25FT,BK,568B EA B  $             40.63 31.0%  $                28.03 N/A N/A
6645-2-885-26: 6645-2-885-26: C6PCH CORD,26FT,BK,568B EA B  $             41.81 31.0%  $                28.85 N/A N/A
6645-2-885-30 6645-2-885-30: C6PCH CORD,30FT,BK,568B EA B  $             46.56 31.0%  $                32.13 N/A N/A
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6645-2-885-33 6645-2-885-33: C6PCH CORD,33FT,BK,568B EA B  $             50.09 31.0%  $                34.56 N/A N/A
6645-2-885-40 6645-2-885-40: CTO-320000104983 EA B  $             58.52 31.0%  $                40.38 N/A N/A
6645-3-167-01 6645-3-167-01: SC HOUSING FOR ADAPTER WT EA B  $               0.98 31.0%  $                  0.68 N/A N/A
6645-3-167-04 6645-3-167-04: SC HOUSING FOR ADAPTER BK EA B  $               0.98 31.0%  $                  0.68 N/A N/A
6646 2 000-03 6646 2 000-03: 2POLE/1PR TO 2POLE/998665 EA B  $             13.90 31.0%  $                  9.59 N/A N/A
6646 2 000-04 6646 2 000-04: 2POLE/1PR TO 2POLE EA B  $             16.79 31.0%  $                11.59 N/A N/A
6646 2 000-06 6646 2 000-06: 2POLE/1PR TO 2POLE/998665 EA B  $             16.96 31.0%  $                11.70 N/A N/A
6646 2 000-07 6646 2 000-07: 2POLE/1PR TO 2POLE EA B  $             18.06 31.0%  $                12.46 N/A N/A
6646 2 000-20 6646 2 000-20: 2POLE/1PR TO 2POLE EA B  $             23.29 31.0%  $                16.07 N/A N/A
6646 2 050-10 6646 2 050-10: 2POLE/4PR TO 2POLE/999463 EA B  $             44.23 31.0%  $                30.52 N/A N/A
6646 2 200-07 6646 2 200-07: 2PL/1PR TO RJ11 PLG EA B  $             19.86 31.0%  $                13.70 N/A N/A
6646 2 300-04 6646 2 300-04: 2PL/1PR TO RJ45 PLG USOC EA B  $             17.38 31.0%  $                11.99 N/A N/A
6646 2 300-07 6646 2 300-07: 2PL/1PR TO RJ45 PLG USOC EA B  $             18.60 31.0%  $                12.83 N/A N/A
6646 2 300-10 6646 2 300-10: 2PL/1PR TO RJ45 PLG USOC EA B  $             19.86 31.0%  $                13.70 N/A N/A
6646 2 310-07 6646 2 310-07: 2PL/2PR TO RJ45 PLG EA B  $             31.23 31.0%  $                21.55 N/A N/A
6646 2 339-20 6646 2 339-20: 2PL/2PR TO RJ45 EA B  $             40.61 31.0%  $                28.02 N/A N/A
6646 2 900-01 6646 2 900-01: TC S2 BRIDGING BANANA PLG EA B  $             26.17 31.0%  $                18.06 N/A N/A
6646 2 900-04 6646 2 900-04: TC S2 BRIDGING BANANA PLG EA B  $             28.35 31.0%  $                19.56 N/A N/A
6646 2 900-07 6646 2 900-07: TC S2 BRIDGING BANANA PLG EA B  $             29.44 31.0%  $                20.31 N/A N/A
6646 2 900-10 6646 2 900-10: TC S2 BRIDGING BANANA PLG EA B  $             30.69 31.0%  $                21.18 N/A N/A
6646 2 916-07 6646 2 916-07: 2PL/1PR TO BANTAM PLGS 7F EA B  $             82.69 31.0%  $                57.06 N/A N/A
6646 2 916-10 6646 2 916-10: 2PL/1PR TO BANTAM PLGS 10 EA B  $           111.40 31.0%  $                76.87 N/A N/A
6646 2 928-00 6646 2 928-00: TC S2 1PR WINGED TEST ADA EA B  $             17.86 31.0%  $                12.32 N/A N/A
6646 3 001-01 6646 3 001-01: TC U8/HB10 1PR WINGED TES EA B  $               8.31 31.0%  $                  5.73 N/A N/A
6647 2 000-03 6647 2 000-03: S 2, 1-PR, PC, WT, 3FT EA B  $             21.65 31.0%  $                14.94 N/A N/A
6647 2 000-04 6647 2 000-04: PC S2 1PR TO S2 1PR WT 4F EA B  $             46.13 31.0%  $                31.83 N/A N/A
6647 2 000-07 6647 2 000-07: PC S2 1PR TO S2 1PR WT 7F EA B  $             25.11 31.0%  $                17.33 N/A N/A
6647 2 000-10 6647 2 000-10: PC S2 1PR TO S2 1PR WT 10 EA B  $             27.44 31.0%  $                18.93 N/A N/A
6647 2 000-15 6647 2 000-15: PC S2 1PR TO S2 1PR WT 15 EA B  $             27.79 31.0%  $                19.18 N/A N/A
6647 2 000-20 6647 2 000-20: S 2, 1-PR, PC, WT, 20FT EA B  $             36.94 31.0%  $                25.49 N/A N/A
6647 2 000-25 6647 2 000-25: PC S2 1PR TO S2 1PR WT 25 EA B  $             37.75 31.0%  $                26.05 N/A N/A
6647 2 200-07 6647 2 200-07: 4PL/1PR TO RJ-11 PLG 7FT EA B  $             29.06 31.0%  $                20.05 N/A N/A
6647 2 300-04 6647 2 300-04: SNORLSA-RJ45 1PAR(BRYTE) EA B  $             25.46 31.0%  $                17.57 N/A N/A
6647 2 300-07 6647 2 300-07: 4PL/1PR TO RJ45 PLG USOC EA B  $             26.92 31.0%  $                18.57 N/A N/A
6647 2 311-04 6647 2 311-04: 4PL/2PR TO RJ-45 PLG 4FT EA B  $             43.69 31.0%  $                30.15 N/A N/A
6647 2 396-07 6647 2 396-07: 4PL/4PR-RJ45PLG/568B/CBL& EA B  $             43.88 31.0%  $                30.28 N/A N/A
6647 2 749-10 6647 2 749-10: S 2 TO RJ45, CUSTOM WIRED EA B  $             58.32 31.0%  $                40.24 N/A N/A
6647 2 750-04 6647 2 750-04: PC S2 4PR TO RJ45 T568A W EA B  $             39.00 31.0%  $                26.91 N/A N/A
6647 2 750-07 6647 2 750-07: PC S2 4PR TO RJ45 T568A W EA B  $             40.61 31.0%  $                28.02 N/A N/A
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6647 2 750-10 6647 2 750-10: PC S2 4PR TO RJ45 T568A W EA B  $             42.42 31.0%  $                29.27 N/A N/A
6647 2 750-15 6647 2 750-15: PC S2 4PR TO RJ45 T568A W EA B  $             45.34 31.0%  $                31.28 N/A N/A
6647 2 751-04 6647 2 751-04: PC S2 4PR TO RJ45 T568B W EA B  $             39.00 31.0%  $                26.91 N/A N/A
6647 2 751-07 6647 2 751-07: PC S2 4PR TO RJ45 T568B W EA B  $             40.61 31.0%  $                28.02 N/A N/A
6647 2 751-10 6647 2 751-10: PC S2 4PR TO RJ45 T568B W EA B  $             42.42 31.0%  $                29.27 N/A N/A
6647 2 751-20 6647 2 751-20: PC S2 4PR TO RJ45 T568B W EA B  $             47.40 31.0%  $                32.71 N/A N/A
6647 2 751-25 6647 2 751-25: PC S2 4PR TO RJ45 T568B W EA B  $             51.48 31.0%  $                35.52 N/A N/A
6647 2 752-04 6647 2 752-04: PC S2 4PR TO S2 4PR WT 4F EA B  $             51.98 31.0%  $                35.87 N/A N/A
6647 2 752-07 6647 2 752-07: PC S2 4PR TO S2 4PR WT 7F EA B  $             67.02 31.0%  $                46.24 N/A N/A
6647 2 752-15 6647 2 752-15: PC S2 4PR TO S2 4PR WT 15 EA B  $             71.67 31.0%  $                49.45 N/A N/A
6647 2 753-04 6647 2 753-04: PC S2 2PR TO S2 2PR WT 4F EA B  $             51.48 31.0%  $                35.52 N/A N/A
6647 2 753-07 6647 2 753-07: PC S2 2PR TO S2 2PR WT 7F EA B  $             52.36 31.0%  $                36.13 N/A N/A
6647 2 753-15 6647 2 753-15: PC S2 2PR TO S2 2PR WT 15 EA B  $             53.81 31.0%  $                37.13 N/A N/A
6647 2 762-04 6647 2 762-04: PC S2 2PR TO RJ45 T568A W EA B  $             35.38 31.0%  $                24.41 N/A N/A
6647 2 762-07 6647 2 762-07: PC S2 2PR TO RJ45 T568A W EA B  $             36.83 31.0%  $                25.41 N/A N/A
6647 2 762-10 6647 2 762-10: PC S2 2PR TO RJ45 T568A W EA B  $             38.09 31.0%  $                26.28 N/A N/A
6647 2 762-15 6647 2 762-15: PC S2 2PR TO RJ45 T568A W EA B  $             40.27 31.0%  $                27.79 N/A N/A
6647 2 764-07 6647 2 764-07: S 2 TO RJ45, T568B, 10BAS EA B  $             36.83 31.0%  $                25.41 N/A N/A
6647 2 764-10 6647 2 764-10: S 2 TO RJ45, T568B, 10BAS EA B  $             38.09 31.0%  $                26.28 N/A N/A
6647 2 764-15 6647 2 764-15: S 2 TO RJ45, T568B, 10BAS EA B  $             40.27 31.0%  $                27.79 N/A N/A
6647 2 764-25 6647 2 764-25: S 2 TO RJ45, T568B 10BASE EA B  $             46.75 31.0%  $                32.26 N/A N/A
6647 2 774-07 6647 2 774-07: 50-PR BLK RT TO RJ45, T56 EA B  $             52.54 31.0%  $                36.25 N/A N/A
6647 2 774-10 6647 2 774-10: 50-PR BLK RT TO RJ45. T56 EA B  $             54.36 31.0%  $                37.51 N/A N/A
6647 2 782-04 6647 2 782-04: PC S2 2PR TO RJ45 T568B W EA B  $             34.84 31.0%  $                24.04 N/A N/A
6647 2 782-07 6647 2 782-07: PC S2 2PR TO RJ45 T568B W EA B  $             36.29 31.0%  $                25.04 N/A N/A
6647 2 782-10 6647 2 782-10: PC S2 2PR TO RJ45 T568B W EA B  $             37.56 31.0%  $                25.92 N/A N/A
6647 2 782-15 6647 2 782-15: PC S2 2PR TO RJ45 T568B W EA B  $             39.73 31.0%  $                27.41 N/A N/A
6647 2 790-07 6647 2 790-07: S 2 TO RJ45, T568A, 4- PR EA B  $             44.23 31.0%  $                30.52 N/A N/A
6647 2 790-10 6647 2 790-10: S2 TO RJ45, T568A, 4- PR EA B  $             45.65 31.0%  $                31.50 N/A N/A
6647 2 790-20 6647 2 790-20: S2 TO RJ45, T568A, 4- PR EA B  $             70.40 31.0%  $                48.58 N/A N/A
6647 2 875-01 6647 2 875-01: OSP S2 1-PAIR ALLIGATOR C EA B  $             46.94 31.0%  $                32.39 N/A N/A
6647 2 900-01 6647 2 900-01: TC S2 LOOK BOTH WAYS BANA EA B  $             46.94 31.0%  $                32.39 N/A N/A
6647 2 900-03 6647 2 900-03: S 2 TO (4) BANANA PLGS, 1 EA B  $             47.33 31.0%  $                32.66 N/A N/A
6647 2 900-04 6647 2 900-04: TC S2 LOOK BOTH WAYS BANA EA B  $             47.65 31.0%  $                32.88 N/A N/A
6647 2 900-06 6647 2 900-06: TC S2 LOOK BOTH WAYS BANA EA B  $             48.58 31.0%  $                33.52 N/A N/A
6647 2 900-07 6647 2 900-07: TC S2 LOOK BOTH WAYS BANA EA B  $             48.75 31.0%  $                33.64 N/A N/A
6647 2 900-10 6647 2 900-10: TC S2 LOOK BOTH WAYS BANA EA B  $             49.29 31.0%  $                34.01 N/A N/A
6647 2 906-01 6647 2 906-01: 4PL,2PR-ALLIG.CLPS 999733 EA B  $             49.29 31.0%  $                34.01 N/A N/A
6647 2 906-04 6647 2 906-04: TC S2 LOOK BOTH WAYS ALLI EA B  $             50.75 31.0%  $                35.02 N/A N/A
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6647 2 906-07 6647 2 906-07: 4PL/2PR-ALLIGATOR CL 0000 EA B  $             52.73 31.0%  $                36.38 N/A N/A
6647 2 906-10 6647 2 906-10: TC S2 LOOK BOTH WAYS ALLI EA B  $             53.44 31.0%  $                36.87 N/A N/A
6647 2 913-10 6647 2 913-10: 4PL,2PR TO BANTAM PLGS EA B  $           197.18 31.0%  $              136.05 N/A N/A
6648 2 000-04 6648 2 000-04: 1-PAIR/1-PAIR HIGHBAND CO EA B  $             18.23 31.0%  $                12.58 N/A N/A
6648 2 000-07 6648 2 000-07: 1-PAIR/1-PAIR HIGHBAND CO EA B  $             19.27 31.0%  $                13.30 N/A N/A
6648 2 000-10 6648 2 000-10: 1-PAIR/1-PAIR HIGHBAND CO EA B  $             19.94 31.0%  $                13.76 N/A N/A
6648 2 000-15 6648 2 000-15: 1-PAIR/1-PAIR HIGHBAND CO EA B  $             21.25 31.0%  $                14.66 N/A N/A
6648 2 000-25 6648 2 000-25: 1-PAIR/1-PAIR HIGHBAND CO EA B  $             34.94 31.0%  $                24.11 N/A N/A
6648 2 005-07 6648 2 005-07: PC U8 2PR TO U8 2PR WT 7F EA B  $             25.33 31.0%  $                17.48 N/A N/A
6648 2 005-10 6648 2 005-10: PC U8 2PR TO U8 2PR WT 10 EA B  $             26.11 31.0%  $                18.02 N/A N/A
6648 2 005-15 6648 2 005-15: PC U8 2PR TO U8 2PR WT 15 EA B  $             27.56 31.0%  $                19.02 N/A N/A
6648 2 005-25 6648 2 005-25: PC U8 2PR TO U8 2PR WT 25 EA B  $             46.48 31.0%  $                32.07 N/A N/A
6648 2 020-15 6648 2 020-15: HB TO RJ45, 10BASE-T, T56 EA B  $             27.77 31.0%  $                19.16 N/A N/A
6648 2 900-01 6648 2 900-01: TC U8/HB10 BRIDGING BANAN EA B  $             15.85 31.0%  $                10.94 N/A N/A
6648 2 900-04 6648 2 900-04: TC U8/HB10 BRIDGING BANAN EA B  $             17.08 31.0%  $                11.79 N/A N/A
6648 2 900-07 6648 2 900-07: TC U8/HB10 BRIDGING BANAN EA B  $             17.79 31.0%  $                12.28 N/A N/A
6648 2 900-10 6648 2 900-10: TC U8/HB10 BRIDGING BANAN EA B  $             18.46 31.0%  $                12.74 N/A N/A
6648 2 901-01 6648 2 901-01: TC U8/HB10 LOOK BOTH WAYS EA B  $             20.27 31.0%  $                13.99 N/A N/A
6648 2 901-04 6648 2 901-04: TC U8/HB10 LOOK BOTH WAYS EA B  $             20.90 31.0%  $                14.42 N/A N/A
6648 2 901-07 6648 2 901-07: TC U8/HB10 LOOK BOTH WAYS EA B  $             21.35 31.0%  $                14.73 N/A N/A
6648 2 901-10 6648 2 901-10: TC U8/HB10 LOOK BOTH WAYS EA B  $             22.19 31.0%  $                15.31 N/A N/A
6649 1 110-01/25 6649 1 110-01/25: BET 25PR W/5PIN R/W MT EA B  $           658.30 31.0%  $              454.23 N/A N/A
6649 1 110-01/50 6649 1 110-01/50: BET 25PR W/5PIN R/W MT EA B  $           748.62 31.0%  $              516.55 N/A N/A
6649 1 210-01/25 6649 1 210-01/25: BET 50PR W/5PIN R/W MT EA B  $        1,000.23 31.0%  $              690.16 N/A N/A
6649 1 210-01/50 6649 1 210-01/50: BET 50PR W/5PIN R/W MT EA B  $        1,090.53 31.0%  $              752.47 N/A N/A
6649 1 310-01/100 6649 1 310-01/100: BET 5PN 100PR R/W MNT EA B  $        2,218.99 31.0%  $           1,531.10 N/A N/A
6649 1 310-01/25 6649 1 310-01/25: BET 5PN 100PR R/W MNT EA B  $        1,793.56 31.0%  $           1,237.56 N/A N/A
6649 1 310-01/50 6649 1 310-01/50: BET 5PN 100PR R/W MNT EA B  $        1,933.50 31.0%  $           1,334.12 N/A N/A
6649 1 310-02/25 6649 1 310-02/25: BET 5PN 100PR R/W MNT EA B  $        1,793.56 31.0%  $           1,237.56 N/A N/A
6649 1 310-03/25 6649 1 310-03/25: BET 5PN 100PR R/W MNT EA B  $        1,793.56 31.0%  $           1,237.56 N/A N/A
6649 1 310-03/50 6649 1 310-03/50: BET 5PN 100PR R/W MNT EA B  $        1,933.50 31.0%  $           1,334.12 N/A N/A
6649 1 310-04/150 6649 1 310-04/150: BET 5PN 100PR R/W MNT EA B  $        2,510.05 31.0%  $           1,731.93 N/A N/A
6649 1 310-04/25 6649 1 310-04/25: BET 5PN 100PR R/W MNT EA B  $        1,793.56 31.0%  $           1,237.56 N/A N/A
6649 1 313-01/25 6649 1 313-01/25: BET 5PN 100PR R/W RJ21 EA B  $        1,861.25 31.0%  $           1,284.26 N/A N/A
6649 1 313-01/50 6649 1 313-01/50: BET 5PN 100PR R/W RJ21 EA B  $        2,001.17 31.0%  $           1,380.81 N/A N/A
6649 1 313-02/25 6649 1 313-02/25: BET 5PN 100PR R/W RJ21 EA B  $        1,861.25 31.0%  $           1,284.26 N/A N/A
6649 1 316-05/25 6649 1 316-05/25: BET 5PN 100 PR R/W EA B  $        1,935.67 31.0%  $           1,335.61 N/A N/A
6649 1 316-05/50 6649 1 316-05/50: BET 5PN 100 PR R/W EA B  $        2,014.75 31.0%  $           1,390.18 N/A N/A
6649 1 430-09/BV 6649 1 430-09/BV: BET 25 PR 5 PIN 710 EA B  $        1,406.94 31.0%  $              970.79 N/A N/A
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6649 1 470-09 6649 1 470-09: BET 25 PR 5 PIN MS2 EA B  $        1,406.94 31.0%  $              970.79 N/A N/A
6649 1 470-09/BV 6649 1 470-09/BV: BET 25 PR 5 PIN MS2 EA B  $        1,406.94 31.0%  $              970.79 N/A N/A
6649 1 530-00 6649 1 530-00: BET 50 PR 710 PROT EA B  $        1,779.87 31.0%  $           1,228.11 N/A N/A
6649 1 530-00/BV 6649 1 530-00/BV: BET 50 PR 710 PROT EA B  $        1,779.87 31.0%  $           1,228.11 N/A N/A
6649 1 530-09/BV 6649 1 530-09/BV: BET 50 PR 50 PIN 710 EA B  $        1,817.39 31.0%  $           1,254.00 N/A N/A
6649 1 570-00 6649 1 570-00: BET 50 PR MS2 PROT EA B  $        1,779.87 31.0%  $           1,228.11 N/A N/A
6649 1 570-00/BV 6649 1 570-00/BV: BET 50 PR PROT MS2 EA B  $        1,779.87 31.0%  $           1,228.11 N/A N/A
6649 1 570-09/BV 6649 1 570-09/BV: BET 50 PR 50 PIN MS2 EA B  $        1,817.39 31.0%  $           1,254.00 N/A N/A
6649 1 630-00/BV 6649 1 630-00/BV: BET 100 PR 710 PROT EA B  $        2,285.72 31.0%  $           1,577.15 N/A N/A
6649 1 630-09/BV 6649 1 630-09/BV: BET 100 PR 50 PIN 710 EA B  $        2,347.52 31.0%  $           1,619.79 N/A N/A
6649 1 670-00/BV 6649 1 670-00/BV: BET 100 PR PROT MS2 EA B  $        2,285.72 31.0%  $           1,577.15 N/A N/A
6649 1 670-09/BV 6649 1 670-09/BV: BET 100 PR 50 PIN MS2 EA B  $        2,347.52 31.0%  $           1,619.79 N/A N/A
6649 1 720-00 6649 1 720-00: 25-PAIR OUTDOOR ENCLOSED EA B  $        1,283.18 31.0%  $              885.39 N/A N/A
6649 1 720-00/BV 6649 1 720-00/BV: OBET 5PIN 25PR VZ 710 EA B  $        1,283.18 31.0%  $              885.39 N/A N/A
6649 1 727-00/BV 6649 1 727-00/BV: OBET/NID 25PR PROT 710 EA B  $        1,337.25 31.0%  $              922.70 N/A N/A
6649 1 760-00/BV 6649 1 760-00/BV: OBET 5PIN 25PR VZ MS2 EA B  $        1,283.18 31.0%  $              885.39 N/A N/A
6649 1 767-00/BV 6649 1 767-00/BV: OBET/NID 25 PR PROT MS EA B  $        1,337.25 31.0%  $              922.70 N/A N/A
6649 1 820-00 6649 1 820-00: OBET 5PN 50PR 710 EA B  $        1,779.87 31.0%  $           1,228.11 N/A N/A
6649 1 820-00/BV 6649 1 820-00/BV: OBET 5PN 50PR 710 VZ EA B  $        1,779.87 31.0%  $           1,228.11 N/A N/A
6649 1 827-00/BV 6649 1 827-00/BV: OBET/NID 50PR PROT 710 EA B  $        2,101.61 31.0%  $           1,450.11 N/A N/A
6649 1 860-00 6649 1 860-00: OBET 5PN 50PR MS2 EA B  $        1,779.87 31.0%  $           1,228.11 N/A N/A
6649 1 860-00/BV 6649 1 860-00/BV: OBET 5PN 50PR MS2 VZ EA B  $        1,779.87 31.0%  $           1,228.11 N/A N/A
6649 1 867-00/BV 6649 1 867-00/BV: OBET/NID 50PR PROT MS2 EA B  $        2,101.61 31.0%  $           1,450.11 N/A N/A
6649 1 920-00 6649 1 920-00: OBET 5PIN 100PR 710 EA B  $        2,455.79 31.0%  $           1,694.50 N/A N/A
6649 1 920-00/BV 6649 1 920-00/BV: OBET 5IN 100PR VZ 710 EA B  $        2,455.79 31.0%  $           1,694.50 N/A N/A
6649 1 927-00/BV 6649 1 927-00/BV: OBET/NID 100P PROT 710 EA B  $        3,083.43 31.0%  $           2,127.57 N/A N/A
6649 1 960-00 6649 1 960-00: OBET 5PIN 100PR MS2 EA B  $        2,455.79 31.0%  $           1,694.50 N/A N/A
6649 1 960-00/BV 6649 1 960-00/BV: OBET 5PIN 100PR VZ MS2 EA B  $        2,455.79 31.0%  $           1,694.50 N/A N/A
6649 1 967-00/BV 6649 1 967-00/BV: OBET/NID 100P PROT MS2 EA B  $        3,080.22 31.0%  $           2,125.35 N/A N/A
6649 2 110-01/25 6649 2 110-01/25: BET 25PR 5PIN R/W MNT EA B  $           417.69 31.0%  $              288.21 N/A N/A
6649 2 210-01/25 6649 2 210-01/25: BET 50PR 5PIN R/W MNT EA B  $           563.29 31.0%  $              388.67 N/A N/A
6649 2 210-01/50 6649 2 210-01/50: BET 50PR 5PIN R/W MNT EA B  $           660.03 31.0%  $              455.42 N/A N/A
6649 2 310-01/25 6649 2 310-01/25: BET 5PN 100PR R/W MNT EA B  $           909.16 31.0%  $              627.32 N/A N/A
6649 2 310-01/50 6649 2 310-01/50: BET 5PN 100PR R/W MNT EA B  $        1,062.65 31.0%  $              733.23 N/A N/A
6649 2 630-09 6649 2 630-09: BET 100 PR 50 PIN 710 EA B  $        1,328.00 31.0%  $              916.32 N/A N/A
6649CP 1 B21-7E/06F 6649CP 1 B21-7E/06F: CELL SITE SPAN CAB EA B  $        1,388.23 31.0%  $              957.88 N/A N/A
6649CP 2 720-00 6649CP 2 720-00: OBET CP 25 PR 710 EA B  $           770.55 31.0%  $              531.68 N/A N/A
66504PS2R81.89A 66504PS2R81.89A: PIG,ASC,SX,4F,RB,6FT,24 EA B  $           245.34 31.0%  $              169.28 N/A N/A
66508PS2R81.89A 66508PS2R81.89A: PIG,ASC,SX,8F,RB,6FT,24 EA B  $           493.96 31.0%  $              340.83 N/A N/A
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6652 1 880-10 6652 1 880-10: BLK S2 50PR W/ LABEL EA B  $             53.31 31.0%  $                36.78 N/A N/A
6652 1 880-12 6652 1 880-12: BLK S2 50PR MLE RJ21 TOP EA B  $           108.92 31.0%  $                75.15 N/A N/A
6652 1 880-12/02 6652 1 880-12/02: BLK S2 50PR MLE RJ21 T EA B  $           108.92 31.0%  $                75.15 N/A N/A
6652 1 885-00 6652 1 885-00: DKPL8 -RED UNO DIST. KIT EA B  $           275.47 31.0%  $              190.07 N/A N/A
6652 1 885-41 6652 1 885-41: NORBCM, NORSTAR / BCM GAB EA B  $        4,613.01 31.0%  $           3,182.98 N/A N/A
6652 1 885-42 6652 1 885-42: NORBCM-16, 16 ADDITIONAL EA B  $        6,823.98 31.0%  $           4,708.55 N/A N/A
6652 1 885-80 6652 1 885-80: OPTION 11 MAIN CABINET EA B  $        1,602.57 31.0%  $           1,105.77 N/A N/A
6652 2 004-00 6652 2 004-00: WM 19IN WIDE WALL MNT W/4 EA B  $           163.88 31.0%  $              113.08 N/A N/A
6652 2 004-01 6652 2 004-01: WM 19IN WIDE RCK MNT W/4 EA B  $           181.01 31.0%  $              124.90 N/A N/A
6652 2 004-28 6652 2 004-28: 5IN SB 999850795 W/ 4IN L EA B  $             41.84 31.0%  $                28.87 N/A N/A
6652 2 004-30 6652 2 004-30: SB 19IN WIDE INVRTD 4IN L EA B  $             67.46 31.0%  $                46.55 N/A N/A
6652 2 004-49 6652 2 004-49: 19I INVRTD BAR, RK MOUNT, EA B  $             77.75 31.0%  $                53.65 N/A N/A
6652 2 004-54 6652 2 004-54: SB 19IN WIDE 4IN LEGS INV EA B  $             72.61 31.0%  $                50.10 N/A N/A
6652 2 004-56 6652 2 004-56: SB 23IN WIDE WALL/RCK MNT EA B  $             70.57 31.0%  $                48.69 N/A N/A
6652 2 004-57 6652 2 004-57: SB 23IN WIDE INVRTD 4IN L EA B  $           105.80 31.0%  $                73.00 N/A N/A
6652 2 006-00 6652 2 006-00: WM 35IN WIDE WALL MNT W/7 EA B  $           234.13 31.0%  $              161.55 N/A N/A
6652 2 006-08 6652 2 006-08: WM 23IN WIDE RCK MNT W/5 EA B  $           221.53 31.0%  $              152.86 N/A N/A
6652 2 006-09 6652 2 006-09: WM 23IN WIDE WALL MNT W/5 EA B  $           190.93 31.0%  $              131.74 N/A N/A
6652 2 007-00 6652 2 007-00: UMS GROUND BAR EA B  $             39.09 31.0%  $                26.97 N/A N/A
6652 2 012-42 6652 2 012-42: SB 23IN WIDE WALL/RCK MNT EA B  $             72.86 31.0%  $                50.27 N/A N/A
6652 2 012-45 6652 2 012-45: SB 23IN WIDE WALL/RCK MNT EA B  $             66.25 31.0%  $                45.71 N/A N/A
6652 2 013-00 6652 2 013-00: SB 35IN WIDE WALL/RCK MNT EA B  $           113.71 31.0%  $                78.46 N/A N/A
6652 2 014-00 6652 2 014-00: SB 35IN WIDE WALL/RCK MNT EA B  $           112.92 31.0%  $                77.91 N/A N/A
6652 2 015-00 6652 2 015-00: WM 35IN WIDE RCK MNT W/7 EA B  $           302.81 31.0%  $              208.94 N/A N/A
6652 2 021-00 6652 2 021-00: SB 19IN WIDE WALL/RCK MNT EA B  $             54.02 31.0%  $                37.27 N/A N/A
6652 2 023-00 6652 2 023-00: SB 19IN WIDE WALL/RCK MNT EA B  $             44.59 31.0%  $                30.77 N/A N/A
6652 2 023-02 6652 2 023-02: SB 19IN WIDE WALL/RCK MNT EA B  $             62.71 31.0%  $                43.27 N/A N/A
6652 2 039-06 6652 2 039-06: ROD MNT 85MM WIDE WALL/RC EA B  $             66.94 31.0%  $                46.19 N/A N/A
6652 2 039-11 6652 2 039-11: ROD MNT 85MM WIDE WALL/RC EA B  $             65.13 31.0%  $                44.94 N/A N/A
6652 2 040-06 6652 2 040-06: ROD MNT 105MM WIDE WALL/R EA B  $             66.94 31.0%  $                46.19 N/A N/A
6652 2 040-11 6652 2 040-11: ROD MNT 105MM WIDE WALL/R EA B  $             68.23 31.0%  $                47.08 N/A N/A
6652 2 040-21 6652 2 040-21: ROD MNT 105MM WIDE WALL/R EA B  $             70.55 31.0%  $                48.68 N/A N/A
6652 2 040-25 6652 2 040-25: ROD MNT, 25 POS, TYPE 105 EA B  $           107.73 31.0%  $                74.33 N/A N/A
6652 2 063-33 6652 2 063-33: T3 BLK MNTG BRKT KIT EA B  $             34.11 31.0%  $                23.54 N/A N/A
6652 2 063-34 6652 2 063-34: KIT 307 MOUNTING ADAPTER EA B  $             74.88 31.0%  $                51.67 N/A N/A
6652 2 063-35 6652 2 063-35: KIT JMS DUAL RING BRACKET EA B  $           243.91 31.0%  $              168.30 N/A N/A
6652 2 063-61 6652 2 063-61: 8 EA B  $             47.08 31.0%  $                32.49 N/A N/A
6652 2 067-19 6652 2 067-19: UMS BB 19I WALL/RCK MNT S EA B  $           101.90 31.0%  $                70.31 N/A N/A
6652 2 067-35 6652 2 067-35: UMS BB 35I WALL/RCK MNT S EA B  $           122.19 31.0%  $                84.31 N/A N/A
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6652 2 068-19 6652 2 068-19: UMS BB 19IN WALL/RCK MNT EA B  $           162.15 31.0%  $              111.88 N/A N/A
6652 2 069-19 6652 2 069-19: UMS BB 19IN RCK MNT SNGLE EA B  $             83.52 31.0%  $                57.63 N/A N/A
6652 2 069-23 6652 2 069-23: UMS BB 23IN RCK MNT SNGLE EA B  $           129.38 31.0%  $                89.27 N/A N/A
6652 2 070-19 6652 2 070-19: UMS BB 19IN RCK MNT DBL 1 EA B  $           112.38 31.0%  $                77.54 N/A N/A
6652 2 070-35 6652 2 070-35: UMS BB 35IN RCK MNT DBL 1 EA B  $           120.84 31.0%  $                83.38 N/A N/A
6652 2 080-19 6652 2 080-19: UMS BB 19IN RCK MNT SNGLE EA B  $             92.42 31.0%  $                63.77 N/A N/A
6652 2 081-19 6652 2 081-19: UMS BB 19IN RCK MNT DBL 1 EA B  $           118.28 31.0%  $                81.61 N/A N/A
6652 2 082-19 6652 2 082-19: UMS BB 19I WALL/RCK MNT S EA B  $           107.26 31.0%  $                74.01 N/A N/A
6652 2 083-19 6652 2 083-19: UMS BB 19IN WALL/RCK MNT EA B  $           170.69 31.0%  $              117.78 N/A N/A
6652 2 100-00 6652 2 100-00: ASSY MOUNTING FRAME 19  T EA B  $           242.59 31.0%  $              167.39 N/A N/A
6652 2 100-10 6652 2 100-10: SB 19IN MNT FRM 8/10 PR 3 EA B  $           288.28 31.0%  $              198.91 N/A N/A
6652 2 101-00 6652 2 101-00: MNTG FRM 35IN WIDE WALL/R EA B  $           325.28 31.0%  $              224.44 N/A N/A
6652 2 104-00 6652 2 104-00: MOUNTING FRAME, 19  50 PR EA B  $           270.12 31.0%  $              186.38 N/A N/A
6652 2 104-10 6652 2 104-10: MNTG FRM 19IN WIDE W/ 10 EA B  $           330.03 31.0%  $              227.72 N/A N/A
6652 2 105-00 6652 2 105-00: MNTNG FRM 35.5IN WIDE EA B  $           417.75 31.0%  $              288.25 N/A N/A
6652 2 105-18 6652 2 105-18: MNTNG FRM 35.5 IN W/BRACK EA B  $           538.06 31.0%  $              371.26 N/A N/A
6652 2 108-00 6652 2 108-00: MNTNG FRM 23 IN WIDE EA B  $           375.22 31.0%  $              258.90 N/A N/A
6652 2 108-12 6652 2 108-12: MNTNG FRM 23  W/BRACKETS EA B  $           451.02 31.0%  $              311.20 N/A N/A
6652 2 113-00 6652 2 113-00: MNTG FRM 23IN WIDE WALL/R EA B  $           388.48 31.0%  $              268.05 N/A N/A
6652 2 114-00 6652 2 114-00: MNTG FRM 23IN WIDE WALL/R EA B  $           372.99 31.0%  $              257.36 N/A N/A
6652 2 153-00 6652 2 153-00: WM FINGER DUCT 1.5IN X 3I EA B  $             80.59 31.0%  $                55.61 N/A N/A
6652 2 153-14 6652 2 153-14: WM FINGER DUCT 1.5IN X31 EA B  $           109.03 31.0%  $                75.23 N/A N/A
6652 2 175-00 6652 2 175-00: KIT ADTRAN 48 DLSAM MTG EA B  $           116.23 31.0%  $                80.20 N/A N/A
6652 2 175-01 6652 2 175-01: KIT ADTRAN 2ND 48 DSLAM M EA B  $             97.69 31.0%  $                67.41 N/A N/A
6652 2 303-19 6652 2 303-19: 19IN EQUIPMENT RK 7FT,ALU EA B  $           227.09 31.0%  $              156.69 N/A N/A
6652 2 330-00 6652 2 330-00: WM FINGER DUCT 3INX3IN FR EA B  $             72.21 31.0%  $                49.82 N/A N/A
6652 2 330-24 6652 2 330-24: WM FINGER DUCT 3INX3IN FR EA B  $             72.21 31.0%  $                49.82 N/A N/A
6652 2 330-34 6652 2 330-34: WM FINGER DUCT 3INX3IN FR EA B  $             98.05 31.0%  $                67.65 N/A N/A
6652 2 452-35 6652 2 452-35: WM VERT DUCT 4IX5I FRONT/ EA B  $           204.15 31.0%  $              140.86 N/A N/A
6652 2 452-83 6652 2 452-83: VM VERT DUCT 4X5 FRON/REA EA B  $           402.75 31.0%  $              277.90 N/A N/A
6652 3 064-15 6652 3 064-15:  10PR/4POS/HORIZONTAL BAR EA B  $           113.65 31.0%  $                78.42 N/A N/A
6653 1 585-24 6653 1 585-24: PP C5ET 24PORT 1U SS KRO EA B  $           185.63 31.0%  $              128.08 N/A N/A
6653 1 585-48 6653 1 585-48: PP C5ET 48PORT 2U SS KRO/ EA B  $           371.24 31.0%  $              256.16 N/A N/A
6653 1 587-24 6653 1 587-24: PP C5ET 24-PORT 1U FASCIA EA B  $           185.63 31.0%  $              128.08 N/A N/A
6653 1 587-48 6653 1 587-48: PP C5ET 48-PORT 2U FASCIA EA B  $           371.24 31.0%  $              256.16 N/A N/A
6653 1 607-00 6653 1 607-00: PP C5ET 6PORT UMS/MINI PA EA B  $             31.19 31.0%  $                21.52 N/A N/A
6653 1 608-00 6653 1 608-00: PP C6T 6PORT UMS/MINI PAT EA B  $             49.94 31.0%  $                34.46 N/A N/A
6653 1 677-24 6653 1 677-24: PP C6T 24PORT 1U KRO/110 EA B  $           260.30 31.0%  $              179.61 N/A N/A
6653 1 677-48 6653 1 677-48: PP C6T 48PORT 2U KRO/110 EA B  $           511.96 31.0%  $              353.25 N/A N/A
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6653 1 679-24 6653 1 679-24: PP C6T 24 PORT 1U FASCIA EA B  $           260.30 31.0%  $              179.61 N/A N/A
6653 1 679-48 6653 1 679-48: PP C6T 48PORT 2U KRO/110 EA B  $           511.96 31.0%  $              353.25 N/A N/A
6653 2 000-01 6653 2 000-01: BLANK PANEL 19  I RU HIG EA B  $             25.00 31.0%  $                17.25 N/A N/A
6653 2 000-02 6653 2 000-02: BLANK PANEL 19  , 2 RU HI EA B  $             28.13 31.0%  $                19.41 N/A N/A
6653 2 001-01 6653 2 001-01: LBL SHT/HOLDER PP 6PORT G EA B  $               0.92 31.0%  $                  0.63 N/A N/A
6653 2 003-24 6653 2 003-24: PP PNP 24PORT 2U EA B  $             43.00 31.0%  $                29.67 N/A N/A
6653 2 003-48 6653 2 003-48: PP PNP 48PORT 4U EA B  $             53.48 31.0%  $                36.90 N/A N/A
6653 2 102-24 6653 2 102-24: PP PNP 24PORT REAR MGMT 1 EA B  $           119.98 31.0%  $                82.79 N/A N/A
6653 2 102-48 6653 2 102-48: PP PNP 48PORT REAR MGMT 2 EA B  $           131.98 31.0%  $                91.07 N/A N/A
6653 2 222-04 6653 2 222-04: FASCIA KIT FOR PATCH PANE EA B  $               5.79 31.0%  $                  4.00 N/A N/A
6653 2 700-02 6653 2 700-02: RJK WM, REAR PANEL ONLY EA B  $             49.94 31.0%  $                34.46 N/A N/A
6653 2 700-03 6653 2 700-03: RING MANGER W/O CMB BK EA B  $             38.44 31.0%  $                26.52 N/A N/A
6653 2 701-00 6653 2 701-00: MH 3.5IN HINGED WALL MOUN EA B  $             86.65 31.0%  $                59.79 N/A N/A
6653 2 701-01 6653 2 701-01: MH 7FTIN HINGED WALL MOUN EA B  $           106.00 31.0%  $                73.14 N/A N/A
6653 2 701-02 6653 2 701-02: WM VERT/HORIZONTAL CABLE EA B  $             96.13 31.0%  $                66.33 N/A N/A
6653 2 701-03 6653 2 701-03: WM HORIZONTAL CABLE ORGAN EA B  $             54.19 31.0%  $                37.39 N/A N/A
6653 2 703-00 6653 2 703-00: WM REAR MGMT EA B  $             38.48 31.0%  $                26.55 N/A N/A
6653 2 703-10 6653 2 703-10: WM REAR MGMT BAR EA B  $             30.71 31.0%  $                21.19 N/A N/A
6653 2 705-12 6653 2 705-12: PP PNP 12PORT MINI PATCH EA B  $             23.94 31.0%  $                16.52 N/A N/A
6653 2 760-24 6653 2 760-24: PP PLUG-N-PLAY-PATCH PLUS EA B  $             68.38 31.0%  $                47.18 N/A N/A
6653 3 585-01 6653 3 585-01: WM C5E / C6 PATCH PANELS EA B  $               9.73 31.0%  $                  6.71 N/A N/A
6653 3 585-02 6653 3 585-02: LABEL 1-24 PORT ID FOR C6 EA B  $               3.94 31.0%  $                  2.72 N/A N/A
6653 3 585-03 6653 3 585-03: LABEL 25-48 PORT ID FOR C EA B  $               3.94 31.0%  $                  2.72 N/A N/A
6653 3 585-04 6653 3 585-04: LABEL 1-24 PORT ID FOR C5 EA B  $               3.94 31.0%  $                  2.72 N/A N/A
6654 2 350-06/1 6654 2 350-06/1: BMF 85MM WIDE 6 POS 1 G EA B  $             40.69 31.0%  $                28.08 N/A N/A
6654 2 350-11/1 6654 2 350-11/1: BMF 85MM WIDE 11 POS 1 EA B  $             55.23 31.0%  $                38.11 N/A N/A
6654 2 350-21/2 6654 2 350-21/2: BMF 85MM WIDE 21 POS 2 EA B  $             58.17 31.0%  $                40.14 N/A N/A
6655 2 150-03 6655 2 150-03: TYPE 105 MNTG BRKT 50MM EA B  $             31.48 31.0%  $                21.72 N/A N/A
6655 2 150-06 6655 2 150-06: BMF 105MM WIDE 6 POS EA B  $             43.73 31.0%  $                30.17 N/A N/A
6655 2 150-11 6655 2 150-11: BMF 105MM WIDE 11 POS EA B  $             49.29 31.0%  $                34.01 N/A N/A
6655 2 400-00 6655 2 400-00: BMF KIT 21-POS TYPE 105 W EA B  $             66.02 31.0%  $                45.55 N/A N/A
6655 2 400-03 6655 2 400-03: BMF 105MM WIDE 6 POS W/GR EA B  $             32.94 31.0%  $                22.73 N/A N/A
6655 2 450-06/1 6655 2 450-06/1: BMF 105MM WIDE 6 POS 1 EA B  $             38.75 31.0%  $                26.74 N/A N/A
6655 2 450-11/1 6655 2 450-11/1: BMF 105MM WIDE 11 POS 1 EA B  $             52.61 31.0%  $                36.30 N/A N/A
6655 2 450-21/2 6655 2 450-21/2: BMF 105MM WIDE 21 POS 2 EA B  $             55.38 31.0%  $                38.21 N/A N/A
6655 2 450-31/3 6655 2 450-31/3: TYPE 105 MNTG BRKT 50MM EA B  $             88.07 31.0%  $                60.77 N/A N/A
6655 2 455-06/1 6655 2 455-06/1: BMF 105MM WIDE 6 POS 1 EA B  $             44.58 31.0%  $                30.76 N/A N/A
6655 2 455-11/1 6655 2 455-11/1: BMF 105MM WIDE 11 POS 1 EA B  $             60.50 31.0%  $                41.75 N/A N/A
6655 2 455-21/2 6655 2 455-21/2: BMF 105MM WIDE 21 POS 2 EA B  $             63.69 31.0%  $                43.95 N/A N/A
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6655 2 850-05 6655 2 850-05: BMF NT 10PR 5POS W/LBL AN EA B  $             40.71 31.0%  $                28.09 N/A N/A
6655 2 851-20 6655 2 851-20: BMF NT 10PR 20POS W/LBL A EA B  $             75.13 31.0%  $                51.84 N/A N/A
6655 2 851-30 6655 2 851-30: BMF NT 10PR 30POS W/LBL A EA B  $           100.48 31.0%  $                69.33 N/A N/A
6657 2 005-03 6657 2 005-03: UMS HORIZONTAL MGMT GY EA B  $             20.00 31.0%  $                13.80 N/A N/A
6657 2 005-04 6657 2 005-04: UMS VERTICAL MGMT GY EA B  $             21.06 31.0%  $                14.53 N/A N/A
6657 2 005-19/03 6657 2 005-19/03: WM 19I WALL/RACK HIGH EA B  $           192.95 31.0%  $              133.14 N/A N/A
6657 2 005-19/04 6657 2 005-19/04: WM 19I WALL/RACK HIGH EA B  $           192.95 31.0%  $              133.14 N/A N/A
6657 2 005-23/04 6657 2 005-23/04: WM 23I WALL/RACK HIGH EA B  $           292.89 31.0%  $              202.09 N/A N/A
6657 2 005-35/06 6657 2 005-35/06: WM 35I WALL/RACK HIGH EA B  $           325.47 31.0%  $              224.57 N/A N/A
6657 2 005-44 6657 2 005-44: UMS VERTICAL MGMT BK EA B  $             21.06 31.0%  $                14.53 N/A N/A
6657 2 165-00 6657 2 165-00: UMS BRKT GY EA B  $             24.27 31.0%  $                16.75 N/A N/A
6657 2 165-40 6657 2 165-40: UMS BRKT BK EA B  $             24.27 31.0%  $                16.75 N/A N/A
6657 3 000-06 6657 3 000-06: 600/PR RK MNT FT MOD.MNT. EA B  $           136.57 31.0%  $                94.23 N/A N/A
6659 1 005-10/06A 6659 1 005-10/06A: 25-PAIR (2) S2 BLOCK EA B  $           354.68 31.0%  $              244.73 N/A N/A
6659 1 008-30 6659 1 008-30: 2/1-CP ASU240A1 BK Q25 PK B  $           181.80 31.0%  $              125.44 N/A N/A
6659 1 008-50 6659 1 008-50: 2/1-CP ASU240A1 RD Q25 PK B  $           181.80 31.0%  $              125.44 N/A N/A
6659 1 008-90 6659 1 008-90: 2/1-CP ASU240A1 YL Q25 PK B  $           181.80 31.0%  $              125.44 N/A N/A
6659 1 010-30 6659 1 010-30: 2/1-CP ASU240A1 BK Q100 PK B  $           709.53 31.0%  $              489.58 N/A N/A
6659 1 010-50 6659 1 010-50: 2/1-CP ASU240A1 RD Q100 PK B  $           709.53 31.0%  $              489.58 N/A N/A
6659 1 010-90 6659 1 010-90: 2/1-CP ASU240A1 YL Q100 PK B  $           709.53 31.0%  $              489.58 N/A N/A
6659 1 025-20/25 6659 1 025-20/25: BET SINGLE PR 25PR R/W EA B  $           453.44 31.0%  $              312.87 N/A N/A
6659 1 050-29/25 6659 1 050-29/25: BUILDING ENTRANCE TERM EA B  $           439.35 31.0%  $              303.15 N/A N/A
6659 1 050-43/25 6659 1 050-43/25: BET SINGLE PR 50PR R/W EA B  $           567.34 31.0%  $              391.46 N/A N/A
6659 1 050-43/50 6659 1 050-43/50: BET SINGLE PR 50PR R/W EA B  $           726.43 31.0%  $              501.24 N/A N/A
6659 1 100-73/100 6659 1 100-73/100: BLDG ENT TERMINAL 100 EA B  $        1,401.56 31.0%  $              967.08 N/A N/A
6659 1 100-73/25 6659 1 100-73/25: BET SINGLE PR 100PR R/ EA B  $           760.26 31.0%  $              524.58 N/A N/A
6659 1 100-73/50 6659 1 100-73/50: BET SINGLE PR 100PR R/ EA B  $           823.14 31.0%  $              567.97 N/A N/A
6659 1 105-00/06A 6659 1 105-00/06A: BET S2 SWITCHING 100P EA B  $           710.36 31.0%  $              490.15 N/A N/A
6659 1 105-00/10B 6659 1 105-00/10B: BET S2 SWITCHING 100P EA B  $        2,902.94 31.0%  $           2,003.03 N/A N/A
6659 1 105-10/06A 6659 1 105-10/06A: 25-PAIR (4) S2 BLOCK EA B  $           745.87 31.0%  $              514.65 N/A N/A
6659 2 053-09 6659 2 053-09: BET 320V 10PR MAG ASY W/ EA B  $           103.09 31.0%  $                71.13 N/A N/A
6659 2 060-03 6659 2 060-03: BET 320V SOLID-STATE PROT EA B  $               5.00 31.0%  $                  3.45 N/A N/A
6659 2 241-10 6659 2 241-10: COMPROTECT 10 POS Q10 Q PK B  $             69.50 31.0%  $                47.96 N/A N/A
6659 3 000-01 6659 3 000-01: BET MAG INSERT FOR SOLID- EA B  $               0.62 31.0%  $                  0.43 N/A N/A
6660202-1 C/A,2F,62.5/125,LC DUP,2MM,OFN EA B  $             52.54 31.00%  $                36.25 N/A N/A
6660232-1 C/A,2F,62.5/125,LC-LC DUP, 2MM EA B  $           119.17 31.00%  $                82.23 N/A N/A
6-6693558-0 CA,XG,48F,OFNP,MPO EA B  $      13,732.60 31.00%  $           9,475.49 N/A N/A
6-6693558-1 CA,XG,48F,OFNP,MPO EA B  $      14,127.01 31.00%  $           9,747.64 N/A N/A
6-6693558-2 CA,XG,48F,OFNP,MPO EA B  $      14,521.40 31.00%  $         10,019.77 N/A N/A
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6-6693558-3 CA,XG,48F,OFNP,MPO EA B  $      14,915.81 31.00%  $         10,291.91 N/A N/A
6-6693558-4 CA,XG,48F,OFNP,MPO EA B  $      15,310.21 31.00%  $         10,564.04 N/A N/A
6-6693558-5 CA,XG,48F,OFNP,MPO EA B  $      15,704.60 31.00%  $         10,836.17 N/A N/A
6-6693558-6 CA,XG,48F,OFNP,MPO EA B  $      16,099.01 31.00%  $         11,108.32 N/A N/A
6-6693558-7 CA,XG,48F,OFNP,MPO EA B  $      16,493.40 31.00%  $         11,380.45 N/A N/A
6-6693558-8 CA,XG,48F,OFNP,MPO EA B  $      16,887.81 31.00%  $         11,652.59 N/A N/A
6-6693558-9 CA,XG,48F,OFNP,MPO EA B  $      17,282.21 31.00%  $         11,924.72 N/A N/A
667513-000 FOSC-ACC-450D-SUBASSY EA B  $             95.00 31.0%  $                65.55 N/A N/A
6-6754269-0 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,470.84 31.00%  $           1,704.88 N/A N/A
6-6754269-1 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,528.82 31.00%  $           1,744.89 N/A N/A
6-6754269-2 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,586.80 31.00%  $           1,784.89 N/A N/A
6-6754269-3 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,644.78 31.00%  $           1,824.90 N/A N/A
6-6754269-4 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,702.76 31.00%  $           1,864.90 N/A N/A
6-6754269-5 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,760.74 31.00%  $           1,904.91 N/A N/A
6-6754269-6 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,818.73 31.00%  $           1,944.92 N/A N/A
6-6754269-7 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,876.73 31.00%  $           1,984.94 N/A N/A
6-6754269-8 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,934.67 31.00%  $           2,024.92 N/A N/A
6-6754269-9 FO C/A MPO RED MPO RED 62.5 OR EA B  $        2,992.67 31.00%  $           2,064.94 N/A N/A
6-6754270-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,470.84 31.00%  $           1,704.88 N/A N/A
6-6754270-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,528.82 31.00%  $           1,744.89 N/A N/A
6-6754270-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,586.80 31.00%  $           1,784.89 N/A N/A
6-6754270-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,644.78 31.00%  $           1,824.90 N/A N/A
6-6754270-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,702.76 31.00%  $           1,864.90 N/A N/A
6-6754270-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,760.74 31.00%  $           1,904.91 N/A N/A
6-6754270-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,818.73 31.00%  $           1,944.92 N/A N/A
6-6754270-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,876.73 31.00%  $           1,984.94 N/A N/A
6-6754270-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,934.67 31.00%  $           2,024.92 N/A N/A
6-6754270-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        2,992.67 31.00%  $           2,064.94 N/A N/A
6-6754271-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,470.84 31.00%  $           1,704.88 N/A N/A
6-6754271-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,528.82 31.00%  $           1,744.89 N/A N/A
6-6754271-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,586.80 31.00%  $           1,784.89 N/A N/A
6-6754271-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,644.78 31.00%  $           1,824.90 N/A N/A
6-6754271-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,702.76 31.00%  $           1,864.90 N/A N/A
6-6754271-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,760.74 31.00%  $           1,904.91 N/A N/A
6-6754271-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,818.73 31.00%  $           1,944.92 N/A N/A
6-6754271-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,876.73 31.00%  $           1,984.94 N/A N/A
6-6754271-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,934.67 31.00%  $           2,024.92 N/A N/A
6-6754271-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        2,992.67 31.00%  $           2,064.94 N/A N/A
6-6754273-0 FO C/A MPO RED MPO RED 50/125 EA B  $        2,338.71 31.00%  $           1,613.71 N/A N/A
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6-6754273-1 FO C/A MPO RED MPO RED 50/125 EA B  $        2,392.31 31.00%  $           1,650.69 N/A N/A
6-6754273-2 FO C/A MPO RED MPO RED 50/125 EA B  $        2,445.90 31.00%  $           1,687.67 N/A N/A
6-6754273-3 FO C/A MPO RED MPO RED 50/125 EA B  $        2,499.50 31.00%  $           1,724.66 N/A N/A
6-6754273-4 FO C/A MPO RED MPO RED 50/125 EA B  $        2,553.05 31.00%  $           1,761.60 N/A N/A
6-6754273-5 FO C/A MPO RED MPO RED 50/125 EA B  $        2,606.67 31.00%  $           1,798.60 N/A N/A
6-6754273-6 FO C/A MPO RED MPO RED 50/125 EA B  $        2,660.26 31.00%  $           1,835.58 N/A N/A
6-6754273-7 FO C/A MPO RED MPO RED 50/125 EA B  $        2,713.85 31.00%  $           1,872.56 N/A N/A
6-6754273-8 FO C/A MPO RED MPO RED 50/125 EA B  $        2,767.45 31.00%  $           1,909.54 N/A N/A
6-6754273-9 FO C/A MPO RED MPO RED 50/125 EA B  $        2,821.02 31.00%  $           1,946.50 N/A N/A
6-6754274-0 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,338.71 31.00%  $           1,613.71 N/A N/A
6-6754274-1 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,392.31 31.00%  $           1,650.69 N/A N/A
6-6754274-2 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,445.90 31.00%  $           1,687.67 N/A N/A
6-6754274-3 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,499.50 31.00%  $           1,724.66 N/A N/A
6-6754274-4 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,553.05 31.00%  $           1,761.60 N/A N/A
6-6754274-5 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,606.67 31.00%  $           1,798.60 N/A N/A
6-6754274-6 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,660.26 31.00%  $           1,835.58 N/A N/A
6-6754274-7 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,713.85 31.00%  $           1,872.56 N/A N/A
6-6754274-8 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,767.45 31.00%  $           1,909.54 N/A N/A
6-6754274-9 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,821.02 31.00%  $           1,946.50 N/A N/A
6-6754275-0 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,338.71 31.00%  $           1,613.71 N/A N/A
6-6754275-1 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,392.31 31.00%  $           1,650.69 N/A N/A
6-6754275-2 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,445.90 31.00%  $           1,687.67 N/A N/A
6-6754275-3 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,499.50 31.00%  $           1,724.66 N/A N/A
6-6754275-4 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,553.05 31.00%  $           1,761.60 N/A N/A
6-6754275-5 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,606.67 31.00%  $           1,798.60 N/A N/A
6-6754275-6 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,660.26 31.00%  $           1,835.58 N/A N/A
6-6754275-7 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,713.85 31.00%  $           1,872.56 N/A N/A
6-6754275-8 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,767.45 31.00%  $           1,909.54 N/A N/A
6-6754275-9 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,821.02 31.00%  $           1,946.50 N/A N/A
6-6754276-0 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,338.71 31.00%  $           1,613.71 N/A N/A
6-6754276-1 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,392.31 31.00%  $           1,650.69 N/A N/A
6-6754276-2 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,445.90 31.00%  $           1,687.67 N/A N/A
6-6754276-3 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,499.50 31.00%  $           1,724.66 N/A N/A
6-6754276-4 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,553.05 31.00%  $           1,761.60 N/A N/A
6-6754276-5 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,606.67 31.00%  $           1,798.60 N/A N/A
6-6754276-6 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,660.26 31.00%  $           1,835.58 N/A N/A
6-6754276-7 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,713.85 31.00%  $           1,872.56 N/A N/A
6-6754276-8 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,767.45 31.00%  $           1,909.54 N/A N/A
6-6754276-9 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,821.02 31.00%  $           1,946.50 N/A N/A
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6-6754277-0 FO C/A MPO RED MPO RED 62.5 OR EA B  $        5,441.78 31.00%  $           3,754.83 N/A N/A
6-6754277-1 FO C/A MPO RED MPO RED 62.5 OR EA B  $        5,586.22 31.00%  $           3,854.49 N/A N/A
6-6754277-2 FO C/A MPO RED MPO RED 62.5 OR EA B  $        5,730.67 31.00%  $           3,954.16 N/A N/A
6-6754277-3 FO C/A MPO RED MPO RED 62.5 OR EA B  $        5,875.13 31.00%  $           4,053.84 N/A N/A
6-6754277-4 FO C/A MPO RED MPO RED 62.5 OR EA B  $        6,019.59 31.00%  $           4,153.52 N/A N/A
6-6754277-5 FO C/A MPO RED MPO RED 62.5 OR EA B  $        6,164.04 31.00%  $           4,253.19 N/A N/A
6-6754277-6 FO C/A MPO RED MPO RED 62.5 OR EA B  $        6,308.48 31.00%  $           4,352.85 N/A N/A
6-6754277-7 FO C/A MPO RED MPO RED 62.5 OR EA B  $        6,452.95 31.00%  $           4,452.54 N/A N/A
6-6754277-8 FO C/A MPO RED MPO RED 62.5 OR EA B  $        6,597.39 31.00%  $           4,552.20 N/A N/A
6-6754277-9 FO C/A MPO RED MPO RED 62.5 OR EA B  $        6,741.83 31.00%  $           4,651.86 N/A N/A
6-6754278-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        5,441.78 31.00%  $           3,754.83 N/A N/A
6-6754278-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        5,586.22 31.00%  $           3,854.49 N/A N/A
6-6754278-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        5,730.67 31.00%  $           3,954.16 N/A N/A
6-6754278-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        5,875.13 31.00%  $           4,053.84 N/A N/A
6-6754278-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        6,019.59 31.00%  $           4,153.52 N/A N/A
6-6754278-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        6,164.04 31.00%  $           4,253.19 N/A N/A
6-6754278-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        6,308.48 31.00%  $           4,352.85 N/A N/A
6-6754278-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        6,452.95 31.00%  $           4,452.54 N/A N/A
6-6754278-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        6,597.39 31.00%  $           4,552.20 N/A N/A
6-6754278-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        6,741.83 31.00%  $           4,651.86 N/A N/A
6-6754279-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        5,441.78 31.00%  $           3,754.83 N/A N/A
6-6754279-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        5,586.22 31.00%  $           3,854.49 N/A N/A
6-6754279-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        5,730.67 31.00%  $           3,954.16 N/A N/A
6-6754279-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        5,875.13 31.00%  $           4,053.84 N/A N/A
6-6754279-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        6,019.59 31.00%  $           4,153.52 N/A N/A
6-6754279-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        6,164.04 31.00%  $           4,253.19 N/A N/A
6-6754279-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        6,308.48 31.00%  $           4,352.85 N/A N/A
6-6754279-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        6,452.95 31.00%  $           4,452.54 N/A N/A
6-6754279-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        6,597.39 31.00%  $           4,552.20 N/A N/A
6-6754279-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        6,741.83 31.00%  $           4,651.86 N/A N/A
6-6754280-0 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        5,441.78 31.00%  $           3,754.83 N/A N/A
6-6754280-1 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        5,586.22 31.00%  $           3,854.49 N/A N/A
6-6754280-2 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        5,730.67 31.00%  $           3,954.16 N/A N/A
6-6754280-3 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        5,875.13 31.00%  $           4,053.84 N/A N/A
6-6754280-4 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        6,019.59 31.00%  $           4,153.52 N/A N/A
6-6754280-5 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        6,164.04 31.00%  $           4,253.19 N/A N/A
6-6754280-6 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        6,308.48 31.00%  $           4,352.85 N/A N/A
6-6754280-7 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        6,452.95 31.00%  $           4,452.54 N/A N/A
6-6754280-8 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        6,597.39 31.00%  $           4,552.20 N/A N/A
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6-6754280-9 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        6,741.83 31.00%  $           4,651.86 N/A N/A
6-6754281-0 FO C/A MPO RED MPO RED 50/125 EA B  $        5,318.92 31.00%  $           3,670.05 N/A N/A
6-6754281-1 FO C/A MPO RED MPO RED 50/125 EA B  $        5,467.38 31.00%  $           3,772.49 N/A N/A
6-6754281-2 FO C/A MPO RED MPO RED 50/125 EA B  $        5,615.81 31.00%  $           3,874.91 N/A N/A
6-6754281-3 FO C/A MPO RED MPO RED 50/125 EA B  $        5,764.27 31.00%  $           3,977.35 N/A N/A
6-6754281-4 FO C/A MPO RED MPO RED 50/125 EA B  $        5,912.74 31.00%  $           4,079.79 N/A N/A
6-6754281-5 FO C/A MPO RED MPO RED 50/125 EA B  $        6,061.18 31.00%  $           4,182.21 N/A N/A
6-6754281-6 FO C/A MPO RED MPO RED 50/125 EA B  $        6,209.66 31.00%  $           4,284.67 N/A N/A
6-6754281-7 FO C/A MPO RED MPO RED 50/125 EA B  $        6,358.11 31.00%  $           4,387.10 N/A N/A
6-6754281-8 FO C/A MPO RED MPO RED 50/125 EA B  $        6,506.57 31.00%  $           4,489.53 N/A N/A
6-6754281-9 FO C/A MPO RED MPO RED 50/125 EA B  $        6,655.00 31.00%  $           4,591.95 N/A N/A
6-6754282-0 FO C/A MPO GRN MPO GRN 50/125 EA B  $        5,156.76 31.00%  $           3,558.16 N/A N/A
6-6754282-1 FO C/A MPO GRN MPO GRN 50/125 EA B  $        5,291.71 31.00%  $           3,651.28 N/A N/A
6-6754282-2 FO C/A MPO GRN MPO GRN 50/125 EA B  $        5,426.65 31.00%  $           3,744.39 N/A N/A
6-6754282-3 FO C/A MPO GRN MPO GRN 50/125 EA B  $        5,561.57 31.00%  $           3,837.48 N/A N/A
6-6754282-4 FO C/A MPO GRN MPO GRN 50/125 EA B  $        5,696.52 31.00%  $           3,930.60 N/A N/A
6-6754282-5 FO C/A MPO GRN MPO GRN 50/125 EA B  $        5,831.46 31.00%  $           4,023.71 N/A N/A
6-6754282-6 FO C/A MPO GRN MPO GRN 50/125 EA B  $        5,966.40 31.00%  $           4,116.82 N/A N/A
6-6754282-7 FO C/A MPO GRN MPO GRN 50/125 EA B  $        6,101.33 31.00%  $           4,209.92 N/A N/A
6-6754282-8 FO C/A MPO GRN MPO GRN 50/125 EA B  $        6,236.27 31.00%  $           4,303.03 N/A N/A
6-6754282-9 FO C/A MPO GRN MPO GRN 50/125 EA B  $        6,371.23 31.00%  $           4,396.15 N/A N/A
6-6754283-0 FO C/A MPO BLU MPO BLU 50/125 EA B  $        5,156.76 31.00%  $           3,558.16 N/A N/A
6-6754283-1 FO C/A MPO BLU MPO BLU 50/125 EA B  $        5,291.71 31.00%  $           3,651.28 N/A N/A
6-6754283-2 FO C/A MPO BLU MPO BLU 50/125 EA B  $        5,426.65 31.00%  $           3,744.39 N/A N/A
6-6754283-3 FO C/A MPO BLU MPO BLU 50/125 EA B  $        5,561.57 31.00%  $           3,837.48 N/A N/A
6-6754283-4 FO C/A MPO BLU MPO BLU 50/125 EA B  $        5,696.52 31.00%  $           3,930.60 N/A N/A
6-6754283-5 FO C/A MPO BLU MPO BLU 50/125 EA B  $        5,831.46 31.00%  $           4,023.71 N/A N/A
6-6754283-6 FO C/A MPO BLU MPO BLU 50/125 EA B  $        5,966.40 31.00%  $           4,116.82 N/A N/A
6-6754283-7 FO C/A MPO BLU MPO BLU 50/125 EA B  $        6,101.33 31.00%  $           4,209.92 N/A N/A
6-6754283-8 FO C/A MPO BLU MPO BLU 50/125 EA B  $        6,236.27 31.00%  $           4,303.03 N/A N/A
6-6754283-9 FO C/A MPO BLU MPO BLU 50/125 EA B  $        6,371.23 31.00%  $           4,396.15 N/A N/A
6-6754284-0 FO C/A MPO YEL MPO YEL 50/125 EA B  $        5,156.76 31.00%  $           3,558.16 N/A N/A
6-6754284-1 FO C/A MPO YEL MPO YEL 50/125 EA B  $        5,291.71 31.00%  $           3,651.28 N/A N/A
6-6754284-2 FO C/A MPO YEL MPO YEL 50/125 EA B  $        5,426.65 31.00%  $           3,744.39 N/A N/A
6-6754284-3 FO C/A MPO YEL MPO YEL 50/125 EA B  $        5,561.57 31.00%  $           3,837.48 N/A N/A
6-6754284-4 FO C/A MPO YEL MPO YEL 50/125 EA B  $        5,696.52 31.00%  $           3,930.60 N/A N/A
6-6754284-5 FO C/A MPO YEL MPO YEL 50/125 EA B  $        5,831.46 31.00%  $           4,023.71 N/A N/A
6-6754284-6 FO C/A MPO YEL MPO YEL 50/125 EA B  $        5,966.40 31.00%  $           4,116.82 N/A N/A
6-6754284-7 FO C/A MPO YEL MPO YEL 50/125 EA B  $        6,101.33 31.00%  $           4,209.92 N/A N/A
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6-6754284-8 FO C/A MPO YEL MPO YEL 50/125 EA B  $        6,236.27 31.00%  $           4,303.03 N/A N/A
6-6754284-9 FO C/A MPO YEL MPO YEL 50/125 EA B  $        6,371.23 31.00%  $           4,396.15 N/A N/A
6-6754420-0 FO C/A MPO RED MPO RED XG AQU EA B  $        3,411.48 31.00%  $           2,353.92 N/A N/A
6-6754420-1 FO C/A MPO RED MPO RED XG AQU EA B  $        3,500.78 31.00%  $           2,415.54 N/A N/A
6-6754420-2 FO C/A MPO RED MPO RED XG AQU EA B  $        3,590.13 31.00%  $           2,477.19 N/A N/A
6-6754420-3 FO C/A MPO RED MPO RED XG AQU EA B  $        3,679.45 31.00%  $           2,538.82 N/A N/A
6-6754420-4 FO C/A MPO RED MPO RED XG AQU EA B  $        3,768.81 31.00%  $           2,600.48 N/A N/A
6-6754420-5 FO C/A MPO RED MPO RED XG AQU EA B  $        3,858.15 31.00%  $           2,662.12 N/A N/A
6-6754420-6 FO C/A MPO RED MPO RED XG AQU EA B  $        3,947.48 31.00%  $           2,723.76 N/A N/A
6-6754420-7 FO C/A MPO RED MPO RED XG AQU EA B  $        4,036.80 31.00%  $           2,785.39 N/A N/A
6-6754420-8 FO C/A MPO RED MPO RED XG AQU EA B  $        4,126.14 31.00%  $           2,847.04 N/A N/A
6-6754420-9 FO C/A MPO RED MPO RED XG AQU EA B  $        4,215.49 31.00%  $           2,908.69 N/A N/A
6-6754421-0 FO C/A MPO YEL MPO YEL XG AQU EA B  $        3,411.48 31.00%  $           2,353.92 N/A N/A
6-6754421-1 FO C/A MPO YEL MPO YEL XG AQU EA B  $        3,500.78 31.00%  $           2,415.54 N/A N/A
6-6754421-2 FO C/A MPO YEL MPO YEL XG AQU EA B  $        3,590.13 31.00%  $           2,477.19 N/A N/A
6-6754421-3 FO C/A MPO YEL MPO YEL XG AQU EA B  $        3,679.45 31.00%  $           2,538.82 N/A N/A
6-6754421-4 FO C/A MPO YEL MPO YEL XG AQU EA B  $        3,768.81 31.00%  $           2,600.48 N/A N/A
6-6754421-5 FO C/A MPO YEL MPO YEL XG AQU EA B  $        3,858.15 31.00%  $           2,662.12 N/A N/A
6-6754421-6 FO C/A MPO YEL MPO YEL XG AQU EA B  $        3,947.48 31.00%  $           2,723.76 N/A N/A
6-6754421-7 FO C/A MPO YEL MPO YEL XG AQU EA B  $        4,036.80 31.00%  $           2,785.39 N/A N/A
6-6754421-8 FO C/A MPO YEL MPO YEL XG AQU EA B  $        4,126.14 31.00%  $           2,847.04 N/A N/A
6-6754421-9 FO C/A MPO YEL MPO YEL XG AQU EA B  $        4,215.49 31.00%  $           2,908.69 N/A N/A
6-6754422-0 FO C/A MPO GRN MPO GRN XG AQU EA B  $        3,411.48 31.00%  $           2,353.92 N/A N/A
6-6754422-1 FO C/A MPO GRN MPO GRN XG AQU EA B  $        3,500.78 31.00%  $           2,415.54 N/A N/A
6-6754422-2 FO C/A MPO GRN MPO GRN XG AQU EA B  $        3,590.13 31.00%  $           2,477.19 N/A N/A
6-6754422-3 FO C/A MPO GRN MPO GRN XG AQU EA B  $        3,679.45 31.00%  $           2,538.82 N/A N/A
6-6754422-4 FO C/A MPO GRN MPO GRN XG AQU EA B  $        3,768.81 31.00%  $           2,600.48 N/A N/A
6-6754422-5 FO C/A MPO GRN MPO GRN XG AQU EA B  $        3,858.15 31.00%  $           2,662.12 N/A N/A
6-6754422-6 FO C/A MPO GRN MPO GRN XG AQU EA B  $        3,947.48 31.00%  $           2,723.76 N/A N/A
6-6754422-7 FO C/A MPO GRN MPO GRN XG AQU EA B  $        4,036.80 31.00%  $           2,785.39 N/A N/A
6-6754422-8 FO C/A MPO GRN MPO GRN XG AQU EA B  $        4,126.14 31.00%  $           2,847.04 N/A N/A
6-6754422-9 FO C/A MPO GRN MPO GRN XG AQU EA B  $        4,215.49 31.00%  $           2,908.69 N/A N/A
6-6754423-0 FO C/A MPO BLU MPO BLU XG AQU EA B  $        3,411.48 31.00%  $           2,353.92 N/A N/A
6-6754423-1 FO C/A MPO BLU MPO BLU XG AQU EA B  $        3,500.78 31.00%  $           2,415.54 N/A N/A
6-6754423-2 FO C/A MPO BLU MPO BLU XG AQU EA B  $        3,590.13 31.00%  $           2,477.19 N/A N/A
6-6754423-3 FO C/A MPO BLU MPO BLU XG AQU EA B  $        3,679.45 31.00%  $           2,538.82 N/A N/A
6-6754423-4 FO C/A MPO BLU MPO BLU XG AQU EA B  $        3,768.81 31.00%  $           2,600.48 N/A N/A
6-6754423-5 FO C/A MPO BLU MPO BLU XG AQU EA B  $        3,858.15 31.00%  $           2,662.12 N/A N/A
6-6754423-6 FO C/A MPO BLU MPO BLU XG AQU EA B  $        3,947.48 31.00%  $           2,723.76 N/A N/A
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6-6754423-7 FO C/A MPO BLU MPO BLU XG AQU EA B  $        4,036.80 31.00%  $           2,785.39 N/A N/A
6-6754423-8 FO C/A MPO BLU MPO BLU XG AQU EA B  $        4,126.14 31.00%  $           2,847.04 N/A N/A
6-6754423-9 FO C/A MPO BLU MPO BLU XG AQU EA B  $        4,215.49 31.00%  $           2,908.69 N/A N/A
6-6754687-0 CA,XG,24F,OFNP,MPO EA B  $        7,095.87 31.00%  $           4,896.15 N/A N/A
6-6754687-1 CA,XG,24F,OFNP,MPO EA B  $        7,308.03 31.00%  $           5,042.54 N/A N/A
6-6754687-2 CA,XG,24F,OFNP,MPO EA B  $        7,520.20 31.00%  $           5,188.94 N/A N/A
6-6754687-3 CA,XG,24F,OFNP,MPO EA B  $        7,732.34 31.00%  $           5,335.31 N/A N/A
6-6754687-4 CA,XG,24F,OFNP,MPO EA B  $        7,944.51 31.00%  $           5,481.71 N/A N/A
6-6754687-5 CA,XG,24F,OFNP,MPO EA B  $        8,156.67 31.00%  $           5,628.10 N/A N/A
6-6754687-6 CA,XG,24F,OFNP,MPO EA B  $        8,368.82 31.00%  $           5,774.49 N/A N/A
6-6754687-7 CA,XG,24F,OFNP,MPO EA B  $        8,580.98 31.00%  $           5,920.88 N/A N/A
6-6754687-8 CA,XG,24F,OFNP,MPO EA B  $        8,793.15 31.00%  $           6,067.27 N/A N/A
6-6754687-9 CA,XG,24F,OFNP,MPO EA B  $        9,005.29 31.00%  $           6,213.65 N/A N/A
6-6754746-0 CA 50/125 24F ORANGE OFCP MPO EA B  $      12,754.30 31.00%  $           8,800.47 N/A N/A
6-6754746-1 CA 50/125 24F ORANGE OFCP MPO EA B  $      13,115.34 31.00%  $           9,049.58 N/A N/A
6-6754746-2 CA 50/125 24F ORANGE OFCP MPO EA B  $      13,476.38 31.00%  $           9,298.70 N/A N/A
6-6754746-3 CA 50/125 24F ORANGE OFCP MPO EA B  $      13,837.43 31.00%  $           9,547.83 N/A N/A
6-6754746-4 CA 50/125 24F ORANGE OFCP MPO EA B  $      14,198.47 31.00%  $           9,796.94 N/A N/A
6-6754746-5 CA 50/125 24F ORANGE OFCP MPO EA B  $      14,559.51 31.00%  $         10,046.06 N/A N/A
6-6754746-6 CA 50/125 24F ORANGE OFCP MPO EA B  $      14,920.56 31.00%  $         10,295.19 N/A N/A
6-6754746-7 CA 50/125 24F ORANGE OFCP MPO EA B  $      15,281.60 31.00%  $         10,544.30 N/A N/A
6-6754746-8 CA 50/125 24F ORANGE OFCP MPO EA B  $      15,642.64 31.00%  $         10,793.42 N/A N/A
6-6754746-9 CA 50/125 24F ORANGE OFCP MPO EA B  $      16,003.69 31.00%  $         11,042.55 N/A N/A
6690 1 125-00 6690 1 125-00: RACK MODULE 3U C1 EA B  $             65.02 31.0%  $                44.86 N/A N/A
6690 1 126-00 6690 1 126-00: ERDUNGSSATZ BGT-C1 EA B  $             11.08 31.0%  $                  7.65 N/A N/A
6690 1 300-00 6690 1 300-00: BGT MD/C-84TX3H-VP EA B  $           131.59 31.0%  $                90.80 N/A N/A
6690 1 371-00 6690 1 371-00: BGT 4HE/7SU-PROFIL EA B  $           161.24 31.0%  $              111.26 N/A N/A
6690 1 825-00 6690 1 825-00: FACEPLATE 45X45 1FACH KEY EA B  $               2.98 31.0%  $                  2.06 N/A N/A
6690 2 676-01 6690 2 676-01: MOD.DOSE 50X50 ZNDG EA B  $               5.65 31.0%  $                  3.90 N/A N/A
6690 3 745-01 6690 3 745-01: RAHMEN 45X45 EA B  $               2.17 31.0%  $                  1.50 N/A N/A
6691 2 054-05 6691 2 054-05:  2PAR/U-RJ45/4PS2-3.0 EA B  $             20.31 31.0%  $                14.01 N/A N/A
6693 1 004-04 6693 1 004-04: PCB-TRENNLEISTE 2/8 EA B  $             26.75 31.0%  $                18.46 N/A N/A
6693203-1 C/A MTRJ PLUG N/PINS RED -ST EA B  $             52.86 31.00%  $                36.47 N/A N/A
6693203-2 C/A MTRJ PLUG N/PINS RED -ST EA B  $             55.17 31.00%  $                38.07 N/A N/A
6693203-3 C/A MTRJ PLUG N/PINS RED -ST EA B  $             57.48 31.00%  $                39.66 N/A N/A
6693203-4 C/A MTRJ PLUG N/PINS RED -ST EA B  $             59.82 31.00%  $                41.28 N/A N/A
6693203-5 C/A MTRJ PLUG N/PINS RED -ST EA B  $             62.11 31.00%  $                42.86 N/A N/A
6693203-6 C/A MTRJ PLUG N/PINS RED -ST EA B  $             64.46 31.00%  $                44.48 N/A N/A
6693203-7 C/A MTRJ PLUG N/PINS RED -ST EA B  $             66.81 31.00%  $                46.10 N/A N/A
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6693203-8 C/A MTRJ PLUG N/PINS RED -ST EA B  $             69.11 31.00%  $                47.69 N/A N/A
6693203-9 C/A MTRJ PLUG N/PINS RED -ST EA B  $             71.46 31.00%  $                49.31 N/A N/A
6693204-1 C/A MTRJ PLUG N/PINS YELLOW-ST EA B  $             52.86 31.00%  $                36.47 N/A N/A
6693204-2 C/A MTRJ PLUG N/PINS YELLOW-ST EA B  $             55.17 31.00%  $                38.07 N/A N/A
6693204-3 C/A MTRJ PLUG N/PINS YELLOW-ST EA B  $             57.48 31.00%  $                39.66 N/A N/A
6693204-5 C/A MTRJ PLUG N/PINS YELLOW-ST EA B  $             62.11 31.00%  $                42.86 N/A N/A
6693205-1 C/A MTRJ PLUG N/PINS GREEN-ST EA B  $             52.86 31.00%  $                36.47 N/A N/A
6693205-2 C/A MTRJ PLUG N/PINS GREEN-ST EA B  $             55.17 31.00%  $                38.07 N/A N/A
6693205-3 C/A MTRJ PLUG N/PINS GREEN-ST EA B  $             57.48 31.00%  $                39.66 N/A N/A
6693205-4 C/A MTRJ PLUG N/PINS GREEN-ST EA B  $             59.82 31.00%  $                41.28 N/A N/A
6693205-5 C/A MTRJ PLUG N/PINS GREEN-ST EA B  $             62.11 31.00%  $                42.86 N/A N/A
6693205-6 C/A MTRJ PLUG N/PINS GREEN-ST EA B  $             64.46 31.00%  $                44.48 N/A N/A
6693205-7 C/A MTRJ PLUG N/PINS GREEN-ST EA B  $             66.81 31.00%  $                46.10 N/A N/A
6693205-8 C/A MTRJ PLUG N/PINS GREEN-ST EA B  $             69.11 31.00%  $                47.69 N/A N/A
6693205-9 C/A MTRJ PLUG N/PINS GREEN-ST EA B  $             71.46 31.00%  $                49.31 N/A N/A
6693276-1 FOKIT,KIT SC LC+SM900-250 ONLY EA B  $             22.63 31.00%  $                15.61 N/A N/A
6693278-1 KIT, DUPLEX, STANDARD EA B  $             45.27 31.00%  $                31.24 N/A N/A
6693533-1 PIGTAIL, MT-RJ PLUG W/PINS SM EA B  $             49.11 31.00%  $                33.89 N/A N/A
6693533-2 PIGTAIL, MT-RJ PLUG W/PINS SM EA B  $             49.79 31.00%  $                34.36 N/A N/A
6693533-3 PIGTAIL, MT-RJ PLUG W/PINS SM EA B  $             50.48 31.00%  $                34.83 N/A N/A
6693558-1 C/A 48FIB, PLEN,LOF,MPO,PAIRS, EA B  $        2,058.49 31.00%  $           1,420.36 N/A N/A
6693558-2 C/A 48FIB, PLEN,LOF,MPO,PAIRS, EA B  $        2,216.22 31.00%  $           1,529.19 N/A N/A
6693558-3 C/A 48FIB, PLEN,LOF,MPO,PAIRS, EA B  $        2,373.96 31.00%  $           1,638.03 N/A N/A
6693558-4 C/A 48FIB, PLEN,LOF,MPO,PAIRS, EA B  $        2,531.71 31.00%  $           1,746.88 N/A N/A
6693558-5 C/A 48FIB, PLEN,LOF,MPO,PAIRS, EA B  $        2,689.43 31.00%  $           1,855.71 N/A N/A
6693558-6 C/A 48FIB, PLEN,LOF,MPO,PAIRS, EA B  $        2,847.17 31.00%  $           1,964.55 N/A N/A
6693558-7 CA,XG,48F,OFNP,MPO EA B  $        3,004.92 31.00%  $           2,073.39 N/A N/A
6693558-8 C/A 48FIB, PLEN,LOF,MPO,PAIRS, EA B  $        3,162.66 31.00%  $           2,182.24 N/A N/A
6693558-9 CA,XG,48F,OFNP,MPO EA B  $        3,320.44 31.00%  $           2,291.10 N/A N/A
6693775-1 KIT, SC, DPX, MM, 1.6-2.0 EA B  $               7.75 31.00%  $                  5.35 N/A N/A
6693775-2 KIT, SC, DPX, MM, 1.6-2.0, BP EA B  $               6.00 31.00%  $                  4.14 N/A N/A
6693775-3 KIT, SC, DPX, MM, 2.4 EA B  $               8.33 31.00%  $                  5.75 N/A N/A
6693775-4 KIT, SC, DPX, MM, 2.4, BP EA B  $               6.50 31.00%  $                  4.49 N/A N/A
6693775-5 FOKIT,SC,MM,DPX,1.6-2.0 EA B  $               5.96 31.00%  $                  4.11 N/A N/A
6693776-1 KIT, SC, DPX, SM, 1.6-2.0, 125.5 EA B  $             12.13 31.00%  $                  8.37 N/A N/A
6693776-2 KIT, SC, DPX, SM, 1.6-2.0, 125.5, BP EA B  $               8.73 31.00%  $                  6.02 N/A N/A
6693776-3 KIT, SC, DPX, SM, 1.6-2.0, 125.5 EA B  $             11.33 31.00%  $                  7.82 N/A N/A
6693776-4 KIT, SC, DPX, SM, 1.6-2.0, 125.5, BP EA B  $               8.21 31.00%  $                  5.66 N/A N/A
6693776-5 KIT, SC, DPX, SM, 2.4, 125.5 EA B  $             13.58 31.00%  $                  9.37 N/A N/A
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6693776-6 KIT, SC, DPX, SM, 2.4, 125.5,BP EA B  $             10.69 31.00%  $                  7.38 N/A N/A
6693949-1 MTRJ,SECURE,JCK KT,RED,XG EA B  $           376.25 31.00%  $              259.61 N/A N/A
6693949-2 MTRJ,SECURE,JCK KT,YEL,XG EA B  $           376.25 31.00%  $              259.61 N/A N/A
6693949-3 MTRJ,SECURE,JCK KT,GRN,XG EA B  $           376.25 31.00%  $              259.61 N/A N/A
6693949-4 MTRJ,SECURE,JCK KT,BLU,XG EA B  $           376.25 31.00%  $              259.61 N/A N/A
6693949-5 MTRJ,SECURE,JCK KT,ROSE,XG EA B  $           395.48 31.00%  $              272.88 N/A N/A
6693949-6 MTRJ,SECURE,JCK KT,AQUA,XG EA B  $           395.48 31.00%  $              272.88 N/A N/A
6693949-7 MTRJ,SECURE,JCK KT,BROWN,XG EA B  $           395.48 31.00%  $              272.88 N/A N/A
6693949-8 MTRJ,SECURE,JCK KT,VIOLET,XG EA B  $           395.48 31.00%  $              272.88 N/A N/A
6693949-9 MTRJ,SECURE,JCK KT,ORANGE,XG EA B  $           395.48 31.00%  $              272.88 N/A N/A
6693951-1 MTRJ SECURE JCK KIT RED XG 250 EA B  $           376.25 31.00%  $              259.61 N/A N/A
6693951-2 MTRJ SECURE JCK KIT YEL XG 250UM 50/125 EA B  $           376.25 31.00%  $              259.61 N/A N/A
6693951-3 MTRJ SECURE JCK KIT GRN XG 250 EA B  $           376.25 31.00%  $              259.61 N/A N/A
6693951-4 MTRJ SECURE JCK KIT BLU XG 250UM 50/125 EA B  $           376.25 31.00%  $              259.61 N/A N/A
6693951-5 MTRJ SECURE JCK KIT AQU XG 250UM 50/125 EA B  $           395.48 31.00%  $              272.88 N/A N/A
6693951-6 MTRJ SECURE JCK KIT ROS XG 250UM 50/125 EA B  $           395.48 31.00%  $              272.88 N/A N/A
6693951-7 MTRJ SECURE JCK KIT RED XG 250UM 50/125 EA B  $           395.48 31.00%  $              272.88 N/A N/A
6693951-8 MTRJ SECURE JCK KIT VIO XG 250UM 50/125 EA B  $           395.48 31.00%  $              272.88 N/A N/A
6693951-9 MTRJ SECURE JCK KIT ORA XG 250UM 50/125 EA B  $           395.48 31.00%  $              272.88 N/A N/A
6695133-1 FOENC OM3 12F MPO/SC DUPLEX ST EA B  $           383.02 31.00%  $              264.28 N/A N/A
6695240-1 FOCASE MM 50 OTDR LAU/CAS SC/PC TO SC/PC EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695240-2 FOCASE MM 50 OTDR SYSTEM SC/PC TO ST/PC EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695240-3 FOCASE MM 50 OTDR LAU/CAS SC/PC TO lC/PC EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695240-4 FOCASE MM 50 OTDR LAU/CAS SC/PC TO FC/PC EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695240-5 FOCASE MM 50 OTDR LAU/CAS SC/PC TO MT-RJ EA B  $           950.73 31.00%  $              656.00 N/A N/A
6695240-6 FOCASE MM 50 OTDR LAU/CAS ST/PC TO SC/PC EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695240-7 FOCASE MM 50 OTDR LAU/CAS ST/PC TO ST/PC EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695240-8 FOCASE MM 50 OTDR LAU/CAS ST/PC TO LC/PC EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695240-9 FOCASE MM 50 OTDR LAU/CAS ST/PC TO FC/PC EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695241-1 FOCASE MM 50 SC/PC POWER METER LAUNCH 

CA EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695241-2 FOCASE MM 50 SC/PC-ST/PC  POWER METER/LA EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695241-3 FOCASE MM 50 SC/PC-LC/PC POWER METER LA EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695241-4 FOCASE MM 50 SC/PC-FC/PC POWER METER LA EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695241-5 FOCASE MM 50/125 SC/PC TO MTRJ POWER MET EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695241-6 FOCASE MM 50 ST/PC -SC POWER METER LA-CA EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695241-7 FOCASE MM 50 ST/PC-ST/PC  POWER METER/LA EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695241-8 FOCASE MM 50 ST/PC-LC/PC POWER METER LA EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695241-9 FOCASE MM 50 ST/PC-FC/PC POWER METER LA EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695242-1 FOCASE MM 62.5-OM1 OTDR lau/tai/CA SC-SC EA B  $           895.27 31.00%  $              617.74 N/A N/A
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6695242-2 FOCASE MM 62.5-OM1 OTDR lau/tai/CA SC-ST EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695242-3 FOCASE MM 62.5-OM1 OTDR lau/tai/CA SC-LC EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695242-4 FOCASE MM 62.5-OM1 OTDR lau/tai/CA SC-FC EA B  $           869.20 31.00%  $              599.75 N/A N/A
6695242-5 FOCASE MM 62.5-OM1 OTDR lau/tai/CA SC-MT EA B  $           950.73 31.00%  $              656.00 N/A N/A
6695242-6 FOCASE MM 62.5-OM1 OTDR lau/tai/CA ST-SC EA B  $           869.20 31.00%  $              599.75 N/A N/A
6695242-7 FOCASE MM 62.5-OM1 OTDR lau/tai/CA ST-ST EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695242-8 FOCASE MM 62.5-OM1 OTDR lau/tai/CA ST-LC EA B  $           869.20 31.00%  $              599.75 N/A N/A
6695242-9 FOCASE MM 62.5-OM1 OTDR lau/tai/CA ST-FC EA B  $           869.20 31.00%  $              599.75 N/A N/A
6695243-1 FOCASE MM 62.5 POW/LAUNCH CA SCTO SC EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695243-2 FOCASE MM 62.5 POW/LAUNCH CA SCTO ST EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695243-3 FOCASE MM 62.5 POW/LAUNCH CA SC TO LC EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695243-4 FOCASE MM 62.5 POW/LAUNCH CA SC TO FC EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695243-5 FOCASE MM 62/125 SC/PC TO MTRJ POWER SYS EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695243-6 FOCASE MM 62.5 POW/LAUNCH CA ST TO SC EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695243-7 FOCASE MM 62.5 POW/LAUNCH CA ST TO ST EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695243-8 FOCASE MM 62.5 POW/LAUNCH CA ST TO LC EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695243-9 FOCASE MM 62.5 POW/LAUNCH CA ST TO FC EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695244-1 FOCASE SM -OS1 OTDR lau/tai/CA SC-SC EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695244-2 FOCASE SM -OS1 OTDR lau/tai/CA SC-ST EA B  $           869.20 31.00%  $              599.75 N/A N/A
6695244-3 FOCASE SM -OS1 OTDR lau/tai/CA SC-LC EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695244-4 FOCASE SM -OS1 OTDR lau/tai/CA SC-FC EA B  $           869.20 31.00%  $              599.75 N/A N/A
6695244-5 FOCASE SM -OS1 OTDR lau/tai/CA SC-MTRJ EA B  $           950.73 31.00%  $              656.00 N/A N/A
6695244-6 FOCASE SM -OS1 OTDR lau/tai/CA ST-SC EA B  $           869.20 31.00%  $              599.75 N/A N/A
6695244-7 FOCASE SM -OS1 OTDR lau/tai/CA ST-ST EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695244-8 FOCASE SM -OS1 OTDR lau/tai/CA ST-LC EA B  $           869.20 31.00%  $              599.75 N/A N/A
6695244-9 FOCASE SM -OS1 OTDR lau/tai/CA ST-FC EA B  $           869.20 31.00%  $              599.75 N/A N/A
6695245-1 FOCASE SM POW/MET/LAUN/CASE SC TO SC EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695245-2 FOCASE SM POW/MET/LAUN/CASE SC TO TC EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695245-3 FOCASE SM POW/MET/LAUN/CASE SC TO LC EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695245-4 FOCASE SM POW/MET/LAUN/CASE SC TO FC EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695245-5 FOCASE SM POW/MET/LAUN/CASE SC TO MTRJ EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695245-6 FOCASE SM POW/MET/LAUN/CASE ST TO SC EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695245-7 FOCASE SM POW/MET/LAUN/CASE ST TO ST EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695245-8 FOCASE SM POW/MET/LAUN/CASE ST TO LC EA B  $           895.27 31.00%  $              617.74 N/A N/A
6695245-9 FOCASE SM POW/MET/LAUN/CASE ST TO FC EA B  $           895.27 31.00%  $              617.74 N/A N/A
6717 3 343-00 6717 3 343-00:UESAG 230V 20KA/20A(8X6)MK EA B  $               3.42 31.0%  $                  2.36 N/A N/A
6717 3 513-00 6717 3 513-00: GDT 230V  5KA/ 5A(8X13)F4 EA B  $               5.23 31.0%  $                  3.61 N/A N/A
6717 3 513-90 6717 3 513-90: GDT 230V 10KA/ 5A(8X13)F4 EA B  $               5.56 31.0%  $                  3.84 N/A N/A
6717 3 514-00 6717 3 514-00: 350V GDT 3-POLE PROTECTOR EA B  $             11.23 31.0%  $                  7.75 N/A N/A

8014 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

6730 1 001-00 6730 1 001-00: BLK S10 10 EA B  $               7.48 31.0%  $                  5.16 N/A N/A
6730 1 001-01 6730 1 001-01: BLK S10 10 EA B  $               9.83 31.0%  $                  6.78 N/A N/A
6730 2 003-00 6730 2 003-00: SCHILDERRAHMEN B10, KOMPL EA B  $               3.77 31.0%  $                  2.60 N/A N/A
6748 1 102-00 6748 1 102-00: LSA-PLUS MINI-VT 2/10 AP EA B  $             25.90 31.0%  $                17.87 N/A N/A
6753 2 009-00 6753 2 009-00: TYPE 105 LBL HLDR PROFIL EA B  $               3.31 31.0%  $                  2.28 N/A N/A
6754077-1 CASST, MPO-MTRJ, 50/125 BEIGE EA B  $           782.12 31.00%  $              539.66 N/A N/A
6754077-2 CASST, MPO-MTRJ, 50/125 RED EA B  $           944.40 31.00%  $              651.64 N/A N/A
6754077-3 CASST, MPO-MTRJ, 50/125 GREEN EA B  $           944.40 31.00%  $              651.64 N/A N/A
6754077-4 CASST, MPO-MTRJ, 50/125 BLUE EA B  $           944.40 31.00%  $              651.64 N/A N/A
6754077-5 CASST, MPO-MTRJ, 50/125 YELLOW EA B  $           944.40 31.00%  $              651.64 N/A N/A
6754077-6 CASS,12P,50,RH,MPO-MTRJ EA B  $           991.63 31.00%  $              684.22 N/A N/A
6754077-7 CASS,12P,50,RH,MPO-MTRJ EA B  $           991.63 31.00%  $              684.22 N/A N/A
6754077-8 CASS,12P,50,RH,MPO-MTRJ EA B  $           991.63 31.00%  $              684.22 N/A N/A
6754077-9 CASS,12P,50,RH,MPO-MTRJ EA B  $           991.63 31.00%  $              684.22 N/A N/A
6754078-1 CASST, MPO-MTRJ,50/125,BEIGE EA B  $           782.12 31.00%  $              539.66 N/A N/A
6754078-2 CASST, MPO-MTRJ,50/125,RED EA B  $           944.40 31.00%  $              651.64 N/A N/A
6754078-3 CASST, MPO-MTRJ,50/125,GREEN EA B  $           944.40 31.00%  $              651.64 N/A N/A
6754078-4 CASST, MPO-MTRJ,50/125,BLUE EA B  $           944.40 31.00%  $              651.64 N/A N/A
6754078-5 CASST, MPO-MTRJ,50/125,YELLOW EA B  $           944.40 31.00%  $              651.64 N/A N/A
6754078-6 CASS,12P,50,LH,MPO-MTRJ EA B  $           991.63 31.00%  $              684.22 N/A N/A
6754078-7 CASS,12P,50,LH,MPO-MTRJ EA B  $           991.63 31.00%  $              684.22 N/A N/A
6754078-8 CASS,12P,50,LH,MPO-MTRJ EA B  $           991.63 31.00%  $              684.22 N/A N/A
6754078-9 CASS,12P,50,LH,MPO-MTRJ EA B  $           991.63 31.00%  $              684.22 N/A N/A
6754103-1 C/A,MPO-MTRJ,12F,50/125 EA B  $           391.06 31.00%  $              269.83 N/A N/A
6754103-2 C/A,MPO-MTRJ,12F,50/125 EA B  $           472.21 31.00%  $              325.82 N/A N/A
6754103-3 C/A,MPO-MTRJ,12F,50/125 EA B  $           472.21 31.00%  $              325.82 N/A N/A
6754103-4 C/A,MPO-MTRJ,12F,50/125 EA B  $           472.21 31.00%  $              325.82 N/A N/A
6754103-5 C/A,MPO-MTRJ,12F,50/125 EA B  $           472.21 31.00%  $              325.82 N/A N/A
6754103-6 CASS,6P,50,LH,MPO-MTRJ EA B  $           495.83 31.00%  $              342.12 N/A N/A
6754103-7 CASS,6P,50,LH,MPO-MTRJ EA B  $           495.83 31.00%  $              342.12 N/A N/A
6754103-8 CASS,6P,50,LH,MPO-MTRJ EA B  $           495.83 31.00%  $              342.12 N/A N/A
6754103-9 CASS,6P,50,LH,MPO-MTRJ EA B  $           495.83 31.00%  $              342.12 N/A N/A
6754140-1 C/A, 62.5/125, BLUE-ST, ZIP EA B  $             52.86 31.00%  $                36.47 N/A N/A
6754140-2 C/A, 62.5/125, BLUE-ST, ZIP EA B  $             55.17 31.00%  $                38.07 N/A N/A
6754140-3 C/A, 62.5/125, BLUE-ST, ZIP EA B  $             57.48 31.00%  $                39.66 N/A N/A
6754140-4 C/A, 62.5/125, BLUE-ST, ZIP EA B  $             59.82 31.00%  $                41.28 N/A N/A
6754140-5 C/A, 62.5/125, BLUE-ST, ZIP EA B  $             62.11 31.00%  $                42.86 N/A N/A
6754140-6 C/A, 62.5/125, BLUE-ST, ZIP EA B  $             64.46 31.00%  $                44.48 N/A N/A
6754140-7 C/A, 62.5/125, BLUE-ST, ZIP EA B  $             66.81 31.00%  $                46.10 N/A N/A
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6754140-8 C/A, 62.5/125, BLUE-ST, ZIP EA B  $             69.11 31.00%  $                47.69 N/A N/A
6754140-9 C/A, 62.5/125, BLUE-ST, ZIP EA B  $             71.46 31.00%  $                49.31 N/A N/A
6754252-1 MTRJ SECURE OUTLET JCK RED XG EA B  $             62.31 31.00%  $                42.99 N/A N/A
6754252-2 MTRJ SECURE OUTLET JCK YEL XG EA B  $             62.31 31.00%  $                42.99 N/A N/A
6754252-3 MTRJ SECURE OUTLET JCK GRN XG EA B  $             62.31 31.00%  $                42.99 N/A N/A
6754252-4 MTRJ SECURE OUTLET JCK BLU XG EA B  $             62.31 31.00%  $                42.99 N/A N/A
6754252-5 MTRJ SECURE OUTLET JCK RSE XG EA B  $             65.50 31.00%  $                45.20 N/A N/A
6754252-6 MTRJ SECURE OUTLET JCK AQU XG EA B  $             65.50 31.00%  $                45.20 N/A N/A
6754252-7 MTRJ SECURE OUTLET JCK BRW XG EA B  $             65.50 31.00%  $                45.20 N/A N/A
6754252-8 MTRJ SECURE OUTLET JCK VLT XG EA B  $             65.50 31.00%  $                45.20 N/A N/A
6754252-9 MTRJ SECURE OUTLET JCK ORG XG EA B  $             65.50 31.00%  $                45.20 N/A N/A
6754269-1 FO C/A MPO RED MPO RED 62.5 OR EA B  $           754.62 31.00%  $              520.69 N/A N/A
6754269-2 FO C/A MPO RED MPO RED 62.5 OR EA B  $           777.82 31.00%  $              536.70 N/A N/A
6754269-3 FO C/A MPO RED MPO RED 62.5 OR EA B  $           801.01 31.00%  $              552.70 N/A N/A
6754269-4 FO C/A MPO RED MPO RED 62.5 OR EA B  $           824.20 31.00%  $              568.70 N/A N/A
6754269-5 FO C/A MPO RED MPO RED 62.5 OR EA B  $           847.39 31.00%  $              584.70 N/A N/A
6754269-6 FO C/A MPO RED MPO RED 62.5 OR EA B  $           870.58 31.00%  $              600.70 N/A N/A
6754269-7 FO C/A MPO RED MPO RED 62.5 OR EA B  $           893.77 31.00%  $              616.70 N/A N/A
6754269-8 FO C/A MPO RED MPO RED 62.5 OR EA B  $           916.96 31.00%  $              632.70 N/A N/A
6754269-9 FO C/A MPO RED MPO RED 62.5 OR EA B  $           940.15 31.00%  $              648.70 N/A N/A
6754270-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $           754.62 31.00%  $              520.69 N/A N/A
6754270-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $           777.82 31.00%  $              536.70 N/A N/A
6754270-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $           801.01 31.00%  $              552.70 N/A N/A
6754270-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $           824.20 31.00%  $              568.70 N/A N/A
6754270-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $           847.39 31.00%  $              584.70 N/A N/A
6754270-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $           870.58 31.00%  $              600.70 N/A N/A
6754270-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $           893.77 31.00%  $              616.70 N/A N/A
6754270-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $           916.96 31.00%  $              632.70 N/A N/A
6754270-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $           940.15 31.00%  $              648.70 N/A N/A
6754271-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $           754.62 31.00%  $              520.69 N/A N/A
6754271-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $           777.82 31.00%  $              536.70 N/A N/A
6754271-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $           801.01 31.00%  $              552.70 N/A N/A
6754271-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $           824.20 31.00%  $              568.70 N/A N/A
6754271-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $           847.39 31.00%  $              584.70 N/A N/A
6754271-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $           870.58 31.00%  $              600.70 N/A N/A
6754271-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $           893.77 31.00%  $              616.70 N/A N/A
6754271-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $           916.96 31.00%  $              632.70 N/A N/A
6754271-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $           940.15 31.00%  $              648.70 N/A N/A
6754273-1 FO C/A MPO RED MPO RED 50/125 EA B  $           752.85 31.00%  $              519.47 N/A N/A
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6754273-2 FO C/A MPO RED MPO RED 50/125 EA B  $           774.30 31.00%  $              534.27 N/A N/A
6754273-3 FO C/A MPO RED MPO RED 50/125 EA B  $           795.70 31.00%  $              549.03 N/A N/A
6754273-4 FO C/A MPO RED MPO RED 50/125 EA B  $           817.10 31.00%  $              563.80 N/A N/A
6754273-5 FO C/A MPO RED MPO RED 50/125 EA B  $           838.54 31.00%  $              578.59 N/A N/A
6754273-6 FO C/A MPO RED MPO RED 50/125 EA B  $           859.97 31.00%  $              593.38 N/A N/A
6754273-7 FO C/A MPO RED MPO RED 50/125 EA B  $           881.37 31.00%  $              608.15 N/A N/A
6754273-8 FO C/A MPO RED MPO RED 50/125 EA B  $           902.83 31.00%  $              622.95 N/A N/A
6754273-9 FO C/A MPO RED MPO RED 50/125 EA B  $           924.23 31.00%  $              637.72 N/A N/A
6754274-1 FO C/A MPO GRN MPO GRN 50/125 EA B  $           752.85 31.00%  $              519.47 N/A N/A
6754274-2 FO C/A MPO GRN MPO GRN 50/125 EA B  $           774.30 31.00%  $              534.27 N/A N/A
6754274-3 FO C/A MPO GRN MPO GRN 50/125 EA B  $           795.70 31.00%  $              549.03 N/A N/A
6754274-4 FO C/A MPO GRN MPO GRN 50/125 EA B  $           817.10 31.00%  $              563.80 N/A N/A
6754274-5 FO C/A MPO GRN MPO GRN 50/125 EA B  $           838.54 31.00%  $              578.59 N/A N/A
6754274-6 FO C/A MPO GRN MPO GRN 50/125 EA B  $           859.97 31.00%  $              593.38 N/A N/A
6754274-7 FO C/A MPO GRN MPO GRN 50/125 EA B  $           881.37 31.00%  $              608.15 N/A N/A
6754274-8 FO C/A MPO GRN MPO GRN 50/125 EA B  $           902.83 31.00%  $              622.95 N/A N/A
6754274-9 FO C/A MPO GRN MPO GRN 50/125 EA B  $           924.23 31.00%  $              637.72 N/A N/A
6754275-1 FO C/A MPO BLU MPO BLU 50/125 EA B  $           752.85 31.00%  $              519.47 N/A N/A
6754275-2 FO C/A MPO BLU MPO BLU 50/125 EA B  $           774.30 31.00%  $              534.27 N/A N/A
6754275-3 FO C/A MPO BLU MPO BLU 50/125 EA B  $           795.70 31.00%  $              549.03 N/A N/A
6754275-4 FO C/A MPO BLU MPO BLU 50/125 EA B  $           817.10 31.00%  $              563.80 N/A N/A
6754275-5 FO C/A MPO BLU MPO BLU 50/125 EA B  $           838.54 31.00%  $              578.59 N/A N/A
6754275-6 FO C/A MPO BLU MPO BLU 50/125 EA B  $           859.97 31.00%  $              593.38 N/A N/A
6754275-7 FO C/A MPO BLU MPO BLU 50/125 EA B  $           881.37 31.00%  $              608.15 N/A N/A
6754275-8 FO C/A MPO BLU MPO BLU 50/125 EA B  $           902.83 31.00%  $              622.95 N/A N/A
6754275-9 FO C/A MPO BLU MPO BLU 50/125 EA B  $           924.23 31.00%  $              637.72 N/A N/A
6754276-1 FO C/A MPO YEL MPO YEL 50/125 EA B  $           752.85 31.00%  $              519.47 N/A N/A
6754276-2 FO C/A MPO YEL MPO YEL 50/125 EA B  $           774.30 31.00%  $              534.27 N/A N/A
6754276-3 FO C/A MPO YEL MPO YEL 50/125 EA B  $           795.70 31.00%  $              549.03 N/A N/A
6754276-4 FO C/A MPO YEL MPO YEL 50/125 EA B  $           817.10 31.00%  $              563.80 N/A N/A
6754276-5 FO C/A MPO YEL MPO YEL 50/125 EA B  $           838.54 31.00%  $              578.59 N/A N/A
6754276-6 FO C/A MPO YEL MPO YEL 50/125 EA B  $           859.97 31.00%  $              593.38 N/A N/A
6754276-7 FO C/A MPO YEL MPO YEL 50/125 EA B  $           881.37 31.00%  $              608.15 N/A N/A
6754276-8 FO C/A MPO YEL MPO YEL 50/125 EA B  $           902.83 31.00%  $              622.95 N/A N/A
6754276-9 FO C/A MPO YEL MPO YEL 50/125 EA B  $           924.23 31.00%  $              637.72 N/A N/A
6754277-1 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,165.95 31.00%  $              804.51 N/A N/A
6754277-2 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,223.72 31.00%  $              844.37 N/A N/A
6754277-3 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,281.51 31.00%  $              884.24 N/A N/A
6754277-4 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,339.31 31.00%  $              924.12 N/A N/A
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6754277-5 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,397.08 31.00%  $              963.99 N/A N/A
6754277-6 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,454.86 31.00%  $           1,003.85 N/A N/A
6754277-7 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,512.63 31.00%  $           1,043.71 N/A N/A
6754277-8 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,570.42 31.00%  $           1,083.59 N/A N/A
6754277-9 FO C/A MPO RED MPO RED 62.5 OR EA B  $        1,628.20 31.00%  $           1,123.46 N/A N/A
6754278-1 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,165.95 31.00%  $              804.51 N/A N/A
6754278-2 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,223.72 31.00%  $              844.37 N/A N/A
6754278-3 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,281.51 31.00%  $              884.24 N/A N/A
6754278-4 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,339.31 31.00%  $              924.12 N/A N/A
6754278-5 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,397.08 31.00%  $              963.99 N/A N/A
6754278-6 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,454.86 31.00%  $           1,003.85 N/A N/A
6754278-7 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,512.63 31.00%  $           1,043.71 N/A N/A
6754278-8 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,570.42 31.00%  $           1,083.59 N/A N/A
6754278-9 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        1,628.20 31.00%  $           1,123.46 N/A N/A
6754279-1 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,165.95 31.00%  $              804.51 N/A N/A
6754279-2 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,223.72 31.00%  $              844.37 N/A N/A
6754279-3 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,281.51 31.00%  $              884.24 N/A N/A
6754279-4 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,339.31 31.00%  $              924.12 N/A N/A
6754279-5 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,397.08 31.00%  $              963.99 N/A N/A
6754279-6 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,454.86 31.00%  $           1,003.85 N/A N/A
6754279-7 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,512.63 31.00%  $           1,043.71 N/A N/A
6754279-8 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,570.42 31.00%  $           1,083.59 N/A N/A
6754279-9 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        1,628.20 31.00%  $           1,123.46 N/A N/A
6754280-1 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        1,165.95 31.00%  $              804.51 N/A N/A
6754280-2 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        1,223.72 31.00%  $              844.37 N/A N/A
6754280-3 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        1,281.51 31.00%  $              884.24 N/A N/A
6754280-4 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        1,339.31 31.00%  $              924.12 N/A N/A
6754280-5 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        1,397.08 31.00%  $              963.99 N/A N/A
6754280-6 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        1,454.86 31.00%  $           1,003.85 N/A N/A
6754280-7 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        1,512.63 31.00%  $           1,043.71 N/A N/A
6754280-8 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        1,570.42 31.00%  $           1,083.59 N/A N/A
6754280-9 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        1,628.20 31.00%  $           1,123.46 N/A N/A
6754281-1 FO C/A MPO RED MPO RED 50/125 EA B  $        1,162.15 31.00%  $              801.88 N/A N/A
6754281-2 FO C/A MPO RED MPO RED 50/125 EA B  $        1,216.14 31.00%  $              839.14 N/A N/A
6754281-3 FO C/A MPO RED MPO RED 50/125 EA B  $        1,270.14 31.00%  $              876.40 N/A N/A
6754281-4 FO C/A MPO RED MPO RED 50/125 EA B  $        1,324.12 31.00%  $              913.64 N/A N/A
6754281-5 FO C/A MPO RED MPO RED 50/125 EA B  $        1,378.12 31.00%  $              950.90 N/A N/A
6754281-6 FO C/A MPO RED MPO RED 50/125 EA B  $        1,432.10 31.00%  $              988.15 N/A N/A
6754281-7 FO C/A MPO RED MPO RED 50/125 ORN EA B  $        1,486.09 31.00%  $           1,025.40 N/A N/A
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6754281-8 FO C/A MPO RED MPO RED 50/125 EA B  $        1,540.07 31.00%  $           1,062.65 N/A N/A
6754281-9 FO C/A MPO RED MPO RED 50/125 EA B  $        1,594.07 31.00%  $           1,099.91 N/A N/A
6754282-1 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,162.15 31.00%  $              801.88 N/A N/A
6754282-2 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,216.14 31.00%  $              839.14 N/A N/A
6754282-3 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,270.14 31.00%  $              876.40 N/A N/A
6754282-4 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,324.12 31.00%  $              913.64 N/A N/A
6754282-5 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,378.12 31.00%  $              950.90 N/A N/A
6754282-6 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,432.10 31.00%  $              988.15 N/A N/A
6754282-7 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,486.09 31.00%  $           1,025.40 N/A N/A
6754282-8 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,540.07 31.00%  $           1,062.65 N/A N/A
6754282-9 FO C/A MPO GRN MPO GRN 50/125 EA B  $        1,594.07 31.00%  $           1,099.91 N/A N/A
6754283-1 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,162.15 31.00%  $              801.88 N/A N/A
6754283-2 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,216.14 31.00%  $              839.14 N/A N/A
6754283-3 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,270.14 31.00%  $              876.40 N/A N/A
6754283-4 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,324.12 31.00%  $              913.64 N/A N/A
6754283-5 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,378.12 31.00%  $              950.90 N/A N/A
6754283-6 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,432.10 31.00%  $              988.15 N/A N/A
6754283-7 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,486.09 31.00%  $           1,025.40 N/A N/A
6754283-8 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,540.07 31.00%  $           1,062.65 N/A N/A
6754283-9 FO C/A MPO BLU MPO BLU 50/125 EA B  $        1,594.07 31.00%  $           1,099.91 N/A N/A
6754284-1 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,162.15 31.00%  $              801.88 N/A N/A
6754284-2 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,216.14 31.00%  $              839.14 N/A N/A
6754284-3 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,270.14 31.00%  $              876.40 N/A N/A
6754284-4 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,324.12 31.00%  $              913.64 N/A N/A
6754284-5 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,378.12 31.00%  $              950.90 N/A N/A
6754284-6 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,432.10 31.00%  $              988.15 N/A N/A
6754284-7 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,486.09 31.00%  $           1,025.40 N/A N/A
6754284-8 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,540.07 31.00%  $           1,062.65 N/A N/A
6754284-9 FO C/A MPO YEL MPO YEL 50/125 EA B  $        1,594.07 31.00%  $           1,099.91 N/A N/A
6754285-1 CASS, 6P, 62.5, MPO STD- MTRJ EA B  $           372.45 31.00%  $              256.99 N/A N/A
6754285-2 CASS, 6P, 62.5, MPO SEC- MTRJ EA B  $           449.71 31.00%  $              310.30 N/A N/A
6754285-3 CASS, 6P, 62.5, MPO SEC- MTRJ EA B  $           449.71 31.00%  $              310.30 N/A N/A
6754285-4 CASS, 6P, 62.5, MPO SEC- MTRJ EA B  $           449.71 31.00%  $              310.30 N/A N/A
6754285-5 CASS, 6P, 62.5, MPO SEC- MTRJ EA B  $           449.71 31.00%  $              310.30 N/A N/A
6754285-6 CASS, 6P, 62.5, MPO SEC- MTRJ EA B  $           472.21 31.00%  $              325.82 N/A N/A
6754285-7 CASS, 6P, 62.5, MPO SEC- MTRJ EA B  $           472.21 31.00%  $              325.82 N/A N/A
6754285-8 CASS, 6P, 62.5, MPO SEC- MTRJ EA B  $           472.21 31.00%  $              325.82 N/A N/A
6754285-9 CASS,6P,62.5,MPO-MTRJ EA B  $           472.21 31.00%  $              325.82 N/A N/A
6754286-1 CASS, 6P, 50, MPO STD- MTRJ ST EA B  $           391.06 31.00%  $              269.83 N/A N/A
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6754286-2 CASS, 6P, 50, MPO SEC- MTRJ SE EA B  $           472.21 31.00%  $              325.82 N/A N/A
6754286-3 CASS, 6P, 50, MPO SEC- MTRJ SE EA B  $           472.21 31.00%  $              325.82 N/A N/A
6754286-4 CASS, 6P, 50, MPO SEC- MTRJ SE EA B  $           472.21 31.00%  $              325.82 N/A N/A
6754286-5 CASS, 50, MPO-MTRJ, YE. SEC. EA B  $           472.21 31.00%  $              325.82 N/A N/A
6754286-6 CASS, 6P, 50, MPO SEC- MTRJ SE EA B  $           495.83 31.00%  $              342.12 N/A N/A
6754286-7 CASS, 6P, 50, MPO SEC- MTRJ SE EA B  $           495.83 31.00%  $              342.12 N/A N/A
6754286-8 CASS, 6P, 50, MPO SEC- MTRJ SE EA B  $           495.83 31.00%  $              342.12 N/A N/A
6754286-9 CASS, 6P, 50, MPO SEC- MTRJ SE EA B  $           495.83 31.00%  $              342.12 N/A N/A
6754287-1 CASS,12P,62.5,MPO STD-MTRJ STD EA B  $           709.41 31.00%  $              489.49 N/A N/A
6754287-2 CASS,12P,62.5,MPO SEC-MTRJ SEC EA B  $           856.60 31.00%  $              591.05 N/A N/A
6754287-3 CASS,12P,62.5,MPO SEC-MTRJ SEC EA B  $           856.60 31.00%  $              591.05 N/A N/A
6754287-4 CASS,12P,62.5,MPO SEC-MTRJ SEC EA B  $           856.60 31.00%  $              591.05 N/A N/A
6754287-5 CASS,12P,62.5,MPO SEC-MTRJ SEC EA B  $           856.60 31.00%  $              591.05 N/A N/A
6754287-6 CASS,12P,62.5,MPO SEC-MTRJ SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
6754287-7 CASS,12P,62.5,MPO SEC-MTRJ SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
6754287-8 CASS,12P,62.5,MPO SEC-MTRJ SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
6754287-9 CASS,12P,62.5,MPO SEC-MTRJ SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
6754288-1 CASS,12P,50,MPO STD-MTRJ STD EA B  $           709.41 31.00%  $              489.49 N/A N/A
6754288-2 CASS,12P,50,MPO SEC-MTRJ SEC EA B  $           856.60 31.00%  $              591.05 N/A N/A
6754288-3 CASS,12P,50,MPO SEC-MTRJ SEC EA B  $           856.60 31.00%  $              591.05 N/A N/A
6754288-4 CASS,12P,50,MPO SEC-MTRJ SEC EA B  $           856.60 31.00%  $              591.05 N/A N/A
6754288-5 CASS,12P,50,MPO SEC-MTRJ SEC EA B  $           856.60 31.00%  $              591.05 N/A N/A
6754288-6 CASS,12P,50,MPO SEC-MTRJ SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
6754288-7 CASS,12P,50,MPO SEC-MTRJ SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
6754288-8 CASS,12P,50,MPO SEC-MTRJ SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
6754288-9 CASS,12P,50,MPO SEC-MTRJ SEC EA B  $           899.43 31.00%  $              620.61 N/A N/A
6754333-1 CASS,6P,50XG,MPO STD-SC EA B  $           355.27 31.00%  $              245.14 N/A N/A
6754333-2 CASS,6P,50XG,MPO STD-SC EA B  $           355.27 31.00%  $              245.14 N/A N/A
6754384-1 C/A,1.8MM,50/125,XG,LC-SC EA B  $             55.32 31.00%  $                38.17 N/A N/A
6754384-2 C/A,1.8MM,50/125,XG,LC-SC EA B  $             57.82 31.00%  $                39.90 N/A N/A
6754384-3 C/A,1.8MM,50/125,XG,LC-SC EA B  $             60.32 31.00%  $                41.62 N/A N/A
6754384-4 C/A,1.8MM,50/125,XG,LC-SC EA B  $             62.84 31.00%  $                43.36 N/A N/A
6754384-5 C/A,1.8MM,50/125,XG,LC-SC EA B  $             65.31 31.00%  $                45.06 N/A N/A
6754384-8 C/A,1.8MM,50/125,XG,LC-SC EA B  $             72.79 31.00%  $                50.23 N/A N/A
6754384-9 C/A,1.8MM,50/125,XG,LC-SC EA B  $             75.29 31.00%  $                51.95 N/A N/A
6754399-1 C/A,1.8MM,ZIP RIS,LC-LC(XG) EA B  $             54.17 31.00%  $                37.38 N/A N/A
6754399-2 C/A,1.8MM,ZIP RIS,LC-LC,(XG) EA B  $             56.61 31.00%  $                39.06 N/A N/A
6754399-3 C/A,1.8MM,ZIP RIS,LC-LC(XG) EA B  $             59.07 31.00%  $                40.76 N/A N/A
6754399-4 C/A,1.8MM,ZIP RIS,LC-LC(XG) EA B  $             61.52 31.00%  $                42.45 N/A N/A
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6754399-5 C/A,1.8MM,ZIP RIS,LC-LC(XG) EA B  $             63.94 31.00%  $                44.12 N/A N/A
6754399-6 C/A,1.8MM,ZIP RIS,LC-LC(XG) EA B  $             66.38 31.00%  $                45.80 N/A N/A
6754399-7 C/A,1.8MM,ZIP RIS,LC-LC(XG) EA B  $             68.82 31.00%  $                47.49 N/A N/A
6754399-8 C/A,1.8MM,ZIP RIS,LC-LC(XG) EA B  $             71.27 31.00%  $                49.18 N/A N/A
6754399-9 C/A,1.8MM,ZIP RIS,LC-LC(XG) EA B  $             73.73 31.00%  $                50.87 N/A N/A
6754400-1 PIGTAIL,2.0MM,RIS 62.5/125 LC EA B  $             13.73 31.00%  $                  9.47 N/A N/A
6754401-1 PIGTAIL,2.0MM,RIS SM LC EA B  $             15.65 31.00%  $                10.80 N/A N/A
6754402-1 PIGTAIL,F/O,50/125 XG,LC EA B  $             13.94 31.00%  $                  9.62 N/A N/A
6754402-2 PIGTAIL,F/O,50/125 XG,LC EA B  $             15.75 31.00%  $                10.87 N/A N/A
6754404-1 PT, F/O, 2.0MM RISER 50/125,LC EA B  $             15.86 31.00%  $                10.94 N/A N/A
6754404-2 PT, F/O, 2.0MM RISER 50/125,LC EA B  $             17.52 31.00%  $                12.09 N/A N/A
6754404-3 PT, F/O, 2.0MM RISER 50/125,LC EA B  $             19.11 31.00%  $                13.19 N/A N/A
6754404-4 PT, F/O, 2.0MM RISER 50/125,LC EA B  $             20.75 31.00%  $                14.32 N/A N/A
6754404-5 PT, F/O, 2.0MM RISER 50/125,LC EA B  $             22.36 31.00%  $                15.43 N/A N/A
6754406-1 FO C/A MTRJ MTRJ RED XG AQU EA B  $             41.75 31.00%  $                28.81 N/A N/A
6754406-2 FO C/A MTRJ MTRJ RED XG AQU EA B  $             44.52 31.00%  $                30.72 N/A N/A
6754406-3 FO C/A MTRJ MTRJ RED XG AQU EA B  $             47.29 31.00%  $                32.63 N/A N/A
6754406-4 FO C/A MTRJ MTRJ RED XG AQU EA B  $             50.06 31.00%  $                34.54 N/A N/A
6754406-5 FO C/A MTRJ MTRJ RED XG AQU EA B  $             52.82 31.00%  $                36.45 N/A N/A
6754406-6 FO C/A MTRJ MTRJ RED XG AQU EA B  $             55.59 31.00%  $                38.36 N/A N/A
6754406-7 FO C/A MTRJ MTRJ RED XG AQU EA B  $             58.34 31.00%  $                40.25 N/A N/A
6754406-8 FO C/A MTRJ MTRJ RED XG AQU EA B  $             61.11 31.00%  $                42.17 N/A N/A
6754406-9 FO C/A MTRJ MTRJ RED XG AQU EA B  $             63.86 31.00%  $                44.06 N/A N/A
6754407-1 FO C/A MTRJ MTRJ YEL XG AQU EA B  $             41.75 31.00%  $                28.81 N/A N/A
6754407-2 FO C/A MTRJ MTRJ YEL XG AQU EA B  $             44.52 31.00%  $                30.72 N/A N/A
6754407-3 FO C/A MTRJ MTRJ YEL XG AQU EA B  $             47.29 31.00%  $                32.63 N/A N/A
6754407-4 FO C/A MTRJ MTRJ YEL XG AQU EA B  $             50.06 31.00%  $                34.54 N/A N/A
6754407-5 FO C/A MTRJ MTRJ YEL XG AQU EA B  $             52.82 31.00%  $                36.45 N/A N/A
6754407-6 FO C/A MTRJ MTRJ YEL XG AQU EA B  $             55.59 31.00%  $                38.36 N/A N/A
6754407-7 FO C/A MTRJ MTRJ YEL XG AQU EA B  $             58.34 31.00%  $                40.25 N/A N/A
6754407-8 FO C/A MTRJ MTRJ YEL XG AQU EA B  $             61.11 31.00%  $                42.17 N/A N/A
6754407-9 FO C/A MTRJ MTRJ YEL XG AQU EA B  $             63.86 31.00%  $                44.06 N/A N/A
6754410-1 C/A,50/125,XG,OFNR,MTRJ-SC RED EA B  $             42.63 31.00%  $                29.41 N/A N/A
6754410-2 C/A,50/125,XG,OFNR,MTRJ-SC RED EA B  $             45.46 31.00%  $                31.37 N/A N/A
6754410-3 C/A,50/125,XG,OFNR,MTRJ-SC RED EA B  $             48.29 31.00%  $                33.32 N/A N/A
6754410-4 CA,XG,MTRJ-SC EA B  $             51.48 31.00%  $                35.52 N/A N/A
6754410-5 C/A,50/125,XG,OFNR,MTRJ-SC RED EA B  $             53.94 31.00%  $                37.22 N/A N/A
6754410-6 CA,XG,MTRJ-SC EA B  $             57.19 31.00%  $                39.46 N/A N/A
6754410-7 CA,XG,MTRJ-SC EA B  $             60.00 31.00%  $                41.40 N/A N/A
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6754410-8 CA,XG,MTRJ-SC EA B  $             62.86 31.00%  $                43.37 N/A N/A
6754410-9 CA,XG,MTRJ-SC EA B  $             65.69 31.00%  $                45.33 N/A N/A
6754411-1 C/A,50/125,XG,OFNR,MTRJ-SC YEL EA B  $             42.63 31.00%  $                29.41 N/A N/A
6754411-2 C/A,50/125,XG,OFNR,MTRJ-SC YEL EA B  $             45.46 31.00%  $                31.37 N/A N/A
6754411-3 C/A,50/125,XG,OFNR,MTRJ-SC YEL EA B  $             48.29 31.00%  $                33.32 N/A N/A
6754411-4 CA,XG,MTRJ-SC EA B  $             51.48 31.00%  $                35.52 N/A N/A
6754411-5 C/A,50/125,XG,OFNR,MTRJ-SC YEL EA B  $             53.94 31.00%  $                37.22 N/A N/A
6754411-6 CA,XG,MTRJ-SC EA B  $             57.19 31.00%  $                39.46 N/A N/A
6754411-7 CA,XG,MTRJ-SC EA B  $             60.00 31.00%  $                41.40 N/A N/A
6754411-8 CA,XG,MTRJ-SC EA B  $             62.86 31.00%  $                43.37 N/A N/A
6754411-9 CA,XG,MTRJ-SC EA B  $             65.69 31.00%  $                45.33 N/A N/A
6754412-1 C/A,50/125,XG,OFNR,MTRJ-SC GRN EA B  $             42.63 31.00%  $                29.41 N/A N/A
6754412-2 C/A,50/125,XG,OFNR,MTRJ-SC GRN EA B  $             45.46 31.00%  $                31.37 N/A N/A
6754412-3 C/A,50/125,XG,OFNR,MTRJ-SC GRN EA B  $             48.29 31.00%  $                33.32 N/A N/A
6754412-4 CA,XG,MTRJ-SC EA B  $             51.48 31.00%  $                35.52 N/A N/A
6754412-5 C/A,50/125,XG,OFNR,MTRJ-SC GRN EA B  $             53.94 31.00%  $                37.22 N/A N/A
6754412-6 CA,XG,MTRJ-SC EA B  $             57.19 31.00%  $                39.46 N/A N/A
6754412-7 CA,XG,MTRJ-SC EA B  $             60.00 31.00%  $                41.40 N/A N/A
6754412-8 CA,XG,MTRJ-SC EA B  $             62.86 31.00%  $                43.37 N/A N/A
6754412-9 CA,XG,MTRJ-SC EA B  $             65.69 31.00%  $                45.33 N/A N/A
6754413-1 C/A,50/125,XG,OFNR,MTRJ-SC BLU EA B  $             42.63 31.00%  $                29.41 N/A N/A
6754413-2 C/A,50/125,XG,OFNR,MTRJ-SC BLU EA B  $             45.46 31.00%  $                31.37 N/A N/A
6754413-3 C/A,50/125,XG,OFNR,MTRJ-SC BLU EA B  $             48.29 31.00%  $                33.32 N/A N/A
6754413-4 CA,XG,MTRJ-SC EA B  $             51.48 31.00%  $                35.52 N/A N/A
6754413-5 C/A,50/125,XG,OFNR,MTRJ-SC BLU EA B  $             53.94 31.00%  $                37.22 N/A N/A
6754413-6 CA,XG,MTRJ-SC EA B  $             57.19 31.00%  $                39.46 N/A N/A
6754413-7 CA,XG,MTRJ-SC EA B  $             60.00 31.00%  $                41.40 N/A N/A
6754413-8 CA,XG,MTRJ-SC EA B  $             62.86 31.00%  $                43.37 N/A N/A
6754413-9 CA,XG,MTRJ-SC EA B  $             65.69 31.00%  $                45.33 N/A N/A
6754420-1 FO C/A MPO RED MPO RED XG AQU EA B  $           767.18 31.00%  $              529.35 N/A N/A
6754420-2 FO C/A MPO RED MPO RED XG AQU EA B  $           802.91 31.00%  $              554.01 N/A N/A
6754420-3 FO C/A MPO RED MPO RED XG AQU EA B  $           838.62 31.00%  $              578.65 N/A N/A
6754420-4 FO C/A MPO RED MPO RED XG AQU EA B  $           874.35 31.00%  $              603.30 N/A N/A
6754420-5 FO C/A MPO RED MPO RED XG AQU EA B  $           910.10 31.00%  $              627.97 N/A N/A
6754420-6 FO C/A MPO RED MPO RED XG AQU EA B  $           945.81 31.00%  $              652.61 N/A N/A
6754420-7 FO C/A MPO RED MPO RED XG AQU EA B  $           981.56 31.00%  $              677.28 N/A N/A
6754420-8 FO C/A MPO RED MPO RED XG AQU EA B  $        1,017.29 31.00%  $              701.93 N/A N/A
6754420-9 FO C/A MPO RED MPO RED XG AQU EA B  $        1,053.03 31.00%  $              726.59 N/A N/A
6754421-1 FO C/A MPO YEL MPO YEL XG AQU EA B  $           767.18 31.00%  $              529.35 N/A N/A
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6754421-2 FO C/A MPO YEL MPO YEL XG AQU EA B  $           802.91 31.00%  $              554.01 N/A N/A
6754421-3 FO C/A MPO YEL MPO YEL XG AQU EA B  $           838.62 31.00%  $              578.65 N/A N/A
6754421-4 FO C/A MPO YEL MPO YEL XG AQU EA B  $           874.35 31.00%  $              603.30 N/A N/A
6754421-5 FO C/A MPO YEL MPO YEL XG AQU EA B  $           910.10 31.00%  $              627.97 N/A N/A
6754421-6 FO C/A MPO YEL MPO YEL XG AQU EA B  $           945.81 31.00%  $              652.61 N/A N/A
6754421-7 FO C/A MPO YEL MPO YEL XG AQU EA B  $           981.56 31.00%  $              677.28 N/A N/A
6754421-8 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,017.29 31.00%  $              701.93 N/A N/A
6754421-9 FO C/A MPO YEL MPO YEL XG AQU EA B  $        1,053.03 31.00%  $              726.59 N/A N/A
6754422-1 FO C/A MPO GRN MPO GRN XG AQU EA B  $           767.18 31.00%  $              529.35 N/A N/A
6754422-2 FO C/A MPO GRN MPO GRN XG AQU EA B  $           802.91 31.00%  $              554.01 N/A N/A
6754422-3 FO C/A MPO GRN MPO GRN XG AQU EA B  $           838.62 31.00%  $              578.65 N/A N/A
6754422-4 FO C/A MPO GRN MPO GRN XG AQU EA B  $           874.35 31.00%  $              603.30 N/A N/A
6754422-5 FO C/A MPO GRN MPO GRN XG AQU EA B  $           910.10 31.00%  $              627.97 N/A N/A
6754422-6 FO C/A MPO GRN MPO GRN XG AQU EA B  $           945.81 31.00%  $              652.61 N/A N/A
6754422-7 FO C/A MPO GRN MPO GRN XG AQU EA B  $           981.56 31.00%  $              677.28 N/A N/A
6754422-8 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,017.29 31.00%  $              701.93 N/A N/A
6754422-9 FO C/A MPO GRN MPO GRN XG AQU EA B  $        1,053.03 31.00%  $              726.59 N/A N/A
6754423-1 FO C/A MPO BLU MPO BLU XG AQU EA B  $           767.18 31.00%  $              529.35 N/A N/A
6754423-2 FO C/A MPO BLU MPO BLU XG AQU EA B  $           802.91 31.00%  $              554.01 N/A N/A
6754423-3 FO C/A MPO BLU MPO BLU XG AQU EA B  $           838.62 31.00%  $              578.65 N/A N/A
6754423-4 FO C/A MPO BLU MPO BLU XG AQU EA B  $           874.35 31.00%  $              603.30 N/A N/A
6754423-5 FO C/A MPO BLU MPO BLU XG AQU EA B  $           910.10 31.00%  $              627.97 N/A N/A
6754423-6 FO C/A MPO BLU MPO BLU XG AQU EA B  $           945.81 31.00%  $              652.61 N/A N/A
6754423-7 FO C/A MPO BLU MPO BLU XG AQU EA B  $           981.56 31.00%  $              677.28 N/A N/A
6754423-8 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,017.29 31.00%  $              701.93 N/A N/A
6754423-9 FO C/A MPO BLU MPO BLU XG AQU EA B  $        1,053.03 31.00%  $              726.59 N/A N/A
6754424-1 FO C/A MPO RED MPO RED XG AQU EA B  $        1,071.23 31.00%  $              739.15 N/A N/A
6754424-2 FO C/A MPO RED MPO RED XG AQU EA B  $        1,155.82 31.00%  $              797.52 N/A N/A
6754424-3 FO C/A MPO RED MPO RED XG AQU EA B  $        1,240.43 31.00%  $              855.90 N/A N/A
6754424-4 FO C/A MPO RED MPO RED XG AQU EA B  $        1,325.02 31.00%  $              914.26 N/A N/A
6754424-5 FO C/A MPO RED MPO RED XG AQU EA B  $        1,409.64 31.00%  $              972.65 N/A N/A
6754424-6 FO C/A MPO RED MPO RED XG AQU EA B  $        1,494.23 31.00%  $           1,031.02 N/A N/A
6754424-7 FO C/A MPO RED MPO RED XG AQU EA B  $        1,578.84 31.00%  $           1,089.40 N/A N/A
6754424-8 FO C/A MPO RED MPO RED XG AQU EA B  $        1,663.45 31.00%  $           1,147.78 N/A N/A
6754424-9 FO C/A MPO RED MPO RED XG AQU EA B  $        1,748.05 31.00%  $           1,206.15 N/A N/A
6754482-1 KIT,LIGHTCRIMP+ LC,SIMPLEX,SM EA B  $             22.63 31.00%  $                15.61 N/A N/A
6754483-1 KIT,LTCRMP+ LC,SMPLX, MM EA B  $             17.50 31.00%  $                12.08 N/A N/A
6754483-2 KIT,LTCRMP+ LC,SIMPLEX, MM EA B  $             17.50 31.00%  $                12.08 N/A N/A
6754483-4 Kit, Connector, LightCrimp Plus MM EA B  $             17.50 31.00%  $                12.08 N/A N/A
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6754483-5 Kit,Conn,LC+LC MM Bulk-100/pkg EA B  $             17.50 31.00%  $                12.08 N/A N/A
6754483-6 KIT,LC+ LC, MM  BULK-100/PKG EA B  $             17.50 31.00%  $                12.08 N/A N/A
6754483-7 KIT,LC+ LC, MM BULK-100/PKG EA B  $             17.50 31.00%  $                12.08 N/A N/A
6754484-1 KIT,LIGHTCRIMP+ LC,DUPLEX,SM EA B  $             45.27 31.00%  $                31.24 N/A N/A
6754485-1 KIT,LIGHTCRIMP + LC,DUPLEX,MM EA B  $             34.98 31.00%  $                24.14 N/A N/A
6754485-2 KIT,LIGHTCRIMP + LC,DUPLEX,MM EA B  $             34.98 31.00%  $                24.14 N/A N/A
6754485-4 Kit, Connector, LightCrimp Plu EA B  $             34.98 31.00%  $                24.14 N/A N/A
6754612-5 C/A,SM,MTRJ-SC,BLUE SECURE EA B  $             50.82 31.00%  $                35.07 N/A N/A
6754612-7 C/A,SM,MTRJ-SC,BLUE SECURE EA B  $             53.81 31.00%  $                37.13 N/A N/A
6754644-1 C/A,62.5,MT-RJ JACK, RED EA B  $             33.25 31.00%  $                22.94 N/A N/A
6754644-2 C/A,62.5,MT-RJ JACK, RED EA B  $             34.06 31.00%  $                23.50 N/A N/A
6754644-3 C/A,62.5,MT-RJ JACK, RED EA B  $             34.90 31.00%  $                24.08 N/A N/A
6754645-1 C/A,62.5,MT-RJ JACK, YELLOW EA B  $             33.25 31.00%  $                22.94 N/A N/A
6754645-2 C/A,62.5,MT-RJ JACK, YELLOW EA B  $             34.06 31.00%  $                23.50 N/A N/A
6754645-3 C/A,62.5,MT-RJ JACK, YELLOW EA B  $             34.90 31.00%  $                24.08 N/A N/A
6754646-1 C/A,62.5,MT-RJ JACK, BLUE EA B  $             33.25 31.00%  $                22.94 N/A N/A
6754646-2 C/A,62.5,MT-RJ JACK, BLUE EA B  $             34.06 31.00%  $                23.50 N/A N/A
6754646-3 C/A,62.5,MT-RJ JACK, BLUE EA B  $             34.90 31.00%  $                24.08 N/A N/A
6754647-1 C/A,62.5,MT-RJ JACK, GREEN EA B  $             33.25 31.00%  $                22.94 N/A N/A
6754647-2 C/A,62.5,MT-RJ JACK, GREEN EA B  $             34.06 31.00%  $                23.50 N/A N/A
6754647-3 C/A,62.5,MT-RJ JACK, GREEN EA B  $             34.90 31.00%  $                24.08 N/A N/A
6754687-1 C/A,MPO-MPO,24F,50/125 XG EA B  $        1,027.46 31.00%  $              708.95 N/A N/A
6754687-2 C/A,MPO-MPO,24F,50/125 XG EA B  $        1,107.49 31.00%  $              764.17 N/A N/A
6754687-3 C/A,MPO-MPO,24F,50/125 XG EA B  $        1,187.59 31.00%  $              819.44 N/A N/A
6754687-4 C/A,MPO-MPO,24F,50/125 XG EA B  $        1,267.64 31.00%  $              874.67 N/A N/A
6754687-5 C/A,MPO-MPO,24F,50/125 XG EA B  $        1,347.70 31.00%  $              929.91 N/A N/A
6754687-6 C/A,MPO-MPO,24F,50/125 XG EA B  $        1,427.75 31.00%  $              985.15 N/A N/A
6754687-7 C/A,MPO-MPO,24F,50/125 XG EA B  $        1,507.81 31.00%  $           1,040.39 N/A N/A
6754687-8 C/A,MPO-MPO,24F,50/125 XG EA B  $        1,587.88 31.00%  $           1,095.64 N/A N/A
6754687-9 C/A,MPO-MPO,24F,50/125 XG EA B  $        1,667.95 31.00%  $           1,150.89 N/A N/A
6754746-1 CA 50/125 24F ORANGE OFCP MPO EA B  $        1,875.12 31.00%  $           1,293.83 N/A N/A
6754746-2 CA 50/125 24F ORANGE OFCP MPO EA B  $        2,019.53 31.00%  $           1,393.48 N/A N/A
6754746-3 CA 50/125 24F ORANGE OFCP MPO EA B  $        2,163.95 31.00%  $           1,493.13 N/A N/A
6754746-4 CA 50/125 24F ORANGE OFCP MPO EA B  $        2,308.37 31.00%  $           1,592.78 N/A N/A
6754746-5 CA 50/125 24F ORANGE OFCP MPO EA B  $        2,452.79 31.00%  $           1,692.43 N/A N/A
6754746-7 CA 50/125 24F ORANGE OFCP MPO EA B  $        2,741.62 31.00%  $           1,891.72 N/A N/A
6754746-8 CA 50/125 24F ORANGE OFCP MPO EA B  $        2,886.04 31.00%  $           1,991.37 N/A N/A
6754746-9 CA 50/125 24F ORANGE OFCP MPO EA B  $        3,030.46 31.00%  $           2,091.02 N/A N/A
678343-000 OCM1-DMN1504L2-2T-US45 EA B  $        1,461.48 31.0%  $           1,008.42 N/A N/A
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6824 2 300-20 6824 2 300-20: ADAPTER E2/E2-APC-S-SF EA B  $             14.38 31.0%  $                  9.92 N/A N/A
6828104-1 CA,62.5,MTRJ-LC EA B  $             49.54 31.00%  $                34.18 N/A N/A
6828104-2 CA,62.5,MTRJ-LC EA B  $             51.75 31.00%  $                35.71 N/A N/A
6828104-3 CA,62.5,MTRJ-LC EA B  $             53.92 31.00%  $                37.20 N/A N/A
6828104-4 CA,62.5,MTRJ-LC EA B  $             56.15 31.00%  $                38.74 N/A N/A
6828104-5 CA,62.5,MTRJ-LC EA B  $             58.34 31.00%  $                40.25 N/A N/A
6828104-6 CA,62.5,MTRJ-LC EA B  $             60.56 31.00%  $                41.79 N/A N/A
6828104-7 CA,62.5,MTRJ-LC EA B  $             62.75 31.00%  $                43.30 N/A N/A
6828104-8 CA,62.5,MTRJ-LC EA B  $             64.96 31.00%  $                44.82 N/A N/A
6828104-9 CA,62.5,MTRJ-LC EA B  $             67.15 31.00%  $                46.33 N/A N/A
6828169-1 MTRJ PLUG,RED-MTRJ JACK RED EA B  $             46.56 31.00%  $                32.13 N/A N/A
6828169-2 MTRJ PLUG,RED-MTRJ JACK RED EA B  $             48.96 31.00%  $                33.78 N/A N/A
6828169-3 MTRJ PLUG,RED-MTRJ JACK RED EA B  $             51.38 31.00%  $                35.45 N/A N/A
6828169-5 MTRJ PLUG,RED-MTRJ JACK RED EA B  $             56.21 31.00%  $                38.78 N/A N/A
6828169-6 MTRJ PLUG,RED-MTRJ JACK RED EA B  $             58.61 31.00%  $                40.44 N/A N/A
6828169-9 MTRJ PLUG,RED-MTRJ JACK RED EA B  $             65.88 31.00%  $                45.46 N/A N/A
6828170-1 MTRJ PLUG,YELL-MTRJ JACK YELLW EA B  $             46.56 31.00%  $                32.13 N/A N/A
6828170-2 MTRJ PLUG,YELL-MTRJ JACK YELLW EA B  $             48.96 31.00%  $                33.78 N/A N/A
6828170-3 MTRJ PLUG,YELL-MTRJ JACK YELLW EA B  $             51.38 31.00%  $                35.45 N/A N/A
6828170-5 MTRJ PLUG,YELL-MTRJ JACK YELLW EA B  $             56.21 31.00%  $                38.78 N/A N/A
6828170-6 MTRJ PLUG,YELL-MTRJ JACK YELLW EA B  $             58.61 31.00%  $                40.44 N/A N/A
6828170-9 MTRJ PLUG,YELL-MTRJ JACK YELLW EA B  $             65.88 31.00%  $                45.46 N/A N/A
6828171-1 MTRJ PLUG,GREEN-MTRJ JACK GREE EA B  $             46.56 31.00%  $                32.13 N/A N/A
6828171-2 MTRJ PLUG,GREEN-MTRJ JACK GREE EA B  $             48.96 31.00%  $                33.78 N/A N/A
6828171-3 MTRJ PLUG,GREEN-MTRJ JACK GREE EA B  $             51.38 31.00%  $                35.45 N/A N/A
6828171-5 MTRJ PLUG,GREEN-MTRJ JACK GREE EA B  $             56.21 31.00%  $                38.78 N/A N/A
6828171-6 MTRJ PLUG,GREEN-MTRJ JACK GREE EA B  $             58.61 31.00%  $                40.44 N/A N/A
6828171-9 MTRJ PLUG,GREEN-MTRJ JACK GREE EA B  $             65.88 31.00%  $                45.46 N/A N/A
6828233-1 PT,SM,MTRJ JACK EA B  $             65.42 31.00%  $                45.14 N/A N/A
6828233-2 PT,SM,MTRJ JACK,250UM EA B  $             66.31 31.00%  $                45.75 N/A N/A
6828233-3 PT,SM,MTRJ JACK,250UM EA B  $             67.21 31.00%  $                46.37 N/A N/A
6828235-1 PT SM MT-RJ JACK, SL SECURE EA B  $             65.42 31.00%  $                45.14 N/A N/A
6828235-2 PT SM MT-RJ JACK, SL SECURE EA B  $             66.31 31.00%  $                45.75 N/A N/A
6828235-3 PT SM MT-RJ JACK, SL SECURE EA B  $             67.21 31.00%  $                46.37 N/A N/A
6828245-1 CA SM SC DUP-MTRJ OR. SECURE EA B  $             47.23 31.00%  $                32.59 N/A N/A
6828245-2 CA SM SC DUP-MTRJ OR. SECURE EA B  $             48.75 31.00%  $                33.64 N/A N/A
6828245-3 CA SM SC DUP-MTRJ OR. SECURE EA B  $             50.25 31.00%  $                34.67 N/A N/A
6828245-4 CA SM SC DUP-MTRJ OR. SECURE EA B  $             51.71 31.00%  $                35.68 N/A N/A
6828245-5 CA SM SC DUP-MTRJ OR. SECURE EA B  $             53.21 31.00%  $                36.71 N/A N/A
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6828247-1 CA,SM,MTRJ-SC EA B  $             45.46 31.00%  $                31.37 N/A N/A
6828247-2 CA,SM,MTRJ-SC EA B  $             46.96 31.00%  $                32.40 N/A N/A
6828247-3 CA,SM,MTRJ-SC EA B  $             48.48 31.00%  $                33.45 N/A N/A
6828247-4 CA,SM,MTRJ-SC EA B  $             49.98 31.00%  $                34.49 N/A N/A
6828247-5 CA,SM,MTRJ-SC EA B  $             51.50 31.00%  $                35.54 N/A N/A
6828257-1 FO C/A MTRJ ORN SC DUP OM3 AQU EA B  $             45.09 31.00%  $                31.11 N/A N/A
6828258-1 FO C/A MTRJ BRN SC XG AQU EA B  $             45.09 31.00%  $                31.11 N/A N/A
6828258-2 FO C/A MTRJ BRN SC XG AQU EA B  $             48.08 31.00%  $                33.18 N/A N/A
6828258-3 FO C/A MTRJ BRN SC XG AQU EA B  $             51.06 31.00%  $                35.23 N/A N/A
6828258-4 FO C/A MTRJ BRN SC XG AQU EA B  $             54.06 31.00%  $                37.30 N/A N/A
6828258-5 FO C/A MTRJ BRN SC XG AQU EA B  $             57.06 31.00%  $                39.37 N/A N/A
6828258-6 FO C/A MTRJ BRN SC XG AQU EA B  $             60.04 31.00%  $                41.43 N/A N/A
6828258-7 FO C/A MTRJ BRN SC XG AQU EA B  $             63.02 31.00%  $                43.48 N/A N/A
6828258-8 FO C/A MTRJ BRN SC XG AQU EA B  $             66.02 31.00%  $                45.55 N/A N/A
6828258-9 FO C/A MTRJ BRN SC XG AQU EA B  $             69.00 31.00%  $                47.61 N/A N/A
6828260-1 FO C/A MTRJ VIO SC XG AQU EA B  $             45.09 31.00%  $                31.11 N/A N/A
6828260-2 FO C/A MTRJ VIO SC XG AQU EA B  $             48.08 31.00%  $                33.18 N/A N/A
6828260-3 FO C/A MTRJ VIO SC XG AQU EA B  $             51.06 31.00%  $                35.23 N/A N/A
6828260-4 FO C/A MTRJ VIO SC XG AQU EA B  $             54.06 31.00%  $                37.30 N/A N/A
6828260-5 FO C/A MTRJ VIO SC XG AQU EA B  $             57.06 31.00%  $                39.37 N/A N/A
6828260-6 FO C/A MTRJ VIO SC XG AQU EA B  $             60.04 31.00%  $                41.43 N/A N/A
6828260-7 FO C/A MTRJ VIO SC XG AQU EA B  $             63.02 31.00%  $                43.48 N/A N/A
6828260-8 FO C/A MTRJ VIO SC XG AQU EA B  $             66.02 31.00%  $                45.55 N/A N/A
6828260-9 FO C/A MTRJ VIO SC XG AQU EA B  $             69.00 31.00%  $                47.61 N/A N/A
6828275-1 CA 62.5 MTRJ-MTRJ OR SECURE EA B  $             42.34 31.00%  $                29.21 N/A N/A
6828275-2 CA 62.5 MTRJ-MTRJ OR SECURE EA B  $             44.61 31.00%  $                30.78 N/A N/A
6828275-3 CA 62.5 MTRJ-MTRJ OR SECURE EA B  $             46.94 31.00%  $                32.39 N/A N/A
6828275-4 CA 62.5 MTRJ-MTRJ OR SECURE EA B  $             49.23 31.00%  $                33.97 N/A N/A
6828275-5 CA 62.5 MTRJ-MTRJ OR SECURE EA B  $             51.52 31.00%  $                35.55 N/A N/A
6828276-1 FO C/A MTRJ BRN MTRJ OM1 ORN EA B  $             42.34 31.00%  $                29.21 N/A N/A
6828277-1 FO C/A MTRJ SLA MTRJ OM1 OFNR EA B  $             42.34 31.00%  $                29.21 N/A N/A
6828278-1 CA,62.5,MTRJ-MTRJ EA B  $             42.34 31.00%  $                29.21 N/A N/A
6828278-2 CA,62.5,MTRJ-MTRJ EA B  $             44.61 31.00%  $                30.78 N/A N/A
6828278-3 CA,62.5,MTRJ-MTRJ EA B  $             46.94 31.00%  $                32.39 N/A N/A
6828278-4 CA,62.5,MTRJ-MTRJ EA B  $             49.23 31.00%  $                33.97 N/A N/A
6828278-5 CA,62.5,MTRJ-MTRJ EA B  $             51.52 31.00%  $                35.55 N/A N/A
6828279-1 FO C/A MTRJ ROS MTRJ OM1 ORN O EA B  $             42.34 31.00%  $                29.21 N/A N/A
6828280-1 FO C/A MTRJ AQU MTRJ OM1 ORN O EA B  $             42.34 31.00%  $                29.21 N/A N/A
6828281-1 CA 62.5 SC DUP-MTRJ OR SECURE EA B  $             42.34 31.00%  $                29.21 N/A N/A
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6828281-2 CA 62.5 SC DUP-MTRJ OR SECURE EA B  $             44.61 31.00%  $                30.78 N/A N/A
6828281-3 CA 62.5 SC DUP-MTRJ OR SECURE EA B  $             46.94 31.00%  $                32.39 N/A N/A
6828281-4 CA 62.5 SC DUP-MTRJ OR SECURE EA B  $             49.23 31.00%  $                33.97 N/A N/A
6828281-5 CA 62.5 SC DUP-MTRJ OR SECURE EA B  $             51.52 31.00%  $                35.55 N/A N/A
6828284-1 CA 62.5 SC DUP-MTRJ VI SECURE EA B  $             42.34 31.00%  $                29.21 N/A N/A
6828284-2 CA 62.5 SC DUP-MTRJ VI SECURE EA B  $             44.61 31.00%  $                30.78 N/A N/A
6828284-3 CA 62.5 SC DUP-MTRJ VI SECURE EA B  $             46.94 31.00%  $                32.39 N/A N/A
6828284-4 CA 62.5 SC DUP-MTRJ VI SECURE EA B  $             49.23 31.00%  $                33.97 N/A N/A
6828284-5 CA 62.5 SC DUP-MTRJ VI SECURE EA B  $             51.52 31.00%  $                35.55 N/A N/A
6828317-1 C/A,2.0MM,RISER,XG,AQUA,LC DUP EA B  $             50.19 31.00%  $                34.63 N/A N/A
6828317-2 C/A,2.0MM,RISER,XG,AQUA,LC DUP EA B  $             52.44 31.00%  $                36.18 N/A N/A
6828317-3 C/A,2.0MM,RISER,XG,AQUA,LC DUP EA B  $             54.73 31.00%  $                37.76 N/A N/A
6828317-4 C/A,2.0MM,RISER,XG,AQUA,LC DUP EA B  $             57.00 31.00%  $                39.33 N/A N/A
6828317-5 C/A,2.0MM,RISER,XG,AQUA,LC DUP EA B  $             59.23 31.00%  $                40.87 N/A N/A
6828317-6 CA 2.0MM RISER XG AQUA LC DUP EA B  $             61.50 31.00%  $                42.44 N/A N/A
6828317-7 C/A,2.0MM,RISER,XG,AQUA,LC DUP EA B  $             63.77 31.00%  $                44.00 N/A N/A
6828317-8 C/A,2.0MM,RISER,XG,AQUA,LC DUP EA B  $             66.02 31.00%  $                45.55 N/A N/A
6828317-9 CA 2.0MM RISER XG AQUA LC DUP EA B  $             68.31 31.00%  $                47.13 N/A N/A
6828318-1 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $             49.13 31.00%  $                33.90 N/A N/A
6828318-2 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $             51.34 31.00%  $                35.42 N/A N/A
6828318-3 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $             53.57 31.00%  $                36.96 N/A N/A
6828318-4 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $             55.81 31.00%  $                38.51 N/A N/A
6828318-5 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $             58.00 31.00%  $                40.02 N/A N/A
6828318-6 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $             60.21 31.00%  $                41.54 N/A N/A
6828318-7 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $             62.44 31.00%  $                43.08 N/A N/A
6828318-8 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $             64.63 31.00%  $                44.59 N/A N/A
6828420-1 C/A,MPO-MPO,12F,50/125 EA B  $           178.95 31.00%  $              123.48 N/A N/A
6828458-1 PIGTAIL,50/125UM,XG,LC DUP,1M1 EA B  $             24.88 31.00%  $                17.17 N/A N/A
6828458-2 PIGTAIL,50.125UM,XG,LC DUP,2M1 EA B  $             27.98 31.00%  $                19.31 N/A N/A
6828458-3 PIGTAIL,50.125UM,XG,LC DUP,3M1 EA B  $             30.98 31.00%  $                21.38 N/A N/A
6828458-4 PIGTAIL,50.125UM,XG,LC DUP,4M1 EA B  $             33.98 31.00%  $                23.45 N/A N/A
6828458-5 PIGTAIL,50.125UM,XG,LC DUP,5M1 EA B  $             36.94 31.00%  $                25.49 N/A N/A
6828460-1 PIGTAIL,SM,RISER,LC,DUP,1M1 EA B  $             27.71 31.00%  $                19.12 N/A N/A
6828460-2 PIGTAIL,SM,RISER,LC,DUP,2M1 EA B  $             28.79 31.00%  $                19.87 N/A N/A
6828460-3 PIGTAIL,SM,RISER,LC,DUP,3M1 EA B  $             29.90 31.00%  $                20.63 N/A N/A
6828460-4 PIGTAIL,SM,RISER,LC,DUP,4M1 EA B  $             31.02 31.00%  $                21.40 N/A N/A
6828460-5 PIGTAIL,SM,RISER,LC,DUP,5M1 EA B  $             32.13 31.00%  $                22.17 N/A N/A
6828478-1 C/A,62.5,LC-MTRJ RED SECURE EA B  $             47.59 31.00%  $                32.84 N/A N/A
6828478-2 C/A,62.5,LC-MTRJ RED SECURE EA B  $             49.81 31.00%  $                34.37 N/A N/A
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6828478-3 C/A,62.5,LC-MTRJ RED SECURE EA B  $             52.00 31.00%  $                35.88 N/A N/A
6828478-4 CA,62.5,MTRJ-LC EA B  $             54.21 31.00%  $                37.40 N/A N/A
6828478-5 C/A,62.5,LC-MTRJ RED SECURE EA B  $             56.40 31.00%  $                38.92 N/A N/A
6828479-1 C/A,62.5,LC-MTRJ YELLOW SECURE EA B  $             47.59 31.00%  $                32.84 N/A N/A
6828479-2 C/A,62.5,LC-MTRJ YELLOW SECURE EA B  $             49.81 31.00%  $                34.37 N/A N/A
6828479-3 C/A,62.5,LC-MTRJ YELLOW SECURE EA B  $             52.00 31.00%  $                35.88 N/A N/A
6828479-4 CA,62.5,MTRJ-LC EA B  $             54.21 31.00%  $                37.40 N/A N/A
6828479-5 C/A,62.5,LC-MTRJ YELLOW SECURE EA B  $             56.40 31.00%  $                38.92 N/A N/A
6828480-1 C/A,62.5,LC-MTRJ GREEN SECURE EA B  $             47.59 31.00%  $                32.84 N/A N/A
6828480-2 C/A,62.5,LC-MTRJ GREEN SECURE EA B  $             49.81 31.00%  $                34.37 N/A N/A
6828480-3 C/A,62.5,LC-MTRJ GREEN SECURE EA B  $             52.00 31.00%  $                35.88 N/A N/A
6828480-4 CA,62.5,MTRJ-LC EA B  $             54.21 31.00%  $                37.40 N/A N/A
6828480-5 C/A,62.5,LC-MTRJ GREEN SECURE EA B  $             56.40 31.00%  $                38.92 N/A N/A
6828481-1 C/A,62.5,LC-MTRJ BLUE SECURE EA B  $             47.59 31.00%  $                32.84 N/A N/A
6828481-2 C/A,62.5,LC-MTRJ BLUE SECURE EA B  $             49.81 31.00%  $                34.37 N/A N/A
6828481-3 C/A,62.5,LC-MTRJ BLUE SECURE EA B  $             52.00 31.00%  $                35.88 N/A N/A
6828481-4 CA,62.5,MTRJ-LC EA B  $             54.21 31.00%  $                37.40 N/A N/A
6828481-5 C/A,62.5,LC-MTRJ BLUE SECURE EA B  $             56.40 31.00%  $                38.92 N/A N/A
6828482-1 C/A,62.5,LC-MTRJ ROSE SECURE EA B  $             49.96 31.00%  $                34.47 N/A N/A
6828482-2 C/A,62.5,LC-MTRJ ROSE SECURE EA B  $             52.31 31.00%  $                36.09 N/A N/A
6828482-3 C/A,62.5,LC-MTRJ ROSE SECURE EA B  $             54.61 31.00%  $                37.68 N/A N/A
6828482-4 CA,62.5,MTRJ-LC EA B  $             56.90 31.00%  $                39.26 N/A N/A
6828482-5 C/A,62.5,LC-MTRJ ROSE SECURE EA B  $             59.23 31.00%  $                40.87 N/A N/A
6828483-1 C/A,62.5,LC-MTRJ AQUA SECURE EA B  $             49.96 31.00%  $                34.47 N/A N/A
6828483-2 C/A,62.5,LC-MTRJ AQUA SECURE EA B  $             52.31 31.00%  $                36.09 N/A N/A
6828483-3 C/A,62.5,LC-MTRJ AQUA SECURE EA B  $             54.61 31.00%  $                37.68 N/A N/A
6828483-4 CA,62.5,MTRJ-LC EA B  $             56.90 31.00%  $                39.26 N/A N/A
6828483-5 C/A,62.5,LC-MTRJ AQUA SECURE EA B  $             59.23 31.00%  $                40.87 N/A N/A
6828484-1 C/A,62.5,LC-MTRJ BROWN SECURE EA B  $             49.96 31.00%  $                34.47 N/A N/A
6828484-2 C/A,62.5,LC-MTRJ BROWN SECURE EA B  $             52.31 31.00%  $                36.09 N/A N/A
6828484-3 C/A,62.5,LC-MTRJ BROWN SECURE EA B  $             54.61 31.00%  $                37.68 N/A N/A
6828484-4 CA,62.5,MTRJ-LC EA B  $             56.90 31.00%  $                39.26 N/A N/A
6828484-5 C/A,62.5,LC-MTRJ BROWN SECURE EA B  $             59.23 31.00%  $                40.87 N/A N/A
6828486-1 C/A,62.5,LC-MTRJ ORANGE SECURE EA B  $             49.96 31.00%  $                34.47 N/A N/A
6828486-2 C/A,62.5,LC-MTRJ ORANGE SECURE EA B  $             52.31 31.00%  $                36.09 N/A N/A
6828486-3 C/A,62.5,LC-MTRJ ORANGE SECURE EA B  $             54.61 31.00%  $                37.68 N/A N/A
6828486-4 CA,62.5,MTRJ-LC EA B  $             56.90 31.00%  $                39.26 N/A N/A
6828486-5 C/A,62.5,LC-MTRJ ORANGE SECURE EA B  $             59.23 31.00%  $                40.87 N/A N/A
6828512-1 C/A,62.5,MTRJ PLUG,GREEN SECUR EA B  $             46.56 31.00%  $                32.13 N/A N/A
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6828512-2 C/A,62.5,MTRJ PLUG,GREEN SECUR EA B  $             48.71 31.00%  $                33.61 N/A N/A
6828512-3 C/A,62.5,MTRJ PLUG,GREEN SECUR EA B  $             50.86 31.00%  $                35.09 N/A N/A
6828512-5 C/A,62.5,MTRJ PLUG,GREEN SECUR EA B  $             55.21 31.00%  $                38.09 N/A N/A
6828513-1 C/A,62.5,MTRJ PLUG,YELLW SECUR EA B  $             46.56 31.00%  $                32.13 N/A N/A
6828513-2 C/A,62.5,MTRJ PLUG,YELLW SECUR EA B  $             48.71 31.00%  $                33.61 N/A N/A
6828513-3 C/A,62.5,MTRJ PLUG,YELLW SECUR EA B  $             50.86 31.00%  $                35.09 N/A N/A
6828513-5 C/A,62.5,MTRJ PLUG,YELLW SECUR EA B  $             55.21 31.00%  $                38.09 N/A N/A
6828514-1 C/A,62.5,MTRJ PLUG,RED SECUR EA B  $             46.56 31.00%  $                32.13 N/A N/A
6828514-2 C/A,62.5,MTRJ PLUG,RED SECUR EA B  $             48.71 31.00%  $                33.61 N/A N/A
6828514-3 C/A,62.5,MTRJ PLUG,RED SECUR EA B  $             50.86 31.00%  $                35.09 N/A N/A
6828514-5 C/A,62.5,MTRJ PLUG,RED SECUR EA B  $             55.21 31.00%  $                38.09 N/A N/A
6828551-1 C/A,900UM,SM,SC-SC,10FT EA B  $             27.71 31.00%  $                19.12 N/A N/A
6828560-2 C/A,2.0MM,RIS,SM,LC-LC,9.5FT EA B  $             32.19 31.00%  $                22.21 N/A N/A
6828560-3 C/A,2.0MM,RIS,SM,LC-LC,12.5FT EA B  $             33.08 31.00%  $                22.83 N/A N/A
6828560-4 C/A,2.0MM,RIS,SM,LC-LC,15.5FT EA B  $             33.98 31.00%  $                23.45 N/A N/A
6828560-5 C/A,2.0MM,RIS,SM,LC-LC,18.5FT EA B  $             34.88 31.00%  $                24.07 N/A N/A
6828571-1 PT,62.5,MTRJ EA B  $             29.50 31.00%  $                20.36 N/A N/A
6828755-1 CASSETTE MPO-MTRJ 62.5 SECURE EA B  $           744.87 31.00%  $              513.96 N/A N/A
6828755-2 CASSETTE MPO-MTRJ 62.5 SECURE EA B  $           899.43 31.00%  $              620.61 N/A N/A
6828755-3 CASSETTE MPO-MTRJ 62.5 SECURE EA B  $           899.43 31.00%  $              620.61 N/A N/A
6828755-4 CASSETTE MPO-MTRJ 62.5 SECURE EA B  $           899.43 31.00%  $              620.61 N/A N/A
6828755-5 CASSETTE MPO-MTRJ 62.5 SECURE EA B  $           899.43 31.00%  $              620.61 N/A N/A
6828755-6 CASS,62.5,12P,RH,MPO-MTRJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
6828755-7 CASS,62.5,12P,RH,MPO-MTRJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
6828755-8 CASS,62.5,12P,RH,MPO-MTRJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
6828755-9 CASS,62.5,12P,RH,MPO-MTRJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
6828819-1 CASS,SM,12P,MPO STD-MTRJ STD EA B  $           945.87 31.00%  $              652.65 N/A N/A
6828819-2 CASS,SM,12P,MPO SEC-MTRJ SEC EA B  $        1,199.24 31.00%  $              827.48 N/A N/A
6828819-3 CASS,SM,12P,MPO SEC-MTRJ SEC EA B  $        1,199.24 31.00%  $              827.48 N/A N/A
6828819-4 CASS,SM,12P,MPO SEC-MTRJ SEC EA B  $        1,199.24 31.00%  $              827.48 N/A N/A
6828819-5 CASS,SM,12P,MPO SEC-MTRJ SEC EA B  $        1,199.24 31.00%  $              827.48 N/A N/A
6828819-6 CASS,SM,12P,MPO SEC-MTRJ SEC EA B  $        1,259.20 31.00%  $              868.85 N/A N/A
6828819-7 CASS,SM,12P,MPO SEC-MTRJ SEC EA B  $        1,259.20 31.00%  $              868.85 N/A N/A
6828819-8 CASS,SM,12P,MPO SEC-MTRJ SEC EA B  $        1,259.20 31.00%  $              868.85 N/A N/A
6828819-9 CASS,SM,12P,MPO SEC-MTRJ SEC EA B  $        1,259.20 31.00%  $              868.85 N/A N/A
6828820-1 PT,SM,12F,MPO SECURE EA B  $           154.88 31.00%  $              106.87 N/A N/A
6828820-2 PT,SM,12F,MPO SECURE EA B  $           170.34 31.00%  $              117.53 N/A N/A
6828820-3 PT,SM,12F,MPO SECURE EA B  $           170.34 31.00%  $              117.53 N/A N/A
6828820-4 PT,SM,12F,MPO SECURE EA B  $           170.34 31.00%  $              117.53 N/A N/A
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6828820-5 PT,SM,12F,MPO SECURE EA B  $           170.34 31.00%  $              117.53 N/A N/A
6828820-6 PT,SM,12F,MPO SECURE EA B  $           187.40 31.00%  $              129.31 N/A N/A
6828820-7 PT,SM,12F,MPO SECURE EA B  $           187.40 31.00%  $              129.31 N/A N/A
6828820-8 PT,SM,12F,MPO SECURE EA B  $           187.40 31.00%  $              129.31 N/A N/A
6828820-9 PT,SM,12F,MPO SECURE EA B  $           187.40 31.00%  $              129.31 N/A N/A
6828848-1 C/A,F/O,1.8MM 62.5/125,LC SEC EA B  $             46.63 31.00%  $                32.17 N/A N/A
6828848-2 C/A,F/O,1.8MM 62.5/125,LC SEC EA B  $             48.77 31.00%  $                33.65 N/A N/A
6828848-3 C/A,F/O,1.8MM 62.5/125,LC SEC EA B  $             50.90 31.00%  $                35.12 N/A N/A
6828848-4 C/A,F/O,1.8MM 62.5/125,LC SEC EA B  $             53.07 31.00%  $                36.62 N/A N/A
6828848-5 C/A,F/O,1.8MM 62.5/125,LC SEC EA B  $             55.21 31.00%  $                38.09 N/A N/A
6828848-6 FO C/A LC YEL LC YEL 62.5 ORN EA B  $             57.38 31.00%  $                39.59 N/A N/A
6828848-7 FO C/A LC YEL LC YEL 62.5 ORN EA B  $             59.52 31.00%  $                41.07 N/A N/A
6828848-8 FO C/A LC YEL LC YEL 62.5 ORN EA B  $             61.67 31.00%  $                42.55 N/A N/A
6828848-9 FO C/A LC YEL LC YEL 62.5 ORN EA B  $             63.82 31.00%  $                44.04 N/A N/A
6828849-1 C/A,F/O,1.8MM 62.5/125,LC SEC EA B  $             52.15 31.00%  $                35.98 N/A N/A
6828849-2 C/A,F/O,1.8MM 62.5/125,LC SEC EA B  $             54.44 31.00%  $                37.56 N/A N/A
6828849-3 C/A,F/O,1.8MM 62.5/125,LC SEC EA B  $             56.77 31.00%  $                39.17 N/A N/A
6828849-4 C/A,F/O,1.8MM 62.5/125,LC SEC EA B  $             59.07 31.00%  $                40.76 N/A N/A
6828849-5 C/A,F/O,1.8MM 62.5/125,LC SEC EA B  $             61.38 31.00%  $                42.35 N/A N/A
6828923-1 CA,62.5,MTRJ-LC EA B  $             49.54 31.00%  $                34.18 N/A N/A
6828923-2 CA,62.5,MTRJ-LC EA B  $             51.75 31.00%  $                35.71 N/A N/A
6828923-3 CA,62.5,MTRJ-LC EA B  $             53.92 31.00%  $                37.20 N/A N/A
6828923-4 CA,62.5,MTRJ-LC EA B  $             56.15 31.00%  $                38.74 N/A N/A
6828923-5 CA,62.5,MTRJ-LC EA B  $             58.34 31.00%  $                40.25 N/A N/A
6828923-6 CA,62.5,MTRJ-LC EA B  $             60.56 31.00%  $                41.79 N/A N/A
6830 1 490-00 6830 1 490-00: KM8 JACK TERMINATION TOOL EA B  $               3.40 31.0%  $                  2.35 N/A N/A
6830 1 800-01 6830 1 800-01:KM8,UTP,C6,WT EA B  $             11.02 31.0%  $                  7.60 N/A N/A
6830 1 800-06 6830 1 800-06:KM8,UTP,C6,BU EA B  $             11.02 31.0%  $                  7.60 N/A N/A
6830 1 811-01 6830 1 811-01:KM8,STP,C6A,WH EA B  $             24.98 31.0%  $                17.24 N/A N/A
6830 1 811-02 6830 1 811-02:KM8,STP,C6A,IV EA B  $             24.98 31.0%  $                17.24 N/A N/A
6830 1 811-04 6830 1 811-04:KM8,STP,C6A,BK EA B  $             24.98 31.0%  $                17.24 N/A N/A
6830 1 830-01 6830 1 830-01: C6T KM8 PUNCH DN JACK 568 EA B  $             11.02 31.0%  $                  7.60 N/A N/A
6830 1 830-02 6830 1 830-02: C6T KM8 PUNCH DN JACK 568 EA B  $             11.02 31.0%  $                  7.60 N/A N/A
6830 1 830-03 6830 1 830-03: C6T KM8 PUNCH DN JACK 568 EA B  $             11.02 31.0%  $                  7.60 N/A N/A
6830 1 830-04 6830 1 830-04: C6T KM8 PUNCH DN JACK 568 EA B  $             11.02 31.0%  $                  7.60 N/A N/A
6830 1 830-05 6830 1 830-05: C6T KM8 PUNCH DN JACK 568 EA B  $             11.02 31.0%  $                  7.60 N/A N/A
6830 1 830-06 6830 1 830-06: C6T KM8 PUNCH DN JACK 568 EA B  $             11.02 31.0%  $                  7.60 N/A N/A
6830 1 830-07 6830 1 830-07: C6T KM8 PUNCH DN JACK 568 EA B  $             11.02 31.0%  $                  7.60 N/A N/A
6830 1 830-08 6830 1 830-08: C6T KM8 PUNCH DN JACK 568 EA B  $             11.02 31.0%  $                  7.60 N/A N/A
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6830 1 830-09 6830 1 830-09: C6T KM8 PUNCH DN JACK 568 EA B  $             11.02 31.0%  $                  7.60 N/A N/A
6830 1 830-10 6830 1 830-10: C6T KM8 PUNCH DN JACK 568 EA B  $             11.02 31.0%  $                  7.60 N/A N/A
6830 1 830-22 6830 1 830-22: C6 KM8 PUN DN JACK ELEC I EA B  $             11.02 31.0%  $                  7.60 N/A N/A
6830 1 830-24 6830 1 830-24: C6 KM8 PUN DN JACK ELEC B EA B  $             11.02 31.0%  $                  7.60 N/A N/A
6830 1 835-01 6830 1 835-01: CU10 KM8 PUN DN JK WHT EA B  $             13.11 31.0%  $                  9.05 N/A N/A
6830 1 835-02 6830 1 835-02: CU10 KM8 PUN DN JK IVY EA B  $             13.11 31.0%  $                  9.05 N/A N/A
6830 1 835-03 6830 1 835-03: CU10 KM8 PUN DN JK GRY EA B  $             13.11 31.0%  $                  9.05 N/A N/A
6830 1 835-04 6830 1 835-04: CU10 KM8 PUN DN JK BLK EA B  $             13.11 31.0%  $                  9.05 N/A N/A
6830 1 835-05 6830 1 835-05: CU10 KM8 PUN DN JK RED EA B  $             13.11 31.0%  $                  9.05 N/A N/A
6830 1 835-06 6830 1 835-06: CU10 KM8 PUN DN JK BLU EA B  $             13.11 31.0%  $                  9.05 N/A N/A
6830 1 835-07 6830 1 835-07: CU10 KM8 PUN DN JK GRN EA B  $             13.11 31.0%  $                  9.05 N/A N/A
6830 1 835-08 6830 1 835-08: CU10 KM8 PUN DN JK YEL EA B  $             13.11 31.0%  $                  9.05 N/A N/A
6830 1 835-09 6830 1 835-09: CU10 KM8 PUN DN JK VIO EA B  $             13.11 31.0%  $                  9.05 N/A N/A
6830 1 835-10 6830 1 835-10: CU10 KM8 PUN DN JK ORG EA B  $             13.11 31.0%  $                  9.05 N/A N/A
6830 1 835-22 6830 1 835-22: CU10 KM8 PUN DN JK E.IVY EA B  $             13.11 31.0%  $                  9.05 N/A N/A
6830 1 885-04 6830 1 885-04: C/TEN RJ45 JACK UTP BK EA B  $             11.19 31.0%  $                  7.72 N/A N/A
6830 2 776-33 6830 2 776-33: COPPERTEN RJ45 PT SFTP 10 EA B  $             69.40 31.0%  $                47.89 N/A N/A
6830 2 821-04 6830 2 821-04: P/CORD KM8 C6T UTP LSZH B EA B  $               9.54 31.0%  $                  6.58 N/A N/A
6830 2 821-07 6830 2 821-07: K.KDCAC6 4P/U-LSZH-BU-2XR EA B  $             11.60 31.0%  $                  8.00 N/A N/A
6830 2 821-10 6830 2 821-10: K.KDCAC6 4P/U-LSZH-BU-2XR EA B  $             13.65 31.0%  $                  9.42 N/A N/A
6830 2 821-15 6830 2 821-15: K.KDCAC6 4P/U-LSZH-BU-2XR EA B  $             17.73 31.0%  $                12.23 N/A N/A
6830 2 825-05 6830 2 825-05: P/CORD KM8 C6T UTP LSZH O EA B  $             27.40 31.0%  $                18.91 N/A N/A
6830 2 825-07 6830 2 825-07: K.KDCAC6 4P/U-LSZH-OR-2XR EA B  $             11.60 31.0%  $                  8.00 N/A N/A
6830 2 881-10 6830 2 881-10: C6A PC STP BU LSZH 3,0 M EA B  $             19.56 31.0%  $                13.50 N/A N/A
6830 2 885-04 6830 2 885-04: C6A PC STP OR LSZH 1,0M EA B  $             14.11 31.0%  $                  9.74 N/A N/A
6830 2 885-07 6830 2 885-07: C6A PC STP OR LSZH 2,0M EA B  $             16.81 31.0%  $                11.60 N/A N/A
6830 2 885-10 6830 2 885-10: C6A PC STP OR LSZH 3,0M EA B  $             19.56 31.0%  $                13.50 N/A N/A
6830 2 885-15 6830 2 885-15: C6A PC STP OR LSZH 5,0M EA B  $             25.00 31.0%  $                17.25 N/A N/A
6830 5 835-01 6830 5 835-01: COPPERTEN KM8 PUN DN Q10 PK B  $           192.30 31.0%  $              132.69 N/A N/A
6830 5 835-08 6830 5 835-08: COPPERTEN KM8 PUN DN Q10 PK B  $           131.13 31.0%  $                90.48 N/A N/A
683445-000 UBMO-C-050-E-L-C-S-4 EA B  $        1,463.10 31.0%  $           1,009.54 N/A N/A
6918231-1 CASS,12P,62.5,LH,MPO-MTRJ EA B  $           744.87 31.00%  $              513.96 N/A N/A
6918231-2 CASS,12P,62.5,LH,MPO-MTRJ EA B  $           899.43 31.00%  $              620.61 N/A N/A
6918231-3 CASS,12P,62.5,LH,MPO-MTRJ EA B  $           899.43 31.00%  $              620.61 N/A N/A
6918231-4 CASS,12P,62.5,LH,MPO-MTRJ EA B  $           899.43 31.00%  $              620.61 N/A N/A
6918231-5 CASS,12P,62.5,LH,MPO-MTRJ EA B  $           899.43 31.00%  $              620.61 N/A N/A
6918231-6 CASS,12P,62.5,LH,MPO-MTRJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
6918231-7 CASS,12P,62.5,LH,MPO-MTRJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
6918231-8 CASS,12P,62.5,LH,MPO-MTRJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
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6918231-9 CASS,12P,62.5,LH,MPO-MTRJ EA B  $           944.40 31.00%  $              651.64 N/A N/A
6918737-1 CA SM MTRJ GR SEC-MTRJ EA B  $             44.98 31.00%  $                31.04 N/A N/A
6918737-2 CA SM MTRJ GR SEC-MTRJ EA B  $             46.42 31.00%  $                32.03 N/A N/A
6918737-3 C/A MT-RJ/MT-RJ MM EA B  $             47.84 31.00%  $                33.01 N/A N/A
6918737-4 CA SM MTRJ GR SEC-MTRJ EA B  $             49.25 31.00%  $                33.98 N/A N/A
6918737-5 CA SM MTRJ GR SEC-MTRJ EA B  $             50.67 31.00%  $                34.96 N/A N/A
6918737-6 CA SM MTRJ GR SEC-MTRJ EA B  $             52.09 31.00%  $                35.94 N/A N/A
6918737-7 CA SM MTRJ GR SEC-MTRJ EA B  $             53.52 31.00%  $                36.93 N/A N/A
6918737-8 CA SM MTRJ GR SEC-MTRJ EA B  $             54.96 31.00%  $                37.92 N/A N/A
6918737-9 CA SM MTRJ GR SEC-MTRJ EA B  $             56.38 31.00%  $                38.90 N/A N/A
693489-000 OCC1C-D-43A-NNNQC-T-U45A EA B  $           826.89 31.0%  $              570.55 N/A N/A
6973 1 210-14 6973 1 210-14: MONTAGEBGL 2/10 T50 R25 EA B  $           174.57 31.0%  $              120.45 N/A N/A
6974 1 003-08 6974 1 003-08: PROFILTRAEGER 19Z/1HE EA B  $             95.38 31.0%  $                65.81 N/A N/A
6992 1 501-40 6992 1 501-40: GEHAEUSE 92AR-N-ESA EA B  $        1,633.88 31.0%  $           1,127.38 N/A N/A
6F253X-000 FIBRBOX-C-12-1-V4-SUB EA B  $             73.07 31.0%  $                50.42 N/A N/A
6Y3330-000 OCAB-S9-20-B3-05 EA B  $             46.15 31.0%  $                31.84 N/A N/A
7014 2 002-03 7014 2 002-03: LSA PLUS NT DCM 2/10,DOT EA B  $             13.81 31.0%  $                  9.53 N/A N/A
7014 2 003-00 7014 2 003-00: PRUEFSCHNUR 2ADR-PST EA B  $             27.86 31.0%  $                19.22 N/A N/A
7014 2 004-00 7014 2 004-00: PRUEFSCHNUR 4-ADR-PST EA B  $             38.27 31.0%  $                26.41 N/A N/A
7014 2 007-00 7014 2 007-00: SCHILDHALTER MOD/LC-KLB-K EA B  $               2.52 31.0%  $                  1.74 N/A N/A
7015 1 008-01 7015 1 008-01: TRENNMODUL 2/8X3-1/8-WS-K EA B  $             19.36 31.0%  $                13.36 N/A N/A
7019 1 013-35 7019 1 013-35: CP NTP VG180A2 EA B  $           194.70 31.0%  $              134.34 N/A N/A
7019 2 020-00 7019 2 020-00: MAGAZIN NTL A10 180A1 EA B  $             64.79 31.0%  $                44.71 N/A N/A
7019 3 037-00 7019 3 037-00: ERDSCHIENE NTP/10-F EA B  $               3.69 31.0%  $                  2.55 N/A N/A
7022 1 057-24 7022 1 057-24: 24PORT PP C6 KM8 UTP PDN EA B  $           287.41 31.0%  $              198.31 N/A N/A
7022 1 344-32 7022 1 344-32: 32PORT C6 UTP V P/PANEL EA B  $           439.54 31.0%  $              303.28 N/A N/A
7022 2 150-16 7022 2 150-16: 16 PORT PANEL KM8/HK EA B  $             46.86 31.0%  $                32.33 N/A N/A
7022 2 150-24 7022 2 150-24: 24 PORT PANEL KM8/HK EA B  $             41.15 31.0%  $                28.39 N/A N/A
7022 2 150-32 7022 2 150-32: 32 PORT PANEL KM8/HK EA B  $             46.86 31.0%  $                32.33 N/A N/A
7022 2 155-24 7022 2 155-24: 24 PORT PANEL KM8 EA B  $             41.15 31.0%  $                28.39 N/A N/A
7022 4 001-25 7022 4 001-25: TELEFONIE-VERTEILERFELD EA B  $           119.32 31.0%  $                82.33 N/A N/A
7022 4 001-50 7022 4 001-50: TELEFONIE-VERTEILERFELD EA B  $           164.51 31.0%  $              113.51 N/A N/A
7033 1 015-01 7033 1 015-01: PATCH PANEL SPLIT MODULE EA B  $           793.72 31.0%  $              547.67 N/A N/A
7033 1 015-02 7033 1 015-02: PATCH PANEL SPLIT MODULE EA B  $           687.47 31.0%  $              474.35 N/A N/A
7033 1 090-00 7033 1 090-00: PATCH PANEL W/O FRONT PAN EA B  $             60.57 31.0%  $                41.79 N/A N/A
7033 1 582-24 7033 1 582-24: 24 PRT PP 12STSM/6STMM EA B  $           231.24 31.0%  $              159.56 N/A N/A
7033 2 018-00 7033 2 018-00: SPLICE HOLDER KIT EA B  $               4.69 31.0%  $                  3.24 N/A N/A
7048 2 050-00 7048 2 050-00: CLIP LC/D EA B  $               0.58 31.0%  $                  0.40 N/A N/A
71404J-000 INS-SH-FIBRBOS-COLD-SEAL EA B  $               0.36 31.0%  $                  0.25 N/A N/A
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7-1499161-5 CA/ASSY,MP/SL JACK, 568A,CAT6 EA B  $             39.09 31.00%  $                26.97 N/A N/A
7-1499162-5 CA/ASSY,MP/SL JACK, 568B,CAT6 EA B  $             39.09 31.00%  $                26.97 N/A N/A
7-1499688-5 AMPTRAC I/O 2.0 8 POSN EA B  $             69.19 31.00%  $                47.74 N/A N/A
7-1499783-0 C/A, MP,8P,GRY,CAT6A, PLENUM EA B  $           199.88 31.00%  $              137.92 N/A N/A
7-1499841-0 C/A CAT6 SECURE RED EA B  $             55.73 31.00%  $                38.45 N/A N/A
7-1499841-5 C/A CAT6 SECURE RED EA B  $             64.71 31.00%  $                44.65 N/A N/A
7-1499842-0 C/A CAT6 SECURE YEL EA B  $             61.31 31.00%  $                42.30 N/A N/A
7-1499842-5 C/A CAT6 SECURE YEL EA B  $             64.71 31.00%  $                44.65 N/A N/A
7-1499843-0 C/A CAT6 SECURE GRN EA B  $             61.31 31.00%  $                42.30 N/A N/A
7-1499843-5 C/A CAT6 SECURE GRN EA B  $             64.71 31.00%  $                44.65 N/A N/A
7-1499844-0 C/A CAT6 SECURE BLU EA B  $             61.31 31.00%  $                42.30 N/A N/A
7-1499844-5 C/A CAT6 SECURE BLU EA B  $             64.71 31.00%  $                44.65 N/A N/A
7-1499845-0 C/A CAT6 SECURE VIO EA B  $             61.31 31.00%  $                42.30 N/A N/A
7-1499845-5 C/A CAT6 SECURE VIO EA B  $             64.71 31.00%  $                44.65 N/A N/A
7-1499846-0 C/A CAT6 SECURE ORG EA B  $             61.31 31.00%  $                42.30 N/A N/A
7-1499846-5 C/A CAT6 SECURE ORG EA B  $             64.71 31.00%  $                44.65 N/A N/A
7-1499847-0 C/A CAT6 SECURE UNIV EA B  $             57.31 31.00%  $                39.54 N/A N/A
7-1499847-5 C/A CAT6 SECURE UNIV EA B  $             60.34 31.00%  $                41.63 N/A N/A
7-1499848-0 C/A CAT6 SECURE RED SHLD EA B  $             55.73 31.00%  $                38.45 N/A N/A
7-1499848-5 C/A CAT6 SECURE RED SHLD EA B  $           194.97 31.00%  $              134.53 N/A N/A
7-1499849-0 C/A CAT6 SECURE YEL SHLD EA B  $           182.70 31.00%  $              126.06 N/A N/A
7-1499849-5 C/A CAT6 SECURE YEL SHLD EA B  $           194.97 31.00%  $              134.53 N/A N/A
7-1499850-0 C/A CAT6 SECURE GRN SHLD EA B  $           182.70 31.00%  $              126.06 N/A N/A
7-1499850-5 C/A CAT6 SECURE GRN SHLD EA B  $           194.97 31.00%  $              134.53 N/A N/A
7-1499851-0 C/A CAT6 SECURE BLU SHLD EA B  $           182.70 31.00%  $              126.06 N/A N/A
7-1499851-5 C/A CAT6 SECURE BLU SHLD EA B  $           194.97 31.00%  $              134.53 N/A N/A
7-1499852-0 C/A CAT6 SECURE VIO SHLD EA B  $           182.70 31.00%  $              126.06 N/A N/A
7-1499852-5 C/A CAT6 SECURE VIO SHLD EA B  $           194.97 31.00%  $              134.53 N/A N/A
7-1499853-0 C/A CAT6 SECURE ORG SHLD EA B  $           182.70 31.00%  $              126.06 N/A N/A
7-1499853-5 C/A CAT6 SECURE ORG SHLD EA B  $           194.97 31.00%  $              134.53 N/A N/A
717713-000 UBMI-D-025-E-M-C-S-4 EA B  $           906.14 31.0%  $              625.24 N/A N/A
7-1905113-0 C/A,SM,LC SEC - LC STD EA B  $           164.47 31.00%  $              113.48 N/A N/A
7-1905118-0 FO C/A LC GRY LC SM YEL EA B  $           164.47 31.00%  $              113.48 N/A N/A
7-1905118-1 FO C/A LC GRY LC SM YEL EA B  $           166.49 31.00%  $              114.88 N/A N/A
7-1905118-2 FO C/A LC GRY LC SM YEL EA B  $           168.49 31.00%  $              116.26 N/A N/A
7-1905118-3 FO C/A LC GRY LC SM YEL EA B  $           170.49 31.00%  $              117.64 N/A N/A
7-1905118-4 FO C/A LC GRY LC SM YEL EA B  $           172.51 31.00%  $              119.03 N/A N/A
7-1905118-5 FO C/A LC GRY LC SM YEL EA B  $           174.51 31.00%  $              120.41 N/A N/A
7-1905118-6 FO C/A LC GRY LC SM YEL EA B  $           176.51 31.00%  $              121.79 N/A N/A
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7-1905118-7 FO C/A LC GRY LC SM YEL EA B  $           178.51 31.00%  $              123.17 N/A N/A
7-1905118-8 FO C/A LC GRY LC SM YEL EA B  $           180.53 31.00%  $              124.57 N/A N/A
7-1905118-9 FO C/A LC GRY LC SM YEL EA B  $           182.53 31.00%  $              125.95 N/A N/A
7-1905363-0 FO C/A LC YEL LC XG YEL EA B  $           278.89 31.00%  $              192.43 N/A N/A
7-1905363-1 FO C/A LC YEL LC XG YEL EA B  $           283.18 31.00%  $              195.39 N/A N/A
7-1905363-2 FO C/A LC YEL LC XG YEL EA B  $           287.47 31.00%  $              198.35 N/A N/A
7-1905363-3 FO C/A LC YEL LC XG YEL EA B  $           291.80 31.00%  $              201.34 N/A N/A
7-1905363-4 FO C/A LC YEL LC XG YEL EA B  $           296.08 31.00%  $              204.30 N/A N/A
7-1905363-5 FO C/A LC YEL LC XG YEL EA B  $           300.39 31.00%  $              207.27 N/A N/A
7-1905363-6 FO C/A LC YEL LC XG YEL EA B  $           304.70 31.00%  $              210.24 N/A N/A
7-1905363-7 FO C/A LC YEL LC XG YEL EA B  $           308.99 31.00%  $              213.20 N/A N/A
7-1905363-8 FO C/A LC YEL LC XG YEL EA B  $           313.28 31.00%  $              216.16 N/A N/A
7-1905363-9 FO C/A LC YEL LC XG YEL EA B  $           317.58 31.00%  $              219.13 N/A N/A
7-1905410-0 FO C/A LC GRN SC 50/125 GRN EA B  $           216.47 31.00%  $              149.36 N/A N/A
7-1905410-1 FO C/A LC GRN SC 50/125 GRN EA B  $           219.16 31.00%  $              151.22 N/A N/A
7-1905410-2 FO C/A LC GRN SC 50/125 GRN EA B  $           221.86 31.00%  $              153.08 N/A N/A
7-1905410-3 FO C/A LC GRN SC 50/125 GRN EA B  $           224.55 31.00%  $              154.94 N/A N/A
7-1905410-4 FO C/A LC GRN SC 50/125 GRN EA B  $           227.20 31.00%  $              156.77 N/A N/A
7-1905410-5 FO C/A LC GRN SC 50/125 GRN EA B  $           229.89 31.00%  $              158.62 N/A N/A
7-1905410-6 FO C/A LC GRN SC 50/125 GRN EA B  $           232.59 31.00%  $              160.49 N/A N/A
7-1905410-7 FO C/A LC GRN SC 50/125 GRN EA B  $           235.28 31.00%  $              162.34 N/A N/A
7-1905410-8 FO C/A LC GRN SC 50/125 GRN EA B  $           237.97 31.00%  $              164.20 N/A N/A
7-1905410-9 FO C/A LC GRN SC 50/125 GRN EA B  $           240.63 31.00%  $              166.03 N/A N/A
7-1906000-0 FO C/A LC AQU SC 50/125 ORN EA B  $           202.53 31.00%  $              139.75 N/A N/A
7-1906002-0 FO C/A LC RED ST 50/125 ORN EA B  $           196.36 31.00%  $              135.49 N/A N/A
7-1906006-0 FO C/A LC ORN ST 50/125 ORN EA B  $           202.53 31.00%  $              139.75 N/A N/A
7-1906007-0 FO C/A LC ROS ST 50/125 ORN EA B  $           202.53 31.00%  $              139.75 N/A N/A
7-1906009-0 FO C/A LC BRN ST 50/125 ORN EA B  $           202.53 31.00%  $              139.75 N/A N/A
7-1906010-0 FO C/A LC AQU ST 50/125 ORN EA B  $           202.53 31.00%  $              139.75 N/A N/A
7-1906020-0 FO C/A LC AQU LC 50/125 ORN EA B  $           202.53 31.00%  $              139.75 N/A N/A
7-1906036-0 FO C/A LC ROS SC 62.5 ORN EA B  $           202.53 31.00%  $              139.75 N/A N/A
7-1906045-0 FO C/A LC ORN ST 62.5 ORN EA B  $           202.53 31.00%  $              139.75 N/A N/A
7-1906047-0 FO C/A LC VIO ST 62.5 ORN EA B  $           202.53 31.00%  $              139.75 N/A N/A
7-1906048-0 FO C/A LC BRN ST 62.5 ORN EA B  $           202.53 31.00%  $              139.75 N/A N/A
7-1906056-0 FO C/A LC ROS LC 62.5 ORN EA B  $           202.53 31.00%  $              139.75 N/A N/A
7-1906071-0 FO C/A LC BLU SC XG AQU EA B  $           219.59 31.00%  $              151.52 N/A N/A
7-1906071-1 FO C/A LC BLU SC XG AQU EA B  $           222.53 31.00%  $              153.55 N/A N/A
7-1906071-2 FO C/A LC BLU SC XG AQU EA B  $           225.45 31.00%  $              155.56 N/A N/A
7-1906071-3 FO C/A LC BLU SC XG AQU EA B  $           228.38 31.00%  $              157.58 N/A N/A
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7-1906071-4 FO C/A LC BLU SC XG AQU EA B  $           231.30 31.00%  $              159.60 N/A N/A
7-1906071-5 FO C/A LC BLU SC XG AQU EA B  $           234.22 31.00%  $              161.61 N/A N/A
7-1906071-6 FO C/A LC BLU SC XG AQU EA B  $           237.14 31.00%  $              163.63 N/A N/A
7-1906071-7 FO C/A LC BLU SC XG AQU EA B  $           240.07 31.00%  $              165.65 N/A N/A
7-1906071-8 FO C/A LC BLU SC XG AQU EA B  $           242.99 31.00%  $              167.66 N/A N/A
7-1906071-9 FO C/A LC BLU SC XG AQU EA B  $           245.91 31.00%  $              169.68 N/A N/A
7-1906073-0 FO C/A LC GRN SC XG AQU EA B  $           219.59 31.00%  $              151.52 N/A N/A
7-1906073-1 FO C/A LC GRN SC XG AQU EA B  $           222.53 31.00%  $              153.55 N/A N/A
7-1906073-2 FO C/A LC GRN SC XG AQU EA B  $           225.45 31.00%  $              155.56 N/A N/A
7-1906073-3 FO C/A LC GRN SC XG AQU EA B  $           228.38 31.00%  $              157.58 N/A N/A
7-1906073-4 FO C/A LC GRN SC XG AQU EA B  $           231.30 31.00%  $              159.60 N/A N/A
7-1906073-5 FO C/A LC GRN SC XG AQU EA B  $           234.22 31.00%  $              161.61 N/A N/A
7-1906073-6 FO C/A LC GRN SC XG AQU EA B  $           237.14 31.00%  $              163.63 N/A N/A
7-1906073-7 FO C/A LC GRN SC XG AQU EA B  $           240.07 31.00%  $              165.65 N/A N/A
7-1906073-8 FO C/A LC GRN SC XG AQU EA B  $           242.51 31.00%  $              167.33 N/A N/A
7-1906073-9 FO C/A LC GRN SC XG AQU EA B  $           245.91 31.00%  $              169.68 N/A N/A
7-1906075-0 FO C/A LC ROS SC XG AQU EA B  $           230.57 31.00%  $              159.09 N/A N/A
7-1906075-1 FO C/A LC ROS SC XG AQU EA B  $           233.66 31.00%  $              161.23 N/A N/A
7-1906075-2 FO C/A LC ROS SC XG AQU EA B  $           236.72 31.00%  $              163.34 N/A N/A
7-1906075-3 FO C/A LC ROS SC XG AQU EA B  $           239.80 31.00%  $              165.46 N/A N/A
7-1906075-4 FO C/A LC ROS SC XG AQU EA B  $           242.86 31.00%  $              167.57 N/A N/A
7-1906075-5 FO C/A LC ROS SC XG AQU EA B  $           245.93 31.00%  $              169.69 N/A N/A
7-1906075-6 FO C/A LC ROS SC XG AQU EA B  $           249.01 31.00%  $              171.82 N/A N/A
7-1906075-7 FO C/A LC ROS SC XG AQU EA B  $           252.07 31.00%  $              173.93 N/A N/A
7-1906075-8 FO C/A LC ROS SC XG AQU EA B  $           255.14 31.00%  $              176.05 N/A N/A
7-1906075-9 FO C/A LC ROS SC XG AQU EA B  $           258.22 31.00%  $              178.17 N/A N/A
7-1906076-0 FO C/A LC VIO SC XG AQU EA B  $           230.57 31.00%  $              159.09 N/A N/A
7-1906076-1 FO C/A LC VIO SC XG AQU EA B  $           233.66 31.00%  $              161.23 N/A N/A
7-1906076-2 FO C/A LC VIO SC XG AQU EA B  $           236.72 31.00%  $              163.34 N/A N/A
7-1906076-3 FO C/A LC VIO SC XG AQU EA B  $           239.80 31.00%  $              165.46 N/A N/A
7-1906076-4 FO C/A LC VIO SC XG AQU EA B  $           242.86 31.00%  $              167.57 N/A N/A
7-1906076-5 FO C/A LC VIO SC XG AQU EA B  $           245.93 31.00%  $              169.69 N/A N/A
7-1906076-6 FO C/A LC VIO SC XG AQU EA B  $           249.01 31.00%  $              171.82 N/A N/A
7-1906076-7 FO C/A LC VIO SC XG AQU EA B  $           252.07 31.00%  $              173.93 N/A N/A
7-1906076-8 FO C/A LC VIO SC XG AQU EA B  $           255.14 31.00%  $              176.05 N/A N/A
7-1906076-9 FO C/A LC VIO SC XG AQU EA B  $           258.22 31.00%  $              178.17 N/A N/A
7-1906078-0 FO C/A LC AQU SC XG AQU EA B  $           230.57 31.00%  $              159.09 N/A N/A
7-1906078-1 FO C/A LC AQU SC XG AQU EA B  $           233.66 31.00%  $              161.23 N/A N/A
7-1906078-2 FO C/A LC AQU SC XG AQU EA B  $           236.72 31.00%  $              163.34 N/A N/A
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7-1906078-3 FO C/A LC AQU SC XG AQU EA B  $           239.80 31.00%  $              165.46 N/A N/A
7-1906078-4 FO C/A LC AQU SC XG AQU EA B  $           242.86 31.00%  $              167.57 N/A N/A
7-1906078-5 FO C/A LC AQU SC XG AQU EA B  $           245.93 31.00%  $              169.69 N/A N/A
7-1906078-6 FO C/A LC AQU SC XG AQU EA B  $           249.01 31.00%  $              171.82 N/A N/A
7-1906078-7 FO C/A LC AQU SC XG AQU EA B  $           252.07 31.00%  $              173.93 N/A N/A
7-1906078-8 FO C/A LC AQU SC XG AQU EA B  $           255.14 31.00%  $              176.05 N/A N/A
7-1906078-9 FO C/A LC AQU SC XG AQU EA B  $           258.22 31.00%  $              178.17 N/A N/A
7-1906079-0 FO C/A LC GRY SC XG AQU EA B  $           230.57 31.00%  $              159.09 N/A N/A
7-1906079-1 FO C/A LC GRY SC XG AQU EA B  $           233.66 31.00%  $              161.23 N/A N/A
7-1906079-2 FO C/A LC GRY SC XG AQU EA B  $           236.72 31.00%  $              163.34 N/A N/A
7-1906079-3 FO C/A LC GRY SC XG AQU EA B  $           239.80 31.00%  $              165.46 N/A N/A
7-1906079-4 FO C/A LC GRY SC XG AQU EA B  $           242.86 31.00%  $              167.57 N/A N/A
7-1906079-5 FO C/A LC GRY SC XG AQU EA B  $           245.93 31.00%  $              169.69 N/A N/A
7-1906079-6 FO C/A LC GRY SC XG AQU EA B  $           249.01 31.00%  $              171.82 N/A N/A
7-1906079-7 FO C/A LC GRY SC XG AQU EA B  $           252.07 31.00%  $              173.93 N/A N/A
7-1906079-8 FO C/A LC GRY SC XG AQU EA B  $           255.14 31.00%  $              176.05 N/A N/A
7-1906079-9 FO C/A LC GRY SC XG AQU EA B  $           258.22 31.00%  $              178.17 N/A N/A
7-1906082-0 FO C/A LC YEL ST XG AQU EA B  $           219.59 31.00%  $              151.52 N/A N/A
7-1906082-1 FO C/A LC YEL ST XG AQU EA B  $           222.53 31.00%  $              153.55 N/A N/A
7-1906082-2 FO C/A LC YEL ST XG AQU EA B  $           225.45 31.00%  $              155.56 N/A N/A
7-1906082-3 FO C/A LC YEL ST XG AQU EA B  $           228.38 31.00%  $              157.58 N/A N/A
7-1906082-4 FO C/A LC YEL ST XG AQU EA B  $           231.30 31.00%  $              159.60 N/A N/A
7-1906082-5 FO C/A LC YEL ST XG AQU EA B  $           234.22 31.00%  $              161.61 N/A N/A
7-1906082-6 FO C/A LC YEL ST XG AQU EA B  $           237.14 31.00%  $              163.63 N/A N/A
7-1906082-7 FO C/A LC YEL ST XG AQU EA B  $           240.07 31.00%  $              165.65 N/A N/A
7-1906082-8 FO C/A LC YEL ST XG AQU EA B  $           242.99 31.00%  $              167.66 N/A N/A
7-1906082-9 FO C/A LC YEL ST XG AQU EA B  $           245.91 31.00%  $              169.68 N/A N/A
7-1906093-0 FO C/A LC GRN LC XG AQU EA B  $           219.59 31.00%  $              151.52 N/A N/A
7-1906093-1 FO C/A LC GRN LC XG AQU EA B  $           222.53 31.00%  $              153.55 N/A N/A
7-1906093-2 FO C/A LC GRN LC XG AQU EA B  $           225.45 31.00%  $              155.56 N/A N/A
7-1906093-3 FO C/A LC GRN LC XG AQU EA B  $           228.38 31.00%  $              157.58 N/A N/A
7-1906093-4 FO C/A LC GRN LC XG AQU EA B  $           231.30 31.00%  $              159.60 N/A N/A
7-1906093-5 FO C/A LC GRN LC XG AQU EA B  $           234.22 31.00%  $              161.61 N/A N/A
7-1906093-6 FO C/A LC GRN LC XG AQU EA B  $           237.14 31.00%  $              163.63 N/A N/A
7-1906093-7 FO C/A LC GRN LC XG AQU EA B  $           237.14 31.00%  $              163.63 N/A N/A
7-1906093-8 FO C/A LC GRN LC XG AQU EA B  $           242.99 31.00%  $              167.66 N/A N/A
7-1906093-9 FO C/A LC GRN LC XG AQU EA B  $           245.91 31.00%  $              169.68 N/A N/A
7-1906097-0 FO C/A LC BRN LC XG AQU EA B  $           230.57 31.00%  $              159.09 N/A N/A
7-1906097-1 FO C/A LC BRN LC XG AQU EA B  $           233.66 31.00%  $              161.23 N/A N/A
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7-1906097-2 FO C/A LC BRN LC XG AQU EA B  $           236.72 31.00%  $              163.34 N/A N/A
7-1906097-3 FO C/A LC BRN LC XG AQU EA B  $           239.80 31.00%  $              165.46 N/A N/A
7-1906097-4 FO C/A LC BRN LC XG AQU EA B  $           242.86 31.00%  $              167.57 N/A N/A
7-1906097-5 FO C/A LC BRN LC XG AQU EA B  $           245.93 31.00%  $              169.69 N/A N/A
7-1906097-6 FO C/A LC BRN LC XG AQU EA B  $           249.01 31.00%  $              171.82 N/A N/A
7-1906097-7 FO C/A LC BRN LC XG AQU EA B  $           252.07 31.00%  $              173.93 N/A N/A
7-1906097-8 FO C/A LC BRN LC XG AQU EA B  $           255.14 31.00%  $              176.05 N/A N/A
7-1906097-9 FO C/A LC BRN LC XG AQU EA B  $           258.22 31.00%  $              178.17 N/A N/A
7-1906098-0 FO C/A LC AQU LC XG AQU EA B  $           230.57 31.00%  $              159.09 N/A N/A
7-1906098-1 FO C/A LC AQU LC XG AQU EA B  $           233.66 31.00%  $              161.23 N/A N/A
7-1906098-2 FO C/A LC AQU LC XG AQU EA B  $           236.72 31.00%  $              163.34 N/A N/A
7-1906098-3 FO C/A LC AQU LC XG AQU EA B  $           239.80 31.00%  $              165.46 N/A N/A
7-1906098-4 FO C/A LC AQU LC XG AQU EA B  $           242.86 31.00%  $              167.57 N/A N/A
7-1906098-5 FO C/A LC AQU LC XG AQU EA B  $           245.93 31.00%  $              169.69 N/A N/A
7-1906098-6 FO C/A LC AQU LC XG AQU EA B  $           249.01 31.00%  $              171.82 N/A N/A
7-1906098-7 FO C/A LC AQU LC XG AQU EA B  $           252.07 31.00%  $              173.93 N/A N/A
7-1906098-8 FO C/A LC AQU LC XG AQU EA B  $           255.14 31.00%  $              176.05 N/A N/A
7-1906098-9 FO C/A LC AQU LC XG AQU EA B  $           258.22 31.00%  $              178.17 N/A N/A
7-1906099-0 FO C/A LC GRY LC XG AQU EA B  $           230.57 31.00%  $              159.09 N/A N/A
7-1906099-1 FO C/A LC GRY LC XG AQU EA B  $           233.66 31.00%  $              161.23 N/A N/A
7-1906099-2 FO C/A LC GRY LC XG AQU EA B  $           236.72 31.00%  $              163.34 N/A N/A
7-1906099-3 FO C/A LC GRY LC XG AQU EA B  $           239.80 31.00%  $              165.46 N/A N/A
7-1906099-4 FO C/A LC GRY LC XG AQU EA B  $           242.86 31.00%  $              167.57 N/A N/A
7-1906099-5 FO C/A LC GRY LC XG AQU EA B  $           245.93 31.00%  $              169.69 N/A N/A
7-1906099-6 FO C/A LC GRY LC XG AQU EA B  $           249.01 31.00%  $              171.82 N/A N/A
7-1906099-7 FO C/A LC GRY LC XG AQU EA B  $           252.07 31.00%  $              173.93 N/A N/A
7-1906099-8 FO C/A LC GRY LC XG AQU EA B  $           255.14 31.00%  $              176.05 N/A N/A
7-1906099-9 FO C/A LC GRY LC XG AQU EA B  $           258.22 31.00%  $              178.17 N/A N/A
7-1906226-0 FO C/A LC GRY SC 50/125 GRY EA B  $           223.30 31.00%  $              154.08 N/A N/A
7-1906226-1 FO C/A LC GRY SC 50/125 GRY EA B  $           226.51 31.00%  $              156.29 N/A N/A
7-1906226-2 FO C/A LC GRY SC 50/125 GRY EA B  $           229.64 31.00%  $              158.45 N/A N/A
7-1906226-3 FO C/A LC GRY SC 50/125 GRY EA B  $           232.95 31.00%  $              160.74 N/A N/A
7-1906226-4 FO C/A LC GRY SC 50/125 GRY EA B  $           236.18 31.00%  $              162.96 N/A N/A
7-1906226-5 FO C/A LC GRY SC 50/125 GRY EA B  $           239.41 31.00%  $              165.19 N/A N/A
7-1906226-6 FO C/A LC GRY SC 50/125 GRY EA B  $           242.64 31.00%  $              167.42 N/A N/A
7-1906226-7 FO C/A LC GRY SC 50/125 GRY EA B  $           245.87 31.00%  $              169.65 N/A N/A
7-1906226-8 FO C/A LC GRY SC 50/125 GRY EA B  $           249.11 31.00%  $              171.89 N/A N/A
7-1906226-9 FO C/A LC GRY SC 50/125 GRY EA B  $           252.32 31.00%  $              174.10 N/A N/A
7-1906314-0 FO C/A LC GRY LC 50/125 GRY EA B  $           223.30 31.00%  $              154.08 N/A N/A
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7-1906314-1 FO C/A LC GRY LC 50/125 GRY EA B  $           226.51 31.00%  $              156.29 N/A N/A
7-1906314-2 FO C/A LC GRY LC 50/125 GRY EA B  $           229.64 31.00%  $              158.45 N/A N/A
7-1906314-3 FO C/A LC GRY LC 50/125 GRY EA B  $           232.95 31.00%  $              160.74 N/A N/A
7-1906314-4 FO C/A LC GRY LC 50/125 GRY EA B  $           236.18 31.00%  $              162.96 N/A N/A
7-1906314-5 FO C/A LC GRY LC 50/125 GRY EA B  $           239.41 31.00%  $              165.19 N/A N/A
7-1906314-6 FO C/A LC GRY LC 50/125 GRY EA B  $           242.64 31.00%  $              167.42 N/A N/A
7-1906314-7 FO C/A LC GRY LC 50/125 GRY EA B  $           245.87 31.00%  $              169.65 N/A N/A
7-1906314-8 FO C/A LC GRY LC 50/125 GRY EA B  $           249.11 31.00%  $              171.89 N/A N/A
7-1906314-9 FO C/A LC GRY LC 50/125 GRY EA B  $           252.32 31.00%  $              174.10 N/A N/A
7-1906575-0 FO C/A LC RED LC RED XG AQU EA B  $           236.22 31.00%  $              162.99 N/A N/A
7-1906751-0 C/A,XG,LC SEC - LC SEC EA B  $           236.22 31.00%  $              162.99 N/A N/A
7-1906823-0 FO C/A LC ST XG ORN EA B  $           268.57 31.00%  $              185.31 N/A N/A
7-1906823-1 FO C/A LC ST XG ORN EA B  $           272.45 31.00%  $              187.99 N/A N/A
7-1906823-2 FO C/A LC ST XG ORN EA B  $           276.35 31.00%  $              190.68 N/A N/A
7-1906823-3 FO C/A LC ST XG ORN EA B  $           280.26 31.00%  $              193.38 N/A N/A
7-1906823-4 FO C/A LC ST XG ORN EA B  $           284.16 31.00%  $              196.07 N/A N/A
7-1906823-5 FO C/A LC ST XG ORN EA B  $           288.05 31.00%  $              198.75 N/A N/A
7-1906823-6 FO C/A LC ST XG ORN EA B  $           291.95 31.00%  $              201.45 N/A N/A
7-1906823-7 FO C/A LC ST XG ORN EA B  $           295.85 31.00%  $              204.14 N/A N/A
7-1906823-8 FO C/A LC ST XG ORN EA B  $           299.76 31.00%  $              206.83 N/A N/A
7-1906823-9 FO C/A LC ST XG ORN EA B  $           303.66 31.00%  $              209.53 N/A N/A
7-1906874-0 FO C/A LC LC 50/125 VIO EA B  $           156.07 31.00%  $              107.69 N/A N/A
7-1906991-0 FO C/A LC YEL MTRJ XG YEL EA B  $           242.11 31.00%  $              167.06 N/A N/A
7-1906991-1 FO C/A LC YEL MTRJ XG YEL EA B  $           245.34 31.00%  $              169.28 N/A N/A
7-1906991-2 FO C/A LC YEL MTRJ XG YEL EA B  $           248.57 31.00%  $              171.51 N/A N/A
7-1906991-3 FO C/A LC YEL MTRJ XG YEL EA B  $           251.80 31.00%  $              173.74 N/A N/A
7-1906991-4 FO C/A LC YEL MTRJ XG YEL EA B  $           255.01 31.00%  $              175.96 N/A N/A
7-1906991-5 FO C/A LC YEL MTRJ XG YEL EA B  $           258.20 31.00%  $              178.16 N/A N/A
7-1906991-6 FO C/A LC YEL MTRJ XG YEL EA B  $           261.45 31.00%  $              180.40 N/A N/A
7-1906991-7 FO C/A LC YEL MTRJ XG YEL EA B  $           264.66 31.00%  $              182.62 N/A N/A
7-1906991-8 FO C/A LC YEL MTRJ XG YEL EA B  $           267.89 31.00%  $              184.84 N/A N/A
7-1906991-9 FO C/A LC YEL MTRJ XG YEL EA B  $           271.12 31.00%  $              187.07 N/A N/A
7-1906999-0 FO C/A LC BRN SC 50/125 ORN EA B  $           202.53 31.00%  $              139.75 N/A N/A
7-1907114-0 FO C/A LC RED MTRJ 50/125 ORN EA B  $           196.36 31.00%  $              135.49 N/A N/A
7-1907115-0 FO C/A LC BLU MTRJ 50/125 ORN EA B  $           196.36 31.00%  $              135.49 N/A N/A
7-1907116-0 FO C/A LC YEL MTRJ 50/125 ORN EA B  $           196.36 31.00%  $              135.49 N/A N/A
7-1907117-0 FO C/A LC GRN MTRJ 50/125 ORN EA B  $           196.36 31.00%  $              135.49 N/A N/A
7-1907118-0 FO C/A LC ORN MTRJ 50/125 ORN EA B  $           202.53 31.00%  $              139.75 N/A N/A
7-1907119-0 FO C/A LC ROS MTRJ 50/125 ORN EA B  $           202.53 31.00%  $              139.75 N/A N/A
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7-1907120-0 FO C/A LC VIO MTRJ 50/125 ORN EA B  $           202.53 31.00%  $              139.75 N/A N/A
7-1907121-0 FO C/A LC BRN MTRJ 50/125 ORN EA B  $           202.53 31.00%  $              139.75 N/A N/A
7-1907122-0 FO C/A LC AQU MTRJ 50/125 ORN EA B  $           202.53 31.00%  $              139.75 N/A N/A
7-1907123-0 FO C/A LC GRY MTRJ 50/125 ORN EA B  $           202.53 31.00%  $              139.75 N/A N/A
7-1907129-0 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           202.53 31.00%  $              139.75 N/A N/A
7-1907130-0 FO C/A LC VIO MTRJ 62.5 ORN EA B  $           202.53 31.00%  $              139.75 N/A N/A
7-1907134-0 FO C/A LC RED MTRJ XG AQU EA B  $           219.59 31.00%  $              151.52 N/A N/A
7-1907134-1 FO C/A LC RED MTRJ XG AQU EA B  $           222.53 31.00%  $              153.55 N/A N/A
7-1907134-2 FO C/A LC RED MTRJ XG AQU EA B  $           225.45 31.00%  $              155.56 N/A N/A
7-1907134-3 FO C/A LC RED MTRJ XG AQU EA B  $           228.38 31.00%  $              157.58 N/A N/A
7-1907134-4 FO C/A LC RED MTRJ XG AQU EA B  $           231.30 31.00%  $              159.60 N/A N/A
7-1907134-5 FO C/A LC RED MTRJ XG AQU EA B  $           234.20 31.00%  $              161.60 N/A N/A
7-1907134-6 FO C/A LC RED MTRJ XG AQU EA B  $           237.14 31.00%  $              163.63 N/A N/A
7-1907134-7 FO C/A LC RED MTRJ XG AQU EA B  $           240.07 31.00%  $              165.65 N/A N/A
7-1907134-8 FO C/A LC RED MTRJ XG AQU EA B  $           242.99 31.00%  $              167.66 N/A N/A
7-1907134-9 FO C/A LC RED MTRJ XG AQU EA B  $           245.91 31.00%  $              169.68 N/A N/A
7-1907136-0 FO C/A LC YEL MTRJ XG AQU EA B  $           219.59 31.00%  $              151.52 N/A N/A
7-1907136-1 FO C/A LC YEL MTRJ XG AQU EA B  $           222.53 31.00%  $              153.55 N/A N/A
7-1907136-2 FO C/A LC YEL MTRJ XG AQU EA B  $           225.45 31.00%  $              155.56 N/A N/A
7-1907136-3 FO C/A LC YEL MTRJ XG AQU EA B  $           228.38 31.00%  $              157.58 N/A N/A
7-1907136-4 FO C/A LC YEL MTRJ XG AQU EA B  $           231.30 31.00%  $              159.60 N/A N/A
7-1907136-5 FO C/A LC YEL MTRJ XG AQU EA B  $           234.22 31.00%  $              161.61 N/A N/A
7-1907136-6 FO C/A LC YEL MTRJ XG AQU EA B  $           237.14 31.00%  $              163.63 N/A N/A
7-1907136-7 FO C/A LC YEL MTRJ XG AQU EA B  $           240.07 31.00%  $              165.65 N/A N/A
7-1907136-8 FO C/A LC YEL MTRJ XG AQU EA B  $           242.99 31.00%  $              167.66 N/A N/A
7-1907136-9 FO C/A LC YEL MTRJ XG AQU EA B  $           245.91 31.00%  $              169.68 N/A N/A
7-1907140-0 FO C/A LC VIO MTRJ XG AQU EA B  $           230.57 31.00%  $              159.09 N/A N/A
7-1907140-1 FO C/A LC VIO MTRJ XG AQU EA B  $           233.66 31.00%  $              161.23 N/A N/A
7-1907140-2 FO C/A LC VIO MTRJ XG AQU EA B  $           236.72 31.00%  $              163.34 N/A N/A
7-1907140-3 FO C/A LC VIO MTRJ XG AQU EA B  $           239.80 31.00%  $              165.46 N/A N/A
7-1907140-4 FO C/A LC VIO MTRJ XG AQU EA B  $           242.86 31.00%  $              167.57 N/A N/A
7-1907140-5 FO C/A LC VIO MTRJ XG AQU EA B  $           245.93 31.00%  $              169.69 N/A N/A
7-1907140-6 FO C/A LC VIO MTRJ XG AQU EA B  $           249.01 31.00%  $              171.82 N/A N/A
7-1907140-7 FO C/A LC VIO MTRJ XG AQU EA B  $           252.07 31.00%  $              173.93 N/A N/A
7-1907140-8 FO C/A LC VIO MTRJ XG AQU EA B  $           255.14 31.00%  $              176.05 N/A N/A
7-1907140-9 FO C/A LC VIO MTRJ XG AQU EA B  $           258.22 31.00%  $              178.17 N/A N/A
7-1907684-0 CA XG RED OFNP MPO RED SEC EA B  $      10,907.24 31.00%  $           7,526.00 N/A N/A
7-1907685-0 FO C/A MPO YEL MPO YEL XG YEL EA B  $      10,907.24 31.00%  $           7,526.00 N/A N/A
7-1907686-0 CA XG ORNG OFNP MPO ORNG SEC EA B  $      10,929.27 31.00%  $           7,541.20 N/A N/A
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7-1907858-1 CA XG 12F MPO-LC RUG FAN OUT EA B  $           814.97 31.00%  $              562.33 N/A N/A
7-1907858-2 CA XG 12F MPO-LC RUG FAN OUT EA B  $           863.56 31.00%  $              595.86 N/A N/A
7-1907858-3 CA XG 12F MPO-LC RUG FAN OUT EA B  $           892.21 31.00%  $              615.62 N/A N/A
7-1907858-4 CA XG 12F MPO-LC RUG FAN OUT EA B  $           725.30 31.00%  $              500.46 N/A N/A
7-1907858-5 CA XG 12F MPO-LC RUG FAN OUT EA B  $           669.24 31.00%  $              461.78 N/A N/A
7-1907858-6 CA XG 12F MPO-LC RUG FAN OUT EA B  $           729.03 31.00%  $              503.03 N/A N/A
7-1907858-7 CA XG 12F MPO-LC RUG FAN OUT EA B  $           755.20 31.00%  $              521.09 N/A N/A
7-1907858-8 CA XG 12F MPO-LC RUG FAN OUT EA B  $           792.56 31.00%  $              546.87 N/A N/A
7-1907858-9 CA XG 12F MPO-LC RUG FAN OUT EA B  $           852.35 31.00%  $              588.12 N/A N/A
7-1907883-0 FO C/A MPOpt MPOpt XG AQU EA B  $        9,501.45 31.00%  $           6,556.00 N/A N/A
7-1918751-0 CA 12F CLT 62 MPO OR SEC FLIP EA B  $        2,366.39 31.00%  $           1,632.81 N/A N/A
7-1933335-0 C/A, MP8P,GRY,CAT6A,CMP, 568B EA B  $           199.88 31.00%  $              137.92 N/A N/A
7-1933920-0 C/A, MP8P,GRY,CAT6A,CMR, 568A EA B  $           153.63 31.00%  $              106.00 N/A N/A
7-1933921-0 C/A, MP8P,GRY,CAT6A,CMR, 568B EA B  $           153.63 31.00%  $              106.00 N/A N/A
7-1938979-0 C/A,62.5,MPO-LC EA B  $        1,270.45 31.00%  $              876.61 N/A N/A
7-1938981-0 C/A,62.5,MPO-LC EA B  $        1,270.45 31.00%  $              876.61 N/A N/A
7-1985009-0 CA 50/125 24F YELLOW OFCP MPO EA B  $      17,806.98 31.00%  $         12,286.82 N/A N/A
7-1985009-1 CA 50/125 24F YELLOW OFCP MPO EA B  $      36,306.84 31.00%  $         25,051.72 N/A N/A
7-1985009-2 CA 50/125 24F YELLOW OFCP MPO EA B  $      31,250.67 31.00%  $         21,562.96 N/A N/A
7-1985030-1 CA LC USEC TO SC SM EA B  $           398.45 31.0%  $              274.93 N/A N/A
7-1985033-1 CA LC USEC TO SC XG EA B  $           611.13 31.0%  $              421.68 N/A N/A
7-1985333-0 C/A,XG,MPO-LC DUP,OFNP EA B  $        1,232.09 31.00%  $              850.14 N/A N/A
7-1985532-0 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $           197.11 31.00%  $              136.01 N/A N/A
7-1985532-5 CA 62.5 MTRJ PL-MTRJ JA RE SEC EA B  $           208.01 31.00%  $              143.53 N/A N/A
7-1985533-0 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $           197.11 31.00%  $              136.01 N/A N/A
7-1985533-5 CA 62.5 MTRJ PL-MTRJ JA YE SEC EA B  $           208.01 31.00%  $              143.53 N/A N/A
7-1985534-0 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $           197.11 31.00%  $              136.01 N/A N/A
7-1985534-5 CA 62.5 MTRJ PL-MTRJ JA GR SEC EA B  $           208.01 31.00%  $              143.53 N/A N/A
7-1985535-0 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $           197.11 31.00%  $              136.01 N/A N/A
7-1985535-5 CA 62.5 MTRJ PL-MTRJ JA BL SEC EA B  $           208.01 31.00%  $              143.53 N/A N/A
7-2064389-0 PT 48F I/O OFNP 62.5 EBW MPO EA B  $      17,295.39 31.00%  $         11,933.82 N/A N/A
7-2111250-5 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,387.19 31.00%  $              957.16 N/A N/A
7-2111251-5 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        2,012.03 31.00%  $           1,388.30 N/A N/A
7-2111252-5 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        2,636.91 31.00%  $           1,819.47 N/A N/A
7-2111270-5 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,487.17 31.00%  $           1,026.15 N/A N/A
7-2111271-5 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        2,112.03 31.00%  $           1,457.30 N/A N/A
7-2111272-5 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        2,736.89 31.00%  $           1,888.45 N/A N/A
7-2111280-5 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,239.30 31.00%  $              855.12 N/A N/A
7-2111281-5 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,864.18 31.00%  $           1,286.28 N/A N/A
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7-2111282-5 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        2,489.04 31.00%  $           1,717.44 N/A N/A
7-2111290-5 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           833.16 31.00%  $              574.88 N/A N/A
7-2111291-5 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $        1,208.07 31.00%  $              833.57 N/A N/A
7-2111292-5 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $        1,582.98 31.00%  $           1,092.26 N/A N/A
7-2111300-5 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           891.48 31.00%  $              615.12 N/A N/A
7-2111301-5 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $        1,266.39 31.00%  $              873.81 N/A N/A
7-2111302-5 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $        1,641.30 31.00%  $           1,132.50 N/A N/A
7-2111310-5 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           743.59 31.00%  $              513.08 N/A N/A
7-2111311-5 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $        1,085.92 31.00%  $              749.28 N/A N/A
7-2111312-5 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $        1,493.42 31.00%  $           1,030.46 N/A N/A
7-2111366-1 TMRJ-1SURG-SS071M EA B  $           654.05 31.00%  $              451.29 N/A N/A
7-2111366-2 TMRJ-1SURG-SS072M EA B  $           660.49 31.00%  $              455.74 N/A N/A
7-2111366-3 TMRJ-1SURG-SS073M EA B  $           666.93 31.00%  $              460.18 N/A N/A
7-2111366-4 TMRJ-1SURG-SS074M EA B  $           673.38 31.00%  $              464.63 N/A N/A
7-2111366-6 TMRJ-1SURG-SS076M EA B  $           686.26 31.00%  $              473.52 N/A N/A
7-2111366-7 TMRJ-1SURG-SS077M EA B  $           692.70 31.00%  $              477.96 N/A N/A
7-2111366-8 TMRJ-1SURG-SS078M EA B  $           699.15 31.00%  $              482.41 N/A N/A
7-2111366-9 TMRJ-1SURG-SS079M EA B  $           705.59 31.00%  $              486.86 N/A N/A
7-2111403-0 C/A, MP8P,BLU,CAT6A,CMP, 568B EA B  $           199.86 31.00%  $              137.90 N/A N/A
7-2111404-0 C/A, MP8P,BLU,CAT6A,CMR, 568B EA B  $           153.63 31.00%  $              106.00 N/A N/A
7-2111410-5 C/A,CtoC,CAT6A,F/UTP,YEL,CMR EA B  $        1,387.19 31.00%  $              957.16 N/A N/A
7-2111485-2 C/A,F/O,72 FIB 0M3,LC DPX EA B  $        5,857.63 31.00%  $           4,041.76 N/A N/A
7-2111485-4 C/A,F/O,72 FIB 0M3,LC DPX EA B  $        7,127.58 31.00%  $           4,918.03 N/A N/A
7-2111496-0 C/A, MP8P,WT,CAT6A,CMR EA B  $           153.63 31.00%  $              106.00 N/A N/A
728995-000 HUB-UBMO-A-025-E-2-R-S-2 EA B  $           934.15 31.0%  $              644.56 N/A N/A
748388-000 FPS-OCM-I-F-OCM1/F-CONV EA B  $             24.04 31.0%  $                16.59 N/A N/A
75483F-000 DTM-XCB-100-2-N3-05-RVA EA B  $           441.33 31.0%  $              304.52 N/A N/A
7-556127-1 CA ASSY,PWR/PWR,8W,300 EA B  $           220.18 31.00%  $              151.92 N/A N/A
7-556127-9 CA ASSY,PWR/PWR,8W,240 EA B  $           181.95 31.00%  $              125.55 N/A N/A
7-556212-0 CA ASSY,PWR/PWR,5W,12 EA B  $             54.04 31.00%  $                37.29 N/A N/A
7-556212-1 CA ASSY,PWR/PWR,5W,240 EA B  $           150.78 31.00%  $              104.04 N/A N/A
7-556212-2 CA ASSY,PWR/PWR,5W,360 EA B  $           211.18 31.00%  $              145.71 N/A N/A
7-556212-3 CA ASSY,PWR/PWR,5W,480 EA B  $           270.89 31.00%  $              186.91 N/A N/A
7-558817-2 CONN BLK ASSY, 110, PCB, 4 PR EA B  $           963.08 31.00%  $              664.53 N/A N/A
757374-000 UBMO-D-100-E-L-C-S-4 EA B  $        2,666.72 31.0%  $           1,840.04 N/A N/A
758967-000 HUB-UBMO-C-025-D-2-R-S-2 EA B  $        1,008.98 31.0%  $              696.20 N/A N/A
7-6536509-5 FOMM50 LEAD 1.8MZ LC-SC DPX 75M EA B  $           171.28 31.00%  $              118.18 N/A N/A
765869-000 OCC1P-11600-ACC-KIT-US42 EA B  $           107.69 31.0%  $                74.31 N/A N/A
7-6693558-0 CA,XG,48F,OFNP,MPO EA B  $      17,676.60 31.00%  $         12,196.85 N/A N/A
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7-6754269-0 FO C/A MPO RED MPO RED 62.5 OR EA B  $        3,050.65 31.00%  $           2,104.95 N/A N/A
7-6754270-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        3,050.65 31.00%  $           2,104.95 N/A N/A
7-6754271-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        3,050.65 31.00%  $           2,104.95 N/A N/A
7-6754273-0 FO C/A MPO RED MPO RED 50/125 EA B  $        2,874.62 31.00%  $           1,983.49 N/A N/A
7-6754274-0 FO C/A MPO GRN MPO GRN 50/125 EA B  $        2,874.62 31.00%  $           1,983.49 N/A N/A
7-6754275-0 FO C/A MPO BLU MPO BLU 50/125 EA B  $        2,874.62 31.00%  $           1,983.49 N/A N/A
7-6754276-0 FO C/A MPO YEL MPO YEL 50/125 EA B  $        2,874.62 31.00%  $           1,983.49 N/A N/A
7-6754277-0 FO C/A MPO RED MPO RED 62.5 OR EA B  $        6,886.28 31.00%  $           4,751.53 N/A N/A
7-6754278-0 FO C/A MPO GRN MPO GRN 62.5 OR EA B  $        6,886.28 31.00%  $           4,751.53 N/A N/A
7-6754279-0 FO C/A MPO BLU MPO BLU 62.5 OR EA B  $        6,886.28 31.00%  $           4,751.53 N/A N/A
7-6754280-0 FO C/A MPO YEL MPO YEL 62.5 OR EA B  $        6,886.28 31.00%  $           4,751.53 N/A N/A
7-6754281-0 FO C/A MPO RED MPO RED 50/125 EA B  $        6,803.46 31.00%  $           4,694.39 N/A N/A
7-6754282-0 FO C/A MPO GRN MPO GRN 50/125 EA B  $        6,506.14 31.00%  $           4,489.24 N/A N/A
7-6754283-0 FO C/A MPO BLU MPO BLU 50/125 EA B  $        6,506.14 31.00%  $           4,489.24 N/A N/A
7-6754284-0 FO C/A MPO YEL MPO YEL 50/125 EA B  $        6,506.14 31.00%  $           4,489.24 N/A N/A
7-6754420-0 FO C/A MPO RED MPO RED XG AQU EA B  $        4,304.81 31.00%  $           2,970.32 N/A N/A
7-6754421-0 FO C/A MPO YEL MPO YEL XG AQU EA B  $        4,304.81 31.00%  $           2,970.32 N/A N/A
7-6754422-0 FO C/A MPO GRN MPO GRN XG AQU EA B  $        4,304.81 31.00%  $           2,970.32 N/A N/A
7-6754423-0 FO C/A MPO BLU MPO BLU XG AQU EA B  $        4,304.81 31.00%  $           2,970.32 N/A N/A
7-6754687-0 CA,XG,24F,OFNP,MPO EA B  $        9,217.46 31.00%  $           6,360.05 N/A N/A
7-6754687-1 CA,XG,24F,OFNP,MPO EA B  $        1,154.99 31.00%  $              796.94 N/A N/A
7-6754687-2 CA,XG,24F,OFNP,MPO EA B  $        1,239.35 31.00%  $              855.15 N/A N/A
7-6754687-3 CA,XG,24F,OFNP,MPO EA B  $        1,325.83 31.00%  $              914.82 N/A N/A
7-6754687-4 CA,XG,24F,OFNP,MPO EA B  $        1,412.29 31.00%  $              974.48 N/A N/A
7-6754687-5 C/A,MPO-MPO,24F,50/125 XG EA B  $        1,387.73 31.00%  $              957.53 N/A N/A
7-6754746-0 CA 50/125 24F ORANGE OFCP MPO EA B  $      16,364.73 31.00%  $         11,291.66 N/A N/A
769744-1 PLANNING & INSTALL. GUIDE VOL1 EA B  $           171.15 31.00%  $              118.09 N/A N/A
783241-000 OCM1-DMN1204L2-2T-US45 EA B  $        1,461.48 31.0%  $           1,008.42 N/A N/A
79RSK-50DMTNB 79RSK-50DMTNB: SPACER GB KIT 5  NETWORK EA B  $           519.98 31.0%  $              358.79 N/A N/A
79RSK-50DMTPW 79RSK-50DMTPW: RACK SPACER KIT 5  PW EA B  $           582.55 31.0%  $              401.96 N/A N/A
7M846N-001 HUB-2IN-HOLE-GROMMET-KIT EA B  $               7.31 31.0%  $                  5.04 N/A N/A
7RFP-10NNB 7RFP-10NNB:  NW FLLR, 7X10X12 NB EA B  $           947.19 31.0%  $              653.56 N/A N/A
7RFP-25NNB 7RFP-25NNB: FILLER PLATES 7 X2.5  NBFP-2 EA B  $           947.19 31.0%  $              653.56 N/A N/A
7RFP-25NPW 7RFP-25NPW: 2 1/2  SPACER, 7  FRAMESFP-2 EA B  $           762.01 31.0%  $              525.79 N/A N/A
7RFP-5NNB 7RFP-5NNB: NW FLLR, 7X5X12 NB EA B  $           986.25 31.0%  $              680.51 N/A N/A
7RFP-5NPW 7RFP-5NPW:  NW FLLR, 7X5X12 PW EA B  $           762.01 31.0%  $              525.79 N/A N/A
7RFP-5NPW15 7RFP-5NPW15: NW FLLR, 7X5X15 PW EA B  $        1,437.10 31.0%  $              991.60 N/A N/A
7RFP-5PW 7RFP-5PW: FILLER PLATES 7 X5  UEF PW EA B  $           799.33 31.0%  $              551.54 N/A N/A
7RFP-75NPW 7RFP-75NPW: NW FILLER, 7X7.5X12 PW EA B  $           863.04 31.0%  $              595.50 N/A N/A
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80-924Q-0801099 80-924Q-0801099: QUAD JUMPER SM SC-SC 10 EA B  $           238.26 31.0%  $              164.40 N/A N/A
80T08SC8A01201T 80T08SC8A01201T: TIC-8E,SC,SM,RIB ASSY EA B  $        1,203.66 31.0%  $              830.53 N/A N/A
80T08SC8A02402T 80T08SC8A02402T: TIC-8E,SC,SM,RIB ASSY EA B  $        1,873.73 31.0%  $           1,292.87 N/A N/A
80T08SC8C01201T 80T08SC8C01201T: TIC-8E,SC,SM,PIG-C,12F EA B  $        2,086.49 31.0%  $           1,439.68 N/A N/A
80T08SC8C02402T 80T08SC8C02402T: TIC-8E,SC,SM,PIG-C,24F EA B  $        2,247.24 31.0%  $           1,550.60 N/A N/A
80T08SC8F024016 80T08SC8F024016: TIC-8E,SMSC,24F,I/O STR EA B  $        1,310.95 31.0%  $              904.56 N/A N/A
80T08SC8F024031 80T08SC8F024031: TIC-8E,SMSC,24F,I/O STR EA B  $        1,394.25 31.0%  $              962.03 N/A N/A
80T08SC8F024061 80T08SC8F024061: TIC-8E,SMSC,24F,I/O STR EA B  $        1,613.47 31.0%  $           1,113.29 N/A N/A
80T08SC8F024092 80T08SC8F024092: TIC-8E,SMSC,24F,I/O STR EA B  $        1,832.70 31.0%  $           1,264.56 N/A N/A
80T08SC8F024122 80T08SC8F024122: TIC-8E,SMSC,24F,I/O STR EA B  $        2,051.92 31.0%  $           1,415.82 N/A N/A
80T08SC8F024183 80T08SC8F024183: TIC-8E,SMSC,24F,I/O STR EA B  $        2,490.36 31.0%  $           1,718.35 N/A N/A
80T08SC8F024244 80T08SC8F024244: TIC-8E,SMSC,24F,I/O STR EA B  $        2,928.81 31.0%  $           2,020.88 N/A N/A
80T08SC8F024305 80T08SC8F024305: TIC-8E,SMSC,24F,I/O STR EA B  $        3,367.25 31.0%  $           2,323.40 N/A N/A
80T08SC8I024016 80T08SC8I024016: TIC-8E,SM,SC,24F,I/O RI EA B  $        1,914.29 31.0%  $           1,320.86 N/A N/A
80T08SC8I024031 80T08SC8I024031: TIC-8E,SM,SC,24F,I/O RI EA B  $        2,080.38 31.0%  $           1,435.46 N/A N/A
80T08SC8I024061 80T08SC8I024061: TIC-8E,SM,SC,24F,I/O RI EA B  $        2,540.44 31.0%  $           1,752.90 N/A N/A
80T08SC8I024092 80T08SC8I024092: TIC-8E,SM,SC,24F,I/O RI EA B  $        2,872.50 31.0%  $           1,982.03 N/A N/A
80T08SC8I024122 80T08SC8I024122: TIC-8E,SM,SC,24F,I/O RI EA B  $        3,204.58 31.0%  $           2,211.16 N/A N/A
80T08SC8I024183 80T08SC8I024183: TIC-8E,SM,SC,24F,I/O RI EA B  $        3,868.69 31.0%  $           2,669.40 N/A N/A
80T08SC8I024244 80T08SC8I024244: TIC-8E,SM,SC,24F,I/O RI EA B  $        4,532.86 31.0%  $           3,127.67 N/A N/A
80T08SC8I024305 80T08SC8I024305: TIC-8E,SM,SC,24F,I/O RI EA B  $        5,196.97 31.0%  $           3,585.91 N/A N/A
80T08SC8P024016 80T08SC8P024016: TIC-8E,SM,SC,24F, PLENU EA B  $        1,866.27 31.0%  $           1,287.73 N/A N/A
80T08SC8P024031 80T08SC8P024031: TIC-8E,SM,SC,24F, PLENU EA B  $        2,032.36 31.0%  $           1,402.33 N/A N/A
80T08SC8P024061 80T08SC8P024061: TIC-8E,SM,SC,24F, PLENU EA B  $        2,444.42 31.0%  $           1,686.65 N/A N/A
80T08SC8P024092 80T08SC8P024092: TIC-8E,SM,SC,24F, PLENU EA B  $        2,776.49 31.0%  $           1,915.78 N/A N/A
80T18SC8A04804T 80T18SC8A04804T: TIC-18E,SC,SM,RIB BARE EA B  $        1,753.78 31.0%  $           1,210.11 N/A N/A
80T18SC8C04804T 80T18SC8C04804T: TIC-18E,SC,SM,PIG-CL,48 EA B  $        2,031.46 31.0%  $           1,401.71 N/A N/A
80T18SC8I048092 80T18SC8I048092: TIC-18E,SC,SM,RIBB ASSY EA B  $        3,776.83 31.0%  $           2,606.01 N/A N/A
80T18SC8S048016 80T18SC8S048016: TIC-18E,SC,SM,RIBB ASSY EA B  $        3,162.55 31.0%  $           2,182.16 N/A N/A
80T18SC8S048031 80T18SC8S048031: TIC-18E,SC,SM,RIBB ASSY EA B  $        2,297.97 31.0%  $           1,585.60 N/A N/A
80T18SC8S048061 80T18SC8S048061: TIC-18E,SC,SM,RIBB ASSY EA B  $        3,218.66 31.0%  $           2,220.88 N/A N/A
80T24SC8A07206T 80T24SC8A07206T: TIC-24E,SC,72F,RIBB ASS EA B  $        3,151.47 31.0%  $           2,174.51 N/A N/A
80T24SC8B07206T 80T24SC8B07206T: TIC-24E,SC,72F,STRANDED EA B  $        3,151.47 31.0%  $           2,174.51 N/A N/A
80T24SC8S072016 80T24SC8S072016: TIC-24E,SM,SC,72F,RIBBO EA B  $        3,877.79 31.0%  $           2,675.68 N/A N/A
8-1375280-1 PS,VM,DS,4P,4/L1,15A,SH,BLK EA B  $           225.86 31.00%  $              155.84 N/A N/A
8-1375280-2 PS,VM,DS,4P,4/L2,15A,SH,BLK EA B  $           225.86 31.00%  $              155.84 N/A N/A
8-1375280-3 PS,VM,DS,4P,4/L3,15A,SH,BLK EA B  $           225.86 31.00%  $              155.84 N/A N/A
8-1375280-4 PS,VM,DS,4P,4/L4,15A,SH,BLK EA B  $           225.86 31.00%  $              155.84 N/A N/A
8-1435834-0 AMPTRAC,CAT6,PCORD ASSY,WHITE EA B  $               9.54 31.00%  $                  6.58 N/A N/A
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8-1479093-1 PWR STRIP,2P,VERT SM,8W,L1 EA B  $             85.90 31.00%  $                59.27 N/A N/A
8-1479093-2 PWR STRIP,2P,VERT SM,8W,L2 EA B  $             85.90 31.00%  $                59.27 N/A N/A
8-1479093-3 PWR STRIP,2P,VERT SM,8W,L3 EA B  $             85.90 31.00%  $                59.27 N/A N/A
8-1479093-4 PWR STRIP,2P,VERT SM,8W,L4 EA B  $             85.90 31.00%  $                59.27 N/A N/A
8-1499783-0 C/A, MP,8P,GRY,CAT6A, PLENUM EA B  $           227.86 31.00%  $              157.22 N/A N/A
8-1499841-0 C/A CAT6 SECURE RED EA B  $             67.90 31.00%  $                46.85 N/A N/A
8-1499842-0 C/A CAT6 SECURE YEL EA B  $             67.90 31.00%  $                46.85 N/A N/A
8-1499843-0 C/A CAT6 SECURE GRN EA B  $             67.90 31.00%  $                46.85 N/A N/A
8-1499844-0 C/A CAT6 SECURE BLU EA B  $             67.90 31.00%  $                46.85 N/A N/A
8-1499845-0 C/A CAT6 SECURE VIO EA B  $             67.90 31.00%  $                46.85 N/A N/A
8-1499846-0 C/A CAT6 SECURE ORG EA B  $             67.90 31.00%  $                46.85 N/A N/A
8-1499847-0 C/A CAT6 SECURE UNIV EA B  $             63.46 31.00%  $                43.79 N/A N/A
8-1499848-0 C/A CAT6 SECURE RED SHLD EA B  $             61.73 31.00%  $                42.59 N/A N/A
8-1499849-0 C/A CAT6 SECURE YEL SHLD EA B  $           207.24 31.00%  $              143.00 N/A N/A
8-1499850-0 C/A CAT6 SECURE GRN SHLD EA B  $           207.24 31.00%  $              143.00 N/A N/A
8-1499851-0 C/A CAT6 SECURE BLU SHLD EA B  $           207.24 31.00%  $              143.00 N/A N/A
8-1499852-0 C/A CAT6 SECURE VIO SHLD EA B  $           207.24 31.00%  $              143.00 N/A N/A
8-1499853-0 C/A CAT6 SECURE ORG SHLD EA B  $           207.24 31.00%  $              143.00 N/A N/A
8-1905113-0 C/A,SM,LC SEC - LC STD EA B  $           184.53 31.00%  $              127.33 N/A N/A
8-1905118-0 FO C/A LC GRY LC SM YEL EA B  $           184.53 31.00%  $              127.33 N/A N/A
8-1905363-0 FO C/A LC YEL LC XG YEL EA B  $           321.89 31.00%  $              222.10 N/A N/A
8-1905410-0 FO C/A LC GRN SC 50/125 GRN EA B  $           243.32 31.00%  $              167.89 N/A N/A
8-1906000-0 FO C/A LC AQU SC 50/125 ORN EA B  $           231.78 31.00%  $              159.93 N/A N/A
8-1906002-0 FO C/A LC RED ST 50/125 ORN EA B  $           220.70 31.00%  $              152.28 N/A N/A
8-1906004-0 FO C/A LC YEL ST 50/125 ORN EA B  $           220.70 31.00%  $              152.28 N/A N/A
8-1906006-0 FO C/A LC ORN ST 50/125 ORN EA B  $           231.78 31.00%  $              159.93 N/A N/A
8-1906007-0 FO C/A LC ROS ST 50/125 ORN EA B  $           231.78 31.00%  $              159.93 N/A N/A
8-1906009-0 FO C/A LC BRN ST 50/125 ORN EA B  $           231.78 31.00%  $              159.93 N/A N/A
8-1906010-0 FO C/A LC AQU ST 50/125 ORN EA B  $           231.78 31.00%  $              159.93 N/A N/A
8-1906020-0 FO C/A LC AQU LC 50/125 ORN EA B  $           231.78 31.00%  $              159.93 N/A N/A
8-1906036-0 FO C/A LC ROS SC 62.5 ORN EA B  $           231.78 31.00%  $              159.93 N/A N/A
8-1906045-0 FO C/A LC ORN ST 62.5 ORN EA B  $           231.78 31.00%  $              159.93 N/A N/A
8-1906047-0 FO C/A LC VIO ST 62.5 ORN EA B  $           231.78 31.00%  $              159.93 N/A N/A
8-1906048-0 FO C/A LC BRN ST 62.5 ORN EA B  $           231.78 31.00%  $              159.93 N/A N/A
8-1906056-0 FO C/A LC ROS LC 62.5 ORN EA B  $           231.78 31.00%  $              159.93 N/A N/A
8-1906058-0 FO C/A LC BRN LC 62.5 ORN EA B  $           231.78 31.00%  $              159.93 N/A N/A
8-1906071-0 FO C/A LC BLU SC XG AQU EA B  $           248.84 31.00%  $              171.70 N/A N/A
8-1906073-0 FO C/A LC GRN SC XG AQU EA B  $           248.84 31.00%  $              171.70 N/A N/A
8-1906075-0 FO C/A LC ROS SC XG AQU EA B  $           261.30 31.00%  $              180.30 N/A N/A
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8-1906076-0 FO C/A LC VIO SC XG AQU EA B  $           261.30 31.00%  $              180.30 N/A N/A
8-1906078-0 FO C/A LC AQU SC XG AQU EA B  $           261.30 31.00%  $              180.30 N/A N/A
8-1906079-0 FO C/A LC GRY SC XG AQU EA B  $           261.30 31.00%  $              180.30 N/A N/A
8-1906082-0 FO C/A LC YEL ST XG AQU EA B  $           248.84 31.00%  $              171.70 N/A N/A
8-1906093-0 FO C/A LC GRN LC XG AQU EA B  $           248.84 31.00%  $              171.70 N/A N/A
8-1906097-0 FO C/A LC BRN LC XG AQU EA B  $           261.30 31.00%  $              180.30 N/A N/A
8-1906098-0 FO C/A LC AQU LC XG AQU EA B  $           261.30 31.00%  $              180.30 N/A N/A
8-1906099-0 FO C/A LC GRY LC XG AQU EA B  $           261.30 31.00%  $              180.30 N/A N/A
8-1906226-0 FO C/A LC GRY SC 50/125 GRY EA B  $           255.53 31.00%  $              176.32 N/A N/A
8-1906314-0 FO C/A LC GRY LC 50/125 GRY EA B  $           255.53 31.00%  $              176.32 N/A N/A
8-1906575-0 FO C/A LC RED LC RED XG AQU EA B  $           262.84 31.00%  $              181.36 N/A N/A
8-1906751-0 C/A,XG,LC SEC - LC SEC EA B  $           262.84 31.00%  $              181.36 N/A N/A
8-1906823-0 FO C/A LC ST XG ORN EA B  $           307.56 31.00%  $              212.22 N/A N/A
8-1906874-0 FO C/A LC LC 50/125 VIO EA B  $           167.53 31.00%  $              115.60 N/A N/A
8-1906991-0 FO C/A LC YEL MTRJ XG YEL EA B  $           274.35 31.00%  $              189.30 N/A N/A
8-1906999-0 FO C/A LC BRN SC 50/125 ORN EA B  $           231.78 31.00%  $              159.93 N/A N/A
8-1907114-0 FO C/A LC RED MTRJ 50/125 ORN EA B  $           220.70 31.00%  $              152.28 N/A N/A
8-1907115-0 FO C/A LC BLU MTRJ 50/125 ORN EA B  $           220.70 31.00%  $              152.28 N/A N/A
8-1907116-0 FO C/A LC YEL MTRJ 50/125 ORN EA B  $           220.70 31.00%  $              152.28 N/A N/A
8-1907117-0 FO C/A LC GRN MTRJ 50/125 ORN EA B  $           220.70 31.00%  $              152.28 N/A N/A
8-1907118-0 FO C/A LC ORN MTRJ 50/125 ORN EA B  $           231.78 31.00%  $              159.93 N/A N/A
8-1907119-0 FO C/A LC ROS MTRJ 50/125 ORN EA B  $           231.78 31.00%  $              159.93 N/A N/A
8-1907120-0 FO C/A LC VIO MTRJ 50/125 ORN EA B  $           231.78 31.00%  $              159.93 N/A N/A
8-1907121-0 FO C/A LC BRN MTRJ 50/125 ORN EA B  $           231.78 31.00%  $              159.93 N/A N/A
8-1907122-0 FO C/A LC AQU MTRJ 50/125 ORN EA B  $           231.78 31.00%  $              159.93 N/A N/A
8-1907123-0 FO C/A LC GRY MTRJ 50/125 ORN EA B  $           231.78 31.00%  $              159.93 N/A N/A
8-1907124-0 FO C/A MTRJ LC RED 62.5 ORN EA B  $           220.70 31.00%  $              152.28 N/A N/A
8-1907125-0 FO C/A MTRJ LC BLU 62.5 ORN EA B  $           220.70 31.00%  $              152.28 N/A N/A
8-1907127-0 FO C/A MTRJ LC GRN 62.5 ORN EA B  $           220.70 31.00%  $              152.28 N/A N/A
8-1907129-0 FO C/A LC ROS MTRJ 62.5 ORN EA B  $           231.78 31.00%  $              159.93 N/A N/A
8-1907130-0 FO C/A LC VIO MTRJ 62.5 ORN EA B  $           231.78 31.00%  $              159.93 N/A N/A
8-1907134-0 FO C/A LC RED MTRJ XG AQU EA B  $           248.84 31.00%  $              171.70 N/A N/A
8-1907136-0 FO C/A LC YEL MTRJ XG AQU EA B  $           248.84 31.00%  $              171.70 N/A N/A
8-1907140-0 FO C/A LC VIO MTRJ XG AQU EA B  $           261.30 31.00%  $              180.30 N/A N/A
8-1907396-1 CA,50,MTRJ RED SEC-LC STD EA B  $             49.54 31.00%  $                34.18 N/A N/A
8-1907858-0 CA XG 12F MPO-LC RUG FAN OUT EA B  $           907.16 31.00%  $              625.94 N/A N/A
8-1907858-1 CA XG 12F MPO-LC RUG FAN OUT EA B  $           950.75 31.00%  $              656.02 N/A N/A
8-1907858-2 CA XG 12F MPO-LC RUG FAN OUT EA B  $           501.08 31.00%  $              345.75 N/A N/A
8-1907858-3 CA XG 12F MPO-LC RUG FAN OUT EA B  $           631.88 31.00%  $              436.00 N/A N/A
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8-1907858-4 CA XG 12F MPO-LC RUG FAN OUT EA B  $           717.82 31.00%  $              495.30 N/A N/A
8-1907858-5 CA XG 12F MPO-LC RUG FAN OUT EA B  $           740.24 31.00%  $              510.77 N/A N/A
8-1907858-6 CA XG 12F MPO-LC RUG FAN OUT EA B  $           751.45 31.00%  $              518.50 N/A N/A
8-1907858-7 CA XG 12F MPO-LC RUG FAN OUT EA B  $           766.39 31.00%  $              528.81 N/A N/A
8-1907858-8 CA XG 12F MPO-LC RUG FAN OUT EA B  $           777.60 31.00%  $              536.54 N/A N/A
8-1907858-9 CA XG 12F MPO-LC RUG FAN OUT EA B  $           826.20 31.00%  $              570.08 N/A N/A
819322-000 UBMI-A-025-E-T-P-S-4 EA B  $           736.70 31.0%  $              508.32 N/A N/A
8-1933335-0 C/A, MP8P,GRY,CAT6A,CMP, 568B EA B  $           227.86 31.00%  $              157.22 N/A N/A
8-1933920-0 C/A, MP8P,GRY,CAT6A,CMR, 568A EA B  $           186.67 31.00%  $              128.80 N/A N/A
8-1933921-0 C/A, MP8P,GRY,CAT6A,CMR, 568B EA B  $           186.67 31.00%  $              128.80 N/A N/A
8-2111250-5 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,449.69 31.00%  $           1,000.29 N/A N/A
8-2111251-5 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        2,074.53 31.00%  $           1,431.43 N/A N/A
8-2111252-5 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        2,699.41 31.00%  $           1,862.59 N/A N/A
8-2111270-5 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,549.65 31.00%  $           1,069.26 N/A N/A
8-2111271-5 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        2,174.51 31.00%  $           1,500.41 N/A N/A
8-2111272-5 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        2,799.39 31.00%  $           1,931.58 N/A N/A
8-2111280-5 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,301.79 31.00%  $              898.24 N/A N/A
8-2111281-5 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,926.65 31.00%  $           1,329.39 N/A N/A
8-2111282-5 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        2,551.51 31.00%  $           1,760.54 N/A N/A
8-2111290-5 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           870.66 31.00%  $              600.76 N/A N/A
8-2111291-5 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $        1,245.57 31.00%  $              859.44 N/A N/A
8-2111292-5 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $        1,620.47 31.00%  $           1,118.12 N/A N/A
8-2111300-5 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           928.96 31.00%  $              640.98 N/A N/A
8-2111301-5 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $        1,303.87 31.00%  $              899.67 N/A N/A
8-2111302-5 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $        1,678.80 31.00%  $           1,158.37 N/A N/A
8-2111310-5 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           758.32 31.00%  $              523.24 N/A N/A
8-2111311-5 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $        1,122.32 31.00%  $              774.40 N/A N/A
8-2111312-5 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $        1,530.90 31.00%  $           1,056.32 N/A N/A
8-2111403-0 C/A, MP8P,BLU,CAT6A,CMP, 568B EA B  $           227.86 31.00%  $              157.22 N/A N/A
8-2111404-0 C/A, MP8P,BLU,CAT6A,CMR, 568B EA B  $           186.67 31.00%  $              128.80 N/A N/A
8-2111410-5 C/A,CtoC,CAT6A,F/UTP,YEL,CMR EA B  $        1,449.69 31.00%  $           1,000.29 N/A N/A
8-2111496-0 C/A, MP8P,WT,CAT6A,CMR EA B  $           186.67 31.00%  $              128.80 N/A N/A
8-2193258-9 PIGTAIL, FO, 12F ILJA SM SC/APC EA B  $           437.60 31.0%  $              301.94 N/A N/A
8-2193259-9 PIGTAIL, FO, 24F ILJA SM SC/APC EA B  $           788.53 31.0%  $              544.09 N/A N/A
8-2193260-9 PIGTAIL, FO, 72F ILJA SM SC/APC EA B  $        2,583.88 31.0%  $           1,782.88 N/A N/A
8-2193370-9 PIGTAIL, FO, 48F ILJA SM SC/APC EA B  $        1,659.55 31.0%  $           1,145.09 N/A N/A
829749-000 HUB-PNH01DS1B0C6000 EA B  $        1,772.31 31.0%  $           1,222.89 N/A N/A
829982-000 FTRM-AF-A-NT-0-P08G-X EA B  $           435.17 31.0%  $              300.27 N/A N/A
83935-1 FCPLT KIT,4PRT,DLGNG,110ALMOND EA B  $               6.48 31.00%  $                  4.47 N/A N/A
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83935-2 FCPLT KIT,4PRT,DLGNG,110BLK EA B  $               6.48 31.00%  $                  4.47 N/A N/A
83935-3 FCPLT KIT,4PRT,DLGNG,110,WHT EA B  $               6.48 31.00%  $                  4.47 N/A N/A
83935-4 FCPLT KIT,4PRT,DLGNG,110GRY EA B  $               6.48 31.00%  $                  4.47 N/A N/A
83936-1 FCPLT KIT,6PRT,DLGNG,110ALMON EA B  $               6.48 31.00%  $                  4.47 N/A N/A
83936-2 FCPLT KIT,6PRT,DLGNG,110BLK EA B  $               6.48 31.00%  $                  4.47 N/A N/A
83936-3 FCPLT KIT,6PRT,DLGNG,110WHT EA B  $               6.48 31.00%  $                  4.47 N/A N/A
83936-4 FCPLT KIT,6PRT,DLGNG,110GRY EA B  $               6.48 31.00%  $                  4.47 N/A N/A
841578-000 UBFI-C-100-Q-M-C-S-4 EA B  $        2,280.74 31.0%  $           1,573.71 N/A N/A
84828P-000 FPS-OCM-I-F-4U-SHELF EA B  $           311.53 31.0%  $              214.96 N/A N/A
849178-000 DTM-ACC-TS50-W/CABLE-RVA EA B  $        2,449.90 31.0%  $           1,690.43 N/A N/A
8-556127-0 CA ASSY,PWR/PWR,8W,19 EA B  $             43.44 31.00%  $                29.97 N/A N/A
8-556127-1 CA ASSY,PWR/PWR,8W,25 EA B  $             44.79 31.00%  $                30.91 N/A N/A
8-556127-2 CA ASSY,PWR/PWR,8W,35 EA B  $             45.67 31.00%  $                31.51 N/A N/A
8-556127-3 CA ASSY,PWR/PWR,8W,47 EA B  $             56.73 31.00%  $                39.14 N/A N/A
8-556127-4 CA ASSY,PWR/PWR,8W,84 EA B  $             82.02 31.00%  $                56.59 N/A N/A
8-556127-5 CA ASSY,PWR/PWR,8W,420 EA B  $           280.37 31.00%  $              193.46 N/A N/A
8-556127-6 CA ASSY,PWR/PWR,8W,108 EA B  $             97.77 31.00%  $                67.46 N/A N/A
8-556127-7 CA ASSY,PWR/PWR,8W,360 EA B  $           250.26 31.00%  $              172.68 N/A N/A
8-556127-8 CA ASSY,PWR/PWR,8W,480 EA B  $           310.47 31.00%  $              214.22 N/A N/A
863926-000 HUB-TFA-BTS08-DT-08-TWSL EA B  $        4,147.24 31.0%  $           2,861.60 N/A N/A
8-6536509-1 FOMM50 LEAD 1.8MZ LC-SC DPX 100M EA B  $           208.74 31.00%  $              144.03 N/A N/A
8-6754399-0 C/A,1.8MM,ZIP RIS,LC-LC(XG) EA B  $           302.81 31.00%  $              208.94 N/A N/A
8-6754399-1 C/A,1.8MM,ZIP RIS,LC-LC(XG) EA B  $           382.43 31.00%  $              263.88 N/A N/A
8-6828317-0 C/A,2.0MM,RISER,XG,AQUA,LC DUP EA B  $             63.65 31.00%  $                43.92 N/A N/A
8-6828317-1 C/A,2.0MM,RISER,XG,AQUA,LC DUP EA B  $           181.11 31.00%  $              124.97 N/A N/A
8-6828318-0 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $             58.00 31.00%  $                40.02 N/A N/A
8-6828318-1 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $             64.63 31.00%  $                44.59 N/A N/A
8-6828318-2 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $             82.80 31.00%  $                57.13 N/A N/A
8-6828318-3 C/A,2.0MM,RISER,XG,AQUA,LC-SC EA B  $             49.13 31.00%  $                33.90 N/A N/A
8-737893-1 Mod Plug Boot 8W White Diam max 5,5 EA B  $           375.12 31.00%  $              258.83 N/A N/A
8-737893-2 Mod Plug Boot 8W Grey Diam max 5,5 EA B  $           375.12 31.00%  $              258.83 N/A N/A
8-737893-3 Mod Plug Boot 8W Red Diam max 5,5 EA B  $           375.12 31.00%  $              258.83 N/A N/A
8-737893-4 Mod Plug Boot 8W Blue Diam max 5,5 EA B  $           375.12 31.00%  $              258.83 N/A N/A
8-737893-5 Mod Plug Boot 8W Green Diam max 5,5 EA B  $           375.12 31.00%  $              258.83 N/A N/A
8-737893-6 Mod Plug Boot 8W Yellow Diam max 5,5 EA B  $           375.12 31.00%  $              258.83 N/A N/A
8-737893-7 Mod Plug Boot 8W Black Diam max 5,5 EA B  $           375.12 31.00%  $              258.83 N/A N/A
8-737893-8 Mod Plug Boot 8W Orange Diam max 5,5 EA B  $           375.12 31.00%  $              258.83 N/A N/A
8-737893-9 Mod Plug Boot 8W Violet Diam max 5,5 EA B  $           375.12 31.00%  $              258.83 N/A N/A
875667-000 UBFI-B-050-Q-T-P-S-4 EA B  $        1,279.28 31.0%  $              882.70 N/A N/A
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8810 1 001-01 8810 1 001-01: KRONE BOX W MOD & BMF EA B  $           199.80 31.0%  $              137.86 N/A N/A
881922-000 FOSC-ACC-450BS-SUBASSY EA B  $             95.00 31.0%  $                65.55 N/A N/A
883511-000 OCM1-DYB1254L2-1T-US23 EA B  $        2,538.36 31.0%  $           1,751.47 N/A N/A
883734-000 UBFI-B-050-D-T-P-S-4 EA B  $        1,142.30 31.0%  $              788.19 N/A N/A
887312-000 HUB-UBFO-B-050-D-2-P-S-2 EA B  $        1,472.04 31.0%  $           1,015.71 N/A N/A
88823Y-000 FDSC-GATOR-TEL-SPLICE EA B  $             26.31 31.0%  $                18.15 N/A N/A
896982-000 HUB-UBMO-D-100-E-2-P-S-2 EA B  $        2,947.11 31.0%  $           2,033.51 N/A N/A
8K575A-000 DTM-XCB-100-2-N5-07-RVA5 EA B  $           363.27 31.0%  $              250.66 N/A N/A
906P36R080029A 906P36R080029A: RIB ASSY,6F,SC/APC,SM,2M EA B  $           139.24 31.0%  $                96.08 N/A N/A
906P36R08010F9A 906P36R08010F9A: RIB ASSY,6F,SC/APC,SM,1 EA B  $           212.49 31.0%  $              146.62 N/A N/A
906P-R080029 906P-R080029: RIB ASSY,6F,SC,SM,2M EA B  $           214.99 31.0%  $              148.34 N/A N/A
906P-R080039 906P-R080039: RIB ASSY,6F,SC,SM,3M EA B  $           228.49 31.0%  $              157.66 N/A N/A
90T-0800329 90T-0800329: JM,SM,TC,3MM,D4-SC,3M EA B  $             96.15 31.0%  $                66.34 N/A N/A
90T-0800339 90T-0800339: JM,3.0MM,SM,TC,ST-SC,3M EA B  $             59.27 31.0%  $                40.90 N/A N/A
90T-0800339A 90T-0800339A: JM,3.0MM,SM,TC,ST-ASC,3M EA B  $             62.57 31.0%  $                43.17 N/A N/A
90T-0800349 90T-0800349: JM,3.0MM,SM,TC,FC-SC,3M EA B  $             61.90 31.0%  $                42.71 N/A N/A
90T-080034A9 90T-080034A9: JM,3.0MM,SM,TC,AFC-SC,3M EA B  $             57.40 31.0%  $                39.61 N/A N/A
90T-080034AL 90T-080034AL: JM,3.0MM,SM,TC,AFC-LC,3M EA B  $             57.40 31.0%  $                39.61 N/A N/A
90T-0800399 90T-0800399: JM,3.0MM,SM,TC,SC-SC,3M EA B  $             62.57 31.0%  $                43.17 N/A N/A
90T-0800399A 90T-0800399A: JM,3.0MM,SM,TC,SC-ASC,3M EA B  $             63.23 31.0%  $                43.63 N/A N/A
90T-080039A9A 90T-080039A9A: JM,3.0MM,SM,TC,ASC-ASC,3M EA B  $             67.38 31.0%  $                46.49 N/A N/A
90T-080039L 90T-080039L: JM,3.0MM,SM,TC,SC-LC,3M EA B  $             64.90 31.0%  $                44.78 N/A N/A
90T-08003LL 90T-08003LL: JM,SM,TC,3MM,LC-LC,3M EA B  $             48.27 31.0%  $                33.31 N/A N/A
90T-5000339 90T-5000339: JM,3MM,MM,TC,ST-SC,3M EA B  $             32.33 31.0%  $                22.31 N/A N/A
90T-5000399 90T-5000399: TEST CORD MM SC-SC 3M 50UM EA B  $             48.08 31.0%  $                33.18 N/A N/A
90T-500039L 90T-500039L: TEST CORD MM SC-LC 3M 50UM EA B  $             48.08 31.0%  $                33.18 N/A N/A
90T-6200339 90T-6200339: JM,MM,TC,3MM,ST-SC,3M EA B  $             32.33 31.0%  $                22.31 N/A N/A
90T-6200349 90T-6200349: JM,MM,TC,3MM,FC-SC,3M EA B  $             40.61 31.0%  $                28.02 N/A N/A
90T-6200399 90T-6200399: TEST CORD MM SC-SC 3M 62.5U EA B  $             24.04 31.0%  $                16.59 N/A N/A
90T-620039L 90T-620039L: TEST CORD MM SC-LCA 3M 62.5 EA B  $             48.08 31.0%  $                33.18 N/A N/A
911964-000 DTM-ACC-BRACKET-HUB-5 EA B  $             22.44 31.0%  $                15.48 N/A N/A
912P08013F-9A36 912P08013F-9A36: RIB ASSY,12F,SC/APC,SM EA B  $           117.76 31.0%  $                81.25 N/A N/A
912P36R080029A 912P36R080029A: RIB ASSY,12F,SC/APC,SM,2 EA B  $           205.28 31.0%  $              141.64 N/A N/A
912P36R080049A 912P36R080049A: RIB,ASS,12F,ASC,SM,4M EA B  $           213.16 31.0%  $              147.08 N/A N/A
912P36R08010F9A 912P36R08010F9A: RIB,ASS,12F,ASC,SM,10F EA B  $           208.11 31.0%  $              143.60 N/A N/A
912P-R080029 912P-R080029: PIG,SC,SM,900,12F RIBBON EA B  $           232.74 31.0%  $              160.59 N/A N/A
912P-R080039 912P-R080039: RIB ASSY,12F,SC,SM,3M EA B  $           236.59 31.0%  $              163.25 N/A N/A
912P-R080049 912P-R080049: RIB ASSY,12F,SC,SM,4M EA B  $           240.41 31.0%  $              165.88 N/A N/A
9-1375280-1 ASSY,PWR STRIP,4P,VERT,5W,L1 EA B  $           138.24 31.00%  $                95.39 N/A N/A
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9-1375280-2 ASSY,PWR STRIP,4P,VERT,5W,L2 EA B  $           138.24 31.00%  $                95.39 N/A N/A
9-1375280-3 ASSY,PWR STRIP,4P,VERT,5W,L3 EA B  $           138.24 31.00%  $                95.39 N/A N/A
9-1435835-9 AMPTRAC,CAT6,PCORD ASSY,GRAY EA B  $             97.63 31.00%  $                67.36 N/A N/A
9-1479093-1 PWR STRIP,2P,VERT SM,5W,L1 EA B  $             76.67 31.00%  $                52.90 N/A N/A
9-1479093-2 PWR STRIP,2P,VERT SM,5W,L2 EA B  $             76.67 31.00%  $                52.90 N/A N/A
9-1479093-3 PWR STRIP,2P,VERT SM,5W,L3 EA B  $             76.67 31.00%  $                52.90 N/A N/A
9-1499161-1 CA/ASSY,MP/SL JACK, 568A,CAT6 EA B  $             49.29 31.00%  $                34.01 N/A N/A
9-1499161-2 CA/ASSY,MP/SL JACK, 568A,CAT6 EA B  $             70.32 31.00%  $                48.52 N/A N/A
9-1499162-1 CA/ASSY,MP/SL JACK, 568B,CAT6 EA B  $             49.29 31.00%  $                34.01 N/A N/A
9-1499162-2 CA/ASSY,MP/SL JACK, 568B,CAT6 EA B  $             70.32 31.00%  $                48.52 N/A N/A
9-1499162-5 CA/ASSY,MP/SL JACK, 568B,CAT6 EA B  $             96.44 31.0%  $                66.54 N/A N/A
9-1499162-6 CA/ASSY,MP/SL JACK, 568B,CAT6 EA B  $           122.55 31.0%  $                84.56 N/A N/A
9-1499688-9 AMPTRAC I/O 2.0 8 POSN EA B  $             92.42 31.00%  $                63.77 N/A N/A
9-1499743-9 C/A MP 8P CAT5e BLUE EA B  $             44.96 31.00%  $                31.02 N/A N/A
9-1499783-0 C/A, MP,8P,GRY,CAT6A, PLENUM EA B  $           266.16 31.00%  $              183.65 N/A N/A
9-1499841-0 C/A CAT6 SECURE RED EA B  $             74.48 31.00%  $                51.39 N/A N/A
9-1499841-8 C/A CAT6 SECURE RED .5 EA B  $             22.98 31.00%  $                15.86 N/A N/A
9-1499841-9 C/A CAT6 SECURE RED 100 EA B  $             81.09 31.00%  $                55.95 N/A N/A
9-1499842-0 C/A CAT6 SECURE YEL EA B  $             74.48 31.00%  $                51.39 N/A N/A
9-1499842-8 C/A CAT6 SECURE YEL .5 EA B  $             22.98 31.00%  $                15.86 N/A N/A
9-1499842-9 C/A CAT6 SECURE YEL 100 EA B  $             81.09 31.00%  $                55.95 N/A N/A
9-1499843-0 C/A CAT6 SECURE GRN EA B  $             74.48 31.00%  $                51.39 N/A N/A
9-1499843-8 C/A CAT6 SECURE GRN .5 EA B  $             22.98 31.00%  $                15.86 N/A N/A
9-1499843-9 C/A CAT6 SECURE GRN 100 EA B  $             81.09 31.00%  $                55.95 N/A N/A
9-1499844-0 C/A CAT6 SECURE BLU EA B  $             74.48 31.00%  $                51.39 N/A N/A
9-1499844-8 C/A CAT6 SECURE BLU .5 EA B  $             22.98 31.00%  $                15.86 N/A N/A
9-1499844-9 C/A CAT6 SECURE BLU 100 EA B  $             81.09 31.00%  $                55.95 N/A N/A
9-1499845-0 C/A CAT6 SECURE VIO EA B  $             74.48 31.00%  $                51.39 N/A N/A
9-1499845-8 C/A CAT6 SECURE VIO .5 EA B  $             22.98 31.00%  $                15.86 N/A N/A
9-1499845-9 C/A CAT6 SECURE VIO 100 EA B  $             81.09 31.00%  $                55.95 N/A N/A
9-1499846-0 C/A CAT6 SECURE ORG EA B  $             74.48 31.00%  $                51.39 N/A N/A
9-1499846-8 C/A CAT6 SECURE ORG .5 EA B  $             22.98 31.00%  $                15.86 N/A N/A
9-1499846-9 C/A CAT6 SECURE ORG 100 EA B  $             81.09 31.00%  $                55.95 N/A N/A
9-1499847-0 C/A CAT6 SECURE UNIV EA B  $             69.61 31.00%  $                48.03 N/A N/A
9-1499847-8 C/A CAT6 SECURE UNIV .5 EA B  $             13.56 31.00%  $                  9.36 N/A N/A
9-1499847-9 C/A CAT6 SECURE UNIV 100 EA B  $             75.77 31.00%  $                52.28 N/A N/A
9-1499848-0 C/A CAT6 SECURE RED SHLD EA B  $             67.71 31.00%  $                46.72 N/A N/A
9-1499848-8 C/A CAT6 SEC RED SHLD .5 EA B  $             20.90 31.00%  $                14.42 N/A N/A
9-1499848-9 C/A CAT6 SEC RED SHLD 100 EA B  $           256.28 31.00%  $              176.83 N/A N/A
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9-1499849-0 C/A CAT6 SECURE YEL SHLD EA B  $           231.74 31.00%  $              159.90 N/A N/A
9-1499849-8 C/A CAT6 SEC YEL SHLD .5 EA B  $             20.90 31.00%  $                14.42 N/A N/A
9-1499849-9 C/A CAT6 SEC YEL SHLD 100 EA B  $           256.28 31.00%  $              176.83 N/A N/A
9-1499850-0 C/A CAT6 SECURE GRN SHLD EA B  $           231.74 31.00%  $              159.90 N/A N/A
9-1499850-8 C/A CAT6 SEC GRN SHLD .5 EA B  $             20.90 31.00%  $                14.42 N/A N/A
9-1499850-9 C/A CAT6 SEC GRN SHLD 100 EA B  $           256.28 31.00%  $              176.83 N/A N/A
9-1499851-0 C/A CAT6 SECURE BLU SHLD EA B  $           231.74 31.00%  $              159.90 N/A N/A
9-1499851-8 C/A CAT6 SEC BLU SHLD .5 EA B  $             20.90 31.00%  $                14.42 N/A N/A
9-1499851-9 C/A CAT6 SEC BLU SHLD 100 EA B  $           256.28 31.00%  $              176.83 N/A N/A
9-1499852-0 C/A CAT6 SECURE VIO SHLD EA B  $           231.74 31.00%  $              159.90 N/A N/A
9-1499852-8 C/A CAT6 SEC VIO SHLD .5 EA B  $             20.90 31.00%  $                14.42 N/A N/A
9-1499852-9 C/A CAT6 SEC VIO SHLD 100 EA B  $           256.28 31.00%  $              176.83 N/A N/A
9-1499853-0 C/A CAT6 SECURE ORG SHLD EA B  $           247.97 31.00%  $              171.10 N/A N/A
9-1499853-8 C/A CAT6 SEC ORG SHLD .5 EA B  $             20.90 31.00%  $                14.42 N/A N/A
9-1499853-9 C/A CAT6 SEC ORG SHLD 100 EA B  $           256.28 31.00%  $              176.83 N/A N/A
9-1499854-8 C/A CAT6 SEC UNIV SHLD .5 EA B  $             20.90 31.00%  $                14.42 N/A N/A
9-1536464-1 FOMM50 LEAD OM3 2.5TZ SC/DPL-S EA B  $             39.69 31.00%  $                27.39 N/A N/A
9-1536464-2 FOMM50 LEAD OM3 2.5TZ SC-SCDPX EA B  $             41.92 31.00%  $                28.92 N/A N/A
9-1536464-3 FOMM50 LEAD OM3 2.5TZ SC-SCDPX EA B  $             44.13 31.00%  $                30.45 N/A N/A
9-1536464-4 FOMM50 LEAD OM3 2.5TZ SC-SCDPX EA B  $             46.33 31.00%  $                31.97 N/A N/A
9-1553248-1 FOCASS, OS2, MPO SEC BLU- 12XSC/PC EA B  $           596.61 31.0%  $              411.66 N/A N/A
917448-000 FOSC-ACC-450A-SUBASSY EA B  $             95.00 31.0%  $                65.55 N/A N/A
917973-000 UBFO-A-025-D-L-C-S-4 EA B  $           748.18 31.0%  $              516.24 N/A N/A
9-1907858-0 CA XG 12F MPO-LC RUG FAN OUT EA B  $           837.41 31.00%  $              577.81 N/A N/A
9-1907858-1 CA XG 12F MPO-LC RUG FAN OUT EA B  $           859.83 31.00%  $              593.28 N/A N/A
9-1907858-2 CA XG 12F MPO-LC RUG FAN OUT EA B  $           874.77 31.00%  $              603.59 N/A N/A
9-1907858-3 CA XG 12F MPO-LC RUG FAN OUT EA B  $           594.51 31.00%  $              410.21 N/A N/A
9-1907858-4 CA XG 12F MPO-LC RUG FAN OUT EA B  $           605.73 31.00%  $              417.95 N/A N/A
9-1907858-5 CA XG 12F MPO-LC RUG FAN OUT EA B  $           643.09 31.00%  $              443.73 N/A N/A
9-1907858-6 CA XG 12F MPO-LC RUG FAN OUT EA B  $           654.30 31.00%  $              451.47 N/A N/A
9-1907858-7 CA XG 12F MPO-LC RUG FAN OUT EA B  $           706.63 31.00%  $              487.57 N/A N/A
9-1907858-8 CA XG 12F MPO-LC RUG FAN OUT EA B  $           788.83 31.00%  $              544.29 N/A N/A
9-1907858-9 CA XG 12F MPO-LC RUG FAN OUT EA B  $           988.11 31.00%  $              681.80 N/A N/A
9-1920523-1 OCP-S2-15DASEN-XX EA B  $             17.11 31.0%  $                11.81 N/A N/A
9-1933335-0 C/A, MP8P,GRY,CAT6A,CMP, 568B EA B  $           266.16 31.00%  $              183.65 N/A N/A
9-1933413-9 PWR STRP,KEYMT,1PT,3-3-2,BLANK EA B  $             53.63 31.00%  $                37.00 N/A N/A
9-1933414-9 PWR STRP,KEYMT,2PT,3-3-2,BLANK EA B  $             94.88 31.00%  $                65.47 N/A N/A
9-1933415-9 PWR STRP,KEYMT,4PT,3-3-2,BLANK EA B  $           240.55 31.00%  $              165.98 N/A N/A
9-1933920-0 C/A, MP8P,GRY,CAT6A,CMR, 568A EA B  $           217.18 31.00%  $              149.85 N/A N/A
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9-1933921-0 C/A, MP8P,GRY,CAT6A,CMR, 568B EA B  $           217.18 31.00%  $              149.85 N/A N/A
9-2111250-5 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        1,512.17 31.00%  $           1,043.40 N/A N/A
9-2111251-5 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        2,137.01 31.00%  $           1,474.54 N/A N/A
9-2111252-5 C/A,CtoC,CAT6A,F/UTP,BLU,CMR EA B  $        2,761.89 31.00%  $           1,905.70 N/A N/A
9-2111270-5 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        1,612.13 31.00%  $           1,112.37 N/A N/A
9-2111271-5 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        2,237.01 31.00%  $           1,543.54 N/A N/A
9-2111272-5 C/A,CtoP,CAT6A,F/UTP,BLU,CMR EA B  $        2,861.87 31.00%  $           1,974.69 N/A N/A
9-2111280-5 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,364.27 31.00%  $              941.35 N/A N/A
9-2111281-5 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        1,989.15 31.00%  $           1,372.51 N/A N/A
9-2111282-5 C/A,CtoO,CAT6A,F/UTP,BLU,CMR EA B  $        2,614.01 31.00%  $           1,803.67 N/A N/A
9-2111290-5 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $           908.14 31.00%  $              626.62 N/A N/A
9-2111291-5 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $        1,283.04 31.00%  $              885.30 N/A N/A
9-2111292-5 C/A,CtoC,CAT6,UTP,BLU,CMR EA B  $        1,657.97 31.00%  $           1,144.00 N/A N/A
9-2111300-5 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $           966.46 31.00%  $              666.86 N/A N/A
9-2111301-5 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $        1,341.37 31.00%  $              925.55 N/A N/A
9-2111302-5 C/A,CtoP,CAT6,UTP,BLU,CMR EA B  $        1,716.28 31.00%  $           1,184.23 N/A N/A
9-2111310-5 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $           794.74 31.00%  $              548.37 N/A N/A
9-2111311-5 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $        1,158.72 31.00%  $              799.52 N/A N/A
9-2111312-5 C/A,CtoO,CAT6,UTP,BLU,CMR EA B  $        1,522.73 31.00%  $           1,050.68 N/A N/A
9-2111403-0 C/A, MP8P,BLU,CAT6A,CMP, 568B EA B  $           266.16 31.00%  $              183.65 N/A N/A
9-2111404-0 C/A, MP8P,BLU,CAT6A,CMR, 568B EA B  $           217.18 31.00%  $              149.85 N/A N/A
9-2111496-0 C/A, MP8P,WT,CAT6A,CMR EA B  $           217.18 31.00%  $              149.85 N/A N/A
9-2111653-1 C/A, SFP+, PASSIVE, .5M 24AWG EA B  $             52.61 31.00%  $                36.30 N/A N/A
9-2111673-1 C/A, QSFP+, Passive, .5m 30AWG EA B  $             92.15 31.00%  $                63.58 N/A N/A
9-2193258-0 PIGTAIL, FO, 12F ILJA SM SC/APC EA B  $           760.87 31.0%  $              525.00 N/A N/A
9-2193258-2 PIGTAIL, FO, 12F ILJA SM SC/APC EA B  $        2,700.53 31.0%  $           1,863.37 N/A N/A
9-2193259-0 PIGTAIL, FO, 24F ILJA SM SC/APC EA B  $        1,261.80 31.0%  $              870.64 N/A N/A
9-2193259-2 PIGTAIL, FO, 24F ILJA SM SC/APC EA B  $        4,101.28 31.0%  $           2,829.88 N/A N/A
9-2193260-0 PIGTAIL, FO, 72F ILJA SM SC/APC EA B  $        4,440.23 31.0%  $           3,063.76 N/A N/A
9-2193260-2 PIGTAIL, FO, 72F ILJA SM SC/APC EA B  $      15,578.30 31.0%  $         10,749.03 N/A N/A
9-2193344-1 CA FO SM 12 FIB MPO TO 6 LC DUP EA B  $        1,359.83 31.0%  $              938.28 N/A N/A
9-2193354-1 CA, FO, SM, 192FIB, LSZH, MPO-MPO 325.0M EA B  $      30,236.29 31.0%  $         20,863.04 N/A N/A
9-2193370-0 PIGTAIL, FO, 48F ILJA SM SC/APC EA B  $        2,771.02 31.0%  $           1,912.00 N/A N/A
9-2193370-2 PIGTAIL, FO, 48F ILJA SM SC/APC EA B  $        9,439.85 31.0%  $           6,513.50 N/A N/A
9-219890-7 CA/ASSY,MP,8P,CAT6,YEL 110FT EA B  $             56.75 31.00%  $                39.16 N/A N/A
922225-000 UBFO-A-025-D-U-P-S-4 EA B  $           771.66 31.0%  $              532.45 N/A N/A
924Q-080059L 924Q-080059L: JM,SM,QD,2MM,SC-LC,5M EA B  $           179.45 31.0%  $              123.82 N/A N/A
924Q-080099L 924Q-080099L: JM,SM,2MM,SC-LC,9M,QUAD EA B  $           313.30 31.0%  $              216.18 N/A N/A
924Q-080109L 924Q-080109L: JM,SM,QD,2MM,SC-LC,10M EA B  $           186.74 31.0%  $              128.85 N/A N/A

8051 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

924Q-080149L 924Q-080149L: JM,SM,2MM,SC-LC,14M,QUAD EA B  $           400.33 31.0%  $              276.23 N/A N/A
924Q-0801799 924Q-0801799: JM,2.0MM,SM,QD,SC-SC,17M EA B  $           172.03 31.0%  $              118.70 N/A N/A
924Q-080189L 924Q-080189L: JM,SM,2MM,SC-LC,18M,QUAD EA B  $           387.89 31.0%  $              267.64 N/A N/A
924Q-080309L 924Q-080309L: JM,SM,2MM,SC-LC,30M,QUAD EA B  $           455.85 31.0%  $              314.54 N/A N/A
92D-R08001LL 92D-R08001LL: JM,SM,DX,2MM,LC-LC,1M EA B  $           127.23 31.0%  $                87.79 N/A N/A
92P-080039A 92P-080039A: C/A SIM SC/APC-PGTL 3M 2.0M EA B  $             34.19 31.0%  $                23.59 N/A N/A
92Q-AA080089L 92Q-AA080089L: JM,SM,2MM,SC-LC,30-30,8M, EA B  $           225.43 31.0%  $              155.55 N/A N/A
92Q-AA0802999 92Q-AA0802999: JM,SM,QD,SC-SC,29M,30-30 EA B  $           278.47 31.0%  $              192.14 N/A N/A
92Q-BA0801099 92Q-BA0801099: JM,SM,QD,SC-SC,10M,60-30 EA B  $           341.64 31.0%  $              235.73 N/A N/A
92Q-BA0801299 92Q-BA0801299: JM,2.0MM,QD,SC-SC,12M,60- EA B  $           346.22 31.0%  $              238.89 N/A N/A
92Q-BA0801699 92Q-BA0801699: JM,2MM,SM,QD,SC-SC,16M,60 EA B  $           355.37 31.0%  $              245.21 N/A N/A
92Q-BA0801899 92Q-BA0801899: JM,2MM,SM,QD,SC-SC,18M,60 EA B  $           359.93 31.0%  $              248.35 N/A N/A
92Q-BA0802099 92Q-BA0802099: JM,2MM,SM,QD,SC-SC,20M,60 EA B  $           364.50 31.0%  $              251.51 N/A N/A
92Q-BA0802299 92Q-BA0802299: JM,2MM,SM,QD,SC-SC,22M,60 EA B  $           369.08 31.0%  $              254.67 N/A N/A
92Q-BA0802499 92Q-BA0802499: JM,2MM,SM,QD,SC-SC,24M,60 EA B  $           373.66 31.0%  $              257.83 N/A N/A
932673-000 FOSC-OC-6DND1204NN2T-U45 EA B  $        1,259.57 31.0%  $              869.10 N/A N/A
9-336513-1 Mod Plug Boot 8W White Diam max 6,5 EA B  $           529.48 31.00%  $              365.34 N/A N/A
9-336513-2 Mod Plug Boot 8W Grey Diam max 6,5 EA B  $           529.48 31.00%  $              365.34 N/A N/A
9-336513-3 Mod Plug Boot 8W Red Diam max 6,5 EA B  $           529.48 31.00%  $              365.34 N/A N/A
9-336513-4 Mod Plug Boot 8W Blue Diam max 6,5 EA B  $           529.48 31.00%  $              365.34 N/A N/A
9-336513-5 Mod Plug Boot 8W Green Diam max 6,5 EA B  $           529.48 31.00%  $              365.34 N/A N/A
9-336513-6 Mod Plug Boot 8W Yellow Diam max 6,5 EA B  $           529.48 31.00%  $              365.34 N/A N/A
9-336513-7 Mod Plug Boot 8W Black Diam max 6,5 EA B  $           529.48 31.00%  $              365.34 N/A N/A
9-336513-8 Mod Plug Boot 8W Orange Diam m EA B  $           529.48 31.00%  $              365.34 N/A N/A
9-336513-9 Mod Plug Boot 8W Violet Diam max 6,5 EA B  $           529.48 31.00%  $              365.34 N/A N/A
943162-000 UBMO-C-025-E-L-C-S-4 EA B  $           899.46 31.0%  $              620.63 N/A N/A
9-5492187-9 C/A,SM LDS, FC/APC-FC/APC EA B  $           170.17 31.00%  $              117.42 N/A N/A
9-5492191-0 C/A,SM LDS,SC/APC-SC 200M EA B  $           281.28 31.00%  $              194.08 N/A N/A
9-5492191-1 C/A,SM LDS, SC/APC-SC 61M EA B  $           115.53 31.00%  $                79.72 N/A N/A
9-5492249-8 C/A,62.5/125UM LDD SC(NG) EA B  $           283.20 31.00%  $              195.41 N/A N/A
9-5492249-9 C/A,62.5/125UM LDD SC(NG) EA B  $           778.87 31.00%  $              537.42 N/A N/A
9-5503995-1 C/A,62.5/125UM,ZIP,OMCER18 EA B  $           223.72 31.00%  $              154.37 N/A N/A
9-556127-1 CA ASSY,PWR/PWR,8W,15.5 EA B  $             42.92 31.00%  $                29.61 N/A N/A
959119-000 HUB-UBMO-C-050-E-2-P-S-2 EA B  $        1,575.65 31.0%  $           1,087.20 N/A N/A
9-6278027-7 CA 62.5/125 ZIP ST MT-RJ 2.5M EA B  $             37.15 31.00%  $                25.63 N/A N/A
9-6278027-8 CA 62.5/125 ZIP ST MT-RJ 1.5M EA B  $             35.33 31.00%  $                24.38 N/A N/A
9-6278027-9 CA 62.5/125 ZIP ST MT-RJ 0.5M EA B  $             33.52 31.00%  $                23.13 N/A N/A
9-6278128-9 MT-RJ/MT-RJ 550M1 C/A EA B  $        1,032.82 31.00%  $              712.65 N/A N/A
9-6278896-0 CA,62.5,MTRJ-SC EA B  $           272.37 31.00%  $              187.94 N/A N/A
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9-6278896-1 CA,62.5,MTRJ-SC EA B  $           311.89 31.00%  $              215.20 N/A N/A
9-6278896-2 CA,62.5,MTRJ-SC EA B  $           375.83 31.00%  $              259.32 N/A N/A
9-6278898-1 C/A 62.5/125UM,ZIPST,MTRJ EA B  $             40.31 31.00%  $                27.81 N/A N/A
9-6278899-1 CA,62.5,MTRJ-ST EA B  $             40.31 31.00%  $                27.81 N/A N/A
9-6278900-1 C/A 62.5/125UM,ZIPST,MTRJ EA B  $             40.31 31.00%  $                27.81 N/A N/A
9-6278900-2 C/A 62.5/125UM,ZIPST,MTRJ EA B  $           307.35 31.00%  $              212.07 N/A N/A
9-6278900-3 C/A 62.5/125UM,ZIPST,MTRJ 93M1 EA B  $           241.66 31.00%  $              166.75 N/A N/A
9-6278901-1 C/A 62.5/125UM,ZIPST,MTRJ EA B  $             40.31 31.00%  $                27.81 N/A N/A
964261-000 FAST-TDCD-N1/2-US01 EA B  $             12.85 31.0%  $                  8.87 N/A N/A
9-6435097-1 MT-RJ TO MT-RJ UNIV L LEAD EA B  $             86.71 31.00%  $                59.83 N/A N/A
9-6588644-8 C/A 1.8MM RIS SC-SC DUP 260M EA B  $           681.53 31.00%  $              470.26 N/A N/A
9-6588644-9 C/A 1.8MM RIS SC-SC DUP 300M EA B  $           780.55 31.00%  $              538.58 N/A N/A
9-737893-1 Mod Plug Boot 8W White Diam max 6,0 EA B  $           306.03 31.00%  $              211.16 N/A N/A
9-737893-2 Mod Plug Boot 8W Grey Diam max 6,0 EA B  $           306.03 31.00%  $              211.16 N/A N/A
9-737893-3 Mod Plug Boot 8W Red Diam max 6,0 EA B  $           306.03 31.00%  $              211.16 N/A N/A
9-737893-4 Mod Plug Boot 8W Blue Diam max 6,0 EA B  $           306.03 31.00%  $              211.16 N/A N/A
9-737893-5 Mod Plug Boot 8W Green Diam max 6,0 EA B  $           306.03 31.00%  $              211.16 N/A N/A
9-737893-6 Mod Plug Boot 8W Yellow Diam max 6,0 EA B  $           306.03 31.00%  $              211.16 N/A N/A
9-737893-7 Mod Plug Boot 8W Black Diam max 6,0 EA B  $           306.03 31.00%  $              211.16 N/A N/A
9-737893-8 Mod Plug Boot 8W Orange Diam max 6,0 EA B  $           306.03 31.00%  $              211.16 N/A N/A
9-737893-9 Mod Plug Boot 8W Violet Diam max 6,0 EA B  $           306.03 31.00%  $              211.16 N/A N/A
978012-1 BOOK, PREMISES CABLING EA B  $             56.92 31.00%  $                39.27 N/A N/A
979156-000 UBMI-C-050-E-T-P-S-4 EA B  $        1,341.29 31.0%  $              925.49 N/A N/A
979165-000 FOSC-ACC-450B-SUBASSY EA B  $             95.00 31.0%  $                65.55 N/A N/A
981267-000 UBFI-M-025-Q-T-P-S-4 EA B  $           763.99 31.0%  $              527.15 N/A N/A
981558-000 AIR-FOSC-B-GEN-24-2NX EA B  $           278.20 31.0%  $              191.96 N/A N/A
986428-000 FOSC-OC-6DND1504NN2T-U45 EA B  $        1,259.57 31.0%  $              869.10 N/A N/A
987577N001 102K033-37-01/123(S10) EA B  $               9.62 31.0%  $                  6.64 N/A N/A
9B6882-000 DTM-XCB-075-9-PV-07-RVA1 EA B  $           431.41 31.0%  $              297.67 N/A N/A
9RFP-10NPW 9RFP-10NPW:  NW FLLR, 9X10X12 PW EA B  $           986.25 31.0%  $              680.51 N/A N/A
9RFP-25NPW 9RFP-25NPW: FILLER KIT 9 X2.5  PW 9RFP-2 EA B  $           832.31 31.0%  $              574.29 N/A N/A
9RFP-5NPW 9RFP-5NPW:  NW FLLR, 9X5X12 PW EA B  $           832.31 31.0%  $              574.29 N/A N/A
9RFP-75NPW 9RFP-75NPW: NW FILLER 9 X 7.5 X 12 PW EA B  $           962.83 31.0%  $              664.35 N/A N/A
A37420-000 A37420-000: FTRM-BNU-6-CSA-0200F-FDB EA B  $           362.95 31.0%  $              250.44 N/A N/A
A47734-000 HUB-PN036DAMBB03006 EA B  $      19,351.09 31.0%  $         13,352.25 N/A N/A
A53583-000 A53583-000: FTRM-BNU-4-CSA-1500F-FDE EA B  $           613.55 31.0%  $              423.35 N/A N/A
A63391-000 A63391-000: FTRM-BNU-4-CSA-0050F-FDB EA B  $           179.34 31.0%  $              123.74 N/A N/A
A67757-000 A67757-000: FTRM-BWU-C-CSA-0200F-FDB EA B  $           593.32 31.0%  $              409.39 N/A N/A
A82534-000 A82534-000: FTRM-BNU-4-CSA-1000F-FDE EA B  $           471.96 31.0%  $              325.65 N/A N/A
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ACB-NBNB ACB-NBNB: RACEWAY 25.875  NB EA B  $           120.82 31.0%  $                83.37 N/A N/A
ACB-PWNB ACB-PWNB: RACEWAY 25.875  PW EA B  $             95.98 31.0%  $                66.23 N/A N/A
ACBS-W-40/30 ACBS-W-40/30 EA B  $             91.40 31.0%  $                63.07 N/A N/A
ACBS-W-45/40 ACBS-W-45/40 EA B  $             99.75 31.0%  $                68.83 N/A N/A
ACC-D184LB ACC-D184LB: C/R 1.06 X4  LEFT BK EA B  $             34.42 31.0%  $                23.75 N/A N/A
ACC-D184RB ACC-D184RB: C/R 1.06 X4  RIGHT BLK EA B  $             34.42 31.0%  $                23.75 N/A N/A
ACE/AGX-KEY ACE/AGX-KEY: KEY CABINET ACE/AGX EA B  $           187.47 31.0%  $              129.35 N/A N/A
ACE-100PMK-A ACE-100PMK-A: POLE MOUNT KIT FOR ACE EA B  $        1,442.25 31.0%  $              995.15 N/A N/A
ACE-100RRK ACE-100RRK: ACE-19 RELAY RACK FOR ACE-10 EA B  $        1,442.25 31.0%  $              995.15 N/A N/A
ACE102V-LABLEKIT1 ACE102V-LABLEKIT1: ACE102V LABEL KIT EA B  $           357.68 31.0%  $              246.80 N/A N/A
ACE132S-21AJ22U3 ACE132S-21AJ22U3: FDH CABINET, SPLICE EA B  $      14,278.28 31.0%  $           9,852.01 N/A N/A
ACE-152PMF ACE-152PMF: ACE 152 PAD MOUNT FRAME W/ U EA B  $        1,035.75 31.0%  $              714.67 N/A N/A
ACE-200DSG-A ACE-200DSG-A: CABINET, ACE-200DS (GREEN) EA B  $      14,422.50 31.0%  $           9,951.53 N/A N/A
ACE-200DSSND-A ACE-200DSSND-A: CABINET, ACE-200DS (SAND EA B  $      17,307.00 31.0%  $         11,941.83 N/A N/A
ACE-200STG ACE-200STG: ACE-200DS CONFIG KIT EA B  $        1,442.25 31.0%  $              995.15 N/A N/A
ACE204S-42AJD2U3-E ACE204S-42AJD2U3-E: ACE (4) 72 DIST,(2)1 EA B  $      27,402.75 31.0%  $         18,907.90 N/A N/A
ACE204S-82AJD2U3-E ACE204S-82AJD2U3-E: (8) 72 DIST,(2)1X32S EA B  $      37,498.50 31.0%  $         25,873.97 N/A N/A
ACE204S-ACCSPLTRRTRO ACE204S-ACCSPLTRRTRO: SPLITTER RETRO KIT EA B  $        1,081.69 31.0%  $              746.37 N/A N/A
ACE214S-600JEMR3-RS ACE214S-600JEMR3-RS: ACE 214S, 576 EA B  $      37,498.50 31.0%  $         25,873.97 N/A N/A
ACE-304PMF ACE-304PMF: PAD MOUNT FRAME, ACE 304 EA B  $        1,081.69 31.0%  $              746.37 N/A N/A
ACE304S-1200JEMR3-RS ACE304S-1200JEMR3-RS: 864 ACE304S RIBBON EA B  $      53,363.25 31.0%  $         36,820.64 N/A N/A
ACE304S-800J22U3 ACE304S-800J22U3: FTTX, ACE 304S, 576 T EA B  $      31,729.50 31.0%  $         21,893.36 N/A N/A
ACE-400DSSND-A ACE-400DSSND-A: ACE 400 CAB, SAND EA B  $      14,422.50 31.0%  $           9,951.53 N/A N/A
ACE-400PMF-A ACE-400PMF-A: PAD MOUNT FRAME, ACE 400 EA B  $        1,442.25 31.0%  $              995.15 N/A N/A
ACE-ACC200-PKLT1 ACE-ACC200-PKLT1: 96 POS PARKING LOT,204 EA B  $           504.79 31.0%  $              348.31 N/A N/A
ACE-ACC200-PKLT3 ACE-ACC200-PKLT3: RACK MNT PKG P 96 POS EA B  $        1,225.91 31.0%  $              845.88 N/A N/A
ACE-ACC204-DRKT2 ACE-ACC204-DRKT2: DUAL DOOR KIT, ACE204 EA B  $        2,884.50 31.0%  $           1,990.31 N/A N/A
ACE-ACC204-GK60 ACE-ACC204-GK60: ACE204 GROUNDING KIT, 6 EA B  $             72.11 31.0%  $                49.76 N/A N/A
ACE-ACCPMKITGN10A ACE-ACCPMKITGN10A: ACE102V PM KIT EA B  $        1,442.25 31.0%  $              995.15 N/A N/A
ACE-ACC-PTALMD ACE-ACC-PTALMD: TOUCH UP PAINT, OSP 

ALMO EA B  $             57.69 31.0%  $                39.81 N/A N/A
ACE-ACC-PTBRN ACE-ACC-PTBRN: TOUCH UP PAINT KIT, OSP B EA B  $             57.69 31.0%  $                39.81 N/A N/A
ACE-ACC-PTGRN ACE-ACC-PTGRN: TOUCHUP PAINT, OSP GREEN EA B  $             57.69 31.0%  $                39.81 N/A N/A
ACE-ACCSPCR06-204S ACE-ACCSPCR06-204S: ACE204S 6  EXTENDER EA B  $           504.79 31.0%  $              348.31 N/A N/A
ACE-ACCSPCR06-304 ACE-ACCSPCR06-304: 6  RISER, ALMOND 304 EA B  $           865.35 31.0%  $              597.09 N/A N/A
ACE-ACCSPCR06S-304S ACE-ACCSPCR06S-304S: PAD MOUNT 

EXTENSION EA B  $        1,442.25 31.0%  $              995.15 N/A N/A
ACE-ACCSPCR12-204S ACE-ACCSPCR12-204S: ACE204S 12  RISER KI EA B  $           721.13 31.0%  $              497.58 N/A N/A
ACE-ACCSPCR12-214RS ACE-ACCSPCR12-214RS: 12  RISER GROUNDING EA B  $        1,081.69 31.0%  $              746.37 N/A N/A
ACE-ACCSPCR12-304 ACE-ACCSPCR12-304: 12  RISER, ALMOND 304 EA B  $           721.13 31.0%  $              497.58 N/A N/A
ACE-COM-L2 ACE-COM-L2: THINMUX M13,1U SHLF W/FAN EA B  $        1,278.80 31.0%  $              882.37 N/A N/A
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ACE-FAN ACE-FAN: FANBOARD REPLACEMENT MODULE EA B  $           370.18 31.0%  $              255.42 N/A N/A
ACE-FIL ACE-FIL: REPLACEMENT FILTER KIT, ACE FB EA B  $           100.96 31.0%  $                69.66 N/A N/A
ACEMOD1-100900U3 ACEMOD1-100900U3: ACEMOD1 72 POS, 12 SWB EA B  $        2,013.38 31.0%  $           1,389.23 N/A N/A
ACEMOD1-100J00GB ACEMOD1-100J00GB: ACEMOD1-100J00GB: DIST EA B  $        2,844.12 31.0%  $           1,962.44 N/A N/A
ACEMOD1-100J00JA ACEMOD1-100J00JA: ACEMOD1 DIEL LBT 72 PO EA B  $        2,844.12 31.0%  $           1,962.44 N/A N/A
ACEMOD1-100J00LB ACEMOD1-100J00LB: ACEMOD1-100J00LB: DIST EA B  $        2,844.12 31.0%  $           1,962.44 N/A N/A
ACEMOD1-100N00GA ACEMOD1-100N00GA: ACEMOD1 72 POS UPC EA B  $        2,428.75 31.0%  $           1,675.84 N/A N/A
ACEMOD1-19BRKT ACEMOD1-19BRKT: KIT, ADAPTOR BRACKETS, 1 EA B  $             36.06 31.0%  $                24.88 N/A N/A
ACEMOD2-000JC2GB ACEMOD2-000JC2GB: ACEMOD2-000JC2GB: 204 EA B  $        1,332.64 31.0%  $              919.52 N/A N/A
ACEMOD2-100J00GB ACEMOD2-100J00GB:KIT,204,DP,ASC,ARM,100F EA B  $        2,844.12 31.0%  $           1,962.44 N/A N/A
ACEMOD2-200J00JB ACEMOD2-200J00JB: KIT, 204, DP, ASC, DIE EA B  $        5,688.23 31.0%  $           3,924.88 N/A N/A
ACEMOD3-100J00GB ACEMOD3-100J00GB: ACEMOD3-100J00GB: DIST EA B  $        2,844.12 31.0%  $           1,962.44 N/A N/A
ACEMOD3-100N00JA ACEMOD3-100N00JA: ACE92 DIST PANEL ASSY EA B  $        2,428.75 31.0%  $           1,675.84 N/A N/A
ACEMOD4-100J00U3 ACEMOD4-100J00U3: 72 POS DIST/SPLC PNL EA B  $        2,844.12 31.0%  $           1,962.44 N/A N/A
ACEMOD9-100J00GB ACEMOD9-100J00GB: ACEMOD9-100J00GB: DIST EA B  $        3,744.08 31.0%  $           2,583.42 N/A N/A
ACEMOD9-100J00U3 ACEMOD9-100J00U3: 96 POS PANEL, ACE214S EA B  $        2,950.84 31.0%  $           2,036.08 N/A N/A
ACEMODS-19X350 ACEMODS-19X350: CHASSIS,SPLITTER PANEL 4 EA B  $           418.25 31.0%  $              288.59 N/A N/A
ACK-1 ACK-1: KIT, DSX ACCESSORY EA B  $           421.18 31.0%  $              290.61 N/A N/A
ACK-2 ACK-2: KIT, DSX BAY ACCESSORY EA B  $        1,129.13 31.0%  $              779.10 N/A N/A
ACK-3 ACK-3: KIT, DSX BAY ACCESSORY EA B  $        1,182.90 31.0%  $              816.20 N/A N/A
ACK-INTL ACK-INTL: KIT PATCH CORD INTERNATIONAL EA B  $        1,191.86 31.0%  $              822.38 N/A N/A
ACK-INTL-N ACK-INTL-N: KIT, PATCH CORD, NICKEL, INT EA B  $        1,362.14 31.0%  $              939.88 N/A N/A
ACK-PCH-INTL ACK-PCH-INTL: P/C KIT DS3 START-UP MED M EA B  $        1,923.00 31.0%  $           1,326.87 N/A N/A
ACK-PCH-M1 ACK-PCH-M1: P/C KIT DS3 START-UP SML-MID EA B  $           631.11 31.0%  $              435.47 N/A N/A
ACK-PCH-M2 ACK-PCH-M2: P/C KIT DS3 START-UP MED MID EA B  $        1,846.08 31.0%  $           1,273.80 N/A N/A
ACK-PCH-M3 ACK-PCH-M3: P/C KIT DS3 START-UP LRG MID EA B  $        3,694.24 31.0%  $           2,549.03 N/A N/A
ACK-SFR-1 ACK-SFR-1: KIT, PATCHCORD, PLUGS, CC WIR EA B  $        1,774.35 31.0%  $           1,224.30 N/A N/A
AC-NBNB-RS10 AC-NBNB-RS10: AC-RACEWAY NETWORK EA B  $           128.21 31.0%  $                88.46 N/A N/A
AC-NBNB-RS2.5 AC-NBNB-RS2.5: RACEWAY 2.5  NB EA B  $             84.04 31.0%  $                57.99 N/A N/A
AC-NBNB-RS5 AC-NBNB-RS5: RACEWAY 5 NB EA B  $             84.04 31.0%  $                57.99 N/A N/A
ACOK-2 ACOK-2: A/C OUTLET KIT FOR 2  GRD BOX EA B  $             78.09 31.0%  $                53.88 N/A N/A
ACOK-5 ACOK-5: A/C OUTLET KIT FOR 5  GRD BOX EA B  $             78.09 31.0%  $                53.88 N/A N/A
ACOK-NBNB ACOK-NBNB: A/C OUTLET NETWORK NB EA B  $           295.57 31.0%  $              203.94 N/A N/A
ACOK-NY ACOK-NY: A/C OUTLET KIT 20A EA B  $             84.15 31.0%  $                58.06 N/A N/A
ACOK-PWNB ACOK-PWNB: AC OUTLET NTWK BAY EA B  $           160.13 31.0%  $              110.49 N/A N/A
AC-PWNB-RS10 AC-PWNB-RS10: RACEWAY 10  PW EA B  $             84.04 31.0%  $                57.99 N/A N/A
AC-PWNB-RS2.5 AC-PWNB-RS2.5: RACEWAY 2.5  PW EA B  $             84.04 31.0%  $                57.99 N/A N/A
AC-PWNB-RS5 AC-PWNB-RS5:RACEWAY 5  PW EA B  $             84.04 31.0%  $                57.99 N/A N/A
AC-PWNB-RS75 AC-PWNB-RS75: RACEWAY 7.5  PW EA B  $             84.04 31.0%  $                57.99 N/A N/A
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ADC48SICNP09-01 ADC48SICNP09-01: 25 PCK, ICON  YEL Q25 PK B  $             93.75 31.0%  $                64.69 N/A N/A
ADC-64-PP-KIT-D ADC-64-PP-KIT-D: WORKSTATION DROP PANEL EA B  $        1,002.36 31.0%  $              691.63 N/A N/A
ADC-64-PP-KIT-SL ADC-64-PP-KIT-SL: SPECIAL LAN DROP PANEL EA B  $        1,002.36 31.0%  $              691.63 N/A N/A

ADC6SADANMMDSC00 ADC6SADANMMDSC00: 
6000,ADPT,DXMMSCANG EL EA B  $             21.40 31.0%  $                14.77 N/A N/A

ADC6SADANMMDSC01 ADC6SADANMMDSC01: 6000ADPT DX MMSC AG 
WH EA B  $             21.40 31.0%  $                14.77 N/A N/A

ADC6SADANMMDSC02 ADC6SADANMMDSC02: 6000ADPT DX MMSC AG 
BL EA B  $             21.40 31.0%  $                14.77 N/A N/A

ADC6SADANMMLC01 ADC6SADANMMLC01: ANGLED MMLC, OFFICE 
WHI EA B  $             27.69 31.0%  $                19.11 N/A N/A

ADC6SADANMMLC02 ADC6SADANMMLC02: ANGLED MMLC, BLACK EA B  $             27.69 31.0%  $                19.11 N/A N/A
ADC6SADANMMSC00 ADC6SADANMMSC00: 6000ADPT MMSC ANG 

ELIV EA B  $             11.42 31.0%  $                  7.88 N/A N/A

ADC6SADANMMSC01 ADC6SADANMMSC01:6000ADPT MMSC ANG OF 
WH EA B  $             11.42 31.0%  $                  7.88 N/A N/A

ADC6SADANMMSC02 ADC6SADANMMSC02: 6000 ADPT MMSC ANG 
BLK EA B  $             11.42 31.0%  $                  7.88 N/A N/A

ADC6SADANMMST00 ADC6SADANMMST00: 6000 ADPT MMSC ANG 
ELIV EA B  $               8.60 31.0%  $                  5.93 N/A N/A

ADC6SADANMMST02 ADC6SADANMMST02: 6000 ADPT MMSC ANG 
BLK EA B  $               8.60 31.0%  $                  5.93 N/A N/A

ADC6SADANSMDSC00 ADC6SADANSMDSC00: 6000ADPT DX SMSC AG 
IV EA B  $             35.67 31.0%  $                24.61 N/A N/A

ADC6SADANSMDSC01 ADC6SADANSMDSC01: 6000ADPT DX SMSC AG 
WH EA B  $             35.67 31.0%  $                24.61 N/A N/A

ADC6SADANSMDSC02 ADC6SADANSMDSC02: 6000ADPT DX SMSCAG 
BLK EA B  $             35.67 31.0%  $                24.61 N/A N/A

ADC6SADANSMLC01 ADC6SADANSMLC01: ANGLED SMLC, OFFICE 
WHI EA B  $             41.56 31.0%  $                28.68 N/A N/A

ADC6SADANSMLC02 ADC6SADANSMLC02: ANGLED SMLC, BLACK EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SADANSMLX500 ADC6SADANSMLX500: 6000ADPT SMLX5 ANG 

IVO EA B  $             39.96 31.0%  $                27.57 N/A N/A

ADC6SADANSMLX501 ADC6SADANSMLX501: 6000 ADPT SMLX5 ANG 
WH EA B  $             39.96 31.0%  $                27.57 N/A N/A

ADC6SADANSMLX502 ADC6SADANSMLX502: 6000 ADPT SMLX5 ANG 
BL EA B  $             39.96 31.0%  $                27.57 N/A N/A

ADC6SADANSMLX506 ADC6SADANSMLX506: 6000ADPT SMLX5 ANG 
GRY EA B  $             39.96 31.0%  $                27.57 N/A N/A

ADC6SADANSMSC00 ADC6SADANSMSC00:6000 ADPT SMSC ANG EL IV EA B  $             21.06 31.0%  $                14.53 N/A N/A

ADC6SADANSMSC01 ADC6SADANSMSC01: 6000ADPT SMSC ANG OF 
WH EA B  $             21.06 31.0%  $                14.53 N/A N/A

ADC6SADANSMSC02 ADC6SADANSMSC02: 6000 ADPT SMSC ANG BLK EA B  $             22.15 31.0%  $                15.28 N/A N/A
ADC6SADANSMST00 ADC6SADANSMST00: 6000 ADPT SMSC ANG ELIV EA B  $             16.40 31.0%  $                11.32 N/A N/A
ADC6SADANSMST01 ADC6SADANSMST01: 6000ADPT SMSC ANG OF 

WH EA B  $             16.40 31.0%  $                11.32 N/A N/A
ADC6SADANSMST02 ADC6SADANSMST02: 6000 ADPT SMSC ANG BLK EA B  $             16.40 31.0%  $                11.32 N/A N/A
ADC6SADUMBNC00 ADC6SADUMBNC00: 6000,ADPTR AY,BNC,EL IV EA B  $               8.31 31.0%  $                  5.73 N/A N/A
ADC6SADUMBNC01 ADC6SADUMBNC01: 6000,ADPTR AY,BNC,OF WH EA B  $               7.90 31.0%  $                  5.45 N/A N/A
ADC6SADUMBNC02 ADC6SADUMBNC02: 6000,ADPTR AY,BNC,BLACK EA B  $               8.31 31.0%  $                  5.73 N/A N/A

ADC6SADUMMMDSC00 ADC6SADUMMMDSC00: 6000,ADPT,DX 
MMSC,ELIV EA B  $             21.40 31.0%  $                14.77 N/A N/A
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ADC6SADUMMMDSC01 ADC6SADUMMMDSC01: 6000,ADPT,DX MMSC,OF 
W EA B  $             21.40 31.0%  $                14.77 N/A N/A

ADC6SADUMMMDSC02 ADC6SADUMMMDSC02: 6000,ADPT,DX MMSC,OF 
B EA B  $             21.40 31.0%  $                14.77 N/A N/A

ADC6SADUMMMLC02 ADC6SADUMMMLC02: STRAIGHT MMLC, BLACK EA B  $             27.69 31.0%  $                19.11 N/A N/A
ADC6SADUMMMLC06 ADC6SADUMMMLC06: STRAIGHT MMLC, GRAY EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SADUMMMSC00 ADC6SADUMMMSC00: 6000,ADPT,MM-SC,EL IV EA B  $             11.42 31.0%  $                  7.88 N/A N/A
ADC6SADUMMMSC01 ADC6SADUMMMSC01: 6000,ADPT,MM-SC,OF 

WHT EA B  $             11.42 31.0%  $                  7.88 N/A N/A
ADC6SADUMMMSC06 ADC6SADUMMMSC06: 6000,ADPT,MM-SC, GRY EA B  $             11.42 31.0%  $                  7.88 N/A N/A
ADC6SADUMMMST00 ADC6SADUMMMST00: 6000 ADPT,MM-ST.5,EL IV EA B  $               8.60 31.0%  $                  5.93 N/A N/A
ADC6SADUMMMST01 ADC6SADUMMMST01: 6000 ADPT,MM-ST.5,OF 

WH EA B  $               8.60 31.0%  $                  5.93 N/A N/A
ADC6SADUMMMST02 ADC6SADUMMMST02: 6000 ADPT,MM-ST.5,BLK EA B  $               8.60 31.0%  $                  5.93 N/A N/A
ADC6SADUMSMDSC00 ADC6SADUMSMDSC00: 6000,ADPT,DX 

SMSC ELIV EA B  $             35.67 31.0%  $                24.61 N/A N/A
ADC6SADUMSMDSC01 ADC6SADUMSMDSC01: 6000,ADPT,DX SMSC,OF 

W EA B  $             35.67 31.0%  $                24.61 N/A N/A
ADC6SADUMSMDSC02 ADC6SADUMSMDSC02: 6000,ADPT,DX SMSC, 

BLK EA B  $             35.67 31.0%  $                24.61 N/A N/A
ADC6SADUMSMLC02 ADC6SADUMSMLC02: STRAIGHT SMLC, BLACK EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SADUMSMLC05 ADC6SADUMSMLC05: STRAIGHT SMLC, BLUE EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SADUMSMLX500 ADC6SADUMSMLX500: 6000 ADPT,SM-LX.5,ELIV EA B  $             39.96 31.0%  $                27.57 N/A N/A
ADC6SADUMSMLX501 ADC6SADUMSMLX501: 6000 ADPT,SM-LX.5,WHT EA B  $             42.06 31.0%  $                29.02 N/A N/A
ADC6SADUMSMLX502 ADC6SADUMSMLX502: 6000 ADPT,SM-LX.5,BLK EA B  $             39.96 31.0%  $                27.57 N/A N/A
ADC6SADUMSMSC00 ADC6SADUMSMSC00: 6000,ADPT,SM-SC,EL IV EA B  $             21.06 31.0%  $                14.53 N/A N/A
ADC6SADUMSMSC01 ADC6SADUMSMSC01: 6000,ADPT,SM-SC,OF WHT EA B  $             21.06 31.0%  $                14.53 N/A N/A
ADC6SADUMSMSC02 ADC6SADUMSMSC02: 6000,ADPT,SM-SC, BLK EA B  $             22.15 31.0%  $                15.28 N/A N/A
ADC6SADUMSMSC05 ADC6SADUMSMSC05: 6000,ADPT,SM-SC,BLUE EA B  $             21.06 31.0%  $                14.53 N/A N/A
ADC6SADUMSMST00 ADC6SADUMSMST00: 6000 ADPT,SM-ST.5,EL IV EA B  $             16.40 31.0%  $                11.32 N/A N/A
ADC6SADUMSMST01 ADC6SADUMSMST01: 6000 ADPT,SM-ST.5,OF WH EA B  $             16.40 31.0%  $                11.32 N/A N/A
ADC6SADUMSMST02 ADC6SADUMSMST02: 6000 ADPT,SM-ST.5,BLK EA B  $             16.40 31.0%  $                11.32 N/A N/A
ADC6SFPDC100 ADC6SFPDC100: FACEPLATE, DC, 3 PORT, SGL EA B  $               2.77 31.0%  $                  1.91 N/A N/A
ADC6SFPDC101 ADC6SFPDC101: FACEPLATE, DC, 3 PORT, SGL EA B  $               2.77 31.0%  $                  1.91 N/A N/A
ADC6SFPDC102 ADC6SFPDC102: FACEPLATE, DC, 3 PORT, SGL EA B  $               2.77 31.0%  $                  1.91 N/A N/A
ADC6SFPDC200 ADC6SFPDC200: FACEPLATE, DC, 6 PORT, DBL EA B  $               4.15 31.0%  $                  2.86 N/A N/A
ADC6SFPDC201 ADC6SFPDC201: FACEPLATE, DC, 6 PORT, DBL EA B  $               4.15 31.0%  $                  2.86 N/A N/A
ADC6SFPDC202 ADC6SFPDC202: FACEPLATE, DC, 6 PORT, DBL EA B  $               4.15 31.0%  $                  2.86 N/A N/A
ADC6SFPUM03100 ADC6SFPUM03100: FACEPLATE, 3 PORT, SINGL EA B  $               3.46 31.0%  $                  2.39 N/A N/A
ADC6SFPUM03101 ADC6SFPUM03101: FACEPLATE, 3 PORT, SINGL EA B  $               3.46 31.0%  $                  2.39 N/A N/A
ADC6SFPUM03102 ADC6SFPUM03102: FACEPLATE, 3 PORT, SINGL EA B  $               3.46 31.0%  $                  2.39 N/A N/A
ADC6SFPUM03D00 ADC6SFPUM03D00: FACEPLATE, DC, INSERT, 3 EA B  $               2.77 31.0%  $                  1.91 N/A N/A
ADC6SFPUM03D01 ADC6SFPUM03D01: FACEPLATE, DC, INSERT, 3 EA B  $               2.77 31.0%  $                  1.91 N/A N/A
ADC6SFPUM03D02 ADC6SFPUM03D02: FACEPLATE, DC, INSERT, 3 EA B  $               2.77 31.0%  $                  1.91 N/A N/A
ADC6SFPUM04100 ADC6SFPUM04100: FACEPLATE, 4 PORT, SINGL EA B  $               3.46 31.0%  $                  2.39 N/A N/A
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ADC6SFPUM04101 ADC6SFPUM04101: FACEPLATE, 4 PORT, SINGL EA B  $               6.65 31.0%  $                  4.59 N/A N/A
ADC6SFPUM04102 ADC6SFPUM04102: FACEPLATE, 4 PORT, SINGL EA B  $               3.46 31.0%  $                  2.39 N/A N/A
ADC6SFPUM06100 ADC6SFPUM06100: FACEPLATE, 6 PORT, SINGL EA B  $               3.46 31.0%  $                  2.39 N/A N/A
ADC6SFPUM06101 ADC6SFPUM06101: FACEPLATE, 6 PORT, SINGL EA B  $               3.46 31.0%  $                  2.39 N/A N/A
ADC6SFPUM06102 ADC6SFPUM06102: FACEPLATE, 6 PORT, SINGL EA B  $               3.46 31.0%  $                  2.39 N/A N/A
ADC6SFPUM08200 ADC6SFPUM08200: FACEPLATE, 8 PORT, DOUBL EA B  $               5.54 31.0%  $                  3.82 N/A N/A
ADC6SFPUM08201 ADC6SFPUM08201: FACEPLATE, 8 PORT, DOUBL EA B  $               5.54 31.0%  $                  3.82 N/A N/A
ADC6SFPUM08202 ADC6SFPUM08202: FACEPLATE, 8 PORT, DOUBL EA B  $               8.06 31.0%  $                  5.56 N/A N/A
ADC6SFPUM12200 ADC6SFPUM12200: FACEPLATE, 12 PORT, DOUB EA B  $               5.54 31.0%  $                  3.82 N/A N/A
ADC6SFPUM12201 ADC6SFPUM12201: FACEPLATE, 12 PORT, DOUB EA B  $               5.54 31.0%  $                  3.82 N/A N/A
ADC6SFPUM12202 ADC6SFPUM12202: FACEPLATE, 12 PORT, DOUB EA B  $               5.54 31.0%  $                  3.82 N/A N/A
ADC6SICND02 ADC6SICND02: 25 PACK, ICON  BLK EA B  $             11.54 31.0%  $                  7.96 N/A N/A
ADC6SICND03 ADC6SICND03: 25 PACK, ICON  RED EA B  $             11.54 31.0%  $                  7.96 N/A N/A
ADC6SICND04 ADC6SICND04: 25 PACK, ICON  GRN EA B  $             11.54 31.0%  $                  7.96 N/A N/A
ADC6SICND05 ADC6SICND05: 25 PACK, ICON  BLUE EA B  $             11.54 31.0%  $                  7.96 N/A N/A
ADC6SICND08 ADC6SICND08: 25 PACK, ICON  ORG EA B  $             11.54 31.0%  $                  7.96 N/A N/A
ADC6SICND09 ADC6SICND09: 25 PACK, ICON  YEL EA B  $             11.54 31.0%  $                  7.96 N/A N/A
ADC6SICND10 ADC6SICND10: 25 PACK, ICON  PURPLE EA B  $             11.54 31.0%  $                  7.96 N/A N/A
ADC6SICND11 ADC6SICND11: 25 PACK, ICON  BRN EA B  $             11.54 31.0%  $                  7.96 N/A N/A
ADC6SICNP01 ADC6SICNP01: 25 PACK, ICON OFF WHT EA B  $             11.54 31.0%  $                  7.96 N/A N/A
ADC6SICNP01-0 ADC6SICNP01-0: 25 PACK, ICON OFF WH EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP01-1 ADC6SICNP01-1: 25 PACK, ICON OFF WH EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP01-2 ADC6SICNP01-2: 25 PACK, ICON OFF WH EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP01-3 ADC6SICNP01-3: 25 PACK, ICON OFF WH EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP01-4 ADC6SICNP01-4: 25 PACK, ICON OFF WH EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP01-5 ADC6SICNP01-5: 25 PACK, ICON OFF WH EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP01-6 ADC6SICNP01-6: 25 PACK, ICON OFF WH EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP01-7 ADC6SICNP01-7: 25 PACK, ICON OFF WH EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP01-8 ADC6SICNP01-8: 25 PACK, ICON OFF WH EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP01-9 ADC6SICNP01-9: 25 PACK, ICON OFF WH EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP01-A ADC6SICNP01-A: 25 PACK, ICON OFF WH EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP01-B ADC6SICNP01-B: 25 PACK, ICON OFF WH EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP01-C ADC6SICNP01-C: 25 PACK, ICON OFF WH EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP01-D ADC6SICNP01-D: 25 PACK, ICON OFF WH EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP01-DESK ADC6SICNP01-DESK: 25 PACK, ICON WHT EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP01-DL ADC6SICNP01-DL: 25 PACK, ICON DL OFFICE EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP01-SL ADC6SICNP01-SL: 25 PACK, ICON OFF WH EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP01-SW4 ADC6SICNP01-SW4: 25 PACK, ICON SW4 OFF W EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP02 ADC6SICNP02: 25PACK, ICON BLK EA B  $             11.54 31.0%  $                  7.96 N/A N/A
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ADC6SICNP02-0 ADC6SICNP02-0: 25 PACK, ICON, BLK,0 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP02-1 ADC6SICNP02-1: 25 PACK, ICON, BLK,1 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP02-2 ADC6SICNP02-2: 25 PACK, ICON, BLK,2 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP02-3 ADC6SICNP02-3: 25 PACK, ICON, BLK,3 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP02-4 ADC6SICNP02-4: 25 PACK, ICON, BLK,4 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP02-5 ADC6SICNP02-5: 25 PACK, ICON, BLK,5 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP02-6 ADC6SICNP02-6: 25 PACK, ICON, BLK,6 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP02-7 ADC6SICNP02-7: 25 PACK, ICON, BLK,7 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP02-8 ADC6SICNP02-8: 25 PACK, ICON, BLK,8 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP02-9 ADC6SICNP02-9: 25 PACK, ICON, BLK,9 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP02-A ADC6SICNP02-A: 25 PACK, ICON, BLK,A DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP02-B ADC6SICNP02-B: 25 PACK, ICON, BLK,B DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP02-C ADC6SICNP02-C: 25 PACK, ICON, BLK,C DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP02-D ADC6SICNP02-D: 25 PACK, ICON, BLK,D DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP02-DESK ADC6SICNP02-DESK: 25 PACK, ICON BLK EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP02-SW1 ADC6SICNP02-SW1: 25 PACK, ICON BK SW1 EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP02-SW2 ADC6SICNP02-SW2: 25 PACK, ICON BK SW2 EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP02-SW3 ADC6SICNP02-SW3: 25 PACK, ICON SW3 BLACK EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP02-SW4 ADC6SICNP02-SW4: 25 PACK, ICON SW4 BLACK EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP02-SW5 ADC6SICNP02-SW5: 25 PACK, ICON SW5 BLK EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP02-SW6 ADC6SICNP02-SW6:  25 PACK, ICON SW6 BLAC EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP02-TR1 ADC6SICNP02-TR1: ICON, UNIV BLACK -TR1- EA B  $             66.61 31.0%  $                45.96 N/A N/A
ADC6SICNP02-TR2 ADC6SICNP02-TR2: ICON, UNIV BLACK -TR2- EA B  $             66.61 31.0%  $                45.96 N/A N/A
ADC6SICNP02-TR3 ADC6SICNP02-TR3: ICON, UNIV BLACK -TR3- EA B  $             66.61 31.0%  $                45.96 N/A N/A
ADC6SICNP03 ADC6SICNP03: 25 PACK, ICON  RED EA B  $             11.54 31.0%  $                  7.96 N/A N/A
ADC6SICNP04 ADC6SICNP04: 25 PACK, ICON  GRN EA B  $             11.54 31.0%  $                  7.96 N/A N/A
ADC6SICNP04-AVOC ADC6SICNP04-AVOC: 25 PACK, ICON AVOC GRE EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP04-C ADC6SICNP04-C: 25 PACK, ICON GREEN BRIGH EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP05 ADC6SICNP05: 25 PACK, ICON  BLUE EA B  $             11.54 31.0%  $                  7.96 N/A N/A
ADC6SICNP08 ADC6SICNP08: 25 PACK, ICON  ORG EA B  $             11.54 31.0%  $                  7.96 N/A N/A
ADC6SICNP08-A ADC6SICNP08-A: 25 PACK, ICON ORANGE-A- EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP08-B ADC6SICNP08-B: 25 PACK, ICON ORANGE -B- EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP08-SW3 ADC6SICNP08-SW3: 25 PACK, ICON SW3 ORANG EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP08-SW5 ADC6SICNP08-SW5: 25 PACK, ICON SW5 ORANG EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09 ADC6SICNP09: 25 PACK, ICON  YEL EA B  $             11.54 31.0%  $                  7.96 N/A N/A
ADC6SICNP09-1 ADC6SICNP09-1: 25 PACK, ICON, YEL,1 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-10 ADC6SICNP09-10: 25 PACK,ICON,YEL,10 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-11 ADC6SICNP09-11: 25 PACK,ICON,YEL,11 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-12 ADC6SICNP09-12: 25 PACK,ICON,YEL,12 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
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ADC6SICNP09-13 ADC6SICNP09-13: 25 PACK,ICON,YEL,13 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-14 ADC6SICNP09-14: 25 PACK,ICON,YEL,14 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-15 ADC6SICNP09-15: 25 PACK,ICON,YEL,15 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-16 ADC6SICNP09-16: 25 PACK,ICON,YEL,16 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-17 ADC6SICNP09-17: 25 PACK,ICON,YEL,17 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-18 ADC6SICNP09-18: 25 PACK,ICON,YEL,18 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-19 ADC6SICNP09-19: 25 PACK,ICON,YEL,19 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-2 ADC6SICNP09-2: 25 PACK, ICON, YEL, DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-20 ADC6SICNP09-20: 25 PACK,ICON,YEL,20 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-21 ADC6SICNP09-21: 25 PACK,ICON,YEL,21 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-22 ADC6SICNP09-22: 25 PACK,ICON,YEL,22 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-23 ADC6SICNP09-23: 25 PACK,ICON,YEL,23 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-24 ADC6SICNP09-24: 25 PACK,ICON,YEL,24 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-25 ADC6SICNP09-25: 25 PACK,ICON,YEL,25 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-26 ADC6SICNP09-26: 25 PACK,ICON,YEL,26 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-27 ADC6SICNP09-27: 25 PACK,ICON,YEL,27 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-28 ADC6SICNP09-28: 25 PACK,ICON,YEL,28 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-29 ADC6SICNP09-29: 25 PACK,ICON,YEL,29 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-3 ADC6SICNP09-3: 25 PACK, ICON, YEL,3 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-30 ADC6SICNP09-30: 25 PACK,ICON,YEL,30 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-31 ADC6SICNP09-31: 25 PACK,ICON,YEL,31 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-32 ADC6SICNP09-32: 25 PACK,ICON,YEL,32 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-33 ADC6SICNP09-33: 25 PACK,ICON,YEL,33 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-34 ADC6SICNP09-34: 25 PACK,ICON,YEL,34 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-35 ADC6SICNP09-35: 25 PACK,ICON,YEL,35 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-36 ADC6SICNP09-36: 25 PACK,ICON,YEL,36 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-37 ADC6SICNP09-37: 25 PACK,ICON,YEL,37 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-38 ADC6SICNP09-38: 25 PACK,ICON,YEL,38 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-39 ADC6SICNP09-39: 25 PACK,ICON,YEL,39 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-4 ADC6SICNP09-4: 25 PACK, ICON, YEL,4 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-40 ADC6SICNP09-40: 25 PACK,ICON,YEL,40 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-41 ADC6SICNP09-41: 25 PACK,ICON,YEL,41 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-42 ADC6SICNP09-42: 25 PACK,ICON,YEL,42 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-43 ADC6SICNP09-43: 25 PACK,ICON,YEL,43 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-44 ADC6SICNP09-44: 25 PACK,ICON,YEL,44 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-45 ADC6SICNP09-45: 25 PACK,ICON,YEL,45 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-46 ADC6SICNP09-46: 25 PACK,ICON,YEL,46 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-47 ADC6SICNP09-47: 25 PACK,ICON,YEL,47 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-48 ADC6SICNP09-48: 25 PACK,ICON,YEL,48 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
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ADC6SICNP09-5 ADC6SICNP09-5: 25 PACK, ICON, YEL,5 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-6 ADC6SICNP09-6: 25 PACK, ICON, YEL,6 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-7 ADC6SICNP09-7: 25 PACK, ICON, YEL,7 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-8 ADC6SICNP09-8: 25 PACK, ICON, YEL,8 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-9 ADC6SICNP09-9: 25 PACK, ICON, YEL,9 DESI EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP09-CPE ADC6SICNP09-CPE: 25 PACK, ICON CPE YELLO EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP10 ADC6SICNP10: 25 PACK, ICON  PURPLE EA B  $             11.54 31.0%  $                  7.96 N/A N/A
ADC6SICNP10-KVM ADC6SICNP10-KVM: 25 PACK, ICON KVM PURPL EA B  $             41.56 31.0%  $                28.68 N/A N/A
ADC6SICNP11 ADC6SICNP11: 25 PACK, ICON  BRN EA B  $             11.54 31.0%  $                  7.96 N/A N/A
ADC6SICNV03 ADC6SICNV03: 25 PACK, ICON  RED EA B  $             11.54 31.0%  $                  7.96 N/A N/A
ADC6SICNV04 ADC6SICNV04: 25 PACK, ICON  GRN EA B  $             11.54 31.0%  $                  7.96 N/A N/A
ADC6SICNV05 ADC6SICNV05: 25 PACK, ICON  BLUE EA B  $             11.54 31.0%  $                  7.96 N/A N/A
ADC6SICNV06 ADC6SICNV06: 25 PACK,ICON GRAY EA B  $             11.54 31.0%  $                  7.96 N/A N/A
ADC6SICNV08 ADC6SICNV08: 25 PACK, ICON  ORG EA B  $             11.54 31.0%  $                  7.96 N/A N/A
ADC6SICNV09 ADC6SICNV09: 25 PACK, ICON  YEL YEL EA B  $             11.54 31.0%  $                  7.96 N/A N/A
ADC6SICNV10 ADC6SICNV10: 25 PACK, ICON  PURPLE EA B  $             11.54 31.0%  $                  7.96 N/A N/A
ADC6SICNV11 ADC6SICNV11: 25 PACK, ICON  BRN EA B  $             11.54 31.0%  $                  7.96 N/A N/A
ADC-96-PP-KIT-SW ADC-96-PP-KIT-SW: SWITCH PORT REPLICATIO EA B  $        1,673.95 31.0%  $           1,155.03 N/A N/A
ADCBBKIT-VZ ADCBBKIT-VZ: ADC PATCHCORD CABLES KIT EA B  $        1,110.65 31.0%  $              766.35 N/A N/A
ADC-BESNNNN-00G ADC-BESNNNN-00G: EDF DROP-IN BAY W/O PNL EA B  $        5,419.23 31.0%  $           3,739.27 N/A N/A
ADCBF-06 ADCBF-06: ASM,EDF,UEF,PNL,FILL BASE,6.0 EA B  $           214.90 31.0%  $              148.28 N/A N/A
ADCBF-08 ADCBF-08: ASM,EDF,UEF,PNL,FILL BASE,8.0 EA B  $           230.26 31.0%  $              158.88 N/A N/A
ADCBF-10 ADCBF-10: ASM,EDF,UEF,PNL,FILL BASE,10.0 EA B  $           245.61 31.0%  $              169.47 N/A N/A
ADCBF-12 ADCBF-12: ASM,EDF,UEF,PNL,FILL BASE,12.0 EA B  $           260.95 31.0%  $              180.06 N/A N/A
ADCBF12-06 ADCBF12-06 : ASM,EDF,UEF,PNL,FLL BSE,12 EA B  $           230.26 31.0%  $              158.88 N/A N/A
ADCBF12-08 ADCBF12-08: ASM,EDF,UEF,PNL,FILL BASE,8. EA B  $           230.26 31.0%  $              158.88 N/A N/A
ADCBF15-08 ADCBF15-08: ASM,EDF,UEF,PNL,FILL BASE,15 EA B  $           230.26 31.0%  $              158.88 N/A N/A
ADCBFB-06 ADCBFB-06: FLOOR BASE FILLER 6  BLACK EA B  $           168.80 31.0%  $              116.47 N/A N/A
ADCBFB-08 ADCBFB-08: FLOOR BASE FILLER 8  BLACK EA B  $           180.86 31.0%  $              124.79 N/A N/A
ADCBFB-10 ADCBFB-10: FLOOR BASE FILLER 10  BLACK EA B  $           192.92 31.0%  $              133.11 N/A N/A
ADCBFB-12 ADCBFB-12: FLOOR BASE FILLER 12  BLACK EA B  $           204.97 31.0%  $              141.43 N/A N/A
ADCBFEON-06 ADCBFEON-06: FILLER UEF 6  W X 6 H X 29 EA B  $           307.01 31.0%  $              211.84 N/A N/A
ADCBFEON-08 ADCBFEON-08: FILLER UEF 8 W X 6 H X 29 EA B  $           337.72 31.0%  $              233.03 N/A N/A
ADCBFEON-12 ADCBFEON-12: FILLER UEF 12 W X 6 H X 29 EA B  $           530.67 31.0%  $              366.16 N/A N/A
ADCBFEON-20-08 ADCBFEON-20-08: FILLER UEF 8 W X 6 H X 3 EA B  $           337.72 31.0%  $              233.03 N/A N/A
ADCBFEON-30-06 ADCBFEON-30-06: FILLER UEF 6  W X 6 H X EA B  $           307.01 31.0%  $              211.84 N/A N/A
ADCBFEON-30-08 ADCBFEON-30-08: FILLER UEF 8 W X 6 H X 3 EA B  $           337.72 31.0%  $              233.03 N/A N/A
ADCBFEON-30-12 ADCBFEON-30-12: FILLER UEF 12 W X 6 H EA B  $           399.10 31.0%  $              275.38 N/A N/A
ADCBFNW-06P ADCBFNW-06P: 6 W X 15 D NET BAY GLIDE BA EA B  $           214.90 31.0%  $              148.28 N/A N/A
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ADCBFNW-08 ADCBFNW-08: 8 WX15 D NET BAY GLIDE BASE EA B  $           230.26 31.0%  $              158.88 N/A N/A
ADCBFNW-08P ADCBFNW-08P: 8 WX15 D NET BAY GLIDE BASE EA B  $           245.61 31.0%  $              169.47 N/A N/A
ADCBFNW-10 ADCBFNW-10: 10 WX15 D NET BAY GLIDE BASE EA B  $           245.61 31.0%  $              169.47 N/A N/A
ADCBFNW-10P ADCBFNW-10P: 10 WX15 D NET BAY GLIDE BAS EA B  $           245.61 31.0%  $              169.47 N/A N/A
ADCBFNW-12 ADCBFNW-12: 12 WX15 D NET BAY GLIDE BASE EA B  $           260.95 31.0%  $              180.06 N/A N/A
ADCBFNWRF-08 ADCBFNWRF-08: KIT,RAD LMT TRGHS (BLACK) EA B  $           456.23 31.0%  $              314.80 N/A N/A
ADCBFNWRF-12 ADCBFNWRF-12: KIT,RAD LMT TRGHS 12   BLA EA B  $           414.06 31.0%  $              285.70 N/A N/A
ADCBFON-1530 ADCBFON-1530: FILLER BASE, 8 INCH EA B  $           320.83 31.0%  $              221.37 N/A N/A
ADCBFON-1530-06 ADCBFON-1530-06: FILLER BASE 6 INCH EA B  $           305.55 31.0%  $              210.83 N/A N/A
ADCBFON-1530-10 ADCBFON-1530-10: BASE FILLER 10 INCH EA B  $           333.33 31.0%  $              230.00 N/A N/A
ADCBFON-1530-3 ADCBFON-1530-3: BASE FILLER GB 6-IN GLI EA B  $           320.83 31.0%  $              221.37 N/A N/A
ADCBFONC-1530-2 ADCBFONC-1530-2: COVER FILLER, LARGER GU EA B  $             69.44 31.0%  $                47.91 N/A N/A
ADCBTRI ADCBTRI: SAFETY L BRACKET EA B  $           305.55 31.0%  $              210.83 N/A N/A
ADCC06-2 ADCC06-2: CABLE TROUGH COVER ASSY EA B  $           184.20 31.0%  $              127.10 N/A N/A
ADCC06PW-2 ADCC06PW-2: ASM, VCG COVER, PUTTY, 2 PIE EA B  $           253.28 31.0%  $              174.76 N/A N/A
ADCC691C607 ADCC691C607: APC 6509 CABINET SOLUTION EA B  $        6,722.10 31.0%  $           4,638.25 N/A N/A
ADCC991FT00 ADCC991FT00: APC 9509 CABINET W/O PANELS EA B  $           937.46 31.0%  $              646.85 N/A N/A
ADCC991FT03 ADCC991FT03: APC 9509 CABINET SOLUTION EA B  $        3,540.59 31.0%  $           2,443.01 N/A N/A
ADCC9D1FT04 ADCC9D1FT04: APC 9513 CABINET SOLUTI EA B  $        4,660.33 31.0%  $           3,215.63 N/A N/A
ADCCB-45 ADCCB-45: KIT STAND OFF W/ CABLE RING EA B  $           103.61 31.0%  $                71.49 N/A N/A
ADCCB-6S ADCCB-6S: KIT STAND OFF W/ CABLE RING EA B  $             69.07 31.0%  $                47.66 N/A N/A
ADCCB-7 ADCCB-7: KIT STAND OFF BRACKET EA B  $             69.07 31.0%  $                47.66 N/A N/A
ADCCB-7S ADCCB-7S: KIT STAND OFF BRACKET - SHORT EA B  $             57.27 31.0%  $                39.52 N/A N/A
ADCCLMPIFC-06 ADCCLMPIFC-06: CBLE CLMP GLIDE SYS 6IN W EA B  $             80.40 31.0%  $                55.48 N/A N/A

ADCCLMPIFC-08 ADCCLMPIFC-08: U-SHAPE TROUGH 
REINFORCEM EA B  $             80.40 31.0%  $                55.48 N/A N/A

ADCCM-06 ADCCM-06: VERT CABLE MNGR W/O SPOOLS 6 EA B  $           524.98 31.0%  $              362.24 N/A N/A
ADCCM-08 ADCCM-08: VERT CABLE MNGR W/O SPOOLS 8 EA B  $           539.57 31.0%  $              372.30 N/A N/A
ADCCM-10 ADCCM-10: VERT CABLE MNGR W/O SPOOLS 10 EA B  $           562.42 31.0%  $              388.07 N/A N/A
ADCCMA-NT1 ADCCMA-NT1: KIT MTG BRKT SEIS CBL MGMT EA B  $           220.66 31.0%  $              152.26 N/A N/A
ADCCMEG12-08 ADCCMEG12-08: END GUARD KIT 7  X 12  BLK EA B  $        1,112.90 31.0%  $              767.90 N/A N/A
ADCCMEG15-06 ADCCMEG15-06: SEIS ADCCM-6 END GUARD KIT EA B  $        1,074.51 31.0%  $              741.41 N/A N/A
ADCCMEG15-06-B ADCCMEG15-06-B: SEIS ADCCM-6B END GUARD EA B  $        1,074.51 31.0%  $              741.41 N/A N/A
ADCCMEG15-08 ADCCMEG15-08: SEIS ADCCM-8 END GUARD KIT EA B  $        1,112.90 31.0%  $              767.90 N/A N/A
ADCCMEG15-08-B ADCCMEG15-08-B: SEIS ADCCM-8B END GARD K EA B  $        1,112.90 31.0%  $              767.90 N/A N/A
ADCCMEG15-10 ADCCMEG15-10: SEIS ADCCM-10 END GUARD KI EA B  $        1,151.26 31.0%  $              794.37 N/A N/A
ADCCMEG15-10-B ADCCMEG15-10-B: SEIS ADCCM-10B END GARD EA B  $        1,151.26 31.0%  $              794.37 N/A N/A
ADCCMEG15-12 ADCCMEG15-12: SEIS ADCCM-12 END GUARD KI EA B  $        1,189.64 31.0%  $              820.85 N/A N/A
ADCCMEG15-12-B ADCCMEG15-12-B: SEIS ADCCM-12B END GUARD EA B  $        1,189.64 31.0%  $              820.85 N/A N/A
ADCCMEGK-10-BL ADCCMEGK-10-BL: END GUARD KIT EXTENDER 

1 EA B  $           252.43 31.0%  $              174.18 N/A N/A
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ADCCMEGK-10-PW ADCCMEGK-10-PW: END GUARD KIT EXTENDER 
1 EA B  $           255.89 31.0%  $              176.56 N/A N/A

ADCCMEGK-12-BL ADCCMEGK-12-BL: END GUARD KIT EXTENDER 
1 EA B  $           277.80 31.0%  $              191.68 N/A N/A

ADCCMEGK-12-PW ADCCMEGK-12-PW: END GUARD KIT EXTENDER 
1 EA B  $           281.33 31.0%  $              194.12 N/A N/A

ADCCMEGK-6-BL ADCCMEGK-6-BL: END GUARD KIT EXTENDER 6 EA B  $           252.39 31.0%  $              174.15 N/A N/A
ADCCMEGK-6-PW ADCCMEGK-6-PW: GUARD KIT EXTENDER 6  PW EA B  $           255.89 31.0%  $              176.56 N/A N/A
ADCCMEGK-8-BL ADCCMEGK-8-BL: END GUARD KIT EXTENDER 8 EA B  $           252.39 31.0%  $              174.15 N/A N/A
ADCCMEGK-8-PW ADCCMEGK-8-PW: GUARD KIT EXTENDER 8  PW EA B  $           255.89 31.0%  $              176.56 N/A N/A
ADCCMFS-06 ADCCMFS-06: CABLE MGR, VER, W/SPOOL, BLA EA B  $           514.23 31.0%  $              354.82 N/A N/A
ADCCMFS-06P ADCCMFS-06P: CABLE MGR, VERT, W/SPOOL EA B  $           514.23 31.0%  $              354.82 N/A N/A
ADCCMFS-08 ADCCMFS-08: CABLE MANEGER, VERTICAL EA B  $           537.25 31.0%  $              370.70 N/A N/A
ADCCMFSB23-4 ADCCMFSB23-4: CABLE SUPPORT BAR KIT 23 EA B  $             52.50 31.0%  $                36.23 N/A N/A
ADCCMFSB23-5 ADCCMFSB23-5:CABLE SUPPORT BAR EA B  $             46.06 31.0%  $                31.78 N/A N/A
ADCCMFSB-4 ADCCMFSB-4: CABLE SUPPORT BAR KIT 19 EA B  $             46.98 31.0%  $                32.42 N/A N/A
ADCCMFSB-5 ADCCMFSB-5:CABLE SUPPORT BAR EA B  $             46.06 31.0%  $                31.78 N/A N/A
ADCCMH23-1U ADCCMH23-1U: HORZ CLIDE C/ MANAGER 1RU EA B  $           122.80 31.0%  $                84.73 N/A N/A
ADCCMHIB19-2U ADCCMHIB19-2U: HORIZ GLIDE CBL MGR 2RU B EA B  $           118.90 31.0%  $                82.04 N/A N/A
ADCCMHIB-1UW ADCCMHIB-1UW: HORIZ GLIDE CBL MGR 1RU 

PU EA B  $           118.57 31.0%  $                81.81 N/A N/A
ADCCMHIB23-1U ADCCMHIB23-1U: HORIZ GLIDE CBL MGR 1RU B EA B  $           138.15 31.0%  $                95.32 N/A N/A
ADCCMHIB23-1UW ADCCMHIB23-1UW: HRZ GLIDE CBL MGR 1RU 23 EA B  $           161.24 31.0%  $              111.26 N/A N/A
ADCCMHIB23-2U ADCCMHIB23-2U: HORIZ GLIDE CBL MGR 2RU B EA B  $           161.19 31.0%  $              111.22 N/A N/A
ADCCMHIB23-3UW ADCCMHIB23-3UW: HORIZ GLIDE CBL MGR 3RU EA B  $           184.20 31.0%  $              127.10 N/A N/A
ADCCMHIB-2U ADCCMHIB-2U: HORIZ GLIDE CBL MGR 2RU BLK EA B  $           118.90 31.0%  $                82.04 N/A N/A
ADCCMHIB-2UW ADCCMHIB-2UW: HORIZ GLIDE CBL MGR 2RU 

PU EA B  $           118.57 31.0%  $                81.81 N/A N/A
ADCCMHIB-3U ADCCMHIB-3U: HORIZ GLIDE CBL MGR 3RU EA B  $           169.28 31.0%  $              116.80 N/A N/A
ADCCMHIB-3UW ADCCMHIB-3UW: HORIZ GLIDE CBL MGR 3RU EA B  $           168.84 31.0%  $              116.50 N/A N/A
ADCCMHIB-4U ADCCMHIB-4U: HORIZ GLIDE CBL MGR 4RU EA B  $           183.13 31.0%  $              126.36 N/A N/A
ADCCMHIBS-3U ADCCMHIBS-3U: 3RU HORIZ GLIDE CBL MGR W/ EA B  $           184.68 31.0%  $              127.43 N/A N/A
ADCCMHIBS-4U ADCCMHIBS-4U: 4RU HORIZ GLIDE CBL MGR W/ EA B  $           207.76 31.0%  $              143.35 N/A N/A
ADCCMHR19-1U ADCCMHR19-1U: HORIZ GLIDE DOUBLE CBL 

MGR EA B  $           365.49 31.0%  $              252.19 N/A N/A
ADCCMR-A ADCCMR-A: ECP,CBL BAR 

MGR TRUENET BLACK EA B  $             38.48 31.0%  $                26.55 N/A N/A
ADCCMRB6SUM ADCCMRB6SUM:  CABLE BAR KIT, 4.25 X 17.2 EA B  $             36.56 31.0%  $                25.23 N/A N/A
ADCCMRSB ADCCMRSB: CBL, MNGR, REAR SPPT BAR, HORZ EA B  $             38.48 31.0%  $                26.55 N/A N/A
ADCCMRSB4 ADCCMRSB4: KIT, ASSEM, REAR CBL SUP BAR EA B  $             53.84 31.0%  $                37.15 N/A N/A
ADCCMRSB6SUM ADCCMRSB6SUM: CABLE BAR, 17.25X4.25 EA B  $             38.48 31.0%  $                26.55 N/A N/A
ADCCM-RSPOOLKIT ADCCM-RSPOOLKIT: KIT LABEL REWORK 

GLIDES EA B  $             24.98 31.0%  $                17.24 N/A N/A
ADCCMS-06 ADCCMS-06: VERT CABLE MNGR W/SPOOLS 6 EA B  $           555.54 31.0%  $              383.32 N/A N/A
ADCCMS-08 ADCCMS-08: VERT CABLE MNGR W/SPOOLS 8 EA B  $           583.32 31.0%  $              402.49 N/A N/A
ADCCMS-08P ADCCMS-08P: VERT CABLE MNGR W EA B  $           583.32 31.0%  $              402.49 N/A N/A
ADCCMS-10 ADCCMS-10: VERT CABLE MNGR W/SPOOLS 10 EA B  $           661.70 31.0%  $              456.57 N/A N/A
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ADCCMS-12 ADCCMS-12: VERT CABLE MNGR W/SPOOLS 12 EA B  $           670.82 31.0%  $              462.87 N/A N/A

ADCCMS-300MM ADCCMS-300MM: GLIDE CABLE MANAGER, 
300MM EA B  $           707.88 31.0%  $              488.44 N/A N/A

ADCCMSA-08 ADCCMSA-08: VERT CABLE MNGR W/SPOOLS 8 EA B  $           672.49 31.0%  $              464.02 N/A N/A
ADCCMSA-10 ADCCMSA-10: VERT CABLE MNGR W/SPOOLS 10 EA B  $           716.36 31.0%  $              494.29 N/A N/A
ADCCMSA-12 ADCCMSA-12: VERT CABLE MNGR W/SPOOLS 12 EA B  $           760.20 31.0%  $              524.54 N/A N/A
ADCCM-SPOOLKIT ADCCM-SPOOLKIT: SPOOL KIT OF 1 EA B  $           119.94 31.0%  $                82.76 N/A N/A
ADCCMT-23-B ADCCMT-23-B: UPPER EDF TROUGH, 19  UEF EA B  $           153.51 31.0%  $              105.92 N/A N/A
ADCCMT-27 ADCCMT-27: UPPER TROUGH, KIT 27X6X5 EA B  $           191.88 31.0%  $              132.40 N/A N/A
ADCCMT-27B ADCCMT-27B: UPPER TROUGH, KIT 27X6X5 EA B  $           191.88 31.0%  $              132.40 N/A N/A
ADCCMT4-19 ADCCMT4-19: LOWER EDF TROUGH, 19  UEF, B EA B  $           175.44 31.0%  $              121.05 N/A N/A
ADCCMTG02 ADCCMTG02: HORZ.CBL TRGH 2RU EA B  $             76.94 31.0%  $                53.09 N/A N/A
ADCCMTG02-23 ADCCMTG02-23: HORIZ 2RU CABLE TROUGH 23 EA B  $           127.40 31.0%  $                87.91 N/A N/A
ADCCMTG02W ADCCMTG02W: HORZ. CBL TRGH 2 PW EA B  $             76.75 31.0%  $                52.96 N/A N/A
ADCCMTG04 ADCCMTG04: ASY,CLAM SHELL 4RU,HORIZ.CBL EA B  $           107.73 31.0%  $                74.33 N/A N/A
ADCCMTG04-23 ADCCMTG04-23: ASSY,CLAM SHELL 4RU 23  HO EA B  $           122.80 31.0%  $                84.73 N/A N/A
ADCCMTG04-BB ADCCMTG04-BB: ASSY CLAM SHELL 4RU HORIZ EA B  $           118.50 31.0%  $                81.77 N/A N/A
ADCCMTG04W ADCCMTG04W: ASSY, CLAM SHELL 4RU EA B  $           116.96 31.0%  $                80.70 N/A N/A

ADCCMTT04 ADCCMTT04: HORZ CBL TROUGH 4RU HALF 
CLAM EA B  $             92.34 31.0%  $                63.71 N/A N/A

ADCCMVESB06 ADCCMVESB06: U-SHAPE TROUGH 
REINFORCEMEN EA B  $             69.07 31.0%  $                47.66 N/A N/A

ADCCMVESB06-P ADCCMVESB06-P: U-SHAPE TROUGH 
REINFORCEM EA B  $             69.07 31.0%  $                47.66 N/A N/A

ADCCMVESB08 ADCCMVESB08: U-SHAPE TROUGH 
REINFORCEMEN EA B  $             76.75 31.0%  $                52.96 N/A N/A

ADCCMVESB08-P ADCCMVESB08-P: U-SHAPE TROUGH 
REINFORCEM EA B  $             76.75 31.0%  $                52.96 N/A N/A

ADCCMVESB10 ADCCMVESB10: U-SHAPE TROUGH 
REINFORCEMEN EA B  $             84.44 31.0%  $                58.26 N/A N/A

ADCCMVESB10-P ADCCMVESB10-P: U-SHAPE TROUGH 
REINFORCEM EA B  $             84.44 31.0%  $                58.26 N/A N/A

ADCCMVESB12 ADCCMVESB12: U-SHAPE TROUGH 
REINFORCEMEN EA B  $             92.09 31.0%  $                63.54 N/A N/A

ADCCMVIB06F-2 ADCCMVIB06F-2: CABLE MGR, VERT, W/O SPOO EA B  $           442.42 31.0%  $              305.27 N/A N/A
ADCCMVIB3C20L1 ADCCMVIB3C20L1: LEFT SIDE CABLE GLIDE KI EA B  $             84.79 31.0%  $                58.51 N/A N/A
ADCCMVIB3C20R1 ADCCMVIB3C20R1: RIGHT SIDE CABLE GLIDE K EA B  $             84.79 31.0%  $                58.51 N/A N/A
ADCCMVIB-3CB20-4 ADCCMVIB-3CB20-4: ETSI CABINET GLIDE MGM EA B  $           307.78 31.0%  $              212.37 N/A N/A
ADCCMVIB-6CB20-4 ADCCMVIB-6CB20-4: VERT GLIDE CBL MGR 43 EA B  $           346.26 31.0%  $              238.92 N/A N/A
ADCCMVIB-6CB20-4A ADCCMVIB-6CB20-4A:  VERT GLIDE CBL MGR 4 EA B  $           328.93 31.0%  $              226.96 N/A N/A
ADCCMVIBC06B4 ADCCMVIBC06B4: INTEGRATOR COVER 6 EA B  $           253.91 31.0%  $              175.20 N/A N/A
ADCCMVIBC06B4-BB ADCCMVIBC06B4-BB: INTEGRATOR COVER 6   W EA B  $           267.53 31.0%  $              184.60 N/A N/A
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ADCCMVIBC06S4 ADCCMVIBC06S4: ASM,ECP,CVR ,GLIDE,4 PACK EA B  $           441.37 31.0%  $              304.55 N/A N/A
ADCCMVIBC08B4 ADCCMVIBC08B4: INTEGRATOR COVER 8 EA B  $           253.91 31.0%  $              175.20 N/A N/A
ADCCMVIBC08B4-BB ADCCMVIBC08B4-BB: INTEGRATOR COVER 8   W EA B  $           267.53 31.0%  $              184.60 N/A N/A
ADCCMVIBC08S4 ADCCMVIBC08S4: ASM,ECP,CVR ,GLIDE,4 PACK EA B  $           487.63 31.0%  $              336.46 N/A N/A
ADCCMVIBC08W4 ADCCMVIBC08W4: INTEGRATOR COVER 8 EA B  $           600.86 31.0%  $              414.59 N/A N/A
ADCCMVIBC10B4 ADCCMVIBC10B4: INTEGRATOR COVER 10 EA B  $           253.91 31.0%  $              175.20 N/A N/A

ADCCMVIBC10B4-BB ADCCMVIBC10B4-BB: BLOOMBERG 
INTEGRATOR C EA B  $           267.53 31.0%  $              184.60 N/A N/A

ADCCMVIBC10S4 ADCCMVIBC10S4: ASM,ECP,CVR ,GLIDE,4 PACK EA B  $           512.44 31.0%  $              353.58 N/A N/A
ADCCMVIBC12B4 ADCCMVIBC12B4: INTEGRATOR COVER 12 EA B  $           253.91 31.0%  $              175.20 N/A N/A

ADCCMVIBC12B4-BB ADCCMVIBC12B4-BB: BLOOMBERG 
INTEGRATOR 1 EA B  $           241.22 31.0%  $              166.44 N/A N/A

ADCCMVIB-CB10-4 ADCCMVIB-CB10-4: ETSI CABINET 10RU GLIDE EA B  $           184.68 31.0%  $              127.43 N/A N/A
ADCCMVIB-CB-4 ADCCMVIB-CB-4: ETSI CABINET GLIDE MGMT EA B  $           281.24 31.0%  $              194.06 N/A N/A
ADCCMVIBECW-2 ADCCMVIBECW-2: KIT END UNIT COVER GLIDE EA B  $           415.50 31.0%  $              286.70 N/A N/A
ADCCMVIB-ETSI ADCCMVIB-ETSI: ETSI CABINET GLIDE CABLE EA B  $           328.93 31.0%  $              226.96 N/A N/A
ADCCMVIBHCC04 ADCCMVIBHCC04: GLIDE HINGED COVER CLIP EA B  $             80.40 31.0%  $                55.48 N/A N/A
ADCCMVIBRSP3 ADCCMVIBRSP3: REAR SPOOL KIT, BLK EA B  $             69.29 31.0%  $                47.81 N/A N/A
ADCCMVIBRUFAS ADCCMVIBRUFAS: KIT MTG BRKT SEIS CBL 

MGM EA B  $           138.90 31.0%  $                95.84 N/A N/A
ADCCMVIBRUFASP ADCCMVIBRUFASP: KIT MTG BRKT SEIS CBL 

MG EA B  $           138.90 31.0%  $                95.84 N/A N/A
ADCCMVIBS06F-2 ADCCMVIBS06F-2: CABLE MGR, VERT, W/SPOOL EA B  $           515.52 31.0%  $              355.71 N/A N/A
ADCCMVIBS06F-CBK ADCCMVIBS06F-CBK: KIT BRACKET ADAPTER, 

G EA B  $           179.69 31.0%  $              123.99 N/A N/A
ADCCMVIBSP ADCCMVIBSP: SPOOL ASSY EA B  $             30.77 31.0%  $                21.23 N/A N/A
ADCCMVIBSP-06 ADCCMVIBSP-06: GLIDE SPOOL KIT FRONT 6 EA B  $             27.77 31.0%  $                19.16 N/A N/A
ADCCMVIBUFAS ADCCMVIBUFAS: KIT MTG BRKT SEIS CBL 

MGMT EA B  $           134.09 31.0%  $                92.52 N/A N/A
ADCCMVIBUFASP ADCCMVIBUFASP: KIT MTG BRKT SEIS CBL 

MGM EA B  $           134.09 31.0%  $                92.52 N/A N/A
ADCCR ADCCR: KIT CABLE RING EA B  $             52.50 31.0%  $                36.23 N/A N/A
ADC-EDF-DR-SUP ADC-EDF-DR-SUP: DOORS SUPORT BASE AND 

CO EA B  $           899.71 31.0%  $              620.80 N/A N/A
ADCEGBR-06 ADCEGBR-06: END GUARD KIT 6  FOR 7FT NOR EA B  $           153.51 31.0%  $              105.92 N/A N/A
ADCEGTMBP-08 ADCEGTMBP-08: BRAKET  L  PUTTY WHITE EA B  $             35.69 31.0%  $                24.63 N/A N/A
ADCFLEBAY ADCFLEBAY: KIT 7  FDF BAY IMP DOORS AT&T EA B  $        6,039.57 31.0%  $           4,167.30 N/A N/A
ADCGB-NT1 ADCGB-NT1: KIT GUARD/BOX UEF SPL NORTEL EA B  $           174.51 31.0%  $              120.41 N/A N/A
ADCICB01 ADCICB01: ECP,25 PACK,BLANK ICONS,OF WH PK B  $             11.54 31.0%  $                  7.96 N/A N/A
ADCICB01-A ADCICB01-A: ECP PACK,ICONS OFF WH MRK  A EA B  $               0.50 31.0%  $                  0.35 N/A N/A
ADCICB01-B ADCICB01-B: ECP PACK,ICON OFF WH MRK  B EA B  $               0.50 31.0%  $                  0.35 N/A N/A
ADCICB01-C ADCICB01-C: ECP PACK,ICON OFF WH MRK  C EA B  $               0.50 31.0%  $                  0.35 N/A N/A
ADCICB01-D ADCICB01-D: ECP PACK,ICON OFF WH MRK  D EA B  $               0.50 31.0%  $                  0.35 N/A N/A
ADCICB03 ADCICB03: ECP,25 PACK,BLANK ICONS,RED EA B  $               0.50 31.0%  $                  0.35 N/A N/A
ADCICB04 ADCICB04: ECP,25 PACK,BLANK ICONS,GREEN EA B  $               0.50 31.0%  $                  0.35 N/A N/A
ADCICB09 ADCICB09: ECP,25 PACK,BLANK ICONS,YELLOW EA B  $               0.50 31.0%  $                  0.35 N/A N/A
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ADCICB10 ADCICB10: ECP,25 PACK,BLANK ICONS,PURPLE EA B  $               0.50 31.0%  $                  0.35 N/A N/A
ADCJA502 ADCJA502: MOD JK,ANG,CAT 5E,BLACK EA B  $               7.29 31.0%  $                  5.03 N/A N/A
ADCJA601 ADCJA601: MOD JK,ANG,CAT 6,OFFICE WHITE EA B  $             13.69 31.0%  $                  9.45 N/A N/A
ADCJA602 ADCJA602: MOD JK,ANG,CAT 6,BLACK EA B  $             13.69 31.0%  $                  9.45 N/A N/A
ADCJA604 ADCJA604: MOD JK,ANG,CAT 6,ORANGE EA B  $             13.69 31.0%  $                  9.45 N/A N/A
ADCJA608 ADCJA608: MOD JK,ANG,CAT 6,GREEN EA B  $             13.69 31.0%  $                  9.45 N/A N/A
ADCJA610 ADCJA610: MOD JK,ANG,CAT 6,PURPLE EA B  $             13.69 31.0%  $                  9.45 N/A N/A
ADCJF501 ADCJF501: MOD JK,FLAT,CAT 5E, WHITE EA B  $               7.29 31.0%  $                  5.03 N/A N/A
ADCJF502 ADCJF502: MOD JK,FLAT,CAT 5E,BLACK EA B  $               7.29 31.0%  $                  5.03 N/A N/A
ADCJF601 ADCJF601: MOD JK,FLAT,CAT 6,OFFICE WHITE EA B  $             13.69 31.0%  $                  9.45 N/A N/A
ADCJF602 ADCJF602: MOD JK,FLAT,CAT 6,BLACK EA B  $             13.69 31.0%  $                  9.45 N/A N/A
ADCJF604 ADCJF604: MOD JK,FLAT,CAT 6,GREEN EA B  $             13.69 31.0%  $                  9.45 N/A N/A
ADCJF608 ADCJF608: MOD JK,FLAT,CAT 6,ELECT ORANGE EA B  $             13.69 31.0%  $                  9.45 N/A N/A
ADCJF6A01 ADCJF6A01: C6A RA CU10 RJ45 JACK, WHITE EA B  $             13.11 31.0%  $                  9.05 N/A N/A
ADCJF6A02 ADCJF6A02: C6A RA CU10 RJ45 JACK, IVORY EA B  $             13.11 31.0%  $                  9.05 N/A N/A
ADCJF6A03 ADCJF6A03: C6A RA CU10 RJ45 JACK, GREY EA B  $             13.11 31.0%  $                  9.05 N/A N/A
ADCJF6A04 ADCJF6A04: C6A RA CU10 RJ45 JACK, BLACK EA B  $             13.11 31.0%  $                  9.05 N/A N/A
ADCJF6A05 ADCJF6A05: C6A RA CU10 RJ45 JACK, RED EA B  $             13.11 31.0%  $                  9.05 N/A N/A
ADCJF6A06 ADCJF6A06: C6A RA CU10 RJ45 JACK, BLUE EA B  $             13.11 31.0%  $                  9.05 N/A N/A
ADCJF6A07 ADCJF6A07: C6A RA CU10 RJ45 JACK, GREEN EA B  $             13.11 31.0%  $                  9.05 N/A N/A
ADCJF6A08 ADCJF6A08: C6A RA CU10 RJ45 JACK, YELLOW EA B  $             13.11 31.0%  $                  9.05 N/A N/A
ADCJF6A09 ADCJF6A09: C6A RA CU10 RJ45 JACK, VIOLET EA B  $             13.11 31.0%  $                  9.05 N/A N/A
ADCJF6A10 ADCJF6A10: C6A RA CU10 RJ45 JACK, ORANGE EA B  $             13.11 31.0%  $                  9.05 N/A N/A
ADCJFR601 ADCJFR601: C6 RA UTP RJ45 JACK, WHITE EA B  $             13.69 31.0%  $                  9.45 N/A N/A
ADCJFR602 ADCJFR602: C6 RA UTP RJ45 JACK, IVORY EA B  $             13.69 31.0%  $                  9.45 N/A N/A
ADCJFR603 ADCJFR603: C6 RA UTP RJ45 JACK, GREY EA B  $             13.69 31.0%  $                  9.45 N/A N/A
ADCJFR604 ADCJFR604: C6 RA UTP RJ45 JACK, BLACK EA B  $             13.69 31.0%  $                  9.45 N/A N/A
ADCJFR605 ADCJFR605: C6 RA UTP RJ45 JACK, RED EA B  $             13.69 31.0%  $                  9.45 N/A N/A
ADCJFR606 ADCJFR606: C6 RA UTP RJ45 JACK, BLUE EA B  $             13.69 31.0%  $                  9.45 N/A N/A
ADCJFR607 ADCJFR607: C6 RA UTP RJ45 JACK, GREEN EA B  $             13.69 31.0%  $                  9.45 N/A N/A
ADCJFR608 ADCJFR608: C6 RA UTP RJ45 JACK, YELLOW EA B  $             13.69 31.0%  $                  9.45 N/A N/A
ADCJFR609 ADCJFR609: C6 RA UTP RJ45 JACK, VIOLET EA B  $             13.69 31.0%  $                  9.45 N/A N/A
ADCJFR610 ADCJFR610: C6 RA UTP RJ45 JACK, ORANGE EA B  $             13.69 31.0%  $                  9.45 N/A N/A
ADCJFR621 ADCJFR621: C6 RA UTP RJ45 JACK, EIVORY EA B  $             13.69 31.0%  $                  9.45 N/A N/A
ADCJFR622 ADCJFR622: C6 RA UTP RJ45 JACK, EBROWN EA B  $             13.69 31.0%  $                  9.45 N/A N/A
ADCJRR02 ADCJRR02: RJ, C5/C5E LINE COUPLER EA B  $             14.58 31.0%  $                10.06 N/A N/A
ADCKT-S2 ADCKT-S2:  KIT GLIDE ADP & STABILIZER EA B  $        1,454.23 31.0%  $           1,003.42 N/A N/A
ADCKT-S3 ADCKT-S3: KIT GLIDE ADP EA B  $        1,163.40 31.0%  $              802.75 N/A N/A
ADCKT-S4 ADCKT-S4: KIT GLIDE ADP EA B  $        1,454.23 31.0%  $           1,003.42 N/A N/A
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ADCLH-A ADCLH-A: CARD HOLDER, ADHESIVE 1  X 3 EA B  $               2.08 31.0%  $                  1.44 N/A N/A

ADC-LHC10U ADC-LHC10U: TNC10U,DES HOLDERPLUG-N-
PLAY PK B  $               3.12 31.0%  $                  2.15 N/A N/A

ADCLS-481UC ADCLS-481UC: LABEL CARD 5MM BY 105MM EA B  $             10.46 31.0%  $                  7.22 N/A N/A
ADCLS-A ADCLS-A: LABEL CARD .375X 3.625  WHITE EA B  $               1.98 31.0%  $                  1.37 N/A N/A
ADCLS-CTAPC ADCLS-CTAPC: LABEL ADHESIVE 2.755  X 1.5 EA B  $               9.63 31.0%  $                  6.64 N/A N/A
ADCLS-CTPPC ADCLS-CTPPC: LABEL CARD 6MM BY 100MM EA B  $               9.94 31.0%  $                  6.86 N/A N/A
ADCLS-FPC ADCLS-FPC: LABEL FOR FCPLT 2PORT FLUSH EA B  $               3.90 31.0%  $                  2.69 N/A N/A
ADCLS-FSC ADCLS-FSC: LABEL FOR 24 PORT C6T EA B  $               3.90 31.0%  $                  2.69 N/A N/A
ADCLS-FTC ADCLS-FTC: LABEL 7.362  X .295 EA B  $               4.60 31.0%  $                  3.17 N/A N/A
ADCLS-HB25C ADCLS-HB25C: LABEL  8.307  X .39 EA B  $               4.60 31.0%  $                  3.17 N/A N/A
ADCLS-HNGC ADCLS-HNGC: LABEL 4.055  X .452 EA B  $               5.73 31.0%  $                  3.95 N/A N/A
ADCLS-LSC ADCLS-LSC: LABEL 3.897  X .157 EA B  $               4.60 31.0%  $                  3.17 N/A N/A
ADCLS-NGF144SCAL ADCLS-NGF144SCAL: LABEL ADHESIVE 4.55 X EA B  $               9.65 31.0%  $                  6.66 N/A N/A
ADCLS-NGF144SCAR ADCLS-NGF144SCAR: LABEL ADHESIVE 4.55 R EA B  $               9.65 31.0%  $                  6.66 N/A N/A
ADCLS-NGF192LCAR ADCLS-NGF192LCAR: LABEL ADHESIVE 4.55  X EA B  $               9.65 31.0%  $                  6.66 N/A N/A
ADCLS-TFP1RUA ADCLS-TFP1RUA : DESIGNATION CARD,1-24,1 EA B  $               8.54 31.0%  $                  5.89 N/A N/A
ADCLS-TFP2RUA ADCLS-TFP2RUA  : DESIGNATION CARD,1-48, EA B  $               8.54 31.0%  $                  5.89 N/A N/A
ADCLS-TFP5RUA ADCLS-TFP5RUA: DESIGNATION CARD, 288 P EA B  $               8.54 31.0%  $                  5.89 N/A N/A
ADCPP12505 ADCPP12505: RJ TO RJ, STRAIGHT THROUGH 1 EA B  $           189.72 31.0%  $              130.91 N/A N/A
ADCPP126SUM-SW ADCPP126SUM-SW: 12 PORT MULTIMEDIA PNL 

W EA B  $           209.99 31.0%  $              144.89 N/A N/A
ADCPP16KSRJRJ ADCPP16KSRJRJ: ASM/INT, 16 PORT MOD JK P EA B  $           277.01 31.0%  $              191.14 N/A N/A
ADCPP24505 ADCPP24505: RJ TO RJ, STRAIGHT THROUGH EA B  $           319.58 31.0%  $              220.51 N/A N/A
ADCPP24505-DES ADCPP24505-DES: BST CAT5E RJ-RJ STRT-THR EA B  $           346.26 31.0%  $              238.92 N/A N/A
ADCPP245100TEL ADCPP245100TEL: 24 PRT 100 BASE T RK MT EA B  $           170.34 31.0%  $              117.53 N/A N/A
ADCPP245500B110 ADCPP245500B110: 24 PORT PANEL, 5E, 568B EA B  $           197.36 31.0%  $              136.18 N/A N/A
ADCPP245800BTEL ADCPP245800BTEL: ECP,5800 PNL,24 PORT,BK EA B  $           249.30 31.0%  $              172.02 N/A N/A
ADCPP245R23 ADCPP245R23: 24 PORT ECP PANEL CAT 5 EA B  $           359.20 31.0%  $              247.85 N/A N/A
ADCPP24606 ADCPP24606: RJ TO RJ, STRAIGHT EA B  $           427.62 31.0%  $              295.06 N/A N/A
ADCPP24606-DES ADCPP24606-DES: BST CAT6 RJ-RJ, STRT-THR EA B  $           460.50 31.0%  $              317.75 N/A N/A
ADCPP246R23AP ADCPP246R23AP: 24 PORT,C6,ANG RT/LT RJ P EA B  $           255.59 31.0%  $              176.36 N/A N/A
ADCPP246S23-SW ADCPP246S23-SW: 24 PORT MULTIMEDIA PNL EA B  $           248.68 31.0%  $              171.59 N/A N/A
ADCPP246SUM ADCPP246SUM: 24 PORT BLANK PANEL, 1 RU EA B  $             33.59 31.0%  $                23.18 N/A N/A
ADCPP246SUMC ADCPP246SUMC: PANEL 24 PORT 1 RU EA B  $             33.59 31.0%  $                23.18 N/A N/A
ADCPP24F5E ADCPP24F5E: RJ TO RJ, STRAIGHT FRONT EA B  $           318.79 31.0%  $              219.97 N/A N/A
ADCPP24RJ5E-S ADCPP24RJ5E-S: SHIELD PANEL,RJ TO RJ EA B  $           484.75 31.0%  $              334.48 N/A N/A
ADCPP24RJ6-S ADCPP24RJ6-S: SHIELD PANEL,RJ TO RJ EA B  $           553.05 31.0%  $              381.60 N/A N/A
ADCPP326SUM ADCPP326SUM: PNL, 32 PORT, 1RU, CBL BAR EA B  $             44.81 31.0%  $                30.92 N/A N/A
ADCPP326SUM-B ADCPP326SUM-B: PNL, 32 PORT, 1RU, CBL BA EA B  $             55.40 31.0%  $                38.23 N/A N/A
ADCPP32KSRJRJ ADCPP32KSRJRJ: ASM/INT, 32 PORT MOD JK P EA B  $           461.65 31.0%  $              318.54 N/A N/A
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ADCPP48505 ADCPP48505: 48 PORT ECP PANEL CAT 5 EA B  $           639.24 31.0%  $              441.08 N/A N/A
ADCPP485100TEL ADCPP485100TEL: 48 PRT 100 BASE T RK MT EA B  $           320.83 31.0%  $              221.37 N/A N/A
ADCPP485500B110 ADCPP485500B110: 5500,PP,48 PT,C5E,568B EA B  $           328.10 31.0%  $              226.39 N/A N/A
ADCPP485800BTEL ADCPP485800BTEL: ECP,5800 PNL,48 PORT,BK EA B  $           457.04 31.0%  $              315.36 N/A N/A
ADCPP485E23AP ADCPP485E23AP: 48 PORT,CAT 5, RJ-RJ, ASS EA B  $           483.54 31.0%  $              333.64 N/A N/A
ADCPP485R23 ADCPP485R23: 48 PORT ECP PANEL CAT 5 EA B  $           718.39 31.0%  $              495.69 N/A N/A
ADCPP48606 ADCPP48606: 48 PORT ECP PANEL CAT 6 EA B  $           855.24 31.0%  $              590.12 N/A N/A
ADCPP486R23AP ADCPP486R23AP: 48 PORT,C6,ANG RT/LT RJ P EA B  $           511.17 31.0%  $              352.71 N/A N/A
ADCPP486SUM ADCPP486SUM: KIT PANEL 48 PORT EA B  $             52.98 31.0%  $                36.56 N/A N/A
ADCPP605100TEL ADCPP605100TEL: 60 PRT 100 BASE T RK MT EA B  $           553.98 31.0%  $              382.25 N/A N/A
ADCPP60KSRJRJ ADCPP60KSRJRJ:  ASM/INT, 60 PORT MOD JK EA B  $           830.99 31.0%  $              573.38 N/A N/A
ADCPP646SUM-B ADCPP646SUM-B: PNL, 64 PORT, 2RU, CBL BA EA B  $             83.09 31.0%  $                57.33 N/A N/A
ADCPP96505 ADCPP96505: 96 PORT ECP PANEL EA B  $        1,278.47 31.0%  $              882.14 N/A N/A
ADCPP966SUM-B ADCPP966SUM-B: PNL, 96 PORT, 3RU, CBL BA EA B  $           110.80 31.0%  $                76.45 N/A N/A
ADCPPHWB-2RU ADCPPHWB-2RU: KIT MULTIMEDIA BRKT EA B  $             83.09 31.0%  $                57.33 N/A N/A
ADCPW125E ADCPW125E: ASM,12 PT,RJ-RJ, C5E,DEMARCC EA B  $           276.30 31.0%  $              190.65 N/A N/A
ADCRACKBLK73 ADCRACKBLK73: CHANNEL RACK EA B  $           369.33 31.0%  $              254.84 N/A N/A
ADCRACKBLK73UE-75 ADCRACKBLK73UE-75: RK UEF 7X19X10 EI BK EA B  $        1,112.90 31.0%  $              767.90 N/A N/A
ADCRACKBLK73WS ADCRACKBLK73WS: RACK CHNL FS 7 X198 EIA EA B  $        1,624.67 31.0%  $           1,121.02 N/A N/A
ADCRDKITDB-VZ ADCRDKITDB-VZ: ADC PATCHCORD CABLES 

KIT EA B  $        6,592.79 31.0%  $           4,549.03 N/A N/A
ADCRDKITSB-VZ ADCRDKITSB-VZ: ADC PATCHCORD CABLES KIT EA B  $        3,134.36 31.0%  $           2,162.71 N/A N/A
ADCRSNT1-06 ADCRSNT1-06: RACK STABILIZER 6  KIT EA B  $           107.46 31.0%  $                74.15 N/A N/A
ADCRSNT1-08 ADCRSNT1-08: RACK STABILIZER 8  KIT EA B  $           115.13 31.0%  $                79.44 N/A N/A
ADCRSNT1-10 ADCRSNT1-10: RACK STABILIZER 10  KIT EA B  $           122.80 31.0%  $                84.73 N/A N/A
ADCSAVIDKIT-VZ ADCSAVIDKIT-VZ: ADC S/A VIDEO PATCHCORD EA B  $        1,634.53 31.0%  $           1,127.83 N/A N/A
ADC-SB4-KIT-BK ADC-SB4-KIT-BK: LAN SURFACE BOX BLACK EA B  $             73.69 31.0%  $                50.85 N/A N/A
ADC-SB4-KIT-WT ADC-SB4-KIT-WT: LAN SURFACE BOX WHITE EA B  $             73.69 31.0%  $                50.85 N/A N/A
ADCST5100A-AC ADCST5100A-AC: OBS1- EA B  $        1,480.71 31.0%  $           1,021.69 N/A N/A
ADCTFPVCG5RU ADCTFPVCG5RU: SKELETON ASM,5RU,TFP 

PANEL EA B  $           744.64 31.0%  $              513.80 N/A N/A
ADCUEFRS-06 ADCUEFRS-06: PUTTY RACK STABILIZER 6  KI EA B  $           107.46 31.0%  $                74.15 N/A N/A
ADCUEFRS-06B ADCUEFRS-06B: BLACK RACK STABILIZER 6  K EA B  $           119.40 31.0%  $                82.39 N/A N/A
ADCUEFRS-08 ADCUEFRS-08: PUTTY RACK STABILIZER 8  KI EA B  $           115.13 31.0%  $                79.44 N/A N/A
ADCUEFRS-08B ADCUEFRS-08B: BLACK RACK STABILIZER 8  K EA B  $           127.92 31.0%  $                88.26 N/A N/A
ADCUEFRS-10 ADCUEFRS-10: PUTTY RACK STABILIZER 10  K EA B  $           122.80 31.0%  $                84.73 N/A N/A
ADCUEFRS-10B ADCUEFRS-10B: BLACK RACK STABILIZER 10 EA B  $           136.44 31.0%  $                94.14 N/A N/A
ADCUEFRS-12 ADCUEFRS-12: PUTTY RACK STABILIZER 12  K EA B  $           130.48 31.0%  $                90.03 N/A N/A
ADCUEFRS-12B ADCUEFRS-12B: BLACK RACK STABILIZER 12 EA B  $           144.98 31.0%  $              100.04 N/A N/A
ADCUEFRS-16 ADCUEFRS-16: EDF BAR  UEF RACK16 EA B  $           187.43 31.0%  $              129.33 N/A N/A
ADCVCG9513 ADCVCG9513: VERTICAL CABLE, GUIDE, 9513 EA B  $           257.82 31.0%  $              177.90 N/A N/A
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ADCWM-1U ADCWM-1U: HORZ GLIDE CABLE MANAGER EA B  $             53.84 31.0%  $                37.15 N/A N/A

ADCWM-1UPW ADCWM-1UPW: HORZ GLIDE CABLE MANAGER, 
PW EA B  $             53.73 31.0%  $                37.07 N/A N/A

ADCWM-1UPW-ORA ADCWM-1UPW-ORA: RING PANEL 1.5 RU X 19 EA B  $           204.95 31.0%  $              141.42 N/A N/A
ADC-WSFCBC4 ADC-WSFCBC4: TNC6U,4 PORT FACEPLATE,PNP EA B  $             43.79 31.0%  $                30.22 N/A N/A
ADP-12-A-1 ADP-12-A-1 EA B  $               3.21 31.0%  $                  2.21 N/A N/A
ADP-D4-SM ADP-D4-SM: ADAPTER D4/UPC SINGLE MODE EA B  $             60.00 31.0%  $                41.40 N/A N/A
ADP-FC-SM ADP-FC-SM: ADAPTER, FC, SM EA B  $             50.00 31.0%  $                34.50 N/A N/A
ADP-LC-SM ADP-LC-SM: ADAPTER,LC,SM,SIMPLEX,CER,BLU EA B  $             40.00 31.0%  $                27.60 N/A N/A
ADP-SC-SM ADP-SC-SM: ADAPTER,SC,SM,SIM,BU,NO CLIP EA B  $             50.00 31.0%  $                34.50 N/A N/A
AERIAL-MTG-KIT AERIAL MTG KIT EA B  $             39.58 31.0%  $                27.31 N/A N/A
AGX-1000HD AGX-1000HD: FIBER X-CONN,OSP,EMPTY EA B  $        7,932.38 31.0%  $           5,473.34 N/A N/A
AIF-FOSC-A-GEN-12-1NS-UT AIF-FOSC-A-GEN-12-1NS-UT EA B  $           197.92 31.0%  $              136.56 N/A N/A
AIR-FOSC-ACC-MULTI-CABLE AIR-FOSC-ACC-MULTI-CABLE EA B  $               9.98 31.0%  $                  6.89 N/A N/A
AIR-FOSC-A-GEN-12-1GS AIR-FOSC-A-GEN-12-1GS EA B  $           210.30 31.0%  $              145.11 N/A N/A
AIR-FOSC-A-GEN-12-1NS AIR-FOSC-A-GEN-12-1NS EA B  $           215.41 31.0%  $              148.63 N/A N/A
AIR-FOSC-A-GEN-24-1GS-VZ AIR-FOSC-A-GEN-24-1GS-VZ EA B  $           124.84 31.0%  $                86.14 N/A N/A
AIR-FOSC-A-GEN-24-1NS AIR-FOSC-A-GEN-24-1NS EA B  $           201.38 31.0%  $              138.95 N/A N/A
AIR-FOSC-A-GEN-NT-0GS AIR-FOSC-A-GEN-NT-0GS EA B  $           193.15 31.0%  $              133.27 N/A N/A
AIR-FOSC-A-GEN-NT-0GX AIR-FOSC-A-GEN-NT-0GX EA B  $           239.30 31.0%  $              165.12 N/A N/A
AIR-FOSC-A-GEN-NT-0NS AIR-FOSC-A-GEN-NT-0NS EA B  $           180.76 31.0%  $              124.72 N/A N/A
AIR-FOSC-A-GEN-RB-2GX AIR-FOSC-A-GEN-RB-2GX EA B  $           316.10 31.0%  $              218.11 N/A N/A
AIR-FOSC-B-EXTENSION AIR-FOSC-B-EXTENSION EA B  $             91.09 31.0%  $                62.85 N/A N/A
AIR-FOSC-B-GEN-12-1GS AIR-FOSC-B-GEN-12-1GS EA B  $           217.86 31.0%  $              150.32 N/A N/A
AIR-FOSC-B-GEN-12-2GS AIR-FOSC-B-GEN-12-2GS EA B  $           250.37 31.0%  $              172.76 N/A N/A
AIR-FOSC-B-GEN-24-1GS AIR-FOSC-B-GEN-24-1GS EA B  $           221.28 31.0%  $              152.68 N/A N/A
AIR-FOSC-B-GEN-24-2GS AIR-FOSC-B-GEN-24-2GS EA B  $           245.30 31.0%  $              169.26 N/A N/A
AIR-FOSC-B-GEN-24-2NS AIR-FOSC-B-GEN-24-2NS EA B  $           253.53 31.0%  $              174.94 N/A N/A
AIR-FOSC-B-GEN-24-2NS-A AIR-FOSC-B-GEN-24-2NS-A EA B  $           253.53 31.0%  $              174.94 N/A N/A
AIR-FOSC-B-GEN-NT-0GS AIR-FOSC-B-GEN-NT-0GS EA B  $           205.80 31.0%  $              142.00 N/A N/A
AIR-FOSC-B-GEN-NT-0NS AIR-FOSC-B-GEN-NT-0NS EA B  $           220.93 31.0%  $              152.44 N/A N/A
AIR-FOSC-BPL-3WAY AIR-FOSC-BPL-3WAY EA B  $           243.12 31.0%  $              167.75 N/A N/A
AIR-FOSC-B-TS AIR-FOSC-B-TS EA B  $           193.42 31.0%  $              133.46 N/A N/A
AIR-FOSC-B-TSH-12-1GS AIR-FOSC-B-TSH-12-1GS EA B  $           226.36 31.0%  $              156.19 N/A N/A
AIR-FOSC-B-TSH-12-1NX AIR-FOSC-B-TSH-12-1NX EA B  $           260.16 31.0%  $              179.51 N/A N/A
AIR-FOSC-B-TSH-NT-0GS AIR-FOSC-B-TSH-NT-0GS EA B  $           205.80 31.0%  $              142.00 N/A N/A
AIR-FOSC-B-TSH-NT-0NS AIR-FOSC-B-TSH-NT-0NS EA B  $           193.42 31.0%  $              133.46 N/A N/A
AIR-FOSC-B-TSH-RIV-NUT AIR-FOSC-B-TSH-RIV-NUT EA B  $               0.60 31.0%  $                  0.41 N/A N/A
AIR-FOSC-B-TS-X AIR-FOSC-B-TS-X EA B  $           239.57 31.0%  $              165.30 N/A N/A
AIR-FOSC-TAUT-SHEATH AIR-FOSC-TAUT-SHEATH EA B  $             19.29 31.0%  $                13.31 N/A N/A
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AIR-FOSC-TRAY-HANGER-KIT AIR-FOSC-TRAY-HANGER-KIT EA B  $             23.94 31.0%  $                16.52 N/A N/A
AIR-FOSC-TSH-24-1GS AIR-FOSC-TSH-24-1GS EA B  $           229.82 31.0%  $              158.58 N/A N/A
AM1-BAN AM1-BAN: JACK BAN 1 CKT 7 POS PPP EA B  $             23.35 31.0%  $                16.11 N/A N/A
AM-411075-E3 AM-411075-E3: 110 OHM BALUN PRODUCTS EA B  $           189.67 31.0%  $              130.87 N/A N/A
AM-411075-E3-FF AM-411075-E3-FF: 110 OHM BALUN PRODUCT F EA B  $           182.61 31.0%  $              126.00 N/A N/A
AM-411075-MKII AM-411075-MKII: QCP TO BNC AUDIO BALUN M EA B  $           189.67 31.0%  $              130.87 N/A N/A
AM-BAN-BK AM-BAN-BK: VP BAN JACK MOD BLACK EA B  $             41.17 31.0%  $                28.41 N/A N/A
AM-LF1 AM-LF1: JACK LF 1 CKT 7 POS PPP EA B  $             23.35 31.0%  $                16.11 N/A N/A
AMP-1-0737708-2 AMP STACK III 25 H/TP KIT EA B  $               1.96 31.0%  $                  1.35 N/A N/A
ANP-12NBA5-001 ANP-12NBA5-001: TC NT LOOK-BOTH-WAYS BAN EA B  $             48.25 31.0%  $                33.29 N/A N/A
ANP-12NBA5-007 ANP-12NBA5-007: TC NT LOOK-BOTH-WAYS BAN EA B  $             50.50 31.0%  $                34.85 N/A N/A
ANP-22NDAE-002 ANP-22NDAE-002: NT DS1 TEST CORD,2PR,LPB EA B  $           166.94 31.0%  $              115.19 N/A N/A
ANP-22SDA6-007 ANP-22SDA6-007: S2 DS1 TEST CORD, 7FT EA B  $           186.84 31.0%  $              128.92 N/A N/A
AP051 AP051: L/F PLUG-BNT JACK-3C-CONV-BRASS EA B  $             36.06 31.0%  $                24.88 N/A N/A
AP051-N AP051-N: L/F PLUG-BNT JACK-3C-CONV-NKL EA B  $             32.17 31.0%  $                22.20 N/A N/A
APL-6S-9A-02 APL-6S-9A-02: ADAP PANEL,6SC/APC,SM,SIM EA B  $             17.44 31.0%  $                12.03 N/A N/A
APLH-12S-9-11 APLH-12S-9-11: HRC PANELS.12SC,SM,SIM,CL EA B  $             44.34 31.0%  $                30.59 N/A N/A
APLH-12S-9A-11 APLH-12S-9A-11: HRC PANEL, 12 SC/APC,SIM EA B  $             58.56 31.0%  $                40.41 N/A N/A
APLT-24-9A-11 APLT-24-9A-11: ADP PANEL,24F,GEN3 FDH,SC EA B  $             72.11 31.0%  $                49.76 N/A N/A
ATCJ-A12 ATCJ-A12: PROAX, TRIAX FEMALE FOR .475 O EA B  $           152.05 31.0%  $              104.91 N/A N/A
ATCJ-B38 ATCJ-B38: PROAX, TRIAX FEMALE FOR .360 O EA B  $           152.05 31.0%  $              104.91 N/A N/A
ATCJ-BH ATCJ-BH: FEMALE CONN ASSY, US PNL TRIAX EA B  $           179.30 31.0%  $              123.72 N/A N/A
ATCJ-C12 ATCJ-C12: PROAX, TRIAX FEMALE FOR .520 O EA B  $           152.05 31.0%  $              104.91 N/A N/A
ATCJ-D38 ATCJ-D38: PROAX, TRIAX FEMALE FOR .410 O EA B  $           152.05 31.0%  $              104.91 N/A N/A
ATCJ-E38 ATCJ-E38: PROAX, TRIAX FEMALE FOR .315 O EA B  $           152.05 31.0%  $              104.91 N/A N/A
ATCJ-F14 ATCJ-F14: PROAX, TRIAX FEMALE FOR .240 O EA B  $           152.05 31.0%  $              104.91 N/A N/A
ATCP-A12 ATCP-A12: PROAX, TRIAX MALE FOR .475 OD EA B  $           167.80 31.0%  $              115.78 N/A N/A
ATCP-B38 ATCP-B38: PROAX, TRIAX MALE FOR .360 OD EA B  $           167.80 31.0%  $              115.78 N/A N/A
ATCP-BH ATCP-BH: CONN, MALE TRIAX, US PNL MOUNT EA B  $           195.59 31.0%  $              134.96 N/A N/A
ATCP-C12 ATCP-C12: PROAX, TRIAX MALE FOR .520 OD EA B  $           190.68 31.0%  $              131.57 N/A N/A
ATCP-D38 ATCP-D38: PROAX, TRIAX MALE FOR .410 OD EA B  $           190.68 31.0%  $              131.57 N/A N/A
ATCP-E38 ATCP-E38: PROAX, TRIAX MALE FOR .315 OD EA B  $           167.80 31.0%  $              115.78 N/A N/A
ATCP-F14 ATCP-F14: PROAX, TRIAX MALE FOR .240 OD EA B  $           190.68 31.0%  $              131.57 N/A N/A
ATRK-FOS ATRK-FOS: TRIAX REPAIR KIT FEMALE OUTER EA B  $             45.94 31.0%  $                31.70 N/A N/A
ATRK-FOS-BH ATRK-FOS-BH: KIT FEMALE REPAIR KIT AMERI EA B  $             53.06 31.0%  $                36.61 N/A N/A
ATRK-GCF ATRK-GCF: TRIAX GNDR CHGR MALE TO 

FEMALE EA B  $             83.29 31.0%  $                57.47 N/A N/A
ATRK-GCF-BH ATRK-GCF-BH: AM FEMALE GENDER CHANGE EA B  $           106.11 31.0%  $                73.22 N/A N/A
ATRK-GCM ATRK-GCM: TRIAXGENDCG FEMALE TO MALE EA B  $             99.00 31.0%  $                68.31 N/A N/A
ATRK-GCM-BH ATRK-GCM-BH: KIT, AM MALE GENDER 

CHANGER EA B  $           120.44 31.0%  $                83.10 N/A N/A
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ATRK-MOS ATRK-MOS: TRIAX REPAIR KIT, MALE, OUTER EA B  $             68.52 31.0%  $                47.28 N/A N/A
ATRK-MOS-BH ATRK-MOS-BH: KIT, MALE REPAIR KIT AMERIC EA B  $             53.06 31.0%  $                36.61 N/A N/A
AUX-000001 AUX-000001: BLANK DS1 MINI EA B  $             65.52 31.0%  $                45.21 N/A N/A
AUX-000026 AUX-000026: PANEL BLANK 16X4  .104 FCRS EA B  $             25.88 31.0%  $                17.86 N/A N/A
AUX-000028 AUX-000028:BLANK PNL 6 X20.5  PW .104CRS EA B  $           128.21 31.0%  $                88.46 N/A N/A
AUX-000038 AUX-000038: 64 CKT X-CONN,AFA CHASSIS,19 EA B  $        1,728.12 31.0%  $           1,192.40 N/A N/A
AUX-000040 AUX-000040: 64 POS ALRM PNL 1RU 19  PTY EA B  $        1,290.43 31.0%  $              890.40 N/A N/A
AUX-000057 AUX-000057: FLEX-X CABLE RING KIT EA B  $           129.13 31.0%  $                89.10 N/A N/A
AUX-000064 AUX-000064: RAC-FRO-48-200 ETSI EA B  $        5,141.51 31.0%  $           3,547.64 N/A N/A
AUX-000066 AUX-000066: RAC-FRO-48-220 ETSI EA B  $        5,141.51 31.0%  $           3,547.64 N/A N/A
AUX-000082 AUX-000082: OPI KIT-1 NB-BASIC EA B  $        4,050.22 31.0%  $           2,794.65 N/A N/A
AUX-000083 AUX-000083: OPI KIT-1 NB-BASIC-ALL EA B  $           243.18 31.0%  $              167.79 N/A N/A
AUX-000085 AUX-000085: 2 CABLE RING KIT EA B  $             53.92 31.0%  $                37.20 N/A N/A
AUX-000095 AUX-000095: JUMPER TRAY BLK PWDR PNT EA B  $             66.71 31.0%  $                46.03 N/A N/A
AUX-000097 AUX-000097: KIT MTG BRKT END GUARD EA B  $        1,066.40 31.0%  $              735.82 N/A N/A
AUX-0A0002 AUX-0A0002: DOOR PANEL, PUTTY EA B  $               6.46 31.0%  $                  4.46 N/A N/A
AUX-0C00001 AUX-0C00001: PNL X-ASL QCP WW EA B  $        2,888.10 31.0%  $           1,992.79 N/A N/A
AUX-0D0004 AUX-0D0004: TROUGH 6  KIT O/H X-AISLE RI EA B  $        2,365.14 31.0%  $           1,631.95 N/A N/A
AUX-0D0005 AUX-0D0005: TROUGH 6  KIT O/H X-AISLE 6 EA B  $        2,294.12 31.0%  $           1,582.94 N/A N/A
AUX-0D0006 AUX-0D0006: X-AISLE OVERHEAD TROUGH 

RING EA B  $        1,349.37 31.0%  $              931.07 N/A N/A
AUX-0D0009 AUX-0D0009: XAISLE OVERHEAD TROUGH RING EA B  $        1,552.15 31.0%  $           1,070.98 N/A N/A
AUX-0D0010 AUX-0D0010: XAISLE OVERHEAD TROUGH RING EA B  $        1,552.15 31.0%  $           1,070.98 N/A N/A
AUX-0D0013 AUX-0D0013: XAISLE OVERHEAD TROUGH RING EA B  $        1,552.15 31.0%  $           1,070.98 N/A N/A
AUX-0D0016 AUX-0D0016: KIT DS3 CABLE RING EA B  $           423.71 31.0%  $              292.36 N/A N/A
AUX-0D0020 AUX-0D0020: TROUGH KIT GB NET W/BKT GRY EA B  $           201.76 31.0%  $              139.21 N/A N/A
AUX-0D0039 AUX-0D0039: ADD-ON TROUGH 4.5 X 5 X 48 EA B  $           326.78 31.0%  $              225.48 N/A N/A
AUX-0D0041 AUX-0D0041: X-AISLE OVERHEAD TROUGH 

RING EA B  $        1,325.68 31.0%  $              914.72 N/A N/A
AUX-0GB001 AUX-0GB001: FILLER GUARD BOX, BUMPER KIT EA B  $           120.82 31.0%  $                83.37 N/A N/A
AUX-0VM001 AUX-0VM001: KIT BRKT VERT. CABLE 

MANAGEM EA B  $           220.22 31.0%  $              151.95 N/A N/A
AUX-0X0004 AUX-0X0004: DSX KIT COVER W/DESIGNATIN L EA B  $             94.69 31.0%  $                65.34 N/A N/A
AUX-0X0007 AUX-0X0007: C/R DUAL WELD 2.25 X4  PW EA B  $             81.79 31.0%  $                56.44 N/A N/A
AUX-0X0007-V AUX-0X0007-V: C/R DUAL WELD 2.15 X4  PW EA B  $             81.79 31.0%  $                56.44 N/A N/A
AUX-0X0011 AUX-0X0011: C/R 4 X4  BK EA B  $             34.42 31.0%  $                23.75 N/A N/A
AUX-0X0021 AUX-0X0021: TOOL MANUAL WW EA B  $           445.50 31.0%  $              307.40 N/A N/A
AUX-0X0022 AUX-0X0022: TOOL BIT 26 AWB WW EA B  $           147.11 31.0%  $              101.51 N/A N/A
AUX-0X0024 AUX-0X0024: TOOL SLEEVE 24 OR 26 AWG WW EA B  $             66.71 31.0%  $                46.03 N/A N/A
AUX-0X0025 AUX-0X0025: TOOL BIT 22 OR 24 AWG WW EA B  $           115.76 31.0%  $                79.87 N/A N/A
AUX-0X0026 AUX-0X0026: RCPT AC 20A HEAVY DUTY 

BROWN EA B  $             86.32 31.0%  $                59.56 N/A N/A
AUX-0X0027 AUX-0X0027: AC DUPLEX BOX EA B  $             13.85 31.0%  $                  9.56 N/A N/A
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AUX-0X0029 AUX-0X0029: BKT MTG 5  84 CKT PW EA B  $             50.34 31.0%  $                34.73 N/A N/A
AUX-0X0030 AUX-0X0030: C/R ASSY LT 1.89 X7 X4  PW EA B  $             47.34 31.0%  $                32.66 N/A N/A
AUX-0X0031 AUX-0X0031: C/R ASSY RT 1.89 X7 X4  PW EA B  $             47.34 31.0%  $                32.66 N/A N/A
AUX-0X0035 AUX-0X0035: RING CBL 1.75X6.0X4.0 P/W EA B  $             44.81 31.0%  $                30.92 N/A N/A
AUX-0X0040 AUX-0X0040: C/R 1 X4  BK EA B  $             34.54 31.0%  $                23.83 N/A N/A
AUX-0X0042 AUX-0X0042: CBL RING WLDMT PTY EA B  $             41.98 31.0%  $                28.97 N/A N/A
AUX-0X0043 AUX-0X0043: CBL RNG ASSY KIT, 2 CBL RNGS EA B  $             87.50 31.0%  $                60.38 N/A N/A
AUX-0X0044 AUX-0X0044: STRIP FANNING EA B  $           105.46 31.0%  $                72.77 N/A N/A
AUX-0X0050 AUX-0X0050: C/R MTG BKT .5 X5.18  BK EA B  $             15.08 31.0%  $                10.41 N/A N/A
AUX-0X0051 AUX-0X0051: GROMMET NYLATCH .255 X.39  B EA B  $               1.72 31.0%  $                  1.19 N/A N/A
AUX-0X0052 AUX-0X0052: PLUNGER NYLATCH .25 X.44 EA B  $               3.33 31.0%  $                  2.30 N/A N/A
AUX-0X0053 AUX-0X0053: CBL RNG KIT 5X6X6 EA B  $           242.11 31.0%  $              167.06 N/A N/A
AUX-0X0055 AUX-0X0055: C/R 2 X4  BK EA B  $             34.42 31.0%  $                23.75 N/A N/A
AUX-0X0056 AUX-0X0056: CBL SPRT BAR 2.24 X18.42  BK EA B  $             40.88 31.0%  $                28.21 N/A N/A
AUX-0X0058 AUX-0X0058: CBL RNG/HINGE KIT 4 X 6 PW EA B  $           103.98 31.0%  $                71.75 N/A N/A
AUX-0X0064 AUX-0X0064: C/R DUAL 2.25 X4  BK EA B  $             27.98 31.0%  $                19.31 N/A N/A
AUX-0X0066 AUX-0X0066: C/R CBL RT 1.89 X4 X7  BK EA B  $             47.34 31.0%  $                32.66 N/A N/A
AUX-0X0067 AUX-0X0067: C/R CBL LT 1.89 X4 X7  BK EA B  $             47.34 31.0%  $                32.66 N/A N/A
AUX-0X0069 AUX-0X0069: C/R WELD DL 5 X4 X4  BK EA B  $             94.69 31.0%  $                65.34 N/A N/A
AUX-0X0076 AUX-0X0076: C/R BRKT VERT 4X4X1.7 BLK EA B  $             53.50 31.0%  $                36.92 N/A N/A
AUX-0X0077 AUX-0X0077: CABLE SUPPORT BAR EA B  $             50.42 31.0%  $                34.79 N/A N/A
AUX-0X0079 AUX-0X0079: CABLE SUPPORT BAR 17.88 X 8. EA B  $             53.81 31.0%  $                37.13 N/A N/A
AUX-0X0081 AUX-0X0081: CABLE SUPPORT BAR 21.88 X 8. EA B  $             53.81 31.0%  $                37.13 N/A N/A
AUX-0X0083 AUX-0X0083: PNL BLANK KIT 5 X20.5  PW EA B  $             53.92 31.0%  $                37.20 N/A N/A
AUX-0X0084 AUX-0X0084: PNL BLANK KIT 6 X20.5  PW EA B  $             23.73 31.0%  $                16.37 N/A N/A
AUX-0X0085 AUX-0X0085: BLANK PANEL KIT 8 X20.5  PW EA B  $             58.25 31.0%  $                40.19 N/A N/A
AUX-0X0092 AUX-0X0092: CABLE SUPPORT BAR, PUTTY EA B  $             48.25 31.0%  $                33.29 N/A N/A
AUX-0X0092-BLK AUX-0X0092-BLK: CABLE SUPPORT BAR,BLK EA B  $             40.88 31.0%  $                28.21 N/A N/A
AUX-0X0096 AUX-0X0096: CABLE SUPPORT BAR EA B  $             13.15 31.0%  $                  9.07 N/A N/A
AUX-0X0098 AUX-0X0098: DESIG DOOR POLY 2.835 X4.495 EA B  $             10.75 31.0%  $                  7.42 N/A N/A
AUX-0X-0102 AUX-0X-0102: BKT MTG           (18).090C EA B  $             28.06 31.0%  $                19.36 N/A N/A
AUX-0X0104 AUX-0X0104: C/R WELD 3.9 X4 X5  RMTG PW EA B  $             94.69 31.0%  $                65.34 N/A N/A
AUX-0X0106 AUX-0X0106: C/R BKT Z 2.4 X5.2 X.5 PW EA B  $             53.81 31.0%  $                37.13 N/A N/A
AUX-0X0107 AUX-0X0107: C/R WELD 2.5 X4  PW EA B  $             66.71 31.0%  $                46.03 N/A N/A
AUX-0X0108 AUX-0X0108: LBL STS 1X EA B  $               6.15 31.0%  $                  4.24 N/A N/A
AUX-0X0109 AUX-0X0109: KIT DESIG 6  PW EA B  $           118.36 31.0%  $                81.67 N/A N/A
AUX-0X0110 AUX-0X0110: BRKT RING CBL Z 2.4X4.7X.5 P EA B  $             53.81 31.0%  $                37.13 N/A N/A
AUX-0X0111 AUX-0X0111: LBL BLNK 2.75 X6.22  SHD BAY EA B  $               4.31 31.0%  $                  2.97 N/A N/A
AUX-0X0112 AUX-0X0112: LBL 1-73 SHD BAY EA B  $               4.31 31.0%  $                  2.97 N/A N/A
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AUX-0X0115 AUX-0X0115: CBL RNG WLDMNT PTY EA B  $             62.98 31.0%  $                43.46 N/A N/A
AUX-0X0118 AUX-0X0118: CABLE RING KIT 4 HX4 WX5 D P EA B  $             66.71 31.0%  $                46.03 N/A N/A
AUX-0X0121 AUX-0X0121: C/R WELD 4 X5 X5  PW EA B  $             92.53 31.0%  $                63.85 N/A N/A
AUX-0X0122 AUX-0X0122: C/R WELD 4 X5 X5  BK EA B  $             94.69 31.0%  $                65.34 N/A N/A
AUX-0X0127 AUX-0X0127: SLEEVE 22-24 AWG WW EA B  $             94.69 31.0%  $                65.34 N/A N/A
AUX-0X0129 AUX-0X0129: DESG STRP MOLDED .385 X17.57 EA B  $               2.15 31.0%  $                  1.48 N/A N/A
AUX-0X0131 AUX-0X0131: KIT DESIGNATION DOOR EA B  $             32.69 31.0%  $                22.56 N/A N/A
AUX-0X0139 AUX-0X0139: LBL DS3 24CKT ADHES 2-PART EA B  $               2.42 31.0%  $                  1.67 N/A N/A
AUX-0X0140 AUX-0X0140: BKT STD-OFF 1.88  PW EA B  $             53.92 31.0%  $                37.20 N/A N/A
AUX-0X0141 AUX-0X0141: T/B ASSY Q89 80CKT X-FRONT EA B  $             75.32 31.0%  $                51.97 N/A N/A
AUX-0X0150 AUX-0X0150: LBL SET 84 CKT DSX EA B  $             15.08 31.0%  $                10.41 N/A N/A
AUX-0X0165 AUX-0X0165: KIT WW 22-24-26 AWG EA B  $           858.14 31.0%  $              592.12 N/A N/A
AUX-0X0166 AUX-0X0166: C/R WELD 2 X4 X3.5  BK EA B  $             94.69 31.0%  $                65.34 N/A N/A
AUX-0X0169 AUX-0X0169: PLUG BANANA 1.375L RED EA B  $             15.13 31.0%  $                10.44 N/A N/A
AUX-0X0170 AUX-0X0170: BKT DS1KIT L RX EA B  $           567.25 31.0%  $              391.40 N/A N/A
AUX-0X0171 AUX-0X0171: JACK DS1 DUAL EA B  $           141.92 31.0%  $                97.92 N/A N/A
AUX-0X0172 AUX-0X0172:BKT STAND-OFF ADAPTER.104 CRS EA B  $             60.40 31.0%  $                41.68 N/A N/A
AUX-0X0181 AUX-0X0181: WIRE JUMPER 24 AWG 18  WHT EA B  $               4.31 31.0%  $                  2.97 N/A N/A
AUX-0X0182 AUX-0X0182: WIRE JUMPER 24 AWG 18  BK EA B  $               4.31 31.0%  $                  2.97 N/A N/A
AUX-0X0192 AUX-0X0192: CKT GUARD, BAN DUAL, RED EA B  $               2.15 31.0%  $                  1.48 N/A N/A
AUX-0X0193 AUX-0X0193: DES.WINDOW .225 X .480 EA B  $               2.15 31.0%  $                  1.48 N/A N/A
AUX-0X0194 AUX-0X0194: DES.CARD .48 X 1.6 EA B  $               4.31 31.0%  $                  2.97 N/A N/A
AUX-0X0197 AUX-0X0197: TOOL WIRE CUT AND STRIP EA B  $           202.30 31.0%  $              139.59 N/A N/A
AUX-0X0203 AUX-0X0203: CBL SUPT BAR 7X23 PW       X EA B  $             40.88 31.0%  $                28.21 N/A N/A
AUX-0X0205 AUX-0X0205: C/R WELD 4 X4  BK EA B  $             94.69 31.0%  $                65.34 N/A N/A
AUX-0X0207 AUX-0X0207: DESIG CARD EA B  $               4.31 31.0%  $                  2.97 N/A N/A
AUX-0X0225 AUX-0X0225: LABEL DESIG 64 POS EA B  $               4.90 31.0%  $                  3.38 N/A N/A
AUX-0X0227 AUX-0X0227: CABLE RING KIT HDS EA B  $        1,109.71 31.0%  $              765.70 N/A N/A
AUX-0X0240 AUX-0X0240: LABEL DESIGNATION KIT, 84 PO EA B  $           135.59 31.0%  $                93.56 N/A N/A
AUX-0X0241 AUX-0X0241: LBL DESIGNATION KIT, 56 POS EA B  $           135.59 31.0%  $                93.56 N/A N/A
AUX-0X026B AUX-0X026B: C/R WELD 2 X6 X3.5  BK EA B  $           114.05 31.0%  $                78.69 N/A N/A
AUX-0X0270 AUX-0X0270: WELDMENT CABLE RING GREY EA B  $             78.96 31.0%  $                54.48 N/A N/A
AUX-0X0271 AUX-0X0271: C/R BKT EA B  $           126.96 31.0%  $                87.60 N/A N/A
AUX-0X0280 AUX-0X0280: TROUGH X-ASL RAMP 40 DEG EA B  $           430.43 31.0%  $              297.00 N/A N/A
AUX-0X0281 AUX-0X0281: TROUGH X-ASL BRIDGE RAMP 30 EA B  $           430.43 31.0%  $              297.00 N/A N/A
AUX-0X0282 AUX-0X0282: TROUGH X-ASL HRZ EA B  $           363.72 31.0%  $              250.97 N/A N/A
AUX-0X0283 AUX-0X0283: TROUGH  X-ASL 6 X8 EA B  $           363.72 31.0%  $              250.97 N/A N/A
AUX-0X0284 AUX-0X0284: TROUGH X-ASL 8 X8 EA B  $           363.72 31.0%  $              250.97 N/A N/A
AUX-0X0285 AUX-0X0285: TROUGH X-ASL 8 X10 EA B  $           363.72 31.0%  $              250.97 N/A N/A
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AUX-0X0286 AUX-0X0286: TROUGH X-ASL BRIDGE 17 EA B  $           256.09 31.0%  $              176.70 N/A N/A
AUX-0X0287 AUX-0X0287: TROUGH X-ASL BRIDGE 29 EA B  $           256.09 31.0%  $              176.70 N/A N/A
AUX-0X0288 AUX-0X0288: TROUGH X-ASL BRIDGE KIT 76 EA B  $           256.09 31.0%  $              176.70 N/A N/A
AUX-0X0289 AUX-0X0289: TROUGH X-ASL BRIDGE 52 EA B  $           256.09 31.0%  $              176.70 N/A N/A
AUX-0X0290 AUX-0X0290: TROUGH X-ASL 6H EA B  $           363.72 31.0%  $              250.97 N/A N/A
AUX-0X0291 AUX-0X0291: TROUGH X-ASL 8H EA B  $           363.72 31.0%  $              250.97 N/A N/A
AUX-0X0293 AUX-0X0293: TROUGH X-ASL BRIDGE RAMP STR EA B  $           454.90 31.0%  $              313.88 N/A N/A
AUX-0X0304 AUX-0X0304: TROUGH X-ASL 6 X8  W EA B  $        1,472.02 31.0%  $           1,015.69 N/A N/A
AUX-0X0308 AUX-0X0308: TROUGH X-ASL 6 X10  W EA B  $        1,472.02 31.0%  $           1,015.69 N/A N/A
AUX-0X0312 AUX-0X0312: TROUGH X-ASL 8  W EA B  $        1,472.02 31.0%  $           1,015.69 N/A N/A
AUX-0X0321 AUX-0X0321: TROUGH X-ASL 8 X5  W EA B  $        1,472.02 31.0%  $           1,015.69 N/A N/A
AUX-0X0329 AUX-0X0329: DS3 X-A TROUGH 6X8 W/17 EA B  $        1,417.90 31.0%  $              978.35 N/A N/A
AUX-0X0333 AUX-0X0333: DS3 X-A TROUGH 6X5 W/17 EA B  $        1,693.26 31.0%  $           1,168.35 N/A N/A
AUX-0X0350 AUX-0X0350: CBL TROUGH 6X8 DS3 X-A EA B  $        1,417.90 31.0%  $              978.35 N/A N/A
AUX-0X0351 AUX-0X0351: CBL TROUGH 6X5 DS3 X-A EA B  $        1,417.90 31.0%  $              978.35 N/A N/A
AUX-0X0354 AUX-0X0354: CBL TROUGH 8X8 DS3 X-A EA B  $        1,417.90 31.0%  $              978.35 N/A N/A
AUX-0X0372 AUX-0X0372: CABLE RING 6X4 MTG HOLES BLK EA B  $             16.35 31.0%  $                11.28 N/A N/A
AUX-0X0373 AUX-0X0373: X-AISLE TROUGH A EA B  $        2,344.39 31.0%  $           1,617.63 N/A N/A
AUX-0X0374 AUX-0X0374:  X-AISLE TROUGH AD EA B  $        2,343.79 31.0%  $           1,617.22 N/A N/A
AUX-0X0381 AUX-0X0381: TOOL WIRE WRAP EA B  $           497.11 31.0%  $              343.01 N/A N/A
AUX-0X0385 AUX-0X0385: DS3 X-A TROUGH 5X8 W/17 EA B  $        5,206.33 31.0%  $           3,592.37 N/A N/A
AUX-0X0387 AUX-0X0387: X-ASL THROUGH TROUGH KIT 5X EA B  $           363.72 31.0%  $              250.97 N/A N/A
AUX-0X0388 AUX-0X0388: X-ASL THROUGH TROUGH 5 HX5 EA B  $           363.72 31.0%  $              250.97 N/A N/A
AUX-0X0389 AUX-0X0389: CBL TROUGH 7X5 DS3 X-A EA B  $           215.20 31.0%  $              148.49 N/A N/A
AUX-0X0399 AUX-0X0399: X-AISLE TROUGH RAMP 30 DEG. EA B  $           350.95 31.0%  $              242.16 N/A N/A
AUX-0X0402 AUX-0X0402: KIT CABLE RING 2.0X4.0 PUTTY EA B  $             66.71 31.0%  $                46.03 N/A N/A
AUX-0X0403 AUX-0X0403: TROUGH X-ASL 5 X10  PW EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-0X0406 AUX-0X0406: KIT CABLE RING 2.0X5.0 PUTTY EA B  $             98.07 31.0%  $                67.67 N/A N/A
AUX-0X0412 AUX-0X0412: HORZ D/S EA B  $             26.00 31.0%  $                17.94 N/A N/A
AUX-0X0417 AUX-0X0417: PIN JACK WIRE WRAP BLACK EA B  $               2.71 31.0%  $                  1.87 N/A N/A
AUX-0X0420 AUX-0X0420: X-ASL TROUGH KIT ADJUST ERT EA B  $        2,040.19 31.0%  $           1,407.73 N/A N/A
AUX-0X0421 AUX-0X0421: X-ASL ADJ TROUGH KIT ERTHQK EA B  $        2,040.19 31.0%  $           1,407.73 N/A N/A
AUX-0X0422 AUX-0X0422: X-ASL ADJ TROUGH KIT ERTHQK EA B  $        2,040.19 31.0%  $           1,407.73 N/A N/A
AUX-0X0423 AUX-0X0423: X-ASL ADJ TROUGH KIT ERTHQK EA B  $        2,040.19 31.0%  $           1,407.73 N/A N/A
AUX-0X0424 AUX-0X0424: ADJUSTABLE X-AISLE TROUGH KI EA B  $        2,040.19 31.0%  $           1,407.73 N/A N/A
AUX-0X0425 AUX-0X0425: X-ASL ADJ TROUGH KIT ERTHQK EA B  $        2,040.19 31.0%  $           1,407.73 N/A N/A
AUX-0X0428 AUX-0X0428: X-ASL ADJ TRGH KIT EQ EA B  $        2,343.79 31.0%  $           1,617.22 N/A N/A
AUX-0X0437 AUX-0X0437: CARD DESIG DSX BAY 2.7X5 EA B  $               8.29 31.0%  $                  5.72 N/A N/A
AUX-0X0438 AUX-0X0438: CABLE RING KIT, 6X7X2  STAN EA B  $           202.76 31.0%  $              139.90 N/A N/A
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AUX-0X0439 AUX-0X0439: CABLE RING KIT, 6X6X2  STAN EA B  $           202.76 31.0%  $              139.90 N/A N/A
AUX-0X0469 AUX-0X0469: SLV 24 AGW .040-.045 EA B  $        1,039.52 31.0%  $              717.27 N/A N/A
AUX-0X0472 AUX-0X0472: TERMINATION MARKERS,49-96 EA B  $             21.19 31.0%  $                14.62 N/A N/A
AUX-0X0474 AUX-0X0474: LABEL,DES,32 CIRCUIT,RZX EA B  $               5.19 31.0%  $                  3.58 N/A N/A
AUX-0X0475 AUX-0X0475: LABEL,DES,24 CIRCUIT,RZX EA B  $               5.19 31.0%  $                  3.58 N/A N/A
AUX-0X0477 AUX-0X0477: LABEL,DES,36 CIRCUIT,RZX EA B  $             12.31 31.0%  $                  8.49 N/A N/A
AUX-0X0497 AUX-0X0497: CABLE RING KIT 6  W X 7.5  D EA B  $           202.76 31.0%  $              139.90 N/A N/A
AUX-0X0504 AUX-0X0504: KIT DESG FX 84CKT EA B  $             53.81 31.0%  $                37.13 N/A N/A
AUX-0X0616 AUX-0X0616: C/R WELD 2.25 X4  PW EA B  $             47.34 31.0%  $                32.66 N/A N/A
AUX-0X0704 AUX-0X0704: CABLE RING STD-OFF 2X6 PW EA B  $             34.42 31.0%  $                23.75 N/A N/A
AUX-0X0711 AUX-0X0711: CABLE RING/HINGE KIT PUTTY W EA B  $           104.11 31.0%  $                71.84 N/A N/A
AUX-0X0712 AUX-0X0712: CONN RECP 64 PIN METAL SHELL EA B  $             13.13 31.0%  $                  9.06 N/A N/A
AUX-0X0718 AUX-0X0718: CABLE RING/HINGE KIT EA B  $           103.98 31.0%  $                71.75 N/A N/A
AUX-0X0721 AUX-0X0721: KIT CBL RNG VERT 3.5X5 PUTTY EA B  $           242.11 31.0%  $              167.06 N/A N/A
AUX-0X0735 AUX-0X0735: CABLE TROUGH 4  X 4  X 23 EA B  $           243.91 31.0%  $              168.30 N/A N/A
AUX-0X0800 AUX-0X0800: KIT, WIRE WRAP 22-24-26-AWG EA B  $        1,225.91 31.0%  $              845.88 N/A N/A
AUX-0X0802 AUX-0X0802: HAND UNWRAPPING TOOL EA B  $           106.69 31.0%  $                73.62 N/A N/A
AUX-0X0835 AUX-0X0835: DUAL CBL RING 3.38X4 BLK EA B  $             36.58 31.0%  $                25.24 N/A N/A
AUX-0X0840 AUX-0X0840: OUTER TRAY         (4) .08A EA B  $           337.89 31.0%  $              233.14 N/A N/A
AUX-0X0844 AUX-0X0844: CABLE RING/HINGE 4X4 PW EA B  $           103.98 31.0%  $                71.75 N/A N/A
AUX-0X0846 AUX-0X0846: KIT X-ASL TROUGH ADJUST 6X8 EA B  $        2,239.30 31.0%  $           1,545.12 N/A N/A
AUX-0X0848 AUX-0X0848: INNER TRAY, X-AISLE TROUGH EA B  $           390.39 31.0%  $              269.37 N/A N/A
AUX-0X0849 AUX-0X0849: OUTER TRAY X-AIS EA B  $           390.39 31.0%  $              269.37 N/A N/A
AUX-0X0850 AUX-0X0850: RAMP X-AISLE TRO EA B  $           454.90 31.0%  $              313.88 N/A N/A
AUX-0X0854 AUX-0X0854: RAMP X-AISLE TROUGH EA B  $           326.78 31.0%  $              225.48 N/A N/A
AUX-0X0855 AUX-0X0855: DS3 X-A TROUGH 8X EA B  $           272.95 31.0%  $              188.34 N/A N/A
AUX-0X0856 AUX-0X0856: RAMP X-AISLE TROUGH .120CR EA B  $           543.88 31.0%  $              375.28 N/A N/A
AUX-0X0857 AUX-0X0857: X-AISLE TROUGH WELD. 7 X 8 EA B  $           272.95 31.0%  $              188.34 N/A N/A
AUX-0X0859 AUX-0X0859: UNISTRUT CHANNEL, 30\   PT. EA B  $           195.67 31.0%  $              135.01 N/A N/A
AUX-0X0860 AUX-0X0860: SQUARE NUT 5/8-11 EA B  $             24.23 31.0%  $                16.72 N/A N/A
AUX-0X0865 AUX-0X0865: *W21-01 .216  POU EA B  $               0.54 31.0%  $                  0.37 N/A N/A
AUX-0X0869 AUX-0X0869: W21-06 .381,.680 EA B  $               1.68 31.0%  $                  1.16 N/A N/A
AUX-0X0871 AUX-0X0871: SIDE GUARD, X-AISLE TROUGH EA B  $             39.50 31.0%  $                27.26 N/A N/A
AUX-0X0872 AUX-0X0872: PNL BLNK 5.8 X 23, .080 FLAT EA B  $             32.34 31.0%  $                22.31 N/A N/A
AUX-0X0874 AUX-0X0874: PNL BLNK 7.8 X 23,X-AISLE TR EA B  $             43.27 31.0%  $                29.86 N/A N/A
AUX-0X0875 AUX-0X0875: S10231-06 5/8-11,1.500 EA B  $               1.34 31.0%  $                  0.92 N/A N/A
AUX-0X0876 AUX-0X0876: PNL BLNK 6.8 X 23 .080A FLAT EA B  $           391.23 31.0%  $              269.95 N/A N/A
AUX-0X0880 AUX-0X0880: RAMP, X-ASL TROUGH 8 H,40 D EA B  $           363.72 31.0%  $              250.97 N/A N/A
AUX-0X0882 AUX-0X0882: RAMP, X-ASL TROUGH 5 H, 40D EA B  $           363.72 31.0%  $              250.97 N/A N/A

8075 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

AUX-0X0883 AUX-0X0883: RAMP, X-ASL TROUGH 6 H,40DE EA B  $           363.72 31.0%  $              250.97 N/A N/A
AUX-0X0884 AUX-0X0884: RAMP X-ASL 4O DG RISE 20.87 EA B  $           473.46 31.0%  $              326.69 N/A N/A
AUX-0X0888 AUX-0X0888: CAP VINYL, .75 DIA, .75 LG B EA B  $               0.26 31.0%  $                  0.18 N/A N/A
AUX-0X0904 AUX-0X0904: X-ASL TROUGH EA B  $           337.89 31.0%  $              233.14 N/A N/A
AUX-0X0905 AUX-0X0905: OUTER TRAY PUTTY EA B  $           327.83 31.0%  $              226.20 N/A N/A
AUX-0X0917 AUX-0X0917: KIT 19  BAL CONV PNL CA SPRT EA B  $             45.94 31.0%  $                31.70 N/A N/A
AUX-0X0918 AUX-0X0918: KIT 535MM BAL CONV PNL CA SP EA B  $             56.46 31.0%  $                38.96 N/A N/A
AUX-0X0938 AUX-0X0938: MINI DSX3, LABEL BLANK EA B  $               1.94 31.0%  $                  1.34 N/A N/A
AUX-0X0945 AUX-0X0945: OUTER TRAY X-AISLE TROUGH KI EA B  $           253.95 31.0%  $              175.23 N/A N/A
AUX-0X0946 AUX-0X0946: INNER TRAY X-AISLE TROUGH KI EA B  $           253.95 31.0%  $              175.23 N/A N/A
AUX-0X0947 AUX-0X0947: RG BRKT, 2.25  X 4.00  PUTTY EA B  $             30.77 31.0%  $                21.23 N/A N/A
AUX-0X0980 AUX-0X0980: KIT BLOCKING PLUGS, RED-USED EA B  $             19.73 31.0%  $                13.61 N/A N/A
AUX-0X1019 AUX-0X1019: BLANK PANEL EA B  $             25.88 31.0%  $                17.86 N/A N/A
AUX-0X1023 AUX-0X1023: CABLE RING EA B  $             81.79 31.0%  $                56.44 N/A N/A
AUX-0X1028 AUX-0X1028: FLEX-X CHASSIS MOUNT KIT EA B  $           135.59 31.0%  $                93.56 N/A N/A
AUX-0X1029 AUX-0X1029: PAD, INSULA/TEMPLATE IBF-DS1 EA B  $           135.88 31.0%  $                93.76 N/A N/A
AUX-0X1034 AUX-0X1034: C/R DUAL WELD 4\ X4\  PW EA B  $             89.32 31.0%  $                61.63 N/A N/A
AUX-0X3002 AUX-0X3002: LBL DSX 1-28 83CKT WHT EA B  $             15.36 31.0%  $                10.60 N/A N/A
AUX-0X3004 AUX-0X3004: BKT STANDOFF 1.75 X5  Z NC EA B  $             25.88 31.0%  $                17.86 N/A N/A
AUX-0X4001 AUX-0X4001: STANDOFF BKT KIT 2  PW EA B  $             53.92 31.0%  $                37.20 N/A N/A
AUX-0X4002 AUX-0X4002: STANDOFF BKT KIT 2  BLK EA B  $             53.92 31.0%  $                37.20 N/A N/A
AUX-0X4007 AUX-0X4007: STANDOFF BKT KIT 4  PW EA B  $             53.92 31.0%  $                37.20 N/A N/A
AUX-0X4009 AUX-0X4009: STANDOFF BRKT KIT 5  PW EA B  $             53.92 31.0%  $                37.20 N/A N/A
AUX-0X5037 AUX-0X5037: CABLE U-RING ASSY KIT 5 X5 EA B  $           159.88 31.0%  $              110.32 N/A N/A
AUX-0X5039 AUX-0X5039: WELDMENT CBL  U  RING KIT EA B  $           198.82 31.0%  $              137.19 N/A N/A
AUX-0X5040 AUX-0X5040: CABLE U-RING ASSY KIT 6  X 8 EA B  $           208.74 31.0%  $              144.03 N/A N/A
AUX-0X5042 AUX-0X5042: CABLE U-RING ASSY KIT 8  X 8 EA B  $           208.74 31.0%  $              144.03 N/A N/A
AUX-0X5048 AUX-0X5048: CABLE U-RING ASSY KIT 8 X8 EA B  $           187.24 31.0%  $              129.20 N/A N/A
AUX-0X5061 AUX-0X5061: CABLE TROUGH S EXTENSION KIT EA B  $           124.50 31.0%  $                85.91 N/A N/A
AUX-0X5063 AUX-0X5063: EXTENDER CABLE TR 8X8 EA B  $           241.24 31.0%  $              166.46 N/A N/A
AUX-0X5074 AUX-0X5074: GUARD BOX CBLTROUGH KIT 8 HX EA B  $           325.95 31.0%  $              224.91 N/A N/A
AUX-0X5148 AUX-0X5148: CROSS AISLE HARDWARE KIT EA B  $           135.59 31.0%  $                93.56 N/A N/A
AUX-0X5149 AUX-0X5149: CROSS AISLE HARDWARE KIT EA B  $           326.91 31.0%  $              225.57 N/A N/A
AUX-0X6001 AUX-0X6001: BKT EXTNDR 1.75  BK 19 TO23 EA B  $             53.92 31.0%  $                37.20 N/A N/A
AUX-0X6002 AUX-0X6002: BKT EXTENDER 1.75  GRA EA B  $             53.92 31.0%  $                37.20 N/A N/A
AUX-0X6647 AUX-0X6647: C/R VERTICAL DUAL 4X EA B  $             25.83 31.0%  $                17.82 N/A N/A
AUX-0X6667 AUX-0X6667: RACK MTD WIRE SPOOL ASSY EA B  $           147.57 31.0%  $              101.82 N/A N/A
AUX-0X6670 AUX-0X6670: DOOR KIT FOR D1M-1A0013 MODU EA B  $             45.19 31.0%  $                31.18 N/A N/A
AUX-0X6671 AUX-0X6671: MTG BKT BAY TRACER 5  TROUGH EA B  $             25.88 31.0%  $                17.86 N/A N/A
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AUX-0XCRB5 AUX-0XCRB5: CABLE RETAINER BRACKET 4.60 EA B  $             39.50 31.0%  $                27.26 N/A N/A
AUX-1C0002 AUX-1C0002: ALM GRP TERM STRIP 1.75 X19 EA B  $           352.97 31.0%  $              243.55 N/A N/A
AUX-1C0008 AUX-1C0008: REAR CABLE BAR, 54 POSITIONS EA B  $        4,936.63 31.0%  $           3,406.27 N/A N/A
AUX-1C0009 AUX-1C0009: REAR CABLE BAR, 54 POSITIONS EA B  $             89.86 31.0%  $                62.00 N/A N/A
AUX-1C0010 AUX-1C0010: HORIZONTAL CABLE BAR, 54 POS EA B  $             89.86 31.0%  $                62.00 N/A N/A
AUX-1CT0001 AUX-1CT0001: TROUGH CBL 5 X19 X8  PW EA B  $           247.49 31.0%  $              170.77 N/A N/A
AUX-1D0002-BK AUX-1D0002-BK: TROUGH CBL LWR 7 X19 X5 EA B  $           259.87 31.0%  $              179.31 N/A N/A
AUX-1D0012 AUX-1D0012: TROUGH CBL 5 X19 X8  DP PW EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-1D0013 AUX-1D0013: DELEVELEZED WELDMENT EA B  $           107.61 31.0%  $                74.25 N/A N/A
AUX-1D0020 AUX-1D0020:CABLE TROUGH ASSY5 DX8 HX25.5 EA B  $           201.76 31.0%  $              139.21 N/A N/A
AUX-1D0021 AUX-1D0021:CABLE TROUGH ASSY 8 DX5 HX25. EA B  $           220.38 31.0%  $              152.06 N/A N/A
AUX-1D5052 AUX-1D5052: TROUGH, 19LX5.25HX5D, PUTTY EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-1D5052T AUX-1D5052T: TROUGH,133.35MMHIGHTOP.104C EA B  $             81.79 31.0%  $                56.44 N/A N/A
AUX-1D5158 AUX-1D5158: TROUGH 7 HX7 DX19 W PUTTY EA B  $           325.95 31.0%  $              224.91 N/A N/A
AUX-1X0002 AUX-1X0002: TIMING PANEL FOR MG9K, MG, A EA B  $           443.58 31.0%  $              306.07 N/A N/A
AUX-2A0009 AUX-2A0009: DSX MOD 84 CKT LOOPED JACKS EA B  $        3,540.36 31.0%  $           2,442.85 N/A N/A
AUX-2A001 AUX-2A001: PANEL \ N\  CONN 80 PW, URH H EA B  $           139.53 31.0%  $                96.28 N/A N/A
AUX-2C0001 AUX-2C0001: ALM GRP TERM STRIP 1.75 X23 EA B  $           430.16 31.0%  $              296.81 N/A N/A
AUX-2C0012 AUX-2C0012: PNL X-ASL 200 CKT WW-WW 5 X2 EA B  $        1,067.44 31.0%  $              736.53 N/A N/A
AUX-2C0018 AUX-2C0018: PNL X-ASL 180 CKT LED 7 X23 EA B  $        2,610.28 31.0%  $           1,801.09 N/A N/A
AUX-2C0022 AUX-2C0022: X-AISLE PANEL 5.25 X 19 ASSY EA B  $        1,631.65 31.0%  $           1,125.84 N/A N/A
AUX-2C0024 AUX-2C0024: X-AISLE PNL, HINGE 128 POS A EA B  $        1,418.21 31.0%  $              978.56 N/A N/A
AUX-2C1001 AUX-2C1001: ALRM X-AISLE PNL 1-10 POS LO EA B  $           221.70 31.0%  $              152.97 N/A N/A
AUX-2CT005 AUX-2CT005: MID TROUGH DSI 2 X2 X23  PW EA B  $           135.59 31.0%  $                93.56 N/A N/A
AUX-2D0006 AUX-2D0006: TROUGH CBL 8 X23 X5 EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D0009 AUX-2D0009: TROUGH CBL 6 X23 X 8  PW EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D0010 AUX-2D0010: TROUGH CBL 8 X23 X8  PW EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D0012 AUX-2D0012: CBL TRGH 7X23X5 PW EA B  $           272.95 31.0%  $              188.34 N/A N/A
AUX-2D0014 AUX-2D0014: TROUGH CBL 6 X23 X5  BK EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D0017 AUX-2D0017: CABLE TROUGH 8  X 8  X 23  P EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D0018 AUX-2D0018: CABLE TROUGH 5.25  X 5  X 23 EA B  $           296.99 31.0%  $              204.92 N/A N/A
AUX-2D0025 AUX-2D0025: TROUGH CBL  8 X34.5 X5  PW EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D0026 AUX-2D0026: TROUGH CBL 8 X34.5 X8  PW EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D0027 AUX-2D0027: TROUGH CBL 8 X29.5 X5  PW EA B  $           237.76 31.0%  $              164.05 N/A N/A
AUX-2D0028 AUX-2D0028: TROUGH CBL 8 X29.5 X8  PW EA B  $           237.76 31.0%  $              164.05 N/A N/A
AUX-2D0028-BLK AUX-2D0028-BLK: TROUGH CBL EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D0029 AUX-2D0029: JUMPER TRAY, BLACK EA B  $             25.83 31.0%  $                17.82 N/A N/A
AUX-2D002D AUX-2D002D: TROUGH CBL 5 X23 X5  PW EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D003 AUX-2D003: CABLE TROUGH 8X8 EA B  $           253.95 31.0%  $              175.23 N/A N/A
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AUX-2D0030 AUX-2D0030:TROUGHCBLLWR8 X23 X8 
PW.104CR EA B  $           284.07 31.0%  $              196.01 N/A N/A

AUX-2D0031 AUX-2D0031: TROUGH CBL 6 X29.5 X8  PW EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D0033 AUX-2D0033: TROUGH CBL 7 X29.5 X5  PW EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D0034 AUX-2D0034: CABLE TROUGH 29.5X7HX8DP EA B  $           272.95 31.0%  $              188.34 N/A N/A
AUX-2D0035 AUX-2D0035: TROUGH CBL 8 X25.5 X8  PW EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D0037 AUX-2D0037: TROUGH CBL 6 X29.5 X5 EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D004 AUX-2D004: RING PANEL 6.5 X 5 EA B  $           566.00 31.0%  $              390.54 N/A N/A
AUX-2D0046 AUX-2D0046: TROUGH CBL 6 X34.5 X5 EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D0047 AUX-2D0047: TROUGH CBL 6 X34.5 X8 EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D0048 AUX-2D0048: TROUGH CBL 8 X25.5 X8 PW EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D0051 AUX-2D0051: TROUGH CBL 6 X29.5 X5 EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D0052 AUX-2D0052: TROUGH CBL 6 X29.5 X8 EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D0066 AUX-2D0066: TROUGH CBL 6 X23 X5  PW EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D0079 AUX-2D0079: TROUGH CBL 8 X34.5 X8 EA B  $           272.95 31.0%  $              188.34 N/A N/A
AUX-2D0082 AUX-2D0082: TROUGH CBL 8 X19 X8 EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D0083 AUX-2D0083: TROUGH CBL 25.5 EA B  $           253.95 31.0%  $              175.23 N/A N/A
AUX-2D0094 AUX-2D0094: CABLE TRAY,5X23X5 BLUE EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D0105 AUX-2D0105: TROUGH, LOWER 11X5X23 EIA EA B  $           259.59 31.0%  $              179.12 N/A N/A
AUX-2D0259 AUX-2D0259: CABLE TROUGH 8X29.5X10DP PW EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D0266 AUX-2D0266: TROUGH CBL 6 X23 X5  W/CLIP EA B  $           273.32 31.0%  $              188.59 N/A N/A
AUX-2D0267 AUX-2D0267: TROUGH CBL 6 X25.5 X5  PW EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D0375 AUX-2D0375: BL TROUGH 23 X 6 X 8 EA B  $           325.95 31.0%  $              224.91 N/A N/A
AUX-2D0376 AUX-2D0376: CBL TROUGH 23 X 6 X 8 W/SEPA EA B  $           272.95 31.0%  $              188.34 N/A N/A
AUX-2D0377 AUX-2D0377: CBL TROUGH 25.5X6HX8D EA B  $           272.95 31.0%  $              188.34 N/A N/A
AUX-2D0383 AUX-2D0383: CABLE TROUGH KIT EA B  $           326.78 31.0%  $              225.48 N/A N/A
AUX-2D0387 AUX-2D0387: CABLE TROUGH 23 X5 X6  PUTTY EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D5001 AUX-2D5001: UPPER CABLE TROUGH ASSEMBLY EA B  $           272.95 31.0%  $              188.34 N/A N/A
AUX-2D5002 AUX-2D5002: LOWER TROUGH CABLE 

ASSEMBLY EA B  $           272.95 31.0%  $              188.34 N/A N/A
AUX-2D5003 AUX-2D5003: TROUGH, 5HX5DX29.5L, PUTTY EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D5004 AUX-2D5004: CABLE TROUGH ASSY 5 HX8 DX23 EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D5014 AUX-2D5014: CABLE TROUGH 6X23X8 PUTTY EA B  $           523.56 31.0%  $              361.26 N/A N/A
AUX-2D5015 AUX-2D5015: TROUGH, 4HX5DX29.5L, PUTTY EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D5018 AUX-2D5018: DSX-3 CABLE TROUGH AISLE 8 X EA B  $           325.95 31.0%  $              224.91 N/A N/A
AUX-2D5080 AUX-2D5080: CABLE TROUGH 23X6X12 PW EA B  $           325.95 31.0%  $              224.91 N/A N/A
AUX-2D5087 AUX-2D5087: CABLE TROUGH 23 W X 8 H X 5 EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D5093 AUX-2D5093: CABLE TROUGJ 8  X 12  X 23 EA B  $           253.95 31.0%  $              175.23 N/A N/A
AUX-2D5098 AUX-2D5098: CABLE TROUGH EA B  $           142.03 31.0%  $                98.00 N/A N/A
AUX-2D5103 AUX-2D5103: CABLE TROUGH 23 W X 8 H X 5 EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2D5178 AUX-2D5178: CABLE TROUGH 7X10X23 PW EA B  $           337.89 31.0%  $              233.14 N/A N/A
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AUX-2D5182 AUX-2D5182: TROUGH C/R GB 12X12X23 BLK EA B  $           261.66 31.0%  $              180.55 N/A N/A
AUX-2D6001 AUX-2D6001: TROUGH CBL 5 X23 X10  EIA EA B  $           230.26 31.0%  $              158.88 N/A N/A
AUX-2D7581 AUX-2D7581: TROUGH CBL 8 HX29.5 WX8 D, P EA B  $           296.99 31.0%  $              204.92 N/A N/A
AUX-2E0014 AUX-2E0014: PNL RING 6 X23 X5  BK EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2E0016 AUX-2E0016: PNL RING 4 X23  W 4 X4  RING EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2E0017 AUX-2E0017: PNL RING  2 X23  W 2 X4 HRZ EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-2X0020 AUX-2X0020: MASTER KEY EA B  $             28.58 31.0%  $                19.72 N/A N/A
AUX-2X0033 AUX-2X0033: JUMPER TRAY, PUTTY EA B  $             25.83 31.0%  $                17.82 N/A N/A
AUX-2X0048 AUX-2X0048: BRKT DES CARD & LABEL KIT EA B  $             38.98 31.0%  $                26.90 N/A N/A
AUX-2X0056 AUX-2X0056: LABEL BLANK DS3 EA B  $               1.38 31.0%  $                  0.95 N/A N/A
AUX-2X0057 AUX-2X0057: LABEL BLANK DS3 18 POS EA B  $               5.19 31.0%  $                  3.58 N/A N/A
AUX-2X0136 AUX-2X0136: KIT DESIGNATION PANEL 36 H EA B  $             77.98 31.0%  $                53.81 N/A N/A
AUX-2X0160 AUX-2X0160: KIT DESIGNATION PANEL DS3 EA B  $           324.95 31.0%  $              224.22 N/A N/A
AUX-2X0161 AUX-2X0161: KIT DESIGNATION PANEL DS3 EA B  $           324.95 31.0%  $              224.22 N/A N/A
AUX-2XFP01 AUX-2XFP01: PNL FANNING 2 X23 EA B  $             94.69 31.0%  $                65.34 N/A N/A
AUX-2XFP02 AUX-2XFP02: PNL FANNING 1 X23 EA B  $           116.21 31.0%  $                80.18 N/A N/A
AUX-3A0001 AUX-3A0001: DIGITAL TIMING JKFLD BNT BLA EA B  $        1,654.82 31.0%  $           1,141.83 N/A N/A
AUX-3A0003 AUX-3A0003: PNL W/A 20CKT BNT-WW 3.5X190 EA B  $        1,654.82 31.0%  $           1,141.83 N/A N/A
AUX-3R1952 AUX-3R1952: RING PANEL 3.5  X 19   PUTTY EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-3R1952-ORA AUX-3R1952-ORA: RING PANEL 2.5 RU X 19 EA B  $           236.72 31.0%  $              163.34 N/A N/A
AUX-5R1952 AUX-5R1952: RING PANEL WELDMENT, 5.25 X1 EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-AC0003 AUX-AC0003: UNIVERSAL UK A/C EA B  $           331.24 31.0%  $              228.56 N/A N/A
AUX-AC0009 AUX-AC0009: US UNIVERSAL KO SPANISH VERS EA B  $           331.24 31.0%  $              228.56 N/A N/A
AUX-AFA001 AUX-AFA001: ALL FRONT ACCESS,WW PNL,120 EA B  $        1,454.81 31.0%  $           1,003.82 N/A N/A
AUX-AFACB01 AUX-AFACB01: VERTICAL CABLE TIE-BRACKET, EA B  $             52.00 31.0%  $                35.88 N/A N/A
AUX-BP1670M AUX-BP1670M: PANEL,BLANK,         .063 A EA B  $             32.34 31.0%  $                22.31 N/A N/A
AUX-BP1680M AUX-BP1680M: BLANK PANEL,8X16,063A,MRK D EA B  $             94.92 31.0%  $                65.49 N/A N/A
AUX-BP1987 AUX-BP1987: 19.0 X 8.73 BLANK PANEL, PUT EA B  $             31.19 31.0%  $                21.52 N/A N/A
AUX-BP4016M AUX-BP4016M: BLANK PNL,MARKED,3.97X16.00 EA B  $             23.71 31.0%  $                16.36 N/A N/A
AUX-BPP5219M AUX-BPP5219M: BLNK PNL,W/MSG,5.25X19.00, EA B  $             32.34 31.0%  $                22.31 N/A N/A
AUX-BPP7021 AUX-BPP7021:  ,5.326HX19W,GND   (8).060C EA B  $             25.71 31.0%  $                17.74 N/A N/A
AUX-BPP7022 AUX-BPP7022: BLANK PANEL,5.236HX19.0WX6. EA B  $             38.46 31.0%  $                26.54 N/A N/A
AUX-BPP7023 AUX-BPP7023: BLANK PANEL,.72HX17.36WX4.6 EA B  $             25.71 31.0%  $                17.74 N/A N/A
AUX-BT0001 AUX-BT0001: BAY TRACER,EIA/WECO,RED FLED EA B  $           747.82 31.0%  $              516.00 N/A N/A
AUX-BTK001 AUX-BTK001: BAY TIE KIT, BACK-BACK/SIDE- EA B  $           114.05 31.0%  $                78.69 N/A N/A
AUX-CB03AFK AUX-CB03AFK: CABLE RING KIT, PW, EIA MOU EA B  $             75.32 31.0%  $                51.97 N/A N/A
AUX-CB6000 AUX-CB6000:CABLE BRCKT,6  LONG,I/O.12 CR EA B  $             25.83 31.0%  $                17.82 N/A N/A
AUX-CB9001 AUX-CB9001:VERT CABLING SUPPORT BAR.12CR EA B  $             15.36 31.0%  $                10.60 N/A N/A

AUX-CMWD01-L AUX-CMWD01-L: DUCT,CABLE 
MANAGE,4X12.12C EA B  $             66.88 31.0%  $                46.15 N/A N/A
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AUX-CMWD01-R AUX-CMWD01-R:DUCT,CABLE 
MANAGE,4X12.12CR EA B  $             66.88 31.0%  $                46.15 N/A N/A

AUX-CT525BT AUX-CT525BT: CABLE TROUGH 5.25H X 19W X EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-CT525TT AUX-CT525TT: TROUGH 4.80H X 19 X 5.06 EA B  $           284.07 31.0%  $              196.01 N/A N/A
AUX-CTA002 AUX-CTA002: KIT, CABLE TROUGH, ADJ. EA B  $           535.86 31.0%  $              369.74 N/A N/A
AUX-CTA004 AUX-CTA004: CABLE TROUGH KIT ADJUSTABLE EA B  $           482.08 31.0%  $              332.64 N/A N/A
AUX-CTA005 AUX-CTA005: LOWER CABLE TROUGH KIT, ADJ EA B  $           479.92 31.0%  $              331.14 N/A N/A
AUX-CTS167 AUX-CTS167: CBL TROUGH, 7H X 8D X600MM M EA B  $           272.95 31.0%  $              188.34 N/A N/A
AUX-CTS168 AUX-CTS168: CBL TROUGH, 8H X 8D X 600MM EA B  $           272.95 31.0%  $              188.34 N/A N/A
AUX-D001RP AUX-D001RP: REAR RING PANEL FOR DSXI 84 EA B  $           139.80 31.0%  $                96.46 N/A N/A
AUX-DK4RZX AUX-DK4RZX: KIT, DESIGNATION FOR (4) RZX EA B  $           155.96 31.0%  $              107.61 N/A N/A
AUX-FP10AF AUX-FP10AF: FUSE PANEL,48V,10CKT,4.5 REC EA B  $           706.70 31.0%  $              487.62 N/A N/A
AUX-FP10AF-S AUX-FP10AF-S: FUSE PANEL,48V,10CKT,4.5 R EA B  $           706.70 31.0%  $              487.62 N/A N/A
AUX-HB1927 AUX-HB1927: CBL SUPPORT BAR, 19  MTG, 2 EA B  $             63.04 31.0%  $                43.50 N/A N/A
AUX-HB1946 AUX-HB1946: HORIZONAL CABLE BAR, 19 EA B  $             30.69 31.0%  $                21.18 N/A N/A
AUX-HCB1912 AUX-HCB1912: CABLE SUPPORT BAR 19 X11 EA B  $             31.98 31.0%  $                22.07 N/A N/A
AUX-HCB195 AUX-HCB195: CABLE SUPPORT BAR 19 X5   X EA B  $             36.58 31.0%  $                25.24 N/A N/A
AUX-LA001 AUX-LA001: DES LABEL, FRONT DOOR EA B  $             45.19 31.0%  $                31.18 N/A N/A
AUX-LAD002 AUX-LAD002: DES LABEL FRONT DOOR 84 CKT EA B  $             24.52 31.0%  $                16.92 N/A N/A
AUX-MSTRTRY01 AUX-MSTRTRY01: MISC STORAGE TRAY, WALL 

M EA B  $           116.98 31.0%  $                80.72 N/A N/A
AUX-PWB006 AUX-PWB006:POWER WIRE RING BKT.  .0600 C EA B  $             19.36 31.0%  $                13.36 N/A N/A
AUX-PWB007 AUX-PWB007:RING BRKT PWR WIRIN(148).060C EA B  $             25.88 31.0%  $                17.86 N/A N/A
AUX-RGB001 AUX-RGB001: REAR GUARD BOX EA B  $           156.03 31.0%  $              107.66 N/A N/A
AUX-SD0009 AUX-SD0009: TROUGH ADD-ON KIT, 7.5 X 5 EA B  $           475.85 31.0%  $              328.34 N/A N/A
AUX-SHGNDBAR-1 AUX-SHGNDBAR-1: CABLE GROUNDIN BRCKT 

KIT EA B  $           770.45 31.0%  $              531.61 N/A N/A
AUX-TB8RZX AUX-TB8RZX: JUNCTION PLATE KIT, FRONT/BA EA B  $             65.00 31.0%  $                44.85 N/A N/A
AUX-XCD001 AUX-XCD001: 5.25  VERTICAL     .0900 CRS EA B  $             40.88 31.0%  $                28.21 N/A N/A
AUX-XCD002 AUX-XCD002: DUCT, VERT CABLE MNGMNT,.12C EA B  $             65.00 31.0%  $                44.85 N/A N/A
AUX-XCD009 AUX-XCD009: VERTICAL CABLE RING 

WELDMENT EA B  $             66.71 31.0%  $                46.03 N/A N/A
AUX-XCR8040 AUX-XCR8040: CABLE RING WELDMENT 4 X8 EA B  $             40.88 31.0%  $                28.21 N/A N/A
AV-CID-ICON-KIT AV-CID-ICON-KIT: JACK ICON COLOR ID-KIT EA B  $             22.44 31.0%  $                15.48 N/A N/A
B04221-000 FPS-OCM-I-F-ACC-US26 EA B  $             50.00 31.0%  $                34.50 N/A N/A
B1 B1: P/C LF-LF NICKEL BLUE 1 EA B  $             34.17 31.0%  $                23.58 N/A N/A
B1.5B B1.5B: P/C BAN-BAN NICKEL BLUE 1.5 EA B  $             33.71 31.0%  $                23.26 N/A N/A
B10V-STM B10V-STM: P/C HD ST MID-MID BLUE 10 EA B  $             48.73 31.0%  $                33.62 N/A N/A
B10V-STS B10V-STS: P/CHD 1694 STD TO STD/STS BLUE EA B  $             49.77 31.0%  $                34.34 N/A N/A
B12V-STM B12V-STM: P/C HD ST MID-MID BLUE 12 EA B  $             53.57 31.0%  $                36.96 N/A N/A
B15V-STM B15V-STM: P/C HD ST MID-MID BLUE 15 EA B  $             62.27 31.0%  $                42.97 N/A N/A
B1B B1B: P/C BAN-BAN NICKEL BLUE 1 EA B  $             26.31 31.0%  $                18.15 N/A N/A
B1V-STM B1V-STM: P/C HD ST MID-MID BLUE 1 EA B  $             26.31 31.0%  $                18.15 N/A N/A
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B1V-STM-B B1V-STM-B: P/C HD ST MID-BNC BLUE 1 EA B  $             25.61 31.0%  $                17.67 N/A N/A
B1V-STS B1V-STS: P/C HD ST STD-STD BLUE 1 EA B  $             26.31 31.0%  $                18.15 N/A N/A
B1VX B1VX: P/C HD VX STD-STD BLUE 1 EA B  $             24.92 31.0%  $                17.19 N/A N/A
B2 B2: P/C LF-LF NICKEL BLUE 2 EA B  $             35.92 31.0%  $                24.78 N/A N/A
B22 B22: P/C DUAL LF-LF NICKEL BLUE 2 EA B  $             65.46 31.0%  $                45.17 N/A N/A
B22B B22B: P/C DUAL BAN-BAN NICKEL BLUE 2 EA B  $             55.82 31.0%  $                38.52 N/A N/A
B2B B2B: P/C BAN-BAN NICKEL BLUE 2 EA B  $             27.85 31.0%  $                19.22 N/A N/A
B2V-STM B2V-STM: P/C HD ST MID-MID BLUE 2 EA B  $             27.85 31.0%  $                19.22 N/A N/A
B2V-STM-B B2V-STM-B: P/C HD ST MID-BNC BLUE 2 EA B  $             27.15 31.0%  $                18.73 N/A N/A
B2V-STS B2V-STS: P/C HD ST STD-STD BLUE 2 EA B  $             27.85 31.0%  $                19.22 N/A N/A
B2VX B2VX: P/C HD VX STD-STD BLUE 2 EA B  $             26.46 31.0%  $                18.26 N/A N/A
B2VX-B/B B2VX-B/B: P/C HD VX BNC-BNC BLUE 2 EA B  $             30.94 31.0%  $                21.35 N/A N/A
B3 B3: P/C LF-LF NICKEL BLUE 3 EA B  $             37.65 31.0%  $                25.98 N/A N/A
B32 B32: P/C DUAL LF-LF NICKEL BLUE 3 EA B  $             66.98 31.0%  $                46.22 N/A N/A
B32B B32B: P/C DUAL BAN-BAN NICKEL BLUE 3 EA B  $             66.98 31.0%  $                46.22 N/A N/A
B3B B3B: P/C BAN-BAN NICKEL BLUE 3 EA B  $             29.38 31.0%  $                20.27 N/A N/A
B3V-STM B3V-STM: P/C HD ST MID-MID BLUE 3 EA B  $             29.38 31.0%  $                20.27 N/A N/A
B3V-STM-B B3V-STM-B: P/C HD ST MID-BNC BLUE 3 EA B  $             28.69 31.0%  $                19.80 N/A N/A
B3V-STS B3V-STS: P/C HD ST STD-STD BLUE 3 EA B  $             29.38 31.0%  $                20.27 N/A N/A
B3V-STS-B B3V-STS-B: P/C HD ST STD-BNC BLUE 3 EA B  $             28.69 31.0%  $                19.80 N/A N/A
B3VX B3VX: P/C HD VX STD-STD BLUE 3 EA B  $             28.00 31.0%  $                19.32 N/A N/A
B3VX-B B3VX-B: P/C HD VX STD-BNC BLUE 3 EA B  $             27.15 31.0%  $                18.73 N/A N/A
B3VXM-LCP-LCP B3VXM-LCP-LCP: P/C HD LCP-LCP BLUE 3 EA B  $             31.65 31.0%  $                21.84 N/A N/A
B4 B4: P/C LF-LF NICKEL BLUE 4 EA B  $             39.40 31.0%  $                27.19 N/A N/A
B42B B42B: P/C DUAL BAN-BAN NICKEL BLUE 4 EA B  $             67.15 31.0%  $                46.33 N/A N/A
B4B B4B: P/C BAN-BAN NICKEL BLUE 4 EA B  $             30.92 31.0%  $                21.33 N/A N/A
B4V-STM B4V-STM: P/C HD ST MID-MID BLUE 4 EA B  $             30.92 31.0%  $                21.33 N/A N/A
B4V-STM-B B4V-STM-B: P/C HD ST MID-BNC BLUE 4 EA B  $             30.21 31.0%  $                20.84 N/A N/A
B4V-STS B4V-STS: P/C HD ST STD-STD BLUE 4 EA B  $             30.92 31.0%  $                21.33 N/A N/A
B4VX B4VX: P/C HD VX STD-STD BLUE 4 EA B  $             29.52 31.0%  $                20.37 N/A N/A
B4VXM-LCP-LCP B4VXM-LCP-LCP: P/C HD LCP-LCP BLUE 4 EA B  $             33.23 31.0%  $                22.93 N/A N/A
B5V-STS B5V-STS: P/C HD ST STD-STD BLUE 5 EA B  $             40.27 31.0%  $                27.79 N/A N/A
B6 B6: P/C LF-LF NICKEL BLUE 6 EA B  $             42.86 31.0%  $                29.57 N/A N/A
B62B B62B: P/C DUAL BAN-BAN NICKEL BLUE 6 EA B  $             61.96 31.0%  $                42.75 N/A N/A
B6B B6B: P/C BAN-BAN NICKEL BLUE 6 EA B  $             33.98 31.0%  $                23.45 N/A N/A
B6V-STM B6V-STM: P/C HD ST MID-MID BLUE 6 EA B  $             33.98 31.0%  $                23.45 N/A N/A
B6V-STM-B B6V-STM-B: P/C HD ST MID-BNC BLUE 6 EA B  $             33.27 31.0%  $                22.96 N/A N/A
B6V-STS B6V-STS: P/C HD ST STD-STD BLUE 6 EA B  $             33.98 31.0%  $                23.45 N/A N/A
B6V-STS-B B6V-STS-B: P/C HD ST STD-BNC BLUE 6 EA B  $             33.27 31.0%  $                22.96 N/A N/A
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B6VX B6VX: P/C HD VX STD-STD BLUE 6 EA B  $             32.59 31.0%  $                22.49 N/A N/A
B6VX-B B6VX-B: P/C HD VX STD-BNC BLUE 6 EA B  $             31.75 31.0%  $                21.91 N/A N/A
B-700-38X15.5X8.75 B-700-38X15.5X8.75 EA B  $             23.65 31.0%  $                16.32 N/A N/A
B8V-STM B8V-STM: P/C HD ST MID-MID BLUE 8 EA B  $             45.98 31.0%  $                31.73 N/A N/A
BAL-1656-120 BAL-1656-120: 1.6/5.6 BALUN ASSEMBLY EA B  $             43.86 31.0%  $                30.26 N/A N/A
BAL-43-120 BAL-43-120: TYPE 43 BALUN ASSY EA B  $             33.81 31.0%  $                23.33 N/A N/A
BAL-AFAF-08 BAL-AFAF-08: PNL 8 POS FA BAL TB EA B  $           450.56 31.0%  $              310.89 N/A N/A
BAL-AFAF-16 BAL-AFAF-16: PNL 16 FA BAL WTB EA B  $           901.12 31.0%  $              621.77 N/A N/A
BAL-AFAF-32 BAL-AFAF-32: PNL 32 CKT FA BAL WTB EA B  $        1,802.25 31.0%  $           1,243.55 N/A N/A
BAL-AFAR-08 BAL-AFAR-08: PNL 8 CKT FA BAL RA WTB EA B  $           450.56 31.0%  $              310.89 N/A N/A
BAL-AFAR-16 BAL-AFAR-16: PNL 16 CKT FA BAL RA WTB EA B  $           901.12 31.0%  $              621.77 N/A N/A
BAL-AFAR-24 BAL-AFAR-24: PNL 24 CKT FA BAL RA WTB EA B  $        1,351.70 31.0%  $              932.67 N/A N/A
BAL-AFAR-32 BAL-AFAR-32:: PNL 32 CKT FA BAL RA WTB EA B  $        1,802.25 31.0%  $           1,243.55 N/A N/A
BAL-AFBF-08 BAL-AFBF-08: PNL 8 POS FA BAL/QCP IV EA B  $           708.36 31.0%  $              488.77 N/A N/A
BAL-AFBR-32 BAL-AFBR-32: PNL 32 FA BAL RA QCP IV EA B  $        2,027.53 31.0%  $           1,399.00 N/A N/A
BAL-AFCR-16 BAL-AFCR-16: PNL 16 FA BAL RA 64 PIN EA B  $           901.12 31.0%  $              621.77 N/A N/A
BAL-AFCR-32 BAL-AFCR-32: PNL 32 FA BAL RA 64 RCPT EA B  $        1,802.25 31.0%  $           1,243.55 N/A N/A
BAL-AFER-08 BAL-AFER-08: BALUN TO RJ45 CONVERSION PA EA B  $           450.56 31.0%  $              310.89 N/A N/A
BAL-AFER-16 BAL-AFER-16: BALUN TO RJ45 CONVERSION PA EA B  $           901.12 31.0%  $              621.77 N/A N/A
BAL-AFER-32 BAL-AFER-32: BALUN TO RJ45 CONVERSION PA EA B  $        1,802.25 31.0%  $           1,243.55 N/A N/A
BAL-BFAR-32 BAL-BFAR-32: PNL 32 FA 1.6/5.6 BAL RA WT EA B  $        2,102.63 31.0%  $           1,450.81 N/A N/A
BAL-CFAR-32 BAL-CFAR-32: PNL 32 FA TYPE 43 BAL RA WT EA B  $        2,102.63 31.0%  $           1,450.81 N/A N/A
BAL-XLR-BNC-F BAL-XLR-BNC-F: F-XLR TO BNC AUDIO BALUN EA B  $             46.71 31.0%  $                32.23 N/A N/A
BAL-XLR-BNC-M BAL-XLR-BNC-M: MALE XLR TO BNC AUDIO 

COA EA B  $             46.71 31.0%  $                32.23 N/A N/A
BBP-1719 BBP-1719: PNL MTG RACKS 19 EA B  $             28.06 31.0%  $                19.36 N/A N/A
BBP-3519 BBP-3519: PNL MTG RACKS 3.5 X 19 .104FCR EA B  $             28.06 31.0%  $                19.36 N/A N/A
BBP-3523 BBP-3523:PNL BLNK 3.5 X23  BK M16.104FCR EA B  $             25.88 31.0%  $                17.86 N/A N/A
BBP-4023 BBP-4023: PNL BLNK 4 X23  BK     .104FCR EA B  $             25.88 31.0%  $                17.86 N/A N/A
BBP-7023 BBP-7023: PNL BLNK 7 X23  BK    .104FCRS EA B  $             25.88 31.0%  $                17.86 N/A N/A
BC-2 BC-2: CABLE BRACKET KIT, STRAIGHT, 2 INC EA B  $             16.61 31.0%  $                11.46 N/A N/A
BC-3 BC-3: CABLE BRACKET KIT, STRAIGHT, 3 INC EA B  $             10.29 31.0%  $                  7.10 N/A N/A
BC-4 BC-4: CABLE BRACKET KIT, STRAIGHT, 4 INC EA B  $             19.98 31.0%  $                13.79 N/A N/A
BC-5 BC-5: CABLE BRACKET KIT, STRAIGHT, 5 INC EA B  $             17.36 31.0%  $                11.98 N/A N/A
BC-5PW BC-5PW: CABLE BRACKET KIT EA B  $             10.88 31.0%  $                  7.51 N/A N/A
BC-8 BC-8: CABLE BRACKET KIT, STRAIGHT, 8 INC EA B  $             17.36 31.0%  $                11.98 N/A N/A
BCR-1-M264 BCR-1-M264 EA B  $             45.36 31.0%  $                31.30 N/A N/A
BDCH-PW BDCH-PW: BAY DESIGNATION CARD HOLDER 

PW EA B  $           202.30 31.0%  $              139.59 N/A N/A
BG-1 BG-1: GUIDE BSHNG COAX RG187 DS3/ATT EA B  $               5.19 31.0%  $                  3.58 N/A N/A
BHFT0 BHFT0: BNC BLKD FDTHRU 505/585  NO HDWR EA B  $               6.10 31.0%  $                  4.21 N/A N/A

8082 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

BHFT1 BHFT1: BNC BLKD FDTHRU 505/585 EA B  $               7.13 31.0%  $                  4.92 N/A N/A
BHFT-3BNC-2XLRFM BHFT-3BNC-2XLRFM: 3 CHANNEL PATCH 

CONFIG EA B  $           297.51 31.0%  $              205.28 N/A N/A
BHFT-6BNC-4XLRFM BHFT-6BNC-4XLRFM: 3 CHANNEL PATCH 

CONFIG EA B  $           406.39 31.0%  $              280.41 N/A N/A
BHFT-9BNC-6XLRFM BHFT-9BNC-6XLRFM: 3 CHANNEL PATCH 

CONFIG EA B  $           549.02 31.0%  $              378.82 N/A N/A
BHFT-I1 BHFT-I1: BNC BLKD FDTHRU 505/585 W/HDWR EA B  $               7.79 31.0%  $                  5.38 N/A N/A
BHFT-I2 BHFT-I2: BNC BLKD FEDTHRU 440/505 W/HDWR EA B  $             12.17 31.0%  $                  8.40 N/A N/A
BHFT-PNL-16-BK BHFT-PNL-16-BK: PNL 1 RU 16 POS BHFT-R-X EA B  $             71.52 31.0%  $                49.35 N/A N/A
BHFT-R-B BHFT-R-B: RECESSED BNC FEEDTHRU 

BLACKLAC EA B  $             10.75 31.0%  $                  7.42 N/A N/A
BHFT-R-BL BHFT-R-BL: RECESSED BNC FEEDTHRU BLUE EA B  $             10.75 31.0%  $                  7.42 N/A N/A
BHFT-R-G BHFT-R-G: RECESSED BNC FEEDTHRU 

GREENREE EA B  $             10.75 31.0%  $                  7.42 N/A N/A
BHFT-R-R BHFT-R-R: RECESSED BNC FEEDTHRU RED RED EA B  $             12.75 31.0%  $                  8.80 N/A N/A
BHFT-R-W BHFT-R-W: RECESSED BNC FEEDTHRU WHITE EA B  $             10.75 31.0%  $                  7.42 N/A N/A
BHFT-R-Y BHFT-R-Y: RECESSED BNC FEEDTHRU YELLOW EA B  $             10.75 31.0%  $                  7.42 N/A N/A
BJF103-4MKII BJF103-4MKII: BJF 2X24 LF 1RU U/P 4 NO EA B  $        1,398.58 31.0%  $              965.02 N/A N/A
BJF103-4MKIV BJF103-4MKIV: BJF 2X24 LF 1RU U/P 4 NO EA B  $        1,398.58 31.0%  $              965.02 N/A N/A
BJF107-4MKII26 BJF107-4MKII26: BJF 2X26 LF 1RU U/P 4  N EA B  $        1,261.26 31.0%  $              870.27 N/A N/A
BJF107-4MKIV BJF107-4MKIV: BJF 2X24 LF 1RU U/P IV 4 EA B  $        1,174.91 31.0%  $              810.69 N/A N/A
BJF107-4MKIVHN BJF107-4MKIVHN: BJF 2X24 LF 1RU U/P IV 4 EA B  $        1,174.91 31.0%  $              810.69 N/A N/A
BJF1-CHASSIS BJF1-CHASSIS: BST 2X481         (4).090A EA B  $           139.99 31.0%  $                96.59 N/A N/A
BJF203-2MKII BJF203-2MKII: BJF 2X24 LF 2RU U/P 2  N/O EA B  $        1,194.89 31.0%  $              824.47 N/A N/A
BJF203-2MKIVSN BJF203-2MKIVSN: BJF 2X24 LF 2RU U/P IV, EA B  $        1,746.43 31.0%  $           1,205.04 N/A N/A
BJF203-3MKII BJF203-3MKII: BJF 2X24 LF 2RU U/P 3 EA B  $        1,327.66 31.0%  $              916.09 N/A N/A
BJF203-4MKII BJF203-4MKII: BJF 2X24 LF 2RU U/P 4 EA B  $        1,398.58 31.0%  $              965.02 N/A N/A
BJF203-4MKII26 BJF203-4MKII26: BJF 2X26 LF 2RU U/P 4 FE EA B  $        1,486.33 31.0%  $           1,025.57 N/A N/A
BJF203-4MKIV BJF203-4MKIV: BJF 2X24 LF 2RU U/P IV 4 EA B  $        1,398.58 31.0%  $              965.02 N/A N/A
BJF203-4MKIVSN BJF203-4MKIVSN: BJF 2X24 LF 2RU U/P IV 4 EA B  $        1,550.03 31.0%  $           1,069.52 N/A N/A
BJF207-4MKII BJF207-4MKII:  BJF 2X24 LF 2RU U/P 4 EA B  $        1,174.91 31.0%  $              810.69 N/A N/A
BJF207-4MKII26 BJF207-4MKII26: BJF 2X26 LF 2RU U/P 4 FE EA B  $        1,198.20 31.0%  $              826.76 N/A N/A
BJF207-4MKIIHN BJF207-4MKIIHN: BJF 2X24 LF 2RU U/P 4 EA B  $        1,174.91 31.0%  $              810.69 N/A N/A
BJF207-4MKIV BJF207-4MKIV: BJF 2X24 LF 2RU U/P IV 4 EA B  $        1,174.91 31.0%  $              810.69 N/A N/A
BJF207-4MKIVHN BJF207-4MKIVHN: BJF 2X24 LF 2RU U/P IV 4 EA B  $        1,174.91 31.0%  $              810.69 N/A N/A
BJF207-4MKIVNN BJF207-4MKIVNN: BJF 2X24 LF 2RU U/P IV 4 EA B  $        1,174.91 31.0%  $              810.69 N/A N/A
BJF2-CHASSIS BJF2-CHASSIS: CHASSIS BST U     (4).090A EA B  $           182.19 31.0%  $              125.71 N/A N/A
BJF303-4MKII BJF303-4MKII: BJF 2X48 BNT 1RU UP 4 NO EA B  $        2,290.37 31.0%  $           1,580.36 N/A N/A
BJF303-4MKIV BJF303-4MKIV: BJF 2X48 BNT 1RU UP 4 NO EA B  $        2,290.37 31.0%  $           1,580.36 N/A N/A
BJF307-4MKIIHN BJF307-4MKIIHN: BJF 2X48 BNT 1RU UP 4 HN EA B  $        2,063.88 31.0%  $           1,424.08 N/A N/A
BJF307-4MKIV BJF307-4MKIV: BJF 2X48 BNT 1RU UP 4 NS EA B  $        2,063.88 31.0%  $           1,424.08 N/A N/A
BJF307-4MKIVHN BJF307-4MKIVHN: BNF 2X48 BNT 1RU UP 4 HN EA B  $        2,063.88 31.0%  $           1,424.08 N/A N/A
BJF307-65MKII BJF307-65MKII: BJF 2X48 BNT 1RU UP 65 N EA B  $        5,517.89 31.0%  $           3,807.34 N/A N/A
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BJF403-4MKII BJF403-4MKII: BJF 2X48 BAN 2RU UP 4 NO EA B  $        2,290.37 31.0%  $           1,580.36 N/A N/A
BJF403-4MKIIBG BJF403-4MKIIBG: BJF 2X48 BAN 2RU UP 4 NO EA B  $        2,334.23 31.0%  $           1,610.62 N/A N/A
BJF403-4MKIISN BJF403-4MKIISN: BJF 2X48 BAN 2RU UP 4 SN EA B  $        2,675.39 31.0%  $           1,846.02 N/A N/A
BJF403-4MKIV BJF403-4MKIV: BJF 2X48 BAN 2RU UP IV NO EA B  $        2,290.37 31.0%  $           1,580.36 N/A N/A
BJF403-4MKIVBG BJF403-4MKIVBG: BJF 2X48 BAN 2RU UP IV N EA B  $        2,334.23 31.0%  $           1,610.62 N/A N/A
BJF403-4MKIVSN BJF403-4MKIVSN: BJR 2X48 BAN 2RU UP IV S EA B  $        2,675.39 31.0%  $           1,846.02 N/A N/A
BJF407-2MKII BJF407-2MKII: BJF 2X48 BAN 2RU U/P 2 N/S EA B  $        2,509.67 31.0%  $           1,731.67 N/A N/A
BJF407-4MKII BJF407-4MKII: BJF 2X48 BAN 2RU UP 4 NS EA B  $        2,063.88 31.0%  $           1,424.08 N/A N/A
BJF407-4MKIV BJF407-4MKIV: BJF2X48 BAN 2RU UP IV NS 4 EA B  $        2,393.14 31.0%  $           1,651.27 N/A N/A
BJF407-4MKIVBG BJF407-4MKIVBG: BJF2X48 BAN 2RU UPIV NSB EA B  $        2,063.88 31.0%  $           1,424.08 N/A N/A
BJF407-4MKIVHN BJF407-4MKIVHN: BJF 2X48 BAN 2RU UP IV H EA B  $        2,063.88 31.0%  $           1,424.08 N/A N/A
BJF407-4MKIVHNBG BJF407-4MKIVHNBG: BJF 2X48 BAN 2RU UP IV EA B  $        2,025.65 31.0%  $           1,397.70 N/A N/A
BJF407-4MKIVNN BJF407-4MKIVNN: BJF 2X48 BAN 2RU UP IV N EA B  $        1,913.83 31.0%  $           1,320.54 N/A N/A
BJF407-4MKIVSS BJF407-4MKIVSS: BJF2X48 BAN 2RU UP IV NS EA B  $        3,018.49 31.0%  $           2,082.76 N/A N/A
BJF407-6MKII BJF407-6MKII: BJF 2X48 BNT 2RU UP 6 NS EA B  $        2,324.20 31.0%  $           1,603.70 N/A N/A
BJR2M6 BJR2M6: P/C-BNT-SGL-3C - RJ11-072 EA B  $             92.78 31.0%  $                64.02 N/A N/A
BK1 BK1: P/C LF-LF NICKEL BLACK 1 EA B  $             34.17 31.0%  $                23.58 N/A N/A
BK1.5B BK1.5B: P/C BAN-BAN NICKEL BLACK 1.5 EA B  $             33.71 31.0%  $                23.26 N/A N/A
BK1.5V-STM BK1.5V-STM: P/C HD ST MID-MID BLACK 1.5\ EA B  $             33.71 31.0%  $                23.26 N/A N/A
BK10 BK10: P/C LF-LF NICKEL BLACK 10 EA B  $             54.44 31.0%  $                37.56 N/A N/A
BK10B BK10B: P/C BAN-BAN NICKEL BLACK 10 EA B  $             49.77 31.0%  $                34.34 N/A N/A
BK10V-STM BK10V-STM: P/C HD ST MID-MID BLACK 10 EA B  $             48.90 31.0%  $                33.74 N/A N/A
BK10V-STM-B BK10V-STM-B: P/C HD ST MID-BNC BLACK 10 EA B  $             48.90 31.0%  $                33.74 N/A N/A
BK10V-STS BK10V-STS: P/C HD ST STD-STD BLACK 10 EA B  $             49.77 31.0%  $                34.34 N/A N/A
BK10VX BK10VX: P/C CPT-75 STD/STD BLK 10 EA B  $             48.04 31.0%  $                33.15 N/A N/A
BK1200V-MU BK1200V-MU: P/C HD VX MUSA-MUSA BLACK 12 EA B  $             33.98 31.0%  $                23.45 N/A N/A
BK1200V-MU-B BK1200V-MU-B: P/C HD VX MUSA-BNC BLACK 1 EA B  $             36.73 31.0%  $                25.34 N/A N/A
BK12B BK12B: P/C BAN-BAN NICKEL BLACK 12 EA B  $             53.57 31.0%  $                36.96 N/A N/A
BK12V-STM BK12V-STM: P/C HD ST MID-MID BLACK 12 EA B  $             53.57 31.0%  $                36.96 N/A N/A
BK12V-STM-B BK12V-STM-B: P/C HD ST MID-BNC BLACK 12 EA B  $             52.73 31.0%  $                36.38 N/A N/A
BK14V-STM BK14V-STM: P/C HD ST MID-MID BLACK 14 EA B  $             57.36 31.0%  $                39.58 N/A N/A
BK15 BK15: P/C LF-LF NICKEL BLACK 15 EA B  $             63.92 31.0%  $                44.10 N/A N/A
BK15B BK15B: P/C BAN-BAN NICKEL BLACK 15 EA B  $             59.29 31.0%  $                40.91 N/A N/A
BK15V-STM BK15V-STM: P/C HD ST MID-MID BLACK 15 EA B  $             57.48 31.0%  $                39.66 N/A N/A
BK16V-STS BK16V-STS: P/C HD ST STD-STD BLACK 16 EA B  $             61.17 31.0%  $                42.21 N/A N/A
BK16V-STS-B BK16V-STS-B: P/C HD ST STD-BNC BLACK 16 EA B  $             48.59 31.0%  $                33.53 N/A N/A
BK18V-STM BK18V-STM: P/C HD ST MID-MID BLACK 18 EA B  $             64.98 31.0%  $                44.84 N/A N/A
BK18V-STS BK18V-STS: P/C HD ST STD-STD BLACK 18 EA B  $             64.98 31.0%  $                44.84 N/A N/A
BK1B BK1B: P/C BAN-BAN NICKEL BLACK 1 EA B  $             26.31 31.0%  $                18.15 N/A N/A
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BK1V-STM BK1V-STM: P/C HD ST MID-MID BLACK 1 EA B  $             26.31 31.0%  $                18.15 N/A N/A
BK1V-STM-B BK1V-STM-B: P/C HD ST MID-BNC BLACK 1 EA B  $             25.61 31.0%  $                17.67 N/A N/A
BK1V-STS BK1V-STS: P/C HD ST STD-STD BLACK 1 EA B  $             26.31 31.0%  $                18.15 N/A N/A
BK1VX BK1VX: P/C HD VX STD-STD BLACK 1 EA B  $             24.92 31.0%  $                17.19 N/A N/A
BK1VX-B BK1VX-B: P/C HD VX STD-BNC BLACK 1 EA B  $             24.08 31.0%  $                16.62 N/A N/A
BK2 BK2: P/C LF-LF NICKEL BLACK 2 EA B  $             35.92 31.0%  $                24.78 N/A N/A
BK20V-STM BK20V-STM: P/C HD ST MID-MID BLACK 20 EA B  $             68.77 31.0%  $                47.45 N/A N/A
BK-219 BK-219: TBK, DBL HORIZ MTG BAR 19 EA B  $             74.25 31.0%  $                51.23 N/A N/A
BK22 BK22: P/C DUAL LF-LF NICKEL BLACK 2 EA B  $             65.46 31.0%  $                45.17 N/A N/A
BK22B BK22B: P/C DUAL BAN-BAN NICKEL BLACK 2 EA B  $             55.82 31.0%  $                38.52 N/A N/A
BK-250-S BK-250-S: TBK, SWIVEL MOUNTING BRACKET EA B  $             74.25 31.0%  $                51.23 N/A N/A
BK2B BK2B: P/C BAN-BAN NICKEL BLACK 2 EA B  $             27.85 31.0%  $                19.22 N/A N/A
BK2V-STM BK2V-STM: P/C HD ST MID-MID BLACK 2 EA B  $             27.85 31.0%  $                19.22 N/A N/A
BK2V-STM-B BK2V-STM-B: P/C HD ST MID-BNC BLACK 2 EA B  $             27.15 31.0%  $                18.73 N/A N/A
BK2V-STS BK2V-STS: P/C HD ST STD-STD BLACK 2 EA B  $             27.85 31.0%  $                19.22 N/A N/A
BK2V-STS-B BK2V-STS-B: P/C HD ST STD-BNC BLACK 2 EA B  $             27.15 31.0%  $                18.73 N/A N/A
BK2VX BK2VX: P/C HD VX STD-STD BLACK 2 EA B  $             26.46 31.0%  $                18.26 N/A N/A
BK2VX-B BK2VX-B: P/C HD VX STD-BNC BLACK 2 EA B  $             25.61 31.0%  $                17.67 N/A N/A
BK2VX-B/B BK2VX-B/B: P/C SD RG59 VX BNC-BNC 2  BLA EA B  $             24.92 31.0%  $                17.19 N/A N/A
BK2VX-LCC/B BK2VX-LCC/B: P/C HD VX LCC-BNC BLACK 2 EA B  $             33.31 31.0%  $                22.98 N/A N/A
BK2VXM-LCP-LCP BK2VXM-LCP-LCP: P/C HD LCP-LCP BLACK 2 EA B  $             30.06 31.0%  $                20.74 N/A N/A
BK3 BK3: P/C LF-LF NICKEL BLACK 3 EA B  $             37.65 31.0%  $                25.98 N/A N/A
BK300V-MU BK300V-MU: P/C HD VX MUSA-MUSA BLACK 300 EA B  $             36.48 31.0%  $                25.17 N/A N/A
BK30V-STM BK30V-STM: P/C HD ST MID-MID BLACK 30 EA B  $             85.90 31.0%  $                59.27 N/A N/A
BK-310 BK-310: TBK, ADJ MTG BKT T-FRAME/CONN EA B  $             66.82 31.0%  $                46.11 N/A N/A
BK32 BK32: P/C DUAL LF-LF NICKEL BLACK 3 EA B  $             66.98 31.0%  $                46.22 N/A N/A
BK32B BK32B: P/C DUAL BAN-BAN NICKEL BLACK 3 EA B  $             57.36 31.0%  $                39.58 N/A N/A
BK3B BK3B: P/C BAN-BAN NICKEL BLACK 3 EA B  $             29.38 31.0%  $                20.27 N/A N/A
BK3V-M-S BK3V-M-S: P/C HD VX MID-STD BLACK 3 EA B  $             28.69 31.0%  $                19.80 N/A N/A
BK3V-STM BK3V-STM: P/C HD ST MID-MID BLACK 3 EA B  $             29.38 31.0%  $                20.27 N/A N/A
BK3V-STM-B BK3V-STM-B: P/C HD ST MID-BNC BLACK 3 EA B  $             28.69 31.0%  $                19.80 N/A N/A
BK3V-STS BK3V-STS: P/C HD ST STD-STD BLACK 3 EA B  $             29.38 31.0%  $                20.27 N/A N/A
BK3V-STS-B BK3V-STS-B: P/C HD ST STD-BNC BLACK 3 EA B  $             28.69 31.0%  $                19.80 N/A N/A
BK3VX BK3VX: P/C HD VX STD-STD BLACK 3 EA B  $             28.00 31.0%  $                19.32 N/A N/A
BK3VX-B BK3VX-B: P/C HD VX STD-BNC BLACK 3 EA B  $             27.15 31.0%  $                18.73 N/A N/A
BK3VX-LCC/B BK3VX-LCC/B: P/C HD VX LCC-BNC BLACK 3 EA B  $             31.56 31.0%  $                21.78 N/A N/A
BK3VXM-LCP-LCP BK3VXM-LCP-LCP: P/C HD LCP-LCP BLACK 3 EA B  $             31.65 31.0%  $                21.84 N/A N/A
BK4 BK4: P/C LF-LF NICKEL BLACK 4 EA B  $             39.40 31.0%  $                27.19 N/A N/A
BK42 BK42: P/C DUAL LF-LF NICKEL BLACK 4 EA B  $             68.54 31.0%  $                47.29 N/A N/A
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BK42B BK42B: P/C DUAL BAN-BAN NICKEL BLACK 4 EA B  $             58.90 31.0%  $                40.64 N/A N/A
BK4B BK4B: P/C BAN-BAN NICKEL BLACK 4 EA B  $             30.92 31.0%  $                21.33 N/A N/A
BK4V-M-S BK4V-M-S: P/C HD VX MID-STD BLACK 4 EA B  $             30.21 31.0%  $                20.84 N/A N/A
BK4V-STM BK4V-STM: P/C HD ST MID-MID BLACK 4 EA B  $             30.92 31.0%  $                21.33 N/A N/A
BK4V-STM-B BK4V-STM-B: P/C HD ST MID-BNC BLACK 4 EA B  $             30.21 31.0%  $                20.84 N/A N/A
BK4V-STS BK4V-STS: P/C HD ST STD-STD BLACK 4 EA B  $             30.92 31.0%  $                21.33 N/A N/A
BK4VX BK4VX: P/C HD VX STD-STD BLACK 4 EA B  $             29.52 31.0%  $                20.37 N/A N/A
BK4VX-B BK4VX-B: P/C HD VX STD-BNC BLACK 4 EA B  $             28.69 31.0%  $                19.80 N/A N/A
BK4VX-B/B BK4VX-B/B: P/C HD VX BNC-BNC BLACK 4 EA B  $             28.00 31.0%  $                19.32 N/A N/A
BK4VXM-LCP-LCP BK4VXM-LCP-LCP: P/C HD LCP-LCP BLACK 4 EA B  $             33.23 31.0%  $                22.93 N/A N/A
BK50V-STM BK50V-STM: P/C HD ST MID-MID BLACK 50 EA B  $           120.15 31.0%  $                82.90 N/A N/A
BK6 BK6: P/C LF-LF NICKEL BLACK 6 EA B  $             42.86 31.0%  $                29.57 N/A N/A
BK600V-MU BK600V-MU: P/C HD VX MUSA-MUSA BLACK 600 EA B  $             30.92 31.0%  $                21.33 N/A N/A
BK62B BK62B: P/C DUAL BAN-BAN NICKEL BLACK 6 EA B  $             61.96 31.0%  $                42.75 N/A N/A
BK6B BK6B: P/C BAN-BAN NICKEL BLACK 6 EA B  $             33.98 31.0%  $                23.45 N/A N/A
BK6V-M-S BK6V-M-S: P/C HD VX MID-STD BLACK 6 EA B  $             33.27 31.0%  $                22.96 N/A N/A
BK6V-STM BK6V-STM: P/C HD ST MID-MID BLACK 6 EA B  $             33.98 31.0%  $                23.45 N/A N/A
BK6V-STM-B BK6V-STM-B: P/C HD ST MID-BNC BLACK 6 EA B  $             33.27 31.0%  $                22.96 N/A N/A
BK6V-STS BK6V-STS: P/C HD ST STD-STD BLACK 6 EA B  $             33.98 31.0%  $                23.45 N/A N/A
BK6V-STS-B BK6V-STS-B: P/C HD ST STD-BNC BLACK 6 EA B  $             33.27 31.0%  $                22.96 N/A N/A
BK6VX BK6VX: P/C HD VX STD-STD BLACK 6 EA B  $             32.59 31.0%  $                22.49 N/A N/A
BK6VX-B BK6VX-B: P/C HD VX STD-BNC BLACK 6 EA B  $             31.75 31.0%  $                21.91 N/A N/A
BK6VX-B/B BK6VX-B/B: P/C HD VX BNC-BNC BLACK 6 EA B  $             38.54 31.0%  $                26.59 N/A N/A
BK6VXM-LCP-LCP BK6VXM-LCP-LCP: P/C HD LCP-LCP BLACK 6 EA B  $             36.40 31.0%  $                25.12 N/A N/A
BK7V-STM BK7V-STM: P/C HD ST MID-MID BLACK 7 EA B  $             44.08 31.0%  $                30.42 N/A N/A
BK8B BK8B: P/C BAN-BAN NICKEL BLACK 8 EA B  $             45.98 31.0%  $                31.73 N/A N/A
BK8V-STM BK8V-STM: P/C HD ST MID-MID BLACK 8 EA B  $             45.98 31.0%  $                31.73 N/A N/A
BK900V-MU BK900V-MU: P/C HD VX MUSA-MUSA BLACK 900 EA B  $             32.44 31.0%  $                22.38 N/A N/A
BK9V-STS BK9V-STS: P/C HD 1694 ST STD TO STD BLAC EA B  $             47.86 31.0%  $                33.02 N/A N/A
BKT-FDMS-EIA BKT-FDMS-EIA: MTG BRKT EIA 19.23 .0750 C EA B  $             92.19 31.0%  $                63.61 N/A N/A
BKT-FDMS-WECO BKT-FDMS-WECO: MTG BRKT WECO 19.23 .075 EA B  $             92.19 31.0%  $                63.61 N/A N/A
BKT-V35 BKT-V35: V35 BRACKET EA B  $           121.15 31.0%  $                83.59 N/A N/A
BKUEF-7X19X15ERN BKUEF-7X19X15ERN: 7 X19  NET EIA BLK 15 EA B  $        1,912.67 31.0%  $           1,319.74 N/A N/A
BLK-ARMRIB144 BLK-ARMRIB144: KIT , OSP BLOCKING RIBBON EA B  $           493.73 31.0%  $              340.67 N/A N/A
BLK-ARMRIB-144/288 BLK-ARMRIB-144/288: BLOCKING KIT, 288 A EA B  $           493.73 31.0%  $              340.67 N/A N/A
BLK-ARMRIB-288-24 BLK-ARMRIB-288-24: OSP BLOCKING KIT EA B  $           718.72 31.0%  $              495.92 N/A N/A
BLK-BKOTUB BLK-BKOTUB: JACKET STRIPPER, RIBBON FIBE EA B  $             86.25 31.0%  $                59.51 N/A N/A
BLK-LBTRIB-288 BLK-LBTRIB-288: 228 OSP BLOCKING KIT EA B  $           518.73 31.0%  $              357.92 N/A N/A
BLK-MSTRKIT BLK-MSTRKIT: ADHESIVE FOR BLK KITS EA B  $             78.23 31.0%  $                53.98 N/A N/A
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BLK-RCT-A01B0 BLK-RCT-A01B0: BLOCKING KIT 1 TUBE OSP EA B  $           274.99 31.0%  $              189.74 N/A N/A
BLK-RCT-A01C0 BLK-RCT-A01C0: CENTRAL OVAL TUBE RIBBON EA B  $           293.74 31.0%  $              202.68 N/A N/A
BLK-RCT-A01D0 BLK-RCT-A01D0: RIBBON BLOKING KIT EA B  $           312.49 31.0%  $              215.62 N/A N/A
BLK-RCT-A02B0 BLK-RCT-A02B0: OSP RIBBON BLOCKING KIT EA B  $           293.74 31.0%  $              202.68 N/A N/A
BLK-RCT-A02C0 BLK-RCT-A02C0: OSP RIBBON BLOCKING KIT 2 EA B  $           312.49 31.0%  $              215.62 N/A N/A
BLK-RCT-A02D0 BLK-RCT-A02D0: RIBBON BLOKING KIT 2POS EA B  $           331.24 31.0%  $              228.56 N/A N/A
BLK-RCT-A02E0 BLK-RCT-A02E0: 2 POSITION FLARE TUBE ASS EA B  $           349.99 31.0%  $              241.49 N/A N/A
BLK-RCT-A03B0 BLK-RCT-A03B0: BLOCKING KIT EA B  $           312.49 31.0%  $              215.62 N/A N/A
BLK-RCT-A03C0 BLK-RCT-A03C0: OSP RIBBON BLOCKING KIT EA B  $           331.24 31.0%  $              228.56 N/A N/A
BLK-RCT-A03D0 BLK-RCT-A03D0: RIBBON BLOCKING KIT EA B  $           349.99 31.0%  $              241.49 N/A N/A
BLK-RCT-A04B0 BLK-RCT-A04B0: BLOCKING KIT, 4 TUBE OSP EA B  $           331.24 31.0%  $              228.56 N/A N/A
BLK-RCT-A04C0 BLK-RCT-A04C0: BLOCKING KIT, 4 TUBE OSP EA B  $           349.99 31.0%  $              241.49 N/A N/A
BLK-RCT-A04D0 BLK-RCT-A04D0: BLOKING KIT 4 TUBE OSP EA B  $           368.74 31.0%  $              254.43 N/A N/A
BLK-RCT-A04E0 BLK-RCT-A04E0: RIBBON BLOKING KIT 4POS EA B  $           387.48 31.0%  $              267.36 N/A N/A
BLK-RCT-A05D0 BLK-RCT-A05D0: RIBBON BLOCKING KIT 5POS EA B  $           387.48 31.0%  $              267.36 N/A N/A
BLK-RCT-A06B0 BLK-RCT-A06B0: RIBBON BLOCKING KIT EA B  $           368.74 31.0%  $              254.43 N/A N/A
BLK-RCT-A06C0 BLK-RCT-A06C0: RIBBON BLOCKING KIT 6 POS EA B  $           387.48 31.0%  $              267.36 N/A N/A
BLK-RCT-A06D0 BLK-RCT-A06D0: RIBBON BLOCKING KIT 6 POS EA B  $           406.23 31.0%  $              280.30 N/A N/A
BLK-RCT-A06E0 BLK-RCT-A06E0: RIBBON BLOCKING KIT W/CUT EA B  $           424.98 31.0%  $              293.24 N/A N/A
BLK-RCT-A08C0 BLK-RCT-A08C0: RIBBON BLOCKING KIT 8 POS EA B  $           424.98 31.0%  $              293.24 N/A N/A
BLK-RCT-A08D0 BLK-RCT-A08D0: RIBBON BLOCKING KIT 8 POS EA B  $           437.48 31.0%  $              301.86 N/A N/A
BLK-RCT-A09B0 BLK-RCT-A09B0:  BREAKOUT KIT, 9 POSITION EA B  $           424.98 31.0%  $              293.24 N/A N/A
BLK-RCT-A09C0 BLK-RCT-A09C0: RIBBON CENTRAL TUBE KIT 2 EA B  $           443.73 31.0%  $              306.17 N/A N/A
BLK-RCT-A09D0 BLK-RCT-A09D0: OSP CABLE BREAKOUT 288 CA EA B  $           462.48 31.0%  $              319.11 N/A N/A
BLK-RCT-A09E0 BLK-RCT-A09E0: RIBBON BLOCKING KIT, OSP, EA B  $           481.23 31.0%  $              332.05 N/A N/A
BLK-RCT-A12B0 BLK-RCT-A12B0: RIBBON BLOCKING KIT 12FBR EA B  $           481.23 31.0%  $              332.05 N/A N/A
BLK-RCT-A12C0 BLK-RCT-A12C0: RIBBON CENTRAL TUBE KIT 3 EA B  $           499.98 31.0%  $              344.99 N/A N/A
BLK-RCT-A12D0 BLK-RCT-A12D0: RIBBON BLOCKING KIT 12FBR EA B  $           518.73 31.0%  $              357.92 N/A N/A
BLK-RCT-A12E0 BLK-RCT-A12E0: 12 POS FLARE TUBE WITHOUT EA B  $           537.48 31.0%  $              370.86 N/A N/A
BLK-RCT-A16C0 BLK-RCT-A16C0: RIBBON CENTRAL TUBE KIT 5 EA B  $           574.98 31.0%  $              396.74 N/A N/A
BLK-RCT-A16CC BLK-RCT-A16CC: RIBBON CENTRAL TUBE KIT EA B  $           593.73 31.0%  $              409.67 N/A N/A
BLK-RCT-A16E0 BLK-RCT-A16E0: RIBBON CENTRAL TUBE KIT EA B  $           612.48 31.0%  $              422.61 N/A N/A
BLK-RCT-A18C0 BLK-RCT-A18C0: 18 POSITION FLARE TUBE EA B  $           612.48 31.0%  $              422.61 N/A N/A
BLK-RCT-A18D0 BLK-RCT-A18D0: 18 POSITION FLARE TUBE EA B  $           631.22 31.0%  $              435.54 N/A N/A
BLK-RCT-A18E0 BLK-RCT-A18E0: 18 POSITION FLARE TUBE EA B  $           649.97 31.0%  $              448.48 N/A N/A
BLK-RCT-A24D0 BLK-RCT-A24D0: 24 POS FLARE TUBE EA B  $           743.72 31.0%  $              513.17 N/A N/A
BLK-RCT-A24E0 BLK-RCT-A24E0: 24 POS FLARE TUBE EA B  $           762.47 31.0%  $              526.10 N/A N/A
BLK-RCT-A24EC BLK-RCT-A24EC: 24 POS FLARE TUBE W/CUT T EA B  $           781.22 31.0%  $              539.04 N/A N/A
BLK-RCT-A36E0 BLK-RCT-A36E0: RIBBON BLOCKING KIT 36 PO EA B  $           987.46 31.0%  $              681.35 N/A N/A
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BLK-RCT-B02D0 BLK-RCT-B02D0: BLOCKING KIT 2 POSITION EA B  $           430.62 31.0%  $              297.13 N/A N/A
BLK-RCT-B03C0 BLK-RCT-B03C0: BLOCKING KIT 3 POS EA B  $           406.23 31.0%  $              280.30 N/A N/A
BLK-RCT-B03CC BLK-RCT-B03CC: BLOCKING KIT, 3 POS EA B  $           479.37 31.0%  $              330.77 N/A N/A
BLK-RCT-B03D0 BLK-RCT-B03D0: RIBBON BLOCKING KIT EA B  $           454.98 31.0%  $              313.94 N/A N/A
BLK-RCT-B03E0 BLK-RCT-B03E0: RIBBON BLOCKING KIT EA B  $           479.37 31.0%  $              330.77 N/A N/A
BLK-RCT-B04C0 BLK-RCT-B04C0: BLOKING KIT 4 POS EA B  $           454.98 31.0%  $              313.94 N/A N/A
BLK-RCT-B04D0 BLK-RCT-B04D0: BLOCKING KIT 4 POSITION EA B  $           479.37 31.0%  $              330.77 N/A N/A
BLK-RCT-B04E0 BLK-RCT-B04E0: BLOKING KIT 4 POS EA B  $           503.73 31.0%  $              347.57 N/A N/A
BLK-RCT-B06D0 BLK-RCT-B06D0: RIBBON BLOCKING KIT EA B  $           528.11 31.0%  $              364.40 N/A N/A
BLK-RCT-B06E0 BLK-RCT-B06E0: RIBBON BLOCKING KIT EA B  $           552.48 31.0%  $              381.21 N/A N/A
BLK-RCT-B09D0 BLK-RCT-B09D0: RIBBON BLOCKING KIT 9  D EA B  $           601.23 31.0%  $              414.85 N/A N/A
BLK-RCT-B09E0 BLK-RCT-B09E0: RIBBON BLOCKING KIT 9  E EA B  $           625.61 31.0%  $              431.67 N/A N/A
BLK-RCT-B12C0 BLK-RCT-B12C0: BLOCKING KIT 12 POS EA B  $           649.97 31.0%  $              448.48 N/A N/A
BLK-RCT-B12D0 BLK-RCT-B12D0: RIBBON BLOCKING KIT 12 PO EA B  $           674.36 31.0%  $              465.31 N/A N/A
BLK-RCT-B12E0 BLK-RCT-B12E0: RIBBON BLOCKING KIT EA B  $           698.72 31.0%  $              482.12 N/A N/A
BLK-RCT-B12EC BLK-RCT-B12EC: RIBBON BLOKING KIT 12 POS EA B  $           812.47 31.0%  $              560.60 N/A N/A
BLK-RCT-B18D0 BLK-RCT-B18D0: RIBBON BLOCKING KIT 18 EA B  $           820.60 31.0%  $              566.21 N/A N/A
BLK-RCT-B18E0 BLK-RCT-B18E0: RIBBON BLOCKING KIT 18 EA B  $           844.97 31.0%  $              583.03 N/A N/A
BLK-RCT-B24D0 BLK-RCT-B24D0: RIBBON BLOCKING KIT 24 EA B  $           966.85 31.0%  $              667.13 N/A N/A
BLK-RCT-B24E0 BLK-RCT-B24E0: BREAKOUT KIT EA B  $           991.21 31.0%  $              683.93 N/A N/A
BLK-RCT-B36D0 BLK-RCT-B36D0: RIBBON BLOCKING KIT 36 EA B  $        1,259.33 31.0%  $              868.94 N/A N/A
BLK-RCT-B36E0 BLK-RCT-B36E0: RIBBON BLOCKING KIT EA B  $        1,283.70 31.0%  $              885.75 N/A N/A
BLK-RIFC-A01B0 BLK-RIFC-A01B0: RIBBON BLOCKING KIT 1 PO EA B  $           224.99 31.0%  $              155.24 N/A N/A
BLK-RIFC-A01C0 BLK-RIFC-A01C0: RIBBON BLOCKING KIT EA B  $           243.74 31.0%  $              168.18 N/A N/A
BLK-RIFC-A01D0 BLK-RIFC-A01D0: 1 POS RIBBON BLK KIT EA B  $           262.49 31.0%  $              181.12 N/A N/A
BLK-RIFC-A02B0 BLK-RIFC-A02B0: RIBBON BLOCKING KIT 2 PO EA B  $           244.99 31.0%  $              169.04 N/A N/A
BLK-RIFC-A02C0 BLK-RIFC-A02C0: RIBBON BLOCKING KIT EA B  $           262.49 31.0%  $              181.12 N/A N/A
BLK-RIFC-A02D0 BLK-RIFC-A02D0: 2 COVERS 11MM-15MM EA B  $           281.24 31.0%  $              194.06 N/A N/A
BLK-RIFC-A03B0 BLK-RIFC-A03B0: IFC RIBBON BLOCKING KIT EA B  $           262.49 31.0%  $              181.12 N/A N/A
BLK-RIFC-A03C0 BLK-RIFC-A03C0: RIBBON BLOCKING KIT EA B  $           281.24 31.0%  $              194.06 N/A N/A
BLK-RIFC-A03E0 BLK-RIFC-A03E0: 3 COVERS 15MM-20MM EA B  $           324.99 31.0%  $              224.24 N/A N/A
BLK-RIFC-A04B0 BLK-RIFC-A04B0: RIBBON BLOCKING KIT 4POS EA B  $           281.24 31.0%  $              194.06 N/A N/A
BLK-RIFC-A04C0 BLK-RIFC-A04C0: RIBBON BLOCKING KIT EA B  $           299.99 31.0%  $              206.99 N/A N/A
BLK-RIFC-A04D0 BLK-RIFC-A04D0: BLOCKING KIT 4POS EA B  $           281.24 31.0%  $              194.06 N/A N/A
BLK-RIFC-A06B0 BLK-RIFC-A06B0: BLKG KT, PROT.TBS O.S. D EA B  $           318.74 31.0%  $              219.93 N/A N/A
BLK-RIFC-A06C0 BLK-RIFC-A06C0: BLKG KT, PROT.TBS O.S. D EA B  $           337.49 31.0%  $              232.87 N/A N/A
BLK-RLBT-A01010 BLK-RLBT-A01010: RIBBON BLOCKING KIT 1PO EA B  $           224.99 31.0%  $              155.24 N/A N/A
BLK-RLBT-A01040 BLK-RLBT-A01040: RIBBON BLK KIT 4 POS EA B  $           281.24 31.0%  $              194.06 N/A N/A
BLK-RLBT-A01060 BLK-RLBT-A01060: RIBBON BLOCKING KIT 1 P EA B  $           437.48 31.0%  $              301.86 N/A N/A
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BLK-RLBT-A02030 BLK-RLBT-A02030: RIBBON BLOCKING KIT 2 P EA B  $           487.48 31.0%  $              336.36 N/A N/A
BLK-RLBT-A02040 BLK-RLBT-A02040: RIBBON BLOCKING KIT 2 P EA B  $           506.23 31.0%  $              349.30 N/A N/A
BLK-RLBT-A02050 BLK-RLBT-A02050: RIBBON BLOCKING KIT EA B  $           524.98 31.0%  $              362.24 N/A N/A
BLK-RLBT-A02060 BLK-RLBT-A02060: RIBBON BLOCKING KIT EA B  $           543.73 31.0%  $              375.17 N/A N/A
BLK-RLBT-A03060 BLK-RLBT-A03060: RIBBON BLOCKING KIT 3PO EA B  $           768.72 31.0%  $              530.42 N/A N/A
BLK-RLBT-A04040 BLK-RLBT-A04040: RIBBON BLOCKING KIT 4 P EA B  $           956.21 31.0%  $              659.78 N/A N/A
BLK-RLBT-A04050 BLK-RLBT-A04050: RIBBON BLOCKING KIT 4 P EA B  $           974.96 31.0%  $              672.72 N/A N/A
BLK-RLBT-A04060 BLK-RLBT-A04060: RIBBON BLOCKING KIT 4 P EA B  $           993.71 31.0%  $              685.66 N/A N/A
BLK-RLBT-A06010 BLK-RLBT-A06010: RIBBON BLOCKING KIT 1 P EA B  $        1,349.95 31.0%  $              931.47 N/A N/A
BLK-RLBT-A06040 BLK-RLBT-A06040: RIBBON BLOCKING KIT 4P EA B  $        1,406.19 31.0%  $              970.27 N/A N/A
BLK-RLBT-A06060 BLK-RLBT-A06060: RIBBON BLOCKING KIT 6P EA B  $        1,443.69 31.0%  $              996.15 N/A N/A
BNC-1 BNC-1: STRT PLUG 734 1505A 9100 EA B  $               2.79 31.0%  $                  1.93 N/A N/A
BNC-10 BNC-10: BNC STRT PLUG 75 OHM 1695A EA B  $               3.33 31.0%  $                  2.30 N/A N/A
BNC-10B BNC-10B: BNC STRT PLUG BULK100 1695A EA B  $           333.93 31.0%  $              230.41 N/A N/A
BNC-10B-N BNC-10B-N: BNC-10 STRT PLUG BULK100 1695 EA B  $           344.47 31.0%  $              237.68 N/A N/A
BNC-10-N BNC-10-N: BNC STRT PLUG 75 OHM 1695A EA B  $               3.44 31.0%  $                  2.37 N/A N/A
BNC-11 BNC-11: BNC STRT PLUG 75 OHM S-HEC59 EA B  $               3.33 31.0%  $                  2.30 N/A N/A
BNC-12 BNC-12: BNC STRT PLUG 75 OHM 809 7536 EA B  $               3.46 31.0%  $                  2.39 N/A N/A
BNC-12-N BNC-12-N: BNC STRT PLUG 75 OHM 809 7536 EA B  $               3.58 31.0%  $                  2.47 N/A N/A
BNC-13 BNC-13: BNC STRT PLUG 75 OHM1855A 1865 7 EA B  $               2.90 31.0%  $                  2.00 N/A N/A
BNC-13B BNC-13B: BNC STRT PLUG BULK100 1855A 186 EA B  $           291.43 31.0%  $              201.09 N/A N/A
BNC-13B-N BNC-13B-N: BNC STRT PLUG BULK100, 1855A EA B  $           300.64 31.0%  $              207.44 N/A N/A
BNC-13C-N BNC-13C-N: BNC STRT PLUG BULK 500 EA B  $        1,503.15 31.0%  $           1,037.17 N/A N/A
BNC-13-N BNC-13-N: BNC STRT PLUG 75 OHM 1855A EA B  $               3.02 31.0%  $                  2.08 N/A N/A
BNC-14 BNC-14: BNC PLUG 75 OHM BT-3002 EA B  $               3.77 31.0%  $                  2.60 N/A N/A
BNC-14B BNC-14B: BNC STRT PLUG BULK100 BT-3002 EA B  $           376.43 31.0%  $              259.74 N/A N/A
BNC-15 BNC-15: BNC STRT PLUG 75 OHM 3C-2V EA B  $               3.77 31.0%  $                  2.60 N/A N/A
BNC-16B-N BNC-16B-N: BNC-16 STRT PLUG 75 OHM RBG-2 EA B  $           375.77 31.0%  $              259.28 N/A N/A
BNC-16-N BNC-16-N: NOTCHED BNC STRT PLUG 75 OHM R EA B  $               3.77 31.0%  $                  2.60 N/A N/A
BNC-17 BNC-17: BNC PLUG 75 OHM RG59/U 88281 EA B  $               3.65 31.0%  $                  2.52 N/A N/A
BNC-19B BNC-19B: BNC STRT PLUG BULK100 LL79301 EA B  $           364.27 31.0%  $              251.35 N/A N/A
BNC-19-N BNC-19-N: BNC STRT PLUG 75 OHM LL79301 W EA B  $               3.77 31.0%  $                  2.60 N/A N/A
BNC-1AN-BSC BNC-1AN-BSC: BNC STRT PLUG 75 OHM,734,BU EA B  $             15.86 31.0%  $                10.94 N/A N/A
BNC-1B BNC-1B: BNC STRT PLUG BULK100 734 9259 1 EA B  $           279.03 31.0%  $              192.53 N/A N/A
BNC-1B-N BNC-1B-N: BNC STRT PLUG BULK100, 734 EA B  $           288.10 31.0%  $              198.79 N/A N/A
BNC-1BN-BSC BNC-1BN-BSC: BNC STRT PLUG 75 OHM,734,BU EA B  $           279.03 31.0%  $              192.53 N/A N/A
BNC-1-N BNC-1-N: BNC STRT PLUG 75 OHM 734 1505A EA B  $               2.87 31.0%  $                  1.98 N/A N/A
BNC-1N-BSC BNC-1N-BSC: BNC STRT PLUG 75 OHM 734 BSC EA B  $               2.87 31.0%  $                  1.98 N/A N/A
BNC-2 BNC-2: BNC STRT PLUG 75 OHM RG59 9209 EA B  $               3.02 31.0%  $                  2.08 N/A N/A
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BNC-21 BNC-21: BNC STRT PLUG 75 OHM RGBHV5P EA B  $               3.65 31.0%  $                  2.52 N/A N/A
BNC-22 BNC-22: BNC STRT PLUG 75 OHM 7536-0 EA B  $               3.65 31.0%  $                  2.52 N/A N/A
BNC-24 BNC-24: BNC STRT PLUG 75 OHM 7732A EA B  $               9.12 31.0%  $                  6.29 N/A N/A
BNC-25 BNC-25: BNC STRT PLUG 75 OHM 7731 EA B  $               9.12 31.0%  $                  6.29 N/A N/A
BNC-25B-N BNC-25B-N: BNC STRT PLUG BULK 100, 7731 EA B  $           889.35 31.0%  $              613.65 N/A N/A
BNC-25-N BNC-25-N: BNC STRT PLUG 75 OHM, 7731 CAB EA B  $               8.88 31.0%  $                  6.13 N/A N/A
BNC-26B-N BNC-26B-N: BNC STRT PLUG BULK 75 OHM DRA EA B  $           300.64 31.0%  $              207.44 N/A N/A
BNC-26-N BNC-26-N: BNC STRT PLUG W/ NOTCH 75 OHM EA B  $               3.02 31.0%  $                  2.08 N/A N/A
BNC-27 BNC-27: BNC STRT PLUG 75 OHM 7530 EA B  $               9.12 31.0%  $                  6.29 N/A N/A
BNC-2B-N BNC-2B-N: BNC STRT PLUG BULK100 728 8281 EA B  $           313.16 31.0%  $              216.08 N/A N/A
BNC-2-N BNC-2-N: BNC STRT PLUG 75 OHM RG59 9209 EA B  $               3.13 31.0%  $                  2.16 N/A N/A
BNC-3 BNC-3: BNC STRT PLUG 75 OHM 735 NT735 EA B  $               3.15 31.0%  $                  2.17 N/A N/A
BNC-31 BNC-31: BNC STRT PLUG 75 OHM, 179 DT EA B  $               3.65 31.0%  $                  2.52 N/A N/A
BNC-31B-N BNC-31B-N: BNC STRT PLUG BULK 75 OHM DRA EA B  $           375.77 31.0%  $              259.28 N/A N/A
BNC-31-N BNC-31-N: BNC STRT PLUG 75 OHM, 179 DT EA B  $               3.77 31.0%  $                  2.60 N/A N/A
BNC-33-N BNC-33-N: BNC PLUG FOR DRAKA 1.0/4.8 AF EA B  $               3.77 31.0%  $                  2.60 N/A N/A
BNC-3AN-BSC BNC-3AN-BSC: BNC STRT PLUG 75 OHM,735C,B EA B  $             78.94 31.0%  $                54.47 N/A N/A
BNC-3B BNC-3B: BNC STRT PLUG BULK100 735 NT735 EA B  $           315.72 31.0%  $              217.85 N/A N/A
BNC-3B-N BNC-3B-N: BNC PLUG 735, NT735 CRIMP BULK EA B  $           325.70 31.0%  $              224.73 N/A N/A
BNC-3BN-BSC BNC-3BN-BSC: BNC STRT PLUG 75 OHM,735C,B EA B  $           325.70 31.0%  $              224.73 N/A N/A
BNC-3-N BNC-3-N: BNC PLUG 735, NT735 CRIMP EA B  $               3.27 31.0%  $                  2.26 N/A N/A
BNC-3N-BSC BNC-3N-BSC: BNC STRT PLUG 75 OHM 735C BS EA B  $               3.27 31.0%  $                  2.26 N/A N/A
BNC-3TMX BNC-3TMX: BNC STRT PLUG 75 OHM CECBV 75- EA B  $               4.37 31.0%  $                  3.02 N/A N/A
BNC-4 BNC-4: BNC STRT PLUG 75 OHM 728 8281 923 EA B  $               3.33 31.0%  $                  2.30 N/A N/A
BNC-4B-N BNC-4B-N: BNC STRT PLUG BULK100 728 8281 EA B  $           344.47 31.0%  $              237.68 N/A N/A
BNC-4-N BNC-4-N: BNC STRT PLUG 75 OHM 728 8281 EA B  $               3.44 31.0%  $                  2.37 N/A N/A
BNC-5 BNC-5: BNC STRT PLUG 75 OHM HEC-2 F-HEC5 EA B  $               3.33 31.0%  $                  2.30 N/A N/A
BNC-5B-N BNC-5B-N: NOTCHED BNC-5,BULK STRT PLUG 7 EA B  $           338.20 31.0%  $              233.36 N/A N/A
BNC-5-N BNC-5-N: NOTCHED BNC-5 STRT PLUG 75 OHM EA B  $               3.37 31.0%  $                  2.33 N/A N/A
BNC-6 BNC-6: BNC STRT PLUG 75 OHM 89108 1506A EA B  $               3.65 31.0%  $                  2.52 N/A N/A
BNC-6B-N BNC-6B-N: BNC STRT PLUG 89108, 1506 BULK EA B  $           375.77 31.0%  $              259.28 N/A N/A
BNC-6-N BNC-6-N: NOTCHED BNC STRT PLUG 75 OHM 89 EA B  $               3.77 31.0%  $                  2.60 N/A N/A
BNC-7 BNC-7: BNC STRT PLUG CV755M 0222 8218 EA B  $               3.46 31.0%  $                  2.39 N/A N/A
BNC-8 BNC-8: BNC STRT PLUG 75 OHM 1694A 1694 EA B  $               2.90 31.0%  $                  2.00 N/A N/A
BNC-8B BNC-8B: BNC STRT PLUG BULK100 1694A 1694 EA B  $           291.43 31.0%  $              201.09 N/A N/A
BNC-8B-N BNC-8B-N: BNC STRT PLUG BULK100, 1694A EA B  $           300.64 31.0%  $              207.44 N/A N/A
BNC-8-N BNC-8-N: BNC STRT PLUG 75 OHM 1694A EA B  $               3.02 31.0%  $                  2.08 N/A N/A
BNC-9 BNC-9: BNC STRT PLUG 75 OHM 5C-FB 5C-2B EA B  $               3.33 31.0%  $                  2.30 N/A N/A
BNC-9-N BNC-9-N: BNC STRT PLUG 75 OHM 5C-FB 5C-2 EA B  $               3.44 31.0%  $                  2.37 N/A N/A
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BNC-AM-TRNGKITA BNC-AM-TRNGKITA: ATTENDEE BNC 
CONNECTOR EA B  $             38.34 31.0%  $                26.45 N/A N/A

BNC-BHJ-1 BNC-BHJ-1: CABLEMOUNT BKHD BNC /RG59 EA B  $               9.21 31.0%  $                  6.35 N/A N/A
BNC-BHJ-13 BNC-BHJ-13: BNC BULKHEAD JACK, BELDEN 18 EA B  $             12.35 31.0%  $                  8.52 N/A N/A
BNC-BHJ-13B BNC-BHJ-13B: BNC,BLKHD JACK,BHJ-13, Q100 PK B  $           959.77 31.0%  $              662.24 N/A N/A
BNC-BHJ-3TMXB BNC-BHJ-3TMXB: BNC,BLKHD JACK,CECBV 

Q100 PK B  $           881.96 31.0%  $              608.55 N/A N/A
BNC-BHJ-8 BNC-BHJ-8: CABLEMOUNT BKHD BNC 1694A EA B  $             12.98 31.0%  $                  8.96 N/A N/A
BNC-BLK-04WM BNC-BLK-04WM: WMTG BOX BNC BKHD EA B  $           398.25 31.0%  $              274.79 N/A N/A
BNC-BLK-12WM BNC-BLK-12WM: WMTG BOX BNC BKHD EA B  $           915.60 31.0%  $              631.76 N/A N/A
BNC-BLK-24-WC BNC-BLK-24-WC: BNC BLKHD PNL      .080 A EA B  $             50.61 31.0%  $                34.92 N/A N/A
BNC-BLK-32-TR75 BNC-BLK-32-TR75: BNC BLKHD PNL 2RU 2X16 EA B  $           631.80 31.0%  $              435.94 N/A N/A
BNC-BLK-48-29-SPC BNC-BLK-48-29-SPC: BNC BLKHD PNL 2RU 4X1 EA B  $           895.58 31.0%  $              617.95 N/A N/A
BNC-BLK-48-CL BNC-BLK-48-CL: BNC BLKHD PNL 2RU 2X24 48 EA B  $           895.58 31.0%  $              617.95 N/A N/A
BNC-BLK-48-TR-2U-P BNC-BLK-48-TR-2U-P: BNC BLKHD PNL 2RU 2X EA B  $           887.75 31.0%  $              612.55 N/A N/A
BNC-CC-734T BNC-CC-734T: CENTR COND FOR BNC-IT,RA-1 EA B  $               0.96 31.0%  $                  0.66 N/A N/A
BNC-CC-RG59 BNC-CC-RG59: PLT CENTR COND FOR BNC-2, 1 EA B  $               1.02 31.0%  $                  0.70 N/A N/A
BNC-CS-734 BNC-CS-734: CRIMP SLEEVE, PLTD EA B  $               0.96 31.0%  $                  0.66 N/A N/A
BNC-CS-735 BNC-CS-735: CRIMP SLEEVE FOR BNC-19, 3T, EA B  $               1.02 31.0%  $                  0.70 N/A N/A
BNC-H1 BNC-H1: TOOL STRIPPER HEAD COAX AUTO .30 EA B  $           487.17 31.0%  $              336.15 N/A N/A
BNC-H2 BNC-H2: TOOL STRIPPER HEAD COAX AUTO .23 EA B  $           487.17 31.0%  $              336.15 N/A N/A
BNC-H3 BNC-H3: TOOL STRIPPER HEAD COAX AUTO .19 EA B  $           487.17 31.0%  $              336.15 N/A N/A
BNC-H4 BNC-H4: TOOL STRIPPER HEAD COAX AUTO .16 EA B  $           487.17 31.0%  $              336.15 N/A N/A
BNC-H5 BNC-H5: TOOL STRIPPER HEAD COAX AUTO .11 EA B  $           487.17 31.0%  $              336.15 N/A N/A
BNC-PC-RRA BNC-PC-RRA: PCB BNC JCK REC R/A SCREW MT EA B  $               4.58 31.0%  $                  3.16 N/A N/A
BNC-PC-RRA-1 BNC-PC-RRA-1: PCB BNC JCK REC R/A SCREW EA B  $               4.17 31.0%  $                  2.88 N/A N/A
BNC-PC-RTRA BNC-PC-RTRA: BNC-PC-RTRA: PCB BNC JCK TH EA B  $               5.85 31.0%  $                  4.04 N/A N/A
BNC-PC-STRT BNC-PC-STRT: PCB BNC JCK STRT THREADED EA B  $               4.27 31.0%  $                  2.95 N/A N/A
BNC-PC-V1 BNC-PC-V1: BNC PC VERT MOUNT ASSEMBLY EA B  $             16.15 31.0%  $                11.14 N/A N/A
BNC-PIN-1694 BNC-PIN-1694: PLT CENTR COND FOR BNC-8, EA B  $               1.06 31.0%  $                  0.73 N/A N/A
BNC-RA-1 BNC-RA-1: BNC RT ANG PLG 734 9259 1505A EA B  $             14.42 31.0%  $                  9.95 N/A N/A
BNC-RA1AN-BSC BNC-RA1AN-BSC: BNC RT ANG PLG 75 OHM Q25 EA B  $           386.75 31.0%  $              266.86 N/A N/A
BNC-RA-1B BNC-RA-1B: BNC RT ANG BULK100 734 9259 1 EA B  $        1,441.52 31.0%  $              994.65 N/A N/A
BNC-RA1BN-BSC BNC-RA1BN-BSC: BNC RT ANG PLG 75 OHM,734 EA B  $      13,446.85 31.0%  $           9,278.33 N/A N/A
BNC-RA1N-BSC BNC-RA1N-BSC: BNC RT ANG PLG 734BSC EA B  $             14.42 31.0%  $                  9.95 N/A N/A
BNC-RA-2 BNC-RA-2: BNC RT ANG PLG RG59 9209 8279 EA B  $             15.48 31.0%  $                10.68 N/A N/A
BNC-RA-3 BNC-RA-3: BNC RT ANG PLG 735A 735NT EA B  $             14.42 31.0%  $                  9.95 N/A N/A
BNC-RA3AN-BSC BNC-RA3AN-BSC: BNC RT ANG PLUG 75 OHM 73 EA B  $           386.75 31.0%  $              266.86 N/A N/A
BNC-RA-3B BNC-RA-3B: BNC RT ANG PLUG BULK100 735A EA B  $        1,547.00 31.0%  $           1,067.43 N/A N/A
BNC-RA3BN-BSC BNC-RA3BN-BSC: BNC RT ANG PLG 75 OHM, 73 EA B  $        1,441.52 31.0%  $              994.65 N/A N/A
BNC-RA3N-BSC BNC-RA3N-BSC: BNC RT ANG PLG 735C EA B  $             14.42 31.0%  $                  9.95 N/A N/A
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BNC-RA-7 BNC-RA-7: BNC RT ANG PLG 0222 8218 8538 EA B  $             17.60 31.0%  $                12.14 N/A N/A
BNC-RA-8 BNC-RA-8: BNC RT ANG PLG 1694 EA B  $             17.60 31.0%  $                12.14 N/A N/A
BNC-RA-ADP BNC-RA-ADP: BNC RIGHT ANGLE ADAPTOR EA B  $             23.21 31.0%  $                16.01 N/A N/A
BNC-S1 BNC-S1: TOOL STRIPPER COAX POWERED AUTO EA B  $           891.81 31.0%  $              615.35 N/A N/A
BNC-S1-BAT BNC-S1-BAT: BATTERY PACK COAX STRP EA B  $           231.20 31.0%  $              159.53 N/A N/A
BNC-S1-KIT BNC-S1-KIT: KIT BNC INSTALLATION EA B  $        1,899.19 31.0%  $           1,310.44 N/A N/A
BNC-STRT-ADPT BNC-STRT-ADPT: BNC-BNC STRAIGHT ADAPTER EA B  $               7.79 31.0%  $                  5.38 N/A N/A
BNC-TOOL-1 BNC-TOOL-1: KIT BNC INSTALLATION EA B  $        1,734.05 31.0%  $           1,196.49 N/A N/A
BNC-TP1 BNC-TP1: BNC-TP1: BNC TERM PLUG, 75 OHM, EA B  $               6.48 31.0%  $                  4.47 N/A N/A
BNC-TP2 BNC-TP2: BNC-TP2: BNC TERM PLUG, 75 OHM, EA B  $               7.38 31.0%  $                  5.09 N/A N/A
BNTC-CAP BNTC-CAP: CAP ASSY, BBC/N TRIAX CAP EA B  $             16.86 31.0%  $                11.63 N/A N/A
BNTCJ-BOOT BNTCJ-BOOT: BOOT ASSY, BBC/N TRIAX JACK EA B  $             41.40 31.0%  $                28.57 N/A N/A
BNTCP-BOOT BNTCP-BOOT: BOOT ASSY, BBC/N TRIAX PLUG EA B  $             41.40 31.0%  $                28.57 N/A N/A
BOCL-20-1058-LG-3-M326 BOCL-20-1058-LG-3-M326 EA B  $             14.25 31.0%  $                  9.83 N/A N/A
BOCL-20-1064C004 BOCL-20-1064C004 EA B  $               5.00 31.0%  $                  3.45 N/A N/A
BOCL-20-1068-MED-3-M326 BOCL-20-1068-MED-3-M326 EA B  $               7.60 31.0%  $                  5.24 N/A N/A
BOCL-20-1070C004 BOCL-20-1070C004 EA B  $             13.38 31.0%  $                  9.23 N/A N/A
BOCL-20-1636-SM-3-M326 BOCL-20-1638-SM-3-M326 EA B  $               3.81 31.0%  $                  2.63 N/A N/A
BOKT-5L-160/42-200/50 BOKT-5L-160/42-200/50 EA B  $             11.96 31.0%  $                  8.25 N/A N/A
BOKT-5M-92/25-125/30 BOKT-5M-92/25-125/30 EA B  $               9.06 31.0%  $                  6.25 N/A N/A
BOKT-5S-43/8-75/15 BOKT-5S-43/8-75/15 EA B  $               7.56 31.0%  $                  5.22 N/A N/A
BOND/GRD-WIRE-6-EXG-W/TA BOND/GRD-WIRE-6-EXG-W/TA EA B  $             13.08 31.0%  $                  9.03 N/A N/A
BOND/GRD-WIRE-6-XAGA250L BOND/GRD-WIRE-6-XAGA250L EA B  $               4.23 31.0%  $                  2.92 N/A N/A
BONDCLAMP-B-NO.1-1NUT BONDCLAMP-B-NO.1-1NUT EA B  $               3.06 31.0%  $                  2.11 N/A N/A
BST-ADCLBL625-N BST-ADCLBL625-N: ADC LOGO .625STK-ON NKL EA B  $               5.37 31.0%  $                  3.71 N/A N/A
BT2000/LCA-HOLD BT2000/LCA-HOLD: INSERTION TOOL HOLDER EA B  $           103.98 31.0%  $                71.75 N/A N/A
BT2000-06 BT2000-06: BNC INS/REMOVAL TOOL,8  HNDL EA B  $           120.84 31.0%  $                83.38 N/A N/A
BT2000-12 BT2000-12: BNC INS/REMOVAL TOOL,12 HNDL EA B  $           109.90 31.0%  $                75.83 N/A N/A
BT2000-24 BT2000-24: BNC INSERT/REMOVAL TOOL 24  H EA B  $           107.36 31.0%  $                74.08 N/A N/A
C-0103F-901 C-0103F-901: TBK, CONN 6X24 FEMALE VERT EA B  $           184.40 31.0%  $              127.24 N/A N/A
C-0103M-901 C-0103M-901: TBK, CONN 6X24 MALE VERT EA B  $           184.40 31.0%  $              127.24 N/A N/A
C-0104F-900 C-0104F-900: TBK, CONN 8X25 FEMALE HORIZ EA B  $           211.18 31.0%  $              145.71 N/A N/A
C-0104F-901 C-0104F-901: TBK, CONN 8X24 FEMALE VERT EA B  $           211.18 31.0%  $              145.71 N/A N/A
C-0104M-900 C-0104M-900: TBK, CONN 8X25 MALE HORIZ EA B  $           211.18 31.0%  $              145.71 N/A N/A
C-0105F-900 C-0105F-900: TBK, CONN 10X25 FEMALE HORI EA B  $           231.68 31.0%  $              159.86 N/A N/A
C-0105M-900 C-0105M-900: TBK, CONN 10X25 MALE HORIZ EA B  $           231.68 31.0%  $              159.86 N/A N/A
C-0106F-900 C-0106F-900: TBK, CONN 12X25 FEMALE HORI EA B  $           252.14 31.0%  $              173.98 N/A N/A
C-0106F-901 C-0106F-901: TBK, CONN 12X24 FEMALE VERT EA B  $           252.14 31.0%  $              173.98 N/A N/A
C-0106M-900 C-0106M-900: TBK, CONN 12X25 MALE HORIZ EA B  $           252.14 31.0%  $              173.98 N/A N/A
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C-0106M-901 C-0106M-901: TBK, CONN 12X24 MALE VERT EA B  $           252.14 31.0%  $              173.98 N/A N/A
C02947-000 DTM-ACC-TS50-W/OCBLE-RVA EA B  $        2,305.68 31.0%  $           1,590.92 N/A N/A
C15570-000 HYB SVCE W SPLICE CLOS ASSY EA B  $             15.40 31.0%  $                10.63 N/A N/A
C18795-000 C18795-000: FTRM-BWU-C-CSA-1000F-FDE EA B  $           754.80 31.0%  $              520.81 N/A N/A
C18889-000 DTM-XCB-050-3-J3-07-RVA EA B  $           229.45 31.0%  $              158.32 N/A N/A
C38413-000 C38413-000: FTRM-BNU-4-CSA-0500F-FDE EA B  $           351.81 31.0%  $              242.75 N/A N/A
C51429-000 HUB-NC002NPBBS0H0G0 EA B  $           917.25 31.0%  $              632.90 N/A N/A
C51430-000 HUB-NC005NPBBS0H0G0 EA B  $        1,480.96 31.0%  $           1,021.86 N/A N/A
C5C-16PR PROT PANEL C5C-16PR PROT PANEL EA B  $           825.77 31.0%  $              569.78 N/A N/A
C5C-23IN WIRE MGMT KIT C5C-23IN WIRE MGMT KIT EA B  $             49.15 31.0%  $                33.91 N/A N/A
C5C-AC-BP-B-DK02 C5C-AC-BP-B-DK02 EA B  $             63.52 31.0%  $                43.83 N/A N/A
C5C-AC-BP-R C5C-AC-BP-R EA B  $             40.96 31.0%  $                28.26 N/A N/A
C5C-AC-BP-R-U1 C5C-AC-BP-R-U1 EA B  $               0.60 31.0%  $                  0.41 N/A N/A
C5C-AC-BP-W C5C-AC-BP-W EA B  $             58.88 31.0%  $                40.63 N/A N/A
C5C-ACC-CONVERT-TOOL-KIT C5C-ACC-CONVERT-TOOL-KIT EA B  $               9.50 31.0%  $                  6.56 N/A N/A
C5C-ACC-DUST-COVER C5C-ACC-DUST-COVER EA B  $               0.60 31.0%  $                  0.41 N/A N/A
C5C-ACC-FRAM-05-20.0-XA C5C-ACC-FRAM-05-20.0-XA EA B  $             26.88 31.0%  $                18.55 N/A N/A
C5C-ACC-FRAM-10-17.5-XA C5C-ACC-FRAM-10-17.5-XA EA B  $             32.40 31.0%  $                22.36 N/A N/A
C5C-ACC-FRAM-10-20M-XA C5C-ACC-FRAM-10-20M-XA EA B  $             35.48 31.0%  $                24.48 N/A N/A
C5C-ACC-FRAM-10-22M-XA C5C-ACC-FRAM-10-22M-XA EA B  $             35.42 31.0%  $                24.44 N/A N/A
C5C-ACC-GRD-WIRE-V25IN-A C5C-ACC-GRD-WIRE-V25IN-A EA B  $             30.31 31.0%  $                20.91 N/A N/A
C5C-ACC-ITN-W-TETHER-RVB C5C-ACC-ITN-W-TETHER-RVB EA B  $             46.75 31.0%  $                32.26 N/A N/A
C5C-ACC-LABLPK-X-CAB-RVA C5C-ACC-LABLPK-X-CAB-RVA EA B  $               9.81 31.0%  $                  6.77 N/A N/A
C5C-ACC-LBPK-X-LARGE-RVB C5C-ACC-LBPK-X-LARGE-RVB EA B  $               5.73 31.0%  $                  3.95 N/A N/A
C5C-ACC-MARKER-10/100RVA C5C-ACC-MARKER-10/100RVA EA B  $               0.48 31.0%  $                  0.33 N/A N/A
C5C-ACC-PBET-B-X-XNNGRSB C5C-ACC-PBET-B-X-XNNGRSB EA B  $               8.87 31.0%  $                  6.12 N/A N/A
C5C-ACC-PBET-B-X-X-XXX-B C5C-ACC-PBET-B-X-X-XXX-B EA B  $             11.27 31.0%  $                  7.78 N/A N/A
C5C-ACC-PBET-R-X-XNNGRSB C5C-ACC-PBET-R-X-XNNGRSB EA B  $             11.35 31.0%  $                  7.83 N/A N/A
C5C-ACC-PBET-R-X-X-XXX-B C5C-ACC-PBET-R-X-X-XXX-B EA B  $             11.44 31.0%  $                  7.89 N/A N/A
C5C-ACC-PWER-R-X-XXXX-A C5C-ACC-PWER-R-X-XXXX-A EA B  $             26.36 31.0%  $                18.19 N/A N/A
C5C-ACC-PWER-R-X-XXXX-B C5C-ACC-PWER-R-X-XXXX-B EA B  $             17.33 31.0%  $                11.96 N/A N/A
C5C-ACC-SBKT-G-X-X-XXXXA C5C-ACC-SBKT-G-X-X-XXXXA EA B  $             87.50 31.0%  $                60.38 N/A N/A
C5C-ACC-SBKT-K-X-X-XXXXA C5C-ACC-SBKT-K-X-X-XXXXA EA B  $             67.86 31.0%  $                46.82 N/A N/A
C5C-ACC-TEST-POGO-PK-RVA C5C-ACC-TEST-POGO-PK-RVA EA B  $               8.87 31.0%  $                  6.12 N/A N/A
C5C-ACC-TEST-U-X-02BRK-A C5C-ACC-TEST-U-X-02BRK-A EA B  $             50.48 31.0%  $                34.83 N/A N/A
C5C-ACC-TEST-U-X-02XXX-A C5C-ACC-TEST-U-X-02XXX-A EA B  $             44.21 31.0%  $                30.50 N/A N/A
C5C-ACC-TEST-U-X-05BRK-A C5C-ACC-TEST-U-X-05BRK-A EA B  $             49.86 31.0%  $                34.40 N/A N/A
C5C-ACC-TEST-U-X-05XXX-A C5C-ACC-TEST-U-X-05XXX-A EA B  $             48.59 31.0%  $                33.53 N/A N/A
C5C-ACC-VSEM-A-U-S05F-A C5C-ACC-VSEM-A-U-S05F-A EA B  $           575.84 31.0%  $              397.33 N/A N/A
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C5C-ACC-VSEM-B-U-S05F-A C5C-ACC-VSEM-B-U-S05F-A EA B  $           523.00 31.0%  $              360.87 N/A N/A
C5C-AC-DL-BU C5C-AC-DL-BU EA B  $             12.44 31.0%  $                  8.58 N/A N/A
C5C-AC-DL-W C5C-AC-DL-W EA B  $             13.23 31.0%  $                  9.13 N/A N/A
C5C-AC-HLH-G C5C-AC-HLH-G EA B  $               8.40 31.0%  $                  5.80 N/A N/A
C5C-AC-HLH-W-DK02 C5C-AC-HLH-W-DK02 EA B  $               7.88 31.0%  $                  5.44 N/A N/A
C5C-AC-HLH-W-U1 C5C-AC-HLH-W-U1 EA B  $               3.71 31.0%  $                  2.56 N/A N/A
C5C-AC-ITDM-10-REVB C5C-AC-ITDM-10-REVB EA B  $             12.19 31.0%  $                  8.41 N/A N/A
C5C-AC-ITILN C5C-AC-ITILN EA B  $           131.44 31.0%  $                90.69 N/A N/A
C5C-AC-ITISN-DK02 C5C-AC-ITISN-DK02 EA B  $           138.07 31.0%  $                95.27 N/A N/A
C5C-AC-ITLN C5C-AC-ITLN EA B  $             41.96 31.0%  $                28.95 N/A N/A
C5C-AC-ITSN C5C-AC-ITSN EA B  $             20.19 31.0%  $                13.93 N/A N/A
C5C-AC-ITSN-DK02 C5C-AC-ITSN-DK02 EA B  $             20.23 31.0%  $                13.96 N/A N/A
C5C-AC-ITXL C5C-AC-ITXL EA B  $             27.25 31.0%  $                18.80 N/A N/A
C5C-AC-MLH-W-DK02 C5C-AC-MLH-W-DK02 EA B  $             51.42 31.0%  $                35.48 N/A N/A
C5C-AC-PC-W-DK02 C5C-AC-PC-W-DK02 EA B  $             22.27 31.0%  $                15.37 N/A N/A
C5C-ACT-BP-B C5C-ACT-BP-B EA B  $             28.54 31.0%  $                19.69 N/A N/A
C5C-ACT-BP-R C5C-ACT-BP-R EA B  $             43.83 31.0%  $                30.24 N/A N/A
C5C-ACT-BP-W C5C-ACT-BP-W EA B  $             28.04 31.0%  $                19.35 N/A N/A
C5C-ACT-LS-W C5C-ACT-LS-W EA B  $             10.10 31.0%  $                  6.97 N/A N/A
C5C-ACX-MP-B-U1 C5C-ACX-MP-B-U1 EA B  $               0.30 31.0%  $                  0.21 N/A N/A
C5C-ACX-MP-R-U1 C5C-ACX-MP-R-U1 EA B  $               0.42 31.0%  $                  0.29 N/A N/A
C5C-ACX-MP-W-U1 C5C-ACX-MP-W-U1 EA B  $               0.54 31.0%  $                  0.37 N/A N/A
C5C-A-LOCKTAB-2-RED-REVA C5C-A-LOCKTAB-2-RED-REVA EA B  $             13.85 31.0%  $                  9.56 N/A N/A
C5C-A-LOCKTAB-4-YEL-REVA C5C-A-LOCKTAB-4-YEL-REVA EA B  $             13.85 31.0%  $                  9.56 N/A N/A
C5C-A-LOCKTAB-5-GRN-REVA C5C-A-LOCKTAB-5-GRN-REVA EA B  $             13.85 31.0%  $                  9.56 N/A N/A
C5C-A-LOCKTAB-6-BLU-REVA C5C-A-LOCKTAB-6-BLU-REVA EA B  $               9.81 31.0%  $                  6.77 N/A N/A
C5C-A-LOCKTAB-7-VIO-REVA C5C-A-LOCKTAB-7-VIO-REVA EA B  $             13.85 31.0%  $                  9.56 N/A N/A
C5C-A-LOCKTAB-N-NAT-REVA C5C-A-LOCKTAB-N-NAT-REVA EA B  $               9.79 31.0%  $                  6.76 N/A N/A
C5C-ASJ-4CX-A-X5N-7HF-A C5C-ASJ-4CX-A-X5N-7HF-A EA B  $           257.22 31.0%  $              177.48 N/A N/A
C5C-ASJ-4CX-A-X8N-7HF-A C5C-ASJ-4CX-A-X8N-7HF-A EA B  $           300.91 31.0%  $              207.63 N/A N/A
C5C-ASJ-5CX-A-X1N-10F-A C5C-ASJ-5CX-A-X1N-10F-A EA B  $           314.81 31.0%  $              217.22 N/A N/A
C5C-ASJ-5CX-A-X3N-10F-A C5C-ASJ-5CX-A-X3N-10F-A EA B  $           269.14 31.0%  $              185.71 N/A N/A
C5C-ASJ-6CX-A-X1N-10F-A C5C-ASJ-6CX-A-X1N-10F-A EA B  $           258.49 31.0%  $              178.36 N/A N/A
C5C-ASJ-6CX-A-X3N-10F-A C5C-ASJ-6CX-A-X3N-10F-A EA B  $           269.14 31.0%  $              185.71 N/A N/A
C5C-ASJ-7CX-H-X5N-7HF-A C5C-ASJ-7CX-H-X5N-7HF-A EA B  $           268.89 31.0%  $              185.53 N/A N/A
C5C-ASJ-7CX-H-X8N-7HF-A C5C-ASJ-7CX-H-X8N-7HF-A EA B  $           315.97 31.0%  $              218.02 N/A N/A
C5C-ASK-6CX-G-URN-15F-A C5C-ASK-6CX-G-URN-15F-A EA B  $           380.66 31.0%  $              262.66 N/A N/A
C5C-ASK-6CX-G-URN-50F-A C5C-ASK-6CX-G-URN-50F-A EA B  $           667.82 31.0%  $              460.80 N/A N/A
C5C-ASK-6CX-G-XRN-25F-A C5C-ASK-6CX-G-XRN-25F-A EA B  $           405.33 31.0%  $              279.68 N/A N/A
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C5C-ASK-6CX-G-XRN-50F-A C5C-ASK-6CX-G-XRN-50F-A EA B  $           668.72 31.0%  $              461.42 N/A N/A
C5C-ASK-6XX-G-URN-15F-A C5C-ASK-6XX-G-URN-15F-A EA B  $           606.48 31.0%  $              418.47 N/A N/A
C5C-ASK-6XX-G-URN-25F-A C5C-ASK-6XX-G-URN-25F-A EA B  $           698.18 31.0%  $              481.74 N/A N/A
C5C-ASK-6XX-G-URN-50F-A C5C-ASK-6XX-G-URN-50F-A EA B  $           932.83 31.0%  $              643.65 N/A N/A
C5C-ASK-6XX-G-XRN-15F-A C5C-ASK-6XX-G-XRN-15F-A EA B  $           606.48 31.0%  $              418.47 N/A N/A
C5C-ASK-6XX-G-XRN-25F-A C5C-ASK-6XX-G-XRN-25F-A EA B  $           722.97 31.0%  $              498.85 N/A N/A
C5C-ASK-6XX-G-XRN-50F-A C5C-ASK-6XX-G-XRN-50F-A EA B  $           934.10 31.0%  $              644.53 N/A N/A
C5C-ASM-ITSN-BOXED C5C-ASM-ITSN-BOXED EA B  $             30.11 31.0%  $                20.78 N/A N/A
C5C-A-TEST-BRKT-4W-REVA C5C-A-TEST-BRKT-4W-REVA EA B  $             13.35 31.0%  $                  9.21 N/A N/A
C5C-C12-0-2X20P-G-43I1-B C5C-C12-0-2X20P-G-43I1-B EA B  $           581.52 31.0%  $              401.25 N/A N/A
C5C-C12-0-2XPLG-PLTA-02P C5C-C12-0-2XPLG-PLTA-02P EA B  $           409.27 31.0%  $              282.40 N/A N/A
C5C-CEL-F-19-60-X-00XX-C C5C-CEL-F-19-60-X-00XX-C EA B  $             54.25 31.0%  $                37.43 N/A N/A
C5C-CEL-F-19-60-X-00XX-D C5C-CEL-F-19-60-X-00XX-D EA B  $             54.32 31.0%  $                37.48 N/A N/A
C5C-CEL-F-19-60-X-00XX-E C5C-CEL-F-19-60-X-00XX-E EA B  $           100.48 31.0%  $                69.33 N/A N/A
C5C-C-GRD-WIRE-V25IN-RVA C5C-C-GRD-WIRE-V25IN-RVA EA B  $             26.31 31.0%  $                18.15 N/A N/A
C5C-C-GRD-WIRE-V84IN-RVA C5C-C-GRD-WIRE-V84IN-RVA EA B  $             27.73 31.0%  $                19.13 N/A N/A
C5C-C-LOCKTAB-6-BLU-REVA C5C-C-LOCKTAB-6-BLU-REVA EA B  $               0.54 31.0%  $                  0.37 N/A N/A
C5C-COA-T2-02-PR/BF-DK02 C5C-COA-T2-02-PR/BF-DK02 EA B  $             42.15 31.0%  $                29.08 N/A N/A
C5C-FRM-T-100P-R-25FXX-A C5C-FRM-T-100P-R-25FXX-A EA B  $           888.12 31.0%  $              612.80 N/A N/A
C5C-GRD-BAR-PKG-RVA C5C-GRD-BAR-PKG-RVA EA B  $               3.21 31.0%  $                  2.21 N/A N/A
C5C-HUB-S-100P-C-07F1X-A C5C-HUB-S-100P-C-07F1X-A EA B  $           370.33 31.0%  $              255.53 N/A N/A
C5C-HUB-S-100P-C-07FAX-A C5C-HUB-S-100P-C-07FAX-A EA B  $           400.75 31.0%  $              276.52 N/A N/A
C5C-MEH-060P-PLUSTEST C5C-MEH-060P-PLUSTEST EA B  $           431.02 31.0%  $              297.40 N/A N/A
C5C-MEH-R-032P-M-25F6X-B C5C-MEH-R-032P-M-25F6X-B EA B  $           758.10 31.0%  $              523.09 N/A N/A
C5C-MEH-R-060-ADD C5C-MEH-R-060-ADD EA B  $           587.82 31.0%  $              405.60 N/A N/A
C5C-MEH-R-060P-M-25F6X-B C5C-MEH-R-060P-M-25F6X-B EA B  $        1,014.00 31.0%  $              699.66 N/A N/A
C5C-MEH-R-128P-M-25F6X-B C5C-MEH-R-128P-M-25F6X-B EA B  $        1,506.31 31.0%  $           1,039.35 N/A N/A
C5C-MES-R-032P-M-25F-6XB C5C-MES-R-032P-M-25F-6XB EA B  $           233.93 31.0%  $              161.41 N/A N/A
C5C-MES-R-060P-M-25F-6XB C5C-MES-R-060P-M-25F-6XB EA B  $           702.74 31.0%  $              484.89 N/A N/A
C5C-MZ-10-W-G-G-US0B C5C-MZ-10-W-G-G-US0B EA B  $               7.96 31.0%  $                  5.49 N/A N/A
C5C-MZ-10-W-T-D-01-DK02 C5C-MZ-10-W-T-D-01-DK02 EA B  $               5.90 31.0%  $                  4.07 N/A N/A
C5C-MZ-10-W-T-G C5C-MZ-10-W-T-G EA B  $               7.88 31.0%  $                  5.44 N/A N/A
C5C-MZ-10-W-T-G-01-DK02 C5C-MZ-10-W-T-G-01-DK02 EA B  $               6.73 31.0%  $                  4.64 N/A N/A
C5C-MZ-10-W-T-G-01-DK02U C5C-MZ-10-W-T-G-01-DK02U EA B  $               7.52 31.0%  $                  5.19 N/A N/A
C5C-MZ-10-W-T-G-CN01 C5C-MZ-10-W-T-G-CN01 EA B  $               5.29 31.0%  $                  3.65 N/A N/A
C5C-MZ-8-W-G-G-US00 C5C-MZ-8-W-G-G-US00 EA B  $               7.63 31.0%  $                  5.26 N/A N/A
C5C-MZG-10-W-T-G-01-DK02 C5C-MZG-10-W-T-G-01-DK02 EA B  $           107.42 31.0%  $                74.12 N/A N/A
C5C-MZO-10-R-G-G-B C5C-MZO-10-R-G-G-B EA B  $               7.96 31.0%  $                  5.49 N/A N/A
C5C-MZO-10-R-G-G-RVA C5C-MZO-10-R-G-G-RVA EA B  $               8.44 31.0%  $                  5.82 N/A N/A
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C5C-MZT-10-W-T-G-CN C5C-MZT-10-W-T-G-CN EA B  $             15.27 31.0%  $                10.54 N/A N/A
C5C-PR-5GT-230-R-G C5C-PR-5GT-230-R-G EA B  $             10.77 31.0%  $                  7.43 N/A N/A
C5C-TEST-B-X-054WY-A C5C-TEST-B-X-054WY-A EA B  $             45.38 31.0%  $                31.31 N/A N/A
C5C-TEST-D-X-02XXX-A C5C-TEST-D-X-02XXX-A EA B  $             31.06 31.0%  $                21.43 N/A N/A
C5C-TEST-D-X-05XXX-A C5C-TEST-D-X-05XXX-A EA B  $             29.23 31.0%  $                20.17 N/A N/A
C5C-TEST-S-00-1C-15-XRVA C5C-TEST-S-00-1C-15-XRVA EA B  $        7,060.54 31.0%  $           4,871.77 N/A N/A
C5C-TEST-S-17-50-00-XRVA C5C-TEST-S-17-50-00-XRVA EA B  $        7,307.40 31.0%  $           5,042.11 N/A N/A
C5C-VSM-A-100P-S05F1X-A C5C-VSM-A-100P-S05F1X-A EA B  $        2,892.85 31.0%  $           1,996.07 N/A N/A
C5C-VSM-B-200P-S05F1X-A C5C-VSM-B-200P-S05F1X-A EA B  $        3,589.61 31.0%  $           2,476.83 N/A N/A
C5C-VSM-C-300P-S05F1X-A C5C-VSM-C-300P-S05F1X-A EA B  $        5,972.05 31.0%  $           4,120.71 N/A N/A
C5C-VSM-D-100P-S05FAX-A C5C-VSM-D-100P-S05FAX-A EA B  $        2,594.86 31.0%  $           1,790.45 N/A N/A
C5C-VSM-E-200P-S05FAX-A C5C-VSM-E-200P-S05FAX-A EA B  $        4,438.90 31.0%  $           3,062.84 N/A N/A
C5C-VSM-F-300P-S05FAX-A C5C-VSM-F-300P-S05FAX-A EA B  $        5,811.65 31.0%  $           4,010.04 N/A N/A
C5X-AC-MP-Y-U1 C5X-AC-MP-Y-U1 EA B  $               0.54 31.0%  $                  0.37 N/A N/A
C5X-MF-42-10 C5X-MF-42-10 EA B  $             59.15 31.0%  $                40.81 N/A N/A
C69378-000 C69378-000: FTRM-BNU-8-CSA-0500F-FDE EA B  $           480.54 31.0%  $              331.57 N/A N/A
C78512-000 HUB-D0000DAQBB00000 EA B  $        3,771.00 31.0%  $           2,601.99 N/A N/A
C78558-000 HUB-D1000D24BBA0000 EA B  $        2,607.59 31.0%  $           1,799.24 N/A N/A
C80883-000 C80883-000: FTRM-BNU-4-CSA-0100F-FDB EA B  $           191.36 31.0%  $              132.04 N/A N/A
C81175-000 HUB-GROMMET-2IN EA B  $               1.82 31.0%  $                  1.26 N/A N/A
C88781-000 C88781-000: FTRM-BWU-C-CSA-1500F-FDE EA B  $           926.33 31.0%  $              639.17 N/A N/A
C99711-000 C99711-000: FTRM-BNU-8-CSA-0100F-FDB EA B  $           313.20 31.0%  $              216.11 N/A N/A
CA1-X0-09-571-A21-MG CA1-X0-09-571-A21-MG: BREAKER 1 AMP EA B  $             74.04 31.0%  $                51.09 N/A N/A
CA1-X0-09-572-A21-MG CA1-X0-09-572-A21-MG: BREAKER 10 AMP EA B  $             74.04 31.0%  $                51.09 N/A N/A
CA1-X0-09-573-A21-MG CA1-X0-09-573-A21-MG: BREAKER 20 AMP EA B  $             74.04 31.0%  $                51.09 N/A N/A
CA1-X0-09-574-A21-MG CA1-X0-09-574-A21-MG: BREAKER 30 AMP EA B  $             74.04 31.0%  $                51.09 N/A N/A
CA1-X0-09-575-A21-MG CA1-X0-09-575-A21-MG: BREAKER 40 AMP EA B  $             74.04 31.0%  $                51.09 N/A N/A
CA1-X0-09-576-A21-MG CA1-X0-09-576-A21-MG: BREAKER 50 AMP EA B  $             74.04 31.0%  $                51.09 N/A N/A
CA1-X0-09-577-A21-MG CA1-X0-09-577-A21-MG: BREAKER 60 AMP EA B  $             74.04 31.0%  $                51.09 N/A N/A
CA1-X0-09-578-A21-MG CA1-X0-09-578-A21-MG: BREAKER 75 AMP EA B  $             74.04 31.0%  $                51.09 N/A N/A
CA1-X0-09-634-A21-MG CA1-X0-09-634-A21-MG: BREAKER 90 AMP EA B  $             74.04 31.0%  $                51.09 N/A N/A
CA1-X0-09-635-A21-MG CA1-X0-09-635-A21-MG: BREAKER 100 AMP EA B  $             74.04 31.0%  $                51.09 N/A N/A
CA1-X0-12-204-A21-MG CA1-X0-12-204-A21-MG: BREAKER 3 AMP EA B  $             74.04 31.0%  $                51.09 N/A N/A
CA1-X0-12-205-A21-MG CA1-X0-12-205-A21-MG: BREAKER 5 AMP EA B  $             74.04 31.0%  $                51.09 N/A N/A
CABP-014 CABP-014: CNS-700 HRS GRY PANEL, ROHS EA B  $           201.92 31.0%  $              139.32 N/A N/A
CACEN602 CACEN602: CEN-602 19  DESKTOP, ROHS EA B  $           471.14 31.0%  $              325.09 N/A N/A
CACEN604 CACEN604: CEN-604 19 DESKTOP RACK, ROHS EA B  $           605.75 31.0%  $              417.97 N/A N/A
CACHD-35 CACHD-35: CACHD-35 12  HD/V35F, ROHS EA B  $           222.11 31.0%  $              153.26 N/A N/A
CACHD-53 CACHD-53: CAC-HD-A49 12  HD TO 530F EA B  $           235.57 31.0%  $              162.54 N/A N/A
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CACLURS-02 CACLURS-02: NON-ROHS 1410922 EA B  $        1,137.45 31.0%  $              784.84 N/A N/A
CACMU810-51 CACMU810-51: CMU-810 STAR MGMT UNIT EA B  $        2,214.33 31.0%  $           1,527.89 N/A N/A
CACNS700-03-3 CACNS700-03-3:UNI P/S NA PWR CRD KT,N/RO EA B  $        3,210.45 31.0%  $           2,215.21 N/A N/A
CADSX1 CADSX1: DSX-1/CSU/RS I/F CARD, ROHS EA B  $           323.06 31.0%  $              222.91 N/A N/A
CAFLEX CAFLEX: FLEX /RS I/F CARD, ROHS EA B  $           504.79 31.0%  $              348.31 N/A N/A
CAG703-120 CAG703-120: G.703/E1 120 OHMS RS EA B  $           249.03 31.0%  $              171.83 N/A N/A
CANSTR-D-2.95X15 CANSTR-D-2.95X15 EA B  $             25.29 31.0%  $                17.45 N/A N/A
CANSTR-D-3.7X24.75 CANSTR-D-3.7X24.75 EA B  $             21.86 31.0%  $                15.08 N/A N/A
CANSTR-D-6.3X26 CANSTR-D-6.3X26 EA B  $             43.63 31.0%  $                30.10 N/A N/A
CANSTR-DIPPED-1.75X12 CANSTR-DIPPED-1.75X12 EA B  $             27.35 31.0%  $                18.87 N/A N/A
CANSTR-HALF-D-1.75X18 CANSTR-HALF-D-1.75X18 EA B  $             12.96 31.0%  $                  8.94 N/A N/A
CANSTR-HALF-D-2.5X24 CANSTR-HALF-D-2.5X24 EA B  $               7.60 31.0%  $                  5.24 N/A N/A
CANSTR-HALF-D-3.7X20.75 CANSTR-HALF-D-3.7X20.75 EA B  $             11.08 31.0%  $                  7.65 N/A N/A
CAPS-720 CAPS-720: CPS-720 AC PS BASE UNIT, ROHS EA B  $        1,009.58 31.0%  $              696.61 N/A N/A
CAPS-720-2 CAPS-720-2: UNI P/S NA PWR CONN/CRD,ROHS EA B  $        1,009.58 31.0%  $              696.61 N/A N/A
CAPS-720-3 CAPS-720-3: UNI P/S W/NA PWR CONN/CORD EA B  $        1,009.58 31.0%  $              696.61 N/A N/A
CAREX3 CAREX3: REX3 I/F CARD, ROHS EA B  $           383.64 31.0%  $              264.71 N/A N/A
CARS-449 CARS-449: RS-449/RS I/F C EA B  $           370.18 31.0%  $              255.42 N/A N/A
CARS-51-3W CARS-51-3W: UNI P/S W/NA PWR CRD KT, ROH EA B  $        1,144.19 31.0%  $              789.49 N/A N/A
CARS-51W CARS-51W: CAMPUSRS 4.6M DESKTOP AC, ROHS EA B  $        1,123.99 31.0%  $              775.55 N/A N/A
CARS-530 CARS-530: RS-530/RS I/F CARD, ROHS EA B  $           249.03 31.0%  $              171.83 N/A N/A
CARS-530A CARS-530A: RS-530A/RS I/F CARD EA B  $           233.22 31.0%  $              160.92 N/A N/A
CASTARFAN2 CASTARFAN2: SUB-ASSY, FAN, 2.25  ROHS EA B  $             67.31 31.0%  $                46.44 N/A N/A
CASTARFAN3 CASTARFAN3: CAMPUS CACNS700 FAN X4 KIT EA B  $           269.22 31.0%  $              185.76 N/A N/A
CATSTARFAN1 CATSTARFAN1:SUBASSY,FAN 11 LEADS N/ROHS EA B  $           228.84 31.0%  $              157.90 N/A N/A
CAX21 CAX21: X.21/RS I/F CARD, ROHS EA B  $           249.03 31.0%  $              171.83 N/A N/A
CAXADPT-1 CAXADPT-1: COAX MALE-MALE ADPT STD PLG 

T EA B  $             78.73 31.0%  $                54.32 N/A N/A
CAXADPT-2 CAXADPT-2: COAX FEMALE-MALE ADPT STD 

PLG EA B  $             78.73 31.0%  $                54.32 N/A N/A
CAXADPT-3 CAXADPT-3: COAX MALE-FEMALE ADPT MID 

PLG EA B  $             78.73 31.0%  $                54.32 N/A N/A
CAXADPT-MU/BNC CAXADPT-MU/BNC:  ADPTR ASSY, BNC JACK T EA B  $             26.21 31.0%  $                18.08 N/A N/A
CBL-CR0001P CBL-CR0001P: C/R 4 X6.25 X5  PW EA B  $             94.69 31.0%  $                65.34 N/A N/A
CBL-CR0002P CBL-CR0002P: C/R 4 X6.25       *.179 HRS EA B  $             83.94 31.0%  $                57.92 N/A N/A
CBL-DR455001 CBL-DR455001: CABLE RING WELD, HINGE KIT EA B  $             91.11 31.0%  $                62.87 N/A N/A
CBL-RING CBL-RING: CABLE RING 3.94 X 5.94 EA B  $             17.56 31.0%  $                12.12 N/A N/A
CBL-RING2X4 CBL-RING2X4: C/R 2 X4 EA B  $             34.42 31.0%  $                23.75 N/A N/A
CC-1 CC-1: CLAMP CONN CABLE EA B  $               2.15 31.0%  $                  1.48 N/A N/A
CC4034-000 C5C-MZ-10-W-G-G-US00-RVA EA B  $               8.44 31.0%  $                  5.82 N/A N/A
CC4160-000 OCC1P-13200-NNNQNQA-US11A EA B  $           694.20 31.0%  $              479.00 N/A N/A
CC4896-000 FOSC-OC-3CFD471NN-US26 EA B  $        1,009.58 31.0%  $              696.61 N/A N/A
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CC4905-000 OCM3-SP11G00S2 EA B  $           299.60 31.0%  $              206.72 N/A N/A
CC5070-000 OCMD-WT11200S2-US26 EA B  $           192.30 31.0%  $              132.69 N/A N/A
CC5588-000 OCM1-CMC551S2-T EA B  $           663.44 31.0%  $              457.77 N/A N/A
CC5589-000 OCM1-CDC551S2-T EA B  $           663.44 31.0%  $              457.77 N/A N/A
CC6143-000 FOSC-OC-3CAD551NN EA B  $           499.98 31.0%  $              344.99 N/A N/A
CC6927-000 OCM5-SP11G00S2-14DASIA-U EA B  $           948.85 31.0%  $              654.71 N/A N/A
CC6928-000 OCM5-SP12G00S2-14DASIA-U EA B  $        1,195.55 31.0%  $              824.93 N/A N/A
CC6931-000 OCM5-SP41800S2-14DASIA-U EA B  $        1,565.61 31.0%  $           1,080.27 N/A N/A
CC7279-000 OCM5-SP11800S2-14DASIA-U EA B  $           759.09 31.0%  $              523.77 N/A N/A
CC7307-000 OCM2-CMB471S2 EA B  $        1,028.81 31.0%  $              709.88 N/A N/A
CC7308-000 OCM2-CDB471S2 EA B  $        1,028.81 31.0%  $              709.88 N/A N/A
CC7340-000 OCM2-CXE471S1 EA B  $        1,442.25 31.0%  $              995.15 N/A N/A
CC7395-000 FOSC-OC-3C3R471NN EA B  $        1,509.56 31.0%  $           1,041.60 N/A N/A
CC7481-000 OCM5-SP42400S2-14DASIA-U EA B  $        2,372.14 31.0%  $           1,636.78 N/A N/A
CC7806-000 FPS-OCM-I-F EA B  $           182.69 31.0%  $              126.06 N/A N/A
CC7833-000 FOSC-OC-8C1X610S2-US21 EA B  $           317.30 31.0%  $              218.94 N/A N/A
CC7880-000 OCM5-SO11W00SA-14D-US35U EA B  $        1,563.71 31.0%  $           1,078.96 N/A N/A
CC7898-000 OCMF-CMF471L2 EA B  $        1,105.73 31.0%  $              762.95 N/A N/A
CC7910-000 FOSC-OC-3A11210 EA B  $             48.08 31.0%  $                33.18 N/A N/A
CC7911-000 FOSC-OC-3A11230 EA B  $             48.08 31.0%  $                33.18 N/A N/A
CC7912-000 FOSC-OC-3A11300 EA B  $             67.31 31.0%  $                46.44 N/A N/A
CC8038-000 OCM1-CM8471S2 EA B  $           990.35 31.0%  $              683.34 N/A N/A
CC8177-000 FOSC-OC-6P11400 EA B  $             63.46 31.0%  $                43.79 N/A N/A
CC8218-000 OCIP-T-L1-003M-2NASEA-XX EA B  $           325.64 31.0%  $              224.69 N/A N/A
CC8262-000 OCMF-CMP31AL2-US26 EA B  $        1,346.10 31.0%  $              928.81 N/A N/A
CC8312-000 OCC1P-13200-NNNQNQF EA B  $             84.77 31.0%  $                58.49 N/A N/A
CC8313-000 OCC1P-16400-NNNQNQF EA B  $           474.98 31.0%  $              327.74 N/A N/A
CC8347-000 FOSC-OC-3A11215 EA B  $             48.08 31.0%  $                33.18 N/A N/A
CC8348-000 FOSC-OC-3A21200 EA B  $             57.69 31.0%  $                39.81 N/A N/A
CC8349-000 FOSC-OC-3A21235 EA B  $             57.69 31.0%  $                39.81 N/A N/A
CC8358-000 OCM1-CYA551L1 EA B  $        1,009.58 31.0%  $              696.61 N/A N/A
CC8359-000 OCM1-CYA471L1 EA B  $        1,009.58 31.0%  $              696.61 N/A N/A
CC8362-000 OCMF-CMF471L2-T EA B  $        1,105.73 31.0%  $              762.95 N/A N/A
CC8441-000 OCC1T-1200-L1ASGAC-CA01 EA B  $           336.53 31.0%  $              232.21 N/A N/A
CC8442-000 FOSC-OC-3CFM471NN EA B  $        1,009.58 31.0%  $              696.61 N/A N/A
CC8517-000 OCM1-CMF471L2-T EA B  $        1,211.49 31.0%  $              835.93 N/A N/A
CC8541-000 OCC1A-1200-NNANQNF EA B  $             30.77 31.0%  $                21.23 N/A N/A
CC8542-000 OCC1P-10800-NNNQNQF EA B  $             57.69 31.0%  $                39.81 N/A N/A
CC8544-000 OCC1P-11600-NNNQNQF EA B  $             69.23 31.0%  $                47.77 N/A N/A
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CC8944-000 FOSC-OC-3CAX471NN-US26 EA B  $           990.35 31.0%  $              683.34 N/A N/A
CC8945-000 FOSC-OC-3CAX551NN-01US26 EA B  $           990.35 31.0%  $              683.34 N/A N/A
CC8999-000 OCC1C-X-290-NNNQF EA B  $           173.07 31.0%  $              119.42 N/A N/A
CC9000-000 OCC1C-X-310-NNNQF EA B  $           173.07 31.0%  $              119.42 N/A N/A
CC9014-000 OCC1C-X-570-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
CC9308-000 FOSC-OC-3C8D471NN-US26 EA B  $           932.66 31.0%  $              643.54 N/A N/A
CC9309-000 FOSC-OC-6CAX471NN-US26 EA B  $           913.43 31.0%  $              630.27 N/A N/A
CC9310-000 FOSC-OC-6CAX551NN-US26 EA B  $           913.43 31.0%  $              630.27 N/A N/A
CC9377-000 OCC1C-2-X471-NNNQF-US26 EA B  $           336.53 31.0%  $              232.21 N/A N/A
CC9378-000 OCC1C-2-X511-NNNQF-US26 EA B  $           336.53 31.0%  $              232.21 N/A N/A
CC9379-000 OCC1C-2-X551-NNNQF-US26 EA B  $           336.53 31.0%  $              232.21 N/A N/A
CC9380-000 OCC1C-2-X591-NNNQF-US26 EA B  $           336.53 31.0%  $              232.21 N/A N/A
CC9381-000 OCC1C-2-X31A-NNNQF-US26 EA B  $           336.53 31.0%  $              232.21 N/A N/A
CC9545-000 OCC1P-10400-NNNQNQF EA B  $             48.08 31.0%  $                33.18 N/A N/A
CC9975-000 OCC1T-1200-NNANQNF EA B  $           173.07 31.0%  $              119.42 N/A N/A
CCPBSBZ00 CCPBSBZ00: PLUG,BAN 3COND CUT EA B  $               7.58 31.0%  $                  5.23 N/A N/A
CCPBSBZ01G CCPBSBZ01G: PLUG BAN 3 COND EA B  $               9.63 31.0%  $                  6.64 N/A N/A
CCS-1 CCS-1: MEMORY, STRIPPER, COAX, 728 EA B  $             57.81 31.0%  $                39.89 N/A N/A
CCS-2 CCS-2: MEMORY, STRIPPER, COAX, RG59 EA B  $             57.81 31.0%  $                39.89 N/A N/A
CCS-25-2B CCS-25-2B: BLADE CASSETTE FOR COAXIAL CA EA B  $           165.15 31.0%  $              113.95 N/A N/A
CCS-3 CCS-3: MEMORY, STRIPPER, COAX, 735 EA B  $             57.81 31.0%  $                39.89 N/A N/A
CCS-BLK CCS-BLK: TOOL COAX STRIP CASS BNC BLACK EA B  $             82.57 31.0%  $                56.97 N/A N/A
CCS-GRN CCS-GRN: TOOL COAX STRIP CASS LCC GREEN EA B  $           124.21 31.0%  $                85.70 N/A N/A
CDN-TOOL-KIT-WRAPAROUND CDN-TOOL-KIT-WRAPAROUND EA B  $        1,170.28 31.0%  $              807.49 N/A N/A
CDN-TTK1-W/FH-2629-M474 CDN-TTK1-W/FH-2629-M474 EA B  $           969.73 31.0%  $              669.11 N/A N/A
CF-1 CF-1: HIGH PERF. F PLUG ASSY, 734, 1505A EA B  $               6.81 31.0%  $                  4.70 N/A N/A
CF-13 CF-13: HIGH PERF., F PLUG ASSY., 1855A EA B  $               6.81 31.0%  $                  4.70 N/A N/A
CF-1B CF-1B: HIGH PERF. F PLUG BULK (100) 734, EA B  $           680.40 31.0%  $              469.48 N/A N/A
CF-31 CF-31: HIGH PERF. F PLUG ASSY, 179DT CAB EA B  $               5.44 31.0%  $                  3.75 N/A N/A
CF-8 CF-8: HIGH PERF. F PLUG ASSY., 1694A EA B  $               3.73 31.0%  $                  2.57 N/A N/A
CF-8B CF-8B: HIGH PERF. F PLUG BULK (100) 1694 EA B  $           371.87 31.0%  $              256.59 N/A N/A
CF-TP2 CF-TP2: CF-TP2: F PLUG TERMINATION, 0.1% EA B  $               7.38 31.0%  $                  5.09 N/A N/A
CHRE-425-RJ48C CHRE-425-RJ48C: HRE-425 RJ-48X CBL ASSM EA B  $           370.18 31.0%  $              255.42 N/A N/A
CHRE-425-RJ48X CHRE-425-RJ48X: HRE-425 RJ-48C CBL ASSM EA B  $           370.18 31.0%  $              255.42 N/A N/A
CJ2014N CJ2014N: BNC JK TO STD-SZ JK VIDEO CONN EA B  $             24.13 31.0%  $                16.65 N/A N/A
CJ2020N-75 CJ2020N-75: STD COAX JK TO BNC JK, NORM EA B  $             27.25 31.0%  $                18.80 N/A N/A
CJ2020N-75F CJ2020N-75F: STD COAX JACK TO F JACK, BS EA B  $             33.21 31.0%  $                22.91 N/A N/A
CJ3011N CJ3011N: JACK MIDSIZE SINGLE SHORT BODY EA B  $             60.06 31.0%  $                41.44 N/A N/A
CJ3014N CJ3014N: BNC JK TO MIDSIZE JK VID CON, S EA B  $             34.88 31.0%  $                24.07 N/A N/A

8099 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

CJ3014N-75 CJ3014N-75: BNC JK TO MIDSIZE JK VID CON EA B  $             37.75 31.0%  $                26.05 N/A N/A
CJ4011N CJ4011N: JACK MIDSIZE SINGLE LONG OLD EA B  $             65.54 31.0%  $                45.22 N/A N/A
CJ4014N CJ4014N: BNC JACK TO MIDSIZE JACK VID CO EA B  $             34.88 31.0%  $                24.07 N/A N/A
CJ4014N-75 CJ4014N-75: BNC JK TO MIDSIZE JK VID CON EA B  $             37.75 31.0%  $                26.05 N/A N/A
CJB-DBAAAA0X CJB-DBAAAA0X: JUNCTION BOX EA B  $           229.99 31.0%  $              158.69 N/A N/A
CJP-M-440-BK CJP-M-440-BK: GRD CKT BAG OF 25 BK PKG EA B  $             56.29 31.0%  $                38.84 N/A N/A
CJP-M-440-BL CJP-M-440-BL: GRD CKT BAG OF25 BL PKG EA B  $             56.29 31.0%  $                38.84 N/A N/A
CJP-M-440-G CJP-M-440-G: GRD CKT BAG OF25 MID GRN PK EA B  $             56.29 31.0%  $                38.84 N/A N/A
CJP-M-440-R CJP-M-440-R: GRD CKT BAG OF25 RED PKG EA B  $             56.29 31.0%  $                38.84 N/A N/A
CJP-M-440-Y CJP-M-440-Y: GRD CKT BAGOF25 YELO PKG EA B  $             56.29 31.0%  $                38.84 N/A N/A
CJP-S-BLACK CJP-S-BLACK: PLUG HOLE .375 NYL BLK PKG EA B  $             26.35 31.0%  $                18.18 N/A N/A
CJP-S-BLUE CJP-S-BLUE: KIT HOLE PLUG .375 BLUE PKG EA B  $             31.19 31.0%  $                21.52 N/A N/A
CJP-S-FLAT-BK CJP-S-FLAT-BK: HOLE PLUG .375 BLK FLT QT EA B  $             26.35 31.0%  $                18.18 N/A N/A
CJP-S-GREEN CJP-S-GREEN: KIT HOLE PLUG .375 GREEN PK EA B  $             31.19 31.0%  $                21.52 N/A N/A
CJP-S-RED CJP-S-RED: KIT HOLE PLUG .375 RED PKG 25 EA B  $             26.35 31.0%  $                18.18 N/A N/A
CJP-S-YELLOW CJP-S-YELLOW: COAX STNRD SIZE MSC PROD P EA B  $             31.19 31.0%  $                21.52 N/A N/A
CK1189-000 FIST-SODF2-M-S24-S2PR EA B  $        2,160.49 31.0%  $           1,490.74 N/A N/A
CK1501-000 FPS-A-1-12-E-NN-0 EA B  $           597.09 31.0%  $              411.99 N/A N/A
CK3903-000 FPS-OCM-K-F EA B  $           105.77 31.0%  $                72.98 N/A N/A
CK4022-000 FOSC-OC-3D8C1212NN-US33 EA B  $        1,973.00 31.0%  $           1,361.37 N/A N/A
CK4097-000 C5C-PR-3GT-230-G-DK02 EA B  $           111.15 31.0%  $                76.69 N/A N/A
CK4488-000 FOSC-OC-6O11800-US11 EA B  $           721.13 31.0%  $              497.58 N/A N/A
CK4623-000 FOSC-350C-CABLE-KIT EA B  $             22.77 31.0%  $                15.71 N/A N/A
CK4628-000 FOSC350C-TRAY-KIT-60-24 EA B  $             18.85 31.0%  $                13.01 N/A N/A
CK4689-000 FIST-CAB5-01-KEY00 EA B  $           121.15 31.0%  $                83.59 N/A N/A
CK4768-000 FOSC-OC-6CAD471NN-US26A EA B  $           461.52 31.0%  $              318.45 N/A N/A
CK4769-000 FOSC-OC-6CAD551NN-US26A EA B  $           461.52 31.0%  $              318.45 N/A N/A
CK4928-000 FIST-GPST-12-AML1-2 EA B  $        1,283.60 31.0%  $              885.68 N/A N/A
CK5371-000 FOSC-OC-7CCD471S2 EA B  $           913.43 31.0%  $              630.27 N/A N/A
CK6063-000 FOSC-OPGW-CSEAL-F EA B  $             56.11 31.0%  $                38.72 N/A N/A
CK6064-000 FOSC-OPGW-CSEAL-E EA B  $             24.56 31.0%  $                16.95 N/A N/A
CK6450-000 FOSC-OPGW-B4NT-0-NNC EA B  $        1,112.99 31.0%  $              767.96 N/A N/A
CK6451-000 FOSC-OPGW-B4NT-0-NNN EA B  $           449.98 31.0%  $              310.49 N/A N/A
CK7246-000 HFTP-N0-NN00-E EA B  $             10.02 31.0%  $                  6.91 N/A N/A
CK7255-000 OFDC-B8-U12-2-NN-8 EA B  $           240.26 31.0%  $              165.78 N/A N/A
CK7291-000 SMOUV-0120-30 EA B  $               1.44 31.0%  $                  0.99 N/A N/A
CK7698-000 SPLICEHOLDER-FIST2-12S45 (2000) EA B  $               1.52 31.0%  $                  1.05 N/A N/A
CK8303-000 FOSC600-AERIAL-BRACKET EA B  $             89.57 31.0%  $                61.80 N/A N/A
CK8631-000 FIST-GR3-T-600 EA B  $             43.71 31.0%  $                30.16 N/A N/A
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CK8650-000 HFTP-N0-S211-E EA B  $             32.08 31.0%  $                22.14 N/A N/A
CK8696-000 FOSC-350C-24-1-210-US01 EA B  $           199.32 31.0%  $              137.53 N/A N/A
CK8822-000 MJC-PS-4AB-INT02 EA B  $             80.61 31.0%  $                55.62 N/A N/A
CK8823-000 MJC-PS-2D/2A-INT02 EA B  $             80.61 31.0%  $                55.62 N/A N/A
CK8824-000 MJC-PS-3BC-INT02 EA B  $             80.61 31.0%  $                55.62 N/A N/A
CK8827-000 MJC-PS-EF/2A-INT02 EA B  $             92.13 31.0%  $                63.57 N/A N/A
CK8958-000 MJC-PR-L-INT02 EA B  $             51.82 31.0%  $                35.76 N/A N/A
CK8959-000 MJC-PR-M-INT02 EA B  $             51.82 31.0%  $                35.76 N/A N/A
CK8960-000 MJC-BP-INT02 EA B  $               8.63 31.0%  $                  5.95 N/A N/A
CK9018-000 MJC-PS-GEL-INT02 EA B  $             11.52 31.0%  $                  7.95 N/A N/A
CK9100-000 HFTP-N0-S111-E EA B  $             42.38 31.0%  $                29.24 N/A N/A
CK9101-000 HFTP-N0-S102-E EA B  $             12.94 31.0%  $                  8.93 N/A N/A
CK9246-000 FAST-GGND-0078-US01 EA B  $             19.38 31.0%  $                13.37 N/A N/A
CK9319-000 FOSC-OC-6CHX471NN-US26A EA B  $           490.37 31.0%  $              338.36 N/A N/A
CK9320-000 FOSC-OC-6CHX511NN-US26A EA B  $           490.37 31.0%  $              338.36 N/A N/A
CL-01M CL-01M: #1 AWG COMPRESSION LUG KIT EA B  $             40.38 31.0%  $                27.86 N/A N/A
CL-01MO CL-01MO: #1/0 AWG COMPRESSION LUG KIT EA B  $             47.11 31.0%  $                32.51 N/A N/A
CL-02 CL-02: 2 AWG COMPRESSION LUG EA B  $             32.29 31.0%  $                22.28 N/A N/A
CL-02M CL-02M: COMPRESSION LUGS KITS EA B  $             47.11 31.0%  $                32.51 N/A N/A
CL-02MO CL-02MO: #2/0 AWG COMPRESSION LUG KIT EA B  $             47.11 31.0%  $                32.51 N/A N/A
CL-03MO CL-03MO: #3/0 AWG COMPRESSION LUG KIT EA B  $             47.11 31.0%  $                32.51 N/A N/A
CL-04 CL-04: 4 AWG COMPRESSION LUG EA B  $             21.52 31.0%  $                14.85 N/A N/A
CL-04M CL-04M: #4 AWG COMPRESSION LUG KIT EA B  $             47.11 31.0%  $                32.51 N/A N/A
CL-04MO CL-04MO: #4/0 AWG COMPRESSION LUG KIT EA B  $             47.11 31.0%  $                32.51 N/A N/A
CL-06M CL-06M: #6 AWG COMPRESSION LUG KIT EA B  $             47.11 31.0%  $                32.51 N/A N/A
CL-10M CL-10M: TWO HOLE LUG #10 AWG KIT EA B  $             40.38 31.0%  $                27.86 N/A N/A
CL-14M CL-14M: #14 AWG COMPRESSION LUG KIT EA B  $             40.38 31.0%  $                27.86 N/A N/A
CL-250M CL-250M:  250M COMPRESSION LUG KIT EA B  $             80.77 31.0%  $                55.73 N/A N/A
CL-300M CL-300M: 300M COMPRESSION LUG KIT EA B  $             80.77 31.0%  $                55.73 N/A N/A
CL-350M CL-350M: 350M COMPRESSION LUG KIT EA B  $           100.96 31.0%  $                69.66 N/A N/A
CM0392-000 TTRC-50-EPI-02-FR11 EA B  $             44.23 31.0%  $                30.52 N/A N/A
CM1190-000 GSIC-1/2-1-5/8-00-US34 EA B  $             32.36 31.0%  $                22.33 N/A N/A
CM74420 CM74420: DESIGNATION LABELS KCE-FC2A500X EA B  $             36.54 31.0%  $                25.21 N/A N/A
CMB-01-E-P-19 CMB-01-E-P-19: CABLE MANAGEMENT BAR KIT EA B  $             33.65 31.0%  $                23.22 N/A N/A
CMB-B-19 CMB-B-19: CABLE MANAGEMENT BAR KIT, 

BLAC EA B  $             66.71 31.0%  $                46.03 N/A N/A
CMB-P-19 CMB-P-19: CABLE MANAGEMENT BAR KIT, PUTT EA B  $             64.56 31.0%  $                44.55 N/A N/A
CMB-P-23 CMB-P-23: PWX PNL CABLE MNGMT EA B  $             60.57 31.0%  $                41.79 N/A N/A
CMB-S041 CMB-S041: KIT, CBL BAR/PROTECTIVE DOOR EA B  $           100.96 31.0%  $                69.66 N/A N/A
CNI-MTCE CNI-MTCE: KIT,ATT,P/C S,ADP S,CLNKIT EA B  $           972.61 31.0%  $              671.10 N/A N/A
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COAX-BOOT-13-B-B COAX-BOOT-13-B-B: BOOT-13, BLU, 100 PC K EA B  $             92.02 31.0%  $                63.49 N/A N/A
COAX-BOOT-13-BK-A COAX-BOOT-13-BK-A: CBL BOOT FOR 1855 PK B  $             23.00 31.0%  $                15.87 N/A N/A
COAX-BOOT-13-BK-B COAX-BOOT-13-BK-B: BOOT-13, BLK, 100 PC EA B  $             76.69 31.0%  $                52.92 N/A N/A
COAX-BOOT-13-G-B COAX-BOOT-13-G-B: BOOT-13, GRN, 100 PC K EA B  $             92.02 31.0%  $                63.49 N/A N/A
COAX-BOOT-13-R-B COAX-BOOT-13-R-B: BOOT-13, RED, 100 PC K EA B  $             92.02 31.0%  $                63.49 N/A N/A
COAX-BOOT-13-V-B COAX-BOOT-13-V-B: BOOT-13, VIO, 100 PC K EA B  $             92.02 31.0%  $                63.49 N/A N/A
COAX-BOOT-13W-A COAX-BOOT-13W-A: BOOT-13, WHT, 25 PC KIT EA B  $             29.13 31.0%  $                20.10 N/A N/A
COAX-BOOT-13-W-B COAX-BOOT-13-W-B: BOOT-13, WHT, 100 PC K EA B  $             92.02 31.0%  $                63.49 N/A N/A
COAX-BOOT-13-Y-A COAX-BOOT-13-Y-A: BOOT-13, YEL, 25 PC KI EA B  $             29.13 31.0%  $                20.10 N/A N/A
COAX-BOOT-13-Y-B COAX-BOOT-13-Y-B: BOOT-13, YEL, 100 PC K EA B  $             92.02 31.0%  $                63.49 N/A N/A
COAX-BOOT-1-B-A COAX-BOOT-1-B-A: BOOT-1, BLUE, 25 PC KIT EA B  $             29.13 31.0%  $                20.10 N/A N/A
COAX-BOOT-1-B-B COAX-BOOT-1-B-B: BOOT-1, BLUE, 100 PC KI EA B  $             92.02 31.0%  $                63.49 N/A N/A
COAX-BOOT-1-BK-A COAX-BOOT-1-BK-A: CBL BOOT FOR 734, 1505 PK B  $             23.00 31.0%  $                15.87 N/A N/A
COAX-BOOT-1-BK-B COAX-BOOT-1-BK-B: BOOT-1, BLK-, 100 PC K EA B  $             76.69 31.0%  $                52.92 N/A N/A
COAX-BOOT-1-G-A COAX-BOOT-1-G-A: BOOT-1, GRN, 25 PC KIT EA B  $             29.13 31.0%  $                20.10 N/A N/A
COAX-BOOT-1-G-B COAX-BOOT-1-G-B: BOOT-1, GRN, 100 PC KIT EA B  $             92.02 31.0%  $                63.49 N/A N/A
COAX-BOOT-1-R-A COAX-BOOT-1-R-A: BOOT-1, RED, 25 PC KIT EA B  $             29.13 31.0%  $                20.10 N/A N/A
COAX-BOOT-1-R-B COAX-BOOT-1-R-B: BOOT-1, RED, 100 PC KIT EA B  $             92.02 31.0%  $                63.49 N/A N/A
COAX-BOOT-1-V-A COAX-BOOT-1-V-A: BOOT-1, VIO, 25 PC KIT EA B  $             29.13 31.0%  $                20.10 N/A N/A
COAX-BOOT-1-V-B COAX-BOOT-1-V-B: BOOT-1, VIO, 100 PC KIT EA B  $             92.02 31.0%  $                63.49 N/A N/A
COAX-BOOT-1-W-A COAX-BOOT-1-W-A: BOOT-1, WHT, 25 PC KIT EA B  $             29.13 31.0%  $                20.10 N/A N/A
COAX-BOOT-1-W-B COAX-BOOT-1-W-B: BOOT-1, WHT, 100 PC KIT EA B  $             92.02 31.0%  $                63.49 N/A N/A
COAX-BOOT-1-Y-A COAX-BOOT-1-Y-A: BOOT-1, YEL, 25 PC KIT EA B  $             29.13 31.0%  $                20.10 N/A N/A
COAX-BOOT-1-Y-B COAX-BOOT-1-Y-B: BOOT-1, YEL, 100 PC KIT EA B  $             92.02 31.0%  $                63.49 N/A N/A
COAX-BOOT-26-B-B COAX-BOOT-26-B-B: BOOT-26, BLU, 100 PC K EA B  $             92.02 31.0%  $                63.49 N/A N/A
COAX-BOOT-26-BK-A COAX-BOOT-26-BK-A: CBL BOOT Q25 PK B  $             23.00 31.0%  $                15.87 N/A N/A
COAX-BOOT-26-BK-B COAX-BOOT-26-BK-B: BOOT-26, BLK, 100 PC EA B  $             76.69 31.0%  $                52.92 N/A N/A
COAX-BOOT-26-G-B COAX-BOOT-26-G-B: BOOT-26, GRN, 100 PC K EA B  $             92.02 31.0%  $                63.49 N/A N/A
COAX-BOOT-26-R-B COAX-BOOT-26-R-B: BOOT-26, RED, 100 PC K EA B  $             92.02 31.0%  $                63.49 N/A N/A
COAX-BOOT-26-V-B COAX-BOOT-26-V-B: BOOT-26, VIO, 100 PC K EA B  $             92.02 31.0%  $                63.49 N/A N/A
COAX-BOOT-26-W-B COAX-BOOT-26-W-B: BOOT-26, WHT, 100 PC K EA B  $             92.02 31.0%  $                63.49 N/A N/A
COAX-BOOT-26-Y-B COAX-BOOT-26-Y-B: BOOT-26, YEL, 100 PC K EA B  $             92.02 31.0%  $                63.49 N/A N/A
COAX-BOOT-31-B-B COAX-BOOT-31-B-B: BOOT-31, BLU, 100 PC K EA B  $             92.02 31.0%  $                63.49 N/A N/A
COAX-BOOT-31-BK-A COAX-BOOT-31-BK-A: CBL BOOT TO 179DT PK B  $             23.00 31.0%  $                15.87 N/A N/A
COAX-BOOT-31-BK-B COAX-BOOT-31-BK-B: BOOT-31, BLK, 100 PC EA B  $             76.69 31.0%  $                52.92 N/A N/A
COAX-BOOT-31-R-B COAX-BOOT-31-R-B: BOOT-31, RED, 100 PC K EA B  $             92.02 31.0%  $                63.49 N/A N/A
COAX-BOOT-3-BK-A COAX-BOOT-3-BK-A: CBL BOOT FOR Q25 PK B  $             23.00 31.0%  $                15.87 N/A N/A
COAX-BOOT-4-B-B COAX-BOOT-4-B-B: BOOT-4, BLU, 100 PC KIT EA B  $             92.02 31.0%  $                63.49 N/A N/A
COAX-BOOT-4-G-B COAX-BOOT-4-G-B: BOOT-4, GRN, 100 PC KIT EA B  $             92.02 31.0%  $                63.49 N/A N/A

8102 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

COAX-BOOT-8-B-A COAX-BOOT-8-B-A: BOOT-8, BLUE, 25 PC KIT EA B  $             29.13 31.0%  $                20.10 N/A N/A
COAX-BOOT-8-B-B COAX-BOOT-8-B-B: BOOT-8, BLU, 100 PC KIT EA B  $             92.02 31.0%  $                63.49 N/A N/A
COAX-BOOT-8-BK-A COAX-BOOT-8-BK-A: CBL BOOT FOR 1694,1.02 PK B  $             23.00 31.0%  $                15.87 N/A N/A
COAX-BOOT-8-BK-B COAX-BOOT-8-BK-B: BOOT-8, BLK, 100 PC KI EA B  $             76.69 31.0%  $                52.92 N/A N/A
COAX-BOOT-8-G-A COAX-BOOT-8-G-A: BOOT-8, GRN, 25 PC KIT EA B  $             29.13 31.0%  $                20.10 N/A N/A
COAX-BOOT-8-G-B COAX-BOOT-8-G-B: BOOT-8, GRN, 100 PC KIT EA B  $             92.02 31.0%  $                63.49 N/A N/A
COAX-BOOT-8-R-A COAX-BOOT-8-R-A: BOOT-8, RED, 25 PC KIT EA B  $             29.13 31.0%  $                20.10 N/A N/A
COAX-BOOT-8-V-A COAX-BOOT-8-V-A: BOOT-8, VIO, 25 PC KIT EA B  $             29.13 31.0%  $                20.10 N/A N/A
COAX-BOOT-8-V-B COAX-BOOT-8-V-B: BOOT-8, VIO, 100 PC KIT EA B  $             92.02 31.0%  $                63.49 N/A N/A
COAX-BOOT-8-W-A COAX-BOOT-8-W-A: BOOT-8, WHT, 25 PC KIT EA B  $             29.13 31.0%  $                20.10 N/A N/A
COAX-BOOT-8-W-B COAX-BOOT-8-W-B: BOOT-8, WHT, 100 PC KIT EA B  $             92.02 31.0%  $                63.49 N/A N/A
COAX-BOOT-8-Y-A COAX-BOOT-8-Y-A: BOOT-8, YEL, 25 PC KIT EA B  $             29.13 31.0%  $                20.10 N/A N/A
COAX-BOOT-8-Y-B COAX-BOOT-8-Y-B: BOOT-8, YEL, 100 PC KIT EA B  $             92.02 31.0%  $                63.49 N/A N/A
COMMONING BLOCK, ONE LINE COMMONING BLOCK, ONE LINE EA B  $             37.79 31.0%  $                26.08 N/A N/A
COMMONING BLOCK, TWO LINE COMMONING BLOCK, TWO LINE EA B  $             37.79 31.0%  $                26.08 N/A N/A
COMMONING BLOCKS,GREASE FILLED COMMONING BLOCKS,GREASE FILLED EA B  $             12.13 31.0%  $                  8.37 N/A N/A
COMMONING-BLOCK-,GREASE-FILLED COMMONING BLOCK ,GREASE FILLED EA B  $             12.13 31.0%  $                  8.37 N/A N/A
COMMONING-BLOCK,ONE-LINE COMMONING BLOCK,ONE LINE EA B  $             10.94 31.0%  $                  7.55 N/A N/A
COMMONING-BLOCK,TWO-LINE COMMONING BLOCK,TWO LINE EA B  $             10.94 31.0%  $                  7.55 N/A N/A
COMMONING-BLOCK-BOX COMMONING BLOCK BOX EA B  $               8.10 31.0%  $                  5.59 N/A N/A
COMP-CNVN CORD COMP-CNVN CORD: P/C 6  FOR COMP/ATT660 P EA B  $             62.46 31.0%  $                43.10 N/A N/A
CP0376-000 OCMF-CMF45AL1-US26 EA B  $        1,105.73 31.0%  $              762.95 N/A N/A
CP0532-000 OCC1P-11600-NNSENQA EA B  $             87.69 31.0%  $                60.51 N/A N/A
CP1045-1 CP1045-1: COAX PLUG STD SIZE CPT-75, 150 EA B  $             13.61 31.0%  $                  9.39 N/A N/A
CP1045-3 CP1045-3: STANDARD SIZE COAX PLUG FOR 73 EA B  $             14.27 31.0%  $                  9.85 N/A N/A
CP1051G CP1051G: COAX PLUG ADPT STD SIZE TO BNC EA B  $             40.69 31.0%  $                28.08 N/A N/A
CP1051MN CP1051MN: COAX PLUG ADPT STD SIZE TO BNC EA B  $             27.25 31.0%  $                18.80 N/A N/A
CP1051N CP1051N: COAX PLUG ADPT STD SIZE TO BNC EA B  $             24.13 31.0%  $                16.65 N/A N/A
CP1478-000 OCMF-CMF471L1-T EA B  $        1,153.80 31.0%  $              796.12 N/A N/A
CP1501N CP1501N: TERM PLUG 75 OHM MIDSIZE EA B  $             25.81 31.0%  $                17.81 N/A N/A
CP1545-1 CP1545-1: MIDSIZE COAX PLUG, 1505F EA B  $             12.75 31.0%  $                  8.80 N/A N/A
CP1545-1A CP1545-1A: MIDSIZE COAX PLUG, 1505F, Q25 PK B  $           389.31 31.0%  $              268.62 N/A N/A
CP1545-3 CP1545-3: MIDSIZE COAX PLUG, 735C CB EA B  $             15.58 31.0%  $                10.75 N/A N/A
CP1551-000 FOSC-OC-6CFD471NN-US26 EA B  $           913.43 31.0%  $              630.27 N/A N/A
CP1552-000 FOSC-OC-6C3R471NN-US38 EA B  $        1,249.95 31.0%  $              862.47 N/A N/A
CP1625-000 OCC1P-21600-NNNQNQF EA B  $           169.22 31.0%  $              116.76 N/A N/A
CP1968-000 OCMC-CDU591S2-T-US26 EA B  $           384.60 31.0%  $              265.37 N/A N/A
CP-1-MU-B50 CP-1-MU-B50: HD MUSA COAX PLUG FOR RG59 EA B  $           474.75 31.0%  $              327.58 N/A N/A
CP2636-000 FOSC-OC-6C2A51ANN-US26 EA B  $           432.68 31.0%  $              298.55 N/A N/A
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CP3277-000 FOSC-OC-6CKX431NN-US26 EA B  $        1,124.96 31.0%  $              776.22 N/A N/A
CP3278-000 FOSC-OC-6CKX531NN-US26 EA B  $        1,124.96 31.0%  $              776.22 N/A N/A
CP4256-000 MJC-200PR-INL-INT-01 EA B  $           131.23 31.0%  $                90.55 N/A N/A
CP5133-000 FOSC-OC-6C2A531NN-US26 EA B  $           432.68 31.0%  $              298.55 N/A N/A
CP5134-000 FOSC-OC-6C2A49ANN-US26 EA B  $           432.68 31.0%  $              298.55 N/A N/A
CP5135-000 FOSC-OC-6C2A47ANN-US26 EA B  $           432.68 31.0%  $              298.55 N/A N/A
CP5656-000 OCC1C-1-430-NNNQF-US26 EA B  $             96.15 31.0%  $                66.34 N/A N/A
CP5657-000 OCC1C-1-450-NNNQF-US26 EA B  $             96.15 31.0%  $                66.34 N/A N/A
CP5658-000 OCC1C-1-470-NNNQF-US26 EA B  $             96.15 31.0%  $                66.34 N/A N/A
CP5661-000 OCC1C-1-490-NNNQF-US26 EA B  $             96.15 31.0%  $                66.34 N/A N/A
CP5662-000 OCC1C-1-510-NNNQF-US26 EA B  $             96.15 31.0%  $                66.34 N/A N/A
CP5663-000 OCC1C-1-530-NNNQF-US26 EA B  $             96.15 31.0%  $                66.34 N/A N/A
CP5664-000 OCC1C-1-550-NNNQF-US26 EA B  $             96.15 31.0%  $                66.34 N/A N/A
CP5665-000 OCC1C-1-570-NNNQF-US26 EA B  $             96.15 31.0%  $                66.34 N/A N/A
CP5666-000 OCC1C-1-590-NNNQF-US26 EA B  $             96.15 31.0%  $                66.34 N/A N/A
CP5667-000 OCC1C-1-610-NNNQF-US26 EA B  $             96.15 31.0%  $                66.34 N/A N/A
CP5771-000 OCC1C-X-430-NNNQF-US26 EA B  $           173.07 31.0%  $              119.42 N/A N/A
CP5772-000 OCC1C-X-450-NNNQF-US26 EA B  $           173.07 31.0%  $              119.42 N/A N/A
CP5773-000 OCC1C-X-470-NNNQF-US26 EA B  $           173.07 31.0%  $              119.42 N/A N/A
CP5774-000 OCC1C-X-490-NNNQF-US26 EA B  $           173.07 31.0%  $              119.42 N/A N/A
CP5775-000 OCC1C-X-510-NNNQF-US26 EA B  $           173.07 31.0%  $              119.42 N/A N/A
CP5776-000 OCC1C-X-530-NNNQF-US26 EA B  $           173.07 31.0%  $              119.42 N/A N/A
CP5777-000 OCC1C-X-550-NNNQF-US26 EA B  $           173.07 31.0%  $              119.42 N/A N/A
CP5779-000 OCC1C-X-570-NNNQF-US26 EA B  $           173.07 31.0%  $              119.42 N/A N/A
CP5780-000 OCC1C-X-590-NNNQF-US26 EA B  $           173.07 31.0%  $              119.42 N/A N/A
CP5781-000 OCC1C-X-610-NNNQF-US26 EA B  $           173.07 31.0%  $              119.42 N/A N/A
CP6907-000 OCMF-CM549AL2-T-US26 EA B  $           663.44 31.0%  $              457.77 N/A N/A
CP7689-000 OC-ADP-S2-S2-NFCS-(24) EA B  $               8.46 31.0%  $                  5.84 N/A N/A
CP7887-000 OCC1P-10800-NNSENQA EA B  $             73.07 31.0%  $                50.42 N/A N/A
CP8205-000 OCM2-CMD471S2 EA B  $        1,134.57 31.0%  $              782.85 N/A N/A
CP8207-000 OCMF-CMD471L2 EA B  $        1,124.96 31.0%  $              776.22 N/A N/A
CP8897-000 FOSC-OC-3P11Z00 EA B  $           409.21 31.0%  $              282.35 N/A N/A
CP9381-000 FOSC-OC-6CFM471NN-US26 EA B  $           913.43 31.0%  $              630.27 N/A N/A
CPSTD-TP2 CPSTD-TP2: TERMINATION PLUG, 75 OHM STAN EA B  $             24.65 31.0%  $                17.01 N/A N/A
CR1656-000 FOSC-OC-6CND431NN-US26 EA B  $        1,067.27 31.0%  $              736.42 N/A N/A
CR5067-000 OCMF-SA41200L2-US26 EA B  $           245.53 31.0%  $              169.42 N/A N/A
CR5567-000 FOSC-OC-3C8X471NN-US26 EA B  $        1,855.70 31.0%  $           1,280.43 N/A N/A
CR6287-000 OCC1C-2-D431-NNNQF-US26 EA B  $           192.30 31.0%  $              132.69 N/A N/A
CR6288-000 OCC1C-2-D471-NNNQF-US26 EA B  $           192.30 31.0%  $              132.69 N/A N/A
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CR6289-000 OCC1C-2-D511-NNNQF-US26 EA B  $           192.30 31.0%  $              132.69 N/A N/A
CR6290-000 OCC1C-2-D551-NNNQF-US26 EA B  $           192.30 31.0%  $              132.69 N/A N/A
CR6292-000 OCC1C-2-D591-NNNQF-US26 EA B  $           192.30 31.0%  $              132.69 N/A N/A
CR6693-000 OCMF-CXA471L1 EA B  $        1,057.65 31.0%  $              729.78 N/A N/A
CR6694-000 OCMF-CXA551L1 EA B  $        1,057.65 31.0%  $              729.78 N/A N/A
CR6695-000 OCMF-CYA471L1 EA B  $        1,057.65 31.0%  $              729.78 N/A N/A
CR6697-000 OCMF-CYA551L1 EA B  $        1,057.65 31.0%  $              729.78 N/A N/A
CR-7FS19 CR-7FS19:RK CHN 7X19X15 WE OS FS GR EA B  $           946.85 31.0%  $              653.33 N/A N/A
CR8273-000 FOSC-OC-6C4R471NN-US38 EA B  $        1,730.70 31.0%  $           1,194.18 N/A N/A
CR8274-000 FOSC-OC-12C4R471NN-US38 EA B  $        1,855.70 31.0%  $           1,280.43 N/A N/A
CR9106-000 FTUO-M-U-NN-1 EA B  $             20.10 31.0%  $                13.87 N/A N/A
CR9642-000 OCC1C-2-X47A-NNNQF-US26 EA B  $           336.53 31.0%  $              232.21 N/A N/A
CR9643-000 OCC1C-2-X49A-NNNQF-US26 EA B  $           336.53 31.0%  $              232.21 N/A N/A
CR9644-000 OCC1C-2-X51A-NNNQF-US26 EA B  $           336.53 31.0%  $              232.21 N/A N/A
CR9646-000 OCC1C-2-X531-NNNQF-US26 EA B  $           336.53 31.0%  $              232.21 N/A N/A
CR9942-000 FOSC-OC-3CAM551NN EA B  $           499.98 31.0%  $              344.99 N/A N/A
CRCA-1 CRCA-1: RCA PLUG HIGH PERF, 734,1505A C EA B  $               6.10 31.0%  $                  4.21 N/A N/A
CRCA-13 CRCA-13: RCA PLUG HIGH PERF, 1855A CABLE EA B  $               6.10 31.0%  $                  4.21 N/A N/A
CRCA-16 CRCA-16: RCA PLUG HIGH PERF, 8216,9239 C EA B  $               6.10 31.0%  $                  4.21 N/A N/A
CRCA-1B CRCA-1B: RCA PLUG HIGH PERF, 734,1505A EA B  $           608.53 31.0%  $              419.89 N/A N/A
CRCA-2 CRCA-2: RCA PLUG HIGH PERF, RG59, 9209C EA B  $               5.94 31.0%  $                  4.10 N/A N/A
CRCA-8 CRCA-8: RCA PLUG HIGH PERF, 1694A CABLE EA B  $               6.10 31.0%  $                  4.21 N/A N/A
CRCA-8B CRCA-8B: RCA PLUG HIGH PERF, 1694A CABLE EA B  $           608.53 31.0%  $              419.89 N/A N/A
CS1029-000 FOSC-OC-6CHD471NN-US26 EA B  $           249.99 31.0%  $              172.49 N/A N/A
CS1030-000 FOSC-OC-6CHD511NN-US26 EA B  $           249.99 31.0%  $              172.49 N/A N/A
CS1031-000 FOSC-OC-6CHD551NN-US26 EA B  $           249.99 31.0%  $              172.49 N/A N/A
CS1032-000 FOSC-OC-6CHD591NN-US26 EA B  $           249.99 31.0%  $              172.49 N/A N/A
CS1033-000 FOSC-OC-6CHD431NN-US26 EA B  $           249.99 31.0%  $              172.49 N/A N/A
CS1034-000 FOSC-OC-6CHD47ANN-US26 EA B  $           249.99 31.0%  $              172.49 N/A N/A
CS1567-000 OCM5-SP11W00S2-18DASIA EA B  $        1,634.55 31.0%  $           1,127.84 N/A N/A
CS2062-000 OCFPS1U-P116400S2 EA B  $        1,498.02 31.0%  $           1,033.63 N/A N/A
CS2901-000 FOSC-OC-3CCX551NN-US28 EA B  $        1,182.65 31.0%  $              816.03 N/A N/A
CS2906-000 OCM1-CMA471S2 EA B  $           528.83 31.0%  $              364.89 N/A N/A
CS2907-000 OCM1-CMA551S2 EA B  $           528.83 31.0%  $              364.89 N/A N/A
CS3066-000 FOSC-OC-1C1R530NN-US38 EA B  $           576.90 31.0%  $              398.06 N/A N/A
CS3119N001 102K011-37/U-(S50) EA B  $               1.98 31.0%  $                  1.37 N/A N/A
CS3120N001 102K022-37/U-(S50) EA B  $               2.10 31.0%  $                  1.45 N/A N/A
CS4551N001 102K033-37/U-(S20) EA B  $               2.52 31.0%  $                  1.74 N/A N/A
CS4552N001 102K049-37/U-(S10) EA B  $               3.90 31.0%  $                  2.69 N/A N/A
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CS4554N001 102K011-37-01/U-(S50) EA B  $               6.90 31.0%  $                  4.76 N/A N/A
CS4555N001 102K022-37-01/U-(S50) EA B  $               7.02 31.0%  $                  4.84 N/A N/A
CS4556N001 102K033-37-01/U-(S20) EA B  $               8.50 31.0%  $                  5.87 N/A N/A
CS4557N001 102K049-37-01/U-(S10) EA B  $             10.38 31.0%  $                  7.16 N/A N/A
CS4558N001 102K050-37-01/U-(S10) EA B  $             11.60 31.0%  $                  8.00 N/A N/A
CS5011-000 FAST-GGND-0158-US01 EA B  $             28.83 31.0%  $                19.89 N/A N/A
CS5325-000 OCC1P-13200-NNSENQA EA B  $             87.69 31.0%  $                60.51 N/A N/A
CS5326-000 OCC1P-10400-NNSENQA EA B  $             34.61 31.0%  $                23.88 N/A N/A
CS5615-000 HFTP-N0-S222-E EA B  $             27.56 31.0%  $                19.02 N/A N/A
CS6174-000 FIST-GR3-R-300/300-22-2 EA B  $        1,636.95 31.0%  $           1,129.50 N/A N/A
CS8813-000 FIST-SODF2-M-S36-S2PR EA B  $        1,889.35 31.0%  $           1,303.65 N/A N/A
CS9084-000 FIST-GR3-P-300-22 EA B  $           228.84 31.0%  $              157.90 N/A N/A
CS9431-000 FOSC-500AA-L48-LT-NN EA B  $           238.84 31.0%  $              164.80 N/A N/A
CST-ACC-CLAMP-REVA CST-ACC-CLAMP-REVA EA B  $             44.13 31.0%  $                30.45 N/A N/A
CST-ACC-DOME-B11-REVA CST-ACC-DOME-B11-REVA EA B  $             39.86 31.0%  $                27.50 N/A N/A
CST-ACC-GROM/PLUG-SQ-RVA CST-ACC-GROM/PLUG-SQ-RVA EA B  $             11.25 31.0%  $                  7.76 N/A N/A
CST-ACC-GROM-BOLT/ECLIP5 CST-ACC-GROM-BOLT/ECLIP5 EA B  $               5.35 31.0%  $                  3.69 N/A N/A
CST-ACC-GROM-ROUND-REVA CST-ACC-GROM-ROUND-REVA EA B  $               4.85 31.0%  $                  3.35 N/A N/A
CST-ACC-HPLUG-RD-REVA CST-ACC-HPLUG-RD-REVA EA B  $               0.70 31.0%  $                  0.48 N/A N/A
CST-ACC-HPLUG-SQ-REVA CST-ACC-HPLUG-SQ-REVA EA B  $               0.70 31.0%  $                  0.48 N/A N/A
CST-ACC-MTG-ARM-BRKT-RVA CST-ACC-MTG-ARM-BRKT-RVA EA B  $             27.40 31.0%  $                18.91 N/A N/A
CST-ACC-SWING-ARM-RVA CST-ACC-SWING-ARM-RVA EA B  $           119.59 31.0%  $                82.52 N/A N/A
CST-ACC-UMBRKT-REVA CST-ACC-UMBRKT-REVA EA B  $             16.44 31.0%  $                11.34 N/A N/A
CST-B5C1-25B-12T-MG1-RVA CST-B5C1-25B-12T-MG1-RVA EA B  $           358.31 31.0%  $              247.23 N/A N/A
CST-B5C1-25B-12T-XXX-RVA CST-B5C1-25B-12T-XXX-RVA EA B  $           351.91 31.0%  $              242.82 N/A N/A
CST-B5C1-50C-12T-XXX-RVA CST-B5C1-50C-12T-XXX-RVA EA B  $           432.68 31.0%  $              298.55 N/A N/A
CST-B5C2-10A-08F-MG2-RVA CST-B5C2-10A-08F-MG2-RVA EA B  $           364.85 31.0%  $              251.75 N/A N/A
CST-B5C4-12E-06F-XXX-RVA CST-B5C4-12E-06F-XXX-RVA EA B  $           420.10 31.0%  $              289.87 N/A N/A
CST-F5C6-25B-25F-XXX-RVA CST-F5C6-25B-25F-XXX-RVA EA B  $           743.32 31.0%  $              512.89 N/A N/A
CST-M2C1-15D-08F-XXX-RVA CST-M2C1-15D-08F-XXX-RVA EA B  $           230.76 31.0%  $              159.22 N/A N/A
CTB462-BK CTB462-BK: BRKT CBL TIE 4.62  BK EA B  $               4.31 31.0%  $                  2.97 N/A N/A
CTB462-G CTB462-G: BRKT CBL TIE 4.62  GRY EA B  $               6.46 31.0%  $                  4.46 N/A N/A
CTB462-NB CTB462-NB: BRKT CBL TIE 4.62\  NB EA B  $               5.73 31.0%  $                  3.95 N/A N/A
CTB462-P CTB462-P: BRKT CBL TIE 4.62  PW EA B  $               6.46 31.0%  $                  4.46 N/A N/A
CTT-2-K-MX CTT-2-K-MX EA B  $               6.37 31.0%  $                  4.40 N/A N/A
CTT-3-K-MX CTT-3-K-MX EA B  $             17.00 31.0%  $                11.73 N/A N/A
CTT-4-K-MX CTT-4-K-MX EA B  $             20.23 31.0%  $                13.96 N/A N/A
CU2623-000 OWB-S-N0-S21-NN-W EA B  $             42.67 31.0%  $                29.44 N/A N/A
CU2666-000 FOSC-350C-24-1-022-G-S01 EA B  $           235.13 31.0%  $              162.24 N/A N/A
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CU4313-000 XAGA-500-43/8-200UK21 EA B  $             30.31 31.0%  $                20.91 N/A N/A
CU4314-000 XAGA-500-75/15-240UK21 EA B  $             69.27 31.0%  $                47.80 N/A N/A
CU4315-000 XAGA-500-75/15-360UK21 EA B  $             39.96 31.0%  $                27.57 N/A N/A
CU5668-000 FOSC-MCO-BC4-1-NNA EA B  $        2,321.98 31.0%  $           1,602.17 N/A N/A
CU6144-000 HFTP-ACC-TRAY EA B  $               7.67 31.0%  $                  5.29 N/A N/A
CU7248-000 HFTP-N0-L111-E EA B  $             19.88 31.0%  $                13.72 N/A N/A
CU9784-000 IWB12-S2-FS-12-12-20-US2 EA B  $           228.63 31.0%  $              157.75 N/A N/A
CV4995-000 HFTP-N0-S201-E EA B  $             29.23 31.0%  $                20.17 N/A N/A
CVPC-SHELL-B CVPC-SHELL-B: SHELL BOTTOM-2196 MO480 EA B  $               5.27 31.0%  $                  3.64 N/A N/A
CVPC-SHELL-T CVPC-SHELL-T: SHELL TOP(CONCAVE)-2196 EA B  $               5.27 31.0%  $                  3.64 N/A N/A
CW1861-000 FIST-SODF2-M-S36-S1PR EA B  $        1,779.74 31.0%  $           1,228.02 N/A N/A
CW4280-000 FULINK-CA-DLC-DLC-2SM2A-70L100-C EA B  $           153.84 31.0%  $              106.15 N/A N/A
CW5887-000 FIST-GR3-T-300 EA B  $             20.19 31.0%  $                13.93 N/A N/A
CW7878-001 TENIO-B6-DEMO EA B  $           584.59 31.0%  $              403.37 N/A N/A

CWFMT-2KKAA0CN1000 CWFMT-2KKAA0CN1000: CWDM. 8CHNL DW 
MVAM EA B  $        1,290.03 31.0%  $              890.12 N/A N/A

CWFMT-2KKBE0CN1000 CWFMT-2KKBE0CN1000: MVAM, CWDM 4-CHNL EA B  $           651.15 31.0%  $              449.29 N/A N/A
CWFMT-2LLAA0CN1-EX CWFMT-2LLAA0CN1-EX: CWDM, 8CHNL, W/ UPG EA B  $        1,314.58 31.0%  $              907.06 N/A N/A

CWFMT-2LLBA0AN1-R CWFMT-2LLBA0AN1-R: MVAM, CWDM 4-CHNL 
UGP EA B  $           675.72 31.0%  $              466.25 N/A N/A

CWFMT-2LLBA0CN1-47 CWFMT-2LLBA0CN1-47: MCVAM CWDM, UGP 
1471 EA B  $           675.72 31.0%  $              466.25 N/A N/A

CWFMT-2LLBA0CY1000 CWFMT-2LLBA0CY1000: MCVAM CWDM, 1310, 
SM EA B  $           761.72 31.0%  $              525.59 N/A N/A

CWFMT-2LLBC0CN1000 CWFMT-2LLBC0CN1000: MCVAM CWDM, SMASC EA B  $           638.86 31.0%  $              440.81 N/A N/A

CWFMT-2LLBC0CY1000 CWFMT-2LLBC0CY1000: MCVAM CWDM, 1310, 
SM EA B  $           761.72 31.0%  $              525.59 N/A N/A

CWFMT-2LLBE0AN1-R CWFMT-2LLBE0AN1-R: MVAM, CWDM 4-CHNL 
UGP EA B  $           675.72 31.0%  $              466.25 N/A N/A

CWFMT-2LLBE0BN1-A CWFMT-2LLBE0BN1-A: MVAM CWDM 4-CHNL W/ 
9 EA B  $           675.72 31.0%  $              466.25 N/A N/A

CWFMT-2LLBE0BN1-R CWFMT-2LLBE0BN1-R: CWDM 4-CH UGP EA B  $           675.72 31.0%  $              466.25 N/A N/A

CWFMT-2LLBE0CN1000 CWFMT-2LLBE0CN1000: MVAM CWDM, SMASC 4-
C EA B  $           638.86 31.0%  $              440.81 N/A N/A

CWFMT-2LLBE0CN1-D CWFMT-2LLBE0CN1-D: MVAM, CWDM 4-CHNL 
UGP EA B  $           675.72 31.0%  $              466.25 N/A N/A

CWFMT-2LLBE0CY1000 CWFMT-2LLBE0CY1000: MVAM, CWDM MOD 
4CHNL EA B  $           761.72 31.0%  $              525.59 N/A N/A

CWFMT-2LLBF0CY1000 CWFMT-2LLBF0CY1000: MVAM CWDM, SMASC 
4CH EA B  $           761.72 31.0%  $              525.59 N/A N/A

CWFMT-5LKAA0AY1-TW CWFMT-5LKAA0AY1-TW: CWDM 8-CHNL MUX EA B  $        1,449.73 31.0%  $           1,000.31 N/A N/A
CWFMT-5LKAA0BY1-TW CWFMT-5LKAA0BY1-TW: CWDM 8-CHNL DEMUX EA B  $        1,449.73 31.0%  $           1,000.31 N/A N/A
CWFMT-5SSAA0BN1000 CWFMT-5SSAA0BN1000: CWDM 8-CHNL DEMUX EA B  $        1,277.74 31.0%  $              881.64 N/A N/A
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CWFMT-5SSAA0BY1-CH CWFMT-5SSAA0BY1-CH: CWDM 8CHNL 
DEMUX,UPG EA B  $        1,535.73 31.0%  $           1,059.65 N/A N/A

CWVMW-2KKAA0DN4000 CWVMW-2KKAA0DN4000: QUAD 8-CHNL CWDM EA B  $        4,444.26 31.0%  $           3,066.54 N/A N/A

CWVSM-2LLBAFCN1-EX CWVSM-2LLBAFCN1-EX: CWDM MOD, 4-CHNL, 
AS EA B  $           641.01 31.0%  $              442.30 N/A N/A

CWVSM-2LLBG0CN1-EX CWVSM-2LLBG0CN1-EX: CWDM MOD, 4-CHNL EA B  $           641.01 31.0%  $              442.30 N/A N/A

CWVSM-5KKAA0BY1000 CWVSM-5KKAA0BY1000: CWDM 8-CHNL 
DEMUX, 1 EA B  $        1,217.89 31.0%  $              840.34 N/A N/A

CX2490-000 FOSC-350C-TRAY-KIT-60-00 EA B  $             14.46 31.0%  $                  9.98 N/A N/A
CX3854-000 FIST-SB2-8KIT012 EA B  $           646.13 31.0%  $              445.83 N/A N/A
CX4534-000 FOSC-350C-24-1-022-GVS01 EA B  $           233.86 31.0%  $              161.36 N/A N/A
CX4540-000 FDC-A8-NN-0-NN-NN-NN-US1 EA B  $             95.00 31.0%  $                65.55 N/A N/A
CX4601-000 FDC-A8-NN-0-NN-NN-NN-US2 EA B  $             95.00 31.0%  $                65.55 N/A N/A
CX6899-000 CLAMP-190 ASSY+LOGO AD EA B  $             73.07 31.0%  $                50.42 N/A N/A
CX6959-000 CM-GPX99H-C12b1-SC/UPC Pigt. EA B  $           109.61 31.0%  $                75.63 N/A N/A
CX7984-000 OCC1A-1200-L1ASGAC EA B  $             96.15 31.0%  $                66.34 N/A N/A
CY2520-000 OWB-S-N0-S24-NN-W-L EA B  $             64.46 31.0%  $                44.48 N/A N/A
CY2685-000 OWB-S-S0-S22-NN-W-L EA B  $             43.77 31.0%  $                30.20 N/A N/A
CY2686-001 OWB-S-N0-S22-NN-W-L EA B  $             47.06 31.0%  $                32.47 N/A N/A
CY3002-000 FOSC-MCO-BC4-0-NNN EA B  $        1,751.68 31.0%  $           1,208.66 N/A N/A
CY3176-000 F-Light-S2-B1 EA B  $             13.13 31.0%  $                  9.06 N/A N/A
CY3912-000 OCM1-SP11800S2 EA B  $           173.07 31.0%  $              119.42 N/A N/A
CY7856-000 OCC1P-20800-NNNQNQF EA B  $           144.23 31.0%  $                99.52 N/A N/A
CZ0027-000 OCMF-CXR510L1 EA B  $           307.68 31.0%  $              212.30 N/A N/A
CZ0665-000 FIC box, outdoor, W/SCAPC adaptor EA B  $             11.61 31.0%  $                  8.01 N/A N/A
CZ0951-000 F-Light-S1-B2 EA B  $             13.44 31.0%  $                  9.27 N/A N/A
CZ1818-000 HFTP-S2-S222-E EA B  $             27.56 31.0%  $                19.02 N/A N/A
CZ2375-000 BT21CN-P9-F113-XX33-12.0 EA B  $             13.44 31.0%  $                  9.27 N/A N/A
CZ2662-000 FAST-TDCD-N1/2-BCH EA B  $             12.85 31.0%  $                  8.87 N/A N/A
CZ6077-000 OCFPS1U-O213200S2 EA B  $        1,153.80 31.0%  $              796.12 N/A N/A
CZ7892-000 CZ7892-000: DLX ADAPTER ASSY-TRANSLUCENT EA B  $             22.31 31.0%  $                15.39 N/A N/A
CZ8124-000 RFP-1-30-S2-1-L-C-TE EA B  $             70.19 31.0%  $                48.43 N/A N/A
CZ8125-000 RFP-1-60-S2-1-L-C-TE EA B  $             87.04 31.0%  $                60.06 N/A N/A
CZ8126-000 RFP-1-30-S2-1-L-W-TE EA B  $             74.86 31.0%  $                51.65 N/A N/A
CZ8128-000 RFP-0-00-S2-1-L-X-TE EA B  $             59.88 31.0%  $                41.32 N/A N/A
CZ8162-000 OWB-S-S0-S24-NN-W EA B  $             43.84 31.0%  $                30.25 N/A N/A
CZ8352-000 HFTP-N0-L122-E EA B  $             29.75 31.0%  $                20.53 N/A N/A
CZ8354-000 HFTP-N0-S101-E EA B  $             11.48 31.0%  $                  7.92 N/A N/A
CZ8588-000 OCC1P-20400-NNNQNQF EA B  $             69.23 31.0%  $                47.77 N/A N/A
CZ9825-000 FIST-GR3-D-300-22-2 EA B  $           217.30 31.0%  $              149.94 N/A N/A
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CZ9827-000 FIST-GR3-D-600-22-2 EA B  $           473.06 31.0%  $              326.41 N/A N/A
D/S-WNDO-343X1712 D/S-WNDO-343X1712:DESIGNATION WINDOW .34 EA B  $               4.60 31.0%  $                  3.17 N/A N/A
D10754-000 CERTISEAL COAX CLOSURE 6/59 NR EA B  $               7.27 31.0%  $                  5.02 N/A N/A
D14813-000 CERTSEAL CLOS. 6PR BURIED LARG EA B  $             10.58 31.0%  $                  7.30 N/A N/A
D1515V-000 DTM-XCB-100-2-N5-05-RVA1 EA B  $           474.12 31.0%  $              327.14 N/A N/A
D15583-000 F-CB12-1DQ00-0000-0-001 EA B  $           286.53 31.0%  $              197.71 N/A N/A
D1ANC017 D1ANC017: PNL RING EA B  $           376.62 31.0%  $              259.87 N/A N/A
D-1E D-1E: DESIGN KIT 1RU 2X26 PNL EA B  $             45.56 31.0%  $                31.44 N/A N/A
D1M-1A0009 D1M-1A0009: PNL DS1 FX 84 CKT WW-WW 5 X2 EA B  $        4,344.33 31.0%  $           2,997.59 N/A N/A
D1M-1A0013 D1M-1A0013: 84CKT FX R/L 1-28ABC PW 5X23 EA B  $        3,242.02 31.0%  $           2,236.99 N/A N/A
D1M-1A0018 D1M-1A0018: 84 CKT FX 1-84 A EA B  $        3,663.49 31.0%  $           2,527.81 N/A N/A
D1M-1A0021 D1M-1A0021: 84CKTFX R/L 1-28 CONN PW 5X2 EA B  $        4,351.29 31.0%  $           3,002.39 N/A N/A
D1M-1A0023 D1M-1A0023: PNL DS1 FX 84CKT 1-84 PW WW EA B  $        4,351.29 31.0%  $           3,002.39 N/A N/A
D1M-1A0032 D1M-1A0032: PNL DS1 FA 84 CKT BNT 64 PIN EA B  $        4,344.33 31.0%  $           2,997.59 N/A N/A
D1M-1A0035 D1M-1A0035: 84CKT FX R/L 1-28ABC BLK CMB EA B  $        4,344.33 31.0%  $           2,997.59 N/A N/A
D1M-1A0042 D1M-1A0042: F/A, MOD 28 CKT EA B  $           907.77 31.0%  $              626.36 N/A N/A
D1M-1A0043 D1M-1A0043: 84CKT FX R/L 1-28ABC BLK 5X2 EA B  $        4,351.29 31.0%  $           3,002.39 N/A N/A
D1M-1A0046 D1M-1A0046: PNL DS1 FXLEFT 84CKT 1-84 PW EA B  $        4,351.29 31.0%  $           3,002.39 N/A N/A
D1M-1A0060 D1M-1A0060: DS1/DS3 FX 84 POS 3 BNC CHAS EA B  $        2,917.83 31.0%  $           2,013.30 N/A N/A
D1M-1A1002 D1M-1A1002: PNL DS1 FX 56 CKT BNT 64PIN EA B  $        3,042.44 31.0%  $           2,099.28 N/A N/A
D1M-1A1004 D1M-1A1004: PNL DS1 FX 56 CKT BNT WW-WW EA B  $        3,829.14 31.0%  $           2,642.11 N/A N/A
D1M-1A1019 D1M-1A1019: ASSY CHAS 56CKT FX PW UNLOAD EA B  $        2,436.73 31.0%  $           1,681.34 N/A N/A
D1M-1A2010 D1M-1A2010: PNL DS1 64CKT FX REAR BNC BA EA B  $        5,294.35 31.0%  $           3,653.10 N/A N/A
D1M-1A2015 D1M-1A2015: DSX 64 CKT FX SPLIT BNC 120 EA B  $        6,549.26 31.0%  $           4,518.99 N/A N/A
D1M-1A2016 D1M-1A2016: DSX1 64 CKT FX SPLIT WW 120 EA B  $        2,557.96 31.0%  $           1,764.99 N/A N/A
D1M-1A2016-SG D1M-1A2016-SG: DSX 64CKT FX SPLIT WW 120 EA B  $        3,425.34 31.0%  $           2,363.48 N/A N/A
D1M-1A2031 D1M-1A2031: 64 CKT DSX 7  ALL FRONT ACCE EA B  $        3,425.34 31.0%  $           2,363.48 N/A N/A
D1M-1A2031-SG D1M-1A2031-SG: 64 POS AFA DSX MOD W/SG EA B  $        4,567.63 31.0%  $           3,151.66 N/A N/A
D1M-1B0004 D1M-1B0004: PNL DS1 84CKT RX 1-28ABC EA B  $        3,242.02 31.0%  $           2,236.99 N/A N/A
D1M-1B0006 D1M-1B0006: PNL DS1 RX 84CKT BK 1-84 EA B  $        3,898.75 31.0%  $           2,690.14 N/A N/A
D1M-1B0006-SG D1M-1B0006-SG: PNL DS1 RX 84CKT BK 1-84 EA B  $        5,221.54 31.0%  $           3,602.86 N/A N/A
D1M-1B0011 D1M-1B0011: PNL DS1 RX 84CKT 1-28ABC EA B  $        3,413.86 31.0%  $           2,355.56 N/A N/A
D1M-1B1007 D1M-1B1007: PNL DS1 RX 56 CKT BNT WW-WW EA B  $        3,042.44 31.0%  $           2,099.28 N/A N/A
D1M-1B2005 D1M-1B2005: PNL DS1 RX 64 CKT BNT QCP-WW EA B  $        3,425.34 31.0%  $           2,363.48 N/A N/A
D1M-1B2007 D1M-1B2007: DSX1 64 POS/1-64,7X19/23 FX- EA B  $        3,425.34 31.0%  $           2,363.48 N/A N/A
D1M-1C0001 D1M-1C0001: PNL DS1 FX 32 CKT BNT WW-QCP EA B  $        3,425.34 31.0%  $           2,363.48 N/A N/A
D1M-1C0022 D1M-1C0022: 19  PNL DS1 FX 84 CKT BNT EA B  $        3,663.49 31.0%  $           2,527.81 N/A N/A
D1M-1C0028 D1M-1C0028: PNL DS1 FX 84 CKT WW-WW 7 X1 EA B  $        3,663.49 31.0%  $           2,527.81 N/A N/A
D1M-1C0029 D1M-1C0029: PNL DS1 FX 84CKT WW-WW 7 X19 EA B  $        3,663.49 31.0%  $           2,527.81 N/A N/A
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D1M-1C0030 D1M-1C0030: PNL DS1 FX 84 CKT WW-WW 7 X1 EA B  $        3,663.49 31.0%  $           2,527.81 N/A N/A
D1M-1C0031 D1M-1C0031: PNL DS1 FX 84 CKT WW-WW 7 X1 EA B  $        3,479.65 31.0%  $           2,400.96 N/A N/A
D1M-1C0036 D1M-1C0036: PNL DS1 FX 84 CKT BNT WW-WW EA B  $        5,221.54 31.0%  $           3,602.86 N/A N/A
D1M-1C0049 D1M-1C0049:MOD DS1 32CKT FX QCP/WW EA B  $        1,465.52 31.0%  $           1,011.21 N/A N/A
D1M-1C0050 D1M-1C0050: CHASSIS DS1 FX 112CKT DUAL B EA B  $        4,640.20 31.0%  $           3,201.74 N/A N/A
D1M-1C0056 D1M-1C0056: PNL DS1 FX 84 CKT 64 PIN-WW EA B  $        4,344.33 31.0%  $           2,997.59 N/A N/A
D1M-1C0058 D1M-1C0058: MOD DS1 32 POS FX QCP/WW EA B  $        1,465.52 31.0%  $           1,011.21 N/A N/A
D1M-1C0059 D1M-1C0059: MOD DS1 32 POS FX QCP/WW EA B  $        1,687.62 31.0%  $           1,164.46 N/A N/A
D1M-1C1002 D1M-1C1002: PNL DS1 FX 56 CKT BNT QCP-WW EA B  $        3,042.44 31.0%  $           2,099.28 N/A N/A
D1M-1C1003 D1M-1C1003: DSX1 56 POS/1-56,7 X 19/23 F EA B  $        3,042.44 31.0%  $           2,099.28 N/A N/A
D1M-1C1010 D1M-1C1010: PNL DS1 FX 56 CKT BNT WW/RJ- EA B  $        3,042.44 31.0%  $           2,099.28 N/A N/A
D1M-1C1011 D1M-1C1011: PNL DS1 FX 56 CKT BNT WW-WW EA B  $        2,389.39 31.0%  $           1,648.68 N/A N/A
D1M-1C1026 D1M-1C1026: PNL DS1 FX 28 CKT BNT RJ48C- EA B  $        3,042.44 31.0%  $           2,099.28 N/A N/A
D1M-1C2001 D1M-1C2001: PNL DS1 FX 64 CKT WW-WW 5.25 EA B  $        5,221.54 31.0%  $           3,602.86 N/A N/A
D1M-1C2003 D1M-1C2003: PNL DS1 FX 64 CKT WW-WW 5.25 EA B  $        2,746.52 31.0%  $           1,895.10 N/A N/A
D1M-1C2020 D1M-1C2020: PNL DS1 FX64CKT 7X19 1-64BLK EA B  $        4,525.34 31.0%  $           3,122.48 N/A N/A
D1M-1C2033 D1M-1C2033: 24P AFA WTB/50P EQP LEDS 2 H EA B  $        1,100.01 31.0%  $              759.01 N/A N/A
D1M-1C2033-24V D1M-1C2033-24V: 24P AFA WTB/50P EQP LEDS EA B  $        1,100.01 31.0%  $              759.01 N/A N/A
D1M-1C2036 D1M-1C2036: PNL DS1 20 POS WW AFA EA B  $        1,218.36 31.0%  $              840.67 N/A N/A
D1M-1C2039 D1M-1C2039: DS1 MOD 20 POS BNC/ALARMS EA B  $        2,126.20 31.0%  $           1,467.08 N/A N/A
D1M-1C2041 D1M-1C2041: PNL DS1 20 POS EA B  $        1,206.66 31.0%  $              832.60 N/A N/A
D1M-1D0002 D1M-1D0002: PNL DS1 RX 84 CKTBNT WW-WW 5 EA B  $        3,665.53 31.0%  $           2,529.22 N/A N/A
D1M-1D2001 D1M-1D2001: F/A, PNL DS1 RX 64 CKT BNT W EA B  $        3,425.34 31.0%  $           2,363.48 N/A N/A
D1M-1E0002 D1M-1E0002: PNL DS1 INT 56 CKT BNT WW EA B  $        3,132.91 31.0%  $           2,161.71 N/A N/A
D1M-1E0003 D1M-1E0003: PNL DS1 INT 56 CKT BNT WW 3. EA B  $        4,640.20 31.0%  $           3,201.74 N/A N/A
D1M-1E0006 D1M-1E0006: 168CKT A AND B MOD E/W WW EA B  $        5,235.46 31.0%  $           3,612.47 N/A N/A
D1M-1E0007 D1M-1E0007: PNL DS1 INT 84 CKT BNT 64 PI EA B  $        4,344.33 31.0%  $           2,997.59 N/A N/A
D1M-1E0010 D1M-1E0010: PNL DS1 56 CKT WW 3.5X19 1-2 EA B  $        1,826.85 31.0%  $           1,260.53 N/A N/A
D1M-1E1002 D1M-1E1002: PNL DS1 INT 56 CKT BNT WW 3. EA B  $        3,042.44 31.0%  $           2,099.28 N/A N/A
D1M-1E1006 D1M-1E1006: PNL DS1 INT 56 CKT BNT WW/RJ EA B  $        3,042.44 31.0%  $           2,099.28 N/A N/A
D1M-1E1007 D1M-1E1007: PNL DS1 INT 28 CKT BNT WW 3. EA B  $        2,565.51 31.0%  $           1,770.20 N/A N/A
D1M-1E1009 D1M-1E1009: PNL DS1 INT 56 CKT BNT RJ48C EA B  $        3,306.98 31.0%  $           2,281.82 N/A N/A
D1M-1E1011 D1M-1E1011: PNL DS1 INT 56 CKT BNT 64 PI EA B  $        3,132.91 31.0%  $           2,161.71 N/A N/A
D1M-1E1013 D1M-1E1013: PNL DS1 INT 56 CKT BNT RJ48X EA B  $        2,755.72 31.0%  $           1,901.45 N/A N/A
D1M-1E1014 D1M-1E1014: PNL DS1 64 CJT RJ-TB 7 X19 EA B  $        6,962.05 31.0%  $           4,803.81 N/A N/A
D1M-1E1016 D1M-1E1016: PNL DS1 28 CKT RJ EA B  $        2,431.54 31.0%  $           1,677.76 N/A N/A
D1M-1E1021 D1M-1E1021: DSX 28 CKT RJ/64 PIN 3.5X19 EA B  $        3,042.44 31.0%  $           2,099.28 N/A N/A
D1M-1E1024 D1M-1E1024: DSX 28A/28B CKTS RJ/64 PIN EA B  $        3,042.44 31.0%  $           2,099.28 N/A N/A
D1M-1E1028-CP-ST D1M-1E1028-CP-ST: DS1 28P RJ/BNTM 4  AFA EA B  $        2,565.51 31.0%  $           1,770.20 N/A N/A
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D1M-1E1031 D1M-1E1031: DS1 28P RJ/BNTM 4  AFA, 5.25 EA B  $        3,465.21 31.0%  $           2,390.99 N/A N/A
D1M-1E1056-CP-ST D1M-1E1056-CP-ST: DS1 56PRY/BNTM 7  INT EA B  $        2,565.51 31.0%  $           1,770.20 N/A N/A
D1M-1E1084-CP-ST D1M-1E1084-CP-ST: DS1 84PRY/BNTM 10.5 EA B  $        4,351.29 31.0%  $           3,002.39 N/A N/A
D1M-1E1101 D1M-1E1101: CHASSIS 5  56 CKTS INTERCONN EA B  $        2,107.32 31.0%  $           1,454.05 N/A N/A
D1M-1E1102 D1M-1E1102: 1-28A/B INTERCONNECT, 64 PIN EA B  $        2,565.51 31.0%  $           1,770.20 N/A N/A
D1M-1F0001 D1M-1F0001: PNL DS1 RX 84 POS 4 X23  PW EA B  $        6,484.05 31.0%  $           4,473.99 N/A N/A
D1M-1F0001-HDW-PAK D1M-1F0001-HDW-PAK: HARDWARE KIT DSX EA B  $           217.36 31.0%  $              149.98 N/A N/A
D1M-1F0001-TRAY D1M-1F0001-TRAY: TRAY,WIRE .080 A EA B  $             40.88 31.0%  $                28.21 N/A N/A
D1M-1F0002 D1M-1F0002: PNL DS1 84 POS 6 EA B  $        3,665.53 31.0%  $           2,529.22 N/A N/A
D1M-1F0015 D1M-1F0015: F/A, PNL DS1 RX 84 POS 4 X23 EA B  $        7,484.20 31.0%  $           5,164.10 N/A N/A
D1M-1F0018 D1M-1F0018: DS1 84 POS 6  LABEL 1-28 EA B  $        4,344.33 31.0%  $           2,997.59 N/A N/A
D1M-1F1001 D1M-1F1001: CHASSIS 84 CIRCUIT FX EA B  $        4,616.70 31.0%  $           3,185.52 N/A N/A
D1M-1X0012 D1M-1X0012: CHAS DS1 84 CKT W/1 MOD EA B  $        1,316.26 31.0%  $              908.22 N/A N/A
D1M-1X0019 D1M-1X0019: PNL DS1 FX 30CKT WW-64PIN EA B  $        1,322.79 31.0%  $              912.73 N/A N/A
D1M-1X0022 D1M-1X0022: CHASSIS COMBO DS1/DS3 2/1 EA B  $        6,436.47 31.0%  $           4,441.16 N/A N/A
D1M-1X0027 D1M-1X0027: CHASSIS FOR 3 MODULES EA B  $           356.62 31.0%  $              246.07 N/A N/A
D1M-1X0030 D1M-1X0030: CHAS DS1 MOD DS1 & DS3 INTER EA B  $           628.63 31.0%  $              433.75 N/A N/A
D1M-1X0035 D1M-1X0035: CHAS DS1 84 W/DS1 & DS3 EA B  $        4,130.37 31.0%  $           2,849.96 N/A N/A
D1M-1X0040 D1M-1X0040: DS1 MOD 56CKT EA B  $        2,436.73 31.0%  $           1,681.34 N/A N/A
D1M-1X0041 D1M-1X0041: CHAS DS1 MOD DS1 EA B  $        2,043.40 31.0%  $           1,409.95 N/A N/A
D1M-1X0041C D1M-1X0041C: CHAS DS1 MOD DS1 EA B  $        1,014.96 31.0%  $              700.32 N/A N/A
D1M-1X0045 D1M-1X0045: DS1 MOD 28 POS TEL, 28 POS C EA B  $        3,042.44 31.0%  $           2,099.28 N/A N/A
D1M-2C0001 D1M-2C0001: PNL DS1 56CKT CCB X-CONN 19 EA B  $        3,042.44 31.0%  $           2,099.28 N/A N/A
D1M-4X0009 D1M-4X0009: PNL DS1 8 CKT WW-WW W/MTG EA B  $        1,029.98 31.0%  $              710.69 N/A N/A
D1M-5A1001 D1M-5A1001: PNL DS1 56 CKT 64PIN 7 X23 EA B  $        4,699.39 31.0%  $           3,242.58 N/A N/A
D1M-5B1005 D1M-5B1005: DSX MOD 19/56 WTB/WTB EA B  $        3,042.44 31.0%  $           2,099.28 N/A N/A
D1M-5B1008 D1M-5B1008: DSX MOD 112 CKT FX PUTTY EA B  $        6,484.05 31.0%  $           4,473.99 N/A N/A
D1M-5B1010 D1M-5B1010: DSX MOD 112 CKT FX BLACK EA B  $        6,484.05 31.0%  $           4,473.99 N/A N/A
D1M-5C1008 D1M-5C1008: MOD DS156CKT FX 5.25X19 64P EA B  $        3,042.44 31.0%  $           2,099.28 N/A N/A
D1M-5E0096 D1M-5E0096: MOD DS1 8 CKT INCN 1.75 EA B  $           707.59 31.0%  $              488.24 N/A N/A
D1M-HDSLIP-112/64 D1M-HDSLIP-112/64: 112-TERMINATION WW/64 EA B  $           651.65 31.0%  $              449.64 N/A N/A
D1M-HDSLIP-200/50 D1M-HDSLIP-200/50: MODULE 200CKT 50PIN EA B  $           651.65 31.0%  $              449.64 N/A N/A
D1MSC029 D1MSC029: LED FLASH RED PIX WHT EA B  $             15.08 31.0%  $                10.41 N/A N/A
D1MSC044 D1MSC044: BAR HORZ MTG EA B  $             44.81 31.0%  $                30.92 N/A N/A
D1MSC055 D1MSC055: PNL DS1 56 CKT JK/LED 2.62 X23 EA B  $           538.44 31.0%  $              371.52 N/A N/A
D-1PPI D-1PPI: DESIGN KIT 1RU 2X24 & 2X26 PNL EA B  $             45.56 31.0%  $                31.44 N/A N/A
D24652-000 D24652-000: FTRM-BNU-8-CSA-0050F-FDB EA B  $           296.05 31.0%  $              204.27 N/A N/A
D-2PPI D-2PPI: DESIGN KIT 2RU 2X24 & 2X26 PNL EA B  $             38.19 31.0%  $                26.35 N/A N/A
D33132-000 D33132-000: FTRM-BWU-C-CSA-0050F-FDB EA B  $           405.27 31.0%  $              279.64 N/A N/A
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D350 D350: BNT VERTICAL DESIGNATION STRIP EA B  $             59.15 31.0%  $                40.81 N/A N/A
D35394-000 CERTI-SEAL 6 OR 12 PR BURIED EA B  $             19.23 31.0%  $                13.27 N/A N/A
D37908-000 D37908-000: FTRM-BNU-6-CSA-2000F-FDE EA B  $           793.74 31.0%  $              547.68 N/A N/A
D3B-000604 D3B-000604: 11 FT 8  DSX3 SKELETON BAY EA B  $        5,677.98 31.0%  $           3,917.81 N/A N/A
D3B-075NC1 D3B-075NC1: 8 FT 18CHS DS3 RX BAY EA B  $      37,683.70 31.0%  $         26,001.75 N/A N/A
D3B-075NC3 D3B-075NC3: 8-FT X-AISLE 18M1FP18CR2RCT, EA B  $      62,349.01 31.0%  $         43,020.82 N/A N/A
D3B-077410 D3B-077410: 8 FT DS3-SKELETON BAY EA B  $        6,315.02 31.0%  $           4,357.36 N/A N/A
D3B-100602 D3B-100602: BAY DS3DI7FX-12PEX EA B  $        5,469.70 31.0%  $           3,774.09 N/A N/A
D3B-100603 D3B-100603: BAY DS3DI7FX-15PST EA B  $        6,565.62 31.0%  $           4,530.28 N/A N/A
D3B-100604 D3B-100604: 7-FT SKELETON BAY EXPANSION EA B  $        5,469.70 31.0%  $           3,774.09 N/A N/A
D3B-100605 D3B-100605: BAY DS3DI7FX-12BST EA B  $        5,859.52 31.0%  $           4,043.07 N/A N/A
D3B-100606 D3B-100606: BAY DS3DI7FX-12BEX EA B  $        3,606.24 31.0%  $           2,488.31 N/A N/A
D3B-100607 D3B-100607: BAY DS3DI7FX-15BST EA B  $        5,859.52 31.0%  $           4,043.07 N/A N/A
D3B-100608 D3B-100608: BAY DS3DI7FX-15BEX EA B  $        5,469.70 31.0%  $           3,774.09 N/A N/A
D3B-100621 D3B-100621: BAY DS3DI7SS0DM2CT1FP12P EA B  $        3,606.24 31.0%  $           2,488.31 N/A N/A
D3B-100622-NB D3B-100622-NB: DS3 BAY 7FT 15FP NTWK BLU EA B  $        4,524.11 31.0%  $           3,121.64 N/A N/A
D3B-100623-NB D3B-100623-NB: DS3 BAY 7FT 15FP NTWK BLU EA B  $        2,935.31 31.0%  $           2,025.36 N/A N/A
D3B-100634 D3B-100634: 7-FT DS3 SKELETON BAY, GRAY EA B  $        3,239.74 31.0%  $           2,235.42 N/A N/A
D3B-100636 D3B-100636: 7-FT DS3 RX SKELETON BAY EA B  $        4,898.15 31.0%  $           3,379.72 N/A N/A
D3B-100644 D3B-100644: 7-FT DSX3 SKELETON BAY, 7 H EA B  $        4,898.15 31.0%  $           3,379.72 N/A N/A
D3B-100645 D3B-100645: 7-FT SKELETON BAY, 9CR, 2CT, EA B  $        4,429.02 31.0%  $           3,056.02 N/A N/A
D3B-104356 D3B-104356: 7 FT BAY DS3 SKELETON FX EA B  $        4,369.04 31.0%  $           3,014.64 N/A N/A
D3B-105002 D3B-105002: BAY-DS3SN0DM2CT1FP12P EA B  $        4,820.15 31.0%  $           3,325.90 N/A N/A
D3B-105003 D3B-105003: BAY DSX3DI7SN0DM2CT0FP15P EA B  $        4,820.15 31.0%  $           3,325.90 N/A N/A
D3B-105005 D3B-105005: 7-FT DSX-3 FX BAY W/O FP EA B  $        5,563.82 31.0%  $           3,839.04 N/A N/A
D3B-105012 D3B-105012: BAY DS3 D17SN0DM2CT1FP12 EA B  $        3,472.67 31.0%  $           2,396.14 N/A N/A
D3B-105013 D3B-105013: 7-FT DSX-3 FX BAY EA B  $        5,078.47 31.0%  $           3,504.14 N/A N/A
D3B-105014 D3B-105014: BAY DS3 D70DM2CT1FP15 EA B  $        4,726.31 31.0%  $           3,261.15 N/A N/A
D3B-105015 D3B-105015: 7-FTDSX-3FXSKTBAY1FP15P EA B  $        6,172.83 31.0%  $           4,259.25 N/A N/A
D3B-106162 D3B-106162: 7-FT SKELETON BAY DS3 EA B  $        4,075.95 31.0%  $           2,812.41 N/A N/A
D3B-107500 D3B-107500: DS3 SKELETON BAY RX EA B  $        4,898.15 31.0%  $           3,379.72 N/A N/A
D3B-107500-Q D3B-107500-Q: DS3 SKELETON BAY RX FP, 2C EA B  $        5,826.11 31.0%  $           4,020.02 N/A N/A
D3B-140002 D3B-140002: D3B BAY, 2200MM, RX, W/RZX P EA B  $      46,538.47 31.0%  $         32,111.54 N/A N/A
D3B-149001 D3B-149001: D3B BAY, 2200MM, RX, W/RZX P EA B  $      33,969.31 31.0%  $         23,438.82 N/A N/A
D3B-164215 D3B-164215: BAY DS3 FX 7/12SN4F 0/0/216 EA B  $        4,058.16 31.0%  $           2,800.13 N/A N/A
D3B-164216 D3B-164216: BAY DSX3 DI7SN0DM2CT1FP EA B  $        4,633.37 31.0%  $           3,197.03 N/A N/A
D3B-164238-Q D3B-164238-Q:  BAY DS3 7/12SN 4F 0/0/216 EA B  $        5,827.98 31.0%  $           4,021.31 N/A N/A
D3B-164239-Q D3B-164239-Q: BAY DS3 7/15SN 4F 0/0/216 EA B  $        5,827.98 31.0%  $           4,021.31 N/A N/A
D3B-164242 D3B-164242: BAY DS3 7/15SN 4F 0/0/216 EA B  $        4,215.35 31.0%  $           2,908.59 N/A N/A
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D3B-164243 D3B-164243: BAY DS3 7/15SN 4F 0/0/216 EA B  $        4,815.10 31.0%  $           3,322.42 N/A N/A
D3B-164244 D3B-164244: BAY DS3 7/12SN 4F 0/0/216 EA B  $        4,815.10 31.0%  $           3,322.42 N/A N/A
D3B-164245 D3B-164245: BAY DS3 7/12SN 4B 0/0/216 EA B  $        4,924.69 31.0%  $           3,398.04 N/A N/A
D3B-164250 D3B-164250: BAY DSX3 DI7SN0DM2CT1FP EA B  $        4,898.15 31.0%  $           3,379.72 N/A N/A
D3B-164251 D3B-164251: BAY DSX3 DI7SN0DM2CT1FP EA B  $        4,898.15 31.0%  $           3,379.72 N/A N/A
D3B-164265 D3B-164265: BAY DS3 7/12SN 4B 0/0/216 EA B  $        4,058.16 31.0%  $           2,800.13 N/A N/A
D3B-164266 D3B-164266: BAY DS3 7/15SU 4B 0/0/216 EA B  $        4,898.15 31.0%  $           3,379.72 N/A N/A
D3B-170197 D3B-170197: BAY DSX3 DI7SN2CT1FP12P EA B  $        4,058.16 31.0%  $           2,800.13 N/A N/A
D3B-170200 D3B-170200: BAY DSX3 DI7SN2CT1FP15P EA B  $        4,058.16 31.0%  $           2,800.13 N/A N/A
D3B-170203 D3B-170203: BAY DSX3 DI7SN2CT1FP15P EA B  $        4,324.69 31.0%  $           2,984.04 N/A N/A
D3B-170204 D3B-170204: BAY DSX3 DI7SN2CT1FP12P EA B  $        3,698.08 31.0%  $           2,551.68 N/A N/A
D3B-170314 D3B-170314: BAY DSX3 DI7SN0DM2CT1FP15P EA B  $        4,058.16 31.0%  $           2,800.13 N/A N/A
D3B-170392 D3B-170392: BAY DS3 DI7SN0DM2CT0FP15P EA B  $        4,029.22 31.0%  $           2,780.16 N/A N/A
D3B-174229-Q D3B-174229-Q: 7-FT SKLT BAY FP, 2CT8X5, EA B  $        7,307.40 31.0%  $           5,042.11 N/A N/A
D3B-174230 D3B-174230: BAY, DSX3 DI7SN0DM2CT1FP EA B  $        6,922.80 31.0%  $           4,776.73 N/A N/A
D3B-174249-Q D3B-174249-Q: BAY DS3 7/15SN 4H 0/0/240 EA B  $        5,827.98 31.0%  $           4,021.31 N/A N/A
D3B-174250 D3B-174250: BAY DS3 7/15SN 4H 0/0/240 EA B  $        4,587.87 31.0%  $           3,165.63 N/A N/A
D3B-174251 D3B-174251: BAY DS3 7/12SN 4H 0/0/240 EA B  $        3,785.04 31.0%  $           2,611.68 N/A N/A
D3B-174303 D3B-174303: BAY DS3 DI7SN0DM2CT0FP12P EA B  $        6,922.80 31.0%  $           4,776.73 N/A N/A
D3B-175380 D3B-175380: 7-FT DS3 RX PRE-TRM 36-BAY EA B  $      58,512.70 31.0%  $         40,373.76 N/A N/A
D3B-175NC3 D3B-175NC3: 7-FT DS3 RX BAY EA B  $      27,374.21 31.0%  $         18,888.20 N/A N/A
D3B-175NC6 D3B-175NC6: 7 FT X/A DS3 BAY EA B  $      42,724.21 31.0%  $         29,479.70 N/A N/A
D3B-177374 D3B-177374:  7-FT BAY DS3/RX LOADED EA B  $      40,986.48 31.0%  $         28,280.67 N/A N/A
D3B-181001 D3B-181001: 7-FT BAY DS3/RX LOADED EA B  $        9,852.93 31.0%  $           6,798.52 N/A N/A
D3B-183001 D3B-183001: 7-FT BAY DS3/RX LOADED EA B  $        9,852.93 31.0%  $           6,798.52 N/A N/A
D3B-1A4507 D3B-1A4507: DSX BAY CR 17D W/O FP EA B  $        5,642.51 31.0%  $           3,893.33 N/A N/A
D3B-1D8001 D3B-1D8001: BAY DSX3 DI7SN0DM2CT1FP EA B  $        4,898.15 31.0%  $           3,379.72 N/A N/A
D3B-1E6319-Q D3B-1E6319-Q: BAY DS3 DI7CN9DM2CT1FP15P1 EA B  $      21,209.61 31.0%  $         14,634.63 N/A N/A
D3B-1E9197-Q D3B-1E9197-Q: 7 FT BAY D17SN0DM2CT1FP15F EA B  $        5,236.08 31.0%  $           3,612.90 N/A N/A
D3B-1E9198 D3B-1E9198: BAY DS3 DI 7SN 0DM 2CT 1FP 1 EA B  $        3,698.08 31.0%  $           2,551.68 N/A N/A
D3B-1J6311-Q D3B-1J6311-Q: BAY DS3DI7MN8DM2CT1FP1CP1X EA B  $      28,142.72 31.0%  $         19,418.48 N/A N/A
D3B-1X4273 D3B-1X4273: BAY DS3DI7CN8DM2CT0FP15P EA B  $      27,722.41 31.0%  $         19,128.46 N/A N/A
D3B-2E0204 D3B-2E0204: BAYDS3RX9/15CN4L0/10/48 EA B  $        4,400.42 31.0%  $           3,036.29 N/A N/A
D3B-2E9008 D3B-2E9008: BAY DS3 DI 9SN 0DM 2CT 1FT 1 EA B  $        5,288.06 31.0%  $           3,648.76 N/A N/A
D3B-300357 D3B-300357: 11.5 FT SKELETON/DS3/RX BAY EA B  $        5,384.40 31.0%  $           3,715.24 N/A N/A
D3B-364221 D3B-364221: 11.5FT DS3 BAY 1MOD/24POS 9C EA B  $      16,780.19 31.0%  $         11,578.33 N/A N/A
D3B-406161 D3B-406161: BAY SKEL 11 8  DS3 RX 15 D EA B  $        6,780.63 31.0%  $           4,678.63 N/A N/A
D3B-407500 D3B-407500: BAY SKEL 11 8  DS3 RX 15 D EA B  $        6,780.63 31.0%  $           4,678.63 N/A N/A
D3B-4E9010 D3B-4E9010: BAY DSX3 DI8SN12DM2CT1FP12P EA B  $        5,288.06 31.0%  $           3,648.76 N/A N/A
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D3B-806161 D3B-806161: BAY SKEL 8  DS3 RX 15 D EA B  $        5,288.06 31.0%  $           3,648.76 N/A N/A
D3B-807500 D3B-807500: BAY SKEL 8  DS3 RX 15 D EA B  $        5,288.06 31.0%  $           3,648.76 N/A N/A
D3C-0002W D3C-0002W: 2 POS DMM WALL MOUNT EA B  $           127.99 31.0%  $                88.31 N/A N/A
D3C-0003W D3C-0003W: 3 POS DMM WALL MOUNT EA B  $           154.28 31.0%  $              106.45 N/A N/A
D3C-0008T D3C-0008T: D3C CHASSIS 8 POS PW EA B  $           361.74 31.0%  $              249.60 N/A N/A
D3C-0024 D3C-0024: CHASSIS,DS3,24POS, 5.25 X 19 EA B  $           297.89 31.0%  $              205.54 N/A N/A
D3C-0024QW D3C-0024QW: 24 POS D3C PANEL EA B  $           254.84 31.0%  $              175.84 N/A N/A
D3C-0024T D3C-0024T: D3C CHASSIS, 24 MODULE, A/D EA B  $           254.84 31.0%  $              175.84 N/A N/A
D3C-0032T D3C-0032T: D3C CHASSIS, 32 MODULE, A/D EA B  $           272.14 31.0%  $              187.78 N/A N/A
D3C-234001 D3C-234001: CHAS DS3 0/24 BNC W/ MON EA B  $           272.43 31.0%  $              187.98 N/A N/A
D3C-234024-BM21 D3C-234024-BM21: CHAS DS3 BNC MOD 24 CKT EA B  $        9,201.59 31.0%  $           6,349.10 N/A N/A
D3C-AFA001 D3C-AFA001: ALL FRONT ACCESS,DMM 

MODULE EA B  $           544.27 31.0%  $              375.55 N/A N/A
D-3E D-3E: DESIGN KIT 2RU 2X26 PNL EA B  $             55.54 31.0%  $                38.32 N/A N/A
D3M-BM2001 D3M-BM2001: MOD DS3 BNC MON REAR CBL EA B  $           293.72 31.0%  $              202.67 N/A N/A
D3M-BM2002 D3M-BM2002: DS3 BNC MOD DUAL FRONT MON EA B  $           293.72 31.0%  $              202.67 N/A N/A
D3M-XRMC11 D3M-XRMC11: MOD DS3 4CKT RX MID/BNC EA B  $        2,798.56 31.0%  $           1,931.01 N/A N/A
D40430-000 HUB-PRIORITYCAP-BP-RED EA B  $               0.20 31.0%  $                  0.14 N/A N/A
D525 D525: BNT VERTICAL DESIGNATION STRIP EA B  $             73.04 31.0%  $                50.40 N/A N/A
D54168-000 CERTISEAL 2/6 PR AERIAL CLOSUR EA B  $               5.67 31.0%  $                  3.91 N/A N/A
D72876-000 D72876-000: FTRM-BNU-8-CSA-1500F-FDE EA B  $           776.57 31.0%  $              535.83 N/A N/A
DA1 DA1: P/C DIG AUDIO LF-LF NICKEL BLACK 1 EA B  $             35.13 31.0%  $                24.24 N/A N/A
DA1B DA1B: P/C DIG AUDIO BAN-BAN NICKEL BLACK EA B  $             28.00 31.0%  $                19.32 N/A N/A
DA2 DA2: P/C DIG AUDIO LF-LF NICKEL BLACK 2 EA B  $             36.86 31.0%  $                25.43 N/A N/A
DA2B DA2B: P/C DIG AUDIO BAN-BAN NICKEL BLACK EA B  $             29.52 31.0%  $                20.37 N/A N/A
DA3 DA3: P/C DIG AUDIO LF-LF NICKEL BLACK 3 EA B  $             38.61 31.0%  $                26.64 N/A N/A
DA3B DA3B: P/C DIG AUDIO BAN-BAN NICKEL BLACK EA B  $             31.06 31.0%  $                21.43 N/A N/A
DA4 DA4: P/C DIG AUDIO LF-LF NICKEL BLACK 4 EA B  $             40.34 31.0%  $                27.83 N/A N/A
DA4B DA4B: P/C DIG AUDIO BAN-BAN NICKEL BLACK EA B  $             32.59 31.0%  $                22.49 N/A N/A
DA6 DA6: P/C DIG AUDIO LF-LF NICKEL BLACK 6 EA B  $             43.83 31.0%  $                30.24 N/A N/A
DA6B DA6B: P/C DIG AUDIO BAN-BAN NICKEL BLACK EA B  $             35.65 31.0%  $                24.60 N/A N/A
DATATERM-25PR-MAIN-ASSEMBLY DATATERM 25PR MAIN ASSEMBLY EA B  $        1,757.68 31.0%  $           1,212.80 N/A N/A
DB9-TSHELL16-KIT DB9-TSHELL16-KIT: DB9 THINSHELL 16 COUNT EA B  $           164.01 31.0%  $              113.17 N/A N/A
DB9-TSHELL1-KIT DB9-TSHELL1-KIT:  DB9 THINSHELL 1 COUNT EA B  $             12.81 31.0%  $                  8.84 N/A N/A
DB9-TSHELL64-KIT DB9-TSHELL64-KIT: DSUB9 THINSHELL 64 COU EA B  $           656.03 31.0%  $              452.66 N/A N/A
DBP-AFABNC48 DBP-AFABNC48: FRONT ACCESS, BNC PNL,4 EA B  $        2,884.56 31.0%  $           1,990.35 N/A N/A
DCH-12 DCH-12: DESIG CARD, L/F 1.75  BCST EA B  $             25.83 31.0%  $                17.82 N/A N/A
DCK-01A DCK-01A: DESIGNATION CARD EA B  $             20.19 31.0%  $                13.93 N/A N/A
DCK-02 DCK-02: KIT, DESIGNATION CARD SELECT FUS EA B  $             27.98 31.0%  $                19.31 N/A N/A
DCK-03 DCK-03: DCK-03 CIR. BREAKER DESIGNATION EA B  $             20.19 31.0%  $                13.93 N/A N/A
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DCK-04 DCK-04: BLANK DESIGNATION CARD KIT EA B  $             20.19 31.0%  $                13.93 N/A N/A
DCV-1 DCV-1: DESIG STRIP 3.5  VERT EA B  $               7.19 31.0%  $                  4.96 N/A N/A
DD1-000028 DD1-000028: LABEL DDP1 KIT EA B  $             29.69 31.0%  $                20.49 N/A N/A
DD1-100003 DD1-100003: MOD DD1 TERMINATION EA B  $             40.19 31.0%  $                27.73 N/A N/A
DD1-100005 DD1-100005: MOD DD1 BNT 100 OHM TERM EA B  $             40.77 31.0%  $                28.13 N/A N/A
DD1-100006 DD1-100006: MOD DD1 DROP AND INSERT EA B  $           117.19 31.0%  $                80.86 N/A N/A
DD1-100012 DD1-100012: MOD DDP1 MONITOR ONLY EA B  $             40.77 31.0%  $                28.13 N/A N/A
DD1-C64-C DD1-C64-C: DESIG LBL DD1 64CKT 1.45X20.6 EA B  $             12.79 31.0%  $                  8.83 N/A N/A
DD3-000002 DD3-000002:LBL DDP3 A-Z COLLOCATION EA B  $             31.81 31.0%  $                21.95 N/A N/A
DD3-233000 DD3-233000: STORAGE SHLF DD3 64POS 4X23 EA B  $        1,093.99 31.0%  $              754.85 N/A N/A
DDF-110025 DDF-110025: PNL DDF DS3 12CKT STD-BNC VM EA B  $        8,132.12 31.0%  $           5,611.16 N/A N/A
DDF-110026 DDF-110026: PNL DDF DS3 21CKT STD-BNC VM EA B  $      14,598.55 31.0%  $         10,073.00 N/A N/A
DDF-T56L01 DDF-T56L01: PNL DS1 FA 56 CKT PD/PD 6 X1 EA B  $        2,469.52 31.0%  $           1,703.97 N/A N/A
DDF-T56L02 DDF-T56L02: DSX1 56 POS/1-28AB,7X19/23 F EA B  $        2,321.48 31.0%  $           1,601.82 N/A N/A
DDF-TP64L01 DDF-TP64L01: PNL DS1 FA 64 CKT PD/PD 7 X EA B  $        2,926.42 31.0%  $           2,019.23 N/A N/A
DDF-TP64L02 DDF-TP64L02: DSX1 64 POS/1-32AB,7X19/23 EA B  $        2,250.31 31.0%  $           1,552.71 N/A N/A
DEP-ASC DEP-ASC: ADAPTER F/O SIM ZIR GR FLANGE EA B  $               8.75 31.0%  $                  6.04 N/A N/A
DEP-ASCNF DEP-ASCNF: ADPT, SC ANGLED SM NO FLANGE EA B  $               8.75 31.0%  $                  6.04 N/A N/A
DEP-FCZ DEP-FCZ: ADPT, FC HIGH PERFORMANCE EA B  $             11.63 31.0%  $                  8.02 N/A N/A
DEP-MSCNF DEP-MSCNF: ADPT, SC MM STD EA B  $               5.69 31.0%  $                  3.93 N/A N/A
DEP-SCNF DEP-SCNF: ADPT, SC SM STD EA B  $               8.75 31.0%  $                  6.04 N/A N/A
DEP-SCZ DEP-SCZ: ADPT, SC SM HIGH EA B  $               8.75 31.0%  $                  6.04 N/A N/A
DFX-0FA064-SG DFX-0FA064-SG: AFA FLEX MOD W/SG EA B  $        3,827.79 31.0%  $           2,641.18 N/A N/A
DFX-1 DFX-1: JACK ASSEMBLY,ODD,FLEX-X EA B  $             40.40 31.0%  $                27.88 N/A N/A
DFX-100001 DFX-100001: CHASSIS ASSY FLEXDSX EA B  $        2,473.52 31.0%  $           1,706.73 N/A N/A
DFX-100001-DPM DFX-100001-DPM:  CHAS ASS EA B  $        3,372.67 31.0%  $           2,327.14 N/A N/A
DFX-100056 DFX-100056: CHASSIS W/W,FLEX-X 56CKT 6X1 EA B  $        2,272.26 31.0%  $           1,567.86 N/A N/A
DFX-100064 DFX-100064: CHASSIS W/W,FLEX-X 64CKT,6X1 EA B  $        2,561.17 31.0%  $           1,767.21 N/A N/A
DFX-100084 DFX-100084: CHASSIS WW FLEX-X 8X23X6 FLE EA B  $        3,246.08 31.0%  $           2,239.80 N/A N/A
DFX-100084BS DFX-100084BS: 84 POS CHAS EXT TRAY FLEXD EA B  $        4,136.99 31.0%  $           2,854.52 N/A N/A
DFX-100E84 DFX-100E84: CHASSIS WW FLEX-X 7X23X6 EA B  $        3,246.08 31.0%  $           2,239.80 N/A N/A
DFX-103003 DFX-103003: LOADED FLEX CHASSIS EA B  $        2,717.22 31.0%  $           1,874.88 N/A N/A
DFX-120001 DFX-120001: RJ45 CAHSSIS ASS FLEXDSX EA B  $        4,851.15 31.0%  $           3,347.29 N/A N/A
DFX-13 DFX-13: 3PORT JACK ASSY,ODD,FLEX-X EA B  $             39.02 31.0%  $                26.92 N/A N/A
DFX-130063-BS DFX-130063-BS: FLEX-X DSX,DS1/DS3 64 POS EA B  $        2,720.22 31.0%  $           1,876.95 N/A N/A
DFX-1F0001 DFX-1F0001: MOD 64 CKT DS1 AFA FLEX EA B  $        2,720.22 31.0%  $           1,876.95 N/A N/A
DFX-1F0001-DPM DFX-1F0001-DPM: DS1,MOD 64 CKT DS1 AFA F EA B  $        3,372.67 31.0%  $           2,327.14 N/A N/A
DFX-1FA064 DFX-1FA064: FLEX-X MODULE AS EA B  $        6,248.27 31.0%  $           4,311.31 N/A N/A
DFX-2 DFX-2: JACK ASSEMBLY,EVEN,FLEX-X EA B  $             40.40 31.0%  $                27.88 N/A N/A
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DFX-210001 DFX-210001: FLEX-X, LOADED CHASSIS, W/W- EA B  $        6,816.77 31.0%  $           4,703.57 N/A N/A
DFX-210008 DFX-210008: FLEX-X, LOADED CHASSIS, LSA/ EA B  $        7,284.44 31.0%  $           5,026.26 N/A N/A
DFX-210301 DFX-210301: FLEX-X, LOADED CHASSIS, W/W- EA B  $        2,173.80 31.0%  $           1,499.92 N/A N/A
DFX-210303 DFX-210303: FLEX-X, LOADED CHASSIS, W/W- EA B  $        5,590.80 31.0%  $           3,857.65 N/A N/A
DFX-210304 DFX-210304: FLEX-X, LOADED CHASSIS, W/W EA B  $        5,772.56 31.0%  $           3,983.07 N/A N/A
DFX-220008 DFX-220008: FLEX-X, LOADED CHASSIS, LSA/ EA B  $        7,988.64 31.0%  $           5,512.16 N/A N/A
DFX-220301 DFX-220301: CHASSIS FLEX-X, 3 PORT 64 PO EA B  $        7,750.36 31.0%  $           5,347.75 N/A N/A
DFX-23 DFX-23: 3PORT JACK ASSY,EVEN,FLEX-X EA B  $             47.38 31.0%  $                32.69 N/A N/A
DFX-260001 DFX-260001: FLEX-X, LOADED CHASSIS, W/W- EA B  $      10,285.05 31.0%  $           7,096.68 N/A N/A
DFX-400001 DFX-400001: FLEX-X 4PACK WITH RJ45 EA B  $        3,301.25 31.0%  $           2,277.86 N/A N/A
DFX-400084 DFX-400084: FLEX CHAS RJ45 23  432OHM T EA B  $        4,824.11 31.0%  $           3,328.64 N/A N/A
DFX-500001 DFX-500001: FLEX-X CHAS SHD RJ45 EQP 64 EA B  $        3,797.91 31.0%  $           2,620.56 N/A N/A
DFX-800008 DFX-800008: CHASSIS,64CKT,FRT/REAR,W/CAR EA B  $        2,807.85 31.0%  $           1,937.42 N/A N/A
DFX-8F0008 DFX-8F0008: CHASSIS,64CKT,FRONT,W/CAR EA B  $        3,054.55 31.0%  $           2,107.64 N/A N/A
DFX-9A-WW-4S DFX-9A-WW-4S: FLEX-X MOD, WW-RJ45, 6 POS EA B  $           465.98 31.0%  $              321.53 N/A N/A
DFX-9E0002 DFX-9E0002: FLEX-X CHASSIS EA B  $           341.29 31.0%  $              235.49 N/A N/A
DFX-9E0002-24 DFX-9E0002-24: FLEX-X CHASSIS, +24V EA B  $           376.22 31.0%  $              259.59 N/A N/A
DFX-9E0005 DFX-9E0005: DS1 FLEX CHASSIS NON-POWERED EA B  $           298.28 31.0%  $              205.81 N/A N/A
DFX-9E0006 DFX-9E0006: FLEX-X CHASSIS OUTDOOR SITE EA B  $           437.54 31.0%  $              301.90 N/A N/A
DFX-9E0008 DFX-9E0008: CHAS,64POS, FLEX-LSA+,EMPTY EA B  $           390.18 31.0%  $              269.22 N/A N/A
DFX-9E0010 DFX-9E0010: FLEX-X EMPTY MODULE, 64 POS, EA B  $           548.71 31.0%  $              378.61 N/A N/A
DFX-9E0302 DFX-9E0302: FLEX-X CHASSIS 64 POS, EMPTY EA B  $           548.71 31.0%  $              378.61 N/A N/A
DFX-9E1000 DFX-9E1000: WIRE WRAP FLEX-X FOUR PACK W EA B  $           160.15 31.0%  $              110.50 N/A N/A
DFX-9E1001 DFX-9E1001: WIRE WRAP FLEX-X FOUR PACK EA B  $           121.23 31.0%  $                83.65 N/A N/A
DFX-9E2000 DFX-9E2000: FLEX-X, 4 PACK MOD W/W-BNC EA B  $           377.45 31.0%  $              260.44 N/A N/A
DFX-9E2008 DFX-9E2008: FLEX-X, 4 PACK MODULE LSA-BN EA B  $           592.23 31.0%  $              408.64 N/A N/A
DFX-9E3000 DFX-9E3000: FLEX-X, 4 PACK MOD W/W-1.6/5 EA B  $           320.28 31.0%  $              220.99 N/A N/A
DFX-9E4000 DFX-9E4000: FLEX 4 PACK WITH RJ 45 EA B  $           212.99 31.0%  $              146.96 N/A N/A
DFX-9E4000-S DFX-9E4000-S: FLEX-X 4PACK WITH SHIELDE EA B  $           245.82 31.0%  $              169.62 N/A N/A
DFX-9E4100 DFX-9E4100: RJ45 FLEX 4 PACK MOD, E1 EA B  $           300.99 31.0%  $              207.68 N/A N/A
DFX-9E5000 DFX-9E5000: FLEX-X, 4-PACK MOD W/W-SMB EA B  $           320.28 31.0%  $              220.99 N/A N/A
DFX-9E8008 DFX-9E8008: LSA-PLUS,FRONT/REAR-ACCESS,1 EA B  $           176.17 31.0%  $              121.56 N/A N/A
DFX-9H1000 DFX-9H1000: DFX CHASSIS FLEX-X , 12 POS EA B  $           480.75 31.0%  $              331.72 N/A N/A
DFX-9T0001 DFX-9T0001: CHASSIS WW FLEX-X 8X23X6 (A. EA B  $           390.18 31.0%  $              269.22 N/A N/A
DFX-9T0003 DFX-9T0003: CHASS FLEX-X EMPTY EA B  $           312.14 31.0%  $              215.38 N/A N/A
DFX-9T0016 DFX-9T0016: 64 POS FLEX-X CHASSIS W/O JA EA B  $        1,305.85 31.0%  $              901.04 N/A N/A
DFX-9T1000 DFX-9T1000: WIRE WRAP FLEX-X FOUR PACK EA B  $           160.15 31.0%  $              110.50 N/A N/A
DFX-B7S006 DFX-B7S006: BAY FLEX 7  SISMIC RACK EA B  $        5,370.30 31.0%  $           3,705.51 N/A N/A
DFX-B7S011 DFX-B7S011: BAY FLEX-FXDI7SN0DM2C12P EA B  $        3,502.74 31.0%  $           2,416.89 N/A N/A
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DFX-B7S012 DFX-B7S012: 7-FT/DS1 FX SKELETON BAY EA B  $        3,670.55 31.0%  $           2,532.68 N/A N/A
DFX-B7S013 DFX-B7S013: BAY FLEX-FXDI7SN0DM2CT1FP12P EA B  $        4,208.95 31.0%  $           2,904.18 N/A N/A
DFX-B8S004 DFX-B8S004: 8 FT FLEX-X SKELETON BAY EA B  $        4,135.24 31.0%  $           2,853.32 N/A N/A
DFX-B8S006 DFX-B8S006: 8 FT FLEX-X SKELETON BAY EA B  $        4,424.69 31.0%  $           3,053.04 N/A N/A
DFX-C00610 DFX-C00610: KIT DFX/FUSE, NOKIA EA B  $        8,989.97 31.0%  $           6,203.08 N/A N/A
DFX-D3000 DFX-D3000: FLEX DS3, MODULE, MID, 3 PORT EA B  $           450.44 31.0%  $              310.80 N/A N/A
DFX-HDW1 DFX-HDW1: DSX1 HARDWARE KIT,2 RINGS,1 EA B  $           153.94 31.0%  $              106.22 N/A N/A
DFX-HKT003 DFX-HKT003: HINGE DOWN FLEX 4RU KIT EA B  $           336.53 31.0%  $              232.21 N/A N/A
DFX-INST-1 DFX-INST-1: FLEX-X, MODULE INSTALL- HOLD EA B  $           252.22 31.0%  $              174.03 N/A N/A
DFX-RCC001 DFX-RCC001: BAY DS1-FX/FLEX22MC12DM2CT1F EA B  $      35,088.37 31.0%  $         24,210.98 N/A N/A
DFX-RCC008 DFX-RCC008: BAY, FLEX-AFASU2CT1FP640 EA B  $      38,907.87 31.0%  $         26,846.43 N/A N/A
DFX-RCC012 DFX-RCC012: DSX CONC. BAY TOTAL FRONT AC EA B  $      24,623.63 31.0%  $         16,990.30 N/A N/A
DFX-RCC017 DFX-RCC017: 1900MM FLEX BAY, 448 CARDS, EA B  $      21,170.67 31.0%  $         14,607.76 N/A N/A
DFX-RCC025 DFX-RCC025: TOTAL FRONT ACCESS BAY 

600MM EA B  $      39,288.27 31.0%  $         27,108.91 N/A N/A
DFX-RCC026 DFX-RCC026: FRT/REAR ACCESS BAY 600MM DS EA B  $      47,042.81 31.0%  $         32,459.54 N/A N/A
DFX-RCC032 DFX-RCC032: BAY DSX TOTAL FRONT ACCESS, EA B  $      29,889.46 31.0%  $         20,623.73 N/A N/A
DFX-RCFA07 DFX-RCFA07: FLEX BAY 4 MODULES 512 POS EA B  $      17,050.51 31.0%  $         11,764.85 N/A N/A
DFX-RCFA09 DFX-RCFA09: FLEX BAY, 4 FLEX MOD H2.2MTS EA B  $      45,447.47 31.0%  $         31,358.75 N/A N/A
DFX-RCFA11 DFX-RCFA11:  DFX-RCFA11: FLEX BAY 8POS, EA B  $      32,063.56 31.0%  $         22,123.86 N/A N/A
DFX-RSFA01 DFX-RSFA01: BAY, FLEX-AFASU0DM2CT1FP600 EA B  $        7,118.10 31.0%  $           4,911.49 N/A N/A
DFX-RSFA04 DFX-RSFA04: BAY, FLEX-AFASU2CT1FP600 EA B  $        2,422.98 31.0%  $           1,671.86 N/A N/A
DFX-SC0002 DFX-SC0002: 6WAY FIBER ADAPTOR FOR DSX C EA B  $           119.82 31.0%  $                82.68 N/A N/A
DFX-SHD002 DFX-SHD002: SHD7RNE1512V2NNFNNX160 18.75 EA B  $      60,519.85 31.0%  $         41,758.70 N/A N/A
DFX-SHD005 DFX-SHD005: BAYSHD7NE1512V2NNFNNX160 18 EA B  $      76,968.83 31.0%  $         53,108.49 N/A N/A
DFX-SHD016 DFX-SHD016: SHD9NE1512V2NNFNNX240 19\ FP EA B  $      85,575.13 31.0%  $         59,046.84 N/A N/A
DFX-SHD-HR-1C DFX-SHD-HR-1C: LABEL 1-21 VERT DES (84) EA B  $             20.77 31.0%  $                14.33 N/A N/A
DFX-SHD-HR-2C DFX-SHD-HR-2C: LABEL COLOR 22-42 (84) 10 EA B  $             19.61 31.0%  $                13.53 N/A N/A
DFX-SHD-HR-3C DFX-SHD-HR-3C: LABEL COLOR 43-63 (84) 10 EA B  $             20.77 31.0%  $                14.33 N/A N/A
DFX-SHD-HR-4C DFX-SHD-HR-4C: LABEL COLOR 64-84 (84) 10 EA B  $             20.77 31.0%  $                14.33 N/A N/A
DFX-WM0001 DFX-WM0001: FLEX-X WALL MOUNT KIT EA B  $           873.70 31.0%  $              602.85 N/A N/A
DFX-WMFA02 DFX-WMFA02: WALL MOUNTING KIT FOR 

49HX19 EA B  $        8,700.69 31.0%  $           6,003.48 N/A N/A
DFX-WMF-SFR1 DFX-WMF-SFR1: WALL MOUNT DSX1/STM1 KIT EA B  $      15,732.02 31.0%  $         10,855.09 N/A N/A
DFX-WMF-SFR2 DFX-WMF-SFR2: WALL MOUNT DSX1/STM1 KIT EA B  $      12,914.48 31.0%  $           8,910.99 N/A N/A
DGRD-DSB-SB400-KIT-RVA DGRD-DSB-SB400-KIT-RVA EA B  $             33.46 31.0%  $                23.09 N/A N/A
DGRD-DSB-SB700-BPX-RVA DGRD-DSB-SB700-BPX-RVA EA B  $             22.56 31.0%  $                15.57 N/A N/A
DGRD-DSB-SB700-KIT-RVA DGRD-DSB-SB700-KIT-RVA EA B  $             37.31 31.0%  $                25.74 N/A N/A
DGRD-DSB-SB7BA-KIT-RVA DGRD-DSB-SB7BA-KIT-RVA EA B  $             37.31 31.0%  $                25.74 N/A N/A
D-H01B-2000F FHD-H01B-2000F: FHC DRP CBL; 2000FT PT EA B  $           746.22 31.0%  $              514.89 N/A N/A
DHC-0020 DHC-0020: DESIG CARD, BANTAM HORIZONTAL EA B  $             25.83 31.0%  $                17.82 N/A N/A
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DHC-0040 DHC-0040: CARD DESIG .230X8.375 EA B  $             16.79 31.0%  $                11.59 N/A N/A
DHW-0010 DHW-0010: WND DSG HZ .44X8.375 EA B  $             25.83 31.0%  $                17.82 N/A N/A
DI-A2CU1 DI-A2CU1: DS1 56POS/1-56 4X19 REAR EA B  $        1,357.64 31.0%  $              936.77 N/A N/A
DI-A2GU1 DI-A2GU1: DS1 56POS/1-28AB 4X19 REAR EA B  $        1,357.64 31.0%  $              936.77 N/A N/A
DI-A3CU1 DI-A3CU1: DS1 56POS/1-56, AMP CONN, 4X19 EA B  $        1,525.90 31.0%  $           1,052.87 N/A N/A
DI-A3GU1 DI-A3GU1: DS1 56POS/1-28AB, AMP CONN, 4X EA B  $        1,525.90 31.0%  $           1,052.87 N/A N/A
DI-B3GU1 DI-B3GU1: DS1 28POS/1-28A, AMP CONN, 4X EA B  $           930.77 31.0%  $              642.23 N/A N/A
DI-CBL-R2X4 DI-CBL-R2X4: RING BRACKET KIT EA B  $             60.25 31.0%  $                41.57 N/A N/A
DI-D2CU1 DI-D2CU1: DS1 64POS/1-64 4X19 REAR EA B  $        1,549.94 31.0%  $           1,069.46 N/A N/A
DI-D2GU1 DI-D2GU1: DS1 64POS/1-32AB 4X19 REAR EA B  $        1,549.94 31.0%  $           1,069.46 N/A N/A
DI-F2CU1 DI-F2CU1: DS1 84POS/1-84 7X19 REAR EA B  $        1,696.09 31.0%  $           1,170.30 N/A N/A
DI-F2GU1 DI-F2GU1: DS1 84POS/1-28ABC 7X19 REAR EA B  $        1,696.09 31.0%  $           1,170.30 N/A N/A
DI-FLEDR DI-FLEDR: FLED, RED, T-1, KIT OF 10 EA B  $             40.88 31.0%  $                28.21 N/A N/A
DI-G2CU1 DI-G2CU1: DS1 84POS/1-84 4X23 REAR EA B  $        1,696.09 31.0%  $           1,170.30 N/A N/A
DI-G2GU1 DI-G2GU1: DS1 84POS/1-28ABC 4X23 REAR EA B  $        1,696.09 31.0%  $           1,170.30 N/A N/A
DI-G3CU1 DI-G3CU1: DS1 84POS/1-84 4X23 REAR EA B  $        1,931.65 31.0%  $           1,332.84 N/A N/A
DI-G3GU1 DI-G3GU1: DS1 84POS/1-28ABC 4X23 REAR EA B  $        1,931.65 31.0%  $           1,332.84 N/A N/A
DI-H2CU1 DI-H2CU1: DS1 56POS/1-56 4X19 FR SPL EA B  $        1,357.64 31.0%  $              936.77 N/A N/A
DI-H2CU1+24 DI-H2CU1+24: DS1 56POS/1-56 4X19 FR SPL+ EA B  $        1,391.58 31.0%  $              960.19 N/A N/A
DI-H2GU1 DI-H2GU1: DS1 56POS/1-28AB 4X19 FR SPL EA B  $        1,357.64 31.0%  $              936.77 N/A N/A
DI-H2GU1+24 DI-H2GU1+24: DS1 56POS/1-56 4X19 FR SPL+ EA B  $        1,391.58 31.0%  $              960.19 N/A N/A
DI-H3CU1 DI-H3CU1: DS1 56POS/1-56 WW/64AMP FR SPL EA B  $        1,525.90 31.0%  $           1,052.87 N/A N/A
DI-H3GU1 DI-H3GU1: DS1 56POS/1-28AB WW/64AMP FR S EA B  $        1,525.90 31.0%  $           1,052.87 N/A N/A
DI-H3GU1+24 DI-H3GU1+24: DS1 56POS/1-28AB WW/64AMP,+ EA B  $        1,559.84 31.0%  $           1,076.29 N/A N/A
DI-HDW-PACK-AD DI-HDW-PACK-AD: HARDWARE KIT DSXI EA B  $           174.70 31.0%  $              120.54 N/A N/A
DI-HDW-PACK-GY DI-HDW-PACK-GY: HARDWARE KIT DSXI EA B  $           153.96 31.0%  $              106.23 N/A N/A
DI-HDW-PACK-H DI-HDW-PACK-H: HARDWARE KIT DSXI EA B  $           174.70 31.0%  $              120.54 N/A N/A
DI-HDW-PACK-KM DI-HDW-PACK-KM: HARDWARE KIT DSXI EA B  $           174.70 31.0%  $              120.54 N/A N/A
DI-HDW-PACK-T DI-HDW-PACK-T: HARDWARE KIT DSXI EA B  $           202.74 31.0%  $              139.89 N/A N/A
DI-K2CU1 DI-K2CU1: DS1 64POS/1-64, 4X19 FRONT SPL EA B  $        1,549.94 31.0%  $           1,069.46 N/A N/A
DI-K2GU1 DI-K2GU1: DS1 64POS/1-32AB 4X19 FRONT SP EA B  $        1,549.94 31.0%  $           1,069.46 N/A N/A
DI-L2GU2 DI-L2GU2: DS1 44POS/1-32AB 5.25X23 FR SP EA B  $        1,951.85 31.0%  $           1,346.78 N/A N/A
DI-LBL-D84C DI-LBL-D84C: LABEL, DESIGNATION DS1 1-84 EA B  $             12.90 31.0%  $                  8.90 N/A N/A
DI-LBL-D84G DI-LBL-D84G: LABEL, DESIGN, DS1, 1-28ABC EA B  $             12.90 31.0%  $                  8.90 N/A N/A
DI-LBL-T64C DI-LBL-T64C: LABEL DIRECTORY 1-64 CKT EA B  $             17.56 31.0%  $                12.12 N/A N/A
DI-LBL-T64G DI-LBL-T64G: LABEL DIRECTRY DSX 1-32 A,B EA B  $             17.23 31.0%  $                11.89 N/A N/A
DI-LBL-T84C DI-LBL-T84C: LABEL, DIRECT, DSX 1-84 CIR EA B  $             15.36 31.0%  $                10.60 N/A N/A
DI-LBL-T84C1 DI-LBL-T84C1: TRAY LBL DRCTY DSX 1-84 EA B  $               2.19 31.0%  $                  1.51 N/A N/A
DI-LBL-T84G DI-LBL-T84G: LABEL DIR DSX 1-28 ABC CKTS EA B  $             17.56 31.0%  $                12.12 N/A N/A
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DI-LBL-T84G1 DI-LBL-T84G1:TRAY LBL DRCTY DSX 1-28 ABC EA B  $             13.15 31.0%  $                  9.07 N/A N/A
DI-M2CU1 DI-M2CU1: DS1 84POS/1-84 4X23 FR SPL SPL EA B  $        1,696.09 31.0%  $           1,170.30 N/A N/A
DI-M2GU1 DI-M2GU1: DS1 84POS/1-28ABC 4X23 FR SPL EA B  $        1,696.09 31.0%  $           1,170.30 N/A N/A
DI-M3CU1 DI-M3CU1: DS1 84 POS, 4X23 FR SPLT EA B  $        1,931.65 31.0%  $           1,332.84 N/A N/A
DI-M3CU1-K DI-M3CU1-K: MODULE 84 POS AND TROUGH KIT EA B  $        3,777.66 31.0%  $           2,606.59 N/A N/A
DI-M3GU1 DI-M3GU1: DS1 84 POS/1-28ABC 4X23 FR SPL EA B  $        1,931.65 31.0%  $           1,332.84 N/A N/A
DI-N2CU1 DI-N2CU1: DS1 56POS/1-56 6X19 FR BEL EA B  $        1,357.64 31.0%  $              936.77 N/A N/A
DI-N2CU1+24 DI-N2CU1+24: DS1 56POS/1-56 6X19 TFA EA B  $        1,391.58 31.0%  $              960.19 N/A N/A
DI-N2GU1 DI-N2GU1: DS1 56POS/1-28AB 6X19 FR BEL EA B  $        1,357.64 31.0%  $              936.77 N/A N/A
DI-N2GU1+24 DI-N2GU1+24: DS1 56POS/1-28AB 6X19 TFA EA B  $        1,391.58 31.0%  $              960.19 N/A N/A
DI-N3CU1 DI-N3CU1: DS1, 1-56 POS FRONT BELOW EA B  $        1,525.90 31.0%  $           1,052.87 N/A N/A
DI-N3GU1 DI-N3GU1: DS1 56POS/1-28AB 6X19 FR BEL EA B  $        1,525.90 31.0%  $           1,052.87 N/A N/A
DI-N3GU1+24 DI-N3GU1+24: DS1 56POS/1-28AB 6X19 FR BE EA B  $        1,559.84 31.0%  $           1,076.29 N/A N/A
DI-R2CU1 DI-R2CU1: DS1 64POS/1-64 6X19 FR BEL EA B  $        1,549.94 31.0%  $           1,069.46 N/A N/A
DI-R2GU1 DI-R2GU1: DS1 64POS/1-32AB 6X19 FR BEL EA B  $        1,549.94 31.0%  $           1,069.46 N/A N/A
DI-T2CU1 DI-T2CU1: DS1 84POS/1-84 7X19 FR BEL EA B  $        1,696.09 31.0%  $           1,170.30 N/A N/A
DI-T2GU1 DI-T2GU1: DS1 84POS/1-28ABC 7X19 FR BEL EA B  $        1,696.09 31.0%  $           1,170.30 N/A N/A
DI-U2CU1 DI-U2CU1: DS1 56POS/1-56 6X19 TFA EA B  $        1,357.64 31.0%  $              936.77 N/A N/A
DI-U2GU1 DI-U2GU1: DS1 56POS/1-28AB 6X19 TFA EA B  $        1,357.64 31.0%  $              936.77 N/A N/A
DI-W2CU1 DI-W2CU1: DS1 64POS/1-64 6X23 TFA EA B  $        1,549.94 31.0%  $           1,069.46 N/A N/A
DI-W2GU1 DI-W2GU1: DS1 64POS/1-32AB 6X23 TFA EA B  $        1,549.94 31.0%  $           1,069.46 N/A N/A
DI-X2CU1 DI-X2CU1: DS1, CHASSIS 84CKTS/1-84 TFA EA B  $        1,696.09 31.0%  $           1,170.30 N/A N/A
DI-X2GU1 DI-X2GU1: DS1 84POS/1-28ABC 6X23 TFA EA B  $        1,696.09 31.0%  $           1,170.30 N/A N/A
DLX-ADP-HD DLX-ADP-HD: DLX ADAPTER IMPRVD LATCH EA B  $             22.31 31.0%  $                15.39 N/A N/A
DLX-OPT-CONV-25 DLX-OPT-CONV-25: DLX - OPTITAP CONV KIT EA B  $           139.42 31.0%  $                96.20 N/A N/A
DLX-SCA-CONV-25 DLX-SCA-CONV-25: DLX SC CONVTR,SCADPTR EA B  $           156.24 31.0%  $              107.81 N/A N/A
DLX-SC-CONV-25 DLX-SC-CONV-25: DLX-SC CONVERTER KIT EA B  $           125.48 31.0%  $                86.58 N/A N/A
DLX-SCNF-CONV-25 DLX-SCNF-CONV-25: DLX, SC CONVTR/ADAPTNF EA B  $           156.24 31.0%  $              107.81 N/A N/A
DM-422-BK DM-422-BK: MODULE UNI PATCH RS422 10PIN EA B  $             53.65 31.0%  $                37.02 N/A N/A
DM-422-G DM-422-G:MODULE UNI PATCH RS422 10PIN NO EA B  $             53.65 31.0%  $                37.02 N/A N/A
DM-422NN-BK DM-422NN-BK: CKT CARD UP RS422 10PIN NON EA B  $             51.09 31.0%  $                35.25 N/A N/A
DMB-110070 DMB-110070: BAY DS1 W/12-0018 W/O FP 11. EA B  $      68,850.84 31.0%  $         47,507.08 N/A N/A
DMB-710070 DMB-710070: BAY DS1 11 D1M-1A0018 W/O FP EA B  $      64,604.92 31.0%  $         44,577.39 N/A N/A
DMB-710365 DMB-710365: BAY DS1 DI7CN10DM2CT1FP 12F EA B  $      59,797.88 31.0%  $         41,260.54 N/A N/A
DMB-710369 DMB-710369: BAY DS1 DI7CN10DM2CT1FP 12F EA B  $      80,976.88 31.0%  $         55,874.05 N/A N/A
DMB-710447 DMB-710447: BAY DS1 DI7CN10DM2CT1FP EA B  $      16,441.65 31.0%  $         11,344.74 N/A N/A
DMB-710535 DMB-710535: BAY DS1 DI7CN8DM2CT1FP12P EA B  $      64,507.46 31.0%  $         44,510.15 N/A N/A

DMB-71WC09 DMB-71WC09: BAY-DS17C14DM1FP2CT-84ABC-
WC EA B  $      92,504.99 31.0%  $         63,828.44 N/A N/A

DMB-720442 DMB-720442: BAY DS1 DI7CN10DM2CT1FP EA B  $      45,801.46 31.0%  $         31,603.01 N/A N/A
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DMB-770369-Q DMB-770369-Q: BAY DS1 DI7SN0DM2CT1FP12FP EA B  $        5,643.89 31.0%  $           3,894.28 N/A N/A
DMB-770370-Q DMB-770370-Q: BAY DS1 DI7SN0DM2CT1FP EA B  $        5,157.97 31.0%  $           3,559.00 N/A N/A
DMB-770375-Q DMB-770375-Q:  BAY DS1 7 SN2CT1FP12P4 P EA B  $        5,987.13 31.0%  $           4,131.12 N/A N/A
DMB-770376-Q DMB-770376-Q:  BAY DS1 DI7SN0DM2CT1FP EA B  $        6,260.92 31.0%  $           4,320.03 N/A N/A
DMB-770377 DMB-770377: BAY DS1 DI7SN0DM2CT1FP EA B  $        3,339.90 31.0%  $           2,304.53 N/A N/A
DMB-770378 DMB-770378: BAY DS1 7 SN2CT1FP12P4\ P EA B  $        7,964.76 31.0%  $           5,495.68 N/A N/A
DMB-770472 DMB-770472: BAY DS1 DI7SN0DM2CT1FP12P EA B  $        4,980.59 31.0%  $           3,436.61 N/A N/A
DMB-770483 DMB-770483: BAY DS1 DI7SN0DM2CT1FP15P EA B  $        6,338.27 31.0%  $           4,373.41 N/A N/A
DMB-770643 DMB-770643: 7 FT BAY DS1 SKELETON EA B  $        3,827.52 31.0%  $           2,640.99 N/A N/A
DMB-770673 DMB-770673: 7-FTX15 FP, DSX1 RX SKELETON EA B  $        3,544.07 31.0%  $           2,445.41 N/A N/A
DMB-770677 DMB-770677: BAY DS1 DI7SN0DM2CT1FP12FP EA B  $        7,186.52 31.0%  $           4,958.70 N/A N/A
DMB-770678 DMB-770678: BAY DS1 DI7SN0DM2CT1FP EA B  $        3,673.87 31.0%  $           2,534.97 N/A N/A
DMB-77WC01 DMB-77WC01: BAY-DS17S14DM1FP2CT-WC EA B  $        6,011.30 31.0%  $           4,147.80 N/A N/A
DMB-77WC14 DMB-77WC14: BAY-DS1714DSXIM1FP2CT-WC EA B  $        5,501.86 31.0%  $           3,796.28 N/A N/A
DMB-77WC15 DMB-77WC15: BAY-DS1714DSX1M1FP2CT RX12 EA B  $        5,501.86 31.0%  $           3,796.28 N/A N/A
DMB-77WC17 DMB-77WC17: 7FTX15FP DSXI SKLBAY 4X5CR 3 EA B  $        5,239.44 31.0%  $           3,615.21 N/A N/A
DMB-77WC18 DMB-77WC18: 7FTX15FP DSXI SKLBAY 4X5CR 3 EA B  $        5,304.21 31.0%  $           3,659.90 N/A N/A
DMB-77WC20 DMB-77WC20: BAY-DS17S14DM1FP2CT-WC EA B  $        4,717.54 31.0%  $           3,255.10 N/A N/A
DMB-78WC01 DMB-78WC01: BAY-DS17S14DM1FP2CT,FX-WC EA B  $        5,738.08 31.0%  $           3,959.28 N/A N/A
DMB-78WC04 DMB-78WC04: BAY-DS17C0DM1FP2CT FX12 EA B  $        3,807.54 31.0%  $           2,627.20 N/A N/A
DMB-78WC20 DMB-78WC20: BAY-DS17S14DM1FP2CT,FX-WC EA B  $        5,520.20 31.0%  $           3,808.94 N/A N/A
DMB-78WC21 DMB-78WC21: BAY-DS17C0DM1FP2CT FX12 EA B  $        5,197.00 31.0%  $           3,585.93 N/A N/A
DMB-78WC24 DMB-78WC24: BAY DSX-1  6  FX  7 HX23 WX1 EA B  $        4,945.42 31.0%  $           3,412.34 N/A N/A
DMB-78WC25 DMB-78WC25: BAY DSX1 7X23X15NWFXPWFP6IN EA B  $        4,945.42 31.0%  $           3,412.34 N/A N/A
DMB-78WC26 DMB-78WC26: BAY-DS17S14DM1FP2CT,FX-WC EA B  $        4,244.33 31.0%  $           2,928.59 N/A N/A
DMB-78WC27 DMB-78WC27: BAY DSX17X23X15NWFXPW7IN EA B  $        4,717.54 31.0%  $           3,255.10 N/A N/A
DMB-87WC01 DMB-87WC01: BAY DS18S14DM1FP2CT RX-WC EA B  $        5,049.80 31.0%  $           3,484.36 N/A N/A
DMB-88WC01 DMB-88WC01: BAY DS18S14DM1FP2CT FX-WC EA B  $        6,046.89 31.0%  $           4,172.35 N/A N/A
DMB-910081 DMB-910081: BAY DS1 E/W 11 84 CKT 1A0013 EA B  $      45,808.96 31.0%  $         31,608.18 N/A N/A
DMB-910555 DMB-910555: BAY DS1 DI9CN11DN2CT1FP15P EA B  $      71,879.47 31.0%  $         49,596.83 N/A N/A
DMB-970701 DMB-970701: BAY DS1 DI9SN0DM2CT1FP12P EA B  $        4,609.93 31.0%  $           3,180.85 N/A N/A
DM-BLANK-BK DM-BLANK-BK:BLANK MOD UNI PATCH ONE 

POS EA B  $             12.19 31.0%  $                  8.41 N/A N/A
DMBP-1 DMBP-1: ALARM/BREAKOUT PANEL EA B  $        3,230.64 31.0%  $           2,229.14 N/A N/A
DM-GIGE DM-GIGE: MODULE UNI PATCH CAT 5E RS422 EA B  $             51.09 31.0%  $                35.25 N/A N/A
DM-GIGE-NN DM-GIGE-NN: MODULE UNI PATCH CAT 5E RS42 EA B  $             51.09 31.0%  $                35.25 N/A N/A
DM-GIGE-TOOL DM-GIGE-TOOL: RS422 HANDTOOL ASSEMBLY EA B  $             44.59 31.0%  $                30.77 N/A N/A
DM-GIGE-TOOL-KIT DM-GIGE-TOOL-KIT: LSA PUNCH DOWN TOOL EA B  $           173.40 31.0%  $              119.65 N/A N/A

DMM-1656BLK DMM-1656BLK: 1.6/5.6 BULKHEAD DMM 
MODULE EA B  $           103.07 31.0%  $                71.12 N/A N/A

DMM-1656F DMM-1656F: DS3 1.6/5.6 DUAL FRONT MONIT EA B  $           211.91 31.0%  $              146.22 N/A N/A
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DMM-BBNCF DMM-BBNCF: DS3 BNC MOD DUAL FRONT MON EA B  $           211.91 31.0%  $              146.22 N/A N/A
DMM-BLANK DMM-BLANK: BLANK PANEL ASSY/DRW EA B  $             26.54 31.0%  $                18.31 N/A N/A

DMM-BNCBLK DMM-BNCBLK: BNC BULKHEAD DMM MODULE 
ASSY EA B  $             93.44 31.0%  $                64.47 N/A N/A

DMMOJ-1 DMMOJ-1: MODEM PATCH JACKFLD 1.75 EA B  $        1,096.92 31.0%  $              756.87 N/A N/A
DMM-R01 DMM-R01: RACK MOUNT DMM KIT EA B  $           779.01 31.0%  $              537.52 N/A N/A
DMM-W01 DMM-W01: DMM KIT EA B  $           571.53 31.0%  $              394.36 N/A N/A
DMPJ-1 DMPJ-1: KIT, PIN JACK PATCH CORD EA B  $           134.61 31.0%  $                92.88 N/A N/A
DMPS-11 DMPS-11: POWER SUPPLY P/M ACC 110V EA B  $           201.92 31.0%  $              139.32 N/A N/A
DMPS-5 DMPS-5: PWR SUPPLY, P/M 110V/60HZ EA B  $           134.61 31.0%  $                92.88 N/A N/A
DMPS-5A DMPS-5A: P/S PM EIA530 120V/60HZ EA B  $           235.57 31.0%  $              162.54 N/A N/A
DPK-01 DPK-01: DESIGNATION PIN HOLDER EA B  $             19.36 31.0%  $                13.36 N/A N/A
DS-1/3 MDP-CH DS-1/3 MDP-CH: EMPTY CHASSIS,MINI MODULE EA B  $           144.90 31.0%  $                99.98 N/A N/A
DS-1/3 MPOP-CH DS-1/3 MPOP-CH: CHAS DS1/DS3 0/3POS EA B  $           255.51 31.0%  $              176.30 N/A N/A
DS-3 MPOP-1 DS-3 MPOP-1: CHAS DS3 0/12 POS EA B  $           428.35 31.0%  $              295.56 N/A N/A
DS-3 MPOP-AFAM DS-3 MPOP-AFAM: MOD DS3 MID-BNC FA CPE EA B  $           910.66 31.0%  $              628.36 N/A N/A
DS-3 MPOP-FA DS-3 MPOP-FA: MOD DS3 IC STD-BNC FA PW EA B  $           910.66 31.0%  $              628.36 N/A N/A
DS-3 MPOP-FA-19 DS-3 MPOP-FA-19: CHAS DS3 FX 0/3POS 19 P EA B  $           252.59 31.0%  $              174.29 N/A N/A
DS-3 MPOP-FA-1W DS-3 MPOP-FA-1W: MOD DS3 MID-BNC FA CPE EA B  $           127.88 31.0%  $                88.24 N/A N/A
DS-3 MPOP-FA-23 DS-3 MPOP-FA-23: CHAS DS3 FA 0/4POS 23 P EA B  $           374.33 31.0%  $              258.29 N/A N/A
DS-3 MPOP-FAM DS-3 MPOP-FAM: MOD DS3 MID-BNC FA EA B  $           913.60 31.0%  $              630.38 N/A N/A
DS-3 MPOP-FA-W1M DS-3 MPOP-FA-W1M: KIT ASSEMBLY EA B  $        1,002.56 31.0%  $              691.77 N/A N/A
DS-3 MPOP-FA-WCH DS-3 MPOP-FA-WCH: WALL MNTG KIT, DS-3 MP EA B  $             91.53 31.0%  $                63.16 N/A N/A
DS-3 MPOP-RAH DS-3 MPOP-RAH: MOD DS3 STD-BNC 2CKT EA B  $        1,016.42 31.0%  $              701.33 N/A N/A
DS-3 MPOP-RAH/CH DS-3 MPOP-RAH/CH: CHAS MPOP HORIZ W/1 ST EA B  $        1,300.83 31.0%  $              897.57 N/A N/A
DS-3 MPOP-WM DS-3 MPOP-WM: WALLMT CHAS DS3 0/4POS FA EA B  $           452.10 31.0%  $              311.95 N/A N/A
DS-3 MPOP-WMSB DS-3 MPOP-WMSB: WALLMT BOX DS3 STD-BNC 

S EA B  $        2,903.15 31.0%  $           2,003.17 N/A N/A
DS-3 MPOP-WMSB2 DS-3 MPOP-WMSB2: WALLMT BOX DS3 STD-BNC EA B  $        2,903.15 31.0%  $           2,003.17 N/A N/A

DS-3 MPOP-WMSB2M DS-3 MPOP-WMSB2M: WALLMT BOX DS3 MID-
BNC EA B  $        3,590.64 31.0%  $           2,477.54 N/A N/A

DS-3 MPOP-WMSB3 DS-3 MPOP-WMSB3: WALLMT BOX DS3 STD-BNC EA B  $        3,790.46 31.0%  $           2,615.42 N/A N/A
DS-3-MPOP-X1 DS-3-MPOP-X1: MOD DS3 STD-BNC NO MON EA B  $           401.04 31.0%  $              276.72 N/A N/A
DS3RN4X6COVER DS3RN4X6COVER: CBL RING COVER PLATE PW EA B  $               9.31 31.0%  $                  6.42 N/A N/A
DSH-3 DSH-3: STRIP DSG BNT .225 X8.316 EA B  $             15.08 31.0%  $                10.41 N/A N/A
DSWS-2/6-550/239A534/1 DSWS-2/6-550/239A534/1 EA B  $             18.54 31.0%  $                12.79 N/A N/A
DSX-1C/28 DSX-1C/28: PNL DS1 28 CKT WA 3.5 X19 EA B  $        1,356.48 31.0%  $              935.97 N/A N/A
DSX-1C/28A DSX-1C/28A: PNL DS1 28 CKT 19/23 EA B  $        1,582.59 31.0%  $           1,091.99 N/A N/A
DSX-1C/28A-SG DSX-1C/28A-SG: PNL DS1 28 POS 19 /23   S EA B  $        1,356.48 31.0%  $              935.97 N/A N/A
DSX-1C/28B DSX-1C/28B: 1 RU 28 POS FX 19 X1.75 X8 EA B  $        1,356.48 31.0%  $              935.97 N/A N/A
DSX-1C/3 DSX-1C/3: PNL DS1 FX 50 CKT WW/WW 7 X19 EA B  $        3,165.16 31.0%  $           2,183.96 N/A N/A
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DSX-1C/32 DSX-1C/32: PNL DS1 FX 32 CKT BNT 3.5 X23 EA B  $        1,808.66 31.0%  $           1,247.98 N/A N/A
DSX-1C/3N DSX-1C/3N: PNL DS1 FX 50 CKT BNT 7 X19 EA B  $        3,165.16 31.0%  $           2,183.96 N/A N/A
DSX31/DSX1 DSX31/DSX1: KIT DSX1/DSX3 COMBO PANEL EA B  $        7,560.85 31.0%  $           5,216.99 N/A N/A
DSX3-BLK1 DSX3-BLK1: MOD BLANK 4H EA B  $             21.35 31.0%  $                14.73 N/A N/A
DSX3-RPJ DSX3-RPJ: PIN JACK RED SCREW/SLDR EA B  $               7.12 31.0%  $                  4.91 N/A N/A
DSX-4B DSX-4B: PNL DS3 FX 12CKT MID-BNC 13.5 EA B  $        9,908.30 31.0%  $           6,836.73 N/A N/A
DSX-4B-24-7A DSX-4B-24-7A: CHAS DS3 FX 24/24 MID-BNC EA B  $      16,254.60 31.0%  $         11,215.67 N/A N/A
DSX-4B-24-7B DSX-4B-24-7B: PNL DS3 FX 2 EA B  $      16,682.85 31.0%  $         11,511.17 N/A N/A
DSX-4B-24-7D DSX-4B-24-7D: CHAS DS3 4B 24 CKT W/O C/R EA B  $      19,109.52 31.0%  $         13,185.57 N/A N/A
DSX-4B-C DSX-4B-C: CHAS DS3 FX 0/24POS 7X23 PW EA B  $           728.36 31.0%  $              502.57 N/A N/A
DSX-4BC-C DSX-4BC-C: DESIGNATN LABEL FOR DSX-4B/C EA B  $               8.08 31.0%  $                  5.58 N/A N/A
DSX-4B-D DSX-4B-D: CHAS DS3 FX 0/24POS W/O RINGS EA B  $           728.36 31.0%  $              502.57 N/A N/A
DSX-4B-M DSX-4B-M: MOD DS3 FX MID-BNC 4B 3PT EA B  $           692.03 31.0%  $              477.50 N/A N/A
DSX4D-24MBT-E01C DSX4D-24MBT-E01C: CHAS DS3 4D FX 24/24 M EA B  $      15,501.82 31.0%  $         10,696.26 N/A N/A
DSX4D-24MBT-E03C DSX4D-24MBT-E03C: CHAS DS3 FX 24/24 MID- EA B  $      15,501.82 31.0%  $         10,696.26 N/A N/A
DSX-4DT DSX-4DT: MOD DS3 FX MID/BNC EA B  $           649.22 31.0%  $              447.96 N/A N/A
DSX4E-E01C DSX4E-E01C: CHAS DS3 4E 24 CKT EA B  $           740.36 31.0%  $              510.85 N/A N/A
DSX-4E-MBFA DSX-4E-MBFA: MOD DS3  FRT MID-BNC EA B  $           645.44 31.0%  $              445.35 N/A N/A
DSX-4E-MGFA DSX-4E-MGFA:MOD DS3  FRT MID-1.6/5.6 EA B  $           677.70 31.0%  $              467.61 N/A N/A
DSX4F/4K-6RPM DSX4F/4K-6RPM: EMPTY CHASSIS 7 DSX 4FT/4 EA B  $           195.30 31.0%  $              134.76 N/A N/A
DSX4F-06MBT-E06C DSX4F-06MBT-E06C:  6 POS 4FMOD CHAS HORI EA B  $        4,664.37 31.0%  $           3,218.42 N/A N/A
DSX4F-24MBT-E00C DSX4F-24MBT-E00C: CHAS DS3 4F FX 24/24 M EA B  $      13,866.06 31.0%  $           9,567.58 N/A N/A
DSX4F-24MBT-E01C DSX4F-24MBT-E01C: CHAS DS3 4F FX 24/24 M EA B  $      13,837.64 31.0%  $           9,547.97 N/A N/A
DSX4F-24MBT-E03C DSX4F-24MBT-E03C: CHAS DS3 CHAS DS3 EA B  $      13,866.06 31.0%  $           9,567.58 N/A N/A
DSX4F-24SM60 DSX4F-24SM60: KIT DSX4F (2) W/ PTCHCORDS EA B  $        2,499.32 31.0%  $           1,724.53 N/A N/A
DSX4F-E00C DSX4F-E00C: CHAS DS3 FX 0/24POS 7X19/23 EA B  $           596.82 31.0%  $              411.81 N/A N/A
DSX4F-E01C DSX4F-E01C: CHAS DS3 FX 0/24POS 7X19/23 EA B  $           568.40 31.0%  $              392.20 N/A N/A
DSX4F-E03C DSX4F-E03C: CHAS DS3 FX 0/24POS 7X19/23 EA B  $           596.82 31.0%  $              411.81 N/A N/A
DSX4F-E06C DSX4F-E06C: 6 POS 4F MOUDLE CHAS HORIZ EA B  $           355.26 31.0%  $              245.13 N/A N/A
DSX4F-E06KIT DSX4F-E06KIT: DSX4F LOADED CHAS W/ PTCHC EA B  $        5,192.25 31.0%  $           3,582.65 N/A N/A
DSX-4FT DSX-4FT: MODDS3FXSMONMID-BNC750OHM EA B  $           568.46 31.0%  $              392.24 N/A N/A
DSX-4FT-CBL-KIT DSX-4FT-CBL-KIT: CBL RNG KIT EA B  $           181.03 31.0%  $              124.91 N/A N/A
DSX-4FT-CBL-KIT2 DSX-4FT-CBL-KIT2: CBL RNG KIT EA B  $           202.76 31.0%  $              139.90 N/A N/A
DSX-4FT-CBL-KIT3 DSX-4FT-CBL-KIT3: KIT RING 3.5X5X8DP PW EA B  $           202.76 31.0%  $              139.90 N/A N/A
DSX-4FT-CBL-KIT4 DSX-4FT-CBL-KIT4: CABLE RING KIT 6X8 EA B  $           242.11 31.0%  $              167.06 N/A N/A
DSX4H-24MBBA-E3C DSX4H-24MBBA-E3C: CHAS DS3 24/24MID-BNC EA B  $      26,788.22 31.0%  $         18,483.87 N/A N/A
DSX4H-24MBBA-W3C DSX4H-24MBBA-W3C: CHAS DS3 4H RX 24/24 6 EA B  $      20,896.05 31.0%  $         14,418.27 N/A N/A
DSX4H-24MBBI-W3C DSX4H-24MBBI-W3C: CHAS DS3 24/24MID-BNC EA B  $      20,896.39 31.0%  $         14,418.51 N/A N/A
DSX4H-24MBD-W3C DSX4H-24MBD-W3C: CHAS DS3 RX 24/24 MID-B EA B  $      18,232.06 31.0%  $         12,580.12 N/A N/A
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DSX4H-24MB-E3C DSX4H-24MB-E3C: CHAS DS3 EA B  $      13,831.02 31.0%  $           9,543.40 N/A N/A
DSX4H-24MB-W0C DSX4H-24MB-W0C: CHAS DS3 EA B  $      13,831.02 31.0%  $           9,543.40 N/A N/A
DSX4H-24MB-W3C DSX4H-24MB-W3C: CHAS DS3 EA B  $      13,831.02 31.0%  $           9,543.40 N/A N/A
DSX4H-24MB-W3C-ICM DSX4H-24MB-W3C-ICM: CHAS DS3 24/24MID-BN EA B  $      26,802.04 31.0%  $         18,493.41 N/A N/A
DSX4H-24SBBA-W3C DSX4H-24SBBA-W3C: CHAS DS3 4H RX 24/24 6 EA B  $      26,605.92 31.0%  $         18,358.08 N/A N/A
DSX4H-24SBBI-W3C DSX4H-24SBBI-W3C: CHAS DS3 RX 24/24 STD- EA B  $      25,986.75 31.0%  $         17,930.86 N/A N/A
DSX4H-24SBD-W3C DSX4H-24SBD-W3C: CHAS DS3 RX 24/24 STD-B EA B  $      22,086.21 31.0%  $         15,239.48 N/A N/A
DSX4H-24SB-E3C DSX4H-24SB-E3C: CHAS DS3 RX 24/24 STD-BN EA B  $      14,116.51 31.0%  $           9,740.39 N/A N/A
DSX4H-24SB-W0C DSX4H-24SB-W0C: CHAS DS3 RX 24/24 STD-BN EA B  $      14,116.51 31.0%  $           9,740.39 N/A N/A
DSX4H-24SB-W3C DSX4H-24SB-W3C: CHAS DS3 RX 24/24 STD-BN EA B  $      14,116.51 31.0%  $           9,740.39 N/A N/A
DSX4H-24SB-W4C DSX4H-24SB-W4C: DS3 STD/BNC 24 MOD 6X23 EA B  $      14,116.51 31.0%  $           9,740.39 N/A N/A
DSX4H-24ST-W3C DSX4H-24ST-W3C: CHAS DS3 RX 24/24 STD-TN EA B  $      18,226.39 31.0%  $         12,576.21 N/A N/A
DSX4H-2H DSX4H-2H: CHAS DS3 0/2POS HORIZ EA B  $           263.01 31.0%  $              181.48 N/A N/A
DSX4H-3H DSX4H-3H: CHAS DS3 0/3POS HORIZ EA B  $           306.93 31.0%  $              211.78 N/A N/A
DSX4H-3H-ICM DSX4H-3H-ICM: CHAS ICM 4H HORIZ 0/3POS EA B  $           421.48 31.0%  $              290.82 N/A N/A
DSX4H-6H DSX4H-6H: EMPTY CHASSIS 6 POS HORZ PW EA B  $           365.81 31.0%  $              252.41 N/A N/A
DSX4H-6HDSL DSX4H-6HDSL: DS-3 CARD SLEEVE KIT LEVEL EA B  $           365.81 31.0%  $              252.41 N/A N/A
DSX4H-6RPM DSX4H-6RPM: DS3 4H 6 POSITION SLEEVE EA B  $           365.81 31.0%  $              252.41 N/A N/A
DSX-4H-CBL-1 DSX-4H-CBL-1: KIT CBL RNG 2.20X4.00 EA B  $           202.76 31.0%  $              139.90 N/A N/A
DSX-4H-CBL-4 DSX-4H-CBL-4:KIT CBL RNG VERT (PUTTY) EA B  $           202.76 31.0%  $              139.90 N/A N/A
DSX-4H-CBL-5 DSX-4H-CBL-5: KIT CBL RNG VERT (PUTTY) EA B  $           202.76 31.0%  $              139.90 N/A N/A
DSX-4H-CBL-6 DSX-4H-CBL-6: KIT CBL RNG VERT (PUTTY) EA B  $           202.76 31.0%  $              139.90 N/A N/A
DSX4H-E01C DSX4H-E01C: CHAS DS3 RX REAR LED 7X23 PW EA B  $        1,132.76 31.0%  $              781.60 N/A N/A
DSX4H-E10C DSX4H-E10C: CHAS DS3 RX 0/18POS 7X23X19 EA B  $           599.55 31.0%  $              413.69 N/A N/A
DSX4H-E3C DSX4H-E3C: CHAS DS3 RX 0/24POS 7X23 PW EA B  $           599.55 31.0%  $              413.69 N/A N/A
DSX-4H-MB-BI DSX-4H-MB-BI: MOD DS3 MID-BNC 6PT EA B  $           873.23 31.0%  $              602.53 N/A N/A
DSX-4H-MB-BI-NY DSX-4H-MB-BI-NY: MOD DS3 MID-BNC 6PT CPE EA B  $           873.23 31.0%  $              602.53 N/A N/A
DSX-4H-MB-BI-WT DSX-4H-MB-BI-WT: MOD DS3 RX MID-BNC DLMO EA B  $        1,309.87 31.0%  $              903.81 N/A N/A
DSX-4H-MB-IAM DSX-4H-MB-IAM : MOD DS3 MID/BNC 6PT DCS EA B  $        1,164.32 31.0%  $              803.38 N/A N/A
DSX-4H-MB-ICM DSX-4H-MB-ICM: MOD DS3 MID/BNC 6PT DCS EA B  $        1,164.32 31.0%  $              803.38 N/A N/A
DSX-4H-MBRC DSX-4H-MBRC: DS3 MOD CKT MID/BNC SGL 

MON EA B  $           582.17 31.0%  $              401.70 N/A N/A
DSX-4H-MBRC-BA DSX-4H-MBRC-BA: DS3 MOD CKT 4H MID/BNC EA B  $           786.24 31.0%  $              542.51 N/A N/A
DSX-4H-MBRCD DSX-4H-MBRCD: DS-3 MODULAR CKT MID/BNC, EA B  $           669.76 31.0%  $              462.13 N/A N/A
DSX-4H-RC DSX-4H-RC: DESIG CARD, DSX-4H RX 3.18X.8 EA B  $               0.68 31.0%  $                  0.47 N/A N/A
DSX-4H-RW DSX-4H-RW: WNDO DESIG HRZ .44X.840 EA B  $               0.68 31.0%  $                  0.47 N/A N/A
DSX-4H-SB-BI DSX-4H-SB-BI: MOD DS3 STD-BNC 6PT EA B  $           873.23 31.0%  $              602.53 N/A N/A
DSX-4H-SB-BIA DSX-4H-SB-BIA: MOD DS3 RX STD-BNC 4H 6PT EA B  $           873.23 31.0%  $              602.53 N/A N/A
DSX-4H-SB-ICM DSX-4H-SB-ICM: MOD DS3 STD-BNC 6PT DCS EA B  $        1,309.87 31.0%  $              903.81 N/A N/A
DSX-4H-SBRC DSX-4H-SBRC: DS-3 MOD CKT STD/BNC, SGL M EA B  $           582.17 31.0%  $              401.70 N/A N/A
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DSX-4H-SBRC-BA DSX-4H-SBRC-BA: MOD DS3 RX STD-BNC 6PT EA B  $           786.24 31.0%  $              542.51 N/A N/A
DSX-4H-SBRCD DSX-4H-SBRCD: MOD DS3 RX D EA B  $           669.49 31.0%  $              461.95 N/A N/A
DSX-4H-STRC DSX-4H-STRC: DS-3 MOD CKT STD/TNC, SGL M EA B  $           689.16 31.0%  $              475.52 N/A N/A
DSX4H-W0C DSX4H-W0C: CHAS DS3 RX 0/24POS 6X23 SKEL EA B  $           585.27 31.0%  $              403.84 N/A N/A
DSX4H-W10C DSX4H-W10C: CHAS DS3 RX 0/18POS 6X23/19 EA B  $           585.27 31.0%  $              403.84 N/A N/A
DSX4H-W3C DSX4H-W3C: CHAS DS3 RX 0/24POS 6X23 PW EA B  $           585.27 31.0%  $              403.84 N/A N/A

DSX4H-W3C-HDW-PAK DSX4H-W3C-HDW-PAK: DSX HARDWARE PACK 
KIT EA B  $           200.86 31.0%  $              138.59 N/A N/A

DSX4H-W3C-ICM DSX4H-W3C-ICM: CHAS DS3 IC 0/24POS 6X23 EA B  $           642.13 31.0%  $              443.07 N/A N/A
DSX4H-ZENER DSX4H-ZENER: 24 POS ZENER DIODE KIT EA B  $             58.32 31.0%  $                40.24 N/A N/A
DSX-4J-CBL-1 DSX-4J-CBL-1: KIT CBL RNG VERT EA B  $           225.28 31.0%  $              155.44 N/A N/A
DSX-4J-CBL-2 DSX-4J-CBL-2: CBL RING KIT EA B  $           202.76 31.0%  $              139.90 N/A N/A
DSX-4J-CBL-3 DSX-4J-CBL-3: KIT CBL RNG VERT 4.2 X 2.2 EA B  $           103.98 31.0%  $                71.75 N/A N/A
DSX-4J-CBL-4 DSX-4J-CBL-4: KIT CBL RNG VERT 7.5 X 6 X EA B  $           181.03 31.0%  $              124.91 N/A N/A
DSX-4J-CBL-5 DSX-4J-CBL-5: KIT CBL RNG VERT 4 X 6 EA B  $           202.76 31.0%  $              139.90 N/A N/A
DSX-4J-CBL-6 DSX-4J-CBL-6: CABLE RING KIT 7.5  X 4.0 EA B  $           202.76 31.0%  $              139.90 N/A N/A
DSX-4J-CBL-7 DSX-4J-CBL-7: KIT CBL RNG VERT 4 HX6 WX5 EA B  $           221.38 31.0%  $              152.75 N/A N/A
DSX-4J-MBRC DSX-4J-MBRC: MOD DS3 RX MID-BNC SMON PW EA B  $           679.18 31.0%  $              468.63 N/A N/A
DSX-4J-MBR-ICM DSX-4J-MBR-ICM: MOD DS3 ICM MID-BNC 4J EA B  $        1,135.28 31.0%  $              783.34 N/A N/A
DSX4J-W1C DSX4J-W1C: CHAS DS3 4J RX EMPTY EA B  $           787.87 31.0%  $              543.63 N/A N/A
DSX4K-24MB-E41C DSX4K-24MB-E41C: CHAS DS3 FX 24/24 7X1 EA B  $      14,317.04 31.0%  $           9,878.76 N/A N/A
DSX4K-24MB-E42C DSX4K-24MB-E42C: CHAS DS3 FX 24/24 W/O J EA B  $      14,317.04 31.0%  $           9,878.76 N/A N/A
DSX4K-36MBT-E01C DSX4K-36MBT-E01C: CHASSIS, DS3 FX, 36/36 EA B  $      21,299.97 31.0%  $         14,696.98 N/A N/A
DSX4K-36MBT-E03C DSX4K-36MBT-E03C: CHS -24V DS3 FX 36/ 3 EA B  $      21,299.97 31.0%  $         14,696.98 N/A N/A
DSX-4K-CBL-KIT DSX-4K-CBL-KIT: CABLE RING KIT, DUAL HIN EA B  $           172.67 31.0%  $              119.14 N/A N/A
DSX-4K-CR4-KIT DSX-4K-CR4-KIT: CABLE RING KIT 2 W X 5 D EA B  $           178.80 31.0%  $              123.37 N/A N/A
DSX4K-E01C DSX4K-E01C: CHASSIS, DS3 FX, 36 POS PW E EA B  $           702.34 31.0%  $              484.61 N/A N/A
DSX4K-E03C DSX4K-E03C: CHASSIS, DS3 FX, 36 POS PW E EA B  $           702.34 31.0%  $              484.61 N/A N/A
DSX4K-E41C DSX4K-E41C: CHAS DS3 FX 0/24 7X19/23 EA B  $           585.27 31.0%  $              403.84 N/A N/A
DSX4K-E42C DSX4K-E42C: CHAS DS3 FX 0/24 W/O J EA B  $           585.27 31.0%  $              403.84 N/A N/A
DSX-4KT DSX-4KT: MOD,DS3FX,DUAL MON,MID EA B  $           571.17 31.0%  $              394.11 N/A N/A
DSX4L-01R DSX4L-01R: MOD MDS3 RX 6PT LPBK EA B  $           895.16 31.0%  $              617.66 N/A N/A
DSX4L-02R DSX4L-02R: MOD MDS3 RX 4PT LPBK EA B  $           703.34 31.0%  $              485.30 N/A N/A
DSX4L-03R DSX4L-03R: MOD MDS3 RX 4PT BASIC EA B  $           639.40 31.0%  $              441.19 N/A N/A
DSX4L-04R DSX4L-04R: MOD MDS3 RX 6PT BASIC EA B  $           831.22 31.0%  $              573.54 N/A N/A
DSX4L-04RWM DSX4L-04RWM: WALL BOX MINI DS3 RX 0/4CKT EA B  $        1,187.20 31.0%  $              819.17 N/A N/A
DSX4L-11F DSX4L-11F: MOD MDS3 FX 6PT LPBK EA B  $           895.16 31.0%  $              617.66 N/A N/A
DSX4L-12F DSX4L-12F: MOD MDSX3 FX 4PT LPBK EA B  $           703.34 31.0%  $              485.30 N/A N/A
DSX4L-13F DSX4L-13F: MOD MDS3 FX 4PT BASIC EA B  $           703.34 31.0%  $              485.30 N/A N/A
DSX4L-14F DSX4L-14F: MOD MDS3 FX 6PT BASIC EA B  $           831.22 31.0%  $              573.54 N/A N/A
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DSX4L-48XA DSX4L-48XA: X-AISLE PANEL, 48 POS EA B  $        6,501.53 31.0%  $           4,486.06 N/A N/A
DSX4L-48XAL DSX4L-48XAL: X-ASILE PANEL, 48 POS W/ FL EA B  $        6,794.15 31.0%  $           4,687.96 N/A N/A
DSX-4L-56 DSX-4L-56: LABEL 1-28L FOR BEST 56 EA B  $               8.77 31.0%  $                  6.05 N/A N/A
DSX4L-75R DSX4L-75R: MOD MDS3 RX 4PT 75OHM TERM EA B  $           831.22 31.0%  $              573.54 N/A N/A
DSX4L-CBL-1F DSX4L-CBL-1F: KIT CBL RING WLDMT MINI EA B  $           163.32 31.0%  $              112.69 N/A N/A
DSX4L-CBL-1R DSX4L-CBL-1R: KIT CBL RING WLDMT MINI EA B  $           163.32 31.0%  $              112.69 N/A N/A
DSX4L-CBL-2R DSX4L-CBL-2R: KIT CBL RING MINI 6X5X6 EA B  $           219.99 31.0%  $              151.79 N/A N/A
DSX4L-CBL-66R DSX4L-CBL-66R: CABLE RING KIT OVERALL DE EA B  $           178.80 31.0%  $              123.37 N/A N/A
DSX4L-CBL-8R DSX4L-CBL-8R: KIT CBL RING WLDMT MINI DS EA B  $           178.80 31.0%  $              123.37 N/A N/A
DSX4L-F02C DSX4L-F02C: CHAS MDS3 FX 48POS EMT 8.75X EA B  $           849.08 31.0%  $              585.87 N/A N/A
DSX4L-F02C4811 DSX4L-F02C4811: CHAS MDS3 FX 48/48 6PT L EA B  $      38,805.47 31.0%  $         26,775.77 N/A N/A
DSX4L-F02C4812 DSX4L-F02C4812: CHAS MDS3 FX 48/48 4PT L EA B  $      34,094.04 31.0%  $         23,524.89 N/A N/A
DSX4L-F02C4813 DSX4L-F02C4813: CHAS MDS3 FX 48/48 4PT B EA B  $      32,871.34 31.0%  $         22,681.22 N/A N/A
DSX4L-F02C4814 DSX4L-F02C4814: CHAS MDS3 FX 48/48 6PT B EA B  $      37,110.00 31.0%  $         25,605.90 N/A N/A
DSX4L-KIT002 DSX4L-KIT002: KIT MDS3 WMTG 4 CKT EA B  $        2,839.31 31.0%  $           1,959.12 N/A N/A
DSX4L-R01C DSX4L-R01C: CHAS MDS3 RX 48POS EMT 6X23 EA B  $           874.54 31.0%  $              603.43 N/A N/A
DSX4L-R01C4801 DSX4L-R01C4801: CHAS MDS3 RX 48/48 6PT L EA B  $      36,957.56 31.0%  $         25,500.72 N/A N/A
DSX4L-R01C4802 DSX4L-R01C4802: CHAS MDS3 RX 48/48 4PT L EA B  $      32,470.49 31.0%  $         22,404.64 N/A N/A
DSX4L-R01C4803 DSX4L-R01C4803: CHAS MDS3 RX 48/48 4PT B EA B  $      31,305.32 31.0%  $         21,600.67 N/A N/A
DSX4L-R01C4805 DSX4L-R01C4805: CHAS MDS3 RX 48/48 4PT 7 EA B  $      32,470.49 31.0%  $         22,404.64 N/A N/A
DSX4L-R01CAA DSX4L-R01CAA: CHAS MDS3 RX 0/36 6X23 PW EA B  $        1,162.01 31.0%  $              801.79 N/A N/A
DSX4L-R01CAA3603 DSX4L-R01CAA3603: CHAS MDS3 RX 36/36 4PT EA B  $      25,937.71 31.0%  $         17,897.02 N/A N/A
DSX4L-R05C DSX4L-R05C: CHSS, MDS3 REAR X/C DEEP TRA EA B  $           873.35 31.0%  $              602.61 N/A N/A
DSX4L-R05C4801 DSX4L-R05C4801: CHAS MDS3 DEEP TRAY 6P/L EA B  $      36,957.56 31.0%  $         25,500.72 N/A N/A
DSX4L-R05C4805 DSX4L-R05C4805: CHAS MDS3 DEEP TRAY 4P/T EA B  $      32,470.49 31.0%  $         22,404.64 N/A N/A
DSX4L-R11C DSX4L-R11C: CHAS MDS3 RX 36POS EMT 6X19 EA B  $           741.93 31.0%  $              511.93 N/A N/A
DSX4L-R11C3601 DSX4L-R11C3601: CHAS MDS3 RX 36/36 6PT L EA B  $      30,218.31 31.0%  $         20,850.63 N/A N/A
DSX4L-R11C3602 DSX4L-R11C3602: CHAS MDS3 RX 36/36 4PT L EA B  $      26,558.94 31.0%  $         18,325.67 N/A N/A
DSX-4LR-64 DSX-4LR-64: LABEL DSX DESIG 1-32 EA B  $               8.77 31.0%  $                  6.05 N/A N/A
DSX4L-RL DSX4L-RL: BRKT DES CARD MINI DS3 EA B  $             52.34 31.0%  $                36.11 N/A N/A
DSX-4M-FW DSX-4M-FW: WNDO DESIG HRZ .44X1.378 EA B  $               0.92 31.0%  $                  0.63 N/A N/A
DSX-4M-KT-003 DSX-4M-KT-003: 24V-24CKT-LED KIT FOR DSX EA B  $           202.26 31.0%  $              139.56 N/A N/A
DSX-4M-MBRC DSX-4M-MBRC: MOD DS3 RX MID-BNC 3PT EA B  $        1,130.72 31.0%  $              780.20 N/A N/A
DSX-4M-RC DSX-4M-RC: DESIG CARD, DSX-4M RX EA B  $               0.82 31.0%  $                  0.57 N/A N/A
DSX-4M-RW DSX-4M-RW: WNDO DESIG HRZ .44X1.025 EA B  $               0.82 31.0%  $                  0.57 N/A N/A
DSX-4M-RWH DSX-4M-RWH:DES.WIN.HOLDER-2165 MO564 EA B  $               3.15 31.0%  $                  2.17 N/A N/A
DSX-4M-RWH2 DSX-4M-RWH2: DESIG STRIP HORZ DS-3 DSX EA B  $               3.15 31.0%  $                  2.17 N/A N/A
DSX-4M-SBRC DSX-4M-SBRC: MOD DS3 RX SMON STD-BNC CE EA B  $        1,130.72 31.0%  $              780.20 N/A N/A
DSX4R-08B0-E08 DSX4R-08B0-E08: 8 POS RZX LOADED EA B  $           874.97 31.0%  $              603.73 N/A N/A
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DSX4R-24B0-C24 DSX4R-24B0-C24: CHAS DS3 RX 0/24 PRETERM EA B  $        1,370.37 31.0%  $              945.56 N/A N/A
DSX4R-24B0-D24 DSX4R-24B0-D24: CHAS DS3 4R RX 24POS PRE EA B  $        1,494.40 31.0%  $           1,031.14 N/A N/A
DSX4R-24B0-WD24 DSX4R-24B0-WD24: RZX CHAS FRAMES LOADED EA B  $        1,507.40 31.0%  $           1,040.11 N/A N/A
DSX4R-24BO-G24 DSX4R-24BO-G24: CHASSIS RZX-3 24 POS DUA EA B  $        2,008.25 31.0%  $           1,385.69 N/A N/A
DSX4R-24MB30-C24 DSX4R-24MB30-C24: RZX3 CHASSIS ASSEMBLY EA B  $        5,355.56 31.0%  $           3,695.34 N/A N/A
DSX4R-24MB30-D24 DSX4R-24MB30-D24: CHAS DS3 4R RX 24/24 M EA B  $        5,374.79 31.0%  $           3,708.61 N/A N/A
DSX4R-24MB40-C24 DSX4R-24MB40-C24: RZX3 CHASSIS ASSEMBLY EA B  $        5,461.32 31.0%  $           3,768.31 N/A N/A
DSX4R-24MB40-D24 DSX4R-24MB40-D24: CHAS DS3 4R RX 24/24 M EA B  $        5,480.55 31.0%  $           3,781.58 N/A N/A

DSX4R-24MB40-WD24 DSX4R-24MB40-WD24: RZX CHAS FRAMES 
LOADE EA B  $      14,485.29 31.0%  $           9,994.85 N/A N/A

DSX4R-24MB60-C24 DSX4R-24MB60-C24: RZX3 CHASSIS ASSEMBLY EA B  $        5,749.77 31.0%  $           3,967.34 N/A N/A
DSX4R-24MB60-D24 DSX4R-24MB60-D24: CHAS DS3 4R RX 24/24 M EA B  $        5,767.08 31.0%  $           3,979.29 N/A N/A
DSX4R-24MB60-G24 DSX4R-24MB60-G24: CHAS DS3 4R RX 24/24 M EA B  $      18,674.43 31.0%  $         12,885.36 N/A N/A

DSX4R-24MB60-WD24 DSX4R-24MB60-WD24: RZX CHAS FRAMES 
LOADE EA B  $      18,674.43 31.0%  $         12,885.36 N/A N/A

DSX4R-32B0-C32 DSX4R-32B0-C32: CHAS DS3 32 CKT PRE-TRM EA B  $        1,827.16 31.0%  $           1,260.74 N/A N/A
DSX4R-32B0-D32 DSX4R-32B0-D32: CHAS DS3 32 CKT PRE-TRM EA B  $        1,992.54 31.0%  $           1,374.85 N/A N/A
DSX4R-32MB30-C32 DSX4R-32MB30-C32: RZX3 CHASSIS ASSEMBLY EA B  $        7,124.72 31.0%  $           4,916.06 N/A N/A
DSX4R-32MB30-D32 DSX4R-32MB30-D32: RZX3 CHASSIS ASSEMBLY EA B  $        7,143.95 31.0%  $           4,929.33 N/A N/A
DSX4R-32MB40-C32 DSX4R-32MB40-C32: CHAS DS3 32 CKT 4 PT EA B  $        7,307.40 31.0%  $           5,042.11 N/A N/A
DSX4R-32MB40-D32 DSX4R-32MB40-D32: CHAS DS3 32 CKT 4 PT EA B  $        7,326.63 31.0%  $           5,055.37 N/A N/A
DSX4R-32MB60-C32 DSX4R-32MB60-C32: CHAS DS3 4R RX 32/32 6 EA B  $        7,672.77 31.0%  $           5,294.21 N/A N/A
DSX4R-32MB60-D32 DSX4R-32MB60-D32: CHAS DS3 4R RX 32/32 M EA B  $        7,690.08 31.0%  $           5,306.16 N/A N/A
DSX4R-36B0-D36 DSX4R-36B0-D36: CHAS DS3 36 CKT PRE-TRM EA B  $        2,241.60 31.0%  $           1,546.70 N/A N/A
DSX4R-36MB40-D36 DSX4R-36MB40-D36: CHAS DS3 36 CKT MB-40 EA B  $        8,259.29 31.0%  $           5,698.91 N/A N/A
DSX4R-36MB60-C36 DSX4R-36MB60-C36: DS3 4R CHASSIS, LOADED EA B  $        8,653.50 31.0%  $           5,970.92 N/A N/A
DSX4R-36MB60-D36 DSX4R-36MB60-D36: CHAS DS3 4R RX 36/36 M EA B  $        8,672.73 31.0%  $           5,984.18 N/A N/A
DSX-4R-56 DSX-4R-56:LABEL 29-56R FOR BEST 56 EA B  $               8.77 31.0%  $                  6.05 N/A N/A
DSX-4R-B10 DSX-4R-B10: FRAME DSX BNC RX BNC ODD EA B  $             38.23 31.0%  $                26.38 N/A N/A
DSX-4R-B10-SPL DSX-4R-B10-SPL: BNC RX ODD X-AISLE EA B  $             40.13 31.0%  $                27.69 N/A N/A
DSX-4R-B20 DSX-4R-B20: FRAME DS3 BNC RX BNC EVEN EA B  $             38.23 31.0%  $                26.38 N/A N/A
DSX-4R-B20-SPL DSX-4R-B20-SPL: BNC RX EVEN X-AISLE EA B  $             40.13 31.0%  $                27.69 N/A N/A
DSX4R-C24 DSX4R-C24: CHAS DS3 4R 0/24POS 4X19/23 EA B  $           565.36 31.0%  $              390.10 N/A N/A
DSX4R-C32 DSX4R-C32: CHAS DS3 RX 0/32POS 1LED EA B  $           740.37 31.0%  $              510.86 N/A N/A
DSX4R-C36 DSX4R-C36: POS DS3 4R EMPTY CHASSIS F EA B  $           848.04 31.0%  $              585.15 N/A N/A
DSX-4R-CBL-1 DSX-4R-CBL-1: CABLE RING KIT EA B  $           155.55 31.0%  $              107.33 N/A N/A
DSX4R-D24 DSX4R-D24: CHAS DS3 4R RX 0/24 MID-BNC D EA B  $           576.90 31.0%  $              398.06 N/A N/A
DSX4R-D32 DSX4R-D32: CHAS DS3 RX 0/32POS 2LED EA B  $           769.20 31.0%  $              530.75 N/A N/A
DSX4R-D36 DSX4R-D36: CHAS DS3 RX 0/36POS 2LED EA B  $           865.35 31.0%  $              597.09 N/A N/A
DSX4R-E08 DSX4R-E08:  RZX3 8 POS CHASSIS EA B  $           584.02 31.0%  $              402.97 N/A N/A
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DSX-4R-G10 DSX-4R-G10: CKT FRAME RX 1.6/5.6 ODD EA B  $           114.42 31.0%  $                78.95 N/A N/A
DSX-4R-G20 DSX-4R-G20: CKT FRAME, SDX, RX 1.6/5.6 C EA B  $           114.42 31.0%  $                78.95 N/A N/A
DSX4R-G24 DSX4R-G24: CHAS DS3 RX 0/24POS ETSI 2LED EA B  $           760.85 31.0%  $              524.99 N/A N/A
DSX4R-IBFBKT DSX4R-IBFBKT: RXZ-3,MOUNTING BRACKET KIT EA B  $           100.28 31.0%  $                69.19 N/A N/A
DSX4R-IBFCT DSX4R-IBFCT: STAND-OFF CABLE TROUGH KIT EA B  $           227.49 31.0%  $              156.97 N/A N/A
DSX-4R-LBLKIT DSX-4R-LBLKIT: BRKT & LABEL KIT ASSY & I EA B  $             57.31 31.0%  $                39.54 N/A N/A
DSX-4R-LBLKIT-1 DSX-4R-LBLKIT-1: RZX3 DESIGNATION ASSY K EA B  $             57.31 31.0%  $                39.54 N/A N/A
DSX-4R-M30 DSX-4R-M30: KIT JACK DSX MID EA B  $           207.70 31.0%  $              143.31 N/A N/A
DSX-4R-M40 DSX-4R-M40: KIT JACK DSX MID EA B  $           216.32 31.0%  $              149.26 N/A N/A
DSX-4R-M60 DSX-4R-M60: KIT JACK DSX MID RX 6PORT EA B  $           233.68 31.0%  $              161.24 N/A N/A
DSX-4R-MB130 DSX-4R-MB130: MOD DS3 MID-BNC RX 3PT ODD EA B  $           230.72 31.0%  $              159.20 N/A N/A
DSX-4R-MB140 DSX-4R-MB140: MOD DS3 MID-BNC RX 4PT ODD EA B  $           240.41 31.0%  $              165.88 N/A N/A
DSX-4R-MB160 DSX-4R-MB160: MOD DS3 MID-BNC RX 6PT ODD EA B  $           259.66 31.0%  $              179.17 N/A N/A
DSX-4R-MB230 DSX-4R-MB230: MOD DS3 MID-BNC RX 3PT EVN EA B  $           230.72 31.0%  $              159.20 N/A N/A
DSX-4R-MB240 DSX-4R-MB240: MOD DS3 MID-BNC RX 4PT ODD EA B  $           240.41 31.0%  $              165.88 N/A N/A
DSX-4R-MB260 DSX-4R-MB260: MOD DS3 MID-BNC RX 6PT EVN EA B  $           259.66 31.0%  $              179.17 N/A N/A
DSX4R-MWC00 DSX4R-MWC00: CHAS DS3 RX WM 4P EM EA B  $           374.89 31.0%  $              258.67 N/A N/A
DSX-4R-TOOL1 DSX-4R-TOOL1: TOOL KIT,CKT/JACK REMOVAL EA B  $             12.31 31.0%  $                  8.49 N/A N/A
DSX-4R-TOOL2 DSX-4R-TOOL2: TOOL KIT,CKT/JACK REMOVAL, EA B  $             11.44 31.0%  $                  7.89 N/A N/A
DSX-4R-WB160 DSX-4R-WB160: CKTMOD,DS3,6 EA B  $           672.80 31.0%  $              464.23 N/A N/A
DSX-4R-WB260 DSX-4R-WB260: CKTMOD,DS3,6 EA B  $           672.80 31.0%  $              464.23 N/A N/A
DSX-4R-WB60-02 DSX-4R-WB60-02: WORLDCOM ONLY DS3 MODU EA B  $        1,319.93 31.0%  $              910.75 N/A N/A
DSX4R-WD24 DSX4R-WD24: RZX CHASSIS EA B  $        1,249.76 31.0%  $              862.33 N/A N/A
DSX4R-WD24-XA DSX4R-WD24-XA: RZX CHASSIS EA B  $        3,851.12 31.0%  $           2,657.27 N/A N/A
DSX4R-WD24-XA-KIT DSX4R-WD24-XA-KIT: RZX-3 WD CHASSIS RETR EA B  $        1,602.99 31.0%  $           1,106.06 N/A N/A
DSX4R-WD32 DSX4R-WD32: CHAS DS3 RX 0/32POS 23  2LED EA B  $        1,541.67 31.0%  $           1,063.75 N/A N/A
DSX4R-WG24-XA DSX4R-WG24-XA: CROSS-AISLE-ASSEMBLY EA B  $        2,713.95 31.0%  $           1,872.63 N/A N/A
DSX4R-XA/BK-R DSX4R-XA/BK-R: PNL FRT BLNK X-AISLE 24CT EA B  $             34.38 31.0%  $                23.72 N/A N/A
DSX4R-XA-BB-24L DSX4R-XA-BB-24L: PANEL X/A 24 POS RZX EA B  $        3,115.47 31.0%  $           2,149.67 N/A N/A
DSX4R-XA-BB-32L DSX4R-XA-BB-32L: PANEL X/A 32 POS RZX EA B  $        4,147.91 31.0%  $           2,862.06 N/A N/A
DSX4R-XA-BB-36L DSX4R-XA-BB-36L: PANEL X/A 36 POS RZX EA B  $        5,364.05 31.0%  $           3,701.19 N/A N/A
DSX4S-24MB-E00C DSX4S-24MB-E00C: CHAS DS3 FX 24/24 MID-B EA B  $      21,298.07 31.0%  $         14,695.67 N/A N/A
DSX4S-24MB-E01C DSX4S-24MB-E01C: CHAS DS3 FX 24/24 MID-B EA B  $      17,015.67 31.0%  $         11,740.81 N/A N/A
DSX4S-E00C DSX4S-E00C: CHAS DS3 FX 0/24POS 7X23 PW EA B  $           703.05 31.0%  $              485.10 N/A N/A
DSX4S-E01C DSX4S-E01C: CHAS DS3 FX 0/24POS 7X23 PW EA B  $           774.01 31.0%  $              534.07 N/A N/A
DSX-4S-MB DSX-4S-MB: MOD DS3 FX SMON MID-BNC PW EA B  $           635.05 31.0%  $              438.18 N/A N/A
DSX-4T1-MB3-V DSX-4T1-MB3-V: MOD,DS3, BCS 3 PT,RX,MID EA B  $           336.53 31.0%  $              232.21 N/A N/A
DSX-4T1-MB4-V DSX-4T1-MB4-V: MOD,DS3, BCS 4 PT,RX,MID EA B  $           349.99 31.0%  $              241.49 N/A N/A
DSX-4T1-MB6-V DSX-4T1-MB6-V: BCS,MOD,DS3,RX CARDEDGE,M EA B  $           382.68 31.0%  $              264.05 N/A N/A
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DSX-4T2-MB3-V DSX-4T2-MB3-V: MOD,DS3, BCSII, 3 PT, RX EA B  $           336.53 31.0%  $              232.21 N/A N/A
DSX-4T2-MB4-V DSX-4T2-MB4-V: MOD,DS3, BCSII, 4 PT, RX EA B  $           349.99 31.0%  $              241.49 N/A N/A
DSX-4T2-MB6-V DSX-4T2-MB6-V: BCS2,MOD,DS3,RX CARDEDGE EA B  $           382.68 31.0%  $              264.05 N/A N/A
DSX-4TU-MB3-V DSX-4TU-MB3-V: MOD,DS3 UT, 3 PT,RX, MID EA B  $           336.53 31.0%  $              232.21 N/A N/A
DSX-4TU-MB6-H DSX-4TU-MB6-H: MOD,DS3 UT, 6 PT,RX, MID EA B  $           382.68 31.0%  $              264.05 N/A N/A
DSX-4TU-MB6-V DSX-4TU-MB6-V: MOD,DS3 UT, 6 PT,RX, MID/ EA B  $           382.68 31.0%  $              264.05 N/A N/A
DSX-4TU-MT6-V DSX-4TU-MT6-V: MOD,DS3 UT, 6 PT,RX, MID/ EA B  $           382.68 31.0%  $              264.05 N/A N/A
DSX-4TU-SB6-V DSX-4TU-SB6-V: MOD,DS3 UT, 6PT,RX, STD/B EA B  $           382.68 31.0%  $              264.05 N/A N/A
DSX4U-24MBBA-E01C DSX4U-24MBBA-E01C: CHAS DS3 4U RX 24/24 EA B  $      22,505.83 31.0%  $         15,529.02 N/A N/A
DSX4U-24MBBA-W00C DSX4U-24MBBA-W00C: CHAS DS3 4U RX 24/24 EA B  $      22,323.53 31.0%  $         15,403.24 N/A N/A
DSX4U-24MB-E01C DSX4U-24MB-E01C: CHAS DS3 4U RX 24/24 MI EA B  $      18,969.90 31.0%  $         13,089.23 N/A N/A
DSX4U-24MB-W00C DSX4U-24MB-W00C: CHAS DS3 4U RX 24/24 MI EA B  $      18,969.90 31.0%  $         13,089.23 N/A N/A
DSX4U-24MB-W3C DSX4U-24MB-W3C: CHAS DS3 4U RX 24/24 MID EA B  $      12,187.53 31.0%  $           8,409.40 N/A N/A
DSX4U-24SB-E01C DSX4U-24SB-E01C:CHAS DS3 4U RX 24/24 STD EA B  $      20,270.09 31.0%  $         13,986.36 N/A N/A
DSX4U-24SB-W3C DSX4U-24SB-W3C: CHAS DS3 4U RX 24/24 STD EA B  $      12,187.53 31.0%  $           8,409.40 N/A N/A
DSX4U-3H DSX4U-3H: CHAS DS3 IC 0/3POSH 1.75X23/19 EA B  $           337.62 31.0%  $              232.96 N/A N/A
DSX4U-E01C DSX4U-E01C: CHAS DS3 4U RX 0/24POS 7X23 EA B  $           883.93 31.0%  $              609.91 N/A N/A
DSX-4U-MB-BI DSX-4U-MB-BI: MOD DS3 RX DMON MID-BNC. 6 EA B  $           809.99 31.0%  $              558.89 N/A N/A
DSX-4U-MB-ICM DSX-4U-MB-ICM: MOD DS3 RX MID-BNC 6PT DC EA B  $        1,079.98 31.0%  $              745.19 N/A N/A
DSX-4U-MBRC DSX-4U-MBRC: MOD DS3, 4U,RX, MID-BNC. 3P EA B  $           540.00 31.0%  $              372.60 N/A N/A
DSX-4U-MBRC-BA DSX-4U-MBRC-BA: MOD DS3. 4U, RX DMON MID EA B  $           728.99 31.0%  $              503.00 N/A N/A
DSX-4U-MBRCD DSX-4U-MBRCD: MOD DS3, 4U RX DMON MID-

BN EA B  $           620.98 31.0%  $              428.48 N/A N/A
DSX-4U-MBRCD-PX DSX-4U-MBRCD-PX: DS-3 MODULAR CKT 

MID/BN EA B  $           614.57 31.0%  $              424.05 N/A N/A
DSX4U-PX01C DSX4U-PX01C: CHAS DS3 RX 0/24POS PRETERM EA B  $           837.93 31.0%  $              578.17 N/A N/A
DSX-4U-RC DSX-4U-RC: DESIG CARD .675 X3.18 PER EA B  $               0.64 31.0%  $                  0.44 N/A N/A
DSX-4U-RW DSX-4U-RW: WNDO DESIG HRZ .44X.675 EA B  $               0.64 31.0%  $                  0.44 N/A N/A
DSX-4U-SB-BI DSX-4U-SB-BI: MOD DS3. 4U, RX ,DMON STD- EA B  $           809.99 31.0%  $              558.89 N/A N/A
DSX-4U-SBRC DSX-4U-SBRC: MOD DS3. 4U, RX STD-BNC. 3P EA B  $           540.00 31.0%  $              372.60 N/A N/A
DSX-4U-SBRC-BA DSX-4U-SBRC-BA: MOD DS3. 4U, RX ,DMON ST EA B  $           728.99 31.0%  $              503.00 N/A N/A
DSX-4U-SBRCD DSX-4U-SBRCD: DS-3 MOD CKT STD/BNC, DUAL EA B  $           620.98 31.0%  $              428.48 N/A N/A
DSX-4U-SBRCD-PX DSX-4U-SBRCD-PX: DS-3 MOD CKT STD/BNC, D EA B  $           614.57 31.0%  $              424.05 N/A N/A
DSX4U-T00C DSX4U-T00C: CHAS DS3 RX 0/28POS 6X23 EA B  $           614.53 31.0%  $              424.03 N/A N/A
DSX4U-V01C DSX4U-V01C: CHAS DS3 RX 0/24 7X19 NO LED EA B  $           792.97 31.0%  $              547.15 N/A N/A
DSX4U-W00C DSX4U-W00C: CHAS DS3 RX 0/24POS 6X19/23 EA B  $           613.82 31.0%  $              423.54 N/A N/A
DSX4U-W3C DSX4U-W3C: CHAS DS3 RX 0/24POS 6X23/19 P EA B  $           613.82 31.0%  $              423.54 N/A N/A
DSX4U-W4C DSX4U-W4C: CHAS DS3 RX 0/24POS 6X23/19 P EA B  $           613.82 31.0%  $              423.54 N/A N/A
DSX-5RL-50 DSX-5RL-50: LABEL 1-25L&R FOR DSX-29 EA B  $               8.60 31.0%  $                  5.93 N/A N/A
DSX-7L-50 DSX-7L-50: LABEL 1-25L FOR DSX-1C EA B  $             13.08 31.0%  $                  9.03 N/A N/A
DSX-7L-64 DSX-7L-64: LABEL 1-35L EA B  $               6.46 31.0%  $                  4.46 N/A N/A
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DSX-7R-50 DSX-7R-50: LABEL 26-50R FOR DSX-1C EA B  $               8.60 31.0%  $                  5.93 N/A N/A
DSX-7R-64 DSX-7R-64: LABEL 36-64R EA B  $               6.46 31.0%  $                  4.46 N/A N/A
DSX-ACC002 DSX-ACC002: TROUGH CBL BK EA B  $           284.07 31.0%  $              196.01 N/A N/A
DSX-BEST-1/19 DSX-BEST-1/19: PNL DS1 RX 50 CKT WW/WW 4 EA B  $        2,260.83 31.0%  $           1,559.97 N/A N/A
DSX-BEST-56 DSX-BEST-56: PNL DS1 RX 56 CKT 4 X23 EA B  $        2,260.83 31.0%  $           1,559.97 N/A N/A
DSX-BEST-56/19 DSX-BEST-56/19: PNL DS1 RX 56 CKT BNT 4 EA B  $        3,391.25 31.0%  $           2,339.96 N/A N/A
DSX-BEST-56C DSX-BEST-56C: PNL DS1 RX 56 CKT 4 X23  R EA B  $        3,391.25 31.0%  $           2,339.96 N/A N/A
DSX-BEST-56-HDW-PAK DSX-BEST-56-HDW-PAK: HARDWARE PACK KIT 

F EA B  $           128.80 31.0%  $                88.87 N/A N/A
DSX-BEST-60 DSX-BEST-60: PNL DS1 RX 60 CKT 4 X23  RE EA B  $        3,617.32 31.0%  $           2,495.95 N/A N/A
DSX-BEST-64 DSX-BEST-64: PNL DS1 RX 1-32AB 4X23 EA B  $        2,713.01 31.0%  $           1,871.98 N/A N/A
DSX-BEST-64A DSX-BEST-64A: PNL DS1 RX 64 CKT BNT 4 X2 EA B  $        3,730.70 31.0%  $           2,574.18 N/A N/A
DSX-BEST-84/28B DSX-BEST-84/28B: 84CKT EA B  $        4,521.67 31.0%  $           3,119.95 N/A N/A
DSX-BEST-84/28P DSX-BEST-84/28P: PNL DS1 RX 84CKT WW PUT EA B  $        4,521.67 31.0%  $           3,119.95 N/A N/A
DSX-BEST-84B DSX-BEST-84B: PNL DS1 84CKT RX 1-84 BK EA B  $        4,521.67 31.0%  $           3,119.95 N/A N/A
DSX-BEST-84-HDW-PAK DSX-BEST-84-HDW-PAK: HARDWARE PACK KIT EA B  $           134.55 31.0%  $                92.84 N/A N/A
DSX-BEST-84P DSX-BEST-84P: PNL DS1 RX 84CKT 1-84 PW EA B  $        4,521.67 31.0%  $           3,119.95 N/A N/A
DSX-BFWW/56-001 DSX-BFWW/56-001: MOD DS1 19/56 FLED EA B  $        3,391.25 31.0%  $           2,339.96 N/A N/A
DSX-BFWW/56-002 DSX-BFWW/56-002: PNL DS1 FX 56 CKT BNT 5 EA B  $        3,391.25 31.0%  $           2,339.96 N/A N/A
DSX-C50A DSX-C50A: DESIG CARD 50+CKT SMALL EA B  $               4.31 31.0%  $                  2.97 N/A N/A
DSX-C50B DSX-C50B: DESIG CARD 50+CKT LARGE EA B  $               4.31 31.0%  $                  2.97 N/A N/A
DSX-C56A DSX-C56A: DESIG CARD 56+CKT SMALL EA B  $               4.31 31.0%  $                  2.97 N/A N/A
DSX-C56B DSX-C56B: DESIG CARD 56+CKT LARGE EA B  $               4.31 31.0%  $                  2.97 N/A N/A
DSX-C64A DSX-C64A: DESIG CARD 64+CKT SMALL EA B  $               4.31 31.0%  $                  2.97 N/A N/A
DSX-C64B DSX-C64B: DESIG CARD 64+CKT LARGE EA B  $               4.31 31.0%  $                  2.97 N/A N/A
DSX-C84F DSX-C84F: DESIG CARD 84CKT LARGE FLEXSHD EA B  $             15.08 31.0%  $                10.41 N/A N/A
DSX-CAP-19/56-QCP DSX-CAP-19/56-QCP: PNL CROSS AISLE 56 CK EA B  $           799.03 31.0%  $              551.33 N/A N/A
DSX-CAP-19/60 DSX-CAP-19/60: X-AISLE PNL 60 CKT ASSEMB EA B  $        1,450.58 31.0%  $           1,000.90 N/A N/A
DSX-CAP-23/100 DSX-CAP-23/100: Z-AISLE PNL 100 CKT ASSY EA B  $        1,667.07 31.0%  $           1,150.28 N/A N/A
DSX-CAP-23/64-QCP DSX-CAP-23/64-QCP: PANEL CROSS AISLE 64C EA B  $           484.60 31.0%  $              334.37 N/A N/A
DSX-CAP-300 DSX-CAP-300: DS1 X-AISLE PANEL ASSEMBLY EA B  $        3,253.89 31.0%  $           2,245.18 N/A N/A
DSX-CAP-309 DSX-CAP-309: PNL X-AISLE 309 TERM 6 X23 EA B  $        2,339.68 31.0%  $           1,614.38 N/A N/A
DSX-CAP-B DSX-CAP-B: PNL X-AISLE 50-6W  X23 EA B  $           378.60 31.0%  $              261.23 N/A N/A
DSX-CAP-BEST DSX-CAP-BEST: PNL X-AISLE 100-5W 4 X23 EA B  $           569.32 31.0%  $              392.83 N/A N/A
DSX-CAP-BEST/100 DSX-CAP-BEST/100: X-AISLE PNL 4X23 100-5 EA B  $           654.70 31.0%  $              451.74 N/A N/A
DSX-CAP-BEST/112 DSX-CAP-BEST/112: PNL X-AISLE 112-5W PW EA B  $           733.28 31.0%  $              505.96 N/A N/A
DSX-CAP-BEST/240 DSX-CAP-BEST/240: X-AILSE PNL 240CT PUTT EA B  $        1,366.33 31.0%  $              942.77 N/A N/A
DSX-CAP-BEST/80 DSX-CAP-BEST/80: X-AISLE PNL 3X23 80C PW EA B  $           455.44 31.0%  $              314.25 N/A N/A
DSX-CAP-BEST-19 DSX-CAP-BEST-19: PNL X-AISLE 100-5W PW EA B  $           654.70 31.0%  $              451.74 N/A N/A
DSX-CAP-C DSX-CAP-C: PNL X-AISLE 59 CKT WW/WW 2 X1 EA B  $           386.27 31.0%  $              266.53 N/A N/A
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DSX-CAP-C2 DSX-CAP-C2: PNL X-AISLE 50-5W 1.75 X19 EA B  $           327.35 31.0%  $              225.87 N/A N/A
DSX-CAP-D DSX-CAP-D: PNL X-AISLE 200-5W 4 X23 EA B  $        1,309.41 31.0%  $              903.49 N/A N/A
DSX-CAP-D1 DSX-CAP-D1: PNL X-AISLE 4 X19  BK EA B  $           700.78 31.0%  $              483.54 N/A N/A
DSX-CAP-D-PW DSX-CAP-D-PW: PNL X-AISLE 200-5W CKT 4 X EA B  $        1,309.41 31.0%  $              903.49 N/A N/A
DSX-CAP-D-PWT DSX-CAP-D-PWT: PNL X-AISLE W/CAB EA B  $        1,309.41 31.0%  $              903.49 N/A N/A
DSX-CAP-D-PWT-4CR DSX-CAP-D-PWT-4CR: 4  DSX PNL W/CABLE RI EA B  $        1,138.61 31.0%  $              785.64 N/A N/A
DSX-CAP-D-PWT-5CR DSX-CAP-D-PWT-5CR: 5  HIGH DSX XAISLE PA EA B  $        1,138.61 31.0%  $              785.64 N/A N/A
DSX-CAP-E DSX-CAP-E: PNL X-AISLE 100-5W 2.65 X23 EA B  $           654.70 31.0%  $              451.74 N/A N/A
DSX-CAP-S DSX-CAP-S: PNL X-AISLE 50-5W 2.65 X23 EA B  $           378.60 31.0%  $              261.23 N/A N/A
DSX-CAP-S1 DSX-CAP-S1: PNL X-AISLE 50-5W 2 X23 EA B  $           378.60 31.0%  $              261.23 N/A N/A
DSX-CAP-W11 DSX-CAP-W11: PNL X-AISLE 100-5W 2 X23 EA B  $           654.70 31.0%  $              451.74 N/A N/A
DSX-CAP-W13 DSX-CAP-W13: PNL X-AISLE 100 CKT VERT EA B  $           757.18 31.0%  $              522.45 N/A N/A
DSX-CAP-X DSX-CAP-X: PNL X-AISLE 100CKT EA B  $           757.18 31.0%  $              522.45 N/A N/A
DSX-CCWS/500 DSX-CCWS/500: SHLD 5 COND CROSS-CONNECT EA B  $        1,225.91 31.0%  $              845.88 N/A N/A
DSX-CEV-28+24 DSX-CEV-28 24: DS1 PANEL 28 POS, 24V EA B  $        2,972.23 31.0%  $           2,050.84 N/A N/A
DSX-CEV-56 DSX-CEV-56: PNL DS1 CEV 56 CKT AIRFLOW 6 EA B  $        2,360.77 31.0%  $           1,628.93 N/A N/A
DSX-CT-19 DSX-CT-19: TROUGH5.25 X6 X19    (2).090C EA B  $           284.07 31.0%  $              196.01 N/A N/A
DSX-CT-19E DSX-CT-19E: TROUGH CBL     ROBOT .090CRS EA B  $             81.79 31.0%  $                56.44 N/A N/A
DSX-CT-23 DSX-CT-23: TROUGH CBL 5 X5 X23  GRA EA B  $           237.76 31.0%  $              164.05 N/A N/A
DSX-CT-23BLK DSX-CT-23BLK: TROUGH CBL 6 X23  BK EA B  $           237.76 31.0%  $              164.05 N/A N/A
DSX-CT-23BLU-A DSX-CT-23BLU-A: CBL TRGH,4.5X5X23 BLU EA B  $           284.33 31.0%  $              196.19 N/A N/A
DSX-CT-23H DSX-CT-23H: TROUGH CBL 6 X23  RND EDGES EA B  $           237.76 31.0%  $              164.05 N/A N/A
DSX-CT-23P DSX-CT-23P: CBL THROUGH, 23 X 4 X 5, PUT EA B  $           284.07 31.0%  $              196.01 N/A N/A
DSX-CT-23WL DSX-CT-23WL: TROUGH CBL         (2).090C EA B  $           284.07 31.0%  $              196.01 N/A N/A
DSX-CT-PB DSX-CT-PB: TROUGH CBL W/BKT 6 X8 X23  BK EA B  $           643.71 31.0%  $              444.16 N/A N/A
DSX-DR DSX-DR: PNL DS1 FX 56 CKT 7 X23  RED EA B  $        3,391.25 31.0%  $           2,339.96 N/A N/A
DSX-DR19 DSX-DR19: PNL DS1 FX 56 CKT WW/WW 7 X19 EA B  $        3,391.25 31.0%  $           2,339.96 N/A N/A
DSX-DR19-RX DSX-DR19-RX: PNL DS1 RX 56 CKT BNT 7 X19 EA B  $        3,391.25 31.0%  $           2,339.96 N/A N/A
DSX-DR56-1 DSX-DR56-1: PNL DS1 FX 56 CKT BNT 7 X19 EA B  $        3,391.25 31.0%  $           2,339.96 N/A N/A
DSX-DR56-5 DSX-DR56-5: PNL DS1 FX 56 CKT WW/WW 5 X2 EA B  $        3,391.25 31.0%  $           2,339.96 N/A N/A
DSX-DR64 DSX-DR64: PNL DS1 FX 64 CKT 7 X23  RED EA B  $        3,391.25 31.0%  $           2,339.96 N/A N/A
DSX-DR64-5 DSX-DR64-5: PNL DS1 FX 64 CKT 5 X23  RED EA B  $        3,391.25 31.0%  $           2,339.96 N/A N/A
DSX-DR64-5P-F DSX-DR64-5P-F: 64 CKT SPLIT FX ASSY PUTY EA B  $        3,707.77 31.0%  $           2,558.36 N/A N/A
DSX-DR64-SPL DSX-DR64-SPL: PNL DS1 FX 64 CKT 120 OHM EA B  $        3,707.77 31.0%  $           2,558.36 N/A N/A
DSX-DR-SC DSX-DR-SC: DS1 MOD 56C 7X23 FX R-LED BLK EA B  $        3,391.25 31.0%  $           2,339.96 N/A N/A
DSX-FP13-AC/DC DSX-FP13-AC/DC: FUSE PANEL W/120/24 EA B  $        1,009.58 31.0%  $              696.61 N/A N/A
DSX-FP13S-AC/DC DSX-FP13S-AC/DC: FUSE PNL 220/48-2A EA B  $        1,009.58 31.0%  $              696.61 N/A N/A
DSX-FP16-AC/DC DSX-FP16-AC/DC: FUSE PANEL 220/48-2A EA B  $           975.92 31.0%  $              673.38 N/A N/A
DSX-FPPC-LABEL DSX-FPPC-LABEL: LABEL LUCENT FUSE PNL EA B  $               6.73 31.0%  $                  4.64 N/A N/A
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DSX-FT-5L DSX-FT-5L: TROUGH CBL LOWER 5  GRA EA B  $           284.07 31.0%  $              196.01 N/A N/A
DSX-IB-19 DSX-IB-19: MOD DS1 INTERBAY 25 CKT 3.5 X EA B  $        1,813.45 31.0%  $           1,251.28 N/A N/A
DSX-IB-23A DSX-IB-23A: MOD DS1 INTERBAY 25 CKT 4 X1 EA B  $        1,813.45 31.0%  $           1,251.28 N/A N/A
DSX-IB-23B DSX-IB-23B: MOD DS1 INTERBAY 28 CKT 3.5 EA B  $        2,031.07 31.0%  $           1,401.44 N/A N/A
DSX-IB-MB-24L DSX-IB-MB-24L: DS3 PNL IB 24 CKT MID-BNC EA B  $        3,990.90 31.0%  $           2,753.72 N/A N/A
DSX-IB-SB-24 DSX-IB-SB-24: PNL DS3 IB 24CKT STD-BNC EA B  $        3,990.90 31.0%  $           2,753.72 N/A N/A
DSX-PNLHR-19 DSX-PNLHR-19: HORIZONTAL RING PANEL 

BLAC EA B  $           237.76 31.0%  $              164.05 N/A N/A
DSX-PNLHR-19C DSX-PNLHR-19C: PNL RING 5.25 X19  W/5.25 EA B  $           284.07 31.0%  $              196.01 N/A N/A
DSX-PNLHR-23 DSX-PNLHR-23: PNL RING 4 X23  W/4 X4  RI EA B  $           237.76 31.0%  $              164.05 N/A N/A
DSX-PNLHR-23A DSX-PNLHR-23A: PNL RING 4 X23  W/4 X5  R EA B  $           237.76 31.0%  $              164.05 N/A N/A
DSX-PNLHR-23B DSX-PNLHR-23B: PNL RING 4 X23  W/4 X6  R EA B  $           284.07 31.0%  $              196.01 N/A N/A
DSX-PNLHR-23C DSX-PNLHR-23C: PNL RING 5 X23  W/5 X6  R EA B  $           273.32 31.0%  $              188.59 N/A N/A
DSX-PNLHR-23C-W DSX-PNLHR-23C-W: PNL RING HORZ 6 X5 X23 EA B  $           284.07 31.0%  $              196.01 N/A N/A
DSX-PNLHR-23D DSX-PNLHR-23D: PNL RING 5 X23  W/5 X8  R EA B  $           284.07 31.0%  $              196.01 N/A N/A
DSX-W50A DSX-W50A: DESIG WINDOW HRZ .225 X8.375 EA B  $               4.31 31.0%  $                  2.97 N/A N/A
DSX-W50B DSX-W50B: DESIG WINDOW 50+ DSX CKT LG EA B  $               4.31 31.0%  $                  2.97 N/A N/A
DSX-W56A DSX-W56A: DESIG WINDOW HRZ .225 X9 EA B  $               4.31 31.0%  $                  2.97 N/A N/A
DSX-W56B DSX-W56B: DESIG WINDOW 56+CKT DSX FL EA B  $               4.31 31.0%  $                  2.97 N/A N/A
DSX-W64A DSX-W64A: DESIG WINDOW HRZ .225 X10.25 EA B  $               4.31 31.0%  $                  2.97 N/A N/A
DSX-W64B DSX-W64B: DESIG WINDOW 64+CKT DSX LG EA B  $               4.31 31.0%  $                  2.97 N/A N/A
DSX-XA-BB-16-PW DSX-XA-BB-16-PW: PNL DS3 XA 16CKT BNC-BN EA B  $        1,980.57 31.0%  $           1,366.59 N/A N/A
DSX-XA-BB-24E DSX-XA-BB-24E: ASSEMBLY, BNC BULKHEAD 

PA EA B  $        3,515.53 31.0%  $           2,425.72 N/A N/A
DSX-XA-BB-24L DSX-XA-BB-24L: PNL DS3 XA 24CKT BNC-BNC EA B  $        2,907.54 31.0%  $           2,006.20 N/A N/A
DSX-XA-BB-24N DSX-XA-BB-24N: PNL DS3 XA 24CKT BNC-BNC EA B  $        2,438.58 31.0%  $           1,682.62 N/A N/A
DSX-XA-BB-24-PW DSX-XA-BB-24-PW: BNC/BNC 24 CKT PANEL EA B  $        4,438.88 31.0%  $           3,062.83 N/A N/A
DSX-XA-BB-24R DSX-XA-BB-24R: X-AISLE PANEL 24 CKT EA B  $        5,758.77 31.0%  $           3,973.55 N/A N/A
DSX-XA-BB-24S DSX-XA-BB-24S: PNL DS3 XA 24CKT BNC-BNC EA B  $        3,204.51 31.0%  $           2,211.11 N/A N/A
DSX-XA-BB-32 DSX-XA-BB-32: PNL DS3 XA 32CKT BNC-BNC EA B  $        3,445.96 31.0%  $           2,377.71 N/A N/A
DSX-XA-MB-24M DSX-XA-MB-24M: PNL DS3 XA 24CKT MID-BNC EA B  $        5,758.77 31.0%  $           3,973.55 N/A N/A
DSX-XA-MB-24MW-P3 DSX-XA-MB-24MW-P3: PNL DS3 XA 24CKTW/O M EA B  $        5,802.48 31.0%  $           4,003.71 N/A N/A
DSX-XA-MB-48 DSX-XA-MB-48: PNL DS3 XA 48CKT MID-BNC EA B  $        8,787.15 31.0%  $           6,063.13 N/A N/A
DSX-XA-MB-48L DSX-XA-MB-48L: DS3-3 X-AISLE PANEL 48 PO EA B  $        9,049.89 31.0%  $           6,244.42 N/A N/A
DSX-XA-MB-72 DSX-XA-MB-72: PNL DS3 XA 72CKT MID-BNC EA B  $      12,526.00 31.0%  $           8,642.94 N/A N/A
DSX-XA-P2-CBL-KIT DSX-XA-P2-CBL-KIT: DSX CABLE RING KIT EA B  $           210.43 31.0%  $              145.20 N/A N/A
DSX-XA-TT-24-PW DSX-XA-TT-24-PW: PNL DS3 XA 24CKT TNC-TN EA B  $        4,061.74 31.0%  $           2,802.60 N/A N/A
DT2-ACC-0020-1-CBA DT2-ACC-0020-1-CBA EA B  $             14.44 31.0%  $                  9.96 N/A N/A
DT2-ACC-0020-2-CBA DT2-ACC-0020-2-CBA EA B  $             14.58 31.0%  $                10.06 N/A N/A
DT2-ACC-0020-3-CBA DT2-ACC-0020-3-CBA EA B  $               4.46 31.0%  $                  3.08 N/A N/A
DT2-ACC-0020-7-CBA DT2-ACC-0020-7-CBA EA B  $               4.96 31.0%  $                  3.42 N/A N/A
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DT2-ACC-10PR-ST-HSNG-ASY DT2-ACC-10PR-ST-HSNG-ASY EA B  $             40.56 31.0%  $                27.99 N/A N/A
DT2-ACC-25SCM-1-BAA DT2-ACC-25SCM-1-BAA EA B  $               1.66 31.0%  $                  1.15 N/A N/A
DT2-ACC-3PR-BSW-DROPWIRE DT2-ACC-3PR-BSW-DROPWIRE EA B  $             35.71 31.0%  $                24.64 N/A N/A
DT2-ACC-6PR-BSW-DROPWIRE DT2-ACC-6PR-BSW-DROPWIRE EA B  $             29.38 31.0%  $                20.27 N/A N/A
DT2-ACC-POLEMOUNT-BRKT DT2-ACC-POLEMOUNT-BRKT EA B  $               8.65 31.0%  $                  5.97 N/A N/A
DT2-ACC-POLEMOUNT-TCP DT2-ACC-POLEMOUNT-TCP EA B  $               3.08 31.0%  $                  2.13 N/A N/A
DT2-ACC-PTB-HARDWARE-RVA DT2-ACC-PTB-HARDWARE-RVA EA B  $               6.96 31.0%  $                  4.80 N/A N/A
DT2-D-GND-CLIP-KIT DT2-D GND CLIP KIT EA B  $               8.23 31.0%  $                  5.68 N/A N/A
DT2-ICP-10VT03F-DB1-1AXA DT2-ICP-10VT03F-DB1-1AXA EA B  $           207.09 31.0%  $              142.89 N/A N/A
DT2-ICP-10VT03F-DB1-1BXA DT2-ICP-10VT03F-DB1-1BXA EA B  $           210.05 31.0%  $              144.93 N/A N/A
DT2-ICP-10VT03F-DB1B1XXA DT2-ICP-10VT03F-DB1B1XXA EA B  $           117.94 31.0%  $                81.38 N/A N/A
DT2-ICP-12VT03F-DB2-1BXA DT2-ICP-12VT03F-DB2-1BXA EA B  $           254.87 31.0%  $              175.86 N/A N/A
DT2-ICP-25VT03F-DB1-1AXA DT2-ICP-25VT03F-DB1-1AXA EA B  $           363.87 31.0%  $              251.07 N/A N/A
DT2-ICP-25VT03F-DB2-1BXA DT2-ICP-25VT03F-DB2-1BXA EA B  $           405.14 31.0%  $              279.55 N/A N/A
DT2-ICP-25VT03F-DB2S1XMA DT2-ICP-25VT03F-DB2S1XMA EA B  $           442.29 31.0%  $              305.18 N/A N/A
DT2-ICT-05VT03F-DB3-1BXA DT2-ICT-05VT03F-DB3-1BXA EA B  $           112.03 31.0%  $                77.30 N/A N/A
DT2-ICT-05VT03F-DB3S0RMA DT2-ICT-05VT03F-DB3S0RMA EA B  $             27.10 31.0%  $                18.70 N/A N/A
DT2-ICT-05VT03F-DB3S0XMA DT2-ICT-05VT03F-DB3S0XMA EA B  $             28.11 31.0%  $                19.40 N/A N/A
DT2-ICT-10VT03F-DB3-1AXA DT2-ICT-10VT03F-DB3-1AXA EA B  $           106.78 31.0%  $                73.68 N/A N/A
DT2-ICT-10VT03F-DB3-1BXA DT2-ICT-10VT03F-DB3-1BXA EA B  $           106.82 31.0%  $                73.71 N/A N/A
DT2-ICT-10VT03F-DB3B1XXA DT2-ICT-10VT03F-DB3B1XXA EA B  $             32.71 31.0%  $                22.57 N/A N/A
DT2-ICT-10VT03F-DB3S1RMA DT2-ICT-10VT03F-DB3S1RMA EA B  $             39.25 31.0%  $                27.08 N/A N/A
DT2-ICT-10VT03F-DB3S1XMA DT2-ICT-10VT03F-DB3S1XMA EA B  $             40.46 31.0%  $                27.92 N/A N/A
DT2-ICT-10VT03F-DB3S1XXA DT2-ICT-10VT03F-DB3S1XXA EA B  $             43.36 31.0%  $                29.92 N/A N/A
DT2-ICT-12VT03F-DB3-1AXA DT2-ICT-12VT03F-DB3-1AXA EA B  $           124.26 31.0%  $                85.74 N/A N/A
DT2-ICT-12VT03F-DB3-1BXA DT2-ICT-12VT03F-DB3-1BXA EA B  $           124.23 31.0%  $                85.72 N/A N/A
DT2-ICT-15VT03F-DB3-1AXA DT2-ICT-15VT03F-DB3-1AXA EA B  $           128.21 31.0%  $                88.46 N/A N/A
DT2-ICT-15VT03F-DB3-1BXA DT2-ICT-15VT03F-DB3-1BXA EA B  $           130.17 31.0%  $                89.82 N/A N/A
DT2-ICT-15VT03F-DB3B1XXA DT2-ICT-15VT03F-DB3B1XXA EA B  $             43.58 31.0%  $                30.07 N/A N/A
DT2-ICT-15VT03F-DB3S1XMA DT2-ICT-15VT03F-DB3S1XMA EA B  $             47.77 31.0%  $                32.96 N/A N/A
DT2-ICT-25VT03F-DB3-1AXA DT2-ICT-25VT03F-DB3-1AXA EA B  $           147.92 31.0%  $              102.06 N/A N/A
DT2-ICT-25VT03F-DB3-1BXA DT2-ICT-25VT03F-DB3-1BXA EA B  $           131.76 31.0%  $                90.91 N/A N/A
DT2-ICT-25VT03F-DB3B1XXD DT2-ICT-25VT03F-DB3B1XXD EA B  $             67.36 31.0%  $                46.48 N/A N/A
DT2-ICT-25VT03F-DB3S1RMA DT2-ICT-25VT03F-DB3S1RMA EA B  $             72.67 31.0%  $                50.14 N/A N/A
DT2-ICT-25VT03F-DB3S1XMA DT2-ICT-25VT03F-DB3S1XMA EA B  $             76.00 31.0%  $                52.44 N/A N/A
DT2-ICT-A-HSNG-BB/EP-RVA DT2-ICT-A-HSNG-BB/EP-RVA EA B  $             71.55 31.0%  $                49.37 N/A N/A
DT2-ICT-B-HSNG-BB/EP-RVA DT2-ICT-B-HSNG-BB/EP-RVA EA B  $             76.38 31.0%  $                52.70 N/A N/A
DT2-ICX-10VT03F-DB3-1AXA DT2-ICX-10VT03F-DB3-1AXA EA B  $           126.86 31.0%  $                87.53 N/A N/A
DT2-ICX-10VT03F-DB3-1BXA DT2-ICX-10VT03F-DB3-1BXA EA B  $           127.21 31.0%  $                87.77 N/A N/A

8132 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

DT2-ICX-12VT03F-DB3-1BXA DT2-ICX-12VT03F-DB3-1BXA EA B  $           133.13 31.0%  $                91.86 N/A N/A
DT2-ICX-25VT03F-DB3-1AXA DT2-ICX-25VT03F-DB3-1AXA EA B  $           140.24 31.0%  $                96.77 N/A N/A
DT2-ICX-25VT03F-DB3-1BXA DT2-ICX-25VT03F-DB3-1BXA EA B  $           159.17 31.0%  $              109.83 N/A N/A
DT2-ICX-25VT03F-DB3S1XMA DT2-ICX-25VT03F-DB3S1XMA EA B  $             85.82 31.0%  $                59.22 N/A N/A
DT2-PMP-10AS12F-LD1-1RIA DT2-PMP-10AS12F-LD1-1RIA EA B  $           170.99 31.0%  $              117.98 N/A N/A
DT2-PMP-10AS12F-LD1-1RXA DT2-PMP-10AS12F-LD1-1RXA EA B  $           173.07 31.0%  $              119.42 N/A N/A
DT2-PMP-10FS02M-LD1-1RXA DT2-PMP-10FS02M-LD1-1RXA EA B  $           171.51 31.0%  $              118.34 N/A N/A
DT2-PMP-10PS12F-LD2-1RFA DT2-PMP-10PS12F-LD2-1RFA EA B  $           199.49 31.0%  $              137.65 N/A N/A
DT2-PMP-10PS25F-LD1-1RXA DT2-PMP-10PS25F-LD1-1RXA EA B  $           188.09 31.0%  $              129.78 N/A N/A
DT2-PMP-10PS25F-LD2-1RFA DT2-PMP-10PS25F-LD2-1RFA EA B  $           210.45 31.0%  $              145.21 N/A N/A
DT2-PMP-12FS12F-LU2-1RXA DT2-PMP-12FS12F-LU2-1RXA EA B  $           360.95 31.0%  $              249.06 N/A N/A
DT2-PMP-12FS25F-LU2-1RXA DT2-PMP-12FS25F-LU2-1RXA EA B  $           377.50 31.0%  $              260.48 N/A N/A
DT2-PMP-15FS25F-LD1-1SXA DT2-PMP-15FS25F-LD1-1SXA EA B  $           278.84 31.0%  $              192.40 N/A N/A
DT2-PMP-25AS12F-BD2-1RXA DT2-PMP-25AS12F-BD2-1RXA EA B  $           504.29 31.0%  $              347.96 N/A N/A
DT2-PMP-25AS12F-LU2-1RXA DT2-PMP-25AS12F-LU2-1RXA EA B  $           439.19 31.0%  $              303.04 N/A N/A
DT2-PMP-25AS25F-LU2-1RXA DT2-PMP-25AS25F-LU2-1RXA EA B  $           575.00 31.0%  $              396.75 N/A N/A
DT2-PMP-25FS12F-BD1-1SXA DT2-PMP-25FS12F-BD1-1SXA EA B  $           405.31 31.0%  $              279.66 N/A N/A
DT2-PMP-25FS12F-LU2-1RXA DT2-PMP-25FS12F-LU2-1RXA EA B  $           439.19 31.0%  $              303.04 N/A N/A
DT2-PMP-25FS25F-LU2-1RXA DT2-PMP-25FS25F-LU2-1RXA EA B  $           458.39 31.0%  $              316.29 N/A N/A
DT2-PMP-25PS25F-LU2-1RWA DT2-PMP-25PS25F-LU2-1RWA EA B  $           485.67 31.0%  $              335.11 N/A N/A
DT2-PMP-25PS25F-LU2-1RXA DT2-PMP-25PS25F-LU2-1RXA EA B  $           510.23 31.0%  $              352.06 N/A N/A
DT2-PMP-50AS12F-BU2-1RXA DT2-PMP-50AS12F-BU2-1RXA EA B  $           819.18 31.0%  $              565.23 N/A N/A
DT2-PMP-50PS12F-BU2-1RWA DT2-PMP-50PS12F-BU2-1RWA EA B  $           897.41 31.0%  $              619.21 N/A N/A
DT2-PMP-50PS25F-BU2-1RWA DT2-PMP-50PS25F-BU2-1RWA EA B  $           824.97 31.0%  $              569.23 N/A N/A
DT2-PMT-10AS12F-LD3-1RXA DT2-PMT-10AS12F-LD3-1RXA EA B  $             97.98 31.0%  $                67.61 N/A N/A
DT2-PMT-10AS12F-LD3B2RIA DT2-PMT-10AS12F-LD3B2RIA EA B  $           102.17 31.0%  $                70.50 N/A N/A
DT2-PMT-10AS12F-LD3B2RXA DT2-PMT-10AS12F-LD3B2RXA EA B  $           102.36 31.0%  $                70.63 N/A N/A
DT2-PMT-10AS25F-LD3-1RXA DT2-PMT-10AS25F-LD3-1RXA EA B  $           100.69 31.0%  $                69.48 N/A N/A
DT2-PMT-10FS12F-LD3-1RXA DT2-PMT-10FS12F-LD3-1RXA EA B  $             98.84 31.0%  $                68.20 N/A N/A
DT2-PMT-10FS25F-LD3-1RFA DT2-PMT-10FS25F-LD3-1RFA EA B  $           116.05 31.0%  $                80.07 N/A N/A
DT2-PMT-10FS25F-LD3-2RXA DT2-PMT-10FS25F-LD3-2RXA EA B  $           116.09 31.0%  $                80.10 N/A N/A
DT2-PMT-10FS50F-LD3-1RFA DT2-PMT-10FS50F-LD3-1RFA EA B  $           147.92 31.0%  $              102.06 N/A N/A
DT2-PMT-10FS7.5MLD3B2XXA DT2-PMT-10FS7.5MLD3B2XXA EA B  $             71.09 31.0%  $                49.05 N/A N/A
DT2-PMT-10FS80F-LD3S1RXA DT2-PMT-10FS80F-LD3S1RXA EA B  $           213.01 31.0%  $              146.98 N/A N/A
DT2-PMT-10PS12F-LD3-1RXA DT2-PMT-10PS12F-LD3-1RXA EA B  $             87.40 31.0%  $                60.31 N/A N/A
DT2-PMT-10PS12F-LU3-1RWA DT2-PMT-10PS12F-LU3-1RWA EA B  $           152.99 31.0%  $              105.56 N/A N/A
DT2-PMT-10PS25F-LD3-1RXA DT2-PMT-10PS25F-LD3-1RXA EA B  $           102.57 31.0%  $                70.77 N/A N/A
DT2-PMT-10PS25F-LU3-1RWA DT2-PMT-10PS25F-LU3-1RWA EA B  $           168.01 31.0%  $              115.93 N/A N/A
DT2-PMT-15FS12F-LU3-1RXA DT2-PMT-15FS12F-LU3-1RXA EA B  $           171.59 31.0%  $              118.40 N/A N/A
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DT2-PMT-15FS25F-LU3-1RXA DT2-PMT-15FS25F-LU3-1RXA EA B  $           198.22 31.0%  $              136.77 N/A N/A
DT2-PMT-15PS12F-LU3-1RWA DT2-PMT-15PS12F-LU3-1RWA EA B  $           168.65 31.0%  $              116.37 N/A N/A
DT2-PMT-15PS25F-LU3-1RWA DT2-PMT-15PS25F-LU3-1RWA EA B  $           188.53 31.0%  $              130.09 N/A N/A
DT2-PMT-25AS12F-LU3-1RXA DT2-PMT-25AS12F-LU3-1RXA EA B  $           216.26 31.0%  $              149.22 N/A N/A
DT2-PMT-25AS18F-BU3S1XXA DT2-PMT-25AS18F-BU3S1XXA EA B  $           107.69 31.0%  $                74.31 N/A N/A
DT2-PMT-25AS25F-LU3-1RXA DT2-PMT-25AS25F-LU3-1RXA EA B  $           216.26 31.0%  $              149.22 N/A N/A
DT2-PMT-25FS12F-BU3B1CZA DT2-PMT-25FS12F-BU3B1CZA EA B  $           109.82 31.0%  $                75.78 N/A N/A
DT2-PMT-25FS12F-LU3-1RXA DT2-PMT-25FS12F-LU3-1RXA EA B  $           202.20 31.0%  $              139.52 N/A N/A
DT2-PMT-25FS25-BD3-4967 DT2-PMT-25FS25-BD3-4967 EA B  $           221.88 31.0%  $              153.10 N/A N/A
DT2-PMT-25FS25F-BU3B1CZA DT2-PMT-25FS25F-BU3B1CZA EA B  $           137.28 31.0%  $                94.72 N/A N/A
DT2-PMT-25FS25F-LU3-1RXA DT2-PMT-25FS25F-LU3-1RXA EA B  $           228.45 31.0%  $              157.63 N/A N/A
DT2-PMT-25FS50-BD3-1SXA DT2-PMT-25FS50-BD3-1SXA EA B  $           257.37 31.0%  $              177.59 N/A N/A
DT2-PMT-25PS12F-BD3-1SXA DT2-PMT-25PS12F-BD3-1SXA EA B  $           184.47 31.0%  $              127.28 N/A N/A
DT2-PMT-25PS12F-LU3-1RWA DT2-PMT-25PS12F-LU3-1RWA EA B  $           194.88 31.0%  $              134.47 N/A N/A
DT2-PMT-25PS12F-LU3-1RXA DT2-PMT-25PS12F-LU3-1RXA EA B  $           201.26 31.0%  $              138.87 N/A N/A
DT2-PMT-25PS25F-LU3-1RWA DT2-PMT-25PS25F-LU3-1RWA EA B  $           222.53 31.0%  $              153.55 N/A N/A
DT2-PMT-25PS25F-LU3-1RXA DT2-PMT-25PS25F-LU3-1RXA EA B  $           221.88 31.0%  $              153.10 N/A N/A
DT2-PMT-25PS50F-LU3-1RWA DT2-PMT-25PS50F-LU3-1RWA EA B  $           281.47 31.0%  $              194.21 N/A N/A
DT2-PMT-50AS12F-BU3-1RXA DT2-PMT-50AS12F-BU3-1RXA EA B  $           351.77 31.0%  $              242.72 N/A N/A
DT2-PMT-50AS25F-BU3-1RXA DT2-PMT-50AS25F-BU3-1RXA EA B  $           374.54 31.0%  $              258.43 N/A N/A
DT2-PMT-50PS12F-BU3-1RWA DT2-PMT-50PS12F-BU3-1RWA EA B  $           285.70 31.0%  $              197.13 N/A N/A
DT2-PMT-50PS12F-BU3-1RXA DT2-PMT-50PS12F-BU3-1RXA EA B  $           302.01 31.0%  $              208.39 N/A N/A
DT2-PMT-50PS25F-BU3-1RWA DT2-PMT-50PS25F-BU3-1RWA EA B  $           343.18 31.0%  $              236.79 N/A N/A
DT2-PMT-50PS25F-BU3-1RXA DT2-PMT-50PS25F-BU3-1RXA EA B  $           342.68 31.0%  $              236.45 N/A N/A
DT2-PMX-10FS12F-LD3-1RFA DT2-PMX-10FS12F-LD3-1RFA EA B  $             97.28 31.0%  $                67.12 N/A N/A
DT2-PMX-10FS25F-LD3-1RFA DT2-PMX-10FS25F-LD3-1RFA EA B  $           105.13 31.0%  $                72.54 N/A N/A
DT2-PMX-12FS12F-LU3-1RXA DT2-PMX-12FS12F-LU3-1RXA EA B  $           174.53 31.0%  $              120.43 N/A N/A
DT2-PMX-12FS25F-LU3-1RXA DT2-PMX-12FS25F-LU3-1RXA EA B  $           193.15 31.0%  $              133.27 N/A N/A
DT2-PMX-15FS12F-LD3-4885 DT2-PMX-15FS12F-LD3-4885 EA B  $           156.80 31.0%  $              108.19 N/A N/A
DT2-PMX-15FS25F-LD3-4920 DT2-PMX-15FS25F-LD3-4920 EA B  $           180.45 31.0%  $              124.51 N/A N/A
DT2-PMX-25AS12F-BD3-1RXA DT2-PMX-25AS12F-BD3-1RXA EA B  $           174.92 31.0%  $              120.69 N/A N/A
DT2-PMX-25AS12F-LU3-1RXA DT2-PMX-25AS12F-LU3-1RXA EA B  $           200.43 31.0%  $              138.30 N/A N/A
DT2-PMX-25AS25F-LU3-1RXA DT2-PMX-25AS25F-LU3-1RXA EA B  $           233.09 31.0%  $              160.83 N/A N/A
DT2-PMX-25AS50F-LU3-1RXA DT2-PMX-25AS50F-LU3-1RXA EA B  $           284.64 31.0%  $              196.40 N/A N/A
DT2-PMX-25FA25F-LU3-1RXA DT2-PMX-25FA25F-LU3-1RXA EA B  $           263.16 31.0%  $              181.58 N/A N/A
DT2-PMX-25FS12F-BD3-4921 DT2-PMX-25FS12F-BD3-4921 EA B  $           176.42 31.0%  $              121.73 N/A N/A
DT2-PMX-25FS12F-LU3-1RXA DT2-PMX-25FS12F-LU3-1RXA EA B  $           204.15 31.0%  $              140.86 N/A N/A
DT2-PMX-25FS25F-BD3-4884 DT2-PMX-25FS25F-BD3-4884 EA B  $           230.76 31.0%  $              159.22 N/A N/A
DT2-PMX-25FS25F-LU3-1RXA DT2-PMX-25FS25F-LU3-1RXA EA B  $           236.66 31.0%  $              163.30 N/A N/A
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DT2-PMX-25FS50F-LU3-1RXA DT2-PMX-25FS50F-LU3-1RXA EA B  $           316.56 31.0%  $              218.43 N/A N/A
DT2-PMX-25PS12F-LU3-1RXA DT2-PMX-25PS12F-LU3-1RXA EA B  $           210.05 31.0%  $              144.93 N/A N/A
DT2-PMX-25PS25F-LU3-1RXA DT2-PMX-25PS25F-LU3-1RXA EA B  $           229.91 31.0%  $              158.64 N/A N/A
DT2-PMX-50AS12F-BU3-1RXA DT2-PMX-50AS12F-BU3-1RXA EA B  $           333.43 31.0%  $              230.07 N/A N/A
DT2-PMX-50AS25F-BU3-1RXA DT2-PMX-50AS25F-BU3-1RXA EA B  $           361.93 31.0%  $              249.73 N/A N/A
DT2-PMX-50FA25F-BU3-1RXA DT2-PMX-50FA25F-BU3-1RXA EA B  $           413.10 31.0%  $              285.04 N/A N/A
DT2-PMX-50FS12F-BU3-1RXA DT2-PMX-50FS12F-BU3-1RXA EA B  $           333.43 31.0%  $              230.07 N/A N/A
DT2-PMX-50FS25F-BU3-1RXA DT2-PMX-50FS25F-BU3-1RXA EA B  $           361.93 31.0%  $              249.73 N/A N/A
DT2-PMX-50PS25F-BU3-1RXA DT2-PMX-50PS25F-BU3-1RXA EA B  $           464.96 31.0%  $              320.82 N/A N/A
DT2-PTB-05AU04F-RD3-1XXA DT2-PTB-05AU04F-RD3-1XXA EA B  $             49.19 31.0%  $                33.94 N/A N/A
DT2-PTB-05FS04F-LD3-1XXA DT2-PTB-05FS04F-LD3-1XXA EA B  $             48.08 31.0%  $                33.18 N/A N/A
DT2-PTB-05FS04F-RD3-1XXA DT2-PTB-05FS04F-RD3-1XXA EA B  $             51.73 31.0%  $                35.69 N/A N/A
DT2-PTB-05FS12F-LD3-1XXA DT2-PTB-05FS12F-LD3-1XXA EA B  $             52.04 31.0%  $                35.91 N/A N/A
DT2-PTB-05FS25F-LD3-1XXA DT2-PTB-05FS25F-LD3-1XXA EA B  $             64.09 31.0%  $                44.22 N/A N/A
DT2-PTB-06FU04F-RD3-1XXA DT2-PTB-06FU04F-RD3-1XXA EA B  $             45.81 31.0%  $                31.61 N/A N/A
DT2-PTB-10AS06F-LD3-1XXA DT2-PTB-10AS06F-LD3-1XXA EA B  $             52.71 31.0%  $                36.37 N/A N/A
DT2-PTB-10AS06F-RD3-1XXA DT2-PTB-10AS06F-RD3-1XXA EA B  $             43.15 31.0%  $                29.77 N/A N/A
DT2-PTB-10AU04F-RD3-1XHA DT2-PTB-10AU04F-RD3-1XHA EA B  $             45.83 31.0%  $                31.62 N/A N/A
DT2-PTB-10AU04F-RD3-1XXA DT2-PTB-10AU04F-RD3-1XXA EA B  $             45.61 31.0%  $                31.47 N/A N/A
DT2-PTB-10AU04F-RD3B1XHA DT2-PTB-10AU04F-RD3B1XHA EA B  $             46.27 31.0%  $                31.93 N/A N/A
DT2-PTB-10FS04F-RD3-1XXA DT2-PTB-10FS04F-RD3-1XXA EA B  $             57.71 31.0%  $                39.82 N/A N/A
DT2-PTB-10FS100FRD3-1XGA DT2-PTB-10FS100FRD3-1XGA EA B  $           212.18 31.0%  $              146.40 N/A N/A
DT2-PTB-10FS100FRD3-1XXA DT2-PTB-10FS100FRD3-1XXA EA B  $           207.09 31.0%  $              142.89 N/A N/A
DT2-PTB-10FS12F-LD3-1XXA DT2-PTB-10FS12F-LD3-1XXA EA B  $             53.84 31.0%  $                37.15 N/A N/A
DT2-PTB-10FS12F-RD3-1XGA DT2-PTB-10FS12F-RD3-1XGA EA B  $             55.13 31.0%  $                38.04 N/A N/A
DT2-PTB-10FS12F-RD3-1XXA DT2-PTB-10FS12F-RD3-1XXA EA B  $             62.79 31.0%  $                43.33 N/A N/A
DT2-PTB-10FS12F-RD3-2XXA DT2-PTB-10FS12F-RD3-2XXA EA B  $             62.79 31.0%  $                43.33 N/A N/A
DT2-PTB-10FS12F-RD3B1XHA DT2-PTB-10FS12F-RD3B1XHA EA B  $             57.61 31.0%  $                39.75 N/A N/A
DT2-PTB-10FS25F-LD3-1XXA DT2-PTB-10FS25F-LD3-1XXA EA B  $             82.42 31.0%  $                56.87 N/A N/A
DT2-PTB-10FS25F-RD3-1XGA DT2-PTB-10FS25F-RD3-1XGA EA B  $             83.90 31.0%  $                57.89 N/A N/A
DT2-PTB-10FS25F-RD3-1XXA DT2-PTB-10FS25F-RD3-1XXA EA B  $             82.44 31.0%  $                56.88 N/A N/A
DT2-PTB-10FS50F-RD3-1XGA DT2-PTB-10FS50F-RD3-1XGA EA B  $           128.46 31.0%  $                88.64 N/A N/A
DT2-PTB-10FS50F-RD3-1XXA DT2-PTB-10FS50F-RD3-1XXA EA B  $           124.69 31.0%  $                86.04 N/A N/A
DT2-PTB-12AU04F-RD3-1XXA DT2-PTB-12AU04F-RD3-1XXA EA B  $             70.23 31.0%  $                48.46 N/A N/A
DT2-PTB-12FS12F-RD3-1XXA DT2-PTB-12FS12F-RD3-1XXA EA B  $             64.65 31.0%  $                44.61 N/A N/A
DT2-PTB-12FU04F-RD3B1XXA DT2-PTB-12FU04F-RD3B1XXA EA B  $             56.59 31.0%  $                39.05 N/A N/A
DT2-PTB-12FU06F-RD3-1XXA DT2-PTB-12FU06F-RD3-1XXA EA B  $             61.44 31.0%  $                42.39 N/A N/A
DT2-PTB-12VT06F-RD3-1XXA DT2-PTB-12VT06F-RD3-1XXA EA B  $             53.81 31.0%  $                37.13 N/A N/A
DT2-PTB-15FS12F-LD3-1XXA DT2-PTB-15FS12F-LD3-1XXA EA B  $             81.38 31.0%  $                56.15 N/A N/A
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DT2-PTB-15FS12F-RD3-1XXA DT2-PTB-15FS12F-RD3-1XXA EA B  $             81.05 31.0%  $                55.92 N/A N/A
DT2-PTB-15FS25F-LD3-1XXA DT2-PTB-15FS25F-LD3-1XXA EA B  $           103.86 31.0%  $                71.66 N/A N/A
DT2-PTB-15FS25F-RD3-1XGA DT2-PTB-15FS25F-RD3-1XGA EA B  $           106.86 31.0%  $                73.73 N/A N/A
DT2-PTB-15FS25F-RD3-1XXA DT2-PTB-15FS25F-RD3-1XXA EA B  $           103.86 31.0%  $                71.66 N/A N/A
DT2-PTB-25AS04F-LD3-1XXA DT2-PTB-25AS04F-LD3-1XXA EA B  $             75.82 31.0%  $                52.32 N/A N/A
DT2-PTB-25AS12F-RD1-1XXA DT2-PTB-25AS12F-RD1-1XXA EA B  $           306.08 31.0%  $              211.20 N/A N/A
DT2-PTB-25AS12F-RD3-1XXA DT2-PTB-25AS12F-RD3-1XXA EA B  $           123.75 31.0%  $                85.39 N/A N/A
DT2-PTB-25AS25F-LD3-1XXA DT2-PTB-25AS25F-LD3-1XXA EA B  $           136.07 31.0%  $                93.89 N/A N/A
DT2-PTB-25AU04F-LD3-1XXA DT2-PTB-25AU04F-LD3-1XXA EA B  $             77.80 31.0%  $                53.68 N/A N/A
DT2-PTB-25AU04F-RD3-1XXA DT2-PTB-25AU04F-RD3-1XXA EA B  $             80.96 31.0%  $                55.86 N/A N/A
DT2-PTB-25AU04F-RD3B1XHA DT2-PTB-25AU04F-RD3B1XHA EA B  $             76.92 31.0%  $                53.07 N/A N/A
DT2-PTB-25FS04F-RD3-1XXA DT2-PTB-25FS04F-RD3-1XXA EA B  $             87.84 31.0%  $                60.61 N/A N/A
DT2-PTB-25FS100FRD3-1XGA DT2-PTB-25FS100FRD3-1XGA EA B  $           355.01 31.0%  $              244.96 N/A N/A
DT2-PTB-25FS100FRD3-1XXA DT2-PTB-25FS100FRD3-1XXA EA B  $           355.01 31.0%  $              244.96 N/A N/A
DT2-PTB-25FS12F-BD3B1XZA DT2-PTB-25FS12F-BD3B1XZA EA B  $           117.96 31.0%  $                81.39 N/A N/A
DT2-PTB-25FS12F-BD3S1XZA DT2-PTB-25FS12F-BD3S1XZA EA B  $           135.65 31.0%  $                93.60 N/A N/A
DT2-PTB-25FS12F-LD3-1XXA DT2-PTB-25FS12F-LD3-1XXA EA B  $           109.32 31.0%  $                75.43 N/A N/A
DT2-PTB-25FS12F-RD3-1XGA DT2-PTB-25FS12F-RD3-1XGA EA B  $           109.32 31.0%  $                75.43 N/A N/A
DT2-PTB-25FS12F-RD3-1XXA DT2-PTB-25FS12F-RD3-1XXA EA B  $           107.82 31.0%  $                74.40 N/A N/A
DT2-PTB-25FS12F-RD3B1XHA DT2-PTB-25FS12F-RD3B1XHA EA B  $           101.65 31.0%  $                70.14 N/A N/A
DT2-PTB-25FS25F-RD3-1XGA DT2-PTB-25FS25F-RD3-1XGA EA B  $           139.05 31.0%  $                95.94 N/A N/A
DT2-PTB-25FS50F-RD3-1XXA DT2-PTB-25FS50F-RD3-1XXA EA B  $           206.70 31.0%  $              142.62 N/A N/A
DT2-PTB-25FU06F-BD3-1XXA DT2-PTB-25FU06F-BD3-1XXA EA B  $           127.80 31.0%  $                88.18 N/A N/A
DT2-PTB-25FU06F-LD3-1XXA DT2-PTB-25FU06F-LD3-1XXA EA B  $           110.96 31.0%  $                76.56 N/A N/A
DT2-PTB-25FU06F-RD3-1XXA DT2-PTB-25FU06F-RD3-1XXA EA B  $           119.78 31.0%  $                82.65 N/A N/A
DT2-PTB-25VT04F-BD3S1XNB DT2-PTB-25VT04F-BD3S1XNB EA B  $             74.54 31.0%  $                51.43 N/A N/A
DT2-PTB-25VT06F-RD3-1XXA DT2-PTB-25VT06F-RD3-1XXA EA B  $             85.38 31.0%  $                58.91 N/A N/A
DT2-PTP-05FU05F-RD1-SXXA DT2-PTP-05FU05F-RD1-SXXA EA B  $           112.78 31.0%  $                77.82 N/A N/A
DT2-PTP-06FS04F-RDMB1XXA DT2-PTP-06FS04F-RDMB1XXA EA B  $           116.84 31.0%  $                80.62 N/A N/A
DT2-PTP-06FS04F-RDMS1XXA DT2-PTP-06FS04F-RDMS1XXA EA B  $           115.38 31.0%  $                79.61 N/A N/A
DT2-PTP-06FS25F-RD2-1XXA DT2-PTP-06FS25F-RD2-1XXA EA B  $           132.69 31.0%  $                91.56 N/A N/A
DT2-PTP-10AS06F-RD2-1XXA DT2-PTP-10AS06F-RD2-1XXA EA B  $           160.94 31.0%  $              111.05 N/A N/A
DT2-PTP-10FS06F-RD2-1XGA DT2-PTP-10FS06F-RD2-1XGA EA B  $           151.92 31.0%  $              104.82 N/A N/A
DT2-PTP-10FS06F-RD2-1XXA DT2-PTP-10FS06F-RD2-1XXA EA B  $           164.40 31.0%  $              113.44 N/A N/A
DT2-PTP-12FS07F-RDA-1XJA DT2-PTP-12FS07F-RDA-1XJA EA B  $           227.99 31.0%  $              157.31 N/A N/A
DT2-PTP-12FS12F-RD2-1XXA DT2-PTP-12FS12F-RD2-1XXA EA B  $           168.63 31.0%  $              116.35 N/A N/A
DT2-PTP-12FS25F-RD2-1XXA DT2-PTP-12FS25F-RD2-1XXA EA B  $           234.01 31.0%  $              161.47 N/A N/A
DT2-PTP-12FU04F-RD2-1XXA DT2-PTP-12FU04F-RD2-1XXA EA B  $           213.95 31.0%  $              147.63 N/A N/A
DT2-PTP-12VT06F-RD2-1XXA DT2-PTP-12VT06F-RD2-1XXA EA B  $           218.53 31.0%  $              150.79 N/A N/A
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DT2-PTP-12VT12F-RD2-1XXA DT2-PTP-12VT12F-RD2-1XXA EA B  $           199.86 31.0%  $              137.90 N/A N/A
DT2-PTP-15VT04F-RDM-1XXA DT2-PTP-15VT04F-RDM-1XXA EA B  $           206.34 31.0%  $              142.37 N/A N/A
DT2-PTP-25AS04F-BDMB1XXA DT2-PTP-25AS04F-BDMB1XXA EA B  $           422.73 31.0%  $              291.68 N/A N/A
DT2-PTP-25AS04F-RD2-1XXA DT2-PTP-25AS04F-RD2-1XXA EA B  $           417.29 31.0%  $              287.93 N/A N/A
DT2-PTP-25AS06F-RD2-1XXA DT2-PTP-25AS06F-RD2-1XXA EA B  $           427.23 31.0%  $              294.79 N/A N/A
DT2-PTP-25AS12F-BD21XZA DT2-PTP-25AS12F-BD21XZA EA B  $           325.60 31.0%  $              224.66 N/A N/A
DT2-PTP-25AS12F-RD2-1XGA DT2-PTP-25AS12F-RD2-1XGA EA B  $           300.20 31.0%  $              207.14 N/A N/A
DT2-PTP-25AS12F-RD2-1XXA DT2-PTP-25AS12F-RD2-1XXA EA B  $           437.75 31.0%  $              302.05 N/A N/A
DT2-PTP-25AU04F-BD2-1XXA DT2-PTP-25AU04F-BD2-1XXA EA B  $           286.64 31.0%  $              197.78 N/A N/A
DT2-PTP-25AU04F-LD2-1XGA DT2-PTP-25AU04F-LD2-1XGA EA B  $           279.59 31.0%  $              192.92 N/A N/A
DT2-PTP-25AU04F-RD1-1XXA DT2-PTP-25AU04F-RD1-1XXA EA B  $           292.87 31.0%  $              202.08 N/A N/A
DT2-PTP-25AU04F-RD2-1XGA DT2-PTP-25AU04F-RD2-1XGA EA B  $           279.59 31.0%  $              192.92 N/A N/A
DT2-PTP-25FS06F-BD2-1XGA DT2-PTP-25FS06F-BD2-1XGA EA B  $           444.21 31.0%  $              306.50 N/A N/A
DT2-PTP-25FS06F-BD2-1XZA DT2-PTP-25FS06F-BD2-1XZA EA B  $           436.96 31.0%  $              301.50 N/A N/A
DT2-PTP-25FS06F-RD2-1XXA DT2-PTP-25FS06F-RD2-1XXA EA B  $           428.43 31.0%  $              295.62 N/A N/A
DT2-PTP-25FS12F-RD1-1XGA DT2-PTP-25FS12F-RD1-1XGA EA B  $           267.30 31.0%  $              184.44 N/A N/A
DT2-PTP-25FS12F-RD2-1XGA DT2-PTP-25FS12F-RD2-1XGA EA B  $           295.55 31.0%  $              203.93 N/A N/A
DT2-PTP-25FS12F-RD2-1XXA DT2-PTP-25FS12F-RD2-1XXA EA B  $           435.10 31.0%  $              300.22 N/A N/A
DT2-PTP-25FS12F-RD3-1XXA DT2-PTP-25FS12F-RD3-1XXA EA B  $           319.51 31.0%  $              220.46 N/A N/A
DT2-PTP-25FS25F-BD2-1XXA DT2-PTP-25FS25F-BD2-1XXA EA B  $           320.51 31.0%  $              221.15 N/A N/A
DT2-PTP-25FS25F-RD2-1XXA DT2-PTP-25FS25F-RD2-1XXA EA B  $           382.08 31.0%  $              263.64 N/A N/A
DT2-PTP-25FU04F-RD2-1XXA DT2-PTP-25FU04F-RD2-1XXA EA B  $           347.22 31.0%  $              239.58 N/A N/A
DT2-PTP-25VT06F-RD2-1XXA DT2-PTP-25VT06F-RD2-1XXA EA B  $           360.72 31.0%  $              248.90 N/A N/A
DT2-PTP-25VT12F-RD2-1XXA DT2-PTP-25VT12F-RD2-1XXA EA B  $           397.06 31.0%  $              273.97 N/A N/A
DT2-PTP-50AS06F-BD2-1XXA DT2-PTP-50AS06F-BD2-1XXA EA B  $           792.85 31.0%  $              547.07 N/A N/A
DT2-PTP-50AS12F-BDM-1XXA DT2-PTP-50AS12F-BDM-1XXA EA B  $           515.36 31.0%  $              355.60 N/A N/A
DT2-PTP-50AS25F-DB2-1XXA DT2-PTP-50AS25F-DB2-1XXA EA B  $           846.12 31.0%  $              583.82 N/A N/A
DT2-PTP-50FS25F-BD2-1XXA DT2-PTP-50FS25F-BD2-1XXA EA B  $           856.37 31.0%  $              590.90 N/A N/A
DT2-PTP-50FS25F-BDMB1XXA DT2-PTP-50FS25F-BDMB1XXA EA B  $           557.67 31.0%  $              384.79 N/A N/A
DT2-PTP-6FU04F-RD2-1XXA DT2-PTP-6FU04F-RD2-1XXA EA B  $           117.07 31.0%  $                80.78 N/A N/A
DT2-PTX-05FS25F-LD3-1XXA DT2-PTX-05FS25F-LD3-1XXA EA B  $             69.75 31.0%  $                48.13 N/A N/A
DT2-PTX-06FS12F-RD3-1XXA DT2-PTX-06FS12F-RD3-1XXA EA B  $             54.02 31.0%  $                37.27 N/A N/A
DT2-PTX-06FS25F-RD3-1XXA DT2-PTX-06FS25F-RD3-1XXA EA B  $             65.31 31.0%  $                45.06 N/A N/A
DT2-PTX-06FU04F-RD3-1XXA DT2-PTX-06FU04F-RD3-1XXA EA B  $             46.15 31.0%  $                31.84 N/A N/A
DT2-PTX-10FS12F-LD3-1XXA DT2-PTX-10FS12F-LD3-1XXA EA B  $             66.77 31.0%  $                46.07 N/A N/A
DT2-PTX-10FS25F-LD3-1XXA DT2-PTX-10FS25F-LD3-1XXA EA B  $             83.73 31.0%  $                57.77 N/A N/A
DT2-PTX-12AU04F-RD3-1XXA DT2-PTX-12AU04F-RD3-1XXA EA B  $             56.40 31.0%  $                38.92 N/A N/A
DT2-PTX-12AU04F-RD3B1XXA DT2-PTX-12AU04F-RD3B1XXA EA B  $             53.23 31.0%  $                36.73 N/A N/A
DT2-PTX-12FS100FRD3S1XXA DT2-PTX-12FS100FRD3S1XXA EA B  $           238.45 31.0%  $              164.53 N/A N/A
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DT2-PTX-12FS12F-RD3-1XXA DT2-PTX-12FS12F-RD3-1XXA EA B  $             76.25 31.0%  $                52.61 N/A N/A
DT2-PTX-12FS50F-RD3S1XXA DT2-PTX-12FS50F-RD3S1XXA EA B  $           142.01 31.0%  $                97.99 N/A N/A
DT2-PTX-12FU04F-RD3-1XXA DT2-PTX-12FU04F-RD3-1XXA EA B  $             64.17 31.0%  $                44.28 N/A N/A
DT2-PTX-15FS12F-LD3-1XXA DT2-PTX-15FS12F-LD3-1XXA EA B  $             87.90 31.0%  $                60.65 N/A N/A
DT2-PTX-15FS25F-LD3-1XXA DT2-PTX-15FS25F-LD3-1XXA EA B  $           110.00 31.0%  $                75.90 N/A N/A
DT2-PTX-25AS25F-LU3-1XZA DT2-PTX-25AS25F-LU3-1XZA EA B  $           133.65 31.0%  $                92.22 N/A N/A
DT2-PTX-25AU04F-RD3B1XXA DT2-PTX-25AU04F-RD3B1XXA EA B  $             86.88 31.0%  $                59.95 N/A N/A
DT2-PTX-25FS100FRD3S1XXA DT2-PTX-25FS100FRD3S1XXA EA B  $           351.85 31.0%  $              242.78 N/A N/A
DT2-PTX-25FS12F-BD3-1XXA DT2-PTX-25FS12F-BD3-1XXA EA B  $           126.67 31.0%  $                87.40 N/A N/A
DT2-PTX-25FS25F-RD3-1XXA DT2-PTX-25FS25F-RD3-1XXA EA B  $           144.96 31.0%  $              100.02 N/A N/A
DT2-PTX-25FS50F-RD3S1XXA DT2-PTX-25FS50F-RD3S1XXA EA B  $           207.09 31.0%  $              142.89 N/A N/A
DT2-PTX-25FU04F-RD3-1XXA DT2-PTX-25FU04F-RD3-1XXA EA B  $             94.84 31.0%  $                65.44 N/A N/A
DT2-PTX-50AS25F-BU3-1XZA DT2-PTX-50AS25F-BU3-1XZA EA B  $           260.36 31.0%  $              179.65 N/A N/A
DT2-PTX-50FS25F-BD3S1XXA DT2-PTX-50FS25F-BD3S1XXA EA B  $           252.36 31.0%  $              174.13 N/A N/A
DT2-SCP-10FS12F-DR2-0RXA DT2-SCP-10FS12F-DR2-0RXA EA B  $           170.42 31.0%  $              117.59 N/A N/A
DT2-SCT-10AS04M-DR3-0RXA DT2-SCT-10AS04M-DR3-0RXA EA B  $             88.27 31.0%  $                60.91 N/A N/A
DT2-SCT-10FS09F-DR3-0RXA DT2-SCT-10FS09F-DR3-0RXA EA B  $           100.07 31.0%  $                69.05 N/A N/A
DT2-SCT-10FS12F-DR3-ORXA DT2-SCT-10FS12F-DR3-ORXA EA B  $           103.19 31.0%  $                71.20 N/A N/A
DT2-SCT-10PS12F-DR3-0RXA DT2-SCT-10PS12F-DR3-0RXA EA B  $             88.02 31.0%  $                60.73 N/A N/A
DT2-SCT-10PS25F-DR3-0RXA DT2-SCT-10PS25F-DR3-0RXA EA B  $           103.55 31.0%  $                71.45 N/A N/A
DT2-SCX-10AS02M-DR3B0XAA DT2-SCX-10AS02M-DR3B0XAA EA B  $             59.65 31.0%  $                41.16 N/A N/A
DT2-SCX-10PS12F-DR3-1RXA DT2-SCX-10PS12F-DR3-1RXA EA B  $           103.86 31.0%  $                71.66 N/A N/A
DT2-SCX-10PS25F-DR3-1RXA DT2-SCX-10PS25F-DR3-1RXA EA B  $           119.05 31.0%  $                82.14 N/A N/A
DT2-SMP-15FS12F-DR2-4883 DT2-SMP-15FS12F-DR2-4883 EA B  $           266.49 31.0%  $              183.88 N/A N/A
DT2-SMT-10FS12F-DR3B1CZA DT2-SMT-10FS12F-DR3B1CZA EA B  $             55.29 31.0%  $                38.15 N/A N/A
DT2-SMT-10PS12F-LD3B1ZZB DT2-SMT-10PS12F-LD3B1ZZB EA B  $             58.98 31.0%  $                40.70 N/A N/A
DT2-SMT-10PS25F-LD3B1ZZB DT2-SMT-10PS25F-LD3B1ZZB EA B  $             78.46 31.0%  $                54.14 N/A N/A
DT2-SMT-15FS12F-DR3-1CZA DT2-SMT-15FS12F-DR3-1CZA EA B  $           168.63 31.0%  $              116.35 N/A N/A
DT2-SMT-15FS12F-DR3-4883 DT2-SMT-15FS12F-DR3-4883 EA B  $           137.40 31.0%  $                94.81 N/A N/A
DT2-SMT-15PS12F-DR3-4909 DT2-SMT-15PS12F-DR3-4909 EA B  $           147.92 31.0%  $              102.06 N/A N/A
DT2-SMT-15PS25F-DR3-1CZA DT2-SMT-15PS25F-DR3-1CZA EA B  $           193.32 31.0%  $              133.39 N/A N/A
DT2-SMT-15PS25F-DR3-4908 DT2-SMT-15PS25F-DR3-4908 EA B  $           171.20 31.0%  $              118.13 N/A N/A
DT2-SMT-25AS12F-DL3-1RZA DT2-SMT-25AS12F-DL3-1RZA EA B  $           173.86 31.0%  $              119.96 N/A N/A
DT2-SMT-25AS12F-DR3-1RZA DT2-SMT-25AS12F-DR3-1RZA EA B  $           174.88 31.0%  $              120.67 N/A N/A
DT2-SMT-25AS25F-DL3-1RZA DT2-SMT-25AS25F-DL3-1RZA EA B  $           206.91 31.0%  $              142.77 N/A N/A
DT2-SMT-25AS25F-DR3-1RZA DT2-SMT-25AS25F-DR3-1RZA EA B  $           206.91 31.0%  $              142.77 N/A N/A
DT2-SMT-25PS12F-BR3-1SXA DT2-SMT-25PS12F-BR3-1SXA EA B  $           183.44 31.0%  $              126.57 N/A N/A
DT2-SMT-25PS12F-DL3-1RZA DT2-SMT-25PS12F-DL3-1RZA EA B  $           180.45 31.0%  $              124.51 N/A N/A
DT2-SMT-25PS12F-DR3-1RZA DT2-SMT-25PS12F-DR3-1RZA EA B  $           177.70 31.0%  $              122.61 N/A N/A
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DT2-SMT-25PS25F-DR3-5085 DT2-SMT-25PS25F-DR3-5085 EA B  $           214.51 31.0%  $              148.01 N/A N/A
DT2-SMT-50PS12F-BR3-1CZA DT2-SMT-50PS12F-BR3-1CZA EA B  $           450.42 31.0%  $              310.79 N/A N/A
DT2-SMX-25FS25F-DL3P1RZA DT2-SMX-25FS25F-DL3P1RZA EA B  $           157.69 31.0%  $              108.81 N/A N/A
DT2-SMX-50FS12F-BR3-1CZA DT2-SMX-50FS12F-BR3-1CZA EA B  $           517.73 31.0%  $              357.23 N/A N/A
DT2-SMX-50PS12F-BR3-1CZA DT2-SMX-50PS12F-BR3-1CZA EA B  $           523.65 31.0%  $              361.32 N/A N/A
DT2-XCP-06NC00F-DX2-5RAA DT2-XCP-06NC00F-DX2-5RAA EA B  $           125.48 31.0%  $                86.58 N/A N/A
DT2-XCP-25NC00F-BX2-1XXA DT2-XCP-25NC00F-BX2-1XXA EA B  $           443.00 31.0%  $              305.67 N/A N/A
DT2-XCX-06NC00F-DX3-5RAA DT2-XCX-06NC00F-DX3-5RAA EA B  $             70.79 31.0%  $                48.85 N/A N/A
DT2-XCX-06NC00F-DX3-5XAA DT2-XCX-06NC00F-DX3-5XAA EA B  $             40.59 31.0%  $                28.01 N/A N/A
DT2-XCX-06NC00F-DX3S5XAA DT2-XCX-06NC00F-DX3S5XAA EA B  $             43.44 31.0%  $                29.97 N/A N/A
DT3-ACC-0050-TOGGLE-2XXA DT3-ACC-0050-TOGGLE-2XXA EA B  $               0.28 31.0%  $                  0.19 N/A N/A
DT3-ACC-0050-TOGGLE-7XXA DT3-ACC-0050-TOGGLE-7XXA EA B  $             25.23 31.0%  $                17.41 N/A N/A
DT3-ACC-0050-TOGGLE-9XXA DT3-ACC-0050-TOGGLE-9XXA EA B  $               1.50 31.0%  $                  1.04 N/A N/A
DT3-ACC-TEST-CLIP-ADAPTR DT3-ACC-TEST-CLIP-ADAPTR EA B  $               7.48 31.0%  $                  5.16 N/A N/A
DT3-ACC-TOGGL-REMOV-TOOL DT3-ACC-TOGGL-REMOV-TOOL EA B  $             11.88 31.0%  $                  8.20 N/A N/A
DT3-ACC-TOGL-REPLAC-KIT2 DT3-ACC-TOGL-REPLAC-KIT2 EA B  $             18.27 31.0%  $                12.61 N/A N/A
DT3-ACC-TOGL-REPLAC-KIT7 DT3-ACC-TOGL-REPLAC-KIT7 EA B  $             18.27 31.0%  $                12.61 N/A N/A
DT3-ACC-TOGL-REPLAC-KIT9 DT3-ACC-TOGL-REPLAC-KIT9 EA B  $             18.27 31.0%  $                12.61 N/A N/A
DT3-ICT-12VT03F-DB3-1BXA DT3-ICT-12VT03F-DB3-1BXA EA B  $           155.74 31.0%  $              107.46 N/A N/A
DT3-ICT-12VT05F-DB3-1XXA DT3-ICT-12VT05F-DB3-1XXA EA B  $             56.84 31.0%  $                39.22 N/A N/A
DT3-ICT-25VT03F-DB3-1BXA DT3-ICT-25VT03F-DB3-1BXA EA B  $           168.72 31.0%  $              116.42 N/A N/A
DT3-ICTS25VT03F-DB3-1RXA DT3-ICTS25VT03F-DB3-1RXA EA B  $           408.77 31.0%  $              282.05 N/A N/A
DT3-PMT-12FS12F-LU3-1RXA DT3-PMT-12FS12F-LU3-1RXA EA B  $           193.92 31.0%  $              133.80 N/A N/A
DT3-PMT-12FS25F-LU3-1RXA DT3-PMT-12FS25F-LU3-1RXA EA B  $           218.07 31.0%  $              150.47 N/A N/A
DT3-PMT-25AS25F-LU3-1XXA DT3-PMT-25AS25F-LU3-1XXA EA B  $           136.84 31.0%  $                94.42 N/A N/A
DT3-PMT-25FA25F-LU3-1RXA DT3-PMT-25FA25F-LU3-1RXA EA B  $           294.82 31.0%  $              203.43 N/A N/A
DT3-PMT-25FS12F-LU3-1RXA DT3-PMT-25FS12F-LU3-1RXA EA B  $           246.74 31.0%  $              170.25 N/A N/A
DT3-PMT-25FS25F-LU3-1RXA DT3-PMT-25FS25F-LU3-1RXA EA B  $           293.97 31.0%  $              202.84 N/A N/A
DT3-PMT-25FS50F-LU3-1RXA DT3-PMT-25FS50F-LU3-1RXA EA B  $           389.23 31.0%  $              268.57 N/A N/A
DT3-PMT-25PS25F-LU3-1RXA DT3-PMT-25PS25F-LU3-1RXA EA B  $           262.43 31.0%  $              181.08 N/A N/A
DT3-PMT-50FA25F-BU3-1RXA DT3-PMT-50FA25F-BU3-1RXA EA B  $           444.67 31.0%  $              306.82 N/A N/A
DT3-PMT-50FS12F-BU3-1RXA DT3-PMT-50FS12F-BU3-1RXA EA B  $           333.01 31.0%  $              229.78 N/A N/A
DT3-PMT-50FS25F-BU3-1RXA DT3-PMT-50FS25F-BU3-1RXA EA B  $           401.12 31.0%  $              276.77 N/A N/A
DT3-PMT-50PS25F-BU3-1RXA DT3-PMT-50PS25F-BU3-1RXA EA B  $           390.35 31.0%  $              269.34 N/A N/A
DT3-PMTS25FS12F-LU3-1RXA DT3-PMTS25FS12F-LU3-1RXA EA B  $           413.77 31.0%  $              285.50 N/A N/A
DT3-PMTS25FS25F-LU3-1RXA DT3-PMTS25FS25F-LU3-1RXA EA B  $           482.25 31.0%  $              332.75 N/A N/A
DT3-PMTS25PS12F-LU3-1RXA DT3-PMTS25PS12F-LU3-1RXA EA B  $           433.94 31.0%  $              299.42 N/A N/A
DT3-PMTS25PS25F-LU3-1RXA DT3-PMTS25PS25F-LU3-1RXA EA B  $           472.08 31.0%  $              325.74 N/A N/A
DT3-PTB-06FS12F-RD3-1XXA DT3-PTB-06FS12F-RD3-1XXA EA B  $             57.38 31.0%  $                39.59 N/A N/A

8139 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

DT3-PTB-06FS25F-RD3-1XXA DT3-PTB-06FS25F-RD3-1XXA EA B  $             75.00 31.0%  $                51.75 N/A N/A
DT3-PTB-06FU04F-RD3-1XXA DT3-PTB-06FU04F-RD3-1XXA EA B  $             43.84 31.0%  $                30.25 N/A N/A
DT3-PTB-12FS12F-RD3-1XXA DT3-PTB-12FS12F-RD3-1XXA EA B  $             76.02 31.0%  $                52.45 N/A N/A
DT3-PTB-12FS25F-RD3-1XXA DT3-PTB-12FS25F-RD3-1XXA EA B  $           100.32 31.0%  $                69.22 N/A N/A
DT3-PTB-12FU04F-RD3-1XXA DT3-PTB-12FU04F-RD3-1XXA EA B  $             56.86 31.0%  $                39.23 N/A N/A
DT3-PTB-25AS25F-RD3-1XXA DT3-PTB-25AS25F-RD3-1XXA EA B  $           145.84 31.0%  $              100.63 N/A N/A
DT3-PTB-25FS12F-LD3-1XXA DT3-PTB-25FS12F-LD3-1XXA EA B  $           121.42 31.0%  $                83.78 N/A N/A
DT3-PTB-25FS12F-RD3-1XXA DT3-PTB-25FS12F-RD3-1XXA EA B  $           122.17 31.0%  $                84.30 N/A N/A
DT3-PTB-25FS25F-RD3-1XXA DT3-PTB-25FS25F-RD3-1XXA EA B  $           175.95 31.0%  $              121.41 N/A N/A
DT3-PTB-25FU04F-RD3-1XXA DT3-PTB-25FU04F-RD3-1XXA EA B  $             83.48 31.0%  $                57.60 N/A N/A
DT3-PTB-50FS25F-BD3-1XXA DT3-PTB-50FS25F-BD3-1XXA EA B  $           323.20 31.0%  $              223.01 N/A N/A
DT3-PTBS25FS04F-RD3-1XHA DT3-PTBS25FS04F-RD3-1XHA EA B  $           229.55 31.0%  $              158.39 N/A N/A
DT3-PTBS25FS12F-RD3-1XHA DT3-PTBS25FS12F-RD3-1XHA EA B  $           269.99 31.0%  $              186.29 N/A N/A
DT3-PTBS25FS25F-RD3-1XHB DT3-PTBS25FS25F-RD3-1XHB EA B  $           338.47 31.0%  $              233.54 N/A N/A
DT3-PTBS25VT04-RD3-1XHA DT3-PTBS25VT04-RD3-1XHA EA B  $           212.43 31.0%  $              146.58 N/A N/A
DT3-SMT-50PS12F-DL3-1RXA DT3-SMT-50PS12F-DL3-1RXA EA B  $           289.95 31.0%  $              200.07 N/A N/A
DT3-SMTS25FS12F-DL3-1RXA DT3-SMTS25FS12F-DL3-1RXA EA B  $           395.41 31.0%  $              272.83 N/A N/A
DT3-SMTS25FS25F-DL3-1RXA DT3-SMTS25FS25F-DL3-1RXA EA B  $           464.00 31.0%  $              320.16 N/A N/A
DTM-ACC-24IN-TEST-CLIP-5 DTM-ACC-24IN-TEST-CLIP-5 EA B  $             15.65 31.0%  $                10.80 N/A N/A
DTM-ACC-72IN-ALIG-TCLP-5 DTM-ACC-72IN-ALIG-TCLP-5 EA B  $             14.77 31.0%  $                10.19 N/A N/A
DTM-ACC-72IN-TEST-CLIP-5 DTM-ACC-72IN-TEST-CLIP-5 EA B  $             18.29 31.0%  $                12.62 N/A N/A
DTM-ACC-IND-TEST-CLIP-5 DTM-ACC-IND-TEST-CLIP-5 EA B  $             10.42 31.0%  $                  7.19 N/A N/A
DTM-ACC-PRIORITY-CAP-P50 DTM-ACC-PRIORITY-CAP-P50 EA B  $               0.18 31.0%  $                  0.12 N/A N/A
DTM-ACC-PRIORITY-CAP-R50 DTM-ACC-PRIORITY-CAP-R50 EA B  $               0.22 31.0%  $                  0.15 N/A N/A
DTM-ACC-PRIORITY-CAP-Y50 DTM-ACC-PRIORITY-CAP-Y50 EA B  $               0.20 31.0%  $                  0.14 N/A N/A
DTM-ACC-TOGGLES-10 DTM-ACC-TOGGLES-10 EA B  $               0.50 31.0%  $                  0.35 N/A N/A
DTM-ACC-TRANS-CLIP-1-RVA DTM-ACC-TRANS-CLIP-1-RVA EA B  $           147.65 31.0%  $              101.88 N/A N/A
DTM-ACC-TRANS-CLIP-5-RVA DTM-ACC-TRANS-CLIP-5-RVA EA B  $           580.03 31.0%  $              400.22 N/A N/A
DTM-ACC-TS50-W/CAB/4-RVA DTM-ACC-TS50-W/CAB/4-RVA EA B  $      13,404.69 31.0%  $           9,249.24 N/A N/A
DTM-ACC-WNG-TEST-CLIP-5 DTM-ACC-WNG-TEST-CLIP-5 EA B  $             16.48 31.0%  $                11.37 N/A N/A
DTM-A-POD-P1/50-#ONLY DTM-A-POD-P1/50-#ONLY EA B  $             38.69 31.0%  $                26.70 N/A N/A
DTM-A-POD-P1/50TRAD#ONLY DTM-A-POD-P1/50TRAD#ONLY EA B  $             28.29 31.0%  $                19.52 N/A N/A
DTM-BET-050-3-BB-1B-RVA DTM-BET-050-3-BB-1B-RVA EA B  $           151.15 31.0%  $              104.29 N/A N/A
DTM-BMT-025-1-DR-12T-RVA DTM-BMT-025-1-DR-12T-RVA EA B  $             96.05 31.0%  $                66.27 N/A N/A
DTM-IBB-2BX-RB-5084 DTM-IBB-2BX-RB-5084 EA B  $               7.10 31.0%  $                  4.90 N/A N/A
DTM-IBB-82A-TB-RVA DTM-IBB-82A-TB-RVA EA B  $             28.65 31.0%  $                19.77 N/A N/A
DTM-IBB-82X-RB-RVB DTM-IBB-82X-RB-RVB EA B  $             17.60 31.0%  $                12.14 N/A N/A
DTM-IBB-82X-TB-RVA DTM-IBB-82X-TB-RVA EA B  $             12.83 31.0%  $                  8.85 N/A N/A
DTM-IBB-82X-TB-RVA-SP5 DTM-IBB-82X-TB-RVA-SP5 EA B  $             13.04 31.0%  $                  9.00 N/A N/A
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DTM-IBB-84S-NN-RVA DTM-IBB-84S-NN-RVA EA B  $           122.03 31.0%  $                84.20 N/A N/A
DTM-IBB-84X-NN-RVA DTM-IBB-84X-NN-RVA EA B  $             10.83 31.0%  $                  7.47 N/A N/A
DTM-IBB-88A-NN-RVA DTM-IBB-88A-NN-RVA EA B  $             27.67 31.0%  $                19.09 N/A N/A
DTM-IBB-88A-TL-RVA DTM-IBB-88A-TL-RVA EA B  $             28.08 31.0%  $                19.38 N/A N/A
DTM-IBB-88B-NN-RVA DTM-IBB-88B-NN-RVA EA B  $             37.90 31.0%  $                26.15 N/A N/A
DTM-IBB-88E-NN-RVA DTM-IBB-88E-NN-RVA EA B  $             28.46 31.0%  $                19.64 N/A N/A
DTM-IBB-88E-TL-RVA DTM-IBB-88E-TL-RVA EA B  $             28.46 31.0%  $                19.64 N/A N/A
DTM-IBB-88X-NN-RVA DTM-IBB-88X-NN-RVA EA B  $             10.83 31.0%  $                  7.47 N/A N/A
DTM-IBB-88X-TL-RVA DTM-IBB-88X-TL-RVA EA B  $             12.33 31.0%  $                  8.51 N/A N/A
DTM-IBB-88X-TL-RVA-SP5 DTM-IBB-88X-TL-RVA-SP5 EA B  $             12.54 31.0%  $                  8.65 N/A N/A
DTM-IBB-8AX-NN-RVA DTM-IBB-8AX-NN-RVA EA B  $             10.83 31.0%  $                  7.47 N/A N/A
DTM-IBB-HSNG-126-B DTM-IBB-HSNG-P126T-PVC EA B  $             10.44 31.0%  $                  7.20 N/A N/A
DTM-IBB-HSNG-126-E DTM-IBB-HSNG-P126-PVC EA B  $             12.25 31.0%  $                  8.45 N/A N/A
DTM-IBB-HSNG-130-B DTM-IBB-HSNG-P130-PVC EA B  $             26.71 31.0%  $                18.43 N/A N/A
DTM-IBB-NID-SBASE-PADP-A DTM-IBB-NID-SBASE-PADP-A EA B  $               9.60 31.0%  $                  6.62 N/A N/A
DTM-PRIORITY-CAP-R50-RVB DTM-PRIORITY-CAP-R50-RVB EA B  $               0.30 31.0%  $                  0.21 N/A N/A
DTS-PTB-05AU04F-RD3-1XXA DTS-PTB-05AU04F-RD3-1XXA EA B  $             35.56 31.0%  $                24.54 N/A N/A
DTS-PTB-05FS06F-RD3-1XGA DTS-PTB-05FS06F-RD3-1XGA EA B  $             42.29 31.0%  $                29.18 N/A N/A
DTS-PTB-10AU04F-RD3-1XXA DTS-PTB-10AU04F-RD3-1XXA EA B  $             39.61 31.0%  $                27.33 N/A N/A
DTS-PTB-10FS100FRD3-1XGA DTS-PTB-10FS100FRD3-1XGA EA B  $           241.76 31.0%  $              166.81 N/A N/A
DTS-PTB-10FS12F-RD3-1XGA DTS-PTB-10FS12F-RD3-1XGA EA B  $             62.50 31.0%  $                43.13 N/A N/A
DTS-PTB-10FS25F-RD3-1XGA DTS-PTB-10FS25F-RD3-1XGA EA B  $             82.52 31.0%  $                56.94 N/A N/A
DTS-PTB-10FS50F-RD3-1XGA DTS-PTB-10FS50F-RD3-1XGA EA B  $           137.49 31.0%  $                94.87 N/A N/A
DTS-PTB-15FS12F-RD3-1XGA DTS-PTB-15FS12F-RD3-1XGA EA B  $             84.67 31.0%  $                58.42 N/A N/A
DTS-PTB-15FS25F-RD3-1XGA DTS-PTB-15FS25F-RD3-1XGA EA B  $           114.15 31.0%  $                78.76 N/A N/A
DTS-PTB-15FS50F-RD3-1XGA DTS-PTB-15FS50F-RD3-1XGA EA B  $           177.53 31.0%  $              122.50 N/A N/A
DTS-PTB-15VT04F-RD3-1XXA DTS-PTB-15VT04F-RD3-1XXA EA B  $             49.67 31.0%  $                34.27 N/A N/A
DTS-PTB-25AU04F-RD3-1XXA DTS-PTB-25AU04F-RD3-1XXA EA B  $             76.21 31.0%  $                52.58 N/A N/A
DTS-PTB-25FS100FRD3-1XGA DTS-PTB-25FS100FRD3-1XGA EA B  $           411.87 31.0%  $              284.19 N/A N/A
DTS-PTB-25FS12F-RD3-1XGA DTS-PTB-25FS12F-RD3-1XGA EA B  $           111.90 31.0%  $                77.21 N/A N/A
DTS-PTB-25FS25F-RD3-1XGA DTS-PTB-25FS25F-RD3-1XGA EA B  $           152.78 31.0%  $              105.42 N/A N/A
DTS-PTB-25FS50F-RD3-1XGA DTS-PTB-25FS50F-RD3-1XGA EA B  $           240.03 31.0%  $              165.62 N/A N/A
DVHC-1200 DVHC-1200: BNTM DESIGNATION CARD 

MARKED EA B  $             15.08 31.0%  $                10.41 N/A N/A
DVHC-1370 DVHC-1370: BNT VERT D/S PRINTED CARD EA B  $             15.08 31.0%  $                10.41 N/A N/A
DVHC-2020 DVHC-2020: CARD BNT DSG MKD LINE DROP MO EA B  $             15.08 31.0%  $                10.41 N/A N/A
DVHW-0010 DVHW-0010: WND DSG VERT .625X1.718 EA B  $             15.08 31.0%  $                10.41 N/A N/A
DVHW-0030 DVHW-0030: WNDO DESIG VERT .625X3.468 EA B  $             15.08 31.0%  $                10.41 N/A N/A
DVHW-0040 DVHW-0040: WNDO DESIG VERT .625X5.218 EA B  $             15.08 31.0%  $                10.41 N/A N/A
DVLC-1740 DVLC-1740: BANTAM DESIGNATION CARD 

MARKE EA B  $             15.08 31.0%  $                10.41 N/A N/A
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DVLC-2190 DVLC-2190: BNT VERT DESIG STRIP CARD EA B  $             15.08 31.0%  $                10.41 N/A N/A
DVLC-2390 DVLC-2390: BANTAM DESIGNATION CARD 

MARKE EA B  $             15.08 31.0%  $                10.41 N/A N/A
DVLW-0010 DVLW-0010: WNDO DESIG .87X1.70 EA B  $             15.08 31.0%  $                10.41 N/A N/A
DVLW-0020 DVLW-0020: WNDO DESIG .87X3.45 EA B  $             15.08 31.0%  $                10.41 N/A N/A
DVLW-0030 DVLW-0030: WNDO DESIG .87X5.20 EA B  $             15.08 31.0%  $                10.41 N/A N/A
DVLW-0040 DVLW-0040: BANTAM DESIGNATION STRIP 

CARD EA B  $             15.08 31.0%  $                10.41 N/A N/A
DW-101065 DW-101065: *H-NUT-6-32-CPC-5/16X7/64* EA B  $               0.24 31.0%  $                  0.17 N/A N/A
DWFMT-2LL204C31D1-EX DWFMT-2LL204C31D1-EX: DWDM DMUX ASC EA B  $           786.30 31.0%  $              542.55 N/A N/A
DWFMT-2LL204C43D1-EX DWFMT-2LL204C43D1-EX: DWDM 4-CHN APC/SC EA B  $           786.30 31.0%  $              542.55 N/A N/A
DWFMT-2LL204C45D100 DWFMT-2LL204C45D100: DWDM 4-CHNL MCVAM EA B  $           737.16 31.0%  $              508.64 N/A N/A

DWFMT-2LLX02OABC1C DWFMT-2LLX02OABC1C: 2-CHNL O-BAND 
DWDM M EA B  $        2,192.22 31.0%  $           1,512.63 N/A N/A

DWFMT-2LLX02OCDC1C DWFMT-2LLX02OCDC1C: 2-CHNL (CD) O-BAND D EA B  $        2,192.22 31.0%  $           1,512.63 N/A N/A

DWFMT-2LLX04OADC1C DWFMT-2LLX04OADC1C: O-BAND DWDM 
MICROVAM EA B  $        3,507.55 31.0%  $           2,420.21 N/A N/A

DWFMT-2SS112C50M1-UET DWFMT-2SS112C50M1-UET: DWMVAM,DWDM 
12CH EA B  $        2,334.31 31.0%  $           1,610.67 N/A N/A

DWFMT-2SS204C39D1-EX DWFMT-2SS204C39D1-EX: MVAM 4-CHNL DWDM EA B  $           786.30 31.0%  $              542.55 N/A N/A
DWFMT-2SS204C47D1-EX DWFMT-2SS204C47D1-EX: MVAM 4-CHNL DWDM EA B  $           786.30 31.0%  $              542.55 N/A N/A
DWFMT-2SS2X21N2T-EX DWFMT-2SS2X21N2T-EX: MVAM 2X2 OBAND EA B  $           986.50 31.0%  $              680.69 N/A N/A

DWFMT-5KK108C20M1-EX DWFMT-5KK108C20M1-EX: 8CH DWDM MUX 
EX,LC EA B  $        1,560.30 31.0%  $           1,076.61 N/A N/A

DWFMT-5SS108C20M1-CH DWFMT-5SS108C20M1-CH: 8CH DWDM MUX,ALC EA B  $        1,511.15 31.0%  $           1,042.69 N/A N/A
DWFMT-5SS208C39D10 DWFMT-5SS208C39D10: 8CH DWDM DMUX ALC EA B  $        1,474.31 31.0%  $           1,017.27 N/A N/A

DWFMT-5SS208C39D1-EX DWFMT-5SS208C39D1-EX: 8CH DWDM DMUX 
ALC EA B  $        1,511.15 31.0%  $           1,042.69 N/A N/A

DWFMT-5SS4X41N2T-EX DWFMT-5SS4X41N2T-EX: MVAM 4X4 OBAND EA B  $        1,753.78 31.0%  $           1,210.11 N/A N/A
DWFMT-5SS4X41Y2T-EX DWFMT-5SS4X41Y2T-EX: MVAM 4X4 OBAND 

1310 EA B  $        1,892.62 31.0%  $           1,305.91 N/A N/A
DWH-1 DWH-1: WND DESIG HRZ .225X16.937 EA B  $             15.08 31.0%  $                10.41 N/A N/A
E06178-000 E06178-000: FTRM-BNU-8-CSA-2000F-FDE EA B  $           913.87 31.0%  $              630.57 N/A N/A
E-104-L2 E-104-L2: BAY PX1 D17CR12PX2CT1FP15P EA B  $      14,365.52 31.0%  $           9,912.21 N/A N/A
E-104-L30 E-104-L30: BAY PX1 8  E/W 12 MOD EA B  $        9,682.44 31.0%  $           6,680.88 N/A N/A
E-104-L7 E-104-L7: BAY PX1 D175R2CT1FP12P EA B  $        4,171.56 31.0%  $           2,878.38 N/A N/A
E17166-000 E17166-000: FTRM-BNU-6-CSA-0100F-FDB EA B  $           251.41 31.0%  $              173.47 N/A N/A
E27563-000 E27563-000: FTRM-BWU-C-CSA-0500F-FDE EA B  $           604.69 31.0%  $              417.24 N/A N/A
E29129-000 E29129-000: FTRM-BWU-C-CSA-2000F-FDE EA B  $        1,076.44 31.0%  $              742.74 N/A N/A
E49496-000 E49496-000: FTRM-BNU-6-CSA-0500F-FDE EA B  $           411.89 31.0%  $              284.20 N/A N/A
E-501-10165 E-501-10165: TROUGH, FILLER FDF 12X5X5 R EA B  $             71.07 31.0%  $                49.04 N/A N/A
E-501-10166 E-501-10166: DBL IMP FILLER TROUGH, 5\ D EA B  $           100.00 31.0%  $                69.00 N/A N/A
E-501-10599 E-501-10599: BAY 7 FDF 7  9BLNK EA B  $        2,009.11 31.0%  $           1,386.29 N/A N/A
E-501-10719 E-501-10719: FOX II BAY 10VAM EA B  $      15,921.61 31.0%  $         10,985.91 N/A N/A
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E-501-10784 E-501-10784: BAY UFDF 8  6-96 SMSCCM 32P EA B  $      90,883.38 31.0%  $         62,709.53 N/A N/A
E-501-10786 E-501-10786: BAY 7 FDF 7  SKLTN 12 FTP EA B  $        2,009.11 31.0%  $           1,386.29 N/A N/A
E-501-10787 E-501-10787: BAY, FDF 9  SKLTN 12 FTPRNT EA B  $        2,176.66 31.0%  $           1,501.90 N/A N/A
E-501-10788 E-501-10788: BAY 7 FDF 11.5  SKLTN 12 FT EA B  $        3,110.47 31.0%  $           2,146.22 N/A N/A
E-501-10789 E-501-10789: BAY 7 FDF 7  SKLTN 15 FTP EA B  $        2,163.22 31.0%  $           1,492.62 N/A N/A
E-501-10790 E-501-10790: BAY, FDF 9 SKLTN 15 FTPRNT EA B  $        2,593.18 31.0%  $           1,789.29 N/A N/A
E-501-10791 E-501-10791: BAY 7  FDF 11.5  SKLTN 15 F EA B  $        2,009.11 31.0%  $           1,386.29 N/A N/A
E-501-10797 E-501-10797: BAY FDF 7  SKELETON 15  FT EA B  $        2,693.95 31.0%  $           1,858.83 N/A N/A
E-501-10821 E-501-10821: CONN MOD 72 POS EA B  $        3,463.90 31.0%  $           2,390.09 N/A N/A
E-501-10829 E-501-10829: CONN MOD 72 PO EA B  $        2,837.31 31.0%  $           1,957.74 N/A N/A
E-501-10835 E-501-10835: KIT FDF 1BAY 1IMP EA B  $        3,766.35 31.0%  $           2,598.78 N/A N/A
E-501-10837 E-501-10837: KIT FDF 1BAY 1IMP EA B  $      31,198.10 31.0%  $         21,526.69 N/A N/A
E-501-10839 E-501-10839: KIT 7 FDF BAY IMP 2RFSP EA B  $      30,536.41 31.0%  $         21,070.12 N/A N/A
E-501-10840 E-501-10840: KIT FDF 1BAY 1IMP 2RFSP EA B  $      46,365.63 31.0%  $         31,992.28 N/A N/A
E-501-10859 E-501-10859: BAY UFDF 7  8-96SMSCCM EA B  $      41,222.50 31.0%  $         28,443.53 N/A N/A
E-501-10861 E-501-10861: BAY 7 FDF SKLTN 15 FTP EA B  $        2,539.44 31.0%  $           1,752.21 N/A N/A
E-501-10862 E-501-10862: BAY 7 FDF 8-72SMSCCM 1BLK EA B  $      33,156.25 31.0%  $         22,877.81 N/A N/A
E-501-10863 E-501-10863: BAY 7 FDF 8-72SMSCCM 1BLK EA B  $      33,156.25 31.0%  $         22,877.81 N/A N/A
E-501-10916 E-501-10916: BAY FDF 7  9VAM EA B  $      17,229.46 31.0%  $         11,888.33 N/A N/A
E-501-10925 E-501-10925: BAY, FDF 8  10-72SMSCCM EA B  $      42,029.95 31.0%  $         29,000.67 N/A N/A
E-501-10949 E-501-10949: BAY FDF 7  6-72 SMSCM3SP EA B  $      77,616.84 31.0%  $         53,555.62 N/A N/A
E-501-10958 E-501-10958: BAY UFDF 7  9SCCM EA B  $      40,453.30 31.0%  $         27,912.78 N/A N/A
E-501-10987 E-501-10987: KIT, FDF 7 EA B  $        4,249.21 31.0%  $           2,931.95 N/A N/A
E-501-11033 E-501-11033: 7  FDF, 9 BLNK W/ JUMPER RE EA B  $        5,169.35 31.0%  $           3,566.85 N/A N/A
E-501-11034 E-501-11034: BAY, LSX, 9 BLNK, PW EA B  $        2,191.76 31.0%  $           1,512.31 N/A N/A
E-501-11041 E-501-11041: BAY, LSX, 9 BLNK, NB SIESMI EA B  $        1,989.07 31.0%  $           1,372.46 N/A N/A
E-501-11050 E-501-11050: FDF KIT EA B  $        2,377.90 31.0%  $           1,640.75 N/A N/A
E-501-11051 E-501-11051: BAY FDF 7  6-72SMSCCM 2SP EA B  $      69,631.21 31.0%  $         48,045.53 N/A N/A
E-501-11100 E-501-11100: FDF BAY, 7  8-96SMFC EA B  $      42,492.09 31.0%  $         29,319.54 N/A N/A
E-501-11104 E-501-11104: BAY FDF 7  F3C EA B  $      19,498.80 31.0%  $         13,454.17 N/A N/A
E-501-11111 E-501-11111: UPPER TROUGH 8 D, LSX, NB EA B  $           355.33 31.0%  $              245.18 N/A N/A
E-501-11112 E-501-11112: LOWER TROUGH 8 D, LSX, NB EA B  $           355.33 31.0%  $              245.18 N/A N/A
E-501-11113 E-501-11113: 7  FIBER FRAME W/INTER/ENDG EA B  $        5,418.55 31.0%  $           3,738.80 N/A N/A
E-501-11114 E-501-11114: 7  H BAY UEF W/INTERBAY KIT EA B  $        3,375.50 31.0%  $           2,329.10 N/A N/A
E-501-11115 E-501-11115: KIT LOWER TROUGH 8 D EA B  $             96.69 31.0%  $                66.72 N/A N/A
E-501-11130 E-501-11130: FDF BAY 7  8-96 SMFC EA B  $      46,040.35 31.0%  $         31,767.84 N/A N/A
E-501-11131 E-501-11131: FOT BAY FO AT&T KIT EA B  $        6,353.25 31.0%  $           4,383.74 N/A N/A
E-501-11132 E-501-11132: OSP BAY FOR AT&T KIT EA B  $        3,169.12 31.0%  $           2,186.69 N/A N/A
E-501-11133 E-501-11133: FDF BAY 7  8-96 SMSC EA B  $      18,952.07 31.0%  $         13,076.93 N/A N/A
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E-501-12002 E-501-12002: FDF BAY KIT EA B  $           142.05 31.0%  $                98.01 N/A N/A
E-501-14000 E-501-14000: ATT FDF KIT WITH VAM MODULE EA B  $      39,447.65 31.0%  $         27,218.88 N/A N/A
E-501-150-ATT E-501-150-ATT: 7  FRONT LOAD FDF, 9 POS EA B  $        2,100.44 31.0%  $           1,449.30 N/A N/A
E-501-17000 E-501-17000: ATT FDF KIT WITHOUT VAM EA B  $      20,098.35 31.0%  $         13,867.86 N/A N/A
E-501-17004 E-501-17004: ATT FDF VAM BAY KIT EA B  $      15,792.52 31.0%  $         10,896.84 N/A N/A
E-501-17006 E-501-17006: STARTER KIT FOR NEW LINE-UP EA B  $      61,045.94 31.0%  $         42,121.70 N/A N/A
E-501-17007 E-501-17007: GROWTH KIT FOR EXISTING INS EA B  $      59,598.52 31.0%  $         41,122.98 N/A N/A
E-501-30076 E-501-30076: BAY IFDF 7  9 MOD 96/96 SMS EA B  $      41,613.30 31.0%  $         28,713.18 N/A N/A
E-501-30091 E-501-30091: BAY FDF 7 , 6-96SMSCCM3SP EA B  $      88,625.82 31.0%  $         61,151.82 N/A N/A
E-501-30155 E-501-30155: FDF, 7 , 3-96SMSCCM2SP EA B  $      42,638.58 31.0%  $         29,420.62 N/A N/A
E-501-30156 E-501-30156: FDF, 8 ,3-96SMSCCM2SP EA B  $      32,411.86 31.0%  $         22,364.18 N/A N/A
E-501-30515 E-501-30515: 7  FDF, REAR DOORS EA B  $      11,165.80 31.0%  $           7,704.40 N/A N/A
E-501-30517 E-501-30517: 7  FDF, REAR DOORS EA B  $      11,579.36 31.0%  $           7,989.76 N/A N/A
E-501-30524 E-501-30524: KIT, 7  7 FDF, BS EA B  $        3,029.05 31.0%  $           2,090.04 N/A N/A
E-501-30537 E-501-30537: KIT, 7  LSX FDF, RR DR, NB EA B  $        7,283.96 31.0%  $           5,025.93 N/A N/A
E-501-30538 E-501-30538: KIT, 7  LSX FDF, RR DR, NB, EA B  $        4,796.75 31.0%  $           3,309.76 N/A N/A
E-501-30550-V E-501-30550-V: 12  LGX FRAMES EA B  $        2,512.57 31.0%  $           1,733.67 N/A N/A
E-501-30550-VS E-501-30550-VS: E-501-30550-VS   12\  LG EA B  $        4,743.08 31.0%  $           3,272.73 N/A N/A
E-501-30551-V E-501-30551-V: ENDGRD,7 -0 X12 BLU EA B  $           866.64 31.0%  $              597.98 N/A N/A
E-501-30552-V E-501-30552-V: 15  LGX FRAMESGX FRAMES EA B  $        2,512.57 31.0%  $           1,733.67 N/A N/A
E-501-30553-V E-501-30553-V: 15  LGX EG EA B  $        1,209.26 31.0%  $              834.39 N/A N/A
E-501-30554-V E-501-30554-V: LGX REAR DOOR EA B  $        2,131.90 31.0%  $           1,471.01 N/A N/A
E-501-AL13 E-501-AL13: MOD FDF CONN 72/72SMASC EA B  $        1,175.34 31.0%  $              810.98 N/A N/A
E-501-AL14 E-501-AL14: MOD FDF CONN 96/96SMASC EA B  $        1,452.44 31.0%  $           1,002.18 N/A N/A
E-501-AL14-H1 E-501-AL14-H1: MOD FDF CONN 96/96 APC/SC EA B  $        1,452.44 31.0%  $           1,002.18 N/A N/A
E-501-AL6 E-501-AL6: MOD CONN 96/96SMFCANG ADPT/RE EA B  $        1,452.44 31.0%  $           1,002.18 N/A N/A
E-501ENT-L96DLCSM E-501ENT-L96DLCSM: MOD FDF CONN 96/96 EA B  $        2,757.85 31.0%  $           1,902.92 N/A N/A
E-501-FPL002 E-501-FPL002: FPL 144 POS, SMSC PIGTAIL EA B  $        9,242.17 31.0%  $           6,377.10 N/A N/A
E-501-L050 E-501-L050: UPPER TROUGH KIT, BEZEQ EA B  $             71.07 31.0%  $                49.04 N/A N/A
E-501-L099 E-501-L099: CABLE TROUGH KIT 7 HX5 DX23 EA B  $           168.76 31.0%  $              116.44 N/A N/A
E-501-L1 E-501-L1: BSY XFDF 7  FRNT CBL MGNT EA B  $        2,100.44 31.0%  $           1,449.30 N/A N/A
E-501-L104 E-501-L104: FDF 8  IFC STYLE UNIV BAY EA B  $        2,100.44 31.0%  $           1,449.30 N/A N/A
E-501-L124 E-501-L124: BAY FSX 7  1BLNK EA B  $        2,009.11 31.0%  $           1,386.29 N/A N/A
E-501-L124-Q E-501-L124-Q: BAY FSX 7  1BLNK EA B  $        2,100.44 31.0%  $           1,449.30 N/A N/A
E-501-L13 E-501-L13: MOD FDF 72/72SMSC ADP/RET 8X2 EA B  $           958.75 31.0%  $              661.54 N/A N/A
E-501-L136 E-501-L136: 14  LOWER TROUGH KIT EA B  $           168.76 31.0%  $              116.44 N/A N/A
E-501-L137 E-501-L137: INSERT, TROUGH 5       .1 AL EA B  $             44.40 31.0%  $                30.64 N/A N/A
E-501-L139 E-501-L139: 7  IMP 4 GDBX 14  TRGH EA B  $           497.42 31.0%  $              343.22 N/A N/A
E-501-L139-A E-501-L139-A: 7 IMP,4 GDBX,4.34SPOOLS EA B  $           497.42 31.0%  $              343.22 N/A N/A
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E-501-L139-ATT E-501-L139-ATT: 7  H IMP 5 W OVER/UNDER EA B  $        1,297.93 31.0%  $              895.57 N/A N/A
E-501-L139-HD E-501-L139-HD: IMP, 7  W/8 SPLS15 FTPRN EA B  $           596.90 31.0%  $              411.86 N/A N/A
E-501-L139-KIT E-501-L139-KIT: KIT, IMP RETAINER W/310 EA B  $             88.02 31.0%  $                60.73 N/A N/A
E-501-L139NF E-501-L139NF: 7  IMP 4 GDBX 14 EA B  $        1,207.45 31.0%  $              833.14 N/A N/A
E-501-L139-RS E-501-L139-RS: IMP WITH REAR STOREGE EA B  $        1,636.84 31.0%  $           1,129.42 N/A N/A
E-501-L14 E-501-L14: MOD FDF CONN 96/96SMSC ADP/RE EA B  $        1,226.30 31.0%  $              846.15 N/A N/A
E-501-L142 E-501-L142: 9  IMP,4  GDBX,14  TRGH EA B  $           671.51 31.0%  $              463.34 N/A N/A
E-501-L142-A E-501-L142-A: 9 IMP,4 GDBX,4.34 SPOOLS EA B  $        1,397.89 31.0%  $              964.54 N/A N/A
E-501-L142NF E-501-L142NF: 9  IMP,4  GDBX EA B  $        1,264.95 31.0%  $              872.82 N/A N/A
E-501-L143 E-501-L143: 11.5  IMP,4  GDBX, 14  TRGH EA B  $           746.12 31.0%  $              514.82 N/A N/A
E-501-L143-A E-501-L143-A: 11.5 IMP,4 GDBX,4.34 SPOOL EA B  $        1,421.56 31.0%  $              980.88 N/A N/A
E-501-L145 E-501-L145: MOD FDF CONN 72/72 SMFC EA B  $           958.75 31.0%  $              661.54 N/A N/A
E-501-L146 E-501-L146: 72 POS CONN MOD D4 EA B  $        1,917.50 31.0%  $           1,323.08 N/A N/A
E-501-L147 E-501-L147: MOD FDF CONN 72/72 SMST ADP/ EA B  $        1,150.95 31.0%  $              794.16 N/A N/A
E-501-L147-ATT E-501-L147-ATT: FDF CONN MOD 72/72 SMST EA B  $        1,150.55 31.0%  $              793.88 N/A N/A
E-501-L150 E-501-L150: BAY IFDF 7  FRNT CBL MGMT EA B  $        2,100.44 31.0%  $           1,449.30 N/A N/A
E-501-L154 E-501-L154: KIT,6  DOOR FDF EA B  $             71.07 31.0%  $                49.04 N/A N/A
E-501-L155 E-501-L155: 8  DOOR KIT, FDF EA B  $             71.07 31.0%  $                49.04 N/A N/A
E-501-L156 E-501-L156: FDF, KIT, BOTTOM HALF DOOR EA B  $           248.72 31.0%  $              171.62 N/A N/A
E-501-L157 E-501-L157: FDF, KIT, TOP HALF DOOR EA B  $           248.72 31.0%  $              171.62 N/A N/A
E-501-L158 E-501-L158: REAR PLASTIC 2ND ADDITION EA B  $           175.88 31.0%  $              121.36 N/A N/A
E-501-L15-ATT E-501-L15-ATT: 7  H IMP 15 D OVER/UNDER EA B  $        1,666.09 31.0%  $           1,149.60 N/A N/A
E-501-L160 E-501-L160: KIT, 8  CABLE PLATE FDF EA B  $           175.88 31.0%  $              121.36 N/A N/A
E-501-L164 E-501-L164: FIBER TROUGH EA B  $           204.30 31.0%  $              140.97 N/A N/A
E-501-L166 E-501-L166: H-TAP BONDING KIT EA B  $             79.96 31.0%  $                55.17 N/A N/A
E-501-L167 E-501-L167: KIT, LWR TRGH FDF 14 X8 EA B  $           266.49 31.0%  $              183.88 N/A N/A
E-501-L169 E-501-L169: TROUGH 8X4M FDF ASSY EA B  $           204.30 31.0%  $              140.97 N/A N/A
E-501-L18 E-501-L18: MOD FDF IFC SPLC 8DRWR 192SPL EA B  $           938.77 31.0%  $              647.75 N/A N/A
E-501-L199 E-501-L199: FDF 12 PACK EA B  $        1,313.01 31.0%  $              905.98 N/A N/A
E-501-L200 E-501-L200: FDF SMSC 12 PACK (RIGHT) EA B  $           746.14 31.0%  $              514.84 N/A N/A
E-501-L201 E-501-L201: 8  IMP,4  GDBX,14  TRGH EA B  $           596.90 31.0%  $              411.86 N/A N/A
E-501-L217 E-501-L217: KIT, CABLE CLAMP IFC EA B  $             80.13 31.0%  $                55.29 N/A N/A
E-501-L218 E-501-L218: KIT FDF DESING CARD 96 POS EA B  $           115.48 31.0%  $                79.68 N/A N/A
E-501-L24 E-501-L24: MOD CONN 72 POS MMLC EA B  $           732.61 31.0%  $              505.50 N/A N/A
E-501-L261 E-501-L261: BAY IFDF 7  8  RR EA B  $        2,100.44 31.0%  $           1,449.30 N/A N/A
E-501-L280 E-501-L280: INSERT TROUGH 8 EA B  $             37.75 31.0%  $                26.05 N/A N/A
E-501-L293 E-501-L293: MOD FDF 72/72MMSC ADP/RET 8X EA B  $           661.24 31.0%  $              456.26 N/A N/A
E-501-L303 E-501-L303: MOD FDF CONN 96/96 MMSC ADP/ EA B  $           798.20 31.0%  $              550.76 N/A N/A
E-501-L304 E-501-L304: MOD FDF CONN 96/96 MMSC EA B  $        1,249.30 31.0%  $              862.02 N/A N/A
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E-501-L305 E-501-L305: BAY IFDF 7  FRNT CBLMGMT 6 T EA B  $        2,009.11 31.0%  $           1,386.29 N/A N/A
E-501-L311 E-501-L311: MOD STRG 48DISK 8X23PW ADJMN EA B  $           855.60 31.0%  $              590.36 N/A N/A
E-501-L313 E-501-L313: 144 FRNT LOAD FDF PNL MMSC EA B  $        2,241.76 31.0%  $           1,546.81 N/A N/A
E-501-L33 E-501-L33: MOD FDF SPLICE 8 DRAWER   8X2 EA B  $           791.80 31.0%  $              546.34 N/A N/A
E-501-L34 E-501-L34: FDF,8  STORAGE MOD 36 FIBER EA B  $           450.00 31.0%  $              310.50 N/A N/A
E-501-L344 E-501-L344:  BAY W/FRONT & REAR VCG EA B  $        3,124.88 31.0%  $           2,156.17 N/A N/A
E-501-L345 E-501-L345: BAY UFDF 8  F/R VCGS 14  TRG EA B  $        1,913.12 31.0%  $           1,320.05 N/A N/A
E-501-L347 E-501-L347: KIT, FDF 8  CBL PLTS AND VCG EA B  $           175.88 31.0%  $              121.36 N/A N/A
E-501-L35 E-501-L35: MOD STRG 48DISL 8X23 PW EA B  $           855.60 31.0%  $              590.36 N/A N/A
E-501-L37 E-501-L37: GROUND WIRE KIT EA B  $             71.07 31.0%  $                49.04 N/A N/A
E-501-L384 E-501-L384: 144 POS FRNT LOAD FDF ASC EA B  $        2,241.76 31.0%  $           1,546.81 N/A N/A
E-501-L387 E-501-L387: 144 POS FRNT LOAD FDF PNL SC EA B  $        2,241.76 31.0%  $           1,546.81 N/A N/A
E-501-L388 E-501-L388: FDF CONN MOD 144 ASC W/PIG EA B  $        7,607.52 31.0%  $           5,249.19 N/A N/A
E-501-L389 E-501-L389: FDF CONN MOD 144 SC W/PIGT EA B  $        6,628.00 31.0%  $           4,573.32 N/A N/A
E-501-L39 E-501-L39: PANEL FDF 8  BLANK EA B  $             62.19 31.0%  $                42.91 N/A N/A
E-501-L399-GA E-501-L399-GA: MOD FDF 96/96 E-2000 EA B  $        2,213.07 31.0%  $           1,527.02 N/A N/A
E-501-L39-A E-501-L39-A: PANEL FDF BLANK 7 EA B  $             62.19 31.0%  $                42.91 N/A N/A
E-501-L4 E-501-L4: CABLE TROUGH EA B  $           204.30 31.0%  $              140.97 N/A N/A
E-501-L409 E-501-L409: KIT IMP COVER FDF 7  14\  T EA B  $           337.49 31.0%  $              232.87 N/A N/A
E-501-L41 E-501-L41: FDF DUAL CABLE CLAMP KIT EA B  $             56.25 31.0%  $                38.81 N/A N/A
E-501-L410 E-501-L410: 144 POS FRNT LOAD FDF PNL FC EA B  $        1,917.50 31.0%  $           1,323.08 N/A N/A
E-501-L426 E-501-L426: BAY UFDF 7  VCG 14  TRGH 7 EA B  $        2,009.11 31.0%  $           1,386.29 N/A N/A
E-501-L440 E-501-L440: CONN MOD 96 POS EA B  $        1,656.32 31.0%  $           1,142.86 N/A N/A
E-501-L477 E-501-L477: UPPER AND LOWER TROUGH KIT EA B  $           691.09 31.0%  $              476.85 N/A N/A
E-501-L480 E-501-L480: 7  IMP,4  GDBX, 6  TRGH,S EA B  $        1,297.93 31.0%  $              895.57 N/A N/A
E-501-L507 E-501-L507: IMP, FOX II BAY EA B  $        1,297.93 31.0%  $              895.57 N/A N/A
E-501-L514 E-501-L514: FIBER TROUGH EA B  $           204.30 31.0%  $              140.97 N/A N/A
E-501-L543 E-501-L543: MODULE FDF CONN. 96/96 SMSC EA B  $        6,935.57 31.0%  $           4,785.54 N/A N/A
E-501-L565-A E-501-L565-A: IMP 7 W/8 EA B  $           464.12 31.0%  $              320.24 N/A N/A
E-501-L565-A-12 E-501-L565-A-12: IMP,7  W/5 SPLS 12 FTP EA B  $           440.91 31.0%  $              304.23 N/A N/A
E-501-L566-A E-501-L566-A: IMP 9 W/8 EA B  $           496.61 31.0%  $              342.66 N/A N/A
E-501-L566-A-12 E-501-L566-A-12: IMP 9 W/5 EA B  $           485.00 31.0%  $              334.65 N/A N/A
E-501-L567-A E-501-L567-A: IMP 11.5 W/8 EA B  $           546.25 31.0%  $              376.91 N/A N/A
E-501-L567-A-12 E-501-L567-A-12: IMP, 11.5  W/5 SPLS 12 EA B  $           533.52 31.0%  $              368.13 N/A N/A
E-501-L569 E-501-L569: IMP, 7  W/8  SPOOLS 15 DP EA B  $           705.39 31.0%  $              486.72 N/A N/A
E-501-L574 E-501-L574: IMPS 7 X7.5 W X 12 DEEP,PUT EA B  $        3,372.50 31.0%  $           2,327.03 N/A N/A
E-501-L575 E-501-L575: IMP 7 X7.5 W X 12 DEEP,PUT EA B  $        1,686.24 31.0%  $           1,163.51 N/A N/A
E-501-L577 E-501-L577: 7 IMP4 GDBX14 TRGH 17 SYM GB EA B  $        1,410.81 31.0%  $              973.46 N/A N/A
E-501-L579 E-501-L579: MOD FDF CONN 96/96 SMST 12FB EA B  $        4,990.01 31.0%  $           3,443.11 N/A N/A
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E-501-L580 E-501-L580: MOD FDF CONN 72/72 SMST 12FB EA B  $        3,818.56 31.0%  $           2,634.81 N/A N/A
E-501-L582 E-501-L582: 9 IMP4 GDBX14 TRGH 17 SYM GB EA B  $        1,477.98 31.0%  $           1,019.81 N/A N/A
E-501-L587 E-501-L587: FDF HALF DOOR KIT, UPPER EA B  $           488.58 31.0%  $              337.12 N/A N/A
E-501-L588 E-501-L588: FDF HALF DOOR KIT, LOWER EA B  $           355.33 31.0%  $              245.18 N/A N/A
E-501-L589 E-501-L589: KIT, 1BAY 1TEMP 2RFSP EA B  $      18,609.68 31.0%  $         12,840.68 N/A N/A
E-501-L591 E-501-L591: MOD FDF SMLC 144POS ADP ONLY EA B  $        2,068.36 31.0%  $           1,427.17 N/A N/A
E-501-L593 E-501-L593: BAY FDF 7  FRNT CBL MGMT EA B  $        2,009.11 31.0%  $           1,386.29 N/A N/A
E-501-L6 E-501-L6: MOD FDF 96/96SMFC ADP/RET 8X23 EA B  $        1,226.30 31.0%  $              846.15 N/A N/A
E-501-L627 E-501-L627: IMP, 9  W/8  SPOOLS 15 DP EA B  $           805.81 31.0%  $              556.01 N/A N/A
E-501-L628 E-501-L628: MOD FDF IFC SPLC 8DRWR 192SP EA B  $           938.77 31.0%  $              647.75 N/A N/A
E-501-L630 E-501-L630: TROUGH, UPPER 5 X5  LSX EA B  $           204.30 31.0%  $              140.97 N/A N/A
E-501-L632 E-501-L632: 4 X7 X23  LWR TRGH KIT EA B  $           168.76 31.0%  $              116.44 N/A N/A
E-501-L636 E-501-L636: KIT CABLE TROUGH W/SPOOLS EA B  $           444.16 31.0%  $              306.47 N/A N/A
E-501-L638 E-501-L638: KIT, BRKTS 23  EIA TO 19  EI EA B  $           346.43 31.0%  $              239.04 N/A N/A
E-501-L639 E-501-L639: IMP, 7 H CUSTOM 9 D SPOOLS EA B  $        1,359.75 31.0%  $              938.23 N/A N/A
E-501-L64 E-501-L64: 7 IMP,6 GDBX,14 TRGH EA B  $        1,297.93 31.0%  $              895.57 N/A N/A
E-501-L640 E-501-L640: IMP, 9 H CUSTOM 9 D SPOOLS EA B  $        1,421.56 31.0%  $              980.88 N/A N/A
E-501-L641 E-501-L641: IMP, 11 6 H CUSTOM 9 D SPOOL EA B  $        1,483.34 31.0%  $           1,023.50 N/A N/A
E-501-L642 E-501-L642: GUARD BOX 15  DEEP EA B  $           444.16 31.0%  $              306.47 N/A N/A
E-501-L650 E-501-L650: MOD FDF MM LC 144POS ADP EA B  $        2,068.36 31.0%  $           1,427.17 N/A N/A
E-501-L66 E-501-L66: TRGH,IMP INSERT 8 DEEP  .1 AL EA B  $           106.59 31.0%  $                73.55 N/A N/A
E-501-L691 E-501-L691: MOD FDF SM/MM LC 144POS ADP EA B  $        2,171.80 31.0%  $           1,498.54 N/A N/A
E-501-L700 E-501-L700: INTERBAY PANEL DIVIDER 7 HX2 EA B  $           544.17 31.0%  $              375.48 N/A N/A
E-501-L71 E-501-L71: FDF, SPLICE MOD ACC Y KIT EA B  $           168.76 31.0%  $              116.44 N/A N/A
E-501-L73 E-501-L73: 6  LOWER TROUGH KIT EA B  $           168.76 31.0%  $              116.44 N/A N/A
E-501-L78 E-501-L78: FDF, CABLE MGMT FOR I-CONN BA EA B  $        1,056.71 31.0%  $              729.13 N/A N/A
E-501-L8 E-501-L8: MOD FDF CONN 96/96SMST ADP/RET EA B  $        1,472.15 31.0%  $           1,015.78 N/A N/A
E-501-L88 E-501-L88: BAY XFDF FRNT CBL MGMT EA B  $        2,100.44 31.0%  $           1,449.30 N/A N/A
E-501-L88-ATT E-501-L88-ATT: BAY XFDF FRN EA B  $        2,985.46 31.0%  $           2,059.97 N/A N/A
E-501-L88-BLK E-501-L88-BLK: BAY XFDF FRNT CBL MGMT EA B  $        2,191.76 31.0%  $           1,512.31 N/A N/A
E-501-L89 E-501-L89: BAY XFDF 9  FRNT CBL MGMT EMP EA B  $        2,191.76 31.0%  $           1,512.31 N/A N/A
E-501-L8-ATT E-501-L8-ATT: FDF CONN MOD 96/96 SMST MO EA B  $        1,472.15 31.0%  $           1,015.78 N/A N/A
E-501-L9 E-501-L9: MOD FDF CONN 96/96 MMST ADP/RE EA B  $           958.23 31.0%  $              661.18 N/A N/A
E-501-L91 E-501-L91: FDF,7 ,UNIVERSAL FR CA MGMT EA B  $        1,826.47 31.0%  $           1,260.26 N/A N/A
E-501-L91-A E-501-L91-A: 7  UNIV BAY (14  TROUGH) EA B  $        2,009.11 31.0%  $           1,386.29 N/A N/A
E-501-L91-ATT E-501-L91-ATT: FDF,7 ,UNIVERSAL FR CA MG EA B  $        2,371.50 31.0%  $           1,636.34 N/A N/A
E-501-L91-Q E-501-L91-Q: FDF,7 ,UNIVERSAL FR CA MGMT EA B  $        2,009.11 31.0%  $           1,386.29 N/A N/A
E-501-L92 E-501-L92: FDF,9 ,UNIVERSAL FR CA MGMT EA B  $        2,191.76 31.0%  $           1,512.31 N/A N/A
E-501-L93 E-501-L93: FDF,11.5 ,UNIVERSAL FR CA MGM EA B  $        2,283.08 31.0%  $           1,575.33 N/A N/A
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E-501-L93-A E-501-L93-A: 11.5  UNIV BAY (14  TROUGH) EA B  $        2,374.41 31.0%  $           1,638.34 N/A N/A
E-501-L97 E-501-L97: FDF BAY 8 EA B  $        2,283.08 31.0%  $           1,575.33 N/A N/A
E-501-LGX E-501-LGX: 7  FDF SKELETON FRM (ASSEMBLE EA B  $        1,681.18 31.0%  $           1,160.01 N/A N/A
E-501-LGX12-NB E-501-LGX12-NB: KIT, LSX BAY RR DR, 2 EA B  $        2,569.24 31.0%  $           1,772.78 N/A N/A
E-501-LGX12-PW E-501-LGX12-PW: KIT, LSX BAY RR DR, 2 EA B  $        2,569.24 31.0%  $           1,772.78 N/A N/A
E-501-LGX15-NB E-501-LGX15-NB: KIT, LSX BAY RR DR, 5  S EA B  $        2,569.24 31.0%  $           1,772.78 N/A N/A
E-501-LGXATT-PW E-501-LGXATT-PW: KIT RR DR FDF 5   PUTTY EA B  $        1,823.33 31.0%  $           1,258.10 N/A N/A
E-501-LGX-HD E-501-LGX-HD: 7  FDF SKELETON BAY HD EA B  $        1,681.18 31.0%  $           1,160.01 N/A N/A
E-501-LGXVCG E-501-LGXVCG: LGX COMPATIBLE SKINFRM 7 EA B  $        2,009.11 31.0%  $           1,386.29 N/A N/A
E61372-000 E61372-000: FTRM-BNU-6-CSA-0050F-FDB EA B  $           228.03 31.0%  $              157.34 N/A N/A
E7000-1131 E7000-1131 EA B  $               1.00 31.0%  $                  0.69 N/A N/A
E7111-0002/1 OIL-VESTAN A/360/B 2ML BAG 56X60 EA B  $               0.66 31.0%  $                  0.46 N/A N/A
E7512-0160(B60) E7512-0160(B60) EA B  $               3.79 31.0%  $                  2.62 N/A N/A
E7512-0220 E7512-0220 EA B  $             58.81 31.0%  $                40.58 N/A N/A
E7512-0240 E7512-0240 EA B  $             65.81 31.0%  $                45.41 N/A N/A
E7512-0260 E7512-0260 EA B  $               7.94 31.0%  $                  5.48 N/A N/A
E7531-0177/1 E7531-0177/1 EA B  $               0.74 31.0%  $                  0.51 N/A N/A
EB-10P EB-10P: KIT BKT EXT EIA 10.5X19TO23 EA B  $             53.92 31.0%  $                37.20 N/A N/A
EB-1360 EB-1360: BKT EXT 6  (13.5 /23 ) EA B  $             53.92 31.0%  $                37.20 N/A N/A
EB-17 EB-17: BKT EXT 1.75  (19 /23 ) EA B  $             53.92 31.0%  $                37.20 N/A N/A
EB-17B EB-17B: BKT EXT 1.75  (19 /23 ) BK EA B  $             53.92 31.0%  $                37.20 N/A N/A
EB-17B-CABINET EB-17B-CABINET: KIT, EXT BRKT, 18.312 TO EA B  $             98.34 31.0%  $                67.85 N/A N/A
EB-17P EB-17P: BKT EXT 1.75  (19 /23 ) PW EA B  $             45.19 31.0%  $                31.18 N/A N/A
EB-20 EB-20: EXTENDER BKT, 2  (19 /23 ) EA B  $           124.01 31.0%  $                85.57 N/A N/A
EB-35 EB-35: BKT EXT 3.5  (19 /23 ) EA B  $             53.92 31.0%  $                37.20 N/A N/A
EB-350ETSITO555MM EB-350ETSITO555MM: EXTENSION BRKT 3.5  H EA B  $             55.40 31.0%  $                38.23 N/A N/A
EB-35B EB-35B: BKT EXT 3.5 ( 19 /23 ) EA B  $             53.92 31.0%  $                37.20 N/A N/A
EB-35P EB-35P: BKT EXT 3.5  (19 /23 ) PW EA B  $             47.25 31.0%  $                32.60 N/A N/A
EB-40 EB-40: BKT EXT 4  (19 /23 ) EA B  $             51.79 31.0%  $                35.74 N/A N/A
EB-40P EB-40P: BRKT EXT KIT 4  19  TO 23  PUTTY EA B  $             47.25 31.0%  $                32.60 N/A N/A
EB-50PW EB-50PW: BKT EXT 5  (19 /23 ) EA B  $             53.92 31.0%  $                37.20 N/A N/A
EB-52 EB-52: BKT EXT 5.25  (19 /23 ) EA B  $             53.92 31.0%  $                37.20 N/A N/A
EB-525DFX EB-525DFX: EXT BRKT KIT 19 -23  5.96 EA B  $           102.73 31.0%  $                70.88 N/A N/A
EB-52B EB-52B: KIT EXTENDER BRKT 19 TO 23 BLK EA B  $             53.92 31.0%  $                37.20 N/A N/A
EB-52P EB-52P: BKT EXT 5.25  (19 /23 ) PW EA B  $             47.25 31.0%  $                32.60 N/A N/A
EB-60 EB-60: BKT EXT 6  (19 X23 ) EA B  $             53.92 31.0%  $                37.20 N/A N/A
EB-60PW EB-60PW: BKT EXT 6  (19 X23 ) PW EA B  $             63.73 31.0%  $                43.97 N/A N/A
EB-70 EB-70: BKT EXT 7  (19 X23 ) EA B  $             53.92 31.0%  $                37.20 N/A N/A
EB-70B EB-70B: EXTENDER BRKT KIT 7  19 /23 EA B  $             53.92 31.0%  $                37.20 N/A N/A
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EB-70P EB-70P: BKT EXT 7  (19 X23 ) PW EA B  $             47.25 31.0%  $                32.60 N/A N/A
EB-87 EB-87: EB-87: BKT EXT 8.75 (19 X23 ) EA B  $             53.92 31.0%  $                37.20 N/A N/A
EB-87P EB-87P: BKT EXT 8.75  (19 X23 ) PW EA B  $             57.52 31.0%  $                39.69 N/A N/A
EB-8P EB-8P: BKT EXT 8  (19 X23 ) PW EA B  $             53.92 31.0%  $                37.20 N/A N/A
EB-8P-F EB-8P-F: BKT EXT 8  (19  TO 23 ) PW EA B  $             63.73 31.0%  $                43.97 N/A N/A
EB-PWX525ETSI5INSO EB-PWX525ETSI5INSO: EXTENDER BRACKET 

FOR EA B  $             98.57 31.0%  $                68.01 N/A N/A
ECA-800 L1 ECA-800 L1: WDSL D25/M34 V35, ROHS EA B  $             40.33 31.0%  $                27.83 N/A N/A
ECA-802 L1 ECA-802 L1: WDSL D9/RJ45 HDSL, ROHS EA B  $             20.19 31.0%  $                13.93 N/A N/A
ECA-804 L1 ECA-804 L1: WDSL D9/SCRW HDSL, ROHS EA B  $             67.31 31.0%  $                46.44 N/A N/A
ECA-806 L1 ECA-806 L1: WDSL D15/RJ45 G703-120, ROHS EA B  $             20.19 31.0%  $                13.93 N/A N/A
EDAC-3PIN-2X24-KIT EDAC-3PIN-2X24-KIT: EDAC 3-PIN SHELL Q48 PK B  $           128.82 31.0%  $                88.89 N/A N/A
EDAC-3PIN-2X48-KIT EDAC-3PIN-2X48-KIT: EDAC 3-PIN SHELL Q96 PK B  $           257.64 31.0%  $              177.77 N/A N/A
EDAC-3P-SHELL EDAC-3P-SHELL: EDAC KIT 3-PIN EDAC REC EA B  $               2.77 31.0%  $                  1.91 N/A N/A
EDAC-90P-SHELL EDAC-90P-SHELL: EDAC KIT 90-PIN EDAC PLU EA B  $             82.19 31.0%  $                56.71 N/A N/A
EDAC-CRIMP-TOOL EDAC-CRIMP-TOOL: 1670 SERIES CRIMP TOOL EA B  $           140.40 31.0%  $                96.88 N/A N/A
EDAC-EXTRACTION-TOOL EDAC-EXTRACTION-TOOL: CONTACT 

EXTRACTOR EA B  $           132.13 31.0%  $                91.17 N/A N/A
EFM-832 EFM-832: EFM-832 SHLF FUSE MODULE EA B  $           134.61 31.0%  $                92.88 N/A N/A
EFP-ACCBRKT01 EFP-ACCBRKT01: SPECIAL FDP-G BRKTS EA B  $           125.00 31.0%  $                86.25 N/A N/A
EFP-FRBOX1MPO EFP-FRBOX1MPO: BOX FLOOR MOUNT- 1 MPO 

AD EA B  $             93.75 31.0%  $                64.69 N/A N/A
EGP-11R EGP-11R: PNL END RIGHT 14.75  X 11.5 EA B  $           541.36 31.0%  $              373.54 N/A N/A
ELMB-02 ELMB-02: ADP MINI-MATE  BLACK EA B  $           572.09 31.0%  $              394.74 N/A N/A
ELM-KIT ELM-KIT: KIT MINIMATE FPA EA B  $        2,221.07 31.0%  $           1,532.54 N/A N/A
ELM-PC ELM-PC: FPA ELIMINATOR POWER CORD EA B  $           335.18 31.0%  $              231.27 N/A N/A
ELMR-01 ELMR-01: ADP MNMT KG84 DB25F RED EA B  $           639.40 31.0%  $              441.19 N/A N/A
EMS-830 L2 EMS-830 L2: EMS SHELF RR ACC W/D, ROHS EA B  $        1,144.19 31.0%  $              789.49 N/A N/A
EMS-832 L2 EMS-832 L2: EMS SHELF FT ACC W/D, ROHS EA B  $        1,682.63 31.0%  $           1,161.01 N/A N/A
EMU-830 L6 EMU-830 L6: WDSL MGNT UNT W/BKP CLK,ROHS EA B  $        1,076.88 31.0%  $              743.05 N/A N/A
ENC-1E0001 ENC-1E0001: JACK 120 OHM SERIES ONE DSX EA B  $             24.65 31.0%  $                17.01 N/A N/A
ENC-819A11 ENC-819A11: ENCASER POLE MOUNTING KIT EA B  $           336.53 31.0%  $              232.21 N/A N/A
ENC-819A16 ENC-819A16: 819 ENCASER FUSE TOOL KIT EA B  $           100.96 31.0%  $                69.66 N/A N/A
ENC-819A21 ENC-819A21: ENCASER/RADIATOR GAS TUBES-4 EA B  $           100.96 31.0%  $                69.66 N/A N/A
ENC-819-AAIR-MAN ENC-819-AAIR-MAN: PRESSURE FILL VALVE KT EA B  $           134.61 31.0%  $                92.88 N/A N/A
ENC-819-AASC-CMP ENC-819-AASC-CMP: KIT, ANTI-SIEZE COMPOU EA B  $           100.96 31.0%  $                69.66 N/A N/A
ENC-819-ABOT-GSK ENC-819-ABOT-GSK: KIT, BOTTOM GASKET EA B  $           201.92 31.0%  $              139.32 N/A N/A
ENC-819-AFIL-VLV ENC-819-AFIL-VLV: FILL VALVE KIT ASSY EA B  $           134.61 31.0%  $                92.88 N/A N/A
ENC-819-ALID-GSK ENC-819-ALID-GSK: KIT, LID GASKET EA B  $           201.92 31.0%  $              139.32 N/A N/A
ENC-819-ALID-HDW ENC-819-ALID-HDW: KIT, LID HARDWARE EA B  $           201.92 31.0%  $              139.32 N/A N/A
ENC-819-ALUB-GSK ENC-819-ALUB-GSK: KIT, GASKET LUBE EA B  $           201.92 31.0%  $              139.32 N/A N/A
ENC-819-CA3P-PA3 ENC-819-CA3P-PA3: 819 ENCASER PRESSURE 3 EA B  $        5,182.49 31.0%  $           3,575.92 N/A N/A
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ENC-819-CG3P-VA3 ENC-819-CG3P-VA3: 819 ENCASER VENTED,30 EA B  $        5,182.49 31.0%  $           3,575.92 N/A N/A
ENC-819-LK-1-12 ENC-819-LK-1-12: KIT, ENCASER 819 EA B  $           269.22 31.0%  $              185.76 N/A N/A
ENC-819-LK-13-24 ENC-819-LK-13-24: KIT, ENCASER 819 EA B  $           269.22 31.0%  $              185.76 N/A N/A
ENC-819-RHWK ENC-819-RHWK: ENCASER 819 HARDWARE KIT EA B  $           134.61 31.0%  $                92.88 N/A N/A
END-PLUG-ROD-1.5X10 END-PLUG-ROD-1.5X10 EA B  $             16.42 31.0%  $                11.33 N/A N/A
EP-EPOXY EP-EPOXY: EPOXY HEAT CURE EA B  $               5.81 31.0%  $                  4.01 N/A N/A
EPLC-PUCK EPLC-PUCK: POLISH PUCK FOR EP EA B  $             96.25 31.0%  $                66.41 N/A N/A
EPLCUSM30095 EPLCUSM30095: CONN SM LC .900MM EA B  $               9.38 31.0%  $                  6.47 N/A N/A
EPLCXMM30095 EPLCXMM30095: MM LC CONN .900 MM .127 MM EA B  $               9.50 31.0%  $                  6.56 N/A N/A
EP-LOC680 EP-LOC680: ANAEROBIC ADHESIVE, LOC 10ML EA B  $             28.94 31.0%  $                19.97 N/A N/A
EP-LOC7649 EP-LOC7649: ANAEROBIC PRIMER 1.75 FL OZ EA B  $             28.94 31.0%  $                19.97 N/A N/A
EPR-1-M326 EPR-1-M326 EA B  $               6.63 31.0%  $                  4.57 N/A N/A
EPR-2-M326 EPR-2-M326 EA B  $             28.60 31.0%  $                19.73 N/A N/A

EPSCXMM30096BK EPSCXMM30096BK: EPXY MMSC-CER,900UM 
BOO EA B  $               7.63 31.0%  $                  5.26 N/A N/A

EPSTXMM30096BK EPSTXMM30096BK: EPXY MMST-CER,900UM 
BOO EA B  $             11.88 31.0%  $                  8.20 N/A N/A

EPTK-CON EPTK-CON: CONSUMMABLES FOR 100 
CONNECTOR EA B  $           749.97 31.0%  $              517.48 N/A N/A

ERE-811 L5 ERE-811 L5: WDSL 1SLOT ENCL, NO PC, ROHS EA B  $           235.57 31.0%  $              162.54 N/A N/A
ERM-811 ERM-811: SHELF, 19 INCH RACK MOUNT EA B  $           100.96 31.0%  $                69.66 N/A N/A
ESPN-DES-680-WT ESPN-DES-680-WT: DESIG KIT STEREO PN Q25 PK B  $           640.40 31.0%  $              441.88 N/A N/A
EWX-001RGCBD10BEP EWX-001RGCBD10BEP: 10 DUAL FEED 60ESERIE EA B  $           504.79 31.0%  $              348.31 N/A N/A
EWX-001RGCBD20XEP EWX-001RGCBD20XEP: 20-20 DUAL FEED MGN EA B  $           572.09 31.0%  $              394.74 N/A N/A
EWX-001RGSBD10BEP EWX-001RGSBD10BEP: 10 DUAL E-SERIES EA B  $           437.48 31.0%  $              301.86 N/A N/A
EWX-001RGSBD10XEP EWX-001RGSBD10XEP: DUAL 10 60E SERIES AS EA B  $           383.64 31.0%  $              264.71 N/A N/A
EWX-001RGSBD20BEP EWX-001RGSBD20BEP: DUAL 20 E SERIES EA B  $           572.09 31.0%  $              394.74 N/A N/A
EWX-001RGSBS20BEP EWX-001RGSBS20BEP: E SERIES FUSE PANEL S EA B  $           450.94 31.0%  $              311.15 N/A N/A
EWX-451-REARPLATE EWX-451-REARPLATE: (AD) REAR PLATE KIT T EA B  $           249.03 31.0%  $              171.83 N/A N/A
EWX-451VNNNXXXSSP EWX-451VNNNXXXSSP: CB 4 POS PANEL, PW EA B  $        1,305.72 31.0%  $              900.95 N/A N/A
EWX-451VVNNNNNSSP EWX-451VVNNNNNSSP: CB 7 POS PANEL, PW EA B  $        1,305.72 31.0%  $              900.95 N/A N/A
F-0.180 F-0.180: FUSE GMT 0.18A EA B  $             10.77 31.0%  $                  7.43 N/A N/A
F01134-000 F01134-000: FTRM-BNU-4-CSA-0200F-FDB EA B  $           283.80 31.0%  $              195.82 N/A N/A
F06707-000 F06707-000: FTRM-BWU-C-CSA-0100F-FDB EA B  $           420.29 31.0%  $              290.00 N/A N/A
F-1 F-1: FUSE GMT 1 AMP GRA EA B  $               3.04 31.0%  $                  2.10 N/A N/A
F-1 1/3 F-1 1/3: FUSE GMT 1-1/3 AMP WHT 2-193 EA B  $               3.04 31.0%  $                  2.10 N/A N/A
F-1/2 F-1/2: FUSE GMT 1/2 AMP RED EA B  $               3.04 31.0%  $                  2.10 N/A N/A
F-1/4 F-1/4: FUSE GMT 1/4 AMP VIOLET EA B  $               3.04 31.0%  $                  2.10 N/A N/A
F-10 F-10: FUSE GMT 10 AMP EA B  $               3.04 31.0%  $                  2.10 N/A N/A
F-1-1/2 F-1-1/2:FUSE, INDICATOR-ALARM, GMT 1 1/2 EA B  $               3.04 31.0%  $                  2.10 N/A N/A
F-12 F-12: FUSE, INDICATOR-ALARM, GMT 12 EA B  $               3.04 31.0%  $                  2.10 N/A N/A
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F12V-99020L-SYM F12V-99020L-SYM: VAM 12 PACK, MMSC 20M EA B  $        1,119.51 31.0%  $              772.46 N/A N/A
F12V-99045L-SYM F12V-99045L-SYM: VAM 12 PACK, MMSC 45M EA B  $        1,969.79 31.0%  $           1,359.16 N/A N/A
F12V-99045R-SYM F12V-99045R-SYM: VAM 12 PACK, MMSC 45M EA B  $        1,969.79 31.0%  $           1,359.16 N/A N/A
F12V-99050L-SYM F12V-99050L-SYM: VAM 12 PACK, MMSC, 50M EA B  $        2,196.05 31.0%  $           1,515.27 N/A N/A
F12V-99061L-SYM F12V-99061L-SYM: VAM 12 PACK, MMSC 61M L EA B  $        1,897.94 31.0%  $           1,309.58 N/A N/A
F12V-99064L-SYM F12V-99064L-SYM: VAM 12 PACK, MMSC 64M L EA B  $        1,958.08 31.0%  $           1,351.08 N/A N/A
F12V-99122R-SYM F12V-99122R-SYM: VAM 12 PACK MM SC, 122M EA B  $        3,121.53 31.0%  $           2,153.86 N/A N/A
F12V-L8020L-SYM F12V-L8020L-SYM: VAM 12 PACK ASC, 20M EA B  $        2,388.87 31.0%  $           1,648.32 N/A N/A
F12V-L8020R-SYM F12V-L8020R-SYM: FDF 12 PACK, ASC, 20M EA B  $        2,388.87 31.0%  $           1,648.32 N/A N/A
F12V-L8030L-SYM F12V-L8030L-SYM: VAM 12 PACK ASC, 30M EA B  $        2,748.49 31.0%  $           1,896.46 N/A N/A
F12V-L8030R-SYM F12V-L8030R-SYM: FDF 12 PACK, ASC, 30M EA B  $        2,748.49 31.0%  $           1,896.46 N/A N/A
F12V-L8040L-SYM F12V-L8040L-SYM: FDF 12 PACK ASC, 40M EA B  $        3,126.22 31.0%  $           2,157.09 N/A N/A
F12V-L8040R-SYM F12V-L8040R-SYM: FDF 12PACK, ASC, 40M EA B  $        3,126.22 31.0%  $           2,157.09 N/A N/A
F12V-L8050L-SYM F12V-L8050L-SYM: FDF 12 PACK ASC, 50M EA B  $        3,638.09 31.0%  $           2,510.28 N/A N/A
F12V-L8060L-SYM F12V-L8060L-SYM: VAM 12 PACK ASC, 60M EA B  $        3,545.32 31.0%  $           2,446.27 N/A N/A
F12V-L8122L-SYM F12V-L8122L-SYM: VAM 12 PACK SM SCAC,122 EA B  $        5,033.49 31.0%  $           3,473.11 N/A N/A
F12V-L8122R-SYM F12V-L8122R-SYM: VAM 12 PACK SM SCAC,122 EA B  $        5,033.49 31.0%  $           3,473.11 N/A N/A
F-15 F-15:FUSE IND ALARM 15 AMP EA B  $               3.04 31.0%  $                  2.10 N/A N/A
F1H-ACCHDLKTG1A216 F1H-ACCHDLKTG1A216: FONS GEN 1 144/216 P EA B  $           519.21 31.0%  $              358.25 N/A N/A
F1H-ACCHDLKTG1A432 F1H-ACCHDLKTG1A432: FONS GEN1 432 POLE S EA B  $           519.21 31.0%  $              358.25 N/A N/A
F-2 F-2: FUSE GMT 2 AMP ORG EA B  $               3.04 31.0%  $                  2.10 N/A N/A
F-20 F-20: FUSE IND ALARM 20 AMP EA B  $               8.75 31.0%  $                  6.04 N/A N/A
F-3 F-3: FUSE GMT 3 AMP BLUE EA B  $               3.04 31.0%  $                  2.10 N/A N/A
F-3 1/2 F-3 1/2:  FUSE IND-ALARM 60V 3.5A EA B  $               4.04 31.0%  $                  2.79 N/A N/A
F-3/4 F-3/4: FUSE GMT 3/4 AMP, BROWN EA B  $               3.04 31.0%  $                  2.10 N/A N/A
F33516-000 HUB-LBLHYLT-VERTPU-48-72 EA B  $             10.96 31.0%  $                  7.56 N/A N/A
F36220-000 F36220-000: FTRM-BNU-6-CSA-1000F-FDE EA B  $           532.02 31.0%  $              367.09 N/A N/A
F3C-770000 F3C-770000: TERM MOD 96 POS SMSC EA B  $        1,730.70 31.0%  $           1,194.18 N/A N/A
F3C-ACC001 F3C-ACC001: F3DF CABLE CLAMP EA B  $             56.25 31.0%  $                38.81 N/A N/A
F3C-ACC003 F3C-ACC003: CABLE CLAMP KIT, F3DF EA B  $             61.88 31.0%  $                42.70 N/A N/A
F3C-ACC004 F3C-ACC004: 6-32X1.37 THREAD FORMING SCR EA B  $               8.88 31.0%  $                  6.13 N/A N/A
F3C-ACCT04 F3C-ACCT04: 23  UPPER TROUGH EA B  $           168.84 31.0%  $              116.50 N/A N/A
F3C-ACCT05 F3C-ACCT05: 23  LOWER TROUGH EA B  $           168.84 31.0%  $              116.50 N/A N/A
F3C-ACCT07 F3C-ACCT07: LOWER TROUGH, 23   F3DF EA B  $           168.84 31.0%  $              116.50 N/A N/A
F3F-23BLNK F3F-23BLNK: F3DF 23  BLANK PANEL EA B  $             71.09 31.0%  $                49.05 N/A N/A
F3F-ENDK01 F3F-ENDK01: F3DF END GUARD MTG BKT KIT EA B  $           302.41 31.0%  $              208.66 N/A N/A
F3F-IMP070 F3F-IMP070: F3F INTER-BAY PANEL, 7 EA B  $        1,298.33 31.0%  $              895.85 N/A N/A
F3H-1A0961E F3H-1A0961E: GEN3E POLE BGE 96POS EA B  $        8,864.41 31.0%  $           6,116.44 N/A N/A
F3H-1A096UE F3H-1A096UE: GEN3E POLE ALMOND EA B  $        8,864.41 31.0%  $           6,116.44 N/A N/A
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F3H-1A1441E F3H-1A1441E: FDH,GEN3E POLE BGE 144 EA B  $        8,656.27 31.0%  $           5,972.83 N/A N/A
F3H-1A144UE F3H-1A144UE: GEN3E 144 POLE ALMOND EA B  $        8,656.27 31.0%  $           5,972.83 N/A N/A
F3H-1A2881E F3H-1A2881E: FDH,GEN3E POLE BGE 288 EA B  $      13,133.94 31.0%  $           9,062.42 N/A N/A
F3H-1A288UE F3H-1A288UE: GEN3E 288 POLE ALMOND EA B  $      13,133.94 31.0%  $           9,062.42 N/A N/A
F3H-1A4321E F3H-1A4321E: FDH, GEN3E POLE BGE 432 EA B  $      22,418.10 31.0%  $         15,468.49 N/A N/A
F3H-1A4321E-200 F3H-1A4321E-200: GEN3E POLE BGE 432, 200 EA B  $      37,285.91 31.0%  $         25,727.28 N/A N/A
F3H-1A432UE F3H-1A432UE: GEN3E 432 POLE ALMOND EA B  $      22,418.10 31.0%  $         15,468.49 N/A N/A
F3H-1A432UE-200 F3H-1A432UE-200: GEN3E 432 POLE ALMOND EA B  $      23,860.35 31.0%  $         16,463.64 N/A N/A
F3H-1G0961E F3H-1G0961E: FDH, GEN-3E GROUND, 096 EA B  $        9,051.68 31.0%  $           6,245.66 N/A N/A
F3H-1G096UE F3H-1G096UE: GEN3E 96 GROUND ALMOND EA B  $        9,051.68 31.0%  $           6,245.66 N/A N/A
F3H-1G1441E F3H-1G1441E: FDH, GEN-3E GROUND, 144 EA B  $        8,818.88 31.0%  $           6,085.03 N/A N/A
F3H-1G144UE F3H-1G144UE: GEN3E 144 PAD BG EA B  $        8,818.88 31.0%  $           6,085.03 N/A N/A
F3H-1G2881E F3H-1G2881E: FDH, GEN-3E GROUND, 288 EA B  $      13,337.85 31.0%  $           9,203.12 N/A N/A
F3H-1G2881ECO F3H-1G2881ECO: GEN3E COGECO EA B  $      13,337.85 31.0%  $           9,203.12 N/A N/A
F3H-1G288UE F3H-1G288UE: GEN3E 288 GROUND ALMOND EA B  $      13,337.85 31.0%  $           9,203.12 N/A N/A
F3H-1G4321E F3H-1G4321E: FDH, GEN-3E GROUND, 432 EA B  $      22,601.13 31.0%  $         15,594.78 N/A N/A
F3H-1G4321E-200 F3H-1G4321E-200: GEN3E GND BGE 432 200FT EA B  $      37,505.54 31.0%  $         25,878.82 N/A N/A
F3H-1G432UE F3H-1G432UE: GEN3E 432 GROUND ALMOND EA B  $      22,601.13 31.0%  $         15,594.78 N/A N/A
F3H-1G432UE-200 F3H-1G432UE-200: GEN3E 432 GROUND ALMOND EA B  $      37,505.54 31.0%  $         25,878.82 N/A N/A
F3H-2A2881E F3H-2A2881E: FDH GEN-3E 288 POLE BR EA B  $      17,511.91 31.0%  $         12,083.22 N/A N/A
F3H-2A288UE F3H-2A288UE: GEN3E 288 POLE BROWN EA B  $      17,511.91 31.0%  $         12,083.22 N/A N/A
F3H-2A4321E F3H-2A4321E: FDH GEN-3E 432 POLE BR EA B  $      22,418.10 31.0%  $         15,468.49 N/A N/A
F3H-2A432UE F3H-2A432UE: GEN3E 432 POLE BROWN EA B  $      22,418.10 31.0%  $         15,468.49 N/A N/A
F3H-2G1441E F3H-2G1441E: FDH GEN 3E PAD 144 BR EA B  $        8,818.88 31.0%  $           6,085.03 N/A N/A
F3H-2G144UE F3H-2G144UE: GEN3E 144 GROUND BROWN EA B  $        8,818.88 31.0%  $           6,085.03 N/A N/A
F3H-2G4321E F3H-2G4321E: FDH GEN-3E GRND 432 BRN EA B  $      22,601.13 31.0%  $         15,594.78 N/A N/A
F3H-2G432UE F3H-2G432UE: GEN3E 432 GROUND BROWN EA B  $      22,601.13 31.0%  $         15,594.78 N/A N/A
F3H-3A1441E F3H-3A1441E: FDH GEN3E POLE GREEN EA B  $        8,656.27 31.0%  $           5,972.83 N/A N/A
F3H-3A144UE F3H-3A144UE: GEN3E 144 POLE GREEN EA B  $        8,656.27 31.0%  $           5,972.83 N/A N/A
F3H-3A2881E F3H-3A2881E: FDH, GEN-3E POLE MOUNT,288 EA B  $      13,133.94 31.0%  $           9,062.42 N/A N/A
F3H-3A288UE F3H-3A288UE: GEN3E 288 POLE GREEN EA B  $      13,133.94 31.0%  $           9,062.42 N/A N/A
F3H-3A4321E F3H-3A4321E: FDH, GEN-3E POLE MOUNT,432 EA B  $      22,418.05 31.0%  $         15,468.45 N/A N/A
F3H-3A432UE F3H-3A432UE: GEN3E 432 POLE GREEN EA B  $      22,418.05 31.0%  $         15,468.45 N/A N/A
F3H-3G1441E F3H-3G1441E: 144 FDH, GEN-3E PAD, GREEN EA B  $        8,818.88 31.0%  $           6,085.03 N/A N/A
F3H-3G144UE F3H-3G144UE: GEN3E 144 GROUND GREEN EA B  $        8,818.88 31.0%  $           6,085.03 N/A N/A
F3H-3G2881E F3H-3G2881E: FDH, GEN-3E PAD MOUNT,288 G EA B  $      13,337.85 31.0%  $           9,203.12 N/A N/A
F3H-3G288UE F3H-3G288UE: GEN3E 288 GROUND GREEN EA B  $      13,337.85 31.0%  $           9,203.12 N/A N/A
F3H-3G4321E F3H-3G4321E: FDH, GEN-3E PAD MOUNT,432 G EA B  $      22,601.08 31.0%  $         15,594.75 N/A N/A
F3H-3G432UE F3H-3G432UE: GEN3E 432 GROUND GREEN EA B  $      22,601.08 31.0%  $         15,594.75 N/A N/A
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F3H-ACCECONDTMP F3H-ACCECONDTMP: KIT, PAD MOUNT 
CONDUIT EA B  $             72.11 31.0%  $                49.76 N/A N/A

F3H-ACCECOV1 F3H-ACCECOV1: PLATE, COVER KIT, GEN EA B  $           432.68 31.0%  $              298.55 N/A N/A
F3H-ACCEDR1 F3H-ACCEDR1: GEN 3E DOOR KIT, ALMOND EA B  $           721.13 31.0%  $              497.58 N/A N/A

F3H-ACCEFMNTCVRB F3H-ACCEFMNTCVRB: CABLE GUARD, FROUNT 
MO EA B  $           721.13 31.0%  $              497.58 N/A N/A

F3H-ACCEFMNTCVRG F3H-ACCEFMNTCVRG: CABLE GUARD, FROUNT 
MO EA B  $           571.13 31.0%  $              394.08 N/A N/A

F3H-ACCEPED041 F3H-ACCEPED041: KIT, RISER, 4  GEN 3-E EA B  $           346.14 31.0%  $              238.84 N/A N/A
F3H-ACCEPED042 F3H-ACCEPED042: KIT, RISER, 4  GEN 3-E, EA B  $           346.14 31.0%  $              238.84 N/A N/A
F3H-ACCEPED043 F3H-ACCEPED043: KIT, RISER, 4  GEN 3-E, EA B  $           346.14 31.0%  $              238.84 N/A N/A
F3H-ACCEPED061 F3H-ACCEPED061: KIT, RISER, 6  GEN 3-E, EA B  $           403.83 31.0%  $              278.64 N/A N/A
F3H-ACCEPED062 F3H-ACCEPED062: KIT, RISER, 6  GEN 3-E EA B  $           403.83 31.0%  $              278.64 N/A N/A
F3H-ACCEPED063 F3H-ACCEPED063: KIT, RISER, 6  GEN 3-E, EA B  $           403.83 31.0%  $              278.64 N/A N/A
F3H-ACCEPOLEKT1 F3H-ACCEPOLEKT1: POLE MOUNTING KIT EA B  $        1,326.87 31.0%  $              915.54 N/A N/A
F3H-ACCEPOLEKT2 F3H-ACCEPOLEKT2: POLE MOUNTING KIT EA B  $           432.68 31.0%  $              298.55 N/A N/A

F3H-ACCESMNTCVRB F3H-ACCESMNTCVRB: CABLE GUARD SIDE 
MOUNT EA B  $           721.13 31.0%  $              497.58 N/A N/A

F3H-ACCESMNTCVRG F3H-ACCESMNTCVRG: CABLE GUARD, SIDE 
MOUN EA B  $           571.13 31.0%  $              394.08 N/A N/A

F3H-ACCETEMP1 F3H-ACCETEMP1: KIT, MOUNTING BASE EA B  $        1,060.05 31.0%  $              731.43 N/A N/A
F3H-ACCEVIDSPLBKT F3H-ACCEVIDSPLBKT: PNP KIT, WITH MOUNTIN EA B  $           287.01 31.0%  $              198.04 N/A N/A
F3H-ACCGNDADP1 F3H-ACCGNDADP1: GEN3E ADTR KIT, PAD MNT EA B  $           865.35 31.0%  $              597.09 N/A N/A
F3H-ACCISOPAD432 F3H-ACCISOPAD432: ISOLATION PAD KIT GEN3 EA B  $             50.48 31.0%  $                34.83 N/A N/A
F3H-ACCRESKN1E F3H-ACCRESKN1E: GEN3E SHELL RE-SKIN KIT, EA B  $        3,605.63 31.0%  $           2,487.88 N/A N/A
F3H-NG288J00JBEP7G F3H-NG288J00JBEP7G: FDH GEN 3E GROUND, 2 EA B  $      11,773.88 31.0%  $           8,123.98 N/A N/A
F3H-NG288J00JBFP7G F3H-NG288J00JBFP7G: GEN 3E, STRND 200M EA B  $      15,340.19 31.0%  $         10,584.73 N/A N/A
F3PED109-432 F3PED109-432: 9 INCH PEDESTAL STACKABLE EA B  $           980.73 31.0%  $              676.70 N/A N/A
F3PED212-288 F3PED212-288: 12  PEDESTAL STACKABLE BRO EA B  $           201.92 31.0%  $              139.32 N/A N/A
F3PED312-288 F3PED312-288: 12 INCH PEDESTAL STACKABLE EA B  $           807.66 31.0%  $              557.29 N/A N/A
F3PMB-432 F3PMB-432: BRACKET,POLE MOUNT,GEN3 FDH EA B  $           562.48 31.0%  $              388.11 N/A N/A
F3S-230000 F3S-230000: F3DF, 23 INCH SPLICE MOD EA B  $        1,953.44 31.0%  $           1,347.87 N/A N/A
F3X-C048JGBNN0000 F3X-C048JGBNN0000: 144 X-CONN 48/ARM EA B  $        3,278.29 31.0%  $           2,262.02 N/A N/A
F3X-C048JJBNN0000 F3X-C048JJBNN0000: 144 X-CONN, 48/DIEL EA B  $        2,501.44 31.0%  $           1,725.99 N/A N/A
F3X-C048NGBNN0000 F3X-C048NGBNN0000: FDH3K 48/144 ARM EA B  $        3,096.57 31.0%  $           2,136.63 N/A N/A
F3X-C048NJBNN0000 F3X-C048NJBNN0000: 144 X-CONN, DIEL,100F EA B  $        2,733.12 31.0%  $           1,885.85 N/A N/A
F3X-C072JJBA00000 F3X-C072JJBA00000: FDH3K 72/144 XCON EA B  $        3,077.18 31.0%  $           2,123.25 N/A N/A
F3X-C072NJEA00000 F3X-C072NJEA00000: FDH3K 72/144 EA B  $        4,477.55 31.0%  $           3,089.51 N/A N/A
F3X-C096NGBJJ0000 F3X-C096NGBJJ0000: FDH3K 96/144 ARM EA B  $        4,194.18 31.0%  $           2,893.98 N/A N/A
F3X-C144JJBAA0000 F3X-C144JJBAA0000: 144 X-CONN, 144/DIEL EA B  $        5,185.18 31.0%  $           3,577.77 N/A N/A
F3X-C144NGEB00000 F3X-C144NGEB00000: FDH3K 144 ARM LT 300 EA B  $        7,533.04 31.0%  $           5,197.80 N/A N/A
F3X-C144NJBB00000-P F3X-C144NJBB00000-P: FDH3K 144 DIEL XCON EA B  $        5,534.09 31.0%  $           3,818.52 N/A N/A
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F3X-C144NJEB00000 F3X-C144NJEB00000: FDH3K 144 DIEL 300 EA B  $        6,987.87 31.0%  $           4,821.63 N/A N/A
F3X-C144NLBAA0000 F3X-C144NLBAA0000: FDH3K 144 XCON EA B  $        7,109.02 31.0%  $           4,905.22 N/A N/A
F3X-C144NM0200000 F3X-C144NM0200000: FDH3K 144 XCON EA B  $        5,316.02 31.0%  $           3,668.05 N/A N/A
F3X-C144NTBB00000-P F3X-C144NTBB00000-P: FDH3K 144 XCON RIB EA B  $        6,018.68 31.0%  $           4,152.89 N/A N/A
F3X-E072JJBA0000 F3X-E072JJBA0000: FDH3K 72/288 XCON EA B  $        3,319.48 31.0%  $           2,290.44 N/A N/A
F3X-E072JJEA00000 F3X-E072JJEA00000: FDH3K 72/288 XCON EA B  $        4,591.55 31.0%  $           3,168.17 N/A N/A
F3X-E072JTBA00000 F3X-E072JTBA00000: FDH3K 72/288 XCON RIB EA B  $        3,682.93 31.0%  $           2,541.22 N/A N/A
F3X-E072JU0200000 F3X-E072JU0200000: FDH3K 72/288 X-CONN S EA B  $        3,346.81 31.0%  $           2,309.30 N/A N/A
F3X-E072NGBA00000 F3X-E072NGBA00000: FDH 3000, 288 X-CONN EA B  $        3,732.24 31.0%  $           2,575.25 N/A N/A
F3X-E072NTBA00000 F3X-E072NTBA00000: FDH3K UPC 72/288 XCON EA B  $        3,857.38 31.0%  $           2,661.59 N/A N/A
F3X-E144JGBAA0000 F3X-E144JGBAA0000: FDH3K 144/288 ARM LT EA B  $        5,548.62 31.0%  $           3,828.55 N/A N/A
F3X-E144JGBB00000 F3X-E144JGBB00000: FDH3K 144/288 ARM APC EA B  $        5,306.33 31.0%  $           3,661.37 N/A N/A
F3X-E144JJBAA0000 F3X-E144JJBAA0000: FDH3K 144/288 XCON EA B  $        5,064.03 31.0%  $           3,494.18 N/A N/A
F3X-E144JJBB00000 F3X-E144JJBB00000: FDH3K 144/288 XCON EA B  $        5,185.18 31.0%  $           3,577.77 N/A N/A
F3X-E144JLBAA0000 F3X-E144JLBAA0000: FDH3K 144/288 ARM RIB EA B  $        6,760.11 31.0%  $           4,664.48 N/A N/A
F3X-E144JU0200000 F3X-E144JU0200000: FDH3K CROSS-CONNECT 2 EA B  $        5,209.41 31.0%  $           3,594.49 N/A N/A
F3X-E144NGBB00000 F3X-E144NGBB00000: FDH3K 144/288 ARM USC EA B  $        5,655.24 31.0%  $           3,902.12 N/A N/A
F3X-E144NGEAA0000 F3X-E144NGEAA0000: FDH3K 144/288 XCON EA B  $        8,865.68 31.0%  $           6,117.32 N/A N/A
F3X-E144NJBAA0000 F3X-E144NJBAA0000: FDH3K 144/288 XCON EA B  $        5,776.38 31.0%  $           3,985.70 N/A N/A
F3X-E216JJBAAA000 F3X-E216JJBAAA000: FDH3K 216/288 DIEL EA B  $        7,535.47 31.0%  $           5,199.47 N/A N/A
F3X-E216JLEBA0000 F3X-E216JLEBA0000: FDH3K 216/288 XCON EA B  $      15,713.03 31.0%  $         10,841.99 N/A N/A
F3X-E216NJBAAA000 F3X-E216NJBAAA000: FDH3K 216/288 DIEL EA B  $        8,058.83 31.0%  $           5,560.59 N/A N/A
F3X-E216NJBAB0000 F3X-E216NJBAB0000: FDH3K 216/288 XCON EA B  $        7,816.53 31.0%  $           5,393.41 N/A N/A
F3X-E216NLBAAA000 F3X-E216NLBAAA000: FDH3K 216/288 XCON EA B  $      10,057.79 31.0%  $           6,939.88 N/A N/A
F3X-E216NM0200000 F3X-E216NM0200000: FDH3K 216 XCON EA B  $        7,731.73 31.0%  $           5,334.89 N/A N/A
F3X-E288JGBBB0000 F3X-E288JGBBB0000: FDH 3000, 288 X-CONN EA B  $      11,068.17 31.0%  $           7,637.04 N/A N/A
F3X-E288JJBAAAA00 F3X-E288JJBAAAA00: FDH3K 288 XCON DIEL EA B  $        9,643.46 31.0%  $           6,653.99 N/A N/A
F3X-E288JJBBB0000 F3X-E288JJBBB0000: FDH3K XCONN DIEL LT EA B  $        9,158.86 31.0%  $           6,319.61 N/A N/A
F3X-E288NGBAAAA00 F3X-E288NGBAAAA00: FDH 3000, 288 X-CONN EA B  $      11,112.75 31.0%  $           7,667.80 N/A N/A
F3X-E288NGBE00000 F3X-E288NGBE00000: FDH3K 288 XCONN ARM EA B  $      10,341.28 31.0%  $           7,135.48 N/A N/A
F3X-E288NJEBB0000 F3X-E288NJEBB0000: FD3 XCONN 288 UPS/SC EA B  $      13,248.85 31.0%  $           9,141.71 N/A N/A
F3X-E288NLBAAAA00 F3X-E288NLBAAAA00: FDH3K 288 XCON EA B  $      13,006.56 31.0%  $           8,974.53 N/A N/A
F3X-E288NM0200000 F3X-E288NM0200000: FDH3K 288 XCON EA B  $        9,207.32 31.0%  $           6,353.05 N/A N/A
F3X-E288NTBBB0000-P F3X-E288NTBBB0000-P: FD3 288 POLE UPC EA B  $      10,535.12 31.0%  $           7,269.23 N/A N/A
F3X-E288NU0200000 F3X-E288NU0200000: 288 X-CONN UPC SPLC EA B  $        9,207.32 31.0%  $           6,353.05 N/A N/A
F3X-G144JJBB00000 F3X-G144JJBB00000: FDH3K 144/432 DIEL EA B  $        5,912.07 31.0%  $           4,079.33 N/A N/A
F3X-G144JLBAA0000 F3X-G144JLBAA0000: FDH3K 432 ARM RIBB EA B  $        7,487.01 31.0%  $           5,166.04 N/A N/A
F3X-G288JGBBB0000 F3X-G288JGBBB0000: FDH3K 288/432 XCON EA B  $      10,128.06 31.0%  $           6,988.36 N/A N/A
F3X-G288JTBBB0000 F3X-G288JTBBB0000: FDH3K 432 XCON RIBBON EA B  $      10,370.35 31.0%  $           7,155.54 N/A N/A
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F3X-G288JU0200000 F3X-G288JU0200000: FDH3K 288/432 XCON SP EA B  $      10,479.39 31.0%  $           7,230.78 N/A N/A
F3X-G288NGBBB0000 F3X-G288NGBBB0000: FDH3K 288/432 XCON EA B  $      10,824.45 31.0%  $           7,468.87 N/A N/A
F3X-G288NJBBAA000 F3X-G288NJBBAA000: FDH3K 288/432 XCON EA B  $      10,825.87 31.0%  $           7,469.85 N/A N/A
F3X-G288NU0200000 F3X-G288NU0200000: FDH3K 288/432 XCON EA B  $      14,978.86 31.0%  $         10,335.41 N/A N/A
F3X-G360JJBBBA000 F3X-G360JJBBBA000: FDH3K 360/432 X-CONN EA B  $        8,995.31 31.0%  $           6,206.76 N/A N/A
F3X-G360JJBEA0000 F3X-G360JJBEA0000: FDH3K XCON 360/432 EA B  $      11,993.75 31.0%  $           8,275.69 N/A N/A
F3X-G360JTBABB000 F3X-G360JTBABB000: FDH3K 360/432 XCON EA B  $      12,841.79 31.0%  $           8,860.84 N/A N/A
F3X-G360NJBBAAA00 F3X-G360NJBBAAA00: FDH3K 360/432 DIEL EA B  $      13,108.32 31.0%  $           9,044.74 N/A N/A
F3X-G360NLBAAAAA0 F3X-G360NLBAAAAA0: FDH3K 360/432 XCON EA B  $      16,682.22 31.0%  $         11,510.73 N/A N/A
F3X-G360NM0200000 F3X-G360NM0200000: FDH3K 360 XCON EA B  $      12,805.45 31.0%  $           8,835.76 N/A N/A
F3X-G360NTEBAAA00 F3X-G360NTEBAAA00: 432/360X-CONN, DIEL R EA B  $      25,848.35 31.0%  $         17,835.36 N/A N/A
F3X-G432JDBEB0000 F3X-G432JDBEB0000: FDH3K 432 XCON DRY CB EA B  $      14,101.74 31.0%  $           9,730.20 N/A N/A
F3X-G432JGBBBB000 F3X-G432JGBBBB000: 432CAB,APC,ARM LT,100 EA B  $      14,222.89 31.0%  $           9,813.79 N/A N/A
F3X-G432JGEDD0000 F3X-G432JGEDD0000: FDH3K 432 ARM EA B  $      22,218.73 31.0%  $         15,330.92 N/A N/A
F3X-G432JJBAAAAAA F3X-G432JJBAAAAAA: FDH3K 432 DIEL EA B  $      14,586.34 31.0%  $         10,064.57 N/A N/A
F3X-G432JJBDD0000 F3X-G432JJBDD0000: FDH3000 432 X-CONN DL EA B  $      13,859.45 31.0%  $           9,563.02 N/A N/A
F3X-G432JJEDD0000 F3X-G432JJEDD0000: FDH3K 432 XCON EA B  $      18,947.70 31.0%  $         13,073.91 N/A N/A
F3X-G432JLEABD000 F3X-G432JLEABD000: FDH3K 432 XCON ARM EA B  $      26,307.51 31.0%  $         18,152.18 N/A N/A
F3X-G432JTEDD0000 F3X-G432JTEDD0000: 432 CAB SC/APC DIELEC EA B  $      18,947.70 31.0%  $         13,073.91 N/A N/A
F3X-G432NJBBBB000 F3X-G432NJBBBB000: FDH3K DIEL LT USC EA B  $      14,906.17 31.0%  $         10,285.26 N/A N/A
F3X-G432NLBAAAAAA F3X-G432NLBAAAAAA: 432 X-CONN, ARM RBN,1 EA B  $      18,450.03 31.0%  $         12,730.52 N/A N/A
F3X-G432NLBABD000 F3X-G432NLBABD000: FDH3K 432 XCON EA B  $      16,541.68 31.0%  $         11,413.76 N/A N/A
F3X-G432NLEDD0000 F3X-G432NLEDD0000: 432 X-CONN, ARM RBN,3 EA B  $      22,711.44 31.0%  $         15,670.89 N/A N/A
F3X-G432NM0200000 F3X-G432NM0200000: FDH3K 432 XCON SPL EA B  $      14,978.86 31.0%  $         10,335.41 N/A N/A
F3X-G432NU0200000 F3X-G432NU0200000: FDH3K 432 STRD SPL EA B  $      14,978.86 31.0%  $         10,335.41 N/A N/A
F3X-J288JGBE00000 F3X-J288JGBE00000: FDH3K 288/864 XCON AR EA B  $      11,097.25 31.0%  $           7,657.10 N/A N/A
F3X-J288JTBE00000 F3X-J288JTBE00000: FDH3K 288/864 XCON EA B  $      10,612.65 31.0%  $           7,322.73 N/A N/A
F3X-J288NGEBB0000 F3X-J288NGEBB0000: FDH3K X-CONN 288/864 EA B  $      15,792.98 31.0%  $         10,897.16 N/A N/A
F3X-J360JTBEA0000 F3X-J360JTBEA0000: FDH3K 360/864 XCON EA B  $      13,084.09 31.0%  $           9,028.02 N/A N/A
F3X-J360NLBAAAAA0 F3X-J360NLBAAAAA0: FDH3K 360/864 XCON EA B  $      17,409.11 31.0%  $         12,012.29 N/A N/A
F3X-J432JJBBBB000 F3X-J432JJBBBB000: FDH3K 432/864 DIEL LT EA B  $      14,586.34 31.0%  $         10,064.57 N/A N/A
F3X-J432JLBDD0000 F3X-J432JLBDD0000: FDH3K XCON 432/864 EA B  $      15,192.08 31.0%  $         10,482.54 N/A N/A
F3X-J432JTBDD0000 F3X-J432JTBDD0000: FDH3K XCON 432 EA B  $      13,859.45 31.0%  $           9,563.02 N/A N/A
F3X-J432JTBEB0000 F3X-J432JTBEB0000: FDH3K 432/864 RIB EA B  $      14,828.64 31.0%  $         10,231.76 N/A N/A
F3X-J432JTEBBB000 F3X-J432JTEBBB000: 864/432X-CONN, DIEL R EA B  $      22,945.62 31.0%  $         15,832.48 N/A N/A
F3X-J432JTEEB0000 F3X-J432JTEEB0000: FDH3K XCON 432/864 RI EA B  $      20,764.94 31.0%  $         14,327.81 N/A N/A
F3X-J432NLBBE0000 F3X-J432NLBBE0000: FDH3K 432/864 XCON EA B  $      16,420.54 31.0%  $         11,330.17 N/A N/A
F3X-J504JJCDDA000 F3X-J504JJCDDA000: FDH3K 504/864 XCON EA B  $      17,966.40 31.0%  $         12,396.82 N/A N/A
F3X-J504NTEDBB000 F3X-J504NTEDBB000: FDH3000 504/864 XCONN EA B  $      27,206.93 31.0%  $         18,772.78 N/A N/A
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F3X-J576JGBEE0000 F3X-J576JGBEE0000: FDH3K X-CONN 576/864 EA B  $      20,505.68 31.0%  $         14,148.92 N/A N/A
F3X-J576JJBBBBB00 F3X-J576JJBBBBB00: FDH3K 576/864 DIEL LT EA B  $      18,560.03 31.0%  $         12,806.42 N/A N/A
F3X-J576JJBEE0000 F3X-J576JJBEE0000: FDH3K 576/864 DIEL EA B  $      19,044.62 31.0%  $         13,140.79 N/A N/A
F3X-J576JLBBBAD00 F3X-J576JLBBBAD00: F3X 864 CABINET,576F EA B  $      20,740.71 31.0%  $         14,311.09 N/A N/A
F3X-J576JLBEE0000 F3X-J576JLBEE0000: FDH3K 576/864 XCON EA B  $      19,044.62 31.0%  $         13,140.79 N/A N/A
F3X-J576NGEBBBB00 F3X-J576NGEBBBB00: FDH3K 576/864 XCON EA B  $      28,920.69 31.0%  $         19,955.28 N/A N/A
F3X-J576NJBBAABB0 F3X-J576NJBBAABB0: FDH3K 576/864 XCON EA B  $      19,713.37 31.0%  $         13,602.23 N/A N/A
F3X-J576NJBBBBB00 F3X-J576NJBBBBB00: FDH3K 576/864 XCON EA B  $      19,955.66 31.0%  $         13,769.41 N/A N/A
F3X-J576NLBEBB000 F3X-J576NLBEBB000: FDH3K 576/864 XCON EA B  $      21,288.30 31.0%  $         14,688.93 N/A N/A
F3X-J576NLBEE0000 F3X-J576NLBEE0000: FDH3K 576/864 XCON EA B  $      20,440.26 31.0%  $         14,103.78 N/A N/A
F3X-J648JJBDBBB00 F3X-J648JJBDBBB00: FDH3K 648 XCON EA B  $      20,546.87 31.0%  $         14,177.34 N/A N/A
F3X-J648JJBDDD000 F3X-J648JJBDDD000: FDH3K 648/864 XCON EA B  $      20,546.87 31.0%  $         14,177.34 N/A N/A
F3X-J720JJBDDBB00 F3X-J720JJBDDBB00: FDH3000 864 XCON DIE EA B  $      22,533.71 31.0%  $         15,548.26 N/A N/A
F3X-J720JJBEDD000 F3X-J720JJBEDD000: FDH3K XCON 720/864 EA B  $      22,533.71 31.0%  $         15,548.26 N/A N/A
F3X-J720JJBEEAA00 F3X-J720JJBEEAA00: FDH3K 864 XCON DIEL EA B  $      22,412.57 31.0%  $         15,464.67 N/A N/A
F3X-J720JJBEEB000 F3X-J720JJBEEB000: FDH3K 720/864 EA B  $      22,533.71 31.0%  $         15,548.26 N/A N/A
F3X-J720JJCDDBB00 F3X-J720JJCDDBB00: FDH3K 720/864 XCON EA B  $      24,229.80 31.0%  $         16,718.56 N/A N/A
F3X-J720NJEBBDD00 F3X-J720NJEBBDD00: FDH3K 720/864 XCON EA B  $      32,758.69 31.0%  $         22,603.50 N/A N/A
F3X-J864JDBEEE000 F3X-J864JDBEEE000: FDH3K 864 XCON DRY CB EA B  $      26,507.40 31.0%  $         18,290.11 N/A N/A
F3X-J864JGBEEE000 F3X-J864JGBEEE000: FDH3K 864 XCON DIEL EA B  $      27,961.19 31.0%  $         19,293.22 N/A N/A
F3X-J864JGEBEBE00 F3X-J864JGEBEBE00: FDH3K 864 XCON ARM EA B  $      42,135.62 31.0%  $         29,073.58 N/A N/A
F3X-J864JGGDDDD00 F3X-J864JGGDDDD00: FDH3K 864XCON ARM,500 EA B  $      42,232.54 31.0%  $         29,140.45 N/A N/A
F3X-J864JJBDDBBB0 F3X-J864JJBDDBBB0: FDH3K 864 XCON DIEL EA B  $      26,022.81 31.0%  $         17,955.74 N/A N/A
F3X-J864JJBEDBD00 F3X-J864JJBEDBD00: FDH3K 864 DIEL EA B  $      26,507.40 31.0%  $         18,290.11 N/A N/A
F3X-J864JJBEEE000 F3X-J864JJBEEE000: FDH3K 864 XCON DIEL EA B  $      26,507.40 31.0%  $         18,290.11 N/A N/A
F3X-J864JTBEEBB00 F3X-J864JTBEEBB00: FDH3K 864 XCON EA B  $      26,992.00 31.0%  $         18,624.48 N/A N/A
F3X-J864JTBEEE000 F3X-J864JTBEEE000: FDH3000 X CONN 864 EA B  $      27,832.77 31.0%  $         19,204.61 N/A N/A
F3X-J864NGBEEE000 F3X-J864NGBEEE000: FDH X-CONN 864 100FT EA B  $      31,557.39 31.0%  $         21,774.60 N/A N/A
F3X-J864NJBBBBBBB F3X-J864NJBBBBBBB: FDH3K 864 XCON EA B  $      27,631.66 31.0%  $         19,065.85 N/A N/A
F3X-J864NLBAAADDD F3X-J864NLBAAADDD: F3X 864 CABINET EA B  $      31,871.88 31.0%  $         21,991.60 N/A N/A
F3X-J864NLBBBBBBB F3X-J864NLBBBBBBB: FDH3K 864 ARM RBBN EA B  $      29,812.35 31.0%  $         20,570.52 N/A N/A
F3X-J864NLBEEE000 F3X-J864NLBEEE000: FDH CROSS CONNECT, 86 EA B  $      29,327.75 31.0%  $         20,236.15 N/A N/A
F3X-J864NTBEEE000 F3X-J864NTBEEE000: FDH 3000 X CONN 864 EA B  $      36,625.28 31.0%  $         25,271.44 N/A N/A
F-4 F-4: FUSE IND-ALARM 60V 4A EA B  $               3.04 31.0%  $                  2.10 N/A N/A
F40488-000 F40488-000: FTRM-BNU-4-CSA-2000F-FDE EA B  $           733.68 31.0%  $              506.24 N/A N/A
F-5 F-5: FUSE GMT 5 AMP EA B  $               3.04 31.0%  $                  2.10 N/A N/A
F66445-000 F66445-000: FTRM-BNU-8-CSA-0200F-FDB EA B  $           439.83 31.0%  $              303.48 N/A N/A
F-7.5 F-7.5: FUSE IND-ALARM 60V 7 1/2A EA B  $               3.04 31.0%  $                  2.10 N/A N/A
F79986-000 F79986-000: FTRM-BNU-8-CSA-1000F-FDE EA B  $           617.84 31.0%  $              426.31 N/A N/A
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F92843-000 DTM-XCB-100-2-N5-07-RVA1 EA B  $           489.23 31.0%  $              337.57 N/A N/A
F97325-000 F97325-000: FTRM-BNU-6-CSA-1500F-FDE EA B  $           673.61 31.0%  $              464.79 N/A N/A
FAB-PNT FAB-PNT: BRKT SIDE PPA 3.5X14  (22) .08A EA B  $             20.86 31.0%  $                14.39 N/A N/A
FACC-ALLEN-KEY-5-350 FACC-ALLEN-KEY-5-350 EA B  $             30.71 31.0%  $                21.19 N/A N/A
FACC-AXIAL-STRIPPER-01 FACC-AXIAL-STRIPPER-01 EA B  $           993.46 31.0%  $              685.49 N/A N/A
FACC-AXIAL-STRIPPER-01-SP FACC-AXIAL-STRIPPER-01-SP EA B  $             62.29 31.0%  $                42.98 N/A N/A
FACC-AXIAL-STRIPPER-RC1 FACC-AXIAL-STRIPPER-RC1 EA B  $        1,490.27 31.0%  $           1,028.29 N/A N/A
FACC-CAGE-NUT-TOOL FACC-CAGE-NUT-TOOL EA B  $             17.19 31.0%  $                11.86 N/A N/A
F-ACC-CB12/CB24-LABELS F-ACC-CB12/CB24-LABELS EA B  $             10.35 31.0%  $                  7.14 N/A N/A
F-ACC-CB24-48-SKIRT F-ACC-CB24-48-SKIRT EA B  $           438.44 31.0%  $              302.52 N/A N/A
F-ACC-CB24-48-SKIRT-BTM F-ACC-CB24-48-SKIRT-BTM EA B  $             43.42 31.0%  $                29.96 N/A N/A
FACC-FIBRE-FEEDER FACC-FIBRE-FEEDER EA B  $             36.88 31.0%  $                25.45 N/A N/A
F-ACC-GRND-KIT-CB24 F-ACC-GRND-KIT-CB24 EA B  $             10.69 31.0%  $                  7.38 N/A N/A
FACC-HEAT-GUN-TIP FACC-HEAT-GUN-TIP EA B  $             16.48 31.0%  $                11.37 N/A N/A
FACC-JACKET-STRIPPER-01 FACC-JACKET-STRIPPER-01 EA B  $           151.07 31.0%  $              104.24 N/A N/A
F-ACC-NLC-BASE F-ACC-NLC-BASE EA B  $           132.05 31.0%  $                91.11 N/A N/A
FACC-TUBE-STRIPPER-01 FACC-TUBE-STRIPPER-01 EA B  $             94.13 31.0%  $                64.95 N/A N/A
FACC-TUBE-STRIPPER-02 FACC-TUBE-STRIPPER-02 EA B  $           345.58 31.0%  $              238.45 N/A N/A
FACC-TUBE-STRIPPER-02-SP FACC-TUBE-STRIPPER-02-SP EA B  $             55.07 31.0%  $                38.00 N/A N/A
FACC-TUBE-STRIPPER-03 FACC-TUBE-STRIPPER-03 EA B  $           104.90 31.0%  $                72.38 N/A N/A
FACC-TUBE-STRIPPER-04 FACC-TUBE-STRIPPER-04 EA B  $           105.38 31.0%  $                72.71 N/A N/A
FACC-UCT-10 FACC-UCT-10 EA B  $             32.92 31.0%  $                22.71 N/A N/A
FAK-DIT-USC-FUSION FAK-DIT-USC-FUSION EA B  $               2.40 31.0%  $                  1.66 N/A N/A
FAK-MULDRP-45-3P/CBL-ATT FAK-MULDRP-45-3P/CBL-ATT EA B  $             26.71 31.0%  $                18.43 N/A N/A
FAK-MULDRP-45-3P-DRP FAK-MULDRP-45-3P-DRP EA B  $             22.71 31.0%  $                15.67 N/A N/A
FAK-MULDRP-45-4P/CBL-ATT FAK-MULDRP-45-4P/CBL-ATT EA B  $             30.29 31.0%  $                20.90 N/A N/A
FAK-MULDRP-45-4P-DRP FAK-MULDRP-45-4P-DRP EA B  $             26.29 31.0%  $                18.14 N/A N/A
FAK-MULDRP-45-4W/CBL-ATT FAK-MULDRP-45-4W/CBL-ATT EA B  $             22.71 31.0%  $                15.67 N/A N/A
FAK-MULDRP-45-4W-DRP FAK-MULDRP-45-4W-DRP EA B  $             18.71 31.0%  $                12.91 N/A N/A
FAK-MULDRP-45-BASIC-4W FAK-MULDRP-45-BASIC-4W EA B  $             11.44 31.0%  $                  7.89 N/A N/A
FAK-MULDRP-45-SEAL-FLAT4 FAK-MULDRP-45-SEAL-FLAT4 EA B  $             42.21 31.0%  $                29.12 N/A N/A
FAT-4EB0012Y0-000G FAT-4EB0012Y0-000G: 8  PONFAT METALLIC N EA B  $           190.38 31.0%  $              131.36 N/A N/A
FAT-4NB0012Y0-000G FAT-4NB0012Y0-000G: 8  PONFAT METALLIC EA B  $           295.66 31.0%  $              204.01 N/A N/A
FAT-4NB1212Y0-000G FAT-4NB1212Y0-000G: 8  PONFAT METALLIC O EA B  $           360.56 31.0%  $              248.79 N/A N/A
FAT-5EH1200Y0-000G FAT-5EH1200Y0-000G: 10  PONFAT METALLIC EA B  $           299.99 31.0%  $              206.99 N/A N/A
FAT-5NH1200Y0-000G FAT-5NH1200Y0-000G: 10  PONFAT METALLIC EA B  $           439.89 31.0%  $              303.52 N/A N/A
FAT-ACC001 FAT-ACC001: PON FAT KIT CABLE CLAMP EA B  $             28.85 31.0%  $                19.91 N/A N/A
FAT-ACC003 FAT-ACC003: PON FAT KIT CABLE CLAMP BD5 EA B  $             28.85 31.0%  $                19.91 N/A N/A
FAT-ACCBASE12 FAT-ACCBASE12:  BASE, ASSY, PONFAT EA B  $           288.45 31.0%  $              199.03 N/A N/A
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FAT-ACCMTGHH FAT-ACCMTGHH: HAND HOLE MOUNTING KIT, 
PO EA B  $           192.30 31.0%  $              132.69 N/A N/A

FAT-ACCMTGSTK01 FAT-ACCMTGSTK01: PONFAT STAKE MOUNTING EA B  $           192.30 31.0%  $              132.69 N/A N/A
FAT-ACCMTGSTK-24 FAT-ACCMTGSTK-24: PONFAT STAKE 24  MOUNT EA B  $           192.30 31.0%  $              132.69 N/A N/A
FAT-ACC-SLKIT-1 FAT-ACC-SLKIT-1: KIT SEAL FOAM EA B  $             43.27 31.0%  $                29.86 N/A N/A
FAT-ACC-SLKIT-2 FAT-ACC-SLKIT-2: KIT SEAL FOAM EA B  $             69.23 31.0%  $                47.77 N/A N/A
FAT-ACCSPL8 FAT-ACCSPL8: 8  4 POS SPLICE TRAY  KIT EA B  $             92.30 31.0%  $                63.69 N/A N/A
FAT-FST-HS01 FAT-FST-HS01: MINI SPL TRAY W/O VELCRO EA B  $             28.85 31.0%  $                19.91 N/A N/A
FAT-FST-HS01-CLIP FAT-FST-HS01-CLIP: END WALL CLIP EA B  $               9.23 31.0%  $                  6.37 N/A N/A
FAT-FST-HS01-US42 FAT-FST-HS01-US42: MINI SPL TRAY W CLIP EA B  $             28.85 31.0%  $                19.91 N/A N/A
FAT-FST-HS02 FAT-FST-HS02: SPLICE TRAY, MINI, 24 POS EA B  $             34.61 31.0%  $                23.88 N/A N/A
FAT-FST-RB01 FAT-FST-RB01: SPLICE TRAY, MINI EA B  $             40.38 31.0%  $                27.86 N/A N/A
FAT-JEA1200Y0-H02G FAT-JEA1200Y0-H02G: 10  SPLICE/DROP 2 EA B  $           213.45 31.0%  $              147.28 N/A N/A
FAT-JEA1200Y0-H04G FAT-JEA1200Y0-H04G: 10  OPTITAP/DROP 4 P EA B  $           242.30 31.0%  $              167.19 N/A N/A
FAT-JEB0012Y0-000G FAT-JEB0012Y0-000G: DIST/DROP W/O SPLICE EA B  $           207.68 31.0%  $              143.30 N/A N/A
FAT-JEG0000Y0-000G FAT-JEG0000Y0-000G: 10  MST/ NO SPLICE T EA B  $           178.84 31.0%  $              123.40 N/A N/A
FAT-JEG1200Y0-000G FAT-JEG1200Y0-000G: 10  MST/SPLICE PNL EA B  $           173.07 31.0%  $              119.42 N/A N/A
FAT-JNA1200Y0-H02G FAT-JNA1200Y0-H02G: 10  SPLICE/DROP 2 EA B  $           346.14 31.0%  $              238.84 N/A N/A
FAT-JNA1200Y0-H04G FAT-JNA1200Y0-H04G: 10  OPTITAP/DROP 4 EA B  $           386.52 31.0%  $              266.70 N/A N/A
FAT-JNA1200Y0-H06G FAT-JNA1200Y0-H06G: 10  OPTITAP/DROP 6 EA B  $           439.89 31.0%  $              303.52 N/A N/A
FAT-JNA1200Y0-H08G FAT-JNA1200Y0-H08G: 10  OPTITAP/DROP 8 EA B  $           475.94 31.0%  $              328.40 N/A N/A
FAT-JNA1200Y0-H10G FAT-JNA1200Y0-H10G: 10  OPTITAP/SPLICE 1 EA B  $           504.79 31.0%  $              348.31 N/A N/A
FAT-JNA1200Y0-J02G FAT-JNA1200Y0-J02G: 10  SPLICE, APC/SC 2 EA B  $           340.37 31.0%  $              234.86 N/A N/A
FAT-JNA1200Y0-J04G FAT-JNA1200Y0-J04G: 10  SPLICE, APC/SC 4 EA B  $           363.45 31.0%  $              250.78 N/A N/A
FAT-JNB0012Y0-000G FAT-JNB0012Y0-000G: DIST/DROP W/O SPLICE EA B  $           317.30 31.0%  $              218.94 N/A N/A
FAT-JNB1212Y0-000G FAT-JNB1212Y0-000G: 10  DIST/DROP, PASST EA B  $           340.37 31.0%  $              234.86 N/A N/A
FAT-JNF1200Y0-000G FAT-JNF1200Y0-000G: 10  PLASTIC 144 BRAN EA B  $           415.37 31.0%  $              286.61 N/A N/A
FAT-JNF1212Y4-000G FAT-JNF1212Y4-000G: 10  PLASTIC 144 BRAN EA B  $           392.29 31.0%  $              270.68 N/A N/A
FAT-JNG1200Y0-000G FAT-JNG1200Y0-000G: 10  PLASTIC MST/SPLI EA B  $           294.22 31.0%  $              203.01 N/A N/A
FAT-JNG1200Y4-000G FAT-JNG1200Y4-000G: 10SPLICE/MST,SPADE EA B  $           291.33 31.0%  $              201.02 N/A N/A
FAT-KIT-GRND FAT-KIT-GRND: BUSBAR, GROUNDING, 12-POS, EA B  $             28.85 31.0%  $                19.91 N/A N/A
FAT-KIT-GRND-B FAT-KIT-GRND-B: PONFAT GROUND KIT, 1BASE EA B  $             69.23 31.0%  $                47.77 N/A N/A
FAT-MBP-J FAT-MBP-J: KIT, MBP, 10  SQUARE EA B  $             23.08 31.0%  $                15.93 N/A N/A
FAT-MBP-R FAT-MBP-R: KIT, MBP, 8  SQUARE EA B  $             21.63 31.0%  $                14.92 N/A N/A
FAT-MBP-Z FAT-MBP-Z: KIT, MBP, 11  SQUARE EA B  $             28.85 31.0%  $                19.91 N/A N/A
FAT-RNA1200Y0-H02G FAT-RNA1200Y0-H02G: 8  OPTITAP/SPLICE 2 EA B  $           343.26 31.0%  $              236.85 N/A N/A
FAT-RNA1200Y0-H04G FAT-RNA1200Y0-H04G: 8  OPTITAP/SPLICE 4 EA B  $           386.52 31.0%  $              266.70 N/A N/A
FAT-RNA1200Y0-H06G FAT-RNA1200Y0-H06G: 8  OPTITAP/SPLICE 6 EA B  $           432.68 31.0%  $              298.55 N/A N/A
FAT-RNB0012Y0-000G FAT-RNB0012Y0-000G: DIST/DROP W/O SPLICE EA B  $           334.60 31.0%  $              230.87 N/A N/A
FAT-YEA1200Y0-H02G FAT-YEA1200Y0-H02G: PONFAT, 8  OVAL, 2CO EA B  $           173.07 31.0%  $              119.42 N/A N/A
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FAT-YNA1200Y0-H02G FAT-YNA1200Y0-H02G: PONFAT, 8  OVAL, 2CO EA B  $           259.61 31.0%  $              179.13 N/A N/A
FAT-YNA1200Y0-H04G FAT-YNA1200Y0-H04G: PONFAT, 8  OVAL, 4CO EA B  $           288.45 31.0%  $              199.03 N/A N/A
FAT-YNA1200Y0-H06G FAT-YNA1200Y0-H06G: PONFAT, 8  OVAL, 6CO EA B  $           323.06 31.0%  $              222.91 N/A N/A
FAT-YNA1200Y0-J02G FAT-YNA1200Y0-J02G: PONFAT, 8ADC, 2-S EA B  $           266.82 31.0%  $              184.11 N/A N/A
FAT-YNA1200Y0-J04G FAT-YNA1200Y0-J04G: PONFAT, 8ADC, 4-S EA B  $           288.45 31.0%  $              199.03 N/A N/A
FAT-YNA1200Y0-J06G FAT-YNA1200Y0-J06G: PONFAT 8N/V 6APC/SC EA B  $           295.66 31.0%  $              204.01 N/A N/A
FAT-YNB0012Y0-000G FAT-YNB0012Y0-000G: PONFAT, 8  OVAL, PAS EA B  $           194.70 31.0%  $              134.34 N/A N/A
FAT-YNB1212Y0-000G FAT-YNB1212Y0-000G: PONFAT, 8  OVAL, PAS EA B  $           252.39 31.0%  $              174.15 N/A N/A
FAT-ZNA1200Y0-H02G FAT-ZNA1200Y0-H02G: 11  OPTITAP/SPLICE 2 EA B  $           353.35 31.0%  $              243.81 N/A N/A
FAT-ZNA1200Y0-H04G FAT-ZNA1200Y0-H04G: 11  OPTITAP/SPLICE 4 EA B  $           382.20 31.0%  $              263.72 N/A N/A
FAT-ZNA1200Y0-H06G FAT-ZNA1200Y0-H06G: 11  OPTITAP/SPLICE 6 EA B  $           418.25 31.0%  $              288.59 N/A N/A
FAT-ZNA1200Y0-H08G FAT-ZNA1200Y0-H08G: 11  OPTITAP/SPLICE 8 EA B  $           447.10 31.0%  $              308.50 N/A N/A
FAT-ZNB0012Y0-000G FAT-ZNB0012Y0-000G: PASS-THROUGH SPLICED EA B  $           338.93 31.0%  $              233.86 N/A N/A
FBA-ALCZ FBA-ALCZ: ADPT LC ANG TO LC ANG W/FLNG Z EA B  $               9.06 31.0%  $                  6.25 N/A N/A
FBA-ALCZ-AR FBA-ALCZ-AR: LCAPC IN RETAINER EA B  $             25.63 31.0%  $                17.68 N/A N/A
FBA-ALCZNF FBA-ALCZNF: LC SIMPLEX ADPTR SINGLEMODE EA B  $             15.94 31.0%  $                11.00 N/A N/A
FBA-ALX5-Z-NF-AR FBA-ALX5-Z-NF-AR: ALX5 APAPT KIT EA B  $             39.38 31.0%  $                27.17 N/A N/A
FBA-ASCZ FBA-ASCZ: ADPT SC ANG W/FLNG ZIRC EA B  $               8.75 31.0%  $                  6.04 N/A N/A
FBA-ASCZ-AR FBA-ASCZ-AR: KIT ADPT/RTR ASC EA B  $             25.00 31.0%  $                17.25 N/A N/A
FBA-ASCZ-S/R FBA-ASCZ-S/R:STRAIGHT RETAINER KIT - ASC EA B  $             31.73 31.0%  $                21.89 N/A N/A
FBA-D FBA-D: ADPTR BLKHD SMD4 W/SCREWS EA B  $             21.88 31.0%  $                15.10 N/A N/A
FBA-D-AR FBA-D-AR: KIT, BULKHEAD ADP/RET SM D4 EA B  $             38.75 31.0%  $                26.74 N/A N/A
FBA-DASC-SN FBA-DASC-SN: ADPTR DX MMSC GREEN DX FLA EA B  $             57.25 31.0%  $                39.50 N/A N/A
FBA-DASCZNF FBA-DASCZNF: ADAPTER ASC DUPLEX EA B  $             15.63 31.0%  $                10.78 N/A N/A
FBA-DASCZNF-AR FBA-DASCZNF-AR: KIT, ASC DPLX/ANGLED RET EA B  $             33.75 31.0%  $                23.29 N/A N/A
FBA-DCLIP-MLX5 FBA-DCLIP-MLX5: LX5 DUPLEX CLIP, PUTTY W EA B  $               1.96 31.0%  $                  1.35 N/A N/A
FBA-DLCNF-AR FBA-DLCNF-AR: UPC/LC ADAP W/ RETAINER EA B  $             32.50 31.0%  $                22.43 N/A N/A
FBA-DLC-Z-NF FBA-DLC-Z-NF: KIT,ADPTR,SM LC,DUPLEX EA B  $             41.25 31.0%  $                28.46 N/A N/A
FBA-DMLCNF FBA-DMLCNF: MMLC BEIGE ADPTR NO FLA EA B  $             10.31 31.0%  $                  7.11 N/A N/A
FBA-DMLCZNF FBA-DMLCZNF: MMLC AQUA ADPTR ZIRC NO 

FLA EA B  $             10.31 31.0%  $                  7.11 N/A N/A

FBA-DMSCAQ-SN FBA-DMSCAQ-SN: ADPTR DX MMSC AQUA DX 
FLA EA B  $             10.31 31.0%  $                  7.11 N/A N/A

FBA-DMSCZNF FBA-DMSCZNF: ADPTR DUPLEX SC MM HIGH EA B  $             10.13 31.0%  $                  6.99 N/A N/A
FBA-DSCNF FBA-DSCNF: ADPTR DUPLEX SC SM STD EA B  $             15.31 31.0%  $                10.56 N/A N/A
FBA-DSCZNF-AR FBA-DSCZNF-AR: KIT, SC DUPLX/ANGLED RETA EA B  $             32.50 31.0%  $                22.43 N/A N/A
FBA-F FBA-F: ADPTR BLKHD SMFC W/SCREWS EA B  $             15.63 31.0%  $                10.78 N/A N/A
FBA-FAHD(S) FBA-FAHD(S): ADPT, FC ANG EA B  $             25.00 31.0%  $                17.25 N/A N/A
FBA-F-AR FBA-F-AR: KIT ADPTR/ARR BLKHD SMFC EA B  $             33.75 31.0%  $                23.29 N/A N/A
FBA-FR FBA-FR: ADPT FC ROUND PHOSB SLV EA B  $             15.63 31.0%  $                10.78 N/A N/A
FBA-FR-AR FBA-FR-AR: ROUND SMFC W/ RET EA B  $             33.75 31.0%  $                23.29 N/A N/A
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FBA-FRZ-AR FBA-FRZ-AR: ROUND SMFC HP W/ RET EA B  $             12.50 31.0%  $                  8.63 N/A N/A
FBA-FZ FBA-FZ: ADPTR BLKHD SMFC HIGH PERF ZIR EA B  $             25.00 31.0%  $                17.25 N/A N/A
FBA-LC-Z-NF FBA-LC-Z-NF: KIT, ADAPTER, SM LC EA B  $             15.94 31.0%  $                11.00 N/A N/A
FBA-MF FBA-MF: ADPT, FC MM ADC EA B  $             11.63 31.0%  $                  8.02 N/A N/A
FBA-MFR-AR FBA-MFR-AR: ROUND MMFC W/RET EA B  $             60.13 31.0%  $                41.49 N/A N/A
FBA-MMLC-AR FBA-MMLC-AR: REMOVABLE MMLC, GRAY RE EA B  $             16.88 31.0%  $                11.65 N/A N/A
FBA-MSC FBA-MSC: ADPTR MMSC WITH FLANGE EA B  $               5.69 31.0%  $                  3.93 N/A N/A
FBA-MSCAQNF-AR FBA-MSCAQNF-AR: KIT ADP MMSC AQUA W/O 

FL EA B  $             16.88 31.0%  $                11.65 N/A N/A
FBA-MSCNF FBA-MSCNF: ADPTR MMSC WITHOUT FLANGE EA B  $               5.69 31.0%  $                  3.93 N/A N/A
FBA-MSCNF-AR FBA-MSCNF-AR: KIT ADP/ARR MMSC W/O FLNG EA B  $             16.88 31.0%  $                11.65 N/A N/A
FBA-MST-AR FBA-MST-AR: KIT BLKHD ADPTR/ARR MMST EA B  $             43.75 31.0%  $                30.19 N/A N/A
FBA-SC/FC-B FBA-SC/FC-B: ADPT SM SC/FC WITH FLANGE EA B  $             18.13 31.0%  $                12.51 N/A N/A
FBA-SC/FC-B-NF FBA-SC/FC-B-NF: ADPT, SM SC/FC WITHOUT F EA B  $             18.13 31.0%  $                12.51 N/A N/A
FBA-SC/FC-B-NF-AR FBA-SC/FC-B-NF-AR: SC/FC PHOS BRONZ ADAP EA B  $             62.50 31.0%  $                43.13 N/A N/A
FBA-SC/FC-Z FBA-SC/FC-Z: ADPTR SM SC/FC WITH FLANGE EA B  $             25.00 31.0%  $                17.25 N/A N/A
FBA-SC/FC-Z-NF FBA-SC/FC-Z-NF: ADPTR, SM SC/FC WITHOUT EA B  $             25.00 31.0%  $                17.25 N/A N/A
FBA-SC/FC-Z-NF-AR FBA-SC/FC-Z-NF-AR: SC/FC ZIRC ADAPTER W EA B  $             62.50 31.0%  $                43.13 N/A N/A
FBA-SC/ST-B FBA-SC/ST-B: ADPTR, SM SC/ST WITH FLANGE EA B  $             25.00 31.0%  $                17.25 N/A N/A
FBA-SC/ST-B-NF FBA-SC/ST-B-NF: ADPTR, SM SC/ST WITHOUT EA B  $             25.00 31.0%  $                17.25 N/A N/A
FBA-SC/ST-B-NF-AR FBA-SC/ST-B-NF-AR: SC/ST PHOS BRONZ ADAP EA B  $           125.00 31.0%  $                86.25 N/A N/A
FBA-SC/ST-Z FBA-SC/ST-Z: ADPT, SM SC/ST WITH FLANGE EA B  $             62.50 31.0%  $                43.13 N/A N/A
FBA-SC/ST-Z-NF FBA-SC/ST-Z-NF: ADPTR, SM SC/ST WITHOUT EA B  $             62.50 31.0%  $                43.13 N/A N/A
FBA-SC/ST-Z-NF-AR FBA-SC/ST-Z-NF-AR: SC/ST ADAPTER W/AR EA B  $           125.00 31.0%  $                86.25 N/A N/A
FBA-SC-AR FBA-SC-AR: KIT BLKHD ADPTR/ARR SMSC EA B  $             25.00 31.0%  $                17.25 N/A N/A
FBA-SCCAPKIT FBA-SCCAPKIT: SC ADPT RED DUST CAP KIT EA B  $               9.38 31.0%  $                  6.47 N/A N/A
FBA-SCNF FBA-SCNF: ADAPTER SC SM STD W/OFLNG EA B  $               8.75 31.0%  $                  6.04 N/A N/A
FBA-SCNF/FCZ FBA-SCNF/FCZ: ADAPT, SC/FC, W/OFLG, ZIRC EA B  $             25.00 31.0%  $                17.25 N/A N/A
FBA-SCZ-AR FBA-SCZ-AR: KIT ADPTR/ARR SMSC ZIRCONIA EA B  $           125.00 31.0%  $                86.25 N/A N/A
FBA-SCZNF FBA-SCZNF: ADPTR SM SC HI DERF W/O FLNG EA B  $             21.25 31.0%  $                14.66 N/A N/A
FBA-SLEEVE-LC FBA-SLEEVE-LC: LC ZIRC SPLIT SLEEVE P10 EA B  $             24.85 31.0%  $                17.15 N/A N/A
FBA-SLEEVE-SC FBA-SLEEVE-SC: SC ZIRC SPLIT SLEEVE P10 EA B  $             24.85 31.0%  $                17.15 N/A N/A
FBA-SPLX-Z FBA-SPLX-Z: ADAPTER KIT, BLUE LX5 EA B  $             18.75 31.0%  $                12.94 N/A N/A
FBA-SPLX-Z-NF FBA-SPLX-Z-NF: UPC LX.5 ADAPTER KIT EA B  $             19.38 31.0%  $                13.37 N/A N/A
FBA-SST FBA-SST: ADPTR BLKHD SMST EA B  $             21.25 31.0%  $                14.66 N/A N/A
FBA-SST-AR FBA-SST-AR: KIT BLKHD ADPTR/ARR SMST EA B  $             38.75 31.0%  $                26.74 N/A N/A
FBA-SSTI FBA-SSTI: ADPT, ST SM SP,CAST HOUSE EA B  $             21.25 31.0%  $                14.66 N/A N/A
FBA-SSTZ FBA-SSTZ: SM ST BULKHEAD ADPT, HIGH PERT EA B  $             62.50 31.0%  $                43.13 N/A N/A
FBA-SSTZ-AR FBA-SSTZ-AR: KIT CONN SMST ZIRCSLV W/ADP EA B  $           125.00 31.0%  $                86.25 N/A N/A
FBD-24RA0N-240T FBD-24RA0N-240T: BULKHD/SPLICE, 24 POS S EA B  $           573.67 31.0%  $              395.83 N/A N/A
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FBD-24RP09-248T FBD-24RP09-248T: BULKHD/SPLICE RAYCHEM, EA B  $           612.59 31.0%  $              422.69 N/A N/A
FBD-24RP0N-248T FBD-24RP0N-248T: BULKHD/SPLICE RAYCHEM, EA B  $           998.42 31.0%  $              688.91 N/A N/A
FBD-24RR0N-243T FBD-24RR0N-243T: BULKHD/SPLICE RIBBON, 2 EA B  $           998.42 31.0%  $              688.91 N/A N/A
FBD-48RA06-480T FBD-48RA06-480T: BULKHD/SPLICE, 48 POS M EA B  $           338.99 31.0%  $              233.90 N/A N/A
FBD-48RA08-480T FBD-48RA08-480T: BULKHD/SPLICE, 48 POS S EA B  $           666.74 31.0%  $              460.05 N/A N/A
FBD-48RP06-488T FBD-48RP06-488T: BULKHD/SPLICE RAYCHEM, EA B  $           775.05 31.0%  $              534.78 N/A N/A
FBD-48RP08-488T FBD-48RP08-488T: BLKHD/SPLICE RAYCHEM MO EA B  $        1,465.48 31.0%  $           1,011.18 N/A N/A
FBD-48RR08-483T FBD-48RR08-483T: BULKHD/SPLICE MOD, 48 P EA B  $        1,465.48 31.0%  $           1,011.18 N/A N/A
FBK-2A2 FBK-2A2: BLKHD KIT, DUAL, SMFC EA B  $             73.38 31.0%  $                50.63 N/A N/A
FBK-2A4 FBK-2A4: BLKHD KIT, DUAL, SMST EA B  $             85.88 31.0%  $                59.26 N/A N/A
FBK-2A7 FBK-2A7: BLKHD KIT, DUAL, SMSC EA B  $             44.83 31.0%  $                30.93 N/A N/A
FBK-2A9 FBK-2A9: BLKHD KIT, DUAL, MMSC EA B  $             19.38 31.0%  $                13.37 N/A N/A
FBK-2AF FBK-2AF: BLKHD KIT, DUAL, SMAFC EA B  $           118.23 31.0%  $                81.58 N/A N/A
FBK-2AJ FBK-2AJ: BLKHD KIT, DUAL, SMASC EA B  $             56.94 31.0%  $                39.29 N/A N/A
FBK-2AL FBK-2AL: BLKHD KIT, DUAL, SMFC ZRCN EA B  $           133.07 31.0%  $                91.82 N/A N/A
FBK-2AN FBK-2AN: BLKHD KIT, DUAL, SMSCZ EA B  $             53.61 31.0%  $                36.99 N/A N/A
FBK-2AN-12 FBK-2AN-12: BLKHD KIT, DUAL, SMSCZ  12 EA B  $           560.32 31.0%  $              386.62 N/A N/A
FBK-2K2CS FBK-2K2CS: BULKH/ADAP/CABLE SMFC KIT EA B  $           433.71 31.0%  $              299.26 N/A N/A
FBK-2K7CS FBK-2K7CS: BLKHD KIT, DUAL, SMSC, 3MM PG EA B  $           158.09 31.0%  $              109.08 N/A N/A
FBK-2KJCS FBK-2KJCS: BLKHD KIT, DUAL, PCASC, 3MM P EA B  $           230.80 31.0%  $              159.25 N/A N/A
FBK-2P7CS FBK-2P7CS: CMT BLKHD DUAL W/SMSC PGTLS EA B  $           158.09 31.0%  $              109.08 N/A N/A
FBK-2PJCS FBK-2PJCS: BLKHD KIT, DUAL, PCASC, 900UM EA B  $           230.80 31.0%  $              159.25 N/A N/A
FBK-4A2 FBK-4A2: BLKHD KIT, QUAD, SMFC EA B  $           134.26 31.0%  $                92.64 N/A N/A
FBK-4A4 FBK-4A4: BLKHD KIT, QUAD, SMST EA B  $           134.26 31.0%  $                92.64 N/A N/A
FBK-4A7 FBK-4A7: BLKHD KIT, QUAD, SMSC EA B  $             89.65 31.0%  $                61.86 N/A N/A
FBK-4A9 FBK-4A9: BLKHD KIT QUAD W/MMSC FBK-4A9 EA B  $             78.75 31.0%  $                54.34 N/A N/A
FBK-4AJ FBK-4AJ: BLKHD KIT, QUAD, SMASC EA B  $           113.88 31.0%  $                78.58 N/A N/A
FBK-4K7CS FBK-4K7CS: BLKHD/FBR KIT, QUAD, SMSC 3MM EA B  $           316.20 31.0%  $              218.18 N/A N/A
FBK-4P2CS FBK-4P2CS: BLKHD/FBR KIT, QUAD, SMFC EA B  $           617.44 31.0%  $              426.03 N/A N/A
FBK-4P7CS FBK-4P7CS: BLKHD/FBR KIT, QUAD, SMSC EA B  $           316.20 31.0%  $              218.18 N/A N/A
FBK-4PJCS FBK-4PJCS: BLKHD/FBR KIT, QUAD, ASC EA B  $           461.58 31.0%  $              318.49 N/A N/A
FBK-OSP001 FBK-OSP001: KIT BLKG FBR CBL LOOSE TUBE EA B  $             87.75 31.0%  $                60.55 N/A N/A
FBK-OSP002 FBK-OSP002: KIT GND FOR MTL SHEATH ONLY EA B  $           115.63 31.0%  $                79.78 N/A N/A
FBP-12 FBP-12: FBP, BULKHEAD PNL SUB-ASSEMBLY EA B  $           187.49 31.0%  $              129.37 N/A N/A
FBP-FA-12 FBP-FA-12: FBP, BULKHEAD PNL 12 FC ADP EA B  $        2,006.17 31.0%  $           1,384.26 N/A N/A
FBP-FAZ-12 FBP-FAZ-12: PNL FBP BULKHEAD 12 POS FCUP EA B  $           937.46 31.0%  $              646.85 N/A N/A
FBP-SCA-12 FBP-SCA-12: PNL FBR 12/12SMSC-ADP/RET 1. EA B  $           631.22 31.0%  $              435.54 N/A N/A
F-CB04-1000-04BO-3 F-CB04-1000-04BO-3 EA B  $           344.51 31.0%  $              237.71 N/A N/A
F-CB04-1A00-0000-0 F-CB04-1A00-0000-0 EA B  $           251.91 31.0%  $              173.82 N/A N/A
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F-CB04-1AC0-0000-0 F-CB04-1AC0-0000-0 EA B  $           255.76 31.0%  $              176.47 N/A N/A
F-CB04-1ACQ-04A0-0 F-CB04-1ACQ-04A0-0 EA B  $           245.12 31.0%  $              169.13 N/A N/A
F-CB04-1AQ0-02L0-3 F-CB04-1AQ0-02L0-3 EA B  $           284.95 31.0%  $              196.62 N/A N/A
F-CB04-1C00-02A0-0 F-CB04-1C00-02A0-0 EA B  $           208.41 31.0%  $              143.80 N/A N/A
F-CB04-1CC0-0000-0 F-CB04-1CC0-0000-0 EA B  $           259.61 31.0%  $              179.13 N/A N/A
F-CB04-1CC0-02B0-3 F-CB04-1CC0-02B0-3 EA B  $           251.37 31.0%  $              173.45 N/A N/A
F-CB04-1CC0-02L0-3 F-CB04-1CC0-02L0-3 EA B  $           302.70 31.0%  $              208.86 N/A N/A
F-CB04-1CC0-04A0-0 F-CB04-1CC0-04A0-0 EA B  $           226.80 31.0%  $              156.49 N/A N/A
F-CB04-1CCQ-04A0-3 F-CB04-1CCQ-04A0-3 EA B  $           290.12 31.0%  $              200.18 N/A N/A
F-CB04-1CCQ-04B0-2 F-CB04-1CCQ-04B0-2 EA B  $           246.55 31.0%  $              170.12 N/A N/A
F-CB04-1CCQ-04L0-0 F-CB04-1CCQ-04L0-0 EA B  $           298.51 31.0%  $              205.97 N/A N/A
F-CB04-1CDQ-0000-0 F-CB04-1CDQ-0000-0 EA B  $           206.82 31.0%  $              142.71 N/A N/A
F-CB04-1CDQ-02A0-0 F-CB04-1CDQ-02A0-0 EA B  $           217.93 31.0%  $              150.37 N/A N/A
F-CB04-1CDQ-04A0-2 F-CB04-1CDQ-04A0-2 EA B  $           259.74 31.0%  $              179.22 N/A N/A
F-CB04-1CDQ-04L0-3 F-CB04-1CDQ-04L0-3 EA B  $           315.37 31.0%  $              217.61 N/A N/A
F-CB04-1CQ0-0000-0 F-CB04-1CQ0-0000-0 EA B  $           202.43 31.0%  $              139.68 N/A N/A
F-CB04-1CQ0-02A0-0 F-CB04-1CQ0-02A0-0 EA B  $           217.93 31.0%  $              150.37 N/A N/A
F-CB04-1CQ0-02A0-2 F-CB04-1CQ0-02A0-2 EA B  $           219.84 31.0%  $              151.69 N/A N/A
F-CB04-1CQ0-02B0-0 F-CB04-1CQ0-02B0-0 EA B  $           238.74 31.0%  $              164.73 N/A N/A
F-CB04-1CQ0-02B0-3 F-CB04-1CQ0-02B0-3 EA B  $           289.57 31.0%  $              199.80 N/A N/A
F-CB04-1CQ0-04A0-3 F-CB04-1CQ0-04A0-3 EA B  $           302.74 31.0%  $              208.89 N/A N/A
F-CB04-1CQ0-04B0-0 F-CB04-1CQ0-04B0-0 EA B  $           239.84 31.0%  $              165.49 N/A N/A
F-CB04-1CQ0-04B0-3 F-CB04-1CQ0-04B0-3 EA B  $           327.87 31.0%  $              226.23 N/A N/A
F-CB04-1CQ0-04L0-0 F-CB04-1CQ0-04L0-0 EA B  $           293.95 31.0%  $              202.83 N/A N/A
F-CB04-1CQO-04B0-2 F-CB04-1CQO-04B0-2 EA B  $           330.81 31.0%  $              228.26 N/A N/A
F-CB04-1CQQ-0000-0 F-CB04-1CQQ-0000-0 EA B  $           211.91 31.0%  $              146.22 N/A N/A
F-CB04-1D00-02B0-3 F-CB04-1D00-02B0-3 EA B  $           257.11 31.0%  $              177.41 N/A N/A
F-CB04-1D00-02L0-3 F-CB04-1D00-02L0-3 EA B  $           239.20 31.0%  $              165.05 N/A N/A
F-CB04-1D00-04B0-3 F-CB04-1D00-04B0-3 EA B  $           322.41 31.0%  $              222.46 N/A N/A
F-CB04-1D00-04E0-1 F-CB04-1D00-04E0-1 EA B  $           227.26 31.0%  $              156.81 N/A N/A
F-CB04-1DCQ-04B0-3 F-CB04-1DCQ-04B0-3 EA B  $           349.33 31.0%  $              241.04 N/A N/A
F-CB04-1DQ0-02B0-2 F-CB04-1DQ0-02B0-2 EA B  $           245.24 31.0%  $              169.22 N/A N/A
F-CB04-1DQ0-04A0-0 F-CB04-1DQ0-04A0-0 EA B  $           234.89 31.0%  $              162.07 N/A N/A
F-CB04-1DQ0-04A0-2 F-CB04-1DQ0-04A0-2 EA B  $           282.35 31.0%  $              194.82 N/A N/A
F-CB04-1DQ0-04A0-3 F-CB04-1DQ0-04A0-3 EA B  $           272.57 31.0%  $              188.07 N/A N/A
F-CB04-1DQ0-04B0-0 F-CB04-1DQ0-04B0-0 EA B  $           234.57 31.0%  $              161.85 N/A N/A
F-CB04-1DQ0-04B0-3 F-CB04-1DQ0-04B0-3 EA B  $           284.26 31.0%  $              196.14 N/A N/A
F-CB04-1DQ0-04L0-2 F-CB04-1DQ0-04L0-2 EA B  $           235.45 31.0%  $              162.46 N/A N/A
F-CB04-1DQ0-04L0-3 F-CB04-1DQ0-04L0-3 EA B  $           311.24 31.0%  $              214.76 N/A N/A
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F-CB04-1DQQ-04A0-3 F-CB04-1DQQ-04A0-3 EA B  $           298.14 31.0%  $              205.72 N/A N/A
F-CB04-2CQ0-04C0-3 F-CB04-1CQ0-04C0-3 EA B  $           308.16 31.0%  $              212.63 N/A N/A
F-CB12-1DDQ0-12B0-0 F-CB12-1DDQ0-12B0-0 EA B  $           323.04 31.0%  $              222.90 N/A N/A
F-CB24-00000-00000-0 F-CB24-00000-00000-0 EA B  $           233.84 31.0%  $              161.35 N/A N/A
F-CB24-0AAAB-224A1-2 F-CB24-0AAAB-224A1-2 EA B  $           543.07 31.0%  $              374.72 N/A N/A
F-CB24-0B000-00000-0 F-CB24-0B000-00000-0 EA B  $           263.07 31.0%  $              181.52 N/A N/A
F-CB24-0BP00-112L1-0 F-CB24-0BP00-112L1-0 EA B  $           466.08 31.0%  $              321.60 N/A N/A
F-CB24-0CP00-224L0-0 F-CB24-0CP00-224L0-0 EA B  $           491.60 31.0%  $              339.20 N/A N/A
F-CB24-0D000-20000-0 F-CB24-0D000-20000-0 EA B  $           256.57 31.0%  $              177.03 N/A N/A
F-CB24-0D000-224C1-0 F-CB24-0D000-224C1-0 EA B  $           555.61 31.0%  $              383.37 N/A N/A
F-CB24-10000-104B1-0 F-CB24-10000-104B1-0 EA B  $           390.41 31.0%  $              269.38 N/A N/A
F-CB24-10000-104B1-3 F-CB24-10000-104B1-3 EA B  $           426.37 31.0%  $              294.20 N/A N/A
F-CB24-10000-108B1-0 F-CB24-10000-108B1-0 EA B  $           339.77 31.0%  $              234.44 N/A N/A
F-CB24-10000-112A1-0 F-CB24-10000-112A1-0 EA B  $           358.08 31.0%  $              247.08 N/A N/A
F-CB24-1-1CDEE-224LO-3 F-CB24-1-1CDEE-224LO-3 EA B  $           826.39 31.0%  $              570.21 N/A N/A
F-CB24-1AA00-00001-0 F-CB24-1AA00-00001-0 EA B  $           266.41 31.0%  $              183.82 N/A N/A
F-CB24-1AA00-102A1-0 F-CB24-1AA00-102A1-0 EA B  $           303.87 31.0%  $              209.67 N/A N/A
F-CB24-1AA00-104A0-0 F-CB24-1AA00-104A0-0 EA B  $           301.83 31.0%  $              208.26 N/A N/A
F-CB24-1AA00-104B1-0 F-CB24-1AA00-104B1-0 EA B  $           325.76 31.0%  $              224.77 N/A N/A
F-CB24-1AAA0-102A1-0 F-CB24-1AAA0-102A1-0 EA B  $           315.56 31.0%  $              217.74 N/A N/A
F-CB24-1AAAA-104C0-0 F-CB24-1AAAA-104C0-0 EA B  $           333.29 31.0%  $              229.97 N/A N/A
F-CB24-1ABCQ-00001-0 F-CB24-1ABCQ-00001-0 EA B  $           296.39 31.0%  $              204.51 N/A N/A
F-CB24-1ABCQ-104B1-3 F-CB24-1ABCQ-104B1-3 EA B  $           443.75 31.0%  $              306.19 N/A N/A
F-CB24-1AD00-106A0-3 F-CB24-1AD00-106A0-3 EA B  $           414.10 31.0%  $              285.73 N/A N/A
F-CB24-1AP00-112A1-3 F-CB24-1AP00-112A1-3 EA B  $           519.90 31.0%  $              358.73 N/A N/A
F-CB24-1AQ00-112L0-3 F-CB24-1AQ00-112L0-3 EA B  $           537.63 31.0%  $              370.96 N/A N/A
F-CB24-1BP00-104B1-0 F-CB24-1BP00-104B1-0 EA B  $           366.47 31.0%  $              252.86 N/A N/A
F-CB24-1C000-104B1-2 F-CB24-1C000-104B1-2 EA B  $           360.97 31.0%  $              249.07 N/A N/A
F-CB24-1C000-112A0-2 F-CB24-1C000-112A0-2 EA B  $           354.87 31.0%  $              244.86 N/A N/A
F-CB24-1CC00-10001-0 F-CB24-1CC00-10001-0 EA B  $           270.80 31.0%  $              186.85 N/A N/A
F-CB24-1CC00-108C1-3 F-CB24-1CC00-108C1-3 EA B  $           482.31 31.0%  $              332.79 N/A N/A
F-CB24-1CCCC-00001-0 F-CB24-1CCCC-00001-0 EA B  $           254.72 31.0%  $              175.76 N/A N/A
F-CB24-1CCCC-112B0-0 F-CB24-1CCCC-112B0-0 EA B  $           371.33 31.0%  $              256.22 N/A N/A
F-CB24-1CCCC-112B0-3 F-CB24-1CCCC-112B0-3 EA B  $           521.36 31.0%  $              359.74 N/A N/A
F-CB24-1CCP0-212A0-3 F-CB24-1CCP0-212A0-3 EA B  $           605.34 31.0%  $              417.68 N/A N/A
F-CB24-1CCPP-224B0-3 F-CB24-1CCPP-224B0-3 EA B  $           832.66 31.0%  $              574.54 N/A N/A
F-CB24-1CD00-102A1-0 F-CB24-1CD00-102A1-0 EA B  $           305.12 31.0%  $              210.53 N/A N/A
F-CB24-1CD00-104B1-0 F-CB24-1CD00-104B1-0 EA B  $           309.68 31.0%  $              213.68 N/A N/A
F-CB24-1CQ00-104B1-3 F-CB24-1CQ00-104B1-3 EA B  $           402.83 31.0%  $              277.95 N/A N/A
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F-CB24-1CQ00-112LO-3 F-CB24-1CQ00-112LO-3 EA B  $           589.86 31.0%  $              407.00 N/A N/A
F-CB24-1D000-108B1-3 F-CB24-1D000-108B1-3 EA B  $           568.21 31.0%  $              392.06 N/A N/A
F-CB24-1D000-108LO-2 F-CB24-1D000-108LO-2 EA B  $           308.97 31.0%  $              213.19 N/A N/A
F-CB24-1D000-112A1-0 F-CB24-1D000-112A1-0 EA B  $           394.73 31.0%  $              272.36 N/A N/A
F-CB24-1D000-112B1-3 F-CB24-1D000-112B1-3 EA B  $           647.47 31.0%  $              446.75 N/A N/A
F-CB24-1DD00-108C0-0 F-CB24-1DD00-108C0-0 EA B  $           334.41 31.0%  $              230.74 N/A N/A
F-CB24-1DD00-112B0-2 F-CB24-1DD00-112B0-2 EA B  $           379.83 31.0%  $              262.08 N/A N/A
F-CB24-1DDDD-00001-0 F-CB24-1DDDD-00001-0 EA B  $           260.57 31.0%  $              179.79 N/A N/A
F-CB24-1DDDD-012A1-0 F-CB24-1DDDD-012A1-0 EA B  $           353.70 31.0%  $              244.05 N/A N/A
F-CB24-1DDP0-112B1-3 F-CB24-1DDP0-112B1-3 EA B  $           679.32 31.0%  $              468.73 N/A N/A
F-CB24-1DDP0-224B1-3 F-CB24-1DDP0-224B1-3 EA B  $        1,077.59 31.0%  $              743.54 N/A N/A
F-CB24-1DEP0-112A0-0 F-CB24-1DEP0-112A0-0 EA B  $           545.25 31.0%  $              376.22 N/A N/A
F-CB24-1DEP0-112A0-0-ATT F-CB24-1DEP0-112A0-0-ATT EA B  $           400.06 31.0%  $              276.04 N/A N/A
F-CB24-1DEP0-112A0-3 F-CB24-1DEP0-112A0-3 EA B  $           587.80 31.0%  $              405.58 N/A N/A
F-CB24-1DEP0-112A0-3-ATT F-CB24-1DEP0-112A0-3-ATT EA B  $           500.90 31.0%  $              345.62 N/A N/A
F-CB24-1DP00-00001-0 F-CB24-1DP00-00001-0 EA B  $           276.64 31.0%  $              190.88 N/A N/A
F-CB24-1DP00-10001-0 F-CB24-1DP00-10001-0 EA B  $           298.57 31.0%  $              206.01 N/A N/A
F-CB24-1DP00-104A0-0 F-CB24-1DP00-104A0-0 EA B  $           322.83 31.0%  $              222.75 N/A N/A
F-CB24-1DP00-104L1-0 F-CB24-1DP00-104L1-0 EA B  $           342.45 31.0%  $              236.29 N/A N/A
F-CB24-1DP00-108BO-2 F-CB24-1DP00-108BO-2 EA B  $           396.93 31.0%  $              273.88 N/A N/A
F-CB24-1DP00-112A1-3 F-CB24-1DP00-112A1-3 EA B  $           599.50 31.0%  $              413.66 N/A N/A
F-CB24-1DP00-112B1-2 F-CB24-1DP00-112B1-2 EA B  $           426.60 31.0%  $              294.35 N/A N/A
F-CB24-1DP00-112B1-3 F-CB24-1DP00-112B1-3 EA B  $           674.93 31.0%  $              465.70 N/A N/A
F-CB24-1DQ00-102A1-3 F-CB24-1DQ00-102A1-3 EA B  $           348.81 31.0%  $              240.68 N/A N/A
F-CB24-1DQ00-104B0-2 F-CB24-1DQ00-104B0-2 EA B  $           325.68 31.0%  $              224.72 N/A N/A
F-CB24-1DQQ0-108B0-3 F-CB24-1DQQ0-108B0-3 EA B  $           490.29 31.0%  $              338.30 N/A N/A
F-CB24-1DQQ0-112B1-3 F-CB24-1DQQ0-112B1-3 EA B  $           725.91 31.0%  $              500.88 N/A N/A
F-CB24-1E000-10001-0 F-CB24-1E000-10001-0 EA B  $           270.80 31.0%  $              186.85 N/A N/A
F-CB24-1EEEE-112L1-2 F-CB24-1EEEE-112L1-2 EA B  $           374.10 31.0%  $              258.13 N/A N/A
F-CB24-20000-00000-0 F-CB24-20000-00000-0 EA B  $           268.14 31.0%  $              185.02 N/A N/A
F-CB24-20000-112A1-3 F-CB24-20000-112A1-3 EA B  $           496.13 31.0%  $              342.33 N/A N/A
F-CB24-20000-20000-0 F-CB24-20000-20000-0 EA B  $           286.49 31.0%  $              197.68 N/A N/A
F-CB24-20000-224B1-3 F-CB24-20000-224B1-3 EA B  $        1,066.11 31.0%  $              735.62 N/A N/A
F-CB24-2AAAA-00000-0 F-CB24-2AAAA-00000-0 EA B  $           289.43 31.0%  $              199.71 N/A N/A
F-CB24-2AAAC-112A0-3 F-CB24-2AAAC-112A0-3 EA B  $           603.51 31.0%  $              416.42 N/A N/A
F-CB24-2AAQ0-224B1-0 F-CB24-2AAQ0-224B1-0 EA B  $           561.40 31.0%  $              387.37 N/A N/A
F-CB24-2ACD0-112B1-2 F-CB24-2ACD0-112B1-2 EA B  $           443.23 31.0%  $              305.83 N/A N/A
F-CB24-2B0P0-200H0-0-001 F-CB24-2B0P0-200H0-0-001 EA B  $           465.35 31.0%  $              321.09 N/A N/A
F-CB24-2BC00-20001-0 F-CB24-2BC00-20001-0 EA B  $           336.18 31.0%  $              231.96 N/A N/A
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F-CB24-2BC00-224A1-0 F-CB24-2BC00-224A1-0 EA B  $           522.44 31.0%  $              360.48 N/A N/A
F-CB24-2BQQ0-106L1-3 F-CB24-2BQQ0-106L1-3 EA B  $           507.67 31.0%  $              350.29 N/A N/A
F-CB24-2C000-112C0-2 F-CB24-2C000-112C0-2 EA B  $           396.21 31.0%  $              273.38 N/A N/A
F-CB24-2CC00-108L0-2 F-CB24-2CC00-108L0-2 EA B  $           327.58 31.0%  $              226.03 N/A N/A
F-CB24-2CC00-112L0-2 F-CB24-2CC00-112L0-2 EA B  $           356.18 31.0%  $              245.76 N/A N/A
F-CB24-2CC00-202B1-3 F-CB24-2CC00-202B1-3 EA B  $           372.60 31.0%  $              257.09 N/A N/A
F-CB24-2CC00-208A0-3 F-CB24-2CC00-208A0-3 EA B  $           492.98 31.0%  $              340.16 N/A N/A
F-CB24-2CC00-212A0-3 F-CB24-2CC00-212A0-3 EA B  $           593.28 31.0%  $              409.36 N/A N/A
F-CB24-2CC00-224A0-3 F-CB24-2CC00-224A0-3 EA B  $           894.23 31.0%  $              617.02 N/A N/A
F-CB24-2CC00-224L0-2 F-CB24-2CC00-224L0-2 EA B  $           477.42 31.0%  $              329.42 N/A N/A
F-CB24-2CC0P-224A0-3 F-CB24-2CC0P-224A0-3 EA B  $           724.12 31.0%  $              499.64 N/A N/A
F-CB24-2CCC0-108B2-0 F-CB24-2CCC0-108B2-0 EA B  $           399.95 31.0%  $              275.97 N/A N/A
F-CB24-2CCC0-224L1-2 F-CB24-2CCC0-224L1-2 EA B  $           484.33 31.0%  $              334.19 N/A N/A
F-CB24-2CCCC-20001-0 F-CB24-2CCCC-20001-0 EA B  $           315.72 31.0%  $              217.85 N/A N/A
F-CB24-2CCCC-224A0-2 F-CB24-2CCCC-224A0-2 EA B  $           507.23 31.0%  $              349.99 N/A N/A
F-CB24-2CCCC-224B1-0 F-CB24-2CCCC-224B1-0 EA B  $           540.21 31.0%  $              372.74 N/A N/A
F-CB24-2CCCD-224A0-3 F-CB24-2CCCD-224A0-3 EA B  $           702.20 31.0%  $              484.52 N/A N/A
F-CB24-2CCP0-00000-0 F-CB24-2CCP0-00000-0 EA B  $           277.72 31.0%  $              191.63 N/A N/A
F-CB24-2CCP0-224D0-0 F-CB24-2CCP0-224D0-0 EA B  $           566.11 31.0%  $              390.62 N/A N/A
F-CB24-2CD00-112A0-3 F-CB24-2CD00-112A0-3 EA B  $           572.82 31.0%  $              395.25 N/A N/A
F-CB24-2CD00-224A0-0 F-CB24-2CD00-224A0-0 EA B  $           480.06 31.0%  $              331.24 N/A N/A
F-CB24-2CD00-224A0-3 F-CB24-2CD00-224A0-3 EA B  $           895.69 31.0%  $              618.03 N/A N/A
F-CB24-2CDD0-224A0-3 F-CB24-2CDD0-224A0-3 EA B  $           900.08 31.0%  $              621.06 N/A N/A
F-CB24-2CDD0-224A1-0 F-CB24-2CDD0-224A1-0 EA B  $           501.98 31.0%  $              346.37 N/A N/A
F-CB24-2CDDQ-00000-0 F-CB24-2CDDQ-00000-0 EA B  $           263.84 31.0%  $              182.05 N/A N/A
F-CB24-2CDEP-224B0-0 F-CB24-2CDEP-224B0-0 EA B  $           553.36 31.0%  $              381.82 N/A N/A
F-CB24-2CDQ0-00001-0 F-CB24-2CDQ0-00001-0 EA B  $           276.99 31.0%  $              191.12 N/A N/A
F-CB24-2CP00-212B0-3 F-CB24-2CP00-212B0-3 EA B  $           695.01 31.0%  $              479.56 N/A N/A
F-CB24-2CP00-224A0-2 F-CB24-2CP00-224A0-2 EA B  $           527.69 31.0%  $              364.11 N/A N/A
F-CB24-2CP00-224B1-3 F-CB24-2CP00-224B1-3 EA B  $        1,088.90 31.0%  $              751.34 N/A N/A
F-CB24-2CQPP-224B1-3 F-CB24-2CQPP-224B1-3 EA B  $        1,127.63 31.0%  $              778.06 N/A N/A
F-CB24-2D000-00000-0 F-CB24-2D000-00000-0 EA B  $           247.03 31.0%  $              170.45 N/A N/A
F-CB24-2D000-00001-0 F-CB24-2D000-00001-0 EA B  $           288.93 31.0%  $              199.36 N/A N/A
F-CB24-2DD00-104L0-3 F-CB24-2DD00-104L0-3 EA B  $           497.35 31.0%  $              343.17 N/A N/A
F-CB24-2DD00-112L0-3 F-CB24-2DD00-112L0-3 EA B  $           542.36 31.0%  $              374.23 N/A N/A
F-CB24-2DD00-224A1-2 F-CB24-2DD00-224A1-2 EA B  $           521.84 31.0%  $              360.07 N/A N/A
F-CB24-2DD00-224L1-3 F-CB24-2DD00-224L1-3 EA B  $           850.85 31.0%  $              587.09 N/A N/A
F-CB24-2DDDP-224L1-3 F-CB24-2DDDP-224L1-3 EA B  $           884.46 31.0%  $              610.28 N/A N/A
F-CB24-2DDDQ-224B0-0 F-CB24-2DDDQ-224B0-0 EA B  $           533.63 31.0%  $              368.20 N/A N/A
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F-CB24-2DDEQ-224A0-2 F-CB24-2DDEQ-224A0-2 EA B  $           519.65 31.0%  $              358.56 N/A N/A
F-CB24-2DDEQ-224B0-2 F-CB24-2DDEQ-224B0-2 EA B  $           557.88 31.0%  $              384.94 N/A N/A
F-CB24-2DDP0-224A0-3 F-CB24-2DDP0-224A0-3 EA B  $           926.39 31.0%  $              639.21 N/A N/A
F-CB24-2DDP0-224A1-0 F-CB24-2DDP0-224A1-0 EA B  $           528.29 31.0%  $              364.52 N/A N/A
F-CB24-2DDP0-224A1-3 F-CB24-2DDP0-224A1-3 EA B  $           943.92 31.0%  $              651.30 N/A N/A
F-CB24-2DDP0-224B0-3 F-CB24-2DDP0-224B0-3 EA B  $        1,005.44 31.0%  $              693.75 N/A N/A
F-CB24-2DDPP-112B1-2 F-CB24-2DDPP-112B1-2 EA B  $           472.98 31.0%  $              326.36 N/A N/A
F-CB24-2DDPP-224B0-3 F-CB24-2DDPP-224B0-3 EA B  $        1,115.80 31.0%  $              769.90 N/A N/A
F-CB24-2DE00-224A0-3 F-CB24-2DE00-224A0-3 EA B  $           898.62 31.0%  $              620.05 N/A N/A
F-CB24-2DEP0-224A0-0 F-CB24-2DEP0-224A0-0 EA B  $           526.83 31.0%  $              363.51 N/A N/A
F-CB24-2DEP0-224A0-3 F-CB24-2DEP0-224A0-3 EA B  $           927.85 31.0%  $              640.22 N/A N/A
F-CB24-2DEP0-224A0-3-ATT F-CB24-2DEP0-224A0-3-ATT EA B  $           754.64 31.0%  $              520.70 N/A N/A
F-CB24-2DP00-212L1-0 F-CB24-2DP00-212L1-0 EA B  $           412.02 31.0%  $              284.29 N/A N/A
F-CB24-2DP00-218A0-3 F-CB24-2DP00-218A0-3 EA B  $           771.51 31.0%  $              532.34 N/A N/A
F-CB24-2DP00-218B0-3 F-CB24-2DP00-218B0-3 EA B  $           768.20 31.0%  $              530.06 N/A N/A
F-CB24-2DP00-224B0-3 F-CB24-2DP00-224B0-3 EA B  $           894.58 31.0%  $              617.26 N/A N/A
F-CB24-2DP00-224C0-3 F-CB24-2DP00-224C0-3 EA B  $        1,042.27 31.0%  $              719.17 N/A N/A
F-CB24-2DQ00-206A1-2 F-CB24-2DQ00-206A1-2 EA B  $           370.18 31.0%  $              255.42 N/A N/A
F-CB24-2DQ00-224C0-3 F-CB24-2DQ00-224C0-3 EA B  $           934.89 31.0%  $              645.07 N/A N/A
F-CB24-2DQQQ-224C1-0 F-CB24-2DQQQ-224C1-0 EA B  $           571.55 31.0%  $              394.37 N/A N/A
F-CB24-2EE00-00001-0 F-CB24-2EE00-00001-0 EA B  $           271.87 31.0%  $              187.59 N/A N/A
F-CB24-2EE00-224A1-0 F-CB24-2EE00-224A1-0 EA B  $           501.98 31.0%  $              346.37 N/A N/A
F-CB24-2EEEE-00001-0 F-CB24-2EEEE-00001-0 EA B  $           283.57 31.0%  $              195.66 N/A N/A
F-CB24-2EEEE-224L1-2 F-CB24-2EEEE-224L1-2 EA B  $           498.94 31.0%  $              344.27 N/A N/A
F-CB24-2EEPP-224H0-2 F-CB24-2EEPP-224H0-2 EA B  $           598.67 31.0%  $              413.08 N/A N/A
F-CB24-2P000-224B1-2 F-CB24-2P000-224B1-2 EA B  $           580.53 31.0%  $              400.57 N/A N/A
F-CB24-3BD00-224A0-0 F-CB24-3BD00-224A0-0 EA B  $           580.28 31.0%  $              400.39 N/A N/A
F-CB24-3CC00-224A0-2 F-CB24-3CC00-224A0-2 EA B  $           518.56 31.0%  $              357.81 N/A N/A
F-CB24-3CCP0-112A0-0 F-CB24-3CCP0-112A0-0 EA B  $           471.42 31.0%  $              325.28 N/A N/A
F-CB24-3CDD0-212A1-3 F-CB24-3CDD0-212A1-3 EA B  $           633.82 31.0%  $              437.34 N/A N/A
F-CB24-3CDD0-212B1-3 F-CB24-3CDD0-212B1-3 EA B  $           667.70 31.0%  $              460.71 N/A N/A
F-CB24-3DDC0-112A1-3 F-CB24-3DDC0-112A1-3 EA B  $           611.90 31.0%  $              422.21 N/A N/A
F-CB24-3DDEE-00001-0 F-CB24-3DDEE-00001-0 EA B  $           297.82 31.0%  $              205.50 N/A N/A
F-CB24-3DEPP-224B1-3 F-CB24-3DEPP-224B1-3 EA B  $        1,205.99 31.0%  $              832.13 N/A N/A
F-CB24-3DP00-224A1-0 F-CB24-3DP00-224A1-0 EA B  $           541.04 31.0%  $              373.32 N/A N/A
F-CB24-3DQQQ-00001-1-TAP F-CB24-3DQQQ-00001-1-TAP EA B  $           310.24 31.0%  $              214.07 N/A N/A
F-CB24-40000-00000-0 F-CB24-40000-00000-0 EA B  $           302.49 31.0%  $              208.72 N/A N/A
F-CB24-40000-224A0-3 F-CB24-40000-224A0-3 EA B  $           922.71 31.0%  $              636.67 N/A N/A
F-CB24-40000-224E0-0 F-CB24-40000-224E0-0 EA B  $           545.29 31.0%  $              376.25 N/A N/A
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F-CB24-4000-224E0-3 F-CB24-4000-224E0-3 EA B  $        1,498.71 31.0%  $           1,034.11 N/A N/A
F-CB24-4AAAA-00000-0 F-CB24-4AAAA-00000-0 EA B  $           312.05 31.0%  $              215.31 N/A N/A
F-CB24-4ABC0-224A0-3 F-CB24-4ABC0-224A0-3 EA B  $        1,055.57 31.0%  $              728.34 N/A N/A
F-CB24-4ABCQ-212A1-2 F-CB24-4ABCQ-212A1-2 EA B  $           520.81 31.0%  $              359.36 N/A N/A
F-CB24-4B000-00001-0 F-CB24-4B000-00001-0 EA B  $           323.74 31.0%  $              223.38 N/A N/A
F-CB24-4BC00-106B0-3 F-CB24-4BC00-106B0-3 EA B  $           519.23 31.0%  $              358.27 N/A N/A
F-CB24-4BDDD-112A1-3 F-CB24-4BDDD-112A1-3 EA B  $           659.76 31.0%  $              455.23 N/A N/A
F-CB24-4CCCC-112B1-3 F-CB24-4CCCC-112B1-3 EA B  $           550.98 31.0%  $              380.18 N/A N/A
F-CB24-4CDEP-224B1-3 F-CB24-4CDEP-224B1-3 EA B  $           840.35 31.0%  $              579.84 N/A N/A
F-CB24-4CDP0-224D1-0 F-CB24-4CDP0-224D1-0 EA B  $           705.95 31.0%  $              487.11 N/A N/A
F-CB24-4CDP0-224D1-2 F-CB24-4CDP0-224D1-2 EA B  $           802.31 31.0%  $              553.59 N/A N/A
F-CB24-4CDPP-224B0-0 F-CB24-4CDPP-224B0-0 EA B  $           636.84 31.0%  $              439.42 N/A N/A
F-CB24-4DD00-00000-0 F-CB24-4DD00-00000-0 EA B  $           285.74 31.0%  $              197.16 N/A N/A
F-CB24-4DDDP-224C0-3 F-CB24-4DDDP-224C0-3 EA B  $           997.71 31.0%  $              688.42 N/A N/A
F-CB24-4DDDQ-224A0-0 F-CB24-4DDDQ-224A0-0 EA B  $           529.71 31.0%  $              365.50 N/A N/A
F-CB24-4DDDQ-224C0-0 F-CB24-4DDDQ-224C0-0 EA B  $           578.11 31.0%  $              398.90 N/A N/A
F-CB24-4DDDQ-224C0-3 F-CB24-4DDDQ-224C0-3 EA B  $           977.98 31.0%  $              674.81 N/A N/A
F-CB24-4DDEE-00000-0 F-CB24-4DDEE-00000-0 EA B  $           309.64 31.0%  $              213.65 N/A N/A
F-CB24-4DDEP-00001-0 F-CB24-4DDEP-00001-0 EA B  $           338.35 31.0%  $              233.46 N/A N/A
F-CB24-4DDPO-224A1-0 F-CB24-4DDPO-224A1-0 EA B  $           646.99 31.0%  $              446.42 N/A N/A
F-CB24-4DDQ0-112C0-0 F-CB24-4DDQ0-112C0-0 EA B  $           474.50 31.0%  $              327.41 N/A N/A
F-CB24-4DP00-224A0-3 F-CB24-4DP00-224A0-3 EA B  $           956.33 31.0%  $              659.87 N/A N/A
F-CB24-4DP00-224A1-3 F-CB24-4DP00-224A1-3 EA B  $        1,063.55 31.0%  $              733.85 N/A N/A
F-CB24-4DP00-224C0-3 F-CB24-4DP00-224C0-3 EA B  $           954.58 31.0%  $              658.66 N/A N/A
F-CB24-4DQQ0-112L0-0 F-CB24-4DQQ0-112L0-0 EA B  $           420.50 31.0%  $              290.15 N/A N/A
F-CB24-4EEEE-224B1-0 F-CB24-4EEEE-224B1-0 EA B  $           586.21 31.0%  $              404.48 N/A N/A
F-CB24-5FEQ0-0001-0 F-CB24-5FEQ0-0001-0 EA B  $           354.41 31.0%  $              244.54 N/A N/A
F-CB24-6DDD0-00000-0 F-CB24-6DDD0-00000-0 EA B  $           305.45 31.0%  $              210.76 N/A N/A
F-CB24-8CCDD-00000-0-001 F-CB24-8CCDD-00000-0-001 EA B  $           432.58 31.0%  $              298.48 N/A N/A
F-CB24-A0000-224A1-3 F-CB24-A0000-224A1-3 EA B  $           745.35 31.0%  $              514.29 N/A N/A
F-CB24-BBDDD-00002-0 F-CB24-BBDDD-00002-0 EA B  $           381.45 31.0%  $              263.20 N/A N/A
F-CB24-CCCCC-224A2-3 F-CB24-CCCCC-224A2-3 EA B  $           821.35 31.0%  $              566.73 N/A N/A
F-CB48-00000-00001-0 F-CB48-00000-00001-0 EA B  $           339.06 31.0%  $              233.95 N/A N/A
F-CB48-0AAAB-448A1-2 F-CB48-0AAAB-448A1-2 EA B  $           879.93 31.0%  $              607.15 N/A N/A
F-CB48-0B000-00000-0 F-CB48-0B000-00000-0 EA B  $           414.68 31.0%  $              286.13 N/A N/A
F-CB48-0CC00-406L0-2 F-CB48-0CC00-406L0-2 EA B  $           485.81 31.0%  $              335.21 N/A N/A
F-CB48-0D000-40000-0 F-CB48-0D000-40000-0 EA B  $           384.37 31.0%  $              265.22 N/A N/A
F-CB48-0DDDD-448L0-0 F-CB48-0DDDD-448L0-0 EA B  $           806.26 31.0%  $              556.32 N/A N/A
F-CB48-1AA00-108B1-0 F-CB48-1AA00-108B1-0 EA B  $           447.12 31.0%  $              308.51 N/A N/A
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F-CB48-1CP00-00001-0 F-CB48-1CP00-00001-0 EA B  $           429.29 31.0%  $              296.21 N/A N/A
F-CB48-1DDEE-00000-0 F-CB48-1DDEE-00000-0 EA B  $           362.56 31.0%  $              250.17 N/A N/A
F-CB48-1DP00-112B1-0 F-CB48-1DP00-112B1-0 EA B  $           494.77 31.0%  $              341.39 N/A N/A
F-CB48-2BDDE-224L1-3 F-CB48-2BDDE-224L1-3 EA B  $           969.90 31.0%  $              669.23 N/A N/A
F-CB48-2CCC0-448L1-2 F-CB48-2CCC0-448L1-2 EA B  $           783.64 31.0%  $              540.71 N/A N/A
F-CB48-2CCCD-324C0-0 F-CB48-2CCCD-324C0-0 EA B  $           640.19 31.0%  $              441.73 N/A N/A
F-CB48-2CDDE-448C0-0 F-CB48-2CDDE-448C0-0 EA B  $           901.16 31.0%  $              621.80 N/A N/A
F-CB48-2CDEP-112B1-3 F-CB48-2CDEP-112B1-3 EA B  $           751.45 31.0%  $              518.50 N/A N/A
F-CB48-2DDEE-408A1-2 F-CB48-2DDEE-408A1-2 EA B  $           521.98 31.0%  $              360.17 N/A N/A
F-CB48-2DEP0-224A0-0 F-CB48-2DEP0-224A0-0 EA B  $           692.84 31.0%  $              478.06 N/A N/A
F-CB48-2DEP0-224A0-3 F-CB48-2DEP0-224A0-3 EA B  $        1,011.82 31.0%  $              698.16 N/A N/A
F-CB48-2DP00-336C0-3 F-CB48-2DP00-336C0-3 EA B  $        1,394.93 31.0%  $              962.50 N/A N/A
F-CB48-3BPP0-336L1-3 F-CB48-3BPP0-336L1-3 EA B  $        1,443.60 31.0%  $              996.08 N/A N/A
F-CB48-3C000-336A0-2 F-CB48-3C000-336A0-2 EA B  $           731.28 31.0%  $              504.58 N/A N/A
F-CB48-3CC00-336A0-3 F-CB48-3CC00-336A0-3 EA B  $        1,318.22 31.0%  $              909.57 N/A N/A
F-CB48-3CCCD-10000-0 F-CB48-3CCCD-10000-0 EA B  $           378.85 31.0%  $              261.41 N/A N/A
F-CB48-3CCE0-336B0-3 F-CB48-3CCE0-336B0-3 EA B  $        1,550.30 31.0%  $           1,069.71 N/A N/A
F-CB48-3DD00-336A1-2 F-CB48-3DD00-336A1-2 EA B  $           715.24 31.0%  $              493.52 N/A N/A
F-CB48-3DE00-336A0-3 F-CB48-3DE00-336A0-3 EA B  $        1,322.60 31.0%  $              912.59 N/A N/A
F-CB48-40000-00000-0 F-CB48-40000-00000-0 EA B  $           360.93 31.0%  $              249.04 N/A N/A
F-CB48-40000-448A0-0 F-CB48-40000-448A0-0 EA B  $           821.12 31.0%  $              566.57 N/A N/A
F-CB48-4AA00-448A1-3 F-CB48-4AA00-448A1-3 EA B  $        1,564.51 31.0%  $           1,079.51 N/A N/A
F-CB48-4AA00-448E1-2 F-CB48-4AA00-448E1-2 EA B  $        1,630.38 31.0%  $           1,124.96 N/A N/A
F-CB48-4AAAA-448B0-3 F-CB48-4AAAA-448B0-3 EA B  $        2,000.82 31.0%  $           1,380.57 N/A N/A
F-CB48-4AAAB-448B0-3 F-CB48-4AAAB-448B0-3 EA B  $        2,018.36 31.0%  $           1,392.67 N/A N/A
F-CB48-4ABP0-448L0-2 F-CB48-4ABP0-448L0-2 EA B  $           861.79 31.0%  $              594.64 N/A N/A
F-CB48-4APPO-20001-0 F-CB48-4APPO-20001-0 EA B  $           535.42 31.0%  $              369.44 N/A N/A
F-CB48-4AQ00-448A1-3 F-CB48-4AQ00-448A1-3 EA B  $        1,691.14 31.0%  $           1,166.89 N/A N/A
F-CB48-4BCCP-448A1-3 F-CB48-4BCCP-448A1-3 EA B  $        1,734.26 31.0%  $           1,196.64 N/A N/A
F-CB48-4CC00-224A0-2 F-CB48-4CC00-224A0-2 EA B  $           619.67 31.0%  $              427.57 N/A N/A
F-CB48-4CC00-424A1-3 F-CB48-4CC00-424A1-3 EA B  $        1,073.90 31.0%  $              740.99 N/A N/A
F-CB48-4CC00-424B0-2 F-CB48-4CC00-424B0-2 EA B  $           701.74 31.0%  $              484.20 N/A N/A
F-CB48-4CCCC-40001-0 F-CB48-4CCCC-40001-0 EA B  $           477.85 31.0%  $              329.72 N/A N/A
F-CB48-4CCCC-448A1-3 F-CB48-4CCCC-448A1-3 EA B  $        1,681.64 31.0%  $           1,160.33 N/A N/A
F-CB48-4CCCC-448B1-0 F-CB48-4CCCC-448B1-0 EA B  $           926.81 31.0%  $              639.50 N/A N/A
F-CB48-4CD00-448B0-3 F-CB48-4CD00-448B0-3 EA B  $        1,961.36 31.0%  $           1,353.34 N/A N/A
F-CB48-4CDPP-00001-0 F-CB48-4CDPP-00001-0 EA B  $           487.19 31.0%  $              336.16 N/A N/A
F-CB48-4CQPP-448B1-3 F-CB48-4CQPP-448B1-3 EA B  $        2,042.48 31.0%  $           1,409.31 N/A N/A
F-CB48-4D000-448A0-0 F-CB48-4D000-448A0-0 EA B  $           825.51 31.0%  $              569.60 N/A N/A
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F-CB48-4D000-448A1-3 F-CB48-4D000-448A1-3 EA B  $        1,674.34 31.0%  $           1,155.29 N/A N/A
F-CB48-4D00C-224A0-3 F-CB48-4D00C-224A0-3 EA B  $        1,013.98 31.0%  $              699.65 N/A N/A
F-CB48-4DDD0-448B0-3 F-CB48-4DDD0-448B0-3 EA B  $        1,967.21 31.0%  $           1,357.37 N/A N/A
F-CB48-4DDDD-336A1-3 F-CB48-4DDDD-336A1-3 EA B  $        1,070.32 31.0%  $              738.52 N/A N/A
F-CB48-4DDDP-448A1-2 F-CB48-4DDDP-448A1-2 EA B  $           926.64 31.0%  $              639.38 N/A N/A
F-CB48-4DDDP-448C0-0 F-CB48-4DDDP-448C0-0 EA B  $           960.31 31.0%  $              662.61 N/A N/A
F-CB48-4DDDP-448C0-3 F-CB48-4DDDP-448C0-3 EA B  $        1,496.96 31.0%  $           1,032.90 N/A N/A
F-CB48-4DDEE-00000-0 F-CB48-4DDEE-00000-0 EA B  $           381.39 31.0%  $              263.16 N/A N/A
F-CB48-4DDEE-00001-0 F-CB48-4DDEE-00001-0 EA B  $           441.89 31.0%  $              304.90 N/A N/A
F-CB48-4DDP0-448A1-3 F-CB48-4DDP0-448A1-3 EA B  $        1,301.24 31.0%  $              897.86 N/A N/A
F-CB48-4DDPP-336C0-3 F-CB48-4DDPP-336C0-3 EA B  $        1,445.69 31.0%  $              997.53 N/A N/A
F-CB48-4DDPQ-336A0-2 F-CB48-4DDPQ-336A0-2 EA B  $           787.78 31.0%  $              543.57 N/A N/A
F-CB48-4DDQQ-336C0-3 F-CB48-4DDQQ-336C0-3 EA B  $        1,406.23 31.0%  $              970.30 N/A N/A
F-CB48-4DEP0-448A0-0 F-CB48-4DEP0-448A0-0 EA B  $           860.58 31.0%  $              593.80 N/A N/A
F-CB48-4DEP0-448A0-3 F-CB48-4DEP0-448A0-3 EA B  $        1,537.13 31.0%  $           1,060.62 N/A N/A
F-CB48-4DP00-40001-0 F-CB48-4DP00-40001-0 EA B  $           637.42 31.0%  $              439.82 N/A N/A
F-CB48-4DP00-448C0-3 F-CB48-4DP00-448C0-3 EA B  $        1,751.26 31.0%  $           1,208.37 N/A N/A
F-CB48-4DQQ0-112LO-0 F-CB48-4DQQ0-112LO-0 EA B  $           509.54 31.0%  $              351.58 N/A N/A
F-CB48-4EE00-448L1-3 F-CB48-4EE00-448L1-3 EA B  $        1,553.96 31.0%  $           1,072.23 N/A N/A
F-CB48-4PP00-448A1-3 F-CB48-4PP00-448A1-3 EA B  $        1,530.40 31.0%  $           1,055.98 N/A N/A
F-CB48-ADDPP-448B0-3 F-CB48-ADDPP-448B0-3 EA B  $        1,505.84 31.0%  $           1,039.03 N/A N/A
F-CB48-GAAAA-448A1-3 F-CB48-GAAAA-448A1-3 EA B  $        1,467.67 31.0%  $           1,012.69 N/A N/A
F-CB48-GDEPP-448B1-3 F-CB48-GDEPP-448B1-3 EA B  $        1,573.34 31.0%  $           1,085.60 N/A N/A
F-CB48-GEEEE-448A1-3 F-CB48-GEEEE-448A1-3 EA B  $        1,335.12 31.0%  $              921.23 N/A N/A
F-CB-TRAY-HING-BSKT-4-D F-CB-TRAY-HING-BSKT-4-D EA B  $             69.55 31.0%  $                47.99 N/A N/A
F-CB-TRAY-HINGE-BASKET-4 F-CB-TRAY-HINGE-BASKET-4 EA B  $             55.46 31.0%  $                38.27 N/A N/A
F-CB-TRAY-HINGE-BASKET-6 F-CB-TRAY-HINGE-BASKET-6 EA B  $             60.75 31.0%  $                41.92 N/A N/A
F-CB-TRAY-HNG-BSKT-4-PED F-CB-TRAY-HNG-BSKT-4-PED EA B  $             66.04 31.0%  $                45.57 N/A N/A
F-CB-TRAY-HNG-BSKT-6-PED F-CB-TRAY-HNG-BSKT-6-PED EA B  $             75.92 31.0%  $                52.38 N/A N/A
FCC3Y-TAP01 FCC3Y-TAP01: CBL FO BI 2FBR LC/UPC W/SC EA B  $           177.44 31.0%  $              122.43 N/A N/A
FCC3Y-TAP02 FCC3Y-TAP02: CBL FO BI 2FBR LC/UPC W/SC/ EA B  $           179.11 31.0%  $              123.59 N/A N/A
FCC3Y-TAP03 FCC3Y-TAP03: CBL FO BI 2FBR LC/UPC W/SC EA B  $           180.36 31.0%  $              124.45 N/A N/A
FCC-ACC001 FCC-ACC001: KIT, (72) HYBRID SC/ST ADPTR EA B  $        1,749.93 31.0%  $           1,207.45 N/A N/A
FCM-620000 FCM-620000: MOD IFC CONN 72/72 SMFC ADP/ EA B  $        1,125.61 31.0%  $              776.67 N/A N/A
FCM-620000-A FCM-620000-A: FDS CONN MOD,7  72 POS,FC EA B  $        1,275.16 31.0%  $              879.86 N/A N/A
FCM-620000-AVCG FCM-620000-AVCG: CONN MOD 7  72POS SMFC EA B  $        1,275.16 31.0%  $              879.86 N/A N/A
FCM-62M000 FCM-62M000: MOD 72 POS SMFC ADP/MPO INTE EA B  $        4,723.16 31.0%  $           3,258.98 N/A N/A
FCM-64/0DS016-A FCM-64/0DS016-A: CTO-FCM W/IFC EA B  $        1,445.83 31.0%  $              997.62 N/A N/A
FCM-640000 FCM-640000: MOD IFC CONN 72/72SMST ADP/R EA B  $        1,236.93 31.0%  $              853.48 N/A N/A
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FCM-640000-A FCM-640000-A: FDS CONN MOD,7  72 POS,SMS EA B  $        1,401.27 31.0%  $              966.88 N/A N/A
FCM-640000-A-ATT FCM-640000-A-ATT: FDF CONN MOD, 7   72 P EA B  $        1,401.27 31.0%  $              966.88 N/A N/A
FCM-640000-AVCG FCM-640000-AVCG: CONN MOD 7  72POS SMST EA B  $        1,591.46 31.0%  $           1,098.11 N/A N/A
FCM-67/0AC031 FCM-67/0AC031: 8\  FCM 216 POS W/IFC EA B  $        7,259.71 31.0%  $           5,009.20 N/A N/A
FCM-67/0AC046 FCM-67/0AC046: 8\  FCM 216 POS W/IFC EA B  $        8,047.18 31.0%  $           5,552.55 N/A N/A
FCM-67/0AC061 FCM-67/0AC061: 216 FIBER REAR LOAD PANEL EA B  $      10,471.22 31.0%  $           7,225.14 N/A N/A
FCM-67/0AC077 FCM-67/0AC077: 8\  FCM 216 POS W/IFC EA B  $        9,674.61 31.0%  $           6,675.48 N/A N/A
FCM-67/0AC092 FCM-67/0AC092: 216 FIBER PANEL REAR LOAD EA B  $      10,462.08 31.0%  $           7,218.84 N/A N/A
FCM-67/0AC122 FCM-67/0AC122: 8\  FCM 216 POS W/IFC EA B  $      12,037.02 31.0%  $           8,305.54 N/A N/A
FCM-67/0AC153 FCM-67/0AC153: 8\  FCM 216 POS W/IFC EA B  $      13,664.45 31.0%  $           9,428.47 N/A N/A
FCM-67/0AC183 FCM-67/0AC183: 8\  FCM 216 POS W/IFC EA B  $      13,664.45 31.0%  $           9,428.47 N/A N/A
FCM-67/0AC244 FCM-67/0AC244: 8\  FCM 216 POS W/IFC EA B  $      18,441.76 31.0%  $         12,724.81 N/A N/A
FCM-67/0AC305 FCM-67/0AC305: 8\  FCM 216 POS W/IFC EA B  $      21,644.13 31.0%  $         14,934.45 N/A N/A
FCM-67/0DS005 FCM-67/0DS005: CTO-FCM W/IFC EA B  $        2,222.91 31.0%  $           1,533.81 N/A N/A
FCM-67/0DS023 FCM-67/0DS023: CTO-FCM W/IFC EA B  $        2,792.14 31.0%  $           1,926.58 N/A N/A
FCM-67/0DS025 FCM-67/0DS025: CTO-FCM W/IFC EA B  $        2,855.39 31.0%  $           1,970.22 N/A N/A
FCM-67/0DS031 FCM-67/0DS031: CTO-FCM W/IFC EA B  $        3,045.13 31.0%  $           2,101.14 N/A N/A
FCM-67/0DS035 FCM-67/0DS035: CTO-FCM W/IFC EA B  $        3,171.62 31.0%  $           2,188.42 N/A N/A
FCM-67/0DS046 FCM-67/0DS046: CTO-FCM W/IFC EA B  $        3,519.49 31.0%  $           2,428.45 N/A N/A
FCM-67/0DS046-A FCM-67/0DS046-A: CTO-FCM W/IFC EA B  $        3,519.49 31.0%  $           2,428.45 N/A N/A
FCM-67/0DS050 FCM-67/0DS050: CTO-FCM W/IFC EA B  $        3,645.99 31.0%  $           2,515.73 N/A N/A
FCM-67/0DS051 FCM-67/0DS051: CTO-FCM W/IFC EA B  $        3,677.60 31.0%  $           2,537.54 N/A N/A
FCM-67/0DS061 FCM-67/0DS061: CTO-FCM W/IFC EA B  $        3,993.84 31.0%  $           2,755.75 N/A N/A
FCM-67/0DS061-A FCM-67/0DS061-A: CTO-FCM W/IFC EA B  $        3,993.84 31.0%  $           2,755.75 N/A N/A
FCM-67/0DS070 FCM-67/0DS070: CTO-FCM W/IFC EA B  $        4,278.46 31.0%  $           2,952.14 N/A N/A
FCM-67/0DS075 FCM-67/0DS075: CTO-FCM W/IFC EA B  $        4,436.57 31.0%  $           3,061.23 N/A N/A
FCM-67/0DS077 FCM-67/0DS077: CTO-FCM W/IFC EA B  $        4,499.82 31.0%  $           3,104.88 N/A N/A
FCM-67/0DS085 FCM-67/0DS085: CTO-FCM W/IFC EA B  $        4,752.81 31.0%  $           3,279.44 N/A N/A
FCM-67/0DS092 FCM-67/0DS092: CTO-FCM W/IFC EA B  $        4,974.19 31.0%  $           3,432.19 N/A N/A
FCM-67/0DS100 FCM-67/0DS100: CTO-FCM W/IFC EA B  $        5,227.18 31.0%  $           3,606.75 N/A N/A
FCM-67/0DS107 FCM-67/0DS107: CTO-FCM W/IFC EA B  $        5,448.53 31.0%  $           3,759.49 N/A N/A
FCM-67/0DS122 FCM-67/0DS122: CTO-FCM W/IFC EA B  $        5,922.90 31.0%  $           4,086.80 N/A N/A
FCM-67/0DS153 FCM-67/0DS153: CTO-FCM W/IFC EA B  $        6,903.22 31.0%  $           4,763.22 N/A N/A
FCM-67/0DS183 FCM-67/0DS183: CTO-FCM W/IFC EA B  $        7,851.94 31.0%  $           5,417.84 N/A N/A
FCM-67/0DS244 FCM-67/0DS244: CTO-FCM W/IFC EA B  $        9,780.99 31.0%  $           6,748.88 N/A N/A
FCM-67/0GE016-A FCM-67/0GE016-A: CTO-FCM W/IFC EA B  $        2,646.78 31.0%  $           1,826.28 N/A N/A
FCM-67/0GE031-A FCM-67/0GE031-A: CTO-FCM W/IFC EA B  $        2,854.89 31.0%  $           1,969.87 N/A N/A
FCM-67/0GE061-A FCM-67/0GE061-A: CTO-FCM W/IFC EA B  $        3,271.12 31.0%  $           2,257.07 N/A N/A
FCM-67/0GE092-A FCM-67/0GE092-A: CTO-FCM W/IFC EA B  $        3,701.24 31.0%  $           2,553.86 N/A N/A
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FCM-67/0GT016-A FCM-67/0GT016-A: 2X72 GANGED FCM MOD OSP EA B  $        5,431.23 31.0%  $           3,747.55 N/A N/A
FCM-67/0GT031-A FCM-67/0GT031-A: 2X72 GANGED FCM MOD OSP EA B  $        5,573.28 31.0%  $           3,845.56 N/A N/A
FCM-67/0GT061-A FCM-67/0GT061-A: 2X72 GANGED 7IN FCM OSP EA B  $        6,278.25 31.0%  $           4,331.99 N/A N/A
FCM-67/0GT092-A FCM-67/0GT092-A: 2X72 GANGED 7IN FCM OSP EA B  $        7,987.18 31.0%  $           5,511.15 N/A N/A
FCM-67/0LH031 FCM-67/0LH031: 8\  FCM 144 POS W/IFC EA B  $        5,706.02 31.0%  $           3,937.15 N/A N/A
FCM-67/0LH092 FCM-67/0LH092: 8\  FCM 144 POS W/IFC EA B  $        8,839.65 31.0%  $           6,099.36 N/A N/A
FCM-67/0PD016-A FCM-67/0PD016-A: 7\ FCM 72 R I/O 16M SC EA B  $        2,738.78 31.0%  $           1,889.76 N/A N/A
FCM-67/0PD046 FCM-67/0PD046: 8\  FCM 72 POS IN/OUTDOOR EA B  $        3,327.50 31.0%  $           2,295.98 N/A N/A
FCM-67/0PD061 FCM-67/0PD061: 8\  FCM 72 POS IN/OUTDOOR EA B  $        3,621.86 31.0%  $           2,499.08 N/A N/A
FCM-67/0PD061-A FCM-67/0PD061-A: 7 FCM 72 R I/O 61M SC EA B  $        5,410.75 31.0%  $           3,733.42 N/A N/A
FCM-67/0PD092 FCM-67/0PD092: 8\  FCM 72 POS IN/OUT RIB EA B  $        4,230.22 31.0%  $           2,918.85 N/A N/A
FCM-67/0PD153 FCM-67/0PD153: 8\  FCM 72 POS IN/OUTDOOR EA B  $        5,427.28 31.0%  $           3,744.82 N/A N/A
FCM-67/0PD229 FCM-67/0PD229: 8\  FCM 72 POS IN/OUTDOOR EA B  $        6,918.72 31.0%  $           4,773.92 N/A N/A
FCM-67/0PD305 FCM-67/0PD305: 8\  FCM 72 POS IN/OUTDOOR EA B  $        8,410.16 31.0%  $           5,803.01 N/A N/A
FCM-67/0PG016 FCM-67/0PG016: 8\  FCM 144 POS IN/OUT 16 EA B  $        5,419.28 31.0%  $           3,739.30 N/A N/A
FCM-67/0PG031 FCM-67/0PG031: 8\  FCM 144 POS IN/OUT 31 EA B  $        5,964.90 31.0%  $           4,115.78 N/A N/A
FCM-67/0PG046 FCM-67/0PG046: 8\  FCM 144 POS IN/OUTDOO EA B  $        6,530.24 31.0%  $           4,505.87 N/A N/A
FCM-67/0PG061 FCM-67/0PG061: 8\  FCM 144 POS IN/OUTDOO EA B  $        7,075.85 31.0%  $           4,882.34 N/A N/A
FCM-67/0PG229 FCM-67/0PG229: 8\  FCM 144 POS IN/OUTDOO EA B  $      13,186.61 31.0%  $           9,098.76 N/A N/A
FCM-67/0PG305 FCM-67/0PG305: 8\  FCM 144 POS IN/OUTDOO EA B  $      15,951.00 31.0%  $         11,006.19 N/A N/A
FCM-67/0PK046 FCM-67/0PK046: 8\  FCM 216 POS IN/OUTDOO EA B  $        8,016.70 31.0%  $           5,531.52 N/A N/A
FCM-67/0PK061 FCM-67/0PK061: 8\  FCM 216 POS IN/OUTDOO EA B  $        8,794.24 31.0%  $           6,068.03 N/A N/A
FCM-67/0PK076 FCM-67/0PK076: FCM 8IN 216F IN/OUT OSP 2 EA B  $      10,014.23 31.0%  $           6,909.82 N/A N/A
FCM-67/0PK092 FCM-67/0PK092: 8\  FCM 216 POS IN/OUTDOO EA B  $      10,401.14 31.0%  $           7,176.79 N/A N/A
FCM-67/0PK107 FCM-67/0PK107: FCM 8IN 216F IN/OUT OSP 3 EA B  $      11,141.80 31.0%  $           7,687.84 N/A N/A
FCM-67/0PK122 FCM-67/0PK122: 8IN FCM 216 POS IN/OUT EA B  $      11,687.42 31.0%  $           8,064.32 N/A N/A
FCM-67/0PK153 FCM-67/0PK153: 8\  FCM 216 POS IN/OUTDOO EA B  $      13,563.09 31.0%  $           9,358.53 N/A N/A
FCM-67/0PK198 FCM-67/0PK198: 8IN FCM 216 POS IN/OUTDOO EA B  $      14,451.81 31.0%  $           9,971.75 N/A N/A
FCM-67/0PK229 FCM-67/0PK229: 8\  FCM 216 POS IN/OUTDOO EA B  $      17,502.59 31.0%  $         12,076.79 N/A N/A
FCM-67/0PK305 FCM-67/0PK305: 8\  FCM 216 POS IN/OUTDOO EA B  $      21,442.08 31.0%  $         14,795.04 N/A N/A
FCM-67/0ZB004 FCM-67/0ZB004: CTO-FCM-W-IFC EA B  $        2,021.30 31.0%  $           1,394.70 N/A N/A
FCM-67/0ZB005 FCM-67/0ZB005: CTO-FCM W/IFC EA B  $        2,055.42 31.0%  $           1,418.24 N/A N/A
FCM-67/0ZB005-A FCM-67/0ZB005-A: CTO-FCM W/IFC EA B  $        2,055.42 31.0%  $           1,418.24 N/A N/A
FCM-67/0ZB010 FCM-67/0ZB010: CTO-FCM W/IFC EA B  $        2,226.05 31.0%  $           1,535.97 N/A N/A
FCM-67/0ZB010-A FCM-67/0ZB010-A: CTO-FCM W/IFC EA B  $        2,226.05 31.0%  $           1,535.97 N/A N/A
FCM-67/0ZB023 FCM-67/0ZB023: CTO-FCM W/IFC EA B  $        2,669.64 31.0%  $           1,842.05 N/A N/A
FCM-67/0ZB025 FCM-67/0ZB025: CTO-FCM W/IFC EA B  $        2,737.89 31.0%  $           1,889.14 N/A N/A
FCM-67/0ZB031-A FCM-67/0ZB031-A: CTO-FCM W/IFC EA B  $        2,942.63 31.0%  $           2,030.41 N/A N/A
FCM-67/0ZB032 FCM-67/0ZB032: CTO-FCM W/IFC EA B  $        2,976.77 31.0%  $           2,053.97 N/A N/A
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FCM-67/0ZB035 FCM-67/0ZB035: CTO-FCM W/IFC EA B  $        3,079.13 31.0%  $           2,124.60 N/A N/A
FCM-67/0ZB045 FCM-67/0ZB045: CTO-FCM W/IFC EA B  $        3,420.36 31.0%  $           2,360.05 N/A N/A
FCM-67/0ZB046-A FCM-67/0ZB046-A: CTO-FCM W/IFC EA B  $        3,454.50 31.0%  $           2,383.61 N/A N/A
FCM-67/0ZB050 FCM-67/0ZB050: CTO-FCM W/IFC EA B  $        3,590.99 31.0%  $           2,477.78 N/A N/A
FCM-67/0ZB065 FCM-67/0ZB065: CTO-FCM W/IFC EA B  $        4,102.84 31.0%  $           2,830.96 N/A N/A
FCM-67/0ZB070 FCM-67/0ZB070: CTO-FCM W/IFC EA B  $        4,273.46 31.0%  $           2,948.69 N/A N/A
FCM-67/0ZB085 FCM-67/0ZB085: CTO-FCM W/IFC EA B  $        4,785.31 31.0%  $           3,301.86 N/A N/A
FCM-67/7B031-A FCM-67/7B031-A: CTO-FCM W/IFC EA B  $        1,604.19 31.0%  $           1,106.89 N/A N/A
FCM-67/7DS016 FCM-67/7DS016: CTO-FCM W/IFC EA B  $        3,506.74 31.0%  $           2,419.65 N/A N/A
FCM-67/7DS017 FCM-67/7DS017: CTO-FCM W/IFC EA B  $        3,538.36 31.0%  $           2,441.47 N/A N/A
FCM-67/7DS028 FCM-67/7DS028: CTO-FCM W/IFC EA B  $        3,886.23 31.0%  $           2,681.50 N/A N/A
FCM-67/7DS031 FCM-67/7DS031: CTO-FCM W/IFC EA B  $        3,981.09 31.0%  $           2,746.95 N/A N/A
FCM-67/7ZB031 FCM-67/7ZB031: CTO-FCM W/IFC EA B  $        3,698.60 31.0%  $           2,552.03 N/A N/A
FCM-67/KZB036 FCM-67/KZB036: CTO-FCM W/IFC EA B  $        4,625.20 31.0%  $           3,191.39 N/A N/A
FCM-670000 FCM-670000: MOD IFC CONN 72/72 SMSC ADP/ EA B  $        1,035.59 31.0%  $              714.56 N/A N/A
FCM-670000-A FCM-670000-A: FDS CONN MOD,7  72 POS,SC EA B  $        1,224.14 31.0%  $              844.66 N/A N/A
FCM-670000-A-ATT FCM-670000-A-ATT: CONN MOD,7  72 POS,SC EA B  $        1,224.14 31.0%  $              844.66 N/A N/A
FCM-670000-A-M FCM-670000-A-M: MOD CONN 7  72SC EA B  $        1,224.14 31.0%  $              844.66 N/A N/A
FCM-670000-A-SPL FCM-670000-A-SPL: 72 POS W/SCSM SPL EA B  $        3,225.85 31.0%  $           2,225.84 N/A N/A
FCM-670000-AVCG FCM-670000-AVCG: CONN MOD 7  72POS SMSC EA B  $        1,224.14 31.0%  $              844.66 N/A N/A
FCM-67M000 FCM-67M000: MOD 72 POS SMSC ADP/MPO INTE EA B  $        3,614.70 31.0%  $           2,494.14 N/A N/A
FCM-6L/02010 FCM-6L/02010: CTO-FCM W/IFC EA B  $        1,748.20 31.0%  $           1,206.26 N/A N/A
FCM-6L/02015 FCM-6L/02015: CTO-FCM W/IFC EA B  $        1,870.69 31.0%  $           1,290.78 N/A N/A
FCM-6L/02016 FCM-6L/02016: CTO-FCM W/IFC EA B  $        1,895.19 31.0%  $           1,307.68 N/A N/A
FCM-6L/02020 FCM-6L/02020: CTO-FCM W/IFC EA B  $        1,993.19 31.0%  $           1,375.30 N/A N/A
FCM-6L/02025 FCM-6L/02025: CTO-FCM W/IFC EA B  $        2,115.68 31.0%  $           1,459.82 N/A N/A
FCM-6L/02030 FCM-6L/02030: CTO-FCM W/IFC EA B  $        2,238.18 31.0%  $           1,544.34 N/A N/A
FCM-6L/02031 FCM-6L/02031: CTO-FCM W/IFC EA B  $        2,262.68 31.0%  $           1,561.25 N/A N/A
FCM-6L/02046 FCM-6L/02046: CTO-FCM W/IFC EA B  $        2,630.16 31.0%  $           1,814.81 N/A N/A
FCM-6L/02061 FCM-6L/02061: CTO-FCM W/IFC EA B  $        2,997.65 31.0%  $           2,068.38 N/A N/A
FCM-6L/0A010 FCM-6L/0A010: CTO-FCM W/IFC EA B  $           813.70 31.0%  $              561.45 N/A N/A
FCM-6L/0A015 FCM-6L/0A015: CTO-FCM W/IFC EA B  $           845.56 31.0%  $              583.44 N/A N/A
FCM-6L/0A016 FCM-6L/0A016: CTO-FCM W/IFC EA B  $           851.95 31.0%  $              587.85 N/A N/A
FCM-6L/0A020 FCM-6L/0A020: CTO-FCM W/IFC EA B  $           877.45 31.0%  $              605.44 N/A N/A
FCM-6L/0A025 FCM-6L/0A025: CTO-FCM W/IFC EA B  $           909.31 31.0%  $              627.42 N/A N/A
FCM-6L/0A030 FCM-6L/0A030: CTO-FCM W/IFC EA B  $           941.19 31.0%  $              649.42 N/A N/A
FCM-6L/0A031 FCM-6L/0A031: CTO-FCM W/IFC EA B  $           947.56 31.0%  $              653.82 N/A N/A
FCM-6L/0A046 FCM-6L/0A046: CTO-FCM W/IFC EA B  $        1,043.19 31.0%  $              719.80 N/A N/A
FCM-6L/0A061 FCM-6L/0A061: CTO-FCM W/IFC EA B  $        1,138.80 31.0%  $              785.77 N/A N/A
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FCM-6L/0B010 FCM-6L/0B010: CTO-FCM W/IFC EA B  $        1,127.28 31.0%  $              777.82 N/A N/A
FCM-6L/0B015 FCM-6L/0B015: CTO-FCM W/IFC EA B  $        1,190.39 31.0%  $              821.37 N/A N/A
FCM-6L/0B016 FCM-6L/0B016: CTO-FCM W/IFC EA B  $        1,203.03 31.0%  $              830.09 N/A N/A
FCM-6L/0B020 FCM-6L/0B020: CTO-FCM W/IFC EA B  $        1,253.53 31.0%  $              864.94 N/A N/A
FCM-6L/0B025 FCM-6L/0B025: CTO-FCM W/IFC EA B  $        1,316.64 31.0%  $              908.48 N/A N/A
FCM-6L/0B030 FCM-6L/0B030: CTO-FCM W/IFC EA B  $        1,379.77 31.0%  $              952.04 N/A N/A
FCM-6L/0B031 FCM-6L/0B031: CTO-FCM W/IFC EA B  $        1,392.39 31.0%  $              960.75 N/A N/A
FCM-6L/0B046 FCM-6L/0B046: CTO-FCM W/IFC EA B  $        1,581.76 31.0%  $           1,091.41 N/A N/A
FCM-6L/0B061 FCM-6L/0B061: CTO-FCM W/IFC EA B  $        1,771.12 31.0%  $           1,222.07 N/A N/A
FCM-6L/0DS031 FCM-6L/0DS031: CTO-FCM W/IFC EA B  $        3,165.72 31.0%  $           2,184.35 N/A N/A
FCM-6L/0DS061 FCM-6L/0DS061: CTO-FCM W/IFC EA B  $        4,114.43 31.0%  $           2,838.96 N/A N/A
FCM-6L/0FA031 FCM-6L/0FA031: CTO-FCM W/IFC EA B  $        3,148.10 31.0%  $           2,172.19 N/A N/A
FCM-6L/0FA061 FCM-6L/0FA061: CTO-FCM W/IFC EA B  $        3,905.57 31.0%  $           2,694.84 N/A N/A
FCM-6L/0T5031 FCM-6L/0T5031: FCM 72POS ASC, STRND OSP EA B  $        2,719.53 31.0%  $           1,876.48 N/A N/A
FCM-6L/0V025 FCM-6L/0V025: CTO-FCM W/IFC EA B  $        3,286.60 31.0%  $           2,267.75 N/A N/A
FCM-6L/0ZB005 FCM-6L/0ZB005: CTO-FCM W/IFC EA B  $        2,176.01 31.0%  $           1,501.45 N/A N/A
FCM-6L/0ZB010 FCM-6L/0ZB010: CTO-FCM W/IFC EA B  $        2,346.64 31.0%  $           1,619.18 N/A N/A
FCM-6L/0ZB010-A FCM-6L/0ZB010-A: CTO-FCM W/IFC EA B  $        2,346.64 31.0%  $           1,619.18 N/A N/A
FCM-6L/0ZB016 FCM-6L/0ZB016: CTO-FCM W/IFC EA B  $        2,551.38 31.0%  $           1,760.45 N/A N/A
FCM-6L/0ZB016-A FCM-6L/0ZB016-A: CTO-FCM W/IFC EA B  $        2,551.38 31.0%  $           1,760.45 N/A N/A
FCM-6L/0ZB018 FCM-6L/0ZB018: CTO-FCM W/IFC EA B  $        2,619.63 31.0%  $           1,807.54 N/A N/A
FCM-6L/0ZB020 FCM-6L/0ZB020: CTO-FCM W/IFC EA B  $        2,687.87 31.0%  $           1,854.63 N/A N/A
FCM-6L/0ZB020-A FCM-6L/0ZB020-A: CTO-FCM-W-IFC EA B  $        2,687.87 31.0%  $           1,854.63 N/A N/A
FCM-6L/0ZB023 FCM-6L/0ZB023: CTO-FCM W/IFC EA B  $        2,790.23 31.0%  $           1,925.26 N/A N/A
FCM-6L/0ZB025 FCM-6L/0ZB025: CTO-FCM W/IFC EA B  $        2,858.48 31.0%  $           1,972.35 N/A N/A
FCM-6L/0ZB025-A FCM-6L/0ZB025-A: CTO-FCM W/IFC EA B  $        2,858.48 31.0%  $           1,972.35 N/A N/A
FCM-6L/0ZB030 FCM-6L/0ZB030: CTO-FCM W/IFC EA B  $        3,029.11 31.0%  $           2,090.09 N/A N/A
FCM-6L/0ZB030-A FCM-6L/0ZB030-A: CTO-FCM W/IFC EA B  $        3,029.11 31.0%  $           2,090.09 N/A N/A
FCM-6L/0ZB031 FCM-6L/0ZB031: CTO-FCM W/IFC EA B  $        3,063.22 31.0%  $           2,113.62 N/A N/A
FCM-6L/0ZB031-A FCM-6L/0ZB031-A: CTO-FCM W/IFC EA B  $        3,063.22 31.0%  $           2,113.62 N/A N/A
FCM-6L/0ZB046 FCM-6L/0ZB046: CTO-FCM W/IFC EA B  $        3,575.09 31.0%  $           2,466.81 N/A N/A
FCM-6L/0ZB048 FCM-6L/0ZB048: CTO-FCM W/IFC EA B  $        3,643.34 31.0%  $           2,513.90 N/A N/A
FCM-6L/0ZB050 FCM-6L/0ZB050: CTO-FCM W/IFC EA B  $        3,711.58 31.0%  $           2,560.99 N/A N/A
FCM-6L/0ZB060 FCM-6L/0ZB060: CTO-FCM W/IFC EA B  $        4,052.82 31.0%  $           2,796.45 N/A N/A
FCM-6L/0ZB061-A FCM-6L/0ZB061-A: CTO-FCM-W-IFC EA B  $        4,086.93 31.0%  $           2,819.98 N/A N/A
FCM-6L/0ZB074 FCM-6L/0ZB074: CTO-FCM W/IFC EA B  $        4,530.55 31.0%  $           3,126.08 N/A N/A
FCM-6L/0ZB090 FCM-6L/0ZB090: CTO-FCM W/IFC EA B  $        5,076.53 31.0%  $           3,502.81 N/A N/A
FCM-6L/0ZB122 FCM-6L/0ZB122: CTO-FCM W/IFC EA B  $        6,168.48 31.0%  $           4,256.25 N/A N/A
FCM-6L/LZB016 FCM-6L/LZB016: CTO-FCM W/IFC EA B  $        3,382.94 31.0%  $           2,334.23 N/A N/A
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FCM-6L0000 FCM-6L0000: MOD IFC CONN 72/72SMASC EA B  $        1,080.59 31.0%  $              745.61 N/A N/A
FCM-6LM000 FCM-6LM000: MOD 72 POS ASC ADP/MPO INTE EA B  $        3,614.70 31.0%  $           2,494.14 N/A N/A
FCM-6TM000 FCM-6TM000: MOD 72 POS MMSC ADP/MPO INTE EA B  $        2,993.80 31.0%  $           2,065.72 N/A N/A
FCM-720000 FCM-720000: MOD IFC CONN 96/96 SMFC EA B  $        1,331.85 31.0%  $              918.98 N/A N/A
FCM-720000-A FCM-720000-A: MOD  CONN 96/96 SMFC 9 H EA B  $        1,235.47 31.0%  $              852.47 N/A N/A
FCM-74/0ZC045F FCM-74/0ZC045F: CTO-FCM W/IFC EA B  $        1,390.33 31.0%  $              959.33 N/A N/A
FCM-740000 FCM-740000: MOD IFC CONN 96/96 SMST EA B  $        1,844.37 31.0%  $           1,272.62 N/A N/A
FCM-740000-A FCM-740000-A: CONN MOD 96 SMST EA B  $        1,844.37 31.0%  $           1,272.62 N/A N/A
FCM-740000-Z FCM-740000-Z: MOD IFC CONN 96/96 SMST ZI EA B  $        1,985.23 31.0%  $           1,369.81 N/A N/A
FCM-77/04050 FCM-77/04050: CTO-FCM W/IFC EA B  $        5,333.92 31.0%  $           3,680.40 N/A N/A
FCM-77/04065 FCM-77/04065: CTO-FCM W/IFC EA B  $        6,226.39 31.0%  $           4,296.21 N/A N/A
FCM-77/0GA016 FCM-77/0GA016: CTO-FCM W/IFC EA B  $        3,318.75 31.0%  $           2,289.94 N/A N/A
FCM-77/0GA061 FCM-77/0GA061: CTO-FCM W/IFC EA B  $        4,027.47 31.0%  $           2,778.95 N/A N/A
FCM-77/0GJ046 FCM-77/0GJ046: CTO-FCM W/IFC EA B  $        3,907.73 31.0%  $           2,696.33 N/A N/A
FCM-77/0GJ092 FCM-77/0GJ092: CTO-FCM W/IFC EA B  $        4,988.69 31.0%  $           3,442.20 N/A N/A
FCM-77/0GJ153 FCM-77/0GJ153: CTO-FCM W/IFC EA B  $        6,422.13 31.0%  $           4,431.27 N/A N/A
FCM-77/0GJ229 FCM-77/0GJ229: CTO-FCM W/IFC EA B  $        8,208.06 31.0%  $           5,663.56 N/A N/A
FCM-77/0L025 FCM-77/0L025: CTO-FCM W/IFC EA B  $        3,834.23 31.0%  $           2,645.62 N/A N/A
FCM-77/0L052 FCM-77/0L052: CTO-FCM W/IFC EA B  $        5,440.67 31.0%  $           3,754.06 N/A N/A
FCM-77/0LA031 FCM-77/0LA031: CTO-FCM W/IFC EA B  $        3,764.73 31.0%  $           2,597.66 N/A N/A
FCM-77/0LA046 FCM-77/0LA046: CTO-FCM W/IFC EA B  $        4,334.71 31.0%  $           2,990.95 N/A N/A
FCM-77/0LA050 FCM-77/0LA050: CTO-FCM W/IFC EA B  $        4,486.71 31.0%  $           3,095.83 N/A N/A
FCM-77/0LA061 FCM-77/0LA061: CTO-FCM W/IFC EA B  $        4,904.69 31.0%  $           3,384.24 N/A N/A
FCM-77/0LA077 FCM-77/0LA077: CTO-FCM W/IFC EA B  $        5,512.66 31.0%  $           3,803.74 N/A N/A
FCM-77/0LA092 FCM-77/0LA092: CTO-FCM W/IFC EA B  $        6,082.64 31.0%  $           4,197.02 N/A N/A
FCM-77/0LA116 FCM-77/0LA116: CTO-FCM W/IFC EA B  $        6,994.60 31.0%  $           4,826.27 N/A N/A
FCM-77/0LA122 FCM-77/0LA122: CTO-FCM W/IFC EA B  $        7,222.60 31.0%  $           4,983.59 N/A N/A
FCM-77/0LA153 FCM-77/0LA153: CTO-FCM W/IFC EA B  $        8,400.55 31.0%  $           5,796.38 N/A N/A
FCM-77/0LA183 FCM-77/0LA183: CTO-FCM W/IFC EA B  $        9,540.50 31.0%  $           6,582.95 N/A N/A
FCM-77/0PE046 FCM-77/0PE046: FCM 96F IN/OUTDR RBN OSP EA B  $        3,907.73 31.0%  $           2,696.33 N/A N/A
FCM-77/0PE092 FCM-77/0PE092: FCM 96F IN/OUTDR RBN OSP EA B  $        3,999.82 31.0%  $           2,759.88 N/A N/A
FCM-77/0ZB019 FCM-77/0ZB019: CTO-FCM W/IFC EA B  $        2,533.15 31.0%  $           1,747.87 N/A N/A
FCM-77/0ZC005 FCM-77/0ZC005: CTO-FCM W/IFC EA B  $        2,544.90 31.0%  $           1,755.98 N/A N/A
FCM-77/0ZC010 FCM-77/0ZC010: CTO-FCM W/IFC EA B  $        2,743.02 31.0%  $           1,892.68 N/A N/A
FCM-77/0ZC011 FCM-77/0ZC011: CTO-FCM W/IFC EA B  $        2,782.64 31.0%  $           1,920.02 N/A N/A
FCM-77/0ZC012 FCM-77/0ZC012: CTO-FCM W/IFC EA B  $        2,822.27 31.0%  $           1,947.37 N/A N/A
FCM-77/0ZC014 FCM-77/0ZC014: CTO-FCM W/IFC EA B  $        2,901.52 31.0%  $           2,002.05 N/A N/A
FCM-77/0ZC015 FCM-77/0ZC015: CTO-FCM W/IFC EA B  $        2,941.13 31.0%  $           2,029.38 N/A N/A
FCM-77/0ZC016 FCM-77/0ZC016: CTO-FCM W/IFC EA B  $        2,980.77 31.0%  $           2,056.73 N/A N/A
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FCM-77/0ZC018 FCM-77/0ZC018: CTO-FCM W/IFC EA B  $        3,060.01 31.0%  $           2,111.41 N/A N/A
FCM-77/0ZC020 FCM-77/0ZC020: CTO-FCM W/IFC EA B  $        3,139.26 31.0%  $           2,166.09 N/A N/A
FCM-77/0ZC023 FCM-77/0ZC023: CTO-FCM W/IFC EA B  $        3,258.12 31.0%  $           2,248.10 N/A N/A
FCM-77/0ZC030 FCM-77/0ZC030: CTO-FCM W/IFC EA B  $        3,535.49 31.0%  $           2,439.49 N/A N/A
FCM-77/0ZC031 FCM-77/0ZC031: CTO-FCM W/IFC EA B  $        3,575.11 31.0%  $           2,466.83 N/A N/A
FCM-77/0ZC046 FCM-77/0ZC046: CTO-FCM W/IFC EA B  $        4,169.47 31.0%  $           2,876.93 N/A N/A
FCM-77/0ZC050 FCM-77/0ZC050: CTO-FCM W/IFC EA B  $        4,327.96 31.0%  $           2,986.29 N/A N/A
FCM-77/0ZC060 FCM-77/0ZC060: CTO-FCM-W-IFC EA B  $        4,724.20 31.0%  $           3,259.70 N/A N/A
FCM-77/0ZC061 FCM-77/0ZC061: CTO-FCM-W-IFC EA B  $        4,763.81 31.0%  $           3,287.03 N/A N/A
FCM-77/0ZC070 FCM-77/0ZC070: CTO-FCM W/IFC EA B  $        5,120.43 31.0%  $           3,533.10 N/A N/A
FCM-77/0ZC096 FCM-77/0ZC096: CTO-FCM W/IFC EA B  $        6,150.64 31.0%  $           4,243.94 N/A N/A
FCM-77/7LA040 FCM-77/7LA040: CTO-FCM W/IFC EA B  $        5,354.67 31.0%  $           3,694.72 N/A N/A
FCM-77/7LA045 FCM-77/7LA045: CTO-FCM W/IFC EA B  $        5,544.66 31.0%  $           3,825.82 N/A N/A
FCM-77/7LA067 FCM-77/7LA067: CTO-FCM W/IFC EA B  $        6,380.63 31.0%  $           4,402.63 N/A N/A
FCM-77/7LA069 FCM-77/7LA069: CTO-FCM W/IFC EA B  $        6,456.63 31.0%  $           4,455.07 N/A N/A
FCM-77/7ZC016 FCM-77/7ZC016: CTO-FCM W/IFC EA B  $        3,988.73 31.0%  $           2,752.22 N/A N/A
FCM-77/7ZC017 FCM-77/7ZC017: CTO-FCM W/IFC EA B  $        4,028.34 31.0%  $           2,779.55 N/A N/A
FCM-77/7ZC033 FCM-77/7ZC033: CTO-FCM W/IFC EA B  $        4,662.31 31.0%  $           3,216.99 N/A N/A
FCM-77/7ZC040 FCM-77/7ZC040: CTO-FCM W/IFC EA B  $        4,939.69 31.0%  $           3,408.39 N/A N/A
FCM-77/7ZC077 FCM-77/7ZC077: CTO-FCM W/IFC EA B  $        6,405.74 31.0%  $           4,419.96 N/A N/A
FCM-77/LZB015 FCM-77/LZB015: CTO-FCM W/IFC EA B  $        3,228.22 31.0%  $           2,227.47 N/A N/A
FCM-770000 FCM-770000: MOD IFC CONN 96/96 SMSC EA B  $        1,218.59 31.0%  $              840.83 N/A N/A
FCM-770000-A FCM-770000-A: CONN MOD 96 SMSC EA B  $        1,416.48 31.0%  $              977.37 N/A N/A
FCM-770000-Z FCM-770000-Z: 96 POS MOD SMSC ZIR ADAPTE EA B  $        1,294.22 31.0%  $              893.01 N/A N/A
FCM-7790000 FCM-7790000: 96 FIBER IFC MOD 1-48 SMSC/ EA B  $        1,146.59 31.0%  $              791.15 N/A N/A
FCM-77Z000 FCM-77Z000: MOD IFC CONN 96/96 HPSMSC6 EA B  $        1,518.57 31.0%  $           1,047.81 N/A N/A
FCM-7K0000-192 FCM-7K0000-192: FCM 192 POS LC/UPC 8X23 EA B  $        1,818.56 31.0%  $           1,254.81 N/A N/A
FCM-7L/01025 FCM-7L/01025: CTO-FCM W/IFC EA B  $        2,574.22 31.0%  $           1,776.21 N/A N/A
FCM-7L/0GJ046 FCM-7L/0GJ046: CTO-FCM W/IFC EA B  $        4,068.51 31.0%  $           2,807.27 N/A N/A
FCM-7L/0GJ046-D FCM-7L/0GJ046-D: CTO-FCM W/IFC EA B  $        4,068.51 31.0%  $           2,807.27 N/A N/A
FCM-7L/0GJ061 FCM-7L/0GJ061: CTO-FCM W/IFC EA B  $        4,421.00 31.0%  $           3,050.49 N/A N/A
FCM-7L/0L020 FCM-7L/0L020: CTO-FCM W/IFC EA B  $        3,697.53 31.0%  $           2,551.30 N/A N/A
FCM-7L/0L030 FCM-7L/0L030: CTO-FCM W/IFC EA B  $        4,292.50 31.0%  $           2,961.83 N/A N/A
FCM-7L/0LA008-D FCM-7L/0LA008-D: CTO-FCM W/IFC EA B  $        3,051.55 31.0%  $           2,105.57 N/A N/A
FCM-7L/0LA023 FCM-7L/0LA023: CTO-FCM W/IFC EA B  $        3,621.53 31.0%  $           2,498.86 N/A N/A
FCM-7L/0LA030 FCM-7L/0LA030: CTO-FCM W/IFC EA B  $        3,887.52 31.0%  $           2,682.39 N/A N/A
FCM-7L/0LA046 FCM-7L/0LA046: CTO-FCM-W-IFC EA B  $        4,495.49 31.0%  $           3,101.89 N/A N/A
FCM-7L/0ZC006 FCM-7L/0ZC006: CTO-FCM W/IFC EA B  $        2,745.31 31.0%  $           1,894.26 N/A N/A
FCM-7L/0ZC010 FCM-7L/0ZC010: CTO-FCM W/IFC EA B  $        2,903.81 31.0%  $           2,003.63 N/A N/A
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FCM-7L/0ZC010-A FCM-7L/0ZC010-A: CTO-FCM W/IFC EA B  $        2,903.81 31.0%  $           2,003.63 N/A N/A
FCM-7L/0ZC015-A FCM-7L/0ZC015-A: CTO-FCM W/IFC EA B  $        3,101.93 31.0%  $           2,140.33 N/A N/A
FCM-7L/0ZC016 FCM-7L/0ZC016: CTO-FCM W/IFC EA B  $        3,141.55 31.0%  $           2,167.67 N/A N/A
FCM-7L/0ZC016-A FCM-7L/0ZC016-A: CTO-FCM W/IFC EA B  $        3,141.55 31.0%  $           2,167.67 N/A N/A
FCM-7L/0ZC020 FCM-7L/0ZC020: CTO-FCM W/IFC EA B  $        3,300.04 31.0%  $           2,277.03 N/A N/A
FCM-7L/0ZC020-A FCM-7L/0ZC020-A: CTO-FCM W/IFC EA B  $        3,300.04 31.0%  $           2,277.03 N/A N/A
FCM-7L/0ZC023 FCM-7L/0ZC023: CTO-FCM W/IFC EA B  $        3,418.92 31.0%  $           2,359.05 N/A N/A
FCM-7L/0ZC025 FCM-7L/0ZC025: CTO-FCM W/IFC EA B  $        3,498.17 31.0%  $           2,413.74 N/A N/A
FCM-7L/0ZC025-A FCM-7L/0ZC025-A: CTO-FCM W/IFC EA B  $        3,498.17 31.0%  $           2,413.74 N/A N/A
FCM-7L/0ZC030 FCM-7L/0ZC030: CTO-FCM W/IFC EA B  $        3,696.28 31.0%  $           2,550.43 N/A N/A
FCM-7L/0ZC030-A FCM-7L/0ZC030-A: CTO-FCM W/IFC EA B  $        3,696.28 31.0%  $           2,550.43 N/A N/A
FCM-7L/0ZC031 FCM-7L/0ZC031: CTO-FCM W/IFC EA B  $        3,735.91 31.0%  $           2,577.78 N/A N/A
FCM-7L/0ZC031-A FCM-7L/0ZC031-A: CTO-FCM W/IFC EA B  $        3,735.91 31.0%  $           2,577.78 N/A N/A
FCM-7L/0ZC035 FCM-7L/0ZC035: CTO-FCM W/IFC EA B  $        3,894.40 31.0%  $           2,687.14 N/A N/A
FCM-7L/0ZC039 FCM-7L/0ZC039: CTO-FCM W/IFC EA B  $        4,052.90 31.0%  $           2,796.50 N/A N/A
FCM-7L/0ZC046 FCM-7L/0ZC046: CTO-FCM-W-IFC EA B  $        4,330.25 31.0%  $           2,987.87 N/A N/A
FCM-7L/0ZC046-A FCM-7L/0ZC046-A: CTO-FCM W/IFC EA B  $        4,330.25 31.0%  $           2,987.87 N/A N/A
FCM-7L/0ZC051 FCM-7L/0ZC051: CTO-FCM W/IFC EA B  $        4,528.38 31.0%  $           3,124.58 N/A N/A
FCM-7L/0ZC061 FCM-7L/0ZC061: CTO-FCM W/IFC EA B  $        4,924.61 31.0%  $           3,397.98 N/A N/A
FCM-7L/0ZC061-A FCM-7L/0ZC061-A: CTO-FCM W/IFC EA B  $        4,924.61 31.0%  $           3,397.98 N/A N/A
FCM-7L/0ZC077 FCM-7L/0ZC077: CTO-FCM W/IFC EA B  $        5,558.59 31.0%  $           3,835.43 N/A N/A
FCM-7L/LZC016 FCM-7L/LZC016: CTO-FCM W/IFC EA B  $        4,250.31 31.0%  $           2,932.71 N/A N/A
FCM-7L/LZC020 FCM-7L/LZC020: CTO-FCM W/IFC EA B  $        4,408.80 31.0%  $           3,042.07 N/A N/A
FCM-7L/LZC023 FCM-7L/LZC023: CTO-FCM W/IFC EA B  $        4,527.67 31.0%  $           3,124.09 N/A N/A
FCM-7L/LZC025 FCM-7L/LZC025: CTO-FCM W/IFC EA B  $        4,606.91 31.0%  $           3,178.77 N/A N/A
FCM-7L/LZC068 FCM-7L/LZC068: CTO-FCM W/IFC EA B  $        6,310.73 31.0%  $           4,354.40 N/A N/A
FCM-7L0000 FCM-7L0000: MOD IFC CONN 96/96 SMSC APC EA B  $        1,278.58 31.0%  $              882.22 N/A N/A
FCM-7L0000-H1 FCM-7L0000-H1: MOD IFC CONN 96/96 SMSC A EA B  $        1,278.58 31.0%  $              882.22 N/A N/A
FCM-82V100-D-MKI FCM-82V100-D-MKI: MOD IFC72/72SMFC-STUB EA B  $        5,364.69 31.0%  $           3,701.64 N/A N/A
FCM-82V120-D-MKI FCM-82V120-D-MKI: 8 FCM MOD W/ IFC WCOM EA B  $        5,951.20 31.0%  $           4,106.33 N/A N/A
FCM-T70000-A-SPL FCM-T70000-A-SPL: GANGED FCM 7  W/ REAR EA B  $        9,978.18 31.0%  $           6,884.94 N/A N/A
FCM-TK/0ZD010 FCM-TK/0ZD010: 144 MOD CONN LC 10M STD EA B  $        3,732.99 31.0%  $           2,575.76 N/A N/A
FCM-TK/0ZD016 FCM-TK/0ZD016: 144 MOD CONN LC 16M STD EA B  $        4,069.72 31.0%  $           2,808.11 N/A N/A
FCM-TK/0ZD046 FCM-TK/0ZD046: 144 MOD CONN LC 46M STD EA B  $        7,832.32 31.0%  $           5,404.30 N/A N/A
FCM-TK/KZD020 FCM-TK/KZD020: CTO-FCM-W-IFC EA B  $        9,397.01 31.0%  $           6,483.94 N/A N/A
FCM-TK/KZD026 FCM-TK/KZD026: CTO-FCM-W-IFC EA B  $        9,733.75 31.0%  $           6,716.29 N/A N/A
FCM-TK/KZD026F-LA FCM-TK/KZD026F-LA: 8IN 144F LC 26F EA B  $        8,719.31 31.0%  $           6,016.32 N/A N/A
FCM-TK/KZD034 FCM-TK/KZD034: CTO-FCM-W-IFC EA B  $      10,182.73 31.0%  $           7,026.08 N/A N/A
FCM-TK/KZD042F-LA FCM-TK/KZD042F-LA: 8IN 144F LC 42F EA B  $        8,993.02 31.0%  $           6,205.18 N/A N/A
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FCM-TK/KZD044 FCM-TK/KZD044: CTO-FCM-W-IFC EA B  $      10,743.95 31.0%  $           7,413.33 N/A N/A
FCM-TK/KZD051 FCM-TK/KZD051: CTO-FCM-W-IFC EA B  $      11,136.80 31.0%  $           7,684.39 N/A N/A
FCM-TK/KZD055 FCM-TK/KZD055: CTO-FCM W/IFC EA B  $      11,361.30 31.0%  $           7,839.30 N/A N/A
FCM-TK0000-144 FCM-TK0000-144: 8  CONN MOD, 144POS,SMLC EA B  $        2,851.52 31.0%  $           1,967.55 N/A N/A
FCM-TK0000-A FCM-TK0000-A: FCM 7  PNL, SMLC ADPATER O EA B  $        2,117.15 31.0%  $           1,460.83 N/A N/A
FCM-TM/0LH031 FCM-TM/0LH031: CTO-FCM W/IFC EA B  $        8,600.31 31.0%  $           5,934.21 N/A N/A
FCM-TM/KLH030 FCM-TM/KLH030: CTO-FCM W/IFC EA B  $      11,932.93 31.0%  $           8,233.72 N/A N/A
FCM-Z40000 FCM-Z40000: 144 FCM SINGLE MODE ST CONNE EA B  $        5,576.57 31.0%  $           3,847.83 N/A N/A
FCM-Z7/0GT046 FCM-Z7/0GT046: FCM 144F SC 46M OSP RBN D EA B  $        5,431.67 31.0%  $           3,747.85 N/A N/A
FCM-Z7/0LH023 FCM-Z7/0LH023: CTO-FCM W/IFC EA B  $        5,296.04 31.0%  $           3,654.27 N/A N/A
FCM-Z7/0LH028 FCM-Z7/0LH028: CTO-FCM W/IFC EA B  $        5,552.28 31.0%  $           3,831.07 N/A N/A
FCM-Z7/0LH031 FCM-Z7/0LH031: CTO-FCM W/IFC EA B  $        5,706.02 31.0%  $           3,937.15 N/A N/A
FCM-Z7/0LH046 FCM-Z7/0LH046: CTO-FCM W/IFC EA B  $        6,474.74 31.0%  $           4,467.57 N/A N/A
FCM-Z7/0LH061 FCM-Z7/0LH061: CTO-FCM W/IFC EA B  $        7,243.46 31.0%  $           4,997.99 N/A N/A
FCM-Z7/0LQ023 FCM-Z7/0LQ023: 144POS 2X72 IFC STRANDED EA B  $        4,961.94 31.0%  $           3,423.74 N/A N/A
FCM-Z7/0ZD005 FCM-Z7/0ZD005: CTO-FCM-W-IFC EA B  $        3,551.36 31.0%  $           2,450.44 N/A N/A
FCM-Z7/0ZD016 FCM-Z7/0ZD016: CTO-FCM-W-IFC EA B  $        4,168.72 31.0%  $           2,876.42 N/A N/A
FCM-Z7/0ZD023 FCM-Z7/0ZD023: CTO-FCM W/IFC EA B  $        4,561.57 31.0%  $           3,147.48 N/A N/A
FCM-Z7/0ZD033 FCM-Z7/0ZD033: CTO-FCM-W-IFC EA B  $        5,122.80 31.0%  $           3,534.73 N/A N/A
FCM-Z7/0ZD046 FCM-Z7/0ZD046: CTO-FCM W/IFC EA B  $        5,852.40 31.0%  $           4,038.16 N/A N/A
FCM-Z7/0ZD061 FCM-Z7/0ZD061: CTO-FCM W/IFC EA B  $        6,694.23 31.0%  $           4,619.02 N/A N/A
FCM-Z7/0ZD122 FCM-Z7/0ZD122: CTO-FCM-W-IFC EA B  $      10,117.73 31.0%  $           6,981.23 N/A N/A
FCM-Z7/0ZD150 FCM-Z7/0ZD150: CTO-FCM W/IFC EA B  $      11,689.17 31.0%  $           8,065.53 N/A N/A
FCM-Z7/7LH031 FCM-Z7/7LH031: CTO-FCM-W-IFC EA B  $        7,577.95 31.0%  $           5,228.79 N/A N/A
FCM-Z7/7ZD122 FCM-Z7/7ZD122: CTO-FCM-W-IFC EA B  $      11,629.67 31.0%  $           8,024.47 N/A N/A
FCM-Z7/KZD036 FCM-Z7/KZD036: CTO-FCM W/IFC EA B  $        8,315.05 31.0%  $           5,737.38 N/A N/A
FCM-Z70000 FCM-Z70000: 144 POSITIONS FCM, SC ADAPTE EA B  $        1,584.57 31.0%  $           1,093.35 N/A N/A
FCM-Z70000-CP FCM-Z70000-CP: MOD 144 SMSC ONLY ADAPTER EA B  $        2,025.00 31.0%  $           1,397.25 N/A N/A
FCM-Z7M000 FCM-Z7M000: 8IN FCM W/MPO 144P EA B  $        7,229.38 31.0%  $           4,988.27 N/A N/A
FCM-ZL/0DG053 FCM-ZL/0DG053: FCM MOD 144 POS ASC 54M EA B  $        5,722.16 31.0%  $           3,948.29 N/A N/A
FCM-ZL/0EH031 FCM-ZL/0EH031: 144 POS 8  FCM 31M ASC EA B  $        5,262.54 31.0%  $           3,631.15 N/A N/A
FCM-ZL/0LH015 FCM-ZL/0LH015: CTO-FCM W/IFC EA B  $        5,127.24 31.0%  $           3,537.80 N/A N/A
FCM-ZL/0LH016 FCM-ZL/0LH016: CTO-FCM W/IFC EA B  $        5,178.49 31.0%  $           3,573.16 N/A N/A
FCM-ZL/0LH020 FCM-ZL/0LH020: CTO-FCM W/IFC EA B  $        5,383.48 31.0%  $           3,714.60 N/A N/A
FCM-ZL/0LH031 FCM-ZL/0LH031: CTO-FCM W/IFC EA B  $        5,947.20 31.0%  $           4,103.57 N/A N/A
FCM-ZL/0LP060 FCM-ZL/0LP060: FCM 8\  144POS 2X72OSP ST EA B  $        6,385.23 31.0%  $           4,405.81 N/A N/A
FCM-ZL/0ZD008 FCM-ZL/0ZD008: CTO-FCM-W-IFC EA B  $        3,960.92 31.0%  $           2,733.03 N/A N/A
FCM-ZL/0ZD010 FCM-ZL/0ZD010: CTO-FCM W/IFC EA B  $        4,073.16 31.0%  $           2,810.48 N/A N/A
FCM-ZL/0ZD016 FCM-ZL/0ZD016: CTO-FCM W/IFC EA B  $        4,409.90 31.0%  $           3,042.83 N/A N/A
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FCM-ZL/0ZD020 FCM-ZL/0ZD020: CTO-FCM W/IFC EA B  $        4,634.39 31.0%  $           3,197.73 N/A N/A
FCM-ZL/0ZD023 FCM-ZL/0ZD023: CTO-FCM W/IFC EA B  $        4,802.75 31.0%  $           3,313.90 N/A N/A
FCM-ZL/0ZD030 FCM-ZL/0ZD030: CTO-FCM W/IFC EA B  $        5,195.62 31.0%  $           3,584.98 N/A N/A
FCM-ZL/0ZD031 FCM-ZL/0ZD031: CTO-FCM W/IFC EA B  $        5,251.73 31.0%  $           3,623.69 N/A N/A
FCM-ZL/0ZD039 FCM-ZL/0ZD039: CTO-FCM W/IFC EA B  $        5,700.71 31.0%  $           3,933.49 N/A N/A
FCM-ZL/0ZD040 FCM-ZL/0ZD040: CTO-FCM W/IFC EA B  $        5,756.85 31.0%  $           3,972.23 N/A N/A
FCM-ZL/0ZD045 FCM-ZL/0ZD045: CTO-FCM W/IFC EA B  $        6,037.45 31.0%  $           4,165.84 N/A N/A
FCM-ZL/0ZD046 FCM-ZL/0ZD046: CTO-FCM W/IFC EA B  $        6,093.58 31.0%  $           4,204.57 N/A N/A
FCM-ZL/0ZD060 FCM-ZL/0ZD060: CTO-FCM W/IFC EA B  $        6,879.30 31.0%  $           4,746.72 N/A N/A
FCM-ZL/0ZD061 FCM-ZL/0ZD061: CTO-FCM W/IFC EA B  $        6,935.41 31.0%  $           4,785.43 N/A N/A
FCM-ZL/0ZD075 FCM-ZL/0ZD075: CTO-FCM W/IFC EA B  $        7,721.13 31.0%  $           5,327.58 N/A N/A
FCM-ZL/LZD016 FCM-ZL/LZD016: CTO-FCM W/IFC EA B  $        6,073.03 31.0%  $           4,190.39 N/A N/A
FCM-ZL/LZD060F FCM-ZL/LZD060F: CTO-FCM W/IFC EA B  $        6,201.44 31.0%  $           4,278.99 N/A N/A
FCM-ZL0000 FCM-ZL0000: 144 POS FCM MOD ADAP ONLY EA B  $        1,674.57 31.0%  $           1,155.45 N/A N/A
FCM-ZL000P FCM-ZL000P: FCM W/PIG 144 ASC EA B  $        3,985.23 31.0%  $           2,749.81 N/A N/A
FCM-ZLM000 FCM-ZLM000: 8IN FCM W/MPO 144P EA B  $        7,229.38 31.0%  $           4,988.27 N/A N/A
FCP-12-CBL-BKT FCP-12-CBL-BKT: FCP, CABLE BRACKET.060 C EA B  $             15.00 31.0%  $                10.35 N/A N/A
FCP-ACC003 FCP-ACC003: MTG BKT, FOR FCP   (27).090C EA B  $             12.19 31.0%  $                  8.41 N/A N/A
FCSA-00PP041K FCSA-00PP041K: 1.2MM FIBER CABLE BLUE PL EA B  $           886.60 31.0%  $              611.75 N/A N/A
FCSA-00YP041K FCSA-00YP041K: 1.2MM CBL YEL PLENUM 4.1K EA B  $        1,363.98 31.0%  $              941.15 N/A N/A
F-CSX-ACC-CABINET-KEY F-CSX-ACC-CABINET-KEY EA B  $               3.29 31.0%  $                  2.27 N/A N/A
F-CSX-ACC-GRAY-PAINT-1 F-CSX-ACC-GRAY-PAINT-1 EA B  $             60.50 31.0%  $                41.75 N/A N/A
FCVR-200ACE100-KIT-A FCVR-200ACE100-KIT-A: MNTG COVER EA B  $           721.13 31.0%  $              497.58 N/A N/A
FCVR-200CVR-A FCVR-200CVR-A: MNTG PLATE EA B  $           504.79 31.0%  $              348.31 N/A N/A
FCVR-300FD3J-A FCVR-300FD3J-A:864 HH APAPTER PLATE EA B  $           865.35 31.0%  $              597.09 N/A N/A
FD2-H216CLJ2CTA1 FD2-H216CLJ2CTA1: FDH PAD 216F STRAND CB EA B  $      17,307.00 31.0%  $         11,941.83 N/A N/A
FD2-H216CRJ2CTA1 FD2-H216CRJ2CTA1: PAD 216F RBBN CABLE EA B  $      16,261.37 31.0%  $         11,220.35 N/A N/A
FD2-H288CLJ2CTA1 FD2-H288CLJ2CTA1: FDH GEN3 PAD 288F DIST EA B  $      23,797.13 31.0%  $         16,420.02 N/A N/A
FD3-AC024J00GHBP1 FD3-AC024J00GHBP1: CTO-FDH3000 EA B  $        1,846.31 31.0%  $           1,273.95 N/A N/A
FD3-AC024J00JHBP1 FD3-AC024J00JHBP1: FDH3K 24/144 DIEL LT EA B  $        1,822.08 31.0%  $           1,257.24 N/A N/A
FD3-AC024J1AJHBP1 FD3-AC024J1AJHBP1: CTO-FDH3000 EA B  $        4,098.53 31.0%  $           2,827.99 N/A N/A
FD3-AC048J00GJBP1 FD3-AC048J00GJBP1: CTO-FDH3000 EA B  $        2,408.44 31.0%  $           1,661.82 N/A N/A
FD3-AC048J00JHBP1 FD3-AC048J00JHBP1: FDH3K 48/144 DIEL LT EA B  $        2,432.67 31.0%  $           1,678.54 N/A N/A
FD3-AC048J00JJBP1-P FD3-AC048J00JJBP1-P: FDH3K 048/144 POLE EA B  $        3,192.28 31.0%  $           2,202.67 N/A N/A
FD3-AC048J00TJBP1 FD3-AC048J00TJBP1: FDH3K 48/144 DIEL RIB EA B  $        2,432.67 31.0%  $           1,678.54 N/A N/A
FD3-AC048J00TJBP2 FD3-AC048J00TJBP2: CTO-FDH3000 EA B  $        2,626.51 31.0%  $           1,812.29 N/A N/A
FD3-AC048J00U20P2 FD3-AC048J00U20P2: FDH3K 48/144 SPL EA B  $        2,255.68 31.0%  $           1,556.42 N/A N/A
FD3-AC048J1AGJBP1 FD3-AC048J1AGJBP1: CTO-FDH3000 EA B  $        4,684.89 31.0%  $           3,232.57 N/A N/A
FD3-AC048N00JJBP1-P FD3-AC048N00JJBP1-P: FDH3K 48/144 DIEL EA B  $        3,308.58 31.0%  $           2,282.92 N/A N/A
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FD3-AC072J00GABP1 FD3-AC072J00GABP1: CTO-FDH3000 EA B  $        2,946.34 31.0%  $           2,032.97 N/A N/A
FD3-AC072J00GHBP1 FD3-AC072J00GHBP1: CTO-FDH3000 EA B  $        3,115.95 31.0%  $           2,150.01 N/A N/A
FD3-AC072J00JABP1 FD3-AC072J00JABP1: CTO-FDH3000 EA B  $        2,897.88 31.0%  $           1,999.54 N/A N/A
FD3-AC072J00JABP1-P FD3-AC072J00JABP1-P: FDH3K 72/144 POLE EA B  $        3,091.72 31.0%  $           2,133.29 N/A N/A
FD3-AC072J00TABP2 FD3-AC072J00TABP2: FDH3K 72/144 RIB EA B  $        3,188.64 31.0%  $           2,200.16 N/A N/A
FD3-AC072J00U20P1 FD3-AC072J00U20P1: FDH 72, SPLICE, 12F EA B  $        3,301.31 31.0%  $           2,277.90 N/A N/A
FD3-AC072J1AJABP1 FD3-AC072J1AJABP1: CTO-FDH3000 EA B  $        5,174.33 31.0%  $           3,570.29 N/A N/A
FD3-AC072J1AJHBP1 FD3-AC072J1AJHBP1: CTO-FDH3000 EA B  $        5,319.71 31.0%  $           3,670.60 N/A N/A
FD3-AC072J2AJABP1 FD3-AC072J2AJABP1: CTO-FDH3000 EA B  $        7,739.23 31.0%  $           5,340.07 N/A N/A
FD3-AC072N2CJABP2-P FD3-AC072N2CJABP2-P: FDH3K UPC/SC 072 F EA B  $        6,139.14 31.0%  $           4,236.01 N/A N/A
FD3-AC096J00GHBP1 FD3-AC096J00GHBP1: FDH3K 96/144 ARM LT EA B  $        3,750.77 31.0%  $           2,588.03 N/A N/A
FD3-AC096J00GHBP2 FD3-AC096J00GHBP2: FDH3K 96/144 ARM EA B  $        3,944.61 31.0%  $           2,721.78 N/A N/A
FD3-AC096J00GJBP1 FD3-AC096J00GJBP1: CTO-FDH3000 EA B  $        3,605.39 31.0%  $           2,487.72 N/A N/A
FD3-AC096J00GKBP1 FD3-AC096J00GKBP1: CTO-FDH3000 EA B  $        3,605.39 31.0%  $           2,487.72 N/A N/A
FD3-AC096J00GKBP2 FD3-AC096J00GKBP2: CTO-FDH3000 EA B  $        3,799.23 31.0%  $           2,621.47 N/A N/A
FD3-AC096J00GKDP2 FD3-AC096J00GKDP2: FDH3000 96/144 ARM EA B  $        4,159.80 31.0%  $           2,870.26 N/A N/A
FD3-AC096J00JHBP1 FD3-AC096J00JHBP1: FDH 3000, 96 DILECTRI EA B  $        3,653.85 31.0%  $           2,521.16 N/A N/A
FD3-AC096J00JJBP1-P FD3-AC096J00JJBP1-P: FDH3K 096/144 POLE EA B  $        3,702.31 31.0%  $           2,554.59 N/A N/A
FD3-AC096J00JKBP1 FD3-AC096J00JKBP1: CTO-FDH3000 EA B  $        3,460.02 31.0%  $           2,387.41 N/A N/A
FD3-AC096J00JKBP1-P FD3-AC096J00JKBP1-P: FDH3000 144/096 DIE EA B  $        3,653.85 31.0%  $           2,521.16 N/A N/A
FD3-AC096J00JKBP2-P FD3-AC096J00JKBP2-P: FDH3K 96/144 POLE EA B  $        3,847.69 31.0%  $           2,654.91 N/A N/A
FD3-AC096J00JKDP2-P FD3-AC096J00JKDP2-P: FDH3000 96/144 DIE EA B  $        4,208.25 31.0%  $           2,903.69 N/A N/A
FD3-AC096J00U20P2 FD3-AC096J00U20P2: FDH3K 96/144 SPL EA B  $        3,440.63 31.0%  $           2,374.03 N/A N/A
FD3-AC096J1AGJBP1 FD3-AC096J1AGJBP1: CTO-FDH3000 EA B  $        5,881.84 31.0%  $           4,058.47 N/A N/A
FD3-AC096J1AGKBP2 FD3-AC096J1AGKBP2: CTO-FDH3000 EA B  $        6,075.68 31.0%  $           4,192.22 N/A N/A
FD3-AC096J1ATJBP1 FD3-AC096J1ATJBP1: CTO-FDH3000 EA B  $        5,930.30 31.0%  $           4,091.91 N/A N/A
FD3-AC096J2AJKBP2 FD3-AC096J2AJKBP2: CTO-FDH3000 EA B  $        8,495.20 31.0%  $           5,861.69 N/A N/A
FD3-AC096J2AJKBP2-P FD3-AC096J2AJKBP2-P: FDH3K 96/144 POLE EA B  $        7,741.54 31.0%  $           5,341.66 N/A N/A
FD3-AC096N00U20P1 FD3-AC096N00U20P1: FDH3K 96/144 SPL LT P EA B  $        4,167.53 31.0%  $           2,875.60 N/A N/A
FD3-AC144J00GABP1 FD3-AC144J00GABP1: CTO-FDH3000 EA B  $        4,681.20 31.0%  $           3,230.03 N/A N/A
FD3-AC144J00GBBP1 FD3-AC144J00GBBP1: CTO-FDH3000 EA B  $        4,681.20 31.0%  $           3,230.03 N/A N/A
FD3-AC144J00GBBP2 FD3-AC144J00GBBP2: CTO-FDH3000 EA B  $        4,875.04 31.0%  $           3,363.78 N/A N/A
FD3-AC144J00GBDP2 FD3-AC144J00GBDP2: FDH3000 144 ARM 200FT EA B  $        5,235.60 31.0%  $           3,612.56 N/A N/A
FD3-AC144J00GBEP2 FD3-AC144J00GBEP2: FDH3K 144 ARM 350FT EA B  $        6,374.75 31.0%  $           4,398.58 N/A N/A
FD3-AC144J00JABP1 FD3-AC144J00JABP1: CTO-FDH3000 EA B  $        4,584.28 31.0%  $           3,163.15 N/A N/A
FD3-AC144J00JABP2 FD3-AC144J00JABP2: CTO-FDH3000 EA B  $        4,778.12 31.0%  $           3,296.90 N/A N/A
FD3-AC144J00JABP2-P FD3-AC144J00JABP2-P: FDH3K 144 POLE EA B  $        4,971.96 31.0%  $           3,430.65 N/A N/A
FD3-AC144J00JBBP1 FD3-AC144J00JBBP1: CTO-FDH3000 EA B  $        4,584.28 31.0%  $           3,163.15 N/A N/A
FD3-AC144J00JBBP1-P FD3-AC144J00JBBP1-P: FDH3000 144 DIEL PO EA B  $        4,584.28 31.0%  $           3,163.15 N/A N/A
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FD3-AC144J00JBBP2 FD3-AC144J00JBBP2: CTO-FDH3000 EA B  $        4,778.12 31.0%  $           3,296.90 N/A N/A
FD3-AC144J00JBBP2-I FD3-AC144J00JBBP2-I: FDH3K 144 PI EA B  $        9,168.27 31.0%  $           6,326.11 N/A N/A
FD3-AC144J00JBBP2-P FD3-AC144J00JBBP2-P: FDH3K 144 POLE EA B  $        6,214.94 31.0%  $           4,288.31 N/A N/A
FD3-AC144J00JBBP3-P FD3-AC144J00JBBP3-P: FDH3K 144 36F1 POLE EA B  $        5,820.44 31.0%  $           4,016.10 N/A N/A
FD3-AC144J00JBDP2-P FD3-AC144J00JBDP2-P: FDH3000 144 DIE POL EA B  $        6,575.51 31.0%  $           4,537.10 N/A N/A
FD3-AC144J00JJBP1 FD3-AC144J00JJBP1: FDH3K 144 DIEL EA B  $        4,656.97 31.0%  $           3,213.31 N/A N/A
FD3-AC144J00JJBP2 FD3-AC144J00JJBP2: FDH3K 144 DIEL EA B  $        5,774.77 31.0%  $           3,984.59 N/A N/A
FD3-AC144J00LBBP1 FD3-AC144J00LBBP1: FDH3K 144 ARM RIB EA B  $        4,826.58 31.0%  $           3,330.34 N/A N/A
FD3-AC144J00LBBP2 FD3-AC144J00LBBP2: FDH3K 144 ARM RIB EA B  $        5,020.41 31.0%  $           3,464.08 N/A N/A
FD3-AC144J00M20P2 FD3-AC144J00M20P2: 144 FIBERS SC/APC ,FE EA B  $        5,633.43 31.0%  $           3,887.07 N/A N/A
FD3-AC144J00TBBP1 FD3-AC144J00TBBP1: FDH3K 144 RIB EA B  $        3,510.90 31.0%  $           2,422.52 N/A N/A
FD3-AC144J00TBBP2-P FD3-AC144J00TBBP2-P: FDH3K 144 POLE MNT EA B  $        5,068.87 31.0%  $           3,497.52 N/A N/A
FD3-AC144J00TJBP2 FD3-AC144J00TJBP2: CTO-FDH3000 EA B  $        5,068.87 31.0%  $           3,497.52 N/A N/A
FD3-AC144J00U20P1 FD3-AC144J00U20P1: FDH 144, SPLICE, 12 F EA B  $        5,300.27 31.0%  $           3,657.19 N/A N/A
FD3-AC144J00U20P2 FD3-AC144J00U20P2: FDH3K 144 SPL EA B  $        4,281.41 31.0%  $           2,954.17 N/A N/A
FD3-AC144J1AGABP1 FD3-AC144J1AGABP1: CTO-FDH3000 EA B  $        6,957.64 31.0%  $           4,800.77 N/A N/A
FD3-AC144J1AJBBP1 FD3-AC144J1AJBBP1: CTO-FDH3000 EA B  $        6,860.73 31.0%  $           4,733.90 N/A N/A
FD3-AC144J1AJBBP2 FD3-AC144J1AJBBP2: CTO-FDH3000 EA B  $        7,054.56 31.0%  $           4,867.65 N/A N/A
FD3-AC144J1ATBBP1 FD3-AC144J1ATBBP1: FDH3K 144 RIB EA B  $        6,957.64 31.0%  $           4,800.77 N/A N/A
FD3-AC144J1TDBBP3-P FD3-AC144J1TDBBP3-P: FDH3K 144 POLE ATT EA B  $      28,845.00 31.0%  $         19,903.05 N/A N/A
FD3-AC144J2AJABP1-P FD3-AC144J2AJABP1-P: FDH3K 144 POLE EA B  $        9,331.01 31.0%  $           6,438.40 N/A N/A
FD3-AC144N00JBBP1-P FD3-AC144N00JBBP1-P: FDH3 144 DIEL UPC/S EA B  $        5,057.26 31.0%  $           3,489.51 N/A N/A
FD3-AC144N00TBBP1 FD3-AC144N00TBBP1: FDH3K 144 DIEL RIB EA B  $        4,960.34 31.0%  $           3,422.63 N/A N/A
FD3-AC144N1AJBBP1 FD3-AC144N1AJBBP1: FDH3 144 SC/UPC W SPL EA B  $        6,655.27 31.0%  $           4,592.14 N/A N/A
FD3-ACC002 FD3-ACC002: OSP CABKE KIT FOR FDH 3000 EA B  $        1,442.25 31.0%  $              995.15 N/A N/A
FD3-ACC144PMK-GTV FD3-ACC144PMK-GTV: 144 FDH3000 POLE MOUN EA B  $           432.68 31.0%  $              298.55 N/A N/A
FD3-ACC288PMK FD3-ACC288PMK: FDH3 POLE MOUNT KIT DIELE EA B  $           721.13 31.0%  $              497.58 N/A N/A
FD3-ACC288PMK-GTV FD3-ACC288PMK-GTV: FDH3000 POLE MOUNT KI EA B  $           721.13 31.0%  $              497.58 N/A N/A
FD3-ACC288PMK-NS FD3-ACC288PMK-NS: POLE MOUNT KIT, NORTH EA B  $           480.75 31.0%  $              331.72 N/A N/A
FD3-ACCBLKHNDL FD3-ACCBLKHNDL: SWING HANDLE TRIMLINE, 

F EA B  $           144.23 31.0%  $                99.52 N/A N/A
FD3-ACCCNDTCVR4 FD3-ACCCNDTCVR4: CONDUIT ASM KIT EA B  $             72.11 31.0%  $                49.76 N/A N/A
FD3-ACCERESKIN FD3-ACCERESKIN: FDH288 CABINET RE-SKIN K EA B  $        3,605.63 31.0%  $           2,487.88 N/A N/A
FD3-ACCFEED-100 FD3-ACCFEED-100: CABLE ASC 100  STR DIE EA B  $           216.34 31.0%  $              149.27 N/A N/A
FD3-ACCGCONVKIT FD3-ACCGCONVKIT: F3X TO STD CAB 432 KIT EA B  $        2,071.07 31.0%  $           1,429.04 N/A N/A
FD3-ACCGRESKINGR FD3-ACCGRESKINGR: 432FDH3000 CAB RE-SKIN EA B  $        5,769.00 31.0%  $           3,980.61 N/A N/A
FD3-ACCINPAD12-1 FD3-ACCINPAD12-1: 12  RISER IFDH3000 EA B  $           721.13 31.0%  $              497.58 N/A N/A
FD3-ACCJCONVKIT FD3-ACCJCONVKIT: F3X TO FDH 864 CABINET EA B  $        4,182.53 31.0%  $           2,885.95 N/A N/A
FD3-ACCJRESKIN FD3-ACCJRESKIN: FDH3K  CABINET 864 RE-SK EA B  $        5,769.00 31.0%  $           3,980.61 N/A N/A
FD3-ACCLGCLMP FD3-ACCLGCLMP: KIT, CABLE CLAMP, LARGE EA B  $             57.69 31.0%  $                39.81 N/A N/A
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FD3-ACCMGND FD3-ACCMGND: KIT, BUS BAR EA B  $             64.90 31.0%  $                44.78 N/A N/A
FD3-ACCMSPCLMP FD3-ACCMSPCLMP: SPIRAL CBL CLMP KIT FOR EA B  $           288.45 31.0%  $              199.03 N/A N/A
FD3-ACCPL144CBLDWN FD3-ACCPL144CBLDWN: REAR PLATE, CABLE 

MG EA B  $           288.45 31.0%  $              199.03 N/A N/A
FD3-ACCPLCBLDWN FD3-ACCPLCBLDWN: REAR BACK PLATE, CABLE EA B  $           288.45 31.0%  $              199.03 N/A N/A
FD3-ACCPNPCH02 FD3-ACCPNPCH02: PNP 2POS SPLITTER CHASSI EA B  $        1,442.25 31.0%  $              995.15 N/A N/A
FD3-ACCPNPCH04 FD3-ACCPNPCH04: PNP SPLITTER CHASSIS,4 M EA B  $        1,442.25 31.0%  $              995.15 N/A N/A
FD3-ACCPNPCH06 FD3-ACCPNPCH06: PNP SPLIT CHASSIS,6 MODU EA B  $        1,442.25 31.0%  $              995.15 N/A N/A
FD3-ACCPNPCH09 FD3-ACCPNPCH09: PNP SPLITTER CHASSIS,9 P EA B  $        1,442.25 31.0%  $              995.15 N/A N/A
FD3-ACCPNPCH10 FD3-ACCPNPCH10: PNP SPLITT CHASSIS,10 MO EA B  $        1,442.25 31.0%  $              995.15 N/A N/A
FD3-ACCPNPCH12 FD3-ACCPNPCH12: PNP SPLITTER CHASSIS,12 EA B  $        1,442.25 31.0%  $              995.15 N/A N/A
FD3-ACCPNPCH18 FD3-ACCPNPCH18: PNP SPLITTER CHASSIS,18 EA B  $        1,442.25 31.0%  $              995.15 N/A N/A

FD3-ACCRCBLCLMP FD3-ACCRCBLCLMP: KIT, HRDWARE SEALCON-
CA EA B  $             36.04 31.0%  $                24.87 N/A N/A

FD3-ACCRCBLCLMP2 FD3-ACCRCBLCLMP2: KIT, HRDWARE SEALCON-
C EA B  $             27.77 31.0%  $                19.16 N/A N/A

FD3-ACCRCBLCLMP3 FD3-ACCRCBLCLMP3: KIT, HRDWARE SEALCON-
C EA B  $             27.77 31.0%  $                19.16 N/A N/A

FD3-ACCRCBLCLMP4 FD3-ACCRCBLCLMP4: KIT, HRDWARE LARGE 
SEA EA B  $             46.88 31.0%  $                32.35 N/A N/A

FD3-ACCSMCLMP FD3-ACCSMCLMP: KIT, CABLE CLAMP, SMALL EA B  $             57.69 31.0%  $                39.81 N/A N/A
FD3-AE072J00GABP1 FD3-AE072J00GABP1: CTO-FDH3000 EA B  $        3,140.18 31.0%  $           2,166.72 N/A N/A
FD3-AE072J00GABP2 FD3-AE072J00GABP2: CTO-FDH3000 EA B  $        3,334.02 31.0%  $           2,300.47 N/A N/A
FD3-AE072J00JABP1 FD3-AE072J00JABP1: CTO-FDH3000 EA B  $        3,091.72 31.0%  $           2,133.29 N/A N/A
FD3-AE072J00JABP2 FD3-AE072J00JABP2: CTO-FDH3000 EA B  $        3,285.56 31.0%  $           2,267.04 N/A N/A
FD3-AE072J00JABP2G FD3-AE072J00JABP2G: FDH3K 72/288 GREEN EA B  $        3,285.56 31.0%  $           2,267.04 N/A N/A
FD3-AE072J00LABP4 FD3-AE072J00LABP4: CTO-FDH3000 EA B  $        3,867.08 31.0%  $           2,668.29 N/A N/A
FD3-AE072J00U20P1 FD3-AE072J00U20P1: FDH3K 72/288 LT PIG EA B  $        3,501.21 31.0%  $           2,415.83 N/A N/A
FD3-AE072J1AGABP1 FD3-AE072J1AGABP1: CTO-FDH3000 EA B  $        5,416.63 31.0%  $           3,737.47 N/A N/A
FD3-AE072N00JAB00 FD3-AE072N00JAB00: FDH3000, 288 UPC 72F EA B  $        2,795.16 31.0%  $           1,928.66 N/A N/A
FD3-AE144J00GABP1 FD3-AE144J00GABP1: CTO-FDH3000 EA B  $        4,875.04 31.0%  $           3,363.78 N/A N/A
FD3-AE144J00GABP2 FD3-AE144J00GABP2: CTO-FDH3000 EA B  $        5,068.87 31.0%  $           3,497.52 N/A N/A
FD3-AE144J00GBBP1 FD3-AE144J00GBBP1: CTO-FDH3000 EA B  $        4,875.04 31.0%  $           3,363.78 N/A N/A
FD3-AE144J00GBBP2 FD3-AE144J00GBBP2: CTO-FDH3000 EA B  $        5,068.87 31.0%  $           3,497.52 N/A N/A
FD3-AE144J00GBBP4 FD3-AE144J00GBBP4: CTO-FDH3000 EA B  $        5,505.01 31.0%  $           3,798.46 N/A N/A
FD3-AE144J00GBDP2 FD3-AE144J00GBDP2: FDH3K 144/288 200 EA B  $        5,747.31 31.0%  $           3,965.64 N/A N/A
FD3-AE144J00JABP1 FD3-AE144J00JABP1: CTO-FDH3000 EA B  $        4,778.12 31.0%  $           3,296.90 N/A N/A
FD3-AE144J00JABP2 FD3-AE144J00JABP2: CTO-FDH3000 EA B  $        4,971.96 31.0%  $           3,430.65 N/A N/A
FD3-AE144J00JABP4 FD3-AE144J00JABP4: CTO-FDH3000 EA B  $        5,408.09 31.0%  $           3,731.58 N/A N/A
FD3-AE144J00JABP4-P FD3-AE144J00JABP4-P: FDH3K 144/288 POLE EA B  $        5,601.93 31.0%  $           3,865.33 N/A N/A
FD3-AE144J00JBBP1 FD3-AE144J00JBBP1: CTO-FDH3000 EA B  $        4,778.12 31.0%  $           3,296.90 N/A N/A
FD3-AE144J00JBBP1-P FD3-AE144J00JBBP1-P: FDH3K 144/288 POLE EA B  $        4,971.96 31.0%  $           3,430.65 N/A N/A
FD3-AE144J00JBBP2 FD3-AE144J00JBBP2: CTO-FDH3000 EA B  $        4,971.96 31.0%  $           3,430.65 N/A N/A
FD3-AE144J00JBBP2-P FD3-AE144J00JBBP2-P: FDH3K 144/288 DIEL EA B  $        5,165.79 31.0%  $           3,564.40 N/A N/A
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FD3-AE144J00JBBP4 FD3-AE144J00JBBP4: CTO-FDH3000 EA B  $        5,408.09 31.0%  $           3,731.58 N/A N/A
FD3-AE144J00LBBP2 FD3-AE144J00LBBP2: CTO-FDH3000 EA B  $        5,214.25 31.0%  $           3,597.83 N/A N/A
FD3-AE144J00LBBP4 FD3-AE144J00LBBP4: CTO-FDH3000 EA B  $        5,650.39 31.0%  $           3,898.77 N/A N/A
FD3-AE144J00RRHP2 FD3-AE144J00RRHP2: RAP W/ 144 HMFOC, 24 EA B  $        8,522.54 31.0%  $           5,880.55 N/A N/A
FD3-AE144J00TBBP2 FD3-AE144J00TBBP2: CTO-FDH3000 EA B  $        5,068.87 31.0%  $           3,497.52 N/A N/A
FD3-AE144J00TBBP4 FD3-AE144J00TBBP4: CTO-FDH3000 EA B  $        5,505.01 31.0%  $           3,798.46 N/A N/A
FD3-AE144J00U20P1 FD3-AE144J00U20P1: 144 FDH CABINET, NO S EA B  $        5,996.88 31.0%  $           4,137.85 N/A N/A
FD3-AE144J1AGBBP1 FD3-AE144J1AGBBP1: CTO-FDH3000 EA B  $        7,151.48 31.0%  $           4,934.52 N/A N/A
FD3-AE144J1AGBBP2 FD3-AE144J1AGBBP2: CTO-FDH3000 EA B  $        7,345.32 31.0%  $           5,068.27 N/A N/A
FD3-AE144J1AJABP2 FD3-AE144J1AJABP2: CTO-FDH3000 EA B  $        7,248.40 31.0%  $           5,001.40 N/A N/A
FD3-AE144J1AJBBP1 FD3-AE144J1AJBBP1: CTO-FDH3000 EA B  $        7,054.56 31.0%  $           4,867.65 N/A N/A
FD3-AE144J1ATABP1 FD3-AE144J1ATABP1: CTO-FDH3000 EA B  $        7,248.40 31.0%  $           5,001.40 N/A N/A
FD3-AE144J1ATBBP1 FD3-AE144J1ATBBP1: CTO-FDH3000 EA B  $        7,151.48 31.0%  $           4,934.52 N/A N/A
FD3-AE144J2AJABP1 FD3-AE144J2AJABP1: CTO-FDH3000 EA B  $        9,619.46 31.0%  $           6,637.43 N/A N/A
FD3-AE144J2AJBBP1 FD3-AE144J2AJBBP1: CTO-FDH3000 EA B  $        7,198.79 31.0%  $           4,967.17 N/A N/A
FD3-AE144J2ATBBP2 FD3-AE144J2ATBBP2: CTO-FDH3000 EA B  $        9,910.22 31.0%  $           6,838.05 N/A N/A
FD3-AE144J2MJBBP2 FD3-AE144J2MJBBP2: CTO-FDH3000 EA B  $      10,898.79 31.0%  $           7,520.17 N/A N/A
FD3-AE144N00GBBP1 FD3-AE144N00GBBP1: CTO-FDH3000 EA B  $        5,153.33 31.0%  $           3,555.80 N/A N/A
FD3-AE144N00JAB00 FD3-AE144N00JAB00: FDH3K 144/288 NO F1 EA B  $        4,620.28 31.0%  $           3,187.99 N/A N/A
FD3-AE144N00JBBP2-P FD3-AE144N00JBBP2-P: FDH3K 144/288 DIEL EA B  $        5,251.10 31.0%  $           3,623.26 N/A N/A
FD3-AE216J00GABP1 FD3-AE216J00GABP1: CTO-FDH3000 EA B  $        6,609.89 31.0%  $           4,560.82 N/A N/A
FD3-AE216J00GABP2 FD3-AE216J00GABP2: CTO-FDH3000 EA B  $        6,803.73 31.0%  $           4,694.57 N/A N/A
FD3-AE216J00GCBP1 FD3-AE216J00GCBP1: CTO-FDH3000 EA B  $        6,561.43 31.0%  $           4,527.39 N/A N/A
FD3-AE216J00GCBP2 FD3-AE216J00GCBP2: CTO-FDH3000 EA B  $        6,755.27 31.0%  $           4,661.14 N/A N/A
FD3-AE216J00GDBP1 FD3-AE216J00GDBP1: CTO-FDH3000 EA B  $        6,609.89 31.0%  $           4,560.82 N/A N/A
FD3-AE216J00GDBP2 FD3-AE216J00GDBP2: FDH 3000, 288 216/24 EA B  $        6,609.89 31.0%  $           4,560.82 N/A N/A
FD3-AE216J00JCBP1 FD3-AE216J00JCBP1: CTO-FDH3000 EA B  $        6,416.05 31.0%  $           4,427.07 N/A N/A
FD3-AE216J00JCBP1-P FD3-AE216J00JCBP1-P: FDH3K 216/288 POLE EA B  $        6,675.66 31.0%  $           4,606.21 N/A N/A
FD3-AE216J00JCBP2 FD3-AE216J00JCBP2: CTO-FDH3000 EA B  $        6,609.89 31.0%  $           4,560.82 N/A N/A
FD3-AE216J00JCBP2-P FD3-AE216J00JCBP2-P: FDH3K 216/288 POLE EA B  $        6,803.73 31.0%  $           4,694.57 N/A N/A
FD3-AE216J00JCBP4 FD3-AE216J00JCBP4: CTO-FDH3000 EA B  $        7,046.03 31.0%  $           4,861.76 N/A N/A
FD3-AE216J00JDBP1 FD3-AE216J00JDBP1: CTO-FDH3000 EA B  $        5,883.00 31.0%  $           4,059.27 N/A N/A
FD3-AE216J00JDBP4 FD3-AE216J00JDBP4: CTO-FDH3000 EA B  $        7,094.49 31.0%  $           4,895.20 N/A N/A
FD3-AE216J00LABP2 FD3-AE216J00LABP2: CTO-FDH3000 EA B  $        7,094.49 31.0%  $           4,895.20 N/A N/A
FD3-AE216J00LABP4 FD3-AE216J00LABP4: CTO-FDH3000 EA B  $        7,530.62 31.0%  $           5,196.13 N/A N/A
FD3-AE216J00LCBP2 FD3-AE216J00LCBP2: CTO-FDH3000 EA B  $        6,852.19 31.0%  $           4,728.01 N/A N/A
FD3-AE216J00M20P2 FD3-AE216J00M20P2: FDH3K 216/288 SPL EA B  $        7,874.69 31.0%  $           5,433.54 N/A N/A
FD3-AE216J00TCBP1 FD3-AE216J00TCBP1: CTO-FDH3000 EA B  $        6,537.20 31.0%  $           4,510.67 N/A N/A
FD3-AE216J00TDBP1 FD3-AE216J00TDBP1: CTO-FDH3000 EA B  $        6,367.59 31.0%  $           4,393.64 N/A N/A
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FD3-AE216J00TDBP2 FD3-AE216J00TDBP2: CTO-FDH3000 EA B  $        6,561.43 31.0%  $           4,527.39 N/A N/A
FD3-AE216J00U20P1 FD3-AE216J00U20P1: 288/216 LT SPLCE 12F EA B  $        7,541.53 31.0%  $           5,203.66 N/A N/A
FD3-AE216J00U20P4 FD3-AE216J00U20P4: FDH3K 216/2188 SPL EA B  $        6,491.16 31.0%  $           4,478.90 N/A N/A
FD3-AE216J1AGABP1 FD3-AE216J1AGABP1: CTO-FDH3000 EA B  $        8,886.34 31.0%  $           6,131.57 N/A N/A
FD3-AE216J1AGDBP1 FD3-AE216J1AGDBP1: CTO-FDH3000 EA B  $        8,886.34 31.0%  $           6,131.57 N/A N/A
FD3-AE216J1AGDBP2 FD3-AE216J1AGDBP2: CTO-FDH3000 EA B  $        9,080.18 31.0%  $           6,265.32 N/A N/A
FD3-AE216J1AM20P2 FD3-AE216J1AM20P2: FDH3K 216/288 SPL EA B  $      10,128.06 31.0%  $           6,988.36 N/A N/A
FD3-AE216J1ATCBP2 FD3-AE216J1ATCBP2: CTO-FDH3000 EA B  $        9,007.49 31.0%  $           6,215.17 N/A N/A
FD3-AE216J1CTCBP1 FD3-AE216J1CTCBP1: CTO-FDH3000 EA B  $        8,018.91 31.0%  $           5,533.05 N/A N/A
FD3-AE216J2AGDBP2 FD3-AE216J2AGDBP2: CTO-FDH3000 EA B  $      11,305.86 31.0%  $           7,801.04 N/A N/A
FD3-AE216J2AJDBP1 FD3-AE216J2AJDBP1: CTO-FDH3000 EA B  $      10,724.34 31.0%  $           7,399.79 N/A N/A
FD3-AE216J2ATCBP1 FD3-AE216J2ATCBP1: CTO-FDH3000 EA B  $      11,378.54 31.0%  $           7,851.19 N/A N/A
FD3-AE216J2ATCBP2 FD3-AE216J2ATCBP2: CTO-FDH3000 EA B  $      11,572.38 31.0%  $           7,984.94 N/A N/A
FD3-AE216N00JABP1 FD3-AE216N00JABP1: CTO-FDH3000 EA B  $        6,881.96 31.0%  $           4,748.55 N/A N/A
FD3-AE216N00JCBP1-P FD3-AE216N00JCBP1-P: FDH3K 216/288 POLE EA B  $        7,028.58 31.0%  $           4,849.72 N/A N/A
FD3-AE216N00U20P1 FD3-AE216N00U20P1: FDH3K 216/288 LT PIG EA B  $        7,783.82 31.0%  $           5,370.84 N/A N/A
FD3-AE216N2ATCBP1 FD3-AE216N2ATCBP1: CTO-FDH3000 EA B  $        8,793.80 31.0%  $           6,067.72 N/A N/A
FD3-AE288J001GBU4 FD3-AE288J001GBU4: FDH3K 288 100  TEL EA B  $      50,478.75 31.0%  $         34,830.34 N/A N/A
FD3-AE288J002GBU4-P FD3-AE288J002GBU4-P: FDH3K 288 100 P TL EA B  $      50,478.75 31.0%  $         34,830.34 N/A N/A
FD3-AE288J00DBBP2 FD3-AE288J00DBBP2: 144/288 DIELRIB DRY 2 EA B  $        8,538.58 31.0%  $           5,891.62 N/A N/A
FD3-AE288J00DGBP2 FD3-AE288J00DGBP2: 288 DIELRIB DRY 24FDR EA B  $        8,344.74 31.0%  $           5,757.87 N/A N/A
FD3-AE288J00GABP1 FD3-AE288J00GABP1: CTO-FDH3000 EA B  $        8,344.74 31.0%  $           5,757.87 N/A N/A
FD3-AE288J00GBBP1 FD3-AE288J00GBBP1: CTO-FDH3000 EA B  $        8,344.74 31.0%  $           5,757.87 N/A N/A
FD3-AE288J00GBBP2 FD3-AE288J00GBBP2: CTO-FDH3000 EA B  $        8,538.58 31.0%  $           5,891.62 N/A N/A
FD3-AE288J00GBBP4 FD3-AE288J00GBBP4: CTO-FDH3000 EA B  $        8,974.72 31.0%  $           6,192.56 N/A N/A
FD3-AE288J00GBDP2 FD3-AE288J00GBDP2: FDH3000 288 ARM 200FT EA B  $        8,899.14 31.0%  $           6,140.41 N/A N/A
FD3-AE288J00GGBP1 FD3-AE288J00GGBP1: CTO-FDH3000 EA B  $        8,247.82 31.0%  $           5,691.00 N/A N/A
FD3-AE288J00GGBP2 FD3-AE288J00GGBP2: CTO-FDH3000 EA B  $        8,441.66 31.0%  $           5,824.75 N/A N/A
FD3-AE288J00GGBP4 FD3-AE288J00GGBP4: CTO-FDH3000 EA B  $        8,877.80 31.0%  $           6,125.68 N/A N/A
FD3-AE288J00JABP1 FD3-AE288J00JABP1: CTO-FDH3000 EA B  $        8,150.90 31.0%  $           5,624.12 N/A N/A
FD3-AE288J00JABP4 FD3-AE288J00JABP4: FDH3K 288 DIEL EA B  $        8,780.88 31.0%  $           6,058.81 N/A N/A
FD3-AE288J00JBBP1 FD3-AE288J00JBBP1: CTO-FDH3000 EA B  $        8,150.90 31.0%  $           5,624.12 N/A N/A
FD3-AE288J00JBBP1-P FD3-AE288J00JBBP1-P: FDH3K 288 POLE EA B  $        8,344.74 31.0%  $           5,757.87 N/A N/A
FD3-AE288J00JBBP2 FD3-AE288J00JBBP2: CTO-FDH3000 EA B  $        8,344.74 31.0%  $           5,757.87 N/A N/A
FD3-AE288J00JBBP2-P FD3-AE288J00JBBP2-P: FDH3000 288 DIEL PO EA B  $        8,538.58 31.0%  $           5,891.62 N/A N/A
FD3-AE288J00JBBP2Y FD3-AE288J00JBBP2Y: FDH3K 288 GRAY EA B  $        8,344.74 31.0%  $           5,757.87 N/A N/A
FD3-AE288J00JBBP4 FD3-AE288J00JBBP4: CTO-FDH3000 EA B  $        8,780.88 31.0%  $           6,058.81 N/A N/A
FD3-AE288J00JBBP4-P FD3-AE288J00JBBP4-P: FDH3K 288 DIEL POLE EA B  $        8,974.72 31.0%  $           6,192.56 N/A N/A
FD3-AE288J00JBDP4-P FD3-AE288J00JBDP4-P: FDH3K 288 DIEL POLE EA B  $      10,128.52 31.0%  $           6,988.68 N/A N/A

8183 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FD3-AE288J00JDBP2 FD3-AE288J00JDBP2: CTO-FDH3000 EA B  $        7,763.23 31.0%  $           5,356.63 N/A N/A
FD3-AE288J00JGBP1 FD3-AE288J00JGBP1: CTO-FDH3000 EA B  $        8,029.76 31.0%  $           5,540.53 N/A N/A
FD3-AE288J00JGBP1-P FD3-AE288J00JGBP1-P: FDH3000 288 DIEL LT EA B  $        8,223.59 31.0%  $           5,674.28 N/A N/A
FD3-AE288J00JGBP2 FD3-AE288J00JGBP2: CTO-FDH3000 EA B  $        8,223.59 31.0%  $           5,674.28 N/A N/A
FD3-AE288J00JGBP2-I FD3-AE288J00JGBP2-I: FDH3000 288 DIE PI EA B  $        8,417.43 31.0%  $           5,808.03 N/A N/A
FD3-AE288J00JGBP2-P FD3-AE288J00JGBP2-P: FDH3000 288 DIEL PM EA B  $        8,417.43 31.0%  $           5,808.03 N/A N/A
FD3-AE288J00JGBP4 FD3-AE288J00JGBP4: CTO-FDH3000 EA B  $        8,659.73 31.0%  $           5,975.21 N/A N/A
FD3-AE288J00JGDP2-P FD3-AE288J00JGDP2-P: FDH3000 288 DIE POL EA B  $        8,778.00 31.0%  $           6,056.82 N/A N/A
FD3-AE288J00LBBP1 FD3-AE288J00LBBP1: FDH3K 288 ARM RIB EA B  $        8,635.50 31.0%  $           5,958.50 N/A N/A
FD3-AE288J00LBBP2 FD3-AE288J00LBBP2: CTO-FDH3000 EA B  $        8,829.34 31.0%  $           6,092.24 N/A N/A
FD3-AE288J00LBBP4 FD3-AE288J00LBBP4: CTO-FDH3000 EA B  $        9,265.48 31.0%  $           6,393.18 N/A N/A
FD3-AE288J00LGBP1 FD3-AE288J00LGBP1: FDH3K 288 ARM RIB EA B  $        8,344.74 31.0%  $           5,757.87 N/A N/A
FD3-AE288J00RRHP2 FD3-AE288J00RRHP2: RAP W/ 288 HMFOC, 24 EA B  $      15,046.13 31.0%  $         10,381.83 N/A N/A
FD3-AE288J00TABP1 FD3-AE288J00TABP1: CTO-FDH3000 EA B  $        8,538.58 31.0%  $           5,891.62 N/A N/A
FD3-AE288J00TBBP1 FD3-AE288J00TBBP1: CTO-FDH3000 EA B  $        8,344.74 31.0%  $           5,757.87 N/A N/A
FD3-AE288J00TBBP2 FD3-AE288J00TBBP2: CTO-FDH3000 EA B  $        8,538.58 31.0%  $           5,891.62 N/A N/A
FD3-AE288J00TBBP2-P FD3-AE288J00TBBP2-P: FDH 288 POLE MT EA B  $        8,732.42 31.0%  $           6,025.37 N/A N/A
FD3-AE288J00TGBP2 FD3-AE288J00TGBP2: CTO-FDH3000 EA B  $        8,344.74 31.0%  $           5,757.87 N/A N/A
FD3-AE288J00TGBP2-P FD3-AE288J00TGBP2-P: FDH3K 288 POLE EA B  $        8,538.58 31.0%  $           5,891.62 N/A N/A
FD3-AE288J00TGBP4 FD3-AE288J00TGBP4: CTO-FDH3000 EA B  $        8,780.88 31.0%  $           6,058.81 N/A N/A
FD3-AE288J00U20P1 FD3-AE288J00U20P1: FDH, 288, SPLCE, 12FD EA B  $        9,540.48 31.0%  $           6,582.93 N/A N/A
FD3-AE288J00U20P2 FD3-AE288J00U20P2: FDH3000 288 SPLICE, 2 EA B  $        9,873.64 31.0%  $           6,812.81 N/A N/A
FD3-AE288J00U20P4 FD3-AE288J00U20P4: FDH3000 288 SPLICE EA B  $        8,431.97 31.0%  $           5,818.06 N/A N/A
FD3-AE288J1AGBBP1 FD3-AE288J1AGBBP1: CTO-FDH3000 EA B  $      10,621.19 31.0%  $           7,328.62 N/A N/A
FD3-AE288J1AGBBP2 FD3-AE288J1AGBBP2: CTO-FDH3000 EA B  $      10,815.03 31.0%  $           7,462.37 N/A N/A
FD3-AE288J1AJBBP2 FD3-AE288J1AJBBP2: CTO-FDH3000 EA B  $      10,621.19 31.0%  $           7,328.62 N/A N/A
FD3-AE288J1AJBBP4 FD3-AE288J1AJBBP4: CTO-FDH3000 EA B  $      12,715.93 31.0%  $           8,773.99 N/A N/A
FD3-AE288J1ATBBP1 FD3-AE288J1ATBBP1: CTO-FDH3000 EA B  $      10,621.19 31.0%  $           7,328.62 N/A N/A
FD3-AE288J1ATGBP2 FD3-AE288J1ATGBP2: CTO-FDH3000 EA B  $      10,621.19 31.0%  $           7,328.62 N/A N/A
FD3-AE288J2AGABP2 FD3-AE288J2AGABP2: CTO-FDH3000 EA B  $      13,379.93 31.0%  $           9,232.15 N/A N/A
FD3-AE288J2AGABP4 FD3-AE288J2AGABP4: CTO-FDH3000 EA B  $      13,816.06 31.0%  $           9,533.08 N/A N/A
FD3-AE288J2AGBBP2 FD3-AE288J2AGBBP2: CTO-FDH3000 EA B  $      13,379.93 31.0%  $           9,232.15 N/A N/A
FD3-AE288J2AJBBP1-P FD3-AE288J2AJBBP1-P: FDH3K 288 DIEL POLE EA B  $      12,897.64 31.0%  $           8,899.37 N/A N/A
FD3-AE288J2AJBBP2 FD3-AE288J2AJBBP2: CTO-FDH3000 EA B  $      10,765.42 31.0%  $           7,428.14 N/A N/A
FD3-AE288J2AJBBP2-P FD3-AE288J2AJBBP2-P: FDH3K 288 DIEL POLE EA B  $      13,379.93 31.0%  $           9,232.15 N/A N/A
FD3-AE288J2AJBDP4-P FD3-AE288J2AJBDP4-P: FDH3000 200FT EA B  $      14,031.59 31.0%  $           9,681.80 N/A N/A
FD3-AE288J2AJGBP4-P FD3-AE288J2AJGBP4-P: FDH3K 288 POLE EA B  $      12,747.41 31.0%  $           8,795.71 N/A N/A
FD3-AE288J2ALBBP4 FD3-AE288J2ALBBP4: CTO-FDH3000 EA B  $      14,106.82 31.0%  $           9,733.71 N/A N/A
FD3-AE288J2ANSBP2 FD3-AE288J2ANSBP2: FDH3K 288 NORTH STATE EA B  $      14,404.23 31.0%  $           9,938.92 N/A N/A
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FD3-AE288J2ATBBP1 FD3-AE288J2ATBBP1: CTO-FDH3000 EA B  $      13,186.09 31.0%  $           9,098.40 N/A N/A
FD3-AE288J2ATBBP2 FD3-AE288J2ATBBP2: CTO-FDH3000 EA B  $      13,379.93 31.0%  $           9,232.15 N/A N/A
FD3-AE288J2TDGBP4-P FD3-AE288J2TDGBP4-P: FDH3K 288 POLE ATT EA B  $      28,845.00 31.0%  $         19,903.05 N/A N/A
FD3-AE288J2TLGBP2 FD3-AE288J2TLGBP2 : FDH3000 SMALL PFPCAB EA B  $      13,767.60 31.0%  $           9,499.64 N/A N/A
FD3-AE288J2TTGBP2-P FD3-AE288J2TTGBP2-P: FDH3K 288 P NELSPL EA B  $      13,767.60 31.0%  $           9,499.64 N/A N/A
FD3-AE288JSCGBBP2 FD3-AE288JSCGBBP2: FDH3K,SHAW,288,ARM/LT EA B  $      13,402.81 31.0%  $           9,247.94 N/A N/A
FD3-AE288N00JGBP1-P FD3-AE288N00JGBP1-P: FDH3K 288 DIEL POLE EA B  $      10,886.45 31.0%  $           7,511.65 N/A N/A
FD3-AE288N00LBBP1 FD3-AE288N00LBBP1: CTO-FDH3000 EA B  $        9,192.09 31.0%  $           6,342.54 N/A N/A
FD3-AE288N00U20P1 FD3-AE288N00U20P1: FDH3K 288 SPL EA B  $        9,540.48 31.0%  $           6,582.93 N/A N/A
FD3-AE288N2ATGBP1-P FD3-AE288N2ATGBP1-P: FDH3K 288 RIBBON EA B  $      15,247.81 31.0%  $         10,520.99 N/A N/A
FD3-AG072J00GABP1 FD3-AG072J00GABP1: CTO-FDH3000 EA B  $        3,721.70 31.0%  $           2,567.97 N/A N/A
FD3-AG072J00GABP2 FD3-AG072J00GABP2: CTO-FDH3000 EA B  $        3,915.54 31.0%  $           2,701.72 N/A N/A
FD3-AG072J1AJABP1 FD3-AG072J1AJABP1: CTO-FDH3000 EA B  $        5,949.69 31.0%  $           4,105.29 N/A N/A
FD3-AG144J00GABP1 FD3-AG144J00GABP1: CTO-FDH3000 EA B  $        5,456.55 31.0%  $           3,765.02 N/A N/A
FD3-AG144J00GABP2 FD3-AG144J00GABP2: CTO-FDH3000 EA B  $        5,650.39 31.0%  $           3,898.77 N/A N/A
FD3-AG144J00GBBP2 FD3-AG144J00GBBP2: CTO-FDH3000 EA B  $        5,650.39 31.0%  $           3,898.77 N/A N/A
FD3-AG144J00JBBP2 FD3-AG144J00JBBP2: CTO-FDH3000 EA B  $        5,553.47 31.0%  $           3,831.89 N/A N/A
FD3-AG144J00JBBP4 FD3-AG144J00JBBP4: CTO-FDH3000 EA B  $        5,989.61 31.0%  $           4,132.83 N/A N/A
FD3-AG144J2AJBBP2 FD3-AG144J2AJBBP2: CTO-FDH3000 EA B  $      10,394.82 31.0%  $           7,172.43 N/A N/A
FD3-AG144J2ATBBP2 FD3-AG144J2ATBBP2: CTO-FDH3000 EA B  $      10,491.73 31.0%  $           7,239.29 N/A N/A
FD3-AG216J00GCBP2 FD3-AG216J00GCBP2: CTO-FDH3000 EA B  $        7,336.78 31.0%  $           5,062.38 N/A N/A
FD3-AG216J00GDBP2 FD3-AG216J00GDBP2: CTO-FDH3000 EA B  $        7,046.03 31.0%  $           4,861.76 N/A N/A
FD3-AG216J00JABP4 FD3-AG216J00JABP4: CTO-FDH3000 EA B  $        7,676.00 31.0%  $           5,296.44 N/A N/A
FD3-AG216J00JAXP2X FD3-AG216J00JAXP2X: FDH3K 216/432 CUSTOM EA B  $      15,870.52 31.0%  $         10,950.66 N/A N/A
FD3-AG216J00JCBP2 FD3-AG216J00JCBP2: CTO-FDH3000 EA B  $        7,191.40 31.0%  $           4,962.07 N/A N/A
FD3-AG216J00JCBP4 FD3-AG216J00JCBP4: CTO-FDH3000 EA B  $        7,627.54 31.0%  $           5,263.00 N/A N/A
FD3-AG216J00LABP4 FD3-AG216J00LABP4: CTO-FDH3000 EA B  $        8,112.14 31.0%  $           5,597.38 N/A N/A
FD3-AG216J00TCBP4 FD3-AG216J00TCBP4: CTO-FDH3000 EA B  $        7,748.69 31.0%  $           5,346.60 N/A N/A
FD3-AG216J00U20P2 FD3-AG216J00U20P2: 432/216 LT SPLCE 24F EA B  $        7,874.69 31.0%  $           5,433.54 N/A N/A
FD3-AG216N00TCBP1-P FD3-AG216N00TCBP1-P: FDH3K 216/432 POLE EA B  $        9,664.06 31.0%  $           6,668.20 N/A N/A
FD3-AG288J00GABP2 FD3-AG288J00GABP2: CTO-FDH3000 EA B  $        9,120.10 31.0%  $           6,292.87 N/A N/A
FD3-AG288J00GBBP1 FD3-AG288J00GBBP1: CTO-FDH3000 EA B  $        8,926.26 31.0%  $           6,159.12 N/A N/A
FD3-AG288J00GBBP2 FD3-AG288J00GBBP2: CTO-FDH3000 EA B  $        9,120.10 31.0%  $           6,292.87 N/A N/A
FD3-AG288J00GGBP1 FD3-AG288J00GGBP1: CTO-FDH3000 EA B  $        8,829.34 31.0%  $           6,092.24 N/A N/A
FD3-AG288J00GGBP2 FD3-AG288J00GGBP2: CTO-FDH3000 EA B  $        9,023.18 31.0%  $           6,225.99 N/A N/A
FD3-AG288J00GGBP4 FD3-AG288J00GGBP4: CTO-FDH3000 EA B  $        9,459.31 31.0%  $           6,526.92 N/A N/A
FD3-AG288J00JBBP2 FD3-AG288J00JBBP2: CTO-FDH3000 EA B  $        8,926.26 31.0%  $           6,159.12 N/A N/A
FD3-AG288J00JBBP4 FD3-AG288J00JBBP4: CTO-FDH3000 EA B  $        9,362.39 31.0%  $           6,460.05 N/A N/A
FD3-AG288J00JGBP2 FD3-AG288J00JGBP2: CTO-FDH3000 EA B  $        8,805.11 31.0%  $           6,075.53 N/A N/A
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FD3-AG288J00JGBP4 FD3-AG288J00JGBP4: CTO-FDH3000 EA B  $        9,241.25 31.0%  $           6,376.46 N/A N/A
FD3-AG288J00LBBP4 FD3-AG288J00LBBP4: CTO-FDH3000 EA B  $        9,846.99 31.0%  $           6,794.42 N/A N/A
FD3-AG288J00LDBP1 FD3-AG288J00LDBP1: CTO-FDH3000 EA B  $      10,622.34 31.0%  $           7,329.41 N/A N/A
FD3-AG288J00LGBP1 FD3-AG288J00LGBP1: CTO-FDH3000 EA B  $        8,926.26 31.0%  $           6,159.12 N/A N/A
FD3-AG288J00TBBP4 FD3-AG288J00TBBP4: CTO-FDH3000 EA B  $        9,556.23 31.0%  $           6,593.80 N/A N/A
FD3-AG288J00TGBP4 FD3-AG288J00TGBP4: CTO-FDH3000 EA B  $        9,362.39 31.0%  $           6,460.05 N/A N/A
FD3-AG288J1AGABP2 FD3-AG288J1AGABP2: CTO-FDH3000 EA B  $      11,396.54 31.0%  $           7,863.61 N/A N/A
FD3-AG288J1ATGBP1 FD3-AG288J1ATGBP1: CTO-FDH3000 EA B  $      11,008.87 31.0%  $           7,596.12 N/A N/A
FD3-AG288J2AJBBP2 FD3-AG288J2AJBBP2: CTO-FDH3000 EA B  $      13,767.60 31.0%  $           9,499.64 N/A N/A
FD3-AG288J2ATBBP2 FD3-AG288J2ATBBP2: CTO-FDH3000 EA B  $      13,961.44 31.0%  $           9,633.39 N/A N/A
FD3-AG288J2CGGBP1 FD3-AG288J2CGGBP1: CTO-FDH3000 EA B  $      12,081.21 31.0%  $           8,336.03 N/A N/A
FD3-AG288J2CGGBP2 FD3-AG288J2CGGBP2: CTO-FDH3000 EA B  $      12,275.05 31.0%  $           8,469.78 N/A N/A
FD3-AG360J00GABP1 FD3-AG360J00GABP1: CTO-FDH3000 EA B  $      10,661.11 31.0%  $           7,356.17 N/A N/A
FD3-AG360J00GABP2 FD3-AG360J00GABP2: CTO-FDH3000 EA B  $      10,854.95 31.0%  $           7,489.92 N/A N/A
FD3-AG360J00GABP4 FD3-AG360J00GABP4: CTO-FDH3000 EA B  $      11,291.09 31.0%  $           7,790.85 N/A N/A
FD3-AG360J00GDBP1 FD3-AG360J00GDBP1: CTO-FDH3000 EA B  $      10,661.11 31.0%  $           7,356.17 N/A N/A
FD3-AG360J00GDBP2 FD3-AG360J00GDBP2: CTO-FDH3000 EA B  $      10,854.95 31.0%  $           7,489.92 N/A N/A
FD3-AG360J00GDBP4 FD3-AG360J00GDBP4: CTO-FDH3000 EA B  $      10,612.65 31.0%  $           7,322.73 N/A N/A
FD3-AG360J00JDBP2 FD3-AG360J00JDBP2: CTO-FDH3000 EA B  $      10,612.65 31.0%  $           7,322.73 N/A N/A
FD3-AG360J00JDBP4 FD3-AG360J00JDBP4: CTO-FDH3000 EA B  $      10,176.52 31.0%  $           7,021.80 N/A N/A
FD3-AG360J00LDBP1 FD3-AG360J00LDBP1: CTO-FDH3000 EA B  $      10,273.44 31.0%  $           7,088.67 N/A N/A
FD3-AG360J00TDBP4 FD3-AG360J00TDBP4: CTO-FDH3000 EA B  $      10,758.03 31.0%  $           7,423.04 N/A N/A
FD3-AG360J00U20P2 FD3-AG360J00U20P2: FHD3000 360 SC/APC EA B  $      12,599.50 31.0%  $           8,693.66 N/A N/A
FD3-AG360J00U20P4 FD3-AG360J00U20P4: FHD3000 360 SC/APC EA B  $      10,612.65 31.0%  $           7,322.73 N/A N/A
FD3-AG360J2AGDBP2 FD3-AG360J2AGDBP2: CTO-FDH3000 EA B  $      13,275.62 31.0%  $           9,160.18 N/A N/A
FD3-AG360J2AJDBP2 FD3-AG360J2AJDBP2: CTO-FDH3000 EA B  $      14,872.48 31.0%  $         10,262.01 N/A N/A
FD3-AG360J2ATABP1 FD3-AG360J2ATABP1: CTO-FDH3000 EA B  $      15,744.75 31.0%  $         10,863.88 N/A N/A
FD3-AG432J001CBU7 FD3-AG432J001CBU7: FDH3K 432 100 CB TEL EA B  $      93,746.25 31.0%  $         64,684.91 N/A N/A
FD3-AG432J001CDU7 FD3-AG432J001CDU7: FDH3K 432 200CBL TEL EA B  $      93,746.25 31.0%  $         64,684.91 N/A N/A
FD3-AG432J001CEU7 FD3-AG432J001CEU7: FDH3K 432 350CBL TE EA B  $      93,746.25 31.0%  $         64,684.91 N/A N/A
FD3-AG432J002CBU7-P FD3-AG432J002CBU7-P: FDH3K 432 100 P TL EA B  $      93,746.25 31.0%  $         64,684.91 N/A N/A
FD3-AG432J00DCBP4 FD3-AG432J00DCBP4: 432 DIELRIB DRY 48FDR EA B  $      12,880.56 31.0%  $           8,887.59 N/A N/A
FD3-AG432J00DLBP4 FD3-AG432J00DLBP4: 432 DIEL RBBN DRY, 48 EA B  $      12,832.10 31.0%  $           8,854.15 N/A N/A
FD3-AG432J00GBBP1 FD3-AG432J00GBBP1: CTO-FDH3000 EA B  $      12,395.97 31.0%  $           8,553.22 N/A N/A
FD3-AG432J00GBBP2 FD3-AG432J00GBBP2: CTO-FDH3000 EA B  $      12,589.80 31.0%  $           8,686.96 N/A N/A
FD3-AG432J00GBBP4 FD3-AG432J00GBBP4: CTO-FDH3000 EA B  $      13,025.94 31.0%  $           8,987.90 N/A N/A
FD3-AG432J00GCBP2 FD3-AG432J00GCBP2: CTO-FDH3000 EA B  $      12,492.88 31.0%  $           8,620.09 N/A N/A
FD3-AG432J00GCBP4 FD3-AG432J00GCBP4: CTO-FDH3000 EA B  $      12,929.02 31.0%  $           8,921.02 N/A N/A
FD3-AG432J00GLBP4 FD3-AG432J00GLBP4: FDH3K 432 ARM EA B  $      12,929.02 31.0%  $           8,921.02 N/A N/A

8186 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FD3-AG432J00JABP4 FD3-AG432J00JABP4: CTO-FDH3000 EA B  $      12,735.18 31.0%  $           8,787.27 N/A N/A
FD3-AG432J00JBBP2 FD3-AG432J00JBBP2: CTO-FDH3000 EA B  $      12,299.05 31.0%  $           8,486.34 N/A N/A
FD3-AG432J00JBBP4 FD3-AG432J00JBBP4: CTO-FDH3000 EA B  $      12,735.18 31.0%  $           8,787.27 N/A N/A
FD3-AG432J00JCBP2 FD3-AG432J00JCBP2: CTO-FDH3000 EA B  $      12,202.13 31.0%  $           8,419.47 N/A N/A
FD3-AG432J00JCBP2-P FD3-AG432J00JCBP2-P: 432, DIEL LT, 100 EA B  $      14,889.21 31.0%  $         10,273.55 N/A N/A
FD3-AG432J00JCBP4 FD3-AG432J00JCBP4: CTO-FDH3000 EA B  $      12,638.26 31.0%  $           8,720.40 N/A N/A
FD3-AG432J00JLBP1-P FD3-AG432J00JLBP1-P: FDH3000 432/432 DIE EA B  $      12,177.61 31.0%  $           8,402.55 N/A N/A
FD3-AG432J00LBBP2 FD3-AG432J00LBBP2: CTO-FDH3000 EA B  $      13,025.94 31.0%  $           8,987.90 N/A N/A
FD3-AG432J00LBBP4 FD3-AG432J00LBBP4: CTO-FDH3000 EA B  $      13,462.08 31.0%  $           9,288.84 N/A N/A
FD3-AG432J00LCBP2 FD3-AG432J00LCBP2: FDH3K 432 ARM EA B  $      12,686.72 31.0%  $           8,753.84 N/A N/A
FD3-AG432J00RRHP2 FD3-AG432J00RRHP2: RAP W/ 432 HMFOC, 24 EA B  $      22,175.46 31.0%  $         15,301.07 N/A N/A
FD3-AG432J00TABP1 FD3-AG432J00TABP1: CTO-FDH3000 EA B  $      12,686.72 31.0%  $           8,753.84 N/A N/A
FD3-AG432J00TBBP2 FD3-AG432J00TBBP2: CTO-FDH3000 EA B  $      12,589.80 31.0%  $           8,686.96 N/A N/A
FD3-AG432J00TBBP4 FD3-AG432J00TBBP4: CTO-FDH3000 EA B  $      13,025.94 31.0%  $           8,987.90 N/A N/A
FD3-AG432J00TCBP4 FD3-AG432J00TCBP4: CTO-FDH3000 EA B  $      12,880.56 31.0%  $           8,887.59 N/A N/A
FD3-AG432J00TCBP4-P FD3-AG432J00TCBP4-P: FDH3K 432 POLE EA B  $      13,168.90 31.0%  $           9,086.54 N/A N/A
FD3-AG432J00TDBP4 FD3-AG432J00TDBP4: CTO-FDH3000 EA B  $      12,153.67 31.0%  $           8,386.03 N/A N/A
FD3-AG432J00TFBP4 FD3-AG432J00TFBP4: 432,DIEL RBN, 100 EA B  $      11,959.83 31.0%  $           8,252.28 N/A N/A
FD3-AG432J00U20P1 FD3-AG432J00U20P1: FDH3K 432 SPL EA B  $      14,265.29 31.0%  $           9,843.05 N/A N/A
FD3-AG432J00U20P2 FD3-AG432J00U20P2: FDH, 432, SPLCE, 24F EA B  $      14,598.45 31.0%  $         10,072.93 N/A N/A
FD3-AG432J00U20P4 FD3-AG432J00U20P4: FDH3K 432 SPL EA B  $      12,211.82 31.0%  $           8,426.16 N/A N/A
FD3-AG432J1ATCBP4 FD3-AG432J1ATCBP4: CTO-FDH3000 EA B  $      15,157.01 31.0%  $         10,458.34 N/A N/A
FD3-AG432J1SJBBP4 FD3-AG432J1SJBBP4: CTO-FDH3000 EA B  $      16,528.76 31.0%  $         11,404.84 N/A N/A
FD3-AG432J2AGBBP1 FD3-AG432J2AGBBP1: CTO-FDH3000 EA B  $      17,237.31 31.0%  $         11,893.74 N/A N/A
FD3-AG432J2AGBBP2 FD3-AG432J2AGBBP2: CTO-FDH3000 EA B  $      15,010.48 31.0%  $         10,357.23 N/A N/A
FD3-AG432J2AJBBP2 FD3-AG432J2AJBBP2: CTO-FDH3000 EA B  $      14,719.72 31.0%  $         10,156.61 N/A N/A
FD3-AG432J2AJCBP2-P FD3-AG432J2AJCBP2-P: FDH3000 432/432 DIE EA B  $      20,122.85 31.0%  $         13,884.77 N/A N/A
FD3-AG432J2AJCDP4-P FD3-AG432J2AJCDP4-P: FDH CABINET 200FT EA B  $      22,606.40 31.0%  $         15,598.42 N/A N/A
FD3-AG432J2ALCBP4 FD3-AG432J2ALCBP4: CTO-FDH3000 EA B  $      17,964.20 31.0%  $         12,395.30 N/A N/A
FD3-AG432J2ANSBP2 FD3-AG432J2ANSBP2: FDH3K 432 NORTH STATE EA B  $      21,549.79 31.0%  $         14,869.36 N/A N/A
FD3-AG432J2ATBBP2 FD3-AG432J2ATBBP2: CTO-FDH3000 EA B  $      17,431.15 31.0%  $         12,027.49 N/A N/A
FD3-AG432J2TDFBP7-P FD3-AG432J2TDFBP7-P: FDH3K 432 POLE ATT EA B  $      28,845.00 31.0%  $         19,903.05 N/A N/A
FD3-AG432J2TLABP4 FD3-AG432J2TLABP4: FDH3K 432 ARM RIB EA B  $      18,160.35 31.0%  $         12,530.64 N/A N/A
FD3-AG432J2TLFBP4 FD3-AG432J2TLFBP4: FDH3000 MEDIUM PFPCAB EA B  $      18,448.80 31.0%  $         12,729.67 N/A N/A
FD3-AG432J2TTFBP4-P FD3-AG432J2TTFBP4-P: FDH3K PL 432 NELSPL EA B  $      18,158.04 31.0%  $         12,529.05 N/A N/A
FD3-AG432N00JBBP2 FD3-AG432N00JBBP2: CTO-FDH3000 EA B  $      13,133.94 31.0%  $           9,062.42 N/A N/A
FD3-AG432N00JCBP1-P FD3-AG432N00JCBP1-P: FDH3K 432 POLE MNT EA B  $      12,224.55 31.0%  $           8,434.94 N/A N/A
FD3-AG432N00JCBP2-P FD3-AG432N00JCBP2-P: FDH3K 432 DIEL POLE EA B  $      16,541.68 31.0%  $         11,413.76 N/A N/A
FD3-AG432N2GLCBP4 FD3-AG432N2GLCBP4: CTO-FDH3000 EA B  $      15,893.83 31.0%  $         10,966.74 N/A N/A
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FD3-AJ072J00GABP4 FD3-AJ072J00GABP4: CTO-FDH3000 EA B  $        4,933.19 31.0%  $           3,403.90 N/A N/A
FD3-AJ144J00GABP4 FD3-AJ144J00GABP4: CTO-FDH3000 EA B  $        6,668.04 31.0%  $           4,600.95 N/A N/A
FD3-AJ144J00GBBP2 FD3-AJ144J00GBBP2: CTO-FDH3000 EA B  $        6,231.90 31.0%  $           4,300.01 N/A N/A
FD3-AJ144J00GBBP4 FD3-AJ144J00GBBP4: CTO-FDH3000 EA B  $        6,668.04 31.0%  $           4,600.95 N/A N/A
FD3-AJ144J00JBBP4 FD3-AJ144J00JBBP4: CTO-FDH3000 EA B  $        6,571.12 31.0%  $           4,534.07 N/A N/A
FD3-AJ216J00JDBP4 FD3-AJ216J00JDBP4: CTO-FDH3000 EA B  $        7,966.76 31.0%  $           5,497.06 N/A N/A
FD3-AJ288J00GBBP4 FD3-AJ288J00GBBP4: CTO-FDH3000 EA B  $      10,137.75 31.0%  $           6,995.05 N/A N/A
FD3-AJ288J00GGBP4 FD3-AJ288J00GGBP4: CTO-FDH3000 EA B  $      10,040.83 31.0%  $           6,928.17 N/A N/A
FD3-AJ288J00GGBP7 FD3-AJ288J00GGBP7: CTO-FDH3000 EA B  $      10,913.10 31.0%  $           7,530.04 N/A N/A
FD3-AJ288J00JGBP4 FD3-AJ288J00JGBP4: LARGE 864 SPLITTER CA EA B  $        9,822.76 31.0%  $           6,777.70 N/A N/A
FD3-AJ360J00GDBP2 FD3-AJ360J00GDBP2: FDH3K 360/864 ARM EA B  $      11,048.79 31.0%  $           7,623.67 N/A N/A
FD3-AJ360J00GLBP1 FD3-AJ360J00GLBP1: FDH3K 360/864 ARM EA B  $      11,484.93 31.0%  $           7,924.60 N/A N/A
FD3-AJ432J00GBBP2 FD3-AJ432J00GBBP2: CTO-FDH3000 EA B  $      13,171.32 31.0%  $           9,088.21 N/A N/A
FD3-AJ432J00GCBP2 FD3-AJ432J00GCBP2: CTO-FDH3000 EA B  $      13,074.40 31.0%  $           9,021.34 N/A N/A
FD3-AJ432J00GCBP4 FD3-AJ432J00GCBP4: FDH3K 432/864 ARM EA B  $      13,316.70 31.0%  $           9,188.52 N/A N/A
FD3-AJ432J00GDBP4 FD3-AJ432J00GDBP4: CTO-FDH3000 EA B  $      13,946.67 31.0%  $           9,623.20 N/A N/A
FD3-AJ432J00JBBP4 FD3-AJ432J00JBBP4: CTO-FDH3000 EA B  $      13,316.70 31.0%  $           9,188.52 N/A N/A
FD3-AJ432J00JCBP2 FD3-AJ432J00JCBP2: CTO-FDH3000 EA B  $      12,783.64 31.0%  $           8,820.71 N/A N/A
FD3-AJ432J00TCBP7 FD3-AJ432J00TCBP7: CTO-FDH3000 EA B  $      14,334.35 31.0%  $           9,890.70 N/A N/A
FD3-AJ432J1ATABP1 FD3-AJ432J1ATABP1: CTO-FDH3000 EA B  $      15,544.69 31.0%  $         10,725.84 N/A N/A
FD3-AJ432J2ATBBP2 FD3-AJ432J2ATBBP2: CTO-FDH3000 EA B  $      18,012.66 31.0%  $         12,428.74 N/A N/A
FD3-AJ504J00GDBP2 FD3-AJ504J00GDBP2: CTO-FDH3000 EA B  $      13,888.52 31.0%  $           9,583.08 N/A N/A
FD3-AJ504J00GDBP4 FD3-AJ504J00GDBP4: CTO-FDH3000 EA B  $      16,020.74 31.0%  $         11,054.31 N/A N/A
FD3-AJ504J00GLBP4 FD3-AJ504J00GLBP4: FDH3K 504/864 ARM EA B  $      14,712.33 31.0%  $         10,151.51 N/A N/A
FD3-AJ504J2ATABP2 FD3-AJ504J2ATABP2: CTO-FDH3000 EA B  $      20,086.74 31.0%  $         13,859.85 N/A N/A
FD3-AJ576J00GABP2 FD3-AJ576J00GABP2: FDH3000 864, (8) 72 A EA B  $      16,641.03 31.0%  $         11,482.31 N/A N/A
FD3-AJ576J00GBBP2 FD3-AJ576J00GBBP2: CTO-FDH3000 EA B  $      16,641.03 31.0%  $         11,482.31 N/A N/A
FD3-AJ576J00GBBP4 FD3-AJ576J00GBBP4: CTO-FDH3000 EA B  $      17,077.16 31.0%  $         11,783.24 N/A N/A
FD3-AJ576J00GBBP7 FD3-AJ576J00GBBP7: CTO-FDH3000 EA B  $      17,949.44 31.0%  $         12,385.11 N/A N/A
FD3-AJ576J00GGBP2 FD3-AJ576J00GGBP2: CTO-FDH3000 EA B  $      16,447.19 31.0%  $         11,348.56 N/A N/A
FD3-AJ576J00GGBP4 FD3-AJ576J00GGBP4: CTO-FDH3000 EA B  $      16,883.32 31.0%  $         11,649.49 N/A N/A
FD3-AJ576J00JABP4 FD3-AJ576J00JABP4: CTO-FDH3000 EA B  $      16,689.49 31.0%  $         11,515.75 N/A N/A
FD3-AJ576J00JABP7 FD3-AJ576J00JABP7: CTO-FDH3000 EA B  $      17,561.76 31.0%  $         12,117.61 N/A N/A
FD3-AJ576J00JBBP2 FD3-AJ576J00JBBP2: CTO-FDH3000 EA B  $      16,253.35 31.0%  $         11,214.81 N/A N/A
FD3-AJ576J00JBBP4 FD3-AJ576J00JBBP4: CTO-FDH3000 EA B  $      16,689.49 31.0%  $         11,515.75 N/A N/A
FD3-AJ576J00JBBP4Y FD3-AJ576J00JBBP4Y: FDH3K 576/864 GRAY EA B  $      16,689.49 31.0%  $         11,515.75 N/A N/A
FD3-AJ576J00JEEP4 FD3-AJ576J00JEEP4: FDH3K 576/864 DIEL EA B  $      28,681.16 31.0%  $         19,790.00 N/A N/A
FD3-AJ576J00JGBP2 FD3-AJ576J00JGBP2: FDH3K 576/864 DIEL EA B  $      13,927.29 31.0%  $           9,609.83 N/A N/A
FD3-AJ576J00JGBP4 FD3-AJ576J00JGBP4: FDH3K 576/864 EA B  $      16,447.19 31.0%  $         11,348.56 N/A N/A
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FD3-AJ576J00LBBP1 FD3-AJ576J00LBBP1: FDH3K 576/864 RIBB EA B  $      17,028.70 31.0%  $         11,749.80 N/A N/A
FD3-AJ576J00LBBP4 FD3-AJ576J00LBBP4: FDH3K 576/864 RIBB EA B  $      22,073.35 31.0%  $         15,230.61 N/A N/A
FD3-AJ576J00LBBP7 FD3-AJ576J00LBBP7: FDH3K 576/864 ARM RIB EA B  $      18,530.95 31.0%  $         12,786.36 N/A N/A
FD3-AJ576J00LGBP2 FD3-AJ576J00LGBP2: CTO-FDH3000 EA B  $      16,641.03 31.0%  $         11,482.31 N/A N/A
FD3-AJ576J00LGBP4 FD3-AJ576J00LGBP4: CTO-FDH3000 EA B  $      17,077.16 31.0%  $         11,783.24 N/A N/A
FD3-AJ576J00TBBP4 FD3-AJ576J00TBBP4: FDH3K 576/864 RIB EA B  $      15,914.13 31.0%  $         10,980.75 N/A N/A
FD3-AJ576J00TBBP7 FD3-AJ576J00TBBP7: CTO-FDH3000 EA B  $      17,949.44 31.0%  $         12,385.11 N/A N/A
FD3-AJ576J00TEBP4-VZ FD3-AJ576J00TEBP4-VZ: FDH3000 864/576 EA B  $      48,459.60 31.0%  $         33,437.12 N/A N/A
FD3-AJ576J00TGBP2 FD3-AJ576J00TGBP2: CTO-FDH3000 EA B  $      16,253.35 31.0%  $         11,214.81 N/A N/A
FD3-AJ576J00TGBP4 FD3-AJ576J00TGBP4: CTO-FDH3000 EA B  $      16,689.49 31.0%  $         11,515.75 N/A N/A
FD3-AJ576J00TGBP7 FD3-AJ576J00TGBP7: CTO-FDH3000 EA B  $      17,561.76 31.0%  $         12,117.61 N/A N/A
FD3-AJ576J1AJBBP7 FD3-AJ576J1AJBBP7: CTO-FDH3000 EA B  $      22,813.95 31.0%  $         15,741.63 N/A N/A
FD3-AJ576J1ATBBP2 FD3-AJ576J1ATBBP2: CTO-FDH3000 EA B  $      18,917.47 31.0%  $         13,053.05 N/A N/A
FD3-AJ576J2AGBBP1 FD3-AJ576J2AGBBP1: CTO-FDH3000 EA B  $      21,288.53 31.0%  $         14,689.09 N/A N/A
FD3-AJ576J2AGBBP2 FD3-AJ576J2AGBBP2: CTO-FDH3000 EA B  $      19,061.70 31.0%  $         13,152.57 N/A N/A
FD3-AJ576J2ATBBP2 FD3-AJ576J2ATBBP2: CTO-FDH3000 EA B  $      21,482.37 31.0%  $         14,822.84 N/A N/A
FD3-AJ648J00GCBP2 FD3-AJ648J00GCBP2: CTO-FDH3000 EA B  $      18,230.50 31.0%  $         12,579.05 N/A N/A
FD3-AJ648J00GCBP4 FD3-AJ648J00GCBP4: CTO-FDH3000 EA B  $      18,666.64 31.0%  $         12,879.98 N/A N/A
FD3-AJ648J00GDBP2 FD3-AJ648J00GDBP2: CTO-FDH3000 EA B  $      17,019.01 31.0%  $         11,743.12 N/A N/A
FD3-AJ648J00GDBP7 FD3-AJ648J00GDBP7: CTO-FDH3000 EA B  $      18,327.42 31.0%  $         12,645.92 N/A N/A
FD3-AJ648J00JABP4 FD3-AJ648J00JABP4: CTO-FDH3000 EA B  $      18,375.88 31.0%  $         12,679.36 N/A N/A
FD3-AJ648J00JCBP2 FD3-AJ648J00JCBP2: CTO-FDH3000 EA B  $      17,794.37 31.0%  $         12,278.12 N/A N/A
FD3-AJ648J00JDBP4 FD3-AJ648J00JDBP4: CTO-FDH3000 EA B  $      18,957.40 31.0%  $         13,080.61 N/A N/A
FD3-AJ648J00JDBP7 FD3-AJ648J00JDBP7: CTO-FDH3000 EA B  $      18,085.12 31.0%  $         12,478.73 N/A N/A
FD3-AJ648J00LDBP7 FD3-AJ648J00LDBP7: FDH3K 648/864 ARM RIB EA B  $      15,518.61 31.0%  $         10,707.84 N/A N/A
FD3-AJ648J00TABP7 FD3-AJ648J00TABP7: CTO-FDH3000 EA B  $      20,120.43 31.0%  $         13,883.10 N/A N/A
FD3-AJ648J00TPBP4 FD3-AJ648J00TPBP4: FDH3K 648/864 RIBB EA B  $      18,472.80 31.0%  $         12,746.23 N/A N/A
FD3-AJ648J1AGCBP2 FD3-AJ648J1AGCBP2: CTO-FDH3000 EA B  $      20,506.95 31.0%  $         14,149.80 N/A N/A
FD3-AJ648J2ATABP2 FD3-AJ648J2ATABP2: CTO-FDH3000 EA B  $      23,653.36 31.0%  $         16,320.82 N/A N/A
FD3-AJ720J00GBBP2 FD3-AJ720J00GBBP2: CTO-FDH3000 EA B  $      20,110.73 31.0%  $         13,876.40 N/A N/A
FD3-AJ720J00GBBP7 FD3-AJ720J00GBBP7: CTO-FDH3000 EA B  $      21,419.14 31.0%  $         14,779.21 N/A N/A
FD3-AJ720J00JBBP4 FD3-AJ720J00JBBP4: CTO-FDH3000 EA B  $      20,062.27 31.0%  $         13,842.97 N/A N/A
FD3-AJ720J00LBBP1 FD3-AJ720J00LBBP1: FDH3K 720/864 RIB EA B  $      20,643.79 31.0%  $         14,244.22 N/A N/A
FD3-AJ720J00TBBP4 FD3-AJ720J00TBBP4: CTO-FDH3000 EA B  $      20,546.87 31.0%  $         14,177.34 N/A N/A
FD3-AJ720J00TBBP7 FD3-AJ720J00TBBP7: CTO-FDH3000 EA B  $      21,419.14 31.0%  $         14,779.21 N/A N/A
FD3-AJ720J1ATBBP1 FD3-AJ720J1ATBBP1: CTO-FDH3000 EA B  $      22,193.34 31.0%  $         15,313.40 N/A N/A
FD3-AJ720J2ATBBP2 FD3-AJ720J2ATBBP2: CTO-FDH3000 EA B  $      24,952.08 31.0%  $         17,216.94 N/A N/A
FD3-AJ792J00JDBP2 FD3-AJ792J00JDBP2: CTO-FDH3000 EA B  $      21,894.05 31.0%  $         15,106.89 N/A N/A
FD3-AJ864J001CBU8 FD3-AJ864J001CBU8: FDH3K 864 100CBL TEL EA B  $    144,225.00 31.0%  $         99,515.25 N/A N/A
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FD3-AJ864J001CDU8 FD3-AJ864J001CDU8: FDH3K 864 200CBL TE EA B  $    144,225.00 31.0%  $         99,515.25 N/A N/A
FD3-AJ864J001CEU8 FD3-AJ864J001CEU8: FDH3K 864 350CBL TEL EA B  $    144,225.00 31.0%  $         99,515.25 N/A N/A
FD3-AJ864J00DCBP7 FD3-AJ864J00DCBP7: FDH3K 864 DRY DIEL RI EA B  $      24,598.09 31.0%  $         16,972.68 N/A N/A
FD3-AJ864J00GABP4 FD3-AJ864J00GABP4: CTO-FDH3000 EA B  $      24,016.58 31.0%  $         16,571.44 N/A N/A
FD3-AJ864J00GBBP4 FD3-AJ864J00GBBP4: CTO-FDH3000 EA B  $      24,016.58 31.0%  $         16,571.44 N/A N/A
FD3-AJ864J00GBBP7 FD3-AJ864J00GBBP7: CTO-FDH3000 EA B  $      24,888.85 31.0%  $         17,173.31 N/A N/A
FD3-AJ864J00GCBP4 FD3-AJ864J00GCBP4: CTO-FDH3000 EA B  $      23,822.74 31.0%  $         16,437.69 N/A N/A
FD3-AJ864J00GGBP1 FD3-AJ864J00GGBP1: CTO-FDH3000 EA B  $      23,095.85 31.0%  $         15,936.14 N/A N/A
FD3-AJ864J00GGBP4 FD3-AJ864J00GGBP4: CTO-FDH3000 EA B  $      23,725.82 31.0%  $         16,370.82 N/A N/A
FD3-AJ864J00GGBP7 FD3-AJ864J00GGBP7: CTO-FDH3000 EA B  $      24,598.09 31.0%  $         16,972.68 N/A N/A
FD3-AJ864J00JBBP1 FD3-AJ864J00JBBP1: CTO-FDH3000 EA B  $      22,805.09 31.0%  $         15,735.51 N/A N/A
FD3-AJ864J00JBBP2 FD3-AJ864J00JBBP2: CTO-FDH3000 EA B  $      22,998.93 31.0%  $         15,869.26 N/A N/A
FD3-AJ864J00JBBP4 FD3-AJ864J00JBBP4: CTO-FDH3000 EA B  $      23,435.06 31.0%  $         16,170.19 N/A N/A
FD3-AJ864J00JBBP7 FD3-AJ864J00JBBP7: CTO-FDH3000 EA B  $      24,307.34 31.0%  $         16,772.06 N/A N/A
FD3-AJ864J00JCBP4 FD3-AJ864J00JCBP4: CTO-FDH3000 EA B  $      23,241.22 31.0%  $         16,036.44 N/A N/A
FD3-AJ864J00JCBP7 FD3-AJ864J00JCBP7: CTO-FDH3000 EA B  $      24,113.50 31.0%  $         16,638.32 N/A N/A
FD3-AJ864J00JGBP2 FD3-AJ864J00JGBP2: FDH3K 864 DIEL EA B  $      22,635.48 31.0%  $         15,618.48 N/A N/A
FD3-AJ864J00JGBP4 FD3-AJ864J00JGBP4: FDH3K 864 DIEL EA B  $      23,071.62 31.0%  $         15,919.42 N/A N/A
FD3-AJ864J00JGBP7 FD3-AJ864J00JGBP7: FDH3K 864 DIEL EA B  $      23,943.89 31.0%  $         16,521.28 N/A N/A
FD3-AJ864J00LBBP7 FD3-AJ864J00LBBP7: FDH3K 864 ARM RIBB EA B  $      24,888.85 31.0%  $         17,173.31 N/A N/A
FD3-AJ864J00LCBP7 FD3-AJ864J00LCBP7: FDH3K 864 ARM RIB EA B  $      25,082.69 31.0%  $         17,307.06 N/A N/A
FD3-AJ864J00LGBP4 FD3-AJ864J00LGBP4: CTO-FDH3000 EA B  $      24,016.58 31.0%  $         16,571.44 N/A N/A
FD3-AJ864J00TBBP1 FD3-AJ864J00TBBP1: CTO-FDH3000 EA B  $      23,386.60 31.0%  $         16,136.75 N/A N/A
FD3-AJ864J00TBBP4 FD3-AJ864J00TBBP4: CTO-FDH3000 EA B  $      24,016.58 31.0%  $         16,571.44 N/A N/A
FD3-AJ864J00TBBP7 FD3-AJ864J00TBBP7: CTO-FDH3000 EA B  $      24,888.85 31.0%  $         17,173.31 N/A N/A
FD3-AJ864J00TCBP7 FD3-AJ864J00TCBP7: CTO-FDH3000 EA B  $      24,598.09 31.0%  $         16,972.68 N/A N/A
FD3-AJ864J00TGBP4 FD3-AJ864J00TGBP4: CTO-FDH3000 EA B  $      23,435.06 31.0%  $         16,170.19 N/A N/A
FD3-AJ864J2ATBBP4 FD3-AJ864J2ATBBP4: CTO-FDH3000 EA B  $      28,857.92 31.0%  $         19,911.96 N/A N/A
FD3-AJ864J2TLFBP4 FD3-AJ864J2TLFBP4: FDH 3000 LARGE PFPCAB EA B  $      28,857.92 31.0%  $         19,911.96 N/A N/A
FD3-AR012J00U00P8 FD3-AR012J00U00P8: MINI FDH ALL SPL 12 EA B  $        1,150.92 31.0%  $              794.13 N/A N/A
FD3-AR024J00U00P8 FD3-AR024J00U00P8: MINI FDH ALL SPL 24 EA B  $        1,471.96 31.0%  $           1,015.65 N/A N/A
FD3-AR036J00M00P8 FD3-AR036J00M00P8: MINI FDH SPL/MPO 36 EA B  $        2,065.59 31.0%  $           1,425.26 N/A N/A
FD3-AR036J00MM0P8 FD3-AR036J00MM0P8: MINI FDH ALL MPO 36 EA B  $        2,156.45 31.0%  $           1,487.95 N/A N/A
FD3-AR036J00U00P8 FD3-AR036J00U00P8: MINI FDH ALL SPL 36 EA B  $        1,793.01 31.0%  $           1,237.18 N/A N/A
FD3-AR048J00M00P8 FD3-AR048J00M00P8: MINI FDH SPL/MPO 48 EA B  $        2,477.50 31.0%  $           1,709.48 N/A N/A
FD3-AR048J00MM0P8 FD3-AR048J00MM0P8: MINI FDH ALL MPO 48 EA B  $        2,592.59 31.0%  $           1,788.89 N/A N/A
FD3-AR048J00U00P8 FD3-AR048J00U00P8: MINI FDH ALL SPL 48 EA B  $        2,114.05 31.0%  $           1,458.69 N/A N/A
FD3-AR060J00U00P8 FD3-AR060J00U00P8: MINI FDH ALL SPL 60 EA B  $        2,435.09 31.0%  $           1,680.21 N/A N/A
FD3-AR072J00M00P8 FD3-AR072J00M00P8: MINI FDH SPL/MPO 72 EA B  $        3,301.31 31.0%  $           2,277.90 N/A N/A
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FD3-AR072J00MH0P8 FD3-AR072J00MH0P8: MINI FDH HMFOC F1 EA B  $        3,752.73 31.0%  $           2,589.38 N/A N/A
FD3-AR072J00MM0P8 FD3-AR072J00MM0P8: MINI FDH ALL MPO 72 EA B  $        3,392.17 31.0%  $           2,340.60 N/A N/A
FD3-AR072J00U00P8 FD3-AR072J00U00P8: MINI FDH ALL SPL 72 EA B  $        2,756.14 31.0%  $           1,901.74 N/A N/A
FD3-AR072JDRU00P8 FD3-AR072JDRU00P8: MINIFDH ALL SPL 4ENTR EA B  $        2,756.14 31.0%  $           1,901.74 N/A N/A
FD3-CK072J1A000F0A FD3-CK072J1A000F0A: FDH3K 72 INDOOR SPL EA B  $        5,064.03 31.0%  $           3,494.18 N/A N/A
FD3-CK144J1A000F0A FD3-CK144J1A000F0A: IFDH3000 144/144 SC/ EA B  $        6,832.82 31.0%  $           4,714.65 N/A N/A
FD3-CM072J1A000F0A FD3-CM072J1A000F0A: IFDH3K 72/288 SPLICE EA B  $        5,427.48 31.0%  $           3,744.96 N/A N/A
FD3-CM144J1A000F0A FD3-CM144J1A000F0A: IFDH3K 144/288 SPL EA B  $        6,832.80 31.0%  $           4,714.63 N/A N/A
FD3-CM288J1A000F0A FD3-CM288J1A000F0A: IFDH3K 288 SPL RIB EA B  $      10,370.35 31.0%  $           7,155.54 N/A N/A
FD3-CM288J1A000F0B FD3-CM288J1A000F0B: IFDH3K 288 SPL RIB EA B  $      11,024.56 31.0%  $           7,606.95 N/A N/A
FD3-CN432J1A000F0A FD3-CN432J1A000F0A: IFDH3K 432 SPL RIB EA B  $      13,907.91 31.0%  $           9,596.46 N/A N/A
FD3-CN432J1A000F0B FD3-CN432J1A000F0B: IFDH3K 432 SPL RIB EA B  $      14,804.41 31.0%  $         10,215.04 N/A N/A
FD3-EGPMK FD3-EGPMK: POLE MOUNT KIT 288/432FDH3000 EA B  $        2,451.81 31.0%  $           1,691.75 N/A N/A
FD3-IFDHLGCLMP FD3-IFDHLGCLMP: KIT, CABLE ENTRY, LARGE EA B  $             72.11 31.0%  $                49.76 N/A N/A
FD3-IFDHSMCLMP FD3-IFDHSMCLMP: KIT, CABLE ENTRY, SMALL EA B  $             72.11 31.0%  $                49.76 N/A N/A
FD3M0D-072JJAB FD3M0D-072JJAB: 72F ASC, DIEL LT, 100FT EA B  $        3,438.32 31.0%  $           2,372.44 N/A N/A
FD3M0D-072JTAB FD3M0D-072JTAB: 72F ASC, DIEL RBBN, 100 EA B  $        3,230.64 31.0%  $           2,229.14 N/A N/A
FD3M0D-144JGBB FD3M0D-144JGBB: 144F ASC, ARM LT, 100FT EA B  $        5,595.93 31.0%  $           3,861.19 N/A N/A
FD3-MK036J00V00E0A FD3-MK036J00V00E0A: FDH3K APC STRD 12FEE EA B  $        3,295.25 31.0%  $           2,273.72 N/A N/A
FD3-MK048J00M0ME0A FD3-MK048J00M0ME0A: FDH 72 PORT 48MT SPL EA B  $        3,402.48 31.0%  $           2,347.71 N/A N/A
FD3-MK072J00000F0A FD3-MK072J00000F0A: IFDH3K 72/144 SPL EA B  $        3,295.25 31.0%  $           2,273.72 N/A N/A
FD3-MK072J00LAA000 FD3-MK072J00LAA000: 72 IFDH, NO FEEDER, EA B  $        3,622.36 31.0%  $           2,499.43 N/A N/A
FD3-MK072J00LAADAB FD3-MK072J00LAADAB: IFDH3K 72F RISER EA B  $        4,113.01 31.0%  $           2,837.98 N/A N/A
FD3-MK072J00LAAE0B FD3-MK072J00LAAE0B: IFDH3K 72 50  DIST EA B  $        3,864.65 31.0%  $           2,666.61 N/A N/A
FD3-MK072J00LBAE0B FD3-MK072J00LBAE0B: IFHD 3000,72POS 100 EA B  $        4,167.53 31.0%  $           2,875.60 N/A N/A
FD3-MK072J00M0M000 FD3-MK072J00M0M000: FDH3K 72 MT NO INPUT EA B  $        4,034.01 31.0%  $           2,783.47 N/A N/A
FD3-MK072J00M0ME0A FD3-MK072J00M0ME0A: 72F, APC, MT, STD, 1 EA B  $        4,008.22 31.0%  $           2,765.67 N/A N/A
FD3-MK072J00V00E0A FD3-MK072J00V00E0A: FDH300 W/O SPLITTER, EA B  $        3,547.24 31.0%  $           2,447.60 N/A N/A
FD3-MK072J00V00E0A-RC FD3-MK072J00V00E0A-RC: FDH3 FOR 144 F, L EA B  $        3,343.71 31.0%  $           2,307.16 N/A N/A
FD3-MK072J00V00E0B FD3-MK072J00V00E0B: FDH3K SC/APC STRD 24 EA B  $        3,634.47 31.0%  $           2,507.78 N/A N/A
FD3-MK072J2AV00E0B FD3-MK072J2AV00E0B: FDH3K 72 SPLICE EA B  $        7,898.91 31.0%  $           5,450.25 N/A N/A
FD3-MK144J00V00E0B FD3-MK144J00V00E0B: FDH3K 144 SPL EA B  $        5,451.71 31.0%  $           3,761.68 N/A N/A
FD3-MM072J00V00E0A-RC FD3-MM072J00V00E0A-RC: 72 IFDH, STRD FDR EA B  $        3,343.71 31.0%  $           2,307.16 N/A N/A
FD3-MM144J00000F0B FD3-MM144J00000F0B: FDH3K 144/288 RIB SP EA B  $        5,718.23 31.0%  $           3,945.58 N/A N/A
FD3-MM144J00LAA000 FD3-MM144J00LAA000: 288IFDH/144 DIST. FI EA B  $        5,669.77 31.0%  $           3,912.14 N/A N/A
FD3-MM144J00LAADAA FD3-MM144J00LAADAA: 144 INDOOR FDH CABIN EA B  $        5,960.53 31.0%  $           4,112.77 N/A N/A
FD3-MM144J00LABCAA FD3-MM144J00LABCAA: IFHD 3000,144POS 50 EA B  $        5,718.23 31.0%  $           3,945.58 N/A N/A
FD3-MM144J00LBBCAB FD3-MM144J00LBBCAB: IFDH3K 144/288 EA B  $        6,251.15 31.0%  $           4,313.29 N/A N/A
FD3-MM144J00M0M000 FD3-MM144J00M0M000: FDH3K 144/288 MT EA B  $        6,392.55 31.0%  $           4,410.86 N/A N/A
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FD3-MM144J00M0ME0A FD3-MM144J00M0ME0A: 144 IFDH MT DIST 12F EA B  $        6,495.64 31.0%  $           4,481.99 N/A N/A
FD3-MM144J00M0ME0B FD3-MM144J00M0ME0B: IFDH3K 144/288 MPO EA B  $        6,275.52 31.0%  $           4,330.11 N/A N/A
FD3-MM144J00M0ME0C FD3-MM144J00M0ME0C: IFDH3K MT DIST EA B  $        7,537.76 31.0%  $           5,201.05 N/A N/A
FD3-MM144J00M0MF0A FD3-MM144J00M0MF0A: 288 IFDH MT DIST 12F EA B  $        6,495.64 31.0%  $           4,481.99 N/A N/A
FD3-MM144J00M0MH0A FD3-MM144J00M0MH0A: 144 IFDH HMFOC EA B  $        6,566.28 31.0%  $           4,530.73 N/A N/A
FD3-MM144J00V00DAA FD3-MM144J00V00DAA: 144 IFDH, LT FEEDER, EA B  $        5,379.02 31.0%  $           3,711.52 N/A N/A
FD3-MM144J00V00E0A FD3-MM144J00V00E0A: 144 IFDH, STRD FEEDE EA B  $        5,160.95 31.0%  $           3,561.06 N/A N/A
FD3-MM144J00V00E0B FD3-MM144J00V00E0B: FDH3K 144/288 INDOOR EA B  $        5,815.15 31.0%  $           4,012.45 N/A N/A
FD3-MM144J00V00E0C FD3-MM144J00V00E0C: IFDH3K 144/288 SPL EA B  $        6,057.45 31.0%  $           4,179.64 N/A N/A
FD3-MM216J00V00E0B FD3-MM216J00V00E0B: FDH3K 216/288 INDOOR EA B  $        7,268.94 31.0%  $           5,015.57 N/A N/A
FD3-MM288J00000F0A FD3-MM288J00000F0A: 288F, APC, RIBON, 12 EA B  $        8,722.73 31.0%  $           6,018.68 N/A N/A
FD3-MM288J00000F0C FD3-MM288J00000F0C: FDH3K IND 288 SPL EA B  $        9,473.85 31.0%  $           6,536.96 N/A N/A
FD3-MM288J00CCB000 FD3-MM288J00CCB000: IFDH3000 288 I/O 200 EA B  $      10,914.95 31.0%  $           7,531.32 N/A N/A
FD3-MM288J00LAA000 FD3-MM288J00LAA000: IFDH3K 288 ASC EA B  $        9,401.16 31.0%  $           6,486.80 N/A N/A
FD3-MM288J00LAACAB FD3-MM288J00LAACAB: 288F, APC, LOOSE, 25 EA B  $        9,231.55 31.0%  $           6,369.77 N/A N/A
FD3-MM288J00LAADAB FD3-MM288J00LAADAB: IFDH3K 288 SC/APC EA B  $      10,255.26 31.0%  $           7,076.13 N/A N/A
FD3-MM288J00LABCAA FD3-MM288J00LABCAA: FDH3K INDOOR 288 EA B  $        9,661.63 31.0%  $           6,666.52 N/A N/A
FD3-MM288J00M0M000 FD3-MM288J00M0M000: FDH3K 288 MT NO INPU EA B  $      11,109.63 31.0%  $           7,665.64 N/A N/A
FD3-MM288J00M0MDEA FD3-MM288J00M0MDEA: 288 IFDH MT DIST 12F EA B  $      12,063.36 31.0%  $           8,323.72 N/A N/A
FD3-MM288J00M0ME0A FD3-MM288J00M0ME0A: 288 IFDH MT DIST 12F EA B  $      11,366.16 31.0%  $           7,842.65 N/A N/A
FD3-MM288J00M0ME0B FD3-MM288J00M0ME0B: FDH3K 288 MT 24F F1 EA B  $      11,142.25 31.0%  $           7,688.15 N/A N/A
FD3-MM288J00M0ME0C FD3-MM288J00M0ME0C: IFDH3K 288 MT EA B  $      12,497.87 31.0%  $           8,623.53 N/A N/A
FD3-MM288J00M0MF0A FD3-MM288J00M0MF0A: 288 IFDH MT DIST 12F EA B  $      11,367.39 31.0%  $           7,843.50 N/A N/A
FD3-MM288J00M0MH0B FD3-MM288J00M0MH0B: 288 IFDH HMFOC EA B  $        9,387.84 31.0%  $           6,477.61 N/A N/A
FD3-MM288J00V00E0A FD3-MM288J00V00E0A: FDH3K 288 SPLICE EA B  $        8,795.42 31.0%  $           6,068.84 N/A N/A
FD3-MM288J00V00E0B FD3-MM288J00V00E0B: FDH3000 INDOOR 288 S EA B  $        9,086.18 31.0%  $           6,269.46 N/A N/A
FD3-MM288J00V00E0C FD3-MM288J00V00E0C: FDH3K 288 INDOOR EA B  $      10,055.37 31.0%  $           6,938.21 N/A N/A
FD3-MM288J2AV00E0B FD3-MM288J2AV00E0B: FDH3 INDOOR 288 W/SP EA B  $      13,350.62 31.0%  $           9,211.93 N/A N/A
FD3-MN216J00LAA000 FD3-MN216J00LAA000: 432 IFDH, 216 POS, 7 EA B  $        8,201.79 31.0%  $           5,659.24 N/A N/A
FD3-MN216J00LAD000 FD3-MN216J00LAD000: 432 IFDH, 216 POS, 1 EA B  $        8,050.35 31.0%  $           5,554.74 N/A N/A
FD3-MN288J00LBBE0C FD3-MN288J00LBBE0C: IFDH 432/288 100 FT EA B  $      11,183.78 31.0%  $           7,716.81 N/A N/A
FD3-MN432J00000F0C FD3-MN432J00000F0C: FDH3K IND 432 SPL EA B  $      13,253.70 31.0%  $           9,145.05 N/A N/A
FD3-MN432J00LAA000 FD3-MN432J00LAA000: 432 IFDH, 72 FIBERS, EA B  $      14,344.04 31.0%  $           9,897.39 N/A N/A
FD3-MN432J00LAB000 FD3-MN432J00LAB000: 432 IFDH, 144 FIBERS EA B  $      13,889.73 31.0%  $           9,583.91 N/A N/A
FD3-MN432J00LABCAB FD3-MN432J00LABCAB: FDH3K 432 INDOOR EA B  $      14,289.52 31.0%  $           9,859.77 N/A N/A
FD3-MN432J00LBCE0C FD3-MN432J00LBCE0C: IFDH, 432, 48 FIBER EA B  $      17,493.92 31.0%  $         12,070.80 N/A N/A
FD3-MN432J00M0M000 FD3-MN432J00M0M000: FDH3K 432 MT NO INPU EA B  $      16,341.92 31.0%  $         11,275.92 N/A N/A
FD3-MN432J00M0ME0B FD3-MN432J00M0ME0B: FDH3K 432 INDOOR EA B  $      15,385.92 31.0%  $         10,616.28 N/A N/A
FD3-MN432J00M0ME0C FD3-MN432J00M0ME0C: FDH3K 432 INDOOR EA B  $      15,991.67 31.0%  $         11,034.25 N/A N/A
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FD3-MN432J00M0MH0B FD3-MN432J00M0MH0B: 432 IFDH MTP/HMFOC EA B  $      15,022.48 31.0%  $         10,365.51 N/A N/A
FD3-MN432J00V00E0C FD3-MN432J00V00E0C: IFH3000 432 SPLICE EA B  $      13,568.69 31.0%  $           9,362.40 N/A N/A
FD3-MN432N00V00E0A FD3-MN432N00V00E0A: INDOOR 432 CAB SC/UP EA B  $      13,747.99 31.0%  $           9,486.11 N/A N/A
FD3-MN504J00LADCAB FD3-MN504J00LADCAB: 432F, APC, LOOSE, 25 EA B  $      15,568.86 31.0%  $         10,742.51 N/A N/A
FD3-MN504J00RADCAB FD3-MN504J00RADCAB: IFDH3K 504/432 EA B  $      15,568.86 31.0%  $         10,742.51 N/A N/A
FD3MOD-024JGHB FD3MOD-024JGHB: 24F DIST EA B  $        1,370.14 31.0%  $              945.40 N/A N/A
FD3MOD-024JJHB FD3MOD-024JJHB: 24F DIST DIEL 100 EA B  $        1,334.08 31.0%  $              920.52 N/A N/A
FD3MOD-024JUMO FD3MOD-024JUMO: 24F DIST,3MM,SPLICE WHEE EA B  $        1,370.14 31.0%  $              945.40 N/A N/A
FD3MOD-072JGAB FD3MOD-072JGAB: 72F ASC, ARMOR LT, 100FT EA B  $        3,510.44 31.0%  $           2,422.20 N/A N/A
FD3MOD-072JGAB-C FD3MOD-072JGAB-C: 72F ASC, ARMOR LT, 100 EA B  $        3,510.44 31.0%  $           2,422.20 N/A N/A
FD3MOD-072JGAD FD3MOD-072JGAD: FDH3K 72POS DIST PNL EA B  $        4,015.22 31.0%  $           2,770.50 N/A N/A
FD3MOD-072JJAB FD3MOD-072JJAB: 72F ASC, DIE LT, 100FT EA B  $        3,438.32 31.0%  $           2,372.44 N/A N/A
FD3MOD-072JJAX FD3MOD-072JJAX: 72F ASC, DIE LT, 510FT EA B  $        3,654.66 31.0%  $           2,521.72 N/A N/A
FD3MOD-072JLAB FD3MOD-072JLAB: 72F 100  ARM RIBB ASC EA B  $        3,302.75 31.0%  $           2,278.90 N/A N/A
FD3MOD-072JTAB FD3MOD-072JTAB: 72F ASC RIB DIEL 100 EA B  $        3,438.32 31.0%  $           2,372.44 N/A N/A

FD3MOD-072NJAB FD3MOD-072NJAB: FDH3K REPLACEMENT MOD 
DI EA B  $        3,646.01 31.0%  $           2,515.75 N/A N/A

FD3MOD-072NLAB FD3MOD-072NLAB: FDH3K 72F ARM RIB 100 EA B  $        3,442.48 31.0%  $           2,375.31 N/A N/A
FD3MOD-072NLABJL FD3MOD-072NLABJL: FDH3K GROWTH PNL 72F U EA B  $        3,442.48 31.0%  $           2,375.31 N/A N/A
FD3MOD-072NLAE FD3MOD-072NLAE: FDH3K 72F PNL ARM RIB 30 EA B  $        3,258.91 31.0%  $           2,248.65 N/A N/A
FD3MOD-072NTAB FD3MOD-072NTAB: FDH3K REPLACEMENT MOD EA B  $        2,861.42 31.0%  $           1,974.38 N/A N/A
FD3MOD-144JGBB FD3MOD-144JGBB: FDH3K MOD ARM LT 144F EA B  $        5,595.93 31.0%  $           3,861.19 N/A N/A
FD3MOD-144JGBBJL FD3MOD-144JGBBJL: FDH3K MOD ARM 144F 864 EA B  $        5,595.93 31.0%  $           3,861.19 N/A N/A
FD3MOD-144JJBB FD3MOD-144JJBB: 144F ASC, DIEL LT, 100FT EA B  $        5,307.48 31.0%  $           3,662.16 N/A N/A
FD3MOD-144JJBBJL FD3MOD-144JJBBJL: FDH3K MOD DIEL 144F EA B  $        5,307.48 31.0%  $           3,662.16 N/A N/A
FD3MOD-144JLBB FD3MOD-144JLBB: 144F ASC, ARM RIB, 100FT EA B  $        5,379.59 31.0%  $           3,711.92 N/A N/A
FD3MOD-144JTBB FD3MOD-144JTBB: FDH3K GROWTH PNL 144F EA B  $        5,163.26 31.0%  $           3,562.65 N/A N/A
FD3MOD-144JTBBJL FD3MOD-144JTBBJL: FDH3K 144 MOD LEFT RIB EA B  $        5,163.26 31.0%  $           3,562.65 N/A N/A
FD3MOD-144NJBB FD3MOD-144NJBB: 144F UPC DIEL 100 EA B  $        5,722.85 31.0%  $           3,948.77 N/A N/A
FD3MOD-MM072J000 FD3MOD-MM072J000: IFDHMOD SPLICE RIBBON EA B  $        1,745.12 31.0%  $           1,204.13 N/A N/A

FD3MOD-MM072JV00 FD3MOD-MM072JV00: IFDHMOD SPLICE 
STRANDE EA B  $        2,163.38 31.0%  $           1,492.73 N/A N/A

FD3-PA024J00U1210 FD3-PA024J00U1210: HIP 24F DIST STRN EA B  $        1,780.89 31.0%  $           1,228.81 N/A N/A
FD3-PA024J00U1220 FD3-PA024J00U1220: ASM, HIP, 24 POS EA B  $        1,926.27 31.0%  $           1,329.13 N/A N/A
FD3-PA024J00U1420 FD3-PA024J00U1420: ASM, HIP, 24 POS, 4 C EA B  $        2,192.80 31.0%  $           1,513.03 N/A N/A
FD3-PA036J00M2210 FD3-PA036J00M2210: ASC, 36 POS,6F RIBBON EA B  $        2,114.05 31.0%  $           1,458.69 N/A N/A
FD3-PA036J00U2210 FD3-PA036J00U2210: ASC, HIP, 36 POS,6F F EA B  $        2,114.05 31.0%  $           1,458.69 N/A N/A
FD3-PA036J00U2220 FD3-PA036J00U2220: ASM, HIP, 36 POS EA B  $        2,259.43 31.0%  $           1,559.01 N/A N/A
FD3-PA036J1AU2220 FD3-PA036J1AU2220: ASM, HIP, 36 POS EA B  $        4,391.65 31.0%  $           3,030.24 N/A N/A
FD3-PA036J1AU2310 FD3-PA036J1AU2310: HIP ASM, 36 STRAND EA B  $        4,500.69 31.0%  $           3,105.48 N/A N/A
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FD3-PA048J00M2210 FD3-PA048J00M2210: HIP ASM, 48 RIBBON EA B  $        2,404.81 31.0%  $           1,659.32 N/A N/A
FD3-PA048J00U2210 FD3-PA048J00U2210: HIP ASM, 48 POS, 6F F EA B  $        2,404.81 31.0%  $           1,659.32 N/A N/A
FD3-PA048J00U2220 FD3-PA048J00U2220: 48 FIBERS SC APC 100 EA B  $        2,550.19 31.0%  $           1,759.63 N/A N/A
FD3-PA048J1AU2320 FD3-PA048J1AU2320: ASM, HIP, 48 POS EA B  $        4,694.52 31.0%  $           3,239.22 N/A N/A
FD3-PA048J1AU2420 FD3-PA048J1AU2420: ASM, HIP, 48 POS EA B  $        5,603.14 31.0%  $           3,866.17 N/A N/A
FD3-PA048J1CU2310 FD3-PA048J1CU2310: ASM HIP 48 POS EA B  $        4,088.78 31.0%  $           2,821.26 N/A N/A
FD3-PA060J00U3220 FD3-PA060J00U3220: ASM, HIP, 60 POS EA B  $        2,883.35 31.0%  $           1,989.51 N/A N/A
FD3-PA060J1AU3320 FD3-PA060J1AU3320: ASM, HIP, 60 POS EA B  $        5,269.98 31.0%  $           3,636.29 N/A N/A
FD3-PA060J2CU3520 FD3-PA060J2CU3520: ASM, HIP, 60POS EA B  $        6,262.25 31.0%  $           4,320.95 N/A N/A
FD3-PA072J00M3210 FD3-PA072J00M3210: HIP ASM, 72 RIBBON EA B  $        3,028.73 31.0%  $           2,089.82 N/A N/A
FD3-PA072J00M3220 FD3-PA072J00M3220: HIP ASM, 72 RIBBON EA B  $        3,174.10 31.0%  $           2,190.13 N/A N/A
FD3-PA072J00U3220 FD3-PA072J00U3220: ASM, HIP, 72 POS EA B  $        3,174.10 31.0%  $           2,190.13 N/A N/A
FD3-PA072J00U3410 FD3-PA072J00U3410: HIP, 72 POS EA B  $        3,052.95 31.0%  $           2,106.54 N/A N/A
FD3-PA072J1AU3220 FD3-PA072J1AU3220: ASM, HIP, 72 POS EA B  $        5,306.33 31.0%  $           3,661.37 N/A N/A
FD3-PA072J1AU3320 FD3-PA072J1AU3320: HIP 72F DIST W/PED EA B  $        5,306.33 31.0%  $           3,661.37 N/A N/A
FD3-PA072J1AU3510 FD3-PA072J1AU3510: ASM HIP 72 POS EA B  $        5,197.29 31.0%  $           3,586.13 N/A N/A
FD3-PA072J1AU3520 FD3-PA072J1AU3520: ASM, HIP, 72 POS EA B  $        5,342.67 31.0%  $           3,686.44 N/A N/A
FD3-PA072J2AU3520 FD3-PA072J2AU3520: HIP, 72 POS EA B  $        7,474.89 31.0%  $           5,157.67 N/A N/A
FD3-PA096J00M4210 FD3-PA096J00M4210: HIP, 96DIST RIB 6F EA B  $        3,652.64 31.0%  $           2,520.32 N/A N/A
FD3-PA096J00M4520 FD3-PA096J00M4520: HIP ASM, 96 RIBBON EA B  $        3,834.37 31.0%  $           2,645.72 N/A N/A
FD3-PA096J00U4220 FD3-PA096J00U4220: ASM, HIP, 96 POS EA B  $        3,785.91 31.0%  $           2,612.28 N/A N/A
FD3-PA096J00U4310 FD3-PA096J00U4310: ASM, HIP, 96 POS EA B  $        3,664.76 31.0%  $           2,528.68 N/A N/A
FD3-PA096J00U4410 FD3-PA096J00U4410: ASC,HIP, 96POS,6F FDR EA B  $        3,676.87 31.0%  $           2,537.04 N/A N/A
FD3-PA096J00U4510 FD3-PA096J00U4510: ASC HIP 96POS 6F FDR EA B  $        3,688.99 31.0%  $           2,545.40 N/A N/A
FD3-PA096J00U4520 FD3-PA096J00U4520: HIP 96F EA B  $        3,834.37 31.0%  $           2,645.72 N/A N/A
FD3-PA096J1AM4320 FD3-PA096J1AM4320: HIP 96DIST RIB 12F EA B  $        6,184.66 31.0%  $           4,267.42 N/A N/A
FD3-PA096J1AU4220 FD3-PA096J1AU4220: ASM, HIP, 96 POS EA B  $        5,930.24 31.0%  $           4,091.87 N/A N/A
FD3-PA096J1AU4320 FD3-PA096J1AU4320: ASM, HIP, 96 POS EA B  $        6,184.66 31.0%  $           4,267.42 N/A N/A
FD3-PA096J1AU4410 FD3-PA096J1AU4410: ASM, HIP, 96 POS EA B  $        6,051.39 31.0%  $           4,175.46 N/A N/A
FD3-PA096J1AU4510 FD3-PA096J1AU4510: HIP, 96 POS, 6F FEEDE EA B  $        5,875.73 31.0%  $           4,054.25 N/A N/A
FD3-PA096J2AM4210 FD3-PA096J2AM4210: HIP 96F RIBBON EA B  $        7,917.09 31.0%  $           5,462.79 N/A N/A
FD3-PA096J2AU4410 FD3-PA096J2AU4410: ASM, HIP, 96 POS EA B  $        7,941.32 31.0%  $           5,479.51 N/A N/A
FD3-PA096J2AU4420 FD3-PA096J2AU4420: ASM, HIP, 96 POS EA B  $        8,328.99 31.0%  $           5,747.00 N/A N/A
FD3-PA096J2CU4220 FD3-PA096J2CU4220: HIP STRD PIGTAILS EA B  $        7,141.73 31.0%  $           4,927.79 N/A N/A
FD3-PA096J2CU4320 FD3-PA096J2CU4320: HIP STRD PIGTAILS EA B  $        7,153.85 31.0%  $           4,936.16 N/A N/A
FD3-PACCDRPBKT FD3-PACCDRPBKT: HARDENED ADAPTER KIT, 

W/ EA B  $           180.28 31.0%  $              124.39 N/A N/A
FD3-PACCDRPGRW FD3-PACCDRPGRW: HARDENED ADAPTER KIT, 

GR EA B  $           144.23 31.0%  $                99.52 N/A N/A
FD3-PACCF2GRW FD3-PACCF2GRW: GROWTH KIT, DISTRIBUTION EA B  $           144.23 31.0%  $                99.52 N/A N/A
FD3-PB024J00U1220 FD3-PB024J00U1220: HIP 24 POS NO PED EA B  $        1,865.69 31.0%  $           1,287.33 N/A N/A
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FD3-PB096J00U4220 FD3-PB096J00U4220: HIP NO PED, 96 POS EA B  $        3,737.45 31.0%  $           2,578.84 N/A N/A
FD3-PMFC06 FD3-PMFC06: KIT, FDH3000 96 PAD MOUNT EA B  $           649.01 31.0%  $              447.82 N/A N/A
FD3-PMFE06 FD3-PMFE06: KIT, FDH3000 288-432 PAD MNT EA B  $           721.13 31.0%  $              497.58 N/A N/A
FD3-PMFJ06 FD3-PMFJ06: KIT, FDH3000 864 PAD MNT EA B  $        1,442.25 31.0%  $              995.15 N/A N/A
FD3-RSRC06 FD3-RSRC06: RISER SPLIT 6  FDH3000 EA B  $           288.45 31.0%  $              199.03 N/A N/A
FD3-RSRE06 FD3-RSRE06: RISER SPLIT 6  FDH3000 EA B  $           360.56 31.0%  $              248.79 N/A N/A
FD3-RSRJ06 FD3-RSRJ06: RISER 6  FOR LARGE FDH CABIN EA B  $           612.96 31.0%  $              422.94 N/A N/A
FD3S-48J00J0APA FD3S-48J00J0APA: FDH 3000S WITH 25  STUB EA B  $        2,812.39 31.0%  $           1,940.55 N/A N/A
FD3S-48J00J0BPB FD3S-48J00J0BPB: FDH 3000S WITH 100  STU EA B  $        3,209.01 31.0%  $           2,214.22 N/A N/A
FD3S-48J00P0000 FD3S-48J00P0000: FDH3000S 48 POS SPLICE EA B  $        2,528.88 31.0%  $           1,744.93 N/A N/A
FD3S-72J00J0APA FD3S-72J00J0APA: FDH 3000S WITH 25  STUB EA B  $        2,979.17 31.0%  $           2,055.63 N/A N/A
FD3S-72J00P00P0 FD3S-72J00P00P0: FDH 3000S, WITH SPLICE EA B  $        3,091.72 31.0%  $           2,133.29 N/A N/A
FD3S-72JTWG0APB FD3S-72JTWG0APB: SEALED FDH TWC EA B  $      13,982.61 31.0%  $           9,648.00 N/A N/A
FD3S-96J00G0BPB FD3S-96J00G0BPB: FDH3000S 100  OSP ARM EA B  $        4,486.49 31.0%  $           3,095.68 N/A N/A
FD3S-96J00J0APA FD3S-96J00J0APA: FDH 3000S, WITH 25  STU EA B  $        3,609.20 31.0%  $           2,490.35 N/A N/A
FD3S-96J00J0BPB FD3S-96J00J0BPB: FDH3000S, W 100FT STU EA B  $        4,565.45 31.0%  $           3,150.16 N/A N/A
FD3S-96N00G0APA FD3S-96N00G0APA: FDH 3000S, WITH 25  STU EA B  $        3,738.93 31.0%  $           2,579.86 N/A N/A
FD3S-96N00J0APA FD3S-96N00J0APA: FDH 3000S, WITH 25  STU EA B  $        3,669.95 31.0%  $           2,532.27 N/A N/A
FD3S-ACC-P01 FD3S-ACC-P01: KIT, POLE/WALL MOUNT BRKT, EA B  $           432.68 31.0%  $              298.55 N/A N/A
FD3-VK072J00M0MF0A FD3-VK072J00M0MF0A: 72F, APC, MT DIST EA B  $        5,999.76 31.0%  $           4,139.83 N/A N/A
FD3-VK072J00M0MFXB FD3-VK072J00M0MFXB: 72F, APC, MT, SPLICE EA B  $        4,398.86 31.0%  $           3,035.21 N/A N/A
FD3-VK072J0ARACAAA FD3-VK072J0ARACAAA: 72F, APC, 12 FIBERS EA B  $        1,678.61 31.0%  $           1,158.24 N/A N/A
FD3-VK072J0ARACAXA FD3-VK072J0ARACAXA: 72F, APC, 25 FT EA B  $        1,545.88 31.0%  $           1,066.66 N/A N/A
FD3-VK072J0ARXCAAA FD3-VK072J0ARXCAAA: 72F, APC, 100 FT STU EA B  $        1,678.61 31.0%  $           1,158.24 N/A N/A
FD3-VK072J0ARXCAXA FD3-VK072J0ARXCAXA:72F, APC, SPLICE EA B  $        1,545.88 31.0%  $           1,066.66 N/A N/A
FD3-VM144J00M0MBAB FD3-VM144J00M0MBAB: MDU IFDH-MT STUBE 14 EA B  $      10,701.50 31.0%  $           7,384.04 N/A N/A
FD3-VM144J00M0MF0A FD3-VM144J00M0MF0A: 144F, APC, MT DIST EA B  $        9,922.68 31.0%  $           6,846.65 N/A N/A
FD3-VM144J00M0MFXB FD3-VM144J00M0MFXB: MDU IFDH-MT 3MM SPLI EA B  $      10,268.82 31.0%  $           7,085.49 N/A N/A
FD3-VM144J0ARACAAA FD3-VM144J0ARACAAA: 144F, APC, 12 FIBERS EA B  $        3,023.03 31.0%  $           2,085.89 N/A N/A
FD3-VM144J0ARACAXA FD3-VM144J0ARACAXA: 144F, APC, 25 FT EA B  $        2,890.31 31.0%  $           1,994.31 N/A N/A
FD3-VM144J0ARXCAAA FD3-VM144J0ARXCAAA: 144F, APC, 100 FT ST EA B  $        3,023.03 31.0%  $           2,085.89 N/A N/A
FD3-VM144J0ARXCAXA FD3-VM144J0ARXCAXA: 144F, APC, SPLICE EA B  $        2,890.31 31.0%  $           1,994.31 N/A N/A
FD3-VM288J00M0MBAB FD3-VM288J00M0MBAB: MDU IFDH-MT, 288F EA B  $      18,345.42 31.0%  $         12,658.34 N/A N/A
FD3-VM288J00M0MF0B FD3-VM288J00M0MF0B: 288F, APC, MT, 24 FI EA B  $      17,710.83 31.0%  $         12,220.47 N/A N/A
FD3-VM288J00M0MFXB FD3-VM288J00M0MFXB: MDU IFDH-MT,SPLCE 28 EA B  $      17,710.83 31.0%  $         12,220.47 N/A N/A
FD3-VM288J0ARACAAB FD3-VM288J0ARACAAB: 288F, APC, 24 FIBERS EA B  $        6,187.18 31.0%  $           4,269.15 N/A N/A
FD3-VM288J0ARACAXB FD3-VM288J0ARACAXB: 288F, APC, 25 FT EA B  $        5,818.98 31.0%  $           4,015.10 N/A N/A
FD3-VM288J0ARXCAAB FD3-VM288J0ARXCAAB: 288F, APC, 100 FT ST EA B  $        6,187.18 31.0%  $           4,269.15 N/A N/A
FD3-VM288J0ARXCAXB FD3-VM288J0ARXCAXB: 288F, APC, SPLICE EA B  $        5,818.98 31.0%  $           4,015.10 N/A N/A
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FD3-VN432J00M0MBAC FD3-VN432J00M0MBAC: MDU IFDH-MT 432F EA B  $      25,931.66 31.0%  $         17,892.85 N/A N/A
FD3-VN432J00M0MF0C FD3-VN432J00M0MF0C: 432F, APC, MT, 48 FI EA B  $      25,239.38 31.0%  $         17,415.17 N/A N/A
FD3-VN432J00M0MFXC FD3-VN432J00M0MFXC: MDU IFDH-MT - 432F EA B  $      25,239.38 31.0%  $         17,415.17 N/A N/A
FD3-VN432J0ARACAAC FD3-VN432J0ARACAAC: IFDH3000 GEN 3E 432 EA B  $        9,856.78 31.0%  $           6,801.18 N/A N/A
FD3-VN432J0ARACAXC FD3-VN432J0ARACAXC: IFDH3000 GEN 3E 432 EA B  $        9,514.23 31.0%  $           6,564.82 N/A N/A
FD3-VN432J0ARXCAAC FD3-VN432J0ARXCAAC: IFDH3000 GEN 3E 432 EA B  $        9,856.78 31.0%  $           6,801.18 N/A N/A
FD3-VN432J0ARXCAXC FD3-VN432J0ARXCAXC: IFDH3000 GEN 3E 432 EA B  $        9,514.23 31.0%  $           6,564.82 N/A N/A
F-DB36-0D000-003-0 F-DB36-0D000-003-0 EA B  $           503.83 31.0%  $              347.64 N/A N/A
F-DB36-0DEPP-002-0 F-DB36-0DEPP-002-0 EA B  $           599.32 31.0%  $              413.53 N/A N/A
F-DB36-0DP00-4A3-2 F-DB36-0DP00-4A3-2 EA B  $           633.92 31.0%  $              437.40 N/A N/A
F-DB36-0P000-000-0 F-DB36-0P000-000-0 EA B  $           572.09 31.0%  $              394.74 N/A N/A
F-DB36-1A-D00-1A3-2 F-DB36-1A-D00-1A3-2 EA B  $           528.67 31.0%  $              364.78 N/A N/A
F-DB36-1D000-6C3-0 F-DB36-1D000-6C3-0 EA B  $           654.69 31.0%  $              451.74 N/A N/A
F-DB36-1DDP0-2B1-2 F-DB36-1DDP0-2B1-2 EA B  $           636.97 31.0%  $              439.51 N/A N/A
F-DB36-1DDP0-2B1-3 F-DB36-1DDP0-2B1-3 EA B  $           795.62 31.0%  $              548.98 N/A N/A
F-DB36-1DP00-1A0-2 F-DB36-1DP00-1A0-2 EA B  $           537.94 31.0%  $              371.18 N/A N/A
F-DB36-1DP00-1A1-3 F-DB36-1DP00-1A1-3 EA B  $           649.49 31.0%  $              448.15 N/A N/A
F-DB36-1DP00-1B1-2 F-DB36-1DP00-1B1-2 EA B  $           555.75 31.0%  $              383.47 N/A N/A
F-DB36-1DP00-1B3-0 F-DB36-1DP00-1B3-0 EA B  $           562.96 31.0%  $              388.44 N/A N/A
F-DB36-1DP00-1B3-3 F-DB36-1DP00-1B3-3 EA B  $           628.92 31.0%  $              433.95 N/A N/A
F-DB36-1DP00-2A1-3 F-DB36-1DP00-2A1-3 EA B  $           615.34 31.0%  $              424.58 N/A N/A
F-DB36-1DP00-2B0-0 F-DB36-1DP00-2B0-0 EA B  $           587.09 31.0%  $              405.09 N/A N/A
F-DB36-1DP00-2B1-3 F-DB36-1DP00-2B1-3 EA B  $           690.76 31.0%  $              476.62 N/A N/A
F-DB36-1DP00-2B2-2 F-DB36-1DP00-2B2-2 EA B  $           701.26 31.0%  $              483.87 N/A N/A
F-DB36-1DP00-2B3-3 F-DB36-1DP00-2B3-3 EA B  $           708.30 31.0%  $              488.73 N/A N/A
F-DB36-1E000-6A1-0 F-DB36-1E000-6A1-0 EA B  $           640.53 31.0%  $              441.97 N/A N/A
F-DB36-20000-1A3-3 F-DB36-20000-1A3-3 EA B  $           529.75 31.0%  $              365.53 N/A N/A
F-DB36-20000-4D3-2 F-DB36-20000-4D3-2 EA B  $           564.09 31.0%  $              389.22 N/A N/A
F-DB36-2ADP0-4L1-0 F-DB36-2ADP0-4L1-0 EA B  $           641.03 31.0%  $              442.31 N/A N/A
F-DB36-2DDDP-2B1-3 F-DB36-2DDDP-2B1-3 EA B  $           722.66 31.0%  $              498.64 N/A N/A
F-DB36-2DP00-2B3-0 F-DB36-2DP00-2B3-0 EA B  $           686.51 31.0%  $              473.69 N/A N/A
F-DB36-2DP00-2B3-3 F-DB36-2DP00-2B3-3 EA B  $           725.47 31.0%  $              500.57 N/A N/A
F-DB36-2DP00-3B0-3 F-DB36-2DP00-3B0-3 EA B  $           878.56 31.0%  $              606.21 N/A N/A
F-DB36-2DP00-3B3-3 F-DB36-2DP00-3B3-3 EA B  $           913.64 31.0%  $              630.41 N/A N/A
F-DB36-2DP00-4A1-3 F-DB36-2DP00-4A1-3 EA B  $           933.44 31.0%  $              644.07 N/A N/A
F-DB36-2DP00-4B1-3 F-DB36-2DP00-4B1-3 EA B  $        1,084.26 31.0%  $              748.14 N/A N/A
F-DB36-2DP00-4L1-0 F-DB36-2DP00-4L1-0 EA B  $           778.41 31.0%  $              537.10 N/A N/A
F-DB36-3APP0-6B3-3 F-DB36-3APP0-6B3-3 EA B  $        1,672.95 31.0%  $           1,154.34 N/A N/A
F-DB36-3DD00-5B0-0 F-DB36-3DD00-5B0-0 EA B  $           676.86 31.0%  $              467.03 N/A N/A
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F-DB36-3DDPP-4A0-2 F-DB36-3DDPP-4A0-2 EA B  $           683.70 31.0%  $              471.75 N/A N/A
F-DB36-3DPP0-6B1-3 F-DB36-3DPP0-6B1-3 EA B  $        1,507.02 31.0%  $           1,039.84 N/A N/A
F-DB36-4DDE0-000-0 F-DB36-4DDE0-000-0 EA B  $           530.40 31.0%  $              365.98 N/A N/A
F-DB36-4DEPP-6B3-3 F-DB36-4DEPP-6B3-3 EA B  $        1,547.55 31.0%  $           1,067.81 N/A N/A
F-DB36-4DPP0-8B1-3 F-DB36-4DPP0-8B1-3 EA B  $        1,900.54 31.0%  $           1,311.37 N/A N/A
F-DB36-ODEPP-001-0 F-DB36-ODEPP-001-0 EA B  $           596.76 31.0%  $              411.76 N/A N/A
FDB-4VAM-CH-2 FDB-4VAM-CH-2:FDB W/SPLITTER & CWDM EA B  $        4,196.02 31.0%  $           2,895.25 N/A N/A
FDB-4VAM-CH-3 FDB-4VAM-CH-3: FDB W/SPLTTR & CWDM, 5 CH EA B  $        4,460.90 31.0%  $           3,078.02 N/A N/A
FDB-SA74SX210C004C FDB-SA74SX210C004C: FDC 48 POS COX EA B  $        1,769.56 31.0%  $           1,221.00 N/A N/A
FDC-A8-STMTBK FDC-A8-STMTBK: FDC-A8-M-BRACKET-AERIAL EA B  $             16.35 31.0%  $                11.28 N/A N/A
FDC-AT-S18-02018 FDC-AT-S18-02018: A8 SPLITTER BOX 8 POS EA B  $           445.75 31.0%  $              307.57 N/A N/A
FDC-AT-S28-02018 FDC-AT-S28-02018: A8 SPLT,8 POS,SC/APC EA B  $           445.75 31.0%  $              307.57 N/A N/A
FDC-HD45SX201080-N FDC-HD45SX201080-N: 96 POS SMST-MMST EA B  $      13,067.09 31.0%  $           9,016.29 N/A N/A
FDC-HD4JSX20101160-N FDC-HD4JSX20101160-N: NEMA WALL BOX, 96 EA B  $        6,028.61 31.0%  $           4,159.74 N/A N/A
FDC-HD4USX20101080 FDC-HD4USX20101080: NEMA WALL BOX, 48 PO EA B  $        4,032.22 31.0%  $           2,782.23 N/A N/A
FDC-HD4USX20101080-N FDC-HD4USX20101080-N: NEMA WALL BOX, 48 EA B  $        4,676.74 31.0%  $           3,226.95 N/A N/A
FDC-HD4USX20101160-N FDC-HD4USX20101160-N: NEMA WALL BOX, 96 EA B  $        6,138.22 31.0%  $           4,235.37 N/A N/A
FDC-HD5USX20101080 FDC-HD5USX20101080: NEMA WALL BOX, 48 PO EA B  $        3,541.17 31.0%  $           2,443.41 N/A N/A
FDC-L16ASX20001020 FDC-L16ASX20001020: FDC,12 POS, MMLC EA B  $           785.55 31.0%  $              542.03 N/A N/A
FDC-L176SX20101010 FDC-L176SX20101010: FDC, 6 POS, SMSC EA B  $           873.81 31.0%  $              602.93 N/A N/A
FDC-L17USX20100020 FDC-L17USX20100020: 12 POS SMSC 1,COMPRE EA B  $        1,031.80 31.0%  $              711.94 N/A N/A
FDC-L17USX20101020 FDC-L17USX20101020: FDC, 12 POS, SMSC EA B  $        1,110.72 31.0%  $              766.40 N/A N/A
FDC-L1A FDC-L1A: SUB,1D ,12 POS FDC, SLD ADPT PA EA B  $           872.50 31.0%  $              602.03 N/A N/A
FDC-L1J4SX20101020 FDC-L1J4SX20101020: 12 POS SMSC EA B  $        1,066.88 31.0%  $              736.15 N/A N/A
FDC-L1JUSX20101020 FDC-L1JUSX20101020: FDC, 12 POS, SMSC,1 EA B  $        1,066.88 31.0%  $              736.15 N/A N/A
FDC-L1Z4SX20101020 FDC-L1Z4SX20101020: 12 POS SMLC APC, 6F EA B  $        1,575.48 31.0%  $           1,087.08 N/A N/A
FDC-L2 FDC-L2: 24 POS, OUTDOOR ENCLOSURE EMPTY EA B  $           438.44 31.0%  $              302.52 N/A N/A
FDC-L22USX20101040 FDC-L22USX20101040: 24 POS W/SMFC EA B  $        2,209.76 31.0%  $           1,524.73 N/A N/A
FDC-L24ASX20101040 FDC-L24ASX20101040: FDC, 24 POS, SMST EA B  $        1,138.49 31.0%  $              785.56 N/A N/A
FDC-L26ASX20200020 FDC-L26ASX20200020: NEMA FIBER BOX 24 PO EA B  $        1,788.85 31.0%  $           1,234.31 N/A N/A
FDC-L27USX20101040 FDC-L27USX20101040: FDC, 24 POS, SMSC EA B  $        3,795.46 31.0%  $           2,618.87 N/A N/A
FDC-L2K4SX20101040 FDC-L2K4SX20101040: 24 POS SMLC, 6F STRN EA B  $        2,822.12 31.0%  $           1,947.26 N/A N/A
FDC-L2K4SX20200040 FDC-L2K4SX20200040: 24 POS SMLC,12F STRN EA B  $        2,822.12 31.0%  $           1,947.26 N/A N/A
FDC-L2K4SX20201040 FDC-L2K4SX20201040: 24 POS SMLC 12F STRN EA B  $        2,840.39 31.0%  $           1,959.87 N/A N/A
FDC-L2K6SX20200020 FDC-L2K6SX20200020: 24 POS SMLC, 6F STRN EA B  $        1,648.55 31.0%  $           1,137.50 N/A N/A
FDC-L2Z4SX20101040 FDC-L2Z4SX20101040: 24 POS SMLC APC, 6F EA B  $        2,822.12 31.0%  $           1,947.26 N/A N/A
FDC-L2ZASX00000040 FDC-L2ZASX00000040: 24 POS SMLC APC EA B  $        1,210.11 31.0%  $              834.98 N/A N/A
FDC-L4 FDC-L4: 48 POS, OUTDOOR ENCLOSURE EMPTY EA B  $           548.06 31.0%  $              378.16 N/A N/A
FDC-L47USX20101080 FDC-L47USX20101080: FDC, 48 POS, SMSC EA B  $        3,159.01 31.0%  $           2,179.72 N/A N/A
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FDC-L4JASX20101010 FDC-L4JASX20101010: FDC 48 POS SMASC EA B  $           749.74 31.0%  $              517.32 N/A N/A
FDC-L4JUSX20101080 FDC-L4JUSX20101080: FDC-48 POS SMASC EA B  $        3,072.76 31.0%  $           2,120.20 N/A N/A
FDC-L4K4SX20201040 FDC-L4K4SX20201040: 48 POS FDT LC/UPC ST EA B  $        2,950.00 31.0%  $           2,035.50 N/A N/A
FDC-L4K4SX20201080 FDC-L4K4SX20201080: 48 POS SMLC 12F STRN EA B  $        5,297.13 31.0%  $           3,655.02 N/A N/A
FDC-L4K6SX20200020 FDC-L4K6SX20200020: 48 POS SMLC 6F STRND EA B  $        1,758.16 31.0%  $           1,213.13 N/A N/A
FDC-T474SX20000020 FDC-T474SX20000020: FDC, 8F DROP EA B  $        4,676.74 31.0%  $           3,226.95 N/A N/A
FDF-7-W-S FDF-7-W-S: PACKAGING KIT EA B  $        1,070.84 31.0%  $              738.88 N/A N/A
FDF-9-W-S FDF-9-W-S: PACKAGING KIT EA B  $           359.25 31.0%  $              247.88 N/A N/A
FDF-ACC003 FDF-ACC003: FILLER GUARD BOX, OPEN FOR U EA B  $           200.95 31.0%  $              138.66 N/A N/A
FDF-ACC008 FDF-ACC008: FDF EDGE PROTECTOR EA B  $               5.00 31.0%  $                  3.45 N/A N/A
FDF-ACC021 FDF-ACC021: 5  INTERBAY TROUGH KIT, PW EA B  $             50.23 31.0%  $                34.66 N/A N/A
FDF-ACC022 FDF-ACC022: 5  INTERBAY TROUGH KIT, NB EA B  $             50.23 31.0%  $                34.66 N/A N/A
FDF-ACC031 FDF-ACC031: TROUGH, 3.50 FDF CABLE EA B  $             45.88 31.0%  $                31.66 N/A N/A
FDF-ACC039 FDF-ACC039:TROUGH LOWER14 SUB-ASSY .1 AL EA B  $             95.84 31.0%  $                66.13 N/A N/A
FDF-ACC040 FDF-ACC040: FDF MODULE MTG 

BRACKET 104CR EA B  $             18.65 31.0%  $                12.87 N/A N/A
FDF-ACC044 FDF-ACC044: COVER BACK LATCH (PNT/MRK) EA B  $             17.63 31.0%  $                12.16 N/A N/A
FDF-ACC044-BK FDF-ACC044-BK: COVER BACK LTCH TEX BLK EA B  $             17.63 31.0%  $                12.16 N/A N/A
FDF-ACC045 FDF-ACC045: COVER BU CAPTIVE (PNT) EA B  $             13.90 31.0%  $                  9.59 N/A N/A
FDF-ACC045-BK FDF-ACC045-BK: COVER BU CAPTIVE TEX BLK EA B  $             13.90 31.0%  $                  9.59 N/A N/A
FDF-ACC047 FDF-ACC047: HINGE PIN 4.5X.106 EA B  $               8.88 31.0%  $                  6.13 N/A N/A
FDF-ACC048 FDF-ACC048: COVER SUPPT BUT PNT EA B  $               5.83 31.0%  $                  4.02 N/A N/A
FDF-ACC055 FDF-ACC055: EDGE PROT. EXTRUDED EA B  $             17.77 31.0%  $                12.26 N/A N/A
FDF-ACC056 FDF-ACC056: 8X12 FDF CABLE TROUGH .100AL EA B  $           168.84 31.0%  $              116.50 N/A N/A
FDF-ACC057 FDF-ACC057: 8  UPPER THROUGH-STEEL EA B  $           168.84 31.0%  $              116.50 N/A N/A
FDF-ACC065 FDF-ACC065: CABLE PLATE FDF  A     PUTTY EA B  $             62.21 31.0%  $                42.92 N/A N/A
FDF-ACC066 FDF-ACC066: CABLE PLATE FDF  B EA B  $             91.44 31.0%  $                63.09 N/A N/A
FDF-ACC067 FDF-ACC067: FOT RING KIT EA B  $           719.64 31.0%  $              496.55 N/A N/A
FDF-ACC072 FDF-ACC072: RADIUS LIMITER, FDF EA B  $               4.44 31.0%  $                  3.06 N/A N/A
FDF-ACC083 FDF-ACC083: FDF,3 SPOOL STORAGE PNL W/TR EA B  $           168.84 31.0%  $              116.50 N/A N/A
FDF-ACC086 FDF-ACC086: FDF 8  REAR CABLE MGMT KIT EA B  $           121.90 31.0%  $                84.11 N/A N/A
FDF-ACC088 FDF-ACC088: ST BUILD-OUT RECPT IN ANGL E EA B  $             32.73 31.0%  $                22.58 N/A N/A
FDF-ACC092 FDF-ACC092: UNIV VERTICAL CBL GUIDE KIT EA B  $           142.15 31.0%  $                98.08 N/A N/A
FDF-ACC100 FDF-ACC100: 6  LOWER TROUGH, BOTTOM HALF EA B  $           115.51 31.0%  $                79.70 N/A N/A
FDF-ACC113 FDF-ACC113: KIT RR VERT CBL GU EA B  $             71.09 31.0%  $                49.05 N/A N/A
FDF-ACC116 FDF-ACC116: F3DF CONN MOD COVER (SMOKED) EA B  $             47.09 31.0%  $                32.49 N/A N/A
FDF-ACC120 FDF-ACC120: TROUGH CBL LOWER 5 X8 X23  P EA B  $           108.42 31.0%  $                74.81 N/A N/A
FDF-ACC128 FDF-ACC128: KIT CBL MGMT RR UPR AND LWR EA B  $           346.54 31.0%  $              239.11 N/A N/A
FDF-ACC133 FDF-ACC133: LATCH SLIDE .06PNL 1.11 RRDO EA B  $               8.88 31.0%  $                  6.13 N/A N/A
FDF-ACC134 FDF-ACC134: COVER SUPPORT BKT,FDF EA B  $             12.44 31.0%  $                  8.58 N/A N/A
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FDF-ACC136 FDF-ACC136: KIT FDF MTG RAISED FLOOR EA B  $           709.09 31.0%  $              489.27 N/A N/A
FDF-ACC139 FDF-ACC139: KIT GRD BOX 2PC OPEN REAR AS EA B  $           264.80 31.0%  $              182.71 N/A N/A
FDF-ACC145 FDF-ACC145: KIT FDF VCG EA B  $             71.09 31.0%  $                49.05 N/A N/A
FDF-ACC146 FDF-ACC146: KIT FDF MTG RAISED FLOOR 5/8 EA B  $           533.13 31.0%  $              367.86 N/A N/A
FDF-ACC152 FDF-ACC152: KIT,RAD LMT TRGHS W/GD BO EA B  $           630.88 31.0%  $              435.31 N/A N/A
FDF-ACC155 FDF-ACC155: ACCY CBL TRAY HMWX QUAD 

RCVR EA B  $           177.72 31.0%  $              122.63 N/A N/A
FDF-ACC167 FDF-ACC167: KIT CVR 14  TRGH 19  MOD EA B  $           102.19 31.0%  $                70.51 N/A N/A
FDF-ACC172 FDF-ACC172: KIT FDF RR VCG 7  MTG EA B  $             71.09 31.0%  $                49.05 N/A N/A
FDF-ACC173 FDF-ACC173: KIT FDF VCS 4X5X7 EA B  $             71.09 31.0%  $                49.05 N/A N/A
FDF-ACC176 FDF-ACC176: VERTICAL CABLE GUIDE, PUTTY EA B  $             71.09 31.0%  $                49.05 N/A N/A
FDF-ACC178 FDF-ACC178: KIT, FBR TRGH 19  TOP EA B  $           177.72 31.0%  $              122.63 N/A N/A
FDF-ACC180 FDF-ACC180: COVER MARKED FDF 8  1.75 SLI EA B  $             35.56 31.0%  $                24.54 N/A N/A
FDF-ACC193 FDF-ACC193: COVER MARKED FDF 8  100 EA B  $             35.56 31.0%  $                24.54 N/A N/A
FDF-ACC205 FDF-ACC205: TOOL, ANG RTNR R EA B  $           106.53 31.0%  $                73.51 N/A N/A
FDF-ACC208 FDF-ACC208: MOD SPLC 8DWR 8X23 1BOT-8TOP EA B  $        1,235.10 31.0%  $              852.22 N/A N/A
FDF-ACC210 FDF-ACC210: VERTICAL CABLE GUIDE FANCLIP EA B  $             26.65 31.0%  $                18.39 N/A N/A
FDF-ACC223 FDF-ACC223: KIT, LOWER TROUGH UFDF 31X6X EA B  $           177.72 31.0%  $              122.63 N/A N/A
FDF-ACC225 FDF-ACC225: LABEL FDF ZONE DESIGNATIO EA B  $             10.65 31.0%  $                  7.35 N/A N/A
FDF-ACC227 FDF-ACC227: KIT, FDF LOWER TROUGH 6   5 EA B  $           192.59 31.0%  $              132.89 N/A N/A
FDF-ACC238 FDF-ACC238: KIT, FDF RAISED FLR MTG AND EA B  $           627.22 31.0%  $              432.78 N/A N/A
FDF-ACC244 FDF-ACC244: IMP, 7  W/RAISED FLOOR BASE EA B  $        1,298.33 31.0%  $              895.85 N/A N/A
FDF-ACC246 FDF-ACC246: KIT, UPPER TROUGH 8  DEEP EA B  $           204.38 31.0%  $              141.02 N/A N/A
FDF-ACC247 FDF-ACC247: KIT, UPPER TROUGH 23X6X5 EA B  $           204.38 31.0%  $              141.02 N/A N/A
FDF-ACC248 FDF-ACC248: FDF VCG KIT EA B  $             71.09 31.0%  $                49.05 N/A N/A
FDF-ACC253 FDF-ACC253: KIT FDF DESIGNATION CARDS,SB EA B  $             53.31 31.0%  $                36.78 N/A N/A
FDF-ACC255 FDF-ACC255: KIT FDF DESIG CARD BLANK,SBC EA B  $             53.31 31.0%  $                36.78 N/A N/A
FDF-ACC258 FDF-ACC258: CABLE TROUGH,TOP HALF EA B  $             62.21 31.0%  $                42.92 N/A N/A
FDF-ACC259 FDF-ACC259: KIT, LOWER TROUGH 31X6X5 EA B  $           204.38 31.0%  $              141.02 N/A N/A
FDF-ACC260 FDF-ACC260: KIT, UPPER TROUGH 23X6X5 EA B  $           204.38 31.0%  $              141.02 N/A N/A
FDF-ACC261 FDF-ACC261: KIT, LOWER TROUGH 31X6X8 EA B  $           204.38 31.0%  $              141.02 N/A N/A
FDF-ACC262 FDF-ACC262: KIT, UPPER TROUGH 8 DP 7 FDF EA B  $           204.38 31.0%  $              141.02 N/A N/A
FDF-ACC265 FDF-ACC265: KIT, IMP AND AC RACEWAY EA B  $        1,417.96 31.0%  $              978.39 N/A N/A
FDF-ACC267 FDF-ACC267: KIT, FDF CONV 12 TO 15 FTPRN EA B  $           533.13 31.0%  $              367.86 N/A N/A
FDF-ACC269 FDF-ACC269: KIT FDF CONV DUCT TO NETWORK EA B  $           533.13 31.0%  $              367.86 N/A N/A
FDF-ACC270 FDF-ACC270: DIVIDER, FDF TROUGH(40).090C EA B  $               8.88 31.0%  $                  6.13 N/A N/A
FDF-ACC273 FDF-ACC273: LABEL, RACK SPACE DESIG EA B  $             10.65 31.0%  $                  7.35 N/A N/A
FDF-ACC276 FDF-ACC276: KIT, AC RACEWAY FLUSH MOUNT EA B  $           170.63 31.0%  $              117.73 N/A N/A
FDF-ACC285 FDF-ACC285:  DOUBLE 2-TIER CA EA B  $           172.72 31.0%  $              119.18 N/A N/A
FDF-ACC288 FDF-ACC288: SHELF, CABLE TRANSITION EA B  $           375.62 31.0%  $              259.18 N/A N/A
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FDF-ACC314 FDF-ACC314: VERTICAL CABLE GUIDE .090CRS EA B  $             88.86 31.0%  $                61.31 N/A N/A
FDF-ACC330-V FDF-ACC330-V: LGX SINGLE RING EA B  $             71.09 31.0%  $                49.05 N/A N/A
FDF-ACC331-V FDF-ACC331-V: FRONT DOUBLE JUMPER RETAIN EA B  $           142.15 31.0%  $                98.08 N/A N/A
FDF-ACC339 FDF-ACC339: LSX UPPER TROUGH KIT EA B  $           444.29 31.0%  $              306.56 N/A N/A
FDF-ACC340 FDF-ACC340: LSX LOWER TROUGH KIT EA B  $           444.29 31.0%  $              306.56 N/A N/A
FDF-ACC-342 FDF-ACC-342: REAR LABEL FOR CONN MOD 7 EA B  $             26.65 31.0%  $                18.39 N/A N/A
FDF-ACC344 FDF-ACC344: KIT FILLER TROUGH 8 EA B  $             71.09 31.0%  $                49.05 N/A N/A
FDF-ACC351 FDF-ACC351: MOUNTING BRACKET KIT OF 6EA EA B  $           111.05 31.0%  $                76.62 N/A N/A
FDF-ACC357 FDF-ACC357: TROUGH LOWER HORIZ CABLE EA B  $           168.84 31.0%  $              116.50 N/A N/A
FDF-ACC362 FDF-ACC362: RETROFIT KIT FDF MODULE EA B  $             55.13 31.0%  $                38.04 N/A N/A
FDF-ACC372 FDF-ACC372: LABEL KIT EA B  $             92.40 31.0%  $                63.76 N/A N/A
FDF-ACC375 FDF-ACC375: KIT LATCH, WELL, HANDLE STYL EA B  $           188.82 31.0%  $              130.29 N/A N/A
FDF-ACC376 FDF-ACC376: EXTENDED KIT FROM 12  TO 15 EA B  $           223.84 31.0%  $              154.45 N/A N/A
FDF-ACC378 FDF-ACC378: KIT, FDF FANOUT MOUNTING EA B  $             45.88 31.0%  $                31.66 N/A N/A
FDF-ACC379 FDF-ACC379: DESG CARD KIT FOR GEN II FCM EA B  $             98.96 31.0%  $                68.28 N/A N/A
FDF-ACC380 FDF-ACC380: KIT, FCM FANOUT MOUNTING EA B  $             45.88 31.0%  $                31.66 N/A N/A
FDF-ACC528 FDF-ACC528: FDF-VCG 8\ H X 2\ W X 5\ D EA B  $           136.40 31.0%  $                94.12 N/A N/A
FDF-ACC828 FDF-ACC828: FFDF-VCG 8\ H X 2\ W X 8\ D EA B  $           136.40 31.0%  $                94.12 N/A N/A
FDF-ACC-CTB FDF-ACC-CTB: FDF, 4  LOWER CABLE TROUGH EA B  $             37.73 31.0%  $                26.03 N/A N/A
FDF-ACC-CTT FDF-ACC-CTT: TROUGH CBL TOP 2X5X23 PW SL EA B  $             41.86 31.0%  $                28.88 N/A N/A
FDF-ACC-CTT-01 FDF-ACC-CTT-01: FDF, CABLE TROUGH (TOP) EA B  $             62.21 31.0%  $                42.92 N/A N/A
FDF-ACC-FC FDF-ACC-FC: FDF, FRONT FANNING CLIP EA B  $             26.65 31.0%  $                18.39 N/A N/A
FDF-ACC-FF FDF-ACC-FF: FDF, REAR FANNING FINGERS EA B  $               5.35 31.0%  $                  3.69 N/A N/A
FDF-ACC-HFF FDF-ACC-HFF: FDF, FANNING FINGER 1/2 EA B  $               8.88 31.0%  $                  6.13 N/A N/A
FDF-ACC-LHCT FDF-ACC-LHCT: FDF, 8  LOWER CABLE TROUGH EA B  $           168.84 31.0%  $              116.50 N/A N/A
FDF-ACC-NT-50 FDF-ACC-NT-50: TUBING FLEX NYL 50 EA B  $             62.50 31.0%  $                43.13 N/A N/A
FDF-ACC-RFSP FDF-ACC-RFSP: KIT BRACKET RETAINER, RFSP EA B  $           249.39 31.0%  $              172.08 N/A N/A
FDF-ACCSPLCE FDF-ACCSPLCE: MOD SPLC 8DRWR 8X23 PW 

EMT EA B  $        1,235.10 31.0%  $              852.22 N/A N/A
FDF-ACCTSC001 FDF-ACCTSC001: SLEEVE REMOVAL TOOL EA B  $           181.24 31.0%  $              125.06 N/A N/A
FDF-AR-ST FDF-AR-ST: RETAINER ANGLED ST EA B  $             77.09 31.0%  $                53.19 N/A N/A
FDF-CBLTIEBKT-U FDF-CBLTIEBKT-U: BRAKET  U EA B  $             34.65 31.0%  $                23.91 N/A N/A
FDF-FCMVAM FDF-FCMVAM: CHAS VAM IFC 12POS EMT 8X23 EA B  $           452.79 31.0%  $              312.43 N/A N/A

FDF-FCMWVAM FDF-FCMWVAM: CHASSIS, WIDEVAM W/REAR 
MGM EA B  $           452.79 31.0%  $              312.43 N/A N/A

FDF-FCMWVAM-7M FDF-FCMWVAM-7M: CHASSIS, DD WIDEVAM 
W/RE EA B  $           656.22 31.0%  $              452.79 N/A N/A

FDF-FOTSKELBAY-ATT FDF-FOTSKELBAY-ATT: FOT SKELETON BAY 
ATT EA B  $        8,684.52 31.0%  $           5,992.32 N/A N/A

FDFH-A07/000000 FDFH-A07/000000: CONN MOD 96 POSITION AS EA B  $        6,510.14 31.0%  $           4,492.00 N/A N/A
FDFH-ACC003 FDFH-ACC003: KIT,7  VCG EA B  $             71.09 31.0%  $                49.05 N/A N/A
FDFH-ACC012 FDFH-ACC012: KIT, LOWER TROUGH 8  FDFH EA B  $           265.30 31.0%  $              183.06 N/A N/A
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FDFH-ACC021 FDFH-ACC021: COLT 14 VCG+PLEXI FRONT DOO EA B  $             89.80 31.0%  $                61.96 N/A N/A
FDFH-B02/000000 FDFH-B02/000000: 216POS CONN MOD SMFC EA B  $        3,714.49 31.0%  $           2,563.00 N/A N/A
FDFH-B02/000000-C FDFH-B02/000000-C: 216POS CONN SMFC COLT EA B  $        3,412.31 31.0%  $           2,354.49 N/A N/A
FDFH-B07/000000 FDFH-B07/000000: 216 POS CONN MOD, SMSC EA B  $        3,714.49 31.0%  $           2,563.00 N/A N/A
FDF-ISOPAD-19 FDF-ISOPAD-19: KIT, FDF ISOLATION PAD EA B  $           120.96 31.0%  $                83.46 N/A N/A
FDF-ISOTEMPLATE FDF-ISOTEMPLATE: KIT, ISOPAD/TEMPLATE W EA B  $           120.96 31.0%  $                83.46 N/A N/A
FDF-LEFTTRANS FDF-LEFTTRANS: LEFT SIDE KIT, FDF CONV 1 EA B  $           207.26 31.0%  $              143.01 N/A N/A
FDF-LTR1023 FDF-LTR1023: LOWER TROUGH KIT LSX EA B  $           168.84 31.0%  $              116.50 N/A N/A
FDF-MBOSBAY7001 FDF-MBOSBAY7001: KIT, FDF-MBOSBAY7001 EA B  $      49,563.77 31.0%  $         34,199.00 N/A N/A
FDF-MBOSBAY7006 FDF-MBOSBAY7006: KIT, FDF-MBOSBAY7006 EA B  $        3,970.07 31.0%  $           2,739.35 N/A N/A
FDF-MOD002 FDF-MOD002: MOD FDF CONN 72/72 SMFC-STUB EA B  $        3,121.41 31.0%  $           2,153.77 N/A N/A
FDF-MOD003 FDF-MOD003: MOD FDF CONN 72/72 SMSC-STUB EA B  $        2,382.12 31.0%  $           1,643.66 N/A N/A
FDF-MOD010 FDF-MOD010: MOD FDF CONN 72/72SM ASC PGT EA B  $        3,314.77 31.0%  $           2,287.19 N/A N/A
FDF-MOD962 FDF-MOD962: MOD FDF CONN 96/96SMSC STUB EA B  $        3,136.89 31.0%  $           2,164.45 N/A N/A
FDF-MOD969 FDF-MOD969: MOD FDF CONN 96 SMFC EA B  $        3,011.42 31.0%  $           2,077.88 N/A N/A
FDF-MOD973 FDF-MOD973: MOD FDF CONN 96/96SMASC 8-12 EA B  $        4,333.96 31.0%  $           2,990.43 N/A N/A
FDF-OSPSKELBAY-ATT FDF-OSPSKELBAY-ATT: SKELETON BAY OSP EA B  $        6,689.14 31.0%  $           4,615.51 N/A N/A
FDF-RFSP FDF-RFSP: KIT FDF REAR STORAGE EA B  $           488.17 31.0%  $              336.84 N/A N/A
FDF-RFSP-8 FDF-RFSP-8: KIT FDF REAR STOR 8FT EA B  $           580.32 31.0%  $              400.42 N/A N/A
FDF-RFSP-ATT FDF-RFSP-ATT: REAR STORAGE PANEL ASSEMBL EA B  $           976.35 31.0%  $              673.68 N/A N/A
FDF-RFSP-ATTCVR FDF-RFSP-ATTCVR: COVER, RFSP ATT DOUBLE EA B  $           262.09 31.0%  $              180.84 N/A N/A
FDF-RFSP-ATTEGCVR FDF-RFSP-ATTEGCVR: COVER, RFSP ATT END EA B  $           129.69 31.0%  $                89.49 N/A N/A
FDF-RIGHTTRANS FDF-RIGHTTRANS: RIGHT SIDE KIT, FDF CON EA B  $           207.26 31.0%  $              143.01 N/A N/A
FDF-STDVAM FDF-STDVAM: CHAS VAM STD 12POS EMT 8X23 EA B  $           452.79 31.0%  $              312.43 N/A N/A
FDF-STDWVAM FDF-STDWVAM: CHAS VAM WIDE 6 POS EMT  P EA B  $           452.79 31.0%  $              312.43 N/A N/A
FDF-XABRL01 FDF-XABRL01: X-AISLE BRIDGE, 42-48 EA B  $        1,190.66 31.0%  $              821.56 N/A N/A
FDF-XABRL02 FDF-XABRL02: CROSS-AISLE BRIDGE TROUGH K EA B  $        1,250.20 31.0%  $              862.64 N/A N/A
FDF-XABRM01 FDF-XABRM01:   X-AISLE BRIDGE, 36 EA B  $        1,146.24 31.0%  $              790.91 N/A N/A
FDF-XABRS01 FDF-XABRS01: X-AISLE BRIDGE, 30 EA B  $        1,101.82 31.0%  $              760.26 N/A N/A
FDF-XARMPG2FR FDF-XARMPG2FR: BRIDGE RAMP, FDF 5-8 VCG EA B  $           174.15 31.0%  $              120.16 N/A N/A
FDF-XARMPG3F FDF-XARMPG3F: BRIDGE RAMP, NG3 EA B  $           174.15 31.0%  $              120.16 N/A N/A
FDF-XATRG2S05 FDF-XATRG2S05: FDF-XATRG2S05: TROUGH ADA EA B  $           222.15 31.0%  $              153.28 N/A N/A
FDF-XATRG2S05D FDF-XATRG2S05D: TROUGH ADAPTER, 5  FDF EA B  $           311.01 31.0%  $              214.60 N/A N/A
FDF-XATRG2S08 FDF-XATRG2S08: TROUGH ADAPTER, 8  FDF, G EA B  $           222.15 31.0%  $              153.28 N/A N/A
FDF-XATRG3EBT FDF-XATRG3EBT: BRIDGE TROUGH ADAPTER, 

NG EA B  $           222.15 31.0%  $              153.28 N/A N/A
FDH-ACC2412FBR FDH-ACC2412FBR: 12F DIST CABLE FDH3000 EA B  $        8,653.50 31.0%  $           5,970.92 N/A N/A
FDH-ACCDCKT-200 FDH-ACCDCKT-200: CLEAR DUST CAP KIT 200 EA B  $           144.23 31.0%  $                99.52 N/A N/A
FDH-ACCDCKT-300 FDH-ACCDCKT-300: CLEAR DUST CAP KIT 300 EA B  $           216.34 31.0%  $              149.27 N/A N/A
FDH-ACCDCKT-500 FDH-ACCDCKT-500: CLEAR DUST CAP KIT 500 EA B  $           252.39 31.0%  $              174.15 N/A N/A
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FDH-ACCDRHNDL-G14P FDH-ACCDRHNDL-G14P: KIT, DOOR LATCH EA B  $           288.45 31.0%  $              199.03 N/A N/A

FDH-ACCGNDKIT3-1 FDH-ACCGNDKIT3-1: FDH,GROUND KIT 
HARDWAR EA B  $             18.04 31.0%  $                12.45 N/A N/A

FDH-ACCHNDLKT-3 FDH-ACCHNDLKT-3: KIT,DOOR 
LATCH FDH FONS EA B  $           109.42 31.0%  $                75.50 N/A N/A

FDH-ACCPFP-CBLRNG FDH-ACCPFP-CBLRNG: CABLE RINGS 50 PCS EA B  $             57.69 31.0%  $                39.81 N/A N/A
FDH-ACCPFP-DH20-1 FDH-ACCPFP-DH20-1: HANDLE REPLACEMENT EA B  $           663.44 31.0%  $              457.77 N/A N/A
FDH-ACCPFP-DH80-1 FDH-ACCPFP-DH80-1: HANDLE REPLACMEN EA B  $           331.72 31.0%  $              228.89 N/A N/A
FDH-ACCPFP-DH80-2 FDH-ACCPFP-DH80-2: PFP HANDLE KIT GEN2 EA B  $           360.56 31.0%  $              248.79 N/A N/A
FDH-ACCPFP-DR8L-2 FDH-ACCPFP-DR8L-2: KIT, LEFT DOOR, RESKI EA B  $           649.01 31.0%  $              447.82 N/A N/A
FDH-ACCPFP-DR8R-2 FDH-ACCPFP-DR8R-2: KIT, RGT DOOR RESKIN EA B  $           649.01 31.0%  $              447.82 N/A N/A
FDH-ACCPFPGNDKT1 FDH-ACCPFPGNDKT1: GROUNDING KIT EA B  $           108.17 31.0%  $                74.64 N/A N/A
FDH-ACCPFP-HNDL-1 FDH-ACCPFP-HNDL-1: KIT, HANDLE 

REPLACMEN EA B  $           180.28 31.0%  $              124.39 N/A N/A
FDH-ACCPFP-KP201 FDH-ACCPFP-KP201: 216 KICK PLATE KIT EA B  $           259.61 31.0%  $              179.13 N/A N/A
FDH-ACCPFP-LBLKT01 FDH-ACCPFP-LBLKT01: KIT, REPLACMENT LABE EA B  $             79.32 31.0%  $                54.73 N/A N/A
FDH-ACCPFPSKN-F101 FDH-ACCPFPSKN-F101: RE-SKIN KIT, FONS CA EA B  $        6,490.13 31.0%  $           4,478.19 N/A N/A

FDH-ACCPFPTMPL432 FDH-ACCPFPTMPL432: BASE ASSEMBLY 
TEMPLAT EA B  $        1,298.03 31.0%  $              895.64 N/A N/A

FDH-ACCPFP-WJK FDH-ACCPFP-WJK: WIND JAMMER KIT EA B  $           144.23 31.0%  $                99.52 N/A N/A
FDH-HN1R-0010F FDH-HN1R-0010F: FHD-HN1R-0010F: IN/OUT 3 EA B  $             70.75 31.0%  $                48.82 N/A N/A
FDH-R288J0000-RCBA FDH-R288J0000-RCBA: DIST PNL SUBASSY, RA EA B  $      24,487.39 31.0%  $         16,896.30 N/A N/A
FDH-R432J0000-RCBA FDH-R432J0000-RCBA: 432, DIST PANEL RACK EA B  $      10,113.79 31.0%  $           6,978.52 N/A N/A
FDH-R432J0000-RCTA FDH-R432J0000-RCTA: 432, DIST PANEL RACK EA B  $      11,033.21 31.0%  $           7,612.91 N/A N/A
FDH-SAFETYKIT FDH-SAFETYKIT: KIT, SAFETY HARNESS BRACK EA B  $           830.77 31.0%  $              573.23 N/A N/A
FDK-01 FDK-01: CARD DESIGNATION 5.25 X 1.60 EA B  $             13.46 31.0%  $                  9.29 N/A N/A
FDM-12 FDM-12: FDM, 12 POSITION SUB-ASSEMBLY EA B  $        1,123.05 31.0%  $              774.90 N/A N/A
FDM-12-A FDM-12-A: CTO-FDM EA B  $           915.12 31.0%  $              631.43 N/A N/A
FDM-19/01EU045 FDM-19/01EU045: CTO-FDM EA B  $        1,439.94 31.0%  $              993.56 N/A N/A
FDM-19/01EU050 FDM-19/01EU050: CTO-FDM EA B  $        1,474.19 31.0%  $           1,017.19 N/A N/A
FDM-19/01EU080 FDM-19/01EU080: CTO-FDM EA B  $        1,679.68 31.0%  $           1,158.98 N/A N/A
FDM-19/01EU120 FDM-19/01EU120: CTO-FDM EA B  $        1,953.67 31.0%  $           1,348.03 N/A N/A
FDM-19/01EU220 FDM-19/01EU220: CTO-FDM EA B  $        2,638.64 31.0%  $           1,820.66 N/A N/A
FDM-1N/01AU025 FDM-1N/01AU025: CTO-FDM EA B  $        1,968.67 31.0%  $           1,358.38 N/A N/A
FDM-22-A FDM-22-A: CTO-FDM EA B  $        1,593.99 31.0%  $           1,099.85 N/A N/A
FDM-24 FDM-24: FDM 24 POSITION SUBASSEMBLY EA B  $        1,559.19 31.0%  $           1,075.84 N/A N/A
FDM24-VAM525 FDM24-VAM525: CHAS VAM FDM-24 8POS EMT EA B  $           389.12 31.0%  $              268.49 N/A N/A
FDM-27/02AU010 FDM-27/02AU010: CTO-FDM EA B  $        2,598.90 31.0%  $           1,793.24 N/A N/A
FDM-27/02AU050 FDM-27/02AU050: CTO-FDM EA B  $        3,013.88 31.0%  $           2,079.58 N/A N/A
FDM-27/02AU080 FDM-27/02AU080: CTO-FDM EA B  $        3,325.12 31.0%  $           2,294.33 N/A N/A
FDM-27/02AU120 FDM-27/02AU120: CTO-FDM EA B  $        3,740.10 31.0%  $           2,580.67 N/A N/A
FDM-27/02AU150 FDM-27/02AU150: CTO-FDM EA B  $        4,051.34 31.0%  $           2,795.42 N/A N/A
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FDM-27/02AU200 FDM-27/02AU200: CTO-FDM EA B  $        4,570.07 31.0%  $           3,153.35 N/A N/A
FDM-27/02AU220 FDM-27/02AU220: CTO-FDM EA B  $        4,777.56 31.0%  $           3,296.52 N/A N/A
FDM-27/02AU230 FDM-27/02AU230: CTO-FDM EA B  $        4,881.30 31.0%  $           3,368.10 N/A N/A
FDM-27-A FDM-27-A: CTO-FDM EA B  $        1,091.21 31.0%  $              752.93 N/A N/A
FDM-29/02EU050 FDM-29/02EU050: CTO-FDM EA B  $        2,713.39 31.0%  $           1,872.24 N/A N/A
FDM-29/02EU075 FDM-29/02EU075: CTO-FDM EA B  $        3,056.51 31.0%  $           2,108.99 N/A N/A
FDM-29/02EU080 FDM-29/02EU080: CTO-FDM EA B  $        3,125.13 31.0%  $           2,156.34 N/A N/A
FDM-29/02EU120 FDM-29/02EU120: CTO-FDM EA B  $        3,674.10 31.0%  $           2,535.13 N/A N/A
FDM-29/02EU150 FDM-29/02EU150: CTO-FDM EA B  $        4,085.84 31.0%  $           2,819.23 N/A N/A
FDM-29/02EU200 FDM-29/02EU200: CTO-FDM EA B  $        4,772.06 31.0%  $           3,292.72 N/A N/A
FDM-29/02EU220 FDM-29/02EU220: CTO-FDM EA B  $        5,046.55 31.0%  $           3,482.12 N/A N/A
FDM-29/02EU230 FDM-29/02EU230: CTO-FDM EA B  $        5,183.79 31.0%  $           3,576.82 N/A N/A
FDM-29-A FDM-29-A: CTO-FDM EA B  $           959.21 31.0%  $              661.85 N/A N/A
FDM-2N-A FDM-2N-A: CTO-FDM EA B  $        1,370.20 31.0%  $              945.44 N/A N/A
FDM-32/03AU050 FDM-32/03AU050: CTO-FDM EA B  $        7,137.21 31.0%  $           4,924.67 N/A N/A
FDM-37/03AU050 FDM-37/03AU050: CTO-FDM EA B  $        4,484.57 31.0%  $           3,094.35 N/A N/A
FDM-37/03AU080 FDM-37/03AU080: CTO-FDM EA B  $        5,015.55 31.0%  $           3,460.73 N/A N/A
FDM-37/03AU120 FDM-37/03AU120: CTO-FDM EA B  $        5,723.52 31.0%  $           3,949.23 N/A N/A
FDM-37/03AU150 FDM-37/03AU150: CTO-FDM EA B  $        6,254.50 31.0%  $           4,315.61 N/A N/A
FDM-37/03AU200 FDM-37/03AU200: CTO-FDM EA B  $        7,139.46 31.0%  $           4,926.23 N/A N/A
FDM-37-A FDM-37-A: CTO-FDM EA B  $        1,493.69 31.0%  $           1,030.65 N/A N/A
FDM-39/03EU050 FDM-39/03EU050: CTO-FDM EA B  $        4,218.22 31.0%  $           2,910.57 N/A N/A
FDM-39/03EU080 FDM-39/03EU080: CTO-FDM EA B  $        5,010.55 31.0%  $           3,457.28 N/A N/A
FDM-39/03EU090 FDM-39/03EU090: CTO-FDM EA B  $        5,274.67 31.0%  $           3,639.52 N/A N/A
FDM-39/03EU120 FDM-39/03EU120: CTO-FDM EA B  $        6,067.01 31.0%  $           4,186.24 N/A N/A
FDM-39/03EU150 FDM-39/03EU150: CTO-FDM EA B  $        6,859.36 31.0%  $           4,732.96 N/A N/A
FDM-39/03EU200 FDM-39/03EU200: CTO-FDM EA B  $        8,179.92 31.0%  $           5,644.14 N/A N/A
FDM-39/03EU230 FDM-39/03EU230: CTO-FDM EA B  $        9,779.76 31.0%  $           6,748.03 N/A N/A
FDM-39/03KU150 FDM-39/03KU150: FDM 36 POS W/MMSC EA B  $        7,137.35 31.0%  $           4,924.77 N/A N/A
FDM-39-A FDM-39-A: CTO-FDM EA B  $        1,295.70 31.0%  $              894.03 N/A N/A
FDM-3N/03AU025 FDM-3N/03AU025: CTO-FDM EA B  $        5,513.53 31.0%  $           3,804.34 N/A N/A
FDM-44-A FDM-44-A: CTO-FDM EA B  $        1,444.00 31.0%  $              996.36 N/A N/A
FDM-47/02AU010 FDM-47/02AU010: CTO-FDM EA B  $        2,448.90 31.0%  $           1,689.74 N/A N/A
FDM-47-A FDM-47-A: CTO-FDM EA B  $           941.21 31.0%  $              649.43 N/A N/A
FDM-4N-A FDM-4N-A: CTO-FDM EA B  $        1,220.20 31.0%  $              841.94 N/A N/A
FDM-52-A FDM-52-A: CTO-FDM EA B  $        2,651.74 31.0%  $           1,829.70 N/A N/A
FDM-54-A FDM-54-A: CTO-FDM EA B  $        2,651.74 31.0%  $           1,829.70 N/A N/A
FDM-57/04AU015 FDM-57/04AU015: CTO-FDM EA B  $        4,762.50 31.0%  $           3,286.13 N/A N/A
FDM-57/04AU050 FDM-57/04AU050: CTO-FDM EA B  $        6,510.24 31.0%  $           4,492.07 N/A N/A
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FDM-57/04JU035 FDM-57/04JU035: CTO-FDM EA B  $        4,832.50 31.0%  $           3,334.43 N/A N/A
FDM-57-A FDM-57-A: CTO-FDM EA B  $        1,646.18 31.0%  $           1,135.86 N/A N/A
FDM-59/04CU050 FDM-59/04CU050: CTO-FDM EA B  $        7,297.96 31.0%  $           5,035.59 N/A N/A
FDM-5N/04AU020 FDM-5N/04AU020: CTO-FDM EA B  $        6,827.23 31.0%  $           4,710.79 N/A N/A
FDM-5N/04AU025 FDM-5N/04AU025: CTO-FDM EA B  $        6,930.03 31.0%  $           4,781.72 N/A N/A
FDM-5N-A FDM-5N-A: CTO-FDM EA B  $        2,204.16 31.0%  $           1,520.87 N/A N/A
FDM-62/07FU200 FDM-62/07FU200: CTO-FDM EA B  $      18,118.03 31.0%  $         12,501.44 N/A N/A
FDM-64-A FDM-64-A: CTO-FDM EA B  $        3,834.50 31.0%  $           2,645.81 N/A N/A
FDM-67/07AU100 FDM-67/07AU100: CTO-FDM EA B  $        9,387.87 31.0%  $           6,477.63 N/A N/A
FDM-67-A FDM-67-A: CTO-FDM EA B  $        2,326.16 31.0%  $           1,605.05 N/A N/A
FDM-69-A FDM-69-A: CTO-FDM EA B  $        1,930.17 31.0%  $           1,331.82 N/A N/A
FDM-6N/07AU020 FDM-6N/07AU020: CTO-FDM EA B  $      10,050.85 31.0%  $           6,935.09 N/A N/A
FDM-6N/07AU025 FDM-6N/07AU025: CTO-FDM EA B  $      10,193.34 31.0%  $           7,033.40 N/A N/A
FDM-6N-A FDM-6N-A: CTO-FDM EA B  $        3,163.12 31.0%  $           2,182.55 N/A N/A
FDM-715200 FDM-715200: FDM,24POS E/W 24 SC ADAPTERS EA B  $        1,035.82 31.0%  $              714.72 N/A N/A
FDM-752100-EMT FDM-752100-EMT: FDM-752100-EMT PAC_BELL EA B  $        1,187.26 31.0%  $              819.21 N/A N/A
FDM-755300 FDM-755300: FDM,24POS SC ADPT,PGTLS SECP EA B  $        2,634.99 31.0%  $           1,818.14 N/A N/A
FDM-815200 FDM-815200: PNL FDM 24/48SMSCADP/RCPT QU EA B  $        1,538.59 31.0%  $           1,061.63 N/A N/A
FDM-815500 FDM-815500:  FDM, 48POS W/SMSC 3.81M C/A EA B  $        4,730.02 31.0%  $           3,263.71 N/A N/A
FDM-ACC010 FDM-ACC010: FDF TOP AND BOT RADIUS GUIDE EA B  $             75.00 31.0%  $                51.75 N/A N/A
FDM-ACC-LCT FDM-ACC-LCT: 5.25  LOWER CABLE TROUGH RD EA B  $             97.80 31.0%  $                67.48 N/A N/A
FDM-ACC-UCT FDM-ACC-UCT: 3.50  UPPER CABLE TROUGH RD EA B  $             92.19 31.0%  $                63.61 N/A N/A
FDM-C8-A FDM-C8-A: FDM-54, W/LC ADAPTER EA B  $        5,481.99 31.0%  $           3,782.57 N/A N/A
FDM-CLAMP-KIT FDM-CLAMP-KIT: FDM CLAMP KIT EA B  $             50.00 31.0%  $                34.50 N/A N/A
FDM-FD24 FDM-FD24: MOD FDM 24/24FDDI 5.25X19OR23 EA B  $        1,599.17 31.0%  $           1,103.43 N/A N/A
FDM-MFTWN7A00 FDM-MFTWN7A00: FDM FRAME, HIGH DENSITY EA B  $        6,883.47 31.0%  $           4,749.59 N/A N/A
FDM-S-57-JA48 FDM-S-57-JA48: FDM48 SC,5M, RIB, MT SPL EA B  $        5,074.93 31.0%  $           3,501.70 N/A N/A
FDM-S-57-JM48 FDM-S-57-JM48: FDM48 SC,5M MAX,SPLC SBC EA B  $        4,784.17 31.0%  $           3,301.08 N/A N/A
FDMS-9-A FDMS-9-A: FDMS,SPLICE MODULE 1.75 EA B  $           393.73 31.0%  $              271.67 N/A N/A
FDM-SA1200 FDM-SA1200: FIBER DIST SPLICE MOD 1.75 EA B  $           563.77 31.0%  $              389.00 N/A N/A
FDM-SB3600 FDM-SB3600: PNL FDM SPLC MOD 3.5X19OR23 EA B  $           386.47 31.0%  $              266.66 N/A N/A
FDP-A2KS22008 FDP-A2KS22008: CTO-CMT PANELS EA B  $        1,762.58 31.0%  $           1,216.18 N/A N/A
FDP-A4PSJ2016 FDP-A4PSJ2016: CTO-CMT PANELS EA B  $        2,478.65 31.0%  $           1,710.27 N/A N/A
FDP-A6J FDP-A6J: LABEL KIT, POS 1-12 EA B  $             12.50 31.0%  $                  8.63 N/A N/A
FDP-A6PS82024 FDP-A6PS82024: CTO-CMT PANELS EA B  $        2,531.15 31.0%  $           1,746.49 N/A N/A
FDP-ACC003 FDP-ACC003: SHIELD, JUMPER ROBOT .060CRS EA B  $             62.50 31.0%  $                43.13 N/A N/A
FDP-ACC005 FDP-ACC005: MTG BKT FDP-2400       .1 AL EA B  $               4.69 31.0%  $                  3.24 N/A N/A
FDP-ACC017 FDP-ACC017: FDP-, CMT L-BRACKET/GROMMET EA B  $             57.50 31.0%  $                39.68 N/A N/A
FDP-ACC2 2 FDP-ACC2 2: MOLDED TRAY RIGHT EA B  $             37.50 31.0%  $                25.88 N/A N/A
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FDP-ACC21 FDP-ACC21: MOLDED TRAY LEFT EA B  $             37.50 31.0%  $                25.88 N/A N/A
FDP-ACC-SW-10 FDP-ACC-SW-10: KIT, FDP 10  SPIRAL WRAP EA B  $             12.50 31.0%  $                  8.63 N/A N/A
FDP-B2KA92012-TM FDP-B2KA92012-TM: CTO-CMT PANELS EA B  $        1,510.69 31.0%  $           1,042.38 N/A N/A
FDP-B2KB52012 FDP-B2KB52012: CTO-CMT PANELS EA B  $        1,505.88 31.0%  $           1,039.06 N/A N/A
FDP-B2KS22012 FDP-B2KS22012: CTO-CMT PANELS EA B  $        2,419.50 31.0%  $           1,669.46 N/A N/A
FDP-B2KS27006-TM FDP-B2KS27006-TM: CTO-CMT PANELS EA B  $        1,696.61 31.0%  $           1,170.66 N/A N/A
FDP-B2KS27012 FDP-B2KS27012: CTO-CMT PANELS EA B  $        2,419.50 31.0%  $           1,669.46 N/A N/A
FDP-B2KS27012-TM FDP-B2KS27012-TM: CTO-CMT PANELS EA B  $        2,606.99 31.0%  $           1,798.82 N/A N/A
FDP-B2KS72012 FDP-B2KS72012: CTO-CMT PANELS EA B  $        1,577.44 31.0%  $           1,088.43 N/A N/A
FDP-B2KS77012-TM FDP-B2KS77012-TM: CTO-CMT PANELS EA B  $        1,764.93 31.0%  $           1,217.80 N/A N/A
FDP-B2KSF2012 FDP-B2KSF2012: CTO-CMT PANELS EA B  $        3,067.47 31.0%  $           2,116.55 N/A N/A
FDP-B2KSJ2012 FDP-B2KSJ2012: CTO-CMT PANELS EA B  $        2,027.42 31.0%  $           1,398.92 N/A N/A
FDP-B4A070024 FDP-B4A070024: CTO-CMT PANELS EA B  $        1,103.71 31.0%  $              761.56 N/A N/A
FDP-B4A072024 FDP-B4A072024: CTO-CMT PANELS EA B  $        1,178.70 31.0%  $              813.30 N/A N/A
FDP-B4PA90024 FDP-B4PA90024: FDP 24MMSC 50/125 EA B  $        1,997.67 31.0%  $           1,378.39 N/A N/A
FDP-B4PR79024 FDP-B4PR79024: PNL FDP 12/24SMSC EA B  $        2,581.15 31.0%  $           1,780.99 N/A N/A
FDP-B4PS22012 FDP-B4PS22012: CTO-CMT PANELS EA B  $        2,444.54 31.0%  $           1,686.73 N/A N/A
FDP-B4PS22024 FDP-B4PS22024: CTO-CMT PANELS EA B  $        4,265.35 31.0%  $           2,943.09 N/A N/A
FDP-B4PS2H024 FDP-B4PS2H024: CMT PANELS EA B  $        2,756.14 31.0%  $           1,901.74 N/A N/A
FDP-B4PS42024 FDP-B4PS42024: CTO-CMT PANELS EA B  $        4,213.52 31.0%  $           2,907.33 N/A N/A
FDP-B4PS72012 FDP-B4PS72012: CTO-CMT PANELS EA B  $        1,602.44 31.0%  $           1,105.68 N/A N/A
FDP-B4PS72024 FDP-B4PS72024: CTO-CMT PANELS EA B  $        2,581.15 31.0%  $           1,780.99 N/A N/A
FDP-B4PS78024 FDP-B4PS78024: CTO-CMT PANELS EA B  $        2,581.15 31.0%  $           1,780.99 N/A N/A
FDP-B4PSJ2012 FDP-B4PSJ2012: CTO-CMT PANELS EA B  $        2,052.42 31.0%  $           1,416.17 N/A N/A
FDP-B4PSN2024 FDP-B4PSN2024: CTO-CMT PANELS EA B  $        2,806.14 31.0%  $           1,936.24 N/A N/A
FDP-B6PS82036 FDP-B6PS82036: CTO-CMT PANELS EA B  $        3,634.85 31.0%  $           2,508.05 N/A N/A
FDP-C2KJ92024-TM FDP-C2KJ92024-TM: PNL FDP MMSC ULTRA TEL EA B  $        2,706.16 31.0%  $           1,867.25 N/A N/A
FDP-C2KS71024 FDP-C2KS71024: CTO-CMT PANELS EA B  $        2,781.14 31.0%  $           1,918.99 N/A N/A
FDP-C2KS77012-TM FDP-C2KS77012-TM: CTO-CMT PANELS EA B  $        1,939.92 31.0%  $           1,338.54 N/A N/A
FDP-C2PS72024 FDP-C2PS72024: FDP-C SM FC W/PIGTAILS EA B  $        4,031.09 31.0%  $           2,781.45 N/A N/A
FDP-CMP-KIT FDP-CMP-KIT: CABLE CLAMP, FDP EA B  $             12.50 31.0%  $                  8.63 N/A N/A
FDP-D1KS72024 FDP-D1KS72024: CTO-CMT PANELS EA B  $        2,806.14 31.0%  $           1,936.24 N/A N/A
FDP-D2A070024 FDP-D2A070024: CTO-CMT PANELS EA B  $        1,303.70 31.0%  $              899.55 N/A N/A
FDP-D2KS22024 FDP-D2KS22024: CTO-CMT PANELS EA B  $        4,490.26 31.0%  $           3,098.28 N/A N/A
FDP-D2KS27024 FDP-D2KS27024: CTO-CMT PANELS EA B  $        4,490.26 31.0%  $           3,098.28 N/A N/A
FDP-D2KS27024-TM FDP-D2KS27024-TM: CTO-CMT PANELS EA B  $        4,865.25 31.0%  $           3,357.02 N/A N/A
FDP-D2KS28024 FDP-D2KS28024: CTO-CMT PANELS EA B  $        4,490.26 31.0%  $           3,098.28 N/A N/A
FDP-D2KS41024 FDP-D2KS41024: CTO-CMT PANELS EA B  $        3,840.19 31.0%  $           2,649.73 N/A N/A
FDP-D2KS72012 FDP-D2KS72012: CTO-CMT PANELS EA B  $        1,777.43 31.0%  $           1,226.43 N/A N/A
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FDP-D2KS72024 FDP-D2KS72024: CTO-CMT PANELS EA B  $        2,806.14 31.0%  $           1,936.24 N/A N/A
FDP-D2KS77024-TM FDP-D2KS77024-TM: CTO-CMT PANELS EA B  $        3,181.12 31.0%  $           2,194.97 N/A N/A
FDP-D2MS22024 FDP-D2MS22024: CTO-CMT PANELS EA B  $        4,645.81 31.0%  $           3,205.61 N/A N/A
FDP-D2MSJ2024 FDP-D2MSJ2024: CTO-CMT PANELS EA B  $        3,796.10 31.0%  $           2,619.31 N/A N/A
FDP-D4A070048 FDP-D4A070048: CTO-CMT PANELS EA B  $        1,858.68 31.0%  $           1,282.49 N/A N/A
FDP-D4A0J2048 FDP-D4A0J2048: CTO-CMT PANELS EA B  $        2,308.66 31.0%  $           1,592.98 N/A N/A
FDP-D4N-MIXED-QWT3 FDP-D4N-MIXED-QWT3: FDP-DD SMFC HALF PGT EA B  $        6,234.75 31.0%  $           4,301.98 N/A N/A
FDP-D4PB92048 FDP-D4PB92048: CTO-CMT PANELS EA B  $        3,418.61 31.0%  $           2,358.84 N/A N/A
FDP-D4PS20048 FDP-D4PS20048: CTO-CMT PANELS EA B  $        8,031.99 31.0%  $           5,542.07 N/A N/A
FDP-D4PS22048 FDP-D4PS22048: CTO-CMT PANELS EA B  $        8,181.98 31.0%  $           5,645.57 N/A N/A
FDP-D4PS41048 FDP-D4PS41048: CTO-CMT PANELS EA B  $        8,078.33 31.0%  $           5,574.05 N/A N/A
FDP-D4PS72024 FDP-D4PS72024: CTO-CMT PANELS EA B  $        2,781.14 31.0%  $           1,918.99 N/A N/A
FDP-D4PS72048 FDP-D4PS72048: CTO-CMT PANELS EA B  $        4,813.56 31.0%  $           3,321.36 N/A N/A
FDP-D4PS72048-TM FDP-D4PS72048-TM: 48 POS SMSC QUAD EA B  $        4,813.56 31.0%  $           3,321.36 N/A N/A
FDP-D4PS78048 FDP-D4PS78048: CTO-CMT PANELS EA B  $        4,813.56 31.0%  $           3,321.36 N/A N/A
FDP-D4PSJ2024 FDP-D4PSJ2024: CTO-CMT PANELS EA B  $        3,681.10 31.0%  $           2,539.96 N/A N/A
FDP-D4PSN2048 FDP-D4PSN2048: CTO-CMT PANELS EA B  $        5,263.54 31.0%  $           3,631.84 N/A N/A
FDP-D4US70048 FDP-D4US70048: CTO-CMT PANELS EA B  $        4,843.56 31.0%  $           3,342.06 N/A N/A
FDP-E2A020036 FDP-E2A020036: CTO-CMT PANELS EA B  $        1,893.67 31.0%  $           1,306.63 N/A N/A
FDP-E2KJ92036-TM FDP-E2KJ92036-TM: PNL FDP MMSC ULTRA TEL EA B  $        3,929.32 31.0%  $           2,711.23 N/A N/A
FDP-E2KS22036 FDP-E2KS22036: CTO-CMT PANELS EA B  $        6,673.54 31.0%  $           4,604.74 N/A N/A
FDP-E2KS27036 FDP-E2KS27036: CTO-CMT PANELS EA B  $        6,673.54 31.0%  $           4,604.74 N/A N/A
FDP-E2KS27036-TM FDP-E2KS27036-TM: CTO-CMT PANELS EA B  $        7,236.02 31.0%  $           4,992.85 N/A N/A
FDP-E2KS71036 FDP-E2KS71036: CTO-CMT PANELS EA B  $        4,147.33 31.0%  $           2,861.66 N/A N/A
FDP-E2KS72036 FDP-E2KS72036: CTO-CMT PANELS EA B  $        4,147.33 31.0%  $           2,861.66 N/A N/A
FDP-E2KS77018 FDP-E2KS77018: CTO-CMT PANELS EA B  $        2,629.28 31.0%  $           1,814.20 N/A N/A
FDP-E2KS77036 FDP-E2KS77036: CTO-CMT PANELS EA B  $        4,520.59 31.0%  $           3,119.21 N/A N/A
FDP-E2KS77036-TM FDP-E2KS77036-TM: CTO-CMT PANELS EA B  $        4,709.81 31.0%  $           3,249.77 N/A N/A
FDP-E2KSP2036 FDP-E2KSP2036: CTO-CMT PANELS EA B  $        5,925.21 31.0%  $           4,088.39 N/A N/A
FDP-E4PS22036 FDP-E4PS22036: CTO-CMT PANELS EA B  $        6,673.64 31.0%  $           4,604.81 N/A N/A
FDP-E4PS22072 FDP-E4PS22072: CTO-CMT PANELS EA B  $      12,211.09 31.0%  $           8,425.65 N/A N/A
FDP-E4PS23036 FDP-E4PS23036: CTO-CMT PANELS EA B  $        6,673.64 31.0%  $           4,604.81 N/A N/A
FDP-E4PS42072 FDP-E4PS42072: CTO-CMT PANELS EA B  $      12,055.61 31.0%  $           8,318.37 N/A N/A
FDP-E4PS72036 FDP-E4PS72036: CTO-CMT PANELS EA B  $        4,147.33 31.0%  $           2,861.66 N/A N/A
FDP-E4PS72072 FDP-E4PS72072: CTO-CMT PANELS EA B  $        7,158.46 31.0%  $           4,939.34 N/A N/A
FDP-E4PSJ2072 FDP-E4PSJ2072: CTO-CMT PANELS EA B  $        9,858.36 31.0%  $           6,802.27 N/A N/A
FDP-E4PSP2072 FDP-E4PSP2072: CTO-CMT PANELS EA B  $      12,599.88 31.0%  $           8,693.92 N/A N/A
FDP-E4US22072 FDP-E4US22072: CTO-CMT PANELS EA B  $      12,677.49 31.0%  $           8,747.47 N/A N/A
FDP-F2KS22048 FDP-F2KS22048: CTO-CMT PANELS EA B  $        8,644.31 31.0%  $           5,964.57 N/A N/A
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FDP-F2KS27048-TM FDP-F2KS27048-TM: FDP PANEL W/SMFC EA B  $        7,388.45 31.0%  $           5,098.03 N/A N/A
FDP-F2KS77048-TM FDP-F2KS77048-TM: FDP 48 POS W/SMSC AND EA B  $        5,463.53 31.0%  $           3,769.84 N/A N/A
FDP-F4A070096 FDP-F4A070096: CTO-CMT PANELS EA B  $        3,381.11 31.0%  $           2,332.97 N/A N/A
FDP-F4PB92096 FDP-F4PB92096: CTO-CMT PANELS EA B  $        6,500.99 31.0%  $           4,485.68 N/A N/A
FDP-F4PJ92096-TM FDP-F4PJ92096-TM: 9RU QUAD,MMSC 96 PORTS EA B  $        6,500.99 31.0%  $           4,485.68 N/A N/A
FDP-F4PS22096 FDP-F4PS22096: CTO-CMT PANELS EA B  $      16,027.71 31.0%  $         11,059.12 N/A N/A
FDP-F4PS42096 FDP-F4PS42096: CTO-CMT PANELS EA B  $      15,820.42 31.0%  $         10,916.09 N/A N/A
FDP-F4PS72096 FDP-F4PS72096: CTO-CMT PANELS EA B  $        9,290.88 31.0%  $           6,410.71 N/A N/A
FDP-F4PSF2096 FDP-F4PSF2096: CTO-CMT PANELS EA B  $      21,211.50 31.0%  $         14,635.94 N/A N/A
FDP-F4PSJ2096 FDP-F4PSJ2096: CTO-CMT PANELS EA B  $      12,890.73 31.0%  $           8,894.60 N/A N/A
FDP-G2KS27048-TM FDP-G2KS27048-TM: CTO-CMT PANELS EA B  $        9,851.76 31.0%  $           6,797.71 N/A N/A
FDP-G2KS27072 FDP-G2KS27072: CTO-CMT PANELS EA B  $      12,843.33 31.0%  $           8,861.90 N/A N/A
FDP-G2KS27072-TM FDP-G2KS27072-TM: CTO-CMT PANELS EA B  $      13,968.29 31.0%  $           9,638.12 N/A N/A
FDP-G2KS72072 FDP-G2KS72072: CTO-CMT PANELS EA B  $        7,790.94 31.0%  $           5,375.75 N/A N/A
FDP-G2KS77072-TM FDP-G2KS77072-TM: CTO-CMT PANELS EA B  $        8,915.89 31.0%  $           6,151.96 N/A N/A
FDP-G4PS22072 FDP-G4PS22072: CTO-CMT PANELS EA B  $      12,768.57 31.0%  $           8,810.31 N/A N/A
FDP-G4PS22144 FDP-G4PS22144: CTO-CMT PANELS EA B  $      23,918.45 31.0%  $         16,503.73 N/A N/A
FDP-G4PS42144 FDP-G4PS42144: CTO-CMT PANELS EA B  $      23,607.50 31.0%  $         16,289.18 N/A N/A
FDP-G4PS72144 FDP-G4PS72144: CTO-CMT PANELS EA B  $      13,813.20 31.0%  $           9,531.11 N/A N/A
FDP-G4PSP2144 FDP-G4PSP2144: CTO-CMT PANELS EA B  $      24,696.01 31.0%  $         17,040.25 N/A N/A
FDP-G4TS4H144 FDP-G4TS4H144: CMT PNL W SPLICE CHIPS EA B  $      14,533.17 31.0%  $         10,027.89 N/A N/A
FDP-GR-5 FDP-GR-5: GRMT CLMP CBL .7IDX.8ODX.75 BL EA B  $               7.19 31.0%  $                  4.96 N/A N/A
FDP-GR-6 FDP-GR-6: RUBBER GROMMET, FDP .6 EA B  $               0.98 31.0%  $                  0.68 N/A N/A
FDP-KLC FDP-KLC: CLIP KURLY-LOK .35X1.07 EA B  $               0.66 31.0%  $                  0.46 N/A N/A
FDP-KLTC FDP-KLTC: TWIST CLIPS, FDP KURLY LOCK EA B  $               1.30 31.0%  $                  0.90 N/A N/A
FDP-KULTC FDP-KULTC: KURLY LOC .55-.65 EA B  $               1.30 31.0%  $                  0.90 N/A N/A
FDP-PLT FDP-PLT: *CABLE TIE, FDP .75 DIAMETER EA B  $               0.04 31.0%  $                  0.03 N/A N/A
FDP-PTL FDP-PTL: GROMMET 10  LGTH .085 /.128 EA B  $               1.30 31.0%  $                  0.90 N/A N/A
FDS-190000 FDS-190000: PNL FBR SPLC BATT 144 EA B  $           729.53 31.0%  $              503.38 N/A N/A
FDSC-ACC-SPLICER-FIXTR-A FDSC-ACC-SPLICER-FIXTR-A EA B  $             90.30 31.0%  $                62.31 N/A N/A
FDSC-DRP-REP-TS-GL FDSC-DRP-REP-TS-GL EA B  $             47.61 31.0%  $                32.85 N/A N/A
FDSC-DRP-REP-TS-GL-VZ FDSC-DRP-REP-TS-GL-VZ EA B  $             45.75 31.0%  $                31.57 N/A N/A
FDSC-DRP-REP-TS-HS FDSC-DRP-REP-TS-HS EA B  $             38.34 31.0%  $                26.45 N/A N/A
FDSC-GATOR-12F-TKGP FDSC-GATOR-12F-TKGP EA B  $             56.50 31.0%  $                38.99 N/A N/A
FDSC-GATOR-ROCDROPKIT FDSC-GATOR-ROCDROPKIT EA B  $             28.85 31.0%  $                19.91 N/A N/A
FDSC-SHTH-REP-24 FDSC-SHTH-REP-24 EA B  $             37.50 31.0%  $                25.88 N/A N/A
FDSC-SHTH-REP-24-G FDSC-SHTH-REP-24-G EA B  $             53.11 31.0%  $                36.65 N/A N/A
FDT-24F-SCUPC-KIT FDT-24F-SCUPC-KIT: KIT,SPLICE TRAYS,24 F EA B  $           511.52 31.0%  $              352.95 N/A N/A
FDT-6F-SCUPC FDT-6F-SCUPC: FDT, 6 PIGTAILS KIT EA B  $           136.32 31.0%  $                94.06 N/A N/A
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FDT-A5212NXN000 FDT-A5212NXN000: 12/12 MINI-TIC MM ST EA B  $           664.97 31.0%  $              458.83 N/A N/A
FDT-A9206NXB0000 FDT-A9206NXB0000: TIC BOX, 06 FIBER, MM EA B  $           461.92 31.0%  $              318.72 N/A N/A
FDT-ACC80TUSC12F FDT-ACC80TUSC12F: ADAPTER PACK 12 SC/UPC EA B  $           315.68 31.0%  $              217.82 N/A N/A
FDT-ACCLBLGRND FDT-ACCLBLGRND: LBL EA B  $           115.46 31.0%  $                79.67 N/A N/A
FDT-ACCMINTICKT-1 FDT-ACCMINTICKT-1: ACCESSORY PACK, MINI EA B  $             65.77 31.0%  $                45.38 N/A N/A
FDT-ACCPKLOLC-2 FDT-ACCPKLOLC-2:  PARKING SPACE LC EA B  $             21.63 31.0%  $                14.92 N/A N/A

FDT-ACCPOLEBKT1 FDT-ACCPOLEBKT1: POLE MOUNTING BRAKECT 
A EA B  $           721.13 31.0%  $              497.58 N/A N/A

FDT-ACCRKMTKIT FDT-ACCRKMTKIT: WALL BOX BKRT RMT KIT EA B  $           138.84 31.0%  $                95.80 N/A N/A
FDT-AJ006NXT1000 FDT-AJ006NXT1000: CTO-FDT EA B  $           543.67 31.0%  $              375.13 N/A N/A
FDT-AJ006NXV0250 FDT-AJ006NXV0250: CTO-FDT EA B  $           397.52 31.0%  $              274.29 N/A N/A
FDT-AJ006NXV1000 FDT-AJ006NXV1000: CTO-FDT EA B  $           485.21 31.0%  $              334.79 N/A N/A
FDT-AJ006NXV2000 FDT-AJ006NXV2000: CTO-FDT EA B  $           602.13 31.0%  $              415.47 N/A N/A
FDT-AJ006NXV3000 FDT-AJ006NXV3000: CTO-FDT EA B  $           719.05 31.0%  $              496.14 N/A N/A
FDT-AJ006NXV5000 FDT-AJ006NXV5000: CTO-FDT EA B  $           952.89 31.0%  $              657.49 N/A N/A
FDT-AJ006PXT4000 FDT-AJ006PXT4000: CTO-FDT EA B  $        1,087.34 31.0%  $              750.26 N/A N/A
FDT-AJ006PXT5000 FDT-AJ006PXT5000: CTO-FDT EA B  $        1,262.72 31.0%  $              871.28 N/A N/A
FDT-AJ012NXT0250 FDT-AJ012NXT0250: CTO-FDT EA B  $           605.05 31.0%  $              417.48 N/A N/A
FDT-AJ012NXT1000 FDT-AJ012NXT1000: CTO-FDT EA B  $           736.59 31.0%  $              508.25 N/A N/A
FDT-AJ012NXT2000 FDT-AJ012NXT2000: CTO-FDT EA B  $           911.96 31.0%  $              629.25 N/A N/A
FDT-AJ012NXV0250 FDT-AJ012NXV0250: CTO-FDT EA B  $           597.75 31.0%  $              412.45 N/A N/A
FDT-AJ012NXV0500 FDT-AJ012NXV0500: CTO-FDT EA B  $           694.20 31.0%  $              479.00 N/A N/A
FDT-AJ012NXV1000 FDT-AJ012NXV1000: CTO-FDT EA B  $           803.81 31.0%  $              554.63 N/A N/A
FDT-AJ012NXV1500 FDT-AJ012NXV1500: CTO-FDT EA B  $           780.43 31.0%  $              538.50 N/A N/A
FDT-AJ012NXV2000 FDT-AJ012NXV2000: CTO-FDT EA B  $           853.50 31.0%  $              588.92 N/A N/A
FDT-AJ012NXV2500 FDT-AJ012NXV2500: CTO-FDT EA B  $           926.58 31.0%  $              639.34 N/A N/A
FDT-AJ012NXV3000 FDT-AJ012NXV3000: CTO-FDT EA B  $           999.65 31.0%  $              689.76 N/A N/A
FDT-AJ012NXV3500 FDT-AJ012NXV3500: CTO-FDT EA B  $        1,072.73 31.0%  $              740.18 N/A N/A
FDT-AJ012NXV4000 FDT-AJ012NXV4000: CTO-FDT EA B  $        1,145.80 31.0%  $              790.60 N/A N/A
FDT-AJ012NXV5000 FDT-AJ012NXV5000: CTO-FDT EA B  $        1,291.95 31.0%  $              891.45 N/A N/A
FDT-AJ012NXV6000 FDT-AJ012NXV6000: CTO-FDT EA B  $        1,438.10 31.0%  $              992.29 N/A N/A
FDT-AJ206NX00000 FDT-AJ206NX00000: CTO-FDT EA B  $           270.37 31.0%  $              186.56 N/A N/A
FDT-AJ206NXB0000 FDT-AJ206NXB0000: CTO-FDT EA B  $           419.44 31.0%  $              289.41 N/A N/A
FDT-AJ212NPB0000 FDT-AJ212NPB0000: CTO-FDT EA B  $        1,103.42 31.0%  $              761.36 N/A N/A
FDT-AJ212NV00000 FDT-AJ212NV00000: CTO-FDT EA B  $           314.22 31.0%  $              216.81 N/A N/A
FDT-AJ212NXB0000 FDT-AJ212NXB0000: CTO-FDT EA B  $           612.36 31.0%  $              422.53 N/A N/A
FDT-AJ212NXB000A FDT-AJ212NXB000A: CTO-FDT EA B  $           685.43 31.0%  $              472.95 N/A N/A
FDT-AJ212NXX0000 FDT-AJ212NXX0000: CTO-FDT EA B  $           612.36 31.0%  $              422.53 N/A N/A
FDT-AJ312NXA0000 FDT-AJ312NXA0000: CTO-FDT EA B  $           612.36 31.0%  $              422.53 N/A N/A
FDT-AK206NXB0000 FDT-AK206NXB0000: 12-POS FDT LC/UPC STRN EA B  $           545.29 31.0%  $              376.25 N/A N/A
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FDT-AK212NXB0000 FDT-AK212NXB0000: 12-POS FDT LC/UPC STRN EA B  $           776.93 31.0%  $              536.08 N/A N/A
FDT-AK312NXA0000 FDT-AK312NXA0000: 12 POS FDT LC/UPC RIBB EA B  $           841.66 31.0%  $              580.75 N/A N/A
FDT-AN006NX00000 FDT-AN006NX00000: CTO-FDT EA B  $           219.22 31.0%  $              151.26 N/A N/A
FDT-AN012NXT6000 FDT-AN012NXT6000: CTO-FDT EA B  $        1,613.47 31.0%  $           1,113.29 N/A N/A
FDT-AN012NXT9500 FDT-AN012NXT9500: CTO-FDT EA B  $        2,227.30 31.0%  $           1,536.84 N/A N/A
FDT-AN206NX00000 FDT-AN206NX00000: CTO-FDT EA B  $           270.37 31.0%  $              186.56 N/A N/A
FDT-AN206NXB0000 FDT-AN206NXB0000: CTO-FDT EA B  $           419.44 31.0%  $              289.41 N/A N/A
FDT-AN212NX00000 FDT-AN212NX00000: CTO-FDT EA B  $           314.22 31.0%  $              216.81 N/A N/A
FDT-AN212NXB0000 FDT-AN212NXB0000: CTO-FDT EA B  $           612.36 31.0%  $              422.53 N/A N/A
FDT-AN212NXB000A FDT-AN212NXB000A: CTO-FDT EA B  $           685.43 31.0%  $              472.95 N/A N/A
FDT-AN312NXA0000 FDT-AN312NXA0000: 12-POS FDT SC/UPC RIBB EA B  $           647.44 31.0%  $              446.73 N/A N/A
FDT-AP206NPB0000 FDT-AP206NPB0000: 12/12 MINI-TIC W(12FIB EA B  $           913.43 31.0%  $              630.27 N/A N/A
FDT-AP212NXB0000 FDT-AP212NXB0000: 12/12 MINI-TIC W(12FIB EA B  $        2,418.75 31.0%  $           1,668.94 N/A N/A
FDT-B5224NXN0000 FDT-B5224NXN0000: 24 POS W/MMST STRND PG EA B  $        1,138.05 31.0%  $              785.25 N/A N/A
FDT-BJ012PXT2000 FDT-BJ012PXT2000: CTO-FDT EA B  $        1,104.88 31.0%  $              762.37 N/A N/A
FDT-BJ024NXF5000 FDT-BJ024NXF5000: 24/24 APC OSP LT 500F EA B  $        2,180.53 31.0%  $           1,504.57 N/A N/A
FDT-BJ024NXR1000 FDT-BJ024NXR1000: CTO-FDT EA B  $        1,309.49 31.0%  $              903.55 N/A N/A
FDT-BJ024NXT1000 FDT-BJ024NXT1000: CTO-FDT EA B  $        1,426.40 31.0%  $              984.22 N/A N/A
FDT-BJ024NXT2000 FDT-BJ024NXT2000: CTO-FDT EA B  $        1,747.93 31.0%  $           1,206.07 N/A N/A
FDT-BJ024NXT2500 FDT-BJ024NXT2500: FDT 24 POS 250 FT EA B  $        1,908.69 31.0%  $           1,317.00 N/A N/A
FDT-BJ024NXT3000 FDT-BJ024NXT3000: CTO-FDT EA B  $        2,069.46 31.0%  $           1,427.93 N/A N/A
FDT-BJ024NXT4000 FDT-BJ024NXT4000: FDT 24 POS 400 FT EA B  $        2,390.98 31.0%  $           1,649.78 N/A N/A
FDT-BJ024NXV0250 FDT-BJ024NXV0250: CTO-FDT EA B  $        1,177.95 31.0%  $              812.79 N/A N/A
FDT-BJ024NXV0500 FDT-BJ024NXV0500: CTO-FDT EA B  $        1,315.33 31.0%  $              907.58 N/A N/A
FDT-BJ024NXV1000 FDT-BJ024NXV1000: CTO-FDT EA B  $        1,464.40 31.0%  $           1,010.44 N/A N/A
FDT-BJ024NXV1000-M FDT-BJ024NXV1000-M: 24/24 APC IFC 328F EA B  $        2,063.61 31.0%  $           1,423.89 N/A N/A
FDT-BJ024NXV1500 FDT-BJ024NXV1500: CTO-FDT EA B  $        1,543.32 31.0%  $           1,064.89 N/A N/A
FDT-BJ024NXV2000 FDT-BJ024NXV2000: CTO-FDT EA B  $        1,689.47 31.0%  $           1,165.73 N/A N/A
FDT-BJ024NXV2500 FDT-BJ024NXV2500: CTO-FDT EA B  $        1,835.62 31.0%  $           1,266.58 N/A N/A
FDT-BJ024NXV3000 FDT-BJ024NXV3000: CTO-FDT EA B  $        2,053.38 31.0%  $           1,416.83 N/A N/A
FDT-BJ024NXV3500 FDT-BJ024NXV3500: CTO-FDT EA B  $        2,127.91 31.0%  $           1,468.26 N/A N/A
FDT-BJ024NXV4000 FDT-BJ024NXV4000: CTO-FDT EA B  $        2,274.06 31.0%  $           1,569.10 N/A N/A
FDT-BJ024NXV5000 FDT-BJ024NXV5000: CTO-FDT EA B  $        2,566.36 31.0%  $           1,770.79 N/A N/A
FDT-BJ024NXV6000 FDT-BJ024NXV6000: CTO-FDT EA B  $        2,858.65 31.0%  $           1,972.47 N/A N/A
FDT-BJ024NXV7000 FDT-BJ024NXV7000: CTO-FDT EA B  $        3,276.98 31.0%  $           2,261.12 N/A N/A
FDT-BJ024NXV8000 FDT-BJ024NXV8000: CTO-FDT EA B  $        3,443.25 31.0%  $           2,375.84 N/A N/A
FDT-BJ212NX00000 FDT-BJ212NX00000: CTO-FDT EA B  $           472.06 31.0%  $              325.72 N/A N/A
FDT-BJ212NXB0000 FDT-BJ212NXB0000: CTO-FDT EA B  $           770.20 31.0%  $              531.44 N/A N/A
FDT-BJ224NXB0000 FDT-BJ224NXB0000: CTO-FDT EA B  $        1,207.18 31.0%  $              832.95 N/A N/A
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FDT-BJ224NXB000A FDT-BJ224NXB000A: CTO-FDT EA B  $        1,280.26 31.0%  $              883.38 N/A N/A
FDT-BJ324NXA0000 FDT-BJ324NXA0000: 24 POS FDT SC/APC RIBB EA B  $        1,207.18 31.0%  $              832.95 N/A N/A
FDT-BK224NXB0000 FDT-BK224NXB0000: 24-POS FDT LC/UPC STRN EA B  $        1,207.18 31.0%  $              832.95 N/A N/A
FDT-BK324NXA0000 FDT-BK324NXA0000: 24 POS FDT LC/UPC RIBB EA B  $        1,569.34 31.0%  $           1,082.84 N/A N/A
FDT-BN024NX00000 FDT-BN024NX00000: CTO-FDT EA B  $           508.60 31.0%  $              350.93 N/A N/A
FDT-BN024NXF050A FDT-BN024NXF050A: 24 FDT W/SCUPC, I/O OS EA B  $        1,363.56 31.0%  $              940.86 N/A N/A
FDT-BN024NXF100A FDT-BN024NXF100A: 24 FDT SC/UPC, I/O OSP EA B  $        1,084.42 31.0%  $              748.25 N/A N/A
FDT-BN024NXF500A FDT-BN024NXF500A: 24 FDT W/SCUPC, I/O OS EA B  $        3,074.95 31.0%  $           2,121.72 N/A N/A
FDT-BN024NXR050A FDT-BN024NXR050A: CTO-FDT EA B  $        1,280.26 31.0%  $              883.38 N/A N/A
FDT-BN024NXR100A FDT-BN024NXR100A: CTO-FDT EA B  $        1,382.56 31.0%  $              953.97 N/A N/A
FDT-BN024NXT0250 FDT-BN024NXT0250: CTO-FDT EA B  $        1,185.26 31.0%  $              817.83 N/A N/A
FDT-BN024NXV2000 FDT-BN024NXV2000: CTO-FDT EA B  $        1,689.47 31.0%  $           1,165.73 N/A N/A
FDT-BN024NXV3000 FDT-BN024NXV3000: CTO-FDT EA B  $        1,981.77 31.0%  $           1,367.42 N/A N/A
FDT-BN024NXV5000 FDT-BN024NXV5000: CTO-FDT EA B  $        2,566.36 31.0%  $           1,770.79 N/A N/A
FDT-BN206NXB000A FDT-BN206NXB000A: 06/24 UPC CONN STRAND EA B  $           632.82 31.0%  $              436.65 N/A N/A
FDT-BN212NX00000 FDT-BN212NX00000: CTO-FDT EA B  $           472.06 31.0%  $              325.72 N/A N/A
FDT-BN212NXB000A FDT-BN212NXB000A: CTO-FDT EA B  $           843.27 31.0%  $              581.86 N/A N/A
FDT-BN224NX00000 FDT-BN224NX00000: CTO-FDT EA B  $           610.90 31.0%  $              421.52 N/A N/A
FDT-BN224NXB0000 FDT-BN224NXB0000: CTO-FDT EA B  $        1,207.18 31.0%  $              832.95 N/A N/A
FDT-BN224NXB000A FDT-BN224NXB000A: CTO-FDT EA B  $        1,350.41 31.0%  $              931.78 N/A N/A
FDT-BN324NXA0000 FDT-BN324NXA0000: 24 POS FDT SC/UPC RIBB EA B  $        1,137.03 31.0%  $              784.55 N/A N/A
FDT-BSFJ048NXS050M FDT-BSFJ048NXS050M: ODE-22 48 FIBER, 50 EA B  $        2,614.88 31.0%  $           1,804.27 N/A N/A
FDT-BSFJ048NXS100M FDT-BSFJ048NXS100M: ODE-22 48 FIBER, 100 EA B  $        2,919.88 31.0%  $           2,014.72 N/A N/A
FDT-BSFJ096NXS025-E FDT-BSFJ096NXS025-E:  FDT, ODE-22 MOD EA B  $        3,152.59 31.0%  $           2,175.29 N/A N/A
FDT-BSFJ096NXS050M FDT-BSFJ096NXS050M: FDT, ODE-22 MOD EA B  $        5,275.02 31.0%  $           3,639.76 N/A N/A
FDT-BSFN248NXG000-D FDT-BSFN248NXG000-D: ODE-22,SC/UPC,STRND EA B  $        2,300.37 31.0%  $           1,587.26 N/A N/A
FDT-BSFN324NXA0 FDT-BSFN324NXA0: FDT, ODE-22 MODIFIED FO EA B  $        1,325.24 31.0%  $              914.42 N/A N/A
FDT-BSFN324NXA0-D FDT-BSFN324NXA0-D: FDT, ODE-22 INNER DOO EA B  $        1,571.46 31.0%  $           1,084.31 N/A N/A
FDT-BSFN348NXA0 FDT-BSFN348NXA0: FDT,OIC-22 MODIFIED FOR EA B  $        1,749.56 31.0%  $           1,207.20 N/A N/A
FDT-CH224PPW000 FDT-CH224PPW000: 24 POS SC-ASC SWB EA B  $        2,545.90 31.0%  $           1,756.67 N/A N/A
FDT-CHN024NXF1000 FDT-CHN024NXF1000: 24 POS SC-ASC IO 100F EA B  $        1,139.95 31.0%  $              786.57 N/A N/A
FDT-CHN024NXF1520-M FDT-CHN024NXF1520-M: 24 POS SC-ASC IO EA B  $        3,148.03 31.0%  $           2,172.14 N/A N/A
FDT-CHN024NXF2000 FDT-CHN024NXF2000: 24 POS SC-ASC IO 200F EA B  $           963.75 31.0%  $              664.99 N/A N/A
FDT-CHN024NXF3000 FDT-CHN024NXF3000: 24 POS SC-ASC IO 300F EA B  $        1,578.40 31.0%  $           1,089.10 N/A N/A
FDT-CHN024NXF3050-M FDT-CHN024NXF3050-M: 24 POS SC-ASC IO EA B  $        4,974.88 31.0%  $           3,432.67 N/A N/A
FDT-CJ048NXR0500 FDT-CJ048NXR0500: CTO-FDT EA B  $        2,091.38 31.0%  $           1,443.05 N/A N/A
FDT-CJ048NXR1000 FDT-CJ048NXR1000: CTO-FDT EA B  $        2,200.99 31.0%  $           1,518.68 N/A N/A
FDT-CJ048NXR1500 FDT-CJ048NXR1500: CTO-FDT EA B  $        2,310.60 31.0%  $           1,594.31 N/A N/A
FDT-CJ048NXR2000 FDT-CJ048NXR2000: CTO-300001750096 EA B  $        2,420.21 31.0%  $           1,669.94 N/A N/A
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FDT-CJ048NXR2500 FDT-CJ048NXR2500: CTO-FDT EA B  $        2,529.82 31.0%  $           1,745.58 N/A N/A
FDT-CJ048NXR3000 FDT-CJ048NXR3000: CTO-FDT EA B  $        2,639.43 31.0%  $           1,821.21 N/A N/A
FDT-CJ048NXR3500 FDT-CJ048NXR3500: CTO-FDT EA B  $        2,749.04 31.0%  $           1,896.84 N/A N/A
FDT-CJ048NXR4000 FDT-CJ048NXR4000: CTO-FDT EA B  $        2,858.65 31.0%  $           1,972.47 N/A N/A
FDT-CJ048NXR5000 FDT-CJ048NXR5000: CTO-FDT EA B  $        3,077.88 31.0%  $           2,123.74 N/A N/A
FDT-CJ048NXR6000 FDT-CJ048NXR6000: CTO-FDT EA B  $        5,401.63 31.0%  $           3,727.12 N/A N/A
FDT-CJ048NXR7000 FDT-CJ048NXR7000: CTO-FDT EA B  $        3,516.32 31.0%  $           2,426.26 N/A N/A
FDT-CJ048NXT2500 FDT-CJ048NXT2500: CTO-FDT EA B  $        2,858.65 31.0%  $           1,972.47 N/A N/A
FDT-CJ048NXV0500 FDT-CJ048NXV0500: CTO-FDT EA B  $        2,303.29 31.0%  $           1,589.27 N/A N/A
FDT-CJ048NXV1000 FDT-CJ048NXV1000: CTO-FDT EA B  $        2,624.82 31.0%  $           1,811.13 N/A N/A
FDT-CJ048NXV1500 FDT-CJ048NXV1500: CTO-FDT EA B  $        2,946.34 31.0%  $           2,032.97 N/A N/A
FDT-CJ048NXV2000 FDT-CJ048NXV2000: CTO-FDT EA B  $        3,267.87 31.0%  $           2,254.83 N/A N/A
FDT-CJ048NXV2500 FDT-CJ048NXV2500: CTO-FDT EA B  $        3,589.39 31.0%  $           2,476.68 N/A N/A
FDT-CJ048NXV3000 FDT-CJ048NXV3000: CTO-FDT EA B  $        3,910.92 31.0%  $           2,698.53 N/A N/A
FDT-CJ048NXV3500 FDT-CJ048NXV3500: CTO-FDT EA B  $        4,232.45 31.0%  $           2,920.39 N/A N/A
FDT-CJ048NXV4000 FDT-CJ048NXV4000: CTO-FDT EA B  $        4,553.97 31.0%  $           3,142.24 N/A N/A
FDT-CJ048NXV5000 FDT-CJ048NXV5000: CTO-FDT EA B  $        5,197.02 31.0%  $           3,585.94 N/A N/A
FDT-CJ048NXV6000 FDT-CJ048NXV6000: CTO-FDT EA B  $        5,840.07 31.0%  $           4,029.65 N/A N/A
FDT-CJ048NXV7000 FDT-CJ048NXV7000: CTO-FDT EA B  $        6,483.13 31.0%  $           4,473.36 N/A N/A
FDT-CJ048NXV8000 FDT-CJ048NXV8000: CTO-FDT EA B  $        7,298.98 31.0%  $           5,036.30 N/A N/A
FDT-CJ248NXB0000 FDT-CJ248NXB0000: CTO-FDT EA B  $        2,186.37 31.0%  $           1,508.60 N/A N/A
FDT-CJ248NXB000A FDT-CJ248NXB000A: CTO-FDT EA B  $        2,259.45 31.0%  $           1,559.02 N/A N/A
FDT-CJ348NXA0000 FDT-CJ348NXA0000: 48 POS FDT SC/APC RIBB EA B  $        2,367.60 31.0%  $           1,633.64 N/A N/A
FDT-CK048NXV0250 FDT-CK048NXV0250: 48-POS FDT LC/UPC STRN EA B  $        2,671.30 31.0%  $           1,843.20 N/A N/A
FDT-CK248NPB0000 FDT-CK248NPB0000: 48-POS FDT LC/UPC STRN EA B  $        4,773.19 31.0%  $           3,293.50 N/A N/A
FDT-CK248NXB0000 FDT-CK248NXB0000: 48-POS FDT LC/UPC STRN EA B  $        3,077.88 31.0%  $           2,123.74 N/A N/A
FDT-CK348NXA0000 FDT-CK348NXA0000: 48 POS FDT LC/UPC RIBB EA B  $        3,077.88 31.0%  $           2,123.74 N/A N/A
FDT-CN024NX00000 FDT-CN024NX00000: CTO-FDT EA B  $           613.82 31.0%  $              423.54 N/A N/A
FDT-CN248NX00000 FDT-CN248NX00000: CTO-FDT EA B  $           993.81 31.0%  $              685.73 N/A N/A
FDT-CN248NXB0000 FDT-CN248NXB0000: CTO-FDT EA B  $        2,186.37 31.0%  $           1,508.60 N/A N/A
FDT-CN348NXA0000 FDT-CN348NXA0000: 48 POS FDT SC/UPC RIBB EA B  $        2,326.68 31.0%  $           1,605.41 N/A N/A
FDT-DJ272NXB0000 FDT-DJ272NXB0000: 72F SC/APC NO STUB EA B  $        3,279.56 31.0%  $           2,262.90 N/A N/A
FDT-E5296NX00000 FDT-E5296NX00000: 96 MMST CONN ONLY ADPT EA B  $        2,117.68 31.0%  $           1,461.20 N/A N/A
FDT-EH248PPW000 FDT-EH248PPW000: 48 POS SC-ASC SWB EA B  $        4,726.43 31.0%  $           3,261.24 N/A N/A
FDT-EHN048NXF1000 FDT-EHN048NXF1000: 48 POS SC-ASC IO 100F EA B  $           963.75 31.0%  $              664.99 N/A N/A
FDT-EHN048NXF1520-M FDT-EHN048NXF1520-M: 48 POS SC-ASC IO EA B  $        3,960.61 31.0%  $           2,732.82 N/A N/A
FDT-EHN048NXF2000 FDT-EHN048NXF2000: 48 POS SC-ASC IO 200F EA B  $           963.75 31.0%  $              664.99 N/A N/A
FDT-EHN048NXF3000 FDT-EHN048NXF3000: 48 POS SC-ASC IO 300F EA B  $           963.75 31.0%  $              664.99 N/A N/A
FDT-EHN048NXF3050-M FDT-EHN048NXF3050-M: 48 POS SC-ASC IO EA B  $        5,787.46 31.0%  $           3,993.35 N/A N/A
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FDT-EJ096NXV2000 FDT-EJ096NXV2000: CTO-FDT EA B  $        5,030.41 31.0%  $           3,470.98 N/A N/A
FDT-EJ096NXV3000 FDT-EJ096NXV3000: CTO-FDT EA B  $        5,673.47 31.0%  $           3,914.69 N/A N/A
FDT-EK096NXV0250 FDT-EK096NXV0250: 48-POS FDT LC/UPC STRN EA B  $        4,490.84 31.0%  $           3,098.68 N/A N/A
FDT-EN096NX00000 FDT-EN096NX00000: CTO-FDT EA B  $        1,359.18 31.0%  $              937.83 N/A N/A
FDT-EN096NX0000A FDT-EN096NX0000A: CTO-FDT EA B  $        1,432.25 31.0%  $              988.25 N/A N/A
FDT-EN296NV00000 FDT-EN296NV00000: CTO-FDT EA B  $        1,768.39 31.0%  $           1,220.19 N/A N/A
FDT-EN296NXB0000 FDT-EN296NXB0000: CTO-FDT EA B  $        4,153.53 31.0%  $           2,865.94 N/A N/A
FDT-EN296NXB000A FDT-EN296NXB000A: CTO-FDT EA B  $        4,226.60 31.0%  $           2,916.35 N/A N/A
FDT-EN396NXA0000 FDT-EN396NXA0000: CTO-FDT EA B  $        4,153.53 31.0%  $           2,865.94 N/A N/A
FDT-FJ272SVB0000 FDT-FJ272SVB0000: ODE-22 72 SC/APC-24 PA EA B  $        4,545.20 31.0%  $           3,136.19 N/A N/A
FDT-GJ012PXT300 FDT-GJ012PXT300: ODE13 SC/APC 12F 300 FT EA B  $        1,543.32 31.0%  $           1,064.89 N/A N/A
FDT-GJ024NXT1000 FDT-GJ024NXT1000: ODE13 SC/APC 12F 100 F EA B  $        1,584.24 31.0%  $           1,093.13 N/A N/A
FDT-GJ024PPT025 FDT-GJ024PPT025: ODE13 SC/APC 24F 25FT EA B  $        2,538.59 31.0%  $           1,751.63 N/A N/A
FDT-GJ206NXB0000 FDT-GJ206NXB0000: ODE13 SC/APC 06F NO ST EA B  $           808.20 31.0%  $              557.66 N/A N/A
FDT-GJ206PPB000 FDT-GJ206PPB000: ODE13 SC/APC 6F NO STUB EA B  $        1,897.00 31.0%  $           1,308.93 N/A N/A
FDT-GJ206PPB0000 FDT-GJ206PPB0000: ODE13 SC/APC 6F NO STU EA B  $        1,120.96 31.0%  $              773.46 N/A N/A
FDT-GJ212NPB000 FDT-GJ212NPB000: ODE13 APC 12F NO STUB EA B  $        1,419.10 31.0%  $              979.18 N/A N/A
FDT-GJ212NVB0000 FDT-GJ212NVB0000: ODE13 APC 12F NO STUB EA B  $        1,419.10 31.0%  $              979.18 N/A N/A
FDT-GJ212NXB0000 FDT-GJ212NXB0000: ODE13 APC 12F NO STUB EA B  $           928.04 31.0%  $              640.35 N/A N/A
FDT-GJ212PPB000 FDT-GJ212PPB000: ODE13 SC/APC 12F NO STU EA B  $        1,559.40 31.0%  $           1,075.99 N/A N/A
FDT-GJ224NPB000 FDT-GJ224NPB000: ODE13 SC/APC 24F NO PAR EA B  $        2,347.14 31.0%  $           1,619.53 N/A N/A
FDT-GJ224NX00000 FDT-GJ224NX00000: ODE13 SC/APC 24F NO ST EA B  $           768.74 31.0%  $              530.43 N/A N/A
FDT-GJ224NXB0000 FDT-GJ224NXB0000: ODE13 SC/APC 24F NO ST EA B  $        1,365.02 31.0%  $              941.86 N/A N/A
FDT-GJ324NXA0000 FDT-GJ324NXA0000: ODE13 SC/APC 24F EA B  $        1,365.02 31.0%  $              941.86 N/A N/A
FDT-GN024NX0000 FDT-GN024NX0000: ODE-13, SC/UPC, 24 POS, EA B  $           666.43 31.0%  $              459.84 N/A N/A
FDT-GN024NXT100 FDT-GN024NXT100: ODE13 SC/UPC 24F 100 F EA B  $        1,514.09 31.0%  $           1,044.72 N/A N/A
FDT-GN224NPB000 FDT-GN224NPB000: ODE13 SC/UPC 24F EA B  $        2,276.99 31.0%  $           1,571.12 N/A N/A
FDT-GN224NXB0000 FDT-GN224NXB0000: ODE13 SC/UPC 24F NO ST EA B  $        1,294.87 31.0%  $              893.46 N/A N/A
FDT-GN324NXA0000 FDT-GN324NXA0000: ODE13 SC/UPC 24F EA B  $        1,435.17 31.0%  $              990.27 N/A N/A
FDT-J9212NXB000A FDT-J9212NXB000A: 12 POS MMSC , SWB EA B  $           974.73 31.0%  $              672.56 N/A N/A
FDT-JJ212NXB000A FDT-JJ212NXB000A: 12/12 APC CONN STRAND EA B  $           796.51 31.0%  $              549.59 N/A N/A
FDT-JN212NXB000A FDT-JN212NXB000A: 12/12 UPC CONN STRAND EA B  $           650.36 31.0%  $              448.75 N/A N/A
FDT-KN224NXB000A FDT-KN224NXB000A: 24/24 UPC CONN STRAND EA B  $        1,210.11 31.0%  $              834.98 N/A N/A
FDT-LN248NXB000A FDT-LN248NXB000A: 48/48 UPC CONN STRAND EA B  $        2,008.07 31.0%  $           1,385.57 N/A N/A
FDT-MN296NXB000A FDT-MN296NXB000A: 96/96 UPC CONN STRAND EA B  $        4,165.22 31.0%  $           2,874.00 N/A N/A
FDT-VERT-24-SC-KIT FDT-VERT-24-SC-KIT: KIT, VERT ADPTR, PGT EA B  $           548.06 31.0%  $              378.16 N/A N/A
FEC-144 FEC-144: ASSY FEC 144 SINGLE DRAWER EA B  $        1,967.67 31.0%  $           1,357.69 N/A N/A
FEC-144A FEC-144A: ASSY FEC 144 INTEGRATED DRAWER EA B  $        2,064.05 31.0%  $           1,424.19 N/A N/A
FEC-288 FEC-288: ASSY FEC 288 SINGLE DRAWER EA B  $        2,441.54 31.0%  $           1,684.66 N/A N/A
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FEC-288A FEC-288A: ASSY FEC 288 INTEGRATED DRAWER EA B  $        3,100.09 31.0%  $           2,139.06 N/A N/A
FEC-432RM FEC-432RM: RACK MOUNT FEC, 36 X 26 X EA B  $        3,935.36 31.0%  $           2,715.40 N/A N/A
FEC-576 FEC-576: ASSY FEC 576 SINGLE DRAWER EA B  $        4,923.21 31.0%  $           3,397.01 N/A N/A
FEC-576A FEC-576A: ASSY FEC 576 INTEGRATED DRAWER EA B  $        5,164.14 31.0%  $           3,563.26 N/A N/A
FEC-864 FEC-864: ASSY FEC 864 SINGLE DRAWER EA B  $        5,898.21 31.0%  $           4,069.76 N/A N/A
FEC-864A FEC-864A: ASSY FEC 864 INTEGRATED DRAWER EA B  $        7,236.23 31.0%  $           4,993.00 N/A N/A
FEC-ACCCLMP01 FEC-ACCCLMP01: CABLE CLAMP KIT, 

STACKABL EA B  $             69.80 31.0%  $                48.16 N/A N/A
FEC-ACCGND02 FEC-ACCGND02: GROUNDING KIT EA B  $           144.57 31.0%  $                99.75 N/A N/A
FEC-INC3M FEC-INC3M: HOLDER INTG SPLC CHIP 3M EA B  $             71.55 31.0%  $                49.37 N/A N/A
FEC-INCHS FEC-INCHS: HOLDER INTG SPLC CHIP HS EA B  $             71.55 31.0%  $                49.37 N/A N/A
FEC-INCMF FEC-INCMF: HOLDER INTG SPLC CHIP MF EA B  $             70.63 31.0%  $                48.73 N/A N/A
FEC-INCNT FEC-INCNT: HOLDER SPLC CHIP FEC EA B  $             71.55 31.0%  $                49.37 N/A N/A
FEC-INCRAY FEC-INCRAY: HOLDER INTG SPLC CHIP RAYCHE EA B  $             71.55 31.0%  $                49.37 N/A N/A
FEC-UNIBKT FEC-UNIBKT: ACC BKT FEC UNISTRUT BLK.179 EA B  $           120.48 31.0%  $                83.13 N/A N/A
FEP-BKPLT2 FEP-BKPLT2: FEP BULKHEAD-FC S/M EA B  $           721.13 31.0%  $              497.58 N/A N/A
FEP-BKPLT8 FEP-BKPLT8: FEP-BULKHEAD-SC S/M EA B  $           793.24 31.0%  $              547.34 N/A N/A
FEP-TP80HD FEP-TP80HD: 12 PACK,FED,SC ASSY EA B  $        1,298.03 31.0%  $              895.64 N/A N/A
FFB-BTM-PLT-BLK FFB-BTM-PLT-BLK: BLANK BOTTOM PLATE KIT, EA B  $             54.07 31.0%  $                37.31 N/A N/A
FFB-BTM-PLT-KIT FFB-BTM-PLT-KIT: PORT PLATE KIT EA B  $             73.69 31.0%  $                50.85 N/A N/A
FFB-F00000S00S0000 FFB-F00000S00S0000: EMPTY FFB, FIXED STY EA B  $           328.83 31.0%  $              226.89 N/A N/A
FFB-F0000WS0VS0000 FFB-F0000WS0VS0000: FIXED FFB, VAMS EA B  $           474.98 31.0%  $              327.74 N/A N/A
FFB-F00622STSSA000 FFB-F00622STSSA000: MM 6F SPL-MM/SC EA B  $           786.72 31.0%  $              542.84 N/A N/A
FFB-F01222S0VS0000 FFB-F01222S0VS0000: FIXED FFB, SPLICE-VA EA B  $           635.74 31.0%  $              438.66 N/A N/A
FFB-F01222S7SSDDU0 FFB-F01222S7SSDDU0: SM 12F SPL-UPC/SC EA B  $        1,211.57 31.0%  $              835.98 N/A N/A
FFB-F01222SJSSDDUD FFB-F01222SJSSDDUD: SM 12F SPL-APC/SC W/ EA B  $        1,094.65 31.0%  $              755.31 N/A N/A
FFB-F01222SKFSDDUD FFB-F01222SKFSDDUD: FIX FFB SMLC/SPL 12P EA B  $        1,240.80 31.0%  $              856.15 N/A N/A
FFB-F01222SKSSDDU0 FFB-F01222SKSSDDU0: SM 12F SPL-UPC/LC EA B  $        1,270.03 31.0%  $              876.32 N/A N/A
FFB-F012CCSC0SA000 FFB-F012CCSC0SA000: 12F MM/LC CNTR BULK EA B  $           643.05 31.0%  $              443.70 N/A N/A
FFB-F012EBSKSSDDU0 FFB-F012EBSKSSDDU0: ARMRD MPO-UPC/LC EA B  $        1,256.58 31.0%  $              867.04 N/A N/A
FFB-F012EMSJSSDDU0 FFB-F012EMSJSSDDU0: FIX FFB MPO/ASC 12F EA B  $        1,151.65 31.0%  $              794.64 N/A N/A
FFB-F012TCST0SA000 FFB-F012TCST0SA000: 12F MM/SC CNTR BULK EA B  $           643.05 31.0%  $              443.70 N/A N/A
FFB-F012TFS22SCEU0 FFB-F012TFS22SCEU0: FIX FFB MMSC/SPL 12F EA B  $           973.35 31.0%  $              671.61 N/A N/A
FFB-F02422S0VS0000 FFB-F02422S0VS0000: FIXED FFB, SPL-VAM EA B  $           686.90 31.0%  $              473.96 N/A N/A
FFB-F02422S7SSDDUD FFB-F02422S7SSDDUD: SM 24F SPL-UPC/SC SP EA B  $        1,652.93 31.0%  $           1,140.52 N/A N/A
FFB-F02422SKSSDDU0 FFB-F02422SKSSDDU0: SM 24F SPL-ULC SP EA B  $        2,060.11 31.0%  $           1,421.48 N/A N/A
FFB-F0242AS0VS0000 FFB-F0242AS0VS0000: ARMRD SPL-VAMS EA B  $           759.97 31.0%  $              524.38 N/A N/A
FFB-F0242AS7SSDDUD FFB-F0242AS7SSDDUD: SM 24F ARMRD UPC/SC EA B  $        1,480.48 31.0%  $           1,021.53 N/A N/A
FFB-F0247CS70S000D FFB-F0247CS70S000D: SM 24F UPC/SC CNTR B EA B  $           643.05 31.0%  $              443.70 N/A N/A
FFB-F024CCSC0SA00D FFB-F024CCSC0SA00D: 24F MM/LC CNTR BULK EA B  $           643.05 31.0%  $              443.70 N/A N/A
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FFB-F024EMS7SSDDUD FFB-F024EMS7SSDDUD: SM 24F MPO-UPC/SC SP EA B  $        1,930.62 31.0%  $           1,332.13 N/A N/A
FFB-F024EMSKSSDDU0 FFB-F024EMSKSSDDU0: SM 24F MPO-UPC/LC SP EA B  $        2,021.23 31.0%  $           1,394.65 N/A N/A
FFB-F024MMSTSSCEUD FFB-F024MMSTSSCEUD: MM 24F MPO-UPC/SC SP EA B  $        1,790.31 31.0%  $           1,235.31 N/A N/A
FFB-F024TCST0SA00D FFB-F024TCST0SA00D: 24F MM/SC CNTR BULK EA B  $           643.05 31.0%  $              443.70 N/A N/A
FFB-F024UMS22SDDUD FFB-F024UMS22SDDUD: SM 24F HMFOC-SPLICE EA B  $        1,359.18 31.0%  $              937.83 N/A N/A
FFB-F024UMS7SSDDUD FFB-F024UMS7SSDDUD: SM 24F HMFOC-UPC/SC EA B  $        2,259.45 31.0%  $           1,559.02 N/A N/A
FFB-FD000000V000 FFB-FD000000V000: DROP-IN PLATE, VAMS EA B  $           168.07 31.0%  $              115.97 N/A N/A
FFB-FD000000W000 FFB-FD000000W000: PLATE, STRAIN RELIEF, EA B  $           168.07 31.0%  $              115.97 N/A N/A
FFB-FD0127MDS000 FFB-FD0127MDS000: UPC/SC-MPO 6PACK EA B  $           713.20 31.0%  $              492.11 N/A N/A
FFB-FD012TMFS000 FFB-FD012TMFS000: MMSC-MPO 6PACK EA B  $           467.67 31.0%  $              322.69 N/A N/A
FFB-FD0240002000 FFB-FD0240002000: PLATE, SPLICE, FFB EA B  $           211.91 31.0%  $              146.22 N/A N/A
FFB-FD024000A000 FFB-FD024000A000: PLATE, ARMRD SPL, FFB EA B  $           182.69 31.0%  $              126.06 N/A N/A
FFB-FD024000D000 FFB-FD024000D000: EXT HMFOC PLATE EA B  $           796.51 31.0%  $              549.59 N/A N/A
FFB-FD024000U000 FFB-FD024000U000: INT HMFOC PLATE EA B  $           796.51 31.0%  $              549.59 N/A N/A
FFB-FD02470AC000 FFB-FD02470AC000: CENT BLK, UPC/SC EA B  $           409.21 31.0%  $              282.35 N/A N/A
FFB-FD0247MDF000 FFB-FD0247MDF000: UPC/SC-MPO FIXED BLKHD EA B  $        1,409.75 31.0%  $              972.73 N/A N/A
FFB-FD0247MDS000 FFB-FD0247MDS000: UPC/SC-MPO 6PACK EA B  $        1,438.98 31.0%  $              992.90 N/A N/A
FFB-FD0247PDF000 FFB-FD0247PDF000: FIX BLK, UPC/SC EA B  $        1,219.76 31.0%  $              841.63 N/A N/A
FFB-FD0247PDS000 FFB-FD0247PDS000: PLATE, UPC/SC 6PACK EA B  $        1,248.99 31.0%  $              861.80 N/A N/A
FFB-FD024CMFS000 FFB-FD024CMFS000: MMLC-MPO 6PACK EA B  $        1,091.73 31.0%  $              753.29 N/A N/A
FFB-FD024E00M000 FFB-FD024E00M000: PLATE, MPO, FFB EA B  $           299.60 31.0%  $              206.72 N/A N/A
FFB-FD024KMDS000 FFB-FD024KMDS000: UPC/LC-MPO 6PACK EA B  $        1,582.78 31.0%  $           1,092.12 N/A N/A
FFB-R0000S00S00000 FFB-R0000S00S00000: EMPTY FFB, RAPID STY EA B  $           328.83 31.0%  $              226.89 N/A N/A
FFB-R0120S7SSDU061 FFB-R0120S7SSDU061: SM 12F STUB-SC 200FT EA B  $        1,317.52 31.0%  $              909.09 N/A N/A
FFB-R0120S7SSDU123 FFB-R0120S7SSDU123: SM 12F STUB-SC 400FT EA B  $        1,815.89 31.0%  $           1,252.96 N/A N/A
FFB-R0120SCSSFU061 FFB-R0120SCSSFU061: MM 12F STUB-LC 200FT EA B  $        2,029.30 31.0%  $           1,400.22 N/A N/A
FFB-R0120SJSSDU244 FFB-R0120SJSSDU244: SM 12F STUB-ASC 800F EA B  $        5,082.09 31.0%  $           3,506.64 N/A N/A
FFB-R012ES22SDU076 FFB-R012ES22SDU076: SM 12F SPL-MPO, 250 EA B  $        1,524.32 31.0%  $           1,051.78 N/A N/A
FFB-R012ES7SSDU031 FFB-R012ES7SSDU031: SM 12F UPS/SC, 100FT EA B  $        1,741.80 31.0%  $           1,201.84 N/A N/A
FFB-R012ES7SSDU061 FFB-R012ES7SSDU061: SM 12F UPC/SC, 200 EA B  $        1,959.94 31.0%  $           1,352.36 N/A N/A
FFB-R012ES7SSDU076 FFB-R012ES7SSDU076: SM 12F UPC/SC, 250FT EA B  $        2,099.26 31.0%  $           1,448.49 N/A N/A
FFB-R012ESKSSDU031 FFB-R012ESKSSDU031: SM 12F UPC/LC, 100FT EA B  $        1,737.41 31.0%  $           1,198.81 N/A N/A
FFB-R012MS22SFU031 FFB-R012MS22SFU031: MM 12F MPO-SPL 100 EA B  $        1,321.18 31.0%  $              911.61 N/A N/A
FFB-R012MSCSSFU061 FFB-R012MSCSSFU061: MM 12F MPO-LC 200 EA B  $        2,175.45 31.0%  $           1,501.06 N/A N/A
FFB-R012MSTSSFU061 FFB-R012MSTSSFU061: MM 12F MPO-UPC/SC200 EA B  $        1,500.21 31.0%  $           1,035.14 N/A N/A
FFB-R024ES22SDU031 FFB-R024ES22SDU031: SM 24F SPL-MPO, 100 EA B  $        1,199.14 31.0%  $              827.41 N/A N/A
FFB-R024ES7SSDU031 FFB-R024ES7SSDU031: SM 24F UPC/SC, 100 EA B  $        1,713.59 31.0%  $           1,182.38 N/A N/A
FFB-R024ES7SSDU305 FFB-R024ES7SSDU305: SM 24F UPC/SC, 1000 EA B  $        3,910.19 31.0%  $           2,698.03 N/A N/A
FFB-R024MS22SFU031 FFB-R024MS22SFU031: MM 24F MPO-SPL  100 EA B  $        1,199.14 31.0%  $              827.41 N/A N/A
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FFB-R024MSCSSFU061 FFB-R024MSCSSFU061: MM 24F MPO-LC 200 EA B  $        1,884.58 31.0%  $           1,300.36 N/A N/A
FFB-R024MSTSSFU031 FFB-R024MSTSSFU031: MM 24F MPO-UPC/SC100 EA B  $        1,608.36 31.0%  $           1,109.77 N/A N/A
FFB-R024MSTSSFU061 FFB-R024MSTSSFU061: MM 24F MPO-SC 200 EA B  $        1,849.50 31.0%  $           1,276.16 N/A N/A
FFB-R024MSTSSFU092 FFB-R024MSTSSFU092: MM 24F MPO-UPC/SC300 EA B  $        2,098.69 31.0%  $           1,448.10 N/A N/A
FFB-R024MSTSSFU305 FFB-R024MSTSSFU305: MM 24FMPO-UPC/SC1000 EA B  $        3,810.81 31.0%  $           2,629.46 N/A N/A
FFB-RD0240MD2031 FFB-RD0240MD2031: SPLICE-MPO, 24F 100  S EA B  $        1,825.39 31.0%  $           1,259.52 N/A N/A
FFVAM-23X800 FFVAM-23X800: VAM MODULE, F3DF EA B  $           543.11 31.0%  $              374.75 N/A N/A
FG-01A FG-01A: FINGERGUARD EA B  $             20.19 31.0%  $                13.93 N/A N/A
FGS-ACC004 FGS-ACC004: 45% COVER UP 4    .0630 ALUM EA B  $             17.31 31.0%  $                11.94 N/A N/A
FGS-ACC013 FGS-ACC013: FIBERGUIDES 4X4 EXTRUSION EA B  $           122.59 31.0%  $                84.59 N/A N/A
FGS-ACC014 FGS-ACC014: NUT, SPLIT .5-13 EA B  $             16.98 31.0%  $                11.72 N/A N/A
FGS-ACC015 FGS-ACC015: *NUT, SPLIT 5/8-11 EA B  $             16.98 31.0%  $                11.72 N/A N/A
FGS-ACC027 FGS-ACC027: EXTRUSION JUNCTION BAR EA B  $               1.98 31.0%  $                  1.37 N/A N/A
FGS-ACC028 FGS-ACC028: LOCKWASHER - EXTRUSION KIT EA B  $               0.20 31.0%  $                  0.14 N/A N/A
FGS-ACC041 FGS-ACC041: KIT, 4  FGS TO 4  TYTON ADPT EA B  $             73.55 31.0%  $                50.75 N/A N/A
FGS-ACC042 FGS-ACC042: KIT, 6  FGS TO 8  TYTON ADTE EA B  $             73.55 31.0%  $                50.75 N/A N/A
FGS-ACC046 FGS-ACC046: 4  FGS TO 4  DITEL ADAP EA B  $           239.59 31.0%  $              165.32 N/A N/A
FGS-ACC047 FGS-ACC047: KIT 6  FGS - 8  DITEL ADAP EA B  $           205.95 31.0%  $              142.11 N/A N/A
FGS-ACC048 FGS-ACC048: KIT 12  FGS-8  DITEL EA B  $             73.55 31.0%  $                50.75 N/A N/A
FGS-ACC052 FGS-ACC052: *NUT, HEX .25-20 POU EA B  $               0.20 31.0%  $                  0.14 N/A N/A
FGS-ACC059 FGS-ACC059: LABEL, CAUTION FIBERGUIDE EA B  $               9.44 31.0%  $                  6.51 N/A N/A
FGS-ACC063 FGS-ACC063: KIT, ADAPTER, 1X2, FGS YEL EA B  $             35.83 31.0%  $                24.72 N/A N/A
FGS-ACC081 FGS-ACC081: KIT,4 FGS-4 PANDUIT ADPTR EA B  $             94.30 31.0%  $                65.07 N/A N/A
FGS-ACC082 FGS-ACC082: KIT,6 FGS-6 PANDUIT ADPTR EA B  $             94.30 31.0%  $                65.07 N/A N/A
FGS-ACC086 FGS-ACC086: KIT, 4  ADC TO 4  WARREN EA B  $             73.55 31.0%  $                50.75 N/A N/A
FGS-ACC087 FGS-ACC087: KIT 6  ADC TO 8  WARREN EA B  $           379.60 31.0%  $              261.92 N/A N/A
FGS-ACC088 FGS-ACC088: KIT 12  ADC TO 8  WARREN EA B  $             73.55 31.0%  $                50.75 N/A N/A
FGS-ACC089 FGS-ACC089: KIT, 12\  ADC TO 12\  WARREN EA B  $           235.57 31.0%  $              162.54 N/A N/A
FGS-ACC102 FGS-ACC102: KIT,6 FGS-4 TYTON ADPTR EA B  $           125.94 31.0%  $                86.90 N/A N/A
FGS-ACC-1023117 FGS-ACC-1023117: ADAP 2X2 TO 2 FLEX EA B  $             33.73 31.0%  $                23.27 N/A N/A
FGS-ACC102-COVER FGS-ACC102-COVER: 6-4  TYTN CVR EA B  $             86.57 31.0%  $                59.73 N/A N/A
FGS-ACC103 FGS-ACC103: KIT,12 FGS-8 TYTON ADPTR EA B  $             73.55 31.0%  $                50.75 N/A N/A
FGS-ACC103-COVER FGS-ACC103-COVER: KIT,ADPTR CVR,FGS EA B  $             53.84 31.0%  $                37.15 N/A N/A
FGS-ACC106 FGS-ACC106: 6 FGS-4 TYTON ADAPTR EA B  $           108.17 31.0%  $                74.64 N/A N/A
FGS-ACC120 FGS-ACC120: KIT,FGS,T-BOLT PCS,100 CNT EA B  $           471.48 31.0%  $              325.32 N/A N/A
FGS-ACC122 FGS-ACC122: KIT,ADPTR,12 FGS-4 TYTON EA B  $             73.55 31.0%  $                50.75 N/A N/A
FGS-ACC123 FGS-ACC123: KIT,ADPTR,6 FGS TO 6 TELECT EA B  $             73.55 31.0%  $                50.75 N/A N/A
FGS-ACC124 FGS-ACC124: KIT,ADPTR,4 FGS TO 4 TELECT EA B  $             73.55 31.0%  $                50.75 N/A N/A
FGS-ACC125 FGS-ACC125: KIT,ADPTR,2 FGS TO 2 TELECT EA B  $             52.07 31.0%  $                35.93 N/A N/A
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FGS-ACC129 FGS-ACC129: KIT, LABELS, 1.125X7.0, 10CT EA B  $             18.48 31.0%  $                12.75 N/A N/A
FGS-ACC131 FGS-ACC131: KIT, BAY SPT BRKTS, 4  FGS EA B  $             90.19 31.0%  $                62.23 N/A N/A
FGS-ACC134 FGS-ACC134: QCK KNOB WITH T-BOLT QTY 10 EA B  $             37.71 31.0%  $                26.02 N/A N/A
FGS-ACC135 FGS-ACC135: KIT, U-BRKT, 13  DEEP EA B  $             45.25 31.0%  $                31.22 N/A N/A
FGS-ACC137 FGS-ACC137: 6  FIBER GUIDE WITH END CAP EA B  $           186.70 31.0%  $              128.82 N/A N/A
FGS-ACC138 FGS-ACC138: FGS, OMX BRIDE ASSM EA B  $             75.44 31.0%  $                52.05 N/A N/A
FGS-ACC139 FGS-ACC139: KIT,ADPTR,4 FGS TO 4 TELECT EA B  $             73.55 31.0%  $                50.75 N/A N/A
FGS-ACC141 FGS-ACC141: KIT,RETAINER BRACKET V-RACEW EA B  $             47.13 31.0%  $                32.52 N/A N/A
FGS-ACC142 FGS-ACC142: KIT,RETAINER BRACKET 2X2 EA B  $             37.71 31.0%  $                26.02 N/A N/A
FGS-ACC146 FGS-ACC146: KIT,ADPTR,6 FGS TO 6 TELECT EA B  $             73.55 31.0%  $                50.75 N/A N/A
FGS-ACC147 FGS-ACC147: KIT, ADAPTER, PANDUIT TO FGS EA B  $             94.30 31.0%  $                65.07 N/A N/A
FGS-ACC149 FGS-ACC149: FIBER GUIDE 4X4 NO SLOT EA B  $           128.84 31.0%  $                88.90 N/A N/A
FGS-ACC151 FGS-ACC151: KIT, 12 FGS-12 PANDUIT ADPTR EA B  $             73.55 31.0%  $                50.75 N/A N/A
FGS-ACC153 FGS-ACC153: KIT, ADAPTER, PANDUIT TO ADC EA B  $             94.30 31.0%  $                65.07 N/A N/A
FGS-ACC154 FGS-ACC154: KIT, ADAPTER, TYCO TO ADC EA B  $             94.30 31.0%  $                65.07 N/A N/A
FGS-ACC155 FGS-ACC155: KIT, ADAPTER, WARREN/BROWN T EA B  $             94.30 31.0%  $                65.07 N/A N/A
FGS-ACC157 FGS-ACC157: FGS VERTICAL SPOOLS KIT EA B  $           151.76 31.0%  $              104.71 N/A N/A
FGS-ACC200 FGS-ACC200: KIT MOUNTING HARDWARE YEL 2 EA B  $             30.29 31.0%  $                20.90 N/A N/A
FGS-ACC22-1RUMANG FGS-ACC22-1RUMANG: HOR 1RU FIBER SHELF N EA B  $           202.36 31.0%  $              139.63 N/A N/A
FGS-ACC500 FGS-ACC500: KIT,2 FGS-3 HENDRY ADPTR EA B  $             73.55 31.0%  $                50.75 N/A N/A
FGS-ACC501 FGS-ACC501: KIT,4 FGS-3 HENDRY ADPTR EA B  $             73.55 31.0%  $                50.75 N/A N/A
FGS-ACC502 FGS-ACC502: KIT,6 FGS-6 HENDRY ADPTR EA B  $             73.55 31.0%  $                50.75 N/A N/A
FGS-ACC503 FGS-ACC503: KIT,12 FGS-12 HENDRY ADPTR EA B  $             79.42 31.0%  $                54.80 N/A N/A
FGS-ACC505 FGS-ACC505: KIT,6 FGS-3 HENDRY ADPTR EA B  $             59.84 31.0%  $                41.29 N/A N/A
FGS-ACC507 FGS-ACC507: KIT HENDRY 4  TROUGH ADAPTER EA B  $             47.11 31.0%  $                32.51 N/A N/A
FGS-ACC508 FGS-ACC508: KIT HENDRY 6  TROUGH ADAPTER EA B  $             45.25 31.0%  $                31.22 N/A N/A
FGS-ACC509 FGS-ACC509: KIT HENDRY 12  TROUGH ADAPTE EA B  $             92.42 31.0%  $                63.77 N/A N/A
FGS-ACC513 FGS-ACC513: VERT/HORZ SUPRT KIT EA B  $             75.44 31.0%  $                52.05 N/A N/A
FGS-ACC520 FGS-ACC520: FGS DWNSPOUT FOR OMX BAY 4X6 EA B  $           367.75 31.0%  $              253.75 N/A N/A
FGS-ACC528 FGS-ACC528: KIT, 2  FGS TO 2  TYTON ADPT EA B  $           152.21 31.0%  $              105.02 N/A N/A
FGS-ACC529 FGS-ACC529: KIT,4  FGS TO 4  NEWTON ADPT EA B  $             73.55 31.0%  $                50.75 N/A N/A
FGS-ACC531 FGS-ACC531: KIT, PIPE CLAMP ADAPTOR 10 P EA B  $           358.31 31.0%  $              247.23 N/A N/A
FGS-ACC535 FGS-ACC535: KIT, 2  FGS TO 2  NEWTON ADP EA B  $             54.67 31.0%  $                37.72 N/A N/A
FGS-ACC538 FGS-ACC538: KIT, EXPRESS EXIT SPOOL FGS EA B  $           164.07 31.0%  $              113.21 N/A N/A
FGS-ACCADAPTOR2X2-2 FGS-ACCADAPTOR2X2-2: ADAPTOR 2X2 TO 2.0 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
FGS-ACC-BRL FGS-ACC-BRL: FGS RADIUS LIMITER KIT EA B  $             53.44 31.0%  $                36.87 N/A N/A
FGS-ACC-FOADMCO FGS-ACC-FOADMCO: VFGS KIT FOADM CNTRL 

OF EA B  $           805.93 31.0%  $              556.09 N/A N/A
FGS-ACC-NANOKIT FGS-ACC-NANOKIT: FGS-ACC-NANOKIT: FIBER EA B  $        1,696.36 31.0%  $           1,170.49 N/A N/A
FGS-ACC-SPOOL FGS-ACC-SPOOL: FGS SPOOL KIT EA B  $             79.57 31.0%  $                54.90 N/A N/A
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FGS-ASRI-10F FGS-ASRI-10F: KIT,ADAPTER,RND TO SQR,4X4 EA B  $           139.55 31.0%  $                96.29 N/A N/A
FGS-ASRI-15F FGS-ASRI-15F: KIT,ADAPTER,RND TO SQR,4X4 EA B  $           186.70 31.0%  $              128.82 N/A N/A
FGS-ASRI-5F FGS-ASRI-5F: KIT,ADAPTER,RND TO SQR,4X4 EA B  $             92.42 31.0%  $                63.77 N/A N/A
FGS-ASRI-5F/NS FGS-ASRI-5F/NS: ADPTR, RND TO SQR NON-S EA B  $             92.42 31.0%  $                63.77 N/A N/A
FGSB-ACC013 FGSB-ACC013: FIBERGUIDES 4X4 EXTRUSION, EA B  $           111.55 31.0%  $                76.97 N/A N/A
FGSB-ACC041 FGSB-ACC041: KIT, 4  FGS TO 4  TYADPT BL EA B  $             66.94 31.0%  $                46.19 N/A N/A
FGSB-ACC063 FGSB-ACC063: KIT, ADAPTER, 1X2, FGS BLK EA B  $             33.27 31.0%  $                22.96 N/A N/A
FGSB-ACC125 FGSB-ACC125: KIT,ADPTR,2 FGS TO 2 TELECT EA B  $             48.36 31.0%  $                33.37 N/A N/A
FGSB-ACC528 FGSB-ACC528: KIT, 2  FGS TO 2  TYTON ADP EA B  $             48.36 31.0%  $                33.37 N/A N/A
FGSB-ASRI-10F FGSB-ASRI-10F: KIT,ADAP BLK,RND TO SQR,4 EA B  $           129.59 31.0%  $                89.42 N/A N/A
FGSB-ASRI-15F FGSB-ASRI-15F: KIT,ADAP BLK,RND TO SQR,4 EA B  $           173.38 31.0%  $              119.63 N/A N/A
FGSB-ASRI-5F FGSB-ASRI-5F: KIT,ADAP BLK,RND TO SQR,4X EA B  $             85.80 31.0%  $                59.20 N/A N/A
FGSB-DHHC FGSB-DHHC: KIT 10 CAPTURE AND 10 HINGES EA B  $           140.11 31.0%  $                96.68 N/A N/A
FGSB-HDVE-B FGSB-HDVE-B: DOWN ELBW, 4X6,FLEXGUIDE 35 EA B  $           187.72 31.0%  $              129.53 N/A N/A
FGSB-HHVE-B FGSB-HHVE-B: LFT/RHT HORIZL ELBW, 35DEGR EA B  $           161.80 31.0%  $              111.64 N/A N/A
FGSB-HIFC-A FGSB-HIFC-A: KIT,IFC 4X4 BRACKET EA B  $             43.77 31.0%  $                30.20 N/A N/A
FGSB-HMEC-C FGSB-HMEC-C: KIT BLACK,END COV,2X2,FGSYE EA B  $             22.48 31.0%  $                15.51 N/A N/A
FGSB-HRJA-A FGSB-HRJA-A: KIT,ADPTR,4 FGS/REVERSED,BL EA B  $             94.34 31.0%  $                65.09 N/A N/A
FGSB-HUVE-B FGSB-HUVE-B: UP ELBOW, HORIZONTAL, FGS 3 EA B  $           185.26 31.0%  $              127.83 N/A N/A
FGSB-ISLAND3-F FGSB-ISLAND3-F: KIT,12 FGS,ISLAND/TEE,BL EA B  $           298.08 31.0%  $              205.68 N/A N/A
FGSB-ISLAND-F FGSB-ISLAND-F: KIT,12 FGS,ISLAND/TEE ASS EA B  $           386.45 31.0%  $              266.65 N/A N/A
FGSB-ISLAND-H/F FGSB-ISLAND-H/F: KT FGS 24  ISLND TEE BL EA B  $           884.52 31.0%  $              610.32 N/A N/A
FGSB-JUNC-A FGSB-JUNC-A: JUNCTION, SCREW, 4X4, FGS,B EA B  $             29.15 31.0%  $                20.11 N/A N/A
FGSB-JUNC-A/I FGSB-JUNC-A/I: JUNCTION, 4X4, MOD, BLACK EA B  $             30.00 31.0%  $                20.70 N/A N/A
FGSB-JUNC-B FGSB-JUNC-B: JUNCTION, SCREW, 4X6, FGS B EA B  $             28.48 31.0%  $                19.65 N/A N/A
FGSB-JUNC-B/I FGSB-JUNC-B/I: JUNCTION,BLACK,4X6,MODIFI EA B  $             30.00 31.0%  $                20.70 N/A N/A
FGSB-JUNC-F FGSB-JUNC-F: JCT,BLACK,4X12,YEL,FGS EA B  $             56.96 31.0%  $                39.30 N/A N/A
FGSB-JUNC-F/I FGSB-JUNC-F/I: 4X12 FGS JUN,BLACK,MODIFI EA B  $             56.96 31.0%  $                39.30 N/A N/A
FGSB-JUNC-G FGSB-JUNC-G: JUNCTION, FGS, 2 X 6, BLACK EA B  $             29.38 31.0%  $                20.27 N/A N/A
FGSB-KDH2-C FGSB-KDH2-C: KIT, DOWNSPOUT, 2X2X2 FT FL EA B  $           117.98 31.0%  $                81.41 N/A N/A
FGSB-KDH5-C FGSB-KDH5-C: KIT, DOWNSPOUT, 2X2X5 BLACK EA B  $           140.74 31.0%  $                97.11 N/A N/A
FGSB-KIT-BB01 FGSB-KIT-BB01: KIT,FGS,BREAKOUT/EQUIP BA EA B  $           854.85 31.0%  $              589.85 N/A N/A
FGSB-KT03-A FGSB-KT03-A: KIT,ADAP BLK 4X4 TO DUAL 2 EA B  $           118.42 31.0%  $                81.71 N/A N/A
FGSB-KT03-A1 FGSB-KT03-A1: COVER 1 HOSE ADAPTER KIT EA B  $             75.52 31.0%  $                52.11 N/A N/A
FGSB-KT03-A10F FGSB-KT03-A10F: KIT,ADAPTER,4X4 TO DUAL EA B  $           204.22 31.0%  $              140.91 N/A N/A
FGSB-KT03-A1-10F FGSB-KT03-A1-10F: COVER 1 HOSE END KIT 1 EA B  $           161.32 31.0%  $              111.31 N/A N/A
FGSB-KT03-A1-15F FGSB-KT03-A1-15F: COVER HOSE END KIT 15 EA B  $           290.05 31.0%  $              200.13 N/A N/A
FGSB-KT03-A15F FGSB-KT03-A15F: FGS 4X4 2 HSE APTR,15 ,B EA B  $           290.05 31.0%  $              200.13 N/A N/A
FGSB-KT03-A4-10F FGSB-KT03-A4-10F: KIT, 4X4 FGS TO (4) 2 EA B  $           554.32 31.0%  $              382.48 N/A N/A
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FGSB-KT03-A4-15F FGSB-KT03-A4-15F: KIT,4X4 FGS TO (4) 2 EA B  $           456.46 31.0%  $              314.96 N/A N/A
FGSB-KT03-A4-5F FGSB-KT03-A4-5F: KIT, 4X4 FGS TO (4) 2 EA B  $           204.22 31.0%  $              140.91 N/A N/A
FGSB-KT03-B FGSB-KT03-B: KIT,4X6/DUAL 2.0,5FT,BLACK EA B  $           118.42 31.0%  $                81.71 N/A N/A
FGSB-KT03-B-10F FGSB-KT03-B-10F: KIT,4X6/DUAL 2.0,10FT,B EA B  $           204.22 31.0%  $              140.91 N/A N/A
FGSB-KT03-B-15F FGSB-KT03-B-15F: KIT,4X6/DUAL 2.0,15FT,B EA B  $           290.05 31.0%  $              200.13 N/A N/A
FGSB-KT03-C FGSB-KT03-C: KIT, ADAPTER,2X2 TO DUAL 7/ EA B  $             84.09 31.0%  $                58.02 N/A N/A
FGSB-KT03-C-10F FGSB-KT03-C-10F: KIT,BLACK,ADAPTER,2X2 T EA B  $           126.99 31.0%  $                87.62 N/A N/A
FGSB-KT03-C-15F FGSB-KT03-C-15F: KIT,BLACK,ADAPTER,2X2 T EA B  $           169.90 31.0%  $              117.23 N/A N/A
FGSB-KT03-G-5F FGSB-KT03-G-5F: KIT BLK,2X6/DUAL 2.0,5FT EA B  $           105.88 31.0%  $                73.06 N/A N/A
FGSB-KT07-A4-10F FGSB-KT07-A4-10F: 4  4 HOSE ADTR KIT 10F EA B  $           265.01 31.0%  $              182.86 N/A N/A
FGSB-KT07-A4-15F FGSB-KT07-A4-15F: 4X4 HOSE ADPTR KIT BL EA B  $           315.85 31.0%  $              217.94 N/A N/A
FGSB-KT07-A4-5F FGSB-KT07-A4-5F: 4  4 HOSE ADTR KIT NO H EA B  $           167.55 31.0%  $              115.61 N/A N/A
FGSB-KTE2-D FGSB-KTE2-D: VERT DUCT & BRKT, 4X4,BLACK EA B  $           227.49 31.0%  $              156.97 N/A N/A
FGSB-KTW1-C FGSB-KTW1-C: KIT, VERT. DUCT, 4  SPACING EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGSB-KTW1-CA FGSB-KTW1-CA: KIT, VERT DUCT, 1.5  BLK EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGSB-KTW1-E FGSB-KTW1-E: KIT, SLOTTED TROUGH, 4  SPA EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGSB-KTW1-JA FGSB-KTW1-JA: VERT FGS DUCT KIT 2X2 BL EA B  $           102.34 31.0%  $                70.61 N/A N/A
FGSB-KTW1-JB FGSB-KTW1-JB: VERT FGS DUCT KIT 2X2 4\ EA B  $             89.65 31.0%  $                61.86 N/A N/A
FGSB-KTW1-JN FGSB-KTW1-JN: VERT FGS DUCT KIT 2X2 BL EA B  $           102.34 31.0%  $                70.61 N/A N/A
FGSB-KTW2-D FGSB-KTW2-D: KIT, VERT, SLOTTED, 4  SPAC EA B  $           243.14 31.0%  $              167.77 N/A N/A
FGSB-KTW2-D-IMP FGSB-KTW2-D-IMP: KIT,FGS,4X4 VERT DUCT S EA B  $           370.62 31.0%  $              255.73 N/A N/A
FGSB-KTW2-E FGSB-KTW2-E: KIT,BLACK,VERT DUCT, 1.5  S EA B  $           213.30 31.0%  $              147.18 N/A N/A
FGSB-KTW2-J FGSB-KTW2-J: VERT 4X4 SLOTTED 4\  SPACIN EA B  $           205.65 31.0%  $              141.90 N/A N/A
FGSB-KTW2-JN FGSB-KTW2-JN: VERT FGS 4X4 SOLID BLACK EA B  $           205.65 31.0%  $              141.90 N/A N/A
FGSB-KTW2-K FGSB-KTW2-K: KIT, VERT 4X4 SLOTTED 2  SP EA B  $           243.14 31.0%  $              167.77 N/A N/A
FGSB-KTW2-R FGSB-KTW2-R: FGS VERT DUCT KIT 2W X 4H,B EA B  $           180.07 31.0%  $              124.25 N/A N/A
FGSB-KTW2-RN FGSB-KTW2-RN: FGS VERT DUCT KIT 2WX4H BL EA B  $           180.07 31.0%  $              124.25 N/A N/A
FGSB-KTW2-T FGSB-KTW2-T: KIT VERT 4X2 SLOTTED 1.5 SP EA B  $           180.07 31.0%  $              124.25 N/A N/A
FGSB-KTW2-TN FGSB-KTW2-TN: VERT FGS 2HX4W SOLID EA B  $           180.07 31.0%  $              124.25 N/A N/A
FGSB-KTW4-C FGSB-KTW4-C: KIT, VERTICAL DUCT, 2X2, FG EA B  $           131.24 31.0%  $                90.56 N/A N/A
FGSB-KTW4-E FGSB-KTW4-E: STRAIGHT, 1X2, FGS BLK EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGSB-MCDS-AB FGSB-MCDS-AB: COVER,DWNSPT,4X4 EXIT,FGS, EA B  $             28.48 31.0%  $                19.65 N/A N/A
FGSB-MCDS-EX-AB FGSB-MCDS-EX-AB: CVR,DWNSPT,EX,4X4 EXIT, EA B  $             37.44 31.0%  $                25.83 N/A N/A
FGSB-MD4A-C FGSB-MD4A-C: KIT, ELBOW, 45 DOWN, 2X EA B  $             58.42 31.0%  $                40.31 N/A N/A
FGSB-MD4E-A FGSB-MD4E-A: ELBOW,45 DOWN,4X4,BLK,FGS EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGSB-MD4E-B FGSB-MD4E-B: ELBOW,45 DOWN,4X6, EA B  $           103.38 31.0%  $                71.33 N/A N/A
FGSB-MD4E-F FGSB-MD4E-F: ELBOW,45 DOWN,4X12,BLACK,FG EA B  $           163.30 31.0%  $              112.68 N/A N/A
FGSB-MD4E-G FGSB-MD4E-G: ELBOW, DOWN 45, FGS, 2 X 6, EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGSB-MD9A-C FGSB-MD9A-C: KIT, ELBOW, 90 DOWN, 2X EA B  $             58.42 31.0%  $                40.31 N/A N/A
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FGSB-MD9E-A FGSB-MD9E-A: ELBOW,90 DOWN,4X4,BLK,FGS EA B  $           110.86 31.0%  $                76.49 N/A N/A
FGSB-MD9E-B FGSB-MD9E-B: ELBOW,90 DOWN,4X6,BLACK,FGS EA B  $           125.84 31.0%  $                86.83 N/A N/A
FGSB-MD9E-F FGSB-MD9E-F: ELBOW,90 DOWN,4X12,BLACK,FG EA B  $           163.30 31.0%  $              112.68 N/A N/A
FGSB-MD9E-G FGSB-MD9E-G: ELBOW, DOWN 90, FGS, 2 X 6, EA B  $           110.86 31.0%  $                76.49 N/A N/A
FGSB-MDRT-F FGSB-MDRT-F: TEE,4X12,DWNSPT,4X6 EXIT,BL EA B  $           238.16 31.0%  $              164.33 N/A N/A
FGSB-MDSA-AB FGSB-MDSA-AB: ADAPTER,4 TO 6,BLK,FGS EA B  $             73.40 31.0%  $                50.65 N/A N/A
FGSB-MDSA-AC FGSB-MDSA-AC: KIT,ADAPTER,4 TO 2,BLK,FGS EA B  $             43.44 31.0%  $                29.97 N/A N/A
FGSB-MDSA-F2B FGSB-MDSA-F2B: ADAPTER,12 TO DUAL 6, BLA EA B  $           163.26 31.0%  $              112.65 N/A N/A
FGSB-MDSA-FB FGSB-MDSA-FB: ADAPTER,12 TO 6,BLK,FGS EA B  $           133.34 31.0%  $                92.00 N/A N/A
FGSB-MDSA-GA FGSB-MDSA-GA: ADAPTER, FGS, 2X6 TO 4X4, EA B  $             80.90 31.0%  $                55.82 N/A N/A
FGSB-MDSA-HF FGSB-MDSA-HF: FGS 24  TO 12  RDCR ADAPTR EA B  $           304.89 31.0%  $              210.37 N/A N/A
FGSB-MDSP-2B FGSB-MDSP-2B: DWNSPT,4X6,DUAL 4X4 EXIT,B EA B  $           136.05 31.0%  $                93.87 N/A N/A
FGSB-MDSP-2B-IMP FGSB-MDSP-2B-IMP: DWNSPT,BLACK,4X6,4X6 E EA B  $           151.90 31.0%  $              104.81 N/A N/A
FGSB-MDSP-A FGSB-MDSP-A: DWNSPT,4X4,4X4EXIT,BLK,FGS EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGSB-MDSP-A/I FGSB-MDSP-A/I: DOWNSPOUT, 4X4 INS,FGS,BL EA B  $           182.61 31.0%  $              126.00 N/A N/A
FGSB-MDSP-B FGSB-MDSP-B: DWNSPT,4X6,4X4 EXIT,BLK,FGS EA B  $           133.34 31.0%  $                92.00 N/A N/A
FGSB-MDSP-B/I FGSB-MDSP-B/I: DOWNSPOUT,BLACK,4X6 INSER EA B  $           197.93 31.0%  $              136.57 N/A N/A
FGSB-MDSP-C FGSB-MDSP-C: EXTENDED DOWNSPOUT, 2X2, BL EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGSB-MDSP-EX-A FGSB-MDSP-EX-A: DWNSPT,EXT,4X4,4X4EXITBL EA B  $           133.34 31.0%  $                92.00 N/A N/A
FGSB-MDSP-EX-B FGSB-MDSP-EX-B: DWNSPT,EXT,4X6, BLACK EA B  $           148.30 31.0%  $              102.33 N/A N/A
FGSB-MDSP-F FGSB-MDSP-F: DWNSPT,BLACK,4X12,4X6 EXIT, EA B  $           167.26 31.0%  $              115.41 N/A N/A
FGSB-MDSP-F/I FGSB-MDSP-F/I: DOWNSPOUT, INSERT, 4X12 EA B  $           234.91 31.0%  $              162.09 N/A N/A
FGSB-MDSP-G FGSB-MDSP-G: DOWNSPOUT, FGS, 2X6 TO 2X2, EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGSB-MEX1-C-0F FGSB-MEX1-C-0F: 2X2 ADAP KIT BLACK TO 2 EA B  $             49.11 31.0%  $                33.89 N/A N/A
FGSB-MEX1-C-10F FGSB-MEX1-C-10F: KIT ADAPTER 2X2 TO 2  B EA B  $           122.76 31.0%  $                84.70 N/A N/A
FGSB-MEX1-C-15F FGSB-MEX1-C-15F: 2X2 ADAP KIT BLACK TO 2 EA B  $           161.13 31.0%  $              111.18 N/A N/A
FGSB-MEX1-C-5F FGSB-MEX1-C-5F: KIT ADAPTER 2X2 TO 2  BL EA B  $             84.40 31.0%  $                58.24 N/A N/A
FGSB-MEXC-E-A FGSB-MEXC-E-A: CVR, EXPRESS EXIT 4X4,BLK EA B  $             33.44 31.0%  $                23.07 N/A N/A
FGSB-MEXC-E-A/B/F FGSB-MEXC-E-A/B/F: EXPCVR KIT 4X4,6 & 12 EA B  $             99.92 31.0%  $                68.94 N/A N/A
FGSB-MEXC-E-F FGSB-MEXC-E-F: CVR EXPRESS EXIT 4X12 BLK EA B  $             48.34 31.0%  $                33.35 N/A N/A
FGSB-MEX-E-B FGSB-MEX-E-B: CVR, EXPRESS EXIT 4X6 BLK EA B  $             36.79 31.0%  $                25.39 N/A N/A
FGSB-MEXP-A/B/F FGSB-MEXP-A/B/F: KIT,2X2 EXPRESS EXIT BL EA B  $           132.73 31.0%  $                91.58 N/A N/A
FGSB-MEXP-E-A/B/F FGSB-MEXP-E-A/B/F: KIT, DWNSPT EXP EXIT EA B  $           250.55 31.0%  $              172.88 N/A N/A
FGSB-MEXP-LP-A/B/F FGSB-MEXP-LP-A/B/F: FGS-MEXP-LP-A/B/F,DW EA B  $           162.55 31.0%  $              112.16 N/A N/A
FGSB-MEXP-LP-G FGSB-MEXP-LP-G: KIT, DWNSPT, EXP EXIT, 2 EA B  $           162.55 31.0%  $              112.16 N/A N/A
FGSB-MFAW-A FGSB-MFAW-A: JUNCTION,SNAP-FIT,4X4,BLK,F EA B  $             28.48 31.0%  $                19.65 N/A N/A
FGSB-MFAW-B FGSB-MFAW-B: JUNCTION,SNAP-FIT,4X6,BLK EA B  $             30.98 31.0%  $                21.38 N/A N/A
FGSB-MFAW-F FGSB-MFAW-F: JUNCTION,SNAP-FIT,4X12,BLK EA B  $             56.96 31.0%  $                39.30 N/A N/A
FGSB-MFAW-H FGSB-MFAW-H: FGS 24  JUNCTION SNAP-FIT B EA B  $           115.59 31.0%  $                79.76 N/A N/A
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FGSB-MFTY-100F FGSB-MFTY-100F: FBR GDE 7/8  INRDCT 100, EA B  $           427.43 31.0%  $              294.93 N/A N/A
FGSB-MFTY-10F FGSB-MFTY-10F: 7/8  O.D. FLEX TUBE 10  L EA B  $             42.73 31.0%  $                29.48 N/A N/A
FGSB-MFTY-125F FGSB-MFTY-125F: FBR GDE 7/8  INRUCT 125 EA B  $           534.27 31.0%  $              368.65 N/A N/A
FGSB-MFTY-15F FGSB-MFTY-15F: 7/8  O.D. FLEX TUBE 15  L EA B  $             64.13 31.0%  $                44.25 N/A N/A
FGSB-MFTY-200F FGSB-MFTY-200F: 7/8  O.D. FLEX TUBE 200 EA B  $           854.85 31.0%  $              589.85 N/A N/A
FGSB-MFTY-20F FGSB-MFTY-20F: 7/8  O.D. FLEX TUBE 20  L EA B  $             85.48 31.0%  $                58.98 N/A N/A
FGSB-MFTY-250F FGSB-MFTY-250F: KIT BLACK, FGS INNERDUCT EA B  $        1,068.55 31.0%  $              737.30 N/A N/A
FGSB-MFTY-25F FGSB-MFTY-25F: FIBER GUIDE INNERDUCT 25F EA B  $           106.86 31.0%  $                73.73 N/A N/A
FGSB-MFTY-500F FGSB-MFTY-500F: 7/8  O.D. FLEX TUBE 500 EA B  $        2,137.09 31.0%  $           1,474.59 N/A N/A
FGSB-MFTY-50F FGSB-MFTY-50F: 7/8  O.D. FLEX TUBE 50 ,B EA B  $           213.70 31.0%  $              147.45 N/A N/A
FGSB-MFTY-5F FGSB-MFTY-5F: 7/8  O.D. FLEX TUBE 5  LON EA B  $             21.38 31.0%  $                14.75 N/A N/A
FGSB-MFTY-60F FGSB-MFTY-60F: 7/8  FLEX TUBE 60  BLACK EA B  $           256.43 31.0%  $              176.94 N/A N/A
FGSB-MH4A-C FGSB-MH4A-C: KIT, ELBOW, 45 HORIZ, 2 EA B  $             58.42 31.0%  $                40.31 N/A N/A
FGSB-MH4E-A FGSB-MH4E-A: ELBOW,45 HORIZ,4X4,BLK,FGS EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGSB-MH4E-B FGSB-MH4E-B: 45 HORIZ,4X6,BLACK,FGS EA B  $           103.38 31.0%  $                71.33 N/A N/A
FGSB-MH4E-F FGSB-MH4E-F: ELBOW,45 HORIZ,4X12,BLACK,F EA B  $           163.30 31.0%  $              112.68 N/A N/A
FGSB-MH4E-G FGSB-MH4E-G: ELBOW, 45 HORIZONTAL, FGS, EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGSB-MH4E-H FGSB-MH4E-H: FGS 24  HORZ 45 DEG ELBOW EA B  $           381.25 31.0%  $              263.06 N/A N/A
FGSB-MH9A-C FGSB-MH9A-C: KIT, ELBOW, 90 HORIZ, 2 EA B  $             73.40 31.0%  $                50.65 N/A N/A
FGSB-MH9A-C-45/2 FGSB-MH9A-C-45/2: KIT, ELBOW, 90 HORIZ,B EA B  $             75.19 31.0%  $                51.88 N/A N/A
FGSB-MH9E-A FGSB-MH9E-A: ELBOW,90 HORIZ,4X4,BLK,FGS EA B  $           110.86 31.0%  $                76.49 N/A N/A
FGSB-MH9E-B FGSB-MH9E-B: ELBOW,90 HORIZ,4X6,BLK,FGS EA B  $           125.84 31.0%  $                86.83 N/A N/A
FGSB-MH9E-F FGSB-MH9E-F: ELBOW,90 HORIZ,4X12,BLACK,F EA B  $           163.26 31.0%  $              112.65 N/A N/A
FGSB-MH9E-G FGSB-MH9E-G: ELBOW, 90 HORIZONTAL, FGS, EA B  $           110.86 31.0%  $                76.49 N/A N/A
FGSB-MHIS-A FGSB-MHIS-A: KIT, ADAP BLK HORIZ CUT-IN EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGSB-MHIS-B FGSB-MHIS-B: KIT, ADAPTER, HORIZ CUT-IN EA B  $           133.34 31.0%  $                92.00 N/A N/A
FGSB-MHIS-F FGSB-MHIS-F: KIT, ADAPTER, HORIZ CUT-IN EA B  $           199.36 31.0%  $              137.56 N/A N/A
FGSB-MHRT-A FGSB-MHRT-A: TEE,HORIZ,4X4,BLK,FGS EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGSB-MHRT-B FGSB-MHRT-B: TEE,HORIZ,4X6,BLK,FGS EA B  $           133.34 31.0%  $                92.00 N/A N/A
FGSB-MHRT-F FGSB-MHRT-F: TEE, HORIZ, BLK, FGS EA B  $           178.26 31.0%  $              123.00 N/A N/A
FGSB-MHRT-F/B FGSB-MHRT-F/B: TEE, HORIZ4X12,4X6EXIT,BL EA B  $           178.24 31.0%  $              122.99 N/A N/A
FGSB-MHRT-G FGSB-MHRT-G: TEE,HORIZONTAL,FGS,2X6,BLAC EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGSB-MHRT-H FGSB-MHRT-H: TEE,HORIZONTAL,FGS,24  BLAC EA B  $           842.52 31.0%  $              581.34 N/A N/A
FGSB-MHRT-H/F FGSB-MHRT-H/F: FGS 24  TEE W/12  EXIT BL EA B  $           407.14 31.0%  $              280.93 N/A N/A
FGSB-MHTA-C FGSB-MHTA-C: KIT, TEE, HORIZ, 2X2, FGS B EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGSB-MHXP-A FGSB-MHXP-A: CROSS,HORIZ,4X4,BLK,FGS EA B  $           268.14 31.0%  $              185.02 N/A N/A
FGSB-MHXP-B FGSB-MHXP-B: CROSS,HORIZ,4X6,BLACK,FGS EA B  $           283.12 31.0%  $              195.35 N/A N/A
FGSB-MHXP-B/F FGSB-MHXP-B/F: CROSS,HORIZ,4X6/4X12,BLAC EA B  $           268.14 31.0%  $              185.02 N/A N/A
FGSB-MHXP-C FGSB-MHXP-C: KIT, CROSS, HORIZ, 2X2, FGS EA B  $           238.20 31.0%  $              164.36 N/A N/A
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FGSB-MHXP-F FGSB-MHXP-F: CROSS,HORIZ,4X12,BLACK,FGS EA B  $           313.05 31.0%  $              216.00 N/A N/A
FGSB-MHXP-F/H FGSB-MHXP-F/H: FGS 24  HORZ CROSS W/12 E EA B  $           613.13 31.0%  $              423.06 N/A N/A
FGSB-MHXP-G FGSB-MHXP-G: CROSS, HORIZONTAL, FGS, BLA EA B  $           268.14 31.0%  $              185.02 N/A N/A
FGSB-MHXP-H FGSB-MHXP-H: FGS 24  HORZ CROSS BLK EA B  $           715.32 31.0%  $              493.57 N/A N/A
FGSB-MIDY-100F FGSB-MIDY-100F: FGS TUBE FLEX 2 X100   B EA B  $           854.85 31.0%  $              589.85 N/A N/A
FGSB-MIDY-10F FGSB-MIDY-10F: 2  O.D. SLOTTED FLEX TUBE EA B  $             94.02 31.0%  $                64.87 N/A N/A
FGSB-MIDY-125F FGSB-MIDY-125F: FGS TUBE FLEX 2 X125 ,BL EA B  $        1,068.55 31.0%  $              737.30 N/A N/A
FGSB-MIDY-150F FGSB-MIDY-150F: FLEX TUBE 2  X150 BLACK EA B  $        1,282.26 31.0%  $              884.76 N/A N/A
FGSB-MIDY-15F FGSB-MIDY-15F: 2  O.D. SLOTTED FLEX TUBE EA B  $           128.23 31.0%  $                88.48 N/A N/A
FGSB-MIDY-200F FGSB-MIDY-200F: FGS TUBE FLEX SLOTD 2 OD EA B  $        1,709.66 31.0%  $           1,179.67 N/A N/A
FGSB-MIDY-20F FGSB-MIDY-20F: SLOTTED 20  FLEX TUBE,BLA EA B  $           170.97 31.0%  $              117.97 N/A N/A
FGSB-MIDY-250F FGSB-MIDY-250F: FGS TUBE FLEX 2 X250   B EA B  $        2,137.09 31.0%  $           1,474.59 N/A N/A
FGSB-MIDY-25F FGSB-MIDY-25F: 2  O.D. SLOTTED FLEX TUBE EA B  $           213.70 31.0%  $              147.45 N/A N/A
FGSB-MIDY-30F FGSB-MIDY-30F: FLEX TUBE 2  X 30 ,BLACK EA B  $           256.43 31.0%  $              176.94 N/A N/A
FGSB-MIDY-350F FGSB-MIDY-350F: FGS TUBE FLAEX 2  X 351 EA B  $        2,675.12 31.0%  $           1,845.83 N/A N/A
FGSB-MIDY-50F FGSB-MIDY-50F: FGS TUBE FLEX 2 X50 ,BLAC EA B  $           427.43 31.0%  $              294.93 N/A N/A
FGSB-MIDY-5F FGSB-MIDY-5F: 2  O.D. SLOTTED FLEX TUBE EA B  $             42.73 31.0%  $                29.48 N/A N/A
FGSB-MIDY-75F FGSB-MIDY-75F: FGS TUBE FLEX 2 X75 ,BLAC EA B  $           641.13 31.0%  $              442.38 N/A N/A
FGSB-MJWR-A FGSB-MJWR-A: 4X4 JUNCTION KIT, BLK EA B  $             28.48 31.0%  $                19.65 N/A N/A
FGSB-MJWR-B FGSB-MJWR-B: 4X6 JUNCTION KIT, FGS,BLACK EA B  $             38.36 31.0%  $                26.47 N/A N/A
FGSB-MJWR-C FGSB-MJWR-C: JUNCTION,2X2,FGS,BLK EA B  $             16.48 31.0%  $                11.37 N/A N/A
FGSB-MJWR-D FGSB-MJWR-D: 4X4 VERTICAL JUNCTION KIT, EA B  $             38.13 31.0%  $                26.31 N/A N/A
FGSB-MJWRM-C FGSB-MJWRM-C: MODIFIED JUNC 2X2 FGS BLK EA B  $             25.63 31.0%  $                17.68 N/A N/A
FGSB-MSDS-C FGSB-MSDS-C: KIT,DWNSPT,2X2,BLACK EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGSB-MSHA-C FGSB-MSHA-C: KIT, STRAIGHT WITH COVER, 2 EA B  $             82.50 31.0%  $                56.93 N/A N/A
FGSB-MSHC-A FGSB-MSHC-A: KIT, COVER, HINGED, 4X4, BL EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGSB-MSHC-B FGSB-MSHC-B: KIT, COVER, HINGED, 4X6, FG EA B  $             95.88 31.0%  $                66.16 N/A N/A
FGSB-MSHC-C FGSB-MSHC-C: COVER, EXTRUDED, FGS, 2X2,B EA B  $             40.63 31.0%  $                28.03 N/A N/A
FGSB-MSHC-D FGSB-MSHC-D: COVER, EXTRUDED, FGS, 4X4, EA B  $             37.44 31.0%  $                25.83 N/A N/A
FGSB-MSHC-E FGSB-MSHC-E: COVER, EXTRUDED, FGS, 1X2, EA B  $             30.00 31.0%  $                20.70 N/A N/A
FGSB-MSHC-J FGSB-MSHC-J: HINGED COVER FOR 2 BLACK EA B  $             53.71 31.0%  $                37.06 N/A N/A
FGSB-MSHC-K FGSB-MSHC-K: HINGED COVER FOR 4\  BLACK EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGSB-MSHS-A FGSB-MSHS-A: EXTRUSION BLK, 4X4 TROUGH, EA B  $           124.00 31.0%  $                85.56 N/A N/A
FGSB-MSHS-A-RW FGSB-MSHS-A-RW: 4X4 CUSTOM SLOTTED FGS 6 EA B  $           199.99 31.0%  $              137.99 N/A N/A
FGSB-MSHS-B FGSB-MSHS-B: EXTRUSION, 4X6 BLACK EA B  $           141.71 31.0%  $                97.78 N/A N/A
FGSB-MSHS-B-RW FGSB-MSHS-B-RW: FGSB-MSHS-B-RW:4X6 EA B  $           217.49 31.0%  $              150.07 N/A N/A
FGSB-MSHS-C FGSB-MSHS-C: KIT,TROUGH,SLOTTED,4  SPCNG EA B  $             95.94 31.0%  $                66.20 N/A N/A
FGSB-MSHS-CA FGSB-MSHS-CA: KIT,TROUGH,SLOTTED,1.5  SP EA B  $           116.61 31.0%  $                80.46 N/A N/A
FGSB-MSHS-CB FGSB-MSHS-CB: 2X2 VERTICAL TROUGH 1.5\ EA B  $           121.25 31.0%  $                83.66 N/A N/A
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FGSB-MSHS-D FGSB-MSHS-D: 4X4 VERTICAL SLOTTED DUCT 6 EA B  $           103.32 31.0%  $                71.29 N/A N/A
FGSB-MSHS-F FGSB-MSHS-F: 4X12 STRAIGHT EA B  $           212.95 31.0%  $              146.94 N/A N/A
FGSB-MSHS-G FGSB-MSHS-G: TRGH, EXTRSN, 2  X 6   FGS EA B  $           189.99 31.0%  $              131.09 N/A N/A
FGSB-MSHS-H FGSB-MSHS-H: FGS 24  STRAIGHT SECTION BL EA B  $           612.48 31.0%  $              422.61 N/A N/A
FGSB-MSHS-K FGSB-MSHS-K: 4X2 VERTICLE TROUGH 2.0\  S EA B  $           115.13 31.0%  $                79.44 N/A N/A
FGSB-MSHS-KF FGSB-MSHS-KF: 4X4 VERT DUCT HINGE 4\  SP EA B  $           122.80 31.0%  $                84.73 N/A N/A
FGSB-MSHS-KN FGSB-MSHS-KN: 4X2 SOLID VERTICLE DUCT BL EA B  $             76.75 31.0%  $                52.96 N/A N/A
FGSB-MSHS-KS FGSB-MSHS-KS: 4X4 VERT DUCT HINGE SOLID EA B  $           107.44 31.0%  $                74.13 N/A N/A
FGSB-MSHS-KT FGSB-MSHS-KT: 4X4 VERT DUCT HINGE 2\  SP EA B  $           121.26 31.0%  $                83.67 N/A N/A
FGSB-MSHS-STOR-B FGSB-MSHS-STOR-B: KIT,6 FGS,SLACK STG BL EA B  $           486.88 31.0%  $              335.95 N/A N/A
FGSB-MSHS-STOR-F FGSB-MSHS-STOR-F: KIT,12 FGS,SLACK BLK EA B  $           536.31 31.0%  $              370.05 N/A N/A
FGSB-MSNC-A FGSB-MSNC-A: KIT,FGS HINGED COVER,4  BLA EA B  $             90.53 31.0%  $                62.47 N/A N/A
FGSB-MSNC-B/G FGSB-MSNC-B/G: KIT,FGS HINGED COVER,6  B EA B  $             95.88 31.0%  $                66.16 N/A N/A
FGSB-MSNC-F FGSB-MSNC-F: KIT,FGS HINGED COVER,12\  Y EA B  $           144.07 31.0%  $                99.41 N/A N/A
FGSB-MSRA-A FGSB-MSRA-A: 4 SQ TO 2 RND ADAP KIT BLAC EA B  $             55.29 31.0%  $                38.15 N/A N/A
FGSB-MSSC-A FGSB-MSSC-A: KIT,COVER, 4X4,SNAP-FIT,BLK EA B  $           143.74 31.0%  $                99.18 N/A N/A
FGSB-MSSC-B/G FGSB-MSSC-B/G: KIT,COVER,6  SNAP-FIT,BLA EA B  $             95.88 31.0%  $                66.16 N/A N/A
FGSB-MSSC-F FGSB-MSSC-F: KIT, COVER, STRAIGHT, 12X72 EA B  $           144.07 31.0%  $                99.41 N/A N/A
FGSB-MTRM-2B FGSB-MTRM-2B: KIT, TRUMPET, DUAL, 4X4, F EA B  $           150.42 31.0%  $              103.79 N/A N/A
FGSB-MTRM-2B-IMP FGSB-MTRM-2B-IMP: KIT, TRUMPET, DUAL, 4X EA B  $           178.05 31.0%  $              122.85 N/A N/A
FGSB-MTRM-A FGSB-MTRM-A: TRUMPET KIT, 4 FLARE, BLK EA B  $             73.40 31.0%  $                50.65 N/A N/A
FGSB-MTRM-B FGSB-MTRM-B: KIT, TRUMPET, 4X6, BLK EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGSB-MTRM-C FGSB-MTRM-C: KIT, TRUMPET, FLARE, 2X2,BL EA B  $             69.05 31.0%  $                47.64 N/A N/A
FGSB-MTRM-D FGSB-MTRM-D: VERT FGS TRUMPET 4\  X 4 BL EA B  $             73.40 31.0%  $                50.65 N/A N/A
FGSB-MTRM-DS FGSB-MTRM-DS: VERT FGS TRUMPET 2X4 

BLACK EA B  $             72.13 31.0%  $                49.77 N/A N/A
FGSB-MTRM-F FGSB-MTRM-F: KIT, TRUMPET, 4X12, FGS EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGSB-MTRM-G FGSB-MTRM-G: KIT,TRUMPET,2X6,FGS, BLK EA B  $             73.40 31.0%  $                50.65 N/A N/A
FGSB-MU4A-C FGSB-MU4A-C: KIT, ELBOW, 45 UP, 2X2, EA B  $             58.42 31.0%  $                40.31 N/A N/A
FGSB-MU4E-A FGSB-MU4E-A: KIT,ELBOW,45 UP,4X4,BLK,W/C EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGSB-MU4E-B FGSB-MU4E-B: KIT,ELBOW,45 UP,4X6,BLACK,W EA B  $           103.38 31.0%  $                71.33 N/A N/A
FGSB-MU4E-F FGSB-MU4E-F: KIT,ELBOW,45 UP,4X12,BLACK EA B  $           163.26 31.0%  $              112.65 N/A N/A
FGSB-MU4E-G FGSB-MU4E-G: 45 UP 2X6 WITH COVER, BLK EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGSB-MU4E-H FGSB-MU4E-H: FGS 24  45DEG UP ELBOW BLK EA B  $           378.04 31.0%  $              260.85 N/A N/A
FGSB-MU9A-C FGSB-MU9A-C: KIT, ELBOW, 90 UP, 2X2, EA B  $             58.42 31.0%  $                40.31 N/A N/A
FGSB-MU9E-A FGSB-MU9E-A: KIT,ELBOW,90 UP,4X4,BLK,W/C EA B  $           110.86 31.0%  $                76.49 N/A N/A
FGSB-MU9E-B FGSB-MU9E-B: KIT,ELBOW,90 UP,4X6,BLACK,W EA B  $           125.84 31.0%  $                86.83 N/A N/A
FGSB-MVAR-A FGSB-MVAR-A: STRAIGHT,EXPAND,4X4,BLK,FGS EA B  $           125.84 31.0%  $                86.83 N/A N/A
FGSB-MVAR-B FGSB-MVAR-B: STRAIGHT,EXPAND,4X6,BLACK,F EA B  $           143.82 31.0%  $                99.24 N/A N/A
FGSB-MVAR-F FGSB-MVAR-F: STRAIGHT,EXPAND,4X12,BLACK, EA B  $           229.20 31.0%  $              158.15 N/A N/A
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FGSB-SD4E-A FGSB-SD4E-A: CVR,ELBOW,45 DN,4X4,BLK EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGSB-SD4E-B FGSB-SD4E-B: CVR,ELBOW,45 DN,4X6,BLACK EA B  $             73.40 31.0%  $                50.65 N/A N/A
FGSB-SD4E-F FGSB-SD4E-F: COVER, ELBOW, 4X12, 45 DOWN EA B  $             98.86 31.0%  $                68.21 N/A N/A
FGSB-SD9E-A FGSB-SD9E-A: CVR,ELBOW,90 DN,4X4,BLK EA B  $             65.92 31.0%  $                45.48 N/A N/A
FGSB-SD9E-B FGSB-SD9E-B: CVR,ELBOW,90 DN,4X6,BLACK EA B  $             73.40 31.0%  $                50.65 N/A N/A
FGSB-SD9E-F FGSB-SD9E-F: COVER, ELBOW, 4X12, 90 DOWN EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGSB-SDSA-AB FGSB-SDSA-AB: CVR,ADPTR,4 TO 6,BLK EA B  $             94.38 31.0%  $                65.12 N/A N/A
FGSB-SDSA-F2B FGSB-SDSA-F2B: COVER, ADAPTER, 12 TO DUA EA B  $           132.38 31.0%  $                91.34 N/A N/A
FGSB-SDSA-FB FGSB-SDSA-FB: COVER, ADAPTER, 12 TO 6, F EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGSB-SDSP-F FGSB-SDSP-F: COVER 4 X12  DOWNSPOUT/BLAC EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGSB-SH4E-A FGSB-SH4E-A: CVR,ELBOW,45 HORIZ,4X4,BLK EA B  $             65.92 31.0%  $                45.48 N/A N/A
FGSB-SH4E-B FGSB-SH4E-B: CVR,ELBOW,45 HORIZ,4X6,BLAC EA B  $             90.53 31.0%  $                62.47 N/A N/A
FGSB-SH4E-F FGSB-SH4E-F: COVER, ELBOW, 4X12, 45 HORI EA B  $             98.86 31.0%  $                68.21 N/A N/A
FGSB-SH9E-A FGSB-SH9E-A: CVR,ELBOW,90 HORIZ,4X4,BLK EA B  $             73.40 31.0%  $                50.65 N/A N/A
FGSB-SH9E-B FGSB-SH9E-B: CVR,ELBOW,90 HORIZ,4X6,BLAC EA B  $             78.48 31.0%  $                54.15 N/A N/A
FGSB-SH9E-F FGSB-SH9E-F: COVER, ELBOW, 4X12, 90 HORI EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGSB-SHRT-A FGSB-SHRT-A: CVR,TEE,4X4,BLK EA B  $             94.38 31.0%  $                65.12 N/A N/A
FGSB-SHRT-B FGSB-SHRT-B: CVR,TEE,4X6, BLACK EA B  $           103.38 31.0%  $                71.33 N/A N/A
FGSB-SHRT-F FGSB-SHRT-F: COVER, TEE, 4X12, FGS, BLAC EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGSB-SHRT-F/B FGSB-SHRT-F/B: COVER, TEE, 4X12, 4X6 BLK EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGSB-SHXP-A FGSB-SHXP-A: CVR,CROSS,4X4,BLK EA B  $             94.38 31.0%  $                65.12 N/A N/A
FGSB-SHXP-B FGSB-SHXP-B: CVR,CROSS,4X6,BLACK EA B  $           103.38 31.0%  $                71.33 N/A N/A
FGSB-SHXP-B/F FGSB-SHXP-B/F: COVER, CROSS, 4X6/4X12, F EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGSB-SHXP-F FGSB-SHXP-F: COVER, CROSS, 4X12, FGS/BLA EA B  $           137.80 31.0%  $                95.08 N/A N/A
FGSB-SU4E-A FGSB-SU4E-A: CVR,ELBOW,45 UP,4X4/BLACK EA B  $             67.52 31.0%  $                46.59 N/A N/A
FGSB-SU4E-B FGSB-SU4E-B: CVR,ELBOW,45 UP,4X6,BLACK EA B  $           107.50 31.0%  $                74.18 N/A N/A
FGSB-SU4E-F FGSB-SU4E-F: COVER, ELBOW 4X12, 45 UP/BL EA B  $             98.86 31.0%  $                68.21 N/A N/A
FGSB-SU9E-A FGSB-SU9E-A: CVR,ELBOW,90 UP,4X4,/BLACK EA B  $             67.52 31.0%  $                46.59 N/A N/A
FGS-BTBL-C FGS-BTBL-C: 2  BAY TOP LONG L BKT KIT EA B  $             28.29 31.0%  $                19.52 N/A N/A
FGS-BTBS-C FGS-BTBS-C: 2  BAY TOP SHORT L BKT KIT EA B  $             28.29 31.0%  $                19.52 N/A N/A
FGSB-TRMP42 FGSB-TRMP42: VERT FGS TRUMPET 4\  TO 2X2 EA B  $             74.48 31.0%  $                51.39 N/A N/A
FGSB-TRMP44 FGSB-TRMP44: VERT FGS TRMPT 4\  TO 4X4 B EA B  $             42.58 31.0%  $                29.38 N/A N/A
FGSB-V9E44 FGSB-V9E44: FGS 90DEG INSIDE ELBOW 2\  R EA B  $             33.90 31.0%  $                23.39 N/A N/A
FGSB-VQE22-RW FGSB-VQE22-RW: 2IN 3-SIDED TRUMPET HORIZ EA B  $             10.00 31.0%  $                  6.90 N/A N/A
FGS-CD4E-A FGS-CD4E-A: COVER KIT FOR 4  45 DOWN ELB EA B  $             65.92 31.0%  $                45.48 N/A N/A
FGS-CD4E-B FGS-CD4E-B: COVER KIT FOR 6  45 DOWN ELB EA B  $             73.40 31.0%  $                50.65 N/A N/A
FGS-CD9E-A FGS-CD9E-A: KIT, 4  90 DEG DN SPT COVER EA B  $             65.92 31.0%  $                45.48 N/A N/A
FGS-CD9E-B FGS-CD9E-B: KIT,COVER,90 DOWN,6IN EA B  $             73.40 31.0%  $                50.65 N/A N/A
FGS-CDSA-AB FGS-CDSA-AB: COVER KIT FOR 4  TO 6  ADAP EA B  $             94.38 31.0%  $                65.12 N/A N/A
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FGS-CH4E-A FGS-CH4E-A: COVER KIT FOR 4\  45 HZ ELBO EA B  $             65.92 31.0%  $                45.48 N/A N/A
FGS-CH4E-B FGS-CH4E-B: KIT,COVER,45 HORIZ,6IN EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGS-CH9E-A FGS-CH9E-A: COVER KIT FOR 4  90 HZ ELBOW EA B  $             73.40 31.0%  $                50.65 N/A N/A
FGS-CH9E-B FGS-CH9E-B: KIT,COVER,90 HORIZ,6IN EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGS-CHRT-A FGS-CHRT-A: COVER KIT FOR 4  HZ T EA B  $             94.38 31.0%  $                65.12 N/A N/A
FGS-CHRT-B FGS-CHRT-B: COVER KIT FOR 6  HZ T EA B  $           103.38 31.0%  $                71.33 N/A N/A
FGS-CHXP-A FGS-CHXP-A: COVER KIT FOR 4  HZ CROSS EA B  $             94.38 31.0%  $                65.12 N/A N/A
FGS-CHXP-B FGS-CHXP-B: COVER KIT FOR 6  HZ CROSS EA B  $           103.38 31.0%  $                71.33 N/A N/A
FGS-CLIP-C FGS-CLIP-C:  CLIP, CVER, VRT SCT FGS YEL EA B  $             18.86 31.0%  $                13.01 N/A N/A
FGS-CLIP-D FGS-CLIP-D: KIT,25CNT,4X4VT CVR RETAINER EA B  $           188.59 31.0%  $              130.13 N/A N/A
FGS-CLIP-E FGS-CLIP-E: KIT,25CNT,2X4VT CVR RETAINER EA B  $           184.82 31.0%  $              127.53 N/A N/A
FGS-DD4E-B FGS-DD4E-B: CVR KIT 6  45 DOWN ELB EA B  $             73.40 31.0%  $                50.65 N/A N/A
FGS-DD9E-B FGS-DD9E-B: KIT,COVER,90 DOWN,6IN EA B  $             73.40 31.0%  $                50.65 N/A N/A
FGS-DDSA-AB FGS-DDSA-AB: 4TO6 CONVERTER COVER BLK EA B  $             94.38 31.0%  $                65.12 N/A N/A
FGS-DDSP-A FGS-DDSP-A: SPLIT CVR 4  DWNSPOUT EA B  $             73.40 31.0%  $                50.65 N/A N/A
FGS-DDSP-B FGS-DDSP-B: SPLIT CVR 4  DWNSPOUT EA B  $             73.40 31.0%  $                50.65 N/A N/A
FGS-DH4E-A FGS-DH4E-A: KIT,COVER,45 HORIZ,4IN EA B  $             73.40 31.0%  $                50.65 N/A N/A
FGS-DH9E-B FGS-DH9E-B: KIT,CVR,90 HORZ,6IN SPLT CVR EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGS-DHCP FGS-DHCP: KIT 10 BLACK CAPTURE CLIPS EA B  $             75.44 31.0%  $                52.05 N/A N/A
FGS-DHGK FGS-DHGK: KIT, HINGE CLIP,FGS COVER EA B  $             47.13 31.0%  $                32.52 N/A N/A
FGS-DHHC FGS-DHHC: KIT 10 CAPTURE AND 10 HINGES C EA B  $           150.88 31.0%  $              104.11 N/A N/A
FGS-DHRT-B FGS-DHRT-B: CVR KIT 6  HORIZ T EA B  $           103.38 31.0%  $                71.33 N/A N/A
FGS-DHXP-B FGS-DHXP-B: CVR KIT 6  HZ CROSS SPLT CVR EA B  $           103.38 31.0%  $                71.33 N/A N/A
FGS-DSHC-A FGS-DSHC-A: KIT,SPLIT COVER,HINGED,4  YE EA B  $           163.30 31.0%  $              112.68 N/A N/A
FGS-DSHC-B/G FGS-DSHC-B/G: KIT,SPLIT COVER,HINGED,6 EA B  $           178.26 31.0%  $              123.00 N/A N/A
FGS-DSHC-F FGS-DSHC-F: KIT,SPLIT COVER,HINGED,12  Y EA B  $           266.39 31.0%  $              183.81 N/A N/A
FGS-DU4E-B FGS-DU4E-B: KIT,ELBOW,45 UP,4X6,YEL,W/CV EA B  $             73.40 31.0%  $                50.65 N/A N/A
FGS-FD4E-H FGS-FD4E-H: FGS 24  COVER, 45DEG DOWN EL EA B  $           211.40 31.0%  $              145.87 N/A N/A
FGS-FDSA-HF FGS-FDSA-HF: FGS 24  COVER, 24  TO 12  R EA B  $           285.08 31.0%  $              196.71 N/A N/A
FGS-FH4E-H FGS-FH4E-H: FGS 24  COVER, 45DEG HORZ EL EA B  $           211.40 31.0%  $              145.87 N/A N/A
FGS-FHRT-H FGS-FHRT-H: FGS 24  COVER, 24  TO 24  TE EA B  $           253.05 31.0%  $              174.60 N/A N/A
FGS-FHRT-H/F FGS-FHRT-H/F: FGS 24  COVER, 24  TO 12 EA B  $           253.05 31.0%  $              174.60 N/A N/A
FGS-FHXP-F/H FGS-FHXP-F/H: FGS 24  COVER, 24  TO 12 EA B  $           253.05 31.0%  $              174.60 N/A N/A
FGS-FHXP-H FGS-FHXP-H: FGS 24  COVER, 24  CROSS EA B  $           294.68 31.0%  $              203.33 N/A N/A
FGS-FLEXEXIT-F/H FGS-FLEXEXIT-F/H:FLEX-EXIT KIT FOR FGS EA B  $           803.72 31.0%  $              554.57 N/A N/A
FGS-FLEXJIG-F/H FGS-FLEXJIG-F/H:CUT-IN JIG FGS EA B  $           279.99 31.0%  $              193.19 N/A N/A
FGS-FSFC-H FGS-FSFC-H: FGS 24  COVER, 6  STRAIGHT EA B  $           275.47 31.0%  $              190.07 N/A N/A
FGS-HAEJ-C FGS-HAEJ-C: TRACK CONNECTING BAR KIT EA B  $             16.90 31.0%  $                11.66 N/A N/A
FGS-HASB-1/2-36 FGS-HASB-1/2-36:ADJUSTABLE SUPPORT BRKT EA B  $             80.25 31.0%  $                55.37 N/A N/A
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FGS-HASB-1/2-48 FGS-HASB-1/2-48:ADJUSTABLE SUPPORT BRKT EA B  $             80.25 31.0%  $                55.37 N/A N/A
FGS-HASB-5/8-36 FGS-HASB-5/8-36: ADJUSTABLE SUPPORT BRKT EA B  $             80.25 31.0%  $                55.37 N/A N/A
FGS-HASB-5/8-48 FGS-HASB-5/8-48: ADJUSTABLE SUPPORT BRKT EA B  $             80.25 31.0%  $                55.37 N/A N/A
FGS-HASK-C FGS-HASK-C: ALUMINUM TRACK SUPPORT 6 EA B  $             73.07 31.0%  $                50.42 N/A N/A
FGS-HCBL-12 FGS-HCBL-12: KIT,DIGITAL CABLE WAY BRKT EA B  $             66.63 31.0%  $                45.97 N/A N/A
FGS-HCBL-15 FGS-HCBL-15: KIT,DIGITAL CABLEWAY BRKT EA B  $             66.63 31.0%  $                45.97 N/A N/A
FGS-HDCB-C FGS-HDCB-C: 2  DIGITAL CABLE WAY SPPT. K EA B  $             28.15 31.0%  $                19.42 N/A N/A
FGS-HDGR FGS-HDGR: UNISTRUT NUT KIT, 5/8 EA B  $             28.15 31.0%  $                19.42 N/A N/A
FGS-HDGR-1/2 FGS-HDGR-1/2: STRUT BRKT 1/2  ROD MOUNT EA B  $             28.15 31.0%  $                19.42 N/A N/A
FGS-HDGR-16MM FGS-HDGR-16MM: UNISTRUT NUT KIT, 16MM EA B  $             30.42 31.0%  $                20.99 N/A N/A
FGS-HDLB-4 FGS-HDLB-4: KIT, BRKT, LDR RACK, 4/6 FG EA B  $             68.50 31.0%  $                47.27 N/A N/A
FGS-HDSI-AB FGS-HDSI-AB: INS ADPTR,DNSPT 6 /4 -2  FG EA B  $             63.81 31.0%  $                44.03 N/A N/A
FGS-HDSI-F/C FGS-HDSI-F/C: FGS ADPTR 12 DNSPT/VERT2X2 EA B  $           127.61 31.0%  $                88.05 N/A N/A
FGS-HDSI-F/D FGS-HDSI-F/D: FGS INSERT DOWNSPOUT 6  TO EA B  $           127.61 31.0%  $                88.05 N/A N/A
FGS-HDVE-A FGS-HDVE-A: DOWN ELBOW, 4X4,FLEXGUIDE 35 EA B  $           146.80 31.0%  $              101.29 N/A N/A
FGS-HDVE-B FGS-HDVE-B: DOWN ELBW, 4X6,FLEXGUIDE 35 EA B  $           161.80 31.0%  $              111.64 N/A N/A
FGS-HEMB-D FGS-HEMB-D: 4X4 VERT DUCT MNTG BRKT EIA EA B  $             16.90 31.0%  $                11.66 N/A N/A
FGS-HETP-F-5/8 FGS-HETP-F-5/8: KIT,TRPZ BRKT,12FGS,EXST EA B  $             70.38 31.0%  $                48.56 N/A N/A
FGS-HETP-H-5/8 FGS-HETP-H-5/8: FGS 24  TRAPEZE BRKT KIT EA B  $           142.63 31.0%  $                98.41 N/A N/A
FGS-HETR-1/2 FGS-HETR-1/2: KIT, 1/2  EXISTING THRD R EA B  $             57.23 31.0%  $                39.49 N/A N/A
FGS-HETR-12MM FGS-HETR-12MM: KIT,12MM EXISTING THRD R EA B  $             61.86 31.0%  $                42.68 N/A N/A
FGS-HETR-14MM FGS-HETR-14MM: KIT,14MM EXISTING THRD R EA B  $             61.86 31.0%  $                42.68 N/A N/A
FGS-HETR-16MM FGS-HETR-16MM: KIT,FGS,BRKT,16MMEXISTR EA B  $             61.86 31.0%  $                42.68 N/A N/A
FGS-HETR-3/8 FGS-HETR-3/8: KIT,3/8  EXIST THRD ROD EA B  $             57.23 31.0%  $                39.49 N/A N/A
FGS-HETR-5/8 FGS-HETR-5/8: 5/8  EXIST THRD ROD EA B  $             57.23 31.0%  $                39.49 N/A N/A
FGS-HETR-5/8-A FGS-HETR-5/8-A: KIT,5/8  EXIST THRD ROD EA B  $             76.00 31.0%  $                52.44 N/A N/A
FGS-HETR-F-1/2 FGS-HETR-F-1/2: KIT,BRKT,12 FGS,EXST RO EA B  $             70.38 31.0%  $                48.56 N/A N/A
FGS-HETR-F-12MM FGS-HETR-F-12MM: KIT,12MM EXISTING THRD EA B  $             76.05 31.0%  $                52.47 N/A N/A
FGS-HETR-F-5/8 FGS-HETR-F-5/8: KIT,BRKT,12  FGS, EXST R EA B  $             70.38 31.0%  $                48.56 N/A N/A
FGS-HETR-F-5/8-ACC FGS-HETR-F-5/8-ACC: KIT, BRKT SUPPORT EA B  $             35.65 31.0%  $                24.60 N/A N/A
FGS-HFCK-1/2 FGS-HFCK-1/2: FM KIT 1/2-11 THD TO SUPER EA B  $               9.87 31.0%  $                  6.81 N/A N/A
FGS-HFCK-5/8 FGS-HFCK-5/8: FM KIT 5/8-11 THD TO SUPER EA B  $               9.87 31.0%  $                  6.81 N/A N/A
FGS-HFRR-10 FGS-HFRR-10: RETAINER RINGS - KIT OF 10 EA B  $             35.65 31.0%  $                24.60 N/A N/A
FGS-HHEC-10 FGS-HHEC-10: FLEX TUBE CLAMPS-KIT OF 10 EA B  $             54.42 31.0%  $                37.55 N/A N/A
FGS-HHGK FGS-HHGK: KIT HINGE FGS ASY 4  6  CVRS EA B  $             11.27 31.0%  $                  7.78 N/A N/A
FGS-HHVE-A FGS-HHVE-A: LFT/RHT HORIZL ELBW, 35DEGRE EA B  $           146.80 31.0%  $              101.29 N/A N/A
FGS-HHVE-B FGS-HHVE-B: LFT/RHT HORIZL ELBW, 35DEGRE EA B  $           161.80 31.0%  $              111.64 N/A N/A
FGS-HIFC-A FGS-HIFC-A: KIT,IFC 4X4 BRACKET (ASSEMBL EA B  $             46.92 31.0%  $                32.37 N/A N/A
FGS-HIFC-B FGS-HIFC-B:  KIT,IFC 4X6 BRACKET (ASSEMB EA B  $             46.92 31.0%  $                32.37 N/A N/A
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FGS-HIFC-F FGS-HIFC-F: KIT,IFC 4X12 FGS BRKT EA B  $             65.69 31.0%  $                45.33 N/A N/A
FGS-HISR-A FGS-HISR-A: KIT, STRAIN RELIEF, 4  FGS EA B  $           148.26 31.0%  $              102.30 N/A N/A
FGS-HISR-B FGS-HISR-B: KIT, STRAIN RELIEF, 6  FGS EA B  $           148.26 31.0%  $              102.30 N/A N/A
FGS-HISR-F FGS-HISR-F: KIT, STRAIN RELIEF, 12  FGS EA B  $           185.78 31.0%  $              128.19 N/A N/A
FGS-HKFM-1/2 FGS-HKFM-1/2: FRAME MOUNTING HDW KIT 1/2 EA B  $             37.54 31.0%  $                25.90 N/A N/A
FGS-HKFM-12MM FGS-HKFM-12MM: KIT, HDWR, ROD-FRAME EA B  $             40.54 31.0%  $                27.97 N/A N/A
FGS-HKFM-16MM FGS-HKFM-16MM: KIT, HDWR, ROD-FRAME EA B  $             40.54 31.0%  $                27.97 N/A N/A
FGS-HKFM-5/8 FGS-HKFM-5/8: KIT,HDWR,ROD-FRAME EA B  $             37.54 31.0%  $                25.90 N/A N/A
FGS-HKW2-E FGS-HKW2-E: KIT,BRKT/HDWR,KTW2-E EA B  $             65.69 31.0%  $                45.33 N/A N/A
FGS-HLBK FGS-HLBK:  KIT, L BAY SUPPORT BRKT EA B  $             28.15 31.0%  $                19.42 N/A N/A
FGS-HLDR-1/2 FGS-HLDR-1/2: FGS THD ROD BRKT 1/2 EA B  $             28.15 31.0%  $                19.42 N/A N/A
FGS-HLDR-12MM FGS-HLDR-12MM: KIT,FGS BRKT,LDR RACK,12M EA B  $             30.42 31.0%  $                20.99 N/A N/A
FGS-HLDR-16MM FGS-HLDR-16MM: KIT,FGS,BRKT,LDR RACK,16M EA B  $             30.42 31.0%  $                20.99 N/A N/A
FGS-HLDR-16MM-2 FGS-HLDR-16MM-2: FGS LADDER HOLDER EA B  $             30.42 31.0%  $                20.99 N/A N/A
FGS-HLDR-5/8 FGS-HLDR-5/8: KIT,LDR RACK BRKT,5/8 ROD EA B  $             28.15 31.0%  $                19.42 N/A N/A
FGS-HLDR-5/8-2 FGS-HLDR-5/8-2: KIT,2  LDR RCK BRKT,5/8 EA B  $             28.15 31.0%  $                19.42 N/A N/A
FGS-HLDR-A FGS-HLDR-A: FGS LADDER RACK BRKT KIT EA B  $             28.15 31.0%  $                19.42 N/A N/A
FGS-HLDR-C FGS-HLDR-C: KIT,BRKT,LDR RACK TO 2 FGS EA B  $             39.42 31.0%  $                27.20 N/A N/A
FGS-HLDR-V FGS-HLDR-V: FGS LADDER RACK CLIP EA B  $             40.38 31.0%  $                27.86 N/A N/A
FGS-HLR2-C FGS-HLR2-C: KIT, LADDER RACK BRKT EA B  $             22.50 31.0%  $                15.53 N/A N/A
FGS-HMEC-24 FGS-HMEC-24: FGS END CAP 2WX4H VERT, KIT EA B  $             22.48 31.0%  $                15.51 N/A N/A
FGS-HMEC-44 FGS-HMEC-44: 4X4  VERT BK END CAP EA B  $             22.48 31.0%  $                15.51 N/A N/A
FGS-HMEC-A FGS-HMEC-A: 4X4 END COVER KIT, FGS EA B  $             22.48 31.0%  $                15.51 N/A N/A
FGS-HMEC-B FGS-HMEC-B: 4X6 END COVER KIT, FGS EA B  $             22.48 31.0%  $                15.51 N/A N/A
FGS-HMEC-C FGS-HMEC-C: KIT, END COVER, 2X2, FGS YEL EA B  $             22.48 31.0%  $                15.51 N/A N/A
FGS-HMEC-CA FGS-HMEC-CA: END CAP, FGS HINGED COVER EA B  $             29.38 31.0%  $                20.27 N/A N/A
FGS-HMEC-D FGS-HMEC-D: 4  VERT END CAP KIT EA B  $             22.48 31.0%  $                15.51 N/A N/A
FGS-HMEC-E FGS-HMEC-E: 4X2 VERT END CAP EA B  $             22.48 31.0%  $                15.51 N/A N/A
FGS-HMEC-F FGS-HMEC-F: KIT, END CAP, 4X12, FGS EA B  $             23.98 31.0%  $                16.55 N/A N/A
FGS-HMEC-G FGS-HMEC-G: KIT, END CAP, 2X6 FGS EA B  $             22.48 31.0%  $                15.51 N/A N/A
FGS-HMEC-H FGS-HMEC-H: FGS 24  END CAP KIT EA B  $             55.29 31.0%  $                38.15 N/A N/A
FGS-HNLR-AB FGS-HNLR-AB: LDR RACK BRKT,4-6  FGS,KIT EA B  $             51.15 31.0%  $                35.29 N/A N/A
FGS-HNLR-F FGS-HNLR-F: LDR RACK BRKT,12 FGS,KIT, QU EA B  $             58.04 31.0%  $                40.05 N/A N/A
FGS-HNTP-F-1/2 FGS-HNTP-F-1/2: KIT,TRPZ BRKT,12FGS,NEW EA B  $             52.56 31.0%  $                36.27 N/A N/A
FGS-HNTP-F-12MM FGS-HNTP-F-12MM: KIT,TRPZ BRKT,12FGS EA B  $             56.79 31.0%  $                39.19 N/A N/A
FGS-HNTP-F-16MM FGS-HNTP-F-16MM: KIT,TRPZ BRKT,12FGS EA B  $             56.79 31.0%  $                39.19 N/A N/A
FGS-HNTP-F-5/8 FGS-HNTP-F-5/8: KIT,TRPZ BRKT,12FGS, QUI EA B  $             52.56 31.0%  $                36.27 N/A N/A
FGS-HNTP-H-16MM FGS-HNTP-H-16MM: FGS 24  TRAPEZE BRKT KI EA B  $           154.11 31.0%  $              106.34 N/A N/A
FGS-HNTP-H-5/8 FGS-HNTP-H-5/8: FGS 24  TRAPEZE BRKT KIT EA B  $           106.98 31.0%  $                73.82 N/A N/A
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FGS-HNTR-1/2 FGS-HNTR-1/2: KIT,1/2  NEW THRD ROD EA B  $             39.83 31.0%  $                27.48 N/A N/A
FGS-HNTR-12MM FGS-HNTR-12MM: KIT, 12MM NEW THRD ROD EA B  $             43.02 31.0%  $                29.68 N/A N/A
FGS-HNTR-14MM FGS-HNTR-14MM: KIT FOR 14M NEW THR EA B  $             43.02 31.0%  $                29.68 N/A N/A
FGS-HNTR-16MM FGS-HNTR-16MM: KIT FOR 16MM NEW THR EA B  $             43.02 31.0%  $                29.68 N/A N/A
FGS-HNTR-16MM-CS FGS-HNTR-16MM-CS: 6  THREADED ROD 

BRACKE EA B  $             46.84 31.0%  $                32.32 N/A N/A
FGS-HNTR-3/8 FGS-HNTR-3/8: KIT, 3/8  NEW THRD ROD EA B  $             39.83 31.0%  $                27.48 N/A N/A
FGS-HNTR-5/8 FGS-HNTR-5/8: KIT, 5/8  NEW THRD ROD EA B  $             39.83 31.0%  $                27.48 N/A N/A
FGS-HNTR-5/8-A FGS-HNTR-5/8-A: KIT,5/8 NEW THRD ROD EA B  $             76.77 31.0%  $                52.97 N/A N/A
FGS-HNTR-5/8-S FGS-HNTR-5/8-S: KIT, 5/8  NEW THRD ROD EA B  $             75.82 31.0%  $                52.32 N/A N/A
FGS-HNTR-5/8-XA FGS-HNTR-5/8-XA: KIT,5/8  NEW THRD ROD EA B  $             43.79 31.0%  $                30.22 N/A N/A
FGS-HNTR-F-1/2 FGS-HNTR-F-1/2: KIT,BRKT,1/2, 12 FGS, QU EA B  $             53.07 31.0%  $                36.62 N/A N/A
FGS-HNTR-F-12MM FGS-HNTR-F-12MM: KIT,BRKT,12 FGS,QUICK K EA B  $             57.36 31.0%  $                39.58 N/A N/A
FGS-HNTR-F-16MM FGS-HNTR-F-16MM: KIT,BRKT,12 FGS, QUICK EA B  $             57.36 31.0%  $                39.58 N/A N/A
FGS-HNTR-F-5/8 FGS-HNTR-F-5/8: KIT,CANTIL,5/8,12FG, QUI EA B  $             53.07 31.0%  $                36.62 N/A N/A
FGS-HNTS-1/2 FGS-HNTS-1/2: TOP MOUNT FGS KIT 1/2 ROD EA B  $             39.42 31.0%  $                27.20 N/A N/A
FGS-HNTS-1/2-LP FGS-HNTS-1/2-LP: TOP MNT BRKT KIT 4-6 EA B  $             39.42 31.0%  $                27.20 N/A N/A
FGS-HNTS-12MM FGS-HNTS-12MM: TOP MOUNT BRACKET KIT 12 EA B  $             42.58 31.0%  $                29.38 N/A N/A
FGS-HNTS-12MM-LP FGS-HNTS-12MM-LP: TOP MNT BRKT KIT 4-6 EA B  $             42.58 31.0%  $                29.38 N/A N/A
FGS-HNTS-14MM FGS-HNTS-14MM: TOP MOUNT BRACKET KIT 

14M EA B  $             42.58 31.0%  $                29.38 N/A N/A
FGS-HNTS-14MM-LP FGS-HNTS-14MM-LP: TOP MNT BRKT KIT 14MM EA B  $             42.58 31.0%  $                29.38 N/A N/A
FGS-HNTS-16MM FGS-HNTS-16MM: TOP MOUNT BRACKET KIT 16 EA B  $             42.58 31.0%  $                29.38 N/A N/A
FGS-HNTS-16MM-LP FGS-HNTS-16MM-LP: TOP MNT BRKT KIT 16MM EA B  $             42.58 31.0%  $                29.38 N/A N/A
FGS-HNTS-5/8 FGS-HNTS-5/8: TOP MOUNT FGS KIT 5/8 ROD EA B  $             39.42 31.0%  $                27.20 N/A N/A
FGS-HNTS-5/8-LP FGS-HNTS-5/8-LP: TOP MNT BRKT KIT 4-6 EA B  $             39.42 31.0%  $                27.20 N/A N/A
FGS-HNTS-F-1/2 FGS-HNTS-F-1/2: KIT,12 FGS,BRKT,TOP MNT EA B  $             52.56 31.0%  $                36.27 N/A N/A
FGS-HNTS-F-1/2-LP FGS-HNTS-F-1/2-LP: KIT 12  BRKT, TOP MNT EA B  $             52.56 31.0%  $                36.27 N/A N/A
FGS-HNTS-F-12MM FGS-HNTS-F-12MM: KIT,12 FGS,BRKT,TOP MN EA B  $             56.79 31.0%  $                39.19 N/A N/A
FGS-HNTS-F-12MM-LP FGS-HNTS-F-12MM-LP: KIT,12 FGS,BRKT,TOP EA B  $             56.79 31.0%  $                39.19 N/A N/A
FGS-HNTS-F-14MM FGS-HNTS-F-14MM: KIT,12 FGS,BRKT,TOP MN EA B  $             56.79 31.0%  $                39.19 N/A N/A
FGS-HNTS-F-14MM-LP FGS-HNTS-F-14MM-LP: KIT,12  BRKT,TOP MNT EA B  $             56.79 31.0%  $                39.19 N/A N/A
FGS-HNTS-F-16MM FGS-HNTS-F-16MM: KIT,12 FGS,BRKT,TOP MNT EA B  $             56.79 31.0%  $                39.19 N/A N/A
FGS-HNTS-F-16MM-LP FGS-HNTS-F-16MM-LP: KIT,12 FGS,BRKT,TOP EA B  $             56.79 31.0%  $                39.19 N/A N/A
FGS-HNTS-F-5/8 FGS-HNTS-F-5/8: KIT,12 FGS,BRKT,TOP MNT EA B  $             52.56 31.0%  $                36.27 N/A N/A
FGS-HNTS-F-5/8-LP FGS-HNTS-F-5/8-LP: KIT,12 FGS,BRKT,TOP EA B  $             52.56 31.0%  $                36.27 N/A N/A
FGS-HOMX-16MM FGS-HOMX-16MM: KIT,OMX MNTG BRKT,12 FGS EA B  $             56.79 31.0%  $                39.19 N/A N/A
FGS-HQKK FGS-HQKK: KIT, FGS, QUICK KNOBS, 100 EA B  $           281.49 31.0%  $              194.23 N/A N/A
FGS-HRJA-A FGS-HRJA-A: KIT,ADPTR,4 FGS/REVERSED EA B  $             82.40 31.0%  $                56.86 N/A N/A
FGS-HRJA-A/B/F FGS-HRJA-A/B/F: KIT, ADPTR, FGS, REVERSE EA B  $             92.15 31.0%  $                63.58 N/A N/A
FGS-HRJA-B FGS-HRJA-B: KIT,ADPTR,6 FGS/REVERSED EA B  $             82.40 31.0%  $                56.86 N/A N/A
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FGS-HSHC-10 FGS-HSHC-10: KIT FGS CLAMP 7/8  (10) EA B  $             63.81 31.0%  $                44.03 N/A N/A
FGS-HTHR-1/2-12 FGS-HTHR-1/2-12: THREADED ROD, 1/2-13X12 EA B  $             15.02 31.0%  $                10.36 N/A N/A
FGS-HTHR-1/2-30 FGS-HTHR-1/2-30: THREADED ROD, 1/2-13X30 EA B  $             19.69 31.0%  $                13.59 N/A N/A
FGS-HTHR-1/2-72 FGS-HTHR-1/2-72: THREADED ROD, 1/2-13X72 EA B  $             26.27 31.0%  $                18.13 N/A N/A

FGS-HTHR-12MM-180CM FGS-HTHR-12MM-180CM:THRD ROD 12MM 
X180CM EA B  $             43.08 31.0%  $                29.73 N/A N/A

FGS-HTHR-12MM-30CM FGS-HTHR-12MM-30CM: THRD ROD 12MM X 
30CM EA B  $             16.23 31.0%  $                11.20 N/A N/A

FGS-HTHR-12MM-75CM FGS-HTHR-12MM-75CM: THRD ROD 12MM X 
75CM EA B  $             21.88 31.0%  $                15.10 N/A N/A

FGS-HTHR-14MM-180CM FGS-HTHR-14MM-180CM:THRD ROD 14MM 
X180CM EA B  $             66.63 31.0%  $                45.97 N/A N/A

FGS-HTHR-14MM-30CM FGS-HTHR-14MM-30CM:THRD ROD 14MM X 
30CM EA B  $             21.54 31.0%  $                14.86 N/A N/A

FGS-HTHR-14MM-75CM FGS-HTHR-14MM-75CM:THRD ROD 14MM X 
75CM EA B  $             21.29 31.0%  $                14.69 N/A N/A

FGS-HTHR-16MM-180CM FGS-HTHR-16MM-180CM:THRD ROD 16MM 
X180CM EA B  $             71.34 31.0%  $                49.22 N/A N/A

FGS-HTHR-16MM-30CM FGS-HTHR-16MM-30CM:THRD ROD 16MM X 
30CM EA B  $             24.90 31.0%  $                17.18 N/A N/A

FGS-HTHR-16MM-75CM FGS-HTHR-16MM-75CM:THRD ROD 16MM X 
75CM EA B  $             49.13 31.0%  $                33.90 N/A N/A

FGS-HTHR-5/8-12 FGS-HTHR-5/8-12: THREADED ROD, 5/8-11X12 EA B  $             15.02 31.0%  $                10.36 N/A N/A
FGS-HTHR-5/8-30 FGS-HTHR-5/8-30: THREADED ROD, 5/8-11X30 EA B  $             19.69 31.0%  $                13.59 N/A N/A
FGS-HTHR-5/8-48 FGS-HTHR-5/8-48: THRD ROD 5/8 -11 X 48 EA B  $             36.34 31.0%  $                25.07 N/A N/A
FGS-HTHR-5/8-72 FGS-HTHR-5/8-72: THREADED ROD 5/8-11X72 EA B  $             29.23 31.0%  $                20.17 N/A N/A
FGS-HTR2-1/2 FGS-HTR2-1/2: 2  NEW THREADED ROD KIT 1/ EA B  $             21.58 31.0%  $                14.89 N/A N/A
FGS-HTR2-12MM FGS-HTR2-12MM: KIT,BRKT,2 FGS,THRD ROD EA B  $             23.33 31.0%  $                16.10 N/A N/A
FGS-HTR2-2-5/8 FGS-HTR2-2-5/8: 2 FGS BRKT,DUAL,5/8 EXST EA B  $             57.23 31.0%  $                39.49 N/A N/A
FGS-HTR2-5/8 FGS-HTR2-5/8: 2  NEW THREADED ROD KIT 5/ EA B  $             21.58 31.0%  $                14.89 N/A N/A
FGS-HTUB-1/2 FGS-HTUB-1/2: 4 /6 FGS MNTG T-BRKT,1/2 EA B  $             57.23 31.0%  $                39.49 N/A N/A
FGS-HTUB-10MM FGS-HTUB-10MM: 4 /6 FGS MNTG T-BRKT,10MM EA B  $             61.86 31.0%  $                42.68 N/A N/A
FGS-HTUB-12MM FGS-HTUB-12MM: 4 /6 FGS MNTG T-BRKT,12MM EA B  $             61.86 31.0%  $                42.68 N/A N/A
FGS-HTUB-14MM FGS-HTUB-14MM: 4 /6 FGS MNTG T-BRKT,14M EA B  $             61.86 31.0%  $                42.68 N/A N/A
FGS-HTUB-16MM FGS-HTUB-16MM: 4 /6 FGS MNTG T-BRKT,16M EA B  $             61.86 31.0%  $                42.68 N/A N/A
FGS-HTUB-5/8 FGS-HTUB-5/8: KIT,MNTG T-BRKT,4 /6 FGS EA B  $             57.23 31.0%  $                39.49 N/A N/A
FGS-HTUB-F-1/2 FGS-HTUB-F-1/2: KIT,MNTG T-BRKT,12 FGS EA B  $             52.56 31.0%  $                36.27 N/A N/A
FGS-HTUB-F-12MM FGS-HTUB-F-12MM: FGS KIT,MNTG T-BRKT EA B  $             56.79 31.0%  $                39.19 N/A N/A
FGS-HTUB-F-14MM FGS-HTUB-F-14MM: KIT,MNTG T-BRKT,12 FGS EA B  $             56.79 31.0%  $                39.19 N/A N/A
FGS-HTUB-F-16MM FGS-HTUB-F-16MM: KIT,MNTG T-BRKT,12 FGS EA B  $             56.79 31.0%  $                39.19 N/A N/A
FGS-HTUB-F-5/8 FGS-HTUB-F-5/8: KIT,MNTG T-BRKT,12 FGS EA B  $             52.56 31.0%  $                36.27 N/A N/A
FGS-HUFB-A FGS-HUFB-A: 4 /6  UNDER FLOOR SUPPORT KI EA B  $             50.21 31.0%  $                34.64 N/A N/A
FGS-HUFB-ACC FGS-HUFB-ACC: FIBERGUIDE BRACKET KIT EA B  $             20.44 31.0%  $                14.10 N/A N/A
FGS-HUFB-C FGS-HUFB-C: 2  UNDER FLOOR SUPPORT KIT EA B  $             46.92 31.0%  $                32.37 N/A N/A
FGS-HUR2-F FGS-HUR2-F: 12 FGS KIT RND PEDSTAL MOUNT EA B  $             43.17 31.0%  $                29.79 N/A N/A
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FGS-HUVE-A FGS-HUVE-A: UP ELBOW, HORIZONTAL, FGS 35 EA B  $           146.80 31.0%  $              101.29 N/A N/A
FGS-HUVE-B FGS-HUVE-B: UP ELBOW, HORIZONTAL, FGS 35 EA B  $           161.80 31.0%  $              111.64 N/A N/A
FGS-HVHG FGS-HVHG: SELF CLOSING HINGE KIT OF 3 EA B  $             91.96 31.0%  $                63.45 N/A N/A
FGS-HWMB-C FGS-HWMB-C: 2X2 VERT DUCT 10 BKTS EA B  $             69.57 31.0%  $                48.00 N/A N/A
FGS-HWMB-D FGS-HWMB-D: 4X4 VERTICAL DUCT MOUNTING 

B EA B  $             16.90 31.0%  $                11.66 N/A N/A
FGS-HZBK FGS-HZBK: Z BRACKET EA B  $             14.08 31.0%  $                  9.72 N/A N/A
FGS-ISLAND3-F FGS-ISLAND3-F: KIT,12 FGS,ISLAND/TEE EA B  $           298.12 31.0%  $              205.70 N/A N/A
FGS-ISLAND-F FGS-ISLAND-F: KIT,12 FGS,ISLAND/TEE ASSY EA B  $           386.50 31.0%  $              266.69 N/A N/A
FGS-ISLAND-H/F FGS-ISLAND-H/F: KT, FGS 24  ISLND TEE YE EA B  $           884.66 31.0%  $              610.42 N/A N/A
FGS-JUNC-A FGS-JUNC-A: JUNCTION, SCREW, 4X4, FGS (Y EA B  $             28.48 31.0%  $                19.65 N/A N/A
FGS-JUNC-A/I FGS-JUNC-A/I: JUNCTION, 4X4, MODIFIED, F EA B  $             30.63 31.0%  $                21.13 N/A N/A
FGS-JUNC-B FGS-JUNC-B: JUNCTION, SCREW, 4X6, FGS EA B  $             28.48 31.0%  $                19.65 N/A N/A
FGS-JUNC-B/I FGS-JUNC-B/I: JUNCTION, 4X6, MODIFIED, F EA B  $             28.48 31.0%  $                19.65 N/A N/A
FGS-JUNC-F FGS-JUNC-F: JCT,SCREW,4X12,YEL,FGS EA B  $             56.96 31.0%  $                39.30 N/A N/A
FGS-JUNC-F/I FGS-JUNC-F/I: 4X12 FGS JUNCTION, MODIFIE EA B  $             56.96 31.0%  $                39.30 N/A N/A
FGS-JUNC-G FGS-JUNC-G:  JUNCTION, FGS, 2 X 6 EA B  $             28.48 31.0%  $                19.65 N/A N/A
FGS-KDH2-C FGS-KDH2-C: KIT, DOWNSPOUT, 2X2X2 FT FLE EA B  $           127.05 31.0%  $                87.66 N/A N/A
FGS-KDH5-C FGS-KDH5-C:  KIT, DOWNSPOUT, 2X2X5 FT FL EA B  $           154.67 31.0%  $              106.72 N/A N/A
FGS-KIT-7950BKT FGS-KIT-7950BKT: FGS AL7950 BRKT KIT EA B  $             72.69 31.0%  $                50.16 N/A N/A
FGS-KIT-AL7950 FGS-KIT-AL7950: VERT FGS KIT FOR AL7950 EA B  $        1,656.18 31.0%  $           1,142.76 N/A N/A
FGS-KIT-ALU7450 FGS-KIT-ALU7450: FIBER PROTECTION SYSTEM EA B  $        1,344.89 31.0%  $              927.97 N/A N/A
FGS-KIT-EQNX001 FGS-KIT-EQNX001: 24IN FGS BRACKET KIT EQ EA B  $           230.61 31.0%  $              159.12 N/A N/A
FGS-KIT-ERC01 FGS-KIT-ERC01:JUMPER MANAGEMENT KIT EA B  $           738.55 31.0%  $              509.60 N/A N/A
FGS-KIT-H44 FGS-KIT-H44: KIT, 4X4 CROSS EA B  $           372.27 31.0%  $              256.87 N/A N/A
FGS-KIT-NOR-005 FGS-KIT-NOR-005: KIT, FGS, NORTEL, YEL EA B  $           388.48 31.0%  $              268.05 N/A N/A
FGS-KIT-QW001 FGS-KIT-QW001: KIT, FGS, QWEST EA B  $           391.89 31.0%  $              270.40 N/A N/A
FGS-KIT-VER14 FGS-KIT-VER14: FP SA EDFA BAY EA B  $        1,084.76 31.0%  $              748.48 N/A N/A
FGS-KIT-VER16 FGS-KIT-VER16: FP BIG BAND CABINETS EA B  $        1,842.16 31.0%  $           1,271.09 N/A N/A
FGS-KIT-VER17 FGS-KIT-VER17: FP JUNIPER E320 EA B  $           657.44 31.0%  $              453.63 N/A N/A
FGS-KIT-VER18 FGS-KIT-VER18: FP SA EDFA EXPANSION BAY EA B  $           969.71 31.0%  $              669.10 N/A N/A
FGS-KIT-VER19 FGS-KIT-VER19: FPS FUJITSU 9500 EA B  $        1,858.87 31.0%  $           1,282.62 N/A N/A
FGS-KIT-VER20 FGS-KIT-VER20: FPS FUJITSU 9500 EXPANSIO EA B  $        1,683.57 31.0%  $           1,161.66 N/A N/A
FGS-KIT-VER21 FGS-KIT-VER21: FPS JUNIPER M320 EA B  $           872.50 31.0%  $              602.03 N/A N/A
FGS-KIT-VER22 FGS-KIT-VER22: FIBER PROTECTION MX960 EA B  $        1,691.57 31.0%  $           1,167.18 N/A N/A
FGS-KIT-VER23 FGS-KIT-VER23: FPS FUJITSU 9500 EXPANSIO EA B  $        1,649.90 31.0%  $           1,138.43 N/A N/A
FGS-KIT-VER24 FGS-KIT-VER24: CIENA 6500 FIBER PROTEC S EA B  $        1,448.35 31.0%  $              999.36 N/A N/A
FGS-KMAT-11 FGS-KMAT-11: KIT, FGS, RBR MAT, 10 @ 9 X EA B  $           184.13 31.0%  $              127.05 N/A N/A
FGS-KQKB FGS-KQKB: KIT, 10, QUICK KNOB W/ COVER C EA B  $             73.65 31.0%  $                50.82 N/A N/A
FGS-KT03-A FGS-KT03-A: KIT,ADAPTER,4X4 TO DUAL 2 EA B  $           118.42 31.0%  $                81.71 N/A N/A
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FGS-KT03-A1 FGS-KT03-A1: COVER 1 HOSE ADAPTER KIT EA B  $             75.52 31.0%  $                52.11 N/A N/A
FGS-KT03-A10F FGS-KT03-A10F: KIT,ADAPTER,4X4 TO DUAL 2 EA B  $           204.22 31.0%  $              140.91 N/A N/A
FGS-KT03-A1-10F FGS-KT03-A1-10F: COVER 1 HOSE END KIT 10 EA B  $           161.32 31.0%  $              111.31 N/A N/A
FGS-KT03-A15F FGS-KT03-A15F:FGS 4X4 2 HSE APTR,15 EA B  $           290.05 31.0%  $              200.13 N/A N/A
FGS-KT03-A1NH FGS-KT03-A1NH: HOSE ADAPTER KIT NO HOSE EA B  $             68.65 31.0%  $                47.37 N/A N/A
FGS-KT03-A4-0F FGS-KT03-A4-0F: KIT, 4X4 4PORT ENDCAP, N EA B  $             77.23 31.0%  $                53.29 N/A N/A
FGS-KT03-A4-10F FGS-KT03-A4-10F: KIT, 4X4 FGS TO (4) 2 EA B  $           331.22 31.0%  $              228.54 N/A N/A
FGS-KT03-A4-15F FGS-KT03-A4-15F: KIT, 4X4 FGS TO (4) 2 EA B  $           458.21 31.0%  $              316.16 N/A N/A
FGS-KT03-A4-5F FGS-KT03-A4-5F: KIT, 4X4 FGS TO (4) 2  F EA B  $           204.22 31.0%  $              140.91 N/A N/A
FGS-KT03-ANH FGS-KT03-ANH: KIT,ADAPTER,4X4 TO DUAL 2 EA B  $             68.65 31.0%  $                47.37 N/A N/A
FGS-KT03-B FGS-KT03-B: KIT,4X6/DUAL 2.0,5FT,YEL EA B  $           118.42 31.0%  $                81.71 N/A N/A
FGS-KT03-B-10F FGS-KT03-B-10F:  KIT,4X6/DUAL 2.0,10FT,Y EA B  $           204.22 31.0%  $              140.91 N/A N/A
FGS-KT03-B-15F FGS-KT03-B-15F: KIT,4X6/DUAL 2.0,15FT,YE EA B  $           290.05 31.0%  $              200.13 N/A N/A
FGS-KT03-B4-5F FGS-KT03-B4-5F: KIT, 4X6 FGS TO (4) 2  F EA B  $           204.22 31.0%  $              140.91 N/A N/A
FGS-KT03-C FGS-KT03-C: KIT, ADAPTER,2X2 TO DUAL 7/8 EA B  $             84.09 31.0%  $                58.02 N/A N/A
FGS-KT03-C-10F FGS-KT03-C-10F: KIT,ADAPTER,2X2 TO DUAL EA B  $           126.99 31.0%  $                87.62 N/A N/A
FGS-KT03-C-15F FGS-KT03-C-15F: KIT,ADAPTER,2X2 TO DUAL EA B  $           169.90 31.0%  $              117.23 N/A N/A
FGS-KT03-CNH FGS-KT03-CNH: KIT, ADPTR, 2  FGS - (2) 7 EA B  $             49.77 31.0%  $                34.34 N/A N/A
FGS-KT03-D FGS-KT03-D: FGS 4X4 4 HSE APTR KIT, 5 , EA B  $           171.63 31.0%  $              118.42 N/A N/A
FGS-KT03-G-5F FGS-KT03-G-5F:  KIT,2X6/DUAL 2.0,5FT,YEL EA B  $           103.38 31.0%  $                71.33 N/A N/A
FGS-KT07-A4-10F FGS-KT07-A4-10F: 4  4 HOSE ADTR KIT 10FT EA B  $           285.39 31.0%  $              196.92 N/A N/A
FGS-KT07-A4-15F FGS-KT07-A4-15F: 4  4 HOSE ADTR KIT NO H EA B  $           218.07 31.0%  $              150.47 N/A N/A
FGS-KT07-A4-5F FGS-KT07-A4-5F: 4  4 HOSE ADTR KIT NO HD EA B  $           184.13 31.0%  $              127.05 N/A N/A
FGS-KT09 FGS-KT09: FGS,TROUGH COVER CLIP KIT EA B  $             34.98 31.0%  $                24.14 N/A N/A
FGS-KTE2-D FGS-KTE2-D: VERT DUCT EA B  $           182.28 31.0%  $              125.77 N/A N/A
FGS-KTW1-C FGS-KTW1-C: KIT, VERT. DUCT, 4  SPACING, EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGS-KTW1-CA FGS-KTW1-CA: KIT, VERT DUCT, 1.5  SPACIN EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGS-KTW1-CA-RC FGS-KTW1-CA-RC: KIT, VERT DUCT, 1.5  SPA EA B  $           133.34 31.0%  $                92.00 N/A N/A
FGS-KTW1-E FGS-KTW1-E: KIT, SLOTTED TROUGH, 4  SPAC EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGS-KTW1-JA FGS-KTW1-JA: VERT FGS DUCT KIT 2X2 YEL EA B  $           102.34 31.0%  $                70.61 N/A N/A
FGS-KTW1-JB FGS-KTW1-JB: VERT FGS DUCT KIT 2X2 4  SL EA B  $             89.65 31.0%  $                61.86 N/A N/A
FGS-KTW1-JN FGS-KTW1-JN: VERT FGS DUCT KIT 2X2 YEL EA B  $           102.34 31.0%  $                70.61 N/A N/A
FGS-KTW2-D FGS-KTW2-D: KIT,VERT, SLOTTED 4  SPACING EA B  $           243.14 31.0%  $              167.77 N/A N/A
FGS-KTW2-D-IMP FGS-KTW2-D-IMP: KIT,FGS,4X4 VERT DUCT SP EA B  $           370.62 31.0%  $              255.73 N/A N/A
FGS-KTW2-D-IMP-B FGS-KTW2-D-IMP-B: KIT 4X4 VERT W/SPL EA B  $           585.61 31.0%  $              404.07 N/A N/A
FGS-KTW2-E FGS-KTW2-E: KIT, VERT DUCT, 1.5  SPACING EA B  $           213.30 31.0%  $              147.18 N/A N/A
FGS-KTW2-F FGS-KTW2-F: KIT, VERTICAL, SOLID 4  DUCT EA B  $           243.99 31.0%  $              168.35 N/A N/A
FGS-KTW2-FL FGS-KTW2-FL: KIT, VERT, 4  SOLID EA B  $           243.99 31.0%  $              168.35 N/A N/A
FGS-KTW2-J FGS-KTW2-J: VERT 4X4 SLOTTED 4  SPACING EA B  $           243.14 31.0%  $              167.77 N/A N/A
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FGS-KTW2-JN FGS-KTW2-JN: VERT FGS 4X4 SOLID EA B  $           205.65 31.0%  $              141.90 N/A N/A
FGS-KTW2-K FGS-KTW2-K: KIT,VERT,4X4 SLOTTED 2  SPAC EA B  $           243.14 31.0%  $              167.77 N/A N/A
FGS-KTW2-R FGS-KTW2-R: FGS VERT DUCT KIT 2W X 4H YE EA B  $           180.07 31.0%  $              124.25 N/A N/A
FGS-KTW2-RL FGS-KTW2-RL: VFGS DUCT 2WX4HX79IN KIT EA B  $           216.09 31.0%  $              149.10 N/A N/A
FGS-KTW2-RN FGS-KTW2-RN: FGS VERT DUCT KIT 2W X 4H Y EA B  $           180.07 31.0%  $              124.25 N/A N/A
FGS-KTW2-T FGS-KTW2-T: KIT VERT 4X2 SLOTTED 1.5 SP EA B  $           180.07 31.0%  $              124.25 N/A N/A
FGS-KTW2-TN FGS-KTW2-TN: VERT FGS 2HX4W SOLID EA B  $           180.07 31.0%  $              124.25 N/A N/A
FGS-KTW4-C FGS-KTW4-C: KIT, VERTICAL DUCT, 2X2, FGS EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGS-KTW4-E FGS-KTW4-E: STRAIGHT, 1X2, FGS YEL EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGS-LBLKIT1 FGS-LBLKIT1: CAUTION LABELS KIT EA B  $             47.13 31.0%  $                32.52 N/A N/A
FGS-MCDS-AB FGS-MCDS-AB: COVER,DWNSPT,4X4 EXIT,FGS,Y EA B  $             28.48 31.0%  $                19.65 N/A N/A
FGS-MCDS-EX-AB FGS-MCDS-EX-AB:CVR,DWNSPT,EX,4X4 EXIT,Y EA B  $             37.44 31.0%  $                25.83 N/A N/A
FGS-MD4A-C FGS-MD4A-C: KIT, ELBOW, 45 DOWN, 2X2, F EA B  $             58.42 31.0%  $                40.31 N/A N/A
FGS-MD4E-A FGS-MD4E-A: ELBOW,45 DOWN,4X4,YEL,FGS EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGS-MD4E-B FGS-MD4E-B: ELBOW,45 DOWN,4X6, EA B  $           103.38 31.0%  $                71.33 N/A N/A
FGS-MD4E-F FGS-MD4E-F: ELBOW,45 DOWN,4X12,YEL,FGS EA B  $           163.30 31.0%  $              112.68 N/A N/A
FGS-MD4E-G FGS-MD4E-G: ELBOW, DOWN 45, FGS, 2 X 6, EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGS-MD4E-H FGS-MD4E-H: FGS 24  45 DEG DOWN ELBOW YE EA B  $           373.64 31.0%  $              257.81 N/A N/A
FGS-MD9A-C FGS-MD9A-C: KIT, ELBOW, 90 DOWN, 2X2 EA B  $             58.42 31.0%  $                40.31 N/A N/A
FGS-MD9E-A FGS-MD9E-A: ELBOW,90 DOWN,4X4,YEL,FGS EA B  $           110.86 31.0%  $                76.49 N/A N/A
FGS-MD9E-B FGS-MD9E-B : ELBOW,90 DOWN,4X6,YEL,FGS EA B  $           107.63 31.0%  $                74.26 N/A N/A
FGS-MD9E-F FGS-MD9E-F: ELBOW,90 DOWN,4X12,YEL,FGS EA B  $           163.30 31.0%  $              112.68 N/A N/A
FGS-MD9E-G FGS-MD9E-G: ELBOW, DOWN 90, FGS, 2 X 6, EA B  $           110.86 31.0%  $                76.49 N/A N/A
FGS-MDRT-F FGS-MDRT-F: TEE,4X12,DWNSPT,4X6 EXIT,YEL EA B  $           238.20 31.0%  $              164.36 N/A N/A
FGS-MDSA-AB FGS-MDSA-AB:  ADAPTER,4 TO 6,YEL,FGS EA B  $             73.40 31.0%  $                50.65 N/A N/A
FGS-MDSA-AC FGS-MDSA-AC: KIT,ADAPTER,4 TO 2,YEL,FGS EA B  $             43.44 31.0%  $                29.97 N/A N/A
FGS-MDSA-C2C FGS-MDSA-C2C: ADAPTER, 2X2 TO DUAL 2X2, EA B  $           103.38 31.0%  $                71.33 N/A N/A
FGS-MDSA-F2B FGS-MDSA-F2B: ADAPTER,12 TO DUAL 6, YEL, EA B  $           163.30 31.0%  $              112.68 N/A N/A
FGS-MDSA-FB FGS-MDSA-FB: ADAPTER,12 TO 6,YEL,FGS EA B  $           133.34 31.0%  $                92.00 N/A N/A
FGS-MDSA-FB-L FGS-MDSA-FB-L: 12-6FGS ADPTR,SIDE-IN-LIN EA B  $           133.34 31.0%  $                92.00 N/A N/A
FGS-MDSA-FB-R FGS-MDSA-FB-R: 12-6FGS ADPTR,SIDE-IN-LIN EA B  $           133.34 31.0%  $                92.00 N/A N/A
FGS-MDSA-GA FGS-MDSA-GA: ADAPTER, FGS, 2X6 TO 4X4 EA B  $             80.90 31.0%  $                55.82 N/A N/A
FGS-MDSA-GB FGS-MDSA-GB: ADAPTER, FGS, 4X6 TO 2X6, Y EA B  $             80.90 31.0%  $                55.82 N/A N/A
FGS-MDSA-HF FGS-MDSA-HF: FGS 24  TO 12  REDUCER ADAP EA B  $           304.93 31.0%  $              210.40 N/A N/A
FGS-MDSA-HF-L FGS-MDSA-HF-L: 24 TO 12  ADAPTER LHS EA B  $           312.49 31.0%  $              215.62 N/A N/A
FGS-MDSA-HF-R FGS-MDSA-HF-R: 24 TO 12  ADAPTER, RHS EA B  $           304.93 31.0%  $              210.40 N/A N/A
FGS-MDSA-HFY FGS-MDSA-HFY: FGS 24  TO 12  RDCR ADPRTR EA B  $           304.93 31.0%  $              210.40 N/A N/A
FGS-MDSP-2B FGS-MDSP-2B: DWNSPT,4X6,DUAL 4X4 EXIT,YE EA B  $           133.34 31.0%  $                92.00 N/A N/A
FGS-MDSP-2B-IMP FGS-MDSP-2B-IMP: DWNSPT,4X6,4X6 EXITS,YE EA B  $           148.30 31.0%  $              102.33 N/A N/A
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FGS-MDSP-2F-IMP FGS-MDSP-2F-IMP: DWNSPT, 4X12, DUAL 4X6 EA B  $           178.26 31.0%  $              123.00 N/A N/A
FGS-MDSP-A FGS-MDSP-A: DWNSPT,4X4,4X4EXIT,YEL,FGS EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGS-MDSP-A/I FGS-MDSP-A/I: DOWNSPOUT, 4X4 INSERT, FGS EA B  $           178.26 31.0%  $              123.00 N/A N/A
FGS-MDSP-B FGS-MDSP-B: DWNSPT,4X6,4X4 EXIT,YEL,FGS EA B  $           133.34 31.0%  $                92.00 N/A N/A
FGS-MDSP-B/I FGS-MDSP-B/I: DOWNSPOUT, 4X6 INSERT, FGS EA B  $           193.26 31.0%  $              133.35 N/A N/A
FGS-MDSP-C FGS-MDSP-C: KIT, EXTENDED DOWNSPOUT, 2X2 EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGS-MDSP-EX-A FGS-MDSP-EX-A: DWNSPT,EXT,4X4,4X4EXITYEL EA B  $           133.34 31.0%  $                92.00 N/A N/A
FGS-MDSP-EX-B FGS-MDSP-EX-B: DWNSPT,EXT,4X6,4X4 EXIT,Y EA B  $           148.30 31.0%  $              102.33 N/A N/A
FGS-MDSP-F FGS-MDSP-F: DWNSPT,4X12,4X6 EXIT,YEL,FGS EA B  $           163.30 31.0%  $              112.68 N/A N/A
FGS-MDSP-F/I FGS-MDSP-F/I: DOWNSPOUT, INSERT, 4X12, 4 EA B  $           223.74 31.0%  $              154.38 N/A N/A
FGS-MDSP-F-S FGS-MDSP-F-S: KIT,12 FGS DNSPT,MOD WDTH EA B  $           208.22 31.0%  $              143.67 N/A N/A
FGS-MDSP-F-VS FGS-MDSP-F-VS: KIT,12 FGS,VAR.SUPRT BRKT EA B  $             51.57 31.0%  $                35.58 N/A N/A
FGS-MDSP-G FGS-MDSP-G: DOWNSPOUT, FGS, 2X6 TO 2X2, EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGS-MEX1-C-0F FGS-MEX1-C-0F: KIT, ADAPTER, 2X2 TO 2  F EA B  $             49.11 31.0%  $                33.89 N/A N/A
FGS-MEX1-C-10F FGS-MEX1-C-10F:  FGS ADPTR 2X2 EXPRESS E EA B  $           122.76 31.0%  $                84.70 N/A N/A
FGS-MEX1-C-15F FGS-MEX1-C-15F: KIT, ADAPTER,2X2 TO 2  F EA B  $           161.13 31.0%  $              111.18 N/A N/A
FGS-MEX1-C-5F FGS-MEX1-C-5F: KIT, ADAPTER, 2X2 TO 2  F EA B  $             84.40 31.0%  $                58.24 N/A N/A
FGS-MEXC-E-A FGS-MEXC-E-A: CVR, EXPRESS EXIT 4X4 EA B  $             33.79 31.0%  $                23.32 N/A N/A
FGS-MEXC-E-A/B/F FGS-MEXC-E-A/B/F: EXPCVR KIT 4X4,6 EA B  $           100.94 31.0%  $                69.65 N/A N/A
FGS-MEXC-E-B FGS-MEXC-E-B:  CVR, EXPRESS EXIT 4X6 EA B  $             37.15 31.0%  $                25.63 N/A N/A
FGS-MEXC-E-F FGS-MEXC-E-F:  CVR, EXPRESS EXIT 4X12 EA B  $             48.84 31.0%  $                33.70 N/A N/A
FGS-MEXP-A/B/F FGS-MEXP-A/B/F: KIT,2X2 EXPRESS EXIT YLW EA B  $           134.05 31.0%  $                92.49 N/A N/A
FGS-MEXP-E-A/B/F FGS-MEXP-E-A/B/F: KIT, DWNSPT EXP EXIT 2 EA B  $           253.07 31.0%  $              174.62 N/A N/A
FGS-MEXP-G-A/B/F FGS-MEXP-G-A/B/F: KIT, DWNSPT EXP EXIT 4 EA B  $           372.08 31.0%  $              256.74 N/A N/A
FGS-MEXP-LP-A/B/F FGS-MEXP-LP-A/B/F: FGS-MEXP-LP-A/B/F,DWN EA B  $           164.19 31.0%  $              113.29 N/A N/A
FGS-MEXP-LP-G FGS-MEXP-LP-G: KIT, DWNSPT, EXP EXIT, 2X EA B  $           164.19 31.0%  $              113.29 N/A N/A
FGS-MEXP-U-RF-G FGS-MEXP-U-RF-G: EXPRESS EXIT 6 TO 2   K EA B  $           179.26 31.0%  $              123.69 N/A N/A
FGS-MFAW-A FGS-MFAW-A: JUNCTION,SNAP-FIT,4X4,YEL,FG EA B  $             28.15 31.0%  $                19.42 N/A N/A
FGS-MFAW-B FGS-MFAW-B: JUNCTION,SNAP-FIT,4X6,YEL EA B  $             30.98 31.0%  $                21.38 N/A N/A
FGS-MFAW-F FGS-MFAW-F: JUNCTION,SNAP-FIT,4X12,YEL EA B  $             56.96 31.0%  $                39.30 N/A N/A
FGS-MFAW-H FGS-MFAW-H: FGS 24  JUNCTION SNAP-FIT YE EA B  $           115.61 31.0%  $                79.77 N/A N/A
FGS-MFIN-10 FGS-MFIN-10:  INSERT FIN, FGS BLK EA B  $           276.16 31.0%  $              190.55 N/A N/A
FGS-MFTY-100F FGS-MFTY-100F: FBR GDE 7/8  INRDCT 100 EA B  $           460.31 31.0%  $              317.61 N/A N/A
FGS-MFTY-10F FGS-MFTY-10F: 7/8  O.D. FLEX TUBE 10  LO EA B  $             46.02 31.0%  $                31.75 N/A N/A
FGS-MFTY-125F FGS-MFTY-125F: FBR GDE 7/8  INRUCT 125 EA B  $           575.36 31.0%  $              397.00 N/A N/A
FGS-MFTY-15F FGS-MFTY-15F: 7/8  O.D. FLEX TUBE 15  LO EA B  $             69.05 31.0%  $                47.64 N/A N/A
FGS-MFTY-200F FGS-MFTY-200F: 7/8  O.D. FLEX TUBE 200 EA B  $           920.60 31.0%  $              635.21 N/A N/A
FGS-MFTY-20F FGS-MFTY-20F: 7/8  O.D. FLEX TUBE 20  LO EA B  $             92.05 31.0%  $                63.51 N/A N/A
FGS-MFTY-250F FGS-MFTY-250F: KIT, FGS INNERDUCT 250 EA B  $        1,150.76 31.0%  $              794.02 N/A N/A
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FGS-MFTY-25F FGS-MFTY-25F: FIBER GUIDE INNERDUCT  25 EA B  $           115.07 31.0%  $                79.40 N/A N/A
FGS-MFTY-500F FGS-MFTY-500F: 7/8  O.D. FLEX TUBE 500 EA B  $        2,301.48 31.0%  $           1,588.02 N/A N/A
FGS-MFTY-50F FGS-MFTY-50F: 7/8  O.D. FLEX TUBE 50 EA B  $           230.14 31.0%  $              158.80 N/A N/A
FGS-MFTY-5F FGS-MFTY-5F: 7/8  O.D. FLEX TUBE 5  LONG EA B  $             23.02 31.0%  $                15.88 N/A N/A
FGS-MFTY-60F FGS-MFTY-60F: 7/8  FLEX TUBE 60 EA B  $           276.16 31.0%  $              190.55 N/A N/A
FGS-MH4A-C FGS-MH4A-C: KIT, ELBOW, 45 HORIZ, 2X2, EA B  $             58.42 31.0%  $                40.31 N/A N/A
FGS-MH4E-A FGS-MH4E-A: ELBOW,45 HORIZ,4X4,YEL,FGS EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGS-MH4E-B FGS-MH4E-B: ELBOW,45 HORIZ,4X6,YEL,FGS EA B  $           103.38 31.0%  $                71.33 N/A N/A
FGS-MH4E-F FGS-MH4E-F: ELBOW,45 HORIZ,4X12,YEL,FGS EA B  $           163.30 31.0%  $              112.68 N/A N/A
FGS-MH4E-G FGS-MH4E-G: ELBOW, 45 HORIZONTAL, FGS, 2 EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGS-MH4E-H FGS-MH4E-H: FGS 24  HORZ 45 DEG ELBOW EA B  $           373.64 31.0%  $              257.81 N/A N/A
FGS-MH4E-H-VS FGS-MH4E-H-VS: KIT FGS 24  45 ELBOW VARI EA B  $           152.11 31.0%  $              104.96 N/A N/A
FGS-MH9A-C FGS-MH9A-C: KIT, ELBOW, 90 HORIZ, 2X2 EA B  $             73.40 31.0%  $                50.65 N/A N/A
FGS-MH9A-C-45/2 FGS-MH9A-C-45/2: KIT, ELBOW, 90 HORIZ, EA B  $             73.40 31.0%  $                50.65 N/A N/A
FGS-MH9E-A FGS-MH9E-A: ELBOW,90 HORIZ,4X4,YEL,FGS EA B  $           110.86 31.0%  $                76.49 N/A N/A
FGS-MH9E-B FGS-MH9E-B: ELBOW,90 HORIZ,4X6,YEL,FGS EA B  $           125.84 31.0%  $                86.83 N/A N/A
FGS-MH9E-F FGS-MH9E-F: ELBOW,90 HORIZ,4X12,YEL,FGS EA B  $           163.30 31.0%  $              112.68 N/A N/A
FGS-MH9E-F-VS FGS-MH9E-F-VS: KIT,12 FGS,VAR.SUPRT BRKT EA B  $             51.57 31.0%  $                35.58 N/A N/A
FGS-MH9E-G FGS-MH9E-G: ELBOW, 90 HORIZONTAL, FGS, 2 EA B  $           110.86 31.0%  $                76.49 N/A N/A
FGS-MHFF-A FGS-MHFF-A: 4  FIBER FRAME D.S. ASSY EA B  $           599.40 31.0%  $              413.59 N/A N/A
FGS-MHIS-A FGS-MHIS-A: KIT, ADAPTER, HORIZ CUT-IN EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGS-MHIS-A/H FGS-MHIS-A/H: FGS 24  ADAPTER BRKT 4X4 C EA B  $           182.63 31.0%  $              126.01 N/A N/A
FGS-MHIS-B FGS-MHIS-B: KIT, ADAPTER, HORIZ CUT-IN EA B  $           133.34 31.0%  $                92.00 N/A N/A
FGS-MHIS-B/H FGS-MHIS-B/H: FGS 24  ADAPTER BRKT 4X6 C EA B  $           199.40 31.0%  $              137.59 N/A N/A
FGS-MHIS-C FGS-MHIS-C: 2  TRUMPET ADPTR TO 2  DOWNS EA B  $           103.38 31.0%  $                71.33 N/A N/A
FGS-MHIS-F FGS-MHIS-F: KIT, ADAPTER, HORIZ CUT-IN,4 EA B  $           199.40 31.0%  $              137.59 N/A N/A
FGS-MHIS-F/H FGS-MHIS-F/H: FGS 24  ADAPTER BRKT 4X12 EA B  $           216.13 31.0%  $              149.13 N/A N/A
FGS-MHIS-JIG-A/B/F FGS-MHIS-JIG-A/B/F: INST KIT CUT IN JIG EA B  $           102.30 31.0%  $                70.59 N/A N/A
FGS-MHRT-A FGS-MHRT-A: TEE,HORIZ,4X4,YEL,FGS EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGS-MHRT-B FGS-MHRT-B: TEE,HORIZ,4X6,YEL,FGS EA B  $           133.34 31.0%  $                92.00 N/A N/A
FGS-MHRT-B-VS FGS-MHRT-B-VS: KIT,6 FGS,VAR.SUPT BRKT EA B  $             51.57 31.0%  $                35.58 N/A N/A
FGS-MHRT-F FGS-MHRT-F: TEE,HORIZ,4X12,YEL,FGS EA B  $           178.26 31.0%  $              123.00 N/A N/A
FGS-MHRT-F/B FGS-MHRT-F/B: TEE, HORIZ4X12,4X6EXIT,YEL EA B  $           178.26 31.0%  $              123.00 N/A N/A
FGS-MHRT-F/B-S FGS-MHRT-F/B-S: KIT,12 FGS T,6 EXIT,MOD EA B  $           223.22 31.0%  $              154.02 N/A N/A
FGS-MHRT-F/B-VS FGS-MHRT-F/B-VS: KIT,12 FGS,VAR.SUPRT BR EA B  $             51.57 31.0%  $                35.58 N/A N/A
FGS-MHRT-F-VS FGS-MHRT-F-VS: KIT,12 FGS,VAR.SUPRT BRKT EA B  $             51.57 31.0%  $                35.58 N/A N/A
FGS-MHRT-G FGS-MHRT-G: TEE,HORIZONTAL,FGS,2X6,YELLO EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGS-MHRT-H FGS-MHRT-H: TEE,HORIZONTAL,FGS,24  YELLO EA B  $           842.52 31.0%  $              581.34 N/A N/A
FGS-MHRT-H/F FGS-MHRT-H/F: FGS 24  TEE W/12  EXIT YEL EA B  $           407.14 31.0%  $              280.93 N/A N/A
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FGS-MHRT-H/F-VS FGS-MHRT-H/F-VS: KIT FGS 24  T WITH 12 EA B  $             86.54 31.0%  $                59.71 N/A N/A
FGS-MHTA-C FGS-MHTA-C: KIT, TEE, HORIZ, 2X2, FGS YE EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGS-MHXP-A FGS-MHXP-A: CROSS,HORIZ,4X4,YEL,FGS EA B  $           268.14 31.0%  $              185.02 N/A N/A
FGS-MHXP-B FGS-MHXP-B: CROSS,HORIZ,4X6,YEL,FGS EA B  $           283.12 31.0%  $              195.35 N/A N/A
FGS-MHXP-B/F FGS-MHXP-B/F: CROSS,HORIZ,4X6/4X12,YEL EA B  $           268.14 31.0%  $              185.02 N/A N/A
FGS-MHXP-B/F-VS FGS-MHXP-B/F-VS: KIT,12 FGS,VAR.SUPRT BR EA B  $             51.57 31.0%  $                35.58 N/A N/A
FGS-MHXP-C FGS-MHXP-C: KIT, CROSS, HORIZ, 2X2, FGS EA B  $           238.20 31.0%  $              164.36 N/A N/A
FGS-MHXP-F FGS-MHXP-F: CROSS,HORIZ,4X12,YEL,FGS EA B  $           313.10 31.0%  $              216.04 N/A N/A
FGS-MHXP-F/H FGS-MHXP-F/H: FGS 24  HORZ CROSS W/12 EX EA B  $           613.23 31.0%  $              423.13 N/A N/A
FGS-MHXP-F/H-VS FGS-MHXP-F/H-VS: KIT FGS 24  X WITH 12 EA B  $             86.54 31.0%  $                59.71 N/A N/A
FGS-MHXP-F-VS FGS-MHXP-F-VS: KIT,12 FGS,VAR.SUPRT BRKT EA B  $             51.57 31.0%  $                35.58 N/A N/A
FGS-MHXP-G FGS-MHXP-G: CROSS, HORIZONTAL, FGS, 2 X EA B  $           268.14 31.0%  $              185.02 N/A N/A
FGS-MHXP-H FGS-MHXP-H: FGS 24  HORZ CROSS YELLOW EA B  $           715.41 31.0%  $              493.63 N/A N/A
FGS-MHXP-H-VS FGS-MHXP-H-VS: KIT FGS 24  CROSS VARI SU EA B  $             86.54 31.0%  $                59.71 N/A N/A
FGS-MIDY-100F FGS-MIDY-100F: FGS TUBE FLEX 2 X100 EA B  $           920.60 31.0%  $              635.21 N/A N/A
FGS-MIDY-10F FGS-MIDY-10F: 2  O.D. SLOTTED FLEX TUBE EA B  $             92.05 31.0%  $                63.51 N/A N/A
FGS-MIDY-125F FGS-MIDY-125F: FGS TUBE FLEX 2 X125 EA B  $        1,150.76 31.0%  $              794.02 N/A N/A
FGS-MIDY-150F FGS-MIDY-150F:  FLEX TUBE 2  X150 YELLOW EA B  $        1,380.91 31.0%  $              952.83 N/A N/A
FGS-MIDY-15F FGS-MIDY-15F: 2  O.D. SLOTTED FLEX TUBE EA B  $           138.09 31.0%  $                95.28 N/A N/A
FGS-MIDY-200F FGS-MIDY-200F: FGS TUBE FLEX SLOTD 2 OD EA B  $        1,841.18 31.0%  $           1,270.41 N/A N/A
FGS-MIDY-20F FGS-MIDY-20F: SLOTTED 20  FLEX TUBE YELL EA B  $           184.13 31.0%  $              127.05 N/A N/A
FGS-MIDY-250F FGS-MIDY-250F: FGS TUBE FLEX 2 X250 EA B  $        2,301.48 31.0%  $           1,588.02 N/A N/A
FGS-MIDY-25F FGS-MIDY-25F: FGS TUBE FLEX 2 X25 EA B  $           230.14 31.0%  $              158.80 N/A N/A
FGS-MIDY-30F FGS-MIDY-30F: FLEX TUBE 2  X 30  YELLOW EA B  $           276.16 31.0%  $              190.55 N/A N/A
FGS-MIDY-350F FGS-MIDY-350F:  FGS TUBE FLAEX 2  X 351 EA B  $        2,880.90 31.0%  $           1,987.82 N/A N/A
FGS-MIDY-50F FGS-MIDY-50F: FGS TUBE FLEX 2 X50 EA B  $           460.31 31.0%  $              317.61 N/A N/A
FGS-MIDY-5F FGS-MIDY-5F: 2  O.D. SLOTTED FLEX TUBE 5 EA B  $             46.02 31.0%  $                31.75 N/A N/A
FGS-MIDY-75F FGS-MIDY-75F: FGS TUBE FLEX 2 X75 EA B  $           690.43 31.0%  $              476.40 N/A N/A
FGS-MISY-100F FGS-MISY-100F:  INNERDUCT, 100FT EA B  $        1,012.65 31.0%  $              698.73 N/A N/A
FGS-MISY-10F FGS-MISY-10F: TUBING FGS UNSLOTTED 10F Y EA B  $           101.25 31.0%  $                69.86 N/A N/A
FGS-MISY-150F FGS-MISY-150F: INNERDUCT, 150FT EA B  $        1,518.98 31.0%  $           1,048.10 N/A N/A
FGS-MISY-15F FGS-MISY-15F: 2  INNERDUCT, 15FT EA B  $           151.90 31.0%  $              104.81 N/A N/A
FGS-MISY-20F FGS-MISY-20F: 2  INNERDUCT, 20FT EA B  $           202.53 31.0%  $              139.75 N/A N/A
FGS-MISY-250F FGS-MISY-250F: 250 FT, TUBE, 2  FLEX YEL EA B  $        2,263.58 31.0%  $           1,561.87 N/A N/A
FGS-MISY-25F FGS-MISY-25F: 2  INNERDUCT, 25FT EA B  $           253.16 31.0%  $              174.68 N/A N/A
FGS-MISY-30F FGS-MISY-30F: 2  INNERDUCT, 30FT EA B  $           303.80 31.0%  $              209.62 N/A N/A
FGS-MISY-50F FGS-MISY-50F: 2  INNERDUCT, 50FT EA B  $           506.33 31.0%  $              349.37 N/A N/A
FGS-MISY-5F FGS-MISY-5F: 2  INNERDUCT, 5 FT EA B  $             50.63 31.0%  $                34.93 N/A N/A
FGS-MISY-75F FGS-MISY-75F: 2  OUTER DIAMETER SOLID FL EA B  $           759.49 31.0%  $              524.05 N/A N/A
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FGS-MJWR-A FGS-MJWR-A: 4X4 JUNCTION KIT, FGS EA B  $             28.48 31.0%  $                19.65 N/A N/A
FGS-MJWR-B FGS-MJWR-B: 4X6 JUNCTION KIT, FGS EA B  $             37.44 31.0%  $                25.83 N/A N/A
FGS-MJWR-C FGS-MJWR-C: JUNCTION,2X2,FGS,KIT EA B  $             16.48 31.0%  $                11.37 N/A N/A
FGS-MJWR-D FGS-MJWR-D: 4X4 VERTICAL JUNCTION KIT, F EA B  $             29.38 31.0%  $                20.27 N/A N/A
FGS-MJWRM-C FGS-MJWRM-C: MODIFIED JUNCTION,2X2,FGS,K EA B  $             16.48 31.0%  $                11.37 N/A N/A
FGS-MKEX-2-0F FGS-MKEX-2-0F: KIT, EXI/DUAL FGS WO FLEX EA B  $           144.99 31.0%  $              100.04 N/A N/A
FGS-MKEX-2-10F FGS-MKEX-2-10F: KIT,EXP/DUAL 2.0,10FT,YE EA B  $           329.89 31.0%  $              227.62 N/A N/A
FGS-MKEX-2-5F FGS-MKEX-2-5F: KIT, EXI/DUAL FGS EA B  $           254.59 31.0%  $              175.67 N/A N/A
FGS-MKIT FGS-MKIT: KIT, MITER BOX/SAW, FGS EA B  $           106.98 31.0%  $                73.82 N/A N/A
FGS-MKIT-ABF FGS-MKIT-ABF: KIT, MITER BOX/SAW, FGS EA B  $           171.17 31.0%  $              118.11 N/A N/A
FGS-MLDY-100F FGS-MLDY-100F: 1  O.D. FLEX TUBE 100  YE EA B  $           506.33 31.0%  $              349.37 N/A N/A
FGS-MLDY-10F FGS-MLDY-10F: 1  O.D. FLEX TUBE 10  YEL EA B  $             60.52 31.0%  $                41.76 N/A N/A
FGS-MLDY-150F FGS-MLDY-150F: 1  O.D. FLEX TUBE 150  YE EA B  $           759.49 31.0%  $              524.05 N/A N/A
FGS-MLDY-15F FGS-MLDY-15F: 1  O.D. FLEX TUBE 15 EA B  $             75.94 31.0%  $                52.40 N/A N/A
FGS-MLDY-200F FGS-MLDY-200F: 1  O.D. FLEX TUBE 200  YE EA B  $        1,012.65 31.0%  $              698.73 N/A N/A
FGS-MLDY-250F FGS-MLDY-250F: 1  O.D. FLEX TUBE 250  YE EA B  $        1,265.81 31.0%  $              873.41 N/A N/A
FGS-MLDY-25F FGS-MLDY-25F: 1  O.D. FLEX TUBE 25  YEL EA B  $           126.57 31.0%  $                87.33 N/A N/A
FGS-MLDY-50F FGS-MLDY-50F: 1IN O.D. FLEX TUBE 50  YEL EA B  $           253.16 31.0%  $              174.68 N/A N/A
FGS-MLDY-5F FGS-MLDY-5F: 1  O.D. FLEX TUBE 5  YEL EA B  $             30.27 31.0%  $                20.89 N/A N/A
FGS-MLDY-75F FGS-MLDY-75F: 1  O.D. FLEX TUBE 75  YEL EA B  $           379.73 31.0%  $              262.01 N/A N/A
FGS-MSDS-C FGS-MSDS-C: KIT,DWNSPT,2X2,YEL EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGS-MSHA-C FGS-MSHA-C: KIT, STRAIGHT WITH COVER, 2X EA B  $             50.94 31.0%  $                35.15 N/A N/A
FGS-MSHC-A FGS-MSHC-A: KIT, COVER, HINGED, 4X4, FGS EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGS-MSHC-B FGS-MSHC-B: KIT, COVER, HINGED, 4X6, FGS EA B  $             95.88 31.0%  $                66.16 N/A N/A
FGS-MSHC-C FGS-MSHC-C: COVER, EXTRUDED, FGS, 2X2, Y EA B  $             29.96 31.0%  $                20.67 N/A N/A
FGS-MSHC-D FGS-MSHC-D: COVER, EXTRUDED, FGS, 4X4, Y EA B  $             48.13 31.0%  $                33.21 N/A N/A
FGS-MSHC-E FGS-MSHC-E: COVER, EXTRUDED, FGS, 1X2, Y EA B  $             14.98 31.0%  $                10.34 N/A N/A
FGS-MSHC-J FGS-MSHC-J: HINGED COVER FOR 2 EA B  $             53.71 31.0%  $                37.06 N/A N/A
FGS-MSHC-K FGS-MSHC-K: HINGED COVER FOR 4  VERTICLE EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGS-MSHS-A FGS-MSHS-A: EXTRUSION, 4X4 TROUGH, FGS EA B  $           122.55 31.0%  $                84.56 N/A N/A
FGS-MSHS-B FGS-MSHS-B: EXTRUSION, 4X6 TROUGH, FGS EA B  $           141.51 31.0%  $                97.64 N/A N/A
FGS-MSHS-C FGS-MSHS-C: KIT,TROUGH,SLOTTED,4  SPCNG, EA B  $             95.82 31.0%  $                66.12 N/A N/A
FGS-MSHS-CA FGS-MSHS-CA: KIT,TROUGH,SLOTTED,1.5  SPA EA B  $           120.05 31.0%  $                82.83 N/A N/A
FGS-MSHS-CB FGS-MSHS-CB: 2X2 VERTICAL TROUGH 1.5  SP EA B  $           124.36 31.0%  $                85.81 N/A N/A
FGS-MSHS-D FGS-MSHS-D: 4X4 VERTICAL SLOTTED DUCT 6 EA B  $           103.19 31.0%  $                71.20 N/A N/A
FGS-MSHS-E FGS-MSHS-E: 2 X4 FGS,VERT SLOTTED DUCT EA B  $             81.52 31.0%  $                56.25 N/A N/A
FGS-MSHS-F FGS-MSHS-F: STRAIGHT, 4X12X6 FT, FGS YEL EA B  $           210.78 31.0%  $              145.44 N/A N/A
FGS-MSHS-G FGS-MSHS-G: TRGH, EXTRSN, 2  X 6   FGS EA B  $           127.67 31.0%  $                88.09 N/A N/A
FGS-MSHS-H FGS-MSHS-H: FGS 24  STRAIGHT SECTION YEL EA B  $           449.77 31.0%  $              310.34 N/A N/A
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FGS-MSHS-K FGS-MSHS-K: 4X2 VERTICLE TROUGH 2.0  SPA EA B  $           118.07 31.0%  $                81.47 N/A N/A
FGS-MSHS-KF FGS-MSHS-KF: 4X4 VERT DUCT HINGE 4  SPAC EA B  $           125.94 31.0%  $                86.90 N/A N/A
FGS-MSHS-KS FGS-MSHS-KS: 4X4 VERT DUCT HINGE SOLID EA B  $           110.19 31.0%  $                76.03 N/A N/A
FGS-MSHS-KT FGS-MSHS-KT: 4X4 VERT DUCT HINGE 2  SPAC EA B  $           124.38 31.0%  $                85.82 N/A N/A
FGS-MSHS-STOR-B FGS-MSHS-STOR-B: KIT,6 FGS,SLACK STG EA B  $           499.36 31.0%  $              344.56 N/A N/A
FGS-MSHS-STOR-F FGS-MSHS-STOR-F: KIT,12 FGS,SLACK STG EA B  $           550.05 31.0%  $              379.53 N/A N/A
FGS-MSHS-STOR-G FGS-MSHS-STOR-G: KIT,2X6FGS,SLACK STG EA B  $           484.00 31.0%  $              333.96 N/A N/A
FGS-MSNC-A FGS-MSNC-A: KIT,FGS HINGED COVER,4  YEL EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGS-MSNC-B/G FGS-MSNC-B/G: KIT,FGS HINGED COVER,6 YEL EA B  $             95.88 31.0%  $                66.16 N/A N/A
FGS-MSNC-F FGS-MSNC-F: KIT,FGS HINGED COVER,12  YEL EA B  $           144.09 31.0%  $                99.42 N/A N/A
FGS-MSRA-A FGS-MSRA-A: 4 SQ TO 2 RND ADAPTER KIT EA B  $             60.75 31.0%  $                41.92 N/A N/A
FGS-MSSC-A FGS-MSSC-A: KIT,COVER,4X4, SNAP-FIT, Y EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGS-MSSC-B/G FGS-MSSC-B/G: KIT,COVER,6  SNAP-FIT, YEL EA B  $             95.88 31.0%  $                66.16 N/A N/A
FGS-MSSC-F FGS-MSSC-F: KIT, COVER, STRAIGHT, 12X72, EA B  $           144.09 31.0%  $                99.42 N/A N/A
FGS-MSTOR-A/B/F FGS-MSTOR-A/B/F: SPOOL, STORAGE, 4  6  1 EA B  $             55.23 31.0%  $                38.11 N/A N/A
FGS-MTRM-2B FGS-MTRM-2B: KIT, TRUMPET, DUAL, 4X4, FG EA B  $           146.80 31.0%  $              101.29 N/A N/A
FGS-MTRM-2B-IMP FGS-MTRM-2B-IMP: KIT, TRUMPET, DUAL, 4X6 EA B  $           173.78 31.0%  $              119.91 N/A N/A
FGS-MTRM-A FGS-MTRM-A: TRUMPET KIT, 4 FLARE, FGS EA B  $             73.40 31.0%  $                50.65 N/A N/A
FGS-MTRM-B FGS-MTRM-B: KIT, TRUMPET, 4X6, FGS EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGS-MTRM-C FGS-MTRM-C: KIT, TRUMPET, FLARE, 2X2, FG EA B  $             67.42 31.0%  $                46.52 N/A N/A
FGS-MTRM-D FGS-MTRM-D: VERT FGS TRUMPET 4  X 4 EA B  $             73.40 31.0%  $                50.65 N/A N/A
FGS-MTRM-DS FGS-MTRM-DS: VERT FGS TRUMPET 2X4 EA B  $             72.13 31.0%  $                49.77 N/A N/A
FGS-MTRM-E FGS-MTRM-E: TRUMPET FLARE FOR VERTICAL 2 EA B  $           143.74 31.0%  $                99.18 N/A N/A
FGS-MTRM-F FGS-MTRM-F: KIT, TRUMPET, 4X12, FGS EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGS-MTRM-G FGS-MTRM-G: KIT,TRUMPET,2X6,FGS,YELLOW EA B  $             73.40 31.0%  $                50.65 N/A N/A
FGS-MTRM-H FGS-MTRM-H: FGS 24  TRUMPET FLARE KIT EA B  $           248.74 31.0%  $              171.63 N/A N/A
FGS-MU4A-C FGS-MU4A-C: KIT, ELBOW, 45 UP, 2X2, FGS EA B  $             58.42 31.0%  $                40.31 N/A N/A
FGS-MU4E-A FGS-MU4E-A: KIT,ELBOW,45 UP,4X4,YEL,W/CV EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGS-MU4E-B FGS-MU4E-B: KIT,ELBOW,45 UP,4X6,YEL,W/CV EA B  $           103.38 31.0%  $                71.33 N/A N/A
FGS-MU4E-F FGS-MU4E-F: KIT,ELBOW,45 UP,4X12,YEL,W/C EA B  $           163.30 31.0%  $              112.68 N/A N/A
FGS-MU4E-G FGS-MU4E-G: 45 UP 2X6 WITH COVER, YELLOW EA B  $             88.38 31.0%  $                60.98 N/A N/A
FGS-MU4E-H FGS-MU4E-H: FGS 24  45 DEG UP ELBOW KIT EA B  $           378.04 31.0%  $              260.85 N/A N/A
FGS-MU9A-C FGS-MU9A-C: KIT, ELBOW, 90 UP, 2X2, FGS EA B  $             58.42 31.0%  $                40.31 N/A N/A
FGS-MU9E-A FGS-MU9E-A: KIT,ELBOW,90 UP,4X4,YEL,W/CV EA B  $             96.09 31.0%  $                66.30 N/A N/A
FGS-MU9E-B FGS-MU9E-B: KIT,ELBOW,90 UP,4X6,YEL,W/CV EA B  $           109.05 31.0%  $                75.24 N/A N/A
FGS-MVAR-A FGS-MVAR-A: STRAIGHT,EXPAND,4X4,YEL,FGS EA B  $           109.05 31.0%  $                75.24 N/A N/A
FGS-MVAR-B FGS-MVAR-B: STRAIGHT,EXPAND,4X6,YEL,FGS EA B  $           124.65 31.0%  $                86.01 N/A N/A
FGS-MVAR-F FGS-MVAR-F: STRAIGHT,EXPAND,4X12,YEL,FGS EA B  $           229.20 31.0%  $              158.15 N/A N/A
FGS-SD4E-A FGS-SD4E-A: CVR,ELBOW,45 DN,4X4,YEL EA B  $             57.13 31.0%  $                39.42 N/A N/A
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FGS-SD4E-B FGS-SD4E-B: CVR,ELBOW,45 DN,4X6,YEL EA B  $             63.61 31.0%  $                43.89 N/A N/A
FGS-SD4E-F FGS-SD4E-F: COVER, ELBOW, 4X12, 45 DOWN EA B  $             98.88 31.0%  $                68.23 N/A N/A
FGS-SD9E-A FGS-SD9E-A: CVR,ELBOW,90 DN,4X4,YEL EA B  $             57.13 31.0%  $                39.42 N/A N/A
FGS-SD9E-B FGS-SD9E-B: CVR,ELBOW,90 DN,4X6,YEL EA B  $             63.61 31.0%  $                43.89 N/A N/A
FGS-SD9E-F FGS-SD9E-F: COVER, ELBOW, 4X12, 90 DOWN EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGS-SDSA-AB FGS-SDSA-AB: CVR,ADPTR,4 TO 6,YEL EA B  $             81.80 31.0%  $                56.44 N/A N/A
FGS-SDSA-F2B FGS-SDSA-F2B: COVER, ADAPTER, 12 TO DUAL EA B  $           132.38 31.0%  $                91.34 N/A N/A
FGS-SDSA-FB FGS-SDSA-FB: COVER, ADAPTER, 12 TO 6, FG EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGS-SDSP-F FGS-SDSP-F:COVER 4 X12  DOWNSPOUT EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGS-SH4E-A FGS-SH4E-A: CVR,ELBOW,45 HORIZ,4X4,YEL EA B  $             57.13 31.0%  $                39.42 N/A N/A
FGS-SH4E-B FGS-SH4E-B: CVR,ELBOW,45 HORIZ,4X6,YEL EA B  $             76.61 31.0%  $                52.86 N/A N/A
FGS-SH4E-F FGS-SH4E-F: COVER, ELBOW, 4X12, 45 HORI EA B  $             98.88 31.0%  $                68.23 N/A N/A
FGS-SH9E-A FGS-SH9E-A: CVR,ELBOW,90 HORIZ,4X4,YEL EA B  $             63.61 31.0%  $                43.89 N/A N/A
FGS-SH9E-B FGS-SH9E-B: CVR,ELBOW,90 HORIZ,4X6,YEL EA B  $             76.61 31.0%  $                52.86 N/A N/A
FGS-SH9E-F FGS-SH9E-F: COVER, ELBOW, 4X12, 90 HORI EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGS-SHRT-A FGS-SHRT-A: CVR,TEE,4X4,YEL EA B  $             81.80 31.0%  $                56.44 N/A N/A
FGS-SHRT-B FGS-SHRT-B: CVR,TEE,4X6,YEL EA B  $             89.59 31.0%  $                61.82 N/A N/A
FGS-SHRT-F FGS-SHRT-F: COVER, TEE, 4X12, FGS EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGS-SHRT-F/B FGS-SHRT-F/B: COVER, TEE, 4X12, 4X6 EXIT EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGS-SHXP-A FGS-SHXP-A: CVR,CROSS,4X4,YEL EA B  $             81.80 31.0%  $                56.44 N/A N/A
FGS-SHXP-B FGS-SHXP-B: CVR,CROSS,4X6,YEL EA B  $             89.59 31.0%  $                61.82 N/A N/A
FGS-SHXP-B/F FGS-SHXP-B/F: COVER, CROSS, 4X6/4X12, FG EA B  $           118.34 31.0%  $                81.65 N/A N/A
FGS-SHXP-F FGS-SHXP-F: COVER, CROSS, 4X12, FGS EA B  $           137.82 31.0%  $                95.10 N/A N/A
FGS-SU4E-A FGS-SU4E-A: CVR,ELBOW,45 UP,4X4,YEL EA B  $             57.13 31.0%  $                39.42 N/A N/A
FGS-SU4E-B FGS-SU4E-B: CVR,ELBOW,45 UP,4X6,YEL EA B  $             63.61 31.0%  $                43.89 N/A N/A
FGS-SU4E-F FGS-SU4E-F: COVER, ELBOW 4X12, 45 UP, EA B  $             98.88 31.0%  $                68.23 N/A N/A
FGS-SU9E-A FGS-SU9E-A: CVR,ELBOW,90 UP,4X4,YEL EA B  $             57.13 31.0%  $                39.42 N/A N/A
FGS-TRMP42 FGS-TRMP42: VERT FGS TRUMPET 4  TO 2X2 Y EA B  $             72.71 31.0%  $                50.17 N/A N/A
FGS-TRMP44 FGS-TRMP44: VERT FGS TRMPT 4  TO 4X4 Y EA B  $             42.58 31.0%  $                29.38 N/A N/A
FGS-V9E44 FGS-V9E44: FGS 90DEG INSIDE ELBOW 2  RAD EA B  $             33.09 31.0%  $                22.83 N/A N/A
FGS-VDSA-FB-L FGS-VDSA-FB-L: CVR,12-6 FGS SIL ADPTR EA B  $           102.55 31.0%  $                70.76 N/A N/A
FGS-VDSA-FB-R FGS-VDSA-FB-R: CVR,12-6 FGS SIL ADPTR EA B  $           102.55 31.0%  $                70.76 N/A N/A
FGS-VH9E-B FGS-VH9E-B: KIT,COVER,6 90 HZ ELBOW,ONE EA B  $             76.61 31.0%  $                52.86 N/A N/A
FGS-VQE22 FGS-VQE22: 2  3-SIDED TRUMPET VERT EA B  $             34.27 31.0%  $                23.65 N/A N/A
FGS-VQE44 FGS-VQE44: 4  3-SIDED TRUMPET VERT EA B  $             39.48 31.0%  $                27.24 N/A N/A
FGS-VU4E-B FGS-VU4E-B: KIT,COVER,6 45 UP ELBOW,ONE EA B  $             63.61 31.0%  $                43.89 N/A N/A
FH1-1R2160052-2-A1P FH1-1R2160052-2-A1P: FDH216 SM/ASC 100FT EA B  $      44,131.41 31.0%  $         30,450.67 N/A N/A
FH1-1R4320052-2-A1P FH1-1R4320052-2-A1P: FDH432 SM/ASC 100FT EA B  $      51,342.66 31.0%  $         35,426.44 N/A N/A
FH1-1R5760052-2-A1P FH1-1R5760052-2-A1P: FDH 576 SM/ASC 100F EA B  $      58,553.91 31.0%  $         40,402.20 N/A N/A
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FHA-01A FHA-01A: TPC FUSE HOLDER ADAPTER EA B  $             13.46 31.0%  $                  9.29 N/A N/A
FHD-ACC-CLNCSS FHD-ACC-CLNCSS: OPTITAP CONN CLN CSST EA B  $           167.30 31.0%  $              115.44 N/A N/A
FHD-ACC-CLNCTN FHD-ACC-CLNCTN: 50 CLEANING STICKS EA B  $           111.53 31.0%  $                76.96 N/A N/A
FHD-ACC-CLNKIT1 FHD-ACC-CLNKIT1: CLNG KIT OPTTP CONN/ADP EA B  $           278.84 31.0%  $              192.40 N/A N/A
FHD-ACC-DRRPRKIT FHD-ACC-DRRPRKIT: 40MM FIBER OPTIC DROP EA B  $             58.00 31.0%  $                40.02 N/A N/A
FHD-ACC-ORING-1 FHD-ACC-ORING-1: OPTI-TAP O-RING KIT EA B  $               5.58 31.0%  $                  3.85 N/A N/A
FHD-ACC-ORING-25 FHD-ACC-ORING-25: OPTI-TAP O-RING KIT EA B  $             27.88 31.0%  $                19.24 N/A N/A
FHD-ACC-XORING-25 FHD-ACC-XORING-25: DLX O-RING KIT, 25 PC EA B  $             31.25 31.0%  $                21.56 N/A N/A
FHD-H01A-0006F FHD-H01A-0006F: CTO-FHC DROP CABLES EA B  $             39.19 31.0%  $                27.04 N/A N/A
FHD-H01A-0010F FHD-H01A-0010F: CTO-FHC DROP CABLES EA B  $             40.19 31.0%  $                27.73 N/A N/A
FHD-H01A-0020F FHD-H01A-0020F: CTO-FHC DROP CABLES EA B  $             42.69 31.0%  $                29.46 N/A N/A
FHD-H01A-0020M FHD-H01A-0020M: CTO-FHC DROP CABLES EA B  $             54.09 31.0%  $                37.32 N/A N/A
FHD-H01A-0025F FHD-H01A-0025F: CTO-FHC DROP CABLES EA B  $             43.94 31.0%  $                30.32 N/A N/A
FHD-H01A-0030M FHD-H01A-0030M: CTO-FHC DROP CABLES EA B  $             62.29 31.0%  $                42.98 N/A N/A
FHD-H01A-0050F FHD-H01A-0050F: FHC DROP CABLE, 50 FT PI EA B  $             50.19 31.0%  $                34.63 N/A N/A
FHD-H01A-0050M FHD-H01A-0050M: FHC DROP CABLE, 50 METER EA B  $             78.69 31.0%  $                54.30 N/A N/A
FHD-H01A-0075F FHD-H01A-0075F: CTO-FHC DROP CABLES EA B  $             56.44 31.0%  $                38.94 N/A N/A
FHD-H01A-0080M FHD-H01A-0080M: CTO-FHC DROP CABLES EA B  $           103.30 31.0%  $                71.28 N/A N/A
FHD-H01A-0100F FHD-H01A-0100F: FHC DROP CABLE, 100 FT P EA B  $             62.69 31.0%  $                43.26 N/A N/A
FHD-H01A-0100F-B FHD-H01A-0100F-B: C/A HARDND DROP PGTL D EA B  $             62.69 31.0%  $                43.26 N/A N/A
FHD-H01A-0100FL FHD-H01A-0100FL: HARD-PGTL DIEL DROP CAB EA B  $             62.69 31.0%  $                43.26 N/A N/A
FHD-H01A-0100M FHD-H01A-0100M: CTO-FHC DROP CABLES F EA B  $           119.71 31.0%  $                82.60 N/A N/A
FHD-H01A-0105F FHD-H01A-0105F: CTO-FHC DROP CABLES EA B  $             63.94 31.0%  $                44.12 N/A N/A
FHD-H01A-0150F FHD-H01A-0150F: FHC DROP CBL 150 FT PT EA B  $             75.19 31.0%  $                51.88 N/A N/A
FHD-H01A-0150FL FHD-H01A-0150FL: HARD-PGTL DIEL DROP CAB EA B  $             75.19 31.0%  $                51.88 N/A N/A
FHD-H01A-0150M FHD-H01A-0150M: FHC DROP CABLE, 150 METE EA B  $           160.71 31.0%  $              110.89 N/A N/A
FHD-H01A-0175F FHD-H01A-0175F: CTO-FHC DROP CABLES EA B  $             81.44 31.0%  $                56.19 N/A N/A
FHD-H01A-0175F-B FHD-H01A-0175F-B: C/A HARDND DROP PGTL D EA B  $             81.44 31.0%  $                56.19 N/A N/A
FHD-H01A-0200F FHD-H01A-0200F: FHC DROP CBL 200 FT PT EA B  $             87.69 31.0%  $                60.51 N/A N/A
FHD-H01A-0200FL FHD-H01A-0200FL: HARD-PGTL DIEL DROP CAB EA B  $             87.69 31.0%  $                60.51 N/A N/A
FHD-H01A-0200M FHD-H01A-0200M: FHC DROP CABLE, 200 METE EA B  $           201.72 31.0%  $              139.19 N/A N/A
FHD-H01A-0250F FHD-H01A-0250F: FHC DRP CBL; 250 FT PT EA B  $           100.19 31.0%  $                69.13 N/A N/A
FHD-H01A-0250FL FHD-H01A-0250FL: HARD-PGTL DIEL DROP CAB EA B  $           100.19 31.0%  $                69.13 N/A N/A
FHD-H01A-0250M FHD-H01A-0250M: CTO-FHC DROP CABLES EA B  $           242.72 31.0%  $              167.48 N/A N/A
FHD-H01A-0300F FHD-H01A-0300F: FHC DRP CBL; 300 FT PT EA B  $           146.44 31.0%  $              101.04 N/A N/A
FHD-H01A-0300FL FHD-H01A-0300FL: HARD-PGTL DIEL DROP CAB EA B  $           146.44 31.0%  $              101.04 N/A N/A
FHD-H01A-0350F FHD-H01A-0350F: CTO-FHC DROP CABLES EA B  $           158.94 31.0%  $              109.67 N/A N/A
FHD-H01A-0350FL FHD-H01A-0350FL: HARD-PGTL DIEL DROP CAB EA B  $           158.94 31.0%  $              109.67 N/A N/A
FHD-H01A-0400F FHD-H01A-0400F: FHC DRP CBL; 400 FT PT EA B  $           171.44 31.0%  $              118.29 N/A N/A
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FHD-H01A-0400FL FHD-H01A-0400FL: HARD-PGTL DIEL DROP CAB EA B  $           171.44 31.0%  $              118.29 N/A N/A
FHD-H01A-0450F FHD-H01A-0450F: FHC DROP CABLE, 450 FT P EA B  $           183.94 31.0%  $              126.92 N/A N/A
FHD-H01A-0500F FHD-H01A-0500F: FHC DRP CBL; 500 FT PT EA B  $           196.43 31.0%  $              135.54 N/A N/A
FHD-H01A-0500FL FHD-H01A-0500FL: HARD-PGTL DIEL DROP CAB EA B  $           196.43 31.0%  $              135.54 N/A N/A
FHD-H01A-0550F FHD-H01A-0550F: FHC DROP CABLE, 550 FT P EA B  $           208.93 31.0%  $              144.16 N/A N/A
FHD-H01A-0600F FHD-H01A-0600F: FHC DROP CABLE, 600 FOOT EA B  $           221.43 31.0%  $              152.79 N/A N/A
FHD-H01A-0650F FHD-H01A-0650F: FHC DROP CABLE, 650 FT P EA B  $           233.93 31.0%  $              161.41 N/A N/A
FHD-H01A-0700F FHD-H01A-0700F: FHC DROP CABLE, 700 FT P EA B  $           246.43 31.0%  $              170.04 N/A N/A
FHD-H01A-0750F FHD-H01A-0750F: FHC DROP CABLE, 750 FT P EA B  $           258.93 31.0%  $              178.66 N/A N/A
FHD-H01A-0750FL FHD-H01A-0750FL: CTO-FHC DROP CABLES EA B  $           258.93 31.0%  $              178.66 N/A N/A
FHD-H01A-0800F FHD-H01A-0800F: FHC DROP CABLE, 800 FT P EA B  $           271.43 31.0%  $              187.29 N/A N/A
FHD-H01A-0850F FHD-H01A-0850F: FHC DROP CABLE, 850 FT P EA B  $           283.93 31.0%  $              195.91 N/A N/A
FHD-H01A-1000F FHD-H01A-1000F: CTO-FHC DROP CABLES EA B  $           321.43 31.0%  $              221.79 N/A N/A
FHD-H01A-1000FL FHD-H01A-1000FL: CTO-FHC DROP CABLES EA B  $           321.43 31.0%  $              221.79 N/A N/A
FHD-H01A-1100F FHD-H01A-1100F: CTO-FHC DROP CABLES EA B  $           346.43 31.0%  $              239.04 N/A N/A
FHD-H01A-1250F FHD-H01A-1250F: FHC DROP CABLE, 1250 FT EA B  $           383.93 31.0%  $              264.91 N/A N/A
FHD-H01A-1500F FHD-H01A-1500F: FHC DROP CABLE, 1500 FT EA B  $           600.17 31.0%  $              414.12 N/A N/A
FHD-H01A-1500FL FHD-H01A-1500FL: FHC DRP CBL 1500FT PT EA B  $           600.17 31.0%  $              414.12 N/A N/A
FHD-H01A-2000F FHD-H01A-2000F: CTO-FHC DROP CABLES EA B  $           725.16 31.0%  $              500.36 N/A N/A
FHD-H01A-2000FL FHD-H01A-2000FL: CTO-FHC DROP CABLES EA B  $           725.16 31.0%  $              500.36 N/A N/A
FHD-H01B-0006F FHD-H01B-0006F: FHC DROP CABLES EA B  $             39.27 31.0%  $                27.10 N/A N/A
FHD-H01B-0008F FHD-H01B-0008F: CTO-FHC DROP CABLES EA B  $             39.79 31.0%  $                27.46 N/A N/A
FHD-H01B-0050F FHD-H01B-0050F: CTO-FHC DROP CABLES EA B  $             50.81 31.0%  $                35.06 N/A N/A
FHD-H01B-0060F FHD-H01B-0060F: CTO-FHC DROP CABLES EA B  $             53.44 31.0%  $                36.87 N/A N/A
FHD-H01B-0080F FHD-H01B-0080F: CTO-FHC DROP CABLES EA B  $             58.69 31.0%  $                40.50 N/A N/A
FHD-H01B-0100F FHD-H01B-0100F: FHC DROP CBL 100 FT PT EA B  $             60.00 31.0%  $                41.40 N/A N/A
FHD-H01B-0100FL FHD-H01B-0100FL: HARD-PGTL TONE DROP CAB EA B  $             63.94 31.0%  $                44.12 N/A N/A
FHD-H01B-0120F FHD-H01B-0120F: CTO-FHC DROP CABLES EA B  $             69.19 31.0%  $                47.74 N/A N/A
FHD-H01B-0135F FHD-H01B-0135F: CTO-FHC DROP CABLES EA B  $             73.13 31.0%  $                50.46 N/A N/A
FHD-H01B-0150F FHD-H01B-0150F: FHC DROP CBL 150 FT PT EA B  $             77.05 31.0%  $                53.16 N/A N/A
FHD-H01B-0150FL FHD-H01B-0150FL: HARD-PGTL TONE DROP CAB EA B  $             77.05 31.0%  $                53.16 N/A N/A
FHD-H01B-0160F FHD-H01B-0160F: CTO-FHC DROP CABLES EA B  $             79.69 31.0%  $                54.99 N/A N/A
FHD-H01B-0170F FHD-H01B-0170F: CTO-FHC DROP CABLES EA B  $             82.30 31.0%  $                56.79 N/A N/A
FHD-H01B-0175F FHD-H01B-0175F: CTO-FHC DROP CABLES EA B  $             83.63 31.0%  $                57.70 N/A N/A
FHD-H01B-0200F FHD-H01B-0200F: FHC DROP CBL 200 FT PT EA B  $             90.19 31.0%  $                62.23 N/A N/A
FHD-H01B-0200FL FHD-H01B-0200FL: HARD-PGTL TONE DROP CAB EA B  $             90.19 31.0%  $                62.23 N/A N/A
FHD-H01B-0225F FHD-H01B-0225F: CTO-FHC DROP CABLES EA B  $             96.75 31.0%  $                66.76 N/A N/A
FHD-H01B-0250F FHD-H01B-0250F: FHC DROP CBL 250 FT PC EA B  $             99.38 31.0%  $                68.57 N/A N/A
FHD-H01B-0275F FHD-H01B-0275F: CTO-FHC DROP CABLES EA B  $           109.88 31.0%  $                75.82 N/A N/A
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FHD-H01B-0300F FHD-H01B-0300F: FHC DROP CBL 300 FT PT EA B  $           150.19 31.0%  $              103.63 N/A N/A
FHD-H01B-0300FL FHD-H01B-0300FL: CTO-FHC DROP CABLES EA B  $           150.19 31.0%  $              103.63 N/A N/A
FHD-H01B-0350F FHD-H01B-0350F: CTO-FHC DROP CABLES EA B  $           163.30 31.0%  $              112.68 N/A N/A
FHD-H01B-0350FL FHD-H01B-0350FL: CTO-FHC DROP CABLES EA B  $           163.30 31.0%  $              112.68 N/A N/A
FHD-H01B-0400F FHD-H01B-0400F: FHC DROP CBL 400 FT PT EA B  $           172.49 31.0%  $              119.02 N/A N/A
FHD-H01B-0450F FHD-H01B-0450F: CTO-FHC DROP CABLES EA B  $           189.55 31.0%  $              130.79 N/A N/A
FHD-H01B-0500F FHD-H01B-0500F: FHC DROP CBL 500 FT PT EA B  $           198.74 31.0%  $              137.13 N/A N/A
FHD-H01B-0550F FHD-H01B-0550F: CTO-FHC DROP CABLES EA B  $           215.80 31.0%  $              148.90 N/A N/A
FHD-H01B-0600F FHD-H01B-0600F: CTO-FHC DROP CABLES EA B  $           228.93 31.0%  $              157.96 N/A N/A
FHD-H01B-0625F FHD-H01B-0625F: CTO-FHC DROP CABLES EA B  $           235.49 31.0%  $              162.49 N/A N/A
FHD-H01B-0650F FHD-H01B-0650F: CTO-FHC DROP CABLES EA B  $           242.05 31.0%  $              167.01 N/A N/A
FHD-H01B-0700F FHD-H01B-0700F: CTO-FHC DROP CABLES EA B  $           255.18 31.0%  $              176.07 N/A N/A
FHD-H01B-0750F FHD-H01B-0750F: FHC DRP CBL; 750 FT PT EA B  $           268.30 31.0%  $              185.13 N/A N/A
FHD-H01B-0750FL FHD-H01B-0750FL: CTO-FHC DROP CABLES EA B  $           268.30 31.0%  $              185.13 N/A N/A
FHD-H01B-0800F FHD-H01B-0800F: CTO-FHC DROP CABLES EA B  $           281.43 31.0%  $              194.19 N/A N/A
FHD-H01B-0850F FHD-H01B-0850F: CTO-FHC DROP CABLES EA B  $           294.55 31.0%  $              203.24 N/A N/A
FHD-H01B-0900F FHD-H01B-0900F: CTO-FHC DROP CABLES EA B  $           307.68 31.0%  $              212.30 N/A N/A
FHD-H01B-1000F FHD-H01B-1000F: FHC DRP CBL; 1000FT PT EA B  $           333.93 31.0%  $              230.41 N/A N/A
FHD-H01B-1000FL FHD-H01B-1000FL: CTO-FHC DROP CABLES EA B  $           333.93 31.0%  $              230.41 N/A N/A
FHD-H01B-1100F FHD-H01B-1100F: CTO-FHC DROP CABLES EA B  $           360.18 31.0%  $              248.52 N/A N/A
FHD-H01B-1200F FHD-H01B-1200F: CTO-FHC DROP CABLES EA B  $           386.43 31.0%  $              266.64 N/A N/A
FHD-H01B-1250F FHD-H01B-1250F: CTO-FHC DROP CABLES EA B  $           399.54 31.0%  $              275.68 N/A N/A
FHD-H01B-1300F FHD-H01B-1300F: CTO-FHC DROP CABLES EA B  $           412.68 31.0%  $              284.75 N/A N/A
FHD-H01B-1350F FHD-H01B-1350F: CTO-FHC DROP CABLES EA B  $           425.79 31.0%  $              293.80 N/A N/A
FHD-H01B-1400F FHD-H01B-1400F: CTO-FHC DROP CABLES EA B  $           438.92 31.0%  $              302.85 N/A N/A
FHD-H01B-1500F FHD-H01B-1500F: CTO-FHC DROP CABLES EA B  $           618.92 31.0%  $              427.05 N/A N/A
FHD-H01B-1500FL FHD-H01B-1500FL: CTO-FHC DROP CABLES EA B  $           618.92 31.0%  $              427.05 N/A N/A
FHD-H01B-1650F FHD-H01B-1650F: CTO-FHC DROP CABLES EA B  $           658.28 31.0%  $              454.21 N/A N/A
FHD-H01B-1800F FHD-H01B-1800F: CTO-FHC DROP CABLES EA B  $           697.66 31.0%  $              481.39 N/A N/A
FHD-H01B-2000FL FHD-H01B-2000FL: CTO-FHC DROP CABLES EA B  $           750.16 31.0%  $              517.61 N/A N/A
FHD-H01B-2100F FHD-H01B-2100F: CTO-FHC DROP CABLES EA B  $           776.41 31.0%  $              535.72 N/A N/A
FHD-H01B-2500F FHD-H01B-2500F: CTO-FHC DROP CABLES EA B  $           881.41 31.0%  $              608.17 N/A N/A
FHD-H01C-0025M FHD-H01C-0025M: C/A, UDC, OPTITAP/ STUB EA B  $             73.57 31.0%  $                50.76 N/A N/A
FHD-H01C-0030M FHD-H01C-0030M: C/A, UDC, OPTITAP/ STUB EA B  $             80.73 31.0%  $                55.70 N/A N/A
FHD-H01C-0050M FHD-H01C-0050M: C/A, UDC, OPTITAP/STUB EA B  $           109.44 31.0%  $                75.51 N/A N/A
FHD-H01C-0050MG FHD-H01C-0050MG: OPTI/STUB 16IN ID COIL EA B  $           109.44 31.0%  $                75.51 N/A N/A
FHD-H01C-0075M FHD-H01C-0075M: C/A, UDC, OPTITAP/STUB EA B  $           145.34 31.0%  $              100.28 N/A N/A
FHD-H01C-0080M FHD-H01C-0080M: C/A, UDC, OPTITAP/STUB EA B  $           152.51 31.0%  $              105.23 N/A N/A
FHD-H01C-0100M FHD-H01C-0100M: C/A, UDC, OPTITAP/STUB EA B  $           181.22 31.0%  $              125.04 N/A N/A
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FHD-H01C-0100MG FHD-H01C-0100MG: OPTI/STUB 16IN ID COIL EA B  $           181.22 31.0%  $              125.04 N/A N/A
FHD-H01C-0150M FHD-H01C-0150M: C/A, UDC, OPTITAP/STUB EA B  $           252.97 31.0%  $              174.55 N/A N/A
FHD-H01C-0150MG FHD-H01C-0150MG: OPTI/STUB 16IN ID COIL EA B  $           252.97 31.0%  $              174.55 N/A N/A
FHD-H01C-0200M FHD-H01C-0200M: UDC OPTITAP/STUB STANDAR EA B  $           358.50 31.0%  $              247.37 N/A N/A
FHD-H01C-0220M FHD-H01C-0220M: UDC OPTITAP/STUB STANDAR EA B  $           387.20 31.0%  $              267.17 N/A N/A
FHD-H01C-0500F FHD-H01C-0500F: UDC OPTITAP/STUB STANDAR EA B  $           256.43 31.0%  $              176.94 N/A N/A
FHD-H01D-0050M FHD-H01D-0050M: OPTITAP/STUB TONEABLE EA B  $           111.48 31.0%  $                76.92 N/A N/A
FHD-H01D-0080M FHD-H01D-0080M: OPTITAP/STUB TONEABLE EA B  $           155.80 31.0%  $              107.50 N/A N/A
FHD-H01D-0150M FHD-H01D-0150M: OPTITAP/STUB TONEABLE EA B  $           259.12 31.0%  $              178.79 N/A N/A
FHD-H01D-0200M FHD-H01D-0200M: OPTITAP/STUB TONEABLE EA B  $           366.72 31.0%  $              253.04 N/A N/A
FHD-H01D-0220M FHD-H01D-0220M: OPTITAP/STUB TONEABLE EA B  $           396.31 31.0%  $              273.45 N/A N/A
FHD-H01D-0300F FHD-H01D-0300F: UDC OPTITAP-STUB TONEABL EA B  $           172.69 31.0%  $              119.16 N/A N/A
FHD-H01D-0700F FHD-H01D-0700F: UDC OPTITAP-STUB TONEABL EA B  $           386.43 31.0%  $              266.64 N/A N/A
FHD-H01D-0750F FHD-H01D-0750F: UDC OPTITAP-STUB TONEABL EA B  $           408.93 31.0%  $              282.16 N/A N/A
FHD-H01D-1000F FHD-H01D-1000F: UDC OPTITAP-STUB TONEABL EA B  $           675.17 31.0%  $              465.87 N/A N/A
FHD-H01D-1200F FHD-H01D-1200F: UDC OPTITAP-STUB TONEABL EA B  $           765.16 31.0%  $              527.96 N/A N/A
FHD-H01D-1500F FHD-H01D-1500F: UDC OPTITAP-STUB TONEABL EA B  $           900.16 31.0%  $              621.11 N/A N/A
FHD-H01D-1800F FHD-H01D-1800F: UDC OPTITAP-STUB TONEABL EA B  $        1,035.15 31.0%  $              714.25 N/A N/A
FHD-H01D-2000F FHD-H01D-2000F: UDC OPTITAP-STUB TONEABL EA B  $        1,125.15 31.0%  $              776.35 N/A N/A
FHD-H01K-0030M FHD-H01K-0030M: 5MM I/O APC/SC, OPTITAP EA B  $             70.90 31.0%  $                48.92 N/A N/A
FHD-H01K-0050M FHD-H01K-0050M: 5MM I/O APC/SC, OPTITAP EA B  $             93.05 31.0%  $                64.20 N/A N/A
FHD-H01K-0080M FHD-H01K-0080M: 5MM I/O APC/SC, OPTITAP EA B  $           126.26 31.0%  $                87.12 N/A N/A
FHD-H01K-0100F FHD-H01K-0100F: 5MM I/O APC/SC, OPTITAP EA B  $             71.44 31.0%  $                49.29 N/A N/A
FHD-H01K-0120M FHD-H01K-0120M: 5MM I/O APC/SC, OPTITAP EA B  $           170.55 31.0%  $              117.68 N/A N/A
FHD-H01K-0150M FHD-H01K-0150M: 5MM I/O APC/SC, OPTITAP EA B  $           203.76 31.0%  $              140.59 N/A N/A
FHD-H01K-0165F FHD-H01K-0165F: 5MM I/O APC/SC, OPTITAP EA B  $             93.38 31.0%  $                64.43 N/A N/A
FHD-H01K-0220M FHD-H01K-0220M: 5MM I/O APC/SC, OPTITAP EA B  $           281.28 31.0%  $              194.08 N/A N/A
FHD-H01K-0275M FHD-H01K-0275M: 5MM I/O APC/SC, OPTITAP EA B  $           342.18 31.0%  $              236.10 N/A N/A
FHD-H01K-0300M FHD-H01K-0300M: 5MM I/O APC/SC, OPTITAP EA B  $           403.60 31.0%  $              278.48 N/A N/A
FHD-H01K-0500F FHD-H01K-0500F: 5MM I/O APC/SC, OPTITAP EA B  $           240.18 31.0%  $              165.72 N/A N/A
FHD-H01K-0700F FHD-H01K-0700F: 5MM I/O APC/SC, OPTITAP EA B  $           307.68 31.0%  $              212.30 N/A N/A
FHD-H01K-0900F FHD-H01K-0900F: 5MM I/O APC/SC, OPTITAP EA B  $           375.18 31.0%  $              258.87 N/A N/A
FHD-H01R-0010F FHD-H01R-0010F: FHD-H01R-0010F I/O 3MM C EA B  $             36.42 31.0%  $                25.13 N/A N/A
FHD-H01R-0015M-B FHD-H01R-0015M-B: C/A,OPTI/STUB,RBR,15M EA B  $             55.27 31.0%  $                38.14 N/A N/A
FHD-H01R-0020M-B FHD-H01R-0020M-B: C/A,OPTI/STUB,RBR,20M EA B  $             62.50 31.0%  $                43.13 N/A N/A
FHD-H01R-0030M-B FHD-H01R-0030M-B: C/A,OPTI/STUB,RBR,30M EA B  $             68.75 31.0%  $                47.44 N/A N/A
FHD-H01R-0040M-B FHD-H01R-0040M-B: C/A,OPTI/STUB,RBR,40M EA B  $             75.00 31.0%  $                51.75 N/A N/A
FHD-H01R-0060M-B FHD-H01R-0060M-B: C/A,OPTI/STUB,RBR,60M EA B  $             87.50 31.0%  $                60.38 N/A N/A
FHD-H01R-0080M-B FHD-H01R-0080M-B: C/A,OPTI/STUB,RBR,80M EA B  $           100.00 31.0%  $                69.00 N/A N/A
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FHD-H01R-0120M-B FHD-H01R-0120M-B: C/A,OPTI/STUB,RBR,120M EA B  $           149.99 31.0%  $              103.49 N/A N/A
FHD-H01R-0200M-B FHD-H01R-0200M-B: C/A,OPTI/STUB,RBR,200M EA B  $           231.24 31.0%  $              159.56 N/A N/A
FHD-H01R-0300M-B FHD-H01R-0300M-B: C/A,OPTI/STUB,RBR,300M EA B  $           281.24 31.0%  $              194.06 N/A N/A
FHD-H01R-0500M-B FHD-H01R-0500M-B: C/A,OPTI/STUB,RBR,500M EA B  $           387.48 31.0%  $              267.36 N/A N/A
FHD-H01T-0030M FHD-H01T-0030M: 5MM I/O DROP CABLE W/OPT EA B  $             67.21 31.0%  $                46.37 N/A N/A
FHD-H01T-0050M FHD-H01T-0050M: 5MM I/O DROP CABLE W/OPT EA B  $             89.71 31.0%  $                61.90 N/A N/A
FHD-H01T-0080M FHD-H01T-0080M: 5MM I/O DROP CABLE W/OPT EA B  $           123.46 31.0%  $                85.19 N/A N/A
FHD-H01T-0120M FHD-H01T-0120M: 5MM I/O DROP CABLE W/OPT EA B  $           168.45 31.0%  $              116.23 N/A N/A
FHD-H01T-0150M FHD-H01T-0150M: 5MM I/O DROP CABLE W/OPT EA B  $           202.20 31.0%  $              139.52 N/A N/A
FHD-H01T-0220M FHD-H01T-0220M: 5MM I/O DROP CABLE W/OPT EA B  $           312.20 31.0%  $              215.42 N/A N/A
FHD-HH1A-0010F FHD-HH1A-0010F: FHC DROP CABLE, 10 FT PA EA B  $             70.00 31.0%  $                48.30 N/A N/A
FHD-HH1A-0022F FHD-HH1A-0022F: CTO-FHC DROP CABLES EA B  $             73.00 31.0%  $                50.37 N/A N/A
FHD-HH1A-0036F FHD-HH1A-0036F: CTO-FHC DROP CABLES EA B  $             76.50 31.0%  $                52.79 N/A N/A
FHD-HH1A-0050F FHD-HH1A-0050F: CTO-FHC DROP CABLES EA B  $             80.00 31.0%  $                55.20 N/A N/A
FHD-HH1A-0060F FHD-HH1A-0060F: CTO-FHC DROP CABLES EA B  $             82.50 31.0%  $                56.93 N/A N/A
FHD-HH1A-0075F FHD-HH1A-0075F: CTO-FHC DROP CABLES EA B  $             86.25 31.0%  $                59.51 N/A N/A
FHD-HH1A-0090F FHD-HH1A-0090F: FHC DROP CBL 90 FT PC EA B  $             90.00 31.0%  $                62.10 N/A N/A
FHD-HH1A-0100F FHD-HH1A-0100F: FHC DROP CABLE, 100 FT P EA B  $             92.50 31.0%  $                63.83 N/A N/A
FHD-HH1A-0105F FHD-HH1A-0105F: CTO-FHC DROP CABLES EA B  $             93.75 31.0%  $                64.69 N/A N/A
FHD-HH1A-0150F FHD-HH1A-0150F: FHC DRP CBL 150 FT PC EA B  $           105.00 31.0%  $                72.45 N/A N/A
FHD-HH1A-0150M FHD-HH1A-0150M: CTO-FHC DROP CABLES EA B  $           190.51 31.0%  $              131.45 N/A N/A
FHD-HH1A-0165F FHD-HH1A-0165F: CTO-FHC DROP CABLES EA B  $           108.75 31.0%  $                75.04 N/A N/A
FHD-HH1A-0180F FHD-HH1A-0180F: FHC DROP CBL 180 FT PC EA B  $           112.50 31.0%  $                77.63 N/A N/A
FHD-HH1A-0230F FHD-HH1A-0230F: CTO-FHC DROP CABLES EA B  $           125.00 31.0%  $                86.25 N/A N/A
FHD-HH1A-0250F FHD-HH1A-0250F: CTO-FHC DROP CABLES EA B  $           129.99 31.0%  $                89.69 N/A N/A
FHD-HH1A-0265F FHD-HH1A-0265F: CTO-FHC DROP CABLES EA B  $           133.74 31.0%  $                92.28 N/A N/A
FHD-HH1A-0300M FHD-HH1A-0300M: CTO-FHC DROP CABLES EA B  $           347.29 31.0%  $              239.63 N/A N/A
FHD-HH1A-0330F FHD-HH1A-0330F: CTO-FHC DROP CABLES EA B  $           183.74 31.0%  $              126.78 N/A N/A
FHD-HH1A-0350F FHD-HH1A-0350F: FHC DRP CBL 350 FT PC EA B  $           188.74 31.0%  $              130.23 N/A N/A
FHD-HH1A-0360F FHD-HH1A-0360F: CTO-FHC DROP CABLES EA B  $           191.24 31.0%  $              131.96 N/A N/A
FHD-HH1A-0400F FHD-HH1A-0400F: FHC DROP CBL 400 FT PC EA B  $           201.24 31.0%  $              138.86 N/A N/A
FHD-HH1A-0400M FHD-HH1A-0400M: CTO-FHC DROP CABLES EA B  $           429.31 31.0%  $              296.22 N/A N/A
FHD-HH1A-0430F FHD-HH1A-0430F: CTO-FHC DROP CABLES EA B  $           208.74 31.0%  $              144.03 N/A N/A
FHD-HH1A-0460F FHD-HH1A-0460F: CTO-FHC DROP CABLES EA B  $           216.24 31.0%  $              149.21 N/A N/A
FHD-HH1A-0500F FHD-HH1A-0500F: FHC DROP CBL 500 FT PC EA B  $           226.24 31.0%  $              156.11 N/A N/A
FHD-HH1A-0600F FHD-HH1A-0600F: FHC DROP CBL 600 FT PC EA B  $           251.24 31.0%  $              173.36 N/A N/A
FHD-HH1A-0750F FHD-HH1A-0750F: FHC DROP CBL 750 FT PC EA B  $           288.74 31.0%  $              199.23 N/A N/A
FHD-HH1A-2000F FHD-HH1A-2000F: CTO-FHC DROP CABLES EA B  $           754.97 31.0%  $              520.93 N/A N/A
FHD-HH1A-2500F FHD-HH1A-2500F: CTO-FHC DROP CABLES EA B  $           879.96 31.0%  $              607.17 N/A N/A
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FHD-HH1B-0006F FHD-HH1B-0006F: CTO-FHC DROP CABLES EA B  $             69.07 31.0%  $                47.66 N/A N/A
FHD-HH1B-0010F FHD-HH1B-0010F: CTO-FHC DROP CABLES EA B  $             70.13 31.0%  $                48.39 N/A N/A
FHD-HH1B-0025F FHD-HH1B-0025F: CTO-FHC DROP CABLES EA B  $             74.05 31.0%  $                51.09 N/A N/A
FHD-HH1B-0050F FHD-HH1B-0050F: CTO-FHC DROP CABLES EA B  $             80.63 31.0%  $                55.63 N/A N/A
FHD-HH1B-0060F FHD-HH1B-0060F: FHC DROP CBL 60 FT PC EA B  $             83.25 31.0%  $                57.44 N/A N/A
FHD-HH1B-0075F FHD-HH1B-0075F: FHC DRP CBL; 75 FT PC EA B  $             87.19 31.0%  $                60.16 N/A N/A
FHD-HH1B-0080F FHD-HH1B-0080F: CTO-FHC DROP CABLES EA B  $             88.50 31.0%  $                61.07 N/A N/A
FHD-HH1B-0090F FHD-HH1B-0090F: FHC DROP CBL 90 FT PC EA B  $             91.13 31.0%  $                62.88 N/A N/A
FHD-HH1B-0105F FHD-HH1B-0105F: CTO-FHC DROP CABLES EA B  $             95.05 31.0%  $                65.58 N/A N/A
FHD-HH1B-0120F FHD-HH1B-0120F: FHC DRP CBL 120 FT PC EA B  $             99.00 31.0%  $                68.31 N/A N/A
FHD-HH1B-0125F FHD-HH1B-0125F: CTO-FHC DROP CABLES EA B  $           100.30 31.0%  $                69.21 N/A N/A
FHD-HH1B-0135F FHD-HH1B-0135F: CTO-FHC DROP CABLES EA B  $           102.94 31.0%  $                71.03 N/A N/A
FHD-HH1B-0160F FHD-HH1B-0160F: CTO-FHC DROP CABLES EA B  $           109.50 31.0%  $                75.56 N/A N/A
FHD-HH1B-0170F FHD-HH1B-0170F: CTO-FHC DROP CABLES EA B  $           112.13 31.0%  $                77.37 N/A N/A
FHD-HH1B-0175F FHD-HH1B-0175F: CTO-FHC DROP CABLES EA B  $           113.44 31.0%  $                78.27 N/A N/A
FHD-HH1B-0180F FHD-HH1B-0180F: FHC DROP CBL 180 FT PC EA B  $           114.75 31.0%  $                79.18 N/A N/A
FHD-HH1B-0200F FHD-HH1B-0200F: CTO-FHC DROP CABLES EA B  $           120.00 31.0%  $                82.80 N/A N/A
FHD-HH1B-0225F FHD-HH1B-0225F: CTO-FHC DROP CABLES EA B  $           126.55 31.0%  $                87.32 N/A N/A
FHD-HH1B-0300F FHD-HH1B-0300F: FHC DRP CBL 300 FT PC EA B  $           179.99 31.0%  $              124.19 N/A N/A
FHD-HH1B-0325F FHD-HH1B-0325F: CTO-FHC DROP CABLES EA B  $           186.55 31.0%  $              128.72 N/A N/A
FHD-HH1B-0350F FHD-HH1B-0350F: FHC DRP CBL 350 FT PC EA B  $           193.13 31.0%  $              133.26 N/A N/A
FHD-HH1B-0375F FHD-HH1B-0375F: CTO-FHC DROP CABLES EA B  $           199.68 31.0%  $              137.78 N/A N/A
FHD-HH1B-0400F FHD-HH1B-0400F: FHC DROP CBL 400 FT PC EA B  $           206.24 31.0%  $              142.31 N/A N/A
FHD-HH1B-0425F FHD-HH1B-0425F: CTO-FHC DROP CABLES EA B  $           212.80 31.0%  $              146.83 N/A N/A
FHD-HH1B-0440F FHD-HH1B-0440F: CTO-FHC DROP CABLES EA B  $           216.74 31.0%  $              149.55 N/A N/A
FHD-HH1B-0450F FHD-HH1B-0450F: CTO-FHC DROP CABLES EA B  $           219.38 31.0%  $              151.37 N/A N/A
FHD-HH1B-0475F FHD-HH1B-0475F: CTO-FHC DROP CABLES EA B  $           225.93 31.0%  $              155.89 N/A N/A
FHD-HH1B-0500F FHD-HH1B-0500F: FHC DROP CBL 500 FT PC EA B  $           232.49 31.0%  $              160.42 N/A N/A
FHD-HH1B-0525F FHD-HH1B-0525F: CTO-FHC DROP CABLES EA B  $           239.05 31.0%  $              164.94 N/A N/A
FHD-HH1B-0550F FHD-HH1B-0550F: CTO-FHC DROP CABLES EA B  $           245.62 31.0%  $              169.48 N/A N/A
FHD-HH1B-0600F FHD-HH1B-0600F: CTO-FHC DROP CABLES EA B  $           258.74 31.0%  $              178.53 N/A N/A
FHD-HH1B-0650F FHD-HH1B-0650F: CTO-FHC DROP CABLES EA B  $           271.87 31.0%  $              187.59 N/A N/A
FHD-HH1B-0700F FHD-HH1B-0700F: CTO-FHC DROP CABLES EA B  $           284.99 31.0%  $              196.64 N/A N/A
FHD-HH1B-0750F FHD-HH1B-0750F: CTO-FHC DROP CABLES EA B  $           298.12 31.0%  $              205.70 N/A N/A
FHD-HH1B-0850F FHD-HH1B-0850F: CTO-FHC DROP CABLES EA B  $           324.37 31.0%  $              223.82 N/A N/A
FHD-HH1B-0900F FHD-HH1B-0900F: CTO-FHC DROP CABLES EA B  $           337.49 31.0%  $              232.87 N/A N/A
FHD-HH1B-1000F FHD-HH1B-1000F: CTO-FHC DROP CABLES EA B  $           363.74 31.0%  $              250.98 N/A N/A
FHD-HH1B-1200F FHD-HH1B-1200F: CTO-FHC DROP CABLES EA B  $           416.23 31.0%  $              287.20 N/A N/A
FHD-HH1B-1300F FHD-HH1B-1300F: CTO-FHC DROP CABLES EA B  $           442.48 31.0%  $              305.31 N/A N/A
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FHD-HH1B-2500F FHD-HH1B-2500F: CTO-FHC DROP CABLES EA B  $           911.21 31.0%  $              628.73 N/A N/A
FHD-HH1C-0400F FHD-HH1C-0400F: PC OPTITAP ASC-ASC EA B  $           242.49 31.0%  $              167.32 N/A N/A
FHD-HH1K-0030M FHD-HH1K-0030M: 5MM I/O APC/SC, OPTITAP EA B  $           100.71 31.0%  $                69.49 N/A N/A
FHD-HH1K-0100F FHD-HH1K-0100F: 5MM I/O APC/SC, OPTITAP EA B  $           101.25 31.0%  $                69.86 N/A N/A
FHD-HH1K-0150F FHD-HH1K-0150F: 5MM I/O APC/SC, OPTITAP EA B  $           118.13 31.0%  $                81.51 N/A N/A
FHD-HH1K-0200F FHD-HH1K-0200F: 5MM I/O APC/SC, OPTITAP EA B  $           134.99 31.0%  $                93.14 N/A N/A
FHD-HJ1A-0006F FHD-HJ1A-0006F: CTO-FHC DROP CABLES EA B  $             69.00 31.0%  $                47.61 N/A N/A
FHD-HJ1A-0010F FHD-HJ1A-0010F: CTO-FHC DROP CABLES EA B  $             70.00 31.0%  $                48.30 N/A N/A
FHD-HJ1A-0020M FHD-HJ1A-0020M: CTO-FHC DROP CABLES EA B  $             83.90 31.0%  $                57.89 N/A N/A
FHD-HJ1A-0025F FHD-HJ1A-0025F: FHC DROP CBL 25 FT PC EA B  $             73.75 31.0%  $                50.89 N/A N/A
FHD-HJ1A-0040M FHD-HJ1A-0040M: CTO-FHC DROP CABLES EA B  $           100.30 31.0%  $                69.21 N/A N/A
FHD-HJ1A-0050F FHD-HJ1A-0050F: FHC DROP CBL 50 FT PC EA B  $             80.00 31.0%  $                55.20 N/A N/A
FHD-HJ1A-0055M FHD-HJ1A-0055M: CTO-FHC DROP CABLES EA B  $           112.61 31.0%  $                77.70 N/A N/A
FHD-HJ1A-0065M FHD-HJ1A-0065M: CTO-FHC DROP CABLES EA B  $           120.80 31.0%  $                83.35 N/A N/A
FHD-HJ1A-0075M FHD-HJ1A-0075M: CTO-FHC DROP CABLES EA B  $           129.01 31.0%  $                89.02 N/A N/A
FHD-HJ1A-0100F FHD-HJ1A-0100F: FHC DRP CBL100 FT PC EA B  $             92.50 31.0%  $                63.83 N/A N/A
FHD-HJ1A-0100M FHD-HJ1A-0100M: CTO-FHC DROP CABLES EA B  $           149.51 31.0%  $              103.16 N/A N/A
FHD-HJ1A-0120F FHD-HJ1A-0120F: FHC DROP CBL 120 FT PC EA B  $             97.50 31.0%  $                67.28 N/A N/A
FHD-HJ1A-0150F FHD-HJ1A-0150F: FHC DRP CBL 150 FT PC EA B  $           105.00 31.0%  $                72.45 N/A N/A
FHD-HJ1A-0150M FHD-HJ1A-0150M: CTO-FHC DROP CABLES EA B  $           190.51 31.0%  $              131.45 N/A N/A
FHD-HJ1A-0165F FHD-HJ1A-0165F: CTO-FHC DROP CABLES EA B  $           108.75 31.0%  $                75.04 N/A N/A
FHD-HJ1A-0200F FHD-HJ1A-0200F: FHC DRP CBL 200 FT PC EA B  $           117.50 31.0%  $                81.08 N/A N/A
FHD-HJ1A-0250F FHD-HJ1A-0250F: FHC DRP CBL 250 FT PC EA B  $           129.99 31.0%  $                89.69 N/A N/A
FHD-HJ1A-0300F FHD-HJ1A-0300F: FHC DROP CBL 300 FT PC EA B  $           176.24 31.0%  $              121.61 N/A N/A
FHD-HJ1A-0350F FHD-HJ1A-0350F: FHC DROP CBL 350 FT PC EA B  $           188.74 31.0%  $              130.23 N/A N/A
FHD-HJ1A-0400F FHD-HJ1A-0400F: CTO-FHC DROP CABLES EA B  $           201.24 31.0%  $              138.86 N/A N/A
FHD-HJ1A-0600F FHD-HJ1A-0600F: CTO-FHC DROP CABLES EA B  $           251.24 31.0%  $              173.36 N/A N/A
FHD-HJ1A-0750F FHD-HJ1A-0750F: CTO-FHC DROP CABLES EA B  $           288.74 31.0%  $              199.23 N/A N/A
FHD-HJ1A-1000F FHD-HJ1A-1000F: CTO-FHC DROP CABLES EA B  $           351.24 31.0%  $              242.36 N/A N/A
FHD-HJ1A-1500F FHD-HJ1A-1500F: CTO-FHC DROP CABLES EA B  $           629.97 31.0%  $              434.68 N/A N/A
FHD-HJ1A-2000F FHD-HJ1A-2000F: CTO-FHC DROP CABLES EA B  $           754.97 31.0%  $              520.93 N/A N/A
FHD-HJ1A-2500F FHD-HJ1A-2500F: CTO-FHC DROP CABLES EA B  $           879.96 31.0%  $              607.17 N/A N/A
FHD-HJ1B-0010F FHD-HJ1B-0010F: CTO-FHC DROP CABLES EA B  $             70.13 31.0%  $                48.39 N/A N/A
FHD-HJ1B-0025F FHD-HJ1B-0025F: CTO-FHC DROP CABLES EA B  $             74.05 31.0%  $                51.09 N/A N/A
FHD-HJ1B-0050F FHD-HJ1B-0050F: CTO-FHC DROP CABLES EA B  $             80.63 31.0%  $                55.63 N/A N/A
FHD-HJ1B-0065F FHD-HJ1B-0065F: CTO-FHC DROP CABLES EA B  $             84.55 31.0%  $                58.34 N/A N/A
FHD-HJ1B-0075F FHD-HJ1B-0075F: CTO-FHC DROP CABLES EA B  $             87.19 31.0%  $                60.16 N/A N/A
FHD-HJ1B-0100F FHD-HJ1B-0100F: FHC DRP CBL 100 FT PC EA B  $             93.75 31.0%  $                64.69 N/A N/A
FHD-HJ1B-0120F FHD-HJ1B-0120F: FHC DROP CBL 120 FT PC EA B  $             99.00 31.0%  $                68.31 N/A N/A
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FHD-HJ1B-0125F FHD-HJ1B-0125F: CTO-FHC DROP CABLES EA B  $           100.30 31.0%  $                69.21 N/A N/A
FHD-HJ1B-0130F FHD-HJ1B-0130F: CTO-FHC DROP CABLES EA B  $           101.63 31.0%  $                70.12 N/A N/A
FHD-HJ1B-0135F FHD-HJ1B-0135F: FHC DRP CBL; 135 FT PC EA B  $           102.94 31.0%  $                71.03 N/A N/A
FHD-HJ1B-0150F FHD-HJ1B-0150F: FHC DRP CBL 150 FT PC EA B  $           106.88 31.0%  $                73.75 N/A N/A
FHD-HJ1B-0165F FHD-HJ1B-0165F: FHC DRP CBL; 165 FT PC EA B  $           110.80 31.0%  $                76.45 N/A N/A
FHD-HJ1B-0175F FHD-HJ1B-0175F: CTO-FHC DROP CABLES EA B  $           113.44 31.0%  $                78.27 N/A N/A
FHD-HJ1B-0225F FHD-HJ1B-0225F: CTO-FHC DROP CABLES EA B  $           126.55 31.0%  $                87.32 N/A N/A
FHD-HJ1B-0250F FHD-HJ1B-0250F: FHC DRP CBL 250 FT PC EA B  $           133.13 31.0%  $                91.86 N/A N/A
FHD-HJ1B-0300F FHD-HJ1B-0300F: FHC DROP CBL 300 FT PC EA B  $           179.99 31.0%  $              124.19 N/A N/A
FHD-HJ1B-0350F FHD-HJ1B-0350F: FHC DROP CBL 350 FT PC EA B  $           193.13 31.0%  $              133.26 N/A N/A
FHD-HJ1B-0400F FHD-HJ1B-0400F: FHC DRP CBL 400 FT PC EA B  $           206.24 31.0%  $              142.31 N/A N/A
FHD-HJ1B-0450F FHD-HJ1B-0450F: CTO-FHC DROP CABLES EA B  $           219.38 31.0%  $              151.37 N/A N/A
FHD-HJ1B-0550F FHD-HJ1B-0550F: CTO-FHC DROP CABLES EA B  $           245.62 31.0%  $              169.48 N/A N/A
FHD-HJ1B-0600F FHD-HJ1B-0600F: CTO-FHC DROP CABLES EA B  $           258.74 31.0%  $              178.53 N/A N/A
FHD-HJ1B-0650F FHD-HJ1B-0650F: CTO-FHC DROP CABLES EA B  $           271.87 31.0%  $              187.59 N/A N/A
FHD-HJ1B-0700F FHD-HJ1B-0700F: CTO-FHC DROP CABLES EA B  $           284.99 31.0%  $              196.64 N/A N/A
FHD-HJ1B-0750F FHD-HJ1B-0750F: CTO-FHC DROP CABLES EA B  $           298.12 31.0%  $              205.70 N/A N/A
FHD-HJ1B-0800F FHD-HJ1B-0800F: CTO-FHC DROP CABLES EA B  $           311.24 31.0%  $              214.76 N/A N/A
FHD-HJ1B-0850F FHD-HJ1B-0850F: CTO-FHC DROP CABLES EA B  $           324.37 31.0%  $              223.82 N/A N/A
FHD-HJ1B-0900F FHD-HJ1B-0900F: CTO-FHC DROP CABLES EA B  $           337.49 31.0%  $              232.87 N/A N/A
FHD-HJ1B-0950F FHD-HJ1B-0950F: CTO-FHC DROP CABLES EA B  $           350.62 31.0%  $              241.93 N/A N/A
FHD-HJ1B-1000F FHD-HJ1B-1000F: FHC DRP CBL; 1000FT PC EA B  $           363.74 31.0%  $              250.98 N/A N/A
FHD-HJ1B-1200F FHD-HJ1B-1200F: CTO-FHC DROP CABLES EA B  $           416.23 31.0%  $              287.20 N/A N/A
FHD-HJ1B-1500F FHD-HJ1B-1500F: CTO-FHC DROP CABLES EA B  $           648.72 31.0%  $              447.62 N/A N/A
FHD-HJ1B-2000F FHD-HJ1B-2000F: CTO-FHC DROP CABLES EA B  $           779.97 31.0%  $              538.18 N/A N/A
FHD-HJ1B-2500F FHD-HJ1B-2500F: CTO-FHC DROP CABLES EA B  $           911.21 31.0%  $              628.73 N/A N/A
FHD-HJ1R-0010F FHD-HJ1R-0010F: 3MM C/A, ASC/ASC HA EA B  $             70.17 31.0%  $                48.42 N/A N/A
FHD-HJ1R-0020F FHD-HJ1R-0020F: 3MM C/A, ASC/ASC HRD EA B  $             72.84 31.0%  $                50.26 N/A N/A
FHD-HJ1R-0040F FHD-HJ1R-0040F: I/O 3MM C/A ASC/ASC HRD EA B  $             78.00 31.0%  $                53.82 N/A N/A
FHD-HJ1R-0050F FHD-HJ1R-0050F: I/O 3MM C/A ASC/ASC HRD EA B  $             80.63 31.0%  $                55.63 N/A N/A
FHD-HJIR-0010F FHD-HJIR-0010F: 3MM C/A, ASC/ASC HARDENE EA B  $             70.17 31.0%  $                48.42 N/A N/A
FHD-HN1A-0001M FHD-HN1A-0001M: CTO-FHC DROP CABLES EA B  $             68.32 31.0%  $                47.14 N/A N/A
FHD-HN1A-0100F FHD-HN1A-0100F: CTO-FHC DROP CABLES EA B  $             92.50 31.0%  $                63.83 N/A N/A
FHD-HN1B-1000F FHD-HN1B-1000F: CTO-FHC DROP CABLES EA B  $           363.74 31.0%  $              250.98 N/A N/A
FHD-HN1R-0010F FHD-HN1R-0010F: IN/OUT 3MM C/A, UPCSC/AP EA B  $             70.17 31.0%  $                48.42 N/A N/A
FHD-HN1R-0025F FHD-HN1R-0025F: IN/OUT 3MM RBR EA B  $             74.05 31.0%  $                51.09 N/A N/A
FHD-HN1R-0040F FHD-HN1R-0040F: FHD-HN1R-0040F I/O 3MM C EA B  $             78.00 31.0%  $                53.82 N/A N/A
FHD-HN1R-0050F FHD-HN1R-0050F: IN/OUT 3MM C/A, UPCSC/AP EA B  $             80.63 31.0%  $                55.63 N/A N/A
FHD-HP1A-0050F FHD-HP1A-0050F: CTO-FHC DROP CABLES EA B  $             85.30 31.0%  $                58.86 N/A N/A
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FHD-HP1A-0100F FHD-HP1A-0100F: CTO-FHC DROP CABLES EA B  $             97.80 31.0%  $                67.48 N/A N/A
FHD-HP1A-0150F FHD-HP1A-0150F: CTO-FHC DROP CABLES EA B  $           110.30 31.0%  $                76.11 N/A N/A
FHD-HP1A-0200F FHD-HP1A-0200F: CTO-FHC DROP CABLES EA B  $           122.80 31.0%  $                84.73 N/A N/A
FHD-HP1A-0250F FHD-HP1A-0250F: CTO-FHC DROP CABLES EA B  $           135.30 31.0%  $                93.36 N/A N/A
FHD-HP1A-0300F FHD-HP1A-0300F: CTO-FHC DROP CABLES EA B  $           181.55 31.0%  $              125.27 N/A N/A
FHD-HP1A-0400F FHD-HP1A-0400F: CTO-FHC DROP CABLES EA B  $           206.55 31.0%  $              142.52 N/A N/A
FHD-HP1A-0500F FHD-HP1A-0500F: CTO-FHC DROP CABLES EA B  $           231.55 31.0%  $              159.77 N/A N/A
FHD-HP1A-0750F FHD-HP1A-0750F: CTO-FHC DROP CABLES EA B  $           294.05 31.0%  $              202.89 N/A N/A
FHD-HP1A-1000F FHD-HP1A-1000F: CTO-FHC DROP CABLES EA B  $           356.54 31.0%  $              246.01 N/A N/A
FHD-HP1A-1500F FHD-HP1A-1500F: CTO-FHC DROP CABLES EA B  $           635.28 31.0%  $              438.34 N/A N/A
FHD-HP1A-2000F FHD-HP1A-2000F: CTO-FHC DROP CABLES EA B  $           760.28 31.0%  $              524.59 N/A N/A
FHD-HP1B-0100F FHD-HP1B-0100F: CTO-FHC DROP CABLES EA B  $             99.05 31.0%  $                68.34 N/A N/A
FHD-HP1B-0105F FHD-HP1B-0105F: CTO-FHC DROP CABLES EA B  $           100.38 31.0%  $                69.26 N/A N/A
FHD-HP1B-0150F FHD-HP1B-0150F: CTO-FHC DROP CABLES EA B  $           112.19 31.0%  $                77.41 N/A N/A
FHD-HP1B-0200F FHD-HP1B-0200F: CTO-FHC DROP CABLES EA B  $           125.30 31.0%  $                86.46 N/A N/A
FHD-HP1B-0300F FHD-HP1B-0300F: CTO-FHC DROP CABLES EA B  $           185.30 31.0%  $              127.86 N/A N/A
FHD-HP1B-0350F FHD-HP1B-0350F: CTO-FHC DROP CABLES EA B  $           198.43 31.0%  $              136.92 N/A N/A
FHD-HP1B-0400F FHD-HP1B-0400F: CTO-FHC DROP CABLES EA B  $           211.55 31.0%  $              145.97 N/A N/A
FHD-HP1B-0450F FHD-HP1B-0450F: CTO-FHC DROP CABLES EA B  $           224.68 31.0%  $              155.03 N/A N/A
FHD-HP1B-0500F FHD-HP1B-0500F: CTO-FHC DROP CABLES EA B  $           237.80 31.0%  $              164.08 N/A N/A
FHD-HP1B-0550F FHD-HP1B-0550F: CTO-FHC DROP CABLES EA B  $           250.93 31.0%  $              173.14 N/A N/A
FHD-HP1B-1200F FHD-HP1B-1200F: CTO-FHC DROP CABLES EA B  $           421.54 31.0%  $              290.86 N/A N/A
FHD-HP1C-0003F FHD-HP1C-0003F: PATCHCORD, OPTITAP/ASC,S EA B  $             74.13 31.0%  $                51.15 N/A N/A
FHD-HP1C-0018M FHD-HP1C-0018M: UDC,OPTITAP/SC EA B  $             98.65 31.0%  $                68.07 N/A N/A
FHD-HP1C-0020M FHD-HP1C-0020M: C/A, UDC,20M,OPTITAP/SC EA B  $           101.52 31.0%  $                70.05 N/A N/A
FHD-HP1C-0025F FHD-HP1C-0025F: PATCHCORD, OPTITAP/ASC,S EA B  $             83.75 31.0%  $                57.79 N/A N/A
FHD-HP1C-0025M FHD-HP1C-0025M: UDC,OPTITAP/SC EA B  $           108.69 31.0%  $                75.00 N/A N/A
FHD-HP1C-0030M FHD-HP1C-0030M: C/A, UDC,OPTITAP/SC EA B  $           115.88 31.0%  $                79.96 N/A N/A
FHD-HP1C-0040M FHD-HP1C-0040M: PATCHCORD, OPTITAP/APC,S EA B  $           130.23 31.0%  $                89.86 N/A N/A
FHD-HP1C-0050F FHD-HP1C-0050F: PATCHCORD, OPTITAP/ASC,S EA B  $             94.69 31.0%  $                65.34 N/A N/A
FHD-HP1C-0050M FHD-HP1C-0050M: PATCHCORD, OPTITAP/APC,S EA B  $           144.55 31.0%  $                99.74 N/A N/A
FHD-HP1C-0055M FHD-HP1C-0055M: C/A, UDC,OPTITAP/SC EA B  $           151.74 31.0%  $              104.70 N/A N/A
FHD-HP1C-0060M FHD-HP1C-0060M: C/A, UDC,OPTITAP/SC EA B  $           158.92 31.0%  $              109.65 N/A N/A
FHD-HP1C-0070M FHD-HP1C-0070M: C/A, UDC,OPTITAP/SC EA B  $           173.28 31.0%  $              119.56 N/A N/A
FHD-HP1C-0075F FHD-HP1C-0075F: PATCHCORD, OPTITAP/ASC,S EA B  $           105.63 31.0%  $                72.88 N/A N/A
FHD-HP1C-0075M FHD-HP1C-0075M: C/A, UDC,75M,OPTITAP/SC EA B  $           180.45 31.0%  $              124.51 N/A N/A
FHD-HP1C-0080M FHD-HP1C-0080M: C/A, UDC,OPTITAP/SC EA B  $           187.63 31.0%  $              129.46 N/A N/A
FHD-HP1C-0090M FHD-HP1C-0090M: C/A, UDC,OPTITAP/SC EA B  $           201.99 31.0%  $              139.37 N/A N/A
FHD-HP1C-0100F FHD-HP1C-0100F: PATCHCORD, OPTITAP/ASC,S EA B  $           116.55 31.0%  $                80.42 N/A N/A
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FHD-HP1C-0100M FHD-HP1C-0100M: C/A, UDC,100M,OPTITAP/SC EA B  $           216.34 31.0%  $              149.27 N/A N/A
FHD-HP1C-0110M FHD-HP1C-0110M: C/A, UDC,OPTITAP/SC EA B  $           230.68 31.0%  $              159.17 N/A N/A
FHD-HP1C-0120F FHD-HP1C-0120F: PATCHCORD, OPTITAP/ASC,S EA B  $           125.30 31.0%  $                86.46 N/A N/A
FHD-HP1C-0125F FHD-HP1C-0125F: PATCHCORD, OPTITAP/ASC,S EA B  $           127.49 31.0%  $                87.97 N/A N/A
FHD-HP1C-0150F FHD-HP1C-0150F: PATCHCORD, OPTITAP/ASC,S EA B  $           138.44 31.0%  $                95.52 N/A N/A
FHD-HP1C-0150M FHD-HP1C-0150M: C/A, UDC,150M,OPTITAP/SC EA B  $           288.10 31.0%  $              198.79 N/A N/A
FHD-HP1C-0200F FHD-HP1C-0200F: PATCHCORD, OPTITAP/ASC,S EA B  $           160.30 31.0%  $              110.61 N/A N/A
FHD-HP1C-0200M FHD-HP1C-0200M: C/A, UDC,OPTITAP/SC EA B  $           393.62 31.0%  $              271.60 N/A N/A
FHD-HP1C-0250F FHD-HP1C-0250F: PATCHCORD, OPTITAP/ASC,S EA B  $           182.19 31.0%  $              125.71 N/A N/A
FHD-HP1C-0250M FHD-HP1C-0250M: C/A, UDC,OPTITAP/ASC EA B  $           465.39 31.0%  $              321.12 N/A N/A
FHD-HP1C-0300F FHD-HP1C-0300F: PATCHCORD, OPTITAP/ASC,S EA B  $           204.05 31.0%  $              140.79 N/A N/A
FHD-HP1C-0300M FHD-HP1C-0300M: C/A, UDC,OPTITAP/ASC EA B  $           537.17 31.0%  $              370.65 N/A N/A
FHD-HP1C-0350F FHD-HP1C-0350F: C/A, UDC,OPTITAP/ASC EA B  $           225.93 31.0%  $              155.89 N/A N/A
FHD-HP1C-0400F FHD-HP1C-0400F: PATCHCORD, OPTITAP/ASC,S EA B  $           247.80 31.0%  $              170.98 N/A N/A
FHD-HP1C-0450F FHD-HP1C-0450F: PATCHCORD, OPTITAP/ASC,S EA B  $           269.68 31.0%  $              186.08 N/A N/A
FHD-HP1C-0500F FHD-HP1C-0500F: PATCHCORD, OPTITAP/ASC,S EA B  $           291.55 31.0%  $              201.17 N/A N/A
FHD-HP1C-0500M FHD-HP1C-0500M: C/A UDC 500M DIELECTRIC EA B  $           977.94 31.0%  $              674.78 N/A N/A
FHD-HP1C-0550F FHD-HP1C-0550F: PATCHCORD, OPTITAP/ASC,S EA B  $           347.18 31.0%  $              239.55 N/A N/A
FHD-HP1C-0600F FHD-HP1C-0600F: C/A, UDC,OPTITAP/ASC EA B  $           369.04 31.0%  $              254.64 N/A N/A
FHD-HP1C-0700F FHD-HP1C-0700F: C/A, UDC,OPTITAP/ASC EA B  $           412.87 31.0%  $              284.88 N/A N/A
FHD-HP1C-0750F FHD-HP1C-0750F: UDC,OPTITAP/ASC EA B  $           434.67 31.0%  $              299.92 N/A N/A
FHD-HP1C-0800F FHD-HP1C-0800F: UDC,OPTITAP/ASC EA B  $           456.54 31.0%  $              315.01 N/A N/A
FHD-HP1C-0900F FHD-HP1C-0900F: C/A, UDC,OPTITAP/ASC EA B  $           500.29 31.0%  $              345.20 N/A N/A
FHD-HP1C-0900M FHD-HP1C-0900M: C/A UDC 900M DIELECTRIC EA B  $        1,552.09 31.0%  $           1,070.94 N/A N/A
FHD-HP1C-1000F FHD-HP1C-1000F: C/A, UDC,OPTITAP/ASC EA B  $           697.78 31.0%  $              481.47 N/A N/A
FHD-HP1C-1500F FHD-HP1C-1500F: UDC,OPTITAP/ASC EA B  $           916.52 31.0%  $              632.40 N/A N/A
FHD-HP1C-2000F FHD-HP1C-2000F: PATCHCORD, OPTITAP/ASC,S EA B  $        1,135.26 31.0%  $              783.33 N/A N/A
FHD-HP1D-0020M FHD-HP1D-0020M: C/A, UDC, TONEABLE EA B  $           102.34 31.0%  $                70.61 N/A N/A
FHD-HP1D-0025F FHD-HP1D-0025F: C/A, UDC, 25  TONEABLE EA B  $             84.05 31.0%  $                57.99 N/A N/A
FHD-HP1D-0030M FHD-HP1D-0030M: C/A, UDC, TONEABLE EA B  $           117.09 31.0%  $                80.79 N/A N/A
FHD-HP1D-0050F FHD-HP1D-0050F: C/A, UDC, 50  TONEABLE EA B  $             95.30 31.0%  $                65.76 N/A N/A
FHD-HP1D-0050M FHD-HP1D-0050M: C/A, UDC, TONEABLE EA B  $           146.63 31.0%  $              101.17 N/A N/A
FHD-HP1D-0070M FHD-HP1D-0070M: C/A, UDC, TONEABLE EA B  $           176.15 31.0%  $              121.54 N/A N/A
FHD-HP1D-0075F FHD-HP1D-0075F: OPTITAP/ASC TONEABLE EA B  $           106.55 31.0%  $                73.52 N/A N/A
FHD-HP1D-0090M FHD-HP1D-0090M: C/A, UDC, TONEABLE EA B  $           205.68 31.0%  $              141.92 N/A N/A
FHD-HP1D-0100F FHD-HP1D-0100F: C/A, UDC, 100  TONEABLE EA B  $           117.80 31.0%  $                81.28 N/A N/A
FHD-HP1D-0110M FHD-HP1D-0110M: OPTITAP/ASC TONEABLE EA B  $           235.20 31.0%  $              162.29 N/A N/A
FHD-HP1D-0120F FHD-HP1D-0120F: C/A, UDC, 120  TONEABLE EA B  $           126.80 31.0%  $                87.49 N/A N/A
FHD-HP1D-0150F FHD-HP1D-0150F: C/A, UDC, 150  TONEABLE EA B  $           140.30 31.0%  $                96.81 N/A N/A

8247 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FHD-HP1D-0200F FHD-HP1D-0200F: C/A, UDC, 200  TONEABLE EA B  $           162.80 31.0%  $              112.33 N/A N/A
FHD-HP1D-0250F FHD-HP1D-0250F: C/A, UDC, 250  TONEABLE EA B  $           185.30 31.0%  $              127.86 N/A N/A
FHD-HP1D-0300F FHD-HP1D-0300F: C/A, UDC, 300  TONEABLE EA B  $           207.80 31.0%  $              143.38 N/A N/A
FHD-HP1D-0350F FHD-HP1D-0350F: OPTITAP/ASC TONEABLE EA B  $           230.30 31.0%  $              158.91 N/A N/A
FHD-HP1D-0400F FHD-HP1D-0400F: C/A, UDC, 400  TONEABLE EA B  $           252.80 31.0%  $              174.43 N/A N/A
FHD-HP1D-0450F FHD-HP1D-0450F: OPTITAP/ASC TONEABLE EA B  $           275.30 31.0%  $              189.96 N/A N/A
FHD-HP1D-0500F FHD-HP1D-0500F: C/A, UDC, 500  TONEABLE EA B  $           297.80 31.0%  $              205.48 N/A N/A
FHD-HP1D-0550F FHD-HP1D-0550F: OPTITAP/ASC TONEABLE EA B  $           354.04 31.0%  $              244.29 N/A N/A
FHD-HP1D-0600F FHD-HP1D-0600F: OPTITAP/ASC TONEABLE EA B  $           376.54 31.0%  $              259.81 N/A N/A
FHD-HP1D-0650F FHD-HP1D-0650F: OPTITAP/ASC TONEABLE EA B  $           399.04 31.0%  $              275.34 N/A N/A
FHD-HP1D-0700F FHD-HP1D-0700F: OPTITAP/ASC TONEABLE EA B  $           421.54 31.0%  $              290.86 N/A N/A
FHD-HP1D-0750F FHD-HP1D-0750F: OPTITAP/ASC TONEABLE EA B  $           444.04 31.0%  $              306.39 N/A N/A
FHD-HP1D-0800F FHD-HP1D-0800F: OPTITAP/ASC TONEABLE EA B  $           466.54 31.0%  $              321.91 N/A N/A
FHD-HP1D-0850F FHD-HP1D-0850F: OPTITAP/ASC TONEABLE EA B  $           489.04 31.0%  $              337.44 N/A N/A
FHD-HP1D-0900F FHD-HP1D-0900F: OPTITAP/ASC TONEABLE EA B  $           511.54 31.0%  $              352.96 N/A N/A
FHD-HP1D-0950F FHD-HP1D-0950F: OPTITAP/ASC TONEABLE EA B  $           534.04 31.0%  $              368.49 N/A N/A
FHD-HP1D-1000F FHD-HP1D-1000F: OPTITAP/ASC TONEABLE EA B  $           710.28 31.0%  $              490.09 N/A N/A
FHD-HP1D-1100F FHD-HP1D-1100F: OPTITAP/ASC TONEABLE EA B  $           755.28 31.0%  $              521.14 N/A N/A
FHD-HP1D-1200F FHD-HP1D-1200F: OPTITAP/ASC TONEABLE EA B  $           800.28 31.0%  $              552.19 N/A N/A
FHD-HP1D-1300F FHD-HP1D-1300F: OPTITAP/ASC TONEABLE EA B  $           845.27 31.0%  $              583.24 N/A N/A
FHD-HP1D-1400F FHD-HP1D-1400F: OPTITAP/ASC TONEABLE EA B  $           890.27 31.0%  $              614.29 N/A N/A
FHD-HP1D-1600F FHD-HP1D-1600F: OPTITAP/ASC TONEABLE EA B  $           980.27 31.0%  $              676.39 N/A N/A
FHD-HP1D-2000F FHD-HP1D-2000F: C/A, UDC, 2000  TONEABLE EA B  $        1,160.26 31.0%  $              800.58 N/A N/A
FHD-HR1D-0100F FHD-HR1D-0100F: C/A, UDC/UPC, 100  TON EA B  $           117.80 31.0%  $                81.28 N/A N/A
FHD-HR1D-0250F FHD-HR1D-0250F: C/A, UDC/UPC, 250  TON EA B  $           185.30 31.0%  $              127.86 N/A N/A
FHD-HR1D-0500F FHD-HR1D-0500F: C/A, UDC/UPC, 500  TON EA B  $           297.80 31.0%  $              205.48 N/A N/A
FHD-HR1D-0750F FHD-HR1D-0750F: C/A, UDC/UPC, 750  TON EA B  $           444.04 31.0%  $              306.39 N/A N/A
FHD-J01A-0004F-A FHD-J01A-0004F-A: NON-HRD DROP C/A BUR EA B  $             38.69 31.0%  $                26.70 N/A N/A
FHD-J01A-0025F FHD-J01A-0025F: CTO-FHC DROP CABLES EA B  $             43.94 31.0%  $                30.32 N/A N/A
FHD-J01B-0100F FHD-J01B-0100F: CTO-FHC DROP CABLES EA B  $             63.94 31.0%  $                44.12 N/A N/A
FHD-J01B-0150F FHD-J01B-0150F: CTO-FHC DROP CABLES EA B  $             77.05 31.0%  $                53.16 N/A N/A
FHD-J01B-0200F FHD-J01B-0200F: CTO-FHC DROP CABLES EA B  $             90.19 31.0%  $                62.23 N/A N/A
FHD-J01B-0250F FHD-J01B-0250F: CTO-FHC DROP CABLES EA B  $           103.30 31.0%  $                71.28 N/A N/A
FHD-J01B-0300F FHD-J01B-0300F: CTO-FHC DROP CABLES EA B  $           150.19 31.0%  $              103.63 N/A N/A
FHD-J01B-0350F FHD-J01B-0350F: CTO-FHC DROP CABLES EA B  $           163.30 31.0%  $              112.68 N/A N/A
FHD-J01B-0400F FHD-J01B-0400F: CTO-FHC DROP CABLES EA B  $           176.44 31.0%  $              121.74 N/A N/A
FHD-J01B-0450F FHD-J01B-0450F: CTO-FHC DROP CABLES EA B  $           189.55 31.0%  $              130.79 N/A N/A
FHD-J01B-0500F FHD-J01B-0500F: CTO-FHC DROP CABLES EA B  $           202.68 31.0%  $              139.85 N/A N/A
FHD-J01B-0550F FHD-J01B-0550F: CTO-FHC DROP CABLES EA B  $           215.80 31.0%  $              148.90 N/A N/A
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FHD-J01B-0600F FHD-J01B-0600F: CTO-FHC DROP CABLES EA B  $           228.93 31.0%  $              157.96 N/A N/A
FHD-J01B-0650F FHD-J01B-0650F: CTO-FHC DROP CABLES EA B  $           242.05 31.0%  $              167.01 N/A N/A
FHD-J01B-0700F FHD-J01B-0700F: CTO-FHC DROP CABLES EA B  $           255.18 31.0%  $              176.07 N/A N/A
FHD-J01B-0750F FHD-J01B-0750F: CTO-FHC DROP CABLES EA B  $           268.30 31.0%  $              185.13 N/A N/A
FHD-J01B-0800F FHD-J01B-0800F: CTO-FHC DROP CABLES EA B  $           281.43 31.0%  $              194.19 N/A N/A
FHD-J01B-0900F FHD-J01B-0900F: CTO-FHC DROP CABLES EA B  $           307.68 31.0%  $              212.30 N/A N/A
FHD-J01B-1000F FHD-J01B-1000F: CTO-FHC DROP CABLES EA B  $           333.93 31.0%  $              230.41 N/A N/A
FHD-J01B-1200F FHD-J01B-1200F: CTO-FHC DROP CABLES EA B  $           386.43 31.0%  $              266.64 N/A N/A
FHD-J01B-1500F FHD-J01B-1500F: CTO-FHC DROP CABLES EA B  $           618.92 31.0%  $              427.05 N/A N/A
FHD-J01B-2000F FHD-J01B-2000F: CTO-FHC DROP CABLES EA B  $           750.16 31.0%  $              517.61 N/A N/A
FHD-J01B-2500F FHD-J01B-2500F: CTO-FHC DROP CABLES EA B  $           881.41 31.0%  $              608.17 N/A N/A
FHD-J01C-0100M FHD-J01C-0100M: ASC-STUB UDC DIELECT EA B  $           181.22 31.0%  $              125.04 N/A N/A
FHD-J01C-0150M FHD-J01C-0150M: ASC-STUB UDC DIELECT EA B  $           252.97 31.0%  $              174.55 N/A N/A
FHD-J01C-0200M FHD-J01C-0200M: ASC-STUB UDC DIELECT EA B  $           358.50 31.0%  $              247.37 N/A N/A
FHD-J01S-0100F0 FHD-J01S-0100F0: NON-HRD DROP C/A SC/APC EA B  $             40.15 31.0%  $                27.70 N/A N/A
FHD-JJ1B-0100F FHD-JJ1B-0100F: CTO-FHC DROP CABLES EA B  $             93.75 31.0%  $                64.69 N/A N/A
FHD-JJ1B-0150F FHD-JJ1B-0150F: CTO-FHC DROP CABLES EA B  $           106.88 31.0%  $                73.75 N/A N/A
FHD-JJ1B-0400F FHD-JJ1B-0400F: CTO-FHC DROP CABLES EA B  $           206.24 31.0%  $              142.31 N/A N/A
FHD-JJ1C-0020M FHD-JJ1C-0020M: ASC-ASC UDC DIELECT EA B  $             96.19 31.0%  $                66.37 N/A N/A
FHD-JJ1C-0040M FHD-JJ1C-0040M: ASC-ASC UDC DIELECT EA B  $           124.90 31.0%  $                86.18 N/A N/A
FHD-JJ1C-0050M FHD-JJ1C-0050M: ASC-ASC UDC DIELECT EA B  $           139.26 31.0%  $                96.09 N/A N/A
FHD-JJ1C-0060M FHD-JJ1C-0060M: ASC-ASC UDC DIELECT EA B  $           153.63 31.0%  $              106.00 N/A N/A
FHD-JJ1C-0080M FHD-JJ1C-0080M: ASC-ASC UDC DIELECT EA B  $           182.30 31.0%  $              125.79 N/A N/A
FHD-JJ1C-0100M FHD-JJ1C-0100M: ASC-ASC UDC DIELECT EA B  $           211.03 31.0%  $              145.61 N/A N/A
FHD-JJ1C-0130M FHD-JJ1C-0130M: ASC-ASC UDC DIELECT EA B  $           254.09 31.0%  $              175.32 N/A N/A
FHD-JJ1C-0140M FHD-JJ1C-0140M: ASC-ASC UDC DIELECT EA B  $           268.43 31.0%  $              185.22 N/A N/A
FHD-JJ1C-0150M FHD-JJ1C-0150M: ASC-ASC UDC DIELECT EA B  $           282.80 31.0%  $              195.13 N/A N/A
FHD-JJ1C-0180M FHD-JJ1C-0180M: ASC-ASC UDC DIELECT EA B  $           325.83 31.0%  $              224.82 N/A N/A
FHD-JJ1C-0200M FHD-JJ1C-0200M: ASC-ASC UDC DIELECT EA B  $           388.33 31.0%  $              267.95 N/A N/A
FHD-JJ1C-0230M FHD-JJ1C-0230M: ASC-ASC UDC DIELECT EA B  $           397.62 31.0%  $              274.36 N/A N/A
FHD-JJ1C-0280M FHD-JJ1C-0280M: ASC-ASC UDC DIELECT EA B  $           469.37 31.0%  $              323.87 N/A N/A
FHD-JJ1C-0300M FHD-JJ1C-0300M: ASC-ASC UDC DIELECT EA B  $           470.33 31.0%  $              324.53 N/A N/A
FHD-M0DA-0002M FHD-M0DA-0002M: HMFOC CABLE,12FBR,2M EA B  $           250.61 31.0%  $              172.92 N/A N/A
FHD-M0DA-0004M FHD-M0DA-0004M: HMFOC CABLE,12FBR,4M EA B  $           253.84 31.0%  $              175.15 N/A N/A
FHD-M0DA-0005M FHD-M0DA-0005M: HMFOC CABLE,12FBR,5M EA B  $           255.47 31.0%  $              176.27 N/A N/A
FHD-M0DA-0007M FHD-M0DA-0007M: HMFOC CABLE,12FBR,7M EA B  $           258.70 31.0%  $              178.50 N/A N/A
FHD-M0DA-0010M FHD-M0DA-0010M: HMFOC CABLE,12FBR,10M EA B  $           263.57 31.0%  $              181.86 N/A N/A
FHD-M0DA-0030M FHD-M0DA-0030M: HMFOC CABLE,12FBR,30M EA B  $           295.97 31.0%  $              204.22 N/A N/A
FHD-M0DA-0040M FHD-M0DA-0040M: HMFOC CABLE,12FBR,40M EA B  $           312.16 31.0%  $              215.39 N/A N/A
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FHD-M0DA-0060M FHD-M0DA-0060M: HMFOC CABLE,12FBR,60M EA B  $           344.56 31.0%  $              237.75 N/A N/A
FHD-M0DA-0080M FHD-M0DA-0080M: HMFOC CABLE,12FBR,80M EA B  $           376.97 31.0%  $              260.11 N/A N/A
FHD-M0DA-0100M FHD-M0DA-0100M: HMFOC CBL,12FBR,100M EA B  $           431.87 31.0%  $              297.99 N/A N/A
FHD-M0DA-0150M FHD-M0DA-0150M: HMFOC CBL,12FBR,150M EA B  $           512.86 31.0%  $              353.87 N/A N/A
FHD-M0DA-0175M FHD-M0DA-0175M: HMFOC CBL,12FBR,175M EA B  $           553.36 31.0%  $              381.82 N/A N/A
FHD-M0DA-0265M FHD-M0DA-0265M: HMFOC CBL,12FBR,265M EA B  $           709.14 31.0%  $              489.31 N/A N/A
FHD-MMDR-0025M FHD-MMDR-0025M: C/A HMFOC DROP DIEL EA B  $           534.94 31.0%  $              369.11 N/A N/A
FHD-MMDR-0050M FHD-MMDR-0050M: C/A HMFOC DROP DIEL EA B  $           577.00 31.0%  $              398.13 N/A N/A
FHD-MMDR-0075M FHD-MMDR-0075M: C/A HMFOC DROP DIEL EA B  $           619.03 31.0%  $              427.13 N/A N/A
FHD-MMDR-0100M FHD-MMDR-0100M: C/A HMFOC DROP DIEL EA B  $           671.36 31.0%  $              463.24 N/A N/A
FHD-MMDR-0125M FHD-MMDR-0125M: HMFOC DROP DIEL EA B  $           711.86 31.0%  $              491.18 N/A N/A
FHD-MMDR-0150M FHD-MMDR-0150M: C/A HMFOC DROP DIEL EA B  $           752.34 31.0%  $              519.11 N/A N/A
FHD-MMDR-0175M FHD-MMDR-0175M: C/A HMFOC DROP DIEL EA B  $           792.81 31.0%  $              547.04 N/A N/A
FHD-MMDR-0200M FHD-MMDR-0200M: C/A HMFOC DROP DIEL EA B  $           829.22 31.0%  $              572.16 N/A N/A
FHD-MMDR-0225M FHD-MMDR-0225M: C/A HMFOC DROP DIEL EA B  $           873.85 31.0%  $              602.96 N/A N/A
FHD-MMDR-0250M FHD-MMDR-0250M: C/A HMFOC DROP DIEL EA B  $           914.35 31.0%  $              630.90 N/A N/A
FHD-MMDR-0275M FHD-MMDR-0275M: C/A HMFOC DROP DIEL EA B  $           955.35 31.0%  $              659.19 N/A N/A
FHD-MMDR-0300M FHD-MMDR-0300M: C/A HMFOC DROP DIEL EA B  $           997.36 31.0%  $              688.18 N/A N/A
FHD-MMDR-0325M FHD-MMDR-0325M: C/A HMFOC DROP DIEL EA B  $        1,045.84 31.0%  $              721.63 N/A N/A
FHD-MMDR-0350M FHD-MMDR-0350M: C/A HMFOC DROP DIEL EA B  $        1,086.34 31.0%  $              749.57 N/A N/A
FHD-MMDR-0375M FHD-MMDR-0375M: C/A HMFOC DROP DIEL EA B  $        1,126.84 31.0%  $              777.52 N/A N/A
FHD-MMDR-0400M FHD-MMDR-0400M: C/A HMFOC DROP DIEL EA B  $        1,167.32 31.0%  $              805.45 N/A N/A
FHD-MMDR-0425M FHD-MMDR-0425M: C/A HMFOC DROP DIEL EA B  $        1,207.84 31.0%  $              833.41 N/A N/A
FHD-MMDR-0450M FHD-MMDR-0450M: C/A HMFOC DROP DIEL EA B  $        1,249.60 31.0%  $              862.22 N/A N/A
FHD-MMDR-0500M FHD-MMDR-0500M: C/A HMFOC DROP DIEL EA B  $        1,333.70 31.0%  $              920.25 N/A N/A
FHD-MMDR-0550M FHD-MMDR-0550M: C/A HMFOC DROP DIEL EA B  $        1,417.77 31.0%  $              978.26 N/A N/A
FHD-MMDR-0600M FHD-MMDR-0600M: C/A HMFOC DROP DIEL EA B  $        1,501.84 31.0%  $           1,036.27 N/A N/A
FHD-MMDR-0650M FHD-MMDR-0650M: C/A HMFOC DROP DIEL EA B  $        1,594.78 31.0%  $           1,100.40 N/A N/A
FHD-MMDR-0700M FHD-MMDR-0700M: C/A HMFOC DROP DIEL EA B  $        1,675.82 31.0%  $           1,156.32 N/A N/A
FHD-MMDR-0750M FHD-MMDR-0750M: C/A HMFOC DROP DIEL EA B  $        1,756.80 31.0%  $           1,212.19 N/A N/A
FHD-MMDR-0800M FHD-MMDR-0800M: C/A HMFOC DROP DIEL EA B  $        1,838.16 31.0%  $           1,268.33 N/A N/A
FHD-MMDR-0850M FHD-MMDR-0850M: C/A HMFOC DROP DIEL EA B  $        1,922.25 31.0%  $           1,326.35 N/A N/A
FHD-MMDR-0900M FHD-MMDR-0900M: C/A HMFOC DROP DIEL EA B  $        2,006.32 31.0%  $           1,384.36 N/A N/A
FHD-MMDR-1000M FHD-MMDR-1000M: C/A HMFOC DROP DIEL EA B  $        2,264.26 31.0%  $           1,562.34 N/A N/A
FHD-P01C-0100F FHD-P01C-0100F: ASC-STUB UDC DIEL EA B  $             80.50 31.0%  $                55.55 N/A N/A
FHD-P01C-0100M FHD-P01C-0100M: ASC-STUB UDC DIELECT EA B  $           182.59 31.0%  $              125.99 N/A N/A
FHD-P01C-0200M FHD-P01C-0200M: ASC-STUB UDC DIELECT EA B  $           359.89 31.0%  $              248.32 N/A N/A
FHD-TKIT-1 FHD-TKIT-1: HARD CONN TEST & TURN-UP KIT EA B  $           781.22 31.0%  $              539.04 N/A N/A
FHD-TKIT-2 FHD-TKIT-2: DLX HARD CONN TEST KIT EA B  $           781.22 31.0%  $              539.04 N/A N/A
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FHD-TKIT-BAG FHD-TKIT-BAG:  ICON LX PADFOLIO BAG EA B  $           111.53 31.0%  $                76.96 N/A N/A
FHD-X01A-0050M FHD-X01A-0050M: DLX PT DROP DIEL EA B  $             78.69 31.0%  $                54.30 N/A N/A
FHD-X01A-0075M FHD-X01A-0075M: C/A DLX PT DROP DIEL EA B  $             99.19 31.0%  $                68.44 N/A N/A
FHD-X01A-0080M FHD-X01A-0080M: DLX PT DROP DIEL EA B  $           103.30 31.0%  $                71.28 N/A N/A
FHD-X01A-0095M FHD-X01A-0095M: DLX PT DROP DIEL EA B  $           115.61 31.0%  $                79.77 N/A N/A
FHD-X01A-0100F FHD-X01A-0100F: DLX PT DROP DIEL EA B  $             62.69 31.0%  $                43.26 N/A N/A
FHD-X01A-0100M FHD-X01A-0100M: DLX PT DROP DIEL EA B  $           119.71 31.0%  $                82.60 N/A N/A
FHD-X01A-0125M FHD-X01A-0125M: C/A DLX PT DROP DIEL EA B  $           140.21 31.0%  $                96.74 N/A N/A
FHD-X01A-0130M FHD-X01A-0130M: DLX PT DROP DIEL EA B  $           144.30 31.0%  $                99.57 N/A N/A
FHD-X01A-0140M FHD-X01A-0140M: DLX PT DROP DIEL EA B  $           152.51 31.0%  $              105.23 N/A N/A
FHD-X01A-0150F FHD-X01A-0150F: DLX PT DROP DIEL EA B  $             75.19 31.0%  $                51.88 N/A N/A
FHD-X01A-0160M FHD-X01A-0160M: DLX PT DROP DIEL EA B  $           168.92 31.0%  $              116.55 N/A N/A
FHD-X01A-0200F FHD-X01A-0200F: C/A DLX PT DROP DIEL EA B  $             87.69 31.0%  $                60.51 N/A N/A
FHD-X01A-0200M FHD-X01A-0200M: DLX PT DROP DIEL EA B  $           201.72 31.0%  $              139.19 N/A N/A
FHD-X01A-0205M FHD-X01A-0205M: DLX PT DROP DIEL 205M EA B  $           205.82 31.0%  $              142.02 N/A N/A
FHD-X01A-0250F FHD-X01A-0250F: DLX PT DROP DIEL EA B  $           100.19 31.0%  $                69.13 N/A N/A
FHD-X01A-0300F FHD-X01A-0300F: DLX PT DROP DIEL EA B  $           146.44 31.0%  $              101.04 N/A N/A
FHD-X01A-0400F FHD-X01A-0400F: DLX PT DROP DIEL EA B  $           171.44 31.0%  $              118.29 N/A N/A
FHD-X01A-0500F FHD-X01A-0500F: DLX PT DROP DIEL EA B  $           196.43 31.0%  $              135.54 N/A N/A
FHD-X01A-0750F FHD-X01A-0750F: DLX PT DROP DIEL EA B  $           258.93 31.0%  $              178.66 N/A N/A
FHD-X01B-0100F FHD-X01B-0100F: DLX PT DROP/TONE EA B  $             63.94 31.0%  $                44.12 N/A N/A
FHD-X01B-0150F FHD-X01B-0150F: DLX PT DROP/TONE DIE EA B  $             77.05 31.0%  $                53.16 N/A N/A
FHD-X01B-0200F FHD-X01B-0200F: DLX PT DROP/TONE DIE EA B  $             90.19 31.0%  $                62.23 N/A N/A
FHD-X01B-0250F FHD-X01B-0250F: DLX PT DROP/TONE DIE EA B  $           103.30 31.0%  $                71.28 N/A N/A
FHD-X01B-0300F FHD-X01B-0300F: DLX PT DROP/TONE DIE EA B  $           150.19 31.0%  $              103.63 N/A N/A
FHD-X01B-0400F FHD-X01B-0400F: DLX PT DROP/TONE DIE EA B  $           176.44 31.0%  $              121.74 N/A N/A
FHD-X01B-0500F FHD-X01B-0500F: DLX PT DROP/TONE DIE EA B  $           202.68 31.0%  $              139.85 N/A N/A
FHD-X01B-0600F FHD-X01B-0600F: DLX PT DROP/TONE DIE EA B  $           228.93 31.0%  $              157.96 N/A N/A
FHD-X01B-0700F FHD-X01B-0700F: DLX PT DROP/TONE DIE EA B  $           255.18 31.0%  $              176.07 N/A N/A
FHD-X01B-0750F FHD-X01B-0750F: DLX PT DROP/TONE DIE EA B  $           268.30 31.0%  $              185.13 N/A N/A
FHD-X01B-0800F FHD-X01B-0800F: DLX PT DROP/TONE DIE EA B  $           281.43 31.0%  $              194.19 N/A N/A
FHD-X01B-1000F FHD-X01B-1000F: DLX PT DROP/TONE EA B  $           333.93 31.0%  $              230.41 N/A N/A
FHD-X01R-0010F FHD-X01R-0010F: DLX TEST CORD EA B  $             40.31 31.0%  $                27.81 N/A N/A
FHD-X21R-0010F FHD-X21R-0010F: 3MM C/A DLX/UFC TEST COR EA B  $           121.25 31.0%  $                83.66 N/A N/A
FHD-XJ1A-0006F FHD-XJ1A-0006F: DLX/SC PC DROP DIEL EA B  $             69.00 31.0%  $                47.61 N/A N/A
FHD-XJ1A-0010F FHD-XJ1A-0010F: DLX/SC PC DROP DIEL EA B  $             70.00 31.0%  $                48.30 N/A N/A
FHD-XJ1A-0015M FHD-XJ1A-0015M: DLX/SC PC DROP DIEL EA B  $             79.80 31.0%  $                55.06 N/A N/A
FHD-XJ1A-0020M FHD-XJ1A-0020M: DLX/SC PC DROP DIEL EA B  $             83.90 31.0%  $                57.89 N/A N/A
FHD-XJ1A-0025M FHD-XJ1A-0025M: DLX/SC PC DROP DIEL EA B  $             88.00 31.0%  $                60.72 N/A N/A
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FHD-XJ1A-0040M FHD-XJ1A-0040M: DLX/SC PC DROP DIEL EA B  $           100.30 31.0%  $                69.21 N/A N/A
FHD-XJ1A-0050M FHD-XJ1A-0050M: DLX/SC PC DROP DIEL EA B  $           108.51 31.0%  $                74.87 N/A N/A
FHD-XJ1A-0055M FHD-XJ1A-0055M: DLX/SC PC DROP DIE EA B  $           112.61 31.0%  $                77.70 N/A N/A
FHD-XJ1A-0065M FHD-XJ1A-0065M: DLX/SC PC DROP DIEL EA B  $           120.80 31.0%  $                83.35 N/A N/A
FHD-XJ1A-0075M FHD-XJ1A-0075M: DLX/SC PC DROP DIEL EA B  $           129.01 31.0%  $                89.02 N/A N/A
FHD-XJ1A-0100M FHD-XJ1A-0100M: DLX/SC PC DROP DIEL EA B  $           149.51 31.0%  $              103.16 N/A N/A
FHD-XJ1A-0105F FHD-XJ1A-0105F: C/A DLX/SC PC DROP DIEL EA B  $             93.75 31.0%  $                64.69 N/A N/A
FHD-XJ1A-0125M FHD-XJ1A-0125M: DLX/SC DROP DIEL EA B  $           170.01 31.0%  $              117.31 N/A N/A
FHD-XJ1A-0150F FHD-XJ1A-0150F: DLX/SC PC DROP DIEL EA B  $           105.00 31.0%  $                72.45 N/A N/A
FHD-XJ1A-0150M FHD-XJ1A-0150M: DLX/SC PC DROP DIEL EA B  $           190.51 31.0%  $              131.45 N/A N/A
FHD-XJ1A-0175M FHD-XJ1A-0175M: DLX/SC DROP DIEL EA B  $           211.03 31.0%  $              145.61 N/A N/A
FHD-XJ1A-0200F FHD-XJ1A-0200F: DLX/SC PC DROP DIEL EA B  $           117.50 31.0%  $                81.08 N/A N/A
FHD-XJ1A-0200M FHD-XJ1A-0200M: DLX/SC DROP DIEL EA B  $           231.53 31.0%  $              159.76 N/A N/A
FHD-XJ1A-0250F FHD-XJ1A-0250F: DLX/SC PC DROP DIEL EA B  $           129.99 31.0%  $                89.69 N/A N/A
FHD-XJ1A-0250M FHD-XJ1A-0250M: DLX/SC DROP DIEL EA B  $           272.55 31.0%  $              188.06 N/A N/A
FHD-XJ1A-0300F FHD-XJ1A-0300F: DLX/SC PC DROP DIEL EA B  $           176.24 31.0%  $              121.61 N/A N/A
FHD-XJ1A-0300M FHD-XJ1A-0300M: DLX/SC DROP DIEL EA B  $           347.29 31.0%  $              239.63 N/A N/A
FHD-XJ1A-0400F FHD-XJ1A-0400F: DLX/SC PC DROP DIEL EA B  $           201.24 31.0%  $              138.86 N/A N/A
FHD-XJ1A-0500F FHD-XJ1A-0500F: DLX/SC PC DROP DIEL EA B  $           226.24 31.0%  $              156.11 N/A N/A
FHD-XJ1B-0050F FHD-XJ1B-0050F: DLX/SC PC DROP DIEL EA B  $             80.63 31.0%  $                55.63 N/A N/A
FHD-XJ1B-0105F FHD-XJ1B-0105F: C/A DLX/SC PC DROP DIEL EA B  $             95.05 31.0%  $                65.58 N/A N/A
FHD-XJ1B-0150F FHD-XJ1B-0150F: C/A DLX/SC PC DROP DIEL EA B  $           106.88 31.0%  $                73.75 N/A N/A
FHD-XJ1B-0200F FHD-XJ1B-0200F: C/A DLX/SC PC DROP DIEL EA B  $           120.00 31.0%  $                82.80 N/A N/A
FHD-XJ1B-0250F FHD-XJ1B-0250F: C/A DLX/SC PC DROP DIEL EA B  $           133.13 31.0%  $                91.86 N/A N/A
FHD-XJ1B-0300F FHD-XJ1B-0300F: C/A DLX/SC PC DROP DIEL EA B  $           179.99 31.0%  $              124.19 N/A N/A
FHD-XJ1B-0350F FHD-XJ1B-0350F: C/A DLX/SC PC DROP DIEL EA B  $           193.13 31.0%  $              133.26 N/A N/A
FHD-XJ1B-0400F FHD-XJ1B-0400F: C/A DLX/SC PC DROP DIEL EA B  $           206.24 31.0%  $              142.31 N/A N/A
FHD-XJ1B-0450F FHD-XJ1B-0450F: C/A DLX/SC PC DROP DIEL EA B  $           219.38 31.0%  $              151.37 N/A N/A
FHD-XJ1B-0500F FHD-XJ1B-0500F: C/A DLX/SC PC DROP DIEL EA B  $           232.49 31.0%  $              160.42 N/A N/A
FHD-XJ1B-0600F FHD-XJ1B-0600F: C/A DLX/SC PC DROP DIEL EA B  $           258.74 31.0%  $              178.53 N/A N/A
FHD-XJ1B-0750F FHD-XJ1B-0750F: C/A DLX/SC PC DROP DIEL EA B  $           298.12 31.0%  $              205.70 N/A N/A
FHD-XJ1B-0800F FHD-XJ1B-0800F: C/A DLX/SC PC DROP DIEL EA B  $           311.24 31.0%  $              214.76 N/A N/A
FHD-XJ1B-0900F FHD-XJ1B-0900F: C/A DLX/SC PC DROP DIEL EA B  $           337.49 31.0%  $              232.87 N/A N/A
FHD-XJ1B-1000F FHD-XJ1B-1000F: C/A DLX/SC PC DROP DIEL EA B  $           363.74 31.0%  $              250.98 N/A N/A
FHD-XJ1B-1500F FHD-XJ1B-1500F: C/A DLX/SC PC DROP DIEL EA B  $           648.72 31.0%  $              447.62 N/A N/A
FHD-XJ1C-0050F FHD-XJ1C-0050F: USD DLX/ASC DIEL NO PULL EA B  $             89.38 31.0%  $                61.67 N/A N/A
FHD-XJ1C-0065M FHD-XJ1C-0065M: USD DLX/ASC DIEL NO PULL EA B  $           160.80 31.0%  $              110.95 N/A N/A
FHD-XJ1C-0075M FHD-XJ1C-0075M: USD DLX/ASC DIEL NO PULL EA B  $           175.15 31.0%  $              120.85 N/A N/A
FHD-XJ1C-0100F FHD-XJ1C-0100F: USD DLX/ASC DIEL NO PULL EA B  $           111.25 31.0%  $                76.76 N/A N/A
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FHD-XJ1C-0150F FHD-XJ1C-0150F: USD DLX/ASC DIEL NO PULL EA B  $           133.13 31.0%  $                91.86 N/A N/A
FHD-XJ1C-0200F FHD-XJ1C-0200F: USD DLX/ASC DIEL NO PULL EA B  $           154.99 31.0%  $              106.94 N/A N/A
FHD-XJ1C-0250F FHD-XJ1C-0250F: USD DLX/ASC DIEL NO PULL EA B  $           176.88 31.0%  $              122.05 N/A N/A
FHD-XJ1C-0300F FHD-XJ1C-0300F: USD DLX/ASC DIEL NO PULL EA B  $           232.49 31.0%  $              160.42 N/A N/A
FHD-XJ1C-0400F FHD-XJ1C-0400F: USD DLX/ASC DIEL NO PULL EA B  $           276.24 31.0%  $              190.61 N/A N/A
FHD-XJ1C-0500F FHD-XJ1C-0500F: USD DLX/ASC DIEL NO PULL EA B  $           319.99 31.0%  $              220.79 N/A N/A
FHD-XJ1R-0010F FHD-XJ1R-0010F: 3MM C/A DLX/ASC TEST COR EA B  $             80.84 31.0%  $                55.78 N/A N/A
FHD-XN1R-0010F FHD-XN1R-0010F: 3MM C/A DLX/USC TEST COR EA B  $             80.84 31.0%  $                55.78 N/A N/A
FHD-XP1A-0005M FHD-XP1A-0005M: DLX/ASC DIEL W/SOCK EA B  $             76.90 31.0%  $                53.06 N/A N/A
FHD-XP1A-0010M FHD-XP1A-0010M: DLX/ASC DIEL W/SOCK EA B  $             81.02 31.0%  $                55.90 N/A N/A
FHD-XP1A-0015M FHD-XP1A-0015M: DLX/ASC DIEL W/SOCK EA B  $             85.11 31.0%  $                58.73 N/A N/A
FHD-XP1A-0020M FHD-XP1A-0020M: DLX/ASC DIEL W/SOCK EA B  $             89.21 31.0%  $                61.55 N/A N/A
FHD-XP1A-0030M FHD-XP1A-0030M: DLX/ASC DIEL W/SOCK EA B  $             97.40 31.0%  $                67.21 N/A N/A
FHD-XP1A-0040M FHD-XP1A-0040M: DLX/ASC DIEL W/SOCK EA B  $           105.63 31.0%  $                72.88 N/A N/A
FHD-XP1A-0050M FHD-XP1A-0050M: DLX/ASC DIEL W/SOCK EA B  $           113.82 31.0%  $                78.54 N/A N/A
FHD-XP1A-0060M FHD-XP1A-0060M: DLX/ASC DIEL W/SOCK EA B  $           122.01 31.0%  $                84.19 N/A N/A
FHD-XP1A-0070M FHD-XP1A-0070M: DLX/ASC DIEL W/SOCK EA B  $           130.23 31.0%  $                89.86 N/A N/A
FHD-XP1A-0080M FHD-XP1A-0080M: DLX/ASC DIEL W/SOCK EA B  $           138.42 31.0%  $                95.51 N/A N/A
FHD-XP1A-0090M FHD-XP1A-0090M: DLX/ASC DIEL W/SOCK EA B  $           146.63 31.0%  $              101.17 N/A N/A
FHD-XP1A-0100M FHD-XP1A-0100M: DLX/ASC DIEL W/SOCK EA B  $           154.84 31.0%  $              106.84 N/A N/A
FHD-XP1A-0110M FHD-XP1A-0110M: DLX/ASC DIEL W/SOCK EA B  $           163.03 31.0%  $              112.49 N/A N/A
FHD-XP1A-0120M FHD-XP1A-0120M: DLX/ASC DIEL W/SOCK EA B  $           171.22 31.0%  $              118.14 N/A N/A
FHD-XP1A-0130M FHD-XP1A-0130M: DLX/ASC DIEL W/SOCK EA B  $           179.44 31.0%  $              123.81 N/A N/A
FHD-XP1A-0140M FHD-XP1A-0140M: DLX/ASC DIEL W/SOCK EA B  $           187.63 31.0%  $              129.46 N/A N/A
FHD-XP1A-0150M FHD-XP1A-0150M: DLX/ASC DIEL W/SOCK EA B  $           195.84 31.0%  $              135.13 N/A N/A
FHD-XP1A-0160M FHD-XP1A-0160M: DLX/ASC DIEL W/SOCK EA B  $           204.05 31.0%  $              140.79 N/A N/A
FHD-XP1A-0170M FHD-XP1A-0170M: DLX/ASC DIEL W/SOCK EA B  $           212.24 31.0%  $              146.45 N/A N/A
FHD-XP1C-0050F FHD-XP1C-0050F: USD DLX/ASC DROP DIEL EA B  $             94.69 31.0%  $                65.34 N/A N/A
FHD-XP1C-0100F FHD-XP1C-0100F: USD DLX/ASC DIEL 100F EA B  $           116.55 31.0%  $                80.42 N/A N/A
FHD-XP1C-0150F FHD-XP1C-0150F: USD DLX/ASC DIEL 150F EA B  $           138.44 31.0%  $                95.52 N/A N/A
FHD-XP1C-0200F FHD-XP1C-0200F: USD DLX/ASC DIEL 200F EA B  $           160.30 31.0%  $              110.61 N/A N/A
FHD-XP1C-0250F FHD-XP1C-0250F: USD DLX/ASC DIEL 250F EA B  $           182.19 31.0%  $              125.71 N/A N/A
FHD-XP1C-0300F FHD-XP1C-0300F: USD DLX/ASC DIEL 300F EA B  $           237.80 31.0%  $              164.08 N/A N/A
FHD-XP1C-0400F FHD-XP1C-0400F: USD DLX/ASC DIEL 400F EA B  $           281.55 31.0%  $              194.27 N/A N/A
FHD-XP1C-0500F FHD-XP1C-0500F: USD DLX/ASC DIEL 500F EA B  $           325.29 31.0%  $              224.45 N/A N/A
FHD-XP1D-0050F FHD-XP1D-0050F: USD DLX/ASC TNBL 50F EA B  $           123.44 31.0%  $                85.17 N/A N/A
FHD-XP1D-0100F FHD-XP1D-0100F: USD DLX/ASC TNBL 100F EA B  $           117.80 31.0%  $                81.28 N/A N/A
FHD-XP1D-0150F FHD-XP1D-0150F: USD DLX/ASC TNBL 150F EA B  $           140.30 31.0%  $                96.81 N/A N/A
FHD-XP1D-0200F FHD-XP1D-0200F: USD DLX/ASC TNBL 200F EA B  $           162.80 31.0%  $              112.33 N/A N/A
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FHD-XP1D-0250F FHD-XP1D-0250F: USD DLX/ASC TNBL 250F EA B  $           185.30 31.0%  $              127.86 N/A N/A
FHD-XP1D-0300F FHD-XP1D-0300F: USD DLX/ASC TNBL 300F EA B  $           241.55 31.0%  $              166.67 N/A N/A
FHD-XP1D-0400F FHD-XP1D-0400F: USD DLX/ASC TNBL 400F EA B  $           286.55 31.0%  $              197.72 N/A N/A
FHD-XP1D-0500F FHD-XP1D-0500F: USD DLX/ASC TNBL 500F EA B  $           331.54 31.0%  $              228.76 N/A N/A
FHD-XX1A-0010F FHD-XX1A-0010F: C/A DLX PC DROP DIEL EA B  $             70.00 31.0%  $                48.30 N/A N/A
FHD-XX1A-0016F FHD-XX1A-0016F: C/A DLX PC DROP DIEL EA B  $             71.50 31.0%  $                49.34 N/A N/A
FHD-XX1A-0020F FHD-XX1A-0020F: C/A DLX PC DROP DIEL EA B  $             72.50 31.0%  $                50.03 N/A N/A
FHD-XX1A-0020M FHD-XX1A-0020M: C/A DLX PC DROP DIEL EA B  $             83.90 31.0%  $                57.89 N/A N/A
FHD-XX1A-0040F FHD-XX1A-0040F: C/A DLX PC DROP DIEL EA B  $             77.50 31.0%  $                53.48 N/A N/A
FHD-XX1A-0040M FHD-XX1A-0040M: C/A DLX PC DROP DIEL EA B  $           100.30 31.0%  $                69.21 N/A N/A
FHD-XX1A-0060F FHD-XX1A-0060F: C/A DLX PC DROP DIEL EA B  $             82.50 31.0%  $                56.93 N/A N/A
FHD-XX1A-0060M FHD-XX1A-0060M: C/A DLX PC DROP DIEL EA B  $           116.71 31.0%  $                80.53 N/A N/A
FHD-XX1A-0075F FHD-XX1A-0075F: C/A DLX PC DROP DIEL EA B  $             86.25 31.0%  $                59.51 N/A N/A
FHD-XX1A-0080F FHD-XX1A-0080F: C/A DLX PC DROP DIEL EA B  $             87.50 31.0%  $                60.38 N/A N/A
FHD-XX1A-0080M FHD-XX1A-0080M: C/A DLX PC DROP DIEL EA B  $           133.11 31.0%  $                91.85 N/A N/A
FHD-XX1A-0090F FHD-XX1A-0090F: C/A DLX PC DROP DIEL EA B  $             90.00 31.0%  $                62.10 N/A N/A
FHD-XX1A-0100F FHD-XX1A-0100F: C/A DLX PC DROP DIEL EA B  $             92.50 31.0%  $                63.83 N/A N/A
FHD-XX1A-0105F FHD-XX1A-0105F: C/A DLX PC DROP DIEL EA B  $             93.75 31.0%  $                64.69 N/A N/A
FHD-XX1A-0150F FHD-XX1A-0150F: C/A DLX PC DROP DIEL EA B  $           105.00 31.0%  $                72.45 N/A N/A
FHD-XX1A-0150M FHD-XX1A-0150M: C/A DLX PC DROP DIEL EA B  $           190.51 31.0%  $              131.45 N/A N/A
FHD-XX1A-0200F FHD-XX1A-0200F: C/A DLX PC DROP DIEL EA B  $           117.50 31.0%  $                81.08 N/A N/A
FHD-XX1A-0200M FHD-XX1A-0200M: C/A DLX PC DROP DIEL EA B  $           231.53 31.0%  $              159.76 N/A N/A
FHD-XX1A-0250F FHD-XX1A-0250F: C/A DLX PC DROP DIEL EA B  $           129.99 31.0%  $                89.69 N/A N/A
FHD-XX1A-0300F FHD-XX1A-0300F: C/A DLX PC DROP DIEL EA B  $           176.24 31.0%  $              121.61 N/A N/A
FHD-XX1A-0350F FHD-XX1A-0350F: C/A DLX PC DROP DIEL EA B  $           188.74 31.0%  $              130.23 N/A N/A
FHD-XX1A-0500F FHD-XX1A-0500F: DLX PC DROP DIEL EA B  $           226.24 31.0%  $              156.11 N/A N/A
FHD-XX1A-0750F FHD-XX1A-0750F: DLX PC DROP DIEL EA B  $           288.74 31.0%  $              199.23 N/A N/A
FHD-XX1A-1000F FHD-XX1A-1000F: C/A DLX PC DROP DIEL EA B  $           351.24 31.0%  $              242.36 N/A N/A
FHD-XX1A-2500F FHD-XX1A-2500F: C/A DLX PC DROP DIEL EA B  $           879.96 31.0%  $              607.17 N/A N/A
FHD-XX1B-0060F FHD-XX1B-0060F: C/A DLX PC DROP/TONE DIE EA B  $             83.25 31.0%  $                57.44 N/A N/A
FHD-XX1B-0100F FHD-XX1B-0100F: DLX PC DROP/TONE DIE EA B  $             93.75 31.0%  $                64.69 N/A N/A
FHD-XX1B-0150F FHD-XX1B-0150F: DLX PC DROP/TONE DIE EA B  $           106.88 31.0%  $                73.75 N/A N/A
FHD-XX1B-0200F FHD-XX1B-0200F: DLX PC DROP/TONE DIE EA B  $           120.00 31.0%  $                82.80 N/A N/A
FHD-XX1B-0350F FHD-XX1B-0350F: FHD-XX1B-0350F: C/A DLX EA B  $           193.13 31.0%  $              133.26 N/A N/A
FHD-XX1B-0500F FHD-XX1B-0500F: DLX PC DROP/TONE DIE EA B  $           232.49 31.0%  $              160.42 N/A N/A
FIBRB-ACC-ADK-A-04 FIBRB-ACC-ADK-A-04 EA B  $             10.44 31.0%  $                  7.20 N/A N/A
FIBRB-ACC-ADK-B-04 FIBRB-ACC-ADK-B-04 EA B  $             18.27 31.0%  $                12.61 N/A N/A
FIBRB-ACC-ADK-C-04 FIBRB-ACC-ADK-C-04 EA B  $               9.15 31.0%  $                  6.31 N/A N/A
FIBRB-ACC-ADK-D-04 FIBRB-ACC-ADK-D-04 EA B  $             18.48 31.0%  $                12.75 N/A N/A
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FIBRB-ACC-ADK-H-04 FIBRB-ACC-ADK-H-04 EA B  $             15.40 31.0%  $                10.63 N/A N/A
FIBRB-ACC-ADK-L-04 FIBRB-ACC-ADK-L-04 EA B  $             10.98 31.0%  $                  7.58 N/A N/A
FIBRB-ACC-CB24/48GRNDATT FIBRB-ACC-CB24/48GRNDATT EA B  $             68.82 31.0%  $                47.49 N/A N/A
FIBRB-ACC-DRCHS-01 FIBRB-ACC-DRCHS-01 EA B  $             11.69 31.0%  $                  8.07 N/A N/A
FIBRB-ACC-GLD16-10 FIBRB-ACC-GLD16-10 EA B  $               4.83 31.0%  $                  3.33 N/A N/A
FIBRB-ACC-GLD16-PT4-SUB FIBRB-ACC-GLD16-PT4-SUB EA B  $             10.54 31.0%  $                  7.27 N/A N/A
FIBRB-ACC-GLD16-PTS4-10 FIBRB-ACC-GLD16-PTS4-10 EA B  $               9.52 31.0%  $                  6.57 N/A N/A
FIBRB-ACC-GLD21-10 FIBRB-ACC-GLD21-10 EA B  $               4.38 31.0%  $                  3.02 N/A N/A
FIBRB-ACC-GLD21-SUBASSY FIBRB-ACC-GLD21-SUBASSY EA B  $               9.27 31.0%  $                  6.40 N/A N/A
FIBRB-ACC-GLD29-10 FIBRB-ACC-GLD29-10 EA B  $               7.92 31.0%  $                  5.46 N/A N/A
FIBRB-ACC-GLD29-SUBASSY FIBRB-ACC-GLD29-SUBASSY EA B  $             14.65 31.0%  $                10.11 N/A N/A
FIBRB-ACC-GRND-KIT FIBRB-ACC-GRND-KIT EA B  $             20.83 31.0%  $                14.37 N/A N/A
FIBRB-ACC-M3-5X8-SCRW-PK FIBRB-ACC-M3-5X8-SCRW-PK EA B  $               1.32 31.0%  $                  0.91 N/A N/A
FIBRB-ACC-OVPFS-01 FIBRB-ACC-OVPFS-01 EA B  $             85.40 31.0%  $                58.93 N/A N/A
FIBRB-ACC-OVPHS-01 FIBRB-ACC-OVPHS-01 EA B  $             51.15 31.0%  $                35.29 N/A N/A
FIBRB-ACC-PAPAN-01 FIBRB-ACC-PAPAN-01 EA B  $             23.67 31.0%  $                16.33 N/A N/A
FIBRB-ACC-PTS24-01 FIBRB-ACC-PTS24-01 EA B  $             83.30 31.0%  $                57.48 N/A N/A
FIBRB-ACC-RT-AB-04 FIBRB-ACC-RT-AB-04 EA B  $               1.14 31.0%  $                  0.79 N/A N/A
FIBRB-ACC-RT-CD-04 FIBRB-ACC-RT-CD-04 EA B  $               1.14 31.0%  $                  0.79 N/A N/A
FIBRB-ACC-RT-L-04 FIBRB-ACC-RT-L-04 EA B  $               1.60 31.0%  $                  1.10 N/A N/A
FIBRB-ACC-STRBR-01 FIBRB-ACC-STRBR-01 EA B  $             16.73 31.0%  $                11.54 N/A N/A
FIBRBOX-ACC-8POS-GNDBAR FIBRBOX-ACC-8POS-GNDBAR EA B  $             16.35 31.0%  $                11.28 N/A N/A
FIBRBOX-ACC-BRKT-HDW FIBRBOX-ACC-BRKT-HDW EA B  $               6.27 31.0%  $                  4.33 N/A N/A
FIBRBOX-ACC-CABLE-WRAP FIBRBOX-ACC-CABLE-WRAP EA B  $               2.73 31.0%  $                  1.88 N/A N/A
FIBRBOX-B-12-1-AS FIBRBOX-B-12-1-AS EA B  $           226.66 31.0%  $              156.40 N/A N/A
FIBRBOX-B-NT-0-NT FIBRBOX-B-NT-0-NT EA B  $           209.51 31.0%  $              144.56 N/A N/A
FIBRBOX-C-12-1-AS-WILKES FIBRBOX-C-12-1-AS-WILKES EA B  $           242.80 31.0%  $              167.53 N/A N/A
FIBRBOX-C-12-1-CS FIBRBOX-C-12-1-CS EA B  $           249.32 31.0%  $              172.03 N/A N/A
FIBRBOX-C-NT-0-NT FIBRBOX-C-NT-0-NT EA B  $           223.18 31.0%  $              153.99 N/A N/A
FIBRBOX-PEDMTGKT-EMRSNB5 FIBRBOX-PEDMTGKT-EMRSNB5 EA B  $             26.33 31.0%  $                18.17 N/A N/A
FIBRBOX-PEDMTGKT-UNIVBP5 FIBRBOX-PEDMTGKT-UNIVBP5 EA B  $             33.84 31.0%  $                23.35 N/A N/A
FIBRBOX-PEDMTGKT-UNIVPF FIBRBOX-PEDMTGKT-UNIVPF EA B  $             28.75 31.0%  $                19.84 N/A N/A
FILC-SMUP-30 FILC-SMUP-30: FIELD INS CONN LC,SM CERAM EA B  $             37.13 31.0%  $                25.62 N/A N/A
FIP-ACC001 FIP-ACC001: NYLON CORD CONNECTOR EA B  $             25.00 31.0%  $                17.25 N/A N/A
FIPM-06 FIPM-06: FIPM, SUB-ASSEMBLY EA B  $           276.22 31.0%  $              190.59 N/A N/A
FIP-OPC-KIT FIP-OPC-KIT: KIT, FIP OSP CABLE EA B  $             31.25 31.0%  $                21.56 N/A N/A
FISC-SMSP-30 FISC-SMSP-30: FIELD INSTALLABLE SINGLE-M EA B  $             35.63 31.0%  $                24.58 N/A N/A
FIST-CT-1HU-B-1 FIST-CT-1HU-B-1 EA B  $             16.73 31.0%  $                11.54 N/A N/A
FIST-CT-B-2 FIST-CT-B-2 EA B  $           111.05 31.0%  $                76.62 N/A N/A
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FIST-CTB2-4-NN-S FIST-CTB2-4-NN-S EA B  $           138.46 31.0%  $                95.54 N/A N/A
FIST-CT-S-2 FIST-CT-S-2 EA B  $           129.80 31.0%  $                89.56 N/A N/A
FIST-FPS-I-SIA-48 FIST-FPS-I-SIA-48 EA B  $        1,834.54 31.0%  $           1,265.83 N/A N/A
FIST-FSASA2-132-1P-L FIST-FSASA2-132-1P-L EA B  $           510.56 31.0%  $              352.29 N/A N/A
FIST-FSASA2-132-1P-R FIST-FSASA2-132-1P-R EA B  $           510.56 31.0%  $              352.29 N/A N/A
FIST-FTASA2-12-1T-CA01 FIST-FTASA2-12-1T-CA01 EA B  $           233.84 31.0%  $              161.35 N/A N/A
FIST-GB2-KIT009 FIST-GB2-KIT009 EA B  $        1,093.23 31.0%  $              754.33 N/A N/A
FIST-GB2-TKIT-02 FIST-GB2-TKIT-02 EA B  $             50.00 31.0%  $                34.50 N/A N/A
FIST-GB-DRCHS-01 FIST-GB-DRCHS-01 EA B  $             15.38 31.0%  $                10.61 N/A N/A
FIST-GB-GLD16-01 FIST-GB-GLD16-01 EA B  $             20.38 31.0%  $                14.06 N/A N/A
FIST-GB-GLD16-PT4 FIST-GB-GLD16-PT4 EA B  $             80.29 31.0%  $                55.40 N/A N/A
FIST-GB-GLD21-01 FIST-GB-GLD21-01 EA B  $             28.85 31.0%  $                19.91 N/A N/A
FIST-GB-OVPHS-01 FIST-GB-OVPHS-01 EA B  $             41.34 31.0%  $                28.52 N/A N/A
FIST-GB-PAPAN-01 FIST-GB-PAPAN-01 EA B  $             33.36 31.0%  $                23.02 N/A N/A
FIST-GB-PSTMO-04 FIST-GB-PSTMO-04 EA B  $             67.79 31.0%  $                46.78 N/A N/A
FIST-GB-PTS24-01 FIST-GB-PTS24-01 EA B  $             38.94 31.0%  $                26.87 N/A N/A
FIST-GB-STRBR-01 FIST-GB-STRBR-01 EA B  $             16.83 31.0%  $                11.61 N/A N/A
FIST-GCO2-BC6-GV FIST-GCO2-BC6-GV EA B  $           631.71 31.0%  $              435.88 N/A N/A
FIST-GCO2-BC6-NN FIST-GCO2-BC6-NN EA B  $           612.96 31.0%  $              422.94 N/A N/A
FIST-GCO2-OSK-LTS FIST-GCO2-OSK-LTS EA B  $             38.46 31.0%  $                26.54 N/A N/A
FIST-GCOG2-BE6-NV FIST-GCOG2-BE6-NV EA B  $        1,098.99 31.0%  $              758.30 N/A N/A
FIST-GCOG-CA FIST-GCOG-CA EA B  $               5.48 31.0%  $                  3.78 N/A N/A
FIST-GCOG-MOBRA FIST-GCOG-MOBRA EA B  $           155.76 31.0%  $              107.47 N/A N/A
FIST-GPS2-I-NNN-0 FIST-GPS2-I-NNN-0 EA B  $           576.90 31.0%  $              398.06 N/A N/A
FIST-GPS2-J-NNN-0 FIST-GPS2-J-NNN-0 EA B  $           657.67 31.0%  $              453.79 N/A N/A
FIST-GPS2-K-NNN-0 FIST-GPS2-K-NNN-0 EA B  $           374.99 31.0%  $              258.74 N/A N/A
FIST-GPS2-L-NNN-0 FIST-GPS2-L-NNN-0 EA B  $        1,326.87 31.0%  $              915.54 N/A N/A
FIST-GPS2-M-NNN-0 FIST-GPS2-M-NNN-0 EA B  $           599.98 31.0%  $              413.99 N/A N/A
FIST-GPST-12-AAB-2 FIST-GPST-12-AAB-2 EA B  $           379.79 31.0%  $              262.06 N/A N/A
FIST-GPST-12-AAC-2 FIST-GPST-12-AAC-2 EA B  $           415.37 31.0%  $              286.61 N/A N/A
FIST-GPST-12-AAN-2 FIST-GPST-12-AAN-2 EA B  $           134.61 31.0%  $                92.88 N/A N/A
FIST-GPST-12-AEC-2 FIST-GPST-12-AEC-2 EA B  $           310.08 31.0%  $              213.96 N/A N/A
FIST-GPST-12-AEN-2 FIST-GPST-12-AEN-2 EA B  $           191.82 31.0%  $              132.36 N/A N/A
FIST-GPST-12-AIA-2 FIST-GPST-12-AIA-2 EA B  $           963.42 31.0%  $              664.76 N/A N/A
FIST-GPST-12-AIB-2 FIST-GPST-12-AIB-2 EA B  $        1,088.90 31.0%  $              751.34 N/A N/A
FIST-GPST-12-AIC-2 FIST-GPST-12-AIC-2 EA B  $        1,124.96 31.0%  $              776.22 N/A N/A
FIST-GPST-12-IAA-2 FIST-GPST-12-IAA-2 EA B  $           646.13 31.0%  $              445.83 N/A N/A
FIST-GPST-12-IAB-2 FIST-GPST-12-IAB-2 EA B  $           709.59 31.0%  $              489.62 N/A N/A
FIST-GR2-20-SD FIST-GR2-20-SD EA B  $        4,124.84 31.0%  $           2,846.14 N/A N/A
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FIST-GR2-22-SD FIST-GR2-22-SD EA B  $        6,530.51 31.0%  $           4,506.05 N/A N/A
FIST-GR2-29-SP FIST-GR2-29-SP EA B  $        3,432.56 31.0%  $           2,368.47 N/A N/A
FIST-GR2-CAA-2-22/28 FIST-GR2-CAA-2-22/28 EA B  $             19.23 31.0%  $                13.27 N/A N/A
FIST-GR2-CAP-300 FIST-GR2-CAP-300 EA B  $           113.46 31.0%  $                78.29 N/A N/A
FIST-GR2-DRM FIST-GR2-DRM EA B  $           125.00 31.0%  $                86.25 N/A N/A
FIST-GR-TD-5MM FIST-GR-TD-5MM EA B  $           128.36 31.0%  $                88.57 N/A N/A
FIST-GS-FLEX-17-50-S5027 FIST-GS-FLEX-17-50 EA B  $           335.56 31.0%  $              231.54 N/A N/A
FIST-GSS2-MA FIST-GSS2-MA EA B  $           812.47 31.0%  $              560.60 N/A N/A
FIST-ITK2 FIST-ITK2 EA B  $             59.61 31.0%  $                41.13 N/A N/A
FIST-LOCK-02-POS96 FIST-LOCK-02-POS96 EA B  $             18.27 31.0%  $                12.61 N/A N/A
FIST-MB2-2HU-M FIST-MB2-2HU-M EA B  $             37.50 31.0%  $                25.88 N/A N/A
FIST-MB2-M FIST-MB2-M EA B  $             50.96 31.0%  $                35.16 N/A N/A
FIST-MB2-S-N-1 FIST-MB2-S-N-1 EA B  $           260.14 31.0%  $              179.50 N/A N/A
FIST-MB2-T-12-BN-1-TT01 FIST-MB2-T-12-BN-1-TT01 EA B  $           944.67 31.0%  $              651.82 N/A N/A
FIST-SB/MB-STRBR-01 FIST-SB/MB-STRBR-01 EA B  $             21.15 31.0%  $                14.59 N/A N/A
FIST-SB2-8-AA FIST-SB2-8-AA EA B  $           155.76 31.0%  $              107.47 N/A N/A
FIST-SODF2-2T FIST-SODF2-2T EA B  $        2,071.07 31.0%  $           1,429.04 N/A N/A
FIST-SODF2-M-S24-F1PR FIST-SODF2-M-S24-F1PR EA B  $        2,386.44 31.0%  $           1,646.64 N/A N/A
FIST-SOSA2-4SC-S FIST-SOSA2-4SC-S EA B  $             64.90 31.0%  $                44.78 N/A N/A
FIST-SOSA2-4SE-S FIST-SOSA2-4SE-S EA B  $             70.67 31.0%  $                48.76 N/A N/A
FIST-SOSA2-8SC-S FIST-SOSA2-8SC-S EA B  $           155.76 31.0%  $              107.47 N/A N/A
FISTV-E7186-0510-S5027 FISTV-E7186-0510-S5027 EA B  $             11.54 31.0%  $                  7.96 N/A N/A
FISTV-E7187-6316 FISTV-E7187-6316 EA B  $           101.92 31.0%  $                70.32 N/A N/A
FISTV-FTC FISTV-FTC EA B  $             75.00 31.0%  $                51.75 N/A N/A
FITS-FOSC-ADHESIVE-RING FITS-FOSC-ADHESIVE-RING EA B  $               0.56 31.0%  $                  0.39 N/A N/A
FL1-1Q7777NNB-1000 FL1-1Q7777NNB-1000: FL1-1 W/SM SC BEND O EA B  $        1,500.07 31.0%  $           1,035.05 N/A N/A
FL1-240-020480000A FL1-240-020480000A: FL1 24 POS MTRJ EMPT EA B  $           891.50 31.0%  $              615.14 N/A N/A
FL1-3 FL1-3: FL1, 48 T/S, HINGED DOOR,ASSY DRW EA B  $           446.87 31.0%  $              308.34 N/A N/A
FL1-3377777N2-2022 FL1-3377777N2-2022: 48 POS W/SMSC EA B  $        2,569.59 31.0%  $           1,773.02 N/A N/A
FL1-33JJJJJN2-1000 FL1-33JJJJJN2-1000: 48 POS RM W/SMASC 8 EA B  $        3,155.51 31.0%  $           2,177.30 N/A N/A
FL1-3699999N2-2000 FL1-3699999N2-2000: 48 POS T/S MMSC RACK EA B  $        2,441.90 31.0%  $           1,684.91 N/A N/A
FL1-3Q77777NB-1000 FL1-3Q77777NB-1000: FL1-3 W/SM SC BEND O EA B  $        5,169.79 31.0%  $           3,567.16 N/A N/A
FL1-4 FL1-4: FL1, 72 T/S, HINGED DOOR,ASSY DRW EA B  $           618.73 31.0%  $              426.92 N/A N/A
FL1-480-020960000A FL1-480-020960000A: FL1 48 POS MTRJ EMPT EA B  $        1,278.80 31.0%  $              882.37 N/A N/A
FL1-4Q22222NB-1000 FL1-4Q22222NB-1000: 72 POS TS W/SMFC BEN EA B  $        9,615.00 31.0%  $           6,634.35 N/A N/A
FL1-4Q77777NB-1000 FL1-4Q77777NB-1000: FL1-4 W/SM SC BEND O EA B  $        7,630.94 31.0%  $           5,265.35 N/A N/A
FL1-5 FL1-5: 96 T/S, HINGED DOOR,ASSY DRW EA B  $           687.47 31.0%  $              474.35 N/A N/A
FL1-5Q77777NB-1000 FL1-5Q77777NB-1000: 96 POS T/S RACK MOUN EA B  $        9,954.60 31.0%  $           6,868.67 N/A N/A
FL1-6 FL1-6: FL100, 144 POS T/S, EMPTY, RACK M EA B  $           979.65 31.0%  $              675.96 N/A N/A
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FL1-6/4P4SC003 FL1-6/4P4SC003: MOD 6-PAK 4/6 SMST CORN EA B  $           221.68 31.0%  $              152.96 N/A N/A
FL1-6P2SC003 FL1-6P2SC003: MOD, FL1 6PAK SMFC 2MM X3M EA B  $           354.74 31.0%  $              244.77 N/A N/A
FL1-6P4SC003 FL1-6P4SC003: 6-PAK FL1 SMST W/ 3M PGT EA B  $           344.79 31.0%  $              237.91 N/A N/A
FL1-6P5BC003 FL1-6P5BC003: 6-PAK FL1 MMST W/ 3M PGT EA B  $           229.51 31.0%  $              158.36 N/A N/A
FL1-6P6BC003 FL1-6P6BC003: 6 PACK W/MMLC EA B  $           269.49 31.0%  $              185.95 N/A N/A
FL1-6P7SC003 FL1-6P7SC003: 6-PAK FL1 SMSC W/ 3M PGT EA B  $           207.30 31.0%  $              143.04 N/A N/A
FL1-6P8SC003 FL1-6P8SC003: FL1 6-PAK SMLC PIGTAIL 3M EA B  $           392.39 31.0%  $              270.75 N/A N/A
FL1-6P9BC003 FL1-6P9BC003: 6-PAK FL1 MMSC W/ 3M PGT EA B  $           133.26 31.0%  $                91.95 N/A N/A
FL1-6PCSC003 FL1-6PCSC003: 6-PAK FL1 SMDSC HP W/ 3M P EA B  $           374.41 31.0%  $              258.34 N/A N/A
FL1-6PFSC003 FL1-6PFSC003: 6-PAK FL1 SMAFC 8 W/ 3M PG EA B  $           474.88 31.0%  $              327.67 N/A N/A
FL1-6PG-U FL1-6PG-U: FL1 6 PACK MTRJ GREEN UNINSTA EA B  $           511.52 31.0%  $              352.95 N/A N/A
FL1-6PHASC003.5 FL1-6PHASC003.5: FL1 6 PACK, 6F SWB BEND EA B  $           207.30 31.0%  $              143.04 N/A N/A
FL1-6PHASC005 FL1-6PHASC005: FL1 6 PACK, 6F SWB 5M BEN EA B  $           214.70 31.0%  $              148.14 N/A N/A
FL1-6PH-U FL1-6PH-U: FL1 6 PACK MTRJ YELLOW UNINST EA B  $           511.52 31.0%  $              352.95 N/A N/A
FL1-6PJSC003 FL1-6PJSC003: 6-PAK FL1 SMASC 8 W/ 3M PG EA B  $           296.14 31.0%  $              204.34 N/A N/A
FL1-6PRSC003 FL1-6PRSC003: 6-PAK FL1 SMSC HP W/ 3M PG EA B  $           222.11 31.0%  $              153.26 N/A N/A
FL1-6PW-U FL1-6PW-U: FL1 6 PACK MTRJ RED UNINSTALL EA B  $           511.52 31.0%  $              352.95 N/A N/A
FL1-6Q77777NB-1000 FL1-6Q77777NB-1000: FL1-6 W/SM SC BEND O EA B  $      14,533.17 31.0%  $         10,027.89 N/A N/A
FL1-7 FL1-7: 24 POS RACK MNT W/LSX 6 PACK ADP EA B  $           378.12 31.0%  $              260.90 N/A N/A
FL1-720-021440000A FL1-720-021440000A: FL1 72 POS MTRJ EMPT EA B  $        1,644.17 31.0%  $           1,134.48 N/A N/A
FL1-797777NN8-1W00 FL1-797777NN8-1W00: FL1 24 POS RACK MOUN EA B  $        2,785.18 31.0%  $           1,921.77 N/A N/A
FL1-ACC001 FL1-ACC001: KIT, COMPRESSION FITTING FL1 EA B  $             23.75 31.0%  $                16.39 N/A N/A
FL1-ACC002 FL1-ACC002: KIT, FL1 EDGE PROTECTORS 5 EA B  $             37.50 31.0%  $                25.88 N/A N/A

FL1-ACC003 FL1-ACC003: STRENGTH MEMBER ANCHOR LUG 
K EA B  $             23.75 31.0%  $                16.39 N/A N/A

FL1-ACC004 FL1-ACC004: KIT, FL1, BONDING / GROUNDIN EA B  $             23.75 31.0%  $                16.39 N/A N/A
FL1-ACC005 FL1-ACC005: STR MEMBER ANCHOR DUAL 4.25 EA B  $             18.75 31.0%  $                12.94 N/A N/A
FL1-ACC006 FL1-ACC006: KIT, FL1, COMPRESSION FITTIN EA B  $             18.75 31.0%  $                12.94 N/A N/A
FL1-ACC007 FL1-ACC007: KIT, FL1, WALL MOUNT HDWR EA B  $             37.50 31.0%  $                25.88 N/A N/A
FL1-ACC008 FL1-ACC008: STR MEMBER ANCHOR, DUAL, 2.9 EA B  $             25.00 31.0%  $                17.25 N/A N/A
FL1-ACC011 FL1-ACC011: KIT CBL CLMP W/ CVR EA B  $             53.13 31.0%  $                36.66 N/A N/A
FL1-ACC015 FL1-ACC015: KIT, WALL MOUNT BRKT,4RU T/S EA B  $             30.00 31.0%  $                20.70 N/A N/A
FL1-ACC016 FL1-ACC016: KIT, WALL MOUNT BRKT,48 POS EA B  $             42.19 31.0%  $                29.11 N/A N/A
FL1-ACC017 FL1-ACC017: MOUNTIG BRACKETS, RETROFIT K EA B  $             56.25 31.0%  $                38.81 N/A N/A
FL1-ACC-MTRJBRKT FL1-ACC-MTRJBRKT: MTRJ PLATE EA B  $             49.11 31.0%  $                33.89 N/A N/A
FL1-CLK-001 FL1-CLK-001: KIT, FL1 AND MNT BRKT EA B  $           699.65 31.0%  $              482.76 N/A N/A
FL1-D FL1-D: FL1, 12 POS, EMPTY, RACK MOUNT EA B  $           206.24 31.0%  $              142.31 N/A N/A
FL1-D199NNNNN-0000 FL1-D199NNNNN-0000: CTO-FL1000 EA B  $           679.01 31.0%  $              468.52 N/A N/A
FL1-D277NNNNN-0000 FL1-D277NNNNN-0000: CTO-FL1000 EA B  $           426.23 31.0%  $              294.10 N/A N/A
FL1-D27NNNNNN-0000 FL1-D27NNNNNN-0000: CTO-FL1000 EA B  $           357.49 31.0%  $              246.67 N/A N/A
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FL1-D2EENNNNN-0001 FL1-D2EENNNNN-0001: CTO-FL1000 EA B  $           459.92 31.0%  $              317.34 N/A N/A
FL1-D377NNNNN-1010 FL1-D377NNNNN-1010: CTO-FL1000 EA B  $           947.35 31.0%  $              653.67 N/A N/A
FL1-D477NNNNN-0000 FL1-D477NNNNN-0000: CTO-FL1000 EA B  $           584.36 31.0%  $              403.21 N/A N/A
FL1-D477NNNNN-0009 FL1-D477NNNNN-0009: CTO-FL1000 EA B  $           763.78 31.0%  $              527.01 N/A N/A
FL1-D477NNNNN-0029 FL1-D477NNNNN-0029: CTO-FL1000 EA B  $           803.66 31.0%  $              554.53 N/A N/A
FL1-D477NNNNN-1000 FL1-D477NNNNN-1000: CTO-FL1000 EA B  $           604.28 31.0%  $              416.95 N/A N/A
FL1-D4DDNNNNN-1000 FL1-D4DDNNNNN-1000: CTO-FL1000 EA B  $           582.28 31.0%  $              401.77 N/A N/A
FL1-D7/01GC2-016 FL1-D7/01GC2-016: FL1 12 POS RACK MNT EA B  $        1,252.30 31.0%  $              864.09 N/A N/A
FL1-D7/01GC2-031 FL1-D7/01GC2-031: FL1 12 POS RACK MNT EA B  $        1,598.78 31.0%  $           1,103.16 N/A N/A
FL1-D7/01GC2-077 FL1-D7/01GC2-077: FL1 12 POS RM SMSC I/O EA B  $        2,661.34 31.0%  $           1,836.32 N/A N/A
FL1-D7/01GC2-092 FL1-D7/01GC2-092: 12 POS RM W/SMSC IO EA B  $        3,007.82 31.0%  $           2,075.40 N/A N/A
FL1-D7/01GC2-122 FL1-D7/01GC2-122: 12 POS RM SMSC I/O EA B  $        3,700.79 31.0%  $           2,553.55 N/A N/A
FL1-D7/01NA2-077 FL1-D7/01NA2-077: 12 POS RM W/SMSC STRND EA B  $        1,470.31 31.0%  $           1,014.51 N/A N/A
FL1-E FL1-E: FL1000 24 POS, EMPTY, RACK MOUNTI EA B  $           223.43 31.0%  $              154.17 N/A N/A
FL1-E17777NNN-0000 FL1-E17777NNN-0000: CTO-FL1000 EA B  $        1,278.70 31.0%  $              882.30 N/A N/A
FL1-E22222NNN-0000 FL1-E22222NNN-0000: CTO-FL1000 EA B  $           793.06 31.0%  $              547.21 N/A N/A
FL1-E24444NNN-0000 FL1-E24444NNN-0000: CTO-FL1000 EA B  $           793.06 31.0%  $              547.21 N/A N/A
FL1-E27777NNN-0000 FL1-E27777NNN-0000: CTO-FL1000 EA B  $           632.47 31.0%  $              436.40 N/A N/A
FL1-E27777NNN-1000 FL1-E27777NNN-1000: CTO-FL1000 EA B  $           652.42 31.0%  $              450.17 N/A N/A
FL1-E28888NNN-0000 FL1-E28888NNN-0000: FL1 24 POS SMLC ONLY EA B  $           783.72 31.0%  $              540.77 N/A N/A
FL1-E7/02HD2-016 FL1-E7/02HD2-016: 24 POS RM, W/IO SMSC EA B  $        1,672.49 31.0%  $           1,154.02 N/A N/A
FL1-E7/02HD2-031 FL1-E7/02HD2-031: FL1 24POS,W/ 31M IFC EA B  $        1,830.27 31.0%  $           1,262.89 N/A N/A
FL1-E7/02HD2-046 FL1-E7/02HD2-046: FL1 24 POS, W/46M OSP EA B  $        1,988.04 31.0%  $           1,371.75 N/A N/A
FL1-E7/02HD2-077 FL1-E7/02HD2-077: FL1 24POS,W/ IFC, SMSC EA B  $        2,314.10 31.0%  $           1,596.73 N/A N/A
FL1-E7/02HD2-092 FL1-E7/02HD2-092: FL1 24 POS,W/ 92M IFC EA B  $        2,471.88 31.0%  $           1,705.60 N/A N/A
FL1-E7/02HD2-153 FL1-E7/02HD2-153: FL1 PANEL 24 F MNT 153 EA B  $        6,280.44 31.0%  $           4,333.50 N/A N/A
FL1-E8/04NS2-010 FL1-E8/04NS2-010: 48 POS,FL1/SMLC CONNEC EA B  $        2,833.77 31.0%  $           1,955.30 N/A N/A
FL1-F FL1-F: FL1, 24 T/S, HINGED DOOR,ASSY DRW EA B  $           326.54 31.0%  $              225.31 N/A N/A
FL1-F177NNNN2-1000 FL1-F177NNNN2-1000: CTO-FL1000 EA B  $           834.60 31.0%  $              575.87 N/A N/A
FL1-F37777NN1-1000 FL1-F37777NN1-1000: CTO-FL1000 EA B  $        1,480.83 31.0%  $           1,021.77 N/A N/A
FL1-F37777NN2-1000 FL1-F37777NN2-1000: CTO-FL1000 EA B  $        1,480.83 31.0%  $           1,021.77 N/A N/A
FL1-F37777NN2-1002 FL1-F37777NN2-1002: CTO-FL1000 EA B  $        1,520.69 31.0%  $           1,049.28 N/A N/A
FL1-F37777NN2-1011 FL1-F37777NN2-1011: CTO-FL1000 EA B  $        1,520.69 31.0%  $           1,049.28 N/A N/A
FL1-F37777NN2-2002 FL1-F37777NN2-2002: CTO-FL1000 EA B  $        1,540.63 31.0%  $           1,063.03 N/A N/A
FL1-F377NNNN2-1000 FL1-F377NNNN2-1000: CTO-FL1000 EA B  $           992.71 31.0%  $              684.97 N/A N/A
FL1-F97777NN3-1W00 FL1-F97777NN3-1W00: RACK MOUNT, 24 POS, EA B  $        1,618.99 31.0%  $           1,117.10 N/A N/A
FL1-FPL FL1-FPL: PANEL, FL1 FANNING 3.5  19 /23 EA B  $           149.99 31.0%  $              103.49 N/A N/A
FL1-FPL-Q FL1-FPL-Q: HORIZ GUIDE CABLE MANAGER 2RU EA B  $           387.48 31.0%  $              267.36 N/A N/A
FL1-G FL1-G: FL1 12 POS WALL BOX 2DRS EA B  $           160.21 31.0%  $              110.54 N/A N/A
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FL1-G122NNN2-1100N FL1-G122NNN2-1100N: CTO-FL1000 EA B  $        1,003.34 31.0%  $              692.30 N/A N/A
FL1-G144NNN2-1100D FL1-G144NNN2-1100D: CTO-FL1000 EA B  $        1,020.29 31.0%  $              704.00 N/A N/A
FL1-G155NNN2-5670N FL1-G155NNN2-5670N: CTO-FL1000 EA B  $        1,159.30 31.0%  $              799.92 N/A N/A
FL1-G166NNN2-1200N FL1-G166NNN2-1200N: CTO-FL1000 EA B  $           888.46 31.0%  $              613.04 N/A N/A
FL1-G177NNN1-1100N FL1-G177NNN1-1100N: CTO-FL1000 EA B  $           717.63 31.0%  $              495.16 N/A N/A
FL1-G177NNN2-0201N FL1-G177NNN2-0201N: CTO-FL1000 EA B  $           738.82 31.0%  $              509.79 N/A N/A
FL1-G177NNN2-1000A FL1-G177NNN2-1000A: CTO-FL1000 EA B  $           730.18 31.0%  $              503.82 N/A N/A
FL1-G177NNN2-1000N FL1-G177NNN2-1000N: CTO-FL1000 EA B  $           696.43 31.0%  $              480.54 N/A N/A
FL1-G177NNN2-1100N FL1-G177NNN2-1100N: CTO-FL1000 EA B  $           717.63 31.0%  $              495.16 N/A N/A
FL1-G177NNN2-2200N FL1-G177NNN2-2200N: CTO-FL1000 EA B  $           760.01 31.0%  $              524.41 N/A N/A
FL1-G199NNN2-1001N FL1-G199NNN2-1001N: CTO-FL1000 EA B  $           600.11 31.0%  $              414.08 N/A N/A
FL1-G199NNN2-1011N FL1-G199NNN2-1011N: CTO-FL1000 EA B  $           621.30 31.0%  $              428.70 N/A N/A
FL1-G199NNN2-1101N FL1-G199NNN2-1101N: CTO-FL1000 EA B  $           621.30 31.0%  $              428.70 N/A N/A
FL1-G199NNN2-1110N FL1-G199NNN2-1110N: CTO-FL1000 EA B  $           621.30 31.0%  $              428.70 N/A N/A
FL1-G1JJNNN2-0100N FL1-G1JJNNN2-0100N: CTO-FL1000 EA B  $           745.24 31.0%  $              514.22 N/A N/A
FL1-G2/01GC1-050 FL1-G2/01GC1-050: FL1 12 POS W/OSP SRTD EA B  $        1,678.34 31.0%  $           1,158.05 N/A N/A
FL1-G2/01GC1-075 FL1-G2/01GC1-075: 12 POS WB W/SMFC IO EA B  $        2,034.78 31.0%  $           1,404.00 N/A N/A
FL1-G2/01GC2-050 FL1-G2/01GC2-050: FL1 12 POS W/OSP SRTD EA B  $        1,678.34 31.0%  $           1,158.05 N/A N/A
FL1-G2/01GC2-065 FL1-G2/01GC2-065: 12 POS W/OSP SRTD SMFC EA B  $        1,963.02 31.0%  $           1,354.48 N/A N/A
FL1-G2/01GC2-075 FL1-G2/01GC2-075: 12 POS W/OSP SRTD SMFC EA B  $        2,034.78 31.0%  $           1,404.00 N/A N/A
FL1-G2/01GC2-100 FL1-G2/01GC2-100: FL1 12 POS W/OSP SRTD EA B  $        2,391.25 31.0%  $           1,649.96 N/A N/A
FL1-G277NNN2-1100N FL1-G277NNN2-1100N: CTO-FL1000 EA B  $           374.18 31.0%  $              258.18 N/A N/A
FL1-G322NNN2-1000A FL1-G322NNN2-1000A: CTO-FL1000 EA B  $        1,183.97 31.0%  $              816.94 N/A N/A
FL1-G322NNN2-1000N FL1-G322NNN2-1000N: CTO-FL1000 EA B  $        1,150.22 31.0%  $              793.65 N/A N/A
FL1-G322NNN2-1110N FL1-G322NNN2-1110N: CTO-FL1000 EA B  $        1,192.61 31.0%  $              822.90 N/A N/A
FL1-G344NNN2-1101N FL1-G344NNN2-1101N: CTO-FL1000 EA B  $        1,311.85 31.0%  $              905.18 N/A N/A
FL1-G344NNN2-1110N FL1-G344NNN2-1110N: CTO-FL1000 EA B  $        1,192.61 31.0%  $              822.90 N/A N/A
FL1-G355NNN2-0010N FL1-G355NNN2-0010N: CTO-FL1000 EA B  $           967.12 31.0%  $              667.31 N/A N/A
FL1-G355NNN2-1110N FL1-G355NNN2-1110N: CTO-FL1000 EA B  $        1,009.50 31.0%  $              696.56 N/A N/A
FL1-G355NNN2-1111A FL1-G355NNN2-1111A: CTO-FL1000 EA B  $        1,064.46 31.0%  $              734.48 N/A N/A
FL1-G366NNN2-1200N FL1-G366NNN2-1200N: CTO-FL1000 EA B  $        1,056.53 31.0%  $              729.01 N/A N/A
FL1-G36NNNN2-2101N FL1-G36NNNN2-2101N: CTO-FL1000 EA B  $           745.39 31.0%  $              514.32 N/A N/A
FL1-G370NNN2-1011D FL1-G370NNN2-1011D: CTO-FL1000 EA B  $           687.51 31.0%  $              474.38 N/A N/A
FL1-G377NNN1-1100N FL1-G377NNN1-1100N: CTO-FL1000 EA B  $           885.70 31.0%  $              611.13 N/A N/A
FL1-G377NNN2-1000A FL1-G377NNN2-1000A: CTO-FL1000 EA B  $           898.25 31.0%  $              619.79 N/A N/A
FL1-G377NNN2-1000C FL1-G377NNN2-1000C: CTO-FL1000 EA B  $           898.25 31.0%  $              619.79 N/A N/A
FL1-G377NNN2-1000N FL1-G377NNN2-1000N: CTO-FL1000 EA B  $           864.50 31.0%  $              596.51 N/A N/A
FL1-G377NNN2-1001N FL1-G377NNN2-1001N: CTO-FL1000 EA B  $           885.70 31.0%  $              611.13 N/A N/A
FL1-G377NNN2-1011A FL1-G377NNN2-1011A: CTO-FL1000 EA B  $        1,034.69 31.0%  $              713.94 N/A N/A
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FL1-G377NNN2-1011N FL1-G377NNN2-1011N: CTO-FL1000 EA B  $           906.89 31.0%  $              625.75 N/A N/A
FL1-G377NNN2-1100A FL1-G377NNN2-1100A: 12 POS WB WITH SMSC EA B  $           924.42 31.0%  $              637.85 N/A N/A
FL1-G377NNN2-1100C FL1-G377NNN2-1100C: CTO-FL1000 EA B  $        1,011.38 31.0%  $              697.85 N/A N/A
FL1-G377NNN2-1100N FL1-G377NNN2-1100N: CTO-FL1000 EA B  $           885.70 31.0%  $              611.13 N/A N/A
FL1-G377NNN2-1110N FL1-G377NNN2-1110N: CTO-FL1000 EA B  $           775.62 31.0%  $              535.18 N/A N/A
FL1-G377NNN2-1111C FL1-G377NNN2-1111C: CTO-FL1000 EA B  $           961.83 31.0%  $              663.66 N/A N/A
FL1-G377NNN2-1111N FL1-G377NNN2-1111N: CTO-FL1000 EA B  $           928.08 31.0%  $              640.38 N/A N/A
FL1-G377NNN2-2000N FL1-G377NNN2-2000N: CTO-FL1000 EA B  $           885.70 31.0%  $              611.13 N/A N/A
FL1-G377NNN2-2212N FL1-G377NNN2-2212N: CTO-FL1000 EA B  $           991.65 31.0%  $              684.24 N/A N/A
FL1-G377NNN2-2220N FL1-G377NNN2-2220N: CTO-FL1000 EA B  $           970.46 31.0%  $              669.62 N/A N/A
FL1-G377NNN2-4810N FL1-G377NNN2-4810N: CTO-FL1000 EA B  $        1,118.80 31.0%  $              771.97 N/A N/A
FL1-G377NNN6-0000N FL1-G377NNN6-0000N: CTO-FL1000 EA B  $           844.18 31.0%  $              582.48 N/A N/A
FL1-G377NNN8-1010H FL1-G377NNN8-1010H: FL1 12 POS SMSC, HEX EA B  $           902.19 31.0%  $              622.51 N/A N/A
FL1-G37NNNN2-1010H FL1-G37NNNN2-1010H: FLI 12 POS, SC CONN/ EA B  $           666.11 31.0%  $              459.62 N/A N/A
FL1-G37NNNN2-1110N FL1-G37NNNN2-1110N: CTO-FL1000 EA B  $           662.09 31.0%  $              456.84 N/A N/A
FL1-G388NNN2-0200N FL1-G388NNN2-0200N: CTO-FL1000 EA B  $        1,229.72 31.0%  $              848.51 N/A N/A
FL1-G388NNN2-1000N FL1-G388NNN2-1000N: CTO-FL1000 EA B  $        1,208.53 31.0%  $              833.89 N/A N/A
FL1-G388NNN2-1001N FL1-G388NNN2-1001N: CTO-FL1000 EA B  $        1,352.70 31.0%  $              933.36 N/A N/A
FL1-G388NNN2-1210N FL1-G388NNN2-1210N: CTO-FL1000 EA B  $        1,272.10 31.0%  $              877.75 N/A N/A
FL1-G388NNNN-2121A FL1-G388NNNN-2121A: CTO-FL1000 EA B  $        1,297.39 31.0%  $              895.20 N/A N/A
FL1-G399NNN2-1010N FL1-G399NNN2-1010N: CTO-FL1000 EA B  $           768.18 31.0%  $              530.04 N/A N/A
FL1-G399NNN2-1100N FL1-G399NNN2-1100N: CTO-FL1000 EA B  $           768.18 31.0%  $              530.04 N/A N/A
FL1-G399NNN2-1101N FL1-G399NNN2-1101N: CTO-FL1000 EA B  $           789.37 31.0%  $              544.67 N/A N/A
FL1-G399NNN2-2200N FL1-G399NNN2-2200N: CTO-FL1000 EA B  $           810.56 31.0%  $              559.29 N/A N/A
FL1-G39NNNN2-0000N FL1-G39NNNN2-0000N: CTO-FL1000 EA B  $           539.75 31.0%  $              372.43 N/A N/A
FL1-G3DDNNN2-2000N FL1-G3DDNNN2-2000N: CTO-FL1000 EA B  $           787.78 31.0%  $              543.57 N/A N/A
FL1-G3JJNNN1-1111A FL1-G3JJNNN1-1111A: CTO-FL1000 EA B  $        1,010.65 31.0%  $              697.35 N/A N/A
FL1-G3JJNNN2-0010N FL1-G3JJNNN2-0010N: CTO-FL1000 EA B  $           913.31 31.0%  $              630.18 N/A N/A
FL1-G3JJNNN2-0100N FL1-G3JJNNN2-0100N: CTO-FL1000 EA B  $           913.31 31.0%  $              630.18 N/A N/A
FL1-G3JJNNN2-1100A FL1-G3JJNNN2-1100A: CTO-FL1000 EA B  $           968.27 31.0%  $              668.11 N/A N/A
FL1-G3JJNNN2-1100N FL1-G3JJNNN2-1100N: CTO-FL1000 EA B  $        1,027.94 31.0%  $              709.28 N/A N/A
FL1-G3JJNNNN-2111N FL1-G3JJNNNN-2111N: CTO-FL1000 EA B  $           972.65 31.0%  $              671.13 N/A N/A
FL1-G3JNNNN2-1100N FL1-G3JNNNN2-1100N: CTO-FL1000 EA B  $           665.30 31.0%  $              459.06 N/A N/A
FL1-G3JNNNN2-2220N FL1-G3JNNNN2-2220N: CTO-FL1000 EA B  $           750.07 31.0%  $              517.55 N/A N/A
FL1-G3ZZNNN3-1100N FL1-G3ZZNNN3-1100N: CTO-FL1000 EA B  $        1,479.06 31.0%  $           1,020.55 N/A N/A
FL1-G422NNNN-1000N FL1-G422NNNN-1000N: CTO-FL1000 EA B  $           580.98 31.0%  $              400.88 N/A N/A
FL1-G444NNN1-1180N FL1-G444NNN1-1180N: CTO-FL1000 EA B  $           797.12 31.0%  $              550.01 N/A N/A
FL1-G444NNNN-1100N FL1-G444NNNN-1100N: CTO-FL1000 EA B  $           602.17 31.0%  $              415.50 N/A N/A
FL1-G444NNNN-1112N FL1-G444NNNN-1112N: CTO-FL1000 EA B  $           665.74 31.0%  $              459.36 N/A N/A
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FL1-G455NNN2-0010N FL1-G455NNN2-0010N: CTO-FL1000 EA B  $           551.67 31.0%  $              380.65 N/A N/A
FL1-G455NNNN-1000N FL1-G455NNNN-1000N: CTO-FL1000 EA B  $           526.25 31.0%  $              363.11 N/A N/A
FL1-G455NNNN-1100N FL1-G455NNNN-1100N: CTO-FL1000 EA B  $           547.44 31.0%  $              377.73 N/A N/A
FL1-G466NNN2-1011N FL1-G466NNN2-1011N: CTO-FL1000 EA B  $           599.09 31.0%  $              413.37 N/A N/A
FL1-G466NNN2-2010N FL1-G466NNN2-2010N: CTO-FL1000 EA B  $           599.09 31.0%  $              413.37 N/A N/A
FL1-G46NNNN2-2000N FL1-G46NNNN2-2000N: CTO-FL1000 EA B  $           474.29 31.0%  $              327.26 N/A N/A
FL1-G477NNN2-0000N FL1-G477NNN2-0000N: CTO-FL1000 EA B  $           499.86 31.0%  $              344.90 N/A N/A
FL1-G477NNN2-1000C FL1-G477NNN2-1000C: CTO-FL1000 EA B  $           554.80 31.0%  $              382.81 N/A N/A
FL1-G477NNN2-1100A FL1-G477NNN2-1100A: CTO-FL1000 EA B  $           576.00 31.0%  $              397.44 N/A N/A
FL1-G477NNN2-1100N FL1-G477NNN2-1100N: CTO-FL1000 EA B  $           542.25 31.0%  $              374.15 N/A N/A
FL1-G477NNNN-1000N FL1-G477NNNN-1000N: CTO-FL1000 EA B  $           495.61 31.0%  $              341.97 N/A N/A
FL1-G477NNNN-1110N FL1-G477NNNN-1110N: CTO-FL1000 EA B  $           538.00 31.0%  $              371.22 N/A N/A
FL1-G477NNNN-2000N FL1-G477NNNN-2000N: CTO-FL1000 EA B  $           516.81 31.0%  $              356.60 N/A N/A
FL1-G47NNNNN-0000H FL1-G47NNNNN-0000H: 12 POS WB, ADAPT ONL EA B  $           547.65 31.0%  $              377.88 N/A N/A
FL1-G47NNNNN-4410N FL1-G47NNNNN-4410N: CTO-FL1000 EA B  $           592.07 31.0%  $              408.53 N/A N/A
FL1-G488NNN2-1101N FL1-G488NNN2-1101N: CTO-FL1000 EA B  $           712.05 31.0%  $              491.31 N/A N/A
FL1-G488NNN2-1210N FL1-G488NNN2-1210N: CTO-FL1000 EA B  $           668.51 31.0%  $              461.27 N/A N/A
FL1-G48NNNNN-1000N FL1-G48NNNNN-1000N: CTO-FL1000 EA B  $           496.94 31.0%  $              342.89 N/A N/A
FL1-G499NNNN-1000N FL1-G499NNNN-1000N: CTO-FL1000 EA B  $           471.65 31.0%  $              325.44 N/A N/A
FL1-G4JJNNNN-0010N FL1-G4JJNNNN-0010N: CTO-FL1000 EA B  $           524.84 31.0%  $              362.14 N/A N/A
FL1-G4JNNNN2-1100N FL1-G4JNNNN2-1100N: CTO-FL1000 EA B  $           483.79 31.0%  $              333.82 N/A N/A
FL1-G4ZNNNN2-1110C FL1-G4ZNNNN2-1110C: CTO-FL1000 EA B  $           586.96 31.0%  $              405.00 N/A N/A
FL1-G4ZZNNN2-1110C FL1-G4ZZNNN2-1110C: CTO-FL1000 EA B  $           748.32 31.0%  $              516.34 N/A N/A
FL1-G5JNNNN2-1010N FL1-G5JNNNN2-1010N: 12 POS 6 SWB   SMASC EA B  $           497.23 31.0%  $              343.09 N/A N/A
FL1-G622NNN2-2222D FL1-G622NNN2-2222D: FL1, 12POS 6-PAKS EA B  $        1,066.32 31.0%  $              735.76 N/A N/A
FL1-G677NNN2-1000N FL1-G677NNN2-1000N: 12 POS 6 SWB SMSC EA B  $           864.50 31.0%  $              596.51 N/A N/A
FL1-G677NNN2-1110N FL1-G677NNN2-1110N: 12 POS 6 SWB SMSC EA B  $           906.89 31.0%  $              625.75 N/A N/A
FL1-G677NNN2-2222D FL1-G677NNN2-2222D: 12 POS 6 SWB SMSC EA B  $        1,029.79 31.0%  $              710.56 N/A N/A
FL1-G677NNNN-2100N FL1-G677NNNN-2100N: CTO-FL1000 EA B  $           881.45 31.0%  $              608.20 N/A N/A
FL1-G67NNNN2-1000N FL1-G67NNNN2-1000N: 12 POS 6 SWB SMSC EA B  $           619.71 31.0%  $              427.60 N/A N/A
FL1-G67NNNN2-1110N FL1-G67NNNN2-1110N: 12 POS 6 SWB SMSC EA B  $           662.09 31.0%  $              456.84 N/A N/A
FL1-G6JJNNN2-1110N FL1-G6JJNNN2-1110N: 12 POS 6 SWB SMSC EA B  $           955.69 31.0%  $              659.43 N/A N/A
FL1-G6JJNNN2-1111N FL1-G6JJNNN2-1111N: 12 POS 6 SWB SMSC EA B  $           976.88 31.0%  $              674.05 N/A N/A
FL1-G6JJNNN2-2200N FL1-G6JJNNN2-2200N: 12 POS 6 SWB SMSC EA B  $           976.31 31.0%  $              673.65 N/A N/A
FL1-G6JJNNN2-3333N FL1-G6JJNNN2-3333N: 12 POS SWB SMASC EA B  $        1,128.88 31.0%  $              778.93 N/A N/A
FL1-G6JNNNN2-1111N FL1-G6JNNNN2-1111N: CTO-FL1000 EA B  $           778.45 31.0%  $              537.13 N/A N/A
FL1-G7/01GC1-016 FL1-G7/01GC1-016: FL1 12POS, W/IFC, SMSC EA B  $           945.52 31.0%  $              652.41 N/A N/A
FL1-G7/01GC1-031 FL1-G7/01GC1-031: FL1 12POS, W/IFC, SMSC EA B  $        1,123.74 31.0%  $              775.38 N/A N/A
FL1-G7/01GC1-046 FL1-G7/01GC1-046: 12POS, W/OSP, SMSC EA B  $        1,301.43 31.0%  $              897.99 N/A N/A
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FL1-G7/01GC1-061 FL1-G7/01GC1-061: 12 POS W/SMSC IO WB EA B  $        1,480.21 31.0%  $           1,021.34 N/A N/A
FL1-G7/01GC1-153 FL1-G7/01GC1-153: 12 POS IO WB W/SMSC EA B  $        2,573.51 31.0%  $           1,775.72 N/A N/A
FL1-G7/01GC2-046 FL1-G7/01GC2-046: 12 POS RM W/SMSC IO EA B  $        1,301.97 31.0%  $              898.36 N/A N/A
FL1-G7/01GC2-077 FL1-G7/01GC2-077: 12 POS RM W/SMSC IO EA B  $        1,670.32 31.0%  $           1,152.52 N/A N/A
FL1-G7/01GC2-092 FL1-G7/01GC2-092: 12 POS WB W/SMSC IO EA B  $        1,848.54 31.0%  $           1,275.49 N/A N/A
FL1-G7/01NA1-016 FL1-G7/01NA1-016: 12 POS, W/IFC, SMSC EA B  $           869.98 31.0%  $              600.29 N/A N/A
FL1-G7/01NA1-031 FL1-G7/01NA1-031: 12POS, W/IFC, SMSC EA B  $           977.40 31.0%  $              674.41 N/A N/A
FL1-G7/01NA1-153 FL1-G7/01NA1-153: 12 POS WB T/S, SMSC EA B  $        1,851.08 31.0%  $           1,277.25 N/A N/A
FL1-G7/01NA2-031 FL1-G7/01NA2-031: 12 POS WB W/SMSC STRND EA B  $           977.40 31.0%  $              674.41 N/A N/A
FL1-G7/01NJ1-009 FL1-G7/01NJ1-009: 12 POS SMSC W/OSP DIE EA B  $           819.85 31.0%  $              565.70 N/A N/A
FL1-GK99NNN2-1010N FL1-GK99NNN2-1010N: 12 POS  WB MMSC EA B  $        1,534.55 31.0%  $           1,058.84 N/A N/A
FL1-GQ77NNN2-1100N FL1-GQ77NNN2-1100N: 12 POS 6 SWB SMSC EA B  $           927.19 31.0%  $              639.76 N/A N/A
FL1-GQ77NNN2-1110N FL1-GQ77NNN2-1110N: 12 POS 6 SWB SMSC EA B  $           976.31 31.0%  $              673.65 N/A N/A
FL1-GQ7NNNN2-1110N FL1-GQ7NNNN2-1110N: 12 POS 6 SWB SMSC EA B  $           682.55 31.0%  $              470.96 N/A N/A
FL1-GQJJNNN2-1110N FL1-GQJJNNN2-1110N: 12 POS 6 SWB SMASC 8 EA B  $           890.66 31.0%  $              614.56 N/A N/A
FL1-H FL1-H: FL1 24 POS ASSY 2DRS EA B  $           248.45 31.0%  $              171.43 N/A N/A
FL1-H1222NN2-1100N FL1-H1222NN2-1100N: CTO-FL1000 EA B  $        1,863.10 31.0%  $           1,285.54 N/A N/A
FL1-H1666NNN-0000N FL1-H1666NNN-0000N: CTO-FL1000 EA B  $        1,446.87 31.0%  $              998.34 N/A N/A
FL1-H1777NN2-1000N FL1-H1777NN2-1000N: CTO-FL1000 EA B  $        1,270.47 31.0%  $              876.62 N/A N/A
FL1-H1777NN2-1111A FL1-H1777NN2-1111A: CTO-FL1000 EA B  $        1,367.79 31.0%  $              943.78 N/A N/A
FL1-H177NNN2-1100A FL1-H177NNN2-1100A: CTO-FL1000 EA B  $           810.39 31.0%  $              559.17 N/A N/A
FL1-H177NNN2-1100N FL1-H177NNN2-1100N: CTO-FL1000 EA B  $           776.62 31.0%  $              535.87 N/A N/A
FL1-H1999NN2-1000N FL1-H1999NN2-1000N: CTO-FL1000 EA B  $        1,035.46 31.0%  $              714.47 N/A N/A
FL1-H1999NN2-1001N FL1-H1999NN2-1001N: CTO-FL1000 EA B  $        1,056.65 31.0%  $              729.09 N/A N/A
FL1-H1999NN2-2202N FL1-H1999NN2-2202N: CTO-FL1000 EA B  $        1,141.42 31.0%  $              787.58 N/A N/A
FL1-H199NNN2-1001N FL1-H199NNN2-1001N: CTO-FL1000 EA B  $           659.13 31.0%  $              454.80 N/A N/A
FL1-H1JJJNN2-0100N FL1-H1JJJNN2-0100N: CTO-FL1000 EA B  $        1,368.10 31.0%  $              943.99 N/A N/A
FL1-H1JJNNN2-1111A FL1-H1JJNNN2-1111A: CTO-FL1000 EA B  $           901.58 31.0%  $              622.09 N/A N/A
FL1-H2000NNN-2000N FL1-H2000NNN-2000N: CTO-FL1000 EA B  $           295.51 31.0%  $              203.90 N/A N/A
FL1-H2444NN2-1111N FL1-H2444NN2-1111N: CTO-FL1000 EA B  $           817.85 31.0%  $              564.32 N/A N/A
FL1-H2444NNN-1000N FL1-H2444NNN-1000N: CTO-FL1000 EA B  $           703.41 31.0%  $              485.35 N/A N/A
FL1-H2666NN6-0002D FL1-H2666NN6-0002D: CTO-FL1000 EA B  $           696.55 31.0%  $              480.62 N/A N/A
FL1-H2777NN2-1100N FL1-H2777NN2-1100N: CTO-FL1000 EA B  $           604.76 31.0%  $              417.28 N/A N/A
FL1-H2777NNN-0000N FL1-H2777NNN-0000N: CTO-FL1000 EA B  $           511.52 31.0%  $              352.95 N/A N/A
FL1-H2JNNNN2-0001A FL1-H2JNNNN2-0001A: CTO-FL1000 EA B  $           387.29 31.0%  $              267.23 N/A N/A
FL1-H2JNNNNN-0100N FL1-H2JNNNNN-0100N: CTO-FL1000 EA B  $           328.10 31.0%  $              226.39 N/A N/A
FL1-H3222NN2-1000N FL1-H3222NN2-1000N: CTO-FL1000 EA B  $        2,009.98 31.0%  $           1,386.89 N/A N/A
FL1-H32NNNN2-1110N FL1-H32NNNN2-1110N: CTO-FL1000 EA B  $           863.95 31.0%  $              596.13 N/A N/A
FL1-H3444NN2-2000N FL1-H3444NN2-2000N: CTO-FL1000 EA B  $        2,031.17 31.0%  $           1,401.51 N/A N/A
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FL1-H3444NN2-2100N FL1-H3444NN2-2100N: CTO-FL1000 EA B  $        2,052.36 31.0%  $           1,416.13 N/A N/A
FL1-H3444NN2-2220A FL1-H3444NN2-2220A: CTO-FL1000 EA B  $        2,149.68 31.0%  $           1,483.28 N/A N/A
FL1-H344NNN2-1000N FL1-H344NNN2-1000N: CTO-FL1000 EA B  $        1,209.22 31.0%  $              834.36 N/A N/A
FL1-H3555NN2-1110N FL1-H3555NN2-1110N: CTO-FL1000 EA B  $        1,686.16 31.0%  $           1,163.45 N/A N/A
FL1-H3555NN2-1111A FL1-H3555NN2-1111A: CTO-FL1000 EA B  $        1,741.12 31.0%  $           1,201.37 N/A N/A
FL1-H3555NN2-1111N FL1-H3555NN2-1111N: CTO-FL1000 EA B  $        1,707.35 31.0%  $           1,178.07 N/A N/A
FL1-H3770NN2-1210N FL1-H3770NN2-1210N: CTO-FL1000 EA B  $        1,004.04 31.0%  $              692.79 N/A N/A
FL1-H3777NN1-1100A FL1-H3777NN1-1100A: CTO-FL1000 EA B  $        1,493.48 31.0%  $           1,030.50 N/A N/A
FL1-H3777NN1-1100C FL1-H3777NN1-1100C: CTO-FL1000 EA B  $        1,493.48 31.0%  $           1,030.50 N/A N/A
FL1-H3777NN2-0000N FL1-H3777NN2-0000N: CTO-FL1000 EA B  $        1,417.35 31.0%  $              977.97 N/A N/A
FL1-H3777NN2-0100N FL1-H3777NN2-0100N: CTO-FL1000 EA B  $        1,438.54 31.0%  $              992.59 N/A N/A
FL1-H3777NN2-1000C FL1-H3777NN2-1000C: CTO-FL1000 EA B  $        1,472.29 31.0%  $           1,015.88 N/A N/A
FL1-H3777NN2-1000N FL1-H3777NN2-1000N: CTO-FL1000 EA B  $        1,438.54 31.0%  $              992.59 N/A N/A
FL1-H3777NN2-1001N FL1-H3777NN2-1001N: CTO-FL1000 EA B  $        1,459.73 31.0%  $           1,007.21 N/A N/A
FL1-H3777NN2-1011N FL1-H3777NN2-1011N: CTO-FL1000 EA B  $        1,480.92 31.0%  $           1,021.83 N/A N/A
FL1-H3777NN2-1100A FL1-H3777NN2-1100A: CTO-FL1000 EA B  $        1,493.48 31.0%  $           1,030.50 N/A N/A
FL1-H3777NN2-1100N FL1-H3777NN2-1100N: CTO-FL1000 EA B  $        1,459.73 31.0%  $           1,007.21 N/A N/A
FL1-H3777NN2-1110N FL1-H3777NN2-1110N: CTO-FL1000 EA B  $        1,480.92 31.0%  $           1,021.83 N/A N/A
FL1-H3777NN2-1111C FL1-H3777NN2-1111C: CTO-FL1000 EA B  $        1,535.86 31.0%  $           1,059.74 N/A N/A
FL1-H3777NN2-1111N FL1-H3777NN2-1111N: CTO-FL1000 EA B  $        1,502.11 31.0%  $           1,036.46 N/A N/A
FL1-H3777NN2-1112N FL1-H3777NN2-1112N: CTO-FL1000 EA B  $        1,523.30 31.0%  $           1,051.08 N/A N/A
FL1-H3777NN2-2000N FL1-H3777NN2-2000N: CTO-FL1000 EA B  $        1,459.73 31.0%  $           1,007.21 N/A N/A
FL1-H3777NN2-2212N FL1-H3777NN2-2212N: CTO-FL1000 EA B  $        1,565.69 31.0%  $           1,080.33 N/A N/A
FL1-H3777NN2-2220N FL1-H3777NN2-2220N: CTO-FL1000 EA B  $        1,544.50 31.0%  $           1,065.71 N/A N/A
FL1-H3777NN2-6000N FL1-H3777NN2-6000N: CTO-FL1000 EA B  $        1,544.50 31.0%  $           1,065.71 N/A N/A
FL1-H3777NN8-1010H FL1-H3777NN8-1010H: FL1 24 POS SMSC HEX EA B  $        1,509.27 31.0%  $           1,041.40 N/A N/A
FL1-H377NNN2-0000N FL1-H377NNN2-0000N: CTO-FL1000 EA B  $           902.31 31.0%  $              622.59 N/A N/A
FL1-H377NNN2-1100A FL1-H377NNN2-1100A: CTO-FL1000 EA B  $           978.46 31.0%  $              675.14 N/A N/A
FL1-H377NNN2-1110N FL1-H377NNN2-1110N: CTO-FL1000 EA B  $           965.88 31.0%  $              666.46 N/A N/A
FL1-H377NNN2-1111C FL1-H377NNN2-1111C: CTO-FL1000 EA B  $        1,122.94 31.0%  $              774.83 N/A N/A
FL1-H37NNNN2-2110N FL1-H37NNNN2-2110N: CTO-FL1000 EA B  $           742.28 31.0%  $              512.17 N/A N/A
FL1-H3888NN2-1410N FL1-H3888NN2-1410N: CTO-FL1000 EA B  $        2,232.56 31.0%  $           1,540.47 N/A N/A
FL1-H3888NN2-2202C FL1-H3888NN2-2202C: CTO-FL1000 EA B  $        2,266.31 31.0%  $           1,563.75 N/A N/A
FL1-H388NNN2-1210N FL1-H388NNN2-1210N: CTO-FL1000 EA B  $        1,331.12 31.0%  $              918.47 N/A N/A
FL1-H388NNNN-2120N FL1-H388NNNN-2120N: CTO-FL1000 EA B  $        1,301.45 31.0%  $              898.00 N/A N/A
FL1-H38NNNN2-2000N FL1-H38NNNN2-2000N: CTO-FL1000 EA B  $           859.20 31.0%  $              592.85 N/A N/A
FL1-H3997NN2-2222N FL1-H3997NN2-2222N: CTO-FL1000 EA B  $        1,469.36 31.0%  $           1,013.86 N/A N/A
FL1-H3999NN2-1100C FL1-H3999NN2-1100C: CTO-FL1000 EA B  $        1,258.49 31.0%  $              868.36 N/A N/A
FL1-H3999NN2-1110N FL1-H3999NN2-1110N: CTO-FL1000 EA B  $        1,245.91 31.0%  $              859.68 N/A N/A
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FL1-H3999NN2-1111N FL1-H3999NN2-1111N: CTO-FL1000 EA B  $        1,267.10 31.0%  $              874.30 N/A N/A
FL1-H3999NN2-2202N FL1-H3999NN2-2202N: CTO-FL1000 EA B  $        1,309.49 31.0%  $              903.55 N/A N/A
FL1-H3999NN2-6000N FL1-H3999NN2-6000N: CTO-FL1000 EA B  $        1,309.49 31.0%  $              903.55 N/A N/A
FL1-H399NNN2-2000N FL1-H399NNN2-2000N: CTO-FL1000 EA B  $           827.20 31.0%  $              570.77 N/A N/A
FL1-H3JJJNN2-1100A FL1-H3JJJNN2-1100A: CTO-FL1000 EA B  $        1,591.11 31.0%  $           1,097.87 N/A N/A
FL1-H3JJJNN2-1110N FL1-H3JJJNN2-1110N: CTO-FL1000 EA B  $        1,578.55 31.0%  $           1,089.20 N/A N/A
FL1-H3JJNNN1-0100N FL1-H3JJNNN1-0100N: CTO-FL1000 EA B  $           972.33 31.0%  $              670.91 N/A N/A
FL1-H3JJNNN2-0200C FL1-H3JJNNN2-0200C: CTO-FL1000 EA B  $        1,027.27 31.0%  $              708.82 N/A N/A
FL1-H3JJNNN2-1100A FL1-H3JJNNN2-1100A: CTO-FL1000 EA B  $        1,027.27 31.0%  $              708.82 N/A N/A
FL1-H3JJNNN2-2100N FL1-H3JJNNN2-2100N: CTO-FL1000 EA B  $        1,014.71 31.0%  $              700.15 N/A N/A
FL1-H3JNNNN2-0200C FL1-H3JNNNN2-0200C: CTO-FL1000 EA B  $           758.07 31.0%  $              523.07 N/A N/A
FL1-H422NNNN-0000N FL1-H422NNNN-0000N: CTO-FL1000 EA B  $           618.78 31.0%  $              426.96 N/A N/A
FL1-H4444NN2-1201A FL1-H4444NN2-1201A: CTO-FL1000 EA B  $        1,019.67 31.0%  $              703.57 N/A N/A
FL1-H4555NN2-0010N FL1-H4555NN2-0010N: CTO-FL1000 EA B  $           812.91 31.0%  $              560.91 N/A N/A
FL1-H4555NNN-1000N FL1-H4555NNN-1000N: CTO-FL1000 EA B  $           762.05 31.0%  $              525.81 N/A N/A
FL1-H4666NN2-1000A FL1-H4666NN2-1000A: CTO-FL1000 EA B  $           856.72 31.0%  $              591.14 N/A N/A
FL1-H468NNNN-0000N FL1-H468NNNN-0000N: CTO-FL1000 EA B  $           567.79 31.0%  $              391.78 N/A N/A
FL1-H4777NN2-1000C FL1-H4777NN2-1000C: CTO-FL1000 EA B  $           785.39 31.0%  $              541.92 N/A N/A
FL1-H4777NN2-1000N FL1-H4777NN2-1000N: CTO-FL1000 EA B  $           751.64 31.0%  $              518.63 N/A N/A
FL1-H4777NN2-2100N FL1-H4777NN2-2100N: CTO-FL1000 EA B  $           794.03 31.0%  $              547.88 N/A N/A
FL1-H4777NNN-0000N FL1-H4777NNN-0000N: CTO-FL1000 EA B  $           747.55 31.0%  $              515.81 N/A N/A
FL1-H4777NNN-0400N FL1-H4777NNN-0400N: CTO-FL1000 EA B  $           764.35 31.0%  $              527.40 N/A N/A
FL1-H4777NNN-1100D FL1-H4777NNN-1100D: CTO-FL1000 EA B  $           738.93 31.0%  $              509.86 N/A N/A
FL1-H4777NNN-1102N FL1-H4777NNN-1102N: CTO-FL1000 EA B  $           764.35 31.0%  $              527.40 N/A N/A
FL1-H4888NN3-1111N FL1-H4888NN3-1111N: CTO-FL1000 EA B  $           983.00 31.0%  $              678.27 N/A N/A
FL1-H4888NNN-0110N FL1-H4888NNN-0110N: CTO-FL1000 EA B  $           838.89 31.0%  $              578.83 N/A N/A
FL1-H4888NNN-1111N FL1-H4888NNN-1111N: CTO-FL1000 EA B  $           881.27 31.0%  $              608.08 N/A N/A
FL1-H4888NNN-1211C FL1-H4888NNN-1211C: CTO-FL1000 EA B  $           936.23 31.0%  $              646.00 N/A N/A
FL1-H4888NNN-2010N FL1-H4888NNN-2010N: CTO-FL1000 EA B  $           860.08 31.0%  $              593.46 N/A N/A
FL1-H488NNNN-0110N FL1-H488NNNN-0110N: CTO-FL1000 EA B  $           634.28 31.0%  $              437.65 N/A N/A
FL1-H48NNNNN-0110N FL1-H48NNNNN-0110N: CTO-FL1000 EA B  $           531.98 31.0%  $              367.07 N/A N/A
FL1-H4999NNN-0000N FL1-H4999NNN-0000N: CTO-FL1000 EA B  $           682.61 31.0%  $              471.00 N/A N/A
FL1-H4999NNN-0110N FL1-H4999NNN-0110N: CTO-FL1000 EA B  $           662.94 31.0%  $              457.43 N/A N/A
FL1-H4999NNN-2200N FL1-H4999NNN-2200N: CTO-FL1000 EA B  $           705.32 31.0%  $              486.67 N/A N/A
FL1-H4AANNNN-0000N FL1-H4AANNNN-0000N: CTO-FL1000 EA B  $           595.65 31.0%  $              411.00 N/A N/A
FL1-H4JJNNN2-1110N FL1-H4JJNNN2-1110N: CTO-FL1000 EA B  $           651.67 31.0%  $              449.65 N/A N/A
FL1-H4NN8NN2-1111A FL1-H4NN8NN2-1111A: CTO-FL1000 EA B  $           761.28 31.0%  $              525.28 N/A N/A
FL1-H4ZZZNN2-1110C FL1-H4ZZZNN2-1110C: CTO-FL1000 EA B  $        1,130.01 31.0%  $              779.71 N/A N/A
FL1-H6222NN2-1000A FL1-H6222NN2-1000A: 12 POS 6 SWB SMSC EA B  $        1,589.21 31.0%  $           1,096.55 N/A N/A

8265 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FL1-H6222NN2-2222D FL1-H6222NN2-2222D: FL1, 24POS, 5M SWB EA B  $        3,892.50 31.0%  $           2,685.83 N/A N/A
FL1-H6222NNQ-2222D FL1-H6222NNQ-2222D: FL1, RAYCHEM, 24 POS EA B  $        3,161.76 31.0%  $           2,181.61 N/A N/A
FL1-H6777NN2-1000C FL1-H6777NN2-1000C: CTO-FL1000 EA B  $        1,619.53 31.0%  $           1,117.48 N/A N/A
FL1-H6777NN2-1000N FL1-H6777NN2-1000N: 12 POS 6 SWB SMSC EA B  $        1,457.25 31.0%  $           1,005.50 N/A N/A
FL1-H6777NN2-1101N FL1-H6777NN2-1101N: 12 POS 6 SWB SMSC EA B  $        1,480.92 31.0%  $           1,021.83 N/A N/A
FL1-H6777NNQ-2222D FL1-H6777NNQ-2222D: 24 POS, RAYCHEM EA B  $        1,602.07 31.0%  $           1,105.43 N/A N/A
FL1-H677NNN2-1111N FL1-H677NNN2-1111N: CTO-FL1000 EA B  $           987.08 31.0%  $              681.09 N/A N/A
FL1-H699NNN2-0110A FL1-H699NNN2-0110A: 24 POS WB WITH MMSC EA B  $           866.22 31.0%  $              597.69 N/A N/A
FL1-H6JJJNN2-1111N FL1-H6JJJNN2-1111N: 12 POS 6 SWB SMSC EA B  $        1,599.74 31.0%  $           1,103.82 N/A N/A
FL1-H6JJJNN2-9922N FL1-H6JJJNN2-9922N: CTO-FL1000 EA B  $        1,981.19 31.0%  $           1,367.02 N/A N/A
FL1-H7/02HD1-016 FL1-H7/02HD1-016: 24 POS W/IFC, I/O EA B  $        1,696.74 31.0%  $           1,170.75 N/A N/A
FL1-H7/02HD1-046 FL1-H7/02HD1-046: 24 POS, I/O, SMSC EA B  $        2,324.16 31.0%  $           1,603.67 N/A N/A
FL1-H7/02HD1-061 FL1-H7/02HD1-061: FL1 24 POS W/IFC, I/O EA B  $        2,637.88 31.0%  $           1,820.14 N/A N/A
FL1-H7/02HD1-092 FL1-H7/02HD1-092: 24POS W/STD,I/O,SMS,92 EA B  $        3,286.20 31.0%  $           2,267.48 N/A N/A
FL1-H7/02HD1-153 FL1-H7/02HD1-153: FL1 24 POS W/IFC EA B  $        4,561.93 31.0%  $           3,147.73 N/A N/A
FL1-H7/02NA2-016 FL1-H7/02NA2-016: FL1 24POS W/IFC, SMSC EA B  $        1,604.86 31.0%  $           1,107.35 N/A N/A
FL1-H7/02NA2-046 FL1-H7/02NA2-046: 24 POS WM W/SMSC STRND EA B  $        2,059.96 31.0%  $           1,421.37 N/A N/A
FL1-H7/02NS2-016 FL1-H7/02NS2-016: FL1 24 POS, W/IFC,SMSC EA B  $        1,633.97 31.0%  $           1,127.44 N/A N/A
FL1-H7/72NR2-061 FL1-H7/72NR2-061: 24 POS WB W/ OSP SMSC EA B  $        2,441.58 31.0%  $           1,684.69 N/A N/A
FL1-H9777NN3-1010N FL1-H9777NN3-1010N: 24 POS, T/S 2DR,SMSC EA B  $        2,895.42 31.0%  $           1,997.84 N/A N/A
FL1-H9777NN8-1010H FL1-H9777NN8-1010H: FL1 24 POS W/12 FIB EA B  $        2,929.19 31.0%  $           2,021.14 N/A N/A
FL1-H9777NN9-1000C FL1-H9777NN9-1000C: 24 POS, T/S 2DR,SMSC EA B  $        2,910.92 31.0%  $           2,008.53 N/A N/A
FL1-HD222NNQ-2222D FL1-HD222NNQ-2222D: FL1, RAYCHEM, 24 POS EA B  $        3,029.76 31.0%  $           2,090.53 N/A N/A
FL1-J FL1-J: FL1 48 POS ASSY EA B  $           483.42 31.0%  $              333.56 N/A N/A
FL1-J166666N-0000N FL1-J166666N-0000N: CTO-FL1000 EA B  $        2,792.56 31.0%  $           1,926.87 N/A N/A
FL1-J1777771-1100A FL1-J1777771-1100A: CTO-FL1000 EA B  $        2,473.52 31.0%  $           1,706.73 N/A N/A
FL1-J177NNN2-2211N FL1-J177NNN2-2211N: CTO-FL1000 EA B  $           979.44 31.0%  $              675.81 N/A N/A
FL1-J1999992-2002N FL1-J1999992-2002N: CTO-FL1000 EA B  $        2,012.13 31.0%  $           1,388.37 N/A N/A
FL1-J2222222-1101N FL1-J2222222-1101N: CTO-FL1000 EA B  $        1,428.56 31.0%  $              985.71 N/A N/A
FL1-J2JJJJNN-1111C FL1-J2JJJJNN-1111C: CTO-FL1000 EA B  $           981.92 31.0%  $              677.52 N/A N/A
FL1-J30NNNNN-1110A FL1-J30NNNNN-1110A: CTO-FL1000 EA B  $           611.15 31.0%  $              421.69 N/A N/A
FL1-J32222N2-1101N FL1-J32222N2-1101N: CTO-FL1000 EA B  $        3,268.27 31.0%  $           2,255.11 N/A N/A
FL1-J3444442-2202N FL1-J3444442-2202N: CTO-FL1000 EA B  $        3,835.46 31.0%  $           2,646.47 N/A N/A
FL1-J3444442-2220A FL1-J3444442-2220A: CTO-FL1000 EA B  $        3,869.23 31.0%  $           2,669.77 N/A N/A
FL1-J34444N2-1111N FL1-J34444N2-1111N: CTO-FL1000 EA B  $        3,291.58 31.0%  $           2,271.19 N/A N/A
FL1-J3444NN2-2000A FL1-J3444NN2-2000A: CTO-FL1000 EA B  $        2,182.97 31.0%  $           1,506.25 N/A N/A
FL1-J3555552-2212N FL1-J3555552-2212N: CTO-FL1000 EA B  $        3,436.71 31.0%  $           2,371.33 N/A N/A
FL1-J3700002-1011A FL1-J3700002-1011A: CTO-FL1000 EA B  $           932.23 31.0%  $              643.24 N/A N/A
FL1-J3777772-1000C FL1-J3777772-1000C: CTO-FL1000 EA B  $        2,620.40 31.0%  $           1,808.08 N/A N/A
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FL1-J3777772-1001N FL1-J3777772-1001N: CTO-FL1000 EA B  $        2,607.82 31.0%  $           1,799.40 N/A N/A
FL1-J3777772-1100N FL1-J3777772-1100N: CTO-FL1000 EA B  $        2,607.82 31.0%  $           1,799.40 N/A N/A
FL1-J3777772-1101C FL1-J3777772-1101C: CTO-FL1000 EA B  $        2,929.06 31.0%  $           2,021.05 N/A N/A
FL1-J3777772-1110N FL1-J3777772-1110N: CTO-FL1000 EA B  $        2,629.01 31.0%  $           1,814.02 N/A N/A
FL1-J3777772-1111N FL1-J3777772-1111N: CTO-FL1000 EA B  $        2,650.20 31.0%  $           1,828.64 N/A N/A
FL1-J3777772-2011N FL1-J3777772-2011N: CTO-FL1000 EA B  $        2,915.23 31.0%  $           2,011.51 N/A N/A
FL1-J3777772-2200C FL1-J3777772-2200C: CTO-FL1000 EA B  $        2,683.97 31.0%  $           1,851.94 N/A N/A
FL1-J3777772-2222A FL1-J3777772-2222A: CTO-FL1000 EA B  $        2,768.74 31.0%  $           1,910.43 N/A N/A
FL1-J3777772-3332N FL1-J3777772-3332N: CTO-FL1000 EA B  $        2,798.54 31.0%  $           1,930.99 N/A N/A
FL1-J3777778-1010H FL1-J3777778-1010H: FL1 48 POS W/SMSC PG EA B  $        2,678.99 31.0%  $           1,848.50 N/A N/A
FL1-J37777N2-1111N FL1-J37777N2-1111N: CTO-FL1000 EA B  $        2,135.18 31.0%  $           1,473.27 N/A N/A
FL1-J3777NN2-1000D FL1-J3777NN2-1000D: CTO-FL1000 EA B  $        1,730.89 31.0%  $           1,194.31 N/A N/A
FL1-J3777NN2-2000A FL1-J3777NN2-2000A: CTO-FL1000 EA B  $        1,611.53 31.0%  $           1,111.96 N/A N/A
FL1-J3777NN2-2202N FL1-J3777NN2-2202N: CTO-FL1000 EA B  $        1,662.53 31.0%  $           1,147.15 N/A N/A
FL1-J3888882-4002N FL1-J3888882-4002N: CTO-FL1000 EA B  $        4,475.59 31.0%  $           3,088.16 N/A N/A
FL1-J38888N2-0110N FL1-J38888N2-0110N: CTO-FL1000 EA B  $        3,124.89 31.0%  $           2,156.17 N/A N/A
FL1-J3JJJJJ2-1111N FL1-J3JJJJJ2-1111N: CTO-FL1000 EA B  $        2,845.46 31.0%  $           1,963.37 N/A N/A
FL1-J3JJJJJ2-2110N FL1-J3JJJJJ2-2110N: CTO-FL1000 EA B  $        2,845.46 31.0%  $           1,963.37 N/A N/A
FL1-J4222202-1142A FL1-J4222202-1142A: CTO-FL1000 EA B  $        1,496.36 31.0%  $           1,032.49 N/A N/A
FL1-J422222N-1111N FL1-J422222N-1111N: CTO-FL1000 EA B  $        1,516.09 31.0%  $           1,046.10 N/A N/A
FL1-J45554NN-0000N FL1-J45554NN-0000N: CTO-FL1000 EA B  $        1,199.43 31.0%  $              827.61 N/A N/A
FL1-J455555N-0000N FL1-J455555N-0000N: CTO-FL1000 EA B  $        1,212.45 31.0%  $              836.59 N/A N/A
FL1-J466688N-0000A FL1-J466688N-0000A: CTO-FL1000 EA B  $        1,261.06 31.0%  $              870.13 N/A N/A
FL1-J4682222-0000A FL1-J4682222-0000A: CTO-FL1000 EA B  $        1,541.23 31.0%  $           1,063.45 N/A N/A
FL1-J4777772-0000N FL1-J4777772-0000N: CTO-FL1000 EA B  $        1,191.64 31.0%  $              822.23 N/A N/A
FL1-J4777772-1011A FL1-J4777772-1011A: CTO-FL1000 EA B  $        1,288.99 31.0%  $              889.40 N/A N/A
FL1-J477777N-1100A FL1-J477777N-1100A: CTO-FL1000 EA B  $        1,166.07 31.0%  $              804.59 N/A N/A
FL1-J477777N-1111N FL1-J477777N-1111N: CTO-FL1000 EA B  $        1,174.70 31.0%  $              810.54 N/A N/A
FL1-J4777NN2-2000A FL1-J4777NN2-2000A: CTO-FL1000 EA B  $           924.64 31.0%  $              638.00 N/A N/A
FL1-J478ENN3-2212N FL1-J478ENN3-2212N: CTO-FL1000 EA B  $        1,066.11 31.0%  $              735.62 N/A N/A
FL1-J488888N-0210N FL1-J488888N-0210N: CTO-FL1000 EA B  $        1,387.35 31.0%  $              957.27 N/A N/A
FL1-J48888NN-1210N FL1-J48888NN-1210N: CTO-FL1000 EA B  $        1,203.93 31.0%  $              830.71 N/A N/A
FL1-J4JJJJJ2-1211A FL1-J4JJJJJ2-1211A: CTO-FL1000 EA B  $        1,448.29 31.0%  $              999.32 N/A N/A
FL1-J6222222-2222D FL1-J6222222-2222D: FL1 48 POS, SMFC EA B  $        5,891.19 31.0%  $           4,064.92 N/A N/A
FL1-J6444442-2011N FL1-J6444442-2011N: CTO-FL1000 EA B  $        4,172.39 31.0%  $           2,878.95 N/A N/A
FL1-J6555552-1001N FL1-J6555552-1001N: CTO-FL1000 EA B  $        3,018.32 31.0%  $           2,082.64 N/A N/A
FL1-J6777772-1100N FL1-J6777772-1100N: CTO-FL1000 EA B  $        2,607.82 31.0%  $           1,799.40 N/A N/A
FL1-J6777772-2222D FL1-J6777772-2222D: CTO-FL1000 EA B  $        2,751.93 31.0%  $           1,898.83 N/A N/A
FL1-J677777N-1100N FL1-J677777N-1100N: CTO-FL1000 EA B  $        2,506.11 31.0%  $           1,729.22 N/A N/A
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FL1-J677NNN2-2222D FL1-J677NNN2-2222D: CTO-FL1000 EA B  $        1,327.54 31.0%  $              916.00 N/A N/A
FL1-J6999992-1001N FL1-J6999992-1001N: CTO-FL1000 EA B  $        2,351.60 31.0%  $           1,622.60 N/A N/A
FL1-J9777773-1010N FL1-J9777773-1010N: 48 POS, T/S 2DR,SMSC EA B  $        5,465.78 31.0%  $           3,771.39 N/A N/A
FL1-J9777778-1010H FL1-J9777778-1010H: FL1, 48P, FI4 SC EA B  $        5,518.82 31.0%  $           3,807.99 N/A N/A
FL1-JJ/04NA1-061 FL1-JJ/04NA1-061: 48POS, W/IFC, SMASC EA B  $        5,014.32 31.0%  $           3,459.88 N/A N/A
FL1-L FL1-L: FL1, 12 POS, EMPTY, RACK M EA B  $           206.24 31.0%  $              142.31 N/A N/A
FL1-L477NNNNN-1000 FL1-L477NNNNN-1000: 12 POS ADPT ONLY SMS EA B  $           482.62 31.0%  $              333.01 N/A N/A
FL1-M-3M FL1-M-3M: MINI SPLC TRAY 4X6.75 3M NO EA B  $             56.25 31.0%  $                38.81 N/A N/A
FL1-M-FT FL1-M-FT: MINI SPLC TRAY 4X6.75 FT NO EA B  $             50.63 31.0%  $                34.93 N/A N/A
FL1-M-HS FL1-M-HS: MINI SLPC TRAY 4X6.75 HS NO EA B  $             59.38 31.0%  $                40.97 N/A N/A
FL1-M-MT FL1-M-MT: MINI SPLC TRAY 4X6.75 MT NO EA B  $             50.63 31.0%  $                34.93 N/A N/A
FL1-M-NT FL1-M-NT: MINI SPLC TRAY 4X6.75 NT NO EA B  $             50.63 31.0%  $                34.93 N/A N/A
FL1-M-RC FL1-M-RC: MINI SPLC TRAY 4X6.7 EA B  $             56.25 31.0%  $                38.81 N/A N/A
FL1-P FL1-P: ASSY, 72 POS, EMPTY, 2-DOOR, FL1 EA B  $           747.60 31.0%  $              515.84 N/A N/A
FL1-P37777N2-0000C FL1-P37777N2-0000C: FL1 72P 3MM SMSC 3M EA B  $        3,704.85 31.0%  $           2,556.35 N/A N/A
FL1-P37777N2-1010N FL1-P37777N2-1010N: FL1 72P 3MM SMSC 3M EA B  $        3,705.35 31.0%  $           2,556.69 N/A N/A
FL1-P37777N2-1111N FL1-P37777N2-1111N: 72 POS WB 2DR SMSC EA B  $        3,741.89 31.0%  $           2,581.90 N/A N/A
FL1-P38888N2-0000N FL1-P38888N2-0000N: FL1 72P 3MM SMLC 3M EA B  $        9,496.08 31.0%  $           6,552.30 N/A N/A
FL1-P3888NN2-0000C FL1-P3888NN2-0000C: FL1 72P 3MM SMLC 3M EA B  $        5,111.76 31.0%  $           3,527.11 N/A N/A
FL1-P3JJJJN2-2000N FL1-P3JJJJN2-2000N: 72 POS 2DR T/S W SMA EA B  $        3,999.97 31.0%  $           2,759.98 N/A N/A
FL1-P3JJJJN2-9999N FL1-P3JJJJN2-9999N: 72 POS 2DR T/S W SMA EA B  $        4,621.10 31.0%  $           3,188.56 N/A N/A
FL1-P47777NN-0000C FL1-P47777NN-0000C: 72 POS EA B  $        1,569.11 31.0%  $           1,082.69 N/A N/A
FL1-P48888NN-2020C FL1-P48888NN-2020C: 72 POS T/S WB SMLC O EA B  $        1,642.18 31.0%  $           1,133.10 N/A N/A
FL1-P4JJJJN2-1211A FL1-P4JJJJN2-1211A: 72 POS WB T/S WITH S EA B  $        1,815.66 31.0%  $           1,252.81 N/A N/A
FL1-P67777N2-1000N FL1-P67777N2-1000N: 72 POS W/SMSC 6F SWB EA B  $        3,687.08 31.0%  $           2,544.09 N/A N/A
FL1-P69999N2-0110N FL1-P69999N2-0110N: 72 POS 6F W/MMSC EA B  $        3,002.09 31.0%  $           2,071.44 N/A N/A
FL1-P7/77NR2-061-C FL1-P7/77NR2-061-C: 72 POS WB W/OSP SMSC EA B  $        2,728.26 31.0%  $           1,882.50 N/A N/A
FL1-P97777N3-1010N FL1-P97777N3-1010N: 72 POS, T/S 2DR,SMSC EA B  $        8,044.31 31.0%  $           5,550.57 N/A N/A
FL1-R FL1-R: FL1, 24 T/S, HINGED DOOR,ASSY DRW EA B  $           326.54 31.0%  $              225.31 N/A N/A
FL1-R32222NN2-1000 FL1-R32222NN2-1000: 24 POS RM W/SMSC PGT EA B  $        1,884.37 31.0%  $           1,300.22 N/A N/A
FL1-R322NNNN2-0000 FL1-R322NNNN2-0000: 24 POS RM W/SMFC EA B  $        1,256.70 31.0%  $              867.12 N/A N/A
FL1-R32NNNNN2-1011 FL1-R32NNNNN2-1011: 24 POS RM T/S W/SMFC EA B  $      16,389.69 31.0%  $         11,308.89 N/A N/A
FL1-R37777NN2-1000 FL1-R37777NN2-1000: 24 POS RM W/SMSC PGT EA B  $        1,515.88 31.0%  $           1,045.96 N/A N/A
FL1-R377NNNN2-0000 FL1-R377NNNN2-0000: 24 POS RACK MOUNT W/ EA B  $           965.90 31.0%  $              666.47 N/A N/A
FL1-R3JJJJNN2-1001 FL1-R3JJJJNN2-1001: 24 POS RM W/PIGTLS EA B  $        1,623.80 31.0%  $           1,120.42 N/A N/A
FL1-R3JJNNNN2-1011 FL1-R3JJNNNN2-1011: 24 POS RM W/PIGTLS EA B  $           965.90 31.0%  $              666.47 N/A N/A
FL1-R46NNNNN2-1011 FL1-R46NNNNN2-1011: 24 POS RM ADAP ONLY EA B  $           624.23 31.0%  $              430.72 N/A N/A
FL1-R97777NN8-1W00 FL1-R97777NN8-1W00: 24 POS, RACK, BELLSO EA B  $        1,440.25 31.0%  $              993.77 N/A N/A
FL2-12RPNL FL2-12RPNL: PNL, FL2 12 POS TERM PUTTY EA B  $           218.74 31.0%  $              150.93 N/A N/A
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FL2-12RPNL-B FL2-12RPNL-B: PNL, FL2 12 POS T TEX BLK EA B  $           218.74 31.0%  $              150.93 N/A N/A
FL2-12TS350 FL2-12TS350: PNL, FL2 12 POS T/S EMPTY EA B  $           281.24 31.0%  $              194.06 N/A N/A
FL2-12TS350-B FL2-12TS350-B: PNL, FL2 12 POS T/S BLACK EA B  $           281.24 31.0%  $              194.06 N/A N/A
FL2-144SPNL FL2-144SPNL: PNL FL2 144 SPLC 8.75 EA B  $           306.24 31.0%  $              211.31 N/A N/A
FL2-144SPNL2 FL2-144SPNL2: PNL,FL2144SPLICE8.75 EA B  $           306.24 31.0%  $              211.31 N/A N/A
FL2-144SPNL2-B FL2-144SPNL2-B:PNL,FL2144SPLICE8.75 EA B  $           306.24 31.0%  $              211.31 N/A N/A
FL2-144SPNL-B FL2-144SPNL-B: PNL FL2 144 SPLC 8.75 EA B  $           296.24 31.0%  $              204.41 N/A N/A
FL2-19MAX0175 FL2-19MAX0175: KIT,19 MAX FL2 VCG,1.75 EA B  $             32.81 31.0%  $                22.64 N/A N/A
FL2-19MAX0350 FL2-19MAX0350: KIT,19 MAX FL2 VCG,3.50 EA B  $             32.81 31.0%  $                22.64 N/A N/A
FL2-19MAX0350-B FL2-19MAX0350-B: KIT,19 MAX FL2 VCG,3.50 EA B  $             32.81 31.0%  $                22.64 N/A N/A
FL2-19MAX0525 FL2-19MAX0525: KIT,19 MAX FL2 VCG,5.25 EA B  $             32.81 31.0%  $                22.64 N/A N/A
FL2-19MAX0525-B FL2-19MAX0525-B: KIT,19 MAX FL2 VCG,5.25 EA B  $             32.81 31.0%  $                22.64 N/A N/A
FL2-19MAX0875 FL2-19MAX0875: KIT,19 MAX FL2 VCG,8.75 EA B  $             42.19 31.0%  $                29.11 N/A N/A
FL2-19MAX0875-B FL2-19MAX0875-B: KIT,19 MAX FL2 VCG,8.75 EA B  $             64.06 31.0%  $                44.20 N/A N/A
FL2-19MAX1050 FL2-19MAX1050: KIT,19 MAX FL2 VCG,10.50 EA B  $             75.00 31.0%  $                51.75 N/A N/A
FL2-19MAX1750 FL2-19MAX1750: KIT,19 MAX FL2 VCG,17.50 EA B  $             42.19 31.0%  $                29.11 N/A N/A
FL2-23VCG0175 FL2-23VCG0175: KIT, FL2 23  VCG BASE 1.7 EA B  $             32.50 31.0%  $                22.43 N/A N/A
FL2-23VCG0350 FL2-23VCG0350: KIT, FL2 23  VCG BASE 3.5 EA B  $             49.06 31.0%  $                33.85 N/A N/A
FL2-23VCG0525 FL2-23VCG0525: KIT, FL2 23  VCG BASE 5.2 EA B  $             40.63 31.0%  $                28.03 N/A N/A
FL2-23VCG0875 FL2-23VCG0875: KIT, FL2 23  VCG BASE 8.7 EA B  $             52.81 31.0%  $                36.44 N/A N/A
FL2-23VCG1050 FL2-23VCG1050: KIT, FL2 23  VCG BASE 10. EA B  $             60.94 31.0%  $                42.05 N/A N/A
FL2-23VCG1750 FL2-23VCG1750: KIT, FL2 23  VCG BASE 17. EA B  $             81.25 31.0%  $                56.06 N/A N/A
FL2-24RPNL FL2-24RPNL: FL2, 24 POS, TERM 3.5  PUTTY EA B  $           218.74 31.0%  $              150.93 N/A N/A
FL2-24RPNL-B FL2-24RPNL-B: FL2, 24 POS TERM, 3.5  BLA EA B  $           218.74 31.0%  $              150.93 N/A N/A
FL2-24TS525 FL2-24TS525: PNL, FL2 24 POS T/S 5. EA B  $           356.24 31.0%  $              245.81 N/A N/A
FL2-24TS525-B FL2-24TS525-B: PNL FL2 24 T/S 5.25  BLK EA B  $           356.24 31.0%  $              245.81 N/A N/A
FL2-28FSD875 FL2-28FSD875: PNL, FL2 FSD 28/28 8.75, P EA B  $           546.86 31.0%  $              377.33 N/A N/A
FL2-2RSTORE FL2-2RSTORE: PNL, FL2 POS STORAGE 3 EA B  $           374.99 31.0%  $              258.74 N/A N/A
FL2-36RPNL FL2-36RPNL: PNL, FL2 36 POS 5.25  EMPTY EA B  $           218.74 31.0%  $              150.93 N/A N/A
FL2-36RPNL-B FL2-36RPNL-B: PNL, FL2 36POS EMPTY EA B  $           218.74 31.0%  $              150.93 N/A N/A
FL2-48RPNL FL2-48RPNL: TERM-W 5.25  PUTTY SUB ASSY EA B  $           343.74 31.0%  $              237.18 N/A N/A
FL2-48RPNL-B FL2-48RPNL-B:FL2, 48 POS TERM-W 5.25  BK EA B  $           343.74 31.0%  $              237.18 N/A N/A
FL2-48RPNL-R FL2-48RPNL-R: FL2 48 POS RIGHT FL2 48 PO EA B  $           768.72 31.0%  $              530.42 N/A N/A
FL2-48SPNL FL2-48SPNL: PNL, FL2 48 SPLC 3.5 EA B  $           199.99 31.0%  $              137.99 N/A N/A
FL2-48SPNL2 FL2-48SPNL2: PNL,FL2 48POS SPLICE,3.5 EA B  $           199.99 31.0%  $              137.99 N/A N/A
FL2-48SPNL2-B FL2-48SPNL2-B: PNL,FL2 48POS SPLICE, 3.5 EA B  $           199.99 31.0%  $              137.99 N/A N/A
FL2-48SPNL-B FL2-48SPNL-B: PNL, FL2 48 SPLC 3.5 EA B  $           199.99 31.0%  $              137.99 N/A N/A
FL2-48TS875 FL2-48TS875: PNL, FL2 48 POS T/S 8.75 EA B  $           449.98 31.0%  $              310.49 N/A N/A
FL2-48TS875-B FL2-48TS875-B: PNL FL2 48 T/S 8.75  BLK EA B  $           449.98 31.0%  $              310.49 N/A N/A
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FL2-4VAM525 FL2-4VAM525: PNL, FL2 4 POS VAM 5.25 EA B  $           303.87 31.0%  $              209.67 N/A N/A
FL2-4WVAM3RU FL2-4WVAM3RU: CHASSIS,FL2 WIDEVAM EA B  $           389.12 31.0%  $              268.49 N/A N/A

FL2-4WVAM3RU-FLMT FL2-4WVAM3RU-FLMT: 4 POS WVAM, FLUSH 
MOU EA B  $           543.11 31.0%  $              374.75 N/A N/A

FL2-600MM0350 FL2-600MM0350: KIT, FL2, 600MM RACK, 3.5 EA B  $             37.50 31.0%  $                25.88 N/A N/A
FL2-600MM0525 FL2-600MM0525: KIT,FL2-600MM RACK 5.25 EA B  $             37.50 31.0%  $                25.88 N/A N/A
FL2-600MM0700 FL2-600MM0700: KIT,FL2,600MM RACK 7.00 EA B  $             75.00 31.0%  $                51.75 N/A N/A
FL2-600MM0875 FL2-600MM0875: KIT,FL2,600MM RACK 8.75 EA B  $             50.00 31.0%  $                34.50 N/A N/A
FL2-600MM1050 FL2-600MM1050: KIT FL2, 600MM RACK, 10.5 EA B  $           667.17 31.0%  $              460.35 N/A N/A
FL2-6P2SC603W FL2-6P2SC603W: MOD FL2 6PAK SMFC 3M CORN EA B  $           453.12 31.0%  $              312.65 N/A N/A
FL2-6P2SC605B FL2-6P2SC605B: MOD FL2 6PAK SMFC 5M FL1 EA B  $           718.72 31.0%  $              495.92 N/A N/A
FL2-6P2SC605R FL2-6P2SC605R: MOD FL2 6PAK SMFC 5M CORN EA B  $           473.12 31.0%  $              326.45 N/A N/A
FL2-6P4SC603W FL2-6P4SC603W: MOD FL2 6PK SMSTSDP-STUB EA B  $           468.73 31.0%  $              323.42 N/A N/A
FL2-6P4SC605R FL2-6P4SC605R:  MOD FL2 6PK SMST-STUB 5M EA B  $           383.54 31.0%  $              264.64 N/A N/A
FL2-6P5BC603W FL2-6P5BC603W: MOD FL2 6PK 616MMST-STUB EA B  $           371.24 31.0%  $              256.16 N/A N/A
FL2-6P5BC605R FL2-6P5BC605R: MOD FL2 6PK MMST 5M RMTG EA B  $           249.97 31.0%  $              172.48 N/A N/A
FL2-6P5CC603W FL2-6P5CC603W: 6PK MMST 3M 50/125 EA B  $           221.80 31.0%  $              153.04 N/A N/A
FL2-6P5CC605R FL2-6P5CC605R: MOD FL2 6PK MMST 5M 50/12 EA B  $           246.24 31.0%  $              169.91 N/A N/A
FL2-6P6BC605R FL2-6P6BC605R: FL2 6-PAK, MMLC CORN 5M EA B  $           231.24 31.0%  $              159.56 N/A N/A
FL2-6P6CC605R FL2-6P6CC605R: FL2 6-PAK, MMLC 5M 50/125 EA B  $           246.87 31.0%  $              170.34 N/A N/A
FL2-6P6JC603R FL2-6P6JC603R: FL2 6-PAK, MMLC CORN 3M EA B  $           246.87 31.0%  $              170.34 N/A N/A
FL2-6P7SC603W FL2-6P7SC603W: MOD FL2 6PK 6/6SMSC-STUB EA B  $           231.24 31.0%  $              159.56 N/A N/A
FL2-6P7SC605R FL2-6P7SC605R: MOD FL2 6PK SMSC-STUB 5M EA B  $           219.38 31.0%  $              151.37 N/A N/A
FL2-6P7SD605R FL2-6P7SD605R: 6PAK, FL2 SMSC MAXI 5M EA B  $           231.88 31.0%  $              160.00 N/A N/A
FL2-6P7SW605R FL2-6P7SW605R: 6-PAK SMSC 6F-RIB EA B  $           218.74 31.0%  $              150.93 N/A N/A
FL2-6P8SC603R FL2-6P8SC603R: FL2 6PAK SMLC CORN 3M EA B  $           246.87 31.0%  $              170.34 N/A N/A
FL2-6P8SC603W FL2-6P8SC603W: 6PAK SMLC CORN 3M EA B  $           270.87 31.0%  $              186.90 N/A N/A
FL2-6P8SC605R FL2-6P8SC605R: FL2 6PAK SMLC CORN 5M EA B  $           240.63 31.0%  $              166.03 N/A N/A
FL2-6P8SD603R FL2-6P8SD603R: FL2 6PAK SMLC MAXISTP 3M EA B  $           246.87 31.0%  $              170.34 N/A N/A
FL2-6P9BC603W FL2-6P9BC603W: MOD FL2 6PK 6/6MMSC-STUB EA B  $           166.24 31.0%  $              114.71 N/A N/A
FL2-6P9BC605R FL2-6P9BC605R: FL2 6PK 6/6MMSC-STB 5 EA B  $           147.49 31.0%  $              101.77 N/A N/A
FL2-6P9CC603W FL2-6P9CC603W: MOD FL2 6PK MMSC-STUB 3M EA B  $           166.24 31.0%  $              114.71 N/A N/A
FL2-6P9CC605R FL2-6P9CC605R: MOD FL2 6PK MMSC-STUB 5M EA B  $           184.99 31.0%  $              127.64 N/A N/A
FL2-6P9JC603W FL2-6P9JC603W: FL2 6PK MMSC-STUB 3M ULTR EA B  $           219.38 31.0%  $              151.37 N/A N/A
FL2-6PBLNK FL2-6PBLNK: PLATE BLANK FL2 EA B  $               7.50 31.0%  $                  5.18 N/A N/A
FL2-6PDBC605R FL2-6PDBC605R: MOD FL2 6PK MMSC-STUB 5M EA B  $           184.99 31.0%  $              127.64 N/A N/A
FL2-6PDJC605R FL2-6PDJC605R: MMSC DPLX, 5M 50/125 3M EA B  $           219.38 31.0%  $              151.37 N/A N/A
FL2-6PESC605R FL2-6PESC605R: MOD FL2 6PK SMSC DUPLEX EA B  $           233.13 31.0%  $              160.86 N/A N/A
FL2-6PFSC605R FL2-6PFSC605R: MOD FL2 6PAK SMAFC CORN 5 EA B  $           484.37 31.0%  $              334.22 N/A N/A
FL2-6PJSC603W FL2-6PJSC603W: MOD FL2 6PK ASC 3M WALLMT EA B  $           246.24 31.0%  $              169.91 N/A N/A
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FL2-6PJSC605R FL2-6PJSC605R: MOD FL2 6PK SMASC 5M EA B  $           231.24 31.0%  $              159.56 N/A N/A
FL2-6PLSC605R FL2-6PLSC605R: MOD FL2 6PAK SMFC HP 5M C EA B  $           362.18 31.0%  $              249.90 N/A N/A
FL2-6PMMDSC FL2-6PMMDSC: 6-PAK, FL2 MMSC DUPLEX ADAP EA B  $             51.88 31.0%  $                35.80 N/A N/A

FL2-6PMMDSC-A FL2-6PMMDSC-A: 6PAK MMSC DPLX W/ADAP 
AQU EA B  $             45.67 31.0%  $                31.51 N/A N/A

FL2-6PMMFC FL2-6PMMFC: MOD FL2 6PK MMFC-FC 1.1X6 PW EA B  $           124.25 31.0%  $                85.73 N/A N/A
FL2-6PMMLC FL2-6PMMLC: FL2 6PAK MMLC ADAPTER EA B  $             60.69 31.0%  $                41.88 N/A N/A
FL2-6PMMLC-A FL2-6PMMLC-A: 6PAK MMLC W/ADAPTER AQUA EA B  $             60.69 31.0%  $                41.88 N/A N/A
FL2-6PMMSC FL2-6PMMSC: MOD FL2 6PK MMSC-SC 1.1X6 PW EA B  $             41.59 31.0%  $                28.70 N/A N/A
FL2-6PMMSC-A FL2-6PMMSC-A: 6PK MMSC W/ADAPTER AQUA EA B  $             41.52 31.0%  $                28.65 N/A N/A
FL2-6PMMST FL2-6PMMST: MOD FL2 6PK MMST-ST 1.1X6 PW EA B  $             76.09 31.0%  $                52.50 N/A N/A
FL2-6PMMST-Z FL2-6PMMST-Z: MOD, FL2 6-PAK MMST HP EA B  $           158.13 31.0%  $              109.11 N/A N/A
FL2-6PNSC605R FL2-6PNSC605R: MOD FL2 6PK SMSC HP 5M EA B  $           274.37 31.0%  $              189.32 N/A N/A
FL2-6PPSC605R FL2-6PPSC605R: MOD FL2 6-PAK SMST HP 5M EA B  $           373.12 31.0%  $              257.45 N/A N/A
FL2-6PSMAE2 FL2-6PSMAE2: MOD FL2 6PK 6/6SMAE2 ADP/RE EA B  $        2,782.39 31.0%  $           1,919.85 N/A N/A
FL2-6PSMAFC FL2-6PSMAFC: MOD FL2 6PK SM/APFC 1.1X6 EA B  $           296.24 31.0%  $              204.41 N/A N/A
FL2-6PSMALC FL2-6PSMALC: MOD, FL2 6PAK SMALC ADAPTER EA B  $             60.69 31.0%  $                41.88 N/A N/A
FL2-6PSMASC FL2-6PSMASC: MOD FL2 6PK 6/6SMASC ADP/RE EA B  $             60.00 31.0%  $                41.40 N/A N/A
FL2-6PSMD4 FL2-6PSMD4: MOD FL2 6PK SMD4-D4 1.1X6 PW EA B  $           106.25 31.0%  $                73.31 N/A N/A
FL2-6PSMDASC FL2-6PSMDASC: MOD, FL2 6PAK SMDASC ADAPT EA B  $             57.48 31.0%  $                39.66 N/A N/A
FL2-6PSMDSC FL2-6PSMDSC: 6-PAK, FL2 SMSC DUPLEX ADA EA B  $             75.00 31.0%  $                51.75 N/A N/A
FL2-6PSMDSC-Z FL2-6PSMDSC-Z: MOD, FL2 ADAPT PAK SMDSC EA B  $           106.25 31.0%  $                73.31 N/A N/A
FL2-6PSMFC FL2-6PSMFC: MOD, FL2 6PAK SMFC ADAPTER O EA B  $           284.99 31.0%  $              196.64 N/A N/A
FL2-6PSMFC/SC FL2-6PSMFC/SC: FL2 6PACK SMFC/SC EA B  $           353.12 31.0%  $              243.65 N/A N/A
FL2-6PSMFC-Z FL2-6PSMFC-Z: MOD FL2 6PAK SMFC HP ADAPT EA B  $           340.62 31.0%  $              235.03 N/A N/A
FL2-6PSMLC FL2-6PSMLC: MOD, FL2 6PAK SMLC ADAPTER EA B  $             66.00 31.0%  $                45.54 N/A N/A
FL2-6PSMSC FL2-6PSMSC: MOD FL2 6PK SMSC-SC 1.1X6 PW EA B  $             60.00 31.0%  $                41.40 N/A N/A
FL2-6PSMSC/FC FL2-6PSMSC/FC: MOD, FL2 6PAKSMSC/FC EA B  $           429.98 31.0%  $              296.69 N/A N/A
FL2-6PSMSC-R FL2-6PSMSC-R: FL2 6PK SMSC RIGTH EA B  $             90.00 31.0%  $                62.10 N/A N/A
FL2-6PSMSC-Z FL2-6PSMSC-Z: MOD FL2 6PACK 6/6SMSC HP 1 EA B  $             60.00 31.0%  $                41.40 N/A N/A
FL2-6PSMST FL2-6PSMST: MOD FL2 6PK SMST-ST 1.1X6 PW EA B  $             93.02 31.0%  $                64.18 N/A N/A
FL2-6PSMST/SC FL2-6PSMST/SC: MOD, FL2 6PAK SMST/SC EA B  $           493.73 31.0%  $              340.67 N/A N/A
FL2-6PSMST-Z FL2-6PSMST-Z: MOD FL2 6-PAK SMST HP ADAP EA B  $           246.24 31.0%  $              169.91 N/A N/A
FL2-6PTBC605R FL2-6PTBC605R: 6-PAK, FL2 MMST HP W/ 5M EA B  $           360.93 31.0%  $              249.04 N/A N/A
FL2-6RSTORE FL2-6RSTORE: PNL, FL2 6POS STORAGE 8.75 EA B  $           299.99 31.0%  $              206.99 N/A N/A
FL2-6VAM700 FL2-6VAM700: PNL, FL2 6 POS VAM 7.00 EA B  $           356.24 31.0%  $              245.81 N/A N/A
FL2-72RPNL FL2-72RPNL: PNL FL2 72 POS TERM 8.75 EA B  $           406.23 31.0%  $              280.30 N/A N/A
FL2-72RPNL-B FL2-72RPNL-B: PNL, FL2 72 POS TERM 8.75 EA B  $           406.23 31.0%  $              280.30 N/A N/A
FL2-72RPNL-CH FL2-72RPNL-CH: PNL, FL2 72POS TERM 8.75 EA B  $           404.68 31.0%  $              279.23 N/A N/A
FL2-72RPNL-R FL2-72RPNL-R: PNL FL2 72 REV 8.75 /19  E EA B  $           218.74 31.0%  $              150.93 N/A N/A
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FL2-72TS140 FL2-72TS140: PNL FL2 T/S 72 POS 14.0 EA B  $           562.48 31.0%  $              388.11 N/A N/A
FL2-72TS140-B FL2-72TS140-B: PNL FL2 72 T/S 14.0  BLK EA B  $           562.48 31.0%  $              388.11 N/A N/A
FL2-8-32TS0525 FL2-8-32TS0525: PNL, FL2 8-32 POS T/S 5. EA B  $           449.98 31.0%  $              310.49 N/A N/A
FL2-8-64RPNL FL2-8-64RPNL: PNL, 8-FL2 64 POS TERM 7.0 EA B  $           218.74 31.0%  $              150.93 N/A N/A
FL2-8-64TS1050 FL2-8-64TS1050: PNL, FL2 8-64 POS T/S 10 EA B  $        1,006.21 31.0%  $              694.28 N/A N/A
FL2-8PBLNK FL2-8PBLNK: BLANK MODULE FL2 8PAK EA B  $             10.00 31.0%  $                  6.90 N/A N/A
FL2-8PJSC605R-ESP FL2-8PJSC605R-ESP: MOD, FL2 8-PAK SMASC EA B  $           419.98 31.0%  $              289.79 N/A N/A
FL2-8PSMASC FL2-8PSMASC: 8PAK, FL2 SMASC (NO FIB EA B  $           123.75 31.0%  $                85.39 N/A N/A
FL2-96RPNL FL2-96RPNL: PNL FL2 96 POS TERM 10.5 EA B  $           468.73 31.0%  $              323.42 N/A N/A
FL2-96RPNL-B FL2-96RPNL-B: PNL, FL2 96 POSITION TERM EA B  $           218.74 31.0%  $              150.93 N/A N/A
FL2-96RPNL-R FL2-96RPNL-R: PNL, FL2 96 POS 10.5 REVER EA B  $           981.21 31.0%  $              677.03 N/A N/A
FL2-96SPNL FL2-96SPNL: PNL, FL2 96 FBR SPLICE 7.0 EA B  $           249.99 31.0%  $              172.49 N/A N/A
FL2-96SPNL2 FL2-96SPNL2: PNL, FL2 96 SPLICE 7.0  PUT EA B  $           249.99 31.0%  $              172.49 N/A N/A
FL2-96SPNL2-B FL2-96SPNL2-B: PNL, FL2 96 SPLC BLACK EA B  $           249.99 31.0%  $              172.49 N/A N/A
FL2-96SPNL-B FL2-96SPNL-B: PNL, FL2 96 FBR SPLICE 7.0 EA B  $           249.99 31.0%  $              172.49 N/A N/A
FL2-96TS175 FL2-96TS175: PNL, FL2 96 POS T/S 17.5 EA B  $           737.47 31.0%  $              508.85 N/A N/A
FL2-96TS175-B FL2-96TS175-B: PNL, FL2 96 T/S 17.5  BLK EA B  $           737.47 31.0%  $              508.85 N/A N/A
FL2-9VAM105 FL2-9VAM105: PNL, FL2 9 POS VAM 10.5 EA B  $           410.43 31.0%  $              283.20 N/A N/A
FL2-9VAM105-FLMT FL2-9VAM105-FLMT: 9 POS VAM, FLUSH MOUNT EA B  $           543.11 31.0%  $              374.75 N/A N/A
FL2-ACC001 FL2-ACC001: KIT CONN HUBBEL FL2 EA B  $             36.25 31.0%  $                25.01 N/A N/A
FL2-ACC002 FL2-ACC002: KIT GROMMET FL2 RUBBER EA B  $             21.25 31.0%  $                14.66 N/A N/A
FL2-ACC003 FL2-ACC003: KIT LOCK FL2 WMTG LOCK/KEY # EA B  $             31.25 31.0%  $                21.56 N/A N/A
FL2-ACC006 FL2-ACC006: KIT GRND FL2/FL1 RMTG/WMTG P EA B  $             30.00 31.0%  $                20.70 N/A N/A
FL2-ACC007 FL2-ACC007: KIT CBL CLMP W/ CVR, UNIVERS EA B  $             43.75 31.0%  $                30.19 N/A N/A
FL2-ACC008 FL2-ACC008: KIT BRKT FL2 WALL MNT 12 POS EA B  $             13.13 31.0%  $                  9.06 N/A N/A
FL2-ACC010 FL2-ACC010: WNDO FL2 DOOR .125X5.45X3.66 EA B  $               6.25 31.0%  $                  4.31 N/A N/A
FL2-ACC011 FL2-ACC011: KIT FL2 TROUGH LWR 14X19X5 P EA B  $           115.63 31.0%  $                79.78 N/A N/A
FL2-ACC012 FL2-ACC012: KIT TROUGH LOWER FL2 7X19 XS EA B  $           106.25 31.0%  $                73.31 N/A N/A
FL2-ACC017 FL2-ACC017: SPOOL, FL2 WBOX STORAGE EA B  $             18.75 31.0%  $                12.94 N/A N/A
FL2-ACC021 FL2-ACC021: CABLE CLAMP KIT EA B  $             31.25 31.0%  $                21.56 N/A N/A
FL2-ACC029 FL2-ACC029: KIT, PLEXIGLAS COVER FOR FL2 EA B  $             50.94 31.0%  $                35.15 N/A N/A
FL2-ACC031 FL2-ACC031: KIT, CABLE CLAMP 2-TIER FEC EA B  $           206.24 31.0%  $              142.31 N/A N/A
FL2-ACC033 FL2-ACC033: CABLE CLAMP KIT EA B  $             31.25 31.0%  $                21.56 N/A N/A
FL2-ACC044 FL2-ACC044: FOT CABLE CLAMP EA B  $             67.31 31.0%  $                46.44 N/A N/A
FL2-ACC051 FL2-ACC051: KIT TROUGH LOWER FL2 7X19 XS EA B  $           106.25 31.0%  $                73.31 N/A N/A
FL2-ACC056 FL2-ACC056: GROUND KIT-OSP CABLE EA B  $           125.00 31.0%  $                86.25 N/A N/A
FL2-ACC057 FL2-ACC057: FL2, 24 POS CABLE CLAMP EXT EA B  $             33.75 31.0%  $                23.29 N/A N/A
FL2-ACC060 FL2-ACC060: FL2 CABLE CLAMP KIT EA B  $             47.50 31.0%  $                32.78 N/A N/A
FL2-ACC065 FL2-ACC065: 1RU ANGLE CABLE CLAMP KIT EA B  $             75.00 31.0%  $                51.75 N/A N/A
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FL2-ACC066 FL2-ACC066: 3RU ANGLE COMBI CABLE CLAMP EA B  $             75.00 31.0%  $                51.75 N/A N/A
FL2-ACC068 FL2-ACC068: FL2 KIT COVERS FOR ENDESA EA B  $             75.00 31.0%  $                51.75 N/A N/A
FL2-ACC071 FL2-ACC071: CBL ENTRY COVER KIT, 1RU FL2 EA B  $             51.88 31.0%  $                35.80 N/A N/A
FL2-ACC072 FL2-ACC072: CABLE ENTRY COVERS KIT FL2 2 EA B  $             61.25 31.0%  $                42.26 N/A N/A
FL2-ACC073 FL2-ACC073: CBL ENTRY COVER KIT, 3RU FL2 EA B  $             62.50 31.0%  $                43.13 N/A N/A
FL2-ACC074 FL2-ACC074: CBL ENTRY COVER KIT, 5RU FL EA B  $             74.38 31.0%  $                51.32 N/A N/A
FL2-ACC075 FL2-ACC075: CBL ENTRY COVER KIT, 6RU FL EA B  $             76.25 31.0%  $                52.61 N/A N/A
FL2-BLNKFULL0350 FL2-BLNKFULL0350: KIT, FL2 VCG BLANK FUL EA B  $             56.25 31.0%  $                38.81 N/A N/A
FL2-BLNKFULL0525 FL2-BLNKFULL0525: KIT, VCG FL2 FULL BLAN EA B  $             50.00 31.0%  $                34.50 N/A N/A
FL2-BLNKFULL0700 FL2-BLNKFULL0700: KIT, BLANK PANEL W/VCG EA B  $             75.00 31.0%  $                51.75 N/A N/A
FL2-BLNKFULL0875 FL2-BLNKFULL0875: KIT, FL2 BLANK SKEL-VC EA B  $             62.50 31.0%  $                43.13 N/A N/A
FL2-BLNKFULL1050 FL2-BLNKFULL1050: KIT, FL2 BLANK SKEL-VC EA B  $             96.88 31.0%  $                66.85 N/A N/A
FL2-BLNKVCG0350 FL2-BLNKVCG0350: FL2 BLANK VCG KIT, 3.5 EA B  $             43.75 31.0%  $                30.19 N/A N/A
FL2-BLNKVCG0875 FL2-BLNKVCG0875: FL2 BLANK VCG KIT EA B  $           118.75 31.0%  $                81.94 N/A N/A
FL2-BLNKVCG1050 FL2-BLNKVCG1050: KIT, FL2 VCG BLANK FING EA B  $             96.88 31.0%  $                66.85 N/A N/A
FL2-C120006A2-1A00 FL2-C120006A2-1A00: CTO-FL2 W/PGTLS EA B  $           536.06 31.0%  $              369.88 N/A N/A
FL2-C120012PW-1A00 FL2-C120012PW-1A00: CTO-FL2 W/PGTLS EA B  $        1,266.20 31.0%  $              873.68 N/A N/A
FL2-C120012PW-1D00 FL2-C120012PW-1D00: CTO-FL2 W/PGTLS EA B  $        1,291.20 31.0%  $              890.93 N/A N/A
FL2-C120012PW-1D02 FL2-C120012PW-1D02: CTO-FL2 W/PGTLS EA B  $        1,309.95 31.0%  $              903.87 N/A N/A
FL2-C140012A2-1A00 FL2-C140012A2-1A00: CTO-FL2 W/PGTLS EA B  $           633.57 31.0%  $              437.16 N/A N/A
FL2-C140012PW-1A00 FL2-C140012PW-1A00: CTO-FL2 W/PGTLS EA B  $        1,203.80 31.0%  $              830.62 N/A N/A
FL2-C140012PW-1A50 FL2-C140012PW-1A50: CTO-FL2 W/PGTLS EA B  $        1,216.30 31.0%  $              839.25 N/A N/A
FL2-C140012PW-1C00 FL2-C140012PW-1C00: CTO-FL2 W/PGTLS EA B  $        1,228.80 31.0%  $              847.87 N/A N/A
FL2-C140012PW-1C52 FL2-C140012PW-1C52: CTO-FL2 W/PGTLS EA B  $        1,260.05 31.0%  $              869.43 N/A N/A
FL2-C140012PW-1D52 FL2-C140012PW-1D52: CTO-FL2 W/PGTLS EA B  $        1,260.05 31.0%  $              869.43 N/A N/A
FL2-C150012P1-1A00 FL2-C150012P1-1A00: CTO-FL2 W/PGTLS EA B  $           917.62 31.0%  $              633.16 N/A N/A
FL2-C150012PW-1A00 FL2-C150012PW-1A00: CTO-FL2 W/PGTLS EA B  $           917.62 31.0%  $              633.16 N/A N/A
FL2-C150012PW-1D00 FL2-C150012PW-1D00: CTO-FL2-W-PGTLS EA B  $           942.62 31.0%  $              650.41 N/A N/A
FL2-C160012JN-1A00 FL2-C160012JN-1A00: CTO-FL2 W/PGTLS EA B  $           806.22 31.0%  $              556.29 N/A N/A
FL2-C160012PN-1A00 FL2-C160012PN-1A00: CTO-FL2 W/PGTLS EA B  $           765.72 31.0%  $              528.35 N/A N/A
FL2-C160012PN-1A52 FL2-C160012PN-1A52: CTO-FL2-W-PGTLS EA B  $           796.97 31.0%  $              549.91 N/A N/A
FL2-C160024JN-1C52 FL2-C160024JN-1C52: CTO-FL2 W/PGTLS EA B  $        1,247.45 31.0%  $              860.74 N/A N/A
FL2-C160024PN-1C02 FL2-C160024PN-1C02: CTO-FL2 W/PGTLS EA B  $        1,153.95 31.0%  $              796.23 N/A N/A
FL2-C170006P2-1D00 FL2-C170006P2-1D00: CTO-FL2 W/PGTLS EA B  $           673.72 31.0%  $              464.87 N/A N/A
FL2-C170006PW-1A00 FL2-C170006PW-1A00: CTO-FL2 W/PGTLS EA B  $           648.72 31.0%  $              447.62 N/A N/A
FL2-C170006PW-1D00 FL2-C170006PW-1D00: CTO-FL2 W/PGTLS EA B  $           673.72 31.0%  $              464.87 N/A N/A
FL2-C170012A0-0C00 FL2-C170012A0-0C00: CTO-FL2 W/PGTLS EA B  $           539.98 31.0%  $              372.59 N/A N/A
FL2-C170012A2-1C00 FL2-C170012A2-1C00: CTO-FL2 W/PGTLS EA B  $           571.23 31.0%  $              394.15 N/A N/A
FL2-C170012P2-1A00 FL2-C170012P2-1A00: CTO-FL2 W/PGTLS EA B  $           876.21 31.0%  $              604.58 N/A N/A
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FL2-C170012P2-1A02 FL2-C170012P2-1A02: CTO-FL2 W/PGTLS EA B  $           894.96 31.0%  $              617.52 N/A N/A
FL2-C170012P2-1C00 FL2-C170012P2-1C00: CTO-FL2 W/PGTLS EA B  $           901.21 31.0%  $              621.83 N/A N/A
FL2-C170012P2-1D02 FL2-C170012P2-1D02: CTO-FL2 W/PGTLS EA B  $           919.96 31.0%  $              634.77 N/A N/A
FL2-C170012P2-1D50 FL2-C170012P2-1D50: CTO-FL2 W/PGTLS EA B  $           913.71 31.0%  $              630.46 N/A N/A
FL2-C170012P3-1A00 FL2-C170012P3-1A00: CTO-FL2 W/PGTLS EA B  $           876.21 31.0%  $              604.58 N/A N/A
FL2-C170012P8-1D00 FL2-C170012P8-1D00: CTO-FL2 W/PGTLS EA B  $           901.21 31.0%  $              621.83 N/A N/A
FL2-C170012PW-1A00 FL2-C170012PW-1A00: CTO-FL2 W/PGTLS EA B  $           876.21 31.0%  $              604.58 N/A N/A
FL2-C170012PW-1A02 FL2-C170012PW-1A02: CTO-FL2 W/PGTLS EA B  $           894.96 31.0%  $              617.52 N/A N/A
FL2-C170012PW-1C02 FL2-C170012PW-1C02: CTO-FL2 W/PGTLS EA B  $           919.96 31.0%  $              634.77 N/A N/A
FL2-C170012PW-1D00 FL2-C170012PW-1D00: CTO-FL2 W/PGTLS EA B  $           901.21 31.0%  $              621.83 N/A N/A
FL2-C170012PW-1D02 FL2-C170012PW-1D02: CTO-FL2 W/PGTLS EA B  $           919.96 31.0%  $              634.77 N/A N/A
FL2-C170012PW-1D50 FL2-C170012PW-1D50: CTO-FL2-W-PGTLS EA B  $           913.71 31.0%  $              630.46 N/A N/A
FL2-C170012RM-1D00 FL2-C170012RM-1D00: CTO-FL2 W/PGTLS EA B  $           943.71 31.0%  $              651.16 N/A N/A
FL2-C180012PN-1A00 FL2-C180012PN-1A00: T/S SMLC 12POS EA B  $           873.72 31.0%  $              602.87 N/A N/A
FL2-C180012PN-1A52 FL2-C180012PN-1A52: CTO-FL2-W-PGTLS EA B  $           904.96 31.0%  $              624.42 N/A N/A
FL2-C180012PN-1C00 FL2-C180012PN-1C00: CTO-FL2 W/PGTLS EA B  $           898.71 31.0%  $              620.11 N/A N/A
FL2-C180012PN-1D02 FL2-C180012PN-1D02: CTO-FL2-W-PGTLS EA B  $           917.46 31.0%  $              633.05 N/A N/A
FL2-C180024KN-1A50 FL2-C180024KN-1A50: CTO-FL2-W-PGTLS EA B  $        1,338.70 31.0%  $              923.70 N/A N/A
FL2-C180024PN-1A00 FL2-C180024PN-1A00: CTO-FL2-W-PGTLS EA B  $        1,326.20 31.0%  $              915.08 N/A N/A
FL2-C190012CW-1A00 FL2-C190012CW-1A00: CTO-FL2 W/PGTLS EA B  $           768.22 31.0%  $              530.07 N/A N/A
FL2-C190012CW-1D00 FL2-C190012CW-1D00: CTO-FL2 W/PGTLS EA B  $           793.22 31.0%  $              547.32 N/A N/A
FL2-C190012JW-1A00 FL2-C190012JW-1A00: CTO-FL2 W/PGTLS EA B  $           808.72 31.0%  $              558.02 N/A N/A
FL2-C190012P2-1C00 FL2-C190012P2-1C00: CTO-FL2 W/PGTLS EA B  $           793.22 31.0%  $              547.32 N/A N/A
FL2-C190012PW-1A00 FL2-C190012PW-1A00: CTO-FL2 W/PGTLS EA B  $           768.22 31.0%  $              530.07 N/A N/A
FL2-C190012PW-1D02 FL2-C190012PW-1D02: CTO-FL2 W/PGTLS EA B  $           811.97 31.0%  $              560.26 N/A N/A
FL2-C1D0012P2-1C00 FL2-C1D0012P2-1C00: CTO-FL2 W/PGTLS EA B  $           802.22 31.0%  $              553.53 N/A N/A
FL2-C1J0006P2-1A00 FL2-C1J0006P2-1A00: CTO-FL2 W/PGTLS EA B  $           671.22 31.0%  $              463.14 N/A N/A
FL2-C1J0006PW-1C00 FL2-C1J0006PW-1C00: CTO-FL2 W/PGTLS EA B  $           696.22 31.0%  $              480.39 N/A N/A
FL2-C1J0012P2-1A00 FL2-C1J0012P2-1A00: CTO-FL2 W/PGTLS EA B  $           921.21 31.0%  $              635.63 N/A N/A
FL2-C1J0012PW-1A00 FL2-C1J0012PW-1A00: CTO-FL2 W/PGTLS EA B  $           921.21 31.0%  $              635.63 N/A N/A
FL2-C1J0012PW-1C00 FL2-C1J0012PW-1C00: NON-CTO-FL2 W/PGTLS EA B  $        1,056.71 31.0%  $              729.13 N/A N/A
FL2-C1N0012PW-1C00 FL2-C1N0012PW-1C00: T/S SMSC-ZIR 12P 6F EA B  $        1,535.94 31.0%  $           1,059.80 N/A N/A
FL2-C220012PW-1A00 FL2-C220012PW-1A00: CTO-FL2 W/PGTLS EA B  $        1,311.20 31.0%  $              904.73 N/A N/A
FL2-C220024P2-2D50 FL2-C220024P2-2D50: CTO-FL2 W/PGTLS EA B  $        2,224.91 31.0%  $           1,535.19 N/A N/A
FL2-C220024PW-2A00 FL2-C220024PW-2A00: CTO-FL2 W/PGTLS EA B  $        2,187.41 31.0%  $           1,509.31 N/A N/A
FL2-C220024PW-2D02 FL2-C220024PW-2D02: CTO-FL2 W/PGTLS EA B  $        2,231.16 31.0%  $           1,539.50 N/A N/A
FL2-C240006PW-1A00 FL2-C240006PW-1A00: CTO-FL2 W/PGTLS EA B  $           857.52 31.0%  $              591.69 N/A N/A
FL2-C240012P2-2A00 FL2-C240012P2-2A00: CTO-FL2 W/PGTLS EA B  $        1,280.04 31.0%  $              883.23 N/A N/A
FL2-C240024A2-2C00 FL2-C240024A2-2C00: CTO-FL2 W/PGTLS EA B  $           947.15 31.0%  $              653.53 N/A N/A
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FL2-C240024AW-2A00 FL2-C240024AW-2A00: CTO-FL2 W/PGTLS EA B  $           922.16 31.0%  $              636.29 N/A N/A
FL2-C240024P2-2A00 FL2-C240024P2-2A00: CTO-FL2 W/PGTLS EA B  $        2,062.61 31.0%  $           1,423.20 N/A N/A
FL2-C240024P2-2D00 FL2-C240024P2-2D00: CTO-FL2 W/PGTLS EA B  $        2,087.61 31.0%  $           1,440.45 N/A N/A
FL2-C240024PW-2A00 FL2-C240024PW-2A00: CTO-FL2 W/PGTLS EA B  $        2,062.61 31.0%  $           1,423.20 N/A N/A
FL2-C240024PW-2C00 FL2-C240024PW-2C00: CTO-FL2 W/PGTLS EA B  $        2,087.61 31.0%  $           1,440.45 N/A N/A
FL2-C240024PW-2C02 FL2-C240024PW-2C02: CTO-FL2 W/PGTLS EA B  $        2,106.36 31.0%  $           1,453.39 N/A N/A
FL2-C240024PW-2D00 FL2-C240024PW-2D00: CTO-FL2 W/PGTLS EA B  $        2,087.61 31.0%  $           1,440.45 N/A N/A
FL2-C240024PW-2D02 FL2-C240024PW-2D02: CTO-FL2 W/PGTLS EA B  $        2,106.36 31.0%  $           1,453.39 N/A N/A
FL2-C240024PW-2D50 FL2-C240024PW-2D50: CTO-FL2 W/PGTLS EA B  $        2,100.11 31.0%  $           1,449.08 N/A N/A
FL2-C250024AW-2C02 FL2-C250024AW-2C02: CTO-FL2 W/PGTLS EA B  $           813.31 31.0%  $              561.18 N/A N/A
FL2-C250024P0-0A02 FL2-C250024P0-0A02: 24 PNL MMST W/O SPLI EA B  $        1,337.45 31.0%  $              922.84 N/A N/A
FL2-C250024P2-2C00 FL2-C250024P2-2C00: CTO-FL2 W/PGTLS EA B  $        1,515.25 31.0%  $           1,045.52 N/A N/A
FL2-C250024PW-2A00 FL2-C250024PW-2A00: CTO-FL2 W/PGTLS EA B  $        1,490.25 31.0%  $           1,028.27 N/A N/A
FL2-C260024C0-0A02 FL2-C260024C0-0A02: FL2 W/PGTLS MM50/125 EA B  $        1,326.20 31.0%  $              915.08 N/A N/A
FL2-C260048JN-2C02 FL2-C260048JN-2C02: CTO-FL2 W/PGTLS EA B  $        2,081.17 31.0%  $           1,436.01 N/A N/A
FL2-C260048JN-2D00 FL2-C260048JN-2D00: CTO-FL2 W/PGTLS EA B  $        2,062.42 31.0%  $           1,423.07 N/A N/A
FL2-C260048PN-2A00 FL2-C260048PN-2A00: CTO-FL2-W-PGTLS EA B  $        1,875.43 31.0%  $           1,294.05 N/A N/A
FL2-C270012AW-1A00 FL2-C270012AW-1A00: CTO-FL2-W-PGTLS EA B  $           631.28 31.0%  $              435.58 N/A N/A
FL2-C270012P2-1A00 FL2-C270012P2-1A00: CTO-FL2 W/PGTLS EA B  $           921.21 31.0%  $              635.63 N/A N/A
FL2-C270012P2-2D00 FL2-C270012P2-2D00: CTO-FL2 W/PGTLS EA B  $           977.46 31.0%  $              674.45 N/A N/A
FL2-C270012P3-1A00 FL2-C270012P3-1A00: CTO-FL2-W-PGTLS EA B  $           921.21 31.0%  $              635.63 N/A N/A
FL2-C270012PW-1A00 FL2-C270012PW-1A00: CTO-FL2 W/PGTLS EA B  $           921.21 31.0%  $              635.63 N/A N/A
FL2-C270012PW-2A02 FL2-C270012PW-2A02: CTO-FL2 W/PGTLS EA B  $           971.21 31.0%  $              670.13 N/A N/A
FL2-C270012PW-2D00 FL2-C270012PW-2D00: CTO-FL2 W/PGTLS EA B  $           977.46 31.0%  $              674.45 N/A N/A
FL2-C270024A0-0A00 FL2-C270024A0-0A00: CTO-FL2 W/PGTLS EA B  $           684.97 31.0%  $              472.63 N/A N/A
FL2-C270024A0-0C50 FL2-C270024A0-0C50: CTO-FL2 W/PGTLS EA B  $           722.47 31.0%  $              498.50 N/A N/A
FL2-C270024A0-0D00 FL2-C270024A0-0D00: T/S 24P SMSC EA B  $           724.47 31.0%  $              499.88 N/A N/A
FL2-C270024A2-2D00 FL2-C270024A2-2D00: CTO-FL2 W/PGTLS EA B  $           772.47 31.0%  $              533.00 N/A N/A
FL2-C270024AW-2A00 FL2-C270024AW-2A00: CTO-FL2 W/PGTLS EA B  $           747.47 31.0%  $              515.75 N/A N/A
FL2-C270024KW-2C00 FL2-C270024KW-2C00: CTO-FL2 W/PGTLS EA B  $        1,427.44 31.0%  $              984.93 N/A N/A
FL2-C270024P0-0A02 FL2-C270024P0-0A02: 24PNL SMSC W/O SPLIC EA B  $        1,369.95 31.0%  $              945.27 N/A N/A
FL2-C270024P1-2A02 FL2-C270024P1-2A02: CTO-FL2 W/PGTLS EA B  $        1,426.19 31.0%  $              984.07 N/A N/A
FL2-C270024P2-2A00 FL2-C270024P2-2A00: CTO-FL2 W/PGTLS EA B  $        1,407.44 31.0%  $              971.13 N/A N/A
FL2-C270024P2-2A02 FL2-C270024P2-2A02: CTO-FL2 W/PGTLS EA B  $        1,426.19 31.0%  $              984.07 N/A N/A
FL2-C270024P2-2A50 FL2-C270024P2-2A50: CTO-FL2 W/PGTLS EA B  $        1,419.94 31.0%  $              979.76 N/A N/A
FL2-C270024P2-2C00 FL2-C270024P2-2C00: CTO-FL2 W/PGTLS EA B  $        1,432.44 31.0%  $              988.38 N/A N/A
FL2-C270024P2-2D00 FL2-C270024P2-2D00: CTO-FL2 W/PGTLS EA B  $        1,432.44 31.0%  $              988.38 N/A N/A
FL2-C270024P2-2D02 FL2-C270024P2-2D02: CTO-FL2 W/PGTLS EA B  $        1,451.19 31.0%  $           1,001.32 N/A N/A
FL2-C270024P7-2A00 FL2-C270024P7-2A00: CTO-FL2 W/PGTLS EA B  $        1,407.44 31.0%  $              971.13 N/A N/A
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FL2-C270024PM-2A00 FL2-C270024PM-2A00: CTO-FL2 W/PGTLS EA B  $        1,407.44 31.0%  $              971.13 N/A N/A
FL2-C270024PW-2A00 FL2-C270024PW-2A00: CTO-FL2 W/PGTLS EA B  $        1,407.44 31.0%  $              971.13 N/A N/A
FL2-C270024PW-2A02 FL2-C270024PW-2A02: CTO-FL2 W/PGTLS EA B  $        1,426.19 31.0%  $              984.07 N/A N/A
FL2-C270024PW-2C00 FL2-C270024PW-2C00: CTO-FL2 W/PGTLS EA B  $        1,432.44 31.0%  $              988.38 N/A N/A
FL2-C270024PW-2C02 FL2-C270024PW-2C02: CTO-FL2 W/PGTLS EA B  $        1,451.19 31.0%  $           1,001.32 N/A N/A
FL2-C270024PW-2D00 FL2-C270024PW-2D00: CTO-FL2 W/PGTLS EA B  $        1,432.44 31.0%  $              988.38 N/A N/A
FL2-C270024PW-2D50 FL2-C270024PW-2D50: CTO-FL2 W/PGTLS EA B  $        1,444.94 31.0%  $              997.01 N/A N/A
FL2-C270024R7-2A00 FL2-C270024R7-2A00: CTO-FL2 W/PGTLS EA B  $        1,492.44 31.0%  $           1,029.78 N/A N/A
FL2-C270024RM-1A00 FL2-C270024RM-1A00: CTO-FL2 W/PGTLS EA B  $        1,461.19 31.0%  $           1,008.22 N/A N/A
FL2-C270024RM-1D00 FL2-C270024RM-1D00: CTO-FL2 W/PGTLS EA B  $        1,486.19 31.0%  $           1,025.47 N/A N/A
FL2-C270024RM-2D00 FL2-C270024RM-2D00: CTO-FL2 W/PGTLS EA B  $        1,517.44 31.0%  $           1,047.03 N/A N/A
FL2-C280024AN-2A52 FL2-C280024AN-2A52: CTO-FL2 W/PGTLS EA B  $           773.72 31.0%  $              533.87 N/A N/A
FL2-C280024PN-2A00 FL2-C280024PN-2A00: CTO-FL2 W/PGTLS EA B  $        1,402.44 31.0%  $              967.68 N/A N/A
FL2-C280024PN-2C00 FL2-C280024PN-2C00: CTO-FL2 W/PGTLS EA B  $        1,427.44 31.0%  $              984.93 N/A N/A
FL2-C280024PN-2D00 FL2-C280024PN-2D00: CTO-FL2-W-PGTLS EA B  $        1,427.44 31.0%  $              984.93 N/A N/A
FL2-C280048PN-2A00 FL2-C280048PN-2A00: CTO-FL2 W/PGTLS EA B  $        2,307.41 31.0%  $           1,592.11 N/A N/A
FL2-C280048PN-2A02 FL2-C280048PN-2A02: CTO-FL2-W-PGTLS EA B  $        2,326.16 31.0%  $           1,605.05 N/A N/A
FL2-C280048PN-2C00 FL2-C280048PN-2C00: CTO-FL2 W/PGTLS EA B  $        2,332.41 31.0%  $           1,609.36 N/A N/A
FL2-C280048PN-2C02 FL2-C280048PN-2C02: CTO-FL2 W/PGTLS EA B  $        2,351.16 31.0%  $           1,622.30 N/A N/A
FL2-C280048PN-2D00 FL2-C280048PN-2D00: CTO-FL2 W/PGTLS EA B  $        2,332.41 31.0%  $           1,609.36 N/A N/A
FL2-C280048PN-2H00 FL2-C280048PN-2H00: CTO-FL2 W/PGTLS EA B  $        2,332.41 31.0%  $           1,609.36 N/A N/A
FL2-C280048RM-2D00 FL2-C280048RM-2D00: CTO-FL2-W-PGTLS EA B  $        2,512.40 31.0%  $           1,733.56 N/A N/A
FL2-C290012AW-1C02 FL2-C290012AW-1C02: CTO-FL2 W/PGTLS EA B  $           606.23 31.0%  $              418.30 N/A N/A
FL2-C290024C2-2A02 FL2-C290024C2-2A02: CTO-FL2 W/PGTLS EA B  $        1,210.20 31.0%  $              835.04 N/A N/A
FL2-C290024CW-2A00 FL2-C290024CW-2A00: CTO-FL2 W/PGTLS EA B  $        1,191.45 31.0%  $              822.10 N/A N/A
FL2-C290024CW-2D00 FL2-C290024CW-2D00: CTO-FL2 W/PGTLS EA B  $        1,216.45 31.0%  $              839.35 N/A N/A
FL2-C290024JW-2A00 FL2-C290024JW-2A00: CTO-FL2 W/PGTLS EA B  $        1,272.45 31.0%  $              877.99 N/A N/A
FL2-C290024P2-2A00 FL2-C290024P2-2A00: CTO-FL2 W/PGTLS EA B  $        1,191.45 31.0%  $              822.10 N/A N/A
FL2-C290024P2-2A02 FL2-C290024P2-2A02: CTO-FL2 W/PGTLS EA B  $        1,210.20 31.0%  $              835.04 N/A N/A
FL2-C290024P2-2C50 FL2-C290024P2-2C50: CTO-FL2 W/PGTLS EA B  $        1,228.95 31.0%  $              847.98 N/A N/A
FL2-C290024PW-2A00 FL2-C290024PW-2A00: CTO-FL2 W/PGTLS EA B  $        1,191.45 31.0%  $              822.10 N/A N/A
FL2-C290024PW-2A02 FL2-C290024PW-2A02: CTO-FL2 W/PGTLS EA B  $        1,210.20 31.0%  $              835.04 N/A N/A
FL2-C290024PW-2C00 FL2-C290024PW-2C00: CTO-FL2 W/PGTLS EA B  $        1,216.45 31.0%  $              839.35 N/A N/A
FL2-C290024PW-2C02 FL2-C290024PW-2C02: CTO-FL2 W/PGTLS EA B  $        1,235.20 31.0%  $              852.29 N/A N/A
FL2-C290024PW-2D00 FL2-C290024PW-2D00: CTO-FL2 W/PGTLS EA B  $        1,216.45 31.0%  $              839.35 N/A N/A
FL2-C2B0024PN-2C00 FL2-C2B0024PN-2C00: CTO-FL2 W/PGTLS EA B  $        1,517.44 31.0%  $           1,047.03 N/A N/A
FL2-C2J0012PW-1A02 FL2-C2J0012PW-1A02: CTO-FL2 W/PGTLS EA B  $           984.96 31.0%  $              679.62 N/A N/A
FL2-C2J0024P2-2A00 FL2-C2J0024P2-2A00: CTO-FL2 W/PGTLS EA B  $        1,497.44 31.0%  $           1,033.23 N/A N/A
FL2-C2J0024PW-2A00 FL2-C2J0024PW-2A00: CTO-FL2 W/PGTLS EA B  $        1,497.44 31.0%  $           1,033.23 N/A N/A
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FL2-C2J0024PW-2A02 FL2-C2J0024PW-2A02: CTO-FL2 W/PGTLS EA B  $        1,516.19 31.0%  $           1,046.17 N/A N/A
FL2-C2J0024PW-2C00 FL2-C2J0024PW-2C00: FL2 24P SMSC EA B  $        1,805.93 31.0%  $           1,246.09 N/A N/A
FL2-C2N0024P2-2A02 FL2-C2N0024P2-2A02: CTO-FL2 W/PGTLS EA B  $        2,146.16 31.0%  $           1,480.85 N/A N/A
FL2-C2N0024PW-2C00 FL2-C2N0024PW-2C00: T/S SMSC-ZIR 24P 6F EA B  $        1,535.94 31.0%  $           1,059.80 N/A N/A
FL2-C2N0024R7-2D00 FL2-C2N0024R7-2D00: CTO-FL2 W/PGTLS EA B  $        2,417.40 31.0%  $           1,668.01 N/A N/A
FL2-C420036A2-3A00 FL2-C420036A2-3A00: CTO-FL2 W/PGTLS EA B  $        1,307.64 31.0%  $              902.27 N/A N/A
FL2-C420048A2-4A00 FL2-C420048A2-4A00: CTO-FL2 W/PGTLS EA B  $        1,568.53 31.0%  $           1,082.29 N/A N/A
FL2-C420048AW-4A00 FL2-C420048AW-4A00: CTO-FL2 W/PGTLS EA B  $        1,568.53 31.0%  $           1,082.29 N/A N/A
FL2-C420048AW-4C02 FL2-C420048AW-4C02: CTO-FL2 W/PGTLS EA B  $        1,612.28 31.0%  $           1,112.47 N/A N/A
FL2-C420048AW-4D00 FL2-C420048AW-4D00: CTO-FL2 W/PGTLS EA B  $        1,593.53 31.0%  $           1,099.54 N/A N/A
FL2-C420048KW-4A00 FL2-C420048KW-4A00: CTO-FL2-W-PGTLS EA B  $        4,547.82 31.0%  $           3,138.00 N/A N/A
FL2-C420048P1-4D00 FL2-C420048P1-4D00: CTO-FL2 W/PGTLS EA B  $        4,054.84 31.0%  $           2,797.84 N/A N/A
FL2-C420048P2-4A00 FL2-C420048P2-4A00: CTO-FL2 W/PGTLS EA B  $        4,029.84 31.0%  $           2,780.59 N/A N/A
FL2-C420048P2-4D00 FL2-C420048P2-4D00: CTO-FL2 W/PGTLS EA B  $        4,054.84 31.0%  $           2,797.84 N/A N/A
FL2-C420048PW-4A00 FL2-C420048PW-4A00: CTO-FL2 W/PGTLS EA B  $        4,029.84 31.0%  $           2,780.59 N/A N/A
FL2-C420048PW-4D02 FL2-C420048PW-4D02: CTO-FL2 W/PGTLS EA B  $        4,073.59 31.0%  $           2,810.78 N/A N/A
FL2-C440012PW-1A00 FL2-C440012PW-1A00: CTO-FL2 W/PGTLS EA B  $        1,338.79 31.0%  $              923.77 N/A N/A
FL2-C440036PW-3A00 FL2-C440036PW-3A00: CTO-FL2-W-PGTLS EA B  $        2,966.44 31.0%  $           2,046.84 N/A N/A
FL2-C440048P2-4A00 FL2-C440048P2-4A00: CTO-FL2 W/PGTLS EA B  $        3,780.25 31.0%  $           2,608.37 N/A N/A
FL2-C440048P2-4D00 FL2-C440048P2-4D00: CTO-FL2 W/PGTLS EA B  $        3,805.25 31.0%  $           2,625.62 N/A N/A
FL2-C440048PW-4A00 FL2-C440048PW-4A00: CTO-FL2 W/PGTLS EA B  $        3,780.25 31.0%  $           2,608.37 N/A N/A
FL2-C440048PW-4A02 FL2-C440048PW-4A02: CTO-FL2-W-PGTLS EA B  $        3,799.00 31.0%  $           2,621.31 N/A N/A
FL2-C440048PW-4C02 FL2-C440048PW-4C02: CTO-FL2-W-PGTLS EA B  $        3,824.00 31.0%  $           2,638.56 N/A N/A
FL2-C440048PW-4C50 FL2-C440048PW-4C50: CTO-FL2 W/PGTLS EA B  $        3,817.75 31.0%  $           2,634.25 N/A N/A
FL2-C440048PW-4D02 FL2-C440048PW-4D02: CTO-FL2 W/PGTLS EA B  $        3,824.00 31.0%  $           2,638.56 N/A N/A
FL2-C440048PW-4D50 FL2-C440048PW-4D50: CTO-FL2 W/PGTLS EA B  $        3,817.75 31.0%  $           2,634.25 N/A N/A
FL2-C440048PW-4D52 FL2-C440048PW-4D52: CTO-FL2 W/PGTLS EA B  $        3,836.50 31.0%  $           2,647.19 N/A N/A
FL2-C460048JN-2A02 FL2-C460048JN-2A02: CTO-FL2 W/PGTLS EA B  $        2,146.16 31.0%  $           1,480.85 N/A N/A
FL2-C460048KN-2H00 FL2-C460048KN-2H00: CTO-FL2 W/PGTLS EA B  $        1,990.42 31.0%  $           1,373.39 N/A N/A
FL2-C460072JN-3A02 FL2-C460072JN-3A02: CTO-FL2-W-PGTLS EA B  $        2,947.38 31.0%  $           2,033.69 N/A N/A
FL2-C460096PN-4A00 FL2-C460096PN-4A00: CTO-FL2 W/PGTLS EA B  $        3,405.86 31.0%  $           2,350.04 N/A N/A
FL2-C470012P2-1D02 FL2-C470012P2-1D02: CTO-FL2 W/PGTLS EA B  $        1,054.96 31.0%  $              727.92 N/A N/A
FL2-C470024P2-3D00 FL2-C470024P2-3D00: CTO-FL2 W/PGTLS EA B  $        1,553.69 31.0%  $           1,072.05 N/A N/A
FL2-C470024PW-3A02 FL2-C470024PW-3A02: CTO-FL2 W/PGTLS EA B  $        1,547.44 31.0%  $           1,067.73 N/A N/A
FL2-C470024PW-4D02 FL2-C470024PW-4D02: CTO-FL2 W/PGTLS EA B  $        1,603.69 31.0%  $           1,106.55 N/A N/A
FL2-C470036PW-3A00 FL2-C470036PW-3A00: CTO-FL2 W/PGTLS EA B  $        1,983.67 31.0%  $           1,368.73 N/A N/A
FL2-C470048A0-0A00 FL2-C470048A0-0A00: CTO-FL2 W/PGTLS EA B  $        1,024.96 31.0%  $              707.22 N/A N/A
FL2-C470048AN-4C02 FL2-C470048AN-4C02: CTO-FL2 W/PGTLS EA B  $        1,193.70 31.0%  $              823.65 N/A N/A
FL2-C470048AW-4A00 FL2-C470048AW-4A00: CTO-FL2 W/PGTLS EA B  $        1,149.95 31.0%  $              793.47 N/A N/A
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FL2-C470048AW-4A50 FL2-C470048AW-4A50: CTO-FL2 W/PGTLS EA B  $        1,162.45 31.0%  $              802.09 N/A N/A
FL2-C470048HW-4C50 FL2-C470048HW-4C50: FL2 48 POS SC EA B  $        2,643.64 31.0%  $           1,824.11 N/A N/A
FL2-C470048KW-4C00 FL2-C470048KW-4C00: CTO-FL2 W/PGTLS EA B  $        2,484.90 31.0%  $           1,714.58 N/A N/A
FL2-C470048KW-4D00 FL2-C470048KW-4D00: CTO-FL2 W/PGTLS EA B  $        2,484.90 31.0%  $           1,714.58 N/A N/A
FL2-C470048P2-4A00 FL2-C470048P2-4A00: CTO-FL2 W/PGTLS EA B  $        2,469.90 31.0%  $           1,704.23 N/A N/A
FL2-C470048P2-4A02 FL2-C470048P2-4A02: CTO-FL2 W/PGTLS EA B  $        2,488.65 31.0%  $           1,717.17 N/A N/A
FL2-C470048P2-4C00 FL2-C470048P2-4C00: CTO-FL2 W/PGTLS EA B  $        2,494.90 31.0%  $           1,721.48 N/A N/A
FL2-C470048P2-4D00 FL2-C470048P2-4D00: CTO-FL2 W/PGTLS EA B  $        2,494.90 31.0%  $           1,721.48 N/A N/A
FL2-C470048P2-4D02 FL2-C470048P2-4D02: CTO-FL2 W/PGTLS EA B  $        2,513.65 31.0%  $           1,734.42 N/A N/A
FL2-C470048PW-4A00 FL2-C470048PW-4A00: CTO-FL2 W/PGTLS EA B  $        2,469.90 31.0%  $           1,704.23 N/A N/A
FL2-C470048PW-4A02 FL2-C470048PW-4A02: CTO-FL2 W/PGTLS EA B  $        2,488.65 31.0%  $           1,717.17 N/A N/A
FL2-C470048PW-4C00 FL2-C470048PW-4C00: CTO-FL2 W/PGTLS EA B  $        2,494.90 31.0%  $           1,721.48 N/A N/A
FL2-C470048PW-4C02 FL2-C470048PW-4C02: CTO-FL2-W-PGTLS EA B  $        2,513.65 31.0%  $           1,734.42 N/A N/A
FL2-C470048PW-4D00 FL2-C470048PW-4D00: CTO-FL2 W/PGTLS EA B  $        2,494.90 31.0%  $           1,721.48 N/A N/A
FL2-C470048PW-4D02 FL2-C470048PW-4D02: CTO-FL2 W/PGTLS EA B  $        2,513.65 31.0%  $           1,734.42 N/A N/A
FL2-C470048PW-4D50 FL2-C470048PW-4D50: CTO-FL2-W-PGTLS EA B  $        2,507.40 31.0%  $           1,730.11 N/A N/A
FL2-C470048PW-4F00 FL2-C470048PW-4F00: CTO-FL2 W/PGTLS EA B  $        2,494.90 31.0%  $           1,721.48 N/A N/A
FL2-C470048RM-2A00 FL2-C470048RM-2A00: CTO-FL2 W/PGTLS EA B  $        2,577.40 31.0%  $           1,778.41 N/A N/A
FL2-C470048RM-4D00 FL2-C470048RM-4D00: CTO-FL2-W-PGTLS EA B  $        2,664.89 31.0%  $           1,838.77 N/A N/A
FL2-C470048YA-4H00 FL2-C470048YA-4H00: FL2 T/S SMSC 48P MAX EA B  $        2,632.39 31.0%  $           1,816.35 N/A N/A
FL2-C4790P/JW-4A02 FL2-C4790P/JW-4A02: PNL FL2 48POS TERM/S EA B  $        1,289.58 31.0%  $              889.81 N/A N/A
FL2-C480048PN-2A00 FL2-C480048PN-2A00: CTO-FL2 W/PGTLS EA B  $        2,397.40 31.0%  $           1,654.21 N/A N/A
FL2-C480072PN-3A02 FL2-C480072PN-3A02: CTO-FL2-W-PGTLS EA B  $        3,352.37 31.0%  $           2,313.14 N/A N/A
FL2-C480072PN-4A02 FL2-C480072PN-4A02: CTO-FL2-W-PGTLS EA B  $        3,383.61 31.0%  $           2,334.69 N/A N/A
FL2-C480072PN-4C52 FL2-C480072PN-4C52: CTO-FL2 W/PGTLS EA B  $        3,421.11 31.0%  $           2,360.57 N/A N/A
FL2-C480096AN-4A00 FL2-C480096AN-4A00: CTO-FL2 W/PGTLS EA B  $        1,629.93 31.0%  $           1,124.65 N/A N/A
FL2-C480096KN-4A54 FL2-C480096KN-4A54: CTO-FL2 W/PGTLS EA B  $        4,338.58 31.0%  $           2,993.62 N/A N/A
FL2-C480096KN-4C54 FL2-C480096KN-4C54: CTO-FL2 W/PGTLS EA B  $        4,363.58 31.0%  $           3,010.87 N/A N/A
FL2-C480096KN-4H00 FL2-C480096KN-4H00: CTO-FL2 W/PGTLS EA B  $        4,294.83 31.0%  $           2,963.43 N/A N/A
FL2-C480096PN-4A00 FL2-C480096PN-4A00: CTO-FL2 W/PGTLS EA B  $        4,269.83 31.0%  $           2,946.18 N/A N/A
FL2-C480096PN-4D00 FL2-C480096PN-4D00: CTO-FL2-W-PGTLS EA B  $        4,294.83 31.0%  $           2,963.43 N/A N/A
FL2-C480096PN-4H02 FL2-C480096PN-4H02: CTO-FL2 W/PGTLS EA B  $        4,313.58 31.0%  $           2,976.37 N/A N/A
FL2-C480096RM-4D00 FL2-C480096RM-4D00: CTO-FL2-W-PGTLS EA B  $        4,654.81 31.0%  $           3,211.82 N/A N/A
FL2-C490012AW-1C00 FL2-C490012AW-1C00: CTO-FL2 W/PGTLS EA B  $           677.47 31.0%  $              467.45 N/A N/A
FL2-C490012AW-1C02 FL2-C490012AW-1C02: CTO-FL2 W/PGTLS EA B  $           696.22 31.0%  $              480.39 N/A N/A
FL2-C490024JW-4A02 FL2-C490024JW-4A02: CTO-FL2 W/PGTLS EA B  $        1,443.69 31.0%  $              996.15 N/A N/A
FL2-C490048A0-0A00 FL2-C490048A0-0A00: CTO-FL2 W/PGTLS EA B  $           909.96 31.0%  $              627.87 N/A N/A
FL2-C490048CW-4A02 FL2-C490048CW-4A02: CTO-FL2 W/PGTLS EA B  $        2,056.67 31.0%  $           1,419.10 N/A N/A
FL2-C490048JW-4A02 FL2-C490048JW-4A02: CTO-FL2 W/PGTLS EA B  $        2,218.66 31.0%  $           1,530.88 N/A N/A
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FL2-C490048PW-4A00 FL2-C490048PW-4A00: CTO-FL2 W/PGTLS EA B  $        2,037.92 31.0%  $           1,406.16 N/A N/A
FL2-C490048PW-4D02 FL2-C490048PW-4D02: CTO-FL2 W/PGTLS EA B  $        2,081.67 31.0%  $           1,436.35 N/A N/A
FL2-C4B0048PN-4A00 FL2-C4B0048PN-4A00: CTO-FL2 W/PGTLS EA B  $        2,639.89 31.0%  $           1,821.52 N/A N/A
FL2-C4D0012AW-1C02 FL2-C4D0012AW-1C02: CTO-FL2 W/PGTLS EA B  $           700.97 31.0%  $              483.67 N/A N/A
FL2-C4D0048PW-4A00 FL2-C4D0048PW-4A00: CTO-FL2 W/PGTLS EA B  $        2,073.92 31.0%  $           1,431.00 N/A N/A
FL2-C4E0048PW-4A00 FL2-C4E0048PW-4A00: CTO-FL2 W/PGTLS EA B  $        2,505.90 31.0%  $           1,729.07 N/A N/A
FL2-C4E0048PW-4C02 FL2-C4E0048PW-4C02: CTO-FL2 W/PGTLS EA B  $        2,549.65 31.0%  $           1,759.26 N/A N/A
FL2-C4E0048PW-4D00 FL2-C4E0048PW-4D00: CTO-FL2 W/PGTLS EA B  $        2,530.90 31.0%  $           1,746.32 N/A N/A
FL2-C4J0048PW-4A00 FL2-C4J0048PW-4A00: CTO-FL2 W/PGTLS EA B  $        2,649.89 31.0%  $           1,828.42 N/A N/A
FL2-C4J0048PW-4C10 FL2-C4J0048PW-4C10: CTO-FL2 W/PGTLS EA B  $        1,186.26 31.0%  $              818.52 N/A N/A
FL2-C4J0048PW-4C52 FL2-C4J0048PW-4C52: T/S SM/ASC 48P 6F SW EA B  $        3,248.12 31.0%  $           2,241.20 N/A N/A
FL2-C4L0024PW-4A00 FL2-C4L0024PW-4A00: CTO-FL2 W/PGTLS EA B  $        2,268.41 31.0%  $           1,565.20 N/A N/A
FL2-C4L0048PW-4A00 FL2-C4L0048PW-4A00: CTO-FL2 W/PGTLS EA B  $        3,886.84 31.0%  $           2,681.92 N/A N/A
FL2-C4N0048AW-4D00 FL2-C4N0048AW-4D00: CTO-FL2 W/PGTLS EA B  $        1,558.94 31.0%  $           1,075.67 N/A N/A
FL2-C4N0048PW-4C00 FL2-C4N0048PW-4C00: CTO-FL2-W-PGTLS EA B  $        3,934.84 31.0%  $           2,715.04 N/A N/A
FL2-C4N0048R7-4D00 FL2-C4N0048R7-4D00: CTO-FL2 W/PGTLS EA B  $        4,464.82 31.0%  $           3,080.73 N/A N/A
FL2-C4P0048A0-0A52 FL2-C4P0048A0-0A52: CTO-FL2 W/PGTLS EA B  $        1,674.88 31.0%  $           1,155.67 N/A N/A
FL2-C720072A0-0D00 FL2-C720072A0-0D00: CTO-FL2 W/PGTLS EA B  $        2,017.82 31.0%  $           1,392.30 N/A N/A
FL2-C720072P2-6D50 FL2-C720072P2-6D50: CTO-FL2 W/PGTLS EA B  $        5,909.76 31.0%  $           4,077.73 N/A N/A
FL2-C720072PW-6A00 FL2-C720072PW-6A00: CTO-FL2 W/PGTLS EA B  $        5,872.27 31.0%  $           4,051.87 N/A N/A
FL2-C720072PW-6A02 FL2-C720072PW-6A02: CTO-FL2 W/PGTLS EA B  $        5,891.01 31.0%  $           4,064.80 N/A N/A
FL2-C740048P2-4A00 FL2-C740048P2-4A00: CTO-FL2 W/PGTLS EA B  $        3,870.25 31.0%  $           2,670.47 N/A N/A
FL2-C740072A0-0D00 FL2-C740072A0-0D00: CTO-FL2 W/PGTLS EA B  $        1,914.02 31.0%  $           1,320.67 N/A N/A
FL2-C740072P2-6A00 FL2-C740072P2-6A00: CTO-FL2 W/PGTLS EA B  $        5,497.88 31.0%  $           3,793.54 N/A N/A
FL2-C740072P2-6C00 FL2-C740072P2-6C00: CTO-FL2 W/PGTLS EA B  $        5,522.88 31.0%  $           3,810.79 N/A N/A
FL2-C740072PW-6A00 FL2-C740072PW-6A00: CTO-FL2 W/PGTLS EA B  $        5,497.88 31.0%  $           3,793.54 N/A N/A
FL2-C740072PW-6A02 FL2-C740072PW-6A02: CTO-FL2-W-PGTLS EA B  $        5,516.63 31.0%  $           3,806.47 N/A N/A
FL2-C740072PW-6A52 FL2-C740072PW-6A52: CTO-FL2 W/PGTLS EA B  $        5,529.13 31.0%  $           3,815.10 N/A N/A
FL2-C740072PW-6C02 FL2-C740072PW-6C02: CTO-FL2 W/PGTLS EA B  $        5,541.62 31.0%  $           3,823.72 N/A N/A
FL2-C740072PW-6C52 FL2-C740072PW-6C52: CTO-FL2 W/PGTLS EA B  $        5,554.12 31.0%  $           3,832.34 N/A N/A
FL2-C740072PW-6D00 FL2-C740072PW-6D00: CTO-FL2 W/PGTLS EA B  $        5,522.88 31.0%  $           3,810.79 N/A N/A
FL2-C740072PW-6D02 FL2-C740072PW-6D02: CTO-FL2 W/PGTLS EA B  $        5,541.62 31.0%  $           3,823.72 N/A N/A
FL2-C740072PW-6D52 FL2-C740072PW-6D52: CTO-FL2 W/PGTLS EA B  $        5,554.12 31.0%  $           3,832.34 N/A N/A
FL2-C750072AW-6A00 FL2-C750072AW-6A00: CTO-FL2 W/PGTLS EA B  $        1,618.74 31.0%  $           1,116.93 N/A N/A
FL2-C760072PN-3D00 FL2-C760072PN-3D00: CTO-FL2 W/PGTLS EA B  $        2,800.64 31.0%  $           1,932.44 N/A N/A
FL2-C760072PN-6D00 FL2-C760072PN-6D00: CTO-FL2 W/PGTLS EA B  $        2,894.38 31.0%  $           1,997.12 N/A N/A
FL2-C760144JN-6A02 FL2-C760144JN-6A02: CTO-FL2-W-PGTLS EA B  $        5,441.03 31.0%  $           3,754.31 N/A N/A
FL2-C770036P2-6D00 FL2-C770036P2-6D00: CTO-FL2 W/PGTLS EA B  $        2,192.41 31.0%  $           1,512.76 N/A N/A
FL2-C770048P2-6A00 FL2-C770048P2-6A00: CTO-FL2 W/PGTLS EA B  $        2,622.40 31.0%  $           1,809.46 N/A N/A
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FL2-C770072A0-0A00 FL2-C770072A0-0A00: CTO-FL2 W/PGTLS EA B  $        1,364.95 31.0%  $              941.82 N/A N/A
FL2-C770072A0-0D00 FL2-C770072A0-0D00: CTO-FL2 W/PGTLS EA B  $        1,389.94 31.0%  $              959.06 N/A N/A
FL2-C770072A2-6A00 FL2-C770072A2-6A00: CTO-FL2 W/PGTLS EA B  $        1,552.44 31.0%  $           1,071.18 N/A N/A
FL2-C770072A3-2A00 FL2-C770072A3-2A00: CTO-FL2 W/PGTLS EA B  $        1,427.44 31.0%  $              984.93 N/A N/A
FL2-C770072P2-6A00 FL2-C770072P2-6A00: CTO-FL2 W/PGTLS EA B  $        3,532.36 31.0%  $           2,437.33 N/A N/A
FL2-C770072P2-6D00 FL2-C770072P2-6D00: CTO-FL2 W/PGTLS EA B  $        3,557.36 31.0%  $           2,454.58 N/A N/A
FL2-C770072P2-6D50 FL2-C770072P2-6D50: CTO-FL2 W/PGTLS EA B  $        3,569.86 31.0%  $           2,463.20 N/A N/A
FL2-C770072PN-6A00 FL2-C770072PN-6A00: CTO-FL2 W/PGTLS EA B  $        3,532.36 31.0%  $           2,437.33 N/A N/A
FL2-C770072PW-6A00 FL2-C770072PW-6A00: CTO-FL2 W/PGTLS EA B  $        3,532.36 31.0%  $           2,437.33 N/A N/A
FL2-C770072PW-6A02 FL2-C770072PW-6A02: CTO-FL2 W/PGTLS EA B  $        3,551.11 31.0%  $           2,450.27 N/A N/A
FL2-C770072PW-6C02 FL2-C770072PW-6C02: CTO-FL2-W-PGTLS EA B  $        3,576.11 31.0%  $           2,467.52 N/A N/A
FL2-C770072PW-6D00 FL2-C770072PW-6D00: CTO-FL2 W/PGTLS EA B  $        3,557.36 31.0%  $           2,454.58 N/A N/A
FL2-C770072PW-6D02 FL2-C770072PW-6D02: CTO-FL2 W/PGTLS EA B  $        3,576.11 31.0%  $           2,467.52 N/A N/A
FL2-C770072RM-6A00 FL2-C770072RM-6A00: CTO-FL2 W/PGTLS EA B  $        3,787.35 31.0%  $           2,613.27 N/A N/A
FL2-C770072RM-6D00 FL2-C770072RM-6D00: CTO-FL2 W/PGTLS EA B  $        3,812.35 31.0%  $           2,630.52 N/A N/A
FL2-C780144KN-6A00 FL2-C780144KN-6A00: CTO-FL2 W/PGTLS EA B  $        6,232.25 31.0%  $           4,300.25 N/A N/A
FL2-C780144PN-6A00 FL2-C780144PN-6A00: CTO-FL2 W/PGTLS EA B  $        6,232.25 31.0%  $           4,300.25 N/A N/A
FL2-C780144PN-6A02 FL2-C780144PN-6A02: CTO-FL2-W-PGTLS EA B  $        6,251.00 31.0%  $           4,313.19 N/A N/A
FL2-C780144PN-6C00 FL2-C780144PN-6C00: CTO-FL2 W/PGTLS EA B  $        6,257.25 31.0%  $           4,317.50 N/A N/A
FL2-C780144PN-6D00 FL2-C780144PN-6D00: CTO-FL2-W-PGTLS EA B  $        6,257.25 31.0%  $           4,317.50 N/A N/A
FL2-C780144RM-6D00 FL2-C780144RM-6D00: CTO-FL2-W-PGTLS EA B  $        6,797.23 31.0%  $           4,690.09 N/A N/A
FL2-C790048PW-6D00 FL2-C790048PW-6D00: CTO-FL2 W/PGTLS EA B  $        2,215.41 31.0%  $           1,528.63 N/A N/A
FL2-C790072A3-2A00 FL2-C790072A3-2A00: CTO-FL2 W/PGTLS EA B  $        1,254.95 31.0%  $              865.92 N/A N/A
FL2-C790072PW-6A00 FL2-C790072PW-6A00: CTO-FL2 W/PGTLS EA B  $        2,884.38 31.0%  $           1,990.22 N/A N/A
FL2-C790072PW-6C00 FL2-C790072PW-6C00: CTO-FL2 W/PGTLS EA B  $        2,909.38 31.0%  $           2,007.47 N/A N/A
FL2-C790072PW-6D00 FL2-C790072PW-6D00: CTO-FL2 W/PGTLS EA B  $        2,909.38 31.0%  $           2,007.47 N/A N/A
FL2-C7J0024PW-6A03 FL2-C7J0024PW-6A03: CTO-FL2-W-PGTLS EA B  $        1,839.93 31.0%  $           1,269.55 N/A N/A
FL2-C7J0072P2-6A00 FL2-C7J0072P2-6A00: CTO-FL2 W/PGTLS EA B  $        3,802.35 31.0%  $           2,623.62 N/A N/A
FL2-C7J0072PW-6A00 FL2-C7J0072PW-6A00: CTO-FL2 W/PGTLS EA B  $        3,802.35 31.0%  $           2,623.62 N/A N/A
FL2-C7J0072PW-6C02 FL2-C7J0072PW-6C02: CTO-FL2-W-PGTLS EA B  $        3,846.10 31.0%  $           2,653.81 N/A N/A
FL2-C7L0024PW-2D00 FL2-C7L0024PW-2D00: CTO-FL2 W/PGTLS EA B  $        2,320.91 31.0%  $           1,601.43 N/A N/A
FL2-C7N0072R7-6D00 FL2-C7N0072R7-6D00: CTO-FL2 W/PGTLS EA B  $        6,512.24 31.0%  $           4,493.45 N/A N/A
FL2-C920072PW-6A00 FL2-C920072PW-6A00: CTO-FL2 W/PGTLS EA B  $        5,939.76 31.0%  $           4,098.43 N/A N/A
FL2-C920096PW-8A00 FL2-C920096PW-8A00: FL2 PNL TERM/SPLICE EA B  $        4,979.80 31.0%  $           3,436.06 N/A N/A
FL2-C920096PW-8D00 FL2-C920096PW-8D00: CTO-FL2 W/PGTLS EA B  $        7,717.19 31.0%  $           5,324.86 N/A N/A
FL2-C920096PW-8D02 FL2-C920096PW-8D02: CTO-FL2 W/PGTLS EA B  $        7,735.94 31.0%  $           5,337.80 N/A N/A
FL2-C940072PW-8C02 FL2-C940072PW-8C02: CTO-FL2 W/PGTLS EA B  $        5,671.62 31.0%  $           3,913.42 N/A N/A
FL2-C940096PW-8A03 FL2-C940096PW-8A03: CTO-FL2-W-PGTLS EA B  $        7,230.52 31.0%  $           4,989.06 N/A N/A
FL2-C940096PW-8C02 FL2-C940096PW-8C02: CTO-FL2 W/PGTLS EA B  $        7,236.77 31.0%  $           4,993.37 N/A N/A
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FL2-C940096PW-8C03 FL2-C940096PW-8C03: CTO-FL2 W/PGTLS EA B  $        7,255.52 31.0%  $           5,006.31 N/A N/A
FL2-C970048P2-8C02 FL2-C970048P2-8C02: CTO-FL2 W/PGTLS EA B  $        2,796.14 31.0%  $           1,929.34 N/A N/A
FL2-C970096A0-0A02 FL2-C970096A0-0A02: CTO-FL2 W/PGTLS EA B  $        1,701.18 31.0%  $           1,173.81 N/A N/A
FL2-C970096KW-8E00 FL2-C970096KW-8E00: CTO-FL2 W/PGTLS EA B  $        4,577.32 31.0%  $           3,158.35 N/A N/A
FL2-C970096P1-8D00 FL2-C970096P1-8D00: CTO-FL2 W/PGTLS EA B  $        4,597.32 31.0%  $           3,172.15 N/A N/A
FL2-C970096P2-8A00 FL2-C970096P2-8A00: CTO-FL2 W/PGTLS EA B  $        4,572.32 31.0%  $           3,154.90 N/A N/A
FL2-C970096P2-8D00 FL2-C970096P2-8D00: CTO-FL2 W/PGTLS EA B  $        4,597.32 31.0%  $           3,172.15 N/A N/A
FL2-C970096P2-8D02 FL2-C970096P2-8D02: CTO-FL2 W/PGTLS EA B  $        4,616.07 31.0%  $           3,185.09 N/A N/A
FL2-C970096P8-8D02 FL2-C970096P8-8D02: CTO-FL2 W/PGTLS EA B  $        4,616.07 31.0%  $           3,185.09 N/A N/A
FL2-C970096PW-8A00 FL2-C970096PW-8A00: CTO-FL2 W/PGTLS EA B  $        4,572.32 31.0%  $           3,154.90 N/A N/A
FL2-C970096PW-8A02 FL2-C970096PW-8A02: CTO-FL2 W/PGTLS EA B  $        4,591.07 31.0%  $           3,167.84 N/A N/A
FL2-C970096PW-8B00 FL2-C970096PW-8B00: CTO-FL2 W/PGTLS EA B  $        4,597.32 31.0%  $           3,172.15 N/A N/A
FL2-C970096PW-8C02 FL2-C970096PW-8C02: CTO-FL2-W-PGTLS EA B  $        4,616.07 31.0%  $           3,185.09 N/A N/A
FL2-C970096PW-8D00 FL2-C970096PW-8D00: CTO-FL2 W/PGTLS EA B  $        4,597.32 31.0%  $           3,172.15 N/A N/A
FL2-C970096PW-8D02 FL2-C970096PW-8D02: CTO-FL2-W-PGTLS EA B  $        4,616.07 31.0%  $           3,185.09 N/A N/A
FL2-C970096RM-4A02 FL2-C970096RM-4A02: CTO-FL2 W/PGTLS EA B  $        4,806.06 31.0%  $           3,316.18 N/A N/A
FL2-C980192PN-8A00 FL2-C980192PN-8A00: CTO-FL2 W/PGTLS EA B  $        8,172.17 31.0%  $           5,638.80 N/A N/A
FL2-C980192PN-8D00 FL2-C980192PN-8D00: CTO-FL2 W/PGTLS EA B  $        8,197.17 31.0%  $           5,656.05 N/A N/A
FL2-C990096AW-8A02 FL2-C990096AW-8A02: CTO-FL2 W/PGTLS EA B  $        1,721.18 31.0%  $           1,187.61 N/A N/A
FL2-C9F0096KW-8A02 FL2-C9F0096KW-8A02: CTO-FL2 W/PGTLS EA B  $        8,386.91 31.0%  $           5,786.97 N/A N/A
FL2-C9F0096PW-8C02 FL2-C9F0096PW-8C02: CTO-FL2 W/PGTLS EA B  $        8,273.52 31.0%  $           5,708.73 N/A N/A
FL2-C9J0024A0-0A00 FL2-C9J0024A0-0A00: CTO-FL2 W/PGTLS EA B  $           956.46 31.0%  $              659.96 N/A N/A
FL2-C9J0096P2-8A00 FL2-C9J0096P2-8A00: CTO-FL2 W/PGTLS EA B  $        4,932.30 31.0%  $           3,403.29 N/A N/A
FL2-C9J0096PW-8A00 FL2-C9J0096PW-8A00: CTO-FL2 W/PGTLS EA B  $        4,932.30 31.0%  $           3,403.29 N/A N/A
FL2-C9J0096R3-4A00 FL2-C9J0096R3-4A00: CTO-FL2 W/PGTLS EA B  $        5,183.29 31.0%  $           3,576.47 N/A N/A
FL2-C9J0096RM-4A00 FL2-C9J0096RM-4A00: CTO-FL2-W-PGTLS EA B  $        5,183.29 31.0%  $           3,576.47 N/A N/A
FL2-C9P0096A0-0A52 FL2-C9P0096A0-0A52: CTO-FL2-W-PGTLS EA B  $        2,951.04 31.0%  $           2,036.22 N/A N/A
FL2-C9P0096AW-8A00 FL2-C9P0096AW-8A00: CTO-FL2 W/PGTLS EA B  $        3,169.78 31.0%  $           2,187.15 N/A N/A
FL2-CA40012PW-1A00 FL2-CA40012PW-1A00: CTO-FL2 W/PGTLS EA B  $        1,203.80 31.0%  $              830.62 N/A N/A
FL2-CA60012JN-1A00 FL2-CA60012JN-1A00: CTO-FL2 W/PGTLS EA B  $           806.22 31.0%  $              556.29 N/A N/A
FL2-CA60024PN-1A00 FL2-CA60024PN-1A00: CTO-FL2-W-PGTLS EA B  $        1,110.21 31.0%  $              766.04 N/A N/A
FL2-CA70012KW-1A00 FL2-CA70012KW-1A00: CTO-FL2 W/PGTLS EA B  $           873.72 31.0%  $              602.87 N/A N/A
FL2-CA80012AN-1C50 FL2-CA80012AN-1C50: CTO-FL2 W/PGTLS EA B  $           581.23 31.0%  $              401.05 N/A N/A
FL2-CA80012PN-1A00 FL2-CA80012PN-1A00: CTO-FL2 W/PGTLS EA B  $           873.72 31.0%  $              602.87 N/A N/A
FL2-CA80024AN-1C50 FL2-CA80024AN-1C50: CTO-FL2 W/PGTLS EA B  $           703.72 31.0%  $              485.57 N/A N/A
FL2-CA80024AN-1C52 FL2-CA80024AN-1C52: CTO-FL2 W/PGTLS EA B  $           722.47 31.0%  $              498.50 N/A N/A
FL2-CA80024PN-1A00 FL2-CA80024PN-1A00: CTO-FL2 W/PGTLS EA B  $        1,326.20 31.0%  $              915.08 N/A N/A
FL2-CA80024PN-1C50 FL2-CA80024PN-1C50: CTO-FL2 W/PGTLS EA B  $        1,363.70 31.0%  $              940.95 N/A N/A
FL2-CAB0024PN-1A00 FL2-CAB0024PN-1A00: CTO-FL2-W-PGTLS EA B  $        1,416.19 31.0%  $              977.17 N/A N/A
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FL2-CAE0012PW-1A00 FL2-CAE0012PW-1A00: CTO-FL2 W/PGTLS EA B  $           885.21 31.0%  $              610.79 N/A N/A
FL2-CAE0012PW-1A52 FL2-CAE0012PW-1A52: CTO-FL2 W/PGTLS EA B  $           916.46 31.0%  $              632.36 N/A N/A
FL2-CB20024PW-2A50 FL2-CB20024PW-2A50: CTO-FL2 W/PGTLS EA B  $        2,199.91 31.0%  $           1,517.94 N/A N/A
FL2-CB40024PW-2A00 FL2-CB40024PW-2A00: CTO-FL2 W/PGTLS EA B  $        2,062.61 31.0%  $           1,423.20 N/A N/A
FL2-CB40024PW-2A02 FL2-CB40024PW-2A02: CTO-FL2 W/PGTLS EA B  $        2,081.36 31.0%  $           1,436.14 N/A N/A
FL2-CB40024PW-2A62 FL2-CB40024PW-2A62: CTO-FL2-W-PGTLS EA B  $        2,093.86 31.0%  $           1,444.76 N/A N/A
FL2-CB50024A0-0C00 FL2-CB50024A0-0C00: CTO-FL2-W-PGTLS EA B  $           732.07 31.0%  $              505.13 N/A N/A
FL2-CB60024A0-0C00 FL2-CB60024A0-0C00: CTO-FL2 W/PGTLS EA B  $           647.47 31.0%  $              446.75 N/A N/A
FL2-CB60024JN-2A00 FL2-CB60024JN-2A00: CTO-FL2 W/PGTLS EA B  $        1,267.45 31.0%  $              874.54 N/A N/A
FL2-CB60024PN-2A00 FL2-CB60024PN-2A00: CTO-FL2-W-PGTLS EA B  $        1,186.45 31.0%  $              818.65 N/A N/A
FL2-CB60048JN-2A02 FL2-CB60048JN-2A02: CTO-FL2 W/PGTLS EA B  $        2,056.17 31.0%  $           1,418.76 N/A N/A
FL2-CB60048PN-2A00 FL2-CB60048PN-2A00: CTO-FL2 W/PGTLS EA B  $        1,875.43 31.0%  $           1,294.05 N/A N/A
FL2-CB70012PW-1A02 FL2-CB70012PW-1A02: CTO-FL2 W/PGTLS EA B  $           939.96 31.0%  $              648.57 N/A N/A
FL2-CB70024AW-2C50 FL2-CB70024AW-2C50: CTO-FL2 W/PGTLS EA B  $           784.97 31.0%  $              541.63 N/A N/A
FL2-CB70024KW-2A00 FL2-CB70024KW-2A00: CTO-FL2 W/PGTLS EA B  $        1,402.44 31.0%  $              967.68 N/A N/A
FL2-CB70024P2-2D00 FL2-CB70024P2-2D00: CTO-FL2 W/PGTLS EA B  $        1,432.44 31.0%  $              988.38 N/A N/A
FL2-CB70024PW-2A00 FL2-CB70024PW-2A00: CTO-FL2 W/PGTLS EA B  $        1,407.44 31.0%  $              971.13 N/A N/A
FL2-CB70024PW-2A02 FL2-CB70024PW-2A02: CTO-FL2 W/PGTLS EA B  $        1,426.19 31.0%  $              984.07 N/A N/A
FL2-CB70024PW-2C02 FL2-CB70024PW-2C02: CTO-FL2-W-PGTLS EA B  $        1,451.19 31.0%  $           1,001.32 N/A N/A
FL2-CB770A/PW-1C02 FL2-CB770A/PW-1C02: T/S MIX SC SM/SMPGTL EA B  $        1,243.45 31.0%  $              857.98 N/A N/A
FL2-CB80024AN-1C50 FL2-CB80024AN-1C50: CTO-FL2 W/PGTLS EA B  $           748.72 31.0%  $              516.62 N/A N/A
FL2-CB80024AN-1C52 FL2-CB80024AN-1C52: CTO-FL2 W/PGTLS EA B  $           767.47 31.0%  $              529.55 N/A N/A
FL2-CB80024AN-2C50 FL2-CB80024AN-2C50: CTO-FL2 W/PGTLS EA B  $           779.97 31.0%  $              538.18 N/A N/A
FL2-CB80024AN-2C52 FL2-CB80024AN-2C52: CTO-FL2 W/PGTLS EA B  $           798.72 31.0%  $              551.12 N/A N/A
FL2-CB80024PN-1A00 FL2-CB80024PN-1A00: CTO-FL2 W/PGTLS EA B  $        1,371.20 31.0%  $              946.13 N/A N/A
FL2-CB80048AN-2C50 FL2-CB80048AN-2C50: CTO-FL2 W/PGTLS EA B  $        1,024.96 31.0%  $              707.22 N/A N/A
FL2-CB80048AN-2C52 FL2-CB80048AN-2C52: CTO-FL2 W/PGTLS EA B  $        1,043.71 31.0%  $              720.16 N/A N/A
FL2-CB80048PN-2A00 FL2-CB80048PN-2A00: CTO-FL2 W/PGTLS EA B  $        2,307.41 31.0%  $           1,592.11 N/A N/A
FL2-CB80048PN-2A02 FL2-CB80048PN-2A02: CTO-FL2 W/PGTLS EA B  $        2,326.16 31.0%  $           1,605.05 N/A N/A
FL2-CB860K/JN-2A00 FL2-CB860K/JN-2A00: FL2 T/S MIX SMLC/MML EA B  $        3,166.43 31.0%  $           2,184.84 N/A N/A
FL2-CB90024AW-2A00 FL2-CB90024AW-2A00: CTO-FL2 W/PGTLS EA B  $           689.97 31.0%  $              476.08 N/A N/A
FL2-CBB0048PN-2A00 FL2-CBB0048PN-2A00: CTO-FL2-W-PGTLS EA B  $        2,487.40 31.0%  $           1,716.31 N/A N/A
FL2-CBE0024PW-2A52 FL2-CBE0024PW-2A52: CTO-FL2 W/PGTLS EA B  $        1,456.69 31.0%  $           1,005.12 N/A N/A
FL2-CBJ90P/CW-2A00 FL2-CBJ90P/CW-2A00: FL2 T/S MIX SMC/MM50 EA B  $        3,354.25 31.0%  $           2,314.43 N/A N/A
FL2-CBL0024AW-2A50 FL2-CBL0024AW-2A50: CTO-FL2 W/PGTLS EA B  $        1,018.90 31.0%  $              703.04 N/A N/A
FL2-CD20048KW-4A00 FL2-CD20048KW-4A00: CTO-FL2-W-PGTLS EA B  $        4,547.82 31.0%  $           3,138.00 N/A N/A
FL2-CD40048PW-4A00 FL2-CD40048PW-4A00: CTO-FL2 W/PGTLS EA B  $        3,780.25 31.0%  $           2,608.37 N/A N/A
FL2-CD40048PW-4A02 FL2-CD40048PW-4A02: CTO-FL2 W/PGTLS EA B  $        3,799.00 31.0%  $           2,621.31 N/A N/A
FL2-CD70024PW-2A00 FL2-CD70024PW-2A00: CTO-FL2 W/PGTLS EA B  $        1,497.44 31.0%  $           1,033.23 N/A N/A
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FL2-CD70024PW-2A02 FL2-CD70024PW-2A02: CTO-FL2 W/PGTLS EA B  $        1,516.19 31.0%  $           1,046.17 N/A N/A
FL2-CD70048AW-4A00 FL2-CD70048AW-4A00: CTO-FL2 W/PGTLS EA B  $        1,149.95 31.0%  $              793.47 N/A N/A
FL2-CD70048AW-4C50 FL2-CD70048AW-4C50: CTO-FL2 W/PGTLS EA B  $        1,187.45 31.0%  $              819.34 N/A N/A
FL2-CD70048P2-4A50 FL2-CD70048P2-4A50: CTO-FL2 W/PGTLS EA B  $        2,482.40 31.0%  $           1,712.86 N/A N/A
FL2-CD70048PW-4A00 FL2-CD70048PW-4A00: CTO-FL2 W/PGTLS EA B  $        2,469.90 31.0%  $           1,704.23 N/A N/A
FL2-CD70048PW-4A02 FL2-CD70048PW-4A02: CTO-FL2 W/PGTLS EA B  $        2,488.65 31.0%  $           1,717.17 N/A N/A
FL2-CD70048PW-4C00 FL2-CD70048PW-4C00: CTO-FL2 W/PGTLS EA B  $        2,494.90 31.0%  $           1,721.48 N/A N/A
FL2-CD70048PW-4C02 FL2-CD70048PW-4C02: CTO-FL2 W/PGTLS EA B  $        2,513.65 31.0%  $           1,734.42 N/A N/A
FL2-CD80024AN-2C50 FL2-CD80024AN-2C50: CTO-FL2 W/PGTLS EA B  $           869.97 31.0%  $              600.28 N/A N/A
FL2-CD80048AN-2C52 FL2-CD80048AN-2C52: CTO-FL2 W/PGTLS EA B  $        1,133.70 31.0%  $              782.25 N/A N/A
FL2-CD80048AN-4C50 FL2-CD80048AN-4C50: CTO-FL2 W/PGTLS EA B  $        1,177.45 31.0%  $              812.44 N/A N/A
FL2-CD80048PN-4A02 FL2-CD80048PN-4A02: CTO-FL2 W/PGTLS EA B  $        2,478.65 31.0%  $           1,710.27 N/A N/A
FL2-CD80072AN-4C52 FL2-CD80072AN-4C52: CTO-FL2 W/PGTLS EA B  $        1,441.19 31.0%  $              994.42 N/A N/A
FL2-CD80096AN-4C50 FL2-CD80096AN-4C50: CTO-FL2 W/PGTLS EA B  $        1,667.43 31.0%  $           1,150.53 N/A N/A
FL2-CD80096PN-4A02 FL2-CD80096PN-4A02: CTO-FL2 W/PGTLS EA B  $        4,288.58 31.0%  $           2,959.12 N/A N/A
FL2-CD90024JW-4A00 FL2-CD90024JW-4A00: CTO-FL2 W/PGTLS EA B  $        1,424.94 31.0%  $              983.21 N/A N/A
FL2-CDB0096PN-4A00 FL2-CDB0096PN-4A00: CTO-FL2-W-PGTLS EA B  $        4,629.81 31.0%  $           3,194.57 N/A N/A
FL2-CDE0048PW-4A52 FL2-CDE0048PW-4A52: CTO-FL2 W/PGTLS EA B  $        2,537.15 31.0%  $           1,750.63 N/A N/A
FL2-CDE0048PW-4C12 FL2-CDE0048PW-4C12: CTO-FL2 W/PGTLS EA B  $        2,562.15 31.0%  $           1,767.88 N/A N/A
FL2-CDJ0048PW-4C02 FL2-CDJ0048PW-4C02: CTO-FL2 W/PGTLS EA B  $        2,693.64 31.0%  $           1,858.61 N/A N/A
FL2-CE40072PW-6A00 FL2-CE40072PW-6A00: CTO-FL2 W/PGTLS EA B  $        5,497.88 31.0%  $           3,793.54 N/A N/A
FL2-CE40072PW-6A52 FL2-CE40072PW-6A52: CTO-FL2 W/PGTLS EA B  $        5,529.13 31.0%  $           3,815.10 N/A N/A
FL2-CE60144JN-6A00 FL2-CE60144JN-6A00: CTO-FL2 W/PGTLS EA B  $        5,422.28 31.0%  $           3,741.37 N/A N/A
FL2-CE60144PN-6A00 FL2-CE60144PN-6A00: CTO-FL2-W-PGTLS EA B  $        4,936.30 31.0%  $           3,406.05 N/A N/A
FL2-CE70048P2-6A50 FL2-CE70048P2-6A50: CTO-FL2 W/PGTLS EA B  $        2,634.89 31.0%  $           1,818.07 N/A N/A
FL2-CE80072AN-2C50 FL2-CE80072AN-2C50: CTO-FL2 W/PGTLS EA B  $        1,449.94 31.0%  $           1,000.46 N/A N/A
FL2-CE80144AN-6C50 FL2-CE80144AN-6C50: CTO-FL2-W-PGTLS EA B  $        2,309.91 31.0%  $           1,593.84 N/A N/A
FL2-CEB0144PN-6A00 FL2-CEB0144PN-6A00: CTO-FL2-W-PGTLS EA B  $        6,772.23 31.0%  $           4,672.84 N/A N/A
FL2-CF40096AW-8C50 FL2-CF40096AW-8C50: CTO-FL2 W/PGTLS EA B  $        2,668.70 31.0%  $           1,841.40 N/A N/A
FL2-CF40096PN-8A00 FL2-CF40096PN-8A00: CTO-FL2 W/PGTLS EA B  $        7,193.02 31.0%  $           4,963.18 N/A N/A
FL2-CF70096AW-8C50 FL2-CF70096AW-8C50: CTO-FL2 W/PGTLS EA B  $        1,969.92 31.0%  $           1,359.24 N/A N/A
FL2-CF70096PW-8A00 FL2-CF70096PW-8A00: CTO-FL2 W/PGTLS EA B  $        4,572.32 31.0%  $           3,154.90 N/A N/A
FL2-CF80096PN-4A00 FL2-CF80096PN-4A00: CTO-FL2 W/PGTLS EA B  $        4,427.32 31.0%  $           3,054.85 N/A N/A
FL2-CF80096PN-8A00 FL2-CF80096PN-8A00: CTO-FL2 W/PGTLS EA B  $        4,552.32 31.0%  $           3,141.10 N/A N/A
FL2-CF80192AN-8C50 FL2-CF80192AN-8C50: CTO-FL2 W/PGTLS EA B  $        2,929.88 31.0%  $           2,021.62 N/A N/A
FL2-CF80192AN-8C52 FL2-CF80192AN-8C52: CTO-FL2 W/PGTLS EA B  $        2,948.63 31.0%  $           2,034.55 N/A N/A
FL2-CFB0192PN-8A00 FL2-CFB0192PN-8A00: CTO-FL2-W-PGTLS EA B  $        8,892.14 31.0%  $           6,135.58 N/A N/A
FL2-CFE0096PW-8A52 FL2-CFE0096PW-8A52: CTO-FL2 W/PGTLS EA B  $        4,675.56 31.0%  $           3,226.14 N/A N/A
FL2-CFJ0096K2-8C02 FL2-CFJ0096K2-8C02: CTO-FL2 W/PGTLS EA B  $        4,956.05 31.0%  $           3,419.67 N/A N/A
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FL2-CGJ0032B2-2C00 FL2-CGJ0032B2-2C00: PNL, 32/32 POS T/S S EA B  $        2,315.91 31.0%  $           1,597.98 N/A N/A
FL2-CGJ0032BW-2A00 FL2-CGJ0032BW-2A00: FL2 32P 8PAK SMASC EA B  $        2,289.66 31.0%  $           1,579.87 N/A N/A
FL2-CGJ0032BW-2C00 FL2-CGJ0032BW-2C00: FL2 32P 8PAK SMASC EA B  $        2,315.91 31.0%  $           1,597.98 N/A N/A
FL2-CHJ0032BW-2H50 FL2-CHJ0032BW-2H50: FL2 T/S SMASC 64P/ EA B  $        2,353.41 31.0%  $           1,623.85 N/A N/A
FL2-CHJ0048BW-4C50 FL2-CHJ0048BW-4C50: PNL, 48/64 POS T/S EA B  $        3,297.62 31.0%  $           2,275.36 N/A N/A
FL2-CHJ0048BW-4F50 FL2-CHJ0048BW-4F50: FL2-T/S SMSCAPC 64P/ EA B  $        1,201.36 31.0%  $              828.94 N/A N/A
FL2-CHJ0064BW-4H50 FL2-CHJ0064BW-4H50: FL2-T/S SMSCAPC 64P/ EA B  $        4,155.58 31.0%  $           2,867.35 N/A N/A
FL2-CST60525 FL2-CST60525: PNL, FL2 STORAGE 6 POS 5.2 EA B  $           468.73 31.0%  $              323.42 N/A N/A
FL2-E1J0006PW-2C50 FL2-E1J0006PW-2C50: T/S SM/ASC 6P 6F SW EA B  $           770.22 31.0%  $              531.45 N/A N/A
FL2-E1J0012PW-1C50 FL2-E1J0012PW-1C50: CTO-FL2 W/PGTLS EA B  $           990.21 31.0%  $              683.24 N/A N/A
FL2-E2J0024KW-2C50 FL2-E2J0024KW-2C50: T/S SM/ASC 24P 12F S EA B  $        1,817.18 31.0%  $           1,253.85 N/A N/A
FL2-E4J0024KW-4C00 FL2-E4J0024KW-4C00: CTO-FL2 W/PGTLS EA B  $        1,714.93 31.0%  $           1,183.30 N/A N/A
FL2-E4J0048KW-4C50 FL2-E4J0048KW-4C50: T/S SM/ASC 48P 12F S EA B  $        3,255.62 31.0%  $           2,246.38 N/A N/A
FL2-E4L0048KW-4C50 FL2-E4L0048KW-4C50: CTO-FL2 W/PGTLS EA B  $        4,018.34 31.0%  $           2,772.65 N/A N/A
FL2-E920096PW-8A00 FL2-E920096PW-8A00: CTO-FL2 W/PGTLS EA B  $        7,759.69 31.0%  $           5,354.19 N/A N/A
FL2-E9J0096KW-8C50 FL2-E9J0096KW-8C50: CTO-FL2 W/PGTLS EA B  $        5,017.30 31.0%  $           3,461.94 N/A N/A
FL2-EB0175P FL2-EB0175P: KIT, FL2 23  W/ VCG 1.75 EA B  $             71.25 31.0%  $                49.16 N/A N/A
FL2-EB0175P-B FL2-EB0175P-B: KIT, FL2 23  W/ VCG 1.75 EA B  $             61.25 31.0%  $                42.26 N/A N/A
FL2-EB0350P FL2-EB0350P: KIT, FL2 23  W/ VCG 3.50 EA B  $             75.00 31.0%  $                51.75 N/A N/A
FL2-EB0350P-B FL2-EB0350P-B: KIT, FL2 23  W/ VCG 3.5 EA B  $             62.50 31.0%  $                43.13 N/A N/A
FL2-EB0525P FL2-EB0525P: KIT, FL2 23  W/ VCG 5.25 EA B  $             81.25 31.0%  $                56.06 N/A N/A
FL2-EB0525P-B FL2-EB0525P-B: KIT, FL2 23  W/ VCG 5.25 EA B  $             81.25 31.0%  $                56.06 N/A N/A
FL2-EB0700P FL2-EB0700P: KIT, FL2 23  W/ VCG 7.00 EA B  $           123.88 31.0%  $                85.48 N/A N/A
FL2-EB0875P FL2-EB0875P: KIT, FL2 23  W/ VCG 8.75 EA B  $             86.25 31.0%  $                59.51 N/A N/A
FL2-EB1050P FL2-EB1050P: KIT, FL2 23  W/ VCG 10.5 EA B  $             98.75 31.0%  $                68.14 N/A N/A
FL2-EB1050P-B FL2-EB1050P-B: KIT, FL2 23  W/ VCG 10.5 EA B  $             87.50 31.0%  $                60.38 N/A N/A
FL2-EB1400P FL2-EB1400P: KIT, FL2 23  W/ VCG 14.0 EA B  $             98.75 31.0%  $                68.14 N/A N/A
FL2-EB1750P FL2-EB1750P: KIT, FL2 23  W/ VCG 17.5 EA B  $           106.25 31.0%  $                73.31 N/A N/A
FL2-ETEB0175 FL2-ETEB0175: KIT, FL2 ETSI FLUSH MOUNT EA B  $             56.25 31.0%  $                38.81 N/A N/A
FL2-ETEB0350 FL2-ETEB0350: KIT, FL2 ETSI FLUSH MOUNT EA B  $             68.75 31.0%  $                47.44 N/A N/A
FL2-ETEB0525 FL2-ETEB0525: KIT, FL2 ETSI FLUSH MOUN EA B  $             75.00 31.0%  $                51.75 N/A N/A
FL2-ETEB0700 FL2-ETEB0700: KIT, FL2 ETSI FLUSH MOUNT EA B  $             87.50 31.0%  $                60.38 N/A N/A
FL2-ETEB0875 FL2-ETEB0875: KIT, FL2 ETSI FLUSH MOUNT EA B  $           106.25 31.0%  $                73.31 N/A N/A
FL2-ETEB1050 FL2-ETEB1050: KIT, FL2 ETSI FLUSH MOUNT EA B  $           112.50 31.0%  $                77.63 N/A N/A
FL2-ETEB1400 FL2-ETEB1400: KIT, FL2 ETSI FLUSH MOUNT EA B  $           143.74 31.0%  $                99.18 N/A N/A
FL2-ETEB1750 FL2-ETEB1750: KIT, FL2 ETSI FLUSH MOUNT EA B  $             93.75 31.0%  $                64.69 N/A N/A
FL2-EUROACC003 FL2-EUROACC003: TRGH FL2 EURO/KNURR 

ONLY EA B  $           199.99 31.0%  $              137.99 N/A N/A
FL2-EUROIMP-26-600A FL2-EUROIMP-26-600A: IMP, FL2, 2  SPOOL EA B  $           849.97 31.0%  $              586.48 N/A N/A
FL2-EUROIMP-67 FL2-EUROIMP-67: IMP, INSIDE CAB 67 EA B  $           549.98 31.0%  $              379.49 N/A N/A
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FL2-EUROIMP-REAR FL2-EUROIMP-REAR: IMP, FL2 EURO CABINET EA B  $           549.98 31.0%  $              379.49 N/A N/A
FL2-FLMT0175 FL2-FLMT0175: KIT, FL2 FLUSH MNT 1.75 EA B  $             37.19 31.0%  $                25.66 N/A N/A
FL2-FLMT0175-B FL2-FLMT0175-B: KIT, FL2 FLUSH MNT 1.75 EA B  $             30.94 31.0%  $                21.35 N/A N/A
FL2-FLMT0350 FL2-FLMT0350: KIT, FL2 FLUSH MNT 3.5 EA B  $             47.19 31.0%  $                32.56 N/A N/A
FL2-FLMT0350-B FL2-FLMT0350-B: KIT, FL2 FLUSH MNT 3.50 EA B  $             34.69 31.0%  $                23.94 N/A N/A
FL2-FLMT0525 FL2-FLMT0525: KIT, FL2 FLUSH MNT 5.25 EA B  $             46.25 31.0%  $                31.91 N/A N/A
FL2-FLMT0525-B FL2-FLMT0525-B: KIT, FL2 FLUSH MNT 5.25 EA B  $             48.75 31.0%  $                33.64 N/A N/A
FL2-FLMT0700 FL2-FLMT0700: KIT, FL2 FLUSH MNT 7.00 EA B  $             56.88 31.0%  $                39.25 N/A N/A
FL2-FLMT0700-B FL2-FLMT0700-B:  KIT, FL2 FLUSH MNT 7.00 EA B  $             88.75 31.0%  $                61.24 N/A N/A
FL2-FLMT0875 FL2-FLMT0875: KIT, FL2 FLUSH MNT 8.75 EA B  $             60.31 31.0%  $                41.61 N/A N/A
FL2-FLMT0875-B FL2-FLMT0875-B: KIT, FL2 FLUSH MNT 8.75 EA B  $             50.31 31.0%  $                34.71 N/A N/A
FL2-FLMT1050 FL2-FLMT1050: KIT, FL2 FLUSH MNT 10.50 EA B  $             70.63 31.0%  $                48.73 N/A N/A
FL2-FLMT1050-B FL2-FLMT1050-B: KIT, FL2 FLUSH MNT 10.5 EA B  $             58.13 31.0%  $                40.11 N/A N/A
FL2-FLMT1400 FL2-FLMT1400: FL2 FLUSH MNT KIT 14.00 EA B  $             65.63 31.0%  $                45.28 N/A N/A
FL2-FLMT1400-B FL2-FLMT1400-B: KIT, FL2 FLUSH MNT 14.0 EA B  $             65.63 31.0%  $                45.28 N/A N/A
FL2-FLMT1750 FL2-FLMT1750: KIT, FL2 FLUSH MNT 17.5 EA B  $             89.69 31.0%  $                61.89 N/A N/A
FL2-FLMT1750-B FL2-FLMT1750-B: KIT, FL2 FLUSH MNT 17.5 EA B  $             77.19 31.0%  $                53.26 N/A N/A
FL2-HZSTORE FL2-HZSTORE: PNL, FL2 HORIZ INTERBAY ST EA B  $           156.24 31.0%  $              107.81 N/A N/A
FL2-HZSTORE-B FL2-HZSTORE-B: PNL, FL2 HORIZ STORAGE 5. EA B  $           156.24 31.0%  $              107.81 N/A N/A
FL2-HZSTORE-FLMT FL2-HZSTORE-FLMT: PNL, FL2 HORIZ INTER EA B  $           174.99 31.0%  $              120.74 N/A N/A
FL2-HZSTORE-NP FL2-HZSTORE-NP: FL2 NEXTEL HOR STORAGE P EA B  $           181.24 31.0%  $              125.06 N/A N/A
FL2-HZSTORE-WMNT FL2-HZSTORE-WMNT: KIT, HORIZ STORAGE WA EA B  $             62.50 31.0%  $                43.13 N/A N/A
FL2-INIMP-17RU FL2-INIMP-17RU: FL2 INNER IMP 29.75 EA B  $           324.99 31.0%  $              224.24 N/A N/A
FL2-INIMP-20RU FL2-INIMP-20RU: FL2 INNER IMP 35.0 EA B  $           274.99 31.0%  $              189.74 N/A N/A
FL2-INIMP-22RU FL2-INIMP-22RU: FL2 INNER IMP 38.5 EA B  $           349.99 31.0%  $              241.49 N/A N/A
FL2-INIMP-22RU-B FL2-INIMP-22RU-B: MGR CBL INNER IMP FL2, EA B  $           274.99 31.0%  $              189.74 N/A N/A
FL2-M2502C010-CD00 FL2-M2502C010-CD00: CTO-FL2 W/IFC EA B  $        1,779.49 31.0%  $           1,227.85 N/A N/A
FL2-M2502C050-AU00 FL2-M2502C050-AU00: CTO-FL2-W-IFC EA B  $        2,474.46 31.0%  $           1,707.38 N/A N/A
FL2-M2604Y046-AU00 FL2-M2604Y046-AU00: FL2 MULTIMODE 24 POS EA B  $        3,660.95 31.0%  $           2,526.06 N/A N/A
FL2-M2664C013-AU00-LA FL2-M2664C013-AU00-LA: 24 POS MMLC STR L EA B  $        3,385.36 31.0%  $           2,335.90 N/A N/A
FL2-M2902Y031-DD00 FL2-M2902Y031-DD00: CTO-FL2 W/IFC EA B  $        1,507.94 31.0%  $           1,040.48 N/A N/A
FL2-M4609C046-CD50 FL2-M4609C046-CD50: CTO-FL2-W-IFC EA B  $        6,754.77 31.0%  $           4,660.79 N/A N/A
FL2-M4609C058-CD50 FL2-M4609C058-CD50: CTO-FL2-W-IFC EA B  $        7,589.93 31.0%  $           5,237.05 N/A N/A
FL2-M4904C016-AU00 FL2-M4904C016-AU00: CTO-FL2 W/IFC EA B  $        2,462.84 31.0%  $           1,699.36 N/A N/A
FL2-M4904C023-AU00 FL2-M4904C023-AU00: CTO-FL2 W/IFC EA B  $        2,714.83 31.0%  $           1,873.23 N/A N/A
FL2-M4904C153-AD00 FL2-M4904C153-AD00: CTO-FL2 W/IFC EA B  $        7,394.65 31.0%  $           5,102.31 N/A N/A
FL2-M4904C191-AD00 FL2-M4904C191-AD00: CTO-FL2 W/IFC EA B  $        9,638.85 31.0%  $           6,650.81 N/A N/A
FL2-M766AC050-AU00 FL2-M766AC050-AU00: CTO-FL2 W/IFC EA B  $      13,804.45 31.0%  $           9,525.07 N/A N/A
FL2-M7907C016-AU00 FL2-M7907C016-AU00: CTO-FL2 W/IFC EA B  $        3,574.05 31.0%  $           2,466.09 N/A N/A
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FL2-MB50ZC010-CU00 FL2-MB50ZC010-CU00: CTO-FL2 W/IFC EA B  $        1,816.99 31.0%  $           1,253.72 N/A N/A
FL2-MD609E060-AD00 FL2-MD609E060-AD00: CTO-FL2 W/IFC EA B  $      10,359.28 31.0%  $           7,147.90 N/A N/A
FL2-MD609E066-AD00 FL2-MD609E066-AD00: CTO-FL2 W/IFC EA B  $      10,920.62 31.0%  $           7,535.23 N/A N/A
FL2-R120012A0-0A00 FL2-R120012A0-0A00: CTO-FL2 W/PGTLS EA B  $           504.63 31.0%  $              348.19 N/A N/A
FL2-R140012P0-0C00 FL2-R140012P0-0C00: CTO-FL2 W/PGTLS EA B  $        1,082.55 31.0%  $              746.96 N/A N/A
FL2-R150012A0-0A00 FL2-R150012A0-0A00: CTO-FL2 W/PGTLS EA B  $           411.04 31.0%  $              283.62 N/A N/A
FL2-R160012A0-0A00 FL2-R160012A0-0A00: CTO-FL2 W/PGTLS EA B  $           368.74 31.0%  $              254.43 N/A N/A
FL2-R160012A0-0C00 FL2-R160012A0-0C00: CTO-FL2 W/PGTLS EA B  $           393.73 31.0%  $              271.67 N/A N/A
FL2-R160024A0-0A00 FL2-R160024A0-0A00: CTO-FL2 W/PGTLS EA B  $           462.48 31.0%  $              319.11 N/A N/A
FL2-R160024A0-0C00 FL2-R160024A0-0C00: CTO-FL2 W/PGTLS EA B  $           487.48 31.0%  $              336.36 N/A N/A
FL2-R170006A0-0C00 FL2-R170006A0-0C00: CTO-FL2 W/PGTLS EA B  $           362.49 31.0%  $              250.12 N/A N/A
FL2-R170006P0-0A00 FL2-R170006P0-0A00: CTO-FL2 W/PGTLS EA B  $           502.48 31.0%  $              346.71 N/A N/A
FL2-R170012A0-0A00 FL2-R170012A0-0A00: CTO-FL2 W/PGTLS EA B  $           399.98 31.0%  $              275.99 N/A N/A
FL2-R170012A0-0C00 FL2-R170012A0-0C00: CTO-FL2 W/PGTLS EA B  $           424.98 31.0%  $              293.24 N/A N/A
FL2-R170012A0-0D00 FL2-R170012A0-0D00: CTO-FL2 W/PGTLS EA B  $           424.98 31.0%  $              293.24 N/A N/A
FL2-R170012P0-0D00 FL2-R170012P0-0D00: CTO-FL2 W/PGTLS EA B  $           754.97 31.0%  $              520.93 N/A N/A
FL2-R180012A0-0A00 FL2-R180012A0-0A00: CTO-FL2 W/PGTLS EA B  $           397.48 31.0%  $              274.26 N/A N/A
FL2-R180024A0-0A00 FL2-R180024A0-0A00: CTO-FL2 W/PGTLS EA B  $           519.98 31.0%  $              358.79 N/A N/A
FL2-R180024A0-0C00 FL2-R180024A0-0C00: CTO-FL2 W/PGTLS EA B  $           544.98 31.0%  $              376.04 N/A N/A
FL2-R190006A0-0C00 FL2-R190006A0-0C00: CTO-FL2-W-PGTLS EA B  $           348.12 31.0%  $              240.20 N/A N/A
FL2-R190006P0-0A00 FL2-R190006P0-0A00: CTO-FL2 W/PGTLS EA B  $           448.48 31.0%  $              309.45 N/A N/A
FL2-R190012A0-0A00 FL2-R190012A0-0A00: CTO-FL2 W/PGTLS EA B  $           371.24 31.0%  $              256.16 N/A N/A
FL2-R190012A0-0C00 FL2-R190012A0-0C00: CTO-FL2 W/PGTLS EA B  $           396.23 31.0%  $              273.40 N/A N/A
FL2-R190012A0-0D00 FL2-R190012A0-0D00: CTO-FL2 W/PGTLS EA B  $           396.23 31.0%  $              273.40 N/A N/A
FL2-R190012P0-0A00 FL2-R190012P0-0A00: CTO-FL2-W-PGTLS EA B  $           621.98 31.0%  $              429.17 N/A N/A
FL2-R1B0024A0-0C00 FL2-R1B0024A0-0C00: CTO-FL2 W/PGTLS EA B  $           568.98 31.0%  $              392.60 N/A N/A
FL2-R1J0012A0-0A00 FL2-R1J0012A0-0A00: CTO-FL2 W/PGTLS EA B  $           411.98 31.0%  $              284.27 N/A N/A
FL2-R1J0012A0-0D00 FL2-R1J0012A0-0D00: CTO-FL2 W/PGTLS EA B  $           436.98 31.0%  $              301.52 N/A N/A
FL2-R1J0012P0-0A00 FL2-R1J0012P0-0A00: CTO-FL2 W/PGTLS EA B  $           774.97 31.0%  $              534.73 N/A N/A
FL2-R1J0012P0-0C00 FL2-R1J0012P0-0C00: CTO-FL2 W/PGTLS EA B  $           799.97 31.0%  $              551.98 N/A N/A
FL2-R1N0012A0-0C00 FL2-R1N0012A0-0C00: FL2 TER SMSC-ZIR 12P EA B  $           358.74 31.0%  $              247.53 N/A N/A
FL2-R220024A0-0A00 FL2-R220024A0-0A00: CTO-FL2 W/PGTLS EA B  $           781.14 31.0%  $              538.99 N/A N/A
FL2-R220024A0-0D00 FL2-R220024A0-0D00: CTO-FL2 W/PGTLS EA B  $           806.14 31.0%  $              556.24 N/A N/A
FL2-R240024A0-0A00 FL2-R240024A0-0A00: CTO-FL2 W/PGTLS EA B  $           746.55 31.0%  $              515.12 N/A N/A
FL2-R240024A0-0D00 FL2-R240024A0-0D00: CTO-FL2 W/PGTLS EA B  $           771.55 31.0%  $              532.37 N/A N/A
FL2-R250024A0-0A00 FL2-R250024A0-0A00: CTO-FL2 W/PGTLS EA B  $           593.96 31.0%  $              409.83 N/A N/A
FL2-R260024A0-0A00 FL2-R260024A0-0A00: CTO-FL2 W/PGTLS EA B  $           509.36 31.0%  $              351.46 N/A N/A
FL2-R260048A0-0A00 FL2-R260048A0-0A00: CTO-FL2 W/PGTLS EA B  $           696.86 31.0%  $              480.83 N/A N/A
FL2-R260048A0-0C00 FL2-R260048A0-0C00: CTO-FL2 W/PGTLS EA B  $           721.86 31.0%  $              498.08 N/A N/A
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FL2-R260048A0-0H00 FL2-R260048A0-0H00: CTO-FL2 W/PGTLS EA B  $           721.86 31.0%  $              498.08 N/A N/A
FL2-R270012P0-0A00 FL2-R270012P0-0A00: CTO-FL2 W/PGTLS EA B  $           776.85 31.0%  $              536.03 N/A N/A
FL2-R270024A0-0A00 FL2-R270024A0-0A00: CTO-FL2 W/PGTLS EA B  $           571.86 31.0%  $              394.58 N/A N/A
FL2-R270024A0-0A50 FL2-R270024A0-0A50: CTO-FL2 W/PGTLS EA B  $           584.36 31.0%  $              403.21 N/A N/A
FL2-R270024A0-0C00 FL2-R270024A0-0C00: CTO-FL2 W/PGTLS EA B  $           596.86 31.0%  $              411.83 N/A N/A
FL2-R270024A0-0C50 FL2-R270024A0-0C50: CTO-FL2 W/PGTLS EA B  $           609.36 31.0%  $              420.46 N/A N/A
FL2-R270024A0-0D00 FL2-R270024A0-0D00: CTO-FL2 W/PGTLS EA B  $           596.86 31.0%  $              411.83 N/A N/A
FL2-R270024A0-0D50 FL2-R270024A0-0D50: CTO-FL2 W/PGTLS EA B  $           609.36 31.0%  $              420.46 N/A N/A
FL2-R270024A0-0E00 FL2-R270024A0-0E00: CTO-FL2 W/PGTLS EA B  $           596.86 31.0%  $              411.83 N/A N/A
FL2-R270024P0-0A00 FL2-R270024P0-0A00: CTO-FL2 W/PGTLS EA B  $        1,231.84 31.0%  $              849.97 N/A N/A
FL2-R280024A0-0A00 FL2-R280024A0-0A00: CTO-FL2 W/PGTLS EA B  $           566.86 31.0%  $              391.13 N/A N/A
FL2-R280048A0-0A00 FL2-R280048A0-0A00: CTO-FL2 W/PGTLS EA B  $           811.85 31.0%  $              560.18 N/A N/A
FL2-R280048A0-0C00 FL2-R280048A0-0C00: CTO-FL2 W/PGTLS EA B  $           836.85 31.0%  $              577.43 N/A N/A
FL2-R280048A0-0H00 FL2-R280048A0-0H00: CTO-FL2 W/PGTLS EA B  $           836.85 31.0%  $              577.43 N/A N/A
FL2-R290024A0-0A00 FL2-R290024A0-0A00: CTO-FL2 W/PGTLS EA B  $           514.36 31.0%  $              354.91 N/A N/A
FL2-R290024A0-0C00 FL2-R290024A0-0C00: CTO-FL2 W/PGTLS EA B  $           539.36 31.0%  $              372.16 N/A N/A
FL2-R2J0024A0-0D00 FL2-R2J0024A0-0D00: CTO-FL2 W/PGTLS EA B  $           620.86 31.0%  $              428.39 N/A N/A
FL2-R2J0024P0-0C00 FL2-R2J0024P0-0C00: CTO-FL2 W/PGTLS EA B  $        1,346.83 31.0%  $              929.31 N/A N/A
FL2-R2N0024A0-0A00 FL2-R2N0024A0-0A00: CTO-FL2 W/PGTLS EA B  $           763.85 31.0%  $              527.06 N/A N/A
FL2-R2N0024A0-0C00 FL2-R2N0024A0-0C00: FL2 TER SMSC-ZIR 24P EA B  $           672.47 31.0%  $              464.00 N/A N/A
FL2-R370036A0-0A00 FL2-R370036A0-0A00: CTO-FL2 W/PGTLS EA B  $           743.72 31.0%  $              513.17 N/A N/A
FL2-R370036P0-0A00 FL2-R370036P0-0A00: CTO-FL2 W/PGTLS EA B  $        1,733.68 31.0%  $           1,196.24 N/A N/A
FL2-R3J0036A0-0A00 FL2-R3J0036A0-0A00: CTO-FL2 W/PGTLS EA B  $           779.72 31.0%  $              538.01 N/A N/A
FL2-R420036A0-0A00 FL2-R420036A0-0A00: CTO-FL2 W/PGTLS EA B  $        1,057.65 31.0%  $              729.78 N/A N/A
FL2-R420048A0-0A00 FL2-R420048A0-0A00: CTO-FL2 W/PGTLS EA B  $        1,287.29 31.0%  $              888.23 N/A N/A
FL2-R420048A0-0A50 FL2-R420048A0-0A50: CTO-FL2-W-PGTLS EA B  $        1,287.29 31.0%  $              888.23 N/A N/A
FL2-R420048A0-0D50 FL2-R420048A0-0D50: CTO-FL2 W/PGTLS EA B  $        1,324.79 31.0%  $              914.11 N/A N/A
FL2-R420048P0-0A00 FL2-R420048P0-0A00: CTO-FL2 W/PGTLS EA B  $        3,748.60 31.0%  $           2,586.53 N/A N/A
FL2-R440048A0-0A00 FL2-R440048A0-0A00: CTO-FL2 W/PGTLS EA B  $        1,218.11 31.0%  $              840.50 N/A N/A
FL2-R450048A0-0A00 FL2-R450048A0-0A00: CTO-FL2 W/PGTLS EA B  $           912.91 31.0%  $              629.91 N/A N/A
FL2-R450048A0-0C00 FL2-R450048A0-0C00: CTO-FL2 W/PGTLS EA B  $           937.90 31.0%  $              647.15 N/A N/A
FL2-R460048A0-0A00 FL2-R460048A0-0A00: CTO-FL2 W/PGTLS EA B  $           743.72 31.0%  $              513.17 N/A N/A
FL2-R460096A0-0A00 FL2-R460096A0-0A00: CTO-FL2 W/PGTLS EA B  $        1,118.71 31.0%  $              771.91 N/A N/A
FL2-R460096A0-0H00 FL2-R460096A0-0H00: CTO-FL2 W/PGTLS EA B  $        1,143.70 31.0%  $              789.15 N/A N/A
FL2-R470024A0-0A00 FL2-R470024A0-0A00: CTO-FL2 W/PGTLS EA B  $           618.73 31.0%  $              426.92 N/A N/A
FL2-R470048A0-0A00 FL2-R470048A0-0A00: FL2 TER SMSC 48P ADA EA B  $           822.16 31.0%  $              567.29 N/A N/A
FL2-R470048A0-0A00-R FL2-R470048A0-0A00-R: FL2 TER SMSC 48P A EA B  $        1,011.21 31.0%  $              697.73 N/A N/A
FL2-R470048A0-0C00 FL2-R470048A0-0C00: CTO-FL2 W/PGTLS EA B  $           893.71 31.0%  $              616.66 N/A N/A
FL2-R470048A0-0C50 FL2-R470048A0-0C50: FL2 TER SMSC 48P ADA EA B  $           865.91 31.0%  $              597.48 N/A N/A
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FL2-R470048A0-0D00 FL2-R470048A0-0D00: CTO-FL2 W/PGTLS EA B  $           893.71 31.0%  $              616.66 N/A N/A
FL2-R470048A0-0D50 FL2-R470048A0-0D50: CTO-FL2 W/PGTLS EA B  $           906.21 31.0%  $              625.28 N/A N/A
FL2-R470048A0-0H00 FL2-R470048A0-0H00: FL2 TER SMSC 48P IMP EA B  $           884.66 31.0%  $              610.42 N/A N/A
FL2-R470048P0-0A00 FL2-R470048P0-0A00: CTO-FL2 W/PGTLS EA B  $        2,188.66 31.0%  $           1,510.18 N/A N/A
FL2-R470048P0-0D00 FL2-R470048P0-0D00: CTO-FL2 W/PGTLS EA B  $        2,213.66 31.0%  $           1,527.43 N/A N/A
FL2-R480048A0-0A00 FL2-R480048A0-0A00: CTO-FL2-W-PGTLS EA B  $           858.72 31.0%  $              592.52 N/A N/A
FL2-R480048A0-0C50 FL2-R480048A0-0C50: CTO-FL2 W/PGTLS EA B  $           896.21 31.0%  $              618.38 N/A N/A
FL2-R480048A0-0D00 FL2-R480048A0-0D00: CTO-FL2 W/PGTLS EA B  $           883.71 31.0%  $              609.76 N/A N/A
FL2-R480096A0-0A00 FL2-R480096A0-0A00: CTO-FL2 W/PGTLS EA B  $        1,348.70 31.0%  $              930.60 N/A N/A
FL2-R480096A0-0C00 FL2-R480096A0-0C00: CTO-FL2 W/PGTLS EA B  $        1,373.70 31.0%  $              947.85 N/A N/A
FL2-R480096A0-0D00 FL2-R480096A0-0D00: CTO-FL2 W/PGTLS EA B  $        1,373.70 31.0%  $              947.85 N/A N/A
FL2-R480096A0-0H00 FL2-R480096A0-0H00: CTO-FL2 W/PGTLS EA B  $        1,373.70 31.0%  $              947.85 N/A N/A
FL2-R490048A0-0A00 FL2-R490048A0-0A00: CTO-FL2 W/PGTLS EA B  $           753.72 31.0%  $              520.07 N/A N/A
FL2-R490048A0-0C00 FL2-R490048A0-0C00: CTO-FL2 W/PGTLS EA B  $           778.72 31.0%  $              537.32 N/A N/A
FL2-R490048A0-0D00 FL2-R490048A0-0D00: CTO-FL2 W/PGTLS EA B  $           778.72 31.0%  $              537.32 N/A N/A
FL2-R490048P0-0A00 FL2-R490048P0-0A00: CTO-FL2 W/PGTLS EA B  $        1,756.68 31.0%  $           1,212.11 N/A N/A
FL2-R4B0096A0-0A00 FL2-R4B0096A0-0A00: CTO-FL2 W/PGTLS EA B  $        1,444.69 31.0%  $              996.84 N/A N/A
FL2-R4J0036P0-0A00 FL2-R4J0036P0-0A00: CTO-FL2 W/PGTLS EA B  $        1,868.68 31.0%  $           1,289.39 N/A N/A
FL2-R4J0048A0-0A00 FL2-R4J0048A0-0A00: NON-CTO-FL2 W/PGTLS EA B  $           870.16 31.0%  $              600.41 N/A N/A
FL2-R4J0048P0-0C00 FL2-R4J0048P0-0C00: CTO-FL2 W/PGTLS EA B  $        2,393.65 31.0%  $           1,651.62 N/A N/A
FL2-R4N0048A0-0C00 FL2-R4N0048A0-0C00: CTO-FL2 W/PGTLS EA B  $        1,277.70 31.0%  $              881.61 N/A N/A
FL2-R4N0048A0-0D00 FL2-R4N0048A0-0D00: CTO-FL2 W/PGTLS EA B  $        1,277.70 31.0%  $              881.61 N/A N/A
FL2-R720072A0-0A00 FL2-R720072A0-0A00: CTO-FL2 W/PGTLS EA B  $        1,824.70 31.0%  $           1,259.04 N/A N/A
FL2-R740072A0-0C00 FL2-R740072A0-0C00: CTO-FL2-W-PGTLS EA B  $        1,833.20 31.0%  $           1,264.91 N/A N/A
FL2-R750072A0-0A00 FL2-R750072A0-0A00: CTO-FL2 W/PGTLS EA B  $        1,263.12 31.0%  $              871.55 N/A N/A
FL2-R760072A0-0C00 FL2-R760072A0-0C00: CTO-FL2 W/PGTLS EA B  $        1,034.34 31.0%  $              713.69 N/A N/A
FL2-R760144A0-0A00 FL2-R760144A0-0A00: CTO-FL2 W/PGTLS EA B  $        1,571.82 31.0%  $           1,084.56 N/A N/A
FL2-R770024A0-0D00 FL2-R770024A0-0D00: CTO-FL2 W/PGTLS EA B  $           721.86 31.0%  $              498.08 N/A N/A
FL2-R770060A0-0A00 FL2-R770060A0-0A00: CTO-FL2 W/PGTLS EA B  $        1,071.84 31.0%  $              739.57 N/A N/A
FL2-R770072A0-0A00 FL2-R770072A0-0A00: CTO-FL2 W/PGTLS EA B  $        1,196.84 31.0%  $              825.82 N/A N/A
FL2-R770072A0-0C00 FL2-R770072A0-0C00: CTO-FL2-W-PGTLS EA B  $        1,221.84 31.0%  $              843.07 N/A N/A
FL2-R770072A0-0D00 FL2-R770072A0-0D00: CTO-FL2 W/PGTLS EA B  $        1,221.84 31.0%  $              843.07 N/A N/A
FL2-R770072A0-0N00 FL2-R770072A0-0N00: FL2 72TERM 21  VCG EA B  $        1,201.20 31.0%  $              828.83 N/A N/A
FL2-R770072P0-0A00 FL2-R770072P0-0A00: CTO-FL2 W/PGTLS EA B  $        3,176.76 31.0%  $           2,191.96 N/A N/A
FL2-R770072P0-0D00 FL2-R770072P0-0D00: CTO-FL2 W/PGTLS EA B  $        3,201.76 31.0%  $           2,209.21 N/A N/A
FL2-R770072R0-0D00 FL2-R770072R0-0D00: CTO-FL2 W/PGTLS EA B  $        3,456.75 31.0%  $           2,385.16 N/A N/A
FL2-R780072A0-0C00 FL2-R780072A0-0C00: CTO-FL2 W/PGTLS EA B  $        1,206.84 31.0%  $              832.72 N/A N/A
FL2-R780072A0-0D00 FL2-R780072A0-0D00: CTO-FL2 W/PGTLS EA B  $        1,206.84 31.0%  $              832.72 N/A N/A
FL2-R780144A0-0A00 FL2-R780144A0-0A00: CTO-FL2 W/PGTLS EA B  $        1,916.81 31.0%  $           1,322.60 N/A N/A
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FL2-R780144P0-0D00 FL2-R780144P0-0D00: CTO-FL2 W/PGTLS EA B  $        5,901.65 31.0%  $           4,072.14 N/A N/A
FL2-R790072A0-0A00 FL2-R790072A0-0A00: CTO-FL2 W/PGTLS EA B  $        1,024.34 31.0%  $              706.79 N/A N/A
FL2-R790072A0-0D00 FL2-R790072A0-0D00: CTO-FL2-W-PGTLS EA B  $        1,049.34 31.0%  $              724.04 N/A N/A
FL2-R7J0072A0-0A00 FL2-R7J0072A0-0A00: CTO-FL2 W/PGTLS EA B  $        1,268.83 31.0%  $              875.49 N/A N/A
FL2-R920096A0-0A00 FL2-R920096A0-0A00: CTO-FL2 W/PGTLS EA B  $        2,330.85 31.0%  $           1,608.29 N/A N/A
FL2-R960192A0-0A00 FL2-R960192A0-0A00: CTO-FL2 W/PGTLS EA B  $        1,993.67 31.0%  $           1,375.63 N/A N/A
FL2-R960192A0-0H00 FL2-R960192A0-0H00: CTO-FL2 W/PGTLS EA B  $        2,018.67 31.0%  $           1,392.88 N/A N/A
FL2-R970096A0-0A00 FL2-R970096A0-0A00: CTO-FL2 W/PGTLS EA B  $        1,493.69 31.0%  $           1,030.65 N/A N/A
FL2-R970096A0-0A00-R FL2-R970096A0-0A00-R: FL2 96 POS W/ REV EA B  $        1,484.94 31.0%  $           1,024.61 N/A N/A
FL2-R970096A0-0C00 FL2-R970096A0-0C00: CTO-FL2 W/PGTLS EA B  $        1,518.69 31.0%  $           1,047.90 N/A N/A
FL2-R970096A0-0D00 FL2-R970096A0-0D00: CTO-FL2 W/PGTLS EA B  $        1,518.69 31.0%  $           1,047.90 N/A N/A
FL2-R970096P0-0A00 FL2-R970096P0-0A00: CTO-FL2 W/PGTLS EA B  $        4,133.58 31.0%  $           2,852.17 N/A N/A
FL2-R970096P0-0C00 FL2-R970096P0-0C00: CTO-FL2 W/PGTLS EA B  $        4,158.58 31.0%  $           2,869.42 N/A N/A
FL2-R980096A0-0A00 FL2-R980096A0-0A00: CTO-FL2 W/PGTLS EA B  $        1,473.69 31.0%  $           1,016.85 N/A N/A
FL2-R980192A0-0A00 FL2-R980192A0-0A00: CTO-FL2 W/PGTLS EA B  $        2,453.65 31.0%  $           1,693.02 N/A N/A
FL2-R980192A0-0C00 FL2-R980192A0-0C00: CTO-FL2 W/PGTLS EA B  $        2,478.65 31.0%  $           1,710.27 N/A N/A
FL2-R980192A0-0H00 FL2-R980192A0-0H00: CTO-FL2 W/PGTLS EA B  $        2,478.65 31.0%  $           1,710.27 N/A N/A
FL2-R990096A0-0A00 FL2-R990096A0-0A00: CTO-FL2 W/PGTLS EA B  $        1,263.70 31.0%  $              871.95 N/A N/A
FL2-R9J0096A0-0A00 FL2-R9J0096A0-0A00: CTO-FL2 W/PGTLS EA B  $        1,589.69 31.0%  $           1,096.89 N/A N/A
FL2-R9J0096A0-0C00 FL2-R9J0096A0-0C00: CTO-FL2 W/PGTLS EA B  $        1,614.69 31.0%  $           1,114.14 N/A N/A
FL2-R9J0096P0-0C00 FL2-R9J0096P0-0C00: CTO-FL2 W/PGTLS EA B  $        4,518.57 31.0%  $           3,117.81 N/A N/A
FL2-R9N0096A0-0A00 FL2-R9N0096A0-0A00: CTO-FL2 W/PGTLS EA B  $        2,261.66 31.0%  $           1,560.55 N/A N/A
FL2-R9N0096A0-0C00 FL2-R9N0096A0-0C00: CTO-FL2 W/PGTLS EA B  $        2,286.66 31.0%  $           1,577.80 N/A N/A
FL2-RA60024A0-0C00 FL2-RA60024A0-0C00: CTO-FL2 W/PGTLS EA B  $           531.23 31.0%  $              366.55 N/A N/A
FL2-RB40024A0-0B00 FL2-RB40024A0-0B00: CTO-FL2 W/PGTLS EA B  $           771.55 31.0%  $              532.37 N/A N/A
FL2-RB60024A0-0C00 FL2-RB60024A0-0C00: CTO-FL2 W/PGTLS EA B  $           534.36 31.0%  $              368.71 N/A N/A
FL2-RB70024A0-0B00 FL2-RB70024A0-0B00: CTO-FL2 W/PGTLS EA B  $           596.86 31.0%  $              411.83 N/A N/A
FL2-RB80024A0-0C00 FL2-RB80024A0-0C00: CTO-FL2 W/PGTLS EA B  $           591.86 31.0%  $              408.38 N/A N/A
FL2-RB80048A0-0A00 FL2-RB80048A0-0A00: CTO-FL2 W/PGTLS EA B  $           811.85 31.0%  $              560.18 N/A N/A
FL2-RBB0024A0-0A00 FL2-RBB0024A0-0A00: CTO-FL2 W/PGTLS EA B  $           590.86 31.0%  $              407.69 N/A N/A
FL2-RE70072A0-0D00 FL2-RE70072A0-0D00: CTO-FL2 W/PGTLS EA B  $        1,221.84 31.0%  $              843.07 N/A N/A
FL2-RE90072A0-0D00 FL2-RE90072A0-0D00: CTO-FL2 W/PGTLS EA B  $        1,049.34 31.0%  $              724.04 N/A N/A
FL2-RHJ0064A0-0C00 FL2-RHJ0064A0-0C00: FL2 TERM 64POS P EA B  $        1,532.19 31.0%  $           1,057.21 N/A N/A
FL2-RHJ0064A0-0F00 FL2-RHJ0064A0-0F00: FL2 TERM 64POS P EA B  $        1,009.21 31.0%  $              696.35 N/A N/A
FL2-RJJ0096B0-0H50 FL2-RJJ0096B0-0H50: FL2-T/ONLY SMSCAPC 9 EA B  $        5,579.03 31.0%  $           3,849.53 N/A N/A
FL2-RSPLCE-00 FL2-RSPLCE-00: TRAY FL2 SPLICE DECK (NO EA B  $             71.25 31.0%  $                49.16 N/A N/A
FL2-RSPLCE-FT FL2-RSPLCE-FT: TRAY FL2 SPLICE DECK FUSI EA B  $             81.25 31.0%  $                56.06 N/A N/A
FL2-RSPLCE-HS FL2-RSPLCE-HS: TRAY FL2 SPLICE DECK HEAT EA B  $             81.25 31.0%  $                56.06 N/A N/A
FL2-RSPLCE-HS/16 FL2-RSPLCE-HS/16: TRAY FL2 SPLICE HEAT S EA B  $             89.38 31.0%  $                61.67 N/A N/A
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FL2-RSPLCE-HS-B FL2-RSPLCE-HS-B: TRAY FL2 SPLICE DECK HE EA B  $             81.25 31.0%  $                56.06 N/A N/A
FL2-RSPLCE-MT FL2-RSPLCE-MT: TRAY FL2 SPLICE DECK MECH EA B  $             81.25 31.0%  $                56.06 N/A N/A
FL2-RSPLCE-NT FL2-RSPLCE-NT: TRAY FL2 SPLICE DECK NORT EA B  $             81.25 31.0%  $                56.06 N/A N/A
FL2-RSPLCE-NT-B FL2-RSPLCE-NT-B: TRAY FL2 SPLICE DECK NO EA B  $             81.25 31.0%  $                56.06 N/A N/A
FL2-RSPLCE-RC6V FL2-RSPLCE-RC6V: TRAY FL2 SLC DCK RAYCHE EA B  $             97.50 31.0%  $                67.28 N/A N/A
FL2-RVCG001 FL2-RVCG001: REAR VCG, FL2 48-72-96 EA B  $             56.25 31.0%  $                38.81 N/A N/A
FL2-RVCG002 FL2-RVCG002: REAR VCG 5.50X4.125 PUTTY EA B  $           125.00 31.0%  $                86.25 N/A N/A
FL2-S1201A031-DU00 FL2-S1201A031-DU00: CTO-FL2-W-IFC EA B  $        1,426.17 31.0%  $              984.06 N/A N/A
FL2-S1201A046-DU00 FL2-S1201A046-DU00: CTO-FL2-W-IFC EA B  $        1,478.29 31.0%  $           1,020.02 N/A N/A
FL2-S1201J039-DD00 FL2-S1201J039-DD00: CTO-FL2 W/IFC EA B  $        1,475.58 31.0%  $           1,018.15 N/A N/A
FL2-S1401A007-AU50 FL2-S1401A007-AU50: CTO-FL2 W/IFC EA B  $        1,291.87 31.0%  $              891.39 N/A N/A
FL2-S1401A061-AU00 FL2-S1401A061-AU00: CTO-FL2 W/IFC EA B  $        1,467.02 31.0%  $           1,012.24 N/A N/A
FL2-S1401A077-AU50 FL2-S1401A077-AU50: CTO-FL2 W/IFC EA B  $        1,535.11 31.0%  $           1,059.23 N/A N/A
FL2-S1701A008-DD00 FL2-S1701A008-DD00: CTO-FL2 W/IFC EA B  $           792.78 31.0%  $              547.02 N/A N/A
FL2-S1701A016-AD00 FL2-S1701A016-AD00: CTO-FL2 W/IFC EA B  $           795.56 31.0%  $              548.94 N/A N/A
FL2-S1701A016-AU00 FL2-S1701A016-AU00: CTO-FL2 W/IFC EA B  $           795.56 31.0%  $              548.94 N/A N/A
FL2-S1701A031-AU00 FL2-S1701A031-AU00: CTO-FL2 W/IFC EA B  $           847.70 31.0%  $              584.91 N/A N/A
FL2-S1701A031-DD00 FL2-S1701A031-DD00: CTO-FL2 W/IFC EA B  $           872.70 31.0%  $              602.16 N/A N/A
FL2-S1701A031-DU00 FL2-S1701A031-DU00: CTO-FL2-W-IFC EA B  $           872.70 31.0%  $              602.16 N/A N/A
FL2-S1701A046-AU00 FL2-S1701A046-AU00: CTO-FL2 W/IFC EA B  $           899.81 31.0%  $              620.87 N/A N/A
FL2-S1701A065-AU00 FL2-S1701A065-AU00: CTO-FL2 W/IFC EA B  $           965.85 31.0%  $              666.44 N/A N/A
FL2-S1701A095-AU00 FL2-S1701A095-AU00: CTO-FL2 W/IFC EA B  $        1,070.09 31.0%  $              738.36 N/A N/A
FL2-S1701A110-EU00 FL2-S1701A110-EU00: CTO-FL2 W/IFC EA B  $        1,147.20 31.0%  $              791.57 N/A N/A
FL2-S1701A155-AU00 FL2-S1701A155-AU00: CTO-FL2 W/IFC EA B  $        1,278.58 31.0%  $              882.22 N/A N/A
FL2-S1701H031-AU00 FL2-S1701H031-AU00: FL2 12P W/OSP O/I EA B  $        1,420.94 31.0%  $              980.45 N/A N/A
FL2-S1701M016-DU00 FL2-S1701M016-DU00: FL2 12P SMSC IFC RIB EA B  $           974.96 31.0%  $              672.72 N/A N/A
FL2-S1701M031-DU00 FL2-S1701M031-DU00: FL2 12 POS W/IFC RIB EA B  $        1,143.70 31.0%  $              789.15 N/A N/A
FL2-S1802A020-AD00 FL2-S1802A020-AD00: CTO-FL2-W-IFC EA B  $        1,384.44 31.0%  $              955.26 N/A N/A
FL2-S1J01A015-AU00 FL2-S1J01A015-AU00: CTO-FL2 W/IFC EA B  $           840.10 31.0%  $              579.67 N/A N/A
FL2-S1J01A016-AU00 FL2-S1J01A016-AU00: CTO-FL2 W/IFC EA B  $           843.56 31.0%  $              582.06 N/A N/A
FL2-S1J01A025-AD00 FL2-S1J01A025-AD00: CTO-FL2 W/IFC EA B  $           874.85 31.0%  $              603.65 N/A N/A
FL2-S1J01A030-AU00 FL2-S1J01A030-AU00: CTO-FL2 W/IFC EA B  $           892.21 31.0%  $              615.62 N/A N/A
FL2-S1J01A031-AU00 FL2-S1J01A031-AU00: CTO-FL2 W/IFC EA B  $           895.69 31.0%  $              618.03 N/A N/A
FL2-S1J01A046-AU00 FL2-S1J01A046-AU00: CTO-FL2 W/IFC EA B  $           947.81 31.0%  $              653.99 N/A N/A
FL2-S1J01A061-AU00 FL2-S1J01A061-AU00: CTO-FL2 W/IFC EA B  $           999.94 31.0%  $              689.96 N/A N/A
FL2-S1J01J035-DU00 FL2-S1J01J035-DU00: CTO-FL2 W/IFC EA B  $           958.60 31.0%  $              661.43 N/A N/A
FL2-S1J01M095-AU00 FL2-S1J01M095-AU00: FL2 12P SMASC IFC RB EA B  $        1,676.07 31.0%  $           1,156.49 N/A N/A
FL2-S2202G030-DU00 FL2-S2202G030-DU00: CTO-FL2 W/IFC EA B  $        2,736.89 31.0%  $           1,888.45 N/A N/A
FL2-S2401A031-AU00 FL2-S2401A031-AU00: CTO-FL2 W/IFC EA B  $        1,406.52 31.0%  $              970.50 N/A N/A
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FL2-S2402A006-AU00 FL2-S2402A006-AU00: CTO-FL2 W/IFC EA B  $        2,357.60 31.0%  $           1,626.74 N/A N/A
FL2-S2402A016-CU00 FL2-S2402A016-CU00: CTO-FL2 W/IFC EA B  $        2,451.34 31.0%  $           1,691.42 N/A N/A
FL2-S2402A030-AU00 FL2-S2402A030-AU00: CTO-FL2 W/IFC EA B  $        2,522.59 31.0%  $           1,740.59 N/A N/A
FL2-S2402H031-AU00 FL2-S2402H031-AU00: 24POS SMST 19  MOUNT EA B  $        2,203.35 31.0%  $           1,520.31 N/A N/A
FL2-S2402H155-AU00 FL2-S2402H155-AU00: 24POS SMST 19  MOUNT EA B  $        4,389.02 31.0%  $           3,028.42 N/A N/A
FL2-S240ZA006-AU00 FL2-S240ZA006-AU00: CTO-FL2 W/IFC EA B  $        2,426.60 31.0%  $           1,674.35 N/A N/A
FL2-S240ZA010-CD00 FL2-S240ZA010-CD00: CTO-FL2 W/IFC EA B  $        2,512.59 31.0%  $           1,733.69 N/A N/A
FL2-S240ZA010-CU00 FL2-S240ZA010-CU00: CTO-FL2 W/IFC EA B  $        2,512.59 31.0%  $           1,733.69 N/A N/A
FL2-S2702A008-AU00 FL2-S2702A008-AU00: CTO-FL2 W/IFC EA B  $        1,341.20 31.0%  $              925.43 N/A N/A
FL2-S2702A008-DD00 FL2-S2702A008-DD00: CTO-FL2 W/IFC EA B  $        1,366.20 31.0%  $              942.68 N/A N/A
FL2-S2702A010-AD00 FL2-S2702A010-AD00: CTO-FL2 W/IFC EA B  $        1,354.95 31.0%  $              934.92 N/A N/A
FL2-S2702A010-DU00 FL2-S2702A010-DU00: CTO-FL2 W/IFC EA B  $        1,379.94 31.0%  $              952.16 N/A N/A
FL2-S2702A016-AU00 FL2-S2702A016-AU00: CTO-FL2 W/IFC EA B  $        1,396.19 31.0%  $              963.37 N/A N/A
FL2-S2702A020-DU00 FL2-S2702A020-DU00: CTO-FL2 W/IFC EA B  $        1,448.69 31.0%  $              999.60 N/A N/A
FL2-S2702A023-AU00 FL2-S2702A023-AU00: CTO-FL2 W/IFC EA B  $        1,444.33 31.0%  $              996.59 N/A N/A
FL2-S2702A023-DU00 FL2-S2702A023-DU00: CTO-FL2 W/IFC EA B  $        1,469.33 31.0%  $           1,013.84 N/A N/A
FL2-S2702A031-AU00 FL2-S2702A031-AU00: CTO-FL2 W/IFC EA B  $        1,499.32 31.0%  $           1,034.53 N/A N/A
FL2-S2702A031-DD00 FL2-S2702A031-DD00: CTO-FL2 W/IFC EA B  $        1,524.32 31.0%  $           1,051.78 N/A N/A
FL2-S2702A031-DU00 FL2-S2702A031-DU00: CTO-FL2 W/IFC EA B  $        1,524.32 31.0%  $           1,051.78 N/A N/A
FL2-S2702A046-AU00 FL2-S2702A046-AU00: CTO-FL2 W/IFC EA B  $        1,602.44 31.0%  $           1,105.68 N/A N/A
FL2-S2702A046-DU00 FL2-S2702A046-DU00: CTO-FL2 W/IFC EA B  $        1,627.43 31.0%  $           1,122.93 N/A N/A
FL2-S2702A065-AU00 FL2-S2702A065-AU00: CTO-FL2 W/IFC EA B  $        1,733.07 31.0%  $           1,195.82 N/A N/A
FL2-S2702A080-AU00 FL2-S2702A080-AU00: CTO-FL2 W/IFC EA B  $        1,836.18 31.0%  $           1,266.96 N/A N/A
FL2-S2702A095-AU00 FL2-S2702A095-AU00: CTO-FL2 W/IFC EA B  $        1,939.31 31.0%  $           1,338.12 N/A N/A
FL2-S2702A125-AU00 FL2-S2702A125-AU00: CTO-FL2 W/IFC EA B  $        2,145.55 31.0%  $           1,480.43 N/A N/A
FL2-S2702A215-DU00 FL2-S2702A215-DU00: CTO-FL2 W/IFC EA B  $        2,789.27 31.0%  $           1,924.60 N/A N/A
FL2-S2702A305-AU00 FL2-S2702A305-AU00: CTO-FL2 W/IFC EA B  $        3,383.00 31.0%  $           2,334.27 N/A N/A
FL2-S2702F031-DD00 FL2-S2702F031-DD00: CTO-FL2 W/IFC EA B  $        1,512.30 31.0%  $           1,043.49 N/A N/A
FL2-S2702F061-DU00 FL2-S2702F061-DU00: CTO-FL2-W-IFC EA B  $        1,706.91 31.0%  $           1,177.77 N/A N/A
FL2-S2702L016-DD00 FL2-S2702L016-DD00: CTO-FL2 W/IFC EA B  $        1,617.19 31.0%  $           1,115.86 N/A N/A
FL2-S2702L016-DU00 FL2-S2702L016-DU00: CTO-FL2 W/IFC EA B  $        1,617.19 31.0%  $           1,115.86 N/A N/A
FL2-S2702L032-DD00 FL2-S2702L032-DD00: CTO-FL2 W/IFC EA B  $        1,743.18 31.0%  $           1,202.79 N/A N/A
FL2-S2702L032-DU00 FL2-S2702L032-DU00: CTO-FL2 W/IFC EA B  $        1,743.18 31.0%  $           1,202.79 N/A N/A
FL2-S2702L046-AU00 FL2-S2702L046-AU00: CTO-FL2 W/IFC EA B  $        1,828.43 31.0%  $           1,261.62 N/A N/A
FL2-S2702L061-DD00 FL2-S2702L061-DD00: CTO-FL2 W/IFC EA B  $        1,971.56 31.0%  $           1,360.38 N/A N/A
FL2-S2702L061-DU00 FL2-S2702L061-DU00: CTO-FL2 W/IFC EA B  $        1,971.56 31.0%  $           1,360.38 N/A N/A
FL2-S2702L092-DD00 FL2-S2702L092-DD00: CTO-FL2 W/IFC EA B  $        2,215.66 31.0%  $           1,528.81 N/A N/A
FL2-S2702L092-DU00 FL2-S2702L092-DU00: CTO-FL2 W/IFC EA B  $        2,215.66 31.0%  $           1,528.81 N/A N/A
FL2-S2702L150F-DH00 FL2-S2702L150F-DH00: FL2 24P ARM OSP SC EA B  $        1,854.68 31.0%  $           1,279.73 N/A N/A
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FL2-S2702L150F-DSBC FL2-S2702L150F-DSBC: FL2 W/OSP, UNLOADED EA B  $        1,854.68 31.0%  $           1,279.73 N/A N/A
FL2-S2702L150F-DSRT FL2-S2702L150F-DSRT: FL2 24 POS ARM OSP EA B  $        1,854.68 31.0%  $           1,279.73 N/A N/A
FL2-S2702L300F-DH00 FL2-S2702L300F-DH00: FL2 24P ARM OSP SC EA B  $        2,216.91 31.0%  $           1,529.67 N/A N/A
FL2-S2702L300F-DSBC FL2-S2702L300F-DSBC: FL2 W/OSP UNLOADED EA B  $        2,216.91 31.0%  $           1,529.67 N/A N/A
FL2-S2702L500F-DSBC FL2-S2702L500F-DSBC: FL2 W/OSP UNLOADED EA B  $        2,697.28 31.0%  $           1,861.12 N/A N/A
FL2-S2702M016-AU00 FL2-S2702M016-AU00: CTO-FL2 W/IFC EA B  $        1,566.19 31.0%  $           1,080.67 N/A N/A
FL2-S2702M016-DU00 FL2-S2702M016-DU00: CTO-FL2 W/IFC EA B  $        1,591.19 31.0%  $           1,097.92 N/A N/A
FL2-S2702M031-DU00 FL2-S2702M031-DU00: CTO-FL2 W/IFC EA B  $        1,769.31 31.0%  $           1,220.82 N/A N/A
FL2-S2702M046-AU00 FL2-S2702M046-AU00: CTO-FL2 W/IFC EA B  $        1,922.42 31.0%  $           1,326.47 N/A N/A
FL2-S2702M061-AU00 FL2-S2702M061-AU00: CTO-FL2 W/IFC EA B  $        2,100.55 31.0%  $           1,449.38 N/A N/A
FL2-S2702M092-DU00 FL2-S2702M092-DU00: CTO-FL2 W/IFC EA B  $        2,493.65 31.0%  $           1,720.62 N/A N/A
FL2-S2702M107-DU00 FL2-S2702M107-DU00: CTO-FL2 W/IFC EA B  $        2,671.78 31.0%  $           1,843.53 N/A N/A
FL2-S2702T016-DU00 FL2-S2702T016-DU00: CTO-FL2 W/IFC EA B  $        1,637.18 31.0%  $           1,129.65 N/A N/A
FL2-S2702T031-DU00 FL2-S2702T031-DU00: CTO-FL2 W/IFC EA B  $        1,774.06 31.0%  $           1,224.10 N/A N/A
FL2-S2702T061-DU00 FL2-S2702T061-DU00: CTO-FL2 W/IFC EA B  $        2,047.80 31.0%  $           1,412.98 N/A N/A
FL2-S2702T092-DU00 FL2-S2702T092-DU00: CTO-FL2 W/IFC EA B  $        2,330.66 31.0%  $           1,608.16 N/A N/A
FL2-S2702U016-DU00 FL2-S2702U016-DU00: FL2 24P RBN IN/OUT EA B  $        1,517.94 31.0%  $           1,047.38 N/A N/A
FL2-S2702U031-DU00 FL2-S2702U031-DU00: FL2 24P RBN IN/OUT EA B  $        1,661.38 31.0%  $           1,146.35 N/A N/A
FL2-S2702U061-DU00 FL2-S2702U061-DU00: FL2 24P RBN IN/OUT S EA B  $        1,948.23 31.0%  $           1,344.28 N/A N/A
FL2-S2702U092-DU00 FL2-S2702U092-DU00: FL2 24P RBN IN/OUT S EA B  $        2,244.66 31.0%  $           1,548.82 N/A N/A
FL2-S270ZF030-AD00 FL2-S270ZF030-AD00: CTO-FL2 W/IFC EA B  $        1,809.31 31.0%  $           1,248.42 N/A N/A
FL2-S270ZF050-AD00 FL2-S270ZF050-AD00: CTO-FL2 W/IFC EA B  $        2,145.55 31.0%  $           1,480.43 N/A N/A
FL2-S270ZT016-DU00 FL2-S270ZT016-DU00: CTO-FL2 W/IFC EA B  $        1,641.93 31.0%  $           1,132.93 N/A N/A
FL2-S270ZT031-DU00 FL2-S270ZT031-DU00: CTO-FL2 W/IFC EA B  $        1,765.68 31.0%  $           1,218.32 N/A N/A
FL2-S2772A013-DU00 FL2-S2772A013-DU00: CTO-FL2 W/IFC EA B  $        2,150.55 31.0%  $           1,483.88 N/A N/A
FL2-S2772A016-AU00 FL2-S2772A016-AU00: CTO-FL2 W/IFC EA B  $        2,146.16 31.0%  $           1,480.85 N/A N/A
FL2-S2772A023-AU00 FL2-S2772A023-AU00: CTO-FL2 W/IFC EA B  $        2,194.30 31.0%  $           1,514.07 N/A N/A
FL2-S2772A027-DU00 FL2-S2772A027-DU00: CTO-FL2 W/IFC EA B  $        2,246.79 31.0%  $           1,550.29 N/A N/A
FL2-S2772A031-DU00 FL2-S2772A031-DU00: CTO-FL2-W-IFC EA B  $        2,274.29 31.0%  $           1,569.26 N/A N/A
FL2-S2804A020-AD00 FL2-S2804A020-AD00: CTO-FL2-W-IFC EA B  $        2,557.65 31.0%  $           1,764.78 N/A N/A
FL2-S2884A069-AU00 FL2-S2884A069-AU00: CTO-FL2 W/IFC EA B  $        4,688.45 31.0%  $           3,235.03 N/A N/A
FL2-S2J01G035-AU00 FL2-S2J01G035-AU00: 12 POS FL2 PNL SM SC EA B  $        1,009.21 31.0%  $              696.35 N/A N/A
FL2-S2J02A010-AU00 FL2-S2J02A010-AU00: CTO-FL2 W/IFC EA B  $        1,450.94 31.0%  $           1,001.15 N/A N/A
FL2-S2J02A018-AU00 FL2-S2J02A018-AU00: CTO-FL2 W/IFC EA B  $        1,505.94 31.0%  $           1,039.10 N/A N/A
FL2-S2J02A020-AU00 FL2-S2J02A020-AU00: CTO-FL2 W/IFC EA B  $        1,519.69 31.0%  $           1,048.59 N/A N/A
FL2-S2J02A025-AU00 FL2-S2J02A025-AU00: CTO-FL2 W/IFC EA B  $        1,554.07 31.0%  $           1,072.31 N/A N/A
FL2-S2J02A030-AU00 FL2-S2J02A030-AU00: CTO-FL2 W/IFC EA B  $        1,588.44 31.0%  $           1,096.02 N/A N/A
FL2-S2J02A031-AU00 FL2-S2J02A031-AU00: CTO-FL2 W/IFC EA B  $        1,595.32 31.0%  $           1,100.77 N/A N/A
FL2-S2J02A061-AU00 FL2-S2J02A061-AU00: CTO-FL2 W/IFC EA B  $        1,801.56 31.0%  $           1,243.08 N/A N/A
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FL2-S2J02H054-DU00 FL2-S2J02H054-DU00: CTO-FL2 W/IFC EA B  $        2,631.14 31.0%  $           1,815.49 N/A N/A
FL2-S2J02M031-DU00 FL2-S2J02M031-DU00: CTO-FL2 W/IFC EA B  $        1,865.31 31.0%  $           1,287.06 N/A N/A
FL2-S2N02J153-DU00 FL2-S2N02J153-DU00: CTO-FL2 W/IFC EA B  $        2,909.38 31.0%  $           2,007.47 N/A N/A
FL2-S3703A031-AU00 FL2-S3703A031-AU00: CTO-FL2 W/IFC EA B  $        2,181.16 31.0%  $           1,505.00 N/A N/A
FL2-S3703A046-AU00 FL2-S3703A046-AU00: CTO-FL2 W/IFC EA B  $        2,349.91 31.0%  $           1,621.44 N/A N/A
FL2-S3703L032-DU00 FL2-S3703L032-DU00: CTO-FL2 W/IFC EA B  $        2,607.40 31.0%  $           1,799.11 N/A N/A
FL2-S3703M046-AU00 FL2-S3703M046-AU00: CTO-FL2 W/IFC EA B  $        2,737.89 31.0%  $           1,889.14 N/A N/A
FL2-S3J03H026-AU00 FL2-S3J03H026-AU00: CTO-FL2 W/IFC EA B  $        3,021.38 31.0%  $           2,084.75 N/A N/A
FL2-S4204A023-DU00 FL2-S4204A023-DU00: CTO-FL2 W/IFC EA B  $        4,880.86 31.0%  $           3,367.79 N/A N/A
FL2-S4204A050-AU00 FL2-S4204A050-AU00: CTO-FL2 W/IFC EA B  $        5,203.48 31.0%  $           3,590.40 N/A N/A
FL2-S4204G030-DU00 FL2-S4204G030-DU00: CTO-FL2 W/IFC EA B  $        5,222.23 31.0%  $           3,603.34 N/A N/A
FL2-S4404A016-AU00 FL2-S4404A016-AU00: CTO-FL2 W/IFC EA B  $        4,612.16 31.0%  $           3,182.39 N/A N/A
FL2-S440YA010-CU00 FL2-S440YA010-CU00: CTO-FL2 W/IFC EA B  $        4,752.41 31.0%  $           3,279.16 N/A N/A
FL2-S4704A008-AU00 FL2-S4704A008-AU00: CTO-FL2 W/IFC EA B  $        2,448.84 31.0%  $           1,689.70 N/A N/A
FL2-S4704A008-DD00 FL2-S4704A008-DD00: CTO-FL2 W/IFC EA B  $        2,473.84 31.0%  $           1,706.95 N/A N/A
FL2-S4704A016-AU00 FL2-S4704A016-AU00: CTO-FL2 W/IFC EA B  $        2,551.84 31.0%  $           1,760.77 N/A N/A
FL2-S4704A025-DU00 FL2-S4704A025-DU00: CTO-FL2 W/IFC EA B  $        2,692.70 31.0%  $           1,857.96 N/A N/A
FL2-S4704A030-CD00 FL2-S4704A030-CD00: CTO-FL2 W/IFC EA B  $        2,757.08 31.0%  $           1,902.39 N/A N/A
FL2-S4704A031-AD00 FL2-S4704A031-AD00: CTO-FL2 W/IFC EA B  $        2,744.95 31.0%  $           1,894.02 N/A N/A
FL2-S4704A031-AU00 FL2-S4704A031-AU00: CTO-FL2 W/IFC EA B  $        2,744.95 31.0%  $           1,894.02 N/A N/A
FL2-S4704A031-DD00 FL2-S4704A031-DD00: CTO-FL2 W/IFC EA B  $        2,769.95 31.0%  $           1,911.27 N/A N/A
FL2-S4704A031-DU00 FL2-S4704A031-DU00: CTO-FL2 W/IFC EA B  $        2,769.95 31.0%  $           1,911.27 N/A N/A
FL2-S4704A046-AU00 FL2-S4704A046-AU00: CTO-FL2 W/IFC EA B  $        2,938.07 31.0%  $           2,027.27 N/A N/A
FL2-S4704A046-DU00 FL2-S4704A046-DU00: CTO-FL2-W-IFC EA B  $        2,963.07 31.0%  $           2,044.52 N/A N/A
FL2-S4704A050-CD00 FL2-S4704A050-CD00: CTO-FL2 W/IFC EA B  $        3,014.57 31.0%  $           2,080.05 N/A N/A
FL2-S4704A065-AU00 FL2-S4704A065-AU00: CTO-FL2 W/IFC EA B  $        3,182.68 31.0%  $           2,196.05 N/A N/A
FL2-S4704A095-AU00 FL2-S4704A095-AU00: CTO-FL2 W/IFC EA B  $        3,568.91 31.0%  $           2,462.55 N/A N/A
FL2-S4704A100-CD00 FL2-S4704A100-CD00: CTO-FL2 W/IFC EA B  $        3,658.30 31.0%  $           2,524.23 N/A N/A
FL2-S4704A100-CU00 FL2-S4704A100-CU00: CTO-FL2 W/IFC EA B  $        3,658.30 31.0%  $           2,524.23 N/A N/A
FL2-S4704A150-CU00 FL2-S4704A150-CU00: CTO-FL2 W/IFC EA B  $        4,302.02 31.0%  $           2,968.39 N/A N/A
FL2-S4704A153-AD00 FL2-S4704A153-AD00: CTO-FL2 W/IFC EA B  $        4,315.64 31.0%  $           2,977.79 N/A N/A
FL2-S4704A191-AD00 FL2-S4704A191-AD00: CTO-FL2 W/IFC EA B  $        4,804.87 31.0%  $           3,315.36 N/A N/A
FL2-S4704F030-DU00 FL2-S4704F030-DU00: CTO-FL2 W/IFC EA B  $        2,492.71 31.0%  $           1,719.97 N/A N/A
FL2-S4704F031-AU00 FL2-S4704F031-AU00: CTO-FL2 W/IFC EA B  $        2,471.79 31.0%  $           1,705.54 N/A N/A
FL2-S4704G039-AU00 FL2-S4704G039-AU00: CTO-FL2-W-IFC EA B  $        3,120.57 31.0%  $           2,153.19 N/A N/A
FL2-S4704H122-AU00 FL2-S4704H122-AU00: CTO-FL2 W/IFC EA B  $        7,558.14 31.0%  $           5,215.12 N/A N/A
FL2-S4704K030-CD00 FL2-S4704K030-CD00: CTO-FL2 W/IFC EA B  $        3,259.56 31.0%  $           2,249.10 N/A N/A
FL2-S4704L016-DD00 FL2-S4704L016-DD00: CTO-FL2 W/IFC EA B  $        2,980.82 31.0%  $           2,056.77 N/A N/A
FL2-S4704L032-DD00 FL2-S4704L032-DD00: CTO-FL2 W/IFC EA B  $        3,230.81 31.0%  $           2,229.26 N/A N/A
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FL2-S4704L032-DU00 FL2-S4704L032-DU00: CTO-FL2 W/IFC EA B  $        3,230.81 31.0%  $           2,229.26 N/A N/A
FL2-S4704L061-DD00 FL2-S4704L061-DD00: CTO-FL2 W/IFC EA B  $        3,683.91 31.0%  $           2,541.90 N/A N/A
FL2-S4704L061-DU00 FL2-S4704L061-DU00: CTO-FL2 W/IFC EA B  $        3,683.91 31.0%  $           2,541.90 N/A N/A
FL2-S4704L092-DD00 FL2-S4704L092-DD00: CTO-FL2 W/IFC EA B  $        4,168.28 31.0%  $           2,876.11 N/A N/A
FL2-S4704L092-DU00 FL2-S4704L092-DU00: CTO-FL2 W/IFC EA B  $        4,168.28 31.0%  $           2,876.11 N/A N/A
FL2-S4704L300F-DH00 FL2-S4704L300F-DH00: FL2 W/OSP RBN EA B  $        3,963.28 31.0%  $           2,734.66 N/A N/A
FL2-S4704M016-AU00 FL2-S4704M016-AU00: CTO-FL2 W/IFC EA B  $        2,869.83 31.0%  $           1,980.18 N/A N/A
FL2-S4704M031-AU00 FL2-S4704M031-AU00: CTO-FL2 W/IFC EA B  $        3,192.31 31.0%  $           2,202.69 N/A N/A
FL2-S4704M046-AU00 FL2-S4704M046-AU00: CTO-FL2 W/IFC EA B  $        3,514.80 31.0%  $           2,425.21 N/A N/A
FL2-S4704M061-AU00 FL2-S4704M061-AU00: CTO-FL2 W/IFC EA B  $        3,837.29 31.0%  $           2,647.73 N/A N/A
FL2-S4704M092-AU00 FL2-S4704M092-AU00: CTO-FL2 W/IFC EA B  $        4,503.76 31.0%  $           3,107.59 N/A N/A
FL2-S4774A016-DU00 FL2-S4774A016-DU00: CTO-FL2 W/IFC EA B  $        4,076.78 31.0%  $           2,812.98 N/A N/A
FL2-S4774A023-AU00 FL2-S4774A023-AU00: CTO-FL2 W/IFC EA B  $        4,141.89 31.0%  $           2,857.90 N/A N/A
FL2-S4774F031-DU00 FL2-S4774F031-DU00: CTO-FL2 W/IFC EA B  $        3,996.72 31.0%  $           2,757.74 N/A N/A
FL2-S4802A031-AU00 FL2-S4802A031-AU00: CTO-FL2 W/IFC EA B  $        1,558.50 31.0%  $           1,075.37 N/A N/A
FL2-S4804A010-AU00 FL2-S4804A010-AU00: CTO-FL2 W/IFC EA B  $        2,483.59 31.0%  $           1,713.68 N/A N/A
FL2-S4804A016-DU00 FL2-S4804A016-DU00: CTO-FL2-W-IFC EA B  $        2,585.84 31.0%  $           1,784.23 N/A N/A
FL2-S4809A020-AD00 FL2-S4809A020-AD00: CTO-FL2-W-IFC EA B  $        4,818.25 31.0%  $           3,324.59 N/A N/A
FL2-S4809A031-DU00 FL2-S4809A031-DU00: CTO-FL2 W/IFC EA B  $        5,087.70 31.0%  $           3,510.51 N/A N/A
FL2-S4884A010-AD00 FL2-S4884A010-AD00: CTO-FL2 W/IFC EA B  $        3,983.53 31.0%  $           2,748.64 N/A N/A
FL2-S4J04A010-AU00 FL2-S4J04A010-AU00: CTO-FL2 W/IFC EA B  $        2,666.59 31.0%  $           1,839.95 N/A N/A
FL2-S4J04A015-AU00 FL2-S4J04A015-AU00: CTO-FL2 W/IFC EA B  $        2,730.95 31.0%  $           1,884.36 N/A N/A
FL2-S4J04A015-DU00 FL2-S4J04A015-DU00: CTO-FL2 W/IFC EA B  $        2,755.95 31.0%  $           1,901.61 N/A N/A
FL2-S4J04A016-AU00 FL2-S4J04A016-AU00: CTO-FL2 W/IFC EA B  $        2,743.83 31.0%  $           1,893.24 N/A N/A
FL2-S4J04A025-AU00 FL2-S4J04A025-AU00: CTO-FL2 W/IFC EA B  $        2,859.69 31.0%  $           1,973.19 N/A N/A
FL2-S4J04A031-AU00 FL2-S4J04A031-AU00: CTO-FL2-W-IFC EA B  $        2,936.94 31.0%  $           2,026.49 N/A N/A
FL2-S4J04A031-DU00 FL2-S4J04A031-DU00: CTO-FL2-W-IFC EA B  $        2,961.94 31.0%  $           2,043.74 N/A N/A
FL2-S4J04A046-AU00 FL2-S4J04A046-AU00: CTO-FL2 W/IFC EA B  $        3,130.07 31.0%  $           2,159.75 N/A N/A
FL2-S4J04A061-AU00 FL2-S4J04A061-AU00: CTO-FL2 W/IFC EA B  $        3,323.17 31.0%  $           2,292.99 N/A N/A
FL2-S4J04G039-AD00 FL2-S4J04G039-AD00: CTO-FL2 W/IFC EA B  $        3,312.56 31.0%  $           2,285.67 N/A N/A
FL2-S4J04J015-DD00 FL2-S4J04J015-DD00: CTO-FL2 W/IFC EA B  $        2,928.44 31.0%  $           2,020.62 N/A N/A
FL2-S4J04J031-AU00 FL2-S4J04J031-AU00: CTO-FL2 W/IFC EA B  $        3,101.43 31.0%  $           2,139.99 N/A N/A
FL2-S4J04J031-DU00 FL2-S4J04J031-DU00: CTO-FL2 W/IFC EA B  $        3,126.43 31.0%  $           2,157.24 N/A N/A
FL2-S4J04J039-DU00 FL2-S4J04J039-DU00: CTO-FL2 W/IFC EA B  $        3,225.43 31.0%  $           2,225.55 N/A N/A
FL2-S7404J037-AU00 FL2-S7404J037-AU00: CTO-FL2 W/IFC EA B  $        5,120.56 31.0%  $           3,533.19 N/A N/A
FL2-S7707A008-AU00 FL2-S7707A008-AU00: CTO-FL2 W/IFC EA B  $        3,571.36 31.0%  $           2,464.24 N/A N/A
FL2-S7707A008-DU00 FL2-S7707A008-DU00: CTO-FL2 W/IFC EA B  $        3,596.36 31.0%  $           2,481.49 N/A N/A
FL2-S7707A016-AU00 FL2-S7707A016-AU00: CTO-FL2 W/IFC EA B  $        3,715.35 31.0%  $           2,563.59 N/A N/A
FL2-S7707A016-DU00 FL2-S7707A016-DU00: CTO-FL2 W/IFC EA B  $        3,740.35 31.0%  $           2,580.84 N/A N/A
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FL2-S7707A020-AU00 FL2-S7707A020-AU00: CTO-FL2 W/IFC EA B  $        3,787.35 31.0%  $           2,613.27 N/A N/A
FL2-S7707A023-AU00 FL2-S7707A023-AU00: CTO-FL2 W/IFC EA B  $        3,841.35 31.0%  $           2,650.53 N/A N/A
FL2-S7707A023-DU00 FL2-S7707A023-DU00: CTO-FL2 W/IFC EA B  $        3,866.35 31.0%  $           2,667.78 N/A N/A
FL2-S7707A030-AU00 FL2-S7707A030-AU00: CTO-FL2 W/IFC EA B  $        3,967.34 31.0%  $           2,737.46 N/A N/A
FL2-S7707A031-AU00 FL2-S7707A031-AU00: CTO-FL2 W/IFC EA B  $        3,985.34 31.0%  $           2,749.88 N/A N/A
FL2-S7707A031-DD00 FL2-S7707A031-DD00: CTO-FL2 W/IFC EA B  $        4,010.34 31.0%  $           2,767.13 N/A N/A
FL2-S7707A031-DU00 FL2-S7707A031-DU00: CTO-FL2 W/IFC EA B  $        4,010.34 31.0%  $           2,767.13 N/A N/A
FL2-S7707A046-AU00 FL2-S7707A046-AU00: CTO-FL2 W/IFC EA B  $        4,255.33 31.0%  $           2,936.18 N/A N/A
FL2-S7707A062-DU00 FL2-S7707A062-DU00: CTO-FL2 W/IFC EA B  $        4,568.32 31.0%  $           3,152.14 N/A N/A
FL2-S7707A065-AU00 FL2-S7707A065-AU00: CTO-FL2 W/IFC EA B  $        4,597.32 31.0%  $           3,172.15 N/A N/A
FL2-S7707A092-DU00 FL2-S7707A092-DU00: CTO-FL2 W/IFC EA B  $        5,108.30 31.0%  $           3,524.73 N/A N/A
FL2-S7707A095-AU00 FL2-S7707A095-AU00: CTO-FL2 W/IFC EA B  $        5,137.29 31.0%  $           3,544.73 N/A N/A
FL2-S7707A100-DU00 FL2-S7707A100-DU00: CTO-FL2 W/IFC EA B  $        5,252.29 31.0%  $           3,624.08 N/A N/A
FL2-S7707A153-DU00 FL2-S7707A153-DU00: CTO-FL2 W/IFC EA B  $        6,206.25 31.0%  $           4,282.31 N/A N/A
FL2-S7707L032-DD00 FL2-S7707L032-DD00: CTO-FL2 W/IFC EA B  $        4,676.31 31.0%  $           3,226.65 N/A N/A
FL2-S7707L032-DU00 FL2-S7707L032-DU00: CTO-FL2 W/IFC EA B  $        4,676.31 31.0%  $           3,226.65 N/A N/A
FL2-S7707L061-DD00 FL2-S7707L061-DD00: CTO-FL2 W/IFC EA B  $        5,296.17 31.0%  $           3,654.36 N/A N/A
FL2-S7707L150F-DH00 FL2-S7707L150F-DH00: FL2 72 POS ARM OSP EA B  $        4,988.95 31.0%  $           3,442.38 N/A N/A
FL2-S7707L153-DU00 FL2-S7707L153-DU00: CTO-FL2-W-IFC EA B  $        7,262.59 31.0%  $           5,011.19 N/A N/A
FL2-S7707L300F-DH00 FL2-S7707L300F-DH00: FL2 72P ARM OSP SMS EA B  $        5,964.82 31.0%  $           4,115.73 N/A N/A
FL2-S7707M061-AU00 FL2-S7707M061-AU00: CTO-FL2 W/IFC EA B  $        5,550.16 31.0%  $           3,829.61 N/A N/A
FL2-S7777A046-AU00 FL2-S7777A046-AU00: CTO-FL2-W-IFC EA B  $        6,505.24 31.0%  $           4,488.62 N/A N/A
FL2-S780AA008-DU00 FL2-S780AA008-DU00: CTO-FL2 W/IFC EA B  $        6,764.04 31.0%  $           4,667.19 N/A N/A
FL2-S780AA020-AD00 FL2-S780AA020-AD00: CTO-FL2-W-IFC EA B  $        7,143.71 31.0%  $           4,929.16 N/A N/A
FL2-S780AG039-DU00 FL2-S780AG039-DU00: 72PNL SMLC 144 OSP S EA B  $      11,659.98 31.0%  $           8,045.39 N/A N/A
FL2-S780AU100F-DU00 FL2-S780AU100F-DU00: 72PNL SMLC 144 EA B  $        6,011.26 31.0%  $           4,147.77 N/A N/A
FL2-S788AF055-AD00 FL2-S788AF055-AD00: FL2 SMLC-SMLC 144FBR EA B  $      10,610.08 31.0%  $           7,320.96 N/A N/A
FL2-S7J04A016-DU00 FL2-S7J04A016-DU00: CTO-FL2 W/IFC EA B  $        2,845.39 31.0%  $           1,963.32 N/A N/A
FL2-S7J07A015-AU00 FL2-S7J07A015-AU00: CTO-FL2 W/IFC EA B  $        3,985.34 31.0%  $           2,749.88 N/A N/A
FL2-S7J07A015-DU00 FL2-S7J07A015-DU00: CTO-FL2 W/IFC EA B  $        4,010.34 31.0%  $           2,767.13 N/A N/A
FL2-S7J07A016-AU00 FL2-S7J07A016-AU00: CTO-FL2 W/IFC EA B  $        4,003.34 31.0%  $           2,762.30 N/A N/A
FL2-S7J07A023-AU00 FL2-S7J07A023-AU00: CTO-FL2 W/IFC EA B  $        4,129.33 31.0%  $           2,849.24 N/A N/A
FL2-S7J07A025-AU00 FL2-S7J07A025-AU00: CTO-FL2 W/IFC EA B  $        4,165.33 31.0%  $           2,874.08 N/A N/A
FL2-S7J07A031-AU00 FL2-S7J07A031-AU00: CTO-FL2 W/IFC EA B  $        4,273.33 31.0%  $           2,948.60 N/A N/A
FL2-S7J07A031-DU00 FL2-S7J07A031-DU00: CTO-FL2-W-IFC EA B  $        4,298.33 31.0%  $           2,965.85 N/A N/A
FL2-S7J07A031-EU00 FL2-S7J07A031-EU00: CTO-FL2-W-IFC EA B  $        4,298.33 31.0%  $           2,965.85 N/A N/A
FL2-S7J07A035-EU00 FL2-S7J07A035-EU00: CTO-FL2-W-IFC EA B  $        4,370.33 31.0%  $           3,015.53 N/A N/A
FL2-S7J07A039-AU00 FL2-S7J07A039-AU00: CTO-FL2 W/IFC EA B  $        4,417.32 31.0%  $           3,047.95 N/A N/A
FL2-S7J07A046-AU00 FL2-S7J07A046-AU00: CTO-FL2 W/IFC EA B  $        4,543.32 31.0%  $           3,134.89 N/A N/A
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FL2-S7J07A061-AU00 FL2-S7J07A061-AU00: CTO-FL2 W/IFC EA B  $        4,813.31 31.0%  $           3,321.18 N/A N/A
FL2-S7J07A077-AU00 FL2-S7J07A077-AU00: CTO-FL2 W/IFC EA B  $        5,101.30 31.0%  $           3,519.90 N/A N/A
FL2-S7J07F040-AU00 FL2-S7J07F040-AU00: CTO-FL2-W-IFC EA B  $        4,339.33 31.0%  $           2,994.14 N/A N/A
FL2-S7J07F057-AU00 FL2-S7J07F057-AU00: CTO-FL2-W-IFC EA B  $        4,604.51 31.0%  $           3,177.11 N/A N/A
FL2-S7J07H019-AU00 FL2-S7J07H019-AU00: CTO-FL2 W/IFC EA B  $        5,070.68 31.0%  $           3,498.77 N/A N/A
FL2-S7J07H026-AU00 FL2-S7J07H026-AU00: CTO-FL2 W/IFC EA B  $        5,470.53 31.0%  $           3,774.67 N/A N/A
FL2-S9209A030-AU00 FL2-S9209A030-AU00: CTO-FL2 W/IFC EA B  $        9,570.62 31.0%  $           6,603.73 N/A N/A
FL2-S9409A031-CU00 FL2-S9409A031-CU00: CTO-FL2 W/IFC EA B  $        9,310.65 31.0%  $           6,424.35 N/A N/A
FL2-S9709A008-AU00 FL2-S9709A008-AU00: CTO-FL2-W-IFC EA B  $        4,653.87 31.0%  $           3,211.17 N/A N/A
FL2-S9709A008-DD00 FL2-S9709A008-DD00: CTO-FL2 W/IFC EA B  $        4,678.87 31.0%  $           3,228.42 N/A N/A
FL2-S9709A016-DU00 FL2-S9709A016-DU00: CTO-FL2 W/IFC EA B  $        4,856.65 31.0%  $           3,351.09 N/A N/A
FL2-S9709A023-DU00 FL2-S9709A023-DU00: CTO-FL2 W/IFC EA B  $        5,012.22 31.0%  $           3,458.43 N/A N/A
FL2-S9709A025-DU00 FL2-S9709A025-DU00: CTO-FL2 W/IFC EA B  $        5,056.68 31.0%  $           3,489.11 N/A N/A
FL2-S9709A031-AU00 FL2-S9709A031-AU00: CTO-FL2 W/IFC EA B  $        5,165.02 31.0%  $           3,563.86 N/A N/A
FL2-S9709A035-DU00 FL2-S9709A035-DU00: CTO-FL2 W/IFC EA B  $        5,278.92 31.0%  $           3,642.45 N/A N/A
FL2-S9709A046-AU00 FL2-S9709A046-AU00: CTO-FL2 W/IFC EA B  $        5,498.38 31.0%  $           3,793.88 N/A N/A
FL2-S9709A050-DU00 FL2-S9709A050-DU00: CTO-FL2 W/IFC EA B  $        5,612.28 31.0%  $           3,872.47 N/A N/A
FL2-S9709A080-AU00 FL2-S9709A080-AU00: CTO-FL2 W/IFC EA B  $        6,254.00 31.0%  $           4,315.26 N/A N/A
FL2-S9709A092-CD00 FL2-S9709A092-CD00: CTO-FL2-W-IFC EA B  $        6,545.68 31.0%  $           4,516.52 N/A N/A
FL2-S9709A095-AU00 FL2-S9709A095-AU00: CTO-FL2 W/IFC EA B  $        6,587.37 31.0%  $           4,545.29 N/A N/A
FL2-S9709A100-DU00 FL2-S9709A100-DU00: CTO-FL2 W/IFC EA B  $        6,723.48 31.0%  $           4,639.20 N/A N/A
FL2-S9709M046-AU00 FL2-S9709M046-AU00: CTO-FL2 W/IFC EA B  $        6,946.22 31.0%  $           4,792.89 N/A N/A
FL2-S9709M061-AU00 FL2-S9709M061-AU00: CTO-FL2 W/IFC EA B  $        7,634.33 31.0%  $           5,267.69 N/A N/A
FL2-S9B0NA031-DU00 FL2-S9B0NA031-DU00: FL2 96 POS SMALC EA B  $        9,182.83 31.0%  $           6,336.15 N/A N/A
FL2-S9E09A023-AU00 FL2-S9E09A023-AU00: CTO-FL2 W/IFC EA B  $        5,035.22 31.0%  $           3,474.30 N/A N/A
FL2-S9J04J030-AU00 FL2-S9J04J030-AU00: CTO-FL2 W/IFC EA B  $        3,209.37 31.0%  $           2,214.47 N/A N/A
FL2-S9J09A008-AU00 FL2-S9J09A008-AU00: CTO-FL2 W/IFC EA B  $        5,037.86 31.0%  $           3,476.12 N/A N/A
FL2-S9J09A010-AU00 FL2-S9J09A010-AU00: CTO-FL2 W/IFC EA B  $        5,082.30 31.0%  $           3,506.79 N/A N/A
FL2-S9J09A010-CU00 FL2-S9J09A010-CU00: CTO-FL2 W/IFC EA B  $        5,107.30 31.0%  $           3,524.04 N/A N/A
FL2-S9J09A015-AU00 FL2-S9J09A015-AU00: CTO-FL2 W/IFC EA B  $        5,193.43 31.0%  $           3,583.47 N/A N/A
FL2-S9J09A020-AU00 FL2-S9J09A020-AU00: CTO-FL2 W/IFC EA B  $        5,304.54 31.0%  $           3,660.13 N/A N/A
FL2-S9J09A025-AU00 FL2-S9J09A025-AU00: CTO-FL2 W/IFC EA B  $        5,415.67 31.0%  $           3,736.81 N/A N/A
FL2-S9J09A030-DU00 FL2-S9J09A030-DU00: CTO-FL2 W/IFC EA B  $        5,551.78 31.0%  $           3,830.73 N/A N/A
FL2-S9J09A031-AU00 FL2-S9J09A031-AU00: CTO-FL2 W/IFC EA B  $        5,549.01 31.0%  $           3,828.82 N/A N/A
FL2-S9J09A031-DU00 FL2-S9J09A031-DU00: CTO-FL2 W/IFC EA B  $        5,574.01 31.0%  $           3,846.07 N/A N/A
FL2-S9J09A031-EU00 FL2-S9J09A031-EU00: CTO-FL2 W/IFC EA B  $        5,574.01 31.0%  $           3,846.07 N/A N/A
FL2-S9J09A046-AU00 FL2-S9J09A046-AU00: CTO-FL2 W/IFC EA B  $        5,882.36 31.0%  $           4,058.83 N/A N/A
FL2-S9J09A061-AU00 FL2-S9J09A061-AU00: CTO-FL2 W/IFC EA B  $        6,215.73 31.0%  $           4,288.85 N/A N/A
FL2-S9J09H019-AU00 FL2-S9J09H019-AU00: CTO-FL2 W/IFC EA B  $        6,547.62 31.0%  $           4,517.86 N/A N/A
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FL2-S9J09H026-AU00 FL2-S9J09H026-AU00: CTO-FL2 W/IFC EA B  $        7,036.72 31.0%  $           4,855.34 N/A N/A
FL2-S9J09J039-AU00 FL2-S9J09J039-AU00: CTO-FL2 W/IFC EA B  $        5,990.26 31.0%  $           4,133.28 N/A N/A
FL2-S9L09A075-AU00 FL2-S9L09A075-AU00: CTO-FL2 W/IFC EA B  $      11,882.26 31.0%  $           8,198.76 N/A N/A
FL2-SA802A005-AD00 FL2-SA802A005-AD00: CTO-FL2-W-IFC EA B  $        1,281.33 31.0%  $              884.12 N/A N/A
FL2-SA802A031-AD00 FL2-SA802A031-AD00: CTO-FL2 W/IFC EA B  $        1,460.08 31.0%  $           1,007.46 N/A N/A
FL2-SB40ZA006-AU00 FL2-SB40ZA006-AU00: CTO-FL2 W/IFC EA B  $        2,426.60 31.0%  $           1,674.35 N/A N/A
FL2-SB40ZA008-CU00 FL2-SB40ZA008-CU00: CTO-FL2-W-IFC EA B  $        2,482.09 31.0%  $           1,712.64 N/A N/A
FL2-SB40ZA010-CD00 FL2-SB40ZA010-CD00: CTO-FL2 W/IFC EA B  $        2,512.59 31.0%  $           1,733.69 N/A N/A
FL2-SB40ZA010-CU00 FL2-SB40ZA010-CU00: CTO-FL2 W/IFC EA B  $        2,512.59 31.0%  $           1,733.69 N/A N/A
FL2-SB40ZA016-CU00 FL2-SB40ZA016-CU00: CTO-FL2 W/IFC EA B  $        2,604.09 31.0%  $           1,796.82 N/A N/A
FL2-SB40ZA039-CU00 FL2-SB40ZA039-CU00: CTO-FL2 W/IFC EA B  $        2,954.82 31.0%  $           2,038.83 N/A N/A
FL2-SB804A005-AD00 FL2-SB804A005-AD00: CTO-FL2-W-IFC EA B  $        2,364.54 31.0%  $           1,631.53 N/A N/A
FL2-SB804A031-AD00 FL2-SB804A031-AD00: CTO-FL2 W/IFC EA B  $        2,699.28 31.0%  $           1,862.50 N/A N/A
FL2-SB804F031-CD50 FL2-SB804F031-CD50: CTO-FL2 W/IFC EA B  $        2,463.59 31.0%  $           1,699.88 N/A N/A
FL2-SB80YA005-AD00 FL2-SB80YA005-AD00: CTO-FL2-W-IFC EA B  $        2,470.15 31.0%  $           1,704.40 N/A N/A
FL2-SBB02M015-AD00 FL2-SBB02M015-AD00: CTO-FL2 W/IFC EA B  $        1,868.69 31.0%  $           1,289.40 N/A N/A
FL2-SBB02M034-AD00 FL2-SBB02M034-AD00: CTO-FL2 W/IFC EA B  $        2,094.32 31.0%  $           1,445.08 N/A N/A
FL2-SBB04M008-AU00 FL2-SBB04M008-AU00: CTO-FL2 W/IFC EA B  $        3,271.93 31.0%  $           2,257.63 N/A N/A
FL2-SBB04M013-AU00 FL2-SBB04M013-AU00: CTO-FL2 W/IFC EA B  $        3,379.42 31.0%  $           2,331.80 N/A N/A
FL2-SBB04M016-AD00 FL2-SBB04M016-AD00: CTO-FL2 W/IFC EA B  $        3,443.92 31.0%  $           2,376.30 N/A N/A
FL2-SBB04M016-AU00 FL2-SBB04M016-AU00: CTO-FL2 W/IFC EA B  $        3,443.92 31.0%  $           2,376.30 N/A N/A
FL2-SBB04M025-AD00 FL2-SBB04M025-AD00: CTO-FL2 W/IFC EA B  $        3,637.41 31.0%  $           2,509.81 N/A N/A
FL2-SBB04M031-AD00 FL2-SBB04M031-AD00: CTO-FL2 W/IFC EA B  $        3,766.41 31.0%  $           2,598.82 N/A N/A
FL2-SBB04M031-AU00 FL2-SBB04M031-AU00: CTO-FL2 W/IFC EA B  $        3,766.41 31.0%  $           2,598.82 N/A N/A
FL2-SBB04M046-AU00 FL2-SBB04M046-AU00: CTO-FL2 W/IFC EA B  $        4,088.89 31.0%  $           2,821.33 N/A N/A
FL2-SBCKIT001 FL2-SBCKIT001: RETROFIT KIT FL2 24 T/S EA B  $           324.99 31.0%  $              224.24 N/A N/A
FL2-SBCKIT002 FL2-SBCKIT002: RETROFIT KIT FL2 72 T/S EA B  $           393.73 31.0%  $              271.67 N/A N/A
FL2-SD404A010-CD00 FL2-SD404A010-CD00: CTO-FL2 W/IFC EA B  $        4,559.91 31.0%  $           3,146.34 N/A N/A
FL2-SD40YA016-CU00 FL2-SD40YA016-CU00: CTO-FL2 W/IFC EA B  $        4,933.90 31.0%  $           3,404.39 N/A N/A
FL2-SD704F016-AD00 FL2-SD704F016-AD00: CTO-FL2 W/IFC EA B  $        2,410.85 31.0%  $           1,663.49 N/A N/A
FL2-SD704M016-AD00 FL2-SD704M016-AD00: CTO-FL2 W/IFC EA B  $        2,869.83 31.0%  $           1,980.18 N/A N/A
FL2-SD804A039-CD00 FL2-SD804A039-CD00: CTO-FL2 W/IFC EA B  $        2,881.94 31.0%  $           1,988.54 N/A N/A
FL2-SD804A046-AD00 FL2-SD804A046-AD00: CTO-FL2 W/IFC EA B  $        2,947.07 31.0%  $           2,033.48 N/A N/A
FL2-SD809A005-AD00 FL2-SD809A005-AD00: CTO-FL2-W-IFC EA B  $        4,484.88 31.0%  $           3,094.57 N/A N/A
FL2-SD809A039-CD00 FL2-SD809A039-CD00: CTO-FL2 W/IFC EA B  $        5,265.50 31.0%  $           3,633.20 N/A N/A
FL2-SD809M012-AU00 FL2-SD809M012-AU00: CTO-FL2 W/IFC EA B  $        5,284.23 31.0%  $           3,646.12 N/A N/A
FL2-SD809M040-AD00 FL2-SD809M040-AD00: CTO-FL2 W/IFC EA B  $        6,568.68 31.0%  $           4,532.39 N/A N/A
FL2-SDB09M010-AD00 FL2-SDB09M010-AD00: CTO-FL2 W/IFC EA B  $        6,432.03 31.0%  $           4,438.10 N/A N/A
FL2-SDB09M011-AD00 FL2-SDB09M011-AD00: CTO-FL2-W-IFC EA B  $        6,477.89 31.0%  $           4,469.74 N/A N/A
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FL2-SDB09M016-AD00 FL2-SDB09M016-AD00: CTO-FL2 W/IFC EA B  $        6,707.27 31.0%  $           4,628.02 N/A N/A
FL2-SDB09M025-AD00 FL2-SDB09M025-AD00: CTO-FL2 W/IFC EA B  $        7,120.12 31.0%  $           4,912.88 N/A N/A
FL2-SDB09M031-AD00 FL2-SDB09M031-AD00: CTO-FL2 W/IFC EA B  $        7,395.36 31.0%  $           5,102.80 N/A N/A
FL2-SDB09M031-AU00 FL2-SDB09M031-AU00: CTO-FL2 W/IFC EA B  $        7,395.36 31.0%  $           5,102.80 N/A N/A
FL2-SDB09M046-AU00 FL2-SDB09M046-AU00: CTO-FL2 W/IFC EA B  $        8,083.47 31.0%  $           5,577.59 N/A N/A
FL2-SDB09M075-AU00 FL2-SDB09M075-AU00: CTO-FL2 W/IFC EA B  $        9,413.78 31.0%  $           6,495.51 N/A N/A
FL2-SDF04M010-AU00 FL2-SDF04M010-AU00: CTO-FL2 W/IFC EA B  $        6,544.08 31.0%  $           4,515.42 N/A N/A
FL2-SE40XA016-CU00 FL2-SE40XA016-CU00: CTO-FL2 W/IFC EA B  $        7,353.55 31.0%  $           5,073.95 N/A N/A
FL2-SE807A046-AD00 FL2-SE807A046-AD00: CTO-FL2 W/IFC EA B  $        4,268.83 31.0%  $           2,945.49 N/A N/A
FL2-SE809F031-CD50 FL2-SE809F031-CD50: CTO-FL2 W/IFC EA B  $        5,964.15 31.0%  $           4,115.26 N/A N/A
FL2-SE80UF031-CD50 FL2-SE80UF031-CD50: CTO-FL2 W/IFC EA B  $        9,228.19 31.0%  $           6,367.45 N/A N/A
FL2-T2804J016-DB00 FL2-T2804J016-DB00: 48 FIBER, 2RU HZ 16M EA B  $        3,033.63 31.0%  $           2,093.20 N/A N/A
FL2-T2804J031-CD00 FL2-T2804J031-CD00: 48 FIBER, 2 RU CABIN EA B  $        3,312.37 31.0%  $           2,285.54 N/A N/A
FL2-T2804J046-CD00 FL2-T2804J046-CD00: FL2 24P SMLC OSP STR EA B  $        3,524.86 31.0%  $           2,432.15 N/A N/A
FL2-T2804J061-CD00 FL2-T2804J061-CD00: PNL FL2 2RU TERM ONL EA B  $        4,162.33 31.0%  $           2,872.01 N/A N/A
FL2-T2804J077-CD00 FL2-T2804J077-CD00: 48 FIBER, 2RU CABINE EA B  $        3,956.09 31.0%  $           2,729.70 N/A N/A
FL2-T2804J092-CD00 FL2-T2804J092-CD00: 48 FIBER, 2RU CABINE EA B  $        4,162.33 31.0%  $           2,872.01 N/A N/A
FL2-TR2000 FL2-TR2000: DECK, STORAGE FL2 STORAGE EA B  $           112.50 31.0%  $                77.63 N/A N/A
FL2-VCGKIT0350 FL2-VCGKIT0350: VCG KIT EA B  $             37.50 31.0%  $                25.88 N/A N/A
FL2-VCGKIT0525 FL2-VCGKIT0525: KIT,FL2 5.25  VCG 19 STD EA B  $             42.50 31.0%  $                29.33 N/A N/A
FL2-VCGKIT0525-B FL2-VCGKIT0525-B : FL2 5.25  VCG 19 STD EA B  $             43.75 31.0%  $                30.19 N/A N/A
FL2-VCGKIT0875 FL2-VCGKIT0875: KIT,FL2 8.75  VCG 19 STD EA B  $             50.00 31.0%  $                34.50 N/A N/A
FL2-VCGKIT1050 FL2-VCGKIT1050: KIT,FL2 10.5  VCG 19 STD EA B  $             56.25 31.0%  $                38.81 N/A N/A
FL2-VCGKIT1400 FL2-VCGKIT1400: KIT,FL2 14.0  VCG 19 STD EA B  $             68.75 31.0%  $                47.44 N/A N/A
FL2-VCGKIT1400-B FL2-VCGKIT1400-B : FL2 14.0  VCG 19 STD EA B  $             68.75 31.0%  $                47.44 N/A N/A
FL2-VCGKIT1750-B FL2-VCGKIT1750-B : FL2 17.5  VCG 19 STD EA B  $             81.25 31.0%  $                56.06 N/A N/A
FL2-WSPLCE-FT FL2-WSPLCE-FT: KIT BKT SPLC 12FBR EA B  $             75.00 31.0%  $                51.75 N/A N/A
FLED-010 FLED-010: FLASHING LED MODULE, RED, T-1 EA B  $               5.37 31.0%  $                  3.71 N/A N/A
FLED-4D-KIT FLED-4D-KIT:KIT (24) LED -48V FLASH RED EA B  $           348.16 31.0%  $              240.23 N/A N/A
FLED-A-RED FLED-A-RED: LED, 8 VOLT, FLASHING EA B  $             15.08 31.0%  $                10.41 N/A N/A
FLED-A-YEL FLED-A-YEL: LED, 8 VOLT, FLASHING EA B  $             12.98 31.0%  $                  8.96 N/A N/A
FLEDG FLEDG: LED -48V FLASH GRN EA B  $             15.08 31.0%  $                10.41 N/A N/A
FLED-KIT+24V-64 FLED-KIT+24V-64: KIT (64) LED +24V FLASH EA B  $           256.09 31.0%  $              176.70 N/A N/A
FLEDO FLEDO: LED -48V FLASHING ORG EA B  $             15.08 31.0%  $                10.41 N/A N/A
FLEDO1 FLEDO1: LED -48V FLASH ORG BENT LEAD EA B  $             15.08 31.0%  $                10.41 N/A N/A
FLEDR FLEDR: LED -48V FLASH RED EA B  $               8.96 31.0%  $                  6.18 N/A N/A
FLEDR1 FLEDR1: LED -48V FLASH RED BENT LEAD EA B  $             15.08 31.0%  $                10.41 N/A N/A
FLEDR-24 FLEDR-24: LED 24V FLASH RED EA B  $             15.08 31.0%  $                10.41 N/A N/A
FLEDR-24KIT FLEDR-24KIT: (24) LED -24V FLASH RED EA B  $           322.79 31.0%  $              222.73 N/A N/A
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FLEDY FLEDY: LED -48V FLASH YEL EA B  $             10.25 31.0%  $                  7.07 N/A N/A
FL-PLOT144LC-M-RD FL-PLOT144LC-M-RD: PARKING LOT PANEL, LC EA B  $           247.49 31.0%  $              170.77 N/A N/A
FLVW-27U7U2000A00 FLVW-27U7U2000A00: FL2 WVAM (1) 1X2 SPLI EA B  $           405.12 31.0%  $              279.53 N/A N/A
FLVW-27U7U8000A00 FLVW-27U7U8000A00: FL2 WVAM 1X8 SPLITTER EA B  $        1,496.32 31.0%  $           1,032.46 N/A N/A
FLVW-M7U7U7U1MJ000 FLVW-M7U7U7U1MJ000: FL2 WIDE VAM MONITO EA B  $        1,036.96 31.0%  $              715.50 N/A N/A
FLVW-M7U7U7U2AJ000 FLVW-M7U7U7U2AJ000: FL2 WIDEVAM SMSC EA B  $        1,457.44 31.0%  $           1,005.63 N/A N/A
FLVW-M7Z7Z7Z2AJ000 FLVW-M7Z7Z7Z2AJ000: FL2 WIDE VAM ZIRCONI EA B  $        2,083.65 31.0%  $           1,437.72 N/A N/A
FMD-ACCKIT6 FMD-ACCKIT6: FMD SHIPALONG ITEM KIT EA B  $             26.25 31.0%  $                18.11 N/A N/A
FMD-ACCMTGBKT-D01-D FMD-ACCMTGBKT-D01-D: OEM-KIT UNIVERSAL 

M EA B  $           112.50 31.0%  $                77.63 N/A N/A
FMD-AP0PBS-000 FMD-AP0PBS-000: FIBER MANAGER DRAWER, BU EA B  $           634.59 31.0%  $              437.87 N/A N/A
FMD-BCPLT-VOA07A-D-1 FMD-BCPLT-VOA07A-D-1: OEM-DIP SPLIT PLAT EA B  $           406.23 31.0%  $              280.30 N/A N/A
FMD-BCSPLT-DTOSC0A-D-1 FMD-BCSPLT-DTOSC0A-D-1: OEM-DIP DUAL TAP EA B  $           837.47 31.0%  $              577.85 N/A N/A
FMD-BCSPLT-OMX10B-D-1 FMD-BCSPLT-OMX10B-D-1: OEM DIP SPLIT SMS EA B  $           468.73 31.0%  $              323.42 N/A N/A
FMD-BCSPLT-OMX10C-D FMD-BCSPLT-OMX10C-D: OEM DIP SPLIT SMSC/ EA B  $           538.44 31.0%  $              371.52 N/A N/A
FMD-BCSPLT-OSC07-D-1 FMD-BCSPLT-OSC07-D-1: OEM-DIP 9 SMSC EA B  $           749.97 31.0%  $              517.48 N/A N/A
FMD-CD1003-D FMD-CD1003-D: OEM ASSY - 16  FMD DSCM/DS EA B  $           538.44 31.0%  $              371.52 N/A N/A
FMD-CDBOTTOM03-D FMD-CDBOTTOM03-D: OEM ASSY 16 EA B  $           461.52 31.0%  $              318.45 N/A N/A
FMD-CDP-DSCM03-D FMD-CDP-DSCM03-D: OEM,ASSY DIP 16  FMD EA B  $           353.83 31.0%  $              244.14 N/A N/A
FMD-CDP-DSS03-D FMD-CDP-DSS03-D: OEM - 16  DIP ASM, DSS EA B  $           436.91 31.0%  $              301.47 N/A N/A
FMD-DD1000-S-D-1 FMD-DD1000-S-D-1: FMT 19\  1RU OEM SPLIT EA B  $           875.91 31.0%  $              604.38 N/A N/A
FMD-DL1-20A7-D-1 FMD-DL1-20A7-D-1: FMD 20 TERM W/ STORAGE EA B  $        1,749.93 31.0%  $           1,207.45 N/A N/A
FMD-DL1-BSS00-A-1 FMD-DL1-BSS00-A-1: FMD 19\\  BULK STORAG EA B  $           254.70 31.0%  $              175.74 N/A N/A
FMD-DL1-DSS00-D-1 FMD-DL1-DSS00-D-1: FMD 19\  DISCRETE SLA EA B  $        1,124.96 31.0%  $              776.22 N/A N/A
FMD-DL1-OMX00B-D-1 FMD-DL1-OMX00B-D-1: FMD 14 TERM 4 CHANNE EA B  $           999.96 31.0%  $              689.97 N/A N/A
FMD-DL1-OMX40A-D FMD-DL1-OMX40A-D: FMD 12 TERM OMX ASSY EA B  $        1,446.10 31.0%  $              997.81 N/A N/A
FMD-DL1-OMX40ADT01-D-1 FMD-DL1-OMX40ADT01-D-1: FMD ASM - 12 TER EA B  $        1,537.44 31.0%  $           1,060.83 N/A N/A
FMD-DL1-OMX40B-D FMD-DL1-OMX40B-D: FMD 12 TERM OMX ASSY EA B  $        1,446.10 31.0%  $              997.81 N/A N/A
FMD-DL1-OMXC4A-D FMD-DL1-OMXC4A-D: FMD 10 TERM/STOR 4 CHA EA B  $           876.89 31.0%  $              605.05 N/A N/A
FMD-DL1-OMXC8A-D FMD-DL1-OMXC8A-D: FMT 19  1RU OEM OMX 18 EA B  $        1,076.88 31.0%  $              743.05 N/A N/A
FMD-DL1-PCAL0A-D-1 FMD-DL1-PCAL0A-D-1: FMT 19\  1RU OEM 6 P EA B  $        1,892.23 31.0%  $           1,305.64 N/A N/A
FMD-DL1-TPT00A-D FMD-DL1-TPT00A-D: FMT 19  1RU OEM 24 POS EA B  $        1,508.15 31.0%  $           1,040.62 N/A N/A
FMD-DL1-TPT20A-D FMD-DL1-TPT20A-D: FMT- 19  1RU OEM 12 PO EA B  $        1,323.02 31.0%  $              912.88 N/A N/A
FMD-DL1-TPT20B-D-1 FMD-DL1-TPT20B-D-1: FMT 19\  1RU OEM 12 EA B  $           887.46 31.0%  $              612.35 N/A N/A
FMD-DL1-TPT40B-D-1 FMD-DL1-TPT40B-D-1: FMT 19\  1RU OEM 24 EA B  $           924.96 31.0%  $              638.22 N/A N/A
FMD-DS1-DSCM001-D FMD-DS1-DSCM001-D: OEM FMD - 19  DSCM W/ EA B  $           753.82 31.0%  $              520.14 N/A N/A
FMD-GRT0N0A00-F72G-C FMD-GRT0N0A00-F72G-C: 19  2RU FMD - 72 P EA B  $        1,747.62 31.0%  $           1,205.86 N/A N/A
FMD-PC-16A7-D FMD-PC-16A7-D: OEM-DIP 16 EA B  $           676.90 31.0%  $              467.06 N/A N/A
FMD-PCBSS00-D FMD-PCBSS00-D: OEM-DIP BS EA B  $           462.48 31.0%  $              319.11 N/A N/A
FMD-PCDSS00-D FMD-PCDSS00-D: OEM DIP D/S PA EA B  $           737.47 31.0%  $              508.85 N/A N/A
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FMD-PL2-A7/A7-W-D FMD-PL2-A7/A7-W-D: 16 TERM/STORAGE EA B  $        1,910.69 31.0%  $           1,318.38 N/A N/A
FMD-RADIUSKIT FMD-RADIUSKIT: RADIUS KIT FOR CIENA EA B  $             43.75 31.0%  $                30.19 N/A N/A
FMP-ACC001 FMP-ACC001: CABLE SHIELD, FMP-36 EA B  $             18.75 31.0%  $                12.94 N/A N/A
FMP-ACC003 FMP-ACC003: CABLE SHIELD 7MP       PUTTY EA B  $             25.00 31.0%  $                17.25 N/A N/A
FMP-ACC007 FMP-ACC007: FSP LABEL SHEET BLANK EA B  $             12.50 31.0%  $                  8.63 N/A N/A
FMP-ACC009 FMP-ACC009: FDM LABEL SHEET 49-96 EA B  $             11.25 31.0%  $                  7.76 N/A N/A
FMP-ACC018 FMP-ACC018: LABEL SHEET 97-192 QUAD EA B  $             31.25 31.0%  $                21.56 N/A N/A
FMP-ACC019 FMP-ACC019: LABEL SHEET 193-288 QUAD EA B  $             31.25 31.0%  $                21.56 N/A N/A
FMP-JAW0001 FMP-JAW0001: FMP, JAWS EXT BRACKETS 19 / EA B  $               5.63 31.0%  $                  3.88 N/A N/A
FMP-JAWS FMP-JAWS: FMP, X-CONNECT TROUGH 3X19 EA B  $             93.75 31.0%  $                64.69 N/A N/A
FMP-JAWS-EXT FMP-JAWS-EXT: EXTENDER BKT KIT FOR JAWS1 EA B  $           125.00 31.0%  $                86.25 N/A N/A
FMPS-36 FMPS-36: FDP-E SUB-ASSEMBLY EA B  $        3,183.62 31.0%  $           2,196.70 N/A N/A
FMS-20000-A FMS-20000-A: VAULT EA B  $        2,163.38 31.0%  $           1,492.73 N/A N/A
FMS-ACE100-KIT-A FMS-ACE100-KIT-A: HAND HOLE KIT EA B  $        3,014.30 31.0%  $           2,079.87 N/A N/A
FMS-ACE200-KIT-A FMS-ACE200-KIT-A: FIBER MNTG SLEEVE; ACE EA B  $        4,326.75 31.0%  $           2,985.46 N/A N/A
FMS-ACE214-KIT-A FMS-ACE214-KIT-A: FIBER MNTG SLEEVE; ACE EA B  $        4,326.75 31.0%  $           2,985.46 N/A N/A
FMS-ACE300-KIT-A FMS-ACE300-KIT-A: FIBER MNTG SLEEVE; ACE EA B  $        4,326.75 31.0%  $           2,985.46 N/A N/A
FMS-FD340K-KIT-A FMS-FD340K-KIT-A: HAND HOLE KIT 40K LB EA B  $        5,769.00 31.0%  $           3,980.61 N/A N/A
FMS-FD3EG-LKIT-A FMS-FD3EG-LKIT-A: MOUNTING SLEEVE ASSY F EA B  $        3,749.83 31.0%  $           2,587.38 N/A N/A
FMS-FD3J-KIT-A FMS-FD3J-KIT-A: MOUNTING SLEEVE ASSY FDH EA B  $        4,326.75 31.0%  $           2,985.46 N/A N/A
FMT-00AP00 FMT-00AP00: BULKHEAD BLANK ADAPTER PLAT EA B  $             35.00 31.0%  $                24.15 N/A N/A
FMT-12BAP07 FMT-12BAP07: 12P BULKHEAD SC ADPTR PK EA B  $           136.74 31.0%  $                94.35 N/A N/A
FMT-12BAP0J FMT-12BAP0J: BULKHEAD ADAPERT PLATE KIT EA B  $           212.49 31.0%  $              146.62 N/A N/A
FMT-24BAP08 FMT-24BAP08: 24P BULKHEAD LC ADPTR PK KI EA B  $           656.94 31.0%  $              453.29 N/A N/A
FMT-2SAP02 FMT-2SAP02: FC SLIDING 2 PAK KIT EA B  $           156.88 31.0%  $              108.25 N/A N/A
FMT-2SAP04 FMT-2SAP04: ST SLIDING 2 PAK KIT EA B  $           219.38 31.0%  $              151.37 N/A N/A
FMT-2SAP05 FMT-2SAP05: ST MM SLIDING 2 PAK KIT EA B  $           224.68 31.0%  $              155.03 N/A N/A
FMT-2SAP06 FMT-2SAP06: LC SLIDING 2 PAK KIT EA B  $             23.56 31.0%  $                16.26 N/A N/A
FMT-2SAP06-A FMT-2SAP06-A: SLIDING 2-PAK LC AQUA EA B  $             27.50 31.0%  $                18.98 N/A N/A
FMT-2SAP07 FMT-2SAP07: SC SLIDING 2 PAK KIT EA B  $             29.13 31.0%  $                20.10 N/A N/A
FMT-2SAP07-D FMT-2SAP07-D: SC SLIDING 2 EA B  $             40.94 31.0%  $                28.25 N/A N/A
FMT-2SAP08 FMT-2SAP08: SMLC SLIDING 2 PAK KIT EA B  $             30.63 31.0%  $                21.13 N/A N/A
FMT-2SAP09 FMT-2SAP09: SC MM SLIDING 2 PAK KIT EA B  $             22.19 31.0%  $                15.31 N/A N/A
FMT-2SAP09-A FMT-2SAP09-A: SLIDING 2-PAK SC AQUA EA B  $             26.25 31.0%  $                18.11 N/A N/A
FMT-2SAP0A FMT-2SAP0A: FC SLIDING 2 PAK KIT EA B  $           216.55 31.0%  $              149.42 N/A N/A
FMT-2SAP0J FMT-2SAP0J: SC ANGLED ZIRC SLIDING 2 PA EA B  $             46.15 31.0%  $                31.84 N/A N/A
FMT-2SAP0K FMT-2SAP0K: SLIDING 2 PACK ADAPTER KIT, EA B  $             33.44 31.0%  $                23.07 N/A N/A
FMT-2SAP0N FMT-2SAP0N: SC ZIRC SLIDING 2 PAK KIT EA B  $             43.75 31.0%  $                30.19 N/A N/A
FMT-6SAP01 FMT-6SAP01: FMT HYBRD FC/SC 6/6 POS SAP EA B  $        1,596.82 31.0%  $           1,101.81 N/A N/A
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FMT-6SAP02 FMT-6SAP02: FMT SMFC UP 6/6 EA B  $           243.26 31.0%  $              167.85 N/A N/A
FMT-6SAP04 FMT-6SAP04: FMT ST 6/6 POS SAP EA B  $           245.55 31.0%  $              169.43 N/A N/A
FMT-6SAP05 FMT-6SAP05: FMT ST 6/6 POS EA B  $           243.26 31.0%  $              167.85 N/A N/A
FMT-6SAP06 FMT-6SAP06: FMT MMLC UP 6/6 EA B  $             55.63 31.0%  $                38.38 N/A N/A
FMT-6SAP06-A FMT-6SAP06-A: SLIDING 6-PAK LC AQUA EA B  $             62.50 31.0%  $                43.13 N/A N/A
FMT-6SAP07 FMT-6SAP07: FMT SC 6/6 POS SAP ULTRA POL EA B  $             69.25 31.0%  $                47.78 N/A N/A
FMT-6SAP08 FMT-6SAP08: FMT-6SAP08: FMT SMLC UP 6/6 EA B  $             72.80 31.0%  $                50.23 N/A N/A
FMT-6SAP09 FMT-6SAP09: FMT MMSC 6/6 POS SAP EA B  $             52.63 31.0%  $                36.31 N/A N/A
FMT-6SAP09-A FMT-6SAP09-A: SLIDING 6-PAK SC AQUA EA B  $             63.13 31.0%  $                43.56 N/A N/A
FMT-6SAP0J FMT-6SAP0J: FMT SC 6/6 POS SAP ANGLED PO EA B  $             76.25 31.0%  $                52.61 N/A N/A
FMT-6SAP0K FMT-6SAP0K: FMT 6/6 POS E-2000 ANG EA B  $        1,787.43 31.0%  $           1,233.33 N/A N/A
FMT-ACC010 FMT-ACC010: LABEL, FMT BS DIAGRAM EA B  $           125.00 31.0%  $                86.25 N/A N/A
FMT-ACC011 FMT-ACC011: LABEL, FMT BS DIAGRAM PASS EA B  $           125.00 31.0%  $                86.25 N/A N/A
FMT-ACC1LH FMT-ACC1LH: 1RU FMT LABEL HOLDER KIT EA B  $             12.50 31.0%  $                  8.63 N/A N/A
FMT-ACC21B FMT-ACC21B: OEM- KIT VCG/HCG 2RU BLK EA B  $           112.50 31.0%  $                77.63 N/A N/A
FMT-ACC21P FMT-ACC21P: OEM- KIT VCG/HCG 2RU PUTT EA B  $             84.38 31.0%  $                58.22 N/A N/A
FMT-ACCBRKT04 FMT-ACCBRKT04: FMT 1RU ETSI BRKT KIT EA B  $             54.69 31.0%  $                37.74 N/A N/A
FMT-ACCBRKT5 FMT-ACCBRKT5: ETSI SPACER MOUNTING 

BRACK EA B  $             73.44 31.0%  $                50.67 N/A N/A
FMT-ACCBSLB FMT-ACCBSLB: FMT LABEL KIT, ROUTING LABE EA B  $           249.99 31.0%  $              172.49 N/A N/A
FMT-ACCCLMP01 FMT-ACCCLMP01: OSP CABLE CLAMP .25 OFFS EA B  $             36.25 31.0%  $                25.01 N/A N/A
FMT-ACCCLMP02 FMT-ACCCLMP02: OSP CABLE CLAMP 1.25 OFFS EA B  $             36.25 31.0%  $                25.01 N/A N/A

FMT-ACCCLMP05 FMT-ACCCLMP05: KIT EXTENDER CLAMP 
BRACKE EA B  $             62.50 31.0%  $                43.13 N/A N/A

FMT-ACCCLMP06 FMT-ACCCLMP06: KIT, CABLE CLAMP EA B  $             72.30 31.0%  $                49.89 N/A N/A
FMT-ACCCLMP07 FMT-ACCCLMP07: OSP CABLE CLAMP .25 OFFSE EA B  $             33.75 31.0%  $                23.29 N/A N/A
FMT-ACCCLMP09 FMT-ACCCLMP09: QWEST UNIVERSAL CLAMP 

KIT EA B  $           101.25 31.0%  $                69.86 N/A N/A
FMT-ACC-HSPLICE FMT-ACC-HSPLICE: FMT TERM SPLICE CABLE I EA B  $           718.72 31.0%  $              495.92 N/A N/A
FMT-ACC-PBHSHIP FMT-ACC-PBHSHIP: SHIP ALONG KIT EA B  $             43.75 31.0%  $                30.19 N/A N/A
FMT-ACC-PLCSPLICE FMT-ACC-PLCSPLICE: FMT TERM SPLI 24LC K EA B  $           960.12 31.0%  $              662.48 N/A N/A
FMT-ACC-PLCSPLICE-12 FMT-ACC-PLCSPLICE-12: FMT TERM 12LC K EA B  $           552.27 31.0%  $              381.07 N/A N/A
FMT-ACC-PSPLICE FMT-ACC-PSPLICE: FMT TERM SPLICE CABLE K EA B  $           718.72 31.0%  $              495.92 N/A N/A
FMT-ACCVCG01B FMT-ACCVCG01B: VCG KIT EA B  $             52.81 31.0%  $                36.44 N/A N/A
FMT-ACCVCG01P FMT-ACCVCG01P: VCG KIT EA B  $             65.31 31.0%  $                45.06 N/A N/A
FMT-ACCVCG02B FMT-ACCVCG02B: VCG KIT 1RU BLACK EA B  $             53.13 31.0%  $                36.66 N/A N/A
FMT-ACCWLMT01 FMT-ACCWLMT01: ASM/INST, WALL MNT, KIT 1 EA B  $             59.38 31.0%  $                40.97 N/A N/A
FMT-DAS000000-A00P FMT-DAS000000-A00P: ALL SPLICE 12 AND 24 EA B  $           449.98 31.0%  $              310.49 N/A N/A
FMT-DAS000020-A24P FMT-DAS000020-A24P: CTO-FMT PANELS EA B  $           575.61 31.0%  $              397.17 N/A N/A
FMT-DAS000021-A24B FMT-DAS000021-A24B: CTO-FMT PANELS EA B  $           604.36 31.0%  $              417.01 N/A N/A
FMT-DAS000030-A24P FMT-DAS000030-A24P: CTO-FMT PANELS EA B  $           575.61 31.0%  $              397.17 N/A N/A
FMT-DBS000000-A00B FMT-DBS000000-A00B: CTO-FMT PANELS EA B  $           391.87 31.0%  $              270.39 N/A N/A
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FMT-DBS000000-A00P FMT-DBS000000-A00P: CTO-FMT PANELS EA B  $           391.87 31.0%  $              270.39 N/A N/A
FMT-DBS000000-E00B FMT-DBS000000-E00B: CTO-FMT PANELS EA B  $           391.87 31.0%  $              270.39 N/A N/A
FMT-DBS000000-E00P FMT-DBS000000-E00P: CTO-FMT PANELS EA B  $           391.87 31.0%  $              270.39 N/A N/A
FMT-DBS000000-F00P FMT-DBS000000-F00P: CTO-FMT PANELS EA B  $           391.87 31.0%  $              270.39 N/A N/A
FMT-DBS000000-S00B FMT-DBS000000-S00B: CTO-FMT PANELS EA B  $           391.87 31.0%  $              270.39 N/A N/A
FMT-DBS000000-S00P FMT-DBS000000-S00P: CTO-FMT PANELS EA B  $           391.87 31.0%  $              270.39 N/A N/A
FMT-DBS000001-A00B FMT-DBS000001-A00B: CTO-FMT PANELS EA B  $           420.62 31.0%  $              290.23 N/A N/A
FMT-DBS000001-F00P FMT-DBS000001-F00P: CTO-FMT PANELS EA B  $           420.62 31.0%  $              290.23 N/A N/A
FMT-DDS000000-A00B FMT-DDS000000-A00B: CTO-FMT PANELS EA B  $           454.37 31.0%  $              313.52 N/A N/A
FMT-DDS000000-A00P FMT-DDS000000-A00P: CTO-FMT PANELS EA B  $           454.37 31.0%  $              313.52 N/A N/A
FMT-DDS000000-S00P FMT-DDS000000-S00P: CTO-FMT PANELS EA B  $           454.37 31.0%  $              313.52 N/A N/A
FMT-DDS000001-A00P FMT-DDS000001-A00P: CTO-FMT PANELS EA B  $           483.12 31.0%  $              333.35 N/A N/A
FMT-D-EMPTY FMT-D-EMPTY: EMPTY STORAGE PANEL, NO DIP EA B  $           312.49 31.0%  $              215.62 N/A N/A
FMT-DM2M730X10-S24P FMT-DM2M730X10-S24P: 24 SC 300FT RIBBON EA B  $        2,414.77 31.0%  $           1,666.19 N/A N/A
FMT-DN2A70310-A24P FMT-DN2A70310-A24P: CTO-FMT W/IFC EA B  $        1,754.31 31.0%  $           1,210.47 N/A N/A
FMT-DN2A71220-A24P FMT-DN2A71220-A24P: CTO-FMT W/IFC EA B  $        2,379.90 31.0%  $           1,642.13 N/A N/A
FMT-DN2A80160-A24P FMT-DN2A80160-A24P: CTO-FMT W/IFC EA B  $        1,738.18 31.0%  $           1,199.34 N/A N/A
FMT-DN2A80310-A24P FMT-DN2A80310-A24P: CTO-FMT W/IFC EA B  $        1,841.31 31.0%  $           1,270.50 N/A N/A
FMT-DN2L70450-A24P FMT-DN2L70450-A24P: CTO-FMT W/IFC EA B  $        1,878.67 31.0%  $           1,296.28 N/A N/A
FMT-DN2L70500-A24P FMT-DN2L70500-A24P: CTO-FMT W/IFC EA B  $        1,916.17 31.0%  $           1,322.16 N/A N/A
FMT-DN2L70600-A24P FMT-DN2L70600-A24P: CTO-FMT W/IFC EA B  $        1,991.17 31.0%  $           1,373.91 N/A N/A
FMT-DN2L70700-A24P FMT-DN2L70700-A24P: CTO-FMT W/IFC EA B  $        2,066.17 31.0%  $           1,425.66 N/A N/A
FMT-DN2L70800-A24P FMT-DN2L70800-A24P: CTO-FMT W/IFC EA B  $        2,141.16 31.0%  $           1,477.40 N/A N/A
FMT-DN2L71000-A24P FMT-DN2L71000-A24P: CTO-FMT W/IFC EA B  $        2,291.16 31.0%  $           1,580.90 N/A N/A
FMT-DN2L71500-A24P FMT-DN2L71500-A24P: CTO-FMT W/IFC EA B  $        2,666.14 31.0%  $           1,839.64 N/A N/A
FMT-DN2L71600-A24P FMT-DN2L71600-A24P: CTO-FMT W/IFC EA B  $        2,741.14 31.0%  $           1,891.39 N/A N/A
FMT-DN2L72000-A24P FMT-DN2L72000-A24P: CTO-FMT W/IFC EA B  $        3,041.13 31.0%  $           2,098.38 N/A N/A
FMT-DN2L73280-A24P FMT-DN2L73280-A24P: CTO-FMT W/IFC EA B  $        4,001.09 31.0%  $           2,760.75 N/A N/A
FMT-DN2T70600-A24P FMT-DN2T70600-A24P: CTO-FMT W/IFC EA B  $        2,009.92 31.0%  $           1,386.84 N/A N/A
FMT-DN2T70700-A24P FMT-DN2T70700-A24P: CTO-FMT W/IFC EA B  $        2,055.55 31.0%  $           1,418.33 N/A N/A
FMT-DN2T71000-A24P FMT-DN2T71000-A24P: CTO-FMT W/IFC EA B  $        2,192.41 31.0%  $           1,512.76 N/A N/A
FMT-DPK000000-A00P FMT-DPK000000-A00P: FMT 1RU PARKING LOT EA B  $           466.87 31.0%  $              322.14 N/A N/A
FMT-DRT020A00-A24P FMT-DRT020A00-A24P: FMT 1RU 24POS SMFC EA B  $        1,200.84 31.0%  $              828.58 N/A N/A
FMT-DRT060A00-A24B FMT-DRT060A00-A24B: FMT 1RU 24 POS LC EA B  $           870.85 31.0%  $              600.89 N/A N/A
FMT-DRT060A00-A24P FMT-DRT060A00-A24P: FMT 1RU 24 POS LC EA B  $           870.85 31.0%  $              600.89 N/A N/A
FMT-DRT060A00-A32P FMT-DRT060A00-A32P: CTO-FMT PANELS EA B  $           988.85 31.0%  $              682.31 N/A N/A
FMT-DRT070A00-A24P FMT-DRT070A00-A24P: CTO-FMT PANELS EA B  $           936.85 31.0%  $              646.43 N/A N/A
FMT-DRT080A00-A24B FMT-DRT080A00-A24B: CTO-FMT PANELS EA B  $           953.35 31.0%  $              657.81 N/A N/A
FMT-DRT080A00-A24P FMT-DRT080A00-A24P: FMT-T/ONLY SMLCUPC 2 EA B  $           953.10 31.0%  $              657.64 N/A N/A
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FMT-DRT080A00-A32P FMT-DRT080A00-A32P: FMT 1RU 32 POS LC EA B  $        1,326.83 31.0%  $              915.51 N/A N/A
FMT-DRT090A00-A24P FMT-DRT090A00-A24P: CTO-FMT PANELS EA B  $           858.85 31.0%  $              592.61 N/A N/A
FMT-DRT0J0A00-A24P FMT-DRT0J0A00-A24P: CTO-FMT PANELS EA B  $           936.85 31.0%  $              646.43 N/A N/A
FMT-DRT0J0A00-A32P FMT-DRT0J0A00-A32P: CTO-FMT PANELS EA B  $        1,076.84 31.0%  $              743.02 N/A N/A
FMT-DRT0J0A00-F24P FMT-DRT0J0A00-F24P: CTO-FMT PANELS EA B  $    936,725.03 31.0%  $       646,340.27 N/A N/A
FMT-DSL060A00-A24B FMT-DSL060A00-A24B: CTO-FMT PANELS EA B  $           902.10 31.0%  $              622.45 N/A N/A
FMT-DSL070A00-A24B FMT-DSL070A00-A24B: CTO-FMT PANELS EA B  $           968.10 31.0%  $              667.99 N/A N/A
FMT-DSL070A00-A24P FMT-DSL070A00-A24P: CTO-FMT PANELS EA B  $           968.10 31.0%  $              667.99 N/A N/A
FMT-DSL070A00-F24B FMT-DSL070A00-F24B: CTO-FMT PANELS EA B  $           968.10 31.0%  $              667.99 N/A N/A
FMT-DSL070A00-S24P FMT-DSL070A00-S24P: CTO-FMT PANELS EA B  $           968.10 31.0%  $              667.99 N/A N/A
FMT-DSL080A00-A24B FMT-DSL080A00-A24B: CTO-FMT PANELS EA B  $           984.60 31.0%  $              679.37 N/A N/A
FMT-DSL080A00-A24P FMT-DSL080A00-A24P: TERM/STORAGE-LEFT EA B  $           984.60 31.0%  $              679.37 N/A N/A
FMT-DSR020A00-S24B FMT-DSR020A00-S24B: FMT WECO TERM/STOSMF EA B  $        1,232.09 31.0%  $              850.14 N/A N/A
FMT-DSR070A00-A24B FMT-DSR070A00-A24B: CTO-FMT PANELS EA B  $           968.10 31.0%  $              667.99 N/A N/A
FMT-DSR070A00-A24P FMT-DSR070A00-A24P: CTO-FMT PANELS EA B  $           968.10 31.0%  $              667.99 N/A N/A
FMT-DSR070A00-S24P FMT-DSR070A00-S24P: CTO-FMT PANELS EA B  $           968.10 31.0%  $              667.99 N/A N/A
FMT-DSR080A00-A24P FMT-DSR080A00-A24P: TERM/STORAGE-RIGHT L EA B  $           984.60 31.0%  $              679.37 N/A N/A
FMT-DSR080A00-S24B FMT-DSR080A00-S24B: 24 POS TERM/STORAGE EA B  $           984.60 31.0%  $              679.37 N/A N/A
FMT-DSR090A00-S24P FMT-DSR090A00-S24P: CTO-FMT PANELS EA B  $           890.10 31.0%  $              614.17 N/A N/A
FMT-DSR0J0A00-A24B FMT-DSR0J0A00-A24B: CTO-FMT PANELS EA B  $        1,001.09 31.0%  $              690.75 N/A N/A
FMT-DSR0J0A00-A24P FMT-DSR0J0A00-A24P: CTO-FMT PANELS EA B  $           968.10 31.0%  $              667.99 N/A N/A
FMT-DST020A00-S12B FMT-DST020A00-S12B: CHASSIS FMT ADAPTOR EA B  $           840.60 31.0%  $              580.01 N/A N/A
FMT-DST060A00-A12P FMT-DST060A00-A12P: PANEL TERM/STOR 12 M EA B  $           725.11 31.0%  $              500.33 N/A N/A
FMT-DST070A00-A12P FMT-DST070A00-A12P: CTO-FMT PANELS EA B  $           758.10 31.0%  $              523.09 N/A N/A
FMT-DST070A00-A16P FMT-DST070A00-A16P: CTO-FMT PANELS EA B  $           828.10 31.0%  $              571.39 N/A N/A
FMT-DST070A00-S12B FMT-DST070A00-S12B: CTO-FMT PANELS EA B  $           758.10 31.0%  $              523.09 N/A N/A
FMT-DST070A00-S12P FMT-DST070A00-S12P: CTO-FMT PANELS EA B  $           758.10 31.0%  $              523.09 N/A N/A
FMT-DST070A00-S16B FMT-DST070A00-S16B: CTO-FMT PANELS EA B  $           828.10 31.0%  $              571.39 N/A N/A
FMT-DST070A00-S16P FMT-DST070A00-S16P: CTO-FMT PANELS EA B  $           828.10 31.0%  $              571.39 N/A N/A
FMT-DST070A00-S-S1 FMT-DST070A00-S-S1: FMT 19\  1RU 12 POSI EA B  $           923.10 31.0%  $              636.94 N/A N/A
FMT-DST070A01-A12P FMT-DST070A01-A12P: CTO-FMT PANELS EA B  $           786.85 31.0%  $              542.93 N/A N/A
FMT-DST070A01-A16P FMT-DST070A01-A16P: CTO-FMT PANELS EA B  $           856.85 31.0%  $              591.23 N/A N/A
FMT-DST070A01-S12P FMT-DST070A01-S12P: CTO-FMT PANELS EA B  $           786.85 31.0%  $              542.93 N/A N/A
FMT-DST080A00-A12P FMT-DST080A00-A12P: FMT 1RU TERM/STRGE 1 EA B  $        1,323.83 31.0%  $              913.44 N/A N/A
FMT-DST080A00-A16B FMT-DST080A00-A16B: FMT 1RU TERM/STRGE B EA B  $        1,381.58 31.0%  $              953.29 N/A N/A
FMT-DST080A00-A16P FMT-DST080A00-A16P: FMT 1RU TERM/STRGE 1 EA B  $        2,131.55 31.0%  $           1,470.77 N/A N/A
FMT-DST090000-S16B FMT-DST090000-S16B: FMT EMPTY W/O CONNEC EA B  $        1,151.09 31.0%  $              794.25 N/A N/A
FMT-DST090A00-E16B FMT-DST090A00-E16B: CTO-FMT PANELS EA B  $           776.10 31.0%  $              535.51 N/A N/A
FMT-DST090A00-S16B FMT-DST090A00-S16B: CTO-FMT PANELS EA B  $           776.10 31.0%  $              535.51 N/A N/A
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FMT-DST090A00-S-M1 FMT-DST090A00-S-M1: FMT 19\  1.RU 12 POS EA B  $        1,094.09 31.0%  $              754.92 N/A N/A
FMT-DST0J0A00-A12P FMT-DST0J0A00-A12P: CTO-FMT PANELS EA B  $           758.10 31.0%  $              523.09 N/A N/A
FMT-DST0J0A00-F16P FMT-DST0J0A00-F16P: CTO-FMT PANELS EA B  $           828.10 31.0%  $              571.39 N/A N/A
FMT-D-SUB FMT-D-SUB: DRAWER SUB-ASSY 1RU EA B  $        2,307.60 31.0%  $           1,592.24 N/A N/A
FMT-DTL000000-A24B FMT-DTL000000-A24B: CTO-FMT PANELS EA B  $           606.86 31.0%  $              418.73 N/A N/A
FMT-DTL020R31-A12P FMT-DTL020R31-A12P: 12F, FIBER MGMNT TRA EA B  $        1,043.32 31.0%  $              719.89 N/A N/A
FMT-DTL023U20-S24B FMT-DTL023U20-S24B: FMT PANEL W/CABLE EA B  $        1,568.96 31.0%  $           1,082.58 N/A N/A
FMT-DTL070A00-A16P FMT-DTL070A00-A16P: CTO-FMT PANELS EA B  $           796.85 31.0%  $              549.83 N/A N/A
FMT-DTL070A00-A24P FMT-DTL070A00-A24P: CTO-FMT PANELS EA B  $           936.85 31.0%  $              646.43 N/A N/A
FMT-DTL070A00-S12B FMT-DTL070A00-S12B: CTO-FMT PANELS EA B  $           726.86 31.0%  $              501.53 N/A N/A
FMT-DTL070A20-A24P FMT-DTL070A20-A24P: CTO-FMT PANELS EA B  $           999.34 31.0%  $              689.54 N/A N/A
FMT-DTL070R30-S24P FMT-DTL070R30-S24P: 24 FIBER MGMNT TRAY EA B  $        1,502.59 31.0%  $           1,036.79 N/A N/A
FMT-DTL070U20-A12B FMT-DTL070U20-A12B: CTO-FMT PANELS EA B  $        1,028.09 31.0%  $              709.38 N/A N/A
FMT-DTL070U20-A12P FMT-DTL070U20-A12P: CTO-FMT PANELS EA B  $        1,028.09 31.0%  $              709.38 N/A N/A
FMT-DTL070U20-A24P FMT-DTL070U20-A24P: CTO-FMT PANELS EA B  $        1,539.32 31.0%  $           1,062.13 N/A N/A
FMT-DTL070U20-E24P FMT-DTL070U20-E24P: CTO-FMT PANELS EA B  $        1,539.32 31.0%  $           1,062.13 N/A N/A
FMT-DTL070U20-S12B FMT-DTL070U20-S12B: CTO-FMT PANELS EA B  $        1,028.09 31.0%  $              709.38 N/A N/A
FMT-DTL070U20-S12P FMT-DTL070U20-S12P: CTO-FMT PANELS EA B  $        1,028.09 31.0%  $              709.38 N/A N/A
FMT-DTL070U20-S24B FMT-DTL070U20-S24B: CTO-FMT PANELS EA B  $        1,539.32 31.0%  $           1,062.13 N/A N/A
FMT-DTL070U20-S24P FMT-DTL070U20-S24P: CTO-FMT PANELS EA B  $        1,539.32 31.0%  $           1,062.13 N/A N/A
FMT-DTL070U21-A24P FMT-DTL070U21-A24P: CTO-FMT PANELS EA B  $        1,568.07 31.0%  $           1,081.97 N/A N/A
FMT-DTL074U20-S24B FMT-DTL074U20-S24B: FMT SMSC/24PORTS STO EA B  $        1,621.63 31.0%  $           1,118.92 N/A N/A
FMT-DTL080U20-A12P FMT-DTL080U20-A12P: FMT-T/S SMLCUPC 12P EA B  $        1,213.55 31.0%  $              837.35 N/A N/A
FMT-DTL080U30-A24P FMT-DTL080U30-A24P: CTO-FMT PANELS EA B  $        1,609.82 31.0%  $           1,110.78 N/A N/A
FMT-DTL0J0A20-A12P FMT-DTL0J0A20-A12P: CTO-FMT PANELS EA B  $           758.10 31.0%  $              523.09 N/A N/A
FMT-DTL0J0U20-A12B FMT-DTL0J0U20-A12B: CTO-FMT PANELS EA B  $        1,028.09 31.0%  $              709.38 N/A N/A
FMT-DTL0J0U20-E16P FMT-DTL0J0U20-E16P: CTO-FMT PANELS EA B  $        1,198.49 31.0%  $              826.96 N/A N/A
FMT-DTL0K0U20-A12P FMT-DTL0K0U20-A12P: FMT PANEL EA B  $        1,567.76 31.0%  $           1,081.75 N/A N/A
FMT-DTR020A30-A12P FMT-DTR020A30-A12P: FMT 12P ADPRT ONLY F EA B  $           890.10 31.0%  $              614.17 N/A N/A
FMT-DTR020U20-S12B FMT-DTR020U20-S12B: FMT TERM/SPLICE RIGH EA B  $        1,376.08 31.0%  $              949.50 N/A N/A
FMT-DTR023U20-S12B FMT-DTR023U20-S12B: FMT PANEL W/CABLE CL EA B  $        1,043.32 31.0%  $              719.89 N/A N/A
FMT-DTR023U20-S24B FMT-DTR023U20-S24B: FMT PANEL W/CABLE EA B  $        1,568.96 31.0%  $           1,082.58 N/A N/A
FMT-DTR024U20-S24B FMT-DTR024U20-S24B: FMT PANEL 24 POS,SMF EA B  $        1,602.15 31.0%  $           1,105.48 N/A N/A
FMT-DTR040U20-A12P FMT-DTR040U20-A12P: FMT EIA TERM/SPLSMST EA B  $        1,245.58 31.0%  $              859.45 N/A N/A
FMT-DTR060A20-A24B FMT-DTR060A20-A24B: CTO-FMT PANELS EA B  $           933.35 31.0%  $              644.01 N/A N/A
FMT-DTR070A00-A24P FMT-DTR070A00-A24P: CTO-FMT PANELS EA B  $           936.85 31.0%  $              646.43 N/A N/A
FMT-DTR070A20-A12B FMT-DTR070A20-A12B: CTO-FMT PANELS EA B  $           758.10 31.0%  $              523.09 N/A N/A
FMT-DTR070A30-A12P FMT-DTR070A30-A12P: CTO-FMT PANELS EA B  $           758.10 31.0%  $              523.09 N/A N/A
FMT-DTR070R20-S12P FMT-DTR070R20-S12P: SPLICE/TERM RIBBON EA B  $        1,242.43 31.0%  $              857.28 N/A N/A
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FMT-DTR070R30-A12P FMT-DTR070R30-A12P: FMT T/S, SMSC, RBN EA B  $        1,028.09 31.0%  $              709.38 N/A N/A
FMT-DTR070U20-A12B FMT-DTR070U20-A12B: CTO-FMT PANELS EA B  $        1,028.09 31.0%  $              709.38 N/A N/A
FMT-DTR070U20-A12P FMT-DTR070U20-A12P: CTO-FMT PANELS EA B  $        1,028.09 31.0%  $              709.38 N/A N/A
FMT-DTR070U20-A24B FMT-DTR070U20-A24B: CTO-FMT PANELS EA B  $        1,539.32 31.0%  $           1,062.13 N/A N/A
FMT-DTR070U20-A24P FMT-DTR070U20-A24P: CTO-FMT PANELS EA B  $        1,539.32 31.0%  $           1,062.13 N/A N/A
FMT-DTR070U20-F24P FMT-DTR070U20-F24P: CTO-FMT PANELS EA B  $        1,539.32 31.0%  $           1,062.13 N/A N/A
FMT-DTR070U20-S12B FMT-DTR070U20-S12B: CTO-FMT PANELS EA B  $        1,028.09 31.0%  $              709.38 N/A N/A
FMT-DTR070U20-S12P FMT-DTR070U20-S12P: CTO-FMT PANELS EA B  $        1,028.09 31.0%  $              709.38 N/A N/A
FMT-DTR070U20-S24B FMT-DTR070U20-S24B: CTO-FMT PANELS EA B  $        1,539.32 31.0%  $           1,062.13 N/A N/A
FMT-DTR070U20-S24P FMT-DTR070U20-S24P: CTO-FMT PANELS EA B  $        1,539.32 31.0%  $           1,062.13 N/A N/A
FMT-DTR070U21-A12B FMT-DTR070U21-A12B: CTO-FMT PANELS EA B  $        1,056.84 31.0%  $              729.22 N/A N/A
FMT-DTR070U70-S12P FMT-DTR070U70-S12P: FMT TERM/SPLSMSC/12P EA B  $           996.84 31.0%  $              687.82 N/A N/A
FMT-DTR073U20-S12B FMT-DTR073U20-S12B: PNL FMT 1RU 12POS T/ EA B  $        1,078.50 31.0%  $              744.17 N/A N/A
FMT-DTR080U20-A12P FMT-DTR080U20-A12P: FMT-T/S SMLCUPC 12P EA B  $        1,213.55 31.0%  $              837.35 N/A N/A
FMT-DTR090A30-A12P FMT-DTR090A30-A12P: CTO-FMT PANELS EA B  $           719.11 31.0%  $              496.19 N/A N/A
FMT-DTR090C20-A24P FMT-DTR090C20-A24P: CTO-FMT PANELS EA B  $        1,332.33 31.0%  $              919.31 N/A N/A
FMT-DTR090C21-A24B FMT-DTR090C21-A24B: CTO-FMT PANELS EA B  $        1,361.08 31.0%  $              939.15 N/A N/A
FMT-DTR090K20-A12B FMT-DTR090K20-A12B: CTO-FMT PANELS EA B  $           924.60 31.0%  $              637.97 N/A N/A
FMT-DTRA60J20-A24B FMT-DTRA60J20-A24B: CTO-FMT PANELS EA B  $        1,482.92 31.0%  $           1,023.21 N/A N/A
FMT-DVS000000-E00B FMT-DVS000000-E00B: FMT 19  1RU MICROVAM EA B  $           419.37 31.0%  $              289.37 N/A N/A
FMT-FST070A00-A24B FMT-FST070A00-A24B: OEM - 23  FMD, 24 SC EA B  $           968.10 31.0%  $              667.99 N/A N/A
FMT-FTR070R20-A24P FMT-FTR070R20-A24P: FMT 24 FIBER RIBBON EA B  $        2,036.98 31.0%  $           1,405.52 N/A N/A
FMT-FTR070U20-A24P FMT-FTR070U20-A24P : TERM SPLC 24 SMSC EA B  $        1,232.68 31.0%  $              850.55 N/A N/A
FMT-GBS000000-A00B FMT-GBS000000-A00B: CTO-FMT PANELS EA B  $           560.61 31.0%  $              386.82 N/A N/A
FMT-GBS000000-A00P FMT-GBS000000-A00P: CTO-FMT PANELS EA B  $           560.61 31.0%  $              386.82 N/A N/A
FMT-GBS000000-F00P FMT-GBS000000-F00P: CTO-FMT PANELS EA B  $           560.61 31.0%  $              386.82 N/A N/A
FMT-GM7070000-S72P FMT-GM7070000-S72P: FMT 19\  2RU DWR ASS EA B  $        1,568.01 31.0%  $           1,081.93 N/A N/A
FMT-GM7080000-S72P FMT-GM7080000-S72P: FMT 19\  2RU DWR ASS EA B  $        3,165.51 31.0%  $           2,184.20 N/A N/A
FMT-GM7B808F0-A64P FMT-GM7B808F0-A64P: 64 POSITION PATCH PA EA B  $        3,583.70 31.0%  $           2,472.75 N/A N/A
FMT-GM7B80A00-A64P FMT-GM7B80A00-A64P: 64 POSITION LC FMT F EA B  $        2,013.38 31.0%  $           1,389.23 N/A N/A
FMT-GM7M71000-S72P FMT-GM7M71000-S72P: 72 TERM L SMSC 100FT EA B  $        4,484.82 31.0%  $           3,094.53 N/A N/A
FMT-GM7-SUB FMT-GM7-SUB: 19\  2RU FMT, DRAWER SUB BL EA B  $           562.48 31.0%  $              388.11 N/A N/A
FMT-GN7070A00-A72P FMT-GN7070A00-A72P: CTO-FMT PANELS EA B  $        1,901.81 31.0%  $           1,312.25 N/A N/A
FMT-GN7A70100-A72P FMT-GN7A70100-A72P: CTO-FMT-W-IFC EA B  $        3,734.85 31.0%  $           2,577.05 N/A N/A
FMT-GN7A70500-A72P FMT-GN7A70500-A72P: CTO-FMT W/IFC EA B  $        4,454.82 31.0%  $           3,073.83 N/A N/A
FMT-GN7A80050-A72P FMT-GN7A80050-A72P: CTO-FMT W/IFC EA B  $        3,905.84 31.0%  $           2,695.03 N/A N/A
FMT-GN7H70770-A72P FMT-GN7H70770-A72P: FMT 72 TERM SC/UPC EA B  $        5,705.96 31.0%  $           3,937.11 N/A N/A
FMT-GN7H71530-A72P FMT-GN7H71530-A72P: FMT 72 TERM SC/UPC EA B  $        7,829.13 31.0%  $           5,402.10 N/A N/A
FMT-GN7Y60500-A72P FMT-GN7Y60500-A72P: CTO-FMT W/IFC EA B  $        4,437.73 31.0%  $           3,062.03 N/A N/A
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FMT-GQL01RA00-A72B FMT-GQL01RA00-A72B: 2 RU FMT LEFT ENTRY EA B  $        2,396.79 31.0%  $           1,653.79 N/A N/A
FMT-GQL060A00-A72B FMT-GQL060A00-A72B: CTO-FMT PANELS EA B  $        1,505.82 31.0%  $           1,039.02 N/A N/A
FMT-GQL070A00-A72B FMT-GQL070A00-A72B: CTO-FMT PANELS EA B  $        1,901.81 31.0%  $           1,312.25 N/A N/A
FMT-GQL090A00-A72B FMT-GQL090A00-A72B: CTO-FMT PANELS EA B  $           911.85 31.0%  $              629.18 N/A N/A
FMT-GQR01RA00-A72B FMT-GQR01RA00-A72B: 2RU FMT RIGHT ENTRY EA B  $        2,396.79 31.0%  $           1,653.79 N/A N/A
FMT-GQR020A00-A72B FMT-GQR020A00-A72B: FMT 2RU SMFC 72 POS EA B  $        2,693.78 31.0%  $           1,858.71 N/A N/A
FMT-GQR060A00-A72B FMT-GQR060A00-A72B: CTO-FMT PANELS EA B  $        1,505.82 31.0%  $           1,039.02 N/A N/A
FMT-GQR070A00-A72B FMT-GQR070A00-A72B: CTO-FMT PANELS EA B  $        1,901.81 31.0%  $           1,312.25 N/A N/A
FMT-GQR085A00-A72B FMT-GQR085A00-A72B: PNL FMT 2RU TERM/STO EA B  $        2,013.67 31.0%  $           1,389.43 N/A N/A
FMT-GQR090A00-A72B FMT-GQR090A00-A72B: CTO-FMT PANELS EA B  $           911.85 31.0%  $              629.18 N/A N/A
FMT-GRT060A00-A96P FMT-GRT060A00-A96P: CTO-FMT PANELS EA B  $        1,793.81 31.0%  $           1,237.73 N/A N/A
FMT-GRT070A00-A48P FMT-GRT070A00-A48P: CTO-FMT PANELS EA B  $        1,481.83 31.0%  $           1,022.46 N/A N/A
FMT-GRT070A00-A72B FMT-GRT070A00-A72B: CTO-FMT PANELS EA B  $        1,901.81 31.0%  $           1,312.25 N/A N/A
FMT-GRT070A00-A72P FMT-GRT070A00-A72P: CTO-FMT PANELS EA B  $        1,901.81 31.0%  $           1,312.25 N/A N/A
FMT-GRT080A00-A72B FMT-GRT080A00-A72B: CTO-FMT PANELS EA B  $        1,951.31 31.0%  $           1,346.40 N/A N/A
FMT-GRT080A00-A96B FMT-GRT080A00-A96B: CTO-FMT PANELS EA B  $        2,387.79 31.0%  $           1,647.58 N/A N/A
FMT-GRT080A00-A96P FMT-GRT080A00-A96P: CTO-FMT PANELS EA B  $        2,387.79 31.0%  $           1,647.58 N/A N/A
FMT-GRT0J0A00-A72P FMT-GRT0J0A00-A72P: CTO-FMT PANELS EA B  $        2,000.80 31.0%  $           1,380.55 N/A N/A
FMT-GRT0J0A00-F72P FMT-GRT0J0A00-F72P: CTO-FMT PANELS EA B  $        2,000.80 31.0%  $           1,380.55 N/A N/A
FMT-GRTA60A00-A72B FMT-GRTA60A00-A72B: CTO-FMT PANELS EA B  $        1,505.82 31.0%  $           1,039.02 N/A N/A
FMT-GST0J0A00-F48V-J FMT-GST0J0A00-F48V-J: 2RU VENTED 48 POS EA B  $        2,860.27 31.0%  $           1,973.59 N/A N/A
FMT-GTL020U20-A48P FMT-GTL020U20-A48P: 2RU FMT, TERM/SPLICE EA B  $        3,556.74 31.0%  $           2,454.15 N/A N/A
FMT-GTL060A20-A48B FMT-GTL060A20-A48B: CTO-FMT PANELS EA B  $        1,342.83 31.0%  $              926.55 N/A N/A
FMT-GTL070A00-A48P FMT-GTL070A00-A48P: CTO-FMT PANELS EA B  $        1,481.83 31.0%  $           1,022.46 N/A N/A
FMT-GTL070U20-A48P FMT-GTL070U20-A48P: CTO-FMT PANELS EA B  $        2,686.78 31.0%  $           1,853.88 N/A N/A
FMT-GTL070U21-A48P FMT-GTL070U21-A48P: CTO-FMT PANELS EA B  $        2,715.53 31.0%  $           1,873.72 N/A N/A
FMT-GTL080A20-A48P FMT-GTL080A20-A48P: CTO-FMT PANELS EA B  $        1,639.82 31.0%  $           1,131.48 N/A N/A
FMT-GTL080A30-A48B FMT-GTL080A30-A48B: CTO-FMT PANELS EA B  $        1,639.82 31.0%  $           1,131.48 N/A N/A
FMT-GTL080U20-A48B FMT-GTL080U20-A48B: CTO-FMT PANELS EA B  $        2,719.78 31.0%  $           1,876.65 N/A N/A
FMT-GTL080U20-A48P FMT-GTL080U20-A48P: CTO-FMT PANELS EA B  $        2,827.77 31.0%  $           1,951.16 N/A N/A
FMT-GTL080U30-A48P FMT-GTL080U30-A48P: CTO-FMT PANELS EA B  $        2,827.77 31.0%  $           1,951.16 N/A N/A
FMT-GTL0J0A00-A48P FMT-GTL0J0A00-A48P: CTO-FMT PANELS EA B  $        1,547.82 31.0%  $           1,068.00 N/A N/A
FMT-GTL0J0U20-A48P FMT-GTL0J0U20-A48P: CTO-FMT PANELS EA B  $        2,752.77 31.0%  $           1,899.41 N/A N/A
FMT-GTL0K0A20-A48B FMT-GTL0K0A20-A48B: FMT PANEL EA B  $        2,530.78 31.0%  $           1,746.24 N/A N/A
FMT-GTL0Z0L20-A48P FMT-GTL0Z0L20-A48P: LC/APC MXSTRP LSZH EA B  $        3,061.55 31.0%  $           2,112.47 N/A N/A
FMT-GTLA60J20-A48B FMT-GTLA60J20-A48B: CTO-FMT PANELS EA B  $        2,550.57 31.0%  $           1,759.89 N/A N/A
FMT-GTLA60J20-A48P FMT-GTLA60J20-A48P: CTO-FMT PANELS EA B  $        2,550.57 31.0%  $           1,759.89 N/A N/A
FMT-GTLA90J20-A48P FMT-GTLA90J20-A48P: CTO-FMT PANELS EA B  $        2,425.79 31.0%  $           1,673.80 N/A N/A
FMT-GVM000000-A72P FMT-GVM000000-A72P: 2RU FMT MICRO VAM EA B  $           544.36 31.0%  $              375.61 N/A N/A
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FMT-GVS000000-E96P FMT-GVS000000-E96P: FMT 2RU 19  DIP16VAM EA B  $           606.86 31.0%  $              418.73 N/A N/A
FMT-HBH075A00-A24P FMT-HBH075A00-A24P: FMT BULKHEAD ASSY 

DR EA B  $           726.89 31.0%  $              501.55 N/A N/A
FMT-HBH075R30-A12P FMT-HBH075R30-A12P: FMT TERM SPLICE DRAW EA B  $        1,026.21 31.0%  $              708.08 N/A N/A
FMT-HBH075R30-A24P FMT-HBH075R30-A24P: FMT TERM SPLICE DRAW EA B  $        1,334.95 31.0%  $              921.12 N/A N/A
FMT-HBH075U20-A12P FMT-HBH075U20-A12P: FMT TERM SPLICE DRAW EA B  $           949.96 31.0%  $              655.47 N/A N/A
FMT-HBH075W30-A12P FMT-HBH075W30-A12P: FMT TERM SPLICE 

DRAW EA B  $        1,026.21 31.0%  $              708.08 N/A N/A
FMT-HBH075W30-A24P FMT-HBH075W30-A24P: FMT TERM SPLICE 

DRAW EA B  $        1,334.95 31.0%  $              921.12 N/A N/A
FMT-HBH085R30-A24P FMT-HBH085R30-A24P: FMT BLKHD T/S PNL, 2 EA B  $        4,072.34 31.0%  $           2,809.91 N/A N/A
FMT-HBH0J5R30-A24P FMT-HBH0J5R30-A24P: FMT TERM/SPLC SCAPC EA B  $        1,334.95 31.0%  $              921.12 N/A N/A
FMT-HBH-EMPTY FMT-HBH-EMPTY: 1RU 24P FMT BULKHEAD PNL EA B  $           949.96 31.0%  $              655.47 N/A N/A
FMT-JN2A70160-A24P FMT-JN2A70160-A24P: CTO-FMT W/IFC EA B  $        1,651.18 31.0%  $           1,139.31 N/A N/A
FMT-JN2A70610-A24B FMT-JN2A70610-A24B: CTO-FMT W/IFC EA B  $        1,960.56 31.0%  $           1,352.79 N/A N/A
FMT-JN2A70610-A24P FMT-JN2A70610-A24P: CTO-FMT W/IFC EA B  $        1,960.56 31.0%  $           1,352.79 N/A N/A
FMT-JN2A70800-A24P FMT-JN2A70800-A24P: CTO-FMT W/IFC EA B  $        2,091.17 31.0%  $           1,442.91 N/A N/A
FMT-JN2A71000-A24P FMT-JN2A71000-A24P: CTO-FMT W/IFC EA B  $        2,228.66 31.0%  $           1,537.78 N/A N/A
FMT-JN2A71200-A24P FMT-JN2A71200-A24P: CTO-FMT W/IFC EA B  $        2,366.16 31.0%  $           1,632.65 N/A N/A
FMT-JN2A80160-A24P FMT-JN2A80160-A24P: FMT-J PANEL LC 16M EA B  $        1,657.24 31.0%  $           1,143.50 N/A N/A
FMT-JN2A80310-A24P FMT-JN2A80310-A24P: FMT-J PANEL LC 31M S EA B  $        2,017.73 31.0%  $           1,392.23 N/A N/A
FMT-JST060A00-A24P FMT-JST060A00-A24P: FMT-T/IFC MMLC 24P, EA B  $           902.10 31.0%  $              622.45 N/A N/A
FMT-JST070A00-A24B FMT-JST070A00-A24B: CTO-FMT PANELS EA B  $           999.34 31.0%  $              689.54 N/A N/A
FMT-JST070A00-A24P FMT-JST070A00-A24P: CTO-FMT PANELS EA B  $           999.34 31.0%  $              689.54 N/A N/A
FMT-JST073A00-A24P FMT-JST073A00-A24P: FMT TERM / STOR SMSC EA B  $           999.34 31.0%  $              689.54 N/A N/A
FMT-JST080A00-A12P FMT-JST080A00-A12P: FMT-T/IFC SMLC 12P, EA B  $           766.35 31.0%  $              528.78 N/A N/A
FMT-JST0J0A00-A12P FMT-JST0J0A00-A12P: CTO-FMT PANELS EA B  $           789.35 31.0%  $              544.65 N/A N/A
FMT-JSW080A20-A24P FMT-JSW080A20-A24P: FMT REAR ENTRY LC EA B  $        1,331.83 31.0%  $              918.96 N/A N/A
FMT-JSW090A20-A24B FMT-JSW090A20-A24B: FMT REAR ENTRY EA B  $        1,240.09 31.0%  $              855.66 N/A N/A
FMT-JTL0J0R00-A12P FMT-JTL0J0R00-A12P: FMT TERM/SPLICE EA B  $        1,028.09 31.0%  $              709.38 N/A N/A
FMT-JTLA60J20-A24B FMT-JTLA60J20-A24B: FMT TERM/SPLICE LCMM EA B  $        1,456.58 31.0%  $           1,005.04 N/A N/A
FMT-JTR070R30-A24P FMT-JTR070R30-A24P: FMT EIA TERM/SPL SCU EA B  $        1,666.82 31.0%  $           1,150.11 N/A N/A
FMT-JTR070U20-A24P FMT-JTR070U20-A24P: CTO-FMT PANELS EA B  $        1,570.57 31.0%  $           1,083.69 N/A N/A
FMT-JTR080U20-A12P FMT-JTR080U20-A12P: 1RU 24 PORT HEAT SHR EA B  $        1,592.82 31.0%  $           1,099.05 N/A N/A
FMT-JTR0J0A00-A24P FMT-JTR0J0A00-A24P: CTO-FMT PANELS EA B  $        1,001.09 31.0%  $              690.75 N/A N/A
FMT-JTR0J0U21-A12B FMT-JTR0J0U21-A12B: PNL FMT 1RU 12POS SC EA B  $        1,115.34 31.0%  $              769.58 N/A N/A
FMT-JTU020U20-A24P FMT-JTU020U20-A24P: UNIVERSAL REAR 24POS EA B  $        1,794.31 31.0%  $           1,238.07 N/A N/A
FMT-JTU070A00-A12P FMT-JTU070A00-A12P: CTO-FMT PANELS EA B  $           758.10 31.0%  $              523.09 N/A N/A
FMT-JTU070A20-A24P FMT-JTU070A20-A24P: CTO-FMT PANELS EA B  $        1,030.59 31.0%  $              711.11 N/A N/A
FMT-JTU070U00-A24P FMT-JTU070U00-A24P: CTO-FMT PANELS EA B  $        1,508.07 31.0%  $           1,040.57 N/A N/A
FMT-JTU070U20-A12P FMT-JTU070U20-A12P: CTO-FMT PANELS EA B  $        1,059.34 31.0%  $              730.94 N/A N/A
FMT-JTU070U20-A24P FMT-JTU070U20-A24P: CTO-FMT PANELS EA B  $        1,570.57 31.0%  $           1,083.69 N/A N/A
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FMT-JTU071A20-A24B FMT-JTU071A20-A24B: CTO-FMT PANELS EA B  $        1,030.59 31.0%  $              711.11 N/A N/A
FMT-JTU072U20-A12P FMT-JTU072U20-A12P: CTO-FMT PANELS EA B  $        1,059.34 31.0%  $              730.94 N/A N/A
FMT-JTU072U20-A24P FMT-JTU072U20-A24P: CTO-FMT PANELS EA B  $        1,570.57 31.0%  $           1,083.69 N/A N/A
FMT-JTU073U20-A24P FMT-JTU073U20-A24P: 24 PORT SMSC PIGTAIL EA B  $        1,601.82 31.0%  $           1,105.26 N/A N/A
FMT-JTU080A00-A12P FMT-JTU080A00-A12P: 12P TERM/SPLC LC ADP EA B  $           785.10 31.0%  $              541.72 N/A N/A
FMT-JTU080U20-A12P FMT-JTU080U20-A12P: LC 12P MAXSTP HS EA B  $        1,055.09 31.0%  $              728.01 N/A N/A
FMT-JTU080U21-A24B FMT-JTU080U21-A24B: LC 24P MAXSTP HS EA B  $        1,622.07 31.0%  $           1,119.23 N/A N/A
FMT-JTU081A20-A12P FMT-JTU081A20-A12P: FMT-T/S REAR SMLCUPC EA B  $           843.83 31.0%  $              582.24 N/A N/A
FMT-JTU082U20-A24P FMT-JTU082U20-A24P: FMT,1RU,24 TERM/SPLI EA B  $        1,624.57 31.0%  $           1,120.95 N/A N/A
FMT-JTU090J20-A24P FMT-JTU090J20-A24P: CTO-FMT PANELS EA B  $        1,363.58 31.0%  $              940.87 N/A N/A
FMT-JTU091A20-A24B FMT-JTU091A20-A24B: CTO-FMT PANELS EA B  $           952.60 31.0%  $              657.29 N/A N/A
FMT-JTU0J0R30-A24P FMT-JTU0J0R30-A24P: UNIVERSAL REAR TERM/ EA B  $        1,657.57 31.0%  $           1,143.72 N/A N/A
FMT-JTU0J0U20-F24P FMT-JTU0J0U20-F24P: CTO-FMT PANELS EA B  $        1,570.57 31.0%  $           1,083.69 N/A N/A
FMT-JTUA970U7-A12P FMT-JTUA970U7-A12P: UNIVERSAL REAR ENTRY EA B  $           781.22 31.0%  $              539.04 N/A N/A
FMT-M2A2AKU1AJ000 FMT-M2A2AKU1AJ000: FMT MVAM AFC/LC, 90/1 EA B  $        1,113.72 31.0%  $              768.47 N/A N/A
FMT-M2U2U2U1AJ000 FMT-M2U2U2U1AJ000: FMT MICRO VAM, SMFC 9 EA B  $        1,014.27 31.0%  $              699.85 N/A N/A
FMT-M2U2UKU1AJ000 FMT-M2U2UKU1AJ000: FMT MVAM FC, LC EA B  $        1,014.27 31.0%  $              699.85 N/A N/A
FMT-M2U2UKU1HJ000 FMT-M2U2UKU1HJ000: FMT MVAM FC, LC (70/3 EA B  $        1,014.27 31.0%  $              699.85 N/A N/A
FMT-M7A7A7A1AJ000 FMT-M7A7A7A1AJ000: FMT MICRO VAM, SMASC EA B  $           872.81 31.0%  $              602.24 N/A N/A
FMT-M7A7A7A1BJ00 FMT-M7A7A7A1BJ00: FMT MICRO VAM, SMASC EA B  $           872.81 31.0%  $              602.24 N/A N/A
FMT-M7U7U7U1AG000 FMT-M7U7U7U1AG000: NGF MVAM, SMSC 90/10 EA B  $           841.77 31.0%  $              580.82 N/A N/A
FMT-M7U7U7U1AJ000 FMT-M7U7U7U1AJ000: FMT MICRO VAM, SMSC 9 EA B  $           841.77 31.0%  $              580.82 N/A N/A
FMT-M7U7U7U1AQ000 FMT-M7U7U7U1AQ000: NGFMVAM,SCUPC,1X2 

90/ EA B  $           841.77 31.0%  $              580.82 N/A N/A
FMT-M7U7U7U1BJ000 FMT-M7U7U7U1BJ000: FMT MICRO VAM, SMSC EA B  $           841.77 31.0%  $              580.82 N/A N/A

FMT-M7U7U7U1BJ000-TC1 FMT-M7U7U7U1BJ000-TC1: FMT 
MICROVAM,SMSC EA B  $           841.77 31.0%  $              580.82 N/A N/A

FMT-M7U7U7U1DJ000 FMT-M7U7U7U1DJ000: FMT MVAM,SMSC, 85/15 EA B  $           841.77 31.0%  $              580.82 N/A N/A
FMT-M7U7U7U1EJ000 FMT-M7U7U7U1EJ000: FMT MICRO VAM, SMSC EA B  $           841.77 31.0%  $              580.82 N/A N/A
FMT-M7U7U7U1HJ000 FMT-M7U7U7U1HJ000: FMT MVAM, SMSC, 70/30 EA B  $           841.77 31.0%  $              580.82 N/A N/A
FMT-M7U7U7U1HP000 FMT-M7U7U7U1HP000: NGF MVAM, SMSC 70/30 EA B  $           841.77 31.0%  $              580.82 N/A N/A
FMT-M7U7U7U1JJ000 FMT-M7U7U7U1JJ000: NGF MVAM, SMSC 60/40 EA B  $           841.77 31.0%  $              580.82 N/A N/A
FMT-M7U7U7U1JP000 FMT-M7U7U7U1JP000: NGF MVAM, SMSC 60/40 EA B  $           841.77 31.0%  $              580.82 N/A N/A
FMT-M7U7U7U1MD000 FMT-M7U7U7U1MD000: NGF MVAM, SMSC 1X3 EA B  $        1,109.99 31.0%  $              765.89 N/A N/A
FMT-M7U7U7U1MK000 FMT-M7U7U7U1MK000: NGFMVAM,SCUPC,1X3 EA B  $        1,109.99 31.0%  $              765.89 N/A N/A
FMT-M7U7UKU1AJ000 FMT-M7U7UKU1AJ000: FMT MVAM SC LC EA B  $           766.74 31.0%  $              529.05 N/A N/A
FMT-M7UKUKU1CJ000 FMT-M7UKUKU1CJ000: FMT MICRO VAM, SC LC EA B  $           766.74 31.0%  $              529.05 N/A N/A
FMT-M9A9A9A1AJ000 FMT-M9A9A9A1AJ000: MVAM MMSC, TYPE J 50/ EA B  $           766.74 31.0%  $              529.05 N/A N/A
FMT-M9A9A9A1BJ000 FMT-M9A9A9A1BJ000: MVAM MMSC, TYPE J 50/ EA B  $           766.74 31.0%  $              529.05 N/A N/A
FMT-M9A9A9A1EJ000 FMT-M9A9A9A1EJ000: MVAM MMSC, 80/20 EA B  $           766.74 31.0%  $              529.05 N/A N/A
FMT-M9A9A9A1HJ000 FMT-M9A9A9A1HJ000: MVAM MMSC, 70/30 EA B  $           766.74 31.0%  $              529.05 N/A N/A
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FMT-M9A9A9A1JJ000 FMT-M9A9A9A1JJ000: MVAM MMSC, 60/40 EA B  $           824.81 31.0%  $              569.12 N/A N/A
FMT-M9A9A9A1JP000 FMT-M9A9A9A1JP000: NGF MVAM, MM 60/40 EA B  $           766.74 31.0%  $              529.05 N/A N/A
FMT-M9A9A9A3JG0-D FMT-M9A9A9A3JG0-D: NGF MVAM, MMSC ODD EA B  $        1,495.90 31.0%  $           1,032.17 N/A N/A
FMT-M9A9A9A3JG0-E FMT-M9A9A9A3JG0-E: NGF MVAM, MMSC EVEN EA B  $        1,495.90 31.0%  $           1,032.17 N/A N/A
FMT-M9B9B9B1AQ000 FMT-M9B9B9B1AQ000: MVAM MMSC, TYPE Q EA B  $           766.74 31.0%  $              529.05 N/A N/A
FMT-M9B9B9B1BJ000 FMT-M9B9B9B1BJ000: MVAM MMSC, TYPE J EA B  $           766.74 31.0%  $              529.05 N/A N/A
FMT-M9B9B9B1JJ000 FMT-M9B9B9B1JJ000: MVAM MMSC, TYPE J, 60 EA B  $           766.74 31.0%  $              529.05 N/A N/A

FMT-MKMKMKM1CB000 FMT-MKMKMKM1CB000: FMTMICRO MM LC 
62.5/1 EA B  $           766.74 31.0%  $              529.05 N/A N/A

FMT-MKMKMKM1JX000 FMT-MKMKMKM1JX000: MVAM MMLC, TYPE X EA B  $           766.74 31.0%  $              529.05 N/A N/A
FMT-MKNKNKN1HX000 FMT-MKNKNKN1HX000: MVAM, MMLC, TYPE X EA B  $           766.74 31.0%  $              529.05 N/A N/A
FMT-MKNKNKN1JX000 FMT-MKNKNKN1JX000: MVAM, 900 MMLC, TYPE EA B  $           766.74 31.0%  $              529.05 N/A N/A
FMT-MKNKNKN2AG000 FMT-MKNKNKN2AG000: NGF MVAM, MMLC 

90/10 EA B  $        1,593.55 31.0%  $           1,099.55 N/A N/A

FMT-MKNKNKN2ED000 FMT-MKNKNKN2ED000: MICROVAM MON MOD, 
MM EA B  $        1,443.48 31.0%  $              996.00 N/A N/A

FMT-MKNKNKN2EP000 FMT-MKNKNKN2EP000: NGF MVAM, MMLC 80/20 EA B  $        1,443.48 31.0%  $              996.00 N/A N/A

FMT-MKNKNKN2HD000 FMT-MKNKNKN2HD000: MICROVAM MON MOD, 
MM EA B  $        1,442.81 31.0%  $              995.54 N/A N/A

FMT-MKNKNKN2JG00 FMT-MKNKNKN2JG00: NGF MVAM, MMLC 60/40 EA B  $        1,593.55 31.0%  $           1,099.55 N/A N/A
FMT-MKNKNKN2JP000 FMT-MKNKNKN2JP000: NGF MVAM, MMLC 60/40 EA B  $        1,255.20 31.0%  $              866.09 N/A N/A
FMT-MKUKUKU1AJ000 FMT-MKUKUKU1AJ000: FMT MICRO, SMLC EA B  $           841.77 31.0%  $              580.82 N/A N/A
FMT-MKUKUKU1EB0000 FMT-MKUKUKU1EB0000: FMT MICRO VAM, 

SMLC EA B  $           841.77 31.0%  $              580.82 N/A N/A
FMT-MKUKUKU1JJ000 FMT-MKUKUKU1JJ000: MICROVAM 60/40, SMLC EA B  $           841.77 31.0%  $              580.82 N/A N/A
FMT-MKUKUKU2AD000 FMT-MKUKUKU2AD000: NGF MVAM, SMLC 90/10 EA B  $        1,593.55 31.0%  $           1,099.55 N/A N/A
FMT-MKUKUKU2CG000 FMT-MKUKUKU2CG000: NGF MVAM, SMLC 50/50 EA B  $        1,593.55 31.0%  $           1,099.55 N/A N/A
FMT-MKUKUKU2ED000 FMT-MKUKUKU2ED000: NGF MVAM, SMLC 80/20 EA B  $        1,593.55 31.0%  $           1,099.55 N/A N/A
FMT-MKUKUKU2EP000 FMT-MKUKUKU2EP000: NGF MVAM, SMLC 80/20 EA B  $        1,593.55 31.0%  $           1,099.55 N/A N/A
FMT-MKUKUKU2HD000 FMT-MKUKUKU2HD000: MVAM, SMLC 70/30 EA B  $        1,443.48 31.0%  $              996.00 N/A N/A
FMT-MKUKUKU2MJ000 FMT-MKUKUKU2MJ000: DWMVAM, 60/20/20 (2) EA B  $        2,130.01 31.0%  $           1,469.71 N/A N/A
FMT-MS27A7A2000A00 FMT-MS27A7A2000A00: CTO-VAM MODULES EA B  $           481.58 31.0%  $              332.29 N/A N/A
FMT-MS27A7A2000B00 FMT-MS27A7A2000B00: CTO-VAM MODULES EA B  $           873.16 31.0%  $              602.48 N/A N/A
FMT-MS27A7A2100B00 FMT-MS27A7A2100B00: CTO-VAM MODULES EA B  $           873.16 31.0%  $              602.48 N/A N/A
FMT-MS27A7A2200B00 FMT-MS27A7A2200B00: CTO-VAM MODULES EA B  $           873.16 31.0%  $              602.48 N/A N/A
FMT-MS27A7A2300A00 FMT-MS27A7A2300A00: CTO-VAM MODULES EA B  $           481.58 31.0%  $              332.29 N/A N/A
FMT-MS27A7A2300B00 FMT-MS27A7A2300B00: CTO-VAM MODULES EA B  $           873.16 31.0%  $              602.48 N/A N/A
FMT-MS27A7A2400B00 FMT-MS27A7A2400B00: CTO-VAM MODULES EA B  $           873.16 31.0%  $              602.48 N/A N/A
FMT-MS27A7A2500B00 FMT-MS27A7A2500B00: CTO-VAM MODULES EA B  $           873.16 31.0%  $              602.48 N/A N/A
FMT-MS27A7A2600B00 FMT-MS27A7A2600B00: CTO-VAM MODULES EA B  $           873.16 31.0%  $              602.48 N/A N/A
FMT-MS27A7A2700B00 FMT-MS27A7A2700B00: CTO-VAM MODULES EA B  $           873.16 31.0%  $              602.48 N/A N/A
FMT-MS27A7A2800B00 FMT-MS27A7A2800B00: CTO-VAM MODULES EA B  $           873.16 31.0%  $              602.48 N/A N/A
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FMT-MS27A7A3900A00 FMT-MS27A7A3900A00: CTO-VAM MODULES EA B  $           702.86 31.0%  $              484.97 N/A N/A
FMT-MS27A7A4900A00 FMT-MS27A7A4900A00: CTO-VAM MODULES EA B  $           944.40 31.0%  $              651.64 N/A N/A
FMT-MS27A7A5300A00 FMT-MS27A7A5300A00: CTO-VAM MODULES EA B  $        1,186.11 31.0%  $              818.42 N/A N/A
FMT-MS27A7A8000A00 FMT-MS27A7A8000A00: MCVAM SPLTR FF 1X8 8 EA B  $        1,767.33 31.0%  $           1,219.46 N/A N/A
FMT-MS27U7U2000B00 FMT-MS27U7U2000B00: CTO-VAM MODULES EA B  $           841.77 31.0%  $              580.82 N/A N/A
FMT-MS27U7U2400B00 FMT-MS27U7U2400B00: CTO-VAM MODULES EA B  $           841.77 31.0%  $              580.82 N/A N/A
FMT-MS27U7U2600B00 FMT-MS27U7U2600B00: CTO-VAM MODULES EA B  $           841.77 31.0%  $              580.82 N/A N/A
FMT-MS27U7U2800B00 FMT-MS27U7U2800B00: CTO-VAM MODULES EA B  $           841.77 31.0%  $              580.82 N/A N/A
FMT-MS27U7U3900A00 FMT-MS27U7U3900A00: CTO-VAM MODULES EA B  $           681.92 31.0%  $              470.52 N/A N/A
FMT-MS27U7U4900A00 FMT-MS27U7U4900A00: CTO-VAM MODULES EA B  $           918.23 31.0%  $              633.58 N/A N/A
FMT-MS29A9A0000B00 FMT-MS29A9A0000B00: MVAM MMSC, CABLES EA B  $           249.26 31.0%  $              171.99 N/A N/A
FMT-MS29A9A0000C00 FMT-MS29A9A0000C00: MVAM MMSC, CABLES(3) EA B  $           328.89 31.0%  $              226.93 N/A N/A
FMT-MS29A9A2000B00 FMT-MS29A9A2000B00: CTO-VAM MODULES EA B  $           766.39 31.0%  $              528.81 N/A N/A
FMT-MS29B9B2000B00 FMT-MS29B9B2000B00: CTO-VAM MODULES EA B  $           766.39 31.0%  $              528.81 N/A N/A
FMT-MS29B9B2600B00 FMT-MS29B9B2600B00: CTO-VAM MODULES EA B  $           766.39 31.0%  $              528.81 N/A N/A
FMT-MS2KMKM20000-C1 FMT-MS2KMKM20000-C1: CISCO MICRO VAM 

MM EA B  $           896.52 31.0%  $              618.60 N/A N/A
FMT-MS2KMKM2000B00 FMT-MS2KMKM2000B00: CTO-VAM MODULES EA B  $           766.39 31.0%  $              528.81 N/A N/A

FMT-MS2KNKN0000D00 FMT-MS2KNKN0000D00: MVAM MMSC, CABLES 
(4 EA B  $           408.52 31.0%  $              281.88 N/A N/A

FMT-MS2KNKN20000-A1 FMT-MS2KNKN20000-A1: ADC MICRO VAM MM 
MO EA B  $           896.52 31.0%  $              618.60 N/A N/A

FMT-MS2KNKN20000-C1 FMT-MS2KNKN20000-C1: CISCO MICRO VAM MM EA B  $        1,279.95 31.0%  $              883.17 N/A N/A
FMT-MS2KUKU20000-A1 FMT-MS2KUKU20000-A1: ADC MICRO VAM EA B  $           915.60 31.0%  $              631.76 N/A N/A
FMT-MS2KUKU20000-C1 FMT-MS2KUKU20000-C1: CISCO MICRO VAM SM EA B  $        1,279.95 31.0%  $              883.17 N/A N/A
FMT-MS2KUKU2000A00 FMT-MS2KUKU2000A00: CTO-VAM MODULES EA B  $           465.89 31.0%  $              321.46 N/A N/A
FMT-MS2KUKU2000B00 FMT-MS2KUKU2000B00: CTO-VAM MODULES EA B  $           841.77 31.0%  $              580.82 N/A N/A
FMT-MS57A7A2000A00 FMT-MS57A7A2000A00: CTO-VAM MODULES EA B  $           481.58 31.0%  $              332.29 N/A N/A
FMT-MS57A7A2000C00 FMT-MS57A7A2000C00: CTO-VAM MODULES EA B  $        1,264.76 31.0%  $              872.68 N/A N/A
FMT-MS57A7A2100C00 FMT-MS57A7A2100C00: CTO-VAM MODULES EA B  $        1,264.76 31.0%  $              872.68 N/A N/A
FMT-MS57A7A2200C00 FMT-MS57A7A2200C00: CTO-VAM MODULES EA B  $        1,264.76 31.0%  $              872.68 N/A N/A
FMT-MS57A7A2300C00 FMT-MS57A7A2300C00: CTO-VAM MODULES EA B  $        1,264.76 31.0%  $              872.68 N/A N/A
FMT-MS57A7A4900A00 FMT-MS57A7A4900A00: CTO-VAM MODULES EA B  $           944.40 31.0%  $              651.64 N/A N/A
FMT-MS57U7U2600C00 FMT-MS57U7U2600C00: CTO-VAM MODULES EA B  $        1,217.66 31.0%  $              840.19 N/A N/A
FMT-MS5KAKA2000B00 FMT-MS5KAKA2000B00: CTO-VAM MODULES EA B  $           873.16 31.0%  $              602.48 N/A N/A
FMT-MS5KAKA2000D00 FMT-MS5KAKA2000D00: CTO-VAM MODULES EA B  $        1,656.34 31.0%  $           1,142.87 N/A N/A
FMT-MS5KAKA4900B00 FMT-MS5KAKA4900B00: CTO-VAM MODULES EA B  $        1,798.81 31.0%  $           1,241.18 N/A N/A
FMT-MS5KAKA8000A00 FMT-MS5KAKA8000A00: CTO-VAM MODULES EA B  $        1,767.87 31.0%  $           1,219.83 N/A N/A
FMT-MS7A7A4900A00 FMT-MS7A7A4900A00: FMT MICRO VAM, SMASC EA B  $           944.12 31.0%  $              651.44 N/A N/A
FMT-MS7U7U2000B00 FMT-MS7U7U2000B00: FMT MICRO VAM,SMSC 50 EA B  $           841.77 31.0%  $              580.82 N/A N/A
FMT-MW27A7ABE1A000 FMT-MW27A7ABE1A000: FMT WDM,DUAL BIDIR EA B  $        1,106.55 31.0%  $              763.52 N/A N/A
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FMT-MW27A7ABE3A000 FMT-MW27A7ABE3A000: FMT MVAM (WDM) BIDI EA B  $        1,975.61 31.0%  $           1,363.17 N/A N/A

FMT-MW27A7ABE3A0700 FMT-MW27A7ABE3A0700: FMT MVAM DUAL 
BIDIR EA B  $        2,147.55 31.0%  $           1,481.81 N/A N/A

FMT-MW27A7ABL3A000 FMT-MW27A7ABL3A000: FMT DUAL UNDIR 
MUX/D EA B  $        1,975.61 31.0%  $           1,363.17 N/A N/A

FMT-MW27A7ABM1A0000 FMT-MW27A7ABM1A0000: FMT VAM (WDM) 
DUAL EA B  $        1,180.15 31.0%  $              814.30 N/A N/A

FMT-MW27A7ABM3A00 FMT-MW27A7ABM3A00: FMT,(WDM) DUAL BIRD EA B  $        1,975.61 31.0%  $           1,363.17 N/A N/A
FMT-MW27U7UBE1A0000 FMT-MW27U7UBE1A0000: FMT WDM, DUAL 

BIDIR EA B  $        1,149.09 31.0%  $              792.87 N/A N/A
FMT-MW27U7UBG1A0000 FMT-MW27U7UBG1A0000: FMT MVAM, DUAL 

BIDI EA B  $        1,149.09 31.0%  $              792.87 N/A N/A

FMT-MW27U7UBL3A00 FMT-MW27U7UBL3A00: FMT DUAL UNDIR 
MUX/DE EA B  $        1,944.58 31.0%  $           1,341.76 N/A N/A

FMT-MW2KAKABM1A0000 FMT-MW2KAKABM1A0000: MVAM, DUAL BIDIR EA B  $        1,106.55 31.0%  $              763.52 N/A N/A
FMT-MW2KUKUBG1A00 FMT-MW2KUKUBG1A00: MVAM, DUAL BIDIR,LC EA B  $        1,075.50 31.0%  $              742.10 N/A N/A
FMT-MW2KUKUBL1A0000 FMT-MW2KUKUBL1A0000: MVAM, DUAL UNDIR EA B  $        1,149.09 31.0%  $              792.87 N/A N/A
FMT-MW5050BE3-002 FMT-MW5050BE3-002: MVAM WDM, BIDIR 50/50 EA B  $        1,354.85 31.0%  $              934.85 N/A N/A
FMT-MW5545BE3-001 FMT-MW5545BE3-001: MVAM WDM, BIDIR, 55/4 EA B  $        1,214.99 31.0%  $              838.34 N/A N/A
FMT-MW5545BE3-002 FMT-MW5545BE3-002: MVAM WDM, BIDIR 55/45 EA B  $        1,354.85 31.0%  $              934.85 N/A N/A

FMT-MW5KAKADM3A00 FMT-MW5KAKADM3A00: QUAD WDM, 
BIDIRECTION EA B  $        3,471.03 31.0%  $           2,395.01 N/A N/A

FMT-MW6040BE3-001 FMT-MW6040BE3-001: MVAM WDM, BIDIR 60/40 EA B  $        1,214.99 31.0%  $              838.34 N/A N/A
FMT-MW6040BE3-002 FMT-MW6040BE3-002: MVAM WDM, BIDIR 60/40 EA B  $        1,354.85 31.0%  $              934.85 N/A N/A
FMT-MW6535BE3-001 FMT-MW6535BE3-001: MVAM WDM, BIDIR 65/35 EA B  $        1,214.99 31.0%  $              838.34 N/A N/A
FMT-MW6535BE3-002 FMT-MW6535BE3-002: MVAM WDM, BIDIR 65/35 EA B  $        1,354.85 31.0%  $              934.85 N/A N/A
FMT-MW7030BE3-001 FMT-MW7030BE3-001: MVAM WDM, BIDIR 70/30 EA B  $        1,214.99 31.0%  $              838.34 N/A N/A
FMT-MW7030BE3-002 FMT-MW7030BE3-002: MVAM WDM, BIDIR 70/30 EA B  $        1,354.85 31.0%  $              934.85 N/A N/A
FMT-MW7525BE3-001 FMT-MW7525BE3-001: MVAM WDM, BIDIR 75/25 EA B  $        1,214.99 31.0%  $              838.34 N/A N/A
FMT-MW7525BE3-002 FMT-MW7525BE3-002: MVAM WDM, BIDIR 75/25 EA B  $        1,354.85 31.0%  $              934.85 N/A N/A
FMT-MW8020BE3-001 FMT-MW8020BE3-001: MVAM WDM, BIDIR 80/20 EA B  $        1,214.99 31.0%  $              838.34 N/A N/A
FMT-MW8020BE3-002 FMT-MW8020BE3-002: MVAM WDM, BIDIR 80/20 EA B  $        1,354.85 31.0%  $              934.85 N/A N/A
FMT-MW8515BE3-002 FMT-MW8515BE3-002: MVAM WDM, BIDIR 85/15 EA B  $        1,354.85 31.0%  $              934.85 N/A N/A
FMT-MW9010BE3-002 FMT-MW9010BE3-002: MVAM WDM, BIDIR 90/10 EA B  $        1,354.85 31.0%  $              934.85 N/A N/A
FMT-PBH075A00-V24P FMT-PBH075A00-V24P: FMT BULKHEAD 

FACEPLA EA B  $           968.71 31.0%  $              668.41 N/A N/A
FMT-PBH075A00-X24P FMT-PBH075A00-X24P: FMT BULKHEAD 

FACEPLA EA B  $        1,243.70 31.0%  $              858.15 N/A N/A
FMT-RBH075A00-A48P FMT-RBH075A00-A48P: 48P BLKHD PNL SC/UPC EA B  $        1,039.38 31.0%  $              717.17 N/A N/A
FMT-RBH075R30-A48P FMT-RBH075R30-A48P: 2RU REAR ENT FMT 48 EA B  $        3,471.75 31.0%  $           2,395.51 N/A N/A
FMT-VELCROKIT FMT-VELCROKIT: KIT, VELCRO, FOUR 6  STRI EA B  $             42.50 31.0%  $                29.33 N/A N/A
FMX-242PASS FMX-242PASS: OBS3-300001761825 EA B  $           307.68 31.0%  $              212.30 N/A N/A
FMX-24DPASS FMX-24DPASS: OBS3-300001761827 EA B  $           276.91 31.0%  $              191.07 N/A N/A
FMX-24EPASS FMX-24EPASS: 12 DUPLEX ADAP, W/ EA B  $           307.68 31.0%  $              212.30 N/A N/A
FMX-ACC001 FMX-ACC001: KIT, EDGE PROTECTOR, 100 CNT EA B  $           162.49 31.0%  $              112.12 N/A N/A
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FMX-ACC004 FMX-ACC004:RSC (CISCO) 23.50 X 15.13 X 7 EA B  $             46.25 31.0%  $                31.91 N/A N/A
FMX-ACC005 FMX-ACC005:RSC (CISCO) 22.50 X 14.88 X 4 EA B  $             46.25 31.0%  $                31.91 N/A N/A
FMX-ALC-IMPSS02 FMX-ALC-IMPSS02: VCG IMP TOP LEVEL ASSY EA B  $           676.92 31.0%  $              467.07 N/A N/A
FMX-ALC-LPSTORE FMX-ALC-LPSTORE: TRAY. SLACK STORAGE EA B  $           146.15 31.0%  $              100.84 N/A N/A
FMX-ALC-SCMRA01 FMX-ALC-SCMRA01: OEM,SHELF CBL MNGT, 

REA EA B  $           920.06 31.0%  $              634.84 N/A N/A
FMX-ATT-BARVM00 FMX-ATT-BARVM00: Y-CABLE PANEL VAM EA B  $           481.87 31.0%  $              332.49 N/A N/A
FMX-ATT-BARVM00-12 FMX-ATT-BARVM00-12: 19IN 2RU WITH 12 VAM EA B  $           544.36 31.0%  $              375.61 N/A N/A
FMX-ATT-BARVM00-20 FMX-ATT-BARVM00-20: 19IN 2RU WITH 20 VAM EA B  $           669.36 31.0%  $              461.86 N/A N/A
FMX-ATT-BARVM00-20R FMX-ATT-BARVM00-20R: 19IN 2RU WITH 20 VA EA B  $           709.66 31.0%  $              489.67 N/A N/A
FMX-ATT-BARVM00-24 FMX-ATT-BARVM00-24: 23IN 2RU WITH 24 VAM EA B  $           749.97 31.0%  $              517.48 N/A N/A
FMX-CNA-RSIMPC-02 FMX-CNA-RSIMPC-02:  BK IMP WITH CVR EA B  $        1,787.06 31.0%  $           1,233.07 N/A N/A
FMX-CSO-15600FANL1 FMX-CSO-15600FANL1: TROUGH, FANOUT, LEFT EA B  $           136.34 31.0%  $                94.07 N/A N/A
FMX-CSO-15600FANR1 FMX-CSO-15600FANR1: TROUGH, FANOUT, RIGH EA B  $           136.34 31.0%  $                94.07 N/A N/A

FMX-CSO-4DEGMESH FMX-CSO-4DEGMESH: 1X4 MESH PANEL 
ASSEMBL EA B  $        4,999.80 31.0%  $           3,449.86 N/A N/A

FMX-CSO-4DEGMESHSMR01 FMX-CSO-4DEGMESHSMR01: 4X1 MESH PANEL EA B  $        4,999.80 31.0%  $           3,449.86 N/A N/A

FMX-CSO-8DEGMESH FMX-CSO-8DEGMESH: 1X8 MESH PANEL 
ASSEMBL EA B  $        9,999.60 31.0%  $           6,899.72 N/A N/A

FMX-CSO-BAR2PP08C FMX-CSO-BAR2PP08C: FMX CISCO 64 MPO ASSE EA B  $        4,137.33 31.0%  $           2,854.76 N/A N/A
FMX-CSO-BARSS03 FMX-CSO-BARSS03: CISCO BULK STORAGE EA B  $           812.47 31.0%  $              560.60 N/A N/A

FMX-CSO-BARVCGHZ FMX-CSO-BARVCGHZ: EDGE PROTECTOR 
BRACKET EA B  $           115.38 31.0%  $                79.61 N/A N/A

FMX-CSO-BARVM01 FMX-CSO-BARVM01: VAM, 8 POSITION EMPTY EA B  $           812.47 31.0%  $              560.60 N/A N/A
FMX-CSO-ILDILMOD01-D FMX-CSO-ILDILMOD01-D: CISCO INTERLEAVER EA B  $        9,207.32 31.0%  $           6,353.05 N/A N/A
FMX-CSO-MDM40KEVN FMX-CSO-MDM40KEVN: CISCO CHIANTI PATCH EA B  $        8,768.88 31.0%  $           6,050.53 N/A N/A
FMX-CSO-MDM40KODD FMX-CSO-MDM40KODD: CISCO CHIANTI PATCH EA B  $        8,768.88 31.0%  $           6,050.53 N/A N/A
FMX-CSO-MDM40KODD-L FMX-CSO-MDM40KODD-L: CISCO CHIANTI 

PATCH EA B  $        8,768.88 31.0%  $           6,050.53 N/A N/A
FMX-DSR080A00-A24G FMX-DSR080A00-A24G: TERM/STORAGE-RIGHT EA B  $           930.73 31.0%  $              642.20 N/A N/A
FMX-ERC-CCM2L002 FMX-ERC-CCM2L002: OEM CABINET CBL MGR; 2 EA B  $        1,874.93 31.0%  $           1,293.70 N/A N/A
FMX-ERC-VCGSP002 FMX-ERC-VCGSP002:INNER IMP 5.25 EA B  $           149.99 31.0%  $              103.49 N/A N/A
FMX-FRTSTR175 FMX-FRTSTR175: LTE CABLE MEGT PANEL EA B  $           749.97 31.0%  $              517.48 N/A N/A
FMX-FUJ7500SS FMX-FUJ7500SS: SLACK STORAGE PANEL EA B  $           549.09 31.0%  $              378.87 N/A N/A
FMX-FUJ-ACC001 FMX-FUJ-ACC001: KIT, Z BRKT, NETWORK IMP EA B  $             65.40 31.0%  $                45.13 N/A N/A
FMX-FUJ-IMPRFIT FMX-FUJ-IMPRFIT: RETROFIT FOR TOP OF IMP EA B  $             33.84 31.0%  $                23.35 N/A N/A
FMX-FUJ-IMPUEF12RD FMX-FUJ-IMPUEF12RD: IMP W/DOOR,7FT,FUJIT EA B  $        2,300.85 31.0%  $           1,587.59 N/A N/A
FMX-FUJ-IMPUEF15 FMX-FUJ-IMPUEF15: IMP UEF 7 , 15 DEEP GB EA B  $        1,861.52 31.0%  $           1,284.45 N/A N/A
FMX-FUJ-IMPWDR01 FMX-FUJ-IMPWDR01: IMP W/DOOR,7FT,FUJITSU EA B  $        1,556.92 31.0%  $           1,074.27 N/A N/A
FMX-FUJ-PKLOT2 FMX-FUJ-PKLOT2: TROUGH CABLE, PARKING LO EA B  $        1,636.86 31.0%  $           1,129.43 N/A N/A
FMX-FUJ-PKLOTPK24 FMX-FUJ-PKLOTPK24: KIT - PARKING LOT PAC EA B  $           886.12 31.0%  $              611.42 N/A N/A
FMX-GBS000000-A00G FMX-GBS000000-A00G: 2RU FMT BULK STORAGE EA B  $           715.36 31.0%  $              493.60 N/A N/A
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FMX-NB-6R277000000 FMX-NB-6R277000000: MOD,BBAY,64 SMSC,27F EA B  $        6,177.29 31.0%  $           4,262.33 N/A N/A
FMX-NB-FL2VCG FMX-NB-FL2VCG: KIT ASSY, BREAKOUT BAY, 7 EA B  $             67.69 31.0%  $                46.71 N/A N/A
FMX-NB-FRM2612R FMX-NB-FRM2612R: KIT,BREAKOUT 

BAY RETROF EA B  $        1,755.80 31.0%  $           1,211.50 N/A N/A
FMX-NTL-SSPNLOM11 FMX-NTL-SSPNLOM11: SLACK STORAGE PANEL EA B  $           379.08 31.0%  $              261.57 N/A N/A
FMX-OCC-24TS07A2 FMX-OCC-24TS07A2: ASM DWG, BULKHD/SPLICE EA B  $        1,076.88 31.0%  $              743.05 N/A N/A
FMX-SSRK-003 FMX-SSRK-003: SLACK STORAGE, RT HD ENTRY EA B  $           764.58 31.0%  $              527.56 N/A N/A
FOA-DUSTSCA FOA-DUSTSCA: DUST CAP KIT SC ADPTR EA B  $           230.76 31.0%  $              159.22 N/A N/A
FOA-INLC01 FOA-INLC01: IN-LINE ATTEN SM LC 1 DB EA B  $             55.63 31.0%  $                38.38 N/A N/A
FOA-INLC010 FOA-INLC010: IN-LINE ATTEN SM LC 10 DB EA B  $             55.63 31.0%  $                38.38 N/A N/A
FOA-INLC012 FOA-INLC012: IN-LINE ATTEN SM LC 12 DB EA B  $             55.63 31.0%  $                38.38 N/A N/A
FOA-INLC015 In-Line Atten SM LC 15 dB EA B  $             97.30 31.0%  $                67.14 N/A N/A
FOA-INLC02 FOA-INLC02: IN-LINE ATTEN SM LC 2 DB EA B  $             55.63 31.0%  $                38.38 N/A N/A
FOA-INLC020 FOA-INLC020: IN-LINE ATTEN SM LC 20 DB EA B  $             55.63 31.0%  $                38.38 N/A N/A
FOA-INLC03 FOA-INLC03: IN-LINE ATTEN SM LC 3 DB EA B  $             55.63 31.0%  $                38.38 N/A N/A
FOA-INLC05 FOA-INLC05: IN-LINE ATTEN SM LC 5 DB EA B  $             55.63 31.0%  $                38.38 N/A N/A
FOA-INLC07 FOA-INLC07: IN-LINE ATTEN SM LC 7 DB EA B  $             55.63 31.0%  $                38.38 N/A N/A
FOA-INLC08 FOA-INLC08: IN-LINE ATTEN SM LC 8 DB EA B  $             55.63 31.0%  $                38.38 N/A N/A
FOA-INSC01 FOA-INSC01: IN-LINE ATTEN SM SC 1 DB EA B  $             54.38 31.0%  $                37.52 N/A N/A
FOA-INSC02 FOA-INSC02: IN-LINE ATTEN SM SC 2 DB EA B  $             54.38 31.0%  $                37.52 N/A N/A
FOA-INSC03 FOA-INSC03: IN-LINE ATTEN SM SC 3 DB EA B  $             54.38 31.0%  $                37.52 N/A N/A
FOA-INSC04 FOA-INSC04: IN-LINE ATTEN SM SC 4 DB EA B  $             54.38 31.0%  $                37.52 N/A N/A
FOA-INSC05 FOA-INSC05: IN-LINE ATTEN SM SC 5 DB EA B  $             54.38 31.0%  $                37.52 N/A N/A
FOA-INSC06 FOA-INSC06: IN-LINE ATTEN SM SC 6 DB EA B  $             54.38 31.0%  $                37.52 N/A N/A
FOA-INSC07 FOA-INSC07: IN-LINE ATTEN SM SC 7DB EA B  $             54.38 31.0%  $                37.52 N/A N/A
FOA-INSC08 FOA-INSC08: IN-LINE ATTEN SM SC 8 DB EA B  $             54.38 31.0%  $                37.52 N/A N/A
FOA-INSC09 FOA-INSC09: IN-LINE ATTEN SM SC 9 DB EA B  $             54.38 31.0%  $                37.52 N/A N/A
FOA-INSC10 FOA-INSC10: IN-LINE ATTEN SM SC 10 DB EA B  $             54.38 31.0%  $                37.52 N/A N/A
FOA-INSC11 FOA-INSC11: IN-LINE ATTEN SM SC 11 DB EA B  $             54.38 31.0%  $                37.52 N/A N/A
FOA-INSC12 FOA-INSC12: IN-LINE ATTEN SM SC 12 DB EA B  $             54.38 31.0%  $                37.52 N/A N/A
FOA-INSC13 FOA-INSC13: IN-LINE ATTEN SM SC 13 DB EA B  $             54.38 31.0%  $                37.52 N/A N/A
FOA-INSC14 FOA-INSC14: IN-LINE ATTEN SM SC 14 DB EA B  $             54.38 31.0%  $                37.52 N/A N/A
FOA-INSC15 FOA-INSC15: IN-LINE ATTEN SM SC 15 DB EA B  $             54.38 31.0%  $                37.52 N/A N/A
FOA-INSC17 FOA-INSC17: IN-LINE ATTEN SM SC 17 DB EA B  $             54.38 31.0%  $                37.52 N/A N/A
FOA-INSC18 FOA-INSC18: IN-LINE ATTEN SM SC 18 DB EA B  $             54.38 31.0%  $                37.52 N/A N/A
FOA-INSC20 FOA-INSC20: IN-LINE ATTEN SM SC 20 DB EA B  $             54.38 31.0%  $                37.52 N/A N/A
FOA-INSC23 FOA-INSC23: IN-LINE ATTEN SM SC 23 DB EA B  $             54.38 31.0%  $                37.52 N/A N/A
FOC-2ALC-C FOC-2ALC-C: LC/APC 1.2MM, CONN KIT,100CT EA B  $           328.83 31.0%  $              226.89 N/A N/A
FOC-2ALC-D FOC-2ALC-D: LC/APC 1.2MM, CONN KIT,500CT EA B  $        1,644.17 31.0%  $           1,134.48 N/A N/A
FOC-2ALC-M FOC-2ALC-M: LC/APC 1.2MM,CONN KIT,1000CT EA B  $        3,288.33 31.0%  $           2,268.95 N/A N/A
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FOC-2ASC-C FOC-2ASC-C: SC/APC 1.2MM, CONN KIT, 100C EA B  $           328.83 31.0%  $              226.89 N/A N/A
FOC-2ASC-D FOC-2ASC-D: SC/APC 1.2MM, CONN KIT,500CT EA B  $        1,644.17 31.0%  $           1,134.48 N/A N/A
FOC-2LC-C FOC-2LC-C: LC/UPC 1.2MM, CONN KIT,100CT EA B  $           328.83 31.0%  $              226.89 N/A N/A
FOC-2LC-D FOC-2LC-D: LC/UPC 1.2MM, CONN KIT,500CT EA B  $        1,644.17 31.0%  $           1,134.48 N/A N/A
FOC-2LC-M FOC-2LC-M: LC/UPC 1.2MM, CONN KIT,1000CT EA B  $        3,288.33 31.0%  $           2,268.95 N/A N/A
FOC-2SC-C FOC-2SC-C: SC/UPC 1.2MM, CONN KIT,100CT EA B  $           328.83 31.0%  $              226.89 N/A N/A
FOC-2SC-D FOC-2SC-D: SC/UPC 1.2MM, CONN KIT,500CT EA B  $        1,644.17 31.0%  $           1,134.48 N/A N/A
FOC-2SC-M FOC-2SC-M: SC/UPC 1.2MM, CONN KIT,1000CT EA B  $        3,288.33 31.0%  $           2,268.95 N/A N/A
FOC-FCA82 FOC-FCA82: CONN AFC VI-2, 2MM EA B  $             62.50 31.0%  $                43.13 N/A N/A
FOC-FCA83 FOC-FCA83: CONN AFC VI-2, 3MM EA B  $             28.13 31.0%  $                19.41 N/A N/A
F-OCM5-RTV-6700 F-OCM5-RTV-6700 EA B  $             29.23 31.0%  $                20.17 N/A N/A
FOC-OMR-CAP FOC-OMR-CAP: DUST CAP, CUT, OPTITAP EA B  $               5.58 31.0%  $                  3.85 N/A N/A
FOC-OMR-TOOL FOC-OMR-TOOL: TOOL, SOCKET, OPTITAP EA B  $             27.88 31.0%  $                19.24 N/A N/A
FOGK100/SSB-HOT-AIR FOGK100/SSB-HOT-AIR EA B  $             49.42 31.0%  $                34.10 N/A N/A
FOGK100/SSB-TORCH FOGK100/SSB-TORCH EA B  $             49.42 31.0%  $                34.10 N/A N/A
FOGK100-COPPER-BRAID FOGK100-COPPER-BRAID EA B  $               6.73 31.0%  $                  4.64 N/A N/A
FOGK100-FIELD-TORCH FOGK100-FIELD-TORCH EA B  $             74.13 31.0%  $                51.15 N/A N/A
FOGK100-VAULT-HOT-AIR FOGK100-VAULT-HOT-AIR EA B  $             74.13 31.0%  $                51.15 N/A N/A
FOMS-STO-1U-R FOMS-STO-1U-R EA B  $           280.76 31.0%  $              193.72 N/A N/A
FONSTESTKIT-VZ FONSTESTKIT-VZ: VERIZON, TEST KIT EA B  $        1,555.09 31.0%  $           1,073.01 N/A N/A
FOP-HFSP0525-19 FOP-HFSP0525-19: ASSY, FL2 19  HORIZ INT EA B  $           474.98 31.0%  $              327.74 N/A N/A
FOP-HFSP0525-23 FOP-HFSP0525-23: ASSY, FL2 23  HORIZ INT EA B  $           499.98 31.0%  $              344.99 N/A N/A
FOP-HNSP0525-19 FOP-HNSP0525-19: ASSY, FL2 19  HORIZ INT EA B  $           349.99 31.0%  $              241.49 N/A N/A
FOP-HNSP0525-23VZ FOP-HNSP0525-23VZ: ASSY, FL2 23  HORIZ I EA B  $           374.99 31.0%  $              258.74 N/A N/A
FOSC-300C-48-2-K01-SV01 FOSC-300C-24-2-200-SV01 EA B  $             92.30 31.0%  $                63.69 N/A N/A
FOSC300C-S-H-BRKT-LM7220 FOSC300C-S-H-BRKT-LM7220 EA B  $               8.21 31.0%  $                  5.66 N/A N/A
FOSC300C-TRAY-KITS-CN01 FOSC300C-TRAY-KITS-CN01 EA B  $             16.73 31.0%  $                11.54 N/A N/A
FOSC400-A4-12-1-BGN FOSC400-A4-12-1-BGN EA B  $           181.44 31.0%  $              125.19 N/A N/A
FOSC400-A4-12-1-BGV FOSC400-A4-12-1-BGV EA B  $           191.05 31.0%  $              131.82 N/A N/A
FOSC400-A4-12-1-BNN FOSC400-A4-12-1-BNN EA B  $           171.82 31.0%  $              118.56 N/A N/A
FOSC400-A4-12-1-BNV FOSC400-A4-12-1-BNV EA B  $           181.44 31.0%  $              125.19 N/A N/A
FOSC400-A4-12-1-NGN FOSC400-A4-12-1-NGN EA B  $           154.51 31.0%  $              106.61 N/A N/A
FOSC400-A4-12-1-NGV FOSC400-A4-12-1-NGV EA B  $           164.15 31.0%  $              113.26 N/A N/A
FOSC400-A4-12-1-NNV FOSC400-A4-12-1-NNV EA B  $           154.51 31.0%  $              106.61 N/A N/A
FOSC400-A4-16-1-BGN FOSC400-A4-16-1-BGN EA B  $           181.44 31.0%  $              125.19 N/A N/A
FOSC400-A4-16-1-BGV FOSC400-A4-16-1-BGV EA B  $           191.05 31.0%  $              131.82 N/A N/A
FOSC400-A4-16-1-BNN FOSC400-A4-16-1-BNN EA B  $           171.82 31.0%  $              118.56 N/A N/A
FOSC400-A4-16-1-BNV FOSC400-A4-16-1-BNV EA B  $           181.44 31.0%  $              125.19 N/A N/A
FOSC400-A4-16-1-NGV FOSC400-A4-16-1-NGV EA B  $           164.15 31.0%  $              113.26 N/A N/A
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FOSC400-A4-16-1-NNN FOSC400-A4-16-1-NNN EA B  $           144.90 31.0%  $                99.98 N/A N/A
FOSC400-A4-16-1-NNV FOSC400-A4-16-1-NNV EA B  $           154.51 31.0%  $              106.61 N/A N/A
FOSC400-A4-16-1-NNV-QW FOSC400-A4-16-1-NNV-QW EA B  $           138.15 31.0%  $                95.32 N/A N/A
FOSC400-A4-24-1-BGN FOSC400-A4-24-1-BGN EA B  $           184.90 31.0%  $              127.58 N/A N/A
FOSC400-A4-24-1-BGV FOSC400-A4-24-1-BGV EA B  $           194.51 31.0%  $              134.21 N/A N/A
FOSC400-A4-24-1-BNN FOSC400-A4-24-1-BNN EA B  $           175.28 31.0%  $              120.94 N/A N/A
FOSC400-A4-24-1-BNV FOSC400-A4-24-1-BNV EA B  $           184.90 31.0%  $              127.58 N/A N/A
FOSC400-A4-24-1-NGN FOSC400-A4-24-1-NGN EA B  $           157.97 31.0%  $              109.00 N/A N/A
FOSC400-A4-24-1-NGV FOSC400-A4-24-1-NGV EA B  $           167.59 31.0%  $              115.64 N/A N/A
FOSC400-A4-24-1-NNN FOSC400-A4-24-1-NNN EA B  $           148.36 31.0%  $              102.37 N/A N/A
FOSC400-A4-24-1-NNV FOSC400-A4-24-1-NNV EA B  $           157.97 31.0%  $              109.00 N/A N/A
FOSC400-A4-NT-0-BGV FOSC400-A4-NT-0-BGV EA B  $           173.90 31.0%  $              119.99 N/A N/A
FOSC400-A4-NT-0-BNV FOSC400-A4-NT-0-BNV EA B  $           164.28 31.0%  $              113.35 N/A N/A
FOSC400-A4-NT-0-NGV FOSC400-A4-NT-0-NGV EA B  $           143.32 31.0%  $                98.89 N/A N/A
FOSC400-A4-NT-0-NGV-RUS FOSC400-A4-NT-0-NGV-RUS EA B  $           161.61 31.0%  $              111.51 N/A N/A
FOSC400-A4-NT-0-NNV FOSC400-A4-NT-0-NNV EA B  $           137.36 31.0%  $                94.78 N/A N/A
FOSC400-A8-12-1-AGV FOSC400-A8-12-1-AGV EA B  $           177.99 31.0%  $              122.81 N/A N/A
FOSC400-A8-12-1-AGV-SK8 FOSC400-A8-12-1-AGV-SK8 EA B  $           252.53 31.0%  $              174.25 N/A N/A
FOSC400-A8-12-1-NGV FOSC400-A8-12-1-NGV EA B  $           149.69 31.0%  $              103.29 N/A N/A
FOSC400-A8-12-1-NNV FOSC400-A8-12-1-NNV EA B  $           137.99 31.0%  $                95.21 N/A N/A
FOSC400-A8-24-1-AGV FOSC400-A8-24-1-AGV EA B  $           181.45 31.0%  $              125.20 N/A N/A
FOSC400-A8-24-1-NGV FOSC400-A8-24-1-NGV EA B  $           153.11 31.0%  $              105.65 N/A N/A
FOSC400-A8-24-1-NNV FOSC400-A8-24-1-NNV EA B  $           141.46 31.0%  $                97.61 N/A N/A
FOSC400-A8-NT-0-ANV FOSC400-A8-NT-0-ANV EA B  $           149.15 31.0%  $              102.91 N/A N/A
FOSC400-A8-NT-0-NGV FOSC400-A8-NT-0-NGV EA B  $           129.21 31.0%  $                89.15 N/A N/A
FOSC400-A8-NT-0-NNV FOSC400-A8-NT-0-NNV EA B  $           120.84 31.0%  $                83.38 N/A N/A
FOSC400-A8-TDS-KIT-NG FOSC400-A8-TDS-KIT-NG EA B  $           213.61 31.0%  $              147.39 N/A N/A
FOSC400-ACC-A4-BASKET FOSC400-ACC-A4-BASKET EA B  $             28.31 31.0%  $                19.53 N/A N/A
FOSC400-B2-12-1-BGV FOSC400-B2-12-1-BGV EA B  $           306.01 31.0%  $              211.15 N/A N/A
FOSC400-B2-12-1-BNV FOSC400-B2-12-1-BNV EA B  $           296.39 31.0%  $              204.51 N/A N/A
FOSC400-B2-12-1-NGV FOSC400-B2-12-1-NGV EA B  $           279.09 31.0%  $              192.57 N/A N/A
FOSC400-B2-12-1-NNV FOSC400-B2-12-1-NNV EA B  $           269.47 31.0%  $              185.93 N/A N/A
FOSC400-B2-12-2-BGV FOSC400-B2-12-2-BGV EA B  $           326.60 31.0%  $              225.35 N/A N/A
FOSC400-B2-12-2-BGV-A FOSC400-B2-12-2-BGV-A EA B  $           316.93 31.0%  $              218.68 N/A N/A
FOSC400-B2-12-2-BGV-UTIL FOSC400-B2-12-2-BGV-UTIL EA B  $           379.72 31.0%  $              262.01 N/A N/A
FOSC400-B2-16-1-BNV FOSC400-B2-16-1-BNV EA B  $           299.81 31.0%  $              206.87 N/A N/A
FOSC400-B2-24-1-BGV FOSC400-B2-24-1-BGV EA B  $           309.43 31.0%  $              213.51 N/A N/A
FOSC400-B2-24-1-BNV FOSC400-B2-24-1-BNV EA B  $           299.81 31.0%  $              206.87 N/A N/A
FOSC400-B2-24-1-NGV FOSC400-B2-24-1-NGV EA B  $           282.53 31.0%  $              194.95 N/A N/A
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FOSC400-B2-24-1-NNV FOSC400-B2-24-1-NNV EA B  $           272.89 31.0%  $              188.29 N/A N/A
FOSC400-B2-24-3-BGV-M506 FOSC400-B2-24-3-BGV-M506 EA B  $           320.78 31.0%  $              221.34 N/A N/A
FOSC400-B2-NT-0-BGV FOSC400-B2-NT-0-BGV EA B  $           285.41 31.0%  $              196.93 N/A N/A
FOSC400-B2-NT-0-NGV FOSC400-B2-NT-0-NGV EA B  $           252.03 31.0%  $              173.90 N/A N/A
FOSC400-B2-NT-0-NNV FOSC400-B2-NT-0-NNV EA B  $           248.87 31.0%  $              171.72 N/A N/A
FOSC400-B2-RIBN-BNV FOSC400-B2-RIBN-BNV EA B  $           348.62 31.0%  $              240.55 N/A N/A
FOSC400-B4/FR-12-1-NGV FOSC400-B4/FR-12-1-NGV EA B  $           352.16 31.0%  $              242.99 N/A N/A
FOSC400-B4/FR-12-1-NNV FOSC400-B4/FR-12-1-NNV EA B  $           342.54 31.0%  $              236.35 N/A N/A
FOSC400-B4/FR-12-2-BGV-A FOSC400-B4/FR-12-2-BGV-A EA B  $           374.16 31.0%  $              258.17 N/A N/A
FOSC400-B4/FR-24-1-NGV FOSC400-B4/FR-24-1-NGV EA B  $           355.60 31.0%  $              245.36 N/A N/A
FOSC400-B4/FR-24-1-NNV FOSC400-B4/FR-24-1-NNV EA B  $           345.97 31.0%  $              238.72 N/A N/A
FOSC400-B4/FR-NT-0-NGV FOSC400-B4/FR-NT-0-NGV EA B  $           331.56 31.0%  $              228.78 N/A N/A
FOSC400-B4/FR-NT-0-NNV FOSC400-B4/FR-NT-0-NNV EA B  $           321.95 31.0%  $              222.15 N/A N/A
FOSC400-B4/FR-RIBN-NGV FOSC400-B4/FR-RIBN-NGV EA B  $           404.39 31.0%  $              279.03 N/A N/A
FOSC400-B4/FR-RIBN-NNV FOSC400-B4/FR-RIBN-NNV EA B  $           394.77 31.0%  $              272.39 N/A N/A
FOSC400-B4-12-1-BGV FOSC400-B4-12-1-BGV EA B  $           306.01 31.0%  $              211.15 N/A N/A
FOSC400-B4-12-1-BNV FOSC400-B4-12-1-BNV EA B  $           296.39 31.0%  $              204.51 N/A N/A
FOSC400-B4-12-1-NGV FOSC400-B4-12-1-NGV EA B  $           279.09 31.0%  $              192.57 N/A N/A
FOSC400-B4-12-1-NNV FOSC400-B4-12-1-NNV EA B  $           269.47 31.0%  $              185.93 N/A N/A
FOSC400-B4-12-2-BGV FOSC400-B4-12-2-BGV EA B  $           326.60 31.0%  $              225.35 N/A N/A
FOSC400-B4-16-1-BGV FOSC400-B4-16-1-BGV EA B  $           309.43 31.0%  $              213.51 N/A N/A
FOSC400-B4-16-1-BNV FOSC400-B4-16-1-BNV EA B  $           299.81 31.0%  $              206.87 N/A N/A
FOSC400-B4-16-1-NGV FOSC400-B4-16-1-NGV EA B  $           282.53 31.0%  $              194.95 N/A N/A
FOSC400-B4-24-1-BGV FOSC400-B4-24-1-BGV EA B  $           309.43 31.0%  $              213.51 N/A N/A
FOSC400-B4-24-1-BNV FOSC400-B4-24-1-BNV EA B  $           299.81 31.0%  $              206.87 N/A N/A
FOSC400-B4-24-1-NGV FOSC400-B4-24-1-NGV EA B  $           282.53 31.0%  $              194.95 N/A N/A
FOSC400-B4-24-1-NNV FOSC400-B4-24-1-NNV EA B  $           272.89 31.0%  $              188.29 N/A N/A
FOSC400-B4-24-2-BNV FOSC400-B4-24-2-BNV EA B  $           408.83 31.0%  $              282.09 N/A N/A
FOSC400-B4-24-3-NGV FOSC400-B4-24-3-NGV EA B  $           347.08 31.0%  $              239.49 N/A N/A
FOSC400-B4-24-4-BNV FOSC400-B4-24-4-BNV EA B  $           524.42 31.0%  $              361.85 N/A N/A
FOSC400-B4-LBT-FTTN-QW FOSC400-B4-LBT-FTTN-QW EA B  $           339.31 31.0%  $              234.12 N/A N/A
FOSC400-B4-NT-0-BGV FOSC400-B4-NT-0-BGV EA B  $           285.41 31.0%  $              196.93 N/A N/A
FOSC400-B4-NT-0-BNV FOSC400-B4-NT-0-BNV EA B  $           275.80 31.0%  $              190.30 N/A N/A
FOSC400-B4-NT-0-NGV FOSC400-B4-NT-0-NGV EA B  $           252.03 31.0%  $              173.90 N/A N/A
FOSC400-B4-NT-0-NGV-RUS FOSC400-B4-NT-0-NGV-RUS EA B  $           273.10 31.0%  $              188.44 N/A N/A
FOSC400-B4-NT-0-NNV FOSC400-B4-NT-0-NNV EA B  $           248.87 31.0%  $              171.72 N/A N/A
FOSC400-B4-RBN-FTTN-QW FOSC400-B4-RBN-FTTN-QW EA B  $           377.02 31.0%  $              260.14 N/A N/A
FOSC400-B4-RIBN-BGV FOSC400-B4-RIBN-BGV EA B  $           358.24 31.0%  $              247.19 N/A N/A
FOSC400-B4-RIBN-BNV FOSC400-B4-RIBN-BNV EA B  $           348.62 31.0%  $              240.55 N/A N/A
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FOSC400-B4-TDS-KIT-NG FOSC400-B4-TDS-KIT-NG EA B  $           460.02 31.0%  $              317.41 N/A N/A
FOSC400-B8-12-1-AGV FOSC400-B8-12-1-AGV EA B  $           190.20 31.0%  $              131.24 N/A N/A
FOSC400-B8-24-1-AGV FOSC400-B8-24-1-AGV EA B  $           193.63 31.0%  $              133.60 N/A N/A
FOSC400-B8-24-1-NNV FOSC400-B8-24-1-NNV EA B  $           153.63 31.0%  $              106.00 N/A N/A
FOSC400-C5-12-1-BGV FOSC400-C5-12-1-BGV EA B  $           342.87 31.0%  $              236.58 N/A N/A
FOSC400-C5-12-1-BNV FOSC400-C5-12-1-BNV EA B  $           333.26 31.0%  $              229.95 N/A N/A
FOSC400-C5-12-1-NGV FOSC400-C5-12-1-NGV EA B  $           315.95 31.0%  $              218.01 N/A N/A
FOSC400-C5-12-1-NNV FOSC400-C5-12-1-NNV EA B  $           306.33 31.0%  $              211.37 N/A N/A
FOSC400-C5-12-1-NNV-QW FOSC400-C5-12-1-NNV-QW EA B  $           232.82 31.0%  $              160.65 N/A N/A
FOSC400-C5-24-1-BGV FOSC400-C5-24-1-BGV EA B  $           345.85 31.0%  $              238.64 N/A N/A
FOSC400-C5-24-1-NGV FOSC400-C5-24-1-NGV EA B  $           318.93 31.0%  $              220.06 N/A N/A
FOSC400-C5-NT-0-BGV FOSC400-C5-NT-0-BGV EA B  $           324.87 31.0%  $              224.16 N/A N/A
FOSC400-C5-NT-0-BNV FOSC400-C5-NT-0-BNV EA B  $           315.26 31.0%  $              217.53 N/A N/A
FOSC400-C5-NT-0-NGV FOSC400-C5-NT-0-NGV EA B  $           290.51 31.0%  $              200.45 N/A N/A
FOSC400-C5-NT-0-NGV-RUS FOSC400-C5-NT-0-NGV-RUS EA B  $           312.56 31.0%  $              215.67 N/A N/A
FOSC400-C5-NT-0-NNV FOSC400-C5-NT-0-NNV EA B  $           288.33 31.0%  $              198.95 N/A N/A
FOSC400-D5/B-12-12-NGV FOSC400-D5/B-12-12-NGV EA B  $           662.61 31.0%  $              457.20 N/A N/A
FOSC400-D5/B-12-1-BGV FOSC400-D5/B-12-1-BGV EA B  $           471.52 31.0%  $              325.35 N/A N/A
FOSC400-D5/B-12-8-NGV FOSC400-D5/B-12-8-NGV EA B  $           580.25 31.0%  $              400.37 N/A N/A
FOSC400-D5/B-24-1-BGV FOSC400-D5/B-24-1-BGV EA B  $           382.85 31.0%  $              264.17 N/A N/A
FOSC400-D5/B-24-1-NGV FOSC400-D5/B-24-1-NGV EA B  $           439.54 31.0%  $              303.28 N/A N/A
FOSC400-D5/B-24-1-NNV FOSC400-D5/B-24-1-NNV EA B  $           426.89 31.0%  $              294.55 N/A N/A
FOSC400-D5/B-24-6-NGV FOSC400-D5/B-24-6-NGV EA B  $           607.73 31.0%  $              419.33 N/A N/A
FOSC400-D5/B-24-8-NGV FOSC400-D5/B-24-8-NGV EA B  $           607.73 31.0%  $              419.33 N/A N/A
FOSC400-D5/FR-36-1-NGV FOSC400-D5/FR-36-1-NGV EA B  $           628.63 31.0%  $              433.75 N/A N/A
FOSC400-D5/FR-36-1-NNV FOSC400-D5/FR-36-1-NNV EA B  $           619.01 31.0%  $              427.12 N/A N/A
FOSC400-D5/FR-48-1-NGV FOSC400-D5/FR-48-1-NGV EA B  $           635.49 31.0%  $              438.49 N/A N/A
FOSC400-D5/FR-72-1-NGV FOSC400-D5/FR-72-1-NGV EA B  $           635.49 31.0%  $              438.49 N/A N/A
FOSC400-D5/FR-NT-0-NGV FOSC400-D5/FR-NT-0-NGV EA B  $           592.59 31.0%  $              408.89 N/A N/A
FOSC400-D5/FR-NT-0-NNV FOSC400-D5/FR-NT-0-NNV EA B  $           582.98 31.0%  $              402.26 N/A N/A
FOSC400-D5/FR-RIBN-BNV FOSC400-D5/FR-RIBN-BNV EA B  $           731.39 31.0%  $              504.66 N/A N/A
FOSC400-D5/FR-RIBN-NGV FOSC400-D5/FR-RIBN-NGV EA B  $           701.88 31.0%  $              484.30 N/A N/A
FOSC400-D5-36-1-BGV FOSC400-D5-36-1-BGV EA B  $           560.55 31.0%  $              386.78 N/A N/A
FOSC400-D5-36-1-BNV FOSC400-D5-36-1-BNV EA B  $           550.94 31.0%  $              380.15 N/A N/A
FOSC400-D5-36-1-NGV FOSC400-D5-36-1-NGV EA B  $           533.63 31.0%  $              368.20 N/A N/A
FOSC400-D5-36-1-NNV FOSC400-D5-36-1-NNV EA B  $           524.02 31.0%  $              361.57 N/A N/A
FOSC400-D5-36-1-NNV-QW FOSC400-D5-36-1-NNV-QW EA B  $           419.50 31.0%  $              289.46 N/A N/A
FOSC400-D5-36-2-BGV FOSC400-D5-36-2-BGV EA B  $           626.42 31.0%  $              432.23 N/A N/A
FOSC400-D5-48-1-BGV FOSC400-D5-48-1-BGV EA B  $           567.42 31.0%  $              391.52 N/A N/A
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FOSC400-D5-48-1-BNV FOSC400-D5-48-1-BNV EA B  $           557.80 31.0%  $              384.88 N/A N/A
FOSC400-D5-48-1-NGV FOSC400-D5-48-1-NGV EA B  $           540.50 31.0%  $              372.95 N/A N/A
FOSC400-D5-48-1-NNV FOSC400-D5-48-1-NNV EA B  $           530.88 31.0%  $              366.31 N/A N/A
FOSC400-D5-72-1-BGV FOSC400-D5-72-1-BGV EA B  $           567.42 31.0%  $              391.52 N/A N/A
FOSC400-D5-72-1-BNV FOSC400-D5-72-1-BNV EA B  $           557.80 31.0%  $              384.88 N/A N/A
FOSC400-D5-72-1-NGV FOSC400-D5-72-1-NGV EA B  $           540.50 31.0%  $              372.95 N/A N/A
FOSC400-D5-72-1-NNV FOSC400-D5-72-1-NNV EA B  $           530.88 31.0%  $              366.31 N/A N/A
FOSC400-D5-72-2-BGV FOSC400-D5-72-2-BGV EA B  $           610.30 31.0%  $              421.11 N/A N/A
FOSC400-D5-72-2-NNV-D FOSC400-D5-72-2-NNV-D EA B  $           635.26 31.0%  $              438.33 N/A N/A
FOSC400-D5-ADC-BGV FOSC400-D5-ADC-BGV EA B  $           438.44 31.0%  $              302.52 N/A N/A
FOSC400-D5-NT-0-BGV FOSC400-D5-NT-0-BGV EA B  $           524.52 31.0%  $              361.92 N/A N/A
FOSC400-D5-NT-0-BNV FOSC400-D5-NT-0-BNV EA B  $           514.90 31.0%  $              355.28 N/A N/A
FOSC400-D5-NT-0-NGV FOSC400-D5-NT-0-NGV EA B  $           485.15 31.0%  $              334.75 N/A N/A
FOSC400-D5-NT-0-NGV-RUS FOSC400-D5-NT-0-NGV-RUS EA B  $           512.21 31.0%  $              353.42 N/A N/A
FOSC400-D5-NT-0-NNV FOSC400-D5-NT-0-NNV EA B  $           487.98 31.0%  $              336.71 N/A N/A
FOSC400-D5-RIBN-BGV FOSC400-D5-RIBN-BGV EA B  $           633.80 31.0%  $              437.32 N/A N/A
FOSC400-D5-RIBN-BNV FOSC400-D5-RIBN-BNV EA B  $           624.19 31.0%  $              430.69 N/A N/A
FOSC400-D5-RIBN-NGV FOSC400-D5-RIBN-NGV EA B  $           606.88 31.0%  $              418.75 N/A N/A
FOSC400-D5-RIBN-NNV FOSC400-D5-RIBN-NNV EA B  $           597.26 31.0%  $              412.11 N/A N/A
FOSC400-D5-TDS-KIT-NG FOSC400-D5-TDS-KIT-NG EA B  $           634.28 31.0%  $              437.65 N/A N/A
FOSC400-D-TRAY-SUPORT-PP FOSC400-D-TRAY-SUPORT-PP EA B  $             73.07 31.0%  $                50.42 N/A N/A
FOSC450-3DQD1204NN2T-U23 FOSC450-3DQD1204NN2T-U23 EA B  $        5,975.72 31.0%  $           4,123.25 N/A N/A
FOSC450-6CBC43ANN2T-US23 FOSC450-6CBC43ANN2T-US23 EA B  $        1,681.66 31.0%  $           1,160.35 N/A N/A
FOSC450-6CBX43ANN2T-US23 FOSC450-6CBX43ANN2T-US23 EA B  $        2,485.48 31.0%  $           1,714.98 N/A N/A
FOSC450-6CBX471NN2T-US23 FOSC450-6CBX471NN2T-US23 EA B  $        2,485.48 31.0%  $           1,714.98 N/A N/A
FOSC450-6DBD1201NN2T-U23 FOSC450-6DBD1201NN2T-U23 EA B  $        1,956.65 31.0%  $           1,350.09 N/A N/A
FOSC450-6DBD1251NN2T-U23 FOSC450-6DBD1251NN2T-U23 EA B  $        1,956.65 31.0%  $           1,350.09 N/A N/A
FOSC450-6DBD1281NN2T-U23 FOSC450-6DBD1281NN2T-U23 EA B  $        1,956.65 31.0%  $           1,350.09 N/A N/A
FOSC450-6DBD1331NN2T-U23 FOSC450-6DBD1331NN2T-U23 EA B  $        1,956.65 31.0%  $           1,350.09 N/A N/A
FOSC450-6DBD1361NN2T-U23 FOSC450-6DBD1361NN2T-U23 EA B  $        1,956.65 31.0%  $           1,350.09 N/A N/A
FOSC450-6DBD1441NN2T-U23 FOSC450-6DBD1441NN2T-U23 EA B  $        1,956.65 31.0%  $           1,350.09 N/A N/A
FOSC450-6DBD1521NN2T-U23 FOSC450-6DBD1521NN2T-U23 EA B  $        1,956.65 31.0%  $           1,350.09 N/A N/A
FOSC450-6DBX1201NN2T-U23 FOSC450-6DBX1201NN2T-U23 EA B  $        2,961.42 31.0%  $           2,043.38 N/A N/A
FOSC450-6DBX1251NN2T-U23 FOSC450-6DBX1251NN2T-U23 EA B  $        2,961.42 31.0%  $           2,043.38 N/A N/A
FOSC450-6DBX1281NN2T-U23 FOSC450-6DBX1281NN2T-U23 EA B  $        2,961.42 31.0%  $           2,043.38 N/A N/A
FOSC450-6DBX1331NN2T-U23 FOSC450-6DBX1331NN2T-U23 EA B  $        2,961.42 31.0%  $           2,043.38 N/A N/A
FOSC450-6DBX1361NN2T-U23 FOSC450-6DBX1361NN2T-U23 EA B  $        2,961.42 31.0%  $           2,043.38 N/A N/A
FOSC450-6DBX1441NN2T-U23 FOSC450-6DBX1441NN2T-U23 EA B  $        2,961.42 31.0%  $           2,043.38 N/A N/A
FOSC450-6DBX1521NN2T-U23 FOSC450-6DBX1521NN2T-U23 EA B  $        2,961.42 31.0%  $           2,043.38 N/A N/A
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FOSC450-6DGD1504NN2T-U23 FOSC450-6DGD1504NN2T-U23 EA B  $        2,538.36 31.0%  $           1,751.47 N/A N/A
FOSC450-6DGX1504NN2T-U23 FOSC450-6DGX1504NN2T-U23 EA B  $        4,177.72 31.0%  $           2,882.63 N/A N/A
FOSC450-6DQD1204NN2T-U23 FOSC450-6DQD1204NN2T-U23 EA B  $        5,499.78 31.0%  $           3,794.85 N/A N/A
FOSC450-6DSD1254NN2T-U23 FOSC450-6DSD1254NN2T-U23 EA B  $        2,855.66 31.0%  $           1,970.41 N/A N/A
FOSC450-6DSX1254NN2T-U23 FOSC450-6DSX1254NN2T-U23 EA B  $        4,854.61 31.0%  $           3,349.68 N/A N/A
FOSC450-6DYD1204NN2T-U23 FOSC450-6DYD1204NN2T-U23 EA B  $        3,722.93 31.0%  $           2,568.82 N/A N/A
FOSC450--6DYD1404NN2T-U23 FOSC450- 6DYD1404NN2T-U23 EA B  $        3,722.93 31.0%  $           2,568.82 N/A N/A
FOSC450-A4-2-12-1-A0V FOSC450-A4-2-12-1-A0V EA B  $           160.84 31.0%  $              110.98 N/A N/A
FOSC450-A4-2-12-1-A1V FOSC450-A4-2-12-1-A1V EA B  $           178.38 31.0%  $              123.08 N/A N/A
FOSC450-A4-2-12-1-N0V FOSC450-A4-2-12-1-N0V EA B  $           132.53 31.0%  $                91.45 N/A N/A
FOSC450-A4-2-12-1-N1V FOSC450-A4-2-12-1-N1V EA B  $           150.07 31.0%  $              103.55 N/A N/A
FOSC450-A4-2-12-1-T0V FOSC450-A4-2-12-1-T0V EA B  $           166.69 31.0%  $              115.02 N/A N/A
FOSC450-A4-2-12-1-T0VOF FOSC450-A4-2-12-1-T0VOF EA B  $           272.10 31.0%  $              187.75 N/A N/A
FOSC450-A4-2-24-1-A0V FOSC450-A4-2-24-1-A0V EA B  $           164.30 31.0%  $              113.37 N/A N/A
FOSC450-A4-2-24-1-A1V FOSC450-A4-2-24-1-A1V EA B  $           181.84 31.0%  $              125.47 N/A N/A
FOSC450-A4-2-24-1-N0V FOSC450-A4-2-24-1-N0V EA B  $           135.99 31.0%  $                93.83 N/A N/A
FOSC450-A4-2-24-1-N1V FOSC450-A4-2-24-1-N1V EA B  $           153.53 31.0%  $              105.94 N/A N/A
FOSC450-A4-2-24-1-T1V FOSC450-A4-2-24-1-T1V EA B  $           187.68 31.0%  $              129.50 N/A N/A
FOSC450-A4-2-NT-0-A0V FOSC450-A4-2-NT-0-A0V EA B  $           143.69 31.0%  $                99.15 N/A N/A
FOSC450-A4-2-NT-0-A1V FOSC450-A4-2-NT-0-A1V EA B  $           161.22 31.0%  $              111.24 N/A N/A
FOSC450-A4-2-NT-0-N0V FOSC450-A4-2-NT-0-N0V EA B  $           115.38 31.0%  $                79.61 N/A N/A
FOSC450-A4-2-NT-0-N1V FOSC450-A4-2-NT-0-N1V EA B  $           132.92 31.0%  $                91.71 N/A N/A
FOSC450-A4-2-NT-0-T0V FOSC450-A4-2-NT-0-T0V EA B  $           149.53 31.0%  $              103.18 N/A N/A
FOSC450-A4-2-NT-0-TGV-VZ FOSC450-A4-2-NT-0-TGV-VZ EA B  $           167.07 31.0%  $              115.28 N/A N/A
FOSC450-A4-4-12-1-A0V FOSC450-A4-4-12-1-A0V EA B  $           184.22 31.0%  $              127.11 N/A N/A
FOSC450-A4-4-12-1-A1V FOSC450-A4-4-12-1-A1V EA B  $           201.76 31.0%  $              139.21 N/A N/A
FOSC450-A4-4-12-1-BU FOSC450-A4-4-12-1-BU EA B  $           191.80 31.0%  $              132.34 N/A N/A
FOSC450-A4-4-12-1-N0V FOSC450-A4-4-12-1-N0V EA B  $           155.92 31.0%  $              107.58 N/A N/A
FOSC450-A4-4-12-1-N1V FOSC450-A4-4-12-1-N1V EA B  $           173.45 31.0%  $              119.68 N/A N/A
FOSC450-A4-4-12-1-T0V FOSC450-A4-4-12-1-T0V EA B  $           190.07 31.0%  $              131.15 N/A N/A
FOSC450-A4-4-12-1-T0V-VZ FOSC450-A4-4-12-1-T0V-VZ EA B  $           190.07 31.0%  $              131.15 N/A N/A
FOSC450-A4-4-12-1-T1V FOSC450-A4-4-12-1-T1V EA B  $           207.61 31.0%  $              143.25 N/A N/A
FOSC450-A4-4-24-1-A0V FOSC450-A4-4-24-1-A0V EA B  $           187.68 31.0%  $              129.50 N/A N/A
FOSC450-A4-4-24-1-A1V FOSC450-A4-4-24-1-A1V EA B  $           205.22 31.0%  $              141.60 N/A N/A
FOSC450-A4-4-24-1-A1V-CT FOSC450-A4-4-24-1-A1V-CT EA B  $           324.10 31.0%  $              223.63 N/A N/A
FOSC450-A4-4-24-1-N0V FOSC450-A4-4-24-1-N0V EA B  $           159.38 31.0%  $              109.97 N/A N/A
FOSC450-A4-4-24-1-N1V FOSC450-A4-4-24-1-N1V EA B  $           176.92 31.0%  $              122.07 N/A N/A
FOSC450-A4-4-24-1-T0V FOSC450-A4-4-24-1-T0V EA B  $           193.53 31.0%  $              133.54 N/A N/A
FOSC450-A4-4-24-1-T1V FOSC450-A4-4-24-1-T1V EA B  $           211.07 31.0%  $              145.64 N/A N/A
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FOSC450-A4-4-24-2-A0V-EP FOSC450-A4-4-24-2-A0V-EP EA B  $           289.39 31.0%  $              199.68 N/A N/A
FOSC450-A4-4-24-2-N0V FOSC450-A4-4-24-2-N0V EA B  $           179.99 31.0%  $              124.19 N/A N/A
FOSC450-A4-4-24-3-A1V FOSC450-A4-4-24-3-A1V EA B  $           350.76 31.0%  $              242.02 N/A N/A
FOSC450-A4-4-NT-0-A0V FOSC450-A4-4-NT-0-A0V EA B  $           167.07 31.0%  $              115.28 N/A N/A
FOSC450-A4-4-NT-0-A1V FOSC450-A4-4-NT-0-A1V EA B  $           181.15 31.0%  $              124.99 N/A N/A
FOSC450-A4-4-NT-0-A1VRUS FOSC450-A4-4-NT-0-A1VRUS EA B  $           256.30 31.0%  $              176.85 N/A N/A
FOSC450-A4-4-NT-0-N0V FOSC450-A4-4-NT-0-N0V EA B  $           135.30 31.0%  $                93.36 N/A N/A
FOSC450-A4-4-NT-0-N1V FOSC450-A4-4-NT-0-N1V EA B  $           152.84 31.0%  $              105.46 N/A N/A
FOSC450-A4-4-NT-0-N1V-CU FOSC450-A4-4-NT-0-N1V-CU EA B  $           182.55 31.0%  $              125.96 N/A N/A
FOSC450-A4-4-NT-0-T0V FOSC450-A4-4-NT-0-T0V EA B  $           172.92 31.0%  $              119.31 N/A N/A
FOSC450-A4-4-NT-0-T1V FOSC450-A4-4-NT-0-T1V EA B  $           190.45 31.0%  $              131.41 N/A N/A
FOSC450-A4-4-R1-1-A0V FOSC450-A4-4-R1-1-A0V EA B  $           205.47 31.0%  $              141.77 N/A N/A
FOSC450-A4-4-R1-1-A1V FOSC450-A4-4-R1-1-A1V EA B  $           223.01 31.0%  $              153.88 N/A N/A
FOSC450-B6-2-12-2-N0V FOSC450-B6-2-12-2-N0V EA B  $           313.33 31.0%  $              216.20 N/A N/A
FOSC450-B6-2-24-1-B0V FOSC450-B6-2-24-1-B0V EA B  $           309.55 31.0%  $              213.59 N/A N/A
FOSC450-B6-2-24-1-B3V FOSC450-B6-2-24-1-B3V EA B  $           332.93 31.0%  $              229.72 N/A N/A
FOSC450-B6-2-24-1-N3V FOSC450-B6-2-24-1-N3V EA B  $           304.62 31.0%  $              210.19 N/A N/A
FOSC450-B6-2-NT-0-B0V FOSC450-B6-2-NT-0-B0V EA B  $           285.53 31.0%  $              197.02 N/A N/A
FOSC450-B6-2-NT-0-B3V FOSC450-B6-2-NT-0-B3V EA B  $           308.91 31.0%  $              213.15 N/A N/A
FOSC450-B6-2-NT-0-N0V FOSC450-B6-2-NT-0-N0V EA B  $           257.22 31.0%  $              177.48 N/A N/A
FOSC450-B6-2-NT-0-N3V FOSC450-B6-2-NT-0-N3V EA B  $           280.60 31.0%  $              193.61 N/A N/A
FOSC450-B6-2-NT-0-T0V FOSC450-B6-2-NT-0-T0V EA B  $           310.97 31.0%  $              214.57 N/A N/A
FOSC450-B6-4-12-1-B0V FOSC450-B6-4-12-1-B0V EA B  $           329.51 31.0%  $              227.36 N/A N/A
FOSC450-B6-4-12-1-B3V FOSC450-B6-4-12-1-B3V EA B  $           358.74 31.0%  $              247.53 N/A N/A
FOSC450-B6-4-12-1-T0V FOSC450-B6-4-12-1-T0V EA B  $           367.56 31.0%  $              253.62 N/A N/A
FOSC450-B6-4-24-1-B0V FOSC450-B6-4-24-1-B0V EA B  $           332.95 31.0%  $              229.74 N/A N/A
FOSC450-B6-4-24-1-B3V FOSC450-B6-4-24-1-B3V EA B  $           362.18 31.0%  $              249.90 N/A N/A
FOSC450-B6-4-24-1-T3V FOSC450-B6-4-24-1-T3V EA B  $           387.70 31.0%  $              267.51 N/A N/A
FOSC450-B6-4-24-2-T0V FOSC450-B6-4-24-2-T0V EA B  $           411.16 31.0%  $              283.70 N/A N/A
FOSC450-B6-4-NT-0-B0V FOSC450-B6-4-NT-0-B0V EA B  $           308.91 31.0%  $              213.15 N/A N/A
FOSC450-B6-4-NT-0-B3V FOSC450-B6-4-NT-0-B3V EA B  $           338.14 31.0%  $              233.32 N/A N/A
FOSC450-B6-4-NT-0-N0V FOSC450-B6-4-NT-0-N0V EA B  $           272.18 31.0%  $              187.80 N/A N/A
FOSC450-B6-4-NT-0-N3V FOSC450-B6-4-NT-0-N3V EA B  $           289.20 31.0%  $              199.55 N/A N/A
FOSC450-B6-4-NT-0-T0V FOSC450-B6-4-NT-0-T0V EA B  $           332.85 31.0%  $              229.67 N/A N/A
FOSC450-B6-4-NT-0-T3V FOSC450-B6-4-NT-0-T3V EA B  $           369.50 31.0%  $              254.96 N/A N/A
FOSC450-B6-6-12-1-B0V FOSC450-B6-6-12-1-B0V EA B  $           352.89 31.0%  $              243.49 N/A N/A
FOSC450-B6-6-12-1-B3V FOSC450-B6-6-12-1-B3V EA B  $           387.97 31.0%  $              267.70 N/A N/A
FOSC450-B6-6-12-1-N0V FOSC450-B6-6-12-1-N0V EA B  $           324.58 31.0%  $              223.96 N/A N/A
FOSC450-B6-6-12-1-N3V FOSC450-B6-6-12-1-N3V EA B  $           359.66 31.0%  $              248.17 N/A N/A
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FOSC450-B6-6-12-1-T3V FOSC450-B6-6-12-1-T3V EA B  $           422.14 31.0%  $              291.28 N/A N/A
FOSC450-B6-6-12-4-B3V FOSC450-B6-6-12-4-B3V EA B  $           472.25 31.0%  $              325.85 N/A N/A
FOSC450-B6-6-24-1-B0V FOSC450-B6-6-24-1-B0V EA B  $           356.33 31.0%  $              245.87 N/A N/A
FOSC450-B6-6-24-1-B3V FOSC450-B6-6-24-1-B3V EA B  $           391.41 31.0%  $              270.07 N/A N/A
FOSC450-B6-6-24-1-B3V-CT FOSC450-B6-6-24-1-B3V-CT EA B  $           438.60 31.0%  $              302.63 N/A N/A
FOSC450-B6-6-24-1-N0V FOSC450-B6-6-24-1-N0V EA B  $           328.01 31.0%  $              226.33 N/A N/A
FOSC450-B6-6-24-1-N3V FOSC450-B6-6-24-1-N3V EA B  $           363.08 31.0%  $              250.53 N/A N/A
FOSC450-B6-6-24-1-T3V FOSC450-B6-6-24-1-T3V EA B  $           399.29 31.0%  $              275.51 N/A N/A
FOSC450-B6-6-24-2-B3V FOSC450-B6-6-24-2-B3V EA B  $           436.19 31.0%  $              300.97 N/A N/A
FOSC450-B6-6-24-2-N0V FOSC450-B6-6-24-2-N0V EA B  $           399.83 31.0%  $              275.88 N/A N/A
FOSC450-B6-6-24-2-T3V-EP FOSC450-B6-6-24-2-T3V-EP EA B  $           428.93 31.0%  $              295.96 N/A N/A
FOSC450-B6-6-24-3-B0V FOSC450-B6-6-24-3-B0V EA B  $           424.58 31.0%  $              292.96 N/A N/A
FOSC450-B6-6-24-3-B3V FOSC450-B6-6-24-3-B3V EA B  $           461.40 31.0%  $              318.37 N/A N/A
FOSC450-B6-6-24-4-B0V FOSC450-B6-6-24-4-B0V EA B  $           449.83 31.0%  $              310.38 N/A N/A
FOSC450-B6-6-24-4-B3V FOSC450-B6-6-24-4-B3V EA B  $           486.65 31.0%  $              335.79 N/A N/A
FOSC450-B6-6-EU-2-1X4 FOSC450-B6-6-EU-2-1X4 EA B  $        1,075.94 31.0%  $              742.40 N/A N/A
FOSC450-B6-6-NT-0-B0V FOSC450-B6-6-NT-0-B0V EA B  $           323.10 31.0%  $              222.94 N/A N/A
FOSC450-B6-6-NT-0-B3V FOSC450-B6-6-NT-0-B3V EA B  $           358.18 31.0%  $              247.14 N/A N/A
FOSC450-B6-6-NT-0-B3VRUS FOSC450-B6-6-NT-0-B3VRUS EA B  $           367.37 31.0%  $              253.49 N/A N/A
FOSC450-B6-6-NT-0-N0V FOSC450-B6-6-NT-0-N0V EA B  $           303.99 31.0%  $              209.75 N/A N/A
FOSC450-B6-6-NT-0-N3V FOSC450-B6-6-NT-0-N3V EA B  $           339.06 31.0%  $              233.95 N/A N/A
FOSC450-B6-6-NT-0-N3V-CU FOSC450-B6-6-NT-0-N3V-CU EA B  $           202.72 31.0%  $              139.88 N/A N/A
FOSC450-B6-6-NT-0-T0V FOSC450-B6-6-NT-0-T0V EA B  $           339.99 31.0%  $              234.59 N/A N/A
FOSC450-B6-6-NT-0-T3V FOSC450-B6-6-NT-0-T3V EA B  $           392.89 31.0%  $              271.09 N/A N/A
FOSC450-B6-6-R1-1-B0V FOSC450-B6-6-R1-1-B0V EA B  $           370.70 31.0%  $              255.78 N/A N/A
FOSC450-B6-6-R1-1-B3V FOSC450-B6-6-R1-1-B3V EA B  $           405.77 31.0%  $              279.98 N/A N/A
FOSC450-B6-6-TAP-US17A FOSC450-B6-6-TAP-US17A EA B  $           886.08 31.0%  $              611.40 N/A N/A
FOSC450-B6-RIBN-VZ FOSC450-B6-RIBN-VZ EA B  $           347.12 31.0%  $              239.51 N/A N/A
FOSC450-B6-TAP-US16A FOSC450-B6-TAP-US16A EA B  $        1,584.53 31.0%  $           1,093.33 N/A N/A
FOSC450-B6-TAP-US18B FOSC450-B6-TAP-US18B EA B  $        1,007.63 31.0%  $              695.26 N/A N/A
FOSC450-BS-2-12-1-B0V FOSC450-BS-2-12-1-B0V EA B  $           273.89 31.0%  $              188.98 N/A N/A
FOSC450-BS-2-24-1-B0V FOSC450-BS-2-24-1-B0V EA B  $           317.10 31.0%  $              218.80 N/A N/A
FOSC450-BS-2-NT-0-B0V FOSC450-BS-2-NT-0-B0V EA B  $           253.12 31.0%  $              174.65 N/A N/A
FOSC450-BS-2-NT-0-T0V FOSC450-BS-2-NT-0-T0V EA B  $           281.45 31.0%  $              194.20 N/A N/A
FOSC450-BS-4-12-1-B0V-VZ FOSC450-BS-4-12-1-B0V-VZ EA B  $           167.15 31.0%  $              115.33 N/A N/A
FOSC450-BS-4-24-1-N0V FOSC450-BS-4-24-1-N0V EA B  $           292.39 31.0%  $              201.75 N/A N/A
FOSC450-BS-4-24-3-B0V-CO FOSC450-BS-4-24-3-B0V-CO EA B  $           333.62 31.0%  $              230.20 N/A N/A
FOSC450-BS-4-24-3-N0V FOSC450-BS-4-24-3-N0V EA B  $           333.62 31.0%  $              230.20 N/A N/A
FOSC450-BS-4-NT-0-B0V-GR FOSC450-BS-4-NT-0-B0V-GR EA B  $           298.80 31.0%  $              206.17 N/A N/A
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FOSC450-BS-4-NT-0-N0V FOSC450-BS-4-NT-0-N0V EA B  $           259.62 31.0%  $              179.14 N/A N/A
FOSC450-BS-4-R1-1-T0V FOSC450-BS-4-R1-1-T0V EA B  $           253.93 31.0%  $              175.21 N/A N/A
FOSC450-BS-6-12-1-B0V FOSC450-BS-6-12-1-B0V EA B  $           317.24 31.0%  $              218.90 N/A N/A
FOSC450-BS-6-12-1-T0V FOSC450-BS-6-12-1-T0V EA B  $           324.91 31.0%  $              224.19 N/A N/A
FOSC450-BS-6-24-1-B0V FOSC450-BS-6-24-1-B0V EA B  $           320.70 31.0%  $              221.28 N/A N/A
FOSC450-BS-6-24-1-B0V-TM FOSC450-BS-6-24-1-B0V-TM EA B  $           269.68 31.0%  $              186.08 N/A N/A
FOSC450-BS-6-24-1-B0V-XX FOSC450-BS-6-24-1-B0V-XX EA B  $           438.44 31.0%  $              302.52 N/A N/A
FOSC450-BS-6-24-1-T0V FOSC450-BS-6-24-1-T0V EA B  $           328.39 31.0%  $              226.59 N/A N/A
FOSC450-BS-6-24-3-B0V FOSC450-BS-6-24-3-B0V EA B  $           380.02 31.0%  $              262.21 N/A N/A
FOSC450-BS-6-24-4-B0V-CO FOSC450-BS-6-24-4-B0V-CO EA B  $           290.74 31.0%  $              200.61 N/A N/A
FOSC450-BS-6-24-5-B0V-CO FOSC450-BS-6-24-5-B0V-CO EA B  $           306.39 31.0%  $              211.41 N/A N/A
FOSC450-BS-6-NT-0-B0V FOSC450-BS-6-NT-0-B0V EA B  $           292.57 31.0%  $              201.87 N/A N/A
FOSC450-BS-6-NT-0-N0V FOSC450-BS-6-NT-0-N0V EA B  $           264.28 31.0%  $              182.35 N/A N/A
FOSC450-C6-2-12-1-C3V FOSC450-C6-2-12-1-C3V EA B  $           367.18 31.0%  $              253.35 N/A N/A
FOSC450-C6-2-24-1-C0V FOSC450-C6-2-24-1-C0V EA B  $           353.58 31.0%  $              243.97 N/A N/A
FOSC450-C6-2-24-1-C3V FOSC450-C6-2-24-1-C3V EA B  $           371.12 31.0%  $              256.07 N/A N/A
FOSC450-C6-2-NT-0-C0V FOSC450-C6-2-NT-0-C0V EA B  $           325.97 31.0%  $              224.92 N/A N/A
FOSC450-C6-4-12-1-C0V FOSC450-C6-4-12-1-C0V EA B  $           373.02 31.0%  $              257.38 N/A N/A
FOSC450-C6-4-12-1-C0V-VZ FOSC450-C6-4-12-1-C0V-VZ EA B  $           369.18 31.0%  $              254.73 N/A N/A
FOSC450-C6-4-12-1-T3V FOSC450-C6-4-12-1-T3V EA B  $           396.41 31.0%  $              273.52 N/A N/A
FOSC450-C6-4-24-1-C3V FOSC450-C6-4-24-1-C3V EA B  $           394.50 31.0%  $              272.21 N/A N/A
FOSC450-C6-4-24-1-C6V FOSC450-C6-4-24-1-C6V EA B  $           412.04 31.0%  $              284.31 N/A N/A
FOSC450-C6-4-24-1-T0V FOSC450-C6-4-24-1-T0V EA B  $           382.81 31.0%  $              264.14 N/A N/A
FOSC450-C6-4-NT-0-C0V FOSC450-C6-4-NT-0-C0V EA B  $           349.35 31.0%  $              241.05 N/A N/A
FOSC450-C6-4-NT-0-C3V FOSC450-C6-4-NT-0-C3V EA B  $           366.89 31.0%  $              253.15 N/A N/A
FOSC450-C6-4-NT-0-C6V FOSC450-C6-4-NT-0-C6V EA B  $           384.43 31.0%  $              265.26 N/A N/A
FOSC450-C6-4-NT-0-N0V FOSC450-C6-4-NT-0-N0V EA B  $           317.14 31.0%  $              218.83 N/A N/A
FOSC450-C6-4-NT-0-N3V FOSC450-C6-4-NT-0-N3V EA B  $           337.60 31.0%  $              232.94 N/A N/A
FOSC450-C6-4-NT-0-T0V FOSC450-C6-4-NT-0-T0V EA B  $           355.20 31.0%  $              245.09 N/A N/A
FOSC450-C6-4-NT-0-T3V FOSC450-C6-4-NT-0-T3V EA B  $           372.74 31.0%  $              257.19 N/A N/A
FOSC450-C6-6-12-1-C0V FOSC450-C6-6-12-1-C0V EA B  $           396.41 31.0%  $              273.52 N/A N/A
FOSC450-C6-6-12-1-C3V FOSC450-C6-6-12-1-C3V EA B  $           413.95 31.0%  $              285.63 N/A N/A
FOSC450-C6-6-12-1-C6V FOSC450-C6-6-12-1-C6V EA B  $           431.48 31.0%  $              297.72 N/A N/A
FOSC450-C6-6-12-1-T0V FOSC450-C6-6-12-1-T0V EA B  $           402.25 31.0%  $              277.55 N/A N/A
FOSC450-C6-6-12-2-C3V FOSC450-C6-6-12-2-C3V EA B  $           438.48 31.0%  $              302.55 N/A N/A
FOSC450-C6-6-24-1-C0V FOSC450-C6-6-24-1-C0V EA B  $           400.35 31.0%  $              276.24 N/A N/A
FOSC450-C6-6-24-1-C3V FOSC450-C6-6-24-1-C3V EA B  $           417.89 31.0%  $              288.34 N/A N/A
FOSC450-C6-6-24-1-C6V FOSC450-C6-6-24-1-C6V EA B  $           435.42 31.0%  $              300.44 N/A N/A
FOSC450-C6-6-24-1-N3V FOSC450-C6-6-24-1-N3V EA B  $           388.60 31.0%  $              268.13 N/A N/A
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FOSC450-C6-6-24-1-T0V FOSC450-C6-6-24-1-T0V EA B  $           406.20 31.0%  $              280.28 N/A N/A
FOSC450-C6-6-24-1-T3V FOSC450-C6-6-24-1-T3V EA B  $           423.73 31.0%  $              292.37 N/A N/A
FOSC450-C6-6-NT-0-C6V FOSC450-C6-6-NT-0-C6V EA B  $           397.62 31.0%  $              274.36 N/A N/A
FOSC450-C6-6-NT-0-C6VATT FOSC450-C6-6-NT-0-C6VATT EA B  $           415.85 31.0%  $              286.94 N/A N/A
FOSC450-C6-6-NT-0-C6VRUS FOSC450-C6-6-NT-0-C6VRUS EA B  $           407.81 31.0%  $              281.39 N/A N/A
FOSC450-C6-6-NT-0-N0V FOSC450-C6-6-NT-0-N0V EA B  $           343.45 31.0%  $              236.98 N/A N/A
FOSC450-C6-6-NT-0-N3V FOSC450-C6-6-NT-0-N3V EA B  $           360.99 31.0%  $              249.08 N/A N/A
FOSC450-C6-6-NT-0-T0V FOSC450-C6-6-NT-0-T0V EA B  $           378.58 31.0%  $              261.22 N/A N/A
FOSC450-C6-6-NT-0-T6V FOSC450-C6-6-NT-0-T6V EA B  $           413.66 31.0%  $              285.43 N/A N/A
FOSC450-C6-6-R3-1-C6V FOSC450-C6-6-R3-1-C6V EA B  $           457.71 31.0%  $              315.82 N/A N/A
FOSC450-C6-6-R3-1-COV FOSC450-C6-6-R3-1-COV EA B  $           422.64 31.0%  $              291.62 N/A N/A
FOSC450-C6-6-R3-2-C3V FOSC450-C6-6-R3-2-C3V EA B  $           487.79 31.0%  $              336.58 N/A N/A
FOSC450-C6-PATCH-24-P FOSC450-C6-PATCH-24-P EA B  $        1,265.76 31.0%  $              873.37 N/A N/A
FOSC450-C6-PATCH-24-R FOSC450-C6-PATCH-24-R EA B  $        1,265.76 31.0%  $              873.37 N/A N/A
FOSC450-C6-REHAB-KIT-RVA FOSC450-C6-REHAB-KIT-RVA EA B  $           817.28 31.0%  $              563.92 N/A N/A
FOSC450-C6-SPN-128 FOSC450-C6-SPN-128 EA B  $        1,962.50 31.0%  $           1,354.13 N/A N/A
FOSC450-CABLE-TERM-2-G FOSC450-CABLE-TERM-2-G EA B  $             29.23 31.0%  $                20.17 N/A N/A
FOSC450-CABLE-TERM-2-N FOSC450-CABLE-TERM-2-N EA B  $             23.38 31.0%  $                16.13 N/A N/A
FOSC450-CABLE-TERM-4-BS FOSC450-CABLE-TERM-4-BS EA B  $             46.77 31.0%  $                32.27 N/A N/A
FOSC450-CABLE-TERM-4-G FOSC450-CABLE-TERM-4-G EA B  $             58.46 31.0%  $                40.34 N/A N/A
FOSC450-CABLE-TERM-4-N FOSC450-CABLE-TERM-4-N EA B  $             46.77 31.0%  $                32.27 N/A N/A
FOSC450-C-DUST-COVER-BLK FOSC450-C-DUST-COVER-BLK EA B  $               7.31 31.0%  $                  5.04 N/A N/A
FOSC450-D6-2-NT-0-D0V FOSC450-D6-2-NT-0-D0V EA B  $           478.44 31.0%  $              330.12 N/A N/A
FOSC450-D6-2-NT-0-D3V FOSC450-D6-2-NT-0-D3V EA B  $           501.83 31.0%  $              346.26 N/A N/A
FOSC450-D6-2-NT-0-N0V FOSC450-D6-2-NT-0-N0V EA B  $           447.21 31.0%  $              308.57 N/A N/A
FOSC450-D6-2-NT-0-N3V FOSC450-D6-2-NT-0-N3V EA B  $           470.60 31.0%  $              324.71 N/A N/A
FOSC450-D6-2-NT-0-N6V FOSC450-D6-2-NT-0-N6V EA B  $           488.13 31.0%  $              336.81 N/A N/A
FOSC450-D6-2-NT-0-S0V FOSC450-D6-2-NT-0-S0V EA B  $           502.36 31.0%  $              346.63 N/A N/A
FOSC450-D6-2-NT-0-S3V FOSC450-D6-2-NT-0-S3V EA B  $           537.44 31.0%  $              370.83 N/A N/A
FOSC450-D6-36-2-RIBN-VZ FOSC450-D6-36-2-RIBN-VZ EA B  $           725.62 31.0%  $              500.68 N/A N/A
FOSC450-D6-4-36-1-D3V FOSC450-D6-4-36-1-D3V EA B  $           567.09 31.0%  $              391.29 N/A N/A
FOSC450-D6-4-36-2-T0V FOSC450-D6-4-36-2-T0V EA B  $           579.75 31.0%  $              400.03 N/A N/A
FOSC450-D6-4-72-1-D3V FOSC450-D6-4-72-1-D3V EA B  $           573.96 31.0%  $              396.03 N/A N/A
FOSC450-D6-4-72-1-T3V FOSC450-D6-4-72-1-T3V EA B  $           579.80 31.0%  $              400.06 N/A N/A
FOSC450-D6-4-NT-0-D0V FOSC450-D6-4-NT-0-D0V EA B  $           501.83 31.0%  $              346.26 N/A N/A
FOSC450-D6-4-NT-0-D3V FOSC450-D6-4-NT-0-D3V EA B  $           531.06 31.0%  $              366.43 N/A N/A
FOSC450-D6-4-NT-0-D6V FOSC450-D6-4-NT-0-D6V EA B  $           548.59 31.0%  $              378.53 N/A N/A
FOSC450-D6-4-NT-0-N0V FOSC450-D6-4-NT-0-N0V EA B  $           470.60 31.0%  $              324.71 N/A N/A
FOSC450-D6-4-NT-0-N3V FOSC450-D6-4-NT-0-N3V EA B  $           499.83 31.0%  $              344.88 N/A N/A
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FOSC450-D6-4-NT-0-T0V FOSC450-D6-4-NT-0-T0V EA B  $           507.67 31.0%  $              350.29 N/A N/A
FOSC450-D6-4-NT-0-T3V FOSC450-D6-4-NT-0-T3V EA B  $           536.90 31.0%  $              370.46 N/A N/A
FOSC450-D6-4-R2-1-D3V-VZ FOSC450-D6-4-R2-1-D3V-VZ EA B  $           588.65 31.0%  $              406.17 N/A N/A
FOSC450-D6-6-36-1-D0V FOSC450-D6-6-36-1-D0V EA B  $           561.25 31.0%  $              387.26 N/A N/A
FOSC450-D6-6-36-1-D3V FOSC450-D6-6-36-1-D3V EA B  $           596.32 31.0%  $              411.46 N/A N/A
FOSC450-D6-6-36-1-D6V FOSC450-D6-6-36-1-D6V EA B  $           613.86 31.0%  $              423.56 N/A N/A
FOSC450-D6-6-36-1-N0V FOSC450-D6-6-36-1-N0V EA B  $           530.02 31.0%  $              365.71 N/A N/A
FOSC450-D6-6-36-1-N3V FOSC450-D6-6-36-1-N3V EA B  $           565.09 31.0%  $              389.91 N/A N/A
FOSC450-D6-6-36-1-N6V FOSC450-D6-6-36-1-N6V EA B  $           582.63 31.0%  $              402.01 N/A N/A
FOSC450-D6-6-36-1-RBN-VZ FOSC450-D6-6-36-1-RBN-VZ EA B  $           662.26 31.0%  $              456.96 N/A N/A
FOSC450-D6-6-36-1-T3V FOSC450-D6-6-36-1-T3V EA B  $           602.17 31.0%  $              415.50 N/A N/A
FOSC450-D6-6-36-1-T6V FOSC450-D6-6-36-1-T6V EA B  $           619.71 31.0%  $              427.60 N/A N/A
FOSC450-D6-6-36-3-D0V-EP FOSC450-D6-6-36-3-D0V-EP EA B  $           717.11 31.0%  $              494.81 N/A N/A
FOSC450-D6-6-36-6-D6V FOSC450-D6-6-36-6-D6V EA B  $           833.76 31.0%  $              575.29 N/A N/A
FOSC450-D6-6-48-1-N0V FOSC450-D6-6-48-1-N0V EA B  $           536.88 31.0%  $              370.45 N/A N/A
FOSC450-D6-6-72-1-D0V FOSC450-D6-6-72-1-D0V EA B  $           568.11 31.0%  $              392.00 N/A N/A
FOSC450-D6-6-72-1-D0V-VZ FOSC450-D6-6-72-1-D0V-VZ EA B  $        1,670.99 31.0%  $           1,152.98 N/A N/A
FOSC450-D6-6-72-1-D3V FOSC450-D6-6-72-1-D3V EA B  $           603.19 31.0%  $              416.20 N/A N/A
FOSC450-D6-6-72-1-D6V FOSC450-D6-6-72-1-D6V EA B  $           620.73 31.0%  $              428.30 N/A N/A
FOSC450-D6-6-72-1-N0V FOSC450-D6-6-72-1-N0V EA B  $           536.88 31.0%  $              370.45 N/A N/A
FOSC450-D6-6-72-1-N3V FOSC450-D6-6-72-1-N3V EA B  $           571.96 31.0%  $              394.65 N/A N/A
FOSC450-D6-6-72-1-N6V FOSC450-D6-6-72-1-N6V EA B  $           589.50 31.0%  $              406.76 N/A N/A
FOSC450-D6-6-72-1-T6V FOSC450-D6-6-72-1-T6V EA B  $           626.57 31.0%  $              432.33 N/A N/A
FOSC450-D6-6-72-2-N0V FOSC450-D6-6-72-2-N0V EA B  $           608.78 31.0%  $              420.06 N/A N/A
FOSC450-D6-6-72-2-T6V-EP FOSC450-D6-6-72-2-T6V-EP EA B  $           634.22 31.0%  $              437.61 N/A N/A
FOSC450-D6-6-72-3-D6V FOSC450-D6-6-72-3-D6V EA B  $           741.85 31.0%  $              511.88 N/A N/A
FOSC450-D6-6-72-4-D3V FOSC450-D6-6-72-4-D3V EA B  $           768.49 31.0%  $              530.26 N/A N/A
FOSC450-D6-6-72-6-D3V-FL FOSC450-D6-6-72-6-D3V-FL EA B  $        1,000.38 31.0%  $              690.26 N/A N/A
FOSC450-D6-6-NT-0-D0V FOSC450-D6-6-NT-0-D0V EA B  $           525.21 31.0%  $              362.39 N/A N/A
FOSC450-D6-6-NT-0-D3V FOSC450-D6-6-NT-0-D3V EA B  $           560.29 31.0%  $              386.60 N/A N/A
FOSC450-D6-6-NT-0-D6V FOSC450-D6-6-NT-0-D6V EA B  $           563.38 31.0%  $              388.73 N/A N/A
FOSC450-D6-6-NT-0-D6VRUS FOSC450-D6-6-NT-0-D6VRUS EA B  $           577.82 31.0%  $              398.70 N/A N/A
FOSC450-D6-6-NT-0-N0V FOSC450-D6-6-NT-0-N0V EA B  $           485.21 31.0%  $              334.79 N/A N/A
FOSC450-D6-6-NT-0-N3V FOSC450-D6-6-NT-0-N3V EA B  $           529.06 31.0%  $              365.05 N/A N/A
FOSC450-D6-6-NT-0-N6V FOSC450-D6-6-NT-0-N6V EA B  $           546.59 31.0%  $              377.15 N/A N/A
FOSC450-D6-6-NT-0-N6VRUS FOSC450-D6-6-NT-0-N6VRUS EA B  $           575.82 31.0%  $              397.32 N/A N/A
FOSC450-D6-6-NT-0-S0V FOSC450-D6-6-NT-0-S0V EA B  $           552.98 31.0%  $              381.56 N/A N/A
FOSC450-D6-6-NT-0-T0V FOSC450-D6-6-NT-0-T0V EA B  $           531.06 31.0%  $              366.43 N/A N/A
FOSC450-D6-6-NT-0-T3V FOSC450-D6-6-NT-0-T3V EA B  $           566.13 31.0%  $              390.63 N/A N/A
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FOSC450-D6-6-NT-0-T6V FOSC450-D6-6-NT-0-T6V EA B  $           583.67 31.0%  $              402.73 N/A N/A
FOSC450-D6-6-R2-1-D0V FOSC450-D6-6-R2-1-D0V EA B  $           582.80 31.0%  $              402.13 N/A N/A
FOSC450-D6-6-R2-1-D3V FOSC450-D6-6-R2-1-D3V EA B  $           617.88 31.0%  $              426.34 N/A N/A
FOSC450-D6-6-R2-1-D6V FOSC450-D6-6-R2-1-D6V EA B  $           635.42 31.0%  $              438.44 N/A N/A
FOSC450-D6-6-R2-1-D6VATT FOSC450-D6-6-R2-1-D6VATT EA B  $           520.71 31.0%  $              359.29 N/A N/A
FOSC450-D6-6-R2-1-N0V FOSC450-D6-6-R2-1-N0V EA B  $           551.57 31.0%  $              380.58 N/A N/A
FOSC450-D6-6-R2-1-N6V FOSC450-D6-6-R2-1-N6V EA B  $           604.19 31.0%  $              416.89 N/A N/A
FOSC450-D6-6-R2-1-T3V FOSC450-D6-6-R2-1-T3V EA B  $           623.73 31.0%  $              430.37 N/A N/A
FOSC450-D6-CWDM-US10A FOSC450-D6-CWDM-US10A EA B  $        1,802.50 31.0%  $           1,243.73 N/A N/A
FOSC450-D6-REHAB-KIT FOSC450-D6-REHAB-KIT EA B  $        1,057.55 31.0%  $              729.71 N/A N/A
FOSC450-D6-TAP-HUNTEL-A FOSC450-D6-TAP-HUNTEL-A EA B  $           425.96 31.0%  $              293.91 N/A N/A
FOSC450-D6-TAP-US11B FOSC450-D6-TAP-US11B EA B  $           939.27 31.0%  $              648.10 N/A N/A
FOSC450-D6-TAP-US16A FOSC450-D6-TAP-US16A EA B  $        1,916.87 31.0%  $           1,322.64 N/A N/A
FOSC450-D6-TAP-US16B FOSC450-D6-TAP-US16B EA B  $        1,628.42 31.0%  $           1,123.61 N/A N/A
FOSC-450D-SPLTBASE-01 FOSC-450D-SPLTBASE-01 EA B  $           467.27 31.0%  $              322.42 N/A N/A
FOSC450-GDS-BRACKET-ASY FOSC450-GDS-BRACKET-ASY EA B  $             73.07 31.0%  $                50.42 N/A N/A
FOSC-500AA-CA-CC FOSC-500AA-CA-CC EA B  $             11.50 31.0%  $                  7.94 N/A N/A
FOSC-500AA-CA-LT FOSC-500AA-CA-LT EA B  $             10.08 31.0%  $                  6.96 N/A N/A
FOSC-500AA-L24-LT-GV FOSC-500AA-L24-LT-GV EA B  $           205.66 31.0%  $              141.91 N/A N/A
FOSC-500AA-L24-LT-NN FOSC-500AA-L24-LT-NN EA B  $           173.69 31.0%  $              119.85 N/A N/A
FOSC-500AA-L24-VERIZON FOSC-500AA-L24-VERIZON EA B  $           130.61 31.0%  $                90.12 N/A N/A
FOSC-500AA-L48-LT-GN FOSC-500AA-L48-LT-GN EA B  $           238.84 31.0%  $              164.80 N/A N/A
FOSC-500AA-L48-LT-GV FOSC-500AA-L48-LT-GV EA B  $           256.82 31.0%  $              177.21 N/A N/A
FOSC-500AA-L48-LT-NV FOSC-500AA-L48-LT-NV EA B  $           238.84 31.0%  $              164.80 N/A N/A
FOSC-500AA-S24-LT-GN FOSC-500AA-S24-LT-GN EA B  $           198.05 31.0%  $              136.65 N/A N/A
FOSC-500AA-S24-LT-GV FOSC-500AA-S24-LT-GV EA B  $           210.47 31.0%  $              145.22 N/A N/A
FOSC-500AA-S24-LT-NN FOSC-500AA-S24-LT-NN EA B  $           186.51 31.0%  $              128.69 N/A N/A
FOSC-500AA-TRAY-S24-US14 FOSC-500AA-TRAY-S24-US14 EA B  $             16.35 31.0%  $                11.28 N/A N/A
FOSC-500B-CSEAL-01 FOSC-500B-CSEAL-01 EA B  $             42.96 31.0%  $                29.64 N/A N/A
FOSC-500B-S24-1-INV FOSC-500B-S24-1-INV EA B  $           389.25 31.0%  $              268.58 N/A N/A
FOSC-500B-S24-2-IGV FOSC-500B-S24-2-IGV EA B  $           443.37 31.0%  $              305.93 N/A N/A
FOSC-500B-S24-2-SGV FOSC-500B-S24-2-SGV EA B  $           459.37 31.0%  $              316.97 N/A N/A
FOSC-500B-S24-4-INN FOSC-500B-S24-4-INN EA B  $           483.10 31.0%  $              333.34 N/A N/A
FOSC-500B-S24-4-INV FOSC-500B-S24-4-INV EA B  $           442.50 31.0%  $              305.33 N/A N/A
FOSC-500B-S24-6-IGV FOSC-500B-S24-6-IGV EA B  $           503.35 31.0%  $              347.31 N/A N/A
FOSC-500B-S24-6-INN FOSC-500B-S24-6-INN EA B  $           550.25 31.0%  $              379.67 N/A N/A
FOSC-500B-S24-6-INV FOSC-500B-S24-6-INV EA B  $           472.50 31.0%  $              326.03 N/A N/A
FOSC-500B-TRAY-S16-1 FOSC-500B-TRAY-S16-1 EA B  $             16.75 31.0%  $                11.56 N/A N/A
FOSC-500B-TRAY-S24-1 FOSC-500B-TRAY-S24-1 EA B  $             16.73 31.0%  $                11.54 N/A N/A
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FOSC600-AERIAL-BRCKT-BP FOSC600-AERIAL-BRCKT-BP EA B  $             88.46 31.0%  $                61.04 N/A N/A
FOSC600-AERIAL-BRCKT-CX FOSC600-AERIAL-BRCKT-CX EA B  $             46.77 31.0%  $                32.27 N/A N/A
FOSC600-C4B-NT-0-C0V FOSC600-C4B-NT-0-C0V EA B  $           558.82 31.0%  $              385.59 N/A N/A
FOSC600-C4B-NT-0-C4V FOSC600-C4B-NT-0-C4V EA B  $           599.75 31.0%  $              413.83 N/A N/A
FOSC600-C4B-NT-0-N0V FOSC600-C4B-NT-0-N0V EA B  $           527.59 31.0%  $              364.04 N/A N/A
FOSC600-C6B-NT-0-C0V FOSC600-C6B-NT-0-C0V EA B  $           645.88 31.0%  $              445.66 N/A N/A
FOSC600-C6B-NT-0-C4V FOSC600-C6B-NT-0-C4V EA B  $           678.18 31.0%  $              467.94 N/A N/A
FOSC600-C6I-NT-0-C2V FOSC600-C6I-NT-0-C2V EA B  $           683.88 31.0%  $              471.88 N/A N/A
FOSC600-C6I-NT-0-C4V FOSC600-C6I-NT-0-C4V EA B  $           678.18 31.0%  $              467.94 N/A N/A
FOSC600-C8B-36-1-C0V FOSC600-C8B-36-1-C0V EA B  $           690.68 31.0%  $              476.57 N/A N/A
FOSC600-C8B-NT-0-C0V FOSC600-C8B-NT-0-C0V EA B  $           654.65 31.0%  $              451.71 N/A N/A
FOSC600-C8B-NT-0-C2V FOSC600-C8B-NT-0-C2V EA B  $           701.41 31.0%  $              483.97 N/A N/A
FOSC600-C8B-NT-0-C4V FOSC600-C8B-NT-0-C4V EA B  $           695.28 31.0%  $              479.74 N/A N/A
FOSC600-C8B-NT-0-N4V FOSC600-C8B-NT-0-N4V EA B  $           681.88 31.0%  $              470.50 N/A N/A
FOSC600-C8I-72-4-N4V FOSC600-C8I-72-4-N4V EA B  $           777.24 31.0%  $              536.30 N/A N/A
FOSC600-C8I-NT-0-C0V FOSC600-C8I-NT-0-C0V EA B  $           655.74 31.0%  $              452.46 N/A N/A
FOSC600-C8I-NT-0-C2V FOSC600-C8I-NT-0-C2V EA B  $           701.41 31.0%  $              483.97 N/A N/A
FOSC600-C8I-NT-0-C4V FOSC600-C8I-NT-0-C4V EA B  $           695.28 31.0%  $              479.74 N/A N/A
FOSC600-C8I-NT-0-N0V FOSC600-C8I-NT-0-N0V EA B  $           624.51 31.0%  $              430.91 N/A N/A
FOSC600-C8I-NT-0-N4V FOSC600-C8I-NT-0-N4V EA B  $           681.88 31.0%  $              470.50 N/A N/A
FOSC600-CABLE-TERM-4-G FOSC600-CABLE-TERM-4-G EA B  $             55.06 31.0%  $                37.99 N/A N/A
FOSC600-C-BASKET FOSC600-C-BASKET EA B  $             89.67 31.0%  $                61.87 N/A N/A
FOSC600-D4B-NT-0-C4V FOSC600-D4B-NT-0-C4V EA B  $           637.97 31.0%  $              440.20 N/A N/A
FOSC600-D4B-NT-0-D2V FOSC600-D4B-NT-0-D2V EA B  $           632.13 31.0%  $              436.17 N/A N/A
FOSC600-D4B-NT-0-D4V FOSC600-D4B-NT-0-D4V EA B  $           627.72 31.0%  $              433.13 N/A N/A
FOSC600-D4B-NT-0-L4V FOSC600-D4B-NT-0-L4V EA B  $           635.97 31.0%  $              438.82 N/A N/A
FOSC600-D4B-NT-0-MOV FOSC600-D4B-NT-0-MOV EA B  $           673.82 31.0%  $              464.94 N/A N/A
FOSC600-D4B-NT-0-N0V FOSC600-D4B-NT-0-N0V EA B  $           565.82 31.0%  $              390.42 N/A N/A
FOSC600-D4B-NT-0-N2V FOSC600-D4B-NT-0-N2V EA B  $           595.05 31.0%  $              410.58 N/A N/A
FOSC600-D4B-NT-0-N4V FOSC600-D4B-NT-0-N4V EA B  $           606.75 31.0%  $              418.66 N/A N/A
FOSC600-D4B-R2-1-D4V FOSC600-D4B-R2-1-D4V EA B  $           701.41 31.0%  $              483.97 N/A N/A
FOSC600-D6B-NT-0-D0V FOSC600-D6B-NT-0-D0V EA B  $           689.95 31.0%  $              476.07 N/A N/A
FOSC600-D6B-NT-0-D4V FOSC600-D6B-NT-0-D4V EA B  $           739.64 31.0%  $              510.35 N/A N/A
FOSC600-D6B-NT-0-L0V FOSC600-D6B-NT-0-L0V EA B  $           682.11 31.0%  $              470.66 N/A N/A
FOSC600-D6B-NT-0-N0V FOSC600-D6B-NT-0-N0V EA B  $           652.88 31.0%  $              450.49 N/A N/A
FOSC600-D6B-NT-0-N2V FOSC600-D6B-NT-0-N2V EA B  $           690.88 31.0%  $              476.71 N/A N/A
FOSC600-D6B-NT-0-N4V FOSC600-D6B-NT-0-N4V EA B  $           702.57 31.0%  $              484.77 N/A N/A
FOSC600-D6I-NT-0-D2V FOSC600-D6I-NT-0-D2V EA B  $           727.95 31.0%  $              502.29 N/A N/A
FOSC600-D6I-NT-0-D4V FOSC600-D6I-NT-0-D4V EA B  $           739.64 31.0%  $              510.35 N/A N/A
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FOSC600-D6I-NT-0-N4V FOSC600-D6I-NT-0-N4V EA B  $           702.57 31.0%  $              484.77 N/A N/A
FOSC600-D8B-00-1-D4V FOSC600-D8B-00-1-D4V EA B  $           766.41 31.0%  $              528.82 N/A N/A
FOSC600-D8B-00-1-L4V FOSC600-D8B-00-1-L4V EA B  $           777.49 31.0%  $              536.47 N/A N/A
FOSC600-D8B-36-1-D0V FOSC600-D8B-36-1-D0V EA B  $           734.76 31.0%  $              506.98 N/A N/A
FOSC600-D8B-36-1-D4V FOSC600-D8B-36-1-D4V EA B  $           775.68 31.0%  $              535.22 N/A N/A
FOSC600-D8B-36-1-L0V FOSC600-D8B-36-1-L0V EA B  $           726.91 31.0%  $              501.57 N/A N/A
FOSC600-D8B-36-1-L2V FOSC600-D8B-36-1-L2V EA B  $           773.68 31.0%  $              533.84 N/A N/A
FOSC600-D8B-72-1-D4V FOSC600-D8B-72-1-D4V EA B  $           800.08 31.0%  $              552.06 N/A N/A
FOSC600-D8B-72-4-N4V FOSC600-D8B-72-4-N4V EA B  $           488.38 31.0%  $              336.98 N/A N/A
FOSC600-D8B-72-9-D4V FOSC600-D8B-72-9-D4V EA B  $        1,155.61 31.0%  $              797.37 N/A N/A
FOSC600-D8B-NT-0-D0V FOSC600-D8B-NT-0-D0V EA B  $           698.72 31.0%  $              482.12 N/A N/A
FOSC600-D8B-NT-0-D2V FOSC600-D8B-NT-0-D2V EA B  $           745.49 31.0%  $              514.39 N/A N/A
FOSC600-D8B-NT-0-D4V FOSC600-D8B-NT-0-D4V EA B  $           738.26 31.0%  $              509.40 N/A N/A
FOSC600-D8B-NT-0-D4V-ST FOSC600-D8B-NT-0-D4V-ST EA B  $           743.07 31.0%  $              512.72 N/A N/A
FOSC600-D8B-NT-0-L0V FOSC600-D8B-NT-0-L0V EA B  $           656.90 31.0%  $              453.26 N/A N/A
FOSC600-D8B-NT-0-L2V FOSC600-D8B-NT-0-L2V EA B  $           737.64 31.0%  $              508.97 N/A N/A
FOSC600-D8B-NT-0-L4V FOSC600-D8B-NT-0-L4V EA B  $           749.34 31.0%  $              517.04 N/A N/A
FOSC600-D8B-NT-0-N0V FOSC600-D8B-NT-0-N0V EA B  $           661.65 31.0%  $              456.54 N/A N/A
FOSC600-D8B-NT-0-N2V FOSC600-D8B-NT-0-N2V EA B  $           708.41 31.0%  $              488.80 N/A N/A
FOSC600-D8B-NT-0-N4V FOSC600-D8B-NT-0-N4V EA B  $           720.11 31.0%  $              496.88 N/A N/A
FOSC600-D8B-R2-1-D0V FOSC600-D8B-R2-1-D0V EA B  $           756.32 31.0%  $              521.86 N/A N/A
FOSC600-D8B-R2-1-D4V FOSC600-D8B-R2-1-D4V EA B  $           814.78 31.0%  $              562.20 N/A N/A
FOSC600-D8B-R2-2-D4V FOSC600-D8B-R2-2-D4V EA B  $           872.37 31.0%  $              601.94 N/A N/A
FOSC600-D8B-R2-3-D4V FOSC600-D8B-R2-3-D4V EA B  $           976.48 31.0%  $              673.77 N/A N/A
FOSC600-D8B-R2-4-D4V FOSC600-D8B-R2-4-D4V EA B  $        1,017.07 31.0%  $              701.78 N/A N/A
FOSC600-D8I-NT-0-D0V FOSC600-D8I-NT-0-D0V EA B  $           698.72 31.0%  $              482.12 N/A N/A
FOSC600-D8I-NT-0-D2V FOSC600-D8I-NT-0-D2V EA B  $           745.49 31.0%  $              514.39 N/A N/A
FOSC600-D8I-NT-0-D4V FOSC600-D8I-NT-0-D4V EA B  $           738.26 31.0%  $              509.40 N/A N/A
FOSC600-D8I-NT-0-M4V FOSC600-D8I-NT-0-M4V EA B  $           743.68 31.0%  $              513.14 N/A N/A
FOSC600-D8I-NT-0-N4V FOSC600-D8I-NT-0-N4V EA B  $           720.11 31.0%  $              496.88 N/A N/A
FOSC600-D8I-R2-1-D4V FOSC600-D8I-R2-1-D4V EA B  $           814.78 31.0%  $              562.20 N/A N/A
FOSC600-D8R-NT-0-L4V FOSC600-D8R-NT-0-L4V EA B  $           749.34 31.0%  $              517.04 N/A N/A
FOSC600-DB4-NT-0-D0V FOSC600-DB4-NT-0-D0V EA B  $           602.90 31.0%  $              416.00 N/A N/A
FOSC600-D-BASKET FOSC600-D-BASKET EA B  $             37.08 31.0%  $                25.59 N/A N/A
FOSC600-GASKET FOSC600-GASKET EA B  $             37.81 31.0%  $                26.09 N/A N/A
FOSC600-GELSEAL-3-G FOSC600-GELSEAL-3-G EA B  $           113.34 31.0%  $                78.20 N/A N/A
FOSC600-GELSEAL-3-N FOSC600-GELSEAL-3-N EA B  $             95.82 31.0%  $                66.12 N/A N/A
FOSC600-GELSEAL-4-G FOSC600-GELSEAL-4-G EA B  $           113.36 31.0%  $                78.22 N/A N/A
FOSC600-GELSEAL-4-N FOSC600-GELSEAL-4-N EA B  $             95.82 31.0%  $                66.12 N/A N/A
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FOSC-A/B-UNI-MOUNT-A FOSC-A/B-UNI-MOUNT-A EA B  $           134.40 31.0%  $                92.74 N/A N/A
FOSC-ACC-100B-DOME-SEAL FOSC-ACC-100B-DOME-SEAL EA B  $             42.90 31.0%  $                29.60 N/A N/A
FOSC-ACC-100D-HINGESCRWS FOSC-ACC-100D-HINGESCRWS EA B  $               3.44 31.0%  $                  2.37 N/A N/A
FOSC-ACC-200D-DOME-SEAL FOSC-ACC-200D-DOME-SEAL EA B  $             51.46 31.0%  $                35.51 N/A N/A
FOSC-ACC-250-PMT-BRKT FOSC-ACC-250-PMT-BRKT EA B  $             45.44 31.0%  $                31.35 N/A N/A
FOSC-ACC-250-SM06-W/CARR FOSC-ACC-250-SM06-W/CARR EA B  $               3.56 31.0%  $                  2.46 N/A N/A
FOSC-ACC-250-SM12-W/CARR FOSC-ACC-250-SM12-W/CARR EA B  $               3.88 31.0%  $                  2.68 N/A N/A
FOSC-ACC-350-PMT-BRKT FOSC-ACC-350-PMT-BRKT EA B  $             43.04 31.0%  $                29.70 N/A N/A
FOSC-ACC-400-2DROP FOSC-ACC-400-2DROP EA B  $             13.46 31.0%  $                  9.29 N/A N/A
FOSC-ACC-400-2DROP-W/HDW FOSC-ACC-400-2DROP-W/HDW EA B  $             22.65 31.0%  $                15.63 N/A N/A
FOSC-ACC-400-5DROP FOSC-ACC-400-5DROP EA B  $             23.08 31.0%  $                15.93 N/A N/A
FOSC-ACC-400-5DROP-W/HDW FOSC-ACC-400-5DROP-W/HDW EA B  $             25.38 31.0%  $                17.51 N/A N/A
FOSC-ACC-400-A/B-CLAMP FOSC-ACC-400-A/B-CLAMP EA B  $             22.04 31.0%  $                15.21 N/A N/A
FOSC-ACC-400-AB450A-ORING FOSC-ACC-400-AB450A-ORING EA B  $               6.87 31.0%  $                  4.74 N/A N/A
FOSC-ACC-400A-TAP-OFF FOSC-ACC-400A-TAP-OFF EA B  $             29.06 31.0%  $                20.05 N/A N/A
FOSC-ACC-400-REHAB-MAHAS FOSC-ACC-400-REHAB-MAHAS EA B  $             16.19 31.0%  $                11.17 N/A N/A
FOSC-ACC-400-WORKSTAND FOSC-ACC-400-WORKSTAND EA B  $           464.02 31.0%  $              320.17 N/A N/A
FOSC-ACC-450/600PORTPLGS FOSC-ACC-450/600PORTPLGS EA B  $               1.90 31.0%  $                  1.31 N/A N/A
FOSC-ACC-450A4-BASKET-T FOSC-ACC-450A4-BASKET-T EA B  $             34.15 31.0%  $                23.56 N/A N/A
FOSC-ACC-450-A-CBLTERM-G FOSC-ACC-450-A-CBLTERM-G EA B  $             14.36 31.0%  $                  9.91 N/A N/A
FOSC-ACC-450-A-CBLTERM-N FOSC-ACC-450-A-CBLTERM-N EA B  $               9.23 31.0%  $                  6.37 N/A N/A
FOSC-ACC-450-AERIAL-CLMP FOSC-ACC-450-AERIAL-CLMP EA B  $             47.98 31.0%  $                33.11 N/A N/A
FOSC-ACC-450BCD-GELBLOCK FOSC-ACC-450BCD-GELBLOCK EA B  $             93.40 31.0%  $                64.45 N/A N/A
FOSC-ACC-450-B-CLAMP FOSC-ACC-450-B-CLAMP EA B  $             28.65 31.0%  $                19.77 N/A N/A
FOSC-ACC-450-B-ORING FOSC-ACC-450-B-ORING EA B  $               6.87 31.0%  $                  4.74 N/A N/A
FOSC-ACC-450-BS-CLAMP FOSC-ACC-450-BS-CLAMP EA B  $             28.65 31.0%  $                19.77 N/A N/A
FOSC-ACC-450-BS-ORING FOSC-ACC-450-BS-ORING EA B  $               6.33 31.0%  $                  4.37 N/A N/A
FOSC-ACC-450-COM-GRD-A FOSC-ACC-450-COM-GRD-A EA B  $             21.92 31.0%  $                15.12 N/A N/A
FOSC-ACC-450-COM-GRD-B FOSC-ACC-450-COM-GRD-B EA B  $             25.69 31.0%  $                17.73 N/A N/A
FOSC-ACC-450-FIBRGRD-KIT FOSC-ACC-450-FIBRGRD-KIT EA B  $             14.81 31.0%  $                10.22 N/A N/A
FOSC-ACC-450-WORKSTAND FOSC-ACC-450-WORKSTAND EA B  $             67.23 31.0%  $                46.39 N/A N/A
FOSC-ACC-600-HOOK/CLAMP FOSC-ACC-600-HOOK/CLAMP EA B  $             20.46 31.0%  $                14.12 N/A N/A
FOSC-ACC-600-LATCH-ASSY FOSC-ACC-600-LATCH-ASSY EA B  $             11.50 31.0%  $                  7.94 N/A N/A
FOSC-ACC-A/B-BASE-PMT-BP FOSC-ACC-A/B-BASE-PMT-BP EA B  $             90.94 31.0%  $                62.75 N/A N/A
FOSC-ACC-A/B-STRSTOP FOSC-ACC-A/B-STRSTOP EA B  $             34.61 31.0%  $                23.88 N/A N/A
FOSC-ACC-A/B-TRAY-12-RBN FOSC-ACC-A/B-TRAY-12-RBN EA B  $             38.40 31.0%  $                26.50 N/A N/A
FOSC-ACC-A/B-TRAY-P6S1PA FOSC-ACC-A/B-TRAY-P6S1PA EA B  $           237.03 31.0%  $              163.55 N/A N/A
FOSC-ACC-A/B-TRAY-P6S2PA FOSC-ACC-A/B-TRAY-P6S2PA EA B  $           225.74 31.0%  $              155.76 N/A N/A
FOSC-ACC-A/B-TRAY-RBNCAR FOSC-ACC-A/B-TRAY-RBNCAR EA B  $               1.94 31.0%  $                  1.34 N/A N/A
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FOSC-ACC-A/B-VAULT-BAG FOSC-ACC-A/B-VAULT-BAG EA B  $           121.03 31.0%  $                83.51 N/A N/A
FOSC-ACC-A8/450A-BASKET FOSC-ACC-A8/450A-BASKET EA B  $             28.31 31.0%  $                19.53 N/A N/A
FOSC-ACC-A8/B8-2CS FOSC-ACC-A8/B8-2CS EA B  $             18.63 31.0%  $                12.85 N/A N/A
FOSC-ACC-A8/B8-CS FOSC-ACC-A8/B8-CS EA B  $             13.56 31.0%  $                  9.36 N/A N/A
FOSC-ACC-A8/B8-CS-BP FOSC-ACC-A8/B8-CS-BP EA B  $             13.56 31.0%  $                  9.36 N/A N/A
FOSC-ACC-A8-BASKET-TALL FOSC-ACC-A8-BASKET-TALL EA B  $             35.65 31.0%  $                24.60 N/A N/A
FOSC-ACC-A8-PORT-CONE FOSC-ACC-A8-PORT-CONE EA B  $             22.21 31.0%  $                15.32 N/A N/A
FOSC-ACC-A8-PORT-CONE-BP FOSC-ACC-A8-PORT-CONE-BP EA B  $             22.13 31.0%  $                15.27 N/A N/A
FOSC-ACC-A-BASKET-B FOSC-ACC-400A4-BASKET-B EA B  $             41.77 31.0%  $                28.82 N/A N/A
FOSC-ACC-A-BB4-O-NN FOSC-ACC-A-BB4-O-NN EA B  $             41.77 31.0%  $                28.82 N/A N/A
FOSC-ACC-ADH-RINGS FOSC-ACC-ADH-RINGS EA B  $               0.76 31.0%  $                  0.52 N/A N/A
FOSC-ACC-ADSSBRKT-400450 FOSC-ACC-ADSSBRKT-400450 EA B  $             55.13 31.0%  $                38.04 N/A N/A
FOSC-ACC-AER-BRACKET-50 FOSC-ACC-AER-BRACKET-50 EA B  $             15.15 31.0%  $                10.45 N/A N/A
FOSC-ACC-AERIAL-CLAMPS FOSC-ACC-AERIAL-CLAMPS EA B  $             38.36 31.0%  $                26.47 N/A N/A
FOSC-ACC-AERIAL-CLP-KL FOSC-ACC-AERIAL-CLP-KL EA B  $           134.40 31.0%  $                92.74 N/A N/A
FOSC-ACC-AER-SPACR-CLMPS FOSC-ACC-AER-SPACR-CLMPS EA B  $             24.85 31.0%  $                17.15 N/A N/A
FOSC-ACC-AIRFOSCADJSTBKT FOSC-ACC-AIRFOSCADJSTBKT EA B  $             61.52 31.0%  $                42.45 N/A N/A
FOSC-ACC-AIRFOSC-ADSSBKT FOSC-ACC-AIRFOSC-ADSSBKT EA B  $             47.19 31.0%  $                32.56 N/A N/A
FOSC-ACC-AIRFOSC-B-ENDPC FOSC-ACC-AIRFOSC-B-ENDPC EA B  $             28.36 31.0%  $                19.57 N/A N/A
FOSC-ACC-AIRFOSCEXTNBKT FOSC-ACC-AIRFOSCEXTNBKT EA B  $             38.73 31.0%  $                26.72 N/A N/A
FOSC-ACC-AIRFOSC-KURLYLK FOSC-ACC-AIRFOSC-KURLYLK EA B  $               0.48 31.0%  $                  0.33 N/A N/A
FOSC-ACC-AIRFOSC-SM-KIT FOSC-ACC-AIRFOSC-SM-KIT EA B  $               1.52 31.0%  $                  1.05 N/A N/A
FOSC-ACC-A-PED-MTG-BKT-M FOSC-ACC-A-PED-MTG-BKT-M EA B  $             58.46 31.0%  $                40.34 N/A N/A
FOSC-ACC-A-TRAY-12-BP150 FOSC-ACC-A-TRAY-12-BP150 EA B  $             15.77 31.0%  $                10.88 N/A N/A
FOSC-ACC-A-TRAY-12-BULK FOSC-ACC-A-TRAY-12-BULK EA B  $             15.31 31.0%  $                10.56 N/A N/A
FOSC-ACC-A-TRAY-12-KIT FOSC-ACC-A-TRAY-12-KIT EA B  $             17.15 31.0%  $                11.83 N/A N/A
FOSC-ACC-A-TRAY-12-SMV60 FOSC-ACC-A-TRAY-12-SMV60 EA B  $             21.54 31.0%  $                14.86 N/A N/A
FOSC-ACC-A-TRAY-16-KIT FOSC-ACC-A-TRAY-16-KIT EA B  $             17.15 31.0%  $                11.83 N/A N/A
FOSC-ACC-A-TRAY-24-KIT FOSC-ACC-A-TRAY-24-KIT EA B  $             20.61 31.0%  $                14.22 N/A N/A
FOSC-ACC-A-TRAY-24-SMV60 FOSC-ACC-A-TRAY-24-SMV60 EA B  $             29.38 31.0%  $                20.27 N/A N/A
FOSC-ACC-A-TRAY-COVER FOSC-ACC-A-TRAY-COVER EA B  $               2.31 31.0%  $                  1.59 N/A N/A
FOSC-ACC-B-BASKET FOSC-ACC-B-BASKET EA B  $             28.31 31.0%  $                19.53 N/A N/A
FOSC-ACC-B-BASKET-B FOSC-ACC-B-BASKET-B EA B  $             41.77 31.0%  $                28.82 N/A N/A
FOSC-ACC-B-BASKET-TALL FOSC-ACC-B-BASKET-TALL EA B  $             53.82 31.0%  $                37.14 N/A N/A
FOSC-ACC-B-BB8-8-S2 FOSC-ACC-B-BB8-8-S2 EA B  $             96.46 31.0%  $                66.56 N/A N/A
FOSC-ACC-B-DOME-CONV-HAG FOSC-ACC-B-DOME-CONV-HAG EA B  $           111.55 31.0%  $                76.97 N/A N/A
FOSC-ACC-BOND-CLAMP-10.5 FOSC-ACC-BOND-CLAMP-10.5 EA B  $               5.52 31.0%  $                  3.81 N/A N/A
FOSC-ACC-BOND-CLAMP-3IN FOSC-ACC-BOND-CLAMP-3IN EA B  $               4.67 31.0%  $                  3.22 N/A N/A
FOSC-ACC-BOND-CLAMP-5.5I FOSC-ACC-BOND-CLAMP-5.5I EA B  $               4.94 31.0%  $                  3.41 N/A N/A
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FOSC-ACC-BOND-WIRE-5.5 FOSC-ACC-BOND-WIRE-5.5 EA B  $               3.29 31.0%  $                  2.27 N/A N/A
FOSC-ACC-BOND-WIRE-9.5 FOSC-ACC-BOND-WIRE-9.5 EA B  $               5.62 31.0%  $                  3.88 N/A N/A
FOSC-ACC-BRANCH-OFF-CLIP FOSC-ACC-BRANCH-OFF-CLIP EA B  $               4.94 31.0%  $                  3.41 N/A N/A
FOSC-ACC-B-TRAY-12-BP90 FOSC-ACC-B-TRAY-12-BP90 EA B  $             19.38 31.0%  $                13.37 N/A N/A
FOSC-ACC-B-TRAY-12-BULK FOSC-ACC-B-TRAY-12-BULK EA B  $             18.77 31.0%  $                12.95 N/A N/A
FOSC-ACC-B-TRAY-12-KIT FOSC-ACC-B-TRAY-12-KIT EA B  $             20.60 31.0%  $                14.21 N/A N/A
FOSC-ACC-B-TRAY-12-SMV60 FOSC-ACC-B-TRAY-12-SMV60 EA B  $             24.98 31.0%  $                17.24 N/A N/A
FOSC-ACC-B-TRAY-16-KIT FOSC-ACC-B-TRAY-16-KIT EA B  $             24.02 31.0%  $                16.57 N/A N/A
FOSC-ACC-B-TRAY-24-KIT FOSC-ACC-B-TRAY-24-KIT EA B  $             24.02 31.0%  $                16.57 N/A N/A
FOSC-ACC-B-TRAY-24-SMV60 FOSC-ACC-B-TRAY-24-SMV60 EA B  $             32.79 31.0%  $                22.63 N/A N/A
FOSC-ACC-B-TRAY-COVER FOSC-ACC-B-TRAY-COVER EA B  $               2.46 31.0%  $                  1.70 N/A N/A
FOSC-ACC-B-TRAY-P-16-0 FOSC-ACC-B-TRAY-P-16-0 EA B  $           116.92 31.0%  $                80.67 N/A N/A
FOSC-ACC-BULK-TAP FOSC-ACC-BULK-TAP EA B  $           671.57 31.0%  $              463.38 N/A N/A
FOSC-ACC-C/D-TO-A/B-HNG FOSC-ACC-C/D-TO-A/B-HNG EA B  $               2.46 31.0%  $                  1.70 N/A N/A
FOSC-ACC-CABLE-BLOCK-T FOSC-ACC-CABLE-BLOCK-T EA B  $             17.15 31.0%  $                11.83 N/A N/A
FOSC-ACC-CABLE-BLOCK-T-2 FOSC-ACC-CABLE-BLOCK-T-2 EA B  $             17.15 31.0%  $                11.83 N/A N/A
FOSC-ACC-CABLE-BLOCK-W FOSC-ACC-CABLE-BLOCK-W EA B  $             20.60 31.0%  $                14.21 N/A N/A
FOSC-ACC-CABLE-SEAL-1-BT FOSC-ACC-CABLE-SEAL-1-BT EA B  $             42.23 31.0%  $                29.14 N/A N/A
FOSC-ACC-CABLE-SEAL-1-BW FOSC-ACC-CABLE-SEAL-1-BW EA B  $             58.73 31.0%  $                40.52 N/A N/A
FOSC-ACC-CABLE-SEAL-1-NT FOSC-ACC-CABLE-SEAL-1-NT EA B  $             28.77 31.0%  $                19.85 N/A N/A
FOSC-ACC-CABLE-SEAL-1-NW FOSC-ACC-CABLE-SEAL-1-NW EA B  $             33.56 31.0%  $                23.16 N/A N/A
FOSC-ACC-CABLE-SEAL-2-BT FOSC-ACC-CABLE-SEAL-2-BT EA B  $             65.29 31.0%  $                45.05 N/A N/A
FOSC-ACC-CABLE-SEAL-2-BW FOSC-ACC-CABLE-SEAL-2-BW EA B  $             67.59 31.0%  $                46.64 N/A N/A
FOSC-ACC-CABLE-SEAL-2-NT FOSC-ACC-CABLE-SEAL-2-NT EA B  $             38.36 31.0%  $                26.47 N/A N/A
FOSC-ACC-CABLE-SEAL-2-NW FOSC-ACC-CABLE-SEAL-2-NW EA B  $             54.13 31.0%  $                37.35 N/A N/A
FOSC-ACC-CABLE-SEAL-CONV FOSC-ACC-CABLE-SEAL-CONV EA B  $             30.69 31.0%  $                21.18 N/A N/A
FOSC-ACC-C-BASKET FOSC-ACC-C-BASKET EA B  $             29.29 31.0%  $                20.21 N/A N/A
FOSC-ACC-C-BASKET-TALL FOSC-ACC-C-BASKET-TALL EA B  $             35.13 31.0%  $                24.24 N/A N/A
FOSC-ACC-CB-SLEEVE-W FOSC-ACC-CB-SLEEVE-W EA B  $               5.15 31.0%  $                  3.55 N/A N/A
FOSC-ACC-CB-TUBE FOSC-ACC-CB-TUBE EA B  $               1.52 31.0%  $                  1.05 N/A N/A
FOSC-ACC-CLAMP-FR-A/B FOSC-ACC-CLAMP-FR-A/B EA B  $             29.23 31.0%  $                20.17 N/A N/A
FOSC-ACC-CLOSURE-WASHERS FOSC-ACC-CLOSURE-WASHERS EA B  $               2.60 31.0%  $                  1.79 N/A N/A
FOSC-ACC-C-TRAY-12 FOSC-ACC-C-TRAY-12 EA B  $             23.67 31.0%  $                16.33 N/A N/A
FOSC-ACC-C-TRAY-12-A FOSC-ACC-C-TRAY-12-A EA B  $             26.13 31.0%  $                18.03 N/A N/A
FOSC-ACC-C-TRAY-12-SMV60 FOSC-ACC-C-TRAY-12-SMV60 EA B  $             28.06 31.0%  $                19.36 N/A N/A
FOSC-ACC-C-TRAY-24 FOSC-ACC-C-TRAY-24 EA B  $             27.61 31.0%  $                19.05 N/A N/A
FOSC-ACC-C-TRAY-24-A FOSC-ACC-C-TRAY-24-A EA B  $             30.08 31.0%  $                20.76 N/A N/A
FOSC-ACC-C-TRAY-24-SMV60 FOSC-ACC-C-TRAY-24-SMV60 EA B  $             36.38 31.0%  $                25.10 N/A N/A
FOSC-ACC-C-TRAY-36-S60 FOSC-ACC-C-TRAY-36-S60 EA B  $             45.84 31.0%  $                31.63 N/A N/A
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FOSC-ACC-C-TRAY-COVER FOSC-ACC-C-TRAY-COVER EA B  $               2.46 31.0%  $                  1.70 N/A N/A
FOSC-ACC-C-TRAY-PH12 FOSC-ACC-C-TRAY-PH12 EA B  $             76.82 31.0%  $                53.01 N/A N/A
FOSC-ACC-C-TRAY-PH12-S1P FOSC-ACC-C-TRAY-PH12-S1P EA B  $           276.59 31.0%  $              190.85 N/A N/A
FOSC-ACC-C-TRAY-PH12S1PA FOSC-ACC-C-TRAY-PH12S1PA EA B  $           311.20 31.0%  $              214.73 N/A N/A
FOSC-ACC-C-TRAY-PH12-S1R FOSC-ACC-C-TRAY-PH12-S1R EA B  $        1,265.76 31.0%  $              873.37 N/A N/A
FOSC-ACC-C-TRAY-PH12S2PA FOSC-ACC-C-TRAY-PH12S2PA EA B  $           276.59 31.0%  $              190.85 N/A N/A
FOSC-ACC-C-TRAY-RIBN-18 FOSC-ACC-C-TRAY-RIBN-18 EA B  $             49.90 31.0%  $                34.43 N/A N/A
FOSC-ACC-C-TRAY-RIBN-18A FOSC-ACC-C-TRAY-RIBN-18A EA B  $             39.79 31.0%  $                27.46 N/A N/A
FOSC-ACC-CV-1981-110V FOSC-ACC-CV-1981-110V EA B  $           887.75 31.0%  $              612.55 N/A N/A
FOSC-ACC-CV-1981-220V FOSC-ACC-CV-1981-220V EA B  $           799.41 31.0%  $              551.59 N/A N/A
FOSC-ACC-DAEG-M469 FOSC-ACC-DAEG-M469 EA B  $             40.04 31.0%  $                27.63 N/A N/A
FOSC-ACC-D-BACKBONE FOSC-ACC-D-BACKBONE EA B  $             39.17 31.0%  $                27.03 N/A N/A
FOSC-ACC-D-BASKET FOSC-ACC-D-BASKET EA B  $             31.23 31.0%  $                21.55 N/A N/A
FOSC-ACC-D-BASKET-B FOSC-ACC-D-BASKET-B EA B  $             44.69 31.0%  $                30.84 N/A N/A
FOSC-ACC-D-BASKET-TALL FOSC-ACC-D-BASKET-TALL EA B  $             37.08 31.0%  $                25.59 N/A N/A
FOSC-ACC-D-BASKET-TALL-B FOSC-ACC-D-BASKET-TALL-B EA B  $             50.54 31.0%  $                34.87 N/A N/A
FOSC-ACC-D-BB4-O-NN FOSC-ACC-D-BB4-O-NN EA B  $             61.38 31.0%  $                42.35 N/A N/A
FOSC-ACC-D-DOME-450-400 FOSC-ACC-D-DOME-450-400 EA B  $           151.71 31.0%  $              104.68 N/A N/A
FOSC-ACC-D-DOME-CLAMP FOSC-ACC-D-DOME-CLAMP EA B  $             25.75 31.0%  $                17.77 N/A N/A
FOSC-ACC-D-DOME-CONV-HAG FOSC-ACC-D-DOME-CONV-HAG EA B  $           171.65 31.0%  $              118.44 N/A N/A
FOSC-ACC-DESSICANT FOSC-ACC-DESSICANT EA B  $               8.98 31.0%  $                  6.20 N/A N/A
FOSC-ACC-DESSICANT-CX FOSC-ACC-DESSICANT-CX EA B  $               4.25 31.0%  $                  2.93 N/A N/A
FOSC-ACC-D-O-RING-SEAL FOSC-ACC-D-O-RING-SEAL EA B  $               6.87 31.0%  $                  4.74 N/A N/A
FOSC-ACC-DOT-SLEEVES FOSC-ACC-DOT-SLEEVES EA B  $             23.38 31.0%  $                16.13 N/A N/A
FOSC-ACC-D-POLE-MOUNT FOSC-ACC-D-POLE-MOUNT EA B  $             76.63 31.0%  $                52.87 N/A N/A
FOSC-ACC-D-RIBBON-ROUTER FOSC-ACC-D-RIBBON-ROUTER EA B  $             21.21 31.0%  $                14.63 N/A N/A
FOSC-ACC-D-STRSTOP-L-LOW FOSC-ACC-D-STRSTOP-L-LOW EA B  $             48.08 31.0%  $                33.18 N/A N/A
FOSC-ACC-D-STRSTOP-S-LOW FOSC-ACC-D-STRSTOP-S-LOW EA B  $             51.92 31.0%  $                35.82 N/A N/A
FOSC-ACC-D-STRSTOP-UPPER FOSC-ACC-D-STRSTOP-UPPER EA B  $             26.92 31.0%  $                18.57 N/A N/A
FOSC-ACC-D-TRAY-00-KIT FOSC-ACC-D-TRAY-00-KIT EA B  $             28.15 31.0%  $                19.42 N/A N/A
FOSC-ACC-D-TRAY-36-BULK FOSC-ACC-D-TRAY-36-BULK EA B  $             37.48 31.0%  $                25.86 N/A N/A
FOSC-ACC-D-TRAY-36-KIT FOSC-ACC-D-TRAY-36-KIT EA B  $             36.04 31.0%  $                24.87 N/A N/A
FOSC-ACC-D-TRAY-36-SMV60 FOSC-ACC-D-TRAY-36-SMV60 EA B  $             49.19 31.0%  $                33.94 N/A N/A
FOSC-ACC-D-TRAY-48-KIT FOSC-ACC-D-TRAY-48-KIT EA B  $             42.90 31.0%  $                29.60 N/A N/A
FOSC-ACC-D-TRAY-72-KIT FOSC-ACC-D-TRAY-72-KIT EA B  $             42.90 31.0%  $                29.60 N/A N/A
FOSC-ACC-D-TRAY-72-SMV60 FOSC-ACC-D-TRAY-72-SMV60 EA B  $             69.21 31.0%  $                47.75 N/A N/A
FOSC-ACC-D-TRAY-96-S45 FOSC-ACC-D-TRAY-96-S45 EA B  $             47.98 31.0%  $                33.11 N/A N/A
FOSC-ACC-D-TRAY-96-S60 FOSC-ACC-D-TRAY-96-S60 EA B  $             47.96 31.0%  $                33.09 N/A N/A
FOSC-ACC-D-TRAY-COVER FOSC-ACC-D-TRAY-COVER EA B  $               3.02 31.0%  $                  2.08 N/A N/A
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FOSC-ACC-D-TRAY-P-12-0 FOSC-ACC-D-TRAY-P-12-0 EA B  $           115.76 31.0%  $                79.87 N/A N/A
FOSC-ACC-D-TRAY-P-16-0 FOSC-ACC-D-TRAY-P-16-0 EA B  $           124.23 31.0%  $                85.72 N/A N/A
FOSC-ACC-D-TRAY-P-SC/APC FOSC-ACC-D-TRAY-P-SC/APC EA B  $           153.78 31.0%  $              106.11 N/A N/A
FOSC-ACC-D-TRAY-P-SC/UPC FOSC-ACC-D-TRAY-P-SC/UPC EA B  $           133.07 31.0%  $                91.82 N/A N/A
FOSC-ACC-D-TRAY-RIBN-24 FOSC-ACC-D-TRAY-RIBN-24 EA B  $             57.59 31.0%  $                39.74 N/A N/A
FOSC-ACC-D-VAULT-BAG FOSC-ACC-D-VAULT-BAG EA B  $           165.97 31.0%  $              114.52 N/A N/A
FOSC-ACC-ENDSEAL FOSC-ACC-ENDSEAL EA B  $             18.50 31.0%  $                12.77 N/A N/A
FOSC-ACC-EPR-0.5 FOSC-ACC-EPR-0.5 EA B  $               3.44 31.0%  $                  2.37 N/A N/A
FOSC-ACC-EPR-1 FOSC-ACC-EPR-1 EA B  $               7.27 31.0%  $                  5.02 N/A N/A
FOSC-ACC-FIBER-EXT-GRD2 FOSC-ACC-FIBER-EXT-GRD2 EA B  $             24.00 31.0%  $                16.56 N/A N/A
FOSC-ACC-FIBER-EXT-GRD3 FOSC-ACC-FIBER-EXT-GRD3 EA B  $             39.21 31.0%  $                27.05 N/A N/A
FOSC-ACC-FIBER-EXT-GRND FOSC-ACC-FIBER-EXT-GRND EA B  $             19.13 31.0%  $                13.20 N/A N/A
FOSC-ACC-FITS-MDWRAP-25 FOSC-ACC-FITS-MDWRAP-25 EA B  $               3.77 31.0%  $                  2.60 N/A N/A
FOSC-ACC-FITS-SCOP-25 FOSC-ACC-FITS-SCOP-25 EA B  $               1.86 31.0%  $                  1.28 N/A N/A
FOSC-ACC-FUNNEL-RIBBON FOSC-ACC-FUNNEL-RIBBON EA B  $               7.63 31.0%  $                  5.26 N/A N/A
FOSC-ACC-FUNNELS FOSC-ACC-FUNNELS EA B  $               5.71 31.0%  $                  3.94 N/A N/A
FOSC-ACC-FUNNEL-SMALL FOSC-ACC-FUNNEL-SMALL EA B  $               5.81 31.0%  $                  4.01 N/A N/A
FOSC-ACC-GRDWIRE-6-18-10 FOSC-ACC-GRDWIRE-6-18-10 EA B  $               6.96 31.0%  $                  4.80 N/A N/A
FOSC-ACC-GRDWR-7-KIT FOSC-ACC-GRDWR-7-KIT EA B  $               4.96 31.0%  $                  3.42 N/A N/A
FOSC-ACC-GRDWR-EY-18-BB FOSC-ACC-GRDWR-EY-18-BB EA B  $               5.71 31.0%  $                  3.94 N/A N/A
FOSC-ACC-GRND-BRAID-ATT FOSC-ACC-GRND-BRAID-ATT EA B  $             14.48 31.0%  $                  9.99 N/A N/A
FOSC-ACC-GROUND-CL-NO10 FOSC-ACC-GROUND-CL-NO10 EA B  $               5.52 31.0%  $                  3.81 N/A N/A
FOSC-ACC-HANGERBKT-BP FOSC-ACC-HANGERBKT-BP EA B  $               4.04 31.0%  $                  2.79 N/A N/A
FOSC-ACC-HANGRS-FBRGLAS FOSC-ACC-HANGRS-FBRGLAS EA B  $               4.04 31.0%  $                  2.79 N/A N/A
FOSC-ACC-HKLOOPSTRAP-16 FOSC-ACC-HKLOOPSTRAP-16 EA B  $               2.58 31.0%  $                  1.78 N/A N/A
FOSC-ACC-HOOKLOOP-STRAP-25 FOSC-ACC-HOOKLOOP-STRAP-25 EA B  $               3.06 31.0%  $                  2.11 N/A N/A
FOSC-ACC-ID-LBLCARD-BLUE FOSC-ACC-ID-LBLCARD-BLUE EA B  $               0.90 31.0%  $                  0.62 N/A N/A
FOSC-ACC-LASH-CBL-SUPORT FOSC-ACC-LASH-CBL-SUPORT EA B  $               2.96 31.0%  $                  2.04 N/A N/A
FOSC-ACC-LASHING-STRAPS FOSC-ACC-LASHING-STRAPS EA B  $             23.06 31.0%  $                15.91 N/A N/A
FOSC-ACC-LASH-STRAPS-NYL FOSC-ACC-LASH-STRAPS-NYL EA B  $             11.52 31.0%  $                  7.95 N/A N/A
FOSC-ACC-LBT-SOCK-A/B FOSC-ACC-LBT-SOCK-A/B EA B  $               3.85 31.0%  $                  2.66 N/A N/A
FOSC-ACC-LBT-SOCK-C/D FOSC-ACC-LBT-SOCK-C/D EA B  $               3.85 31.0%  $                  2.66 N/A N/A
FOSC-ACC-LBT-WRAP-100 FOSC-ACC-LBT-WRAP-100 EA B  $               1.76 31.0%  $                  1.21 N/A N/A
FOSC-ACC-MD-WRAP-25 FOSC-ACC-MD-WRAP-25 EA B  $               1.50 31.0%  $                  1.04 N/A N/A
FOSC-ACC-MOUNTING-KIT FOSC-ACC-MOUNTING-KIT EA B  $             11.23 31.0%  $                  7.75 N/A N/A
FOSC-ACC-MTGBKT-450-B6PL FOSC-ACC-MTGBKT-450-B6PL EA B  $           123.00 31.0%  $                84.87 N/A N/A
FOSC-ACC-MULT-EXT-GRND-3 FOSC-ACC-MULT-EXT-GRND-3 EA B  $             88.69 31.0%  $                61.20 N/A N/A
FOSC-ACC-MULT-EXT-GRND-6 FOSC-ACC-MULT-EXT-GRND-6 EA B  $           118.17 31.0%  $                81.54 N/A N/A
FOSC-ACC-OPGW-TUBING FOSC-ACC-OPGW-TUBING EA B  $             18.75 31.0%  $                12.94 N/A N/A
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FOSC-ACC-OP-SEALS FOSC-ACC-OP-SEALS EA B  $             14.21 31.0%  $                  9.80 N/A N/A
FOSC-ACC-PED-BRKT-UNIV FOSC-ACC-PED-BRKT-UNIV EA B  $             37.38 31.0%  $                25.79 N/A N/A
FOSC-ACC-REFLECT-TAPE-OR FOSC-ACC-REFLECT-TAPE-OR EA B  $           118.30 31.0%  $                81.63 N/A N/A
FOSC-ACC-REFLECT-TAPE-WH FOSC-ACC-REFLECT-TAPE-WH EA B  $           118.30 31.0%  $                81.63 N/A N/A
FOSC-ACC-REFLECT-TAPE-YL FOSC-ACC-REFLECT-TAPE-YL EA B  $           118.30 31.0%  $                81.63 N/A N/A
FOSC-ACC-RIBBON-TERM-MOD FOSC-ACC-RIBBON-TERM-MOD EA B  $               1.38 31.0%  $                  0.95 N/A N/A
FOSC-ACC-RIB-FU/CAP-KIT FOSC-ACC-RIB-FU/CAP-KIT EA B  $               5.12 31.0%  $                  3.53 N/A N/A
FOSC-ACC-RP-SEALS FOSC-ACC-RP-SEALS EA B  $               7.21 31.0%  $                  4.97 N/A N/A
FOSC-ACC-RUS-B-BONDS FOSC-ACC-RUS-B-BONDS EA B  $               1.96 31.0%  $                  1.35 N/A N/A
FOSC-ACC-SCOP-100-KIT FOSC-ACC-SCOP-100-KIT EA B  $               1.88 31.0%  $                  1.30 N/A N/A
FOSC-ACC-SHIELDCONTCLMP FOSC-ACC-SHIELDCONTCLMP EA B  $               6.25 31.0%  $                  4.31 N/A N/A
FOSC-ACC-SINGLE-EXT-GRND FOSC-ACC-SINGLE-EXT-GRND EA B  $             43.29 31.0%  $                29.87 N/A N/A
FOSC-ACC-SIQP FOSC-ACC-SIQP EA B  $             30.90 31.0%  $                21.32 N/A N/A
FOSC-ACC-SM12-MODULES FOSC-ACC-SM12-MODULES EA B  $               2.02 31.0%  $                  1.39 N/A N/A
FOSC-ACC-SM12-RECORDSPLC FOSC-ACC-SM12-RECORDSPLC EA B  $               4.67 31.0%  $                  3.22 N/A N/A
FOSC-ACC-SM6-MODULES FOSC-ACC-SM6-MODULES EA B  $               1.62 31.0%  $                  1.12 N/A N/A
FOSC-ACC-SM8-MODULES FOSC-ACC-SM8-MODULES EA B  $               2.02 31.0%  $                  1.39 N/A N/A
FOSC-ACC-SMALLBLOCK-TUBE FOSC-ACC-SMALLBLOCK-TUBE EA B  $               7.21 31.0%  $                  4.97 N/A N/A
FOSC-ACC-SNAPLOCK-CLAMPS FOSC-ACC-SNAPLOCK-CLAMPS EA B  $               5.44 31.0%  $                  3.75 N/A N/A
FOSC-ACC-SPLCEHLDR12-SMV FOSC-ACC-SPLCEHLDR12-SMV EA B  $               7.65 31.0%  $                  5.28 N/A N/A
FOSC-ACC-SPRLTBE-3/16-25 FOSC-ACC-SPRLTBE-3/16-25 EA B  $             50.67 31.0%  $                34.96 N/A N/A
FOSC-ACC-SPRL-TUBE-1/8 FOSC-ACC-SPRL-TUBE-1/8 EA B  $           317.81 31.0%  $              219.29 N/A N/A
FOSC-ACC-SPRL-TUBE-3/16 FOSC-ACC-SPRL-TUBE-3/16 EA B  $           463.79 31.0%  $              320.02 N/A N/A
FOSC-ACC-SPR-TUBE-3/8-50 FOSC-ACC-SPRLTBE-3/8-50 EA B  $           171.15 31.0%  $              118.09 N/A N/A
FOSC-ACC-SSLV-ADH-SAS FOSC-ACC-SSLV-ADH-SAS EA B  $               2.21 31.0%  $                  1.52 N/A N/A
FOSC-ACC-S-TRAY-SF12 FOSC-ACC-S-TRAY-SF12 EA B  $             19.23 31.0%  $                13.27 N/A N/A
FOSC-ACC-STRMEM-BRKT-LG FOSC-ACC-STRMEM-BRKT-LG EA B  $               5.63 31.0%  $                  3.88 N/A N/A
FOSC-ACC-TAT-125-1/2-4FT FOSC-ACC-TAT-125-1/2-4FT EA B  $               6.23 31.0%  $                  4.30 N/A N/A
FOSC-ACC-TB-KIT-M469 FOSC-ACC-TB-KIT-M469 EA B  $             29.36 31.0%  $                20.26 N/A N/A
FOSC-ACC-TORCH-ASSEMBLY FOSC-ACC-TORCH-ASSEMBLY EA B  $           584.59 31.0%  $              403.37 N/A N/A
FOSC-ACC-TRAY-HOLD-TABS FOSC-ACC-TRAY-HOLD-TABS EA B  $               2.31 31.0%  $                  1.59 N/A N/A
FOSC-ACC-TRAY-RBNMASTR12 FOSC-ACC-TRAY-RBNMASTR12 EA B  $             18.02 31.0%  $                12.43 N/A N/A
FOSC-ACC-TRAY-TY-RAPS FOSC-ACC-TRAY-TY-RAPS EA B  $               0.14 31.0%  $                  0.10 N/A N/A
FOSC-ACC-TTUBE-1/4ID-50 FOSC-ACC-TTUBE-1/4ID-50 EA B  $             34.84 31.0%  $                24.04 N/A N/A
FOSC-ACC-TTUBE-FISTV-25F FOSC-ACC-TTUBE-FISTV-25F EA B  $               4.12 31.0%  $                  2.84 N/A N/A
FOSC-ACC-TTUBE-LRGE-16IN FOSC-ACC-TTUBE-LRGE-16IN EA B  $               0.54 31.0%  $                  0.37 N/A N/A
FOSC-ACC-TTUBE-LRGE-50FT FOSC-ACC-TTUBE-LRGE-50FT EA B  $             27.15 31.0%  $                18.73 N/A N/A
FOSC-ACC-TTUBE-RBN12-16I FOSC-ACC-TTUBE-RBN12-16I EA B  $               0.58 31.0%  $                  0.40 N/A N/A
FOSC-ACC-TTUBE-RBN12-22I FOSC-ACC-TTUBE-RBN12-22I EA B  $               5.15 31.0%  $                  3.55 N/A N/A
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FOSC-ACC-TTUBE-RBN24-16I FOSC-ACC-TTUBE-RBN24-16I EA B  $               1.12 31.0%  $                  0.77 N/A N/A
FOSC-ACC-TTUBE-RIBN12-50 FOSC-ACC-TTUBE-RIBN12-50 EA B  $             19.86 31.0%  $                13.70 N/A N/A
FOSC-ACC-TTUBE-SMLL-16IN FOSC-ACC-TTUBE-SMLL-16IN EA B  $               0.50 31.0%  $                  0.35 N/A N/A
FOSC-ACC-TTUBE-SMLL-50FT FOSC-ACC-TTUBE-SMLL-50FT EA B  $             17.13 31.0%  $                11.82 N/A N/A
FOSC-ACC-TUBING-500FT FOSC-ACC-TUBING-500FT EA B  $           221.05 31.0%  $              152.52 N/A N/A
FOSC-ACC-UNIV-AER-CL-NO6 FOSC-ACC-UNIV-AER-CL-NO6 EA B  $             38.36 31.0%  $                26.47 N/A N/A
FOSC-ACC-VALVE-EXTENDER FOSC-ACC-VALVE-EXTENDER EA B  $               2.92 31.0%  $                  2.01 N/A N/A
FOSC-ACC-WALL/POLE-MOUNT FOSC-ACC-WALL/POLE-MOUNT EA B  $             45.67 31.0%  $                31.51 N/A N/A
FOSC-ACC-WALL-PMT-BRKT FOSC-ACC-WALL-PMT-BRKT EA B  $             45.92 31.0%  $                31.68 N/A N/A
FOSC-ACC-XF-BOND-CLAMP FOSC-ACC-XF-BOND-CLAMP EA B  $               3.56 31.0%  $                  2.46 N/A N/A
FOSC-ACC-ZTUBE-5/16X30IN FOSC-ACC-ZTUBE-5/16X30IN EA B  $               3.69 31.0%  $                  2.55 N/A N/A
FOSC-A-CSEAL-1-NT FOSC-A-CSEAL-1-NT EA B  $             25.52 31.0%  $                17.61 N/A N/A
F-OSC-CIM-LG F-OSC-CIM-LG EA B  $           103.07 31.0%  $                71.12 N/A N/A
F-OSC-CPT-LG F-OSC-CPT-LG EA B  $           149.80 31.0%  $              103.36 N/A N/A
FOSC-DMARC-FP-F1K-48 FOSC-DMARC-FP-F1K-48 EA B  $        9,038.10 31.0%  $           6,236.29 N/A N/A
FOSC-DMARC-FP-S1K-96 FOSC-DMARC-FP-S1K-96 EA B  $      13,501.38 31.0%  $           9,315.95 N/A N/A
FOSC-DMARC-FP-S2K-96 FOSC-DMARC-FP-S2K-96 EA B  $      12,542.42 31.0%  $           8,654.27 N/A N/A
FOSC-OC-1A11200 FOSC-OC-1A11200 EA B  $             91.34 31.0%  $                63.02 N/A N/A
FOSC-OC-2A11200 FOSC-OC-2A11200 EA B  $           144.23 31.0%  $                99.52 N/A N/A
FOSC-OC-2A11800 FOSC-OC-2A11800 EA B  $           276.91 31.0%  $              191.07 N/A N/A
FOSC-OC-3A11200 FOSC-OC-3A11200 EA B  $             48.08 31.0%  $                33.18 N/A N/A
FOSC-OC-3A11400 FOSC-OC-3A11400 EA B  $           201.92 31.0%  $              139.32 N/A N/A
FOSC-OC-3A21800 FOSC-OC-3A21800 EA B  $           586.52 31.0%  $              404.70 N/A N/A
FOSC-OC-3C4X551NN-US28 FOSC-OC-3C4X551NN-US28 EA B  $           538.06 31.0%  $              371.26 N/A N/A
FOSC-OC-3CBD27ANN-US26 FOSC-OC-3CBD27ANN-US26 EA B  $        1,288.41 31.0%  $              889.00 N/A N/A
FOSC-OC-3CCX471NN-US28 FOSC-OC-3CCX471NN-US28 EA B  $        1,182.65 31.0%  $              816.03 N/A N/A
FOSC-OC-3D8D231ANN-U21 FOSC-OC-3D8D231ANN-U21 EA B  $        1,024.96 31.0%  $              707.22 N/A N/A
FOSC-OC-3DAD1212NN FOSC-OC-3DAD1212NN EA B  $           576.90 31.0%  $              398.06 N/A N/A
FOSC-OC-3DAD1292NN FOSC-OC-3DAD1292NN EA B  $           576.90 31.0%  $              398.06 N/A N/A
FOSC-OC-3DBD1212NN FOSC-OC-3DBD1212NN EA B  $        1,105.73 31.0%  $              762.95 N/A N/A
FOSC-OC-3DBD1392NN FOSC-OC-3DBD1392NN EA B  $        1,105.73 31.0%  $              762.95 N/A N/A
FOSC-OC-3DBD223ANN1T-U21 FOSC-OC-3DBD223ANN1T-U21 EA B  $        1,082.65 31.0%  $              747.03 N/A N/A
FOSC-OC-3DQD1204NN2T-U23 FOSC-OC-3DQD1204NN2T-U23 EA B  $        5,288.25 31.0%  $           3,648.89 N/A N/A
FOSC-OC-3DSD1237NN-US21 FOSC-OC-3DSD1237NN-US21 EA B  $        2,163.38 31.0%  $           1,492.73 N/A N/A
FOSC-OC-3DSD2232NN1T-U21 FOSC-OC-3DSD2232NN1T-U21 EA B  $        2,069.15 31.0%  $           1,427.71 N/A N/A
FOSC-OC-3P11400 FOSC-OC-3P11400 EA B  $             67.31 31.0%  $                46.44 N/A N/A
FOSC-OC-3P11800 FOSC-OC-3P11800 EA B  $             86.54 31.0%  $                59.71 N/A N/A
FOSC-OC-3P11G00 FOSC-OC-3P11G00 EA B  $           125.00 31.0%  $                86.25 N/A N/A
FOSC-OC-3P11W00 FOSC-OC-3P11W00 EA B  $           144.23 31.0%  $                99.52 N/A N/A
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FOSC-OC-3P21400 FOSC-OC-3P21400 EA B  $           105.77 31.0%  $                72.98 N/A N/A
FOSC-OC-3P21800 FOSC-OC-3P21800 EA B  $           125.00 31.0%  $                86.25 N/A N/A
FOSC-OC-3P21G00 FOSC-OC-3P21G00 EA B  $           163.46 31.0%  $              112.79 N/A N/A
FOSC-OC-3P41400 FOSC-OC-3P41400 EA B  $           288.45 31.0%  $              199.03 N/A N/A
FOSC-OC-4A11400 FOSC-OC-4A11400 EA B  $           153.84 31.0%  $              106.15 N/A N/A
FOSC-OC-4P11800 FOSC-OC-4P11800 EA B  $           240.38 31.0%  $              165.86 N/A N/A
FOSC-OC-5A11400 FOSC-OC-5A11400 EA B  $           134.61 31.0%  $                92.88 N/A N/A
FOSC-OC-6A11200 FOSC-OC-6A11200 EA B  $             44.23 31.0%  $                30.52 N/A N/A
FOSC-OC-6A11400 FOSC-OC-6A11400 EA B  $           157.69 31.0%  $              108.81 N/A N/A
FOSC-OC-6A21400 FOSC-OC-6A21400 EA B  $           338.45 31.0%  $              233.53 N/A N/A
FOSC-OC-6A21800 FOSC-OC-6A21800 EA B  $           567.29 31.0%  $              391.43 N/A N/A
FOSC-OC-6A61200 FOSC-OC-6A61200 EA B  $           384.60 31.0%  $              265.37 N/A N/A
FOSC-OC-6C1X470NN-US26A FOSC-OC-6C1X470NN-US26A EA B  $           249.99 31.0%  $              172.49 N/A N/A
FOSC-OC-6C1X510NN-US26A FOSC-OC-6C1X510NN-US26A EA B  $           249.99 31.0%  $              172.49 N/A N/A
FOSC-OC-6C2X492NN FOSC-OC-6C2X492NN EA B  $           471.14 31.0%  $              325.09 N/A N/A
FOSC-OC-6C8D471NN FOSC-OC-6C8D471NN EA B  $        1,346.10 31.0%  $              928.81 N/A N/A
FOSC-OC-6CA29ANN-2T-U26 FOSC-OC-6C4D29ANN-2T-U26 EA B  $           961.50 31.0%  $              663.44 N/A N/A
FOSC-OC-6CAD29ANN-US26 FOSC-OC-6CAD29ANN-US26 EA B  $           461.52 31.0%  $              318.45 N/A N/A
FOSC-OC-6CAD471NN FOSC-OC-6CAD471NN EA B  $           657.67 31.0%  $              453.79 N/A N/A
FOSC-OC-6CAD551NN FOSC-OC-6CAD551NN EA B  $           657.67 31.0%  $              453.79 N/A N/A
FOSC-OC-6CAY471NN FOSC-OC-6CAY471NN EA B  $           913.43 31.0%  $              630.27 N/A N/A
FOSC-OC-6CBC43ANN2T-US23 FOSC-OC-6CBC43ANN2T-US23 EA B  $           920.16 31.0%  $              634.91 N/A N/A
FOSC-OC-6CBC471NN2T-US23 FOSC-OC-6CBC471NN2T-US23 EA B  $        1,004.77 31.0%  $              693.29 N/A N/A
FOSC-OC-6CBD29ANN-2T-U26 FOSC-OC-6CBD29ANN-2T-U26 EA B  $        1,680.70 31.0%  $           1,159.68 N/A N/A
FOSC-OC-6CBD471NN-US26 FOSC-OC-6CBD471NN-US26 EA B  $           884.58 31.0%  $              610.36 N/A N/A
FOSC-OC-6CCD471NN-US26 FOSC-OC-6CCD471NN-US26 EA B  $           557.67 31.0%  $              384.79 N/A N/A
FOSC-OC-6CCD49ANN-US26 FOSC-OC-6CCD49ANN-US26 EA B  $           557.67 31.0%  $              384.79 N/A N/A
FOSC-OC-6CCD551NN-US26 FOSC-OC-6CCD551NN-US26 EA B  $           557.67 31.0%  $              384.79 N/A N/A
FOSC-OC-6CDC43ANN2T-US23 FOSC-OC-6CDC43ANN2T-US23 EA B  $        1,038.42 31.0%  $              716.51 N/A N/A
FOSC-OC-6CDD471NN-US26 FOSC-OC-6CDD471NN-US26 EA B  $           980.73 31.0%  $              676.70 N/A N/A
FOSC-OC-6CMD47ANN-T-US23 FOSC-OC-6CMD47ANN-T-US23 EA B  $        1,089.38 31.0%  $              751.67 N/A N/A
FOSC-OC-6CWD431NN-T-US26 FOSC-OC-6CWD431NN-T-US26 EA B  $        1,249.95 31.0%  $              862.47 N/A N/A
FOSC-OC-6D5DB20ANN2T-U23 FOSC-OC-6D5DB20ANN2T-U23 EA B  $        2,667.20 31.0%  $           1,840.37 N/A N/A
FOSC-OC-6D5XB20ANN2T-U23 FOSC-OC-6D5XB20ANN2T-U23 EA B  $        5,078.64 31.0%  $           3,504.26 N/A N/A
FOSC-OC-6D8D231ANN-U21 FOSC-OC-6D8D231ANN-U21 EA B  $        1,009.58 31.0%  $              696.61 N/A N/A
FOSC-OC-6DAD1201NN2T-U23 FOSC-OC-6DAD1201NN2T-U23 EA B  $           581.71 31.0%  $              401.38 N/A N/A
FOSC-OC-6DAD1211NN2T-U23 FOSC-OC-6DAD1211NN2T-U23 EA B  $           581.71 31.0%  $              401.38 N/A N/A
FOSC-OC-6DAD1241NN2T-U23 FOSC-OC-6DAD1241NN2T-U23 EA B  $           581.71 31.0%  $              401.38 N/A N/A
FOSC-OC-6DAD1281NN2T-U23 FOSC-OC-6DAD1281NN2T-U23 EA B  $           581.71 31.0%  $              401.38 N/A N/A
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FOSC-OC-6DAD1321NN2T-U23 FOSC-OC-6DAD1321NN2T-U23 EA B  $           581.71 31.0%  $              401.38 N/A N/A
FOSC-OC-6DAD1361NN2T-U23 FOSC-OC-6DAD1361NN2T-U23 EA B  $           581.71 31.0%  $              401.38 N/A N/A
FOSC-OC-6DAD1401NN2T-U23 FOSC-OC-6DAD1401NN2T-U23 EA B  $           694.20 31.0%  $              479.00 N/A N/A
FOSC-OC-6DAD1441NN2T-U23 FOSC-OC-6DAD1441NN2T-U23 EA B  $           581.71 31.0%  $              401.38 N/A N/A
FOSC-OC-6DAD1481NN2T-U23 FOSC-OC-6DAD1481NN2T-U23 EA B  $           621.13 31.0%  $              428.58 N/A N/A
FOSC-OC-6DAD1521NN2T-U23 FOSC-OC-6DAD1521NN2T-U23 EA B  $           581.71 31.0%  $              401.38 N/A N/A
FOSC-OC-6DAD1561NN2T-U23 FOSC-OC-6DAD1561NN2T-U23 EA B  $           581.71 31.0%  $              401.38 N/A N/A
FOSC-OC-6DAX1204NN2T-U23 FOSC-OC-6DAX1204NN2T-U23 EA B  $        1,322.06 31.0%  $              912.22 N/A N/A
FOSC-OC-6DAX1244NN2T-U23 FOSC-OC-6DAX1244NN2T-U23 EA B  $        1,322.06 31.0%  $              912.22 N/A N/A
FOSC-OC-6DAX1284NN2T-U23 FOSC-OC-6DAX1284NN2T-U23 EA B  $        1,322.06 31.0%  $              912.22 N/A N/A
FOSC-OC-6DAX1324NN2T-U23 FOSC-OC-6DAX1324NN2T-U23 EA B  $        1,322.06 31.0%  $              912.22 N/A N/A
FOSC-OC-6DAX1364NN2T-U23 FOSC-OC-6DAX1364NN2T-U23 EA B  $        1,322.06 31.0%  $              912.22 N/A N/A
FOSC-OC-6DAX1404NN2T-U23 FOSC-OC-6DAX1404NN2T-U23 EA B  $        1,322.06 31.0%  $              912.22 N/A N/A
FOSC-OC-6DAX1444NN2T-U23 FOSC-OC-6DAX1444NN2T-U23 EA B  $        1,322.06 31.0%  $              912.22 N/A N/A
FOSC-OC-6DAX1484NN2T-U23 FOSC-OC-6DAX1484NN2T-U23 EA B  $        1,322.06 31.0%  $              912.22 N/A N/A
FOSC-OC-6DAX1524NN2T-U23 FOSC-OC-6DAX1524NN2T-U23 EA B  $        1,322.06 31.0%  $              912.22 N/A N/A
FOSC-OC-6DAX1564NN2T-U23 FOSC-OC-6DAX1564NN2T-U23 EA B  $        1,322.06 31.0%  $              912.22 N/A N/A
FOSC-OC-6DBD1201NN FOSC-OC-6DBD1201NN EA B  $        1,057.65 31.0%  $              729.78 N/A N/A
FOSC-OC-6DBD1201NN2T-U23 FOSC-OC-6DBD1201NN2T-U23 EA B  $        1,131.69 31.0%  $              780.87 N/A N/A
FOSC-OC-6DBD1204NN-US26 FOSC-OC-6DBD1204NN-US26 EA B  $        1,161.88 31.0%  $              801.70 N/A N/A
FOSC-OC-6DBD1232NN FOSC-OC-6DBD1232NN EA B  $        1,057.65 31.0%  $              729.78 N/A N/A
FOSC-OC-6DBD123ANN-US21 FOSC-OC-6DBD123ANN-US21 EA B  $        1,067.27 31.0%  $              736.42 N/A N/A
FOSC-OC-6DBD1251NN2T-U23 FOSC-OC-6DBD1251NN2T-U23 EA B  $        1,131.69 31.0%  $              780.87 N/A N/A
FOSC-OC-6DBD1281NN FOSC-OC-6DBD1281NN EA B  $        1,057.65 31.0%  $              729.78 N/A N/A
FOSC-OC-6DBD1281NN2T-U23 FOSC-OC-6DBD1281NN2T-U23 EA B  $        1,131.69 31.0%  $              780.87 N/A N/A
FOSC-OC-6DBD1284NN-US26 FOSC-OC-6DBD1284NN-US26 EA B  $        1,388.41 31.0%  $              958.00 N/A N/A
FOSC-OC-6DBD1331NN2T-U23 FOSC-OC-6DBD1331NN2T-U23 EA B  $        1,131.69 31.0%  $              780.87 N/A N/A
FOSC-OC-6DBD1341NN2T-U23 FOSC-OC-6DBD1341NN2T-U23 EA B  $        1,131.69 31.0%  $              780.87 N/A N/A
FOSC-OC-6DBD1361NN FOSC-OC-6DBD1361NN EA B  $        1,057.65 31.0%  $              729.78 N/A N/A
FOSC-OC-6DBD1361NN2T-U23 FOSC-OC-6DBD1361NN2T-U23 EA B  $        1,131.69 31.0%  $              780.87 N/A N/A
FOSC-OC-6DBD1364NN-US26 FOSC-OC-6DBD1364NN-US26 EA B  $        1,169.18 31.0%  $              806.73 N/A N/A
FOSC-OC-6DBD1441NN FOSC-OC-6DBD1441NN EA B  $        1,057.65 31.0%  $              729.78 N/A N/A
FOSC-OC-6DBD1441NN2T-U23 FOSC-OC-6DBD1441NN2T-U23 EA B  $        1,131.69 31.0%  $              780.87 N/A N/A
FOSC-OC-6DBD1521NN FOSC-OC-6DBD1521NN EA B  $        1,057.65 31.0%  $              729.78 N/A N/A
FOSC-OC-6DBD1521NN2T-U23 FOSC-OC-6DBD1521NN2T-U23 EA B  $        1,131.69 31.0%  $              780.87 N/A N/A
FOSC-OC-6DBD223ANN1T-U21 FOSC-OC-6DBD223ANN1T-U21 EA B  $        1,067.27 31.0%  $              736.42 N/A N/A
FOSC-OC-6DBM1392NN FOSC-OC-6DBM1392NN EA B  $        1,067.27 31.0%  $              736.42 N/A N/A
FOSC-OC-6DBX1204NN2T-U23 FOSC-OC-6DBX1204NN2T-U23 EA B  $        2,485.48 31.0%  $           1,714.98 N/A N/A
FOSC-OC-6DBX121ANN2T-U23 FOSC-OC-6DBX121ANN2T-U23 EA B  $        2,182.61 31.0%  $           1,506.00 N/A N/A
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FOSC-OC-6DBX1284NN2T-U23 FOSC-OC-6DBX1284NN2T-U23 EA B  $        2,485.48 31.0%  $           1,714.98 N/A N/A
FOSC-OC-6DBX1364NN2T-U23 FOSC-OC-6DBX1364NN2T-U23 EA B  $        2,485.48 31.0%  $           1,714.98 N/A N/A
FOSC-OC-6DBX1444NN2T-U23 FOSC-OC-6DBX1444NN2T-U23 EA B  $        2,485.48 31.0%  $           1,714.98 N/A N/A
FOSC-OC-6DBX1524NN2T-U23 FOSC-OC-6DBX1524NN2T-U23 EA B  $        2,485.48 31.0%  $           1,714.98 N/A N/A
FOSC-OC-6DGD1504NN2T-U23 FOSC-OC-6DGD1504NN2T-U23 EA B  $        1,629.55 31.0%  $           1,124.39 N/A N/A
FOSC-OC-6DNDB20ANN2T-U23 FOSC-OC-6DNDB20ANN2T-U23 EA B  $        3,860.42 31.0%  $           2,663.69 N/A N/A
FOSC-OC-6DNXB20ANN2T-U23 FOSC-OC-6DNXB20ANN2T-U23 EA B  $        7,562.20 31.0%  $           5,217.92 N/A N/A
FOSC-OC-6DQD1204NN2T-U23 FOSC-OC-6DQD1204NN2T-U23 EA B  $        4,653.66 31.0%  $           3,211.03 N/A N/A
FOSC-OC-6DSD1204NN2T-U23 FOSC-OC-6DSD1204NN2T-U23 EA B  $        1,977.81 31.0%  $           1,364.69 N/A N/A
FOSC-OC-6DSD1254NN2T-U23 FOSC-OC-6DSD1254NN2T-U23 EA B  $        1,977.81 31.0%  $           1,364.69 N/A N/A
FOSC-OC-6DSD2232NN1T-U21 FOSC-OC-6DSD2232NN1T-U21 EA B  $        2,038.38 31.0%  $           1,406.48 N/A N/A
FOSC-OC-6DYD1204NN2T-U23 FOSC-OC-6DYD1204NN2T-U23 EA B  $        2,792.20 31.0%  $           1,926.62 N/A N/A
FOSC-OC-6DYD1404NN2T-U23 FOSC-OC-6DYD1404NN2T-U23 EA B  $        2,792.20 31.0%  $           1,926.62 N/A N/A
FOSC-OC-6P11400-US00 FOSC-OC-6P11400-US00 EA B  $           105.77 31.0%  $                72.98 N/A N/A
FOSC-OC-6P11800 FOSC-OC-6P11800 EA B  $             82.69 31.0%  $                57.06 N/A N/A
FOSC-OC-6P11800-US00 FOSC-OC-6P11800-US00 EA B  $           105.77 31.0%  $                72.98 N/A N/A
FOSC-OC-6P11G00 FOSC-OC-6P11G00 EA B  $           121.15 31.0%  $                83.59 N/A N/A
FOSC-OC-6P11W00 FOSC-OC-6P11W00 EA B  $           159.61 31.0%  $              110.13 N/A N/A
FOSC-OC-6P12G00 FOSC-OC-6P12G00 EA B  $           159.61 31.0%  $              110.13 N/A N/A
FOSC-OC-6P21400 FOSC-OC-6P21400 EA B  $           125.00 31.0%  $                86.25 N/A N/A
FOSC-OC-6T11200NN-US26 FOSC-OC-6T11200NN-US26 EA B  $           182.69 31.0%  $              126.06 N/A N/A
FOSC-OC-6WT13BANDNN-U26B FOSC-OC-6WT13BANDNN-U26B EA B  $           548.06 31.0%  $              378.16 N/A N/A
FOSC-OC-6WT13BANDNN-US26 FOSC-OC-6WT13BANDNN-US26 EA B  $           413.45 31.0%  $              285.28 N/A N/A
FOSC-OC-7C8D471L2 FOSC-OC-7C8D471L2 EA B  $        1,201.88 31.0%  $              829.30 N/A N/A
FOSC-OC-8C1X471S2 FOSC-OC-8C1X471S2 EA B  $           288.45 31.0%  $              199.03 N/A N/A
FOSC-OC-8C1X491S2 FOSC-OC-8C1X491S2 EA B  $           288.45 31.0%  $              199.03 N/A N/A
FOSC-OC-8C1X511S2 FOSC-OC-8C1X511S2 EA B  $           288.45 31.0%  $              199.03 N/A N/A
FOSC-OC-8C1X531S2 FOSC-OC-8C1X531S2 EA B  $           288.45 31.0%  $              199.03 N/A N/A
FOSC-OC-8C1X551S2 FOSC-OC-8C1X551S2 EA B  $           288.45 31.0%  $              199.03 N/A N/A
FOSC-OC-8C1X571S2 FOSC-OC-8C1X571S2 EA B  $           288.45 31.0%  $              199.03 N/A N/A
FOSC-OC-8C1X591S2 FOSC-OC-8C1X591S2 EA B  $           288.45 31.0%  $              199.03 N/A N/A
FOSC-OC-8C1X611S2 FOSC-OC-8C1X611S2 EA B  $           288.45 31.0%  $              199.03 N/A N/A
FOSC-OC-8T21200S2 FOSC-OC-8T21200S2 EA B  $           346.14 31.0%  $              238.84 N/A N/A
FOSC-OC-9A11800 FOSC-OC-9A11800 EA B  $           369.22 31.0%  $              254.76 N/A N/A
FOSC-OC-BTRAY-SCAPC-PARK FOSC-OC-BTRAY-SCAPC-PARK EA B  $             27.88 31.0%  $                19.24 N/A N/A
FOSC-OPGW-CLAMP-3/4 FOSC-OPGW-CLAMP-3/4 EA B  $             70.69 31.0%  $                48.78 N/A N/A
FOSC-OPGW-CSEAL-A FOSC-OPGW-CSEAL-A EA B  $             56.11 31.0%  $                38.72 N/A N/A
FOSC-OPGW-CSEAL-B FOSC-OPGW-CSEAL-B EA B  $             56.11 31.0%  $                38.72 N/A N/A
FOSC-OPGW-CSEAL-C FOSC-OPGW-CSEAL-C EA B  $             56.11 31.0%  $                38.72 N/A N/A
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FOSC-OPGW-CSEAL-D FOSC-OPGW-CSEAL-D EA B  $             56.11 31.0%  $                38.72 N/A N/A
FOSC-OPGW-MCAP FOSC-OPGW-MCAP EA B  $           334.60 31.0%  $              230.87 N/A N/A
F-OSP-7E-210 F-OSP-7E-210: BAY FDF 7  SKELETON EMT EA B  $        2,372.21 31.0%  $           1,636.82 N/A N/A
F-OVAL-COLD-SEAL-FOAM F-OVAL-COLD-SEAL-FOAM EA B  $               5.00 31.0%  $                  3.45 N/A N/A

FP1-10000002111RU PRISM, Single-Band, Remote Chassis DIV/MIMO, 
ProAx EA B  $      10,539.96 31.0%  $           7,272.57 N/A N/A

FP1-10000002121RU PRISM, Single-Band, Remote Chassis DIV/MIMO, Pass-
Through EA B  $      10,782.26 31.0%  $           7,439.76 N/A N/A

FP2-10000002111RU PRISM, Dual-Band, Remote Chassis DIV/MIMO, 
ProAx EA B  $      12,236.05 31.0%  $           8,442.87 N/A N/A

FP2-10000002121RU PRISM, Dual-Band, Remote Chassis DIV/MIMO, Pass-
Through EA B  $      12,599.50 31.0%  $           8,693.66 N/A N/A

FP3-10000002111RU PRISM, Tri-Band, Remote Chassis DIV/MIMO, ProAx EA B  $      13,205.24 31.0%  $           9,111.62 N/A N/A

FP3-10000002121RU PRISM, Tri-Band, Remote Chassis DIV/MIMO, Pass-
Through EA B  $      13,205.24 31.0%  $           9,111.62 N/A N/A

FP4-10000002111RU PRISM, Quad-Band, Remote Chassis, DIV/MIMO, 
ProAx EA B  $      15,022.48 31.0%  $         10,365.51 N/A N/A

FP4-10000002121RU PRISM, Quad-Band, Remote Chassis, DIV/MIMO, Pass-
Through EA B  $      15,022.48 31.0%  $         10,365.51 N/A N/A

F-PB04-PN2-R02-S2N00-01 F-PB04-PN2-R02-S2N00-01 EA B  $             61.92 31.0%  $                42.72 N/A N/A
F-PB06-BC2-R02-S2A01-02 F-PB06-BC2-R02-S2A01-02 EA B  $           258.68 31.0%  $              178.49 N/A N/A
F-PB06-BC2-R04-S2A01-02 F-PB06-BC2-R04-S2A01-02 EA B  $           290.83 31.0%  $              200.67 N/A N/A
F-PB06-BC2-R06-L1A01-02 F-PB06-BC2-R06-L1A01-02 EA B  $           244.43 31.0%  $              168.66 N/A N/A
F-PB06-BC2-R06-S1A01-02 F-PB06-BC2-R06-S1A01-02 EA B  $           314.22 31.0%  $              216.81 N/A N/A
F-PB06-BC2-R06-S2A01-02 F-PB06-BC2-R06-S2A01-02 EA B  $           322.99 31.0%  $              222.86 N/A N/A
F-PB06-BC2-R06-S2N00-0N F-PB06-BC2-R06-S2N00-0N EA B  $           279.14 31.0%  $              192.61 N/A N/A
F-PB06-BC2-RNN-NNNNN-0N F-PB06-BC2-RNN-NNNNN-0N EA B  $           226.53 31.0%  $              156.31 N/A N/A
F-PB06-BC2-RNN-S1N00-05 F-PB06-BC2-RNN-S1N00-05 EA B  $           232.22 31.0%  $              160.23 N/A N/A
F-PB06-SA2-R02-L1B06-03 F-PB06-SA2-R02-L1B06-03 EA B  $           220.68 31.0%  $              152.27 N/A N/A
F-PB06-SA2-R03-L1B03-03 F-PB06-SA2-R03-L1B03-03 EA B  $           254.30 31.0%  $              175.47 N/A N/A
F-PB06-SA2-R04-S1B01-03 F-PB06-SA2-R04-S1B01-03 EA B  $           227.99 31.0%  $              157.31 N/A N/A
F-PB06-SA2-RNN-NNN00-0N F-PB06-SA2-RNN-NNN00-0N EA B  $           175.38 31.0%  $              121.01 N/A N/A
FPC2-ADSC/DLC-10M FPC2-ADSC/DLC-10M: CTO-FIBER PATCHCORDS EA B  $             46.61 31.0%  $                32.16 N/A N/A
FPC2-ADSC/DLC-15M FPC2-ADSC/DLC-15M: CTO-FIBER PATCHCORDS EA B  $             49.61 31.0%  $                34.23 N/A N/A
FPC2-ADSC/DLC-5M FPC2-ADSC/DLC-5M: CTO-FIBER PATCHCORDS EA B  $             43.61 31.0%  $                30.09 N/A N/A
FPC2A-MDLC-A-10M FPC2A-MDLC-A-10M: CTO-FIBER PATCHCORDS EA B  $             84.25 31.0%  $                58.13 N/A N/A
FPC2A-MDLC-A-11M FPC2A-MDLC-A-11M: CTO-FIBER PATCHCORDS EA B  $             86.00 31.0%  $                59.34 N/A N/A
FPC2A-MDLC-A-12M FPC2A-MDLC-A-12M: CTO-FIBER PATCHCORDS EA B  $             87.75 31.0%  $                60.55 N/A N/A
FPC2A-MDLC-A-13M FPC2A-MDLC-A-13M: CTO-FIBER PATCHCORDS EA B  $             89.50 31.0%  $                61.76 N/A N/A
FPC2A-MDLC-A-14M FPC2A-MDLC-A-14M: CTO-FIBER PATCHCORDS EA B  $             91.25 31.0%  $                62.96 N/A N/A
FPC2A-MDLC-A-15M FPC2A-MDLC-A-15M: CTO-FIBER PATCHCORDS EA B  $             93.00 31.0%  $                64.17 N/A N/A
FPC2A-MDLC-A-16M FPC2A-MDLC-A-16M: CTO-FIBER PATCHCORDS EA B  $             94.75 31.0%  $                65.38 N/A N/A
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FPC2A-MDLC-A-18M FPC2A-MDLC-A-18M: CTO-FIBER PATCHCORDS EA B  $             98.25 31.0%  $                67.79 N/A N/A
FPC2A-MDLC-A-19M FPC2A-MDLC-A-19M: CTO-FIBER PATCHCORDS EA B  $           100.00 31.0%  $                69.00 N/A N/A
FPC2A-MDLC-A-1M FPC2A-MDLC-A-1M: CTO-FIBER PATCHCORDS EA B  $             68.50 31.0%  $                47.27 N/A N/A
FPC2A-MDLC-A-2.5M FPC2A-MDLC-A-2.5M: CTO-FIBER PATCHCORDS EA B  $             71.13 31.0%  $                49.08 N/A N/A
FPC2A-MDLC-A-20M FPC2A-MDLC-A-20M: CTO-FIBER PATCHCORDS EA B  $           101.75 31.0%  $                70.21 N/A N/A
FPC2A-MDLC-A-24M FPC2A-MDLC-A-24M: CTO-FIBER PATCHCORDS EA B  $           108.75 31.0%  $                75.04 N/A N/A
FPC2A-MDLC-A-25M FPC2A-MDLC-A-25M: CTO-FIBER PATCHCORDS EA B  $           110.50 31.0%  $                76.25 N/A N/A
FPC2A-MDLC-A-2M FPC2A-MDLC-A-2M: CTO-FIBER PATCHCORDS EA B  $             70.25 31.0%  $                48.47 N/A N/A
FPC2A-MDLC-A-30M FPC2A-MDLC-A-30M: CTO-FIBER PATCHCORDS EA B  $           119.25 31.0%  $                82.28 N/A N/A
FPC2A-MDLC-A-31M FPC2A-MDLC-A-31M: CTO-FIBER PATCHCORDS EA B  $           121.00 31.0%  $                83.49 N/A N/A
FPC2A-MDLC-A-33M FPC2A-MDLC-A-33M: CTO-FIBER PATCHCORDS EA B  $           124.50 31.0%  $                85.91 N/A N/A
FPC2A-MDLC-A-35M FPC2A-MDLC-A-35M: CTO-FIBER PATCHCORDS EA B  $           127.99 31.0%  $                88.31 N/A N/A
FPC2A-MDLC-A-38M FPC2A-MDLC-A-38M: CTO-FIBER PATCHCORDS EA B  $           133.24 31.0%  $                91.94 N/A N/A
FPC2A-MDLC-A-3M FPC2A-MDLC-A-3M: CTO-FIBER PATCHCORDS EA B  $             72.00 31.0%  $                49.68 N/A N/A
FPC2A-MDLC-A-40M FPC2A-MDLC-A-40M: CTO-FIBER PATCHCORDS EA B  $           136.74 31.0%  $                94.35 N/A N/A
FPC2A-MDLC-A-4M FPC2A-MDLC-A-4M: CTO-FIBER PATCHCORDS EA B  $             73.75 31.0%  $                50.89 N/A N/A
FPC2A-MDLC-A-50M FPC2A-MDLC-A-50M: CTO-FIBER PATCHCORDS EA B  $           154.24 31.0%  $              106.43 N/A N/A
FPC2A-MDLC-A-5M FPC2A-MDLC-A-5M: CTO-FIBER PATCHCORDS EA B  $             75.50 31.0%  $                52.10 N/A N/A
FPC2A-MDLC-A-6M FPC2A-MDLC-A-6M: CTO-FIBER PATCHCORDS EA B  $             77.25 31.0%  $                53.30 N/A N/A
FPC2A-MDLC-A-7M FPC2A-MDLC-A-7M: CTO-FIBER PATCHCORDS EA B  $             79.00 31.0%  $                54.51 N/A N/A
FPC2A-MDLC-A-8M FPC2A-MDLC-A-8M: CTO-FIBER PATCHCORDS EA B  $             80.75 31.0%  $                55.72 N/A N/A
FPC2A-MDLC-A-9M FPC2A-MDLC-A-9M: CTO-FIBER PATCHCORDS EA B  $             82.50 31.0%  $                56.93 N/A N/A
FPC2A-MDSC/MDLC-A-10M FPC2A-MDSC/MDLC-A-10M: CTO-FIBER 

PATCHCO EA B  $             84.25 31.0%  $                58.13 N/A N/A
FPC2A-MDSC/MDLC-A-11M FPC2A-MDSC/MDLC-A-11M: CTO-FIBER 

PATCHCO EA B  $             86.00 31.0%  $                59.34 N/A N/A
FPC2A-MDSC/MDLC-A-12M FPC2A-MDSC/MDLC-A-12M: CTO-FIBER 

PATCHCO EA B  $             87.75 31.0%  $                60.55 N/A N/A
FPC2A-MDSC/MDLC-A-13M FPC2A-MDSC/MDLC-A-13M: CTO-FIBER 

PATCHCO EA B  $             89.50 31.0%  $                61.76 N/A N/A
FPC2A-MDSC/MDLC-A-14M FPC2A-MDSC/MDLC-A-14M: CTO-FIBER 

PATCHCO EA B  $             91.25 31.0%  $                62.96 N/A N/A
FPC2A-MDSC/MDLC-A-15M FPC2A-MDSC/MDLC-A-15M: CTO-FIBER 

PATCHCO EA B  $             93.00 31.0%  $                64.17 N/A N/A
FPC2A-MDSC/MDLC-A-16M FPC2A-MDSC/MDLC-A-16M: CTO-FIBER 

PATCHCO EA B  $             94.75 31.0%  $                65.38 N/A N/A
FPC2A-MDSC/MDLC-A-17M FPC2A-MDSC/MDLC-A-17M: CTO-FIBER 

PATCHCO EA B  $             96.50 31.0%  $                66.59 N/A N/A
FPC2A-MDSC/MDLC-A-18M FPC2A-MDSC/MDLC-A-18M: CTO-FIBER 

PATCHCO EA B  $             98.25 31.0%  $                67.79 N/A N/A
FPC2A-MDSC/MDLC-A-1M FPC2A-MDSC/MDLC-A-1M: CTO-FIBER 

PATCHCOR EA B  $             68.50 31.0%  $                47.27 N/A N/A
FPC2A-MDSC/MDLC-A-20M FPC2A-MDSC/MDLC-A-20M: CTO-FIBER 

PATCHCO EA B  $           101.75 31.0%  $                70.21 N/A N/A
FPC2A-MDSC/MDLC-A-21M FPC2A-MDSC/MDLC-A-21M: CTO-FIBER 

PATCHCO EA B  $           103.50 31.0%  $                71.42 N/A N/A
FPC2A-MDSC/MDLC-A-22M FPC2A-MDSC/MDLC-A-22M: CTO-FIBER 

PATCHCO EA B  $           105.25 31.0%  $                72.62 N/A N/A
FPC2A-MDSC/MDLC-A-25M FPC2A-MDSC/MDLC-A-25M: CTO-FIBER 

PATCHCO EA B  $           110.50 31.0%  $                76.25 N/A N/A
FPC2A-MDSC/MDLC-A-26M FPC2A-MDSC/MDLC-A-26M: CTO-FIBER 

PATCHCO EA B  $           112.25 31.0%  $                77.45 N/A N/A
FPC2A-MDSC/MDLC-A-28M FPC2A-MDSC/MDLC-A-28M: CTO-FIBER 

PATCHCO EA B  $           115.75 31.0%  $                79.87 N/A N/A
FPC2A-MDSC/MDLC-A-29M FPC2A-MDSC/MDLC-A-29M: CTO-FIBER 

PATCHCO EA B  $           117.50 31.0%  $                81.08 N/A N/A
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FPC2A-MDSC/MDLC-A-31M FPC2A-MDSC/MDLC-A-31M: CTO-FIBER 
PATCHCO EA B  $           121.00 31.0%  $                83.49 N/A N/A

FPC2A-MDSC/MDLC-A-34M FPC2A-MDSC/MDLC-A-34M: CTO-FIBER 
PATCHCO EA B  $           126.25 31.0%  $                87.11 N/A N/A

FPC2A-MDSC/MDLC-A-35M FPC2A-MDSC/MDLC-A-35M: CTO-FIBER 
PATCHCO EA B  $           127.99 31.0%  $                88.31 N/A N/A

FPC2A-MDSC/MDLC-A-37M FPC2A-MDSC/MDLC-A-37M: CTO-FIBER 
PATCHCO EA B  $           131.49 31.0%  $                90.73 N/A N/A

FPC2A-MDSC/MDLC-A-3M FPC2A-MDSC/MDLC-A-3M: CTO-FIBER 
PATCHCOR EA B  $             72.00 31.0%  $                49.68 N/A N/A

FPC2A-MDSC/MDLC-A-40M FPC2A-MDSC/MDLC-A-40M: CTO-FIBER 
PATCHCO EA B  $           136.74 31.0%  $                94.35 N/A N/A

FPC2A-MDSC/MDLC-A-49M FPC2A-MDSC/MDLC-A-49M: CTO-FIBER 
PATCHCO EA B  $           152.49 31.0%  $              105.22 N/A N/A

FPC2A-MDSC/MDLC-A-4M FPC2A-MDSC/MDLC-A-4M: CTO-FIBER 
PATCHCOR EA B  $             73.75 31.0%  $                50.89 N/A N/A

FPC2A-MDSC/MDLC-A-52M FPC2A-MDSC/MDLC-A-52M: CTO-FIBER 
PATCHCO EA B  $           157.74 31.0%  $              108.84 N/A N/A

FPC2A-MDSC/MDLC-A-53M FPC2A-MDSC/MDLC-A-53M: CTO-FIBER 
PATCHCO EA B  $           159.49 31.0%  $              110.05 N/A N/A

FPC2A-MDSC/MDLC-A-55M FPC2A-MDSC/MDLC-A-55M: CTO-FIBER 
PATCHCO EA B  $           162.99 31.0%  $              112.46 N/A N/A

FPC2A-MDSC/MDLC-A-5M FPC2A-MDSC/MDLC-A-5M: CTO-FIBER 
PATCHCOR EA B  $             75.50 31.0%  $                52.10 N/A N/A

FPC2A-MDSC/MDLC-A-64M FPC2A-MDSC/MDLC-A-64M: CTO-FIBER 
PATCHCO EA B  $           178.74 31.0%  $              123.33 N/A N/A

FPC2A-MDSC/MDLC-A-6M FPC2A-MDSC/MDLC-A-6M: CTO-FIBER 
PATCHCOR EA B  $             77.25 31.0%  $                53.30 N/A N/A

FPC2A-MDSC/MDLC-A-7M FPC2A-MDSC/MDLC-A-7M: CTO-FIBER 
PATCHCOR EA B  $             79.00 31.0%  $                54.51 N/A N/A

FPC2A-MDSC/MDLC-A-8M FPC2A-MDSC/MDLC-A-8M: CTO-FIBER 
PATCHCOR EA B  $             80.75 31.0%  $                55.72 N/A N/A

FPC2A-MDSC/MDLC-A-9M FPC2A-MDSC/MDLC-A-9M: CTO-FIBER 
PATCHCOR EA B  $             82.50 31.0%  $                56.93 N/A N/A

FPC2A-MDSC-A-10M FPC2A-MDSC-A-10M: CTO-FIBER PATCHCORDS EA B  $             84.25 31.0%  $                58.13 N/A N/A
FPC2A-MDSC-A-11M FPC2A-MDSC-A-11M: CTO-FIBER PATCHCORDS EA B  $             86.00 31.0%  $                59.34 N/A N/A
FPC2A-MDSC-A-12M FPC2A-MDSC-A-12M: CTO-FIBER PATCHCORDS EA B  $             87.75 31.0%  $                60.55 N/A N/A
FPC2A-MDSC-A-13M FPC2A-MDSC-A-13M: CTO-FIBER PATCHCORDS EA B  $             89.50 31.0%  $                61.76 N/A N/A
FPC2A-MDSC-A-14M FPC2A-MDSC-A-14M: CTO-FIBER PATCHCORDS EA B  $             91.25 31.0%  $                62.96 N/A N/A
FPC2A-MDSC-A-15M FPC2A-MDSC-A-15M: CTO-FIBER PATCHCORDS EA B  $             93.00 31.0%  $                64.17 N/A N/A
FPC2A-MDSC-A-19M FPC2A-MDSC-A-19M: CTO-FIBER PATCHCORDS EA B  $           100.00 31.0%  $                69.00 N/A N/A
FPC2A-MDSC-A-20M FPC2A-MDSC-A-20M: CTO-FIBER PATCHCORDS EA B  $           101.75 31.0%  $                70.21 N/A N/A
FPC2A-MDSC-A-25M FPC2A-MDSC-A-25M: CTO-FIBER PATCHCORDS EA B  $           110.50 31.0%  $                76.25 N/A N/A
FPC2A-MDSC-A-29M FPC2A-MDSC-A-29M: CTO-FIBER PATCHCORDS EA B  $           117.50 31.0%  $                81.08 N/A N/A
FPC2A-MDSC-A-2M FPC2A-MDSC-A-2M: CTO-FIBER PATCHCORDS EA B  $             70.25 31.0%  $                48.47 N/A N/A
FPC2A-MDSC-A-30M FPC2A-MDSC-A-30M: CTO-FIBER PATCHCORDS EA B  $           119.25 31.0%  $                82.28 N/A N/A
FPC2A-MDSC-A-33M FPC2A-MDSC-A-33M: CTO-FIBER PATCHCORDS EA B  $           124.50 31.0%  $                85.91 N/A N/A
FPC2A-MDSC-A-35M FPC2A-MDSC-A-35M: CTO-FIBER PATCHCORDS EA B  $           127.99 31.0%  $                88.31 N/A N/A
FPC2A-MDSC-A-3M FPC2A-MDSC-A-3M: CTO-FIBER PATCHCORDS EA B  $             72.00 31.0%  $                49.68 N/A N/A
FPC2A-MDSC-A-4M FPC2A-MDSC-A-4M: CTO-FIBER PATCHCORDS EA B  $             73.75 31.0%  $                50.89 N/A N/A
FPC2A-MDSC-A-5M FPC2A-MDSC-A-5M: CTO-FIBER PATCHCORDS EA B  $             75.50 31.0%  $                52.10 N/A N/A
FPC2A-MDSC-A-6M FPC2A-MDSC-A-6M: CTO-FIBER PATCHCORDS EA B  $             77.25 31.0%  $                53.30 N/A N/A
FPC2A-MDSC-A-7M FPC2A-MDSC-A-7M: CTO-FIBER PATCHCORDS EA B  $             79.00 31.0%  $                54.51 N/A N/A
FPC2A-MDSC-A-8M FPC2A-MDSC-A-8M: CTO-FIBER PATCHCORDS EA B  $             80.75 31.0%  $                55.72 N/A N/A
FPC2A-MDSC-A-9M FPC2A-MDSC-A-9M: CTO-FIBER PATCHCORDS EA B  $             82.50 31.0%  $                56.93 N/A N/A
FPC2A-MLC-A-1.5M FPC2A-MLC-A-1.5M: CTO-FIBER PATCHCORDS EA B  $           136.13 31.0%  $                93.93 N/A N/A
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FPC2A-MLC-A-1.8M FPC2A-MLC-A-1.8M: CTO-FIBER PATCHCORDS EA B  $           136.65 31.0%  $                94.29 N/A N/A
FPC2A-MLC-A-105F FPC2A-MLC-A-105F: CTO-FIBER PATCHCORDS EA B  $           189.51 31.0%  $              130.76 N/A N/A
FPC2A-MLC-A-107M FPC2A-MLC-A-107M: CTO-FIBER PATCHCORDS EA B  $           320.74 31.0%  $              221.31 N/A N/A
FPC2A-MLC-A-10M FPC2A-MLC-A-10M: CTO-FIBER PATCHCORDS EA B  $           150.99 31.0%  $              104.18 N/A N/A
FPC2A-MLC-A-134F FPC2A-MLC-A-134F: CTO-FIBER PATCHCORDS EA B  $           204.97 31.0%  $              141.43 N/A N/A
FPC2A-MLC-A-15M FPC2A-MLC-A-15M: CTO-FIBER PATCHCORDS EA B  $           159.74 31.0%  $              110.22 N/A N/A
FPC2A-MLC-A-1M FPC2A-MLC-A-1M: CTO-FIBER PATCHCORDS EA B  $           135.24 31.0%  $                93.32 N/A N/A
FPC2A-MLC-A-20F FPC2A-MLC-A-20F: CTO-FIBER PATCHCORDS EA B  $           144.15 31.0%  $                99.46 N/A N/A
FPC2A-MLC-A-20M FPC2A-MLC-A-20M: CTO-FIBER PATCHCORDS EA B  $           168.49 31.0%  $              116.26 N/A N/A
FPC2A-MLC-A-23F FPC2A-MLC-A-23F: CTO-FIBER PATCHCORDS EA B  $           145.76 31.0%  $              100.57 N/A N/A
FPC2A-MLC-A-25F FPC2A-MLC-A-25F: CTO-FIBER PATCHCORDS EA B  $           146.84 31.0%  $              101.32 N/A N/A
FPC2A-MLC-A-25M FPC2A-MLC-A-25M: CTO-FIBER PATCHCORDS EA B  $           177.24 31.0%  $              122.30 N/A N/A
FPC2A-MLC-A-26F FPC2A-MLC-A-26F: CTO-FIBER PATCHCORDS EA B  $           147.38 31.0%  $              101.69 N/A N/A
FPC2A-MLC-A-29F FPC2A-MLC-A-29F: CTO-FIBER PATCHCORDS EA B  $           148.96 31.0%  $              102.78 N/A N/A
FPC2A-MLC-A-2M FPC2A-MLC-A-2M: CTO-FIBER PATCHCORDS EA B  $           136.99 31.0%  $                94.52 N/A N/A
FPC2A-MLC-A-30F FPC2A-MLC-A-30F: CTO-FIBER PATCHCORDS EA B  $           149.49 31.0%  $              103.15 N/A N/A
FPC2A-MLC-A-30M FPC2A-MLC-A-30M: CTO-FIBER PATCHCORDS EA B  $           185.99 31.0%  $              128.33 N/A N/A
FPC2A-MLC-A-35F FPC2A-MLC-A-35F: CTO-FIBER PATCHCORDS EA B  $           152.17 31.0%  $              105.00 N/A N/A
FPC2A-MLC-A-37F FPC2A-MLC-A-37F: CTO-FIBER PATCHCORDS EA B  $           153.22 31.0%  $              105.72 N/A N/A
FPC2A-MLC-A-3M FPC2A-MLC-A-3M: CTO-FIBER PATCHCORDS EA B  $           138.74 31.0%  $                95.73 N/A N/A
FPC2A-MLC-A-40F FPC2A-MLC-A-40F: CTO-FIBER PATCHCORDS EA B  $           154.84 31.0%  $              106.84 N/A N/A
FPC2A-MLC-A-41F FPC2A-MLC-A-41F: CTO-FIBER PATCHCORDS EA B  $           155.38 31.0%  $              107.21 N/A N/A
FPC2A-MLC-A-42F FPC2A-MLC-A-42F: CTO-FIBER PATCHCORDS EA B  $           155.90 31.0%  $              107.57 N/A N/A
FPC2A-MLC-A-47F FPC2A-MLC-A-47F: CTO-FIBER PATCHCORDS EA B  $           158.57 31.0%  $              109.41 N/A N/A
FPC2A-MLC-A-50F FPC2A-MLC-A-50F: CTO-FIBER PATCHCORDS EA B  $           160.17 31.0%  $              110.52 N/A N/A
FPC2A-MLC-A-5F FPC2A-MLC-A-5F: CTO-FIBER PATCHCORDS EA B  $           136.15 31.0%  $                93.94 N/A N/A
FPC2A-MLC-A-5M FPC2A-MLC-A-5M: CTO-FIBER PATCHCORDS EA B  $           142.24 31.0%  $                98.15 N/A N/A
FPC2A-MLC-A-7F FPC2A-MLC-A-7F: CTO-FIBER PATCHCORDS EA B  $           137.23 31.0%  $                94.69 N/A N/A
FPC2A-MLC-A-7M FPC2A-MLC-A-7M: CTO-FIBER PATCHCORDS EA B  $           145.74 31.0%  $              100.56 N/A N/A
FPC2A-MLC-A-90F FPC2A-MLC-A-90F: CTO-FIBER PATCHCORDS EA B  $           181.49 31.0%  $              125.23 N/A N/A
FPC2A-MLC-A-90M FPC2A-MLC-A-90M: CTO-FIBER PATCHCORDS EA B  $           290.99 31.0%  $              200.78 N/A N/A
FPC2A-MLC-A-93F FPC2A-MLC-A-93F: CTO-FIBER PATCHCORDS EA B  $           183.11 31.0%  $              126.35 N/A N/A
FPC2A-MLC-A-9F FPC2A-MLC-A-9F: CTO-FIBER PATCHCORDS EA B  $           138.30 31.0%  $                95.43 N/A N/A
FPC2A-MSC/MDLC-A-19M FPC2A-MSC/MDLC-A-19M: CTO-FIBER 

PATCHCOR EA B  $           133.38 31.0%  $                92.03 N/A N/A
FPC2A-MSC/MLC-A-10M FPC2A-MSC/MLC-A-10M: CTO-FIBER 

PATCHCORD EA B  $           150.99 31.0%  $              104.18 N/A N/A
FPC2A-MSC/MLC-A-18M FPC2A-MSC/MLC-A-18M: CTO-FIBER 

PATCHCORD EA B  $           164.99 31.0%  $              113.84 N/A N/A
FPC2A-MSC/MLC-A-1M FPC2A-MSC/MLC-A-1M: CTO-FIBER 

PATCHCORDS EA B  $           135.24 31.0%  $                93.32 N/A N/A
FPC2A-MSC/MLC-A-2.5M FPC2A-MSC/MLC-A-2.5M: CTO-FIBER PATCHCOR EA B  $           137.88 31.0%  $                95.14 N/A N/A
FPC2A-MSC/MLC-A-20F FPC2A-MSC/MLC-A-20F: CTO-FIBER PATCHCORD EA B  $           144.15 31.0%  $                99.46 N/A N/A
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FPC2A-MSC/MLC-A-20M FPC2A-MSC/MLC-A-20M: CTO-FIBER 
PATCHCORD EA B  $           168.49 31.0%  $              116.26 N/A N/A

FPC2A-MSC/MLC-A-22M FPC2A-MSC/MLC-A-22M: CTO-FIBER 
PATCHCORD EA B  $           171.99 31.0%  $              118.67 N/A N/A

FPC2A-MSC/MLC-A-24M FPC2A-MSC/MLC-A-24M: CTO-FIBER 
PATCHCORD EA B  $           175.49 31.0%  $              121.09 N/A N/A

FPC2A-MSC/MLC-A-25M FPC2A-MSC/MLC-A-25M: CTO-FIBER 
PATCHCORD EA B  $           177.24 31.0%  $              122.30 N/A N/A

FPC2A-MSC/MLC-A-26M FPC2A-MSC/MLC-A-26M: CTO-FIBER 
PATCHCORD EA B  $           178.99 31.0%  $              123.50 N/A N/A

FPC2A-MSC/MLC-A-2M FPC2A-MSC/MLC-A-2M: CTO-FIBER 
PATCHCORDS EA B  $           136.99 31.0%  $                94.52 N/A N/A

FPC2A-MSC/MLC-A-30M FPC2A-MSC/MLC-A-30M: CTO-FIBER 
PATCHCORD EA B  $           185.99 31.0%  $              128.33 N/A N/A

FPC2A-MSC/MLC-A-3M FPC2A-MSC/MLC-A-3M: CTO-FIBER 
PATCHCORDS EA B  $           138.74 31.0%  $                95.73 N/A N/A

FPC2A-MSC/MLC-A-4M FPC2A-MSC/MLC-A-4M: CTO-FIBER 
PATCHCORDS EA B  $           140.49 31.0%  $                96.94 N/A N/A

FPC2A-MSC/MLC-A-5M FPC2A-MSC/MLC-A-5M: CTO-FIBER 
PATCHCORDS EA B  $           142.24 31.0%  $                98.15 N/A N/A

FPC2A-MSC/MLC-A-65M FPC2A-MSC/MLC-A-65M: CTO-FIBER 
PATCHCORD EA B  $           247.24 31.0%  $              170.60 N/A N/A

FPC2A-MSC/MLC-A-6F FPC2A-MSC/MLC-A-6F: CTO-FIBER PATCHCORDS EA B  $           136.69 31.0%  $                94.32 N/A N/A
FPC2A-MSC/MLC-A-7M FPC2A-MSC/MLC-A-7M: CTO-FIBER 

PATCHCORDS EA B  $           145.74 31.0%  $              100.56 N/A N/A
FPC2A-MSC-A-145F FPC2A-MSC-A-145F: CTO-FIBER PATCHCORDS EA B  $           210.84 31.0%  $              145.48 N/A N/A
FPC2A-MSC-A-165F FPC2A-MSC-A-165F: CTO-FIBER PATCHCORDS EA B  $           221.51 31.0%  $              152.84 N/A N/A
FPC2A-MSC-A-3M FPC2A-MSC-A-3M: CTO-FIBER PATCHCORDS EA B  $           138.74 31.0%  $                95.73 N/A N/A
FPC2A-MSC-A-65F FPC2A-MSC-A-65F: CTO-FIBER PATCHCORDS EA B  $           168.17 31.0%  $              116.04 N/A N/A
FPC2A-MSC-A-75F FPC2A-MSC-A-75F: CTO-FIBER PATCHCORDS EA B  $           173.49 31.0%  $              119.71 N/A N/A
FPC2A-MST/MDLC-A-35M FPC2A-MST/MDLC-A-35M: CTO-FIBER 

PATCHCOR EA B  $           161.38 31.0%  $              111.35 N/A N/A
FPC2A-MST/MSC-A-3M FPC2A-MST/MSC-A-3M: CTO-FIBER 

PATCHCORDS EA B  $           138.74 31.0%  $                95.73 N/A N/A
FPC2A-MST-A-61M FPC2A-MST-A-61M: CTO-FIBER PATCHCORDS EA B  $           240.24 31.0%  $              165.77 N/A N/A
FPC2A-MST-A-63M FPC2A-MST-A-63M: CTO-FIBER PATCHCORDS EA B  $           243.74 31.0%  $              168.18 N/A N/A
FPC2-APFC/APSC-7M FPC2-APFC/APSC-7M: CTO-FIBER PATCHCORDS EA B  $             54.13 31.0%  $                37.35 N/A N/A
FPC2-APFC/PLC-10M FPC2-APFC/PLC-10M: CTO-FIBER PATCHCORDS EA B  $             54.50 31.0%  $                37.61 N/A N/A
FPC2-APFC/PLC-20M FPC2-APFC/PLC-20M: CTO-FIBER PATCHCORDS EA B  $             60.50 31.0%  $                41.75 N/A N/A
FPC2-APFC/PLC-5M FPC2-APFC/PLC-5M: CTO-FIBER PATCHCORDS EA B  $             51.50 31.0%  $                35.54 N/A N/A
FPC2-APLC/APFC-45F FPC2-APLC/APFC-45F: CTO-FIBER PATCHCORDS EA B  $             58.92 31.0%  $                40.65 N/A N/A
FPC2-APLC/PLC-10F FPC2-APLC/PLC-10F: CTO-FIBER PATCHCORDS EA B  $             32.27 31.0%  $                22.27 N/A N/A
FPC2-APLC/PLC-15F FPC2-APLC/PLC-15F: CTO-FIBER PATCHCORDS EA B  $             33.19 31.0%  $                22.90 N/A N/A
FPC2-APLC/PLC-5F FPC2-APLC/PLC-5F: CTO-FIBER PATCHCORDS EA B  $             31.36 31.0%  $                21.64 N/A N/A
FPC2-APLC-10M FPC2-APLC-10M: CTO-FIBER PATCHCORDS EA B  $             38.65 31.0%  $                26.67 N/A N/A
FPC2-APLC-20M FPC2-APLC-20M: CTO-FIBER PATCHCORDS EA B  $             44.65 31.0%  $                30.81 N/A N/A
FPC2-APLC-25M FPC2-APLC-25M: CTO-FIBER PATCHCORDS EA B  $             47.65 31.0%  $                32.88 N/A N/A
FPC2-APLC-4M FPC2-APLC-4M: CTO-FIBER PATCHCORDS EA B  $             35.06 31.0%  $                24.19 N/A N/A
FPC2-APLC-7M FPC2-APLC-7M: CTO-FIBER PATCHCORDS EA B  $             36.84 31.0%  $                25.42 N/A N/A
FPC2-APSC/APLC-10M FPC2-APSC/APLC-10M: CTO-FIBER PATCHCORDS EA B  $             37.88 31.0%  $                26.14 N/A N/A
FPC2-APSC/APLC-11M FPC2-APSC/APLC-11M: CTO-FIBER PATCHCORDS EA B  $             38.48 31.0%  $                26.55 N/A N/A
FPC2-APSC/APLC-12M FPC2-APSC/APLC-12M: CTO-FIBER PATCHCORDS EA B  $             39.08 31.0%  $                26.97 N/A N/A
FPC2-APSC/APLC-13M FPC2-APSC/APLC-13M: CTO-FIBER PATCHCORDS EA B  $             39.67 31.0%  $                27.37 N/A N/A
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FPC2-APSC/APLC-14M FPC2-APSC/APLC-14M: CTO-FIBER PATCHCORDS EA B  $             40.27 31.0%  $                27.79 N/A N/A
FPC2-APSC/APLC-15M FPC2-APSC/APLC-15M: CTO-FIBER PATCHCORDS EA B  $             40.88 31.0%  $                28.21 N/A N/A
FPC2-APSC/APLC-16M FPC2-APSC/APLC-16M: CTO-FIBER PATCHCORDS EA B  $             41.48 31.0%  $                28.62 N/A N/A
FPC2-APSC/APLC-17M FPC2-APSC/APLC-17M: CTO-FIBER PATCHCORDS EA B  $             42.08 31.0%  $                29.04 N/A N/A
FPC2-APSC/APLC-18M FPC2-APSC/APLC-18M: CTO-FIBER PATCHCORDS EA B  $             42.67 31.0%  $                29.44 N/A N/A
FPC2-APSC/APLC-19M FPC2-APSC/APLC-19M: CTO-FIBER PATCHCORDS EA B  $             43.27 31.0%  $                29.86 N/A N/A
FPC2-APSC/APLC-1M FPC2-APSC/APLC-1M: CTO-FIBER PATCHCORDS EA B  $             32.48 31.0%  $                22.41 N/A N/A
FPC2-APSC/APLC-20M FPC2-APSC/APLC-20M: CTO-FIBER PATCHCORDS EA B  $             43.88 31.0%  $                30.28 N/A N/A
FPC2-APSC/APLC-21M FPC2-APSC/APLC-21M: CTO-FIBER PATCHCORDS EA B  $             44.48 31.0%  $                30.69 N/A N/A
FPC2-APSC/APLC-22M FPC2-APSC/APLC-22M: CTO-FIBER PATCHCORDS EA B  $             45.08 31.0%  $                31.11 N/A N/A
FPC2-APSC/APLC-23M FPC2-APSC/APLC-23M: CTO-FIBER PATCHCORDS EA B  $             45.67 31.0%  $                31.51 N/A N/A
FPC2-APSC/APLC-24M FPC2-APSC/APLC-24M: CTO-FIBER PATCHCORDS EA B  $             46.27 31.0%  $                31.93 N/A N/A
FPC2-APSC/APLC-25F FPC2-APSC/APLC-25F: CTO-FIBER PATCHCORDS EA B  $             36.44 31.0%  $                25.14 N/A N/A
FPC2-APSC/APLC-25M FPC2-APSC/APLC-25M: CTO-FIBER PATCHCORDS EA B  $             46.88 31.0%  $                32.35 N/A N/A
FPC2-APSC/APLC-26M FPC2-APSC/APLC-26M: CTO-FIBER PATCHCORDS EA B  $             47.48 31.0%  $                32.76 N/A N/A
FPC2-APSC/APLC-27M FPC2-APSC/APLC-27M: CTO-FIBER PATCHCORDS EA B  $             48.08 31.0%  $                33.18 N/A N/A
FPC2-APSC/APLC-28M FPC2-APSC/APLC-28M: CTO-FIBER PATCHCORDS EA B  $             48.67 31.0%  $                33.58 N/A N/A
FPC2-APSC/APLC-29M FPC2-APSC/APLC-29M: CTO-FIBER PATCHCORDS EA B  $             49.27 31.0%  $                34.00 N/A N/A
FPC2-APSC/APLC-2M FPC2-APSC/APLC-2M: CTO-FIBER PATCHCORDS EA B  $             33.08 31.0%  $                22.83 N/A N/A
FPC2-APSC/APLC-30F FPC2-APSC/APLC-30F: CTO-FIBER PATCHCORDS EA B  $             37.36 31.0%  $                25.78 N/A N/A
FPC2-APSC/APLC-30M FPC2-APSC/APLC-30M: CTO-FIBER PATCHCORDS EA B  $             49.88 31.0%  $                34.42 N/A N/A
FPC2-APSC/APLC-35F FPC2-APSC/APLC-35F: CTO-FIBER PATCHCORDS EA B  $             38.27 31.0%  $                26.41 N/A N/A
FPC2-APSC/APLC-3M FPC2-APSC/APLC-3M: CTO-FIBER PATCHCORDS EA B  $             33.67 31.0%  $                23.23 N/A N/A
FPC2-APSC/APLC-45F FPC2-APSC/APLC-45F: CTO-FIBER PATCHCORDS EA B  $             40.09 31.0%  $                27.66 N/A N/A
FPC2-APSC/APLC-4M FPC2-APSC/APLC-4M: CTO-FIBER PATCHCORDS EA B  $             34.27 31.0%  $                23.65 N/A N/A
FPC2-APSC/APLC-5M FPC2-APSC/APLC-5M: CTO-FIBER PATCHCORDS EA B  $             34.88 31.0%  $                24.07 N/A N/A
FPC2-APSC/APLC-6M FPC2-APSC/APLC-6M: CTO-FIBER PATCHCORDS EA B  $             35.48 31.0%  $                24.48 N/A N/A
FPC2-APSC/APLC-7M FPC2-APSC/APLC-7M: CTO-FIBER PATCHCORDS EA B  $             36.08 31.0%  $                24.90 N/A N/A
FPC2-APSC/APLC-80F FPC2-APSC/APLC-80F: CTO-FIBER PATCHCORDS EA B  $             46.50 31.0%  $                32.09 N/A N/A
FPC2-APSC/APLC-8M FPC2-APSC/APLC-8M: CTO-FIBER PATCHCORDS EA B  $             36.67 31.0%  $                25.30 N/A N/A
FPC2-APSC/APLC-90F FPC2-APSC/APLC-90F: CTO-FIBER PATCHCORDS EA B  $             48.34 31.0%  $                33.35 N/A N/A
FPC2-APSC/APLC-9M FPC2-APSC/APLC-9M: CTO-FIBER PATCHCORDS EA B  $             37.27 31.0%  $                25.72 N/A N/A
FPC2-APSC/DLC-10M FPC2-APSC/DLC-10M: CTO-FIBER PATCHCORDS EA B  $             40.98 31.0%  $                28.28 N/A N/A
FPC2-APSC/DLC-15M FPC2-APSC/DLC-15M: CTO-FIBER PATCHCORDS EA B  $             43.98 31.0%  $                30.35 N/A N/A
FPC2-APSC/DLC-20M FPC2-APSC/DLC-20M: CTO-FIBER PATCHCORDS EA B  $             46.98 31.0%  $                32.42 N/A N/A
FPC2-APSC/DLC-25M FPC2-APSC/DLC-25M: CTO-FIBER PATCHCORDS EA B  $             49.98 31.0%  $                34.49 N/A N/A
FPC2-APSC/DLC-2M FPC2-APSC/DLC-2M: CTO-FIBER PATCHCORDS EA B  $             36.17 31.0%  $                24.96 N/A N/A
FPC2-APSC/DLC-30M FPC2-APSC/DLC-30M: CTO-FIBER PATCHCORDS EA B  $             52.98 31.0%  $                36.56 N/A N/A
FPC2-APSC/DLC-3M FPC2-APSC/DLC-3M: CTO-FIBER PATCHCORDS EA B  $             36.77 31.0%  $                25.37 N/A N/A
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FPC2-APSC/DLC-40M FPC2-APSC/DLC-40M: CTO-FIBER PATCHCORDS EA B  $             58.98 31.0%  $                40.70 N/A N/A
FPC2-APSC/DLC-4M FPC2-APSC/DLC-4M: CTO-FIBER PATCHCORDS EA B  $             37.38 31.0%  $                25.79 N/A N/A
FPC2-APSC/DLC-5M FPC2-APSC/DLC-5M: CTO-FIBER PATCHCORDS EA B  $             37.98 31.0%  $                26.21 N/A N/A
FPC2-APSC/DLC-6M FPC2-APSC/DLC-6M: CTO-FIBER PATCHCORDS EA B  $             38.58 31.0%  $                26.62 N/A N/A
FPC2-APSC/PLC-10M FPC2-APSC/PLC-10M: CTO-FIBER PATCHCORDS EA B  $             35.67 31.0%  $                24.61 N/A N/A
FPC2-APSC/PLC-11M FPC2-APSC/PLC-11M: CTO-FIBER PATCHCORDS EA B  $             36.27 31.0%  $                25.03 N/A N/A
FPC2-APSC/PLC-12M FPC2-APSC/PLC-12M: CTO-FIBER PATCHCORDS EA B  $             36.88 31.0%  $                25.45 N/A N/A
FPC2-APSC/PLC-13M FPC2-APSC/PLC-13M: CTO-FIBER PATCHCORDS EA B  $             37.48 31.0%  $                25.86 N/A N/A
FPC2-APSC/PLC-14M FPC2-APSC/PLC-14M: CTO-FIBER PATCHCORDS EA B  $             38.08 31.0%  $                26.28 N/A N/A
FPC2-APSC/PLC-15M FPC2-APSC/PLC-15M: CTO-FIBER PATCHCORDS EA B  $             38.67 31.0%  $                26.68 N/A N/A
FPC2-APSC/PLC-16M FPC2-APSC/PLC-16M: CTO-FIBER PATCHCORDS EA B  $             39.27 31.0%  $                27.10 N/A N/A
FPC2-APSC/PLC-17M FPC2-APSC/PLC-17M: CTO-FIBER PATCHCORDS EA B  $             39.88 31.0%  $                27.52 N/A N/A
FPC2-APSC/PLC-18M FPC2-APSC/PLC-18M: CTO-FIBER PATCHCORDS EA B  $             40.48 31.0%  $                27.93 N/A N/A
FPC2-APSC/PLC-19M FPC2-APSC/PLC-19M: CTO-FIBER PATCHCORDS EA B  $             41.08 31.0%  $                28.35 N/A N/A
FPC2-APSC/PLC-1M FPC2-APSC/PLC-1M: CTO-FIBER PATCHCORDS EA B  $             30.27 31.0%  $                20.89 N/A N/A
FPC2-APSC/PLC-20M FPC2-APSC/PLC-20M: CTO-FIBER PATCHCORDS EA B  $             41.67 31.0%  $                28.75 N/A N/A
FPC2-APSC/PLC-21M FPC2-APSC/PLC-21M: CTO-FIBER PATCHCORDS EA B  $             42.27 31.0%  $                29.17 N/A N/A
FPC2-APSC/PLC-22M FPC2-APSC/PLC-22M: CTO-FIBER PATCHCORDS EA B  $             42.88 31.0%  $                29.59 N/A N/A
FPC2-APSC/PLC-23M FPC2-APSC/PLC-23M: CTO-FIBER PATCHCORDS EA B  $             43.48 31.0%  $                30.00 N/A N/A
FPC2-APSC/PLC-24M FPC2-APSC/PLC-24M: CTO-FIBER PATCHCORDS EA B  $             44.08 31.0%  $                30.42 N/A N/A
FPC2-APSC/PLC-25M FPC2-APSC/PLC-25M: CTO-FIBER PATCHCORDS EA B  $             44.67 31.0%  $                30.82 N/A N/A
FPC2-APSC/PLC-26M FPC2-APSC/PLC-26M: CTO-FIBER PATCHCORDS EA B  $             45.27 31.0%  $                31.24 N/A N/A
FPC2-APSC/PLC-27M FPC2-APSC/PLC-27M: CTO-FIBER PATCHCORDS EA B  $             45.88 31.0%  $                31.66 N/A N/A
FPC2-APSC/PLC-28M FPC2-APSC/PLC-28M: CTO-FIBER PATCHCORDS EA B  $             46.48 31.0%  $                32.07 N/A N/A
FPC2-APSC/PLC-29M FPC2-APSC/PLC-29M: CTO-FIBER PATCHCORDS EA B  $             47.08 31.0%  $                32.49 N/A N/A
FPC2-APSC/PLC-2M FPC2-APSC/PLC-2M: CTO-FIBER PATCHCORDS EA B  $             30.88 31.0%  $                21.31 N/A N/A
FPC2-APSC/PLC-30M FPC2-APSC/PLC-30M: CTO-FIBER PATCHCORDS EA B  $             47.67 31.0%  $                32.89 N/A N/A
FPC2-APSC/PLC-34M FPC2-APSC/PLC-34M: CTO-FIBER PATCHCORDS EA B  $             50.07 31.0%  $                34.55 N/A N/A
FPC2-APSC/PLC-35M FPC2-APSC/PLC-35M: CTO-FIBER PATCHCORDS EA B  $             50.67 31.0%  $                34.96 N/A N/A
FPC2-APSC/PLC-36M FPC2-APSC/PLC-36M: CTO-FIBER PATCHCORDS EA B  $             51.27 31.0%  $                35.38 N/A N/A
FPC2-APSC/PLC-3M FPC2-APSC/PLC-3M: CTO-FIBER PATCHCORDS EA B  $             31.48 31.0%  $                21.72 N/A N/A
FPC2-APSC/PLC-4M FPC2-APSC/PLC-4M: CTO-FIBER PATCHCORDS EA B  $             32.08 31.0%  $                22.14 N/A N/A
FPC2-APSC/PLC-50F FPC2-APSC/PLC-50F: CTO-FIBER PATCHCORDS EA B  $             38.83 31.0%  $                26.79 N/A N/A
FPC2-APSC/PLC-5M FPC2-APSC/PLC-5M: CTO-FIBER PATCHCORDS EA B  $             32.67 31.0%  $                22.54 N/A N/A
FPC2-APSC/PLC-6M FPC2-APSC/PLC-6M: CTO-FIBER PATCHCORDS EA B  $             33.27 31.0%  $                22.96 N/A N/A
FPC2-APSC/PLC-7M FPC2-APSC/PLC-7M: CTO-FIBER PATCHCORDS EA B  $             33.88 31.0%  $                23.38 N/A N/A
FPC2-APSC/PLC-8M FPC2-APSC/PLC-8M: CTO-FIBER PATCHCORDS EA B  $             34.48 31.0%  $                23.79 N/A N/A
FPC2-APSC/PLC-9M FPC2-APSC/PLC-9M: CTO-FIBER PATCHCORDS EA B  $             35.08 31.0%  $                24.21 N/A N/A
FPC2-APSC/PSC-10M FPC2-APSC/PSC-10M: CTO-FIBER PATCHCORDS EA B  $             35.67 31.0%  $                24.61 N/A N/A
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FPC2-APSC/PSC-11M FPC2-APSC/PSC-11M: CTO-FIBER PATCHCORDS EA B  $             36.27 31.0%  $                25.03 N/A N/A
FPC2-APSC/PSC-15M FPC2-APSC/PSC-15M: CTO-FIBER PATCHCORDS EA B  $             38.67 31.0%  $                26.68 N/A N/A
FPC2-APSC/PSC-20M FPC2-APSC/PSC-20M: CTO-FIBER PATCHCORDS EA B  $             41.67 31.0%  $                28.75 N/A N/A
FPC2-APSC/PSC-2M FPC2-APSC/PSC-2M: CTO-FIBER PATCHCORDS EA B  $             30.88 31.0%  $                21.31 N/A N/A
FPC2-APSC/PSC-34M FPC2-APSC/PSC-34M: CTO-FIBER PATCHCORDS EA B  $             50.07 31.0%  $                34.55 N/A N/A
FPC2-APSC/PSC-50F FPC2-APSC/PSC-50F: CTO-FIBER PATCHCORDS EA B  $             38.83 31.0%  $                26.79 N/A N/A
FPC2-APSC/PSC-5M FPC2-APSC/PSC-5M: CTO-FIBER PATCHCORDS EA B  $             32.67 31.0%  $                22.54 N/A N/A
FPC2-APSC/PST-10M FPC2-APSC/PST-10M: CTO-FIBER PATCHCORDS EA B  $             50.81 31.0%  $                35.06 N/A N/A
FPC2-APSC/PST-11M FPC2-APSC/PST-11M: CTO-FIBER PATCHCORDS EA B  $             51.40 31.0%  $                35.47 N/A N/A
FPC2-APSC/PST-12M FPC2-APSC/PST-12M: CTO-FIBER PATCHCORDS EA B  $             52.00 31.0%  $                35.88 N/A N/A
FPC2-APSC/PST-13M FPC2-APSC/PST-13M: CTO-FIBER PATCHCORDS EA B  $             52.59 31.0%  $                36.29 N/A N/A
FPC2-APSC/PST-14M FPC2-APSC/PST-14M: CTO-FIBER PATCHCORDS EA B  $             53.19 31.0%  $                36.70 N/A N/A
FPC2-APSC/PST-15M FPC2-APSC/PST-15M: CTO-FIBER PATCHCORDS EA B  $             53.81 31.0%  $                37.13 N/A N/A
FPC2-APSC/PST-16M FPC2-APSC/PST-16M: CTO-FIBER PATCHCORDS EA B  $             54.40 31.0%  $                37.54 N/A N/A
FPC2-APSC/PST-17M FPC2-APSC/PST-17M: CTO-FIBER PATCHCORDS EA B  $             55.00 31.0%  $                37.95 N/A N/A
FPC2-APSC/PST-18M FPC2-APSC/PST-18M: CTO-FIBER PATCHCORDS EA B  $             55.59 31.0%  $                38.36 N/A N/A
FPC2-APSC/PST-19M FPC2-APSC/PST-19M: CTO-FIBER PATCHCORDS EA B  $             56.19 31.0%  $                38.77 N/A N/A
FPC2-APSC/PST-1M FPC2-APSC/PST-1M: CTO-FIBER PATCHCORDS EA B  $             45.40 31.0%  $                31.33 N/A N/A
FPC2-APSC/PST-20M FPC2-APSC/PST-20M: CTO-FIBER PATCHCORDS EA B  $             56.81 31.0%  $                39.20 N/A N/A
FPC2-APSC/PST-21M FPC2-APSC/PST-21M: CTO-FIBER PATCHCORDS EA B  $             57.40 31.0%  $                39.61 N/A N/A
FPC2-APSC/PST-22M FPC2-APSC/PST-22M: CTO-FIBER PATCHCORDS EA B  $             58.00 31.0%  $                40.02 N/A N/A
FPC2-APSC/PST-23M FPC2-APSC/PST-23M: CTO-FIBER PATCHCORDS EA B  $             58.59 31.0%  $                40.43 N/A N/A
FPC2-APSC/PST-24M FPC2-APSC/PST-24M: CTO-FIBER PATCHCORDS EA B  $             59.19 31.0%  $                40.84 N/A N/A
FPC2-APSC/PST-25M FPC2-APSC/PST-25M: CTO-FIBER PATCHCORDS EA B  $             59.81 31.0%  $                41.27 N/A N/A
FPC2-APSC/PST-26M FPC2-APSC/PST-26M: CTO-FIBER PATCHCORDS EA B  $             60.40 31.0%  $                41.68 N/A N/A
FPC2-APSC/PST-27M FPC2-APSC/PST-27M: CTO-FIBER PATCHCORDS EA B  $             61.00 31.0%  $                42.09 N/A N/A
FPC2-APSC/PST-28M FPC2-APSC/PST-28M: CTO-FIBER PATCHCORDS EA B  $             61.59 31.0%  $                42.50 N/A N/A
FPC2-APSC/PST-29M FPC2-APSC/PST-29M: CTO-FIBER PATCHCORDS EA B  $             62.19 31.0%  $                42.91 N/A N/A
FPC2-APSC/PST-2M FPC2-APSC/PST-2M: CTO-FIBER PATCHCORDS EA B  $             46.00 31.0%  $                31.74 N/A N/A
FPC2-APSC/PST-30M FPC2-APSC/PST-30M: CTO-FIBER PATCHCORDS EA B  $             62.81 31.0%  $                43.34 N/A N/A
FPC2-APSC/PST-3M FPC2-APSC/PST-3M: CTO-FIBER PATCHCORDS EA B  $             46.59 31.0%  $                32.15 N/A N/A
FPC2-APSC/PST-4M FPC2-APSC/PST-4M: CTO-FIBER PATCHCORDS EA B  $             47.19 31.0%  $                32.56 N/A N/A
FPC2-APSC/PST-5M FPC2-APSC/PST-5M: CTO-FIBER PATCHCORDS EA B  $             47.81 31.0%  $                32.99 N/A N/A
FPC2-APSC/PST-6M FPC2-APSC/PST-6M: CTO-FIBER PATCHCORDS EA B  $             48.40 31.0%  $                33.40 N/A N/A
FPC2-APSC/PST-7M FPC2-APSC/PST-7M: CTO-FIBER PATCHCORDS EA B  $             49.00 31.0%  $                33.81 N/A N/A
FPC2-APSC/PST-8M FPC2-APSC/PST-8M: CTO-FIBER PATCHCORDS EA B  $             49.59 31.0%  $                34.22 N/A N/A
FPC2-APSC/PST-9M FPC2-APSC/PST-9M: CTO-FIBER PATCHCORDS EA B  $             50.19 31.0%  $                34.63 N/A N/A
FPC2-APSC-10M FPC2-APSC-10M: CTO-FIBER PATCHCORDS EA B  $             37.09 31.0%  $                25.59 N/A N/A
FPC2-APSC-11M FPC2-APSC-11M: CTO-FIBER PATCHCORDS EA B  $             37.69 31.0%  $                26.01 N/A N/A
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FPC2-APSC-12M FPC2-APSC-12M: CTO-FIBER PATCHCORDS EA B  $             38.31 31.0%  $                26.43 N/A N/A
FPC2-APSC-13M FPC2-APSC-13M: CTO-FIBER PATCHCORDS EA B  $             38.90 31.0%  $                26.84 N/A N/A
FPC2-APSC-14M FPC2-APSC-14M: CTO-FIBER PATCHCORDS EA B  $             39.50 31.0%  $                27.26 N/A N/A
FPC2-APSC-15M FPC2-APSC-15M: CTO-FIBER PATCHCORDS EA B  $             40.09 31.0%  $                27.66 N/A N/A
FPC2-APSC-16M FPC2-APSC-16M: CTO-FIBER PATCHCORDS EA B  $             40.69 31.0%  $                28.08 N/A N/A
FPC2-APSC-17M FPC2-APSC-17M: CTO-FIBER PATCHCORDS EA B  $             41.31 31.0%  $                28.50 N/A N/A
FPC2-APSC-18M FPC2-APSC-18M: CTO-FIBER PATCHCORDS EA B  $             41.90 31.0%  $                28.91 N/A N/A
FPC2-APSC-19M FPC2-APSC-19M: CTO-FIBER PATCHCORDS EA B  $             42.50 31.0%  $                29.33 N/A N/A
FPC2-APSC-1M FPC2-APSC-1M: CTO-FIBER PATCHCORDS EA B  $             31.69 31.0%  $                21.87 N/A N/A
FPC2-APSC-20F FPC2-APSC-20F: CTO-FIBER PATCHCORDS EA B  $             34.77 31.0%  $                23.99 N/A N/A
FPC2-APSC-20M FPC2-APSC-20M: CTO-FIBER PATCHCORDS EA B  $             43.09 31.0%  $                29.73 N/A N/A
FPC2-APSC-21M FPC2-APSC-21M: CTO-FIBER PATCHCORDS EA B  $             43.69 31.0%  $                30.15 N/A N/A
FPC2-APSC-22M FPC2-APSC-22M: CTO-FIBER PATCHCORDS EA B  $             44.31 31.0%  $                30.57 N/A N/A
FPC2-APSC-23M FPC2-APSC-23M: CTO-FIBER PATCHCORDS EA B  $             44.90 31.0%  $                30.98 N/A N/A
FPC2-APSC-24M FPC2-APSC-24M: CTO-FIBER PATCHCORDS EA B  $             45.50 31.0%  $                31.40 N/A N/A
FPC2-APSC-25M FPC2-APSC-25M: CTO-FIBER PATCHCORDS EA B  $             46.09 31.0%  $                31.80 N/A N/A
FPC2-APSC-26M FPC2-APSC-26M: CTO-FIBER PATCHCORDS EA B  $             46.69 31.0%  $                32.22 N/A N/A
FPC2-APSC-27M FPC2-APSC-27M: CTO-FIBER PATCHCORDS EA B  $             47.31 31.0%  $                32.64 N/A N/A
FPC2-APSC-28M FPC2-APSC-28M: CTO-FIBER PATCHCORDS EA B  $             47.90 31.0%  $                33.05 N/A N/A
FPC2-APSC-29M FPC2-APSC-29M: CTO-FIBER PATCHCORDS EA B  $             48.50 31.0%  $                33.47 N/A N/A
FPC2-APSC-2M FPC2-APSC-2M: CTO-FIBER PATCHCORDS EA B  $             32.31 31.0%  $                22.29 N/A N/A
FPC2-APSC-3.5M FPC2-APSC-3.5M: CTO-FIBER PATCHCORDS EA B  $             33.19 31.0%  $                22.90 N/A N/A
FPC2-APSC-30M FPC2-APSC-30M: CTO-FIBER PATCHCORDS EA B  $             49.09 31.0%  $                33.87 N/A N/A
FPC2-APSC-3M FPC2-APSC-3M: CTO-FIBER PATCHCORDS EA B  $             32.90 31.0%  $                22.70 N/A N/A
FPC2-APSC-4M FPC2-APSC-4M: CTO-FIBER PATCHCORDS EA B  $             33.50 31.0%  $                23.12 N/A N/A
FPC2-APSC-5M FPC2-APSC-5M: CTO-FIBER PATCHCORDS EA B  $             34.09 31.0%  $                23.52 N/A N/A
FPC2-APSC-6M FPC2-APSC-6M: CTO-FIBER PATCHCORDS EA B  $             34.69 31.0%  $                23.94 N/A N/A
FPC2-APSC-7M FPC2-APSC-7M: CTO-FIBER PATCHCORDS EA B  $             35.31 31.0%  $                24.36 N/A N/A
FPC2-APSC-8M FPC2-APSC-8M: CTO-FIBER PATCHCORDS EA B  $             35.90 31.0%  $                24.77 N/A N/A
FPC2-APSC-9M FPC2-APSC-9M: CTO-FIBER PATCHCORDS EA B  $             36.50 31.0%  $                25.19 N/A N/A
FPC2C-MSC-A-12M FPC2C-MSC-A-12M: C/A DZ ULTRA ORANGE PLE EA B  $             46.50 31.0%  $                32.09 N/A N/A
FPC2C-MSC-A-6M FPC2C-MSC-A-6M: C/A DZ ULTRA ORANGE PLEN EA B  $             36.38 31.0%  $                25.10 N/A N/A
FPC2D-MDLC-A-16M FPC2D-MDLC-A-16M: CTO-FIBER PATCHCORDS EA B  $           102.75 31.0%  $                70.90 N/A N/A
FPC2D-MDLC-A-19M FPC2D-MDLC-A-19M: CTO-FIBER PATCHCORDS EA B  $           109.50 31.0%  $                75.56 N/A N/A
FPC2D-MDLC-A-20M FPC2D-MDLC-A-20M: CTO-FIBER PATCHCORDS EA B  $           111.75 31.0%  $                77.11 N/A N/A
FPC2D-MDLC-A-25M FPC2D-MDLC-A-25M: CTO-FIBER PATCHCORDS EA B  $           123.00 31.0%  $                84.87 N/A N/A
FPC2D-MDLC-A-3M FPC2D-MDLC-A-3M: CTO-FIBER PATCHCORDS EA B  $             73.50 31.0%  $                50.72 N/A N/A
FPC2D-MDLC-A-46M FPC2D-MDLC-A-46M: CTO-FIBER PATCHCORDS EA B  $           170.24 31.0%  $              117.47 N/A N/A
FPC2D-MDLC-A-5M FPC2D-MDLC-A-5M: CTO-FIBER PATCHCORDS EA B  $             78.00 31.0%  $                53.82 N/A N/A
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FPC2D-MDLC-A-6M FPC2D-MDLC-A-6M: CTO-FIBER PATCHCORDS EA B  $             80.25 31.0%  $                55.37 N/A N/A
FPC2D-MDLC-A-7M FPC2D-MDLC-A-7M: CTO-FIBER PATCHCORDS EA B  $             82.50 31.0%  $                56.93 N/A N/A
FPC2D-MSC/MLC-A-11M FPC2D-MSC/MLC-A-11M: CTO-FIBER 

PATCHCORD EA B  $           158.24 31.0%  $              109.19 N/A N/A
FPC2D-MSC/MLC-A-19M FPC2D-MSC/MLC-A-19M: CTO-FIBER 

PATCHCORD EA B  $           176.24 31.0%  $              121.61 N/A N/A
FPC2E-SDLC-10M FPC2E-SDLC-10M: P/C,2MM,SM,ZIP,OFNP,10M EA B  $             45.09 31.0%  $                31.11 N/A N/A
FPC2E-SDLC-12M FPC2E-SDLC-12M: P/C,2MM,SM,ZIP,OFNP,12M EA B  $             92.69 31.0%  $                63.96 N/A N/A
FPC2E-SDLC-1M FPC2E-SDLC-1M: P/C,2MM,SM,ZIP,OFNP,1M EA B  $             39.48 31.0%  $                27.24 N/A N/A
FPC2E-SDLC-2M FPC2E-SDLC-2M: P/C,2MM,SM,ZIP,OFNP,2M EA B  $             40.09 31.0%  $                27.66 N/A N/A
FPC2E-SDLC-3M FPC2E-SDLC-3M: P/C,2MM,SM,ZIP,OFNP,3M EA B  $             40.73 31.0%  $                28.10 N/A N/A
FPC2E-SDLC-5M FPC2E-SDLC-5M: P/C,2MM,SM,ZIP,OFNP,5M EA B  $             41.98 31.0%  $                28.97 N/A N/A
FPC2E-SDSC-4M FPC2E-SDSC-4M: 2MM SM ZIP OFNP 4M EA B  $             41.34 31.0%  $                28.52 N/A N/A
FPC2E-SPLC-3M FPC2E-SPLC-3M: P/C, 2MM, SM, ZIP, OFNP,3 EA B  $             30.13 31.0%  $                20.79 N/A N/A
FPC2E-SPLC-7M FPC2E-SPLC-7M: 2MM SM DZ OFNP EA B  $             32.63 31.0%  $                22.51 N/A N/A
FPC2E-SPSC/PLC-22M FPC2E-SPSC/PLC-22M: 2MM,SM,ZIP,OFNP,22M EA B  $             42.00 31.0%  $                28.98 N/A N/A
FPC2E-SPST/DSC-4M FPC2E-SPST/DSC-4M: 2MM SM ZIP OFNP 4M EA B  $             46.31 31.0%  $                31.95 N/A N/A
FPC2-MDLC-A-10M FPC2-MDLC-A-10M: CTO-FIBER PATCHCORDS EA B  $             79.25 31.0%  $                54.68 N/A N/A
FPC2-MDLC-A-15M FPC2-MDLC-A-15M: CTO-FIBER PATCHCORDS EA B  $             85.50 31.0%  $                59.00 N/A N/A
FPC2-MDLC-A-1M FPC2-MDLC-A-1M: CTO-FIBER PATCHCORDS EA B  $             68.00 31.0%  $                46.92 N/A N/A
FPC2-MDLC-A-26M FPC2-MDLC-A-26M: CTO-FIBER PATCHCORDS EA B  $             99.25 31.0%  $                68.48 N/A N/A
FPC2-MDLC-A-2M FPC2-MDLC-A-2M: CTO-FIBER PATCHCORDS EA B  $             69.25 31.0%  $                47.78 N/A N/A
FPC2-MDLC-A-30M FPC2-MDLC-A-30M: CTO-FIBER PATCHCORDS EA B  $           104.25 31.0%  $                71.93 N/A N/A
FPC2-MDLC-A-310F FPC2-MDLC-A-310F: CTO-FIBER PATCHCORDS EA B  $           184.86 31.0%  $              127.55 N/A N/A
FPC2-MDLC-A-31M FPC2-MDLC-A-31M: CTO-FIBER PATCHCORDS EA B  $           105.50 31.0%  $                72.80 N/A N/A
FPC2-MDLC-A-33M FPC2-MDLC-A-33M: CTO-FIBER PATCHCORDS EA B  $           108.00 31.0%  $                74.52 N/A N/A
FPC2-MDLC-A-35F FPC2-MDLC-A-35F: CTO-FIBER PATCHCORDS EA B  $             80.09 31.0%  $                55.26 N/A N/A
FPC2-MDLC-A-40F FPC2-MDLC-A-40F: CTO-FIBER PATCHCORDS EA B  $             81.98 31.0%  $                56.57 N/A N/A
FPC2-MDLC-A-5M FPC2-MDLC-A-5M: CTO-FIBER PATCHCORDS EA B  $             73.00 31.0%  $                50.37 N/A N/A
FPC2-MDLC-A-8M FPC2-MDLC-A-8M: CTO-FIBER PATCHCORDS EA B  $             76.75 31.0%  $                52.96 N/A N/A
FPC2-MDLC-B-10M FPC2-MDLC-B-10M: CTO-FIBER PATCHCORDS EA B  $             81.75 31.0%  $                56.41 N/A N/A
FPC2-MDLC-B-12M FPC2-MDLC-B-12M: CTO-FIBER PATCHCORDS EA B  $             84.75 31.0%  $                58.48 N/A N/A
FPC2-MDLC-B-15M FPC2-MDLC-B-15M: CTO-FIBER PATCHCORDS EA B  $             89.25 31.0%  $                61.58 N/A N/A
FPC2-MDLC-B-18M FPC2-MDLC-B-18M: CTO-FIBER PATCHCORDS EA B  $             93.75 31.0%  $                64.69 N/A N/A
FPC2-MDLC-B-20M FPC2-MDLC-B-20M: CTO-FIBER PATCHCORDS EA B  $             96.75 31.0%  $                66.76 N/A N/A
FPC2-MDLC-B-24M FPC2-MDLC-B-24M: CTO-FIBER PATCHCORDS EA B  $             61.92 31.0%  $                42.72 N/A N/A
FPC2-MDLC-B-25M FPC2-MDLC-B-25M: CTO-FIBER PATCHCORDS EA B  $           104.25 31.0%  $                71.93 N/A N/A
FPC2-MDLC-B-26M FPC2-MDLC-B-26M: CTO-FIBER PATCHCORDS EA B  $           105.75 31.0%  $                72.97 N/A N/A
FPC2-MDLC-B-2M FPC2-MDLC-B-2M: CTO-FIBER PATCHCORDS EA B  $             69.75 31.0%  $                48.13 N/A N/A
FPC2-MDLC-B-30M FPC2-MDLC-B-30M: CTO-FIBER PATCHCORDS EA B  $           111.75 31.0%  $                77.11 N/A N/A
FPC2-MDLC-B-3M FPC2-MDLC-B-3M: CTO-FIBER PATCHCORDS EA B  $             71.25 31.0%  $                49.16 N/A N/A
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FPC2-MDLC-B-48M FPC2-MDLC-B-48M: CTO-FIBER PATCHCORDS EA B  $           138.74 31.0%  $                95.73 N/A N/A
FPC2-MDLC-B-51M FPC2-MDLC-B-51M: CTO-FIBER PATCHCORDS EA B  $           143.24 31.0%  $                98.84 N/A N/A
FPC2-MDLC-B-5M FPC2-MDLC-B-5M: CTO-FIBER PATCHCORDS EA B  $             74.25 31.0%  $                51.23 N/A N/A
FPC2-MDLC-B-6M FPC2-MDLC-B-6M: CTO-FIBER PATCHCORDS EA B  $             75.75 31.0%  $                52.27 N/A N/A
FPC2-MDLC-B-7M FPC2-MDLC-B-7M: CTO-FIBER PATCHCORDS EA B  $             77.25 31.0%  $                53.30 N/A N/A
FPC2-MDLC-B-8M FPC2-MDLC-B-8M: CTO-FIBER PATCHCORDS EA B  $             78.75 31.0%  $                54.34 N/A N/A
FPC2-MDLC-B-90M FPC2-MDLC-B-90M: CTO-FIBER PATCHCORDS EA B  $           201.74 31.0%  $              139.20 N/A N/A
FPC2-MDLC-B-9M FPC2-MDLC-B-9M: CTO-FIBER PATCHCORDS EA B  $             80.25 31.0%  $                55.37 N/A N/A
FPC2-MDSC/MDLC-A-1M FPC2-MDSC/MDLC-A-1M: CTO-FIBER 

PATCHCORD EA B  $             68.00 31.0%  $                46.92 N/A N/A
FPC2-MDSC/MDLC-A-20M FPC2-MDSC/MDLC-A-20M: CTO-FIBER 

PATCHCOR EA B  $             91.75 31.0%  $                63.31 N/A N/A
FPC2-MDSC/MDLC-A-25M FPC2-MDSC/MDLC-A-25M: CTO-FIBER 

PATCHCOR EA B  $             98.00 31.0%  $                67.62 N/A N/A
FPC2-MDSC/MDLC-A-2M FPC2-MDSC/MDLC-A-2M: CTO-FIBER 

PATCHCORD EA B  $             69.25 31.0%  $                47.78 N/A N/A
FPC2-MDSC/MDLC-A-30F FPC2-MDSC/MDLC-A-30F: CTO-FIBER PATCHCOR EA B  $             78.17 31.0%  $                53.94 N/A N/A
FPC2-MDSC/MDLC-A-3M FPC2-MDSC/MDLC-A-3M: CTO-FIBER 

PATCHCORD EA B  $             70.50 31.0%  $                48.65 N/A N/A
FPC2-MDSC/MDLC-A-5M FPC2-MDSC/MDLC-A-5M: CTO-FIBER 

PATCHCORD EA B  $             73.00 31.0%  $                50.37 N/A N/A
FPC2-MDSC/MDLC-A-6F FPC2-MDSC/MDLC-A-6F: CTO-FIBER PATCHCORD EA B  $             69.04 31.0%  $                47.64 N/A N/A
FPC2-MDSC/MDLC-A-70F FPC2-MDSC/MDLC-A-70F: CTO-FIBER PATCHCOR EA B  $             93.42 31.0%  $                64.46 N/A N/A
FPC2-MDSC/MDLC-A-8F FPC2-MDSC/MDLC-A-8F: CTO-FIBER PATCHCORD EA B  $             69.80 31.0%  $                48.16 N/A N/A
FPC2-MDSC/MDLC-B-10M FPC2-MDSC/MDLC-B-10M: CTO-FIBER 

PATCHCOR EA B  $             81.75 31.0%  $                56.41 N/A N/A
FPC2-MDSC/MDLC-B-1M FPC2-MDSC/MDLC-B-1M: MM SC-LC DZ 2MM EA B  $             34.04 31.0%  $                23.49 N/A N/A
FPC2-MDSC/MDLC-B-20M FPC2-MDSC/MDLC-B-20M: CTO-FIBER 

PATCHCOR EA B  $             96.75 31.0%  $                66.76 N/A N/A
FPC2-MDSC/MDLC-B-25M FPC2-MDSC/MDLC-B-25M: CTO-FIBER 

PATCHCOR EA B  $           104.25 31.0%  $                71.93 N/A N/A
FPC2-MDSC/MDLC-B-2M FPC2-MDSC/MDLC-B-2M: CTO-FIBER 

PATCHCORD EA B  $             69.75 31.0%  $                48.13 N/A N/A
FPC2-MDSC/MDLC-B-3M FPC2-MDSC/MDLC-B-3M: CTO-FIBER 

PATCHCORD EA B  $             71.25 31.0%  $                49.16 N/A N/A
FPC2-MDSC/MDLC-B-5M FPC2-MDSC/MDLC-B-5M: CTO-FIBER 

PATCHCORD EA B  $             74.25 31.0%  $                51.23 N/A N/A
FPC2-MDSC-A-2M FPC2-MDSC-A-2M: CTO-FIBER PATCHCORDS EA B  $             69.25 31.0%  $                47.78 N/A N/A
FPC2-MDSC-A-3M FPC2-MDSC-A-3M: CTO-FIBER PATCHCORDS EA B  $             70.50 31.0%  $                48.65 N/A N/A
FPC2-MDSC-A-6M FPC2-MDSC-A-6M: CTO-FIBER PATCHCORDS EA B  $             74.25 31.0%  $                51.23 N/A N/A
FPC2-MDSC-B-10M FPC2-MDSC-B-10M: CTO-FIBER PATCHCORDS EA B  $             40.88 31.0%  $                28.21 N/A N/A
FPC2-MDSC-B-1M FPC2-MDSC-B-1M: CTO-FIBER PATCHCORDS EA B  $             11.10 31.0%  $                  7.66 N/A N/A
FPC2-MDSC-B-2M FPC2-MDSC-B-2M: CTO-FIBER PATCHCORDS EA B  $             69.75 31.0%  $                48.13 N/A N/A
FPC2-MDSC-B-30M FPC2-MDSC-B-30M: CTO-FIBER PATCHCORDS EA B  $           111.75 31.0%  $                77.11 N/A N/A
FPC2-MDSC-B-3M FPC2-MDSC-B-3M: CTO-FIBER PATCHCORDS EA B  $             71.25 31.0%  $                49.16 N/A N/A
FPC2-MDSC-B-5M FPC2-MDSC-B-5M: CTO-FIBER PATCHCORDS EA B  $             74.25 31.0%  $                51.23 N/A N/A
FPC2-MFC/MLC-A-2M FPC2-MFC/MLC-A-2M: CTO-FIBER PATCHCORDS EA B  $           151.74 31.0%  $              104.70 N/A N/A
FPC2-MFC/MLC-B-3M FPC2-MFC/MLC-B-3M: CTO-FIBER PATCHCORDS EA B  $           153.74 31.0%  $              106.08 N/A N/A
FPC2-MFC/MSC-B-5.5M FPC2-MFC/MSC-B-5.5M: CTO-FIBER PATCHCORD EA B  $           157.49 31.0%  $              108.67 N/A N/A
FPC2-MFC-A-5M FPC2-MFC-A-5M: CTO-FIBER PATCHCORDS EA B  $           171.24 31.0%  $              118.16 N/A N/A
FPC2-MFC-B-3M FPC2-MFC-B-3M: CTO-FIBER PATCHCORDS EA B  $           169.49 31.0%  $              116.95 N/A N/A
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FPC2-MLC-A-10M FPC2-MLC-A-10M: CTO-FIBER PATCHCORDS EA B  $           145.99 31.0%  $              100.73 N/A N/A
FPC2-MLC-A-12M FPC2-MLC-A-12M: CTO-FIBER PATCHCORDS EA B  $           148.49 31.0%  $              102.46 N/A N/A
FPC2-MLC-A-15M FPC2-MLC-A-15M: CTO-FIBER PATCHCORDS EA B  $             46.50 31.0%  $                32.09 N/A N/A
FPC2-MLC-A-19M FPC2-MLC-A-19M: CTO-FIBER PATCHCORDS EA B  $           157.24 31.0%  $              108.50 N/A N/A
FPC2-MLC-A-1M FPC2-MLC-A-1M: CTO-FIBER PATCHCORDS EA B  $           134.74 31.0%  $                92.97 N/A N/A
FPC2-MLC-A-2.5M FPC2-MLC-A-2.5M: CTO-FIBER PATCHCORDS EA B  $           136.63 31.0%  $                94.27 N/A N/A
FPC2-MLC-A-20F FPC2-MLC-A-20F: CTO-FIBER PATCHCORDS EA B  $           141.13 31.0%  $                97.38 N/A N/A
FPC2-MLC-A-20M FPC2-MLC-A-20M: CTO-FIBER PATCHCORDS EA B  $           158.49 31.0%  $              109.36 N/A N/A
FPC2-MLC-A-22M FPC2-MLC-A-22M: CTO-FIBER PATCHCORDS EA B  $           160.99 31.0%  $              111.08 N/A N/A
FPC2-MLC-A-25F FPC2-MLC-A-25F: CTO-FIBER PATCHCORDS EA B  $           143.01 31.0%  $                98.68 N/A N/A
FPC2-MLC-A-25M FPC2-MLC-A-25M: CTO-FIBER PATCHCORDS EA B  $           164.74 31.0%  $              113.67 N/A N/A
FPC2-MLC-A-2M FPC2-MLC-A-2M: CTO-FIBER PATCHCORDS EA B  $           135.99 31.0%  $                93.83 N/A N/A
FPC2-MLC-A-30F FPC2-MLC-A-30F: CTO-FIBER PATCHCORDS EA B  $           144.92 31.0%  $                99.99 N/A N/A
FPC2-MLC-A-30M FPC2-MLC-A-30M: CTO-FIBER PATCHCORDS EA B  $           170.99 31.0%  $              117.98 N/A N/A
FPC2-MLC-A-35M FPC2-MLC-A-35M: CTO-FIBER PATCHCORDS EA B  $           177.24 31.0%  $              122.30 N/A N/A
FPC2-MLC-A-3M FPC2-MLC-A-3M: CTO-FIBER PATCHCORDS EA B  $           137.24 31.0%  $                94.70 N/A N/A
FPC2-MLC-A-5M FPC2-MLC-A-5M: CTO-FIBER PATCHCORDS EA B  $           139.74 31.0%  $                96.42 N/A N/A
FPC2-MLC-A-60F FPC2-MLC-A-60F: CTO-FIBER PATCHCORDS EA B  $           156.36 31.0%  $              107.89 N/A N/A
FPC2-MLC-A-7M FPC2-MLC-A-7M: CTO-FIBER PATCHCORDS EA B  $             35.69 31.0%  $                24.63 N/A N/A
FPC2-MLC-A-8M FPC2-MLC-A-8M: CTO-FIBER PATCHCORDS EA B  $           143.49 31.0%  $                99.01 N/A N/A
FPC2-MLC-B-10M FPC2-MLC-B-10M: CTO-FIBER PATCHCORDS EA B  $           148.49 31.0%  $              102.46 N/A N/A
FPC2-MLC-B-15M FPC2-MLC-B-15M: CTO-FIBER PATCHCORDS EA B  $           155.99 31.0%  $              107.63 N/A N/A
FPC2-MLC-B-20M FPC2-MLC-B-20M: CTO-FIBER PATCHCORDS EA B  $           163.49 31.0%  $              112.81 N/A N/A
FPC2-MLC-B-2M FPC2-MLC-B-2M: CTO-FIBER PATCHCORDS EA B  $           136.49 31.0%  $                94.18 N/A N/A
FPC2-MLC-B-30M FPC2-MLC-B-30M: CTO-FIBER PATCHCORDS EA B  $           178.49 31.0%  $              123.16 N/A N/A
FPC2-MLC-B-3M FPC2-MLC-B-3M: CTO-FIBER PATCHCORDS EA B  $           137.99 31.0%  $                95.21 N/A N/A
FPC2-MLC-B-46M FPC2-MLC-B-46M: CTO-FIBER PATCHCORDS EA B  $           202.49 31.0%  $              139.72 N/A N/A
FPC2-MLC-B-5M FPC2-MLC-B-5M: CTO-FIBER PATCHCORDS EA B  $           140.99 31.0%  $                97.28 N/A N/A
FPC2-MLC-B-8M FPC2-MLC-B-8M: CTO-FIBER PATCHCORDS EA B  $           145.49 31.0%  $              100.39 N/A N/A
FPC2-MSC/MDLC-A-3M FPC2-MSC/MDLC-A-3M: CTO-FIBER 

PATCHCORDS EA B  $           103.88 31.0%  $                71.68 N/A N/A
FPC2-MSC/MDLC-B-3M FPC2-MSC/MDLC-B-3M: CTO-FIBER 

PATCHCORDS EA B  $           104.63 31.0%  $                72.19 N/A N/A
FPC2-MSC/MDLC-B-3M-20/6-CL1B FPC2-MSC/MDLC-B-3M-20/6-CL1B: CBL FO MM EA B  $             46.15 31.0%  $                31.84 N/A N/A
FPC2-MSC/MDLC-B-50F FPC2-MSC/MDLC-B-50F: CTO-FIBER PATCHCORD EA B  $           122.98 31.0%  $                84.86 N/A N/A
FPC2-MSC/MDLC-B-6M FPC2-MSC/MDLC-B-6M: CTO-FIBER 

PATCHCORDS EA B  $           109.13 31.0%  $                75.30 N/A N/A
FPC2-MSC/MDLC-B-7M FPC2-MSC/MDLC-B-7M: CTO-FIBER 

PATCHCORDS EA B  $           110.63 31.0%  $                76.33 N/A N/A
FPC2-MSC/MLC-A-10M FPC2-MSC/MLC-A-10M: CTO-FIBER PATCHCORDS EA B  $           145.99 31.0%  $              100.73 N/A N/A
FPC2-MSC/MLC-A-12M FPC2-MSC/MLC-A-12M: CTO-FIBER PATCHCORDS EA B  $           148.49 31.0%  $              102.46 N/A N/A
FPC2-MSC/MLC-A-16M FPC2-MSC/MLC-A-16M: CTO-FIBER PATCHCORDS EA B  $           153.49 31.0%  $              105.91 N/A N/A
FPC2-MSC/MLC-A-19M FPC2-MSC/MLC-A-19M: CTO-FIBER PATCHCORDS EA B  $           157.24 31.0%  $              108.50 N/A N/A
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FPC2-MSC/MLC-A-1M FPC2-MSC/MLC-A-1M: CTO-FIBER PATCHCORDS EA B  $           134.74 31.0%  $                92.97 N/A N/A
FPC2-MSC/MLC-A-20M FPC2-MSC/MLC-A-20M: CTO-FIBER PATCHCORDS EA B  $           158.49 31.0%  $              109.36 N/A N/A
FPC2-MSC/MLC-A-22M FPC2-MSC/MLC-A-22M: CTO-FIBER PATCHCORDS EA B  $           160.99 31.0%  $              111.08 N/A N/A
FPC2-MSC/MLC-A-25M FPC2-MSC/MLC-A-25M: CTO-FIBER PATCHCORDS EA B  $           164.74 31.0%  $              113.67 N/A N/A
FPC2-MSC/MLC-A-2M FPC2-MSC/MLC-A-2M: CTO-FIBER PATCHCORDS EA B  $           135.99 31.0%  $                93.83 N/A N/A
FPC2-MSC/MLC-A-30F FPC2-MSC/MLC-A-30F: CTO-FIBER PATCHCORDS EA B  $           144.92 31.0%  $                99.99 N/A N/A
FPC2-MSC/MLC-A-32M FPC2-MSC/MLC-A-32M: CTO-FIBER PATCHCORDS EA B  $           173.49 31.0%  $              119.71 N/A N/A
FPC2-MSC/MLC-A-35M FPC2-MSC/MLC-A-35M: CTO-FIBER PATCHCORDS EA B  $           177.24 31.0%  $              122.30 N/A N/A
FPC2-MSC/MLC-A-36M FPC2-MSC/MLC-A-36M: CTO-FIBER PATCHCORDS EA B  $           178.49 31.0%  $              123.16 N/A N/A
FPC2-MSC/MLC-A-3M FPC2-MSC/MLC-A-3M: CTO-FIBER PATCHCORDS EA B  $           137.24 31.0%  $                94.70 N/A N/A
FPC2-MSC/MLC-A-4M FPC2-MSC/MLC-A-4M: CTO-FIBER PATCHCORDS EA B  $           138.49 31.0%  $                95.56 N/A N/A
FPC2-MSC/MLC-A-55F FPC2-MSC/MLC-A-55F: CTO-FIBER PATCHCORDS EA B  $           154.44 31.0%  $              106.56 N/A N/A
FPC2-MSC/MLC-A-5M FPC2-MSC/MLC-A-5M: CTO-FIBER PATCHCORDS EA B  $           139.74 31.0%  $                96.42 N/A N/A
FPC2-MSC/MLC-A-60F FPC2-MSC/MLC-A-60F: CTO-FIBER PATCHCORDS EA B  $           156.36 31.0%  $              107.89 N/A N/A
FPC2-MSC/MLC-A-65F FPC2-MSC/MLC-A-65F: CTO-FIBER PATCHCORDS EA B  $           158.26 31.0%  $              109.20 N/A N/A
FPC2-MSC/MLC-A-6M FPC2-MSC/MLC-A-6M: CTO-FIBER PATCHCORDS EA B  $           140.99 31.0%  $                97.28 N/A N/A
FPC2-MSC/MLC-A-7M FPC2-MSC/MLC-A-7M: CTO-FIBER PATCHCORDS EA B  $           142.24 31.0%  $                98.15 N/A N/A
FPC2-MSC/MLC-B-10M FPC2-MSC/MLC-B-10M: CTO-FIBER PATCHCORDS EA B  $           148.49 31.0%  $              102.46 N/A N/A
FPC2-MSC/MLC-B-13M FPC2-MSC/MLC-B-13M: CTO-FIBER PATCHCORDS EA B  $           152.99 31.0%  $              105.56 N/A N/A
FPC2-MSC/MLC-B-15M FPC2-MSC/MLC-B-15M: CTO-FIBER PATCHCORDS EA B  $           155.99 31.0%  $              107.63 N/A N/A
FPC2-MSC/MLC-B-18M FPC2-MSC/MLC-B-18M: CTO-FIBER PATCHCORDS EA B  $           160.49 31.0%  $              110.74 N/A N/A
FPC2-MSC/MLC-B-1M FPC2-MSC/MLC-B-1M: CTO-FIBER PATCHCORDS EA B  $           134.99 31.0%  $                93.14 N/A N/A
FPC2-MSC/MLC-B-20M FPC2-MSC/MLC-B-20M: CTO-FIBER PATCHCORDS EA B  $           163.49 31.0%  $              112.81 N/A N/A
FPC2-MSC/MLC-B-21M FPC2-MSC/MLC-B-21M: CTO-FIBER PATCHCORDS EA B  $           164.99 31.0%  $              113.84 N/A N/A
FPC2-MSC/MLC-B-22M FPC2-MSC/MLC-B-22M: CTO-FIBER PATCHCORDS EA B  $           166.49 31.0%  $              114.88 N/A N/A
FPC2-MSC/MLC-B-23M FPC2-MSC/MLC-B-23M: CTO-FIBER PATCHCORDS EA B  $           167.99 31.0%  $              115.91 N/A N/A
FPC2-MSC/MLC-B-25M FPC2-MSC/MLC-B-25M: CTO-FIBER PATCHCORDS EA B  $           170.99 31.0%  $              117.98 N/A N/A
FPC2-MSC/MLC-B-26M FPC2-MSC/MLC-B-26M: CTO-FIBER PATCHCORDS EA B  $           172.49 31.0%  $              119.02 N/A N/A
FPC2-MSC/MLC-B-28M FPC2-MSC/MLC-B-28M: CTO-FIBER PATCHCORDS EA B  $           175.49 31.0%  $              121.09 N/A N/A
FPC2-MSC/MLC-B-29M FPC2-MSC/MLC-B-29M: CTO-FIBER PATCHCORDS EA B  $           176.99 31.0%  $              122.12 N/A N/A
FPC2-MSC/MLC-B-2M FPC2-MSC/MLC-B-2M: CTO-FIBER PATCHCORDS EA B  $           136.49 31.0%  $                94.18 N/A N/A
FPC2-MSC/MLC-B-30M FPC2-MSC/MLC-B-30M: CTO-FIBER PATCHCORDS EA B  $           178.49 31.0%  $              123.16 N/A N/A
FPC2-MSC/MLC-B-31M FPC2-MSC/MLC-B-31M: CTO-FIBER PATCHCORDS EA B  $           179.99 31.0%  $              124.19 N/A N/A
FPC2-MSC/MLC-B-32M FPC2-MSC/MLC-B-32M: CTO-FIBER PATCHCORDS EA B  $           181.49 31.0%  $              125.23 N/A N/A
FPC2-MSC/MLC-B-35M FPC2-MSC/MLC-B-35M: CTO-FIBER PATCHCORDS EA B  $           185.99 31.0%  $              128.33 N/A N/A
FPC2-MSC/MLC-B-3M FPC2-MSC/MLC-B-3M: CTO-FIBER PATCHCORDS EA B  $           137.99 31.0%  $                95.21 N/A N/A
FPC2-MSC/MLC-B-40M FPC2-MSC/MLC-B-40M: CTO-FIBER PATCHCORDS EA B  $           193.49 31.0%  $              133.51 N/A N/A
FPC2-MSC/MLC-B-45M FPC2-MSC/MLC-B-45M: CTO-FIBER PATCHCORDS EA B  $           200.99 31.0%  $              138.68 N/A N/A
FPC2-MSC/MLC-B-50M FPC2-MSC/MLC-B-50M: CTO-FIBER PATCHCORDS EA B  $           208.49 31.0%  $              143.86 N/A N/A
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FPC2-MSC/MLC-B-52M FPC2-MSC/MLC-B-52M: CTO-FIBER PATCHCORDS EA B  $           211.49 31.0%  $              145.93 N/A N/A
FPC2-MSC/MLC-B-58M FPC2-MSC/MLC-B-58M: CTO-FIBER PATCHCORDS EA B  $           220.49 31.0%  $              152.14 N/A N/A
FPC2-MSC/MLC-B-5M FPC2-MSC/MLC-B-5M: CTO-FIBER PATCHCORDS EA B  $           140.99 31.0%  $                97.28 N/A N/A
FPC2-MSC/MLC-B-60F FPC2-MSC/MLC-B-60F: CTO-FIBER PATCHCORDS EA B  $           160.94 31.0%  $              111.05 N/A N/A
FPC2-MSC/MLC-B-61M FPC2-MSC/MLC-B-61M: CTO-FIBER PATCHCORDS EA B  $           224.99 31.0%  $              155.24 N/A N/A
FPC2-MSC/MLC-B-62M FPC2-MSC/MLC-B-62M: CTO-FIBER PATCHCORDS EA B  $           226.49 31.0%  $              156.28 N/A N/A
FPC2-MSC/MLC-B-63M FPC2-MSC/MLC-B-63M: CTO-FIBER PATCHCORDS EA B  $           227.99 31.0%  $              157.31 N/A N/A
FPC2-MSC/MLC-B-6M FPC2-MSC/MLC-B-6M: CTO-FIBER PATCHCORDS EA B  $           142.49 31.0%  $                98.32 N/A N/A
FPC2-MSC/MLC-B-7M FPC2-MSC/MLC-B-7M: CTO-FIBER PATCHCORDS EA B  $           143.99 31.0%  $                99.35 N/A N/A
FPC2-MSC/MLC-B-8M FPC2-MSC/MLC-B-8M: CTO-FIBER PATCHCORDS EA B  $           145.49 31.0%  $              100.39 N/A N/A
FPC2-MSC-A-10F FPC2-MSC-A-10F: CTO-FIBER PATCHCORDS EA B  $           137.30 31.0%  $                94.74 N/A N/A
FPC2-MSC-A-10M FPC2-MSC-A-10M: CTO-FIBER PATCHCORDS EA B  $           145.99 31.0%  $              100.73 N/A N/A
FPC2-MSC-A-12M FPC2-MSC-A-12M: CTO-FIBER PATCHCORDS EA B  $           148.49 31.0%  $              102.46 N/A N/A
FPC2-MSC-A-13M FPC2-MSC-A-13M: CTO-FIBER PATCHCORDS EA B  $           149.74 31.0%  $              103.32 N/A N/A
FPC2-MSC-A-15M FPC2-MSC-A-15M: CTO-FIBER PATCHCORDS EA B  $           152.24 31.0%  $              105.05 N/A N/A
FPC2-MSC-A-20F FPC2-MSC-A-20F: CTO-FIBER PATCHCORDS EA B  $           141.13 31.0%  $                97.38 N/A N/A
FPC2-MSC-A-21M FPC2-MSC-A-21M: CTO-FIBER PATCHCORDS EA B  $           159.74 31.0%  $              110.22 N/A N/A
FPC2-MSC-A-25M FPC2-MSC-A-25M: CTO-FIBER PATCHCORDS EA B  $           164.74 31.0%  $              113.67 N/A N/A
FPC2-MSC-A-2M FPC2-MSC-A-2M: CTO-FIBER PATCHCORDS EA B  $           135.99 31.0%  $                93.83 N/A N/A
FPC2-MSC-A-30M FPC2-MSC-A-30M: CTO-FIBER PATCHCORDS EA B  $           170.99 31.0%  $              117.98 N/A N/A
FPC2-MSC-A-33M FPC2-MSC-A-33M: CTO-FIBER PATCHCORDS EA B  $           174.74 31.0%  $              120.57 N/A N/A
FPC2-MSC-A-3M FPC2-MSC-A-3M: CTO-FIBER PATCHCORDS EA B  $           137.24 31.0%  $                94.70 N/A N/A
FPC2-MSC-A-40M FPC2-MSC-A-40M: CTO-FIBER PATCHCORDS EA B  $           183.49 31.0%  $              126.61 N/A N/A
FPC2-MSC-A-49M FPC2-MSC-A-49M: CTO-FIBER PATCHCORDS EA B  $           194.74 31.0%  $              134.37 N/A N/A
FPC2-MSC-A-5M FPC2-MSC-A-5M: CTO-FIBER PATCHCORDS EA B  $           139.74 31.0%  $                96.42 N/A N/A
FPC2-MSC-A-7M FPC2-MSC-A-7M: CTO-FIBER PATCHCORDS EA B  $           142.24 31.0%  $                98.15 N/A N/A
FPC2-MSC-B-10F FPC2-MSC-B-10F: CTO-FIBER PATCHCORDS EA B  $           138.07 31.0%  $                95.27 N/A N/A
FPC2-MSC-B-10M FPC2-MSC-B-10M: CTO-FIBER PATCHCORDS EA B  $           148.49 31.0%  $              102.46 N/A N/A
FPC2-MSC-B-125M FPC2-MSC-B-125M: CTO-FIBER PATCHCORDS EA B  $           320.99 31.0%  $              221.48 N/A N/A
FPC2-MSC-B-12M FPC2-MSC-B-12M: CTO-FIBER PATCHCORDS EA B  $           151.49 31.0%  $              104.53 N/A N/A
FPC2-MSC-B-14M FPC2-MSC-B-14M: CTO-FIBER PATCHCORDS EA B  $           154.49 31.0%  $              106.60 N/A N/A
FPC2-MSC-B-15M FPC2-MSC-B-15M: CTO-FIBER PATCHCORDS EA B  $           155.99 31.0%  $              107.63 N/A N/A
FPC2-MSC-B-17M FPC2-MSC-B-17M: CTO-FIBER PATCHCORDS EA B  $           158.99 31.0%  $              109.70 N/A N/A
FPC2-MSC-B-1M FPC2-MSC-B-1M: CTO-FIBER PATCHCORDS EA B  $           134.99 31.0%  $                93.14 N/A N/A
FPC2-MSC-B-200M FPC2-MSC-B-200M: CTO-FIBER PATCHCORDS EA B  $           433.48 31.0%  $              299.10 N/A N/A
FPC2-MSC-B-20M FPC2-MSC-B-20M: CTO-FIBER PATCHCORDS EA B  $           163.49 31.0%  $              112.81 N/A N/A
FPC2-MSC-B-21M FPC2-MSC-B-21M: CTO-FIBER PATCHCORDS EA B  $           164.99 31.0%  $              113.84 N/A N/A
FPC2-MSC-B-22M FPC2-MSC-B-22M: CTO-FIBER PATCHCORDS EA B  $           166.49 31.0%  $              114.88 N/A N/A
FPC2-MSC-B-25.5M FPC2-MSC-B-25.5M: CTO-FIBER PATCHCORDS EA B  $           171.74 31.0%  $              118.50 N/A N/A
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FPC2-MSC-B-25M FPC2-MSC-B-25M: CTO-FIBER PATCHCORDS EA B  $           170.99 31.0%  $              117.98 N/A N/A
FPC2-MSC-B-26M FPC2-MSC-B-26M: CTO-FIBER PATCHCORDS EA B  $           172.49 31.0%  $              119.02 N/A N/A
FPC2-MSC-B-2M FPC2-MSC-B-2M: CTO-FIBER PATCHCORDS EA B  $           136.49 31.0%  $                94.18 N/A N/A
FPC2-MSC-B-30M FPC2-MSC-B-30M: CTO-FIBER PATCHCORDS EA B  $           178.49 31.0%  $              123.16 N/A N/A
FPC2-MSC-B-31M FPC2-MSC-B-31M: CTO-FIBER PATCHCORDS EA B  $           179.99 31.0%  $              124.19 N/A N/A
FPC2-MSC-B-35M FPC2-MSC-B-35M: CTO-FIBER PATCHCORDS EA B  $           185.99 31.0%  $              128.33 N/A N/A
FPC2-MSC-B-3M FPC2-MSC-B-3M: CTO-FIBER PATCHCORDS EA B  $           137.99 31.0%  $                95.21 N/A N/A
FPC2-MSC-B-40M FPC2-MSC-B-40M: CTO-FIBER PATCHCORDS EA B  $           193.49 31.0%  $              133.51 N/A N/A
FPC2-MSC-B-45M FPC2-MSC-B-45M: CTO-FIBER PATCHCORDS EA B  $           200.99 31.0%  $              138.68 N/A N/A
FPC2-MSC-B-46M FPC2-MSC-B-46M: CTO-FIBER PATCHCORDS EA B  $           202.49 31.0%  $              139.72 N/A N/A
FPC2-MSC-B-48M FPC2-MSC-B-48M: CTO-FIBER PATCHCORDS EA B  $           205.49 31.0%  $              141.79 N/A N/A
FPC2-MSC-B-4M FPC2-MSC-B-4M: CTO-FIBER PATCHCORDS EA B  $           139.49 31.0%  $                96.25 N/A N/A
FPC2-MSC-B-5.5M FPC2-MSC-B-5.5M: CTO-FIBER PATCHCORDS EA B  $           141.74 31.0%  $                97.80 N/A N/A
FPC2-MSC-B-50F FPC2-MSC-B-50F: CTO-FIBER PATCHCORDS EA B  $           156.36 31.0%  $              107.89 N/A N/A
FPC2-MSC-B-55M FPC2-MSC-B-55M: CTO-FIBER PATCHCORDS EA B  $           215.99 31.0%  $              149.03 N/A N/A
FPC2-MSC-B-5M FPC2-MSC-B-5M: CTO-FIBER PATCHCORDS EA B  $           140.99 31.0%  $                97.28 N/A N/A
FPC2-MSC-B-60M FPC2-MSC-B-60M: CTO-FIBER PATCHCORDS EA B  $           223.49 31.0%  $              154.21 N/A N/A
FPC2-MSC-B-65M FPC2-MSC-B-65M: CTO-FIBER PATCHCORDS EA B  $           230.99 31.0%  $              159.38 N/A N/A
FPC2-MSC-B-6M FPC2-MSC-B-6M: CTO-FIBER PATCHCORDS EA B  $           142.49 31.0%  $                98.32 N/A N/A
FPC2-MSC-B-70M FPC2-MSC-B-70M: CTO-FIBER PATCHCORDS EA B  $           238.49 31.0%  $              164.56 N/A N/A
FPC2-MSC-B-7M FPC2-MSC-B-7M: CTO-FIBER PATCHCORDS EA B  $           143.99 31.0%  $                99.35 N/A N/A
FPC2-MSC-B-8.5M FPC2-MSC-B-8.5M: CTO-FIBER PATCHCORDS EA B  $           146.24 31.0%  $              100.91 N/A N/A
FPC2-MSC-B-8M FPC2-MSC-B-8M: CTO-FIBER PATCHCORDS EA B  $           145.49 31.0%  $              100.39 N/A N/A
FPC2-MST/MDLC-B-30M FPC2-MST/MDLC-B-30M: CTO-FIBER 

PATCHCORD EA B  $           145.13 31.0%  $              100.14 N/A N/A
FPC2-MST/MDLC-B-3M FPC2-MST/MDLC-B-3M: CTO-FIBER 

PATCHCORDS EA B  $           104.63 31.0%  $                72.19 N/A N/A
FPC2-MST/MDSC-A-10M FPC2-MST/MDSC-A-10M: CTO-FIBER PATCHCORD EA B  $           112.63 31.0%  $                77.71 N/A N/A
FPC2-MST/MDSC-A-6F FPC2-MST/MDSC-A-6F: CTO-FIBER PATCHCORDS EA B  $           102.40 31.0%  $                70.66 N/A N/A
FPC2-MST/MDSC-B-1M FPC2-MST/MDSC-B-1M: CTO-FIBER PATCHCORDS EA B  $           101.63 31.0%  $                70.12 N/A N/A
FPC2-MST/MLC-B-8M FPC2-MST/MLC-B-8M: CTO-FIBER PATCHCORDS EA B  $           145.49 31.0%  $              100.39 N/A N/A
FPC2-MST/MSC-A-3M FPC2-MST/MSC-A-3M: CTO-FIBER PATCHCORDS EA B  $           137.24 31.0%  $                94.70 N/A N/A
FPC2-MST/MSC-B-16M FPC2-MST/MSC-B-16M: CTO-FIBER PATCHCORDS EA B  $           157.49 31.0%  $              108.67 N/A N/A
FPC2-MST-B-20M FPC2-MST-B-20M: CTO-FIBER PATCHCORDS EA B  $           163.49 31.0%  $              112.81 N/A N/A
FPC2-MST-B-30M FPC2-MST-B-30M: CTO-FIBER PATCHCORDS EA B  $           178.49 31.0%  $              123.16 N/A N/A
FPC2P-MLC-A-5M FPC2P-MLC-A-5M: CTO-FIBER PATCHCORDS EA B  $           142.24 31.0%  $                98.15 N/A N/A
FPC2P-MLC-B-10M FPC2P-MLC-B-10M: CTO-FIBER PATCHCORDS EA B  $           153.49 31.0%  $              105.91 N/A N/A
FPC2P-MSC/MLC-A-1M FPC2P-MSC/MLC-A-1M: CTO-FIBER PATCHCORDS EA B  $           135.24 31.0%  $                93.32 N/A N/A
FPC2P-MSC/MLC-A-5M FPC2P-MSC/MLC-A-5M: CTO-FIBER PATCHCORDS EA B  $           142.24 31.0%  $                98.15 N/A N/A
FPC2-SBSC-7M FPC2-SBSC-7M: C/A ZIP SC W/ SPL BOOT EA B  $             54.19 31.0%  $                37.39 N/A N/A
FPC2-SDLC/PFC-15M FPC2-SDLC/PFC-15M: CTO-FIBER PATCHCORDS EA B  $             50.94 31.0%  $                35.15 N/A N/A
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FPC2-SDLC/PFC-3F FPC2-SDLC/PFC-3F: CTO-FIBER PATCHCORDS EA B  $             42.50 31.0%  $                29.33 N/A N/A
FPC2-SDLC/PFC-4F FPC2-SDLC/PFC-4F: CTO-FIBER PATCHCORDS EA B  $             42.69 31.0%  $                29.46 N/A N/A
FPC2-SDLC/PFC-5F FPC2-SDLC/PFC-5F: CTO-FIBER PATCHCORDS EA B  $             42.86 31.0%  $                29.57 N/A N/A
FPC2-SDLC/PSC-3F FPC2-SDLC/PSC-3F: CTO-FIBER PATCHCORDS EA B  $             34.09 31.0%  $                23.52 N/A N/A
FPC2-SDLC/PSC-4F FPC2-SDLC/PSC-4F: CTO-FIBER PATCHCORDS EA B  $             34.29 31.0%  $                23.66 N/A N/A
FPC2-SDLC/PSC-6M FPC2-SDLC/PSC-6M: CTO-FIBER PATCHCORDS EA B  $             37.15 31.0%  $                25.63 N/A N/A
FPC2-SDLC/PST-3M FPC2-SDLC/PST-3M: CTO-FIBER PATCHCORDS EA B  $             50.48 31.0%  $                34.83 N/A N/A
FPC2-SDLC/PST-5M FPC2-SDLC/PST-5M: CTO-FIBER PATCHCORDS EA B  $             51.67 31.0%  $                35.65 N/A N/A
FPC2-SDLC-10M FPC2-SDLC-10M: CTO-FIBER PATCHCORDS EA B  $             44.84 31.0%  $                30.94 N/A N/A
FPC2-SDLC-11M FPC2-SDLC-11M: CTO-FIBER PATCHCORDS EA B  $             45.44 31.0%  $                31.35 N/A N/A
FPC2-SDLC-12M FPC2-SDLC-12M: CTO-FIBER PATCHCORDS EA B  $             46.06 31.0%  $                31.78 N/A N/A
FPC2-SDLC-13M FPC2-SDLC-13M: CTO-FIBER PATCHCORDS EA B  $             46.65 31.0%  $                32.19 N/A N/A
FPC2-SDLC-14M FPC2-SDLC-14M: CTO-FIBER PATCHCORDS EA B  $             47.25 31.0%  $                32.60 N/A N/A
FPC2-SDLC-15M FPC2-SDLC-15M: CTO-FIBER PATCHCORDS EA B  $             47.84 31.0%  $                33.01 N/A N/A
FPC2-SDLC-16F FPC2-SDLC-16F: CTO-FIBER PATCHCORDS EA B  $             41.77 31.0%  $                28.82 N/A N/A
FPC2-SDLC-16M FPC2-SDLC-16M: CTO-FIBER PATCHCORDS EA B  $             48.44 31.0%  $                33.42 N/A N/A
FPC2-SDLC-18M FPC2-SDLC-18M: CTO-FIBER PATCHCORDS EA B  $             49.65 31.0%  $                34.26 N/A N/A
FPC2-SDLC-1M FPC2-SDLC-1M: CTO-FIBER PATCHCORDS EA B  $             39.44 31.0%  $                27.21 N/A N/A
FPC2-SDLC-20F FPC2-SDLC-20F: CTO-FIBER PATCHCORDS EA B  $             42.52 31.0%  $                29.34 N/A N/A
FPC2-SDLC-20M FPC2-SDLC-20M: CTO-FIBER PATCHCORDS EA B  $             50.84 31.0%  $                35.08 N/A N/A
FPC2-SDLC-25M FPC2-SDLC-25M: CTO-FIBER PATCHCORDS EA B  $             53.84 31.0%  $                37.15 N/A N/A
FPC2-SDLC-2M FPC2-SDLC-2M: CTO-FIBER PATCHCORDS EA B  $             40.06 31.0%  $                27.64 N/A N/A
FPC2-SDLC-30M FPC2-SDLC-30M: CTO-FIBER PATCHCORDS EA B  $             56.84 31.0%  $                39.22 N/A N/A
FPC2-SDLC-32M FPC2-SDLC-32M: CTO-FIBER PATCHCORDS EA B  $             58.06 31.0%  $                40.06 N/A N/A
FPC2-SDLC-34M FPC2-SDLC-34M: CTO-FIBER PATCHCORDS EA B  $             59.25 31.0%  $                40.88 N/A N/A
FPC2-SDLC-3M FPC2-SDLC-3M: CTO-FIBER PATCHCORDS EA B  $             40.65 31.0%  $                28.05 N/A N/A
FPC2-SDLC-4M FPC2-SDLC-4M: CTO-FIBER PATCHCORDS EA B  $             41.25 31.0%  $                28.46 N/A N/A
FPC2-SDLC-50M FPC2-SDLC-50M: CTO-FIBER PATCHCORDS EA B  $             68.84 31.0%  $                47.50 N/A N/A
FPC2-SDLC-5M FPC2-SDLC-5M: CTO-FIBER PATCHCORDS EA B  $             41.84 31.0%  $                28.87 N/A N/A
FPC2-SDLC-60M FPC2-SDLC-60M: CTO-FIBER PATCHCORDS EA B  $             74.84 31.0%  $                51.64 N/A N/A
FPC2-SDLC-6M FPC2-SDLC-6M: CTO-FIBER PATCHCORDS EA B  $             42.44 31.0%  $                29.28 N/A N/A
FPC2-SDLC-7M FPC2-SDLC-7M: CTO-FIBER PATCHCORDS EA B  $             43.06 31.0%  $                29.71 N/A N/A
FPC2-SDLC-8M FPC2-SDLC-8M: CTO-FIBER PATCHCORDS EA B  $             43.65 31.0%  $                30.12 N/A N/A
FPC2-SDLC-9M FPC2-SDLC-9M: CTO-FIBER PATCHCORDS EA B  $             44.25 31.0%  $                30.53 N/A N/A
FPC2-SDSC /DLC-20M FPC2-SDSC /DLC-20M: CTO-FIBER PATCHCORDS EA B  $             50.84 31.0%  $                35.08 N/A N/A
FPC2-SDSC/DLC-10M FPC2-SDSC/DLC-10M: CTO-FIBER PATCHCORDS EA B  $             44.84 31.0%  $                30.94 N/A N/A
FPC2-SDSC/DLC-15M FPC2-SDSC/DLC-15M: CTO-FIBER PATCHCORDS EA B  $             47.84 31.0%  $                33.01 N/A N/A
FPC2-SDSC/DLC-16M FPC2-SDSC/DLC-16M: CTO-FIBER PATCHCORDS EA B  $             48.44 31.0%  $                33.42 N/A N/A
FPC2-SDSC/DLC-18M FPC2-SDSC/DLC-18M: CTO-FIBER PATCHCORDS EA B  $             49.65 31.0%  $                34.26 N/A N/A
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FPC2-SDSC/DLC-1M FPC2-SDSC/DLC-1M: CTO-FIBER PATCHCORDS EA B  $             39.44 31.0%  $                27.21 N/A N/A
FPC2-SDSC/DLC-20M FPC2-SDSC/DLC-20M: CTO-FIBER PATCHCORDS EA B  $             50.84 31.0%  $                35.08 N/A N/A
FPC2-SDSC/DLC-22M FPC2-SDSC/DLC-22M: CTO-FIBER PATCHCORDS EA B  $             52.06 31.0%  $                35.92 N/A N/A
FPC2-SDSC/DLC-25M FPC2-SDSC/DLC-25M: P/C, 2MM DUALZIP, SC/ EA B  $             53.84 31.0%  $                37.15 N/A N/A
FPC2-SDSC/DLC-28M FPC2-SDSC/DLC-28M: CTO-FIBER PATCHCORDS EA B  $             55.65 31.0%  $                38.40 N/A N/A
FPC2-SDSC/DLC-2M FPC2-SDSC/DLC-2M: CTO-FIBER PATCHCORDS EA B  $             40.06 31.0%  $                27.64 N/A N/A
FPC2-SDSC/DLC-3M FPC2-SDSC/DLC-3M: CTO-FIBER PATCHCORDS EA B  $             40.65 31.0%  $                28.05 N/A N/A
FPC2-SDSC/DLC-40M FPC2-SDSC/DLC-40M: CTO-FIBER PATCHCORDS EA B  $             62.84 31.0%  $                43.36 N/A N/A
FPC2-SDSC/DLC-4M FPC2-SDSC/DLC-4M: CTO-FIBER PATCHCORDS EA B  $             41.25 31.0%  $                28.46 N/A N/A
FPC2-SDSC/DLC-5M FPC2-SDSC/DLC-5M: CTO-FIBER PATCHCORDS EA B  $             41.84 31.0%  $                28.87 N/A N/A
FPC2-SDSC/DLC-6M FPC2-SDSC/DLC-6M: CTO-FIBER PATCHCORDS EA B  $             42.44 31.0%  $                29.28 N/A N/A
FPC2-SDSC/DLC-7M FPC2-SDSC/DLC-7M: CTO-FIBER PATCHCORDS EA B  $             43.06 31.0%  $                29.71 N/A N/A
FPC2-SDSC/DLC-8M FPC2-SDSC/DLC-8M: CTO-FIBER PATCHCORDS EA B  $             43.65 31.0%  $                30.12 N/A N/A
FPC2-SDSC/DLC-9M FPC2-SDSC/DLC-9M: CTO-FIBER PATCHCORDS EA B  $             44.25 31.0%  $                30.53 N/A N/A
FPC2-SDSC/PLC-12M FPC2-SDSC/PLC-12M: CTO-FIBER PATCHCORDS EA B  $             40.75 31.0%  $                28.12 N/A N/A
FPC2-SDSC/PLC-25M FPC2-SDSC/PLC-25M: CTO-FIBER PATCHCORDS EA B  $             48.56 31.0%  $                33.51 N/A N/A
FPC2-SDSC/PLC-2M FPC2-SDSC/PLC-2M: CTO-FIBER PATCHCORDS EA B  $             34.75 31.0%  $                23.98 N/A N/A
FPC2-SDSC/PLC-3M FPC2-SDSC/PLC-3M: CTO-FIBER PATCHCORDS EA B  $             35.34 31.0%  $                24.38 N/A N/A
FPC2-SDSC/PLC-45M FPC2-SDSC/PLC-45M: CTO-FIBER PATCHCORDS EA B  $             60.56 31.0%  $                41.79 N/A N/A
FPC2-SDSC/PLC-55M FPC2-SDSC/PLC-55M: CTO-FIBER PATCHCORDS EA B  $             66.56 31.0%  $                45.93 N/A N/A
FPC2-SDSC/PLC-60M FPC2-SDSC/PLC-60M: CTO-FIBER PATCHCORDS EA B  $             69.55 31.0%  $                47.99 N/A N/A
FPC2-SDSC-10M FPC2-SDSC-10M: CTO-FIBER PATCHCORDS EA B  $             44.84 31.0%  $                30.94 N/A N/A
FPC2-SDSC-15M FPC2-SDSC-15M: CTO-FIBER PATCHCORDS EA B  $             47.84 31.0%  $                33.01 N/A N/A
FPC2-SDSC-1M FPC2-SDSC-1M: CTO-FIBER PATCHCORDS EA B  $             39.44 31.0%  $                27.21 N/A N/A
FPC2-SDSC-20M FPC2-SDSC-20M: CTO-FIBER PATCHCORDS EA B  $             50.84 31.0%  $                35.08 N/A N/A
FPC2-SDSC-25M FPC2-SDSC-25M: CTO-FIBER PATCHCORDS EA B  $             53.84 31.0%  $                37.15 N/A N/A
FPC2-SDSC-2M FPC2-SDSC-2M: CTO-FIBER PATCHCORDS EA B  $             40.06 31.0%  $                27.64 N/A N/A
FPC2-SDSC-30M FPC2-SDSC-30M: CTO-FIBER PATCHCORDS EA B  $             56.84 31.0%  $                39.22 N/A N/A
FPC2-SDSC-3M FPC2-SDSC-3M: CTO-FIBER PATCHCORDS EA B  $             40.65 31.0%  $                28.05 N/A N/A
FPC2-SDSC-40M FPC2-SDSC-40M: CTO-FIBER PATCHCORDS EA B  $             62.84 31.0%  $                43.36 N/A N/A
FPC2-SDSC-4M FPC2-SDSC-4M: CTO-FIBER PATCHCORDS EA B  $             41.25 31.0%  $                28.46 N/A N/A
FPC2-SDSC-5M FPC2-SDSC-5M: CTO-FIBER PATCHCORDS EA B  $             41.84 31.0%  $                28.87 N/A N/A
FPC2-SDSC-60M FPC2-SDSC-60M: CTO-FIBER PATCHCORDS EA B  $             74.84 31.0%  $                51.64 N/A N/A
FPC2-SDSC-6M FPC2-SDSC-6M: CTO-FIBER PATCHCORDS EA B  $             42.44 31.0%  $                29.28 N/A N/A
FPC2-SDSC-70M FPC2-SDSC-70M: CTO-FIBER PATCHCORDS EA B  $             80.84 31.0%  $                55.78 N/A N/A
FPC2-SDSC-7M FPC2-SDSC-7M: CTO-FIBER PATCHCORDS EA B  $             43.06 31.0%  $                29.71 N/A N/A
FPC2-SPD4/PLC-10M FPC2-SPD4/PLC-10M: CTO-FIBER PATCHCORDS EA B  $             96.63 31.0%  $                66.67 N/A N/A
FPC2-SPD4/PLC-15M FPC2-SPD4/PLC-15M: CTO-FIBER PATCHCORDS EA B  $             99.63 31.0%  $                68.74 N/A N/A
FPC2-SPD4/PLC-20M FPC2-SPD4/PLC-20M: CTO-FIBER PATCHCORDS EA B  $           102.63 31.0%  $                70.81 N/A N/A
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FPC2-SPD4/PLC-25M FPC2-SPD4/PLC-25M: CTO-FIBER PATCHCORDS EA B  $           105.63 31.0%  $                72.88 N/A N/A
FPC2-SPD4/PLC-3M FPC2-SPD4/PLC-3M: CTO-FIBER PATCHCORDS EA B  $             92.42 31.0%  $                63.77 N/A N/A
FPC2-SPD4/PLC-5M FPC2-SPD4/PLC-5M: CTO-FIBER PATCHCORDS EA B  $             93.63 31.0%  $                64.60 N/A N/A
FPC2-SPD4/PSC-10M FPC2-SPD4/PSC-10M: CTO-FIBER PATCHCORDS EA B  $             96.63 31.0%  $                66.67 N/A N/A
FPC2-SPD4/PSC-5M FPC2-SPD4/PSC-5M: CTO-FIBER PATCHCORDS EA B  $             93.63 31.0%  $                64.60 N/A N/A
FPC2-SPFC/DLC-2M FPC2-SPFC/DLC-2M: CTO-FIBER PATCHCORDS EA B  $             47.04 31.0%  $                32.46 N/A N/A
FPC2-SPFC/DLC-3M FPC2-SPFC/DLC-3M: CTO-FIBER PATCHCORDS EA B  $             43.75 31.0%  $                30.19 N/A N/A
FPC2-SPFC/DSC-3M FPC2-SPFC/DSC-3M: CTO-FIBER PATCHCORDS EA B  $             43.75 31.0%  $                30.19 N/A N/A
FPC2-SPFC/DSC-40M FPC2-SPFC/DSC-40M: CTO-FIBER PATCHCORDS EA B  $             65.94 31.0%  $                45.50 N/A N/A
FPC2-SPFC/DSC-75F FPC2-SPFC/DSC-75F: CTO-FIBER PATCHCORDS EA B  $             55.65 31.0%  $                38.40 N/A N/A
FPC2-SPFC/DSC-8M FPC2-SPFC/DSC-8M: CTO-FIBER PATCHCORDS EA B  $             46.75 31.0%  $                32.26 N/A N/A
FPC2-SPFC/PLC-10M FPC2-SPFC/PLC-10M: CTO-FIBER PATCHCORDS EA B  $             42.65 31.0%  $                29.43 N/A N/A
FPC2-SPFC/PLC-12M FPC2-SPFC/PLC-12M: CTO-FIBER PATCHCORDS EA B  $             43.84 31.0%  $                30.25 N/A N/A
FPC2-SPFC/PLC-13M FPC2-SPFC/PLC-13M: CTO-FIBER PATCHCORDS EA B  $             44.44 31.0%  $                30.66 N/A N/A
FPC2-SPFC/PLC-14M FPC2-SPFC/PLC-14M: CTO-FIBER PATCHCORDS EA B  $             45.06 31.0%  $                31.09 N/A N/A
FPC2-SPFC/PLC-15M FPC2-SPFC/PLC-15M: CTO-FIBER PATCHCORDS EA B  $             45.65 31.0%  $                31.50 N/A N/A
FPC2-SPFC/PLC-16M FPC2-SPFC/PLC-16M: CTO-FIBER PATCHCORDS EA B  $             46.25 31.0%  $                31.91 N/A N/A
FPC2-SPFC/PLC-20M FPC2-SPFC/PLC-20M: CTO-FIBER PATCHCORDS EA B  $             48.65 31.0%  $                33.57 N/A N/A
FPC2-SPFC/PLC-25M FPC2-SPFC/PLC-25M: CTO-FIBER PATCHCORDS EA B  $             51.65 31.0%  $                35.64 N/A N/A
FPC2-SPFC/PLC-26M FPC2-SPFC/PLC-26M: CTO-FIBER PATCHCORDS EA B  $             52.25 31.0%  $                36.05 N/A N/A
FPC2-SPFC/PLC-2M FPC2-SPFC/PLC-2M: CTO-FIBER PATCHCORDS EA B  $             37.84 31.0%  $                26.11 N/A N/A
FPC2-SPFC/PLC-30M FPC2-SPFC/PLC-30M: CTO-FIBER PATCHCORDS EA B  $             54.65 31.0%  $                37.71 N/A N/A
FPC2-SPFC/PLC-35M FPC2-SPFC/PLC-35M: CTO-FIBER PATCHCORDS EA B  $             57.65 31.0%  $                39.78 N/A N/A
FPC2-SPFC/PLC-3M FPC2-SPFC/PLC-3M: CTO-FIBER PATCHCORDS EA B  $             38.44 31.0%  $                26.52 N/A N/A
FPC2-SPFC/PLC-40M FPC2-SPFC/PLC-40M: CTO-FIBER PATCHCORDS EA B  $             60.65 31.0%  $                41.85 N/A N/A
FPC2-SPFC/PLC-50M FPC2-SPFC/PLC-50M: CTO-FIBER PATCHCORDS EA B  $             66.65 31.0%  $                45.99 N/A N/A
FPC2-SPFC/PLC-5M FPC2-SPFC/PLC-5M: CTO-FIBER PATCHCORDS EA B  $             39.65 31.0%  $                27.36 N/A N/A
FPC2-SPFC/PLC-60M FPC2-SPFC/PLC-60M: CTO-FIBER PATCHCORDS EA B  $             72.65 31.0%  $                50.13 N/A N/A
FPC2-SPFC/PLC-6M FPC2-SPFC/PLC-6M: CTO-FIBER PATCHCORDS EA B  $             40.25 31.0%  $                27.77 N/A N/A
FPC2-SPFC/PLC-7M FPC2-SPFC/PLC-7M: CTO-FIBER PATCHCORDS EA B  $             40.84 31.0%  $                28.18 N/A N/A
FPC2-SPFC/PLC-80M FPC2-SPFC/PLC-80M: CTO-FIBER PATCHCORDS EA B  $             84.65 31.0%  $                58.41 N/A N/A
FPC2-SPFC/PLC-8M FPC2-SPFC/PLC-8M: CTO-FIBER PATCHCORDS EA B  $             41.44 31.0%  $                28.59 N/A N/A
FPC2-SPFC/PSC-10M FPC2-SPFC/PSC-10M: CTO-FIBER PATCHCORDS EA B  $             42.65 31.0%  $                29.43 N/A N/A
FPC2-SPFC/PSC-12M FPC2-SPFC/PSC-12M: CTO-FIBER PATCHCORDS EA B  $             43.84 31.0%  $                30.25 N/A N/A
FPC2-SPFC/PSC-14M FPC2-SPFC/PSC-14M: CTO-FIBER PATCHCORDS EA B  $             45.06 31.0%  $                31.09 N/A N/A
FPC2-SPFC/PSC-15M FPC2-SPFC/PSC-15M: CTO-FIBER PATCHCORDS EA B  $             45.65 31.0%  $                31.50 N/A N/A
FPC2-SPFC/PSC-1M FPC2-SPFC/PSC-1M: CTO-FIBER PATCHCORDS EA B  $             37.25 31.0%  $                25.70 N/A N/A
FPC2-SPFC/PSC-20M FPC2-SPFC/PSC-20M: CTO-FIBER PATCHCORDS EA B  $             48.65 31.0%  $                33.57 N/A N/A
FPC2-SPFC/PSC-25M FPC2-SPFC/PSC-25M: CTO-FIBER PATCHCORDS EA B  $             51.65 31.0%  $                35.64 N/A N/A
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FPC2-SPFC/PSC-2M FPC2-SPFC/PSC-2M: CTO-FIBER PATCHCORDS EA B  $             37.84 31.0%  $                26.11 N/A N/A
FPC2-SPFC/PSC-30M FPC2-SPFC/PSC-30M: CTO-FIBER PATCHCORDS EA B  $             54.65 31.0%  $                37.71 N/A N/A
FPC2-SPFC/PSC-35M FPC2-SPFC/PSC-35M: CTO-FIBER PATCHCORDS EA B  $             57.65 31.0%  $                39.78 N/A N/A
FPC2-SPFC/PSC-3M FPC2-SPFC/PSC-3M: CTO-FIBER PATCHCORDS EA B  $             38.44 31.0%  $                26.52 N/A N/A
FPC2-SPFC/PSC-40M FPC2-SPFC/PSC-40M: CTO-FIBER PATCHCORDS EA B  $             60.65 31.0%  $                41.85 N/A N/A
FPC2-SPFC/PSC-50M FPC2-SPFC/PSC-50M: CTO-FIBER PATCHCORDS EA B  $             66.65 31.0%  $                45.99 N/A N/A
FPC2-SPFC/PSC-5M FPC2-SPFC/PSC-5M: CTO-FIBER PATCHCORDS EA B  $             39.65 31.0%  $                27.36 N/A N/A
FPC2-SPFC/PSC-60M FPC2-SPFC/PSC-60M: CTO-FIBER PATCHCORDS EA B  $             72.65 31.0%  $                50.13 N/A N/A
FPC2-SPFC/PSC-6M FPC2-SPFC/PSC-6M: CTO-FIBER PATCHCORDS EA B  $             40.25 31.0%  $                27.77 N/A N/A
FPC2-SPFC/PSC-70M FPC2-SPFC/PSC-70M: CTO-FIBER PATCHCORDS EA B  $             78.65 31.0%  $                54.27 N/A N/A
FPC2-SPFC/PSC-7M FPC2-SPFC/PSC-7M: CTO-FIBER PATCHCORDS EA B  $             40.84 31.0%  $                28.18 N/A N/A
FPC2-SPFC/PSC-80M FPC2-SPFC/PSC-80M: CTO-FIBER PATCHCORDS EA B  $             84.65 31.0%  $                58.41 N/A N/A
FPC2-SPFC/PSC-8M FPC2-SPFC/PSC-8M: CTO-FIBER PATCHCORDS EA B  $             41.44 31.0%  $                28.59 N/A N/A
FPC2-SPFC/PSC-9M FPC2-SPFC/PSC-9M: CTO-FIBER PATCHCORDS EA B  $             42.06 31.0%  $                29.02 N/A N/A
FPC2-SPFC/PST-10M FPC2-SPFC/PST-10M: CTO-FIBER PATCHCORDS EA B  $             57.77 31.0%  $                39.86 N/A N/A
FPC2-SPFC/PST-16M FPC2-SPFC/PST-16M: CTO-FIBER PATCHCORDS EA B  $             61.38 31.0%  $                42.35 N/A N/A
FPC2-SPFC/PST-2M FPC2-SPFC/PST-2M: CTO-FIBER PATCHCORDS EA B  $             52.98 31.0%  $                36.56 N/A N/A
FPC2-SPFC/PST-3M FPC2-SPFC/PST-3M: CTO-FIBER PATCHCORDS EA B  $             53.57 31.0%  $                36.96 N/A N/A
FPC2-SPFC/PST-5M FPC2-SPFC/PST-5M: CTO-FIBER PATCHCORDS EA B  $             54.77 31.0%  $                37.79 N/A N/A
FPC2-SPFC/PST-6M FPC2-SPFC/PST-6M: CTO-FIBER PATCHCORDS EA B  $             55.38 31.0%  $                38.21 N/A N/A
FPC2-SPFC/PST-8M FPC2-SPFC/PST-8M: CTO-FIBER PATCHCORDS EA B  $             56.57 31.0%  $                39.03 N/A N/A
FPC2-SPFC-10M FPC2-SPFC-10M: CTO-FIBER PATCHCORDS EA B  $             51.06 31.0%  $                35.23 N/A N/A
FPC2-SPFC-15M FPC2-SPFC-15M: CTO-FIBER PATCHCORDS EA B  $             54.06 31.0%  $                37.30 N/A N/A
FPC2-SPFC-1M FPC2-SPFC-1M: CTO-FIBER PATCHCORDS EA B  $             45.65 31.0%  $                31.50 N/A N/A
FPC2-SPFC-20M FPC2-SPFC-20M: CTO-FIBER PATCHCORDS EA B  $             57.06 31.0%  $                39.37 N/A N/A
FPC2-SPFC-25M FPC2-SPFC-25M: CTO-FIBER PATCHCORDS EA B  $             60.06 31.0%  $                41.44 N/A N/A
FPC2-SPFC-2M FPC2-SPFC-2M: CTO-FIBER PATCHCORDS EA B  $             46.25 31.0%  $                31.91 N/A N/A
FPC2-SPFC-3M FPC2-SPFC-3M: CTO-FIBER PATCHCORDS EA B  $             46.84 31.0%  $                32.32 N/A N/A
FPC2-SPFC-4M FPC2-SPFC-4M: CTO-FIBER PATCHCORDS EA B  $             47.44 31.0%  $                32.73 N/A N/A
FPC2-SPFC-5M FPC2-SPFC-5M: CTO-FIBER PATCHCORDS EA B  $             48.06 31.0%  $                33.16 N/A N/A
FPC2-SPFC-7M FPC2-SPFC-7M: CTO-FIBER PATCHCORDS EA B  $             49.25 31.0%  $                33.98 N/A N/A
FPC2-SPFC-8M FPC2-SPFC-8M: CTO-FIBER PATCHCORDS EA B  $             49.84 31.0%  $                34.39 N/A N/A
FPC2-SPLB-21M FPC2-SPLB-21M: CTO-FIBER PATCHCORDS EA B  $             53.56 31.0%  $                36.96 N/A N/A
FPC2-SPLB-25M FPC2-SPLB-25M: CTO-FIBER PATCHCORDS EA B  $             55.94 31.0%  $                38.60 N/A N/A
FPC2-SPLB-27M FPC2-SPLB-27M: CTO-FIBER PATCHCORDS EA B  $             57.15 31.0%  $                39.43 N/A N/A
FPC2-SPLB-30M FPC2-SPLB-30M: CTO-FIBER PATCHCORDS EA B  $             58.94 31.0%  $                40.67 N/A N/A
FPC2-SPLC/APLC-10M FPC2-SPLC/APLC-10M: CTO-FIBER PATCHCORDS EA B  $             36.44 31.0%  $                25.14 N/A N/A
FPC2-SPLC/APLC-2M FPC2-SPLC/APLC-2M: CTO-FIBER PATCHCORDS EA B  $             31.65 31.0%  $                21.84 N/A N/A
FPC2-SPLC/APLC-3M FPC2-SPLC/APLC-3M: CTO-FIBER PATCHCORDS EA B  $             32.25 31.0%  $                22.25 N/A N/A
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FPC2-SPLC/APLC-5M FPC2-SPLC/APLC-5M: CTO-FIBER PATCHCORDS EA B  $             33.44 31.0%  $                23.07 N/A N/A
FPC2-SPLC-100F FPC2-SPLC-100F: CTO-FIBER PATCHCORDS EA B  $             46.54 31.0%  $                32.11 N/A N/A
FPC2-SPLC-105F FPC2-SPLC-105F: CTO-FIBER PATCHCORDS EA B  $             47.44 31.0%  $                32.73 N/A N/A
FPC2-SPLC-10F FPC2-SPLC-10F: CTO-FIBER PATCHCORDS EA B  $             30.08 31.0%  $                20.76 N/A N/A
FPC2-SPLC-10M FPC2-SPLC-10M: CTO-FIBER PATCHCORDS EA B  $             34.25 31.0%  $                23.63 N/A N/A
FPC2-SPLC-115F FPC2-SPLC-115F: CTO-FIBER PATCHCORDS EA B  $             49.27 31.0%  $                34.00 N/A N/A
FPC2-SPLC-11M FPC2-SPLC-11M: CTO-FIBER PATCHCORDS EA B  $             34.84 31.0%  $                24.04 N/A N/A
FPC2-SPLC-120F FPC2-SPLC-120F: CTO-FIBER PATCHCORDS EA B  $             50.19 31.0%  $                34.63 N/A N/A
FPC2-SPLC-12M FPC2-SPLC-12M: CTO-FIBER PATCHCORDS EA B  $             35.44 31.0%  $                24.45 N/A N/A
FPC2-SPLC-13M FPC2-SPLC-13M: CTO-FIBER PATCHCORDS EA B  $             36.06 31.0%  $                24.88 N/A N/A
FPC2-SPLC-14M FPC2-SPLC-14M: CTO-FIBER PATCHCORDS EA B  $             36.65 31.0%  $                25.29 N/A N/A
FPC2-SPLC-15F FPC2-SPLC-15F: CTO-FIBER PATCHCORDS EA B  $             30.98 31.0%  $                21.38 N/A N/A
FPC2-SPLC-15M FPC2-SPLC-15M: CTO-FIBER PATCHCORDS EA B  $             37.25 31.0%  $                25.70 N/A N/A
FPC2-SPLC-16M FPC2-SPLC-16M: CTO-FIBER PATCHCORDS EA B  $             37.84 31.0%  $                26.11 N/A N/A
FPC2-SPLC-17F FPC2-SPLC-17F: CTO-FIBER PATCHCORDS EA B  $             31.36 31.0%  $                21.64 N/A N/A
FPC2-SPLC-17M FPC2-SPLC-17M: CTO-FIBER PATCHCORDS EA B  $             38.44 31.0%  $                26.52 N/A N/A
FPC2-SPLC-18M FPC2-SPLC-18M: CTO-FIBER PATCHCORDS EA B  $             39.06 31.0%  $                26.95 N/A N/A
FPC2-SPLC-19M FPC2-SPLC-19M: CTO-FIBER PATCHCORDS EA B  $             39.65 31.0%  $                27.36 N/A N/A
FPC2-SPLC-1M FPC2-SPLC-1M: CTO-FIBER PATCHCORDS EA B  $             28.85 31.0%  $                19.91 N/A N/A
FPC2-SPLC-20.5M FPC2-SPLC-20.5M: CTO-FIBER PATCHCORDS EA B  $             40.56 31.0%  $                27.99 N/A N/A
FPC2-SPLC-20F FPC2-SPLC-20F: CTO-FIBER PATCHCORDS EA B  $             31.90 31.0%  $                22.01 N/A N/A
FPC2-SPLC-20M FPC2-SPLC-20M: CTO-FIBER PATCHCORDS EA B  $             40.25 31.0%  $                27.77 N/A N/A
FPC2-SPLC-21.5M FPC2-SPLC-21.5M: CTO-FIBER PATCHCORDS EA B  $             41.15 31.0%  $                28.39 N/A N/A
FPC2-SPLC-22M FPC2-SPLC-22M: CTO-FIBER PATCHCORDS EA B  $             41.44 31.0%  $                28.59 N/A N/A
FPC2-SPLC-23F FPC2-SPLC-23F: CTO-FIBER PATCHCORDS EA B  $             32.44 31.0%  $                22.38 N/A N/A
FPC2-SPLC-24M FPC2-SPLC-24M: CTO-FIBER PATCHCORDS EA B  $             42.65 31.0%  $                29.43 N/A N/A
FPC2-SPLC-25F FPC2-SPLC-25F: CTO-FIBER PATCHCORDS EA B  $             32.83 31.0%  $                22.65 N/A N/A
FPC2-SPLC-25M FPC2-SPLC-25M: CTO-FIBER PATCHCORDS EA B  $             43.25 31.0%  $                29.84 N/A N/A
FPC2-SPLC-28M FPC2-SPLC-28M: CTO-FIBER PATCHCORDS EA B  $             45.06 31.0%  $                31.09 N/A N/A
FPC2-SPLC-2M FPC2-SPLC-2M: CTO-FIBER PATCHCORDS EA B  $             29.44 31.0%  $                20.31 N/A N/A
FPC2-SPLC-30F FPC2-SPLC-30F: CTO-FIBER PATCHCORDS EA B  $             33.73 31.0%  $                23.27 N/A N/A
FPC2-SPLC-30M FPC2-SPLC-30M: CTO-FIBER PATCHCORDS EA B  $             46.25 31.0%  $                31.91 N/A N/A
FPC2-SPLC-31M FPC2-SPLC-31M: CTO-FIBER PATCHCORDS EA B  $             46.84 31.0%  $                32.32 N/A N/A
FPC2-SPLC-33M FPC2-SPLC-33M: CTO-FIBER PATCHCORDS EA B  $             48.06 31.0%  $                33.16 N/A N/A
FPC2-SPLC-35M FPC2-SPLC-35M: CTO-FIBER PATCHCORDS EA B  $             49.25 31.0%  $                33.98 N/A N/A
FPC2-SPLC-37M FPC2-SPLC-37M: CTO-FIBER PATCHCORDS EA B  $             50.44 31.0%  $                34.80 N/A N/A
FPC2-SPLC-3M FPC2-SPLC-3M: CTO-FIBER PATCHCORDS EA B  $             30.06 31.0%  $                20.74 N/A N/A
FPC2-SPLC-40F FPC2-SPLC-40F: CTO-FIBER PATCHCORDS EA B  $             35.56 31.0%  $                24.54 N/A N/A
FPC2-SPLC-40M FPC2-SPLC-40M: CTO-FIBER PATCHCORDS EA B  $             52.25 31.0%  $                36.05 N/A N/A
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FPC2-SPLC-45F FPC2-SPLC-45F: CTO-FIBER PATCHCORDS EA B  $             36.48 31.0%  $                25.17 N/A N/A
FPC2-SPLC-45M FPC2-SPLC-45M: CTO-FIBER PATCHCORDS EA B  $             55.25 31.0%  $                38.12 N/A N/A
FPC2-SPLC-4M FPC2-SPLC-4M: CTO-FIBER PATCHCORDS EA B  $             30.65 31.0%  $                21.15 N/A N/A
FPC2-SPLC-50M FPC2-SPLC-50M: CTO-FIBER PATCHCORDS EA B  $             58.25 31.0%  $                40.19 N/A N/A
FPC2-SPLC-53F FPC2-SPLC-53F: CTO-FIBER PATCHCORDS EA B  $             37.94 31.0%  $                26.18 N/A N/A
FPC2-SPLC-55F FPC2-SPLC-55F: CTO-FIBER PATCHCORDS EA B  $             38.31 31.0%  $                26.43 N/A N/A
FPC2-SPLC-55M FPC2-SPLC-55M: CTO-FIBER PATCHCORDS EA B  $             61.25 31.0%  $                42.26 N/A N/A
FPC2-SPLC-5M FPC2-SPLC-5M: CTO-FIBER PATCHCORDS EA B  $             31.25 31.0%  $                21.56 N/A N/A
FPC2-SPLC-60F FPC2-SPLC-60F: CTO-FIBER PATCHCORDS EA B  $             39.23 31.0%  $                27.07 N/A N/A
FPC2-SPLC-6M FPC2-SPLC-6M: CTO-FIBER PATCHCORDS EA B  $             31.84 31.0%  $                21.97 N/A N/A
FPC2-SPLC-70F FPC2-SPLC-70F: CTO-FIBER PATCHCORDS EA B  $             41.06 31.0%  $                28.33 N/A N/A
FPC2-SPLC-7M FPC2-SPLC-7M: CTO-FIBER PATCHCORDS EA B  $             32.44 31.0%  $                22.38 N/A N/A
FPC2-SPLC-8.5M FPC2-SPLC-8.5M: CTO-FIBER PATCHCORDS EA B  $             33.34 31.0%  $                23.00 N/A N/A
FPC2-SPLC-80F FPC2-SPLC-80F: CTO-FIBER PATCHCORDS EA B  $             42.88 31.0%  $                29.59 N/A N/A
FPC2-SPLC-80M FPC2-SPLC-80M: CTO-FIBER PATCHCORDS EA B  $             76.25 31.0%  $                52.61 N/A N/A
FPC2-SPLC-8M FPC2-SPLC-8M: CTO-FIBER PATCHCORDS EA B  $             33.06 31.0%  $                22.81 N/A N/A
FPC2-SPLC-9M FPC2-SPLC-9M: CTO-FIBER PATCHCORDS EA B  $             33.65 31.0%  $                23.22 N/A N/A
FPC2-SPSC/APLC-12M FPC2-SPSC/APLC-12M: CTO-FIBER PATCHCORDS EA B  $             37.65 31.0%  $                25.98 N/A N/A
FPC2-SPSC/APLC-45F FPC2-SPSC/APLC-45F: CTO-FIBER PATCHCORDS EA B  $             38.67 31.0%  $                26.68 N/A N/A
FPC2-SPSC/APLC-60F FPC2-SPSC/APLC-60F: CTO-FIBER PATCHCORDS EA B  $             41.42 31.0%  $                28.58 N/A N/A
FPC2-SPSC/APLC-80F FPC2-SPSC/APLC-80F: CTO-FIBER PATCHCORDS EA B  $             45.08 31.0%  $                31.11 N/A N/A
FPC2-SPSC/APSC-10M FPC2-SPSC/APSC-10M: CTO-FIBER PATCHCORDS EA B  $             35.67 31.0%  $                24.61 N/A N/A
FPC2-SPSC/APSC-11M FPC2-SPSC/APSC-11M: CTO-FIBER PATCHCORDS EA B  $             36.27 31.0%  $                25.03 N/A N/A
FPC2-SPSC/APSC-14M FPC2-SPSC/APSC-14M: CTO-FIBER PATCHCORDS EA B  $             38.08 31.0%  $                26.28 N/A N/A
FPC2-SPSC/APSC-3M FPC2-SPSC/APSC-3M: CTO-FIBER PATCHCORDS EA B  $             31.48 31.0%  $                21.72 N/A N/A
FPC2-SPSC/APSC-5M FPC2-SPSC/APSC-5M: CTO-FIBER PATCHCORDS EA B  $             32.67 31.0%  $                22.54 N/A N/A
FPC2-SPSC/APSC-7M FPC2-SPSC/APSC-7M: CTO-FIBER PATCHCORDS EA B  $             33.88 31.0%  $                23.38 N/A N/A
FPC2-SPSC/APSC-8M FPC2-SPSC/APSC-8M: CTO-FIBER PATCHCORDS EA B  $             34.48 31.0%  $                23.79 N/A N/A
FPC2-SPSC/APSC-9M FPC2-SPSC/APSC-9M: CTO-FIBER PATCHCORDS EA B  $             35.08 31.0%  $                24.21 N/A N/A
FPC2-SPSC/DLC-10M FPC2-SPSC/DLC-10M: CTO-FIBER PATCHCORDS EA B  $             39.56 31.0%  $                27.30 N/A N/A
FPC2-SPSC/DLC-11M FPC2-SPSC/DLC-11M: CTO-FIBER PATCHCORDS EA B  $             40.15 31.0%  $                27.70 N/A N/A
FPC2-SPSC/DLC-1M FPC2-SPSC/DLC-1M: CTO-FIBER PATCHCORDS EA B  $             34.15 31.0%  $                23.56 N/A N/A
FPC2-SPSC/DLC-25M FPC2-SPSC/DLC-25M: CTO-FIBER PATCHCORDS EA B  $             48.56 31.0%  $                33.51 N/A N/A
FPC2-SPSC/DLC-3M FPC2-SPSC/DLC-3M: CTO-FIBER PATCHCORDS EA B  $             35.34 31.0%  $                24.38 N/A N/A
FPC2-SPSC/DLC-6M FPC2-SPSC/DLC-6M: CTO-FIBER PATCHCORDS EA B  $             37.15 31.0%  $                25.63 N/A N/A
FPC2-SPSC/DLC-9M FPC2-SPSC/DLC-9M: CTO-FIBER PATCHCORDS EA B  $             38.94 31.0%  $                26.87 N/A N/A
FPC2-SPSC/PLB-10M FPC2-SPSC/PLB-10M: CTO-FIBER PATCHCORDS EA B  $             40.59 31.0%  $                28.01 N/A N/A
FPC2-SPSC/PLB-15M FPC2-SPSC/PLB-15M: CTO-FIBER PATCHCORDS EA B  $             43.59 31.0%  $                30.08 N/A N/A
FPC2-SPSC/PLB-16M FPC2-SPSC/PLB-16M: CTO-FIBER PATCHCORDS EA B  $             44.19 31.0%  $                30.49 N/A N/A
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FPC2-SPSC/PLB-17M FPC2-SPSC/PLB-17M: CTO-FIBER PATCHCORDS EA B  $             44.81 31.0%  $                30.92 N/A N/A
FPC2-SPSC/PLB-18M FPC2-SPSC/PLB-18M: CTO-FIBER PATCHCORDS EA B  $             45.40 31.0%  $                31.33 N/A N/A
FPC2-SPSC/PLB-19M FPC2-SPSC/PLB-19M: CTO-FIBER PATCHCORDS EA B  $             46.00 31.0%  $                31.74 N/A N/A
FPC2-SPSC/PLB-20M FPC2-SPSC/PLB-20M: CTO-FIBER PATCHCORDS EA B  $             46.59 31.0%  $                32.15 N/A N/A
FPC2-SPSC/PLB-21M FPC2-SPSC/PLB-21M: CTO-FIBER PATCHCORDS EA B  $             47.19 31.0%  $                32.56 N/A N/A
FPC2-SPSC/PLB-22M FPC2-SPSC/PLB-22M: CTO-FIBER PATCHCORDS EA B  $             47.81 31.0%  $                32.99 N/A N/A
FPC2-SPSC/PLB-23M FPC2-SPSC/PLB-23M: CTO-FIBER PATCHCORDS EA B  $             48.40 31.0%  $                33.40 N/A N/A
FPC2-SPSC/PLB-25M FPC2-SPSC/PLB-25M: CTO-FIBER PATCHCORDS EA B  $             49.59 31.0%  $                34.22 N/A N/A
FPC2-SPSC/PLB-27M FPC2-SPSC/PLB-27M: CTO-FIBER PATCHCORDS EA B  $             50.81 31.0%  $                35.06 N/A N/A
FPC2-SPSC/PLB-28M FPC2-SPSC/PLB-28M: CTO-FIBER PATCHCORDS EA B  $             51.40 31.0%  $                35.47 N/A N/A
FPC2-SPSC/PLB-29M FPC2-SPSC/PLB-29M: CTO-FIBER PATCHCORDS EA B  $             52.00 31.0%  $                35.88 N/A N/A
FPC2-SPSC/PLB-2M FPC2-SPSC/PLB-2M: CTO-FIBER PATCHCORDS EA B  $             35.81 31.0%  $                24.71 N/A N/A
FPC2-SPSC/PLB-30M FPC2-SPSC/PLB-30M: CTO-FIBER PATCHCORDS EA B  $             52.59 31.0%  $                36.29 N/A N/A
FPC2-SPSC/PLB-31M FPC2-SPSC/PLB-31M: CTO-FIBER PATCHCORDS EA B  $             53.19 31.0%  $                36.70 N/A N/A
FPC2-SPSC/PLB-32M FPC2-SPSC/PLB-32M: CTO-FIBER PATCHCORDS EA B  $             53.81 31.0%  $                37.13 N/A N/A
FPC2-SPSC/PLB-33M FPC2-SPSC/PLB-33M: CTO-FIBER PATCHCORDS EA B  $             54.40 31.0%  $                37.54 N/A N/A
FPC2-SPSC/PLB-3M FPC2-SPSC/PLB-3M: CTO-FIBER PATCHCORDS EA B  $             36.40 31.0%  $                25.12 N/A N/A
FPC2-SPSC/PLB-4M FPC2-SPSC/PLB-4M: CTO-FIBER PATCHCORDS EA B  $             37.00 31.0%  $                25.53 N/A N/A
FPC2-SPSC/PLB-5M FPC2-SPSC/PLB-5M: CTO-FIBER PATCHCORDS EA B  $             37.59 31.0%  $                25.94 N/A N/A
FPC2-SPSC/PLB-6M FPC2-SPSC/PLB-6M: CTO-FIBER PATCHCORDS EA B  $             38.19 31.0%  $                26.35 N/A N/A
FPC2-SPSC/PLB-9M FPC2-SPSC/PLB-9M: CTO-FIBER PATCHCORDS EA B  $             40.00 31.0%  $                27.60 N/A N/A
FPC2-SPSC/PLC-1.5M FPC2-SPSC/PLC-1.5M: CTO-FIBER PATCHCORDS EA B  $             29.15 31.0%  $                20.11 N/A N/A
FPC2-SPSC/PLC-100F FPC2-SPSC/PLC-100F: CTO-FIBER PATCHCORDS EA B  $             46.54 31.0%  $                32.11 N/A N/A
FPC2-SPSC/PLC-10M FPC2-SPSC/PLC-10M: CTO-FIBER PATCHCORDS EA B  $             34.25 31.0%  $                23.63 N/A N/A
FPC2-SPSC/PLC-110F FPC2-SPSC/PLC-110F: CTO-FIBER PATCHCORDS EA B  $             48.36 31.0%  $                33.37 N/A N/A
FPC2-SPSC/PLC-11M FPC2-SPSC/PLC-11M: CTO-FIBER PATCHCORDS EA B  $             34.84 31.0%  $                24.04 N/A N/A
FPC2-SPSC/PLC-12M FPC2-SPSC/PLC-12M: CTO-FIBER PATCHCORDS EA B  $             35.44 31.0%  $                24.45 N/A N/A
FPC2-SPSC/PLC-130F FPC2-SPSC/PLC-130F: CTO-FIBER PATCHCORDS EA B  $             52.02 31.0%  $                35.89 N/A N/A
FPC2-SPSC/PLC-13M FPC2-SPSC/PLC-13M: CTO-FIBER PATCHCORDS EA B  $             36.06 31.0%  $                24.88 N/A N/A
FPC2-SPSC/PLC-145F FPC2-SPSC/PLC-145F: CTO-FIBER PATCHCORDS EA B  $             54.77 31.0%  $                37.79 N/A N/A
FPC2-SPSC/PLC-14M FPC2-SPSC/PLC-14M: CTO-FIBER PATCHCORDS EA B  $             36.65 31.0%  $                25.29 N/A N/A
FPC2-SPSC/PLC-15M FPC2-SPSC/PLC-15M: CTO-FIBER PATCHCORDS EA B  $             37.25 31.0%  $                25.70 N/A N/A
FPC2-SPSC/PLC-165F FPC2-SPSC/PLC-165F: CTO-FIBER PATCHCORDS EA B  $             58.42 31.0%  $                40.31 N/A N/A
FPC2-SPSC/PLC-16M FPC2-SPSC/PLC-16M: CTO-FIBER PATCHCORDS EA B  $             37.84 31.0%  $                26.11 N/A N/A
FPC2-SPSC/PLC-17M FPC2-SPSC/PLC-17M: CTO-FIBER PATCHCORDS EA B  $             38.44 31.0%  $                26.52 N/A N/A
FPC2-SPSC/PLC-18M FPC2-SPSC/PLC-18M: CTO-FIBER PATCHCORDS EA B  $             39.06 31.0%  $                26.95 N/A N/A
FPC2-SPSC/PLC-19M FPC2-SPSC/PLC-19M: CTO-FIBER PATCHCORDS EA B  $             39.65 31.0%  $                27.36 N/A N/A
FPC2-SPSC/PLC-1M FPC2-SPSC/PLC-1M: CTO-FIBER PATCHCORDS EA B  $             28.85 31.0%  $                19.91 N/A N/A
FPC2-SPSC/PLC-200F FPC2-SPSC/PLC-200F: CTO-FIBER PATCHCORDS EA B  $             64.82 31.0%  $                44.73 N/A N/A
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FPC2-SPSC/PLC-20M FPC2-SPSC/PLC-20M: CTO-FIBER PATCHCORDS EA B  $             40.25 31.0%  $                27.77 N/A N/A
FPC2-SPSC/PLC-21M FPC2-SPSC/PLC-21M: CTO-FIBER PATCHCORDS EA B  $             40.84 31.0%  $                28.18 N/A N/A
FPC2-SPSC/PLC-22M FPC2-SPSC/PLC-22M: CTO-FIBER PATCHCORDS EA B  $             41.44 31.0%  $                28.59 N/A N/A
FPC2-SPSC/PLC-23M FPC2-SPSC/PLC-23M: CTO-FIBER PATCHCORDS EA B  $             42.06 31.0%  $                29.02 N/A N/A
FPC2-SPSC/PLC-24M FPC2-SPSC/PLC-24M: CTO-FIBER PATCHCORDS EA B  $             42.65 31.0%  $                29.43 N/A N/A
FPC2-SPSC/PLC-25M FPC2-SPSC/PLC-25M: CTO-FIBER PATCHCORDS EA B  $             43.25 31.0%  $                29.84 N/A N/A
FPC2-SPSC/PLC-26M FPC2-SPSC/PLC-26M: CTO-FIBER PATCHCORDS EA B  $             43.84 31.0%  $                30.25 N/A N/A
FPC2-SPSC/PLC-27M FPC2-SPSC/PLC-27M: CTO-FIBER PATCHCORDS EA B  $             44.44 31.0%  $                30.66 N/A N/A
FPC2-SPSC/PLC-28M FPC2-SPSC/PLC-28M: CTO-FIBER PATCHCORDS EA B  $             45.06 31.0%  $                31.09 N/A N/A
FPC2-SPSC/PLC-29M FPC2-SPSC/PLC-29M: CTO-FIBER PATCHCORDS EA B  $             45.65 31.0%  $                31.50 N/A N/A
FPC2-SPSC/PLC-2M FPC2-SPSC/PLC-2M: CTO-FIBER PATCHCORDS EA B  $             29.44 31.0%  $                20.31 N/A N/A
FPC2-SPSC/PLC-3.5M FPC2-SPSC/PLC-3.5M: CTO-FIBER PATCHCORDS EA B  $             30.34 31.0%  $                20.93 N/A N/A
FPC2-SPSC/PLC-30F FPC2-SPSC/PLC-30F: CTO-FIBER PATCHCORDS EA B  $             33.73 31.0%  $                23.27 N/A N/A
FPC2-SPSC/PLC-30M FPC2-SPSC/PLC-30M: CTO-FIBER PATCHCORDS EA B  $             46.25 31.0%  $                31.91 N/A N/A
FPC2-SPSC/PLC-32M FPC2-SPSC/PLC-32M: CTO-FIBER PATCHCORDS EA B  $             47.44 31.0%  $                32.73 N/A N/A
FPC2-SPSC/PLC-33M FPC2-SPSC/PLC-33M: CTO-FIBER PATCHCORDS EA B  $             48.06 31.0%  $                33.16 N/A N/A
FPC2-SPSC/PLC-35F FPC2-SPSC/PLC-35F: CTO-FIBER PATCHCORDS EA B  $             34.65 31.0%  $                23.91 N/A N/A
FPC2-SPSC/PLC-35M FPC2-SPSC/PLC-35M: CTO-FIBER PATCHCORDS EA B  $             49.25 31.0%  $                33.98 N/A N/A
FPC2-SPSC/PLC-36M FPC2-SPSC/PLC-36M: CTO-FIBER PATCHCORDS EA B  $             49.84 31.0%  $                34.39 N/A N/A
FPC2-SPSC/PLC-37M FPC2-SPSC/PLC-37M: CTO-FIBER PATCHCORDS EA B  $             50.44 31.0%  $                34.80 N/A N/A
FPC2-SPSC/PLC-38M FPC2-SPSC/PLC-38M: CTO-FIBER PATCHCORDS EA B  $             51.06 31.0%  $                35.23 N/A N/A
FPC2-SPSC/PLC-3M FPC2-SPSC/PLC-3M: CTO-FIBER PATCHCORDS EA B  $             30.06 31.0%  $                20.74 N/A N/A
FPC2-SPSC/PLC-40M FPC2-SPSC/PLC-40M: CTO-FIBER PATCHCORDS EA B  $             52.25 31.0%  $                36.05 N/A N/A
FPC2-SPSC/PLC-41M FPC2-SPSC/PLC-41M: CTO-FIBER PATCHCORDS EA B  $             52.84 31.0%  $                36.46 N/A N/A
FPC2-SPSC/PLC-42M FPC2-SPSC/PLC-42M: CTO-FIBER PATCHCORDS EA B  $             53.44 31.0%  $                36.87 N/A N/A
FPC2-SPSC/PLC-43M FPC2-SPSC/PLC-43M: CTO-FIBER PATCHCORDS EA B  $             54.06 31.0%  $                37.30 N/A N/A
FPC2-SPSC/PLC-45F FPC2-SPSC/PLC-45F: CTO-FIBER PATCHCORDS EA B  $             36.48 31.0%  $                25.17 N/A N/A
FPC2-SPSC/PLC-45M FPC2-SPSC/PLC-45M: CTO-FIBER PATCHCORDS EA B  $             55.25 31.0%  $                38.12 N/A N/A
FPC2-SPSC/PLC-4M FPC2-SPSC/PLC-4M: CTO-FIBER PATCHCORDS EA B  $             30.65 31.0%  $                21.15 N/A N/A
FPC2-SPSC/PLC-50F FPC2-SPSC/PLC-50F: CTO-FIBER PATCHCORDS EA B  $             37.40 31.0%  $                25.81 N/A N/A
FPC2-SPSC/PLC-50M FPC2-SPSC/PLC-50M: CTO-FIBER PATCHCORDS EA B  $             58.25 31.0%  $                40.19 N/A N/A
FPC2-SPSC/PLC-51M FPC2-SPSC/PLC-51M: CTO-FIBER PATCHCORDS EA B  $             58.84 31.0%  $                40.60 N/A N/A
FPC2-SPSC/PLC-55F FPC2-SPSC/PLC-55F: CTO-FIBER PATCHCORDS EA B  $             38.31 31.0%  $                26.43 N/A N/A
FPC2-SPSC/PLC-55M FPC2-SPSC/PLC-55M: CTO-FIBER PATCHCORDS EA B  $             61.25 31.0%  $                42.26 N/A N/A
FPC2-SPSC/PLC-5M FPC2-SPSC/PLC-5M: CTO-FIBER PATCHCORDS EA B  $             31.25 31.0%  $                21.56 N/A N/A
FPC2-SPSC/PLC-60F FPC2-SPSC/PLC-60F: CTO-FIBER PATCHCORDS EA B  $             39.23 31.0%  $                27.07 N/A N/A
FPC2-SPSC/PLC-60M FPC2-SPSC/PLC-60M: CTO-FIBER PATCHCORDS EA B  $             64.25 31.0%  $                44.33 N/A N/A
FPC2-SPSC/PLC-62M FPC2-SPSC/PLC-62M: CTO-FIBER PATCHCORDS EA B  $             65.44 31.0%  $                45.15 N/A N/A
FPC2-SPSC/PLC-65F FPC2-SPSC/PLC-65F: CTO-FIBER PATCHCORDS EA B  $             40.13 31.0%  $                27.69 N/A N/A
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FPC2-SPSC/PLC-65M FPC2-SPSC/PLC-65M: CTO-FIBER PATCHCORDS EA B  $             67.25 31.0%  $                46.40 N/A N/A
FPC2-SPSC/PLC-6M FPC2-SPSC/PLC-6M: CTO-FIBER PATCHCORDS EA B  $             31.84 31.0%  $                21.97 N/A N/A
FPC2-SPSC/PLC-70F FPC2-SPSC/PLC-70F: CTO-FIBER PATCHCORDS EA B  $             41.06 31.0%  $                28.33 N/A N/A
FPC2-SPSC/PLC-75F FPC2-SPSC/PLC-75F: CTO-FIBER PATCHCORDS EA B  $             41.96 31.0%  $                28.95 N/A N/A
FPC2-SPSC/PLC-7M FPC2-SPSC/PLC-7M: CTO-FIBER PATCHCORDS EA B  $             32.44 31.0%  $                22.38 N/A N/A
FPC2-SPSC/PLC-80F FPC2-SPSC/PLC-80F: CTO-FIBER PATCHCORDS EA B  $             42.88 31.0%  $                29.59 N/A N/A
FPC2-SPSC/PLC-85F FPC2-SPSC/PLC-85F: CTO-FIBER PATCHCORDS EA B  $             43.81 31.0%  $                30.23 N/A N/A
FPC2-SPSC/PLC-8M FPC2-SPSC/PLC-8M: CTO-FIBER PATCHCORDS EA B  $             33.06 31.0%  $                22.81 N/A N/A
FPC2-SPSC/PLC-95F FPC2-SPSC/PLC-95F: CTO-FIBER PATCHCORDS EA B  $             45.63 31.0%  $                31.48 N/A N/A
FPC2-SPSC/PLC-9M FPC2-SPSC/PLC-9M: CTO-FIBER PATCHCORDS EA B  $             33.65 31.0%  $                23.22 N/A N/A
FPC2-SPSC-1.2M FPC2-SPSC-1.2M: CTO-FIBER PATCHCORDS EA B  $             28.98 31.0%  $                20.00 N/A N/A
FPC2-SPSC-100F FPC2-SPSC-100F: CTO-FIBER PATCHCORDS EA B  $             46.54 31.0%  $                32.11 N/A N/A
FPC2-SPSC-100M FPC2-SPSC-100M: CTO-FIBER PATCHCORDS EA B  $             88.25 31.0%  $                60.89 N/A N/A
FPC2-SPSC-105F FPC2-SPSC-105F: CTO-FIBER PATCHCORDS EA B  $             47.44 31.0%  $                32.73 N/A N/A
FPC2-SPSC-10M FPC2-SPSC-10M: CTO-FIBER PATCHCORDS EA B  $             34.25 31.0%  $                23.63 N/A N/A
FPC2-SPSC-11.5M FPC2-SPSC-11.5M: CTO-FIBER PATCHCORDS EA B  $             35.15 31.0%  $                24.25 N/A N/A
FPC2-SPSC-110F FPC2-SPSC-110F: CTO-FIBER PATCHCORDS EA B  $             48.36 31.0%  $                33.37 N/A N/A
FPC2-SPSC-115F FPC2-SPSC-115F: CTO-FIBER PATCHCORDS EA B  $             49.27 31.0%  $                34.00 N/A N/A
FPC2-SPSC-11M FPC2-SPSC-11M: CTO-FIBER PATCHCORDS EA B  $             34.84 31.0%  $                24.04 N/A N/A
FPC2-SPSC-120F FPC2-SPSC-120F: CTO-FIBER PATCHCORDS EA B  $             50.19 31.0%  $                34.63 N/A N/A
FPC2-SPSC-125F FPC2-SPSC-125F: CTO-FIBER PATCHCORDS EA B  $             51.11 31.0%  $                35.27 N/A N/A
FPC2-SPSC-12M FPC2-SPSC-12M: CTO-FIBER PATCHCORDS EA B  $             35.44 31.0%  $                24.45 N/A N/A
FPC2-SPSC-13M FPC2-SPSC-13M: CTO-FIBER PATCHCORDS EA B  $             36.06 31.0%  $                24.88 N/A N/A
FPC2-SPSC-14.5M FPC2-SPSC-14.5M: CTO-FIBER PATCHCORDS EA B  $             36.94 31.0%  $                25.49 N/A N/A
FPC2-SPSC-14M FPC2-SPSC-14M: CTO-FIBER PATCHCORDS EA B  $             36.65 31.0%  $                25.29 N/A N/A
FPC2-SPSC-15F FPC2-SPSC-15F: CTO-FIBER PATCHCORDS EA B  $             30.98 31.0%  $                21.38 N/A N/A
FPC2-SPSC-15M FPC2-SPSC-15M: CTO-FIBER PATCHCORDS EA B  $             37.25 31.0%  $                25.70 N/A N/A
FPC2-SPSC-165F FPC2-SPSC-165F: CTO-FIBER PATCHCORDS EA B  $             58.42 31.0%  $                40.31 N/A N/A
FPC2-SPSC-16M FPC2-SPSC-16M: CTO-FIBER PATCHCORDS EA B  $             37.84 31.0%  $                26.11 N/A N/A
FPC2-SPSC-17.5M FPC2-SPSC-17.5M: CTO-FIBER PATCHCORDS EA B  $             38.75 31.0%  $                26.74 N/A N/A
FPC2-SPSC-17M FPC2-SPSC-17M: CTO-FIBER PATCHCORDS EA B  $             38.44 31.0%  $                26.52 N/A N/A
FPC2-SPSC-18M FPC2-SPSC-18M: CTO-FIBER PATCHCORDS EA B  $             39.06 31.0%  $                26.95 N/A N/A
FPC2-SPSC-19M FPC2-SPSC-19M: CTO-FIBER PATCHCORDS EA B  $             39.65 31.0%  $                27.36 N/A N/A
FPC2-SPSC-1M FPC2-SPSC-1M: CTO-FIBER PATCHCORDS EA B  $             28.85 31.0%  $                19.91 N/A N/A
FPC2-SPSC-20.5M FPC2-SPSC-20.5M: CTO-FIBER PATCHCORDS EA B  $             40.56 31.0%  $                27.99 N/A N/A
FPC2-SPSC-20F FPC2-SPSC-20F: CTO-FIBER PATCHCORDS EA B  $             31.90 31.0%  $                22.01 N/A N/A
FPC2-SPSC-20M FPC2-SPSC-20M: CTO-FIBER PATCHCORDS EA B  $             40.25 31.0%  $                27.77 N/A N/A
FPC2-SPSC-21M FPC2-SPSC-21M: CTO-FIBER PATCHCORDS EA B  $             40.84 31.0%  $                28.18 N/A N/A
FPC2-SPSC-22M FPC2-SPSC-22M: CTO-FIBER PATCHCORDS EA B  $             41.44 31.0%  $                28.59 N/A N/A
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FPC2-SPSC-23M FPC2-SPSC-23M: CTO-FIBER PATCHCORDS EA B  $             42.06 31.0%  $                29.02 N/A N/A
FPC2-SPSC-24M FPC2-SPSC-24M: CTO-FIBER PATCHCORDS EA B  $             42.65 31.0%  $                29.43 N/A N/A
FPC2-SPSC-250F FPC2-SPSC-250F: CTO-FIBER PATCHCORDS EA B  $             73.98 31.0%  $                51.05 N/A N/A
FPC2-SPSC-25F FPC2-SPSC-25F: CTO-FIBER PATCHCORDS EA B  $             32.83 31.0%  $                22.65 N/A N/A
FPC2-SPSC-25M FPC2-SPSC-25M: CTO-FIBER PATCHCORDS EA B  $             43.25 31.0%  $                29.84 N/A N/A
FPC2-SPSC-26M FPC2-SPSC-26M: CTO-FIBER PATCHCORDS EA B  $             43.84 31.0%  $                30.25 N/A N/A
FPC2-SPSC-27M FPC2-SPSC-27M: CTO-FIBER PATCHCORDS EA B  $             44.44 31.0%  $                30.66 N/A N/A
FPC2-SPSC-28M FPC2-SPSC-28M: CTO-FIBER PATCHCORDS EA B  $             45.06 31.0%  $                31.09 N/A N/A
FPC2-SPSC-29M FPC2-SPSC-29M: CTO-FIBER PATCHCORDS EA B  $             45.65 31.0%  $                31.50 N/A N/A
FPC2-SPSC-2M FPC2-SPSC-2M: CTO-FIBER PATCHCORDS EA B  $             29.44 31.0%  $                20.31 N/A N/A
FPC2-SPSC-3.2M FPC2-SPSC-3.2M: CTO-FIBER PATCHCORDS EA B  $             30.17 31.0%  $                20.82 N/A N/A
FPC2-SPSC-3.5M FPC2-SPSC-3.5M: CTO-FIBER PATCHCORDS EA B  $             30.34 31.0%  $                20.93 N/A N/A
FPC2-SPSC-30F FPC2-SPSC-30F: CTO-FIBER PATCHCORDS EA B  $             33.73 31.0%  $                23.27 N/A N/A
FPC2-SPSC-30M FPC2-SPSC-30M: CTO-FIBER PATCHCORDS EA B  $             46.25 31.0%  $                31.91 N/A N/A
FPC2-SPSC-31M FPC2-SPSC-31M: CTO-FIBER PATCHCORDS EA B  $             46.84 31.0%  $                32.32 N/A N/A
FPC2-SPSC-32M FPC2-SPSC-32M: CTO-FIBER PATCHCORDS EA B  $             47.44 31.0%  $                32.73 N/A N/A
FPC2-SPSC-33M FPC2-SPSC-33M: CTO-FIBER PATCHCORDS EA B  $             48.06 31.0%  $                33.16 N/A N/A
FPC2-SPSC-34M FPC2-SPSC-34M: CTO-FIBER PATCHCORDS EA B  $             48.65 31.0%  $                33.57 N/A N/A
FPC2-SPSC-35F FPC2-SPSC-35F: CTO-FIBER PATCHCORDS EA B  $             34.65 31.0%  $                23.91 N/A N/A
FPC2-SPSC-35M FPC2-SPSC-35M: CTO-FIBER PATCHCORDS EA B  $             49.25 31.0%  $                33.98 N/A N/A
FPC2-SPSC-36M FPC2-SPSC-36M: CTO-FIBER PATCHCORDS EA B  $             49.84 31.0%  $                34.39 N/A N/A
FPC2-SPSC-37M FPC2-SPSC-37M: CTO-FIBER PATCHCORDS EA B  $             50.44 31.0%  $                34.80 N/A N/A
FPC2-SPSC-38M FPC2-SPSC-38M: CTO-FIBER PATCHCORDS EA B  $             51.06 31.0%  $                35.23 N/A N/A
FPC2-SPSC-39M FPC2-SPSC-39M: CTO-FIBER PATCHCORDS EA B  $             51.65 31.0%  $                35.64 N/A N/A
FPC2-SPSC-3M FPC2-SPSC-3M: CTO-FIBER PATCHCORDS EA B  $             30.06 31.0%  $                20.74 N/A N/A
FPC2-SPSC-40F FPC2-SPSC-40F: CTO-FIBER PATCHCORDS EA B  $             35.56 31.0%  $                24.54 N/A N/A
FPC2-SPSC-40M FPC2-SPSC-40M: CTO-FIBER PATCHCORDS EA B  $             52.25 31.0%  $                36.05 N/A N/A
FPC2-SPSC-41M FPC2-SPSC-41M: CTO-FIBER PATCHCORDS EA B  $             52.84 31.0%  $                36.46 N/A N/A
FPC2-SPSC-42M FPC2-SPSC-42M: CTO-FIBER PATCHCORDS EA B  $             53.44 31.0%  $                36.87 N/A N/A
FPC2-SPSC-44M FPC2-SPSC-44M: CTO-FIBER PATCHCORDS EA B  $             54.65 31.0%  $                37.71 N/A N/A
FPC2-SPSC-45F FPC2-SPSC-45F: CTO-FIBER PATCHCORDS EA B  $             36.48 31.0%  $                25.17 N/A N/A
FPC2-SPSC-45M FPC2-SPSC-45M: CTO-FIBER PATCHCORDS EA B  $             55.25 31.0%  $                38.12 N/A N/A
FPC2-SPSC-46M FPC2-SPSC-46M: CTO-FIBER PATCHCORDS EA B  $             55.84 31.0%  $                38.53 N/A N/A
FPC2-SPSC-48M FPC2-SPSC-48M: CTO-FIBER PATCHCORDS EA B  $             57.06 31.0%  $                39.37 N/A N/A
FPC2-SPSC-4M FPC2-SPSC-4M: CTO-FIBER PATCHCORDS EA B  $             30.65 31.0%  $                21.15 N/A N/A
FPC2-SPSC-5.5M FPC2-SPSC-5.5M: CTO-FIBER PATCHCORDS EA B  $             31.56 31.0%  $                21.78 N/A N/A
FPC2-SPSC-50F FPC2-SPSC-50F: CTO-FIBER PATCHCORDS EA B  $             37.40 31.0%  $                25.81 N/A N/A
FPC2-SPSC-50M FPC2-SPSC-50M: CTO-FIBER PATCHCORDS EA B  $             58.25 31.0%  $                40.19 N/A N/A
FPC2-SPSC-55F FPC2-SPSC-55F: CTO-FIBER PATCHCORDS EA B  $             38.31 31.0%  $                26.43 N/A N/A
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FPC2-SPSC-55M FPC2-SPSC-55M: CTO-FIBER PATCHCORDS EA B  $             61.25 31.0%  $                42.26 N/A N/A
FPC2-SPSC-5M FPC2-SPSC-5M: CTO-FIBER PATCHCORDS EA B  $             31.25 31.0%  $                21.56 N/A N/A
FPC2-SPSC-60F FPC2-SPSC-60F: CTO-FIBER PATCHCORDS EA B  $             39.23 31.0%  $                27.07 N/A N/A
FPC2-SPSC-60M FPC2-SPSC-60M: CTO-FIBER PATCHCORDS EA B  $             64.25 31.0%  $                44.33 N/A N/A
FPC2-SPSC-65F FPC2-SPSC-65F: CTO-FIBER PATCHCORDS EA B  $             40.13 31.0%  $                27.69 N/A N/A
FPC2-SPSC-65M FPC2-SPSC-65M: CTO-FIBER PATCHCORDS EA B  $             67.25 31.0%  $                46.40 N/A N/A
FPC2-SPSC-6M FPC2-SPSC-6M: CTO-FIBER PATCHCORDS EA B  $             31.84 31.0%  $                21.97 N/A N/A
FPC2-SPSC-70F FPC2-SPSC-70F: CTO-FIBER PATCHCORDS EA B  $             41.06 31.0%  $                28.33 N/A N/A
FPC2-SPSC-70M FPC2-SPSC-70M: CTO-FIBER PATCHCORDS EA B  $             70.25 31.0%  $                48.47 N/A N/A
FPC2-SPSC-75F FPC2-SPSC-75F: CTO-FIBER PATCHCORDS EA B  $             41.96 31.0%  $                28.95 N/A N/A
FPC2-SPSC-7M FPC2-SPSC-7M: CTO-FIBER PATCHCORDS EA B  $             32.44 31.0%  $                22.38 N/A N/A
FPC2-SPSC-8.5M FPC2-SPSC-8.5M: CTO-FIBER PATCHCORDS EA B  $             33.34 31.0%  $                23.00 N/A N/A
FPC2-SPSC-80F FPC2-SPSC-80F: CTO-FIBER PATCHCORDS EA B  $             42.88 31.0%  $                29.59 N/A N/A
FPC2-SPSC-80M FPC2-SPSC-80M: CTO-FIBER PATCHCORDS EA B  $             76.25 31.0%  $                52.61 N/A N/A
FPC2-SPSC-85F FPC2-SPSC-85F: CTO-FIBER PATCHCORDS EA B  $             43.81 31.0%  $                30.23 N/A N/A
FPC2-SPSC-8M FPC2-SPSC-8M: CTO-FIBER PATCHCORDS EA B  $             33.06 31.0%  $                22.81 N/A N/A
FPC2-SPSC-90F FPC2-SPSC-90F: CTO-FIBER PATCHCORDS EA B  $             44.71 31.0%  $                30.85 N/A N/A
FPC2-SPSC-90M FPC2-SPSC-90M: CTO-FIBER PATCHCORDS EA B  $             82.25 31.0%  $                56.75 N/A N/A
FPC2-SPSC-95F FPC2-SPSC-95F: CTO-FIBER PATCHCORDS EA B  $             45.63 31.0%  $                31.48 N/A N/A
FPC2-SPSC-9M FPC2-SPSC-9M: CTO-FIBER PATCHCORDS EA B  $             33.65 31.0%  $                23.22 N/A N/A
FPC2-SPST/DSC-25M FPC2-SPST/DSC-25M: CTO-FIBER PATCHCORDS EA B  $             63.67 31.0%  $                43.93 N/A N/A
FPC2-SPST/PLC-10M FPC2-SPST/PLC-10M: CTO-FIBER PATCHCORDS EA B  $             49.38 31.0%  $                34.07 N/A N/A
FPC2-SPST/PLC-11M FPC2-SPST/PLC-11M: CTO-FIBER PATCHCORDS EA B  $             49.98 31.0%  $                34.49 N/A N/A
FPC2-SPST/PLC-14M FPC2-SPST/PLC-14M: CTO-FIBER PATCHCORDS EA B  $             51.77 31.0%  $                35.72 N/A N/A
FPC2-SPST/PLC-15M FPC2-SPST/PLC-15M: CTO-FIBER PATCHCORDS EA B  $             52.38 31.0%  $                36.14 N/A N/A
FPC2-SPST/PLC-29M FPC2-SPST/PLC-29M: CTO-FIBER PATCHCORDS EA B  $             60.77 31.0%  $                41.93 N/A N/A
FPC2-SPST/PLC-30M FPC2-SPST/PLC-30M: CTO-FIBER PATCHCORDS EA B  $             61.38 31.0%  $                42.35 N/A N/A
FPC2-SPST/PLC-3M FPC2-SPST/PLC-3M: CTO-FIBER PATCHCORDS EA B  $             45.17 31.0%  $                31.17 N/A N/A
FPC2-SPST/PLC-5M FPC2-SPST/PLC-5M: CTO-FIBER PATCHCORDS EA B  $             46.38 31.0%  $                32.00 N/A N/A
FPC2-SPST/PLC-6M FPC2-SPST/PLC-6M: CTO-FIBER PATCHCORDS EA B  $             46.98 31.0%  $                32.42 N/A N/A
FPC2-SPST/PLC-7M FPC2-SPST/PLC-7M: CTO-FIBER PATCHCORDS EA B  $             47.58 31.0%  $                32.83 N/A N/A
FPC2-SPST/PLC-8M FPC2-SPST/PLC-8M: CTO-FIBER PATCHCORDS EA B  $             48.17 31.0%  $                33.24 N/A N/A
FPC2-SPST/PLC-9M FPC2-SPST/PLC-9M: CTO-FIBER PATCHCORDS EA B  $             48.77 31.0%  $                33.65 N/A N/A
FPC2-SPST/PSC-10M FPC2-SPST/PSC-10M: CTO-FIBER PATCHCORDS EA B  $             49.38 31.0%  $                34.07 N/A N/A
FPC2-SPST/PSC-12M FPC2-SPST/PSC-12M: CTO-FIBER PATCHCORDS EA B  $             50.57 31.0%  $                34.89 N/A N/A
FPC2-SPST/PSC-15M FPC2-SPST/PSC-15M: CTO-FIBER PATCHCORDS EA B  $             52.38 31.0%  $                36.14 N/A N/A
FPC2-SPST/PSC-20M FPC2-SPST/PSC-20M: CTO-FIBER PATCHCORDS EA B  $             55.38 31.0%  $                38.21 N/A N/A
FPC2-SPST/PSC-25M FPC2-SPST/PSC-25M: CTO-FIBER PATCHCORDS EA B  $             58.38 31.0%  $                40.28 N/A N/A
FPC2-SPST/PSC-2M FPC2-SPST/PSC-2M: CTO-FIBER PATCHCORDS EA B  $             44.58 31.0%  $                30.76 N/A N/A
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FPC2-SPST/PSC-3M FPC2-SPST/PSC-3M: CTO-FIBER PATCHCORDS EA B  $             45.17 31.0%  $                31.17 N/A N/A
FPC2-SPST/PSC-40M FPC2-SPST/PSC-40M: CTO-FIBER PATCHCORDS EA B  $             67.38 31.0%  $                46.49 N/A N/A
FPC2-SPST/PSC-5M FPC2-SPST/PSC-5M: CTO-FIBER PATCHCORDS EA B  $             46.38 31.0%  $                32.00 N/A N/A
FPC2-SPST/PSC-6M FPC2-SPST/PSC-6M: CTO-FIBER PATCHCORDS EA B  $             46.98 31.0%  $                32.42 N/A N/A
FPC2-SPST-10M FPC2-SPST-10M: CTO-FIBER PATCHCORDS EA B  $             64.50 31.0%  $                44.51 N/A N/A
FPC2-SPST-15M FPC2-SPST-15M: CTO-FIBER PATCHCORDS EA B  $             67.50 31.0%  $                46.58 N/A N/A
FPC2-SPST-18M FPC2-SPST-18M: CTO-FIBER PATCHCORDS EA B  $             69.30 31.0%  $                47.82 N/A N/A
FPC2-SPST-1M FPC2-SPST-1M: CTO-FIBER PATCHCORDS EA B  $             59.09 31.0%  $                40.77 N/A N/A
FPC2-SPST-25M FPC2-SPST-25M: CTO-FIBER PATCHCORDS EA B  $             73.50 31.0%  $                50.72 N/A N/A
FPC2-SPST-2M FPC2-SPST-2M: CTO-FIBER PATCHCORDS EA B  $             59.69 31.0%  $                41.19 N/A N/A
FPC2-SPST-30M FPC2-SPST-30M: CTO-FIBER PATCHCORDS EA B  $             76.50 31.0%  $                52.79 N/A N/A
FPC2-SPST-3M FPC2-SPST-3M: CTO-FIBER PATCHCORDS EA B  $             60.31 31.0%  $                41.61 N/A N/A
FPC2-SPST-4M FPC2-SPST-4M: CTO-FIBER PATCHCORDS EA B  $             60.90 31.0%  $                42.02 N/A N/A
FPC2-SPST-5M FPC2-SPST-5M: CTO-FIBER PATCHCORDS EA B  $             61.50 31.0%  $                42.44 N/A N/A
FPC2-SPST-6M FPC2-SPST-6M: CTO-FIBER PATCHCORDS EA B  $             62.09 31.0%  $                42.84 N/A N/A
FPC2-SPST-7M FPC2-SPST-7M: CTO-FIBER PATCHCORDS EA B  $             62.69 31.0%  $                43.26 N/A N/A
FPC2-SPST-8M FPC2-SPST-8M: CTO-FIBER PATCHCORDS EA B  $             63.31 31.0%  $                43.68 N/A N/A
FPC2-SPST-9M FPC2-SPST-9M: CTO-FIBER PATCHCORDS EA B  $             63.90 31.0%  $                44.09 N/A N/A
FPC2W-APSC/PLC-P-10M FPC2W-APSC/PLC-P-10M: CTO-FIBER PATCHCOR EA B  $             35.92 31.0%  $                24.78 N/A N/A
FPC2W-APSC/PLC-P-12M FPC2W-APSC/PLC-P-12M: CTO-FIBER PATCHCOR EA B  $             37.17 31.0%  $                25.65 N/A N/A
FPC2W-APSC/PLC-P-15M FPC2W-APSC/PLC-P-15M: CTO-FIBER PATCHCOR EA B  $             39.06 31.0%  $                26.95 N/A N/A
FPC2W-APSC/PLC-P-1M FPC2W-APSC/PLC-P-1M: CTO-FIBER PATCHCORD EA B  $             30.31 31.0%  $                20.91 N/A N/A
FPC2W-APSC/PLC-P-20M FPC2W-APSC/PLC-P-20M: CTO-FIBER PATCHCOR EA B  $             42.17 31.0%  $                29.10 N/A N/A
FPC2W-APSC/PLC-P-30M FPC2W-APSC/PLC-P-30M: CTO-FIBER PATCHCOR EA B  $             48.42 31.0%  $                33.41 N/A N/A
FPC2W-APSC/PLC-P-3M FPC2W-APSC/PLC-P-3M: CTO-FIBER PATCHCORD EA B  $             31.56 31.0%  $                21.78 N/A N/A
FPC2W-APSC/PLC-P-5M FPC2W-APSC/PLC-P-5M: CTO-FIBER PATCHCORD EA B  $             32.81 31.0%  $                22.64 N/A N/A
FPC2W-APSC/PLC-P-7M FPC2W-APSC/PLC-P-7M: CTO-FIBER PATCHCORD EA B  $             34.06 31.0%  $                23.50 N/A N/A
FPC2W-APSC/PLC-P-9M FPC2W-APSC/PLC-P-9M: CTO-FIBER PATCHCORD EA B  $             35.31 31.0%  $                24.36 N/A N/A
FPC2W-APSC-P-15M FPC2W-APSC-P-15M: CTO-FIBER PATCHCORDS EA B  $             40.48 31.0%  $                27.93 N/A N/A
FPC2W-APSC-P-1M FPC2W-APSC-P-1M: CTO-FIBER PATCHCORDS EA B  $             31.73 31.0%  $                21.89 N/A N/A
FPC2W-APSC-P-20M FPC2W-APSC-P-20M: CTO-FIBER PATCHCORDS EA B  $             43.59 31.0%  $                30.08 N/A N/A
FPC2W-APSC-P-30M FPC2W-APSC-P-30M: CTO-FIBER PATCHCORDS EA B  $             49.84 31.0%  $                34.39 N/A N/A
FPC2W-APSC-P-3M FPC2W-APSC-P-3M: CTO-FIBER PATCHCORDS EA B  $             32.98 31.0%  $                22.76 N/A N/A
FPC2W-APSC-P-40M FPC2W-APSC-P-40M: CTO-FIBER PATCHCORDS EA B  $             56.09 31.0%  $                38.70 N/A N/A
FPC2W-APSC-P-5M FPC2W-APSC-P-5M: CTO-FIBER PATCHCORDS EA B  $             34.23 31.0%  $                23.62 N/A N/A
FPC2W-APSC-P-7M FPC2W-APSC-P-7M: CTO-FIBER PATCHCORDS EA B  $             35.48 31.0%  $                24.48 N/A N/A
FPC2W-SDLC/PSC-P-2M FPC2W-SDLC/PSC-P-2M: CTO-FIBER PATCHCORD EA B  $             34.81 31.0%  $                24.02 N/A N/A
FPC2W-SDLC-P-105F FPC2W-SDLC-P-105F: CTO-FIBER PATCHCORDS EA B  $             58.84 31.0%  $                40.60 N/A N/A
FPC2W-SDLC-P-2M FPC2W-SDLC-P-2M: CTO-FIBER PATCHCORDS EA B  $             40.09 31.0%  $                27.66 N/A N/A
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FPC2W-SDLC-P-40M FPC2W-SDLC-P-40M: CTO-FIBER PATCHCORDS EA B  $             63.84 31.0%  $                44.05 N/A N/A
FPC2W-SDSC/DLC-P-10M FPC2W-SDSC/DLC-P-10M: CTO-FIBER PATCHCOR EA B  $             45.09 31.0%  $                31.11 N/A N/A
FPC2W-SDSC/DLC-P-15M FPC2W-SDSC/DLC-P-15M: CTO-FIBER PATCHCOR EA B  $             48.23 31.0%  $                33.28 N/A N/A
FPC2W-SDSC/DLC-P-20M FPC2W-SDSC/DLC-P-20M: CTO-FIBER PATCHCOR EA B  $             51.34 31.0%  $                35.42 N/A N/A
FPC2W-SDSC/DLC-P-23M FPC2W-SDSC/DLC-P-23M: CTO-FIBER PATCHCOR EA B  $             53.23 31.0%  $                36.73 N/A N/A
FPC2W-SDSC/DLC-P-25M FPC2W-SDSC/DLC-P-25M: CTO-FIBER PATCHCOR EA B  $             54.48 31.0%  $                37.59 N/A N/A
FPC2W-SDSC/DLC-P-26M FPC2W-SDSC/DLC-P-26M: CTO-FIBER PATCHCOR EA B  $             55.09 31.0%  $                38.01 N/A N/A
FPC2W-SDSC/DLC-P-29M FPC2W-SDSC/DLC-P-29M: CTO-FIBER PATCHCOR EA B  $             56.98 31.0%  $                39.32 N/A N/A
FPC2W-SDSC/DLC-P-36M FPC2W-SDSC/DLC-P-36M: CTO-FIBER PATCHCOR EA B  $             61.34 31.0%  $                42.32 N/A N/A
FPC2W-SDSC/DLC-P-39M FPC2W-SDSC/DLC-P-39M: CTO-FIBER PATCHCOR EA B  $             63.23 31.0%  $                43.63 N/A N/A
FPC2W-SDSC/DLC-P-45M FPC2W-SDSC/DLC-P-45M: CTO-FIBER PATCHCOR EA B  $             66.98 31.0%  $                46.22 N/A N/A
FPC2W-SDSC/DLC-P-5M FPC2W-SDSC/DLC-P-5M: CTO-FIBER PATCHCORD EA B  $             41.98 31.0%  $                28.97 N/A N/A
FPC2W-SDSC/DLC-P-65M FPC2W-SDSC/DLC-P-65M: CTO-FIBER PATCHCOR EA B  $             79.48 31.0%  $                54.84 N/A N/A
FPC2W-SDSC/DLC-P-6M FPC2W-SDSC/DLC-P-6M: CTO-FIBER PATCHCORD EA B  $             42.59 31.0%  $                29.39 N/A N/A
FPC2W-SDSC-P-10M FPC2W-SDSC-P-10M: CTO-FIBER PATCHCORDS EA B  $             45.09 31.0%  $                31.11 N/A N/A
FPC2W-SDSC-P-15M FPC2W-SDSC-P-15M: CTO-FIBER PATCHCORDS EA B  $             48.23 31.0%  $                33.28 N/A N/A
FPC2W-SDSC-P-1M FPC2W-SDSC-P-1M: CTO-FIBER PATCHCORDS EA B  $             39.48 31.0%  $                27.24 N/A N/A
FPC2W-SDSC-P-20M FPC2W-SDSC-P-20M: CTO-FIBER PATCHCORDS EA B  $             51.34 31.0%  $                35.42 N/A N/A
FPC2W-SDSC-P-27M FPC2W-SDSC-P-27M: CTO-FIBER PATCHCORDS EA B  $             55.73 31.0%  $                38.45 N/A N/A
FPC2W-SDSC-P-35M FPC2W-SDSC-P-35M: CTO-FIBER PATCHCORDS EA B  $             60.73 31.0%  $                41.90 N/A N/A
FPC2W-SDSC-P-37M FPC2W-SDSC-P-37M: CTO-FIBER PATCHCORDS EA B  $             61.98 31.0%  $                42.77 N/A N/A
FPC2W-SDSC-P-39M FPC2W-SDSC-P-39M: CTO-FIBER PATCHCORDS EA B  $             63.23 31.0%  $                43.63 N/A N/A
FPC2W-SDSC-P-40M FPC2W-SDSC-P-40M: CTO-FIBER PATCHCORDS EA B  $             63.84 31.0%  $                44.05 N/A N/A
FPC2W-SDSC-P-46M FPC2W-SDSC-P-46M: CTO-FIBER PATCHCORDS EA B  $             67.59 31.0%  $                46.64 N/A N/A
FPC2W-SDSC-P-7M FPC2W-SDSC-P-7M: CTO-FIBER PATCHCORDS EA B  $             43.23 31.0%  $                29.83 N/A N/A
FPC2W-SPFC/PLC-P-20M FPC2W-SPFC/PLC-P-20M: CTO-FIBER PATCHCOR EA B  $             49.15 31.0%  $                33.91 N/A N/A
FPC2W-SPFC/PLC-P-25M FPC2W-SPFC/PLC-P-25M: CTO-FIBER PATCHCOR EA B  $             52.27 31.0%  $                36.07 N/A N/A
FPC2W-SPFC/PLC-P-3M FPC2W-SPFC/PLC-P-3M: CTO-FIBER PATCHCORD EA B  $             38.52 31.0%  $                26.58 N/A N/A
FPC2W-SPFC/PLC-P-4M FPC2W-SPFC/PLC-P-4M: CTO-FIBER PATCHCORD EA B  $             39.15 31.0%  $                27.01 N/A N/A
FPC2W-SPFC/PSC-P-13M FPC2W-SPFC/PSC-P-13M: CTO-FIBER PATCHCOR EA B  $             44.77 31.0%  $                30.89 N/A N/A
FPC2W-SPFC/PSC-P-16M FPC2W-SPFC/PSC-P-16M: CTO-FIBER PATCHCOR EA B  $             46.65 31.0%  $                32.19 N/A N/A
FPC2W-SPFC/PSC-P-25M FPC2W-SPFC/PSC-P-25M: CTO-FIBER PATCHCOR EA B  $             52.27 31.0%  $                36.07 N/A N/A
FPC2W-SPFC/PSC-P-29M FPC2W-SPFC/PSC-P-29M: CTO-FIBER PATCHCOR EA B  $             54.77 31.0%  $                37.79 N/A N/A
FPC2W-SPFC/PSC-P-3M FPC2W-SPFC/PSC-P-3M: CTO-FIBER PATCHCORD EA B  $             38.52 31.0%  $                26.58 N/A N/A
FPC2W-SPFC/PSC-P-4M FPC2W-SPFC/PSC-P-4M: CTO-FIBER PATCHCORD EA B  $             39.15 31.0%  $                27.01 N/A N/A
FPC2W-SPFC/PST-P-8M FPC2W-SPFC/PST-P-8M: CTO-FIBER PATCHCORD EA B  $             56.77 31.0%  $                39.17 N/A N/A
FPC2W-SPLC-P-10M FPC2W-SPLC-P-10M: CTO-FIBER PATCHCORDS EA B  $             34.50 31.0%  $                23.81 N/A N/A
FPC2W-SPLC-P-11M FPC2W-SPLC-P-11M: CTO-FIBER PATCHCORDS EA B  $             35.13 31.0%  $                24.24 N/A N/A
FPC2W-SPLC-P-13M FPC2W-SPLC-P-13M: CTO-FIBER PATCHCORDS EA B  $             36.38 31.0%  $                25.10 N/A N/A
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FPC2W-SPLC-P-15M FPC2W-SPLC-P-15M: CTO-FIBER PATCHCORDS EA B  $             37.63 31.0%  $                25.96 N/A N/A
FPC2W-SPLC-P-17M FPC2W-SPLC-P-17M: CTO-FIBER PATCHCORDS EA B  $             38.88 31.0%  $                26.83 N/A N/A
FPC2W-SPLC-P-18M FPC2W-SPLC-P-18M: CTO-FIBER PATCHCORDS EA B  $             39.50 31.0%  $                27.26 N/A N/A
FPC2W-SPLC-P-1M FPC2W-SPLC-P-1M: CTO-FIBER PATCHCORDS EA B  $             28.88 31.0%  $                19.93 N/A N/A
FPC2W-SPLC-P-20M FPC2W-SPLC-P-20M: CTO-FIBER PATCHCORDS EA B  $             40.75 31.0%  $                28.12 N/A N/A
FPC2W-SPLC-P-21M FPC2W-SPLC-P-21M: CTO-FIBER PATCHCORDS EA B  $             41.38 31.0%  $                28.55 N/A N/A
FPC2W-SPLC-P-22M FPC2W-SPLC-P-22M: CTO-FIBER PATCHCORDS EA B  $             42.00 31.0%  $                28.98 N/A N/A
FPC2W-SPLC-P-25M FPC2W-SPLC-P-25M: CTO-FIBER PATCHCORDS EA B  $             43.88 31.0%  $                30.28 N/A N/A
FPC2W-SPLC-P-26M FPC2W-SPLC-P-26M: CTO-FIBER PATCHCORDS EA B  $             44.50 31.0%  $                30.71 N/A N/A
FPC2W-SPLC-P-28M FPC2W-SPLC-P-28M: CTO-FIBER PATCHCORDS EA B  $             45.75 31.0%  $                31.57 N/A N/A
FPC2W-SPLC-P-3M FPC2W-SPLC-P-3M: CTO-FIBER PATCHCORDS EA B  $             30.13 31.0%  $                20.79 N/A N/A
FPC2W-SPLC-P-45M FPC2W-SPLC-P-45M: CTO-FIBER PATCHCORDS EA B  $             56.38 31.0%  $                38.90 N/A N/A
FPC2W-SPLC-P-46M FPC2W-SPLC-P-46M: CTO-FIBER PATCHCORDS EA B  $             57.00 31.0%  $                39.33 N/A N/A
FPC2W-SPLC-P-49M FPC2W-SPLC-P-49M: CTO-FIBER PATCHCORDS EA B  $             58.88 31.0%  $                40.63 N/A N/A
FPC2W-SPLC-P-4M FPC2W-SPLC-P-4M: CTO-FIBER PATCHCORDS EA B  $             30.75 31.0%  $                21.22 N/A N/A
FPC2W-SPLC-P-50M FPC2W-SPLC-P-50M: CTO-FIBER PATCHCORDS EA B  $             59.50 31.0%  $                41.06 N/A N/A
FPC2W-SPLC-P-52M FPC2W-SPLC-P-52M: CTO-FIBER PATCHCORDS EA B  $             60.75 31.0%  $                41.92 N/A N/A
FPC2W-SPLC-P-53M FPC2W-SPLC-P-53M: CTO-FIBER PATCHCORDS EA B  $             61.38 31.0%  $                42.35 N/A N/A
FPC2W-SPLC-P-55M FPC2W-SPLC-P-55M: CTO-FIBER PATCHCORDS EA B  $             62.63 31.0%  $                43.21 N/A N/A
FPC2W-SPLC-P-5M FPC2W-SPLC-P-5M: CTO-FIBER PATCHCORDS EA B  $             31.38 31.0%  $                21.65 N/A N/A
FPC2W-SPLC-P-6.7M FPC2W-SPLC-P-6.7M: CTO-FIBER PATCHCORDS EA B  $             32.44 31.0%  $                22.38 N/A N/A
FPC2W-SPLC-P-8M FPC2W-SPLC-P-8M: CTO-FIBER PATCHCORDS EA B  $             33.25 31.0%  $                22.94 N/A N/A
FPC2W-SPLC-P-9M FPC2W-SPLC-P-9M: CTO-FIBER PATCHCORDS EA B  $             33.88 31.0%  $                23.38 N/A N/A
FPC2W-SPSC/APSC-P-10M FPC2W-SPSC/APSC-P-10M: CTO-FIBER PATCHCO EA B  $             35.92 31.0%  $                24.78 N/A N/A
FPC2W-SPSC/APSC-P-12M FPC2W-SPSC/APSC-P-12M: CTO-FIBER PATCHCO EA B  $             37.17 31.0%  $                25.65 N/A N/A
FPC2W-SPSC/APSC-P-15M FPC2W-SPSC/APSC-P-15M: CTO-FIBER PATCHCO EA B  $             39.06 31.0%  $                26.95 N/A N/A
FPC2W-SPSC/APSC-P-20M FPC2W-SPSC/APSC-P-20M: CTO-FIBER PATCHCO EA B  $             42.17 31.0%  $                29.10 N/A N/A
FPC2W-SPSC/APSC-P-25M FPC2W-SPSC/APSC-P-25M: CTO-FIBER PATCHCO EA B  $             45.31 31.0%  $                31.26 N/A N/A
FPC2W-SPSC/APSC-P-2M FPC2W-SPSC/APSC-P-2M: CTO-FIBER PATCHCOR EA B  $             30.92 31.0%  $                21.33 N/A N/A
FPC2W-SPSC/APSC-P-30M FPC2W-SPSC/APSC-P-30M: CTO-FIBER PATCHCO EA B  $             48.42 31.0%  $                33.41 N/A N/A
FPC2W-SPSC/APSC-P-3M FPC2W-SPSC/APSC-P-3M: CTO-FIBER PATCHCOR EA B  $             31.56 31.0%  $                21.78 N/A N/A
FPC2W-SPSC/APSC-P-5M FPC2W-SPSC/APSC-P-5M: CTO-FIBER PATCHCOR EA B  $             32.81 31.0%  $                22.64 N/A N/A
FPC2W-SPSC/PLC-P-10M FPC2W-SPSC/PLC-P-10M: CTO-FIBER PATCHCOR EA B  $             34.50 31.0%  $                23.81 N/A N/A
FPC2W-SPSC/PLC-P-11M FPC2W-SPSC/PLC-P-11M: CTO-FIBER PATCHCOR EA B  $             35.13 31.0%  $                24.24 N/A N/A
FPC2W-SPSC/PLC-P-122M FPC2W-SPSC/PLC-P-122M: CTO-FIBER PATCHCO EA B  $           104.50 31.0%  $                72.11 N/A N/A
FPC2W-SPSC/PLC-P-12M FPC2W-SPSC/PLC-P-12M: CTO-FIBER PATCHCOR EA B  $             35.75 31.0%  $                24.67 N/A N/A
FPC2W-SPSC/PLC-P-13M FPC2W-SPSC/PLC-P-13M: CTO-FIBER PATCHCOR EA B  $             36.38 31.0%  $                25.10 N/A N/A
FPC2W-SPSC/PLC-P-14M FPC2W-SPSC/PLC-P-14M: CTO-FIBER PATCHCOR EA B  $             37.00 31.0%  $                25.53 N/A N/A
FPC2W-SPSC/PLC-P-150F FPC2W-SPSC/PLC-P-150F: CTO-FIBER PATCHCO EA B  $             56.82 31.0%  $                39.21 N/A N/A
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FPC2W-SPSC/PLC-P-153M FPC2W-SPSC/PLC-P-153M: CTO-FIBER PATCHCO EA B  $           123.88 31.0%  $                85.48 N/A N/A
FPC2W-SPSC/PLC-P-155F FPC2W-SPSC/PLC-P-155F: CTO-FIBER PATCHCO EA B  $             57.77 31.0%  $                39.86 N/A N/A
FPC2W-SPSC/PLC-P-15M FPC2W-SPSC/PLC-P-15M: CTO-FIBER PATCHCOR EA B  $             37.63 31.0%  $                25.96 N/A N/A
FPC2W-SPSC/PLC-P-16M FPC2W-SPSC/PLC-P-16M: CTO-FIBER PATCHCOR EA B  $             38.25 31.0%  $                26.39 N/A N/A
FPC2W-SPSC/PLC-P-17M FPC2W-SPSC/PLC-P-17M: CTO-FIBER PATCHCOR EA B  $             38.88 31.0%  $                26.83 N/A N/A
FPC2W-SPSC/PLC-P-18M FPC2W-SPSC/PLC-P-18M: CTO-FIBER PATCHCOR EA B  $             39.50 31.0%  $                27.26 N/A N/A
FPC2W-SPSC/PLC-P-19M FPC2W-SPSC/PLC-P-19M: CTO-FIBER PATCHCOR EA B  $             40.13 31.0%  $                27.69 N/A N/A
FPC2W-SPSC/PLC-P-1M FPC2W-SPSC/PLC-P-1M: CTO-FIBER PATCHCORD EA B  $             28.88 31.0%  $                19.93 N/A N/A
FPC2W-SPSC/PLC-P-20M FPC2W-SPSC/PLC-P-20M: CTO-FIBER PATCHCOR EA B  $             40.75 31.0%  $                28.12 N/A N/A
FPC2W-SPSC/PLC-P-215F FPC2W-SPSC/PLC-P-215F: CTO-FIBER PATCHCO EA B  $             69.21 31.0%  $                47.75 N/A N/A
FPC2W-SPSC/PLC-P-21M FPC2W-SPSC/PLC-P-21M: CTO-FIBER PATCHCOR EA B  $             41.38 31.0%  $                28.55 N/A N/A
FPC2W-SPSC/PLC-P-22M FPC2W-SPSC/PLC-P-22M: CTO-FIBER PATCHCOR EA B  $             42.00 31.0%  $                28.98 N/A N/A
FPC2W-SPSC/PLC-P-23M FPC2W-SPSC/PLC-P-23M: CTO-FIBER PATCHCOR EA B  $             42.63 31.0%  $                29.41 N/A N/A
FPC2W-SPSC/PLC-P-24M FPC2W-SPSC/PLC-P-24M: CTO-FIBER PATCHCOR EA B  $             43.25 31.0%  $                29.84 N/A N/A
FPC2W-SPSC/PLC-P-25M FPC2W-SPSC/PLC-P-25M: CTO-FIBER PATCHCOR EA B  $             43.88 31.0%  $                30.28 N/A N/A
FPC2W-SPSC/PLC-P-26M FPC2W-SPSC/PLC-P-26M: CTO-FIBER PATCHCOR EA B  $             44.50 31.0%  $                30.71 N/A N/A
FPC2W-SPSC/PLC-P-27M FPC2W-SPSC/PLC-P-27M: CTO-FIBER PATCHCOR EA B  $             45.13 31.0%  $                31.14 N/A N/A
FPC2W-SPSC/PLC-P-28M FPC2W-SPSC/PLC-P-28M: CTO-FIBER PATCHCOR EA B  $             45.75 31.0%  $                31.57 N/A N/A
FPC2W-SPSC/PLC-P-29M FPC2W-SPSC/PLC-P-29M: CTO-FIBER PATCHCOR EA B  $             46.38 31.0%  $                32.00 N/A N/A
FPC2W-SPSC/PLC-P-2M FPC2W-SPSC/PLC-P-2M: CTO-FIBER PATCHCORD EA B  $             29.50 31.0%  $                20.36 N/A N/A
FPC2W-SPSC/PLC-P-30M FPC2W-SPSC/PLC-P-30M: CTO-FIBER PATCHCOR EA B  $             47.00 31.0%  $                32.43 N/A N/A
FPC2W-SPSC/PLC-P-31M FPC2W-SPSC/PLC-P-31M: CTO-FIBER PATCHCOR EA B  $             47.63 31.0%  $                32.86 N/A N/A
FPC2W-SPSC/PLC-P-32M FPC2W-SPSC/PLC-P-32M: CTO-FIBER PATCHCOR EA B  $             48.25 31.0%  $                33.29 N/A N/A
FPC2W-SPSC/PLC-P-33M FPC2W-SPSC/PLC-P-33M: CTO-FIBER PATCHCOR EA B  $             48.88 31.0%  $                33.73 N/A N/A
FPC2W-SPSC/PLC-P-34M FPC2W-SPSC/PLC-P-34M: CTO-FIBER PATCHCOR EA B  $             49.50 31.0%  $                34.16 N/A N/A
FPC2W-SPSC/PLC-P-35M FPC2W-SPSC/PLC-P-35M: CTO-FIBER PATCHCOR EA B  $             50.13 31.0%  $                34.59 N/A N/A
FPC2W-SPSC/PLC-P-36M FPC2W-SPSC/PLC-P-36M: CTO-FIBER PATCHCOR EA B  $             50.75 31.0%  $                35.02 N/A N/A
FPC2W-SPSC/PLC-P-37M FPC2W-SPSC/PLC-P-37M: CTO-FIBER PATCHCOR EA B  $             51.38 31.0%  $                35.45 N/A N/A
FPC2W-SPSC/PLC-P-38M FPC2W-SPSC/PLC-P-38M: CTO-FIBER PATCHCOR EA B  $             52.00 31.0%  $                35.88 N/A N/A
FPC2W-SPSC/PLC-P-39M FPC2W-SPSC/PLC-P-39M: CTO-FIBER PATCHCOR EA B  $             52.63 31.0%  $                36.31 N/A N/A
FPC2W-SPSC/PLC-P-3M FPC2W-SPSC/PLC-P-3M: CTO-FIBER PATCHCORD EA B  $             30.13 31.0%  $                20.79 N/A N/A
FPC2W-SPSC/PLC-P-40M FPC2W-SPSC/PLC-P-40M: CTO-FIBER PATCHCOR EA B  $             53.25 31.0%  $                36.74 N/A N/A
FPC2W-SPSC/PLC-P-41M FPC2W-SPSC/PLC-P-41M: CTO-FIBER PATCHCOR EA B  $             53.88 31.0%  $                37.18 N/A N/A
FPC2W-SPSC/PLC-P-43M FPC2W-SPSC/PLC-P-43M: CTO-FIBER PATCHCOR EA B  $             55.13 31.0%  $                38.04 N/A N/A
FPC2W-SPSC/PLC-P-46M FPC2W-SPSC/PLC-P-46M: CTO-FIBER PATCHCOR EA B  $             57.00 31.0%  $                39.33 N/A N/A
FPC2W-SPSC/PLC-P-49M FPC2W-SPSC/PLC-P-49M: CTO-FIBER PATCHCOR EA B  $             58.88 31.0%  $                40.63 N/A N/A
FPC2W-SPSC/PLC-P-4M FPC2W-SPSC/PLC-P-4M: CTO-FIBER PATCHCORD EA B  $             30.75 31.0%  $                21.22 N/A N/A
FPC2W-SPSC/PLC-P-52M FPC2W-SPSC/PLC-P-52M: CTO-FIBER PATCHCOR EA B  $             60.75 31.0%  $                41.92 N/A N/A
FPC2W-SPSC/PLC-P-54M FPC2W-SPSC/PLC-P-54M: CTO-FIBER PATCHCOR EA B  $             62.00 31.0%  $                42.78 N/A N/A
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FPC2W-SPSC/PLC-P-55M FPC2W-SPSC/PLC-P-55M: CTO-FIBER PATCHCOR EA B  $             62.63 31.0%  $                43.21 N/A N/A
FPC2W-SPSC/PLC-P-57M FPC2W-SPSC/PLC-P-57M: CTO-FIBER PATCHCOR EA B  $             63.88 31.0%  $                44.08 N/A N/A
FPC2W-SPSC/PLC-P-58M FPC2W-SPSC/PLC-P-58M: CTO-FIBER PATCHCOR EA B  $             64.50 31.0%  $                44.51 N/A N/A
FPC2W-SPSC/PLC-P-60M FPC2W-SPSC/PLC-P-60M: CTO-FIBER PATCHCOR EA B  $             65.75 31.0%  $                45.37 N/A N/A
FPC2W-SPSC/PLC-P-61M FPC2W-SPSC/PLC-P-61M: CTO-FIBER PATCHCOR EA B  $             66.38 31.0%  $                45.80 N/A N/A
FPC2W-SPSC/PLC-P-63M FPC2W-SPSC/PLC-P-63M: CTO-FIBER PATCHCOR EA B  $             67.63 31.0%  $                46.66 N/A N/A
FPC2W-SPSC/PLC-P-65M FPC2W-SPSC/PLC-P-65M: CTO-FIBER PATCHCOR EA B  $             68.88 31.0%  $                47.53 N/A N/A
FPC2W-SPSC/PLC-P-66M FPC2W-SPSC/PLC-P-66M: CTO-FIBER PATCHCOR EA B  $             69.50 31.0%  $                47.96 N/A N/A
FPC2W-SPSC/PLC-P-72M FPC2W-SPSC/PLC-P-72M: CTO-FIBER PATCHCOR EA B  $             73.25 31.0%  $                50.54 N/A N/A
FPC2W-SPSC/PLC-P-76M FPC2W-SPSC/PLC-P-76M: CTO-FIBER PATCHCOR EA B  $             75.75 31.0%  $                52.27 N/A N/A
FPC2W-SPSC/PLC-P-77M FPC2W-SPSC/PLC-P-77M: CTO-FIBER PATCHCOR EA B  $             76.38 31.0%  $                52.70 N/A N/A
FPC2W-SPSC/PLC-P-78M FPC2W-SPSC/PLC-P-78M: CTO-FIBER PATCHCOR EA B  $             77.00 31.0%  $                53.13 N/A N/A
FPC2W-SPSC/PLC-P-7M FPC2W-SPSC/PLC-P-7M: CTO-FIBER PATCHCORD EA B  $             32.63 31.0%  $                22.51 N/A N/A
FPC2W-SPSC/PLC-P-80F FPC2W-SPSC/PLC-P-80F: CTO-FIBER PATCHCOR EA B  $             43.48 31.0%  $                30.00 N/A N/A
FPC2W-SPSC/PLC-P-80M FPC2W-SPSC/PLC-P-80M: CTO-FIBER PATCHCOR EA B  $             78.25 31.0%  $                53.99 N/A N/A
FPC2W-SPSC/PLC-P-92M FPC2W-SPSC/PLC-P-92M: CTO-FIBER PATCHCOR EA B  $             85.75 31.0%  $                59.17 N/A N/A
FPC2W-SPSC/PLC-P-9M FPC2W-SPSC/PLC-P-9M: CTO-FIBER PATCHCORD EA B  $             33.88 31.0%  $                23.38 N/A N/A
FPC2W-SPSC-P-10M FPC2W-SPSC-P-10M: CTO-FIBER PATCHCORDS EA B  $             34.50 31.0%  $                23.81 N/A N/A
FPC2W-SPSC-P-11M FPC2W-SPSC-P-11M: CTO-FIBER PATCHCORDS EA B  $             35.13 31.0%  $                24.24 N/A N/A
FPC2W-SPSC-P-122F FPC2W-SPSC-P-122F: CTO-FIBER PATCHCORDS EA B  $             51.48 31.0%  $                35.52 N/A N/A
FPC2W-SPSC-P-12M FPC2W-SPSC-P-12M: CTO-FIBER PATCHCORDS EA B  $             35.75 31.0%  $                24.67 N/A N/A
FPC2W-SPSC-P-13M FPC2W-SPSC-P-13M: CTO-FIBER PATCHCORDS EA B  $             36.38 31.0%  $                25.10 N/A N/A
FPC2W-SPSC-P-140F FPC2W-SPSC-P-140F: CTO-FIBER PATCHCORDS EA B  $             54.92 31.0%  $                37.89 N/A N/A
FPC2W-SPSC-P-14M FPC2W-SPSC-P-14M: CTO-FIBER PATCHCORDS EA B  $             37.00 31.0%  $                25.53 N/A N/A
FPC2W-SPSC-P-15M FPC2W-SPSC-P-15M: CTO-FIBER PATCHCORDS EA B  $             37.63 31.0%  $                25.96 N/A N/A
FPC2W-SPSC-P-16M FPC2W-SPSC-P-16M: CTO-FIBER PATCHCORDS EA B  $             38.25 31.0%  $                26.39 N/A N/A
FPC2W-SPSC-P-17M FPC2W-SPSC-P-17M: CTO-FIBER PATCHCORDS EA B  $             38.88 31.0%  $                26.83 N/A N/A
FPC2W-SPSC-P-18M FPC2W-SPSC-P-18M: CTO-FIBER PATCHCORDS EA B  $             39.50 31.0%  $                27.26 N/A N/A
FPC2W-SPSC-P-19M FPC2W-SPSC-P-19M: CTO-FIBER PATCHCORDS EA B  $             40.13 31.0%  $                27.69 N/A N/A
FPC2W-SPSC-P-1M FPC2W-SPSC-P-1M: CTO-FIBER PATCHCORDS EA B  $             28.88 31.0%  $                19.93 N/A N/A
FPC2W-SPSC-P-20M FPC2W-SPSC-P-20M: CTO-FIBER PATCHCORDS EA B  $             40.75 31.0%  $                28.12 N/A N/A
FPC2W-SPSC-P-21M FPC2W-SPSC-P-21M: CTO-FIBER PATCHCORDS EA B  $             41.38 31.0%  $                28.55 N/A N/A
FPC2W-SPSC-P-22M FPC2W-SPSC-P-22M: CTO-FIBER PATCHCORDS EA B  $             42.00 31.0%  $                28.98 N/A N/A
FPC2W-SPSC-P-23M FPC2W-SPSC-P-23M: CTO-FIBER PATCHCORDS EA B  $             42.63 31.0%  $                29.41 N/A N/A
FPC2W-SPSC-P-24M FPC2W-SPSC-P-24M: CTO-FIBER PATCHCORDS EA B  $             43.25 31.0%  $                29.84 N/A N/A
FPC2W-SPSC-P-26M FPC2W-SPSC-P-26M: CTO-FIBER PATCHCORDS EA B  $             44.50 31.0%  $                30.71 N/A N/A
FPC2W-SPSC-P-27M FPC2W-SPSC-P-27M: CTO-FIBER PATCHCORDS EA B  $             45.13 31.0%  $                31.14 N/A N/A
FPC2W-SPSC-P-28M FPC2W-SPSC-P-28M: CTO-FIBER PATCHCORDS EA B  $             45.75 31.0%  $                31.57 N/A N/A
FPC2W-SPSC-P-2M FPC2W-SPSC-P-2M: CTO-FIBER PATCHCORDS EA B  $             29.50 31.0%  $                20.36 N/A N/A

8368 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FPC2W-SPSC-P-30M FPC2W-SPSC-P-30M: CTO-FIBER PATCHCORDS EA B  $             47.00 31.0%  $                32.43 N/A N/A
FPC2W-SPSC-P-31M FPC2W-SPSC-P-31M: CTO-FIBER PATCHCORDS EA B  $             47.63 31.0%  $                32.86 N/A N/A
FPC2W-SPSC-P-32M FPC2W-SPSC-P-32M: CTO-FIBER PATCHCORDS EA B  $             48.25 31.0%  $                33.29 N/A N/A
FPC2W-SPSC-P-34M FPC2W-SPSC-P-34M: CTO-FIBER PATCHCORDS EA B  $             49.50 31.0%  $                34.16 N/A N/A
FPC2W-SPSC-P-36M FPC2W-SPSC-P-36M: CTO-FIBER PATCHCORDS EA B  $             50.75 31.0%  $                35.02 N/A N/A
FPC2W-SPSC-P-37M FPC2W-SPSC-P-37M: CTO-FIBER PATCHCORDS EA B  $             51.38 31.0%  $                35.45 N/A N/A
FPC2W-SPSC-P-39M FPC2W-SPSC-P-39M: CTO-FIBER PATCHCORDS EA B  $             52.63 31.0%  $                36.31 N/A N/A
FPC2W-SPSC-P-3M FPC2W-SPSC-P-3M: CTO-FIBER PATCHCORDS EA B  $             30.13 31.0%  $                20.79 N/A N/A
FPC2W-SPSC-P-40M FPC2W-SPSC-P-40M: CTO-FIBER PATCHCORDS EA B  $             53.25 31.0%  $                36.74 N/A N/A
FPC2W-SPSC-P-42M FPC2W-SPSC-P-42M: CTO-FIBER PATCHCORDS EA B  $             54.50 31.0%  $                37.61 N/A N/A
FPC2W-SPSC-P-49M FPC2W-SPSC-P-49M: CTO-FIBER PATCHCORDS EA B  $             58.88 31.0%  $                40.63 N/A N/A
FPC2W-SPSC-P-4M FPC2W-SPSC-P-4M: CTO-FIBER PATCHCORDS EA B  $             30.75 31.0%  $                21.22 N/A N/A
FPC2W-SPSC-P-50F FPC2W-SPSC-P-50F: CTO-FIBER PATCHCORDS EA B  $             37.77 31.0%  $                26.06 N/A N/A
FPC2W-SPSC-P-50M FPC2W-SPSC-P-50M: CTO-FIBER PATCHCORDS EA B  $             59.50 31.0%  $                41.06 N/A N/A
FPC2W-SPSC-P-53M FPC2W-SPSC-P-53M: CTO-FIBER PATCHCORDS EA B  $             61.38 31.0%  $                42.35 N/A N/A
FPC2W-SPSC-P-55F FPC2W-SPSC-P-55F: CTO-FIBER PATCHCORDS EA B  $             38.73 31.0%  $                26.72 N/A N/A
FPC2W-SPSC-P-57M FPC2W-SPSC-P-57M: CTO-FIBER PATCHCORDS EA B  $             63.88 31.0%  $                44.08 N/A N/A
FPC2W-SPSC-P-58M FPC2W-SPSC-P-58M: CTO-FIBER PATCHCORDS EA B  $             64.50 31.0%  $                44.51 N/A N/A
FPC2W-SPSC-P-5M FPC2W-SPSC-P-5M: CTO-FIBER PATCHCORDS EA B  $             31.38 31.0%  $                21.65 N/A N/A
FPC2W-SPSC-P-60M FPC2W-SPSC-P-60M: CTO-FIBER PATCHCORDS EA B  $             65.75 31.0%  $                45.37 N/A N/A
FPC2W-SPSC-P-61M FPC2W-SPSC-P-61M: CTO-FIBER PATCHCORDS EA B  $             66.38 31.0%  $                45.80 N/A N/A
FPC2W-SPSC-P-63M FPC2W-SPSC-P-63M: CTO-FIBER PATCHCORDS EA B  $             67.63 31.0%  $                46.66 N/A N/A
FPC2W-SPSC-P-69M FPC2W-SPSC-P-69M: CTO-FIBER PATCHCORDS EA B  $             71.38 31.0%  $                49.25 N/A N/A
FPC2W-SPSC-P-6M FPC2W-SPSC-P-6M: CTO-FIBER PATCHCORDS EA B  $             32.00 31.0%  $                22.08 N/A N/A
FPC2W-SPSC-P-71M FPC2W-SPSC-P-71M: CTO-FIBER PATCHCORDS EA B  $             72.63 31.0%  $                50.11 N/A N/A
FPC2W-SPSC-P-7M FPC2W-SPSC-P-7M: CTO-FIBER PATCHCORDS EA B  $             32.63 31.0%  $                22.51 N/A N/A
FPC2W-SPSC-P-8M FPC2W-SPSC-P-8M: CTO-FIBER PATCHCORDS EA B  $             33.25 31.0%  $                22.94 N/A N/A
FPC2W-SPSC-P-9M FPC2W-SPSC-P-9M: CTO-FIBER PATCHCORDS EA B  $             33.88 31.0%  $                23.38 N/A N/A
FPC2W-SPST/APSC-P-8M FPC2W-SPST/APSC-P-8M: CTO-FIBER PATCHCOR EA B  $             49.81 31.0%  $                34.37 N/A N/A
FPC2W-SPST/PLC-P-29M FPC2W-SPST/PLC-P-29M: CTO-FIBER PATCHCOR EA B  $             61.50 31.0%  $                42.44 N/A N/A
FPC2W-SPST/PSC-P-2M FPC2W-SPST/PSC-P-2M: CTO-FIBER PATCHCORD EA B  $             44.63 31.0%  $                30.79 N/A N/A
FPC2W-SPST/PSC-P-3M FPC2W-SPST/PSC-P-3M: CTO-FIBER PATCHCORD EA B  $             45.25 31.0%  $                31.22 N/A N/A
FPC2W-SPST/PSC-P-4M FPC2W-SPST/PSC-P-4M: CTO-FIBER PATCHCORD EA B  $             45.88 31.0%  $                31.66 N/A N/A
FPC2W-SPST/PSC-P-6M FPC2W-SPST/PSC-P-6M: CTO-FIBER PATCHCORD EA B  $             47.13 31.0%  $                32.52 N/A N/A
FPC2W-SPST/PSC-P-7M FPC2W-SPST/PSC-P-7M: CTO-FIBER PATCHCORD EA B  $             47.75 31.0%  $                32.95 N/A N/A
FPC2W-SPST/PSC-P-8M FPC2W-SPST/PSC-P-8M: CTO-FIBER PATCHCORD EA B  $             48.38 31.0%  $                33.38 N/A N/A
FPC2W-SPST-P-10M FPC2W-SPST-P-10M: CTO-FIBER PATCHCORDS EA B  $             64.75 31.0%  $                44.68 N/A N/A
FPC2W-SPST-P-12M FPC2W-SPST-P-12M: CTO-FIBER PATCHCORDS EA B  $             66.00 31.0%  $                45.54 N/A N/A
FPC2W-SPST-P-1M FPC2W-SPST-P-1M: SM DX 2MM ST-ST RBR EA B  $             49.38 31.0%  $                34.07 N/A N/A
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FPC2W-SPST-P-2M FPC2W-SPST-P-2M: CTO-FIBER PATCHCORDS EA B  $             59.75 31.0%  $                41.23 N/A N/A
FPC2W-SPST-P-30M FPC2W-SPST-P-30M: CTO-FIBER PATCHCORDS EA B  $             77.25 31.0%  $                53.30 N/A N/A
FPC2W-SPST-P-33M FPC2W-SPST-P-33M: CTO-FIBER PATCHCORDS EA B  $             79.13 31.0%  $                54.60 N/A N/A
FPC2W-SPST-P-3M FPC2W-SPST-P-3M: CTO-FIBER PATCHCORDS EA B  $             60.38 31.0%  $                41.66 N/A N/A
FPC2W-SPST-P-4M FPC2W-SPST-P-4M: CTO-FIBER PATCHCORDS EA B  $             61.00 31.0%  $                42.09 N/A N/A
FPC2W-SPST-P-5M FPC2W-SPST-P-5M: CTO-FIBER PATCHCORDS EA B  $             61.63 31.0%  $                42.52 N/A N/A
FPC2W-SPST-P-6M FPC2W-SPST-P-6M: CTO-FIBER PATCHCORDS EA B  $             62.25 31.0%  $                42.95 N/A N/A
FPC2W-SPST-P-7M FPC2W-SPST-P-7M: CTO-FIBER PATCHCORDS EA B  $             62.88 31.0%  $                43.39 N/A N/A
FPC2W-SPST-P-8M FPC2W-SPST-P-8M: CTO-FIBER PATCHCORDS EA B  $             63.50 31.0%  $                43.82 N/A N/A
FPC2Y-APLC-P-10M FPC2Y-APLC-P-10M: CTO-FIBER PATCHCORDS EA B  $             38.65 31.0%  $                26.67 N/A N/A
FPC2Y-APLC-P-2M FPC2Y-APLC-P-2M: CTO-FIBER PATCHCORDS EA B  $             33.84 31.0%  $                23.35 N/A N/A
FPC2Y-APLC-P-4M FPC2Y-APLC-P-4M: CTO-FIBER PATCHCORDS EA B  $             35.06 31.0%  $                24.19 N/A N/A
FPC2Y-APLC-P-5M FPC2Y-APLC-P-5M: CTO-FIBER PATCHCORDS EA B  $             35.65 31.0%  $                24.60 N/A N/A
FPC2Y-APSC/APLC-P-11M FPC2Y-APSC/APLC-P-11M: CTO-FIBER PATCHCO EA B  $             38.48 31.0%  $                26.55 N/A N/A
FPC2Y-APSC/APLC-P-15M FPC2Y-APSC/APLC-P-15M: CTO-FIBER PATCHCO EA B  $             40.88 31.0%  $                28.21 N/A N/A
FPC2Y-APSC/APLC-P-3M FPC2Y-APSC/APLC-P-3M: CTO-FIBER PATCHCOR EA B  $             33.67 31.0%  $                23.23 N/A N/A
FPC2Y-APSC/APLC-P-5M FPC2Y-APSC/APLC-P-5M: CTO-FIBER PATCHCOR EA B  $             34.88 31.0%  $                24.07 N/A N/A
FPC2Y-APSC/DLC-P-0.4M FPC2Y-APSC/DLC-P-0.4M: SM,2MM,DZ,ASC-LC EA B  $             35.27 31.0%  $                24.34 N/A N/A
FPC2Y-APSC/DLC-P-0.4M-10/6-CL2 FPC2Y-APSC/DLC-P-0.4M-10/6-CL2: C/A RBR EA B  $           139.01 31.0%  $                95.92 N/A N/A
FPC2Y-APSC/DLC-P-0.5M FPC2Y-APSC/DLC-P-0.5M: SM,2MM,DZ,ASC-LC EA B  $             35.34 31.0%  $                24.38 N/A N/A
FPC2Y-APSC/DLC-P-0.5M-10/6-CL2 FPC2Y-APSC/DLC-P-0.5M-10/6-CL2: C/A RBR EA B  $           139.09 31.0%  $                95.97 N/A N/A
FPC2Y-APSC/DLC-P-0.6M FPC2Y-APSC/DLC-P-0.6M: SM,2MM,DUAL,ASC-L EA B  $             35.42 31.0%  $                24.44 N/A N/A
FPC2Y-APSC/DLC-P-0.6M-10/6-CL2 FPC2Y-APSC/DLC-P-0.6M-10/6-CL2: C/A RBR EA B  $           139.17 31.0%  $                96.03 N/A N/A
FPC2Y-APSC/DLC-P-0.7M FPC2Y-APSC/DLC-P-0.7M: SM,2MM,DUAL,ASC-L EA B  $             35.50 31.0%  $                24.50 N/A N/A
FPC2Y-APSC/DLC-P-0.7M-10/6-CL2 FPC2Y-APSC/DLC-P-0.7M-10/6-CL2: C/A RBR EA B  $           139.24 31.0%  $                96.08 N/A N/A
FPC2Y-APSC/DLC-P-0.8M FPC2Y-APSC/DLC-P-0.8M: SM,2MM,DUAL,ASC-L EA B  $             35.58 31.0%  $                24.55 N/A N/A
FPC2Y-APSC/DLC-P-0.8M-10/6-CL2 FPC2Y-APSC/DLC-P-0.8M-10/6-CL2: C/A RBR EA B  $           139.32 31.0%  $                96.13 N/A N/A
FPC2Y-APSC/DLC-P-0.9M FPC2Y-APSC/DLC-P-0.9M: SM,2MM,DUAL,ASC-L EA B  $             35.65 31.0%  $                24.60 N/A N/A
FPC2Y-APSC/DLC-P-0.9M-10/6-CL2 FPC2Y-APSC/DLC-P-0.9M-10/6-CL2: C/A RBR EA B  $           139.40 31.0%  $                96.19 N/A N/A
FPC2Y-APSC/DLC-P-1.1M FPC2Y-APSC/DLC-P-1.1M: CTO-FIBER PATCHCO EA B  $             35.63 31.0%  $                24.58 N/A N/A
FPC2Y-APSC/DLC-P-1.1M-10/6-CL2 FPC2Y-APSC/DLC-P-1.1M-10/6-CL2: C/A RBR EA B  $           139.55 31.0%  $                96.29 N/A N/A
FPC2Y-APSC/DLC-P-1.2M FPC2Y-APSC/DLC-P-1.2M: CTO-FIBER PATCHCO EA B  $             35.69 31.0%  $                24.63 N/A N/A
FPC2Y-APSC/DLC-P-1.2M-10/6-CL2 FPC2Y-APSC/DLC-P-1.2M-10/6-CL2: C/A RBR EA B  $           139.63 31.0%  $                96.34 N/A N/A
FPC2Y-APSC/DLC-P-1.3M FPC2Y-APSC/DLC-P-1.3M: SM,2MM,DX,ASC-LC EA B  $             35.94 31.0%  $                24.80 N/A N/A
FPC2Y-APSC/DLC-P-1.3M-10/6-CL2 FPC2Y-APSC/DLC-P-1.3M-10/6-CL2: C/A RBR EA B  $           139.69 31.0%  $                96.39 N/A N/A
FPC2Y-APSC/DLC-P-1.4M FPC2Y-APSC/DLC-P-1.4M: CTO-FIBER PATCHCO EA B  $             35.81 31.0%  $                24.71 N/A N/A
FPC2Y-APSC/DLC-P-1.4M-10/6-CL2 FPC2Y-APSC/DLC-P-1.4M-10/6-CL2: C/A RBR EA B  $           139.76 31.0%  $                96.43 N/A N/A
FPC2Y-APSC/DLC-P-1.5M FPC2Y-APSC/DLC-P-1.5M: SM,2MM,DX,ASC-LC EA B  $             36.09 31.0%  $                24.90 N/A N/A
FPC2Y-APSC/DLC-P-1.5M-10/6-CL2 FPC2Y-APSC/DLC-P-1.5M-10/6-CL2: C/A RBR EA B  $           139.84 31.0%  $                96.49 N/A N/A
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FPC2Y-APSC/DLC-P-1.6M FPC2Y-APSC/DLC-P-1.6M: CTO-FIBER PATCHCO EA B  $             35.94 31.0%  $                24.80 N/A N/A
FPC2Y-APSC/DLC-P-1.6M-10/6-CL2 FPC2Y-APSC/DLC-P-1.6M-10/6-CL2: DZ RBR EA B  $           139.92 31.0%  $                96.54 N/A N/A
FPC2Y-APSC/DLC-P-1.7M FPC2Y-APSC/DLC-P-1.7M: CTO-FIBER PATCHCO EA B  $             36.00 31.0%  $                24.84 N/A N/A
FPC2Y-APSC/DLC-P-1.7M-10/6-CL2 FPC2Y-APSC/DLC-P-1.7M-10/6-CL2: DZ RBR EA B  $           139.99 31.0%  $                96.59 N/A N/A
FPC2Y-APSC/DLC-P-1.8M FPC2Y-APSC/DLC-P-1.8M: CTO-FIBER PATCHCO EA B  $             36.06 31.0%  $                24.88 N/A N/A
FPC2Y-APSC/DLC-P-1.8M-10/6-CL2 FPC2Y-APSC/DLC-P-1.8M-10/6-CL2: DZ RBR EA B  $           140.07 31.0%  $                96.65 N/A N/A
FPC2Y-APSC/DLC-P-1.9M FPC2Y-APSC/DLC-P-1.9M: CTO-FIBER PATCHCO EA B  $             36.11 31.0%  $                24.92 N/A N/A
FPC2Y-APSC/DLC-P-1.9M-10/6-CL2 FPC2Y-APSC/DLC-P-1.9M-10/6-CL2: DZ RBR EA B  $           140.15 31.0%  $                96.70 N/A N/A
FPC2Y-APSC/DLC-P-10M FPC2Y-APSC/DLC-P-10M: CTO-FIBER PATCHCOR EA B  $             40.98 31.0%  $                28.28 N/A N/A
FPC2Y-APSC/DLC-P-10M-10/6-CL2 FPC2Y-APSC/DLC-P-10M-10/6-CL2: C/A RBR EA B  $           146.22 31.0%  $              100.89 N/A N/A
FPC2Y-APSC/DLC-P-11M FPC2Y-APSC/DLC-P-11M: CTO-FIBER PATCHCOR EA B  $             41.58 31.0%  $                28.69 N/A N/A
FPC2Y-APSC/DLC-P-11M-10/6-CL2 FPC2Y-APSC/DLC-P-11M-10/6-CL2: C/A RBR EA B  $           146.97 31.0%  $              101.41 N/A N/A
FPC2Y-APSC/DLC-P-12M FPC2Y-APSC/DLC-P-12M: CTO-FIBER PATCHCOR EA B  $             42.17 31.0%  $                29.10 N/A N/A
FPC2Y-APSC/DLC-P-12M-10/6-CL2 FPC2Y-APSC/DLC-P-12M-10/6-CL2: C/A RBR EA B  $           147.72 31.0%  $              101.93 N/A N/A
FPC2Y-APSC/DLC-P-13M FPC2Y-APSC/DLC-P-13M: CTO-FIBER PATCHCOR EA B  $             42.77 31.0%  $                29.51 N/A N/A
FPC2Y-APSC/DLC-P-13M-10/6-CL2 FPC2Y-APSC/DLC-P-13M-10/6-CL2: C/A RBR EA B  $           148.47 31.0%  $              102.44 N/A N/A
FPC2Y-APSC/DLC-P-14M FPC2Y-APSC/DLC-P-14M: CTO-FIBER PATCHCOR EA B  $             43.38 31.0%  $                29.93 N/A N/A
FPC2Y-APSC/DLC-P-14M-10/6-CL2 FPC2Y-APSC/DLC-P-14M-10/6-CL2: C/A RBR EA B  $           149.22 31.0%  $              102.96 N/A N/A
FPC2Y-APSC/DLC-P-15M FPC2Y-APSC/DLC-P-15M: CTO-FIBER PATCHCOR EA B  $             43.98 31.0%  $                30.35 N/A N/A
FPC2Y-APSC/DLC-P-15M-10/6-CL2 FPC2Y-APSC/DLC-P-15M-10/6-CL2: C/A RBR EA B  $           149.97 31.0%  $              103.48 N/A N/A
FPC2Y-APSC/DLC-P-16M-10/6-CL2 FPC2Y-APSC/DLC-P-16M-10/6-CL2: C/A RBR EA B  $           150.72 31.0%  $              104.00 N/A N/A
FPC2Y-APSC/DLC-P-17M-10/6-CL2 FPC2Y-APSC/DLC-P-17M-10/6-CL2: C/A RBR EA B  $           151.47 31.0%  $              104.51 N/A N/A
FPC2Y-APSC/DLC-P-18M FPC2Y-APSC/DLC-P-18M: CTO-FIBER PATCHCOR EA B  $             45.77 31.0%  $                31.58 N/A N/A
FPC2Y-APSC/DLC-P-18M-10/6-CL2 FPC2Y-APSC/DLC-P-18M-10/6-CL2: C/A RBR EA B  $           152.22 31.0%  $              105.03 N/A N/A
FPC2Y-APSC/DLC-P-19M FPC2Y-APSC/DLC-P-19M: CTO-FIBER PATCHCOR EA B  $             46.38 31.0%  $                32.00 N/A N/A
FPC2Y-APSC/DLC-P-19M-10/6-CL2 FPC2Y-APSC/DLC-P-19M-10/6-CL2: C/A RBR EA B  $           152.97 31.0%  $              105.55 N/A N/A
FPC2Y-APSC/DLC-P-1M FPC2Y-APSC/DLC-P-1M: CTO-FIBER PATCHCORD EA B  $             35.58 31.0%  $                24.55 N/A N/A
FPC2Y-APSC/DLC-P-1M-10/6-CL2 FPC2Y-APSC/DLC-P-1M-10/6-CL2: C/A RBR EA B  $           139.48 31.0%  $                96.24 N/A N/A
FPC2Y-APSC/DLC-P-2.1M FPC2Y-APSC/DLC-P-2.1M: CTO-FIBER PATCHCO EA B  $             36.23 31.0%  $                25.00 N/A N/A
FPC2Y-APSC/DLC-P-2.1M-10/6-CL2 FPC2Y-APSC/DLC-P-2.1M-10/6-CL2: DZ RBR EA B  $           140.30 31.0%  $                96.81 N/A N/A
FPC2Y-APSC/DLC-P-2.2M FPC2Y-APSC/DLC-P-2.2M: CTO-FIBER PATCHCO EA B  $             36.31 31.0%  $                25.05 N/A N/A
FPC2Y-APSC/DLC-P-2.2M-10/6-CL2 FPC2Y-APSC/DLC-P-2.2M-10/6-CL2: DZ RBR EA B  $           140.38 31.0%  $                96.86 N/A N/A
FPC2Y-APSC/DLC-P-2.3M FPC2Y-APSC/DLC-P-2.3M: CTO-FIBER PATCHCO EA B  $             36.34 31.0%  $                25.07 N/A N/A
FPC2Y-APSC/DLC-P-2.3M-10/6-CL2 FPC2Y-APSC/DLC-P-2.3M-10/6-CL2: DZ RBR EA B  $           140.44 31.0%  $                96.90 N/A N/A
FPC2Y-APSC/DLC-P-2.4M FPC2Y-APSC/DLC-P-2.4M: CTO-FIBER PATCHCO EA B  $             36.40 31.0%  $                25.12 N/A N/A
FPC2Y-APSC/DLC-P-2.4M-10/6-CL2 FPC2Y-APSC/DLC-P-2.4M-10/6-CL2: C/A RBR EA B  $           140.51 31.0%  $                96.95 N/A N/A
FPC2Y-APSC/DLC-P-2.5M FPC2Y-APSC/DLC-P-2.5M: CTO-FIBER PATCHCO EA B  $             36.48 31.0%  $                25.17 N/A N/A
FPC2Y-APSC/DLC-P-2.5M-10/6-CL2 FPC2Y-APSC/DLC-P-2.5M-10/6-CL2: C/A RBR EA B  $           140.59 31.0%  $                97.01 N/A N/A
FPC2Y-APSC/DLC-P-2.6M FPC2Y-APSC/DLC-P-2.6M: CTO-FIBER PATCHCO EA B  $             36.54 31.0%  $                25.21 N/A N/A
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FPC2Y-APSC/DLC-P-2.6M-10/6-CL2 FPC2Y-APSC/DLC-P-2.6M-10/6-CL2: C/A RBR EA B  $           140.67 31.0%  $                97.06 N/A N/A
FPC2Y-APSC/DLC-P-20M FPC2Y-APSC/DLC-P-20M: CTO-FIBER PATCHCOR EA B  $             49.98 31.0%  $                34.49 N/A N/A
FPC2Y-APSC/DLC-P-20M-10/6-CL2 FPC2Y-APSC/DLC-P-20M-10/6-CL2: C/A RBR EA B  $           153.72 31.0%  $              106.07 N/A N/A
FPC2Y-APSC/DLC-P-22M FPC2Y-APSC/DLC-P-22M: CTO-FIBER PATCHCOR EA B  $             51.48 31.0%  $                35.52 N/A N/A
FPC2Y-APSC/DLC-P-24M FPC2Y-APSC/DLC-P-24M: CTO-FIBER PATCHCOR EA B  $             49.38 31.0%  $                34.07 N/A N/A
FPC2Y-APSC/DLC-P-24M-10/6-CL2 FPC2Y-APSC/DLC-P-24M-10/6-CL2: C/A RBR EA B  $           156.72 31.0%  $              108.14 N/A N/A
FPC2Y-APSC/DLC-P-25M FPC2Y-APSC/DLC-P-25M: CTO-FIBER PATCHCOR EA B  $             49.98 31.0%  $                34.49 N/A N/A
FPC2Y-APSC/DLC-P-2M FPC2Y-APSC/DLC-P-2M: CTO-FIBER PATCHCORD EA B  $             36.17 31.0%  $                24.96 N/A N/A
FPC2Y-APSC/DLC-P-2M-10/6-CL2 FPC2Y-APSC/DLC-P-2M-10/6-CL2: DZ RBR EA B  $           140.23 31.0%  $                96.76 N/A N/A
FPC2Y-APSC/DLC-P-3.2M-10/6-CL2 FPC2Y-APSC/DLC-P-3.2M-10/6-CL2: C/A RBR EA B  $           141.13 31.0%  $                97.38 N/A N/A
FPC2Y-APSC/DLC-P-3.5M-10/6-CL2 FPC2Y-APSC/DLC-P-3.5M-10/6-CL2: C/A RBR EA B  $           141.34 31.0%  $                97.52 N/A N/A
FPC2Y-APSC/DLC-P-39M-10/6-CL2 FPC2Y-APSC/DLC-P-39M-10/6-CL2: C/A RBR EA B  $           167.97 31.0%  $              115.90 N/A N/A
FPC2Y-APSC/DLC-P-3M FPC2Y-APSC/DLC-P-3M: CTO-FIBER PATCHCORD EA B  $             36.77 31.0%  $                25.37 N/A N/A
FPC2Y-APSC/DLC-P-3M-10/6-CL2 FPC2Y-APSC/DLC-P-3M-10/6-CL2: DZ RBR EA B  $           140.98 31.0%  $                97.28 N/A N/A
FPC2Y-APSC/DLC-P-4.3M-10/6-CL2 FPC2Y-APSC/DLC-P-4.3M-10/6-CL2: C/A RBR EA B  $           141.94 31.0%  $                97.94 N/A N/A
FPC2Y-APSC/DLC-P-43M FPC2Y-APSC/DLC-P-43M: CTO-FIBER PATCHCOR EA B  $             60.77 31.0%  $                41.93 N/A N/A
FPC2Y-APSC/DLC-P-49M-10/6-CL2 FPC2Y-APSC/DLC-P-49M-10/6-CL2: C/A RBR EA B  $           175.47 31.0%  $              121.07 N/A N/A
FPC2Y-APSC/DLC-P-4M FPC2Y-APSC/DLC-P-4M: CTO-FIBER PATCHCORD EA B  $             37.38 31.0%  $                25.79 N/A N/A
FPC2Y-APSC/DLC-P-4M-10/6-CL2 FPC2Y-APSC/DLC-P-4M-10/6-CL2: DZ RBR EA B  $           141.73 31.0%  $                97.79 N/A N/A
FPC2Y-APSC/DLC-P-5.2M-10/6-CL2 FPC2Y-APSC/DLC-P-5.2M-10/6-CL2: C/A RBR EA B  $           142.63 31.0%  $                98.41 N/A N/A
FPC2Y-APSC/DLC-P-5.4M-10/6-CL2 FPC2Y-APSC/DLC-P-5.4M-10/6-CL2: C/A RBR EA B  $           142.76 31.0%  $                98.50 N/A N/A
FPC2Y-APSC/DLC-P-5.5M-10/6-CL2 FPC2Y-APSC/DLC-P-5.5M-10/6-CL2: C/A RBR EA B  $           142.84 31.0%  $                98.56 N/A N/A
FPC2Y-APSC/DLC-P-50M-10/6-CL2 FPC2Y-APSC/DLC-P-50M-10/6-CL2: C/A RBR EA B  $           176.22 31.0%  $              121.59 N/A N/A
FPC2Y-APSC/DLC-P-5M FPC2Y-APSC/DLC-P-5M: CTO-FIBER PATCHCORD EA B  $             37.98 31.0%  $                26.21 N/A N/A
FPC2Y-APSC/DLC-P-5M-10/6-CL2 FPC2Y-APSC/DLC-P-5M-10/6-CL2: DZ RBR EA B  $           142.48 31.0%  $                98.31 N/A N/A
FPC2Y-APSC/DLC-P-6M FPC2Y-APSC/DLC-P-6M: CTO-FIBER PATCHCORD EA B  $             38.58 31.0%  $                26.62 N/A N/A
FPC2Y-APSC/DLC-P-6M-10/6-CL2 FPC2Y-APSC/DLC-P-6M-10/6-CL2: DZ RBR EA B  $           143.23 31.0%  $                98.83 N/A N/A
FPC2Y-APSC/DLC-P-7M FPC2Y-APSC/DLC-P-7M: CTO-FIBER PATCHCORD EA B  $             39.17 31.0%  $                27.03 N/A N/A
FPC2Y-APSC/DLC-P-7M-10/6-CL2 FPC2Y-APSC/DLC-P-7M-10/6-CL2: DZ RBR EA B  $           143.98 31.0%  $                99.35 N/A N/A
FPC2Y-APSC/DLC-P-8M FPC2Y-APSC/DLC-P-8M: CTO-FIBER PATCHCORD EA B  $             39.77 31.0%  $                27.44 N/A N/A
FPC2Y-APSC/DLC-P-8M-10/6-CL2 FPC2Y-APSC/DLC-P-8M-10/6-CL2: C/A RBR EA B  $           144.73 31.0%  $                99.86 N/A N/A
FPC2Y-APSC/DLC-P-9M FPC2Y-APSC/DLC-P-9M: CTO-FIBER PATCHCORD EA B  $             40.38 31.0%  $                27.86 N/A N/A
FPC2Y-APSC/DLC-P-9M-10/6-CL2 FPC2Y-APSC/DLC-P-9M-10/6-CL2: C/A RBR EA B  $           145.48 31.0%  $              100.38 N/A N/A
FPC2Y-APSC/PLB-P-0.8M-10/6-CL2 FPC2Y-APSC/PLB-P-0.8M-10/6-CL2: CBL FO B EA B  $           140.38 31.0%  $                96.86 N/A N/A
FPC2Y-APSC/PLB-P-1.3M-10/6-CL2 FPC2Y-APSC/PLB-P-1.3M-10/6-CL2: CBL FO B EA B  $           140.74 31.0%  $                97.11 N/A N/A
FPC2Y-APSC/PLB-P-1.9M-10/6-CL2 FPC2Y-APSC/PLB-P-1.9M-10/6-CL2: CBL FO B EA B  $           141.19 31.0%  $                97.42 N/A N/A
FPC2Y-APSC/PLB-P-2.4M-10/6-CL2 FPC2Y-APSC/PLB-P-2.4M-10/6-CL2: CBL FO B EA B  $           141.57 31.0%  $                97.68 N/A N/A
FPC2Y-APSC/PLC-P-10M FPC2Y-APSC/PLC-P-10M: CTO-FIBER PATCHCOR EA B  $             35.67 31.0%  $                24.61 N/A N/A
FPC2Y-APSC/PLC-P-11M FPC2Y-APSC/PLC-P-11M: CTO-FIBER PATCHCOR EA B  $             36.27 31.0%  $                25.03 N/A N/A
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FPC2Y-APSC/PLC-P-12M FPC2Y-APSC/PLC-P-12M: CTO-FIBER PATCHCOR EA B  $             36.88 31.0%  $                25.45 N/A N/A
FPC2Y-APSC/PLC-P-14M FPC2Y-APSC/PLC-P-14M: CTO-FIBER PATCHCOR EA B  $             38.08 31.0%  $                26.28 N/A N/A
FPC2Y-APSC/PLC-P-15M FPC2Y-APSC/PLC-P-15M: CTO-FIBER PATCHCOR EA B  $             38.67 31.0%  $                26.68 N/A N/A
FPC2Y-APSC/PLC-P-16M FPC2Y-APSC/PLC-P-16M: CTO-FIBER PATCHCOR EA B  $             39.27 31.0%  $                27.10 N/A N/A
FPC2Y-APSC/PLC-P-17M FPC2Y-APSC/PLC-P-17M: CTO-FIBER PATCHCOR EA B  $             39.88 31.0%  $                27.52 N/A N/A
FPC2Y-APSC/PLC-P-18M FPC2Y-APSC/PLC-P-18M: CTO-FIBER PATCHCOR EA B  $             40.48 31.0%  $                27.93 N/A N/A
FPC2Y-APSC/PLC-P-19M FPC2Y-APSC/PLC-P-19M: CTO-FIBER PATCHCOR EA B  $             41.08 31.0%  $                28.35 N/A N/A
FPC2Y-APSC/PLC-P-1M FPC2Y-APSC/PLC-P-1M: SM,2MM,DZ,ASC-LC EA B  $             30.42 31.0%  $                20.99 N/A N/A
FPC2Y-APSC/PLC-P-20M FPC2Y-APSC/PLC-P-20M: CTO-FIBER PATCHCOR EA B  $             41.67 31.0%  $                28.75 N/A N/A
FPC2Y-APSC/PLC-P-21M FPC2Y-APSC/PLC-P-21M: CTO-FIBER PATCHCOR EA B  $             42.27 31.0%  $                29.17 N/A N/A
FPC2Y-APSC/PLC-P-22M FPC2Y-APSC/PLC-P-22M: CTO-FIBER PATCHCOR EA B  $             42.88 31.0%  $                29.59 N/A N/A
FPC2Y-APSC/PLC-P-24M FPC2Y-APSC/PLC-P-24M: CTO-FIBER PATCHCOR EA B  $             44.08 31.0%  $                30.42 N/A N/A
FPC2Y-APSC/PLC-P-26M FPC2Y-APSC/PLC-P-26M: CTO-FIBER PATCHCOR EA B  $             45.27 31.0%  $                31.24 N/A N/A
FPC2Y-APSC/PLC-P-2M FPC2Y-APSC/PLC-P-2M: CTO-FIBER PATCHCORD EA B  $             30.88 31.0%  $                21.31 N/A N/A
FPC2Y-APSC/PLC-P-30M FPC2Y-APSC/PLC-P-30M: CTO-FIBER PATCHCOR EA B  $             47.67 31.0%  $                32.89 N/A N/A
FPC2Y-APSC/PLC-P-32M FPC2Y-APSC/PLC-P-32M: CTO-FIBER PATCHCOR EA B  $             48.88 31.0%  $                33.73 N/A N/A
FPC2Y-APSC/PLC-P-34M FPC2Y-APSC/PLC-P-34M: CTO-FIBER PATCHCOR EA B  $             50.07 31.0%  $                34.55 N/A N/A
FPC2Y-APSC/PLC-P-36M FPC2Y-APSC/PLC-P-36M: CTO-FIBER PATCHCOR EA B  $             51.27 31.0%  $                35.38 N/A N/A
FPC2Y-APSC/PLC-P-38M FPC2Y-APSC/PLC-P-38M: CTO-FIBER PATCHCOR EA B  $             52.48 31.0%  $                36.21 N/A N/A
FPC2Y-APSC/PLC-P-3M FPC2Y-APSC/PLC-P-3M: CTO-FIBER PATCHCORD EA B  $             31.48 31.0%  $                21.72 N/A N/A
FPC2Y-APSC/PLC-P-40M FPC2Y-APSC/PLC-P-40M: CTO-FIBER PATCHCOR EA B  $             53.67 31.0%  $                37.03 N/A N/A
FPC2Y-APSC/PLC-P-44M FPC2Y-APSC/PLC-P-44M: CTO-FIBER PATCHCOR EA B  $             56.07 31.0%  $                38.69 N/A N/A
FPC2Y-APSC/PLC-P-4M FPC2Y-APSC/PLC-P-4M: CTO-FIBER PATCHCORD EA B  $             32.08 31.0%  $                22.14 N/A N/A
FPC2Y-APSC/PLC-P-50M FPC2Y-APSC/PLC-P-50M: CTO-FIBER PATCHCOR EA B  $             59.67 31.0%  $                41.17 N/A N/A
FPC2Y-APSC/PLC-P-5M FPC2Y-APSC/PLC-P-5M: CTO-FIBER PATCHCORD EA B  $             32.67 31.0%  $                22.54 N/A N/A
FPC2Y-APSC/PLC-P-6M FPC2Y-APSC/PLC-P-6M: CTO-FIBER PATCHCORD EA B  $             33.27 31.0%  $                22.96 N/A N/A
FPC2Y-APSC/PLC-P-7M FPC2Y-APSC/PLC-P-7M: CTO-FIBER PATCHCORD EA B  $             33.88 31.0%  $                23.38 N/A N/A
FPC2Y-APSC/PLC-P-8M FPC2Y-APSC/PLC-P-8M: CTO-FIBER PATCHCORD EA B  $             34.48 31.0%  $                23.79 N/A N/A
FPC2Y-APSC/PLC-P-9M FPC2Y-APSC/PLC-P-9M: CTO-FIBER PATCHCORD EA B  $             35.08 31.0%  $                24.21 N/A N/A
FPC2Y-APSC-P-15M FPC2Y-APSC-P-15M: CTO-FIBER PATCHCORDS EA B  $             40.09 31.0%  $                27.66 N/A N/A
FPC2Y-APSC-P-25M FPC2Y-APSC-P-25M: CTO-FIBER PATCHCORDS EA B  $             46.09 31.0%  $                31.80 N/A N/A
FPC2Y-APSC-P-3M FPC2Y-APSC-P-3M: CTO-FIBER PATCHCORDS EA B  $             32.90 31.0%  $                22.70 N/A N/A
FPC2Y-APSC-P-40M FPC2Y-APSC-P-40M: CTO-FIBER PATCHCORDS EA B  $             55.09 31.0%  $                38.01 N/A N/A
FPC2Y-SDLC/PLC-P-1.1M FPC2Y-SDLC/PLC-P-1.1M: CTO-FIBER PATCHCO EA B  $             34.21 31.0%  $                23.60 N/A N/A
FPC2Y-SDLC-P-0.4M FPC2Y-SDLC-P-0.4M: SM,2MM,DUAL,LC-LC EA B  $             39.15 31.0%  $                27.01 N/A N/A
FPC2Y-SDLC-P-0.4M-6/6-CL1 FPC2Y-SDLC-P-0.4M-6/6-CL1: DZ RBR EA B  $           142.90 31.0%  $                98.60 N/A N/A
FPC2Y-SDLC-P-0.5M FPC2Y-SDLC-P-0.5M: SM,2MM,DUAL,LC-LC EA B  $             39.09 31.0%  $                26.97 N/A N/A
FPC2Y-SDLC-P-0.5M-6/6-CL1 FPC2Y-SDLC-P-0.5M-6/6-CL1: DZ RBR EA B  $           142.98 31.0%  $                98.66 N/A N/A
FPC2Y-SDLC-P-0.6M FPC2Y-SDLC-P-0.6M: SM,2MM,DUAL,LC-LC EA B  $             39.31 31.0%  $                27.12 N/A N/A
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FPC2Y-SDLC-P-0.6M-6/6-CL1 FPC2Y-SDLC-P-0.6M-6/6-CL1: DZ RBR EA B  $           143.05 31.0%  $                98.70 N/A N/A
FPC2Y-SDLC-P-0.7M FPC2Y-SDLC-P-0.7M: CTO-FIBER PATCHCORDS EA B  $             39.27 31.0%  $                27.10 N/A N/A
FPC2Y-SDLC-P-0.7M-6/6-CL1 FPC2Y-SDLC-P-0.7M-6/6-CL1: DZ RBR EA B  $           143.13 31.0%  $                98.76 N/A N/A
FPC2Y-SDLC-P-0.8M FPC2Y-SDLC-P-0.8M: CTO-FIBER PATCHCORDS EA B  $             39.33 31.0%  $                27.14 N/A N/A
FPC2Y-SDLC-P-0.8M-6/6-CL1 FPC2Y-SDLC-P-0.8M-6/6-CL1: 2MM DZ RBR EA B  $           143.19 31.0%  $                98.80 N/A N/A
FPC2Y-SDLC-P-0.9M FPC2Y-SDLC-P-0.9M: SM,2MM,DUAL,LC-LC EA B  $             39.52 31.0%  $                27.27 N/A N/A
FPC2Y-SDLC-P-0.9M-6/6-CL1 FPC2Y-SDLC-P-0.9M-6/6-CL1: DZ RBR EA B  $           143.26 31.0%  $                98.85 N/A N/A
FPC2Y-SDLC-P-1.1M FPC2Y-SDLC-P-1.1M: SM,2MM,DUAL,LC-LC EA B  $             39.67 31.0%  $                27.37 N/A N/A
FPC2Y-SDLC-P-1.1M-6/6-CL1 FPC2Y-SDLC-P-1.1M-6/6-CL1: 2MM DZ RBR EA B  $           143.42 31.0%  $                98.96 N/A N/A
FPC2Y-SDLC-P-1.2M FPC2Y-SDLC-P-1.2M: SM,2MM,DZ,LC-LC EA B  $             39.75 31.0%  $                27.43 N/A N/A
FPC2Y-SDLC-P-1.2M-6/6-CL1 FPC2Y-SDLC-P-1.2M-6/6-CL1: DZ RBR EA B  $           143.49 31.0%  $                99.01 N/A N/A
FPC2Y-SDLC-P-1.3M FPC2Y-SDLC-P-1.3M: SM,2MM,DZ,LC-LC EA B  $             39.83 31.0%  $                27.48 N/A N/A
FPC2Y-SDLC-P-1.3M-6/6-CL1 FPC2Y-SDLC-P-1.3M-6/6-CL1: DZ RBR EA B  $           143.57 31.0%  $                99.06 N/A N/A
FPC2Y-SDLC-P-1.4M FPC2Y-SDLC-P-1.4M: SM,2MM,DZ,LC-LC EA B  $             39.90 31.0%  $                27.53 N/A N/A
FPC2Y-SDLC-P-1.4M-6/6-CL1 FPC2Y-SDLC-P-1.4M-6/6-CL1: DZ RBR EA B  $           143.65 31.0%  $                99.12 N/A N/A
FPC2Y-SDLC-P-1.5M FPC2Y-SDLC-P-1.5M: SM,2MM,DZ,LC-LC EA B  $             39.90 31.0%  $                27.53 N/A N/A
FPC2Y-SDLC-P-1.5M-6/6-CL1 FPC2Y-SDLC-P-1.5M-6/6-CL1: DZ RBR EA B  $           143.73 31.0%  $                99.17 N/A N/A
FPC2Y-SDLC-P-1.6M FPC2Y-SDLC-P-1.6M: SM,2MM,DZ,LC-LC EA B  $             40.06 31.0%  $                27.64 N/A N/A
FPC2Y-SDLC-P-1.6M-6/6-CL1 FPC2Y-SDLC-P-1.6M-6/6-CL1: DZ RBR EA B  $           143.80 31.0%  $                99.22 N/A N/A
FPC2Y-SDLC-P-1.7M FPC2Y-SDLC-P-1.7M: SM,2MM,DZ,LC-LC EA B  $             40.13 31.0%  $                27.69 N/A N/A
FPC2Y-SDLC-P-1.7M-6/6-CL1 FPC2Y-SDLC-P-1.7M-6/6-CL1: 2MM DZ RBR EA B  $           143.88 31.0%  $                99.28 N/A N/A
FPC2Y-SDLC-P-1.8M FPC2Y-SDLC-P-1.8M: CTO-FIBER PATCHCORDS EA B  $             39.92 31.0%  $                27.54 N/A N/A
FPC2Y-SDLC-P-1.8M-6/6-CL1 FPC2Y-SDLC-P-1.8M-6/6-CL1: DZ RBR EA B  $           143.94 31.0%  $                99.32 N/A N/A
FPC2Y-SDLC-P-1.9M FPC2Y-SDLC-P-1.9M: CTO-FIBER PATCHCORDS EA B  $             39.98 31.0%  $                27.59 N/A N/A
FPC2Y-SDLC-P-1.9M-6/6-CL1 FPC2Y-SDLC-P-1.9M-6/6-CL1: DZ RBR EA B  $           144.01 31.0%  $                99.37 N/A N/A
FPC2Y-SDLC-P-10M FPC2Y-SDLC-P-10M: CTO-FIBER PATCHCORDS EA B  $             44.84 31.0%  $                30.94 N/A N/A
FPC2Y-SDLC-P-10M-6/6-CL1 FPC2Y-SDLC-P-10M-6/6-CL1: DZ RBR EA B  $           150.09 31.0%  $              103.56 N/A N/A
FPC2Y-SDLC-P-11M FPC2Y-SDLC-P-11M: CTO-FIBER PATCHCORDS EA B  $             45.44 31.0%  $                31.35 N/A N/A
FPC2Y-SDLC-P-11M-6/6-CL1 FPC2Y-SDLC-P-11M-6/6-CL1: DZ RBR EA B  $           150.84 31.0%  $              104.08 N/A N/A
FPC2Y-SDLC-P-12M FPC2Y-SDLC-P-12M: CTO-FIBER PATCHCORDS EA B  $             46.06 31.0%  $                31.78 N/A N/A
FPC2Y-SDLC-P-13M FPC2Y-SDLC-P-13M: CTO-FIBER PATCHCORDS EA B  $             46.65 31.0%  $                32.19 N/A N/A
FPC2Y-SDLC-P-14M FPC2Y-SDLC-P-14M: CTO-FIBER PATCHCORDS EA B  $             47.25 31.0%  $                32.60 N/A N/A
FPC2Y-SDLC-P-15M FPC2Y-SDLC-P-15M: CTO-FIBER PATCHCORDS EA B  $             47.84 31.0%  $                33.01 N/A N/A
FPC2Y-SDLC-P-15M-6/6-CL1 FPC2Y-SDLC-P-15M-6/6-CL1: DZ RBR EA B  $           153.84 31.0%  $              106.15 N/A N/A
FPC2Y-SDLC-P-16M FPC2Y-SDLC-P-16M: CTO-FIBER PATCHCORDS EA B  $             48.44 31.0%  $                33.42 N/A N/A
FPC2Y-SDLC-P-17M FPC2Y-SDLC-P-17M: CTO-FIBER PATCHCORDS EA B  $             49.06 31.0%  $                33.85 N/A N/A
FPC2Y-SDLC-P-17M-6/6-CL1 FPC2Y-SDLC-P-17M-6/6-CL1: DZ RBR EA B  $           155.34 31.0%  $              107.18 N/A N/A
FPC2Y-SDLC-P-18M-6/6-CL1 FPC2Y-SDLC-P-18M-6/6-CL1: DZ RBR EA B  $           156.09 31.0%  $              107.70 N/A N/A
FPC2Y-SDLC-P-1M FPC2Y-SDLC-P-1M: SM,2MM,DUAL,LC-LC EA B  $             39.59 31.0%  $                27.32 N/A N/A
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FPC2Y-SDLC-P-1M-6/6-CL1 FPC2Y-SDLC-P-1M-6/6-CL1: 2MM DZ RBR EA B  $           143.34 31.0%  $                98.90 N/A N/A
FPC2Y-SDLC-P-2.1M FPC2Y-SDLC-P-2.1M: CTO-FIBER PATCHCORDS EA B  $             40.11 31.0%  $                27.68 N/A N/A
FPC2Y-SDLC-P-2.1M-6/6-CL1 FPC2Y-SDLC-P-2.1M-6/6-CL1: DZ RBR EA B  $           144.17 31.0%  $                99.48 N/A N/A
FPC2Y-SDLC-P-2.2M FPC2Y-SDLC-P-2.2M: CTO-FIBER PATCHCORDS EA B  $             40.17 31.0%  $                27.72 N/A N/A
FPC2Y-SDLC-P-2.2M-6/6-CL1 FPC2Y-SDLC-P-2.2M-6/6-CL1: DZ RBR EA B  $           144.24 31.0%  $                99.53 N/A N/A
FPC2Y-SDLC-P-2.3M FPC2Y-SDLC-P-2.3M: CTO-FIBER PATCHCORDS EA B  $             40.23 31.0%  $                27.76 N/A N/A
FPC2Y-SDLC-P-2.3M-6/6-CL1 FPC2Y-SDLC-P-2.3M-6/6-CL1: DZ RBR EA B  $           144.32 31.0%  $                99.58 N/A N/A
FPC2Y-SDLC-P-2.4M FPC2Y-SDLC-P-2.4M: CTO-FIBER PATCHCORDS EA B  $             40.29 31.0%  $                27.80 N/A N/A
FPC2Y-SDLC-P-2.4M-6/6-CL1 FPC2Y-SDLC-P-2.4M-6/6-CL1: DZ RBR EA B  $           144.40 31.0%  $                99.64 N/A N/A
FPC2Y-SDLC-P-2.5M FPC2Y-SDLC-P-2.5M: CTO-FIBER PATCHCORDS EA B  $             40.34 31.0%  $                27.83 N/A N/A
FPC2Y-SDLC-P-2.5M-6/6-CL1 FPC2Y-SDLC-P-2.5M-6/6-CL1: DZ RBR EA B  $           144.48 31.0%  $                99.69 N/A N/A
FPC2Y-SDLC-P-2.6M FPC2Y-SDLC-P-2.6M: CTO-FIBER PATCHCORDS EA B  $             40.40 31.0%  $                27.88 N/A N/A
FPC2Y-SDLC-P-20M FPC2Y-SDLC-P-20M: CTO-FIBER PATCHCORDS EA B  $             53.84 31.0%  $                37.15 N/A N/A
FPC2Y-SDLC-P-22M FPC2Y-SDLC-P-22M: CTO-FIBER PATCHCORDS EA B  $             52.06 31.0%  $                35.92 N/A N/A
FPC2Y-SDLC-P-22M-6/6-CL1 FPC2Y-SDLC-P-22M-6/6-CL1: DZ RBR EA B  $           159.09 31.0%  $              109.77 N/A N/A
FPC2Y-SDLC-P-23M FPC2Y-SDLC-P-23M: CTO-FIBER PATCHCORDS EA B  $             52.65 31.0%  $                36.33 N/A N/A
FPC2Y-SDLC-P-2M FPC2Y-SDLC-P-2M: CTO-FIBER PATCHCORDS EA B  $             40.06 31.0%  $                27.64 N/A N/A
FPC2Y-SDLC-P-2M-6/6-CL1 FPC2Y-SDLC-P-2M-6/6-CL1: DZ RBR EA B  $           144.09 31.0%  $                99.42 N/A N/A
FPC2Y-SDLC-P-3.1M-6/6-CL1 FPC2Y-SDLC-P-3.1M-6/6-CL1: DZ RBR EA B  $           144.92 31.0%  $                99.99 N/A N/A
FPC2Y-SDLC-P-3.5M-6/6-CL1 FPC2Y-SDLC-P-3.5M-6/6-CL1: DZ RBR EA B  $           145.23 31.0%  $              100.21 N/A N/A
FPC2Y-SDLC-P-30M-6/6-CL1 FPC2Y-SDLC-P-30M-6/6-CL1: DZ RBR EA B  $           165.09 31.0%  $              113.91 N/A N/A
FPC2Y-SDLC-P-3M FPC2Y-SDLC-P-3M: CTO-FIBER PATCHCORDS EA B  $             40.65 31.0%  $                28.05 N/A N/A
FPC2Y-SDLC-P-3M-6/6-CL1 FPC2Y-SDLC-P-3M-6/6-CL1: DZ RBR EA B  $           144.84 31.0%  $                99.94 N/A N/A
FPC2Y-SDLC-P-4.1M-6/6-CL1 FPC2Y-SDLC-P-4.1M-6/6-CL1: DZ RBR EA B  $           145.67 31.0%  $              100.51 N/A N/A
FPC2Y-SDLC-P-4.2M-6/6-CL1 FPC2Y-SDLC-P-4.2M-6/6-CL1: DZ RBR EA B  $           145.74 31.0%  $              100.56 N/A N/A
FPC2Y-SDLC-P-4.5M-6/6-CL1 FPC2Y-SDLC-P-4.5M-6/6-CL1: DZ RBR EA B  $           145.97 31.0%  $              100.72 N/A N/A
FPC2Y-SDLC-P-4.6M-6/6-CL1 FPC2Y-SDLC-P-4.6M-6/6-CL1: DZ RBR EA B  $           146.05 31.0%  $              100.77 N/A N/A
FPC2Y-SDLC-P-47M-6/6-CL1 FPC2Y-SDLC-P-47M-6/6-CL1: DZ RBR EA B  $           178.59 31.0%  $              123.23 N/A N/A
FPC2Y-SDLC-P-4M FPC2Y-SDLC-P-4M: CTO-FIBER PATCHCORDS EA B  $             41.25 31.0%  $                28.46 N/A N/A
FPC2Y-SDLC-P-4M-6/6-CL1 FPC2Y-SDLC-P-4M-6/6-CL1: DZ RBR EA B  $           145.59 31.0%  $              100.46 N/A N/A
FPC2Y-SDLC-P-5.4M-6/6-CL1 FPC2Y-SDLC-P-5.4M-6/6-CL1: DZ RBR EA B  $           146.65 31.0%  $              101.19 N/A N/A
FPC2Y-SDLC-P-5M FPC2Y-SDLC-P-5M: CTO-FIBER PATCHCORDS EA B  $             41.84 31.0%  $                28.87 N/A N/A
FPC2Y-SDLC-P-5M-6/6-CL1 FPC2Y-SDLC-P-5M-6/6-CL1: DZ RBR EA B  $           146.34 31.0%  $              100.97 N/A N/A
FPC2Y-SDLC-P-6M FPC2Y-SDLC-P-6M: CTO-FIBER PATCHCORDS EA B  $             42.44 31.0%  $                29.28 N/A N/A
FPC2Y-SDLC-P-6M-6/6-CL1 FPC2Y-SDLC-P-6M-6/6-CL1: DZ RBR EA B  $           147.09 31.0%  $              101.49 N/A N/A
FPC2Y-SDLC-P-7M FPC2Y-SDLC-P-7M: CTO-FIBER PATCHCORDS EA B  $             43.06 31.0%  $                29.71 N/A N/A
FPC2Y-SDLC-P-7M-6/6-CL1 FPC2Y-SDLC-P-7M-6/6-CL1: DZ RBR EA B  $           147.84 31.0%  $              102.01 N/A N/A
FPC2Y-SDLC-P-8M FPC2Y-SDLC-P-8M: CTO-FIBER PATCHCORDS EA B  $             43.65 31.0%  $                30.12 N/A N/A
FPC2Y-SDLC-P-8M-6/6-CL1 FPC2Y-SDLC-P-8M-6/6-CL1: DZ RBR EA B  $           148.59 31.0%  $              102.53 N/A N/A
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FPC2Y-SDLC-P-9M FPC2Y-SDLC-P-9M: CTO-FIBER PATCHCORDS EA B  $             44.25 31.0%  $                30.53 N/A N/A
FPC2Y-SDLC-P-9M-6/6-CL1 FPC2Y-SDLC-P-9M-6/6-CL1: DZ RBR EA B  $           149.34 31.0%  $              103.04 N/A N/A
FPC2Y-SDSC/DLC-P-12M FPC2Y-SDSC/DLC-P-12M: CTO-FIBER PATCHCOR EA B  $             46.06 31.0%  $                31.78 N/A N/A
FPC2Y-SDSC/DLC-P-15M FPC2Y-SDSC/DLC-P-15M: CTO-FIBER PATCHCOR EA B  $             47.84 31.0%  $                33.01 N/A N/A
FPC2Y-SDSC/DLC-P-18M FPC2Y-SDSC/DLC-P-18M: CTO-FIBER PATCHCOR EA B  $             49.65 31.0%  $                34.26 N/A N/A
FPC2Y-SDSC/DLC-P-6M FPC2Y-SDSC/DLC-P-6M: CTO-FIBER PATCHCORD EA B  $             42.44 31.0%  $                29.28 N/A N/A
FPC2Y-SDSC/DLC-P-9M FPC2Y-SDSC/DLC-P-9M: CTO-FIBER PATCHCORD EA B  $             44.25 31.0%  $                30.53 N/A N/A
FPC2Y-SDSC-P-12M FPC2Y-SDSC-P-12M: CTO-FIBER PATCHCORDS EA B  $             46.06 31.0%  $                31.78 N/A N/A
FPC2Y-SDSC-P-15M FPC2Y-SDSC-P-15M: CTO-FIBER PATCHCORDS EA B  $             47.84 31.0%  $                33.01 N/A N/A
FPC2Y-SDSC-P-6M FPC2Y-SDSC-P-6M: CTO-FIBER PATCHCORDS EA B  $             42.44 31.0%  $                29.28 N/A N/A
FPC2Y-SDSC-P-9M FPC2Y-SDSC-P-9M: CTO-FIBER PATCHCORDS EA B  $             44.25 31.0%  $                30.53 N/A N/A
FPC2Y-SPD4/APSC-P-14M FPC2Y-SPD4/APSC-P-14M: CTO-FIBER PATCHCO EA B  $           100.44 31.0%  $                69.30 N/A N/A
FPC2Y-SPD4/APSC-P-7M FPC2Y-SPD4/APSC-P-7M: CTO-FIBER PATCHCOR EA B  $             96.25 31.0%  $                66.41 N/A N/A
FPC2Y-SPD4/APSC-P-8M FPC2Y-SPD4/APSC-P-8M: CTO-FIBER PATCHCOR EA B  $             96.84 31.0%  $                66.82 N/A N/A
FPC2Y-SPD4/PLC-P-10M FPC2Y-SPD4/PLC-P-10M: CTO-FIBER PATCHCOR EA B  $             96.63 31.0%  $                66.67 N/A N/A
FPC2Y-SPD4/PLC-P-12M FPC2Y-SPD4/PLC-P-12M: CTO-FIBER PATCHCOR EA B  $             97.82 31.0%  $                67.50 N/A N/A
FPC2Y-SPD4/PLC-P-15M FPC2Y-SPD4/PLC-P-15M: CTO-FIBER PATCHCOR EA B  $             99.63 31.0%  $                68.74 N/A N/A
FPC2Y-SPD4/PLC-P-24M FPC2Y-SPD4/PLC-P-24M: CTO-FIBER PATCHCOR EA B  $           105.02 31.0%  $                72.46 N/A N/A
FPC2Y-SPD4/PLC-P-2M FPC2Y-SPD4/PLC-P-2M: CTO-FIBER PATCHCORD EA B  $             91.82 31.0%  $                63.36 N/A N/A
FPC2Y-SPD4/PLC-P-30M FPC2Y-SPD4/PLC-P-30M: CTO-FIBER PATCHCOR EA B  $           108.63 31.0%  $                74.95 N/A N/A
FPC2Y-SPD4/PLC-P-36M FPC2Y-SPD4/PLC-P-36M: CTO-FIBER PATCHCOR EA B  $           112.23 31.0%  $                77.44 N/A N/A
FPC2Y-SPD4/PLC-P-3M FPC2Y-SPD4/PLC-P-3M: CTO-FIBER PATCHCORD EA B  $             92.42 31.0%  $                63.77 N/A N/A
FPC2Y-SPD4/PLC-P-50M FPC2Y-SPD4/PLC-P-50M: CTO-FIBER PATCHCOR EA B  $           120.63 31.0%  $                83.23 N/A N/A
FPC2Y-SPD4/PLC-P-5M FPC2Y-SPD4/PLC-P-5M: CTO-FIBER PATCHCORD EA B  $             93.63 31.0%  $                64.60 N/A N/A
FPC2Y-SPD4/PLC-P-6M FPC2Y-SPD4/PLC-P-6M: CTO-FIBER PATCHCORD EA B  $             94.23 31.0%  $                65.02 N/A N/A
FPC2Y-SPD4/PLC-P-77M FPC2Y-SPD4/PLC-P-77M: CTO-FIBER PATCHCOR EA B  $           136.82 31.0%  $                94.41 N/A N/A
FPC2Y-SPD4/PLC-P-80M FPC2Y-SPD4/PLC-P-80M: CTO-FIBER PATCHCOR EA B  $           138.63 31.0%  $                95.65 N/A N/A
FPC2Y-SPD4/PLC-P-8M FPC2Y-SPD4/PLC-P-8M: CTO-FIBER PATCHCORD EA B  $             95.42 31.0%  $                65.84 N/A N/A
FPC2Y-SPD4/PLC-P-9M FPC2Y-SPD4/PLC-P-9M: CTO-FIBER PATCHCORD EA B  $             96.02 31.0%  $                66.25 N/A N/A
FPC2Y-SPD4/PSC-P-10M FPC2Y-SPD4/PSC-P-10M: CTO-FIBER PATCHCOR EA B  $             96.63 31.0%  $                66.67 N/A N/A
FPC2Y-SPD4/PSC-P-11M FPC2Y-SPD4/PSC-P-11M: CTO-FIBER PATCHCOR EA B  $             97.23 31.0%  $                67.09 N/A N/A
FPC2Y-SPD4/PSC-P-12M FPC2Y-SPD4/PSC-P-12M: CTO-FIBER PATCHCOR EA B  $             97.82 31.0%  $                67.50 N/A N/A
FPC2Y-SPD4/PSC-P-13M FPC2Y-SPD4/PSC-P-13M: CTO-FIBER PATCHCOR EA B  $             98.42 31.0%  $                67.91 N/A N/A
FPC2Y-SPD4/PSC-P-14M FPC2Y-SPD4/PSC-P-14M: CTO-FIBER PATCHCOR EA B  $             99.02 31.0%  $                68.32 N/A N/A
FPC2Y-SPD4/PSC-P-15M FPC2Y-SPD4/PSC-P-15M: CTO-FIBER PATCHCOR EA B  $             99.63 31.0%  $                68.74 N/A N/A
FPC2Y-SPD4/PSC-P-16M FPC2Y-SPD4/PSC-P-16M: CTO-FIBER PATCHCOR EA B  $           100.23 31.0%  $                69.16 N/A N/A
FPC2Y-SPD4/PSC-P-17M FPC2Y-SPD4/PSC-P-17M: CTO-FIBER PATCHCOR EA B  $           100.82 31.0%  $                69.57 N/A N/A
FPC2Y-SPD4/PSC-P-19M FPC2Y-SPD4/PSC-P-19M: CTO-FIBER PATCHCOR EA B  $           102.02 31.0%  $                70.39 N/A N/A
FPC2Y-SPD4/PSC-P-1M FPC2Y-SPD4/PSC-P-1M: D4-SC DZ RBR 1M EA B  $             78.63 31.0%  $                54.25 N/A N/A
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FPC2Y-SPD4/PSC-P-23M FPC2Y-SPD4/PSC-P-23M: CTO-FIBER PATCHCOR EA B  $           104.42 31.0%  $                72.05 N/A N/A
FPC2Y-SPD4/PSC-P-24M FPC2Y-SPD4/PSC-P-24M: CTO-FIBER PATCHCOR EA B  $           105.02 31.0%  $                72.46 N/A N/A
FPC2Y-SPD4/PSC-P-25M FPC2Y-SPD4/PSC-P-25M: CTO-FIBER PATCHCOR EA B  $           105.63 31.0%  $                72.88 N/A N/A
FPC2Y-SPD4/PSC-P-26M FPC2Y-SPD4/PSC-P-26M: CTO-FIBER PATCHCOR EA B  $           106.23 31.0%  $                73.30 N/A N/A
FPC2Y-SPD4/PSC-P-2M FPC2Y-SPD4/PSC-P-2M: CTO-FIBER PATCHCORD EA B  $             91.82 31.0%  $                63.36 N/A N/A
FPC2Y-SPD4/PSC-P-30M FPC2Y-SPD4/PSC-P-30M: CTO-FIBER PATCHCOR EA B  $           108.63 31.0%  $                74.95 N/A N/A
FPC2Y-SPD4/PSC-P-31M FPC2Y-SPD4/PSC-P-31M: CTO-FIBER PATCHCOR EA B  $           109.23 31.0%  $                75.37 N/A N/A
FPC2Y-SPD4/PSC-P-32M FPC2Y-SPD4/PSC-P-32M: CTO-FIBER PATCHCOR EA B  $           109.82 31.0%  $                75.78 N/A N/A
FPC2Y-SPD4/PSC-P-35M FPC2Y-SPD4/PSC-P-35M: CTO-FIBER PATCHCOR EA B  $           111.63 31.0%  $                77.02 N/A N/A
FPC2Y-SPD4/PSC-P-3M FPC2Y-SPD4/PSC-P-3M: CTO-FIBER PATCHCORD EA B  $             92.42 31.0%  $                63.77 N/A N/A
FPC2Y-SPD4/PSC-P-4M FPC2Y-SPD4/PSC-P-4M: CTO-FIBER PATCHCORD EA B  $             93.02 31.0%  $                64.18 N/A N/A
FPC2Y-SPD4/PSC-P-5M FPC2Y-SPD4/PSC-P-5M: CTO-FIBER PATCHCORD EA B  $             93.63 31.0%  $                64.60 N/A N/A
FPC2Y-SPD4/PSC-P-7M FPC2Y-SPD4/PSC-P-7M: CTO-FIBER PATCHCORD EA B  $             94.82 31.0%  $                65.43 N/A N/A
FPC2Y-SPD4/PSC-P-8M FPC2Y-SPD4/PSC-P-8M: CTO-FIBER PATCHCORD EA B  $             95.42 31.0%  $                65.84 N/A N/A
FPC2Y-SPD4/PSC-P-9M FPC2Y-SPD4/PSC-P-9M: CTO-FIBER PATCHCORD EA B  $             96.02 31.0%  $                66.25 N/A N/A
FPC2Y-SPFC/PD4-P-13M FPC2Y-SPFC/PD4-P-13M: CTO-FIBER PATCHCOR EA B  $           106.82 31.0%  $                73.71 N/A N/A
FPC2Y-SPFC/PLC-P-13M FPC2Y-SPFC/PLC-P-13M: CTO-FIBER PATCHCOR EA B  $             44.44 31.0%  $                30.66 N/A N/A
FPC2Y-SPFC/PLC-P-3M FPC2Y-SPFC/PLC-P-3M: CTO-FIBER PATCHCORD EA B  $             38.44 31.0%  $                26.52 N/A N/A
FPC2Y-SPFC/PLC-P-5M FPC2Y-SPFC/PLC-P-5M: CTO-FIBER PATCHCORD EA B  $             39.65 31.0%  $                27.36 N/A N/A
FPC2Y-SPFC/PSC-P-10M FPC2Y-SPFC/PSC-P-10M: CTO-FIBER PATCHCOR EA B  $             42.65 31.0%  $                29.43 N/A N/A
FPC2Y-SPFC/PSC-P-12M FPC2Y-SPFC/PSC-P-12M: CTO-FIBER PATCHCOR EA B  $             43.84 31.0%  $                30.25 N/A N/A
FPC2Y-SPFC/PSC-P-15M FPC2Y-SPFC/PSC-P-15M: CTO-FIBER PATCHCOR EA B  $             45.65 31.0%  $                31.50 N/A N/A
FPC2Y-SPFC/PSC-P-20M FPC2Y-SPFC/PSC-P-20M: CTO-FIBER PATCHCOR EA B  $             48.65 31.0%  $                33.57 N/A N/A
FPC2Y-SPFC/PSC-P-2M FPC2Y-SPFC/PSC-P-2M: CTO-FIBER PATCHCORD EA B  $             37.84 31.0%  $                26.11 N/A N/A
FPC2Y-SPFC/PSC-P-3M FPC2Y-SPFC/PSC-P-3M: CTO-FIBER PATCHCORD EA B  $             38.44 31.0%  $                26.52 N/A N/A
FPC2Y-SPFC/PSC-P-5M FPC2Y-SPFC/PSC-P-5M: CTO-FIBER PATCHCORD EA B  $             39.65 31.0%  $                27.36 N/A N/A
FPC2Y-SPFC/PSC-P-6M FPC2Y-SPFC/PSC-P-6M: CTO-FIBER PATCHCORD EA B  $             40.25 31.0%  $                27.77 N/A N/A
FPC2Y-SPFC/PSC-P-8M FPC2Y-SPFC/PSC-P-8M: CTO-FIBER PATCHCORD EA B  $             41.44 31.0%  $                28.59 N/A N/A
FPC2Y-SPFC/PST-P-15M FPC2Y-SPFC/PST-P-15M: CTO-FIBER PATCHCOR EA B  $             60.77 31.0%  $                41.93 N/A N/A
FPC2Y-SPFC/PST-P-3M FPC2Y-SPFC/PST-P-3M: CTO-FIBER PATCHCORD EA B  $             53.57 31.0%  $                36.96 N/A N/A
FPC2Y-SPFC-P-10M FPC2Y-SPFC-P-10M: CTO-FIBER PATCHCORDS EA B  $             51.06 31.0%  $                35.23 N/A N/A
FPC2Y-SPFC-P-3M FPC2Y-SPFC-P-3M: CTO-FIBER PATCHCORDS EA B  $             46.84 31.0%  $                32.32 N/A N/A
FPC2Y-SPFC-P-5M FPC2Y-SPFC-P-5M: CTO-FIBER PATCHCORDS EA B  $             48.06 31.0%  $                33.16 N/A N/A
FPC2Y-SPLB-P-0.4M-6/6-CL1 FPC2Y-SPLB-P-0.4M-6/6-CL1: DZ RBR EA B  $           144.99 31.0%  $              100.04 N/A N/A
FPC2Y-SPLB-P-1.1M-6/6-CL1 FPC2Y-SPLB-P-1.1M-6/6-CL1: CBL FO BI 2FB EA B  $           145.51 31.0%  $              100.40 N/A N/A
FPC2Y-SPLB-P-1.8M-6/6-CL1 FPC2Y-SPLB-P-1.8M-6/6-CL1: CBL FO BI 2FB EA B  $           146.05 31.0%  $              100.77 N/A N/A
FPC2Y-SPLC-P-0.4M FPC2Y-SPLC-P-0.4M: SM,2MM,DUAL,LC-LC EA B  $             28.56 31.0%  $                19.71 N/A N/A
FPC2Y-SPLC-P-1.4M FPC2Y-SPLC-P-1.4M: SM,2MM,DUAL,LC-LC EA B  $             29.31 31.0%  $                20.22 N/A N/A
FPC2Y-SPLC-P-10M FPC2Y-SPLC-P-10M: CTO-FIBER PATCHCORDS EA B  $             34.25 31.0%  $                23.63 N/A N/A
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FPC2Y-SPLC-P-12M FPC2Y-SPLC-P-12M: CTO-FIBER PATCHCORDS EA B  $             35.44 31.0%  $                24.45 N/A N/A
FPC2Y-SPLC-P-15M FPC2Y-SPLC-P-15M: CTO-FIBER PATCHCORDS EA B  $             37.25 31.0%  $                25.70 N/A N/A
FPC2Y-SPLC-P-1M FPC2Y-SPLC-P-1M: SM,2MM,DUAL,LC-LC EA B  $             29.00 31.0%  $                20.01 N/A N/A
FPC2Y-SPLC-P-20M FPC2Y-SPLC-P-20M: CTO-FIBER PATCHCORDS EA B  $             40.25 31.0%  $                27.77 N/A N/A
FPC2Y-SPLC-P-2M FPC2Y-SPLC-P-2M: CTO-FIBER PATCHCORDS EA B  $             29.44 31.0%  $                20.31 N/A N/A
FPC2Y-SPLC-P-30M FPC2Y-SPLC-P-30M: CTO-FIBER PATCHCORDS EA B  $             46.25 31.0%  $                31.91 N/A N/A
FPC2Y-SPLC-P-35M FPC2Y-SPLC-P-35M: CTO-FIBER PATCHCORDS EA B  $             49.25 31.0%  $                33.98 N/A N/A
FPC2Y-SPLC-P-3M FPC2Y-SPLC-P-3M: CTO-FIBER PATCHCORDS EA B  $             30.06 31.0%  $                20.74 N/A N/A
FPC2Y-SPLC-P-40M FPC2Y-SPLC-P-40M: CTO-FIBER PATCHCORDS EA B  $             52.25 31.0%  $                36.05 N/A N/A
FPC2Y-SPLC-P-45M FPC2Y-SPLC-P-45M: CTO-FIBER PATCHCORDS EA B  $             55.25 31.0%  $                38.12 N/A N/A
FPC2Y-SPLC-P-49M FPC2Y-SPLC-P-49M: CTO-FIBER PATCHCORDS EA B  $             65.00 31.0%  $                44.85 N/A N/A
FPC2Y-SPLC-P-4M FPC2Y-SPLC-P-4M: CTO-FIBER PATCHCORDS EA B  $             31.25 31.0%  $                21.56 N/A N/A
FPC2Y-SPLC-P-52M FPC2Y-SPLC-P-52M: CTO-FIBER PATCHCORDS EA B  $             67.25 31.0%  $                46.40 N/A N/A
FPC2Y-SPLC-P-55M FPC2Y-SPLC-P-55M: CTO-FIBER PATCHCORDS EA B  $             69.50 31.0%  $                47.96 N/A N/A
FPC2Y-SPLC-P-57M FPC2Y-SPLC-P-57M: CTO-FIBER PATCHCORDS EA B  $             71.00 31.0%  $                48.99 N/A N/A
FPC2Y-SPLC-P-5M FPC2Y-SPLC-P-5M: CTO-FIBER PATCHCORDS EA B  $             31.25 31.0%  $                21.56 N/A N/A
FPC2Y-SPLC-P-6M FPC2Y-SPLC-P-6M: CTO-FIBER PATCHCORDS EA B  $             31.84 31.0%  $                21.97 N/A N/A
FPC2Y-SPLC-P-7M FPC2Y-SPLC-P-7M: CTO-FIBER PATCHCORDS EA B  $             32.44 31.0%  $                22.38 N/A N/A
FPC2Y-SPLC-P-8M FPC2Y-SPLC-P-8M: CTO-FIBER PATCHCORDS EA B  $             33.06 31.0%  $                22.81 N/A N/A
FPC2Y-SPLC-P-9M FPC2Y-SPLC-P-9M: CTO-FIBER PATCHCORDS EA B  $             33.65 31.0%  $                23.22 N/A N/A
FPC2Y-SPSC/APLC-P-2M FPC2Y-SPSC/APLC-P-2M: CTO-FIBER PATCHCOR EA B  $             31.65 31.0%  $                21.84 N/A N/A
FPC2Y-SPSC/APSC-P-0.4M FPC2Y-SPSC/APSC-P-0.4M: 2MM,DZ,SC-ASC,SM EA B  $             29.98 31.0%  $                20.69 N/A N/A
FPC2Y-SPSC/APSC-P-0.5M-10/10-C FPC2Y-SPSC/APSC-P-0.5M-10/10-CL2: DZ RBR EA B  $           126.01 31.0%  $                86.95 N/A N/A
FPC2Y-SPSC/APSC-P-0.6M FPC2Y-SPSC/APSC-P-0.6M: 2MM,DZ,SC-ASC,SM EA B  $             30.13 31.0%  $                20.79 N/A N/A
FPC2Y-SPSC/APSC-P-0.7M FPC2Y-SPSC/APSC-P-0.7M: 2MM,DZ,SC-ASC,SM EA B  $             30.19 31.0%  $                20.83 N/A N/A
FPC2Y-SPSC/APSC-P-0.7M-10/10-C FPC2Y-SPSC/APSC-P-0.7M-10/10-CL2: DZ RBR EA B  $           126.17 31.0%  $                87.06 N/A N/A
FPC2Y-SPSC/APSC-P-0.8M FPC2Y-SPSC/APSC-P-0.8M: 2MM,DZ,SC-ASC,SM EA B  $             30.27 31.0%  $                20.89 N/A N/A
FPC2Y-SPSC/APSC-P-0.8M-10/10-C FPC2Y-SPSC/APSC-P-0.8M-10/10-CL2: DZ RBR EA B  $           126.25 31.0%  $                87.11 N/A N/A
FPC2Y-SPSC/APSC-P-0.9M FPC2Y-SPSC/APSC-P-0.9M: 2MM,DZ,SC-ASC,SM EA B  $             30.34 31.0%  $                20.93 N/A N/A
FPC2Y-SPSC/APSC-P-0.9M-10/10-C FPC2Y-SPSC/APSC-P-0.9M-10/10-CL2: DZ RBR EA B  $           126.32 31.0%  $                87.16 N/A N/A
FPC2Y-SPSC/APSC-P-1.1M FPC2Y-SPSC/APSC-P-1.1M: 2MM,DZ,SC-ASC,SM EA B  $             30.50 31.0%  $                21.05 N/A N/A
FPC2Y-SPSC/APSC-P-1.1M-10/10-C FPC2Y-SPSC/APSC-P-1.1M-10/10-CL2: DZ RBR EA B  $           126.48 31.0%  $                87.27 N/A N/A
FPC2Y-SPSC/APSC-P-1.2M FPC2Y-SPSC/APSC-P-1.2M: 2MM,DZ,SC-ASC,SM EA B  $             30.58 31.0%  $                21.10 N/A N/A
FPC2Y-SPSC/APSC-P-1.3M FPC2Y-SPSC/APSC-P-1.3M: 2MM,DZ,SC-ASC,SM EA B  $             30.65 31.0%  $                21.15 N/A N/A
FPC2Y-SPSC/APSC-P-1.3M-10/10-C FPC2Y-SPSC/APSC-P-1.3M-10/10-CL2: DZ RBR EA B  $           126.63 31.0%  $                87.37 N/A N/A
FPC2Y-SPSC/APSC-P-1.5M FPC2Y-SPSC/APSC-P-1.5M: 2MM,DZ,SC-ASC,SM EA B  $             30.81 31.0%  $                21.26 N/A N/A
FPC2Y-SPSC/APSC-P-1.5M-10/10-C FPC2Y-SPSC/APSC-P-1.5M-10/10-CL2: DZ RBR EA B  $           126.76 31.0%  $                87.46 N/A N/A
FPC2Y-SPSC/APSC-P-1.6M FPC2Y-SPSC/APSC-P-1.6M: 2MM,DZ,SC-ASC,SM EA B  $             30.88 31.0%  $                21.31 N/A N/A
FPC2Y-SPSC/APSC-P-1.7M FPC2Y-SPSC/APSC-P-1.7M: CTO-FIBER PATCHC EA B  $             30.69 31.0%  $                21.18 N/A N/A

8378 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FPC2Y-SPSC/APSC-P-1.9M FPC2Y-SPSC/APSC-P-1.9M: CTO-FIBER PATCHC EA B  $             30.81 31.0%  $                21.26 N/A N/A
FPC2Y-SPSC/APSC-P-10M FPC2Y-SPSC/APSC-P-10M: CTO-FIBER PATCHCO EA B  $             35.67 31.0%  $                24.61 N/A N/A
FPC2Y-SPSC/APSC-P-10M-10/10-CL FPC2Y-SPSC/APSC-P-10M-10/10-CL2: DZ RBR EA B  $           133.15 31.0%  $                91.87 N/A N/A
FPC2Y-SPSC/APSC-P-15M FPC2Y-SPSC/APSC-P-15M: CTO-FIBER PATCHCO EA B  $             38.67 31.0%  $                26.68 N/A N/A
FPC2Y-SPSC/APSC-P-1M FPC2Y-SPSC/APSC-P-1M: 2MM,DZ,SC-ASC,SM EA B  $             30.42 31.0%  $                20.99 N/A N/A
FPC2Y-SPSC/APSC-P-1M-10/10-CL2 FPC2Y-SPSC/APSC-P-1M-10/10-CL2: C/A RBR EA B  $           126.40 31.0%  $                87.22 N/A N/A
FPC2Y-SPSC/APSC-P-2.1M FPC2Y-SPSC/APSC-P-2.1M: CTO-FIBER PATCHC EA B  $             30.94 31.0%  $                21.35 N/A N/A
FPC2Y-SPSC/APSC-P-2.2M FPC2Y-SPSC/APSC-P-2.2M: CTO-FIBER PATCHC EA B  $             31.00 31.0%  $                21.39 N/A N/A
FPC2Y-SPSC/APSC-P-2.2M-10/10-C FPC2Y-SPSC/APSC-P-2.2M-10/10-CL2: DZ RBR EA B  $           127.30 31.0%  $                87.84 N/A N/A
FPC2Y-SPSC/APSC-P-2.3M FPC2Y-SPSC/APSC-P-2.3M: CTO-FIBER PATCHC EA B  $             31.06 31.0%  $                21.43 N/A N/A
FPC2Y-SPSC/APSC-P-2.6M FPC2Y-SPSC/APSC-P-2.6M: CTO-FIBER PATCHC EA B  $             31.23 31.0%  $                21.55 N/A N/A
FPC2Y-SPSC/APSC-P-2.7M-10/10-C FPC2Y-SPSC/APSC-P-2.7M-10/10-CL2: DZ RBR EA B  $           127.67 31.0%  $                88.09 N/A N/A
FPC2Y-SPSC/APSC-P-2M FPC2Y-SPSC/APSC-P-2M: CTO-FIBER PATCHCOR EA B  $             30.88 31.0%  $                21.31 N/A N/A
FPC2Y-SPSC/APSC-P-2M-10/10-CL2 FPC2Y-SPSC/APSC-P-2M-10/10-CL2: DZ RBR EA B  $           127.15 31.0%  $                87.73 N/A N/A
FPC2Y-SPSC/APSC-P-3M-10/10-CL2 FPC2Y-SPSC/APSC-P-3M-10/10-CL2: DZ RBR EA B  $           127.90 31.0%  $                88.25 N/A N/A
FPC2Y-SPSC/APSC-P-4M FPC2Y-SPSC/APSC-P-4M: CTO-FIBER PATCHCOR EA B  $             32.08 31.0%  $                22.14 N/A N/A
FPC2Y-SPSC/APSC-P-4M-10/10-CL2 FPC2Y-SPSC/APSC-P-4M-10/10-CL2: DZ RBR EA B  $           128.65 31.0%  $                88.77 N/A N/A
FPC2Y-SPSC/APSC-P-5M FPC2Y-SPSC/APSC-P-5M: CTO-FIBER PATCHCOR EA B  $             32.67 31.0%  $                22.54 N/A N/A
FPC2Y-SPSC/APSC-P-5M-10/10-CL2 FPC2Y-SPSC/APSC-P-5M-10/10-CL2: DZ RBR EA B  $           129.40 31.0%  $                89.29 N/A N/A
FPC2Y-SPSC/APSC-P-6M FPC2Y-SPSC/APSC-P-6M: CTO-FIBER PATCHCOR EA B  $             33.27 31.0%  $                22.96 N/A N/A
FPC2Y-SPSC/APSC-P-6M-10/10-CL2 FPC2Y-SPSC/APSC-P-6M-10/10-CL2: DZ RBR EA B  $           130.15 31.0%  $                89.80 N/A N/A
FPC2Y-SPSC/APSC-P-7M FPC2Y-SPSC/APSC-P-7M: CTO-FIBER PATCHCOR EA B  $             33.88 31.0%  $                23.38 N/A N/A
FPC2Y-SPSC/APSC-P-8M FPC2Y-SPSC/APSC-P-8M: CTO-FIBER PATCHCOR EA B  $             34.48 31.0%  $                23.79 N/A N/A
FPC2Y-SPSC/APSC-P-9M FPC2Y-SPSC/APSC-P-9M: CTO-FIBER PATCHCOR EA B  $             35.08 31.0%  $                24.21 N/A N/A
FPC2Y-SPSC/DLC-P-0.4M FPC2Y-SPSC/DLC-P-0.4M: SM,2MM,DUAL,SC-LC EA B  $             33.84 31.0%  $                23.35 N/A N/A
FPC2Y-SPSC/DLC-P-0.4M-10/6-CL1 FPC2Y-SPSC/DLC-P-0.4M-10/6-CL1: DZ RBR EA B  $           137.59 31.0%  $                94.94 N/A N/A
FPC2Y-SPSC/DLC-P-0.5M FPC2Y-SPSC/DLC-P-0.5M: SM,2MM,DUAL,SC-LC EA B  $             33.92 31.0%  $                23.40 N/A N/A
FPC2Y-SPSC/DLC-P-0.6M FPC2Y-SPSC/DLC-P-0.6M: SM,2MM,DUAL,SC-LC EA B  $             34.00 31.0%  $                23.46 N/A N/A
FPC2Y-SPSC/DLC-P-0.6M-10/6-CL1 FPC2Y-SPSC/DLC-P-0.6M-10/6-CL1: DZ RBR EA B  $           137.74 31.0%  $                95.04 N/A N/A
FPC2Y-SPSC/DLC-P-0.7M FPC2Y-SPSC/DLC-P-0.7M: CTO-FIBER PATCHCO EA B  $             33.98 31.0%  $                23.45 N/A N/A
FPC2Y-SPSC/DLC-P-0.7M-10/6-CL1 FPC2Y-SPSC/DLC-P-0.7M-10/6-CL1: DZ RBR EA B  $           137.82 31.0%  $                95.10 N/A N/A
FPC2Y-SPSC/DLC-P-0.8M FPC2Y-SPSC/DLC-P-0.8M: CTO-FIBER PATCHCO EA B  $             34.02 31.0%  $                23.47 N/A N/A
FPC2Y-SPSC/DLC-P-0.8M-10/6-CL1 FPC2Y-SPSC/DLC-P-0.8M-10/6-CL1: DZ RBR EA B  $           137.90 31.0%  $                95.15 N/A N/A
FPC2Y-SPSC/DLC-P-0.9M FPC2Y-SPSC/DLC-P-0.9M: SM,2MM,DUAL,SC-LC EA B  $             34.23 31.0%  $                23.62 N/A N/A
FPC2Y-SPSC/DLC-P-0.9M-10/6-CL1 FPC2Y-SPSC/DLC-P-0.9M-10/6-CL1: DZ RBR EA B  $           137.98 31.0%  $                95.21 N/A N/A
FPC2Y-SPSC/DLC-P-1.1M FPC2Y-SPSC/DLC-P-1.1M: CTO-FIBER PATCHCO EA B  $             34.21 31.0%  $                23.60 N/A N/A
FPC2Y-SPSC/DLC-P-1.1M-10/6-CL1 FPC2Y-SPSC/DLC-P-1.1M-10/6-CL1: RBR EA B  $           138.13 31.0%  $                95.31 N/A N/A
FPC2Y-SPSC/DLC-P-1.2M FPC2Y-SPSC/DLC-P-1.2M: CTO-FIBER PATCHCO EA B  $             34.27 31.0%  $                23.65 N/A N/A
FPC2Y-SPSC/DLC-P-1.2M-10/6-CL1 FPC2Y-SPSC/DLC-P-1.2M-10/6-CL1: DZ RBR EA B  $           138.19 31.0%  $                95.35 N/A N/A
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FPC2Y-SPSC/DLC-P-1.3M FPC2Y-SPSC/DLC-P-1.3M: CTO-FIBER PATCHCO EA B  $             34.33 31.0%  $                23.69 N/A N/A
FPC2Y-SPSC/DLC-P-1.3M-10/6-CL1 FPC2Y-SPSC/DLC-P-1.3M-10/6-CL1: DZ RBR EA B  $           138.26 31.0%  $                95.40 N/A N/A
FPC2Y-SPSC/DLC-P-1.4M FPC2Y-SPSC/DLC-P-1.4M: SM,2MM,DUAL,SC-LC EA B  $             34.59 31.0%  $                23.87 N/A N/A
FPC2Y-SPSC/DLC-P-1.4M-10/6-CL1 FPC2Y-SPSC/DLC-P-1.4M-10/6-CL1: DZ RBR EA B  $           138.34 31.0%  $                95.45 N/A N/A
FPC2Y-SPSC/DLC-P-1.5M FPC2Y-SPSC/DLC-P-1.5M: CTO-FIBER PATCHCO EA B  $             34.44 31.0%  $                23.76 N/A N/A
FPC2Y-SPSC/DLC-P-1.5M-10/6-CL1 FPC2Y-SPSC/DLC-P-1.5M-10/6-CL1: DZ RBR EA B  $           138.42 31.0%  $                95.51 N/A N/A
FPC2Y-SPSC/DLC-P-1.6M FPC2Y-SPSC/DLC-P-1.6M: CTO-FIBER PATCHCO EA B  $             34.52 31.0%  $                23.82 N/A N/A
FPC2Y-SPSC/DLC-P-1.6M-10/6-CL1 FPC2Y-SPSC/DLC-P-1.6M-10/6-CL1: DZ RBR EA B  $           138.49 31.0%  $                95.56 N/A N/A
FPC2Y-SPSC/DLC-P-1.7M FPC2Y-SPSC/DLC-P-1.7M: SM,2MM,DUAL,SC-LC EA B  $             34.83 31.0%  $                24.03 N/A N/A
FPC2Y-SPSC/DLC-P-1.7M-10/6-CL1 FPC2Y-SPSC/DLC-P-1.7M-10/6-CL1: DZ RBR EA B  $           138.57 31.0%  $                95.61 N/A N/A
FPC2Y-SPSC/DLC-P-1.8M FPC2Y-SPSC/DLC-P-1.8M: CTO-FIBER PATCHCO EA B  $             34.63 31.0%  $                23.89 N/A N/A
FPC2Y-SPSC/DLC-P-1.8M-10/6-CL1 FPC2Y-SPSC/DLC-P-1.8M-10/6-CL1: DZ RBR EA B  $           138.65 31.0%  $                95.67 N/A N/A
FPC2Y-SPSC/DLC-P-1.9M FPC2Y-SPSC/DLC-P-1.9M: CTO-FIBER PATCHCO EA B  $             34.69 31.0%  $                23.94 N/A N/A
FPC2Y-SPSC/DLC-P-1.9M-10/6-CL1 FPC2Y-SPSC/DLC-P-1.9M-10/6-CL1: DZ RBR EA B  $           138.73 31.0%  $                95.72 N/A N/A
FPC2Y-SPSC/DLC-P-10M FPC2Y-SPSC/DLC-P-10M: CTO-FIBER PATCHCOR EA B  $             39.56 31.0%  $                27.30 N/A N/A
FPC2Y-SPSC/DLC-P-10M-10/6-CL1 FPC2Y-SPSC/DLC-P-10M-10/6-CL1: DZ RBR EA B  $           144.80 31.0%  $                99.91 N/A N/A
FPC2Y-SPSC/DLC-P-11M FPC2Y-SPSC/DLC-P-11M: CTO-FIBER PATCHCOR EA B  $             40.15 31.0%  $                27.70 N/A N/A
FPC2Y-SPSC/DLC-P-12M-10/6-CL1 FPC2Y-SPSC/DLC-P-12M-10/6-CL1: DZ RBR EA B  $           146.30 31.0%  $              100.95 N/A N/A
FPC2Y-SPSC/DLC-P-13M FPC2Y-SPSC/DLC-P-13M: CTO-FIBER PATCHCOR EA B  $             41.34 31.0%  $                28.52 N/A N/A
FPC2Y-SPSC/DLC-P-14M FPC2Y-SPSC/DLC-P-14M: CTO-FIBER PATCHCOR EA B  $             41.94 31.0%  $                28.94 N/A N/A
FPC2Y-SPSC/DLC-P-14M-10/6-CL1 FPC2Y-SPSC/DLC-P-14M-10/6-CL1: DZ RBR EA B  $           147.80 31.0%  $              101.98 N/A N/A
FPC2Y-SPSC/DLC-P-15M FPC2Y-SPSC/DLC-P-15M: CTO-FIBER PATCHCOR EA B  $             42.56 31.0%  $                29.37 N/A N/A
FPC2Y-SPSC/DLC-P-15M-10/6-CL1 FPC2Y-SPSC/DLC-P-15M-10/6-CL1: DZ RBR EA B  $           148.55 31.0%  $              102.50 N/A N/A
FPC2Y-SPSC/DLC-P-16M FPC2Y-SPSC/DLC-P-16M: CTO-FIBER PATCHCOR EA B  $             43.15 31.0%  $                29.77 N/A N/A
FPC2Y-SPSC/DLC-P-16M-10/6-CL1 FPC2Y-SPSC/DLC-P-16M-10/6-CL1: DZ RBR EA B  $           149.30 31.0%  $              103.02 N/A N/A
FPC2Y-SPSC/DLC-P-18M-10/6-CL1 FPC2Y-SPSC/DLC-P-18M-10/6-CL1: DZ RBR EA B  $           150.80 31.0%  $              104.05 N/A N/A
FPC2Y-SPSC/DLC-P-19M FPC2Y-SPSC/DLC-P-19M: CTO-FIBER PATCHCOR EA B  $             44.94 31.0%  $                31.01 N/A N/A
FPC2Y-SPSC/DLC-P-19M-10/6-CL1 FPC2Y-SPSC/DLC-P-19M-10/6-CL1: DZ RBR EA B  $           151.55 31.0%  $              104.57 N/A N/A
FPC2Y-SPSC/DLC-P-1M FPC2Y-SPSC/DLC-P-1M: CTO-FIBER PATCHCORD EA B  $             34.15 31.0%  $                23.56 N/A N/A
FPC2Y-SPSC/DLC-P-1M-10/6-CL1 FPC2Y-SPSC/DLC-P-1M-10/6-CL1: DZ RBR EA B  $           138.05 31.0%  $                95.25 N/A N/A
FPC2Y-SPSC/DLC-P-2.1M FPC2Y-SPSC/DLC-P-2.1M: CTO-FIBER PATCHCO EA B  $             34.81 31.0%  $                24.02 N/A N/A
FPC2Y-SPSC/DLC-P-2.1M-10/6-CL1 FPC2Y-SPSC/DLC-P-2.1M-10/6-CL1: DZ RBR EA B  $           138.88 31.0%  $                95.83 N/A N/A
FPC2Y-SPSC/DLC-P-2.2M FPC2Y-SPSC/DLC-P-2.2M: CTO-FIBER PATCHCO EA B  $             34.88 31.0%  $                24.07 N/A N/A
FPC2Y-SPSC/DLC-P-2.2M-10/6-CL1 FPC2Y-SPSC/DLC-P-2.2M-10/6-CL1: DZ RBR EA B  $           138.94 31.0%  $                95.87 N/A N/A
FPC2Y-SPSC/DLC-P-2.3M FPC2Y-SPSC/DLC-P-2.3M: CTO-FIBER PATCHCO EA B  $             34.92 31.0%  $                24.09 N/A N/A
FPC2Y-SPSC/DLC-P-2.3M-10/6-CL1 FPC2Y-SPSC/DLC-P-2.3M-10/6-CL1: DZ RBR EA B  $           139.01 31.0%  $                95.92 N/A N/A
FPC2Y-SPSC/DLC-P-2.4M FPC2Y-SPSC/DLC-P-2.4M: CTO-FIBER PATCHCO EA B  $             34.98 31.0%  $                24.14 N/A N/A
FPC2Y-SPSC/DLC-P-2.4M-10/6-CL1 FPC2Y-SPSC/DLC-P-2.4M-10/6-CL1: DZ RBR EA B  $           139.09 31.0%  $                95.97 N/A N/A
FPC2Y-SPSC/DLC-P-2.5M FPC2Y-SPSC/DLC-P-2.5M: CTO-FIBER PATCHCO EA B  $             35.06 31.0%  $                24.19 N/A N/A
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FPC2Y-SPSC/DLC-P-2.5M-10/6-CL1 FPC2Y-SPSC/DLC-P-2.5M-10/6-CL1: DZ RBR EA B  $           139.17 31.0%  $                96.03 N/A N/A
FPC2Y-SPSC/DLC-P-2.6M FPC2Y-SPSC/DLC-P-2.6M: CTO-FIBER PATCHCO EA B  $             35.11 31.0%  $                24.23 N/A N/A
FPC2Y-SPSC/DLC-P-2.7M-10/6-CL1 FPC2Y-SPSC/DLC-P-2.7M-10/6-CL1: DZ RBR EA B  $           139.32 31.0%  $                96.13 N/A N/A
FPC2Y-SPSC/DLC-P-20M FPC2Y-SPSC/DLC-P-20M: CTO-FIBER PATCHCOR EA B  $             45.56 31.0%  $                31.44 N/A N/A
FPC2Y-SPSC/DLC-P-20M-10/6-CL1 FPC2Y-SPSC/DLC-P-20M-10/6-CL1: DZ RBR EA B  $           152.30 31.0%  $              105.09 N/A N/A
FPC2Y-SPSC/DLC-P-22M FPC2Y-SPSC/DLC-P-22M: CTO-FIBER PATCHCOR EA B  $             46.75 31.0%  $                32.26 N/A N/A
FPC2Y-SPSC/DLC-P-23M FPC2Y-SPSC/DLC-P-23M: CTO-FIBER PATCHCOR EA B  $             47.34 31.0%  $                32.66 N/A N/A
FPC2Y-SPSC/DLC-P-26M FPC2Y-SPSC/DLC-P-26M: CTO-FIBER PATCHCOR EA B  $             49.15 31.0%  $                33.91 N/A N/A
FPC2Y-SPSC/DLC-P-2M FPC2Y-SPSC/DLC-P-2M: CTO-FIBER PATCHCORD EA B  $             34.75 31.0%  $                23.98 N/A N/A
FPC2Y-SPSC/DLC-P-2M-10/6-CL1 FPC2Y-SPSC/DLC-P-2M-10/6-CL1: DZ RBR EA B  $           137.55 31.0%  $                94.91 N/A N/A
FPC2Y-SPSC/DLC-P-3.2M-10/6-CL1 FPC2Y-SPSC/DLC-P-3.2M-10/6-CL1: DZ RBR EA B  $           139.69 31.0%  $                96.39 N/A N/A
FPC2Y-SPSC/DLC-P-3.4M FPC2Y-SPSC/DLC-P-3.4M: CTO-FIBER PATCHCO EA B  $             35.59 31.0%  $                24.56 N/A N/A
FPC2Y-SPSC/DLC-P-3.4M-10/6-CL1 FPC2Y-SPSC/DLC-P-3.4M-10/6-CL1: DZ RBR EA B  $           139.84 31.0%  $                96.49 N/A N/A
FPC2Y-SPSC/DLC-P-3.7M-10/6-CL1 FPC2Y-SPSC/DLC-P-3.7M-10/6-CL1: DZ RBR EA B  $           140.07 31.0%  $                96.65 N/A N/A
FPC2Y-SPSC/DLC-P-3M FPC2Y-SPSC/DLC-P-3M: CTO-FIBER PATCHCORD EA B  $             35.34 31.0%  $                24.38 N/A N/A
FPC2Y-SPSC/DLC-P-3M-10/6-CL1 FPC2Y-SPSC/DLC-P-3M-10/6-CL1: DZ RBR EA B  $           139.55 31.0%  $                96.29 N/A N/A
FPC2Y-SPSC/DLC-P-4.6M-10/6-CL1 FPC2Y-SPSC/DLC-P-4.6M-10/6-CL1: DZ RBR EA B  $           140.74 31.0%  $                97.11 N/A N/A
FPC2Y-SPSC/DLC-P-4M FPC2Y-SPSC/DLC-P-4M: CTO-FIBER PATCHCORD EA B  $             35.94 31.0%  $                24.80 N/A N/A
FPC2Y-SPSC/DLC-P-4M-10/6-CL1 FPC2Y-SPSC/DLC-P-4M-10/6-CL1: DZ RBR EA B  $           140.30 31.0%  $                96.81 N/A N/A
FPC2Y-SPSC/DLC-P-5.2M-10/6-CL1 FPC2Y-SPSC/DLC-P-5.2M-10/6-CL1: DZ RBR EA B  $           141.19 31.0%  $                97.42 N/A N/A
FPC2Y-SPSC/DLC-P-5M FPC2Y-SPSC/DLC-P-5M: CTO-FIBER PATCHCORD EA B  $             36.56 31.0%  $                25.23 N/A N/A
FPC2Y-SPSC/DLC-P-5M-10/6-CL1 FPC2Y-SPSC/DLC-P-5M-10/6-CL1: DZ RBR EA B  $           141.05 31.0%  $                97.32 N/A N/A
FPC2Y-SPSC/DLC-P-6M FPC2Y-SPSC/DLC-P-6M: CTO-FIBER PATCHCORD EA B  $             37.15 31.0%  $                25.63 N/A N/A
FPC2Y-SPSC/DLC-P-6M-10/6-CL1 FPC2Y-SPSC/DLC-P-6M-10/6-CL1: DZ RBR EA B  $           141.80 31.0%  $                97.84 N/A N/A
FPC2Y-SPSC/DLC-P-7M FPC2Y-SPSC/DLC-P-7M: CTO-FIBER PATCHCORD EA B  $             37.75 31.0%  $                26.05 N/A N/A
FPC2Y-SPSC/DLC-P-7M-10/6-CL1 FPC2Y-SPSC/DLC-P-7M-10/6-CL1: DZ RBR EA B  $           142.55 31.0%  $                98.36 N/A N/A
FPC2Y-SPSC/DLC-P-8M FPC2Y-SPSC/DLC-P-8M: CTO-FIBER PATCHCORD EA B  $             38.34 31.0%  $                26.45 N/A N/A
FPC2Y-SPSC/DLC-P-8M-10/6-CL1 FPC2Y-SPSC/DLC-P-8M-10/6-CL1: DZ RBR EA B  $           143.30 31.0%  $                98.88 N/A N/A
FPC2Y-SPSC/DLC-P-9M FPC2Y-SPSC/DLC-P-9M: CTO-FIBER PATCHCORD EA B  $             38.94 31.0%  $                26.87 N/A N/A
FPC2Y-SPSC/DLC-P-9M-10/6-CL1 FPC2Y-SPSC/DLC-P-9M-10/6-CL1: DZ RBR EA B  $           144.05 31.0%  $                99.39 N/A N/A
FPC2Y-SPSC/PLB-P-1.5M-10/6-CL1 FPC2Y-SPSC/PLB-P-1.5M-10/6-CL1: CBL FO B EA B  $           139.48 31.0%  $                96.24 N/A N/A
FPC2Y-SPSC/PLB-P-2.2M-10/6-CL1 FPC2Y-SPSC/PLB-P-2.2M-10/6-CL1: CBL FO B EA B  $           139.99 31.0%  $                96.59 N/A N/A
FPC2Y-SPSC/PLB-P-2.6M-10/6-CL1 FPC2Y-SPSC/PLB-P-2.6M-10/6-CL1: CBL FO B EA B  $           140.30 31.0%  $                96.81 N/A N/A
FPC2Y-SPSC/PLB-P-2M-10/6-CL1 FPC2Y-SPSC/PLB-P-2M-10/6-CL1: CBL FO BI EA B  $           139.84 31.0%  $                96.49 N/A N/A
FPC2Y-SPSC/PLC-P-0.6M FPC2Y-SPSC/PLC-P-0.6M: SM,2MM,DUAL,SC-LC EA B  $             28.69 31.0%  $                19.80 N/A N/A
FPC2Y-SPSC/PLC-P-0.9M FPC2Y-SPSC/PLC-P-0.9M: SM,2MM,DUAL,SC-LC EA B  $             28.92 31.0%  $                19.95 N/A N/A
FPC2Y-SPSC/PLC-P-10M FPC2Y-SPSC/PLC-P-10M: CTO-FIBER PATCHCOR EA B  $             34.25 31.0%  $                23.63 N/A N/A
FPC2Y-SPSC/PLC-P-11M FPC2Y-SPSC/PLC-P-11M: CTO-FIBER PATCHCOR EA B  $             34.84 31.0%  $                24.04 N/A N/A
FPC2Y-SPSC/PLC-P-12M FPC2Y-SPSC/PLC-P-12M: CTO-FIBER PATCHCOR EA B  $             35.44 31.0%  $                24.45 N/A N/A
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FPC2Y-SPSC/PLC-P-13M FPC2Y-SPSC/PLC-P-13M: CTO-FIBER PATCHCOR EA B  $             36.06 31.0%  $                24.88 N/A N/A
FPC2Y-SPSC/PLC-P-14M FPC2Y-SPSC/PLC-P-14M: CTO-FIBER PATCHCOR EA B  $             36.65 31.0%  $                25.29 N/A N/A
FPC2Y-SPSC/PLC-P-15M FPC2Y-SPSC/PLC-P-15M: CTO-FIBER PATCHCOR EA B  $             37.25 31.0%  $                25.70 N/A N/A
FPC2Y-SPSC/PLC-P-16M FPC2Y-SPSC/PLC-P-16M: CTO-FIBER PATCHCOR EA B  $             37.84 31.0%  $                26.11 N/A N/A
FPC2Y-SPSC/PLC-P-17M FPC2Y-SPSC/PLC-P-17M: CTO-FIBER PATCHCOR EA B  $             38.44 31.0%  $                26.52 N/A N/A
FPC2Y-SPSC/PLC-P-18M FPC2Y-SPSC/PLC-P-18M: CTO-FIBER PATCHCOR EA B  $             39.06 31.0%  $                26.95 N/A N/A
FPC2Y-SPSC/PLC-P-19M FPC2Y-SPSC/PLC-P-19M: CTO-FIBER PATCHCOR EA B  $             39.65 31.0%  $                27.36 N/A N/A
FPC2Y-SPSC/PLC-P-1M FPC2Y-SPSC/PLC-P-1M: CTO-FIBER PATCHCORD EA B  $             28.85 31.0%  $                19.91 N/A N/A
FPC2Y-SPSC/PLC-P-20M FPC2Y-SPSC/PLC-P-20M: CTO-FIBER PATCHCOR EA B  $             40.25 31.0%  $                27.77 N/A N/A
FPC2Y-SPSC/PLC-P-21M FPC2Y-SPSC/PLC-P-21M: CTO-FIBER PATCHCOR EA B  $             40.84 31.0%  $                28.18 N/A N/A
FPC2Y-SPSC/PLC-P-22M FPC2Y-SPSC/PLC-P-22M: CTO-FIBER PATCHCOR EA B  $             41.44 31.0%  $                28.59 N/A N/A
FPC2Y-SPSC/PLC-P-23M FPC2Y-SPSC/PLC-P-23M: CTO-FIBER PATCHCOR EA B  $             42.06 31.0%  $                29.02 N/A N/A
FPC2Y-SPSC/PLC-P-24M FPC2Y-SPSC/PLC-P-24M: CTO-FIBER PATCHCOR EA B  $             42.65 31.0%  $                29.43 N/A N/A
FPC2Y-SPSC/PLC-P-25M FPC2Y-SPSC/PLC-P-25M: CTO-FIBER PATCHCOR EA B  $             43.25 31.0%  $                29.84 N/A N/A
FPC2Y-SPSC/PLC-P-26M FPC2Y-SPSC/PLC-P-26M: CTO-FIBER PATCHCOR EA B  $             43.84 31.0%  $                30.25 N/A N/A
FPC2Y-SPSC/PLC-P-27M FPC2Y-SPSC/PLC-P-27M: CTO-FIBER PATCHCOR EA B  $             44.44 31.0%  $                30.66 N/A N/A
FPC2Y-SPSC/PLC-P-28M FPC2Y-SPSC/PLC-P-28M: CTO-FIBER PATCHCOR EA B  $             45.06 31.0%  $                31.09 N/A N/A
FPC2Y-SPSC/PLC-P-29M FPC2Y-SPSC/PLC-P-29M: CTO-FIBER PATCHCOR EA B  $             45.65 31.0%  $                31.50 N/A N/A
FPC2Y-SPSC/PLC-P-2M FPC2Y-SPSC/PLC-P-2M: CTO-FIBER PATCHCORD EA B  $             29.44 31.0%  $                20.31 N/A N/A
FPC2Y-SPSC/PLC-P-30M FPC2Y-SPSC/PLC-P-30M: CTO-FIBER PATCHCOR EA B  $             46.25 31.0%  $                31.91 N/A N/A
FPC2Y-SPSC/PLC-P-32M FPC2Y-SPSC/PLC-P-32M: CTO-FIBER PATCHCOR EA B  $             47.44 31.0%  $                32.73 N/A N/A
FPC2Y-SPSC/PLC-P-34M FPC2Y-SPSC/PLC-P-34M: CTO-FIBER PATCHCOR EA B  $             48.65 31.0%  $                33.57 N/A N/A
FPC2Y-SPSC/PLC-P-36M FPC2Y-SPSC/PLC-P-36M: CTO-FIBER PATCHCOR EA B  $             55.25 31.0%  $                38.12 N/A N/A
FPC2Y-SPSC/PLC-P-37M FPC2Y-SPSC/PLC-P-37M: CTO-FIBER PATCHCOR EA B  $             50.44 31.0%  $                34.80 N/A N/A
FPC2Y-SPSC/PLC-P-38M FPC2Y-SPSC/PLC-P-38M: CTO-FIBER PATCHCOR EA B  $             51.06 31.0%  $                35.23 N/A N/A
FPC2Y-SPSC/PLC-P-3M FPC2Y-SPSC/PLC-P-3M: CTO-FIBER PATCHCORD EA B  $             30.06 31.0%  $                20.74 N/A N/A
FPC2Y-SPSC/PLC-P-40M FPC2Y-SPSC/PLC-P-40M: CTO-FIBER PATCHCOR EA B  $             52.25 31.0%  $                36.05 N/A N/A
FPC2Y-SPSC/PLC-P-43M FPC2Y-SPSC/PLC-P-43M: CTO-FIBER PATCHCOR EA B  $             54.06 31.0%  $                37.30 N/A N/A
FPC2Y-SPSC/PLC-P-44M FPC2Y-SPSC/PLC-P-44M: CTO-FIBER PATCHCOR EA B  $             54.65 31.0%  $                37.71 N/A N/A
FPC2Y-SPSC/PLC-P-46M FPC2Y-SPSC/PLC-P-46M: CTO-FIBER PATCHCOR EA B  $             55.84 31.0%  $                38.53 N/A N/A
FPC2Y-SPSC/PLC-P-49M FPC2Y-SPSC/PLC-P-49M: CTO-FIBER PATCHCOR EA B  $             65.00 31.0%  $                44.85 N/A N/A
FPC2Y-SPSC/PLC-P-4M FPC2Y-SPSC/PLC-P-4M: CTO-FIBER PATCHCORD EA B  $             30.65 31.0%  $                21.15 N/A N/A
FPC2Y-SPSC/PLC-P-5.5M FPC2Y-SPSC/PLC-P-5.5M: CTO-FIBER PATCHCO EA B  $             31.56 31.0%  $                21.78 N/A N/A
FPC2Y-SPSC/PLC-P-50M FPC2Y-SPSC/PLC-P-50M: CTO-FIBER PATCHCOR EA B  $             58.25 31.0%  $                40.19 N/A N/A
FPC2Y-SPSC/PLC-P-52M FPC2Y-SPSC/PLC-P-52M: CTO-FIBER PATCHCOR EA B  $             59.44 31.0%  $                41.01 N/A N/A
FPC2Y-SPSC/PLC-P-55M FPC2Y-SPSC/PLC-P-55M: CTO-FIBER PATCHCOR EA B  $             69.50 31.0%  $                47.96 N/A N/A
FPC2Y-SPSC/PLC-P-5M FPC2Y-SPSC/PLC-P-5M: CTO-FIBER PATCHCORD EA B  $             31.25 31.0%  $                21.56 N/A N/A
FPC2Y-SPSC/PLC-P-64M FPC2Y-SPSC/PLC-P-64M: CTO-FIBER PATCHCOR EA B  $             66.65 31.0%  $                45.99 N/A N/A
FPC2Y-SPSC/PLC-P-6M FPC2Y-SPSC/PLC-P-6M: CTO-FIBER PATCHCORD EA B  $             31.84 31.0%  $                21.97 N/A N/A
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FPC2Y-SPSC/PLC-P-7.4M FPC2Y-SPSC/PLC-P-7.4M: CTO-FIBER PATCHCO EA B  $             32.69 31.0%  $                22.56 N/A N/A
FPC2Y-SPSC/PLC-P-70M FPC2Y-SPSC/PLC-P-70M: CTO-FIBER PATCHCOR EA B  $             70.25 31.0%  $                48.47 N/A N/A
FPC2Y-SPSC/PLC-P-7M FPC2Y-SPSC/PLC-P-7M: CTO-FIBER PATCHCORD EA B  $             32.44 31.0%  $                22.38 N/A N/A
FPC2Y-SPSC/PLC-P-8M FPC2Y-SPSC/PLC-P-8M: CTO-FIBER PATCHCORD EA B  $             33.06 31.0%  $                22.81 N/A N/A
FPC2Y-SPSC/PLC-P-9M FPC2Y-SPSC/PLC-P-9M: CTO-FIBER PATCHCORD EA B  $             33.65 31.0%  $                23.22 N/A N/A
FPC2Y-SPSC-P-0.4M FPC2Y-SPSC-P-0.4M: SM SC-SC RBR EA B  $             28.56 31.0%  $                19.71 N/A N/A
FPC2Y-SPSC-P-0.6M FPC2Y-SPSC-P-0.6M: C/A DUAL ZIP RBR EA B  $             28.69 31.0%  $                19.80 N/A N/A
FPC2Y-SPSC-P-0.6M-10/10-CL1 FPC2Y-SPSC-P-0.6M-10/10-CL1: DZ RBR EA B  $           132.44 31.0%  $                91.38 N/A N/A
FPC2Y-SPSC-P-0.7M FPC2Y-SPSC-P-0.7M: SM SC-SC RBR EA B  $             28.77 31.0%  $                19.85 N/A N/A
FPC2Y-SPSC-P-0.8M FPC2Y-SPSC-P-0.8M: CTO-FIBER PATCHCORDS EA B  $             28.85 31.0%  $                19.91 N/A N/A
FPC2Y-SPSC-P-0.8M-10/10-CL1 FPC2Y-SPSC-P-0.8M-10/10-CL1: DZ RBR EA B  $           132.59 31.0%  $                91.49 N/A N/A
FPC2Y-SPSC-P-0.9M FPC2Y-SPSC-P-0.9M: CTO-FIBER PATCHCORDS EA B  $             28.79 31.0%  $                19.87 N/A N/A
FPC2Y-SPSC-P-1.1M FPC2Y-SPSC-P-1.1M: CTO-FIBER PATCHCORDS EA B  $             28.90 31.0%  $                19.94 N/A N/A
FPC2Y-SPSC-P-1.3M FPC2Y-SPSC-P-1.3M: CTO-FIBER PATCHCORDS EA B  $             29.02 31.0%  $                20.02 N/A N/A
FPC2Y-SPSC-P-1.3M-10/10-CL1 FPC2Y-SPSC-P-1.3M-10/10-CL1: ZD RBR EA B  $           132.98 31.0%  $                91.76 N/A N/A
FPC2Y-SPSC-P-1.5M FPC2Y-SPSC-P-1.5M: CTO-FIBER PATCHCORDS EA B  $             29.15 31.0%  $                20.11 N/A N/A
FPC2Y-SPSC-P-1.7M FPC2Y-SPSC-P-1.7M: SM SC-SC RBR EA B  $             29.52 31.0%  $                20.37 N/A N/A
FPC2Y-SPSC-P-1.7M-10/10-CL1 FPC2Y-SPSC-P-1.7M-10/10-CL1: DZ RBR EA B  $           133.26 31.0%  $                91.95 N/A N/A
FPC2Y-SPSC-P-1.8M FPC2Y-SPSC-P-1.8M: CTO-FIBER PATCHCORDS EA B  $             29.33 31.0%  $                20.24 N/A N/A
FPC2Y-SPSC-P-1.8M-10/10-CL1 FPC2Y-SPSC-P-1.8M-10/10-CL1: DZ RBR EA B  $           133.34 31.0%  $                92.00 N/A N/A
FPC2Y-SPSC-P-1.9M FPC2Y-SPSC-P-1.9M: CTO-FIBER PATCHCORDS EA B  $             29.38 31.0%  $                20.27 N/A N/A
FPC2Y-SPSC-P-10M FPC2Y-SPSC-P-10M: CTO-FIBER PATCHCORDS EA B  $             34.25 31.0%  $                23.63 N/A N/A
FPC2Y-SPSC-P-10M-10/10-CL1 FPC2Y-SPSC-P-10M-10/10-CL1: DZ RBR EA B  $           139.49 31.0%  $                96.25 N/A N/A
FPC2Y-SPSC-P-11M FPC2Y-SPSC-P-11M: CTO-FIBER PATCHCORDS EA B  $             34.84 31.0%  $                24.04 N/A N/A
FPC2Y-SPSC-P-11M-10/10-CL1 FPC2Y-SPSC-P-11M-10/10-CL1: DZ RBR EA B  $           140.24 31.0%  $                96.77 N/A N/A
FPC2Y-SPSC-P-12M FPC2Y-SPSC-P-12M: CTO-FIBER PATCHCORDS EA B  $             35.44 31.0%  $                24.45 N/A N/A
FPC2Y-SPSC-P-12M-10/10-CL1 FPC2Y-SPSC-P-12M-10/10-CL1: DZ RBR EA B  $           140.99 31.0%  $                97.28 N/A N/A
FPC2Y-SPSC-P-13M FPC2Y-SPSC-P-13M: CTO-FIBER PATCHCORDS EA B  $             36.06 31.0%  $                24.88 N/A N/A
FPC2Y-SPSC-P-14M FPC2Y-SPSC-P-14M: CTO-FIBER PATCHCORDS EA B  $             36.65 31.0%  $                25.29 N/A N/A
FPC2Y-SPSC-P-14M-10/10-CL1 FPC2Y-SPSC-P-14M-10/10-CL1: DZ RBR EA B  $           142.49 31.0%  $                98.32 N/A N/A
FPC2Y-SPSC-P-15M FPC2Y-SPSC-P-15M: CTO-FIBER PATCHCORDS EA B  $             37.25 31.0%  $                25.70 N/A N/A
FPC2Y-SPSC-P-15M-10/10-CL1 FPC2Y-SPSC-P-15M-10/10-CL1: DZ RBR EA B  $           143.24 31.0%  $                98.84 N/A N/A
FPC2Y-SPSC-P-16M FPC2Y-SPSC-P-16M: CTO-FIBER PATCHCORDS EA B  $             37.84 31.0%  $                26.11 N/A N/A
FPC2Y-SPSC-P-16M-10/10-CL1 FPC2Y-SPSC-P-16M-10/10-CL1: DZ RBR EA B  $           143.99 31.0%  $                99.35 N/A N/A
FPC2Y-SPSC-P-17M FPC2Y-SPSC-P-17M: CTO-FIBER PATCHCORDS EA B  $             38.44 31.0%  $                26.52 N/A N/A
FPC2Y-SPSC-P-18M FPC2Y-SPSC-P-18M: CTO-FIBER PATCHCORDS EA B  $             39.06 31.0%  $                26.95 N/A N/A
FPC2Y-SPSC-P-18M-10/10-CL1 FPC2Y-SPSC-P-18M-10/10-CL1: DZ RBR EA B  $           145.49 31.0%  $              100.39 N/A N/A
FPC2Y-SPSC-P-19M FPC2Y-SPSC-P-19M: CTO-FIBER PATCHCORDS EA B  $             39.65 31.0%  $                27.36 N/A N/A
FPC2Y-SPSC-P-19M-10/10-CL1 FPC2Y-SPSC-P-19M-10/10-CL1: DZ RBR EA B  $           146.24 31.0%  $              100.91 N/A N/A
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FPC2Y-SPSC-P-1M FPC2Y-SPSC-P-1M: CTO-FIBER PATCHCORDS EA B  $             28.85 31.0%  $                19.91 N/A N/A
FPC2Y-SPSC-P-1M-10/10-CL1 FPC2Y-SPSC-P-1M-10/10-CL1: DZ RBR EA B  $           132.74 31.0%  $                91.59 N/A N/A
FPC2Y-SPSC-P-2.1M FPC2Y-SPSC-P-2.1M: CTO-FIBER PATCHCORDS EA B  $             29.52 31.0%  $                20.37 N/A N/A
FPC2Y-SPSC-P-2.3M FPC2Y-SPSC-P-2.3M: CTO-FIBER PATCHCORDS EA B  $             29.63 31.0%  $                20.44 N/A N/A
FPC2Y-SPSC-P-20M FPC2Y-SPSC-P-20M: CTO-FIBER PATCHCORDS EA B  $             40.25 31.0%  $                27.77 N/A N/A
FPC2Y-SPSC-P-20M-10/10-CL1 FPC2Y-SPSC-P-20M-10/10-CL1: DZ RBR EA B  $           146.99 31.0%  $              101.42 N/A N/A
FPC2Y-SPSC-P-21M FPC2Y-SPSC-P-21M: CTO-FIBER PATCHCORDS EA B  $             40.84 31.0%  $                28.18 N/A N/A
FPC2Y-SPSC-P-22M FPC2Y-SPSC-P-22M: CTO-FIBER PATCHCORDS EA B  $             41.44 31.0%  $                28.59 N/A N/A
FPC2Y-SPSC-P-22M-10/10-CL1 FPC2Y-SPSC-P-22M-10/10-CL1: DZ RBR EA B  $           148.49 31.0%  $              102.46 N/A N/A
FPC2Y-SPSC-P-23M FPC2Y-SPSC-P-23M: CTO-FIBER PATCHCORDS EA B  $             42.06 31.0%  $                29.02 N/A N/A
FPC2Y-SPSC-P-23M-10/10-CL1 FPC2Y-SPSC-P-23M-10/10-CL1: DZ RBR EA B  $           149.24 31.0%  $              102.98 N/A N/A
FPC2Y-SPSC-P-24M FPC2Y-SPSC-P-24M: CTO-FIBER PATCHCORDS EA B  $             42.65 31.0%  $                29.43 N/A N/A
FPC2Y-SPSC-P-25M FPC2Y-SPSC-P-25M: CTO-FIBER PATCHCORDS EA B  $             43.25 31.0%  $                29.84 N/A N/A
FPC2Y-SPSC-P-25M-10/10-CL1 FPC2Y-SPSC-P-25M-10/10-CL1: DZ RBR EA B  $           150.74 31.0%  $              104.01 N/A N/A
FPC2Y-SPSC-P-26M FPC2Y-SPSC-P-26M: CTO-FIBER PATCHCORDS EA B  $             43.84 31.0%  $                30.25 N/A N/A
FPC2Y-SPSC-P-28M FPC2Y-SPSC-P-28M: CTO-FIBER PATCHCORDS EA B  $             45.06 31.0%  $                31.09 N/A N/A
FPC2Y-SPSC-P-28M-10/10-CL1 FPC2Y-SPSC-P-28M-10/10-CL1: DZ RBR EA B  $           152.99 31.0%  $              105.56 N/A N/A
FPC2Y-SPSC-P-29M FPC2Y-SPSC-P-29M: CTO-FIBER PATCHCORDS EA B  $             45.65 31.0%  $                31.50 N/A N/A
FPC2Y-SPSC-P-2M FPC2Y-SPSC-P-2M: CTO-FIBER PATCHCORDS EA B  $             29.44 31.0%  $                20.31 N/A N/A
FPC2Y-SPSC-P-2M-10/10-CL1 FPC2Y-SPSC-P-2M-10/10-CL1: DZ RBR EA B  $           133.49 31.0%  $                92.11 N/A N/A
FPC2Y-SPSC-P-3.5M-10/10-CL1 FPC2Y-SPSC-P-3.5M-10/10-CL1: DZ RBR EA B  $           134.63 31.0%  $                92.89 N/A N/A
FPC2Y-SPSC-P-30M FPC2Y-SPSC-P-30M: CTO-FIBER PATCHCORDS EA B  $             46.25 31.0%  $                31.91 N/A N/A
FPC2Y-SPSC-P-31M-10/10-CL1 FPC2Y-SPSC-P-31M-10/10-CL1: DZ RBR EA B  $           155.24 31.0%  $              107.12 N/A N/A
FPC2Y-SPSC-P-32M FPC2Y-SPSC-P-32M: CTO-FIBER PATCHCORDS EA B  $             47.44 31.0%  $                32.73 N/A N/A
FPC2Y-SPSC-P-33M FPC2Y-SPSC-P-33M: CTO-FIBER PATCHCORDS EA B  $             48.06 31.0%  $                33.16 N/A N/A
FPC2Y-SPSC-P-34M FPC2Y-SPSC-P-34M: CTO-FIBER PATCHCORDS EA B  $             48.65 31.0%  $                33.57 N/A N/A
FPC2Y-SPSC-P-35M FPC2Y-SPSC-P-35M: CTO-FIBER PATCHCORDS EA B  $             49.25 31.0%  $                33.98 N/A N/A
FPC2Y-SPSC-P-36M FPC2Y-SPSC-P-36M: CTO-FIBER PATCHCORDS EA B  $             49.84 31.0%  $                34.39 N/A N/A
FPC2Y-SPSC-P-37M FPC2Y-SPSC-P-37M: CTO-FIBER PATCHCORDS EA B  $             50.44 31.0%  $                34.80 N/A N/A
FPC2Y-SPSC-P-38M FPC2Y-SPSC-P-38M: CTO-FIBER PATCHCORDS EA B  $             51.06 31.0%  $                35.23 N/A N/A
FPC2Y-SPSC-P-39M FPC2Y-SPSC-P-39M: CTO-FIBER PATCHCORDS EA B  $             51.65 31.0%  $                35.64 N/A N/A
FPC2Y-SPSC-P-3M FPC2Y-SPSC-P-3M: CTO-FIBER PATCHCORDS EA B  $             30.06 31.0%  $                20.74 N/A N/A
FPC2Y-SPSC-P-3M-10/10-CL1 FPC2Y-SPSC-P-3M-10/10-CL1: DZ RBR EA B  $           134.24 31.0%  $                92.63 N/A N/A
FPC2Y-SPSC-P-4.9M-10/10-CL1 FPC2Y-SPSC-P-4.9M-10/10-CL1: DZ RBR EA B  $           135.67 31.0%  $                93.61 N/A N/A
FPC2Y-SPSC-P-40M FPC2Y-SPSC-P-40M: CTO-FIBER PATCHCORDS EA B  $             52.25 31.0%  $                36.05 N/A N/A
FPC2Y-SPSC-P-46M FPC2Y-SPSC-P-46M: CTO-FIBER PATCHCORDS EA B  $             55.84 31.0%  $                38.53 N/A N/A
FPC2Y-SPSC-P-4M FPC2Y-SPSC-P-4M: CTO-FIBER PATCHCORDS EA B  $             30.65 31.0%  $                21.15 N/A N/A
FPC2Y-SPSC-P-5.2M-10/10-CL1 FPC2Y-SPSC-P-5.2M-10/10-CL1: DZ RBR EA B  $           135.90 31.0%  $                93.77 N/A N/A
FPC2Y-SPSC-P-5.4M-10/10-CL1 FPC2Y-SPSC-P-5.4M-10/10-CL1: DZ RBR EA B  $           136.05 31.0%  $                93.87 N/A N/A
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FPC2Y-SPSC-P-50M FPC2Y-SPSC-P-50M: CTO-FIBER PATCHCORDS EA B  $             58.25 31.0%  $                40.19 N/A N/A
FPC2Y-SPSC-P-53M FPC2Y-SPSC-P-53M: CTO-FIBER PATCHCORDS EA B  $             60.06 31.0%  $                41.44 N/A N/A
FPC2Y-SPSC-P-5M FPC2Y-SPSC-P-5M: CTO-FIBER PATCHCORDS EA B  $             31.25 31.0%  $                21.56 N/A N/A
FPC2Y-SPSC-P-5M-10/10-CL1 FPC2Y-SPSC-P-5M-10/10-CL1: DZ RBR EA B  $           135.74 31.0%  $                93.66 N/A N/A
FPC2Y-SPSC-P-63M FPC2Y-SPSC-P-63M: CTO-FIBER PATCHCORDS EA B  $             66.06 31.0%  $                45.58 N/A N/A
FPC2Y-SPSC-P-64M FPC2Y-SPSC-P-64M: CTO-FIBER PATCHCORDS EA B  $             66.65 31.0%  $                45.99 N/A N/A
FPC2Y-SPSC-P-66M FPC2Y-SPSC-P-66M: CTO-FIBER PATCHCORDS EA B  $             67.84 31.0%  $                46.81 N/A N/A
FPC2Y-SPSC-P-6M FPC2Y-SPSC-P-6M: CTO-FIBER PATCHCORDS EA B  $             31.84 31.0%  $                21.97 N/A N/A
FPC2Y-SPSC-P-6M-10/10-CL1 FPC2Y-SPSC-P-6M-10/10-CL1: DZ RBR EA B  $           136.49 31.0%  $                94.18 N/A N/A
FPC2Y-SPSC-P-7M FPC2Y-SPSC-P-7M: CTO-FIBER PATCHCORDS EA B  $             32.44 31.0%  $                22.38 N/A N/A
FPC2Y-SPSC-P-7M-10/10-CL1 FPC2Y-SPSC-P-7M-10/10-CL1: DZ RBR EA B  $           137.24 31.0%  $                94.70 N/A N/A
FPC2Y-SPSC-P-80M FPC2Y-SPSC-P-80M: CTO-FIBER PATCHCORDS EA B  $             76.25 31.0%  $                52.61 N/A N/A
FPC2Y-SPSC-P-8M FPC2Y-SPSC-P-8M: CTO-FIBER PATCHCORDS EA B  $             33.06 31.0%  $                22.81 N/A N/A
FPC2Y-SPSC-P-8M-10/10-CL1 FPC2Y-SPSC-P-8M-10/10-CL1: DZ RBR EA B  $           137.99 31.0%  $                95.21 N/A N/A
FPC2Y-SPSC-P-9M FPC2Y-SPSC-P-9M: CTO-FIBER PATCHCORDS EA B  $             33.65 31.0%  $                23.22 N/A N/A
FPC2Y-SPST/APSC-P-9M FPC2Y-SPST/APSC-P-9M: CTO-FIBER PATCHCOR EA B  $             50.19 31.0%  $                34.63 N/A N/A
FPC2Y-SPST/PSC-P-10M FPC2Y-SPST/PSC-P-10M: CTO-FIBER PATCHCOR EA B  $             49.38 31.0%  $                34.07 N/A N/A
FPC2Y-SPST/PSC-P-15M FPC2Y-SPST/PSC-P-15M: CTO-FIBER PATCHCOR EA B  $             52.38 31.0%  $                36.14 N/A N/A
FPC2Y-SPST/PSC-P-1M FPC2Y-SPST/PSC-P-1M: CTO-FIBER PATCHCORD EA B  $             43.98 31.0%  $                30.35 N/A N/A
FPC2Y-SPST/PSC-P-25M FPC2Y-SPST/PSC-P-25M: CTO-FIBER PATCHCOR EA B  $             58.38 31.0%  $                40.28 N/A N/A
FPC2Y-SPST/PSC-P-2M FPC2Y-SPST/PSC-P-2M: CTO-FIBER PATCHCORD EA B  $             44.58 31.0%  $                30.76 N/A N/A
FPC2Y-SPST/PSC-P-3M FPC2Y-SPST/PSC-P-3M: CTO-FIBER PATCHCORD EA B  $             45.17 31.0%  $                31.17 N/A N/A
FPC2Y-SPST/PSC-P-5M FPC2Y-SPST/PSC-P-5M: CTO-FIBER PATCHCORD EA B  $             46.38 31.0%  $                32.00 N/A N/A
FPC2Y-SPST/PSC-P-7M FPC2Y-SPST/PSC-P-7M: CTO-FIBER PATCHCORD EA B  $             47.58 31.0%  $                32.83 N/A N/A
FPC2Y-SPST/PSC-P-9M FPC2Y-SPST/PSC-P-9M: CTO-FIBER PATCHCORD EA B  $             48.77 31.0%  $                33.65 N/A N/A
FPC2Y-SPST-P-10M FPC2Y-SPST-P-10M: CTO-FIBER PATCHCORDS EA B  $             64.50 31.0%  $                44.51 N/A N/A
FPC2Y-SPST-P-15M FPC2Y-SPST-P-15M: CTO-FIBER PATCHCORDS EA B  $             67.50 31.0%  $                46.58 N/A N/A
FPC2Y-SPST-P-1M FPC2Y-SPST-P-1M: CTO-FIBER PATCHCORDS EA B  $             59.09 31.0%  $                40.77 N/A N/A
FPC2Y-SPST-P-2M FPC2Y-SPST-P-2M: CTO-FIBER PATCHCORDS EA B  $             59.69 31.0%  $                41.19 N/A N/A
FPC2Y-SPST-P-3M FPC2Y-SPST-P-3M: CTO-FIBER PATCHCORDS EA B  $             60.31 31.0%  $                41.61 N/A N/A
FPC2Y-SPST-P-5M FPC2Y-SPST-P-5M: CTO-FIBER PATCHCORDS EA B  $             61.50 31.0%  $                42.44 N/A N/A
FPC9-APLC-S-2M FPC9-APLC-S-2M: CTO-FIBER PATCHCORDS EA B  $             16.92 31.0%  $                11.67 N/A N/A
FPC9-APSC/PFC-S-1F FPC9-APSC/PFC-S-1F: CTO-FIBER PATCHCORDS EA B  $             19.13 31.0%  $                13.20 N/A N/A
FPC9-APSC/PSC-S-1M FPC9-APSC/PSC-S-1M: CTO-FIBER PATCHCORDS EA B  $             15.13 31.0%  $                10.44 N/A N/A
FPC9-APSC-S-20M FPC9-APSC-S-20M: CTO-FIBER PATCHCORDS EA B  $             21.56 31.0%  $                14.88 N/A N/A
FPC9-APSC-S-2M FPC9-APSC-S-2M: CTO-FIBER PATCHCORDS EA B  $             16.15 31.0%  $                11.14 N/A N/A
FPC9-APSC-S-30M FPC9-APSC-S-30M: CTO-FIBER PATCHCORDS EA B  $             24.56 31.0%  $                16.95 N/A N/A
FPC9-APSC-S-3M FPC9-APSC-S-3M: CTO-FIBER PATCHCORDS EA B  $             16.44 31.0%  $                11.34 N/A N/A
FPC9-APSC-S-8M FPC9-APSC-S-8M: CTO-FIBER PATCHCORDS EA B  $             17.94 31.0%  $                12.38 N/A N/A
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FPC9-MLC-A-1M FPC9-MLC-A-1M: CTO-FIBER PATCHCORDS EA B  $             67.25 31.0%  $                46.40 N/A N/A
FPC9-MSC-A-1M FPC9-MSC-A-1M: CTO-FIBER PATCHCORDS EA B  $             67.25 31.0%  $                46.40 N/A N/A
FPC9-MST/MLC-B-3M FPC9-MST/MLC-B-3M: CTO-FIBER PATCHCORDS EA B  $             69.38 31.0%  $                47.87 N/A N/A
FPC9-SPFC/PSC-S-1F FPC9-SPFC/PSC-S-1F: CTO-FIBER PATCHCORDS EA B  $             18.40 31.0%  $                12.70 N/A N/A
FPC9-SPFC-S-3M FPC9-SPFC-S-3M: CTO-FIBER PATCHCORDS EA B  $             23.42 31.0%  $                16.16 N/A N/A
FPC9-SPLC-S-20M FPC9-SPLC-S-20M: CTO-FIBER PATCHCORDS EA B  $             20.13 31.0%  $                13.89 N/A N/A
FPC9-SPLC-S-2M FPC9-SPLC-S-2M: CTO-FIBER PATCHCORDS EA B  $             14.73 31.0%  $                10.16 N/A N/A
FPC9-SPLC-S-3M FPC9-SPLC-S-3M: CTO-FIBER PATCHCORDS EA B  $             15.02 31.0%  $                10.36 N/A N/A
FPC9-SPLC-S-6M FPC9-SPLC-S-6M: CTO-FIBER PATCHCORDS EA B  $             15.92 31.0%  $                10.98 N/A N/A
FPC9-SPLX-S-3M FPC9-SPLX-S-3M: SM1TBS LX5UP/LX5UP 3 EA B  $             29.15 31.0%  $                20.11 N/A N/A
FPC9-SPSC/PLC-S-1M FPC9-SPSC/PLC-S-1M: CTO-FIBER PATCHCORDS EA B  $             14.42 31.0%  $                  9.95 N/A N/A
FPC9-SPSC/PLC-S-7M FPC9-SPSC/PLC-S-7M: CTO-FIBER PATCHCORDS EA B  $             16.23 31.0%  $                11.20 N/A N/A
FPC9-SPSC-S-2M FPC9-SPSC-S-2M: CTO-FIBER PATCHCORDS EA B  $             14.73 31.0%  $                10.16 N/A N/A
FPC9-SPSC-S-3M FPC9-SPSC-S-3M: CTO-FIBER PATCHCORDS EA B  $             15.02 31.0%  $                10.36 N/A N/A
FPC9-SPSC-S-8M FPC9-SPSC-S-8M: CTO-FIBER PATCHCORDS EA B  $             16.52 31.0%  $                11.40 N/A N/A
FPC9-SPST/APLC-S-15M FPC9-SPST/APLC-S-15M: CTO-FIBER PATCHCOR EA B  $             27.29 31.0%  $                18.83 N/A N/A
FPC9-SPST/PLC-S-3M FPC9-SPST/PLC-S-3M: CTO-FIBER PATCHCORDS EA B  $             22.60 31.0%  $                15.59 N/A N/A
FPC9-SPST/PLC-S-5M FPC9-SPST/PLC-S-5M: CTO-FIBER PATCHCORDS EA B  $             23.19 31.0%  $                16.00 N/A N/A
FPC9-SPST-S-2M FPC9-SPST-S-2M: CTO-FIBER PATCHCORDS EA B  $             29.85 31.0%  $                20.60 N/A N/A
FPCA-77YP001M FPCA-77YP001M: CTO-FIBER PC EA B  $             14.42 31.0%  $                  9.95 N/A N/A
FPCA-77YP002M FPCA-77YP002M: CTO-FIBER PC EA B  $             14.73 31.0%  $                10.16 N/A N/A
FPCA-77YP003M FPCA-77YP003M: CTO-FIBER PC EA B  $             16.56 31.0%  $                11.43 N/A N/A
FPCA-77YP004M FPCA-77YP004M: CTO-FIBER PC EA B  $             15.33 31.0%  $                10.58 N/A N/A
FPCA-77YP005M FPCA-77YP005M: CTO-FIBER PC EA B  $             17.23 31.0%  $                11.89 N/A N/A
FPCA-77YP006M FPCA-77YP006M: CTO-FIBER PC EA B  $             17.58 31.0%  $                12.13 N/A N/A
FPCA-77YP007M FPCA-77YP007M:  CTO-FIBER PC EA B  $             16.23 31.0%  $                11.20 N/A N/A
FPCA-77YP008M FPCA-77YP008M: CTO-FIBER PC EA B  $             16.52 31.0%  $                11.40 N/A N/A
FPCA-77YP009M FPCA-77YP009M: CTO-FIBER PC EA B  $             16.83 31.0%  $                11.61 N/A N/A
FPCA-77YP010M FPCA-77YP010M: CTO-FIBER PC EA B  $             17.13 31.0%  $                11.82 N/A N/A
FPCA-77YP011M FPCA-77YP011M: CTO-FIBER PC EA B  $             17.42 31.0%  $                12.02 N/A N/A
FPCA-77YP012M FPCA-77YP012M: CTO-FIBER PC EA B  $             17.73 31.0%  $                12.23 N/A N/A
FPCA-77YP013M FPCA-77YP013M: CTO-FIBER PC EA B  $             18.02 31.0%  $                12.43 N/A N/A
FPCA-77YP014M FPCA-77YP014M: CTO-FIBER PC EA B  $             18.33 31.0%  $                12.65 N/A N/A
FPCA-77YP015M FPCA-77YP015M: CTO-FIBER PC EA B  $             18.63 31.0%  $                12.85 N/A N/A
FPCA-77YP016M FPCA-77YP016M: CTO-FIBER PC EA B  $             18.92 31.0%  $                13.05 N/A N/A
FPCA-77YP017M FPCA-77YP017M: CTO-FIBER PC EA B  $             19.23 31.0%  $                13.27 N/A N/A
FPCA-77YP018M FPCA-77YP018M: CTO-FIBER PC EA B  $             19.52 31.0%  $                13.47 N/A N/A
FPCA-77YP020M FPCA-77YP020M: CTO-FIBER PC EA B  $             20.13 31.0%  $                13.89 N/A N/A
FPCA-77YP022M FPCA-77YP022M: CTO-FIBER PC EA B  $             20.73 31.0%  $                14.30 N/A N/A
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FPCA-77YP024M FPCA-77YP024M: CTO-FIBER PC EA B  $             21.33 31.0%  $                14.72 N/A N/A
FPCA-77YP025M FPCA-77YP025M: CTO-FIBER PC EA B  $             21.63 31.0%  $                14.92 N/A N/A
FPCA-77YP030M FPCA-77YP030M: CTO-FIBER PC EA B  $             23.13 31.0%  $                15.96 N/A N/A
FPCA-77YP034M FPCA-77YP034M: CTO-FIBER PC EA B  $             24.33 31.0%  $                16.79 N/A N/A
FPCA-77YP036M FPCA-77YP036M: CTO-FIBER PC EA B  $             24.92 31.0%  $                17.19 N/A N/A
FPCA-77YP038M FPCA-77YP038M: CTO-FIBER PC EA B  $             25.52 31.0%  $                17.61 N/A N/A
FPCA-77YP040M FPCA-77YP040M: CTO-FIBER PC EA B  $             26.13 31.0%  $                18.03 N/A N/A
FPCA-77YP042M FPCA-77YP042M: CTO-FIBER PC EA B  $             26.73 31.0%  $                18.44 N/A N/A
FPCA-77YP044M FPCA-77YP044M: CTO-FIBER PC EA B  $             27.33 31.0%  $                18.86 N/A N/A
FPCA-77YP046M FPCA-77YP046M: CTO-FIBER PC EA B  $             27.92 31.0%  $                19.26 N/A N/A
FPCA-77YP048M FPCA-77YP048M: CTO-FIBER PC EA B  $             28.52 31.0%  $                19.68 N/A N/A
FPCA-77YP050M FPCA-77YP050M: CTO-FIBER PC EA B  $             29.13 31.0%  $                20.10 N/A N/A
FPCA-77YP100M FPCA-77YP100M: CTO-FIBER PC EA B  $             49.31 31.0%  $                34.02 N/A N/A
FPCA-77YR006 FPCA-77YR006: 1.2MM SC/UPC-SC/UPC, C/A 6 EA B  $             17.60 31.0%  $                12.14 N/A N/A
FPCA-7EYP001M FPCA-7EYP001M: CTO-FIBER PC EA B  $             15.13 31.0%  $                10.44 N/A N/A
FPCA-7EYP002M FPCA-7EYP002M: CTO-FIBER PC EA B  $             17.00 31.0%  $                11.73 N/A N/A
FPCA-7EYP003M FPCA-7EYP003M: CTO-FIBER PC EA B  $             17.35 31.0%  $                11.97 N/A N/A
FPCA-7EYP005M FPCA-7EYP005M: CTO-FIBER PC EA B  $             16.35 31.0%  $                11.28 N/A N/A
FPCA-7EYP006M FPCA-7EYP006M: CTO-FIBER PC EA B  $             16.63 31.0%  $                11.47 N/A N/A
FPCA-7EYP007M FPCA-7EYP007M: CTO-FIBER PC EA B  $             16.94 31.0%  $                11.69 N/A N/A
FPCA-7EYP008M FPCA-7EYP008M: CTO-FIBER PC EA B  $             17.23 31.0%  $                11.89 N/A N/A
FPCA-7EYP009M FPCA-7EYP009M: CTO-FIBER PC EA B  $             17.54 31.0%  $                12.10 N/A N/A
FPCA-7EYP010M FPCA-7EYP010M: CTO-FIBER PC EA B  $             17.85 31.0%  $                12.32 N/A N/A
FPCA-7EYP011M FPCA-7EYP011M: CTO-FIBER PC EA B  $             18.13 31.0%  $                12.51 N/A N/A
FPCA-7EYP012M FPCA-7EYP012M: CTO-FIBER PC EA B  $             18.44 31.0%  $                12.72 N/A N/A
FPCA-7EYP013M FPCA-7EYP013M: CTO-FIBER PC EA B  $             18.73 31.0%  $                12.92 N/A N/A
FPCA-7EYP014M FPCA-7EYP014M: CTO-FIBER PC EA B  $             19.04 31.0%  $                13.14 N/A N/A
FPCA-7EYP015M FPCA-7EYP015M: CTO-FIBER PC EA B  $             19.35 31.0%  $                13.35 N/A N/A
FPCA-7EYP017M FPCA-7EYP017M: CTO-FIBER PC EA B  $             19.94 31.0%  $                13.76 N/A N/A
FPCA-7EYP020M FPCA-7EYP020M: CTO-FIBER PC EA B  $             20.85 31.0%  $                14.39 N/A N/A
FPCA-7KYP0.5M FPCA-7KYP0.5M: CTO-FIBER PC EA B  $             14.85 31.0%  $                10.25 N/A N/A
FPCA-7KYP001M FPCA-7KYP001M: CTO-FIBER PC EA B  $             14.42 31.0%  $                  9.95 N/A N/A
FPCA-7KYP002M FPCA-7KYP002M: CTO-FIBER PC EA B  $             14.73 31.0%  $                10.16 N/A N/A
FPCA-7KYP003M FPCA-7KYP003M: CTO-FIBER PC EA B  $             15.02 31.0%  $                10.36 N/A N/A
FPCA-7KYP004M FPCA-7KYP004M: CTO-FIBER PC EA B  $             15.33 31.0%  $                10.58 N/A N/A
FPCA-7KYP005M FPCA-7KYP005M: CTO-FIBER PC EA B  $             15.63 31.0%  $                10.78 N/A N/A
FPCA-7KYP006M FPCA-7KYP006M: CTO-FIBER PC EA B  $             15.92 31.0%  $                10.98 N/A N/A
FPCA-7KYP007M FPCA-7KYP007M: CTO-FIBER PC EA B  $             16.23 31.0%  $                11.20 N/A N/A
FPCA-7KYP008M FPCA-7KYP008M: CTO-FIBER PC EA B  $             16.52 31.0%  $                11.40 N/A N/A
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FPCA-7KYP009M FPCA-7KYP009M: CTO-FIBER PC EA B  $             18.60 31.0%  $                12.83 N/A N/A
FPCA-7KYP010M FPCA-7KYP010M: CTO-FIBER PC EA B  $             17.13 31.0%  $                11.82 N/A N/A
FPCA-7KYP011M FPCA-7KYP011M: CTO-FIBER PC EA B  $             17.42 31.0%  $                12.02 N/A N/A
FPCA-7KYP012M FPCA-7KYP012M: CTO-FIBER PC EA B  $             17.73 31.0%  $                12.23 N/A N/A
FPCA-7KYP013M FPCA-7KYP013M: CTO-FIBER PC EA B  $             18.02 31.0%  $                12.43 N/A N/A
FPCA-7KYP014M FPCA-7KYP014M: CTO-FIBER PC EA B  $             18.33 31.0%  $                12.65 N/A N/A
FPCA-7KYP015M FPCA-7KYP015M: CTO-FIBER PC EA B  $             18.63 31.0%  $                12.85 N/A N/A
FPCA-7KYP016M FPCA-7KYP016M: CTO-FIBER PC EA B  $             18.92 31.0%  $                13.05 N/A N/A
FPCA-7KYP017M FPCA-7KYP017M: CTO-FIBER PC EA B  $             19.23 31.0%  $                13.27 N/A N/A
FPCA-7KYP018M FPCA-7KYP018M: CTO-FIBER PC EA B  $             20.50 31.0%  $                14.15 N/A N/A
FPCA-7KYP019M FPCA-7KYP019M: CTO-FIBER PC EA B  $             20.81 31.0%  $                14.36 N/A N/A
FPCA-7KYP020M FPCA-7KYP020M: CTO-FIBER PC EA B  $             20.13 31.0%  $                13.89 N/A N/A
FPCA-7KYP023M FPCA-7KYP023M: CTO-FIBER PC EA B  $             21.86 31.0%  $                15.08 N/A N/A
FPCA-7KYP024M FPCA-7KYP024M: CTO-FIBER PC EA B  $             21.33 31.0%  $                14.72 N/A N/A
FPCA-7KYP025M FPCA-7KYP025M: CTO-FIBER PC EA B  $             21.63 31.0%  $                14.92 N/A N/A
FPCA-7KYP026M FPCA-7KYP026M: CTO-FIBER PC EA B  $             22.81 31.0%  $                15.74 N/A N/A
FPCA-7KYP030F FPCA-7KYP030F: CTO-FIBER PC EA B  $             16.86 31.0%  $                11.63 N/A N/A
FPCA-7KYP030M FPCA-7KYP030M: CTO-FIBER PC EA B  $             23.13 31.0%  $                15.96 N/A N/A
FPCA-7KYP036M FPCA-7KYP036M: CTO-FIBER PC EA B  $             24.92 31.0%  $                17.19 N/A N/A
FPCA-7KYP038M FPCA-7KYP038M: CTO-FIBER PC EA B  $             25.52 31.0%  $                17.61 N/A N/A
FPCA-7KYP048M FPCA-7KYP048M: CTO-FIBER PC EA B  $             28.52 31.0%  $                19.68 N/A N/A
FPCA-7KYP050M FPCA-7KYP050M: CTO-FIBER PC EA B  $             29.13 31.0%  $                20.10 N/A N/A
FPCA-7KYP4.3M FPCA-7KYP4.3M: CTO-FIBER PC EA B  $             16.02 31.0%  $                11.05 N/A N/A
FPCA-7KYP5.5M FPCA-7KYP5.5M: CTO-FIBER PC EA B  $             16.40 31.0%  $                11.32 N/A N/A
FPCA-7MYP001M FPCA-7MYP001M: CTO-FIBER PC EA B  $             15.13 31.0%  $                10.44 N/A N/A
FPCA-7MYP002M FPCA-7MYP002M: CTO-FIBER PC EA B  $             15.44 31.0%  $                10.65 N/A N/A
FPCA-7MYP003M FPCA-7MYP003M: CTO-FIBER PC EA B  $             15.73 31.0%  $                10.85 N/A N/A
FPCA-7MYP005M FPCA-7MYP005M: CTO-FIBER PC EA B  $             16.35 31.0%  $                11.28 N/A N/A
FPCA-7MYP006M FPCA-7MYP006M: CTO-FIBER PC EA B  $             16.63 31.0%  $                11.47 N/A N/A
FPCA-7MYP007M FPCA-7MYP007M: CTO-FIBER PC EA B  $             16.94 31.0%  $                11.69 N/A N/A
FPCA-7MYP009M FPCA-7MYP009M: CTO-FIBER PC EA B  $             17.54 31.0%  $                12.10 N/A N/A
FPCA-7MYP010M FPCA-7MYP010M: CTO-FIBER PC EA B  $             17.85 31.0%  $                12.32 N/A N/A
FPCA-7MYP015M FPCA-7MYP015M: CTO-FIBER PC EA B  $             19.35 31.0%  $                13.35 N/A N/A
FPCA-7MYP020M FPCA-7MYP020M: CTO-FIBER PC EA B  $             20.85 31.0%  $                14.39 N/A N/A
FPCA-EEYP0.5M FPCA-EEYP0.5M: SM APSC-APSC 1.2MM 0.5M EA B  $             17.27 31.0%  $                11.92 N/A N/A
FPCA-EEYP001M FPCA-EEYP001M: CTO-FIBER PC EA B  $             15.85 31.0%  $                10.94 N/A N/A
FPCA-EEYP001M-BC FPCA-EEYP001M-BC: SM APSC-APSC 1.2MM NBC EA B  $             18.69 31.0%  $                12.90 N/A N/A
FPCA-EEYP002M FPCA-EEYP002M: CTO-FIBER PC EA B  $             17.77 31.0%  $                12.26 N/A N/A
FPCA-EEYP002M-BC FPCA-EEYP002M-BC: SM APSC-APSC 1.2MM NBC EA B  $             19.02 31.0%  $                13.12 N/A N/A
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FPCA-EEYP003M FPCA-EEYP003M: CTO-FIBER PC EA B  $             16.44 31.0%  $                11.34 N/A N/A
FPCA-EEYP003M-BC FPCA-EEYP003M-BC: SM APSC-APSC 1.2MM NBC EA B  $             19.36 31.0%  $                13.36 N/A N/A
FPCA-EEYP004M FPCA-EEYP004M: CTO-FIBER PC EA B  $             16.75 31.0%  $                11.56 N/A N/A
FPCA-EEYP004M-BC FPCA-EEYP004M-BC: SM APSC-APSC 1.2MM NBC EA B  $             19.69 31.0%  $                13.59 N/A N/A
FPCA-EEYP005M FPCA-EEYP005M: CTO-FIBER PC EA B  $             17.06 31.0%  $                11.77 N/A N/A
FPCA-EEYP005M-BC FPCA-EEYP005M-BC: SM APSC-APSC 1.2MM NBC EA B  $             20.04 31.0%  $                13.83 N/A N/A
FPCA-EEYP006M FPCA-EEYP006M: CTO-FIBER PC EA B  $             17.35 31.0%  $                11.97 N/A N/A
FPCA-EEYP006M-BC FPCA-EEYP006M-BC: SM APSC-APSC 1.2MM NBC EA B  $             20.38 31.0%  $                14.06 N/A N/A
FPCA-EEYP007M FPCA-EEYP007M: CTO-FIBER PC EA B  $             17.65 31.0%  $                12.18 N/A N/A
FPCA-EEYP007M-BC FPCA-EEYP007M-BC: SM APSC-APSC 1.2MM NBC EA B  $             20.71 31.0%  $                14.29 N/A N/A
FPCA-EEYP008M FPCA-EEYP008M: CTO-FIBER PC EA B  $             17.94 31.0%  $                12.38 N/A N/A
FPCA-EEYP008M-BC FPCA-EEYP008M-BC: SM APSC-APSC 1.2MM NBC EA B  $             21.06 31.0%  $                14.53 N/A N/A
FPCA-EEYP009M FPCA-EEYP009M: CTO-FIBER PC EA B  $             18.25 31.0%  $                12.59 N/A N/A
FPCA-EEYP009M-BC FPCA-EEYP009M-BC: SM APSC-APSC 1.2MM NBC EA B  $             20.13 31.0%  $                13.89 N/A N/A
FPCA-EEYP010M FPCA-EEYP010M: CTO-FIBER PC EA B  $             18.56 31.0%  $                12.81 N/A N/A
FPCA-EEYP010M-BC FPCA-EEYP010M-BC: SM APSC-APSC 1.2MM NBC EA B  $             20.48 31.0%  $                14.13 N/A N/A
FPCA-EEYP011M FPCA-EEYP011M: CTO-FIBER PC EA B  $             20.81 31.0%  $                14.36 N/A N/A
FPCA-EEYP011M-BC FPCA-EEYP011M-BC: SM APSC-APSC 1.2MM NBC EA B  $             22.06 31.0%  $                15.22 N/A N/A
FPCA-EEYP012M FPCA-EEYP012M: CTO-FIBER PC EA B  $             19.15 31.0%  $                13.21 N/A N/A
FPCA-EEYP012M-BC FPCA-EEYP012M-BC: SM APSC-APSC 1.2MM NBC EA B  $             22.40 31.0%  $                15.46 N/A N/A
FPCA-EEYP013M FPCA-EEYP013M: CTO-FIBER PC EA B  $             21.48 31.0%  $                14.82 N/A N/A
FPCA-EEYP013M-BC FPCA-EEYP013M-BC: SM APSC-APSC 1.2MM NBC EA B  $             22.73 31.0%  $                15.68 N/A N/A
FPCA-EEYP014M FPCA-EEYP014M: CTO-FIBER PC EA B  $             21.83 31.0%  $                15.06 N/A N/A
FPCA-EEYP014M-BC FPCA-EEYP014M-BC: SM APSC-APSC 1.2MM NBC EA B  $             23.08 31.0%  $                15.93 N/A N/A
FPCA-EEYP015M FPCA-EEYP015M: CTO-FIBER PC EA B  $             20.06 31.0%  $                13.84 N/A N/A
FPCA-EEYP015M-BC FPCA-EEYP015M-BC: SM APSC-APSC 1.2MM NBC EA B  $             23.40 31.0%  $                16.15 N/A N/A
FPCA-EEYP016M FPCA-EEYP016M: CTO-FIBER PC EA B  $             22.50 31.0%  $                15.53 N/A N/A
FPCA-EEYP016M-BC FPCA-EEYP016M-BC: SM APSC-APSC 1.2MM NBC EA B  $             23.00 31.0%  $                15.87 N/A N/A
FPCA-EEYP017M FPCA-EEYP017M: CTO-FIBER PC EA B  $             22.85 31.0%  $                15.77 N/A N/A
FPCA-EEYP017M-BC FPCA-EEYP017M-BC: SM APSC-APSC 1.2MM NBC EA B  $             22.85 31.0%  $                15.77 N/A N/A
FPCA-EEYP018M FPCA-EEYP018M: CTO-FIBER PC EA B  $             23.17 31.0%  $                15.99 N/A N/A
FPCA-EEYP018M-BC FPCA-EEYP018M-BC: SM APSC-APSC 1.2MM NBC EA B  $             23.17 31.0%  $                15.99 N/A N/A
FPCA-EEYP019M FPCA-EEYP019M: CTO-FIBER PC EA B  $             23.52 31.0%  $                16.23 N/A N/A
FPCA-EEYP019M-BC FPCA-EEYP019M-BC: SM APSC-APSC 1.2MM NBC EA B  $             24.77 31.0%  $                17.09 N/A N/A
FPCA-EEYP020M FPCA-EEYP020M: CTO-FIBER PC EA B  $             21.56 31.0%  $                14.88 N/A N/A
FPCA-EEYP020M-BC FPCA-EEYP020M-BC: SM APSC-APSC 1.2MM NBC EA B  $             25.10 31.0%  $                17.32 N/A N/A
FPCA-EEYP021M FPCA-EEYP021M: CTO-FIBER PC EA B  $             24.19 31.0%  $                16.69 N/A N/A
FPCA-EEYP021M-BC FPCA-EEYP021M-BC: SM APSC-APSC 1.2MM NBC EA B  $             24.19 31.0%  $                16.69 N/A N/A
FPCA-EEYP022M FPCA-EEYP022M: CTO-FIBER PC EA B  $             24.52 31.0%  $                16.92 N/A N/A
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FPCA-EEYP022M-BC FPCA-EEYP022M-BC: SM APSC-APSC 1.2MM NBC EA B  $             24.52 31.0%  $                16.92 N/A N/A
FPCA-EEYP023M FPCA-EEYP023M: CTO-FIBER PC EA B  $             24.86 31.0%  $                17.15 N/A N/A
FPCA-EEYP023M-BC FPCA-EEYP023M-BC: SM APSC-APSC 1.2MM NBC EA B  $             24.86 31.0%  $                17.15 N/A N/A
FPCA-EEYP024M FPCA-EEYP024M: CTO-FIBER PC EA B  $             25.19 31.0%  $                17.38 N/A N/A
FPCA-EEYP024M-BC FPCA-EEYP024M-BC: SM APSC-APSC 1.2MM NBC EA B  $             25.19 31.0%  $                17.38 N/A N/A
FPCA-EEYP025M FPCA-EEYP025M: CTO-FIBER PC EA B  $             25.54 31.0%  $                17.62 N/A N/A
FPCA-EEYP026M FPCA-EEYP026M: CTO-FIBER PC EA B  $             25.88 31.0%  $                17.86 N/A N/A
FPCA-EEYP026M-BC FPCA-EEYP026M-BC: SM APSC-APSC 1.2MM NBC EA B  $             25.88 31.0%  $                17.86 N/A N/A
FPCA-EEYP027M FPCA-EEYP027M: CTO-FIBER PC EA B  $             26.21 31.0%  $                18.08 N/A N/A
FPCA-EEYP027M-BC FPCA-EEYP027M-BC: SM APSC-APSC 1.2MM NBC EA B  $             26.21 31.0%  $                18.08 N/A N/A
FPCA-EEYP028M FPCA-EEYP028M: CTO-FIBER PC EA B  $             26.56 31.0%  $                18.33 N/A N/A
FPCA-EEYP029M FPCA-EEYP029M: CTO-FIBER PC EA B  $             26.88 31.0%  $                18.55 N/A N/A
FPCA-EEYP029M-BC FPCA-EEYP029M-BC: SM APSC-APSC 1.2MM NBC EA B  $             26.88 31.0%  $                18.55 N/A N/A
FPCA-EEYP030M FPCA-EEYP030M: CTO-FIBER PC EA B  $             27.23 31.0%  $                18.79 N/A N/A
FPCA-EEYP031M FPCA-EEYP031M: CTO-FIBER PC EA B  $             27.56 31.0%  $                19.02 N/A N/A
FPCA-EEYP032M FPCA-EEYP032M: CTO-FIBER PC EA B  $             27.90 31.0%  $                19.25 N/A N/A
FPCA-EEYP033M FPCA-EEYP033M: CTO-FIBER PC EA B  $             28.23 31.0%  $                19.48 N/A N/A
FPCA-EEYP034M FPCA-EEYP034M: CTO-FIBER PC EA B  $             28.58 31.0%  $                19.72 N/A N/A
FPCA-EEYP035M FPCA-EEYP035M: CTO-FIBER PC EA B  $             28.90 31.0%  $                19.94 N/A N/A
FPCA-EEYP036M FPCA-EEYP036M: CTO-FIBER PC EA B  $             29.25 31.0%  $                20.18 N/A N/A
FPCA-EEYP037M FPCA-EEYP037M: CTO-FIBER PC EA B  $             29.60 31.0%  $                20.42 N/A N/A
FPCA-EEYP038M FPCA-EEYP038M: CTO-FIBER PC EA B  $             29.92 31.0%  $                20.64 N/A N/A
FPCA-EEYP039M FPCA-EEYP039M: CTO-FIBER PC EA B  $             30.27 31.0%  $                20.89 N/A N/A
FPCA-EEYP040M FPCA-EEYP040M: CTO-FIBER PC EA B  $             30.59 31.0%  $                21.11 N/A N/A
FPCA-EEYP045M FPCA-EEYP045M: CTO-FIBER PC EA B  $             32.29 31.0%  $                22.28 N/A N/A
FPCA-EEYP050M FPCA-EEYP050M: CTO-FIBER PC EA B  $             33.98 31.0%  $                23.45 N/A N/A
FPCA-EEYP055M FPCA-EEYP055M: CTO-FIBER PC EA B  $             35.65 31.0%  $                24.60 N/A N/A
FPCA-EEYP060M FPCA-EEYP060M: CTO-FIBER PC EA B  $             37.34 31.0%  $                25.76 N/A N/A
FPCA-EEYP065M FPCA-EEYP065M: CTO-FIBER PC EA B  $             39.04 31.0%  $                26.94 N/A N/A
FPCA-EEYP070M FPCA-EEYP070M: CTO-FIBER PC EA B  $             40.73 31.0%  $                28.10 N/A N/A
FPCA-EEYP075M FPCA-EEYP075M: CTO-FIBER PC EA B  $             42.40 31.0%  $                29.26 N/A N/A
FPCA-EEYP1.5M FPCA-EEYP1.5M: CTO-FIBER PC EA B  $             16.00 31.0%  $                11.04 N/A N/A
FPCA-EEYP2.5M FPCA-EEYP2.5M: CTO-FIBER PC EA B  $             16.31 31.0%  $                11.25 N/A N/A
FPCA-EEYP3.5M FPCA-EEYP3.5M: CTO-FIBER PC EA B  $             16.60 31.0%  $                11.45 N/A N/A
FPCA-EEYP4.5M FPCA-EEYP4.5M: CTO-FIBER PC EA B  $             16.90 31.0%  $                11.66 N/A N/A
FPCA-EKYP001M FPCA-EKYP001M: CTO-FIBER PC EA B  $             15.13 31.0%  $                10.44 N/A N/A
FPCA-EKYP002M FPCA-EKYP002M: CTO-FIBER PC EA B  $             15.44 31.0%  $                10.65 N/A N/A
FPCA-EKYP003M FPCA-EKYP003M: CTO-FIBER PC EA B  $             15.73 31.0%  $                10.85 N/A N/A
FPCA-EKYP004M FPCA-EKYP004M: CTO-FIBER PC EA B  $             16.85 31.0%  $                11.63 N/A N/A
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FPCA-EKYP005M FPCA-EKYP005M: CTO-FIBER PC EA B  $             16.35 31.0%  $                11.28 N/A N/A
FPCA-EKYP006M FPCA-EKYP006M: CTO-FIBER PC EA B  $             16.63 31.0%  $                11.47 N/A N/A
FPCA-EKYP007M FPCA-EKYP007M: CTO-FIBER PC EA B  $             16.94 31.0%  $                11.69 N/A N/A
FPCA-EKYP008M FPCA-EKYP008M: CTO-FIBER PC EA B  $             18.10 31.0%  $                12.49 N/A N/A
FPCA-EKYP009M FPCA-EKYP009M: CTO-FIBER PC EA B  $             17.54 31.0%  $                12.10 N/A N/A
FPCA-EKYP010M FPCA-EKYP010M: CTO-FIBER PC EA B  $             17.85 31.0%  $                12.32 N/A N/A
FPCA-EKYP012M FPCA-EKYP012M: CTO-FIBER PC EA B  $             18.44 31.0%  $                12.72 N/A N/A
FPCA-EKYP014M FPCA-EKYP014M: CTO-FIBER PC EA B  $             19.98 31.0%  $                13.79 N/A N/A
FPCA-EKYP015M FPCA-EKYP015M: CTO-FIBER PC EA B  $             19.35 31.0%  $                13.35 N/A N/A
FPCA-EKYP017M FPCA-EKYP017M: CTO-FIBER PC EA B  $             19.94 31.0%  $                13.76 N/A N/A
FPCA-EKYP020M FPCA-EKYP020M: CTO-FIBER PC EA B  $             20.85 31.0%  $                14.39 N/A N/A
FPCA-EMYP001M FPCA-EMYP001M: CTO-FIBER PC EA B  $             15.85 31.0%  $                10.94 N/A N/A
FPCA-EMYP002M FPCA-EMYP002M: CTO-FIBER PC EA B  $             16.15 31.0%  $                11.14 N/A N/A
FPCA-EMYP003M FPCA-EMYP003M: CTO-FIBER PC EA B  $             16.44 31.0%  $                11.34 N/A N/A
FPCA-EMYP004M FPCA-EMYP004M: CTO-FIBER PC EA B  $             16.75 31.0%  $                11.56 N/A N/A
FPCA-EMYP005M FPCA-EMYP005M: CTO-FIBER PC EA B  $             17.06 31.0%  $                11.77 N/A N/A
FPCA-EMYP006M FPCA-EMYP006M: CTO-FIBER PC EA B  $             17.35 31.0%  $                11.97 N/A N/A
FPCA-EMYP007M FPCA-EMYP007M: CTO-FIBER PC EA B  $             17.65 31.0%  $                12.18 N/A N/A
FPCA-EMYP008M FPCA-EMYP008M: CTO-FIBER PC EA B  $             17.94 31.0%  $                12.38 N/A N/A
FPCA-EMYP009M FPCA-EMYP009M: CTO-FIBER PC EA B  $             18.25 31.0%  $                12.59 N/A N/A
FPCA-EMYP010M FPCA-EMYP010M: CTO-FIBER PC EA B  $             18.56 31.0%  $                12.81 N/A N/A
FPCA-EMYP011M FPCA-EMYP011M: CTO-FIBER PC EA B  $             18.85 31.0%  $                13.01 N/A N/A
FPCA-EMYP012M FPCA-EMYP012M: CTO-FIBER PC EA B  $             19.15 31.0%  $                13.21 N/A N/A
FPCA-EMYP013M FPCA-EMYP013M: CTO-FIBER PC EA B  $             19.44 31.0%  $                13.41 N/A N/A
FPCA-EMYP015M FPCA-EMYP015M: CTO-FIBER PC EA B  $             20.06 31.0%  $                13.84 N/A N/A
FPCA-EMYP016M FPCA-EMYP016M: CTO-FIBER PC EA B  $             20.35 31.0%  $                14.04 N/A N/A
FPCA-EMYP018M FPCA-EMYP018M: CTO-FIBER PC EA B  $             20.94 31.0%  $                14.45 N/A N/A
FPCA-EMYP019M FPCA-EMYP019M: CTO-FIBER PC EA B  $             21.25 31.0%  $                14.66 N/A N/A
FPCA-EMYP020M FPCA-EMYP020M: CTO-FIBER PC EA B  $             21.56 31.0%  $                14.88 N/A N/A
FPCA-EMYP022M FPCA-EMYP022M: CTO-FIBER PC EA B  $             22.15 31.0%  $                15.28 N/A N/A
FPCA-EMYP025M FPCA-EMYP025M: CTO-FIBER PC EA B  $             23.06 31.0%  $                15.91 N/A N/A
FPCA-EMYP027M FPCA-EMYP027M: CTO-FIBER PC EA B  $             23.65 31.0%  $                16.32 N/A N/A
FPCA-EMYP028M FPCA-EMYP028M: CTO-FIBER PC EA B  $             23.94 31.0%  $                16.52 N/A N/A
FPCA-EMYP030M FPCA-EMYP030M: CTO-FIBER PC EA B  $             24.56 31.0%  $                16.95 N/A N/A
FPCA-EMYP031M FPCA-EMYP031M: CTO-FIBER PC EA B  $             24.85 31.0%  $                17.15 N/A N/A
FPCA-EMYP036M FPCA-EMYP036M: CTO-FIBER PC EA B  $             26.35 31.0%  $                18.18 N/A N/A
FPCA-EMYP-10M FPCA-EMYP-10M: CTO-FIBER PC EA B  $             18.56 31.0%  $                12.81 N/A N/A
FPCA-EMYP-12M FPCA-EMYP-12M: CTO-FIBER PC EA B  $             19.15 31.0%  $                13.21 N/A N/A
FPCA-EMYP-15M FPCA-EMYP-15M: CTO-FIBER PC EA B  $             20.06 31.0%  $                13.84 N/A N/A
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FPCA-EMYP-16M FPCA-EMYP-16M: CTO-FIBER PC EA B  $             20.35 31.0%  $                14.04 N/A N/A
FPCA-EMYP-17M FPCA-EMYP-17M: CTO-FIBER PC EA B  $             20.65 31.0%  $                14.25 N/A N/A
FPCA-EMYP-20M FPCA-EMYP-20M: CTO-FIBER PC EA B  $             21.56 31.0%  $                14.88 N/A N/A
FPCA-EMYP-24M FPCA-EMYP-24M: CTO-FIBER PC EA B  $             22.75 31.0%  $                15.70 N/A N/A
FPCA-EMYP-25M FPCA-EMYP-25M: CTO-FIBER PC EA B  $             23.06 31.0%  $                15.91 N/A N/A
FPCA-EMYP-30M FPCA-EMYP-30M: CTO-FIBER PC EA B  $             24.56 31.0%  $                16.95 N/A N/A
FPCA-EMYP-38M FPCA-EMYP-38M: CTO-FIBER PC EA B  $             26.94 31.0%  $                18.59 N/A N/A
FPCA-EMYP-48M FPCA-EMYP-48M: CTO-FIBER PC EA B  $             29.94 31.0%  $                20.66 N/A N/A
FPCA-EMYP-50M FPCA-EMYP-50M: CTO-FIBER PC EA B  $             30.56 31.0%  $                21.09 N/A N/A
FPCA-EMYP7.5M FPCA-EMYP7.5M: CTO-FIBER PC EA B  $             17.81 31.0%  $                12.29 N/A N/A
FPCA-KKYP0.5M FPCA-KKYP0.5M: CTO-FIBER PC EA B  $             15.73 31.0%  $                10.85 N/A N/A
FPCA-KKYP001M FPCA-KKYP001M: CTO-FIBER PC EA B  $             14.42 31.0%  $                  9.95 N/A N/A
FPCA-KKYP002M FPCA-KKYP002M: CTO-FIBER PC EA B  $             14.73 31.0%  $                10.16 N/A N/A
FPCA-KKYP003M FPCA-KKYP003M: CTO-FIBER PC EA B  $             15.02 31.0%  $                10.36 N/A N/A
FPCA-KKYP004M FPCA-KKYP004M: CTO-FIBER PC EA B  $             15.33 31.0%  $                10.58 N/A N/A
FPCA-KKYP005M FPCA-KKYP005M: CTO-FIBER PC EA B  $             15.63 31.0%  $                10.78 N/A N/A
FPCA-KKYP006M FPCA-KKYP006M: CTO-FIBER PC EA B  $             15.92 31.0%  $                10.98 N/A N/A
FPCA-KKYP007M FPCA-KKYP007M: CTO-FIBER PC EA B  $             16.23 31.0%  $                11.20 N/A N/A
FPCA-KKYP008M FPCA-KKYP008M: CTO-FIBER PC EA B  $             16.52 31.0%  $                11.40 N/A N/A
FPCA-KKYP009M FPCA-KKYP009M: CTO-FIBER PC EA B  $             16.83 31.0%  $                11.61 N/A N/A
FPCA-KKYP010M FPCA-KKYP010M: CTO-FIBER PC EA B  $             17.13 31.0%  $                11.82 N/A N/A
FPCA-KKYP011M FPCA-KKYP011M: CTO-FIBER PC EA B  $             18.13 31.0%  $                12.51 N/A N/A
FPCA-KKYP012M FPCA-KKYP012M: CTO-FIBER PC EA B  $             17.73 31.0%  $                12.23 N/A N/A
FPCA-KKYP015M FPCA-KKYP015M: CTO-FIBER PC EA B  $             18.63 31.0%  $                12.85 N/A N/A
FPCA-KKYP016M FPCA-KKYP016M: CTO-FIBER PC EA B  $             18.92 31.0%  $                13.05 N/A N/A
FPCA-KKYP017M FPCA-KKYP017M: CTO-FIBER PC EA B  $             19.23 31.0%  $                13.27 N/A N/A
FPCA-KKYP020M FPCA-KKYP020M: CTO-FIBER PC EA B  $             20.13 31.0%  $                13.89 N/A N/A
FPCA-KKYP023M FPCA-KKYP023M: CTO-FIBER PC EA B  $             21.86 31.0%  $                15.08 N/A N/A
FPCA-KKYP024M FPCA-KKYP024M: CTO-FIBER PC EA B  $             21.33 31.0%  $                14.72 N/A N/A
FPCA-KKYP025M FPCA-KKYP025M: CTO-FIBER PC EA B  $             21.63 31.0%  $                14.92 N/A N/A
FPCA-KKYP026M FPCA-KKYP026M: CTO-FIBER PC EA B  $             22.81 31.0%  $                15.74 N/A N/A
FPCA-KKYP030F FPCA-KKYP030F: CTO-FIBER PC EA B  $             16.86 31.0%  $                11.63 N/A N/A
FPCA-KKYP030M FPCA-KKYP030M: CTO-FIBER PC EA B  $             23.13 31.0%  $                15.96 N/A N/A
FPCA-KKYP040M FPCA-KKYP040M: CTO-FIBER PC EA B  $             26.13 31.0%  $                18.03 N/A N/A
FPCA-KKYP050M FPCA-KKYP050M: CTO-FIBER PC EA B  $             29.13 31.0%  $                20.10 N/A N/A
FPCA-KKYP060F FPCA-KKYP060F: CTO-FIBER PC EA B  $             19.61 31.0%  $                13.53 N/A N/A
FPCA-KKYP1.2MM FPCA-KKYP1.2MM: CTO-FIBER PC EA B  $             15.06 31.0%  $                10.39 N/A N/A
FPCA-KKYP1.5M FPCA-KKYP1.5M: CTO-FIBER PC EA B  $             14.58 31.0%  $                10.06 N/A N/A
FPCA-KKYP100M FPCA-KKYP100M: CTO-FIBER PC EA B  $             51.77 31.0%  $                35.72 N/A N/A
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FPCA-KKYP2.5M FPCA-KKYP2.5M: CTO-FIBER PC EA B  $             14.88 31.0%  $                10.27 N/A N/A
FPCA-KKYP245M FPCA-KKYP245M: CTO-FIBER PC EA B  $             91.13 31.0%  $                62.88 N/A N/A
FPCA-KKYP4.3M FPCA-KKYP4.3M: CTO-FIBER PC EA B  $             16.02 31.0%  $                11.05 N/A N/A
FPCA-KKYP5.5M FPCA-KKYP5.5M: CTO-FIBER PC EA B  $             16.40 31.0%  $                11.32 N/A N/A
FPCA-KMYP001M FPCA-KMYP001M: CTO-FIBER PC EA B  $             15.13 31.0%  $                10.44 N/A N/A
FPCA-KMYP002M FPCA-KMYP002M: CTO-FIBER PC EA B  $             15.44 31.0%  $                10.65 N/A N/A
FPCA-KMYP003M FPCA-KMYP003M: CTO-FIBER PC EA B  $             15.73 31.0%  $                10.85 N/A N/A
FPCA-KMYP005M FPCA-KMYP005M: CTO-FIBER PC EA B  $             16.35 31.0%  $                11.28 N/A N/A
FPCA-KMYP006M FPCA-KMYP006M: CTO-FIBER PC EA B  $             16.63 31.0%  $                11.47 N/A N/A
FPCA-KMYP007M FPCA-KMYP007M: CTO-FIBER PC EA B  $             16.94 31.0%  $                11.69 N/A N/A
FPCA-KMYP008M FPCA-KMYP008M: CTO-FIBER PC EA B  $             17.23 31.0%  $                11.89 N/A N/A
FPCA-KMYP009M FPCA-KMYP009M: CTO-FIBER PC EA B  $             19.36 31.0%  $                13.36 N/A N/A
FPCA-KMYP010M FPCA-KMYP010M: CTO-FIBER PC EA B  $             17.85 31.0%  $                12.32 N/A N/A
FPCA-KMYP011M FPCA-KMYP011M: CTO-FIBER PC EA B  $             18.13 31.0%  $                12.51 N/A N/A
FPCA-KMYP012M FPCA-KMYP012M: CTO-FIBER PC EA B  $             18.44 31.0%  $                12.72 N/A N/A
FPCA-KMYP013M FPCA-KMYP013M: CTO-FIBER PC EA B  $             18.73 31.0%  $                12.92 N/A N/A
FPCA-KMYP014M FPCA-KMYP014M: CTO-FIBER PC EA B  $             19.04 31.0%  $                13.14 N/A N/A
FPCA-KMYP015M FPCA-KMYP015M: CTO-FIBER PC EA B  $             19.35 31.0%  $                13.35 N/A N/A
FPCA-KMYP016M FPCA-KMYP016M: CTO-FIBER PC EA B  $             19.63 31.0%  $                13.54 N/A N/A
FPCA-KMYP018M FPCA-KMYP018M: CTO-FIBER PC EA B  $             20.23 31.0%  $                13.96 N/A N/A
FPCA-KMYP019M FPCA-KMYP019M: CTO-FIBER PC EA B  $             20.54 31.0%  $                14.17 N/A N/A
FPCA-KMYP020M FPCA-KMYP020M: CTO-FIBER PC EA B  $             20.85 31.0%  $                14.39 N/A N/A
FPCA-KMYP022M FPCA-KMYP022M: CTO-FIBER PC EA B  $             21.44 31.0%  $                14.79 N/A N/A
FPCA-KMYP025M FPCA-KMYP025M: CTO-FIBER PC EA B  $             22.35 31.0%  $                15.42 N/A N/A
FPCA-KMYP028M FPCA-KMYP028M: CTO-FIBER PC EA B  $             23.23 31.0%  $                16.03 N/A N/A
FPCA-KMYP031M FPCA-KMYP031M: CTO-FIBER PC EA B  $             24.13 31.0%  $                16.65 N/A N/A
FPCA-KMYP7.5M FPCA-KMYP7.5M: CTO-FIBER PC EA B  $             17.10 31.0%  $                11.80 N/A N/A
FPCA-MLC-A-1M FPCA-MLC-A-1M: CTO-FIBER PATCHCORDS EA B  $      12,565.00 31.0%  $           8,669.85 N/A N/A
FPCA-MMYP001M FPCA-MMYP001M: CTO-FIBER PC EA B  $             15.85 31.0%  $                10.94 N/A N/A
FPCA-MMYP002M FPCA-MMYP002M: CTO-FIBER PC EA B  $             16.15 31.0%  $                11.14 N/A N/A
FPCA-MMYP003M FPCA-MMYP003M: CTO-FIBER PC EA B  $             18.11 31.0%  $                12.50 N/A N/A
FPCA-MMYP004M FPCA-MMYP004M: CTO-FIBER PC EA B  $             16.75 31.0%  $                11.56 N/A N/A
FPCA-MMYP005M FPCA-MMYP005M: CTO-FIBER PC EA B  $             17.06 31.0%  $                11.77 N/A N/A
FPCA-MMYP006M FPCA-MMYP006M: CTO-FIBER PC EA B  $             19.13 31.0%  $                13.20 N/A N/A
FPCA-MMYP007M FPCA-MMYP007M: CTO-FIBER PC EA B  $             17.65 31.0%  $                12.18 N/A N/A
FPCA-MMYP008M FPCA-MMYP008M: CTO-FIBER PC EA B  $             17.94 31.0%  $                12.38 N/A N/A
FPCA-MMYP009M FPCA-MMYP009M: CTO-FIBER PC EA B  $             18.25 31.0%  $                12.59 N/A N/A
FPCA-MMYP010M FPCA-MMYP010M: CTO-FIBER PC EA B  $             18.56 31.0%  $                12.81 N/A N/A
FPCA-MMYP011M FPCA-MMYP011M: CTO-FIBER PC EA B  $             18.85 31.0%  $                13.01 N/A N/A
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FPCA-MMYP012M FPCA-MMYP012M: CTO-FIBER PC EA B  $             19.15 31.0%  $                13.21 N/A N/A
FPCA-MMYP013M FPCA-MMYP013M: CTO-FIBER PC EA B  $             19.44 31.0%  $                13.41 N/A N/A
FPCA-MMYP014M FPCA-MMYP014M: CTO-FIBER PC EA B  $             19.75 31.0%  $                13.63 N/A N/A
FPCA-MMYP015M FPCA-MMYP015M: CTO-FIBER PC EA B  $             20.06 31.0%  $                13.84 N/A N/A
FPCA-MMYP016M FPCA-MMYP016M: CTO-FIBER PC EA B  $             20.35 31.0%  $                14.04 N/A N/A
FPCA-MMYP018M FPCA-MMYP018M: CTO-FIBER PC EA B  $             20.94 31.0%  $                14.45 N/A N/A
FPCA-MMYP019M FPCA-MMYP019M: CTO-FIBER PC EA B  $             21.25 31.0%  $                14.66 N/A N/A
FPCA-MMYP020M FPCA-MMYP020M: CTO-FIBER PC EA B  $             21.56 31.0%  $                14.88 N/A N/A
FPCA-MMYP022M FPCA-MMYP022M: CTO-FIBER PC EA B  $             22.15 31.0%  $                15.28 N/A N/A
FPCA-MMYP024M FPCA-MMYP024M: CTO-FIBER PC EA B  $             22.75 31.0%  $                15.70 N/A N/A
FPCA-MMYP025M FPCA-MMYP025M: CTO-FIBER PC EA B  $             23.06 31.0%  $                15.91 N/A N/A
FPCA-MMYP028M FPCA-MMYP028M: CTO-FIBER PC EA B  $             23.94 31.0%  $                16.52 N/A N/A
FPCA-MMYP031M FPCA-MMYP031M: CTO-FIBER PC EA B  $             24.85 31.0%  $                17.15 N/A N/A
FPCA-MMYP7.5M FPCA-MMYP7.5M: CTO-FIBER PC EA B  $             17.81 31.0%  $                12.29 N/A N/A
FPC-APFC/APLC-S-10M FPC-APFC/APLC-S-10M: CTO-FIBER PATCHCORD EA B  $             28.98 31.0%  $                20.00 N/A N/A
FPC-APFC/APSC-S-7M FPC-APFC/APSC-S-7M: CTO-FIBER PATCHCORDS EA B  $             27.50 31.0%  $                18.98 N/A N/A
FPC-APFC/PFC-S-1M FPC-APFC/PFC-S-1M: CTO-FIBER PATCHCORDS EA B  $             28.81 31.0%  $                19.88 N/A N/A
FPC-APFC/PLC-S-10M FPC-APFC/PLC-S-10M: CTO-FIBER PATCHCORDS EA B  $             27.88 31.0%  $                19.24 N/A N/A
FPC-APFC/PLC-S-20M FPC-APFC/PLC-S-20M: CTO-FIBER PATCHCORDS EA B  $             31.50 31.0%  $                21.74 N/A N/A
FPC-APFC/PLC-S-30M FPC-APFC/PLC-S-30M: CTO-FIBER PATCHCORDS EA B  $             35.13 31.0%  $                24.24 N/A N/A
FPC-APFC/PLC-S-3M FPC-APFC/PLC-S-3M: CTO-FIBER PATCHCORDS EA B  $             25.35 31.0%  $                17.49 N/A N/A
FPC-APFC/PSC-S-10M FPC-APFC/PSC-S-10M: CTO-FIBER PATCHCORDS EA B  $             27.88 31.0%  $                19.24 N/A N/A
FPC-APFC/PSC-S-3M FPC-APFC/PSC-S-3M: CTO-FIBER PATCHCORDS EA B  $             25.35 31.0%  $                17.49 N/A N/A
FPC-APFC/PST-S-1M FPC-APFC/PST-S-1M: CTO-FIBER PATCHCORDS EA B  $             32.17 31.0%  $                22.20 N/A N/A
FPC-APFC/PST-S-2M FPC-APFC/PST-S-2M: CTO-FIBER PATCHCORDS EA B  $             32.54 31.0%  $                22.45 N/A N/A
FPC-APFC-S-10M FPC-APFC-S-10M: CTO-FIBER PATCHCORDS EA B  $             38.00 31.0%  $                26.22 N/A N/A
FPC-APFC-S-3M FPC-APFC-S-3M: CTO-FIBER PATCHCORDS EA B  $             35.46 31.0%  $                24.47 N/A N/A
FPC-APFC-S-4M FPC-APFC-S-4M: CTO-FIBER PATCHCORDS EA B  $             35.83 31.0%  $                24.72 N/A N/A
FPC-APFC-S-7M FPC-APFC-S-7M: CTO-FIBER PATCHCORDS EA B  $             36.90 31.0%  $                25.46 N/A N/A
FPC-APLC/PLC-S-15M FPC-APLC/PLC-S-15M: CTO-FIBER PATCHCORDS EA B  $             20.65 31.0%  $                14.25 N/A N/A
FPC-APSC/APFC-S-15M FPC-APSC/APFC-S-15M: CTO-FIBER PATCHCORD EA B  $             30.40 31.0%  $                20.98 N/A N/A
FPC-APSC/APFC-S-20M FPC-APSC/APFC-S-20M: CTO-FIBER PATCHCORD EA B  $             32.21 31.0%  $                22.22 N/A N/A
FPC-APSC/APFC-S-2M FPC-APSC/APFC-S-2M: CTO-FIBER PATCHCORDS EA B  $             25.69 31.0%  $                17.73 N/A N/A
FPC-APSC/APLC-S-2M FPC-APSC/APLC-S-2M: CTO-FIBER PATCHCORDS EA B  $             16.65 31.0%  $                11.49 N/A N/A
FPC-APSC/APLC-S-3M FPC-APSC/APLC-S-3M: CTO-FIBER PATCHCORDS EA B  $             17.02 31.0%  $                11.74 N/A N/A
FPC-APSC/PFC-S-10M FPC-APSC/PFC-S-10M: CTO-FIBER PATCHCORDS EA B  $             22.65 31.0%  $                15.63 N/A N/A
FPC-APSC/PFC-S-12M FPC-APSC/PFC-S-12M: CTO-FIBER PATCHCORDS EA B  $             23.38 31.0%  $                16.13 N/A N/A
FPC-APSC/PFC-S-15M FPC-APSC/PFC-S-15M: CTO-FIBER PATCHCORDS EA B  $             24.48 31.0%  $                16.89 N/A N/A
FPC-APSC/PLC-S-10M FPC-APSC/PLC-S-10M: CTO-FIBER PATCHCORDS EA B  $             18.46 31.0%  $                12.74 N/A N/A
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FPC-APSC/PLC-S-15M FPC-APSC/PLC-S-15M: CTO-FIBER PATCHCORDS EA B  $             20.27 31.0%  $                13.99 N/A N/A
FPC-APSC/PLC-S-1M FPC-APSC/PLC-S-1M: CTO-FIBER PATCHCORDS EA B  $             15.19 31.0%  $                10.48 N/A N/A
FPC-APSC/PLC-S-25M FPC-APSC/PLC-S-25M: CTO-FIBER PATCHCORDS EA B  $             23.90 31.0%  $                16.49 N/A N/A
FPC-APSC/PLC-S-3M FPC-APSC/PLC-S-3M: CTO-FIBER PATCHCORDS EA B  $             15.92 31.0%  $                10.98 N/A N/A
FPC-APSC/PLC-S-4M FPC-APSC/PLC-S-4M: CTO-FIBER PATCHCORDS EA B  $             16.29 31.0%  $                11.24 N/A N/A
FPC-APSC/PLC-S-5M FPC-APSC/PLC-S-5M: CTO-FIBER PATCHCORDS EA B  $             16.65 31.0%  $                11.49 N/A N/A
FPC-APSC/PLC-S-8M FPC-APSC/PLC-S-8M: CTO-FIBER PATCHCORDS EA B  $             17.73 31.0%  $                12.23 N/A N/A
FPC-APSC/PSC-S-1.5F FPC-APSC/PSC-S-1.5F: CTO-FIBER PATCHCORD EA B  $             15.00 31.0%  $                10.35 N/A N/A
FPC-APSC/PSC-S-1.5M FPC-APSC/PSC-S-1.5M: CTO-FIBER PATCHCORD EA B  $             15.38 31.0%  $                10.61 N/A N/A
FPC-APSC/PSC-S-10M FPC-APSC/PSC-S-10M: CTO-FIBER PATCHCORDS EA B  $             18.46 31.0%  $                12.74 N/A N/A
FPC-APSC/PSC-S-12M FPC-APSC/PSC-S-12M: CTO-FIBER PATCHCORDS EA B  $             19.19 31.0%  $                13.24 N/A N/A
FPC-APSC/PSC-S-15M FPC-APSC/PSC-S-15M: CTO-FIBER PATCHCORDS EA B  $             20.27 31.0%  $                13.99 N/A N/A
FPC-APSC/PSC-S-1M FPC-APSC/PSC-S-1M: CTO-FIBER PATCHCORDS EA B  $             15.19 31.0%  $                10.48 N/A N/A
FPC-APSC/PSC-S-22M FPC-APSC/PSC-S-22M: CTO-FIBER PATCHCORDS EA B  $             22.81 31.0%  $                15.74 N/A N/A
FPC-APSC/PSC-S-24M FPC-APSC/PSC-S-24M: CTO-FIBER PATCHCORDS EA B  $             23.54 31.0%  $                16.24 N/A N/A
FPC-APSC/PSC-S-25M FPC-APSC/PSC-S-25M: CTO-FIBER PATCHCORDS EA B  $             23.90 31.0%  $                16.49 N/A N/A
FPC-APSC/PSC-S-2M FPC-APSC/PSC-S-2M: CTO-FIBER PATCHCORDS EA B  $             15.56 31.0%  $                10.74 N/A N/A
FPC-APSC/PSC-S-30M FPC-APSC/PSC-S-30M: CTO-FIBER PATCHCORDS EA B  $             25.71 31.0%  $                17.74 N/A N/A
FPC-APSC/PSC-S-3M FPC-APSC/PSC-S-3M: CTO-FIBER PATCHCORDS EA B  $             15.92 31.0%  $                10.98 N/A N/A
FPC-APSC/PSC-S-5M FPC-APSC/PSC-S-5M: CTO-FIBER PATCHCORDS EA B  $             16.65 31.0%  $                11.49 N/A N/A
FPC-APSC/PSC-S-6M FPC-APSC/PSC-S-6M: CTO-FIBER PATCHCORDS EA B  $             17.02 31.0%  $                11.74 N/A N/A
FPC-APSC/PSC-S-7M FPC-APSC/PSC-S-7M: CTO-FIBER PATCHCORDS EA B  $             17.38 31.0%  $                11.99 N/A N/A
FPC-APSC/PST-S-12M FPC-APSC/PST-S-12M: CTO-FIBER PATCHCORDS EA B  $             26.75 31.0%  $                18.46 N/A N/A
FPC-APSC/PST-S-3M FPC-APSC/PST-S-3M: CTO-FIBER PATCHCORDS EA B  $             23.48 31.0%  $                16.20 N/A N/A
FPC-APSC-S-1.5M FPC-APSC-S-1.5M: CTO-FIBER PATCHCORDS EA B  $             16.10 31.0%  $                11.11 N/A N/A
FPC-APSC-S-10M FPC-APSC-S-10M: CTO-FIBER PATCHCORDS EA B  $             19.17 31.0%  $                13.23 N/A N/A
FPC-APSC-S-15M FPC-APSC-S-15M: CTO-FIBER PATCHCORDS EA B  $             20.98 31.0%  $                14.48 N/A N/A
FPC-APSC-S-1M FPC-APSC-S-1M: CTO-FIBER PATCHCORDS EA B  $             15.90 31.0%  $                10.97 N/A N/A
FPC-APSC-S-20M FPC-APSC-S-20M: CTO-FIBER PATCHCORDS EA B  $             22.81 31.0%  $                15.74 N/A N/A
FPC-APSC-S-23M FPC-APSC-S-23M: CTO-FIBER PATCHCORDS EA B  $             23.88 31.0%  $                16.48 N/A N/A
FPC-APSC-S-25M FPC-APSC-S-25M: CTO-FIBER PATCHCORDS EA B  $             24.61 31.0%  $                16.98 N/A N/A
FPC-APSC-S-2M FPC-APSC-S-2M: CTO-FIBER PATCHCORDS EA B  $             16.27 31.0%  $                11.23 N/A N/A
FPC-APSC-S-30M FPC-APSC-S-30M: CTO-FIBER PATCHCORDS EA B  $             26.42 31.0%  $                18.23 N/A N/A
FPC-APSC-S-33M FPC-APSC-S-33M: CTO-FIBER PATCHCORDS EA B  $             27.52 31.0%  $                18.99 N/A N/A
FPC-APSC-S-35F FPC-APSC-S-35F: CTO-FIBER PATCHCORDS EA B  $             19.40 31.0%  $                13.39 N/A N/A
FPC-APSC-S-37M FPC-APSC-S-37M: CTO-FIBER PATCHCORDS EA B  $             28.96 31.0%  $                19.98 N/A N/A
FPC-APSC-S-3M FPC-APSC-S-3M: CTO-FIBER PATCHCORDS EA B  $             16.63 31.0%  $                11.47 N/A N/A
FPC-APSC-S-40M FPC-APSC-S-40M: CTO-FIBER PATCHCORDS EA B  $             30.06 31.0%  $                20.74 N/A N/A
FPC-APSC-S-4M FPC-APSC-S-4M: CTO-FIBER PATCHCORDS EA B  $             17.00 31.0%  $                11.73 N/A N/A
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FPC-APSC-S-50F FPC-APSC-S-50F: CTO-FIBER PATCHCORDS EA B  $             21.08 31.0%  $                14.55 N/A N/A
FPC-APSC-S-5M FPC-APSC-S-5M: CTO-FIBER PATCHCORDS EA B  $             17.36 31.0%  $                11.98 N/A N/A
FPC-APSC-S-6M FPC-APSC-S-6M: CTO-FIBER PATCHCORDS EA B  $             17.73 31.0%  $                12.23 N/A N/A
FPC-APSC-S-7M FPC-APSC-S-7M: CTO-FIBER PATCHCORDS EA B  $             18.10 31.0%  $                12.49 N/A N/A
FPC-APSC-S-80F FPC-APSC-S-80F: CTO-FIBER PATCHCORDS EA B  $             24.38 31.0%  $                16.82 N/A N/A
FPC-APSC-S-8M FPC-APSC-S-8M: CTO-FIBER PATCHCORDS EA B  $             18.44 31.0%  $                12.72 N/A N/A
FPC-CLINSO FPC-CLINSO: CHEM ISOPROPAMOL 500 ML EA B  $             93.75 31.0%  $                64.69 N/A N/A
FPC-CLNKIT FPC-CLNKIT: FIBER CONN/ADAP CLEAN KIT EA B  $           173.74 31.0%  $              119.88 N/A N/A
FPC-CLNKIT1 FPC-CLNKIT1: FIBER CONN/ADAP CLEAN KIT EA B  $           274.99 31.0%  $              189.74 N/A N/A
FPC-CLNKIT2 FPC-CLNKIT2: FIBERCLEAN CLEANING KIT EA B  $           156.24 31.0%  $              107.81 N/A N/A
FPCD-SPSC/PLC-S-11M FPCD-SPSC/PLC-S-11M: CTO-FIBER PATCHCORD EA B  $             36.50 31.0%  $                25.19 N/A N/A
FPCD-SPSC/PLC-S-13M FPCD-SPSC/PLC-S-13M: CTO-FIBER PATCHCORD EA B  $             38.00 31.0%  $                26.22 N/A N/A
FPCD-SPSC/PLC-S-4M FPCD-SPSC/PLC-S-4M: CTO-FIBER PATCHCORDS EA B  $             31.25 31.0%  $                21.56 N/A N/A
FPCDY-APSC/APLC-P-17M FPCDY-APSC/APLC-P-17M: SM DR ASC-ALC EA B  $             47.17 31.0%  $                32.55 N/A N/A
FPCDY-APSC/APLC-P-24M FPCDY-APSC/APLC-P-24M: SM D ROUND ASC-AL EA B  $             59.40 31.0%  $                40.99 N/A N/A
FPCDY-APSC/APLC-P-2M FPCDY-APSC/APLC-P-2M: SM DR ASC-ALC EA B  $             33.67 31.0%  $                23.23 N/A N/A
FPCDY-APSC/APLC-P-34M FPCDY-APSC/APLC-P-34M: SM DR ASC-ALC EA B  $             61.69 31.0%  $                42.57 N/A N/A
FPCDY-APSC/APLC-P-38M FPCDY-APSC/APLC-P-38M: SM DR ASC-ALC EA B  $             65.31 31.0%  $                45.06 N/A N/A
FPCDY-APSC/APLC-P-8M FPCDY-APSC/APLC-P-8M: SM DR ASC-ALC EA B  $             38.31 31.0%  $                26.43 N/A N/A
FPCDY-APSC/PSC-P-13M FPCDY-APSC/PSC-P-13M: CTO-FIBER PATCHCOR EA B  $             41.38 31.0%  $                28.55 N/A N/A
FPCDY-APSC/PSC-P-14M FPCDY-APSC/PSC-P-14M: CTO-FIBER PATCHCOR EA B  $             42.27 31.0%  $                29.17 N/A N/A
FPCDY-APSC/PSC-P-3M FPCDY-APSC/PSC-P-3M: CTO-FIBER PATCHCORD EA B  $             32.38 31.0%  $                22.34 N/A N/A
FPCDY-APSC/PSC-P-5M FPCDY-APSC/PSC-P-5M: CTO-FIBER PATCHCORD EA B  $             34.17 31.0%  $                23.58 N/A N/A
FPCDY-APSC/PSC-P-7M FPCDY-APSC/PSC-P-7M: CTO-FIBER PATCHCORD EA B  $             35.98 31.0%  $                24.83 N/A N/A
FPCDY-APSC/PSC-P-8M FPCDY-APSC/PSC-P-8M: CTO-FIBER PATCHCORD EA B  $             36.88 31.0%  $                25.45 N/A N/A
FPCDY-APSC-P-10M FPCDY-APSC-P-10M: CTO-FIBER PATCHCORDS EA B  $             40.09 31.0%  $                27.66 N/A N/A
FPCDY-APSC-P-11M FPCDY-APSC-P-11M: CTO-FIBER PATCHCORDS EA B  $             41.00 31.0%  $                28.29 N/A N/A
FPCDY-APSC-P-12M FPCDY-APSC-P-12M: CTO-FIBER PATCHCORDS EA B  $             41.90 31.0%  $                28.91 N/A N/A
FPCDY-APSC-P-14M FPCDY-APSC-P-14M: CTO-FIBER PATCHCORDS EA B  $             43.69 31.0%  $                30.15 N/A N/A
FPCDY-APSC-P-15M FPCDY-APSC-P-15M: CTO-FIBER PATCHCORDS EA B  $             44.59 31.0%  $                30.77 N/A N/A
FPCDY-APSC-P-16M FPCDY-APSC-P-16M: CTO-FIBER PATCHCORDS EA B  $             45.50 31.0%  $                31.40 N/A N/A
FPCDY-APSC-P-17M FPCDY-APSC-P-17M: CTO-FIBER PATCHCORDS EA B  $             46.40 31.0%  $                32.02 N/A N/A
FPCDY-APSC-P-19M FPCDY-APSC-P-19M: CTO-FIBER PATCHCORDS EA B  $             48.19 31.0%  $                33.25 N/A N/A
FPCDY-APSC-P-1M FPCDY-APSC-P-1M: CTO-FIBER PATCHCORDS EA B  $             32.00 31.0%  $                22.08 N/A N/A
FPCDY-APSC-P-22M FPCDY-APSC-P-22M: CTO-FIBER PATCHCORDS EA B  $             50.90 31.0%  $                35.12 N/A N/A
FPCDY-APSC-P-23M FPCDY-APSC-P-23M: CTO-FIBER PATCHCORDS EA B  $             51.81 31.0%  $                35.75 N/A N/A
FPCDY-APSC-P-29M FPCDY-APSC-P-29M: CTO-FIBER PATCHCORDS EA B  $             57.19 31.0%  $                39.46 N/A N/A
FPCDY-APSC-P-2M FPCDY-APSC-P-2M: CTO-FIBER PATCHCORDS EA B  $             32.90 31.0%  $                22.70 N/A N/A
FPCDY-APSC-P-30M FPCDY-APSC-P-30M: CTO-FIBER PATCHCORDS EA B  $             58.09 31.0%  $                40.08 N/A N/A

8396 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FPCDY-APSC-P-3M FPCDY-APSC-P-3M: CTO-FIBER PATCHCORDS EA B  $             33.81 31.0%  $                23.33 N/A N/A
FPCDY-APSC-P-5M FPCDY-APSC-P-5M: CTO-FIBER PATCHCORDS EA B  $             35.59 31.0%  $                24.56 N/A N/A
FPCDY-APSC-P-6M FPCDY-APSC-P-6M: CTO-FIBER PATCHCORDS EA B  $             36.50 31.0%  $                25.19 N/A N/A
FPCDY-APSC-P-8M FPCDY-APSC-P-8M: CTO-FIBER PATCHCORDS EA B  $             38.31 31.0%  $                26.43 N/A N/A
FPCDY-APSC-P-9M FPCDY-APSC-P-9M: CTO-FIBER PATCHCORDS EA B  $             39.19 31.0%  $                27.04 N/A N/A
FPCDY-SPD4/APSC-P-10M FPCDY-SPD4/APSC-P-10M: CTO-FIBER PATCHCO EA B  $           101.05 31.0%  $                69.72 N/A N/A
FPCDY-SPD4/APSC-P-8M FPCDY-SPD4/APSC-P-8M: CTO-FIBER PATCHCOR EA B  $             99.25 31.0%  $                68.48 N/A N/A
FPCDY-SPD4/PLC-P-4M FPCDY-SPD4/PLC-P-4M: CTO-FIBER PATCHCORD EA B  $             94.23 31.0%  $                65.02 N/A N/A
FPCDY-SPD4/PSC-P-10M FPCDY-SPD4/PSC-P-10M: CTO-FIBER PATCHCOR EA B  $             99.63 31.0%  $                68.74 N/A N/A
FPCDY-SPD4/PSC-P-11M FPCDY-SPD4/PSC-P-11M: CTO-FIBER PATCHCOR EA B  $           100.52 31.0%  $                69.36 N/A N/A
FPCDY-SPD4/PSC-P-12M FPCDY-SPD4/PSC-P-12M: CTO-FIBER PATCHCOR EA B  $           101.42 31.0%  $                69.98 N/A N/A
FPCDY-SPD4/PSC-P-14M FPCDY-SPD4/PSC-P-14M: CTO-FIBER PATCHCOR EA B  $           103.23 31.0%  $                71.23 N/A N/A
FPCDY-SPD4/PSC-P-15M FPCDY-SPD4/PSC-P-15M: CTO-FIBER PATCHCOR EA B  $           104.13 31.0%  $                71.85 N/A N/A
FPCDY-SPD4/PSC-P-17M FPCDY-SPD4/PSC-P-17M: CTO-FIBER PATCHCOR EA B  $           105.92 31.0%  $                73.08 N/A N/A
FPCDY-SPD4/PSC-P-18M FPCDY-SPD4/PSC-P-18M: CTO-FIBER PATCHCOR EA B  $           106.82 31.0%  $                73.71 N/A N/A
FPCDY-SPD4/PSC-P-1M FPCDY-SPD4/PSC-P-1M: SM DR D4-SC EA B  $             78.77 31.0%  $                54.35 N/A N/A
FPCDY-SPD4/PSC-P-20M FPCDY-SPD4/PSC-P-20M: CTO-FIBER PATCHCOR EA B  $           108.63 31.0%  $                74.95 N/A N/A
FPCDY-SPD4/PSC-P-21M FPCDY-SPD4/PSC-P-21M: CTO-FIBER PATCHCOR EA B  $           109.51 31.0%  $                75.56 N/A N/A
FPCDY-SPD4/PSC-P-23M FPCDY-SPD4/PSC-P-23M: CTO-FIBER PATCHCOR EA B  $           111.32 31.0%  $                76.81 N/A N/A
FPCDY-SPD4/PSC-P-24M FPCDY-SPD4/PSC-P-24M: CTO-FIBER PATCHCOR EA B  $           112.23 31.0%  $                77.44 N/A N/A
FPCDY-SPD4/PSC-P-25M FPCDY-SPD4/PSC-P-25M: CTO-FIBER PATCHCOR EA B  $           113.13 31.0%  $                78.06 N/A N/A
FPCDY-SPD4/PSC-P-27M FPCDY-SPD4/PSC-P-27M: CTO-FIBER PATCHCOR EA B  $           114.92 31.0%  $                79.29 N/A N/A
FPCDY-SPD4/PSC-P-2M FPCDY-SPD4/PSC-P-2M: CTO-FIBER PATCHCORD EA B  $             92.42 31.0%  $                63.77 N/A N/A
FPCDY-SPD4/PSC-P-30M FPCDY-SPD4/PSC-P-30M: CTO-FIBER PATCHCOR EA B  $           117.63 31.0%  $                81.16 N/A N/A
FPCDY-SPD4/PSC-P-37M FPCDY-SPD4/PSC-P-37M: CTO-FIBER PATCHCOR EA B  $           123.92 31.0%  $                85.50 N/A N/A
FPCDY-SPD4/PSC-P-3M FPCDY-SPD4/PSC-P-3M: CTO-FIBER PATCHCORD EA B  $             93.32 31.0%  $                64.39 N/A N/A
FPCDY-SPD4/PSC-P-40M FPCDY-SPD4/PSC-P-40M: CTO-FIBER PATCHCOR EA B  $           126.63 31.0%  $                87.37 N/A N/A
FPCDY-SPD4/PSC-P-46M FPCDY-SPD4/PSC-P-46M: CTO-FIBER PATCHCOR EA B  $           132.01 31.0%  $                91.09 N/A N/A
FPCDY-SPD4/PSC-P-49M FPCDY-SPD4/PSC-P-49M: CTO-FIBER PATCHCOR EA B  $           134.73 31.0%  $                92.96 N/A N/A
FPCDY-SPD4/PSC-P-4M FPCDY-SPD4/PSC-P-4M: CTO-FIBER PATCHCORD EA B  $             94.23 31.0%  $                65.02 N/A N/A
FPCDY-SPD4/PSC-P-50M FPCDY-SPD4/PSC-P-50M: CTO-FIBER PATCHCOR EA B  $           135.63 31.0%  $                93.58 N/A N/A
FPCDY-SPD4/PSC-P-5M FPCDY-SPD4/PSC-P-5M: CTO-FIBER PATCHCORD EA B  $             95.13 31.0%  $                65.64 N/A N/A
FPCDY-SPD4/PSC-P-6M FPCDY-SPD4/PSC-P-6M: CTO-FIBER PATCHCORD EA B  $             96.02 31.0%  $                66.25 N/A N/A
FPCDY-SPD4/PSC-P-7M FPCDY-SPD4/PSC-P-7M: CTO-FIBER PATCHCORD EA B  $             96.92 31.0%  $                66.87 N/A N/A
FPCDY-SPD4/PSC-P-8M FPCDY-SPD4/PSC-P-8M: CTO-FIBER PATCHCORD EA B  $             97.82 31.0%  $                67.50 N/A N/A
FPCDY-SPD4/PSC-P-9M FPCDY-SPD4/PSC-P-9M: CTO-FIBER PATCHCORD EA B  $             98.73 31.0%  $                68.12 N/A N/A
FPCDY-SPD4/PST-P-10M FPCDY-SPD4/PST-P-10M: CTO-FIBER PATCHCOR EA B  $           114.75 31.0%  $                79.18 N/A N/A
FPCDY-SPD4/PST-P-15M FPCDY-SPD4/PST-P-15M: CTO-FIBER PATCHCOR EA B  $           119.25 31.0%  $                82.28 N/A N/A
FPCDY-SPD4/PST-P-1M FPCDY-SPD4/PST-P-1M: SM DR D4-ST EA B  $             70.82 31.0%  $                48.87 N/A N/A
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FPCDY-SPD4/PST-P-20M FPCDY-SPD4/PST-P-20M: CTO-FIBER PATCHCOR EA B  $           123.75 31.0%  $                85.39 N/A N/A
FPCDY-SPD4/PST-P-25M FPCDY-SPD4/PST-P-25M: CTO-FIBER PATCHCOR EA B  $           128.24 31.0%  $                88.49 N/A N/A
FPCDY-SPD4/PST-P-2M FPCDY-SPD4/PST-P-2M: CTO-FIBER PATCHCORD EA B  $           107.55 31.0%  $                74.21 N/A N/A
FPCDY-SPD4/PST-P-3M FPCDY-SPD4/PST-P-3M: CTO-FIBER PATCHCORD EA B  $           108.44 31.0%  $                74.82 N/A N/A
FPCDY-SPD4/PST-P-5M FPCDY-SPD4/PST-P-5M: CTO-FIBER PATCHCORD EA B  $           110.25 31.0%  $                76.07 N/A N/A
FPCDY-SPD4-P-10M FPCDY-SPD4-P-10M: CTO-FIBER PATCHCORDS EA B  $           161.99 31.0%  $              111.77 N/A N/A
FPCDY-SPD4-P-14M FPCDY-SPD4-P-14M: CTO-FIBER PATCHCORDS EA B  $           165.59 31.0%  $              114.26 N/A N/A
FPCDY-SPD4-P-15M FPCDY-SPD4-P-15M: CTO-FIBER PATCHCORDS EA B  $           166.49 31.0%  $              114.88 N/A N/A
FPCDY-SPD4-P-1M FPCDY-SPD4-P-1M: C/A DUAL BIF D4/D4 EA B  $             99.80 31.0%  $                68.86 N/A N/A
FPCDY-SPD4-P-20M FPCDY-SPD4-P-20M: CTO-FIBER PATCHCORDS EA B  $           170.99 31.0%  $              117.98 N/A N/A
FPCDY-SPD4-P-21M FPCDY-SPD4-P-21M: CTO-FIBER PATCHCORDS EA B  $           171.90 31.0%  $              118.61 N/A N/A
FPCDY-SPD4-P-2M FPCDY-SPD4-P-2M: CTO-FIBER PATCHCORDS EA B  $           154.80 31.0%  $              106.81 N/A N/A
FPCDY-SPD4-P-35M FPCDY-SPD4-P-35M: CTO-FIBER PATCHCORDS EA B  $           184.49 31.0%  $              127.30 N/A N/A
FPCDY-SPD4-P-3M FPCDY-SPD4-P-3M: CTO-FIBER PATCHCORDS EA B  $           155.69 31.0%  $              107.43 N/A N/A
FPCDY-SPD4-P-46M FPCDY-SPD4-P-46M: CTO-FIBER PATCHCORDS EA B  $           194.40 31.0%  $              134.14 N/A N/A
FPCDY-SPD4-P-55M FPCDY-SPD4-P-55M: CTO-FIBER PATCHCORDS EA B  $           202.49 31.0%  $              139.72 N/A N/A
FPCDY-SPD4-P-5M FPCDY-SPD4-P-5M: CTO-FIBER PATCHCORDS EA B  $           157.49 31.0%  $              108.67 N/A N/A
FPCDY-SPD4-P-6M FPCDY-SPD4-P-6M: CTO-FIBER PATCHCORDS EA B  $           158.40 31.0%  $              109.30 N/A N/A
FPCDY-SPD4-P-8M FPCDY-SPD4-P-8M: CTO-FIBER PATCHCORDS EA B  $           160.19 31.0%  $              110.53 N/A N/A
FPCDY-SPD4-P-9M FPCDY-SPD4-P-9M: CTO-FIBER PATCHCORDS EA B  $           161.09 31.0%  $              111.15 N/A N/A
FPCDY-SPFC/PD4-P-3M FPCDY-SPFC/PD4-P-3M: CTO-FIBER PATCHCORD EA B  $           101.73 31.0%  $                70.19 N/A N/A
FPCDY-SPFC/PD4-P-5M FPCDY-SPFC/PD4-P-5M: CTO-FIBER PATCHCORD EA B  $           103.52 31.0%  $                71.43 N/A N/A
FPCDY-SPFC/PSC-P-10M FPCDY-SPFC/PSC-P-10M: CTO-FIBER PATCHCOR EA B  $             45.65 31.0%  $                31.50 N/A N/A
FPCDY-SPFC/PSC-P-11M FPCDY-SPFC/PSC-P-11M: CTO-FIBER PATCHCOR EA B  $             46.56 31.0%  $                32.13 N/A N/A
FPCDY-SPFC/PSC-P-12M FPCDY-SPFC/PSC-P-12M: CTO-FIBER PATCHCOR EA B  $             47.44 31.0%  $                32.73 N/A N/A
FPCDY-SPFC/PSC-P-13M FPCDY-SPFC/PSC-P-13M: CTO-FIBER PATCHCOR EA B  $             48.34 31.0%  $                33.35 N/A N/A
FPCDY-SPFC/PSC-P-14M FPCDY-SPFC/PSC-P-14M: CTO-FIBER PATCHCOR EA B  $             49.25 31.0%  $                33.98 N/A N/A
FPCDY-SPFC/PSC-P-15M FPCDY-SPFC/PSC-P-15M: CTO-FIBER PATCHCOR EA B  $             50.15 31.0%  $                34.60 N/A N/A
FPCDY-SPFC/PSC-P-18M FPCDY-SPFC/PSC-P-18M: CTO-FIBER PATCHCOR EA B  $             52.84 31.0%  $                36.46 N/A N/A
FPCDY-SPFC/PSC-P-1M FPCDY-SPFC/PSC-P-1M: CTO-FIBER PATCHCORD EA B  $             37.56 31.0%  $                25.92 N/A N/A
FPCDY-SPFC/PSC-P-20M FPCDY-SPFC/PSC-P-20M: CTO-FIBER PATCHCOR EA B  $             54.65 31.0%  $                37.71 N/A N/A
FPCDY-SPFC/PSC-P-25M FPCDY-SPFC/PSC-P-25M: CTO-FIBER PATCHCOR EA B  $             59.15 31.0%  $                40.81 N/A N/A
FPCDY-SPFC/PSC-P-2M FPCDY-SPFC/PSC-P-2M: CTO-FIBER PATCHCORD EA B  $             38.44 31.0%  $                26.52 N/A N/A
FPCDY-SPFC/PSC-P-3M FPCDY-SPFC/PSC-P-3M: CTO-FIBER PATCHCORD EA B  $             39.34 31.0%  $                27.14 N/A N/A
FPCDY-SPFC/PSC-P-5M FPCDY-SPFC/PSC-P-5M: CTO-FIBER PATCHCORD EA B  $             41.15 31.0%  $                28.39 N/A N/A
FPCDY-SPFC/PSC-P-6M FPCDY-SPFC/PSC-P-6M: CTO-FIBER PATCHCORD EA B  $             42.06 31.0%  $                29.02 N/A N/A
FPCDY-SPFC/PSC-P-8M FPCDY-SPFC/PSC-P-8M: CTO-FIBER PATCHCORD EA B  $             43.84 31.0%  $                30.25 N/A N/A
FPCDY-SPFC/PSC-P-9M FPCDY-SPFC/PSC-P-9M: CTO-FIBER PATCHCORD EA B  $             44.75 31.0%  $                30.88 N/A N/A
FPCDY-SPFC/PST-P-20M FPCDY-SPFC/PST-P-20M: CTO-FIBER PATCHCOR EA B  $             69.77 31.0%  $                48.14 N/A N/A
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FPCDY-SPFC/PST-P-3M FPCDY-SPFC/PST-P-3M: CTO-FIBER PATCHCORD EA B  $             54.48 31.0%  $                37.59 N/A N/A
FPCDY-SPFC/PST-P-50M FPCDY-SPFC/PST-P-50M: CTO-FIBER PATCHCOR EA B  $             96.77 31.0%  $                66.77 N/A N/A
FPCDY-SPFC-P-10M FPCDY-SPFC-P-10M: CTO-FIBER PATCHCORDS EA B  $             54.06 31.0%  $                37.30 N/A N/A
FPCDY-SPFC-P-15M FPCDY-SPFC-P-15M: CTO-FIBER PATCHCORDS EA B  $             58.56 31.0%  $                40.41 N/A N/A
FPCDY-SPFC-P-1M FPCDY-SPFC-P-1M: C/A DUAL ROUND YELLOW R EA B  $             41.84 31.0%  $                28.87 N/A N/A
FPCDY-SPFC-P-2M FPCDY-SPFC-P-2M: CTO-FIBER PATCHCORDS EA B  $             46.84 31.0%  $                32.32 N/A N/A
FPCDY-SPFC-P-3M FPCDY-SPFC-P-3M: CTO-FIBER PATCHCORDS EA B  $             47.75 31.0%  $                32.95 N/A N/A
FPCDY-SPFC-P-5M FPCDY-SPFC-P-5M: CTO-FIBER PATCHCORDS EA B  $             49.56 31.0%  $                34.20 N/A N/A
FPCDY-SPLC-P-16M FPCDY-SPLC-P-16M: CTO-FIBER PATCHCORDS EA B  $             42.65 31.0%  $                29.43 N/A N/A
FPCDY-SPLC-P-2M FPCDY-SPLC-P-2M: CTO-FIBER PATCHCORDS EA B  $             30.06 31.0%  $                20.74 N/A N/A
FPCDY-SPLC-P-3M FPCDY-SPLC-P-3M: CTO-FIBER PATCHCORDS EA B  $             30.94 31.0%  $                21.35 N/A N/A
FPCDY-SPLC-P-5M FPCDY-SPLC-P-5M: CTO-FIBER PATCHCORDS EA B  $             32.75 31.0%  $                22.60 N/A N/A
FPCDY-SPLC-P-7M FPCDY-SPLC-P-7M: CTO-FIBER PATCHCORDS EA B  $             34.56 31.0%  $                23.85 N/A N/A
FPCDY-SPSC/PLC-P-10M FPCDY-SPSC/PLC-P-10M: CTO-FIBER PATCHCOR EA B  $             37.25 31.0%  $                25.70 N/A N/A
FPCDY-SPSC/PLC-P-11M FPCDY-SPSC/PLC-P-11M: CTO-FIBER PATCHCOR EA B  $             38.15 31.0%  $                26.32 N/A N/A
FPCDY-SPSC/PLC-P-12M FPCDY-SPSC/PLC-P-12M: CTO-FIBER PATCHCOR EA B  $             39.06 31.0%  $                26.95 N/A N/A
FPCDY-SPSC/PLC-P-13M FPCDY-SPSC/PLC-P-13M: CTO-FIBER PATCHCOR EA B  $             39.94 31.0%  $                27.56 N/A N/A
FPCDY-SPSC/PLC-P-14M FPCDY-SPSC/PLC-P-14M: CTO-FIBER PATCHCOR EA B  $             40.84 31.0%  $                28.18 N/A N/A
FPCDY-SPSC/PLC-P-15M FPCDY-SPSC/PLC-P-15M: CTO-FIBER PATCHCOR EA B  $             41.75 31.0%  $                28.81 N/A N/A
FPCDY-SPSC/PLC-P-16M FPCDY-SPSC/PLC-P-16M: CTO-FIBER PATCHCOR EA B  $             42.65 31.0%  $                29.43 N/A N/A
FPCDY-SPSC/PLC-P-17M FPCDY-SPSC/PLC-P-17M: CTO-FIBER PATCHCOR EA B  $             43.56 31.0%  $                30.06 N/A N/A
FPCDY-SPSC/PLC-P-18M FPCDY-SPSC/PLC-P-18M: CTO-FIBER PATCHCOR EA B  $             44.44 31.0%  $                30.66 N/A N/A
FPCDY-SPSC/PLC-P-19M FPCDY-SPSC/PLC-P-19M: CTO-FIBER PATCHCOR EA B  $             45.34 31.0%  $                31.28 N/A N/A
FPCDY-SPSC/PLC-P-1M FPCDY-SPSC/PLC-P-1M: CTO-FIBER PATCHCORD EA B  $             29.15 31.0%  $                20.11 N/A N/A
FPCDY-SPSC/PLC-P-20M FPCDY-SPSC/PLC-P-20M: CTO-FIBER PATCHCOR EA B  $             46.25 31.0%  $                31.91 N/A N/A
FPCDY-SPSC/PLC-P-21M FPCDY-SPSC/PLC-P-21M: CTO-FIBER PATCHCOR EA B  $             47.15 31.0%  $                32.53 N/A N/A
FPCDY-SPSC/PLC-P-22M FPCDY-SPSC/PLC-P-22M: CTO-FIBER PATCHCOR EA B  $             48.06 31.0%  $                33.16 N/A N/A
FPCDY-SPSC/PLC-P-23M FPCDY-SPSC/PLC-P-23M: CTO-FIBER PATCHCOR EA B  $             48.94 31.0%  $                33.77 N/A N/A
FPCDY-SPSC/PLC-P-24M FPCDY-SPSC/PLC-P-24M: CTO-FIBER PATCHCOR EA B  $             49.84 31.0%  $                34.39 N/A N/A
FPCDY-SPSC/PLC-P-25M FPCDY-SPSC/PLC-P-25M: CTO-FIBER PATCHCOR EA B  $             50.75 31.0%  $                35.02 N/A N/A
FPCDY-SPSC/PLC-P-26M FPCDY-SPSC/PLC-P-26M: CTO-FIBER PATCHCOR EA B  $             51.65 31.0%  $                35.64 N/A N/A
FPCDY-SPSC/PLC-P-28M FPCDY-SPSC/PLC-P-28M: CTO-FIBER PATCHCOR EA B  $             53.44 31.0%  $                36.87 N/A N/A
FPCDY-SPSC/PLC-P-2M FPCDY-SPSC/PLC-P-2M: CTO-FIBER PATCHCORD EA B  $             30.06 31.0%  $                20.74 N/A N/A
FPCDY-SPSC/PLC-P-30M FPCDY-SPSC/PLC-P-30M: CTO-FIBER PATCHCOR EA B  $             55.25 31.0%  $                38.12 N/A N/A
FPCDY-SPSC/PLC-P-31M FPCDY-SPSC/PLC-P-31M: CTO-FIBER PATCHCOR EA B  $             56.15 31.0%  $                38.74 N/A N/A
FPCDY-SPSC/PLC-P-32M FPCDY-SPSC/PLC-P-32M: CTO-FIBER PATCHCOR EA B  $             57.06 31.0%  $                39.37 N/A N/A
FPCDY-SPSC/PLC-P-34M FPCDY-SPSC/PLC-P-34M: CTO-FIBER PATCHCOR EA B  $             58.84 31.0%  $                40.60 N/A N/A
FPCDY-SPSC/PLC-P-35M FPCDY-SPSC/PLC-P-35M: CTO-FIBER PATCHCOR EA B  $             59.75 31.0%  $                41.23 N/A N/A
FPCDY-SPSC/PLC-P-36M FPCDY-SPSC/PLC-P-36M: CTO-FIBER PATCHCOR EA B  $             60.65 31.0%  $                41.85 N/A N/A
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FPCDY-SPSC/PLC-P-37M FPCDY-SPSC/PLC-P-37M: CTO-FIBER PATCHCOR EA B  $             61.56 31.0%  $                42.48 N/A N/A
FPCDY-SPSC/PLC-P-38M FPCDY-SPSC/PLC-P-38M: CTO-FIBER PATCHCOR EA B  $             62.44 31.0%  $                43.08 N/A N/A
FPCDY-SPSC/PLC-P-3M FPCDY-SPSC/PLC-P-3M: CTO-FIBER PATCHCORD EA B  $             30.94 31.0%  $                21.35 N/A N/A
FPCDY-SPSC/PLC-P-40M FPCDY-SPSC/PLC-P-40M: CTO-FIBER PATCHCOR EA B  $             64.25 31.0%  $                44.33 N/A N/A
FPCDY-SPSC/PLC-P-41M FPCDY-SPSC/PLC-P-41M: CTO-FIBER PATCHCOR EA B  $             65.15 31.0%  $                44.95 N/A N/A
FPCDY-SPSC/PLC-P-42M FPCDY-SPSC/PLC-P-42M: CTO-FIBER PATCHCOR EA B  $             66.06 31.0%  $                45.58 N/A N/A
FPCDY-SPSC/PLC-P-43M FPCDY-SPSC/PLC-P-43M: CTO-FIBER PATCHCOR EA B  $             66.94 31.0%  $                46.19 N/A N/A
FPCDY-SPSC/PLC-P-44M FPCDY-SPSC/PLC-P-44M: CTO-FIBER PATCHCOR EA B  $             67.84 31.0%  $                46.81 N/A N/A
FPCDY-SPSC/PLC-P-45M FPCDY-SPSC/PLC-P-45M: CTO-FIBER PATCHCOR EA B  $             68.75 31.0%  $                47.44 N/A N/A
FPCDY-SPSC/PLC-P-46M FPCDY-SPSC/PLC-P-46M: CTO-FIBER PATCHCOR EA B  $             69.65 31.0%  $                48.06 N/A N/A
FPCDY-SPSC/PLC-P-4M FPCDY-SPSC/PLC-P-4M: CTO-FIBER PATCHCORD EA B  $             31.84 31.0%  $                21.97 N/A N/A
FPCDY-SPSC/PLC-P-50M FPCDY-SPSC/PLC-P-50M: CTO-FIBER PATCHCOR EA B  $             73.25 31.0%  $                50.54 N/A N/A
FPCDY-SPSC/PLC-P-51M FPCDY-SPSC/PLC-P-51M: CTO-FIBER PATCHCOR EA B  $             74.15 31.0%  $                51.16 N/A N/A
FPCDY-SPSC/PLC-P-55M FPCDY-SPSC/PLC-P-55M: CTO-FIBER PATCHCOR EA B  $             77.75 31.0%  $                53.65 N/A N/A
FPCDY-SPSC/PLC-P-5M FPCDY-SPSC/PLC-P-5M: CTO-FIBER PATCHCORD EA B  $             32.75 31.0%  $                22.60 N/A N/A
FPCDY-SPSC/PLC-P-6M FPCDY-SPSC/PLC-P-6M: CTO-FIBER PATCHCORD EA B  $             33.65 31.0%  $                23.22 N/A N/A
FPCDY-SPSC/PLC-P-70M FPCDY-SPSC/PLC-P-70M: CTO-FIBER PATCHCOR EA B  $             91.25 31.0%  $                62.96 N/A N/A
FPCDY-SPSC/PLC-P-7M FPCDY-SPSC/PLC-P-7M: CTO-FIBER PATCHCORD EA B  $             34.56 31.0%  $                23.85 N/A N/A
FPCDY-SPSC/PLC-P-8M FPCDY-SPSC/PLC-P-8M: CTO-FIBER PATCHCORD EA B  $             35.44 31.0%  $                24.45 N/A N/A
FPCDY-SPSC/PLC-P-9M FPCDY-SPSC/PLC-P-9M: CTO-FIBER PATCHCORD EA B  $             36.34 31.0%  $                25.07 N/A N/A
FPCDY-SPSC-P-10M FPCDY-SPSC-P-10M: CTO-FIBER PATCHCORDS EA B  $             37.25 31.0%  $                25.70 N/A N/A
FPCDY-SPSC-P-11M FPCDY-SPSC-P-11M: CTO-FIBER PATCHCORDS EA B  $             38.15 31.0%  $                26.32 N/A N/A
FPCDY-SPSC-P-12M FPCDY-SPSC-P-12M: CTO-FIBER PATCHCORDS EA B  $             39.06 31.0%  $                26.95 N/A N/A
FPCDY-SPSC-P-13M FPCDY-SPSC-P-13M: CTO-FIBER PATCHCORDS EA B  $             39.94 31.0%  $                27.56 N/A N/A
FPCDY-SPSC-P-14M FPCDY-SPSC-P-14M: CTO-FIBER PATCHCORDS EA B  $             40.84 31.0%  $                28.18 N/A N/A
FPCDY-SPSC-P-15M FPCDY-SPSC-P-15M: CTO-FIBER PATCHCORDS EA B  $             41.75 31.0%  $                28.81 N/A N/A
FPCDY-SPSC-P-16M FPCDY-SPSC-P-16M: CTO-FIBER PATCHCORDS EA B  $             42.65 31.0%  $                29.43 N/A N/A
FPCDY-SPSC-P-17M FPCDY-SPSC-P-17M: CTO-FIBER PATCHCORDS EA B  $             43.56 31.0%  $                30.06 N/A N/A
FPCDY-SPSC-P-18M FPCDY-SPSC-P-18M: CTO-FIBER PATCHCORDS EA B  $             44.44 31.0%  $                30.66 N/A N/A
FPCDY-SPSC-P-19M FPCDY-SPSC-P-19M: CTO-FIBER PATCHCORDS EA B  $             45.34 31.0%  $                31.28 N/A N/A
FPCDY-SPSC-P-1M FPCDY-SPSC-P-1M: CTO-FIBER PATCHCORDS EA B  $             29.15 31.0%  $                20.11 N/A N/A
FPCDY-SPSC-P-20M FPCDY-SPSC-P-20M: CTO-FIBER PATCHCORDS EA B  $             46.25 31.0%  $                31.91 N/A N/A
FPCDY-SPSC-P-22M FPCDY-SPSC-P-22M: CTO-FIBER PATCHCORDS EA B  $             48.06 31.0%  $                33.16 N/A N/A
FPCDY-SPSC-P-23M FPCDY-SPSC-P-23M: CTO-FIBER PATCHCORDS EA B  $             48.94 31.0%  $                33.77 N/A N/A
FPCDY-SPSC-P-25M FPCDY-SPSC-P-25M: CTO-FIBER PATCHCORDS EA B  $             50.75 31.0%  $                35.02 N/A N/A
FPCDY-SPSC-P-26M FPCDY-SPSC-P-26M: CTO-FIBER PATCHCORDS EA B  $             51.65 31.0%  $                35.64 N/A N/A
FPCDY-SPSC-P-28M FPCDY-SPSC-P-28M: CTO-FIBER PATCHCORDS EA B  $             53.44 31.0%  $                36.87 N/A N/A
FPCDY-SPSC-P-2M FPCDY-SPSC-P-2M: CTO-FIBER PATCHCORDS EA B  $             30.06 31.0%  $                20.74 N/A N/A
FPCDY-SPSC-P-30M FPCDY-SPSC-P-30M: CTO-FIBER PATCHCORDS EA B  $             55.25 31.0%  $                38.12 N/A N/A
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FPCDY-SPSC-P-35M FPCDY-SPSC-P-35M: CTO-FIBER PATCHCORDS EA B  $             59.75 31.0%  $                41.23 N/A N/A
FPCDY-SPSC-P-36M FPCDY-SPSC-P-36M: CTO-FIBER PATCHCORDS EA B  $             60.65 31.0%  $                41.85 N/A N/A
FPCDY-SPSC-P-37M FPCDY-SPSC-P-37M: CTO-FIBER PATCHCORDS EA B  $             61.56 31.0%  $                42.48 N/A N/A
FPCDY-SPSC-P-3M FPCDY-SPSC-P-3M: CTO-FIBER PATCHCORDS EA B  $             30.94 31.0%  $                21.35 N/A N/A
FPCDY-SPSC-P-40M FPCDY-SPSC-P-40M: CTO-FIBER PATCHCORDS EA B  $             64.25 31.0%  $                44.33 N/A N/A
FPCDY-SPSC-P-41M FPCDY-SPSC-P-41M: CTO-FIBER PATCHCORDS EA B  $             65.15 31.0%  $                44.95 N/A N/A
FPCDY-SPSC-P-43M FPCDY-SPSC-P-43M: CTO-FIBER PATCHCORDS EA B  $             66.94 31.0%  $                46.19 N/A N/A
FPCDY-SPSC-P-45M FPCDY-SPSC-P-45M: CTO-FIBER PATCHCORDS EA B  $             68.75 31.0%  $                47.44 N/A N/A
FPCDY-SPSC-P-46M FPCDY-SPSC-P-46M: CTO-FIBER PATCHCORDS EA B  $             69.65 31.0%  $                48.06 N/A N/A
FPCDY-SPSC-P-4M FPCDY-SPSC-P-4M: CTO-FIBER PATCHCORDS EA B  $             31.84 31.0%  $                21.97 N/A N/A
FPCDY-SPSC-P-55M FPCDY-SPSC-P-55M: CTO-FIBER PATCHCORDS EA B  $             77.75 31.0%  $                53.65 N/A N/A
FPCDY-SPSC-P-5M FPCDY-SPSC-P-5M: CTO-FIBER PATCHCORDS EA B  $             32.75 31.0%  $                22.60 N/A N/A
FPCDY-SPSC-P-6M FPCDY-SPSC-P-6M: CTO-FIBER PATCHCORDS EA B  $             33.65 31.0%  $                23.22 N/A N/A
FPCDY-SPSC-P-7M FPCDY-SPSC-P-7M: CTO-FIBER PATCHCORDS EA B  $             34.56 31.0%  $                23.85 N/A N/A
FPCDY-SPSC-P-8M FPCDY-SPSC-P-8M: CTO-FIBER PATCHCORDS EA B  $             35.44 31.0%  $                24.45 N/A N/A
FPCDY-SPSC-P-9M FPCDY-SPSC-P-9M: CTO-FIBER PATCHCORDS EA B  $             36.34 31.0%  $                25.07 N/A N/A
FPCDY-SPST/PSC-P-10M FPCDY-SPST/PSC-P-10M: CTO-FIBER PATCHCOR EA B  $             52.38 31.0%  $                36.14 N/A N/A
FPCDY-SPST/PSC-P-15M FPCDY-SPST/PSC-P-15M: CTO-FIBER PATCHCOR EA B  $             56.88 31.0%  $                39.25 N/A N/A
FPCDY-SPST/PSC-P-1M FPCDY-SPST/PSC-P-1M: CTO-FIBER PATCHCORD EA B  $             44.27 31.0%  $                30.55 N/A N/A
FPCDY-SPST/PSC-P-20M FPCDY-SPST/PSC-P-20M: CTO-FIBER PATCHCOR EA B  $             61.38 31.0%  $                42.35 N/A N/A
FPCDY-SPST/PSC-P-25M FPCDY-SPST/PSC-P-25M: CTO-FIBER PATCHCOR EA B  $             65.88 31.0%  $                45.46 N/A N/A
FPCDY-SPST/PSC-P-2M FPCDY-SPST/PSC-P-2M: CTO-FIBER PATCHCORD EA B  $             45.17 31.0%  $                31.17 N/A N/A
FPCDY-SPST/PSC-P-30M FPCDY-SPST/PSC-P-30M: CTO-FIBER PATCHCOR EA B  $             70.38 31.0%  $                48.56 N/A N/A
FPCDY-SPST/PSC-P-35M FPCDY-SPST/PSC-P-35M: CTO-FIBER PATCHCOR EA B  $             74.88 31.0%  $                51.67 N/A N/A
FPCDY-SPST/PSC-P-3M FPCDY-SPST/PSC-P-3M: CTO-FIBER PATCHCORD EA B  $             46.08 31.0%  $                31.80 N/A N/A
FPCDY-SPST/PSC-P-45M FPCDY-SPST/PSC-P-45M: CTO-FIBER PATCHCOR EA B  $             83.88 31.0%  $                57.88 N/A N/A
FPCDY-SPST/PSC-P-5M FPCDY-SPST/PSC-P-5M: CTO-FIBER PATCHCORD EA B  $             47.88 31.0%  $                33.04 N/A N/A
FPCDY-SPST-P-10M FPCDY-SPST-P-10M: CTO-FIBER PATCHCORDS EA B  $             67.50 31.0%  $                46.58 N/A N/A
FPCDY-SPST-P-15M FPCDY-SPST-P-15M: CTO-FIBER PATCHCORDS EA B  $             72.00 31.0%  $                49.68 N/A N/A
FPCDY-SPST-P-1M FPCDY-SPST-P-1M: SM D ROUND ST-ST EA B  $             41.84 31.0%  $                28.87 N/A N/A
FPCDY-SPST-P-20M FPCDY-SPST-P-20M: CTO-FIBER PATCHCORDS EA B  $             76.50 31.0%  $                52.79 N/A N/A
FPCDY-SPST-P-25M FPCDY-SPST-P-25M: CTO-FIBER PATCHCORDS EA B  $             81.00 31.0%  $                55.89 N/A N/A
FPCDY-SPST-P-2M FPCDY-SPST-P-2M: CTO-FIBER PATCHCORDS EA B  $             60.31 31.0%  $                41.61 N/A N/A
FPCDY-SPST-P-3M FPCDY-SPST-P-3M: CTO-FIBER PATCHCORDS EA B  $             61.19 31.0%  $                42.22 N/A N/A
FPCDY-SPST-P-40M FPCDY-SPST-P-40M: CTO-FIBER PATCHCORDS EA B  $             94.50 31.0%  $                65.21 N/A N/A
FPCDY-SPST-P-45M FPCDY-SPST-P-45M: CTO-FIBER PATCHCORDS EA B  $             99.00 31.0%  $                68.31 N/A N/A
FPCDY-SPST-P-5M FPCDY-SPST-P-5M: CTO-FIBER PATCHCORDS EA B  $             63.00 31.0%  $                43.47 N/A N/A
FPCFA-MLC-A-20M FPCFA-MLC-A-20M: CTO-FIBER PATCHCORDS EA B  $             91.75 31.0%  $                63.31 N/A N/A
FPCFA-MLC-A-2M FPCFA-MLC-A-2M: CTO-FIBER PATCHCORDS EA B  $             69.25 31.0%  $                47.78 N/A N/A
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FPCFA-MLC-A-5M FPCFA-MLC-A-5M: CTO-FIBER PATCHCORDS EA B  $             73.00 31.0%  $                50.37 N/A N/A
FPCF-APLC/PSC-S-6M FPCF-APLC/PSC-S-6M: CTO-FIBER PATCHCORDS EA B  $               1.30 31.0%  $                  0.90 N/A N/A
FPCF-APLC-S-8M FPCF-APLC-S-8M: CTO-FIBER PATCHCORDS EA B  $             18.73 31.0%  $                12.92 N/A N/A
FPCF-APSC/APFC-S-6M FPCF-APSC/APFC-S-6M: CTO-FIBER PATCHCORD EA B  $             25.27 31.0%  $                17.44 N/A N/A
FPCF-APSC/APLC-S-10M FPCF-APSC/APLC-S-10M: CTO-FIBER PATCHCOR EA B  $             18.94 31.0%  $                13.07 N/A N/A
FPCF-APSC/APLC-S-11M FPCF-APSC/APLC-S-11M: CTO-FIBER PATCHCOR EA B  $             19.23 31.0%  $                13.27 N/A N/A
FPCF-APSC/APLC-S-12M FPCF-APSC/APLC-S-12M: CTO-FIBER PATCHCOR EA B  $             19.54 31.0%  $                13.48 N/A N/A
FPCF-APSC/APLC-S-13M FPCF-APSC/APLC-S-13M: CTO-FIBER PATCHCOR EA B  $             19.85 31.0%  $                13.70 N/A N/A
FPCF-APSC/APLC-S-14M FPCF-APSC/APLC-S-14M: CTO-FIBER PATCHCOR EA B  $             20.13 31.0%  $                13.89 N/A N/A
FPCF-APSC/APLC-S-15M FPCF-APSC/APLC-S-15M: CTO-FIBER PATCHCOR EA B  $             20.44 31.0%  $                14.10 N/A N/A
FPCF-APSC/APLC-S-16M FPCF-APSC/APLC-S-16M: CTO-FIBER PATCHCOR EA B  $             20.73 31.0%  $                14.30 N/A N/A
FPCF-APSC/APLC-S-17M FPCF-APSC/APLC-S-17M: CTO-FIBER PATCHCOR EA B  $             21.04 31.0%  $                14.52 N/A N/A
FPCF-APSC/APLC-S-18M FPCF-APSC/APLC-S-18M: CTO-FIBER PATCHCOR EA B  $             21.35 31.0%  $                14.73 N/A N/A
FPCF-APSC/APLC-S-19M FPCF-APSC/APLC-S-19M: CTO-FIBER PATCHCOR EA B  $             21.63 31.0%  $                14.92 N/A N/A
FPCF-APSC/APLC-S-1M FPCF-APSC/APLC-S-1M: CTO-FIBER PATCHCORD EA B  $             16.23 31.0%  $                11.20 N/A N/A
FPCF-APSC/APLC-S-20M FPCF-APSC/APLC-S-20M: CTO-FIBER PATCHCOR EA B  $             21.94 31.0%  $                15.14 N/A N/A
FPCF-APSC/APLC-S-21M FPCF-APSC/APLC-S-21M: CTO-FIBER PATCHCOR EA B  $             22.23 31.0%  $                15.34 N/A N/A
FPCF-APSC/APLC-S-22M FPCF-APSC/APLC-S-22M: CTO-FIBER PATCHCOR EA B  $             22.54 31.0%  $                15.55 N/A N/A
FPCF-APSC/APLC-S-23M FPCF-APSC/APLC-S-23M: CTO-FIBER PATCHCOR EA B  $             22.85 31.0%  $                15.77 N/A N/A
FPCF-APSC/APLC-S-24M FPCF-APSC/APLC-S-24M: CTO-FIBER PATCHCOR EA B  $             23.13 31.0%  $                15.96 N/A N/A
FPCF-APSC/APLC-S-25M FPCF-APSC/APLC-S-25M: CTO-FIBER PATCHCOR EA B  $             23.44 31.0%  $                16.17 N/A N/A
FPCF-APSC/APLC-S-26M FPCF-APSC/APLC-S-26M: CTO-FIBER PATCHCOR EA B  $             23.73 31.0%  $                16.37 N/A N/A
FPCF-APSC/APLC-S-27M FPCF-APSC/APLC-S-27M: CTO-FIBER PATCHCOR EA B  $             24.04 31.0%  $                16.59 N/A N/A
FPCF-APSC/APLC-S-28M FPCF-APSC/APLC-S-28M: CTO-FIBER PATCHCOR EA B  $             24.35 31.0%  $                16.80 N/A N/A
FPCF-APSC/APLC-S-29M FPCF-APSC/APLC-S-29M: CTO-FIBER PATCHCOR EA B  $             24.63 31.0%  $                16.99 N/A N/A
FPCF-APSC/APLC-S-2M FPCF-APSC/APLC-S-2M: CTO-FIBER PATCHCORD EA B  $             16.54 31.0%  $                11.41 N/A N/A
FPCF-APSC/APLC-S-30M FPCF-APSC/APLC-S-30M: CTO-FIBER PATCHCOR EA B  $             24.94 31.0%  $                17.21 N/A N/A
FPCF-APSC/APLC-S-3M FPCF-APSC/APLC-S-3M: CTO-FIBER PATCHCORD EA B  $             16.85 31.0%  $                11.63 N/A N/A
FPCF-APSC/APLC-S-4M FPCF-APSC/APLC-S-4M: CTO-FIBER PATCHCORD EA B  $             17.13 31.0%  $                11.82 N/A N/A
FPCF-APSC/APLC-S-5M FPCF-APSC/APLC-S-5M: CTO-FIBER PATCHCORD EA B  $             17.44 31.0%  $                12.03 N/A N/A
FPCF-APSC/APLC-S-6M FPCF-APSC/APLC-S-6M: CTO-FIBER PATCHCORD EA B  $             17.73 31.0%  $                12.23 N/A N/A
FPCF-APSC/APLC-S-8M FPCF-APSC/APLC-S-8M: CTO-FIBER PATCHCORD EA B  $             18.35 31.0%  $                12.66 N/A N/A
FPCF-APSC/PLC-S-11M FPCF-APSC/PLC-S-11M: CTO-FIBER PATCHCORD EA B  $             18.13 31.0%  $                12.51 N/A N/A
FPCF-APSC/PLC-S-12F FPCF-APSC/PLC-S-12F: CTO-FIBER PATCHCORD EA B  $             15.94 31.0%  $                11.00 N/A N/A
FPCF-APSC/PLC-S-13M FPCF-APSC/PLC-S-13M: CTO-FIBER PATCHCORD EA B  $             18.73 31.0%  $                12.92 N/A N/A
FPCF-APSC/PLC-S-14M FPCF-APSC/PLC-S-14M: CTO-FIBER PATCHCORD EA B  $             19.04 31.0%  $                13.14 N/A N/A
FPCF-APSC/PLC-S-16M FPCF-APSC/PLC-S-16M: CTO-FIBER PATCHCORD EA B  $             19.63 31.0%  $                13.54 N/A N/A
FPCF-APSC/PLC-S-17M FPCF-APSC/PLC-S-17M: CTO-FIBER PATCHCORD EA B  $             19.94 31.0%  $                13.76 N/A N/A
FPCF-APSC/PLC-S-18M FPCF-APSC/PLC-S-18M: CTO-FIBER PATCHCORD EA B  $             21.35 31.0%  $                14.73 N/A N/A
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FPCF-APSC/PLC-S-19M FPCF-APSC/PLC-S-19M: CTO-FIBER PATCHCORD EA B  $             20.54 31.0%  $                14.17 N/A N/A
FPCF-APSC/PLC-S-1M FPCF-APSC/PLC-S-1M: CTO-FIBER PATCHCORDS EA B  $             15.13 31.0%  $                10.44 N/A N/A
FPCF-APSC/PLC-S-20M FPCF-APSC/PLC-S-20M: CTO-FIBER PATCHCORD EA B  $             20.85 31.0%  $                14.39 N/A N/A
FPCF-APSC/PLC-S-21F FPCF-APSC/PLC-S-21F: CTO-FIBER PATCHCORD EA B  $             16.77 31.0%  $                11.57 N/A N/A
FPCF-APSC/PLC-S-21M FPCF-APSC/PLC-S-21M: CTO-FIBER PATCHCORD EA B  $             21.13 31.0%  $                14.58 N/A N/A
FPCF-APSC/PLC-S-22M FPCF-APSC/PLC-S-22M: CTO-FIBER PATCHCORD EA B  $             21.44 31.0%  $                14.79 N/A N/A
FPCF-APSC/PLC-S-23M FPCF-APSC/PLC-S-23M: CTO-FIBER PATCHCORD EA B  $             21.73 31.0%  $                14.99 N/A N/A
FPCF-APSC/PLC-S-24M FPCF-APSC/PLC-S-24M: CTO-FIBER PATCHCORD EA B  $             22.04 31.0%  $                15.21 N/A N/A
FPCF-APSC/PLC-S-25M FPCF-APSC/PLC-S-25M: CTO-FIBER PATCHCORD EA B  $             22.35 31.0%  $                15.42 N/A N/A
FPCF-APSC/PLC-S-26M FPCF-APSC/PLC-S-26M: CTO-FIBER PATCHCORD EA B  $             22.63 31.0%  $                15.61 N/A N/A
FPCF-APSC/PLC-S-27M FPCF-APSC/PLC-S-27M: CTO-FIBER PATCHCORD EA B  $             22.94 31.0%  $                15.83 N/A N/A
FPCF-APSC/PLC-S-28M FPCF-APSC/PLC-S-28M: CTO-FIBER PATCHCORD EA B  $             23.23 31.0%  $                16.03 N/A N/A
FPCF-APSC/PLC-S-29M FPCF-APSC/PLC-S-29M: CTO-FIBER PATCHCORD EA B  $             23.54 31.0%  $                16.24 N/A N/A
FPCF-APSC/PLC-S-2M FPCF-APSC/PLC-S-2M: CTO-FIBER PATCHCORDS EA B  $             15.44 31.0%  $                10.65 N/A N/A
FPCF-APSC/PLC-S-30M FPCF-APSC/PLC-S-30M: CTO-FIBER PATCHCORD EA B  $             23.85 31.0%  $                16.46 N/A N/A
FPCF-APSC/PLC-S-31M FPCF-APSC/PLC-S-31M: CTO-FIBER PATCHCORD EA B  $             24.13 31.0%  $                16.65 N/A N/A
FPCF-APSC/PLC-S-3M FPCF-APSC/PLC-S-3M: CTO-FIBER PATCHCORDS EA B  $             15.73 31.0%  $                10.85 N/A N/A
FPCF-APSC/PLC-S-4M FPCF-APSC/PLC-S-4M: CTO-FIBER PATCHCORDS EA B  $             16.04 31.0%  $                11.07 N/A N/A
FPCF-APSC/PLC-S-5F FPCF-APSC/PLC-S-5F: CTO-FIBER PATCHCORDS EA B  $             15.31 31.0%  $                10.56 N/A N/A
FPCF-APSC/PLC-S-6M FPCF-APSC/PLC-S-6M: CTO-FIBER PATCHCORDS EA B  $             16.63 31.0%  $                11.47 N/A N/A
FPCF-APSC/PLC-S-7M FPCF-APSC/PLC-S-7M: CTO-FIBER PATCHCORDS EA B  $             16.94 31.0%  $                11.69 N/A N/A
FPCF-APSC/PLC-S-8M FPCF-APSC/PLC-S-8M: CTO-FIBER PATCHCORDS EA B  $             17.23 31.0%  $                11.89 N/A N/A
FPCF-APSC/PLC-S-9F FPCF-APSC/PLC-S-9F: CTO-FIBER PATCHCORDS EA B  $             15.65 31.0%  $                10.80 N/A N/A
FPCF-APSC/PLC-S-9M FPCF-APSC/PLC-S-9M: CTO-FIBER PATCHCORDS EA B  $             17.54 31.0%  $                12.10 N/A N/A
FPCF-APSC/PSC-S-10M FPCF-APSC/PSC-S-10M: CTO-FIBER PATCHCORD EA B  $             15.13 31.0%  $                10.44 N/A N/A
FPCF-APSC/PSC-S-11M FPCF-APSC/PSC-S-11M: CTO-FIBER PATCHCORD EA B  $             18.13 31.0%  $                12.51 N/A N/A
FPCF-APSC/PSC-S-12M FPCF-APSC/PSC-S-12M: CTO-FIBER PATCHCORD EA B  $             18.44 31.0%  $                12.72 N/A N/A
FPCF-APSC/PSC-S-13M FPCF-APSC/PSC-S-13M: CTO-FIBER PATCHCORD EA B  $             18.73 31.0%  $                12.92 N/A N/A
FPCF-APSC/PSC-S-14M FPCF-APSC/PSC-S-14M: CTO-FIBER PATCHCORD EA B  $             19.04 31.0%  $                13.14 N/A N/A
FPCF-APSC/PSC-S-15M FPCF-APSC/PSC-S-15M: CTO-FIBER PATCHCORD EA B  $             19.35 31.0%  $                13.35 N/A N/A
FPCF-APSC/PSC-S-16M FPCF-APSC/PSC-S-16M: CTO-FIBER PATCHCORD EA B  $             19.63 31.0%  $                13.54 N/A N/A
FPCF-APSC/PSC-S-17M FPCF-APSC/PSC-S-17M: CTO-FIBER PATCHCORD EA B  $             19.94 31.0%  $                13.76 N/A N/A
FPCF-APSC/PSC-S-18M FPCF-APSC/PSC-S-18M: CTO-FIBER PATCHCORD EA B  $             20.23 31.0%  $                13.96 N/A N/A
FPCF-APSC/PSC-S-19M FPCF-APSC/PSC-S-19M: CTO-FIBER PATCHCORD EA B  $             20.54 31.0%  $                14.17 N/A N/A
FPCF-APSC/PSC-S-20M FPCF-APSC/PSC-S-20M: CTO-FIBER PATCHCORD EA B  $             20.85 31.0%  $                14.39 N/A N/A
FPCF-APSC/PSC-S-21M FPCF-APSC/PSC-S-21M: CTO-FIBER PATCHCORD EA B  $             21.13 31.0%  $                14.58 N/A N/A
FPCF-APSC/PSC-S-22M FPCF-APSC/PSC-S-22M: CTO-FIBER PATCHCORD EA B  $             21.44 31.0%  $                14.79 N/A N/A
FPCF-APSC/PSC-S-23M FPCF-APSC/PSC-S-23M: CTO-FIBER PATCHCORD EA B  $             21.73 31.0%  $                14.99 N/A N/A
FPCF-APSC/PSC-S-24M FPCF-APSC/PSC-S-24M: CTO-FIBER PATCHCORD EA B  $             22.04 31.0%  $                15.21 N/A N/A

8403 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FPCF-APSC/PSC-S-25M FPCF-APSC/PSC-S-25M: CTO-FIBER PATCHCORD EA B  $             22.35 31.0%  $                15.42 N/A N/A
FPCF-APSC/PSC-S-26M FPCF-APSC/PSC-S-26M: CTO-FIBER PATCHCORD EA B  $             22.63 31.0%  $                15.61 N/A N/A
FPCF-APSC/PSC-S-2M FPCF-APSC/PSC-S-2M: CTO-FIBER PATCHCORDS EA B  $             15.44 31.0%  $                10.65 N/A N/A
FPCF-APSC/PSC-S-3M FPCF-APSC/PSC-S-3M: CTO-FIBER PATCHCORDS EA B  $             15.73 31.0%  $                10.85 N/A N/A
FPCF-APSC/PSC-S-4M FPCF-APSC/PSC-S-4M: CTO-FIBER PATCHCORDS EA B  $             16.04 31.0%  $                11.07 N/A N/A
FPCF-APSC/PSC-S-5M FPCF-APSC/PSC-S-5M: CTO-FIBER PATCHCORDS EA B  $             16.35 31.0%  $                11.28 N/A N/A
FPCF-APSC/PSC-S-7M FPCF-APSC/PSC-S-7M: CTO-FIBER PATCHCORDS EA B  $             16.94 31.0%  $                11.69 N/A N/A
FPCF-APSC/PSC-S-8M FPCF-APSC/PSC-S-8M: CTO-FIBER PATCHCORDS EA B  $             17.23 31.0%  $                11.89 N/A N/A
FPCF-APSC/PSC-S-9M FPCF-APSC/PSC-S-9M: CTO-FIBER PATCHCORDS EA B  $             17.54 31.0%  $                12.10 N/A N/A
FPCF-APSC/PST-S-10M FPCF-APSC/PST-S-10M: CTO-FIBER PATCHCORD EA B  $             25.40 31.0%  $                17.53 N/A N/A
FPCF-APSC/PST-S-11M FPCF-APSC/PST-S-11M: CTO-FIBER PATCHCORD EA B  $             25.69 31.0%  $                17.73 N/A N/A
FPCF-APSC/PST-S-12M FPCF-APSC/PST-S-12M: CTO-FIBER PATCHCORD EA B  $             26.00 31.0%  $                17.94 N/A N/A
FPCF-APSC/PST-S-13M FPCF-APSC/PST-S-13M: CTO-FIBER PATCHCORD EA B  $             26.31 31.0%  $                18.15 N/A N/A
FPCF-APSC/PST-S-14M FPCF-APSC/PST-S-14M: CTO-FIBER PATCHCORD EA B  $             26.60 31.0%  $                18.35 N/A N/A
FPCF-APSC/PST-S-15M FPCF-APSC/PST-S-15M: CTO-FIBER PATCHCORD EA B  $             26.90 31.0%  $                18.56 N/A N/A
FPCF-APSC/PST-S-16M FPCF-APSC/PST-S-16M: CTO-FIBER PATCHCORD EA B  $             27.19 31.0%  $                18.76 N/A N/A
FPCF-APSC/PST-S-17M FPCF-APSC/PST-S-17M: CTO-FIBER PATCHCORD EA B  $             27.50 31.0%  $                18.98 N/A N/A
FPCF-APSC/PST-S-18M FPCF-APSC/PST-S-18M: CTO-FIBER PATCHCORD EA B  $             27.81 31.0%  $                19.19 N/A N/A
FPCF-APSC/PST-S-19M FPCF-APSC/PST-S-19M: CTO-FIBER PATCHCORD EA B  $             28.10 31.0%  $                19.39 N/A N/A
FPCF-APSC/PST-S-1M FPCF-APSC/PST-S-1M: CTO-FIBER PATCHCORDS EA B  $             22.69 31.0%  $                15.66 N/A N/A
FPCF-APSC/PST-S-20M FPCF-APSC/PST-S-20M: CTO-FIBER PATCHCORD EA B  $             28.40 31.0%  $                19.60 N/A N/A
FPCF-APSC/PST-S-21M FPCF-APSC/PST-S-21M: CTO-FIBER PATCHCORD EA B  $             22.69 31.0%  $                15.66 N/A N/A
FPCF-APSC/PST-S-22M FPCF-APSC/PST-S-22M: CTO-FIBER PATCHCORD EA B  $             29.00 31.0%  $                20.01 N/A N/A
FPCF-APSC/PST-S-23M FPCF-APSC/PST-S-23M: CTO-FIBER PATCHCORD EA B  $             29.31 31.0%  $                20.22 N/A N/A
FPCF-APSC/PST-S-24M FPCF-APSC/PST-S-24M: CTO-FIBER PATCHCORD EA B  $             29.60 31.0%  $                20.42 N/A N/A
FPCF-APSC/PST-S-25M FPCF-APSC/PST-S-25M: CTO-FIBER PATCHCORD EA B  $             29.90 31.0%  $                20.63 N/A N/A
FPCF-APSC/PST-S-26M FPCF-APSC/PST-S-26M: CTO-FIBER PATCHCORD EA B  $             30.19 31.0%  $                20.83 N/A N/A
FPCF-APSC/PST-S-27M FPCF-APSC/PST-S-27M: CTO-FIBER PATCHCORD EA B  $             30.50 31.0%  $                21.05 N/A N/A
FPCF-APSC/PST-S-28M FPCF-APSC/PST-S-28M: CTO-FIBER PATCHCORD EA B  $             30.81 31.0%  $                21.26 N/A N/A
FPCF-APSC/PST-S-29M FPCF-APSC/PST-S-29M: CTO-FIBER PATCHCORD EA B  $             31.09 31.0%  $                21.45 N/A N/A
FPCF-APSC/PST-S-2M FPCF-APSC/PST-S-2M: CTO-FIBER PATCHCORDS EA B  $             23.00 31.0%  $                15.87 N/A N/A
FPCF-APSC/PST-S-30M FPCF-APSC/PST-S-30M: CTO-FIBER PATCHCORD EA B  $             31.40 31.0%  $                21.67 N/A N/A
FPCF-APSC/PST-S-3M FPCF-APSC/PST-S-3M: CTO-FIBER PATCHCORDS EA B  $             23.31 31.0%  $                16.08 N/A N/A
FPCF-APSC/PST-S-4M FPCF-APSC/PST-S-4M: CTO-FIBER PATCHCORDS EA B  $             23.60 31.0%  $                16.28 N/A N/A
FPCF-APSC/PST-S-5M FPCF-APSC/PST-S-5M: CTO-FIBER PATCHCORDS EA B  $             23.90 31.0%  $                16.49 N/A N/A
FPCF-APSC/PST-S-6M FPCF-APSC/PST-S-6M: CTO-FIBER PATCHCORDS EA B  $             24.19 31.0%  $                16.69 N/A N/A
FPCF-APSC/PST-S-7M FPCF-APSC/PST-S-7M: CTO-FIBER PATCHCORDS EA B  $             24.50 31.0%  $                16.91 N/A N/A
FPCF-APSC/PST-S-8M FPCF-APSC/PST-S-8M: CTO-FIBER PATCHCORDS EA B  $             24.81 31.0%  $                17.12 N/A N/A
FPCF-APSC/PST-S-9M FPCF-APSC/PST-S-9M: CTO-FIBER PATCHCORDS EA B  $             25.10 31.0%  $                17.32 N/A N/A
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FPCF-APSC-S-10M FPCF-APSC-S-10M: CTO-FIBER PATCHCORDS EA B  $             18.56 31.0%  $                12.81 N/A N/A
FPCF-APSC-S-11M FPCF-APSC-S-11M: CTO-FIBER PATCHCORDS EA B  $             18.85 31.0%  $                13.01 N/A N/A
FPCF-APSC-S-12F FPCF-APSC-S-12F: CTO-FIBER PATCHCORDS EA B  $             16.65 31.0%  $                11.49 N/A N/A
FPCF-APSC-S-12M FPCF-APSC-S-12M: CTO-FIBER PATCHCORDS EA B  $             19.15 31.0%  $                13.21 N/A N/A
FPCF-APSC-S-13M FPCF-APSC-S-13M: CTO-FIBER PATCHCORDS EA B  $             19.44 31.0%  $                13.41 N/A N/A
FPCF-APSC-S-14M FPCF-APSC-S-14M: CTO-FIBER PATCHCORDS EA B  $             19.75 31.0%  $                13.63 N/A N/A
FPCF-APSC-S-16M FPCF-APSC-S-16M: CTO-FIBER PATCHCORDS EA B  $             20.35 31.0%  $                14.04 N/A N/A
FPCF-APSC-S-17M FPCF-APSC-S-17M: CTO-FIBER PATCHCORDS EA B  $             20.65 31.0%  $                14.25 N/A N/A
FPCF-APSC-S-19M FPCF-APSC-S-19M: CTO-FIBER PATCHCORDS EA B  $             21.25 31.0%  $                14.66 N/A N/A
FPCF-APSC-S-1M FPCF-APSC-S-1M: CTO-FIBER PATCHCORDS EA B  $             15.85 31.0%  $                10.94 N/A N/A
FPCF-APSC-S-20M FPCF-APSC-S-20M: CTO-FIBER PATCHCORDS EA B  $             21.56 31.0%  $                14.88 N/A N/A
FPCF-APSC-S-21M FPCF-APSC-S-21M: CTO-FIBER PATCHCORDS EA B  $             21.85 31.0%  $                15.08 N/A N/A
FPCF-APSC-S-22M FPCF-APSC-S-22M: CTO-FIBER PATCHCORDS EA B  $             22.15 31.0%  $                15.28 N/A N/A
FPCF-APSC-S-23M FPCF-APSC-S-23M: CTO-FIBER PATCHCORDS EA B  $             22.44 31.0%  $                15.48 N/A N/A
FPCF-APSC-S-24M FPCF-APSC-S-24M: CTO-FIBER PATCHCORDS EA B  $             22.75 31.0%  $                15.70 N/A N/A
FPCF-APSC-S-25M FPCF-APSC-S-25M: CTO-FIBER PATCHCORDS EA B  $             23.06 31.0%  $                15.91 N/A N/A
FPCF-APSC-S-26M FPCF-APSC-S-26M: CTO-FIBER PATCHCORDS EA B  $             23.35 31.0%  $                16.11 N/A N/A
FPCF-APSC-S-27M FPCF-APSC-S-27M: CTO-FIBER PATCHCORDS EA B  $             23.65 31.0%  $                16.32 N/A N/A
FPCF-APSC-S-28M FPCF-APSC-S-28M: CTO-FIBER PATCHCORDS EA B  $             23.94 31.0%  $                16.52 N/A N/A
FPCF-APSC-S-29M FPCF-APSC-S-29M: CTO-FIBER PATCHCORDS EA B  $             24.25 31.0%  $                16.73 N/A N/A
FPCF-APSC-S-2M FPCF-APSC-S-2M: CTO-FIBER PATCHCORDS EA B  $             16.15 31.0%  $                11.14 N/A N/A
FPCF-APSC-S-30M FPCF-APSC-S-30M: CTO-FIBER PATCHCORDS EA B  $             24.56 31.0%  $                16.95 N/A N/A
FPCF-APSC-S-3M FPCF-APSC-S-3M: CTO-FIBER PATCHCORDS EA B  $             16.44 31.0%  $                11.34 N/A N/A
FPCF-APSC-S-5F FPCF-APSC-S-5F: CTO-FIBER PATCHCORDS EA B  $             16.02 31.0%  $                11.05 N/A N/A
FPCF-APSC-S-6M FPCF-APSC-S-6M: CTO-FIBER PATCHCORDS EA B  $             17.35 31.0%  $                11.97 N/A N/A
FPCF-APSC-S-7M FPCF-APSC-S-7M: CTO-FIBER PATCHCORDS EA B  $             17.65 31.0%  $                12.18 N/A N/A
FPCF-APSC-S-9F FPCF-APSC-S-9F: CTO-FIBER PATCHCORDS EA B  $             16.38 31.0%  $                11.30 N/A N/A
FPCF-MFC/MLC-B-2M FPCF-MFC/MLC-B-2M: CTO-FIBER PATCHCORDS EA B  $             77.13 31.0%  $                53.22 N/A N/A
FPCF-MFC/MSC-B-2M FPCF-MFC/MSC-B-2M: CTO-FIBER PATCHCORDS EA B  $             77.13 31.0%  $                53.22 N/A N/A
FPCF-MFC-B-0.5M FPCF-MFC-B-0.5M: CTO-FIBER PATCHCORDS EA B  $             83.13 31.0%  $                57.36 N/A N/A
FPCF-MLC-A-3M FPCF-MLC-A-3M: CTO-FIBER PATCHCORDS EA B  $             69.79 31.0%  $                48.16 N/A N/A
FPCF-MLC-B-0.5M FPCF-MLC-B-0.5M: CTO-FIBER PATCHCORDS EA B  $             67.38 31.0%  $                46.49 N/A N/A
FPCF-MLC-B-20F FPCF-MLC-B-20F: CTO-FIBER PATCHCORDS EA B  $             74.38 31.0%  $                51.32 N/A N/A
FPCF-MLC-B-2M FPCF-MLC-B-2M: CTO-FIBER PATCHCORDS EA B  $             69.25 31.0%  $                47.78 N/A N/A
FPCF-MLC-B-5M FPCF-MLC-B-5M: CTO-FIBER PATCHCORDS EA B  $             73.00 31.0%  $                50.37 N/A N/A
FPCF-MLC-B-6M FPCF-MLC-B-6M: CTO-FIBER PATCHCORDS EA B  $             74.25 31.0%  $                51.23 N/A N/A
FPCF-MLC-B-8F FPCF-MLC-B-8F: CTO-FIBER PATCHCORDS EA B  $             69.80 31.0%  $                48.16 N/A N/A
FPCF-MSC/MLC-A-2M FPCF-MSC/MLC-A-2M: CTO-FIBER PATCHCORDS EA B  $             68.77 31.0%  $                47.45 N/A N/A
FPCF-MSC/MLC-B-14F FPCF-MSC/MLC-B-14F: CTO-FIBER PATCHCORDS EA B  $             72.09 31.0%  $                49.74 N/A N/A
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FPCF-MSC/MLC-B-18F FPCF-MSC/MLC-B-18F: CTO-FIBER PATCHCORDS EA B  $             73.61 31.0%  $                50.79 N/A N/A
FPCF-MSC/MLC-B-20F FPCF-MSC/MLC-B-20F: CTO-FIBER PATCHCORDS EA B  $             74.38 31.0%  $                51.32 N/A N/A
FPCF-MSC/MLC-B-25F FPCF-MSC/MLC-B-25F: CTO-FIBER PATCHCORDS EA B  $             76.27 31.0%  $                52.63 N/A N/A
FPCF-MSC/MLC-B-2M FPCF-MSC/MLC-B-2M: CTO-FIBER PATCHCORDS EA B  $             69.25 31.0%  $                47.78 N/A N/A
FPCF-MSC/MLC-B-30F FPCF-MSC/MLC-B-30F: CTO-FIBER PATCHCORDS EA B  $             78.17 31.0%  $                53.94 N/A N/A
FPCF-MSC/MLC-B-3M FPCF-MSC/MLC-B-3M: CTO-FIBER PATCHCORDS EA B  $             70.50 31.0%  $                48.65 N/A N/A
FPCF-MSC/MLC-B-4M FPCF-MSC/MLC-B-4M: CTO-FIBER PATCHCORDS EA B  $             71.75 31.0%  $                49.51 N/A N/A
FPCF-MSC/MLC-B-5F FPCF-MSC/MLC-B-5F: CTO-FIBER PATCHCORDS EA B  $             68.65 31.0%  $                47.37 N/A N/A
FPCF-MSC/MLC-B-5M FPCF-MSC/MLC-B-5M: CTO-FIBER PATCHCORDS EA B  $             73.00 31.0%  $                50.37 N/A N/A
FPCF-MSC/MLC-B-8F FPCF-MSC/MLC-B-8F: CTO-FIBER PATCHCORDS EA B  $             69.80 31.0%  $                48.16 N/A N/A
FPCF-MSC-A-6M FPCF-MSC-A-6M: CTO-FIBER PATCHCORDS EA B  $             72.82 31.0%  $                50.25 N/A N/A
FPCF-MSC-B-0.5M FPCF-MSC-B-0.5M: CTO-FIBER PATCHCORDS EA B  $             67.38 31.0%  $                46.49 N/A N/A
FPCF-MSC-B-15M FPCF-MSC-B-15M: CTO-FIBER PATCHCORDS EA B  $             85.50 31.0%  $                59.00 N/A N/A
FPCF-MSC-B-1M FPCF-MSC-B-1M: CTO-FIBER PATCHCORDS EA B  $             68.00 31.0%  $                46.92 N/A N/A
FPCF-MSC-B-2M FPCF-MSC-B-2M: CTO-FIBER PATCHCORDS EA B  $             69.25 31.0%  $                47.78 N/A N/A
FPCF-MSC-B-3M FPCF-MSC-B-3M: CTO-FIBER PATCHCORDS EA B  $             70.50 31.0%  $                48.65 N/A N/A
FPCF-MSC-B-4M FPCF-MSC-B-4M: CTO-FIBER PATCHCORDS EA B  $             71.75 31.0%  $                49.51 N/A N/A
FPCF-MSC-B-5M FPCF-MSC-B-5M: CTO-FIBER PATCHCORDS EA B  $             73.00 31.0%  $                50.37 N/A N/A
FPCF-MSC-B-6M FPCF-MSC-B-6M: CTO-FIBER PATCHCORDS EA B  $             74.25 31.0%  $                51.23 N/A N/A
FPCF-MSC-B-8M FPCF-MSC-B-8M: CTO-FIBER PATCHCORDS EA B  $             76.75 31.0%  $                52.96 N/A N/A
FPCF-SPFC/PLC-S-6M FPCF-SPFC/PLC-S-6M: CTO-FIBER PATCHCORDS EA B  $             20.13 31.0%  $                13.89 N/A N/A
FPCF-SPFC/PSC-S-10M FPCF-SPFC/PSC-S-10M: CTO-FIBER PATCHCORD EA B  $             20.31 31.0%  $                14.01 N/A N/A
FPCF-SPFC/PSC-S-12M FPCF-SPFC/PSC-S-12M: CTO-FIBER PATCHCORD EA B  $             18.63 31.0%  $                12.85 N/A N/A
FPCF-SPFC/PSC-S-15M FPCF-SPFC/PSC-S-15M: CTO-FIBER PATCHCORD EA B  $             20.31 31.0%  $                14.01 N/A N/A
FPCF-SPFC/PSC-S-16M FPCF-SPFC/PSC-S-16M: CTO-FIBER PATCHCORD EA B  $             18.63 31.0%  $                12.85 N/A N/A
FPCF-SPFC/PSC-S-18M FPCF-SPFC/PSC-S-18M: CTO-FIBER PATCHCORD EA B  $             18.63 31.0%  $                12.85 N/A N/A
FPCF-SPFC/PSC-S-20M FPCF-SPFC/PSC-S-20M: CTO-FIBER PATCHCORD EA B  $             20.31 31.0%  $                14.01 N/A N/A
FPCF-SPFC/PSC-S-21M FPCF-SPFC/PSC-S-21M: CTO-FIBER PATCHCORD EA B  $             18.63 31.0%  $                12.85 N/A N/A
FPCF-SPFC/PSC-S-23M FPCF-SPFC/PSC-S-23M: CTO-FIBER PATCHCORD EA B  $             18.63 31.0%  $                12.85 N/A N/A
FPCF-SPFC/PSC-S-24M FPCF-SPFC/PSC-S-24M: CTO-FIBER PATCHCORD EA B  $             18.63 31.0%  $                12.85 N/A N/A
FPCF-SPFC/PSC-S-26M FPCF-SPFC/PSC-S-26M: CTO-FIBER PATCHCORD EA B  $             18.63 31.0%  $                12.85 N/A N/A
FPCF-SPFC/PSC-S-28M FPCF-SPFC/PSC-S-28M: CTO-FIBER PATCHCORD EA B  $             26.73 31.0%  $                18.44 N/A N/A
FPCF-SPFC/PSC-S-2M FPCF-SPFC/PSC-S-2M: CTO-FIBER PATCHCORDS EA B  $             20.63 31.0%  $                14.23 N/A N/A
FPCF-SPFC/PSC-S-30M FPCF-SPFC/PSC-S-30M: CTO-FIBER PATCHCORD EA B  $             20.31 31.0%  $                14.01 N/A N/A
FPCF-SPFC/PSC-S-32M FPCF-SPFC/PSC-S-32M: CTO-FIBER PATCHCORD EA B  $             18.63 31.0%  $                12.85 N/A N/A
FPCF-SPFC/PSC-S-35M FPCF-SPFC/PSC-S-35M: CTO-FIBER PATCHCORD EA B  $             20.31 31.0%  $                14.01 N/A N/A
FPCF-SPFC/PSC-S-3M FPCF-SPFC/PSC-S-3M: CTO-FIBER PATCHCORDS EA B  $             20.94 31.0%  $                14.45 N/A N/A
FPCF-SPFC/PSC-S-40M FPCF-SPFC/PSC-S-40M: CTO-FIBER PATCHCORD EA B  $             20.31 31.0%  $                14.01 N/A N/A
FPCF-SPFC/PSC-S-50M FPCF-SPFC/PSC-S-50M: CTO-FIBER PATCHCORD EA B  $             20.31 31.0%  $                14.01 N/A N/A
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FPCF-SPFC/PSC-S-5M FPCF-SPFC/PSC-S-5M: CTO-FIBER PATCHCORDS EA B  $             21.61 31.0%  $                14.91 N/A N/A
FPCF-SPFC/PSC-S-7M FPCF-SPFC/PSC-S-7M: CTO-FIBER PATCHCORDS EA B  $             22.27 31.0%  $                15.37 N/A N/A
FPCF-SPFC/PSC-S-8M FPCF-SPFC/PSC-S-8M: CTO-FIBER PATCHCORDS EA B  $             20.73 31.0%  $                14.30 N/A N/A
FPCF-SPFC-S-3M FPCF-SPFC-S-3M: CTO-FIBER PATCHCORDS EA B  $             23.42 31.0%  $                16.16 N/A N/A
FPCF-SPLC/APLC-S-10M FPCF-SPLC/APLC-S-10M: CTO-FIBER PATCHCOR EA B  $             18.23 31.0%  $                12.58 N/A N/A
FPCF-SPLC/APLC-S-8M FPCF-SPLC/APLC-S-8M: CTO-FIBER PATCHCORD EA B  $             17.63 31.0%  $                12.16 N/A N/A
FPCF-SPLC-S-100F FPCF-SPLC-S-100F: CTO-FIBER PATCHCORDS EA B  $             23.27 31.0%  $                16.06 N/A N/A
FPCF-SPLC-S-10F FPCF-SPLC-S-10F: CTO-FIBER PATCHCORDS EA B  $             15.04 31.0%  $                10.38 N/A N/A
FPCF-SPLC-S-10M FPCF-SPLC-S-10M: CTO-FIBER PATCHCORDS EA B  $             17.13 31.0%  $                11.82 N/A N/A
FPCF-SPLC-S-110F FPCF-SPLC-S-110F: CTO-FIBER PATCHCORDS EA B  $             24.19 31.0%  $                16.69 N/A N/A
FPCF-SPLC-S-120F FPCF-SPLC-S-120F: CTO-FIBER PATCHCORDS EA B  $             25.10 31.0%  $                17.32 N/A N/A
FPCF-SPLC-S-130F FPCF-SPLC-S-130F: CTO-FIBER PATCHCORDS EA B  $             26.02 31.0%  $                17.95 N/A N/A
FPCF-SPLC-S-140F FPCF-SPLC-S-140F: CTO-FIBER PATCHCORDS EA B  $             26.92 31.0%  $                18.57 N/A N/A
FPCF-SPLC-S-150F FPCF-SPLC-S-150F: CTO-FIBER PATCHCORDS EA B  $             27.85 31.0%  $                19.22 N/A N/A
FPCF-SPLC-S-15F FPCF-SPLC-S-15F: CTO-FIBER PATCHCORDS EA B  $             15.50 31.0%  $                10.70 N/A N/A
FPCF-SPLC-S-20F FPCF-SPLC-S-20F: CTO-FIBER PATCHCORDS EA B  $             15.94 31.0%  $                11.00 N/A N/A
FPCF-SPLC-S-20M FPCF-SPLC-S-20M: CTO-FIBER PATCHCORDS EA B  $             20.13 31.0%  $                13.89 N/A N/A
FPCF-SPLC-S-25F FPCF-SPLC-S-25F: CTO-FIBER PATCHCORDS EA B  $             16.40 31.0%  $                11.32 N/A N/A
FPCF-SPLC-S-2M FPCF-SPLC-S-2M: CTO-FIBER PATCHCORDS EA B  $             14.73 31.0%  $                10.16 N/A N/A
FPCF-SPLC-S-30F FPCF-SPLC-S-30F: CTO-FIBER PATCHCORDS EA B  $             16.86 31.0%  $                11.63 N/A N/A
FPCF-SPLC-S-35F FPCF-SPLC-S-35F: CTO-FIBER PATCHCORDS EA B  $             17.33 31.0%  $                11.96 N/A N/A
FPCF-SPLC-S-40F FPCF-SPLC-S-40F: CTO-FIBER PATCHCORDS EA B  $             17.79 31.0%  $                12.28 N/A N/A
FPCF-SPLC-S-45F FPCF-SPLC-S-45F: CTO-FIBER PATCHCORDS EA B  $             18.23 31.0%  $                12.58 N/A N/A
FPCF-SPLC-S-50F FPCF-SPLC-S-50F: CTO-FIBER PATCHCORDS EA B  $             18.69 31.0%  $                12.90 N/A N/A
FPCF-SPLC-S-55F FPCF-SPLC-S-55F: CTO-FIBER PATCHCORDS EA B  $             19.15 31.0%  $                13.21 N/A N/A
FPCF-SPLC-S-60F FPCF-SPLC-S-60F: CTO-FIBER PATCHCORDS EA B  $             19.61 31.0%  $                13.53 N/A N/A
FPCF-SPLC-S-65F FPCF-SPLC-S-65F: CTO-FIBER PATCHCORDS EA B  $             20.06 31.0%  $                13.84 N/A N/A
FPCF-SPLC-S-6F FPCF-SPLC-S-6F: CTO-FIBER PATCHCORDS EA B  $             14.67 31.0%  $                10.12 N/A N/A
FPCF-SPLC-S-6M FPCF-SPLC-S-6M: CTO-FIBER PATCHCORDS EA B  $             15.92 31.0%  $                10.98 N/A N/A
FPCF-SPLC-S-70F FPCF-SPLC-S-70F: CTO-FIBER PATCHCORDS EA B  $             20.52 31.0%  $                14.16 N/A N/A
FPCF-SPLC-S-75F FPCF-SPLC-S-75F: CTO-FIBER PATCHCORDS EA B  $             20.98 31.0%  $                14.48 N/A N/A
FPCF-SPLC-S-80F FPCF-SPLC-S-80F: CTO-FIBER PATCHCORDS EA B  $             21.44 31.0%  $                14.79 N/A N/A
FPCF-SPLC-S-85F FPCF-SPLC-S-85F: CTO-FIBER PATCHCORDS EA B  $             21.90 31.0%  $                15.11 N/A N/A
FPCF-SPLC-S-8F FPCF-SPLC-S-8F: CTO-FIBER PATCHCORDS EA B  $             14.86 31.0%  $                10.25 N/A N/A
FPCF-SPLC-S-8M FPCF-SPLC-S-8M: CTO-FIBER PATCHCORDS EA B  $             16.52 31.0%  $                11.40 N/A N/A
FPCF-SPLC-S-90F FPCF-SPLC-S-90F: CTO-FIBER PATCHCORDS EA B  $             22.35 31.0%  $                15.42 N/A N/A
FPCF-SPLC-S-95F FPCF-SPLC-S-95F: CTO-FIBER PATCHCORDS EA B  $             22.81 31.0%  $                15.74 N/A N/A
FPCF-SPSC/PLC-S-100F FPCF-SPSC/PLC-S-100F: CTO-FIBER PATCHCOR EA B  $             23.27 31.0%  $                16.06 N/A N/A
FPCF-SPSC/PLC-S-10F FPCF-SPSC/PLC-S-10F: CTO-FIBER PATCHCORD EA B  $             15.04 31.0%  $                10.38 N/A N/A
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FPCF-SPSC/PLC-S-110F FPCF-SPSC/PLC-S-110F: CTO-FIBER PATCHCOR EA B  $             24.19 31.0%  $                16.69 N/A N/A
FPCF-SPSC/PLC-S-120F FPCF-SPSC/PLC-S-120F: CTO-FIBER PATCHCOR EA B  $             25.10 31.0%  $                17.32 N/A N/A
FPCF-SPSC/PLC-S-130F FPCF-SPSC/PLC-S-130F: CTO-FIBER PATCHCOR EA B  $             26.02 31.0%  $                17.95 N/A N/A
FPCF-SPSC/PLC-S-140F FPCF-SPSC/PLC-S-140F: CTO-FIBER PATCHCOR EA B  $             26.92 31.0%  $                18.57 N/A N/A
FPCF-SPSC/PLC-S-150F FPCF-SPSC/PLC-S-150F: CTO-FIBER PATCHCOR EA B  $             27.85 31.0%  $                19.22 N/A N/A
FPCF-SPSC/PLC-S-15F FPCF-SPSC/PLC-S-15F: CTO-FIBER PATCHCORD EA B  $             15.50 31.0%  $                10.70 N/A N/A
FPCF-SPSC/PLC-S-16M FPCF-SPSC/PLC-S-16M: CTO-FIBER PATCHCORD EA B  $             14.42 31.0%  $                  9.95 N/A N/A
FPCF-SPSC/PLC-S-20F FPCF-SPSC/PLC-S-20F: CTO-FIBER PATCHCORD EA B  $             15.94 31.0%  $                11.00 N/A N/A
FPCF-SPSC/PLC-S-25F FPCF-SPSC/PLC-S-25F: CTO-FIBER PATCHCORD EA B  $             16.40 31.0%  $                11.32 N/A N/A
FPCF-SPSC/PLC-S-30F FPCF-SPSC/PLC-S-30F: CTO-FIBER PATCHCORD EA B  $             16.86 31.0%  $                11.63 N/A N/A
FPCF-SPSC/PLC-S-35F FPCF-SPSC/PLC-S-35F: CTO-FIBER PATCHCORD EA B  $             17.33 31.0%  $                11.96 N/A N/A
FPCF-SPSC/PLC-S-3M FPCF-SPSC/PLC-S-3M: CTO-FIBER PATCHCORDS EA B  $             15.02 31.0%  $                10.36 N/A N/A
FPCF-SPSC/PLC-S-40F FPCF-SPSC/PLC-S-40F: CTO-FIBER PATCHCORD EA B  $             17.79 31.0%  $                12.28 N/A N/A
FPCF-SPSC/PLC-S-45F FPCF-SPSC/PLC-S-45F: CTO-FIBER PATCHCORD EA B  $             18.23 31.0%  $                12.58 N/A N/A
FPCF-SPSC/PLC-S-50F FPCF-SPSC/PLC-S-50F: CTO-FIBER PATCHCORD EA B  $             18.69 31.0%  $                12.90 N/A N/A
FPCF-SPSC/PLC-S-55F FPCF-SPSC/PLC-S-55F: CTO-FIBER PATCHCORD EA B  $             19.15 31.0%  $                13.21 N/A N/A
FPCF-SPSC/PLC-S-60F FPCF-SPSC/PLC-S-60F: CTO-FIBER PATCHCORD EA B  $             19.61 31.0%  $                13.53 N/A N/A
FPCF-SPSC/PLC-S-65F FPCF-SPSC/PLC-S-65F: CTO-FIBER PATCHCORD EA B  $             20.06 31.0%  $                13.84 N/A N/A
FPCF-SPSC/PLC-S-6F FPCF-SPSC/PLC-S-6F: CTO-FIBER PATCHCORDS EA B  $             14.67 31.0%  $                10.12 N/A N/A
FPCF-SPSC/PLC-S-70F FPCF-SPSC/PLC-S-70F: CTO-FIBER PATCHCORD EA B  $             20.52 31.0%  $                14.16 N/A N/A
FPCF-SPSC/PLC-S-75F FPCF-SPSC/PLC-S-75F: CTO-FIBER PATCHCORD EA B  $             20.98 31.0%  $                14.48 N/A N/A
FPCF-SPSC/PLC-S-7M FPCF-SPSC/PLC-S-7M: CTO-FIBER PATCHCORDS EA B  $             16.23 31.0%  $                11.20 N/A N/A
FPCF-SPSC/PLC-S-80F FPCF-SPSC/PLC-S-80F: CTO-FIBER PATCHCORD EA B  $             21.44 31.0%  $                14.79 N/A N/A
FPCF-SPSC/PLC-S-85F FPCF-SPSC/PLC-S-85F: CTO-FIBER PATCHCORD EA B  $             21.90 31.0%  $                15.11 N/A N/A
FPCF-SPSC/PLC-S-8F FPCF-SPSC/PLC-S-8F: CTO-FIBER PATCHCORDS EA B  $             14.86 31.0%  $                10.25 N/A N/A
FPCF-SPSC/PLC-S-90F FPCF-SPSC/PLC-S-90F: CTO-FIBER PATCHCORD EA B  $             22.35 31.0%  $                15.42 N/A N/A
FPCF-SPSC/PLC-S-95F FPCF-SPSC/PLC-S-95F: CTO-FIBER PATCHCORD EA B  $             22.81 31.0%  $                15.74 N/A N/A
FPCF-SPSC-S-100F FPCF-SPSC-S-100F: CTO-FIBER PATCHCORDS EA B  $             23.27 31.0%  $                16.06 N/A N/A
FPCF-SPSC-S-10F FPCF-SPSC-S-10F: CTO-FIBER PATCHCORDS EA B  $             15.04 31.0%  $                10.38 N/A N/A
FPCF-SPSC-S-10M FPCF-SPSC-S-10M: CTO-FIBER PATCHCORDS EA B  $             18.69 31.0%  $                12.90 N/A N/A
FPCF-SPSC-S-110F FPCF-SPSC-S-110F: CTO-FIBER PATCHCORDS EA B  $             24.19 31.0%  $                16.69 N/A N/A
FPCF-SPSC-S-120F FPCF-SPSC-S-120F: CTO-FIBER PATCHCORDS EA B  $             25.10 31.0%  $                17.32 N/A N/A
FPCF-SPSC-S-130F FPCF-SPSC-S-130F: CTO-FIBER PATCHCORDS EA B  $             26.02 31.0%  $                17.95 N/A N/A
FPCF-SPSC-S-140F FPCF-SPSC-S-140F: CTO-FIBER PATCHCORDS EA B  $             26.92 31.0%  $                18.57 N/A N/A
FPCF-SPSC-S-150F FPCF-SPSC-S-150F: CTO-FIBER PATCHCORDS EA B  $             27.85 31.0%  $                19.22 N/A N/A
FPCF-SPSC-S-15F FPCF-SPSC-S-15F: CTO-FIBER PATCHCORDS EA B  $             15.50 31.0%  $                10.70 N/A N/A
FPCF-SPSC-S-15M FPCF-SPSC-S-15M: CTO-FIBER PATCHCORDS EA B  $             20.31 31.0%  $                14.01 N/A N/A
FPCF-SPSC-S-16M FPCF-SPSC-S-16M: CTO-FIBER PATCHCORDS EA B  $             18.92 31.0%  $                13.05 N/A N/A
FPCF-SPSC-S-17M FPCF-SPSC-S-17M: CTO-FIBER PATCHCORDS EA B  $             19.23 31.0%  $                13.27 N/A N/A
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FPCF-SPSC-S-20F FPCF-SPSC-S-20F: CTO-FIBER PATCHCORDS EA B  $             15.94 31.0%  $                11.00 N/A N/A
FPCF-SPSC-S-20M FPCF-SPSC-S-20M: CTO-FIBER PATCHCORDS EA B  $             20.13 31.0%  $                13.89 N/A N/A
FPCF-SPSC-S-22M FPCF-SPSC-S-22M: CTO-FIBER PATCHCORDS EA B  $             20.73 31.0%  $                14.30 N/A N/A
FPCF-SPSC-S-25F FPCF-SPSC-S-25F: CTO-FIBER PATCHCORDS EA B  $             16.40 31.0%  $                11.32 N/A N/A
FPCF-SPSC-S-30F FPCF-SPSC-S-30F: CTO-FIBER PATCHCORDS EA B  $             16.86 31.0%  $                11.63 N/A N/A
FPCF-SPSC-S-30M FPCF-SPSC-S-30M: CTO-FIBER PATCHCORDS EA B  $             23.13 31.0%  $                15.96 N/A N/A
FPCF-SPSC-S-35F FPCF-SPSC-S-35F: CTO-FIBER PATCHCORDS EA B  $             17.33 31.0%  $                11.96 N/A N/A
FPCF-SPSC-S-40F FPCF-SPSC-S-40F: CTO-FIBER PATCHCORDS EA B  $             17.79 31.0%  $                12.28 N/A N/A
FPCF-SPSC-S-45F FPCF-SPSC-S-45F: CTO-FIBER PATCHCORDS EA B  $             18.23 31.0%  $                12.58 N/A N/A
FPCF-SPSC-S-4M FPCF-SPSC-S-4M: CTO-FIBER PATCHCORDS EA B  $             15.33 31.0%  $                10.58 N/A N/A
FPCF-SPSC-S-50F FPCF-SPSC-S-50F: CTO-FIBER PATCHCORDS EA B  $             18.69 31.0%  $                12.90 N/A N/A
FPCF-SPSC-S-55F FPCF-SPSC-S-55F: CTO-FIBER PATCHCORDS EA B  $             19.15 31.0%  $                13.21 N/A N/A
FPCF-SPSC-S-5M FPCF-SPSC-S-5M: CTO-FIBER PATCHCORDS EA B  $             17.04 31.0%  $                11.76 N/A N/A
FPCF-SPSC-S-60F FPCF-SPSC-S-60F: CTO-FIBER PATCHCORDS EA B  $             19.61 31.0%  $                13.53 N/A N/A
FPCF-SPSC-S-65F FPCF-SPSC-S-65F: CTO-FIBER PATCHCORDS EA B  $             20.06 31.0%  $                13.84 N/A N/A
FPCF-SPSC-S-6F FPCF-SPSC-S-6F: CTO-FIBER PATCHCORDS EA B  $             14.67 31.0%  $                10.12 N/A N/A
FPCF-SPSC-S-70F FPCF-SPSC-S-70F: CTO-FIBER PATCHCORDS EA B  $             20.52 31.0%  $                14.16 N/A N/A
FPCF-SPSC-S-75F FPCF-SPSC-S-75F: CTO-FIBER PATCHCORDS EA B  $             20.98 31.0%  $                14.48 N/A N/A
FPCF-SPSC-S-7M FPCF-SPSC-S-7M: CTO-FIBER PATCHCORDS EA B  $             16.23 31.0%  $                11.20 N/A N/A
FPCF-SPSC-S-80F FPCF-SPSC-S-80F: CTO-FIBER PATCHCORDS EA B  $             21.44 31.0%  $                14.79 N/A N/A
FPCF-SPSC-S-85F FPCF-SPSC-S-85F: CTO-FIBER PATCHCORDS EA B  $             21.90 31.0%  $                15.11 N/A N/A
FPCF-SPSC-S-8F FPCF-SPSC-S-8F: CTO-FIBER PATCHCORDS EA B  $             14.86 31.0%  $                10.25 N/A N/A
FPCF-SPSC-S-90F FPCF-SPSC-S-90F: CTO-FIBER PATCHCORDS EA B  $             22.35 31.0%  $                15.42 N/A N/A
FPCF-SPSC-S-95F FPCF-SPSC-S-95F: CTO-FIBER PATCHCORDS EA B  $             22.81 31.0%  $                15.74 N/A N/A
FPCF-SPST/PLC-S-10M FPCF-SPST/PLC-S-10M: CTO-FIBER PATCHCORD EA B  $             24.69 31.0%  $                17.04 N/A N/A
FPCF-SPST/PLC-S-6M FPCF-SPST/PLC-S-6M: CTO-FIBER PATCHCORDS EA B  $             23.48 31.0%  $                16.20 N/A N/A
FPCF-SPST/PSC-S-6M FPCF-SPST/PSC-S-6M: CTO-FIBER PATCHCORDS EA B  $             23.48 31.0%  $                16.20 N/A N/A
FPCF-SPST-S-6M FPCF-SPST-S-6M: CTO-FIBER PATCHCORDS EA B  $             31.06 31.0%  $                21.43 N/A N/A
FPCF-SPST-S-7M FPCF-SPST-S-7M: CTO-FIBER PATCHCORDS EA B  $             31.34 31.0%  $                21.62 N/A N/A
FPCFW-APSC/APLC-P-1M FPCFW-APSC/APLC-P-1M: CTO-FIBER PATCHCOR EA B  $             16.27 31.0%  $                11.23 N/A N/A
FPCFW-APSC/APLC-P-2M FPCFW-APSC/APLC-P-2M: CTO-FIBER PATCHCOR EA B  $             16.60 31.0%  $                11.45 N/A N/A
FPCFW-APSC/APLC-P-3M FPCFW-APSC/APLC-P-3M: CTO-FIBER PATCHCOR EA B  $             16.90 31.0%  $                11.66 N/A N/A
FPCFW-APSC/APLC-P-5M FPCFW-APSC/APLC-P-5M: CTO-FIBER PATCHCOR EA B  $             17.56 31.0%  $                12.12 N/A N/A
FPCFW-APSC/PLC-P-10M FPCFW-APSC/PLC-P-10M: CTO-FIBER PATCHCOR EA B  $             18.10 31.0%  $                12.49 N/A N/A
FPCFW-APSC/PLC-P-12M FPCFW-APSC/PLC-P-12M: CTO-FIBER PATCHCOR EA B  $             18.73 31.0%  $                12.92 N/A N/A
FPCFW-APSC/PLC-P-1M FPCFW-APSC/PLC-P-1M: CTO-FIBER PATCHCORD EA B  $             15.15 31.0%  $                10.45 N/A N/A
FPCFW-APSC/PLC-P-20M FPCFW-APSC/PLC-P-20M: CTO-FIBER PATCHCOR EA B  $             21.35 31.0%  $                14.73 N/A N/A
FPCFW-APSC/PLC-P-2M FPCFW-APSC/PLC-P-2M: CTO-FIBER PATCHCORD EA B  $             15.48 31.0%  $                10.68 N/A N/A
FPCFW-APSC/PLC-P-3M FPCFW-APSC/PLC-P-3M: CTO-FIBER PATCHCORD EA B  $             15.81 31.0%  $                10.91 N/A N/A
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FPCFW-APSC/PLC-P-5M FPCFW-APSC/PLC-P-5M: CTO-FIBER PATCHCORD EA B  $             16.46 31.0%  $                11.36 N/A N/A
FPCFW-APSC/PLC-P-7M FPCFW-APSC/PLC-P-7M: CTO-FIBER PATCHCORD EA B  $             17.11 31.0%  $                11.81 N/A N/A
FPCFW-APSC-P-1.9M FPCFW-APSC-P-1.9M: CTO-FIBER PATCHCORDS EA B  $             16.15 31.0%  $                11.14 N/A N/A
FPCFW-APSC-P-1M FPCFW-APSC-P-1M: CTO-FIBER PATCHCORDS EA B  $             15.88 31.0%  $                10.96 N/A N/A
FPCFW-APSC-P-2.1M FPCFW-APSC-P-2.1M: CTO-FIBER PATCHCORDS EA B  $             16.23 31.0%  $                11.20 N/A N/A
FPCFW-APSC-P-20M FPCFW-APSC-P-20M: CTO-FIBER PATCHCORDS EA B  $             22.06 31.0%  $                15.22 N/A N/A
FPCFW-APSC-P-2M FPCFW-APSC-P-2M: CTO-FIBER PATCHCORDS EA B  $             16.19 31.0%  $                11.17 N/A N/A
FPCFW-APSC-P-3M FPCFW-APSC-P-3M: CTO-FIBER PATCHCORDS EA B  $             16.52 31.0%  $                11.40 N/A N/A
FPCFW-APSC-P-7M FPCFW-APSC-P-7M: CTO-FIBER PATCHCORDS EA B  $             17.83 31.0%  $                12.30 N/A N/A
FPCFW-SPFC/PLC-P-100F FPCFW-SPFC/PLC-P-100F: CTO-FIBER PATCHCO EA B  $             28.23 31.0%  $                19.48 N/A N/A
FPCFW-SPFC/PLC-P-10F FPCFW-SPFC/PLC-P-10F: CTO-FIBER PATCHCOR EA B  $             19.31 31.0%  $                13.32 N/A N/A
FPCFW-SPFC/PLC-P-18F FPCFW-SPFC/PLC-P-18F: CTO-FIBER PATCHCOR EA B  $             20.11 31.0%  $                13.88 N/A N/A
FPCFW-SPFC/PLC-P-22F FPCFW-SPFC/PLC-P-22F: CTO-FIBER PATCHCOR EA B  $             20.50 31.0%  $                14.15 N/A N/A
FPCFW-SPFC/PLC-P-28F FPCFW-SPFC/PLC-P-28F: CTO-FIBER PATCHCOR EA B  $             21.10 31.0%  $                14.56 N/A N/A
FPCFW-SPFC/PLC-P-30F FPCFW-SPFC/PLC-P-30F: CTO-FIBER PATCHCOR EA B  $             21.31 31.0%  $                14.70 N/A N/A
FPCFW-SPFC/PLC-P-35F FPCFW-SPFC/PLC-P-35F: CTO-FIBER PATCHCOR EA B  $             21.79 31.0%  $                15.04 N/A N/A
FPCFW-SPFC/PLC-P-37F FPCFW-SPFC/PLC-P-37F: CTO-FIBER PATCHCOR EA B  $             21.98 31.0%  $                15.17 N/A N/A
FPCFW-SPFC/PLC-P-40F FPCFW-SPFC/PLC-P-40F: CTO-FIBER PATCHCOR EA B  $             22.29 31.0%  $                15.38 N/A N/A
FPCFW-SPFC/PLC-P-45F FPCFW-SPFC/PLC-P-45F: CTO-FIBER PATCHCOR EA B  $             22.79 31.0%  $                15.73 N/A N/A
FPCFW-SPFC/PLC-P-50F FPCFW-SPFC/PLC-P-50F: CTO-FIBER PATCHCOR EA B  $             23.27 31.0%  $                16.06 N/A N/A
FPCFW-SPFC/PLC-P-55F FPCFW-SPFC/PLC-P-55F: CTO-FIBER PATCHCOR EA B  $             23.77 31.0%  $                16.40 N/A N/A
FPCFW-SPFC/PLC-P-60F FPCFW-SPFC/PLC-P-60F: CTO-FIBER PATCHCOR EA B  $             24.27 31.0%  $                16.75 N/A N/A
FPCFW-SPFC/PLC-P-65F FPCFW-SPFC/PLC-P-65F: CTO-FIBER PATCHCOR EA B  $             24.77 31.0%  $                17.09 N/A N/A
FPCFW-SPFC/PLC-P-6F FPCFW-SPFC/PLC-P-6F: CTO-FIBER PATCHCORD EA B  $             18.92 31.0%  $                13.05 N/A N/A
FPCFW-SPFC/PLC-P-70F FPCFW-SPFC/PLC-P-70F: CTO-FIBER PATCHCOR EA B  $             25.27 31.0%  $                17.44 N/A N/A
FPCFW-SPFC/PLC-P-80F FPCFW-SPFC/PLC-P-80F: CTO-FIBER PATCHCOR EA B  $             26.25 31.0%  $                18.11 N/A N/A
FPCFW-SPFC/PLC-P-90F FPCFW-SPFC/PLC-P-90F: CTO-FIBER PATCHCOR EA B  $             27.23 31.0%  $                18.79 N/A N/A
FPCFW-SPFC/PSC-P-30F FPCFW-SPFC/PSC-P-30F: CTO-FIBER PATCHCOR EA B  $             21.31 31.0%  $                14.70 N/A N/A
FPCFW-SPFC/PSC-P-55F FPCFW-SPFC/PSC-P-55F: CTO-FIBER PATCHCOR EA B  $             23.77 31.0%  $                16.40 N/A N/A
FPCFW-SPFC/PSC-P-57F FPCFW-SPFC/PSC-P-57F: CTO-FIBER PATCHCOR EA B  $             23.98 31.0%  $                16.55 N/A N/A
FPCFW-SPFC/PSC-P-60F FPCFW-SPFC/PSC-P-60F: CTO-FIBER PATCHCOR EA B  $             24.27 31.0%  $                16.75 N/A N/A
FPCFW-SPFC/PSC-P-6F FPCFW-SPFC/PSC-P-6F: CTO-FIBER PATCHCORD EA B  $             18.92 31.0%  $                13.05 N/A N/A
FPCFW-SPFC/PST-P-4M FPCFW-SPFC/PST-P-4M: CTO-FIBER PATCHCORD EA B  $             27.19 31.0%  $                18.76 N/A N/A
FPCFW-SPFC/PST-P-6F FPCFW-SPFC/PST-P-6F: CTO-FIBER PATCHCORD EA B  $             26.48 31.0%  $                18.27 N/A N/A
FPCFW-SPFC/PST-P-70F FPCFW-SPFC/PST-P-70F: CTO-FIBER PATCHCOR EA B  $             32.83 31.0%  $                22.65 N/A N/A
FPCFW-SPFC/PST-P-9M FPCFW-SPFC/PST-P-9M: CTO-FIBER PATCHCORD EA B  $             28.81 31.0%  $                19.88 N/A N/A
FPCFW-SPFC-P-10F FPCFW-SPFC-P-10F: CTO-FIBER PATCHCORDS EA B  $             23.52 31.0%  $                16.23 N/A N/A
FPCFW-SPFC-P-2F FPCFW-SPFC-P-2F: CTO-FIBER PATCHCORDS EA B  $             22.73 31.0%  $                15.68 N/A N/A
FPCFW-SPLC-P-0.7F FPCFW-SPLC-P-0.7F: CTO-FIBER PATCHCORDS EA B  $             14.19 31.0%  $                  9.79 N/A N/A
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FPCFW-SPLC-P-100F FPCFW-SPLC-P-100F: CTO-FIBER PATCHCORDS EA B  $             24.02 31.0%  $                16.57 N/A N/A
FPCFW-SPLC-P-105F FPCFW-SPLC-P-105F: CTO-FIBER PATCHCORDS EA B  $             24.52 31.0%  $                16.92 N/A N/A
FPCFW-SPLC-P-10F FPCFW-SPLC-P-10F: CTO-FIBER PATCHCORDS EA B  $             15.11 31.0%  $                10.43 N/A N/A
FPCFW-SPLC-P-10M FPCFW-SPLC-P-10M: CTO-FIBER PATCHCORDS EA B  $             17.38 31.0%  $                11.99 N/A N/A
FPCFW-SPLC-P-110F FPCFW-SPLC-P-110F: CTO-FIBER PATCHCORDS EA B  $             25.02 31.0%  $                17.26 N/A N/A
FPCFW-SPLC-P-11F FPCFW-SPLC-P-11F: CTO-FIBER PATCHCORDS EA B  $             15.21 31.0%  $                10.49 N/A N/A
FPCFW-SPLC-P-120F FPCFW-SPLC-P-120F: CTO-FIBER PATCHCORDS EA B  $             26.02 31.0%  $                17.95 N/A N/A
FPCFW-SPLC-P-125F FPCFW-SPLC-P-125F: CTO-FIBER PATCHCORDS EA B  $             26.52 31.0%  $                18.30 N/A N/A
FPCFW-SPLC-P-12F FPCFW-SPLC-P-12F: CTO-FIBER PATCHCORDS EA B  $             15.31 31.0%  $                10.56 N/A N/A
FPCFW-SPLC-P-12M FPCFW-SPLC-P-12M: CTO-FIBER PATCHCORDS EA B  $             18.02 31.0%  $                12.43 N/A N/A
FPCFW-SPLC-P-130F FPCFW-SPLC-P-130F: CTO-FIBER PATCHCORDS EA B  $             27.00 31.0%  $                18.63 N/A N/A
FPCFW-SPLC-P-135F FPCFW-SPLC-P-135F: CTO-FIBER PATCHCORDS EA B  $             27.50 31.0%  $                18.98 N/A N/A
FPCFW-SPLC-P-13F FPCFW-SPLC-P-13F: CTO-FIBER PATCHCORDS EA B  $             15.40 31.0%  $                10.63 N/A N/A
FPCFW-SPLC-P-140F FPCFW-SPLC-P-140F: CTO-FIBER PATCHCORDS EA B  $             27.98 31.0%  $                19.31 N/A N/A
FPCFW-SPLC-P-145F FPCFW-SPLC-P-145F: CTO-FIBER PATCHCORDS EA B  $             28.48 31.0%  $                19.65 N/A N/A
FPCFW-SPLC-P-14F FPCFW-SPLC-P-14F: CTO-FIBER PATCHCORDS EA B  $             15.52 31.0%  $                10.71 N/A N/A
FPCFW-SPLC-P-150F FPCFW-SPLC-P-150F: CTO-FIBER PATCHCORDS EA B  $             28.98 31.0%  $                20.00 N/A N/A
FPCFW-SPLC-P-155F FPCFW-SPLC-P-155F: CTO-FIBER PATCHCORDS EA B  $             29.48 31.0%  $                20.34 N/A N/A
FPCFW-SPLC-P-15F FPCFW-SPLC-P-15F: CTO-FIBER PATCHCORDS EA B  $             15.61 31.0%  $                10.77 N/A N/A
FPCFW-SPLC-P-160F FPCFW-SPLC-P-160F: CTO-FIBER PATCHCORDS EA B  $             29.98 31.0%  $                20.69 N/A N/A
FPCFW-SPLC-P-16F FPCFW-SPLC-P-16F: CTO-FIBER PATCHCORDS EA B  $             15.71 31.0%  $                10.84 N/A N/A
FPCFW-SPLC-P-170F FPCFW-SPLC-P-170F: CTO-FIBER PATCHCORDS EA B  $             30.96 31.0%  $                21.36 N/A N/A
FPCFW-SPLC-P-17F FPCFW-SPLC-P-17F: CTO-FIBER PATCHCORDS EA B  $             15.81 31.0%  $                10.91 N/A N/A
FPCFW-SPLC-P-180F FPCFW-SPLC-P-180F: CTO-FIBER PATCHCORDS EA B  $             31.94 31.0%  $                22.04 N/A N/A
FPCFW-SPLC-P-18F FPCFW-SPLC-P-18F: CTO-FIBER PATCHCORDS EA B  $             15.90 31.0%  $                10.97 N/A N/A
FPCFW-SPLC-P-19F FPCFW-SPLC-P-19F: CTO-FIBER PATCHCORDS EA B  $             16.02 31.0%  $                11.05 N/A N/A
FPCFW-SPLC-P-1F FPCFW-SPLC-P-1F: CTO-FIBER PATCHCORDS EA B  $             14.23 31.0%  $                  9.82 N/A N/A
FPCFW-SPLC-P-1M FPCFW-SPLC-P-1M: CTO-FIBER PATCHCORDS EA B  $             14.44 31.0%  $                  9.96 N/A N/A
FPCFW-SPLC-P-200F FPCFW-SPLC-P-200F: CTO-FIBER PATCHCORDS EA B  $             33.94 31.0%  $                23.42 N/A N/A
FPCFW-SPLC-P-20F FPCFW-SPLC-P-20F: CTO-FIBER PATCHCORDS EA B  $             16.10 31.0%  $                11.11 N/A N/A
FPCFW-SPLC-P-20M FPCFW-SPLC-P-20M: CTO-FIBER PATCHCORDS EA B  $             20.63 31.0%  $                14.23 N/A N/A
FPCFW-SPLC-P-21F FPCFW-SPLC-P-21F: CTO-FIBER PATCHCORDS EA B  $             16.19 31.0%  $                11.17 N/A N/A
FPCFW-SPLC-P-22F FPCFW-SPLC-P-22F: CTO-FIBER PATCHCORDS EA B  $             16.31 31.0%  $                11.25 N/A N/A
FPCFW-SPLC-P-23F FPCFW-SPLC-P-23F: CTO-FIBER PATCHCORDS EA B  $             16.40 31.0%  $                11.32 N/A N/A
FPCFW-SPLC-P-24F FPCFW-SPLC-P-24F: CTO-FIBER PATCHCORDS EA B  $             16.50 31.0%  $                11.39 N/A N/A
FPCFW-SPLC-P-25F FPCFW-SPLC-P-25F: CTO-FIBER PATCHCORDS EA B  $             16.60 31.0%  $                11.45 N/A N/A
FPCFW-SPLC-P-26F FPCFW-SPLC-P-26F: CTO-FIBER PATCHCORDS EA B  $             16.69 31.0%  $                11.52 N/A N/A
FPCFW-SPLC-P-27F FPCFW-SPLC-P-27F: CTO-FIBER PATCHCORDS EA B  $             16.81 31.0%  $                11.60 N/A N/A
FPCFW-SPLC-P-28F FPCFW-SPLC-P-28F: CTO-FIBER PATCHCORDS EA B  $             16.90 31.0%  $                11.66 N/A N/A
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FPCFW-SPLC-P-29F FPCFW-SPLC-P-29F: CTO-FIBER PATCHCORDS EA B  $             17.00 31.0%  $                11.73 N/A N/A
FPCFW-SPLC-P-2F FPCFW-SPLC-P-2F: CTO-FIBER PATCHCORDS EA B  $             14.33 31.0%  $                  9.89 N/A N/A
FPCFW-SPLC-P-2M FPCFW-SPLC-P-2M: CTO-FIBER PATCHCORDS EA B  $             14.77 31.0%  $                10.19 N/A N/A
FPCFW-SPLC-P-300F FPCFW-SPLC-P-300F: CTO-FIBER PATCHCORDS EA B  $             43.84 31.0%  $                30.25 N/A N/A
FPCFW-SPLC-P-30F FPCFW-SPLC-P-30F: CTO-FIBER PATCHCORDS EA B  $             17.10 31.0%  $                11.80 N/A N/A
FPCFW-SPLC-P-31F FPCFW-SPLC-P-31F: CTO-FIBER PATCHCORDS EA B  $             17.19 31.0%  $                11.86 N/A N/A
FPCFW-SPLC-P-32F FPCFW-SPLC-P-32F: CTO-FIBER PATCHCORDS EA B  $             17.31 31.0%  $                11.94 N/A N/A
FPCFW-SPLC-P-33F FPCFW-SPLC-P-33F: CTO-FIBER PATCHCORDS EA B  $             17.40 31.0%  $                12.01 N/A N/A
FPCFW-SPLC-P-34F FPCFW-SPLC-P-34F: CTO-FIBER PATCHCORDS EA B  $             17.48 31.0%  $                12.06 N/A N/A
FPCFW-SPLC-P-35F FPCFW-SPLC-P-35F: CTO-FIBER PATCHCORDS EA B  $             17.60 31.0%  $                12.14 N/A N/A
FPCFW-SPLC-P-36F FPCFW-SPLC-P-36F: CTO-FIBER PATCHCORDS EA B  $             17.69 31.0%  $                12.21 N/A N/A
FPCFW-SPLC-P-37F FPCFW-SPLC-P-37F: CTO-FIBER PATCHCORDS EA B  $             17.79 31.0%  $                12.28 N/A N/A
FPCFW-SPLC-P-38F FPCFW-SPLC-P-38F: CTO-FIBER PATCHCORDS EA B  $             17.88 31.0%  $                12.34 N/A N/A
FPCFW-SPLC-P-3F FPCFW-SPLC-P-3F: CTO-FIBER PATCHCORDS EA B  $             14.42 31.0%  $                  9.95 N/A N/A
FPCFW-SPLC-P-3M FPCFW-SPLC-P-3M: CTO-FIBER PATCHCORDS EA B  $             15.10 31.0%  $                10.42 N/A N/A
FPCFW-SPLC-P-40F FPCFW-SPLC-P-40F: CTO-FIBER PATCHCORDS EA B  $             18.10 31.0%  $                12.49 N/A N/A
FPCFW-SPLC-P-43F FPCFW-SPLC-P-43F: CTO-FIBER PATCHCORDS EA B  $             18.38 31.0%  $                12.68 N/A N/A
FPCFW-SPLC-P-45F FPCFW-SPLC-P-45F: CTO-FIBER PATCHCORDS EA B  $             18.60 31.0%  $                12.83 N/A N/A
FPCFW-SPLC-P-47F FPCFW-SPLC-P-47F: CTO-FIBER PATCHCORDS EA B  $             18.77 31.0%  $                12.95 N/A N/A
FPCFW-SPLC-P-4F FPCFW-SPLC-P-4F: CTO-FIBER PATCHCORDS EA B  $             14.52 31.0%  $                10.02 N/A N/A
FPCFW-SPLC-P-4M FPCFW-SPLC-P-4M: CTO-FIBER PATCHCORDS EA B  $             15.42 31.0%  $                10.64 N/A N/A
FPCFW-SPLC-P-50F FPCFW-SPLC-P-50F: CTO-FIBER PATCHCORDS EA B  $             19.08 31.0%  $                13.17 N/A N/A
FPCFW-SPLC-P-52F FPCFW-SPLC-P-52F: CTO-FIBER PATCHCORDS EA B  $             19.27 31.0%  $                13.30 N/A N/A
FPCFW-SPLC-P-54F FPCFW-SPLC-P-54F: CTO-FIBER PATCHCORDS EA B  $             19.48 31.0%  $                13.44 N/A N/A
FPCFW-SPLC-P-55F FPCFW-SPLC-P-55F: CTO-FIBER PATCHCORDS EA B  $             19.58 31.0%  $                13.51 N/A N/A
FPCFW-SPLC-P-56F FPCFW-SPLC-P-56F: CTO-FIBER PATCHCORDS EA B  $             19.67 31.0%  $                13.57 N/A N/A
FPCFW-SPLC-P-57F FPCFW-SPLC-P-57F: CTO-FIBER PATCHCORDS EA B  $             19.77 31.0%  $                13.64 N/A N/A
FPCFW-SPLC-P-5F FPCFW-SPLC-P-5F: CTO-FIBER PATCHCORDS EA B  $             14.63 31.0%  $                10.09 N/A N/A
FPCFW-SPLC-P-5M FPCFW-SPLC-P-5M: CTO-FIBER PATCHCORDS EA B  $             15.75 31.0%  $                10.87 N/A N/A
FPCFW-SPLC-P-60F FPCFW-SPLC-P-60F: CTO-FIBER PATCHCORDS EA B  $             20.06 31.0%  $                13.84 N/A N/A
FPCFW-SPLC-P-65F FPCFW-SPLC-P-65F: CTO-FIBER PATCHCORDS EA B  $             20.56 31.0%  $                14.19 N/A N/A
FPCFW-SPLC-P-67F FPCFW-SPLC-P-67F: CTO-FIBER PATCHCORDS EA B  $             20.77 31.0%  $                14.33 N/A N/A
FPCFW-SPLC-P-6F FPCFW-SPLC-P-6F: CTO-FIBER PATCHCORDS EA B  $             14.73 31.0%  $                10.16 N/A N/A
FPCFW-SPLC-P-6M FPCFW-SPLC-P-6M: CTO-FIBER PATCHCORDS EA B  $             16.08 31.0%  $                11.10 N/A N/A
FPCFW-SPLC-P-70F FPCFW-SPLC-P-70F: CTO-FIBER PATCHCORDS EA B  $             21.06 31.0%  $                14.53 N/A N/A
FPCFW-SPLC-P-73F FPCFW-SPLC-P-73F: CTO-FIBER PATCHCORDS EA B  $             21.36 31.0%  $                14.74 N/A N/A
FPCFW-SPLC-P-75F FPCFW-SPLC-P-75F: CTO-FIBER PATCHCORDS EA B  $             21.56 31.0%  $                14.88 N/A N/A
FPCFW-SPLC-P-77F FPCFW-SPLC-P-77F: CTO-FIBER PATCHCORDS EA B  $             21.75 31.0%  $                15.01 N/A N/A
FPCFW-SPLC-P-7F FPCFW-SPLC-P-7F: CTO-FIBER PATCHCORDS EA B  $             14.81 31.0%  $                10.22 N/A N/A
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FPCFW-SPLC-P-7M FPCFW-SPLC-P-7M: CTO-FIBER PATCHCORDS EA B  $             16.40 31.0%  $                11.32 N/A N/A
FPCFW-SPLC-P-80F FPCFW-SPLC-P-80F: CTO-FIBER PATCHCORDS EA B  $             22.06 31.0%  $                15.22 N/A N/A
FPCFW-SPLC-P-82F FPCFW-SPLC-P-82F: CTO-FIBER PATCHCORDS EA B  $             22.25 31.0%  $                15.35 N/A N/A
FPCFW-SPLC-P-85F FPCFW-SPLC-P-85F: CTO-FIBER PATCHCORDS EA B  $             22.56 31.0%  $                15.57 N/A N/A
FPCFW-SPLC-P-8F FPCFW-SPLC-P-8F: CTO-FIBER PATCHCORDS EA B  $             14.90 31.0%  $                10.28 N/A N/A
FPCFW-SPLC-P-90F FPCFW-SPLC-P-90F: CTO-FIBER PATCHCORDS EA B  $             23.04 31.0%  $                15.90 N/A N/A
FPCFW-SPLC-P-95F FPCFW-SPLC-P-95F: CTO-FIBER PATCHCORDS EA B  $             23.54 31.0%  $                16.24 N/A N/A
FPCFW-SPLC-P-9F FPCFW-SPLC-P-9F: CTO-FIBER PATCHCORDS EA B  $             15.02 31.0%  $                10.36 N/A N/A
FPCFW-SPSC/APSC-P-10M FPCFW-SPSC/APSC-P-10M: CTO-FIBER PATCHCO EA B  $             18.10 31.0%  $                12.49 N/A N/A
FPCFW-SPSC/APSC-P-12M FPCFW-SPSC/APSC-P-12M: CTO-FIBER PATCHCO EA B  $             18.73 31.0%  $                12.92 N/A N/A
FPCFW-SPSC/APSC-P-13M FPCFW-SPSC/APSC-P-13M: CTO-FIBER PATCHCO EA B  $             19.06 31.0%  $                13.15 N/A N/A
FPCFW-SPSC/APSC-P-3M FPCFW-SPSC/APSC-P-3M: CTO-FIBER PATCHCOR EA B  $             15.81 31.0%  $                10.91 N/A N/A
FPCFW-SPSC/APSC-P-5M FPCFW-SPSC/APSC-P-5M: CTO-FIBER PATCHCOR EA B  $             16.46 31.0%  $                11.36 N/A N/A
FPCFW-SPSC/APSC-P-7M FPCFW-SPSC/APSC-P-7M: CTO-FIBER PATCHCOR EA B  $             17.11 31.0%  $                11.81 N/A N/A
FPCFW-SPSC/PLC-P-100F FPCFW-SPSC/PLC-P-100F: CTO-FIBER PATCHCO EA B  $             24.02 31.0%  $                16.57 N/A N/A
FPCFW-SPSC/PLC-P-105F FPCFW-SPSC/PLC-P-105F: CTO-FIBER PATCHCO EA B  $             24.52 31.0%  $                16.92 N/A N/A
FPCFW-SPSC/PLC-P-107F FPCFW-SPSC/PLC-P-107F: CTO-FIBER PATCHCO EA B  $             24.73 31.0%  $                17.06 N/A N/A
FPCFW-SPSC/PLC-P-10F FPCFW-SPSC/PLC-P-10F: CTO-FIBER PATCHCOR EA B  $             15.11 31.0%  $                10.43 N/A N/A
FPCFW-SPSC/PLC-P-10M FPCFW-SPSC/PLC-P-10M: CTO-FIBER PATCHCOR EA B  $             17.38 31.0%  $                11.99 N/A N/A
FPCFW-SPSC/PLC-P-110F FPCFW-SPSC/PLC-P-110F: CTO-FIBER PATCHCO EA B  $             25.02 31.0%  $                17.26 N/A N/A
FPCFW-SPSC/PLC-P-115F FPCFW-SPSC/PLC-P-115F: CTO-FIBER PATCHCO EA B  $             25.52 31.0%  $                17.61 N/A N/A
FPCFW-SPSC/PLC-P-120F FPCFW-SPSC/PLC-P-120F: CTO-FIBER PATCHCO EA B  $             26.02 31.0%  $                17.95 N/A N/A
FPCFW-SPSC/PLC-P-125F FPCFW-SPSC/PLC-P-125F: CTO-FIBER PATCHCO EA B  $             26.52 31.0%  $                18.30 N/A N/A
FPCFW-SPSC/PLC-P-126F FPCFW-SPSC/PLC-P-126F: CTO-FIBER PATCHCO EA B  $             26.61 31.0%  $                18.36 N/A N/A
FPCFW-SPSC/PLC-P-12F FPCFW-SPSC/PLC-P-12F: CTO-FIBER PATCHCOR EA B  $             15.31 31.0%  $                10.56 N/A N/A
FPCFW-SPSC/PLC-P-130F FPCFW-SPSC/PLC-P-130F: CTO-FIBER PATCHCO EA B  $             27.00 31.0%  $                18.63 N/A N/A
FPCFW-SPSC/PLC-P-135F FPCFW-SPSC/PLC-P-135F: CTO-FIBER PATCHCO EA B  $             27.50 31.0%  $                18.98 N/A N/A
FPCFW-SPSC/PLC-P-139F FPCFW-SPSC/PLC-P-139F: CTO-FIBER PATCHCO EA B  $             27.90 31.0%  $                19.25 N/A N/A
FPCFW-SPSC/PLC-P-13M FPCFW-SPSC/PLC-P-13M: CTO-FIBER PATCHCOR EA B  $             18.35 31.0%  $                12.66 N/A N/A
FPCFW-SPSC/PLC-P-140F FPCFW-SPSC/PLC-P-140F: CTO-FIBER PATCHCO EA B  $             27.98 31.0%  $                19.31 N/A N/A
FPCFW-SPSC/PLC-P-145F FPCFW-SPSC/PLC-P-145F: CTO-FIBER PATCHCO EA B  $             28.48 31.0%  $                19.65 N/A N/A
FPCFW-SPSC/PLC-P-14F FPCFW-SPSC/PLC-P-14F: CTO-FIBER PATCHCOR EA B  $             15.52 31.0%  $                10.71 N/A N/A
FPCFW-SPSC/PLC-P-150F FPCFW-SPSC/PLC-P-150F: CTO-FIBER PATCHCO EA B  $             28.98 31.0%  $                20.00 N/A N/A
FPCFW-SPSC/PLC-P-155F FPCFW-SPSC/PLC-P-155F: CTO-FIBER PATCHCO EA B  $             29.48 31.0%  $                20.34 N/A N/A
FPCFW-SPSC/PLC-P-15F FPCFW-SPSC/PLC-P-15F: CTO-FIBER PATCHCOR EA B  $             15.61 31.0%  $                10.77 N/A N/A
FPCFW-SPSC/PLC-P-160F FPCFW-SPSC/PLC-P-160F: CTO-FIBER PATCHCO EA B  $             29.98 31.0%  $                20.69 N/A N/A
FPCFW-SPSC/PLC-P-165F FPCFW-SPSC/PLC-P-165F: CTO-FIBER PATCHCO EA B  $             30.48 31.0%  $                21.03 N/A N/A
FPCFW-SPSC/PLC-P-16F FPCFW-SPSC/PLC-P-16F: CTO-FIBER PATCHCOR EA B  $             15.71 31.0%  $                10.84 N/A N/A
FPCFW-SPSC/PLC-P-170F FPCFW-SPSC/PLC-P-170F: CTO-FIBER PATCHCO EA B  $             30.96 31.0%  $                21.36 N/A N/A
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FPCFW-SPSC/PLC-P-17F FPCFW-SPSC/PLC-P-17F: CTO-FIBER PATCHCOR EA B  $             15.81 31.0%  $                10.91 N/A N/A
FPCFW-SPSC/PLC-P-180F FPCFW-SPSC/PLC-P-180F: CTO-FIBER PATCHCO EA B  $             31.94 31.0%  $                22.04 N/A N/A
FPCFW-SPSC/PLC-P-18F FPCFW-SPSC/PLC-P-18F: CTO-FIBER PATCHCOR EA B  $             15.90 31.0%  $                10.97 N/A N/A
FPCFW-SPSC/PLC-P-190F FPCFW-SPSC/PLC-P-190F: CTO-FIBER PATCHCO EA B  $             32.94 31.0%  $                22.73 N/A N/A
FPCFW-SPSC/PLC-P-19F FPCFW-SPSC/PLC-P-19F: CTO-FIBER PATCHCOR EA B  $             16.02 31.0%  $                11.05 N/A N/A
FPCFW-SPSC/PLC-P-1M FPCFW-SPSC/PLC-P-1M: CTO-FIBER PATCHCORD EA B  $             14.44 31.0%  $                  9.96 N/A N/A
FPCFW-SPSC/PLC-P-200F FPCFW-SPSC/PLC-P-200F: CTO-FIBER PATCHCO EA B  $             33.94 31.0%  $                23.42 N/A N/A
FPCFW-SPSC/PLC-P-20F FPCFW-SPSC/PLC-P-20F: CTO-FIBER PATCHCOR EA B  $             16.10 31.0%  $                11.11 N/A N/A
FPCFW-SPSC/PLC-P-21F FPCFW-SPSC/PLC-P-21F: CTO-FIBER PATCHCOR EA B  $             16.19 31.0%  $                11.17 N/A N/A
FPCFW-SPSC/PLC-P-220F FPCFW-SPSC/PLC-P-220F: CTO-FIBER PATCHCO EA B  $             35.90 31.0%  $                24.77 N/A N/A
FPCFW-SPSC/PLC-P-225F FPCFW-SPSC/PLC-P-225F: CTO-FIBER PATCHCO EA B  $             36.40 31.0%  $                25.12 N/A N/A
FPCFW-SPSC/PLC-P-22F FPCFW-SPSC/PLC-P-22F: CTO-FIBER PATCHCOR EA B  $             16.31 31.0%  $                11.25 N/A N/A
FPCFW-SPSC/PLC-P-23F FPCFW-SPSC/PLC-P-23F: CTO-FIBER PATCHCOR EA B  $             16.40 31.0%  $                11.32 N/A N/A
FPCFW-SPSC/PLC-P-240F FPCFW-SPSC/PLC-P-240F: CTO-FIBER PATCHCO EA B  $             37.90 31.0%  $                26.15 N/A N/A
FPCFW-SPSC/PLC-P-24F FPCFW-SPSC/PLC-P-24F: CTO-FIBER PATCHCOR EA B  $             16.50 31.0%  $                11.39 N/A N/A
FPCFW-SPSC/PLC-P-25F FPCFW-SPSC/PLC-P-25F: CTO-FIBER PATCHCOR EA B  $             16.60 31.0%  $                11.45 N/A N/A
FPCFW-SPSC/PLC-P-26F FPCFW-SPSC/PLC-P-26F: CTO-FIBER PATCHCOR EA B  $             16.69 31.0%  $                11.52 N/A N/A
FPCFW-SPSC/PLC-P-270F FPCFW-SPSC/PLC-P-270F: CTO-FIBER PATCHCO EA B  $             40.88 31.0%  $                28.21 N/A N/A
FPCFW-SPSC/PLC-P-27F FPCFW-SPSC/PLC-P-27F: CTO-FIBER PATCHCOR EA B  $             16.81 31.0%  $                11.60 N/A N/A
FPCFW-SPSC/PLC-P-27M FPCFW-SPSC/PLC-P-27M: CTO-FIBER PATCHCOR EA B  $             22.90 31.0%  $                15.80 N/A N/A
FPCFW-SPSC/PLC-P-28F FPCFW-SPSC/PLC-P-28F: CTO-FIBER PATCHCOR EA B  $             16.90 31.0%  $                11.66 N/A N/A
FPCFW-SPSC/PLC-P-2F FPCFW-SPSC/PLC-P-2F: CTO-FIBER PATCHCORD EA B  $             14.33 31.0%  $                  9.89 N/A N/A
FPCFW-SPSC/PLC-P-2M FPCFW-SPSC/PLC-P-2M: CTO-FIBER PATCHCORD EA B  $             14.77 31.0%  $                10.19 N/A N/A
FPCFW-SPSC/PLC-P-30F FPCFW-SPSC/PLC-P-30F: CTO-FIBER PATCHCOR EA B  $             17.10 31.0%  $                11.80 N/A N/A
FPCFW-SPSC/PLC-P-31F FPCFW-SPSC/PLC-P-31F: CTO-FIBER PATCHCOR EA B  $             17.19 31.0%  $                11.86 N/A N/A
FPCFW-SPSC/PLC-P-32F FPCFW-SPSC/PLC-P-32F: CTO-FIBER PATCHCOR EA B  $             17.31 31.0%  $                11.94 N/A N/A
FPCFW-SPSC/PLC-P-33F FPCFW-SPSC/PLC-P-33F: CTO-FIBER PATCHCOR EA B  $             17.40 31.0%  $                12.01 N/A N/A
FPCFW-SPSC/PLC-P-34F FPCFW-SPSC/PLC-P-34F: CTO-FIBER PATCHCOR EA B  $             17.48 31.0%  $                12.06 N/A N/A
FPCFW-SPSC/PLC-P-35F FPCFW-SPSC/PLC-P-35F: CTO-FIBER PATCHCOR EA B  $             17.60 31.0%  $                12.14 N/A N/A
FPCFW-SPSC/PLC-P-36F FPCFW-SPSC/PLC-P-36F: CTO-FIBER PATCHCOR EA B  $             17.69 31.0%  $                12.21 N/A N/A
FPCFW-SPSC/PLC-P-37F FPCFW-SPSC/PLC-P-37F: CTO-FIBER PATCHCOR EA B  $             17.79 31.0%  $                12.28 N/A N/A
FPCFW-SPSC/PLC-P-38F FPCFW-SPSC/PLC-P-38F: CTO-FIBER PATCHCOR EA B  $             17.88 31.0%  $                12.34 N/A N/A
FPCFW-SPSC/PLC-P-3M FPCFW-SPSC/PLC-P-3M: CTO-FIBER PATCHCORD EA B  $             15.10 31.0%  $                10.42 N/A N/A
FPCFW-SPSC/PLC-P-40F FPCFW-SPSC/PLC-P-40F: CTO-FIBER PATCHCOR EA B  $             18.10 31.0%  $                12.49 N/A N/A
FPCFW-SPSC/PLC-P-42F FPCFW-SPSC/PLC-P-42F: CTO-FIBER PATCHCOR EA B  $             18.29 31.0%  $                12.62 N/A N/A
FPCFW-SPSC/PLC-P-43F FPCFW-SPSC/PLC-P-43F: CTO-FIBER PATCHCOR EA B  $             18.38 31.0%  $                12.68 N/A N/A
FPCFW-SPSC/PLC-P-44F FPCFW-SPSC/PLC-P-44F: CTO-FIBER PATCHCOR EA B  $             18.48 31.0%  $                12.75 N/A N/A
FPCFW-SPSC/PLC-P-45F FPCFW-SPSC/PLC-P-45F: CTO-FIBER PATCHCOR EA B  $             18.60 31.0%  $                12.83 N/A N/A
FPCFW-SPSC/PLC-P-46F FPCFW-SPSC/PLC-P-46F: CTO-FIBER PATCHCOR EA B  $             18.69 31.0%  $                12.90 N/A N/A
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FPCFW-SPSC/PLC-P-47F FPCFW-SPSC/PLC-P-47F: CTO-FIBER PATCHCOR EA B  $             18.77 31.0%  $                12.95 N/A N/A
FPCFW-SPSC/PLC-P-48F FPCFW-SPSC/PLC-P-48F: CTO-FIBER PATCHCOR EA B  $             18.88 31.0%  $                13.03 N/A N/A
FPCFW-SPSC/PLC-P-4F FPCFW-SPSC/PLC-P-4F: CTO-FIBER PATCHCORD EA B  $             14.52 31.0%  $                10.02 N/A N/A
FPCFW-SPSC/PLC-P-4M FPCFW-SPSC/PLC-P-4M: CTO-FIBER PATCHCORD EA B  $             15.42 31.0%  $                10.64 N/A N/A
FPCFW-SPSC/PLC-P-50F FPCFW-SPSC/PLC-P-50F: CTO-FIBER PATCHCOR EA B  $             19.08 31.0%  $                13.17 N/A N/A
FPCFW-SPSC/PLC-P-52F FPCFW-SPSC/PLC-P-52F: CTO-FIBER PATCHCOR EA B  $             19.27 31.0%  $                13.30 N/A N/A
FPCFW-SPSC/PLC-P-53F FPCFW-SPSC/PLC-P-53F: CTO-FIBER PATCHCOR EA B  $             19.38 31.0%  $                13.37 N/A N/A
FPCFW-SPSC/PLC-P-54F FPCFW-SPSC/PLC-P-54F: CTO-FIBER PATCHCOR EA B  $             19.48 31.0%  $                13.44 N/A N/A
FPCFW-SPSC/PLC-P-55F FPCFW-SPSC/PLC-P-55F: CTO-FIBER PATCHCOR EA B  $             19.58 31.0%  $                13.51 N/A N/A
FPCFW-SPSC/PLC-P-56F FPCFW-SPSC/PLC-P-56F: CTO-FIBER PATCHCOR EA B  $             19.67 31.0%  $                13.57 N/A N/A
FPCFW-SPSC/PLC-P-57F FPCFW-SPSC/PLC-P-57F: CTO-FIBER PATCHCOR EA B  $             19.77 31.0%  $                13.64 N/A N/A
FPCFW-SPSC/PLC-P-58F FPCFW-SPSC/PLC-P-58F: CTO-FIBER PATCHCOR EA B  $             19.88 31.0%  $                13.72 N/A N/A
FPCFW-SPSC/PLC-P-5M FPCFW-SPSC/PLC-P-5M: CTO-FIBER PATCHCORD EA B  $             15.75 31.0%  $                10.87 N/A N/A
FPCFW-SPSC/PLC-P-60F FPCFW-SPSC/PLC-P-60F: CTO-FIBER PATCHCOR EA B  $             20.06 31.0%  $                13.84 N/A N/A
FPCFW-SPSC/PLC-P-62F FPCFW-SPSC/PLC-P-62F: CTO-FIBER PATCHCOR EA B  $             20.27 31.0%  $                13.99 N/A N/A
FPCFW-SPSC/PLC-P-64F FPCFW-SPSC/PLC-P-64F: CTO-FIBER PATCHCOR EA B  $             20.46 31.0%  $                14.12 N/A N/A
FPCFW-SPSC/PLC-P-65F FPCFW-SPSC/PLC-P-65F: CTO-FIBER PATCHCOR EA B  $             20.56 31.0%  $                14.19 N/A N/A
FPCFW-SPSC/PLC-P-66F FPCFW-SPSC/PLC-P-66F: CTO-FIBER PATCHCOR EA B  $             20.65 31.0%  $                14.25 N/A N/A
FPCFW-SPSC/PLC-P-68F FPCFW-SPSC/PLC-P-68F: CTO-FIBER PATCHCOR EA B  $             20.86 31.0%  $                14.39 N/A N/A
FPCFW-SPSC/PLC-P-6F FPCFW-SPSC/PLC-P-6F: CTO-FIBER PATCHCORD EA B  $             14.73 31.0%  $                10.16 N/A N/A
FPCFW-SPSC/PLC-P-6M FPCFW-SPSC/PLC-P-6M: CTO-FIBER PATCHCORD EA B  $             16.08 31.0%  $                11.10 N/A N/A
FPCFW-SPSC/PLC-P-70F FPCFW-SPSC/PLC-P-70F: CTO-FIBER PATCHCOR EA B  $             21.06 31.0%  $                14.53 N/A N/A
FPCFW-SPSC/PLC-P-72F FPCFW-SPSC/PLC-P-72F: CTO-FIBER PATCHCOR EA B  $             21.27 31.0%  $                14.68 N/A N/A
FPCFW-SPSC/PLC-P-75F FPCFW-SPSC/PLC-P-75F: CTO-FIBER PATCHCOR EA B  $             21.56 31.0%  $                14.88 N/A N/A
FPCFW-SPSC/PLC-P-78F FPCFW-SPSC/PLC-P-78F: CTO-FIBER PATCHCOR EA B  $             21.85 31.0%  $                15.08 N/A N/A
FPCFW-SPSC/PLC-P-7F FPCFW-SPSC/PLC-P-7F: CTO-FIBER PATCHCORD EA B  $             14.81 31.0%  $                10.22 N/A N/A
FPCFW-SPSC/PLC-P-7M FPCFW-SPSC/PLC-P-7M: CTO-FIBER PATCHCORD EA B  $             16.40 31.0%  $                11.32 N/A N/A
FPCFW-SPSC/PLC-P-80F FPCFW-SPSC/PLC-P-80F: CTO-FIBER PATCHCOR EA B  $             22.06 31.0%  $                15.22 N/A N/A
FPCFW-SPSC/PLC-P-84F FPCFW-SPSC/PLC-P-84F: CTO-FIBER PATCHCOR EA B  $             22.44 31.0%  $                15.48 N/A N/A
FPCFW-SPSC/PLC-P-85F FPCFW-SPSC/PLC-P-85F: CTO-FIBER PATCHCOR EA B  $             22.56 31.0%  $                15.57 N/A N/A
FPCFW-SPSC/PLC-P-88F FPCFW-SPSC/PLC-P-88F: CTO-FIBER PATCHCOR EA B  $             22.85 31.0%  $                15.77 N/A N/A
FPCFW-SPSC/PLC-P-8F FPCFW-SPSC/PLC-P-8F: CTO-FIBER PATCHCORD EA B  $             14.90 31.0%  $                10.28 N/A N/A
FPCFW-SPSC/PLC-P-8M FPCFW-SPSC/PLC-P-8M: CTO-FIBER PATCHCORD EA B  $             16.73 31.0%  $                11.54 N/A N/A
FPCFW-SPSC/PLC-P-90F FPCFW-SPSC/PLC-P-90F: CTO-FIBER PATCHCOR EA B  $             23.04 31.0%  $                15.90 N/A N/A
FPCFW-SPSC/PLC-P-95F FPCFW-SPSC/PLC-P-95F: CTO-FIBER PATCHCOR EA B  $             23.54 31.0%  $                16.24 N/A N/A
FPCFW-SPSC/PLC-P-97F FPCFW-SPSC/PLC-P-97F: CTO-FIBER PATCHCOR EA B  $             23.73 31.0%  $                16.37 N/A N/A
FPCFW-SPSC-P-1.5M FPCFW-SPSC-P-1.5M: CTO-FIBER PATCHCORDS EA B  $             14.61 31.0%  $                10.08 N/A N/A
FPCFW-SPSC-P-100F FPCFW-SPSC-P-100F: CTO-FIBER PATCHCORDS EA B  $             24.02 31.0%  $                16.57 N/A N/A
FPCFW-SPSC-P-105F FPCFW-SPSC-P-105F: CTO-FIBER PATCHCORDS EA B  $             24.52 31.0%  $                16.92 N/A N/A
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FPCFW-SPSC-P-107F FPCFW-SPSC-P-107F: CTO-FIBER PATCHCORDS EA B  $             24.73 31.0%  $                17.06 N/A N/A
FPCFW-SPSC-P-10F FPCFW-SPSC-P-10F: CTO-FIBER PATCHCORDS EA B  $             15.11 31.0%  $                10.43 N/A N/A
FPCFW-SPSC-P-10M FPCFW-SPSC-P-10M: CTO-FIBER PATCHCORDS EA B  $             17.38 31.0%  $                11.99 N/A N/A
FPCFW-SPSC-P-110F FPCFW-SPSC-P-110F: CTO-FIBER PATCHCORDS EA B  $             25.02 31.0%  $                17.26 N/A N/A
FPCFW-SPSC-P-117F FPCFW-SPSC-P-117F: CTO-FIBER PATCHCORDS EA B  $             25.71 31.0%  $                17.74 N/A N/A
FPCFW-SPSC-P-11M FPCFW-SPSC-P-11M: CTO-FIBER PATCHCORDS EA B  $             17.69 31.0%  $                12.21 N/A N/A
FPCFW-SPSC-P-12F FPCFW-SPSC-P-12F: CTO-FIBER PATCHCORDS EA B  $             15.31 31.0%  $                10.56 N/A N/A
FPCFW-SPSC-P-130F FPCFW-SPSC-P-130F: CTO-FIBER PATCHCORDS EA B  $             27.00 31.0%  $                18.63 N/A N/A
FPCFW-SPSC-P-13F FPCFW-SPSC-P-13F: CTO-FIBER PATCHCORDS EA B  $             15.40 31.0%  $                10.63 N/A N/A
FPCFW-SPSC-P-140F FPCFW-SPSC-P-140F: CTO-FIBER PATCHCORDS EA B  $             27.98 31.0%  $                19.31 N/A N/A
FPCFW-SPSC-P-14F FPCFW-SPSC-P-14F: CTO-FIBER PATCHCORDS EA B  $             15.52 31.0%  $                10.71 N/A N/A
FPCFW-SPSC-P-15F FPCFW-SPSC-P-15F: CTO-FIBER PATCHCORDS EA B  $             15.61 31.0%  $                10.77 N/A N/A
FPCFW-SPSC-P-15M FPCFW-SPSC-P-15M: CTO-FIBER PATCHCORDS EA B  $             19.00 31.0%  $                13.11 N/A N/A
FPCFW-SPSC-P-16F FPCFW-SPSC-P-16F: CTO-FIBER PATCHCORDS EA B  $             15.71 31.0%  $                10.84 N/A N/A
FPCFW-SPSC-P-17F FPCFW-SPSC-P-17F: CTO-FIBER PATCHCORDS EA B  $             15.81 31.0%  $                10.91 N/A N/A
FPCFW-SPSC-P-18F FPCFW-SPSC-P-18F: CTO-FIBER PATCHCORDS EA B  $             15.90 31.0%  $                10.97 N/A N/A
FPCFW-SPSC-P-195F FPCFW-SPSC-P-195F: CTO-FIBER PATCHCORDS EA B  $             33.44 31.0%  $                23.07 N/A N/A
FPCFW-SPSC-P-19F FPCFW-SPSC-P-19F: CTO-FIBER PATCHCORDS EA B  $             16.02 31.0%  $                11.05 N/A N/A
FPCFW-SPSC-P-1M FPCFW-SPSC-P-1M: CTO-FIBER PATCHCORDS EA B  $             14.44 31.0%  $                  9.96 N/A N/A
FPCFW-SPSC-P-20F FPCFW-SPSC-P-20F: CTO-FIBER PATCHCORDS EA B  $             16.10 31.0%  $                11.11 N/A N/A
FPCFW-SPSC-P-21F FPCFW-SPSC-P-21F: CTO-FIBER PATCHCORDS EA B  $             16.19 31.0%  $                11.17 N/A N/A
FPCFW-SPSC-P-22F FPCFW-SPSC-P-22F: CTO-FIBER PATCHCORDS EA B  $             16.31 31.0%  $                11.25 N/A N/A
FPCFW-SPSC-P-23F FPCFW-SPSC-P-23F: CTO-FIBER PATCHCORDS EA B  $             16.40 31.0%  $                11.32 N/A N/A
FPCFW-SPSC-P-24F FPCFW-SPSC-P-24F: CTO-FIBER PATCHCORDS EA B  $             16.50 31.0%  $                11.39 N/A N/A
FPCFW-SPSC-P-25F FPCFW-SPSC-P-25F: CTO-FIBER PATCHCORDS EA B  $             16.60 31.0%  $                11.45 N/A N/A
FPCFW-SPSC-P-26F FPCFW-SPSC-P-26F: CTO-FIBER PATCHCORDS EA B  $             16.69 31.0%  $                11.52 N/A N/A
FPCFW-SPSC-P-27F FPCFW-SPSC-P-27F: CTO-FIBER PATCHCORDS EA B  $             16.81 31.0%  $                11.60 N/A N/A
FPCFW-SPSC-P-28F FPCFW-SPSC-P-28F: CTO-FIBER PATCHCORDS EA B  $             16.90 31.0%  $                11.66 N/A N/A
FPCFW-SPSC-P-29F FPCFW-SPSC-P-29F: CTO-FIBER PATCHCORDS EA B  $             17.00 31.0%  $                11.73 N/A N/A
FPCFW-SPSC-P-2F FPCFW-SPSC-P-2F: CTO-FIBER PATCHCORDS EA B  $             14.33 31.0%  $                  9.89 N/A N/A
FPCFW-SPSC-P-2M FPCFW-SPSC-P-2M: CTO-FIBER PATCHCORDS EA B  $             14.77 31.0%  $                10.19 N/A N/A
FPCFW-SPSC-P-30F FPCFW-SPSC-P-30F: CTO-FIBER PATCHCORDS EA B  $             17.10 31.0%  $                11.80 N/A N/A
FPCFW-SPSC-P-30M FPCFW-SPSC-P-30M: CTO-FIBER PATCHCORDS EA B  $             23.88 31.0%  $                16.48 N/A N/A
FPCFW-SPSC-P-31F FPCFW-SPSC-P-31F: CTO-FIBER PATCHCORDS EA B  $             17.19 31.0%  $                11.86 N/A N/A
FPCFW-SPSC-P-32F FPCFW-SPSC-P-32F: CTO-FIBER PATCHCORDS EA B  $             17.31 31.0%  $                11.94 N/A N/A
FPCFW-SPSC-P-33F FPCFW-SPSC-P-33F: CTO-FIBER PATCHCORDS EA B  $             17.40 31.0%  $                12.01 N/A N/A
FPCFW-SPSC-P-35F FPCFW-SPSC-P-35F: CTO-FIBER PATCHCORDS EA B  $             17.60 31.0%  $                12.14 N/A N/A
FPCFW-SPSC-P-36F FPCFW-SPSC-P-36F: CTO-FIBER PATCHCORDS EA B  $             17.69 31.0%  $                12.21 N/A N/A
FPCFW-SPSC-P-38F FPCFW-SPSC-P-38F: CTO-FIBER PATCHCORDS EA B  $             17.88 31.0%  $                12.34 N/A N/A
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FPCFW-SPSC-P-39F FPCFW-SPSC-P-39F: CTO-FIBER PATCHCORDS EA B  $             17.98 31.0%  $                12.41 N/A N/A
FPCFW-SPSC-P-3F FPCFW-SPSC-P-3F: CTO-FIBER PATCHCORDS EA B  $             14.42 31.0%  $                  9.95 N/A N/A
FPCFW-SPSC-P-3M FPCFW-SPSC-P-3M: CTO-FIBER PATCHCORDS EA B  $             15.10 31.0%  $                10.42 N/A N/A
FPCFW-SPSC-P-40F FPCFW-SPSC-P-40F: CTO-FIBER PATCHCORDS EA B  $             18.10 31.0%  $                12.49 N/A N/A
FPCFW-SPSC-P-41F FPCFW-SPSC-P-41F: CTO-FIBER PATCHCORDS EA B  $             18.19 31.0%  $                12.55 N/A N/A
FPCFW-SPSC-P-42F FPCFW-SPSC-P-42F: CTO-FIBER PATCHCORDS EA B  $             18.29 31.0%  $                12.62 N/A N/A
FPCFW-SPSC-P-43F FPCFW-SPSC-P-43F: CTO-FIBER PATCHCORDS EA B  $             18.38 31.0%  $                12.68 N/A N/A
FPCFW-SPSC-P-44F FPCFW-SPSC-P-44F: CTO-FIBER PATCHCORDS EA B  $             18.48 31.0%  $                12.75 N/A N/A
FPCFW-SPSC-P-45F FPCFW-SPSC-P-45F: CTO-FIBER PATCHCORDS EA B  $             18.60 31.0%  $                12.83 N/A N/A
FPCFW-SPSC-P-46F FPCFW-SPSC-P-46F: CTO-FIBER PATCHCORDS EA B  $             18.69 31.0%  $                12.90 N/A N/A
FPCFW-SPSC-P-47F FPCFW-SPSC-P-47F: CTO-FIBER PATCHCORDS EA B  $             18.77 31.0%  $                12.95 N/A N/A
FPCFW-SPSC-P-48F FPCFW-SPSC-P-48F: CTO-FIBER PATCHCORDS EA B  $             18.88 31.0%  $                13.03 N/A N/A
FPCFW-SPSC-P-4F FPCFW-SPSC-P-4F: CTO-FIBER PATCHCORDS EA B  $             14.52 31.0%  $                10.02 N/A N/A
FPCFW-SPSC-P-4M FPCFW-SPSC-P-4M: CTO-FIBER PATCHCORDS EA B  $             15.42 31.0%  $                10.64 N/A N/A
FPCFW-SPSC-P-50F FPCFW-SPSC-P-50F: CTO-FIBER PATCHCORDS EA B  $             19.08 31.0%  $                13.17 N/A N/A
FPCFW-SPSC-P-51F FPCFW-SPSC-P-51F: CTO-FIBER PATCHCORDS EA B  $             19.17 31.0%  $                13.23 N/A N/A
FPCFW-SPSC-P-52F FPCFW-SPSC-P-52F: CTO-FIBER PATCHCORDS EA B  $             19.27 31.0%  $                13.30 N/A N/A
FPCFW-SPSC-P-53F FPCFW-SPSC-P-53F: CTO-FIBER PATCHCORDS EA B  $             19.38 31.0%  $                13.37 N/A N/A
FPCFW-SPSC-P-54F FPCFW-SPSC-P-54F: CTO-FIBER PATCHCORDS EA B  $             19.48 31.0%  $                13.44 N/A N/A
FPCFW-SPSC-P-55F FPCFW-SPSC-P-55F: CTO-FIBER PATCHCORDS EA B  $             19.58 31.0%  $                13.51 N/A N/A
FPCFW-SPSC-P-56F FPCFW-SPSC-P-56F: CTO-FIBER PATCHCORDS EA B  $             19.67 31.0%  $                13.57 N/A N/A
FPCFW-SPSC-P-58F FPCFW-SPSC-P-58F: CTO-FIBER PATCHCORDS EA B  $             19.88 31.0%  $                13.72 N/A N/A
FPCFW-SPSC-P-5F FPCFW-SPSC-P-5F: CTO-FIBER PATCHCORDS EA B  $             14.63 31.0%  $                10.09 N/A N/A
FPCFW-SPSC-P-5M FPCFW-SPSC-P-5M: CTO-FIBER PATCHCORDS EA B  $             15.75 31.0%  $                10.87 N/A N/A
FPCFW-SPSC-P-60F FPCFW-SPSC-P-60F: CTO-FIBER PATCHCORDS EA B  $             20.06 31.0%  $                13.84 N/A N/A
FPCFW-SPSC-P-61F FPCFW-SPSC-P-61F: CTO-FIBER PATCHCORDS EA B  $             20.15 31.0%  $                13.90 N/A N/A
FPCFW-SPSC-P-62F FPCFW-SPSC-P-62F: CTO-FIBER PATCHCORDS EA B  $             20.27 31.0%  $                13.99 N/A N/A
FPCFW-SPSC-P-63F FPCFW-SPSC-P-63F: CTO-FIBER PATCHCORDS EA B  $             20.36 31.0%  $                14.05 N/A N/A
FPCFW-SPSC-P-64F FPCFW-SPSC-P-64F: CTO-FIBER PATCHCORDS EA B  $             20.46 31.0%  $                14.12 N/A N/A
FPCFW-SPSC-P-65F FPCFW-SPSC-P-65F: CTO-FIBER PATCHCORDS EA B  $             20.56 31.0%  $                14.19 N/A N/A
FPCFW-SPSC-P-66F FPCFW-SPSC-P-66F: CTO-FIBER PATCHCORDS EA B  $             20.65 31.0%  $                14.25 N/A N/A
FPCFW-SPSC-P-67F FPCFW-SPSC-P-67F: CTO-FIBER PATCHCORDS EA B  $             20.77 31.0%  $                14.33 N/A N/A
FPCFW-SPSC-P-68F FPCFW-SPSC-P-68F: CTO-FIBER PATCHCORDS EA B  $             20.86 31.0%  $                14.39 N/A N/A
FPCFW-SPSC-P-6F FPCFW-SPSC-P-6F: CTO-FIBER PATCHCORDS EA B  $             14.73 31.0%  $                10.16 N/A N/A
FPCFW-SPSC-P-6M FPCFW-SPSC-P-6M: CTO-FIBER PATCHCORDS EA B  $             16.08 31.0%  $                11.10 N/A N/A
FPCFW-SPSC-P-70F FPCFW-SPSC-P-70F: CTO-FIBER PATCHCORDS EA B  $             21.06 31.0%  $                14.53 N/A N/A
FPCFW-SPSC-P-72F FPCFW-SPSC-P-72F: CTO-FIBER PATCHCORDS EA B  $             21.27 31.0%  $                14.68 N/A N/A
FPCFW-SPSC-P-73F FPCFW-SPSC-P-73F: CTO-FIBER PATCHCORDS EA B  $             21.36 31.0%  $                14.74 N/A N/A
FPCFW-SPSC-P-74F FPCFW-SPSC-P-74F: CTO-FIBER PATCHCORDS EA B  $             21.44 31.0%  $                14.79 N/A N/A
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FPCFW-SPSC-P-75F FPCFW-SPSC-P-75F: CTO-FIBER PATCHCORDS EA B  $             21.56 31.0%  $                14.88 N/A N/A
FPCFW-SPSC-P-76F FPCFW-SPSC-P-76F: CTO-FIBER PATCHCORDS EA B  $             21.65 31.0%  $                14.94 N/A N/A
FPCFW-SPSC-P-78F FPCFW-SPSC-P-78F: CTO-FIBER PATCHCORDS EA B  $             21.85 31.0%  $                15.08 N/A N/A
FPCFW-SPSC-P-7F FPCFW-SPSC-P-7F: CTO-FIBER PATCHCORDS EA B  $             14.81 31.0%  $                10.22 N/A N/A
FPCFW-SPSC-P-7M FPCFW-SPSC-P-7M: CTO-FIBER PATCHCORDS EA B  $             16.40 31.0%  $                11.32 N/A N/A
FPCFW-SPSC-P-80F FPCFW-SPSC-P-80F: CTO-FIBER PATCHCORDS EA B  $             22.06 31.0%  $                15.22 N/A N/A
FPCFW-SPSC-P-83F FPCFW-SPSC-P-83F: CTO-FIBER PATCHCORDS EA B  $             22.35 31.0%  $                15.42 N/A N/A
FPCFW-SPSC-P-85F FPCFW-SPSC-P-85F: CTO-FIBER PATCHCORDS EA B  $             22.56 31.0%  $                15.57 N/A N/A
FPCFW-SPSC-P-88F FPCFW-SPSC-P-88F: CTO-FIBER PATCHCORDS EA B  $             22.85 31.0%  $                15.77 N/A N/A
FPCFW-SPSC-P-8F FPCFW-SPSC-P-8F: CTO-FIBER PATCHCORDS EA B  $             14.90 31.0%  $                10.28 N/A N/A
FPCFW-SPSC-P-8M FPCFW-SPSC-P-8M: CTO-FIBER PATCHCORDS EA B  $             16.73 31.0%  $                11.54 N/A N/A
FPCFW-SPSC-P-90F FPCFW-SPSC-P-90F: CTO-FIBER PATCHCORDS EA B  $             23.04 31.0%  $                15.90 N/A N/A
FPCFW-SPSC-P-95F FPCFW-SPSC-P-95F: CTO-FIBER PATCHCORDS EA B  $             23.54 31.0%  $                16.24 N/A N/A
FPCFW-SPSC-P-98F FPCFW-SPSC-P-98F: CTO-FIBER PATCHCORDS EA B  $             23.85 31.0%  $                16.46 N/A N/A
FPCFW-SPST/APSC-P-3M FPCFW-SPST/APSC-P-3M: CTO-FIBER PATCHCOR EA B  $             23.38 31.0%  $                16.13 N/A N/A
FPCFW-SPST/PLC-P-100F FPCFW-SPST/PLC-P-100F: CTO-FIBER PATCHCO EA B  $             31.59 31.0%  $                21.80 N/A N/A
FPCFW-SPST/PLC-P-105F FPCFW-SPST/PLC-P-105F: CTO-FIBER PATCHCO EA B  $             32.09 31.0%  $                22.14 N/A N/A
FPCFW-SPST/PLC-P-110F FPCFW-SPST/PLC-P-110F: CTO-FIBER PATCHCO EA B  $             32.59 31.0%  $                22.49 N/A N/A
FPCFW-SPST/PLC-P-115F FPCFW-SPST/PLC-P-115F: CTO-FIBER PATCHCO EA B  $             33.08 31.0%  $                22.83 N/A N/A
FPCFW-SPST/PLC-P-11F FPCFW-SPST/PLC-P-11F: CTO-FIBER PATCHCOR EA B  $             22.77 31.0%  $                15.71 N/A N/A
FPCFW-SPST/PLC-P-120F FPCFW-SPST/PLC-P-120F: CTO-FIBER PATCHCO EA B  $             33.58 31.0%  $                23.17 N/A N/A
FPCFW-SPST/PLC-P-125F FPCFW-SPST/PLC-P-125F: CTO-FIBER PATCHCO EA B  $             34.08 31.0%  $                23.52 N/A N/A
FPCFW-SPST/PLC-P-130F FPCFW-SPST/PLC-P-130F: CTO-FIBER PATCHCO EA B  $             34.56 31.0%  $                23.85 N/A N/A
FPCFW-SPST/PLC-P-135F FPCFW-SPST/PLC-P-135F: CTO-FIBER PATCHCO EA B  $             35.06 31.0%  $                24.19 N/A N/A
FPCFW-SPST/PLC-P-140F FPCFW-SPST/PLC-P-140F: CTO-FIBER PATCHCO EA B  $             35.56 31.0%  $                24.54 N/A N/A
FPCFW-SPST/PLC-P-145F FPCFW-SPST/PLC-P-145F: CTO-FIBER PATCHCO EA B  $             36.06 31.0%  $                24.88 N/A N/A
FPCFW-SPST/PLC-P-14F FPCFW-SPST/PLC-P-14F: CTO-FIBER PATCHCOR EA B  $             23.08 31.0%  $                15.93 N/A N/A
FPCFW-SPST/PLC-P-150F FPCFW-SPST/PLC-P-150F: CTO-FIBER PATCHCO EA B  $             36.56 31.0%  $                25.23 N/A N/A
FPCFW-SPST/PLC-P-155F FPCFW-SPST/PLC-P-155F: CTO-FIBER PATCHCO EA B  $             37.04 31.0%  $                25.56 N/A N/A
FPCFW-SPST/PLC-P-15F FPCFW-SPST/PLC-P-15F: CTO-FIBER PATCHCOR EA B  $             23.17 31.0%  $                15.99 N/A N/A
FPCFW-SPST/PLC-P-160F FPCFW-SPST/PLC-P-160F: CTO-FIBER PATCHCO EA B  $             37.54 31.0%  $                25.90 N/A N/A
FPCFW-SPST/PLC-P-165F FPCFW-SPST/PLC-P-165F: CTO-FIBER PATCHCO EA B  $             38.04 31.0%  $                26.25 N/A N/A
FPCFW-SPST/PLC-P-16F FPCFW-SPST/PLC-P-16F: CTO-FIBER PATCHCOR EA B  $             23.27 31.0%  $                16.06 N/A N/A
FPCFW-SPST/PLC-P-170F FPCFW-SPST/PLC-P-170F: CTO-FIBER PATCHCO EA B  $             38.52 31.0%  $                26.58 N/A N/A
FPCFW-SPST/PLC-P-175F FPCFW-SPST/PLC-P-175F: CTO-FIBER PATCHCO EA B  $             39.02 31.0%  $                26.92 N/A N/A
FPCFW-SPST/PLC-P-180F FPCFW-SPST/PLC-P-180F: CTO-FIBER PATCHCO EA B  $             39.52 31.0%  $                27.27 N/A N/A
FPCFW-SPST/PLC-P-185F FPCFW-SPST/PLC-P-185F: CTO-FIBER PATCHCO EA B  $             40.02 31.0%  $                27.61 N/A N/A
FPCFW-SPST/PLC-P-18F FPCFW-SPST/PLC-P-18F: CTO-FIBER PATCHCOR EA B  $             23.48 31.0%  $                16.20 N/A N/A
FPCFW-SPST/PLC-P-190F FPCFW-SPST/PLC-P-190F: CTO-FIBER PATCHCO EA B  $             40.52 31.0%  $                27.96 N/A N/A

8418 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FPCFW-SPST/PLC-P-195F FPCFW-SPST/PLC-P-195F: CTO-FIBER PATCHCO EA B  $             41.00 31.0%  $                28.29 N/A N/A
FPCFW-SPST/PLC-P-19F FPCFW-SPST/PLC-P-19F: CTO-FIBER PATCHCOR EA B  $             23.58 31.0%  $                16.27 N/A N/A
FPCFW-SPST/PLC-P-20F FPCFW-SPST/PLC-P-20F: CTO-FIBER PATCHCOR EA B  $             23.65 31.0%  $                16.32 N/A N/A
FPCFW-SPST/PLC-P-210F FPCFW-SPST/PLC-P-210F: CTO-FIBER PATCHCO EA B  $             42.48 31.0%  $                29.31 N/A N/A
FPCFW-SPST/PLC-P-215F FPCFW-SPST/PLC-P-215F: CTO-FIBER PATCHCO EA B  $             42.98 31.0%  $                29.66 N/A N/A
FPCFW-SPST/PLC-P-21F FPCFW-SPST/PLC-P-21F: CTO-FIBER PATCHCOR EA B  $             23.77 31.0%  $                16.40 N/A N/A
FPCFW-SPST/PLC-P-220F FPCFW-SPST/PLC-P-220F: CTO-FIBER PATCHCO EA B  $             43.48 31.0%  $                30.00 N/A N/A
FPCFW-SPST/PLC-P-22F FPCFW-SPST/PLC-P-22F: CTO-FIBER PATCHCOR EA B  $             23.86 31.0%  $                16.46 N/A N/A
FPCFW-SPST/PLC-P-230F FPCFW-SPST/PLC-P-230F: CTO-FIBER PATCHCO EA B  $             44.48 31.0%  $                30.69 N/A N/A
FPCFW-SPST/PLC-P-240F FPCFW-SPST/PLC-P-240F: CTO-FIBER PATCHCO EA B  $             45.46 31.0%  $                31.37 N/A N/A
FPCFW-SPST/PLC-P-24F FPCFW-SPST/PLC-P-24F: CTO-FIBER PATCHCOR EA B  $             24.06 31.0%  $                16.60 N/A N/A
FPCFW-SPST/PLC-P-25F FPCFW-SPST/PLC-P-25F: CTO-FIBER PATCHCOR EA B  $             24.15 31.0%  $                16.66 N/A N/A
FPCFW-SPST/PLC-P-26F FPCFW-SPST/PLC-P-26F: CTO-FIBER PATCHCOR EA B  $             24.27 31.0%  $                16.75 N/A N/A
FPCFW-SPST/PLC-P-270F FPCFW-SPST/PLC-P-270F: CTO-FIBER PATCHCO EA B  $             48.44 31.0%  $                33.42 N/A N/A
FPCFW-SPST/PLC-P-27F FPCFW-SPST/PLC-P-27F: CTO-FIBER PATCHCOR EA B  $             24.36 31.0%  $                16.81 N/A N/A
FPCFW-SPST/PLC-P-28F FPCFW-SPST/PLC-P-28F: CTO-FIBER PATCHCOR EA B  $             24.46 31.0%  $                16.88 N/A N/A
FPCFW-SPST/PLC-P-2F FPCFW-SPST/PLC-P-2F: CTO-FIBER PATCHCORD EA B  $             21.88 31.0%  $                15.10 N/A N/A
FPCFW-SPST/PLC-P-300F FPCFW-SPST/PLC-P-300F: CTO-FIBER PATCHCO EA B  $             51.40 31.0%  $                35.47 N/A N/A
FPCFW-SPST/PLC-P-305F FPCFW-SPST/PLC-P-305F: CTO-FIBER PATCHCO EA B  $             51.90 31.0%  $                35.81 N/A N/A
FPCFW-SPST/PLC-P-30F FPCFW-SPST/PLC-P-30F: CTO-FIBER PATCHCOR EA B  $             24.65 31.0%  $                17.01 N/A N/A
FPCFW-SPST/PLC-P-31F FPCFW-SPST/PLC-P-31F: CTO-FIBER PATCHCOR EA B  $             24.77 31.0%  $                17.09 N/A N/A
FPCFW-SPST/PLC-P-32F FPCFW-SPST/PLC-P-32F: CTO-FIBER PATCHCOR EA B  $             24.86 31.0%  $                17.15 N/A N/A
FPCFW-SPST/PLC-P-33F FPCFW-SPST/PLC-P-33F: CTO-FIBER PATCHCOR EA B  $             24.96 31.0%  $                17.22 N/A N/A
FPCFW-SPST/PLC-P-35F FPCFW-SPST/PLC-P-35F: CTO-FIBER PATCHCOR EA B  $             25.15 31.0%  $                17.35 N/A N/A
FPCFW-SPST/PLC-P-37F FPCFW-SPST/PLC-P-37F: CTO-FIBER PATCHCOR EA B  $             25.35 31.0%  $                17.49 N/A N/A
FPCFW-SPST/PLC-P-40F FPCFW-SPST/PLC-P-40F: CTO-FIBER PATCHCOR EA B  $             25.65 31.0%  $                17.70 N/A N/A
FPCFW-SPST/PLC-P-42F FPCFW-SPST/PLC-P-42F: CTO-FIBER PATCHCOR EA B  $             25.85 31.0%  $                17.84 N/A N/A
FPCFW-SPST/PLC-P-43F FPCFW-SPST/PLC-P-43F: CTO-FIBER PATCHCOR EA B  $             25.94 31.0%  $                17.90 N/A N/A
FPCFW-SPST/PLC-P-45F FPCFW-SPST/PLC-P-45F: CTO-FIBER PATCHCOR EA B  $             26.15 31.0%  $                18.04 N/A N/A
FPCFW-SPST/PLC-P-47F FPCFW-SPST/PLC-P-47F: CTO-FIBER PATCHCOR EA B  $             26.35 31.0%  $                18.18 N/A N/A
FPCFW-SPST/PLC-P-49F FPCFW-SPST/PLC-P-49F: CTO-FIBER PATCHCOR EA B  $             26.54 31.0%  $                18.31 N/A N/A
FPCFW-SPST/PLC-P-50F FPCFW-SPST/PLC-P-50F: CTO-FIBER PATCHCOR EA B  $             26.63 31.0%  $                18.37 N/A N/A
FPCFW-SPST/PLC-P-53F FPCFW-SPST/PLC-P-53F: CTO-FIBER PATCHCOR EA B  $             26.94 31.0%  $                18.59 N/A N/A
FPCFW-SPST/PLC-P-54F FPCFW-SPST/PLC-P-54F: CTO-FIBER PATCHCOR EA B  $             27.04 31.0%  $                18.66 N/A N/A
FPCFW-SPST/PLC-P-55F FPCFW-SPST/PLC-P-55F: CTO-FIBER PATCHCOR EA B  $             27.13 31.0%  $                18.72 N/A N/A
FPCFW-SPST/PLC-P-57F FPCFW-SPST/PLC-P-57F: CTO-FIBER PATCHCOR EA B  $             27.35 31.0%  $                18.87 N/A N/A
FPCFW-SPST/PLC-P-60F FPCFW-SPST/PLC-P-60F: CTO-FIBER PATCHCOR EA B  $             27.63 31.0%  $                19.06 N/A N/A
FPCFW-SPST/PLC-P-62F FPCFW-SPST/PLC-P-62F: CTO-FIBER PATCHCOR EA B  $             27.83 31.0%  $                19.20 N/A N/A
FPCFW-SPST/PLC-P-63F FPCFW-SPST/PLC-P-63F: CTO-FIBER PATCHCOR EA B  $             27.92 31.0%  $                19.26 N/A N/A
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FPCFW-SPST/PLC-P-65F FPCFW-SPST/PLC-P-65F: CTO-FIBER PATCHCOR EA B  $             28.13 31.0%  $                19.41 N/A N/A
FPCFW-SPST/PLC-P-67F FPCFW-SPST/PLC-P-67F: CTO-FIBER PATCHCOR EA B  $             28.33 31.0%  $                19.55 N/A N/A
FPCFW-SPST/PLC-P-70F FPCFW-SPST/PLC-P-70F: CTO-FIBER PATCHCOR EA B  $             28.63 31.0%  $                19.75 N/A N/A
FPCFW-SPST/PLC-P-71F FPCFW-SPST/PLC-P-71F: CTO-FIBER PATCHCOR EA B  $             28.73 31.0%  $                19.82 N/A N/A
FPCFW-SPST/PLC-P-74F FPCFW-SPST/PLC-P-74F: CTO-FIBER PATCHCOR EA B  $             29.02 31.0%  $                20.02 N/A N/A
FPCFW-SPST/PLC-P-75F FPCFW-SPST/PLC-P-75F: CTO-FIBER PATCHCOR EA B  $             29.11 31.0%  $                20.09 N/A N/A
FPCFW-SPST/PLC-P-76F FPCFW-SPST/PLC-P-76F: CTO-FIBER PATCHCOR EA B  $             29.21 31.0%  $                20.15 N/A N/A
FPCFW-SPST/PLC-P-78F FPCFW-SPST/PLC-P-78F: CTO-FIBER PATCHCOR EA B  $             29.40 31.0%  $                20.29 N/A N/A
FPCFW-SPST/PLC-P-7F FPCFW-SPST/PLC-P-7F: CTO-FIBER PATCHCORD EA B  $             22.38 31.0%  $                15.44 N/A N/A
FPCFW-SPST/PLC-P-80F FPCFW-SPST/PLC-P-80F: CTO-FIBER PATCHCOR EA B  $             29.61 31.0%  $                20.43 N/A N/A
FPCFW-SPST/PLC-P-82F FPCFW-SPST/PLC-P-82F: CTO-FIBER PATCHCOR EA B  $             29.81 31.0%  $                20.57 N/A N/A
FPCFW-SPST/PLC-P-85F FPCFW-SPST/PLC-P-85F: CTO-FIBER PATCHCOR EA B  $             30.11 31.0%  $                20.78 N/A N/A
FPCFW-SPST/PLC-P-87F FPCFW-SPST/PLC-P-87F: CTO-FIBER PATCHCOR EA B  $             30.31 31.0%  $                20.91 N/A N/A
FPCFW-SPST/PLC-P-8F FPCFW-SPST/PLC-P-8F: CTO-FIBER PATCHCORD EA B  $             22.48 31.0%  $                15.51 N/A N/A
FPCFW-SPST/PLC-P-90F FPCFW-SPST/PLC-P-90F: CTO-FIBER PATCHCOR EA B  $             30.59 31.0%  $                21.11 N/A N/A
FPCFW-SPST/PLC-P-95F FPCFW-SPST/PLC-P-95F: CTO-FIBER PATCHCOR EA B  $             31.09 31.0%  $                21.45 N/A N/A
FPCFW-SPST/PLC-P-98F FPCFW-SPST/PLC-P-98F: CTO-FIBER PATCHCOR EA B  $             31.40 31.0%  $                21.67 N/A N/A
FPCFW-SPST/PSC-P-100F FPCFW-SPST/PSC-P-100F: CTO-FIBER PATCHCO EA B  $             31.59 31.0%  $                21.80 N/A N/A
FPCFW-SPST/PSC-P-105F FPCFW-SPST/PSC-P-105F: CTO-FIBER PATCHCO EA B  $             32.09 31.0%  $                22.14 N/A N/A
FPCFW-SPST/PSC-P-10F FPCFW-SPST/PSC-P-10F: CTO-FIBER PATCHCOR EA B  $             22.67 31.0%  $                15.64 N/A N/A
FPCFW-SPST/PSC-P-110F FPCFW-SPST/PSC-P-110F: CTO-FIBER PATCHCO EA B  $             32.59 31.0%  $                22.49 N/A N/A
FPCFW-SPST/PSC-P-115F FPCFW-SPST/PSC-P-115F: CTO-FIBER PATCHCO EA B  $             33.08 31.0%  $                22.83 N/A N/A
FPCFW-SPST/PSC-P-117F FPCFW-SPST/PSC-P-117F: CTO-FIBER PATCHCO EA B  $             33.27 31.0%  $                22.96 N/A N/A
FPCFW-SPST/PSC-P-120F FPCFW-SPST/PSC-P-120F: CTO-FIBER PATCHCO EA B  $             33.58 31.0%  $                23.17 N/A N/A
FPCFW-SPST/PSC-P-125F FPCFW-SPST/PSC-P-125F: CTO-FIBER PATCHCO EA B  $             34.08 31.0%  $                23.52 N/A N/A
FPCFW-SPST/PSC-P-128F FPCFW-SPST/PSC-P-128F: CTO-FIBER PATCHCO EA B  $             34.36 31.0%  $                23.71 N/A N/A
FPCFW-SPST/PSC-P-12F FPCFW-SPST/PSC-P-12F: CTO-FIBER PATCHCOR EA B  $             22.88 31.0%  $                15.79 N/A N/A
FPCFW-SPST/PSC-P-130F FPCFW-SPST/PSC-P-130F: CTO-FIBER PATCHCO EA B  $             34.56 31.0%  $                23.85 N/A N/A
FPCFW-SPST/PSC-P-135F FPCFW-SPST/PSC-P-135F: CTO-FIBER PATCHCO EA B  $             35.06 31.0%  $                24.19 N/A N/A
FPCFW-SPST/PSC-P-140F FPCFW-SPST/PSC-P-140F: CTO-FIBER PATCHCO EA B  $             35.56 31.0%  $                24.54 N/A N/A
FPCFW-SPST/PSC-P-14F FPCFW-SPST/PSC-P-14F: CTO-FIBER PATCHCOR EA B  $             23.08 31.0%  $                15.93 N/A N/A
FPCFW-SPST/PSC-P-150F FPCFW-SPST/PSC-P-150F: CTO-FIBER PATCHCO EA B  $             36.56 31.0%  $                25.23 N/A N/A
FPCFW-SPST/PSC-P-158F FPCFW-SPST/PSC-P-158F: CTO-FIBER PATCHCO EA B  $             37.34 31.0%  $                25.76 N/A N/A
FPCFW-SPST/PSC-P-15F FPCFW-SPST/PSC-P-15F: CTO-FIBER PATCHCOR EA B  $             23.17 31.0%  $                15.99 N/A N/A
FPCFW-SPST/PSC-P-160F FPCFW-SPST/PSC-P-160F: CTO-FIBER PATCHCO EA B  $             37.54 31.0%  $                25.90 N/A N/A
FPCFW-SPST/PSC-P-165F FPCFW-SPST/PSC-P-165F: CTO-FIBER PATCHCO EA B  $             38.04 31.0%  $                26.25 N/A N/A
FPCFW-SPST/PSC-P-16F FPCFW-SPST/PSC-P-16F: CTO-FIBER PATCHCOR EA B  $             23.27 31.0%  $                16.06 N/A N/A
FPCFW-SPST/PSC-P-170F FPCFW-SPST/PSC-P-170F: CTO-FIBER PATCHCO EA B  $             38.52 31.0%  $                26.58 N/A N/A
FPCFW-SPST/PSC-P-175F FPCFW-SPST/PSC-P-175F: CTO-FIBER PATCHCO EA B  $             39.02 31.0%  $                26.92 N/A N/A
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FPCFW-SPST/PSC-P-18F FPCFW-SPST/PSC-P-18F: CTO-FIBER PATCHCOR EA B  $             23.48 31.0%  $                16.20 N/A N/A
FPCFW-SPST/PSC-P-20F FPCFW-SPST/PSC-P-20F: CTO-FIBER PATCHCOR EA B  $             23.65 31.0%  $                16.32 N/A N/A
FPCFW-SPST/PSC-P-23F FPCFW-SPST/PSC-P-23F: CTO-FIBER PATCHCOR EA B  $             23.96 31.0%  $                16.53 N/A N/A
FPCFW-SPST/PSC-P-24F FPCFW-SPST/PSC-P-24F: CTO-FIBER PATCHCOR EA B  $             24.06 31.0%  $                16.60 N/A N/A
FPCFW-SPST/PSC-P-25F FPCFW-SPST/PSC-P-25F: CTO-FIBER PATCHCOR EA B  $             24.15 31.0%  $                16.66 N/A N/A
FPCFW-SPST/PSC-P-27F FPCFW-SPST/PSC-P-27F: CTO-FIBER PATCHCOR EA B  $             24.36 31.0%  $                16.81 N/A N/A
FPCFW-SPST/PSC-P-2F FPCFW-SPST/PSC-P-2F: CTO-FIBER PATCHCORD EA B  $             21.88 31.0%  $                15.10 N/A N/A
FPCFW-SPST/PSC-P-30F FPCFW-SPST/PSC-P-30F: CTO-FIBER PATCHCOR EA B  $             24.65 31.0%  $                17.01 N/A N/A
FPCFW-SPST/PSC-P-33F FPCFW-SPST/PSC-P-33F: CTO-FIBER PATCHCOR EA B  $             24.96 31.0%  $                17.22 N/A N/A
FPCFW-SPST/PSC-P-35F FPCFW-SPST/PSC-P-35F: CTO-FIBER PATCHCOR EA B  $             25.15 31.0%  $                17.35 N/A N/A
FPCFW-SPST/PSC-P-36F FPCFW-SPST/PSC-P-36F: CTO-FIBER PATCHCOR EA B  $             25.25 31.0%  $                17.42 N/A N/A
FPCFW-SPST/PSC-P-37F FPCFW-SPST/PSC-P-37F: CTO-FIBER PATCHCOR EA B  $             25.35 31.0%  $                17.49 N/A N/A
FPCFW-SPST/PSC-P-3F FPCFW-SPST/PSC-P-3F: CTO-FIBER PATCHCORD EA B  $             21.98 31.0%  $                15.17 N/A N/A
FPCFW-SPST/PSC-P-40F FPCFW-SPST/PSC-P-40F: CTO-FIBER PATCHCOR EA B  $             25.65 31.0%  $                17.70 N/A N/A
FPCFW-SPST/PSC-P-43F FPCFW-SPST/PSC-P-43F: CTO-FIBER PATCHCOR EA B  $             25.94 31.0%  $                17.90 N/A N/A
FPCFW-SPST/PSC-P-45F FPCFW-SPST/PSC-P-45F: CTO-FIBER PATCHCOR EA B  $             26.15 31.0%  $                18.04 N/A N/A
FPCFW-SPST/PSC-P-46F FPCFW-SPST/PSC-P-46F: CTO-FIBER PATCHCOR EA B  $             26.25 31.0%  $                18.11 N/A N/A
FPCFW-SPST/PSC-P-48F FPCFW-SPST/PSC-P-48F: CTO-FIBER PATCHCOR EA B  $             26.44 31.0%  $                18.24 N/A N/A
FPCFW-SPST/PSC-P-4F FPCFW-SPST/PSC-P-4F: CTO-FIBER PATCHCORD EA B  $             22.10 31.0%  $                15.25 N/A N/A
FPCFW-SPST/PSC-P-50F FPCFW-SPST/PSC-P-50F: CTO-FIBER PATCHCOR EA B  $             26.63 31.0%  $                18.37 N/A N/A
FPCFW-SPST/PSC-P-55F FPCFW-SPST/PSC-P-55F: CTO-FIBER PATCHCOR EA B  $             27.13 31.0%  $                18.72 N/A N/A
FPCFW-SPST/PSC-P-57F FPCFW-SPST/PSC-P-57F: CTO-FIBER PATCHCOR EA B  $             27.35 31.0%  $                18.87 N/A N/A
FPCFW-SPST/PSC-P-60F FPCFW-SPST/PSC-P-60F: CTO-FIBER PATCHCOR EA B  $             27.63 31.0%  $                19.06 N/A N/A
FPCFW-SPST/PSC-P-65F FPCFW-SPST/PSC-P-65F: CTO-FIBER PATCHCOR EA B  $             28.13 31.0%  $                19.41 N/A N/A
FPCFW-SPST/PSC-P-67F FPCFW-SPST/PSC-P-67F: CTO-FIBER PATCHCOR EA B  $             28.33 31.0%  $                19.55 N/A N/A
FPCFW-SPST/PSC-P-6F FPCFW-SPST/PSC-P-6F: CTO-FIBER PATCHCORD EA B  $             22.29 31.0%  $                15.38 N/A N/A
FPCFW-SPST/PSC-P-70F FPCFW-SPST/PSC-P-70F: CTO-FIBER PATCHCOR EA B  $             28.63 31.0%  $                19.75 N/A N/A
FPCFW-SPST/PSC-P-75F FPCFW-SPST/PSC-P-75F: CTO-FIBER PATCHCOR EA B  $             29.11 31.0%  $                20.09 N/A N/A
FPCFW-SPST/PSC-P-80F FPCFW-SPST/PSC-P-80F: CTO-FIBER PATCHCOR EA B  $             29.61 31.0%  $                20.43 N/A N/A
FPCFW-SPST/PSC-P-82F FPCFW-SPST/PSC-P-82F: CTO-FIBER PATCHCOR EA B  $             29.81 31.0%  $                20.57 N/A N/A
FPCFW-SPST/PSC-P-85F FPCFW-SPST/PSC-P-85F: CTO-FIBER PATCHCOR EA B  $             30.11 31.0%  $                20.78 N/A N/A
FPCFW-SPST/PSC-P-8F FPCFW-SPST/PSC-P-8F: CTO-FIBER PATCHCORD EA B  $             22.48 31.0%  $                15.51 N/A N/A
FPCFW-SPST/PSC-P-90F FPCFW-SPST/PSC-P-90F: CTO-FIBER PATCHCOR EA B  $             30.59 31.0%  $                21.11 N/A N/A
FPCFW-SPST/PSC-P-93F FPCFW-SPST/PSC-P-93F: CTO-FIBER PATCHCOR EA B  $             30.90 31.0%  $                21.32 N/A N/A
FPCFW-SPST/PSC-P-95F FPCFW-SPST/PSC-P-95F: CTO-FIBER PATCHCOR EA B  $             31.09 31.0%  $                21.45 N/A N/A
FPCFW-SPST/PSC-P-98F FPCFW-SPST/PSC-P-98F: CTO-FIBER PATCHCOR EA B  $             31.40 31.0%  $                21.67 N/A N/A
FPCFW-SPST-P-1.7F FPCFW-SPST-P-1.7F: CTO-FIBER PATCHCORDS EA B  $             29.40 31.0%  $                20.29 N/A N/A
FPCFW-SPST-P-100F FPCFW-SPST-P-100F: CTO-FIBER PATCHCORDS EA B  $             39.15 31.0%  $                27.01 N/A N/A
FPCFW-SPST-P-10F FPCFW-SPST-P-10F: CTO-FIBER PATCHCORDS EA B  $             30.23 31.0%  $                20.86 N/A N/A
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FPCFW-SPST-P-110F FPCFW-SPST-P-110F: CTO-FIBER PATCHCORDS EA B  $             40.15 31.0%  $                27.70 N/A N/A
FPCFW-SPST-P-115F FPCFW-SPST-P-115F: CTO-FIBER PATCHCORDS EA B  $             40.63 31.0%  $                28.03 N/A N/A
FPCFW-SPST-P-120F FPCFW-SPST-P-120F: CTO-FIBER PATCHCORDS EA B  $             41.13 31.0%  $                28.38 N/A N/A
FPCFW-SPST-P-12F FPCFW-SPST-P-12F: CTO-FIBER PATCHCORDS EA B  $             30.44 31.0%  $                21.00 N/A N/A
FPCFW-SPST-P-135F FPCFW-SPST-P-135F: CTO-FIBER PATCHCORDS EA B  $             42.63 31.0%  $                29.41 N/A N/A
FPCFW-SPST-P-13F FPCFW-SPST-P-13F: CTO-FIBER PATCHCORDS EA B  $             30.54 31.0%  $                21.07 N/A N/A
FPCFW-SPST-P-140F FPCFW-SPST-P-140F: CTO-FIBER PATCHCORDS EA B  $             43.11 31.0%  $                29.75 N/A N/A
FPCFW-SPST-P-145F FPCFW-SPST-P-145F: CTO-FIBER PATCHCORDS EA B  $             43.61 31.0%  $                30.09 N/A N/A
FPCFW-SPST-P-15F FPCFW-SPST-P-15F: CTO-FIBER PATCHCORDS EA B  $             30.73 31.0%  $                21.20 N/A N/A
FPCFW-SPST-P-160F FPCFW-SPST-P-160F: CTO-FIBER PATCHCORDS EA B  $             45.09 31.0%  $                31.11 N/A N/A
FPCFW-SPST-P-165F FPCFW-SPST-P-165F: CTO-FIBER PATCHCORDS EA B  $             45.59 31.0%  $                31.46 N/A N/A
FPCFW-SPST-P-175F FPCFW-SPST-P-175F: CTO-FIBER PATCHCORDS EA B  $             46.59 31.0%  $                32.15 N/A N/A
FPCFW-SPST-P-18F FPCFW-SPST-P-18F: CTO-FIBER PATCHCORDS EA B  $             31.04 31.0%  $                21.42 N/A N/A
FPCFW-SPST-P-20F FPCFW-SPST-P-20F: CTO-FIBER PATCHCORDS EA B  $             31.23 31.0%  $                21.55 N/A N/A
FPCFW-SPST-P-235F FPCFW-SPST-P-235F: CTO-FIBER PATCHCORDS EA B  $             52.52 31.0%  $                36.24 N/A N/A
FPCFW-SPST-P-25F FPCFW-SPST-P-25F: CTO-FIBER PATCHCORDS EA B  $             31.73 31.0%  $                21.89 N/A N/A
FPCFW-SPST-P-28F FPCFW-SPST-P-28F: CTO-FIBER PATCHCORDS EA B  $             32.02 31.0%  $                22.09 N/A N/A
FPCFW-SPST-P-2F FPCFW-SPST-P-2F: CTO-FIBER PATCHCORDS EA B  $             29.44 31.0%  $                20.31 N/A N/A
FPCFW-SPST-P-30F FPCFW-SPST-P-30F: CTO-FIBER PATCHCORDS EA B  $             32.23 31.0%  $                22.24 N/A N/A
FPCFW-SPST-P-32F FPCFW-SPST-P-32F: CTO-FIBER PATCHCORDS EA B  $             32.42 31.0%  $                22.37 N/A N/A
FPCFW-SPST-P-35F FPCFW-SPST-P-35F: CTO-FIBER PATCHCORDS EA B  $             32.71 31.0%  $                22.57 N/A N/A
FPCFW-SPST-P-36F FPCFW-SPST-P-36F: CTO-FIBER PATCHCORDS EA B  $             32.81 31.0%  $                22.64 N/A N/A
FPCFW-SPST-P-3F FPCFW-SPST-P-3F: CTO-FIBER PATCHCORDS EA B  $             29.56 31.0%  $                20.40 N/A N/A
FPCFW-SPST-P-40F FPCFW-SPST-P-40F: CTO-FIBER PATCHCORDS EA B  $             33.21 31.0%  $                22.91 N/A N/A
FPCFW-SPST-P-45F FPCFW-SPST-P-45F: CTO-FIBER PATCHCORDS EA B  $             33.71 31.0%  $                23.26 N/A N/A
FPCFW-SPST-P-4F FPCFW-SPST-P-4F: CTO-FIBER PATCHCORDS EA B  $             29.65 31.0%  $                20.46 N/A N/A
FPCFW-SPST-P-50F FPCFW-SPST-P-50F: CTO-FIBER PATCHCORDS EA B  $             34.19 31.0%  $                23.59 N/A N/A
FPCFW-SPST-P-55F FPCFW-SPST-P-55F: CTO-FIBER PATCHCORDS EA B  $             34.69 31.0%  $                23.94 N/A N/A
FPCFW-SPST-P-5F FPCFW-SPST-P-5F: CTO-FIBER PATCHCORDS EA B  $             29.75 31.0%  $                20.53 N/A N/A
FPCFW-SPST-P-60F FPCFW-SPST-P-60F: CTO-FIBER PATCHCORDS EA B  $             35.19 31.0%  $                24.28 N/A N/A
FPCFW-SPST-P-65F FPCFW-SPST-P-65F: CTO-FIBER PATCHCORDS EA B  $             35.69 31.0%  $                24.63 N/A N/A
FPCFW-SPST-P-6F FPCFW-SPST-P-6F: CTO-FIBER PATCHCORDS EA B  $             29.85 31.0%  $                20.60 N/A N/A
FPCFW-SPST-P-70F FPCFW-SPST-P-70F: CTO-FIBER PATCHCORDS EA B  $             36.19 31.0%  $                24.97 N/A N/A
FPCFW-SPST-P-75F FPCFW-SPST-P-75F: CTO-FIBER PATCHCORDS EA B  $             36.67 31.0%  $                25.30 N/A N/A
FPCFW-SPST-P-80F FPCFW-SPST-P-80F: CTO-FIBER PATCHCORDS EA B  $             37.17 31.0%  $                25.65 N/A N/A
FPCFW-SPST-P-85F FPCFW-SPST-P-85F: CTO-FIBER PATCHCORDS EA B  $             37.67 31.0%  $                25.99 N/A N/A
FPCFW-SPST-P-90F FPCFW-SPST-P-90F: CTO-FIBER PATCHCORDS EA B  $             38.15 31.0%  $                26.32 N/A N/A
FPCFW-SPST-P-95F FPCFW-SPST-P-95F: CTO-FIBER PATCHCORDS EA B  $             38.65 31.0%  $                26.67 N/A N/A
FPCFY-APLC/PFC-P-5M FPCFY-APLC/PFC-P-5M: CTO-FIBER PATCHCORD EA B  $             20.92 31.0%  $                14.43 N/A N/A
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FPCFY-APSC/APLC-P-12M FPCFY-APSC/APLC-P-12M: CTO-FIBER PATCHCO EA B  $             19.54 31.0%  $                13.48 N/A N/A
FPCFY-APSC/APLC-P-13M FPCFY-APSC/APLC-P-13M: CTO-FIBER PATCHCO EA B  $             19.85 31.0%  $                13.70 N/A N/A
FPCFY-APSC/APLC-P-17M FPCFY-APSC/APLC-P-17M: CTO-FIBER PATCHCO EA B  $             21.04 31.0%  $                14.52 N/A N/A
FPCFY-APSC/APLC-P-26M FPCFY-APSC/APLC-P-26M: CTO-FIBER PATCHCO EA B  $             23.73 31.0%  $                16.37 N/A N/A
FPCFY-APSC/APLC-P-3M FPCFY-APSC/APLC-P-3M: CTO-FIBER PATCHCOR EA B  $             16.85 31.0%  $                11.63 N/A N/A
FPCFY-APSC/APLC-P-58M FPCFY-APSC/APLC-P-58M: CTO-FIBER PATCHCO EA B  $             33.34 31.0%  $                23.00 N/A N/A
FPCFY-APSC/APLC-P-6M FPCFY-APSC/APLC-P-6M: CTO-FIBER PATCHCOR EA B  $             17.73 31.0%  $                12.23 N/A N/A
FPCFY-APSC/APLC-P-8M FPCFY-APSC/APLC-P-8M: CTO-FIBER PATCHCOR EA B  $             18.35 31.0%  $                12.66 N/A N/A
FPCFY-APSC/PLC-P-1M FPCFY-APSC/PLC-P-1M: CTO-FIBER PATCHCORD EA B  $             15.23 31.0%  $                10.51 N/A N/A
FPCFY-APSC/PLC-P-2M FPCFY-APSC/PLC-P-2M: CTO-FIBER PATCHCORD EA B  $             15.44 31.0%  $                10.65 N/A N/A
FPCFY-APSC/PLC-P-5M FPCFY-APSC/PLC-P-5M: CTO-FIBER PATCHCORD EA B  $             16.35 31.0%  $                11.28 N/A N/A
FPCFY-APSC/PLC-P-6M FPCFY-APSC/PLC-P-6M: CTO-FIBER PATCHCORD EA B  $             17.15 31.0%  $                11.83 N/A N/A
FPCFY-APSC/PSC-P-1M FPCFY-APSC/PSC-P-1M: CTO-FIBER PATCHCORD EA B  $             15.23 31.0%  $                10.51 N/A N/A
FPCFY-APSC/PSC-P-2M FPCFY-APSC/PSC-P-2M: CTO-FIBER PATCHCORD EA B  $             15.44 31.0%  $                10.65 N/A N/A
FPCFY-APSC/PSC-P-3M FPCFY-APSC/PSC-P-3M: CTO-FIBER PATCHCORD EA B  $             15.73 31.0%  $                10.85 N/A N/A
FPCFY-APSC/PSC-P-6M FPCFY-APSC/PSC-P-6M: CTO-FIBER PATCHCORD EA B  $             16.63 31.0%  $                11.47 N/A N/A
FPCFY-APSC-P-10M FPCFY-APSC-P-10M: CTO-FIBER PATCHCORDS EA B  $             18.56 31.0%  $                12.81 N/A N/A
FPCFY-APSC-P-11M FPCFY-APSC-P-11M: CTO-FIBER PATCHCORDS EA B  $             18.85 31.0%  $                13.01 N/A N/A
FPCFY-APSC-P-12M FPCFY-APSC-P-12M: CTO-FIBER PATCHCORDS EA B  $             19.15 31.0%  $                13.21 N/A N/A
FPCFY-APSC-P-13M FPCFY-APSC-P-13M: CTO-FIBER PATCHCORDS EA B  $             19.44 31.0%  $                13.41 N/A N/A
FPCFY-APSC-P-14M FPCFY-APSC-P-14M: CTO-FIBER PATCHCORDS EA B  $             19.75 31.0%  $                13.63 N/A N/A
FPCFY-APSC-P-15M FPCFY-APSC-P-15M: CTO-FIBER PATCHCORDS EA B  $             20.06 31.0%  $                13.84 N/A N/A
FPCFY-APSC-P-16M FPCFY-APSC-P-16M: CTO-FIBER PATCHCORDS EA B  $             20.35 31.0%  $                14.04 N/A N/A
FPCFY-APSC-P-18M FPCFY-APSC-P-18M: CTO-FIBER PATCHCORDS EA B  $             20.94 31.0%  $                14.45 N/A N/A
FPCFY-APSC-P-1M FPCFY-APSC-P-1M: CTO-FIBER PATCHCORDS EA B  $             15.85 31.0%  $                10.94 N/A N/A
FPCFY-APSC-P-20M FPCFY-APSC-P-20M: CTO-FIBER PATCHCORDS EA B  $             21.56 31.0%  $                14.88 N/A N/A
FPCFY-APSC-P-2M FPCFY-APSC-P-2M: CTO-FIBER PATCHCORDS EA B  $             16.15 31.0%  $                11.14 N/A N/A
FPCFY-APSC-P-3M FPCFY-APSC-P-3M: CTO-FIBER PATCHCORDS EA B  $             16.44 31.0%  $                11.34 N/A N/A
FPCFY-APSC-P-4M FPCFY-APSC-P-4M: CTO-FIBER PATCHCORDS EA B  $             16.75 31.0%  $                11.56 N/A N/A
FPCFY-APSC-P-5M FPCFY-APSC-P-5M: CTO-FIBER PATCHCORDS EA B  $             17.06 31.0%  $                11.77 N/A N/A
FPCFY-APSC-P-6M FPCFY-APSC-P-6M: CTO-FIBER PATCHCORDS EA B  $             17.35 31.0%  $                11.97 N/A N/A
FPCFY-APSC-P-7M FPCFY-APSC-P-7M: CTO-FIBER PATCHCORDS EA B  $             17.65 31.0%  $                12.18 N/A N/A
FPCFY-APSC-P-8M FPCFY-APSC-P-8M: CTO-FIBER PATCHCORDS EA B  $             17.94 31.0%  $                12.38 N/A N/A
FPCFY-APSC-P-9M FPCFY-APSC-P-9M: CTO-FIBER PATCHCORDS EA B  $             18.25 31.0%  $                12.59 N/A N/A
FPCFY-SPD4/APSC-P-10M FPCFY-SPD4/APSC-P-10M: CTO-FIBER PATCHCO EA B  $             49.02 31.0%  $                33.82 N/A N/A
FPCFY-SPD4/PSC-P-10M FPCFY-SPD4/PSC-P-10M: CTO-FIBER PATCHCOR EA B  $             48.31 31.0%  $                33.33 N/A N/A
FPCFY-SPD4/PSC-P-15M FPCFY-SPD4/PSC-P-15M: CTO-FIBER PATCHCOR EA B  $             49.81 31.0%  $                34.37 N/A N/A
FPCFY-SPD4/PSC-P-1M FPCFY-SPD4/PSC-P-1M: SM,1.7MM,SX,D4-SC EA B  $             39.33 31.0%  $                27.14 N/A N/A
FPCFY-SPD4/PSC-P-20M FPCFY-SPD4/PSC-P-20M: CTO-FIBER PATCHCOR EA B  $             51.31 31.0%  $                35.40 N/A N/A
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FPCFY-SPD4/PSC-P-25M FPCFY-SPD4/PSC-P-25M: CTO-FIBER PATCHCOR EA B  $             52.81 31.0%  $                36.44 N/A N/A
FPCFY-SPD4/PSC-P-30M FPCFY-SPD4/PSC-P-30M: CTO-FIBER PATCHCOR EA B  $             54.31 31.0%  $                37.47 N/A N/A
FPCFY-SPD4/PSC-P-35M FPCFY-SPD4/PSC-P-35M: CTO-FIBER PATCHCOR EA B  $             55.81 31.0%  $                38.51 N/A N/A
FPCFY-SPD4/PSC-P-3M FPCFY-SPD4/PSC-P-3M: CTO-FIBER PATCHCORD EA B  $             46.21 31.0%  $                31.88 N/A N/A
FPCFY-SPD4/PSC-P-40M FPCFY-SPD4/PSC-P-40M: CTO-FIBER PATCHCOR EA B  $             57.31 31.0%  $                39.54 N/A N/A
FPCFY-SPD4/PSC-P-5M FPCFY-SPD4/PSC-P-5M: CTO-FIBER PATCHCORD EA B  $             46.81 31.0%  $                32.30 N/A N/A
FPCFY-SPD4/PSC-P-7M FPCFY-SPD4/PSC-P-7M: CTO-FIBER PATCHCORD EA B  $             47.40 31.0%  $                32.71 N/A N/A
FPCFY-SPD4-P-10M FPCFY-SPD4-P-10M: CTO-FIBER PATCHCORDS EA B  $             79.50 31.0%  $                54.86 N/A N/A
FPCFY-SPD4-P-15M FPCFY-SPD4-P-15M: CTO-FIBER PATCHCORDS EA B  $             81.00 31.0%  $                55.89 N/A N/A
FPCFY-SPD4-P-1M FPCFY-SPD4-P-1M: SM,1.7MM,SX,D4-D4,RBR EA B  $             60.31 31.0%  $                41.61 N/A N/A
FPCFY-SPD4-P-22M FPCFY-SPD4-P-22M: CTO-FIBER PATCHCORDS EA B  $             85.02 31.0%  $                58.66 N/A N/A
FPCFY-SPD4-P-3M FPCFY-SPD4-P-3M: CTO-FIBER PATCHCORDS EA B  $             77.40 31.0%  $                53.41 N/A N/A
FPCFY-SPD4-P-5M FPCFY-SPD4-P-5M: CTO-FIBER PATCHCORDS EA B  $             78.00 31.0%  $                53.82 N/A N/A
FPCFY-SPD4-P-7M FPCFY-SPD4-P-7M: CTO-FIBER PATCHCORDS EA B  $             78.59 31.0%  $                54.23 N/A N/A
FPCFY-SPFC/PD4-P-15M FPCFY-SPFC/PD4-P-15M: CTO-FIBER PATCHCOR EA B  $             54.02 31.0%  $                37.27 N/A N/A
FPCFY-SPFC/PD4-P-3M FPCFY-SPFC/PD4-P-3M: CTO-FIBER PATCHCORD EA B  $             50.40 31.0%  $                34.78 N/A N/A
FPCFY-SPFC/PLC-P-20M FPCFY-SPFC/PLC-P-20M: CTO-FIBER PATCHCOR EA B  $             24.33 31.0%  $                16.79 N/A N/A
FPCFY-SPFC/PLC-P-25M FPCFY-SPFC/PLC-P-25M: CTO-FIBER PATCHCOR EA B  $             25.83 31.0%  $                17.82 N/A N/A
FPCFY-SPFC/PLC-P-2M FPCFY-SPFC/PLC-P-2M: CTO-FIBER PATCHCORD EA B  $             18.92 31.0%  $                13.05 N/A N/A
FPCFY-SPFC/PSC-P-10M FPCFY-SPFC/PSC-P-10M: CTO-FIBER PATCHCOR EA B  $             21.33 31.0%  $                14.72 N/A N/A
FPCFY-SPFC/PSC-P-14M FPCFY-SPFC/PSC-P-14M: CTO-FIBER PATCHCOR EA B  $             22.52 31.0%  $                15.54 N/A N/A
FPCFY-SPFC/PSC-P-15M FPCFY-SPFC/PSC-P-15M: CTO-FIBER PATCHCOR EA B  $             22.83 31.0%  $                15.75 N/A N/A
FPCFY-SPFC/PSC-P-1M FPCFY-SPFC/PSC-P-1M: CTO-FIBER PATCHCORD EA B  $             18.63 31.0%  $                12.85 N/A N/A
FPCFY-SPFC/PSC-P-20M FPCFY-SPFC/PSC-P-20M: CTO-FIBER PATCHCOR EA B  $             24.33 31.0%  $                16.79 N/A N/A
FPCFY-SPFC/PSC-P-25M FPCFY-SPFC/PSC-P-25M: CTO-FIBER PATCHCOR EA B  $             25.83 31.0%  $                17.82 N/A N/A
FPCFY-SPFC/PSC-P-2M FPCFY-SPFC/PSC-P-2M: CTO-FIBER PATCHCORD EA B  $             18.92 31.0%  $                13.05 N/A N/A
FPCFY-SPFC/PSC-P-30M FPCFY-SPFC/PSC-P-30M: CTO-FIBER PATCHCOR EA B  $             27.33 31.0%  $                18.86 N/A N/A
FPCFY-SPFC/PSC-P-3M FPCFY-SPFC/PSC-P-3M: CTO-FIBER PATCHCORD EA B  $             19.23 31.0%  $                13.27 N/A N/A
FPCFY-SPFC/PSC-P-5M FPCFY-SPFC/PSC-P-5M: CTO-FIBER PATCHCORD EA B  $             19.83 31.0%  $                13.68 N/A N/A
FPCFY-SPFC/PSC-P-7M FPCFY-SPFC/PSC-P-7M: CTO-FIBER PATCHCORD EA B  $             20.42 31.0%  $                14.09 N/A N/A
FPCFY-SPFC-P-0.5M FPCFY-SPFC-P-0.5M: CTO-FIBER PATCHCORDS EA B  $             22.67 31.0%  $                15.64 N/A N/A
FPCFY-SPFC-P-10M FPCFY-SPFC-P-10M: CTO-FIBER PATCHCORDS EA B  $             25.52 31.0%  $                17.61 N/A N/A
FPCFY-SPFC-P-13M FPCFY-SPFC-P-13M: CTO-FIBER PATCHCORDS EA B  $             26.42 31.0%  $                18.23 N/A N/A
FPCFY-SPFC-P-1M FPCFY-SPFC-P-1M: SM 1.7MM SX RBR FC-FC 1 EA B  $             22.81 31.0%  $                15.74 N/A N/A
FPCFY-SPFC-P-20M FPCFY-SPFC-P-20M: CTO-FIBER PATCHCORDS EA B  $             28.52 31.0%  $                19.68 N/A N/A
FPCFY-SPFC-P-24M FPCFY-SPFC-P-24M: CTO-FIBER PATCHCORDS EA B  $             29.73 31.0%  $                20.51 N/A N/A
FPCFY-SPFC-P-2M FPCFY-SPFC-P-2M: CTO-FIBER PATCHCORDS EA B  $             23.13 31.0%  $                15.96 N/A N/A
FPCFY-SPFC-P-30M FPCFY-SPFC-P-30M: CTO-FIBER PATCHCORDS EA B  $             31.52 31.0%  $                21.75 N/A N/A
FPCFY-SPFC-P-3M FPCFY-SPFC-P-3M: CTO-FIBER PATCHCORDS EA B  $             23.42 31.0%  $                16.16 N/A N/A
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FPCFY-SPFC-P-50M FPCFY-SPFC-P-50M: CTO-FIBER PATCHCORDS EA B  $             37.52 31.0%  $                25.89 N/A N/A
FPCFY-SPFC-P-5M FPCFY-SPFC-P-5M: CTO-FIBER PATCHCORDS EA B  $             24.02 31.0%  $                16.57 N/A N/A
FPCFY-SPFC-P-6M FPCFY-SPFC-P-6M: CTO-FIBER PATCHCORDS EA B  $             24.85 31.0%  $                17.15 N/A N/A
FPCFY-SPFC-P-7M FPCFY-SPFC-P-7M: CTO-FIBER PATCHCORDS EA B  $             24.63 31.0%  $                16.99 N/A N/A
FPCFY-SPLC-P-0.5M FPCFY-SPLC-P-0.5M: CTO-FIBER PATCHCORDS EA B  $             14.27 31.0%  $                  9.85 N/A N/A
FPCFY-SPLC-P-10M FPCFY-SPLC-P-10M: CTO-FIBER PATCHCORDS EA B  $             17.13 31.0%  $                11.82 N/A N/A
FPCFY-SPLC-P-15M FPCFY-SPLC-P-15M: CTO-FIBER PATCHCORDS EA B  $             18.63 31.0%  $                12.85 N/A N/A
FPCFY-SPLC-P-1F FPCFY-SPLC-P-1F: SM,1.7MM,SX,LC-LC,M EA B  $             14.13 31.0%  $                  9.75 N/A N/A
FPCFY-SPLC-P-20M FPCFY-SPLC-P-20M: CTO-FIBER PATCHCORDS EA B  $             20.13 31.0%  $                13.89 N/A N/A
FPCFY-SPLC-P-25M FPCFY-SPLC-P-25M: CTO-FIBER PATCHCORDS EA B  $             23.81 31.0%  $                16.43 N/A N/A
FPCFY-SPLC-P-2M FPCFY-SPLC-P-2M: CTO-FIBER PATCHCORDS EA B  $             14.73 31.0%  $                10.16 N/A N/A
FPCFY-SPLC-P-3M FPCFY-SPLC-P-3M: CTO-FIBER PATCHCORDS EA B  $             15.02 31.0%  $                10.36 N/A N/A
FPCFY-SPLC-P-4M FPCFY-SPLC-P-4M: CTO-FIBER PATCHCORDS EA B  $             15.33 31.0%  $                10.58 N/A N/A
FPCFY-SPLC-P-5M FPCFY-SPLC-P-5M: CTO-FIBER PATCHCORDS EA B  $             15.63 31.0%  $                10.78 N/A N/A
FPCFY-SPLC-P-6M FPCFY-SPLC-P-6M: CTO-FIBER PATCHCORDS EA B  $             15.92 31.0%  $                10.98 N/A N/A
FPCFY-SPLC-P-7M FPCFY-SPLC-P-7M: CTO-FIBER PATCHCORDS EA B  $             16.23 31.0%  $                11.20 N/A N/A
FPCFY-SPLC-P-9M FPCFY-SPLC-P-9M: CTO-FIBER PATCHCORDS EA B  $             16.83 31.0%  $                11.61 N/A N/A
FPCFY-SPSC/PLC-P-10M FPCFY-SPSC/PLC-P-10M: CTO-FIBER PATCHCOR EA B  $             17.13 31.0%  $                11.82 N/A N/A
FPCFY-SPSC/PLC-P-15M FPCFY-SPSC/PLC-P-15M: CTO-FIBER PATCHCOR EA B  $             18.63 31.0%  $                12.85 N/A N/A
FPCFY-SPSC/PLC-P-16M FPCFY-SPSC/PLC-P-16M: CTO-FIBER PATCHCOR EA B  $             18.92 31.0%  $                13.05 N/A N/A
FPCFY-SPSC/PLC-P-1M FPCFY-SPSC/PLC-P-1M: C/A 1.7MM RBR SC/LC EA B  $             14.52 31.0%  $                10.02 N/A N/A
FPCFY-SPSC/PLC-P-20M FPCFY-SPSC/PLC-P-20M: CTO-FIBER PATCHCOR EA B  $             20.13 31.0%  $                13.89 N/A N/A
FPCFY-SPSC/PLC-P-25M FPCFY-SPSC/PLC-P-25M: CTO-FIBER PATCHCOR EA B  $             21.63 31.0%  $                14.92 N/A N/A
FPCFY-SPSC/PLC-P-2M FPCFY-SPSC/PLC-P-2M: CTO-FIBER PATCHCORD EA B  $             14.73 31.0%  $                10.16 N/A N/A
FPCFY-SPSC/PLC-P-30M FPCFY-SPSC/PLC-P-30M: CTO-FIBER PATCHCOR EA B  $             23.13 31.0%  $                15.96 N/A N/A
FPCFY-SPSC/PLC-P-3M FPCFY-SPSC/PLC-P-3M: CTO-FIBER PATCHCORD EA B  $             15.02 31.0%  $                10.36 N/A N/A
FPCFY-SPSC/PLC-P-4M FPCFY-SPSC/PLC-P-4M: CTO-FIBER PATCHCORD EA B  $             15.33 31.0%  $                10.58 N/A N/A
FPCFY-SPSC/PLC-P-5M FPCFY-SPSC/PLC-P-5M: CTO-FIBER PATCHCORD EA B  $             15.63 31.0%  $                10.78 N/A N/A
FPCFY-SPSC/PLC-P-6M FPCFY-SPSC/PLC-P-6M: CTO-FIBER PATCHCORD EA B  $             15.92 31.0%  $                10.98 N/A N/A
FPCFY-SPSC/PLC-P-7M FPCFY-SPSC/PLC-P-7M: CTO-FIBER PATCHCORD EA B  $             16.23 31.0%  $                11.20 N/A N/A
FPCFY-SPSC/PLC-P-8M FPCFY-SPSC/PLC-P-8M: CTO-FIBER PATCHCORD EA B  $             16.52 31.0%  $                11.40 N/A N/A
FPCFY-SPSC/PLC-P-9M FPCFY-SPSC/PLC-P-9M: CTO-FIBER PATCHCORD EA B  $             16.83 31.0%  $                11.61 N/A N/A
FPCFY-SPSC-P-0.5M FPCFY-SPSC-P-0.5M: CTO-FIBER PATCHCORDS EA B  $             14.27 31.0%  $                  9.85 N/A N/A
FPCFY-SPSC-P-10M FPCFY-SPSC-P-10M: CTO-FIBER PATCHCORDS EA B  $             17.13 31.0%  $                11.82 N/A N/A
FPCFY-SPSC-P-13M FPCFY-SPSC-P-13M: CTO-FIBER PATCHCORDS EA B  $             18.02 31.0%  $                12.43 N/A N/A
FPCFY-SPSC-P-15M FPCFY-SPSC-P-15M: CTO-FIBER PATCHCORDS EA B  $             18.63 31.0%  $                12.85 N/A N/A
FPCFY-SPSC-P-1M FPCFY-SPSC-P-1M: C/A 1.7MM RBR SC/SC 1M EA B  $             14.52 31.0%  $                10.02 N/A N/A
FPCFY-SPSC-P-20M FPCFY-SPSC-P-20M: CTO-FIBER PATCHCORDS EA B  $             20.13 31.0%  $                13.89 N/A N/A
FPCFY-SPSC-P-24M FPCFY-SPSC-P-24M: CTO-FIBER PATCHCORDS EA B  $             21.33 31.0%  $                14.72 N/A N/A
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FPCFY-SPSC-P-25M FPCFY-SPSC-P-25M: CTO-FIBER PATCHCORDS EA B  $             21.63 31.0%  $                14.92 N/A N/A
FPCFY-SPSC-P-2M FPCFY-SPSC-P-2M: CTO-FIBER PATCHCORDS EA B  $             14.73 31.0%  $                10.16 N/A N/A
FPCFY-SPSC-P-30M FPCFY-SPSC-P-30M: CTO-FIBER PATCHCORDS EA B  $             23.13 31.0%  $                15.96 N/A N/A
FPCFY-SPSC-P-35M FPCFY-SPSC-P-35M: CTO-FIBER PATCHCORDS EA B  $             24.63 31.0%  $                16.99 N/A N/A
FPCFY-SPSC-P-3M FPCFY-SPSC-P-3M: CTO-FIBER PATCHCORDS EA B  $             15.02 31.0%  $                10.36 N/A N/A
FPCFY-SPSC-P-45M FPCFY-SPSC-P-45M: CTO-FIBER PATCHCORDS EA B  $             27.63 31.0%  $                19.06 N/A N/A
FPCFY-SPSC-P-5M FPCFY-SPSC-P-5M: CTO-FIBER PATCHCORDS EA B  $             15.63 31.0%  $                10.78 N/A N/A
FPCFY-SPSC-P-6M FPCFY-SPSC-P-6M: CTO-FIBER PATCHCORDS EA B  $             15.92 31.0%  $                10.98 N/A N/A
FPCFY-SPSC-P-7M FPCFY-SPSC-P-7M: CTO-FIBER PATCHCORDS EA B  $             16.23 31.0%  $                11.20 N/A N/A
FPCFY-SPSC-P-8M FPCFY-SPSC-P-8M: CTO-FIBER PATCHCORDS EA B  $             16.52 31.0%  $                11.40 N/A N/A
FPCFY-SPSC-P-9M FPCFY-SPSC-P-9M: CTO-FIBER PATCHCORDS EA B  $             16.83 31.0%  $                11.61 N/A N/A
FPCFY-SPST/PSC-P-10M FPCFY-SPST/PSC-P-10M: CTO-FIBER PATCHCOR EA B  $             25.56 31.0%  $                17.64 N/A N/A
FPCFY-SPST/PSC-P-1M FPCFY-SPST/PSC-P-1M: CTO-FIBER PATCHCORD EA B  $             22.08 31.0%  $                15.24 N/A N/A
FPCFY-SPST/PSC-P-6M FPCFY-SPST/PSC-P-6M: CTO-FIBER PATCHCORD EA B  $             24.02 31.0%  $                16.57 N/A N/A
FPCFY-SPST-P-6M FPCFY-SPST-P-6M: CTO-FIBER PATCHCORDS EA B  $             31.58 31.0%  $                21.79 N/A N/A
FPC-LC45CLIP-50 FPC-LC45CLIP-50: LC BOOT CLIP, 45 DEGREE EA B  $           156.24 31.0%  $              107.81 N/A N/A
FPCMA-MLC-A-10M FPCMA-MLC-A-10M: CTO-FIBER PATCHCORDS EA B  $             79.25 31.0%  $                54.68 N/A N/A
FPCMA-MLC-A-12M FPCMA-MLC-A-12M: CTO-FIBER PATCHCORDS EA B  $             81.75 31.0%  $                56.41 N/A N/A
FPCMA-MLC-A-13M FPCMA-MLC-A-13M: CTO-FIBER PATCHCORDS EA B  $             83.00 31.0%  $                57.27 N/A N/A
FPCMA-MLC-A-14M FPCMA-MLC-A-14M: CTO-FIBER PATCHCORDS EA B  $             84.25 31.0%  $                58.13 N/A N/A
FPCMA-MLC-A-15M FPCMA-MLC-A-15M: CTO-FIBER PATCHCORDS EA B  $             85.50 31.0%  $                59.00 N/A N/A
FPCMA-MLC-A-20M FPCMA-MLC-A-20M: CTO-FIBER PATCHCORDS EA B  $             91.75 31.0%  $                63.31 N/A N/A
FPCMA-MLC-A-25M FPCMA-MLC-A-25M: CTO-FIBER PATCHCORDS EA B  $             98.00 31.0%  $                67.62 N/A N/A
FPCMA-MLC-A-28M FPCMA-MLC-A-28M: CTO-FIBER PATCHCORDS EA B  $           101.75 31.0%  $                70.21 N/A N/A
FPCMA-MLC-A-2M FPCMA-MLC-A-2M: CTO-FIBER PATCHCORDS EA B  $             69.25 31.0%  $                47.78 N/A N/A
FPCMA-MLC-A-30M FPCMA-MLC-A-30M: CTO-FIBER PATCHCORDS EA B  $           104.25 31.0%  $                71.93 N/A N/A
FPCMA-MLC-A-3M FPCMA-MLC-A-3M: CTO-FIBER PATCHCORDS EA B  $             70.50 31.0%  $                48.65 N/A N/A
FPCMA-MLC-A-40M FPCMA-MLC-A-40M: CTO-FIBER PATCHCORDS EA B  $           116.75 31.0%  $                80.56 N/A N/A
FPCMA-MLC-A-5M FPCMA-MLC-A-5M: CTO-FIBER PATCHCORDS EA B  $             73.00 31.0%  $                50.37 N/A N/A
FPCMA-MLC-A-6M FPCMA-MLC-A-6M: CTO-FIBER PATCHCORDS EA B  $             74.25 31.0%  $                51.23 N/A N/A
FPCMA-MLC-A-8M FPCMA-MLC-A-8M: CTO-FIBER PATCHCORDS EA B  $             76.75 31.0%  $                52.96 N/A N/A
FPCMA-MLC-A-9M FPCMA-MLC-A-9M: CTO-FIBER PATCHCORDS EA B  $             78.00 31.0%  $                53.82 N/A N/A

FPCMA-MSC/MLC-A-10M FPCMA-MSC/MLC-A-10M: CTO-FIBER 
PATCHCORD EA B  $             79.25 31.0%  $                54.68 N/A N/A

FPCMA-MSC/MLC-A-13M FPCMA-MSC/MLC-A-13M: CTO-FIBER 
PATCHCORD EA B  $             83.00 31.0%  $                57.27 N/A N/A

FPCMA-MSC/MLC-A-14M FPCMA-MSC/MLC-A-14M: CTO-FIBER 
PATCHCORD EA B  $             84.25 31.0%  $                58.13 N/A N/A

FPCMA-MSC/MLC-A-15M FPCMA-MSC/MLC-A-15M: CTO-FIBER 
PATCHCORD EA B  $             85.50 31.0%  $                59.00 N/A N/A
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FPCMA-MSC/MLC-A-1M FPCMA-MSC/MLC-A-1M: CTO-FIBER 
PATCHCORDS EA B  $             68.00 31.0%  $                46.92 N/A N/A

FPCMA-MSC/MLC-A-20M FPCMA-MSC/MLC-A-20M: CTO-FIBER 
PATCHCORD EA B  $             91.75 31.0%  $                63.31 N/A N/A

FPCMA-MSC/MLC-A-25M FPCMA-MSC/MLC-A-25M: CTO-FIBER 
PATCHCORD EA B  $             74.13 31.0%  $                51.15 N/A N/A

FPCMA-MSC/MLC-A-2M FPCMA-MSC/MLC-A-2M: CTO-FIBER 
PATCHCORDS EA B  $             69.25 31.0%  $                47.78 N/A N/A

FPCMA-MSC/MLC-A-3M FPCMA-MSC/MLC-A-3M: CTO-FIBER 
PATCHCORDS EA B  $             70.50 31.0%  $                48.65 N/A N/A

FPCMA-MSC/MLC-A-40M FPCMA-MSC/MLC-A-40M: CTO-FIBER 
PATCHCORD EA B  $           116.75 31.0%  $                80.56 N/A N/A

FPCMA-MSC/MLC-A-5M FPCMA-MSC/MLC-A-5M: CTO-FIBER 
PATCHCORDS EA B  $             73.00 31.0%  $                50.37 N/A N/A

FPCMA-MSC/MLC-A-8M FPCMA-MSC/MLC-A-8M: CTO-FIBER 
PATCHCORDS EA B  $             76.75 31.0%  $                52.96 N/A N/A

FPCMA-MSC-A-100M FPCMA-MSC-A-100M: CTO-FIBER PATCHCORDS EA B  $           191.74 31.0%  $              132.30 N/A N/A
FPCMA-MSC-A-10M FPCMA-MSC-A-10M: CTO-FIBER PATCHCORDS EA B  $             79.25 31.0%  $                54.68 N/A N/A
FPCMA-MSC-A-12M FPCMA-MSC-A-12M: CTO-FIBER PATCHCORDS EA B  $             81.75 31.0%  $                56.41 N/A N/A
FPCMA-MSC-A-150M FPCMA-MSC-A-150M: CTO-FIBER PATCHCORDS EA B  $           254.24 31.0%  $              175.43 N/A N/A
FPCMA-MSC-A-1M FPCMA-MSC-A-1M: MM SX 50/125 10GB EA B  $             13.90 31.0%  $                  9.59 N/A N/A
FPCMA-MSC-A-20M FPCMA-MSC-A-20M: CTO-FIBER PATCHCORDS EA B  $             91.75 31.0%  $                63.31 N/A N/A
FPCMA-MSC-A-2M FPCMA-MSC-A-2M: CTO-FIBER PATCHCORDS EA B  $             69.25 31.0%  $                47.78 N/A N/A
FPCMA-MSC-A-3M FPCMA-MSC-A-3M: CTO-FIBER PATCHCORDS EA B  $             70.50 31.0%  $                48.65 N/A N/A
FPCMA-MSC-A-50M FPCMA-MSC-A-50M: CTO-FIBER PATCHCORDS EA B  $           129.24 31.0%  $                89.18 N/A N/A
FPCMA-MSC-A-5M FPCMA-MSC-A-5M: CTO-FIBER PATCHCORDS EA B  $             73.00 31.0%  $                50.37 N/A N/A
FPCMA-MSC-A-7M FPCMA-MSC-A-7M: CTO-FIBER PATCHCORDS EA B  $             75.50 31.0%  $                52.10 N/A N/A
FPCMA-MST/MSC-A-7M FPCMA-MST/MSC-A-7M: CTO-FIBER 

PATCHCORDS EA B  $             75.50 31.0%  $                52.10 N/A N/A
FPCM-APFC-10M FPCM-APFC-10M: CTO-FIBER PATCHCORDS EA B  $             37.38 31.0%  $                25.79 N/A N/A
FPCM-APLC/PLC-1M FPCM-APLC/PLC-1M: CTO-FIBER PATCHCORDS EA B  $             15.52 31.0%  $                10.71 N/A N/A
FPCM-APLC/PLC-2.5M FPCM-APLC/PLC-2.5M: CTO-FIBER PATCHCORDS EA B  $             15.98 31.0%  $                11.03 N/A N/A
FPCM-APLC/PLC-2M FPCM-APLC/PLC-2M: CTO-FIBER PATCHCORDS EA B  $             15.83 31.0%  $                10.92 N/A N/A
FPCM-APLC/PLC-3M FPCM-APLC/PLC-3M: CTO-FIBER PATCHCORDS EA B  $             16.13 31.0%  $                11.13 N/A N/A
FPCM-APLC/PSC-1M FPCM-APLC/PSC-1M: CTO-FIBER PATCHCORDS EA B  $             15.52 31.0%  $                10.71 N/A N/A
FPCM-APLC/PSC-2M FPCM-APLC/PSC-2M: CTO-FIBER PATCHCORDS EA B  $             15.83 31.0%  $                10.92 N/A N/A
FPCM-APLC/PSC-3M FPCM-APLC/PSC-3M: CTO-FIBER PATCHCORDS EA B  $             16.13 31.0%  $                11.13 N/A N/A
FPCM-APLC-1M FPCM-APLC-1M: CTO-FIBER PATCHCORDS EA B  $             16.63 31.0%  $                11.47 N/A N/A
FPCM-APLC-2M FPCM-APLC-2M: CTO-FIBER PATCHCORDS EA B  $             16.92 31.0%  $                11.67 N/A N/A
FPCM-APSC/APLC-11M FPCM-APSC/APLC-11M: CTO-FIBER 

PATCHCORDS EA B  $             19.23 31.0%  $                13.27 N/A N/A
FPCM-APSC/APLC-12M FPCM-APSC/APLC-12M: CTO-FIBER 

PATCHCORDS EA B  $             19.54 31.0%  $                13.48 N/A N/A
FPCM-APSC/APLC-14M FPCM-APSC/APLC-14M: CTO-FIBER 

PATCHCORDS EA B  $             20.13 31.0%  $                13.89 N/A N/A
FPCM-APSC/APLC-15M FPCM-APSC/APLC-15M: CTO-FIBER 

PATCHCORDS EA B  $             20.44 31.0%  $                14.10 N/A N/A
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FPCM-APSC/APLC-16M FPCM-APSC/APLC-16M: CTO-FIBER 
PATCHCORDS EA B  $             20.73 31.0%  $                14.30 N/A N/A

FPCM-APSC/APLC-17M FPCM-APSC/APLC-17M: CTO-FIBER 
PATCHCORDS EA B  $             21.04 31.0%  $                14.52 N/A N/A

FPCM-APSC/APLC-18M FPCM-APSC/APLC-18M: CTO-FIBER 
PATCHCORDS EA B  $             21.35 31.0%  $                14.73 N/A N/A

FPCM-APSC/APLC-19M FPCM-APSC/APLC-19M: CTO-FIBER 
PATCHCORDS EA B  $             21.63 31.0%  $                14.92 N/A N/A

FPCM-APSC/APLC-1F FPCM-APSC/APLC-1F: CTO-FIBER PATCHCORDS EA B  $             16.02 31.0%  $                11.05 N/A N/A
FPCM-APSC/APLC-1M FPCM-APSC/APLC-1M: CTO-FIBER PATCHCORDS EA B  $             16.23 31.0%  $                11.20 N/A N/A
FPCM-APSC/APLC-21M FPCM-APSC/APLC-21M: CTO-FIBER 

PATCHCORDS EA B  $             22.23 31.0%  $                15.34 N/A N/A
FPCM-APSC/APLC-22M FPCM-APSC/APLC-22M: CTO-FIBER 

PATCHCORDS EA B  $             22.54 31.0%  $                15.55 N/A N/A
FPCM-APSC/APLC-23M FPCM-APSC/APLC-23M: CTO-FIBER 

PATCHCORDS EA B  $             22.85 31.0%  $                15.77 N/A N/A
FPCM-APSC/APLC-24M FPCM-APSC/APLC-24M: CTO-FIBER 

PATCHCORDS EA B  $             23.13 31.0%  $                15.96 N/A N/A
FPCM-APSC/APLC-27M FPCM-APSC/APLC-27M: CTO-FIBER 

PATCHCORDS EA B  $             24.04 31.0%  $                16.59 N/A N/A
FPCM-APSC/APLC-28M FPCM-APSC/APLC-28M: CTO-FIBER 

PATCHCORDS EA B  $             24.35 31.0%  $                16.80 N/A N/A
FPCM-APSC/APLC-29M FPCM-APSC/APLC-29M: CTO-FIBER 

PATCHCORDS EA B  $             24.63 31.0%  $                16.99 N/A N/A
FPCM-APSC/APLC-2M FPCM-APSC/APLC-2M: CTO-FIBER PATCHCORDS EA B  $             16.54 31.0%  $                11.41 N/A N/A
FPCM-APSC/APLC-30M FPCM-APSC/APLC-30M: CTO-FIBER 

PATCHCORDS EA B  $             24.94 31.0%  $                17.21 N/A N/A
FPCM-APSC/APLC-3M FPCM-APSC/APLC-3M: CTO-FIBER PATCHCORDS EA B  $             16.85 31.0%  $                11.63 N/A N/A
FPCM-APSC/APLC-4M FPCM-APSC/APLC-4M: CTO-FIBER PATCHCORDS EA B  $             17.13 31.0%  $                11.82 N/A N/A
FPCM-APSC/APLC-5M FPCM-APSC/APLC-5M: CTO-FIBER PATCHCORDS EA B  $             17.44 31.0%  $                12.03 N/A N/A
FPCM-APSC/APLC-6M FPCM-APSC/APLC-6M: CTO-FIBER PATCHCORDS EA B  $             18.63 31.0%  $                12.85 N/A N/A
FPCM-APSC/APLC-8M FPCM-APSC/APLC-8M: CTO-FIBER PATCHCORDS EA B  $             18.35 31.0%  $                12.66 N/A N/A
FPCM-APSC/APLC-9M FPCM-APSC/APLC-9M: CTO-FIBER PATCHCORDS EA B  $             18.63 31.0%  $                12.85 N/A N/A
FPCM-APSC/PFC-10M FPCM-APSC/PFC-10M: CTO-FIBER PATCHCORDS EA B  $             22.04 31.0%  $                15.21 N/A N/A
FPCM-APSC/PFC-13M FPCM-APSC/PFC-13M: CTO-FIBER PATCHCORDS EA B  $             22.94 31.0%  $                15.83 N/A N/A
FPCM-APSC/PFC-15M FPCM-APSC/PFC-15M: CTO-FIBER PATCHCORDS EA B  $             23.54 31.0%  $                16.24 N/A N/A
FPCM-APSC/PFC-5M FPCM-APSC/PFC-5M: CTO-FIBER PATCHCORDS EA B  $             20.54 31.0%  $                14.17 N/A N/A
FPCM-APSC/PFC-7M FPCM-APSC/PFC-7M: CTO-FIBER PATCHCORDS EA B  $             21.13 31.0%  $                14.58 N/A N/A
FPCM-APSC/PLC-10M FPCM-APSC/PLC-10M: C/A 2MM ASC-LC SMPLX EA B  $             17.85 31.0%  $                12.32 N/A N/A
FPCM-APSC/PLC-11M FPCM-APSC/PLC-11M: CTO-FIBER PATCHCORDS EA B  $             18.13 31.0%  $                12.51 N/A N/A
FPCM-APSC/PLC-12M FPCM-APSC/PLC-12M: CTO-FIBER PATCHCORDS EA B  $             18.44 31.0%  $                12.72 N/A N/A
FPCM-APSC/PLC-13M FPCM-APSC/PLC-13M: CTO-FIBER PATCHCORDS EA B  $             18.73 31.0%  $                12.92 N/A N/A
FPCM-APSC/PLC-14M FPCM-APSC/PLC-14M: CTO-FIBER PATCHCORDS EA B  $             19.04 31.0%  $                13.14 N/A N/A
FPCM-APSC/PLC-15M FPCM-APSC/PLC-15M: CTO-FIBER PATCHCORDS EA B  $             19.35 31.0%  $                13.35 N/A N/A
FPCM-APSC/PLC-16M FPCM-APSC/PLC-16M: CTO-FIBER PATCHCORDS EA B  $             19.63 31.0%  $                13.54 N/A N/A
FPCM-APSC/PLC-17M FPCM-APSC/PLC-17M: CTO-FIBER PATCHCORDS EA B  $             19.94 31.0%  $                13.76 N/A N/A
FPCM-APSC/PLC-18M FPCM-APSC/PLC-18M: CTO-FIBER PATCHCORDS EA B  $             20.23 31.0%  $                13.96 N/A N/A
FPCM-APSC/PLC-19M FPCM-APSC/PLC-19M: CTO-FIBER PATCHCORDS EA B  $             20.54 31.0%  $                14.17 N/A N/A
FPCM-APSC/PLC-1M FPCM-APSC/PLC-1M: CTO-FIBER PATCHCORDS EA B  $             15.13 31.0%  $                10.44 N/A N/A
FPCM-APSC/PLC-21M FPCM-APSC/PLC-21M: CTO-FIBER PATCHCORDS EA B  $             21.13 31.0%  $                14.58 N/A N/A
FPCM-APSC/PLC-22M FPCM-APSC/PLC-22M: CTO-FIBER PATCHCORDS EA B  $             21.44 31.0%  $                14.79 N/A N/A
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FPCM-APSC/PLC-23M FPCM-APSC/PLC-23M: CTO-FIBER PATCHCORDS EA B  $             21.73 31.0%  $                14.99 N/A N/A
FPCM-APSC/PLC-24M FPCM-APSC/PLC-24M: CTO-FIBER PATCHCORDS EA B  $             22.04 31.0%  $                15.21 N/A N/A
FPCM-APSC/PLC-25M FPCM-APSC/PLC-25M: CTO-FIBER PATCHCORDS EA B  $             22.35 31.0%  $                15.42 N/A N/A
FPCM-APSC/PLC-27M FPCM-APSC/PLC-27M: CTO-FIBER PATCHCORDS EA B  $             22.94 31.0%  $                15.83 N/A N/A
FPCM-APSC/PLC-28M FPCM-APSC/PLC-28M: CTO-FIBER PATCHCORDS EA B  $             23.23 31.0%  $                16.03 N/A N/A
FPCM-APSC/PLC-29M FPCM-APSC/PLC-29M: CTO-FIBER PATCHCORDS EA B  $             23.54 31.0%  $                16.24 N/A N/A
FPCM-APSC/PLC-2M FPCM-APSC/PLC-2M: CTO-FIBER PATCHCORDS EA B  $             15.44 31.0%  $                10.65 N/A N/A
FPCM-APSC/PLC-30M FPCM-APSC/PLC-30M: CTO-FIBER PATCHCORDS EA B  $             23.85 31.0%  $                16.46 N/A N/A
FPCM-APSC/PLC-3M FPCM-APSC/PLC-3M: CTO-FIBER PATCHCORDS EA B  $             15.73 31.0%  $                10.85 N/A N/A
FPCM-APSC/PLC-4M FPCM-APSC/PLC-4M: CTO-FIBER PATCHCORDS EA B  $             16.04 31.0%  $                11.07 N/A N/A
FPCM-APSC/PLC-5M FPCM-APSC/PLC-5M: CTO-FIBER PATCHCORDS EA B  $             16.35 31.0%  $                11.28 N/A N/A
FPCM-APSC/PLC-8M FPCM-APSC/PLC-8M: CTO-FIBER PATCHCORDS EA B  $             17.23 31.0%  $                11.89 N/A N/A
FPCM-APSC/PLC-9M FPCM-APSC/PLC-9M: CTO-FIBER PATCHCORDS EA B  $             17.54 31.0%  $                12.10 N/A N/A
FPCM-APSC/PSC-12M FPCM-APSC/PSC-12M: CTO-FIBER PATCHCORDS EA B  $             18.44 31.0%  $                12.72 N/A N/A
FPCM-APSC/PSC-13M FPCM-APSC/PSC-13M: CTO-FIBER PATCHCORDS EA B  $             18.73 31.0%  $                12.92 N/A N/A
FPCM-APSC/PSC-18M FPCM-APSC/PSC-18M: CTO-FIBER PATCHCORDS EA B  $             20.23 31.0%  $                13.96 N/A N/A
FPCM-APSC/PSC-19M FPCM-APSC/PSC-19M: CTO-FIBER PATCHCORDS EA B  $             20.54 31.0%  $                14.17 N/A N/A
FPCM-APSC/PSC-2M FPCM-APSC/PSC-2M: CTO-FIBER PATCHCORDS EA B  $             15.44 31.0%  $                10.65 N/A N/A
FPCM-APSC/PSC-40M FPCM-APSC/PSC-40M: CTO-FIBER PATCHCORDS EA B  $             26.85 31.0%  $                18.53 N/A N/A
FPCM-APSC/PSC-5M FPCM-APSC/PSC-5M: CTO-FIBER PATCHCORDS EA B  $             16.35 31.0%  $                11.28 N/A N/A
FPCM-APSC/PSC-6M FPCM-APSC/PSC-6M: CTO-FIBER PATCHCORDS EA B  $             16.63 31.0%  $                11.47 N/A N/A
FPCM-APSC/PSC-7M FPCM-APSC/PSC-7M: CTO-FIBER PATCHCORDS EA B  $             16.94 31.0%  $                11.69 N/A N/A
FPCM-APSC/PSC-8M FPCM-APSC/PSC-8M: CTO-FIBER PATCHCORDS EA B  $             17.23 31.0%  $                11.89 N/A N/A
FPCM-APSC/PSC-9M FPCM-APSC/PSC-9M: CTO-FIBER PATCHCORDS EA B  $             17.54 31.0%  $                12.10 N/A N/A
FPCM-APSC/PST-11M FPCM-APSC/PST-11M: CTO-FIBER PATCHCORDS EA B  $             25.63 31.0%  $                17.68 N/A N/A
FPCM-APSC/PST-13M FPCM-APSC/PST-13M: CTO-FIBER PATCHCORDS EA B  $             26.31 31.0%  $                18.15 N/A N/A
FPCM-APSC/PST-14M FPCM-APSC/PST-14M: CTO-FIBER PATCHCORDS EA B  $             26.60 31.0%  $                18.35 N/A N/A
FPCM-APSC/PST-15M FPCM-APSC/PST-15M: CTO-FIBER PATCHCORDS EA B  $             26.90 31.0%  $                18.56 N/A N/A
FPCM-APSC/PST-17M FPCM-APSC/PST-17M: CTO-FIBER PATCHCORDS EA B  $             27.50 31.0%  $                18.98 N/A N/A
FPCM-APSC/PST-18M FPCM-APSC/PST-18M: CTO-FIBER PATCHCORDS EA B  $             27.81 31.0%  $                19.19 N/A N/A
FPCM-APSC/PST-19M FPCM-APSC/PST-19M: CTO-FIBER PATCHCORDS EA B  $             28.10 31.0%  $                19.39 N/A N/A
FPCM-APSC/PST-1M FPCM-APSC/PST-1M: CTO-FIBER PATCHCORDS EA B  $             22.69 31.0%  $                15.66 N/A N/A
FPCM-APSC/PST-20M FPCM-APSC/PST-20M: CTO-FIBER PATCHCORDS EA B  $             28.40 31.0%  $                19.60 N/A N/A
FPCM-APSC/PST-21M FPCM-APSC/PST-21M: CTO-FIBER PATCHCORDS EA B  $             28.69 31.0%  $                19.80 N/A N/A
FPCM-APSC/PST-22M FPCM-APSC/PST-22M: CTO-FIBER PATCHCORDS EA B  $             29.00 31.0%  $                20.01 N/A N/A
FPCM-APSC/PST-23M FPCM-APSC/PST-23M: CTO-FIBER PATCHCORDS EA B  $             29.31 31.0%  $                20.22 N/A N/A
FPCM-APSC/PST-24M FPCM-APSC/PST-24M: CTO-FIBER PATCHCORDS EA B  $             29.60 31.0%  $                20.42 N/A N/A
FPCM-APSC/PST-25M FPCM-APSC/PST-25M: CTO-FIBER PATCHCORDS EA B  $             29.90 31.0%  $                20.63 N/A N/A
FPCM-APSC/PST-26M FPCM-APSC/PST-26M: CTO-FIBER PATCHCORDS EA B  $             30.19 31.0%  $                20.83 N/A N/A
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FPCM-APSC/PST-27M FPCM-APSC/PST-27M: CTO-FIBER PATCHCORDS EA B  $             30.50 31.0%  $                21.05 N/A N/A
FPCM-APSC/PST-28M FPCM-APSC/PST-28M: CTO-FIBER PATCHCORDS EA B  $             30.81 31.0%  $                21.26 N/A N/A
FPCM-APSC/PST-29M FPCM-APSC/PST-29M: CTO-FIBER PATCHCORDS EA B  $             31.09 31.0%  $                21.45 N/A N/A
FPCM-APSC/PST-2M FPCM-APSC/PST-2M: CTO-FIBER PATCHCORDS EA B  $             23.00 31.0%  $                15.87 N/A N/A
FPCM-APSC/PST-30M FPCM-APSC/PST-30M: CTO-FIBER PATCHCORDS EA B  $             31.40 31.0%  $                21.67 N/A N/A
FPCM-APSC/PST-4M FPCM-APSC/PST-4M: CTO-FIBER PATCHCORDS EA B  $             23.60 31.0%  $                16.28 N/A N/A
FPCM-APSC/PST-5M FPCM-APSC/PST-5M: CTO-FIBER PATCHCORDS EA B  $             23.90 31.0%  $                16.49 N/A N/A
FPCM-APSC/PST-7M FPCM-APSC/PST-7M: CTO-FIBER PATCHCORDS EA B  $             24.50 31.0%  $                16.91 N/A N/A
FPCM-APSC/PST-9M FPCM-APSC/PST-9M: CTO-FIBER PATCHCORDS EA B  $             25.10 31.0%  $                17.32 N/A N/A
FPCM-APSC-0.5M FPCM-APSC-0.5M: CTO-FIBER PATCHCORDS EA B  $             15.69 31.0%  $                10.83 N/A N/A
FPCM-APSC-10M FPCM-APSC-10M: CTO-FIBER PATCHCORDS EA B  $             18.56 31.0%  $                12.81 N/A N/A
FPCM-APSC-13M FPCM-APSC-13M: CTO-FIBER PATCHCORDS EA B  $             19.44 31.0%  $                13.41 N/A N/A
FPCM-APSC-15M FPCM-APSC-15M: CTO-FIBER PATCHCORDS EA B  $             21.06 31.0%  $                14.53 N/A N/A
FPCM-APSC-17M FPCM-APSC-17M: CTO-FIBER PATCHCORDS EA B  $             20.65 31.0%  $                14.25 N/A N/A
FPCM-APSC-18M FPCM-APSC-18M: CTO-FIBER PATCHCORDS EA B  $             20.94 31.0%  $                14.45 N/A N/A
FPCM-APSC-19M FPCM-APSC-19M: CTO-FIBER PATCHCORDS EA B  $             21.25 31.0%  $                14.66 N/A N/A
FPCM-APSC-1M FPCM-APSC-1M: CTO-FIBER PATCHCORDS EA B  $             15.85 31.0%  $                10.94 N/A N/A
FPCM-APSC-21M FPCM-APSC-21M: CTO-FIBER PATCHCORDS EA B  $             21.85 31.0%  $                15.08 N/A N/A
FPCM-APSC-22M FPCM-APSC-22M: CTO-FIBER PATCHCORDS EA B  $             22.15 31.0%  $                15.28 N/A N/A
FPCM-APSC-23M FPCM-APSC-23M: CTO-FIBER PATCHCORDS EA B  $             22.44 31.0%  $                15.48 N/A N/A
FPCM-APSC-24M FPCM-APSC-24M: CTO-FIBER PATCHCORDS EA B  $             22.75 31.0%  $                15.70 N/A N/A
FPCM-APSC-26M FPCM-APSC-26M: CTO-FIBER PATCHCORDS EA B  $             23.35 31.0%  $                16.11 N/A N/A
FPCM-APSC-27M FPCM-APSC-27M: CTO-FIBER PATCHCORDS EA B  $             23.65 31.0%  $                16.32 N/A N/A
FPCM-APSC-28M FPCM-APSC-28M: CTO-FIBER PATCHCORDS EA B  $             23.94 31.0%  $                16.52 N/A N/A
FPCM-APSC-29M FPCM-APSC-29M: CTO-FIBER PATCHCORDS EA B  $             24.25 31.0%  $                16.73 N/A N/A
FPCM-APSC-2M FPCM-APSC-2M: CTO-FIBER PATCHCORDS EA B  $             16.15 31.0%  $                11.14 N/A N/A
FPCM-APSC-35M FPCM-APSC-35M: CTO-FIBER PATCHCORDS EA B  $             29.96 31.0%  $                20.67 N/A N/A
FPCM-APSC-3M FPCM-APSC-3M: CTO-FIBER PATCHCORDS EA B  $             16.44 31.0%  $                11.34 N/A N/A
FPCM-APSC-4M FPCM-APSC-4M: CTO-FIBER PATCHCORDS EA B  $             16.75 31.0%  $                11.56 N/A N/A
FPCM-APSC-5M FPCM-APSC-5M: CTO-FIBER PATCHCORDS EA B  $             17.06 31.0%  $                11.77 N/A N/A
FPCM-APSC-6M FPCM-APSC-6M: CTO-FIBER PATCHCORDS EA B  $             17.35 31.0%  $                11.97 N/A N/A
FPCM-APSC-7M FPCM-APSC-7M: CTO-FIBER PATCHCORDS EA B  $             17.65 31.0%  $                12.18 N/A N/A
FPCM-APSC-8M FPCM-APSC-8M: CTO-FIBER PATCHCORDS EA B  $             17.94 31.0%  $                12.38 N/A N/A
FPCMD-MLC-A-100M FPCMD-MLC-A-100M: CTO-FIBER PATCHCORDS EA B  $           191.74 31.0%  $              132.30 N/A N/A
FPCMD-MLC-A-50M FPCMD-MLC-A-50M: CTO-FIBER PATCHCORDS EA B  $           129.24 31.0%  $                89.18 N/A N/A
FPCMD-MSC-A-100M FPCMD-MSC-A-100M: CTO-FIBER PATCHCORDS EA B  $           191.74 31.0%  $              132.30 N/A N/A
FPCMD-MSC-A-50M FPCMD-MSC-A-50M: CTO-FIBER PATCHCORDS EA B  $           129.24 31.0%  $                89.18 N/A N/A
FPC-MFC/MST-B-8M FPC-MFC/MST-B-8M: CTO-FIBER PATCHCORDS EA B  $             84.63 31.0%  $                58.39 N/A N/A
FPC-MFC-A-7M FPC-MFC-A-7M: CTO-FIBER PATCHCORDS EA B  $             89.59 31.0%  $                61.82 N/A N/A
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FPC-MFC-B-10M FPC-MFC-B-10M: CTO-FIBER PATCHCORDS EA B  $             95.00 31.0%  $                65.55 N/A N/A
FPC-MFC-B-7M FPC-MFC-B-7M: CTO-FIBER PATCHCORDS EA B  $             91.25 31.0%  $                62.96 N/A N/A
FPCM-MFC/MST-B-20M FPCM-MFC/MST-B-20M: CTO-FIBER 

PATCHCORDS EA B  $             99.63 31.0%  $                68.74 N/A N/A
FPCM-MFC/MST-B-3M FPCM-MFC/MST-B-3M: CTO-FIBER PATCHCORDS EA B  $             78.38 31.0%  $                54.08 N/A N/A
FPCM-MFC-B-10M FPCM-MFC-B-10M: CTO-FIBER PATCHCORDS EA B  $             95.00 31.0%  $                65.55 N/A N/A
FPCM-MFC-B-3M FPCM-MFC-B-3M: CTO-FIBER PATCHCORDS EA B  $             86.25 31.0%  $                59.51 N/A N/A
FPCM-MLC-A-10M FPCM-MLC-A-10M: CTO-FIBER PATCHCORDS EA B  $             76.75 31.0%  $                52.96 N/A N/A
FPCM-MLC-A-15M FPCM-MLC-A-15M: CTO-FIBER PATCHCORDS EA B  $             81.75 31.0%  $                56.41 N/A N/A
FPCM-MLC-A-16M FPCM-MLC-A-16M: CTO-FIBER PATCHCORDS EA B  $             82.75 31.0%  $                57.10 N/A N/A
FPCM-MLC-A-1M FPCM-MLC-A-1M: MM,2MM,LC-LC,1M EA B  $             13.81 31.0%  $                  9.53 N/A N/A
FPCM-MLC-A-20M FPCM-MLC-A-20M: CTO-FIBER PATCHCORDS EA B  $             86.75 31.0%  $                59.86 N/A N/A
FPCM-MLC-A-25M FPCM-MLC-A-25M: CTO-FIBER PATCHCORDS EA B  $             91.75 31.0%  $                63.31 N/A N/A
FPCM-MLC-A-2M FPCM-MLC-A-2M: CTO-FIBER PATCHCORDS EA B  $             68.75 31.0%  $                47.44 N/A N/A
FPCM-MLC-A-30M FPCM-MLC-A-30M: CTO-FIBER PATCHCORDS EA B  $             96.75 31.0%  $                66.76 N/A N/A
FPCM-MLC-A-3M FPCM-MLC-A-3M: CTO-FIBER PATCHCORDS EA B  $             69.75 31.0%  $                48.13 N/A N/A
FPCM-MLC-A-5M FPCM-MLC-A-5M: CTO-FIBER PATCHCORDS EA B  $             71.75 31.0%  $                49.51 N/A N/A
FPCM-MLC-A-7M FPCM-MLC-A-7M: CTO-FIBER PATCHCORDS EA B  $             73.75 31.0%  $                50.89 N/A N/A
FPCM-MLC-A-8M FPCM-MLC-A-8M: CTO-FIBER PATCHCORDS EA B  $             74.75 31.0%  $                51.58 N/A N/A
FPCM-MLC-A-9M FPCM-MLC-A-9M: CTO-FIBER PATCHCORDS EA B  $             75.75 31.0%  $                52.27 N/A N/A
FPCM-MLC-B-10M FPCM-MLC-B-10M: CTO-FIBER PATCHCORDS EA B  $             79.25 31.0%  $                54.68 N/A N/A
FPCM-MLC-B-15M FPCM-MLC-B-15M: CTO-FIBER PATCHCORDS EA B  $             85.50 31.0%  $                59.00 N/A N/A
FPCM-MLC-B-1M FPCM-MLC-B-1M: CTO-FIBER PATCHCORDS EA B  $             68.00 31.0%  $                46.92 N/A N/A
FPCM-MLC-B-20M FPCM-MLC-B-20M: CTO-FIBER PATCHCORDS EA B  $             91.75 31.0%  $                63.31 N/A N/A
FPCM-MLC-B-2M FPCM-MLC-B-2M: CTO-FIBER PATCHCORDS EA B  $             69.25 31.0%  $                47.78 N/A N/A
FPCM-MLC-B-3M FPCM-MLC-B-3M: CTO-FIBER PATCHCORDS EA B  $             70.50 31.0%  $                48.65 N/A N/A
FPCM-MLC-B-5M FPCM-MLC-B-5M: CTO-FIBER PATCHCORDS EA B  $             73.00 31.0%  $                50.37 N/A N/A
FPCM-MLC-B-6M FPCM-MLC-B-6M: CTO-FIBER PATCHCORDS EA B  $             74.25 31.0%  $                51.23 N/A N/A
FPCM-MLC-B-7M FPCM-MLC-B-7M: CTO-FIBER PATCHCORDS EA B  $             75.50 31.0%  $                52.10 N/A N/A
FPCM-MLC-B-8M FPCM-MLC-B-8M: CTO-FIBER PATCHCORDS EA B  $             76.75 31.0%  $                52.96 N/A N/A
FPCM-MLC-B-9M FPCM-MLC-B-9M: CTO-FIBER PATCHCORDS EA B  $             78.00 31.0%  $                53.82 N/A N/A
FPCM-MSC/MLC-A-0.3M FPCM-MSC/MLC-A-0.3M: C/A,2MM,SC-LC,MM EA B  $             13.33 31.0%  $                  9.20 N/A N/A
FPCM-MSC/MLC-A-10M FPCM-MSC/MLC-A-10M: CTO-FIBER 

PATCHCORDS EA B  $             76.75 31.0%  $                52.96 N/A N/A
FPCM-MSC/MLC-A-13M FPCM-MSC/MLC-A-13M: CTO-FIBER 

PATCHCORDS EA B  $             79.75 31.0%  $                55.03 N/A N/A
FPCM-MSC/MLC-A-15M FPCM-MSC/MLC-A-15M: CTO-FIBER 

PATCHCORDS EA B  $             81.75 31.0%  $                56.41 N/A N/A
FPCM-MSC/MLC-A-1M FPCM-MSC/MLC-A-1M: CTO-FIBER PATCHCORDS EA B  $             67.75 31.0%  $                46.75 N/A N/A
FPCM-MSC/MLC-A-20M FPCM-MSC/MLC-A-20M: CTO-FIBER 

PATCHCORDS EA B  $             86.75 31.0%  $                59.86 N/A N/A
FPCM-MSC/MLC-A-25M FPCM-MSC/MLC-A-25M: CTO-FIBER 

PATCHCORDS EA B  $             91.75 31.0%  $                63.31 N/A N/A
FPCM-MSC/MLC-A-2M FPCM-MSC/MLC-A-2M: CTO-FIBER PATCHCORDS EA B  $             68.75 31.0%  $                47.44 N/A N/A
FPCM-MSC/MLC-A-3M FPCM-MSC/MLC-A-3M: CTO-FIBER PATCHCORDS EA B  $             69.75 31.0%  $                48.13 N/A N/A
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FPCM-MSC/MLC-A-5M FPCM-MSC/MLC-A-5M: CTO-FIBER PATCHCORDS EA B  $             71.75 31.0%  $                49.51 N/A N/A
FPCM-MSC/MLC-A-80M FPCM-MSC/MLC-A-80M: CTO-FIBER 

PATCHCORDS EA B  $           146.74 31.0%  $              101.25 N/A N/A
FPCM-MSC/MLC-B-10M FPCM-MSC/MLC-B-10M: CTO-FIBER 

PATCHCORDS EA B  $             79.25 31.0%  $                54.68 N/A N/A
FPCM-MSC/MLC-B-12M FPCM-MSC/MLC-B-12M: CTO-FIBER 

PATCHCORDS EA B  $             81.75 31.0%  $                56.41 N/A N/A
FPCM-MSC/MLC-B-13M FPCM-MSC/MLC-B-13M: CTO-FIBER 

PATCHCORDS EA B  $             83.00 31.0%  $                57.27 N/A N/A
FPCM-MSC/MLC-B-16M FPCM-MSC/MLC-B-16M: CTO-FIBER 

PATCHCORDS EA B  $             86.75 31.0%  $                59.86 N/A N/A
FPCM-MSC/MLC-B-25F FPCM-MSC/MLC-B-25F: CTO-FIBER PATCHCORDS EA B  $             76.27 31.0%  $                52.63 N/A N/A
FPCM-MSC/MLC-B-2M FPCM-MSC/MLC-B-2M: CTO-FIBER PATCHCORDS EA B  $             69.25 31.0%  $                47.78 N/A N/A
FPCM-MSC/MLC-B-3M FPCM-MSC/MLC-B-3M: CTO-FIBER PATCHCORDS EA B  $             70.50 31.0%  $                48.65 N/A N/A
FPCM-MSC/MLC-B-5M FPCM-MSC/MLC-B-5M: CTO-FIBER PATCHCORDS EA B  $             73.00 31.0%  $                50.37 N/A N/A
FPCM-MSC/MLC-B-6M FPCM-MSC/MLC-B-6M: CTO-FIBER PATCHCORDS EA B  $             74.25 31.0%  $                51.23 N/A N/A
FPCM-MSC-A-100M FPCM-MSC-A-100M: CTO-FIBER PATCHCORDS EA B  $           166.74 31.0%  $              115.05 N/A N/A
FPCM-MSC-A-10M FPCM-MSC-A-10M: CTO-FIBER PATCHCORDS EA B  $             76.75 31.0%  $                52.96 N/A N/A
FPCM-MSC-A-15M FPCM-MSC-A-15M: CTO-FIBER PATCHCORDS EA B  $             81.75 31.0%  $                56.41 N/A N/A
FPCM-MSC-A-20M FPCM-MSC-A-20M: CTO-FIBER PATCHCORDS EA B  $             86.75 31.0%  $                59.86 N/A N/A
FPCM-MSC-A-25M FPCM-MSC-A-25M: CTO-FIBER PATCHCORDS EA B  $             91.75 31.0%  $                63.31 N/A N/A
FPCM-MSC-A-2M FPCM-MSC-A-2M: CTO-FIBER PATCHCORDS EA B  $             68.75 31.0%  $                47.44 N/A N/A
FPCM-MSC-A-30M FPCM-MSC-A-30M: CTO-FIBER PATCHCORDS EA B  $             96.75 31.0%  $                66.76 N/A N/A
FPCM-MSC-A-3M FPCM-MSC-A-3M: CTO-FIBER PATCHCORDS EA B  $             69.75 31.0%  $                48.13 N/A N/A
FPCM-MSC-A-50M FPCM-MSC-A-50M: CTO-FIBER PATCHCORDS EA B  $           116.75 31.0%  $                80.56 N/A N/A
FPCM-MSC-A-5M FPCM-MSC-A-5M: CTO-FIBER PATCHCORDS EA B  $             71.75 31.0%  $                49.51 N/A N/A
FPCM-MSC-B-10M FPCM-MSC-B-10M: CTO-FIBER PATCHCORDS EA B  $             79.25 31.0%  $                54.68 N/A N/A
FPCM-MSC-B-11M FPCM-MSC-B-11M: CTO-FIBER PATCHCORDS EA B  $             80.50 31.0%  $                55.55 N/A N/A
FPCM-MSC-B-13M FPCM-MSC-B-13M: CTO-FIBER PATCHCORDS EA B  $             83.00 31.0%  $                57.27 N/A N/A
FPCM-MSC-B-14M FPCM-MSC-B-14M: CTO-FIBER PATCHCORDS EA B  $             84.25 31.0%  $                58.13 N/A N/A
FPCM-MSC-B-15M FPCM-MSC-B-15M: CTO-FIBER PATCHCORDS EA B  $             85.50 31.0%  $                59.00 N/A N/A
FPCM-MSC-B-1M FPCM-MSC-B-1M: CTO-FIBER PATCHCORDS EA B  $             68.00 31.0%  $                46.92 N/A N/A
FPCM-MSC-B-20M FPCM-MSC-B-20M: CTO-FIBER PATCHCORDS EA B  $             91.75 31.0%  $                63.31 N/A N/A
FPCM-MSC-B-25M FPCM-MSC-B-25M: CTO-FIBER PATCHCORDS EA B  $             98.00 31.0%  $                67.62 N/A N/A
FPCM-MSC-B-2M FPCM-MSC-B-2M: CTO-FIBER PATCHCORDS EA B  $             69.25 31.0%  $                47.78 N/A N/A
FPCM-MSC-B-30M FPCM-MSC-B-30M: CTO-FIBER PATCHCORDS EA B  $           104.25 31.0%  $                71.93 N/A N/A
FPCM-MSC-B-35M FPCM-MSC-B-35M: CTO-FIBER PATCHCORDS EA B  $           110.50 31.0%  $                76.25 N/A N/A
FPCM-MSC-B-3M FPCM-MSC-B-3M: CTO-FIBER PATCHCORDS EA B  $             70.50 31.0%  $                48.65 N/A N/A
FPCM-MSC-B-4M FPCM-MSC-B-4M: CTO-FIBER PATCHCORDS EA B  $             71.75 31.0%  $                49.51 N/A N/A
FPCM-MSC-B-50M FPCM-MSC-B-50M: CTO-FIBER PATCHCORDS EA B  $           129.24 31.0%  $                89.18 N/A N/A
FPCM-MSC-B-5M FPCM-MSC-B-5M: CTO-FIBER PATCHCORDS EA B  $             73.00 31.0%  $                50.37 N/A N/A
FPCM-MSC-B-6M FPCM-MSC-B-6M: CTO-FIBER PATCHCORDS EA B  $             74.25 31.0%  $                51.23 N/A N/A
FPCM-MST/MLC-B-10M FPCM-MST/MLC-B-10M: CTO-FIBER 

PATCHCORDS EA B  $             79.25 31.0%  $                54.68 N/A N/A
FPCM-MST/MLC-B-12M FPCM-MST/MLC-B-12M: CTO-FIBER 

PATCHCORDS EA B  $             81.75 31.0%  $                56.41 N/A N/A
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FPCM-MST/MLC-B-15M FPCM-MST/MLC-B-15M: CTO-FIBER 
PATCHCORDS EA B  $             85.50 31.0%  $                59.00 N/A N/A

FPCM-MST/MLC-B-2M FPCM-MST/MLC-B-2M: CTO-FIBER PATCHCORDS EA B  $             69.25 31.0%  $                47.78 N/A N/A
FPCM-MST/MLC-B-30M FPCM-MST/MLC-B-30M: CTO-FIBER 

PATCHCORDS EA B  $           104.25 31.0%  $                71.93 N/A N/A
FPCM-MST/MLC-B-3M FPCM-MST/MLC-B-3M: CTO-FIBER PATCHCORDS EA B  $             70.50 31.0%  $                48.65 N/A N/A
FPCM-MST/MLC-B-5M FPCM-MST/MLC-B-5M: CTO-FIBER PATCHCORDS EA B  $             73.00 31.0%  $                50.37 N/A N/A
FPCM-MST/MLC-B-8M FPCM-MST/MLC-B-8M: CTO-FIBER PATCHCORDS EA B  $             23.96 31.0%  $                16.53 N/A N/A
FPCM-MST/MSC-A-15M FPCM-MST/MSC-A-15M: CTO-FIBER 

PATCHCORDS EA B  $             81.75 31.0%  $                56.41 N/A N/A
FPCM-MST/MSC-A-3M FPCM-MST/MSC-A-3M: CTO-FIBER PATCHCORDS EA B  $             69.75 31.0%  $                48.13 N/A N/A
FPCM-MST/MSC-B-25M FPCM-MST/MSC-B-25M: CTO-FIBER 

PATCHCORDS EA B  $             98.00 31.0%  $                67.62 N/A N/A
FPCM-MST/MSC-B-2M FPCM-MST/MSC-B-2M: CTO-FIBER PATCHCORDS EA B  $             69.25 31.0%  $                47.78 N/A N/A
FPCM-MST/MSC-B-3M FPCM-MST/MSC-B-3M: CTO-FIBER PATCHCORDS EA B  $             70.50 31.0%  $                48.65 N/A N/A
FPCM-MST/MSC-B-7M FPCM-MST/MSC-B-7M: CTO-FIBER PATCHCORDS EA B  $             75.50 31.0%  $                52.10 N/A N/A
FPCM-MST-B-10M FPCM-MST-B-10M: CTO-FIBER PATCHCORDS EA B  $             79.25 31.0%  $                54.68 N/A N/A
FPCM-MST-B-12M FPCM-MST-B-12M: CTO-FIBER PATCHCORDS EA B  $             81.75 31.0%  $                56.41 N/A N/A
FPCM-MST-B-15M FPCM-MST-B-15M: CTO-FIBER PATCHCORDS EA B  $             85.50 31.0%  $                59.00 N/A N/A
FPCM-MST-B-2M FPCM-MST-B-2M: CTO-FIBER PATCHCORDS EA B  $             69.25 31.0%  $                47.78 N/A N/A
FPCM-MST-B-3M FPCM-MST-B-3M: CTO-FIBER PATCHCORDS EA B  $             70.50 31.0%  $                48.65 N/A N/A
FPCM-MST-B-5M FPCM-MST-B-5M: CTO-FIBER PATCHCORDS EA B  $             73.00 31.0%  $                50.37 N/A N/A
FPCM-MST-B-8M FPCM-MST-B-8M: CTO-FIBER PATCHCORDS EA B  $             76.75 31.0%  $                52.96 N/A N/A
FPC-MSC/MLC-B-32M FPC-MSC/MLC-B-32M: CTO-FIBER PATCHCORDS EA B  $           106.75 31.0%  $                73.66 N/A N/A
FPC-MSC/MLC-B-58M FPC-MSC/MLC-B-58M: CTO-FIBER PATCHCORDS EA B  $           139.24 31.0%  $                96.08 N/A N/A
FPC-MSC/MLC-B-5M FPC-MSC/MLC-B-5M: CTO-FIBER PATCHCORDS EA B  $             73.00 31.0%  $                50.37 N/A N/A
FPC-MSC-A-1M FPC-MSC-A-1M: CTO-FIBER PATCHCORDS EA B  $             67.77 31.0%  $                46.76 N/A N/A
FPC-MSC-A-2M FPC-MSC-A-2M: CTO-FIBER PATCHCORDS EA B  $             68.77 31.0%  $                47.45 N/A N/A
FPC-MSC-A-3M FPC-MSC-A-3M: CTO-FIBER PATCHCORDS EA B  $             69.79 31.0%  $                48.16 N/A N/A
FPC-MSC-A-4M FPC-MSC-A-4M: CTO-FIBER PATCHCORDS EA B  $             70.80 31.0%  $                48.85 N/A N/A
FPC-MSC-A-5M FPC-MSC-A-5M: CTO-FIBER PATCHCORDS EA B  $             71.80 31.0%  $                49.54 N/A N/A
FPC-MSC-B-1.5M FPC-MSC-B-1.5M: CTO-FIBER PATCHCORDS EA B  $             68.63 31.0%  $                47.35 N/A N/A
FPC-MSC-B-100F FPC-MSC-B-100F: CTO-FIBER PATCHCORDS EA B  $           104.84 31.0%  $                72.34 N/A N/A
FPC-MSC-B-10M FPC-MSC-B-10M: CTO-FIBER PATCHCORDS EA B  $             79.25 31.0%  $                54.68 N/A N/A
FPC-MSC-B-1M FPC-MSC-B-1M: CTO-FIBER PATCHCORDS EA B  $             68.00 31.0%  $                46.92 N/A N/A
FPC-MSC-B-20M FPC-MSC-B-20M: CTO-FIBER PATCHCORDS EA B  $             91.75 31.0%  $                63.31 N/A N/A
FPC-MSC-B-2M FPC-MSC-B-2M: CTO-FIBER PATCHCORDS EA B  $             69.25 31.0%  $                47.78 N/A N/A
FPC-MSC-B-3M FPC-MSC-B-3M: CTO-FIBER PATCHCORDS EA B  $             70.50 31.0%  $                48.65 N/A N/A
FPC-MSC-B-4M FPC-MSC-B-4M: CTO-FIBER PATCHCORDS EA B  $             71.75 31.0%  $                49.51 N/A N/A
FPC-MSC-B-50M FPC-MSC-B-50M: CTO-FIBER PATCHCORDS EA B  $           129.24 31.0%  $                89.18 N/A N/A
FPC-MSC-B-5M FPC-MSC-B-5M: CTO-FIBER PATCHCORDS EA B  $             73.00 31.0%  $                50.37 N/A N/A
FPC-MSC-B-6M FPC-MSC-B-6M: CTO-FIBER PATCHCORDS EA B  $             74.25 31.0%  $                51.23 N/A N/A
FPC-MSC-B-7M FPC-MSC-B-7M: CTO-FIBER PATCHCORDS EA B  $             75.50 31.0%  $                52.10 N/A N/A
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FPC-MSC-B-8F FPC-MSC-B-8F: CTO-FIBER PATCHCORDS EA B  $             69.80 31.0%  $                48.16 N/A N/A
FPCM-SPFC/PLC-10M FPCM-SPFC/PLC-10M: CTO-FIBER PATCHCORDS EA B  $             21.33 31.0%  $                14.72 N/A N/A
FPCM-SPFC/PSC-50M FPCM-SPFC/PSC-50M: CTO-FIBER PATCHCORDS EA B  $             33.33 31.0%  $                23.00 N/A N/A
FPCM-SPFC/PSC-5M FPCM-SPFC/PSC-5M: CTO-FIBER PATCHCORDS EA B  $             18.81 31.0%  $                12.98 N/A N/A
FPCM-SPFC-10M FPCM-SPFC-10M: CTO-FIBER PATCHCORDS EA B  $             25.52 31.0%  $                17.61 N/A N/A
FPCM-SPFC-30M FPCM-SPFC-30M: CTO-FIBER PATCHCORDS EA B  $             31.52 31.0%  $                21.75 N/A N/A
FPCM-SPFC-3M FPCM-SPFC-3M: CTO-FIBER PATCHCORDS EA B  $             23.42 31.0%  $                16.16 N/A N/A
FPCM-SPFC-40M FPCM-SPFC-40M: CTO-FIBER PATCHCORDS EA B  $             34.52 31.0%  $                23.82 N/A N/A
FPCM-SPFC-50M FPCM-SPFC-50M: CTO-FIBER PATCHCORDS EA B  $             37.52 31.0%  $                25.89 N/A N/A
FPCM-SPFC-7M FPCM-SPFC-7M: CTO-FIBER PATCHCORDS EA B  $             24.63 31.0%  $                16.99 N/A N/A
FPCM-SPLC/APLC-10M FPCM-SPLC/APLC-10M: CTO-FIBER PATCHCORDS EA B  $             18.23 31.0%  $                12.58 N/A N/A
FPCM-SPLC/APLC-15F FPCM-SPLC/APLC-15F: CTO-FIBER PATCHCORDS EA B  $             16.60 31.0%  $                11.45 N/A N/A
FPCM-SPLC-10M FPCM-SPLC-10M: CTO-FIBER PATCHCORDS EA B  $             17.13 31.0%  $                11.82 N/A N/A
FPCM-SPLC-1M FPCM-SPLC-1M: CTO-FIBER PATCHCORDS EA B  $             14.42 31.0%  $                  9.95 N/A N/A
FPCM-SPLC-2M FPCM-SPLC-2M: CTO-FIBER PATCHCORDS EA B  $             14.73 31.0%  $                10.16 N/A N/A
FPCM-SPLC-3M FPCM-SPLC-3M: CTO-FIBER PATCHCORDS EA B  $             15.02 31.0%  $                10.36 N/A N/A
FPCM-SPLC-8M FPCM-SPLC-8M: CTO-FIBER PATCHCORDS EA B  $             16.52 31.0%  $                11.40 N/A N/A
FPCM-SPSC/APLC-15M FPCM-SPSC/APLC-15M: CTO-FIBER PATCHCORDS EA B  $             19.73 31.0%  $                13.61 N/A N/A
FPCM-SPSC/APLC-30M FPCM-SPSC/APLC-30M: CTO-FIBER PATCHCORDS EA B  $             24.23 31.0%  $                16.72 N/A N/A
FPCM-SPSC/APSC-14M FPCM-SPSC/APSC-14M: C/A 2MM SMPLX SC/ASC EA B  $             19.04 31.0%  $                13.14 N/A N/A
FPCM-SPSC/PLC-1.5M FPCM-SPSC/PLC-1.5M: CTO-FIBER PATCHCORDS EA B  $             14.58 31.0%  $                10.06 N/A N/A
FPCM-SPSC/PLC-11M FPCM-SPSC/PLC-11M: CTO-FIBER PATCHCORDS EA B  $             17.42 31.0%  $                12.02 N/A N/A
FPCM-SPSC/PLC-14M FPCM-SPSC/PLC-14M: CTO-FIBER PATCHCORDS EA B  $             18.33 31.0%  $                12.65 N/A N/A
FPCM-SPSC/PLC-1M FPCM-SPSC/PLC-1M: CTO-FIBER PATCHCORDS EA B  $             14.42 31.0%  $                  9.95 N/A N/A
FPCM-SPSC/PLC-2M FPCM-SPSC/PLC-2M: CTO-FIBER PATCHCORDS EA B  $             14.73 31.0%  $                10.16 N/A N/A
FPCM-SPSC/PLC-3M FPCM-SPSC/PLC-3M: CTO-FIBER PATCHCORDS EA B  $             15.02 31.0%  $                10.36 N/A N/A
FPCM-SPSC/PLC-4M FPCM-SPSC/PLC-4M: CTO-FIBER PATCHCORDS EA B  $             15.33 31.0%  $                10.58 N/A N/A
FPCM-SPSC/PLC-5M FPCM-SPSC/PLC-5M: CTO-FIBER PATCHCORDS EA B  $             15.63 31.0%  $                10.78 N/A N/A
FPCM-SPSC-10M FPCM-SPSC-10M: CTO-FIBER PATCHCORDS EA B  $             17.13 31.0%  $                11.82 N/A N/A
FPCM-SPSC-15M FPCM-SPSC-15M: CTO-FIBER PATCHCORDS EA B  $             18.63 31.0%  $                12.85 N/A N/A
FPCM-SPSC-30M FPCM-SPSC-30M: CTO-FIBER PATCHCORDS EA B  $             23.13 31.0%  $                15.96 N/A N/A
FPCM-SPSC-3M FPCM-SPSC-3M: CTO-FIBER PATCHCORDS EA B  $             15.02 31.0%  $                10.36 N/A N/A
FPCM-SPSC-5M FPCM-SPSC-5M: CTO-FIBER PATCHCORDS EA B  $             15.63 31.0%  $                10.78 N/A N/A
FPCM-SPSC-6M FPCM-SPSC-6M: CTO-FIBER PATCHCORDS EA B  $             15.92 31.0%  $                10.98 N/A N/A
FPCM-SPSC-7M FPCM-SPSC-7M: CTO-FIBER PATCHCORDS EA B  $             16.23 31.0%  $                11.20 N/A N/A
FPCM-SPSC-8M FPCM-SPSC-8M: CTO-FIBER PATCHCORDS EA B  $             16.52 31.0%  $                11.40 N/A N/A
FPCM-SPST/APSC-1M FPCM-SPST/APSC-1M: CTO-FIBER PATCHCORDS EA B  $             25.81 31.0%  $                17.81 N/A N/A
FPCM-SPST/PSC-10M FPCM-SPST/PSC-10M: CTO-FIBER PATCHCORDS EA B  $             24.69 31.0%  $                17.04 N/A N/A
FPCM-SPST-1M FPCM-SPST-1M: CTO-FIBER PATCHCORDS EA B  $             19.13 31.0%  $                13.20 N/A N/A
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FPCM-SPST-2F FPCM-SPST-2F: CTO-FIBER PATCHCORDS EA B  $               3.19 31.0%  $                  2.20 N/A N/A
FPCM-SPST-5M FPCM-SPST-5M: CTO-FIBER PATCHCORDS EA B  $             30.75 31.0%  $                21.22 N/A N/A
FPC-MST/MLC-B-10M FPC-MST/MLC-B-10M: CTO-FIBER PATCHCORDS EA B  $             79.25 31.0%  $                54.68 N/A N/A
FPC-MST/MLC-B-14M FPC-MST/MLC-B-14M: CTO-FIBER PATCHCORDS EA B  $             84.25 31.0%  $                58.13 N/A N/A
FPC-MST/MLC-B-2M FPC-MST/MLC-B-2M: CTO-FIBER PATCHCORDS EA B  $             69.25 31.0%  $                47.78 N/A N/A
FPC-MST/MLC-B-3M FPC-MST/MLC-B-3M: CTO-FIBER PATCHCORDS EA B  $             20.77 31.0%  $                14.33 N/A N/A
FPC-MST/MLC-B-4M FPC-MST/MLC-B-4M: CTO-FIBER PATCHCORDS EA B  $             71.75 31.0%  $                49.51 N/A N/A
FPC-MST/MLC-B-8M FPC-MST/MLC-B-8M: CTO-FIBER PATCHCORDS EA B  $             76.75 31.0%  $                52.96 N/A N/A
FPC-MST/MSC-A-10M FPC-MST/MSC-A-10M: CTO-FIBER PATCHCORDS EA B  $             76.88 31.0%  $                53.05 N/A N/A
FPC-MST/MSC-B-1.5M FPC-MST/MSC-B-1.5M: CTO-FIBER PATCHCORDS EA B  $             68.63 31.0%  $                47.35 N/A N/A
FPC-MST/MSC-B-1M FPC-MST/MSC-B-1M: CTO-FIBER PATCHCORDS EA B  $             68.00 31.0%  $                46.92 N/A N/A
FPC-MST/MSC-B-2M FPC-MST/MSC-B-2M: CTO-FIBER PATCHCORDS EA B  $             69.25 31.0%  $                47.78 N/A N/A
FPC-MST/MSC-B-3M FPC-MST/MSC-B-3M: CTO-FIBER PATCHCORDS EA B  $             70.50 31.0%  $                48.65 N/A N/A
FPC-MST/MSC-B-4M FPC-MST/MSC-B-4M: CTO-FIBER PATCHCORDS EA B  $             71.75 31.0%  $                49.51 N/A N/A
FPC-MST/MSC-B-5M FPC-MST/MSC-B-5M: CTO-FIBER PATCHCORDS EA B  $             73.00 31.0%  $                50.37 N/A N/A
FPC-MST/MSC-B-6M FPC-MST/MSC-B-6M: CTO-FIBER PATCHCORDS EA B  $             74.25 31.0%  $                51.23 N/A N/A
FPC-MST-B-10M FPC-MST-B-10M: CTO-FIBER PATCHCORDS EA B  $             79.25 31.0%  $                54.68 N/A N/A
FPC-MST-B-2M FPC-MST-B-2M: CTO-FIBER PATCHCORDS EA B  $             69.25 31.0%  $                47.78 N/A N/A
FPC-MST-B-3M FPC-MST-B-3M: CTO-FIBER PATCHCORDS EA B  $             70.50 31.0%  $                48.65 N/A N/A
FPC-MST-B-4M FPC-MST-B-4M: CTO-FIBER PATCHCORDS EA B  $             71.75 31.0%  $                49.51 N/A N/A
FPC-MST-B-6M FPC-MST-B-6M: CTO-FIBER PATCHCORDS EA B  $             74.25 31.0%  $                51.23 N/A N/A
FPC-MST-B-7M FPC-MST-B-7M: CTO-FIBER PATCHCORDS EA B  $             75.50 31.0%  $                52.10 N/A N/A
FPCMW-APSC/PFC-P-2M FPCMW-APSC/PFC-P-2M: CTO-FIBER 

PATCHCORD EA B  $             19.69 31.0%  $                13.59 N/A N/A
FPCMW-APSC/PLC-P-2M FPCMW-APSC/PLC-P-2M: CTO-FIBER 

PATCHCORD EA B  $             15.48 31.0%  $                10.68 N/A N/A
FPCMW-APSC/PSC-P-2M FPCMW-APSC/PSC-P-2M: CTO-FIBER 

PATCHCORD EA B  $             15.48 31.0%  $                10.68 N/A N/A
FPCMW-APSC/PST-P-2M FPCMW-APSC/PST-P-2M: CTO-FIBER 

PATCHCORD EA B  $             23.06 31.0%  $                15.91 N/A N/A
FPCMW-APSC-P-1.5M FPCMW-APSC-P-1.5M: CTO-FIBER PATCHCORDS EA B  $             16.04 31.0%  $                11.07 N/A N/A
FPCMW-APSC-P-1M FPCMW-APSC-P-1M: CTO-FIBER PATCHCORDS EA B  $             15.88 31.0%  $                10.96 N/A N/A
FPCMW-APSC-P-25M FPCMW-APSC-P-25M: CTO-FIBER PATCHCORDS EA B  $             23.67 31.0%  $                16.33 N/A N/A
FPCMW-APSC-P-2M FPCMW-APSC-P-2M: CTO-FIBER PATCHCORDS EA B  $             16.19 31.0%  $                11.17 N/A N/A
FPCMW-APSC-P-3M FPCMW-APSC-P-3M: CTO-FIBER PATCHCORDS EA B  $             16.52 31.0%  $                11.40 N/A N/A
FPCMW-APSC-P-6M FPCMW-APSC-P-6M: CTO-FIBER PATCHCORDS EA B  $             17.50 31.0%  $                12.08 N/A N/A
FPCMW-APSC-P-7M FPCMW-APSC-P-7M: CTO-FIBER PATCHCORDS EA B  $             17.83 31.0%  $                12.30 N/A N/A
FPCMW-SPFC/PLC-P-2M FPCMW-SPFC/PLC-P-2M: CTO-FIBER PATCHCORD EA B  $             18.98 31.0%  $                13.10 N/A N/A
FPCMW-SPFC/PSC-P-11M FPCMW-SPFC/PSC-P-11M: CTO-FIBER PATCHCOR EA B  $             21.90 31.0%  $                15.11 N/A N/A
FPCMW-SPFC/PSC-P-1M FPCMW-SPFC/PSC-P-1M: SM SX 2MM FC-SC RBR EA B  $             17.63 31.0%  $                12.16 N/A N/A
FPCMW-SPFC/PSC-P-2M FPCMW-SPFC/PSC-P-2M: CTO-FIBER PATCHCORD EA B  $             18.98 31.0%  $                13.10 N/A N/A
FPCMW-SPFC/PSC-P-8M FPCMW-SPFC/PSC-P-8M: CTO-FIBER PATCHCORD EA B  $             20.92 31.0%  $                14.43 N/A N/A
FPCMW-SPFC/PST-P-2M FPCMW-SPFC/PST-P-2M: CTO-FIBER PATCHCORD EA B  $             26.54 31.0%  $                18.31 N/A N/A

8435 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FPCMW-SPFC-P-1M FPCMW-SPFC-P-1M: CTO-FIBER PATCHCORDS EA B  $             22.85 31.0%  $                15.77 N/A N/A
FPCMW-SPFC-P-2M FPCMW-SPFC-P-2M: CTO-FIBER PATCHCORDS EA B  $             23.17 31.0%  $                15.99 N/A N/A
FPCMW-SPFC-P-3M FPCMW-SPFC-P-3M: CTO-FIBER PATCHCORDS EA B  $             23.50 31.0%  $                16.22 N/A N/A
FPCMW-SPFC-P-4M FPCMW-SPFC-P-4M: CTO-FIBER PATCHCORDS EA B  $             23.83 31.0%  $                16.44 N/A N/A
FPCMW-SPLC-P-2M FPCMW-SPLC-P-2M: CTO-FIBER PATCHCORDS EA B  $             14.77 31.0%  $                10.19 N/A N/A
FPCMW-SPSC/PLC-P-10M FPCMW-SPSC/PLC-P-10M: CTO-FIBER PATCHCOR EA B  $             17.38 31.0%  $                11.99 N/A N/A
FPCMW-SPSC/PLC-P-13M FPCMW-SPSC/PLC-P-13M: CTO-FIBER PATCHCOR EA B  $             18.35 31.0%  $                12.66 N/A N/A
FPCMW-SPSC/PLC-P-2M FPCMW-SPSC/PLC-P-2M: CTO-FIBER PATCHCORD EA B  $             14.77 31.0%  $                10.19 N/A N/A
FPCMW-SPSC/PLC-P-3M FPCMW-SPSC/PLC-P-3M: CTO-FIBER PATCHCORD EA B  $             15.10 31.0%  $                10.42 N/A N/A
FPCMW-SPSC/PLC-P-5M FPCMW-SPSC/PLC-P-5M: CTO-FIBER PATCHCORD EA B  $             15.75 31.0%  $                10.87 N/A N/A
FPCMW-SPSC/PLC-P-6M FPCMW-SPSC/PLC-P-6M: CTO-FIBER PATCHCORD EA B  $             16.08 31.0%  $                11.10 N/A N/A
FPCMW-SPSC-P-10M FPCMW-SPSC-P-10M: CTO-FIBER PATCHCORDS EA B  $             17.38 31.0%  $                11.99 N/A N/A
FPCMW-SPSC-P-14M FPCMW-SPSC-P-14M: CTO-FIBER PATCHCORDS EA B  $             18.67 31.0%  $                12.88 N/A N/A
FPCMW-SPSC-P-18M FPCMW-SPSC-P-18M: CTO-FIBER PATCHCORDS EA B  $             19.98 31.0%  $                13.79 N/A N/A
FPCMW-SPSC-P-19M FPCMW-SPSC-P-19M: CTO-FIBER PATCHCORDS EA B  $             20.31 31.0%  $                14.01 N/A N/A
FPCMW-SPSC-P-1M FPCMW-SPSC-P-1M: CTO-FIBER PATCHCORDS EA B  $             14.44 31.0%  $                  9.96 N/A N/A
FPCMW-SPSC-P-2M FPCMW-SPSC-P-2M: CTO-FIBER PATCHCORDS EA B  $             14.77 31.0%  $                10.19 N/A N/A
FPCMW-SPSC-P-34M FPCMW-SPSC-P-34M: CTO-FIBER PATCHCORDS EA B  $             25.17 31.0%  $                17.37 N/A N/A
FPCMW-SPSC-P-3M FPCMW-SPSC-P-3M: CTO-FIBER PATCHCORDS EA B  $             15.10 31.0%  $                10.42 N/A N/A
FPCMW-SPSC-P-5M FPCMW-SPSC-P-5M: CTO-FIBER PATCHCORDS EA B  $             15.75 31.0%  $                10.87 N/A N/A
FPCMW-SPSC-P-6M FPCMW-SPSC-P-6M: CTO-FIBER PATCHCORDS EA B  $             16.08 31.0%  $                11.10 N/A N/A
FPCMW-SPSC-P-7M FPCMW-SPSC-P-7M: CTO-FIBER PATCHCORDS EA B  $             16.40 31.0%  $                11.32 N/A N/A
FPCMW-SPST/PSC-P-2M FPCMW-SPST/PSC-P-2M: CTO-FIBER PATCHCORD EA B  $             22.35 31.0%  $                15.42 N/A N/A
FPCMW-SPST/PSC-P-5M FPCMW-SPST/PSC-P-5M: CTO-FIBER PATCHCORD EA B  $             23.31 31.0%  $                16.08 N/A N/A
FPCMW-SPST/PSC-P-6M FPCMW-SPST/PSC-P-6M: CTO-FIBER PATCHCORD EA B  $             23.63 31.0%  $                16.30 N/A N/A
FPCMW-SPST-P-1M FPCMW-SPST-P-1M: SM SX 2MM ST-ST RBR EA B  $             20.81 31.0%  $                14.36 N/A N/A
FPCMW-SPST-P-2M FPCMW-SPST-P-2M: CTO-FIBER PATCHCORDS EA B  $             29.90 31.0%  $                20.63 N/A N/A
FPCMW-SPST-P-3M FPCMW-SPST-P-3M: CTO-FIBER PATCHCORDS EA B  $             30.23 31.0%  $                20.86 N/A N/A
FPCMW-SPST-P-4M FPCMW-SPST-P-4M: CTO-FIBER PATCHCORDS EA B  $             30.56 31.0%  $                21.09 N/A N/A
FPCMW-SPST-P-5M FPCMW-SPST-P-5M: CTO-FIBER PATCHCORDS EA B  $             30.88 31.0%  $                21.31 N/A N/A
FPCMW-SPST-P-6M FPCMW-SPST-P-6M: CTO-FIBER PATCHCORDS EA B  $             31.19 31.0%  $                21.52 N/A N/A
FPCMY-APFC/APLC-P-3M FPCMY-APFC/APLC-P-3M: CTO-FIBER PATCHCOR EA B  $             26.25 31.0%  $                18.11 N/A N/A
FPCMY-APFC/PLC-P-3M FPCMY-APFC/PLC-P-3M: CTO-FIBER PATCHCORD EA B  $             25.40 31.0%  $                17.53 N/A N/A
FPCMY-APFC/PSC-P-3M FPCMY-APFC/PSC-P-3M: CTO-FIBER PATCHCORD EA B  $             25.15 31.0%  $                17.35 N/A N/A
FPCMY-APFC/PSC-P-5M FPCMY-APFC/PSC-P-5M: CTO-FIBER PATCHCORD EA B  $             25.75 31.0%  $                17.77 N/A N/A
FPCMY-APFC-P-10M FPCMY-APFC-P-10M: CTO-FIBER PATCHCORDS EA B  $             38.25 31.0%  $                26.39 N/A N/A
FPCMY-APLC/PSC-P-1M FPCMY-APLC/PSC-P-1M: CTO-FIBER PATCHCORD EA B  $             15.52 31.0%  $                10.71 N/A N/A
FPCMY-APLC-P-12F FPCMY-APLC-P-12F: CTO-FIBER PATCHCORDS EA B  $             17.42 31.0%  $                12.02 N/A N/A
FPCMY-APLC-P-15M FPCMY-APLC-P-15M: CTO-FIBER PATCHCORDS EA B  $             20.83 31.0%  $                14.37 N/A N/A
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FPCMY-APLC-P-16M FPCMY-APLC-P-16M: CTO-FIBER PATCHCORDS EA B  $             21.13 31.0%  $                14.58 N/A N/A
FPCMY-APLC-P-18F FPCMY-APLC-P-18F: CTO-FIBER PATCHCORDS EA B  $             17.98 31.0%  $                12.41 N/A N/A
FPCMY-APLC-P-18M FPCMY-APLC-P-18M: CTO-FIBER PATCHCORDS EA B  $             21.73 31.0%  $                14.99 N/A N/A
FPCMY-APLC-P-1M FPCMY-APLC-P-1M: SM 2.0MM RBR ALC/ALC EA B  $             22.81 31.0%  $                15.74 N/A N/A
FPCMY-APLC-P-20F FPCMY-APLC-P-20F: CTO-FIBER PATCHCORDS EA B  $             18.15 31.0%  $                12.52 N/A N/A
FPCMY-APLC-P-23F FPCMY-APLC-P-23F: CTO-FIBER PATCHCORDS EA B  $             18.42 31.0%  $                12.71 N/A N/A
FPCMY-APLC-P-23M FPCMY-APLC-P-23M: CTO-FIBER PATCHCORDS EA B  $             23.23 31.0%  $                16.03 N/A N/A
FPCMY-APLC-P-25M FPCMY-APLC-P-25M: CTO-FIBER PATCHCORDS EA B  $             23.83 31.0%  $                16.44 N/A N/A
FPCMY-APLC-P-26F FPCMY-APLC-P-26F: CTO-FIBER PATCHCORDS EA B  $             18.69 31.0%  $                12.90 N/A N/A
FPCMY-APLC-P-2M FPCMY-APLC-P-2M: CTO-FIBER PATCHCORDS EA B  $             16.92 31.0%  $                11.67 N/A N/A
FPCMY-APLC-P-3.5M FPCMY-APLC-P-3.5M: CTO-FIBER PATCHCORDS EA B  $             17.38 31.0%  $                11.99 N/A N/A
FPCMY-APLC-P-30M FPCMY-APLC-P-30M: CTO-FIBER PATCHCORDS EA B  $             25.33 31.0%  $                17.48 N/A N/A
FPCMY-APLC-P-33F FPCMY-APLC-P-33F: CTO-FIBER PATCHCORDS EA B  $             19.35 31.0%  $                13.35 N/A N/A
FPCMY-APLC-P-36F FPCMY-APLC-P-36F: CTO-FIBER PATCHCORDS EA B  $             19.61 31.0%  $                13.53 N/A N/A
FPCMY-APLC-P-39F FPCMY-APLC-P-39F: CTO-FIBER PATCHCORDS EA B  $             19.88 31.0%  $                13.72 N/A N/A
FPCMY-APLC-P-3M FPCMY-APLC-P-3M: CTO-FIBER PATCHCORDS EA B  $             17.23 31.0%  $                11.89 N/A N/A
FPCMY-APLC-P-42F FPCMY-APLC-P-42F: CTO-FIBER PATCHCORDS EA B  $             20.15 31.0%  $                13.90 N/A N/A
FPCMY-APLC-P-44F FPCMY-APLC-P-44F: CTO-FIBER PATCHCORDS EA B  $             20.35 31.0%  $                14.04 N/A N/A
FPCMY-APLC-P-4M FPCMY-APLC-P-4M: CTO-FIBER PATCHCORDS EA B  $             17.52 31.0%  $                12.09 N/A N/A
FPCMY-APLC-P-5M FPCMY-APLC-P-5M: CTO-FIBER PATCHCORDS EA B  $             17.83 31.0%  $                12.30 N/A N/A
FPCMY-APLC-P-6F FPCMY-APLC-P-6F: CTO-FIBER PATCHCORDS EA B  $             16.88 31.0%  $                11.65 N/A N/A
FPCMY-APLC-P-6M FPCMY-APLC-P-6M: CTO-FIBER PATCHCORDS EA B  $             18.13 31.0%  $                12.51 N/A N/A
FPCMY-APLC-P-8F FPCMY-APLC-P-8F: CTO-FIBER PATCHCORDS EA B  $             17.06 31.0%  $                11.77 N/A N/A
FPCMY-APLC-P-9F FPCMY-APLC-P-9F: CTO-FIBER PATCHCORDS EA B  $             17.15 31.0%  $                11.83 N/A N/A
FPCMY-APSC/APLC-P-10M FPCMY-APSC/APLC-P-10M: CTO-FIBER PATCHCO EA B  $             18.94 31.0%  $                13.07 N/A N/A
FPCMY-APSC/APLC-P-11M FPCMY-APSC/APLC-P-11M: CTO-FIBER PATCHCO EA B  $             19.23 31.0%  $                13.27 N/A N/A
FPCMY-APSC/APLC-P-14M FPCMY-APSC/APLC-P-14M: CTO-FIBER PATCHCO EA B  $             20.13 31.0%  $                13.89 N/A N/A
FPCMY-APSC/APLC-P-15M FPCMY-APSC/APLC-P-15M: CTO-FIBER PATCHCO EA B  $             20.44 31.0%  $                14.10 N/A N/A
FPCMY-APSC/APLC-P-16M FPCMY-APSC/APLC-P-16M: CTO-FIBER PATCHCO EA B  $             20.73 31.0%  $                14.30 N/A N/A
FPCMY-APSC/APLC-P-17M FPCMY-APSC/APLC-P-17M: CTO-FIBER PATCHCO EA B  $             21.04 31.0%  $                14.52 N/A N/A
FPCMY-APSC/APLC-P-18M FPCMY-APSC/APLC-P-18M: CTO-FIBER PATCHCO EA B  $             21.35 31.0%  $                14.73 N/A N/A
FPCMY-APSC/APLC-P-1M FPCMY-APSC/APLC-P-1M: CTO-FIBER PATCHCOR EA B  $             16.23 31.0%  $                11.20 N/A N/A
FPCMY-APSC/APLC-P-20M FPCMY-APSC/APLC-P-20M: CTO-FIBER PATCHCO EA B  $             21.94 31.0%  $                15.14 N/A N/A
FPCMY-APSC/APLC-P-23M FPCMY-APSC/APLC-P-23M: CTO-FIBER PATCHCO EA B  $             22.85 31.0%  $                15.77 N/A N/A
FPCMY-APSC/APLC-P-25M FPCMY-APSC/APLC-P-25M: CTO-FIBER PATCHCO EA B  $             23.44 31.0%  $                16.17 N/A N/A
FPCMY-APSC/APLC-P-28M FPCMY-APSC/APLC-P-28M: CTO-FIBER PATCHCO EA B  $             24.35 31.0%  $                16.80 N/A N/A
FPCMY-APSC/APLC-P-2M FPCMY-APSC/APLC-P-2M: CTO-FIBER PATCHCOR EA B  $             16.54 31.0%  $                11.41 N/A N/A
FPCMY-APSC/APLC-P-30M FPCMY-APSC/APLC-P-30M: CTO-FIBER PATCHCO EA B  $             24.94 31.0%  $                17.21 N/A N/A
FPCMY-APSC/APLC-P-32M FPCMY-APSC/APLC-P-32M: CTO-FIBER PATCHCO EA B  $             25.54 31.0%  $                17.62 N/A N/A
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FPCMY-APSC/APLC-P-3M FPCMY-APSC/APLC-P-3M: CTO-FIBER PATCHCOR EA B  $             16.85 31.0%  $                11.63 N/A N/A
FPCMY-APSC/APLC-P-4.5M FPCMY-APSC/APLC-P-4.5M: CTO-FIBER PATCHC EA B  $             17.29 31.0%  $                11.93 N/A N/A
FPCMY-APSC/APLC-P-4M FPCMY-APSC/APLC-P-4M: CTO-FIBER PATCHCOR EA B  $             17.13 31.0%  $                11.82 N/A N/A
FPCMY-APSC/APLC-P-50M FPCMY-APSC/APLC-P-50M: CTO-FIBER PATCHCO EA B  $             30.94 31.0%  $                21.35 N/A N/A
FPCMY-APSC/APLC-P-5M FPCMY-APSC/APLC-P-5M: CTO-FIBER PATCHCOR EA B  $             17.44 31.0%  $                12.03 N/A N/A
FPCMY-APSC/APLC-P-61M FPCMY-APSC/APLC-P-61M: CTO-FIBER PATCHCO EA B  $             39.58 31.0%  $                27.31 N/A N/A
FPCMY-APSC/APLC-P-6M FPCMY-APSC/APLC-P-6M: CTO-FIBER PATCHCOR EA B  $             17.73 31.0%  $                12.23 N/A N/A
FPCMY-APSC/APLC-P-7M FPCMY-APSC/APLC-P-7M: CTO-FIBER PATCHCOR EA B  $             18.04 31.0%  $                12.45 N/A N/A
FPCMY-APSC/APLC-P-8M FPCMY-APSC/APLC-P-8M: CTO-FIBER PATCHCOR EA B  $             18.35 31.0%  $                12.66 N/A N/A
FPCMY-APSC/APLC-P-9M FPCMY-APSC/APLC-P-9M: CTO-FIBER PATCHCOR EA B  $             18.63 31.0%  $                12.85 N/A N/A
FPCMY-APSC/PFC-P-3M FPCMY-APSC/PFC-P-3M: CTO-FIBER PATCHCORD EA B  $             20.19 31.0%  $                13.93 N/A N/A
FPCMY-APSC/PLC-P-10M FPCMY-APSC/PLC-P-10M: CTO-FIBER PATCHCOR EA B  $             18.71 31.0%  $                12.91 N/A N/A
FPCMY-APSC/PLC-P-13M FPCMY-APSC/PLC-P-13M: CTO-FIBER PATCHCOR EA B  $             18.73 31.0%  $                12.92 N/A N/A
FPCMY-APSC/PLC-P-1M FPCMY-APSC/PLC-P-1M: CTO-FIBER PATCHCORD EA B  $             15.13 31.0%  $                10.44 N/A N/A
FPCMY-APSC/PLC-P-25M FPCMY-APSC/PLC-P-25M: CTO-FIBER PATCHCOR EA B  $             24.52 31.0%  $                16.92 N/A N/A
FPCMY-APSC/PLC-P-26M FPCMY-APSC/PLC-P-26M: CTO-FIBER PATCHCOR EA B  $             22.63 31.0%  $                15.61 N/A N/A
FPCMY-APSC/PLC-P-2M FPCMY-APSC/PLC-P-2M: CTO-FIBER PATCHCORD EA B  $             15.44 31.0%  $                10.65 N/A N/A
FPCMY-APSC/PLC-P-30M FPCMY-APSC/PLC-P-30M: CTO-FIBER PATCHCOR EA B  $             23.85 31.0%  $                16.46 N/A N/A
FPCMY-APSC/PLC-P-3M FPCMY-APSC/PLC-P-3M: CTO-FIBER PATCHCORD EA B  $             15.73 31.0%  $                10.85 N/A N/A
FPCMY-APSC/PLC-P-40M FPCMY-APSC/PLC-P-40M: CTO-FIBER PATCHCOR EA B  $             26.85 31.0%  $                18.53 N/A N/A
FPCMY-APSC/PLC-P-45M FPCMY-APSC/PLC-P-45M: CTO-FIBER PATCHCOR EA B  $             28.35 31.0%  $                19.56 N/A N/A
FPCMY-APSC/PLC-P-4M FPCMY-APSC/PLC-P-4M: CTO-FIBER PATCHCORD EA B  $             16.04 31.0%  $                11.07 N/A N/A
FPCMY-APSC/PLC-P-6M FPCMY-APSC/PLC-P-6M: CTO-FIBER PATCHCORD EA B  $             16.63 31.0%  $                11.47 N/A N/A
FPCMY-APSC/PLC-P-7M FPCMY-APSC/PLC-P-7M: CTO-FIBER PATCHCORD EA B  $             16.94 31.0%  $                11.69 N/A N/A
FPCMY-APSC/PLC-P-8M FPCMY-APSC/PLC-P-8M: CTO-FIBER PATCHCORD EA B  $             17.23 31.0%  $                11.89 N/A N/A
FPCMY-APSC/PLC-P-9M FPCMY-APSC/PLC-P-9M: CTO-FIBER PATCHCORD EA B  $             17.54 31.0%  $                12.10 N/A N/A
FPCMY-APSC/PSC-P-10M FPCMY-APSC/PSC-P-10M: CTO-FIBER PATCHCOR EA B  $             17.85 31.0%  $                12.32 N/A N/A
FPCMY-APSC/PSC-P-1M FPCMY-APSC/PSC-P-1M: CTO-FIBER PATCHCORD EA B  $             15.23 31.0%  $                10.51 N/A N/A
FPCMY-APSC/PSC-P-25M FPCMY-APSC/PSC-P-25M: CTO-FIBER PATCHCOR EA B  $             24.52 31.0%  $                16.92 N/A N/A
FPCMY-APSC/PSC-P-3M FPCMY-APSC/PSC-P-3M: CTO-FIBER PATCHCORD EA B  $             15.73 31.0%  $                10.85 N/A N/A
FPCMY-APSC/PSC-P-4M FPCMY-APSC/PSC-P-4M: CTO-FIBER PATCHCORD EA B  $             16.04 31.0%  $                11.07 N/A N/A
FPCMY-APSC/PSC-P-5M FPCMY-APSC/PSC-P-5M: CTO-FIBER PATCHCORD EA B  $             16.35 31.0%  $                11.28 N/A N/A
FPCMY-APSC/PSC-P-7M FPCMY-APSC/PSC-P-7M: CTO-FIBER PATCHCORD EA B  $             17.56 31.0%  $                12.12 N/A N/A
FPCMY-APSC-P-10M FPCMY-APSC-P-10M: CTO-FIBER PATCHCORDS EA B  $             18.56 31.0%  $                12.81 N/A N/A
FPCMY-APSC-P-10M-BC FPCMY-APSC-P-10M-BC: 2.0MM ASC/ASC NBC EA B  $             20.67 31.0%  $                14.26 N/A N/A
FPCMY-APSC-P-11M FPCMY-APSC-P-11M: CTO-FIBER PATCHCORDS EA B  $             18.85 31.0%  $                13.01 N/A N/A
FPCMY-APSC-P-11M-BC FPCMY-APSC-P-11M-BC: 2.0MM ASC/ASC NBC EA B  $             21.06 31.0%  $                14.53 N/A N/A
FPCMY-APSC-P-12M FPCMY-APSC-P-12M: CTO-FIBER PATCHCORDS EA B  $             19.15 31.0%  $                13.21 N/A N/A
FPCMY-APSC-P-12M-BC FPCMY-APSC-P-12M-BC: 2.0MM ASC/ASC NBC EA B  $             21.44 31.0%  $                14.79 N/A N/A
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FPCMY-APSC-P-13M FPCMY-APSC-P-13M: CTO-FIBER PATCHCORDS EA B  $             19.44 31.0%  $                13.41 N/A N/A
FPCMY-APSC-P-13M-BC FPCMY-APSC-P-13M-BC: 2.0MM ASC/ASC NBC EA B  $             21.85 31.0%  $                15.08 N/A N/A
FPCMY-APSC-P-14M FPCMY-APSC-P-14M: CTO-FIBER PATCHCORDS EA B  $             19.75 31.0%  $                13.63 N/A N/A
FPCMY-APSC-P-14M-BC FPCMY-APSC-P-14M-BC: 2.0MM ASC/ASC NBC EA B  $             22.23 31.0%  $                15.34 N/A N/A
FPCMY-APSC-P-15M FPCMY-APSC-P-15M: CTO-FIBER PATCHCORDS EA B  $             20.06 31.0%  $                13.84 N/A N/A
FPCMY-APSC-P-15M-BC FPCMY-APSC-P-15M-BC: 2.0MM ASC/ASC NBC EA B  $             22.61 31.0%  $                15.60 N/A N/A
FPCMY-APSC-P-16M FPCMY-APSC-P-16M: CTO-FIBER PATCHCORDS EA B  $             20.35 31.0%  $                14.04 N/A N/A
FPCMY-APSC-P-16M-BC FPCMY-APSC-P-16M-BC: 2.0MM ASC/ASC NBC EA B  $             23.00 31.0%  $                15.87 N/A N/A
FPCMY-APSC-P-17M-BC FPCMY-APSC-P-17M-BC: 2.0MM ASC/ASC NBC EA B  $             23.38 31.0%  $                16.13 N/A N/A
FPCMY-APSC-P-18M FPCMY-APSC-P-18M: CTO-FIBER PATCHCORDS EA B  $             20.94 31.0%  $                14.45 N/A N/A
FPCMY-APSC-P-18M-BC FPCMY-APSC-P-18M-BC: 2.0MM ASC/ASC NBC EA B  $             23.77 31.0%  $                16.40 N/A N/A
FPCMY-APSC-P-19M FPCMY-APSC-P-19M: CTO-FIBER PATCHCORDS EA B  $             21.25 31.0%  $                14.66 N/A N/A
FPCMY-APSC-P-19M-BC FPCMY-APSC-P-19M-BC: 2.0MM ASC/ASC NBC EA B  $             24.15 31.0%  $                16.66 N/A N/A
FPCMY-APSC-P-1M FPCMY-APSC-P-1M: C/A 2.0MM RBR ASC/ASC EA B  $             15.94 31.0%  $                11.00 N/A N/A
FPCMY-APSC-P-1M-BC FPCMY-APSC-P-1M-BC: 2.0MM ASC/ASC NBC EA B  $             17.19 31.0%  $                11.86 N/A N/A
FPCMY-APSC-P-20M FPCMY-APSC-P-20M: CTO-FIBER PATCHCORDS EA B  $             21.56 31.0%  $                14.88 N/A N/A
FPCMY-APSC-P-20M-BC FPCMY-APSC-P-20M-BC: 2.0MM ASC/ASC NBC EA B  $             24.56 31.0%  $                16.95 N/A N/A
FPCMY-APSC-P-22M FPCMY-APSC-P-22M: CTO-FIBER PATCHCORDS EA B  $             22.15 31.0%  $                15.28 N/A N/A
FPCMY-APSC-P-24M FPCMY-APSC-P-24M: CTO-FIBER PATCHCORDS EA B  $             22.75 31.0%  $                15.70 N/A N/A
FPCMY-APSC-P-25M FPCMY-APSC-P-25M: CTO-FIBER PATCHCORDS EA B  $             23.06 31.0%  $                15.91 N/A N/A
FPCMY-APSC-P-2M FPCMY-APSC-P-2M: CTO-FIBER PATCHCORDS EA B  $             16.15 31.0%  $                11.14 N/A N/A
FPCMY-APSC-P-2M-BC FPCMY-APSC-P-2M-BC: 2.0MM ASC/ASC NBC EA B  $             17.58 31.0%  $                12.13 N/A N/A
FPCMY-APSC-P-30M FPCMY-APSC-P-30M: CTO-FIBER PATCHCORDS EA B  $             24.56 31.0%  $                16.95 N/A N/A
FPCMY-APSC-P-35M FPCMY-APSC-P-35M: CTO-FIBER PATCHCORDS EA B  $             26.06 31.0%  $                17.98 N/A N/A
FPCMY-APSC-P-37M FPCMY-APSC-P-37M: CTO-FIBER PATCHCORDS EA B  $             26.65 31.0%  $                18.39 N/A N/A
FPCMY-APSC-P-3M FPCMY-APSC-P-3M: CTO-FIBER PATCHCORDS EA B  $             16.44 31.0%  $                11.34 N/A N/A
FPCMY-APSC-P-3M-BC FPCMY-APSC-P-3M-BC: 2.0MM ASC/ASC NBC EA B  $             17.96 31.0%  $                12.39 N/A N/A
FPCMY-APSC-P-4.5M FPCMY-APSC-P-4.5M: CTO-FIBER PATCHCORDS EA B  $             16.90 31.0%  $                11.66 N/A N/A
FPCMY-APSC-P-40M FPCMY-APSC-P-40M: CTO-FIBER PATCHCORDS EA B  $             27.56 31.0%  $                19.02 N/A N/A
FPCMY-APSC-P-45M FPCMY-APSC-P-45M: CTO-FIBER PATCHCORDS EA B  $             32.98 31.0%  $                22.76 N/A N/A
FPCMY-APSC-P-4M FPCMY-APSC-P-4M: CTO-FIBER PATCHCORDS EA B  $             16.75 31.0%  $                11.56 N/A N/A
FPCMY-APSC-P-4M-BC FPCMY-APSC-P-4M-BC: 2.0MM ASC/ASC NBC EA B  $             18.35 31.0%  $                12.66 N/A N/A
FPCMY-APSC-P-50M FPCMY-APSC-P-50M: CTO-FIBER PATCHCORDS EA B  $             30.56 31.0%  $                21.09 N/A N/A
FPCMY-APSC-P-5M FPCMY-APSC-P-5M: CTO-FIBER PATCHCORDS EA B  $             17.06 31.0%  $                11.77 N/A N/A
FPCMY-APSC-P-5M-BC FPCMY-APSC-P-5M-BC: 2.0MM ASC/ASC NBC EA B  $             18.73 31.0%  $                12.92 N/A N/A
FPCMY-APSC-P-61M FPCMY-APSC-P-61M: CTO-FIBER PATCHCORDS EA B  $             33.84 31.0%  $                23.35 N/A N/A
FPCMY-APSC-P-6M FPCMY-APSC-P-6M: CTO-FIBER PATCHCORDS EA B  $             17.35 31.0%  $                11.97 N/A N/A
FPCMY-APSC-P-6M-BC FPCMY-APSC-P-6M-BC: 2.0MM ASC/ASC NBC EA B  $             19.13 31.0%  $                13.20 N/A N/A
FPCMY-APSC-P-7M FPCMY-APSC-P-7M: CTO-FIBER PATCHCORDS EA B  $             17.65 31.0%  $                12.18 N/A N/A
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FPCMY-APSC-P-7M-BC FPCMY-APSC-P-7M-BC: 2.0MM ASC/ASC NBC EA B  $             19.52 31.0%  $                13.47 N/A N/A
FPCMY-APSC-P-8M FPCMY-APSC-P-8M: CTO-FIBER PATCHCORDS EA B  $             17.94 31.0%  $                12.38 N/A N/A
FPCMY-APSC-P-8M-BC FPCMY-APSC-P-8M-BC: 2.0MM ASC/ASC NBC EA B  $             19.90 31.0%  $                13.73 N/A N/A
FPCMY-APSC-P-9M FPCMY-APSC-P-9M: CTO-FIBER PATCHCORDS EA B  $             18.25 31.0%  $                12.59 N/A N/A
FPCMY-APSC-P-9M-BC FPCMY-APSC-P-9M-BC: 2.0MM ASC/ASC NBC EA B  $             20.29 31.0%  $                14.00 N/A N/A
FPCMY-SPD4/APSC-P-2M FPCMY-SPD4/APSC-P-2M: CTO-FIBER PATCHCOR EA B  $             46.63 31.0%  $                32.17 N/A N/A
FPCMY-SPD4/PLC-P-10M FPCMY-SPD4/PLC-P-10M: CTO-FIBER PATCHCOR EA B  $             48.31 31.0%  $                33.33 N/A N/A
FPCMY-SPD4/PLC-P-5M FPCMY-SPD4/PLC-P-5M: CTO-FIBER PATCHCORD EA B  $             46.81 31.0%  $                32.30 N/A N/A
FPCMY-SPD4/PSC-P-10M FPCMY-SPD4/PSC-P-10M: CTO-FIBER PATCHCOR EA B  $             48.31 31.0%  $                33.33 N/A N/A
FPCMY-SPD4/PSC-P-14M FPCMY-SPD4/PSC-P-14M: CTO-FIBER PATCHCOR EA B  $             49.52 31.0%  $                34.17 N/A N/A
FPCMY-SPD4/PSC-P-15M FPCMY-SPD4/PSC-P-15M: CTO-FIBER PATCHCOR EA B  $             49.81 31.0%  $                34.37 N/A N/A
FPCMY-SPD4/PSC-P-18M FPCMY-SPD4/PSC-P-18M: CTO-FIBER PATCHCOR EA B  $             50.71 31.0%  $                34.99 N/A N/A
FPCMY-SPD4/PSC-P-1M FPCMY-SPD4/PSC-P-1M: 2.0MM RBR D4-SC EA B  $             39.33 31.0%  $                27.14 N/A N/A
FPCMY-SPD4/PSC-P-20M FPCMY-SPD4/PSC-P-20M: CTO-FIBER PATCHCOR EA B  $             51.31 31.0%  $                35.40 N/A N/A
FPCMY-SPD4/PSC-P-23M FPCMY-SPD4/PSC-P-23M: CTO-FIBER PATCHCOR EA B  $             52.21 31.0%  $                36.02 N/A N/A
FPCMY-SPD4/PSC-P-24M FPCMY-SPD4/PSC-P-24M: CTO-FIBER PATCHCOR EA B  $             52.52 31.0%  $                36.24 N/A N/A
FPCMY-SPD4/PSC-P-25M FPCMY-SPD4/PSC-P-25M: CTO-FIBER PATCHCOR EA B  $             52.81 31.0%  $                36.44 N/A N/A
FPCMY-SPD4/PSC-P-27M FPCMY-SPD4/PSC-P-27M: CTO-FIBER PATCHCOR EA B  $             53.40 31.0%  $                36.85 N/A N/A
FPCMY-SPD4/PSC-P-2M FPCMY-SPD4/PSC-P-2M: CTO-FIBER PATCHCORD EA B  $             45.90 31.0%  $                31.67 N/A N/A
FPCMY-SPD4/PSC-P-30M FPCMY-SPD4/PSC-P-30M: CTO-FIBER PATCHCOR EA B  $             54.31 31.0%  $                37.47 N/A N/A
FPCMY-SPD4/PSC-P-35M FPCMY-SPD4/PSC-P-35M: CTO-FIBER PATCHCOR EA B  $             55.81 31.0%  $                38.51 N/A N/A
FPCMY-SPD4/PSC-P-37M FPCMY-SPD4/PSC-P-37M: CTO-FIBER PATCHCOR EA B  $             56.40 31.0%  $                38.92 N/A N/A
FPCMY-SPD4/PSC-P-3M FPCMY-SPD4/PSC-P-3M: CTO-FIBER PATCHCORD EA B  $             46.21 31.0%  $                31.88 N/A N/A
FPCMY-SPD4/PSC-P-40M FPCMY-SPD4/PSC-P-40M: CTO-FIBER PATCHCOR EA B  $             57.31 31.0%  $                39.54 N/A N/A
FPCMY-SPD4/PSC-P-45M FPCMY-SPD4/PSC-P-45M: CTO-FIBER PATCHCOR EA B  $             58.81 31.0%  $                40.58 N/A N/A
FPCMY-SPD4/PSC-P-50M FPCMY-SPD4/PSC-P-50M: CTO-FIBER PATCHCOR EA B  $             60.31 31.0%  $                41.61 N/A N/A
FPCMY-SPD4/PSC-P-5M FPCMY-SPD4/PSC-P-5M: CTO-FIBER PATCHCORD EA B  $             46.81 31.0%  $                32.30 N/A N/A
FPCMY-SPD4/PSC-P-6M FPCMY-SPD4/PSC-P-6M: CTO-FIBER PATCHCORD EA B  $             47.11 31.0%  $                32.51 N/A N/A
FPCMY-SPD4/PSC-P-7M FPCMY-SPD4/PSC-P-7M: CTO-FIBER PATCHCORD EA B  $             47.40 31.0%  $                32.71 N/A N/A
FPCMY-SPD4/PSC-P-8M FPCMY-SPD4/PSC-P-8M: CTO-FIBER PATCHCORD EA B  $             47.71 31.0%  $                32.92 N/A N/A
FPCMY-SPD4/PSC-P-9M FPCMY-SPD4/PSC-P-9M: CTO-FIBER PATCHCORD EA B  $             48.02 31.0%  $                33.13 N/A N/A
FPCMY-SPD4/PST-P-10M FPCMY-SPD4/PST-P-10M: CTO-FIBER PATCHCOR EA B  $             55.88 31.0%  $                38.56 N/A N/A
FPCMY-SPD4/PST-P-15M FPCMY-SPD4/PST-P-15M: CTO-FIBER PATCHCOR EA B  $             57.38 31.0%  $                39.59 N/A N/A
FPCMY-SPD4/PST-P-1M FPCMY-SPD4/PST-P-1M: 2MM RBR D4-ST EA B  $             44.44 31.0%  $                30.66 N/A N/A
FPCMY-SPD4/PST-P-20M FPCMY-SPD4/PST-P-20M: CTO-FIBER PATCHCOR EA B  $             58.88 31.0%  $                40.63 N/A N/A
FPCMY-SPD4/PST-P-30M FPCMY-SPD4/PST-P-30M: CTO-FIBER PATCHCOR EA B  $             61.88 31.0%  $                42.70 N/A N/A
FPCMY-SPD4/PST-P-35M FPCMY-SPD4/PST-P-35M: CTO-FIBER PATCHCOR EA B  $             63.38 31.0%  $                43.73 N/A N/A
FPCMY-SPD4/PST-P-3M FPCMY-SPD4/PST-P-3M: CTO-FIBER PATCHCORD EA B  $             53.77 31.0%  $                37.10 N/A N/A
FPCMY-SPD4/PST-P-40M FPCMY-SPD4/PST-P-40M: CTO-FIBER PATCHCOR EA B  $             64.88 31.0%  $                44.77 N/A N/A
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FPCMY-SPD4/PST-P-50M FPCMY-SPD4/PST-P-50M: CTO-FIBER PATCHCOR EA B  $             67.88 31.0%  $                46.84 N/A N/A
FPCMY-SPD4/PST-P-5M FPCMY-SPD4/PST-P-5M: CTO-FIBER PATCHCORD EA B  $             54.38 31.0%  $                37.52 N/A N/A
FPCMY-SPD4/PST-P-7M FPCMY-SPD4/PST-P-7M: CTO-FIBER PATCHCORD EA B  $             54.98 31.0%  $                37.94 N/A N/A
FPCMY-SPD4-P-10M FPCMY-SPD4-P-10M: CTO-FIBER PATCHCORDS EA B  $             79.50 31.0%  $                54.86 N/A N/A
FPCMY-SPD4-P-14M FPCMY-SPD4-P-14M: CTO-FIBER PATCHCORDS EA B  $             80.69 31.0%  $                55.68 N/A N/A
FPCMY-SPD4-P-15M FPCMY-SPD4-P-15M: CTO-FIBER PATCHCORDS EA B  $             81.00 31.0%  $                55.89 N/A N/A
FPCMY-SPD4-P-1M FPCMY-SPD4-P-1M: 2.0MM RBR D4-D4 EA B  $             41.48 31.0%  $                28.62 N/A N/A
FPCMY-SPD4-P-20M FPCMY-SPD4-P-20M: CTO-FIBER PATCHCORDS EA B  $             82.50 31.0%  $                56.93 N/A N/A
FPCMY-SPD4-P-2M FPCMY-SPD4-P-2M: CTO-FIBER PATCHCORDS EA B  $             77.09 31.0%  $                53.19 N/A N/A
FPCMY-SPD4-P-30M FPCMY-SPD4-P-30M: CTO-FIBER PATCHCORDS EA B  $             85.50 31.0%  $                59.00 N/A N/A
FPCMY-SPD4-P-3M FPCMY-SPD4-P-3M: CTO-FIBER PATCHCORDS EA B  $             77.40 31.0%  $                53.41 N/A N/A
FPCMY-SPD4-P-5M FPCMY-SPD4-P-5M: CTO-FIBER PATCHCORDS EA B  $             78.00 31.0%  $                53.82 N/A N/A
FPCMY-SPD4-P-6M FPCMY-SPD4-P-6M: CTO-FIBER PATCHCORDS EA B  $             78.30 31.0%  $                54.03 N/A N/A
FPCMY-SPD4-P-9M FPCMY-SPD4-P-9M: CTO-FIBER PATCHCORDS EA B  $             79.19 31.0%  $                54.64 N/A N/A
FPCMY-SPFC/APSC-P-2M FPCMY-SPFC/APSC-P-2M: CTO-FIBER PATCHCOR EA B  $             19.63 31.0%  $                13.54 N/A N/A
FPCMY-SPFC/APSC-P-3M FPCMY-SPFC/APSC-P-3M: CTO-FIBER PATCHCOR EA B  $             19.94 31.0%  $                13.76 N/A N/A
FPCMY-SPFC/PD4-P-12M FPCMY-SPFC/PD4-P-12M: CTO-FIBER PATCHCOR EA B  $             53.11 31.0%  $                36.65 N/A N/A
FPCMY-SPFC/PD4-P-20M FPCMY-SPFC/PD4-P-20M: CTO-FIBER PATCHCOR EA B  $             55.52 31.0%  $                38.31 N/A N/A
FPCMY-SPFC/PD4-P-2M FPCMY-SPFC/PD4-P-2M: CTO-FIBER PATCHCORD EA B  $             50.11 31.0%  $                34.58 N/A N/A
FPCMY-SPFC/PD4-P-30M FPCMY-SPFC/PD4-P-30M: CTO-FIBER PATCHCOR EA B  $             58.52 31.0%  $                40.38 N/A N/A
FPCMY-SPFC/PD4-P-35M FPCMY-SPFC/PD4-P-35M: CTO-FIBER PATCHCOR EA B  $             60.02 31.0%  $                41.41 N/A N/A
FPCMY-SPFC/PD4-P-3M FPCMY-SPFC/PD4-P-3M: CTO-FIBER PATCHCORD EA B  $             50.40 31.0%  $                34.78 N/A N/A
FPCMY-SPFC/PD4-P-6M FPCMY-SPFC/PD4-P-6M: CTO-FIBER PATCHCORD EA B  $             51.31 31.0%  $                35.40 N/A N/A
FPCMY-SPFC/PD4-P-8M FPCMY-SPFC/PD4-P-8M: CTO-FIBER PATCHCORD EA B  $             51.90 31.0%  $                35.81 N/A N/A
FPCMY-SPFC/PLC-P-10M FPCMY-SPFC/PLC-P-10M: CTO-FIBER PATCHCOR EA B  $             21.33 31.0%  $                14.72 N/A N/A
FPCMY-SPFC/PLC-P-11M FPCMY-SPFC/PLC-P-11M: CTO-FIBER PATCHCOR EA B  $             21.63 31.0%  $                14.92 N/A N/A
FPCMY-SPFC/PLC-P-14M FPCMY-SPFC/PLC-P-14M: CTO-FIBER PATCHCOR EA B  $             22.52 31.0%  $                15.54 N/A N/A
FPCMY-SPFC/PLC-P-15M FPCMY-SPFC/PLC-P-15M: CTO-FIBER PATCHCOR EA B  $             22.83 31.0%  $                15.75 N/A N/A
FPCMY-SPFC/PLC-P-18M FPCMY-SPFC/PLC-P-18M: CTO-FIBER PATCHCOR EA B  $             23.73 31.0%  $                16.37 N/A N/A
FPCMY-SPFC/PLC-P-1M FPCMY-SPFC/PLC-P-1M: 2MM RBR FC-LC EA B  $             17.69 31.0%  $                12.21 N/A N/A
FPCMY-SPFC/PLC-P-20M FPCMY-SPFC/PLC-P-20M: CTO-FIBER PATCHCOR EA B  $             24.33 31.0%  $                16.79 N/A N/A
FPCMY-SPFC/PLC-P-2M FPCMY-SPFC/PLC-P-2M: CTO-FIBER PATCHCORD EA B  $             18.92 31.0%  $                13.05 N/A N/A
FPCMY-SPFC/PLC-P-3M FPCMY-SPFC/PLC-P-3M: CTO-FIBER PATCHCORD EA B  $             19.23 31.0%  $                13.27 N/A N/A
FPCMY-SPFC/PLC-P-4M FPCMY-SPFC/PLC-P-4M: CTO-FIBER PATCHCORD EA B  $             19.52 31.0%  $                13.47 N/A N/A
FPCMY-SPFC/PLC-P-50M FPCMY-SPFC/PLC-P-50M: CTO-FIBER PATCHCOR EA B  $             33.33 31.0%  $                23.00 N/A N/A
FPCMY-SPFC/PLC-P-5M FPCMY-SPFC/PLC-P-5M: CTO-FIBER PATCHCORD EA B  $             19.83 31.0%  $                13.68 N/A N/A
FPCMY-SPFC/PLC-P-6M FPCMY-SPFC/PLC-P-6M: CTO-FIBER PATCHCORD EA B  $             20.13 31.0%  $                13.89 N/A N/A
FPCMY-SPFC/PLC-P-8M FPCMY-SPFC/PLC-P-8M: CTO-FIBER PATCHCORD EA B  $             20.73 31.0%  $                14.30 N/A N/A
FPCMY-SPFC/PLC-P-9M FPCMY-SPFC/PLC-P-9M: CTO-FIBER PATCHCORD EA B  $             21.02 31.0%  $                14.50 N/A N/A

8441 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FPCMY-SPFC/PSC-P-10M FPCMY-SPFC/PSC-P-10M: CTO-FIBER PATCHCOR EA B  $             21.33 31.0%  $                14.72 N/A N/A
FPCMY-SPFC/PSC-P-14M FPCMY-SPFC/PSC-P-14M: CTO-FIBER PATCHCOR EA B  $             22.52 31.0%  $                15.54 N/A N/A
FPCMY-SPFC/PSC-P-15M FPCMY-SPFC/PSC-P-15M: CTO-FIBER PATCHCOR EA B  $             22.83 31.0%  $                15.75 N/A N/A
FPCMY-SPFC/PSC-P-1M FPCMY-SPFC/PSC-P-1M: CTO-FIBER PATCHCORD EA B  $             18.63 31.0%  $                12.85 N/A N/A
FPCMY-SPFC/PSC-P-20M FPCMY-SPFC/PSC-P-20M: CTO-FIBER PATCHCOR EA B  $             24.33 31.0%  $                16.79 N/A N/A
FPCMY-SPFC/PSC-P-25M FPCMY-SPFC/PSC-P-25M: CTO-FIBER PATCHCOR EA B  $             25.83 31.0%  $                17.82 N/A N/A
FPCMY-SPFC/PSC-P-2M FPCMY-SPFC/PSC-P-2M: CTO-FIBER PATCHCORD EA B  $             18.92 31.0%  $                13.05 N/A N/A
FPCMY-SPFC/PSC-P-30M FPCMY-SPFC/PSC-P-30M: CTO-FIBER PATCHCOR EA B  $             29.94 31.0%  $                20.66 N/A N/A
FPCMY-SPFC/PSC-P-3M FPCMY-SPFC/PSC-P-3M: CTO-FIBER PATCHCORD EA B  $             19.23 31.0%  $                13.27 N/A N/A
FPCMY-SPFC/PSC-P-5M FPCMY-SPFC/PSC-P-5M: CTO-FIBER PATCHCORD EA B  $             19.83 31.0%  $                13.68 N/A N/A
FPCMY-SPFC/PSC-P-6M FPCMY-SPFC/PSC-P-6M: CTO-FIBER PATCHCORD EA B  $             20.13 31.0%  $                13.89 N/A N/A
FPCMY-SPFC/PSC-P-8M FPCMY-SPFC/PSC-P-8M: CTO-FIBER PATCHCORD EA B  $             20.73 31.0%  $                14.30 N/A N/A
FPCMY-SPFC/PSC-P-9M FPCMY-SPFC/PSC-P-9M: CTO-FIBER PATCHCORD EA B  $             21.02 31.0%  $                14.50 N/A N/A
FPCMY-SPFC/PST-P-10M FPCMY-SPFC/PST-P-10M: CTO-FIBER PATCHCOR EA B  $             29.77 31.0%  $                20.54 N/A N/A
FPCMY-SPFC/PST-P-15M FPCMY-SPFC/PST-P-15M: CTO-FIBER PATCHCOR EA B  $             30.38 31.0%  $                20.96 N/A N/A
FPCMY-SPFC/PST-P-20M FPCMY-SPFC/PST-P-20M: CTO-FIBER PATCHCOR EA B  $             31.88 31.0%  $                22.00 N/A N/A
FPCMY-SPFC/PST-P-2M FPCMY-SPFC/PST-P-2M: CTO-FIBER PATCHCORD EA B  $             26.48 31.0%  $                18.27 N/A N/A
FPCMY-SPFC/PST-P-30M FPCMY-SPFC/PST-P-30M: CTO-FIBER PATCHCOR EA B  $             34.88 31.0%  $                24.07 N/A N/A
FPCMY-SPFC/PST-P-3M FPCMY-SPFC/PST-P-3M: CTO-FIBER PATCHCORD EA B  $             26.79 31.0%  $                18.49 N/A N/A
FPCMY-SPFC/PST-P-45M FPCMY-SPFC/PST-P-45M: CTO-FIBER PATCHCOR EA B  $             39.38 31.0%  $                27.17 N/A N/A
FPCMY-SPFC/PST-P-50M FPCMY-SPFC/PST-P-50M: CTO-FIBER PATCHCOR EA B  $             40.88 31.0%  $                28.21 N/A N/A
FPCMY-SPFC/PST-P-5M FPCMY-SPFC/PST-P-5M: CTO-FIBER PATCHCORD EA B  $             27.83 31.0%  $                19.20 N/A N/A
FPCMY-SPFC-P-10M FPCMY-SPFC-P-10M: CTO-FIBER PATCHCORDS EA B  $             25.52 31.0%  $                17.61 N/A N/A
FPCMY-SPFC-P-15M FPCMY-SPFC-P-15M: CTO-FIBER PATCHCORDS EA B  $             27.02 31.0%  $                18.64 N/A N/A
FPCMY-SPFC-P-20M FPCMY-SPFC-P-20M: CTO-FIBER PATCHCORDS EA B  $             28.52 31.0%  $                19.68 N/A N/A
FPCMY-SPFC-P-2M FPCMY-SPFC-P-2M: CTO-FIBER PATCHCORDS EA B  $             23.13 31.0%  $                15.96 N/A N/A
FPCMY-SPFC-P-3M FPCMY-SPFC-P-3M: CTO-FIBER PATCHCORDS EA B  $             23.42 31.0%  $                16.16 N/A N/A
FPCMY-SPFC-P-5M FPCMY-SPFC-P-5M: CTO-FIBER PATCHCORDS EA B  $             24.02 31.0%  $                16.57 N/A N/A
FPCMY-SPFC-P-6M FPCMY-SPFC-P-6M: CTO-FIBER PATCHCORDS EA B  $             24.33 31.0%  $                16.79 N/A N/A
FPCMY-SPFC-P-7M FPCMY-SPFC-P-7M: CTO-FIBER PATCHCORDS EA B  $             25.23 31.0%  $                17.41 N/A N/A
FPCMY-SPLC/APLC-P-10F FPCMY-SPLC/APLC-P-10F: CTO-FIBER PATCHCO EA B  $             16.13 31.0%  $                11.13 N/A N/A
FPCMY-SPLC/APLC-P-10M FPCMY-SPLC/APLC-P-10M: CTO-FIBER PATCHCO EA B  $             18.23 31.0%  $                12.58 N/A N/A
FPCMY-SPLC/APLC-P-12F FPCMY-SPLC/APLC-P-12F: CTO-FIBER PATCHCO EA B  $             16.33 31.0%  $                11.27 N/A N/A
FPCMY-SPLC/APLC-P-15F FPCMY-SPLC/APLC-P-15F: CTO-FIBER PATCHCO EA B  $             16.60 31.0%  $                11.45 N/A N/A
FPCMY-SPLC/APLC-P-16F FPCMY-SPLC/APLC-P-16F: CTO-FIBER PATCHCO EA B  $             16.69 31.0%  $                11.52 N/A N/A
FPCMY-SPLC/APLC-P-1M FPCMY-SPLC/APLC-P-1M: CTO-FIBER PATCHCOR EA B  $             15.61 31.0%  $                10.77 N/A N/A
FPCMY-SPLC/APLC-P-20F FPCMY-SPLC/APLC-P-20F: CTO-FIBER PATCHCO EA B  $             17.06 31.0%  $                11.77 N/A N/A
FPCMY-SPLC/APLC-P-26F FPCMY-SPLC/APLC-P-26F: CTO-FIBER PATCHCO EA B  $             17.60 31.0%  $                12.14 N/A N/A
FPCMY-SPLC/APLC-P-28F FPCMY-SPLC/APLC-P-28F: CTO-FIBER PATCHCO EA B  $             17.79 31.0%  $                12.28 N/A N/A
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FPCMY-SPLC/APLC-P-2M FPCMY-SPLC/APLC-P-2M: CTO-FIBER PATCHCOR EA B  $             15.83 31.0%  $                10.92 N/A N/A
FPCMY-SPLC/APLC-P-36F FPCMY-SPLC/APLC-P-36F: CTO-FIBER PATCHCO EA B  $             18.52 31.0%  $                12.78 N/A N/A
FPCMY-SPLC/APLC-P-3M FPCMY-SPLC/APLC-P-3M: CTO-FIBER PATCHCOR EA B  $             16.13 31.0%  $                11.13 N/A N/A
FPCMY-SPLC/APLC-P-6F FPCMY-SPLC/APLC-P-6F: CTO-FIBER PATCHCOR EA B  $             15.77 31.0%  $                10.88 N/A N/A
FPCMY-SPLC/APLC-P-6M FPCMY-SPLC/APLC-P-6M: CTO-FIBER PATCHCOR EA B  $             17.56 31.0%  $                12.12 N/A N/A
FPCMY-SPLC/APLC-P-8F FPCMY-SPLC/APLC-P-8F: CTO-FIBER PATCHCOR EA B  $             15.96 31.0%  $                11.01 N/A N/A
FPCMY-SPLC/APLC-P-9F FPCMY-SPLC/APLC-P-9F: CTO-FIBER PATCHCOR EA B  $             16.06 31.0%  $                11.08 N/A N/A
FPCMY-SPLC-P-0.5M FPCMY-SPLC-P-0.5M: CTO-FIBER PATCHCORDS EA B  $             14.27 31.0%  $                  9.85 N/A N/A
FPCMY-SPLC-P-10M FPCMY-SPLC-P-10M: CTO-FIBER PATCHCORDS EA B  $             17.13 31.0%  $                11.82 N/A N/A
FPCMY-SPLC-P-11M FPCMY-SPLC-P-11M: CTO-FIBER PATCHCORDS EA B  $             17.42 31.0%  $                12.02 N/A N/A
FPCMY-SPLC-P-12M FPCMY-SPLC-P-12M: CTO-FIBER PATCHCORDS EA B  $             17.73 31.0%  $                12.23 N/A N/A
FPCMY-SPLC-P-15M FPCMY-SPLC-P-15M: CTO-FIBER PATCHCORDS EA B  $             18.63 31.0%  $                12.85 N/A N/A
FPCMY-SPLC-P-16M FPCMY-SPLC-P-16M: CTO-FIBER PATCHCORDS EA B  $             18.92 31.0%  $                13.05 N/A N/A
FPCMY-SPLC-P-18M FPCMY-SPLC-P-18M: CTO-FIBER PATCHCORDS EA B  $             19.52 31.0%  $                13.47 N/A N/A
FPCMY-SPLC-P-1M FPCMY-SPLC-P-1M: C/A 2.0MM RBR LC/LC EA B  $             14.52 31.0%  $                10.02 N/A N/A
FPCMY-SPLC-P-2.3M FPCMY-SPLC-P-2.3M: CTO-FIBER PATCHCORDS EA B  $             15.02 31.0%  $                10.36 N/A N/A
FPCMY-SPLC-P-20M FPCMY-SPLC-P-20M: CTO-FIBER PATCHCORDS EA B  $             20.13 31.0%  $                13.89 N/A N/A
FPCMY-SPLC-P-22M FPCMY-SPLC-P-22M: CTO-FIBER PATCHCORDS EA B  $             20.73 31.0%  $                14.30 N/A N/A
FPCMY-SPLC-P-23M FPCMY-SPLC-P-23M: CTO-FIBER PATCHCORDS EA B  $             21.02 31.0%  $                14.50 N/A N/A
FPCMY-SPLC-P-25M FPCMY-SPLC-P-25M: CTO-FIBER PATCHCORDS EA B  $             21.63 31.0%  $                14.92 N/A N/A
FPCMY-SPLC-P-2M FPCMY-SPLC-P-2M: CTO-FIBER PATCHCORDS EA B  $             14.73 31.0%  $                10.16 N/A N/A
FPCMY-SPLC-P-3.5M FPCMY-SPLC-P-3.5M: CTO-FIBER PATCHCORDS EA B  $             15.17 31.0%  $                10.47 N/A N/A
FPCMY-SPLC-P-30M FPCMY-SPLC-P-30M: CTO-FIBER PATCHCORDS EA B  $             23.13 31.0%  $                15.96 N/A N/A
FPCMY-SPLC-P-32M FPCMY-SPLC-P-32M: CTO-FIBER PATCHCORDS EA B  $             23.73 31.0%  $                16.37 N/A N/A
FPCMY-SPLC-P-34M FPCMY-SPLC-P-34M: CTO-FIBER PATCHCORDS EA B  $             24.33 31.0%  $                16.79 N/A N/A
FPCMY-SPLC-P-35M FPCMY-SPLC-P-35M: CTO-FIBER PATCHCORDS EA B  $             24.63 31.0%  $                16.99 N/A N/A
FPCMY-SPLC-P-3M FPCMY-SPLC-P-3M: CTO-FIBER PATCHCORDS EA B  $             15.02 31.0%  $                10.36 N/A N/A
FPCMY-SPLC-P-4M FPCMY-SPLC-P-4M: CTO-FIBER PATCHCORDS EA B  $             15.33 31.0%  $                10.58 N/A N/A
FPCMY-SPLC-P-50M FPCMY-SPLC-P-50M: CTO-FIBER PATCHCORDS EA B  $             29.13 31.0%  $                20.10 N/A N/A
FPCMY-SPLC-P-5M FPCMY-SPLC-P-5M: CTO-FIBER PATCHCORDS EA B  $             15.63 31.0%  $                10.78 N/A N/A
FPCMY-SPLC-P-6M FPCMY-SPLC-P-6M: CTO-FIBER PATCHCORDS EA B  $             15.92 31.0%  $                10.98 N/A N/A
FPCMY-SPLC-P-7M FPCMY-SPLC-P-7M: CTO-FIBER PATCHCORDS EA B  $             16.23 31.0%  $                11.20 N/A N/A
FPCMY-SPLC-P-8M FPCMY-SPLC-P-8M: CTO-FIBER PATCHCORDS EA B  $             16.52 31.0%  $                11.40 N/A N/A
FPCMY-SPLC-P-9M FPCMY-SPLC-P-9M: CTO-FIBER PATCHCORDS EA B  $             16.83 31.0%  $                11.61 N/A N/A
FPCMY-SPSC/APLC-P-11F FPCMY-SPSC/APLC-P-11F: CTO-FIBER PATCHCO EA B  $             16.23 31.0%  $                11.20 N/A N/A
FPCMY-SPSC/APLC-P-1M FPCMY-SPSC/APLC-P-1M: CTO-FIBER PATCHCOR EA B  $             15.52 31.0%  $                10.71 N/A N/A
FPCMY-SPSC/APLC-P-2M FPCMY-SPSC/APLC-P-2M: CTO-FIBER PATCHCOR EA B  $             15.83 31.0%  $                10.92 N/A N/A
FPCMY-SPSC/APLC-P-3M FPCMY-SPSC/APLC-P-3M: CTO-FIBER PATCHCOR EA B  $             16.13 31.0%  $                11.13 N/A N/A
FPCMY-SPSC/APSC-P-10M FPCMY-SPSC/APSC-P-10M: CTO-FIBER PATCHCO EA B  $             17.85 31.0%  $                12.32 N/A N/A
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FPCMY-SPSC/APSC-P-12M FPCMY-SPSC/APSC-P-12M: CTO-FIBER PATCHCO EA B  $             18.44 31.0%  $                12.72 N/A N/A
FPCMY-SPSC/APSC-P-13M FPCMY-SPSC/APSC-P-13M: CTO-FIBER PATCHCO EA B  $             18.73 31.0%  $                12.92 N/A N/A
FPCMY-SPSC/APSC-P-15M FPCMY-SPSC/APSC-P-15M: CTO-FIBER PATCHCO EA B  $             19.35 31.0%  $                13.35 N/A N/A
FPCMY-SPSC/APSC-P-16M FPCMY-SPSC/APSC-P-16M: CTO-FIBER PATCHCO EA B  $             21.04 31.0%  $                14.52 N/A N/A
FPCMY-SPSC/APSC-P-1M FPCMY-SPSC/APSC-P-1M: 2.0MM RBR SC/ASC EA B  $             43.48 31.0%  $                30.00 N/A N/A
FPCMY-SPSC/APSC-P-20M FPCMY-SPSC/APSC-P-20M: CTO-FIBER PATCHCO EA B  $             20.85 31.0%  $                14.39 N/A N/A
FPCMY-SPSC/APSC-P-2M FPCMY-SPSC/APSC-P-2M: CTO-FIBER PATCHCOR EA B  $             15.44 31.0%  $                10.65 N/A N/A
FPCMY-SPSC/APSC-P-30M FPCMY-SPSC/APSC-P-30M: CTO-FIBER PATCHCO EA B  $             23.85 31.0%  $                16.46 N/A N/A
FPCMY-SPSC/APSC-P-3M FPCMY-SPSC/APSC-P-3M: CTO-FIBER PATCHCOR EA B  $             15.73 31.0%  $                10.85 N/A N/A
FPCMY-SPSC/APSC-P-4M FPCMY-SPSC/APSC-P-4M: CTO-FIBER PATCHCOR EA B  $             16.04 31.0%  $                11.07 N/A N/A
FPCMY-SPSC/APSC-P-5M FPCMY-SPSC/APSC-P-5M: CTO-FIBER PATCHCOR EA B  $             16.35 31.0%  $                11.28 N/A N/A
FPCMY-SPSC/APSC-P-6M FPCMY-SPSC/APSC-P-6M: CTO-FIBER PATCHCOR EA B  $             16.63 31.0%  $                11.47 N/A N/A
FPCMY-SPSC/APSC-P-7M FPCMY-SPSC/APSC-P-7M: CTO-FIBER PATCHCOR EA B  $             16.94 31.0%  $                11.69 N/A N/A
FPCMY-SPSC/APSC-P-8M FPCMY-SPSC/APSC-P-8M: CTO-FIBER PATCHCOR EA B  $             17.23 31.0%  $                11.89 N/A N/A
FPCMY-SPSC/APSC-P-9M FPCMY-SPSC/APSC-P-9M: CTO-FIBER PATCHCOR EA B  $             17.54 31.0%  $                12.10 N/A N/A
FPCMY-SPSC/PLC-P-1.5M FPCMY-SPSC/PLC-P-1.5M: CTO-FIBER PATCHCO EA B  $             14.71 31.0%  $                10.15 N/A N/A
FPCMY-SPSC/PLC-P-10M FPCMY-SPSC/PLC-P-10M: CTO-FIBER PATCHCOR EA B  $             17.13 31.0%  $                11.82 N/A N/A
FPCMY-SPSC/PLC-P-11M FPCMY-SPSC/PLC-P-11M: CTO-FIBER PATCHCOR EA B  $             17.42 31.0%  $                12.02 N/A N/A
FPCMY-SPSC/PLC-P-12M FPCMY-SPSC/PLC-P-12M: CTO-FIBER PATCHCOR EA B  $             17.73 31.0%  $                12.23 N/A N/A
FPCMY-SPSC/PLC-P-13M FPCMY-SPSC/PLC-P-13M: CTO-FIBER PATCHCOR EA B  $             18.02 31.0%  $                12.43 N/A N/A
FPCMY-SPSC/PLC-P-14M FPCMY-SPSC/PLC-P-14M: CTO-FIBER PATCHCOR EA B  $             18.33 31.0%  $                12.65 N/A N/A
FPCMY-SPSC/PLC-P-15M FPCMY-SPSC/PLC-P-15M: CTO-FIBER PATCHCOR EA B  $             18.63 31.0%  $                12.85 N/A N/A
FPCMY-SPSC/PLC-P-16M FPCMY-SPSC/PLC-P-16M: CTO-FIBER PATCHCOR EA B  $             18.92 31.0%  $                13.05 N/A N/A
FPCMY-SPSC/PLC-P-17M FPCMY-SPSC/PLC-P-17M: CTO-FIBER PATCHCOR EA B  $             19.23 31.0%  $                13.27 N/A N/A
FPCMY-SPSC/PLC-P-18M FPCMY-SPSC/PLC-P-18M: CTO-FIBER PATCHCOR EA B  $             19.52 31.0%  $                13.47 N/A N/A
FPCMY-SPSC/PLC-P-19M FPCMY-SPSC/PLC-P-19M: CTO-FIBER PATCHCOR EA B  $             19.83 31.0%  $                13.68 N/A N/A
FPCMY-SPSC/PLC-P-1M FPCMY-SPSC/PLC-P-1M: 2.0MM RBR SC/LC EA B  $             14.52 31.0%  $                10.02 N/A N/A
FPCMY-SPSC/PLC-P-2.5M FPCMY-SPSC/PLC-P-2.5M: CTO-FIBER PATCHCO EA B  $             15.10 31.0%  $                10.42 N/A N/A
FPCMY-SPSC/PLC-P-20M FPCMY-SPSC/PLC-P-20M: CTO-FIBER PATCHCOR EA B  $             20.13 31.0%  $                13.89 N/A N/A
FPCMY-SPSC/PLC-P-22M FPCMY-SPSC/PLC-P-22M: CTO-FIBER PATCHCOR EA B  $             20.73 31.0%  $                14.30 N/A N/A
FPCMY-SPSC/PLC-P-23M FPCMY-SPSC/PLC-P-23M: CTO-FIBER PATCHCOR EA B  $             21.02 31.0%  $                14.50 N/A N/A
FPCMY-SPSC/PLC-P-24M FPCMY-SPSC/PLC-P-24M: CTO-FIBER PATCHCOR EA B  $             21.33 31.0%  $                14.72 N/A N/A
FPCMY-SPSC/PLC-P-25M FPCMY-SPSC/PLC-P-25M: CTO-FIBER PATCHCOR EA B  $             21.63 31.0%  $                14.92 N/A N/A
FPCMY-SPSC/PLC-P-26M FPCMY-SPSC/PLC-P-26M: CTO-FIBER PATCHCOR EA B  $             21.92 31.0%  $                15.12 N/A N/A
FPCMY-SPSC/PLC-P-28M FPCMY-SPSC/PLC-P-28M: CTO-FIBER PATCHCOR EA B  $             22.52 31.0%  $                15.54 N/A N/A
FPCMY-SPSC/PLC-P-2M FPCMY-SPSC/PLC-P-2M: CTO-FIBER PATCHCORD EA B  $             14.73 31.0%  $                10.16 N/A N/A
FPCMY-SPSC/PLC-P-30M FPCMY-SPSC/PLC-P-30M: CTO-FIBER PATCHCOR EA B  $             23.13 31.0%  $                15.96 N/A N/A
FPCMY-SPSC/PLC-P-31M FPCMY-SPSC/PLC-P-31M: CTO-FIBER PATCHCOR EA B  $             23.42 31.0%  $                16.16 N/A N/A
FPCMY-SPSC/PLC-P-32M FPCMY-SPSC/PLC-P-32M: CTO-FIBER PATCHCOR EA B  $             23.73 31.0%  $                16.37 N/A N/A
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FPCMY-SPSC/PLC-P-34M FPCMY-SPSC/PLC-P-34M: CTO-FIBER PATCHCOR EA B  $             24.33 31.0%  $                16.79 N/A N/A
FPCMY-SPSC/PLC-P-35M FPCMY-SPSC/PLC-P-35M: CTO-FIBER PATCHCOR EA B  $             24.63 31.0%  $                16.99 N/A N/A
FPCMY-SPSC/PLC-P-37M FPCMY-SPSC/PLC-P-37M: CTO-FIBER PATCHCOR EA B  $             25.23 31.0%  $                17.41 N/A N/A
FPCMY-SPSC/PLC-P-3M FPCMY-SPSC/PLC-P-3M: CTO-FIBER PATCHCORD EA B  $             15.02 31.0%  $                10.36 N/A N/A
FPCMY-SPSC/PLC-P-4.5M FPCMY-SPSC/PLC-P-4.5M: CTO-FIBER PATCHCO EA B  $             15.48 31.0%  $                10.68 N/A N/A
FPCMY-SPSC/PLC-P-40M FPCMY-SPSC/PLC-P-40M: CTO-FIBER PATCHCOR EA B  $             26.13 31.0%  $                18.03 N/A N/A
FPCMY-SPSC/PLC-P-42M FPCMY-SPSC/PLC-P-42M: CTO-FIBER PATCHCOR EA B  $             26.73 31.0%  $                18.44 N/A N/A
FPCMY-SPSC/PLC-P-45M FPCMY-SPSC/PLC-P-45M: CTO-FIBER PATCHCOR EA B  $             27.63 31.0%  $                19.06 N/A N/A
FPCMY-SPSC/PLC-P-46M FPCMY-SPSC/PLC-P-46M: CTO-FIBER PATCHCOR EA B  $             27.92 31.0%  $                19.26 N/A N/A
FPCMY-SPSC/PLC-P-4M FPCMY-SPSC/PLC-P-4M: CTO-FIBER PATCHCORD EA B  $             15.33 31.0%  $                10.58 N/A N/A
FPCMY-SPSC/PLC-P-50M FPCMY-SPSC/PLC-P-50M: CTO-FIBER PATCHCOR EA B  $             29.13 31.0%  $                20.10 N/A N/A
FPCMY-SPSC/PLC-P-5M FPCMY-SPSC/PLC-P-5M: CTO-FIBER PATCHCORD EA B  $             15.63 31.0%  $                10.78 N/A N/A
FPCMY-SPSC/PLC-P-61M FPCMY-SPSC/PLC-P-61M: CTO-FIBER PATCHCOR EA B  $             32.42 31.0%  $                22.37 N/A N/A
FPCMY-SPSC/PLC-P-6M FPCMY-SPSC/PLC-P-6M: CTO-FIBER PATCHCORD EA B  $             15.92 31.0%  $                10.98 N/A N/A
FPCMY-SPSC/PLC-P-7M FPCMY-SPSC/PLC-P-7M: CTO-FIBER PATCHCORD EA B  $             16.23 31.0%  $                11.20 N/A N/A
FPCMY-SPSC/PLC-P-8M FPCMY-SPSC/PLC-P-8M: CTO-FIBER PATCHCORD EA B  $             16.52 31.0%  $                11.40 N/A N/A
FPCMY-SPSC/PLC-P-9M FPCMY-SPSC/PLC-P-9M: CTO-FIBER PATCHCORD EA B  $             16.83 31.0%  $                11.61 N/A N/A
FPCMY-SPSC-P-0.5M FPCMY-SPSC-P-0.5M: CTO-FIBER PATCHCORDS EA B  $             14.27 31.0%  $                  9.85 N/A N/A
FPCMY-SPSC-P-1.5M FPCMY-SPSC-P-1.5M: CTO-FIBER PATCHCORDS EA B  $             14.71 31.0%  $                10.15 N/A N/A
FPCMY-SPSC-P-1.6M FPCMY-SPSC-P-1.6M: 2.0MM RBR SC/SC EA B  $             14.75 31.0%  $                10.18 N/A N/A
FPCMY-SPSC-P-1.8M FPCMY-SPSC-P-1.8M: CTO-FIBER PATCHCORDS EA B  $             14.83 31.0%  $                10.23 N/A N/A
FPCMY-SPSC-P-100M FPCMY-SPSC-P-100M: CTO-FIBER PATCHCORDS EA B  $             44.13 31.0%  $                30.45 N/A N/A
FPCMY-SPSC-P-10M FPCMY-SPSC-P-10M: CTO-FIBER PATCHCORDS EA B  $             17.13 31.0%  $                11.82 N/A N/A
FPCMY-SPSC-P-11M FPCMY-SPSC-P-11M: CTO-FIBER PATCHCORDS EA B  $             17.42 31.0%  $                12.02 N/A N/A
FPCMY-SPSC-P-12M FPCMY-SPSC-P-12M: CTO-FIBER PATCHCORDS EA B  $             17.73 31.0%  $                12.23 N/A N/A
FPCMY-SPSC-P-130M FPCMY-SPSC-P-130M: CTO-FIBER PATCHCORDS EA B  $             53.13 31.0%  $                36.66 N/A N/A
FPCMY-SPSC-P-14M FPCMY-SPSC-P-14M: CTO-FIBER PATCHCORDS EA B  $             18.33 31.0%  $                12.65 N/A N/A
FPCMY-SPSC-P-15M FPCMY-SPSC-P-15M: CTO-FIBER PATCHCORDS EA B  $             18.63 31.0%  $                12.85 N/A N/A
FPCMY-SPSC-P-16M FPCMY-SPSC-P-16M: CTO-FIBER PATCHCORDS EA B  $             18.92 31.0%  $                13.05 N/A N/A
FPCMY-SPSC-P-18M FPCMY-SPSC-P-18M: CTO-FIBER PATCHCORDS EA B  $             19.52 31.0%  $                13.47 N/A N/A
FPCMY-SPSC-P-1M FPCMY-SPSC-P-1M: C/A 2.0MM RBR SC/SC EA B  $             15.77 31.0%  $                10.88 N/A N/A
FPCMY-SPSC-P-20M FPCMY-SPSC-P-20M: CTO-FIBER PATCHCORDS EA B  $             20.13 31.0%  $                13.89 N/A N/A
FPCMY-SPSC-P-22M FPCMY-SPSC-P-22M: CTO-FIBER PATCHCORDS EA B  $             20.73 31.0%  $                14.30 N/A N/A
FPCMY-SPSC-P-23M FPCMY-SPSC-P-23M: CTO-FIBER PATCHCORDS EA B  $             21.02 31.0%  $                14.50 N/A N/A
FPCMY-SPSC-P-24M FPCMY-SPSC-P-24M: CTO-FIBER PATCHCORDS EA B  $             21.33 31.0%  $                14.72 N/A N/A
FPCMY-SPSC-P-25M FPCMY-SPSC-P-25M: CTO-FIBER PATCHCORDS EA B  $             21.63 31.0%  $                14.92 N/A N/A
FPCMY-SPSC-P-26M FPCMY-SPSC-P-26M: CTO-FIBER PATCHCORDS EA B  $             21.92 31.0%  $                15.12 N/A N/A
FPCMY-SPSC-P-28M FPCMY-SPSC-P-28M: CTO-FIBER PATCHCORDS EA B  $             22.52 31.0%  $                15.54 N/A N/A
FPCMY-SPSC-P-2M FPCMY-SPSC-P-2M: CTO-FIBER PATCHCORDS EA B  $             14.73 31.0%  $                10.16 N/A N/A
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FPCMY-SPSC-P-30M FPCMY-SPSC-P-30M: CTO-FIBER PATCHCORDS EA B  $             23.13 31.0%  $                15.96 N/A N/A
FPCMY-SPSC-P-31M FPCMY-SPSC-P-31M: CTO-FIBER PATCHCORDS EA B  $             23.42 31.0%  $                16.16 N/A N/A
FPCMY-SPSC-P-32M FPCMY-SPSC-P-32M: CTO-FIBER PATCHCORDS EA B  $             26.52 31.0%  $                18.30 N/A N/A
FPCMY-SPSC-P-34M FPCMY-SPSC-P-34M: CTO-FIBER PATCHCORDS EA B  $             24.33 31.0%  $                16.79 N/A N/A
FPCMY-SPSC-P-35M FPCMY-SPSC-P-35M: CTO-FIBER PATCHCORDS EA B  $             24.63 31.0%  $                16.99 N/A N/A
FPCMY-SPSC-P-37M FPCMY-SPSC-P-37M: CTO-FIBER PATCHCORDS EA B  $             25.23 31.0%  $                17.41 N/A N/A
FPCMY-SPSC-P-38M FPCMY-SPSC-P-38M: CTO-FIBER PATCHCORDS EA B  $             25.52 31.0%  $                17.61 N/A N/A
FPCMY-SPSC-P-3M FPCMY-SPSC-P-3M: CTO-FIBER PATCHCORDS EA B  $             15.02 31.0%  $                10.36 N/A N/A
FPCMY-SPSC-P-40M FPCMY-SPSC-P-40M: CTO-FIBER PATCHCORDS EA B  $             26.13 31.0%  $                18.03 N/A N/A
FPCMY-SPSC-P-42M FPCMY-SPSC-P-42M: CTO-FIBER PATCHCORDS EA B  $             26.73 31.0%  $                18.44 N/A N/A
FPCMY-SPSC-P-45M FPCMY-SPSC-P-45M: CTO-FIBER PATCHCORDS EA B  $             27.63 31.0%  $                19.06 N/A N/A
FPCMY-SPSC-P-46M FPCMY-SPSC-P-46M: CTO-FIBER PATCHCORDS EA B  $             27.92 31.0%  $                19.26 N/A N/A
FPCMY-SPSC-P-4M FPCMY-SPSC-P-4M: CTO-FIBER PATCHCORDS EA B  $             15.33 31.0%  $                10.58 N/A N/A
FPCMY-SPSC-P-50M FPCMY-SPSC-P-50M: CTO-FIBER PATCHCORDS EA B  $             29.13 31.0%  $                20.10 N/A N/A
FPCMY-SPSC-P-5M FPCMY-SPSC-P-5M: CTO-FIBER PATCHCORDS EA B  $             15.63 31.0%  $                10.78 N/A N/A
FPCMY-SPSC-P-61M FPCMY-SPSC-P-61M: CTO-FIBER PATCHCORDS EA B  $             32.42 31.0%  $                22.37 N/A N/A
FPCMY-SPSC-P-6M FPCMY-SPSC-P-6M: CTO-FIBER PATCHCORDS EA B  $             15.92 31.0%  $                10.98 N/A N/A
FPCMY-SPSC-P-7M FPCMY-SPSC-P-7M: CTO-FIBER PATCHCORDS EA B  $             16.23 31.0%  $                11.20 N/A N/A
FPCMY-SPSC-P-8M FPCMY-SPSC-P-8M: CTO-FIBER PATCHCORDS EA B  $             16.52 31.0%  $                11.40 N/A N/A
FPCMY-SPSC-P-9M FPCMY-SPSC-P-9M: CTO-FIBER PATCHCORDS EA B  $             16.83 31.0%  $                11.61 N/A N/A
FPCMY-SPST/APSC-P-1M FPCMY-SPST/APSC-P-1M: CTO-FIBER PATCHCOR EA B  $             22.79 31.0%  $                15.73 N/A N/A
FPCMY-SPST/APSC-P-2M FPCMY-SPST/APSC-P-2M: CTO-FIBER PATCHCOR EA B  $             23.00 31.0%  $                15.87 N/A N/A
FPCMY-SPST/APSC-P-3M FPCMY-SPST/APSC-P-3M: CTO-FIBER PATCHCOR EA B  $             23.31 31.0%  $                16.08 N/A N/A
FPCMY-SPST/APSC-P-5M FPCMY-SPST/APSC-P-5M: CTO-FIBER PATCHCOR EA B  $             23.90 31.0%  $                16.49 N/A N/A
FPCMY-SPST/PLC-P-10M FPCMY-SPST/PLC-P-10M: CTO-FIBER PATCHCOR EA B  $             24.69 31.0%  $                17.04 N/A N/A
FPCMY-SPST/PLC-P-12M FPCMY-SPST/PLC-P-12M: CTO-FIBER PATCHCOR EA B  $             25.29 31.0%  $                17.45 N/A N/A
FPCMY-SPST/PLC-P-15M FPCMY-SPST/PLC-P-15M: CTO-FIBER PATCHCOR EA B  $             26.19 31.0%  $                18.07 N/A N/A
FPCMY-SPST/PLC-P-1M FPCMY-SPST/PLC-P-1M: CTO-FIBER PATCHCORD EA B  $             21.98 31.0%  $                15.17 N/A N/A
FPCMY-SPST/PLC-P-20M FPCMY-SPST/PLC-P-20M: CTO-FIBER PATCHCOR EA B  $             27.69 31.0%  $                19.11 N/A N/A
FPCMY-SPST/PLC-P-25M FPCMY-SPST/PLC-P-25M: CTO-FIBER PATCHCOR EA B  $             29.19 31.0%  $                20.14 N/A N/A
FPCMY-SPST/PLC-P-2M FPCMY-SPST/PLC-P-2M: CTO-FIBER PATCHCORD EA B  $             22.29 31.0%  $                15.38 N/A N/A
FPCMY-SPST/PLC-P-30M FPCMY-SPST/PLC-P-30M: CTO-FIBER PATCHCOR EA B  $             30.69 31.0%  $                21.18 N/A N/A
FPCMY-SPST/PLC-P-35M FPCMY-SPST/PLC-P-35M: CTO-FIBER PATCHCOR EA B  $             32.19 31.0%  $                22.21 N/A N/A
FPCMY-SPST/PLC-P-3M FPCMY-SPST/PLC-P-3M: CTO-FIBER PATCHCORD EA B  $             22.60 31.0%  $                15.59 N/A N/A
FPCMY-SPST/PLC-P-5M FPCMY-SPST/PLC-P-5M: CTO-FIBER PATCHCORD EA B  $             23.19 31.0%  $                16.00 N/A N/A
FPCMY-SPST/PLC-P-6M FPCMY-SPST/PLC-P-6M: CTO-FIBER PATCHCORD EA B  $             23.48 31.0%  $                16.20 N/A N/A
FPCMY-SPST/PLC-P-8M FPCMY-SPST/PLC-P-8M: CTO-FIBER PATCHCORD EA B  $             24.10 31.0%  $                16.63 N/A N/A
FPCMY-SPST/PLC-P-9M FPCMY-SPST/PLC-P-9M: CTO-FIBER PATCHCORD EA B  $             24.38 31.0%  $                16.82 N/A N/A
FPCMY-SPST/PSC-P-10M FPCMY-SPST/PSC-P-10M: CTO-FIBER PATCHCOR EA B  $             24.69 31.0%  $                17.04 N/A N/A
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FPCMY-SPST/PSC-P-15M FPCMY-SPST/PSC-P-15M: CTO-FIBER PATCHCOR EA B  $             26.19 31.0%  $                18.07 N/A N/A
FPCMY-SPST/PSC-P-18M FPCMY-SPST/PSC-P-18M: CTO-FIBER PATCHCOR EA B  $             27.10 31.0%  $                18.70 N/A N/A
FPCMY-SPST/PSC-P-1M FPCMY-SPST/PSC-P-1M: CTO-FIBER PATCHCORD EA B  $             21.98 31.0%  $                15.17 N/A N/A
FPCMY-SPST/PSC-P-20M FPCMY-SPST/PSC-P-20M: CTO-FIBER PATCHCOR EA B  $             27.69 31.0%  $                19.11 N/A N/A
FPCMY-SPST/PSC-P-25M FPCMY-SPST/PSC-P-25M: CTO-FIBER PATCHCOR EA B  $             29.19 31.0%  $                20.14 N/A N/A
FPCMY-SPST/PSC-P-2M FPCMY-SPST/PSC-P-2M: CTO-FIBER PATCHCORD EA B  $             22.29 31.0%  $                15.38 N/A N/A
FPCMY-SPST/PSC-P-30M FPCMY-SPST/PSC-P-30M: CTO-FIBER PATCHCOR EA B  $             30.69 31.0%  $                21.18 N/A N/A
FPCMY-SPST/PSC-P-35M FPCMY-SPST/PSC-P-35M: CTO-FIBER PATCHCOR EA B  $             32.19 31.0%  $                22.21 N/A N/A
FPCMY-SPST/PSC-P-3M FPCMY-SPST/PSC-P-3M: CTO-FIBER PATCHCORD EA B  $             22.60 31.0%  $                15.59 N/A N/A
FPCMY-SPST/PSC-P-40M FPCMY-SPST/PSC-P-40M: CTO-FIBER PATCHCOR EA B  $             33.69 31.0%  $                23.25 N/A N/A
FPCMY-SPST/PSC-P-45M FPCMY-SPST/PSC-P-45M: CTO-FIBER PATCHCOR EA B  $             35.19 31.0%  $                24.28 N/A N/A
FPCMY-SPST/PSC-P-50M FPCMY-SPST/PSC-P-50M: CTO-FIBER PATCHCOR EA B  $             36.69 31.0%  $                25.32 N/A N/A
FPCMY-SPST/PSC-P-5M FPCMY-SPST/PSC-P-5M: CTO-FIBER PATCHCORD EA B  $             23.19 31.0%  $                16.00 N/A N/A
FPCMY-SPST/PSC-P-7M FPCMY-SPST/PSC-P-7M: CTO-FIBER PATCHCORD EA B  $             23.79 31.0%  $                16.42 N/A N/A
FPCMY-SPST-P-10M FPCMY-SPST-P-10M: CTO-FIBER PATCHCORDS EA B  $             32.25 31.0%  $                22.25 N/A N/A
FPCMY-SPST-P-12M FPCMY-SPST-P-12M: CTO-FIBER PATCHCORDS EA B  $             32.84 31.0%  $                22.66 N/A N/A
FPCMY-SPST-P-15M FPCMY-SPST-P-15M: CTO-FIBER PATCHCORDS EA B  $             33.75 31.0%  $                23.29 N/A N/A
FPCMY-SPST-P-1M FPCMY-SPST-P-1M: SM 2MM RBR ST-ST SX EA B  $             22.81 31.0%  $                15.74 N/A N/A
FPCMY-SPST-P-20M FPCMY-SPST-P-20M: CTO-FIBER PATCHCORDS EA B  $             35.25 31.0%  $                24.32 N/A N/A
FPCMY-SPST-P-25M FPCMY-SPST-P-25M: CTO-FIBER PATCHCORDS EA B  $             36.75 31.0%  $                25.36 N/A N/A
FPCMY-SPST-P-2M FPCMY-SPST-P-2M: CTO-FIBER PATCHCORDS EA B  $             29.85 31.0%  $                20.60 N/A N/A
FPCMY-SPST-P-30M FPCMY-SPST-P-30M: CTO-FIBER PATCHCORDS EA B  $             38.25 31.0%  $                26.39 N/A N/A
FPCMY-SPST-P-3M FPCMY-SPST-P-3M: CTO-FIBER PATCHCORDS EA B  $             30.15 31.0%  $                20.80 N/A N/A
FPCMY-SPST-P-5M FPCMY-SPST-P-5M: CTO-FIBER PATCHCORDS EA B  $             30.75 31.0%  $                21.22 N/A N/A
FPCMY-SPST-P-7M FPCMY-SPST-P-7M: CTO-FIBER PATCHCORDS EA B  $             31.34 31.0%  $                21.62 N/A N/A
FPCMY-SPST-P-8M FPCMY-SPST-P-8M: CTO-FIBER PATCHCORDS EA B  $             31.65 31.0%  $                21.84 N/A N/A
FPCRD-SPLC-P-0.5M FPCRD-SPLC-P-0.5M: SM 2MM RBR LC-LC EA B  $             41.48 31.0%  $                28.62 N/A N/A
FPCRD-SPLC-P-1.2M FPCRD-SPLC-P-1.2M: SM 2MM RBR LC-LC EA B  $             29.15 31.0%  $                20.11 N/A N/A
FPCRD-SPLC-P-1.4M FPCRD-SPLC-P-1.4M: SM 2MM RBR LC-LC EA B  $             42.46 31.0%  $                29.30 N/A N/A
FPCRD-SPLC-P-1.7M FPCRD-SPLC-P-1.7M: SM,2MM,DUAL,LC EA B  $             42.79 31.0%  $                29.53 N/A N/A
FPCRD-SPLC-P-1.9M FPCRD-SPLC-P-1.9M: SM,2MM,DUAL,LC EA B  $             41.96 31.0%  $                28.95 N/A N/A
FPCRD-SPLC-P-2.2M FPCRD-SPLC-P-2.2M: SM,2MM,DUAL,LC EA B  $             42.13 31.0%  $                29.07 N/A N/A
FPCRD-SPLC-P-2.3M FPCRD-SPLC-P-2.3M: SM,2MM,DUAL,LC EA B  $             43.44 31.0%  $                29.97 N/A N/A
FPCRD-SPLC-P-2.5M FPCRD-SPLC-P-2.5M: SM,2MM,DUAL,LC-LC EA B  $             42.29 31.0%  $                29.18 N/A N/A
FPCRD-SPLC-P-2.6M FPCRD-SPLC-P-2.6M: SM,2MM,DUAL,LC EA B  $             30.19 31.0%  $                20.83 N/A N/A
FPCRD-SPLC-P-2.8M FPCRD-SPLC-P-2.8M: SM,2MM,DUAL,LC EA B  $             30.34 31.0%  $                20.93 N/A N/A
FPCRD-SPLC-P-2M FPCRD-SPLC-P-2M: SM 2MM DZ RBR LC-LC EA B  $             29.75 31.0%  $                20.53 N/A N/A
FPCRD-SPLC-P-3.1M FPCRD-SPLC-P-3.1M: SM,2MM,DUAL,LC EA B  $             31.83 31.0%  $                21.96 N/A N/A
FPCRD-SPLC-P-3.6M FPCRD-SPLC-P-3.6M: SM,2MM,DUAL,LC EA B  $             30.94 31.0%  $                21.35 N/A N/A

8447 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FPCRD-SPLC-P-3.9M FPCRD-SPLC-P-3.9M: SM,2MM,DUAL,LC-LC EA B  $             31.17 31.0%  $                21.51 N/A N/A
FPCRD-SPLC-P-4.1M FPCRD-SPLC-P-4.1M: SM,2MM,DUAL,LC-LC EA B  $             31.33 31.0%  $                21.62 N/A N/A
FPCRD-SPLC-P-4.2M FPCRD-SPLC-P-4.2M: SM,2MM,DUAL,LC-LC EA B  $             31.40 31.0%  $                21.67 N/A N/A
FPCRD-SPLC-P-4.4M FPCRD-SPLC-P-4.4M: SM 2MM RBR LC-LC EA B  $             31.56 31.0%  $                21.78 N/A N/A
FPCRD-SPLC-P-4.5M FPCRD-SPLC-P-4.5M: SM 2MM RBR LC-LC EA B  $             31.63 31.0%  $                21.82 N/A N/A
FPCRD-SPLC-P-4.7M FPCRD-SPLC-P-4.7M: SM 2MM RBR LC-LC EA B  $             31.77 31.0%  $                21.92 N/A N/A
FPCRD-SPLC-P-4.8M FPCRD-SPLC-P-4.8M: SM 2MM RBR LC-LC EA B  $             31.84 31.0%  $                21.97 N/A N/A
FPCRD-SPLC-P-5.3M FPCRD-SPLC-P-5.3M: SM 2MM RBR LC-LC EA B  $             32.23 31.0%  $                22.24 N/A N/A
FPCRD-SPSC/PLC-P-1.2M FPCRD-SPSC/PLC-P-1.2M: SM,2MM,DUAL,SC/LC EA B  $             29.15 31.0%  $                20.11 N/A N/A
FPCRD-SPSC/PLC-P-1.5M FPCRD-SPSC/PLC-P-1.5M: SM,2MM,DUAL,SC/LC EA B  $             29.38 31.0%  $                20.27 N/A N/A
FPCRD-SPSC/PLC-P-1.7M FPCRD-SPSC/PLC-P-1.7M: SM,2MM,DUAL,SC/LC EA B  $             29.52 31.0%  $                20.37 N/A N/A
FPCRD-SPSC/PLC-P-1.8M FPCRD-SPSC/PLC-P-1.8M: SM,2MM,DUAL,SC/LC EA B  $             29.60 31.0%  $                20.42 N/A N/A
FPCRD-SPSC/PLC-P-2.3M FPCRD-SPSC/PLC-P-2.3M: SM,2MM,DUAL,SC/LC EA B  $             29.98 31.0%  $                20.69 N/A N/A
FPCRD-SPSC/PLC-P-2M FPCRD-SPSC/PLC-P-2M: SM,2MM,DUAL,SC/LC EA B  $             29.75 31.0%  $                20.53 N/A N/A
FPCRD-SPSC/PLC-P-3M FPCRD-SPSC/PLC-P-3M: SM,2MM,DUAL,SC/LC EA B  $             29.69 31.0%  $                20.49 N/A N/A
FPCRS-SPLC-P-0.5M FPCRS-SPLC-P-0.5M: SM 2.0MM RBR LC-LC EA B  $             14.33 31.0%  $                  9.89 N/A N/A
FPCRS-SPLC-P-1.3M FPCRS-SPLC-P-1.3M: SM 2.0MM RBR LC-LC EA B  $             14.63 31.0%  $                10.09 N/A N/A
FPCRS-SPLC-P-2.3M FPCRS-SPLC-P-2.3M: SM 2.0MM RBR LC-LC EA B  $             15.02 31.0%  $                10.36 N/A N/A
FPCRS-SPLC-P-2M FPCRS-SPLC-P-2M: SM 2MM RBR LC-LC EA B  $             14.90 31.0%  $                10.28 N/A N/A
FPCRS-SPLC-P-3.5M FPCRS-SPLC-P-3.5M: SM 2.0MM RBR LC-LC EA B  $             15.48 31.0%  $                10.68 N/A N/A
FPCRS-SPSC-P-0.4M FPCRS-SPSC-P-0.4M: 2.0MM RBR SC/SC EA B  $             14.36 31.0%  $                  9.91 N/A N/A
FPCRS-SPSC-P-0.6M FPCRS-SPSC-P-0.6M: C/A 2.0MM RBR SC/SC EA B  $             14.36 31.0%  $                  9.91 N/A N/A
FPCRS-SPSC-P-0.7M FPCRS-SPSC-P-0.7M: C/A 2.0MM RBR SC/SC EA B  $             14.40 31.0%  $                  9.94 N/A N/A
FPCRS-SPSC-P-0.8M FPCRS-SPSC-P-0.8M: C/A 2.0MM RBR SC/SC EA B  $             14.44 31.0%  $                  9.96 N/A N/A
FPCRS-SPSC-P-0.9M FPCRS-SPSC-P-0.9M: C/A 2.0MM RBR SC/SC EA B  $             14.48 31.0%  $                  9.99 N/A N/A
FPCRS-SPSC-P-1.6M FPCRS-SPSC-P-1.6M: C/A 2.0MM RBR SC-SC EA B  $             14.75 31.0%  $                10.18 N/A N/A
FPCRS-SPSC-P-1.8M FPCRS-SPSC-P-1.8M: C/A 2.0MM RBR SC-SC EA B  $             14.83 31.0%  $                10.23 N/A N/A
FPCRS-SPSC-P-1.9M FPCRS-SPSC-P-1.9M: C/A 2.0MM RBR SC-SC EA B  $             14.86 31.0%  $                10.25 N/A N/A
FPCRS-SPSC-P-2.3M FPCRS-SPSC-P-2.3M: C/A 2.0MM RBR SC-SC EA B  $             15.02 31.0%  $                10.36 N/A N/A
FPC-SPD4/PSC-S-36M FPC-SPD4/PSC-S-36M: CTO-FIBER PATCHCORDS EA B  $             58.36 31.0%  $                40.27 N/A N/A
FPC-SPD4/PSC-S-40M FPC-SPD4/PSC-S-40M: CTO-FIBER PATCHCORDS EA B  $             59.81 31.0%  $                41.27 N/A N/A
FPC-SPD4/PST-S-35M FPC-SPD4/PST-S-35M: CTO-FIBER PATCHCORDS EA B  $             65.56 31.0%  $                45.24 N/A N/A
FPC-SPD4/PST-S-3M FPC-SPD4/PST-S-3M: CTO-FIBER PATCHCORDS EA B  $             53.96 31.0%  $                37.23 N/A N/A
FPC-SPD4-S-2M FPC-SPD4-S-2M: CTO-FIBER PATCHCORDS EA B  $             77.23 31.0%  $                53.29 N/A N/A
FPC-SPFC/APFC-S-2M FPC-SPFC/APFC-S-2M: CTO-FIBER PATCHCORDS EA B  $             29.17 31.0%  $                20.13 N/A N/A
FPC-SPFC/APSC-S-10M FPC-SPFC/APSC-S-10M: CTO-FIBER PATCHCORD EA B  $             22.65 31.0%  $                15.63 N/A N/A
FPC-SPFC/APSC-S-15M FPC-SPFC/APSC-S-15M: CTO-FIBER PATCHCORD EA B  $             24.48 31.0%  $                16.89 N/A N/A
FPC-SPFC/APSC-S-2M FPC-SPFC/APSC-S-2M: CTO-FIBER PATCHCORDS EA B  $             19.77 31.0%  $                13.64 N/A N/A
FPC-SPFC/APSC-S-30M FPC-SPFC/APSC-S-30M: CTO-FIBER PATCHCORD EA B  $             29.90 31.0%  $                20.63 N/A N/A
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FPC-SPFC/APSC-S-3M FPC-SPFC/APSC-S-3M: CTO-FIBER PATCHCORDS EA B  $             20.13 31.0%  $                13.89 N/A N/A
FPC-SPFC/APSC-S-5M FPC-SPFC/APSC-S-5M: CTO-FIBER PATCHCORDS EA B  $             20.85 31.0%  $                14.39 N/A N/A
FPC-SPFC/APSC-S-6M FPC-SPFC/APSC-S-6M: CTO-FIBER PATCHCORDS EA B  $             21.21 31.0%  $                14.63 N/A N/A
FPC-SPFC/PD4-S-5M FPC-SPFC/PD4-S-5M: CTO-FIBER PATCHCORDS EA B  $             51.32 31.0%  $                35.41 N/A N/A
FPC-SPFC/PLC-S-12M FPC-SPFC/PLC-S-12M: CTO-FIBER PATCHCORDS EA B  $             22.67 31.0%  $                15.64 N/A N/A
FPC-SPFC/PLC-S-13M FPC-SPFC/PLC-S-13M: CTO-FIBER PATCHCORDS EA B  $             23.04 31.0%  $                15.90 N/A N/A
FPC-SPFC/PLC-S-16M FPC-SPFC/PLC-S-16M: CTO-FIBER PATCHCORDS EA B  $             24.13 31.0%  $                16.65 N/A N/A
FPC-SPFC/PLC-S-1F FPC-SPFC/PLC-S-1F: CTO-FIBER PATCHCORDS EA B  $             18.44 31.0%  $                12.72 N/A N/A
FPC-SPFC/PLC-S-1M FPC-SPFC/PLC-S-1M: CTO-FIBER PATCHCORDS EA B  $             18.69 31.0%  $                12.90 N/A N/A
FPC-SPFC/PLC-S-21M FPC-SPFC/PLC-S-21M: CTO-FIBER PATCHCORDS EA B  $             25.94 31.0%  $                17.90 N/A N/A
FPC-SPFC/PLC-S-2M FPC-SPFC/PLC-S-2M: CTO-FIBER PATCHCORDS EA B  $             19.06 31.0%  $                13.15 N/A N/A
FPC-SPFC/PLC-S-3M FPC-SPFC/PLC-S-3M: CTO-FIBER PATCHCORDS EA B  $             19.40 31.0%  $                13.39 N/A N/A
FPC-SPFC/PLC-S-5M FPC-SPFC/PLC-S-5M: CTO-FIBER PATCHCORDS EA B  $             20.13 31.0%  $                13.89 N/A N/A
FPC-SPFC/PLC-S-6M FPC-SPFC/PLC-S-6M: CTO-FIBER PATCHCORDS EA B  $             20.50 31.0%  $                14.15 N/A N/A
FPC-SPFC/PLC-S-9M FPC-SPFC/PLC-S-9M: CTO-FIBER PATCHCORDS EA B  $             21.60 31.0%  $                14.90 N/A N/A
FPC-SPFC/PSC-S-10M FPC-SPFC/PSC-S-10M: CTO-FIBER PATCHCORDS EA B  $             21.94 31.0%  $                15.14 N/A N/A
FPC-SPFC/PSC-S-14M FPC-SPFC/PSC-S-14M: CTO-FIBER PATCHCORDS EA B  $             23.40 31.0%  $                16.15 N/A N/A
FPC-SPFC/PSC-S-15M FPC-SPFC/PSC-S-15M: CTO-FIBER PATCHCORDS EA B  $             23.77 31.0%  $                16.40 N/A N/A
FPC-SPFC/PSC-S-2M FPC-SPFC/PSC-S-2M: CTO-FIBER PATCHCORDS EA B  $             19.06 31.0%  $                13.15 N/A N/A
FPC-SPFC/PSC-S-30M FPC-SPFC/PSC-S-30M: CTO-FIBER PATCHCORDS EA B  $             29.19 31.0%  $                20.14 N/A N/A
FPC-SPFC/PSC-S-3M FPC-SPFC/PSC-S-3M: CTO-FIBER PATCHCORDS EA B  $             19.40 31.0%  $                13.39 N/A N/A
FPC-SPFC/PSC-S-5M FPC-SPFC/PSC-S-5M: CTO-FIBER PATCHCORDS EA B  $             20.13 31.0%  $                13.89 N/A N/A
FPC-SPFC/PSC-S-6M FPC-SPFC/PSC-S-6M: CTO-FIBER PATCHCORDS EA B  $             20.50 31.0%  $                14.15 N/A N/A
FPC-SPFC/PST-S-10M FPC-SPFC/PST-S-10M: CTO-FIBER PATCHCORDS EA B  $             29.52 31.0%  $                20.37 N/A N/A
FPC-SPFC/PST-S-2M FPC-SPFC/PST-S-2M: CTO-FIBER PATCHCORDS EA B  $             26.61 31.0%  $                18.36 N/A N/A
FPC-SPFC/PST-S-3M FPC-SPFC/PST-S-3M: CTO-FIBER PATCHCORDS EA B  $             26.98 31.0%  $                18.62 N/A N/A
FPC-SPFC-F-7M FPC-SPFC-F-7M: CTO-FIBER PATCHCORDS EA B  $      87,510.27 31.0%  $         60,382.09 N/A N/A
FPC-SPFC-S-1.5M FPC-SPFC-S-1.5M: SM SX 3MM FC-FC 1.5M EA B  $             21.02 31.0%  $                14.50 N/A N/A
FPC-SPFC-S-10M FPC-SPFC-S-10M: CTO-FIBER PATCHCORDS EA B  $             26.15 31.0%  $                18.04 N/A N/A
FPC-SPFC-S-12M FPC-SPFC-S-12M: CTO-FIBER PATCHCORDS EA B  $             29.31 31.0%  $                20.22 N/A N/A
FPC-SPFC-S-14M FPC-SPFC-S-14M: CTO-FIBER PATCHCORDS EA B  $             27.60 31.0%  $                19.04 N/A N/A
FPC-SPFC-S-15M FPC-SPFC-S-15M: CTO-FIBER PATCHCORDS EA B  $             27.96 31.0%  $                19.29 N/A N/A
FPC-SPFC-S-18M FPC-SPFC-S-18M: CTO-FIBER PATCHCORDS EA B  $             29.06 31.0%  $                20.05 N/A N/A
FPC-SPFC-S-1M FPC-SPFC-S-1M: CTO-FIBER PATCHCORDS EA B  $             22.88 31.0%  $                15.79 N/A N/A
FPC-SPFC-S-20M FPC-SPFC-S-20M: CTO-FIBER PATCHCORDS EA B  $             29.77 31.0%  $                20.54 N/A N/A
FPC-SPFC-S-25M FPC-SPFC-S-25M: CTO-FIBER PATCHCORDS EA B  $             31.59 31.0%  $                21.80 N/A N/A
FPC-SPFC-S-2M FPC-SPFC-S-2M: CTO-FIBER PATCHCORDS EA B  $             23.25 31.0%  $                16.04 N/A N/A
FPC-SPFC-S-30M FPC-SPFC-S-30M: CTO-FIBER PATCHCORDS EA B  $             33.40 31.0%  $                23.05 N/A N/A
FPC-SPFC-S-35M FPC-SPFC-S-35M: CTO-FIBER PATCHCORDS EA B  $             38.38 31.0%  $                26.48 N/A N/A
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FPC-SPFC-S-3M FPC-SPFC-S-3M: CTO-FIBER PATCHCORDS EA B  $             23.61 31.0%  $                16.29 N/A N/A
FPC-SPFC-S-4M FPC-SPFC-S-4M: CTO-FIBER PATCHCORDS EA B  $             23.98 31.0%  $                16.55 N/A N/A
FPC-SPFC-S-50M FPC-SPFC-S-50M: CTO-FIBER PATCHCORDS EA B  $             44.31 31.0%  $                30.57 N/A N/A
FPC-SPFC-S-5M FPC-SPFC-S-5M: CTO-FIBER PATCHCORDS EA B  $             24.35 31.0%  $                16.80 N/A N/A
FPC-SPFC-S-6M FPC-SPFC-S-6M: CTO-FIBER PATCHCORDS EA B  $             24.69 31.0%  $                17.04 N/A N/A
FPC-SPFC-S-7M FPC-SPFC-S-7M: CTO-FIBER PATCHCORDS EA B  $             25.06 31.0%  $                17.29 N/A N/A
FPC-SPFC-S-8M FPC-SPFC-S-8M: CTO-FIBER PATCHCORDS EA B  $             25.42 31.0%  $                17.54 N/A N/A
FPC-SPFC-S-9M FPC-SPFC-S-9M: CTO-FIBER PATCHCORDS EA B  $             28.11 31.0%  $                19.40 N/A N/A
FPC-SPLC/APLC-S-10M FPC-SPLC/APLC-S-10M: CTO-FIBER PATCHCORD EA B  $             18.85 31.0%  $                13.01 N/A N/A
FPC-SPLC/APLC-S-15M FPC-SPLC/APLC-S-15M: CTO-FIBER PATCHCORD EA B  $             20.65 31.0%  $                14.25 N/A N/A
FPC-SPLC-S-10M FPC-SPLC-S-10M: CTO-FIBER PATCHCORDS EA B  $             17.75 31.0%  $                12.25 N/A N/A
FPC-SPLC-S-15M FPC-SPLC-S-15M: CTO-FIBER PATCHCORDS EA B  $             19.56 31.0%  $                13.50 N/A N/A
FPC-SPLC-S-19M FPC-SPLC-S-19M: CTO-FIBER PATCHCORDS EA B  $             21.02 31.0%  $                14.50 N/A N/A
FPC-SPLC-S-1M FPC-SPLC-S-1M: CTO-FIBER PATCHCORDS EA B  $             14.48 31.0%  $                  9.99 N/A N/A
FPC-SPLC-S-20M FPC-SPLC-S-20M: CTO-FIBER PATCHCORDS EA B  $             21.38 31.0%  $                14.75 N/A N/A
FPC-SPLC-S-25M FPC-SPLC-S-25M: CTO-FIBER PATCHCORDS EA B  $             23.19 31.0%  $                16.00 N/A N/A
FPC-SPLC-S-2M FPC-SPLC-S-2M: CTO-FIBER PATCHCORDS EA B  $             14.85 31.0%  $                10.25 N/A N/A
FPC-SPLC-S-3M FPC-SPLC-S-3M: CTO-FIBER PATCHCORDS EA B  $             15.21 31.0%  $                10.49 N/A N/A
FPC-SPLC-S-40M FPC-SPLC-S-40M: CTO-FIBER PATCHCORDS EA B  $             28.63 31.0%  $                19.75 N/A N/A
FPC-SPLC-S-5M FPC-SPLC-S-5M: CTO-FIBER PATCHCORDS EA B  $             15.94 31.0%  $                11.00 N/A N/A
FPC-SPLC-S-6M FPC-SPLC-S-6M: CTO-FIBER PATCHCORDS EA B  $             16.31 31.0%  $                11.25 N/A N/A
FPC-SPSC/APSC-S-10M FPC-SPSC/APSC-S-10M: CTO-FIBER PATCHCORD EA B  $             18.46 31.0%  $                12.74 N/A N/A
FPC-SPSC/APSC-S-15M FPC-SPSC/APSC-S-15M: CTO-FIBER PATCHCORD EA B  $             20.27 31.0%  $                13.99 N/A N/A
FPC-SPSC/APSC-S-1M FPC-SPSC/APSC-S-1M: CTO-FIBER PATCHCORDS EA B  $             15.19 31.0%  $                10.48 N/A N/A
FPC-SPSC/APSC-S-25M FPC-SPSC/APSC-S-25M: CTO-FIBER PATCHCORD EA B  $             23.90 31.0%  $                16.49 N/A N/A
FPC-SPSC/APSC-S-2M FPC-SPSC/APSC-S-2M: CTO-FIBER PATCHCORDS EA B  $             15.56 31.0%  $                10.74 N/A N/A
FPC-SPSC/APSC-S-30M FPC-SPSC/APSC-S-30M: CTO-FIBER PATCHCORD EA B  $             25.71 31.0%  $                17.74 N/A N/A
FPC-SPSC/APSC-S-3M FPC-SPSC/APSC-S-3M: CTO-FIBER PATCHCORDS EA B  $             15.92 31.0%  $                10.98 N/A N/A
FPC-SPSC/APSC-S-5M FPC-SPSC/APSC-S-5M: CTO-FIBER PATCHCORDS EA B  $             16.65 31.0%  $                11.49 N/A N/A
FPC-SPSC/APSC-S-6M FPC-SPSC/APSC-S-6M: CTO-FIBER PATCHCORDS EA B  $             17.02 31.0%  $                11.74 N/A N/A
FPC-SPSC/APSC-S-7M FPC-SPSC/APSC-S-7M: CTO-FIBER PATCHCORDS EA B  $             17.38 31.0%  $                11.99 N/A N/A
FPC-SPSC/PLC-S-10M FPC-SPSC/PLC-S-10M: CTO-FIBER PATCHCORDS EA B  $             17.75 31.0%  $                12.25 N/A N/A
FPC-SPSC/PLC-S-12M FPC-SPSC/PLC-S-12M: CTO-FIBER PATCHCORDS EA B  $             18.48 31.0%  $                12.75 N/A N/A
FPC-SPSC/PLC-S-13M FPC-SPSC/PLC-S-13M: CTO-FIBER PATCHCORDS EA B  $             18.85 31.0%  $                13.01 N/A N/A
FPC-SPSC/PLC-S-15M FPC-SPSC/PLC-S-15M: CTO-FIBER PATCHCORDS EA B  $             19.56 31.0%  $                13.50 N/A N/A
FPC-SPSC/PLC-S-18M FPC-SPSC/PLC-S-18M: CTO-FIBER PATCHCORDS EA B  $             20.65 31.0%  $                14.25 N/A N/A
FPC-SPSC/PLC-S-1M FPC-SPSC/PLC-S-1M: CTO-FIBER PATCHCORDS EA B  $             14.48 31.0%  $                  9.99 N/A N/A
FPC-SPSC/PLC-S-20M FPC-SPSC/PLC-S-20M: CTO-FIBER PATCHCORDS EA B  $             21.38 31.0%  $                14.75 N/A N/A
FPC-SPSC/PLC-S-22M FPC-SPSC/PLC-S-22M: CTO-FIBER PATCHCORDS EA B  $             22.10 31.0%  $                15.25 N/A N/A
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FPC-SPSC/PLC-S-24M FPC-SPSC/PLC-S-24M: CTO-FIBER PATCHCORDS EA B  $             22.83 31.0%  $                15.75 N/A N/A
FPC-SPSC/PLC-S-25M FPC-SPSC/PLC-S-25M: CTO-FIBER PATCHCORDS EA B  $             23.19 31.0%  $                16.00 N/A N/A
FPC-SPSC/PLC-S-26M FPC-SPSC/PLC-S-26M: CTO-FIBER PATCHCORDS EA B  $             23.56 31.0%  $                16.26 N/A N/A
FPC-SPSC/PLC-S-2M FPC-SPSC/PLC-S-2M: CTO-FIBER PATCHCORDS EA B  $             14.85 31.0%  $                10.25 N/A N/A
FPC-SPSC/PLC-S-30M FPC-SPSC/PLC-S-30M: CTO-FIBER PATCHCORDS EA B  $             25.00 31.0%  $                17.25 N/A N/A
FPC-SPSC/PLC-S-35M FPC-SPSC/PLC-S-35M: CTO-FIBER PATCHCORDS EA B  $             26.81 31.0%  $                18.50 N/A N/A
FPC-SPSC/PLC-S-3M FPC-SPSC/PLC-S-3M: CTO-FIBER PATCHCORDS EA B  $             15.21 31.0%  $                10.49 N/A N/A
FPC-SPSC/PLC-S-40M FPC-SPSC/PLC-S-40M: CTO-FIBER PATCHCORDS EA B  $             28.63 31.0%  $                19.75 N/A N/A
FPC-SPSC/PLC-S-45M FPC-SPSC/PLC-S-45M: CTO-FIBER PATCHCORDS EA B  $             30.44 31.0%  $                21.00 N/A N/A
FPC-SPSC/PLC-S-4M FPC-SPSC/PLC-S-4M: CTO-FIBER PATCHCORDS EA B  $             15.58 31.0%  $                10.75 N/A N/A
FPC-SPSC/PLC-S-53M FPC-SPSC/PLC-S-53M: CTO-FIBER PATCHCORDS EA B  $             33.34 31.0%  $                23.00 N/A N/A
FPC-SPSC/PLC-S-5M FPC-SPSC/PLC-S-5M: CTO-FIBER PATCHCORDS EA B  $             15.94 31.0%  $                11.00 N/A N/A
FPC-SPSC/PLC-S-60M FPC-SPSC/PLC-S-60M: CTO-FIBER PATCHCORDS EA B  $             35.88 31.0%  $                24.76 N/A N/A
FPC-SPSC/PLC-S-63M FPC-SPSC/PLC-S-63M: CTO-FIBER PATCHCORDS EA B  $             36.96 31.0%  $                25.50 N/A N/A
FPC-SPSC/PLC-S-6M FPC-SPSC/PLC-S-6M: CTO-FIBER PATCHCORDS EA B  $             16.31 31.0%  $                11.25 N/A N/A
FPC-SPSC/PLC-S-7M FPC-SPSC/PLC-S-7M: CTO-FIBER PATCHCORDS EA B  $             16.65 31.0%  $                11.49 N/A N/A
FPC-SPSC/PLC-S-9M FPC-SPSC/PLC-S-9M: CTO-FIBER PATCHCORDS EA B  $             17.38 31.0%  $                11.99 N/A N/A
FPC-SPSC-S-0.5M FPC-SPSC-S-0.5M: CTO-FIBER PATCHCORDS EA B  $             14.31 31.0%  $                  9.87 N/A N/A
FPC-SPSC-S-1.5M FPC-SPSC-S-1.5M: CTO-FIBER PATCHCORDS EA B  $             14.67 31.0%  $                10.12 N/A N/A
FPC-SPSC-S-10F FPC-SPSC-S-10F: CTO-FIBER PATCHCORDS EA B  $             15.23 31.0%  $                10.51 N/A N/A
FPC-SPSC-S-10M FPC-SPSC-S-10M: CTO-FIBER PATCHCORDS EA B  $             17.75 31.0%  $                12.25 N/A N/A
FPC-SPSC-S-12M FPC-SPSC-S-12M: CTO-FIBER PATCHCORDS EA B  $             18.48 31.0%  $                12.75 N/A N/A
FPC-SPSC-S-15M FPC-SPSC-S-15M: CTO-FIBER PATCHCORDS EA B  $             19.56 31.0%  $                13.50 N/A N/A
FPC-SPSC-S-18M FPC-SPSC-S-18M: CTO-FIBER PATCHCORDS EA B  $             20.65 31.0%  $                14.25 N/A N/A
FPC-SPSC-S-1M FPC-SPSC-S-1M: CTO-FIBER PATCHCORDS EA B  $             14.48 31.0%  $                  9.99 N/A N/A
FPC-SPSC-S-20M FPC-SPSC-S-20M: CTO-FIBER PATCHCORDS EA B  $             21.38 31.0%  $                14.75 N/A N/A
FPC-SPSC-S-22M FPC-SPSC-S-22M: CTO-FIBER PATCHCORDS EA B  $             22.10 31.0%  $                15.25 N/A N/A
FPC-SPSC-S-24M FPC-SPSC-S-24M: CTO-FIBER PATCHCORDS EA B  $             22.83 31.0%  $                15.75 N/A N/A
FPC-SPSC-S-25M FPC-SPSC-S-25M: CTO-FIBER PATCHCORDS EA B  $             23.19 31.0%  $                16.00 N/A N/A
FPC-SPSC-S-2M FPC-SPSC-S-2M: CTO-FIBER PATCHCORDS EA B  $             14.85 31.0%  $                10.25 N/A N/A
FPC-SPSC-S-3.5M FPC-SPSC-S-3.5M: CTO-FIBER PATCHCORDS EA B  $             15.40 31.0%  $                10.63 N/A N/A
FPC-SPSC-S-30M FPC-SPSC-S-30M: CTO-FIBER PATCHCORDS EA B  $             25.00 31.0%  $                17.25 N/A N/A
FPC-SPSC-S-35M FPC-SPSC-S-35M: CTO-FIBER PATCHCORDS EA B  $             26.81 31.0%  $                18.50 N/A N/A
FPC-SPSC-S-3M FPC-SPSC-S-3M: CTO-FIBER PATCHCORDS EA B  $             15.21 31.0%  $                10.49 N/A N/A
FPC-SPSC-S-40M FPC-SPSC-S-40M: CTO-FIBER PATCHCORDS EA B  $             28.63 31.0%  $                19.75 N/A N/A
FPC-SPSC-S-4M FPC-SPSC-S-4M: CTO-FIBER PATCHCORDS EA B  $             15.58 31.0%  $                10.75 N/A N/A
FPC-SPSC-S-5M FPC-SPSC-S-5M: CTO-FIBER PATCHCORDS EA B  $             15.94 31.0%  $                11.00 N/A N/A
FPC-SPSC-S-6M FPC-SPSC-S-6M: CTO-FIBER PATCHCORDS EA B  $             16.31 31.0%  $                11.25 N/A N/A
FPC-SPSC-S-7M FPC-SPSC-S-7M: CTO-FIBER PATCHCORDS EA B  $             16.65 31.0%  $                11.49 N/A N/A
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FPC-SPSC-S-9M FPC-SPSC-S-9M: CTO-FIBER PATCHCORDS EA B  $             17.38 31.0%  $                11.99 N/A N/A
FPC-SPST/PLC-S-2M FPC-SPST/PLC-S-2M: CTO-FIBER PATCHCORDS EA B  $             22.40 31.0%  $                15.46 N/A N/A
FPC-SPST/PLC-S-5M FPC-SPST/PLC-S-5M: CTO-FIBER PATCHCORDS EA B  $             23.50 31.0%  $                16.22 N/A N/A
FPC-SPST/PSC-S-1.5M FPC-SPST/PSC-S-1.5M: CTO-FIBER PATCHCORD EA B  $             22.23 31.0%  $                15.34 N/A N/A
FPC-SPST/PSC-S-10F FPC-SPST/PSC-S-10F: CTO-FIBER PATCHCORDS EA B  $             22.79 31.0%  $                15.73 N/A N/A
FPC-SPST/PSC-S-10M FPC-SPST/PSC-S-10M: CTO-FIBER PATCHCORDS EA B  $             25.31 31.0%  $                17.46 N/A N/A
FPC-SPST/PSC-S-1M FPC-SPST/PSC-S-1M: CTO-FIBER PATCHCORDS EA B  $             22.06 31.0%  $                15.22 N/A N/A
FPC-SPST/PSC-S-2M FPC-SPST/PSC-S-2M: CTO-FIBER PATCHCORDS EA B  $             22.40 31.0%  $                15.46 N/A N/A
FPC-SPST/PSC-S-3M FPC-SPST/PSC-S-3M: CTO-FIBER PATCHCORDS EA B  $             22.77 31.0%  $                15.71 N/A N/A
FPC-SPST/PSC-S-56M FPC-SPST/PSC-S-56M: CTO-FIBER PATCHCORDS EA B  $             41.98 31.0%  $                28.97 N/A N/A
FPC-SPST/PSC-S-5M FPC-SPST/PSC-S-5M: CTO-FIBER PATCHCORDS EA B  $             23.50 31.0%  $                16.22 N/A N/A
FPC-SPST/PSC-S-6M FPC-SPST/PSC-S-6M: CTO-FIBER PATCHCORDS EA B  $             23.86 31.0%  $                16.46 N/A N/A
FPC-SPST-F-7M FPC-SPST-F-7M: CTO-FIBER PATCHCORDS EA B  $      87,517.00 31.0%  $         60,386.73 N/A N/A
FPC-SPST-S-10F FPC-SPST-S-10F: CTO-FIBER PATCHCORDS EA B  $             30.34 31.0%  $                20.93 N/A N/A
FPC-SPST-S-10M FPC-SPST-S-10M: CTO-FIBER PATCHCORDS EA B  $             32.88 31.0%  $                22.69 N/A N/A
FPC-SPST-S-15M FPC-SPST-S-15M: CTO-FIBER PATCHCORDS EA B  $             34.69 31.0%  $                23.94 N/A N/A
FPC-SPST-S-1M FPC-SPST-S-1M: CTO-FIBER PATCHCORDS EA B  $             29.61 31.0%  $                20.43 N/A N/A
FPC-SPST-S-20M FPC-SPST-S-20M: CTO-FIBER PATCHCORDS EA B  $             36.50 31.0%  $                25.19 N/A N/A
FPC-SPST-S-25M FPC-SPST-S-25M: CTO-FIBER PATCHCORDS EA B  $             38.31 31.0%  $                26.43 N/A N/A
FPC-SPST-S-2M FPC-SPST-S-2M: CTO-FIBER PATCHCORDS EA B  $             29.98 31.0%  $                20.69 N/A N/A
FPC-SPST-S-3M FPC-SPST-S-3M: CTO-FIBER PATCHCORDS EA B  $             30.34 31.0%  $                20.93 N/A N/A
FPC-SPST-S-50M FPC-SPST-S-50M: CTO-FIBER PATCHCORDS EA B  $             47.38 31.0%  $                32.69 N/A N/A
FPC-SPST-S-5M FPC-SPST-S-5M: CTO-FIBER PATCHCORDS EA B  $             31.06 31.0%  $                21.43 N/A N/A
FPC-SPST-S-6M FPC-SPST-S-6M: CTO-FIBER PATCHCORDS EA B  $             31.42 31.0%  $                21.68 N/A N/A
FPC-SPST-S-7M FPC-SPST-S-7M: CTO-FIBER PATCHCORDS EA B  $             31.79 31.0%  $                21.94 N/A N/A
FPCTA-MDLC-A-10M FPCTA-MDLC-A-10M: CTO-FIBER PATCHCORDS EA B  $             90.50 31.0%  $                62.45 N/A N/A
FPCTA-MDLC-A-12M FPCTA-MDLC-A-12M: CTO-FIBER PATCHCORDS EA B  $             95.25 31.0%  $                65.72 N/A N/A
FPCTA-MDLC-A-15M FPCTA-MDLC-A-15M: CTO-FIBER PATCHCORDS EA B  $           102.38 31.0%  $                70.64 N/A N/A
FPCTA-MDLC-A-1M FPCTA-MDLC-A-1M: C/A DUAL ZIP MM LC EA B  $             69.13 31.0%  $                47.70 N/A N/A
FPCTA-MDLC-A-20M FPCTA-MDLC-A-20M: CTO-FIBER PATCHCORDS EA B  $           114.25 31.0%  $                78.83 N/A N/A
FPCTA-MDLC-A-22M FPCTA-MDLC-A-22M: CTO-FIBER PATCHCORDS EA B  $           119.00 31.0%  $                82.11 N/A N/A
FPCTA-MDLC-A-2M FPCTA-MDLC-A-2M: CTO-FIBER PATCHCORDS EA B  $             71.50 31.0%  $                49.34 N/A N/A
FPCTA-MDLC-A-30M FPCTA-MDLC-A-30M: CTO-FIBER PATCHCORDS EA B  $           137.99 31.0%  $                95.21 N/A N/A
FPCTA-MDLC-A-3F FPCTA-MDLC-A-3F: CTO-FIBER PATCHCORDS EA B  $             68.92 31.0%  $                47.55 N/A N/A
FPCTA-MDLC-A-3M FPCTA-MDLC-A-3M: CTO-FIBER PATCHCORDS EA B  $             73.88 31.0%  $                50.98 N/A N/A
FPCTA-MDLC-A-5M FPCTA-MDLC-A-5M: CTO-FIBER PATCHCORDS EA B  $             78.63 31.0%  $                54.25 N/A N/A
FPCTA-MDLC-A-6M FPCTA-MDLC-A-6M: CTO-FIBER PATCHCORDS EA B  $             81.00 31.0%  $                55.89 N/A N/A
FPCTA-MDLC-A-7M FPCTA-MDLC-A-7M: CTO-FIBER PATCHCORDS EA B  $             83.38 31.0%  $                57.53 N/A N/A
FPCTA-MDLC-A-8M FPCTA-MDLC-A-8M: CTO-FIBER PATCHCORDS EA B  $             85.75 31.0%  $                59.17 N/A N/A
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FPCTA-MDSC/MDLC-A-10M FPCTA-MDSC/MDLC-A-10M: CTO-FIBER 
PATCHCO EA B  $             90.50 31.0%  $                62.45 N/A N/A

FPCTA-MDSC/MDLC-A-1M FPCTA-MDSC/MDLC-A-1M: CTO-FIBER 
PATCHCOR EA B  $             69.13 31.0%  $                47.70 N/A N/A

FPCTA-MDSC/MDLC-A-26M FPCTA-MDSC/MDLC-A-26M: CTO-FIBER 
PATCHCO EA B  $           128.49 31.0%  $                88.66 N/A N/A

FPCTA-MDSC/MDLC-A-27M FPCTA-MDSC/MDLC-A-27M: CTO-FIBER 
PATCHCO EA B  $           130.88 31.0%  $                90.31 N/A N/A

FPCTA-MDSC/MDLC-A-31M FPCTA-MDSC/MDLC-A-31M: CTO-FIBER 
PATCHCO EA B  $           140.38 31.0%  $                96.86 N/A N/A

FPCTA-MDSC/MDLC-A-37M FPCTA-MDSC/MDLC-A-37M: CTO-FIBER 
PATCHCO EA B  $           154.63 31.0%  $              106.69 N/A N/A

FPCTA-MDSC/MDLC-A-40M FPCTA-MDSC/MDLC-A-40M: CTO-FIBER 
PATCHCO EA B  $           161.74 31.0%  $              111.60 N/A N/A

FPCTA-MDSC/MDLC-A-5M FPCTA-MDSC/MDLC-A-5M: CTO-FIBER 
PATCHCOR EA B  $             78.63 31.0%  $                54.25 N/A N/A

FPCTA-MDSC-A-10M FPCTA-MDSC-A-10M: CTO-FIBER PATCHCORDS EA B  $             90.50 31.0%  $                62.45 N/A N/A
FPCTA-MDSC-A-15M FPCTA-MDSC-A-15M: CTO-FIBER PATCHCORDS EA B  $           102.38 31.0%  $                70.64 N/A N/A
FPCTA-MDSC-A-20M FPCTA-MDSC-A-20M: CTO-FIBER PATCHCORDS EA B  $           114.25 31.0%  $                78.83 N/A N/A
FPCTA-MDSC-A-26M FPCTA-MDSC-A-26M: CTO-FIBER PATCHCORDS EA B  $           128.49 31.0%  $                88.66 N/A N/A
FPCTA-MDSC-A-28M FPCTA-MDSC-A-28M: CTO-FIBER PATCHCORDS EA B  $           133.24 31.0%  $                91.94 N/A N/A
FPCTA-MDSC-A-30M FPCTA-MDSC-A-30M: CTO-FIBER PATCHCORDS EA B  $           137.99 31.0%  $                95.21 N/A N/A
FPCTA-MDSC-A-5M FPCTA-MDSC-A-5M: CTO-FIBER PATCHCORDS EA B  $             78.63 31.0%  $                54.25 N/A N/A
FPCTA-MDSC-A-8M FPCTA-MDSC-A-8M: CTO-FIBER PATCHCORDS EA B  $             85.75 31.0%  $                59.17 N/A N/A
FPCTA-MSC/MLC-A-18M FPCTA-MSC/MLC-A-18M: CTO-FIBER 

PATCHCORD EA B  $           176.24 31.0%  $              121.61 N/A N/A
FPCTA-MSC/MLC-A-20M FPCTA-MSC/MLC-A-20M: CTO-FIBER 

PATCHCORD EA B  $           180.99 31.0%  $              124.88 N/A N/A
FPCTA-MSC/MLC-A-21M FPCTA-MSC/MLC-A-21M: CTO-FIBER 

PATCHCORD EA B  $           183.38 31.0%  $              126.53 N/A N/A
FPCTA-MSC/MLC-A-22M FPCTA-MSC/MLC-A-22M: CTO-FIBER 

PATCHCORD EA B  $           185.74 31.0%  $              128.16 N/A N/A
FPCTA-MSC/MLC-A-23M FPCTA-MSC/MLC-A-23M: CTO-FIBER 

PATCHCORD EA B  $           188.13 31.0%  $              129.81 N/A N/A
FPCTA-MSC/MLC-A-24M FPCTA-MSC/MLC-A-24M: CTO-FIBER 

PATCHCORD EA B  $           190.49 31.0%  $              131.44 N/A N/A
FPCTA-MSC/MLC-A-26M FPCTA-MSC/MLC-A-26M: CTO-FIBER 

PATCHCORD EA B  $           195.24 31.0%  $              134.72 N/A N/A
FPCTA-MSC-A-10M FPCTA-MSC-A-10M: CTO-FIBER PATCHCORDS EA B  $           157.24 31.0%  $              108.50 N/A N/A
FPCTA-MSC-A-11M FPCTA-MSC-A-11M: CTO-FIBER PATCHCORDS EA B  $           159.63 31.0%  $              110.14 N/A N/A
FPCTA-MSC-A-12M FPCTA-MSC-A-12M: CTO-FIBER PATCHCORDS EA B  $           161.99 31.0%  $              111.77 N/A N/A
FPCTA-MSC-A-14M FPCTA-MSC-A-14M: CTO-FIBER PATCHCORDS EA B  $           166.74 31.0%  $              115.05 N/A N/A
FPCTA-MSC-A-15M FPCTA-MSC-A-15M: CTO-FIBER PATCHCORDS EA B  $           169.13 31.0%  $              116.70 N/A N/A
FPCTA-MSC-A-18M FPCTA-MSC-A-18M: CTO-FIBER PATCHCORDS EA B  $           176.24 31.0%  $              121.61 N/A N/A
FPCTA-MSC-A-20M FPCTA-MSC-A-20M: CTO-FIBER PATCHCORDS EA B  $           180.99 31.0%  $              124.88 N/A N/A
FPCTA-MSC-A-21M FPCTA-MSC-A-21M: CTO-FIBER PATCHCORDS EA B  $           183.38 31.0%  $              126.53 N/A N/A
FPCTA-MSC-A-22M FPCTA-MSC-A-22M: CTO-FIBER PATCHCORDS EA B  $           185.74 31.0%  $              128.16 N/A N/A
FPCTA-MSC-A-23M FPCTA-MSC-A-23M: CTO-FIBER PATCHCORDS EA B  $           188.13 31.0%  $              129.81 N/A N/A
FPCTA-MSC-A-24M FPCTA-MSC-A-24M: CTO-FIBER PATCHCORDS EA B  $           190.49 31.0%  $              131.44 N/A N/A
FPCTA-MSC-A-25M FPCTA-MSC-A-25M: CTO-FIBER PATCHCORDS EA B  $           192.88 31.0%  $              133.09 N/A N/A
FPCTA-MSC-A-26M FPCTA-MSC-A-26M: CTO-FIBER PATCHCORDS EA B  $           195.24 31.0%  $              134.72 N/A N/A
FPCTA-MSC-A-27M FPCTA-MSC-A-27M: CTO-FIBER PATCHCORDS EA B  $           197.63 31.0%  $              136.36 N/A N/A
FPCTA-MSC-A-2M FPCTA-MSC-A-2M: CTO-FIBER PATCHCORDS EA B  $           138.24 31.0%  $                95.39 N/A N/A
FPCTA-MSC-A-32M FPCTA-MSC-A-32M: CTO-FIBER PATCHCORDS EA B  $           209.49 31.0%  $              144.55 N/A N/A
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FPCTA-MSC-A-34M FPCTA-MSC-A-34M: CTO-FIBER PATCHCORDS EA B  $           214.24 31.0%  $              147.83 N/A N/A
FPCTA-MSC-A-36M FPCTA-MSC-A-36M: CTO-FIBER PATCHCORDS EA B  $           218.99 31.0%  $              151.10 N/A N/A
FPCTA-MSC-A-37M FPCTA-MSC-A-37M: CTO-FIBER PATCHCORDS EA B  $           221.38 31.0%  $              152.75 N/A N/A
FPCTA-MSC-A-3M FPCTA-MSC-A-3M: CTO-FIBER PATCHCORDS EA B  $           140.63 31.0%  $                97.03 N/A N/A
FPCTA-MSC-A-4M FPCTA-MSC-A-4M: CTO-FIBER PATCHCORDS EA B  $           142.99 31.0%  $                98.66 N/A N/A
FPCTA-MSC-A-5M FPCTA-MSC-A-5M: CTO-FIBER PATCHCORDS EA B  $           145.38 31.0%  $              100.31 N/A N/A
FPCTA-MSC-A-8M FPCTA-MSC-A-8M: CTO-FIBER PATCHCORDS EA B  $           152.49 31.0%  $              105.22 N/A N/A
FPCTA-MSC-A-9M FPCTA-MSC-A-9M: CTO-FIBER PATCHCORDS EA B  $           154.88 31.0%  $              106.87 N/A N/A
FPCT-APLC/PLC-S-1M FPCT-APLC/PLC-S-1M: CTO-FIBER PATCHCORDS EA B  $             31.06 31.0%  $                21.43 N/A N/A
FPCT-APLC/PLC-S-2M FPCT-APLC/PLC-S-2M: CTO-FIBER PATCHCORDS EA B  $             31.65 31.0%  $                21.84 N/A N/A
FPCT-APSC/APLC-S-10M FPCT-APSC/APLC-S-10M: CTO-FIBER PATCHCOR EA B  $             37.88 31.0%  $                26.14 N/A N/A
FPCT-APSC/APLC-S-11M FPCT-APSC/APLC-S-11M: CTO-FIBER PATCHCOR EA B  $             38.48 31.0%  $                26.55 N/A N/A
FPCT-APSC/APLC-S-12M FPCT-APSC/APLC-S-12M: CTO-FIBER PATCHCOR EA B  $             39.08 31.0%  $                26.97 N/A N/A
FPCT-APSC/APLC-S-13M FPCT-APSC/APLC-S-13M: CTO-FIBER PATCHCOR EA B  $             39.67 31.0%  $                27.37 N/A N/A
FPCT-APSC/APLC-S-14M FPCT-APSC/APLC-S-14M: CTO-FIBER PATCHCOR EA B  $             40.27 31.0%  $                27.79 N/A N/A
FPCT-APSC/APLC-S-15M FPCT-APSC/APLC-S-15M: CTO-FIBER PATCHCOR EA B  $             40.88 31.0%  $                28.21 N/A N/A
FPCT-APSC/APLC-S-16M FPCT-APSC/APLC-S-16M: CTO-FIBER PATCHCOR EA B  $             41.48 31.0%  $                28.62 N/A N/A
FPCT-APSC/APLC-S-17M FPCT-APSC/APLC-S-17M: CTO-FIBER PATCHCOR EA B  $             42.08 31.0%  $                29.04 N/A N/A
FPCT-APSC/APLC-S-18M FPCT-APSC/APLC-S-18M: CTO-FIBER PATCHCOR EA B  $             42.67 31.0%  $                29.44 N/A N/A
FPCT-APSC/APLC-S-19M FPCT-APSC/APLC-S-19M: CTO-FIBER PATCHCOR EA B  $             43.27 31.0%  $                29.86 N/A N/A
FPCT-APSC/APLC-S-1M FPCT-APSC/APLC-S-1M: CTO-FIBER PATCHCORD EA B  $             32.48 31.0%  $                22.41 N/A N/A
FPCT-APSC/APLC-S-20M FPCT-APSC/APLC-S-20M: CTO-FIBER PATCHCOR EA B  $             43.88 31.0%  $                30.28 N/A N/A
FPCT-APSC/APLC-S-21M FPCT-APSC/APLC-S-21M: CTO-FIBER PATCHCOR EA B  $             44.48 31.0%  $                30.69 N/A N/A
FPCT-APSC/APLC-S-22M FPCT-APSC/APLC-S-22M: CTO-FIBER PATCHCOR EA B  $             45.08 31.0%  $                31.11 N/A N/A
FPCT-APSC/APLC-S-23M FPCT-APSC/APLC-S-23M: CTO-FIBER PATCHCOR EA B  $             45.67 31.0%  $                31.51 N/A N/A
FPCT-APSC/APLC-S-24M FPCT-APSC/APLC-S-24M: CTO-FIBER PATCHCOR EA B  $             46.27 31.0%  $                31.93 N/A N/A
FPCT-APSC/APLC-S-25M FPCT-APSC/APLC-S-25M: CTO-FIBER PATCHCOR EA B  $             46.88 31.0%  $                32.35 N/A N/A
FPCT-APSC/APLC-S-26M FPCT-APSC/APLC-S-26M: CTO-FIBER PATCHCOR EA B  $             47.48 31.0%  $                32.76 N/A N/A
FPCT-APSC/APLC-S-27M FPCT-APSC/APLC-S-27M: CTO-FIBER PATCHCOR EA B  $             48.08 31.0%  $                33.18 N/A N/A
FPCT-APSC/APLC-S-28M FPCT-APSC/APLC-S-28M: CTO-FIBER PATCHCOR EA B  $             48.67 31.0%  $                33.58 N/A N/A
FPCT-APSC/APLC-S-29M FPCT-APSC/APLC-S-29M: CTO-FIBER PATCHCOR EA B  $             49.27 31.0%  $                34.00 N/A N/A
FPCT-APSC/APLC-S-2M FPCT-APSC/APLC-S-2M: CTO-FIBER PATCHCORD EA B  $             33.08 31.0%  $                22.83 N/A N/A
FPCT-APSC/APLC-S-30M FPCT-APSC/APLC-S-30M: CTO-FIBER PATCHCOR EA B  $             49.88 31.0%  $                34.42 N/A N/A
FPCT-APSC/APLC-S-3M FPCT-APSC/APLC-S-3M: CTO-FIBER PATCHCORD EA B  $             33.67 31.0%  $                23.23 N/A N/A
FPCT-APSC/APLC-S-4M FPCT-APSC/APLC-S-4M: CTO-FIBER PATCHCORD EA B  $             34.27 31.0%  $                23.65 N/A N/A
FPCT-APSC/APLC-S-5M FPCT-APSC/APLC-S-5M: CTO-FIBER PATCHCORD EA B  $             34.88 31.0%  $                24.07 N/A N/A
FPCT-APSC/APLC-S-6M FPCT-APSC/APLC-S-6M: CTO-FIBER PATCHCORD EA B  $             35.48 31.0%  $                24.48 N/A N/A
FPCT-APSC/APLC-S-7M FPCT-APSC/APLC-S-7M: CTO-FIBER PATCHCORD EA B  $             36.08 31.0%  $                24.90 N/A N/A
FPCT-APSC/APLC-S-8M FPCT-APSC/APLC-S-8M: CTO-FIBER PATCHCORD EA B  $             36.67 31.0%  $                25.30 N/A N/A
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FPCT-APSC/APLC-S-9M FPCT-APSC/APLC-S-9M: CTO-FIBER PATCHCORD EA B  $             37.27 31.0%  $                25.72 N/A N/A
FPCT-APSC/DLC-S-10M FPCT-APSC/DLC-S-10M: CTO-FIBER PATCHCORD EA B  $             40.98 31.0%  $                28.28 N/A N/A
FPCT-APSC/DLC-S-12M FPCT-APSC/DLC-S-12M: CTO-FIBER PATCHCORD EA B  $             42.17 31.0%  $                29.10 N/A N/A
FPCT-APSC/DLC-S-20M FPCT-APSC/DLC-S-20M: CTO-FIBER PATCHCORD EA B  $             46.98 31.0%  $                32.42 N/A N/A
FPCT-APSC/DLC-S-22M FPCT-APSC/DLC-S-22M: CTO-FIBER PATCHCORD EA B  $             48.17 31.0%  $                33.24 N/A N/A
FPCT-APSC/DLC-S-26M FPCT-APSC/DLC-S-26M: CTO-FIBER PATCHCORD EA B  $             50.57 31.0%  $                34.89 N/A N/A
FPCT-APSC/DLC-S-30M FPCT-APSC/DLC-S-30M: CTO-FIBER PATCHCORD EA B  $             52.98 31.0%  $                36.56 N/A N/A
FPCT-APSC/DLC-S-5M FPCT-APSC/DLC-S-5M: CTO-FIBER PATCHCORDS EA B  $             37.98 31.0%  $                26.21 N/A N/A
FPCT-APSC/PLC-S-10M FPCT-APSC/PLC-S-10M: CTO-FIBER PATCHCORD EA B  $             35.67 31.0%  $                24.61 N/A N/A
FPCT-APSC/PLC-S-11M FPCT-APSC/PLC-S-11M: CTO-FIBER PATCHCORD EA B  $             36.27 31.0%  $                25.03 N/A N/A
FPCT-APSC/PLC-S-12M FPCT-APSC/PLC-S-12M: CTO-FIBER PATCHCORD EA B  $             36.88 31.0%  $                25.45 N/A N/A
FPCT-APSC/PLC-S-13M FPCT-APSC/PLC-S-13M: CTO-FIBER PATCHCORD EA B  $             37.48 31.0%  $                25.86 N/A N/A
FPCT-APSC/PLC-S-14M FPCT-APSC/PLC-S-14M: CTO-FIBER PATCHCORD EA B  $             38.08 31.0%  $                26.28 N/A N/A
FPCT-APSC/PLC-S-15M FPCT-APSC/PLC-S-15M: CTO-FIBER PATCHCORD EA B  $             38.67 31.0%  $                26.68 N/A N/A
FPCT-APSC/PLC-S-16M FPCT-APSC/PLC-S-16M: CTO-FIBER PATCHCORD EA B  $             39.27 31.0%  $                27.10 N/A N/A
FPCT-APSC/PLC-S-17M FPCT-APSC/PLC-S-17M: CTO-FIBER PATCHCORD EA B  $             39.88 31.0%  $                27.52 N/A N/A
FPCT-APSC/PLC-S-18M FPCT-APSC/PLC-S-18M: CTO-FIBER PATCHCORD EA B  $             40.48 31.0%  $                27.93 N/A N/A
FPCT-APSC/PLC-S-19M FPCT-APSC/PLC-S-19M: CTO-FIBER PATCHCORD EA B  $             41.08 31.0%  $                28.35 N/A N/A
FPCT-APSC/PLC-S-1M FPCT-APSC/PLC-S-1M: CTO-FIBER PATCHCORDS EA B  $             30.27 31.0%  $                20.89 N/A N/A
FPCT-APSC/PLC-S-20M FPCT-APSC/PLC-S-20M: CTO-FIBER PATCHCORD EA B  $             41.67 31.0%  $                28.75 N/A N/A
FPCT-APSC/PLC-S-21M FPCT-APSC/PLC-S-21M: CTO-FIBER PATCHCORD EA B  $             42.27 31.0%  $                29.17 N/A N/A
FPCT-APSC/PLC-S-22M FPCT-APSC/PLC-S-22M: CTO-FIBER PATCHCORD EA B  $             42.88 31.0%  $                29.59 N/A N/A
FPCT-APSC/PLC-S-23M FPCT-APSC/PLC-S-23M: CTO-FIBER PATCHCORD EA B  $             43.48 31.0%  $                30.00 N/A N/A
FPCT-APSC/PLC-S-24M FPCT-APSC/PLC-S-24M: CTO-FIBER PATCHCORD EA B  $             44.08 31.0%  $                30.42 N/A N/A
FPCT-APSC/PLC-S-25M FPCT-APSC/PLC-S-25M: CTO-FIBER PATCHCORD EA B  $             44.67 31.0%  $                30.82 N/A N/A
FPCT-APSC/PLC-S-26M FPCT-APSC/PLC-S-26M: CTO-FIBER PATCHCORD EA B  $             45.27 31.0%  $                31.24 N/A N/A
FPCT-APSC/PLC-S-27M FPCT-APSC/PLC-S-27M: CTO-FIBER PATCHCORD EA B  $             45.88 31.0%  $                31.66 N/A N/A
FPCT-APSC/PLC-S-28M FPCT-APSC/PLC-S-28M: CTO-FIBER PATCHCORD EA B  $             46.48 31.0%  $                32.07 N/A N/A
FPCT-APSC/PLC-S-29M FPCT-APSC/PLC-S-29M: CTO-FIBER PATCHCORD EA B  $             47.08 31.0%  $                32.49 N/A N/A
FPCT-APSC/PLC-S-2M FPCT-APSC/PLC-S-2M: CTO-FIBER PATCHCORDS EA B  $             30.88 31.0%  $                21.31 N/A N/A
FPCT-APSC/PLC-S-30M FPCT-APSC/PLC-S-30M: CTO-FIBER PATCHCORD EA B  $             47.67 31.0%  $                32.89 N/A N/A
FPCT-APSC/PLC-S-3M FPCT-APSC/PLC-S-3M: CTO-FIBER PATCHCORDS EA B  $             31.48 31.0%  $                21.72 N/A N/A
FPCT-APSC/PLC-S-4M FPCT-APSC/PLC-S-4M: CTO-FIBER PATCHCORDS EA B  $             32.08 31.0%  $                22.14 N/A N/A
FPCT-APSC/PLC-S-5M FPCT-APSC/PLC-S-5M: CTO-FIBER PATCHCORDS EA B  $             32.67 31.0%  $                22.54 N/A N/A
FPCT-APSC/PLC-S-6M FPCT-APSC/PLC-S-6M: CTO-FIBER PATCHCORDS EA B  $             33.27 31.0%  $                22.96 N/A N/A
FPCT-APSC/PLC-S-8M FPCT-APSC/PLC-S-8M: CTO-FIBER PATCHCORDS EA B  $             34.48 31.0%  $                23.79 N/A N/A
FPCT-APSC/PLC-S-9M FPCT-APSC/PLC-S-9M: CTO-FIBER PATCHCORDS EA B  $             35.08 31.0%  $                24.21 N/A N/A
FPCT-APSC/PST-S-10M FPCT-APSC/PST-S-10M: CTO-FIBER PATCHCORD EA B  $             50.81 31.0%  $                35.06 N/A N/A
FPCT-APSC/PST-S-11M FPCT-APSC/PST-S-11M: CTO-FIBER PATCHCORD EA B  $             51.40 31.0%  $                35.47 N/A N/A
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FPCT-APSC/PST-S-12M FPCT-APSC/PST-S-12M: CTO-FIBER PATCHCORD EA B  $             52.00 31.0%  $                35.88 N/A N/A
FPCT-APSC/PST-S-13M FPCT-APSC/PST-S-13M: CTO-FIBER PATCHCORD EA B  $             52.59 31.0%  $                36.29 N/A N/A
FPCT-APSC/PST-S-14M FPCT-APSC/PST-S-14M: CTO-FIBER PATCHCORD EA B  $             53.19 31.0%  $                36.70 N/A N/A
FPCT-APSC/PST-S-15M FPCT-APSC/PST-S-15M: CTO-FIBER PATCHCORD EA B  $             53.81 31.0%  $                37.13 N/A N/A
FPCT-APSC/PST-S-16M FPCT-APSC/PST-S-16M: CTO-FIBER PATCHCORD EA B  $             54.40 31.0%  $                37.54 N/A N/A
FPCT-APSC/PST-S-17M FPCT-APSC/PST-S-17M: CTO-FIBER PATCHCORD EA B  $             55.00 31.0%  $                37.95 N/A N/A
FPCT-APSC/PST-S-18M FPCT-APSC/PST-S-18M: CTO-FIBER PATCHCORD EA B  $             55.59 31.0%  $                38.36 N/A N/A
FPCT-APSC/PST-S-19M FPCT-APSC/PST-S-19M: CTO-FIBER PATCHCORD EA B  $             56.19 31.0%  $                38.77 N/A N/A
FPCT-APSC/PST-S-1M FPCT-APSC/PST-S-1M: CTO-FIBER PATCHCORDS EA B  $             45.40 31.0%  $                31.33 N/A N/A
FPCT-APSC/PST-S-20M FPCT-APSC/PST-S-20M: CTO-FIBER PATCHCORD EA B  $             56.81 31.0%  $                39.20 N/A N/A
FPCT-APSC/PST-S-21M FPCT-APSC/PST-S-21M: CTO-FIBER PATCHCORD EA B  $             57.40 31.0%  $                39.61 N/A N/A
FPCT-APSC/PST-S-22M FPCT-APSC/PST-S-22M: CTO-FIBER PATCHCORD EA B  $             58.00 31.0%  $                40.02 N/A N/A
FPCT-APSC/PST-S-23M FPCT-APSC/PST-S-23M: CTO-FIBER PATCHCORD EA B  $             58.59 31.0%  $                40.43 N/A N/A
FPCT-APSC/PST-S-24M FPCT-APSC/PST-S-24M: CTO-FIBER PATCHCORD EA B  $             59.19 31.0%  $                40.84 N/A N/A
FPCT-APSC/PST-S-25M FPCT-APSC/PST-S-25M: CTO-FIBER PATCHCORD EA B  $             59.81 31.0%  $                41.27 N/A N/A
FPCT-APSC/PST-S-26M FPCT-APSC/PST-S-26M: CTO-FIBER PATCHCORD EA B  $             60.40 31.0%  $                41.68 N/A N/A
FPCT-APSC/PST-S-27M FPCT-APSC/PST-S-27M: CTO-FIBER PATCHCORD EA B  $             61.00 31.0%  $                42.09 N/A N/A
FPCT-APSC/PST-S-28M FPCT-APSC/PST-S-28M: CTO-FIBER PATCHCORD EA B  $             61.59 31.0%  $                42.50 N/A N/A
FPCT-APSC/PST-S-29M FPCT-APSC/PST-S-29M: CTO-FIBER PATCHCORD EA B  $             62.19 31.0%  $                42.91 N/A N/A
FPCT-APSC/PST-S-2M FPCT-APSC/PST-S-2M: CTO-FIBER PATCHCORDS EA B  $             46.00 31.0%  $                31.74 N/A N/A
FPCT-APSC/PST-S-30M FPCT-APSC/PST-S-30M: CTO-FIBER PATCHCORD EA B  $             62.81 31.0%  $                43.34 N/A N/A
FPCT-APSC/PST-S-3M FPCT-APSC/PST-S-3M: CTO-FIBER PATCHCORDS EA B  $             46.59 31.0%  $                32.15 N/A N/A
FPCT-APSC/PST-S-4M FPCT-APSC/PST-S-4M: CTO-FIBER PATCHCORDS EA B  $             47.19 31.0%  $                32.56 N/A N/A
FPCT-APSC/PST-S-5M FPCT-APSC/PST-S-5M: CTO-FIBER PATCHCORDS EA B  $             47.81 31.0%  $                32.99 N/A N/A
FPCT-APSC/PST-S-6M FPCT-APSC/PST-S-6M: CTO-FIBER PATCHCORDS EA B  $             48.40 31.0%  $                33.40 N/A N/A
FPCT-APSC/PST-S-7M FPCT-APSC/PST-S-7M: CTO-FIBER PATCHCORDS EA B  $             49.00 31.0%  $                33.81 N/A N/A
FPCT-APSC/PST-S-8M FPCT-APSC/PST-S-8M: CTO-FIBER PATCHCORDS EA B  $             49.59 31.0%  $                34.22 N/A N/A
FPCT-APSC/PST-S-9M FPCT-APSC/PST-S-9M: CTO-FIBER PATCHCORDS EA B  $             50.19 31.0%  $                34.63 N/A N/A
FPCT-APSC-S-10M FPCT-APSC-S-10M: CTO-FIBER PATCHCORDS EA B  $             37.09 31.0%  $                25.59 N/A N/A
FPCT-APSC-S-11M FPCT-APSC-S-11M: CTO-FIBER PATCHCORDS EA B  $             37.69 31.0%  $                26.01 N/A N/A
FPCT-APSC-S-12M FPCT-APSC-S-12M: CTO-FIBER PATCHCORDS EA B  $             38.31 31.0%  $                26.43 N/A N/A
FPCT-APSC-S-13M FPCT-APSC-S-13M: CTO-FIBER PATCHCORDS EA B  $             38.90 31.0%  $                26.84 N/A N/A
FPCT-APSC-S-14M FPCT-APSC-S-14M: CTO-FIBER PATCHCORDS EA B  $             39.50 31.0%  $                27.26 N/A N/A
FPCT-APSC-S-15M FPCT-APSC-S-15M: CTO-FIBER PATCHCORDS EA B  $             40.09 31.0%  $                27.66 N/A N/A
FPCT-APSC-S-16M FPCT-APSC-S-16M: CTO-FIBER PATCHCORDS EA B  $             40.69 31.0%  $                28.08 N/A N/A
FPCT-APSC-S-17M FPCT-APSC-S-17M: CTO-FIBER PATCHCORDS EA B  $             41.31 31.0%  $                28.50 N/A N/A
FPCT-APSC-S-18M FPCT-APSC-S-18M: CTO-FIBER PATCHCORDS EA B  $             41.90 31.0%  $                28.91 N/A N/A
FPCT-APSC-S-19M FPCT-APSC-S-19M: CTO-FIBER PATCHCORDS EA B  $             42.50 31.0%  $                29.33 N/A N/A
FPCT-APSC-S-20M FPCT-APSC-S-20M: CTO-FIBER PATCHCORDS EA B  $             43.09 31.0%  $                29.73 N/A N/A
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FPCT-APSC-S-21M FPCT-APSC-S-21M: CTO-FIBER PATCHCORDS EA B  $             43.69 31.0%  $                30.15 N/A N/A
FPCT-APSC-S-22M FPCT-APSC-S-22M: CTO-FIBER PATCHCORDS EA B  $             44.31 31.0%  $                30.57 N/A N/A
FPCT-APSC-S-23M FPCT-APSC-S-23M: CTO-FIBER PATCHCORDS EA B  $             44.90 31.0%  $                30.98 N/A N/A
FPCT-APSC-S-24M FPCT-APSC-S-24M: CTO-FIBER PATCHCORDS EA B  $             45.50 31.0%  $                31.40 N/A N/A
FPCT-APSC-S-25M FPCT-APSC-S-25M: CTO-FIBER PATCHCORDS EA B  $             46.09 31.0%  $                31.80 N/A N/A
FPCT-APSC-S-26M FPCT-APSC-S-26M: CTO-FIBER PATCHCORDS EA B  $             46.69 31.0%  $                32.22 N/A N/A
FPCT-APSC-S-27M FPCT-APSC-S-27M: CTO-FIBER PATCHCORDS EA B  $             47.31 31.0%  $                32.64 N/A N/A
FPCT-APSC-S-28M FPCT-APSC-S-28M: CTO-FIBER PATCHCORDS EA B  $             47.90 31.0%  $                33.05 N/A N/A
FPCT-APSC-S-29M FPCT-APSC-S-29M: CTO-FIBER PATCHCORDS EA B  $             48.50 31.0%  $                33.47 N/A N/A
FPCT-APSC-S-2M FPCT-APSC-S-2M: CTO-FIBER PATCHCORDS EA B  $             32.31 31.0%  $                22.29 N/A N/A
FPCT-APSC-S-30M FPCT-APSC-S-30M: CTO-FIBER PATCHCORDS EA B  $             49.09 31.0%  $                33.87 N/A N/A
FPCT-APSC-S-3M FPCT-APSC-S-3M: CTO-FIBER PATCHCORDS EA B  $             32.90 31.0%  $                22.70 N/A N/A
FPCT-APSC-S-4M FPCT-APSC-S-4M: CTO-FIBER PATCHCORDS EA B  $             33.50 31.0%  $                23.12 N/A N/A
FPCT-APSC-S-5M FPCT-APSC-S-5M: CTO-FIBER PATCHCORDS EA B  $             34.09 31.0%  $                23.52 N/A N/A
FPCT-APSC-S-6M FPCT-APSC-S-6M: CTO-FIBER PATCHCORDS EA B  $             34.69 31.0%  $                23.94 N/A N/A
FPCT-APSC-S-7M FPCT-APSC-S-7M: CTO-FIBER PATCHCORDS EA B  $             35.31 31.0%  $                24.36 N/A N/A
FPCT-APSC-S-8M FPCT-APSC-S-8M: CTO-FIBER PATCHCORDS EA B  $             35.90 31.0%  $                24.77 N/A N/A
FPCT-APSC-S-9M FPCT-APSC-S-9M: CTO-FIBER PATCHCORDS EA B  $             36.50 31.0%  $                25.19 N/A N/A
FPCTE-SDSC/DLC-P-4M FPCTE-SDSC/DLC-P-4M: CTO-FIBER PATCHCORD EA B  $             41.44 31.0%  $                28.59 N/A N/A
FPCT-MDLC-B-10M FPCT-MDLC-B-10M: CTO-FIBER PATCHCORDS EA B  $             88.00 31.0%  $                60.72 N/A N/A
FPCT-MDLC-B-1M FPCT-MDLC-B-1M: CTO-FIBER PATCHCORDS EA B  $             68.88 31.0%  $                47.53 N/A N/A
FPCT-MDLC-B-20M FPCT-MDLC-B-20M: CTO-FIBER PATCHCORDS EA B  $           109.25 31.0%  $                75.38 N/A N/A
FPCT-MDLC-B-23M FPCT-MDLC-B-23M: CTO-FIBER PATCHCORDS EA B  $           115.63 31.0%  $                79.78 N/A N/A
FPCT-MDLC-B-2M FPCT-MDLC-B-2M: CTO-FIBER PATCHCORDS EA B  $             71.00 31.0%  $                48.99 N/A N/A
FPCT-MDLC-B-3M FPCT-MDLC-B-3M: CTO-FIBER PATCHCORDS EA B  $             73.13 31.0%  $                50.46 N/A N/A
FPCT-MDLC-B-4M FPCT-MDLC-B-4M: CTO-FIBER PATCHCORDS EA B  $             75.25 31.0%  $                51.92 N/A N/A
FPCT-MDLC-B-6M FPCT-MDLC-B-6M: CTO-FIBER PATCHCORDS EA B  $             79.50 31.0%  $                54.86 N/A N/A
FPCT-MDSC/MDLC-B-25M FPCT-MDSC/MDLC-B-25M: CTO-FIBER 

PATCHCOR EA B  $           119.88 31.0%  $                82.72 N/A N/A
FPCT-MDSC-B-16M FPCT-MDSC-B-16M: CTO-FIBER PATCHCORDS EA B  $           100.75 31.0%  $                69.52 N/A N/A
FPCT-MLC-A-7M FPCT-MLC-A-7M: CTO-FIBER PATCHCORDS EA B  $           146.63 31.0%  $              101.17 N/A N/A
FPCT-MLC-B-33M FPCT-MLC-B-33M: CTO-FIBER PATCHCORDS EA B  $           203.63 31.0%  $              140.50 N/A N/A
FPCT-MSC/MLC-B-2M FPCT-MSC/MLC-B-2M: CTO-FIBER PATCHCORDS EA B  $           137.74 31.0%  $                95.04 N/A N/A
FPCT-MSC-B-35M FPCT-MSC-B-35M: CTO-FIBER PATCHCORDS EA B  $           207.88 31.0%  $              143.44 N/A N/A
FPCT-MST/MTRJ-C-10M FPCT-MST/MTRJ-C-10M: DZ MM ST-MTRJ EA B  $           125.00 31.0%  $                86.25 N/A N/A
FPCT-SDLC-S-10M FPCT-SDLC-S-10M: CTO-FIBER PATCHCORDS EA B  $             44.84 31.0%  $                30.94 N/A N/A
FPCT-SDLC-S-15M FPCT-SDLC-S-15M: CTO-FIBER PATCHCORDS EA B  $             47.84 31.0%  $                33.01 N/A N/A
FPCT-SDLC-S-1M FPCT-SDLC-S-1M: CTO-FIBER PATCHCORDS EA B  $             39.44 31.0%  $                27.21 N/A N/A
FPCT-SDLC-S-20M FPCT-SDLC-S-20M: CTO-FIBER PATCHCORDS EA B  $             50.84 31.0%  $                35.08 N/A N/A
FPCT-SDLC-S-25M FPCT-SDLC-S-25M: CTO-FIBER PATCHCORDS EA B  $             53.84 31.0%  $                37.15 N/A N/A

8457 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FPCT-SDLC-S-2M FPCT-SDLC-S-2M: CTO-FIBER PATCHCORDS EA B  $             40.06 31.0%  $                27.64 N/A N/A
FPCT-SDLC-S-3M FPCT-SDLC-S-3M: CTO-FIBER PATCHCORDS EA B  $             40.65 31.0%  $                28.05 N/A N/A
FPCT-SDLC-S-4M FPCT-SDLC-S-4M: CTO-FIBER PATCHCORDS EA B  $             41.25 31.0%  $                28.46 N/A N/A
FPCT-SDLC-S-6M FPCT-SDLC-S-6M: CTO-FIBER PATCHCORDS EA B  $             42.44 31.0%  $                29.28 N/A N/A
FPCT-SDLC-S-7M FPCT-SDLC-S-7M: CTO-FIBER PATCHCORDS EA B  $             43.06 31.0%  $                29.71 N/A N/A
FPCT-SDSC/DLC-S-12M FPCT-SDSC/DLC-S-12M: CTO-FIBER PATCHCORD EA B  $             46.06 31.0%  $                31.78 N/A N/A
FPCT-SDSC/DLC-S-17M FPCT-SDSC/DLC-S-17M: CTO-FIBER PATCHCORD EA B  $             49.06 31.0%  $                33.85 N/A N/A
FPCT-SDSC/DLC-S-6M FPCT-SDSC/DLC-S-6M: CTO-FIBER PATCHCORDS EA B  $             42.44 31.0%  $                29.28 N/A N/A
FPCT-SDSC/DLC-S-7M FPCT-SDSC/DLC-S-7M: CTO-FIBER PATCHCORDS EA B  $             43.06 31.0%  $                29.71 N/A N/A
FPCT-SPFC/PLC-S-10M FPCT-SPFC/PLC-S-10M: CTO-FIBER PATCHCORD EA B  $             74.75 31.0%  $                51.58 N/A N/A
FPCT-SPFC/PLC-S-3M FPCT-SPFC/PLC-S-3M: CTO-FIBER PATCHCORDS EA B  $             38.44 31.0%  $                26.52 N/A N/A
FPCT-SPLC-S-15M FPCT-SPLC-S-15M: CTO-FIBER PATCHCORDS EA B  $             37.25 31.0%  $                25.70 N/A N/A
FPCT-SPLC-S-20M FPCT-SPLC-S-20M: CTO-FIBER PATCHCORDS EA B  $             40.25 31.0%  $                27.77 N/A N/A
FPCT-SPLC-S-3M FPCT-SPLC-S-3M: CTO-FIBER PATCHCORDS EA B  $             30.06 31.0%  $                20.74 N/A N/A
FPCT-SPLC-S-5M FPCT-SPLC-S-5M: CTO-FIBER PATCHCORDS EA B  $             31.25 31.0%  $                21.56 N/A N/A
FPCT-SPLC-S-6M FPCT-SPLC-S-6M: CTO-FIBER PATCHCORDS EA B  $             31.84 31.0%  $                21.97 N/A N/A
FPCT-SPLC-S-7M FPCT-SPLC-S-7M: CTO-FIBER PATCHCORDS EA B  $             32.44 31.0%  $                22.38 N/A N/A
FPCT-SPSC/APSC-S-12M FPCT-SPSC/APSC-S-12M: CTO-FIBER PATCHCOR EA B  $             36.88 31.0%  $                25.45 N/A N/A
FPCT-SPSC/PLC-S-4M FPCT-SPSC/PLC-S-4M: CTO-FIBER PATCHCORDS EA B  $             30.65 31.0%  $                21.15 N/A N/A
FPCT-SPSC/PLC-S-8M FPCT-SPSC/PLC-S-8M: CTO-FIBER PATCHCORDS EA B  $             33.06 31.0%  $                22.81 N/A N/A
FPCT-SPST/PLC-S-10M FPCT-SPST/PLC-S-10M: CTO-FIBER PATCHCORD EA B  $             49.38 31.0%  $                34.07 N/A N/A
FPCT-SPST/PLC-S-3M FPCT-SPST/PLC-S-3M: CTO-FIBER PATCHCORDS EA B  $             45.17 31.0%  $                31.17 N/A N/A
FPCT-SPST/PSC-S-5M FPCT-SPST/PSC-S-5M: CTO-FIBER PATCHCORDS EA B  $             46.38 31.0%  $                32.00 N/A N/A
FPCT-SPST-S-6M FPCT-SPST-S-6M: CTO-FIBER PATCHCORDS EA B  $             58.50 31.0%  $                40.37 N/A N/A
FPCTW-APLC/PLC-P-1M FPCTW-APLC/PLC-P-1M: CTO-FIBER PATCHCORD EA B  $             31.13 31.0%  $                21.48 N/A N/A
FPCTW-APLC/PLC-P-2M FPCTW-APLC/PLC-P-2M: CTO-FIBER PATCHCORD EA B  $             31.81 31.0%  $                21.95 N/A N/A
FPCTW-APLC/PSC-P-3M FPCTW-APLC/PSC-P-3M: CTO-FIBER PATCHCORD EA B  $             32.48 31.0%  $                22.41 N/A N/A
FPCTW-APSC-P-2M FPCTW-APSC-P-2M: CTO-FIBER PATCHCORDS EA B  $             32.44 31.0%  $                22.38 N/A N/A
FPCTW-APSC-P-3M FPCTW-APSC-P-3M: CTO-FIBER PATCHCORDS EA B  $             33.13 31.0%  $                22.86 N/A N/A
FPCTW-APSC-P-83M FPCTW-APSC-P-83M: CTO-FIBER PATCHCORDS EA B  $             87.13 31.0%  $                60.12 N/A N/A
FPCTW-SDLC/PSC-P-12M FPCTW-SDLC/PSC-P-12M: CTO-FIBER PATCHCOR EA B  $             41.65 31.0%  $                28.74 N/A N/A
FPCTW-SDLC-P-18M FPCTW-SDLC-P-18M: CTO-FIBER PATCHCORDS EA B  $             51.00 31.0%  $                35.19 N/A N/A
FPCTW-SDLC-P-1M FPCTW-SDLC-P-1M: CTO-FIBER PATCHCORDS EA B  $             39.52 31.0%  $                27.27 N/A N/A
FPCTW-SDLC-P-2M FPCTW-SDLC-P-2M: CTO-FIBER PATCHCORDS EA B  $             40.19 31.0%  $                27.73 N/A N/A
FPCTW-SDLC-P-3M FPCTW-SDLC-P-3M: CTO-FIBER PATCHCORDS EA B  $             40.88 31.0%  $                28.21 N/A N/A
FPCTW-SDLC-P-5M FPCTW-SDLC-P-5M: CTO-FIBER PATCHCORDS EA B  $             42.23 31.0%  $                29.14 N/A N/A
FPCTW-SDLC-P-6M FPCTW-SDLC-P-6M: CTO-FIBER PATCHCORDS EA B  $             42.90 31.0%  $                29.60 N/A N/A
FPCTW-SDLC-P-8M FPCTW-SDLC-P-8M: CTO-FIBER PATCHCORDS EA B  $             44.25 31.0%  $                30.53 N/A N/A
FPCTW-SDSC/DLC-P-10M FPCTW-SDSC/DLC-P-10M: CTO-FIBER PATCHCOR EA B  $             45.59 31.0%  $                31.46 N/A N/A
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FPCTW-SDSC/DLC-P-12M FPCTW-SDSC/DLC-P-12M: CTO-FIBER PATCHCOR EA B  $             46.94 31.0%  $                32.39 N/A N/A
FPCTW-SDSC/DLC-P-13M FPCTW-SDSC/DLC-P-13M: CTO-FIBER PATCHCOR EA B  $             47.63 31.0%  $                32.86 N/A N/A
FPCTW-SDSC/DLC-P-15M FPCTW-SDSC/DLC-P-15M: CTO-FIBER PATCHCOR EA B  $             48.98 31.0%  $                33.80 N/A N/A
FPCTW-SDSC/DLC-P-17M FPCTW-SDSC/DLC-P-17M: CTO-FIBER PATCHCOR EA B  $             50.32 31.0%  $                34.72 N/A N/A
FPCTW-SDSC/DLC-P-26M FPCTW-SDSC/DLC-P-26M: CTO-FIBER PATCHCOR EA B  $             56.40 31.0%  $                38.92 N/A N/A
FPCTW-SDSC/DLC-P-27M FPCTW-SDSC/DLC-P-27M: CTO-FIBER PATCHCOR EA B  $             57.07 31.0%  $                39.38 N/A N/A
FPCTW-SDSC/DLC-P-31M FPCTW-SDSC/DLC-P-31M: CTO-FIBER PATCHCOR EA B  $             59.77 31.0%  $                41.24 N/A N/A
FPCTW-SDSC/DLC-P-37M FPCTW-SDSC/DLC-P-37M: CTO-FIBER PATCHCOR EA B  $             63.82 31.0%  $                44.04 N/A N/A
FPCTW-SDSC/DLC-P-3M FPCTW-SDSC/DLC-P-3M: CTO-FIBER 

PATCHCORD EA B  $             40.88 31.0%  $                28.21 N/A N/A
FPCTW-SDSC/DLC-P-40M FPCTW-SDSC/DLC-P-40M: CTO-FIBER PATCHCOR EA B  $             65.84 31.0%  $                45.43 N/A N/A
FPCTW-SDSC/DLC-P-4M FPCTW-SDSC/DLC-P-4M: CTO-FIBER 

PATCHCORD EA B  $             41.56 31.0%  $                28.68 N/A N/A
FPCTW-SDSC/DLC-P-5M FPCTW-SDSC/DLC-P-5M: CTO-FIBER 

PATCHCORD EA B  $             42.23 31.0%  $                29.14 N/A N/A
FPCTW-SDSC/DLC-P-6M FPCTW-SDSC/DLC-P-6M: CTO-FIBER 

PATCHCORD EA B  $             42.90 31.0%  $                29.60 N/A N/A
FPCTW-SDSC/DLC-P-7M FPCTW-SDSC/DLC-P-7M: CTO-FIBER 

PATCHCORD EA B  $             43.58 31.0%  $                30.07 N/A N/A
FPCTW-SDSC/DLC-P-8M FPCTW-SDSC/DLC-P-8M: CTO-FIBER 

PATCHCORD EA B  $             44.25 31.0%  $                30.53 N/A N/A
FPCTW-SDSC-P-10M FPCTW-SDSC-P-10M: CTO-FIBER PATCHCORDS EA B  $             45.59 31.0%  $                31.46 N/A N/A
FPCTW-SDSC-P-18M FPCTW-SDSC-P-18M: CTO-FIBER PATCHCORDS EA B  $             51.00 31.0%  $                35.19 N/A N/A
FPCTW-SDSC-P-1M FPCTW-SDSC-P-1M: CTO-FIBER PATCHCORDS EA B  $             39.52 31.0%  $                27.27 N/A N/A
FPCTW-SDSC-P-20M FPCTW-SDSC-P-20M: CTO-FIBER PATCHCORDS EA B  $             52.34 31.0%  $                36.11 N/A N/A
FPCTW-SDSC-P-25M FPCTW-SDSC-P-25M: CTO-FIBER PATCHCORDS EA B  $             55.73 31.0%  $                38.45 N/A N/A
FPCTW-SDSC-P-28M FPCTW-SDSC-P-28M: CTO-FIBER PATCHCORDS EA B  $             57.75 31.0%  $                39.85 N/A N/A
FPCTW-SDSC-P-2M FPCTW-SDSC-P-2M: CTO-FIBER PATCHCORDS EA B  $             40.19 31.0%  $                27.73 N/A N/A
FPCTW-SDSC-P-3M FPCTW-SDSC-P-3M: CTO-FIBER PATCHCORDS EA B  $             40.88 31.0%  $                28.21 N/A N/A
FPCTW-SDSC-P-4M FPCTW-SDSC-P-4M: CTO-FIBER PATCHCORDS EA B  $             41.56 31.0%  $                28.68 N/A N/A
FPCTW-SDSC-P-5M FPCTW-SDSC-P-5M: CTO-FIBER PATCHCORDS EA B  $             42.23 31.0%  $                29.14 N/A N/A
FPCTW-SDSC-P-6M FPCTW-SDSC-P-6M: CTO-FIBER PATCHCORDS EA B  $             42.90 31.0%  $                29.60 N/A N/A
FPCTW-SDSC-P-7M FPCTW-SDSC-P-7M: CTO-FIBER PATCHCORDS EA B  $             43.58 31.0%  $                30.07 N/A N/A
FPCTW-SDSC-P-8M FPCTW-SDSC-P-8M: CTO-FIBER PATCHCORDS EA B  $             44.25 31.0%  $                30.53 N/A N/A
FPCTW-SDSC-P-9M FPCTW-SDSC-P-9M: CTO-FIBER PATCHCORDS EA B  $             44.92 31.0%  $                30.99 N/A N/A
FPCTW-SPLC-P-10F FPCTW-SPLC-P-10F: CTO-FIBER PATCHCORDS EA B  $             30.31 31.0%  $                20.91 N/A N/A
FPCTW-SPLC-P-13F FPCTW-SPLC-P-13F: CTO-FIBER PATCHCORDS EA B  $             30.92 31.0%  $                21.33 N/A N/A
FPCTW-SPLC-P-15F FPCTW-SPLC-P-15F: CTO-FIBER PATCHCORDS EA B  $             31.34 31.0%  $                21.62 N/A N/A
FPCTW-SPLC-P-1M FPCTW-SPLC-P-1M: CTO-FIBER PATCHCORDS EA B  $             28.92 31.0%  $                19.95 N/A N/A
FPCTW-SPLC-P-2M FPCTW-SPLC-P-2M: CTO-FIBER PATCHCORDS EA B  $             29.60 31.0%  $                20.42 N/A N/A
FPCTW-SPLC-P-3M FPCTW-SPLC-P-3M: CTO-FIBER PATCHCORDS EA B  $             30.27 31.0%  $                20.89 N/A N/A
FPCTW-SPLC-P-50F FPCTW-SPLC-P-50F: CTO-FIBER PATCHCORDS EA B  $             38.54 31.0%  $                26.59 N/A N/A
FPCTW-SPLC-P-5F FPCTW-SPLC-P-5F: CTO-FIBER PATCHCORDS EA B  $             29.27 31.0%  $                20.20 N/A N/A
FPCTW-SPLC-P-6F FPCTW-SPLC-P-6F: CTO-FIBER PATCHCORDS EA B  $             29.48 31.0%  $                20.34 N/A N/A
FPCTW-SPLC-P-70F FPCTW-SPLC-P-70F: CTO-FIBER PATCHCORDS EA B  $             42.65 31.0%  $                29.43 N/A N/A
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FPCTW-SPLC-P-75F FPCTW-SPLC-P-75F: CTO-FIBER PATCHCORDS EA B  $             43.67 31.0%  $                30.13 N/A N/A
FPCTW-SPLC-P-7F FPCTW-SPLC-P-7F: CTO-FIBER PATCHCORDS EA B  $             29.69 31.0%  $                20.49 N/A N/A
FPCTW-SPLC-P-9F FPCTW-SPLC-P-9F: CTO-FIBER PATCHCORDS EA B  $             30.10 31.0%  $                20.77 N/A N/A
FPCTW-SPSC/DLC-P-1M FPCTW-SPSC/DLC-P-1M: CTO-FIBER PATCHCORD EA B  $             34.23 31.0%  $                23.62 N/A N/A
FPCTW-SPSC/DLC-P-3M FPCTW-SPSC/DLC-P-3M: CTO-FIBER PATCHCORD EA B  $             35.58 31.0%  $                24.55 N/A N/A
FPCTW-SPSC/DLC-P-4M FPCTW-SPSC/DLC-P-4M: CTO-FIBER PATCHCORD EA B  $             36.25 31.0%  $                25.01 N/A N/A
FPCTW-SPSC/PLC-P-100F FPCTW-SPSC/PLC-P-100F: CTO-FIBER PATCHCO EA B  $             48.83 31.0%  $                33.69 N/A N/A
FPCTW-SPSC/PLC-P-10F FPCTW-SPSC/PLC-P-10F: CTO-FIBER PATCHCOR EA B  $             30.31 31.0%  $                20.91 N/A N/A
FPCTW-SPSC/PLC-P-10M FPCTW-SPSC/PLC-P-10M: CTO-FIBER PATCHCOR EA B  $             35.00 31.0%  $                24.15 N/A N/A
FPCTW-SPSC/PLC-P-110F FPCTW-SPSC/PLC-P-110F: CTO-FIBER PATCHCO EA B  $             50.88 31.0%  $                35.11 N/A N/A
FPCTW-SPSC/PLC-P-11M FPCTW-SPSC/PLC-P-11M: CTO-FIBER PATCHCOR EA B  $             35.67 31.0%  $                24.61 N/A N/A
FPCTW-SPSC/PLC-P-120F FPCTW-SPSC/PLC-P-120F: CTO-FIBER PATCHCO EA B  $             52.94 31.0%  $                36.53 N/A N/A
FPCTW-SPSC/PLC-P-12M FPCTW-SPSC/PLC-P-12M: CTO-FIBER PATCHCOR EA B  $               4.56 31.0%  $                  3.15 N/A N/A
FPCTW-SPSC/PLC-P-139F FPCTW-SPSC/PLC-P-139F: CTO-FIBER PATCHCO EA B  $             56.84 31.0%  $                39.22 N/A N/A
FPCTW-SPSC/PLC-P-13F FPCTW-SPSC/PLC-P-13F: CTO-FIBER PATCHCOR EA B  $             30.92 31.0%  $                21.33 N/A N/A
FPCTW-SPSC/PLC-P-13M FPCTW-SPSC/PLC-P-13M: CTO-FIBER PATCHCOR EA B  $             37.02 31.0%  $                25.54 N/A N/A
FPCTW-SPSC/PLC-P-14F FPCTW-SPSC/PLC-P-14F: CTO-FIBER PATCHCOR EA B  $             31.13 31.0%  $                21.48 N/A N/A
FPCTW-SPSC/PLC-P-155F FPCTW-SPSC/PLC-P-155F: CTO-FIBER PATCHCO EA B  $             60.13 31.0%  $                41.49 N/A N/A
FPCTW-SPSC/PLC-P-15M FPCTW-SPSC/PLC-P-15M: CTO-FIBER PATCHCOR EA B  $             38.38 31.0%  $                26.48 N/A N/A
FPCTW-SPSC/PLC-P-16M FPCTW-SPSC/PLC-P-16M: CTO-FIBER PATCHCOR EA B  $             39.06 31.0%  $                26.95 N/A N/A
FPCTW-SPSC/PLC-P-17F FPCTW-SPSC/PLC-P-17F: CTO-FIBER PATCHCOR EA B  $             31.75 31.0%  $                21.91 N/A N/A
FPCTW-SPSC/PLC-P-18F FPCTW-SPSC/PLC-P-18F: CTO-FIBER PATCHCOR EA B  $             31.94 31.0%  $                22.04 N/A N/A
FPCTW-SPSC/PLC-P-20F FPCTW-SPSC/PLC-P-20F: CTO-FIBER PATCHCOR EA B  $             32.36 31.0%  $                22.33 N/A N/A
FPCTW-SPSC/PLC-P-20M FPCTW-SPSC/PLC-P-20M: CTO-FIBER PATCHCOR EA B  $             41.75 31.0%  $                28.81 N/A N/A
FPCTW-SPSC/PLC-P-21F FPCTW-SPSC/PLC-P-21F: CTO-FIBER PATCHCOR EA B  $             32.58 31.0%  $                22.48 N/A N/A
FPCTW-SPSC/PLC-P-22F FPCTW-SPSC/PLC-P-22F: CTO-FIBER PATCHCOR EA B  $             32.77 31.0%  $                22.61 N/A N/A
FPCTW-SPSC/PLC-P-22M FPCTW-SPSC/PLC-P-22M: CTO-FIBER PATCHCOR EA B  $             43.09 31.0%  $                29.73 N/A N/A
FPCTW-SPSC/PLC-P-230F FPCTW-SPSC/PLC-P-230F: CTO-FIBER PATCHCO EA B  $             75.57 31.0%  $                52.14 N/A N/A
FPCTW-SPSC/PLC-P-24F FPCTW-SPSC/PLC-P-24F: CTO-FIBER PATCHCOR EA B  $             33.19 31.0%  $                22.90 N/A N/A
FPCTW-SPSC/PLC-P-24M FPCTW-SPSC/PLC-P-24M: CTO-FIBER PATCHCOR EA B  $             44.44 31.0%  $                30.66 N/A N/A
FPCTW-SPSC/PLC-P-25F FPCTW-SPSC/PLC-P-25F: CTO-FIBER PATCHCOR EA B  $             33.38 31.0%  $                23.03 N/A N/A
FPCTW-SPSC/PLC-P-25M FPCTW-SPSC/PLC-P-25M: CTO-FIBER PATCHCOR EA B  $             45.13 31.0%  $                31.14 N/A N/A
FPCTW-SPSC/PLC-P-26M FPCTW-SPSC/PLC-P-26M: CTO-FIBER PATCHCOR EA B  $             45.81 31.0%  $                31.61 N/A N/A
FPCTW-SPSC/PLC-P-28F FPCTW-SPSC/PLC-P-28F: CTO-FIBER PATCHCOR EA B  $             34.02 31.0%  $                23.47 N/A N/A
FPCTW-SPSC/PLC-P-28M FPCTW-SPSC/PLC-P-28M: CTO-FIBER PATCHCOR EA B  $             47.15 31.0%  $                32.53 N/A N/A
FPCTW-SPSC/PLC-P-29M FPCTW-SPSC/PLC-P-29M: CTO-FIBER PATCHCOR EA B  $             47.83 31.0%  $                33.00 N/A N/A
FPCTW-SPSC/PLC-P-2M FPCTW-SPSC/PLC-P-2M: CTO-FIBER PATCHCORD EA B  $             29.60 31.0%  $                20.42 N/A N/A
FPCTW-SPSC/PLC-P-30F FPCTW-SPSC/PLC-P-30F: CTO-FIBER PATCHCOR EA B  $             34.42 31.0%  $                23.75 N/A N/A
FPCTW-SPSC/PLC-P-30M FPCTW-SPSC/PLC-P-30M: CTO-FIBER PATCHCOR EA B  $             48.50 31.0%  $                33.47 N/A N/A
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FPCTW-SPSC/PLC-P-31M FPCTW-SPSC/PLC-P-31M: CTO-FIBER PATCHCOR EA B  $             49.17 31.0%  $                33.93 N/A N/A
FPCTW-SPSC/PLC-P-32F FPCTW-SPSC/PLC-P-32F: CTO-FIBER PATCHCOR EA B  $             34.84 31.0%  $                24.04 N/A N/A
FPCTW-SPSC/PLC-P-32M FPCTW-SPSC/PLC-P-32M: CTO-FIBER PATCHCOR EA B  $             49.84 31.0%  $                34.39 N/A N/A
FPCTW-SPSC/PLC-P-35F FPCTW-SPSC/PLC-P-35F: CTO-FIBER PATCHCOR EA B  $             35.44 31.0%  $                24.45 N/A N/A
FPCTW-SPSC/PLC-P-35M FPCTW-SPSC/PLC-P-35M: CTO-FIBER PATCHCOR EA B  $             51.88 31.0%  $                35.80 N/A N/A
FPCTW-SPSC/PLC-P-38F FPCTW-SPSC/PLC-P-38F: CTO-FIBER PATCHCOR EA B  $             36.06 31.0%  $                24.88 N/A N/A
FPCTW-SPSC/PLC-P-3M FPCTW-SPSC/PLC-P-3M: CTO-FIBER PATCHCORD EA B  $             30.27 31.0%  $                20.89 N/A N/A
FPCTW-SPSC/PLC-P-40F FPCTW-SPSC/PLC-P-40F: CTO-FIBER PATCHCOR EA B  $             36.48 31.0%  $                25.17 N/A N/A
FPCTW-SPSC/PLC-P-42F FPCTW-SPSC/PLC-P-42F: CTO-FIBER PATCHCOR EA B  $             36.88 31.0%  $                25.45 N/A N/A
FPCTW-SPSC/PLC-P-45F FPCTW-SPSC/PLC-P-45F: CTO-FIBER PATCHCOR EA B  $             37.52 31.0%  $                25.89 N/A N/A
FPCTW-SPSC/PLC-P-46F FPCTW-SPSC/PLC-P-46F: CTO-FIBER PATCHCOR EA B  $             37.71 31.0%  $                26.02 N/A N/A
FPCTW-SPSC/PLC-P-50F FPCTW-SPSC/PLC-P-50F: CTO-FIBER PATCHCOR EA B  $             38.54 31.0%  $                26.59 N/A N/A
FPCTW-SPSC/PLC-P-51F FPCTW-SPSC/PLC-P-51F: CTO-FIBER PATCHCOR EA B  $             38.73 31.0%  $                26.72 N/A N/A
FPCTW-SPSC/PLC-P-55F FPCTW-SPSC/PLC-P-55F: CTO-FIBER PATCHCOR EA B  $             39.56 31.0%  $                27.30 N/A N/A
FPCTW-SPSC/PLC-P-56F FPCTW-SPSC/PLC-P-56F: CTO-FIBER PATCHCOR EA B  $             39.77 31.0%  $                27.44 N/A N/A
FPCTW-SPSC/PLC-P-5M FPCTW-SPSC/PLC-P-5M: CTO-FIBER PATCHCORD EA B  $             31.63 31.0%  $                21.82 N/A N/A
FPCTW-SPSC/PLC-P-60F FPCTW-SPSC/PLC-P-60F: CTO-FIBER PATCHCOR EA B  $             40.59 31.0%  $                28.01 N/A N/A
FPCTW-SPSC/PLC-P-62F FPCTW-SPSC/PLC-P-62F: CTO-FIBER PATCHCOR EA B  $             41.00 31.0%  $                28.29 N/A N/A
FPCTW-SPSC/PLC-P-65F FPCTW-SPSC/PLC-P-65F: CTO-FIBER PATCHCOR EA B  $             41.63 31.0%  $                28.72 N/A N/A
FPCTW-SPSC/PLC-P-66F FPCTW-SPSC/PLC-P-66F: CTO-FIBER PATCHCOR EA B  $             41.83 31.0%  $                28.86 N/A N/A
FPCTW-SPSC/PLC-P-6M FPCTW-SPSC/PLC-P-6M: CTO-FIBER PATCHCORD EA B  $             32.31 31.0%  $                22.29 N/A N/A
FPCTW-SPSC/PLC-P-70F FPCTW-SPSC/PLC-P-70F: CTO-FIBER PATCHCOR EA B  $             42.65 31.0%  $                29.43 N/A N/A
FPCTW-SPSC/PLC-P-7M FPCTW-SPSC/PLC-P-7M: CTO-FIBER PATCHCORD EA B  $             32.98 31.0%  $                22.76 N/A N/A
FPCTW-SPSC/PLC-P-80F FPCTW-SPSC/PLC-P-80F: CTO-FIBER PATCHCOR EA B  $             44.71 31.0%  $                30.85 N/A N/A
FPCTW-SPSC/PLC-P-82F FPCTW-SPSC/PLC-P-82F: CTO-FIBER PATCHCOR EA B  $             45.13 31.0%  $                31.14 N/A N/A
FPCTW-SPSC/PLC-P-85F FPCTW-SPSC/PLC-P-85F: CTO-FIBER PATCHCOR EA B  $             45.73 31.0%  $                31.55 N/A N/A
FPCTW-SPSC/PLC-P-8M FPCTW-SPSC/PLC-P-8M: CTO-FIBER PATCHCORD EA B  $             33.65 31.0%  $                23.22 N/A N/A
FPCTW-SPSC/PLC-P-92F FPCTW-SPSC/PLC-P-92F: CTO-FIBER PATCHCOR EA B  $             47.17 31.0%  $                32.55 N/A N/A
FPCTW-SPSC/PLC-P-94F FPCTW-SPSC/PLC-P-94F: CTO-FIBER PATCHCOR EA B  $             47.59 31.0%  $                32.84 N/A N/A
FPCTW-SPSC/PLC-P-9F FPCTW-SPSC/PLC-P-9F: CTO-FIBER PATCHCORD EA B  $             30.10 31.0%  $                20.77 N/A N/A
FPCTW-SPSC/PLC-P-9M FPCTW-SPSC/PLC-P-9M: CTO-FIBER PATCHCORD EA B  $             34.33 31.0%  $                23.69 N/A N/A
FPCTW-SPSC-P-100F FPCTW-SPSC-P-100F: CTO-FIBER PATCHCORDS EA B  $             48.83 31.0%  $                33.69 N/A N/A
FPCTW-SPSC-P-10F FPCTW-SPSC-P-10F: CTO-FIBER PATCHCORDS EA B  $             30.31 31.0%  $                20.91 N/A N/A
FPCTW-SPSC-P-10M FPCTW-SPSC-P-10M: CTO-FIBER PATCHCORDS EA B  $             35.00 31.0%  $                24.15 N/A N/A
FPCTW-SPSC-P-120F FPCTW-SPSC-P-120F: CTO-FIBER PATCHCORDS EA B  $             52.94 31.0%  $                36.53 N/A N/A
FPCTW-SPSC-P-122F FPCTW-SPSC-P-122F: CTO-FIBER PATCHCORDS EA B  $             53.34 31.0%  $                36.80 N/A N/A
FPCTW-SPSC-P-126F FPCTW-SPSC-P-126F: CTO-FIBER PATCHCORDS EA B  $             54.17 31.0%  $                37.38 N/A N/A
FPCTW-SPSC-P-128F FPCTW-SPSC-P-128F: CTO-FIBER PATCHCORDS EA B  $             54.59 31.0%  $                37.67 N/A N/A
FPCTW-SPSC-P-138F FPCTW-SPSC-P-138F: CTO-FIBER PATCHCORDS EA B  $             56.63 31.0%  $                39.07 N/A N/A
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FPCTW-SPSC-P-13M FPCTW-SPSC-P-13M: CTO-FIBER PATCHCORDS EA B  $             37.02 31.0%  $                25.54 N/A N/A
FPCTW-SPSC-P-15F FPCTW-SPSC-P-15F: CTO-FIBER PATCHCORDS EA B  $             31.34 31.0%  $                21.62 N/A N/A
FPCTW-SPSC-P-15M FPCTW-SPSC-P-15M: CTO-FIBER PATCHCORDS EA B  $             38.38 31.0%  $                26.48 N/A N/A
FPCTW-SPSC-P-16F FPCTW-SPSC-P-16F: CTO-FIBER PATCHCORDS EA B  $             31.54 31.0%  $                21.76 N/A N/A
FPCTW-SPSC-P-17F FPCTW-SPSC-P-17F: CTO-FIBER PATCHCORDS EA B  $             31.75 31.0%  $                21.91 N/A N/A
FPCTW-SPSC-P-18F FPCTW-SPSC-P-18F: CTO-FIBER PATCHCORDS EA B  $             31.94 31.0%  $                22.04 N/A N/A
FPCTW-SPSC-P-19M FPCTW-SPSC-P-19M: CTO-FIBER PATCHCORDS EA B  $             41.08 31.0%  $                28.35 N/A N/A
FPCTW-SPSC-P-1M FPCTW-SPSC-P-1M: CTO-FIBER PATCHCORDS EA B  $             28.92 31.0%  $                19.95 N/A N/A
FPCTW-SPSC-P-200F FPCTW-SPSC-P-200F: CTO-FIBER PATCHCORDS EA B  $             69.40 31.0%  $                47.89 N/A N/A
FPCTW-SPSC-P-20F FPCTW-SPSC-P-20F: CTO-FIBER PATCHCORDS EA B  $             32.36 31.0%  $                22.33 N/A N/A
FPCTW-SPSC-P-20M FPCTW-SPSC-P-20M: CTO-FIBER PATCHCORDS EA B  $             41.75 31.0%  $                28.81 N/A N/A
FPCTW-SPSC-P-21F FPCTW-SPSC-P-21F: CTO-FIBER PATCHCORDS EA B  $             32.58 31.0%  $                22.48 N/A N/A
FPCTW-SPSC-P-22F FPCTW-SPSC-P-22F: CTO-FIBER PATCHCORDS EA B  $             32.77 31.0%  $                22.61 N/A N/A
FPCTW-SPSC-P-24F FPCTW-SPSC-P-24F: CTO-FIBER PATCHCORDS EA B  $             33.19 31.0%  $                22.90 N/A N/A
FPCTW-SPSC-P-25F FPCTW-SPSC-P-25F: CTO-FIBER PATCHCORDS EA B  $             33.38 31.0%  $                23.03 N/A N/A
FPCTW-SPSC-P-27F FPCTW-SPSC-P-27F: CTO-FIBER PATCHCORDS EA B  $             33.81 31.0%  $                23.33 N/A N/A
FPCTW-SPSC-P-28F FPCTW-SPSC-P-28F: CTO-FIBER PATCHCORDS EA B  $             34.02 31.0%  $                23.47 N/A N/A
FPCTW-SPSC-P-2M FPCTW-SPSC-P-2M: CTO-FIBER PATCHCORDS EA B  $             29.60 31.0%  $                20.42 N/A N/A
FPCTW-SPSC-P-30F FPCTW-SPSC-P-30F: CTO-FIBER PATCHCORDS EA B  $             34.42 31.0%  $                23.75 N/A N/A
FPCTW-SPSC-P-30M FPCTW-SPSC-P-30M: CTO-FIBER PATCHCORDS EA B  $             48.50 31.0%  $                33.47 N/A N/A
FPCTW-SPSC-P-31F FPCTW-SPSC-P-31F: CTO-FIBER PATCHCORDS EA B  $             34.63 31.0%  $                23.89 N/A N/A
FPCTW-SPSC-P-35F FPCTW-SPSC-P-35F: CTO-FIBER PATCHCORDS EA B  $             35.44 31.0%  $                24.45 N/A N/A
FPCTW-SPSC-P-36F FPCTW-SPSC-P-36F: CTO-FIBER PATCHCORDS EA B  $             35.65 31.0%  $                24.60 N/A N/A
FPCTW-SPSC-P-38F FPCTW-SPSC-P-38F: CTO-FIBER PATCHCORDS EA B  $             36.06 31.0%  $                24.88 N/A N/A
FPCTW-SPSC-P-3M FPCTW-SPSC-P-3M: CTO-FIBER PATCHCORDS EA B  $             30.27 31.0%  $                20.89 N/A N/A
FPCTW-SPSC-P-40F FPCTW-SPSC-P-40F: CTO-FIBER PATCHCORDS EA B  $             36.48 31.0%  $                25.17 N/A N/A
FPCTW-SPSC-P-43F FPCTW-SPSC-P-43F: CTO-FIBER PATCHCORDS EA B  $             37.09 31.0%  $                25.59 N/A N/A
FPCTW-SPSC-P-44F FPCTW-SPSC-P-44F: CTO-FIBER PATCHCORDS EA B  $             37.31 31.0%  $                25.74 N/A N/A
FPCTW-SPSC-P-45F FPCTW-SPSC-P-45F: CTO-FIBER PATCHCORDS EA B  $             37.52 31.0%  $                25.89 N/A N/A
FPCTW-SPSC-P-46F FPCTW-SPSC-P-46F: CTO-FIBER PATCHCORDS EA B  $             37.71 31.0%  $                26.02 N/A N/A
FPCTW-SPSC-P-48F FPCTW-SPSC-P-48F: CTO-FIBER PATCHCORDS EA B  $             38.13 31.0%  $                26.31 N/A N/A
FPCTW-SPSC-P-4M FPCTW-SPSC-P-4M: CTO-FIBER PATCHCORDS EA B  $             30.94 31.0%  $                21.35 N/A N/A
FPCTW-SPSC-P-50F FPCTW-SPSC-P-50F: CTO-FIBER PATCHCORDS EA B  $             38.54 31.0%  $                26.59 N/A N/A
FPCTW-SPSC-P-52F FPCTW-SPSC-P-52F: CTO-FIBER PATCHCORDS EA B  $             38.94 31.0%  $                26.87 N/A N/A
FPCTW-SPSC-P-55F FPCTW-SPSC-P-55F: CTO-FIBER PATCHCORDS EA B  $             39.56 31.0%  $                27.30 N/A N/A
FPCTW-SPSC-P-56F FPCTW-SPSC-P-56F: CTO-FIBER PATCHCORDS EA B  $             39.77 31.0%  $                27.44 N/A N/A
FPCTW-SPSC-P-57F FPCTW-SPSC-P-57F: CTO-FIBER PATCHCORDS EA B  $             39.98 31.0%  $                27.59 N/A N/A
FPCTW-SPSC-P-58F FPCTW-SPSC-P-58F: CTO-FIBER PATCHCORDS EA B  $             40.19 31.0%  $                27.73 N/A N/A
FPCTW-SPSC-P-5M FPCTW-SPSC-P-5M: CTO-FIBER PATCHCORDS EA B  $             31.63 31.0%  $                21.82 N/A N/A
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FPCTW-SPSC-P-60F FPCTW-SPSC-P-60F: CTO-FIBER PATCHCORDS EA B  $             40.59 31.0%  $                28.01 N/A N/A
FPCTW-SPSC-P-62F FPCTW-SPSC-P-62F: CTO-FIBER PATCHCORDS EA B  $             41.00 31.0%  $                28.29 N/A N/A
FPCTW-SPSC-P-65F FPCTW-SPSC-P-65F: CTO-FIBER PATCHCORDS EA B  $             41.63 31.0%  $                28.72 N/A N/A
FPCTW-SPSC-P-6F FPCTW-SPSC-P-6F: CTO-FIBER PATCHCORDS EA B  $             29.48 31.0%  $                20.34 N/A N/A
FPCTW-SPSC-P-6M FPCTW-SPSC-P-6M: CTO-FIBER PATCHCORDS EA B  $             32.31 31.0%  $                22.29 N/A N/A
FPCTW-SPSC-P-70F FPCTW-SPSC-P-70F: CTO-FIBER PATCHCORDS EA B  $             42.65 31.0%  $                29.43 N/A N/A
FPCTW-SPSC-P-73F FPCTW-SPSC-P-73F: CTO-FIBER PATCHCORDS EA B  $             43.27 31.0%  $                29.86 N/A N/A
FPCTW-SPSC-P-74F FPCTW-SPSC-P-74F: CTO-FIBER PATCHCORDS EA B  $             43.48 31.0%  $                30.00 N/A N/A
FPCTW-SPSC-P-75F FPCTW-SPSC-P-75F: CTO-FIBER PATCHCORDS EA B  $             43.67 31.0%  $                30.13 N/A N/A
FPCTW-SPSC-P-77F FPCTW-SPSC-P-77F: CTO-FIBER PATCHCORDS EA B  $             44.09 31.0%  $                30.42 N/A N/A
FPCTW-SPSC-P-7M FPCTW-SPSC-P-7M: CTO-FIBER PATCHCORDS EA B  $             32.98 31.0%  $                22.76 N/A N/A
FPCTW-SPSC-P-80F FPCTW-SPSC-P-80F: CTO-FIBER PATCHCORDS EA B  $             44.71 31.0%  $                30.85 N/A N/A
FPCTW-SPSC-P-83F FPCTW-SPSC-P-83F: CTO-FIBER PATCHCORDS EA B  $             45.33 31.0%  $                31.28 N/A N/A
FPCTW-SPSC-P-85F FPCTW-SPSC-P-85F: CTO-FIBER PATCHCORDS EA B  $             45.73 31.0%  $                31.55 N/A N/A
FPCTW-SPSC-P-86F FPCTW-SPSC-P-86F: CTO-FIBER PATCHCORDS EA B  $             45.94 31.0%  $                31.70 N/A N/A
FPCTW-SPSC-P-88F FPCTW-SPSC-P-88F: CTO-FIBER PATCHCORDS EA B  $             46.34 31.0%  $                31.97 N/A N/A
FPCTW-SPSC-P-8F FPCTW-SPSC-P-8F: CTO-FIBER PATCHCORDS EA B  $             29.90 31.0%  $                20.63 N/A N/A
FPCTW-SPSC-P-8M FPCTW-SPSC-P-8M: CTO-FIBER PATCHCORDS EA B  $             33.65 31.0%  $                23.22 N/A N/A
FPCTW-SPSC-P-90F FPCTW-SPSC-P-90F: CTO-FIBER PATCHCORDS EA B  $             46.77 31.0%  $                32.27 N/A N/A
FPCTW-SPSC-P-93F FPCTW-SPSC-P-93F: CTO-FIBER PATCHCORDS EA B  $             47.38 31.0%  $                32.69 N/A N/A
FPCTW-SPSC-P-97F FPCTW-SPSC-P-97F: CTO-FIBER PATCHCORDS EA B  $             48.21 31.0%  $                33.26 N/A N/A
FPCTW-SPST/DLC-P-17M FPCTW-SPST/DLC-P-17M: CTO-FIBER PATCHCOR EA B  $             60.15 31.0%  $                41.50 N/A N/A
FPCTW-SPST/PLC-P-10F FPCTW-SPST/PLC-P-10F: CTO-FIBER PATCHCOR EA B  $             45.44 31.0%  $                31.35 N/A N/A
FPCTW-SPST/PLC-P-10M FPCTW-SPST/PLC-P-10M: CTO-FIBER PATCHCOR EA B  $             50.13 31.0%  $                34.59 N/A N/A
FPCTW-SPST/PLC-P-11F FPCTW-SPST/PLC-P-11F: CTO-FIBER PATCHCOR EA B  $             45.63 31.0%  $                31.48 N/A N/A
FPCTW-SPST/PLC-P-11M FPCTW-SPST/PLC-P-11M: CTO-FIBER PATCHCOR EA B  $             50.81 31.0%  $                35.06 N/A N/A
FPCTW-SPST/PLC-P-12F FPCTW-SPST/PLC-P-12F: CTO-FIBER PATCHCOR EA B  $             45.84 31.0%  $                31.63 N/A N/A
FPCTW-SPST/PLC-P-12M FPCTW-SPST/PLC-P-12M: CTO-FIBER PATCHCOR EA B  $             54.06 31.0%  $                37.30 N/A N/A
FPCTW-SPST/PLC-P-13F FPCTW-SPST/PLC-P-13F: CTO-FIBER PATCHCOR EA B  $             46.06 31.0%  $                31.78 N/A N/A
FPCTW-SPST/PLC-P-13M FPCTW-SPST/PLC-P-13M: CTO-FIBER PATCHCOR EA B  $             52.15 31.0%  $                35.98 N/A N/A
FPCTW-SPST/PLC-P-14F FPCTW-SPST/PLC-P-14F: CTO-FIBER PATCHCOR EA B  $             46.25 31.0%  $                31.91 N/A N/A
FPCTW-SPST/PLC-P-14M FPCTW-SPST/PLC-P-14M: CTO-FIBER PATCHCOR EA B  $             52.82 31.0%  $                36.45 N/A N/A
FPCTW-SPST/PLC-P-15M FPCTW-SPST/PLC-P-15M: CTO-FIBER PATCHCOR EA B  $             53.50 31.0%  $                36.92 N/A N/A
FPCTW-SPST/PLC-P-16M FPCTW-SPST/PLC-P-16M: CTO-FIBER PATCHCOR EA B  $             54.17 31.0%  $                37.38 N/A N/A
FPCTW-SPST/PLC-P-18M FPCTW-SPST/PLC-P-18M: CTO-FIBER PATCHCOR EA B  $             55.52 31.0%  $                38.31 N/A N/A
FPCTW-SPST/PLC-P-20M FPCTW-SPST/PLC-P-20M: CTO-FIBER PATCHCOR EA B  $             56.88 31.0%  $                39.25 N/A N/A
FPCTW-SPST/PLC-P-260F FPCTW-SPST/PLC-P-260F: CTO-FIBER PATCHCO EA B  $             96.86 31.0%  $                66.83 N/A N/A
FPCTW-SPST/PLC-P-3M FPCTW-SPST/PLC-P-3M: CTO-FIBER PATCHCORD EA B  $             45.40 31.0%  $                31.33 N/A N/A
FPCTW-SPST/PLC-P-4M FPCTW-SPST/PLC-P-4M: CTO-FIBER PATCHCORD EA B  $             46.08 31.0%  $                31.80 N/A N/A
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FPCTW-SPST/PLC-P-5M FPCTW-SPST/PLC-P-5M: CTO-FIBER PATCHCORD EA B  $             46.75 31.0%  $                32.26 N/A N/A
FPCTW-SPST/PLC-P-6F FPCTW-SPST/PLC-P-6F: CTO-FIBER PATCHCORD EA B  $             44.61 31.0%  $                30.78 N/A N/A
FPCTW-SPST/PLC-P-6M FPCTW-SPST/PLC-P-6M: CTO-FIBER PATCHCORD EA B  $             47.42 31.0%  $                32.72 N/A N/A
FPCTW-SPST/PLC-P-7F FPCTW-SPST/PLC-P-7F: CTO-FIBER PATCHCORD EA B  $             44.81 31.0%  $                30.92 N/A N/A
FPCTW-SPST/PLC-P-7M FPCTW-SPST/PLC-P-7M: CTO-FIBER PATCHCORD EA B  $             48.09 31.0%  $                33.18 N/A N/A
FPCTW-SPST/PLC-P-8M FPCTW-SPST/PLC-P-8M: CTO-FIBER PATCHCORD EA B  $             51.21 31.0%  $                35.33 N/A N/A
FPCTW-SPST/PSC-P-10F FPCTW-SPST/PSC-P-10F: CTO-FIBER PATCHCOR EA B  $             45.44 31.0%  $                31.35 N/A N/A
FPCTW-SPST/PSC-P-10M FPCTW-SPST/PSC-P-10M: CTO-FIBER PATCHCOR EA B  $             50.13 31.0%  $                34.59 N/A N/A
FPCTW-SPST/PSC-P-11F FPCTW-SPST/PSC-P-11F: CTO-FIBER PATCHCOR EA B  $             45.63 31.0%  $                31.48 N/A N/A
FPCTW-SPST/PSC-P-120F FPCTW-SPST/PSC-P-120F: CTO-FIBER PATCHCO EA B  $             68.06 31.0%  $                46.96 N/A N/A
FPCTW-SPST/PSC-P-12F FPCTW-SPST/PSC-P-12F: CTO-FIBER PATCHCOR EA B  $             45.84 31.0%  $                31.63 N/A N/A
FPCTW-SPST/PSC-P-12M FPCTW-SPST/PSC-P-12M: CTO-FIBER PATCHCOR EA B  $             54.06 31.0%  $                37.30 N/A N/A
FPCTW-SPST/PSC-P-13F FPCTW-SPST/PSC-P-13F: CTO-FIBER PATCHCOR EA B  $             46.06 31.0%  $                31.78 N/A N/A
FPCTW-SPST/PSC-P-14F FPCTW-SPST/PSC-P-14F: CTO-FIBER PATCHCOR EA B  $             46.25 31.0%  $                31.91 N/A N/A
FPCTW-SPST/PSC-P-15F FPCTW-SPST/PSC-P-15F: CTO-FIBER PATCHCOR EA B  $             46.46 31.0%  $                32.06 N/A N/A
FPCTW-SPST/PSC-P-15M FPCTW-SPST/PSC-P-15M: CTO-FIBER PATCHCOR EA B  $             53.50 31.0%  $                36.92 N/A N/A
FPCTW-SPST/PSC-P-17F FPCTW-SPST/PSC-P-17F: CTO-FIBER PATCHCOR EA B  $             46.88 31.0%  $                32.35 N/A N/A
FPCTW-SPST/PSC-P-18M FPCTW-SPST/PSC-P-18M: CTO-FIBER PATCHCOR EA B  $             55.52 31.0%  $                38.31 N/A N/A
FPCTW-SPST/PSC-P-20F FPCTW-SPST/PSC-P-20F: CTO-FIBER PATCHCOR EA B  $             47.48 31.0%  $                32.76 N/A N/A
FPCTW-SPST/PSC-P-212F FPCTW-SPST/PSC-P-212F: CTO-FIBER PATCHCO EA B  $             86.98 31.0%  $                60.02 N/A N/A
FPCTW-SPST/PSC-P-25F FPCTW-SPST/PSC-P-25F: CTO-FIBER PATCHCOR EA B  $             48.52 31.0%  $                33.48 N/A N/A
FPCTW-SPST/PSC-P-25M FPCTW-SPST/PSC-P-25M: CTO-FIBER PATCHCOR EA B  $             60.25 31.0%  $                41.57 N/A N/A
FPCTW-SPST/PSC-P-2M FPCTW-SPST/PSC-P-2M: CTO-FIBER PATCHCORD EA B  $             44.73 31.0%  $                30.86 N/A N/A
FPCTW-SPST/PSC-P-30F FPCTW-SPST/PSC-P-30F: CTO-FIBER PATCHCOR EA B  $             49.56 31.0%  $                34.20 N/A N/A
FPCTW-SPST/PSC-P-30M FPCTW-SPST/PSC-P-30M: CTO-FIBER PATCHCOR EA B  $             63.63 31.0%  $                43.90 N/A N/A
FPCTW-SPST/PSC-P-35F FPCTW-SPST/PSC-P-35F: CTO-FIBER PATCHCOR EA B  $             50.57 31.0%  $                34.89 N/A N/A
FPCTW-SPST/PSC-P-35M FPCTW-SPST/PSC-P-35M: CTO-FIBER PATCHCOR EA B  $             67.00 31.0%  $                46.23 N/A N/A
FPCTW-SPST/PSC-P-3M FPCTW-SPST/PSC-P-3M: CTO-FIBER PATCHCORD EA B  $             45.40 31.0%  $                31.33 N/A N/A
FPCTW-SPST/PSC-P-40F FPCTW-SPST/PSC-P-40F: CTO-FIBER PATCHCOR EA B  $             51.59 31.0%  $                35.60 N/A N/A
FPCTW-SPST/PSC-P-45F FPCTW-SPST/PSC-P-45F: CTO-FIBER PATCHCOR EA B  $             52.63 31.0%  $                36.31 N/A N/A
FPCTW-SPST/PSC-P-4M FPCTW-SPST/PSC-P-4M: CTO-FIBER PATCHCORD EA B  $             46.08 31.0%  $                31.80 N/A N/A
FPCTW-SPST/PSC-P-50F FPCTW-SPST/PSC-P-50F: CTO-FIBER PATCHCOR EA B  $             53.65 31.0%  $                37.02 N/A N/A
FPCTW-SPST/PSC-P-61F FPCTW-SPST/PSC-P-61F: CTO-FIBER PATCHCOR EA B  $             55.92 31.0%  $                38.58 N/A N/A
FPCTW-SPST/PSC-P-66F FPCTW-SPST/PSC-P-66F: CTO-FIBER PATCHCOR EA B  $             56.94 31.0%  $                39.29 N/A N/A
FPCTW-SPST/PSC-P-6F FPCTW-SPST/PSC-P-6F: CTO-FIBER PATCHCORD EA B  $             44.61 31.0%  $                30.78 N/A N/A
FPCTW-SPST/PSC-P-70F FPCTW-SPST/PSC-P-70F: CTO-FIBER PATCHCOR EA B  $             57.77 31.0%  $                39.86 N/A N/A
FPCTW-SPST/PSC-P-7F FPCTW-SPST/PSC-P-7F: CTO-FIBER PATCHCORD EA B  $             44.81 31.0%  $                30.92 N/A N/A
FPCTW-SPST/PSC-P-80F FPCTW-SPST/PSC-P-80F: CTO-FIBER PATCHCOR EA B  $             59.84 31.0%  $                41.29 N/A N/A
FPCTW-SPST/PSC-P-85F FPCTW-SPST/PSC-P-85F: CTO-FIBER PATCHCOR EA B  $             60.86 31.0%  $                41.99 N/A N/A
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FPCTW-SPST/PSC-P-8M FPCTW-SPST/PSC-P-8M: CTO-FIBER PATCHCORD EA B  $             48.77 31.0%  $                33.65 N/A N/A
FPCTW-SPST/PSC-P-95F FPCTW-SPST/PSC-P-95F: CTO-FIBER PATCHCOR EA B  $             62.92 31.0%  $                43.41 N/A N/A
FPCTW-SPST-P-100F FPCTW-SPST-P-100F: CTO-FIBER PATCHCORDS EA B  $             79.07 31.0%  $                54.56 N/A N/A
FPCTW-SPST-P-10F FPCTW-SPST-P-10F: CTO-FIBER PATCHCORDS EA B  $             60.56 31.0%  $                41.79 N/A N/A
FPCTW-SPST-P-10M FPCTW-SPST-P-10M: CTO-FIBER PATCHCORDS EA B  $             65.25 31.0%  $                45.02 N/A N/A
FPCTW-SPST-P-11M FPCTW-SPST-P-11M: CTO-FIBER PATCHCORDS EA B  $             65.92 31.0%  $                45.48 N/A N/A
FPCTW-SPST-P-12M FPCTW-SPST-P-12M: CTO-FIBER PATCHCORDS EA B  $             66.59 31.0%  $                45.95 N/A N/A
FPCTW-SPST-P-13M FPCTW-SPST-P-13M: CTO-FIBER PATCHCORDS EA B  $             67.27 31.0%  $                46.42 N/A N/A
FPCTW-SPST-P-14F FPCTW-SPST-P-14F: CTO-FIBER PATCHCORDS EA B  $             61.38 31.0%  $                42.35 N/A N/A
FPCTW-SPST-P-15F FPCTW-SPST-P-15F: CTO-FIBER PATCHCORDS EA B  $             61.59 31.0%  $                42.50 N/A N/A
FPCTW-SPST-P-17F FPCTW-SPST-P-17F: CTO-FIBER PATCHCORDS EA B  $             62.00 31.0%  $                42.78 N/A N/A
FPCTW-SPST-P-18F FPCTW-SPST-P-18F: CTO-FIBER PATCHCORDS EA B  $             62.19 31.0%  $                42.91 N/A N/A
FPCTW-SPST-P-1M FPCTW-SPST-P-1M: CTO-FIBER PATCHCORDS EA B  $             59.17 31.0%  $                40.83 N/A N/A
FPCTW-SPST-P-20F FPCTW-SPST-P-20F: CTO-FIBER PATCHCORDS EA B  $             62.61 31.0%  $                43.20 N/A N/A
FPCTW-SPST-P-27F FPCTW-SPST-P-27F: CTO-FIBER PATCHCORDS EA B  $             64.06 31.0%  $                44.20 N/A N/A
FPCTW-SPST-P-2M FPCTW-SPST-P-2M: CTO-FIBER PATCHCORDS EA B  $             59.84 31.0%  $                41.29 N/A N/A
FPCTW-SPST-P-33F FPCTW-SPST-P-33F: CTO-FIBER PATCHCORDS EA B  $             65.29 31.0%  $                45.05 N/A N/A
FPCTW-SPST-P-3M FPCTW-SPST-P-3M: CTO-FIBER PATCHCORDS EA B  $             60.52 31.0%  $                41.76 N/A N/A
FPCTW-SPST-P-40F FPCTW-SPST-P-40F: CTO-FIBER PATCHCORDS EA B  $             66.73 31.0%  $                46.04 N/A N/A
FPCTW-SPST-P-4F FPCTW-SPST-P-4F: CTO-FIBER PATCHCORDS EA B  $             59.32 31.0%  $                40.93 N/A N/A
FPCTW-SPST-P-4M FPCTW-SPST-P-4M: CTO-FIBER PATCHCORDS EA B  $             61.19 31.0%  $                42.22 N/A N/A
FPCTW-SPST-P-50F FPCTW-SPST-P-50F: CTO-FIBER PATCHCORDS EA B  $             68.79 31.0%  $                47.47 N/A N/A
FPCTW-SPST-P-55F FPCTW-SPST-P-55F: CTO-FIBER PATCHCORDS EA B  $             69.80 31.0%  $                48.16 N/A N/A
FPCTW-SPST-P-5M FPCTW-SPST-P-5M: CTO-FIBER PATCHCORDS EA B  $             61.88 31.0%  $                42.70 N/A N/A
FPCTW-SPST-P-65F FPCTW-SPST-P-65F: CTO-FIBER PATCHCORDS EA B  $             71.88 31.0%  $                49.60 N/A N/A
FPCTW-SPST-P-6M FPCTW-SPST-P-6M: CTO-FIBER PATCHCORDS EA B  $             62.56 31.0%  $                43.17 N/A N/A
FPCTW-SPST-P-70F FPCTW-SPST-P-70F: CTO-FIBER PATCHCORDS EA B  $             72.90 31.0%  $                50.30 N/A N/A
FPCTW-SPST-P-75F FPCTW-SPST-P-75F: CTO-FIBER PATCHCORDS EA B  $             73.92 31.0%  $                51.00 N/A N/A
FPCTW-SPST-P-7F FPCTW-SPST-P-7F: CTO-FIBER PATCHCORDS EA B  $             59.94 31.0%  $                41.36 N/A N/A
FPCTW-SPST-P-7M FPCTW-SPST-P-7M: CTO-FIBER PATCHCORDS EA B  $             63.23 31.0%  $                43.63 N/A N/A
FPCTW-SPST-P-80F FPCTW-SPST-P-80F: CTO-FIBER PATCHCORDS EA B  $             74.96 31.0%  $                51.72 N/A N/A
FPCTW-SPST-P-85F FPCTW-SPST-P-85F: CTO-FIBER PATCHCORDS EA B  $             75.98 31.0%  $                52.43 N/A N/A
FPCTW-SPST-P-8F FPCTW-SPST-P-8F: CTO-FIBER PATCHCORDS EA B  $             60.15 31.0%  $                41.50 N/A N/A
FPCTW-SPST-P-90F FPCTW-SPST-P-90F: CTO-FIBER PATCHCORDS EA B  $             77.02 31.0%  $                53.14 N/A N/A
FPCTW-SPST-P-95F FPCTW-SPST-P-95F: CTO-FIBER PATCHCORDS EA B  $             78.05 31.0%  $                53.85 N/A N/A
FPCTY-ADLC-P-6M FPCTY-ADLC-P-6M: 1.7MM, DUAL ZIP, DUAL EA B  $             46.44 31.0%  $                32.04 N/A N/A
FPCTY-APLC/PLC-P-10M FPCTY-APLC/PLC-P-10M: CTO-FIBER PATCHCOR EA B  $             38.19 31.0%  $                26.35 N/A N/A
FPCTY-APLC/PLC-P-15M FPCTY-APLC/PLC-P-15M: CTO-FIBER PATCHCOR EA B  $             20.31 31.0%  $                14.01 N/A N/A
FPCTY-APLC/PLC-P-1M FPCTY-APLC/PLC-P-1M: CTO-FIBER PATCHCORD EA B  $             31.06 31.0%  $                21.43 N/A N/A
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FPCTY-APLC/PLC-P-20M FPCTY-APLC/PLC-P-20M: CTO-FIBER PATCHCOR EA B  $             20.81 31.0%  $                14.36 N/A N/A
FPCTY-APLC/PLC-P-2M FPCTY-APLC/PLC-P-2M: CTO-FIBER PATCHCORD EA B  $             31.65 31.0%  $                21.84 N/A N/A
FPCTY-APLC/PLC-P-30M FPCTY-APLC/PLC-P-30M: CTO-FIBER PATCHCOR EA B  $             53.69 31.0%  $                37.05 N/A N/A
FPCTY-APLC/PLC-P-3M FPCTY-APLC/PLC-P-3M: CTO-FIBER PATCHCORD EA B  $             34.90 31.0%  $                24.08 N/A N/A
FPCTY-APLC/PLC-P-5M FPCTY-APLC/PLC-P-5M: CTO-FIBER PATCHCORD EA B  $             33.44 31.0%  $                23.07 N/A N/A
FPCTY-APLC/PLC-P-9M FPCTY-APLC/PLC-P-9M: CTO-FIBER PATCHCORD EA B  $             35.84 31.0%  $                24.73 N/A N/A
FPCTY-APLC/PSC-P-1M FPCTY-APLC/PSC-P-1M: CTO-FIBER PATCHCORD EA B  $             31.06 31.0%  $                21.43 N/A N/A
FPCTY-APLC/PSC-P-2M FPCTY-APLC/PSC-P-2M: CTO-FIBER PATCHCORD EA B  $             31.65 31.0%  $                21.84 N/A N/A
FPCTY-APLC/PSC-P-5M FPCTY-APLC/PSC-P-5M: CTO-FIBER PATCHCORD EA B  $             33.44 31.0%  $                23.07 N/A N/A
FPCTY-APLC/PSC-P-9M FPCTY-APLC/PSC-P-9M: CTO-FIBER PATCHCORD EA B  $             35.84 31.0%  $                24.73 N/A N/A
FPCTY-APLC-P-10M FPCTY-APLC-P-10M: CTO-FIBER PATCHCORDS EA B  $             40.40 31.0%  $                27.88 N/A N/A
FPCTY-APLC-P-15M FPCTY-APLC-P-15M: CTO-FIBER PATCHCORDS EA B  $             44.27 31.0%  $                30.55 N/A N/A
FPCTY-APLC-P-1M FPCTY-APLC-P-1M: CTO-FIBER PATCHCORDS EA B  $             33.42 31.0%  $                23.06 N/A N/A
FPCTY-APLC-P-20M FPCTY-APLC-P-20M: CTO-FIBER PATCHCORDS EA B  $             48.15 31.0%  $                33.22 N/A N/A
FPCTY-APLC-P-2M FPCTY-APLC-P-2M: CTO-FIBER PATCHCORDS EA B  $             34.19 31.0%  $                23.59 N/A N/A
FPCTY-APLC-P-30M FPCTY-APLC-P-30M: CTO-FIBER PATCHCORDS EA B  $             55.90 31.0%  $                38.57 N/A N/A
FPCTY-APLC-P-3M FPCTY-APLC-P-3M: CTO-FIBER PATCHCORDS EA B  $             34.98 31.0%  $                24.14 N/A N/A
FPCTY-APLC-P-5M FPCTY-APLC-P-5M: CTO-FIBER PATCHCORDS EA B  $             36.52 31.0%  $                25.20 N/A N/A
FPCTY-APSC/APLC-P-10M FPCTY-APSC/APLC-P-10M: CTO-FIBER PATCHCO EA B  $             39.63 31.0%  $                27.34 N/A N/A
FPCTY-APSC/APLC-P-11M FPCTY-APSC/APLC-P-11M: CTO-FIBER PATCHCO EA B  $             38.48 31.0%  $                26.55 N/A N/A
FPCTY-APSC/APLC-P-13M FPCTY-APSC/APLC-P-13M: CTO-FIBER PATCHCO EA B  $             39.67 31.0%  $                27.37 N/A N/A
FPCTY-APSC/APLC-P-14M FPCTY-APSC/APLC-P-14M: CTO-FIBER PATCHCO EA B  $             40.27 31.0%  $                27.79 N/A N/A
FPCTY-APSC/APLC-P-16M FPCTY-APSC/APLC-P-16M: CTO-FIBER PATCHCO EA B  $             41.48 31.0%  $                28.62 N/A N/A
FPCTY-APSC/APLC-P-18M FPCTY-APSC/APLC-P-18M: CTO-FIBER PATCHCO EA B  $             42.67 31.0%  $                29.44 N/A N/A
FPCTY-APSC/APLC-P-22M FPCTY-APSC/APLC-P-22M: CTO-FIBER PATCHCO EA B  $             45.08 31.0%  $                31.11 N/A N/A
FPCTY-APSC/APLC-P-24M FPCTY-APSC/APLC-P-24M: CTO-FIBER PATCHCO EA B  $             46.27 31.0%  $                31.93 N/A N/A
FPCTY-APSC/APLC-P-2M FPCTY-APSC/APLC-P-2M: CTO-FIBER PATCHCOR EA B  $             33.42 31.0%  $                23.06 N/A N/A
FPCTY-APSC/APLC-P-3M FPCTY-APSC/APLC-P-3M: CTO-FIBER PATCHCOR EA B  $             34.19 31.0%  $                23.59 N/A N/A
FPCTY-APSC/APLC-P-5M FPCTY-APSC/APLC-P-5M: CTO-FIBER PATCHCOR EA B  $             35.75 31.0%  $                24.67 N/A N/A
FPCTY-APSC/PLC-P-10M FPCTY-APSC/PLC-P-10M: CTO-FIBER PATCHCOR EA B  $             19.79 31.0%  $                13.66 N/A N/A
FPCTY-APSC/PLC-P-1M FPCTY-APSC/PLC-P-1M: CTO-FIBER PATCHCORD EA B  $             30.44 31.0%  $                21.00 N/A N/A
FPCTY-APSC/PLC-P-2M FPCTY-APSC/PLC-P-2M: CTO-FIBER PATCHCORD EA B  $             31.23 31.0%  $                21.55 N/A N/A
FPCTY-APSC/PLC-P-30M FPCTY-APSC/PLC-P-30M: CTO-FIBER PATCHCOR EA B  $             20.81 31.0%  $                14.36 N/A N/A
FPCTY-APSC/PLC-P-3M FPCTY-APSC/PLC-P-3M: CTO-FIBER PATCHCORD EA B  $             32.00 31.0%  $                22.08 N/A N/A
FPCTY-APSC/PLC-P-5M FPCTY-APSC/PLC-P-5M: CTO-FIBER PATCHCORD EA B  $             32.67 31.0%  $                22.54 N/A N/A
FPCTY-APSC/PLC-P-7M FPCTY-APSC/PLC-P-7M: CTO-FIBER PATCHCORD EA B  $             33.88 31.0%  $                23.38 N/A N/A
FPCTY-APSC/PSC-P-10M FPCTY-APSC/PSC-P-10M: CTO-FIBER PATCHCOR EA B  $             37.42 31.0%  $                25.82 N/A N/A
FPCTY-APSC/PSC-P-15M FPCTY-APSC/PSC-P-15M: CTO-FIBER PATCHCOR EA B  $             41.31 31.0%  $                28.50 N/A N/A
FPCTY-APSC/PSC-P-20M FPCTY-APSC/PSC-P-20M: CTO-FIBER PATCHCOR EA B  $             45.17 31.0%  $                31.17 N/A N/A
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FPCTY-APSC/PSC-P-2M FPCTY-APSC/PSC-P-2M: CTO-FIBER PATCHCORD EA B  $             31.23 31.0%  $                21.55 N/A N/A
FPCTY-APSC/PSC-P-3M FPCTY-APSC/PSC-P-3M: CTO-FIBER PATCHCORD EA B  $             32.00 31.0%  $                22.08 N/A N/A
FPCTY-APSC/PSC-P-5M FPCTY-APSC/PSC-P-5M: CTO-FIBER PATCHCORD EA B  $             33.56 31.0%  $                23.16 N/A N/A
FPCTY-APSC-P-10M FPCTY-APSC-P-10M: CTO-FIBER PATCHCORDS EA B  $             38.84 31.0%  $                26.80 N/A N/A
FPCTY-APSC-P-15M FPCTY-APSC-P-15M: CTO-FIBER PATCHCORDS EA B  $             42.73 31.0%  $                29.48 N/A N/A
FPCTY-APSC-P-1M FPCTY-APSC-P-1M: CTO-FIBER PATCHCORDS EA B  $             31.88 31.0%  $                22.00 N/A N/A
FPCTY-APSC-P-20M FPCTY-APSC-P-20M: CTO-FIBER PATCHCORDS EA B  $             46.59 31.0%  $                32.15 N/A N/A
FPCTY-APSC-P-2M FPCTY-APSC-P-2M: CTO-FIBER PATCHCORDS EA B  $             32.65 31.0%  $                22.53 N/A N/A
FPCTY-APSC-P-3M FPCTY-APSC-P-3M: CTO-FIBER PATCHCORDS EA B  $             33.42 31.0%  $                23.06 N/A N/A
FPCTY-APSC-P-5M FPCTY-APSC-P-5M: CTO-FIBER PATCHCORDS EA B  $             34.98 31.0%  $                24.14 N/A N/A
FPCTY-SPFC/PLC-P-10M FPCTY-SPFC/PLC-P-10M: CTO-FIBER PATCHCOR EA B  $             42.65 31.0%  $                29.43 N/A N/A
FPCTY-SPFC/PLC-P-16M FPCTY-SPFC/PLC-P-16M: CTO-FIBER PATCHCOR EA B  $             46.25 31.0%  $                31.91 N/A N/A
FPCTY-SPFC/PLC-P-20M FPCTY-SPFC/PLC-P-20M: CTO-FIBER PATCHCOR EA B  $             48.65 31.0%  $                33.57 N/A N/A
FPCTY-SPFC/PSC-P-20M FPCTY-SPFC/PSC-P-20M: CTO-FIBER PATCHCOR EA B  $             48.65 31.0%  $                33.57 N/A N/A
FPCTY-SPFC/PSC-P-21M FPCTY-SPFC/PSC-P-21M: CTO-FIBER PATCHCOR EA B  $             49.25 31.0%  $                33.98 N/A N/A
FPCTY-SPFC/PSC-P-3M FPCTY-SPFC/PSC-P-3M: CTO-FIBER PATCHCORD EA B  $             38.44 31.0%  $                26.52 N/A N/A
FPCTY-SPFC/PST-P-3M FPCTY-SPFC/PST-P-3M: CTO-FIBER PATCHCORD EA B  $             54.09 31.0%  $                37.32 N/A N/A
FPCTY-SPFC-P-1M FPCTY-SPFC-P-1M: CTO-FIBER PATCHCORDS EA B  $             45.65 31.0%  $                31.50 N/A N/A
FPCTY-SPLC-P-100F FPCTY-SPLC-P-100F: CTO-FIBER PATCHCORDS EA B  $             51.88 31.0%  $                35.80 N/A N/A
FPCTY-SPLC-P-10F FPCTY-SPLC-P-10F: CTO-FIBER PATCHCORDS EA B  $             30.61 31.0%  $                21.12 N/A N/A
FPCTY-SPLC-P-10M FPCTY-SPLC-P-10M: CTO-FIBER PATCHCORDS EA B  $             36.00 31.0%  $                24.84 N/A N/A
FPCTY-SPLC-P-110F FPCTY-SPLC-P-110F: CTO-FIBER PATCHCORDS EA B  $             54.23 31.0%  $                37.42 N/A N/A
FPCTY-SPLC-P-120F FPCTY-SPLC-P-120F: CTO-FIBER PATCHCORDS EA B  $             56.59 31.0%  $                39.05 N/A N/A
FPCTY-SPLC-P-130F FPCTY-SPLC-P-130F: CTO-FIBER PATCHCORDS EA B  $             58.96 31.0%  $                40.68 N/A N/A
FPCTY-SPLC-P-140F FPCTY-SPLC-P-140F: CTO-FIBER PATCHCORDS EA B  $             61.32 31.0%  $                42.31 N/A N/A
FPCTY-SPLC-P-150F FPCTY-SPLC-P-150F: CTO-FIBER PATCHCORDS EA B  $             63.69 31.0%  $                43.95 N/A N/A
FPCTY-SPLC-P-15F FPCTY-SPLC-P-15F: CTO-FIBER PATCHCORDS EA B  $             31.79 31.0%  $                21.94 N/A N/A
FPCTY-SPLC-P-15M FPCTY-SPLC-P-15M: CTO-FIBER PATCHCORDS EA B  $             39.88 31.0%  $                27.52 N/A N/A
FPCTY-SPLC-P-1M FPCTY-SPLC-P-1M: CTO-FIBER PATCHCORDS EA B  $             28.85 31.0%  $                19.91 N/A N/A
FPCTY-SPLC-P-20F FPCTY-SPLC-P-20F: CTO-FIBER PATCHCORDS EA B  $             32.98 31.0%  $                22.76 N/A N/A
FPCTY-SPLC-P-20M FPCTY-SPLC-P-20M: CTO-FIBER PATCHCORDS EA B  $             43.75 31.0%  $                30.19 N/A N/A
FPCTY-SPLC-P-25F FPCTY-SPLC-P-25F: CTO-FIBER PATCHCORDS EA B  $             34.15 31.0%  $                23.56 N/A N/A
FPCTY-SPLC-P-2M FPCTY-SPLC-P-2M: CTO-FIBER PATCHCORDS EA B  $             29.44 31.0%  $                20.31 N/A N/A
FPCTY-SPLC-P-30F FPCTY-SPLC-P-30F: CTO-FIBER PATCHCORDS EA B  $             35.34 31.0%  $                24.38 N/A N/A
FPCTY-SPLC-P-30M FPCTY-SPLC-P-30M: CTO-FIBER PATCHCORDS EA B  $             51.50 31.0%  $                35.54 N/A N/A
FPCTY-SPLC-P-35F FPCTY-SPLC-P-35F: CTO-FIBER PATCHCORDS EA B  $             36.52 31.0%  $                25.20 N/A N/A
FPCTY-SPLC-P-3M FPCTY-SPLC-P-3M: CTO-FIBER PATCHCORDS EA B  $             30.58 31.0%  $                21.10 N/A N/A
FPCTY-SPLC-P-40F FPCTY-SPLC-P-40F: CTO-FIBER PATCHCORDS EA B  $             37.69 31.0%  $                26.01 N/A N/A
FPCTY-SPLC-P-45F FPCTY-SPLC-P-45F: CTO-FIBER PATCHCORDS EA B  $             38.88 31.0%  $                26.83 N/A N/A
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FPCTY-SPLC-P-50F FPCTY-SPLC-P-50F: CTO-FIBER PATCHCORDS EA B  $             40.06 31.0%  $                27.64 N/A N/A
FPCTY-SPLC-P-55F FPCTY-SPLC-P-55F: CTO-FIBER PATCHCORDS EA B  $             41.23 31.0%  $                28.45 N/A N/A
FPCTY-SPLC-P-5M FPCTY-SPLC-P-5M: CTO-FIBER PATCHCORDS EA B  $             32.13 31.0%  $                22.17 N/A N/A
FPCTY-SPLC-P-60F FPCTY-SPLC-P-60F: CTO-FIBER PATCHCORDS EA B  $             42.42 31.0%  $                29.27 N/A N/A
FPCTY-SPLC-P-65F FPCTY-SPLC-P-65F: CTO-FIBER PATCHCORDS EA B  $             43.59 31.0%  $                30.08 N/A N/A
FPCTY-SPLC-P-6F FPCTY-SPLC-P-6F: CTO-FIBER PATCHCORDS EA B  $             29.65 31.0%  $                20.46 N/A N/A
FPCTY-SPLC-P-70F FPCTY-SPLC-P-70F: CTO-FIBER PATCHCORDS EA B  $             44.79 31.0%  $                30.91 N/A N/A
FPCTY-SPLC-P-75F FPCTY-SPLC-P-75F: CTO-FIBER PATCHCORDS EA B  $             45.96 31.0%  $                31.71 N/A N/A
FPCTY-SPLC-P-80F FPCTY-SPLC-P-80F: CTO-FIBER PATCHCORDS EA B  $             47.15 31.0%  $                32.53 N/A N/A
FPCTY-SPLC-P-85F FPCTY-SPLC-P-85F: CTO-FIBER PATCHCORDS EA B  $             48.33 31.0%  $                33.35 N/A N/A
FPCTY-SPLC-P-8F FPCTY-SPLC-P-8F: CTO-FIBER PATCHCORDS EA B  $             30.13 31.0%  $                20.79 N/A N/A
FPCTY-SPLC-P-90F FPCTY-SPLC-P-90F: CTO-FIBER PATCHCORDS EA B  $             49.52 31.0%  $                34.17 N/A N/A
FPCTY-SPLC-P-95F FPCTY-SPLC-P-95F: CTO-FIBER PATCHCORDS EA B  $             50.69 31.0%  $                34.98 N/A N/A
FPCTY-SPSC/DLC-P-14M FPCTY-SPSC/DLC-P-14M: CTO-FIBER PATCHCOR EA B  $             44.40 31.0%  $                30.64 N/A N/A
FPCTY-SPSC/PLC-P-1.5M FPCTY-SPSC/PLC-P-1.5M: CTO-FIBER PATCHCO EA B  $             29.15 31.0%  $                20.11 N/A N/A
FPCTY-SPSC/PLC-P-100F FPCTY-SPSC/PLC-P-100F: CTO-FIBER PATCHCO EA B  $             51.88 31.0%  $                35.80 N/A N/A
FPCTY-SPSC/PLC-P-10F FPCTY-SPSC/PLC-P-10F: CTO-FIBER PATCHCOR EA B  $             30.61 31.0%  $                21.12 N/A N/A
FPCTY-SPSC/PLC-P-10M FPCTY-SPSC/PLC-P-10M: CTO-FIBER PATCHCOR EA B  $             34.25 31.0%  $                23.63 N/A N/A
FPCTY-SPSC/PLC-P-110F FPCTY-SPSC/PLC-P-110F: CTO-FIBER PATCHCO EA B  $             54.23 31.0%  $                37.42 N/A N/A
FPCTY-SPSC/PLC-P-120F FPCTY-SPSC/PLC-P-120F: CTO-FIBER PATCHCO EA B  $             56.59 31.0%  $                39.05 N/A N/A
FPCTY-SPSC/PLC-P-130F FPCTY-SPSC/PLC-P-130F: CTO-FIBER PATCHCO EA B  $             58.96 31.0%  $                40.68 N/A N/A
FPCTY-SPSC/PLC-P-140F FPCTY-SPSC/PLC-P-140F: CTO-FIBER PATCHCO EA B  $             61.32 31.0%  $                42.31 N/A N/A
FPCTY-SPSC/PLC-P-150F FPCTY-SPSC/PLC-P-150F: CTO-FIBER PATCHCO EA B  $             63.69 31.0%  $                43.95 N/A N/A
FPCTY-SPSC/PLC-P-15F FPCTY-SPSC/PLC-P-15F: CTO-FIBER PATCHCOR EA B  $             31.79 31.0%  $                21.94 N/A N/A
FPCTY-SPSC/PLC-P-15M FPCTY-SPSC/PLC-P-15M: CTO-FIBER PATCHCOR EA B  $             37.25 31.0%  $                25.70 N/A N/A
FPCTY-SPSC/PLC-P-18M FPCTY-SPSC/PLC-P-18M: CTO-FIBER PATCHCOR EA B  $             39.06 31.0%  $                26.95 N/A N/A
FPCTY-SPSC/PLC-P-1M FPCTY-SPSC/PLC-P-1M: CTO-FIBER PATCHCORD EA B  $             28.85 31.0%  $                19.91 N/A N/A
FPCTY-SPSC/PLC-P-2.4M FPCTY-SPSC/PLC-P-2.4M: CTO-FIBER PATCHCO EA B  $             30.11 31.0%  $                20.78 N/A N/A
FPCTY-SPSC/PLC-P-2.5M FPCTY-SPSC/PLC-P-2.5M: CTO-FIBER PATCHCO EA B  $             29.75 31.0%  $                20.53 N/A N/A
FPCTY-SPSC/PLC-P-20F FPCTY-SPSC/PLC-P-20F: CTO-FIBER PATCHCOR EA B  $             32.98 31.0%  $                22.76 N/A N/A
FPCTY-SPSC/PLC-P-20M FPCTY-SPSC/PLC-P-20M: CTO-FIBER PATCHCOR EA B  $             40.25 31.0%  $                27.77 N/A N/A
FPCTY-SPSC/PLC-P-21M FPCTY-SPSC/PLC-P-21M: CTO-FIBER PATCHCOR EA B  $             40.84 31.0%  $                28.18 N/A N/A
FPCTY-SPSC/PLC-P-22M FPCTY-SPSC/PLC-P-22M: CTO-FIBER PATCHCOR EA B  $             41.44 31.0%  $                28.59 N/A N/A
FPCTY-SPSC/PLC-P-23M FPCTY-SPSC/PLC-P-23M: CTO-FIBER PATCHCOR EA B  $             42.06 31.0%  $                29.02 N/A N/A
FPCTY-SPSC/PLC-P-24M FPCTY-SPSC/PLC-P-24M: CTO-FIBER PATCHCOR EA B  $             42.65 31.0%  $                29.43 N/A N/A
FPCTY-SPSC/PLC-P-25F FPCTY-SPSC/PLC-P-25F: CTO-FIBER PATCHCOR EA B  $             34.15 31.0%  $                23.56 N/A N/A
FPCTY-SPSC/PLC-P-25M FPCTY-SPSC/PLC-P-25M: CTO-FIBER PATCHCOR EA B  $             43.25 31.0%  $                29.84 N/A N/A
FPCTY-SPSC/PLC-P-26M FPCTY-SPSC/PLC-P-26M: CTO-FIBER PATCHCOR EA B  $             43.84 31.0%  $                30.25 N/A N/A
FPCTY-SPSC/PLC-P-2M FPCTY-SPSC/PLC-P-2M: CTO-FIBER PATCHCORD EA B  $             29.44 31.0%  $                20.31 N/A N/A
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FPCTY-SPSC/PLC-P-30F FPCTY-SPSC/PLC-P-30F: CTO-FIBER PATCHCOR EA B  $             35.34 31.0%  $                24.38 N/A N/A
FPCTY-SPSC/PLC-P-30M FPCTY-SPSC/PLC-P-30M: CTO-FIBER PATCHCOR EA B  $             51.50 31.0%  $                35.54 N/A N/A
FPCTY-SPSC/PLC-P-35F FPCTY-SPSC/PLC-P-35F: CTO-FIBER PATCHCOR EA B  $             36.52 31.0%  $                25.20 N/A N/A
FPCTY-SPSC/PLC-P-36M FPCTY-SPSC/PLC-P-36M: CTO-FIBER PATCHCOR EA B  $             49.84 31.0%  $                34.39 N/A N/A
FPCTY-SPSC/PLC-P-37M FPCTY-SPSC/PLC-P-37M: CTO-FIBER PATCHCOR EA B  $             50.44 31.0%  $                34.80 N/A N/A
FPCTY-SPSC/PLC-P-3M FPCTY-SPSC/PLC-P-3M: CTO-FIBER PATCHCORD EA B  $             30.06 31.0%  $                20.74 N/A N/A
FPCTY-SPSC/PLC-P-40F FPCTY-SPSC/PLC-P-40F: CTO-FIBER PATCHCOR EA B  $             37.69 31.0%  $                26.01 N/A N/A
FPCTY-SPSC/PLC-P-45F FPCTY-SPSC/PLC-P-45F: CTO-FIBER PATCHCOR EA B  $             38.88 31.0%  $                26.83 N/A N/A
FPCTY-SPSC/PLC-P-4M FPCTY-SPSC/PLC-P-4M: CTO-FIBER PATCHCORD EA B  $             30.65 31.0%  $                21.15 N/A N/A
FPCTY-SPSC/PLC-P-50F FPCTY-SPSC/PLC-P-50F: CTO-FIBER PATCHCOR EA B  $             40.06 31.0%  $                27.64 N/A N/A
FPCTY-SPSC/PLC-P-55F FPCTY-SPSC/PLC-P-55F: CTO-FIBER PATCHCOR EA B  $             41.23 31.0%  $                28.45 N/A N/A
FPCTY-SPSC/PLC-P-5M FPCTY-SPSC/PLC-P-5M: CTO-FIBER PATCHCORD EA B  $             31.25 31.0%  $                21.56 N/A N/A
FPCTY-SPSC/PLC-P-60F FPCTY-SPSC/PLC-P-60F: CTO-FIBER PATCHCOR EA B  $             42.42 31.0%  $                29.27 N/A N/A
FPCTY-SPSC/PLC-P-65F FPCTY-SPSC/PLC-P-65F: CTO-FIBER PATCHCOR EA B  $             43.59 31.0%  $                30.08 N/A N/A
FPCTY-SPSC/PLC-P-6F FPCTY-SPSC/PLC-P-6F: CTO-FIBER PATCHCORD EA B  $             29.65 31.0%  $                20.46 N/A N/A
FPCTY-SPSC/PLC-P-6M FPCTY-SPSC/PLC-P-6M: CTO-FIBER PATCHCORD EA B  $             31.84 31.0%  $                21.97 N/A N/A
FPCTY-SPSC/PLC-P-70F FPCTY-SPSC/PLC-P-70F: CTO-FIBER PATCHCOR EA B  $             44.79 31.0%  $                30.91 N/A N/A
FPCTY-SPSC/PLC-P-75F FPCTY-SPSC/PLC-P-75F: CTO-FIBER PATCHCOR EA B  $             45.96 31.0%  $                31.71 N/A N/A
FPCTY-SPSC/PLC-P-7M FPCTY-SPSC/PLC-P-7M: CTO-FIBER PATCHCORD EA B  $             32.44 31.0%  $                22.38 N/A N/A
FPCTY-SPSC/PLC-P-80F FPCTY-SPSC/PLC-P-80F: CTO-FIBER PATCHCOR EA B  $             47.15 31.0%  $                32.53 N/A N/A
FPCTY-SPSC/PLC-P-85F FPCTY-SPSC/PLC-P-85F: CTO-FIBER PATCHCOR EA B  $             48.33 31.0%  $                33.35 N/A N/A
FPCTY-SPSC/PLC-P-8F FPCTY-SPSC/PLC-P-8F: CTO-FIBER PATCHCORD EA B  $             30.13 31.0%  $                20.79 N/A N/A
FPCTY-SPSC/PLC-P-8M FPCTY-SPSC/PLC-P-8M: CTO-FIBER PATCHCORD EA B  $             33.06 31.0%  $                22.81 N/A N/A
FPCTY-SPSC/PLC-P-90F FPCTY-SPSC/PLC-P-90F: CTO-FIBER PATCHCOR EA B  $             49.52 31.0%  $                34.17 N/A N/A
FPCTY-SPSC/PLC-P-95F FPCTY-SPSC/PLC-P-95F: CTO-FIBER PATCHCOR EA B  $             50.69 31.0%  $                34.98 N/A N/A
FPCTY-SPSC/PLC-P-9M FPCTY-SPSC/PLC-P-9M: CTO-FIBER PATCHCORD EA B  $             33.65 31.0%  $                23.22 N/A N/A
FPCTY-SPSC-P-100F FPCTY-SPSC-P-100F: CTO-FIBER PATCHCORDS EA B  $             51.88 31.0%  $                35.80 N/A N/A
FPCTY-SPSC-P-10F FPCTY-SPSC-P-10F: CTO-FIBER PATCHCORDS EA B  $             30.61 31.0%  $                21.12 N/A N/A
FPCTY-SPSC-P-10M FPCTY-SPSC-P-10M: CTO-FIBER PATCHCORDS EA B  $             36.00 31.0%  $                24.84 N/A N/A
FPCTY-SPSC-P-110F FPCTY-SPSC-P-110F: CTO-FIBER PATCHCORDS EA B  $             54.23 31.0%  $                37.42 N/A N/A
FPCTY-SPSC-P-120F FPCTY-SPSC-P-120F: CTO-FIBER PATCHCORDS EA B  $             56.59 31.0%  $                39.05 N/A N/A
FPCTY-SPSC-P-130F FPCTY-SPSC-P-130F: CTO-FIBER PATCHCORDS EA B  $             58.96 31.0%  $                40.68 N/A N/A
FPCTY-SPSC-P-140F FPCTY-SPSC-P-140F: CTO-FIBER PATCHCORDS EA B  $             61.32 31.0%  $                42.31 N/A N/A
FPCTY-SPSC-P-150F FPCTY-SPSC-P-150F: CTO-FIBER PATCHCORDS EA B  $             63.69 31.0%  $                43.95 N/A N/A
FPCTY-SPSC-P-15F FPCTY-SPSC-P-15F: CTO-FIBER PATCHCORDS EA B  $             31.79 31.0%  $                21.94 N/A N/A
FPCTY-SPSC-P-15M FPCTY-SPSC-P-15M: CTO-FIBER PATCHCORDS EA B  $             39.88 31.0%  $                27.52 N/A N/A
FPCTY-SPSC-P-18M FPCTY-SPSC-P-18M: CTO-FIBER PATCHCORDS EA B  $             39.06 31.0%  $                26.95 N/A N/A
FPCTY-SPSC-P-20F FPCTY-SPSC-P-20F: CTO-FIBER PATCHCORDS EA B  $             32.98 31.0%  $                22.76 N/A N/A
FPCTY-SPSC-P-20M FPCTY-SPSC-P-20M: CTO-FIBER PATCHCORDS EA B  $             40.25 31.0%  $                27.77 N/A N/A
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FPCTY-SPSC-P-23M FPCTY-SPSC-P-23M: CTO-FIBER PATCHCORDS EA B  $             42.06 31.0%  $                29.02 N/A N/A
FPCTY-SPSC-P-25F FPCTY-SPSC-P-25F: CTO-FIBER PATCHCORDS EA B  $             34.15 31.0%  $                23.56 N/A N/A
FPCTY-SPSC-P-26M FPCTY-SPSC-P-26M: CTO-FIBER PATCHCORDS EA B  $             43.84 31.0%  $                30.25 N/A N/A
FPCTY-SPSC-P-2M FPCTY-SPSC-P-2M: CTO-FIBER PATCHCORDS EA B  $             29.81 31.0%  $                20.57 N/A N/A
FPCTY-SPSC-P-30F FPCTY-SPSC-P-30F: CTO-FIBER PATCHCORDS EA B  $             35.34 31.0%  $                24.38 N/A N/A
FPCTY-SPSC-P-34M FPCTY-SPSC-P-34M: CTO-FIBER PATCHCORDS EA B  $             48.65 31.0%  $                33.57 N/A N/A
FPCTY-SPSC-P-35F FPCTY-SPSC-P-35F: CTO-FIBER PATCHCORDS EA B  $             36.52 31.0%  $                25.20 N/A N/A
FPCTY-SPSC-P-37M FPCTY-SPSC-P-37M: CTO-FIBER PATCHCORDS EA B  $             50.44 31.0%  $                34.80 N/A N/A
FPCTY-SPSC-P-38M FPCTY-SPSC-P-38M: CTO-FIBER PATCHCORDS EA B  $             51.06 31.0%  $                35.23 N/A N/A
FPCTY-SPSC-P-3M FPCTY-SPSC-P-3M: CTO-FIBER PATCHCORDS EA B  $             30.06 31.0%  $                20.74 N/A N/A
FPCTY-SPSC-P-40F FPCTY-SPSC-P-40F: CTO-FIBER PATCHCORDS EA B  $             37.69 31.0%  $                26.01 N/A N/A
FPCTY-SPSC-P-45F FPCTY-SPSC-P-45F: CTO-FIBER PATCHCORDS EA B  $             38.88 31.0%  $                26.83 N/A N/A
FPCTY-SPSC-P-50F FPCTY-SPSC-P-50F: CTO-FIBER PATCHCORDS EA B  $             40.06 31.0%  $                27.64 N/A N/A
FPCTY-SPSC-P-55F FPCTY-SPSC-P-55F: CTO-FIBER PATCHCORDS EA B  $             41.23 31.0%  $                28.45 N/A N/A
FPCTY-SPSC-P-5M FPCTY-SPSC-P-5M: CTO-FIBER PATCHCORDS EA B  $             32.13 31.0%  $                22.17 N/A N/A
FPCTY-SPSC-P-60F FPCTY-SPSC-P-60F: CTO-FIBER PATCHCORDS EA B  $             42.42 31.0%  $                29.27 N/A N/A
FPCTY-SPSC-P-65F FPCTY-SPSC-P-65F: CTO-FIBER PATCHCORDS EA B  $             43.59 31.0%  $                30.08 N/A N/A
FPCTY-SPSC-P-6F FPCTY-SPSC-P-6F: CTO-FIBER PATCHCORDS EA B  $             29.65 31.0%  $                20.46 N/A N/A
FPCTY-SPSC-P-6M FPCTY-SPSC-P-6M: CTO-FIBER PATCHCORDS EA B  $             31.84 31.0%  $                21.97 N/A N/A
FPCTY-SPSC-P-70F FPCTY-SPSC-P-70F: CTO-FIBER PATCHCORDS EA B  $             44.79 31.0%  $                30.91 N/A N/A
FPCTY-SPSC-P-75F FPCTY-SPSC-P-75F: CTO-FIBER PATCHCORDS EA B  $             45.96 31.0%  $                31.71 N/A N/A
FPCTY-SPSC-P-7M FPCTY-SPSC-P-7M: CTO-FIBER PATCHCORDS EA B  $             32.44 31.0%  $                22.38 N/A N/A
FPCTY-SPSC-P-80F FPCTY-SPSC-P-80F: CTO-FIBER PATCHCORDS EA B  $             47.15 31.0%  $                32.53 N/A N/A
FPCTY-SPSC-P-85F FPCTY-SPSC-P-85F: CTO-FIBER PATCHCORDS EA B  $             48.33 31.0%  $                33.35 N/A N/A
FPCTY-SPSC-P-8F FPCTY-SPSC-P-8F: CTO-FIBER PATCHCORDS EA B  $             30.13 31.0%  $                20.79 N/A N/A
FPCTY-SPSC-P-90F FPCTY-SPSC-P-90F: CTO-FIBER PATCHCORDS EA B  $             49.52 31.0%  $                34.17 N/A N/A
FPCTY-SPSC-P-95F FPCTY-SPSC-P-95F: CTO-FIBER PATCHCORDS EA B  $             50.69 31.0%  $                34.98 N/A N/A
FPCTY-SPST/PSC-P-5M FPCTY-SPST/PSC-P-5M: CTO-FIBER PATCHCORD EA B  $             46.38 31.0%  $                32.00 N/A N/A
FPCVK-APSC-P-0.5M FPCVK-APSC-P-0.5M: CTO-FIBER PATCHCORDS EA B  $             15.92 31.0%  $                10.98 N/A N/A
FPCVK-APSC-P-23M FPCVK-APSC-P-23M: CTO-FIBER PATCHCORDS EA B  $             32.81 31.0%  $                22.64 N/A N/A
FPCVK-APSC-P-3M FPCVK-APSC-P-3M: CTO-FIBER PATCHCORDS EA B  $             17.81 31.0%  $                12.29 N/A N/A
FPCVK-APSC-P-5M FPCVK-APSC-P-5M: CTO-FIBER PATCHCORDS EA B  $             19.31 31.0%  $                13.32 N/A N/A
FPCVK-SPSC/APSC-P-5M FPCVK-SPSC/APSC-P-5M: CTO-FIBER PATCHCOR EA B  $             18.60 31.0%  $                12.83 N/A N/A
FPCVR-APLC-P-1F FPCVR-APLC-P-1F: CTO-FIBER PATCHCORDS EA B  $             16.56 31.0%  $                11.43 N/A N/A
FPCVR-APLC-P-23M FPCVR-APLC-P-23M: CTO-FIBER PATCHCORDS EA B  $             33.58 31.0%  $                23.17 N/A N/A
FPCVR-APSC/APLC-P-3M FPCVR-APSC/APLC-P-3M: CTO-FIBER PATCHCOR EA B  $             18.19 31.0%  $                12.55 N/A N/A
FPCVR-APSC/APLC-P-5M FPCVR-APSC/APLC-P-5M: CTO-FIBER PATCHCOR EA B  $             19.69 31.0%  $                13.59 N/A N/A
FPCVR-APSC-P-0.5M FPCVR-APSC-P-0.5M: CTO-FIBER PATCHCORDS EA B  $             15.92 31.0%  $                10.98 N/A N/A
FPCVR-APSC-P-23M FPCVR-APSC-P-23M: CTO-FIBER PATCHCORDS EA B  $             32.81 31.0%  $                22.64 N/A N/A
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FPCVR-APSC-P-3M FPCVR-APSC-P-3M: CTO-FIBER PATCHCORDS EA B  $             17.81 31.0%  $                12.29 N/A N/A
FPCVR-SPSC/APLC-P-1F FPCVR-SPSC/APLC-P-1F: CTO-FIBER PATCHCOR EA B  $             15.44 31.0%  $                10.65 N/A N/A
FPCVR-SPSC/APSC-P-3M FPCVR-SPSC/APSC-P-3M: CTO-FIBER PATCHCOR EA B  $             17.10 31.0%  $                11.80 N/A N/A
FPCVR-SPSC/APSC-P-5M FPCVR-SPSC/APSC-P-5M: CTO-FIBER PATCHCOR EA B  $             18.60 31.0%  $                12.83 N/A N/A
FPCVR-SPSC/APSC-P-8M FPCVR-SPSC/APSC-P-8M: CTO-FIBER PATCHCOR EA B  $             20.85 31.0%  $                14.39 N/A N/A
FPCVY-APSC/APLC-P-1M FPCVY-APSC/APLC-P-1M: CTO-FIBER PATCHCOR EA B  $             16.69 31.0%  $                11.52 N/A N/A
FPCVY-APSC/APLC-P-3M FPCVY-APSC/APLC-P-3M: CTO-FIBER PATCHCOR EA B  $             18.19 31.0%  $                12.55 N/A N/A
FPCVY-APSC/APLC-P-5M FPCVY-APSC/APLC-P-5M: CTO-FIBER PATCHCOR EA B  $             19.69 31.0%  $                13.59 N/A N/A
FPCVY-APSC/PLC-P-35M FPCVY-APSC/PLC-P-35M: CTO-FIBER PATCHCOR EA B  $             41.09 31.0%  $                28.35 N/A N/A
FPCVY-APSC/PLC-P-3M FPCVY-APSC/PLC-P-3M: CTO-FIBER PATCHCORD EA B  $             17.10 31.0%  $                11.80 N/A N/A
FPCVY-APSC/PLC-P-45M FPCVY-APSC/PLC-P-45M: CTO-FIBER PATCHCOR EA B  $             48.59 31.0%  $                33.53 N/A N/A
FPCVY-APSC/PLC-P-5M FPCVY-APSC/PLC-P-5M: CTO-FIBER PATCHCORD EA B  $             18.60 31.0%  $                12.83 N/A N/A
FPCVY-APSC-P-100M FPCVY-APSC-P-100M: CTO-FIBER PATCHCORDS EA B  $             90.55 31.0%  $                62.48 N/A N/A
FPCVY-APSC-P-10M FPCVY-APSC-P-10M: CTO-FIBER PATCHCORDS EA B  $             23.06 31.0%  $                15.91 N/A N/A
FPCVY-APSC-P-16M FPCVY-APSC-P-16M: CTO-FIBER PATCHCORDS EA B  $             27.56 31.0%  $                19.02 N/A N/A
FPCVY-APSC-P-1M FPCVY-APSC-P-1M: CTO-FIBER PATCHCORDS EA B  $             16.31 31.0%  $                11.25 N/A N/A
FPCVY-APSC-P-20M FPCVY-APSC-P-20M: CTO-FIBER PATCHCORDS EA B  $             30.56 31.0%  $                21.09 N/A N/A
FPCVY-APSC-P-23M FPCVY-APSC-P-23M: CTO-FIBER PATCHCORDS EA B  $             32.81 31.0%  $                22.64 N/A N/A
FPCVY-APSC-P-30M FPCVY-APSC-P-30M: CTO-FIBER PATCHCORDS EA B  $             38.06 31.0%  $                26.26 N/A N/A
FPCVY-APSC-P-31M FPCVY-APSC-P-31M: CTO-FIBER PATCHCORDS EA B  $             38.81 31.0%  $                26.78 N/A N/A
FPCVY-APSC-P-32M FPCVY-APSC-P-32M: CTO-FIBER PATCHCORDS EA B  $             39.56 31.0%  $                27.30 N/A N/A
FPCVY-APSC-P-38M FPCVY-APSC-P-38M: CTO-FIBER PATCHCORDS EA B  $             44.06 31.0%  $                30.40 N/A N/A
FPCVY-APSC-P-3M FPCVY-APSC-P-3M: CTO-FIBER PATCHCORDS EA B  $             17.81 31.0%  $                12.29 N/A N/A
FPCVY-APSC-P-40M FPCVY-APSC-P-40M: CTO-FIBER PATCHCORDS EA B  $             45.56 31.0%  $                31.44 N/A N/A
FPCVY-APSC-P-46M FPCVY-APSC-P-46M: CTO-FIBER PATCHCORDS EA B  $             50.06 31.0%  $                34.54 N/A N/A
FPCVY-APSC-P-50M FPCVY-APSC-P-50M: CTO-FIBER PATCHCORDS EA B  $             53.06 31.0%  $                36.61 N/A N/A
FPCVY-APSC-P-56M FPCVY-APSC-P-56M: CTO-FIBER PATCHCORDS EA B  $             57.56 31.0%  $                39.72 N/A N/A
FPCVY-APSC-P-5M FPCVY-APSC-P-5M: CTO-FIBER PATCHCORDS EA B  $             19.31 31.0%  $                13.32 N/A N/A
FPCVY-APSC-P-60M FPCVY-APSC-P-60M: CTO-FIBER PATCHCORDS EA B  $             60.56 31.0%  $                41.79 N/A N/A
FPCVY-APSC-P-70M FPCVY-APSC-P-70M: CTO-FIBER PATCHCORDS EA B  $             68.06 31.0%  $                46.96 N/A N/A
FPCVY-APSC-P-75M FPCVY-APSC-P-75M: CTO-FIBER PATCHCORDS EA B  $             71.80 31.0%  $                49.54 N/A N/A
FPCVY-APSC-P-80M FPCVY-APSC-P-80M: CTO-FIBER PATCHCORDS EA B  $             75.55 31.0%  $                52.13 N/A N/A
FPCVY-APSC-P-8M FPCVY-APSC-P-8M: CTO-FIBER PATCHCORDS EA B  $             21.56 31.0%  $                14.88 N/A N/A
FPCVY-APSC-P-95M FPCVY-APSC-P-95M: CTO-FIBER PATCHCORDS EA B  $             86.80 31.0%  $                59.89 N/A N/A
FPCVY-APSC-P-96M FPCVY-APSC-P-96M: CTO-FIBER PATCHCORDS EA B  $             87.55 31.0%  $                60.41 N/A N/A
FPCVY-SPD4/PLC-P-12M FPCVY-SPD4/PLC-P-12M: CTO-FIBER PATCHCOR EA B  $             54.31 31.0%  $                37.47 N/A N/A
FPCVY-SPD4/PLC-P-15M FPCVY-SPD4/PLC-P-15M: CTO-FIBER PATCHCOR EA B  $             56.56 31.0%  $                39.03 N/A N/A
FPCVY-SPD4/PLC-P-60M FPCVY-SPD4/PLC-P-60M: CTO-FIBER PATCHCOR EA B  $             90.30 31.0%  $                62.31 N/A N/A
FPCVY-SPD4/PLC-P-84M FPCVY-SPD4/PLC-P-84M: CTO-FIBER PATCHCOR EA B  $           108.30 31.0%  $                74.73 N/A N/A
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FPCVY-SPLC-P-3M FPCVY-SPLC-P-3M: CTO-FIBER PATCHCORDS EA B  $             16.38 31.0%  $                11.30 N/A N/A
FPCVY-SPSC/APSC-P-10M FPCVY-SPSC/APSC-P-10M: CTO-FIBER PATCHCO EA B  $             22.35 31.0%  $                15.42 N/A N/A
FPCVY-SPSC/APSC-P-1M FPCVY-SPSC/APSC-P-1M: 3MM SX YELLOW RBR EA B  $             15.60 31.0%  $                10.76 N/A N/A
FPCVY-SPSC/APSC-P-23M FPCVY-SPSC/APSC-P-23M: CTO-FIBER PATCHCO EA B  $             32.09 31.0%  $                22.14 N/A N/A
FPCVY-SPSC/APSC-P-3M FPCVY-SPSC/APSC-P-3M: CTO-FIBER PATCHCOR EA B  $             17.10 31.0%  $                11.80 N/A N/A
FPCVY-SPSC/APSC-P-5M FPCVY-SPSC/APSC-P-5M: CTO-FIBER PATCHCOR EA B  $             18.60 31.0%  $                12.83 N/A N/A
FPCVY-SPSC/PLC-P-1M FPCVY-SPSC/PLC-P-1M: CTO-FIBER PATCHCORD EA B  $             14.88 31.0%  $                10.27 N/A N/A
FPCVY-SPSC/PLC-P-3M FPCVY-SPSC/PLC-P-3M: CTO-FIBER PATCHCORD EA B  $             16.38 31.0%  $                11.30 N/A N/A
FPCVY-SPSC-P-3M FPCVY-SPSC-P-3M: CTO-FIBER PATCHCORDS EA B  $             16.38 31.0%  $                11.30 N/A N/A
FPCVY-SPSC-P-5M FPCVY-SPSC-P-5M: CTO-FIBER PATCHCORDS EA B  $             17.88 31.0%  $                12.34 N/A N/A
FPCVY-SPSC-P-6M FPCVY-SPSC-P-6M: CTO-FIBER PATCHCORDS EA B  $             18.63 31.0%  $                12.85 N/A N/A
FPCVY-SPSC-P-8M FPCVY-SPSC-P-8M: CTO-FIBER PATCHCORDS EA B  $             20.13 31.0%  $                13.89 N/A N/A
FPCZ-APSC/DLC-S-30M FPCZ-APSC/DLC-S-30M: CTO-FIBER PATCHCORD EA B  $             53.73 31.0%  $                37.07 N/A N/A
FPCZ-APSC/PLC-S-10M FPCZ-APSC/PLC-S-10M: CTO-FIBER PATCHCORD EA B  $             35.92 31.0%  $                24.78 N/A N/A
FPCZ-APSC/PLC-S-1M FPCZ-APSC/PLC-S-1M: CTO-FIBER PATCHCORDS EA B  $             30.31 31.0%  $                20.91 N/A N/A
FPCZ-APSC/PLC-S-3M FPCZ-APSC/PLC-S-3M: CTO-FIBER PATCHCORDS EA B  $             31.56 31.0%  $                21.78 N/A N/A
FPCZ-APSC/PLC-S-5M FPCZ-APSC/PLC-S-5M: CTO-FIBER PATCHCORDS EA B  $             32.81 31.0%  $                22.64 N/A N/A
FPCZ-APSC/PSC-S-10M FPCZ-APSC/PSC-S-10M: CTO-FIBER PATCHCORD EA B  $             35.92 31.0%  $                24.78 N/A N/A
FPCZ-APSC/PSC-S-12M FPCZ-APSC/PSC-S-12M: CTO-FIBER PATCHCORD EA B  $             37.17 31.0%  $                25.65 N/A N/A
FPCZ-APSC/PSC-S-20M FPCZ-APSC/PSC-S-20M: CTO-FIBER PATCHCORD EA B  $             42.17 31.0%  $                29.10 N/A N/A
FPCZ-APSC-S-10M FPCZ-APSC-S-10M: CTO-FIBER PATCHCORDS EA B  $             37.34 31.0%  $                25.76 N/A N/A
FPCZ-APSC-S-12M FPCZ-APSC-S-12M: CTO-FIBER PATCHCORDS EA B  $             38.59 31.0%  $                26.63 N/A N/A
FPCZ-MDLC-A-10M FPCZ-MDLC-A-10M: CTO-FIBER PATCHCORDS EA B  $             86.75 31.0%  $                59.86 N/A N/A
FPCZ-MDLC-A-1M FPCZ-MDLC-A-1M: CTO-FIBER PATCHCORDS EA B  $             68.75 31.0%  $                47.44 N/A N/A
FPCZ-MDLC-A-2M FPCZ-MDLC-A-2M: CTO-FIBER PATCHCORDS EA B  $             70.75 31.0%  $                48.82 N/A N/A
FPCZ-MDLC-A-4M FPCZ-MDLC-A-4M: CTO-FIBER PATCHCORDS EA B  $             74.75 31.0%  $                51.58 N/A N/A
FPCZ-MDLC-A-5M FPCZ-MDLC-A-5M: CTO-FIBER PATCHCORDS EA B  $             76.75 31.0%  $                52.96 N/A N/A
FPCZ-MDLC-B-1M FPCZ-MDLC-B-1M: CTO-FIBER PATCHCORDS EA B  $             69.00 31.0%  $                47.61 N/A N/A
FPCZ-MDLC-B-2M FPCZ-MDLC-B-2M: CTO-FIBER PATCHCORDS EA B  $             71.25 31.0%  $                49.16 N/A N/A
FPCZ-MDLC-B-3M FPCZ-MDLC-B-3M: CTO-FIBER PATCHCORDS EA B  $             73.50 31.0%  $                50.72 N/A N/A
FPCZ-MDLC-B-40M FPCZ-MDLC-B-40M: CTO-FIBER PATCHCORDS EA B  $           156.74 31.0%  $              108.15 N/A N/A
FPCZ-MDLC-B-6M FPCZ-MDLC-B-6M: CTO-FIBER PATCHCORDS EA B  $             80.25 31.0%  $                55.37 N/A N/A
FPCZ-MDSC/MDLC-B-1.5M FPCZ-MDSC/MDLC-B-1.5M: C/A DUAL ZIP 3MM EA B  $             34.90 31.0%  $                24.08 N/A N/A
FPCZ-MDSC/MDLC-B-1M FPCZ-MDSC/MDLC-B-1M: CTO-FIBER 

PATCHCORD EA B  $             69.00 31.0%  $                47.61 N/A N/A
FPCZ-MDSC/MDLC-B-2M FPCZ-MDSC/MDLC-B-2M: CTO-FIBER 

PATCHCORD EA B  $             71.25 31.0%  $                49.16 N/A N/A
FPCZ-MDSC/MDLC-B-3M FPCZ-MDSC/MDLC-B-3M: CTO-FIBER 

PATCHCORD EA B  $             73.50 31.0%  $                50.72 N/A N/A
FPCZ-MDSC/MDLC-B-4M FPCZ-MDSC/MDLC-B-4M: CTO-FIBER 

PATCHCORD EA B  $             75.75 31.0%  $                52.27 N/A N/A
FPCZ-MDSC/MDLC-B-6M FPCZ-MDSC/MDLC-B-6M: CTO-FIBER 

PATCHCORD EA B  $             80.25 31.0%  $                55.37 N/A N/A
FPCZ-MFC/MSC-B-15M FPCZ-MFC/MSC-B-15M: CTO-FIBER PATCHCORDS EA B  $           182.99 31.0%  $              126.26 N/A N/A
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FPCZ-MFC/MSC-B-2M FPCZ-MFC/MSC-B-2M: CTO-FIBER PATCHCORDS EA B  $           153.74 31.0%  $              106.08 N/A N/A
FPCZ-MFC/MSC-B-3M FPCZ-MFC/MSC-B-3M: CTO-FIBER PATCHCORDS EA B  $           155.99 31.0%  $              107.63 N/A N/A
FPCZ-MLC-A-2M FPCZ-MLC-A-2M: CTO-FIBER PATCHCORDS EA B  $           137.49 31.0%  $                94.87 N/A N/A
FPCZ-MLC-B-10M FPCZ-MLC-B-10M: CTO-FIBER PATCHCORDS EA B  $           155.99 31.0%  $              107.63 N/A N/A
FPCZ-MLC-B-15M FPCZ-MLC-B-15M: CTO-FIBER PATCHCORDS EA B  $           167.24 31.0%  $              115.40 N/A N/A
FPCZ-MLC-B-3M FPCZ-MLC-B-3M: CTO-FIBER PATCHCORDS EA B  $           140.24 31.0%  $                96.77 N/A N/A
FPCZ-MLC-B-5M FPCZ-MLC-B-5M: CTO-FIBER PATCHCORDS EA B  $           144.74 31.0%  $                99.87 N/A N/A
FPCZ-MSC/MLC-A-1M FPCZ-MSC/MLC-A-1M: CTO-FIBER PATCHCORDS EA B  $           135.49 31.0%  $                93.49 N/A N/A
FPCZ-MSC/MLC-A-2M FPCZ-MSC/MLC-A-2M: CTO-FIBER PATCHCORDS EA B  $           137.49 31.0%  $                94.87 N/A N/A
FPCZ-MSC/MLC-A-3M FPCZ-MSC/MLC-A-3M: CTO-FIBER PATCHCORDS EA B  $           139.49 31.0%  $                96.25 N/A N/A
FPCZ-MSC/MLC-A-5M FPCZ-MSC/MLC-A-5M: CTO-FIBER PATCHCORDS EA B  $           143.49 31.0%  $                99.01 N/A N/A
FPCZ-MSC/MLC-B-10F FPCZ-MSC/MLC-B-10F: CTO-FIBER PATCHCORDS EA B  $           140.36 31.0%  $                96.85 N/A N/A
FPCZ-MSC/MLC-B-3M FPCZ-MSC/MLC-B-3M: CTO-FIBER PATCHCORDS EA B  $           140.24 31.0%  $                96.77 N/A N/A
FPCZ-MSC/MLC-B-55M FPCZ-MSC/MLC-B-55M: CTO-FIBER PATCHCORDS EA B  $           257.24 31.0%  $              177.50 N/A N/A
FPCZ-MSC/MLC-B-5M FPCZ-MSC/MLC-B-5M: CTO-FIBER PATCHCORDS EA B  $           144.74 31.0%  $                99.87 N/A N/A
FPCZ-MSC/MLC-B-8M FPCZ-MSC/MLC-B-8M: CTO-FIBER PATCHCORDS EA B  $           151.49 31.0%  $              104.53 N/A N/A
FPCZ-MSC-A-1M FPCZ-MSC-A-1M: CTO-FIBER PATCHCORDS EA B  $           135.49 31.0%  $                93.49 N/A N/A
FPCZ-MSC-A-3M FPCZ-MSC-A-3M: CTO-FIBER PATCHCORDS EA B  $           139.49 31.0%  $                96.25 N/A N/A
FPCZ-MSC-A-5M FPCZ-MSC-A-5M: CTO-FIBER PATCHCORDS EA B  $           143.49 31.0%  $                99.01 N/A N/A
FPCZ-MSC-B-19M FPCZ-MSC-B-19M: CTO-FIBER PATCHCORDS EA B  $           176.24 31.0%  $              121.61 N/A N/A
FPCZ-MSC-B-2M FPCZ-MSC-B-2M: CTO-FIBER PATCHCORDS EA B  $           137.99 31.0%  $                95.21 N/A N/A
FPCZ-MSC-B-6M FPCZ-MSC-B-6M: CTO-FIBER PATCHCORDS EA B  $           146.99 31.0%  $              101.42 N/A N/A
FPCZ-MST/MDSC-B-2M FPCZ-MST/MDSC-B-2M: CTO-FIBER 

PATCHCORDS EA B  $           104.63 31.0%  $                72.19 N/A N/A
FPCZ-MST/MLC-B-10M FPCZ-MST/MLC-B-10M: CTO-FIBER PATCHCORDS EA B  $           155.99 31.0%  $              107.63 N/A N/A
FPCZ-MST/MLC-B-15M FPCZ-MST/MLC-B-15M: CTO-FIBER PATCHCORDS EA B  $           167.24 31.0%  $              115.40 N/A N/A
FPCZ-MST/MLC-B-2M FPCZ-MST/MLC-B-2M: CTO-FIBER PATCHCORDS EA B  $           137.99 31.0%  $                95.21 N/A N/A
FPCZ-MST/MLC-B-3M FPCZ-MST/MLC-B-3M: CTO-FIBER PATCHCORDS EA B  $           140.24 31.0%  $                96.77 N/A N/A
FPCZ-MST/MLC-B-5M FPCZ-MST/MLC-B-5M: CTO-FIBER PATCHCORDS EA B  $           144.74 31.0%  $                99.87 N/A N/A
FPCZ-MST/MSC-B-15M FPCZ-MST/MSC-B-15M: CTO-FIBER PATCHCORDS EA B  $           167.24 31.0%  $              115.40 N/A N/A
FPCZ-MST/MSC-B-2M FPCZ-MST/MSC-B-2M: CTO-FIBER PATCHCORDS EA B  $           137.99 31.0%  $                95.21 N/A N/A
FPCZ-MST/MSC-B-3M FPCZ-MST/MSC-B-3M: CTO-FIBER PATCHCORDS EA B  $           140.24 31.0%  $                96.77 N/A N/A
FPCZ-MST-B-15M FPCZ-MST-B-15M: CTO-FIBER PATCHCORDS EA B  $           167.24 31.0%  $              115.40 N/A N/A
FPCZ-MST-B-25M FPCZ-MST-B-25M: CTO-FIBER PATCHCORDS EA B  $           189.74 31.0%  $              130.92 N/A N/A
FPCZ-MST-B-2M FPCZ-MST-B-2M: CTO-FIBER PATCHCORDS EA B  $           137.99 31.0%  $                95.21 N/A N/A
FPCZ-MST-B-3M FPCZ-MST-B-3M: CTO-FIBER PATCHCORDS EA B  $           140.24 31.0%  $                96.77 N/A N/A
FPCZ-MST-B-50M FPCZ-MST-B-50M: CTO-FIBER PATCHCORDS EA B  $           245.99 31.0%  $              169.73 N/A N/A
FPCZ-MST-B-6M FPCZ-MST-B-6M: CTO-FIBER PATCHCORDS EA B  $           146.99 31.0%  $              101.42 N/A N/A
FPCZ-SDLC-S-10M FPCZ-SDLC-S-10M: CTO-FIBER PATCHCORDS EA B  $             45.09 31.0%  $                31.11 N/A N/A
FPCZ-SDLC-S-20M FPCZ-SDLC-S-20M: CTO-FIBER PATCHCORDS EA B  $             51.34 31.0%  $                35.42 N/A N/A
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FPCZ-SDLC-S-2M FPCZ-SDLC-S-2M: CTO-FIBER PATCHCORDS EA B  $             40.09 31.0%  $                27.66 N/A N/A
FPCZ-SDLC-S-3M FPCZ-SDLC-S-3M: CTO-FIBER PATCHCORDS EA B  $             40.73 31.0%  $                28.10 N/A N/A
FPCZ-SDLC-S-5M FPCZ-SDLC-S-5M: CTO-FIBER PATCHCORDS EA B  $             41.98 31.0%  $                28.97 N/A N/A
FPCZ-SDLC-S-6M FPCZ-SDLC-S-6M: CTO-FIBER PATCHCORDS EA B  $             42.59 31.0%  $                29.39 N/A N/A
FPCZ-SDSC/DLC-S-10M FPCZ-SDSC/DLC-S-10M: CTO-FIBER PATCHCORD EA B  $             45.09 31.0%  $                31.11 N/A N/A
FPCZ-SDSC/DLC-S-14M FPCZ-SDSC/DLC-S-14M: CTO-FIBER PATCHCORD EA B  $             47.59 31.0%  $                32.84 N/A N/A
FPCZ-SDSC/DLC-S-3M FPCZ-SDSC/DLC-S-3M: CTO-FIBER PATCHCORDS EA B  $             40.73 31.0%  $                28.10 N/A N/A
FPCZ-SDSC-S-3M FPCZ-SDSC-S-3M: CTO-FIBER PATCHCORDS EA B  $             40.73 31.0%  $                28.10 N/A N/A
FPCZ-SPFC/APSC-S-3M FPCZ-SPFC/APSC-S-3M: CTO-FIBER PATCHCORD EA B  $             39.94 31.0%  $                27.56 N/A N/A
FPCZ-SPFC/APSC-S-5M FPCZ-SPFC/APSC-S-5M: CTO-FIBER PATCHCORD EA B  $             41.19 31.0%  $                28.42 N/A N/A
FPCZ-SPFC/DLC-S-10M FPCZ-SPFC/DLC-S-10M: CTO-FIBER PATCHCORD EA B  $             48.19 31.0%  $                33.25 N/A N/A
FPCZ-SPFC/DSC-S-6M FPCZ-SPFC/DSC-S-6M: CTO-FIBER PATCHCORDS EA B  $             45.69 31.0%  $                31.53 N/A N/A
FPCZ-SPFC/PLC-S-10M FPCZ-SPFC/PLC-S-10M: CTO-FIBER PATCHCORD EA B  $             42.90 31.0%  $                29.60 N/A N/A
FPCZ-SPFC/PLC-S-1M FPCZ-SPFC/PLC-S-1M: CTO-FIBER PATCHCORDS EA B  $             37.27 31.0%  $                25.72 N/A N/A
FPCZ-SPFC/PLC-S-2M FPCZ-SPFC/PLC-S-2M: CTO-FIBER PATCHCORDS EA B  $             37.90 31.0%  $                26.15 N/A N/A
FPCZ-SPFC/PLC-S-3M FPCZ-SPFC/PLC-S-3M: CTO-FIBER PATCHCORDS EA B  $             38.52 31.0%  $                26.58 N/A N/A
FPCZ-SPFC/PLC-S-5M FPCZ-SPFC/PLC-S-5M: CTO-FIBER PATCHCORDS EA B  $             39.77 31.0%  $                27.44 N/A N/A
FPCZ-SPFC/PLC-S-6M FPCZ-SPFC/PLC-S-6M: CTO-FIBER PATCHCORDS EA B  $             40.40 31.0%  $                27.88 N/A N/A
FPCZ-SPFC/PSC-S-10M FPCZ-SPFC/PSC-S-10M: CTO-FIBER PATCHCORD EA B  $             42.90 31.0%  $                29.60 N/A N/A
FPCZ-SPFC/PSC-S-15M FPCZ-SPFC/PSC-S-15M: CTO-FIBER PATCHCORD EA B  $             46.02 31.0%  $                31.75 N/A N/A
FPCZ-SPFC/PSC-S-1M FPCZ-SPFC/PSC-S-1M: CTO-FIBER PATCHCORDS EA B  $             37.27 31.0%  $                25.72 N/A N/A
FPCZ-SPFC/PSC-S-20M FPCZ-SPFC/PSC-S-20M: CTO-FIBER PATCHCORD EA B  $             49.15 31.0%  $                33.91 N/A N/A
FPCZ-SPFC/PSC-S-3M FPCZ-SPFC/PSC-S-3M: CTO-FIBER PATCHCORDS EA B  $             38.52 31.0%  $                26.58 N/A N/A
FPCZ-SPFC/PSC-S-5M FPCZ-SPFC/PSC-S-5M: CTO-FIBER PATCHCORDS EA B  $             39.77 31.0%  $                27.44 N/A N/A
FPCZ-SPFC/PSC-S-8M FPCZ-SPFC/PSC-S-8M: CTO-FIBER PATCHCORDS EA B  $             41.65 31.0%  $                28.74 N/A N/A
FPCZ-SPFC-S-10M FPCZ-SPFC-S-10M: CTO-FIBER PATCHCORDS EA B  $             51.31 31.0%  $                35.40 N/A N/A
FPCZ-SPFC-S-1M FPCZ-SPFC-S-1M: CTO-FIBER PATCHCORDS EA B  $             45.67 31.0%  $                31.51 N/A N/A
FPCZ-SPFC-S-25M FPCZ-SPFC-S-25M: CTO-FIBER PATCHCORDS EA B  $             60.67 31.0%  $                41.86 N/A N/A
FPCZ-SPFC-S-2M FPCZ-SPFC-S-2M: CTO-FIBER PATCHCORDS EA B  $             46.31 31.0%  $                31.95 N/A N/A
FPCZ-SPFC-S-3M FPCZ-SPFC-S-3M: CTO-FIBER PATCHCORDS EA B  $             46.92 31.0%  $                32.37 N/A N/A
FPCZ-SPFC-S-5M FPCZ-SPFC-S-5M: CTO-FIBER PATCHCORDS EA B  $             48.17 31.0%  $                33.24 N/A N/A
FPCZ-SPFC-S-7M FPCZ-SPFC-S-7M: CTO-FIBER PATCHCORDS EA B  $             49.42 31.0%  $                34.10 N/A N/A
FPCZ-SPLC-S-10M FPCZ-SPLC-S-10M: CTO-FIBER PATCHCORDS EA B  $             34.50 31.0%  $                23.81 N/A N/A
FPCZ-SPLC-S-1M FPCZ-SPLC-S-1M: CTO-FIBER PATCHCORDS EA B  $             28.88 31.0%  $                19.93 N/A N/A
FPCZ-SPLC-S-2M FPCZ-SPLC-S-2M: CTO-FIBER PATCHCORDS EA B  $             29.50 31.0%  $                20.36 N/A N/A
FPCZ-SPLC-S-3M FPCZ-SPLC-S-3M: CTO-FIBER PATCHCORDS EA B  $             30.13 31.0%  $                20.79 N/A N/A
FPCZ-SPLC-S-5M FPCZ-SPLC-S-5M: CTO-FIBER PATCHCORDS EA B  $             31.38 31.0%  $                21.65 N/A N/A
FPCZ-SPLC-S-6M FPCZ-SPLC-S-6M: CTO-FIBER PATCHCORDS EA B  $             32.00 31.0%  $                22.08 N/A N/A
FPCZ-SPSC/DLC-S-10M FPCZ-SPSC/DLC-S-10M: CTO-FIBER PATCHCORD EA B  $             39.81 31.0%  $                27.47 N/A N/A
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FPCZ-SPSC/DLC-S-1M FPCZ-SPSC/DLC-S-1M: CTO-FIBER PATCHCORDS EA B  $             34.17 31.0%  $                23.58 N/A N/A
FPCZ-SPSC/DLC-S-3M FPCZ-SPSC/DLC-S-3M: CTO-FIBER PATCHCORDS EA B  $             35.42 31.0%  $                24.44 N/A N/A
FPCZ-SPSC/DLC-S-6M FPCZ-SPSC/DLC-S-6M: CTO-FIBER PATCHCORDS EA B  $             37.31 31.0%  $                25.74 N/A N/A
FPCZ-SPSC/PLC-S-10M FPCZ-SPSC/PLC-S-10M: CTO-FIBER PATCHCORD EA B  $             34.50 31.0%  $                23.81 N/A N/A
FPCZ-SPSC/PLC-S-15M FPCZ-SPSC/PLC-S-15M: CTO-FIBER PATCHCORD EA B  $             37.63 31.0%  $                25.96 N/A N/A
FPCZ-SPSC/PLC-S-1M FPCZ-SPSC/PLC-S-1M: CTO-FIBER PATCHCORDS EA B  $             28.88 31.0%  $                19.93 N/A N/A
FPCZ-SPSC/PLC-S-20M FPCZ-SPSC/PLC-S-20M: CTO-FIBER PATCHCORD EA B  $             40.75 31.0%  $                28.12 N/A N/A
FPCZ-SPSC/PLC-S-25M FPCZ-SPSC/PLC-S-25M: CTO-FIBER PATCHCORD EA B  $             43.88 31.0%  $                30.28 N/A N/A
FPCZ-SPSC/PLC-S-2M FPCZ-SPSC/PLC-S-2M: CTO-FIBER PATCHCORDS EA B  $             29.50 31.0%  $                20.36 N/A N/A
FPCZ-SPSC/PLC-S-3M FPCZ-SPSC/PLC-S-3M: CTO-FIBER PATCHCORDS EA B  $             30.13 31.0%  $                20.79 N/A N/A
FPCZ-SPSC/PLC-S-5M FPCZ-SPSC/PLC-S-5M: CTO-FIBER PATCHCORDS EA B  $             31.38 31.0%  $                21.65 N/A N/A
FPCZ-SPSC/PLC-S-6M FPCZ-SPSC/PLC-S-6M: CTO-FIBER PATCHCORDS EA B  $             32.00 31.0%  $                22.08 N/A N/A
FPCZ-SPSC-S-10M FPCZ-SPSC-S-10M: CTO-FIBER PATCHCORDS EA B  $             34.50 31.0%  $                23.81 N/A N/A
FPCZ-SPSC-S-12M FPCZ-SPSC-S-12M: CTO-FIBER PATCHCORDS EA B  $             35.75 31.0%  $                24.67 N/A N/A
FPCZ-SPSC-S-15M FPCZ-SPSC-S-15M: CTO-FIBER PATCHCORDS EA B  $             37.63 31.0%  $                25.96 N/A N/A
FPCZ-SPSC-S-18M FPCZ-SPSC-S-18M: CTO-FIBER PATCHCORDS EA B  $             39.50 31.0%  $                27.26 N/A N/A
FPCZ-SPSC-S-1M FPCZ-SPSC-S-1M: CTO-FIBER PATCHCORDS EA B  $             28.88 31.0%  $                19.93 N/A N/A
FPCZ-SPSC-S-20M FPCZ-SPSC-S-20M: CTO-FIBER PATCHCORDS EA B  $             40.75 31.0%  $                28.12 N/A N/A
FPCZ-SPSC-S-25M FPCZ-SPSC-S-25M: CTO-FIBER PATCHCORDS EA B  $             43.88 31.0%  $                30.28 N/A N/A
FPCZ-SPSC-S-2M FPCZ-SPSC-S-2M: CTO-FIBER PATCHCORDS EA B  $             29.50 31.0%  $                20.36 N/A N/A
FPCZ-SPSC-S-30M FPCZ-SPSC-S-30M: CTO-FIBER PATCHCORDS EA B  $             47.00 31.0%  $                32.43 N/A N/A
FPCZ-SPSC-S-31M FPCZ-SPSC-S-31M: CTO-FIBER PATCHCORDS EA B  $             47.63 31.0%  $                32.86 N/A N/A
FPCZ-SPSC-S-35M FPCZ-SPSC-S-35M: CTO-FIBER PATCHCORDS EA B  $             50.13 31.0%  $                34.59 N/A N/A
FPCZ-SPSC-S-3M FPCZ-SPSC-S-3M: CTO-FIBER PATCHCORDS EA B  $             30.13 31.0%  $                20.79 N/A N/A
FPCZ-SPSC-S-40M FPCZ-SPSC-S-40M: CTO-FIBER PATCHCORDS EA B  $             53.25 31.0%  $                36.74 N/A N/A
FPCZ-SPSC-S-4M FPCZ-SPSC-S-4M: CTO-FIBER PATCHCORDS EA B  $             30.75 31.0%  $                21.22 N/A N/A
FPCZ-SPSC-S-5M FPCZ-SPSC-S-5M: CTO-FIBER PATCHCORDS EA B  $             31.38 31.0%  $                21.65 N/A N/A
FPCZ-SPSC-S-6M FPCZ-SPSC-S-6M: CTO-FIBER PATCHCORDS EA B  $             32.00 31.0%  $                22.08 N/A N/A
FPCZ-SPSC-S-7M FPCZ-SPSC-S-7M: CTO-FIBER PATCHCORDS EA B  $             32.63 31.0%  $                22.51 N/A N/A
FPCZ-SPSC-S-9M FPCZ-SPSC-S-9M: CTO-FIBER PATCHCORDS EA B  $             33.88 31.0%  $                23.38 N/A N/A
FPCZ-SPST/APSC-S-3M FPCZ-SPST/APSC-S-3M: CTO-FIBER PATCHCORD EA B  $             46.67 31.0%  $                32.20 N/A N/A
FPCZ-SPST/DLC-S-10M FPCZ-SPST/DLC-S-10M: CTO-FIBER PATCHCORD EA B  $             54.92 31.0%  $                37.89 N/A N/A
FPCZ-SPST/PLC-S-10M FPCZ-SPST/PLC-S-10M: CTO-FIBER PATCHCORD EA B  $             49.63 31.0%  $                34.24 N/A N/A
FPCZ-SPST/PLC-S-15M FPCZ-SPST/PLC-S-15M: CTO-FIBER PATCHCORD EA B  $             52.75 31.0%  $                36.40 N/A N/A
FPCZ-SPST/PLC-S-20M FPCZ-SPST/PLC-S-20M: CTO-FIBER PATCHCORD EA B  $             55.88 31.0%  $                38.56 N/A N/A
FPCZ-SPST/PLC-S-3M FPCZ-SPST/PLC-S-3M: CTO-FIBER PATCHCORDS EA B  $             45.25 31.0%  $                31.22 N/A N/A
FPCZ-SPST/PLC-S-5M FPCZ-SPST/PLC-S-5M: CTO-FIBER PATCHCORDS EA B  $             46.50 31.0%  $                32.09 N/A N/A
FPCZ-SPST/PLC-S-6M FPCZ-SPST/PLC-S-6M: CTO-FIBER PATCHCORDS EA B  $             47.13 31.0%  $                32.52 N/A N/A
FPCZ-SPST/PSC-S-5M FPCZ-SPST/PSC-S-5M: CTO-FIBER PATCHCORDS EA B  $             46.50 31.0%  $                32.09 N/A N/A
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FP-G FP-G: FUSE PULLER EA B  $             18.85 31.0%  $                13.01 N/A N/A
FPJ9-SPSC-S-25F FPJ9-SPSC-S-25F : HP FIBER PATCHCORD EA B  $             66.31 31.0%  $                45.75 N/A N/A
FPL-12RA02-1200 FPL-12RA02-1200: FPL 1RU, 12 POS ADAPT O EA B  $        1,187.45 31.0%  $              819.34 N/A N/A
FPL-12RA02-1220 FPL-12RA02-1220: 1RU 12 POS SMFC ADT ONL EA B  $           624.53 31.0%  $              430.93 N/A N/A
FPL-12RA04-1200 FPL-12RA04-1200: FPL 1 RU 12 POS SMST EA B  $        2,261.16 31.0%  $           1,560.20 N/A N/A
FPL-12RA05-1220 FPL-12RA05-1220: 1RU 12 POS MMST ADT ONL EA B  $           557.63 31.0%  $              384.76 N/A N/A
FPL-12RA06-1200 FPL-12RA06-1200: 12POS MMLC CONN 1RU EA B  $           298.68 31.0%  $              206.09 N/A N/A
FPL-12RA06-2400 FPL-12RA06-2400: 24POS MMLC ADPT ONLY EA B  $           349.45 31.0%  $              241.12 N/A N/A
FPL-12RA07-1200 FPL-12RA07-1200: ASSY BULKHD/SPLICE MOD EA B  $           435.75 31.0%  $              300.67 N/A N/A
FPL-12RA07-120B FPL-12RA07-120B: ASSY BULKHD/SPLICE MO EA B  $           435.75 31.0%  $              300.67 N/A N/A
FPL-12RA07-1220 FPL-12RA07-1220: 12POS SMSC ZIR EA B  $           469.60 31.0%  $              324.02 N/A N/A
FPL-12RA08-1200 FPL-12RA08-1200: 12 POS ADAP ONLY SMLC EA B  $           493.73 31.0%  $              340.67 N/A N/A
FPL-12RA09-1200 FPL-12RA09-1200: 12 POS MMSC ADAPT ONLY EA B  $           329.14 31.0%  $              227.11 N/A N/A
FPL-12RA0J-1200 FPL-12RA0J-1200: SM 12 POS TERM PANEL SC EA B  $           486.52 31.0%  $              335.70 N/A N/A
FPL-12RA0Z-1220 FPL-12RA0Z-1220: 12 POS APC/LC ADT ONL EA B  $           474.37 31.0%  $              327.32 N/A N/A
FPL-12RB05-1220 FPL-12RB05-1220: 1RU MMST 12/24 EA B  $        2,480.15 31.0%  $           1,711.30 N/A N/A
FPL-12RP02-1220 FPL-12RP02-1220: FPL 1RU 12 POS SMFC EA B  $        1,477.25 31.0%  $           1,019.30 N/A N/A
FPL-12RP04-1220 FPL-12RP04-1220: 12 POS SMST STD PIG EA B  $        1,142.88 31.0%  $              788.59 N/A N/A
FPL-12RP07-0620 FPL-12RP07-0620: 1RU 6/12 POS SMSC EA B  $           629.51 31.0%  $              434.36 N/A N/A
FPL-12RP07-1220 FPL-12RP07-1220: ASSY BULKHD/SPLICE MOD EA B  $           977.27 31.0%  $              674.32 N/A N/A
FPL-12RP07-12H0 FPL-12RP07-12H0: FPL 12 POS SMSC W/LARGE EA B  $        1,637.43 31.0%  $           1,129.83 N/A N/A
FPL-12RP08-1220 FPL-12RP08-1220: FPL 12 POS SMLC STRD HS EA B  $        1,083.88 31.0%  $              747.88 N/A N/A
FPL-12RP09-1220 FPL-12RP09-1220: MM FIBER BULKHEAD DRW EA B  $           738.66 31.0%  $              509.68 N/A N/A
FPL-12RP09-1230 FPL-12RP09-1230: 12POS SMSC STRND EA B  $           805.72 31.0%  $              555.95 N/A N/A
FPL-12RP0J-1200 FPL-12RP0J-1200: 12 POS SMAPC STRD PGTL EA B  $           985.71 31.0%  $              680.14 N/A N/A
FPL-12RP0J-1220 FPL-12RP0J-1220: 12POS SMSC STRND PIG EA B  $        1,144.80 31.0%  $              789.91 N/A N/A
FPL-12RR08-1200 FPL-12RR08-1200: 12POS SMLC CONN 1RU EA B  $           482.73 31.0%  $              333.08 N/A N/A
FPL-12S7/01AU016 FPL-12S7/01AU016: 12/12 POS SMSC IFC STR EA B  $        1,040.36 31.0%  $              717.85 N/A N/A
FPL-12S7/01AU023 FPL-12S7/01AU023: 12 POS SMSC IFC STRD EA B  $        1,074.51 31.0%  $              741.41 N/A N/A
FPL-12S7/01AU061 FPL-12S7/01AU061: FPL 1 RU SMSC IFC STRD EA B  $        1,338.14 31.0%  $              923.32 N/A N/A
FPL-12S7/01AU092 FPL-12S7/01AU092: FPL 1 RU SMSC IFC STRD EA B  $        1,044.46 31.0%  $              720.68 N/A N/A
FPL-12S7/01HU061 FPL-12S7/01HU061: FPL1RU 12/24 SMSC IN/O EA B  $        1,834.23 31.0%  $           1,265.62 N/A N/A
FPL-12S7/01HU153 FPL-12S7/01HU153: FPL1RU 12/24 SMSC IN/O EA B  $        1,225.84 31.0%  $              845.83 N/A N/A
FPL-12S7/01MU031 FPL-12S7/01MU031: 12 POS SMSC IFC RIBB EA B  $        1,925.92 31.0%  $           1,328.88 N/A N/A
FPL-12S7/01MU061 FPL-12S7/01MU061: 12 POS SMSC IFC RIBB EA B  $        1,836.81 31.0%  $           1,267.40 N/A N/A
FPL-12S8/02HU031 FPL-12S8/02HU031: 24 POS SMLC 1RU I/O EA B  $        1,943.31 31.0%  $           1,340.88 N/A N/A
FPL-12SJ/01MU008 FPL-12SJ/01MU008: 12 POS SMASC IFC RIBBO EA B  $        1,134.95 31.0%  $              783.12 N/A N/A
FPL-144M6/0A1U008 FPL-144M6/0A1U008: CTO-FPL W/IFC EA B  $        6,729.73 31.0%  $           4,643.51 N/A N/A
FPL-144M6/0A1U016 FPL-144M6/0A1U016: CTO-FPL W/IFC EA B  $        7,291.21 31.0%  $           5,030.93 N/A N/A
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FPL-144M9/0A1U008 FPL-144M9/0A1U008: CTO-FPL W/IFC EA B  $        6,603.74 31.0%  $           4,556.58 N/A N/A
FPL-144RA02-14400 FPL-144RA02-14400: FPL, SMFC ADP 144 POS EA B  $        3,276.37 31.0%  $           2,260.70 N/A N/A
FPL-144RA06-14400 FPL-144RA06-14400: 144 POS FPL, MMLC ADA EA B  $        1,200.64 31.0%  $              828.44 N/A N/A
FPL-144RA06-28800 FPL-144RA06-28800: 288 POS FPL, MMLC ADA EA B  $        1,809.85 31.0%  $           1,248.80 N/A N/A
FPL-144RA06-7200 FPL-144RA06-7200: CTO-FPL W/PGTLS EA B  $        1,389.44 31.0%  $              958.71 N/A N/A
FPL-144RA07-14400 FPL-144RA07-14400: 144 POS FPL, SMSC, AD EA B  $        2,845.50 31.0%  $           1,963.40 N/A N/A
FPL-144RA07-14420 FPL-144RA07-14420: 144 POS FPL, SMSC, AD EA B  $        3,150.10 31.0%  $           2,173.57 N/A N/A
FPL-144RA07-14430 FPL-144RA07-14430: 144POS SMSC ADPT ONLY EA B  $        3,150.10 31.0%  $           2,173.57 N/A N/A
FPL-144RA08-14400 FPL-144RA08-14400: CTO-FPL W/PGTLS EA B  $        2,577.40 31.0%  $           1,778.41 N/A N/A
FPL-144RA08-28800 FPL-144RA08-28800: SMLC CONN 288 POS EA B  $        3,028.26 31.0%  $           2,089.50 N/A N/A
FPL-144RA09-14400 FPL-144RA09-14400: 144 POS FPL, MMSC ADA EA B  $        1,566.17 31.0%  $           1,080.66 N/A N/A
FPL-144RA0J-14400 FPL-144RA0J-14400: 144-POS,SM SC/APC, AD EA B  $        3,454.71 31.0%  $           2,383.75 N/A N/A
FPL-144RA0J-14420 FPL-144RA0J-14420: CTO-FPL W/PGTLS EA B  $        2,967.38 31.0%  $           2,047.49 N/A N/A
FPL-144RA0Z-14400 FPL-144RA0Z-14400: 144 POS SM ALC ADAPT EA B  $        2,104.92 31.0%  $           1,452.39 N/A N/A
FPL-144RAA6-2880R FPL-144RAA6-2880R: 288 POS ADPT ONLY MML EA B  $        4,089.34 31.0%  $           2,821.64 N/A N/A
FPL-144RGA6-28800 FPL-144RGA6-28800: 288 POS LC 50/125 MM EA B  $        6,144.75 31.0%  $           4,239.88 N/A N/A
FPL-144RP02-14400 FPL-144RP02-14400: 144 POS SMFC STRD PGT EA B  $      12,439.00 31.0%  $           8,582.91 N/A N/A
FPL-144RP02-14420 FPL-144RP02-14420: 144 POS FPL, SMFC, HS EA B  $      11,742.07 31.0%  $           8,102.03 N/A N/A
FPL-144RP06-28820 FPL-144RP06-28820: 144POS, MMLC, STRD PI EA B  $      13,384.77 31.0%  $           9,235.49 N/A N/A
FPL-144RP07-14400 FPL-144RP07-14400: 144POS SMSC STRN PIGT EA B  $        8,937.57 31.0%  $           6,166.92 N/A N/A
FPL-144RP07-14410 FPL-144RP07-14410: 144 POS FPL PANEL, FU EA B  $        9,039.10 31.0%  $           6,236.98 N/A N/A
FPL-144RP07-14420 FPL-144RP07-14420: 144 POS FPL, SMSC, HS EA B  $        9,242.17 31.0%  $           6,377.10 N/A N/A
FPL-144RP07-14430 FPL-144RP07-14430: FPL 144POS SCUPC TERM EA B  $        9,242.17 31.0%  $           6,377.10 N/A N/A
FPL-144RP07-14470 FPL-144RP07-14470: 144 POS FPL, SMSC, RA EA B  $        9,242.17 31.0%  $           6,377.10 N/A N/A
FPL-144RP07-7220 FPL-144RP07-7220: 144 POS FPL, SMSC HS EA B  $        4,713.73 31.0%  $           3,252.47 N/A N/A
FPL-144RP08-14420 FPL-144RP08-14420: FPL 144 SMLC STRD HS EA B  $      10,521.50 31.0%  $           7,259.84 N/A N/A
FPL-144RP08-28800 FPL-144RP08-28800: 288 POS SMLC STR PGTL EA B  $      14,726.91 31.0%  $         10,161.57 N/A N/A
FPL-144RP09-14420 FPL-144RP09-14420: 144 POS FPL, MMSC, HS EA B  $        6,378.90 31.0%  $           4,401.44 N/A N/A
FPL-144RP0J-14420 FPL-144RP0J-14420: CTO-FPL W/PGTLS EA B  $        7,917.18 31.0%  $           5,462.85 N/A N/A
FPL-144RP0J-7220 FPL-144RP0J-7220: 144 POS FPL, SMASC, H EA B  $        5,921.99 31.0%  $           4,086.17 N/A N/A
FPL-144RR07-14400 FPL-144RR07-14400: 144 SMSC ADAPT, RIB P EA B  $        8,937.57 31.0%  $           6,166.92 N/A N/A
FPL-144RR07-14430 FPL-144RR07-14430: 144SMSC ADAPT, RIB PG EA B  $        9,039.10 31.0%  $           6,236.98 N/A N/A
FPL-144RR08-28830 FPL-144RR08-28830: 288 SMLC ADAPT, RIB P EA B  $        7,313.21 31.0%  $           5,046.11 N/A N/A
FPL-144RR0J-14430 FPL-144RR0J-14430: 144POS SMSC/APC RIB EA B  $      11,049.48 31.0%  $           7,624.14 N/A N/A
FPL-144S7/0AAD046 FPL-144S7/0AAD046: CTO-FPL-W-IFC EA B  $        8,538.50 31.0%  $           5,891.57 N/A N/A
FPL-144S7/0AAU007 FPL-144S7/0AAU007: CTO-FPL W/IFC EA B  $        7,223.29 31.0%  $           4,984.07 N/A N/A
FPL-144S7/0AAU008 FPL-144S7/0AAU008: CTO-FPL W/IFC EA B  $        7,257.02 31.0%  $           5,007.34 N/A N/A
FPL-144S7/0AAU016 FPL-144S7/0AAU016: CTO-FPL W/IFC EA B  $        7,526.80 31.0%  $           5,193.49 N/A N/A
FPL-144S7/0AAU023 FPL-144S7/0AAU023: CTO-FPL W/IFC EA B  $        7,762.86 31.0%  $           5,356.37 N/A N/A
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FPL-144S7/0AAU031 FPL-144S7/0AAU031: CTO-FPL W/IFC EA B  $        8,032.66 31.0%  $           5,542.54 N/A N/A
FPL-144S7/0AAU039 FPL-144S7/0AAU039: CTO-FPL W/IFC EA B  $        8,302.44 31.0%  $           5,728.68 N/A N/A
FPL-144S7/0AAU046 FPL-144S7/0AAU046: CTO-FPL-W-IFC EA B  $        8,538.50 31.0%  $           5,891.57 N/A N/A
FPL-144S7/0AAU061 FPL-144S7/0AAU061: CTO-FPL W/IFC EA B  $        9,044.37 31.0%  $           6,240.62 N/A N/A
FPL-144S7/0AAU092 FPL-144S7/0AAU092: CTO-FPL W/IFC EA B  $      10,089.79 31.0%  $           6,961.96 N/A N/A
FPL-144S7/0AAU122 FPL-144S7/0AAU122: CTO-FPL W/IFC EA B  $      11,101.50 31.0%  $           7,660.04 N/A N/A
FPL-144S7/0AAU140 FPL-144S7/0AAU140: CTO-FPL-W-IFC EA B  $      12,293.95 31.0%  $           8,482.83 N/A N/A
FPL-144S7/0AAU153 FPL-144S7/0AAU153: CTO-FPL W/IFC EA B  $      12,146.94 31.0%  $           8,381.39 N/A N/A
FPL-144S7/0AMU023 FPL-144S7/0AMU023: CTO-FPL W/IFC EA B  $        8,285.59 31.0%  $           5,717.06 N/A N/A
FPL-144S7/0AMU031 FPL-144S7/0AMU031: CTO-FPL W/IFC EA B  $        8,549.39 31.0%  $           5,899.08 N/A N/A
FPL-144S7/0AMU061 FPL-144S7/0AMU061: CTO-FPL W/IFC EA B  $        9,538.60 31.0%  $           6,581.63 N/A N/A
FPL-144S7/0AMU092 FPL-144S7/0AMU092: CTO-FPL W/IFC EA B  $      10,560.77 31.0%  $           7,286.93 N/A N/A
FPL-144S7/0AMU153 FPL-144S7/0AMU153: CTO-FPL W/IFC EA B  $      12,572.17 31.0%  $           8,674.80 N/A N/A
FPL-144S8/0AAU031 FPL-144S8/0AAU031: CTO-FPL W/IFC EA B  $        8,158.65 31.0%  $           5,629.47 N/A N/A
FPL-144SJ/0AAD031 FPL-144SJ/0AAD031: CTO-FPL W/IFC EA B  $        8,032.66 31.0%  $           5,542.54 N/A N/A
FPL-144SJ/0AAU008 FPL-144SJ/0AAU008: CTO-FPL W/IFC EA B  $        7,257.02 31.0%  $           5,007.34 N/A N/A
FPL-144SJ/0AAU010 FPL-144SJ/0AAU010: CTO-FPL-W-IFC EA B  $        7,324.46 31.0%  $           5,053.88 N/A N/A
FPL-144SJ/0AAU016 FPL-144SJ/0AAU016: CTO-FPL W/IFC EA B  $        7,526.80 31.0%  $           5,193.49 N/A N/A
FPL-144SJ/0AAU023 FPL-144SJ/0AAU023: CTO-FPL W/IFC EA B  $        7,762.86 31.0%  $           5,356.37 N/A N/A
FPL-144SJ/0AAU025 FPL-144SJ/0AAU025: CTO-FPL W/IFC EA B  $        7,830.32 31.0%  $           5,402.92 N/A N/A
FPL-144SJ/0AAU031 FPL-144SJ/0AAU031: CTO-FPL W/IFC EA B  $        8,032.66 31.0%  $           5,542.54 N/A N/A
FPL-144SJ/0AAU039 FPL-144SJ/0AAU039: CTO-FPL-W-IFC EA B  $        8,302.44 31.0%  $           5,728.68 N/A N/A
FPL-144SJ/0AAU046 FPL-144SJ/0AAU046: CTO-FPL W/IFC EA B  $        8,538.50 31.0%  $           5,891.57 N/A N/A
FPL-144SJ/0AAU054 FPL-144SJ/0AAU054: CTO-FPL W/IFC EA B  $        8,808.30 31.0%  $           6,077.73 N/A N/A
FPL-144SJ/0AHU039 FPL-144SJ/0AHU039: FPL 144 POS SMAPC I/O EA B  $      12,733.24 31.0%  $           8,785.94 N/A N/A
FPL-144SJ/0AMD046 FPL-144SJ/0AMD046: CTO-FPL W/IFC EA B  $        9,043.98 31.0%  $           6,240.35 N/A N/A
FPL-144SJ/0ATU031 FPL-144SJ/0ATU031: 144 SMAPC OSP DIEL RI EA B  $      10,501.46 31.0%  $           7,246.01 N/A N/A
FPL-144-SPLICE FPL-144-SPLICE: FPL 144 POS, SUB-ASSY W/ EA B  $        8,249.67 31.0%  $           5,692.27 N/A N/A
FPL-1DRA02-2400 FPL-1DRA02-2400: 1RU 24 POS SMFC ADAPT/O EA B  $        1,175.20 31.0%  $              810.89 N/A N/A
FPL-1DRA02-2420 FPL-1DRA02-2420: 24 POS SMFC ADAPT/ONLY EA B  $           924.06 31.0%  $              637.60 N/A N/A
FPL-1DRA06-4800 FPL-1DRA06-4800: FPL 1 RU 24/48 MMLC ADA EA B  $           450.98 31.0%  $              311.18 N/A N/A
FPL-1DRA06-480B FPL-1DRA06-480B: ASSY BULKHD/SPLICE MO EA B  $           450.98 31.0%  $              311.18 N/A N/A
FPL-1DRA07/8-3600 FPL-1DRA07/8-3600: 24SMSC EA B  $           657.44 31.0%  $              453.63 N/A N/A
FPL-1DRA07-1200 FPL-1DRA07-1200: FPL 24/12 POS SMSC A/ON EA B  $           431.23 31.0%  $              297.55 N/A N/A
FPL-1DRA07-2400 FPL-1DRA07-2400: ASSY BULKHD/SPLICE MOD EA B  $           623.59 31.0%  $              430.28 N/A N/A
FPL-1DRA07-240B FPL-1DRA07-240B: ASSY BULKHD/SPLICE MO EA B  $           623.59 31.0%  $              430.28 N/A N/A
FPL-1DRA07-2420 FPL-1DRA07-2420: 24 POS FPL, ADPATERS ON EA B  $           674.36 31.0%  $              465.31 N/A N/A
FPL-1DRA07-2430 FPL-1DRA07-2430: 24 PORT SCSM SPLICE BOX EA B  $           674.36 31.0%  $              465.31 N/A N/A
FPL-1DRA08-2400 FPL-1DRA08-2400: 1RU SMLC ADAPT ONLY EA B  $           639.22 31.0%  $              441.06 N/A N/A
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FPL-1DRA08-4800 FPL-1DRA08-4800: 48 POS FPL, SMLC, ADAPT EA B  $           674.36 31.0%  $              465.31 N/A N/A
FPL-1DRA08-4820 FPL-1DRA08-4820: 1RU 24POS SMLC A/ONLY EA B  $           761.85 31.0%  $              525.68 N/A N/A
FPL-1DRA09-2400 FPL-1DRA09-2400: FPL CHASSIS TERM 24 POR EA B  $           410.37 31.0%  $              283.16 N/A N/A
FPL-1DRA0J-2400 FPL-1DRA0J-2400: SM 24 POS TERM PANEL S EA B  $           725.12 31.0%  $              500.33 N/A N/A
FPL-1DRA0J-2420 FPL-1DRA0J-2420: FPL 1 RU 24 POS ADAP ON EA B  $           735.22 31.0%  $              507.30 N/A N/A
FPL-1DRB05-2420 FPL-1DRB05-2420: 1RU MMST STRD PGTL EA B  $        2,154.16 31.0%  $           1,486.37 N/A N/A
FPL-1DRB09-2420 FPL-1DRB09-2420: FPL 24/24 POS 50/125 MM EA B  $        1,349.56 31.0%  $              931.20 N/A N/A
FPL-1DRP02-1220 FPL-1DRP02-1220: 1RU 24/12 POS FCUPC SM EA B  $        1,140.70 31.0%  $              787.08 N/A N/A
FPL-1DRP02-2420 FPL-1DRP02-2420: 1RU SMFC STRD PGTL EA B  $        3,475.11 31.0%  $           2,397.83 N/A N/A
FPL-1DRP06-4820 FPL-1DRP06-4820: 48 POS MMLC STRD PGTL H EA B  $        2,019.17 31.0%  $           1,393.23 N/A N/A
FPL-1DRP07-0620 FPL-1DRP07-0620: ASSY BULKHD/SPL 06 LOAD EA B  $           646.44 31.0%  $              446.04 N/A N/A
FPL-1DRP07-1220 FPL-1DRP07-1220: 12 POS SMSC STRD PGTL H EA B  $           922.71 31.0%  $              636.67 N/A N/A
FPL-1DRP07-2420 FPL-1DRP07-2420: ASSY BULKHD/SPLICE MOD EA B  $        1,706.62 31.0%  $           1,177.57 N/A N/A
FPL-1DRP08-2420 FPL-1DRP08-2420: 1 RU SMLC PGTLS STRANDE EA B  $        1,476.19 31.0%  $           1,018.57 N/A N/A
FPL-1DRP08-4820 FPL-1DRP08-4820: 1RU, 24POS, 48F STRAND EA B  $        3,557.93 31.0%  $           2,454.97 N/A N/A
FPL-1DRP09-2420 FPL-1DRP09-2420: FPL 24 POS MMSC STRD PG EA B  $        1,212.49 31.0%  $              836.62 N/A N/A
FPL-1DRP0J-1220 FPL-1DRP0J-1220: LOAD 1/2 PANEL SMASC EA B  $        1,161.72 31.0%  $              801.59 N/A N/A
FPL-1DRP0J-122B FPL-1DRP0J-122B: FPL 24 POS SMAPC STRD P EA B  $        1,161.72 31.0%  $              801.59 N/A N/A
FPL-1DRP0J-2400 FPL-1DRP0J-2400: ASSY BULKHD/NONE SPLICE EA B  $        2,712.39 31.0%  $           1,871.55 N/A N/A
FPL-1DRP0J-2420 FPL-1DRP0J-2420: ASSY BULKHD/SPLICE MOD EA B  $        2,024.77 31.0%  $           1,397.09 N/A N/A
FPL-1DRP0J-242B FPL-1DRP0J-242B: FPL 24 POS SMAPC STRD P EA B  $        2,577.40 31.0%  $           1,778.41 N/A N/A
FPL-1DRR06-2400 FPL-1DRR06-2400: 24POS MMLC RIBB EA B  $           652.97 31.0%  $              450.55 N/A N/A
FPL-1DRR07-2430 FPL-1DRR07-2430: 24POS SMSC RIBB EA B  $        1,689.70 31.0%  $           1,165.89 N/A N/A
FPL-1DRR08-4830 FPL-1DRR08-4830: 1RU FPL,48SMLC W/RIBBON EA B  $        3,557.93 31.0%  $           2,454.97 N/A N/A
FPL-1DRR0J-2430 FPL-1DRR0J-2430: 24POS SMASC RIBB EA B  $        1,689.70 31.0%  $           1,165.89 N/A N/A
FPL-1DS7/02AU016 FPL-1DS7/02AU016: FPL 24/24 SMSC IFC STR EA B  $        1,022.46 31.0%  $              705.50 N/A N/A
FPL-1DS7/02AU023 FPL-1DS7/02AU023: 24/24 POS SMSC IFC TRD EA B  $        1,070.59 31.0%  $              738.71 N/A N/A
FPL-1DS7/02HU016 FPL-1DS7/02HU016: FPL1RU 24 SMSC IN/OUT EA B  $        1,186.26 31.0%  $              818.52 N/A N/A
FPL-1DS7/02HU031 FPL-1DS7/02HU031: FPL1RU 24 SMSC IN/OUT EA B  $        1,302.31 31.0%  $              898.59 N/A N/A
FPL-1DS7/02HU061 FPL-1DS7/02HU061: FPL 1RU 24 SMSC IN/OUT EA B  $        1,534.42 31.0%  $           1,058.75 N/A N/A
FPL-1DS7/02HU153 FPL-1DS7/02HU153: 24POS SMSC IFC I/O EA B  $        2,246.26 31.0%  $           1,549.92 N/A N/A
FPL-1DS7/02HU305 FPL-1DS7/02HU305: 24POS SMSC IFC I/O EA B  $        3,422.31 31.0%  $           2,361.39 N/A N/A
FPL-1DS7/02MU016 FPL-1DS7/02MU016: FPL 24/24 SMSC IFC RIB EA B  $        1,220.45 31.0%  $              842.11 N/A N/A
FPL-1DS7/02MU031 FPL-1DS7/02MU031: FPL 1RU 24 SMSC IFC RI EA B  $        1,368.58 31.0%  $              944.32 N/A N/A
FPL-1DS7/02MU061 FPL-1DS7/02MU061: FPL 24 POS SMSC IFC RI EA B  $        1,664.82 31.0%  $           1,148.73 N/A N/A
FPL-1DS7/02MU092 FPL-1DS7/02MU092: FPL 24 POS SMSC IFC RI EA B  $        1,970.92 31.0%  $           1,359.93 N/A N/A
FPL-1DSJ/02AD031 FPL-1DSJ/02AD031: 24 SMSC/A IFC STRND EA B  $        1,125.59 31.0%  $              776.66 N/A N/A
FPL-1DSJ/02AU031 FPL-1DSJ/02AU031: FPL 24 SMSC/ANG IFC ST EA B  $        1,124.96 31.0%  $              776.22 N/A N/A
FPL-1DSJ/02AU046 FPL-1DSJ/02AU046: FPL 24 SMSC/ANG IFC ST EA B  $        1,228.70 31.0%  $              847.80 N/A N/A

8479 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FPL-24M6/041U031 FPL-24M6/041U031: CTO-FPL-W-IFC EA B  $        2,945.52 31.0%  $           2,032.41 N/A N/A
FPL-24M6/041U039 FPL-24M6/041U039: CTO-FPL-W-IFC EA B  $        2,374.91 31.0%  $           1,638.69 N/A N/A
FPL-24RA06-480B FPL-24RA06-480B: 48 POS FPL, MMLC EA B  $           540.67 31.0%  $              373.06 N/A N/A
FPL-24RA07-1200 FPL-24RA07-1200: CTO-FPL W/PGTLS EA B  $           456.23 31.0%  $              314.80 N/A N/A
FPL-24RA07-2400 FPL-24RA07-2400: CTO-FPL W/PGTLS EA B  $           606.23 31.0%  $              418.30 N/A N/A
FPL-24RA07-2420 FPL-24RA07-2420: CTO-FPL W/PGTLS EA B  $           643.72 31.0%  $              444.17 N/A N/A
FPL-24RA08-2400 FPL-24RA08-2400: CTO-FPL W/PGTLS EA B  $           621.23 31.0%  $              428.65 N/A N/A
FPL-24RA08-4800 FPL-24RA08-4800: CTO-FPL W/PGTLS EA B  $           936.21 31.0%  $              645.98 N/A N/A
FPL-24RA09-1200 FPL-24RA09-1200: CTO-FPL W/PGTLS EA B  $           420.23 31.0%  $              289.96 N/A N/A
FPL-24RA09-2400 FPL-24RA09-2400: CTO-FPL W/PGTLS EA B  $           534.23 31.0%  $              368.62 N/A N/A
FPL-24RA0J-2400 FPL-24RA0J-2400: CTO-FPL W/PGTLS EA B  $           636.22 31.0%  $              438.99 N/A N/A
FPL-24RAA6-4800 FPL-24RAA6-4800: 24POS ADAPT ONLY MMLC EA B  $           808.97 31.0%  $              558.19 N/A N/A
FPL-24RP02-2420 FPL-24RP02-2420: PNL TERM/SPLICE SMFC EA B  $        2,309.25 31.0%  $           1,593.38 N/A N/A
FPL-24RP04-1220 FPL-24RP04-1220: 24 POS FPL, SMST, HS EA B  $        1,332.14 31.0%  $              919.18 N/A N/A
FPL-24RP04-2420 FPL-24RP04-2420: FPL PANEL TERM/SPLICE S EA B  $        2,289.24 31.0%  $           1,579.58 N/A N/A
FPL-24RP07-1220 FPL-24RP07-1220: CTO-FPL W/PGTLS EA B  $           868.72 31.0%  $              599.42 N/A N/A
FPL-24RP07-2400 FPL-24RP07-2400: CTO-FPL W/PGTLS EA B  $        1,356.20 31.0%  $              935.78 N/A N/A
FPL-24RP07-2410 FPL-24RP07-2410: CTO-FPL W/PGTLS EA B  $        1,393.69 31.0%  $              961.65 N/A N/A
FPL-24RP07-2420 FPL-24RP07-2420: CTO-FPL W/PGTLS EA B  $        1,393.69 31.0%  $              961.65 N/A N/A
FPL-24RP08-4820 FPL-24RP08-4820: CTO-FPL-W-PGTLS EA B  $        2,523.15 31.0%  $           1,740.97 N/A N/A
FPL-24RP09-1220 FPL-24RP09-1220: CTO-FPL W/PGTLS EA B  $           742.72 31.0%  $              512.48 N/A N/A
FPL-24RP09-2410 FPL-24RP09-2410: CTO-FPL W/PGTLS EA B  $        1,141.70 31.0%  $              787.77 N/A N/A
FPL-24RP09-2420 FPL-24RP09-2420: CTO-FPL W/PGTLS EA B  $        1,141.70 31.0%  $              787.77 N/A N/A
FPL-24RP0J-2420 FPL-24RP0J-2420: CTO-FPL W/PGTLS EA B  $        1,498.69 31.0%  $           1,034.10 N/A N/A
FPL-24RR07-2430 FPL-24RR07-2430: 24/24 POS RIB PIGTS SMS EA B  $        1,796.31 31.0%  $           1,239.45 N/A N/A
FPL-24S7/02AD039 FPL-24S7/02AD039: CTO-FPL W/IFC EA B  $        1,693.07 31.0%  $           1,168.22 N/A N/A
FPL-24S7/02AU031 FPL-24S7/02AU031: CTO-FPL W/IFC EA B  $        1,638.07 31.0%  $           1,130.27 N/A N/A
FPL-24S7/02AU039 FPL-24S7/02AU039: CTO-FPL W/IFC EA B  $        1,693.07 31.0%  $           1,168.22 N/A N/A
FPL-24S7/02MU016 FPL-24S7/02MU016: CTO-FPL-W-IFC EA B  $        1,679.93 31.0%  $           1,159.15 N/A N/A
FPL-24S7/02MU046 FPL-24S7/02MU046: CTO-FPL W/IFC EA B  $        1,989.31 31.0%  $           1,372.62 N/A N/A
FPL-24S7/02MU092 FPL-24S7/02MU092: CTO-FPL W/IFC EA B  $        2,463.65 31.0%  $           1,699.92 N/A N/A
FPL-24S7/72AU016 FPL-24S7/72AU016: CTO-FPL W/IFC EA B  $        2,404.90 31.0%  $           1,659.38 N/A N/A
FPL-24S7/72AU061 FPL-24S7/72AU061: CTO-FPL-W-IFC EA B  $        2,714.28 31.0%  $           1,872.85 N/A N/A
FPL-24SJ/02AU008 FPL-24SJ/02AU008: CTO-FPL W/IFC EA B  $        1,479.94 31.0%  $           1,021.16 N/A N/A
FPL-24SJ/02AU016 FPL-24SJ/02AU016: CTO-FPL W/IFC EA B  $        1,534.94 31.0%  $           1,059.11 N/A N/A
FPL-48RA02-4800 FPL-48RA02-4800: 48 POS ADAPT ONLY SMFC EA B  $        1,660.63 31.0%  $           1,145.83 N/A N/A
FPL-48RA04-4800 FPL-48RA04-4800: 48 POS ADAPT ONLY SMST EA B  $        1,373.45 31.0%  $              947.68 N/A N/A
FPL-48RA06-4800 FPL-48RA06-4800: FPL 48 MMLC ADAPT ONLY EA B  $           905.46 31.0%  $              624.77 N/A N/A
FPL-48RA06-9600 FPL-48RA06-9600: CTO-FPL W/PGTLS EA B  $        1,373.45 31.0%  $              947.68 N/A N/A
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FPL-48RA07-4800 FPL-48RA07-4800: CTO-FPL W/PGTLS EA B  $        1,037.46 31.0%  $              715.85 N/A N/A
FPL-48RA07-4820 FPL-48RA07-4820: CTO-FPL W/PGTLS EA B  $        1,137.45 31.0%  $              784.84 N/A N/A
FPL-48RA08-4800 FPL-48RA08-4800: CTO-FPL W/PGTLS EA B  $        1,067.46 31.0%  $              736.55 N/A N/A
FPL-48RA08-9600 FPL-48RA08-9600: CTO-FPL W/PGTLS EA B  $        1,697.43 31.0%  $           1,171.23 N/A N/A
FPL-48RA09-4800 FPL-48RA09-4800: FPL 48 MMSC ADAPT ONLY EA B  $           893.46 31.0%  $              616.49 N/A N/A
FPL-48RA0J-4800 FPL-48RA0J-4800: CTO-FPL W/PGTLS EA B  $        1,097.46 31.0%  $              757.25 N/A N/A
FPL-48RGA6-9620 FPL-48RGA6-9620: 48POS LCUPC MM STRD PGT EA B  $        4,057.34 31.0%  $           2,799.56 N/A N/A
FPL-48RP02-4820 FPL-48RP02-4820: 48 POS STRD PGTLS SMFC EA B  $        4,468.51 31.0%  $           3,083.27 N/A N/A
FPL-48RP06-4820 FPL-48RP06-4820: CTO-FPL W/PGTLS EA B  $        2,175.41 31.0%  $           1,501.03 N/A N/A
FPL-48RP07-2420 FPL-48RP07-2420: CTO-FPL-W-PGTLS EA B  $        1,587.44 31.0%  $           1,095.33 N/A N/A
FPL-48RP07-4800 FPL-48RP07-4800: CTO-FPL W/PGTLS EA B  $        2,537.40 31.0%  $           1,750.81 N/A N/A
FPL-48RP07-4810 FPL-48RP07-4810: CTO-FPL W/PGTLS EA B  $        2,637.39 31.0%  $           1,819.80 N/A N/A
FPL-48RP07-4820 FPL-48RP07-4820: CTO-FPL W/PGTLS EA B  $        2,637.39 31.0%  $           1,819.80 N/A N/A
FPL-48RP08-9620 FPL-48RP08-9620: 48POS LCUPC SM STRD PGT EA B  $        5,211.04 31.0%  $           3,595.62 N/A N/A
FPL-48RP09-4820 FPL-48RP09-4820: CTO-FPL W/PGTLS EA B  $        2,133.41 31.0%  $           1,472.05 N/A N/A
FPL-48RP0J-4820 FPL-48RP0J-4820: CTO-FPL W/PGTLS EA B  $        2,847.39 31.0%  $           1,964.70 N/A N/A
FPL-48RR08-4830 FPL-48RR08-4830: FPL 48 POS SMLC RIBB EA B  $        3,333.12 31.0%  $           2,299.85 N/A N/A
FPL-48S7/02MU092 FPL-48S7/02MU092: CTO-FPL W/IFC EA B  $        2,526.15 31.0%  $           1,743.04 N/A N/A
FPL-48S7/04AU016 FPL-48S7/04AU016: CTO-FPL W/IFC EA B  $        2,743.39 31.0%  $           1,892.94 N/A N/A
FPL-48S7/04AU023 FPL-48S7/04AU023: CTO-FPL W/IFC EA B  $        2,833.52 31.0%  $           1,955.13 N/A N/A
FPL-48S7/04AU031 FPL-48S7/04AU031: CTO-FPL W/IFC EA B  $        2,936.52 31.0%  $           2,026.20 N/A N/A
FPL-48S7/04AU061 FPL-48S7/04AU061: CTO-FPL W/IFC EA B  $        3,322.75 31.0%  $           2,292.70 N/A N/A
FPL-48S7/04AU077 FPL-48S7/04AU077: CTO-FPL W/IFC EA B  $        3,528.74 31.0%  $           2,434.83 N/A N/A
FPL-48S7/04HU061 FPL-48S7/04HU061: 48 POS SMSC I/O 61MTS EA B  $        2,866.87 31.0%  $           1,978.14 N/A N/A
FPL-48S7/04MU016 FPL-48S7/04MU016: CTO-FPL W/IFC EA B  $        2,921.38 31.0%  $           2,015.75 N/A N/A
FPL-48S7/04MU031 FPL-48S7/04MU031: CTO-FPL W/IFC EA B  $        3,112.63 31.0%  $           2,147.71 N/A N/A
FPL-48S7/04TU023 FPL-48S7/04TU023: 48 POSITION SC/UPC - S EA B  $        2,543.46 31.0%  $           1,754.99 N/A N/A
FPL-48SJ/04AU016 FPL-48SJ/04AU016: CTO-FPL W/IFC EA B  $        2,743.39 31.0%  $           1,892.94 N/A N/A
FPL-48SJ/04HD016 FPL-48SJ/04HD016: 48 FPL SMSC ANG IN/OUT EA B  $        4,146.58 31.0%  $           2,861.14 N/A N/A
FPL-48SZ/04AU046 FPL-48SZ/04AU046: 48POS SMAPC/LC IFC STR EA B  $        2,391.65 31.0%  $           1,650.24 N/A N/A
FPL-72M6/07YU023 FPL-72M6/07YU023: FPL 72 IFC MMLC 50/125 EA B  $        7,565.79 31.0%  $           5,220.40 N/A N/A
FPL-72RA02-7200 FPL-72RA02-7200: FPL 72 POS ADAPTER ONLY EA B  $        2,215.97 31.0%  $           1,529.02 N/A N/A
FPL-72RA06-14400 FPL-72RA06-14400: 144POS FPL W/PGTLS MML EA B  $        1,241.26 31.0%  $              856.47 N/A N/A
FPL-72RA07-7200 FPL-72RA07-7200: CTO-FPL W/PGTLS EA B  $        1,431.19 31.0%  $              987.52 N/A N/A
FPL-72RA07-7220 FPL-72RA07-7220: CTO-FPL W/PGTLS EA B  $        1,581.19 31.0%  $           1,091.02 N/A N/A
FPL-72RA08-14400 FPL-72RA08-14400: CTO-FPL W/PGTLS EA B  $        2,421.15 31.0%  $           1,670.59 N/A N/A
FPL-72RA08-7200 FPL-72RA08-7200: CTO-FPL W/PGTLS EA B  $        1,476.19 31.0%  $           1,018.57 N/A N/A
FPL-72RA09-7200 FPL-72RA09-7200: CTO-FPL W/PGTLS EA B  $        1,215.20 31.0%  $              838.49 N/A N/A
FPL-72RA0J-7200 FPL-72RA0J-7200: CTO-FPL W/PGTLS EA B  $        1,521.19 31.0%  $           1,049.62 N/A N/A
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FPL-72RAA6-14400 FPL-72RAA6-14400: 72POS ADAPT ONLY MMLC EA B  $        1,564.44 31.0%  $           1,079.46 N/A N/A
FPL-72RGA6-1442R FPL-72RGA6-1442R: FPL 5RU 72POS MMLC AQ EA B  $        7,343.46 31.0%  $           5,066.99 N/A N/A
FPL-72RP04-7220 FPL-72RP04-7220: CTO-FPL W/PGTLS EA B  $        6,124.20 31.0%  $           4,225.70 N/A N/A
FPL-72RP07-7220 FPL-72RP07-7220: CTO-FPL W/PGTLS EA B  $        3,831.10 31.0%  $           2,643.46 N/A N/A
FPL-72RP0J-7200 FPL-72RP0J-7200: CTO-FPL W/PGTLS EA B  $        3,996.09 31.0%  $           2,757.30 N/A N/A
FPL-72RP0J-7220 FPL-72RP0J-7220: CTO-FPL W/PGTLS EA B  $        4,146.08 31.0%  $           2,860.80 N/A N/A
FPL-72RR08-14430 FPL-72RR08-14430: FPL 144 POS SMLC RIBB EA B  $        8,189.92 31.0%  $           5,651.04 N/A N/A
FPL-72S7/07AU016 FPL-72S7/07AU016: CTO-FPL W/IFC EA B  $        4,000.34 31.0%  $           2,760.23 N/A N/A
FPL-72S7/07AU031 FPL-72S7/07AU031: CTO-FPL W/IFC EA B  $        4,270.33 31.0%  $           2,946.53 N/A N/A
FPL-72S7/07AU039 FPL-72S7/07AU039: CTO-FPL W/IFC EA B  $        4,414.32 31.0%  $           3,045.88 N/A N/A
FPL-72S7/07AU046 FPL-72S7/07AU046: CTO-FPL W/IFC EA B  $        4,540.32 31.0%  $           3,132.82 N/A N/A
FPL-72S7/07AU077 FPL-72S7/07AU077: CTO-FPL W/IFC EA B  $        5,098.30 31.0%  $           3,517.83 N/A N/A
FPL-72S7/07AU092 FPL-72S7/07AU092: CTO-FPL W/IFC EA B  $        5,368.29 31.0%  $           3,704.12 N/A N/A
FPL-72S7/07AU122 FPL-72S7/07AU122: CTO-FPL W/IFC EA B  $        5,908.26 31.0%  $           4,076.70 N/A N/A
FPL-72S7/07MD023 FPL-72S7/07MD023: CTO-FPL-W-IFC EA B  $        4,429.38 31.0%  $           3,056.27 N/A N/A
FPL-72S7/07MU031 FPL-72S7/07MU031: CTO-FPL W/IFC EA B  $        4,584.87 31.0%  $           3,163.56 N/A N/A
FPL-72S8/07AU023 FPL-72S8/07AU023: CTO-FPL-W-IFC EA B  $        4,189.33 31.0%  $           2,890.64 N/A N/A
FPL-72S8/0AAU031 FPL-72S8/0AAU031: CTO-FPL W/IFC EA B  $        8,033.66 31.0%  $           5,543.23 N/A N/A
FPL-72S8/0AAU046 FPL-72S8/0AAU046: CTO-FPL W/IFC EA B  $        8,539.50 31.0%  $           5,892.26 N/A N/A
FPL-72SJ/07AD031 FPL-72SJ/07AD031: CTO-FPL W/IFC EA B  $        4,270.33 31.0%  $           2,946.53 N/A N/A
FPL-72SJ/07AU008 FPL-72SJ/07AU008: CTO-FPL W/IFC EA B  $        3,856.35 31.0%  $           2,660.88 N/A N/A
FPL-72SJ/07AU016 FPL-72SJ/07AU016: CTO-FPL W/IFC EA B  $        4,000.34 31.0%  $           2,760.23 N/A N/A
FPL-72SJ/07AU023 FPL-72SJ/07AU023: CTO-FPL W/IFC EA B  $        4,126.33 31.0%  $           2,847.17 N/A N/A
FPL-72SJ/07AU031 FPL-72SJ/07AU031: CTO-FPL W/IFC EA B  $        4,270.33 31.0%  $           2,946.53 N/A N/A
FPL-72SJ/07AU038 FPL-72SJ/07AU038: CTO-FPL W/IFC EA B  $        4,396.32 31.0%  $           3,033.46 N/A N/A
FPL-72SJ/07AU039 FPL-72SJ/07AU039: CTO-FPL W/IFC EA B  $        4,414.32 31.0%  $           3,045.88 N/A N/A
FPL-72SJ/07AU061 FPL-72SJ/07AU061: CTO-FPL-W-IFC EA B  $        4,810.31 31.0%  $           3,319.11 N/A N/A
FPL-72SJ/07LU061 FPL-72SJ/07LU061: 72POS SMASC UP EXIT EA B  $        5,432.36 31.0%  $           3,748.33 N/A N/A
FPL-72SJ/J7AD008 FPL-72SJ/J7AD008: CTO-FPL W/IFC EA B  $        6,466.24 31.0%  $           4,461.71 N/A N/A
FPL-72SJ/J7AD023 FPL-72SJ/J7AD023: CTO-FPL W/IFC EA B  $        6,736.23 31.0%  $           4,648.00 N/A N/A
FPL-96RA02-9600 FPL-96RA02-9600: 96 POS FPL, SMFC EA B  $        2,871.29 31.0%  $           1,981.19 N/A N/A
FPL-96RA06-19200 FPL-96RA06-19200: FPL 192 POS MMLC ADP O EA B  $        2,664.89 31.0%  $           1,838.77 N/A N/A
FPL-96RA06-9600 FPL-96RA06-9600: FPL 96 POS MMLC ADP ONL EA B  $        1,644.93 31.0%  $           1,135.00 N/A N/A
FPL-96RA07-4800 FPL-96RA07-4800: CTO-FPL W/PGTLS EA B  $        1,224.95 31.0%  $              845.22 N/A N/A
FPL-96RA07-9600 FPL-96RA07-9600: CTO-FPL W/PGTLS EA B  $        1,824.93 31.0%  $           1,259.20 N/A N/A
FPL-96RA07-9620 FPL-96RA07-9620: CTO-FPL W/PGTLS EA B  $        2,024.92 31.0%  $           1,397.19 N/A N/A
FPL-96RA08-19200 FPL-96RA08-19200: FPL 192 POS SMLC ADP O EA B  $        3,671.31 31.0%  $           2,533.20 N/A N/A
FPL-96RA08-9600 FPL-96RA08-9600: 96 POS SMLC 96 PORTS EA B  $        1,275.10 31.0%  $              879.82 N/A N/A
FPL-96RA09-9600 FPL-96RA09-9600: CTO-FPL W/PGTLS EA B  $        1,536.94 31.0%  $           1,060.49 N/A N/A
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FPL-96RA0J-9600 FPL-96RA0J-9600: CTO-FPL W/PGTLS EA B  $        1,944.92 31.0%  $           1,341.99 N/A N/A
FPL-96RAA6-19200 FPL-96RAA6-19200: FPL 96 ADAPT ONLY LC A EA B  $        2,892.88 31.0%  $           1,996.09 N/A N/A
FPL-96RP04-9610 FPL-96RP04-9610: 96 POS STRANDED SMST EA B  $        5,601.78 31.0%  $           3,865.23 N/A N/A
FPL-96RP07-9600 FPL-96RP07-9600: CTO-FPL W/PGTLS EA B  $        4,824.81 31.0%  $           3,329.12 N/A N/A
FPL-96RP07-9620 FPL-96RP07-9620: CTO-FPL W/PGTLS EA B  $        5,024.80 31.0%  $           3,467.11 N/A N/A
FPL-96RP08-19200 FPL-96RP08-19200: FPL 96/192 POS SMLC EA B  $      11,712.78 31.0%  $           8,081.82 N/A N/A
FPL-96RP08-9600 FPL-96RP08-9600: CTO-FPL W/PGTLS EA B  $        4,908.80 31.0%  $           3,387.07 N/A N/A
FPL-96RP0J-9620 FPL-96RP0J-9620: CTO-FPL W/PGTLS EA B  $        5,444.78 31.0%  $           3,756.90 N/A N/A
FPL-96RR04-9630 FPL-96RR04-9630: 96 POS, SMST RIBBON EA B  $        8,082.27 31.0%  $           5,576.77 N/A N/A
FPL-96RR07-9630 FPL-96RR07-9630: 96 POS, SNCS,MECHANICAL EA B  $        6,189.37 31.0%  $           4,270.67 N/A N/A
FPL-96RR0J-9630 FPL-96RR0J-9630: 96 POS, SMAPC RIBBON EA B  $        5,644.77 31.0%  $           3,894.89 N/A N/A
FPL-96S2/09GD046 FPL-96S2/09GD046: SM FC UPC, 96 PORT, OS EA B  $      10,888.83 31.0%  $           7,513.29 N/A N/A
FPL-96S7/09AU016 FPL-96S7/09AU016: CTO-FPL W/IFC EA B  $        5,180.39 31.0%  $           3,574.47 N/A N/A
FPL-96S7/09AU023 FPL-96S7/09AU023: CTO-FPL W/IFC EA B  $        5,335.96 31.0%  $           3,681.81 N/A N/A
FPL-96S7/09AU031 FPL-96S7/09AU031: CTO-FPL W/IFC EA B  $        5,513.76 31.0%  $           3,804.49 N/A N/A
FPL-96S7/09AU046 FPL-96S7/09AU046: CTO-FPL W/IFC EA B  $        5,847.11 31.0%  $           4,034.51 N/A N/A
FPL-96S7/09AU061 FPL-96S7/09AU061: CTO-FPL W/IFC EA B  $        6,180.48 31.0%  $           4,264.53 N/A N/A
FPL-96S7/09AU22 FPL-96S7/09AU22: CTO-FPL-W-IFC EA B  $        4,847.04 31.0%  $           3,344.46 N/A N/A
FPL-96S7/09HU016 FPL-96S7/09HU016: 96 POS SMSC I/O 16MTS EA B  $        4,037.34 31.0%  $           2,785.76 N/A N/A
FPL-96S7/09HU039 FPL-96S7/09HU039: 96 POS SMSC I/O 39MTS EA B  $        4,630.30 31.0%  $           3,194.91 N/A N/A
FPL-96S7/09HU046 FPL-96S7/09HU046: 96 POS SMSC I/O 46MTS EA B  $        4,810.75 31.0%  $           3,319.42 N/A N/A
FPL-96S7/09HU061 FPL-96S7/09HU061: 96 POS SMSC I/O 61MTS EA B  $        5,197.45 31.0%  $           3,586.24 N/A N/A
FPL-96S7/09HU092 FPL-96S7/09HU092: 96 POS SMSC I/O 92MTS EA B  $        5,996.64 31.0%  $           4,137.68 N/A N/A
FPL-96S7/09HU153 FPL-96S7/09HU153: 96 POS SMSC I/O 153MTS EA B  $        7,569.24 31.0%  $           5,222.78 N/A N/A
FPL-96S7/09MU016 FPL-96S7/09MU016: CTO-FPL W/IFC EA B  $        5,555.37 31.0%  $           3,833.21 N/A N/A
FPL-96S7/09MU031 FPL-96S7/09MU031: CTO-FPL W/IFC EA B  $        5,902.80 31.0%  $           4,072.93 N/A N/A
FPL-96S7/09MU046 FPL-96S7/09MU046: CTO-FPL W/IFC EA B  $        6,250.23 31.0%  $           4,312.66 N/A N/A
FPL-96S8/89AU031 FPL-96S8/89AU031: CTO-FPL W/IFC EA B  $        9,077.62 31.0%  $           6,263.56 N/A N/A
FPL-96SJ/09AU008 FPL-96SJ/09AU008: CTO-FPL W/IFC EA B  $        5,002.61 31.0%  $           3,451.80 N/A N/A
FPL-96SJ/09AU016 FPL-96SJ/09AU016: CTO-FPL W/IFC EA B  $        5,180.39 31.0%  $           3,574.47 N/A N/A
FPL-96SJ/09AU031 FPL-96SJ/09AU031: CTO-FPL W/IFC EA B  $        5,513.76 31.0%  $           3,804.49 N/A N/A
FPL-96SJ/09AU046 FPL-96SJ/09AU046: CTO-FPL-W-IFC EA B  $        3,800.62 31.0%  $           2,622.43 N/A N/A
FPL-96SJ/09AU061 FPL-96SJ/09AU061: CTO-FPL W/IFC EA B  $        6,180.48 31.0%  $           4,264.53 N/A N/A
FPL-96SJ/09HU031 FPL-96SJ/09HU031: FPL 96 POS SMASC I/O EA B  $        8,003.31 31.0%  $           5,522.28 N/A N/A
FPL-96SJ/09JD031 FPL-96SJ/09JD031: 96POS SMASC DOWN EXIT EA B  $        7,464.26 31.0%  $           5,150.34 N/A N/A
FPL-96SJ/0WAU039 FPL-96SJ/0WAU039: 96 POS SMASC 2X48 IFC EA B  $        5,458.53 31.0%  $           3,766.39 N/A N/A
FPL-ACC003 FPL-ACC003: PLUNGER EA B  $               0.32 31.0%  $                  0.22 N/A N/A
FPL-ACC004 FPL-ACC004: NYLATCH GROMMET EA B  $               0.32 31.0%  $                  0.22 N/A N/A
FPL-ACC008 FPL-ACC008: FDMS-9-A REAR COVER.060 FLAT EA B  $               3.44 31.0%  $                  2.37 N/A N/A
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FPL-ACC012 FPL-ACC012: CABLE CLAMP / GROMMET KIT, F EA B  $             47.50 31.0%  $                32.78 N/A N/A
FPL-ACC015 FPL-ACC015: DESIGNATION CARD, 96 POS EA B  $             18.75 31.0%  $                12.94 N/A N/A
FPL-ACC016 FPL-ACC016: PFL, VCG KIT FOR 144 POSITIO EA B  $           143.74 31.0%  $                99.18 N/A N/A
FPL-ACC017 FPL-ACC017: ETSI MNTG BRACKET KIT PUTTY EA B  $             82.80 31.0%  $                57.13 N/A N/A
FPL-GNDLUG FPL-GNDLUG: LUG GND 14-6AWG EA B  $               3.62 31.0%  $                  2.50 N/A N/A
FPL-SD2000 FPL-SD2000: INST DRW RETROFIT SPLICE,19 EA B  $           212.49 31.0%  $              146.62 N/A N/A
FPL-SR2000 FPL-SR2000: FPL SPLICE PANEL EA B  $           637.47 31.0%  $              439.85 N/A N/A
FPL-SR2024 FPL-SR2024: FPL SPLICE PANEL 1 RACK UNIT EA B  $           231.24 31.0%  $              159.56 N/A N/A
FPL-SR2048 FPL-SR2048: 48 POS, SPLICE PANEL FPL EA B  $           343.74 31.0%  $              237.18 N/A N/A
FPL-SR2072 FPL-SR2072: 72 POS, SPLICE PANEL FPL EA B  $           481.23 31.0%  $              332.05 N/A N/A
FPL-SR2072-TW FPL-SR2072-TW: FPL DRAWERS PANEL 72 POS EA B  $        1,231.20 31.0%  $              849.53 N/A N/A
FPL-TR2000 FPL-TR2000: FPL STORAGE DRAWERS EA B  $           545.38 31.0%  $              376.31 N/A N/A
FPM-02/0-AM065M FPM-02/0-AM065M: CTO-FIBER PATCHCORDS EA B  $        1,664.18 31.0%  $           1,148.28 N/A N/A
FPM-02/0-F005M FPM-02/0-F005M: CTO-FIBER PATCHCORDS EA B  $           495.48 31.0%  $              341.88 N/A N/A
FPM-02/0-H003.5M-13 FPM-02/0-H003.5M-13: CTO-FIBER PATCHCORD EA B  $           248.99 31.0%  $              171.80 N/A N/A
FPM-02/0-H005M FPM-02/0-H005M: CTO-FIBER PATCHCORDS EA B  $           260.24 31.0%  $              179.57 N/A N/A
FPM-02/0-L006.58M-62 FPM-02/0-L006.58M-62: CTO-FIBER PATCHCOR EA B  $           329.89 31.0%  $              227.62 N/A N/A
FPM-02/0-M003M FPM-02/0-M003M: CTO-FIBER PATCHCORDS EA B  $           464.23 31.0%  $              320.32 N/A N/A
FPM-02/0-M005M FPM-02/0-M005M: C/A 12 F SWB FC EA B  $           436.23 31.0%  $              301.00 N/A N/A
FPM-02/0-M005M-33 FPM-02/0-M005M-33: CTO-FIBER PATCHCORDS EA B  $           476.73 31.0%  $              328.94 N/A N/A
FPM-02/0-M006.17M-46 FPM-02/0-M006.17M-46: NRC CTO-FIBER PATC EA B  $           484.04 31.0%  $              333.99 N/A N/A
FPM-02/0-M006.57M-62 FPM-02/0-M006.57M-62: CTO-FIBER PATCHCOR EA B  $           486.54 31.0%  $              335.71 N/A N/A
FPM-02/0-M030M FPM-02/0-M030M: CTO-FIBER PATCHCORDS EA B  $           632.97 31.0%  $              436.75 N/A N/A
FPM-02/0-M200M FPM-02/0-M200M: CTO-FIBER PATCHCORDS EA B  $        1,695.43 31.0%  $           1,169.85 N/A N/A
FPM-02/0-MT004-36 FPM-02/0-MT004-36: C/A 12F TWRS FC EA B  $           502.10 31.0%  $              346.45 N/A N/A
FPM-02/0-P003.5M FPM-02/0-P003.5M: CTO-FIBER PATCHCORDS EA B  $           233.68 31.0%  $              161.24 N/A N/A
FPM-02/0-P003M FPM-02/0-P003M: CTO-FIBER PATCHCORDS EA B  $           232.13 31.0%  $              160.17 N/A N/A
FPM-02/0-P005.33M-13 FPM-02/0-P005.33M-13: CTO-FIBER PATCHCOR EA B  $           239.39 31.0%  $              165.18 N/A N/A
FPM-02/0-P005M FPM-02/0-P005M: CTO-FIBER PATCHCORDS EA B  $           238.38 31.0%  $              164.48 N/A N/A
FPM-02/0-P006.68M-66 FPM-02/0-P006.68M-66: CTO-FIBER PATCHCOR EA B  $           243.62 31.0%  $              168.10 N/A N/A
FPM-02/2-AC002M-25/25 FPM-02/2-AC002M-25/25: CTO-FIBER PATCHCO EA B  $           156.63 31.0%  $              108.07 N/A N/A
FPM-02/2-AC013M-25/39 FPM-02/2-AC013M-25/39: CTO-FIBER PATCHCO EA B  $           201.30 31.0%  $              138.90 N/A N/A
FPM-02/2-AD06.5M-79/39 FPM-02/2-AD06.5M-79/39: C/A,FC-FC,24 FIB EA B  $        1,751.16 31.0%  $           1,208.30 N/A N/A
FPM-02/2-AM005M FPM-02/2-AM005M: CTO-FIBER PATCHCORDS EA B  $           984.71 31.0%  $              679.45 N/A N/A
FPM-02/2-AM011M FPM-02/2-AM011M: CTO-FIBER PATCHCORDS EA B  $        1,097.21 31.0%  $              757.07 N/A N/A
FPM-02/2-AM027M FPM-02/2-AM027M: CTO-FIBER PATCHCORDS EA B  $        1,397.19 31.0%  $              964.06 N/A N/A
FPM-02/2-AN010M-30/30 FPM-02/2-AN010M-30/30: CTO-FIBER PATCHCO EA B  $           343.24 31.0%  $              236.84 N/A N/A
FPM-02/2-D003M FPM-02/2-D003M: CTO-FIBER PATCHCORDS EA B  $           308.24 31.0%  $              212.69 N/A N/A
FPM-02/2-E020M FPM-02/2-E020M: CTO-FIBER PATCHCORDS EA B  $           557.98 31.0%  $              385.01 N/A N/A
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FPM-02/2-E031M FPM-02/2-E031M: CTO-FIBER PATCHCORDS EA B  $           619.86 31.0%  $              427.70 N/A N/A
FPM-02/2-M006.17M-46/46 FPM-02/2-M006.17M-46/46: CTO-FIBER PATCH EA B  $           929.52 31.0%  $              641.37 N/A N/A
FPM-02/2-W007M-18/18 FPM-02/2-W007M-18/18: CTO-FIBER PATCHCOR EA B  $           314.49 31.0%  $              217.00 N/A N/A
FPM-02/4-FP029F-24/24 FPM-02/4-FP029F-24/24: CTO-FIBER PATCHCO EA B  $        1,030.90 31.0%  $              711.32 N/A N/A
FPM-02/4-FP130F-24/24 FPM-02/4-FP130F-24/24: CTO-FIBER PATCHCO EA B  $        1,377.21 31.0%  $              950.27 N/A N/A
FPM-02/4-FP195F-24/24 FPM-02/4-FP195F-24/24: CTO-FIBER PATCHCO EA B  $        1,600.09 31.0%  $           1,104.06 N/A N/A
FPM-02/4-GP060F-24/24 FPM-02/4-GP060F-24/24: CTO-FIBER PATCHCO EA B  $        2,165.82 31.0%  $           1,494.42 N/A N/A
FPM-02/4-GP110F-24/24 FPM-02/4-GP110F-24/24: CTO-FIBER PATCHCO EA B  $        2,418.21 31.0%  $           1,668.56 N/A N/A
FPM-02/4-GP146F-24/24 FPM-02/4-GP146F-24/24: CTO-FIBER PATCHCO EA B  $        2,599.95 31.0%  $           1,793.97 N/A N/A
FPM-02/4-N060F-36/36 FPM-02/4-N060F-36/36: CTO-FIBER PATCHCOR EA B  $           803.85 31.0%  $              554.66 N/A N/A
FPM-02/4-N135F-24/24 FPM-02/4-N135F-24/24: CTO-FIBER PATCHCOR EA B  $        1,032.44 31.0%  $              712.38 N/A N/A
FPM-02/4-N150F-24/24 FPM-02/4-N150F-24/24: CTO-FIBER PATCHCOR EA B  $        1,078.17 31.0%  $              743.94 N/A N/A
FPM-02/4-R085F-24/24 FPM-02/4-R085F-24/24: CTO-FIBER PATCHCOR EA B  $           440.02 31.0%  $              303.61 N/A N/A
FPM-02/4-R093F-24/24 FPM-02/4-R093F-24/24: CTO-FIBER PATCHCOR EA B  $           452.21 31.0%  $              312.02 N/A N/A
FPM-02/4-R120F-24/24 FPM-02/4-R120F-24/24: CTO-FIBER PATCHCOR EA B  $           493.36 31.0%  $              340.42 N/A N/A
FPM-02/7-AC009M-25/25 FPM-02/7-AC009M-25/25: CTO-FIBER PATCHCO EA B  $           157.55 31.0%  $              108.71 N/A N/A
FPM-02/7-AC021M-39/25 FPM-02/7-AC021M-39/25: CTO-FIBER PATCHCO EA B  $           206.30 31.0%  $              142.35 N/A N/A
FPM-02/7-AD038M-18/24 FPM-02/7-AD038M-18/24: CTO-FIBER PATCHCO EA B  $        2,219.05 31.0%  $           1,531.14 N/A N/A
FPM-02/7-AH040M FPM-02/7-AH040M: CTO-FIBER PATCHCORDS EA B  $           808.97 31.0%  $              558.19 N/A N/A
FPM-02/7-AM005M FPM-02/7-AM005M: CTO-FIBER PATCHCORDS EA B  $           819.72 31.0%  $              565.61 N/A N/A
FPM-02/7-AM006M FPM-02/7-AM006M: CTO-FIBER PATCHCORDS EA B  $           838.47 31.0%  $              578.54 N/A N/A
FPM-02/7-AM007M FPM-02/7-AM007M: CTO-FIBER PATCHCORDS EA B  $           857.22 31.0%  $              591.48 N/A N/A
FPM-02/7-AM008M FPM-02/7-AM008M: CTO-FIBER PATCHCORDS EA B  $           875.97 31.0%  $              604.42 N/A N/A
FPM-02/7-AM009M FPM-02/7-AM009M: CTO-FIBER PATCHCORDS EA B  $           894.71 31.0%  $              617.35 N/A N/A
FPM-02/7-AM010M FPM-02/7-AM010M: CTO-FIBER PATCHCORDS EA B  $           913.46 31.0%  $              630.29 N/A N/A
FPM-02/7-AM011M FPM-02/7-AM011M: CTO-FIBER PATCHCORDS EA B  $           932.21 31.0%  $              643.22 N/A N/A
FPM-02/7-AM013M FPM-02/7-AM013M: CTO-FIBER PATCHCORDS EA B  $           969.71 31.0%  $              669.10 N/A N/A
FPM-02/7-AM015M FPM-02/7-AM015M: CTO-FIBER PATCHCORDS EA B  $        1,007.21 31.0%  $              694.97 N/A N/A
FPM-02/7-AM019M FPM-02/7-AM019M: CTO-FIBER PATCHCORDS EA B  $        1,082.21 31.0%  $              746.72 N/A N/A
FPM-02/7-AM024M FPM-02/7-AM024M: CTO-FIBER PATCHCORDS EA B  $        1,175.95 31.0%  $              811.41 N/A N/A
FPM-02/7-AM028M FPM-02/7-AM028M: CTO-FIBER PATCHCORDS EA B  $        1,250.95 31.0%  $              863.16 N/A N/A
FPM-02/7-AM030M FPM-02/7-AM030M: CTO-FIBER PATCHCORDS EA B  $        1,288.45 31.0%  $              889.03 N/A N/A
FPM-02/7-AM043M FPM-02/7-AM043M: CTO-FIBER PATCHCORDS EA B  $        1,532.19 31.0%  $           1,057.21 N/A N/A
FPM-02/7-D008M FPM-02/7-D008M: CTO-FIBER PATCHCORDS EA B  $           271.99 31.0%  $              187.67 N/A N/A
FPM-02/7-D020M FPM-02/7-D020M: CTO-FIBER PATCHCORDS EA B  $           316.99 31.0%  $              218.72 N/A N/A
FPM-02/7-D030M FPM-02/7-D030M: CTO-FIBER PATCHCORDS EA B  $           354.49 31.0%  $              244.60 N/A N/A
FPM-02/7-D060M FPM-02/7-D060M: CTO-FIBER PATCHCORDS EA B  $           466.98 31.0%  $              322.22 N/A N/A
FPM-02/7-N470F-24/36 FPM-02/7-N470F-24/36: CTO-FIBER PATCHCOR EA B  $        1,916.50 31.0%  $           1,322.39 N/A N/A
FPM-02/7-R194F-72/24 FPM-02/7-R194F-72/24: CTO-FIBER PATCHCOR EA B  $           537.63 31.0%  $              370.96 N/A N/A
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FPM-02/7-R315F-24/24 FPM-02/7-R315F-24/24: CTO-FIBER PATCHCOR EA B  $           722.03 31.0%  $              498.20 N/A N/A
FPM-02/7-R470F-24/36 FPM-02/7-R470F-24/36: CTO-FIBER PATCHCOR EA B  $           958.25 31.0%  $              661.19 N/A N/A
FPM-02/K-AC002M-25/39 FPM-02/K-AC002M-25/39: CTO-FIBER PATCHCO EA B  $           129.13 31.0%  $                89.10 N/A N/A
FPM-02/K-AC004M-25/39 FPM-02/K-AC004M-25/39: CTO-FIBER PATCHCO EA B  $           137.24 31.0%  $                94.70 N/A N/A
FPM-02/K-AC009M-25/39 FPM-02/K-AC009M-25/39: CTO-FIBER PATCHCO EA B  $           157.55 31.0%  $              108.71 N/A N/A
FPM-02/K-AC012M-25/39 FPM-02/K-AC012M-25/39: CTO-FIBER PATCHCO EA B  $           169.74 31.0%  $              117.12 N/A N/A
FPM-02/K-AC013M-25/39 FPM-02/K-AC013M-25/39: CTO-FIBER PATCHCO EA B  $           173.80 31.0%  $              119.92 N/A N/A
FPM-02/K-AC015M-25/39 FPM-02/K-AC015M-25/39: CTO-FIBER PATCHCO EA B  $           181.94 31.0%  $              125.54 N/A N/A
FPM-02/K-AC016M-25/39 FPM-02/K-AC016M-25/39: CTO-FIBER PATCHCO EA B  $           185.99 31.0%  $              128.33 N/A N/A
FPM-02/K-AC018M-25/39 FPM-02/K-AC018M-25/39: CTO-FIBER PATCHCO EA B  $           194.13 31.0%  $              133.95 N/A N/A
FPM-02/K-AC023M-25/39 FPM-02/K-AC023M-25/39: CTO-FIBER PATCHCO EA B  $           214.43 31.0%  $              147.96 N/A N/A
FPM-02/K-AF016M FPM-02/K-AF016M: CTO-FIBER PATCHCORDS EA B  $           910.96 31.0%  $              628.56 N/A N/A
FPM-02/K-AF016M-15/15 FPM-02/K-AF016M-15/15: CTO-FIBER PATCHCO EA B  $           910.96 31.0%  $              628.56 N/A N/A
FPM-02/K-AF017M FPM-02/K-AF017M: CTO-FIBER PATCHCORDS EA B  $           922.52 31.0%  $              636.54 N/A N/A
FPM-02/K-AH018M FPM-02/K-AH018M: CTO-FIBER PATCHCORDS EA B  $           630.22 31.0%  $              434.85 N/A N/A
FPM-02/K-AN011M-25/39 FPM-02/K-AN011M-25/39: CTO-FIBER PATCHCO EA B  $           292.87 31.0%  $              202.08 N/A N/A
FPM-02/K-AN022M-25/39 FPM-02/K-AN022M-25/39: CTO-FIBER PATCHCO EA B  $           343.74 31.0%  $              237.18 N/A N/A
FPM-02/K-AS018M-25/39 FPM-02/K-AS018M-25/39: CTO-FIBER PATCHCO EA B  $           630.22 31.0%  $              434.85 N/A N/A
FPM-02/K-F003M FPM-02/K-F003M: CTO-FIBER PATCHCORDS EA B  $           755.97 31.0%  $              521.62 N/A N/A
FPM-02/K-F011M FPM-02/K-F011M: CTO-FIBER PATCHCORDS EA B  $           835.97 31.0%  $              576.82 N/A N/A
FPM-02/K-F015M FPM-02/K-F015M: CTO-FIBER PATCHCORDS EA B  $           875.97 31.0%  $              604.42 N/A N/A
FPM-02/K-F031M FPM-02/K-F031M: CTO-FIBER PATCHCORDS EA B  $        1,035.96 31.0%  $              714.81 N/A N/A
FPM-02/K-F042M FPM-02/K-F042M: CTO-FIBER PATCHCORDS EA B  $        1,145.95 31.0%  $              790.71 N/A N/A
FPM-02/K-L005M FPM-02/K-L005M: CTO-FIBER PATCHCORDS EA B  $           508.98 31.0%  $              351.20 N/A N/A
FPM-02/K-L025M FPM-02/K-L025M: CTO-FIBER PATCHCORDS EA B  $           608.98 31.0%  $              420.20 N/A N/A
FPM-03/0-M003M FPM-03/0-M003M: CTO-FIBER PATCHCORDS EA B  $           860.22 31.0%  $              593.55 N/A N/A
FPM-03/0-M005M FPM-03/0-M005M: CTO-FIBER PATCHCORDS EA B  $           872.72 31.0%  $              602.18 N/A N/A
FPM-03/0-M006.17M-46 FPM-03/0-M006.17M-46: CTO-FIBER PATCHCOR EA B  $           880.02 31.0%  $              607.21 N/A N/A
FPM-03/0-P003M FPM-03/0-P003M: CTO-FIBER PATCHCORDS EA B  $           430.12 31.0%  $              296.78 N/A N/A
FPM-03/0-P005M FPM-03/0-P005M: CTO-FIBER PATCHCORDS EA B  $           436.37 31.0%  $              301.10 N/A N/A
FPM-03/3-AN014M FPM-03/3-AN014M: CTO-FIBER PATCHCORDS EA B  $           625.73 31.0%  $              431.75 N/A N/A
FPM-03/7-AC002M-25/25 FPM-03/7-AC002M-25/25: CTO-FIBER PATCHCO EA B  $           195.13 31.0%  $              134.64 N/A N/A
FPM-03/7-AC003M-25/25 FPM-03/7-AC003M-25/25: CTO-FIBER PATCHCO EA B  $           199.18 31.0%  $              137.43 N/A N/A
FPM-03/7-AC004M-25/25 FPM-03/7-AC004M-25/25: CTO-FIBER PATCHCO EA B  $           203.24 31.0%  $              140.24 N/A N/A
FPM-03/7-AN006M FPM-03/7-AN006M: CTO-FIBER PATCHCORDS EA B  $           401.73 31.0%  $              277.19 N/A N/A
FPM-03/7-AN008M FPM-03/7-AN008M: CTO-FIBER PATCHCORDS EA B  $           410.98 31.0%  $              283.58 N/A N/A
FPM-03/7-AN009M FPM-03/7-AN009M: CTO-FIBER PATCHCORDS EA B  $           415.62 31.0%  $              286.78 N/A N/A
FPM-03/K-R005M FPM-03/K-R005M: CTO-FIBER PATCHCORDS EA B  $           398.98 31.0%  $              275.30 N/A N/A
FPM-03/K-R007M FPM-03/K-R007M: CTO-FIBER PATCHCORDS EA B  $           408.98 31.0%  $              282.20 N/A N/A
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FPM-03/K-R030F FPM-03/K-R030F: CTO-FIBER PATCHCORDS EA B  $           419.71 31.0%  $              289.60 N/A N/A
FPM-03/K-R200F FPM-03/K-R200F: CTO-FIBER PATCHCORDS EA B  $           678.78 31.0%  $              468.36 N/A N/A
FPM-04/0-AT107M-39 FPM-04/0-AT107M-39: F/O 24-FIBER ASSE EA B  $        2,682.39 31.0%  $           1,850.85 N/A N/A
FPM-04/0-M002M FPM-04/0-M002M: CTO-FIBER PATCHCORDS EA B  $           498.48 31.0%  $              343.95 N/A N/A
FPM-04/0-M003.05M-31 FPM-04/0-M003.05M-31: CTO-FIBER PATCHCOR EA B  $           505.04 31.0%  $              348.48 N/A N/A
FPM-04/0-M003.5M-46 FPM-04/0-M003.5M-46: CTO-FIBER PATCHCORD EA B  $           507.86 31.0%  $              350.42 N/A N/A
FPM-04/0-M003M FPM-04/0-M003M: CTO-FIBER PATCHCORDS EA B  $           504.73 31.0%  $              348.26 N/A N/A
FPM-04/0-M006.17M-46 FPM-04/0-M006.17M-46: CTO-FIBER PATCHCOR EA B  $           524.54 31.0%  $              361.93 N/A N/A
FPM-04/0-M006.58M-62 FPM-04/0-M006.58M-62: CTO-FIBER PATCHCOR EA B  $           527.11 31.0%  $              363.71 N/A N/A
FPM-04/0-P002M FPM-04/0-P002M: CTO-FIBER PATCHCORDS EA B  $           249.24 31.0%  $              171.98 N/A N/A
FPM-04/0-P003.5M FPM-04/0-P003.5M: CTO-FIBER PATCHCORDS EA B  $           253.93 31.0%  $              175.21 N/A N/A
FPM-04/0-P003M FPM-04/0-P003M: CTO-FIBER PATCHCORDS EA B  $           252.37 31.0%  $              174.14 N/A N/A
FPM-04/0-P005M FPM-04/0-P005M: CTO-FIBER PATCHCORDS EA B  $           258.62 31.0%  $              178.45 N/A N/A
FPM-04/0-P010M-46 FPM-04/0-P010M-46: CTO-FIBER PATCHCORDS EA B  $           274.24 31.0%  $              189.23 N/A N/A
FPM-04/4-D020M FPM-04/4-D020M: CTO-FIBER PATCHCORDS EA B  $           398.98 31.0%  $              275.30 N/A N/A
FPM-04/4-F020M FPM-04/4-F020M: CTO-FIBER PATCHCORDS EA B  $        1,171.95 31.0%  $              808.65 N/A N/A
FPM-04/4-N050F-24/24 FPM-04/4-N050F-24/24: CTO-FIBER PATCHCOR EA B  $           800.37 31.0%  $              552.26 N/A N/A
FPM-04/4-N095F-24/24 FPM-04/4-N095F-24/24: CTO-FIBER PATCHCOR EA B  $           937.52 31.0%  $              646.89 N/A N/A
FPM-04/4-N140F-24/24 FPM-04/4-N140F-24/24: CTO-FIBER PATCHCOR EA B  $        1,074.69 31.0%  $              741.54 N/A N/A
FPM-04/4-P007M-18/18 FPM-04/4-P007M-18/18: CTO-FIBER PATCHCOR EA B  $           507.86 31.0%  $              350.42 N/A N/A
FPM-04/4-R065F-24/24 FPM-04/4-R065F-24/24: CTO-FIBER PATCHCOR EA B  $           423.04 31.0%  $              291.90 N/A N/A
FPM-04/4-R075F-24/24 FPM-04/4-R075F-24/24: CTO-FIBER PATCHCOR EA B  $           438.29 31.0%  $              302.42 N/A N/A
FPM-04/4-R135F-24/24 FPM-04/4-R135F-24/24: CTO-FIBER PATCHCOR EA B  $           529.73 31.0%  $              365.51 N/A N/A
FPM-04/4-R175F-24/24 FPM-04/4-R175F-24/24: CTO-FIBER PATCHCOR EA B  $           590.67 31.0%  $              407.56 N/A N/A
FPM-04/4-R295F-24/24 FPM-04/4-R295F-24/24: CTO-FIBER PATCHCOR EA B  $           773.57 31.0%  $              533.76 N/A N/A
FPM-04/4-W007M-18/18 FPM-04/4-W007M-18/18: CTO-FIBER PATCHCOR EA B  $           341.49 31.0%  $              235.63 N/A N/A
FPM-04/7-AC024M-25/25 FPM-04/7-AC024M-25/25: CTO-FIBER PATCHCO EA B  $           225.24 31.0%  $              155.42 N/A N/A
FPM-04/7-AC025M-25/25 FPM-04/7-AC025M-25/25: CTO-FIBER PATCHCO EA B  $           229.30 31.0%  $              158.22 N/A N/A
FPM-04/7-AN020M FPM-04/7-AN020M: CTO-FIBER PATCHCORDS EA B  $           347.99 31.0%  $              240.11 N/A N/A
FPM-04/7-AN057M-25/39 FPM-04/7-AN057M-25/39: CTO-FIBER PATCHCO EA B  $           519.11 31.0%  $              358.19 N/A N/A
FPM-04/7-AT014M-25/25 FPM-04/7-AT014M-25/25: CTO-FIBER PATCHCO EA B  $        1,777.93 31.0%  $           1,226.77 N/A N/A
FPM-04/7-D020M FPM-04/7-D020M: CTO-FIBER PATCHCORDS EA B  $           330.49 31.0%  $              228.04 N/A N/A
FPM-04/7-F020M FPM-04/7-F020M: CTO-FIBER PATCHCORDS EA B  $           966.46 31.0%  $              666.86 N/A N/A
FPM-04/7-FP020F-24/24 FPM-04/7-FP020F-24/24: CTO-FIBER PATCHCO EA B  $           835.04 31.0%  $              576.18 N/A N/A
FPM-04/7-FP066F-24/24 FPM-04/7-FP066F-24/24: CTO-FIBER PATCHCO EA B  $           992.77 31.0%  $              685.01 N/A N/A
FPM-04/7-FP085F-24/24 FPM-04/7-FP085F-24/24: CTO-FIBER PATCHCO EA B  $        1,057.92 31.0%  $              729.96 N/A N/A
FPM-04/7-FP086F-24/24 FPM-04/7-FP086F-24/24: CTO-FIBER PATCHCO EA B  $        1,061.36 31.0%  $              732.34 N/A N/A
FPM-04/7-FP090F-24/24 FPM-04/7-FP090F-24/24: CTO-FIBER PATCHCO EA B  $        1,075.07 31.0%  $              741.80 N/A N/A
FPM-04/7-FP092F-24/48 FPM-04/7-FP092F-24/48: CTO-FIBER PATCHCO EA B  $        1,081.94 31.0%  $              746.54 N/A N/A
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FPM-04/7-FP093F-24/24 FPM-04/7-FP093F-24/24: CTO-FIBER PATCHCO EA B  $        1,085.36 31.0%  $              748.90 N/A N/A
FPM-04/7-FP110F-24/36 FPM-04/7-FP110F-24/36: CTO-FIBER PATCHCO EA B  $        1,143.65 31.0%  $              789.12 N/A N/A
FPM-04/7-FP120F-24/24 FPM-04/7-FP120F-24/24: CTO-FIBER PATCHCO EA B  $        1,177.93 31.0%  $              812.77 N/A N/A
FPM-04/7-FP125F-24/36 FPM-04/7-FP125F-24/36: CTO-FIBER PATCHCO EA B  $        1,195.09 31.0%  $              824.61 N/A N/A
FPM-04/7-FP125F-24/72 FPM-04/7-FP125F-24/72: CTO-FIBER PATCHCO EA B  $        1,195.09 31.0%  $              824.61 N/A N/A
FPM-04/7-FP135F-24/24 FPM-04/7-FP135F-24/24: CTO-FIBER PATCHCO EA B  $        1,229.37 31.0%  $              848.27 N/A N/A
FPM-04/7-FP140F-24/24 FPM-04/7-FP140F-24/24: CTO-FIBER PATCHCO EA B  $        1,246.53 31.0%  $              860.11 N/A N/A
FPM-04/7-FP142F-24/36 FPM-04/7-FP142F-24/36: CTO-FIBER PATCHCO EA B  $        1,253.37 31.0%  $              864.83 N/A N/A
FPM-04/7-FP160F-24/48 FPM-04/7-FP160F-24/48: CTO-FIBER PATCHCO EA B  $        1,315.10 31.0%  $              907.42 N/A N/A
FPM-04/7-FP165F-24/48 FPM-04/7-FP165F-24/48: CTO-FIBER PATCHCO EA B  $        1,332.25 31.0%  $              919.25 N/A N/A
FPM-04/7-FP183F-24/24 FPM-04/7-FP183F-24/24: CTO-FIBER PATCHCO EA B  $        1,393.96 31.0%  $              961.83 N/A N/A
FPM-04/7-FP195F-24/36 FPM-04/7-FP195F-24/36: CTO-FIBER PATCHCO EA B  $        1,435.10 31.0%  $              990.22 N/A N/A
FPM-04/7-FP200F-24/36 FPM-04/7-FP200F-24/36: CTO-FIBER PATCHCO EA B  $        1,452.25 31.0%  $           1,002.05 N/A N/A
FPM-04/7-FP210F-24/24 FPM-04/7-FP210F-24/24: CTO-FIBER PATCHCO EA B  $        1,486.54 31.0%  $           1,025.71 N/A N/A
FPM-04/7-FP210F-24/36 FPM-04/7-FP210F-24/36: CTO-FIBER PATCHCO EA B  $        1,486.54 31.0%  $           1,025.71 N/A N/A
FPM-04/7-FP220F-24/48 FPM-04/7-FP220F-24/48: CTO-FIBER PATCHCO EA B  $        1,520.82 31.0%  $           1,049.37 N/A N/A
FPM-04/7-FP235F-24/36 FPM-04/7-FP235F-24/36: CTO-FIBER PATCHCO EA B  $        1,572.26 31.0%  $           1,084.86 N/A N/A
FPM-04/7-FP240F-24/24 FPM-04/7-FP240F-24/24: CTO-FIBER PATCHCO EA B  $        1,589.42 31.0%  $           1,096.70 N/A N/A
FPM-04/7-FP245F-24/24 FPM-04/7-FP245F-24/24: CTO-FIBER PATCHCO EA B  $        1,606.55 31.0%  $           1,108.52 N/A N/A
FPM-04/7-FP275F-24/36 FPM-04/7-FP275F-24/36: CTO-FIBER PATCHCO EA B  $        1,709.41 31.0%  $           1,179.49 N/A N/A
FPM-04/7-FP276F-24/24 FPM-04/7-FP276F-24/24: CTO-FIBER PATCHCO EA B  $        1,712.84 31.0%  $           1,181.86 N/A N/A
FPM-04/7-FP311F-24/24 FPM-04/7-FP311F-24/24: CTO-FIBER PATCHCO EA B  $        1,832.87 31.0%  $           1,264.68 N/A N/A
FPM-04/7-FP340F-24/48 FPM-04/7-FP340F-24/48: CTO-FIBER PATCHCO EA B  $        1,932.31 31.0%  $           1,333.29 N/A N/A
FPM-04/7-FP557F-24/36 FPM-04/7-FP557F-24/36: CTO-FIBER PATCHCO EA B  $        2,676.37 31.0%  $           1,846.70 N/A N/A
FPM-04/7-GP038F-24/24 FPM-04/7-GP038F-24/24: CTO-FIBER PATCHCO EA B  $        1,724.78 31.0%  $           1,190.10 N/A N/A
FPM-04/7-GP040F-24/24 FPM-04/7-GP040F-24/24: CTO-FIBER PATCHCO EA B  $        1,734.85 31.0%  $           1,197.05 N/A N/A
FPM-04/7-GP048F-24/24 FPM-04/7-GP048F-24/24: CTO-FIBER PATCHCO EA B  $        1,775.26 31.0%  $           1,224.93 N/A N/A
FPM-04/7-GP049F-24/24 FPM-04/7-GP049F-24/24: CTO-FIBER PATCHCO EA B  $        1,780.29 31.0%  $           1,228.40 N/A N/A
FPM-04/7-GP050F-24/48 FPM-04/7-GP050F-24/48: CTO-FIBER PATCHCO EA B  $        1,785.33 31.0%  $           1,231.88 N/A N/A
FPM-04/7-GP060F-24/24 FPM-04/7-GP060F-24/24: CTO-FIBER PATCHCO EA B  $        1,835.83 31.0%  $           1,266.72 N/A N/A
FPM-04/7-GP064F-24/24 FPM-04/7-GP064F-24/24: CTO-FIBER PATCHCO EA B  $        1,856.02 31.0%  $           1,280.65 N/A N/A
FPM-04/7-GP065F-24/48 FPM-04/7-GP065F-24/48: CTO-FIBER PATCHCO EA B  $        1,861.06 31.0%  $           1,284.13 N/A N/A
FPM-04/7-GP076F-24/24 FPM-04/7-GP076F-24/24: CTO-FIBER PATCHCO EA B  $        1,916.60 31.0%  $           1,322.45 N/A N/A
FPM-04/7-GP086F-24/24 FPM-04/7-GP086F-24/24: CTO-FIBER PATCHCO EA B  $        1,967.08 31.0%  $           1,357.29 N/A N/A
FPM-04/7-GP090F-24/48 FPM-04/7-GP090F-24/48: CTO-FIBER PATCHCO EA B  $        1,987.27 31.0%  $           1,371.22 N/A N/A
FPM-04/7-GP105F-24/36 FPM-04/7-GP105F-24/36: CTO-FIBER PATCHCO EA B  $        2,062.98 31.0%  $           1,423.46 N/A N/A
FPM-04/7-GP110F-24/36 FPM-04/7-GP110F-24/36: CTO-FIBER PATCHCO EA B  $        2,088.22 31.0%  $           1,440.87 N/A N/A
FPM-04/7-GP116F-24/24 FPM-04/7-GP116F-24/24: CTO-FIBER PATCHCO EA B  $        2,118.51 31.0%  $           1,461.77 N/A N/A
FPM-04/7-GP130F-24/48 FPM-04/7-GP130F-24/48: CTO-FIBER PATCHCO EA B  $        2,189.18 31.0%  $           1,510.53 N/A N/A
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FPM-04/7-GP140F-24/36 FPM-04/7-GP140F-24/36: CTO-FIBER PATCHCO EA B  $        2,239.68 31.0%  $           1,545.38 N/A N/A
FPM-04/7-GP142F-24/36 FPM-04/7-GP142F-24/36: CTO-FIBER PATCHCO EA B  $        2,249.78 31.0%  $           1,552.35 N/A N/A
FPM-04/7-GP160F-24/48 FPM-04/7-GP160F-24/48: CTO-FIBER PATCHCO EA B  $        2,340.64 31.0%  $           1,615.04 N/A N/A
FPM-04/7-GP168F-24/48 FPM-04/7-GP168F-24/48: CTO-FIBER PATCHCO EA B  $        2,381.02 31.0%  $           1,642.90 N/A N/A
FPM-04/7-GP195F-24/36 FPM-04/7-GP195F-24/36: CTO-FIBER PATCHCO EA B  $        2,517.32 31.0%  $           1,736.95 N/A N/A
FPM-04/7-GP200F-24/36 FPM-04/7-GP200F-24/36: CTO-FIBER PATCHCO EA B  $        2,542.55 31.0%  $           1,754.36 N/A N/A
FPM-04/7-GP215F-24/24 FPM-04/7-GP215F-24/24: CTO-FIBER PATCHCO EA B  $        2,618.28 31.0%  $           1,806.61 N/A N/A
FPM-04/7-GP215F-24/36 FPM-04/7-GP215F-24/36: CTO-FIBER PATCHCO EA B  $        2,618.28 31.0%  $           1,806.61 N/A N/A
FPM-04/7-GP220F-24/36 FPM-04/7-GP220F-24/36: CTO-FIBER PATCHCO EA B  $        2,643.53 31.0%  $           1,824.04 N/A N/A
FPM-04/7-GP220F-24/48 FPM-04/7-GP220F-24/48: CTO-FIBER PATCHCO EA B  $        2,643.53 31.0%  $           1,824.04 N/A N/A
FPM-04/7-GP230F-24/24 FPM-04/7-GP230F-24/24: CTO-FIBER PATCHCO EA B  $        2,694.01 31.0%  $           1,858.87 N/A N/A
FPM-04/7-GP230F-24/36 FPM-04/7-GP230F-24/36: CTO-FIBER PATCHCO EA B  $        2,694.01 31.0%  $           1,858.87 N/A N/A
FPM-04/7-GP236F-24/36 FPM-04/7-GP236F-24/36: CTO-FIBER PATCHCO EA B  $        2,724.29 31.0%  $           1,879.76 N/A N/A
FPM-04/7-GP240F-36/36 FPM-04/7-GP240F-36/36: CTO-FIBER PATCHCO EA B  $        2,744.49 31.0%  $           1,893.70 N/A N/A
FPM-04/7-GP260F-24/24 FPM-04/7-GP260F-24/24: CTO-FIBER PATCHCO EA B  $        2,845.44 31.0%  $           1,963.35 N/A N/A
FPM-04/7-GP275F-24/36 FPM-04/7-GP275F-24/36: CTO-FIBER PATCHCO EA B  $        2,921.17 31.0%  $           2,015.61 N/A N/A
FPM-04/7-GP280F-24/24 FPM-04/7-GP280F-24/24: CTO-FIBER PATCHCO EA B  $        2,946.40 31.0%  $           2,033.02 N/A N/A
FPM-04/7-GP295F-24/24 FPM-04/7-GP295F-24/24: CTO-FIBER PATCHCO EA B  $        3,022.13 31.0%  $           2,085.27 N/A N/A
FPM-04/7-GP310F-24/24 FPM-04/7-GP310F-24/24: CTO-FIBER PATCHCO EA B  $        3,097.86 31.0%  $           2,137.52 N/A N/A
FPM-04/7-GP310F-24/48 FPM-04/7-GP310F-24/48: CTO-FIBER PATCHCO EA B  $        3,097.86 31.0%  $           2,137.52 N/A N/A
FPM-04/7-GP316F-24/24 FPM-04/7-GP316F-24/24: CTO-FIBER PATCHCO EA B  $        3,128.14 31.0%  $           2,158.42 N/A N/A
FPM-04/7-GP318F-24/24 FPM-04/7-GP318F-24/24: CTO-FIBER PATCHCO EA B  $        3,138.26 31.0%  $           2,165.40 N/A N/A
FPM-04/7-GP340F-24/36 FPM-04/7-GP340F-24/36: CTO-FIBER PATCHCO EA B  $        3,249.29 31.0%  $           2,242.01 N/A N/A
FPM-04/7-GP347F-24/24 FPM-04/7-GP347F-24/24: CTO-FIBER PATCHCO EA B  $        3,284.64 31.0%  $           2,266.40 N/A N/A
FPM-04/7-GP350F-24/36 FPM-04/7-GP350F-24/36: CTO-FIBER PATCHCO EA B  $        3,299.77 31.0%  $           2,276.84 N/A N/A
FPM-04/7-GP400F-24/24 FPM-04/7-GP400F-24/24: CTO-FIBER PATCHCO EA B  $        3,552.17 31.0%  $           2,451.00 N/A N/A
FPM-04/7-M014M FPM-04/7-M014M: CTO-FIBER PATCHCORDS EA B  $           853.97 31.0%  $              589.24 N/A N/A
FPM-04/7-M016M FPM-04/7-M016M: CTO-FIBER PATCHCORDS EA B  $           866.47 31.0%  $              597.86 N/A N/A
FPM-04/7-N036F-24/24 FPM-04/7-N036F-24/24: CTO-FIBER PATCHCOR EA B  $           620.71 31.0%  $              428.29 N/A N/A
FPM-04/7-N050F-24/24 FPM-04/7-N050F-24/24: CTO-FIBER PATCHCOR EA B  $           663.38 31.0%  $              457.73 N/A N/A
FPM-04/7-N050F-24/48 FPM-04/7-N050F-24/48: CTO-FIBER PATCHCOR EA B  $           663.38 31.0%  $              457.73 N/A N/A
FPM-04/7-N055F-24/24 FPM-04/7-N055F-24/24: CTO-FIBER PATCHCOR EA B  $           678.61 31.0%  $              468.24 N/A N/A
FPM-04/7-N065F-24/48 FPM-04/7-N065F-24/48: CTO-FIBER PATCHCOR EA B  $           709.11 31.0%  $              489.29 N/A N/A
FPM-04/7-N066F-24/39 FPM-04/7-N066F-24/39: CTO-FIBER PATCHCOR EA B  $           712.14 31.0%  $              491.38 N/A N/A
FPM-04/7-N070F-24/39 FPM-04/7-N070F-24/39: CTO-FIBER PATCHCOR EA B  $           724.34 31.0%  $              499.79 N/A N/A
FPM-04/7-N075F-24/39 FPM-04/7-N075F-24/39: CTO-FIBER PATCHCOR EA B  $           739.57 31.0%  $              510.30 N/A N/A
FPM-04/7-N080F-24/39 FPM-04/7-N080F-24/39: CTO-FIBER PATCHCOR EA B  $           754.82 31.0%  $              520.83 N/A N/A
FPM-04/7-N080F-24/48 FPM-04/7-N080F-24/48: CTO-FIBER PATCHCOR EA B  $           754.82 31.0%  $              520.83 N/A N/A
FPM-04/7-N085F-24/39 FPM-04/7-N085F-24/39: CTO-FIBER PATCHCOR EA B  $           770.05 31.0%  $              531.33 N/A N/A
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FPM-04/7-N085F-24/48 FPM-04/7-N085F-24/48: CTO-FIBER PATCHCOR EA B  $           770.05 31.0%  $              531.33 N/A N/A
FPM-04/7-N086F-24/24 FPM-04/7-N086F-24/24: CTO-FIBER PATCHCOR EA B  $           773.10 31.0%  $              533.44 N/A N/A
FPM-04/7-N090F-24/39 FPM-04/7-N090F-24/39: CTO-FIBER PATCHCOR EA B  $           785.30 31.0%  $              541.86 N/A N/A
FPM-04/7-N090F-24/48 FPM-04/7-N090F-24/48: CTO-FIBER PATCHCOR EA B  $           785.30 31.0%  $              541.86 N/A N/A
FPM-04/7-N095F-24/39 FPM-04/7-N095F-24/39: CTO-FIBER PATCHCOR EA B  $           800.53 31.0%  $              552.37 N/A N/A
FPM-04/7-N100F-24/36 FPM-04/7-N100F-24/36: CTO-FIBER PATCHCOR EA B  $           815.78 31.0%  $              562.89 N/A N/A
FPM-04/7-N105F-24/36 FPM-04/7-N105F-24/36: CTO-FIBER PATCHCOR EA B  $           831.01 31.0%  $              573.40 N/A N/A
FPM-04/7-N105F-24/48 FPM-04/7-N105F-24/48: CTO-FIBER PATCHCOR EA B  $           831.01 31.0%  $              573.40 N/A N/A
FPM-04/7-N110F-24/36 FPM-04/7-N110F-24/36: CTO-FIBER PATCHCOR EA B  $           846.24 31.0%  $              583.91 N/A N/A
FPM-04/7-N115F-24/36 FPM-04/7-N115F-24/36: CTO-FIBER PATCHCOR EA B  $           861.48 31.0%  $              594.42 N/A N/A
FPM-04/7-N122F-24/48 FPM-04/7-N122F-24/48: CTO-FIBER PATCHCOR EA B  $           882.83 31.0%  $              609.15 N/A N/A
FPM-04/7-N125F-24/36 FPM-04/7-N125F-24/36: CTO-FIBER PATCHCOR EA B  $           891.96 31.0%  $              615.45 N/A N/A
FPM-04/7-N125F-24/72 FPM-04/7-N125F-24/72: CTO-FIBER PATCHCOR EA B  $           891.96 31.0%  $              615.45 N/A N/A
FPM-04/7-N140F-24/36 FPM-04/7-N140F-24/36: CTO-FIBER PATCHCOR EA B  $           937.69 31.0%  $              647.01 N/A N/A
FPM-04/7-N142F-24/36 FPM-04/7-N142F-24/36: CTO-FIBER PATCHCOR EA B  $           943.79 31.0%  $              651.22 N/A N/A
FPM-04/7-N150F-24/36 FPM-04/7-N150F-24/36: CTO-FIBER PATCHCOR EA B  $           968.17 31.0%  $              668.04 N/A N/A
FPM-04/7-N162F-24/48 FPM-04/7-N162F-24/48: CTO-FIBER PATCHCOR EA B  $        1,004.73 31.0%  $              693.26 N/A N/A
FPM-04/7-N166F-24/24 FPM-04/7-N166F-24/24: CTO-FIBER PATCHCOR EA B  $        1,016.94 31.0%  $              701.69 N/A N/A
FPM-04/7-N175F-24/48 FPM-04/7-N175F-24/48: CTO-FIBER PATCHCOR EA B  $        1,044.36 31.0%  $              720.61 N/A N/A
FPM-04/7-N180F-24/39 FPM-04/7-N180F-24/39: CTO-FIBER PATCHCOR EA B  $        1,059.61 31.0%  $              731.13 N/A N/A
FPM-04/7-N190F-24/36 FPM-04/7-N190F-24/36: CTO-FIBER PATCHCOR EA B  $        1,090.09 31.0%  $              752.16 N/A N/A
FPM-04/7-N195F-24/36 FPM-04/7-N195F-24/36: CTO-FIBER PATCHCOR EA B  $        1,105.34 31.0%  $              762.68 N/A N/A
FPM-04/7-N200F-24/36 FPM-04/7-N200F-24/36: CTO-FIBER PATCHCOR EA B  $        1,120.57 31.0%  $              773.19 N/A N/A
FPM-04/7-N205F-24/39 FPM-04/7-N205F-24/39: CTO-FIBER PATCHCOR EA B  $        1,135.80 31.0%  $              783.70 N/A N/A
FPM-04/7-N210F-24/36 FPM-04/7-N210F-24/36: CTO-FIBER PATCHCOR EA B  $        1,151.05 31.0%  $              794.22 N/A N/A
FPM-04/7-N215F-24/36 FPM-04/7-N215F-24/36: CTO-FIBER PATCHCOR EA B  $        1,166.28 31.0%  $              804.73 N/A N/A
FPM-04/7-N220F-24/36 FPM-04/7-N220F-24/36: CTO-FIBER PATCHCOR EA B  $        1,181.53 31.0%  $              815.26 N/A N/A
FPM-04/7-N220F-24/48 FPM-04/7-N220F-24/48: CTO-FIBER PATCHCOR EA B  $        1,181.53 31.0%  $              815.26 N/A N/A
FPM-04/7-N229F-24/24 FPM-04/7-N229F-24/24: CTO-FIBER PATCHCOR EA B  $        1,208.95 31.0%  $              834.18 N/A N/A
FPM-04/7-N230F-24/24 FPM-04/7-N230F-24/24: CTO-FIBER PATCHCOR EA B  $        1,212.01 31.0%  $              836.29 N/A N/A
FPM-04/7-N230F-24/36 FPM-04/7-N230F-24/36: CTO-FIBER PATCHCOR EA B  $        1,212.01 31.0%  $              836.29 N/A N/A
FPM-04/7-N235F-24/36 FPM-04/7-N235F-24/36: CTO-FIBER PATCHCOR EA B  $        1,227.24 31.0%  $              846.80 N/A N/A
FPM-04/7-N236F-24/48 FPM-04/7-N236F-24/48: CTO-FIBER PATCHCOR EA B  $        1,230.30 31.0%  $              848.91 N/A N/A
FPM-04/7-N240F-24/36 FPM-04/7-N240F-24/36: CTO-FIBER PATCHCOR EA B  $        1,242.47 31.0%  $              857.30 N/A N/A
FPM-04/7-N240F-36/36 FPM-04/7-N240F-36/36: CTO-FIBER PATCHCOR EA B  $        1,242.47 31.0%  $              857.30 N/A N/A
FPM-04/7-N245F-24/36 FPM-04/7-N245F-24/36: CTO-FIBER PATCHCOR EA B  $        1,257.72 31.0%  $              867.83 N/A N/A
FPM-04/7-N250F-24/36 FPM-04/7-N250F-24/36: CTO-FIBER PATCHCOR EA B  $        1,272.97 31.0%  $              878.35 N/A N/A
FPM-04/7-N250F-24/48 FPM-04/7-N250F-24/48: CTO-FIBER PATCHCOR EA B  $        1,272.97 31.0%  $              878.35 N/A N/A
FPM-04/7-N252F-36/24 FPM-04/7-N252F-36/24: CTO-FIBER PATCHCOR EA B  $        1,279.06 31.0%  $              882.55 N/A N/A
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FPM-04/7-N257F-24/36 FPM-04/7-N257F-24/36: CTO-FIBER PATCHCOR EA B  $        1,294.29 31.0%  $              893.06 N/A N/A
FPM-04/7-N265F-24/36 FPM-04/7-N265F-24/36: CTO-FIBER PATCHCOR EA B  $        1,318.68 31.0%  $              909.89 N/A N/A
FPM-04/7-N275F-24/36 FPM-04/7-N275F-24/36: CTO-FIBER PATCHCOR EA B  $        1,349.16 31.0%  $              930.92 N/A N/A
FPM-04/7-N275F-24/48 FPM-04/7-N275F-24/48: CTO-FIBER PATCHCOR EA B  $        1,349.16 31.0%  $              930.92 N/A N/A
FPM-04/7-N280F-24/36 FPM-04/7-N280F-24/36: CTO-FIBER PATCHCOR EA B  $        1,364.39 31.0%  $              941.43 N/A N/A
FPM-04/7-N280F-24/48 FPM-04/7-N280F-24/48: CTO-FIBER PATCHCOR EA B  $        1,364.39 31.0%  $              941.43 N/A N/A
FPM-04/7-N290F-24/36 FPM-04/7-N290F-24/36: CTO-FIBER PATCHCOR EA B  $        1,394.87 31.0%  $              962.46 N/A N/A
FPM-04/7-N295F-24/48 FPM-04/7-N295F-24/48: CTO-FIBER PATCHCOR EA B  $        1,410.12 31.0%  $              972.98 N/A N/A
FPM-04/7-N305F-24/48 FPM-04/7-N305F-24/48: CTO-FIBER PATCHCOR EA B  $        1,440.60 31.0%  $              994.01 N/A N/A
FPM-04/7-N310F-24/24 FPM-04/7-N310F-24/24: CTO-FIBER PATCHCOR EA B  $        1,455.83 31.0%  $           1,004.52 N/A N/A
FPM-04/7-N310F-24/48 FPM-04/7-N310F-24/48: CTO-FIBER PATCHCOR EA B  $        1,455.83 31.0%  $           1,004.52 N/A N/A
FPM-04/7-N315F-24/36 FPM-04/7-N315F-24/36: CTO-FIBER PATCHCOR EA B  $        1,471.08 31.0%  $           1,015.05 N/A N/A
FPM-04/7-N335F-24/36 FPM-04/7-N335F-24/36: CTO-FIBER PATCHCOR EA B  $        1,532.03 31.0%  $           1,057.10 N/A N/A
FPM-04/7-N340F-24/36 FPM-04/7-N340F-24/36: CTO-FIBER PATCHCOR EA B  $        1,547.27 31.0%  $           1,067.62 N/A N/A
FPM-04/7-N347F-24/24 FPM-04/7-N347F-24/24: CTO-FIBER PATCHCOR EA B  $        1,568.61 31.0%  $           1,082.34 N/A N/A
FPM-04/7-N350F-24/36 FPM-04/7-N350F-24/36: CTO-FIBER PATCHCOR EA B  $        1,577.74 31.0%  $           1,088.64 N/A N/A
FPM-04/7-N350F-24/48 FPM-04/7-N350F-24/48: CTO-FIBER PATCHCOR EA B  $        1,577.74 31.0%  $           1,088.64 N/A N/A
FPM-04/7-N370F-24/36 FPM-04/7-N370F-24/36: CTO-FIBER PATCHCOR EA B  $        1,638.70 31.0%  $           1,130.70 N/A N/A
FPM-04/7-N400F-24/36 FPM-04/7-N400F-24/36: CTO-FIBER PATCHCOR EA B  $        1,730.14 31.0%  $           1,193.80 N/A N/A
FPM-04/7-N425F-24/48 FPM-04/7-N425F-24/48: CTO-FIBER PATCHCOR EA B  $        1,806.35 31.0%  $           1,246.38 N/A N/A
FPM-04/7-N432F-24/36 FPM-04/7-N432F-24/36: CTO-FIBER PATCHCOR EA B  $        1,827.68 31.0%  $           1,261.10 N/A N/A
FPM-04/7-N557F-24/36 FPM-04/7-N557F-24/36: CTO-FIBER PATCHCOR EA B  $        2,208.68 31.0%  $           1,523.99 N/A N/A
FPM-04/7-R002M FPM-04/7-R002M: CTO-FIBER PATCHCORDS EA B  $           265.49 31.0%  $              183.19 N/A N/A
FPM-04/7-R006M FPM-04/7-R006M: CTO-FIBER PATCHCORDS EA B  $           285.49 31.0%  $              196.99 N/A N/A
FPM-04/7-R010M FPM-04/7-R010M: CTO-FIBER PATCHCORDS EA B  $           305.49 31.0%  $              210.79 N/A N/A
FPM-04/7-R016F-36/36 FPM-04/7-R016F-36/36: CTO-FIBER PATCHCOR EA B  $           279.87 31.0%  $              193.11 N/A N/A
FPM-04/7-R035F-24/24 FPM-04/7-R035F-24/24: CTO-FIBER PATCHCOR EA B  $           308.83 31.0%  $              213.09 N/A N/A
FPM-04/7-R055F-24/48 FPM-04/7-R055F-24/48: CTO-FIBER PATCHCOR EA B  $           339.31 31.0%  $              234.12 N/A N/A
FPM-04/7-R073F-24/24 FPM-04/7-R073F-24/24: CTO-FIBER PATCHCOR EA B  $           366.74 31.0%  $              253.05 N/A N/A
FPM-04/7-R075F-36/39 FPM-04/7-R075F-36/39: CTO-FIBER PATCHCOR EA B  $           369.79 31.0%  $              255.16 N/A N/A
FPM-04/7-R085F-24/48 FPM-04/7-R085F-24/48: CTO-FIBER PATCHCOR EA B  $           385.02 31.0%  $              265.66 N/A N/A
FPM-04/7-R086F-24/24 FPM-04/7-R086F-24/24: CTO-FIBER PATCHCOR EA B  $           386.54 31.0%  $              266.71 N/A N/A
FPM-04/7-R090F-24/48 FPM-04/7-R090F-24/48: CTO-FIBER PATCHCOR EA B  $           392.64 31.0%  $              270.92 N/A N/A
FPM-04/7-R091F-24/24 FPM-04/7-R091F-24/24: CTO-FIBER PATCHCOR EA B  $           394.18 31.0%  $              271.98 N/A N/A
FPM-04/7-R095F-24/39 FPM-04/7-R095F-24/39: CTO-FIBER PATCHCOR EA B  $           400.25 31.0%  $              276.17 N/A N/A
FPM-04/7-R110F-24/36 FPM-04/7-R110F-24/36: CTO-FIBER PATCHCOR EA B  $           423.12 31.0%  $              291.95 N/A N/A
FPM-04/7-R115F-24/36 FPM-04/7-R115F-24/36: CTO-FIBER PATCHCOR EA B  $           430.75 31.0%  $              297.22 N/A N/A
FPM-04/7-R128F-24/36 FPM-04/7-R128F-24/36: CTO-FIBER PATCHCOR EA B  $           450.56 31.0%  $              310.89 N/A N/A
FPM-04/7-R130F-24/24 FPM-04/7-R130F-24/24: CTO-FIBER PATCHCOR EA B  $           453.62 31.0%  $              313.00 N/A N/A
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FPM-04/7-R130F-24/48 FPM-04/7-R130F-24/48: CTO-FIBER PATCHCOR EA B  $           453.62 31.0%  $              313.00 N/A N/A
FPM-04/7-R140F-24/48 FPM-04/7-R140F-24/48: CTO-FIBER PATCHCOR EA B  $           468.85 31.0%  $              323.51 N/A N/A
FPM-04/7-R142F-24/36 FPM-04/7-R142F-24/36: CTO-FIBER PATCHCOR EA B  $           471.89 31.0%  $              325.60 N/A N/A
FPM-04/7-R145F-24/36 FPM-04/7-R145F-24/36: CTO-FIBER PATCHCOR EA B  $           476.46 31.0%  $              328.76 N/A N/A
FPM-04/7-R156F-24/24 FPM-04/7-R156F-24/24: CTO-FIBER PATCHCOR EA B  $           493.23 31.0%  $              340.33 N/A N/A
FPM-04/7-R160F-24/36 FPM-04/7-R160F-24/36: CTO-FIBER PATCHCOR EA B  $           499.33 31.0%  $              344.54 N/A N/A
FPM-04/7-R167F-24/24 FPM-04/7-R167F-24/24: CTO-FIBER PATCHCOR EA B  $           510.00 31.0%  $              351.90 N/A N/A
FPM-04/7-R200F-24/36 FPM-04/7-R200F-24/36: CTO-FIBER PATCHCOR EA B  $           560.29 31.0%  $              386.60 N/A N/A
FPM-04/7-R210F-24/36 FPM-04/7-R210F-24/36: CTO-FIBER PATCHCOR EA B  $           575.53 31.0%  $              397.12 N/A N/A
FPM-04/7-R215F-24/36 FPM-04/7-R215F-24/36: CTO-FIBER PATCHCOR EA B  $           583.13 31.0%  $              402.36 N/A N/A
FPM-04/7-R220F-24/48 FPM-04/7-R220F-24/48: CTO-FIBER PATCHCOR EA B  $           590.76 31.0%  $              407.62 N/A N/A
FPM-04/7-R225F-24/36 FPM-04/7-R225F-24/36: CTO-FIBER PATCHCOR EA B  $           598.38 31.0%  $              412.88 N/A N/A
FPM-04/7-R230F-24/36 FPM-04/7-R230F-24/36: CTO-FIBER PATCHCOR EA B  $           606.00 31.0%  $              418.14 N/A N/A
FPM-04/7-R235F-24/36 FPM-04/7-R235F-24/36: CTO-FIBER PATCHCOR EA B  $           613.63 31.0%  $              423.40 N/A N/A
FPM-04/7-R257F-24/36 FPM-04/7-R257F-24/36: CTO-FIBER PATCHCOR EA B  $           647.15 31.0%  $              446.53 N/A N/A
FPM-04/7-R265F-24/36 FPM-04/7-R265F-24/36: CTO-FIBER PATCHCOR EA B  $           659.34 31.0%  $              454.94 N/A N/A
FPM-04/7-R275F-24/36 FPM-04/7-R275F-24/36: CTO-FIBER PATCHCOR EA B  $           674.57 31.0%  $              465.45 N/A N/A
FPM-04/7-R280F-24/36 FPM-04/7-R280F-24/36: CTO-FIBER PATCHCOR EA B  $           682.20 31.0%  $              470.72 N/A N/A
FPM-04/7-R280F-30/24 FPM-04/7-R280F-30/24: CTO-FIBER PATCHCOR EA B  $           682.20 31.0%  $              470.72 N/A N/A
FPM-04/7-R282F-24/24 FPM-04/7-R282F-24/24: CTO-FIBER PATCHCOR EA B  $           685.24 31.0%  $              472.82 N/A N/A
FPM-04/7-R285F-24/36 FPM-04/7-R285F-24/36: CTO-FIBER PATCHCOR EA B  $           689.82 31.0%  $              475.98 N/A N/A
FPM-04/7-R300F-24/36 FPM-04/7-R300F-24/36: CTO-FIBER PATCHCOR EA B  $           712.66 31.0%  $              491.74 N/A N/A
FPM-04/7-R310F-24/36 FPM-04/7-R310F-24/36: CTO-FIBER PATCHCOR EA B  $           727.91 31.0%  $              502.26 N/A N/A
FPM-04/7-R340F-24/36 FPM-04/7-R340F-24/36: CTO-FIBER PATCHCOR EA B  $           773.62 31.0%  $              533.80 N/A N/A
FPM-04/7-R340F-24/48 FPM-04/7-R340F-24/48: CTO-FIBER PATCHCOR EA B  $           773.62 31.0%  $              533.80 N/A N/A
FPM-04/7-R360F-24/36 FPM-04/7-R360F-24/36: CTO-FIBER PATCHCOR EA B  $           804.12 31.0%  $              554.84 N/A N/A
FPM-04/7-R375F-24/24 FPM-04/7-R375F-24/24: CTO-FIBER PATCHCOR EA B  $           826.97 31.0%  $              570.61 N/A N/A
FPM-04/7-R380F-24/36 FPM-04/7-R380F-24/36: CTO-FIBER PATCHCOR EA B  $           834.60 31.0%  $              575.87 N/A N/A
FPM-04/7-R526F-24/36 FPM-04/7-R526F-24/36: CTO-FIBER PATCHCOR EA B  $        1,057.09 31.0%  $              729.39 N/A N/A
FPM-04/7-R557F-24/36 FPM-04/7-R557F-24/36: CTO-FIBER PATCHCOR EA B  $        1,104.34 31.0%  $              761.99 N/A N/A
FPM-04/E-D001M FPM-04/E-D001M: C/A 4FBR ST/ASC 1M EA B  $           241.24 31.0%  $              166.46 N/A N/A
FPM-04/E-D003M FPM-04/E-D003M: CTO-FIBER PATCHCORDS EA B  $           275.74 31.0%  $              190.26 N/A N/A
FPM-04/E-D010M FPM-04/E-D010M: CTO-FIBER PATCHCORDS EA B  $           301.99 31.0%  $              208.37 N/A N/A
FPM-04/E-D020M FPM-04/E-D020M: CTO-FIBER PATCHCORDS EA B  $           339.49 31.0%  $              234.25 N/A N/A
FPM-04/E-F001M FPM-04/E-F001M: SM 1.7MM 12F PC EA B  $           722.47 31.0%  $              498.50 N/A N/A
FPM-04/E-F003M FPM-04/E-F003M: CTO-FIBER PATCHCORDS EA B  $           823.47 31.0%  $              568.19 N/A N/A
FPM-04/E-F010M FPM-04/E-F010M: CTO-FIBER PATCHCORDS EA B  $           893.46 31.0%  $              616.49 N/A N/A
FPM-04/E-F020M FPM-04/E-F020M: CTO-FIBER PATCHCORDS EA B  $           993.46 31.0%  $              685.49 N/A N/A
FPM-04/K-AD007M FPM-04/K-AD007M: CTO-FIBER PATCHCORDS EA B  $        1,674.24 31.0%  $           1,155.23 N/A N/A
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FPM-04/K-AD007M-48/12 FPM-04/K-AD007M-48/12: CTO-FIBER PATCHCO EA B  $        1,674.24 31.0%  $           1,155.23 N/A N/A
FPM-04/K-AD010M FPM-04/K-AD010M: CTO-FIBER PATCHCORDS EA B  $        1,734.82 31.0%  $           1,197.03 N/A N/A
FPM-04/K-AD010M-48/12 FPM-04/K-AD010M-48/12: CTO-FIBER PATCHCO EA B  $        1,734.82 31.0%  $           1,197.03 N/A N/A
FPM-04/K-FP045F-36/73 FPM-04/K-FP045F-36/73: CTO-FIBER PATCHCO EA B  $           920.77 31.0%  $              635.33 N/A N/A
FPM-04/K-FP055F-36/73 FPM-04/K-FP055F-36/73: CTO-FIBER PATCHCO EA B  $           955.06 31.0%  $              658.99 N/A N/A
FPM-04/K-FP078F-24/72 FPM-04/K-FP078F-24/72: CTO-FIBER PATCHCO EA B  $        1,033.94 31.0%  $              713.42 N/A N/A
FPM-04/K-FP080F-24/72 FPM-04/K-FP080F-24/72: CTO-FIBER PATCHCO EA B  $        1,040.79 31.0%  $              718.15 N/A N/A
FPM-04/K-FP085F-24/72 FPM-04/K-FP085F-24/72: CTO-FIBER PATCHCO EA B  $        1,057.92 31.0%  $              729.96 N/A N/A
FPM-04/K-FP085F-24/96 FPM-04/K-FP085F-24/96: CTO-FIBER PATCHCO EA B  $        1,057.92 31.0%  $              729.96 N/A N/A
FPM-04/K-FP088F-24/72 FPM-04/K-FP088F-24/72: CTO-FIBER PATCHCO EA B  $        1,068.23 31.0%  $              737.08 N/A N/A
FPM-04/K-FP090F-24/72 FPM-04/K-FP090F-24/72: CTO-FIBER PATCHCO EA B  $        1,075.07 31.0%  $              741.80 N/A N/A
FPM-04/K-FP105F-24/72 FPM-04/K-FP105F-24/72: CTO-FIBER PATCHCO EA B  $        1,126.51 31.0%  $              777.29 N/A N/A
FPM-04/K-FP107F-24/72 FPM-04/K-FP107F-24/72: CTO-FIBER PATCHCO EA B  $        1,133.36 31.0%  $              782.02 N/A N/A
FPM-04/K-FP128F-24/72 FPM-04/K-FP128F-24/72: CTO-FIBER PATCHCO EA B  $        1,205.37 31.0%  $              831.71 N/A N/A
FPM-04/K-FP152F-24/72 FPM-04/K-FP152F-24/72: CTO-FIBER PATCHCO EA B  $        1,287.66 31.0%  $              888.49 N/A N/A
FPM-04/K-FP170F-24/72 FPM-04/K-FP170F-24/72: CTO-FIBER PATCHCO EA B  $        1,349.39 31.0%  $              931.08 N/A N/A
FPM-04/K-FP210F-24/72 FPM-04/K-FP210F-24/72: CTO-FIBER PATCHCO EA B  $        1,486.54 31.0%  $           1,025.71 N/A N/A
FPM-04/K-FP220F-24/72 FPM-04/K-FP220F-24/72: CTO-FIBER PATCHCO EA B  $        1,520.82 31.0%  $           1,049.37 N/A N/A
FPM-04/K-FP265F-24/72 FPM-04/K-FP265F-24/72: CTO-FIBER PATCHCO EA B  $        1,675.13 31.0%  $           1,155.84 N/A N/A
FPM-04/K-FP295F-24/72 FPM-04/K-FP295F-24/72: CTO-FIBER PATCHCO EA B  $        1,777.99 31.0%  $           1,226.81 N/A N/A
FPM-04/K-FP310F-24/72 FPM-04/K-FP310F-24/72: CTO-FIBER PATCHCO EA B  $        1,829.43 31.0%  $           1,262.31 N/A N/A
FPM-04/K-FP525F-24/72 FPM-04/K-FP525F-24/72: CTO-FIBER PATCHCO EA B  $        2,566.65 31.0%  $           1,770.99 N/A N/A
FPM-04/K-FP620F-24/72 FPM-04/K-FP620F-24/72: CTO-FIBER PATCHCO EA B  $        2,892.38 31.0%  $           1,995.74 N/A N/A
FPM-04/K-FP630F-24/72 FPM-04/K-FP630F-24/72: CTO-FIBER PATCHCO EA B  $        2,926.67 31.0%  $           2,019.40 N/A N/A
FPM-04/K-GP076F-24/24 FPM-04/K-GP076F-24/24: CTO-FIBER PATCHCO EA B  $        1,916.60 31.0%  $           1,322.45 N/A N/A
FPM-04/K-GP080F-24/24 FPM-04/K-GP080F-24/24: CTO-FIBER PATCHCO EA B  $        1,936.79 31.0%  $           1,336.39 N/A N/A
FPM-04/K-GP310F-24/24 FPM-04/K-GP310F-24/24: CTO-FIBER PATCHCO EA B  $        3,097.86 31.0%  $           2,137.52 N/A N/A
FPM-04/K-GP320F-24/24 FPM-04/K-GP320F-24/24: CTO-FIBER PATCHCO EA B  $        3,148.34 31.0%  $           2,172.35 N/A N/A
FPM-04/K-N065F-24/39 FPM-04/K-N065F-24/39: CTO-FIBER PATCHCOR EA B  $           709.11 31.0%  $              489.29 N/A N/A
FPM-04/K-N075F-24/39 FPM-04/K-N075F-24/39: CTO-FIBER PATCHCOR EA B  $           739.57 31.0%  $              510.30 N/A N/A
FPM-04/K-N076F-24/24 FPM-04/K-N076F-24/24: CTO-FIBER PATCHCOR EA B  $           742.62 31.0%  $              512.41 N/A N/A
FPM-04/K-N078F-24/24 FPM-04/K-N078F-24/24: CTO-FIBER PATCHCOR EA B  $           748.72 31.0%  $              516.62 N/A N/A
FPM-04/K-N078F-24/72 FPM-04/K-N078F-24/72: CTO-FIBER PATCHCOR EA B  $           748.72 31.0%  $              516.62 N/A N/A
FPM-04/K-N080F-24/72 FPM-04/K-N080F-24/72: CTO-FIBER PATCHCOR EA B  $           754.82 31.0%  $              520.83 N/A N/A
FPM-04/K-N080F-24/96 FPM-04/K-N080F-24/96: CTO-FIBER PATCHCOR EA B  $           754.82 31.0%  $              520.83 N/A N/A
FPM-04/K-N081F-24/96 FPM-04/K-N081F-24/96: CTO-FIBER PATCHCOR EA B  $           757.85 31.0%  $              522.92 N/A N/A
FPM-04/K-N085F-24/72 FPM-04/K-N085F-24/72: CTO-FIBER PATCHCOR EA B  $           770.05 31.0%  $              531.33 N/A N/A
FPM-04/K-N088F-24/72 FPM-04/K-N088F-24/72: CTO-FIBER PATCHCOR EA B  $           779.20 31.0%  $              537.65 N/A N/A
FPM-04/K-N090F-24/72 FPM-04/K-N090F-24/72: CTO-FIBER PATCHCOR EA B  $           785.30 31.0%  $              541.86 N/A N/A
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FPM-04/K-N105F-24/72 FPM-04/K-N105F-24/72: CTO-FIBER PATCHCOR EA B  $           831.01 31.0%  $              573.40 N/A N/A
FPM-04/K-N107F-24/72 FPM-04/K-N107F-24/72: CTO-FIBER PATCHCOR EA B  $           837.10 31.0%  $              577.60 N/A N/A
FPM-04/K-N128F-24/72 FPM-04/K-N128F-24/72: CTO-FIBER PATCHCOR EA B  $           901.12 31.0%  $              621.77 N/A N/A
FPM-04/K-N152F-24/72 FPM-04/K-N152F-24/72: CTO-FIBER PATCHCOR EA B  $           974.27 31.0%  $              672.25 N/A N/A
FPM-04/K-N170F-24/72 FPM-04/K-N170F-24/72: CTO-FIBER PATCHCOR EA B  $        1,029.13 31.0%  $              710.10 N/A N/A
FPM-04/K-N180F-24/39 FPM-04/K-N180F-24/39: CTO-FIBER PATCHCOR EA B  $        1,059.61 31.0%  $              731.13 N/A N/A
FPM-04/K-N210F-24/72 FPM-04/K-N210F-24/72: CTO-FIBER PATCHCOR EA B  $        1,151.05 31.0%  $              794.22 N/A N/A
FPM-04/K-N220F-24/72 FPM-04/K-N220F-24/72: CTO-FIBER PATCHCOR EA B  $        1,181.53 31.0%  $              815.26 N/A N/A
FPM-04/K-N260F-24/72 FPM-04/K-N260F-24/72: CTO-FIBER PATCHCOR EA B  $        1,303.43 31.0%  $              899.37 N/A N/A
FPM-04/K-N265F-24/72 FPM-04/K-N265F-24/72: CTO-FIBER PATCHCOR EA B  $        1,318.68 31.0%  $              909.89 N/A N/A
FPM-04/K-N295F-24/72 FPM-04/K-N295F-24/72: CTO-FIBER PATCHCOR EA B  $        1,410.12 31.0%  $              972.98 N/A N/A
FPM-04/K-N310F-24/72 FPM-04/K-N310F-24/72: CTO-FIBER PATCHCOR EA B  $        1,455.83 31.0%  $           1,004.52 N/A N/A
FPM-04/K-N525F-24/72 FPM-04/K-N525F-24/72: CTO-FIBER PATCHCOR EA B  $        2,111.15 31.0%  $           1,456.69 N/A N/A
FPM-04/K-N530F-24/72 FPM-04/K-N530F-24/72: CTO-FIBER PATCHCOR EA B  $        2,126.38 31.0%  $           1,467.20 N/A N/A
FPM-04/K-N620F-24/72 FPM-04/K-N620F-24/72: CTO-FIBER PATCHCOR EA B  $        2,400.67 31.0%  $           1,656.46 N/A N/A
FPM-04/K-N630F-24/72 FPM-04/K-N630F-24/72: CTO-FIBER PATCHCOR EA B  $        2,431.17 31.0%  $           1,677.51 N/A N/A
FPM-04/K-R075F-36/39 FPM-04/K-R075F-36/39: CTO-FIBER PATCHCOR EA B  $           369.79 31.0%  $              255.16 N/A N/A
FPM-04/K-R080F-24/24 FPM-04/K-R080F-24/24: CTO-FIBER PATCHCOR EA B  $           377.41 31.0%  $              260.41 N/A N/A
FPM-04/K-R180F-24/39 FPM-04/K-R180F-24/39: CTO-FIBER PATCHCOR EA B  $           529.81 31.0%  $              365.57 N/A N/A
FPM-04/K-R310F-24/24 FPM-04/K-R310F-24/24: CTO-FIBER PATCHCOR EA B  $           727.91 31.0%  $              502.26 N/A N/A
FPM-04/K-R320F-24/24 FPM-04/K-R320F-24/24: CTO-FIBER PATCHCOR EA B  $           743.16 31.0%  $              512.78 N/A N/A
FPM-07/0-AD150M FPM-07/0-AD150M: CTO-FIBER PATCHCORDS EA B  $        3,588.99 31.0%  $           2,476.40 N/A N/A
FPM-07/0-AF023M FPM-07/0-AF023M: CTO-FIBER PATCHCORDS EA B  $           546.42 31.0%  $              377.03 N/A N/A
FPM-07/0-AF026M FPM-07/0-AF026M: CTO-FIBER PATCHCORDS EA B  $           581.11 31.0%  $              400.97 N/A N/A
FPM-07/0-AF039M FPM-07/0-AF039M: CTO-FIBER PATCHCORDS EA B  $           731.41 31.0%  $              504.67 N/A N/A
FPM-07/0-AF054M FPM-07/0-AF054M: CTO-FIBER PATCHCORDS EA B  $           904.85 31.0%  $              624.35 N/A N/A
FPM-07/0-AF114M FPM-07/0-AF114M: SM SC-STUB 12FIBER EA B  $        1,598.57 31.0%  $           1,103.01 N/A N/A
FPM-07/0-AT003M-25 FPM-07/0-AT003M-25: CTO-FIBER PATCHCORDS EA B  $           613.48 31.0%  $              423.30 N/A N/A
FPM-07/0-AT030M-25 FPM-07/0-AT030M-25: CTO-FIBER PATCHCORDS EA B  $        1,085.96 31.0%  $              749.31 N/A N/A
FPM-07/0-AT031M-39 FPM-07/0-AT031M-39: CTO-FIBER PATCHCORDS EA B  $        1,103.46 31.0%  $              761.39 N/A N/A
FPM-07/0-AT048M-25 FPM-07/0-AT048M-25: CTO-FIBER PATCHCORDS EA B  $        1,400.94 31.0%  $              966.65 N/A N/A
FPM-07/0-AT055M-25 FPM-07/0-AT055M-25: CTO-FIBER PATCHCORDS EA B  $        1,523.44 31.0%  $           1,051.17 N/A N/A
FPM-07/0-AT077M-25 FPM-07/0-AT077M-25: CTO-FIBER PATCHCORDS EA B  $        1,908.42 31.0%  $           1,316.81 N/A N/A
FPM-07/0-AT092M-25 FPM-07/0-AT092M-25: CTO-FIBER PATCHCORDS EA B  $        2,170.91 31.0%  $           1,497.93 N/A N/A
FPM-07/0-AT098M-25 FPM-07/0-AT098M-25: CTO-FIBER PATCHCORDS EA B  $        2,275.91 31.0%  $           1,570.38 N/A N/A
FPM-07/0-AT125M-25 FPM-07/0-AT125M-25: 24 FIBER 2MM RBR EA B  $        4,964.80 31.0%  $           3,425.71 N/A N/A
FPM-07/0-AT162M-25 FPM-07/0-AT162M-25: 24 FIBER 2MM RBR EA B  $        3,395.86 31.0%  $           2,343.14 N/A N/A
FPM-07/0-BD100F-49 FPM-07/0-BD100F-49: C/A, 32 FBR 1.7 SUB EA B  $        2,462.31 31.0%  $           1,698.99 N/A N/A
FPM-07/0-D002M FPM-07/0-D002M: CTO-FIBER PATCHCORDS EA B  $           101.00 31.0%  $                69.69 N/A N/A
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FPM-07/0-D031M FPM-07/0-D031M: CTO-FIBER PATCHCORDS EA B  $           209.74 31.0%  $              144.72 N/A N/A
FPM-07/0-D060M FPM-07/0-D060M: CTO-FIBER PATCHCORDS EA B  $           318.49 31.0%  $              219.76 N/A N/A
FPM-07/0-DA020M FPM-07/0-DA020M: C/A 1.7 STD WALL PLENUM EA B  $           183.49 31.0%  $              126.61 N/A N/A
FPM-07/0-F003M FPM-07/0-F003M: CTO-FIBER PATCHCORDS EA B  $           310.49 31.0%  $              214.24 N/A N/A
FPM-07/0-F005M FPM-07/0-F005M: CTO-FIBER PATCHCORDS EA B  $           330.49 31.0%  $              228.04 N/A N/A
FPM-07/0-F020M FPM-07/0-F020M: CTO-FIBER PATCHCORDS EA B  $           480.48 31.0%  $              331.53 N/A N/A
FPM-07/0-F031M FPM-07/0-F031M: CTO-FIBER PATCHCORDS EA B  $           590.48 31.0%  $              407.43 N/A N/A
FPM-07/0-L006.17M-46 FPM-07/0-L006.17M-46: C/A SWB 8 FIBERS EA B  $           217.84 31.0%  $              150.31 N/A N/A
FPM-07/0-L006.58M-62 FPM-07/0-L006.58M-62: CTO-FIBER PATCHCOR EA B  $           219.90 31.0%  $              151.73 N/A N/A
FPM-07/0-LE020M FPM-07/0-LE020M: C/A 1.7 STD WALL PLENUM EA B  $           381.98 31.0%  $              263.57 N/A N/A
FPM-07/0-M001M FPM-07/0-M001M: CTO-FIBER PATCHCORDS EA B  $           286.74 31.0%  $              197.85 N/A N/A
FPM-07/0-M003.5M FPM-07/0-M003.5M: CTO-FIBER PATCHCORDS EA B  $           302.37 31.0%  $              208.64 N/A N/A
FPM-07/0-M003.5M-36 FPM-07/0-M003.5M-36: CTO-FIBER PATCHCORD EA B  $           302.37 31.0%  $              208.64 N/A N/A
FPM-07/0-M003.5M-46 FPM-07/0-M003.5M-46: CTO-FIBER PATCHCORD EA B  $           302.37 31.0%  $              208.64 N/A N/A
FPM-07/0-M003M FPM-07/0-M003M: CTO-FIBER PATCHCORDS EA B  $           299.24 31.0%  $              206.48 N/A N/A
FPM-07/0-M003M-36 FPM-07/0-M003M-36: CTO-FIBER PATCHCORDS EA B  $           299.24 31.0%  $              206.48 N/A N/A
FPM-07/0-M003M-46 FPM-07/0-M003M-46: CTO-FIBER PATCHCORDS EA B  $           299.24 31.0%  $              206.48 N/A N/A
FPM-07/0-M005M FPM-07/0-M005M: C/A 12 F SWB SC EA B  $           360.75 31.0%  $              248.92 N/A N/A
FPM-07/0-M006.17M FPM-07/0-M006.17M: CTO-FIBER PATCHCORDS EA B  $           319.04 31.0%  $              220.14 N/A N/A
FPM-07/0-M006.17M-39 FPM-07/0-M006.17M-39: CTO-FIBER PATCHCOR EA B  $           319.04 31.0%  $              220.14 N/A N/A
FPM-07/0-M006.17M-46 FPM-07/0-M006.17M-46: CTO-FIBER PATCHCOR EA B  $           319.04 31.0%  $              220.14 N/A N/A
FPM-07/0-M006.58M-62 FPM-07/0-M006.58M-62: CTO-FIBER PATCHCOR EA B  $           321.62 31.0%  $              221.92 N/A N/A
FPM-07/0-M007M FPM-07/0-M007M: CTO-FIBER PATCHCORDS EA B  $           324.24 31.0%  $              223.73 N/A N/A
FPM-07/0-M008M-24 FPM-07/0-M008M-24: CTO-FIBER PATCHCORDS EA B  $           330.49 31.0%  $              228.04 N/A N/A
FPM-07/0-M008M-46 FPM-07/0-M008M-46: CTO-FIBER PATCHCORDS EA B  $           330.49 31.0%  $              228.04 N/A N/A
FPM-07/0-M010M-46 FPM-07/0-M010M-46: CTO-FIBER PATCHCORDS EA B  $           342.99 31.0%  $              236.66 N/A N/A
FPM-07/0-M015M FPM-07/0-M015M: CTO-FIBER PATCHCORDS EA B  $           374.24 31.0%  $              258.23 N/A N/A
FPM-07/0-M080M FPM-07/0-M080M: CTO-FIBER PATCHCORDS EA B  $           780.47 31.0%  $              538.52 N/A N/A
FPM-07/0-P003.5M FPM-07/0-P003.5M: CTO-FIBER PATCHCORDS EA B  $           151.19 31.0%  $              104.32 N/A N/A
FPM-07/0-P003M FPM-07/0-P003M: CTO-FIBER PATCHCORDS EA B  $           149.63 31.0%  $              103.24 N/A N/A
FPM-07/0-P005M FPM-07/0-P005M: CTO-FIBER PATCHCORDS EA B  $           155.88 31.0%  $              107.56 N/A N/A
FPM-07/0-P005M-40 FPM-07/0-P005M-40: CTO-FIBER PATCHCORDS EA B  $           155.88 31.0%  $              107.56 N/A N/A
FPM-07/0-P006.58M-62 FPM-07/0-P006.58M-62: CTO-FIBER PATCHCOR EA B  $           160.80 31.0%  $              110.95 N/A N/A
FPM-07/0-P007M-52 FPM-07/0-P007M-52: CTO-FIBER PATCHCORDS EA B  $           162.13 31.0%  $              111.87 N/A N/A
FPM-07/0-P008M-52 FPM-07/0-P008M-52: CTO-FIBER PATCHCORDS EA B  $           165.24 31.0%  $              114.02 N/A N/A
FPM-07/0-P010M FPM-07/0-P010M: CTO-FIBER PATCHCORDS EA B  $           171.49 31.0%  $              118.33 N/A N/A
FPM-07/0-P010M-52 FPM-07/0-P010M-52: CTO-FIBER PATCHCORDS EA B  $           171.49 31.0%  $              118.33 N/A N/A
FPM-07/0-TM020M FPM-07/0-TM020M: C/A 1.7 STD WALL PLENUM EA B  $           275.24 31.0%  $              189.92 N/A N/A
FPM-07/0-W003M FPM-07/0-W003M: CTO-FIBER PATCHCORDS EA B  $           101.00 31.0%  $                69.69 N/A N/A
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FPM-07/0-Y004M-36 FPM-07/0-Y004M-36: CTO-FIBER PATCHCORDS EA B  $           310.49 31.0%  $              214.24 N/A N/A
FPM-07/0-Y005M-X FPM-07/0-Y005M-X: CTO-FIBER PATCHCORDS EA B  $           317.99 31.0%  $              219.41 N/A N/A
FPM-07/0-Y006M FPM-07/0-Y006M: CTO-FIBER PATCHCORDS EA B  $           325.49 31.0%  $              224.59 N/A N/A
FPM-07/7-AC001M-39/25 FPM-07/7-AC001M-39/25: 2F C/A SC/SC 2MM EA B  $           101.63 31.0%  $                70.12 N/A N/A
FPM-07/7-AC002M FPM-07/7-AC002M: CTO-FIBER PATCHCORDS EA B  $           101.63 31.0%  $                70.12 N/A N/A
FPM-07/7-AC002M-25/25 FPM-07/7-AC002M-25/25: CTO-FIBER PATCHCO EA B  $           101.63 31.0%  $                70.12 N/A N/A
FPM-07/7-AC002M-25/39 FPM-07/7-AC002M-25/39: CTO-FIBER PATCHCO EA B  $           101.63 31.0%  $                70.12 N/A N/A
FPM-07/7-AC002M-39/25 FPM-07/7-AC002M-39/25: CTO-FIBER PATCHCO EA B  $           101.63 31.0%  $                70.12 N/A N/A
FPM-07/7-AC002M-39/39 FPM-07/7-AC002M-39/39: 2FIBER RBR SC/SC EA B  $           101.50 31.0%  $                70.04 N/A N/A
FPM-07/7-AC003M FPM-07/7-AC003M: CTO-FIBER PATCHCORDS EA B  $           105.69 31.0%  $                72.93 N/A N/A
FPM-07/7-AC003M-25/25 FPM-07/7-AC003M-25/25: CTO-FIBER PATCHCO EA B  $           105.69 31.0%  $                72.93 N/A N/A
FPM-07/7-AC003M-25/39 FPM-07/7-AC003M-25/39: CTO-FIBER PATCHCO EA B  $           105.69 31.0%  $                72.93 N/A N/A
FPM-07/7-AC003M-39/25 FPM-07/7-AC003M-39/25: CTO-FIBER PATCHCO EA B  $           105.69 31.0%  $                72.93 N/A N/A
FPM-07/7-AC003M-39/39 FPM-07/7-AC003M-39/39: CTO-FIBER PATCHCO EA B  $           105.69 31.0%  $                72.93 N/A N/A
FPM-07/7-AC003M-39/60 FPM-07/7-AC003M-39/60: CTO-FIBER PATCHCO EA B  $           105.69 31.0%  $                72.93 N/A N/A
FPM-07/7-AC004M-25/39 FPM-07/7-AC004M-25/39: CTO-FIBER PATCHCO EA B  $           109.75 31.0%  $                75.73 N/A N/A
FPM-07/7-AC005M-25/39 FPM-07/7-AC005M-25/39: CTO-FIBER PATCHCO EA B  $           113.80 31.0%  $                78.52 N/A N/A
FPM-07/7-AC005M-39/25 FPM-07/7-AC005M-39/25: CTO-FIBER PATCHCO EA B  $           113.80 31.0%  $                78.52 N/A N/A
FPM-07/7-AC005M-39/60 FPM-07/7-AC005M-39/60: CTO-FIBER PATCHCO EA B  $           113.80 31.0%  $                78.52 N/A N/A
FPM-07/7-AC006M-25/25 FPM-07/7-AC006M-25/25: CTO-FIBER PATCHCO EA B  $           117.88 31.0%  $                81.34 N/A N/A
FPM-07/7-AC006M-25/39 FPM-07/7-AC006M-25/39: CTO-FIBER PATCHCO EA B  $           117.88 31.0%  $                81.34 N/A N/A
FPM-07/7-AC006M-39/25 FPM-07/7-AC006M-39/25: CTO-FIBER PATCHCO EA B  $           117.88 31.0%  $                81.34 N/A N/A
FPM-07/7-AC007M-25/39 FPM-07/7-AC007M-25/39: CTO-FIBER PATCHCO EA B  $           121.94 31.0%  $                84.14 N/A N/A
FPM-07/7-AC007M-39/25 FPM-07/7-AC007M-39/25: CTO-FIBER PATCHCO EA B  $           121.94 31.0%  $                84.14 N/A N/A
FPM-07/7-AC008M-25/39 FPM-07/7-AC008M-25/39: CTO-FIBER PATCHCO EA B  $           126.00 31.0%  $                86.94 N/A N/A
FPM-07/7-AC009M-25/39 FPM-07/7-AC009M-25/39: CTO-FIBER PATCHCO EA B  $           130.05 31.0%  $                89.73 N/A N/A
FPM-07/7-AC009M-39/25 FPM-07/7-AC009M-39/25: CTO-FIBER PATCHCO EA B  $           130.05 31.0%  $                89.73 N/A N/A
FPM-07/7-AC009M-39/39 FPM-07/7-AC009M-39/39: CTO-FIBER PATCHCO EA B  $           130.05 31.0%  $                89.73 N/A N/A
FPM-07/7-AC010M-10/25 FPM-07/7-AC010M-10/25: 2FIBER RBR C/A EA B  $           134.13 31.0%  $                92.55 N/A N/A
FPM-07/7-AC010M-25/25 FPM-07/7-AC010M-25/25: CTO-FIBER PATCHCO EA B  $           134.13 31.0%  $                92.55 N/A N/A
FPM-07/7-AC010M-25/39 FPM-07/7-AC010M-25/39: CTO-FIBER PATCHCO EA B  $           134.13 31.0%  $                92.55 N/A N/A
FPM-07/7-AC010M-39/25 FPM-07/7-AC010M-39/25: CTO-FIBER PATCHCO EA B  $           134.13 31.0%  $                92.55 N/A N/A
FPM-07/7-AC010M-39/60 FPM-07/7-AC010M-39/60: CTO-FIBER PATCHCO EA B  $           134.13 31.0%  $                92.55 N/A N/A
FPM-07/7-AC011M-25/25 FPM-07/7-AC011M-25/25: CTO-FIBER PATCHCO EA B  $           138.19 31.0%  $                95.35 N/A N/A
FPM-07/7-AC011M-25/39 FPM-07/7-AC011M-25/39: CTO-FIBER PATCHCO EA B  $           138.19 31.0%  $                95.35 N/A N/A
FPM-07/7-AC011M-39/25 FPM-07/7-AC011M-39/25: CTO-FIBER PATCHCO EA B  $           138.19 31.0%  $                95.35 N/A N/A
FPM-07/7-AC011M-39/39 FPM-07/7-AC011M-39/39: CTO-FIBER PATCHCO EA B  $           138.19 31.0%  $                95.35 N/A N/A
FPM-07/7-AC012M-10/60 FPM-07/7-AC012M-10/60: 2FIBER RBR SC/SC EA B  $           142.24 31.0%  $                98.15 N/A N/A
FPM-07/7-AC012M-25/25 FPM-07/7-AC012M-25/25: CTO-FIBER PATCHCO EA B  $           142.24 31.0%  $                98.15 N/A N/A
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FPM-07/7-AC012M-25/39 FPM-07/7-AC012M-25/39: CTO-FIBER PATCHCO EA B  $           142.24 31.0%  $                98.15 N/A N/A
FPM-07/7-AC012M-39/25 FPM-07/7-AC012M-39/25: CTO-FIBER PATCHCO EA B  $           142.24 31.0%  $                98.15 N/A N/A
FPM-07/7-AC012M-39/39 FPM-07/7-AC012M-39/39: CTO-FIBER PATCHCO EA B  $           142.24 31.0%  $                98.15 N/A N/A
FPM-07/7-AC012M-39/60 FPM-07/7-AC012M-39/60: CTO-FIBER PATCHCO EA B  $           142.24 31.0%  $                98.15 N/A N/A
FPM-07/7-AC013M-25/25 FPM-07/7-AC013M-25/25: CTO-FIBER PATCHCO EA B  $           146.30 31.0%  $              100.95 N/A N/A
FPM-07/7-AC013M-25/39 FPM-07/7-AC013M-25/39: CTO-FIBER PATCHCO EA B  $           146.30 31.0%  $              100.95 N/A N/A
FPM-07/7-AC013M-25/60 FPM-07/7-AC013M-25/60: CTO-FIBER PATCHCO EA B  $           146.30 31.0%  $              100.95 N/A N/A
FPM-07/7-AC013M-39/25 FPM-07/7-AC013M-39/25: CTO-FIBER PATCHCO EA B  $           146.30 31.0%  $              100.95 N/A N/A
FPM-07/7-AC013M-39/60 FPM-07/7-AC013M-39/60: CTO-FIBER PATCHCO EA B  $           146.30 31.0%  $              100.95 N/A N/A
FPM-07/7-AC013M-60/39 FPM-07/7-AC013M-60/39: CTO-FIBER PATCHCO EA B  $           146.30 31.0%  $              100.95 N/A N/A
FPM-07/7-AC014M-10/25 FPM-07/7-AC014M-10/25: 2FIBER RBR C/A EA B  $           150.38 31.0%  $              103.76 N/A N/A
FPM-07/7-AC014M-25/25 FPM-07/7-AC014M-25/25: CTO-FIBER PATCHCO EA B  $           150.38 31.0%  $              103.76 N/A N/A
FPM-07/7-AC014M-25/39 FPM-07/7-AC014M-25/39: CTO-FIBER PATCHCO EA B  $           150.38 31.0%  $              103.76 N/A N/A
FPM-07/7-AC014M-25/60 FPM-07/7-AC014M-25/60: CTO-FIBER PATCHCO EA B  $           150.38 31.0%  $              103.76 N/A N/A
FPM-07/7-AC014M-39/25 FPM-07/7-AC014M-39/25: CTO-FIBER PATCHCO EA B  $           150.38 31.0%  $              103.76 N/A N/A
FPM-07/7-AC014M-39/39 FPM-07/7-AC014M-39/39: CTO-FIBER PATCHCO EA B  $           150.38 31.0%  $              103.76 N/A N/A
FPM-07/7-AC014M-60/39 FPM-07/7-AC014M-60/39: CTO-FIBER PATCHCO EA B  $           150.38 31.0%  $              103.76 N/A N/A
FPM-07/7-AC015M-25/39 FPM-07/7-AC015M-25/39: CTO-FIBER PATCHCO EA B  $           154.44 31.0%  $              106.56 N/A N/A
FPM-07/7-AC015M-39/25 FPM-07/7-AC015M-39/25: CTO-FIBER PATCHCO EA B  $           154.44 31.0%  $              106.56 N/A N/A
FPM-07/7-AC015M-39/60 FPM-07/7-AC015M-39/60: CTO-FIBER PATCHCO EA B  $           154.44 31.0%  $              106.56 N/A N/A
FPM-07/7-AC016M-10/25 FPM-07/7-AC016M-10/25: 2FIBER RBR C/A EA B  $           158.49 31.0%  $              109.36 N/A N/A
FPM-07/7-AC016M-25/39 FPM-07/7-AC016M-25/39: CTO-FIBER PATCHCO EA B  $           158.49 31.0%  $              109.36 N/A N/A
FPM-07/7-AC016M-30/30 FPM-07/7-AC016M-30/30: CTO-FIBER PATCHCO EA B  $           158.49 31.0%  $              109.36 N/A N/A
FPM-07/7-AC016M-39/25 FPM-07/7-AC016M-39/25: CTO-FIBER PATCHCO EA B  $           158.49 31.0%  $              109.36 N/A N/A
FPM-07/7-AC016M-39/39 FPM-07/7-AC016M-39/39: CTO-FIBER PATCHCO EA B  $           158.49 31.0%  $              109.36 N/A N/A
FPM-07/7-AC016M-39/60 FPM-07/7-AC016M-39/60: CTO-FIBER PATCHCO EA B  $           158.49 31.0%  $              109.36 N/A N/A
FPM-07/7-AC017M-25/25 FPM-07/7-AC017M-25/25: CTO-FIBER PATCHCO EA B  $           162.55 31.0%  $              112.16 N/A N/A
FPM-07/7-AC017M-25/39 FPM-07/7-AC017M-25/39: CTO-FIBER PATCHCO EA B  $           162.55 31.0%  $              112.16 N/A N/A
FPM-07/7-AC017M-39/25 FPM-07/7-AC017M-39/25: CTO-FIBER PATCHCO EA B  $           162.55 31.0%  $              112.16 N/A N/A
FPM-07/7-AC017M-39/60 FPM-07/7-AC017M-39/60: CTO-FIBER PATCHCO EA B  $           162.55 31.0%  $              112.16 N/A N/A
FPM-07/7-AC018M-25/25 FPM-07/7-AC018M-25/25: CTO-FIBER PATCHCO EA B  $           166.63 31.0%  $              114.97 N/A N/A
FPM-07/7-AC018M-25/39 FPM-07/7-AC018M-25/39: CTO-FIBER PATCHCO EA B  $           166.63 31.0%  $              114.97 N/A N/A
FPM-07/7-AC018M-39/25 FPM-07/7-AC018M-39/25: CTO-FIBER PATCHCO EA B  $           166.63 31.0%  $              114.97 N/A N/A
FPM-07/7-AC018M-39/39 FPM-07/7-AC018M-39/39: CTO-FIBER PATCHCO EA B  $           166.63 31.0%  $              114.97 N/A N/A
FPM-07/7-AC018M-39/60 FPM-07/7-AC018M-39/60: CTO-FIBER PATCHCO EA B  $           166.63 31.0%  $              114.97 N/A N/A
FPM-07/7-AC019M-25/25 FPM-07/7-AC019M-25/25: CTO-FIBER PATCHCO EA B  $           170.69 31.0%  $              117.78 N/A N/A
FPM-07/7-AC019M-25/39 FPM-07/7-AC019M-25/39: CTO-FIBER PATCHCO EA B  $           170.69 31.0%  $              117.78 N/A N/A
FPM-07/7-AC019M-39/25 FPM-07/7-AC019M-39/25: CTO-FIBER PATCHCO EA B  $           170.69 31.0%  $              117.78 N/A N/A
FPM-07/7-AC019M-39/60 FPM-07/7-AC019M-39/60: CTO-FIBER PATCHCO EA B  $           170.69 31.0%  $              117.78 N/A N/A
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FPM-07/7-AC020M-10/25 FPM-07/7-AC020M-10/25: 2FIBER RBR C/A EA B  $           174.74 31.0%  $              120.57 N/A N/A
FPM-07/7-AC020M-25/25 FPM-07/7-AC020M-25/25: CTO-FIBER PATCHCO EA B  $           174.74 31.0%  $              120.57 N/A N/A
FPM-07/7-AC020M-25/39 FPM-07/7-AC020M-25/39: CTO-FIBER PATCHCO EA B  $           174.74 31.0%  $              120.57 N/A N/A
FPM-07/7-AC020M-25/60 FPM-07/7-AC020M-25/60: CTO-FIBER PATCHCO EA B  $           174.74 31.0%  $              120.57 N/A N/A
FPM-07/7-AC020M-39/25 FPM-07/7-AC020M-39/25: CTO-FIBER PATCHCO EA B  $           174.74 31.0%  $              120.57 N/A N/A
FPM-07/7-AC020M-39/60 FPM-07/7-AC020M-39/60: CTO-FIBER PATCHCO EA B  $           174.74 31.0%  $              120.57 N/A N/A
FPM-07/7-AC021M-25/39 FPM-07/7-AC021M-25/39: CTO-FIBER PATCHCO EA B  $           178.80 31.0%  $              123.37 N/A N/A
FPM-07/7-AC021M-25/60 FPM-07/7-AC021M-25/60: CTO-FIBER PATCHCO EA B  $           178.80 31.0%  $              123.37 N/A N/A
FPM-07/7-AC021M-39/25 FPM-07/7-AC021M-39/25: CTO-FIBER PATCHCO EA B  $           178.80 31.0%  $              123.37 N/A N/A
FPM-07/7-AC021M-39/60 FPM-07/7-AC021M-39/60: CTO-FIBER PATCHCO EA B  $           178.80 31.0%  $              123.37 N/A N/A
FPM-07/7-AC022M-25/39 FPM-07/7-AC022M-25/39: CTO-FIBER PATCHCO EA B  $           182.88 31.0%  $              126.19 N/A N/A
FPM-07/7-AC022M-39/25 FPM-07/7-AC022M-39/25: CTO-FIBER PATCHCO EA B  $           182.88 31.0%  $              126.19 N/A N/A
FPM-07/7-AC022M-39/39 FPM-07/7-AC022M-39/39: CTO-FIBER PATCHCO EA B  $           182.88 31.0%  $              126.19 N/A N/A
FPM-07/7-AC022M-39/60 FPM-07/7-AC022M-39/60: CTO-FIBER PATCHCO EA B  $           182.88 31.0%  $              126.19 N/A N/A
FPM-07/7-AC023M-25/39 FPM-07/7-AC023M-25/39: CTO-FIBER PATCHCO EA B  $           186.93 31.0%  $              128.98 N/A N/A
FPM-07/7-AC023M-39/25 FPM-07/7-AC023M-39/25: CTO-FIBER PATCHCO EA B  $           186.93 31.0%  $              128.98 N/A N/A
FPM-07/7-AC024M-25/39 FPM-07/7-AC024M-25/39: CTO-FIBER PATCHCO EA B  $           190.99 31.0%  $              131.78 N/A N/A
FPM-07/7-AC024M-25/60 FPM-07/7-AC024M-25/60: CTO-FIBER PATCHCO EA B  $           190.99 31.0%  $              131.78 N/A N/A
FPM-07/7-AC024M-39/25 FPM-07/7-AC024M-39/25: CTO-FIBER PATCHCO EA B  $           190.99 31.0%  $              131.78 N/A N/A
FPM-07/7-AC024M-39/60 FPM-07/7-AC024M-39/60: CTO-FIBER PATCHCO EA B  $           190.99 31.0%  $              131.78 N/A N/A
FPM-07/7-AC025M-25/39 FPM-07/7-AC025M-25/39: CTO-FIBER PATCHCO EA B  $           195.05 31.0%  $              134.58 N/A N/A
FPM-07/7-AC025M-25/60 FPM-07/7-AC025M-25/60: CTO-FIBER PATCHCO EA B  $           195.05 31.0%  $              134.58 N/A N/A
FPM-07/7-AC025M-39/25 FPM-07/7-AC025M-39/25: CTO-FIBER PATCHCO EA B  $           195.05 31.0%  $              134.58 N/A N/A
FPM-07/7-AC025M-39/39 FPM-07/7-AC025M-39/39: CTO-FIBER PATCHCO EA B  $           195.05 31.0%  $              134.58 N/A N/A
FPM-07/7-AC025M-39/60 FPM-07/7-AC025M-39/60: CTO-FIBER PATCHCO EA B  $           195.05 31.0%  $              134.58 N/A N/A
FPM-07/7-AC026M-25/25 FPM-07/7-AC026M-25/25: CTO-FIBER PATCHCO EA B  $           199.13 31.0%  $              137.40 N/A N/A
FPM-07/7-AC026M-25/39 FPM-07/7-AC026M-25/39: CTO-FIBER PATCHCO EA B  $           199.13 31.0%  $              137.40 N/A N/A
FPM-07/7-AC026M-39/25 FPM-07/7-AC026M-39/25: CTO-FIBER PATCHCO EA B  $           199.13 31.0%  $              137.40 N/A N/A
FPM-07/7-AC027M-25/39 FPM-07/7-AC027M-25/39: CTO-FIBER PATCHCO EA B  $           203.18 31.0%  $              140.19 N/A N/A
FPM-07/7-AC027M-25/60 FPM-07/7-AC027M-25/60: CTO-FIBER PATCHCO EA B  $           203.18 31.0%  $              140.19 N/A N/A
FPM-07/7-AC027M-39/25 FPM-07/7-AC027M-39/25: CTO-FIBER PATCHCO EA B  $           203.18 31.0%  $              140.19 N/A N/A
FPM-07/7-AC028M-25/39 FPM-07/7-AC028M-25/39: CTO-FIBER PATCHCO EA B  $           207.24 31.0%  $              143.00 N/A N/A
FPM-07/7-AC028M-25/60 FPM-07/7-AC028M-25/60: CTO-FIBER PATCHCO EA B  $           207.24 31.0%  $              143.00 N/A N/A
FPM-07/7-AC028M-39/25 FPM-07/7-AC028M-39/25: CTO-FIBER PATCHCO EA B  $           207.24 31.0%  $              143.00 N/A N/A
FPM-07/7-AC028M-39/39 FPM-07/7-AC028M-39/39: CTO-FIBER PATCHCO EA B  $           207.24 31.0%  $              143.00 N/A N/A
FPM-07/7-AC028M-39/60 FPM-07/7-AC028M-39/60: CTO-FIBER PATCHCO EA B  $           207.24 31.0%  $              143.00 N/A N/A
FPM-07/7-AC028M-60/60 FPM-07/7-AC028M-60/60: CTO-FIBER PATCHCO EA B  $           207.24 31.0%  $              143.00 N/A N/A
FPM-07/7-AC029M-25/39 FPM-07/7-AC029M-25/39: CTO-FIBER PATCHCO EA B  $           211.30 31.0%  $              145.80 N/A N/A
FPM-07/7-AC029M-39/25 FPM-07/7-AC029M-39/25: CTO-FIBER PATCHCO EA B  $           211.30 31.0%  $              145.80 N/A N/A
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FPM-07/7-AC029M-39/60 FPM-07/7-AC029M-39/60: CTO-FIBER PATCHCO EA B  $           211.30 31.0%  $              145.80 N/A N/A
FPM-07/7-AC030M-25/39 FPM-07/7-AC030M-25/39: CTO-FIBER PATCHCO EA B  $           215.38 31.0%  $              148.61 N/A N/A
FPM-07/7-AC030M-39/25 FPM-07/7-AC030M-39/25: CTO-FIBER PATCHCO EA B  $           215.38 31.0%  $              148.61 N/A N/A
FPM-07/7-AC030M-39/39 FPM-07/7-AC030M-39/39: CTO-FIBER PATCHCO EA B  $           215.38 31.0%  $              148.61 N/A N/A
FPM-07/7-AC031M-25/39 FPM-07/7-AC031M-25/39: CTO-FIBER PATCHCO EA B  $           219.43 31.0%  $              151.41 N/A N/A
FPM-07/7-AC031M-39/25 FPM-07/7-AC031M-39/25: CTO-FIBER PATCHCO EA B  $           219.43 31.0%  $              151.41 N/A N/A
FPM-07/7-AC031M-39/60 FPM-07/7-AC031M-39/60: CTO-FIBER PATCHCO EA B  $           219.43 31.0%  $              151.41 N/A N/A
FPM-07/7-AC032M-25/39 FPM-07/7-AC032M-25/39: CTO-FIBER PATCHCO EA B  $           223.49 31.0%  $              154.21 N/A N/A
FPM-07/7-AC032M-39/25 FPM-07/7-AC032M-39/25: CTO-FIBER PATCHCO EA B  $           223.49 31.0%  $              154.21 N/A N/A
FPM-07/7-AC033M-25/39 FPM-07/7-AC033M-25/39: CTO-FIBER PATCHCO EA B  $           227.55 31.0%  $              157.01 N/A N/A
FPM-07/7-AC033M-25/60 FPM-07/7-AC033M-25/60: CTO-FIBER PATCHCO EA B  $           227.55 31.0%  $              157.01 N/A N/A
FPM-07/7-AC033M-39/25 FPM-07/7-AC033M-39/25: CTO-FIBER PATCHCO EA B  $           227.55 31.0%  $              157.01 N/A N/A
FPM-07/7-AC034M-25/25 FPM-07/7-AC034M-25/25: CTO-FIBER PATCHCO EA B  $           231.63 31.0%  $              159.82 N/A N/A
FPM-07/7-AC034M-25/39 FPM-07/7-AC034M-25/39: CTO-FIBER PATCHCO EA B  $           231.63 31.0%  $              159.82 N/A N/A
FPM-07/7-AC034M-39/25 FPM-07/7-AC034M-39/25: CTO-FIBER PATCHCO EA B  $           231.63 31.0%  $              159.82 N/A N/A
FPM-07/7-AC034M-39/39 FPM-07/7-AC034M-39/39: CTO-FIBER PATCHCO EA B  $           231.63 31.0%  $              159.82 N/A N/A
FPM-07/7-AC034M-39/60 FPM-07/7-AC034M-39/60: CTO-FIBER PATCHCO EA B  $           231.63 31.0%  $              159.82 N/A N/A
FPM-07/7-AC035M-25/39 FPM-07/7-AC035M-25/39: CTO-FIBER PATCHCO EA B  $           235.68 31.0%  $              162.62 N/A N/A
FPM-07/7-AC035M-39/25 FPM-07/7-AC035M-39/25: CTO-FIBER PATCHCO EA B  $           235.68 31.0%  $              162.62 N/A N/A
FPM-07/7-AC035M-39/39 FPM-07/7-AC035M-39/39: CTO-FIBER PATCHCO EA B  $           235.68 31.0%  $              162.62 N/A N/A
FPM-07/7-AC035M-39/60 FPM-07/7-AC035M-39/60: CTO-FIBER PATCHCO EA B  $           235.68 31.0%  $              162.62 N/A N/A
FPM-07/7-AC036M-12/25 FPM-07/7-AC036M-12/25: CTO-FIBER PATCHCO EA B  $           239.74 31.0%  $              165.42 N/A N/A
FPM-07/7-AC036M-25/39 FPM-07/7-AC036M-25/39: CTO-FIBER PATCHCO EA B  $           239.74 31.0%  $              165.42 N/A N/A
FPM-07/7-AC036M-25/72 FPM-07/7-AC036M-25/72: CTO-FIBER PATCHCO EA B  $           239.74 31.0%  $              165.42 N/A N/A
FPM-07/7-AC036M-39/25 FPM-07/7-AC036M-39/25: CTO-FIBER PATCHCO EA B  $           239.74 31.0%  $              165.42 N/A N/A
FPM-07/7-AC037M-25/39 FPM-07/7-AC037M-25/39: CTO-FIBER PATCHCO EA B  $           243.80 31.0%  $              168.22 N/A N/A
FPM-07/7-AC037M-39/25 FPM-07/7-AC037M-39/25: CTO-FIBER PATCHCO EA B  $           243.80 31.0%  $              168.22 N/A N/A
FPM-07/7-AC038M FPM-07/7-AC038M: CTO-FIBER PATCHCORDS EA B  $           247.87 31.0%  $              171.03 N/A N/A
FPM-07/7-AC038M-25/39 FPM-07/7-AC038M-25/39: CTO-FIBER PATCHCO EA B  $           247.87 31.0%  $              171.03 N/A N/A
FPM-07/7-AC038M-39/25 FPM-07/7-AC038M-39/25: CTO-FIBER PATCHCO EA B  $           247.87 31.0%  $              171.03 N/A N/A
FPM-07/7-AC039M-25/39 FPM-07/7-AC039M-25/39: CTO-FIBER PATCHCO EA B  $           251.93 31.0%  $              173.83 N/A N/A
FPM-07/7-AC039M-39/25 FPM-07/7-AC039M-39/25: CTO-FIBER PATCHCO EA B  $           251.93 31.0%  $              173.83 N/A N/A
FPM-07/7-AC039M-39/60 FPM-07/7-AC039M-39/60: CTO-FIBER PATCHCO EA B  $           251.93 31.0%  $              173.83 N/A N/A
FPM-07/7-AC040M-25/25 FPM-07/7-AC040M-25/25: CTO-FIBER PATCHCO EA B  $           255.99 31.0%  $              176.63 N/A N/A
FPM-07/7-AC040M-25/39 FPM-07/7-AC040M-25/39: CTO-FIBER PATCHCO EA B  $           255.99 31.0%  $              176.63 N/A N/A
FPM-07/7-AC041M-25/25 FPM-07/7-AC041M-25/25: CTO-FIBER PATCHCO EA B  $           260.05 31.0%  $              179.43 N/A N/A
FPM-07/7-AC041M-25/39 FPM-07/7-AC041M-25/39: CTO-FIBER PATCHCO EA B  $           260.05 31.0%  $              179.43 N/A N/A
FPM-07/7-AC041M-39/25 FPM-07/7-AC041M-39/25: CTO-FIBER PATCHCO EA B  $           260.05 31.0%  $              179.43 N/A N/A
FPM-07/7-AC042M-25/39 FPM-07/7-AC042M-25/39: CTO-FIBER PATCHCO EA B  $           264.12 31.0%  $              182.24 N/A N/A
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FPM-07/7-AC042M-39/25 FPM-07/7-AC042M-39/25: CTO-FIBER PATCHCO EA B  $           264.12 31.0%  $              182.24 N/A N/A
FPM-07/7-AC043M-25/39 FPM-07/7-AC043M-25/39: CTO-FIBER PATCHCO EA B  $           268.18 31.0%  $              185.04 N/A N/A
FPM-07/7-AC043M-39/25 FPM-07/7-AC043M-39/25: CTO-FIBER PATCHCO EA B  $           268.18 31.0%  $              185.04 N/A N/A
FPM-07/7-AC044M-12/60 FPM-07/7-AC044M-12/60: CTO-FIBER PATCHCO EA B  $           272.24 31.0%  $              187.85 N/A N/A
FPM-07/7-AC044M-25/39 FPM-07/7-AC044M-25/39: CTO-FIBER PATCHCO EA B  $           272.24 31.0%  $              187.85 N/A N/A
FPM-07/7-AC044M-25/98 FPM-07/7-AC044M-25/98: CTO-FIBER PATCHCO EA B  $           272.24 31.0%  $              187.85 N/A N/A
FPM-07/7-AC045M-25/60 FPM-07/7-AC045M-25/60: CTO-FIBER PATCHCO EA B  $           276.30 31.0%  $              190.65 N/A N/A
FPM-07/7-AC045M-39/25 FPM-07/7-AC045M-39/25: CTO-FIBER PATCHCO EA B  $           276.30 31.0%  $              190.65 N/A N/A
FPM-07/7-AC046M-25/39 FPM-07/7-AC046M-25/39: CTO-FIBER PATCHCO EA B  $           280.37 31.0%  $              193.46 N/A N/A
FPM-07/7-AC046M-39/25 FPM-07/7-AC046M-39/25: CTO-FIBER PATCHCO EA B  $           280.37 31.0%  $              193.46 N/A N/A
FPM-07/7-AC047M-25/98 FPM-07/7-AC047M-25/98: CTO-FIBER PATCHCO EA B  $           284.43 31.0%  $              196.26 N/A N/A
FPM-07/7-AC048M-25/39 FPM-07/7-AC048M-25/39: CTO-FIBER PATCHCO EA B  $           288.49 31.0%  $              199.06 N/A N/A
FPM-07/7-AC048M-39/25 FPM-07/7-AC048M-39/25: CTO-FIBER PATCHCO EA B  $           288.49 31.0%  $              199.06 N/A N/A
FPM-07/7-AC049M-25/25 FPM-07/7-AC049M-25/25: CTO-FIBER PATCHCO EA B  $           292.55 31.0%  $              201.86 N/A N/A
FPM-07/7-AC049M-39/25 FPM-07/7-AC049M-39/25: CTO-FIBER PATCHCO EA B  $           292.55 31.0%  $              201.86 N/A N/A
FPM-07/7-AC050M-25/39 FPM-07/7-AC050M-25/39: CTO-FIBER PATCHCO EA B  $           296.62 31.0%  $              204.67 N/A N/A
FPM-07/7-AC050M-25/60 FPM-07/7-AC050M-25/60: CTO-FIBER PATCHCO EA B  $           296.62 31.0%  $              204.67 N/A N/A
FPM-07/7-AC050M-39/25 FPM-07/7-AC050M-39/25: CTO-FIBER PATCHCO EA B  $           296.62 31.0%  $              204.67 N/A N/A
FPM-07/7-AC051M-25/25 FPM-07/7-AC051M-25/25: CTO-FIBER PATCHCO EA B  $           300.68 31.0%  $              207.47 N/A N/A
FPM-07/7-AC051M-39/25 FPM-07/7-AC051M-39/25: CTO-FIBER PATCHCO EA B  $           300.68 31.0%  $              207.47 N/A N/A
FPM-07/7-AC052M-25/39 FPM-07/7-AC052M-25/39: CTO-FIBER PATCHCO EA B  $           304.74 31.0%  $              210.27 N/A N/A
FPM-07/7-AC052M-39/25 FPM-07/7-AC052M-39/25: CTO-FIBER PATCHCO EA B  $           304.74 31.0%  $              210.27 N/A N/A
FPM-07/7-AC053M-39/25 FPM-07/7-AC053M-39/25: CTO-FIBER PATCHCO EA B  $           308.80 31.0%  $              213.07 N/A N/A
FPM-07/7-AC054M-25/39 FPM-07/7-AC054M-25/39: CTO-FIBER PATCHCO EA B  $           312.87 31.0%  $              215.88 N/A N/A
FPM-07/7-AC054M-39/25 FPM-07/7-AC054M-39/25: CTO-FIBER PATCHCO EA B  $           312.87 31.0%  $              215.88 N/A N/A
FPM-07/7-AC055M-25/25 FPM-07/7-AC055M-25/25: CTO-FIBER PATCHCO EA B  $           316.93 31.0%  $              218.68 N/A N/A
FPM-07/7-AC055M-25/39 FPM-07/7-AC055M-25/39: CTO-FIBER PATCHCO EA B  $           316.93 31.0%  $              218.68 N/A N/A
FPM-07/7-AC056M-25/39 FPM-07/7-AC056M-25/39: CTO-FIBER PATCHCO EA B  $           320.99 31.0%  $              221.48 N/A N/A
FPM-07/7-AC056M-39/25 FPM-07/7-AC056M-39/25: CTO-FIBER PATCHCO EA B  $           320.99 31.0%  $              221.48 N/A N/A
FPM-07/7-AC057M-39/25 FPM-07/7-AC057M-39/25: CTO-FIBER PATCHCO EA B  $           325.04 31.0%  $              224.28 N/A N/A
FPM-07/7-AC058M-25/25 FPM-07/7-AC058M-25/25: CTO-FIBER PATCHCO EA B  $           329.12 31.0%  $              227.09 N/A N/A
FPM-07/7-AC058M-25/39 FPM-07/7-AC058M-25/39: CTO-FIBER PATCHCO EA B  $           329.12 31.0%  $              227.09 N/A N/A
FPM-07/7-AC058M-25/60 FPM-07/7-AC058M-25/60: CTO-FIBER PATCHCO EA B  $           329.12 31.0%  $              227.09 N/A N/A
FPM-07/7-AC058M-39/39 FPM-07/7-AC058M-39/39: CTO-FIBER PATCHCO EA B  $           329.12 31.0%  $              227.09 N/A N/A
FPM-07/7-AC059M-25/39 FPM-07/7-AC059M-25/39: CTO-FIBER PATCHCO EA B  $           333.18 31.0%  $              229.89 N/A N/A
FPM-07/7-AC060M-25/25 FPM-07/7-AC060M-25/25: CTO-FIBER PATCHCO EA B  $           337.24 31.0%  $              232.70 N/A N/A
FPM-07/7-AC060M-25/39 FPM-07/7-AC060M-25/39: CTO-FIBER PATCHCO EA B  $           337.24 31.0%  $              232.70 N/A N/A
FPM-07/7-AC060M-39/25 FPM-07/7-AC060M-39/25: CTO-FIBER PATCHCO EA B  $           337.24 31.0%  $              232.70 N/A N/A
FPM-07/7-AC060M-39/60 FPM-07/7-AC060M-39/60: CTO-FIBER PATCHCO EA B  $           337.24 31.0%  $              232.70 N/A N/A
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FPM-07/7-AC061M-25/39 FPM-07/7-AC061M-25/39: CTO-FIBER PATCHCO EA B  $           341.29 31.0%  $              235.49 N/A N/A
FPM-07/7-AC061M-25/60 FPM-07/7-AC061M-25/60: CTO-FIBER PATCHCO EA B  $           341.29 31.0%  $              235.49 N/A N/A
FPM-07/7-AC061M-39/25 FPM-07/7-AC061M-39/25: CTO-FIBER PATCHCO EA B  $           341.29 31.0%  $              235.49 N/A N/A
FPM-07/7-AC062M-25/39 FPM-07/7-AC062M-25/39: CTO-FIBER PATCHCO EA B  $           345.37 31.0%  $              238.31 N/A N/A
FPM-07/7-AC062M-39/25 FPM-07/7-AC062M-39/25: CTO-FIBER PATCHCO EA B  $           345.37 31.0%  $              238.31 N/A N/A
FPM-07/7-AC064M-25/39 FPM-07/7-AC064M-25/39: CTO-FIBER PATCHCO EA B  $           353.49 31.0%  $              243.91 N/A N/A
FPM-07/7-AC065M-39/25 FPM-07/7-AC065M-39/25: CTO-FIBER PATCHCO EA B  $           357.54 31.0%  $              246.70 N/A N/A
FPM-07/7-AC066M-25/39 FPM-07/7-AC066M-25/39: CTO-FIBER PATCHCO EA B  $           361.62 31.0%  $              249.52 N/A N/A
FPM-07/7-AC066M-39/25 FPM-07/7-AC066M-39/25: CTO-FIBER PATCHCO EA B  $           361.62 31.0%  $              249.52 N/A N/A
FPM-07/7-AC067M-39/25 FPM-07/7-AC067M-39/25: CTO-FIBER PATCHCO EA B  $           365.68 31.0%  $              252.32 N/A N/A
FPM-07/7-AC068M-25/39 FPM-07/7-AC068M-25/39: CTO-FIBER PATCHCO EA B  $           369.74 31.0%  $              255.12 N/A N/A
FPM-07/7-AC068M-25/60 FPM-07/7-AC068M-25/60: CTO-FIBER PATCHCO EA B  $           369.74 31.0%  $              255.12 N/A N/A
FPM-07/7-AC069M-25/39 FPM-07/7-AC069M-25/39: CTO-FIBER PATCHCO EA B  $           373.79 31.0%  $              257.92 N/A N/A
FPM-07/7-AC069M-39/25 FPM-07/7-AC069M-39/25: CTO-FIBER PATCHCO EA B  $           373.79 31.0%  $              257.92 N/A N/A
FPM-07/7-AC070M-25/39 FPM-07/7-AC070M-25/39: CTO-FIBER PATCHCO EA B  $           377.87 31.0%  $              260.73 N/A N/A
FPM-07/7-AC070M-39/25 FPM-07/7-AC070M-39/25: CTO-FIBER PATCHCO EA B  $           377.87 31.0%  $              260.73 N/A N/A
FPM-07/7-AC072M-39/25 FPM-07/7-AC072M-39/25: CTO-FIBER PATCHCO EA B  $           385.98 31.0%  $              266.33 N/A N/A
FPM-07/7-AC072M-60/60 FPM-07/7-AC072M-60/60: CTO-FIBER PATCHCO EA B  $           385.98 31.0%  $              266.33 N/A N/A
FPM-07/7-AC074M-10/25 FPM-07/7-AC074M-10/25: 2FIBER RBR SC/SC EA B  $           394.12 31.0%  $              271.94 N/A N/A
FPM-07/7-AC074M-25/39 FPM-07/7-AC074M-25/39: CTO-FIBER PATCHCO EA B  $           394.12 31.0%  $              271.94 N/A N/A
FPM-07/7-AC074M-39/60 FPM-07/7-AC074M-39/60: CTO-FIBER PATCHCO EA B  $           394.12 31.0%  $              271.94 N/A N/A
FPM-07/7-AC076M-25/39 FPM-07/7-AC076M-25/39: CTO-FIBER PATCHCO EA B  $           402.23 31.0%  $              277.54 N/A N/A
FPM-07/7-AC077M-25/25 FPM-07/7-AC077M-25/25: CTO-FIBER PATCHCO EA B  $           406.29 31.0%  $              280.34 N/A N/A
FPM-07/7-AC078M-25/39 FPM-07/7-AC078M-25/39: CTO-FIBER PATCHCO EA B  $           410.37 31.0%  $              283.16 N/A N/A
FPM-07/7-AC080M-25/25 FPM-07/7-AC080M-25/25: CTO-FIBER PATCHCO EA B  $           418.48 31.0%  $              288.75 N/A N/A
FPM-07/7-AC080M-25/39 FPM-07/7-AC080M-25/39: CTO-FIBER PATCHCO EA B  $           418.48 31.0%  $              288.75 N/A N/A
FPM-07/7-AC082M-25/25 FPM-07/7-AC082M-25/25: CTO-FIBER PATCHCO EA B  $           426.62 31.0%  $              294.37 N/A N/A
FPM-07/7-AC085M-25/25 FPM-07/7-AC085M-25/25: CTO-FIBER PATCHCO EA B  $           438.79 31.0%  $              302.77 N/A N/A
FPM-07/7-AC086M-25/39 FPM-07/7-AC086M-25/39: CTO-FIBER PATCHCO EA B  $           442.87 31.0%  $              305.58 N/A N/A
FPM-07/7-AC088M-25/39 FPM-07/7-AC088M-25/39: CTO-FIBER PATCHCO EA B  $           450.98 31.0%  $              311.18 N/A N/A
FPM-07/7-AC092M-25/39 FPM-07/7-AC092M-25/39: CTO-FIBER PATCHCO EA B  $           467.23 31.0%  $              322.39 N/A N/A
FPM-07/7-AC092M-39/60 FPM-07/7-AC092M-39/60: CTO-FIBER PATCHCO EA B  $           467.23 31.0%  $              322.39 N/A N/A
FPM-07/7-AC093M-25/60 FPM-07/7-AC093M-25/60: CTO-FIBER PATCHCO EA B  $           471.29 31.0%  $              325.19 N/A N/A
FPM-07/7-AC096M-25/39 FPM-07/7-AC096M-25/39: CTO-FIBER PATCHCO EA B  $           483.48 31.0%  $              333.60 N/A N/A
FPM-07/7-AC098M-25/39 FPM-07/7-AC098M-25/39: CTO-FIBER PATCHCO EA B  $           491.62 31.0%  $              339.22 N/A N/A
FPM-07/7-AC100M-39/60 FPM-07/7-AC100M-39/60: CTO-FIBER PATCHCO EA B  $           499.73 31.0%  $              344.81 N/A N/A
FPM-07/7-AC104M-25/39 FPM-07/7-AC104M-25/39: 2FIBER RBR C/A EA B  $           515.98 31.0%  $              356.03 N/A N/A
FPM-07/7-AC114M-25/25 FPM-07/7-AC114M-25/25: CTO-FIBER PATCHCO EA B  $           556.61 31.0%  $              384.06 N/A N/A
FPM-07/7-AC128M-39/25 FPM-07/7-AC128M-39/25: 2FIBER RBR C/A EA B  $           613.48 31.0%  $              423.30 N/A N/A
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FPM-07/7-AC153M-39/25 FPM-07/7-AC153M-39/25: 2FIBER RBR C/A EA B  $           715.03 31.0%  $              493.37 N/A N/A
FPM-07/7-AD018M-61/61 FPM-07/7-AD018M-61/61: CTO-FIBER PATCHCO EA B  $        1,485.33 31.0%  $           1,024.88 N/A N/A
FPM-07/7-AD020M-38/38 FPM-07/7-AD020M-38/38: CTO-FIBER PATCHCO EA B  $        1,525.69 31.0%  $           1,052.73 N/A N/A
FPM-07/7-AD030M-18/18 FPM-07/7-AD030M-18/18: CTO-FIBER PATCHCO EA B  $        1,727.57 31.0%  $           1,192.02 N/A N/A
FPM-07/7-AD031M-24/24 FPM-07/7-AD031M-24/24: CTO-FIBER PATCHCO EA B  $        1,747.74 31.0%  $           1,205.94 N/A N/A
FPM-07/7-AD045M-18/18 FPM-07/7-AD045M-18/18: CTO-FIBER PATCHCO EA B  $        2,030.36 31.0%  $           1,400.95 N/A N/A
FPM-07/7-AD055M FPM-07/7-AD055M: CTO-FIBER PATCHCORDS EA B  $        2,232.22 31.0%  $           1,540.23 N/A N/A
FPM-07/7-AF003M-25/39 FPM-07/7-AF003M-25/39: CTO-FIBER PATCHCO EA B  $           595.67 31.0%  $              411.01 N/A N/A
FPM-07/7-AF003M-39/25 FPM-07/7-AF003M-39/25: CTO-FIBER PATCHCO EA B  $           595.67 31.0%  $              411.01 N/A N/A
FPM-07/7-AF003M-39/60 FPM-07/7-AF003M-39/60: CTO-FIBER PATCHCO EA B  $           595.67 31.0%  $              411.01 N/A N/A
FPM-07/7-AF005M-25/39 FPM-07/7-AF005M-25/39: CTO-FIBER PATCHCO EA B  $           618.78 31.0%  $              426.96 N/A N/A
FPM-07/7-AF005M-39/25 FPM-07/7-AF005M-39/25: CTO-FIBER PATCHCO EA B  $           618.78 31.0%  $              426.96 N/A N/A
FPM-07/7-AF005M-39/60 FPM-07/7-AF005M-39/60: CTO-FIBER PATCHCO EA B  $           618.78 31.0%  $              426.96 N/A N/A
FPM-07/7-AF006M-25/39 FPM-07/7-AF006M-25/39: CTO-FIBER PATCHCO EA B  $           630.36 31.0%  $              434.95 N/A N/A
FPM-07/7-AF006M-39/25 FPM-07/7-AF006M-39/25: CTO-FIBER PATCHCO EA B  $           630.36 31.0%  $              434.95 N/A N/A
FPM-07/7-AF006M-39/60 FPM-07/7-AF006M-39/60: CTO-FIBER PATCHCO EA B  $           630.36 31.0%  $              434.95 N/A N/A
FPM-07/7-AF007M-25/39 FPM-07/7-AF007M-25/39: CTO-FIBER PATCHCO EA B  $           641.92 31.0%  $              442.92 N/A N/A
FPM-07/7-AF007M-39/25 FPM-07/7-AF007M-39/25: CTO-FIBER PATCHCO EA B  $           641.92 31.0%  $              442.92 N/A N/A
FPM-07/7-AF007M-39/60 FPM-07/7-AF007M-39/60: CTO-FIBER PATCHCO EA B  $           641.92 31.0%  $              442.92 N/A N/A
FPM-07/7-AF008M-25/25 FPM-07/7-AF008M-25/25: CTO-FIBER PATCHCO EA B  $           653.47 31.0%  $              450.89 N/A N/A
FPM-07/7-AF008M-39/25 FPM-07/7-AF008M-39/25: CTO-FIBER PATCHCO EA B  $           653.47 31.0%  $              450.89 N/A N/A
FPM-07/7-AF008M-39/60 FPM-07/7-AF008M-39/60: CTO-FIBER PATCHCO EA B  $           653.47 31.0%  $              450.89 N/A N/A
FPM-07/7-AF009M-25/39 FPM-07/7-AF009M-25/39: CTO-FIBER PATCHCO EA B  $           665.03 31.0%  $              458.87 N/A N/A
FPM-07/7-AF009M-39/25 FPM-07/7-AF009M-39/25: CTO-FIBER PATCHCO EA B  $           665.03 31.0%  $              458.87 N/A N/A
FPM-07/7-AF009M-39/60 FPM-07/7-AF009M-39/60: CTO-FIBER PATCHCO EA B  $           665.03 31.0%  $              458.87 N/A N/A
FPM-07/7-AF010M-25/25 FPM-07/7-AF010M-25/25: CTO-FIBER PATCHCO EA B  $           676.61 31.0%  $              466.86 N/A N/A
FPM-07/7-AF010M-25/39 FPM-07/7-AF010M-25/39: CTO-FIBER PATCHCO EA B  $           676.61 31.0%  $              466.86 N/A N/A
FPM-07/7-AF010M-39/25 FPM-07/7-AF010M-39/25: CTO-FIBER PATCHCO EA B  $           676.61 31.0%  $              466.86 N/A N/A
FPM-07/7-AF010M-39/60 FPM-07/7-AF010M-39/60: CTO-FIBER PATCHCO EA B  $           676.61 31.0%  $              466.86 N/A N/A
FPM-07/7-AF011M-25/25 FPM-07/7-AF011M-25/25: CTO-FIBER PATCHCO EA B  $           688.16 31.0%  $              474.83 N/A N/A
FPM-07/7-AF011M-25/39 FPM-07/7-AF011M-25/39: CTO-FIBER PATCHCO EA B  $           688.16 31.0%  $              474.83 N/A N/A
FPM-07/7-AF011M-39/25 FPM-07/7-AF011M-39/25: CTO-FIBER PATCHCO EA B  $           688.16 31.0%  $              474.83 N/A N/A
FPM-07/7-AF011M-39/60 FPM-07/7-AF011M-39/60: CTO-FIBER PATCHCO EA B  $           688.16 31.0%  $              474.83 N/A N/A
FPM-07/7-AF012M-25/25 FPM-07/7-AF012M-25/25: CTO-FIBER PATCHCO EA B  $           699.72 31.0%  $              482.81 N/A N/A
FPM-07/7-AF012M-25/39 FPM-07/7-AF012M-25/39: CTO-FIBER PATCHCO EA B  $           699.72 31.0%  $              482.81 N/A N/A
FPM-07/7-AF012M-39/25 FPM-07/7-AF012M-39/25: CTO-FIBER PATCHCO EA B  $           699.72 31.0%  $              482.81 N/A N/A
FPM-07/7-AF012M-39/60 FPM-07/7-AF012M-39/60: CTO-FIBER PATCHCO EA B  $           699.72 31.0%  $              482.81 N/A N/A
FPM-07/7-AF013M-18/18 FPM-07/7-AF013M-18/18: CTO-FIBER PATCHCO EA B  $           711.28 31.0%  $              490.78 N/A N/A
FPM-07/7-AF013M-25/25 FPM-07/7-AF013M-25/25: CTO-FIBER PATCHCO EA B  $           711.28 31.0%  $              490.78 N/A N/A
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FPM-07/7-AF013M-25/39 FPM-07/7-AF013M-25/39: CTO-FIBER PATCHCO EA B  $           711.28 31.0%  $              490.78 N/A N/A
FPM-07/7-AF013M-39/25 FPM-07/7-AF013M-39/25: CTO-FIBER PATCHCO EA B  $           711.28 31.0%  $              490.78 N/A N/A
FPM-07/7-AF013M-39/60 FPM-07/7-AF013M-39/60: CTO-FIBER PATCHCO EA B  $           711.28 31.0%  $              490.78 N/A N/A
FPM-07/7-AF014M FPM-07/7-AF014M: CTO-FIBER PATCHCORDS EA B  $           722.86 31.0%  $              498.77 N/A N/A
FPM-07/7-AF014M-25/25 FPM-07/7-AF014M-25/25: CTO-FIBER PATCHCO EA B  $           722.86 31.0%  $              498.77 N/A N/A
FPM-07/7-AF014M-25/39 FPM-07/7-AF014M-25/39: CTO-FIBER PATCHCO EA B  $           722.86 31.0%  $              498.77 N/A N/A
FPM-07/7-AF014M-39/25 FPM-07/7-AF014M-39/25: CTO-FIBER PATCHCO EA B  $           722.86 31.0%  $              498.77 N/A N/A
FPM-07/7-AF014M-39/60 FPM-07/7-AF014M-39/60: CTO-FIBER PATCHCO EA B  $           722.86 31.0%  $              498.77 N/A N/A
FPM-07/7-AF015M-25/39 FPM-07/7-AF015M-25/39: CTO-FIBER PATCHCO EA B  $           734.41 31.0%  $              506.74 N/A N/A
FPM-07/7-AF015M-39/25 FPM-07/7-AF015M-39/25: CTO-FIBER PATCHCO EA B  $           734.41 31.0%  $              506.74 N/A N/A
FPM-07/7-AF016M-25/25 FPM-07/7-AF016M-25/25: CTO-FIBER PATCHCO EA B  $           745.97 31.0%  $              514.72 N/A N/A
FPM-07/7-AF016M-25/39 FPM-07/7-AF016M-25/39: CTO-FIBER PATCHCO EA B  $           745.97 31.0%  $              514.72 N/A N/A
FPM-07/7-AF016M-39/25 FPM-07/7-AF016M-39/25: CTO-FIBER PATCHCO EA B  $           745.97 31.0%  $              514.72 N/A N/A
FPM-07/7-AF017M-25/25 FPM-07/7-AF017M-25/25: CTO-FIBER PATCHCO EA B  $           757.53 31.0%  $              522.70 N/A N/A
FPM-07/7-AF017M-25/39 FPM-07/7-AF017M-25/39: CTO-FIBER PATCHCO EA B  $           757.53 31.0%  $              522.70 N/A N/A
FPM-07/7-AF017M-39/25 FPM-07/7-AF017M-39/25: CTO-FIBER PATCHCO EA B  $           757.53 31.0%  $              522.70 N/A N/A
FPM-07/7-AF018M-25/25 FPM-07/7-AF018M-25/25: CTO-FIBER PATCHCO EA B  $           769.10 31.0%  $              530.68 N/A N/A
FPM-07/7-AF018M-39/25 FPM-07/7-AF018M-39/25: CTO-FIBER PATCHCO EA B  $           769.10 31.0%  $              530.68 N/A N/A
FPM-07/7-AF019M-25/25 FPM-07/7-AF019M-25/25: CTO-FIBER PATCHCO EA B  $           780.66 31.0%  $              538.66 N/A N/A
FPM-07/7-AF019M-25/39 FPM-07/7-AF019M-25/39: CTO-FIBER PATCHCO EA B  $           780.66 31.0%  $              538.66 N/A N/A
FPM-07/7-AF019M-39/25 FPM-07/7-AF019M-39/25: CTO-FIBER PATCHCO EA B  $           780.66 31.0%  $              538.66 N/A N/A
FPM-07/7-AF019M-39/60 FPM-07/7-AF019M-39/60: CTO-FIBER PATCHCO EA B  $           780.66 31.0%  $              538.66 N/A N/A
FPM-07/7-AF020M-25/25 FPM-07/7-AF020M-25/25: CTO-FIBER PATCHCO EA B  $           792.22 31.0%  $              546.63 N/A N/A
FPM-07/7-AF020M-25/39 FPM-07/7-AF020M-25/39: CTO-FIBER PATCHCO EA B  $           792.22 31.0%  $              546.63 N/A N/A
FPM-07/7-AF020M-39/25 FPM-07/7-AF020M-39/25: CTO-FIBER PATCHCO EA B  $           792.22 31.0%  $              546.63 N/A N/A
FPM-07/7-AF021M-25/39 FPM-07/7-AF021M-25/39: CTO-FIBER PATCHCO EA B  $           803.78 31.0%  $              554.61 N/A N/A
FPM-07/7-AF021M-39/25 FPM-07/7-AF021M-39/25: CTO-FIBER PATCHCO EA B  $           803.78 31.0%  $              554.61 N/A N/A
FPM-07/7-AF022M-25/39 FPM-07/7-AF022M-25/39: CTO-FIBER PATCHCO EA B  $           815.35 31.0%  $              562.59 N/A N/A
FPM-07/7-AF022M-39/25 FPM-07/7-AF022M-39/25: CTO-FIBER PATCHCO EA B  $           815.35 31.0%  $              562.59 N/A N/A
FPM-07/7-AF023M-25/25 FPM-07/7-AF023M-25/25: CTO-FIBER PATCHCO EA B  $           826.91 31.0%  $              570.57 N/A N/A
FPM-07/7-AF023M-25/39 FPM-07/7-AF023M-25/39: CTO-FIBER PATCHCO EA B  $           826.91 31.0%  $              570.57 N/A N/A
FPM-07/7-AF023M-39/25 FPM-07/7-AF023M-39/25: CTO-FIBER PATCHCO EA B  $           826.91 31.0%  $              570.57 N/A N/A
FPM-07/7-AF024M-25/25 FPM-07/7-AF024M-25/25: CTO-FIBER PATCHCO EA B  $           838.47 31.0%  $              578.54 N/A N/A
FPM-07/7-AF024M-25/39 FPM-07/7-AF024M-25/39: CTO-FIBER PATCHCO EA B  $           838.47 31.0%  $              578.54 N/A N/A
FPM-07/7-AF024M-39/25 FPM-07/7-AF024M-39/25: CTO-FIBER PATCHCO EA B  $           838.47 31.0%  $              578.54 N/A N/A
FPM-07/7-AF025M-25/25 FPM-07/7-AF025M-25/25: CTO-FIBER PATCHCO EA B  $           850.02 31.0%  $              586.51 N/A N/A
FPM-07/7-AF025M-25/39 FPM-07/7-AF025M-25/39: CTO-FIBER PATCHCO EA B  $           850.02 31.0%  $              586.51 N/A N/A
FPM-07/7-AF025M-39/25 FPM-07/7-AF025M-39/25: CTO-FIBER PATCHCO EA B  $           850.02 31.0%  $              586.51 N/A N/A
FPM-07/7-AF026M-25/39 FPM-07/7-AF026M-25/39: CTO-FIBER PATCHCO EA B  $           861.60 31.0%  $              594.50 N/A N/A
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FPM-07/7-AF026M-39/25 FPM-07/7-AF026M-39/25: CTO-FIBER PATCHCO EA B  $           861.60 31.0%  $              594.50 N/A N/A
FPM-07/7-AF027M-25/39 FPM-07/7-AF027M-25/39: CTO-FIBER PATCHCO EA B  $           873.16 31.0%  $              602.48 N/A N/A
FPM-07/7-AF027M-39/25 FPM-07/7-AF027M-39/25: CTO-FIBER PATCHCO EA B  $           873.16 31.0%  $              602.48 N/A N/A
FPM-07/7-AF028M-25/25 FPM-07/7-AF028M-25/25: CTO-FIBER PATCHCO EA B  $           884.71 31.0%  $              610.45 N/A N/A
FPM-07/7-AF028M-25/39 FPM-07/7-AF028M-25/39: CTO-FIBER PATCHCO EA B  $           884.71 31.0%  $              610.45 N/A N/A
FPM-07/7-AF028M-39/25 FPM-07/7-AF028M-39/25: CTO-FIBER PATCHCO EA B  $           884.71 31.0%  $              610.45 N/A N/A
FPM-07/7-AF029M-25/39 FPM-07/7-AF029M-25/39: CTO-FIBER PATCHCO EA B  $           896.27 31.0%  $              618.43 N/A N/A
FPM-07/7-AF029M-39/25 FPM-07/7-AF029M-39/25: CTO-FIBER PATCHCO EA B  $           896.27 31.0%  $              618.43 N/A N/A
FPM-07/7-AF030M-25/25 FPM-07/7-AF030M-25/25: CTO-FIBER PATCHCO EA B  $           907.85 31.0%  $              626.42 N/A N/A
FPM-07/7-AF030M-25/39 FPM-07/7-AF030M-25/39: CTO-FIBER PATCHCO EA B  $           907.85 31.0%  $              626.42 N/A N/A
FPM-07/7-AF030M-39/25 FPM-07/7-AF030M-39/25: CTO-FIBER PATCHCO EA B  $           907.85 31.0%  $              626.42 N/A N/A
FPM-07/7-AF031M-25/25 FPM-07/7-AF031M-25/25: CTO-FIBER PATCHCO EA B  $           919.41 31.0%  $              634.39 N/A N/A
FPM-07/7-AF031M-39/25 FPM-07/7-AF031M-39/25: CTO-FIBER PATCHCO EA B  $           919.41 31.0%  $              634.39 N/A N/A
FPM-07/7-AF031M-39/60 FPM-07/7-AF031M-39/60: CTO-FIBER PATCHCO EA B  $           919.41 31.0%  $              634.39 N/A N/A
FPM-07/7-AF032M-25/25 FPM-07/7-AF032M-25/25: CTO-FIBER PATCHCO EA B  $           930.96 31.0%  $              642.36 N/A N/A
FPM-07/7-AF032M-25/39 FPM-07/7-AF032M-25/39: CTO-FIBER PATCHCO EA B  $           930.96 31.0%  $              642.36 N/A N/A
FPM-07/7-AF032M-39/25 FPM-07/7-AF032M-39/25: CTO-FIBER PATCHCO EA B  $           930.96 31.0%  $              642.36 N/A N/A
FPM-07/7-AF033M-39/25 FPM-07/7-AF033M-39/25: CTO-FIBER PATCHCO EA B  $           942.52 31.0%  $              650.34 N/A N/A
FPM-07/7-AF034M-25/25 FPM-07/7-AF034M-25/25: CTO-FIBER PATCHCO EA B  $           954.10 31.0%  $              658.33 N/A N/A
FPM-07/7-AF034M-25/39 FPM-07/7-AF034M-25/39: CTO-FIBER PATCHCO EA B  $           954.10 31.0%  $              658.33 N/A N/A
FPM-07/7-AF034M-39/25 FPM-07/7-AF034M-39/25: CTO-FIBER PATCHCO EA B  $           954.10 31.0%  $              658.33 N/A N/A
FPM-07/7-AF035M-39/25 FPM-07/7-AF035M-39/25: CTO-FIBER PATCHCO EA B  $           965.65 31.0%  $              666.30 N/A N/A
FPM-07/7-AF036M-25/25 FPM-07/7-AF036M-25/25: CTO-FIBER PATCHCO EA B  $           977.21 31.0%  $              674.27 N/A N/A
FPM-07/7-AF036M-25/39 FPM-07/7-AF036M-25/39: CTO-FIBER PATCHCO EA B  $           977.21 31.0%  $              674.27 N/A N/A
FPM-07/7-AF036M-39/25 FPM-07/7-AF036M-39/25: CTO-FIBER PATCHCO EA B  $           977.21 31.0%  $              674.27 N/A N/A
FPM-07/7-AF036M-39/60 FPM-07/7-AF036M-39/60: CTO-FIBER PATCHCO EA B  $           977.21 31.0%  $              674.27 N/A N/A
FPM-07/7-AF037M-39/25 FPM-07/7-AF037M-39/25: CTO-FIBER PATCHCO EA B  $           988.77 31.0%  $              682.25 N/A N/A
FPM-07/7-AF038M-25/39 FPM-07/7-AF038M-25/39: CTO-FIBER PATCHCO EA B  $        1,000.34 31.0%  $              690.23 N/A N/A
FPM-07/7-AF038M-30/30 FPM-07/7-AF038M-30/30: CTO-FIBER PATCHCO EA B  $        1,000.34 31.0%  $              690.23 N/A N/A
FPM-07/7-AF038M-39/25 FPM-07/7-AF038M-39/25: CTO-FIBER PATCHCO EA B  $        1,000.34 31.0%  $              690.23 N/A N/A
FPM-07/7-AF039M-39/25 FPM-07/7-AF039M-39/25: CTO-FIBER PATCHCO EA B  $        1,011.90 31.0%  $              698.21 N/A N/A
FPM-07/7-AF040M-25/39 FPM-07/7-AF040M-25/39: CTO-FIBER PATCHCO EA B  $        1,023.46 31.0%  $              706.19 N/A N/A
FPM-07/7-AF040M-39/25 FPM-07/7-AF040M-39/25: CTO-FIBER PATCHCO EA B  $        1,023.46 31.0%  $              706.19 N/A N/A
FPM-07/7-AF041M-39/25 FPM-07/7-AF041M-39/25: CTO-FIBER PATCHCO EA B  $        1,035.02 31.0%  $              714.16 N/A N/A
FPM-07/7-AF042M-39/25 FPM-07/7-AF042M-39/25: CTO-FIBER PATCHCO EA B  $        1,046.59 31.0%  $              722.15 N/A N/A
FPM-07/7-AF043M-25/39 FPM-07/7-AF043M-25/39: CTO-FIBER PATCHCO EA B  $        1,058.15 31.0%  $              730.12 N/A N/A
FPM-07/7-AF043M-39/25 FPM-07/7-AF043M-39/25: CTO-FIBER PATCHCO EA B  $        1,058.15 31.0%  $              730.12 N/A N/A
FPM-07/7-AF044M-25/39 FPM-07/7-AF044M-25/39: CTO-FIBER PATCHCO EA B  $        1,069.71 31.0%  $              738.10 N/A N/A
FPM-07/7-AF044M-39/25 FPM-07/7-AF044M-39/25: CTO-FIBER PATCHCO EA B  $        1,069.71 31.0%  $              738.10 N/A N/A
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FPM-07/7-AF044M-39/60 FPM-07/7-AF044M-39/60: CTO-FIBER PATCHCO EA B  $        1,069.71 31.0%  $              738.10 N/A N/A
FPM-07/7-AF045M-25/39 FPM-07/7-AF045M-25/39: CTO-FIBER PATCHCO EA B  $        1,081.26 31.0%  $              746.07 N/A N/A
FPM-07/7-AF046M-25/39 FPM-07/7-AF046M-25/39: CTO-FIBER PATCHCO EA B  $        1,092.84 31.0%  $              754.06 N/A N/A
FPM-07/7-AF047M-25/25 FPM-07/7-AF047M-25/25: CTO-FIBER PATCHCO EA B  $        1,104.40 31.0%  $              762.04 N/A N/A
FPM-07/7-AF048M-25/25 FPM-07/7-AF048M-25/25: CTO-FIBER PATCHCO EA B  $        1,115.96 31.0%  $              770.01 N/A N/A
FPM-07/7-AF048M-39/25 FPM-07/7-AF048M-39/25: CTO-FIBER PATCHCO EA B  $        1,115.96 31.0%  $              770.01 N/A N/A
FPM-07/7-AF049M-25/25 FPM-07/7-AF049M-25/25: CTO-FIBER PATCHCO EA B  $        1,127.51 31.0%  $              777.98 N/A N/A
FPM-07/7-AF049M-39/25 FPM-07/7-AF049M-39/25: CTO-FIBER PATCHCO EA B  $        1,127.51 31.0%  $              777.98 N/A N/A
FPM-07/7-AF050M-25/39 FPM-07/7-AF050M-25/39: CTO-FIBER PATCHCO EA B  $        1,139.09 31.0%  $              785.97 N/A N/A
FPM-07/7-AF050M-39/25 FPM-07/7-AF050M-39/25: CTO-FIBER PATCHCO EA B  $        1,139.09 31.0%  $              785.97 N/A N/A
FPM-07/7-AF051M-39/25 FPM-07/7-AF051M-39/25: CTO-FIBER PATCHCO EA B  $        1,150.65 31.0%  $              793.95 N/A N/A
FPM-07/7-AF053M-39/25 FPM-07/7-AF053M-39/25: CTO-FIBER PATCHCO EA B  $        1,173.76 31.0%  $              809.89 N/A N/A
FPM-07/7-AF054M-25/39 FPM-07/7-AF054M-25/39: CTO-FIBER PATCHCO EA B  $        1,185.34 31.0%  $              817.88 N/A N/A
FPM-07/7-AF054M-39/25 FPM-07/7-AF054M-39/25: CTO-FIBER PATCHCO EA B  $        1,185.34 31.0%  $              817.88 N/A N/A
FPM-07/7-AF054M-39/60 FPM-07/7-AF054M-39/60: CTO-FIBER PATCHCO EA B  $        1,185.34 31.0%  $              817.88 N/A N/A
FPM-07/7-AF055M-25/25 FPM-07/7-AF055M-25/25: CTO-FIBER PATCHCO EA B  $        1,196.89 31.0%  $              825.85 N/A N/A
FPM-07/7-AF055M-39/25 FPM-07/7-AF055M-39/25: CTO-FIBER PATCHCO EA B  $        1,196.89 31.0%  $              825.85 N/A N/A
FPM-07/7-AF056M-25/25 FPM-07/7-AF056M-25/25: CTO-FIBER PATCHCO EA B  $        1,208.45 31.0%  $              833.83 N/A N/A
FPM-07/7-AF056M-39/25 FPM-07/7-AF056M-39/25: CTO-FIBER PATCHCO EA B  $        1,208.45 31.0%  $              833.83 N/A N/A
FPM-07/7-AF058M-25/25 FPM-07/7-AF058M-25/25: CTO-FIBER PATCHCO EA B  $        1,231.59 31.0%  $              849.80 N/A N/A
FPM-07/7-AF059M-39/25 FPM-07/7-AF059M-39/25: CTO-FIBER PATCHCO EA B  $        1,243.14 31.0%  $              857.77 N/A N/A
FPM-07/7-AF060M-25/25 FPM-07/7-AF060M-25/25: CTO-FIBER PATCHCO EA B  $        1,254.70 31.0%  $              865.74 N/A N/A
FPM-07/7-AF060M-25/39 FPM-07/7-AF060M-25/39: CTO-FIBER PATCHCO EA B  $        1,254.70 31.0%  $              865.74 N/A N/A
FPM-07/7-AF060M-39/25 FPM-07/7-AF060M-39/25: CTO-FIBER PATCHCO EA B  $        1,254.70 31.0%  $              865.74 N/A N/A
FPM-07/7-AF062M-25/39 FPM-07/7-AF062M-25/39: CTO-FIBER PATCHCO EA B  $        1,277.83 31.0%  $              881.70 N/A N/A
FPM-07/7-AF064M-25/25 FPM-07/7-AF064M-25/25: CTO-FIBER PATCHCO EA B  $        1,300.95 31.0%  $              897.66 N/A N/A
FPM-07/7-AF064M-25/39 FPM-07/7-AF064M-25/39: CTO-FIBER PATCHCO EA B  $        1,300.95 31.0%  $              897.66 N/A N/A
FPM-07/7-AF065M-39/25 FPM-07/7-AF065M-39/25: CTO-FIBER PATCHCO EA B  $        1,312.51 31.0%  $              905.63 N/A N/A
FPM-07/7-AF066M-25/25 FPM-07/7-AF066M-25/25: CTO-FIBER PATCHCO EA B  $        1,324.08 31.0%  $              913.62 N/A N/A
FPM-07/7-AF066M-39/25 FPM-07/7-AF066M-39/25: CTO-FIBER PATCHCO EA B  $        1,324.08 31.0%  $              913.62 N/A N/A
FPM-07/7-AF067M-39/25 FPM-07/7-AF067M-39/25: CTO-FIBER PATCHCO EA B  $        1,335.64 31.0%  $              921.59 N/A N/A
FPM-07/7-AF068M-25/25 FPM-07/7-AF068M-25/25: CTO-FIBER PATCHCO EA B  $        1,347.20 31.0%  $              929.57 N/A N/A
FPM-07/7-AF075M-25/25 FPM-07/7-AF075M-25/25: CTO-FIBER PATCHCO EA B  $        1,428.14 31.0%  $              985.42 N/A N/A
FPM-07/7-AF076M-25/39 FPM-07/7-AF076M-25/39: CTO-FIBER PATCHCO EA B  $        1,439.69 31.0%  $              993.39 N/A N/A
FPM-07/7-AF076M-39/25 FPM-07/7-AF076M-39/25: CTO-FIBER PATCHCO EA B  $        1,439.69 31.0%  $              993.39 N/A N/A
FPM-07/7-AF078M-25/39 FPM-07/7-AF078M-25/39: CTO-FIBER PATCHCO EA B  $        1,462.83 31.0%  $           1,009.35 N/A N/A
FPM-07/7-AF080M-25/25 FPM-07/7-AF080M-25/25: CTO-FIBER PATCHCO EA B  $        1,485.94 31.0%  $           1,025.30 N/A N/A
FPM-07/7-AF080M-25/39 FPM-07/7-AF080M-25/39: CTO-FIBER PATCHCO EA B  $        1,485.94 31.0%  $           1,025.30 N/A N/A
FPM-07/7-AF084M-25/25 FPM-07/7-AF084M-25/25: CTO-FIBER PATCHCO EA B  $        1,532.19 31.0%  $           1,057.21 N/A N/A
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FPM-07/7-AF084M-25/39 FPM-07/7-AF084M-25/39: CTO-FIBER PATCHCO EA B  $        1,532.19 31.0%  $           1,057.21 N/A N/A
FPM-07/7-AF089M-39/25 FPM-07/7-AF089M-39/25: CTO-FIBER PATCHCO EA B  $        1,589.99 31.0%  $           1,097.09 N/A N/A
FPM-07/7-AF090M-39/25 FPM-07/7-AF090M-39/25: CTO-FIBER PATCHCO EA B  $        1,601.57 31.0%  $           1,105.08 N/A N/A
FPM-07/7-AF092M-25/25 FPM-07/7-AF092M-25/25: CTO-FIBER PATCHCO EA B  $        1,624.69 31.0%  $           1,121.04 N/A N/A
FPM-07/7-AF092M-25/39 FPM-07/7-AF092M-25/39: CTO-FIBER PATCHCO EA B  $        1,624.69 31.0%  $           1,121.04 N/A N/A
FPM-07/7-AF098M-25/39 FPM-07/7-AF098M-25/39: CTO-FIBER PATCHCO EA B  $        1,694.07 31.0%  $           1,168.91 N/A N/A
FPM-07/7-AF098M-39/60 FPM-07/7-AF098M-39/60: CTO-FIBER PATCHCO EA B  $        1,694.07 31.0%  $           1,168.91 N/A N/A
FPM-07/7-AF100M-25/25 FPM-07/7-AF100M-25/25: CTO-FIBER PATCHCO EA B  $        1,717.18 31.0%  $           1,184.85 N/A N/A
FPM-07/7-AF100M-39/60 FPM-07/7-AF100M-39/60: CTO-FIBER PATCHCO EA B  $        1,717.18 31.0%  $           1,184.85 N/A N/A
FPM-07/7-AF103M-25/25 FPM-07/7-AF103M-25/25: SM SC-SC 12FIBER EA B  $        1,751.87 31.0%  $           1,208.79 N/A N/A
FPM-07/7-AF104M-39/39 FPM-07/7-AF104M-39/39: SM SC-SC 12FIBER EA B  $        1,763.43 31.0%  $           1,216.77 N/A N/A
FPM-07/7-AF114M-39/25 FPM-07/7-AF114M-39/25: SM SC-SC 12FIBER EA B  $        1,879.06 31.0%  $           1,296.55 N/A N/A
FPM-07/7-AF122M-25/25 FPM-07/7-AF122M-25/25: SM SC-SC 12FIBER EA B  $        1,971.56 31.0%  $           1,360.38 N/A N/A
FPM-07/7-AF122M-25/39 FPM-07/7-AF122M-25/39: SM SC-SC 12FIBER EA B  $        1,971.56 31.0%  $           1,360.38 N/A N/A
FPM-07/7-AF140M-25/25 FPM-07/7-AF140M-25/25: CTO-FIBER PATCHCO EA B  $        2,179.66 31.0%  $           1,503.97 N/A N/A
FPM-07/7-AG105F-84/36 FPM-07/7-AG105F-84/36: C/A 4F SC-SC CONN EA B  $           347.01 31.0%  $              239.44 N/A N/A
FPM-07/7-AH005M-61/61 FPM-07/7-AH005M-61/61: CTO-FIBER PATCHCO EA B  $           414.62 31.0%  $              286.09 N/A N/A
FPM-07/7-AH007M-61/61 FPM-07/7-AH007M-61/61: CTO-FIBER PATCHCO EA B  $           430.87 31.0%  $              297.30 N/A N/A
FPM-07/7-AH013M-61/61 FPM-07/7-AH013M-61/61: CTO-FIBER PATCHCO EA B  $           479.62 31.0%  $              330.94 N/A N/A
FPM-07/7-AH015M FPM-07/7-AH015M: CTO-FIBER PATCHCORDS EA B  $           495.86 31.0%  $              342.14 N/A N/A
FPM-07/7-AH015M-61/61 FPM-07/7-AH015M-61/61: CTO-FIBER PATCHCO EA B  $           495.86 31.0%  $              342.14 N/A N/A
FPM-07/7-AH031M-24/24 FPM-07/7-AH031M-24/24: CTO-FIBER PATCHCO EA B  $           625.86 31.0%  $              431.84 N/A N/A
FPM-07/7-AN002M-25/39 FPM-07/7-AN002M-25/39: CTO-FIBER PATCHCO EA B  $           196.24 31.0%  $              135.41 N/A N/A
FPM-07/7-AN003M FPM-07/7-AN003M: CTO-FIBER PATCHCORDS EA B  $           200.88 31.0%  $              138.61 N/A N/A
FPM-07/7-AN003M-25/25 FPM-07/7-AN003M-25/25: CTO-FIBER PATCHCO EA B  $           200.88 31.0%  $              138.61 N/A N/A
FPM-07/7-AN004M-25/39 FPM-07/7-AN004M-25/39: CTO-FIBER PATCHCO EA B  $           205.49 31.0%  $              141.79 N/A N/A
FPM-07/7-AN004M-39/60 FPM-07/7-AN004M-39/60: CTO-FIBER PATCHCO EA B  $           205.49 31.0%  $              141.79 N/A N/A
FPM-07/7-AN005M FPM-07/7-AN005M: CTO-FIBER PATCHCORDS EA B  $           210.13 31.0%  $              144.99 N/A N/A
FPM-07/7-AN005M-25/39 FPM-07/7-AN005M-25/39: CTO-FIBER PATCHCO EA B  $           210.13 31.0%  $              144.99 N/A N/A
FPM-07/7-AN006M FPM-07/7-AN006M: CTO-FIBER PATCHCORDS EA B  $           214.74 31.0%  $              148.17 N/A N/A
FPM-07/7-AN006M-25/25 FPM-07/7-AN006M-25/25: CTO-FIBER PATCHCO EA B  $           214.74 31.0%  $              148.17 N/A N/A
FPM-07/7-AN006M-25/39 FPM-07/7-AN006M-25/39: CTO-FIBER PATCHCO EA B  $           214.74 31.0%  $              148.17 N/A N/A
FPM-07/7-AN006M-39/25 FPM-07/7-AN006M-39/25: CTO-FIBER PATCHCO EA B  $           214.74 31.0%  $              148.17 N/A N/A
FPM-07/7-AN006M-VE/45 FPM-07/7-AN006M-VE/45: CTO-FIBER PATCHCO EA B  $           214.74 31.0%  $              148.17 N/A N/A
FPM-07/7-AN007M-25/39 FPM-07/7-AN007M-25/39: CTO-FIBER PATCHCO EA B  $           219.38 31.0%  $              151.37 N/A N/A
FPM-07/7-AN008M FPM-07/7-AN008M: CTO-FIBER PATCHCORDS EA B  $           223.99 31.0%  $              154.55 N/A N/A
FPM-07/7-AN008M-25/25 FPM-07/7-AN008M-25/25: CTO-FIBER PATCHCO EA B  $           223.99 31.0%  $              154.55 N/A N/A
FPM-07/7-AN008M-25/39 FPM-07/7-AN008M-25/39: CTO-FIBER PATCHCO EA B  $           223.99 31.0%  $              154.55 N/A N/A
FPM-07/7-AN008M-39/25 FPM-07/7-AN008M-39/25: CTO-FIBER PATCHCO EA B  $           223.99 31.0%  $              154.55 N/A N/A
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FPM-07/7-AN008M-VE/45 FPM-07/7-AN008M-VE/45: CTO-FIBER PATCHCO EA B  $           223.99 31.0%  $              154.55 N/A N/A
FPM-07/7-AN009M-25/39 FPM-07/7-AN009M-25/39: CTO-FIBER PATCHCO EA B  $           228.63 31.0%  $              157.75 N/A N/A
FPM-07/7-AN009M-39/25 FPM-07/7-AN009M-39/25: CTO-FIBER PATCHCO EA B  $           228.63 31.0%  $              157.75 N/A N/A
FPM-07/7-AN009M-VE/30 FPM-07/7-AN009M-VE/30: CTO-FIBER PATCHCO EA B  $           228.63 31.0%  $              157.75 N/A N/A
FPM-07/7-AN009M-VE/45 FPM-07/7-AN009M-VE/45: CTO-FIBER PATCHCO EA B  $           228.63 31.0%  $              157.75 N/A N/A
FPM-07/7-AN010M FPM-07/7-AN010M: CTO-FIBER PATCHCORDS EA B  $           233.24 31.0%  $              160.94 N/A N/A
FPM-07/7-AN010M-25/39 FPM-07/7-AN010M-25/39: CTO-FIBER PATCHCO EA B  $           233.24 31.0%  $              160.94 N/A N/A
FPM-07/7-AN010M-39/25 FPM-07/7-AN010M-39/25: CTO-FIBER PATCHCO EA B  $           233.24 31.0%  $              160.94 N/A N/A
FPM-07/7-AN010M-39/60 FPM-07/7-AN010M-39/60: CTO-FIBER PATCHCO EA B  $           233.24 31.0%  $              160.94 N/A N/A
FPM-07/7-AN010M-VC/30 FPM-07/7-AN010M-VC/30: CTO-FIBER PATCHCO EA B  $           233.24 31.0%  $              160.94 N/A N/A
FPM-07/7-AN010M-VC/45 FPM-07/7-AN010M-VC/45: CTO-FIBER PATCHCO EA B  $           233.24 31.0%  $              160.94 N/A N/A
FPM-07/7-AN010M-VD/30 FPM-07/7-AN010M-VD/30: CTO-FIBER PATCHCO EA B  $           233.24 31.0%  $              160.94 N/A N/A
FPM-07/7-AN010M-VD/45 FPM-07/7-AN010M-VD/45: CTO-FIBER PATCHCO EA B  $           233.24 31.0%  $              160.94 N/A N/A
FPM-07/7-AN010M-VE/30 FPM-07/7-AN010M-VE/30: CTO-FIBER PATCHCO EA B  $           233.24 31.0%  $              160.94 N/A N/A
FPM-07/7-AN010M-VE/45 FPM-07/7-AN010M-VE/45: CTO-FIBER PATCHCO EA B  $           233.24 31.0%  $              160.94 N/A N/A
FPM-07/7-AN011M FPM-07/7-AN011M: CTO-FIBER PATCHCORDS EA B  $           237.88 31.0%  $              164.14 N/A N/A
FPM-07/7-AN011M-25/25 FPM-07/7-AN011M-25/25: CTO-FIBER PATCHCO EA B  $           237.88 31.0%  $              164.14 N/A N/A
FPM-07/7-AN011M-25/39 FPM-07/7-AN011M-25/39: CTO-FIBER PATCHCO EA B  $           237.88 31.0%  $              164.14 N/A N/A
FPM-07/7-AN011M-39/25 FPM-07/7-AN011M-39/25: CTO-FIBER PATCHCO EA B  $           237.88 31.0%  $              164.14 N/A N/A
FPM-07/7-AN011M-39/45 FPM-07/7-AN011M-39/45: CTO-FIBER PATCHCO EA B  $           237.88 31.0%  $              164.14 N/A N/A
FPM-07/7-AN011M-39/60 FPM-07/7-AN011M-39/60: CTO-FIBER PATCHCO EA B  $           237.88 31.0%  $              164.14 N/A N/A
FPM-07/7-AN011M-VE/30 FPM-07/7-AN011M-VE/30: CTO-FIBER PATCHCO EA B  $           237.88 31.0%  $              164.14 N/A N/A
FPM-07/7-AN011M-VE/45 FPM-07/7-AN011M-VE/45: CTO-FIBER PATCHCO EA B  $           237.88 31.0%  $              164.14 N/A N/A
FPM-07/7-AN012M FPM-07/7-AN012M: CTO-FIBER PATCHCORDS EA B  $           242.49 31.0%  $              167.32 N/A N/A
FPM-07/7-AN012M-25/25 FPM-07/7-AN012M-25/25: CTO-FIBER PATCHCO EA B  $           242.49 31.0%  $              167.32 N/A N/A
FPM-07/7-AN012M-25/39 FPM-07/7-AN012M-25/39: CTO-FIBER PATCHCO EA B  $           242.49 31.0%  $              167.32 N/A N/A
FPM-07/7-AN012M-39/25 FPM-07/7-AN012M-39/25: CTO-FIBER PATCHCO EA B  $           242.49 31.0%  $              167.32 N/A N/A
FPM-07/7-AN012M-39/60 FPM-07/7-AN012M-39/60: CTO-FIBER PATCHCO EA B  $           242.49 31.0%  $              167.32 N/A N/A
FPM-07/7-AN012M-VC/30 FPM-07/7-AN012M-VC/30: CTO-FIBER PATCHCO EA B  $           242.49 31.0%  $              167.32 N/A N/A
FPM-07/7-AN012M-VC/45 FPM-07/7-AN012M-VC/45: CTO-FIBER PATCHCO EA B  $           242.49 31.0%  $              167.32 N/A N/A
FPM-07/7-AN012M-VD/30 FPM-07/7-AN012M-VD/30: CTO-FIBER PATCHCO EA B  $           242.49 31.0%  $              167.32 N/A N/A
FPM-07/7-AN012M-VD/45 FPM-07/7-AN012M-VD/45: CTO-FIBER PATCHCO EA B  $           242.49 31.0%  $              167.32 N/A N/A
FPM-07/7-AN012M-VE/30 FPM-07/7-AN012M-VE/30: CTO-FIBER PATCHCO EA B  $           242.49 31.0%  $              167.32 N/A N/A
FPM-07/7-AN012M-VE/45 FPM-07/7-AN012M-VE/45: CTO-FIBER PATCHCO EA B  $           242.49 31.0%  $              167.32 N/A N/A
FPM-07/7-AN012M-VM/45 FPM-07/7-AN012M-VM/45: 4-FIBER ASSE EA B  $           242.49 31.0%  $              167.32 N/A N/A
FPM-07/7-AN013M-25/25 FPM-07/7-AN013M-25/25: CTO-FIBER PATCHCO EA B  $           247.12 31.0%  $              170.51 N/A N/A
FPM-07/7-AN013M-25/39 FPM-07/7-AN013M-25/39: CTO-FIBER PATCHCO EA B  $           247.12 31.0%  $              170.51 N/A N/A
FPM-07/7-AN013M-39/25 FPM-07/7-AN013M-39/25: CTO-FIBER PATCHCO EA B  $           247.12 31.0%  $              170.51 N/A N/A
FPM-07/7-AN013M-39/60 FPM-07/7-AN013M-39/60: CTO-FIBER PATCHCO EA B  $           247.12 31.0%  $              170.51 N/A N/A
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FPM-07/7-AN013M-60/39 FPM-07/7-AN013M-60/39: CTO-FIBER PATCHCO EA B  $           247.12 31.0%  $              170.51 N/A N/A
FPM-07/7-AN013M-VE/30 FPM-07/7-AN013M-VE/30: CTO-FIBER PATCHCO EA B  $           247.12 31.0%  $              170.51 N/A N/A
FPM-07/7-AN013M-VE/45 FPM-07/7-AN013M-VE/45: CTO-FIBER PATCHCO EA B  $           247.12 31.0%  $              170.51 N/A N/A
FPM-07/7-AN014M-25/25 FPM-07/7-AN014M-25/25: CTO-FIBER PATCHCO EA B  $           251.74 31.0%  $              173.70 N/A N/A
FPM-07/7-AN014M-25/39 FPM-07/7-AN014M-25/39: CTO-FIBER PATCHCO EA B  $           251.74 31.0%  $              173.70 N/A N/A
FPM-07/7-AN014M-39/25 FPM-07/7-AN014M-39/25: CTO-FIBER PATCHCO EA B  $           251.74 31.0%  $              173.70 N/A N/A
FPM-07/7-AN014M-39/60 FPM-07/7-AN014M-39/60: CTO-FIBER PATCHCO EA B  $           251.74 31.0%  $              173.70 N/A N/A
FPM-07/7-AN014M-VC/30 FPM-07/7-AN014M-VC/30: CTO-FIBER PATCHCO EA B  $           251.74 31.0%  $              173.70 N/A N/A
FPM-07/7-AN014M-VC/45 FPM-07/7-AN014M-VC/45: CTO-FIBER PATCHCO EA B  $           251.74 31.0%  $              173.70 N/A N/A
FPM-07/7-AN014M-VD/30 FPM-07/7-AN014M-VD/30: CTO-FIBER PATCHCO EA B  $           251.74 31.0%  $              173.70 N/A N/A
FPM-07/7-AN014M-VD/45 FPM-07/7-AN014M-VD/45: CTO-FIBER PATCHCO EA B  $           251.74 31.0%  $              173.70 N/A N/A
FPM-07/7-AN014M-VE/30 FPM-07/7-AN014M-VE/30: CTO-FIBER PATCHCO EA B  $           251.74 31.0%  $              173.70 N/A N/A
FPM-07/7-AN014M-VE/45 FPM-07/7-AN014M-VE/45: CTO-FIBER PATCHCO EA B  $           251.74 31.0%  $              173.70 N/A N/A
FPM-07/7-AN014M-VM/45 FPM-07/7-AN014M-VM/45: 4-FIBER ASSE EA B  $           251.74 31.0%  $              173.70 N/A N/A
FPM-07/7-AN015M FPM-07/7-AN015M: CTO-FIBER PATCHCORDS EA B  $           256.37 31.0%  $              176.90 N/A N/A
FPM-07/7-AN015M-25/39 FPM-07/7-AN015M-25/39: CTO-FIBER PATCHCO EA B  $           256.37 31.0%  $              176.90 N/A N/A
FPM-07/7-AN015M-39/25 FPM-07/7-AN015M-39/25: CTO-FIBER PATCHCO EA B  $           256.37 31.0%  $              176.90 N/A N/A
FPM-07/7-AN015M-39/60 FPM-07/7-AN015M-39/60: CTO-FIBER PATCHCO EA B  $           256.37 31.0%  $              176.90 N/A N/A
FPM-07/7-AN015M-VC/45 FPM-07/7-AN015M-VC/45: CTO-FIBER PATCHCO EA B  $           256.37 31.0%  $              176.90 N/A N/A
FPM-07/7-AN015M-VD/45 FPM-07/7-AN015M-VD/45: CTO-FIBER PATCHCO EA B  $           256.37 31.0%  $              176.90 N/A N/A
FPM-07/7-AN015M-VE/30 FPM-07/7-AN015M-VE/30: CTO-FIBER PATCHCO EA B  $           256.37 31.0%  $              176.90 N/A N/A
FPM-07/7-AN015M-VE/45 FPM-07/7-AN015M-VE/45: CTO-FIBER PATCHCO EA B  $           256.37 31.0%  $              176.90 N/A N/A
FPM-07/7-AN016M FPM-07/7-AN016M: CTO-FIBER PATCHCORDS EA B  $           260.99 31.0%  $              180.08 N/A N/A
FPM-07/7-AN016M-25/39 FPM-07/7-AN016M-25/39: CTO-FIBER PATCHCO EA B  $           260.99 31.0%  $              180.08 N/A N/A
FPM-07/7-AN016M-39/25 FPM-07/7-AN016M-39/25: CTO-FIBER PATCHCO EA B  $           260.99 31.0%  $              180.08 N/A N/A
FPM-07/7-AN016M-39/60 FPM-07/7-AN016M-39/60: CTO-FIBER PATCHCO EA B  $           260.99 31.0%  $              180.08 N/A N/A
FPM-07/7-AN016M-VC/30 FPM-07/7-AN016M-VC/30: CTO-FIBER PATCHCO EA B  $           260.99 31.0%  $              180.08 N/A N/A
FPM-07/7-AN016M-VC/45 FPM-07/7-AN016M-VC/45: CTO-FIBER PATCHCO EA B  $           260.99 31.0%  $              180.08 N/A N/A
FPM-07/7-AN016M-VD/30 FPM-07/7-AN016M-VD/30: CTO-FIBER PATCHCO EA B  $           260.99 31.0%  $              180.08 N/A N/A
FPM-07/7-AN016M-VD/45 FPM-07/7-AN016M-VD/45: CTO-FIBER PATCHCO EA B  $           260.99 31.0%  $              180.08 N/A N/A
FPM-07/7-AN016M-VE/30 FPM-07/7-AN016M-VE/30: CTO-FIBER PATCHCO EA B  $           260.99 31.0%  $              180.08 N/A N/A
FPM-07/7-AN016M-VE/45 FPM-07/7-AN016M-VE/45: CTO-FIBER PATCHCO EA B  $           260.99 31.0%  $              180.08 N/A N/A
FPM-07/7-AN016M-VM/45 FPM-07/7-AN016M-VM/45: 4-FIBER ASSE EA B  $           260.99 31.0%  $              180.08 N/A N/A
FPM-07/7-AN017M FPM-07/7-AN017M: CTO-FIBER PATCHCORDS EA B  $           265.62 31.0%  $              183.28 N/A N/A
FPM-07/7-AN017M-25/39 FPM-07/7-AN017M-25/39: CTO-FIBER PATCHCO EA B  $           265.62 31.0%  $              183.28 N/A N/A
FPM-07/7-AN017M-39/25 FPM-07/7-AN017M-39/25: CTO-FIBER PATCHCO EA B  $           265.62 31.0%  $              183.28 N/A N/A
FPM-07/7-AN017M-39/60 FPM-07/7-AN017M-39/60: CTO-FIBER PATCHCO EA B  $           265.62 31.0%  $              183.28 N/A N/A
FPM-07/7-AN017M-VE/30 FPM-07/7-AN017M-VE/30: CTO-FIBER PATCHCO EA B  $           265.62 31.0%  $              183.28 N/A N/A
FPM-07/7-AN017M-VE/45 FPM-07/7-AN017M-VE/45: CTO-FIBER PATCHCO EA B  $           265.62 31.0%  $              183.28 N/A N/A
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FPM-07/7-AN018M-25/25 FPM-07/7-AN018M-25/25: CTO-FIBER PATCHCO EA B  $           270.24 31.0%  $              186.47 N/A N/A
FPM-07/7-AN018M-25/39 FPM-07/7-AN018M-25/39: CTO-FIBER PATCHCO EA B  $           270.24 31.0%  $              186.47 N/A N/A
FPM-07/7-AN018M-39/25 FPM-07/7-AN018M-39/25: CTO-FIBER PATCHCO EA B  $           270.24 31.0%  $              186.47 N/A N/A
FPM-07/7-AN018M-39/60 FPM-07/7-AN018M-39/60: CTO-FIBER PATCHCO EA B  $           270.24 31.0%  $              186.47 N/A N/A
FPM-07/7-AN018M-VC/30 FPM-07/7-AN018M-VC/30: CTO-FIBER PATCHCO EA B  $           270.24 31.0%  $              186.47 N/A N/A
FPM-07/7-AN018M-VC/45 FPM-07/7-AN018M-VC/45: CTO-FIBER PATCHCO EA B  $           270.24 31.0%  $              186.47 N/A N/A
FPM-07/7-AN018M-VD/30 FPM-07/7-AN018M-VD/30: CTO-FIBER PATCHCO EA B  $           270.24 31.0%  $              186.47 N/A N/A
FPM-07/7-AN018M-VD/45 FPM-07/7-AN018M-VD/45: CTO-FIBER PATCHCO EA B  $           270.24 31.0%  $              186.47 N/A N/A
FPM-07/7-AN018M-VE/30 FPM-07/7-AN018M-VE/30: CTO-FIBER PATCHCO EA B  $           270.24 31.0%  $              186.47 N/A N/A
FPM-07/7-AN018M-VE/45 FPM-07/7-AN018M-VE/45: CTO-FIBER PATCHCO EA B  $           270.24 31.0%  $              186.47 N/A N/A
FPM-07/7-AN019M-18/18 FPM-07/7-AN019M-18/18: CTO-FIBER PATCHCO EA B  $           274.87 31.0%  $              189.66 N/A N/A
FPM-07/7-AN019M-25/25 FPM-07/7-AN019M-25/25: CTO-FIBER PATCHCO EA B  $           274.87 31.0%  $              189.66 N/A N/A
FPM-07/7-AN019M-25/39 FPM-07/7-AN019M-25/39: CTO-FIBER PATCHCO EA B  $           274.87 31.0%  $              189.66 N/A N/A
FPM-07/7-AN019M-39/25 FPM-07/7-AN019M-39/25: CTO-FIBER PATCHCO EA B  $           274.87 31.0%  $              189.66 N/A N/A
FPM-07/7-AN019M-39/60 FPM-07/7-AN019M-39/60: CTO-FIBER PATCHCO EA B  $           274.87 31.0%  $              189.66 N/A N/A
FPM-07/7-AN019M-VE/45 FPM-07/7-AN019M-VE/45: CTO-FIBER PATCHCO EA B  $           274.87 31.0%  $              189.66 N/A N/A
FPM-07/7-AN020M FPM-07/7-AN020M: CTO-FIBER PATCHCORDS EA B  $           279.49 31.0%  $              192.85 N/A N/A
FPM-07/7-AN020M-25/25 FPM-07/7-AN020M-25/25: CTO-FIBER PATCHCO EA B  $           279.49 31.0%  $              192.85 N/A N/A
FPM-07/7-AN020M-25/39 FPM-07/7-AN020M-25/39: CTO-FIBER PATCHCO EA B  $           279.49 31.0%  $              192.85 N/A N/A
FPM-07/7-AN020M-39/25 FPM-07/7-AN020M-39/25: CTO-FIBER PATCHCO EA B  $           279.49 31.0%  $              192.85 N/A N/A
FPM-07/7-AN020M-39/60 FPM-07/7-AN020M-39/60: CTO-FIBER PATCHCO EA B  $           279.49 31.0%  $              192.85 N/A N/A
FPM-07/7-AN020M-VC/30 FPM-07/7-AN020M-VC/30: CTO-FIBER PATCHCO EA B  $           279.49 31.0%  $              192.85 N/A N/A
FPM-07/7-AN020M-VC/45 FPM-07/7-AN020M-VC/45: CTO-FIBER PATCHCO EA B  $           279.49 31.0%  $              192.85 N/A N/A
FPM-07/7-AN020M-VD/30 FPM-07/7-AN020M-VD/30: CTO-FIBER PATCHCO EA B  $           279.49 31.0%  $              192.85 N/A N/A
FPM-07/7-AN020M-VD/45 FPM-07/7-AN020M-VD/45: CTO-FIBER PATCHCO EA B  $           279.49 31.0%  $              192.85 N/A N/A
FPM-07/7-AN020M-VE/30 FPM-07/7-AN020M-VE/30: CTO-FIBER PATCHCO EA B  $           279.49 31.0%  $              192.85 N/A N/A
FPM-07/7-AN020M-VE/45 FPM-07/7-AN020M-VE/45: CTO-FIBER PATCHCO EA B  $           279.49 31.0%  $              192.85 N/A N/A
FPM-07/7-AN021M FPM-07/7-AN021M: CTO-FIBER PATCHCORDS EA B  $           284.12 31.0%  $              196.04 N/A N/A
FPM-07/7-AN021M-25/25 FPM-07/7-AN021M-25/25: CTO-FIBER PATCHCO EA B  $           284.12 31.0%  $              196.04 N/A N/A
FPM-07/7-AN021M-25/39 FPM-07/7-AN021M-25/39: CTO-FIBER PATCHCO EA B  $           284.12 31.0%  $              196.04 N/A N/A
FPM-07/7-AN021M-30/30 FPM-07/7-AN021M-30/30: CTO-FIBER PATCHCO EA B  $           284.12 31.0%  $              196.04 N/A N/A
FPM-07/7-AN021M-39/25 FPM-07/7-AN021M-39/25: CTO-FIBER PATCHCO EA B  $           284.12 31.0%  $              196.04 N/A N/A
FPM-07/7-AN021M-39/60 FPM-07/7-AN021M-39/60: CTO-FIBER PATCHCO EA B  $           284.12 31.0%  $              196.04 N/A N/A
FPM-07/7-AN021M-VE/45 FPM-07/7-AN021M-VE/45: CTO-FIBER PATCHCO EA B  $           284.12 31.0%  $              196.04 N/A N/A
FPM-07/7-AN022M-25/25 FPM-07/7-AN022M-25/25: CTO-FIBER PATCHCO EA B  $           288.74 31.0%  $              199.23 N/A N/A
FPM-07/7-AN022M-25/39 FPM-07/7-AN022M-25/39: CTO-FIBER PATCHCO EA B  $           288.74 31.0%  $              199.23 N/A N/A
FPM-07/7-AN022M-39/25 FPM-07/7-AN022M-39/25: CTO-FIBER PATCHCO EA B  $           288.74 31.0%  $              199.23 N/A N/A
FPM-07/7-AN022M-39/60 FPM-07/7-AN022M-39/60: CTO-FIBER PATCHCO EA B  $           288.74 31.0%  $              199.23 N/A N/A
FPM-07/7-AN022M-VC/30 FPM-07/7-AN022M-VC/30: CTO-FIBER PATCHCO EA B  $           288.74 31.0%  $              199.23 N/A N/A
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FPM-07/7-AN022M-VC/45 FPM-07/7-AN022M-VC/45: CTO-FIBER PATCHCO EA B  $           288.74 31.0%  $              199.23 N/A N/A
FPM-07/7-AN022M-VD/30 FPM-07/7-AN022M-VD/30: CTO-FIBER PATCHCO EA B  $           288.74 31.0%  $              199.23 N/A N/A
FPM-07/7-AN022M-VD/45 FPM-07/7-AN022M-VD/45: CTO-FIBER PATCHCO EA B  $           288.74 31.0%  $              199.23 N/A N/A
FPM-07/7-AN022M-VE/30 FPM-07/7-AN022M-VE/30: CTO-FIBER PATCHCO EA B  $           288.74 31.0%  $              199.23 N/A N/A
FPM-07/7-AN022M-VE/45 FPM-07/7-AN022M-VE/45: CTO-FIBER PATCHCO EA B  $           288.74 31.0%  $              199.23 N/A N/A
FPM-07/7-AN023M FPM-07/7-AN023M: CTO-FIBER PATCHCORDS EA B  $           293.37 31.0%  $              202.43 N/A N/A
FPM-07/7-AN023M-25/25 FPM-07/7-AN023M-25/25: CTO-FIBER PATCHCO EA B  $           293.37 31.0%  $              202.43 N/A N/A
FPM-07/7-AN023M-25/39 FPM-07/7-AN023M-25/39: CTO-FIBER PATCHCO EA B  $           293.37 31.0%  $              202.43 N/A N/A
FPM-07/7-AN023M-25/60 FPM-07/7-AN023M-25/60: CTO-FIBER PATCHCO EA B  $           293.37 31.0%  $              202.43 N/A N/A
FPM-07/7-AN023M-39/25 FPM-07/7-AN023M-39/25: CTO-FIBER PATCHCO EA B  $           293.37 31.0%  $              202.43 N/A N/A
FPM-07/7-AN023M-39/60 FPM-07/7-AN023M-39/60: CTO-FIBER PATCHCO EA B  $           293.37 31.0%  $              202.43 N/A N/A
FPM-07/7-AN023M-VD/45 FPM-07/7-AN023M-VD/45: CTO-FIBER PATCHCO EA B  $           293.37 31.0%  $              202.43 N/A N/A
FPM-07/7-AN023M-VE/45 FPM-07/7-AN023M-VE/45: CTO-FIBER PATCHCO EA B  $           293.37 31.0%  $              202.43 N/A N/A
FPM-07/7-AN024M-25/39 FPM-07/7-AN024M-25/39: CTO-FIBER PATCHCO EA B  $           297.99 31.0%  $              205.61 N/A N/A
FPM-07/7-AN024M-39/25 FPM-07/7-AN024M-39/25: CTO-FIBER PATCHCO EA B  $           297.99 31.0%  $              205.61 N/A N/A
FPM-07/7-AN024M-60/39 FPM-07/7-AN024M-60/39: CTO-FIBER PATCHCO EA B  $           297.99 31.0%  $              205.61 N/A N/A
FPM-07/7-AN024M-VC/45 FPM-07/7-AN024M-VC/45: CTO-FIBER PATCHCO EA B  $           297.99 31.0%  $              205.61 N/A N/A
FPM-07/7-AN024M-VD/30 FPM-07/7-AN024M-VD/30: CTO-FIBER PATCHCO EA B  $           297.99 31.0%  $              205.61 N/A N/A
FPM-07/7-AN024M-VD/45 FPM-07/7-AN024M-VD/45: CTO-FIBER PATCHCO EA B  $           297.99 31.0%  $              205.61 N/A N/A
FPM-07/7-AN024M-VE/30 FPM-07/7-AN024M-VE/30: CTO-FIBER PATCHCO EA B  $           297.99 31.0%  $              205.61 N/A N/A
FPM-07/7-AN024M-VE/45 FPM-07/7-AN024M-VE/45: CTO-FIBER PATCHCO EA B  $           297.99 31.0%  $              205.61 N/A N/A
FPM-07/7-AN025M-25/25 FPM-07/7-AN025M-25/25: CTO-FIBER PATCHCO EA B  $           302.62 31.0%  $              208.81 N/A N/A
FPM-07/7-AN025M-25/39 FPM-07/7-AN025M-25/39: CTO-FIBER PATCHCO EA B  $           302.62 31.0%  $              208.81 N/A N/A
FPM-07/7-AN025M-25/60 FPM-07/7-AN025M-25/60: CTO-FIBER PATCHCO EA B  $           302.62 31.0%  $              208.81 N/A N/A
FPM-07/7-AN025M-39/25 FPM-07/7-AN025M-39/25: CTO-FIBER PATCHCO EA B  $           302.62 31.0%  $              208.81 N/A N/A
FPM-07/7-AN025M-39/60 FPM-07/7-AN025M-39/60: CTO-FIBER PATCHCO EA B  $           302.62 31.0%  $              208.81 N/A N/A
FPM-07/7-AN025M-VE/45 FPM-07/7-AN025M-VE/45: CTO-FIBER PATCHCO EA B  $           302.62 31.0%  $              208.81 N/A N/A
FPM-07/7-AN026M-25/25 FPM-07/7-AN026M-25/25: CTO-FIBER PATCHCO EA B  $           307.24 31.0%  $              212.00 N/A N/A
FPM-07/7-AN026M-25/39 FPM-07/7-AN026M-25/39: CTO-FIBER PATCHCO EA B  $           307.24 31.0%  $              212.00 N/A N/A
FPM-07/7-AN026M-30/30 FPM-07/7-AN026M-30/30: CTO-FIBER PATCHCO EA B  $           307.24 31.0%  $              212.00 N/A N/A
FPM-07/7-AN026M-39/25 FPM-07/7-AN026M-39/25: CTO-FIBER PATCHCO EA B  $           307.24 31.0%  $              212.00 N/A N/A
FPM-07/7-AN026M-39/60 FPM-07/7-AN026M-39/60: CTO-FIBER PATCHCO EA B  $           307.24 31.0%  $              212.00 N/A N/A
FPM-07/7-AN026M-60/30 FPM-07/7-AN026M-60/30: CTO-FIBER PATCHCO EA B  $           307.24 31.0%  $              212.00 N/A N/A
FPM-07/7-AN026M-VE/30 FPM-07/7-AN026M-VE/30: CTO-FIBER PATCHCO EA B  $           307.24 31.0%  $              212.00 N/A N/A
FPM-07/7-AN026M-VE/45 FPM-07/7-AN026M-VE/45: CTO-FIBER PATCHCO EA B  $           307.24 31.0%  $              212.00 N/A N/A
FPM-07/7-AN027M-25/39 FPM-07/7-AN027M-25/39: CTO-FIBER PATCHCO EA B  $           311.87 31.0%  $              215.19 N/A N/A
FPM-07/7-AN027M-VE/30 FPM-07/7-AN027M-VE/30: CTO-FIBER PATCHCO EA B  $           311.87 31.0%  $              215.19 N/A N/A
FPM-07/7-AN027M-VE/45 FPM-07/7-AN027M-VE/45: CTO-FIBER PATCHCO EA B  $           311.87 31.0%  $              215.19 N/A N/A
FPM-07/7-AN028M-25/39 FPM-07/7-AN028M-25/39: CTO-FIBER PATCHCO EA B  $           316.49 31.0%  $              218.38 N/A N/A
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FPM-07/7-AN028M-39/25 FPM-07/7-AN028M-39/25: CTO-FIBER PATCHCO EA B  $           316.49 31.0%  $              218.38 N/A N/A
FPM-07/7-AN028M-VC/45 FPM-07/7-AN028M-VC/45: CTO-FIBER PATCHCO EA B  $           316.49 31.0%  $              218.38 N/A N/A
FPM-07/7-AN028M-VE/30 FPM-07/7-AN028M-VE/30: CTO-FIBER PATCHCO EA B  $           316.49 31.0%  $              218.38 N/A N/A
FPM-07/7-AN028M-VE/45 FPM-07/7-AN028M-VE/45: CTO-FIBER PATCHCO EA B  $           316.49 31.0%  $              218.38 N/A N/A
FPM-07/7-AN029M-25/39 FPM-07/7-AN029M-25/39: CTO-FIBER PATCHCO EA B  $           321.12 31.0%  $              221.57 N/A N/A
FPM-07/7-AN029M-39/25 FPM-07/7-AN029M-39/25: CTO-FIBER PATCHCO EA B  $           321.12 31.0%  $              221.57 N/A N/A
FPM-07/7-AN029M-39/60 FPM-07/7-AN029M-39/60: CTO-FIBER PATCHCO EA B  $           321.12 31.0%  $              221.57 N/A N/A
FPM-07/7-AN029M-VE/45 FPM-07/7-AN029M-VE/45: CTO-FIBER PATCHCO EA B  $           321.12 31.0%  $              221.57 N/A N/A
FPM-07/7-AN030M-25/39 FPM-07/7-AN030M-25/39: CTO-FIBER PATCHCO EA B  $           325.74 31.0%  $              224.76 N/A N/A
FPM-07/7-AN030M-39/25 FPM-07/7-AN030M-39/25: CTO-FIBER PATCHCO EA B  $           325.74 31.0%  $              224.76 N/A N/A
FPM-07/7-AN030M-39/60 FPM-07/7-AN030M-39/60: CTO-FIBER PATCHCO EA B  $           325.74 31.0%  $              224.76 N/A N/A
FPM-07/7-AN030M-VE/30 FPM-07/7-AN030M-VE/30: CTO-FIBER PATCHCO EA B  $           325.74 31.0%  $              224.76 N/A N/A
FPM-07/7-AN030M-VE/45 FPM-07/7-AN030M-VE/45: CTO-FIBER PATCHCO EA B  $           325.74 31.0%  $              224.76 N/A N/A
FPM-07/7-AN031M-25/25 FPM-07/7-AN031M-25/25: CTO-FIBER PATCHCO EA B  $           330.37 31.0%  $              227.96 N/A N/A
FPM-07/7-AN031M-25/39 FPM-07/7-AN031M-25/39: CTO-FIBER PATCHCO EA B  $           330.37 31.0%  $              227.96 N/A N/A
FPM-07/7-AN031M-30/30 FPM-07/7-AN031M-30/30: CTO-FIBER PATCHCO EA B  $           330.37 31.0%  $              227.96 N/A N/A
FPM-07/7-AN031M-39/25 FPM-07/7-AN031M-39/25: CTO-FIBER PATCHCO EA B  $           330.37 31.0%  $              227.96 N/A N/A
FPM-07/7-AN031M-39/60 FPM-07/7-AN031M-39/60: CTO-FIBER PATCHCO EA B  $           330.37 31.0%  $              227.96 N/A N/A
FPM-07/7-AN031M-VE/30 FPM-07/7-AN031M-VE/30: CTO-FIBER PATCHCO EA B  $           330.37 31.0%  $              227.96 N/A N/A
FPM-07/7-AN031M-VE/45 FPM-07/7-AN031M-VE/45: CTO-FIBER PATCHCO EA B  $           330.37 31.0%  $              227.96 N/A N/A
FPM-07/7-AN032M-25/25 FPM-07/7-AN032M-25/25: CTO-FIBER PATCHCO EA B  $           334.99 31.0%  $              231.14 N/A N/A
FPM-07/7-AN032M-25/39 FPM-07/7-AN032M-25/39: CTO-FIBER PATCHCO EA B  $           334.99 31.0%  $              231.14 N/A N/A
FPM-07/7-AN032M-39/25 FPM-07/7-AN032M-39/25: CTO-FIBER PATCHCO EA B  $           334.99 31.0%  $              231.14 N/A N/A
FPM-07/7-AN032M-39/60 FPM-07/7-AN032M-39/60: CTO-FIBER PATCHCO EA B  $           334.99 31.0%  $              231.14 N/A N/A
FPM-07/7-AN032M-VC/30 FPM-07/7-AN032M-VC/30: CTO-FIBER PATCHCO EA B  $           334.99 31.0%  $              231.14 N/A N/A
FPM-07/7-AN032M-VC/45 FPM-07/7-AN032M-VC/45: CTO-FIBER PATCHCO EA B  $           334.99 31.0%  $              231.14 N/A N/A
FPM-07/7-AN032M-VD/30 FPM-07/7-AN032M-VD/30: CTO-FIBER PATCHCO EA B  $           334.99 31.0%  $              231.14 N/A N/A
FPM-07/7-AN032M-VD/45 FPM-07/7-AN032M-VD/45: CTO-FIBER PATCHCO EA B  $           334.99 31.0%  $              231.14 N/A N/A
FPM-07/7-AN032M-VE/30 FPM-07/7-AN032M-VE/30: CTO-FIBER PATCHCO EA B  $           334.99 31.0%  $              231.14 N/A N/A
FPM-07/7-AN032M-VE/45 FPM-07/7-AN032M-VE/45: CTO-FIBER PATCHCO EA B  $           334.99 31.0%  $              231.14 N/A N/A
FPM-07/7-AN033M-25/25 FPM-07/7-AN033M-25/25: CTO-FIBER PATCHCO EA B  $           339.62 31.0%  $              234.34 N/A N/A
FPM-07/7-AN033M-25/39 FPM-07/7-AN033M-25/39: CTO-FIBER PATCHCO EA B  $           339.62 31.0%  $              234.34 N/A N/A
FPM-07/7-AN033M-VE/30 FPM-07/7-AN033M-VE/30: CTO-FIBER PATCHCO EA B  $           339.62 31.0%  $              234.34 N/A N/A
FPM-07/7-AN034M-25/39 FPM-07/7-AN034M-25/39: CTO-FIBER PATCHCO EA B  $           344.24 31.0%  $              237.53 N/A N/A
FPM-07/7-AN034M-30/30 FPM-07/7-AN034M-30/30: CTO-FIBER PATCHCO EA B  $           344.24 31.0%  $              237.53 N/A N/A
FPM-07/7-AN034M-VE/45 FPM-07/7-AN034M-VE/45: CTO-FIBER PATCHCO EA B  $           344.24 31.0%  $              237.53 N/A N/A
FPM-07/7-AN035M-25/39 FPM-07/7-AN035M-25/39: CTO-FIBER PATCHCO EA B  $           348.87 31.0%  $              240.72 N/A N/A
FPM-07/7-AN035M-VE/30 FPM-07/7-AN035M-VE/30: CTO-FIBER PATCHCO EA B  $           348.87 31.0%  $              240.72 N/A N/A
FPM-07/7-AN035M-VE/45 FPM-07/7-AN035M-VE/45: CTO-FIBER PATCHCO EA B  $           348.87 31.0%  $              240.72 N/A N/A
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FPM-07/7-AN036M-25/25 FPM-07/7-AN036M-25/25: CTO-FIBER PATCHCO EA B  $           353.49 31.0%  $              243.91 N/A N/A
FPM-07/7-AN036M-25/39 FPM-07/7-AN036M-25/39: CTO-FIBER PATCHCO EA B  $           353.49 31.0%  $              243.91 N/A N/A
FPM-07/7-AN036M-39/60 FPM-07/7-AN036M-39/60: CTO-FIBER PATCHCO EA B  $           353.49 31.0%  $              243.91 N/A N/A
FPM-07/7-AN036M-VC/45 FPM-07/7-AN036M-VC/45: CTO-FIBER PATCHCO EA B  $           353.49 31.0%  $              243.91 N/A N/A
FPM-07/7-AN036M-VE/30 FPM-07/7-AN036M-VE/30: CTO-FIBER PATCHCO EA B  $           353.49 31.0%  $              243.91 N/A N/A
FPM-07/7-AN036M-VE/45 FPM-07/7-AN036M-VE/45: CTO-FIBER PATCHCO EA B  $           353.49 31.0%  $              243.91 N/A N/A
FPM-07/7-AN037M-25/39 FPM-07/7-AN037M-25/39: CTO-FIBER PATCHCO EA B  $           358.12 31.0%  $              247.10 N/A N/A
FPM-07/7-AN038M-25/39 FPM-07/7-AN038M-25/39: CTO-FIBER PATCHCO EA B  $           362.74 31.0%  $              250.29 N/A N/A
FPM-07/7-AN038M-30/30 FPM-07/7-AN038M-30/30: CTO-FIBER PATCHCO EA B  $           362.74 31.0%  $              250.29 N/A N/A
FPM-07/7-AN038M-39/60 FPM-07/7-AN038M-39/60: CTO-FIBER PATCHCO EA B  $           362.74 31.0%  $              250.29 N/A N/A
FPM-07/7-AN038M-VC/30 FPM-07/7-AN038M-VC/30: CTO-FIBER PATCHCO EA B  $           362.74 31.0%  $              250.29 N/A N/A
FPM-07/7-AN038M-VC/45 FPM-07/7-AN038M-VC/45: CTO-FIBER PATCHCO EA B  $           362.74 31.0%  $              250.29 N/A N/A
FPM-07/7-AN038M-VD/30 FPM-07/7-AN038M-VD/30: CTO-FIBER PATCHCO EA B  $           362.74 31.0%  $              250.29 N/A N/A
FPM-07/7-AN038M-VD/45 FPM-07/7-AN038M-VD/45: CTO-FIBER PATCHCO EA B  $           362.74 31.0%  $              250.29 N/A N/A
FPM-07/7-AN038M-VE/30 FPM-07/7-AN038M-VE/30: CTO-FIBER PATCHCO EA B  $           362.74 31.0%  $              250.29 N/A N/A
FPM-07/7-AN038M-VE/45 FPM-07/7-AN038M-VE/45: CTO-FIBER PATCHCO EA B  $           362.74 31.0%  $              250.29 N/A N/A
FPM-07/7-AN039M-25/25 FPM-07/7-AN039M-25/25: CTO-FIBER PATCHCO EA B  $           367.37 31.0%  $              253.49 N/A N/A
FPM-07/7-AN040M-25/25 FPM-07/7-AN040M-25/25: CTO-FIBER PATCHCO EA B  $           371.99 31.0%  $              256.67 N/A N/A
FPM-07/7-AN040M-25/39 FPM-07/7-AN040M-25/39: CTO-FIBER PATCHCO EA B  $           371.99 31.0%  $              256.67 N/A N/A
FPM-07/7-AN040M-25/60 FPM-07/7-AN040M-25/60: CTO-FIBER PATCHCO EA B  $           371.99 31.0%  $              256.67 N/A N/A
FPM-07/7-AN040M-39/25 FPM-07/7-AN040M-39/25: CTO-FIBER PATCHCO EA B  $           371.99 31.0%  $              256.67 N/A N/A
FPM-07/7-AN040M-VC/45 FPM-07/7-AN040M-VC/45: CTO-FIBER PATCHCO EA B  $           371.99 31.0%  $              256.67 N/A N/A
FPM-07/7-AN040M-VD/45 FPM-07/7-AN040M-VD/45: CTO-FIBER PATCHCO EA B  $           371.99 31.0%  $              256.67 N/A N/A
FPM-07/7-AN041M-39/25 FPM-07/7-AN041M-39/25: CTO-FIBER PATCHCO EA B  $           376.62 31.0%  $              259.87 N/A N/A
FPM-07/7-AN042M-25/39 FPM-07/7-AN042M-25/39: CTO-FIBER PATCHCO EA B  $           381.23 31.0%  $              263.05 N/A N/A
FPM-07/7-AN042M-VE/45 FPM-07/7-AN042M-VE/45: CTO-FIBER PATCHCO EA B  $           381.23 31.0%  $              263.05 N/A N/A
FPM-07/7-AN043M-39/25 FPM-07/7-AN043M-39/25: CTO-FIBER PATCHCO EA B  $           385.87 31.0%  $              266.25 N/A N/A
FPM-07/7-AN044M-25/39 FPM-07/7-AN044M-25/39: CTO-FIBER PATCHCO EA B  $           390.48 31.0%  $              269.43 N/A N/A
FPM-07/7-AN044M-25/60 FPM-07/7-AN044M-25/60: CTO-FIBER PATCHCO EA B  $           390.48 31.0%  $              269.43 N/A N/A
FPM-07/7-AN044M-39/25 FPM-07/7-AN044M-39/25: CTO-FIBER PATCHCO EA B  $           390.48 31.0%  $              269.43 N/A N/A
FPM-07/7-AN044M-39/60 FPM-07/7-AN044M-39/60: CTO-FIBER PATCHCO EA B  $           390.48 31.0%  $              269.43 N/A N/A
FPM-07/7-AN044M-VE/45 FPM-07/7-AN044M-VE/45: CTO-FIBER PATCHCO EA B  $           390.48 31.0%  $              269.43 N/A N/A
FPM-07/7-AN045M-25/25 FPM-07/7-AN045M-25/25: CTO-FIBER PATCHCO EA B  $           395.12 31.0%  $              272.63 N/A N/A
FPM-07/7-AN045M-25/39 FPM-07/7-AN045M-25/39: CTO-FIBER PATCHCO EA B  $           395.12 31.0%  $              272.63 N/A N/A
FPM-07/7-AN045M-25/60 FPM-07/7-AN045M-25/60: CTO-FIBER PATCHCO EA B  $           395.12 31.0%  $              272.63 N/A N/A
FPM-07/7-AN045M-VE/45 FPM-07/7-AN045M-VE/45: CTO-FIBER PATCHCO EA B  $           395.12 31.0%  $              272.63 N/A N/A
FPM-07/7-AN046M FPM-07/7-AN046M: CTO-FIBER PATCHCORDS EA B  $           399.73 31.0%  $              275.81 N/A N/A
FPM-07/7-AN046M-25/25 FPM-07/7-AN046M-25/25: CTO-FIBER PATCHCO EA B  $           399.73 31.0%  $              275.81 N/A N/A
FPM-07/7-AN046M-25/39 FPM-07/7-AN046M-25/39: CTO-FIBER PATCHCO EA B  $           399.73 31.0%  $              275.81 N/A N/A
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FPM-07/7-AN046M-30/30 FPM-07/7-AN046M-30/30: CTO-FIBER PATCHCO EA B  $           399.73 31.0%  $              275.81 N/A N/A
FPM-07/7-AN046M-39/25 FPM-07/7-AN046M-39/25: CTO-FIBER PATCHCO EA B  $           399.73 31.0%  $              275.81 N/A N/A
FPM-07/7-AN046M-VE/45 FPM-07/7-AN046M-VE/45: CTO-FIBER PATCHCO EA B  $           399.73 31.0%  $              275.81 N/A N/A
FPM-07/7-AN047M FPM-07/7-AN047M: CTO-FIBER PATCHCORDS EA B  $           404.37 31.0%  $              279.02 N/A N/A
FPM-07/7-AN047M-25/25 FPM-07/7-AN047M-25/25: CTO-FIBER PATCHCO EA B  $           404.37 31.0%  $              279.02 N/A N/A
FPM-07/7-AN047M-25/39 FPM-07/7-AN047M-25/39: CTO-FIBER PATCHCO EA B  $           404.37 31.0%  $              279.02 N/A N/A
FPM-07/7-AN048M-25/25 FPM-07/7-AN048M-25/25: CTO-FIBER PATCHCO EA B  $           408.98 31.0%  $              282.20 N/A N/A
FPM-07/7-AN048M-25/39 FPM-07/7-AN048M-25/39: CTO-FIBER PATCHCO EA B  $           408.98 31.0%  $              282.20 N/A N/A
FPM-07/7-AN048M-25/60 FPM-07/7-AN048M-25/60: CTO-FIBER PATCHCO EA B  $           408.98 31.0%  $              282.20 N/A N/A
FPM-07/7-AN048M-VE/30 FPM-07/7-AN048M-VE/30: CTO-FIBER PATCHCO EA B  $           408.98 31.0%  $              282.20 N/A N/A
FPM-07/7-AN048M-VE/45 FPM-07/7-AN048M-VE/45: CTO-FIBER PATCHCO EA B  $           408.98 31.0%  $              282.20 N/A N/A
FPM-07/7-AN049M-25/39 FPM-07/7-AN049M-25/39: CTO-FIBER PATCHCO EA B  $           413.62 31.0%  $              285.40 N/A N/A
FPM-07/7-AN049M-39/39 FPM-07/7-AN049M-39/39: CTO-FIBER PATCHCO EA B  $           413.62 31.0%  $              285.40 N/A N/A
FPM-07/7-AN050M-25/39 FPM-07/7-AN050M-25/39: CTO-FIBER PATCHCO EA B  $           418.23 31.0%  $              288.58 N/A N/A
FPM-07/7-AN050M-39/39 FPM-07/7-AN050M-39/39: CTO-FIBER PATCHCO EA B  $           418.23 31.0%  $              288.58 N/A N/A
FPM-07/7-AN050M-VE/45 FPM-07/7-AN050M-VE/45: CTO-FIBER PATCHCO EA B  $           418.23 31.0%  $              288.58 N/A N/A
FPM-07/7-AN051M-25/39 FPM-07/7-AN051M-25/39: CTO-FIBER PATCHCO EA B  $           422.87 31.0%  $              291.78 N/A N/A
FPM-07/7-AN052M-25/39 FPM-07/7-AN052M-25/39: CTO-FIBER PATCHCO EA B  $           427.48 31.0%  $              294.96 N/A N/A
FPM-07/7-AN052M-39/25 FPM-07/7-AN052M-39/25: CTO-FIBER PATCHCO EA B  $           427.48 31.0%  $              294.96 N/A N/A
FPM-07/7-AN052M-39/60 FPM-07/7-AN052M-39/60: CTO-FIBER PATCHCO EA B  $           427.48 31.0%  $              294.96 N/A N/A
FPM-07/7-AN053M-39/25 FPM-07/7-AN053M-39/25: CTO-FIBER PATCHCO EA B  $           432.12 31.0%  $              298.16 N/A N/A
FPM-07/7-AN053M-39/60 FPM-07/7-AN053M-39/60: CTO-FIBER PATCHCO EA B  $           432.12 31.0%  $              298.16 N/A N/A
FPM-07/7-AN054M-25/39 FPM-07/7-AN054M-25/39: CTO-FIBER PATCHCO EA B  $           436.73 31.0%  $              301.34 N/A N/A
FPM-07/7-AN054M-39/25 FPM-07/7-AN054M-39/25: CTO-FIBER PATCHCO EA B  $           436.73 31.0%  $              301.34 N/A N/A
FPM-07/7-AN055M FPM-07/7-AN055M: CTO-FIBER PATCHCORDS EA B  $           441.37 31.0%  $              304.55 N/A N/A
FPM-07/7-AN055M-25/39 FPM-07/7-AN055M-25/39: CTO-FIBER PATCHCO EA B  $           441.37 31.0%  $              304.55 N/A N/A
FPM-07/7-AN055M-39/60 FPM-07/7-AN055M-39/60: CTO-FIBER PATCHCO EA B  $           441.37 31.0%  $              304.55 N/A N/A
FPM-07/7-AN055M-VE/30 FPM-07/7-AN055M-VE/30: CTO-FIBER PATCHCO EA B  $           441.37 31.0%  $              304.55 N/A N/A
FPM-07/7-AN056M-25/39 FPM-07/7-AN056M-25/39: CTO-FIBER PATCHCO EA B  $           445.98 31.0%  $              307.73 N/A N/A
FPM-07/7-AN056M-39/60 FPM-07/7-AN056M-39/60: CTO-FIBER PATCHCO EA B  $           445.98 31.0%  $              307.73 N/A N/A
FPM-07/7-AN057M FPM-07/7-AN057M: CTO-FIBER PATCHCORDS EA B  $           450.62 31.0%  $              310.93 N/A N/A
FPM-07/7-AN057M-30/30 FPM-07/7-AN057M-30/30: CTO-FIBER PATCHCO EA B  $           450.62 31.0%  $              310.93 N/A N/A
FPM-07/7-AN057M-39/25 FPM-07/7-AN057M-39/25: CTO-FIBER PATCHCO EA B  $           450.62 31.0%  $              310.93 N/A N/A
FPM-07/7-AN058M-25/25 FPM-07/7-AN058M-25/25: CTO-FIBER PATCHCO EA B  $           455.23 31.0%  $              314.11 N/A N/A
FPM-07/7-AN058M-25/39 FPM-07/7-AN058M-25/39: CTO-FIBER PATCHCO EA B  $           455.23 31.0%  $              314.11 N/A N/A
FPM-07/7-AN058M-25/60 FPM-07/7-AN058M-25/60: CTO-FIBER PATCHCO EA B  $           455.23 31.0%  $              314.11 N/A N/A
FPM-07/7-AN058M-30/30 FPM-07/7-AN058M-30/30: CTO-FIBER PATCHCO EA B  $           455.23 31.0%  $              314.11 N/A N/A
FPM-07/7-AN059M-30/30 FPM-07/7-AN059M-30/30: CTO-FIBER PATCHCO EA B  $           459.87 31.0%  $              317.31 N/A N/A
FPM-07/7-AN060M-25/39 FPM-07/7-AN060M-25/39: CTO-FIBER PATCHCO EA B  $           464.48 31.0%  $              320.49 N/A N/A
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FPM-07/7-AN060M-30/30 FPM-07/7-AN060M-30/30: CTO-FIBER PATCHCO EA B  $           464.48 31.0%  $              320.49 N/A N/A
FPM-07/7-AN061M FPM-07/7-AN061M: CTO-FIBER PATCHCORDS EA B  $           469.12 31.0%  $              323.69 N/A N/A
FPM-07/7-AN061M-25/25 FPM-07/7-AN061M-25/25: CTO-FIBER PATCHCO EA B  $           469.12 31.0%  $              323.69 N/A N/A
FPM-07/7-AN061M-25/60 FPM-07/7-AN061M-25/60: CTO-FIBER PATCHCO EA B  $           469.12 31.0%  $              323.69 N/A N/A
FPM-07/7-AN061M-30/30 FPM-07/7-AN061M-30/30: CTO-FIBER PATCHCO EA B  $           469.12 31.0%  $              323.69 N/A N/A
FPM-07/7-AN062M-25/25 FPM-07/7-AN062M-25/25: CTO-FIBER PATCHCO EA B  $           473.73 31.0%  $              326.87 N/A N/A
FPM-07/7-AN062M-39/25 FPM-07/7-AN062M-39/25: CTO-FIBER PATCHCO EA B  $           473.73 31.0%  $              326.87 N/A N/A
FPM-07/7-AN063M-25/25 FPM-07/7-AN063M-25/25: CTO-FIBER PATCHCO EA B  $           478.37 31.0%  $              330.08 N/A N/A
FPM-07/7-AN063M-25/39 FPM-07/7-AN063M-25/39: CTO-FIBER PATCHCO EA B  $           478.37 31.0%  $              330.08 N/A N/A
FPM-07/7-AN064M-25/25 FPM-07/7-AN064M-25/25: CTO-FIBER PATCHCO EA B  $           482.98 31.0%  $              333.26 N/A N/A
FPM-07/7-AN064M-25/39 FPM-07/7-AN064M-25/39: CTO-FIBER PATCHCO EA B  $           482.98 31.0%  $              333.26 N/A N/A
FPM-07/7-AN064M-39/25 FPM-07/7-AN064M-39/25: CTO-FIBER PATCHCO EA B  $           482.98 31.0%  $              333.26 N/A N/A
FPM-07/7-AN065M-25/39 FPM-07/7-AN065M-25/39: CTO-FIBER PATCHCO EA B  $           487.62 31.0%  $              336.46 N/A N/A
FPM-07/7-AN066M-25/25 FPM-07/7-AN066M-25/25: CTO-FIBER PATCHCO EA B  $           492.23 31.0%  $              339.64 N/A N/A
FPM-07/7-AN066M-25/39 FPM-07/7-AN066M-25/39: CTO-FIBER PATCHCO EA B  $           492.23 31.0%  $              339.64 N/A N/A
FPM-07/7-AN068M-25/25 FPM-07/7-AN068M-25/25: CTO-FIBER PATCHCO EA B  $           501.48 31.0%  $              346.02 N/A N/A
FPM-07/7-AN068M-25/39 FPM-07/7-AN068M-25/39: CTO-FIBER PATCHCO EA B  $           501.48 31.0%  $              346.02 N/A N/A
FPM-07/7-AN068M-39/25 FPM-07/7-AN068M-39/25: CTO-FIBER PATCHCO EA B  $           501.48 31.0%  $              346.02 N/A N/A
FPM-07/7-AN070M-39/25 FPM-07/7-AN070M-39/25: CTO-FIBER PATCHCO EA B  $           510.73 31.0%  $              352.40 N/A N/A
FPM-07/7-AN072M-25/39 FPM-07/7-AN072M-25/39: CTO-FIBER PATCHCO EA B  $           519.98 31.0%  $              358.79 N/A N/A
FPM-07/7-AN074M-25/60 FPM-07/7-AN074M-25/60: CTO-FIBER PATCHCO EA B  $           529.23 31.0%  $              365.17 N/A N/A
FPM-07/7-AN074M-VE/30 FPM-07/7-AN074M-VE/30: CTO-FIBER PATCHCO EA B  $           529.23 31.0%  $              365.17 N/A N/A
FPM-07/7-AN076M-25/25 FPM-07/7-AN076M-25/25: CTO-FIBER PATCHCO EA B  $           538.48 31.0%  $              371.55 N/A N/A
FPM-07/7-AN076M-25/39 FPM-07/7-AN076M-25/39: CTO-FIBER PATCHCO EA B  $           538.48 31.0%  $              371.55 N/A N/A
FPM-07/7-AN077M-25/25 FPM-07/7-AN077M-25/25: CTO-FIBER PATCHCO EA B  $           543.11 31.0%  $              374.75 N/A N/A
FPM-07/7-AN078M-25/25 FPM-07/7-AN078M-25/25: CTO-FIBER PATCHCO EA B  $           547.73 31.0%  $              377.93 N/A N/A
FPM-07/7-AN078M-39/25 FPM-07/7-AN078M-39/25: CTO-FIBER PATCHCO EA B  $           547.73 31.0%  $              377.93 N/A N/A
FPM-07/7-AN080M-25/25 FPM-07/7-AN080M-25/25: CTO-FIBER PATCHCO EA B  $           556.98 31.0%  $              384.32 N/A N/A
FPM-07/7-AN084M-25/25 FPM-07/7-AN084M-25/25: CTO-FIBER PATCHCO EA B  $           575.48 31.0%  $              397.08 N/A N/A
FPM-07/7-AN084M-25/39 FPM-07/7-AN084M-25/39: CTO-FIBER PATCHCO EA B  $           575.48 31.0%  $              397.08 N/A N/A
FPM-07/7-AN085M-25/25 FPM-07/7-AN085M-25/25: CTO-FIBER PATCHCO EA B  $           580.11 31.0%  $              400.28 N/A N/A
FPM-07/7-AN085M-25/39 FPM-07/7-AN085M-25/39: CTO-FIBER PATCHCO EA B  $           580.11 31.0%  $              400.28 N/A N/A
FPM-07/7-AN086M-25/39 FPM-07/7-AN086M-25/39: CTO-FIBER PATCHCO EA B  $           584.73 31.0%  $              403.46 N/A N/A
FPM-07/7-AN087M-25/25 FPM-07/7-AN087M-25/25: CTO-FIBER PATCHCO EA B  $           589.36 31.0%  $              406.66 N/A N/A
FPM-07/7-AN090M-VD/30 FPM-07/7-AN090M-VD/30: CTO-FIBER PATCHCO EA B  $           603.23 31.0%  $              416.23 N/A N/A
FPM-07/7-AN092M-25/39 FPM-07/7-AN092M-25/39: CTO-FIBER PATCHCO EA B  $           612.48 31.0%  $              422.61 N/A N/A
FPM-07/7-AN092M-VD/45 FPM-07/7-AN092M-VD/45: CTO-FIBER PATCHCO EA B  $           612.48 31.0%  $              422.61 N/A N/A
FPM-07/7-AN092M-VE/45 FPM-07/7-AN092M-VE/45: CTO-FIBER PATCHCO EA B  $           612.48 31.0%  $              422.61 N/A N/A
FPM-07/7-AN093M-25/39 FPM-07/7-AN093M-25/39: CTO-FIBER PATCHCO EA B  $           617.11 31.0%  $              425.81 N/A N/A
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FPM-07/7-AN094M-25/39 FPM-07/7-AN094M-25/39: CTO-FIBER PATCHCO EA B  $           621.73 31.0%  $              428.99 N/A N/A
FPM-07/7-AN123M-25/25 FPM-07/7-AN123M-25/25: CTO-FIBER PATCHCO EA B  $           755.85 31.0%  $              521.54 N/A N/A
FPM-07/7-AN124M-25/25 FPM-07/7-AN124M-25/25: CTO-FIBER PATCHCO EA B  $           760.47 31.0%  $              524.72 N/A N/A
FPM-07/7-AN124M-25/60 FPM-07/7-AN124M-25/60: CTO-FIBER PATCHCO EA B  $           760.47 31.0%  $              524.72 N/A N/A
FPM-07/7-AN128M-25/60 FPM-07/7-AN128M-25/60: CTO-FIBER PATCHCO EA B  $           778.97 31.0%  $              537.49 N/A N/A
FPM-07/7-AN146M-25/25 FPM-07/7-AN146M-25/25: CTO-FIBER PATCHCO EA B  $           862.22 31.0%  $              594.93 N/A N/A
FPM-07/7-AN152M-25/25 FPM-07/7-AN152M-25/25: 4 FIBER RBR C/A EA B  $           889.96 31.0%  $              614.07 N/A N/A
FPM-07/7-AR002M-12/25 FPM-07/7-AR002M-12/25: CTO-FIBER PATCHCO EA B  $           294.24 31.0%  $              203.03 N/A N/A
FPM-07/7-AR002M-25/25 FPM-07/7-AR002M-25/25: CTO-FIBER PATCHCO EA B  $           294.24 31.0%  $              203.03 N/A N/A
FPM-07/7-AR008M-12/25 FPM-07/7-AR008M-12/25: CTO-FIBER PATCHCO EA B  $           335.49 31.0%  $              231.49 N/A N/A
FPM-07/7-AR008M-25/25 FPM-07/7-AR008M-25/25: CTO-FIBER PATCHCO EA B  $           335.49 31.0%  $              231.49 N/A N/A
FPM-07/7-AR010M-10/25 FPM-07/7-AR010M-10/25: 6FIBER RBR C/A EA B  $           349.24 31.0%  $              240.98 N/A N/A
FPM-07/7-AR012M-10/60 FPM-07/7-AR012M-10/60: SM SC-SC 6F RBR EA B  $           362.99 31.0%  $              250.46 N/A N/A
FPM-07/7-AR012M-25/39 FPM-07/7-AR012M-25/39: CTO-FIBER PATCHCO EA B  $           362.99 31.0%  $              250.46 N/A N/A
FPM-07/7-AR014M-10/25 FPM-07/7-AR014M-10/25: 6FIBER RBR C/A EA B  $           376.73 31.0%  $              259.94 N/A N/A
FPM-07/7-AR014M-TD/60 FPM-07/7-AR014M-TD/60: CTO-FIBER PATCHCO EA B  $           376.73 31.0%  $              259.94 N/A N/A
FPM-07/7-AR015M-25/39 FPM-07/7-AR015M-25/39: CTO-FIBER PATCHCO EA B  $           383.62 31.0%  $              264.70 N/A N/A
FPM-07/7-AR015M-TD/25 FPM-07/7-AR015M-TD/25: CTO-FIBER PATCHCO EA B  $           383.62 31.0%  $              264.70 N/A N/A
FPM-07/7-AR015M-TD/60 FPM-07/7-AR015M-TD/60: CTO-FIBER PATCHCO EA B  $           383.62 31.0%  $              264.70 N/A N/A
FPM-07/7-AR016M-10/60 FPM-07/7-AR016M-10/60: SM SC-SC 6F RBR 1 EA B  $           390.48 31.0%  $              269.43 N/A N/A
FPM-07/7-AR016M-25/25 FPM-07/7-AR016M-25/25: CTO-FIBER PATCHCO EA B  $           390.48 31.0%  $              269.43 N/A N/A
FPM-07/7-AR016M-TD/25 FPM-07/7-AR016M-TD/25: CTO-FIBER PATCHCO EA B  $           390.48 31.0%  $              269.43 N/A N/A
FPM-07/7-AR017M-TD/25 FPM-07/7-AR017M-TD/25: CTO-FIBER PATCHCO EA B  $           397.37 31.0%  $              274.19 N/A N/A
FPM-07/7-AR018M-10/60 FPM-07/7-AR018M-10/60: SM SC-SC 6F RBR EA B  $           404.23 31.0%  $              278.92 N/A N/A
FPM-07/7-AR018M-TD/60 FPM-07/7-AR018M-TD/60: CTO-FIBER PATCHCO EA B  $           404.23 31.0%  $              278.92 N/A N/A
FPM-07/7-AR019M-25/39 FPM-07/7-AR019M-25/39: CTO-FIBER PATCHCO EA B  $           411.12 31.0%  $              283.67 N/A N/A
FPM-07/7-AR020M-TD/60 FPM-07/7-AR020M-TD/60: CTO-FIBER PATCHCO EA B  $           417.98 31.0%  $              288.41 N/A N/A
FPM-07/7-AR023M-25/39 FPM-07/7-AR023M-25/39: CTO-FIBER PATCHCO EA B  $           438.62 31.0%  $              302.65 N/A N/A
FPM-07/7-AR024M-25/39 FPM-07/7-AR024M-25/39: CTO-FIBER PATCHCO EA B  $           445.48 31.0%  $              307.38 N/A N/A
FPM-07/7-AR024M-TD/60 FPM-07/7-AR024M-TD/60: CTO-FIBER PATCHCO EA B  $           445.48 31.0%  $              307.38 N/A N/A
FPM-07/7-AR025M-TD/25 FPM-07/7-AR025M-TD/25: CTO-FIBER PATCHCO EA B  $           452.37 31.0%  $              312.14 N/A N/A
FPM-07/7-AR028M-10/25 FPM-07/7-AR028M-10/25: 6FIBER RBR C/A EA B  $           472.98 31.0%  $              326.36 N/A N/A
FPM-07/7-AR028M-12/60 FPM-07/7-AR028M-12/60: CTO-FIBER PATCHCO EA B  $           472.98 31.0%  $              326.36 N/A N/A
FPM-07/7-AR028M-TD/25 FPM-07/7-AR028M-TD/25: CTO-FIBER PATCHCO EA B  $           472.98 31.0%  $              326.36 N/A N/A
FPM-07/7-AR031M-TD/25 FPM-07/7-AR031M-TD/25: CTO-FIBER PATCHCO EA B  $           493.61 31.0%  $              340.59 N/A N/A
FPM-07/7-AR032M-TD/25 FPM-07/7-AR032M-TD/25: CTO-FIBER PATCHCO EA B  $           500.48 31.0%  $              345.33 N/A N/A
FPM-07/7-AR034M-TD/25 FPM-07/7-AR034M-TD/25: CTO-FIBER PATCHCO EA B  $           514.23 31.0%  $              354.82 N/A N/A
FPM-07/7-AR035M-25/25 FPM-07/7-AR035M-25/25: CTO-FIBER PATCHCO EA B  $           521.11 31.0%  $              359.57 N/A N/A
FPM-07/7-AR036M-10/25 FPM-07/7-AR036M-10/25: SM SC-SC 6F RBR EA B  $           527.98 31.0%  $              364.31 N/A N/A
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FPM-07/7-AR037M-25/25 FPM-07/7-AR037M-25/25: CTO-FIBER PATCHCO EA B  $           534.86 31.0%  $              369.05 N/A N/A
FPM-07/7-AR038M-10/25 FPM-07/7-AR038M-10/25: 6FIBER RBR C/A EA B  $           541.73 31.0%  $              373.79 N/A N/A
FPM-07/7-AR046M-10/60 FPM-07/7-AR046M-10/60: SM SC-SC 6F RBR EA B  $           596.73 31.0%  $              411.74 N/A N/A
FPM-07/7-AR047M-TD/25 FPM-07/7-AR047M-TD/25: CTO-FIBER PATCHCO EA B  $           603.61 31.0%  $              416.49 N/A N/A
FPM-07/7-AR050M-TD/25 FPM-07/7-AR050M-TD/25: CTO-FIBER PATCHCO EA B  $           624.23 31.0%  $              430.72 N/A N/A
FPM-07/7-AR054M-25/25 FPM-07/7-AR054M-25/25: CTO-FIBER PATCHCO EA B  $           651.72 31.0%  $              449.69 N/A N/A
FPM-07/7-AR056M-10/25 FPM-07/7-AR056M-10/25: SM SC-SC 6F RBR EA B  $           665.47 31.0%  $              459.17 N/A N/A
FPM-07/7-AR056M-TD/25 FPM-07/7-AR056M-TD/25: CTO-FIBER PATCHCO EA B  $           665.47 31.0%  $              459.17 N/A N/A
FPM-07/7-AR058M-TD/25 FPM-07/7-AR058M-TD/25: CTO-FIBER PATCHCO EA B  $           679.22 31.0%  $              468.66 N/A N/A
FPM-07/7-AR062M-25/25 FPM-07/7-AR062M-25/25: CTO-FIBER PATCHCO EA B  $           706.72 31.0%  $              487.64 N/A N/A
FPM-07/7-AR064M-10/25 FPM-07/7-AR064M-10/25: SM SC-SC 6F RBR EA B  $           720.47 31.0%  $              497.12 N/A N/A
FPM-07/7-AR125M-25/25 FPM-07/7-AR125M-25/25: SM SC-SC 6F RBR EA B  $        1,139.84 31.0%  $              786.49 N/A N/A
FPM-07/7-AS002M-25/39 FPM-07/7-AS002M-25/39: CTO-FIBER PATCHCO EA B  $           390.23 31.0%  $              269.26 N/A N/A
FPM-07/7-AS003M-25/39 FPM-07/7-AS003M-25/39: CTO-FIBER PATCHCO EA B  $           398.37 31.0%  $              274.88 N/A N/A
FPM-07/7-AS004M-25/39 FPM-07/7-AS004M-25/39: CTO-FIBER PATCHCO EA B  $           406.48 31.0%  $              280.47 N/A N/A
FPM-07/7-AS006M-39/25 FPM-07/7-AS006M-39/25: CTO-FIBER PATCHCO EA B  $           422.73 31.0%  $              291.68 N/A N/A
FPM-07/7-AS006M-VM/45 FPM-07/7-AS006M-VM/45: CTO-FIBER PATCHCO EA B  $           422.73 31.0%  $              291.68 N/A N/A
FPM-07/7-AS007M-25/39 FPM-07/7-AS007M-25/39: CTO-FIBER PATCHCO EA B  $           430.87 31.0%  $              297.30 N/A N/A
FPM-07/7-AS007M-VM/45 FPM-07/7-AS007M-VM/45: CTO-FIBER PATCHCO EA B  $           430.87 31.0%  $              297.30 N/A N/A
FPM-07/7-AS008M-25/39 FPM-07/7-AS008M-25/39: CTO-FIBER PATCHCO EA B  $           438.98 31.0%  $              302.90 N/A N/A
FPM-07/7-AS008M-VM/45 FPM-07/7-AS008M-VM/45: CTO-FIBER PATCHCO EA B  $           438.98 31.0%  $              302.90 N/A N/A
FPM-07/7-AS009M-25/39 FPM-07/7-AS009M-25/39: CTO-FIBER PATCHCO EA B  $           447.12 31.0%  $              308.51 N/A N/A
FPM-07/7-AS009M-VM/25 FPM-07/7-AS009M-VM/25: CTO-FIBER PATCHCO EA B  $           447.12 31.0%  $              308.51 N/A N/A
FPM-07/7-AS009M-VM/45 FPM-07/7-AS009M-VM/45: CTO-FIBER PATCHCO EA B  $           447.12 31.0%  $              308.51 N/A N/A
FPM-07/7-AS010M-25/39 FPM-07/7-AS010M-25/39: CTO-FIBER PATCHCO EA B  $           455.23 31.0%  $              314.11 N/A N/A
FPM-07/7-AS010M-39/25 FPM-07/7-AS010M-39/25: CTO-FIBER PATCHCO EA B  $           455.23 31.0%  $              314.11 N/A N/A
FPM-07/7-AS010M-VM/25 FPM-07/7-AS010M-VM/25: CTO-FIBER PATCHCO EA B  $           455.23 31.0%  $              314.11 N/A N/A
FPM-07/7-AS010M-VM/45 FPM-07/7-AS010M-VM/45: CTO-FIBER PATCHCO EA B  $           455.23 31.0%  $              314.11 N/A N/A
FPM-07/7-AS011M-25/39 FPM-07/7-AS011M-25/39: CTO-FIBER PATCHCO EA B  $           463.37 31.0%  $              319.73 N/A N/A
FPM-07/7-AS011M-39/25 FPM-07/7-AS011M-39/25: CTO-FIBER PATCHCO EA B  $           463.37 31.0%  $              319.73 N/A N/A
FPM-07/7-AS011M-39/60 FPM-07/7-AS011M-39/60: CTO-FIBER PATCHCO EA B  $           463.37 31.0%  $              319.73 N/A N/A
FPM-07/7-AS011M-VM/45 FPM-07/7-AS011M-VM/45: CTO-FIBER PATCHCO EA B  $           463.37 31.0%  $              319.73 N/A N/A
FPM-07/7-AS012M-25/39 FPM-07/7-AS012M-25/39: CTO-FIBER PATCHCO EA B  $           471.48 31.0%  $              325.32 N/A N/A
FPM-07/7-AS012M-39/25 FPM-07/7-AS012M-39/25: CTO-FIBER PATCHCO EA B  $           471.48 31.0%  $              325.32 N/A N/A
FPM-07/7-AS012M-VM/45 FPM-07/7-AS012M-VM/45: CTO-FIBER PATCHCO EA B  $           471.48 31.0%  $              325.32 N/A N/A
FPM-07/7-AS013M-25/25 FPM-07/7-AS013M-25/25: CTO-FIBER PATCHCO EA B  $           479.62 31.0%  $              330.94 N/A N/A
FPM-07/7-AS013M-25/39 FPM-07/7-AS013M-25/39: CTO-FIBER PATCHCO EA B  $           479.62 31.0%  $              330.94 N/A N/A
FPM-07/7-AS013M-39/25 FPM-07/7-AS013M-39/25: CTO-FIBER PATCHCO EA B  $           479.62 31.0%  $              330.94 N/A N/A
FPM-07/7-AS014M-25/39 FPM-07/7-AS014M-25/39: CTO-FIBER PATCHCO EA B  $           487.73 31.0%  $              336.53 N/A N/A
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FPM-07/7-AS014M-39/25 FPM-07/7-AS014M-39/25: CTO-FIBER PATCHCO EA B  $           487.73 31.0%  $              336.53 N/A N/A
FPM-07/7-AS014M-39/60 FPM-07/7-AS014M-39/60: CTO-FIBER PATCHCO EA B  $           487.73 31.0%  $              336.53 N/A N/A
FPM-07/7-AS014M-VM/45 FPM-07/7-AS014M-VM/45: CTO-FIBER PATCHCO EA B  $           487.73 31.0%  $              336.53 N/A N/A
FPM-07/7-AS015M-25/39 FPM-07/7-AS015M-25/39: CTO-FIBER PATCHCO EA B  $           495.86 31.0%  $              342.14 N/A N/A
FPM-07/7-AS015M-39/25 FPM-07/7-AS015M-39/25: CTO-FIBER PATCHCO EA B  $           495.86 31.0%  $              342.14 N/A N/A
FPM-07/7-AS015M-39/60 FPM-07/7-AS015M-39/60: CTO-FIBER PATCHCO EA B  $           495.86 31.0%  $              342.14 N/A N/A
FPM-07/7-AS015M-VM/45 FPM-07/7-AS015M-VM/45: CTO-FIBER PATCHCO EA B  $           495.86 31.0%  $              342.14 N/A N/A
FPM-07/7-AS016M-25/25 FPM-07/7-AS016M-25/25: CTO-FIBER PATCHCO EA B  $           503.98 31.0%  $              347.75 N/A N/A
FPM-07/7-AS016M-39/25 FPM-07/7-AS016M-39/25: CTO-FIBER PATCHCO EA B  $           503.98 31.0%  $              347.75 N/A N/A
FPM-07/7-AS016M-39/60 FPM-07/7-AS016M-39/60: CTO-FIBER PATCHCO EA B  $           503.98 31.0%  $              347.75 N/A N/A
FPM-07/7-AS016M-VM/45 FPM-07/7-AS016M-VM/45: CTO-FIBER PATCHCO EA B  $           503.98 31.0%  $              347.75 N/A N/A
FPM-07/7-AS017M-25/25 FPM-07/7-AS017M-25/25: CTO-FIBER PATCHCO EA B  $           512.11 31.0%  $              353.36 N/A N/A
FPM-07/7-AS017M-25/39 FPM-07/7-AS017M-25/39: CTO-FIBER PATCHCO EA B  $           512.11 31.0%  $              353.36 N/A N/A
FPM-07/7-AS017M-39/25 FPM-07/7-AS017M-39/25: CTO-FIBER PATCHCO EA B  $           512.11 31.0%  $              353.36 N/A N/A
FPM-07/7-AS017M-VM/25 FPM-07/7-AS017M-VM/25: CTO-FIBER PATCHCO EA B  $           512.11 31.0%  $              353.36 N/A N/A
FPM-07/7-AS018M-25/25 FPM-07/7-AS018M-25/25: CTO-FIBER PATCHCO EA B  $           520.23 31.0%  $              358.96 N/A N/A
FPM-07/7-AS018M-25/39 FPM-07/7-AS018M-25/39: CTO-FIBER PATCHCO EA B  $           520.23 31.0%  $              358.96 N/A N/A
FPM-07/7-AS018M-39/25 FPM-07/7-AS018M-39/25: CTO-FIBER PATCHCO EA B  $           520.23 31.0%  $              358.96 N/A N/A
FPM-07/7-AS018M-TA/25 FPM-07/7-AS018M-TA/25: CTO-FIBER PATCHCO EA B  $           520.23 31.0%  $              358.96 N/A N/A
FPM-07/7-AS018M-VM/25 FPM-07/7-AS018M-VM/25: CTO-FIBER PATCHCO EA B  $           520.23 31.0%  $              358.96 N/A N/A
FPM-07/7-AS018M-VM/45 FPM-07/7-AS018M-VM/45: CTO-FIBER PATCHCO EA B  $           520.23 31.0%  $              358.96 N/A N/A
FPM-07/7-AS019M-25/25 FPM-07/7-AS019M-25/25: CTO-FIBER PATCHCO EA B  $           528.36 31.0%  $              364.57 N/A N/A
FPM-07/7-AS019M-25/39 FPM-07/7-AS019M-25/39: CTO-FIBER PATCHCO EA B  $           528.36 31.0%  $              364.57 N/A N/A
FPM-07/7-AS019M-39/25 FPM-07/7-AS019M-39/25: CTO-FIBER PATCHCO EA B  $           528.36 31.0%  $              364.57 N/A N/A
FPM-07/7-AS020M-25/39 FPM-07/7-AS020M-25/39: CTO-FIBER PATCHCO EA B  $           536.48 31.0%  $              370.17 N/A N/A
FPM-07/7-AS020M-39/25 FPM-07/7-AS020M-39/25: CTO-FIBER PATCHCO EA B  $           536.48 31.0%  $              370.17 N/A N/A
FPM-07/7-AS021M-25/39 FPM-07/7-AS021M-25/39: CTO-FIBER PATCHCO EA B  $           544.61 31.0%  $              375.78 N/A N/A
FPM-07/7-AS021M-39/25 FPM-07/7-AS021M-39/25: CTO-FIBER PATCHCO EA B  $           544.61 31.0%  $              375.78 N/A N/A
FPM-07/7-AS021M-VM/45 FPM-07/7-AS021M-VM/45: CTO-FIBER PATCHCO EA B  $           544.61 31.0%  $              375.78 N/A N/A
FPM-07/7-AS022M-25/39 FPM-07/7-AS022M-25/39: CTO-FIBER PATCHCO EA B  $           552.73 31.0%  $              381.38 N/A N/A
FPM-07/7-AS022M-39/25 FPM-07/7-AS022M-39/25: CTO-FIBER PATCHCO EA B  $           552.73 31.0%  $              381.38 N/A N/A
FPM-07/7-AS022M-39/60 FPM-07/7-AS022M-39/60: CTO-FIBER PATCHCO EA B  $           552.73 31.0%  $              381.38 N/A N/A
FPM-07/7-AS023M-25/39 FPM-07/7-AS023M-25/39: CTO-FIBER PATCHCO EA B  $           560.86 31.0%  $              386.99 N/A N/A
FPM-07/7-AS023M-39/25 FPM-07/7-AS023M-39/25: CTO-FIBER PATCHCO EA B  $           560.86 31.0%  $              386.99 N/A N/A
FPM-07/7-AS023M-39/60 FPM-07/7-AS023M-39/60: CTO-FIBER PATCHCO EA B  $           560.86 31.0%  $              386.99 N/A N/A
FPM-07/7-AS023M-VM/45 FPM-07/7-AS023M-VM/45: CTO-FIBER PATCHCO EA B  $           560.86 31.0%  $              386.99 N/A N/A
FPM-07/7-AS024M-25/39 FPM-07/7-AS024M-25/39: CTO-FIBER PATCHCO EA B  $           568.98 31.0%  $              392.60 N/A N/A
FPM-07/7-AS024M-39/25 FPM-07/7-AS024M-39/25: CTO-FIBER PATCHCO EA B  $           568.98 31.0%  $              392.60 N/A N/A
FPM-07/7-AS024M-39/60 FPM-07/7-AS024M-39/60: CTO-FIBER PATCHCO EA B  $           568.98 31.0%  $              392.60 N/A N/A
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FPM-07/7-AS025M-39/25 FPM-07/7-AS025M-39/25: CTO-FIBER PATCHCO EA B  $           577.11 31.0%  $              398.21 N/A N/A
FPM-07/7-AS026M-25/25 FPM-07/7-AS026M-25/25: CTO-FIBER PATCHCO EA B  $           585.23 31.0%  $              403.81 N/A N/A
FPM-07/7-AS026M-25/39 FPM-07/7-AS026M-25/39: CTO-FIBER PATCHCO EA B  $           585.23 31.0%  $              403.81 N/A N/A
FPM-07/7-AS026M-39/25 FPM-07/7-AS026M-39/25: CTO-FIBER PATCHCO EA B  $           585.23 31.0%  $              403.81 N/A N/A
FPM-07/7-AS027M-25/39 FPM-07/7-AS027M-25/39: CTO-FIBER PATCHCO EA B  $           593.36 31.0%  $              409.42 N/A N/A
FPM-07/7-AS027M-39/25 FPM-07/7-AS027M-39/25: CTO-FIBER PATCHCO EA B  $           593.36 31.0%  $              409.42 N/A N/A
FPM-07/7-AS027M-VM/45 FPM-07/7-AS027M-VM/45: CTO-FIBER PATCHCO EA B  $           593.36 31.0%  $              409.42 N/A N/A
FPM-07/7-AS028M-25/39 FPM-07/7-AS028M-25/39: CTO-FIBER PATCHCO EA B  $           601.48 31.0%  $              415.02 N/A N/A
FPM-07/7-AS028M-39/25 FPM-07/7-AS028M-39/25: CTO-FIBER PATCHCO EA B  $           601.48 31.0%  $              415.02 N/A N/A
FPM-07/7-AS028M-39/60 FPM-07/7-AS028M-39/60: CTO-FIBER PATCHCO EA B  $           601.48 31.0%  $              415.02 N/A N/A
FPM-07/7-AS028M-VM/25 FPM-07/7-AS028M-VM/25: CTO-FIBER PATCHCO EA B  $           601.48 31.0%  $              415.02 N/A N/A
FPM-07/7-AS028M-VM/45 FPM-07/7-AS028M-VM/45: CTO-FIBER PATCHCO EA B  $           601.48 31.0%  $              415.02 N/A N/A
FPM-07/7-AS029M-25/39 FPM-07/7-AS029M-25/39: CTO-FIBER PATCHCO EA B  $           609.61 31.0%  $              420.63 N/A N/A
FPM-07/7-AS030M-25/39 FPM-07/7-AS030M-25/39: CTO-FIBER PATCHCO EA B  $           617.73 31.0%  $              426.23 N/A N/A
FPM-07/7-AS030M-39/25 FPM-07/7-AS030M-39/25: CTO-FIBER PATCHCO EA B  $           617.73 31.0%  $              426.23 N/A N/A
FPM-07/7-AS030M-VM/25 FPM-07/7-AS030M-VM/25: CTO-FIBER PATCHCO EA B  $           617.73 31.0%  $              426.23 N/A N/A
FPM-07/7-AS031M-25/39 FPM-07/7-AS031M-25/39: CTO-FIBER PATCHCO EA B  $           625.86 31.0%  $              431.84 N/A N/A
FPM-07/7-AS031M-39/60 FPM-07/7-AS031M-39/60: CTO-FIBER PATCHCO EA B  $           625.86 31.0%  $              431.84 N/A N/A
FPM-07/7-AS032M-25/39 FPM-07/7-AS032M-25/39: CTO-FIBER PATCHCO EA B  $           633.97 31.0%  $              437.44 N/A N/A
FPM-07/7-AS032M-VM/25 FPM-07/7-AS032M-VM/25: CTO-FIBER PATCHCO EA B  $           633.97 31.0%  $              437.44 N/A N/A
FPM-07/7-AS033M-25/39 FPM-07/7-AS033M-25/39: CTO-FIBER PATCHCO EA B  $           642.11 31.0%  $              443.06 N/A N/A
FPM-07/7-AS034M-25/39 FPM-07/7-AS034M-25/39: CTO-FIBER PATCHCO EA B  $           650.22 31.0%  $              448.65 N/A N/A
FPM-07/7-AS034M-39/25 FPM-07/7-AS034M-39/25: CTO-FIBER PATCHCO EA B  $           650.22 31.0%  $              448.65 N/A N/A
FPM-07/7-AS035M-25/39 FPM-07/7-AS035M-25/39: CTO-FIBER PATCHCO EA B  $           658.36 31.0%  $              454.27 N/A N/A
FPM-07/7-AS035M-VM/45 FPM-07/7-AS035M-VM/45: CTO-FIBER PATCHCO EA B  $           658.36 31.0%  $              454.27 N/A N/A
FPM-07/7-AS036M-25/39 FPM-07/7-AS036M-25/39: CTO-FIBER PATCHCO EA B  $           666.47 31.0%  $              459.86 N/A N/A
FPM-07/7-AS036M-39/25 FPM-07/7-AS036M-39/25: CTO-FIBER PATCHCO EA B  $           666.47 31.0%  $              459.86 N/A N/A
FPM-07/7-AS036M-39/60 FPM-07/7-AS036M-39/60: CTO-FIBER PATCHCO EA B  $           666.47 31.0%  $              459.86 N/A N/A
FPM-07/7-AS036M-VM/25 FPM-07/7-AS036M-VM/25: CTO-FIBER PATCHCO EA B  $           666.47 31.0%  $              459.86 N/A N/A
FPM-07/7-AS037M-39/25 FPM-07/7-AS037M-39/25: CTO-FIBER PATCHCO EA B  $           674.61 31.0%  $              465.48 N/A N/A
FPM-07/7-AS038M-25/39 FPM-07/7-AS038M-25/39: CTO-FIBER PATCHCO EA B  $           682.72 31.0%  $              471.08 N/A N/A
FPM-07/7-AS038M-39/25 FPM-07/7-AS038M-39/25: CTO-FIBER PATCHCO EA B  $           682.72 31.0%  $              471.08 N/A N/A
FPM-07/7-AS040M-25/39 FPM-07/7-AS040M-25/39: CTO-FIBER PATCHCO EA B  $           698.97 31.0%  $              482.29 N/A N/A
FPM-07/7-AS042M-25/39 FPM-07/7-AS042M-25/39: CTO-FIBER PATCHCO EA B  $           715.22 31.0%  $              493.50 N/A N/A
FPM-07/7-AS043M-25/39 FPM-07/7-AS043M-25/39: CTO-FIBER PATCHCO EA B  $           723.36 31.0%  $              499.12 N/A N/A
FPM-07/7-AS044M-25/39 FPM-07/7-AS044M-25/39: CTO-FIBER PATCHCO EA B  $           731.47 31.0%  $              504.71 N/A N/A
FPM-07/7-AS045M-25/39 FPM-07/7-AS045M-25/39: CTO-FIBER PATCHCO EA B  $           739.61 31.0%  $              510.33 N/A N/A
FPM-07/7-AS046M-25/39 FPM-07/7-AS046M-25/39: CTO-FIBER PATCHCO EA B  $           747.72 31.0%  $              515.93 N/A N/A
FPM-07/7-AS046M-39/25 FPM-07/7-AS046M-39/25: CTO-FIBER PATCHCO EA B  $           747.72 31.0%  $              515.93 N/A N/A
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FPM-07/7-AS048M-25/25 FPM-07/7-AS048M-25/25: CTO-FIBER PATCHCO EA B  $           763.97 31.0%  $              527.14 N/A N/A
FPM-07/7-AS049M-39/25 FPM-07/7-AS049M-39/25: CTO-FIBER PATCHCO EA B  $           772.10 31.0%  $              532.75 N/A N/A
FPM-07/7-AS051M-25/25 FPM-07/7-AS051M-25/25: CTO-FIBER PATCHCO EA B  $           788.35 31.0%  $              543.96 N/A N/A
FPM-07/7-AS052M-39/25 FPM-07/7-AS052M-39/25: CTO-FIBER PATCHCO EA B  $           796.47 31.0%  $              549.56 N/A N/A
FPM-07/7-AS054M-39/25 FPM-07/7-AS054M-39/25: CTO-FIBER PATCHCO EA B  $           812.72 31.0%  $              560.78 N/A N/A
FPM-07/7-AS056M-25/39 FPM-07/7-AS056M-25/39: CTO-FIBER PATCHCO EA B  $           828.97 31.0%  $              571.99 N/A N/A
FPM-07/7-AS056M-39/25 FPM-07/7-AS056M-39/25: CTO-FIBER PATCHCO EA B  $           828.97 31.0%  $              571.99 N/A N/A
FPM-07/7-AS059M-39/25 FPM-07/7-AS059M-39/25: CTO-FIBER PATCHCO EA B  $           853.35 31.0%  $              588.81 N/A N/A
FPM-07/7-AS061M-25/39 FPM-07/7-AS061M-25/39: CTO-FIBER PATCHCO EA B  $           869.60 31.0%  $              600.02 N/A N/A
FPM-07/7-AS066M-25/39 FPM-07/7-AS066M-25/39: CTO-FIBER PATCHCO EA B  $           910.21 31.0%  $              628.04 N/A N/A
FPM-07/7-AS068M-25/39 FPM-07/7-AS068M-25/39: CTO-FIBER PATCHCO EA B  $           926.46 31.0%  $              639.26 N/A N/A
FPM-07/7-AS073M-25/39 FPM-07/7-AS073M-25/39: CTO-FIBER PATCHCO EA B  $           967.10 31.0%  $              667.30 N/A N/A
FPM-07/7-AS076M-25/39 FPM-07/7-AS076M-25/39: CTO-FIBER PATCHCO EA B  $           991.46 31.0%  $              684.11 N/A N/A
FPM-07/7-AS076M-39/25 FPM-07/7-AS076M-39/25: CTO-FIBER PATCHCO EA B  $           991.46 31.0%  $              684.11 N/A N/A
FPM-07/7-AS090M-39/25 FPM-07/7-AS090M-39/25: CTO-FIBER PATCHCO EA B  $        1,105.21 31.0%  $              762.59 N/A N/A
FPM-07/7-AT001M-25/39 FPM-07/7-AT001M-25/39: 24 FIBER 2MM RBR EA B  $        1,139.45 31.0%  $              786.22 N/A N/A
FPM-07/7-AT002M-25/25 FPM-07/7-AT002M-25/25: CTO-FIBER PATCHCO EA B  $        1,156.95 31.0%  $              798.30 N/A N/A
FPM-07/7-AT002M-25/39 FPM-07/7-AT002M-25/39: CTO-FIBER PATCHCO EA B  $        1,156.95 31.0%  $              798.30 N/A N/A
FPM-07/7-AT003M-25/39 FPM-07/7-AT003M-25/39: CTO-FIBER PATCHCO EA B  $        1,174.45 31.0%  $              810.37 N/A N/A
FPM-07/7-AT004M-25/39 FPM-07/7-AT004M-25/39: CTO-FIBER PATCHCO EA B  $        1,191.95 31.0%  $              822.45 N/A N/A
FPM-07/7-AT004M-39/25 FPM-07/7-AT004M-39/25: CTO-FIBER PATCHCO EA B  $        1,191.95 31.0%  $              822.45 N/A N/A
FPM-07/7-AT005M-25/39 FPM-07/7-AT005M-25/39: CTO-FIBER PATCHCO EA B  $        1,209.45 31.0%  $              834.52 N/A N/A
FPM-07/7-AT005M-39/25 FPM-07/7-AT005M-39/25: CTO-FIBER PATCHCO EA B  $        1,209.45 31.0%  $              834.52 N/A N/A
FPM-07/7-AT005M-39/60 FPM-07/7-AT005M-39/60: CTO-FIBER PATCHCO EA B  $        1,209.45 31.0%  $              834.52 N/A N/A
FPM-07/7-AT006M-25/39 FPM-07/7-AT006M-25/39: CTO-FIBER PATCHCO EA B  $        1,226.95 31.0%  $              846.60 N/A N/A
FPM-07/7-AT006M-39/25 FPM-07/7-AT006M-39/25: CTO-FIBER PATCHCO EA B  $        1,226.95 31.0%  $              846.60 N/A N/A
FPM-07/7-AT006M-39/60 FPM-07/7-AT006M-39/60: CTO-FIBER PATCHCO EA B  $        1,226.95 31.0%  $              846.60 N/A N/A
FPM-07/7-AT007M-25/39 FPM-07/7-AT007M-25/39: CTO-FIBER PATCHCO EA B  $        1,244.45 31.0%  $              858.67 N/A N/A
FPM-07/7-AT007M-39/25 FPM-07/7-AT007M-39/25: CTO-FIBER PATCHCO EA B  $        1,244.45 31.0%  $              858.67 N/A N/A
FPM-07/7-AT007M-39/60 FPM-07/7-AT007M-39/60: CTO-FIBER PATCHCO EA B  $        1,244.45 31.0%  $              858.67 N/A N/A
FPM-07/7-AT008M-25/25 FPM-07/7-AT008M-25/25: CTO-FIBER PATCHCO EA B  $        1,261.95 31.0%  $              870.75 N/A N/A
FPM-07/7-AT008M-25/39 FPM-07/7-AT008M-25/39: CTO-FIBER PATCHCO EA B  $        1,261.95 31.0%  $              870.75 N/A N/A
FPM-07/7-AT008M-39/25 FPM-07/7-AT008M-39/25: CTO-FIBER PATCHCO EA B  $        1,261.95 31.0%  $              870.75 N/A N/A
FPM-07/7-AT008M-39/60 FPM-07/7-AT008M-39/60: CTO-FIBER PATCHCO EA B  $        1,261.95 31.0%  $              870.75 N/A N/A
FPM-07/7-AT009M-25/25 FPM-07/7-AT009M-25/25: CTO-FIBER PATCHCO EA B  $        1,279.45 31.0%  $              882.82 N/A N/A
FPM-07/7-AT009M-25/39 FPM-07/7-AT009M-25/39: CTO-FIBER PATCHCO EA B  $        1,279.45 31.0%  $              882.82 N/A N/A
FPM-07/7-AT009M-39/25 FPM-07/7-AT009M-39/25: CTO-FIBER PATCHCO EA B  $        1,279.45 31.0%  $              882.82 N/A N/A
FPM-07/7-AT009M-39/60 FPM-07/7-AT009M-39/60: CTO-FIBER PATCHCO EA B  $        1,279.45 31.0%  $              882.82 N/A N/A
FPM-07/7-AT010M-25/25 FPM-07/7-AT010M-25/25: CTO-FIBER PATCHCO EA B  $        1,296.95 31.0%  $              894.90 N/A N/A
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FPM-07/7-AT010M-25/39 FPM-07/7-AT010M-25/39: CTO-FIBER PATCHCO EA B  $        1,296.95 31.0%  $              894.90 N/A N/A
FPM-07/7-AT010M-25/60 FPM-07/7-AT010M-25/60: CTO-FIBER PATCHCO EA B  $        1,296.95 31.0%  $              894.90 N/A N/A
FPM-07/7-AT010M-39/25 FPM-07/7-AT010M-39/25: CTO-FIBER PATCHCO EA B  $        1,296.95 31.0%  $              894.90 N/A N/A
FPM-07/7-AT010M-39/60 FPM-07/7-AT010M-39/60: CTO-FIBER PATCHCO EA B  $        1,296.95 31.0%  $              894.90 N/A N/A
FPM-07/7-AT010M-50/NG FPM-07/7-AT010M-50/NG: C/A 24F SC-SC EA B  $        1,296.95 31.0%  $              894.90 N/A N/A
FPM-07/7-AT011M-25/25 FPM-07/7-AT011M-25/25: CTO-FIBER PATCHCO EA B  $        1,314.45 31.0%  $              906.97 N/A N/A
FPM-07/7-AT011M-25/39 FPM-07/7-AT011M-25/39: CTO-FIBER PATCHCO EA B  $        1,314.45 31.0%  $              906.97 N/A N/A
FPM-07/7-AT011M-25/60 FPM-07/7-AT011M-25/60: CTO-FIBER PATCHCO EA B  $        1,314.45 31.0%  $              906.97 N/A N/A
FPM-07/7-AT011M-39/25 FPM-07/7-AT011M-39/25: CTO-FIBER PATCHCO EA B  $        1,314.45 31.0%  $              906.97 N/A N/A
FPM-07/7-AT011M-39/60 FPM-07/7-AT011M-39/60: CTO-FIBER PATCHCO EA B  $        1,314.45 31.0%  $              906.97 N/A N/A
FPM-07/7-AT012M-25/25 FPM-07/7-AT012M-25/25: CTO-FIBER PATCHCO EA B  $        1,331.95 31.0%  $              919.05 N/A N/A
FPM-07/7-AT012M-25/39 FPM-07/7-AT012M-25/39: CTO-FIBER PATCHCO EA B  $        1,331.95 31.0%  $              919.05 N/A N/A
FPM-07/7-AT012M-39/25 FPM-07/7-AT012M-39/25: CTO-FIBER PATCHCO EA B  $        1,331.95 31.0%  $              919.05 N/A N/A
FPM-07/7-AT012M-39/60 FPM-07/7-AT012M-39/60: CTO-FIBER PATCHCO EA B  $        1,331.95 31.0%  $              919.05 N/A N/A
FPM-07/7-AT012M-50/NG FPM-07/7-AT012M-50/NG: C/A 24F SC-SC EA B  $        1,331.95 31.0%  $              919.05 N/A N/A
FPM-07/7-AT013M-25/25 FPM-07/7-AT013M-25/25: CTO-FIBER PATCHCO EA B  $        1,349.45 31.0%  $              931.12 N/A N/A
FPM-07/7-AT013M-25/39 FPM-07/7-AT013M-25/39: CTO-FIBER PATCHCO EA B  $        1,349.45 31.0%  $              931.12 N/A N/A
FPM-07/7-AT013M-25/60 FPM-07/7-AT013M-25/60: CTO-FIBER PATCHCO EA B  $        1,349.45 31.0%  $              931.12 N/A N/A
FPM-07/7-AT013M-39/25 FPM-07/7-AT013M-39/25: CTO-FIBER PATCHCO EA B  $        1,349.45 31.0%  $              931.12 N/A N/A
FPM-07/7-AT013M-39/60 FPM-07/7-AT013M-39/60: CTO-FIBER PATCHCO EA B  $        1,349.45 31.0%  $              931.12 N/A N/A
FPM-07/7-AT013M-60/25 FPM-07/7-AT013M-60/25: CTO-FIBER PATCHCO EA B  $        1,349.45 31.0%  $              931.12 N/A N/A
FPM-07/7-AT014M-25/25 FPM-07/7-AT014M-25/25: CTO-FIBER PATCHCO EA B  $        1,366.95 31.0%  $              943.20 N/A N/A
FPM-07/7-AT014M-25/39 FPM-07/7-AT014M-25/39: CTO-FIBER PATCHCO EA B  $        1,366.95 31.0%  $              943.20 N/A N/A
FPM-07/7-AT014M-25/60 FPM-07/7-AT014M-25/60: CTO-FIBER PATCHCO EA B  $        1,366.95 31.0%  $              943.20 N/A N/A
FPM-07/7-AT014M-39/25 FPM-07/7-AT014M-39/25: CTO-FIBER PATCHCO EA B  $        1,366.95 31.0%  $              943.20 N/A N/A
FPM-07/7-AT014M-39/60 FPM-07/7-AT014M-39/60: CTO-FIBER PATCHCO EA B  $        1,366.95 31.0%  $              943.20 N/A N/A
FPM-07/7-AT014M-60/60 FPM-07/7-AT014M-60/60: CTO-FIBER PATCHCO EA B  $        1,366.95 31.0%  $              943.20 N/A N/A
FPM-07/7-AT015M-25/25 FPM-07/7-AT015M-25/25: CTO-FIBER PATCHCO EA B  $        1,384.44 31.0%  $              955.26 N/A N/A
FPM-07/7-AT015M-25/39 FPM-07/7-AT015M-25/39: CTO-FIBER PATCHCO EA B  $        1,384.44 31.0%  $              955.26 N/A N/A
FPM-07/7-AT015M-25/60 FPM-07/7-AT015M-25/60: CTO-FIBER PATCHCO EA B  $        1,384.44 31.0%  $              955.26 N/A N/A
FPM-07/7-AT015M-39/25 FPM-07/7-AT015M-39/25: CTO-FIBER PATCHCO EA B  $        1,384.44 31.0%  $              955.26 N/A N/A
FPM-07/7-AT015M-39/60 FPM-07/7-AT015M-39/60: CTO-FIBER PATCHCO EA B  $        1,384.44 31.0%  $              955.26 N/A N/A
FPM-07/7-AT015M-50/NG FPM-07/7-AT015M-50/NG: C/A 24F SC-SC EA B  $        1,384.44 31.0%  $              955.26 N/A N/A
FPM-07/7-AT016M-25/25 FPM-07/7-AT016M-25/25: CTO-FIBER PATCHCO EA B  $        1,401.94 31.0%  $              967.34 N/A N/A
FPM-07/7-AT016M-25/39 FPM-07/7-AT016M-25/39: CTO-FIBER PATCHCO EA B  $        1,401.94 31.0%  $              967.34 N/A N/A
FPM-07/7-AT016M-25/60 FPM-07/7-AT016M-25/60: CTO-FIBER PATCHCO EA B  $        1,401.94 31.0%  $              967.34 N/A N/A
FPM-07/7-AT016M-39/25 FPM-07/7-AT016M-39/25: CTO-FIBER PATCHCO EA B  $        1,401.94 31.0%  $              967.34 N/A N/A
FPM-07/7-AT016M-39/60 FPM-07/7-AT016M-39/60: CTO-FIBER PATCHCO EA B  $        1,401.94 31.0%  $              967.34 N/A N/A
FPM-07/7-AT017M-25/25 FPM-07/7-AT017M-25/25: CTO-FIBER PATCHCO EA B  $        1,419.44 31.0%  $              979.41 N/A N/A

8520 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FPM-07/7-AT017M-25/39 FPM-07/7-AT017M-25/39: CTO-FIBER PATCHCO EA B  $        1,419.44 31.0%  $              979.41 N/A N/A
FPM-07/7-AT017M-25/60 FPM-07/7-AT017M-25/60: CTO-FIBER PATCHCO EA B  $        1,419.44 31.0%  $              979.41 N/A N/A
FPM-07/7-AT017M-39/25 FPM-07/7-AT017M-39/25: CTO-FIBER PATCHCO EA B  $        1,419.44 31.0%  $              979.41 N/A N/A
FPM-07/7-AT017M-39/39 FPM-07/7-AT017M-39/39: CTO-FIBER PATCHCO EA B  $        1,419.44 31.0%  $              979.41 N/A N/A
FPM-07/7-AT017M-39/60 FPM-07/7-AT017M-39/60: CTO-FIBER PATCHCO EA B  $        1,419.44 31.0%  $              979.41 N/A N/A
FPM-07/7-AT017M-60/60 FPM-07/7-AT017M-60/60: CTO-FIBER PATCHCO EA B  $        1,419.44 31.0%  $              979.41 N/A N/A
FPM-07/7-AT018M-25/25 FPM-07/7-AT018M-25/25: CTO-FIBER PATCHCO EA B  $        1,436.94 31.0%  $              991.49 N/A N/A
FPM-07/7-AT018M-25/39 FPM-07/7-AT018M-25/39: CTO-FIBER PATCHCO EA B  $        1,436.94 31.0%  $              991.49 N/A N/A
FPM-07/7-AT018M-25/60 FPM-07/7-AT018M-25/60: CTO-FIBER PATCHCO EA B  $        1,436.94 31.0%  $              991.49 N/A N/A
FPM-07/7-AT018M-39/25 FPM-07/7-AT018M-39/25: CTO-FIBER PATCHCO EA B  $        1,436.94 31.0%  $              991.49 N/A N/A
FPM-07/7-AT018M-39/60 FPM-07/7-AT018M-39/60: CTO-FIBER PATCHCO EA B  $        1,436.94 31.0%  $              991.49 N/A N/A
FPM-07/7-AT019M-25/25 FPM-07/7-AT019M-25/25: CTO-FIBER PATCHCO EA B  $        1,454.44 31.0%  $           1,003.56 N/A N/A
FPM-07/7-AT019M-25/39 FPM-07/7-AT019M-25/39: CTO-FIBER PATCHCO EA B  $        1,454.44 31.0%  $           1,003.56 N/A N/A
FPM-07/7-AT019M-25/60 FPM-07/7-AT019M-25/60: CTO-FIBER PATCHCO EA B  $        1,454.44 31.0%  $           1,003.56 N/A N/A
FPM-07/7-AT019M-39/25 FPM-07/7-AT019M-39/25: CTO-FIBER PATCHCO EA B  $        1,454.44 31.0%  $           1,003.56 N/A N/A
FPM-07/7-AT019M-39/60 FPM-07/7-AT019M-39/60: CTO-FIBER PATCHCO EA B  $        1,454.44 31.0%  $           1,003.56 N/A N/A
FPM-07/7-AT020M-25/25 FPM-07/7-AT020M-25/25: CTO-FIBER PATCHCO EA B  $        1,471.94 31.0%  $           1,015.64 N/A N/A
FPM-07/7-AT020M-25/39 FPM-07/7-AT020M-25/39: CTO-FIBER PATCHCO EA B  $        1,471.94 31.0%  $           1,015.64 N/A N/A
FPM-07/7-AT020M-25/60 FPM-07/7-AT020M-25/60: CTO-FIBER PATCHCO EA B  $        1,471.94 31.0%  $           1,015.64 N/A N/A
FPM-07/7-AT020M-39/60 FPM-07/7-AT020M-39/60: CTO-FIBER PATCHCO EA B  $        1,471.94 31.0%  $           1,015.64 N/A N/A
FPM-07/7-AT021M-25/25 FPM-07/7-AT021M-25/25: CTO-FIBER PATCHCO EA B  $        1,489.44 31.0%  $           1,027.71 N/A N/A
FPM-07/7-AT021M-25/39 FPM-07/7-AT021M-25/39: CTO-FIBER PATCHCO EA B  $        1,489.44 31.0%  $           1,027.71 N/A N/A
FPM-07/7-AT021M-25/60 FPM-07/7-AT021M-25/60: CTO-FIBER PATCHCO EA B  $        1,489.44 31.0%  $           1,027.71 N/A N/A
FPM-07/7-AT021M-39/25 FPM-07/7-AT021M-39/25: CTO-FIBER PATCHCO EA B  $        1,489.44 31.0%  $           1,027.71 N/A N/A
FPM-07/7-AT021M-39/60 FPM-07/7-AT021M-39/60: CTO-FIBER PATCHCO EA B  $        1,489.44 31.0%  $           1,027.71 N/A N/A
FPM-07/7-AT022M-25/25 FPM-07/7-AT022M-25/25: CTO-FIBER PATCHCO EA B  $        1,506.94 31.0%  $           1,039.79 N/A N/A
FPM-07/7-AT022M-25/39 FPM-07/7-AT022M-25/39: CTO-FIBER PATCHCO EA B  $        1,506.94 31.0%  $           1,039.79 N/A N/A
FPM-07/7-AT022M-25/60 FPM-07/7-AT022M-25/60: CTO-FIBER PATCHCO EA B  $        1,506.94 31.0%  $           1,039.79 N/A N/A
FPM-07/7-AT022M-39/25 FPM-07/7-AT022M-39/25: CTO-FIBER PATCHCO EA B  $        1,506.94 31.0%  $           1,039.79 N/A N/A
FPM-07/7-AT022M-39/60 FPM-07/7-AT022M-39/60: CTO-FIBER PATCHCO EA B  $        1,506.94 31.0%  $           1,039.79 N/A N/A
FPM-07/7-AT023M-25/25 FPM-07/7-AT023M-25/25: CTO-FIBER PATCHCO EA B  $        1,524.44 31.0%  $           1,051.86 N/A N/A
FPM-07/7-AT023M-25/39 FPM-07/7-AT023M-25/39: CTO-FIBER PATCHCO EA B  $        1,524.44 31.0%  $           1,051.86 N/A N/A
FPM-07/7-AT023M-25/60 FPM-07/7-AT023M-25/60: CTO-FIBER PATCHCO EA B  $        1,524.44 31.0%  $           1,051.86 N/A N/A
FPM-07/7-AT023M-39/25 FPM-07/7-AT023M-39/25: CTO-FIBER PATCHCO EA B  $        1,524.44 31.0%  $           1,051.86 N/A N/A
FPM-07/7-AT023M-39/60 FPM-07/7-AT023M-39/60: CTO-FIBER PATCHCO EA B  $        1,524.44 31.0%  $           1,051.86 N/A N/A
FPM-07/7-AT023M-60/25 FPM-07/7-AT023M-60/25: CTO-FIBER PATCHCO EA B  $        1,524.44 31.0%  $           1,051.86 N/A N/A
FPM-07/7-AT024M-25/25 FPM-07/7-AT024M-25/25: CTO-FIBER PATCHCO EA B  $        1,541.94 31.0%  $           1,063.94 N/A N/A
FPM-07/7-AT024M-25/39 FPM-07/7-AT024M-25/39: CTO-FIBER PATCHCO EA B  $        1,541.94 31.0%  $           1,063.94 N/A N/A
FPM-07/7-AT024M-25/60 FPM-07/7-AT024M-25/60: CTO-FIBER PATCHCO EA B  $        1,541.94 31.0%  $           1,063.94 N/A N/A
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FPM-07/7-AT024M-39/25 FPM-07/7-AT024M-39/25: CTO-FIBER PATCHCO EA B  $        1,541.94 31.0%  $           1,063.94 N/A N/A
FPM-07/7-AT024M-39/39 FPM-07/7-AT024M-39/39: CTO-FIBER PATCHCO EA B  $        1,541.94 31.0%  $           1,063.94 N/A N/A
FPM-07/7-AT024M-39/60 FPM-07/7-AT024M-39/60: CTO-FIBER PATCHCO EA B  $        1,541.94 31.0%  $           1,063.94 N/A N/A
FPM-07/7-AT025M-25/25 FPM-07/7-AT025M-25/25: CTO-FIBER PATCHCO EA B  $        1,559.44 31.0%  $           1,076.01 N/A N/A
FPM-07/7-AT025M-25/39 FPM-07/7-AT025M-25/39: CTO-FIBER PATCHCO EA B  $        1,559.44 31.0%  $           1,076.01 N/A N/A
FPM-07/7-AT025M-25/60 FPM-07/7-AT025M-25/60: CTO-FIBER PATCHCO EA B  $        1,559.44 31.0%  $           1,076.01 N/A N/A
FPM-07/7-AT025M-39/25 FPM-07/7-AT025M-39/25: CTO-FIBER PATCHCO EA B  $        1,559.44 31.0%  $           1,076.01 N/A N/A
FPM-07/7-AT025M-39/60 FPM-07/7-AT025M-39/60: CTO-FIBER PATCHCO EA B  $        1,559.44 31.0%  $           1,076.01 N/A N/A
FPM-07/7-AT026M-25/25 FPM-07/7-AT026M-25/25: CTO-FIBER PATCHCO EA B  $        1,576.94 31.0%  $           1,088.09 N/A N/A
FPM-07/7-AT026M-25/39 FPM-07/7-AT026M-25/39: CTO-FIBER PATCHCO EA B  $        1,576.94 31.0%  $           1,088.09 N/A N/A
FPM-07/7-AT026M-25/60 FPM-07/7-AT026M-25/60: CTO-FIBER PATCHCO EA B  $        1,576.94 31.0%  $           1,088.09 N/A N/A
FPM-07/7-AT026M-39/25 FPM-07/7-AT026M-39/25: CTO-FIBER PATCHCO EA B  $        1,576.94 31.0%  $           1,088.09 N/A N/A
FPM-07/7-AT026M-39/60 FPM-07/7-AT026M-39/60: CTO-FIBER PATCHCO EA B  $        1,576.94 31.0%  $           1,088.09 N/A N/A
FPM-07/7-AT027M-25/25 FPM-07/7-AT027M-25/25: CTO-FIBER PATCHCO EA B  $        1,594.44 31.0%  $           1,100.16 N/A N/A
FPM-07/7-AT027M-25/39 FPM-07/7-AT027M-25/39: CTO-FIBER PATCHCO EA B  $        1,594.44 31.0%  $           1,100.16 N/A N/A
FPM-07/7-AT027M-25/60 FPM-07/7-AT027M-25/60: CTO-FIBER PATCHCO EA B  $        1,594.44 31.0%  $           1,100.16 N/A N/A
FPM-07/7-AT027M-39/25 FPM-07/7-AT027M-39/25: CTO-FIBER PATCHCO EA B  $        1,594.44 31.0%  $           1,100.16 N/A N/A
FPM-07/7-AT027M-39/60 FPM-07/7-AT027M-39/60: CTO-FIBER PATCHCO EA B  $        1,594.44 31.0%  $           1,100.16 N/A N/A
FPM-07/7-AT028M-25/25 FPM-07/7-AT028M-25/25: CTO-FIBER PATCHCO EA B  $        1,611.94 31.0%  $           1,112.24 N/A N/A
FPM-07/7-AT028M-25/39 FPM-07/7-AT028M-25/39: CTO-FIBER PATCHCO EA B  $        1,611.94 31.0%  $           1,112.24 N/A N/A
FPM-07/7-AT028M-25/60 FPM-07/7-AT028M-25/60: CTO-FIBER PATCHCO EA B  $        1,611.94 31.0%  $           1,112.24 N/A N/A
FPM-07/7-AT028M-39/25 FPM-07/7-AT028M-39/25: CTO-FIBER PATCHCO EA B  $        1,611.94 31.0%  $           1,112.24 N/A N/A
FPM-07/7-AT028M-39/60 FPM-07/7-AT028M-39/60: CTO-FIBER PATCHCO EA B  $        1,611.94 31.0%  $           1,112.24 N/A N/A
FPM-07/7-AT029M-25/25 FPM-07/7-AT029M-25/25: CTO-FIBER PATCHCO EA B  $        1,629.43 31.0%  $           1,124.31 N/A N/A
FPM-07/7-AT029M-25/39 FPM-07/7-AT029M-25/39: CTO-FIBER PATCHCO EA B  $        1,629.43 31.0%  $           1,124.31 N/A N/A
FPM-07/7-AT029M-25/60 FPM-07/7-AT029M-25/60: CTO-FIBER PATCHCO EA B  $        1,629.43 31.0%  $           1,124.31 N/A N/A
FPM-07/7-AT029M-39/25 FPM-07/7-AT029M-39/25: CTO-FIBER PATCHCO EA B  $        1,629.43 31.0%  $           1,124.31 N/A N/A
FPM-07/7-AT029M-39/60 FPM-07/7-AT029M-39/60: CTO-FIBER PATCHCO EA B  $        1,629.43 31.0%  $           1,124.31 N/A N/A
FPM-07/7-AT030M-25/25 FPM-07/7-AT030M-25/25: CTO-FIBER PATCHCO EA B  $        1,646.93 31.0%  $           1,136.38 N/A N/A
FPM-07/7-AT030M-25/39 FPM-07/7-AT030M-25/39: CTO-FIBER PATCHCO EA B  $        1,646.93 31.0%  $           1,136.38 N/A N/A
FPM-07/7-AT030M-25/60 FPM-07/7-AT030M-25/60: CTO-FIBER PATCHCO EA B  $        1,646.93 31.0%  $           1,136.38 N/A N/A
FPM-07/7-AT030M-39/25 FPM-07/7-AT030M-39/25: CTO-FIBER PATCHCO EA B  $        1,646.93 31.0%  $           1,136.38 N/A N/A
FPM-07/7-AT030M-39/60 FPM-07/7-AT030M-39/60: CTO-FIBER PATCHCO EA B  $        1,646.93 31.0%  $           1,136.38 N/A N/A
FPM-07/7-AT031M-25/25 FPM-07/7-AT031M-25/25: CTO-FIBER PATCHCO EA B  $        1,664.43 31.0%  $           1,148.46 N/A N/A
FPM-07/7-AT031M-25/39 FPM-07/7-AT031M-25/39: CTO-FIBER PATCHCO EA B  $        1,664.43 31.0%  $           1,148.46 N/A N/A
FPM-07/7-AT031M-25/60 FPM-07/7-AT031M-25/60: CTO-FIBER PATCHCO EA B  $        1,664.43 31.0%  $           1,148.46 N/A N/A
FPM-07/7-AT031M-39/25 FPM-07/7-AT031M-39/25: CTO-FIBER PATCHCO EA B  $        1,664.43 31.0%  $           1,148.46 N/A N/A
FPM-07/7-AT031M-39/60 FPM-07/7-AT031M-39/60: CTO-FIBER PATCHCO EA B  $        1,664.43 31.0%  $           1,148.46 N/A N/A
FPM-07/7-AT032M-25/25 FPM-07/7-AT032M-25/25: CTO-FIBER PATCHCO EA B  $        1,681.93 31.0%  $           1,160.53 N/A N/A
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FPM-07/7-AT032M-25/39 FPM-07/7-AT032M-25/39: CTO-FIBER PATCHCO EA B  $        1,681.93 31.0%  $           1,160.53 N/A N/A
FPM-07/7-AT032M-39/25 FPM-07/7-AT032M-39/25: CTO-FIBER PATCHCO EA B  $        1,681.93 31.0%  $           1,160.53 N/A N/A
FPM-07/7-AT032M-39/60 FPM-07/7-AT032M-39/60: CTO-FIBER PATCHCO EA B  $        1,681.93 31.0%  $           1,160.53 N/A N/A
FPM-07/7-AT032M-60/60 FPM-07/7-AT032M-60/60: CTO-FIBER PATCHCO EA B  $        1,681.93 31.0%  $           1,160.53 N/A N/A
FPM-07/7-AT033M-25/25 FPM-07/7-AT033M-25/25: CTO-FIBER PATCHCO EA B  $        1,699.43 31.0%  $           1,172.61 N/A N/A
FPM-07/7-AT033M-25/39 FPM-07/7-AT033M-25/39: CTO-FIBER PATCHCO EA B  $        1,699.43 31.0%  $           1,172.61 N/A N/A
FPM-07/7-AT034M-25/25 FPM-07/7-AT034M-25/25: CTO-FIBER PATCHCO EA B  $        1,716.93 31.0%  $           1,184.68 N/A N/A
FPM-07/7-AT034M-25/39 FPM-07/7-AT034M-25/39: CTO-FIBER PATCHCO EA B  $        1,716.93 31.0%  $           1,184.68 N/A N/A
FPM-07/7-AT034M-25/60 FPM-07/7-AT034M-25/60: CTO-FIBER PATCHCO EA B  $        1,716.93 31.0%  $           1,184.68 N/A N/A
FPM-07/7-AT034M-39/25 FPM-07/7-AT034M-39/25: CTO-FIBER PATCHCO EA B  $        1,716.93 31.0%  $           1,184.68 N/A N/A
FPM-07/7-AT034M-39/60 FPM-07/7-AT034M-39/60: CTO-FIBER PATCHCO EA B  $        1,716.93 31.0%  $           1,184.68 N/A N/A
FPM-07/7-AT035M-25/25 FPM-07/7-AT035M-25/25: CTO-FIBER PATCHCO EA B  $        1,734.43 31.0%  $           1,196.76 N/A N/A
FPM-07/7-AT035M-25/39 FPM-07/7-AT035M-25/39: CTO-FIBER PATCHCO EA B  $        1,734.43 31.0%  $           1,196.76 N/A N/A
FPM-07/7-AT035M-25/60 FPM-07/7-AT035M-25/60: CTO-FIBER PATCHCO EA B  $        1,734.43 31.0%  $           1,196.76 N/A N/A
FPM-07/7-AT036M-12/39 FPM-07/7-AT036M-12/39: CTO-FIBER PATCHCO EA B  $        1,751.93 31.0%  $           1,208.83 N/A N/A
FPM-07/7-AT036M-25/25 FPM-07/7-AT036M-25/25: CTO-FIBER PATCHCO EA B  $        1,751.93 31.0%  $           1,208.83 N/A N/A
FPM-07/7-AT036M-25/39 FPM-07/7-AT036M-25/39: CTO-FIBER PATCHCO EA B  $        1,751.93 31.0%  $           1,208.83 N/A N/A
FPM-07/7-AT036M-39/25 FPM-07/7-AT036M-39/25: CTO-FIBER PATCHCO EA B  $        1,751.93 31.0%  $           1,208.83 N/A N/A
FPM-07/7-AT036M-39/60 FPM-07/7-AT036M-39/60: CTO-FIBER PATCHCO EA B  $        1,751.93 31.0%  $           1,208.83 N/A N/A
FPM-07/7-AT037M-25/25 FPM-07/7-AT037M-25/25: CTO-FIBER PATCHCO EA B  $        1,769.43 31.0%  $           1,220.91 N/A N/A
FPM-07/7-AT037M-25/39 FPM-07/7-AT037M-25/39: CTO-FIBER PATCHCO EA B  $        1,769.43 31.0%  $           1,220.91 N/A N/A
FPM-07/7-AT037M-25/60 FPM-07/7-AT037M-25/60: CTO-FIBER PATCHCO EA B  $        1,769.43 31.0%  $           1,220.91 N/A N/A
FPM-07/7-AT038M-25/25 FPM-07/7-AT038M-25/25: CTO-FIBER PATCHCO EA B  $        1,786.93 31.0%  $           1,232.98 N/A N/A
FPM-07/7-AT038M-25/39 FPM-07/7-AT038M-25/39: CTO-FIBER PATCHCO EA B  $        1,786.93 31.0%  $           1,232.98 N/A N/A
FPM-07/7-AT038M-25/60 FPM-07/7-AT038M-25/60: CTO-FIBER PATCHCO EA B  $        1,786.93 31.0%  $           1,232.98 N/A N/A
FPM-07/7-AT038M-39/25 FPM-07/7-AT038M-39/25: CTO-FIBER PATCHCO EA B  $        1,786.93 31.0%  $           1,232.98 N/A N/A
FPM-07/7-AT038M-39/60 FPM-07/7-AT038M-39/60: CTO-FIBER PATCHCO EA B  $        1,786.93 31.0%  $           1,232.98 N/A N/A
FPM-07/7-AT039M-25/25 FPM-07/7-AT039M-25/25: CTO-FIBER PATCHCO EA B  $        1,804.43 31.0%  $           1,245.06 N/A N/A
FPM-07/7-AT039M-25/39 FPM-07/7-AT039M-25/39: CTO-FIBER PATCHCO EA B  $        1,804.43 31.0%  $           1,245.06 N/A N/A
FPM-07/7-AT039M-39/25 FPM-07/7-AT039M-39/25: CTO-FIBER PATCHCO EA B  $        1,804.43 31.0%  $           1,245.06 N/A N/A
FPM-07/7-AT040M-25/25 FPM-07/7-AT040M-25/25: CTO-FIBER PATCHCO EA B  $        1,821.93 31.0%  $           1,257.13 N/A N/A
FPM-07/7-AT040M-25/39 FPM-07/7-AT040M-25/39: CTO-FIBER PATCHCO EA B  $        1,821.93 31.0%  $           1,257.13 N/A N/A
FPM-07/7-AT040M-25/60 FPM-07/7-AT040M-25/60: CTO-FIBER PATCHCO EA B  $        1,821.93 31.0%  $           1,257.13 N/A N/A
FPM-07/7-AT040M-39/25 FPM-07/7-AT040M-39/25: CTO-FIBER PATCHCO EA B  $        1,821.93 31.0%  $           1,257.13 N/A N/A
FPM-07/7-AT040M-39/39 FPM-07/7-AT040M-39/39: CTO-FIBER PATCHCO EA B  $        1,821.93 31.0%  $           1,257.13 N/A N/A
FPM-07/7-AT040M-39/60 FPM-07/7-AT040M-39/60: CTO-FIBER PATCHCO EA B  $        1,821.93 31.0%  $           1,257.13 N/A N/A
FPM-07/7-AT041M-25/25 FPM-07/7-AT041M-25/25: CTO-FIBER PATCHCO EA B  $        1,839.43 31.0%  $           1,269.21 N/A N/A
FPM-07/7-AT041M-25/39 FPM-07/7-AT041M-25/39: CTO-FIBER PATCHCO EA B  $        1,839.43 31.0%  $           1,269.21 N/A N/A
FPM-07/7-AT041M-25/60 FPM-07/7-AT041M-25/60: CTO-FIBER PATCHCO EA B  $        1,839.43 31.0%  $           1,269.21 N/A N/A
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FPM-07/7-AT041M-39/25 FPM-07/7-AT041M-39/25: CTO-FIBER PATCHCO EA B  $        1,839.43 31.0%  $           1,269.21 N/A N/A
FPM-07/7-AT042M-25/25 FPM-07/7-AT042M-25/25: CTO-FIBER PATCHCO EA B  $        1,856.93 31.0%  $           1,281.28 N/A N/A
FPM-07/7-AT042M-25/39 FPM-07/7-AT042M-25/39: CTO-FIBER PATCHCO EA B  $        1,856.93 31.0%  $           1,281.28 N/A N/A
FPM-07/7-AT042M-25/60 FPM-07/7-AT042M-25/60: CTO-FIBER PATCHCO EA B  $        1,856.93 31.0%  $           1,281.28 N/A N/A
FPM-07/7-AT042M-39/25 FPM-07/7-AT042M-39/25: CTO-FIBER PATCHCO EA B  $        1,856.93 31.0%  $           1,281.28 N/A N/A
FPM-07/7-AT042M-39/60 FPM-07/7-AT042M-39/60: CTO-FIBER PATCHCO EA B  $        1,856.93 31.0%  $           1,281.28 N/A N/A
FPM-07/7-AT043M-25/25 FPM-07/7-AT043M-25/25: CTO-FIBER PATCHCO EA B  $        1,874.43 31.0%  $           1,293.36 N/A N/A
FPM-07/7-AT043M-25/39 FPM-07/7-AT043M-25/39: CTO-FIBER PATCHCO EA B  $        1,874.43 31.0%  $           1,293.36 N/A N/A
FPM-07/7-AT043M-25/60 FPM-07/7-AT043M-25/60: CTO-FIBER PATCHCO EA B  $        1,874.43 31.0%  $           1,293.36 N/A N/A
FPM-07/7-AT043M-39/60 FPM-07/7-AT043M-39/60: CTO-FIBER PATCHCO EA B  $        1,874.43 31.0%  $           1,293.36 N/A N/A
FPM-07/7-AT044M-25/25 FPM-07/7-AT044M-25/25: CTO-FIBER PATCHCO EA B  $        1,891.92 31.0%  $           1,305.42 N/A N/A
FPM-07/7-AT044M-25/39 FPM-07/7-AT044M-25/39: CTO-FIBER PATCHCO EA B  $        1,891.92 31.0%  $           1,305.42 N/A N/A
FPM-07/7-AT044M-25/60 FPM-07/7-AT044M-25/60: CTO-FIBER PATCHCO EA B  $        1,891.92 31.0%  $           1,305.42 N/A N/A
FPM-07/7-AT044M-39/25 FPM-07/7-AT044M-39/25: CTO-FIBER PATCHCO EA B  $        1,891.92 31.0%  $           1,305.42 N/A N/A
FPM-07/7-AT044M-39/60 FPM-07/7-AT044M-39/60: CTO-FIBER PATCHCO EA B  $        1,891.92 31.0%  $           1,305.42 N/A N/A
FPM-07/7-AT045M-25/25 FPM-07/7-AT045M-25/25: CTO-FIBER PATCHCO EA B  $        1,909.42 31.0%  $           1,317.50 N/A N/A
FPM-07/7-AT045M-25/39 FPM-07/7-AT045M-25/39: CTO-FIBER PATCHCO EA B  $        1,909.42 31.0%  $           1,317.50 N/A N/A
FPM-07/7-AT045M-25/60 FPM-07/7-AT045M-25/60: CTO-FIBER PATCHCO EA B  $        1,909.42 31.0%  $           1,317.50 N/A N/A
FPM-07/7-AT046M-25/25 FPM-07/7-AT046M-25/25: CTO-FIBER PATCHCO EA B  $        1,926.92 31.0%  $           1,329.57 N/A N/A
FPM-07/7-AT046M-25/39 FPM-07/7-AT046M-25/39: CTO-FIBER PATCHCO EA B  $        1,926.92 31.0%  $           1,329.57 N/A N/A
FPM-07/7-AT046M-25/60 FPM-07/7-AT046M-25/60: CTO-FIBER PATCHCO EA B  $        1,926.92 31.0%  $           1,329.57 N/A N/A
FPM-07/7-AT046M-39/25 FPM-07/7-AT046M-39/25: CTO-FIBER PATCHCO EA B  $        1,926.92 31.0%  $           1,329.57 N/A N/A
FPM-07/7-AT046M-39/60 FPM-07/7-AT046M-39/60: CTO-FIBER PATCHCO EA B  $        1,926.92 31.0%  $           1,329.57 N/A N/A
FPM-07/7-AT047M-25/25 FPM-07/7-AT047M-25/25: CTO-FIBER PATCHCO EA B  $        1,944.42 31.0%  $           1,341.65 N/A N/A
FPM-07/7-AT047M-25/39 FPM-07/7-AT047M-25/39: CTO-FIBER PATCHCO EA B  $        1,944.42 31.0%  $           1,341.65 N/A N/A
FPM-07/7-AT047M-25/60 FPM-07/7-AT047M-25/60: CTO-FIBER PATCHCO EA B  $        1,944.42 31.0%  $           1,341.65 N/A N/A
FPM-07/7-AT048M-25/25 FPM-07/7-AT048M-25/25: CTO-FIBER PATCHCO EA B  $        1,961.92 31.0%  $           1,353.72 N/A N/A
FPM-07/7-AT048M-25/39 FPM-07/7-AT048M-25/39: CTO-FIBER PATCHCO EA B  $        1,961.92 31.0%  $           1,353.72 N/A N/A
FPM-07/7-AT048M-25/60 FPM-07/7-AT048M-25/60: CTO-FIBER PATCHCO EA B  $        1,961.92 31.0%  $           1,353.72 N/A N/A
FPM-07/7-AT048M-39/25 FPM-07/7-AT048M-39/25: CTO-FIBER PATCHCO EA B  $        1,961.92 31.0%  $           1,353.72 N/A N/A
FPM-07/7-AT048M-39/60 FPM-07/7-AT048M-39/60: CTO-FIBER PATCHCO EA B  $        1,961.92 31.0%  $           1,353.72 N/A N/A
FPM-07/7-AT049M-25/25 FPM-07/7-AT049M-25/25: CTO-FIBER PATCHCO EA B  $        1,979.42 31.0%  $           1,365.80 N/A N/A
FPM-07/7-AT049M-25/39 FPM-07/7-AT049M-25/39: CTO-FIBER PATCHCO EA B  $        1,979.42 31.0%  $           1,365.80 N/A N/A
FPM-07/7-AT050M-25/25 FPM-07/7-AT050M-25/25: CTO-FIBER PATCHCO EA B  $        1,996.92 31.0%  $           1,377.87 N/A N/A
FPM-07/7-AT050M-25/39 FPM-07/7-AT050M-25/39: CTO-FIBER PATCHCO EA B  $        1,996.92 31.0%  $           1,377.87 N/A N/A
FPM-07/7-AT050M-25/60 FPM-07/7-AT050M-25/60: CTO-FIBER PATCHCO EA B  $        1,996.92 31.0%  $           1,377.87 N/A N/A
FPM-07/7-AT050M-39/25 FPM-07/7-AT050M-39/25: CTO-FIBER PATCHCO EA B  $        1,996.92 31.0%  $           1,377.87 N/A N/A
FPM-07/7-AT050M-39/60 FPM-07/7-AT050M-39/60: CTO-FIBER PATCHCO EA B  $        1,996.92 31.0%  $           1,377.87 N/A N/A
FPM-07/7-AT051M-25/25 FPM-07/7-AT051M-25/25: CTO-FIBER PATCHCO EA B  $        2,014.42 31.0%  $           1,389.95 N/A N/A
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FPM-07/7-AT051M-25/39 FPM-07/7-AT051M-25/39: CTO-FIBER PATCHCO EA B  $        2,014.42 31.0%  $           1,389.95 N/A N/A
FPM-07/7-AT052M-25/25 FPM-07/7-AT052M-25/25: CTO-FIBER PATCHCO EA B  $        2,031.92 31.0%  $           1,402.02 N/A N/A
FPM-07/7-AT052M-25/39 FPM-07/7-AT052M-25/39: CTO-FIBER PATCHCO EA B  $        2,031.92 31.0%  $           1,402.02 N/A N/A
FPM-07/7-AT052M-39/25 FPM-07/7-AT052M-39/25: CTO-FIBER PATCHCO EA B  $        2,031.92 31.0%  $           1,402.02 N/A N/A
FPM-07/7-AT052M-39/60 FPM-07/7-AT052M-39/60: CTO-FIBER PATCHCO EA B  $        2,031.92 31.0%  $           1,402.02 N/A N/A
FPM-07/7-AT052M-60/25 FPM-07/7-AT052M-60/25: CTO-FIBER PATCHCO EA B  $        2,031.92 31.0%  $           1,402.02 N/A N/A
FPM-07/7-AT053M-25/39 FPM-07/7-AT053M-25/39: CTO-FIBER PATCHCO EA B  $        2,049.42 31.0%  $           1,414.10 N/A N/A
FPM-07/7-AT053M-25/60 FPM-07/7-AT053M-25/60: CTO-FIBER PATCHCO EA B  $        2,049.42 31.0%  $           1,414.10 N/A N/A
FPM-07/7-AT054M-25/25 FPM-07/7-AT054M-25/25: CTO-FIBER PATCHCO EA B  $        2,066.92 31.0%  $           1,426.17 N/A N/A
FPM-07/7-AT054M-25/39 FPM-07/7-AT054M-25/39: CTO-FIBER PATCHCO EA B  $        2,066.92 31.0%  $           1,426.17 N/A N/A
FPM-07/7-AT054M-39/25 FPM-07/7-AT054M-39/25: CTO-FIBER PATCHCO EA B  $        2,066.92 31.0%  $           1,426.17 N/A N/A
FPM-07/7-AT055M-25/25 FPM-07/7-AT055M-25/25: CTO-FIBER PATCHCO EA B  $        2,084.42 31.0%  $           1,438.25 N/A N/A
FPM-07/7-AT055M-25/39 FPM-07/7-AT055M-25/39: CTO-FIBER PATCHCO EA B  $        2,084.42 31.0%  $           1,438.25 N/A N/A
FPM-07/7-AT055M-25/60 FPM-07/7-AT055M-25/60: CTO-FIBER PATCHCO EA B  $        2,084.42 31.0%  $           1,438.25 N/A N/A
FPM-07/7-AT056M-25/25 FPM-07/7-AT056M-25/25: CTO-FIBER PATCHCO EA B  $        2,101.92 31.0%  $           1,450.32 N/A N/A
FPM-07/7-AT056M-25/39 FPM-07/7-AT056M-25/39: CTO-FIBER PATCHCO EA B  $        2,101.92 31.0%  $           1,450.32 N/A N/A
FPM-07/7-AT056M-25/60 FPM-07/7-AT056M-25/60: CTO-FIBER PATCHCO EA B  $        2,101.92 31.0%  $           1,450.32 N/A N/A
FPM-07/7-AT056M-39/25 FPM-07/7-AT056M-39/25: CTO-FIBER PATCHCO EA B  $        2,101.92 31.0%  $           1,450.32 N/A N/A
FPM-07/7-AT056M-39/60 FPM-07/7-AT056M-39/60: CTO-FIBER PATCHCO EA B  $        2,101.92 31.0%  $           1,450.32 N/A N/A
FPM-07/7-AT057M-25/25 FPM-07/7-AT057M-25/25: CTO-FIBER PATCHCO EA B  $        2,119.42 31.0%  $           1,462.40 N/A N/A
FPM-07/7-AT057M-25/39 FPM-07/7-AT057M-25/39: CTO-FIBER PATCHCO EA B  $        2,119.42 31.0%  $           1,462.40 N/A N/A
FPM-07/7-AT057M-60/25 FPM-07/7-AT057M-60/25: CTO-FIBER PATCHCO EA B  $        2,119.42 31.0%  $           1,462.40 N/A N/A
FPM-07/7-AT058M-25/25 FPM-07/7-AT058M-25/25: CTO-FIBER PATCHCO EA B  $        2,136.91 31.0%  $           1,474.47 N/A N/A
FPM-07/7-AT058M-25/39 FPM-07/7-AT058M-25/39: CTO-FIBER PATCHCO EA B  $        2,136.91 31.0%  $           1,474.47 N/A N/A
FPM-07/7-AT058M-25/60 FPM-07/7-AT058M-25/60: CTO-FIBER PATCHCO EA B  $        2,136.91 31.0%  $           1,474.47 N/A N/A
FPM-07/7-AT058M-39/25 FPM-07/7-AT058M-39/25: CTO-FIBER PATCHCO EA B  $        2,136.91 31.0%  $           1,474.47 N/A N/A
FPM-07/7-AT060M-25/25 FPM-07/7-AT060M-25/25: CTO-FIBER PATCHCO EA B  $        2,171.91 31.0%  $           1,498.62 N/A N/A
FPM-07/7-AT060M-25/39 FPM-07/7-AT060M-25/39: CTO-FIBER PATCHCO EA B  $        2,171.91 31.0%  $           1,498.62 N/A N/A
FPM-07/7-AT060M-39/25 FPM-07/7-AT060M-39/25: CTO-FIBER PATCHCO EA B  $        2,171.91 31.0%  $           1,498.62 N/A N/A
FPM-07/7-AT060M-39/60 FPM-07/7-AT060M-39/60: CTO-FIBER PATCHCO EA B  $        2,171.91 31.0%  $           1,498.62 N/A N/A
FPM-07/7-AT060M-60/60 FPM-07/7-AT060M-60/60: CTO-FIBER PATCHCO EA B  $        2,171.91 31.0%  $           1,498.62 N/A N/A
FPM-07/7-AT061M-25/25 FPM-07/7-AT061M-25/25: CTO-FIBER PATCHCO EA B  $        2,189.41 31.0%  $           1,510.69 N/A N/A
FPM-07/7-AT061M-39/25 FPM-07/7-AT061M-39/25: CTO-FIBER PATCHCO EA B  $        2,189.41 31.0%  $           1,510.69 N/A N/A
FPM-07/7-AT062M-25/39 FPM-07/7-AT062M-25/39: CTO-FIBER PATCHCO EA B  $        2,206.91 31.0%  $           1,522.77 N/A N/A
FPM-07/7-AT062M-25/60 FPM-07/7-AT062M-25/60: CTO-FIBER PATCHCO EA B  $        2,206.91 31.0%  $           1,522.77 N/A N/A
FPM-07/7-AT062M-39/25 FPM-07/7-AT062M-39/25: CTO-FIBER PATCHCO EA B  $        2,206.91 31.0%  $           1,522.77 N/A N/A
FPM-07/7-AT062M-39/60 FPM-07/7-AT062M-39/60: CTO-FIBER PATCHCO EA B  $        2,206.91 31.0%  $           1,522.77 N/A N/A
FPM-07/7-AT063M-25/25 FPM-07/7-AT063M-25/25: CTO-FIBER PATCHCO EA B  $        2,224.41 31.0%  $           1,534.84 N/A N/A
FPM-07/7-AT063M-25/39 FPM-07/7-AT063M-25/39: CTO-FIBER PATCHCO EA B  $        2,224.41 31.0%  $           1,534.84 N/A N/A
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FPM-07/7-AT064M-25/25 FPM-07/7-AT064M-25/25: CTO-FIBER PATCHCO EA B  $        2,241.91 31.0%  $           1,546.92 N/A N/A
FPM-07/7-AT064M-25/39 FPM-07/7-AT064M-25/39: CTO-FIBER PATCHCO EA B  $        2,241.91 31.0%  $           1,546.92 N/A N/A
FPM-07/7-AT064M-39/25 FPM-07/7-AT064M-39/25: CTO-FIBER PATCHCO EA B  $        2,241.91 31.0%  $           1,546.92 N/A N/A
FPM-07/7-AT064M-39/60 FPM-07/7-AT064M-39/60: CTO-FIBER PATCHCO EA B  $        2,241.91 31.0%  $           1,546.92 N/A N/A
FPM-07/7-AT065M-25/39 FPM-07/7-AT065M-25/39: CTO-FIBER PATCHCO EA B  $        2,259.41 31.0%  $           1,558.99 N/A N/A
FPM-07/7-AT065M-39/25 FPM-07/7-AT065M-39/25: CTO-FIBER PATCHCO EA B  $        2,259.41 31.0%  $           1,558.99 N/A N/A
FPM-07/7-AT066M FPM-07/7-AT066M: CTO-FIBER PATCHCORDS EA B  $        2,276.91 31.0%  $           1,571.07 N/A N/A
FPM-07/7-AT066M-25/25 FPM-07/7-AT066M-25/25: CTO-FIBER PATCHCO EA B  $        2,276.91 31.0%  $           1,571.07 N/A N/A
FPM-07/7-AT066M-25/39 FPM-07/7-AT066M-25/39: CTO-FIBER PATCHCO EA B  $        2,276.91 31.0%  $           1,571.07 N/A N/A
FPM-07/7-AT068M-25/39 FPM-07/7-AT068M-25/39: CTO-FIBER PATCHCO EA B  $        2,311.91 31.0%  $           1,595.22 N/A N/A
FPM-07/7-AT068M-25/60 FPM-07/7-AT068M-25/60: CTO-FIBER PATCHCO EA B  $        2,311.91 31.0%  $           1,595.22 N/A N/A
FPM-07/7-AT068M-39/25 FPM-07/7-AT068M-39/25: CTO-FIBER PATCHCO EA B  $        2,311.91 31.0%  $           1,595.22 N/A N/A
FPM-07/7-AT068M-39/60 FPM-07/7-AT068M-39/60: CTO-FIBER PATCHCO EA B  $        2,311.91 31.0%  $           1,595.22 N/A N/A
FPM-07/7-AT069M-25/25 FPM-07/7-AT069M-25/25: CTO-FIBER PATCHCO EA B  $        2,329.41 31.0%  $           1,607.29 N/A N/A
FPM-07/7-AT070M-25/25 FPM-07/7-AT070M-25/25: CTO-FIBER PATCHCO EA B  $        2,346.91 31.0%  $           1,619.37 N/A N/A
FPM-07/7-AT070M-25/39 FPM-07/7-AT070M-25/39: CTO-FIBER PATCHCO EA B  $        2,346.91 31.0%  $           1,619.37 N/A N/A
FPM-07/7-AT070M-39/25 FPM-07/7-AT070M-39/25: CTO-FIBER PATCHCO EA B  $        2,346.91 31.0%  $           1,619.37 N/A N/A
FPM-07/7-AT070M-39/60 FPM-07/7-AT070M-39/60: CTO-FIBER PATCHCO EA B  $        2,346.91 31.0%  $           1,619.37 N/A N/A
FPM-07/7-AT071M-25/25 FPM-07/7-AT071M-25/25: CTO-FIBER PATCHCO EA B  $        2,364.41 31.0%  $           1,631.44 N/A N/A
FPM-07/7-AT071M-25/39 FPM-07/7-AT071M-25/39: CTO-FIBER PATCHCO EA B  $        2,364.41 31.0%  $           1,631.44 N/A N/A
FPM-07/7-AT072M-25/25 FPM-07/7-AT072M-25/25: CTO-FIBER PATCHCO EA B  $               0.02 31.0%  $                  0.01 N/A N/A
FPM-07/7-AT072M-25/39 FPM-07/7-AT072M-25/39: CTO-FIBER PATCHCO EA B  $        2,381.90 31.0%  $           1,643.51 N/A N/A
FPM-07/7-AT072M-39/25 FPM-07/7-AT072M-39/25: CTO-FIBER PATCHCO EA B  $        2,381.90 31.0%  $           1,643.51 N/A N/A
FPM-07/7-AT072M-60/60 FPM-07/7-AT072M-60/60: CTO-FIBER PATCHCO EA B  $        2,381.90 31.0%  $           1,643.51 N/A N/A
FPM-07/7-AT073M-25/25 FPM-07/7-AT073M-25/25: CTO-FIBER PATCHCO EA B  $        2,399.40 31.0%  $           1,655.59 N/A N/A
FPM-07/7-AT073M-25/39 FPM-07/7-AT073M-25/39: CTO-FIBER PATCHCO EA B  $        2,399.40 31.0%  $           1,655.59 N/A N/A
FPM-07/7-AT074M-25/25 FPM-07/7-AT074M-25/25: CTO-FIBER PATCHCO EA B  $        2,416.90 31.0%  $           1,667.66 N/A N/A
FPM-07/7-AT074M-25/39 FPM-07/7-AT074M-25/39: CTO-FIBER PATCHCO EA B  $        2,416.90 31.0%  $           1,667.66 N/A N/A
FPM-07/7-AT074M-39/25 FPM-07/7-AT074M-39/25: CTO-FIBER PATCHCO EA B  $        2,416.90 31.0%  $           1,667.66 N/A N/A
FPM-07/7-AT074M-39/60 FPM-07/7-AT074M-39/60: CTO-FIBER PATCHCO EA B  $        2,416.90 31.0%  $           1,667.66 N/A N/A
FPM-07/7-AT075M-25/25 FPM-07/7-AT075M-25/25: CTO-FIBER PATCHCO EA B  $        2,434.40 31.0%  $           1,679.74 N/A N/A
FPM-07/7-AT076M-25/25 FPM-07/7-AT076M-25/25: CTO-FIBER PATCHCO EA B  $        2,451.90 31.0%  $           1,691.81 N/A N/A
FPM-07/7-AT076M-25/39 FPM-07/7-AT076M-25/39: CTO-FIBER PATCHCO EA B  $        2,451.90 31.0%  $           1,691.81 N/A N/A
FPM-07/7-AT076M-25/60 FPM-07/7-AT076M-25/60: CTO-FIBER PATCHCO EA B  $        2,451.90 31.0%  $           1,691.81 N/A N/A
FPM-07/7-AT077M-25/25 FPM-07/7-AT077M-25/25: CTO-FIBER PATCHCO EA B  $        2,469.40 31.0%  $           1,703.89 N/A N/A
FPM-07/7-AT077M-25/39 FPM-07/7-AT077M-25/39: CTO-FIBER PATCHCO EA B  $        2,469.40 31.0%  $           1,703.89 N/A N/A
FPM-07/7-AT078M-25/25 FPM-07/7-AT078M-25/25: CTO-FIBER PATCHCO EA B  $        2,486.90 31.0%  $           1,715.96 N/A N/A
FPM-07/7-AT078M-25/39 FPM-07/7-AT078M-25/39: CTO-FIBER PATCHCO EA B  $        2,486.90 31.0%  $           1,715.96 N/A N/A
FPM-07/7-AT080M-25/25 FPM-07/7-AT080M-25/25: CTO-FIBER PATCHCO EA B  $        2,521.90 31.0%  $           1,740.11 N/A N/A
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FPM-07/7-AT080M-25/60 FPM-07/7-AT080M-25/60: CTO-FIBER PATCHCO EA B  $        2,521.90 31.0%  $           1,740.11 N/A N/A
FPM-07/7-AT080M-39/25 FPM-07/7-AT080M-39/25: CTO-FIBER PATCHCO EA B  $        2,521.90 31.0%  $           1,740.11 N/A N/A
FPM-07/7-AT081M-25/39 FPM-07/7-AT081M-25/39: CTO-FIBER PATCHCO EA B  $        2,539.40 31.0%  $           1,752.19 N/A N/A
FPM-07/7-AT082M-25/25 FPM-07/7-AT082M-25/25: CTO-FIBER PATCHCO EA B  $        2,556.90 31.0%  $           1,764.26 N/A N/A
FPM-07/7-AT082M-25/39 FPM-07/7-AT082M-25/39: CTO-FIBER PATCHCO EA B  $        2,556.90 31.0%  $           1,764.26 N/A N/A
FPM-07/7-AT084M-25/25 FPM-07/7-AT084M-25/25: CTO-FIBER PATCHCO EA B  $        2,591.90 31.0%  $           1,788.41 N/A N/A
FPM-07/7-AT084M-39/25 FPM-07/7-AT084M-39/25: CTO-FIBER PATCHCO EA B  $        2,591.90 31.0%  $           1,788.41 N/A N/A
FPM-07/7-AT084M-39/60 FPM-07/7-AT084M-39/60: CTO-FIBER PATCHCO EA B  $        2,591.90 31.0%  $           1,788.41 N/A N/A
FPM-07/7-AT085M-25/25 FPM-07/7-AT085M-25/25: CTO-FIBER PATCHCO EA B  $        2,609.40 31.0%  $           1,800.49 N/A N/A
FPM-07/7-AT085M-25/39 FPM-07/7-AT085M-25/39: CTO-FIBER PATCHCO EA B  $        2,609.40 31.0%  $           1,800.49 N/A N/A
FPM-07/7-AT086M-25/25 FPM-07/7-AT086M-25/25: CTO-FIBER PATCHCO EA B  $        2,626.89 31.0%  $           1,812.55 N/A N/A
FPM-07/7-AT086M-25/39 FPM-07/7-AT086M-25/39: CTO-FIBER PATCHCO EA B  $        2,626.89 31.0%  $           1,812.55 N/A N/A
FPM-07/7-AT086M-39/60 FPM-07/7-AT086M-39/60: CTO-FIBER PATCHCO EA B  $        2,626.89 31.0%  $           1,812.55 N/A N/A
FPM-07/7-AT087M-25/25 FPM-07/7-AT087M-25/25: CTO-FIBER PATCHCO EA B  $        2,644.39 31.0%  $           1,824.63 N/A N/A
FPM-07/7-AT087M-39/60 FPM-07/7-AT087M-39/60: CTO-FIBER PATCHCO EA B  $        2,644.39 31.0%  $           1,824.63 N/A N/A
FPM-07/7-AT088M-25/25 FPM-07/7-AT088M-25/25: CTO-FIBER PATCHCO EA B  $        2,661.89 31.0%  $           1,836.70 N/A N/A
FPM-07/7-AT088M-25/39 FPM-07/7-AT088M-25/39: CTO-FIBER PATCHCO EA B  $        2,661.89 31.0%  $           1,836.70 N/A N/A
FPM-07/7-AT088M-39/25 FPM-07/7-AT088M-39/25: CTO-FIBER PATCHCO EA B  $        2,661.89 31.0%  $           1,836.70 N/A N/A
FPM-07/7-AT088M-39/60 FPM-07/7-AT088M-39/60: CTO-FIBER PATCHCO EA B  $        2,661.89 31.0%  $           1,836.70 N/A N/A
FPM-07/7-AT089M-25/25 FPM-07/7-AT089M-25/25: CTO-FIBER PATCHCO EA B  $        2,679.39 31.0%  $           1,848.78 N/A N/A
FPM-07/7-AT089M-39/60 FPM-07/7-AT089M-39/60: CTO-FIBER PATCHCO EA B  $        2,679.39 31.0%  $           1,848.78 N/A N/A
FPM-07/7-AT090M-25/39 FPM-07/7-AT090M-25/39: CTO-FIBER PATCHCO EA B  $        2,696.89 31.0%  $           1,860.85 N/A N/A
FPM-07/7-AT090M-39/60 FPM-07/7-AT090M-39/60: CTO-FIBER PATCHCO EA B  $        2,696.89 31.0%  $           1,860.85 N/A N/A
FPM-07/7-AT091M-25/39 FPM-07/7-AT091M-25/39: CTO-FIBER PATCHCO EA B  $        2,714.39 31.0%  $           1,872.93 N/A N/A
FPM-07/7-AT092M-25/25 FPM-07/7-AT092M-25/25: CTO-FIBER PATCHCO EA B  $        2,731.89 31.0%  $           1,885.00 N/A N/A
FPM-07/7-AT092M-39/25 FPM-07/7-AT092M-39/25: CTO-FIBER PATCHCO EA B  $        2,731.89 31.0%  $           1,885.00 N/A N/A
FPM-07/7-AT094M-39/60 FPM-07/7-AT094M-39/60: CTO-FIBER PATCHCO EA B  $        2,766.89 31.0%  $           1,909.15 N/A N/A
FPM-07/7-AT096M-25/60 FPM-07/7-AT096M-25/60: CTO-FIBER PATCHCO EA B  $        2,801.89 31.0%  $           1,933.30 N/A N/A
FPM-07/7-AT097M-25/25 FPM-07/7-AT097M-25/25: CTO-FIBER PATCHCO EA B  $        2,819.39 31.0%  $           1,945.38 N/A N/A
FPM-07/7-AT097M-39/60 FPM-07/7-AT097M-39/60: CTO-FIBER PATCHCO EA B  $        2,819.39 31.0%  $           1,945.38 N/A N/A
FPM-07/7-AT100M-25/39 FPM-07/7-AT100M-25/39: CTO-FIBER PATCHCO EA B  $        2,871.89 31.0%  $           1,981.60 N/A N/A
FPM-07/7-AT100M-39/25 FPM-07/7-AT100M-39/25: CTO-FIBER PATCHCO EA B  $        2,871.89 31.0%  $           1,981.60 N/A N/A
FPM-07/7-AT100M-39/60 FPM-07/7-AT100M-39/60: CTO-FIBER PATCHCO EA B  $        2,871.89 31.0%  $           1,981.60 N/A N/A
FPM-07/7-AT102M-39/60 FPM-07/7-AT102M-39/60: 24 FIBER 2MM RBR EA B  $        2,906.88 31.0%  $           2,005.75 N/A N/A
FPM-07/7-AT104M-39/39 FPM-07/7-AT104M-39/39: 24 FIBER 2MM RBR EA B  $        2,941.88 31.0%  $           2,029.90 N/A N/A
FPM-07/7-AT104M-39/60 FPM-07/7-AT104M-39/60: 24 FIBER 2MM RBR EA B  $        2,941.88 31.0%  $           2,029.90 N/A N/A
FPM-07/7-AT106M-25/25 FPM-07/7-AT106M-25/25: 24 FIBER 2MM RBR EA B  $        2,976.88 31.0%  $           2,054.05 N/A N/A
FPM-07/7-AT116M-25/39 FPM-07/7-AT116M-25/39: 24 FIBER 2MM RBR EA B  $        3,151.87 31.0%  $           2,174.79 N/A N/A
FPM-07/7-AT116M-39/39 FPM-07/7-AT116M-39/39: 24 FIBER 2MM RBR EA B  $        3,151.87 31.0%  $           2,174.79 N/A N/A
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FPM-07/7-AT122M-25/25 FPM-07/7-AT122M-25/25: 24 FIBER 2MM RBR EA B  $        3,256.87 31.0%  $           2,247.24 N/A N/A
FPM-07/7-AT137M-25/25 FPM-07/7-AT137M-25/25: 24 FIBER 2MM RBR EA B  $        3,519.36 31.0%  $           2,428.36 N/A N/A
FPM-07/7-AT144M-39/60 FPM-07/7-AT144M-39/60: 24 FIBER 2MM RBR EA B  $        3,641.85 31.0%  $           2,512.88 N/A N/A
FPM-07/7-AT149M-25/60 FPM-07/7-AT149M-25/60: 24 FIBER 2MM RBR EA B  $        3,729.35 31.0%  $           2,573.25 N/A N/A
FPM-07/7-AT160M-25/25 FPM-07/7-AT160M-25/25: 24 FIBER 2MM RBR EA B  $        3,921.84 31.0%  $           2,706.07 N/A N/A
FPM-07/7-BD035F-49/49 FPM-07/7-BD035F-49/49: CTO-FIBER PATCHCO EA B  $        2,095.99 31.0%  $           1,446.23 N/A N/A
FPM-07/7-BD090F-49/49 FPM-07/7-BD090F-49/49: CTO-FIBER PATCHCO EA B  $        3,038.94 31.0%  $           2,096.87 N/A N/A
FPM-07/7-BJ020M FPM-07/7-BJ020M: CTO-FIBER PATCHCORDS EA B  $        3,007.88 31.0%  $           2,075.44 N/A N/A
FPM-07/7-BJ025M FPM-07/7-BJ025M: CTO-FIBER PATCHCORDS EA B  $        3,339.12 31.0%  $           2,303.99 N/A N/A
FPM-07/7-D020M FPM-07/7-D020M: CTO-FIBER PATCHCORDS EA B  $           261.99 31.0%  $              180.77 N/A N/A
FPM-07/7-D023M-18/18 FPM-07/7-D023M-18/18: CTO-FIBER PATCHCOR EA B  $           273.24 31.0%  $              188.54 N/A N/A
FPM-07/7-D030M FPM-07/7-D030M: CTO-FIBER PATCHCORDS EA B  $           299.49 31.0%  $              206.65 N/A N/A
FPM-07/7-D050M FPM-07/7-D050M: CTO-FIBER PATCHCORDS EA B  $           374.49 31.0%  $              258.40 N/A N/A
FPM-07/7-D060F FPM-07/7-D060F: CTO-FIBER PATCHCORDS EA B  $           255.57 31.0%  $              176.34 N/A N/A
FPM-07/7-DA020M FPM-07/7-DA020M: C/A 1.7 STD WALL PLENUM EA B  $           276.99 31.0%  $              191.12 N/A N/A
FPM-07/7-F005M-61/61 FPM-07/7-F005M-61/61: CTO-FIBER PATCHCOR EA B  $           610.98 31.0%  $              421.58 N/A N/A
FPM-07/7-F007M-61/61 FPM-07/7-F007M-61/61: CTO-FIBER PATCHCOR EA B  $           630.97 31.0%  $              435.37 N/A N/A
FPM-07/7-F010M-61/61 FPM-07/7-F010M-61/61: CTO-FIBER PATCHCOR EA B  $           660.97 31.0%  $              456.07 N/A N/A
FPM-07/7-F011M-61/61 FPM-07/7-F011M-61/61: CTO-FIBER PATCHCOR EA B  $           670.97 31.0%  $              462.97 N/A N/A
FPM-07/7-F012M-61/61 FPM-07/7-F012M-61/61: CTO-FIBER PATCHCOR EA B  $           680.97 31.0%  $              469.87 N/A N/A
FPM-07/7-F013M-61/61 FPM-07/7-F013M-61/61: CTO-FIBER PATCHCOR EA B  $           690.97 31.0%  $              476.77 N/A N/A
FPM-07/7-F014M-61/61 FPM-07/7-F014M-61/61: CTO-FIBER PATCHCOR EA B  $           700.97 31.0%  $              483.67 N/A N/A
FPM-07/7-F015M-61/61 FPM-07/7-F015M-61/61: CTO-FIBER PATCHCOR EA B  $           710.97 31.0%  $              490.57 N/A N/A
FPM-07/7-F016M-61/61 FPM-07/7-F016M-61/61: CTO-FIBER PATCHCOR EA B  $           720.97 31.0%  $              497.47 N/A N/A
FPM-07/7-F018M-61/61 FPM-07/7-F018M-61/61: CTO-FIBER PATCHCOR EA B  $           740.97 31.0%  $              511.27 N/A N/A
FPM-07/7-F020M FPM-07/7-F020M: CTO-FIBER PATCHCORDS EA B  $           760.97 31.0%  $              525.07 N/A N/A
FPM-07/7-F031M FPM-07/7-F031M: CTO-FIBER PATCHCORDS EA B  $           870.97 31.0%  $              600.97 N/A N/A
FPM-07/7-F038M FPM-07/7-F038M: CTO-FIBER PATCHCORDS EA B  $           940.96 31.0%  $              649.26 N/A N/A
FPM-07/7-FP006M-20/39 FPM-07/7-FP006M-20/39: CTO-FIBER PATCHCO EA B  $           628.47 31.0%  $              433.64 N/A N/A
FPM-07/7-FP010M-20/39 FPM-07/7-FP010M-20/39: CTO-FIBER PATCHCO EA B  $           673.47 31.0%  $              464.69 N/A N/A
FPM-07/7-FP011M-20/39 FPM-07/7-FP011M-20/39: CTO-FIBER PATCHCO EA B  $           684.72 31.0%  $              472.46 N/A N/A
FPM-07/7-FP012M-20/39 FPM-07/7-FP012M-20/39: CTO-FIBER PATCHCO EA B  $           695.97 31.0%  $              480.22 N/A N/A
FPM-07/7-FP014M-20/39 FPM-07/7-FP014M-20/39: CTO-FIBER PATCHCO EA B  $           718.47 31.0%  $              495.74 N/A N/A
FPM-07/7-FP015M-20/39 FPM-07/7-FP015M-20/39: CTO-FIBER PATCHCO EA B  $           729.72 31.0%  $              503.51 N/A N/A
FPM-07/7-FP016M-20/39 FPM-07/7-FP016M-20/39: CTO-FIBER PATCHCO EA B  $           740.97 31.0%  $              511.27 N/A N/A
FPM-07/7-FP017M-20/39 FPM-07/7-FP017M-20/39: CTO-FIBER PATCHCO EA B  $           752.22 31.0%  $              519.03 N/A N/A
FPM-07/7-FP018M-20/39 FPM-07/7-FP018M-20/39: CTO-FIBER PATCHCO EA B  $           763.47 31.0%  $              526.79 N/A N/A
FPM-07/7-FP020M-20/39 FPM-07/7-FP020M-20/39: CTO-FIBER PATCHCO EA B  $           785.97 31.0%  $              542.32 N/A N/A
FPM-07/7-FP030M-20/39 FPM-07/7-FP030M-20/39: CTO-FIBER PATCHCO EA B  $           898.46 31.0%  $              619.94 N/A N/A
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FPM-07/7-FP040F-24/24 FPM-07/7-FP040F-24/24: CTO-FIBER PATCHCO EA B  $           698.13 31.0%  $              481.71 N/A N/A
FPM-07/7-FP055F-24/24 FPM-07/7-FP055F-24/24: CTO-FIBER PATCHCO EA B  $           749.57 31.0%  $              517.20 N/A N/A
FPM-07/7-FP060F-24/24 FPM-07/7-FP060F-24/24: CTO-FIBER PATCHCO EA B  $           766.70 31.0%  $              529.02 N/A N/A
FPM-07/7-FP080F-24/24 FPM-07/7-FP080F-24/24: CTO-FIBER PATCHCO EA B  $           835.29 31.0%  $              576.35 N/A N/A
FPM-07/7-FP080F-36/39 FPM-07/7-FP080F-36/39: CTO-FIBER PATCHCO EA B  $           835.29 31.0%  $              576.35 N/A N/A
FPM-07/7-FP085F-24/48 FPM-07/7-FP085F-24/48: CTO-FIBER PATCHCO EA B  $           852.43 31.0%  $              588.18 N/A N/A
FPM-07/7-FP140F-24/48 FPM-07/7-FP140F-24/48: CTO-FIBER PATCHCO EA B  $        1,041.04 31.0%  $              718.32 N/A N/A
FPM-07/7-FP150F-24/48 FPM-07/7-FP150F-24/48: CTO-FIBER PATCHCO EA B  $        1,075.32 31.0%  $              741.97 N/A N/A
FPM-07/7-FP175F-24/48 FPM-07/7-FP175F-24/48: CTO-FIBER PATCHCO EA B  $        1,161.05 31.0%  $              801.12 N/A N/A
FPM-07/7-FP195F-24/24 FPM-07/7-FP195F-24/24: CTO-FIBER PATCHCO EA B  $        1,229.60 31.0%  $              848.42 N/A N/A
FPM-07/7-FP210F-24/24 FPM-07/7-FP210F-24/24: CTO-FIBER PATCHCO EA B  $        1,281.04 31.0%  $              883.92 N/A N/A
FPM-07/7-FP220F-24/36 FPM-07/7-FP220F-24/36: CTO-FIBER PATCHCO EA B  $        1,315.33 31.0%  $              907.58 N/A N/A
FPM-07/7-FP235F-24/24 FPM-07/7-FP235F-24/24: CTO-FIBER PATCHCO EA B  $        1,366.77 31.0%  $              943.07 N/A N/A
FPM-07/7-FP240F-24/24 FPM-07/7-FP240F-24/24: CTO-FIBER PATCHCO EA B  $        1,383.93 31.0%  $              954.91 N/A N/A
FPM-07/7-FP245F-24/24 FPM-07/7-FP245F-24/24: CTO-FIBER PATCHCO EA B  $        1,401.06 31.0%  $              966.73 N/A N/A
FPM-07/7-FP267F-24/36 FPM-07/7-FP267F-24/36: CTO-FIBER PATCHCO EA B  $        1,476.50 31.0%  $           1,018.79 N/A N/A
FPM-07/7-FP280F-24/48 FPM-07/7-FP280F-24/48: CTO-FIBER PATCHCO EA B  $        1,521.07 31.0%  $           1,049.54 N/A N/A
FPM-07/7-FP312F-24/48 FPM-07/7-FP312F-24/48: CTO-FIBER PATCHCO EA B  $        1,630.80 31.0%  $           1,125.25 N/A N/A
FPM-07/7-FP325F-24/36 FPM-07/7-FP325F-24/36: CTO-FIBER PATCHCO EA B  $        1,675.38 31.0%  $           1,156.01 N/A N/A
FPM-07/7-FP365F-24/36 FPM-07/7-FP365F-24/36: CTO-FIBER PATCHCO EA B  $        1,812.52 31.0%  $           1,250.64 N/A N/A
FPM-07/7-FP410F-24/24 FPM-07/7-FP410F-24/24: CTO-FIBER PATCHCO EA B  $        1,966.83 31.0%  $           1,357.11 N/A N/A
FPM-07/7-FP490F-24/24 FPM-07/7-FP490F-24/24: CTO-FIBER PATCHCO EA B  $        2,241.14 31.0%  $           1,546.39 N/A N/A
FPM-07/7-GP075F-24/48 FPM-07/7-GP075F-24/48: CTO-FIBER PATCHCO EA B  $        1,500.57 31.0%  $           1,035.39 N/A N/A
FPM-07/7-GP082F-24/24 FPM-07/7-GP082F-24/24: CTO-FIBER PATCHCO EA B  $        1,535.90 31.0%  $           1,059.77 N/A N/A
FPM-07/7-GP140F-24/36 FPM-07/7-GP140F-24/36: CTO-FIBER PATCHCO EA B  $        1,828.70 31.0%  $           1,261.80 N/A N/A
FPM-07/7-GP195F-24/24 FPM-07/7-GP195F-24/24: CTO-FIBER PATCHCO EA B  $        2,106.34 31.0%  $           1,453.37 N/A N/A
FPM-07/7-GP200F-24/36 FPM-07/7-GP200F-24/36: CTO-FIBER PATCHCO EA B  $        2,131.57 31.0%  $           1,470.78 N/A N/A
FPM-07/7-GP220F-24/36 FPM-07/7-GP220F-24/36: CTO-FIBER PATCHCO EA B  $        2,232.55 31.0%  $           1,540.46 N/A N/A
FPM-07/7-GP235F-24/24 FPM-07/7-GP235F-24/24: CTO-FIBER PATCHCO EA B  $        2,308.25 31.0%  $           1,592.69 N/A N/A
FPM-07/7-GP240F-24/24 FPM-07/7-GP240F-24/24: CTO-FIBER PATCHCO EA B  $        2,333.50 31.0%  $           1,610.12 N/A N/A
FPM-07/7-GP240F-36/36 FPM-07/7-GP240F-36/36: CTO-FIBER PATCHCO EA B  $        2,333.50 31.0%  $           1,610.12 N/A N/A
FPM-07/7-GP250F-24/36 FPM-07/7-GP250F-24/36: CTO-FIBER PATCHCO EA B  $        2,383.98 31.0%  $           1,644.95 N/A N/A
FPM-07/7-GP267F-24/36 FPM-07/7-GP267F-24/36: CTO-FIBER PATCHCO EA B  $        2,469.81 31.0%  $           1,704.17 N/A N/A
FPM-07/7-GP277F-24/36 FPM-07/7-GP277F-24/36: CTO-FIBER PATCHCO EA B  $        2,520.28 31.0%  $           1,738.99 N/A N/A
FPM-07/7-GP280F-24/36 FPM-07/7-GP280F-24/36: CTO-FIBER PATCHCO EA B  $        2,535.42 31.0%  $           1,749.44 N/A N/A
FPM-07/7-GP290F-39/48 FPM-07/7-GP290F-39/48: CTO-FIBER PATCHCO EA B  $        2,585.92 31.0%  $           1,784.28 N/A N/A
FPM-07/7-GP295F-24/48 FPM-07/7-GP295F-24/48: CTO-FIBER PATCHCO EA B  $        2,611.15 31.0%  $           1,801.69 N/A N/A
FPM-07/7-GP298F-24/36 FPM-07/7-GP298F-24/36: CTO-FIBER PATCHCO EA B  $        2,626.30 31.0%  $           1,812.15 N/A N/A
FPM-07/7-GP312F-24/48 FPM-07/7-GP312F-24/48: CTO-FIBER PATCHCO EA B  $        2,696.97 31.0%  $           1,860.91 N/A N/A
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FPM-07/7-GP335F-24/24 FPM-07/7-GP335F-24/24: CTO-FIBER PATCHCO EA B  $        2,813.06 31.0%  $           1,941.01 N/A N/A
FPM-07/7-GP395F-24/36 FPM-07/7-GP395F-24/36: CTO-FIBER PATCHCO EA B  $        3,115.95 31.0%  $           2,150.01 N/A N/A
FPM-07/7-LE020M FPM-07/7-LE020M: C/A 1.7 STD WALL PLENUM EA B  $           568.98 31.0%  $              392.60 N/A N/A
FPM-07/7-M006M-18/18 FPM-07/7-M006M-18/18: CTO-FIBER PATCHCOR EA B  $           598.48 31.0%  $              412.95 N/A N/A
FPM-07/7-M008M-18/18 FPM-07/7-M008M-18/18: CTO-FIBER PATCHCOR EA B  $           610.98 31.0%  $              421.58 N/A N/A
FPM-07/7-N020F-24/36 FPM-07/7-N020F-24/36: CTO-FIBER PATCHCOR EA B  $           434.94 31.0%  $              300.11 N/A N/A
FPM-07/7-N025F-24/36 FPM-07/7-N025F-24/36: CTO-FIBER PATCHCOR EA B  $           450.17 31.0%  $              310.62 N/A N/A
FPM-07/7-N036F-24/48 FPM-07/7-N036F-24/48: CTO-FIBER PATCHCOR EA B  $           483.71 31.0%  $              333.76 N/A N/A
FPM-07/7-N038F-24/48 FPM-07/7-N038F-24/48: CTO-FIBER PATCHCOR EA B  $           489.81 31.0%  $              337.97 N/A N/A
FPM-07/7-N040F-24/48 FPM-07/7-N040F-24/48: CTO-FIBER PATCHCOR EA B  $           495.90 31.0%  $              342.17 N/A N/A
FPM-07/7-N041F-24/48 FPM-07/7-N041F-24/48: CTO-FIBER PATCHCOR EA B  $           498.96 31.0%  $              344.28 N/A N/A
FPM-07/7-N045F-48/72 FPM-07/7-N045F-48/72: CTO-FIBER PATCHCOR EA B  $           511.13 31.0%  $              352.68 N/A N/A
FPM-07/7-N047F-24/48 FPM-07/7-N047F-24/48: CTO-FIBER PATCHCOR EA B  $           517.25 31.0%  $              356.90 N/A N/A
FPM-07/7-N048F-24/48 FPM-07/7-N048F-24/48: CTO-FIBER PATCHCOR EA B  $           520.29 31.0%  $              359.00 N/A N/A
FPM-07/7-N050F-24/48 FPM-07/7-N050F-24/48: CTO-FIBER PATCHCOR EA B  $           526.38 31.0%  $              363.20 N/A N/A
FPM-07/7-N050F-36/72 FPM-07/7-N050F-36/72: CTO-FIBER PATCHCOR EA B  $           526.38 31.0%  $              363.20 N/A N/A
FPM-07/7-N050F-39/48 FPM-07/7-N050F-39/48: CTO-FIBER PATCHCOR EA B  $           526.38 31.0%  $              363.20 N/A N/A
FPM-07/7-N055F-24/48 FPM-07/7-N055F-24/48: CTO-FIBER PATCHCOR EA B  $           541.61 31.0%  $              373.71 N/A N/A
FPM-07/7-N056F-24/36 FPM-07/7-N056F-24/36: CTO-FIBER PATCHCOR EA B  $           544.67 31.0%  $              375.82 N/A N/A
FPM-07/7-N060F-24/48 FPM-07/7-N060F-24/48: CTO-FIBER PATCHCOR EA B  $           556.86 31.0%  $              384.23 N/A N/A
FPM-07/7-N065F-24/48 FPM-07/7-N065F-24/48: CTO-FIBER PATCHCOR EA B  $           572.11 31.0%  $              394.76 N/A N/A
FPM-07/7-N075F-24/48 FPM-07/7-N075F-24/48: CTO-FIBER PATCHCOR EA B  $           602.57 31.0%  $              415.77 N/A N/A
FPM-07/7-N075F-48/72 FPM-07/7-N075F-48/72: CTO-FIBER PATCHCOR EA B  $           602.57 31.0%  $              415.77 N/A N/A
FPM-07/7-N080F-24/36 FPM-07/7-N080F-24/36: CTO-FIBER PATCHCOR EA B  $           617.82 31.0%  $              426.30 N/A N/A
FPM-07/7-N085F-24/36 FPM-07/7-N085F-24/36: CTO-FIBER PATCHCOR EA B  $           633.05 31.0%  $              436.80 N/A N/A
FPM-07/7-N085F-24/48 FPM-07/7-N085F-24/48: CTO-FIBER PATCHCOR EA B  $           633.05 31.0%  $              436.80 N/A N/A
FPM-07/7-N105F-36/39 FPM-07/7-N105F-36/39: CTO-FIBER PATCHCOR EA B  $           694.01 31.0%  $              478.87 N/A N/A
FPM-07/7-N105F-39/48 FPM-07/7-N105F-39/48: CTO-FIBER PATCHCOR EA B  $           694.01 31.0%  $              478.87 N/A N/A
FPM-07/7-N110F-36/39 FPM-07/7-N110F-36/39: CTO-FIBER PATCHCOR EA B  $           709.24 31.0%  $              489.38 N/A N/A
FPM-07/7-N120F-24/39 FPM-07/7-N120F-24/39: CTO-FIBER PATCHCOR EA B  $           739.74 31.0%  $              510.42 N/A N/A
FPM-07/7-N135F-24/48 FPM-07/7-N135F-24/48: CTO-FIBER PATCHCOR EA B  $           785.45 31.0%  $              541.96 N/A N/A
FPM-07/7-N138F-24/48 FPM-07/7-N138F-24/48: CTO-FIBER PATCHCOR EA B  $           794.60 31.0%  $              548.27 N/A N/A
FPM-07/7-N140F-24/36 FPM-07/7-N140F-24/36: CTO-FIBER PATCHCOR EA B  $           800.70 31.0%  $              552.48 N/A N/A
FPM-07/7-N200F-24/36 FPM-07/7-N200F-24/36: CTO-FIBER PATCHCOR EA B  $           983.58 31.0%  $              678.67 N/A N/A
FPM-07/7-N220F-24/36 FPM-07/7-N220F-24/36: CTO-FIBER PATCHCOR EA B  $        1,044.54 31.0%  $              720.73 N/A N/A
FPM-07/7-N235F-24/48 FPM-07/7-N235F-24/48: CTO-FIBER PATCHCOR EA B  $        1,090.24 31.0%  $              752.27 N/A N/A
FPM-07/7-N240F-24/48 FPM-07/7-N240F-24/48: CTO-FIBER PATCHCOR EA B  $        1,105.48 31.0%  $              762.78 N/A N/A
FPM-07/7-N240F-36/36 FPM-07/7-N240F-36/36: CTO-FIBER PATCHCOR EA B  $        1,105.48 31.0%  $              762.78 N/A N/A
FPM-07/7-N250F-24/36 FPM-07/7-N250F-24/36: CTO-FIBER PATCHCOR EA B  $        1,135.97 31.0%  $              783.82 N/A N/A
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FPM-07/7-N255F-24/24 FPM-07/7-N255F-24/24: CTO-FIBER PATCHCOR EA B  $        1,151.20 31.0%  $              794.33 N/A N/A
FPM-07/7-N265F-36/39 FPM-07/7-N265F-36/39: CTO-FIBER PATCHCOR EA B  $        1,181.68 31.0%  $              815.36 N/A N/A
FPM-07/7-N267F-24/36 FPM-07/7-N267F-24/36: CTO-FIBER PATCHCOR EA B  $        1,187.78 31.0%  $              819.57 N/A N/A
FPM-07/7-N277F-24/36 FPM-07/7-N277F-24/36: CTO-FIBER PATCHCOR EA B  $        1,218.26 31.0%  $              840.60 N/A N/A
FPM-07/7-N280F-24/36 FPM-07/7-N280F-24/36: CTO-FIBER PATCHCOR EA B  $        1,227.39 31.0%  $              846.90 N/A N/A
FPM-07/7-N295F-39/48 FPM-07/7-N295F-39/48: CTO-FIBER PATCHCOR EA B  $        1,273.12 31.0%  $              878.45 N/A N/A
FPM-07/7-N298F-24/36 FPM-07/7-N298F-24/36: CTO-FIBER PATCHCOR EA B  $        1,282.28 31.0%  $              884.77 N/A N/A
FPM-07/7-N302F-24/36 FPM-07/7-N302F-24/36: CTO-FIBER PATCHCOR EA B  $        1,294.47 31.0%  $              893.18 N/A N/A
FPM-07/7-N308F-24/48 FPM-07/7-N308F-24/48: CTO-FIBER PATCHCOR EA B  $        1,312.76 31.0%  $              905.80 N/A N/A
FPM-07/7-N312F-24/48 FPM-07/7-N312F-24/48: CTO-FIBER PATCHCOR EA B  $        1,324.93 31.0%  $              914.20 N/A N/A
FPM-07/7-N320F-24/36 FPM-07/7-N320F-24/36: CTO-FIBER PATCHCOR EA B  $        1,349.33 31.0%  $              931.04 N/A N/A
FPM-07/7-N325F-24/36 FPM-07/7-N325F-24/36: CTO-FIBER PATCHCOR EA B  $        1,364.56 31.0%  $              941.55 N/A N/A
FPM-07/7-N360F-24/36 FPM-07/7-N360F-24/36: CTO-FIBER PATCHCOR EA B  $        1,471.23 31.0%  $           1,015.15 N/A N/A
FPM-07/7-N365F-24/36 FPM-07/7-N365F-24/36: CTO-FIBER PATCHCOR EA B  $        1,486.46 31.0%  $           1,025.66 N/A N/A
FPM-07/7-N395F-24/36 FPM-07/7-N395F-24/36: CTO-FIBER PATCHCOR EA B  $        1,577.92 31.0%  $           1,088.76 N/A N/A
FPM-07/7-P007M FPM-07/7-P007M: CTO-FIBER PATCHCORDS EA B  $           302.37 31.0%  $              208.64 N/A N/A
FPM-07/7-R009F-34/34 FPM-07/7-R009F-34/34: CTO-FIBER PATCHCOR EA B  $           200.70 31.0%  $              138.48 N/A N/A
FPM-07/7-R045F-36/72 FPM-07/7-R045F-36/72: CTO-FIBER PATCHCOR EA B  $           255.57 31.0%  $              176.34 N/A N/A
FPM-07/7-R051F-36/72 FPM-07/7-R051F-36/72: CTO-FIBER PATCHCOR EA B  $           264.72 31.0%  $              182.66 N/A N/A
FPM-07/7-R055F-30/72 FPM-07/7-R055F-30/72: CTO-FIBER PATCHCOR EA B  $           270.82 31.0%  $              186.87 N/A N/A
FPM-07/7-R065F-48/72 FPM-07/7-R065F-48/72: CTO-FIBER PATCHCOR EA B  $           286.05 31.0%  $              197.37 N/A N/A
FPM-07/7-R070F-30/30 FPM-07/7-R070F-30/30: CTO-FIBER PATCHCOR EA B  $           293.66 31.0%  $              202.63 N/A N/A
FPM-07/7-R075F-36/39 FPM-07/7-R075F-36/39: CTO-FIBER PATCHCOR EA B  $           301.30 31.0%  $              207.90 N/A N/A
FPM-07/7-R095F-39/48 FPM-07/7-R095F-39/48: CTO-FIBER PATCHCOR EA B  $           331.76 31.0%  $              228.91 N/A N/A
FPM-07/7-R110F-36/36 FPM-07/7-R110F-36/36: CTO-FIBER PATCHCOR EA B  $           354.62 31.0%  $              244.69 N/A N/A
FPM-07/7-R140F-24/36 FPM-07/7-R140F-24/36: CTO-FIBER PATCHCOR EA B  $           400.35 31.0%  $              276.24 N/A N/A
FPM-07/7-R140F-24/48 FPM-07/7-R140F-24/48: CTO-FIBER PATCHCOR EA B  $           400.35 31.0%  $              276.24 N/A N/A
FPM-07/7-R150F-24/48 FPM-07/7-R150F-24/48: CTO-FIBER PATCHCOR EA B  $           415.58 31.0%  $              286.75 N/A N/A
FPM-07/7-R175F-24/48 FPM-07/7-R175F-24/48: CTO-FIBER PATCHCOR EA B  $           453.67 31.0%  $              313.03 N/A N/A
FPM-07/7-R235F-24/24 FPM-07/7-R235F-24/24: CTO-FIBER PATCHCOR EA B  $           545.13 31.0%  $              376.14 N/A N/A
FPM-07/7-R250F-24/36 FPM-07/7-R250F-24/36: CTO-FIBER PATCHCOR EA B  $           567.98 31.0%  $              391.91 N/A N/A
FPM-07/7-R295F-39/48 FPM-07/7-R295F-39/48: CTO-FIBER PATCHCOR EA B  $           636.57 31.0%  $              439.23 N/A N/A
FPM-07/7-RL003M FPM-07/7-RL003M: IN/OUT 3MM BIF, HP SC EA B  $             49.29 31.0%  $                34.01 N/A N/A
FPM-07/7-TM020M FPM-07/7-TM020M: C/A 1.7 STD WALL PLENUM EA B  $           415.48 31.0%  $              286.68 N/A N/A
FPM-07/7-W007M-18/18 FPM-07/7-W007M-18/18: CTO-FIBER PATCHCOR EA B  $           204.49 31.0%  $              141.10 N/A N/A
FPM-07/7-W020M-18/18 FPM-07/7-W020M-18/18: CTO-FIBER PATCHCOR EA B  $           236.99 31.0%  $              163.52 N/A N/A
FPM-07/E-AC006M-25/25 FPM-07/E-AC006M-25/25: CTO-FIBER PATCHCO EA B  $           122.38 31.0%  $                84.44 N/A N/A
FPM-07/E-AC015M-39/39 FPM-07/E-AC015M-39/39: CTO-FIBER PATCHCO EA B  $           158.94 31.0%  $              109.67 N/A N/A
FPM-07/E-AC017M-25/60 FPM-07/E-AC017M-25/60: CTO-FIBER PATCHCO EA B  $           167.05 31.0%  $              115.26 N/A N/A
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FPM-07/E-AC020M-25/60 FPM-07/E-AC020M-25/60: CTO-FIBER PATCHCO EA B  $           179.24 31.0%  $              123.68 N/A N/A
FPM-07/E-AC022M-60/39 FPM-07/E-AC022M-60/39: CTO-FIBER PATCHCO EA B  $           187.38 31.0%  $              129.29 N/A N/A
FPM-07/E-AC023M-39/25 FPM-07/E-AC023M-39/25: CTO-FIBER PATCHCO EA B  $           191.43 31.0%  $              132.09 N/A N/A
FPM-07/E-AD031M-36/36 FPM-07/E-AD031M-36/36: CTO-FIBER PATCHCO EA B  $        1,801.74 31.0%  $           1,243.20 N/A N/A
FPM-07/E-AD031M-36/39 FPM-07/E-AD031M-36/39: CTO-FIBER PATCHCO EA B  $        1,801.74 31.0%  $           1,243.20 N/A N/A
FPM-07/E-AN017M-39/25 FPM-07/E-AN017M-39/25: CTO-FIBER PATCHCO EA B  $           274.62 31.0%  $              189.49 N/A N/A
FPM-07/E-AN021M-VF/60 FPM-07/E-AN021M-VF/60: CTO-FIBER PATCHCO EA B  $           293.12 31.0%  $              202.25 N/A N/A
FPM-07/E-AN046M-25/39 FPM-07/E-AN046M-25/39: CTO-FIBER PATCHCO EA B  $           408.73 31.0%  $              282.02 N/A N/A
FPM-07/E-AT033M-25/60 FPM-07/E-AT033M-25/60: CTO-FIBER PATCHCO EA B  $        1,753.43 31.0%  $           1,209.87 N/A N/A
FPM-07/E-BJ023M FPM-07/E-BJ023M: CTO-FIBER PATCHCORDS EA B  $        3,287.62 31.0%  $           2,268.46 N/A N/A
FPM-07/E-D001M FPM-07/E-D001M: C/A 4FBR SC/ASC 1M EA B  $           199.74 31.0%  $              137.82 N/A N/A
FPM-07/E-D003M FPM-07/E-D003M: CTO-FIBER PATCHCORDS EA B  $           207.24 31.0%  $              143.00 N/A N/A
FPM-07/E-D020M FPM-07/E-D020M: CTO-FIBER PATCHCORDS EA B  $           270.99 31.0%  $              186.98 N/A N/A
FPM-07/E-F001M FPM-07/E-F001M: SM 1.7MM 12F PC EA B  $           597.98 31.0%  $              412.61 N/A N/A
FPM-07/E-F003M FPM-07/E-F003M: CTO-FIBER PATCHCORDS EA B  $           617.98 31.0%  $              426.41 N/A N/A
FPM-07/E-F020M FPM-07/E-F020M: CTO-FIBER PATCHCORDS EA B  $           787.97 31.0%  $              543.70 N/A N/A
FPM-07/E-F020M-48/140 FPM-07/E-F020M-48/140: SM 1.7MM 12F PC EA B  $           787.97 31.0%  $              543.70 N/A N/A
FPM-07/E-N005M FPM-07/E-N005M: CTO-FIBER PATCHCORDS EA B  $           441.98 31.0%  $              304.97 N/A N/A
FPM-07/E-N008M FPM-07/E-N008M: CTO-FIBER PATCHCORDS EA B  $           471.98 31.0%  $              325.67 N/A N/A
FPM-07/E-N012M FPM-07/E-N012M: CTO-FIBER PATCHCORDS EA B  $           511.98 31.0%  $              353.27 N/A N/A
FPM-07/E-N016M FPM-07/E-N016M: CTO-FIBER PATCHCORDS EA B  $           551.98 31.0%  $              380.87 N/A N/A
FPM-07/E-N020M FPM-07/E-N020M: CTO-FIBER PATCHCORDS EA B  $           591.98 31.0%  $              408.47 N/A N/A
FPM-07/E-N024M FPM-07/E-N024M: CTO-FIBER PATCHCORDS EA B  $           631.97 31.0%  $              436.06 N/A N/A
FPM-07/K-AC002M FPM-07/K-AC002M: CTO-FIBER PATCHCORDS EA B  $           101.63 31.0%  $                70.12 N/A N/A
FPM-07/K-AC002M-25/39 FPM-07/K-AC002M-25/39: CTO-FIBER PATCHCO EA B  $           101.63 31.0%  $                70.12 N/A N/A
FPM-07/K-AC003M FPM-07/K-AC003M: CTO-FIBER PATCHCORDS EA B  $           105.69 31.0%  $                72.93 N/A N/A
FPM-07/K-AC003M-25/25 FPM-07/K-AC003M-25/25: CTO-FIBER PATCHCO EA B  $           105.69 31.0%  $                72.93 N/A N/A
FPM-07/K-AC003M-25/39 FPM-07/K-AC003M-25/39: CTO-FIBER PATCHCO EA B  $           105.69 31.0%  $                72.93 N/A N/A
FPM-07/K-AC003M-39/39 FPM-07/K-AC003M-39/39: CTO-FIBER PATCHCO EA B  $           105.69 31.0%  $                72.93 N/A N/A
FPM-07/K-AC004M FPM-07/K-AC004M: CTO-FIBER PATCHCORDS EA B  $           109.75 31.0%  $                75.73 N/A N/A
FPM-07/K-AC004M-25/39 FPM-07/K-AC004M-25/39: CTO-FIBER PATCHCO EA B  $           109.75 31.0%  $                75.73 N/A N/A
FPM-07/K-AC004M-39/25 FPM-07/K-AC004M-39/25: CTO-FIBER PATCHCO EA B  $           109.75 31.0%  $                75.73 N/A N/A
FPM-07/K-AC005M FPM-07/K-AC005M: CTO-FIBER PATCHCORDS EA B  $           113.80 31.0%  $                78.52 N/A N/A
FPM-07/K-AC005M-25/39 FPM-07/K-AC005M-25/39: CTO-FIBER PATCHCO EA B  $           113.80 31.0%  $                78.52 N/A N/A
FPM-07/K-AC006M FPM-07/K-AC006M: CTO-FIBER PATCHCORDS EA B  $           117.88 31.0%  $                81.34 N/A N/A
FPM-07/K-AC006M-25/25 FPM-07/K-AC006M-25/25: CTO-FIBER PATCHCO EA B  $           117.88 31.0%  $                81.34 N/A N/A
FPM-07/K-AC006M-25/39 FPM-07/K-AC006M-25/39: CTO-FIBER PATCHCO EA B  $           117.88 31.0%  $                81.34 N/A N/A
FPM-07/K-AC007M-25/39 FPM-07/K-AC007M-25/39: CTO-FIBER PATCHCO EA B  $           121.94 31.0%  $                84.14 N/A N/A
FPM-07/K-AC008M-25/39 FPM-07/K-AC008M-25/39: CTO-FIBER PATCHCO EA B  $           126.00 31.0%  $                86.94 N/A N/A
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FPM-07/K-AC008M-60/39 FPM-07/K-AC008M-60/39: CTO-FIBER PATCHCO EA B  $           126.00 31.0%  $                86.94 N/A N/A
FPM-07/K-AC009M-25/39 FPM-07/K-AC009M-25/39: CTO-FIBER PATCHCO EA B  $           130.05 31.0%  $                89.73 N/A N/A
FPM-07/K-AC010M-25/39 FPM-07/K-AC010M-25/39: CTO-FIBER PATCHCO EA B  $           134.13 31.0%  $                92.55 N/A N/A
FPM-07/K-AC010M-39/39 FPM-07/K-AC010M-39/39: CTO-FIBER PATCHCO EA B  $           134.13 31.0%  $                92.55 N/A N/A
FPM-07/K-AC011M FPM-07/K-AC011M: CTO-FIBER PATCHCORDS EA B  $           138.19 31.0%  $                95.35 N/A N/A
FPM-07/K-AC011M-25/39 FPM-07/K-AC011M-25/39: CTO-FIBER PATCHCO EA B  $           138.19 31.0%  $                95.35 N/A N/A
FPM-07/K-AC011M-39/39 FPM-07/K-AC011M-39/39: CTO-FIBER PATCHCO EA B  $           138.19 31.0%  $                95.35 N/A N/A
FPM-07/K-AC011M-60/39 FPM-07/K-AC011M-60/39: CTO-FIBER PATCHCO EA B  $           138.19 31.0%  $                95.35 N/A N/A
FPM-07/K-AC012M-25/39 FPM-07/K-AC012M-25/39: CTO-FIBER PATCHCO EA B  $           142.24 31.0%  $                98.15 N/A N/A
FPM-07/K-AC012M-60/39 FPM-07/K-AC012M-60/39: CTO-FIBER PATCHCO EA B  $           142.24 31.0%  $                98.15 N/A N/A
FPM-07/K-AC013M-25/39 FPM-07/K-AC013M-25/39: CTO-FIBER PATCHCO EA B  $           146.30 31.0%  $              100.95 N/A N/A
FPM-07/K-AC013M-39/39 FPM-07/K-AC013M-39/39: CTO-FIBER PATCHCO EA B  $           146.30 31.0%  $              100.95 N/A N/A
FPM-07/K-AC013M-39/60 FPM-07/K-AC013M-39/60: CTO-FIBER PATCHCO EA B  $           146.30 31.0%  $              100.95 N/A N/A
FPM-07/K-AC013M-60/39 FPM-07/K-AC013M-60/39: CTO-FIBER PATCHCO EA B  $           146.30 31.0%  $              100.95 N/A N/A
FPM-07/K-AC014M-25/39 FPM-07/K-AC014M-25/39: CTO-FIBER PATCHCO EA B  $           150.38 31.0%  $              103.76 N/A N/A
FPM-07/K-AC014M-39/60 FPM-07/K-AC014M-39/60: CTO-FIBER PATCHCO EA B  $           150.38 31.0%  $              103.76 N/A N/A
FPM-07/K-AC014M-60/39 FPM-07/K-AC014M-60/39: CTO-FIBER PATCHCO EA B  $           150.38 31.0%  $              103.76 N/A N/A
FPM-07/K-AC015M-25/39 FPM-07/K-AC015M-25/39: CTO-FIBER PATCHCO EA B  $           154.44 31.0%  $              106.56 N/A N/A
FPM-07/K-AC015M-60/39 FPM-07/K-AC015M-60/39: CTO-FIBER PATCHCO EA B  $           154.44 31.0%  $              106.56 N/A N/A
FPM-07/K-AC016M-25/39 FPM-07/K-AC016M-25/39: CTO-FIBER PATCHCO EA B  $           158.49 31.0%  $              109.36 N/A N/A
FPM-07/K-AC016M-30/30 FPM-07/K-AC016M-30/30: CTO-FIBER PATCHCO EA B  $           158.49 31.0%  $              109.36 N/A N/A
FPM-07/K-AC016M-39/60 FPM-07/K-AC016M-39/60: CTO-FIBER PATCHCO EA B  $           158.49 31.0%  $              109.36 N/A N/A
FPM-07/K-AC016M-60/39 FPM-07/K-AC016M-60/39: CTO-FIBER PATCHCO EA B  $           158.49 31.0%  $              109.36 N/A N/A
FPM-07/K-AC017M-25/39 FPM-07/K-AC017M-25/39: CTO-FIBER PATCHCO EA B  $           162.55 31.0%  $              112.16 N/A N/A
FPM-07/K-AC017M-39/39 FPM-07/K-AC017M-39/39: CTO-FIBER PATCHCO EA B  $           162.55 31.0%  $              112.16 N/A N/A
FPM-07/K-AC017M-60/39 FPM-07/K-AC017M-60/39: CTO-FIBER PATCHCO EA B  $           162.55 31.0%  $              112.16 N/A N/A
FPM-07/K-AC018M-25/39 FPM-07/K-AC018M-25/39: CTO-FIBER PATCHCO EA B  $           166.63 31.0%  $              114.97 N/A N/A
FPM-07/K-AC018M-39/39 FPM-07/K-AC018M-39/39: CTO-FIBER PATCHCO EA B  $           166.63 31.0%  $              114.97 N/A N/A
FPM-07/K-AC018M-60/39 FPM-07/K-AC018M-60/39: CTO-FIBER PATCHCO EA B  $           166.63 31.0%  $              114.97 N/A N/A
FPM-07/K-AC019M-25/39 FPM-07/K-AC019M-25/39: CTO-FIBER PATCHCO EA B  $           170.69 31.0%  $              117.78 N/A N/A
FPM-07/K-AC019M-39/39 FPM-07/K-AC019M-39/39: CTO-FIBER PATCHCO EA B  $           170.69 31.0%  $              117.78 N/A N/A
FPM-07/K-AC019M-60/39 FPM-07/K-AC019M-60/39: CTO-FIBER PATCHCO EA B  $           170.69 31.0%  $              117.78 N/A N/A
FPM-07/K-AC020M-25/39 FPM-07/K-AC020M-25/39: CTO-FIBER PATCHCO EA B  $           174.74 31.0%  $              120.57 N/A N/A
FPM-07/K-AC020M-39/25 FPM-07/K-AC020M-39/25: CTO-FIBER PATCHCO EA B  $           174.74 31.0%  $              120.57 N/A N/A
FPM-07/K-AC020M-39/39 FPM-07/K-AC020M-39/39: CTO-FIBER PATCHCO EA B  $           174.74 31.0%  $              120.57 N/A N/A
FPM-07/K-AC020M-60/39 FPM-07/K-AC020M-60/39: CTO-FIBER PATCHCO EA B  $           174.74 31.0%  $              120.57 N/A N/A
FPM-07/K-AC021M-25/39 FPM-07/K-AC021M-25/39: CTO-FIBER PATCHCO EA B  $           178.80 31.0%  $              123.37 N/A N/A
FPM-07/K-AC021M-60/39 FPM-07/K-AC021M-60/39: CTO-FIBER PATCHCO EA B  $           178.80 31.0%  $              123.37 N/A N/A
FPM-07/K-AC022M-25/39 FPM-07/K-AC022M-25/39: CTO-FIBER PATCHCO EA B  $           182.88 31.0%  $              126.19 N/A N/A
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FPM-07/K-AC022M-39/39 FPM-07/K-AC022M-39/39: CTO-FIBER PATCHCO EA B  $           182.88 31.0%  $              126.19 N/A N/A
FPM-07/K-AC022M-60/39 FPM-07/K-AC022M-60/39: CTO-FIBER PATCHCO EA B  $           182.88 31.0%  $              126.19 N/A N/A
FPM-07/K-AC023M-25/39 FPM-07/K-AC023M-25/39: CTO-FIBER PATCHCO EA B  $           186.93 31.0%  $              128.98 N/A N/A
FPM-07/K-AC023M-60/39 FPM-07/K-AC023M-60/39: CTO-FIBER PATCHCO EA B  $           186.93 31.0%  $              128.98 N/A N/A
FPM-07/K-AC024M-25/39 FPM-07/K-AC024M-25/39: CTO-FIBER PATCHCO EA B  $           190.99 31.0%  $              131.78 N/A N/A
FPM-07/K-AC024M-60/39 FPM-07/K-AC024M-60/39: CTO-FIBER PATCHCO EA B  $           190.99 31.0%  $              131.78 N/A N/A
FPM-07/K-AC025M-18/18 FPM-07/K-AC025M-18/18: CTO-FIBER PATCHCO EA B  $           195.05 31.0%  $              134.58 N/A N/A
FPM-07/K-AC025M-25/39 FPM-07/K-AC025M-25/39: CTO-FIBER PATCHCO EA B  $           195.05 31.0%  $              134.58 N/A N/A
FPM-07/K-AC025M-60/39 FPM-07/K-AC025M-60/39: CTO-FIBER PATCHCO EA B  $           195.05 31.0%  $              134.58 N/A N/A
FPM-07/K-AC026M-25/39 FPM-07/K-AC026M-25/39: CTO-FIBER PATCHCO EA B  $           199.13 31.0%  $              137.40 N/A N/A
FPM-07/K-AC026M-60/39 FPM-07/K-AC026M-60/39: CTO-FIBER PATCHCO EA B  $           199.13 31.0%  $              137.40 N/A N/A
FPM-07/K-AC027M-25/39 FPM-07/K-AC027M-25/39: CTO-FIBER PATCHCO EA B  $           203.18 31.0%  $              140.19 N/A N/A
FPM-07/K-AC027M-60/39 FPM-07/K-AC027M-60/39: CTO-FIBER PATCHCO EA B  $           203.18 31.0%  $              140.19 N/A N/A
FPM-07/K-AC028M FPM-07/K-AC028M: CTO-FIBER PATCHCORDS EA B  $           207.24 31.0%  $              143.00 N/A N/A
FPM-07/K-AC028M-25/39 FPM-07/K-AC028M-25/39: CTO-FIBER PATCHCO EA B  $           207.24 31.0%  $              143.00 N/A N/A
FPM-07/K-AC028M-39/25 FPM-07/K-AC028M-39/25: CTO-FIBER PATCHCO EA B  $           207.24 31.0%  $              143.00 N/A N/A
FPM-07/K-AC028M-60/39 FPM-07/K-AC028M-60/39: CTO-FIBER PATCHCO EA B  $           207.24 31.0%  $              143.00 N/A N/A
FPM-07/K-AC029M-25/39 FPM-07/K-AC029M-25/39: CTO-FIBER PATCHCO EA B  $           211.30 31.0%  $              145.80 N/A N/A
FPM-07/K-AC030M-25/25 FPM-07/K-AC030M-25/25: CTO-FIBER PATCHCO EA B  $           215.38 31.0%  $              148.61 N/A N/A
FPM-07/K-AC030M-25/39 FPM-07/K-AC030M-25/39: CTO-FIBER PATCHCO EA B  $           215.38 31.0%  $              148.61 N/A N/A
FPM-07/K-AC031M-25/39 FPM-07/K-AC031M-25/39: CTO-FIBER PATCHCO EA B  $           219.43 31.0%  $              151.41 N/A N/A
FPM-07/K-AC031M-60/39 FPM-07/K-AC031M-60/39: CTO-FIBER PATCHCO EA B  $           219.43 31.0%  $              151.41 N/A N/A
FPM-07/K-AC032M-25/39 FPM-07/K-AC032M-25/39: CTO-FIBER PATCHCO EA B  $           223.49 31.0%  $              154.21 N/A N/A
FPM-07/K-AC032M-60/39 FPM-07/K-AC032M-60/39: CTO-FIBER PATCHCO EA B  $           223.49 31.0%  $              154.21 N/A N/A
FPM-07/K-AC033M-25/39 FPM-07/K-AC033M-25/39: CTO-FIBER PATCHCO EA B  $           227.55 31.0%  $              157.01 N/A N/A
FPM-07/K-AC034M-25/39 FPM-07/K-AC034M-25/39: CTO-FIBER PATCHCO EA B  $           231.63 31.0%  $              159.82 N/A N/A
FPM-07/K-AC034M-60/39 FPM-07/K-AC034M-60/39: CTO-FIBER PATCHCO EA B  $           231.63 31.0%  $              159.82 N/A N/A
FPM-07/K-AC035M-25/39 FPM-07/K-AC035M-25/39: CTO-FIBER PATCHCO EA B  $           235.68 31.0%  $              162.62 N/A N/A
FPM-07/K-AC035M-60/39 FPM-07/K-AC035M-60/39: CTO-FIBER PATCHCO EA B  $           235.68 31.0%  $              162.62 N/A N/A
FPM-07/K-AC036M-25/39 FPM-07/K-AC036M-25/39: CTO-FIBER PATCHCO EA B  $           239.74 31.0%  $              165.42 N/A N/A
FPM-07/K-AC037M-25/39 FPM-07/K-AC037M-25/39: CTO-FIBER PATCHCO EA B  $           243.80 31.0%  $              168.22 N/A N/A
FPM-07/K-AC037M-39/39 FPM-07/K-AC037M-39/39: CTO-FIBER PATCHCO EA B  $           243.80 31.0%  $              168.22 N/A N/A
FPM-07/K-AC038M-25/39 FPM-07/K-AC038M-25/39: CTO-FIBER PATCHCO EA B  $           247.87 31.0%  $              171.03 N/A N/A
FPM-07/K-AC038M-39/39 FPM-07/K-AC038M-39/39: CTO-FIBER PATCHCO EA B  $           247.87 31.0%  $              171.03 N/A N/A
FPM-07/K-AC038M-60/39 FPM-07/K-AC038M-60/39: CTO-FIBER PATCHCO EA B  $           247.87 31.0%  $              171.03 N/A N/A
FPM-07/K-AC039M-25/39 FPM-07/K-AC039M-25/39: CTO-FIBER PATCHCO EA B  $           251.93 31.0%  $              173.83 N/A N/A
FPM-07/K-AC040M-25/39 FPM-07/K-AC040M-25/39: CTO-FIBER PATCHCO EA B  $           255.99 31.0%  $              176.63 N/A N/A
FPM-07/K-AC040M-60/39 FPM-07/K-AC040M-60/39: CTO-FIBER PATCHCO EA B  $           255.99 31.0%  $              176.63 N/A N/A
FPM-07/K-AC041M-25/39 FPM-07/K-AC041M-25/39: CTO-FIBER PATCHCO EA B  $           260.05 31.0%  $              179.43 N/A N/A
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FPM-07/K-AC042M-25/39 FPM-07/K-AC042M-25/39: CTO-FIBER PATCHCO EA B  $           264.12 31.0%  $              182.24 N/A N/A
FPM-07/K-AC042M-60/39 FPM-07/K-AC042M-60/39: CTO-FIBER PATCHCO EA B  $           264.12 31.0%  $              182.24 N/A N/A
FPM-07/K-AC043M-25/39 FPM-07/K-AC043M-25/39: CTO-FIBER PATCHCO EA B  $           268.18 31.0%  $              185.04 N/A N/A
FPM-07/K-AC043M-39/25 FPM-07/K-AC043M-39/25: CTO-FIBER PATCHCO EA B  $           268.18 31.0%  $              185.04 N/A N/A
FPM-07/K-AC044M-25/39 FPM-07/K-AC044M-25/39: CTO-FIBER PATCHCO EA B  $           272.24 31.0%  $              187.85 N/A N/A
FPM-07/K-AC044M-60/39 FPM-07/K-AC044M-60/39: CTO-FIBER PATCHCO EA B  $           272.24 31.0%  $              187.85 N/A N/A
FPM-07/K-AC045M-25/39 FPM-07/K-AC045M-25/39: CTO-FIBER PATCHCO EA B  $           276.30 31.0%  $              190.65 N/A N/A
FPM-07/K-AC046M-25/39 FPM-07/K-AC046M-25/39: CTO-FIBER PATCHCO EA B  $           280.37 31.0%  $              193.46 N/A N/A
FPM-07/K-AC047M-25/39 FPM-07/K-AC047M-25/39: CTO-FIBER PATCHCO EA B  $           284.43 31.0%  $              196.26 N/A N/A
FPM-07/K-AC048M-25/39 FPM-07/K-AC048M-25/39: CTO-FIBER PATCHCO EA B  $           288.49 31.0%  $              199.06 N/A N/A
FPM-07/K-AC049M-25/39 FPM-07/K-AC049M-25/39: CTO-FIBER PATCHCO EA B  $           292.55 31.0%  $              201.86 N/A N/A
FPM-07/K-AC050M-25/39 FPM-07/K-AC050M-25/39: CTO-FIBER PATCHCO EA B  $           296.62 31.0%  $              204.67 N/A N/A
FPM-07/K-AC050M-39/25 FPM-07/K-AC050M-39/25: CTO-FIBER PATCHCO EA B  $           296.62 31.0%  $              204.67 N/A N/A
FPM-07/K-AC051M-25/39 FPM-07/K-AC051M-25/39: CTO-FIBER PATCHCO EA B  $           300.68 31.0%  $              207.47 N/A N/A
FPM-07/K-AC052M-25/39 FPM-07/K-AC052M-25/39: CTO-FIBER PATCHCO EA B  $           304.74 31.0%  $              210.27 N/A N/A
FPM-07/K-AC053M-25/39 FPM-07/K-AC053M-25/39: CTO-FIBER PATCHCO EA B  $           308.80 31.0%  $              213.07 N/A N/A
FPM-07/K-AC054M-25/39 FPM-07/K-AC054M-25/39: CTO-FIBER PATCHCO EA B  $           312.87 31.0%  $              215.88 N/A N/A
FPM-07/K-AC055M-25/39 FPM-07/K-AC055M-25/39: CTO-FIBER PATCHCO EA B  $           316.93 31.0%  $              218.68 N/A N/A
FPM-07/K-AC056M-25/39 FPM-07/K-AC056M-25/39: CTO-FIBER PATCHCO EA B  $           320.99 31.0%  $              221.48 N/A N/A
FPM-07/K-AC057M-25/39 FPM-07/K-AC057M-25/39: CTO-FIBER PATCHCO EA B  $           325.04 31.0%  $              224.28 N/A N/A
FPM-07/K-AC059M-25/39 FPM-07/K-AC059M-25/39: CTO-FIBER PATCHCO EA B  $           333.18 31.0%  $              229.89 N/A N/A
FPM-07/K-AC060M-25/39 FPM-07/K-AC060M-25/39: CTO-FIBER PATCHCO EA B  $           337.24 31.0%  $              232.70 N/A N/A
FPM-07/K-AC061M-25/39 FPM-07/K-AC061M-25/39: CTO-FIBER PATCHCO EA B  $           341.29 31.0%  $              235.49 N/A N/A
FPM-07/K-AC063M-25/39 FPM-07/K-AC063M-25/39: CTO-FIBER PATCHCO EA B  $           349.43 31.0%  $              241.11 N/A N/A
FPM-07/K-AC065M-25/39 FPM-07/K-AC065M-25/39: CTO-FIBER PATCHCO EA B  $           357.54 31.0%  $              246.70 N/A N/A
FPM-07/K-AC066M-25/39 FPM-07/K-AC066M-25/39: CTO-FIBER PATCHCO EA B  $           361.62 31.0%  $              249.52 N/A N/A
FPM-07/K-AC067M FPM-07/K-AC067M: CTO-FIBER PATCHCORDS EA B  $           365.68 31.0%  $              252.32 N/A N/A
FPM-07/K-AC067M-25/39 FPM-07/K-AC067M-25/39: CTO-FIBER PATCHCO EA B  $           365.68 31.0%  $              252.32 N/A N/A
FPM-07/K-AC068M-25/39 FPM-07/K-AC068M-25/39: CTO-FIBER PATCHCO EA B  $           369.74 31.0%  $              255.12 N/A N/A
FPM-07/K-AC069M-25/39 FPM-07/K-AC069M-25/39: CTO-FIBER PATCHCO EA B  $           373.79 31.0%  $              257.92 N/A N/A
FPM-07/K-AC070M-25/39 FPM-07/K-AC070M-25/39: CTO-FIBER PATCHCO EA B  $           377.87 31.0%  $              260.73 N/A N/A
FPM-07/K-AC071M-25/39 FPM-07/K-AC071M-25/39: CTO-FIBER PATCHCO EA B  $           381.93 31.0%  $              263.53 N/A N/A
FPM-07/K-AC072M-25/39 FPM-07/K-AC072M-25/39: CTO-FIBER PATCHCO EA B  $           385.98 31.0%  $              266.33 N/A N/A
FPM-07/K-AC072M-60/60 FPM-07/K-AC072M-60/60: CTO-FIBER PATCHCO EA B  $           385.98 31.0%  $              266.33 N/A N/A
FPM-07/K-AC074M-25/39 FPM-07/K-AC074M-25/39: CTO-FIBER PATCHCO EA B  $           394.12 31.0%  $              271.94 N/A N/A
FPM-07/K-AC075M-25/39 FPM-07/K-AC075M-25/39: CTO-FIBER PATCHCO EA B  $           398.18 31.0%  $              274.74 N/A N/A
FPM-07/K-AC076M-25/39 FPM-07/K-AC076M-25/39: CTO-FIBER PATCHCO EA B  $           402.23 31.0%  $              277.54 N/A N/A
FPM-07/K-AC076M-60/39 FPM-07/K-AC076M-60/39: CTO-FIBER PATCHCO EA B  $           402.23 31.0%  $              277.54 N/A N/A
FPM-07/K-AC077M-25/39 FPM-07/K-AC077M-25/39: CTO-FIBER PATCHCO EA B  $           406.29 31.0%  $              280.34 N/A N/A
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FPM-07/K-AC078M-25/39 FPM-07/K-AC078M-25/39: CTO-FIBER PATCHCO EA B  $           410.37 31.0%  $              283.16 N/A N/A
FPM-07/K-AC080M-25/39 FPM-07/K-AC080M-25/39: CTO-FIBER PATCHCO EA B  $           418.48 31.0%  $              288.75 N/A N/A
FPM-07/K-AC082M-25/39 FPM-07/K-AC082M-25/39: CTO-FIBER PATCHCO EA B  $           426.62 31.0%  $              294.37 N/A N/A
FPM-07/K-AC084M-25/39 FPM-07/K-AC084M-25/39: CTO-FIBER PATCHCO EA B  $           434.73 31.0%  $              299.96 N/A N/A
FPM-07/K-AC085M-25/39 FPM-07/K-AC085M-25/39: CTO-FIBER PATCHCO EA B  $           438.79 31.0%  $              302.77 N/A N/A
FPM-07/K-AC086M-25/39 FPM-07/K-AC086M-25/39: CTO-FIBER PATCHCO EA B  $           442.87 31.0%  $              305.58 N/A N/A
FPM-07/K-AC088M-25/39 FPM-07/K-AC088M-25/39: CTO-FIBER PATCHCO EA B  $           450.98 31.0%  $              311.18 N/A N/A
FPM-07/K-AC091M-25/39 FPM-07/K-AC091M-25/39: CTO-FIBER PATCHCO EA B  $           463.17 31.0%  $              319.59 N/A N/A
FPM-07/K-AC095M-25/39 FPM-07/K-AC095M-25/39: CTO-FIBER PATCHCO EA B  $           479.42 31.0%  $              330.80 N/A N/A
FPM-07/K-AC124M-25/39 FPM-07/K-AC124M-25/39: CTO-FIBER PATCHCO EA B  $           597.23 31.0%  $              412.09 N/A N/A
FPM-07/K-AC128M-25/39 FPM-07/K-AC128M-25/39: 2FIBER RBR C/A EA B  $           613.48 31.0%  $              423.30 N/A N/A
FPM-07/K-AC130M-39/39 FPM-07/K-AC130M-39/39: CTO-FIBER PATCHCO EA B  $           621.61 31.0%  $              428.91 N/A N/A
FPM-07/K-AC153M-39/25 FPM-07/K-AC153M-39/25: CTO-FIBER PATCHCO EA B  $           715.03 31.0%  $              493.37 N/A N/A
FPM-07/K-AD010M FPM-07/K-AD010M: CTO-FIBER PATCHCORDS EA B  $        1,323.83 31.0%  $              913.44 N/A N/A
FPM-07/K-AD010M-12/48 FPM-07/K-AD010M-12/48: CTO-FIBER PATCHCO EA B  $        1,323.83 31.0%  $              913.44 N/A N/A
FPM-07/K-AD010M-12/72 FPM-07/K-AD010M-12/72: CTO-FIBER PATCHCO EA B  $        1,323.83 31.0%  $              913.44 N/A N/A
FPM-07/K-AD010M-48/12 FPM-07/K-AD010M-48/12: CTO-FIBER PATCHCO EA B  $        1,323.83 31.0%  $              913.44 N/A N/A
FPM-07/K-AD010M-72/12 FPM-07/K-AD010M-72/12: CTO-FIBER PATCHCO EA B  $        1,323.83 31.0%  $              913.44 N/A N/A
FPM-07/K-AD020M FPM-07/K-AD020M: CTO-FIBER PATCHCORDS EA B  $        1,525.69 31.0%  $           1,052.73 N/A N/A
FPM-07/K-AD045M FPM-07/K-AD045M: CTO-FIBER PATCHCORDS EA B  $        2,030.36 31.0%  $           1,400.95 N/A N/A
FPM-07/K-AD108M-25/39 FPM-07/K-AD108M-25/39: CTO-FIBER PATCHCO EA B  $        3,302.12 31.0%  $           2,278.46 N/A N/A
FPM-07/K-AD150M-25/39 FPM-07/K-AD150M-25/39: CTO-FIBER PATCHCO EA B  $        4,149.97 31.0%  $           2,863.48 N/A N/A
FPM-07/K-AD162M-25/39 FPM-07/K-AD162M-25/39: 24 F SC-LC 1.7MM EA B  $        4,392.21 31.0%  $           3,030.62 N/A N/A
FPM-07/K-AF006M-25/39 FPM-07/K-AF006M-25/39: CTO-FIBER PATCHCO EA B  $           630.36 31.0%  $              434.95 N/A N/A
FPM-07/K-AF007M-25/39 FPM-07/K-AF007M-25/39: CTO-FIBER PATCHCO EA B  $           641.92 31.0%  $              442.92 N/A N/A
FPM-07/K-AF009M-25/39 FPM-07/K-AF009M-25/39: CTO-FIBER PATCHCO EA B  $           665.03 31.0%  $              458.87 N/A N/A
FPM-07/K-AF010M-25/39 FPM-07/K-AF010M-25/39: CTO-FIBER PATCHCO EA B  $           676.61 31.0%  $              466.86 N/A N/A
FPM-07/K-AF011M-25/39 FPM-07/K-AF011M-25/39: CTO-FIBER PATCHCO EA B  $           688.16 31.0%  $              474.83 N/A N/A
FPM-07/K-AF014M-25/39 FPM-07/K-AF014M-25/39: CTO-FIBER PATCHCO EA B  $           722.86 31.0%  $              498.77 N/A N/A
FPM-07/K-AF015M-25/39 FPM-07/K-AF015M-25/39: CTO-FIBER PATCHCO EA B  $           734.41 31.0%  $              506.74 N/A N/A
FPM-07/K-AF016M FPM-07/K-AF016M: CTO-FIBER PATCHCORDS EA B  $           745.97 31.0%  $              514.72 N/A N/A
FPM-07/K-AF016M-25/25 FPM-07/K-AF016M-25/25: CTO-FIBER PATCHCO EA B  $           745.97 31.0%  $              514.72 N/A N/A
FPM-07/K-AF017M-25/25 FPM-07/K-AF017M-25/25: CTO-FIBER PATCHCO EA B  $           757.53 31.0%  $              522.70 N/A N/A
FPM-07/K-AF017M-25/39 FPM-07/K-AF017M-25/39: CTO-FIBER PATCHCO EA B  $           757.53 31.0%  $              522.70 N/A N/A
FPM-07/K-AF017M-60/39 FPM-07/K-AF017M-60/39: CTO-FIBER PATCHCO EA B  $           757.53 31.0%  $              522.70 N/A N/A
FPM-07/K-AF020M-39/60 FPM-07/K-AF020M-39/60: CTO-FIBER PATCHCO EA B  $           792.22 31.0%  $              546.63 N/A N/A
FPM-07/K-AF021M-60/39 FPM-07/K-AF021M-60/39: CTO-FIBER PATCHCO EA B  $           803.78 31.0%  $              554.61 N/A N/A
FPM-07/K-AF022M-25/39 FPM-07/K-AF022M-25/39: CTO-FIBER PATCHCO EA B  $           815.35 31.0%  $              562.59 N/A N/A
FPM-07/K-AF022M-60/39 FPM-07/K-AF022M-60/39: CTO-FIBER PATCHCO EA B  $           815.35 31.0%  $              562.59 N/A N/A
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FPM-07/K-AF023M-25/39 FPM-07/K-AF023M-25/39: CTO-FIBER PATCHCO EA B  $           826.91 31.0%  $              570.57 N/A N/A
FPM-07/K-AF023M-60/39 FPM-07/K-AF023M-60/39: CTO-FIBER PATCHCO EA B  $           826.91 31.0%  $              570.57 N/A N/A
FPM-07/K-AF024M-25/39 FPM-07/K-AF024M-25/39: CTO-FIBER PATCHCO EA B  $           838.47 31.0%  $              578.54 N/A N/A
FPM-07/K-AF024M-39/25 FPM-07/K-AF024M-39/25: CTO-FIBER PATCHCO EA B  $           838.47 31.0%  $              578.54 N/A N/A
FPM-07/K-AF026M-25/39 FPM-07/K-AF026M-25/39: CTO-FIBER PATCHCO EA B  $           861.60 31.0%  $              594.50 N/A N/A
FPM-07/K-AF027M-25/39 FPM-07/K-AF027M-25/39: CTO-FIBER PATCHCO EA B  $           873.16 31.0%  $              602.48 N/A N/A
FPM-07/K-AF027M-39/25 FPM-07/K-AF027M-39/25: CTO-FIBER PATCHCO EA B  $           873.16 31.0%  $              602.48 N/A N/A
FPM-07/K-AF028M-25/39 FPM-07/K-AF028M-25/39: CTO-FIBER PATCHCO EA B  $           884.71 31.0%  $              610.45 N/A N/A
FPM-07/K-AF030M-25/39 FPM-07/K-AF030M-25/39: CTO-FIBER PATCHCO EA B  $           907.85 31.0%  $              626.42 N/A N/A
FPM-07/K-AF030M-39/60 FPM-07/K-AF030M-39/60: CTO-FIBER PATCHCO EA B  $           907.85 31.0%  $              626.42 N/A N/A
FPM-07/K-AF030M-60/39 FPM-07/K-AF030M-60/39: CTO-FIBER PATCHCO EA B  $           907.85 31.0%  $              626.42 N/A N/A
FPM-07/K-AF035M-25/39 FPM-07/K-AF035M-25/39: CTO-FIBER PATCHCO EA B  $           965.65 31.0%  $              666.30 N/A N/A
FPM-07/K-AF038M-25/39 FPM-07/K-AF038M-25/39: CTO-FIBER PATCHCO EA B  $        1,000.34 31.0%  $              690.23 N/A N/A
FPM-07/K-AF045M-25/25 FPM-07/K-AF045M-25/25: CTO-FIBER PATCHCO EA B  $        1,081.26 31.0%  $              746.07 N/A N/A
FPM-07/K-AF045M-25/39 FPM-07/K-AF045M-25/39: CTO-FIBER PATCHCO EA B  $        1,081.26 31.0%  $              746.07 N/A N/A
FPM-07/K-AF050M-25/39 FPM-07/K-AF050M-25/39: CTO-FIBER PATCHCO EA B  $        1,139.09 31.0%  $              785.97 N/A N/A
FPM-07/K-AF055M-25/39 FPM-07/K-AF055M-25/39: CTO-FIBER PATCHCO EA B  $        1,196.89 31.0%  $              825.85 N/A N/A
FPM-07/K-AF056M-25/25 FPM-07/K-AF056M-25/25: CTO-FIBER PATCHCO EA B  $        1,208.45 31.0%  $              833.83 N/A N/A
FPM-07/K-AF056M-25/39 FPM-07/K-AF056M-25/39: CTO-FIBER PATCHCO EA B  $        1,208.45 31.0%  $              833.83 N/A N/A
FPM-07/K-AF058M-25/39 FPM-07/K-AF058M-25/39: CTO-FIBER PATCHCO EA B  $        1,231.59 31.0%  $              849.80 N/A N/A
FPM-07/K-AF059M-25/39 FPM-07/K-AF059M-25/39: CTO-FIBER PATCHCO EA B  $        1,243.14 31.0%  $              857.77 N/A N/A
FPM-07/K-AF061M-25/39 FPM-07/K-AF061M-25/39: CTO-FIBER PATCHCO EA B  $        1,266.26 31.0%  $              873.72 N/A N/A
FPM-07/K-AF070M-25/25 FPM-07/K-AF070M-25/25: CTO-FIBER PATCHCO EA B  $        1,370.33 31.0%  $              945.53 N/A N/A
FPM-07/K-AF077M-25/TE FPM-07/K-AF077M-25/TE: C/A 12F 2MM UP-JA EA B  $        1,482.50 31.0%  $           1,022.93 N/A N/A
FPM-07/K-AF112M-25/25 FPM-07/K-AF112M-25/25: 12 FIBER 2MM RBR EA B  $        1,855.93 31.0%  $           1,280.59 N/A N/A
FPM-07/K-AH001M-33/DA-CL1 FPM-07/K-AH001M-33/DA-CL1: CBL FO SM 8FI EA B  $           444.62 31.0%  $              306.79 N/A N/A
FPM-07/K-AH002M FPM-07/K-AH002M: CTO-FIBER PATCHCORDS EA B  $           390.23 31.0%  $              269.26 N/A N/A
FPM-07/K-AH002M-18/18 FPM-07/K-AH002M-18/18: CTO-FIBER PATCHCO EA B  $           390.23 31.0%  $              269.26 N/A N/A
FPM-07/K-AH002M-33/DA-CL1 FPM-07/K-AH002M-33/DA-CL1: CBL FO SM 8FI EA B  $           452.73 31.0%  $              312.38 N/A N/A
FPM-07/K-AH003M-33/DA-CL1 FPM-07/K-AH003M-33/DA-CL1: CBL FO SM 8FI EA B  $           460.87 31.0%  $              318.00 N/A N/A
FPM-07/K-AH004M-33/DA-CL1 FPM-07/K-AH004M-33/DA-CL1: CBL FO SM 8FI EA B  $           468.98 31.0%  $              323.60 N/A N/A
FPM-07/K-AH005M-33/DA-CL1 FPM-07/K-AH005M-33/DA-CL1: CBL SM 8FIB EA B  $           477.12 31.0%  $              329.21 N/A N/A
FPM-07/K-AH005M-61/61 FPM-07/K-AH005M-61/61: CTO-FIBER PATCHCO EA B  $           414.62 31.0%  $              286.09 N/A N/A
FPM-07/K-AH006M-33/DA-CL1 FPM-07/K-AH006M-33/DA-CL1: CBL FO SM 8FI EA B  $           485.23 31.0%  $              334.81 N/A N/A
FPM-07/K-AH007M-33/DA-CL1 FPM-07/K-AH007M-33/DA-CL1: CBL FO SM 8FI EA B  $           493.36 31.0%  $              340.42 N/A N/A
FPM-07/K-AH007M-61/61 FPM-07/K-AH007M-61/61: CTO-FIBER PATCHCO EA B  $           430.87 31.0%  $              297.30 N/A N/A
FPM-07/K-AH008M-33/DA-CL1 FPM-07/K-AH008M-33/DA-CL1: CBL FO SM 8FI EA B  $           501.48 31.0%  $              346.02 N/A N/A
FPM-07/K-AH008M-61/61 FPM-07/K-AH008M-61/61: CTO-FIBER PATCHCO EA B  $           438.98 31.0%  $              302.90 N/A N/A
FPM-07/K-AH009M-33/DA-CL1 FPM-07/K-AH009M-33/DA-CL1: CBL FO SM 8FI EA B  $           509.61 31.0%  $              351.63 N/A N/A
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FPM-07/K-AH009M-61/61 FPM-07/K-AH009M-61/61: CTO-FIBER PATCHCO EA B  $           447.12 31.0%  $              308.51 N/A N/A
FPM-07/K-AH010M-33/DA-CL1 FPM-07/K-AH010M-33/DA-CL1: CBL FO SM 8FI EA B  $           517.73 31.0%  $              357.23 N/A N/A
FPM-07/K-AH010M-61/61 FPM-07/K-AH010M-61/61: CTO-FIBER PATCHCO EA B  $           455.23 31.0%  $              314.11 N/A N/A
FPM-07/K-AH011M-33/DA-CL1 FPM-07/K-AH011M-33/DA-CL1: CBL FO SM 8FI EA B  $           525.86 31.0%  $              362.84 N/A N/A
FPM-07/K-AH011M-61/61 FPM-07/K-AH011M-61/61: CTO-FIBER PATCHCO EA B  $           463.37 31.0%  $              319.73 N/A N/A
FPM-07/K-AH012M-33/DA-CL1 FPM-07/K-AH012M-33/DA-CL1: CBL FO SM 8FI EA B  $           533.98 31.0%  $              368.45 N/A N/A
FPM-07/K-AH012M-61/61 FPM-07/K-AH012M-61/61: CTO-FIBER PATCHCO EA B  $           471.48 31.0%  $              325.32 N/A N/A
FPM-07/K-AH013M-33/DA-CL1 FPM-07/K-AH013M-33/DA-CL1: CBL FO SM 8FI EA B  $           542.11 31.0%  $              374.06 N/A N/A
FPM-07/K-AH013M-61/61 FPM-07/K-AH013M-61/61: CTO-FIBER PATCHCO EA B  $           479.62 31.0%  $              330.94 N/A N/A
FPM-07/K-AH014M-33/DA-CL1 FPM-07/K-AH014M-33/DA-CL1: CBL FO SM 8FI EA B  $           550.23 31.0%  $              379.66 N/A N/A
FPM-07/K-AH014M-61/61 FPM-07/K-AH014M-61/61: CTO-FIBER PATCHCO EA B  $           487.73 31.0%  $              336.53 N/A N/A
FPM-07/K-AH015M-33/DA-CL1 FPM-07/K-AH015M-33/DA-CL1: CBL FO SM 8FI EA B  $           558.36 31.0%  $              385.27 N/A N/A
FPM-07/K-AH015M-61/61 FPM-07/K-AH015M-61/61: CTO-FIBER PATCHCO EA B  $           495.86 31.0%  $              342.14 N/A N/A
FPM-07/K-AH016M-33/DA-CL1 FPM-07/K-AH016M-33/DA-CL1: CBL FO SM 8FI EA B  $           566.48 31.0%  $              390.87 N/A N/A
FPM-07/K-AH016M-61/61 FPM-07/K-AH016M-61/61: CTO-FIBER PATCHCO EA B  $           503.98 31.0%  $              347.75 N/A N/A
FPM-07/K-AH017M-33/DA-CL1 FPM-07/K-AH017M-33/DA-CL1: CBL FO SM 8FI EA B  $           574.61 31.0%  $              396.48 N/A N/A
FPM-07/K-AH017M-61/61 FPM-07/K-AH017M-61/61: CTO-FIBER PATCHCO EA B  $           512.11 31.0%  $              353.36 N/A N/A
FPM-07/K-AH018M-33/DA-CL1 FPM-07/K-AH018M-33/DA-CL1: CBL FO SM 8FI EA B  $           582.73 31.0%  $              402.08 N/A N/A
FPM-07/K-AH018M-61/61 FPM-07/K-AH018M-61/61: CTO-FIBER PATCHCO EA B  $           520.23 31.0%  $              358.96 N/A N/A
FPM-07/K-AH019M-33/DA-CL1 FPM-07/K-AH019M-33/DA-CL1: CBL FO SM 8FI EA B  $           590.86 31.0%  $              407.69 N/A N/A
FPM-07/K-AH020M-18/18 FPM-07/K-AH020M-18/18: CTO-FIBER PATCHCO EA B  $           536.48 31.0%  $              370.17 N/A N/A
FPM-07/K-AH020M-33/DA-CL1 FPM-07/K-AH020M-33/DA-CL1: CBL FO SM 8FI EA B  $           598.98 31.0%  $              413.30 N/A N/A
FPM-07/K-AH021M-33/DA-CL1 FPM-07/K-AH021M-33/DA-CL1: CBL FO SM 8FI EA B  $           607.11 31.0%  $              418.91 N/A N/A
FPM-07/K-AH022M-33/DA-CL1 FPM-07/K-AH022M-33/DA-CL1: CBL FO SM 8FI EA B  $           615.23 31.0%  $              424.51 N/A N/A
FPM-07/K-AH023M-33/DA-CL1 FPM-07/K-AH023M-33/DA-CL1: CBL FO SM 8FI EA B  $           623.36 31.0%  $              430.12 N/A N/A
FPM-07/K-AH024M-33/DA-CL1 FPM-07/K-AH024M-33/DA-CL1: CBL FO SM 8FI EA B  $           631.47 31.0%  $              435.71 N/A N/A
FPM-07/K-AH025M-33/DA-CL1 FPM-07/K-AH025M-33/DA-CL1: CBL FO SM 8FI EA B  $           639.61 31.0%  $              441.33 N/A N/A
FPM-07/K-AH026M-33/DA-CL1 FPM-07/K-AH026M-33/DA-CL1: CBL FO SM 8FI EA B  $           647.72 31.0%  $              446.93 N/A N/A
FPM-07/K-AH027M-33/DA-CL1 FPM-07/K-AH027M-33/DA-CL1: CBL FO SM 8FI EA B  $           655.86 31.0%  $              452.54 N/A N/A
FPM-07/K-AH028M-33/DA-CL1 FPM-07/K-AH028M-33/DA-CL1: CBL FO SM 8FI EA B  $           663.97 31.0%  $              458.14 N/A N/A
FPM-07/K-AH029M-33/DA-CL1 FPM-07/K-AH029M-33/DA-CL1: CBL FO SM 8FI EA B  $           672.11 31.0%  $              463.76 N/A N/A
FPM-07/K-AH030M-33/DA-CL1 FPM-07/K-AH030M-33/DA-CL1: CBL FO SM 8FI EA B  $           680.22 31.0%  $              469.35 N/A N/A
FPM-07/K-AH031M-33/DA-CL1 FPM-07/K-AH031M-33/DA-CL1: CBL FO SM 8FI EA B  $           688.36 31.0%  $              474.97 N/A N/A
FPM-07/K-AH032M-33/DA-CL1 FPM-07/K-AH032M-33/DA-CL1: CBL FO SM 8FI EA B  $           696.47 31.0%  $              480.56 N/A N/A
FPM-07/K-AH033M-33/DA-CL1 FPM-07/K-AH033M-33/DA-CL1: CBL FO SM 8FI EA B  $           704.61 31.0%  $              486.18 N/A N/A
FPM-07/K-AH034M-33/DA-CL1 FPM-07/K-AH034M-33/DA-CL1: CBL FO SM 8FI EA B  $           712.72 31.0%  $              491.78 N/A N/A
FPM-07/K-AH035M-33/DA-CL1 FPM-07/K-AH035M-33/DA-CL1: CBL FO SM 8FI EA B  $           720.86 31.0%  $              497.39 N/A N/A
FPM-07/K-AH036M-33/DA-CL1 FPM-07/K-AH036M-33/DA-CL1: CBL FO SM 8FI EA B  $           728.97 31.0%  $              502.99 N/A N/A
FPM-07/K-AH037M-33/DA-CL1 FPM-07/K-AH037M-33/DA-CL1: CBL FO SM 8FI EA B  $           737.11 31.0%  $              508.61 N/A N/A
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FPM-07/K-AH038M-33/DA-CL1 FPM-07/K-AH038M-33/DA-CL1: CBL FO SM 8FI EA B  $           745.22 31.0%  $              514.20 N/A N/A
FPM-07/K-AH039M-33/DA-CL1 FPM-07/K-AH039M-33/DA-CL1: CBL FO SM 8FI EA B  $           753.35 31.0%  $              519.81 N/A N/A
FPM-07/K-AH040M-33/DA-CL1 FPM-07/K-AH040M-33/DA-CL1: CBL FO SM 8FI EA B  $           761.47 31.0%  $              525.41 N/A N/A
FPM-07/K-AH041M-33/DA-CL1 FPM-07/K-AH041M-33/DA-CL1: CBL FO SM 8FI EA B  $           769.60 31.0%  $              531.02 N/A N/A
FPM-07/K-AH042M-33/DA-CL1 FPM-07/K-AH042M-33/DA-CL1: CBL FO SM 8FI EA B  $           777.72 31.0%  $              536.63 N/A N/A
FPM-07/K-AH043M-33/DA-CL1 FPM-07/K-AH043M-33/DA-CL1: CBL FO SM 8FI EA B  $           785.85 31.0%  $              542.24 N/A N/A
FPM-07/K-AH044M-33/DA-CL1 FPM-07/K-AH044M-33/DA-CL1: CBL FO SM 8FI EA B  $           793.97 31.0%  $              547.84 N/A N/A
FPM-07/K-AH045M-33/DA-CL1 FPM-07/K-AH045M-33/DA-CL1: CBL FO SM 8FI EA B  $           802.10 31.0%  $              553.45 N/A N/A
FPM-07/K-AH046M-33/DA-CL1 FPM-07/K-AH046M-33/DA-CL1: CBL FO SM 8FI EA B  $           810.22 31.0%  $              559.05 N/A N/A
FPM-07/K-AH047M-33/DA-CL1 FPM-07/K-AH047M-33/DA-CL1: CBL FO SM 8FI EA B  $           818.35 31.0%  $              564.66 N/A N/A
FPM-07/K-AH048M-33/DA-CL1 FPM-07/K-AH048M-33/DA-CL1: CBL FO SM 8FI EA B  $           826.47 31.0%  $              570.26 N/A N/A
FPM-07/K-AH049M-33/DA-CL1 FPM-07/K-AH049M-33/DA-CL1: CBL FO SM 8FI EA B  $           834.60 31.0%  $              575.87 N/A N/A
FPM-07/K-AH050M-33/DA-CL1 FPM-07/K-AH050M-33/DA-CL1: CBL FO SM 8FI EA B  $           842.72 31.0%  $              581.48 N/A N/A
FPM-07/K-AM009M FPM-07/K-AM009M: CTO-FIBER PATCHCORDS EA B  $           729.72 31.0%  $              503.51 N/A N/A
FPM-07/K-AM011M FPM-07/K-AM011M: CTO-FIBER PATCHCORDS EA B  $           767.22 31.0%  $              529.38 N/A N/A
FPM-07/K-AM014M FPM-07/K-AM014M: CTO-FIBER PATCHCORDS EA B  $           823.47 31.0%  $              568.19 N/A N/A
FPM-07/K-AM016M FPM-07/K-AM016M: CTO-FIBER PATCHCORDS EA B  $           860.97 31.0%  $              594.07 N/A N/A
FPM-07/K-AM017M FPM-07/K-AM017M: CTO-FIBER PATCHCORDS EA B  $           879.71 31.0%  $              607.00 N/A N/A
FPM-07/K-AM018M FPM-07/K-AM018M: CTO-FIBER PATCHCORDS EA B  $           898.46 31.0%  $              619.94 N/A N/A
FPM-07/K-AM020M FPM-07/K-AM020M: CTO-FIBER PATCHCORDS EA B  $           935.96 31.0%  $              645.81 N/A N/A
FPM-07/K-AM021M FPM-07/K-AM021M: CTO-FIBER PATCHCORDS EA B  $           954.71 31.0%  $              658.75 N/A N/A
FPM-07/K-AM023M FPM-07/K-AM023M: CTO-FIBER PATCHCORDS EA B  $           992.21 31.0%  $              684.62 N/A N/A
FPM-07/K-AM026M FPM-07/K-AM026M: CTO-FIBER PATCHCORDS EA B  $        1,048.46 31.0%  $              723.44 N/A N/A
FPM-07/K-AM028M FPM-07/K-AM028M: CTO-FIBER PATCHCORDS EA B  $        1,085.96 31.0%  $              749.31 N/A N/A
FPM-07/K-AM029M FPM-07/K-AM029M: CTO-FIBER PATCHCORDS EA B  $        1,104.71 31.0%  $              762.25 N/A N/A
FPM-07/K-AM033M FPM-07/K-AM033M: CTO-FIBER PATCHCORDS EA B  $        1,179.70 31.0%  $              813.99 N/A N/A
FPM-07/K-AM034M FPM-07/K-AM034M: CTO-FIBER PATCHCORDS EA B  $        1,198.45 31.0%  $              826.93 N/A N/A
FPM-07/K-AM036M FPM-07/K-AM036M: CTO-FIBER PATCHCORDS EA B  $        1,235.95 31.0%  $              852.81 N/A N/A
FPM-07/K-AM039M FPM-07/K-AM039M: CTO-FIBER PATCHCORDS EA B  $        1,292.20 31.0%  $              891.62 N/A N/A
FPM-07/K-AM046M FPM-07/K-AM046M: CTO-FIBER PATCHCORDS EA B  $        1,423.44 31.0%  $              982.17 N/A N/A
FPM-07/K-AN002M-25/39 FPM-07/K-AN002M-25/39: CTO-FIBER PATCHCO EA B  $           196.24 31.0%  $              135.41 N/A N/A
FPM-07/K-AN003M FPM-07/K-AN003M: CTO-FIBER PATCHCORDS EA B  $           200.88 31.0%  $              138.61 N/A N/A
FPM-07/K-AN003M-25/39 FPM-07/K-AN003M-25/39: CTO-FIBER PATCHCO EA B  $           200.88 31.0%  $              138.61 N/A N/A
FPM-07/K-AN003M-39/39 FPM-07/K-AN003M-39/39: CTO-FIBER PATCHCO EA B  $           200.88 31.0%  $              138.61 N/A N/A
FPM-07/K-AN004M-25/39 FPM-07/K-AN004M-25/39: CTO-FIBER PATCHCO EA B  $           205.49 31.0%  $              141.79 N/A N/A
FPM-07/K-AN005M FPM-07/K-AN005M: CTO-FIBER PATCHCORDS EA B  $           210.13 31.0%  $              144.99 N/A N/A
FPM-07/K-AN005M-25/39 FPM-07/K-AN005M-25/39: CTO-FIBER PATCHCO EA B  $           210.13 31.0%  $              144.99 N/A N/A
FPM-07/K-AN006M FPM-07/K-AN006M: CTO-FIBER PATCHCORDS EA B  $           214.74 31.0%  $              148.17 N/A N/A
FPM-07/K-AN006M-25/39 FPM-07/K-AN006M-25/39: CTO-FIBER PATCHCO EA B  $           214.74 31.0%  $              148.17 N/A N/A
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FPM-07/K-AN006M-60/39 FPM-07/K-AN006M-60/39: CTO-FIBER PATCHCO EA B  $           214.74 31.0%  $              148.17 N/A N/A
FPM-07/K-AN007M-25/39 FPM-07/K-AN007M-25/39: CTO-FIBER PATCHCO EA B  $           219.38 31.0%  $              151.37 N/A N/A
FPM-07/K-AN007M-39/25 FPM-07/K-AN007M-39/25: CTO-FIBER PATCHCO EA B  $           219.38 31.0%  $              151.37 N/A N/A
FPM-07/K-AN007M-39/39 FPM-07/K-AN007M-39/39: CTO-FIBER PATCHCO EA B  $           219.38 31.0%  $              151.37 N/A N/A
FPM-07/K-AN008M FPM-07/K-AN008M: CTO-FIBER PATCHCORDS EA B  $           223.99 31.0%  $              154.55 N/A N/A
FPM-07/K-AN008M-25/39 FPM-07/K-AN008M-25/39: CTO-FIBER PATCHCO EA B  $           223.99 31.0%  $              154.55 N/A N/A
FPM-07/K-AN008M-60/39 FPM-07/K-AN008M-60/39: CTO-FIBER PATCHCO EA B  $           223.99 31.0%  $              154.55 N/A N/A
FPM-07/K-AN009M FPM-07/K-AN009M: CTO-FIBER PATCHCORDS EA B  $           228.63 31.0%  $              157.75 N/A N/A
FPM-07/K-AN009M-25/39 FPM-07/K-AN009M-25/39: CTO-FIBER PATCHCO EA B  $           228.63 31.0%  $              157.75 N/A N/A
FPM-07/K-AN009M-39/25 FPM-07/K-AN009M-39/25: CTO-FIBER PATCHCO EA B  $           228.63 31.0%  $              157.75 N/A N/A
FPM-07/K-AN009M-60/39 FPM-07/K-AN009M-60/39: CTO-FIBER PATCHCO EA B  $           228.63 31.0%  $              157.75 N/A N/A
FPM-07/K-AN010M FPM-07/K-AN010M: CTO-FIBER PATCHCORDS EA B  $           233.24 31.0%  $              160.94 N/A N/A
FPM-07/K-AN010M-25/39 FPM-07/K-AN010M-25/39: CTO-FIBER PATCHCO EA B  $           233.24 31.0%  $              160.94 N/A N/A
FPM-07/K-AN010M-60/39 FPM-07/K-AN010M-60/39: CTO-FIBER PATCHCO EA B  $           233.24 31.0%  $              160.94 N/A N/A
FPM-07/K-AN011M FPM-07/K-AN011M: CTO-FIBER PATCHCORDS EA B  $           237.88 31.0%  $              164.14 N/A N/A
FPM-07/K-AN011M-25/25 FPM-07/K-AN011M-25/25: CTO-FIBER PATCHCO EA B  $           237.88 31.0%  $              164.14 N/A N/A
FPM-07/K-AN011M-25/39 FPM-07/K-AN011M-25/39: CTO-FIBER PATCHCO EA B  $           237.88 31.0%  $              164.14 N/A N/A
FPM-07/K-AN011M-39/25 FPM-07/K-AN011M-39/25: CTO-FIBER PATCHCO EA B  $           237.88 31.0%  $              164.14 N/A N/A
FPM-07/K-AN011M-39/39 FPM-07/K-AN011M-39/39: CTO-FIBER PATCHCO EA B  $           237.88 31.0%  $              164.14 N/A N/A
FPM-07/K-AN011M-60/39 FPM-07/K-AN011M-60/39: CTO-FIBER PATCHCO EA B  $           237.88 31.0%  $              164.14 N/A N/A
FPM-07/K-AN012M FPM-07/K-AN012M: CTO-FIBER PATCHCORDS EA B  $           242.49 31.0%  $              167.32 N/A N/A
FPM-07/K-AN012M-25/39 FPM-07/K-AN012M-25/39: CTO-FIBER PATCHCO EA B  $           242.49 31.0%  $              167.32 N/A N/A
FPM-07/K-AN012M-25/60 FPM-07/K-AN012M-25/60: CTO-FIBER PATCHCO EA B  $           242.49 31.0%  $              167.32 N/A N/A
FPM-07/K-AN012M-39/25 FPM-07/K-AN012M-39/25: CTO-FIBER PATCHCO EA B  $           242.49 31.0%  $              167.32 N/A N/A
FPM-07/K-AN012M-39/39 FPM-07/K-AN012M-39/39: CTO-FIBER PATCHCO EA B  $           242.49 31.0%  $              167.32 N/A N/A
FPM-07/K-AN012M-60/39 FPM-07/K-AN012M-60/39: CTO-FIBER PATCHCO EA B  $           242.49 31.0%  $              167.32 N/A N/A
FPM-07/K-AN013M-25/32 FPM-07/K-AN013M-25/32: CTO-FIBER PATCHCO EA B  $           247.12 31.0%  $              170.51 N/A N/A
FPM-07/K-AN013M-25/39 FPM-07/K-AN013M-25/39: CTO-FIBER PATCHCO EA B  $           247.12 31.0%  $              170.51 N/A N/A
FPM-07/K-AN013M-39/25 FPM-07/K-AN013M-39/25: CTO-FIBER PATCHCO EA B  $           247.12 31.0%  $              170.51 N/A N/A
FPM-07/K-AN013M-60/39 FPM-07/K-AN013M-60/39: CTO-FIBER PATCHCO EA B  $           247.12 31.0%  $              170.51 N/A N/A
FPM-07/K-AN014M FPM-07/K-AN014M: CTO-FIBER PATCHCORDS EA B  $           251.74 31.0%  $              173.70 N/A N/A
FPM-07/K-AN014M-25/39 FPM-07/K-AN014M-25/39: CTO-FIBER PATCHCO EA B  $           251.74 31.0%  $              173.70 N/A N/A
FPM-07/K-AN014M-39/25 FPM-07/K-AN014M-39/25: CTO-FIBER PATCHCO EA B  $           251.74 31.0%  $              173.70 N/A N/A
FPM-07/K-AN014M-60/25 FPM-07/K-AN014M-60/25: CTO-FIBER PATCHCO EA B  $           251.74 31.0%  $              173.70 N/A N/A
FPM-07/K-AN014M-60/39 FPM-07/K-AN014M-60/39: CTO-FIBER PATCHCO EA B  $           251.74 31.0%  $              173.70 N/A N/A
FPM-07/K-AN015M FPM-07/K-AN015M: CTO-FIBER PATCHCORDS EA B  $           256.37 31.0%  $              176.90 N/A N/A
FPM-07/K-AN015M-25/39 FPM-07/K-AN015M-25/39: CTO-FIBER PATCHCO EA B  $           256.37 31.0%  $              176.90 N/A N/A
FPM-07/K-AN015M-39/25 FPM-07/K-AN015M-39/25: CTO-FIBER PATCHCO EA B  $           256.37 31.0%  $              176.90 N/A N/A
FPM-07/K-AN015M-45/VE FPM-07/K-AN015M-45/VE: CTO-FIBER PATCHCO EA B  $           256.37 31.0%  $              176.90 N/A N/A
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FPM-07/K-AN015M-60/39 FPM-07/K-AN015M-60/39: CTO-FIBER PATCHCO EA B  $           256.37 31.0%  $              176.90 N/A N/A
FPM-07/K-AN016M-25/32 FPM-07/K-AN016M-25/32: CTO-FIBER PATCHCO EA B  $           260.99 31.0%  $              180.08 N/A N/A
FPM-07/K-AN016M-25/39 FPM-07/K-AN016M-25/39: CTO-FIBER PATCHCO EA B  $           260.99 31.0%  $              180.08 N/A N/A
FPM-07/K-AN016M-39/25 FPM-07/K-AN016M-39/25: CTO-FIBER PATCHCO EA B  $           260.99 31.0%  $              180.08 N/A N/A
FPM-07/K-AN016M-60/39 FPM-07/K-AN016M-60/39: CTO-FIBER PATCHCO EA B  $           260.99 31.0%  $              180.08 N/A N/A
FPM-07/K-AN017M FPM-07/K-AN017M: CTO-FIBER PATCHCORDS EA B  $           265.62 31.0%  $              183.28 N/A N/A
FPM-07/K-AN017M-25/39 FPM-07/K-AN017M-25/39: CTO-FIBER PATCHCO EA B  $           265.62 31.0%  $              183.28 N/A N/A
FPM-07/K-AN017M-39/25 FPM-07/K-AN017M-39/25: CTO-FIBER PATCHCO EA B  $           265.62 31.0%  $              183.28 N/A N/A
FPM-07/K-AN017M-60/39 FPM-07/K-AN017M-60/39: CTO-FIBER PATCHCO EA B  $           265.62 31.0%  $              183.28 N/A N/A
FPM-07/K-AN018M FPM-07/K-AN018M: CTO-FIBER PATCHCORDS EA B  $           270.24 31.0%  $              186.47 N/A N/A
FPM-07/K-AN018M-25/39 FPM-07/K-AN018M-25/39: CTO-FIBER PATCHCO EA B  $           270.24 31.0%  $              186.47 N/A N/A
FPM-07/K-AN018M-39/25 FPM-07/K-AN018M-39/25: CTO-FIBER PATCHCO EA B  $           270.24 31.0%  $              186.47 N/A N/A
FPM-07/K-AN018M-39/39 FPM-07/K-AN018M-39/39: CTO-FIBER PATCHCO EA B  $           270.24 31.0%  $              186.47 N/A N/A
FPM-07/K-AN018M-45/VE FPM-07/K-AN018M-45/VE: CTO-FIBER PATCHCO EA B  $           270.24 31.0%  $              186.47 N/A N/A
FPM-07/K-AN018M-60/39 FPM-07/K-AN018M-60/39: CTO-FIBER PATCHCO EA B  $           270.24 31.0%  $              186.47 N/A N/A
FPM-07/K-AN019M-25/39 FPM-07/K-AN019M-25/39: CTO-FIBER PATCHCO EA B  $           274.87 31.0%  $              189.66 N/A N/A
FPM-07/K-AN019M-60/39 FPM-07/K-AN019M-60/39: CTO-FIBER PATCHCO EA B  $           274.87 31.0%  $              189.66 N/A N/A
FPM-07/K-AN020M FPM-07/K-AN020M: CTO-FIBER PATCHCORDS EA B  $           279.49 31.0%  $              192.85 N/A N/A
FPM-07/K-AN020M-25/39 FPM-07/K-AN020M-25/39: CTO-FIBER PATCHCO EA B  $           279.49 31.0%  $              192.85 N/A N/A
FPM-07/K-AN020M-39/25 FPM-07/K-AN020M-39/25: CTO-FIBER PATCHCO EA B  $           279.49 31.0%  $              192.85 N/A N/A
FPM-07/K-AN020M-60/39 FPM-07/K-AN020M-60/39: CTO-FIBER PATCHCO EA B  $           279.49 31.0%  $              192.85 N/A N/A
FPM-07/K-AN021M FPM-07/K-AN021M: CTO-FIBER PATCHCORDS EA B  $           284.12 31.0%  $              196.04 N/A N/A
FPM-07/K-AN021M-25/39 FPM-07/K-AN021M-25/39: CTO-FIBER PATCHCO EA B  $           284.12 31.0%  $              196.04 N/A N/A
FPM-07/K-AN021M-39/25 FPM-07/K-AN021M-39/25: CTO-FIBER PATCHCO EA B  $           284.12 31.0%  $              196.04 N/A N/A
FPM-07/K-AN021M-60/39 FPM-07/K-AN021M-60/39: CTO-FIBER PATCHCO EA B  $           284.12 31.0%  $              196.04 N/A N/A
FPM-07/K-AN022M-25/39 FPM-07/K-AN022M-25/39: CTO-FIBER PATCHCO EA B  $           288.74 31.0%  $              199.23 N/A N/A
FPM-07/K-AN022M-39/25 FPM-07/K-AN022M-39/25: CTO-FIBER PATCHCO EA B  $           288.74 31.0%  $              199.23 N/A N/A
FPM-07/K-AN022M-39/39 FPM-07/K-AN022M-39/39: CTO-FIBER PATCHCO EA B  $           288.74 31.0%  $              199.23 N/A N/A
FPM-07/K-AN022M-60/39 FPM-07/K-AN022M-60/39: CTO-FIBER PATCHCO EA B  $           288.74 31.0%  $              199.23 N/A N/A
FPM-07/K-AN023M FPM-07/K-AN023M: CTO-FIBER PATCHCORDS EA B  $           293.37 31.0%  $              202.43 N/A N/A
FPM-07/K-AN023M-25/32 FPM-07/K-AN023M-25/32: CTO-FIBER PATCHCO EA B  $           293.37 31.0%  $              202.43 N/A N/A
FPM-07/K-AN023M-25/39 FPM-07/K-AN023M-25/39: CTO-FIBER PATCHCO EA B  $           293.37 31.0%  $              202.43 N/A N/A
FPM-07/K-AN023M-39/25 FPM-07/K-AN023M-39/25: CTO-FIBER PATCHCO EA B  $           293.37 31.0%  $              202.43 N/A N/A
FPM-07/K-AN023M-39/39 FPM-07/K-AN023M-39/39: CTO-FIBER PATCHCO EA B  $           293.37 31.0%  $              202.43 N/A N/A
FPM-07/K-AN023M-60/39 FPM-07/K-AN023M-60/39: CTO-FIBER PATCHCO EA B  $           293.37 31.0%  $              202.43 N/A N/A
FPM-07/K-AN024M FPM-07/K-AN024M: CTO-FIBER PATCHCORDS EA B  $           297.99 31.0%  $              205.61 N/A N/A
FPM-07/K-AN024M-25/39 FPM-07/K-AN024M-25/39: CTO-FIBER PATCHCO EA B  $           297.99 31.0%  $              205.61 N/A N/A
FPM-07/K-AN024M-39/25 FPM-07/K-AN024M-39/25: CTO-FIBER PATCHCO EA B  $           297.99 31.0%  $              205.61 N/A N/A
FPM-07/K-AN024M-60/39 FPM-07/K-AN024M-60/39: CTO-FIBER PATCHCO EA B  $           297.99 31.0%  $              205.61 N/A N/A
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FPM-07/K-AN025M FPM-07/K-AN025M: CTO-FIBER PATCHCORDS EA B  $           302.62 31.0%  $              208.81 N/A N/A
FPM-07/K-AN025M-25/39 FPM-07/K-AN025M-25/39: CTO-FIBER PATCHCO EA B  $           302.62 31.0%  $              208.81 N/A N/A
FPM-07/K-AN025M-39/25 FPM-07/K-AN025M-39/25: CTO-FIBER PATCHCO EA B  $           302.62 31.0%  $              208.81 N/A N/A
FPM-07/K-AN025M-60/39 FPM-07/K-AN025M-60/39: CTO-FIBER PATCHCO EA B  $           302.62 31.0%  $              208.81 N/A N/A
FPM-07/K-AN026M FPM-07/K-AN026M: CTO-FIBER PATCHCORDS EA B  $           307.24 31.0%  $              212.00 N/A N/A
FPM-07/K-AN026M-25/39 FPM-07/K-AN026M-25/39: CTO-FIBER PATCHCO EA B  $           307.24 31.0%  $              212.00 N/A N/A
FPM-07/K-AN026M-60/39 FPM-07/K-AN026M-60/39: CTO-FIBER PATCHCO EA B  $           307.24 31.0%  $              212.00 N/A N/A
FPM-07/K-AN027M FPM-07/K-AN027M: CTO-FIBER PATCHCORDS EA B  $           311.87 31.0%  $              215.19 N/A N/A
FPM-07/K-AN027M-25/39 FPM-07/K-AN027M-25/39: CTO-FIBER PATCHCO EA B  $           311.87 31.0%  $              215.19 N/A N/A
FPM-07/K-AN027M-60/39 FPM-07/K-AN027M-60/39: CTO-FIBER PATCHCO EA B  $           311.87 31.0%  $              215.19 N/A N/A
FPM-07/K-AN028M-25/39 FPM-07/K-AN028M-25/39: CTO-FIBER PATCHCO EA B  $           316.49 31.0%  $              218.38 N/A N/A
FPM-07/K-AN028M-30/30 FPM-07/K-AN028M-30/30: CTO-FIBER PATCHCO EA B  $           316.49 31.0%  $              218.38 N/A N/A
FPM-07/K-AN028M-39/39 FPM-07/K-AN028M-39/39: CTO-FIBER PATCHCO EA B  $           316.49 31.0%  $              218.38 N/A N/A
FPM-07/K-AN028M-60/39 FPM-07/K-AN028M-60/39: CTO-FIBER PATCHCO EA B  $           316.49 31.0%  $              218.38 N/A N/A
FPM-07/K-AN029M-25/39 FPM-07/K-AN029M-25/39: CTO-FIBER PATCHCO EA B  $           321.12 31.0%  $              221.57 N/A N/A
FPM-07/K-AN030M FPM-07/K-AN030M: CTO-FIBER PATCHCORDS EA B  $           325.74 31.0%  $              224.76 N/A N/A
FPM-07/K-AN030M-25/25 FPM-07/K-AN030M-25/25: CTO-FIBER PATCHCO EA B  $           325.74 31.0%  $              224.76 N/A N/A
FPM-07/K-AN030M-25/39 FPM-07/K-AN030M-25/39: CTO-FIBER PATCHCO EA B  $           325.74 31.0%  $              224.76 N/A N/A
FPM-07/K-AN030M-39/25 FPM-07/K-AN030M-39/25: CTO-FIBER PATCHCO EA B  $           325.74 31.0%  $              224.76 N/A N/A
FPM-07/K-AN030M-60/39 FPM-07/K-AN030M-60/39: CTO-FIBER PATCHCO EA B  $           325.74 31.0%  $              224.76 N/A N/A
FPM-07/K-AN030M-VF/25 FPM-07/K-AN030M-VF/25: 4-FIBER ASSE EA B  $           325.74 31.0%  $              224.76 N/A N/A
FPM-07/K-AN031M-25/39 FPM-07/K-AN031M-25/39: CTO-FIBER PATCHCO EA B  $           330.37 31.0%  $              227.96 N/A N/A
FPM-07/K-AN031M-39/25 FPM-07/K-AN031M-39/25: CTO-FIBER PATCHCO EA B  $           330.37 31.0%  $              227.96 N/A N/A
FPM-07/K-AN031M-60/39 FPM-07/K-AN031M-60/39: CTO-FIBER PATCHCO EA B  $           330.37 31.0%  $              227.96 N/A N/A
FPM-07/K-AN032M-25/39 FPM-07/K-AN032M-25/39: CTO-FIBER PATCHCO EA B  $           334.99 31.0%  $              231.14 N/A N/A
FPM-07/K-AN032M-60/39 FPM-07/K-AN032M-60/39: CTO-FIBER PATCHCO EA B  $           334.99 31.0%  $              231.14 N/A N/A
FPM-07/K-AN033M-25/25 FPM-07/K-AN033M-25/25: CTO-FIBER PATCHCO EA B  $           339.62 31.0%  $              234.34 N/A N/A
FPM-07/K-AN033M-25/39 FPM-07/K-AN033M-25/39: CTO-FIBER PATCHCO EA B  $           339.62 31.0%  $              234.34 N/A N/A
FPM-07/K-AN033M-39/25 FPM-07/K-AN033M-39/25: CTO-FIBER PATCHCO EA B  $           339.62 31.0%  $              234.34 N/A N/A
FPM-07/K-AN034M-25/39 FPM-07/K-AN034M-25/39: CTO-FIBER PATCHCO EA B  $           344.24 31.0%  $              237.53 N/A N/A
FPM-07/K-AN034M-60/39 FPM-07/K-AN034M-60/39: CTO-FIBER PATCHCO EA B  $           344.24 31.0%  $              237.53 N/A N/A
FPM-07/K-AN035M FPM-07/K-AN035M: CTO-FIBER PATCHCORDS EA B  $           348.87 31.0%  $              240.72 N/A N/A
FPM-07/K-AN035M-25/39 FPM-07/K-AN035M-25/39: CTO-FIBER PATCHCO EA B  $           348.87 31.0%  $              240.72 N/A N/A
FPM-07/K-AN035M-60/39 FPM-07/K-AN035M-60/39: CTO-FIBER PATCHCO EA B  $           348.87 31.0%  $              240.72 N/A N/A
FPM-07/K-AN036M-25/39 FPM-07/K-AN036M-25/39: CTO-FIBER PATCHCO EA B  $           353.49 31.0%  $              243.91 N/A N/A
FPM-07/K-AN036M-60/39 FPM-07/K-AN036M-60/39: CTO-FIBER PATCHCO EA B  $           353.49 31.0%  $              243.91 N/A N/A
FPM-07/K-AN037M FPM-07/K-AN037M: CTO-FIBER PATCHCORDS EA B  $           358.12 31.0%  $              247.10 N/A N/A
FPM-07/K-AN037M-25/39 FPM-07/K-AN037M-25/39: CTO-FIBER PATCHCO EA B  $           358.12 31.0%  $              247.10 N/A N/A
FPM-07/K-AN037M-39/25 FPM-07/K-AN037M-39/25: CTO-FIBER PATCHCO EA B  $           358.12 31.0%  $              247.10 N/A N/A
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FPM-07/K-AN038M-25/39 FPM-07/K-AN038M-25/39: CTO-FIBER PATCHCO EA B  $           362.74 31.0%  $              250.29 N/A N/A
FPM-07/K-AN038M-60/39 FPM-07/K-AN038M-60/39: CTO-FIBER PATCHCO EA B  $           362.74 31.0%  $              250.29 N/A N/A
FPM-07/K-AN039M-25/39 FPM-07/K-AN039M-25/39: CTO-FIBER PATCHCO EA B  $           367.37 31.0%  $              253.49 N/A N/A
FPM-07/K-AN039M-39/25 FPM-07/K-AN039M-39/25: CTO-FIBER PATCHCO EA B  $           367.37 31.0%  $              253.49 N/A N/A
FPM-07/K-AN040M FPM-07/K-AN040M: CTO-FIBER PATCHCORDS EA B  $           371.99 31.0%  $              256.67 N/A N/A
FPM-07/K-AN040M-25/39 FPM-07/K-AN040M-25/39: CTO-FIBER PATCHCO EA B  $           371.99 31.0%  $              256.67 N/A N/A
FPM-07/K-AN040M-60/39 FPM-07/K-AN040M-60/39: CTO-FIBER PATCHCO EA B  $           371.99 31.0%  $              256.67 N/A N/A
FPM-07/K-AN041M-25/39 FPM-07/K-AN041M-25/39: CTO-FIBER PATCHCO EA B  $           376.62 31.0%  $              259.87 N/A N/A
FPM-07/K-AN042M-25/39 FPM-07/K-AN042M-25/39: CTO-FIBER PATCHCO EA B  $           381.23 31.0%  $              263.05 N/A N/A
FPM-07/K-AN042M-39/25 FPM-07/K-AN042M-39/25: CTO-FIBER PATCHCO EA B  $           381.23 31.0%  $              263.05 N/A N/A
FPM-07/K-AN042M-60/39 FPM-07/K-AN042M-60/39: CTO-FIBER PATCHCO EA B  $           381.23 31.0%  $              263.05 N/A N/A
FPM-07/K-AN043M FPM-07/K-AN043M: CTO-FIBER PATCHCORDS EA B  $           385.87 31.0%  $              266.25 N/A N/A
FPM-07/K-AN043M-25/39 FPM-07/K-AN043M-25/39: CTO-FIBER PATCHCO EA B  $           385.87 31.0%  $              266.25 N/A N/A
FPM-07/K-AN043M-39/25 FPM-07/K-AN043M-39/25: CTO-FIBER PATCHCO EA B  $           385.87 31.0%  $              266.25 N/A N/A
FPM-07/K-AN044M-25/39 FPM-07/K-AN044M-25/39: CTO-FIBER PATCHCO EA B  $           390.48 31.0%  $              269.43 N/A N/A
FPM-07/K-AN044M-39/25 FPM-07/K-AN044M-39/25: CTO-FIBER PATCHCO EA B  $           390.48 31.0%  $              269.43 N/A N/A
FPM-07/K-AN044M-60/39 FPM-07/K-AN044M-60/39: CTO-FIBER PATCHCO EA B  $           390.48 31.0%  $              269.43 N/A N/A
FPM-07/K-AN045M FPM-07/K-AN045M: CTO-FIBER PATCHCORDS EA B  $           395.12 31.0%  $              272.63 N/A N/A
FPM-07/K-AN045M-25/39 FPM-07/K-AN045M-25/39: CTO-FIBER PATCHCO EA B  $           395.12 31.0%  $              272.63 N/A N/A
FPM-07/K-AN045M-60/39 FPM-07/K-AN045M-60/39: CTO-FIBER PATCHCO EA B  $           395.12 31.0%  $              272.63 N/A N/A
FPM-07/K-AN046M FPM-07/K-AN046M: CTO-FIBER PATCHCORDS EA B  $           399.73 31.0%  $              275.81 N/A N/A
FPM-07/K-AN046M-25/39 FPM-07/K-AN046M-25/39: CTO-FIBER PATCHCO EA B  $           399.73 31.0%  $              275.81 N/A N/A
FPM-07/K-AN046M-39/25 FPM-07/K-AN046M-39/25: CTO-FIBER PATCHCO EA B  $           399.73 31.0%  $              275.81 N/A N/A
FPM-07/K-AN046M-60/39 FPM-07/K-AN046M-60/39: CTO-FIBER PATCHCO EA B  $           399.73 31.0%  $              275.81 N/A N/A
FPM-07/K-AN047M-25/39 FPM-07/K-AN047M-25/39: CTO-FIBER PATCHCO EA B  $           404.37 31.0%  $              279.02 N/A N/A
FPM-07/K-AN048M-25/39 FPM-07/K-AN048M-25/39: CTO-FIBER PATCHCO EA B  $           408.98 31.0%  $              282.20 N/A N/A
FPM-07/K-AN048M-60/39 FPM-07/K-AN048M-60/39: CTO-FIBER PATCHCO EA B  $           408.98 31.0%  $              282.20 N/A N/A
FPM-07/K-AN049M FPM-07/K-AN049M: CTO-FIBER PATCHCORDS EA B  $           413.62 31.0%  $              285.40 N/A N/A
FPM-07/K-AN049M-25/39 FPM-07/K-AN049M-25/39: CTO-FIBER PATCHCO EA B  $           413.62 31.0%  $              285.40 N/A N/A
FPM-07/K-AN049M-39/25 FPM-07/K-AN049M-39/25: CTO-FIBER PATCHCO EA B  $           413.62 31.0%  $              285.40 N/A N/A
FPM-07/K-AN050M FPM-07/K-AN050M: CTO-FIBER PATCHCORDS EA B  $           418.23 31.0%  $              288.58 N/A N/A
FPM-07/K-AN050M-25/39 FPM-07/K-AN050M-25/39: CTO-FIBER PATCHCO EA B  $           418.23 31.0%  $              288.58 N/A N/A
FPM-07/K-AN050M-39/25 FPM-07/K-AN050M-39/25: CTO-FIBER PATCHCO EA B  $           418.23 31.0%  $              288.58 N/A N/A
FPM-07/K-AN050M-60/39 FPM-07/K-AN050M-60/39: CTO-FIBER PATCHCO EA B  $           418.23 31.0%  $              288.58 N/A N/A
FPM-07/K-AN051M-25/39 FPM-07/K-AN051M-25/39: CTO-FIBER PATCHCO EA B  $           422.87 31.0%  $              291.78 N/A N/A
FPM-07/K-AN052M-25/39 FPM-07/K-AN052M-25/39: CTO-FIBER PATCHCO EA B  $           427.48 31.0%  $              294.96 N/A N/A
FPM-07/K-AN052M-30/30 FPM-07/K-AN052M-30/30: CTO-FIBER PATCHCO EA B  $           427.48 31.0%  $              294.96 N/A N/A
FPM-07/K-AN052M-60/39 FPM-07/K-AN052M-60/39: CTO-FIBER PATCHCO EA B  $           427.48 31.0%  $              294.96 N/A N/A
FPM-07/K-AN053M-25/39 FPM-07/K-AN053M-25/39: CTO-FIBER PATCHCO EA B  $           432.12 31.0%  $              298.16 N/A N/A

8543 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FPM-07/K-AN054M-25/39 FPM-07/K-AN054M-25/39: CTO-FIBER PATCHCO EA B  $           436.73 31.0%  $              301.34 N/A N/A
FPM-07/K-AN054M-60/39 FPM-07/K-AN054M-60/39: CTO-FIBER PATCHCO EA B  $           436.73 31.0%  $              301.34 N/A N/A
FPM-07/K-AN055M FPM-07/K-AN055M: CTO-FIBER PATCHCORDS EA B  $           441.37 31.0%  $              304.55 N/A N/A
FPM-07/K-AN055M-25/39 FPM-07/K-AN055M-25/39: CTO-FIBER PATCHCO EA B  $           441.37 31.0%  $              304.55 N/A N/A
FPM-07/K-AN056M-25/39 FPM-07/K-AN056M-25/39: CTO-FIBER PATCHCO EA B  $           445.98 31.0%  $              307.73 N/A N/A
FPM-07/K-AN056M-60/39 FPM-07/K-AN056M-60/39: CTO-FIBER PATCHCO EA B  $           445.98 31.0%  $              307.73 N/A N/A
FPM-07/K-AN057M-25/39 FPM-07/K-AN057M-25/39: CTO-FIBER PATCHCO EA B  $           450.62 31.0%  $              310.93 N/A N/A
FPM-07/K-AN058M-25/39 FPM-07/K-AN058M-25/39: CTO-FIBER PATCHCO EA B  $           455.23 31.0%  $              314.11 N/A N/A
FPM-07/K-AN058M-60/39 FPM-07/K-AN058M-60/39: CTO-FIBER PATCHCO EA B  $           455.23 31.0%  $              314.11 N/A N/A
FPM-07/K-AN059M-25/39 FPM-07/K-AN059M-25/39: CTO-FIBER PATCHCO EA B  $           459.87 31.0%  $              317.31 N/A N/A
FPM-07/K-AN060M-25/39 FPM-07/K-AN060M-25/39: CTO-FIBER PATCHCO EA B  $           464.48 31.0%  $              320.49 N/A N/A
FPM-07/K-AN060M-60/39 FPM-07/K-AN060M-60/39: CTO-FIBER PATCHCO EA B  $           464.48 31.0%  $              320.49 N/A N/A
FPM-07/K-AN061M FPM-07/K-AN061M: CTO-FIBER PATCHCORDS EA B  $           469.12 31.0%  $              323.69 N/A N/A
FPM-07/K-AN061M-25/39 FPM-07/K-AN061M-25/39: CTO-FIBER PATCHCO EA B  $           469.12 31.0%  $              323.69 N/A N/A
FPM-07/K-AN062M-25/39 FPM-07/K-AN062M-25/39: CTO-FIBER PATCHCO EA B  $           473.73 31.0%  $              326.87 N/A N/A
FPM-07/K-AN064M-25/39 FPM-07/K-AN064M-25/39: CTO-FIBER PATCHCO EA B  $           482.98 31.0%  $              333.26 N/A N/A
FPM-07/K-AN065M-25/39 FPM-07/K-AN065M-25/39: CTO-FIBER PATCHCO EA B  $           487.62 31.0%  $              336.46 N/A N/A
FPM-07/K-AN066M-25/39 FPM-07/K-AN066M-25/39: CTO-FIBER PATCHCO EA B  $           492.23 31.0%  $              339.64 N/A N/A
FPM-07/K-AN067M-25/39 FPM-07/K-AN067M-25/39: CTO-FIBER PATCHCO EA B  $           496.86 31.0%  $              342.83 N/A N/A
FPM-07/K-AN068M-25/39 FPM-07/K-AN068M-25/39: CTO-FIBER PATCHCO EA B  $           501.48 31.0%  $              346.02 N/A N/A
FPM-07/K-AN069M-25/39 FPM-07/K-AN069M-25/39: CTO-FIBER PATCHCO EA B  $           506.11 31.0%  $              349.22 N/A N/A
FPM-07/K-AN070M-25/39 FPM-07/K-AN070M-25/39: CTO-FIBER PATCHCO EA B  $           510.73 31.0%  $              352.40 N/A N/A
FPM-07/K-AN072M-25/39 FPM-07/K-AN072M-25/39: CTO-FIBER PATCHCO EA B  $           519.98 31.0%  $              358.79 N/A N/A
FPM-07/K-AN073M-25/39 FPM-07/K-AN073M-25/39: CTO-FIBER PATCHCO EA B  $           524.61 31.0%  $              361.98 N/A N/A
FPM-07/K-AN074M-25/39 FPM-07/K-AN074M-25/39: CTO-FIBER PATCHCO EA B  $           529.23 31.0%  $              365.17 N/A N/A
FPM-07/K-AN075M-25/39 FPM-07/K-AN075M-25/39: CTO-FIBER PATCHCO EA B  $           533.86 31.0%  $              368.36 N/A N/A
FPM-07/K-AN076M-39/60 FPM-07/K-AN076M-39/60: CTO-FIBER PATCHCO EA B  $           258.84 31.0%  $              178.60 N/A N/A
FPM-07/K-AN076M-60/39 FPM-07/K-AN076M-60/39: CTO-FIBER PATCHCO EA B  $           258.84 31.0%  $              178.60 N/A N/A
FPM-07/K-AN077M-25/VB FPM-07/K-AN077M-25/VB: CTO-FIBER PATCHCO EA B  $           543.11 31.0%  $              374.75 N/A N/A
FPM-07/K-AN078M-25/39 FPM-07/K-AN078M-25/39: CTO-FIBER PATCHCO EA B  $           547.73 31.0%  $              377.93 N/A N/A
FPM-07/K-AN079M-25/39 FPM-07/K-AN079M-25/39: CTO-FIBER PATCHCO EA B  $           552.36 31.0%  $              381.13 N/A N/A
FPM-07/K-AN080M-25/39 FPM-07/K-AN080M-25/39: CTO-FIBER PATCHCO EA B  $           556.98 31.0%  $              384.32 N/A N/A
FPM-07/K-AN082M-25/39 FPM-07/K-AN082M-25/39: CTO-FIBER PATCHCO EA B  $           566.23 31.0%  $              390.70 N/A N/A
FPM-07/K-AN084M-25/39 FPM-07/K-AN084M-25/39: CTO-FIBER PATCHCO EA B  $           575.48 31.0%  $              397.08 N/A N/A
FPM-07/K-AN085M-25/39 FPM-07/K-AN085M-25/39: CTO-FIBER PATCHCO EA B  $           580.11 31.0%  $              400.28 N/A N/A
FPM-07/K-AN086M-25/39 FPM-07/K-AN086M-25/39: CTO-FIBER PATCHCO EA B  $           584.73 31.0%  $              403.46 N/A N/A
FPM-07/K-AN087M-25/39 FPM-07/K-AN087M-25/39: CTO-FIBER PATCHCO EA B  $           589.36 31.0%  $              406.66 N/A N/A
FPM-07/K-AN088M-25/39 FPM-07/K-AN088M-25/39: CTO-FIBER PATCHCO EA B  $           593.98 31.0%  $              409.85 N/A N/A
FPM-07/K-AN092M-25/39 FPM-07/K-AN092M-25/39: CTO-FIBER PATCHCO EA B  $           612.48 31.0%  $              422.61 N/A N/A
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FPM-07/K-AN093M-25/39 FPM-07/K-AN093M-25/39: CTO-FIBER PATCHCO EA B  $           617.11 31.0%  $              425.81 N/A N/A
FPM-07/K-AN094M-25/39 FPM-07/K-AN094M-25/39: CTO-FIBER PATCHCO EA B  $           621.73 31.0%  $              428.99 N/A N/A
FPM-07/K-AN096M-25/39 FPM-07/K-AN096M-25/39: CTO-FIBER PATCHCO EA B  $           630.97 31.0%  $              435.37 N/A N/A
FPM-07/K-AN098M-60/39 FPM-07/K-AN098M-60/39: CTO-FIBER PATCHCO EA B  $           640.22 31.0%  $              441.75 N/A N/A
FPM-07/K-AN103M-25/VB FPM-07/K-AN103M-25/VB: CTO-FIBER PATCHCO EA B  $           663.36 31.0%  $              457.72 N/A N/A
FPM-07/K-AN114M-25/39 FPM-07/K-AN114M-25/39: CTO-FIBER PATCHCO EA B  $           714.22 31.0%  $              492.81 N/A N/A
FPM-07/K-AN128M-25/39 FPM-07/K-AN128M-25/39: CTO-FIBER PATCHCO EA B  $           778.97 31.0%  $              537.49 N/A N/A
FPM-07/K-AN130M-25/39 FPM-07/K-AN130M-25/39: CTO-FIBER PATCHCO EA B  $           788.22 31.0%  $              543.87 N/A N/A
FPM-07/K-AN133M-60/39 FPM-07/K-AN133M-60/39: CTO-FIBER PATCHCO EA B  $           802.10 31.0%  $              553.45 N/A N/A
FPM-07/K-AR016M-60/39 FPM-07/K-AR016M-60/39: CTO-FIBER PATCHCO EA B  $           390.48 31.0%  $              269.43 N/A N/A
FPM-07/K-AR017M-25/39 FPM-07/K-AR017M-25/39: CTO-FIBER PATCHCO EA B  $           397.37 31.0%  $              274.19 N/A N/A
FPM-07/K-AR070M-25/39 FPM-07/K-AR070M-25/39: CTO-FIBER PATCHCO EA B  $           761.72 31.0%  $              525.59 N/A N/A
FPM-07/K-AR082M-25/39 FPM-07/K-AR082M-25/39: CTO-FIBER PATCHCO EA B  $           844.22 31.0%  $              582.51 N/A N/A
FPM-07/K-AS005M-25/39 FPM-07/K-AS005M-25/39: CTO-FIBER PATCHCO EA B  $           414.62 31.0%  $              286.09 N/A N/A
FPM-07/K-AS006M-25/39 FPM-07/K-AS006M-25/39: CTO-FIBER PATCHCO EA B  $           422.73 31.0%  $              291.68 N/A N/A
FPM-07/K-AS007M-25/39 FPM-07/K-AS007M-25/39: CTO-FIBER PATCHCO EA B  $           430.87 31.0%  $              297.30 N/A N/A
FPM-07/K-AS009M-25/39 FPM-07/K-AS009M-25/39: CTO-FIBER PATCHCO EA B  $           447.12 31.0%  $              308.51 N/A N/A
FPM-07/K-AS010M-25/39 FPM-07/K-AS010M-25/39: CTO-FIBER PATCHCO EA B  $           455.23 31.0%  $              314.11 N/A N/A
FPM-07/K-AS011M-25/39 FPM-07/K-AS011M-25/39: CTO-FIBER PATCHCO EA B  $           463.37 31.0%  $              319.73 N/A N/A
FPM-07/K-AS011M-39/25 FPM-07/K-AS011M-39/25: CTO-FIBER PATCHCO EA B  $           463.37 31.0%  $              319.73 N/A N/A
FPM-07/K-AS011M-60/39 FPM-07/K-AS011M-60/39: CTO-FIBER PATCHCO EA B  $           463.37 31.0%  $              319.73 N/A N/A
FPM-07/K-AS012M-25/39 FPM-07/K-AS012M-25/39: CTO-FIBER PATCHCO EA B  $           471.48 31.0%  $              325.32 N/A N/A
FPM-07/K-AS012M-39/25 FPM-07/K-AS012M-39/25: CTO-FIBER PATCHCO EA B  $               0.02 31.0%  $                  0.01 N/A N/A
FPM-07/K-AS013M-25/39 FPM-07/K-AS013M-25/39: CTO-FIBER PATCHCO EA B  $           479.62 31.0%  $              330.94 N/A N/A
FPM-07/K-AS013M-39/60 FPM-07/K-AS013M-39/60: CTO-FIBER PATCHCO EA B  $           479.62 31.0%  $              330.94 N/A N/A
FPM-07/K-AS014M-25/39 FPM-07/K-AS014M-25/39: CTO-FIBER PATCHCO EA B  $           487.73 31.0%  $              336.53 N/A N/A
FPM-07/K-AS014M-39/39 FPM-07/K-AS014M-39/39: CTO-FIBER PATCHCO EA B  $           487.73 31.0%  $              336.53 N/A N/A
FPM-07/K-AS015M-25/39 FPM-07/K-AS015M-25/39: CTO-FIBER PATCHCO EA B  $           495.86 31.0%  $              342.14 N/A N/A
FPM-07/K-AS015M-60/39 FPM-07/K-AS015M-60/39: CTO-FIBER PATCHCO EA B  $           495.86 31.0%  $              342.14 N/A N/A
FPM-07/K-AS016M-25/39 FPM-07/K-AS016M-25/39: CTO-FIBER PATCHCO EA B  $           503.98 31.0%  $              347.75 N/A N/A
FPM-07/K-AS016M-60/39 FPM-07/K-AS016M-60/39: CTO-FIBER PATCHCO EA B  $           503.98 31.0%  $              347.75 N/A N/A
FPM-07/K-AS017M-25/39 FPM-07/K-AS017M-25/39: CTO-FIBER PATCHCO EA B  $           512.11 31.0%  $              353.36 N/A N/A
FPM-07/K-AS018M-25/39 FPM-07/K-AS018M-25/39: CTO-FIBER PATCHCO EA B  $           520.23 31.0%  $              358.96 N/A N/A
FPM-07/K-AS018M-60/39 FPM-07/K-AS018M-60/39: CTO-FIBER PATCHCO EA B  $           520.23 31.0%  $              358.96 N/A N/A
FPM-07/K-AS019M-25/39 FPM-07/K-AS019M-25/39: CTO-FIBER PATCHCO EA B  $           528.36 31.0%  $              364.57 N/A N/A
FPM-07/K-AS020M-25/39 FPM-07/K-AS020M-25/39: CTO-FIBER PATCHCO EA B  $           536.48 31.0%  $              370.17 N/A N/A
FPM-07/K-AS020M-39/25 FPM-07/K-AS020M-39/25: CTO-FIBER PATCHCO EA B  $           536.48 31.0%  $              370.17 N/A N/A
FPM-07/K-AS020M-60/39 FPM-07/K-AS020M-60/39: CTO-FIBER PATCHCO EA B  $           536.48 31.0%  $              370.17 N/A N/A
FPM-07/K-AS021M-25/39 FPM-07/K-AS021M-25/39: CTO-FIBER PATCHCO EA B  $           544.61 31.0%  $              375.78 N/A N/A

8545 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FPM-07/K-AS021M-60/39 FPM-07/K-AS021M-60/39: CTO-FIBER PATCHCO EA B  $           544.61 31.0%  $              375.78 N/A N/A
FPM-07/K-AS022M-25/39 FPM-07/K-AS022M-25/39: CTO-FIBER PATCHCO EA B  $           552.73 31.0%  $              381.38 N/A N/A
FPM-07/K-AS022M-39/25 FPM-07/K-AS022M-39/25: CTO-FIBER PATCHCO EA B  $           552.73 31.0%  $              381.38 N/A N/A
FPM-07/K-AS022M-39/39 FPM-07/K-AS022M-39/39: CTO-FIBER PATCHCO EA B  $           552.73 31.0%  $              381.38 N/A N/A
FPM-07/K-AS023M-25/39 FPM-07/K-AS023M-25/39: CTO-FIBER PATCHCO EA B  $           560.86 31.0%  $              386.99 N/A N/A
FPM-07/K-AS023M-60/39 FPM-07/K-AS023M-60/39: CTO-FIBER PATCHCO EA B  $           560.86 31.0%  $              386.99 N/A N/A
FPM-07/K-AS024M-25/36 FPM-07/K-AS024M-25/36: CTO-FIBER PATCHCO EA B  $           568.98 31.0%  $              392.60 N/A N/A
FPM-07/K-AS024M-25/39 FPM-07/K-AS024M-25/39: CTO-FIBER PATCHCO EA B  $           568.98 31.0%  $              392.60 N/A N/A
FPM-07/K-AS024M-60/39 FPM-07/K-AS024M-60/39: CTO-FIBER PATCHCO EA B  $           568.98 31.0%  $              392.60 N/A N/A
FPM-07/K-AS025M-25/39 FPM-07/K-AS025M-25/39: CTO-FIBER PATCHCO EA B  $           577.11 31.0%  $              398.21 N/A N/A
FPM-07/K-AS025M-39/25 FPM-07/K-AS025M-39/25: CTO-FIBER PATCHCO EA B  $           577.11 31.0%  $              398.21 N/A N/A
FPM-07/K-AS026M-25/39 FPM-07/K-AS026M-25/39: CTO-FIBER PATCHCO EA B  $           585.23 31.0%  $              403.81 N/A N/A
FPM-07/K-AS027M-25/39 FPM-07/K-AS027M-25/39: CTO-FIBER PATCHCO EA B  $           593.36 31.0%  $              409.42 N/A N/A
FPM-07/K-AS027M-60/39 FPM-07/K-AS027M-60/39: CTO-FIBER PATCHCO EA B  $           593.36 31.0%  $              409.42 N/A N/A
FPM-07/K-AS028M-25/39 FPM-07/K-AS028M-25/39: CTO-FIBER PATCHCO EA B  $           601.48 31.0%  $              415.02 N/A N/A
FPM-07/K-AS029M-25/39 FPM-07/K-AS029M-25/39: CTO-FIBER PATCHCO EA B  $           609.61 31.0%  $              420.63 N/A N/A
FPM-07/K-AS029M-60/39 FPM-07/K-AS029M-60/39: CTO-FIBER PATCHCO EA B  $           609.61 31.0%  $              420.63 N/A N/A
FPM-07/K-AS030M-25/39 FPM-07/K-AS030M-25/39: CTO-FIBER PATCHCO EA B  $           617.73 31.0%  $              426.23 N/A N/A
FPM-07/K-AS031M-25/39 FPM-07/K-AS031M-25/39: CTO-FIBER PATCHCO EA B  $           625.86 31.0%  $              431.84 N/A N/A
FPM-07/K-AS031M-60/39 FPM-07/K-AS031M-60/39: CTO-FIBER PATCHCO EA B  $           625.86 31.0%  $              431.84 N/A N/A
FPM-07/K-AS032M-25/39 FPM-07/K-AS032M-25/39: CTO-FIBER PATCHCO EA B  $           633.97 31.0%  $              437.44 N/A N/A
FPM-07/K-AS032M-60/39 FPM-07/K-AS032M-60/39: CTO-FIBER PATCHCO EA B  $           633.97 31.0%  $              437.44 N/A N/A
FPM-07/K-AS034M-25/39 FPM-07/K-AS034M-25/39: CTO-FIBER PATCHCO EA B  $           650.22 31.0%  $              448.65 N/A N/A
FPM-07/K-AS035M-25/39 FPM-07/K-AS035M-25/39: CTO-FIBER PATCHCO EA B  $           658.36 31.0%  $              454.27 N/A N/A
FPM-07/K-AS036M-25/39 FPM-07/K-AS036M-25/39: CTO-FIBER PATCHCO EA B  $           666.47 31.0%  $              459.86 N/A N/A
FPM-07/K-AS037M-25/39 FPM-07/K-AS037M-25/39: CTO-FIBER PATCHCO EA B  $           674.61 31.0%  $              465.48 N/A N/A
FPM-07/K-AS038M-25/39 FPM-07/K-AS038M-25/39: CTO-FIBER PATCHCO EA B  $           682.72 31.0%  $              471.08 N/A N/A
FPM-07/K-AS038M-39/25 FPM-07/K-AS038M-39/25: CTO-FIBER PATCHCO EA B  $           682.72 31.0%  $              471.08 N/A N/A
FPM-07/K-AS039M-25/39 FPM-07/K-AS039M-25/39: CTO-FIBER PATCHCO EA B  $           690.86 31.0%  $              476.69 N/A N/A
FPM-07/K-AS040M-12/25 FPM-07/K-AS040M-12/25: CTO-FIBER PATCHCO EA B  $           698.97 31.0%  $              482.29 N/A N/A
FPM-07/K-AS040M-25/25 FPM-07/K-AS040M-25/25: CTO-FIBER PATCHCO EA B  $           698.97 31.0%  $              482.29 N/A N/A
FPM-07/K-AS040M-25/39 FPM-07/K-AS040M-25/39: CTO-FIBER PATCHCO EA B  $           698.97 31.0%  $              482.29 N/A N/A
FPM-07/K-AS040M-60/39 FPM-07/K-AS040M-60/39: CTO-FIBER PATCHCO EA B  $           698.97 31.0%  $              482.29 N/A N/A
FPM-07/K-AS042M-25/39 FPM-07/K-AS042M-25/39: CTO-FIBER PATCHCO EA B  $           715.22 31.0%  $              493.50 N/A N/A
FPM-07/K-AS042M-39/25 FPM-07/K-AS042M-39/25: CTO-FIBER PATCHCO EA B  $           715.22 31.0%  $              493.50 N/A N/A
FPM-07/K-AS043M-25/39 FPM-07/K-AS043M-25/39: CTO-FIBER PATCHCO EA B  $           723.36 31.0%  $              499.12 N/A N/A
FPM-07/K-AS044M-25/39 FPM-07/K-AS044M-25/39: CTO-FIBER PATCHCO EA B  $           731.47 31.0%  $              504.71 N/A N/A
FPM-07/K-AS045M-25/39 FPM-07/K-AS045M-25/39: CTO-FIBER PATCHCO EA B  $           739.61 31.0%  $              510.33 N/A N/A
FPM-07/K-AS046M-25/39 FPM-07/K-AS046M-25/39: CTO-FIBER PATCHCO EA B  $           747.72 31.0%  $              515.93 N/A N/A
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FPM-07/K-AS046M-60/39 FPM-07/K-AS046M-60/39: CTO-FIBER PATCHCO EA B  $           747.72 31.0%  $              515.93 N/A N/A
FPM-07/K-AS047M-25/39 FPM-07/K-AS047M-25/39: CTO-FIBER PATCHCO EA B  $           755.85 31.0%  $              521.54 N/A N/A
FPM-07/K-AS048M-25/39 FPM-07/K-AS048M-25/39: CTO-FIBER PATCHCO EA B  $           763.97 31.0%  $              527.14 N/A N/A
FPM-07/K-AS049M-25/39 FPM-07/K-AS049M-25/39: CTO-FIBER PATCHCO EA B  $           772.10 31.0%  $              532.75 N/A N/A
FPM-07/K-AS050M-25/39 FPM-07/K-AS050M-25/39: CTO-FIBER PATCHCO EA B  $           780.22 31.0%  $              538.35 N/A N/A
FPM-07/K-AS052M-25/39 FPM-07/K-AS052M-25/39: CTO-FIBER PATCHCO EA B  $           796.47 31.0%  $              549.56 N/A N/A
FPM-07/K-AS054M-25/39 FPM-07/K-AS054M-25/39: CTO-FIBER PATCHCO EA B  $           812.72 31.0%  $              560.78 N/A N/A
FPM-07/K-AS055M-25/39 FPM-07/K-AS055M-25/39: CTO-FIBER PATCHCO EA B  $           820.85 31.0%  $              566.39 N/A N/A
FPM-07/K-AS056M-25/39 FPM-07/K-AS056M-25/39: CTO-FIBER PATCHCO EA B  $           828.97 31.0%  $              571.99 N/A N/A
FPM-07/K-AS058M-39/39 FPM-07/K-AS058M-39/39: CTO-FIBER PATCHCO EA B  $           845.22 31.0%  $              583.20 N/A N/A
FPM-07/K-AS059M-25/39 FPM-07/K-AS059M-25/39: CTO-FIBER PATCHCO EA B  $           853.35 31.0%  $              588.81 N/A N/A
FPM-07/K-AS060M-25/39 FPM-07/K-AS060M-25/39: CTO-FIBER PATCHCO EA B  $           861.47 31.0%  $              594.41 N/A N/A
FPM-07/K-AS061M-25/39 FPM-07/K-AS061M-25/39: CTO-FIBER PATCHCO EA B  $           869.60 31.0%  $              600.02 N/A N/A
FPM-07/K-AS064M-25/39 FPM-07/K-AS064M-25/39: CTO-FIBER PATCHCO EA B  $           893.96 31.0%  $              616.83 N/A N/A
FPM-07/K-AS066M-25/39 FPM-07/K-AS066M-25/39: CTO-FIBER PATCHCO EA B  $           910.21 31.0%  $              628.04 N/A N/A
FPM-07/K-AS074M-25/39 FPM-07/K-AS074M-25/39: CTO-FIBER PATCHCO EA B  $           975.21 31.0%  $              672.89 N/A N/A
FPM-07/K-AS075M-25/39 FPM-07/K-AS075M-25/39: CTO-FIBER PATCHCO EA B  $           983.35 31.0%  $              678.51 N/A N/A
FPM-07/K-AS080M-25/39 FPM-07/K-AS080M-25/39: CTO-FIBER PATCHCO EA B  $        1,023.96 31.0%  $              706.53 N/A N/A
FPM-07/K-AS081M-25/25 FPM-07/K-AS081M-25/25: CTO-FIBER PATCHCO EA B  $        1,032.09 31.0%  $              712.14 N/A N/A
FPM-07/K-AS082M-25/39 FPM-07/K-AS082M-25/39: CTO-FIBER PATCHCO EA B  $        1,040.21 31.0%  $              717.74 N/A N/A
FPM-07/K-AS084M-25/39 FPM-07/K-AS084M-25/39: CTO-FIBER PATCHCO EA B  $        1,056.46 31.0%  $              728.96 N/A N/A
FPM-07/K-AS085M-25/39 FPM-07/K-AS085M-25/39: CTO-FIBER PATCHCO EA B  $        1,064.59 31.0%  $              734.57 N/A N/A
FPM-07/K-AS085M-39/25 FPM-07/K-AS085M-39/25: CTO-FIBER PATCHCO EA B  $        1,064.59 31.0%  $              734.57 N/A N/A
FPM-07/K-AS116M-25/39 FPM-07/K-AS116M-25/39: 8 FIBER 2MM RBR EA B  $        1,316.45 31.0%  $              908.35 N/A N/A
FPM-07/K-AS120M-25/39 FPM-07/K-AS120M-25/39: 8 FIBER 2MM RBR EA B  $        1,348.95 31.0%  $              930.78 N/A N/A
FPM-07/K-AT004M-NG/50 FPM-07/K-AT004M-NG/50: 24F-SC900UM, LC2M EA B  $        1,191.95 31.0%  $              822.45 N/A N/A
FPM-07/K-AT006M-25/39 FPM-07/K-AT006M-25/39: CTO-FIBER PATCHCO EA B  $        1,226.95 31.0%  $              846.60 N/A N/A
FPM-07/K-AT007M-25/39 FPM-07/K-AT007M-25/39: CTO-FIBER PATCHCO EA B  $        1,244.45 31.0%  $              858.67 N/A N/A
FPM-07/K-AT007M-60/39 FPM-07/K-AT007M-60/39: CTO-FIBER PATCHCO EA B  $        1,244.45 31.0%  $              858.67 N/A N/A
FPM-07/K-AT008M-25/39 FPM-07/K-AT008M-25/39: CTO-FIBER PATCHCO EA B  $        1,261.95 31.0%  $              870.75 N/A N/A
FPM-07/K-AT008M-60/39 FPM-07/K-AT008M-60/39: CTO-FIBER PATCHCO EA B  $        1,261.95 31.0%  $              870.75 N/A N/A
FPM-07/K-AT009M-25/39 FPM-07/K-AT009M-25/39: CTO-FIBER PATCHCO EA B  $        1,279.45 31.0%  $              882.82 N/A N/A
FPM-07/K-AT010M-25/39 FPM-07/K-AT010M-25/39: CTO-FIBER PATCHCO EA B  $        1,296.95 31.0%  $              894.90 N/A N/A
FPM-07/K-AT010M-39/25 FPM-07/K-AT010M-39/25: CTO-FIBER PATCHCO EA B  $        1,296.95 31.0%  $              894.90 N/A N/A
FPM-07/K-AT011M-25/39 FPM-07/K-AT011M-25/39: CTO-FIBER PATCHCO EA B  $        1,314.45 31.0%  $              906.97 N/A N/A
FPM-07/K-AT012M-25/39 FPM-07/K-AT012M-25/39: CTO-FIBER PATCHCO EA B  $        1,331.95 31.0%  $              919.05 N/A N/A
FPM-07/K-AT013M-25/39 FPM-07/K-AT013M-25/39: CTO-FIBER PATCHCO EA B  $        1,349.45 31.0%  $              931.12 N/A N/A
FPM-07/K-AT013M-39/39 FPM-07/K-AT013M-39/39: CTO-FIBER PATCHCO EA B  $        1,349.45 31.0%  $              931.12 N/A N/A
FPM-07/K-AT014M-25/39 FPM-07/K-AT014M-25/39: CTO-FIBER PATCHCO EA B  $        1,366.95 31.0%  $              943.20 N/A N/A
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FPM-07/K-AT014M-60/39 FPM-07/K-AT014M-60/39: CTO-FIBER PATCHCO EA B  $        1,366.95 31.0%  $              943.20 N/A N/A
FPM-07/K-AT015M-25/39 FPM-07/K-AT015M-25/39: CTO-FIBER PATCHCO EA B  $        1,384.44 31.0%  $              955.26 N/A N/A
FPM-07/K-AT016M-25/39 FPM-07/K-AT016M-25/39: CTO-FIBER PATCHCO EA B  $        1,401.94 31.0%  $              967.34 N/A N/A
FPM-07/K-AT016M-60/39 FPM-07/K-AT016M-60/39: CTO-FIBER PATCHCO EA B  $        1,401.94 31.0%  $              967.34 N/A N/A
FPM-07/K-AT017M-25/39 FPM-07/K-AT017M-25/39: CTO-FIBER PATCHCO EA B  $        1,419.44 31.0%  $              979.41 N/A N/A
FPM-07/K-AT017M-60/39 FPM-07/K-AT017M-60/39: CTO-FIBER PATCHCO EA B  $        1,419.44 31.0%  $              979.41 N/A N/A
FPM-07/K-AT018M-25/39 FPM-07/K-AT018M-25/39: CTO-FIBER PATCHCO EA B  $        1,436.94 31.0%  $              991.49 N/A N/A
FPM-07/K-AT018M-39/25 FPM-07/K-AT018M-39/25: CTO-FIBER PATCHCO EA B  $        1,436.94 31.0%  $              991.49 N/A N/A
FPM-07/K-AT018M-60/39 FPM-07/K-AT018M-60/39: CTO-FIBER PATCHCO EA B  $        1,436.94 31.0%  $              991.49 N/A N/A
FPM-07/K-AT019M-25/39 FPM-07/K-AT019M-25/39: CTO-FIBER PATCHCO EA B  $        1,454.44 31.0%  $           1,003.56 N/A N/A
FPM-07/K-AT020M-25/39 FPM-07/K-AT020M-25/39: CTO-FIBER PATCHCO EA B  $        1,471.94 31.0%  $           1,015.64 N/A N/A
FPM-07/K-AT021M-25/39 FPM-07/K-AT021M-25/39: CTO-FIBER PATCHCO EA B  $        1,489.44 31.0%  $           1,027.71 N/A N/A
FPM-07/K-AT022M-25/39 FPM-07/K-AT022M-25/39: CTO-FIBER PATCHCO EA B  $        1,506.94 31.0%  $           1,039.79 N/A N/A
FPM-07/K-AT022M-39/39 FPM-07/K-AT022M-39/39: CTO-FIBER PATCHCO EA B  $        1,506.94 31.0%  $           1,039.79 N/A N/A
FPM-07/K-AT022M-60/39 FPM-07/K-AT022M-60/39: CTO-FIBER PATCHCO EA B  $        1,506.94 31.0%  $           1,039.79 N/A N/A
FPM-07/K-AT023M-25/39 FPM-07/K-AT023M-25/39: CTO-FIBER PATCHCO EA B  $        1,524.44 31.0%  $           1,051.86 N/A N/A
FPM-07/K-AT023M-60/39 FPM-07/K-AT023M-60/39: CTO-FIBER PATCHCO EA B  $        1,524.44 31.0%  $           1,051.86 N/A N/A
FPM-07/K-AT024M-25/39 FPM-07/K-AT024M-25/39: CTO-FIBER PATCHCO EA B  $        1,541.94 31.0%  $           1,063.94 N/A N/A
FPM-07/K-AT024M-39/25 FPM-07/K-AT024M-39/25: CTO-FIBER PATCHCO EA B  $        1,541.94 31.0%  $           1,063.94 N/A N/A
FPM-07/K-AT025M-25/39 FPM-07/K-AT025M-25/39: CTO-FIBER PATCHCO EA B  $        1,559.44 31.0%  $           1,076.01 N/A N/A
FPM-07/K-AT025M-39/25 FPM-07/K-AT025M-39/25: CTO-FIBER PATCHCO EA B  $        1,559.44 31.0%  $           1,076.01 N/A N/A
FPM-07/K-AT026M-25/39 FPM-07/K-AT026M-25/39: CTO-FIBER PATCHCO EA B  $        1,576.94 31.0%  $           1,088.09 N/A N/A
FPM-07/K-AT026M-60/39 FPM-07/K-AT026M-60/39: CTO-FIBER PATCHCO EA B  $        1,576.94 31.0%  $           1,088.09 N/A N/A
FPM-07/K-AT027M-25/25 FPM-07/K-AT027M-25/25: CTO-FIBER PATCHCO EA B  $        1,594.44 31.0%  $           1,100.16 N/A N/A
FPM-07/K-AT027M-25/39 FPM-07/K-AT027M-25/39: CTO-FIBER PATCHCO EA B  $        1,594.44 31.0%  $           1,100.16 N/A N/A
FPM-07/K-AT027M-60/39 FPM-07/K-AT027M-60/39: CTO-FIBER PATCHCO EA B  $        1,594.44 31.0%  $           1,100.16 N/A N/A
FPM-07/K-AT028M-25/39 FPM-07/K-AT028M-25/39: CTO-FIBER PATCHCO EA B  $        1,611.94 31.0%  $           1,112.24 N/A N/A
FPM-07/K-AT029M-25/39 FPM-07/K-AT029M-25/39: CTO-FIBER PATCHCO EA B  $        1,629.43 31.0%  $           1,124.31 N/A N/A
FPM-07/K-AT030M-25/39 FPM-07/K-AT030M-25/39: CTO-FIBER PATCHCO EA B  $        1,646.93 31.0%  $           1,136.38 N/A N/A
FPM-07/K-AT030M-60/39 FPM-07/K-AT030M-60/39: CTO-FIBER PATCHCO EA B  $        1,646.93 31.0%  $           1,136.38 N/A N/A
FPM-07/K-AT031M-25/39 FPM-07/K-AT031M-25/39: CTO-FIBER PATCHCO EA B  $        1,664.43 31.0%  $           1,148.46 N/A N/A
FPM-07/K-AT031M-60/39 FPM-07/K-AT031M-60/39: CTO-FIBER PATCHCO EA B  $        1,664.43 31.0%  $           1,148.46 N/A N/A
FPM-07/K-AT032M-25/39 FPM-07/K-AT032M-25/39: CTO-FIBER PATCHCO EA B  $        1,681.93 31.0%  $           1,160.53 N/A N/A
FPM-07/K-AT033M-25/39 FPM-07/K-AT033M-25/39: CTO-FIBER PATCHCO EA B  $        1,699.43 31.0%  $           1,172.61 N/A N/A
FPM-07/K-AT034M-25/39 FPM-07/K-AT034M-25/39: CTO-FIBER PATCHCO EA B  $        1,716.93 31.0%  $           1,184.68 N/A N/A
FPM-07/K-AT034M-39/25 FPM-07/K-AT034M-39/25: CTO-FIBER PATCHCO EA B  $        1,716.93 31.0%  $           1,184.68 N/A N/A
FPM-07/K-AT035M-25/39 FPM-07/K-AT035M-25/39: CTO-FIBER PATCHCO EA B  $        1,734.43 31.0%  $           1,196.76 N/A N/A
FPM-07/K-AT036M-25/39 FPM-07/K-AT036M-25/39: CTO-FIBER PATCHCO EA B  $        1,751.93 31.0%  $           1,208.83 N/A N/A
FPM-07/K-AT037M-25/25 FPM-07/K-AT037M-25/25: CTO-FIBER PATCHCO EA B  $        1,769.43 31.0%  $           1,220.91 N/A N/A
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FPM-07/K-AT037M-25/39 FPM-07/K-AT037M-25/39: CTO-FIBER PATCHCO EA B  $        1,769.43 31.0%  $           1,220.91 N/A N/A
FPM-07/K-AT038M-25/39 FPM-07/K-AT038M-25/39: CTO-FIBER PATCHCO EA B  $        1,786.93 31.0%  $           1,232.98 N/A N/A
FPM-07/K-AT039M-60/39 FPM-07/K-AT039M-60/39: CTO-FIBER PATCHCO EA B  $        1,804.43 31.0%  $           1,245.06 N/A N/A
FPM-07/K-AT040M-25/39 FPM-07/K-AT040M-25/39: CTO-FIBER PATCHCO EA B  $        1,821.93 31.0%  $           1,257.13 N/A N/A
FPM-07/K-AT041M-25/39 FPM-07/K-AT041M-25/39: CTO-FIBER PATCHCO EA B  $        1,839.43 31.0%  $           1,269.21 N/A N/A
FPM-07/K-AT041M-60/39 FPM-07/K-AT041M-60/39: CTO-FIBER PATCHCO EA B  $        1,839.43 31.0%  $           1,269.21 N/A N/A
FPM-07/K-AT042M-25/39 FPM-07/K-AT042M-25/39: CTO-FIBER PATCHCO EA B  $        1,856.93 31.0%  $           1,281.28 N/A N/A
FPM-07/K-AT043M-25/39 FPM-07/K-AT043M-25/39: CTO-FIBER PATCHCO EA B  $        1,874.43 31.0%  $           1,293.36 N/A N/A
FPM-07/K-AT043M-60/39 FPM-07/K-AT043M-60/39: CTO-FIBER PATCHCO EA B  $        1,874.43 31.0%  $           1,293.36 N/A N/A
FPM-07/K-AT045M-25/39 FPM-07/K-AT045M-25/39: CTO-FIBER PATCHCO EA B  $        1,909.42 31.0%  $           1,317.50 N/A N/A
FPM-07/K-AT046M-25/39 FPM-07/K-AT046M-25/39: CTO-FIBER PATCHCO EA B  $        1,926.92 31.0%  $           1,329.57 N/A N/A
FPM-07/K-AT048M-25/39 FPM-07/K-AT048M-25/39: CTO-FIBER PATCHCO EA B  $        1,961.92 31.0%  $           1,353.72 N/A N/A
FPM-07/K-AT049M-25/39 FPM-07/K-AT049M-25/39: CTO-FIBER PATCHCO EA B  $        1,979.42 31.0%  $           1,365.80 N/A N/A
FPM-07/K-AT050M-25/39 FPM-07/K-AT050M-25/39: CTO-FIBER PATCHCO EA B  $        1,996.92 31.0%  $           1,377.87 N/A N/A
FPM-07/K-AT052M-25/39 FPM-07/K-AT052M-25/39: CTO-FIBER PATCHCO EA B  $        2,031.92 31.0%  $           1,402.02 N/A N/A
FPM-07/K-AT053M-25/39 FPM-07/K-AT053M-25/39: CTO-FIBER PATCHCO EA B  $        2,049.42 31.0%  $           1,414.10 N/A N/A
FPM-07/K-AT053M-60/39 FPM-07/K-AT053M-60/39: CTO-FIBER PATCHCO EA B  $        2,049.42 31.0%  $           1,414.10 N/A N/A
FPM-07/K-AT054M-25/39 FPM-07/K-AT054M-25/39: CTO-FIBER PATCHCO EA B  $        2,066.92 31.0%  $           1,426.17 N/A N/A
FPM-07/K-AT054M-60/39 FPM-07/K-AT054M-60/39: CTO-FIBER PATCHCO EA B  $        2,066.92 31.0%  $           1,426.17 N/A N/A
FPM-07/K-AT055M-60/39 FPM-07/K-AT055M-60/39: CTO-FIBER PATCHCO EA B  $        2,084.42 31.0%  $           1,438.25 N/A N/A
FPM-07/K-AT056M-60/39 FPM-07/K-AT056M-60/39: CTO-FIBER PATCHCO EA B  $        2,101.92 31.0%  $           1,450.32 N/A N/A
FPM-07/K-AT057M-25/39 FPM-07/K-AT057M-25/39: CTO-FIBER PATCHCO EA B  $        2,119.42 31.0%  $           1,462.40 N/A N/A
FPM-07/K-AT058M-25/39 FPM-07/K-AT058M-25/39: CTO-FIBER PATCHCO EA B  $        2,136.91 31.0%  $           1,474.47 N/A N/A
FPM-07/K-AT058M-39/39 FPM-07/K-AT058M-39/39: CTO-FIBER PATCHCO EA B  $        2,136.91 31.0%  $           1,474.47 N/A N/A
FPM-07/K-AT060M-25/39 FPM-07/K-AT060M-25/39: CTO-FIBER PATCHCO EA B  $        2,171.91 31.0%  $           1,498.62 N/A N/A
FPM-07/K-AT062M-25/39 FPM-07/K-AT062M-25/39: CTO-FIBER PATCHCO EA B  $        2,206.91 31.0%  $           1,522.77 N/A N/A
FPM-07/K-AT063M-25/39 FPM-07/K-AT063M-25/39: CTO-FIBER PATCHCO EA B  $        2,224.41 31.0%  $           1,534.84 N/A N/A
FPM-07/K-AT064M-25/39 FPM-07/K-AT064M-25/39: CTO-FIBER PATCHCO EA B  $        2,241.91 31.0%  $           1,546.92 N/A N/A
FPM-07/K-AT066M-25/39 FPM-07/K-AT066M-25/39: CTO-FIBER PATCHCO EA B  $        2,276.91 31.0%  $           1,571.07 N/A N/A
FPM-07/K-AT068M-25/39 FPM-07/K-AT068M-25/39: CTO-FIBER PATCHCO EA B  $        2,311.91 31.0%  $           1,595.22 N/A N/A
FPM-07/K-AT070M-25/39 FPM-07/K-AT070M-25/39: CTO-FIBER PATCHCO EA B  $        2,346.91 31.0%  $           1,619.37 N/A N/A
FPM-07/K-AT070M-60/39 FPM-07/K-AT070M-60/39: CTO-FIBER PATCHCO EA B  $        2,346.91 31.0%  $           1,619.37 N/A N/A
FPM-07/K-AT073M-25/39 FPM-07/K-AT073M-25/39: CTO-FIBER PATCHCO EA B  $        2,399.40 31.0%  $           1,655.59 N/A N/A
FPM-07/K-AT074M-25/39 FPM-07/K-AT074M-25/39: CTO-FIBER PATCHCO EA B  $        2,416.90 31.0%  $           1,667.66 N/A N/A
FPM-07/K-AT076M-25/39 FPM-07/K-AT076M-25/39: CTO-FIBER PATCHCO EA B  $        2,451.90 31.0%  $           1,691.81 N/A N/A
FPM-07/K-AT078M-25/39 FPM-07/K-AT078M-25/39: CTO-FIBER PATCHCO EA B  $        2,486.90 31.0%  $           1,715.96 N/A N/A
FPM-07/K-AT081M-25/25 FPM-07/K-AT081M-25/25: CTO-FIBER PATCHCO EA B  $        2,539.40 31.0%  $           1,752.19 N/A N/A
FPM-07/K-AT086M-25/39 FPM-07/K-AT086M-25/39: CTO-FIBER PATCHCO EA B  $        2,626.89 31.0%  $           1,812.55 N/A N/A
FPM-07/K-AT090M-25/39 FPM-07/K-AT090M-25/39: CTO-FIBER PATCHCO EA B  $        2,696.89 31.0%  $           1,860.85 N/A N/A
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FPM-07/K-AT104M-25/39 FPM-07/K-AT104M-25/39: 24 FIBER 2MM RBR EA B  $        2,941.88 31.0%  $           2,029.90 N/A N/A
FPM-07/K-AT109M-25/39 FPM-07/K-AT109M-25/39: 24 FIBER 2MM RBR EA B  $        3,180.85 31.0%  $           2,194.79 N/A N/A
FPM-07/K-AT114M-25/39 FPM-07/K-AT114M-25/39: 24 FIBER 2MM RBR EA B  $        3,116.88 31.0%  $           2,150.65 N/A N/A
FPM-07/K-AT117M-25/39 FPM-07/K-AT117M-25/39: 24 FIBER 2MM RBR EA B  $        3,169.37 31.0%  $           2,186.87 N/A N/A
FPM-07/K-AT144M-60/39 FPM-07/K-AT144M-60/39: 24 FIBER 2MM RBR EA B  $        3,641.85 31.0%  $           2,512.88 N/A N/A
FPM-07/K-AT151M-60/39 FPM-07/K-AT151M-60/39: 24 FIBER 2MM RBR EA B  $        3,711.85 31.0%  $           2,561.18 N/A N/A
FPM-07/K-AT152M-60/39 FPM-07/K-AT152M-60/39: 24 FIBER 2MM RBR EA B  $        3,729.35 31.0%  $           2,573.25 N/A N/A
FPM-07/K-D007M FPM-07/K-D007M: CTO-FIBER PATCHCORDS EA B  $           213.24 31.0%  $              147.14 N/A N/A
FPM-07/K-D008M FPM-07/K-D008M: CTO-FIBER PATCHCORDS EA B  $           216.99 31.0%  $              149.72 N/A N/A
FPM-07/K-F004M-22/42 FPM-07/K-F004M-22/42: CTO-FIBER PATCHCOR EA B  $           600.98 31.0%  $              414.68 N/A N/A
FPM-07/K-F005M-61/61 FPM-07/K-F005M-61/61: CTO-FIBER PATCHCOR EA B  $           610.98 31.0%  $              421.58 N/A N/A
FPM-07/K-F007M-61/61 FPM-07/K-F007M-61/61: CTO-FIBER PATCHCOR EA B  $           630.97 31.0%  $              435.37 N/A N/A
FPM-07/K-F008M-61/61 FPM-07/K-F008M-61/61: CTO-FIBER PATCHCOR EA B  $           640.97 31.0%  $              442.27 N/A N/A
FPM-07/K-F010M-61/61 FPM-07/K-F010M-61/61: CTO-FIBER PATCHCOR EA B  $           660.97 31.0%  $              456.07 N/A N/A
FPM-07/K-F011M-61/61 FPM-07/K-F011M-61/61: CTO-FIBER PATCHCOR EA B  $           670.97 31.0%  $              462.97 N/A N/A
FPM-07/K-F012M-61/61 FPM-07/K-F012M-61/61: CTO-FIBER PATCHCOR EA B  $           680.97 31.0%  $              469.87 N/A N/A
FPM-07/K-F013M-61/61 FPM-07/K-F013M-61/61: CTO-FIBER PATCHCOR EA B  $           690.97 31.0%  $              476.77 N/A N/A
FPM-07/K-F014M-61/61 FPM-07/K-F014M-61/61: CTO-FIBER PATCHCOR EA B  $           700.97 31.0%  $              483.67 N/A N/A
FPM-07/K-F015M-61/61 FPM-07/K-F015M-61/61: CTO-FIBER PATCHCOR EA B  $           710.97 31.0%  $              490.57 N/A N/A
FPM-07/K-F016M-61/61 FPM-07/K-F016M-61/61: CTO-FIBER PATCHCOR EA B  $           720.97 31.0%  $              497.47 N/A N/A
FPM-07/K-F017M-61/61 FPM-07/K-F017M-61/61: CTO-FIBER PATCHCOR EA B  $           730.97 31.0%  $              504.37 N/A N/A
FPM-07/K-F018M-61/61 FPM-07/K-F018M-61/61: CTO-FIBER PATCHCOR EA B  $           740.97 31.0%  $              511.27 N/A N/A
FPM-07/K-FP050F-48/24 FPM-07/K-FP050F-48/24: CTO-FIBER PATCHCO EA B  $           732.41 31.0%  $              505.36 N/A N/A
FPM-07/K-FP056F-36/24 FPM-07/K-FP056F-36/24: CTO-FIBER PATCHCO EA B  $           752.99 31.0%  $              519.56 N/A N/A
FPM-07/K-FP060F-36/24 FPM-07/K-FP060F-36/24: CTO-FIBER PATCHCO EA B  $           766.70 31.0%  $              529.02 N/A N/A
FPM-07/K-FP080F-24/39 FPM-07/K-FP080F-24/39: CTO-FIBER PATCHCO EA B  $           835.29 31.0%  $              576.35 N/A N/A
FPM-07/K-FP080F-36/72 FPM-07/K-FP080F-36/72: CTO-FIBER PATCHCO EA B  $           835.29 31.0%  $              576.35 N/A N/A
FPM-07/K-FP086F-36/72 FPM-07/K-FP086F-36/72: CTO-FIBER PATCHCO EA B  $           855.87 31.0%  $              590.55 N/A N/A
FPM-07/K-FP087F-48/72 FPM-07/K-FP087F-48/72: CTO-FIBER PATCHCO EA B  $           859.29 31.0%  $              592.91 N/A N/A
FPM-07/K-FP090F-48/72 FPM-07/K-FP090F-48/72: CTO-FIBER PATCHCO EA B  $           869.58 31.0%  $              600.01 N/A N/A
FPM-07/K-FP091F-48/72 FPM-07/K-FP091F-48/72: CTO-FIBER PATCHCO EA B  $           873.00 31.0%  $              602.37 N/A N/A
FPM-07/K-FP094F-48/72 FPM-07/K-FP094F-48/72: CTO-FIBER PATCHCO EA B  $           883.31 31.0%  $              609.48 N/A N/A
FPM-07/K-FP120F-24/39 FPM-07/K-FP120F-24/39: CTO-FIBER PATCHCO EA B  $           972.44 31.0%  $              670.98 N/A N/A
FPM-07/K-FP125F-24/72 FPM-07/K-FP125F-24/72: CTO-FIBER PATCHCO EA B  $           989.60 31.0%  $              682.82 N/A N/A
FPM-07/K-FP210F-24/72 FPM-07/K-FP210F-24/72: CTO-FIBER PATCHCO EA B  $        1,281.04 31.0%  $              883.92 N/A N/A
FPM-07/K-FP265F-36/39 FPM-07/K-FP265F-36/39: CTO-FIBER PATCHCO EA B  $        1,469.63 31.0%  $           1,014.04 N/A N/A
FPM-07/K-GP004M-NG/36 FPM-07/K-GP004M-NG/36: 24F-SC900UM, LC1. EA B  $        1,188.20 31.0%  $              819.86 N/A N/A
FPM-07/K-GP020F-36/24 FPM-07/K-GP020F-36/24: CTO-FIBER PATCHCO EA B  $        1,222.91 31.0%  $              843.81 N/A N/A
FPM-07/K-GP025F-36/24 FPM-07/K-GP025F-36/24: CTO-FIBER PATCHCO EA B  $        1,248.16 31.0%  $              861.23 N/A N/A
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FPM-07/K-GP025M-24/24 FPM-07/K-GP025M-24/24: 24 FIBER 1.7MM RB EA B  $        1,536.00 31.0%  $           1,059.84 N/A N/A
FPM-07/K-GP088F-36/60 FPM-07/K-GP088F-36/60: CTO-FIBER PATCHCO EA B  $        1,566.19 31.0%  $           1,080.67 N/A N/A
FPM-07/K-GP092F-36/60 FPM-07/K-GP092F-36/60: CTO-FIBER PATCHCO EA B  $        1,586.38 31.0%  $           1,094.60 N/A N/A
FPM-07/K-N018F-48/72 FPM-07/K-N018F-48/72: CTO-FIBER PATCHCOR EA B  $           428.85 31.0%  $              295.91 N/A N/A
FPM-07/K-N025M-36/NG FPM-07/K-N025M-36/NG: C/A 8F SC-LC 2MM-9 EA B  $           623.98 31.0%  $              430.55 N/A N/A
FPM-07/K-N028F-36/72 FPM-07/K-N028F-36/72: CTO-FIBER PATCHCOR EA B  $           459.33 31.0%  $              316.94 N/A N/A
FPM-07/K-N028F-48/72 FPM-07/K-N028F-48/72: CTO-FIBER PATCHCOR EA B  $           459.33 31.0%  $              316.94 N/A N/A
FPM-07/K-N033F-36/72 FPM-07/K-N033F-36/72: CTO-FIBER PATCHCOR EA B  $           474.58 31.0%  $              327.46 N/A N/A
FPM-07/K-N034F-48/72 FPM-07/K-N034F-48/72: CTO-FIBER PATCHCOR EA B  $           477.62 31.0%  $              329.56 N/A N/A
FPM-07/K-N035F-36/72 FPM-07/K-N035F-36/72: CTO-FIBER PATCHCOR EA B  $           480.65 31.0%  $              331.65 N/A N/A
FPM-07/K-N036F-48/72 FPM-07/K-N036F-48/72: CTO-FIBER PATCHCOR EA B  $           483.71 31.0%  $              333.76 N/A N/A
FPM-07/K-N045F-48/72 FPM-07/K-N045F-48/72: CTO-FIBER PATCHCOR EA B  $           511.13 31.0%  $              352.68 N/A N/A
FPM-07/K-N047F-48/39 FPM-07/K-N047F-48/39: CTO-FIBER PATCHCOR EA B  $           517.25 31.0%  $              356.90 N/A N/A
FPM-07/K-N048F-48/39 FPM-07/K-N048F-48/39: CTO-FIBER PATCHCOR EA B  $           520.29 31.0%  $              359.00 N/A N/A
FPM-07/K-N050F-36/39 FPM-07/K-N050F-36/39: CTO-FIBER PATCHCOR EA B  $           526.38 31.0%  $              363.20 N/A N/A
FPM-07/K-N050F-36/72 FPM-07/K-N050F-36/72: CTO-FIBER PATCHCOR EA B  $           526.38 31.0%  $              363.20 N/A N/A
FPM-07/K-N050F-48/39 FPM-07/K-N050F-48/39: CTO-FIBER PATCHCOR EA B  $           526.38 31.0%  $              363.20 N/A N/A
FPM-07/K-N050F-48/72 FPM-07/K-N050F-48/72: CTO-FIBER PATCHCOR EA B  $           526.38 31.0%  $              363.20 N/A N/A
FPM-07/K-N053F-24/24 FPM-07/K-N053F-24/24: CTO-FIBER PATCHCOR EA B  $           535.54 31.0%  $              369.52 N/A N/A
FPM-07/K-N055F-48/72 FPM-07/K-N055F-48/72: CTO-FIBER PATCHCOR EA B  $           541.61 31.0%  $              373.71 N/A N/A
FPM-07/K-N058F-48/72 FPM-07/K-N058F-48/72: CTO-FIBER PATCHCOR EA B  $           550.77 31.0%  $              380.03 N/A N/A
FPM-07/K-N060F-36/24 FPM-07/K-N060F-36/24: CTO-FIBER PATCHCOR EA B  $           556.86 31.0%  $              384.23 N/A N/A
FPM-07/K-N062F-48/72 FPM-07/K-N062F-48/72: CTO-FIBER PATCHCOR EA B  $           562.96 31.0%  $              388.44 N/A N/A
FPM-07/K-N064F-36/72 FPM-07/K-N064F-36/72: CTO-FIBER PATCHCOR EA B  $           569.05 31.0%  $              392.64 N/A N/A
FPM-07/K-N065F-48/72 FPM-07/K-N065F-48/72: CTO-FIBER PATCHCOR EA B  $           572.11 31.0%  $              394.76 N/A N/A
FPM-07/K-N070F-36/72 FPM-07/K-N070F-36/72: CTO-FIBER PATCHCOR EA B  $           587.34 31.0%  $              405.26 N/A N/A
FPM-07/K-N080F-48/72 FPM-07/K-N080F-48/72: CTO-FIBER PATCHCOR EA B  $           617.82 31.0%  $              426.30 N/A N/A
FPM-07/K-N087F-48/72 FPM-07/K-N087F-48/72: CTO-FIBER PATCHCOR EA B  $           639.15 31.0%  $              441.01 N/A N/A
FPM-07/K-N088F-36/60 FPM-07/K-N088F-36/60: CTO-FIBER PATCHCOR EA B  $           642.21 31.0%  $              443.12 N/A N/A
FPM-07/K-N090F-36/72 FPM-07/K-N090F-36/72: CTO-FIBER PATCHCOR EA B  $           648.30 31.0%  $              447.33 N/A N/A
FPM-07/K-N090F-48/72 FPM-07/K-N090F-48/72: CTO-FIBER PATCHCOR EA B  $           648.30 31.0%  $              447.33 N/A N/A
FPM-07/K-N091F-48/72 FPM-07/K-N091F-48/72: CTO-FIBER PATCHCOR EA B  $           651.36 31.0%  $              449.44 N/A N/A
FPM-07/K-N092F-36/60 FPM-07/K-N092F-36/60: CTO-FIBER PATCHCOR EA B  $           654.40 31.0%  $              451.54 N/A N/A
FPM-07/K-N092F-36/72 FPM-07/K-N092F-36/72: CTO-FIBER PATCHCOR EA B  $           654.40 31.0%  $              451.54 N/A N/A
FPM-07/K-N094F-48/72 FPM-07/K-N094F-48/72: CTO-FIBER PATCHCOR EA B  $           660.49 31.0%  $              455.74 N/A N/A
FPM-07/K-N095F-48/39 FPM-07/K-N095F-48/39: CTO-FIBER PATCHCOR EA B  $           663.53 31.0%  $              457.84 N/A N/A
FPM-07/K-N100F-48/72 FPM-07/K-N100F-48/72: CTO-FIBER PATCHCOR EA B  $           678.78 31.0%  $              468.36 N/A N/A
FPM-07/K-N105F-48/39 FPM-07/K-N105F-48/39: CTO-FIBER PATCHCOR EA B  $           694.01 31.0%  $              478.87 N/A N/A
FPM-07/K-N110F-36/39 FPM-07/K-N110F-36/39: CTO-FIBER PATCHCOR EA B  $           709.24 31.0%  $              489.38 N/A N/A
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FPM-07/K-N115F-36/72 FPM-07/K-N115F-36/72: CTO-FIBER PATCHCOR EA B  $           724.49 31.0%  $              499.90 N/A N/A
FPM-07/K-N120F-24/39 FPM-07/K-N120F-24/39: CTO-FIBER PATCHCOR EA B  $           739.74 31.0%  $              510.42 N/A N/A
FPM-07/K-N125F-24/72 FPM-07/K-N125F-24/72: CTO-FIBER PATCHCOR EA B  $           754.97 31.0%  $              520.93 N/A N/A
FPM-07/K-N125F-48/72 FPM-07/K-N125F-48/72: CTO-FIBER PATCHCOR EA B  $           754.97 31.0%  $              520.93 N/A N/A
FPM-07/K-N130F-48/72 FPM-07/K-N130F-48/72: CTO-FIBER PATCHCOR EA B  $           770.20 31.0%  $              531.44 N/A N/A
FPM-07/K-N190F-30/72 FPM-07/K-N190F-30/72: CTO-FIBER PATCHCOR EA B  $           953.10 31.0%  $              657.64 N/A N/A
FPM-07/K-N210F-24/72 FPM-07/K-N210F-24/72: CTO-FIBER PATCHCOR EA B  $        1,014.06 31.0%  $              699.70 N/A N/A
FPM-07/K-N245F-48/24 FPM-07/K-N245F-48/24: CTO-FIBER PATCHCOR EA B  $        1,120.72 31.0%  $              773.30 N/A N/A
FPM-07/K-N250F-48/24 FPM-07/K-N250F-48/24: CTO-FIBER PATCHCOR EA B  $        1,135.97 31.0%  $              783.82 N/A N/A
FPM-07/K-N265F-36/39 FPM-07/K-N265F-36/39: CTO-FIBER PATCHCOR EA B  $        1,181.68 31.0%  $              815.36 N/A N/A
FPM-07/K-N280F-48/72 FPM-07/K-N280F-48/72: CTO-FIBER PATCHCOR EA B  $        1,227.39 31.0%  $              846.90 N/A N/A
FPM-07/K-N290F-48/39 FPM-07/K-N290F-48/39: CTO-FIBER PATCHCOR EA B  $        1,257.87 31.0%  $              867.93 N/A N/A
FPM-07/K-N295F-48/39 FPM-07/K-N295F-48/39: CTO-FIBER PATCHCOR EA B  $        1,273.12 31.0%  $              878.45 N/A N/A
FPM-07/K-N300F-36/48 FPM-07/K-N300F-36/48: CTO-FIBER PATCHCOR EA B  $        1,288.35 31.0%  $              888.96 N/A N/A
FPM-07/K-N315F-48/39 FPM-07/K-N315F-48/39: CTO-FIBER PATCHCOR EA B  $        1,334.08 31.0%  $              920.52 N/A N/A
FPM-07/K-N335F-48/39 FPM-07/K-N335F-48/39: CTO-FIBER PATCHCOR EA B  $        1,395.04 31.0%  $              962.58 N/A N/A
FPM-07/K-N340F-48/39 FPM-07/K-N340F-48/39: CTO-FIBER PATCHCOR EA B  $        1,410.27 31.0%  $              973.09 N/A N/A
FPM-07/K-N345F-48/39 FPM-07/K-N345F-48/39: CTO-FIBER PATCHCOR EA B  $        1,425.52 31.0%  $              983.61 N/A N/A
FPM-07/K-R035F-36/84 FPM-07/K-R035F-36/84: CTO-FIBER PATCHCOR EA B  $           240.34 31.0%  $              165.83 N/A N/A
FPM-07/K-R035F-48/72 FPM-07/K-R035F-48/72: CTO-FIBER PATCHCOR EA B  $           240.34 31.0%  $              165.83 N/A N/A
FPM-07/K-R040F-24/60 FPM-07/K-R040F-24/60: CTO-FIBER PATCHCOR EA B  $           247.95 31.0%  $              171.09 N/A N/A
FPM-07/K-R040F-48/72 FPM-07/K-R040F-48/72: CTO-FIBER PATCHCOR EA B  $           247.95 31.0%  $              171.09 N/A N/A
FPM-07/K-R045F-24/60 FPM-07/K-R045F-24/60: CTO-FIBER PATCHCOR EA B  $           255.57 31.0%  $              176.34 N/A N/A
FPM-07/K-R050F-03F10 FPM-07/K-R050F-03F10: CTO-FIBER PATCHCOR EA B  $           263.18 31.0%  $              181.59 N/A N/A
FPM-07/K-R050F-36/72 FPM-07/K-R050F-36/72: CTO-FIBER PATCHCOR EA B  $           263.18 31.0%  $              181.59 N/A N/A
FPM-07/K-R050F-48/39 FPM-07/K-R050F-48/39: CTO-FIBER PATCHCOR EA B  $           263.18 31.0%  $              181.59 N/A N/A
FPM-07/K-R050F-48/72 FPM-07/K-R050F-48/72: CTO-FIBER PATCHCOR EA B  $           263.18 31.0%  $              181.59 N/A N/A
FPM-07/K-R055F-48/72 FPM-07/K-R055F-48/72: CTO-FIBER PATCHCOR EA B  $           270.82 31.0%  $              186.87 N/A N/A
FPM-07/K-R075F-36/39 FPM-07/K-R075F-36/39: CTO-FIBER PATCHCOR EA B  $           301.30 31.0%  $              207.90 N/A N/A
FPM-07/K-R080F-36/39 FPM-07/K-R080F-36/39: CTO-FIBER PATCHCOR EA B  $           308.91 31.0%  $              213.15 N/A N/A
FPM-07/K-R080F-36/72 FPM-07/K-R080F-36/72: CTO-FIBER PATCHCOR EA B  $           308.91 31.0%  $              213.15 N/A N/A
FPM-07/K-R085F-24/24 FPM-07/K-R085F-24/24: CTO-FIBER PATCHCOR EA B  $           316.53 31.0%  $              218.41 N/A N/A
FPM-07/K-R085F-48/72 FPM-07/K-R085F-48/72: CTO-FIBER PATCHCOR EA B  $           316.53 31.0%  $              218.41 N/A N/A
FPM-07/K-R086F-36/72 FPM-07/K-R086F-36/72: CTO-FIBER PATCHCOR EA B  $           318.05 31.0%  $              219.45 N/A N/A
FPM-07/K-R090F-24/24 FPM-07/K-R090F-24/24: CTO-FIBER PATCHCOR EA B  $           324.14 31.0%  $              223.66 N/A N/A
FPM-07/K-R090F-24/60 FPM-07/K-R090F-24/60: CTO-FIBER PATCHCOR EA B  $           324.14 31.0%  $              223.66 N/A N/A
FPM-07/K-R091F-48/72 FPM-07/K-R091F-48/72: CTO-FIBER PATCHCOR EA B  $           325.68 31.0%  $              224.72 N/A N/A
FPM-07/K-R094F-48/72 FPM-07/K-R094F-48/72: CTO-FIBER PATCHCOR EA B  $           330.26 31.0%  $              227.88 N/A N/A
FPM-07/K-R095F-36/72 FPM-07/K-R095F-36/72: CTO-FIBER PATCHCOR EA B  $           331.76 31.0%  $              228.91 N/A N/A
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FPM-07/K-R105F-48/39 FPM-07/K-R105F-48/39: CTO-FIBER PATCHCOR EA B  $           347.01 31.0%  $              239.44 N/A N/A
FPM-07/K-R110F-36/39 FPM-07/K-R110F-36/39: CTO-FIBER PATCHCOR EA B  $           354.62 31.0%  $              244.69 N/A N/A
FPM-07/K-R125F-30/72 FPM-07/K-R125F-30/72: CTO-FIBER PATCHCOR EA B  $           377.48 31.0%  $              260.46 N/A N/A
FPM-07/K-R300F-36/48 FPM-07/K-R300F-36/48: CTO-FIBER PATCHCOR EA B  $           644.17 31.0%  $              444.48 N/A N/A
FPM-07/K-R315F-48/39 FPM-07/K-R315F-48/39: CTO-FIBER PATCHCOR EA B  $           667.03 31.0%  $              460.25 N/A N/A
FPM-07/K-R322F-48/72 FPM-07/K-R322F-48/72: CTO-FIBER PATCHCOR EA B  $           677.70 31.0%  $              467.61 N/A N/A
FPM-07/K-R335F-48/39 FPM-07/K-R335F-48/39: CTO-FIBER PATCHCOR EA B  $           697.53 31.0%  $              481.30 N/A N/A
FPM-07/K-R340F-48/39 FPM-07/K-R340F-48/39: CTO-FIBER PATCHCOR EA B  $           705.13 31.0%  $              486.54 N/A N/A
FPM-07/K-R345F-48/39 FPM-07/K-R345F-48/39: CTO-FIBER PATCHCOR EA B  $           712.76 31.0%  $              491.80 N/A N/A
FPM-07/K-XP004M-NG/36 FPM-07/K-XP004M-NG/36: 20F-SC900UM, LCMM EA B  $        1,149.57 31.0%  $              793.20 N/A N/A
FPM-0A/7-AC006M-20/25 FPM-0A/7-AC006M-20/25: 2FIBER RBR C/A EA B  $           141.24 31.0%  $                97.46 N/A N/A
FPM-0A/7-AC007M-20/25 FPM-0A/7-AC007M-20/25: 2 FIBER RBR EA B  $           145.30 31.0%  $              100.26 N/A N/A
FPM-0A/7-AC008M-20/25 FPM-0A/7-AC008M-20/25: 2 FIBER RBR EA B  $           149.38 31.0%  $              103.07 N/A N/A
FPM-0A/7-AC009M-20/25 FPM-0A/7-AC009M-20/25: 2FIBER RBR C/A EA B  $           153.44 31.0%  $              105.87 N/A N/A
FPM-0A/7-AC010M-20/25 FPM-0A/7-AC010M-20/25: 2FIBER RBR C/A EA B  $           157.49 31.0%  $              108.67 N/A N/A
FPM-0A/7-AC010M-20/60 FPM-0A/7-AC010M-20/60: 2FIBER RBR C/A EA B  $           157.49 31.0%  $              108.67 N/A N/A
FPM-0A/7-AC011M-20/25 FPM-0A/7-AC011M-20/25: 2 FIBER RBR EA B  $           161.55 31.0%  $              111.47 N/A N/A
FPM-0A/7-AC012M-20/25 FPM-0A/7-AC012M-20/25: 2FIBER RBR C/A EA B  $           165.63 31.0%  $              114.28 N/A N/A
FPM-0A/7-AC013M-20/25 FPM-0A/7-AC013M-20/25: 2 FIBER RBR EA B  $           169.69 31.0%  $              117.09 N/A N/A
FPM-0A/7-AC014M-20/25 FPM-0A/7-AC014M-20/25: 2FIBER RBR C/A EA B  $           173.74 31.0%  $              119.88 N/A N/A
FPM-0A/7-AC015M-20/25 FPM-0A/7-AC015M-20/25: 2FIBER RBR C/A EA B  $           177.80 31.0%  $              122.68 N/A N/A
FPM-0A/7-AC016M-20/25 FPM-0A/7-AC016M-20/25: 2FIBER RBR C/A EA B  $           181.88 31.0%  $              125.50 N/A N/A
FPM-0A/7-AC017M-20/25 FPM-0A/7-AC017M-20/25: 2FIBER RBR C/A EA B  $           185.93 31.0%  $              128.29 N/A N/A
FPM-0A/7-AC018M-20/25 FPM-0A/7-AC018M-20/25: 2 FIBER RBR EA B  $           189.99 31.0%  $              131.09 N/A N/A
FPM-0A/7-AC019M-20/25 FPM-0A/7-AC019M-20/25: 2FIBER RBR C/A EA B  $           194.05 31.0%  $              133.89 N/A N/A
FPM-0A/7-AC020M-20/25 FPM-0A/7-AC020M-20/25: 2 FIBER RBR EA B  $           172.38 31.0%  $              118.94 N/A N/A
FPM-0A/7-AC021M-20/25 FPM-0A/7-AC021M-20/25: 2FIBER RBR C/A EA B  $           202.18 31.0%  $              139.50 N/A N/A
FPM-0A/7-AC029M-20/25 FPM-0A/7-AC029M-20/25: 2FIBER RBR C/A EA B  $           234.68 31.0%  $              161.93 N/A N/A
FPM-0A/7-AC034M-20/25 FPM-0A/7-AC034M-20/25: 2FIBER RBR C/A EA B  $           254.99 31.0%  $              175.94 N/A N/A
FPM-0A/7-AC041M-20/25 FPM-0A/7-AC041M-20/25: 2FIBER RBR C/A EA B  $           283.43 31.0%  $              195.57 N/A N/A
FPM-0A/7-AC042M-20/25 FPM-0A/7-AC042M-20/25: 2FIBER RBR C/A EA B  $           287.49 31.0%  $              198.37 N/A N/A
FPM-0A/7-AC047M-20/25 FPM-0A/7-AC047M-20/25: 2FIBER RBR C/A EA B  $           307.80 31.0%  $              212.38 N/A N/A
FPM-0A/7-AC048M-20/25 FPM-0A/7-AC048M-20/25: 2FIBER RBR C/A EA B  $           311.87 31.0%  $              215.19 N/A N/A
FPM-0D/0-E003M FPM-0D/0-E003M: CTO-FIBER PATCHCORDS EA B  $           355.12 31.0%  $              245.03 N/A N/A
FPM-0D/0-M005M FPM-0D/0-M005M: CTO-FIBER PATCHCORDS EA B  $           707.72 31.0%  $              488.33 N/A N/A
FPM-0D/0-M006.17M-46 FPM-0D/0-M006.17M-46: CTO-FIBER PATCHCOR EA B  $           715.03 31.0%  $              493.37 N/A N/A
FPM-0D/D-W007M-18/18 FPM-0D/D-W007M-18/18: CTO-FIBER PATCHCOR EA B  $           468.48 31.0%  $              323.25 N/A N/A
FPM-0E/0-AC050M-60 FPM-0E/0-AC050M-60: C/A 2F ASC-STUB EA B  $           270.05 31.0%  $              186.33 N/A N/A
FPM-0E/0-AD010M FPM-0E/0-AD010M: CTO-FIBER PATCHCORDS EA B  $           816.85 31.0%  $              563.63 N/A N/A
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FPM-0E/0-AF150M-60 FPM-0E/0-AF150M-60: C/A 12F ASC-STUB EA B  $        2,167.66 31.0%  $           1,495.69 N/A N/A
FPM-0E/0-GP015.24M-46 FPM-0E/0-GP015.24M-46: CTO-FIBER PATCHCO EA B  $           867.37 31.0%  $              598.49 N/A N/A
FPM-0E/0-GP076.2M-46 FPM-0E/0-GP076.2M-46: CTO-FIBER PATCHCOR EA B  $        1,876.98 31.0%  $           1,295.12 N/A N/A
FPM-0E/0-L006.17M-46-CC FPM-0E/0-L006.17M-46-CC: C/A SWB 8 SMASC EA B  $           340.14 31.0%  $              234.70 N/A N/A
FPM-0E/0-L006.17M-46-NTL FPM-0E/0-L006.17M-46-NTL: C/A SWB 8SMASC EA B  $           383.22 31.0%  $              264.42 N/A N/A
FPM-0E/0L006.58M-62-C1 FPM-0E/0L006.58M-62-C1: 8 FIB SPEC COLOR EA B  $           342.33 31.0%  $              236.21 N/A N/A
FPM-0E/0-L006.58M-62-CC FPM-0E/0-L006.58M-62-CC: 8 FIB SPEC COLO EA B  $           342.33 31.0%  $              236.21 N/A N/A
FPM-0E/0-M002M FPM-0E/0-M002M: CTO-FIBER PATCHCORDS EA B  $           319.99 31.0%  $              220.79 N/A N/A
FPM-0E/0-M003.5M FPM-0E/0-M003.5M: CTO-FIBER PATCHCORDS EA B  $           329.37 31.0%  $              227.27 N/A N/A
FPM-0E/0-M003.5M-36 FPM-0E/0-M003.5M-36: CTO-FIBER PATCHCORD EA B  $           329.37 31.0%  $              227.27 N/A N/A
FPM-0E/0-M003.5M-46 FPM-0E/0-M003.5M-46: CTO-FIBER PATCHCORD EA B  $        4,247.96 31.0%  $           2,931.09 N/A N/A
FPM-0E/0-M003M FPM-0E/0-M003M: CTO-FIBER PATCHCORDS EA B  $           326.24 31.0%  $              225.11 N/A N/A
FPM-0E/0-M003M-36 FPM-0E/0-M003M-36: CTO-FIBER PATCHCORDS EA B  $           326.24 31.0%  $              225.11 N/A N/A
FPM-0E/0-M004M FPM-0E/0-M004M: CTO-FIBER PATCHCORDS EA B  $           332.49 31.0%  $              229.42 N/A N/A
FPM-0E/0-M004M-36 FPM-0E/0-M004M-36: CTO-FIBER PATCHCORDS EA B  $           332.49 31.0%  $              229.42 N/A N/A
FPM-0E/0-M005M FPM-0E/0-M005M: CTO-FIBER PATCHCORDS EA B  $           338.74 31.0%  $              233.73 N/A N/A
FPM-0E/0-M005M-12-ESP FPM-0E/0-M005M-12-ESP: 8-PAK SMASC FIBE EA B  $           494.02 31.0%  $              340.87 N/A N/A
FPM-0E/0-M005M-50 FPM-0E/0-M005M-50: CTO-FIBER PATCHCORDS EA B  $           338.74 31.0%  $              233.73 N/A N/A
FPM-0E/0-M006.17M-46 FPM-0E/0-M006.17M-46: CTO-FIBER PATCHCOR EA B  $           346.04 31.0%  $              238.77 N/A N/A
FPM-0E/0-M006.58M-62 FPM-0E/0-M006.58M-62: CTO-FIBER PATCHCOR EA B  $           348.62 31.0%  $              240.55 N/A N/A
FPM-0E/0-M007M FPM-0E/0-M007M: CTO-FIBER PATCHCORDS EA B  $           351.24 31.0%  $              242.36 N/A N/A
FPM-0E/0-M030M FPM-0E/0-M030M: CTO-FIBER PATCHCORDS EA B  $           494.98 31.0%  $              341.54 N/A N/A
FPM-0E/0-P002M FPM-0E/0-P002M: CTO-FIBER PATCHCORDS EA B  $           159.99 31.0%  $              110.39 N/A N/A
FPM-0E/0-P003M FPM-0E/0-P003M: CTO-FIBER PATCHCORDS EA B  $           163.13 31.0%  $              112.56 N/A N/A
FPM-0E/0-P005M FPM-0E/0-P005M: CTO-FIBER PATCHCORDS EA B  $           169.38 31.0%  $              116.87 N/A N/A
FPM-0E/0-P005M-50 FPM-0E/0-P005M-50: CTO-FIBER PATCHCORDS EA B  $           169.38 31.0%  $              116.87 N/A N/A
FPM-0E/0-P015M-18 FPM-0E/0-P015M-18: CTO-FIBER PATCHCORDS EA B  $           210.65 31.0%  $              145.35 N/A N/A
FPM-0E/0-P030M FPM-0E/0-P030M: CTO-FIBER PATCHCORDS EA B  $           247.49 31.0%  $              170.77 N/A N/A
FPM-0E/0-P050M-18 FPM-0E/0-P050M-18: CTO-FIBER PATCHCORDS EA B  $           325.49 31.0%  $              224.59 N/A N/A
FPM-0E/0-W003.5M-18 FPM-0E/0-W003.5M-18: CTO-FIBER PATCHCORD EA B  $           111.25 31.0%  $                76.76 N/A N/A
FPM-0E/0-Y004M-36 FPM-0E/0-Y004M-36: CTO-FIBER PATCHCORDS EA B  $           337.49 31.0%  $              232.87 N/A N/A
FPM-0E/0-Y005M-24 FPM-0E/0-Y005M-24: CTO-FIBER PATCHCORDS EA B  $           344.99 31.0%  $              238.04 N/A N/A
FPM-0E/0-Y006.58M-62 FPM-0E/0-Y006.58M-62: CTO-FIBER PATCHCOR EA B  $           356.83 31.0%  $              246.21 N/A N/A
FPM-0E/E-1010M FPM-0E/E-1010M: CTO-FIBER PATCHCORDS EA B  $           127.49 31.0%  $                87.97 N/A N/A
FPM-0E/E-AC003M-39/39 FPM-0E/E-AC003M-39/39: CTO-FIBER PATCHCO EA B  $           114.69 31.0%  $                79.14 N/A N/A
FPM-0E/E-AC004M-25/39 FPM-0E/E-AC004M-25/39: CTO-FIBER PATCHCO EA B  $           118.75 31.0%  $                81.94 N/A N/A
FPM-0E/E-AC004M-39/39 FPM-0E/E-AC004M-39/39: CTO-FIBER PATCHCO EA B  $           118.75 31.0%  $                81.94 N/A N/A
FPM-0E/E-AC005M FPM-0E/E-AC005M: CTO-FIBER PATCHCORDS EA B  $           122.80 31.0%  $                84.73 N/A N/A
FPM-0E/E-AC006M-25/39 FPM-0E/E-AC006M-25/39: CTO-FIBER PATCHCO EA B  $           126.88 31.0%  $                87.55 N/A N/A
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FPM-0E/E-AC006M-39/39 FPM-0E/E-AC006M-39/39: CTO-FIBER PATCHCO EA B  $           126.88 31.0%  $                87.55 N/A N/A
FPM-0E/E-AC007M FPM-0E/E-AC007M: CTO-FIBER PATCHCORDS EA B  $           130.94 31.0%  $                90.35 N/A N/A
FPM-0E/E-AC007M-39/39 FPM-0E/E-AC007M-39/39: CTO-FIBER PATCHCO EA B  $           130.94 31.0%  $                90.35 N/A N/A
FPM-0E/E-AC008M-39/39 FPM-0E/E-AC008M-39/39: CTO-FIBER PATCHCO EA B  $           134.99 31.0%  $                93.14 N/A N/A
FPM-0E/E-AC009M-25/39 FPM-0E/E-AC009M-25/39: CTO-FIBER PATCHCO EA B  $           139.05 31.0%  $                95.94 N/A N/A
FPM-0E/E-AC009M-39/39 FPM-0E/E-AC009M-39/39: CTO-FIBER PATCHCO EA B  $           139.05 31.0%  $                95.94 N/A N/A
FPM-0E/E-AC010M FPM-0E/E-AC010M: CTO-FIBER PATCHCORDS EA B  $           143.13 31.0%  $                98.76 N/A N/A
FPM-0E/E-AC010M-25/39 FPM-0E/E-AC010M-25/39: CTO-FIBER PATCHCO EA B  $           143.13 31.0%  $                98.76 N/A N/A
FPM-0E/E-AC010M-39/39 FPM-0E/E-AC010M-39/39: CTO-FIBER PATCHCO EA B  $           143.13 31.0%  $                98.76 N/A N/A
FPM-0E/E-AC011M-36/36 FPM-0E/E-AC011M-36/36: CTO-FIBER PATCHCO EA B  $           147.19 31.0%  $              101.56 N/A N/A
FPM-0E/E-AC011M-39/39 FPM-0E/E-AC011M-39/39: CTO-FIBER PATCHCO EA B  $           147.19 31.0%  $              101.56 N/A N/A
FPM-0E/E-AC012M FPM-0E/E-AC012M: CTO-FIBER PATCHCORDS EA B  $           151.24 31.0%  $              104.36 N/A N/A
FPM-0E/E-AC012M-39/39 FPM-0E/E-AC012M-39/39: CTO-FIBER PATCHCO EA B  $           151.24 31.0%  $              104.36 N/A N/A
FPM-0E/E-AC012M-39/60 FPM-0E/E-AC012M-39/60: CTO-FIBER PATCHCO EA B  $           151.24 31.0%  $              104.36 N/A N/A
FPM-0E/E-AC013M FPM-0E/E-AC013M: CTO-FIBER PATCHCORDS EA B  $           155.30 31.0%  $              107.16 N/A N/A
FPM-0E/E-AC013M-39/39 FPM-0E/E-AC013M-39/39: CTO-FIBER PATCHCO EA B  $           155.30 31.0%  $              107.16 N/A N/A
FPM-0E/E-AC013M-39/55 FPM-0E/E-AC013M-39/55: CTO-FIBER PATCHCO EA B  $           155.30 31.0%  $              107.16 N/A N/A
FPM-0E/E-AC013M-39/60 FPM-0E/E-AC013M-39/60: CTO-FIBER PATCHCO EA B  $           155.30 31.0%  $              107.16 N/A N/A
FPM-0E/E-AC014M-25/39 FPM-0E/E-AC014M-25/39: CTO-FIBER PATCHCO EA B  $           159.38 31.0%  $              109.97 N/A N/A
FPM-0E/E-AC014M-39/39 FPM-0E/E-AC014M-39/39: CTO-FIBER PATCHCO EA B  $           159.38 31.0%  $              109.97 N/A N/A
FPM-0E/E-AC015M-25/60 FPM-0E/E-AC015M-25/60: CTO-FIBER PATCHCO EA B  $           163.44 31.0%  $              112.77 N/A N/A
FPM-0E/E-AC015M-39/39 FPM-0E/E-AC015M-39/39: CTO-FIBER PATCHCO EA B  $           163.44 31.0%  $              112.77 N/A N/A
FPM-0E/E-AC015M-39/60 FPM-0E/E-AC015M-39/60: CTO-FIBER PATCHCO EA B  $           163.44 31.0%  $              112.77 N/A N/A
FPM-0E/E-AC016M-39/60 FPM-0E/E-AC016M-39/60: CTO-FIBER PATCHCO EA B  $           167.49 31.0%  $              115.57 N/A N/A
FPM-0E/E-AC017M-25/60 FPM-0E/E-AC017M-25/60: CTO-FIBER PATCHCO EA B  $           171.55 31.0%  $              118.37 N/A N/A
FPM-0E/E-AC017M-39/60 FPM-0E/E-AC017M-39/60: CTO-FIBER PATCHCO EA B  $           171.55 31.0%  $              118.37 N/A N/A
FPM-0E/E-AC018M-39/39 FPM-0E/E-AC018M-39/39: CTO-FIBER PATCHCO EA B  $           175.63 31.0%  $              121.18 N/A N/A
FPM-0E/E-AC019M-25/39 FPM-0E/E-AC019M-25/39: CTO-FIBER PATCHCO EA B  $           179.69 31.0%  $              123.99 N/A N/A
FPM-0E/E-AC019M-39/39 FPM-0E/E-AC019M-39/39: CTO-FIBER PATCHCO EA B  $           179.69 31.0%  $              123.99 N/A N/A
FPM-0E/E-AC020M FPM-0E/E-AC020M: CTO-FIBER PATCHCORDS EA B  $           183.74 31.0%  $              126.78 N/A N/A
FPM-0E/E-AC020M-25/39 FPM-0E/E-AC020M-25/39: CTO-FIBER PATCHCO EA B  $           183.74 31.0%  $              126.78 N/A N/A
FPM-0E/E-AC020M-25/60 FPM-0E/E-AC020M-25/60: CTO-FIBER PATCHCO EA B  $           183.74 31.0%  $              126.78 N/A N/A
FPM-0E/E-AC020M-39/39 FPM-0E/E-AC020M-39/39: CTO-FIBER PATCHCO EA B  $           183.74 31.0%  $              126.78 N/A N/A
FPM-0E/E-AC022M-25/39 FPM-0E/E-AC022M-25/39: CTO-FIBER PATCHCO EA B  $           191.88 31.0%  $              132.40 N/A N/A
FPM-0E/E-AC022M-39/39 FPM-0E/E-AC022M-39/39: CTO-FIBER PATCHCO EA B  $           191.88 31.0%  $              132.40 N/A N/A
FPM-0E/E-AC022M-39/60 FPM-0E/E-AC022M-39/60: CTO-FIBER PATCHCO EA B  $           191.88 31.0%  $              132.40 N/A N/A
FPM-0E/E-AC023M-39/25 FPM-0E/E-AC023M-39/25: CTO-FIBER PATCHCO EA B  $           195.93 31.0%  $              135.19 N/A N/A
FPM-0E/E-AC023M-39/39 FPM-0E/E-AC023M-39/39: CTO-FIBER PATCHCO EA B  $           195.93 31.0%  $              135.19 N/A N/A
FPM-0E/E-AC024M-39/39 FPM-0E/E-AC024M-39/39: CTO-FIBER PATCHCO EA B  $           199.99 31.0%  $              137.99 N/A N/A
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FPM-0E/E-AC026M-25/39 FPM-0E/E-AC026M-25/39: CTO-FIBER PATCHCO EA B  $           208.13 31.0%  $              143.61 N/A N/A
FPM-0E/E-AC026M-39/39 FPM-0E/E-AC026M-39/39: CTO-FIBER PATCHCO EA B  $           208.13 31.0%  $              143.61 N/A N/A
FPM-0E/E-AC026M-39/45 FPM-0E/E-AC026M-39/45: CTO-FIBER PATCHCO EA B  $           208.13 31.0%  $              143.61 N/A N/A
FPM-0E/E-AC028M-25/39 FPM-0E/E-AC028M-25/39: CTO-FIBER PATCHCO EA B  $           216.24 31.0%  $              149.21 N/A N/A
FPM-0E/E-AC028M-39/39 FPM-0E/E-AC028M-39/39: CTO-FIBER PATCHCO EA B  $           216.24 31.0%  $              149.21 N/A N/A
FPM-0E/E-AC028M-39/60 FPM-0E/E-AC028M-39/60: CTO-FIBER PATCHCO EA B  $           216.24 31.0%  $              149.21 N/A N/A
FPM-0E/E-AC030M FPM-0E/E-AC030M: CTO-FIBER PATCHCORDS EA B  $           224.38 31.0%  $              154.82 N/A N/A
FPM-0E/E-AC030M-25/25 FPM-0E/E-AC030M-25/25: CTO-FIBER PATCHCO EA B  $           224.38 31.0%  $              154.82 N/A N/A
FPM-0E/E-AC030M-36/36 FPM-0E/E-AC030M-36/36: CTO-FIBER PATCHCO EA B  $           224.38 31.0%  $              154.82 N/A N/A
FPM-0E/E-AC030M-39/39 FPM-0E/E-AC030M-39/39: CTO-FIBER PATCHCO EA B  $           224.38 31.0%  $              154.82 N/A N/A
FPM-0E/E-AC030M-39/60 FPM-0E/E-AC030M-39/60: CTO-FIBER PATCHCO EA B  $           224.38 31.0%  $              154.82 N/A N/A
FPM-0E/E-AC031M-30/30 FPM-0E/E-AC031M-30/30: CTO-FIBER PATCHCO EA B  $           228.43 31.0%  $              157.62 N/A N/A
FPM-0E/E-AC033M-39/39 FPM-0E/E-AC033M-39/39: CTO-FIBER PATCHCO EA B  $           236.55 31.0%  $              163.22 N/A N/A
FPM-0E/E-AC034M-25/39 FPM-0E/E-AC034M-25/39: CTO-FIBER PATCHCO EA B  $           240.63 31.0%  $              166.03 N/A N/A
FPM-0E/E-AC035M-39/60 FPM-0E/E-AC035M-39/60: CTO-FIBER PATCHCO EA B  $           244.68 31.0%  $              168.83 N/A N/A
FPM-0E/E-AC036M-25/39 FPM-0E/E-AC036M-25/39: CTO-FIBER PATCHCO EA B  $           248.74 31.0%  $              171.63 N/A N/A
FPM-0E/E-AC037M-39/39 FPM-0E/E-AC037M-39/39: CTO-FIBER PATCHCO EA B  $           252.80 31.0%  $              174.43 N/A N/A
FPM-0E/E-AC038M-39/60 FPM-0E/E-AC038M-39/60: CTO-FIBER PATCHCO EA B  $           256.87 31.0%  $              177.24 N/A N/A
FPM-0E/E-AC058M-39/39 FPM-0E/E-AC058M-39/39: CTO-FIBER PATCHCO EA B  $           338.12 31.0%  $              233.30 N/A N/A
FPM-0E/E-AC064M-39/39 FPM-0E/E-AC064M-39/39: CTO-FIBER PATCHCO EA B  $           362.49 31.0%  $              250.12 N/A N/A
FPM-0E/E-AC065M-39/60 FPM-0E/E-AC065M-39/60: CTO-FIBER PATCHCO EA B  $           366.54 31.0%  $              252.91 N/A N/A
FPM-0E/E-AC070M-39/39 FPM-0E/E-AC070M-39/39: CTO-FIBER PATCHCO EA B  $           386.87 31.0%  $              266.94 N/A N/A
FPM-0E/E-AC088M-39/39 FPM-0E/E-AC088M-39/39: CTO-FIBER PATCHCO EA B  $           459.98 31.0%  $              317.39 N/A N/A
FPM-0E/E-AC091M-39/39 FPM-0E/E-AC091M-39/39: CTO-FIBER PATCHCO EA B  $           472.17 31.0%  $              325.80 N/A N/A
FPM-0E/E-AC092M-25/39 FPM-0E/E-AC092M-25/39: CTO-FIBER PATCHCO EA B  $           476.23 31.0%  $              328.60 N/A N/A
FPM-0E/E-AD014M FPM-0E/E-AD014M: CTO-FIBER PATCHCORDS EA B  $        1,512.57 31.0%  $           1,043.67 N/A N/A
FPM-0E/E-AD020M-24/24 FPM-0E/E-AD020M-24/24: CTO-FIBER PATCHCO EA B  $        1,633.68 31.0%  $           1,127.24 N/A N/A
FPM-0E/E-AD072M FPM-0E/E-AD072M: CTO-FIBER PATCHCORDS EA B  $        2,683.39 31.0%  $           1,851.54 N/A N/A
FPM-0E/E-AF006M-25/25 FPM-0E/E-AF006M-25/25: CTO-FIBER PATCHCO EA B  $           684.36 31.0%  $              472.21 N/A N/A
FPM-0E/E-AF007M-25/25 FPM-0E/E-AF007M-25/25: CTO-FIBER PATCHCO EA B  $           695.91 31.0%  $              480.18 N/A N/A
FPM-0E/E-AF008M-25/25 FPM-0E/E-AF008M-25/25: CTO-FIBER PATCHCO EA B  $           707.47 31.0%  $              488.15 N/A N/A
FPM-0E/E-AF008M-25/39 FPM-0E/E-AF008M-25/39: CTO-FIBER PATCHCO EA B  $           707.47 31.0%  $              488.15 N/A N/A
FPM-0E/E-AF009M-25/25 FPM-0E/E-AF009M-25/25: CTO-FIBER PATCHCO EA B  $           719.03 31.0%  $              496.13 N/A N/A
FPM-0E/E-AF010M-25/25 FPM-0E/E-AF010M-25/25: CTO-FIBER PATCHCO EA B  $           730.61 31.0%  $              504.12 N/A N/A
FPM-0E/E-AF012M-25/25 FPM-0E/E-AF012M-25/25: CTO-FIBER PATCHCO EA B  $           753.72 31.0%  $              520.07 N/A N/A
FPM-0E/E-AF014M-25/25 FPM-0E/E-AF014M-25/25: CTO-FIBER PATCHCO EA B  $           776.85 31.0%  $              536.03 N/A N/A
FPM-0E/E-AN002M-25/25 FPM-0E/E-AN002M-25/25: CTO-FIBER PATCHCO EA B  $           214.24 31.0%  $              147.83 N/A N/A
FPM-0E/E-AN007M-25/25 FPM-0E/E-AN007M-25/25: CTO-FIBER PATCHCO EA B  $           237.38 31.0%  $              163.79 N/A N/A
FPM-0E/E-AN007M-30/30 FPM-0E/E-AN007M-30/30: CTO-FIBER PATCHCO EA B  $           237.38 31.0%  $              163.79 N/A N/A
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FPM-0E/E-AN008M-30/30 FPM-0E/E-AN008M-30/30: CTO-FIBER PATCHCO EA B  $           241.99 31.0%  $              166.97 N/A N/A
FPM-0E/E-AN008M-VE/30 FPM-0E/E-AN008M-VE/30: CTO-FIBER PATCHCO EA B  $           241.99 31.0%  $              166.97 N/A N/A
FPM-0E/E-AN009M FPM-0E/E-AN009M: CTO-FIBER PATCHCORDS EA B  $           246.62 31.0%  $              170.17 N/A N/A
FPM-0E/E-AN009M-25/25 FPM-0E/E-AN009M-25/25: CTO-FIBER PATCHCO EA B  $           246.62 31.0%  $              170.17 N/A N/A
FPM-0E/E-AN009M-30/30 FPM-0E/E-AN009M-30/30: CTO-FIBER PATCHCO EA B  $           246.62 31.0%  $              170.17 N/A N/A
FPM-0E/E-AN010M FPM-0E/E-AN010M: CTO-FIBER PATCHCORDS EA B  $           251.24 31.0%  $              173.36 N/A N/A
FPM-0E/E-AN010M-25/39 FPM-0E/E-AN010M-25/39: CTO-FIBER PATCHCO EA B  $           251.24 31.0%  $              173.36 N/A N/A
FPM-0E/E-AN010M-30/30 FPM-0E/E-AN010M-30/30: CTO-FIBER PATCHCO EA B  $           251.24 31.0%  $              173.36 N/A N/A
FPM-0E/E-AN010M-39/60 FPM-0E/E-AN010M-39/60: CTO-FIBER PATCHCO EA B  $           251.24 31.0%  $              173.36 N/A N/A
FPM-0E/E-AN011M FPM-0E/E-AN011M: CTO-FIBER PATCHCORDS EA B  $           255.87 31.0%  $              176.55 N/A N/A
FPM-0E/E-AN011M-30/30 FPM-0E/E-AN011M-30/30: CTO-FIBER PATCHCO EA B  $           255.87 31.0%  $              176.55 N/A N/A
FPM-0E/E-AN012M FPM-0E/E-AN012M: CTO-FIBER PATCHCORDS EA B  $           260.49 31.0%  $              179.74 N/A N/A
FPM-0E/E-AN012M-39/60 FPM-0E/E-AN012M-39/60: CTO-FIBER PATCHCO EA B  $           260.49 31.0%  $              179.74 N/A N/A
FPM-0E/E-AN012M-60/39 FPM-0E/E-AN012M-60/39: CTO-FIBER PATCHCO EA B  $           260.49 31.0%  $              179.74 N/A N/A
FPM-0E/E-AN013M-60/39 FPM-0E/E-AN013M-60/39: CTO-FIBER PATCHCO EA B  $           265.12 31.0%  $              182.93 N/A N/A
FPM-0E/E-AN013M-VB/60 FPM-0E/E-AN013M-VB/60: CTO-FIBER PATCHCO EA B  $           265.12 31.0%  $              182.93 N/A N/A
FPM-0E/E-AN014M-25/39 FPM-0E/E-AN014M-25/39: CTO-FIBER PATCHCO EA B  $           269.74 31.0%  $              186.12 N/A N/A
FPM-0E/E-AN014M-39/60 FPM-0E/E-AN014M-39/60: CTO-FIBER PATCHCO EA B  $           269.74 31.0%  $              186.12 N/A N/A
FPM-0E/E-AN014M-60/39 FPM-0E/E-AN014M-60/39: CTO-FIBER PATCHCO EA B  $           269.74 31.0%  $              186.12 N/A N/A
FPM-0E/E-AN015M FPM-0E/E-AN015M: CTO-FIBER PATCHCORDS EA B  $           274.37 31.0%  $              189.32 N/A N/A
FPM-0E/E-AN016M-30/30 FPM-0E/E-AN016M-30/30: CTO-FIBER PATCHCO EA B  $           278.99 31.0%  $              192.50 N/A N/A
FPM-0E/E-AN016M-39/39 FPM-0E/E-AN016M-39/39: CTO-FIBER PATCHCO EA B  $           278.99 31.0%  $              192.50 N/A N/A
FPM-0E/E-AN016M-39/60 FPM-0E/E-AN016M-39/60: CTO-FIBER PATCHCO EA B  $           278.99 31.0%  $              192.50 N/A N/A
FPM-0E/E-AN016M-60/39 FPM-0E/E-AN016M-60/39: CTO-FIBER PATCHCO EA B  $           278.99 31.0%  $              192.50 N/A N/A
FPM-0E/E-AN017M FPM-0E/E-AN017M: CTO-FIBER PATCHCORDS EA B  $           283.62 31.0%  $              195.70 N/A N/A
FPM-0E/E-AN018M FPM-0E/E-AN018M: CTO-FIBER PATCHCORDS EA B  $           288.24 31.0%  $              198.89 N/A N/A
FPM-0E/E-AN018M-39/60 FPM-0E/E-AN018M-39/60: CTO-FIBER PATCHCO EA B  $           288.24 31.0%  $              198.89 N/A N/A
FPM-0E/E-AN020M FPM-0E/E-AN020M: CTO-FIBER PATCHCORDS EA B  $           297.49 31.0%  $              205.27 N/A N/A
FPM-0E/E-AN020M-30/30 FPM-0E/E-AN020M-30/30: CTO-FIBER PATCHCO EA B  $           297.49 31.0%  $              205.27 N/A N/A
FPM-0E/E-AN020M-39/60 FPM-0E/E-AN020M-39/60: CTO-FIBER PATCHCO EA B  $           297.49 31.0%  $              205.27 N/A N/A
FPM-0E/E-AN021M FPM-0E/E-AN021M: CTO-FIBER PATCHCORDS EA B  $           302.12 31.0%  $              208.46 N/A N/A
FPM-0E/E-AN021M-25/25 FPM-0E/E-AN021M-25/25: CTO-FIBER PATCHCO EA B  $           302.12 31.0%  $              208.46 N/A N/A
FPM-0E/E-AN022M-25/25 FPM-0E/E-AN022M-25/25: CTO-FIBER PATCHCO EA B  $           306.74 31.0%  $              211.65 N/A N/A
FPM-0E/E-AN022M-25/39 FPM-0E/E-AN022M-25/39: CTO-FIBER PATCHCO EA B  $           306.74 31.0%  $              211.65 N/A N/A
FPM-0E/E-AN022M-39/39 FPM-0E/E-AN022M-39/39: CTO-FIBER PATCHCO EA B  $           306.74 31.0%  $              211.65 N/A N/A
FPM-0E/E-AN022M-39/60 FPM-0E/E-AN022M-39/60: CTO-FIBER PATCHCO EA B  $           306.74 31.0%  $              211.65 N/A N/A
FPM-0E/E-AN023M FPM-0E/E-AN023M: CTO-FIBER PATCHCORDS EA B  $           311.37 31.0%  $              214.85 N/A N/A
FPM-0E/E-AN023M-39/25 FPM-0E/E-AN023M-39/25: CTO-FIBER PATCHCO EA B  $           311.37 31.0%  $              214.85 N/A N/A
FPM-0E/E-AN024M-25/39 FPM-0E/E-AN024M-25/39: CTO-FIBER PATCHCO EA B  $           315.99 31.0%  $              218.03 N/A N/A
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FPM-0E/E-AN024M-39/60 FPM-0E/E-AN024M-39/60: CTO-FIBER PATCHCO EA B  $           315.99 31.0%  $              218.03 N/A N/A
FPM-0E/E-AN025M FPM-0E/E-AN025M: CTO-FIBER PATCHCORDS EA B  $           320.62 31.0%  $              221.23 N/A N/A
FPM-0E/E-AN026M-39/60 FPM-0E/E-AN026M-39/60: CTO-FIBER PATCHCO EA B  $           325.24 31.0%  $              224.42 N/A N/A
FPM-0E/E-AN028M-25/39 FPM-0E/E-AN028M-25/39: CTO-FIBER PATCHCO EA B  $           334.49 31.0%  $              230.80 N/A N/A
FPM-0E/E-AN029M-39/25 FPM-0E/E-AN029M-39/25: CTO-FIBER PATCHCO EA B  $           339.12 31.0%  $              233.99 N/A N/A
FPM-0E/E-AN029M-39/39 FPM-0E/E-AN029M-39/39: CTO-FIBER PATCHCO EA B  $           339.12 31.0%  $              233.99 N/A N/A
FPM-0E/E-AN030M FPM-0E/E-AN030M: CTO-FIBER PATCHCORDS EA B  $           221.18 31.0%  $              152.61 N/A N/A
FPM-0E/E-AN030M-25/39 FPM-0E/E-AN030M-25/39: CTO-FIBER PATCHCO EA B  $           343.74 31.0%  $              237.18 N/A N/A
FPM-0E/E-AN031M-39/39 FPM-0E/E-AN031M-39/39: CTO-FIBER PATCHCO EA B  $           348.37 31.0%  $              240.38 N/A N/A
FPM-0E/E-AN032M-25/25 FPM-0E/E-AN032M-25/25: CTO-FIBER PATCHCO EA B  $           352.99 31.0%  $              243.56 N/A N/A
FPM-0E/E-AN032M-25/39 FPM-0E/E-AN032M-25/39: CTO-FIBER PATCHCO EA B  $           352.99 31.0%  $              243.56 N/A N/A
FPM-0E/E-AN032M-39/60 FPM-0E/E-AN032M-39/60: CTO-FIBER PATCHCO EA B  $           352.99 31.0%  $              243.56 N/A N/A
FPM-0E/E-AN035M FPM-0E/E-AN035M: CTO-FIBER PATCHCORDS EA B  $           366.87 31.0%  $              253.14 N/A N/A
FPM-0E/E-AN039M-25/60 FPM-0E/E-AN039M-25/60: CTO-FIBER PATCHCO EA B  $           385.37 31.0%  $              265.91 N/A N/A
FPM-0E/E-AN040M-39/60 FPM-0E/E-AN040M-39/60: CTO-FIBER PATCHCO EA B  $           389.98 31.0%  $              269.09 N/A N/A
FPM-0E/E-AN046M-39/60 FPM-0E/E-AN046M-39/60: CTO-FIBER PATCHCO EA B  $           417.73 31.0%  $              288.23 N/A N/A
FPM-0E/E-AN049M FPM-0E/E-AN049M: CTO-FIBER PATCHCORDS EA B  $           431.62 31.0%  $              297.82 N/A N/A
FPM-0E/E-AN050M-25/39 FPM-0E/E-AN050M-25/39: CTO-FIBER PATCHCO EA B  $           436.23 31.0%  $              301.00 N/A N/A
FPM-0E/E-AN055M FPM-0E/E-AN055M: CTO-FIBER PATCHCORDS EA B  $           459.37 31.0%  $              316.97 N/A N/A
FPM-0E/E-AN056M-30/30 FPM-0E/E-AN056M-30/30: CTO-FIBER PATCHCO EA B  $           463.98 31.0%  $              320.15 N/A N/A
FPM-0E/E-AN061M FPM-0E/E-AN061M: CTO-FIBER PATCHCORDS EA B  $           487.12 31.0%  $              336.11 N/A N/A
FPM-0E/E-AN063M FPM-0E/E-AN063M: CTO-FIBER PATCHCORDS EA B  $           496.36 31.0%  $              342.49 N/A N/A
FPM-0E/E-AR007M-25/60 FPM-0E/E-AR007M-25/60: CTO-FIBER PATCHCO EA B  $           355.62 31.0%  $              245.38 N/A N/A
FPM-0E/E-AR010M-30/30 FPM-0E/E-AR010M-30/30: CTO-FIBER PATCHCO EA B  $           376.24 31.0%  $              259.61 N/A N/A
FPM-0E/E-AR010M-39/60 FPM-0E/E-AR010M-39/60: CTO-FIBER PATCHCO EA B  $           376.24 31.0%  $              259.61 N/A N/A
FPM-0E/E-AR016M-39/60 FPM-0E/E-AR016M-39/60: CTO-FIBER PATCHCO EA B  $           417.48 31.0%  $              288.06 N/A N/A
FPM-0E/E-AR018M-39/60 FPM-0E/E-AR018M-39/60: CTO-FIBER PATCHCO EA B  $           431.23 31.0%  $              297.55 N/A N/A
FPM-0E/E-AR024M-25/60 FPM-0E/E-AR024M-25/60: CTO-FIBER PATCHCO EA B  $           472.48 31.0%  $              326.01 N/A N/A
FPM-0E/E-AR042M-25/39 FPM-0E/E-AR042M-25/39: CTO-FIBER PATCHCO EA B  $           596.23 31.0%  $              411.40 N/A N/A
FPM-0E/E-AR042M-39/25 FPM-0E/E-AR042M-39/25: CTO-FIBER PATCHCO EA B  $           596.23 31.0%  $              411.40 N/A N/A
FPM-0E/E-AR044M-25/39 FPM-0E/E-AR044M-25/39: CTO-FIBER PATCHCO EA B  $           609.98 31.0%  $              420.89 N/A N/A
FPM-0E/E-AR050M-25/39 FPM-0E/E-AR050M-25/39: CTO-FIBER PATCHCO EA B  $           651.22 31.0%  $              449.34 N/A N/A
FPM-0E/E-AS006M-30/30 FPM-0E/E-AS006M-30/30: CTO-FIBER PATCHCO EA B  $           458.73 31.0%  $              316.52 N/A N/A
FPM-0E/E-AS007M-25/25 FPM-0E/E-AS007M-25/25: CTO-FIBER PATCHCO EA B  $           466.87 31.0%  $              322.14 N/A N/A
FPM-0E/E-AS007M-30/30 FPM-0E/E-AS007M-30/30: CTO-FIBER PATCHCO EA B  $           466.87 31.0%  $              322.14 N/A N/A
FPM-0E/E-AS008M-30/30 FPM-0E/E-AS008M-30/30: CTO-FIBER PATCHCO EA B  $           474.98 31.0%  $              327.74 N/A N/A
FPM-0E/E-AS009M-30/30 FPM-0E/E-AS009M-30/30: CTO-FIBER PATCHCO EA B  $           483.12 31.0%  $              333.35 N/A N/A
FPM-0E/E-AS010M-30/30 FPM-0E/E-AS010M-30/30: CTO-FIBER PATCHCO EA B  $           491.23 31.0%  $              338.95 N/A N/A
FPM-0E/E-AS011M-30/30 FPM-0E/E-AS011M-30/30: CTO-FIBER PATCHCO EA B  $           499.36 31.0%  $              344.56 N/A N/A
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FPM-0E/E-AS013M-30/30 FPM-0E/E-AS013M-30/30: CTO-FIBER PATCHCO EA B  $           515.61 31.0%  $              355.77 N/A N/A
FPM-0E/E-AS016M-30/30 FPM-0E/E-AS016M-30/30: CTO-FIBER PATCHCO EA B  $           539.98 31.0%  $              372.59 N/A N/A
FPM-0E/E-AT007M-25/25 FPM-0E/E-AT007M-25/25: CTO-FIBER PATCHCO EA B  $        1,352.45 31.0%  $              933.19 N/A N/A
FPM-0E/E-AT007M-25/60 FPM-0E/E-AT007M-25/60: CTO-FIBER PATCHCO EA B  $        1,352.45 31.0%  $              933.19 N/A N/A
FPM-0E/E-AT008M-25/25 FPM-0E/E-AT008M-25/25: CTO-FIBER PATCHCO EA B  $        1,369.95 31.0%  $              945.27 N/A N/A
FPM-0E/E-AT010M-25/25 FPM-0E/E-AT010M-25/25: CTO-FIBER PATCHCO EA B  $        1,404.94 31.0%  $              969.41 N/A N/A
FPM-0E/E-AT015M-25/25 FPM-0E/E-AT015M-25/25: CTO-FIBER PATCHCO EA B  $        1,492.44 31.0%  $           1,029.78 N/A N/A
FPM-0E/E-BK010M-38/38 FPM-0E/E-BK010M-38/38: CTO-FIBER PATCHCO EA B  $        3,347.37 31.0%  $           2,309.69 N/A N/A
FPM-0E/E-D001M FPM-0E/E-D001M: C/A 4FBR ASC/ASC 1M EA B  $           208.74 31.0%  $              144.03 N/A N/A
FPM-0E/E-D003M FPM-0E/E-D003M: CTO-FIBER PATCHCORDS EA B  $           216.24 31.0%  $              149.21 N/A N/A
FPM-0E/E-D020M FPM-0E/E-D020M: CTO-FIBER PATCHCORDS EA B  $           279.99 31.0%  $              193.19 N/A N/A
FPM-0E/E-E030M FPM-0E/E-E030M: CTO-FIBER PATCHCORDS EA B  $           476.23 31.0%  $              328.60 N/A N/A
FPM-0E/E-F001M FPM-0E/E-F001M: SM 1.7MM 12F PC EA B  $           624.98 31.0%  $              431.24 N/A N/A
FPM-0E/E-F003M FPM-0E/E-F003M: CTO-FIBER PATCHCORDS EA B  $           644.97 31.0%  $              445.03 N/A N/A
FPM-0E/E-F020M FPM-0E/E-F020M: CTO-FIBER PATCHCORDS EA B  $           814.97 31.0%  $              562.33 N/A N/A
FPM-0E/E-F030M FPM-0E/E-F030M: CTO-FIBER PATCHCORDS EA B  $           914.96 31.0%  $              631.32 N/A N/A
FPM-0E/E-H010M FPM-0E/E-H010M: CTO-FIBER PATCHCORDS EA B  $           382.48 31.0%  $              263.91 N/A N/A
FPM-0E/E-H020M FPM-0E/E-H020M: CTO-FIBER PATCHCORDS EA B  $           457.48 31.0%  $              315.66 N/A N/A
FPM-0E/E-H030M FPM-0E/E-H030M: CTO-FIBER PATCHCORDS EA B  $           532.48 31.0%  $              367.41 N/A N/A
FPM-0E/E-H040M FPM-0E/E-H040M: CTO-FIBER PATCHCORDS EA B  $           607.48 31.0%  $              419.16 N/A N/A
FPM-0E/E-H050M FPM-0E/E-H050M: CTO-FIBER PATCHCORDS EA B  $           682.47 31.0%  $              470.90 N/A N/A
FPM-0E/E-H060M FPM-0E/E-H060M: CTO-FIBER PATCHCORDS EA B  $           757.47 31.0%  $              522.65 N/A N/A
FPM-0E/E-H070M FPM-0E/E-H070M: CTO-FIBER PATCHCORDS EA B  $           832.47 31.0%  $              574.40 N/A N/A
FPM-0E/E-H080M FPM-0E/E-H080M: CTO-FIBER PATCHCORDS EA B  $           907.46 31.0%  $              626.15 N/A N/A
FPM-0E/E-H090M FPM-0E/E-H090M: CTO-FIBER PATCHCORDS EA B  $           982.46 31.0%  $              677.90 N/A N/A
FPM-0E/E-H100M FPM-0E/E-H100M: CTO-FIBER PATCHCORDS EA B  $        1,057.46 31.0%  $              729.65 N/A N/A
FPM-0E/E-M010M FPM-0E/E-M010M: CTO-FIBER PATCHCORDS EA B  $           677.47 31.0%  $              467.45 N/A N/A
FPM-0E/E-N005M FPM-0E/E-N005M: CTO-FIBER PATCHCORDS EA B  $           459.98 31.0%  $              317.39 N/A N/A
FPM-0E/E-W007M-18/18 FPM-0E/E-W007M-18/18: CTO-FIBER PATCHCOR EA B  $           222.49 31.0%  $              153.52 N/A N/A
FPM-0E/K-AC022M-25/39 FPM-0E/K-AC022M-25/39: CTO-FIBER PATCHCO EA B  $           187.38 31.0%  $              129.29 N/A N/A
FPM-0E/K-AC024M-60/39 FPM-0E/K-AC024M-60/39: CTO-FIBER PATCHCO EA B  $           195.49 31.0%  $              134.89 N/A N/A
FPM-0E/K-AD007M FPM-0E/K-AD007M: CTO-FIBER PATCHCORDS EA B  $        1,317.26 31.0%  $              908.91 N/A N/A
FPM-0E/K-AD008M FPM-0E/K-AD008M: CTO-FIBER PATCHCORDS EA B  $        1,337.45 31.0%  $              922.84 N/A N/A
FPM-0E/K-AD008M-99/42 FPM-0E/K-AD008M-99/42: CTO-FIBER PATCHCO EA B  $        1,337.45 31.0%  $              922.84 N/A N/A
FPM-0E/K-AH014M-236/118 FPM-0E/K-AH014M-236/118: SM 1.7MM 8F PC EA B  $           638.05 31.0%  $              440.25 N/A N/A
FPM-0E/K-AN010M-60/VF FPM-0E/K-AN010M-60/VF: CTO-FIBER PATCHCO EA B  $           242.24 31.0%  $              167.15 N/A N/A
FPM-0E/K-AN011M-60/VF FPM-0E/K-AN011M-60/VF: CTO-FIBER PATCHCO EA B  $           246.87 31.0%  $              170.34 N/A N/A
FPM-0E/K-AN013M-60/VF FPM-0E/K-AN013M-60/VF: CTO-FIBER PATCHCO EA B  $           256.12 31.0%  $              176.72 N/A N/A
FPM-0E/K-AN015M-60/VF FPM-0E/K-AN015M-60/VF: CTO-FIBER PATCHCO EA B  $           265.37 31.0%  $              183.11 N/A N/A
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FPM-0E/K-AN016M-25/39 FPM-0E/K-AN016M-25/39: CTO-FIBER PATCHCO EA B  $           269.99 31.0%  $              186.29 N/A N/A
FPM-0E/K-AN016M-60/VF FPM-0E/K-AN016M-60/VF: CTO-FIBER PATCHCO EA B  $           269.99 31.0%  $              186.29 N/A N/A
FPM-0E/K-AN017M-60/VF FPM-0E/K-AN017M-60/VF: CTO-FIBER PATCHCO EA B  $           274.62 31.0%  $              189.49 N/A N/A
FPM-0E/K-AN019M-60/VF FPM-0E/K-AN019M-60/VF: CTO-FIBER PATCHCO EA B  $           283.87 31.0%  $              195.87 N/A N/A
FPM-0E/K-AN020M-25/39 FPM-0E/K-AN020M-25/39: CTO-FIBER PATCHCO EA B  $           288.49 31.0%  $              199.06 N/A N/A
FPM-0E/K-AN020M-60/VF FPM-0E/K-AN020M-60/VF: CTO-FIBER PATCHCO EA B  $           288.49 31.0%  $              199.06 N/A N/A
FPM-0E/K-AN021M-25/39 FPM-0E/K-AN021M-25/39: CTO-FIBER PATCHCO EA B  $           293.12 31.0%  $              202.25 N/A N/A
FPM-0E/K-AN021M-60/VF FPM-0E/K-AN021M-60/VF: CTO-FIBER PATCHCO EA B  $           293.12 31.0%  $              202.25 N/A N/A
FPM-0E/K-AN022M-25/39 FPM-0E/K-AN022M-25/39: CTO-FIBER PATCHCO EA B  $           297.74 31.0%  $              205.44 N/A N/A
FPM-0E/K-AN023M-25/39 FPM-0E/K-AN023M-25/39: CTO-FIBER PATCHCO EA B  $           302.37 31.0%  $              208.64 N/A N/A
FPM-0E/K-AN023M-60/VF FPM-0E/K-AN023M-60/VF: CTO-FIBER PATCHCO EA B  $           302.37 31.0%  $              208.64 N/A N/A
FPM-0E/K-AN025M-18/39 FPM-0E/K-AN025M-18/39: CTO-FIBER PATCHCO EA B  $           311.62 31.0%  $              215.02 N/A N/A
FPM-0E/K-AN030M-60/VF FPM-0E/K-AN030M-60/VF: CTO-FIBER PATCHCO EA B  $           334.74 31.0%  $              230.97 N/A N/A
FPM-0E/K-AS022M-25/39 FPM-0E/K-AS022M-25/39: CTO-FIBER PATCHCO EA B  $           570.73 31.0%  $              393.80 N/A N/A
FPM-0E/K-AT013M-NG/50 FPM-0E/K-AT013M-NG/50: 24F,ASC.9MM,LC2MM EA B  $        1,403.44 31.0%  $              968.37 N/A N/A
FPM-0E/K-AT030M-36/99 FPM-0E/K-AT030M-36/99: CTO-FIBER PATCHCO EA B  $        1,700.93 31.0%  $           1,173.64 N/A N/A
FPM-0E/K-AT031M-NG/50 FPM-0E/K-AT031M-NG/50: 24F,ASC.9MM,LC2MM EA B  $        1,718.43 31.0%  $           1,185.72 N/A N/A
FPM-0E/K-D001M FPM-0E/K-D001M: C/A 4FBR APSC/LC 1M EA B  $           199.74 31.0%  $              137.82 N/A N/A
FPM-0E/K-D003M FPM-0E/K-D003M: CTO-FIBER PATCHCORDS EA B  $           207.24 31.0%  $              143.00 N/A N/A
FPM-0E/K-D020M FPM-0E/K-D020M: CTO-FIBER PATCHCORDS EA B  $           270.99 31.0%  $              186.98 N/A N/A
FPM-0E/K-F001M FPM-0E/K-F001M: SM 1.7MM 12F PC EA B  $           597.98 31.0%  $              412.61 N/A N/A
FPM-0E/K-F003M FPM-0E/K-F003M: CTO-FIBER PATCHCORDS EA B  $           617.98 31.0%  $              426.41 N/A N/A
FPM-0E/K-F006M FPM-0E/K-F006M: CTO-FIBER PATCHCORDS EA B  $           647.97 31.0%  $              447.10 N/A N/A
FPM-0E/K-F006M-24/36 FPM-0E/K-F006M-24/36: CTO-FIBER PATCHCOR EA B  $           647.97 31.0%  $              447.10 N/A N/A
FPM-0E/K-F007M-140/48 FPM-0E/K-F007M-140/48: C/A 12F 1.7MM EA B  $           723.78 31.0%  $              499.41 N/A N/A
FPM-0E/K-F014M-236/118 FPM-0E/K-F014M-236/118: SM 1.7MM 12F PC EA B  $           928.81 31.0%  $              640.88 N/A N/A
FPM-0E/K-F020M FPM-0E/K-F020M: CTO-FIBER PATCHCORDS EA B  $           787.97 31.0%  $              543.70 N/A N/A
FPM-0E/K-N005M FPM-0E/K-N005M: CTO-FIBER PATCHCORDS EA B  $           441.98 31.0%  $              304.97 N/A N/A
FPM-0E/K-N008M FPM-0E/K-N008M: CTO-FIBER PATCHCORDS EA B  $           471.98 31.0%  $              325.67 N/A N/A
FPM-0E/K-N012M FPM-0E/K-N012M: CTO-FIBER PATCHCORDS EA B  $           511.98 31.0%  $              353.27 N/A N/A
FPM-0E/K-N016M FPM-0E/K-N016M: CTO-FIBER PATCHCORDS EA B  $           551.98 31.0%  $              380.87 N/A N/A
FPM-0E/K-N020M FPM-0E/K-N020M: CTO-FIBER PATCHCORDS EA B  $           591.98 31.0%  $              408.47 N/A N/A
FPM-0E/K-N024M FPM-0E/K-N024M: CTO-FIBER PATCHCORDS EA B  $           631.97 31.0%  $              436.06 N/A N/A
FPM-0E/K-P008M-NG/60 FPM-0E/K-P008M-NG/60: 6F,ASC.9MM,LC2MM EA B  $           318.99 31.0%  $              220.10 N/A N/A
FPM-0E/K-P014M-NG/60 FPM-0E/K-P014M-NG/60: 6F,ASC.9MM,LC2MM EA B  $           337.74 31.0%  $              233.04 N/A N/A
FPM-0K/0-FC050M-79 FPM-0K/0-FC050M-79: F/O 12-FIBER ASSE EA B  $           899.19 31.0%  $              620.44 N/A N/A
FPM-0K/0-M001.4M FPM-0K/0-M001.4M: CTO-FIBER PATCHCORDS EA B  $           289.24 31.0%  $              199.58 N/A N/A
FPM-0K/0-M003.5M FPM-0K/0-M003.5M: CTO-FIBER PATCHCORDS EA B  $           302.37 31.0%  $              208.64 N/A N/A
FPM-0K/0-M003M FPM-0K/0-M003M: CTO-FIBER PATCHCORDS EA B  $           299.24 31.0%  $              206.48 N/A N/A
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FPM-0K/0-M003M-13 FPM-0K/0-M003M-13: CTO-FIBER PATCHCORDS EA B  $           299.24 31.0%  $              206.48 N/A N/A
FPM-0K/0-M004.1M-36 FPM-0K/0-M004.1M-36: CTO-FIBER PATCHCORD EA B  $           306.12 31.0%  $              211.22 N/A N/A
FPM-0K/0-M006.17M FPM-0K/0-M006.17M: CTO-FIBER PATCHCORDS EA B  $           319.04 31.0%  $              220.14 N/A N/A
FPM-0K/0-M006.17M-46 FPM-0K/0-M006.17M-46: CTO-FIBER PATCHCOR EA B  $           319.04 31.0%  $              220.14 N/A N/A
FPM-0K/0-M006.57M-62 FPM-0K/0-M006.57M-62: CTO-FIBER PATCHCOR EA B  $           321.54 31.0%  $              221.86 N/A N/A
FPM-0K/0-P004.1M-36 FPM-0K/0-P004.1M-36: CTO-FIBER PATCHCORD EA B  $           153.05 31.0%  $              105.60 N/A N/A
FPM-0K/0-P005M-40 FPM-0K/0-P005M-40: CTO-FIBER PATCHCORDS EA B  $           155.88 31.0%  $              107.56 N/A N/A
FPM-0K/0-Y004M-36 FPM-0K/0-Y004M-36: CTO-FIBER PATCHCORDS EA B  $           310.49 31.0%  $              214.24 N/A N/A
FPM-0K/7-AN004M-VF/30 FPM-0K/7-AN004M-VF/30: CTO-FIBER PATCHCO EA B  $           205.49 31.0%  $              141.79 N/A N/A
FPM-0K/7-AN006M-VF/30 FPM-0K/7-AN006M-VF/30: CTO-FIBER PATCHCO EA B  $           214.74 31.0%  $              148.17 N/A N/A
FPM-0K/7-AN006M-VF/60 FPM-0K/7-AN006M-VF/60: CTO-FIBER PATCHCO EA B  $           214.74 31.0%  $              148.17 N/A N/A
FPM-0K/7-AN007M-VF/60 FPM-0K/7-AN007M-VF/60: CTO-FIBER PATCHCO EA B  $           219.38 31.0%  $              151.37 N/A N/A
FPM-0K/7-AN008M-VF/30 FPM-0K/7-AN008M-VF/30: CTO-FIBER PATCHCO EA B  $           223.99 31.0%  $              154.55 N/A N/A
FPM-0K/7-AN008M-VF/60 FPM-0K/7-AN008M-VF/60: CTO-FIBER PATCHCO EA B  $           223.99 31.0%  $              154.55 N/A N/A
FPM-0K/7-AN009M-VF/30 FPM-0K/7-AN009M-VF/30: CTO-FIBER PATCHCO EA B  $           228.63 31.0%  $              157.75 N/A N/A
FPM-0K/7-AN009M-VF/60 FPM-0K/7-AN009M-VF/60: CTO-FIBER PATCHCO EA B  $           228.63 31.0%  $              157.75 N/A N/A
FPM-0K/7-AN010M-VF/30 FPM-0K/7-AN010M-VF/30: CTO-FIBER PATCHCO EA B  $           233.24 31.0%  $              160.94 N/A N/A
FPM-0K/7-AN010M-VF/60 FPM-0K/7-AN010M-VF/60: CTO-FIBER PATCHCO EA B  $           233.24 31.0%  $              160.94 N/A N/A
FPM-0K/7-AN011M-VF/30 FPM-0K/7-AN011M-VF/30: CTO-FIBER PATCHCO EA B  $           237.88 31.0%  $              164.14 N/A N/A
FPM-0K/7-AN011M-VF/60 FPM-0K/7-AN011M-VF/60: CTO-FIBER PATCHCO EA B  $           237.88 31.0%  $              164.14 N/A N/A
FPM-0K/7-AN012M-VF/30 FPM-0K/7-AN012M-VF/30: CTO-FIBER PATCHCO EA B  $           242.49 31.0%  $              167.32 N/A N/A
FPM-0K/7-AN012M-VF/60 FPM-0K/7-AN012M-VF/60: CTO-FIBER PATCHCO EA B  $           242.49 31.0%  $              167.32 N/A N/A
FPM-0K/7-AN013M-VF/30 FPM-0K/7-AN013M-VF/30: CTO-FIBER PATCHCO EA B  $           247.12 31.0%  $              170.51 N/A N/A
FPM-0K/7-AN013M-VF/60 FPM-0K/7-AN013M-VF/60: CTO-FIBER PATCHCO EA B  $           247.12 31.0%  $              170.51 N/A N/A
FPM-0K/7-AN014M-VF/30 FPM-0K/7-AN014M-VF/30: CTO-FIBER PATCHCO EA B  $           251.74 31.0%  $              173.70 N/A N/A
FPM-0K/7-AN014M-VF/60 FPM-0K/7-AN014M-VF/60: CTO-FIBER PATCHCO EA B  $           251.74 31.0%  $              173.70 N/A N/A
FPM-0K/7-AN015M-VF/30 FPM-0K/7-AN015M-VF/30: CTO-FIBER PATCHCO EA B  $           256.37 31.0%  $              176.90 N/A N/A
FPM-0K/7-AN015M-VF/60 FPM-0K/7-AN015M-VF/60: CTO-FIBER PATCHCO EA B  $           256.37 31.0%  $              176.90 N/A N/A
FPM-0K/7-AN016M-VF/30 FPM-0K/7-AN016M-VF/30: CTO-FIBER PATCHCO EA B  $           260.99 31.0%  $              180.08 N/A N/A
FPM-0K/7-AN016M-VF/60 FPM-0K/7-AN016M-VF/60: CTO-FIBER PATCHCO EA B  $           260.99 31.0%  $              180.08 N/A N/A
FPM-0K/7-AN017M-VF/30 FPM-0K/7-AN017M-VF/30: CTO-FIBER PATCHCO EA B  $           265.62 31.0%  $              183.28 N/A N/A
FPM-0K/7-AN017M-VF/60 FPM-0K/7-AN017M-VF/60: CTO-FIBER PATCHCO EA B  $           265.62 31.0%  $              183.28 N/A N/A
FPM-0K/7-AN018M-VF/30 FPM-0K/7-AN018M-VF/30: CTO-FIBER PATCHCO EA B  $           270.24 31.0%  $              186.47 N/A N/A
FPM-0K/7-AN018M-VF/60 FPM-0K/7-AN018M-VF/60: CTO-FIBER PATCHCO EA B  $           270.24 31.0%  $              186.47 N/A N/A
FPM-0K/7-AN019M-VF/30 FPM-0K/7-AN019M-VF/30: CTO-FIBER PATCHCO EA B  $           274.87 31.0%  $              189.66 N/A N/A
FPM-0K/7-AN019M-VF/60 FPM-0K/7-AN019M-VF/60: CTO-FIBER PATCHCO EA B  $           274.87 31.0%  $              189.66 N/A N/A
FPM-0K/7-AN020M-VF/30 FPM-0K/7-AN020M-VF/30: CTO-FIBER PATCHCO EA B  $           279.49 31.0%  $              192.85 N/A N/A
FPM-0K/7-AN020M-VF/60 FPM-0K/7-AN020M-VF/60: CTO-FIBER PATCHCO EA B  $           279.49 31.0%  $              192.85 N/A N/A
FPM-0K/7-AN021M-VF/30 FPM-0K/7-AN021M-VF/30: CTO-FIBER PATCHCO EA B  $           284.12 31.0%  $              196.04 N/A N/A
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FPM-0K/7-AN021M-VF/60 FPM-0K/7-AN021M-VF/60: CTO-FIBER PATCHCO EA B  $           284.12 31.0%  $              196.04 N/A N/A
FPM-0K/7-AN022M-VF/30 FPM-0K/7-AN022M-VF/30: CTO-FIBER PATCHCO EA B  $           288.74 31.0%  $              199.23 N/A N/A
FPM-0K/7-AN022M-VF/60 FPM-0K/7-AN022M-VF/60: CTO-FIBER PATCHCO EA B  $           288.74 31.0%  $              199.23 N/A N/A
FPM-0K/7-AN023M-VF/30 FPM-0K/7-AN023M-VF/30: CTO-FIBER PATCHCO EA B  $           293.37 31.0%  $              202.43 N/A N/A
FPM-0K/7-AN023M-VF/60 FPM-0K/7-AN023M-VF/60: CTO-FIBER PATCHCO EA B  $           293.37 31.0%  $              202.43 N/A N/A
FPM-0K/7-AN024M-VF/30 FPM-0K/7-AN024M-VF/30: CTO-FIBER PATCHCO EA B  $           297.99 31.0%  $              205.61 N/A N/A
FPM-0K/7-AN024M-VF/60 FPM-0K/7-AN024M-VF/60: CTO-FIBER PATCHCO EA B  $           297.99 31.0%  $              205.61 N/A N/A
FPM-0K/7-AN025M-VF/30 FPM-0K/7-AN025M-VF/30: CTO-FIBER PATCHCO EA B  $           302.62 31.0%  $              208.81 N/A N/A
FPM-0K/7-AN025M-VF/60 FPM-0K/7-AN025M-VF/60: CTO-FIBER PATCHCO EA B  $           302.62 31.0%  $              208.81 N/A N/A
FPM-0K/7-AN026M-VF/30 FPM-0K/7-AN026M-VF/30: CTO-FIBER PATCHCO EA B  $           307.24 31.0%  $              212.00 N/A N/A
FPM-0K/7-AN026M-VF/60 FPM-0K/7-AN026M-VF/60: CTO-FIBER PATCHCO EA B  $           307.24 31.0%  $              212.00 N/A N/A
FPM-0K/7-AN027M-VF/60 FPM-0K/7-AN027M-VF/60: CTO-FIBER PATCHCO EA B  $           311.87 31.0%  $              215.19 N/A N/A
FPM-0K/7-AN028M-VF/30 FPM-0K/7-AN028M-VF/30: CTO-FIBER PATCHCO EA B  $           316.49 31.0%  $              218.38 N/A N/A
FPM-0K/7-AN028M-VF/60 FPM-0K/7-AN028M-VF/60: CTO-FIBER PATCHCO EA B  $           316.49 31.0%  $              218.38 N/A N/A
FPM-0K/7-AN029M-VF/30 FPM-0K/7-AN029M-VF/30: CTO-FIBER PATCHCO EA B  $           321.12 31.0%  $              221.57 N/A N/A
FPM-0K/7-AN029M-VF/60 FPM-0K/7-AN029M-VF/60: CTO-FIBER PATCHCO EA B  $           321.12 31.0%  $              221.57 N/A N/A
FPM-0K/7-AN030M-VF/30 FPM-0K/7-AN030M-VF/30: CTO-FIBER PATCHCO EA B  $           325.74 31.0%  $              224.76 N/A N/A
FPM-0K/7-AN030M-VF/60 FPM-0K/7-AN030M-VF/60: CTO-FIBER PATCHCO EA B  $           325.74 31.0%  $              224.76 N/A N/A
FPM-0K/7-AN031M-VF/30 FPM-0K/7-AN031M-VF/30: CTO-FIBER PATCHCO EA B  $           330.37 31.0%  $              227.96 N/A N/A
FPM-0K/7-AN031M-VF/60 FPM-0K/7-AN031M-VF/60: CTO-FIBER PATCHCO EA B  $           330.37 31.0%  $              227.96 N/A N/A
FPM-0K/7-AN032M-VF/30 FPM-0K/7-AN032M-VF/30: CTO-FIBER PATCHCO EA B  $           334.99 31.0%  $              231.14 N/A N/A
FPM-0K/7-AN032M-VF/60 FPM-0K/7-AN032M-VF/60: CTO-FIBER PATCHCO EA B  $           334.99 31.0%  $              231.14 N/A N/A
FPM-0K/7-AN033M-VF/30 FPM-0K/7-AN033M-VF/30: CTO-FIBER PATCHCO EA B  $           339.62 31.0%  $              234.34 N/A N/A
FPM-0K/7-AN033M-VF/60 FPM-0K/7-AN033M-VF/60: CTO-FIBER PATCHCO EA B  $           339.62 31.0%  $              234.34 N/A N/A
FPM-0K/7-AN034M-VF/30 FPM-0K/7-AN034M-VF/30: CTO-FIBER PATCHCO EA B  $           344.24 31.0%  $              237.53 N/A N/A
FPM-0K/7-AN034M-VF/60 FPM-0K/7-AN034M-VF/60: CTO-FIBER PATCHCO EA B  $           344.24 31.0%  $              237.53 N/A N/A
FPM-0K/7-AN035M-VF/30 FPM-0K/7-AN035M-VF/30: CTO-FIBER PATCHCO EA B  $           348.87 31.0%  $              240.72 N/A N/A
FPM-0K/7-AN035M-VF/60 FPM-0K/7-AN035M-VF/60: CTO-FIBER PATCHCO EA B  $           348.87 31.0%  $              240.72 N/A N/A
FPM-0K/7-AN036M-VF/30 FPM-0K/7-AN036M-VF/30: CTO-FIBER PATCHCO EA B  $           353.49 31.0%  $              243.91 N/A N/A
FPM-0K/7-AN036M-VF/60 FPM-0K/7-AN036M-VF/60: CTO-FIBER PATCHCO EA B  $           353.49 31.0%  $              243.91 N/A N/A
FPM-0K/7-AN037M-VF/30 FPM-0K/7-AN037M-VF/30: CTO-FIBER PATCHCO EA B  $           358.12 31.0%  $              247.10 N/A N/A
FPM-0K/7-AN037M-VF/60 FPM-0K/7-AN037M-VF/60: CTO-FIBER PATCHCO EA B  $           358.12 31.0%  $              247.10 N/A N/A
FPM-0K/7-AN038M-VF/25 FPM-0K/7-AN038M-VF/25: 4-FIBER ASSE EA B  $           422.68 31.0%  $              291.65 N/A N/A
FPM-0K/7-AN038M-VF/30 FPM-0K/7-AN038M-VF/30: CTO-FIBER PATCHCO EA B  $           362.74 31.0%  $              250.29 N/A N/A
FPM-0K/7-AN038M-VF/60 FPM-0K/7-AN038M-VF/60: CTO-FIBER PATCHCO EA B  $           362.74 31.0%  $              250.29 N/A N/A
FPM-0K/7-AN039M-VF/30 FPM-0K/7-AN039M-VF/30: CTO-FIBER PATCHCO EA B  $           367.37 31.0%  $              253.49 N/A N/A
FPM-0K/7-AN040M-VF/30 FPM-0K/7-AN040M-VF/30: CTO-FIBER PATCHCO EA B  $           371.99 31.0%  $              256.67 N/A N/A
FPM-0K/7-AN040M-VF/60 FPM-0K/7-AN040M-VF/60: CTO-FIBER PATCHCO EA B  $           371.99 31.0%  $              256.67 N/A N/A
FPM-0K/7-AN042M-VF/30 FPM-0K/7-AN042M-VF/30: CTO-FIBER PATCHCO EA B  $           381.23 31.0%  $              263.05 N/A N/A
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FPM-0K/7-AN042M-VF/60 FPM-0K/7-AN042M-VF/60: CTO-FIBER PATCHCO EA B  $           381.23 31.0%  $              263.05 N/A N/A
FPM-0K/7-AN043M-VF/30 FPM-0K/7-AN043M-VF/30: CTO-FIBER PATCHCO EA B  $           385.87 31.0%  $              266.25 N/A N/A
FPM-0K/7-AN043M-VF/60 FPM-0K/7-AN043M-VF/60: CTO-FIBER PATCHCO EA B  $           385.87 31.0%  $              266.25 N/A N/A
FPM-0K/7-AN044M-VF/30 FPM-0K/7-AN044M-VF/30: CTO-FIBER PATCHCO EA B  $           390.48 31.0%  $              269.43 N/A N/A
FPM-0K/7-AN044M-VF/60 FPM-0K/7-AN044M-VF/60: CTO-FIBER PATCHCO EA B  $           390.48 31.0%  $              269.43 N/A N/A
FPM-0K/7-AN045M-VF/60 FPM-0K/7-AN045M-VF/60: CTO-FIBER PATCHCO EA B  $           395.12 31.0%  $              272.63 N/A N/A
FPM-0K/7-AN046M-VF/30 FPM-0K/7-AN046M-VF/30: CTO-FIBER PATCHCO EA B  $           399.73 31.0%  $              275.81 N/A N/A
FPM-0K/7-AN046M-VF/60 FPM-0K/7-AN046M-VF/60: CTO-FIBER PATCHCO EA B  $           399.73 31.0%  $              275.81 N/A N/A
FPM-0K/7-AN048M-VF/30 FPM-0K/7-AN048M-VF/30: CTO-FIBER PATCHCO EA B  $           408.98 31.0%  $              282.20 N/A N/A
FPM-0K/7-AN048M-VF/60 FPM-0K/7-AN048M-VF/60: CTO-FIBER PATCHCO EA B  $           408.98 31.0%  $              282.20 N/A N/A
FPM-0K/7-AN049M-VF/60 FPM-0K/7-AN049M-VF/60: CTO-FIBER PATCHCO EA B  $           413.62 31.0%  $              285.40 N/A N/A
FPM-0K/7-AN050M-VF/30 FPM-0K/7-AN050M-VF/30: CTO-FIBER PATCHCO EA B  $           418.23 31.0%  $              288.58 N/A N/A
FPM-0K/7-AN050M-VF/60 FPM-0K/7-AN050M-VF/60: CTO-FIBER PATCHCO EA B  $           418.23 31.0%  $              288.58 N/A N/A
FPM-0K/7-AN052M-VF/30 FPM-0K/7-AN052M-VF/30: CTO-FIBER PATCHCO EA B  $           427.48 31.0%  $              294.96 N/A N/A
FPM-0K/7-AN052M-VF/60 FPM-0K/7-AN052M-VF/60: CTO-FIBER PATCHCO EA B  $           427.48 31.0%  $              294.96 N/A N/A
FPM-0K/7-AN053M-VF/30 FPM-0K/7-AN053M-VF/30: CTO-FIBER PATCHCO EA B  $           432.12 31.0%  $              298.16 N/A N/A
FPM-0K/7-AN056M-VF/30 FPM-0K/7-AN056M-VF/30: CTO-FIBER PATCHCO EA B  $           445.98 31.0%  $              307.73 N/A N/A
FPM-0K/7-AN057M-VF/30 FPM-0K/7-AN057M-VF/30: CTO-FIBER PATCHCO EA B  $           450.62 31.0%  $              310.93 N/A N/A
FPM-0K/7-AN058M-VF/30 FPM-0K/7-AN058M-VF/30: CTO-FIBER PATCHCO EA B  $           455.23 31.0%  $              314.11 N/A N/A
FPM-0K/7-AN058M-VF/60 FPM-0K/7-AN058M-VF/60: CTO-FIBER PATCHCO EA B  $           455.23 31.0%  $              314.11 N/A N/A
FPM-0K/7-AN060M-VF/60 FPM-0K/7-AN060M-VF/60: CTO-FIBER PATCHCO EA B  $           464.48 31.0%  $              320.49 N/A N/A
FPM-0K/7-AN061M-VF/30 FPM-0K/7-AN061M-VF/30: CTO-FIBER PATCHCO EA B  $           469.12 31.0%  $              323.69 N/A N/A
FPM-0K/7-AN062M-VF/30 FPM-0K/7-AN062M-VF/30: CTO-FIBER PATCHCO EA B  $           473.73 31.0%  $              326.87 N/A N/A
FPM-0K/7-AN064M-VF/30 FPM-0K/7-AN064M-VF/30: CTO-FIBER PATCHCO EA B  $           482.98 31.0%  $              333.26 N/A N/A
FPM-0K/7-AN065M-VF/30 FPM-0K/7-AN065M-VF/30: CTO-FIBER PATCHCO EA B  $           487.62 31.0%  $              336.46 N/A N/A
FPM-0K/7-AN068M-VF/30 FPM-0K/7-AN068M-VF/30: CTO-FIBER PATCHCO EA B  $           501.48 31.0%  $              346.02 N/A N/A
FPM-0K/7-AN069M-VF/30 FPM-0K/7-AN069M-VF/30: CTO-FIBER PATCHCO EA B  $           506.11 31.0%  $              349.22 N/A N/A
FPM-0K/7-AN070M-VF/30 FPM-0K/7-AN070M-VF/30: CTO-FIBER PATCHCO EA B  $           510.73 31.0%  $              352.40 N/A N/A
FPM-0K/7-AN074M-VF/30 FPM-0K/7-AN074M-VF/30: CTO-FIBER PATCHCO EA B  $           529.23 31.0%  $              365.17 N/A N/A
FPM-0K/7-AN077M-VF/30 FPM-0K/7-AN077M-VF/30: CTO-FIBER PATCHCO EA B  $           543.11 31.0%  $              374.75 N/A N/A
FPM-0K/7-AN080M-VF/30 FPM-0K/7-AN080M-VF/30: CTO-FIBER PATCHCO EA B  $           556.98 31.0%  $              384.32 N/A N/A
FPM-0K/7-AN082M-VF/30 FPM-0K/7-AN082M-VF/30: CTO-FIBER PATCHCO EA B  $           566.23 31.0%  $              390.70 N/A N/A
FPM-0K/7-AN085M-VF/30 FPM-0K/7-AN085M-VF/30: CTO-FIBER PATCHCO EA B  $           580.11 31.0%  $              400.28 N/A N/A
FPM-0K/7-AN086M-VF/30 FPM-0K/7-AN086M-VF/30: CTO-FIBER PATCHCO EA B  $           584.73 31.0%  $              403.46 N/A N/A
FPM-0K/7-AN086M-VF/60 FPM-0K/7-AN086M-VF/60: CTO-FIBER PATCHCO EA B  $           584.73 31.0%  $              403.46 N/A N/A
FPM-0K/7-AS067M-VM/45 FPM-0K/7-AS067M-VM/45: F/O 8F ASSE RBR EA B  $        1,112.55 31.0%  $              767.66 N/A N/A
FPM-0K/7-AS069M-VM/45 FPM-0K/7-AS069M-VM/45: F/O 8F ASSE RBR EA B  $        1,132.74 31.0%  $              781.59 N/A N/A
FPM-0K/E-AN018M-VF/60 FPM-0K/E-AN018M-VF/60: 4F RBR LC-ASC SM EA B  $           378.25 31.0%  $              260.99 N/A N/A
FPM-0K/E-XP008M-60/NG FPM-0K/E-XP008M-60/NG: 20F LC 2MM-ASC 90 EA B  $        1,356.87 31.0%  $              936.24 N/A N/A
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FPM-0K/E-XP010M-60/60 FPM-0K/E-XP010M-60/60: 20F,LC2MM-ASC2MM EA B  $        1,460.52 31.0%  $           1,007.76 N/A N/A
FPM-0K/K-AC002M-39/39 FPM-0K/K-AC002M-39/39: 2FIBER RBR LC/LC EA B  $           101.63 31.0%  $                70.12 N/A N/A
FPM-0K/K-AC003M-25/25 FPM-0K/K-AC003M-25/25: CTO-FIBER PATCHCO EA B  $           105.69 31.0%  $                72.93 N/A N/A
FPM-0K/K-AC005M-39/39 FPM-0K/K-AC005M-39/39: CTO-FIBER PATCHCO EA B  $           113.80 31.0%  $                78.52 N/A N/A
FPM-0K/K-AC007M-39/39 FPM-0K/K-AC007M-39/39: CTO-FIBER PATCHCO EA B  $           121.94 31.0%  $                84.14 N/A N/A
FPM-0K/K-AC008M-39/39 FPM-0K/K-AC008M-39/39: CTO-FIBER PATCHCO EA B  $           126.00 31.0%  $                86.94 N/A N/A
FPM-0K/K-AC009M-39/39 FPM-0K/K-AC009M-39/39: CTO-FIBER PATCHCO EA B  $           130.05 31.0%  $                89.73 N/A N/A
FPM-0K/K-AC010M-39/39 FPM-0K/K-AC010M-39/39: CTO-FIBER PATCHCO EA B  $           134.13 31.0%  $                92.55 N/A N/A
FPM-0K/K-AC012M-39/39 FPM-0K/K-AC012M-39/39: CTO-FIBER PATCHCO EA B  $           142.24 31.0%  $                98.15 N/A N/A
FPM-0K/K-AC013M-39/39 FPM-0K/K-AC013M-39/39: CTO-FIBER PATCHCO EA B  $           146.30 31.0%  $              100.95 N/A N/A
FPM-0K/K-AC015M-39/39 FPM-0K/K-AC015M-39/39: CTO-FIBER PATCHCO EA B  $           154.44 31.0%  $              106.56 N/A N/A
FPM-0K/K-AC018M-39/39 FPM-0K/K-AC018M-39/39: CTO-FIBER PATCHCO EA B  $           166.63 31.0%  $              114.97 N/A N/A
FPM-0K/K-AC023M-25/39 FPM-0K/K-AC023M-25/39: CTO-FIBER PATCHCO EA B  $           186.93 31.0%  $              128.98 N/A N/A
FPM-0K/K-AC025M-39/39 FPM-0K/K-AC025M-39/39: CTO-FIBER PATCHCO EA B  $           195.05 31.0%  $              134.58 N/A N/A
FPM-0K/K-AC030M-39/39 FPM-0K/K-AC030M-39/39: CTO-FIBER PATCHCO EA B  $           215.38 31.0%  $              148.61 N/A N/A
FPM-0K/K-AC037M-25/25 FPM-0K/K-AC037M-25/25: CTO-FIBER PATCHCO EA B  $           243.80 31.0%  $              168.22 N/A N/A
FPM-0K/K-AC052M-39/39 FPM-0K/K-AC052M-39/39: CTO-FIBER PATCHCO EA B  $           304.74 31.0%  $              210.27 N/A N/A
FPM-0K/K-AC100M-39/39 FPM-0K/K-AC100M-39/39: CTO-FIBER PATCHCO EA B  $           499.73 31.0%  $              344.81 N/A N/A
FPM-0K/K-AC122M-39/39 FPM-0K/K-AC122M-39/39: 2 FIBER 2MM LC/LC EA B  $           589.11 31.0%  $              406.49 N/A N/A
FPM-0K/K-AN009M-39/25 FPM-0K/K-AN009M-39/25: CTO-FIBER PATCHCO EA B  $           228.63 31.0%  $              157.75 N/A N/A
FPM-0K/K-AN015M-39/39 FPM-0K/K-AN015M-39/39: CTO-FIBER PATCHCO EA B  $           256.37 31.0%  $              176.90 N/A N/A
FPM-0K/K-AN025M-39/39 FPM-0K/K-AN025M-39/39: CTO-FIBER PATCHCO EA B  $           302.62 31.0%  $              208.81 N/A N/A
FPM-0K/K-AN040M-39/39 FPM-0K/K-AN040M-39/39: CTO-FIBER PATCHCO EA B  $           371.99 31.0%  $              256.67 N/A N/A
FPM-0K/K-AN042M-25/25 FPM-0K/K-AN042M-25/25: CTO-FIBER PATCHCO EA B  $           381.23 31.0%  $              263.05 N/A N/A
FPM-0K/K-AN087M-39/39 FPM-0K/K-AN087M-39/39: CTO-FIBER PATCHCO EA B  $           589.36 31.0%  $              406.66 N/A N/A
FPM-0K/K-AS032M-25/25 FPM-0K/K-AS032M-25/25: CTO-FIBER PATCHCO EA B  $           633.97 31.0%  $              437.44 N/A N/A
FPM-0K/K-AS036M-25/25 FPM-0K/K-AS036M-25/25: CTO-FIBER PATCHCO EA B  $           666.47 31.0%  $              459.86 N/A N/A
FPM-0K/K-AS044M-25/25 FPM-0K/K-AS044M-25/25: CTO-FIBER PATCHCO EA B  $           731.47 31.0%  $              504.71 N/A N/A
FPM-0K/K-AT008M-39/25 FPM-0K/K-AT008M-39/25: CTO-FIBER PATCHCO EA B  $        1,261.95 31.0%  $              870.75 N/A N/A
FPM-0K/K-AT010M-39/25 FPM-0K/K-AT010M-39/25: CTO-FIBER PATCHCO EA B  $        1,296.95 31.0%  $              894.90 N/A N/A
FPM-0K/K-AT011M-39/25 FPM-0K/K-AT011M-39/25: CTO-FIBER PATCHCO EA B  $        1,314.45 31.0%  $              906.97 N/A N/A
FPM-0K/K-AT014M FPM-0K/K-AT014M: CTO-FIBER PATCHCORDS EA B  $        1,366.95 31.0%  $              943.20 N/A N/A
FPM-0K/K-AT014M-39/25 FPM-0K/K-AT014M-39/25: CTO-FIBER PATCHCO EA B  $        1,366.95 31.0%  $              943.20 N/A N/A
FPM-0K/K-AT014M-39/39 FPM-0K/K-AT014M-39/39: CTO-FIBER PATCHCO EA B  $        1,366.95 31.0%  $              943.20 N/A N/A
FPM-0K/K-AT015M FPM-0K/K-AT015M: CTO-FIBER PATCHCORDS EA B  $        1,384.44 31.0%  $              955.26 N/A N/A
FPM-0K/K-AT015M-39/39 FPM-0K/K-AT015M-39/39: CTO-FIBER PATCHCO EA B  $        1,384.44 31.0%  $              955.26 N/A N/A
FPM-0K/K-AT026M-39/39 FPM-0K/K-AT026M-39/39: CTO-FIBER PATCHCO EA B  $        1,576.94 31.0%  $           1,088.09 N/A N/A
FPM-0K/K-D045M FPM-0K/K-D045M: CTO-FIBER PATCHCORDS EA B  $           355.74 31.0%  $              245.46 N/A N/A
FPM-0K/K-F005M FPM-0K/K-F005M: CTO-FIBER PATCHCORDS EA B  $           610.98 31.0%  $              421.58 N/A N/A
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FPM-0K/K-F016M FPM-0K/K-F016M: CTO-FIBER PATCHCORDS EA B  $           720.97 31.0%  $              497.47 N/A N/A
FPM-0K/K-F023M FPM-0K/K-F023M: CTO-FIBER PATCHCORDS EA B  $           790.97 31.0%  $              545.77 N/A N/A
FPM-0K/K-F030M FPM-0K/K-F030M: CTO-FIBER PATCHCORDS EA B  $           860.97 31.0%  $              594.07 N/A N/A
FPM-0K/K-F045M FPM-0K/K-F045M: CTO-FIBER PATCHCORDS EA B  $        1,010.96 31.0%  $              697.56 N/A N/A
FPM-0K/K-F050M FPM-0K/K-F050M: CTO-FIBER PATCHCORDS EA B  $        1,060.96 31.0%  $              732.06 N/A N/A
FPM-0K/K-F060M FPM-0K/K-F060M: CTO-FIBER PATCHCORDS EA B  $        1,160.95 31.0%  $              801.06 N/A N/A
FPM-0K/K-F065M FPM-0K/K-F065M: CTO-FIBER PATCHCORDS EA B  $        1,210.95 31.0%  $              835.56 N/A N/A
FPM-0K/K-M008M FPM-0K/K-M008M: CTO-FIBER PATCHCORDS EA B  $           610.98 31.0%  $              421.58 N/A N/A
FPM-0K/K-M009M FPM-0K/K-M009M: CTO-FIBER PATCHCORDS EA B  $           617.23 31.0%  $              425.89 N/A N/A
FPM-0K/K-M010M FPM-0K/K-M010M: CTO-FIBER PATCHCORDS EA B  $           623.48 31.0%  $              430.20 N/A N/A
FPM-0K/K-M011M FPM-0K/K-M011M: CTO-FIBER PATCHCORDS EA B  $           629.72 31.0%  $              434.51 N/A N/A
FPM-0K/K-M012M FPM-0K/K-M012M: CTO-FIBER PATCHCORDS EA B  $           635.97 31.0%  $              438.82 N/A N/A
FPM-0K/K-M013M FPM-0K/K-M013M: CTO-FIBER PATCHCORDS EA B  $           642.22 31.0%  $              443.13 N/A N/A
FPM-0K/K-N030F-24/24 FPM-0K/K-N030F-24/24: CTO-FIBER PATCHCOR EA B  $           465.42 31.0%  $              321.14 N/A N/A
FPM-0K/K-N066F-24/48 FPM-0K/K-N066F-24/48: CTO-FIBER PATCHCOR EA B  $           575.15 31.0%  $              396.85 N/A N/A
FPM-0K/K-N069F-24/48 FPM-0K/K-N069F-24/48: CTO-FIBER PATCHCOR EA B  $           584.28 31.0%  $              403.15 N/A N/A
FPM-0K/K-N075F-24/24 FPM-0K/K-N075F-24/24: CTO-FIBER PATCHCOR EA B  $           602.57 31.0%  $              415.77 N/A N/A
FPM-0K/K-N180F-24/24 FPM-0K/K-N180F-24/24: CTO-FIBER PATCHCOR EA B  $           922.62 31.0%  $              636.61 N/A N/A
FPM-0K/K-N390F-24/24 FPM-0K/K-N390F-24/24: CTO-FIBER PATCHCOR EA B  $        1,562.67 31.0%  $           1,078.24 N/A N/A
FPM-0K/K-R030F-24/24 FPM-0K/K-R030F-24/24: CTO-FIBER PATCHCOR EA B  $           232.72 31.0%  $              160.58 N/A N/A
FPM-0K/K-R270F-24/36 FPM-0K/K-R270F-24/36: CTO-FIBER PATCHCOR EA B  $           598.46 31.0%  $              412.94 N/A N/A
FPM-0K/K-XP004M-36/NG FPM-0K/K-XP004M-36/NG: C/A 20F-LC2MM-LC9 EA B  $        1,157.65 31.0%  $              798.78 N/A N/A
FPM-0K/K-XP005M-36/NG FPM-0K/K-XP005M-36/NG: C/A 20F LC2MM-LC9 EA B  $        1,172.45 31.0%  $              808.99 N/A N/A
FPM-0K/K-XP007M-60/NG FPM-0K/K-XP007M-60/NG: C/A 20F LC 2MM-LC EA B  $        1,202.07 31.0%  $              829.43 N/A N/A
FPM-0K/K-Y010M-13/13 FPM-0K/K-Y010M-13/13: CTO-FIBER PATCHCOR EA B  $           635.97 31.0%  $              438.82 N/A N/A
FPM-0K/M-AD007M FPM-0K/M-AD007M: CTO-FIBER PATCHCORDS EA B  $        1,317.26 31.0%  $              908.91 N/A N/A
FPM-0K/M-E005M-20/20 FPM-0K/M-E005M-20/20: CTO-FIBER PATCHCOR EA B  $           322.12 31.0%  $              222.26 N/A N/A
FPM-0M/0-M007M FPM-0M/0-M007M: CTO-FIBER PATCHCORDS EA B  $           351.24 31.0%  $              242.36 N/A N/A
FPM-0M/0-P050M-18 FPM-0M/0-P050M-18: CTO-FIBER PATCHCORDS EA B  $           325.49 31.0%  $              224.59 N/A N/A
FPM-0M/2-E016M-20/20 FPM-0M/2-E016M-20/20: CTO-FIBER PATCHCOR EA B  $           466.48 31.0%  $              321.87 N/A N/A
FPM-0M/7-AC030M-39/39 FPM-0M/7-AC030M-39/39: CTO-FIBER PATCHCO EA B  $           219.88 31.0%  $              151.72 N/A N/A
FPM-0M/7-AC046M-39/39 FPM-0M/7-AC046M-39/39: CTO-FIBER PATCHCO EA B  $           284.87 31.0%  $              196.56 N/A N/A
FPM-0M/E-AC010M-39/39 FPM-0M/E-AC010M-39/39: CTO-FIBER PATCHCO EA B  $           143.13 31.0%  $                98.76 N/A N/A
FPM-0M/E-AC013M-39/39 FPM-0M/E-AC013M-39/39: CTO-FIBER PATCHCO EA B  $           155.30 31.0%  $              107.16 N/A N/A
FPM-0M/E-AC013M-39/60 FPM-0M/E-AC013M-39/60: CTO-FIBER PATCHCO EA B  $           155.30 31.0%  $              107.16 N/A N/A
FPM-0M/E-AC014M-39/39 FPM-0M/E-AC014M-39/39: CTO-FIBER PATCHCO EA B  $           159.38 31.0%  $              109.97 N/A N/A
FPM-0M/E-AC014M-39/60 FPM-0M/E-AC014M-39/60: CTO-FIBER PATCHCO EA B  $           159.38 31.0%  $              109.97 N/A N/A
FPM-0M/E-AC016M FPM-0M/E-AC016M: CTO-FIBER PATCHCORDS EA B  $           167.49 31.0%  $              115.57 N/A N/A
FPM-0M/E-AC016M-27/60 FPM-0M/E-AC016M-27/60: CTO-FIBER PATCHCO EA B  $           167.49 31.0%  $              115.57 N/A N/A
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FPM-0M/E-AC016M-39/39 FPM-0M/E-AC016M-39/39: CTO-FIBER PATCHCO EA B  $           167.49 31.0%  $              115.57 N/A N/A
FPM-0M/E-AC016M-39/60 FPM-0M/E-AC016M-39/60: CTO-FIBER PATCHCO EA B  $           167.49 31.0%  $              115.57 N/A N/A
FPM-0M/E-AC017M-39/39 FPM-0M/E-AC017M-39/39: CTO-FIBER PATCHCO EA B  $           171.55 31.0%  $              118.37 N/A N/A
FPM-0M/E-AC018M-27/45 FPM-0M/E-AC018M-27/45: CTO-FIBER PATCHCO EA B  $           175.63 31.0%  $              121.18 N/A N/A
FPM-0M/E-AC018M-27/60 FPM-0M/E-AC018M-27/60: CTO-FIBER PATCHCO EA B  $           175.63 31.0%  $              121.18 N/A N/A
FPM-0M/E-AC018M-39/39 FPM-0M/E-AC018M-39/39: CTO-FIBER PATCHCO EA B  $           175.63 31.0%  $              121.18 N/A N/A
FPM-0M/E-AC019M-39/39 FPM-0M/E-AC019M-39/39: CTO-FIBER PATCHCO EA B  $           179.69 31.0%  $              123.99 N/A N/A
FPM-0M/E-AC019M-39/60 FPM-0M/E-AC019M-39/60: CTO-FIBER PATCHCO EA B  $           179.69 31.0%  $              123.99 N/A N/A
FPM-0M/E-AC020M-39/39 FPM-0M/E-AC020M-39/39: CTO-FIBER PATCHCO EA B  $           183.74 31.0%  $              126.78 N/A N/A
FPM-0M/E-AC020M-65/65 FPM-0M/E-AC020M-65/65: CTO-FIBER PATCHCO EA B  $           183.74 31.0%  $              126.78 N/A N/A
FPM-0M/E-AC021M-25/60 FPM-0M/E-AC021M-25/60: CTO-FIBER PATCHCO EA B  $           187.80 31.0%  $              129.58 N/A N/A
FPM-0M/E-AC021M-39/60 FPM-0M/E-AC021M-39/60: CTO-FIBER PATCHCO EA B  $           187.80 31.0%  $              129.58 N/A N/A
FPM-0M/E-AC022M-27/60 FPM-0M/E-AC022M-27/60: CTO-FIBER PATCHCO EA B  $           191.88 31.0%  $              132.40 N/A N/A
FPM-0M/E-AC022M-39/39 FPM-0M/E-AC022M-39/39: CTO-FIBER PATCHCO EA B  $           191.88 31.0%  $              132.40 N/A N/A
FPM-0M/E-AC022M-39/60 FPM-0M/E-AC022M-39/60: CTO-FIBER PATCHCO EA B  $           191.88 31.0%  $              132.40 N/A N/A
FPM-0M/E-AC023M-39/39 FPM-0M/E-AC023M-39/39: CTO-FIBER PATCHCO EA B  $           195.93 31.0%  $              135.19 N/A N/A
FPM-0M/E-AC023M-39/60 FPM-0M/E-AC023M-39/60: CTO-FIBER PATCHCO EA B  $           195.93 31.0%  $              135.19 N/A N/A
FPM-0M/E-AC025M FPM-0M/E-AC025M: CTO-FIBER PATCHCORDS EA B  $           204.05 31.0%  $              140.79 N/A N/A
FPM-0M/E-AC025M-39/39 FPM-0M/E-AC025M-39/39: CTO-FIBER PATCHCO EA B  $           204.05 31.0%  $              140.79 N/A N/A
FPM-0M/E-AC026M-39/39 FPM-0M/E-AC026M-39/39: CTO-FIBER PATCHCO EA B  $           208.13 31.0%  $              143.61 N/A N/A
FPM-0M/E-AC028M-39/39 FPM-0M/E-AC028M-39/39: CTO-FIBER PATCHCO EA B  $           216.24 31.0%  $              149.21 N/A N/A
FPM-0M/E-AC028M-39/60 FPM-0M/E-AC028M-39/60: CTO-FIBER PATCHCO EA B  $           216.24 31.0%  $              149.21 N/A N/A
FPM-0M/E-AC030M-39/39 FPM-0M/E-AC030M-39/39: CTO-FIBER PATCHCO EA B  $           224.38 31.0%  $              154.82 N/A N/A
FPM-0M/E-AC038M-27/60 FPM-0M/E-AC038M-27/60: CTO-FIBER PATCHCO EA B  $           256.87 31.0%  $              177.24 N/A N/A
FPM-0M/E-AC040M-39/60 FPM-0M/E-AC040M-39/60: CTO-FIBER PATCHCO EA B  $           264.99 31.0%  $              182.84 N/A N/A
FPM-0M/E-AC046M-39/39 FPM-0M/E-AC046M-39/39: CTO-FIBER PATCHCO EA B  $           289.37 31.0%  $              199.67 N/A N/A
FPM-0M/E-AC061M-39/60 FPM-0M/E-AC061M-39/60: CTO-FIBER PATCHCO EA B  $           350.29 31.0%  $              241.70 N/A N/A
FPM-0M/E-AD007M FPM-0M/E-AD007M: CTO-FIBER PATCHCORDS EA B  $        1,371.25 31.0%  $              946.16 N/A N/A
FPM-0M/E-AD008M-42/48 FPM-0M/E-AD008M-42/48: CTO-FIBER PATCHCO EA B  $        1,391.44 31.0%  $              960.09 N/A N/A
FPM-0M/E-AD008M-42/99 FPM-0M/E-AD008M-42/99: CTO-FIBER PATCHCO EA B  $        1,391.44 31.0%  $              960.09 N/A N/A
FPM-0M/E-AD023M-42/99 FPM-0M/E-AD023M-42/99: CTO-FIBER PATCHCO EA B  $        1,694.24 31.0%  $           1,169.03 N/A N/A
FPM-0M/E-AN008M-39/39 FPM-0M/E-AN008M-39/39: CTO-FIBER PATCHCO EA B  $           241.99 31.0%  $              166.97 N/A N/A
FPM-0M/E-AN008M-VB/25 FPM-0M/E-AN008M-VB/25: CTO-FIBER PATCHCO EA B  $           241.99 31.0%  $              166.97 N/A N/A
FPM-0M/E-AN008M-VB/60 FPM-0M/E-AN008M-VB/60: CTO-FIBER PATCHCO EA B  $           241.99 31.0%  $              166.97 N/A N/A
FPM-0M/E-AN009M-VB/60 FPM-0M/E-AN009M-VB/60: CTO-FIBER PATCHCO EA B  $           246.62 31.0%  $              170.17 N/A N/A
FPM-0M/E-AN010M-VB/25 FPM-0M/E-AN010M-VB/25: CTO-FIBER PATCHCO EA B  $           251.24 31.0%  $              173.36 N/A N/A
FPM-0M/E-AN010M-VB/60 FPM-0M/E-AN010M-VB/60: CTO-FIBER PATCHCO EA B  $           251.24 31.0%  $              173.36 N/A N/A
FPM-0M/E-AN011M-VB/60 FPM-0M/E-AN011M-VB/60: CTO-FIBER PATCHCO EA B  $           255.87 31.0%  $              176.55 N/A N/A
FPM-0M/E-AN012M FPM-0M/E-AN012M: CTO-FIBER PATCHCORDS EA B  $           260.49 31.0%  $              179.74 N/A N/A
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FPM-0M/E-AN012M-VB/25 FPM-0M/E-AN012M-VB/25: CTO-FIBER PATCHCO EA B  $           260.49 31.0%  $              179.74 N/A N/A
FPM-0M/E-AN012M-VB/60 FPM-0M/E-AN012M-VB/60: CTO-FIBER PATCHCO EA B  $           260.49 31.0%  $              179.74 N/A N/A
FPM-0M/E-AN012M-VB/65 FPM-0M/E-AN012M-VB/65: CTO-FIBER PATCHCO EA B  $           260.49 31.0%  $              179.74 N/A N/A
FPM-0M/E-AN013M-VB/60 FPM-0M/E-AN013M-VB/60: CTO-FIBER PATCHCO EA B  $           265.12 31.0%  $              182.93 N/A N/A
FPM-0M/E-AN013M-VB/65 FPM-0M/E-AN013M-VB/65: CTO-FIBER PATCHCO EA B  $           265.12 31.0%  $              182.93 N/A N/A
FPM-0M/E-AN014M-60/39 FPM-0M/E-AN014M-60/39: CTO-FIBER PATCHCO EA B  $           269.74 31.0%  $              186.12 N/A N/A
FPM-0M/E-AN014M-VB/25 FPM-0M/E-AN014M-VB/25: CTO-FIBER PATCHCO EA B  $           269.74 31.0%  $              186.12 N/A N/A
FPM-0M/E-AN014M-VB/39 FPM-0M/E-AN014M-VB/39: CTO-FIBER PATCHCO EA B  $           269.74 31.0%  $              186.12 N/A N/A
FPM-0M/E-AN014M-VB/60 FPM-0M/E-AN014M-VB/60: CTO-FIBER PATCHCO EA B  $           269.74 31.0%  $              186.12 N/A N/A
FPM-0M/E-AN014M-VB/65 FPM-0M/E-AN014M-VB/65: CTO-FIBER PATCHCO EA B  $           269.74 31.0%  $              186.12 N/A N/A
FPM-0M/E-AN015M-VB/60 FPM-0M/E-AN015M-VB/60: CTO-FIBER PATCHCO EA B  $           274.37 31.0%  $              189.32 N/A N/A
FPM-0M/E-AN016M-VB/60 FPM-0M/E-AN016M-VB/60: CTO-FIBER PATCHCO EA B  $           278.99 31.0%  $              192.50 N/A N/A
FPM-0M/E-AN016M-VB/65 FPM-0M/E-AN016M-VB/65: CTO-FIBER PATCHCO EA B  $           278.99 31.0%  $              192.50 N/A N/A
FPM-0M/E-AN017M-60/39 FPM-0M/E-AN017M-60/39: CTO-FIBER PATCHCO EA B  $           283.62 31.0%  $              195.70 N/A N/A
FPM-0M/E-AN017M-VB/60 FPM-0M/E-AN017M-VB/60: CTO-FIBER PATCHCO EA B  $           283.62 31.0%  $              195.70 N/A N/A
FPM-0M/E-AN017M-VB/65 FPM-0M/E-AN017M-VB/65: CTO-FIBER PATCHCO EA B  $           283.62 31.0%  $              195.70 N/A N/A
FPM-0M/E-AN018M-VB/25 FPM-0M/E-AN018M-VB/25: CTO-FIBER PATCHCO EA B  $           288.24 31.0%  $              198.89 N/A N/A
FPM-0M/E-AN018M-VB/60 FPM-0M/E-AN018M-VB/60: CTO-FIBER PATCHCO EA B  $           288.24 31.0%  $              198.89 N/A N/A
FPM-0M/E-AN018M-VB/65 FPM-0M/E-AN018M-VB/65: CTO-FIBER PATCHCO EA B  $           288.24 31.0%  $              198.89 N/A N/A
FPM-0M/E-AN019M-VB/60 FPM-0M/E-AN019M-VB/60: CTO-FIBER PATCHCO EA B  $           292.87 31.0%  $              202.08 N/A N/A
FPM-0M/E-AN019M-VB/65 FPM-0M/E-AN019M-VB/65: CTO-FIBER PATCHCO EA B  $           292.87 31.0%  $              202.08 N/A N/A
FPM-0M/E-AN020M-39/39 FPM-0M/E-AN020M-39/39: CTO-FIBER PATCHCO EA B  $           297.49 31.0%  $              205.27 N/A N/A
FPM-0M/E-AN020M-65/65 FPM-0M/E-AN020M-65/65: CTO-FIBER PATCHCO EA B  $           297.49 31.0%  $              205.27 N/A N/A
FPM-0M/E-AN020M-VB/25 FPM-0M/E-AN020M-VB/25: CTO-FIBER PATCHCO EA B  $           297.49 31.0%  $              205.27 N/A N/A
FPM-0M/E-AN020M-VB/60 FPM-0M/E-AN020M-VB/60: CTO-FIBER PATCHCO EA B  $           297.49 31.0%  $              205.27 N/A N/A
FPM-0M/E-AN020M-VB/65 FPM-0M/E-AN020M-VB/65: CTO-FIBER PATCHCO EA B  $           297.49 31.0%  $              205.27 N/A N/A
FPM-0M/E-AN021M-39/39 FPM-0M/E-AN021M-39/39: CTO-FIBER PATCHCO EA B  $           302.12 31.0%  $              208.46 N/A N/A
FPM-0M/E-AN021M-VB/60 FPM-0M/E-AN021M-VB/60: CTO-FIBER PATCHCO EA B  $           302.12 31.0%  $              208.46 N/A N/A
FPM-0M/E-AN022M-39/39 FPM-0M/E-AN022M-39/39: CTO-FIBER PATCHCO EA B  $           306.74 31.0%  $              211.65 N/A N/A
FPM-0M/E-AN022M-VB/25 FPM-0M/E-AN022M-VB/25: CTO-FIBER PATCHCO EA B  $           306.74 31.0%  $              211.65 N/A N/A
FPM-0M/E-AN022M-VB/60 FPM-0M/E-AN022M-VB/60: CTO-FIBER PATCHCO EA B  $           306.74 31.0%  $              211.65 N/A N/A
FPM-0M/E-AN022M-VB/65 FPM-0M/E-AN022M-VB/65: CTO-FIBER PATCHCO EA B  $           306.74 31.0%  $              211.65 N/A N/A
FPM-0M/E-AN023M-60/39 FPM-0M/E-AN023M-60/39: CTO-FIBER PATCHCO EA B  $           311.37 31.0%  $              214.85 N/A N/A
FPM-0M/E-AN023M-VB/60 FPM-0M/E-AN023M-VB/60: CTO-FIBER PATCHCO EA B  $           311.37 31.0%  $              214.85 N/A N/A
FPM-0M/E-AN024M-VB/25 FPM-0M/E-AN024M-VB/25: CTO-FIBER PATCHCO EA B  $           315.99 31.0%  $              218.03 N/A N/A
FPM-0M/E-AN024M-VB/60 FPM-0M/E-AN024M-VB/60: CTO-FIBER PATCHCO EA B  $           315.99 31.0%  $              218.03 N/A N/A
FPM-0M/E-AN024M-VB/65 FPM-0M/E-AN024M-VB/65: CTO-FIBER PATCHCO EA B  $           315.99 31.0%  $              218.03 N/A N/A
FPM-0M/E-AN025M-VB/25 FPM-0M/E-AN025M-VB/25: CTO-FIBER PATCHCO EA B  $           320.62 31.0%  $              221.23 N/A N/A
FPM-0M/E-AN025M-VB/60 FPM-0M/E-AN025M-VB/60: CTO-FIBER PATCHCO EA B  $           320.62 31.0%  $              221.23 N/A N/A
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FPM-0M/E-AN026M-39/39 FPM-0M/E-AN026M-39/39: CTO-FIBER PATCHCO EA B  $           325.24 31.0%  $              224.42 N/A N/A
FPM-0M/E-AN026M-VB/60 FPM-0M/E-AN026M-VB/60: CTO-FIBER PATCHCO EA B  $           325.24 31.0%  $              224.42 N/A N/A
FPM-0M/E-AN026M-VB/65 FPM-0M/E-AN026M-VB/65: CTO-FIBER PATCHCO EA B  $           325.24 31.0%  $              224.42 N/A N/A
FPM-0M/E-AN027M-VB/60 FPM-0M/E-AN027M-VB/60: CTO-FIBER PATCHCO EA B  $           329.87 31.0%  $              227.61 N/A N/A
FPM-0M/E-AN028M-VB/25 FPM-0M/E-AN028M-VB/25: CTO-FIBER PATCHCO EA B  $           334.49 31.0%  $              230.80 N/A N/A
FPM-0M/E-AN028M-VB/60 FPM-0M/E-AN028M-VB/60: CTO-FIBER PATCHCO EA B  $           334.49 31.0%  $              230.80 N/A N/A
FPM-0M/E-AN029M-VB/39 FPM-0M/E-AN029M-VB/39: CTO-FIBER PATCHCO EA B  $           339.12 31.0%  $              233.99 N/A N/A
FPM-0M/E-AN029M-VB/60 FPM-0M/E-AN029M-VB/60: CTO-FIBER PATCHCO EA B  $           339.12 31.0%  $              233.99 N/A N/A
FPM-0M/E-AN030M-VB/25 FPM-0M/E-AN030M-VB/25: CTO-FIBER PATCHCO EA B  $           343.74 31.0%  $              237.18 N/A N/A
FPM-0M/E-AN030M-VB/60 FPM-0M/E-AN030M-VB/60: CTO-FIBER PATCHCO EA B  $           343.74 31.0%  $              237.18 N/A N/A
FPM-0M/E-AN030M-VB/65 FPM-0M/E-AN030M-VB/65: CTO-FIBER PATCHCO EA B  $           343.74 31.0%  $              237.18 N/A N/A
FPM-0M/E-AN031M-VB/60 FPM-0M/E-AN031M-VB/60: CTO-FIBER PATCHCO EA B  $           348.37 31.0%  $              240.38 N/A N/A
FPM-0M/E-AN032M-VB/60 FPM-0M/E-AN032M-VB/60: CTO-FIBER PATCHCO EA B  $           352.99 31.0%  $              243.56 N/A N/A
FPM-0M/E-AN032M-VB/65 FPM-0M/E-AN032M-VB/65: CTO-FIBER PATCHCO EA B  $           352.99 31.0%  $              243.56 N/A N/A
FPM-0M/E-AN033M-VB/60 FPM-0M/E-AN033M-VB/60: CTO-FIBER PATCHCO EA B  $           357.62 31.0%  $              246.76 N/A N/A
FPM-0M/E-AN034M-VB/60 FPM-0M/E-AN034M-VB/60: CTO-FIBER PATCHCO EA B  $           362.24 31.0%  $              249.95 N/A N/A
FPM-0M/E-AN035M-VB/60 FPM-0M/E-AN035M-VB/60: CTO-FIBER PATCHCO EA B  $           366.87 31.0%  $              253.14 N/A N/A
FPM-0M/E-AN036M-VB/60 FPM-0M/E-AN036M-VB/60: CTO-FIBER PATCHCO EA B  $           371.49 31.0%  $              256.33 N/A N/A
FPM-0M/E-AN037M-VB/60 FPM-0M/E-AN037M-VB/60: CTO-FIBER PATCHCO EA B  $           376.12 31.0%  $              259.52 N/A N/A
FPM-0M/E-AN038M-VB/60 FPM-0M/E-AN038M-VB/60: CTO-FIBER PATCHCO EA B  $           380.73 31.0%  $              262.70 N/A N/A
FPM-0M/E-AN038M-VB/65 FPM-0M/E-AN038M-VB/65: CTO-FIBER PATCHCO EA B  $           380.73 31.0%  $              262.70 N/A N/A
FPM-0M/E-AN040M-VB/25 FPM-0M/E-AN040M-VB/25: CTO-FIBER PATCHCO EA B  $           389.98 31.0%  $              269.09 N/A N/A
FPM-0M/E-AN040M-VB/39 FPM-0M/E-AN040M-VB/39: CTO-FIBER PATCHCO EA B  $           389.98 31.0%  $              269.09 N/A N/A
FPM-0M/E-AN040M-VB/60 FPM-0M/E-AN040M-VB/60: CTO-FIBER PATCHCO EA B  $           389.98 31.0%  $              269.09 N/A N/A
FPM-0M/E-AN041M-VB/60 FPM-0M/E-AN041M-VB/60: CTO-FIBER PATCHCO EA B  $           394.62 31.0%  $              272.29 N/A N/A
FPM-0M/E-AN042M-VB/60 FPM-0M/E-AN042M-VB/60: CTO-FIBER PATCHCO EA B  $           399.23 31.0%  $              275.47 N/A N/A
FPM-0M/E-AN043M-VB/60 FPM-0M/E-AN043M-VB/60: CTO-FIBER PATCHCO EA B  $           403.87 31.0%  $              278.67 N/A N/A
FPM-0M/E-AN044M-VB/60 FPM-0M/E-AN044M-VB/60: CTO-FIBER PATCHCO EA B  $           408.48 31.0%  $              281.85 N/A N/A
FPM-0M/E-AN045F FPM-0M/E-AN045F: CTO-FIBER PATCHCORDS EA B  $           268.43 31.0%  $              185.22 N/A N/A
FPM-0M/E-AN046M-VB/60 FPM-0M/E-AN046M-VB/60: CTO-FIBER PATCHCO EA B  $           417.73 31.0%  $              288.23 N/A N/A
FPM-0M/E-AN048M-VB/60 FPM-0M/E-AN048M-VB/60: CTO-FIBER PATCHCO EA B  $           426.98 31.0%  $              294.62 N/A N/A
FPM-0M/E-AN050M-VB/60 FPM-0M/E-AN050M-VB/60: CTO-FIBER PATCHCO EA B  $           436.23 31.0%  $              301.00 N/A N/A
FPM-0M/E-AN054M-VB/25 FPM-0M/E-AN054M-VB/25: CTO-FIBER PATCHCO EA B  $           454.73 31.0%  $              313.76 N/A N/A
FPM-0M/E-AN055M-VB/60 FPM-0M/E-AN055M-VB/60: CTO-FIBER PATCHCO EA B  $           459.37 31.0%  $              316.97 N/A N/A
FPM-0M/E-AN056M-VB/25 FPM-0M/E-AN056M-VB/25: CTO-FIBER PATCHCO EA B  $           463.98 31.0%  $              320.15 N/A N/A
FPM-0M/E-AN061M-VB/60 FPM-0M/E-AN061M-VB/60: CTO-FIBER PATCHCO EA B  $           487.12 31.0%  $              336.11 N/A N/A
FPM-0M/E-AN066M-VB/25 FPM-0M/E-AN066M-VB/25: CTO-FIBER PATCHCO EA B  $           510.23 31.0%  $              352.06 N/A N/A
FPM-0M/E-AN068M-VB/25 FPM-0M/E-AN068M-VB/25: CTO-FIBER PATCHCO EA B  $           519.48 31.0%  $              358.44 N/A N/A
FPM-0M/E-AT008M-VB/25 FPM-0M/E-AT008M-VB/25: CTO-FIBER PATCHCO EA B  $        1,369.95 31.0%  $              945.27 N/A N/A

8568 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FPM-0M/E-AT008M-VB/60 FPM-0M/E-AT008M-VB/60: CTO-FIBER PATCHCO EA B  $        1,369.95 31.0%  $              945.27 N/A N/A
FPM-0M/E-AT009M-VB/60 FPM-0M/E-AT009M-VB/60: CTO-FIBER PATCHCO EA B  $        1,387.44 31.0%  $              957.33 N/A N/A
FPM-0M/E-AT010M-VB/60 FPM-0M/E-AT010M-VB/60: CTO-FIBER PATCHCO EA B  $        1,404.94 31.0%  $              969.41 N/A N/A
FPM-0M/E-AT011M-VB/60 FPM-0M/E-AT011M-VB/60: CTO-FIBER PATCHCO EA B  $        1,422.44 31.0%  $              981.48 N/A N/A
FPM-0M/E-AT011M-VB/65 FPM-0M/E-AT011M-VB/65: CTO-FIBER PATCHCO EA B  $        1,422.44 31.0%  $              981.48 N/A N/A
FPM-0M/E-AT012M-VB/25 FPM-0M/E-AT012M-VB/25: CTO-FIBER PATCHCO EA B  $        1,439.94 31.0%  $              993.56 N/A N/A
FPM-0M/E-AT012M-VB/60 FPM-0M/E-AT012M-VB/60: CTO-FIBER PATCHCO EA B  $        1,439.94 31.0%  $              993.56 N/A N/A
FPM-0M/E-AT013M-VB/60 FPM-0M/E-AT013M-VB/60: CTO-FIBER PATCHCO EA B  $        1,457.44 31.0%  $           1,005.63 N/A N/A
FPM-0M/E-AT014M-VB/25 FPM-0M/E-AT014M-VB/25: CTO-FIBER PATCHCO EA B  $        1,474.94 31.0%  $           1,017.71 N/A N/A
FPM-0M/E-AT014M-VB/60 FPM-0M/E-AT014M-VB/60: CTO-FIBER PATCHCO EA B  $        1,474.94 31.0%  $           1,017.71 N/A N/A
FPM-0M/E-AT014M-VB/65 FPM-0M/E-AT014M-VB/65: CTO-FIBER PATCHCO EA B  $        1,474.94 31.0%  $           1,017.71 N/A N/A
FPM-0M/E-AT015M-VB/60 FPM-0M/E-AT015M-VB/60: CTO-FIBER PATCHCO EA B  $        1,492.44 31.0%  $           1,029.78 N/A N/A
FPM-0M/E-AT016M-VB/25 FPM-0M/E-AT016M-VB/25: CTO-FIBER PATCHCO EA B  $        1,509.94 31.0%  $           1,041.86 N/A N/A
FPM-0M/E-AT016M-VB/60 FPM-0M/E-AT016M-VB/60: CTO-FIBER PATCHCO EA B  $        1,509.94 31.0%  $           1,041.86 N/A N/A
FPM-0M/E-AT016M-VB/65 FPM-0M/E-AT016M-VB/65: CTO-FIBER PATCHCO EA B  $        1,509.94 31.0%  $           1,041.86 N/A N/A
FPM-0M/E-AT017M-39/60 FPM-0M/E-AT017M-39/60: CTO-FIBER PATCHCO EA B  $        1,527.44 31.0%  $           1,053.93 N/A N/A
FPM-0M/E-AT017M-VB/60 FPM-0M/E-AT017M-VB/60: CTO-FIBER PATCHCO EA B  $        1,527.44 31.0%  $           1,053.93 N/A N/A
FPM-0M/E-AT018M-VB/25 FPM-0M/E-AT018M-VB/25: CTO-FIBER PATCHCO EA B  $        1,544.94 31.0%  $           1,066.01 N/A N/A
FPM-0M/E-AT018M-VB/60 FPM-0M/E-AT018M-VB/60: CTO-FIBER PATCHCO EA B  $        1,544.94 31.0%  $           1,066.01 N/A N/A
FPM-0M/E-AT019M-VB/60 FPM-0M/E-AT019M-VB/60: CTO-FIBER PATCHCO EA B  $        1,562.44 31.0%  $           1,078.08 N/A N/A
FPM-0M/E-AT020M-VB/25 FPM-0M/E-AT020M-VB/25: CTO-FIBER PATCHCO EA B  $        1,579.94 31.0%  $           1,090.16 N/A N/A
FPM-0M/E-AT020M-VB/60 FPM-0M/E-AT020M-VB/60: CTO-FIBER PATCHCO EA B  $        1,579.94 31.0%  $           1,090.16 N/A N/A
FPM-0M/E-AT020M-VB/65 FPM-0M/E-AT020M-VB/65: CTO-FIBER PATCHCO EA B  $        1,579.94 31.0%  $           1,090.16 N/A N/A
FPM-0M/E-AT021M-VB/60 FPM-0M/E-AT021M-VB/60: CTO-FIBER PATCHCO EA B  $        1,597.44 31.0%  $           1,102.23 N/A N/A
FPM-0M/E-AT022M-VB/25 FPM-0M/E-AT022M-VB/25: CTO-FIBER PATCHCO EA B  $        1,614.94 31.0%  $           1,114.31 N/A N/A
FPM-0M/E-AT022M-VB/60 FPM-0M/E-AT022M-VB/60: CTO-FIBER PATCHCO EA B  $        1,614.94 31.0%  $           1,114.31 N/A N/A
FPM-0M/E-AT023M-VB/60 FPM-0M/E-AT023M-VB/60: CTO-FIBER PATCHCO EA B  $        1,632.43 31.0%  $           1,126.38 N/A N/A
FPM-0M/E-AT024M-VB/25 FPM-0M/E-AT024M-VB/25: CTO-FIBER PATCHCO EA B  $        1,649.93 31.0%  $           1,138.45 N/A N/A
FPM-0M/E-AT024M-VB/60 FPM-0M/E-AT024M-VB/60: CTO-FIBER PATCHCO EA B  $        1,649.93 31.0%  $           1,138.45 N/A N/A
FPM-0M/E-AT025M-VB/25 FPM-0M/E-AT025M-VB/25: CTO-FIBER PATCHCO EA B  $        1,667.43 31.0%  $           1,150.53 N/A N/A
FPM-0M/E-AT025M-VB/60 FPM-0M/E-AT025M-VB/60: CTO-FIBER PATCHCO EA B  $        1,667.43 31.0%  $           1,150.53 N/A N/A
FPM-0M/E-AT026M-VB/60 FPM-0M/E-AT026M-VB/60: CTO-FIBER PATCHCO EA B  $        1,684.93 31.0%  $           1,162.60 N/A N/A
FPM-0M/E-AT027M-VB/60 FPM-0M/E-AT027M-VB/60: CTO-FIBER PATCHCO EA B  $        1,702.43 31.0%  $           1,174.68 N/A N/A
FPM-0M/E-AT028M-VB/60 FPM-0M/E-AT028M-VB/60: CTO-FIBER PATCHCO EA B  $        1,719.93 31.0%  $           1,186.75 N/A N/A
FPM-0M/E-AT029M-VB/25 FPM-0M/E-AT029M-VB/25: CTO-FIBER PATCHCO EA B  $        1,737.43 31.0%  $           1,198.83 N/A N/A
FPM-0M/E-AT030M-VB/25 FPM-0M/E-AT030M-VB/25: CTO-FIBER PATCHCO EA B  $        1,754.93 31.0%  $           1,210.90 N/A N/A
FPM-0M/E-AT030M-VB/60 FPM-0M/E-AT030M-VB/60: CTO-FIBER PATCHCO EA B  $        1,754.93 31.0%  $           1,210.90 N/A N/A
FPM-0M/E-AT032M-VB/60 FPM-0M/E-AT032M-VB/60: CTO-FIBER PATCHCO EA B  $        1,789.93 31.0%  $           1,235.05 N/A N/A
FPM-0M/E-AT032M-VB/65 FPM-0M/E-AT032M-VB/65: CTO-FIBER PATCHCO EA B  $        1,789.93 31.0%  $           1,235.05 N/A N/A
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FPM-0M/E-AT033M-VB/60 FPM-0M/E-AT033M-VB/60: CTO-FIBER PATCHCO EA B  $        1,807.43 31.0%  $           1,247.13 N/A N/A
FPM-0M/E-AT034M-VB/60 FPM-0M/E-AT034M-VB/60: CTO-FIBER PATCHCO EA B  $        1,824.93 31.0%  $           1,259.20 N/A N/A
FPM-0M/E-AT036M-VB/60 FPM-0M/E-AT036M-VB/60: CTO-FIBER PATCHCO EA B  $        1,859.93 31.0%  $           1,283.35 N/A N/A
FPM-0M/E-AT037M-VB/60 FPM-0M/E-AT037M-VB/60: CTO-FIBER PATCHCO EA B  $        1,877.42 31.0%  $           1,295.42 N/A N/A
FPM-0M/E-AT038M-39/60 FPM-0M/E-AT038M-39/60: CTO-FIBER PATCHCO EA B  $        1,894.92 31.0%  $           1,307.49 N/A N/A
FPM-0M/E-AT038M-VB/60 FPM-0M/E-AT038M-VB/60: CTO-FIBER PATCHCO EA B  $        1,894.92 31.0%  $           1,307.49 N/A N/A
FPM-0M/E-AT040M-VB/39 FPM-0M/E-AT040M-VB/39: CTO-FIBER PATCHCO EA B  $        1,929.92 31.0%  $           1,331.64 N/A N/A
FPM-0M/E-AT041M-VB/60 FPM-0M/E-AT041M-VB/60: CTO-FIBER PATCHCO EA B  $        1,947.42 31.0%  $           1,343.72 N/A N/A
FPM-0M/E-AT042M-VB/60 FPM-0M/E-AT042M-VB/60: CTO-FIBER PATCHCO EA B  $        1,964.92 31.0%  $           1,355.79 N/A N/A
FPM-0M/E-AT043M-VB/60 FPM-0M/E-AT043M-VB/60: CTO-FIBER PATCHCO EA B  $        1,982.42 31.0%  $           1,367.87 N/A N/A
FPM-0M/E-AT044M-VB/60 FPM-0M/E-AT044M-VB/60: CTO-FIBER PATCHCO EA B  $        1,999.92 31.0%  $           1,379.94 N/A N/A
FPM-0M/E-AT046M-VB/60 FPM-0M/E-AT046M-VB/60: CTO-FIBER PATCHCO EA B  $        2,034.92 31.0%  $           1,404.09 N/A N/A
FPM-0M/E-AT048M-VB/60 FPM-0M/E-AT048M-VB/60: CTO-FIBER PATCHCO EA B  $        2,069.92 31.0%  $           1,428.24 N/A N/A
FPM-0M/E-AT055M-VB/60 FPM-0M/E-AT055M-VB/60: CTO-FIBER PATCHCO EA B  $        2,192.41 31.0%  $           1,512.76 N/A N/A
FPM-0M/E-AT056M-VB/60 FPM-0M/E-AT056M-VB/60: CTO-FIBER PATCHCO EA B  $        2,209.91 31.0%  $           1,524.84 N/A N/A
FPM-0M/E-AT061M-VB/60 FPM-0M/E-AT061M-VB/60: CTO-FIBER PATCHCO EA B  $        2,297.41 31.0%  $           1,585.21 N/A N/A
FPM-0M/E-AT066M-VB/25 FPM-0M/E-AT066M-VB/25: CTO-FIBER PATCHCO EA B  $        2,384.90 31.0%  $           1,645.58 N/A N/A
FPM-0M/E-AT068M-VB/25 FPM-0M/E-AT068M-VB/25: CTO-FIBER PATCHCO EA B  $        2,419.90 31.0%  $           1,669.73 N/A N/A
FPM-0M/M-AC030M-39/39 FPM-0M/M-AC030M-39/39: CTO-FIBER PATCHCO EA B  $           224.38 31.0%  $              154.82 N/A N/A
FPM-0M/M-E010M FPM-0M/M-E010M: CTO-FIBER PATCHCORDS EA B  $           363.74 31.0%  $              250.98 N/A N/A
FPM-0M/M-E020M FPM-0M/M-E020M: CTO-FIBER PATCHCORDS EA B  $           419.98 31.0%  $              289.79 N/A N/A
FPM-0M/M-E030M FPM-0M/M-E030M: CTO-FIBER PATCHCORDS EA B  $           476.23 31.0%  $              328.60 N/A N/A
FPM-0R/0-RL050F FPM-0R/0-RL050F: IN/OUT 3MM BIF, HP ASC EA B  $             29.56 31.0%  $                20.40 N/A N/A
FPM-0R/0-RL100F FPM-0R/0-RL100F: IN/OUT 3MM BIF, HP ASC EA B  $             40.40 31.0%  $                27.88 N/A N/A
FPM-0R/0-RL100FS FPM-0R/0-RL100FS: IN/OUT 3MM BIF, HP ASC EA B  $             38.48 31.0%  $                26.55 N/A N/A
FPM-0R/0-RL150F FPM-0R/0-RL150F: IN/OUT 3MM BIF, HP ASC EA B  $             51.23 31.0%  $                35.35 N/A N/A
FPM-0R/0-RL150FS FPM-0R/0-RL150FS: IN/OUT 3MM BIF,HP ASC EA B  $             48.59 31.0%  $                33.53 N/A N/A
FPM-0R/0-RL200F FPM-0R/0-RL200F: IN/OUT 3MM BIF, HP ASC EA B  $             62.07 31.0%  $                42.83 N/A N/A
FPM-0R/0-RL200FS FPM-0R/0-RL200FS: IN/OUT 3MM BIF,HP ASC EA B  $             62.07 31.0%  $                42.83 N/A N/A
FPM-0R/0-RL250F FPM-0R/0-RL250F: IN/OUT 3MM BIF, HP ASC EA B  $             72.90 31.0%  $                50.30 N/A N/A
FPM-0R/0-RL250FS FPM-0R/0-RL250FS: IN/OUT 3MM BIF, HP ASC EA B  $             68.77 31.0%  $                47.45 N/A N/A
FPM-0R/0-RL300F FPM-0R/0-RL300F: IN/OUT 3MM BIF, HP ASC EA B  $             83.75 31.0%  $                57.79 N/A N/A
FPM-0R/0-RL300FS FPM-0R/0-RL300FS: IN/OUT 3MM BIF, HP ASC EA B  $             78.80 31.0%  $                54.37 N/A N/A
FPM-0R/0-RL305M FPM-0R/0-RL305M: IN/OUT 3MM BIF, HP ASC EA B  $           333.68 31.0%  $              230.24 N/A N/A
FPM-0R/0-RL305MS FPM-0R/0-RL305MS: IN/OUT 3MM BIF, HP ASC EA B  $           333.68 31.0%  $              230.24 N/A N/A
FPM-0R/0-RL500F FPM-0R/0-RL500F: IN/OUT 3MM BIF, HP ASC, EA B  $           174.72 31.0%  $              120.56 N/A N/A
FPM-0R/0-RL500FS FPM-0R/0-RL500FS: IN/OUT 3MM BIF,HP ASC EA B  $           174.72 31.0%  $              120.56 N/A N/A
FPM-0R/0-RL763M FPM-0R/0-RL763M: IN/OUT 3MM BIF,HP ASC EA B  $           803.14 31.0%  $              554.17 N/A N/A
FPM-0R/0-RL763MS FPM-0R/0-RL763MS: IN/OUT 3MM BIF,HP ASC EA B  $           803.14 31.0%  $              554.17 N/A N/A
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FPM-0R/0-RL800F FPM-0R/0-RL800F: IN/OUT 3MM BIF, HP ASC EA B  $           266.32 31.0%  $              183.76 N/A N/A
FPM-0R/0-RL800FS FPM-0R/0-RL800FS: IN/OUT 3MM BIF, HP ASC EA B  $           266.32 31.0%  $              183.76 N/A N/A
FPM-1X24KIT-ATT FPM-1X24KIT-ATT: ATT, KIT UPC/SC 24 FIBE EA B  $        3,662.35 31.0%  $           2,527.02 N/A N/A
FPP-SSUSW-001 FPP-SSUSW-001: SPLICE PANEL WITH STORAGE EA B  $           181.24 31.0%  $              125.06 N/A N/A
FPS-A-1-12-I-S1-12 FPS-A-1-12-I-S1-12 EA B  $           448.06 31.0%  $              309.16 N/A N/A
FPS-ACCACERETRO FPS-ACCACERETRO: ACE ADAP BRKT PNP 1X64 EA B  $           144.23 31.0%  $                99.52 N/A N/A
FPS-ACCCSX3/2F12 FPS-ACCCSX3/2F12: PNP-CSX2/3 576/864 CAB EA B  $           100.94 31.0%  $                69.65 N/A N/A
FPS-ACCCSX3RETRO FPS-ACCCSX3RETRO: ADAPTER PNP-CSX2/3 EA B  $           100.94 31.0%  $                69.65 N/A N/A
FPS-ACCG2FPC-130 FPS-ACCG2FPC-130:  3MM C/A 130  ASC/STUB EA B  $             19.48 31.0%  $                13.44 N/A N/A
FPS-ACCG2MPP3E FPS-ACCG2MPP3E: GEN 3E BRACKET KIT EA B  $           142.78 31.0%  $                98.52 N/A N/A
FPS-ACCG2MPPC FPS-ACCG2MPPC: PNP, GEN 3E CORNING BRACK EA B  $           142.78 31.0%  $                98.52 N/A N/A
FPS-ACCG2MPPCLS FPS-ACCG2MPPCLS: UNIV SPLITTER ADAP BRKT EA B  $           142.78 31.0%  $                98.52 N/A N/A
FPS-ACCG2MPPF FPS-ACCG2MPPF: PNP GEN3E FONS EA B  $           142.78 31.0%  $                98.52 N/A N/A
FPS-ACCG3ECHASSIS FPS-ACCG3ECHASSIS: UNIVERSAL SPLTR CHASS EA B  $           649.01 31.0%  $              447.82 N/A N/A
FPS-ACCSPL4BLKPFP FPS-ACCSPL4BLKPFP: QUAD CARD SLOT EA B  $           705.26 31.0%  $              486.63 N/A N/A
FPS-ACCSPL4PKPFP FPS-ACCSPL4PKPFP: SPLTR CNTRL CAGE EA B  $           705.26 31.0%  $              486.63 N/A N/A
FPS-ACCSPLTBLUE FPS-ACCSPLTBLUE: BLUE CABLE CLIP KIT EA B  $           180.28 31.0%  $              124.39 N/A N/A
FPS-ACCSPLTORANGE FPS-ACCSPLTORANGE: ORANGE CABLE CLIP 

KIT EA B  $           180.28 31.0%  $              124.39 N/A N/A
FPS-ACCSPLTRED FPS-ACCSPLTRED: RED CABLE CLIP KIT EA B  $           180.28 31.0%  $              124.39 N/A N/A
FPS-ACCSPLTWHITE FPS-ACCSPLTWHITE: WHITE CABLE CLIP KIT EA B  $           180.28 31.0%  $              124.39 N/A N/A
FPS-ACCTESTCARDKIT FPS-ACCTESTCARDKIT: ADC TEST KIT FOR SPL EA B  $           216.34 31.0%  $              149.27 N/A N/A
FPS-B-1-12-I-S2-12 FPS-B-1-12-I-S2-12 EA B  $           498.06 31.0%  $              343.66 N/A N/A
FPS-BRIDGEFONSG1 FPS-BRIDGEFONSG1: SPLITTER BRKT FONS G1 EA B  $           937.46 31.0%  $              646.85 N/A N/A
FPS-C1JJBA0CN1000 FPS-C1JJBA0CN1000: PNP, CWDM, 4CHNL, ASC EA B  $           598.21 31.0%  $              412.76 N/A N/A
FPS-C1JJBE0CN1000 FPS-C1JJBE0CN1000: PNP, CWDM, 4CHNL, ASC EA B  $           598.21 31.0%  $              412.76 N/A N/A
FPS-CJJAA0BY1000 FPS-CJJAA0BY1000: PNP DEMUX EA B  $        1,355.72 31.0%  $              935.45 N/A N/A
FPS-CJJCA0BY1000 FPS-CJJCA0BY1000: 10 CHNL CWDM, DW PNP EA B  $        1,653.74 31.0%  $           1,141.08 N/A N/A
FPS-CJJPA0BN1000 FPS-CJJPA0BN1000: 16 CHNL CWDM, DW PNP EA B  $        2,480.67 31.0%  $           1,711.66 N/A N/A
FPS-D1JJ108C20D1-EX FPS-D1JJ108C20D1-EX: DWDM PNP CHNL 20-27 EA B  $        1,314.04 31.0%  $              906.69 N/A N/A
FPS-D1JJ108C25D1-EX FPS-D1JJ108C25D1-EX: DWDM PNP, 25-32 EXP EA B  $        1,314.04 31.0%  $              906.69 N/A N/A
FPS-D1JJ108C28D1-EX FPS-D1JJ108C28D1-EX: DWDM PNP CHNL 28-35 EA B  $        1,314.04 31.0%  $              906.69 N/A N/A
FPS-D1JJ108C33D1-EX FPS-D1JJ108C33D1-EX: DWDM PNP, 33-40 EXP EA B  $        1,314.04 31.0%  $              906.69 N/A N/A
FPS-D1JJ108C36D1-EX FPS-D1JJ108C36D1-EX: DWDM PNP CHNL 36-43 EA B  $        1,314.04 31.0%  $              906.69 N/A N/A
FPS-D1JJ108C44D1-EX FPS-D1JJ108C44D1-EX: DWDM PNP CHNL 44-51 EA B  $        1,314.04 31.0%  $              906.69 N/A N/A
FPS-D1JJ108C51D1-EX FPS-D1JJ108C51D1-EX: DWDM PNP, 51-58 EXP EA B  $        1,314.04 31.0%  $              906.69 N/A N/A
FPS-D1JJ108C52D1-EX FPS-D1JJ108C52D1-EX: DWDM PNP CHNL 52-59 EA B  $        1,314.04 31.0%  $              906.69 N/A N/A
FPS-FMTSP-A8801 FPS-FMTSP-A8801: 1RU FMT 1X32 SPLITTER L EA B  $        3,149.01 31.0%  $           2,172.82 N/A N/A
FPS-FMTSP-A8N01 FPS-FMTSP-A8N01: 1RU FMT 1X32 SPLITTER EA B  $        2,924.40 31.0%  $           2,017.84 N/A N/A
FPS-FMTSP-AJJ01 FPS-FMTSP-AJJ01: 1RU FMT 1X32 SPLITTER A EA B  $        3,149.01 31.0%  $           2,172.82 N/A N/A
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FPS-FMTSP-ANN01 FPS-FMTSP-ANN01: 1RU FMT 1X32 SPLITTER EA B  $        1,949.10 31.0%  $           1,344.88 N/A N/A
FPS-FMTSP-CJJ01 FPS-FMTSP-CJJ01: 1RU FMT 1X16 SPL SC/APC EA B  $        2,615.57 31.0%  $           1,804.74 N/A N/A
FPS-FMTSP-CJJ02 FPS-FMTSP-CJJ02: FMT DUAL 1X16 SPL SC/AP EA B  $        4,552.80 31.0%  $           3,141.43 N/A N/A
FPS-FMTSP-EJJ01 FPS-FMTSP-EJJ01: 1 RU FMT CHASSIS W/ 2X3 EA B  $        3,499.96 31.0%  $           2,414.97 N/A N/A
FPS-FMTSP-GJJ01 FPS-FMTSP-GJJ01: FMT MOD 2X32 SPLT EA B  $        3,370.54 31.0%  $           2,325.67 N/A N/A
FPS-FMTSP-GNN01 FPS-FMTSP-GNN01: FMT MOD 2X32 SPLT EA B  $        2,812.39 31.0%  $           1,940.55 N/A N/A
FPS-FMTSP-JJJ01 FPS-FMTSP-JJJ01: FMT 1X8 SPLT, APC/SC EA B  $        1,393.60 31.0%  $              961.58 N/A N/A
FPS-FMTSP-JJJ01-VZ FPS-FMTSP-JJJ01-VZ: FMT 1X8 SPLT W/ ATTE EA B  $        1,426.06 31.0%  $              983.98 N/A N/A
FPS-FMTSP-JJJ02 FPS-FMTSP-JJJ02: FMT (2) 1X8 APC/SC EA B  $        2,475.19 31.0%  $           1,707.88 N/A N/A
FPS-FMTSP-JJJ03 FPS-FMTSP-JJJ03: FMT 1X8(3) SPLT, APC SC EA B  $        3,373.62 31.0%  $           2,327.80 N/A N/A
FPS-FMTSP-JNN02 FPS-FMTSP-JNN02: FMT (2) 1X8 UPC/SC EA B  $        1,193.22 31.0%  $              823.32 N/A N/A
FPS-FMTSP-JNN03 FPS-FMTSP-JNN03: FMT 1X8(3) SPLT, UPC SC EA B  $        2,631.24 31.0%  $           1,815.56 N/A N/A
FPS-FMTSP-N/JJJ01 FPS-FMTSP-N/JJJ01: FMT 1X4/1X8 SPLT,APC EA B  $        2,072.51 31.0%  $           1,430.03 N/A N/A
FPS-FMTSP-NJJ03 FPS-FMTSP-NJJ03: FMT MOD, (3) 1X4, ASC EA B  $        2,027.15 31.0%  $           1,398.73 N/A N/A
FPS-FMTSP-NJJ06 FPS-FMTSP-NJJ06: FMT 1X4 (6) SPLTR APC EA B  $        3,373.62 31.0%  $           2,327.80 N/A N/A
FPS-FMTSP-PJJ01 FPS-FMTSP-PJJ01: FTTX SPLITTER 2X16 APC EA B  $        2,966.52 31.0%  $           2,046.90 N/A N/A
FPS-G2ACC1AJJ-VZ FPS-G2ACC1AJJ-VZ: SPLTR 1X32, CORN BRKT EA B  $        4,326.75 31.0%  $           2,985.46 N/A N/A
FPS-G2ACC1CJJ-VZ FPS-G2ACC1CJJ-VZ: SPLTR 1X16, CORN BRKT EA B  $        4,326.75 31.0%  $           2,985.46 N/A N/A
FPS-G2MPP1AJJ FPS-G2MPP1AJJ: G2 PNP 1X32 EA B  $        1,492.73 31.0%  $           1,029.98 N/A N/A
FPS-G2MPP1AJJ-VZ FPS-G2MPP1AJJ-VZ: G2 PNP 1X32 FBR SPLTR EA B  $        1,492.73 31.0%  $           1,029.98 N/A N/A
FPS-G2MPP1CJJ FPS-G2MPP1CJJ: G2 PNP 1X16 FBR SPLTR EA B  $        1,211.74 31.0%  $              836.10 N/A N/A
FPS-G2MPP1CJJ-VZ FPS-G2MPP1CJJ-VZ: G2 PNP 1X16 FBR SPLTR EA B  $        1,211.74 31.0%  $              836.10 N/A N/A
FPS-LPP1AJJ FPS-LPP1AJJ: CTO-FPS MODULES EA B  $        1,270.60 31.0%  $              876.71 N/A N/A
FPS-LPP1CJJ FPS-LPP1CJJ: CTO-FPS MODULES EA B  $        1,096.09 31.0%  $              756.30 N/A N/A
FPS-LPP1GJJ FPS-LPP1GJJ: CTO-FPS MODULES EA B  $        2,307.58 31.0%  $           1,592.23 N/A N/A
FPS-LPP1JJJ FPS-LPP1JJJ: CTO-FPS MODULES EA B  $           749.95 31.0%  $              517.47 N/A N/A
FPS-LPP1LJJ FPS-LPP1LJJ: CTO-FPS MODULES EA B  $        1,081.67 31.0%  $              746.35 N/A N/A
FPS-LPP1MJJ FPS-LPP1MJJ: CTO-FPS MODULES EA B  $        2,163.36 31.0%  $           1,492.72 N/A N/A
FPS-LPP1NJJ FPS-LPP1NJJ: CTO-FPS MODULES EA B  $           432.66 31.0%  $              298.54 N/A N/A
FPS-LPP1PJJ FPS-LPP1PJJ: CTO-FPS MODULES EA B  $        1,802.79 31.0%  $           1,243.93 N/A N/A
FPS-LPP1UJJ FPS-LPP1UJJ: CTO-FPS MODULES EA B  $           548.04 31.0%  $              378.15 N/A N/A
FPS-LPP1WJJ FPS-LPP1WJJ: CTO-FPS MODULES EA B  $           317.28 31.0%  $              218.92 N/A N/A
FPS-MPP1AJJ FPS-MPP1AJJ: CTO-FPS MODULES EA B  $        1,636.95 31.0%  $           1,129.50 N/A N/A
FPS-MPP1AJJ-ATT FPS-MPP1AJJ-ATT: PNP NEL1X32 APC/SC EA B  $        2,470.67 31.0%  $           1,704.76 N/A N/A
FPS-MPP1AJJ-VZ FPS-MPP1AJJ-VZ: PNP 1X32 FONS PARK LOT EA B  $        3,775.50 31.0%  $           2,605.10 N/A N/A
FPS-MPP1ANJ FPS-MPP1ANJ: CTO-FPS MODULES EA B  $        2,464.81 31.0%  $           1,700.72 N/A N/A
FPS-MPP1ANN FPS-MPP1ANN: CTO-FPS MODULES EA B  $        1,636.95 31.0%  $           1,129.50 N/A N/A
FPS-MPP1ANN-ATT FPS-MPP1ANN-ATT: PNP 1X32 UPC/SC EA B  $        1,636.95 31.0%  $           1,129.50 N/A N/A
FPS-MPP1CJJ FPS-MPP1CJJ: CTO-FPS MODULES EA B  $        1,355.97 31.0%  $              935.62 N/A N/A
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FPS-MPP1CJJ-ATT FPS-MPP1CJJ-ATT: PNP 1X16 ASC EA B  $        2,046.55 31.0%  $           1,412.12 N/A N/A
FPS-MPP1CJJ-VZ FPS-MPP1CJJ-VZ: PNP 1X16 FONS PARKING LO EA B  $        1,937.23 31.0%  $           1,336.69 N/A N/A
FPS-MPP1CJN FPS-MPP1CJN: CTO-FPS MODULES EA B  $        1,847.10 31.0%  $           1,274.50 N/A N/A
FPS-MPP1CNN FPS-MPP1CNN: CTO-FPS MODULES EA B  $        1,355.97 31.0%  $              935.62 N/A N/A
FPS-MPP1CNN-ATT FPS-MPP1CNN-ATT: PNP 1X16 UPC/SC EA B  $        1,355.97 31.0%  $              935.62 N/A N/A
FPS-MPP1DJJ-VZ FPS-MPP1DJJ-VZ: 2X32 PNP FONS PK LOT EA B  $        4,767.67 31.0%  $           3,289.69 N/A N/A
FPS-MPP1EJJ FPS-MPP1EJJ: CTO-FPS MODULES EA B  $        2,749.66 31.0%  $           1,897.27 N/A N/A
FPS-MPP1FJJ-VZ FPS-MPP1FJJ-VZ: 2X16 PNP FONS PK LOT EA B  $        8,411.84 31.0%  $           5,804.17 N/A N/A
FPS-MPP1GJJ FPS-MPP1GJJ: CTO-FPS MODULES EA B  $        3,030.46 31.0%  $           2,091.02 N/A N/A
FPS-MPP1GNN FPS-MPP1GNN: CTO-FPS MODULES EA B  $        2,839.21 31.0%  $           1,959.05 N/A N/A
FPS-MPP1JAJJ-VZ FPS-MPP1JAJJ-VZ: PNP 1X8 (SPLT 1X32) EA B  $        3,962.44 31.0%  $           2,734.08 N/A N/A
FPS-MPP1JCJJ-VZ FPS-MPP1JCJJ-VZ: PNP 1X8 (SPLT 1X16) EA B  $        3,962.44 31.0%  $           2,734.08 N/A N/A
FPS-MPP1JJJ FPS-MPP1JJJ: CTO-FPS MODULES EA B  $           764.37 31.0%  $              527.42 N/A N/A
FPS-MPP1JJN FPS-MPP1JJN: CTO-FPS MODULES EA B  $           850.91 31.0%  $              587.13 N/A N/A
FPS-MPP1JNN FPS-MPP1JNN: CTO-FPS MODULES EA B  $           850.91 31.0%  $              587.13 N/A N/A
FPS-MPP1KAJJ-VZ FPS-MPP1KAJJ-VZ: PNP 2X8 (SPLT 2X32) EA B  $        7,719.56 31.0%  $           5,326.50 N/A N/A
FPS-MPP1KCJJ-VZ FPS-MPP1KCJJ-VZ: PNP 2X8 (SPLT 2X16) EA B  $        4,536.91 31.0%  $           3,130.47 N/A N/A
FPS-MPP1LJJ FPS-MPP1LJJ: CTO-FPS MODULES EA B  $        1,528.79 31.0%  $           1,054.87 N/A N/A
FPS-MPP1LNN FPS-MPP1LNN: CTO-FPS MODULES EA B  $        1,427.54 31.0%  $              985.00 N/A N/A
FPS-MPP1MJJ FPS-MPP1MJJ: CTO-FPS MODULES EA B  $        2,451.81 31.0%  $           1,691.75 N/A N/A
FPS-MPP1MJJ-VZ FPS-MPP1MJJ-VZ: PNP DUAL 1X16 FONS PARK EA B  $        4,111.64 31.0%  $           2,837.03 N/A N/A
FPS-MPP1MJN FPS-MPP1MJN: CTO-FPS MODULES EA B  $        1,730.68 31.0%  $           1,194.17 N/A N/A
FPS-MPP1NJJ FPS-MPP1NJJ: CTO-FPS MODULES EA B  $           504.77 31.0%  $              348.29 N/A N/A
FPS-MPP1OJJ FPS-MPP1OJJ: CTO-FPS MODULES EA B  $        1,442.23 31.0%  $              995.14 N/A N/A
FPS-MPP1PJJ FPS-MPP1PJJ: CTO-FPS MODULES EA B  $        1,885.17 31.0%  $           1,300.77 N/A N/A
FPS-MPP1SJJ FPS-MPP1SJJ: CTO-FPS MODULES EA B  $        3,172.93 31.0%  $           2,189.32 N/A N/A
FPS-MPP1UJJ FPS-MPP1UJJ: CTO-FPS MODULES EA B  $           778.80 31.0%  $              537.37 N/A N/A
FPS-MPP1WJJ FPS-MPP1WJJ: CTO-FPS MODULES EA B  $           374.97 31.0%  $              258.73 N/A N/A
FPS-MPP1WNN FPS-MPP1WNN: CTO-FPS MODULES EA B  $           418.23 31.0%  $              288.58 N/A N/A
FPS-MPP1XJJ FPS-MPP1XJJ: CTO-FPS MODULES EA B  $           464.56 31.0%  $              320.55 N/A N/A
FPS-MPP2AJJ FPS-MPP2AJJ: CTO-FPS MODULES EA B  $        1,817.22 31.0%  $           1,253.88 N/A N/A
FPS-MPP2ANN FPS-MPP2ANN: CTO-FPS MODULES EA B  $        1,817.22 31.0%  $           1,253.88 N/A N/A
FPS-MPP2CJJ FPS-MPP2CJJ: CTO-FPS MODULES EA B  $        1,499.92 31.0%  $           1,034.94 N/A N/A
FPS-MPP2JJJ FPS-MPP2JJJ: CTO-FPS MODULES EA B  $           850.91 31.0%  $              587.13 N/A N/A
FPS-MPP2LJJ FPS-MPP2LJJ: CTO-FPS MODULES EA B  $        1,701.84 31.0%  $           1,174.27 N/A N/A
FPS-MPP2MJJ FPS-MPP2MJJ: CTO-FPS MODULES EA B  $        1,874.91 31.0%  $           1,293.69 N/A N/A
FPS-MPP2NJJ FPS-MPP2NJJ: CTO-FPS MODULES EA B  $           562.46 31.0%  $              388.10 N/A N/A
FPS-MPP2PJJ FPS-MPP2PJJ: CTO-FPS MODULES EA B  $        2,091.24 31.0%  $           1,442.96 N/A N/A
FPS-MPP3A88 FPS-MPP3A88: PNP, NGF-VSP3, LC 1 X 32 SP EA B  $        2,470.67 31.0%  $           1,704.76 N/A N/A
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FPS-MPP3AJJ FPS-MPP3AJJ: CTO-FPS MODULES EA B  $        1,817.22 31.0%  $           1,253.88 N/A N/A
FPS-MPP3AJN FPS-MPP3AJN: CTO-FPS MODULES EA B  $        2,290.45 31.0%  $           1,580.41 N/A N/A
FPS-MPP3ANN FPS-MPP3ANN: CTO-FPS MODULES EA B  $        1,817.22 31.0%  $           1,253.88 N/A N/A
FPS-MPP3ASS FPS-MPP3ASS: PNP, NGF-VSP3, ALC 1 X 32 EA B  $        2,470.67 31.0%  $           1,704.76 N/A N/A
FPS-MPP3CJJ FPS-MPP3CJJ: CTO-FPS MODULES EA B  $        1,499.92 31.0%  $           1,034.94 N/A N/A
FPS-MPP3EJJ FPS-MPP3EJJ: CTO-FPS MODULES EA B  $        2,749.66 31.0%  $           1,897.27 N/A N/A
FPS-MPP3HJJ FPS-MPP3HJJ: CTO-FPS MODULES EA B  $        2,251.70 31.0%  $           1,553.67 N/A N/A
FPS-MPP3J88 FPS-MPP3J88: PNP, NGF-VSP3, LC 1X8 EA B  $           901.41 31.0%  $              621.97 N/A N/A
FPS-MPP3JJJ FPS-MPP3JJJ: CTO-FPS MODULES EA B  $           850.91 31.0%  $              587.13 N/A N/A
FPS-MPP3LJJ FPS-MPP3LJJ: CTO-FPS MODULES EA B  $        1,701.84 31.0%  $           1,174.27 N/A N/A
FPS-MPP3MJJ FPS-MPP3MJJ: CTO-FPS MODULES EA B  $        1,874.91 31.0%  $           1,293.69 N/A N/A
FPS-MPP3NJJ FPS-MPP3NJJ: CTO-FPS MODULES EA B  $           562.46 31.0%  $              388.10 N/A N/A
FPS-MPP3PJJ FPS-MPP3PJJ: CTO-FPS MODULES EA B  $        2,091.24 31.0%  $           1,442.96 N/A N/A
FPS-MPP3UJJ FPS-MPP3UJJ: CTO-FPS MODULES EA B  $           865.33 31.0%  $              597.08 N/A N/A
FPS-MPP3WJJ FPS-MPP3WJJ: CTO-FPS MODULES EA B  $           418.23 31.0%  $              288.58 N/A N/A
FPS-MPP4AJJ FPS-MPP4AJJ: CTO-FPS MODULES EA B  $        2,470.44 31.0%  $           1,704.60 N/A N/A
FPS-MPP4AJJ-ATT FPS-MPP4AJJ-ATT: PNP 1X32 APC/SC EA B  $        2,470.44 31.0%  $           1,704.60 N/A N/A
FPS-MPP4AJJ-OMX FPS-MPP4AJJ-OMX: P EA B  $        1,817.22 31.0%  $           1,253.88 N/A N/A
FPS-MPP4ANN-ATT FPS-MPP4ANN-ATT: PNP 1X32 UPC/SC EA B  $        5,769.00 31.0%  $           3,980.61 N/A N/A
FPS-MPP4CJJ FPS-MPP4CJJ: CTO-FPS MODULES EA B  $        1,499.92 31.0%  $           1,034.94 N/A N/A
FPS-MPP4CJJ-ATT FPS-MPP4CJJ-ATT: PNP 1X16 APC/SC EA B  $        2,884.50 31.0%  $           1,990.31 N/A N/A
FPS-MPP4CNN-ATT FPS-MPP4CNN-ATT: PNP 1X16 UPC/SC EA B  $        2,884.50 31.0%  $           1,990.31 N/A N/A
FPS-MPP4L0N-ATT FPS-MPP4L0N-ATT: DUAL 1X8 PNP SC/UPC DEC EA B  $        1,874.93 31.0%  $           1,293.70 N/A N/A
FPS-MPP4LNN-ATT FPS-MPP4LNN-ATT: PNP, DUAL 1 X 8 NEL SPL EA B  $        1,947.04 31.0%  $           1,343.46 N/A N/A
FPS-MPP4SJJ FPS-MPP4SJJ: CTO-FPS MODULES EA B  $        4,561.70 31.0%  $           3,147.57 N/A N/A
FPS-MPP4UNJ FPS-MPP4UNJ: CTO-FPS MODULES EA B  $           865.33 31.0%  $              597.08 N/A N/A
FPS-MPPACC-FG32 FPS-MPPACC-FG32: PNP, SINGLE CHASSIS, 3M EA B  $           180.28 31.0%  $              124.39 N/A N/A
FPS-MPPACCLBLKT-ATT FPS-MPPACCLBLKT-ATT: AT&T LABEL KIT EA B  $           108.17 31.0%  $                74.64 N/A N/A
FPS-MPPACCRMPNL FPS-MPPACCRMPNL: SPLICE DRAWER  PNP 1RU EA B  $           432.68 31.0%  $              298.55 N/A N/A
FPS-MPPACCRMPNL8 FPS-MPPACCRMPNL8: 1 RU SPLT 8 PNP SPLITT EA B  $           865.35 31.0%  $              597.09 N/A N/A
FPS-MPPRACKMT24 FPS-MPPRACKMT24: PNP, 24 POS CHASSIS, TE EA B  $           504.79 31.0%  $              348.31 N/A N/A
FPS-MPPRACKMT24-ATT FPS-MPPRACKMT24-ATT: 24-POSITION PNP, RA EA B  $           418.25 31.0%  $              288.59 N/A N/A

FPS-MPPRACKMTCM FPS-MPPRACKMTCM: PNP, CABLE 
MANAGEMENT F EA B  $           360.56 31.0%  $              248.79 N/A N/A

FPS-MPPRACKMTCM-ATT FPS-MPPRACKMTCM-ATT: RACK MOUNT CABLE 
MA EA B  $           324.51 31.0%  $              223.91 N/A N/A

FPS-MPPRACKMTKT FPS-MPPRACKMTKT: PNP, 24 POS KIT, TESTIN EA B  $           865.35 31.0%  $              597.09 N/A N/A
FPS-MPPRACKMTKT-ATT FPS-MPPRACKMTKT-ATT: 24-POSITION PNP, RA EA B  $           793.24 31.0%  $              547.34 N/A N/A
FPS-MPPUPCRACKMT24 FPS-MPPUPCRACKMT24: PNP, CH 24 POS UPSC EA B  $           504.79 31.0%  $              348.31 N/A N/A
FPS-OCM-I-S FPS-OCM-I-S EA B  $        1,105.73 31.0%  $              762.95 N/A N/A
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FPS-OCM-MB2-M FPS-OCM-MB2-M EA B  $             70.15 31.0%  $                48.40 N/A N/A

FPS-PNP24CM2RU-ATT FPS-PNP24CM2RU-ATT: CABLE MANAGEMENT, 
RA EA B  $           374.99 31.0%  $              258.74 N/A N/A

FPS-PNP24CM-ATT FPS-PNP24CM-ATT: ATT, CABLE MANAGEMENT 
A EA B  $           360.56 31.0%  $              248.79 N/A N/A

FPS-PNP24KT100-ATT FPS-PNP24KT100-ATT: KIT: PNP, 24 POSITIO EA B  $        2,714.31 31.0%  $           1,872.87 N/A N/A
FPS-PNP24KT200-ATT FPS-PNP24KT200-ATT: KIT: PNP, 24 POSITIO EA B  $        3,320.06 31.0%  $           2,290.84 N/A N/A
FPS-PNP24KT300-ATT FPS-PNP24KT300-ATT: KIT  PNP, 24 POSITIO EA B  $        3,946.00 31.0%  $           2,722.74 N/A N/A
FPS-PNP24KT50-ATT FPS-PNP24KT50-ATT: KIT: PNP, 24 POSITION EA B  $        2,411.44 31.0%  $           1,663.89 N/A N/A
FPS-PNP24KT6RU-ATT FPS-PNP24KT6RU-ATT: PNP 24POS 10.5  W/CB EA B  $        1,009.58 31.0%  $              696.61 N/A N/A
FPS-PNP24KT-ATT FPS-PNP24KT-ATT: KIT PNP, 24 POSITION W EA B  $           901.41 31.0%  $              621.97 N/A N/A
FPS-PNP24RKMT-ATT FPS-PNP24RKMT-ATT: TRUE PNP, 24 POS RACK EA B  $           504.79 31.0%  $              348.31 N/A N/A
FPS-PNP36KT6RU-ATT FPS-PNP36KT6RU-ATT: PNP 36 SLOTS 10.5 EA B  $        1,377.35 31.0%  $              950.37 N/A N/A
FPS-PPF1AJJ FPS-PPF1AJJ: SPLITTER, 1X32, CEV EA B  $        2,798.06 31.0%  $           1,930.66 N/A N/A
FPS-PPF1MJJ FPS-PPF1MJJ: SPLITTER, DUAL 1X16, CEV EA B  $        6,294.59 31.0%  $           4,343.27 N/A N/A
FPS-RSS1A00 FPS-RSS1A00: 1X32 PLC PRIVATE LABEL EA B  $           403.83 31.0%  $              278.64 N/A N/A
FPS-RSS1C00 FPS-RSS1C00: 1X16 PLC PRIVATE LABEL EA B  $           274.03 31.0%  $              189.08 N/A N/A
FPS-RSS1J00 FPS-RSS1J00: 1X8 PLC PRIVATE LABEL EA B  $           158.65 31.0%  $              109.47 N/A N/A
FPS-RSS1J0J FPS-RSS1J0J: 1X8 SPLITTER OTE CABLE ASSM EA B  $           458.64 31.0%  $              316.46 N/A N/A
FPS-RSS1N00 FPS-RSS1N00: 1X4 PLC PRIVATE LABEL EA B  $           122.59 31.0%  $                84.59 N/A N/A
FPS-RSS1S00 FPS-RSS1S00: 1X64 PLC PRIVATE LABEL EA B  $           576.90 31.0%  $              398.06 N/A N/A
FPS-RSS1W00 FPS-RSS1W00: 1X2 BOF PVT LABEL EA B  $             83.65 31.0%  $                57.72 N/A N/A
FPS-SFA1AJJ FPS-SFA1AJJ: SPLITTER MODULE 1X32 GEN3 EA B  $        2,798.06 31.0%  $           1,930.66 N/A N/A
FPS-SFA1MJJ FPS-SFA1MJJ: GEN3 1X16 DUAL SPLT MOD EA B  $        4,201.85 31.0%  $           2,899.28 N/A N/A
FPS-SGB1AJJ FPS-SGB1AJJ: GEN 3 PNP 1X32, APC/SC EA B  $        1,997.52 31.0%  $           1,378.29 N/A N/A
FPS-SPA1AJJ FPS-SPA1AJJ:  FDF 1X32 SPLITTER MOD EA B  $        2,798.06 31.0%  $           1,930.66 N/A N/A
FPS-SPA1ANN FPS-SPA1ANN: FDF 1X32 SPLITTER MOD EA B  $        2,573.45 31.0%  $           1,775.68 N/A N/A
FPS-SPA1CJJ FPS-SPA1CJJ: 1X16 SPLT, ASC INPUT/OUTPUT EA B  $        2,264.62 31.0%  $           1,562.59 N/A N/A
FPS-SPA1CNN FPS-SPA1CNN: 1X16 SPLT, SC INPUT/OUTPUT EA B  $        2,152.32 31.0%  $           1,485.10 N/A N/A
FPS-SPA1EJJ FPS-SPA1EJJ: FDF 2X32 STD WDM SPLITTER A EA B  $        3,149.01 31.0%  $           2,172.82 N/A N/A
FPS-SPA1GJJ FPS-SPA1GJJ: 2X32 STD FDF SPLITTER MOD A EA B  $        2,938.44 31.0%  $           2,027.52 N/A N/A
FPS-SPA1JJJ FPS-SPA1JJJ: FDF VAM 1X8 PLANAR EA B  $        1,042.65 31.0%  $              719.43 N/A N/A
FPS-SPA1JSS FPS-SPA1JSS: FDF VAM 1X8 APC/LC EA B  $        1,659.49 31.0%  $           1,145.05 N/A N/A
FPS-SPA1LJJ FPS-SPA1LJJ: DUAL 1X8 SPLT, APC INPUT/OU EA B  $        2,124.24 31.0%  $           1,465.73 N/A N/A
FPS-SPA1NJJ FPS-SPA1NJJ: 1X4 STD FDF APC/SC SPLITTER EA B  $        1,062.94 31.0%  $              733.43 N/A N/A
FPS-SPA1NSS FPS-SPA1NSS: FDF VAM 1X4 APC/LC EA B  $        1,064.34 31.0%  $              734.39 N/A N/A
FPS-SPA1USS FPS-SPA1USS: DUAL 1X4 STD FDF SPLITTER M EA B  $        1,042.65 31.0%  $              719.43 N/A N/A
FPS-SPA1WJJ FPS-SPA1WJJ: FDF STD 1X2 SPLITTER MOD EA B  $           368.83 31.0%  $              254.49 N/A N/A
FPS-SPB1AJJ FPS-SPB1AJJ: 1X32 WVAM  SPLITTER MOD EA B  $        2,798.06 31.0%  $           1,930.66 N/A N/A
FPS-SPB1AJJ-HD FPS-SPB1AJJ-HD: 1X32 WVAM, SPLITTER MOD EA B  $        2,798.06 31.0%  $           1,930.66 N/A N/A
FPS-SPB1ANJ FPS-SPB1ANJ: WVAM, 1X32 SPLT EA B  $        2,798.06 31.0%  $           1,930.66 N/A N/A
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FPS-SPB1ANN FPS-SPB1ANN: 1X32 WVAM  SPLITTER MOD EA B  $        2,573.45 31.0%  $           1,775.68 N/A N/A
FPS-SPB1CJJ FPS-SPB1CJJ: 1X16 WVAM ASC SPLITTER MOD EA B  $        2,264.62 31.0%  $           1,562.59 N/A N/A
FPS-SPB1CNN FPS-SPB1CNN: WVAM 1X16 SPLT, SMSC EA B  $        2,152.32 31.0%  $           1,485.10 N/A N/A
FPS-SPB1EJJ FPS-SPB1EJJ: 2X32 STD WDM WIDEVAM EA B  $        3,149.01 31.0%  $           2,172.82 N/A N/A
FPS-SPB1GJJ FPS-SPB1GJJ: 2X32 STD WIDEVAM EA B  $        2,938.44 31.0%  $           2,027.52 N/A N/A
FPS-SPB1JJJ FPS-SPB1JJJ: 1X8 WVAM MODULE, FF EA B  $        1,042.65 31.0%  $              719.43 N/A N/A
FPS-SPB1LJJ FPS-SPB1LJJ: WIDE VAM, DUAL 1X8, ASC EA B  $        2,124.24 31.0%  $           1,465.73 N/A N/A
FPS-SPB1LNN FPS-SPB1LNN: ULTRA WIDE VAM DUAL 1X8 SC EA B  $        1,684.55 31.0%  $           1,162.34 N/A N/A
FPS-SPB1MJJ FPS-SPB1MJJ: DUAL 1X16 SPLITTER MODULE EA B  $        4,201.85 31.0%  $           2,899.28 N/A N/A
FPS-SPB1MJJ-HD FPS-SPB1MJJ-HD: DUAL 1X16 SPLITTER MODUL EA B  $        4,201.85 31.0%  $           2,899.28 N/A N/A
FPS-SPD1AJJ FPS-SPD1AJJ: LGX SPLTR APC/SC 1X32 EA B  $        2,798.06 31.0%  $           1,930.66 N/A N/A
FPS-SPD1ASS FPS-SPD1ASS: 1X32 STD LGX SPLT APC/LC EA B  $        2,797.97 31.0%  $           1,930.60 N/A N/A
FPS-SPD1CJJ FPS-SPD1CJJ: 1X16 STD LGX SPLITTER APC/S EA B  $        2,264.62 31.0%  $           1,562.59 N/A N/A
FPS-SPD1JJJ FPS-SPD1JJJ: 1X8 STD LGX SPLITTER APC/SC EA B  $        1,042.65 31.0%  $              719.43 N/A N/A
FPS-SPD1NJJ FPS-SPD1NJJ: LGX SPLTR MD. APC/SC 1X4 EA B  $           593.44 31.0%  $              409.47 N/A N/A
FPS-SPD1WJJ FPS-SPD1WJJ: LGX SPLTR MD. APC/SC 1X2 EA B  $           368.83 31.0%  $              254.49 N/A N/A
FPS-SPF1A0J FPS-SPF1A0J: FDT 1X32 STD ASC UNTUNED EA B  $        2,798.06 31.0%  $           1,930.66 N/A N/A
FPS-SPF1A0N FPS-SPF1A0N: FDT FRONT 1X32 STD UPC/SC EA B  $        2,573.45 31.0%  $           1,775.68 N/A N/A
FPS-SPF1A0N-SB FPS-SPF1A0N-SB: ACE 102 1X32 STD UPC/SC EA B  $        2,573.45 31.0%  $           1,775.68 N/A N/A
FPS-SPF1AJJ FPS-SPF1AJJ: ACE102 1X32 STD ASC UNTUNED EA B  $        2,798.06 31.0%  $           1,930.66 N/A N/A
FPS-SPF1B0J FPS-SPF1B0J: FDT 1X32 PREM ASC UNTUNED EA B  $        2,798.06 31.0%  $           1,930.66 N/A N/A
FPS-SPF1BJJ FPS-SPF1BJJ: FDT 1X32 PREM ASC UNTUNED EA B  $        2,798.06 31.0%  $           1,930.66 N/A N/A
FPS-SPF1C0J FPS-SPF1C0J: FDT 1X16 STD ASC UNTUNED EA B  $        2,264.62 31.0%  $           1,562.59 N/A N/A
FPS-SPF1CJJ FPS-SPF1CJJ: ACE102 1X16 STD APC/SC UNTU EA B  $        2,264.62 31.0%  $           1,562.59 N/A N/A
FPS-SPF1JJJ FPS-SPF1JJJ: ACE 102 1X8 STD APC/SC UNTU EA B  $        1,042.65 31.0%  $              719.43 N/A N/A
FPS-SPF1M0J FPS-SPF1M0J: ACE102 DUAL 1X16 STD ASC UN EA B  $        4,201.85 31.0%  $           2,899.28 N/A N/A
FPS-SPF1M0N-SB FPS-SPF1M0N-SB: ACE102 DUAL 1X16 STD UPC EA B  $        2,713.83 31.0%  $           1,872.54 N/A N/A
FPS-SPF1MJJ FPS-SPF1MJJ: ACE102 DUAL 1X16 STD ASC UT EA B  $        4,201.85 31.0%  $           2,899.28 N/A N/A
FPS-SPF1NJJ FPS-SPF1NJJ: ACE102 1X4 STD APC/SC EA B  $           593.44 31.0%  $              409.47 N/A N/A
FPS-SPG1A0J FPS-SPG1A0J: FDT 204S, 1X32 STD APC/SC EA B  $        2,798.06 31.0%  $           1,930.66 N/A N/A
FPS-SPG1AJJ FPS-SPG1AJJ: 1X32 STD APC, 204S 40  FDT EA B  $        2,798.06 31.0%  $           1,930.66 N/A N/A
FPS-SPG1GJJ FPS-SPG1GJJ: ACE204T 2X32 STD ASC EA B  $        2,938.44 31.0%  $           2,027.52 N/A N/A
FPS-SPG1JJJ FPS-SPG1JJJ: 1X8 PLC, ASC EA B  $        1,042.65 31.0%  $              719.43 N/A N/A
FPS-SPJ1A00 FPS-SPJ1A00: 1X32 STD PON FAT EA B  $        2,573.45 31.0%  $           1,775.68 N/A N/A
FPS-SPJ1A00-ET FPS-SPJ1A00-ET: 1X32 STD FAT.900MM PGTAL EA B  $        2,573.45 31.0%  $           1,775.68 N/A N/A
FPS-SPJ1AJJ FPS-SPJ1AJJ: 1X32 STD PON FAT APC/SC EA B  $        2,798.06 31.0%  $           1,930.66 N/A N/A
FPS-SPJ1ANN FPS-SPJ1ANN: 1X32 STD PON FAT UPC/SC EA B  $        2,573.45 31.0%  $           1,775.68 N/A N/A
FPS-SPJ1C00 FPS-SPJ1C00: PON FT SPLTR STD 1X16 EA B  $        2,152.32 31.0%  $           1,485.10 N/A N/A
FPS-SPJ1CJJ FPS-SPJ1CJJ: PON FT SPLTR STD 1X16, ASC EA B  $        2,264.62 31.0%  $           1,562.59 N/A N/A
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FPS-SPJ1J00 FPS-SPJ1J00: PON FT SPLTR MOD 1X8 EA B  $           842.85 31.0%  $              581.57 N/A N/A
FPS-SPJ1J0J FPS-SPJ1J0J: PON FT SPLTR MD. APC/SC 1X8 EA B  $        1,042.65 31.0%  $              719.43 N/A N/A
FPS-SPJ1JJJ FPS-SPJ1JJJ: PON FT SPLTR MD APC/SC 1X8 EA B  $        1,042.65 31.0%  $              719.43 N/A N/A
FPS-SPJ1N00 FPS-SPJ1N00: PON FT SPLTR MOD, 1X4 EA B  $           576.90 31.0%  $              398.06 N/A N/A
FPS-SPJ1NJJ FPS-SPJ1NJJ: PON FT SPLTR 1X4, ASC EA B  $           593.44 31.0%  $              409.47 N/A N/A
FPS-SPJ1NNN FPS-SPJ1NNN: PON FAT 1X4 UPC/SC EA B  $           565.36 31.0%  $              390.10 N/A N/A
FPS-SPJ1SJN FPS-SPJ1SJN: 1X8 PLC FAT APC/UPC EA B  $        1,180.78 31.0%  $              814.74 N/A N/A
FPS-SPJ1SNN FPS-SPJ1SNN: 1X8 PLC FAT UPC/SC EA B  $           986.50 31.0%  $              680.69 N/A N/A
FPS-SPJ1TNN FPS-SPJ1TNN: 1X4 PLC FAT UPC/SC EA B  $           565.36 31.0%  $              390.10 N/A N/A
FPS-SPJ1W00 FPS-SPJ1W00: PON FT SPLTR MOD. 1 X 2 EA B  $           354.79 31.0%  $              244.81 N/A N/A
FPS-SPJ1WJJ FPS-SPJ1WJJ: 1X2 PON FT SPLTR APC/SC EA B  $           368.83 31.0%  $              254.49 N/A N/A
FPS-SPK1AJJ FPS-SPK1AJJ: ACE142 1X32 STD APC/SC UNTU EA B  $        2,798.06 31.0%  $           1,930.66 N/A N/A
FPS-SPK1J0J FPS-SPK1J0J: ACE142 1X8 STD ASC UNTUNED EA B  $        1,042.65 31.0%  $              719.43 N/A N/A
FPS-SPL1AJJ FPS-SPL1AJJ: 9  LGX 1X32 APC/SC EA B  $        2,798.06 31.0%  $           1,930.66 N/A N/A
FPS-SPL1ANN FPS-SPL1ANN: 9  LGX 1X32 UPC/SC EA B  $        2,573.45 31.0%  $           1,775.68 N/A N/A
FPS-SPL1CJJ FPS-SPL1CJJ: 9  LGX 1X16 APC/SC EA B  $        2,264.62 31.0%  $           1,562.59 N/A N/A
FPS-SPL1GJJ FPS-SPL1GJJ: 9  LGX 2X32 APC/SC EA B  $        3,009.98 31.0%  $           2,076.89 N/A N/A
FPS-SPL1JJJ FPS-SPL1JJJ: 9  LGX 1X8 APC/SC EA B  $        1,042.65 31.0%  $              719.43 N/A N/A
FPS-SPL1JNN FPS-SPL1JNN: 9  LGX 1X8 SC EA B  $           986.50 31.0%  $              680.69 N/A N/A
FPS-SPL1NJJ FPS-SPL1NJJ: 9  LGX 1X4 APC/SC EA B  $           593.44 31.0%  $              409.47 N/A N/A
FPS-SPL1PJJ FPS-SPL1PJJ: 9  LGX 2X16 APC/SC EA B  $        2,615.59 31.0%  $           1,804.76 N/A N/A
FPS-SPL1SJJ FPS-SPL1SJJ: 9  LGX 1X64 APC/SC EA B  $        4,889.23 31.0%  $           3,373.57 N/A N/A
FPS-SPL1WJJ FPS-SPL1WJJ: 9  LGX 1X2 APC/SC EA B  $           368.83 31.0%  $              254.49 N/A N/A
FPS-SPLT1FONSTRAY FPS-SPLT1FONSTRAY: BRKT FONS G1 EA B  $           649.01 31.0%  $              447.82 N/A N/A
FPS-SPLT5PACKFONS FPS-SPLT5PACKFONS: FONS G2,G3 KIT EA B  $           865.35 31.0%  $              597.09 N/A N/A
FPS-SPLT5PACKFONS3 FPS-SPLT5PACKFONS3: FONS G2,3 KIT EA B  $        2,884.50 31.0%  $           1,990.31 N/A N/A
FPS-SPLT7PKFONSG1 FPS-SPLT7PKFONSG1: BRKT FONS G1 4 POS EA B  $           937.46 31.0%  $              646.85 N/A N/A
FPS-SPLTBLKFONSG1 FPS-SPLTBLKFONSG1: SPLITTER BLK FONS G1 EA B  $           865.35 31.0%  $              597.09 N/A N/A
FPS-SPLTRAYFONS FPS-SPLTRAYFONS: SPLITTER TRAY FONS EA B  $        3,605.63 31.0%  $           2,487.88 N/A N/A
FPS-SPLTRAYFONS3 FPS-SPLTRAYFONS3: SPLITTER TRAY FONS EA B  $        3,605.63 31.0%  $           2,487.88 N/A N/A
FPS-SPLTTRAYACE FPS-SPLTTRAYACE: SPLITTER TRAY ACE EA B  $           721.13 31.0%  $              497.58 N/A N/A
FPS-SPLTTRAYACE102 FPS-SPLTTRAYACE102: SPLITTER TRAY ACE EA B  $           721.13 31.0%  $              497.58 N/A N/A
FPS-SPM1A0J FPS-SPM1A0J: ACE152 1X32 STD APC/SC UNTU EA B  $        2,798.06 31.0%  $           1,930.66 N/A N/A
FPS-SPM1A0N-SB FPS-SPM1A0N-SB: ACE 153T 1X32 UPC/SC EA B  $        4,033.40 31.0%  $           2,783.05 N/A N/A
FPS-SPM1AJJ FPS-SPM1AJJ: ACE 152 1X32 APC/SC UNTUNED EA B  $        2,798.06 31.0%  $           1,930.66 N/A N/A
FPS-SPM1M0J FPS-SPM1M0J: ACE152 DUAL 1X16 STD ASC UN EA B  $        4,201.85 31.0%  $           2,899.28 N/A N/A
FPS-SPN1A0J FPS-SPN1A0J: ACE 304V 1X32 SPLITTER EA B  $        2,798.06 31.0%  $           1,930.66 N/A N/A
FPS-SPN1A0N-SB FPS-SPN1A0N-SB: ACE 304T 1X32 SPLITTER EA B  $        2,798.06 31.0%  $           1,930.66 N/A N/A
FPS-SPN1AJJ FPS-SPN1AJJ: ACE 304V 1X32 SPLITTER EA B  $        2,798.06 31.0%  $           1,930.66 N/A N/A

8577 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FPS-SPN1M0N-SB FPS-SPN1M0N-SB: ACE 304T DUAL 1X16 UPC/S EA B  $        3,977.24 31.0%  $           2,744.30 N/A N/A
FPS-SP-RPKIT01 FPS-SP-RPKIT01: SPLITTER REPAIR KIT APC/ EA B  $             93.75 31.0%  $                64.69 N/A N/A
FPS-SP-RPKIT02 FPS-SP-RPKIT02: SPLITTER REPAIR KIT UPC/ EA B  $             93.75 31.0%  $                64.69 N/A N/A
FPS-SP-RPKIT03 FPS-SP-RPKIT03: INPUT REPAIR KIT UPC/SC EA B  $             64.90 31.0%  $                44.78 N/A N/A
FPS-SP-RPKIT04 FPS-SP-RPKIT04: INPUT REPAIR KIT APC/SC EA B  $             64.90 31.0%  $                44.78 N/A N/A
FPS-SP-RPKIT05 FPS-SP-RPKIT05:PGTL OTPT REPR ASC (QTY2) EA B  $           122.59 31.0%  $                84.59 N/A N/A
FPS-SP-RPKIT06 FPS-SP-RPKIT06:PGTL OTPT REPR USC (QTY2) EA B  $           108.17 31.0%  $                74.64 N/A N/A
FPS-SPX1JSS FPS-SPX1JSS: HD OMX, 1X8 SPLT ALC EA B  $        1,042.65 31.0%  $              719.43 N/A N/A
FPS-SPX1NJJ FPS-SPX1NJJ: HD OMX, 1X4 SPLT, ASC EA B  $           593.44 31.0%  $              409.47 N/A N/A
FPS-SPX1NSS FPS-SPX1NSS: HD OMX, 1X4 SPLT EA B  $           593.44 31.0%  $              409.47 N/A N/A
FPS-SPX1WJJ FPS-SPX1WJJ: FDF OMX STYLE 1X2 SPLITTER EA B  $           374.99 31.0%  $              258.74 N/A N/A
FPS-SPX1WSS FPS-SPX1WSS: HD OMX, 1X2 SPLT ALC SM EA B  $           368.83 31.0%  $              254.49 N/A N/A
FPS-SPX3WSS FPS-SPX3WSS: HD OMX, 3X1X2 SMALC EA B  $           733.82 31.0%  $              506.34 N/A N/A
FPS-WP03N055NN0 FPS-WP03N055NN0: TRIPLE 1X4SP NO WDM PNP EA B  $        2,884.50 31.0%  $           1,990.31 N/A N/A
FPS-WP04W055NN0 FPS-WP04W055NN0: QUAD 1X2 SPL NO WDM PNP EA B  $        2,884.50 31.0%  $           1,990.31 N/A N/A
FPS-WP400555NNN FPS-WP400555NNN: QUAD WDM, PNP EA B  $        2,422.98 31.0%  $           1,671.86 N/A N/A
FPS-WP41N555NNN FPS-WP41N555NNN: 1X4 SPL, 4 WDM, PNP EA B  $        2,884.50 31.0%  $           1,990.31 N/A N/A
FPS-WP42W555NNN FPS-WP42W555NNN: DUAL 1X2 SPL,4 WDM, PNP EA B  $        2,884.50 31.0%  $           1,990.31 N/A N/A
FPT2A-MSC-A-1M FPT2A-MSC-A-1M: PIGTAIL 50/125 SC EA B  $             14.69 31.0%  $                10.14 N/A N/A
FPT2-APSC-3M FPT2-APSC-3M: CTO-FIBER PATCHCORDS EA B  $             17.35 31.0%  $                11.97 N/A N/A
FPT2-APSC-5M FPT2-APSC-5M: CTO-FIBER PATCHCORDS EA B  $             18.56 31.0%  $                12.81 N/A N/A
FPT2E-APSC-3M FPT2E-APSC-3M: 2MM SM DZ OFNP EA B  $             17.42 31.0%  $                12.02 N/A N/A
FPT2-MLC-A-3M FPT2-MLC-A-3M: CTO-FIBER PATCHCORDS EA B  $             70.50 31.0%  $                48.65 N/A N/A
FPT2-SPLC-3M FPT2-SPLC-3M: CTO-FIBER PATCHCORDS EA B  $             15.92 31.0%  $                10.98 N/A N/A
FPT9-APLC-S-2M FPT9-APLC-S-2M: CTO-FIBER PATCHCORDS EA B  $               8.77 31.0%  $                  6.05 N/A N/A
FPT9-APSC-S-1M FPT9-APSC-S-1M: CTO-FIBER PATCHCORDS EA B  $               8.08 31.0%  $                  5.58 N/A N/A
FPT9-APSC-S-2M FPT9-APSC-S-2M: CTO-FIBER PATCHCORDS EA B  $               8.38 31.0%  $                  5.78 N/A N/A
FPT9-APSC-S-3.5M FPT9-APSC-S-3.5M: CTO-FIBER PATCHCORDS EA B  $               8.83 31.0%  $                  6.09 N/A N/A
FPT9-APSC-S-3.7F FPT9-APSC-S-3.7F: CTO-FIBER PATCHCORDS EA B  $               8.12 31.0%  $                  5.60 N/A N/A
FPT9-APSC-S-3M FPT9-APSC-S-3M: CTO-FIBER PATCHCORDS EA B  $               8.67 31.0%  $                  5.98 N/A N/A
FPT9-APSC-S-5M FPT9-APSC-S-5M: CTO-FIBER PATCHCORDS EA B  $               9.27 31.0%  $                  6.40 N/A N/A
FPT9-MFC-B-3M FPT9-MFC-B-3M: CTO-FIBER PATCHCORDS EA B  $             43.88 31.0%  $                30.28 N/A N/A
FPT9-MSC-B-3M-X FPT9-MSC-B-3M-X: CTO-FIBER PATCHCORDS EA B  $             36.00 31.0%  $                24.84 N/A N/A
FPT9-MST-B-3M FPT9-MST-B-3M: CTO-FIBER PATCHCORDS EA B  $             36.00 31.0%  $                24.84 N/A N/A
FPT9R-SPSC-S-2M FPT9R-SPSC-S-2M: 900UM,RED,SC,2M. EA B  $               7.96 31.0%  $                  5.49 N/A N/A
FPT9-SPLC-S-2M FPT9-SPLC-S-2M: CTO-FIBER PATCHCORDS EA B  $               7.65 31.0%  $                  5.28 N/A N/A
FPT9-SPLC-S-3M FPT9-SPLC-S-3M: CTO-FIBER PATCHCORDS EA B  $               7.96 31.0%  $                  5.49 N/A N/A
FPT9-SPLC-S-5M FPT9-SPLC-S-5M: CTO-FIBER PATCHCORDS EA B  $               8.56 31.0%  $                  5.91 N/A N/A
FPT9-SPSC-S-1M FPT9-SPSC-S-1M: CTO-FIBER PATCHCORDS EA B  $               7.37 31.0%  $                  5.09 N/A N/A
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FPT9-SPSC-S-2M FPT9-SPSC-S-2M: CTO-FIBER PATCHCORDS EA B  $               7.65 31.0%  $                  5.28 N/A N/A
FPT9-SPSC-S-3M FPT9-SPSC-S-3M: CTO-FIBER PATCHCORDS EA B  $               7.96 31.0%  $                  5.49 N/A N/A
FPT9-SPSC-S-5M FPT9-SPSC-S-5M: CTO-FIBER PATCHCORDS EA B  $               8.56 31.0%  $                  5.91 N/A N/A
FPT9Y-SPSB-S-2M FPT9Y-SPSB-S-2M: SM,SX,SC,SB,YEL,2M EA B  $             13.25 31.0%  $                  9.14 N/A N/A
FPT-APFC-S-10M FPT-APFC-S-10M: CTO-FIBER PATCHCORDS EA B  $             20.81 31.0%  $                14.36 N/A N/A
FPT-APFC-S-15M FPT-APFC-S-15M: CTO-FIBER PATCHCORDS EA B  $             22.63 31.0%  $                15.61 N/A N/A
FPT-APFC-S-20M FPT-APFC-S-20M: CTO-FIBER PATCHCORDS EA B  $             24.44 31.0%  $                16.86 N/A N/A
FPT-APFC-S-2M FPT-APFC-S-2M: CTO-FIBER PATCHCORDS EA B  $             17.90 31.0%  $                12.35 N/A N/A
FPT-APFC-S-30M FPT-APFC-S-30M: CTO-FIBER PATCHCORDS EA B  $             28.06 31.0%  $                19.36 N/A N/A
FPT-APFC-S-5M FPT-APFC-S-5M: CTO-FIBER PATCHCORDS EA B  $             19.00 31.0%  $                13.11 N/A N/A
FPT-APSC-S-10M FPT-APSC-S-10M: CTO-FIBER PATCHCORDS EA B  $             11.40 31.0%  $                  7.87 N/A N/A
FPT-APSC-S-1M FPT-APSC-S-1M: CTO-FIBER PATCHCORDS EA B  $               8.13 31.0%  $                  5.61 N/A N/A
FPT-APSC-S-20M FPT-APSC-S-20M: CTO-FIBER PATCHCORDS EA B  $             15.02 31.0%  $                10.36 N/A N/A
FPT-APSC-S-25M FPT-APSC-S-25M: CTO-FIBER PATCHCORDS EA B  $             16.85 31.0%  $                11.63 N/A N/A
FPT-APSC-S-2M FPT-APSC-S-2M: CTO-FIBER PATCHCORDS EA B  $               8.50 31.0%  $                  5.87 N/A N/A
FPT-APSC-S-3M FPT-APSC-S-3M: CTO-FIBER PATCHCORDS EA B  $               8.87 31.0%  $                  6.12 N/A N/A
FPT-APSC-S-5M FPT-APSC-S-5M: CTO-FIBER PATCHCORDS EA B  $               9.60 31.0%  $                  6.62 N/A N/A
FPTF-MLC-B-3M FPTF-MLC-B-3M: CTO-FIBER PATCHCORDS EA B  $             37.13 31.0%  $                25.62 N/A N/A
FPTF-SPLC-S-2M FPTF-SPLC-S-2M: CTO-FIBER PATCHCORDS EA B  $               7.65 31.0%  $                  5.28 N/A N/A
FPTF-SPLC-S-3M FPTF-SPLC-S-3M: CTO-FIBER PATCHCORDS EA B  $               7.96 31.0%  $                  5.49 N/A N/A
FPTFW-APSC-P-1M FPTFW-APSC-P-1M: CTO-FIBER PATCHCORDS EA B  $               8.10 31.0%  $                  5.59 N/A N/A
FPTFW-SPLC-P-3M FPTFW-SPLC-P-3M: CTO-FIBER PATCHCORDS EA B  $               8.04 31.0%  $                  5.55 N/A N/A
FPTFY-SPLC-P-3M FPTFY-SPLC-P-3M: CTO-FIBER PATCHCORDS EA B  $               8.23 31.0%  $                  5.68 N/A N/A
FPTFY-SPSC-P-1M FPTFY-SPSC-P-1M: CTO-FIBER PATCHCORDS EA B  $               7.37 31.0%  $                  5.09 N/A N/A
FPTFY-SPSC-P-5M FPTFY-SPSC-P-5M: CTO-FIBER PATCHCORDS EA B  $               8.56 31.0%  $                  5.91 N/A N/A
FPTMA-MLC-A-1M FPTMA-MLC-A-1M: CTO-FIBER PATCHCORDS EA B  $             34.63 31.0%  $                23.89 N/A N/A
FPTMA-MSC-A-1M FPTMA-MSC-A-1M: CTO-FIBER PATCHCORDS EA B  $             34.63 31.0%  $                23.89 N/A N/A
FPTM-APFC-3M FPTM-APFC-3M: CTO-FIBER PATCHCORDS EA B  $             18.10 31.0%  $                12.49 N/A N/A
FPTM-APSC-2M FPTM-APSC-2M: CTO-FIBER PATCHCORDS EA B  $               8.38 31.0%  $                  5.78 N/A N/A
FPTM-APSC-3M FPTM-APSC-3M: CTO-FIBER PATCHCORDS EA B  $               8.67 31.0%  $                  5.98 N/A N/A
FPTM-APSC-5M FPTM-APSC-5M: CTO-FIBER PATCHCORDS EA B  $               9.27 31.0%  $                  6.40 N/A N/A
FPTM-APSC-8M FPTM-APSC-8M: CTO-FIBER PATCHCORDS EA B  $             10.17 31.0%  $                  7.02 N/A N/A
FPTM-MSC-A-3M FPTM-MSC-A-3M: CTO-FIBER PATCHCORDS EA B  $             36.38 31.0%  $                25.10 N/A N/A
FPTM-MSC-A-5M FPTM-MSC-A-5M: CTO-FIBER PATCHCORDS EA B  $             38.38 31.0%  $                26.48 N/A N/A
FPTM-MSC-B-1M FPTM-MSC-B-1M: CTO-FIBER PATCHCORDS EA B  $             34.63 31.0%  $                23.89 N/A N/A
FPTM-MSC-B-3M FPTM-MSC-B-3M: CTO-FIBER PATCHCORDS EA B  $             37.13 31.0%  $                25.62 N/A N/A
FPTM-MSC-B-5M FPTM-MSC-B-5M: CTO-FIBER PATCHCORDS EA B  $             39.63 31.0%  $                27.34 N/A N/A
FPTM-MST-A-3M FPTM-MST-A-3M: CTO-FIBER PATCHCORDS EA B  $             36.38 31.0%  $                25.10 N/A N/A
FPT-MSC-A-2M FPT-MSC-A-2M: CTO-FIBER PATCHCORDS EA B  $             35.40 31.0%  $                24.43 N/A N/A
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FPT-MSC-A-3M FPT-MSC-A-3M: CTO-FIBER PATCHCORDS EA B  $             36.40 31.0%  $                25.12 N/A N/A
FPTM-SPFC-3M FPTM-SPFC-3M: CTO-FIBER PATCHCORDS EA B  $             12.15 31.0%  $                  8.38 N/A N/A
FPTM-SPFC-3M-X FPTM-SPFC-3M-X: CTO-FIBER PATCHCORDS EA B  $             12.15 31.0%  $                  8.38 N/A N/A
FPTM-SPFC-4M FPTM-SPFC-4M: CTO-FIBER PATCHCORDS EA B  $             12.46 31.0%  $                  8.60 N/A N/A
FPTM-SPLC-1M FPTM-SPLC-1M: CTO-FIBER PATCHCORDS EA B  $               7.37 31.0%  $                  5.09 N/A N/A
FPTM-SPLC-3M FPTM-SPLC-3M: CTO-FIBER PATCHCORDS EA B  $               7.96 31.0%  $                  5.49 N/A N/A
FPTM-SPSC-3M FPTM-SPSC-3M: CTO-FIBER PATCHCORDS EA B  $               7.96 31.0%  $                  5.49 N/A N/A
FPTM-SPST-3M FPTM-SPST-3M: CTO-FIBER PATCHCORDS EA B  $             15.52 31.0%  $                10.71 N/A N/A
FPTM-SPST-7M FPTM-SPST-7M: CTO-FIBER PATCHCORDS EA B  $             16.73 31.0%  $                11.54 N/A N/A
FPTMY-APFC-P-3M FPTMY-APFC-P-3M: CTO-FIBER PATCHCORDS EA B  $             18.10 31.0%  $                12.49 N/A N/A
FPTMY-APSC-P-3M FPTMY-APSC-P-3M: CTO-FIBER PATCHCORDS EA B  $               8.67 31.0%  $                  5.98 N/A N/A
FPTMY-APSC-P-5M FPTMY-APSC-P-5M: CTO-FIBER PATCHCORDS EA B  $               9.27 31.0%  $                  6.40 N/A N/A
FPTMY-APSC-P-8M FPTMY-APSC-P-8M: CTO-FIBER PATCHCORDS EA B  $             10.17 31.0%  $                  7.02 N/A N/A
FPTMY-SPFC-P-5M FPTMY-SPFC-P-5M: CTO-FIBER PATCHCORDS EA B  $             12.77 31.0%  $                  8.81 N/A N/A
FPTMY-SPLC-P-3M FPTMY-SPLC-P-3M: CTO-FIBER PATCHCORDS EA B  $               8.23 31.0%  $                  5.68 N/A N/A
FPTMY-SPSC-P-1.5M FPTMY-SPSC-P-1.5M: CTO-FIBER PATCHCORDS EA B  $               7.65 31.0%  $                  5.28 N/A N/A
FPTMY-SPSC-P-1M FPTMY-SPSC-P-1M: CTO-FIBER PATCHCORDS EA B  $               7.37 31.0%  $                  5.09 N/A N/A
FPTMY-SPSC-P-3M FPTMY-SPSC-P-3M: CTO-FIBER PATCHCORDS EA B  $               7.96 31.0%  $                  5.49 N/A N/A
FPTMY-SPSC-P-5M FPTMY-SPSC-P-5M: CTO-FIBER PATCHCORDS EA B  $               8.56 31.0%  $                  5.91 N/A N/A
FPTMY-SPST-P-1M FPTMY-SPST-P-1M: CTO-FIBER PATCHCORDS EA B  $             14.92 31.0%  $                10.29 N/A N/A
FPTMY-SPST-P-20M FPTMY-SPST-P-20M: CTO-FIBER PATCHCORDS EA B  $             20.63 31.0%  $                14.23 N/A N/A
FPTMY-SPST-P-2M FPTMY-SPST-P-2M: CTO-FIBER PATCHCORDS EA B  $             15.23 31.0%  $                10.51 N/A N/A
FPTMY-SPST-P-3M FPTMY-SPST-P-3M: CTO-FIBER PATCHCORDS EA B  $             15.79 31.0%  $                10.90 N/A N/A
FPTMY-SPST-P-5M FPTMY-SPST-P-5M: CTO-FIBER PATCHCORDS EA B  $             16.13 31.0%  $                11.13 N/A N/A
FP-TPA FP-TPA: FUSE PULLER TPA EA B  $             13.46 31.0%  $                  9.29 N/A N/A
FPT-SPFC-S-10M FPT-SPFC-S-10M: CTO-FIBER PATCHCORDS EA B  $             14.88 31.0%  $                10.27 N/A N/A
FPT-SPFC-S-15M FPT-SPFC-S-15M: CTO-FIBER PATCHCORDS EA B  $             16.69 31.0%  $                11.52 N/A N/A
FPT-SPFC-S-20M FPT-SPFC-S-20M: CTO-FIBER PATCHCORDS EA B  $             18.52 31.0%  $                12.78 N/A N/A
FPT-SPFC-S-2M FPT-SPFC-S-2M: CTO-FIBER PATCHCORDS EA B  $             11.98 31.0%  $                  8.27 N/A N/A
FPT-SPFC-S-35M FPT-SPFC-S-35M: CTO-FIBER PATCHCORDS EA B  $             23.94 31.0%  $                16.52 N/A N/A
FPT-SPFC-S-3M FPT-SPFC-S-3M: CTO-FIBER PATCHCORDS EA B  $             12.35 31.0%  $                  8.52 N/A N/A
FPT-SPFC-S-53M FPT-SPFC-S-53M: CTO-FIBER PATCHCORDS EA B  $             30.48 31.0%  $                21.03 N/A N/A
FPT-SPFC-S-5M FPT-SPFC-S-5M: CTO-FIBER PATCHCORDS EA B  $             13.08 31.0%  $                  9.03 N/A N/A
FPT-SPLC-S-12M FPT-SPLC-S-12M: CTO-FIBER PATCHCORDS EA B  $             11.40 31.0%  $                  7.87 N/A N/A
FPT-SPLC-S-3M FPT-SPLC-S-3M: CTO-FIBER PATCHCORDS EA B  $               8.15 31.0%  $                  5.62 N/A N/A
FPT-SPSC-S-10M FPT-SPSC-S-10M: CTO-FIBER PATCHCORDS EA B  $             10.69 31.0%  $                  7.38 N/A N/A
FPT-SPSC-S-15M FPT-SPSC-S-15M: CTO-FIBER PATCHCORDS EA B  $             12.50 31.0%  $                  8.63 N/A N/A
FPT-SPSC-S-1M FPT-SPSC-S-1M: CTO-FIBER PATCHCORDS EA B  $               7.42 31.0%  $                  5.12 N/A N/A
FPT-SPSC-S-20M FPT-SPSC-S-20M: CTO-FIBER PATCHCORDS EA B  $             14.31 31.0%  $                  9.87 N/A N/A
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FPT-SPSC-S-2M FPT-SPSC-S-2M: CTO-FIBER PATCHCORDS EA B  $               7.79 31.0%  $                  5.38 N/A N/A
FPT-SPSC-S-3.5M FPT-SPSC-S-3.5M: CTO-FIBER PATCHCORDS EA B  $               8.35 31.0%  $                  5.76 N/A N/A
FPT-SPSC-S-30M FPT-SPSC-S-30M: CTO-FIBER PATCHCORDS EA B  $             17.94 31.0%  $                12.38 N/A N/A
FPT-SPSC-S-5M FPT-SPSC-S-5M: CTO-FIBER PATCHCORDS EA B  $               8.88 31.0%  $                  6.13 N/A N/A
FPT-SPST-S-10M FPT-SPST-S-10M: CTO-FIBER PATCHCORDS EA B  $             18.25 31.0%  $                12.59 N/A N/A
FPT-SPST-S-15M FPT-SPST-S-15M: CTO-FIBER PATCHCORDS EA B  $             20.06 31.0%  $                13.84 N/A N/A
FPT-SPST-S-20M FPT-SPST-S-20M: CTO-FIBER PATCHCORDS EA B  $             21.88 31.0%  $                15.10 N/A N/A
FPT-SPST-S-5M FPT-SPST-S-5M: CTO-FIBER PATCHCORDS EA B  $             16.44 31.0%  $                11.34 N/A N/A
FPTTW-APSC-P-1M FPTTW-APSC-P-1M: CTO-FIBER PATCHCORDS EA B  $             16.23 31.0%  $                11.20 N/A N/A
FPX-00AP00 FPX-00AP00: BLANK ADAPTER PLATE EA B  $             12.50 31.0%  $                  8.63 N/A N/A
FPX-12APL07 FPX-12APL07: LF ADP 12 SMSC/UPC EA B  $           125.00 31.0%  $                86.25 N/A N/A
FPX-12APL07SP3 FPX-12APL07SP3: LF ADP SM SC/UPC, 3M EA B  $           343.74 31.0%  $              237.18 N/A N/A
FPX-12APL07SR3 FPX-12APL07SR3: LF ADP SM SC/UPC, RBN 3M EA B  $           343.74 31.0%  $              237.18 N/A N/A
FPX-12APL09 FPX-12APL09: LF ADP 12 MMSC/UPC EA B  $           100.00 31.0%  $                69.00 N/A N/A
FPX-12APL09BP3 FPX-12APL09BP3: LF ADP MMSC 62.5/125 EA B  $           238.88 31.0%  $              164.83 N/A N/A
FPX-12APL0ESP3 FPX-12APL0ESP3: LF ADP 12 SMSC W/SM 3M EA B  $           378.12 31.0%  $              260.90 N/A N/A
FPX-12APL0J FPX-12APL0J: LF ADP 12 SMSC/APC, (ZIR) EA B  $           125.00 31.0%  $                86.25 N/A N/A
FPX-12APL0JSP3 FPX-12APL0JSP3: LF ADP SM SC/APC, 3M EA B  $           343.74 31.0%  $              237.18 N/A N/A
FPX-12APL0JSR3 FPX-12APL0JSR3: LF ADP SM SC/APC, RBN 3M EA B  $           343.74 31.0%  $              237.18 N/A N/A
FPX-12APLA9 FPX-12APLA9: LF ADP 12 MMSC/UPC (AQ) EA B  $           126.00 31.0%  $                86.94 N/A N/A
FPX-12APLA9DP3 FPX-12APLA9DP3: LF ADP MMSC(AQ) W/50U 3M EA B  $           312.49 31.0%  $              215.62 N/A N/A
FPX-12APR07 FPX-12APR07: RT ADP 12 SMSC/UPC EA B  $           125.00 31.0%  $                86.25 N/A N/A
FPX-12APR07SP3 FPX-12APR07SP3: RGT ADP SM SC/UPC, 3M EA B  $           343.74 31.0%  $              237.18 N/A N/A
FPX-12APR07SR3 FPX-12APR07SR3: RG ADP SM SC/UPC, RBN 3M EA B  $           343.74 31.0%  $              237.18 N/A N/A
FPX-12APR09 FPX-12APR09: RT ADP MMSC/UPC EA B  $           100.00 31.0%  $                69.00 N/A N/A
FPX-12APR09BP3 FPX-12APR09BP3: RG ADP MMSC 62.5/125 EA B  $           238.88 31.0%  $              164.83 N/A N/A
FPX-12APR0ESP3 FPX-12APR0ESP3: RT ADP 12 SMSC W/SM 3M EA B  $           378.12 31.0%  $              260.90 N/A N/A
FPX-12APR0J FPX-12APR0J: RT ADP 12 SMSC/APC, (ZIR) EA B  $           125.00 31.0%  $                86.25 N/A N/A
FPX-12APR0JSP3 FPX-12APR0JSP3: RGT ADP SM SC/APC, 3M EA B  $           343.74 31.0%  $              237.18 N/A N/A
FPX-12APR0JSR3 FPX-12APR0JSR3: RG ADP SM SC/APC, RBN 3M EA B  $           343.74 31.0%  $              237.18 N/A N/A
FPX-12APRA9 FPX-12APRA9: RT ADP MMSC/UPC (AQ) EA B  $           126.00 31.0%  $                86.94 N/A N/A
FPX-12APRA9DP3 FPX-12APRA9DP3: RG ADP MMSC(AQ) W/50U 3M EA B  $           312.49 31.0%  $              215.62 N/A N/A
FPX-12MPLDA9 FPX-12MPLDA9: 12LF MMSC/UPC SIMPLEX EA B  $           543.73 31.0%  $              375.17 N/A N/A
FPX-12MPLQA9 FPX-12MPLQA9: 12P LF SC W/ULTRA OM4 EA B  $           543.73 31.0%  $              375.17 N/A N/A
FPX-12MPLS07 FPX-12MPLS07: 12 POS LF SC/UPC SM EA B  $           624.98 31.0%  $              431.24 N/A N/A
FPX-12MPLS0J FPX-12MPLS0J: 12 POS LF SC/APC SM EA B  $           624.98 31.0%  $              431.24 N/A N/A
FPX-12MPRDA9 FPX-12MPRDA9: 12 RT MMSC/UPC SIMPLEX EA B  $           543.73 31.0%  $              375.17 N/A N/A
FPX-12MPRQA9 FPX-12MPRQA9: 12P RT SC W/ULTRA OM4 EA B  $           543.73 31.0%  $              375.17 N/A N/A
FPX-12MPRS07 FPX-12MPRS07: 12 POS RT SC/UPC SM EA B  $           624.98 31.0%  $              431.24 N/A N/A
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FPX-12MPRS0J FPX-12MPRS0J: 12 POS RT SC/APC SM EA B  $           624.98 31.0%  $              431.24 N/A N/A
FPX-1TM6/04QU031 FPX-1TM6/04QU031: 1RU MIFC STRD MMLC OM4 EA B  $        3,833.60 31.0%  $           2,645.18 N/A N/A
FPX-1TM6/04QU039 FPX-1TM6/04QU039: 1RU MIFC STRD MMLC OM4 EA B  $        4,403.57 31.0%  $           3,038.46 N/A N/A
FPX-1TR000-000 FPX-1TR000-000: FPX 1RU EMPTY EA B  $           324.99 31.0%  $              224.24 N/A N/A
FPX-1TRA07-240 FPX-1TRA07-240: 1RU ADAPT ONLY SMSC EA B  $           574.98 31.0%  $              396.74 N/A N/A
FPX-1TRA08-240 FPX-1TRA08-240: 1RU ADAPT ONLY SMLC EA B  $           512.48 31.0%  $              353.61 N/A N/A
FPX-1TRA08-480 FPX-1TRA08-480: 1RU ADAPT ONLY SMLC EA B  $           699.97 31.0%  $              482.98 N/A N/A
FPX-1TRA09-240 FPX-1TRA09-240: CTO-300001732069 EA B  $           524.98 31.0%  $              362.24 N/A N/A
FPX-1TRA0E-110 FPX-1TRA0E-110: FPX MPO ADAPTER PANEL 1/ EA B  $           606.23 31.0%  $              418.30 N/A N/A
FPX-1TRA0E-120 FPX-1TRA0E-120: FPX MPO ADAPTER PANEL FU EA B  $           887.46 31.0%  $              612.35 N/A N/A
FPX-1TRA0J-240 FPX-1TRA0J-240: 1RU ADAPT ONLY SMAPC EA B  $           574.98 31.0%  $              396.74 N/A N/A
FPX-1TRAA9-240 FPX-1TRAA9-240: CTO-300001732069 EA B  $           576.98 31.0%  $              398.12 N/A N/A
FPX-1TRGA6-482 FPX-1TRGA6-482: CTO-300001732069 EA B  $        1,668.68 31.0%  $           1,151.39 N/A N/A
FPX-1TRP07-122 FPX-1TRP07-122: 1RU STRD PGTL SMSC EA B  $           937.46 31.0%  $              646.85 N/A N/A
FPX-1TRP07-242 FPX-1TRP07-242: 1RU STRD PGTL SMSC EA B  $        1,056.21 31.0%  $              728.78 N/A N/A
FPX-1TRP08-242 FPX-1TRP08-242: FPX 1 RU SMLC HALF EA B  $           899.96 31.0%  $              620.97 N/A N/A
FPX-1TRP08-242-XO FPX-1TRP08-242-XO: 1RU SMLC LOAD 1-24 EA B  $        1,156.20 31.0%  $              797.78 N/A N/A
FPX-1TRP08-482 FPX-1TRP08-482: FPX 1 RU SMLC STRD EA B  $        1,431.19 31.0%  $              987.52 N/A N/A
FPX-1TRP09-242 FPX-1TRP09-242: 1RU STRD PGTL MMSC EA B  $           802.72 31.0%  $              553.88 N/A N/A
FPX-1TRP0J-122 FPX-1TRP0J-122: FPX 1RU SMAPC STRD EA B  $           712.47 31.0%  $              491.60 N/A N/A
FPX-1TRP0J-242 FPX-1TRP0J-242: FPX 1 RU SMAPC STRD EA B  $        1,056.21 31.0%  $              728.78 N/A N/A
FPX-1TRR07-243 FPX-1TRR07-243: 1RU SMSC PGTL RIBB EA B  $        1,112.46 31.0%  $              767.60 N/A N/A
FPX-1TRR08-243 FPX-1TRR08-243: FPX 1RU SMLC RIBBON HALF EA B  $        1,018.71 31.0%  $              702.91 N/A N/A
FPX-1TRR08-482 FPX-1TRR08-482: FPX 1 RU SMLC RIBBON EA B  $        1,431.19 31.0%  $              987.52 N/A N/A
FPX-1TRR08-483 FPX-1TRR08-483: FPX 1 RU SMLC RIBBON MF EA B  $        1,431.19 31.0%  $              987.52 N/A N/A
FPX-1TRR0J-242 FPX-1TRR0J-242: 1RU SMAPC PGTL RIBB EA B  $        1,056.21 31.0%  $              728.78 N/A N/A
FPX-1TRR0J-243 FPX-1TRR0J-243: 1RU SMAPC PGTL RIBB EA B  $        1,056.21 31.0%  $              728.78 N/A N/A
FPX-1TS7/02AU077 FPX-1TS7/02AU077: 1RU IFC STRD SMSC 77 M EA B  $        1,511.98 31.0%  $           1,043.27 N/A N/A
FPX-1TS7/02HD016 FPX-1TS7/02HD016: 1RU IFC I/O STRD SMSC EA B  $        1,248.45 31.0%  $              861.43 N/A N/A
FPX-1TS7/02JU031 FPX-1TS7/02JU031: 1RU OSP DIEL SMSC EA B  $        1,072.90 31.0%  $              740.30 N/A N/A
FPX-1TS7/02MU016 FPX-1TS7/02MU016: 1RU IFC RIBB SMSC EA B  $        1,123.65 31.0%  $              775.32 N/A N/A
FPX-1TS7/02MU031 FPX-1TS7/02MU031: 1RU IFC RIBB SMSC EA B  $        1,227.89 31.0%  $              847.24 N/A N/A
FPX-1TS7/02MU092 FPX-1TS7/02MU092: 1RU IFC RIBB SMSC EA B  $        1,651.84 31.0%  $           1,139.77 N/A N/A
FPX-1TS7/02MU122 FPX-1TS7/02MU122: 1RU IFC RIBB SMSC EA B  $        1,860.33 31.0%  $           1,283.63 N/A N/A
FPX-1TS7/02MU152 FPX-1TS7/02MU152: 1RU IFC RIBB SMSC EA B  $        2,068.82 31.0%  $           1,427.49 N/A N/A
FPX-1TS8/02JD031-2 FPX-1TS8/02JD031-2: 1RU OSP STRD DIEL LC EA B  $        1,039.61 31.0%  $              717.33 N/A N/A
FPX-1TS8/04AU031 FPX-1TS8/04AU031: 1RU IFC STRD SMLC EA B  $        1,639.32 31.0%  $           1,131.13 N/A N/A
FPX-1TS8/04AU046 FPX-1TS8/04AU046: 1RU IFC STRD SMLC EA B  $        1,761.18 31.0%  $           1,215.21 N/A N/A
FPX-1TS8/04HR046 FPX-1TS8/04HR046: 1RU IFC I/O STRD SMLC EA B  $        2,123.42 31.0%  $           1,465.16 N/A N/A
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FPX-1TS8/04HU046 FPX-1TS8/04HU046: 1RU IFC I/O STRD SMLC EA B  $        2,123.42 31.0%  $           1,465.16 N/A N/A
FPX-1TS8/04JS031 FPX-1TS8/04JS031: 1RU OSP DIEL STRD EA B  $        1,178.86 31.0%  $              813.41 N/A N/A
FPX-1TS8/04JS077 FPX-1TS8/04JS077: 1RU OSP DIEL STR 250FT EA B  $        1,323.75 31.0%  $              913.39 N/A N/A
FPX-1TSJ/01HU046 FPX-1TSJ/01HU046: 1RU IFC STRD SMAPC EA B  $        1,007.96 31.0%  $              695.49 N/A N/A
FPX-1TSJ/02AU008 FPX-1TSJ/02AU008: 1RU IFC STRD SMAPC 8M EA B  $        1,130.45 31.0%  $              780.01 N/A N/A
FPX-1TSJ/02AU023 FPX-1TSJ/02AU023: 1RU IFC STRD SMAPC 23M EA B  $        1,161.67 31.0%  $              801.55 N/A N/A
FPX-1TSJ/02FU153 FPX-1TSJ/02FU153: 1RU IFC STRD PLEN ASC EA B  $        3,988.19 31.0%  $           2,751.85 N/A N/A
FPX-1TSZ/04HU031 FPX-1TSZ/04HU031: 1RU IFC STRD SM LC/APC EA B  $        1,577.19 31.0%  $           1,088.26 N/A N/A
FPX-1TSZ/04JD016 FPX-1TSZ/04JD016: 1RU OSP DIEL STRD EA B  $        1,437.85 31.0%  $              992.12 N/A N/A
FPX-24APL06 FPX-24APL06: LF ADP 12 MMLC, PUTTY EA B  $           262.49 31.0%  $              181.12 N/A N/A
FPX-24APL06BE3 FPX-24APL06BE3: LF ADP MMLC 62.5/125 EA B  $           388.87 31.0%  $              268.32 N/A N/A
FPX-24APL08 FPX-24APL08: LF ADP 12 SMLC, PUTTY EA B  $           187.49 31.0%  $              129.37 N/A N/A
FPX-24APL08SP3 FPX-24APL08SP3: LF ADP 12 SMLC W/SM 3M P EA B  $           531.23 31.0%  $              366.55 N/A N/A
FPX-24APL08SR3 FPX-24APL08SR3: LF ADP 12 SMLC W/3M RIB EA B  $           531.23 31.0%  $              366.55 N/A N/A
FPX-24APL0Z FPX-24APL0Z: LF ADP 12 SMLC/APC, (ZIR) EA B  $           187.49 31.0%  $              129.37 N/A N/A
FPX-24APL0ZSP3 FPX-24APL0ZSP3: LF ADP 24 SM APCLC W/3M EA B  $           531.23 31.0%  $              366.55 N/A N/A
FPX-24APL0ZSR3 FPX-24APL0ZSR3: LF ADP SM LC/APC, RBN 3M EA B  $           531.23 31.0%  $              366.55 N/A N/A
FPX-24APLA6 FPX-24APLA6: LF ADP 12 MMLC (AQUA) EA B  $           324.99 31.0%  $              224.24 N/A N/A
FPX-24APLA6DP3 FPX-24APLA6DP3: LF ADP MMLC(AQ) W/50U 3M EA B  $           649.97 31.0%  $              448.48 N/A N/A
FPX-24APR06 FPX-24APR06: RT ADP 12 MMLC, PUTTY EA B  $           262.49 31.0%  $              181.12 N/A N/A
FPX-24APR06BE3 FPX-24APR06BE3: RT ADP MMLC 62.5/125 EA B  $           388.87 31.0%  $              268.32 N/A N/A
FPX-24APR08 FPX-24APR08: RT ADP 12 SMLC, PUTTY EA B  $           187.49 31.0%  $              129.37 N/A N/A
FPX-24APR08SP3 FPX-24APR08SP3: RT ADP 12 SMLC W/SM 3M EA B  $           531.23 31.0%  $              366.55 N/A N/A
FPX-24APR08SR3 FPX-24APR08SR3: RT ADP 12 SMLC W/3M RIB EA B  $           531.23 31.0%  $              366.55 N/A N/A
FPX-24APR0Z FPX-24APR0Z: RG ADP 12 SMLC/APC, (ZIR) EA B  $           187.49 31.0%  $              129.37 N/A N/A
FPX-24APR0ZSP3 FPX-24APR0ZSP3: RT ADP 24 SM APCLC W/3M EA B  $           531.23 31.0%  $              366.55 N/A N/A
FPX-24APR0ZSR3 FPX-24APR0ZSR3: RG ADP SM LC/APC, RBN 3M EA B  $           531.23 31.0%  $              366.55 N/A N/A
FPX-24APRA6 FPX-24APRA6: RT ADP 12 MMLC (AQUA), PUTT EA B  $           324.99 31.0%  $              224.24 N/A N/A
FPX-24APRA6DP3 FPX-24APRA6DP3: RG ADP MMLC(AQ) W/50U 3M EA B  $           649.97 31.0%  $              448.48 N/A N/A
FPX-24MPLDA6 FPX-24MPLDA6: (AQ) LF MMLC W/ULTRA EA B  $           937.46 31.0%  $              646.85 N/A N/A
FPX-24MPLS08 FPX-24MPLS08: 24 POS LF LC SM EA B  $           812.47 31.0%  $              560.60 N/A N/A
FPX-24MPLS0Z FPX-24MPLS0Z: 24 POS LF LC/APC SM EA B  $           812.47 31.0%  $              560.60 N/A N/A
FPX-24MPRDA6 FPX-24MPRDA6: (AQ) RT MMLC W/ULTRA EA B  $           937.46 31.0%  $              646.85 N/A N/A
FPX-24MPRS08 FPX-24MPRS08: 24 POS RT LC SM EA B  $           812.47 31.0%  $              560.60 N/A N/A
FPX-24MPRS0Z FPX-24MPRS0Z: 24 POS RT LC/APC SM EA B  $           812.47 31.0%  $              560.60 N/A N/A
FPX-2TR000-000 FPX-2TR000-000: FPX 2RU EMPTY CHASSI EA B  $           443.73 31.0%  $              306.17 N/A N/A
FPX-2TRA07-240 FPX-2TRA07-240: 2RU ADAPT ONLY SMSC EA B  $           693.72 31.0%  $              478.67 N/A N/A
FPX-2TRA07-480 FPX-2TRA07-480: 2RU ADAPT ONLY SMSC EA B  $           943.71 31.0%  $              651.16 N/A N/A
FPX-2TRA08-960 FPX-2TRA08-960: 2RU ADAPT ONLY SMLC EA B  $        1,193.70 31.0%  $              823.65 N/A N/A
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FPX-2TRA08-962 FPX-2TRA08-962: 2RU ADPT ONL,SMLC,HT FUS EA B  $        1,281.20 31.0%  $              884.03 N/A N/A
FPX-2TRA09-480 FPX-2TRA09-480: CTO-300001732069 EA B  $           843.72 31.0%  $              582.17 N/A N/A
FPX-2TRA0J-480 FPX-2TRA0J-480: 2RU ADAPT ONLY SMAPC EA B  $           943.71 31.0%  $              651.16 N/A N/A
FPX-2TRA0J-482 FPX-2TRA0J-482: 2RU ADAPT ONLY SMAPC EA B  $        1,031.21 31.0%  $              711.53 N/A N/A
FPX-2TRGA6-962 FPX-2TRGA6-962: FPX 2RU W/MMLC STRD OM4 EA B  $        2,086.67 31.0%  $           1,439.80 N/A N/A
FPX-2TRP07-242 FPX-2TRP07-242: FPX PNL 2RU 1/2 LOAD SCU EA B  $        1,218.70 31.0%  $              840.90 N/A N/A
FPX-2TRP07-482 FPX-2TRP07-482: FPX 2 RU W/SMSC STRD PG EA B  $        1,906.17 31.0%  $           1,315.26 N/A N/A
FPX-2TRP08-962 FPX-2TRP08-962: FPX 2 RU W/SMLC STRD PG EA B  $        2,656.14 31.0%  $           1,832.74 N/A N/A
FPX-2TRP09-482 FPX-2TRP09-482: PNL FPX 2RU 48POS MMSC M EA B  $        1,160.34 31.0%  $              800.63 N/A N/A
FPX-2TRP0E-482 FPX-2TRP0E-482: 2 RU FPX, SC/UPC DUPLEX EA B  $        1,593.69 31.0%  $           1,099.65 N/A N/A
FPX-2TRP0J-481 FPX-2TRP0J-481: 2RU STRD PGTL SMAPC EA B  $        1,906.17 31.0%  $           1,315.26 N/A N/A
FPX-2TRP0J-482 FPX-2TRP0J-482: 2RU STRD PGTL SMAPC EA B  $        1,906.17 31.0%  $           1,315.26 N/A N/A
FPX-2TRP0Z-962 FPX-2TRP0Z-962: FPX 2 RU W/SM APCLC EA B  $        2,656.14 31.0%  $           1,832.74 N/A N/A
FPX-2TRR07-483 FPX-2TRR07-483: 2RU RIBB PGTL SMSC EA B  $        1,906.17 31.0%  $           1,315.26 N/A N/A
FPX-2TRR08-963 FPX-2TRR08-963: FPX 2RU SMLC RIBBON MF EA B  $        2,656.14 31.0%  $           1,832.74 N/A N/A
FPX-2TRR0J-483 FPX-2TRR0J-483: 2RU RIBB PGTL SMAPC EA B  $        1,906.17 31.0%  $           1,315.26 N/A N/A
FPX-2TS7/04AU016 FPX-2TS7/04AU016: 2RU IFC STRD SMSC EA B  $        2,248.66 31.0%  $           1,551.58 N/A N/A
FPX-2TS7/04GU031 FPX-2TS7/04GU031: 2RU OSP STRD ARM SMSC EA B  $        1,953.52 31.0%  $           1,347.93 N/A N/A
FPX-2TS7/04HD016 FPX-2TS7/04HD016: 2RU I/O STRD SC UPC EA B  $        2,074.67 31.0%  $           1,431.52 N/A N/A
FPX-2TS8/09AU008 FPX-2TS8/09AU008: SMLC IFC STRD 96 POS EA B  $        2,693.45 31.0%  $           1,858.48 N/A N/A
FPX-2TSJ/02GS031 FPX-2TSJ/02GS031: 2RU OSP STRD ARM SMSC EA B  $        1,452.69 31.0%  $           1,002.36 N/A N/A
FPX-2TSJ/02GS046 FPX-2TSJ/02GS046: 2RU OSP STRD ARM SMSC EA B  $        1,819.93 31.0%  $           1,255.75 N/A N/A
FPX-2TSJ/04AU031 FPX-2TSJ/04AU031: 2RU IFC STRD SMAPC EA B  $        2,070.55 31.0%  $           1,428.68 N/A N/A
FPX-2TSJ/04HU031 FPX-2TSJ/04HU031: 2RU I/O STRD SC APC EA B  $        2,314.66 31.0%  $           1,597.12 N/A N/A
FPX-3FRA08-1440 FPX-3FRA08-1440: FRT ACCESS SMLC AD ONLY EA B  $        1,643.68 31.0%  $           1,134.14 N/A N/A
FPX-3FRR07-723 FPX-3FRR07-723: FRT ACCESS SMSC 72F EA B  $        2,712.39 31.0%  $           1,871.55 N/A N/A
FPX-3FRR08-1443 FPX-3FRR08-1443  : FRT ACCESS SMLC 144F EA B  $        3,837.35 31.0%  $           2,647.77 N/A N/A
FPX-3FS7/07RU016 FPX-3FS7/07RU016: FRT ACCESS SMSC 16MTS EA B  $        3,044.63 31.0%  $           2,100.79 N/A N/A
FPX-3FS7/07RU031 FPX-3FS7/07RU031: FRT ACCESS SMSC 31MTS EA B  $        3,479.15 31.0%  $           2,400.61 N/A N/A
FPX-3FS7/07RU061 FPX-3FS7/07RU061: FRT ACCESS SMSC 61MTS EA B  $        4,348.17 31.0%  $           3,000.24 N/A N/A
FPX-3FS7/07RU092 FPX-3FS7/07RU092: FRT ACCESS SMSC 92MTS EA B  $        5,246.17 31.0%  $           3,619.86 N/A N/A
FPX-3FS7/07RU122 FPX-3FS7/07RU122: FRT ACCESS SMSC 122MTS EA B  $        6,115.20 31.0%  $           4,219.49 N/A N/A
FPX-3FS8/0AJS031 FPX-3FS8/0AJS031: FA SMLC OSP DIEL EA B  $        3,947.90 31.0%  $           2,724.05 N/A N/A
FPX-3FS8/0ARU016 FPX-3FS8/0ARU016: FRT ACCESS SMLC 16MTS EA B  $        4,282.08 31.0%  $           2,954.64 N/A N/A
FPX-3FS8/0ARU031 FPX-3FS8/0ARU031: FRT ACCESS SMLC 31MTS EA B  $        4,822.06 31.0%  $           3,327.22 N/A N/A
FPX-3FS8/0ARU061 FPX-3FS8/0ARU061: FRT ACCESS SMLC 61MTS EA B  $        5,902.01 31.0%  $           4,072.39 N/A N/A
FPX-3FS8/0ARU092 FPX-3FS8/0ARU092: FRT ACCESS SMLC 92MTS EA B  $        7,017.97 31.0%  $           4,842.40 N/A N/A
FPX-3FS8/0ARU122 FPX-3FS8/0ARU122: FRT ACCESS SMLC 122MTS EA B  $        8,097.93 31.0%  $           5,587.57 N/A N/A
FPX-3FS8/8AAD002 FPX-3FS8/8AAD002: FRT ACCESS SMLC 2MTS EA B  $        7,455.45 31.0%  $           5,144.26 N/A N/A
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FPX-3TR000-000 FPX-3TR000-000: FPX 3RU EMPTY CHASSIS EA B  $           518.73 31.0%  $              357.92 N/A N/A
FPX-3TRA07-720 FPX-3TRA07-720: CTO-300001732069 EA B  $        1,268.70 31.0%  $              875.40 N/A N/A
FPX-3TRA08-1440 FPX-3TRA08-1440: CTO-300001732069 EA B  $        1,643.68 31.0%  $           1,134.14 N/A N/A
FPX-3TRA08-720 FPX-3TRA08-720: CTO-300001732069 EA B  $        1,081.21 31.0%  $              746.03 N/A N/A
FPX-3TRA0J-720 FPX-3TRA0J-720: FPX 3RU SMAPC ADAPT/ONLY EA B  $        1,268.70 31.0%  $              875.40 N/A N/A
FPX-3TRGA6-1442 FPX-3TRGA6-1442: FPX 3RU MMLC AQUA W/OM3 EA B  $        4,549.82 31.0%  $           3,139.38 N/A N/A
FPX-3TRGA9-722 FPX-3TRGA9-722: FPX 3RU MMSC AQUA W/OM3 EA B  $        2,524.90 31.0%  $           1,742.18 N/A N/A
FPX-3TRP07-722 FPX-3TRP07-722: FPX 3RU SMSC STRD PGTL EA B  $        2,712.39 31.0%  $           1,871.55 N/A N/A
FPX-3TRP08-1442 FPX-3TRP08-1442: FPX 3RU W/SMLC STRD PGT EA B  $        3,837.35 31.0%  $           2,647.77 N/A N/A
FPX-3TRP08-722 FPX-3TRP08-722: FPX 3RU W/SMLC HALF EA B  $        2,243.66 31.0%  $           1,548.13 N/A N/A
FPX-3TRP0J-362 FPX-3TRP0J-362: FPX 3RU SMAPC STRD PGTL EA B  $           981.21 31.0%  $              677.03 N/A N/A
FPX-3TRP0J-722 FPX-3TRP0J-722: FPX 3RU SMAPC STRD PGTL EA B  $        2,712.39 31.0%  $           1,871.55 N/A N/A
FPX-3TRR07-723 FPX-3TRR07-723: FPX 3RU SMSC RIBBON PGTL EA B  $        2,712.39 31.0%  $           1,871.55 N/A N/A
FPX-3TRR08-1443 FPX-3TRR08-1443: FPX 3RU SMLC RIBB PGTL EA B  $        3,837.35 31.0%  $           2,647.77 N/A N/A
FPX-3TRR0J-723 FPX-3TRR0J-723: FPX 3RU SMAPC STRD PGTL EA B  $        2,712.39 31.0%  $           1,871.55 N/A N/A
FPX-3TRR0Z-1443 FPX-3TRR0Z-1443: FPX 3RU 144F LC/APC RBN EA B  $        4,212.33 31.0%  $           2,906.51 N/A N/A
FPX-3TS7/07AU031 FPX-3TS7/07AU031: 3 RU, SM, SMSC, 72 FIB EA B  $        3,443.61 31.0%  $           2,376.09 N/A N/A
FPX-3TS8/0AAU016 FPX-3TS8/0AAU016: FPX 3RU IFC SMUPC LC EA B  $        4,018.09 31.0%  $           2,772.48 N/A N/A
FPX-3TS8/0AFU016 FPX-3TS8/0AFU016: 3RU IFC SMLC PLENUM EA B  $        4,503.07 31.0%  $           3,107.12 N/A N/A
FPX-3TS8/0AJD031-2 FPX-3TS8/0AJD031-2: 3RU OSP STRD DIEL LC EA B  $        3,980.44 31.0%  $           2,746.50 N/A N/A
FPX-3TS8/0AJS031 FPX-3TS8/0AJS031: FPX 3RU OSP DIEL SMLC EA B  $        3,029.19 31.0%  $           2,090.14 N/A N/A
FPX-3TS8/0AJS077 FPX-3TS8/0AJS077: 3RU OSP DIEL STR 250FT EA B  $        3,387.96 31.0%  $           2,337.69 N/A N/A
FPX-3TSJ/07AU010 FPX-3TSJ/07AU010 : 72 POS SM SC/APC EA B  $        2,637.55 31.0%  $           1,819.91 N/A N/A
FPX-3TSJ/07AU023 FPX-3TSJ/07AU023: FPX 3RU IFC SMAPC EA B  $        2,796.77 31.0%  $           1,929.77 N/A N/A
FPX-3TSJ/07AU031 FPX-3TSJ/07AU031: FPX 3RU IFC SMAPC EA B  $        3,414.13 31.0%  $           2,355.75 N/A N/A
FPX-3TSJ/07HU031 FPX-3TSJ/07HU031: 3RU SM SC/APC, 72F EA B  $        3,179.82 31.0%  $           2,194.08 N/A N/A
FPX-4TR000-000 FPX-4TR000-000: FPX 4RU EMPTY CHASSIS EA B  $           593.73 31.0%  $              409.67 N/A N/A
FPX-4TRA07-960 FPX-4TRA07-960: CTO-300001732069 EA B  $        1,093.71 31.0%  $              754.66 N/A N/A
FPX-4TRA08-1920 FPX-4TRA08-1920: CTO-300001732069 EA B  $        2,093.67 31.0%  $           1,444.63 N/A N/A
FPX-4TRA0J-960 FPX-4TRA0J-960: CTO-300001732069 EA B  $        1,093.71 31.0%  $              754.66 N/A N/A
FPX-4TRAA9-960 FPX-4TRAA9-960: 4RU MMSC AQUA ADAT ONLY EA B  $        1,601.69 31.0%  $           1,105.17 N/A N/A
FPX-4TRGA9-962 FPX-4TRGA9-962: FPX 4RU MMSC AQUA W/OM3 EA B  $        3,268.62 31.0%  $           2,255.35 N/A N/A
FPX-4TRP07-962 FPX-4TRP07-962: CTO-300001732069 EA B  $        3,518.61 31.0%  $           2,427.84 N/A N/A
FPX-4TRP08-1922 FPX-4TRP08-1922: FPX 4RU SMLC STRD PGTL EA B  $        5,018.55 31.0%  $           3,462.80 N/A N/A
FPX-4TRP09-962 FPX-4TRP09-962: FPX 4RU MMSC STRD PGTL EA B  $        2,679.64 31.0%  $           1,848.95 N/A N/A
FPX-4TRP0J-962 FPX-4TRP0J-962: FPX 4RU SMAPC STRD PGTL EA B  $        3,518.61 31.0%  $           2,427.84 N/A N/A
FPX-4TS7/09AD016 FPX-4TS7/09AD016: FPX 4RU IFC STRD SMSC EA B  $        3,593.20 31.0%  $           2,479.31 N/A N/A
FPX-4TS7/09AU016 FPX-4TS7/09AU016: FPX 4RU IFC STRD SMSC EA B  $        3,593.20 31.0%  $           2,479.31 N/A N/A
FPX-4TS7/09AU031 FPX-4TS7/09AU031: FPX 4RU IFC STRD SMSC EA B  $        3,827.19 31.0%  $           2,640.76 N/A N/A
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FPX-4TS7/09GU092 FPX-4TS7/09GU092: 4RU SM UPC/SC OSP STRD EA B  $        3,999.09 31.0%  $           2,759.37 N/A N/A
FPX-4TS7/09MU016 FPX-4TS7/09MU016: FPX 4RU IFC RIBB SMSC EA B  $        3,511.61 31.0%  $           2,423.01 N/A N/A
FPX-4TS7/09TU061 FPX-4TS7/09TU061: FPX 4RU OSP RIBBON STU EA B  $        3,644.03 31.0%  $           2,514.38 N/A N/A
FPX-4TSJ/09AU016 FPX-4TSJ/09AU016: 96 POS, APSC, 16M(50FT EA B  $        3,746.79 31.0%  $           2,585.29 N/A N/A
FPX-4TSJ/09AU031 FPX-4TSJ/09AU031: FPX 4RU SM 96CT SCAPC EA B  $        3,827.19 31.0%  $           2,640.76 N/A N/A
FPX-4TSJ/09FU016 FPX-4TSJ/09FU016: 96 POS, APCSC 16 MTS EA B  $        4,044.40 31.0%  $           2,790.64 N/A N/A
FPX-4TSJ/09FU031 FPX-4TSJ/09FU031: 96 POS,APSC 31M/100FT EA B  $        4,701.37 31.0%  $           3,243.95 N/A N/A
FPX-4TSJ/09FU046 FPX-4TSJ/09FU046: 96 POS, APCSC 46M EA B  $        5,358.34 31.0%  $           3,697.25 N/A N/A
FPX-4TSJ/09FU092 FPX-4TSJ/09FU092: 96 POS,APSC, 92M(300F EA B  $        7,373.05 31.0%  $           5,087.40 N/A N/A
FPX-4TSJ/09HU153 FPX-4TSJ/09HU153: 4RU SM/APC, 96F EA B  $      10,044.75 31.0%  $           6,930.88 N/A N/A
FPX-5TR000-000 FPX-5TR000-000: FPX 5RU EMPTY CHASSIS EA B  $           624.98 31.0%  $              431.24 N/A N/A
FPX-5TRA07-1440 FPX-5TRA07-1440: 5RU ADAPT ONLY SMSC EA B  $        1,874.93 31.0%  $           1,293.70 N/A N/A
FPX-5TRA07-1442 FPX-5TRA07-1442: 5RU ADAPT ONLY SMSC EA B  $        1,762.74 31.0%  $           1,216.29 N/A N/A
FPX-5TRA08-2880 FPX-5TRA08-2880: 5RU ADAPT ONLY SMLC EA B  $        2,499.90 31.0%  $           1,724.93 N/A N/A
FPX-5TRA0J-1440 FPX-5TRA0J-1440: 5RU ADAPT ONLY SMAPC EA B  $        1,874.93 31.0%  $           1,293.70 N/A N/A
FPX-5TRP07-1442 FPX-5TRP07-1442: 5RU STRD PGTL SMSC EA B  $        4,281.08 31.0%  $           2,953.95 N/A N/A
FPX-5TRP07-962 FPX-5TRP07-962: 5RU 96 POS SMSC STR PGTL EA B  $        3,843.60 31.0%  $           2,652.08 N/A N/A
FPX-5TRP08-1442 FPX-5TRP08-1442: FPX 5RU SMLC STRD PGTLS EA B  $        3,943.59 31.0%  $           2,721.08 N/A N/A
FPX-5TRP08-2882 FPX-5TRP08-2882: FPX 5RU SMLC STRD PGTLS EA B  $        6,156.00 31.0%  $           4,247.64 N/A N/A
FPX-5TRP09-1442 FPX-5TRP09-1442: FPX 5 RU 144 POS SCMM S EA B  $        3,753.85 31.0%  $           2,590.16 N/A N/A
FPX-5TRP09-1442-5 FPX-5TRP09-1442-5: 5RU STRD PGTL MMSC EA B  $        3,843.85 31.0%  $           2,652.26 N/A N/A
FPX-5TRP0J-1442 FPX-5TRP0J-1442: 5RU STRD PGTL SMAPC EA B  $        4,281.08 31.0%  $           2,953.95 N/A N/A
FPX-5TRP0J-722 FPX-5TRP0J-722: 5RU STRD PGTL SMAPC EA B  $        3,006.13 31.0%  $           2,074.23 N/A N/A
FPX-5TRP0Z-2882 FPX-5TRP0Z-2882: FPX 5RU SM APCLC STRD EA B  $        6,157.02 31.0%  $           4,248.34 N/A N/A
FPX-5TRR07-1443 FPX-5TRR07-1443: 5RU RIBB PGTL SMSC EA B  $        4,281.08 31.0%  $           2,953.95 N/A N/A
FPX-5TRR08-2883 FPX-5TRR08-2883: FPX 5RU SMLC RIBB PGTL EA B  $        6,156.00 31.0%  $           4,247.64 N/A N/A
FPX-5TRR0J-1443 FPX-5TRR0J-1443: FPX 5RU SMAPC STRD PGTL EA B  $        4,281.08 31.0%  $           2,953.95 N/A N/A
FPX-5TRR0Z-2883 FPX-5TRR0Z-2883: FPX 5RU 288F LC/APC RBN EA B  $        6,156.00 31.0%  $           4,247.64 N/A N/A
FPX-5TS7/0AAD008 FPX-5TS7/0AAD008: 5RU IFC STRD SMSC EA B  $        4,905.80 31.0%  $           3,385.00 N/A N/A
FPX-5TS7/0AAD092 FPX-5TS7/0AAD092: FPX 5RU IFC STRD SMSC EA B  $        4,905.80 31.0%  $           3,385.00 N/A N/A
FPX-5TS7/0AAU031 FPX-5TS7/0AAU031: FPX 5RU IFC STRD SMSC EA B  $        5,354.29 31.0%  $           3,694.46 N/A N/A
FPX-5TS7/0ATU061 FPX-5TS7/0ATU061: FPX 5RU OSP RIBBON STU EA B  $        5,269.81 31.0%  $           3,636.17 N/A N/A
FPX-5TS8/0HAD016 FPX-5TS8/0HAD016: FPX 5RU IFC STRD SMUPC EA B  $        7,623.70 31.0%  $           5,260.35 N/A N/A
FPX-5TS8/0HAU016 FPX-5TS8/0HAU016: FPX 5RU IFC STRD SMLC EA B  $        7,623.70 31.0%  $           5,260.35 N/A N/A
FPX-5TS8/0HAU061 FPX-5TS8/0HAU061: FPX 5RU IFC STRD SMLC EA B  $        5,272.54 31.0%  $           3,638.05 N/A N/A
FPX-5TSJ/0AAU016 FPX-5TSJ/0AAU016: FPX 5RU IFC STRD SMAPC EA B  $        5,061.80 31.0%  $           3,492.64 N/A N/A
FPX-5TSJ/0AAU023 FPX-5TSJ/0AAU023: FPX 5RU IFC STRD SMAPC EA B  $        5,061.80 31.0%  $           3,492.64 N/A N/A
FPX-5TSJ/0AAU031 FPX-5TSJ/0AAU031: FPX 5RU IFC STRD SMAPC EA B  $        5,354.29 31.0%  $           3,694.46 N/A N/A
FPX-5TSJ/0AJD031 FPX-5TSJ/0AJD031: FPX 5RU OSP DIEL SMAPC EA B  $        4,919.80 31.0%  $           3,394.66 N/A N/A
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FPX-5TSZ/0HJD016 FPX-5TSZ/0HJD016: FPX 5RU OSP DIEL SMALC EA B  $        5,415.09 31.0%  $           3,736.41 N/A N/A
FPX-72AP0MP FPX-72AP0MP: ADAPTER PACK, MPO 72 FIBER EA B  $           281.24 31.0%  $              194.06 N/A N/A
FPX-ACCCLMP FPX-ACCCLMP: FPX KIT CABLE CLAMP EA B  $             56.25 31.0%  $                38.81 N/A N/A
FPX-AF-12APL07SR3 FPX-AF-12APL07SR3: LF ADP SM SC/UPC RBB EA B  $           343.74 31.0%  $              237.18 N/A N/A
FPX-AF-12APR07 FPX-AF-12APR07: RT ADP 12 SMSC/UPC EA B  $           125.00 31.0%  $                86.25 N/A N/A
FPX-AF-12APR07SR3 FPX-AF-12APR07SR3: RT ADP SM SC/UPC RBB EA B  $           343.74 31.0%  $              237.18 N/A N/A
FPX-AF-24APL08 FPX-AF-24APL08: LF ADP 12 SMLC, PUTTY EA B  $           187.49 31.0%  $              129.37 N/A N/A
FPX-AF-24APL08SR3 FPX-AF-24APL08SR3: LF ADP 12 SMLC 3M RIB EA B  $           593.73 31.0%  $              409.67 N/A N/A
FPX-AF-24APR08 FPX-AF-24APR08: RT ADP 12 SMLC, PUTTY EA B  $           187.49 31.0%  $              129.37 N/A N/A
FPX-AF-24APR08SR3 FPX-AF-24APR08SR3: RT ADP 12 SMLC 3M RIB EA B  $           593.73 31.0%  $              409.67 N/A N/A
FPXC-12APP07 FPXC-12APP07: SMSC/UPC KIT EA B  $           269.41 31.0%  $              185.89 N/A N/A
FPXC-12APP0J FPXC-12APP0J: SMSC/APC KIT EA B  $           269.41 31.0%  $              185.89 N/A N/A
FRT-144-BK FRT-144-BK: FIBER ROUTING TRAY EA B  $           206.24 31.0%  $              142.31 N/A N/A
FRT-144STOR-BK FRT-144STOR-BK: FIBER STORAGE TRAY EA B  $           249.99 31.0%  $              172.49 N/A N/A
FRT-288-BK FRT-288-BK: FIBER ROUTING TRAY, 288 CABL EA B  $           218.74 31.0%  $              150.93 N/A N/A
FSA-ADK-F1-1 FSA-ADK-F1-1 EA B  $               9.19 31.0%  $                  6.34 N/A N/A
FSA-ADK-H0-4 FSA-ADK-H0-4 EA B  $             10.04 31.0%  $                  6.93 N/A N/A
FSA-ADK-S1-1 FSA-ADK-S1-1 EA B  $             10.04 31.0%  $                  6.93 N/A N/A
FSA-ADK-S2-1 FSA-ADK-S2-1 EA B  $             10.10 31.0%  $                  6.97 N/A N/A
FSA-F/D FSA-F/D: FSP, FC/D4 BULKHEAD EA B  $             18.75 31.0%  $                12.94 N/A N/A
FSA-P-S-S1-02MT-XX-1CS12 FSA-P-S-S1-02MT-XX-1CS12 EA B  $           155.24 31.0%  $              107.12 N/A N/A
FSA-P-S-S2-02MT-XX-1CS06 FSA-P-S-S2-02MT-XX-1CS06 EA B  $           101.69 31.0%  $                70.17 N/A N/A
FSA-P-S-S2-02MT-XX-1CS12 FSA-P-S-S2-02MT-XX-1CS12 EA B  $           203.40 31.0%  $              140.35 N/A N/A
FSA-SC FSA-SC: FSP,SC BULKHEAD SINGLE EA B  $             12.50 31.0%  $                  8.63 N/A N/A
FSA-ST FSA-ST: BLKHD ADPT ST/ANGFC EA B  $               6.88 31.0%  $                  4.75 N/A N/A
FSB-MPP1AJJ FSB-MPP1AJJ: FSB SPLITTER KIT EA B  $        2,502.05 31.0%  $           1,726.41 N/A N/A
FSB-SBJ0120000000A FSB-SBJ0120000000A: INDOOR 12F, SC/APC, EA B  $           453.06 31.0%  $              312.61 N/A N/A
FSB-SBJ03200000000 FSB-SBJ03200000000: INDOOR 32F, SC/APC EA B  $           599.21 31.0%  $              413.45 N/A N/A
FSB-SBJ032A1000000 FSB-SBJ032A1000000: INDOOR 32F, SC/APC, EA B  $        4,224.02 31.0%  $           2,914.57 N/A N/A
FSB-SBJ032C1000000 FSB-SBJ032C1000000: INDOOR 32F, SC/APC EA B  $        3,504.67 31.0%  $           2,418.22 N/A N/A
FSB-SBJ032M1000000 FSB-SBJ032M1000000: INDOOR 32F, SC/APC EA B  $        6,077.26 31.0%  $           4,193.31 N/A N/A
FSB-SBJ21600C0000C FSB-SBJ21600C0000C: INDOOR 16POS SC/APC EA B  $           634.28 31.0%  $              437.65 N/A N/A
FSB-SBJ23200000000 FSB-SBJ23200000000: INDOOR, SC/APC, 32F EA B  $           839.10 31.0%  $              578.98 N/A N/A
FSB-SBJ23200C00000 FSB-SBJ23200C00000: INDOOR 32F SC/APC EA B  $           939.79 31.0%  $              648.46 N/A N/A
FSB-SBJ23200C0000C FSB-SBJ23200C0000C: INDOOR 32F SC/APC EA B  $           751.20 31.0%  $              518.33 N/A N/A
FSB-SBJ232A1000000 FSB-SBJ232A1000000: INDOOR 32F, SC/APC EA B  $        4,275.18 31.0%  $           2,949.87 N/A N/A
FSB-SBJ232A100000A FSB-SBJ232A100000A: INDOOR 32F, SC/APC EA B  $        2,902.50 31.0%  $           2,002.73 N/A N/A
FSB-SBJ232A1C00000 FSB-SBJ232A1C00000: 32P 1X32SPLITR EA B  $        3,396.48 31.0%  $           2,343.57 N/A N/A
FSB-SBJ232A1C0000A FSB-SBJ232A1C0000A: INDOOR 32F, SC/APC EA B  $        4,471.94 31.0%  $           3,085.64 N/A N/A
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FSB-SBJ232C1C00000 FSB-SBJ232C1C00000: 32P 1X16SPLITR EA B  $        2,841.12 31.0%  $           1,960.37 N/A N/A
FSB-SBJ232M1C00000 FSB-SBJ232M1C00000: 32P DUAL 1X16 SPLITR EA B  $        6,229.10 31.0%  $           4,298.08 N/A N/A
FSB-SBN23200C0000C FSB-SBN23200C0000C: INDOOR 32F SC/UPC EA B  $           977.52 31.0%  $              674.49 N/A N/A
FSB-SGJ04800T10040 FSB-SGJ04800T10040: FSB 100 FEET STUB NS EA B  $        1,246.64 31.0%  $              860.18 N/A N/A
FSB-SGJ07200000000 FSB-SGJ07200000000: FSB NO STUB NO SPLIT EA B  $        1,220.34 31.0%  $              842.03 N/A N/A
FSB-SGJ23200C00000 FSB-SGJ23200C00000: FSB, O/DOOR 32 PORT EA B  $        1,271.53 31.0%  $              877.36 N/A N/A
FSB-SGJ24800C00000 FSB-SGJ24800C00000: FSB, O/DOOR 48 PORT EA B  $        1,695.07 31.0%  $           1,169.60 N/A N/A
FSB-SGJ27200C00000 FSB-SGJ27200C00000: FSB, O/DOOR 72 PORT EA B  $        1,925.69 31.0%  $           1,328.73 N/A N/A
FSB-SHJ012J1T30020 FSB-SHJ012J1T30020: MINI MDU WALL BOX SC EA B  $        1,746.47 31.0%  $           1,205.06 N/A N/A
FSB-SHJ21200C00000 FSB-SHJ21200C00000: MINI MDU WALL BOX 12 EA B  $           747.59 31.0%  $              515.84 N/A N/A
FSB-SHJ21600000000 FSB-SHJ21600000000: MINI MDU WALL BOX EA B  $           685.36 31.0%  $              472.90 N/A N/A
FSB-SHJ21600C00000 FSB-SHJ21600C00000: MINI MDU WALL BOX EA B  $           786.05 31.0%  $              542.37 N/A N/A
FSB-SHJ416C1000000 FSB-SHJ416C1000000: MINI MDU WALL BOX EA B  $        3,350.92 31.0%  $           2,312.13 N/A N/A
FSB-SHN212JIT10020 FSB-SHN212JIT10020: MINI MDU WALL BOX SC EA B  $        1,674.86 31.0%  $           1,155.65 N/A N/A
FSB-VBJ212Z1000000 FSB-VBJ212Z1000000: 12 ASC SPLT 1X8 ATT EA B  $        1,529.46 31.0%  $           1,055.33 N/A N/A
FSC-AFL FSC-AFL: AFL SPLICE CHIP BARE FIBER EA B  $             50.00 31.0%  $                34.50 N/A N/A
FSC-ANT FSC-ANT: CHIP SPLICE PROTECTOR SWISS EA B  $             56.88 31.0%  $                39.25 N/A N/A
FSC-HS-12 FSC-HS-12: HEAT SHRINK SPLICE CHIP (12) EA B  $             13.00 31.0%  $                  8.97 N/A N/A
FSC-HS-8 FSC-HS-8: SPLICE CHIP HEAT SHRINK EA B  $             16.25 31.0%  $                11.21 N/A N/A
FSC-HST-12 FSC-HST-12: HEAT SHRINK SPLIC EA B  $             13.00 31.0%  $                  8.97 N/A N/A
FSC-MFT-6 FSC-MFT-6: SPLICE CHIP, MASSFUSION RIBBO EA B  $             16.25 31.0%  $                11.21 N/A N/A
FSN-1-MH-1 FSN-1-MH-1: FUSION MAIN HUB EA B  $      19,729.98 31.0%  $         13,613.69 N/A N/A
FSN-1-MH-2-WMAX Fusion 2.5G WiMAX Main Hub EA B  $      10,384.20 31.0%  $           7,165.10 N/A N/A
FSN-1-MHDC-1 Fusion Main Hub - DC Input Power EA B  $      12,114.90 31.0%  $           8,359.28 N/A N/A
FSN-1-SS-1P Fusion Singlestar Hub for 800/900/1900 "tri-band" EA B  $      14,422.50 31.0%  $           9,951.53 N/A N/A
FSN-1-SS-2 Fusion Singlestar Hub EA B  $      11,538.00 31.0%  $           7,961.22 N/A N/A
FSN-2500-2-WMAX Fusion 2.5G WiMAX Remote Antenna Unit EA B  $        2,769.12 31.0%  $           1,910.69 N/A N/A
FSN-2-708519-1 Fusion 700ABC/850/1900 multi band RAU EA B  $        2,769.12 31.0%  $           1,910.69 N/A N/A
FSN-2-708519-1-HP Fusion 700ABC/850/1900 HP Multi Band RAU EA B  $        3,346.02 31.0%  $           2,308.75 N/A N/A
FSN-2-758519-1 Fusion 700UC/850/1900 Multi Band RAU EA B  $        2,769.12 31.0%  $           1,910.69 N/A N/A
FSN-2-MH-2 Fusion Main Hub for 700/850/1900 EA B  $      10,961.10 31.0%  $           7,563.16 N/A N/A
FSN-2-MHDC-2 Fusion Main Hub - DC Input Power EA B  $      12,114.90 31.0%  $           8,359.28 N/A N/A
FSN-2-SS-2-1P Fusion SingStar Hub for 700/850/1900 EA B  $      14,422.50 31.0%  $           9,951.53 N/A N/A
FSN-809019-2 Fusion 800/900SMR-1900 MHz Multi-band RAU EA B  $        2,422.98 31.0%  $           1,671.86 N/A N/A
FSN-8519-1 Fusion 850/1900 MHz Multi-band RAU EA B  $        2,192.22 31.0%  $           1,512.63 N/A N/A
FSN-8521-1 FUSION 850/2100 MHZ MULTI-BAND RAU EA B  $        4,676.74 31.0%  $           3,226.95 N/A N/A
FSN-EH-2 FSN-EH-2: FUSION EXPANSION HUB EA B  $      16,807.02 31.0%  $         11,596.84 N/A N/A
FSN-EH-2-WMAX Fusion 2.5G WiMAX Expansion Hub EA B  $        7,499.70 31.0%  $           5,174.79 N/A N/A
FSN-EHDC-2 Fusion Expansion Hub - DC Input Power EA B  $      10,961.10 31.0%  $           7,563.16 N/A N/A
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FSN-SNMP-1 Fusion SNMP Software EA B  $           673.05 31.0%  $              464.40 N/A N/A
FSN-SNMP-SITE Fusion SNMP Software -- Site License EA B  $        6,730.50 31.0%  $           4,644.05 N/A N/A
FSN-W1-1921-1 Fusion Wideband 1900/AWS Multi-band RAU EA B  $        2,422.98 31.0%  $           1,671.86 N/A N/A
FSN-W1-EH-2 Fusion Wideband Expansion Hub EA B  $        9,230.40 31.0%  $           6,368.98 N/A N/A
FSN-W1-EHDC-2 Fusion Wideband Expansion Hub - DC Input Power EA B  $      10,961.10 31.0%  $           7,563.16 N/A N/A
FSN-W1-MH-2 Fusion Wideband Main Hub for 1900/AWS EA B  $      10,961.10 31.0%  $           7,563.16 N/A N/A
FSN-W1-MHDC-2 Fusion Wideband Main Hub - DC Input Power EA B  $      12,114.90 31.0%  $           8,359.28 N/A N/A
FSN-W2-7021-1 Fusion Wideband 700/AWS SISO Multi-band RAU EA B  $        2,422.98 31.0%  $           1,671.86 N/A N/A
FSN-W2-7070-1 Fusion Wideband 700 (Lower ABC) MIMO RAU EA B  $        2,422.98 31.0%  $           1,671.86 N/A N/A
FSN-W2-7575-1 Fusion Wideband 700 (Upper C) MIMO RAU EA B  $        2,422.98 31.0%  $           1,671.86 N/A N/A
FSN-W2-808519-1 Fusion Wideband 800/850/1900 MHz Multi-band RAU EA B  $        2,422.98 31.0%  $           1,671.86 N/A N/A
FSN-W2-MH-1 Fusion Wideband Main Hub for 800/850/1900 Tri-band EA B  $      10,961.10 31.0%  $           7,563.16 N/A N/A

FSN-W2-MH-3 Fusion Wideband Main Hub for 700/AWS SISO, 700 
(Upper C) MIMO, and 700 (Lower ABC) MIMO EA B  $      10,961.10 31.0%  $           7,563.16 N/A N/A

FSN-W2-MHDC-1 Fusion Wideband Main Hub - DC Input Power EA B  $      12,114.90 31.0%  $           8,359.28 N/A N/A
FSN-W2-MHDC-3 Fusion Wideband Main Hub - DC Input Power EA B  $      12,114.90 31.0%  $           8,359.28 N/A N/A

FSN-W2-SS-1P Fusion Wideband SingleStar Hub for 800/850/1900 Tri-
band EA B  $      14,422.50 31.0%  $           9,951.53 N/A N/A

FSN-W4-702121-1-HP Fusion Wideband 700 ABC/AWS HP/AWS HP 
Multiband RAU EA B  $        3,346.02 31.0%  $           2,308.75 N/A N/A

FSN-W4-MH-1 Fusion Wideband Main Hub for 700/ABC/AWS EA B  $      10,961.10 31.0%  $           7,563.16 N/A N/A
FST-123001 FST-123001: SPLIT ASSY FUSION EA B  $           122.59 31.0%  $                84.59 N/A N/A
FST-123002 FST-123002: SPLIT ASSY HEAT SHRINK EA B  $           122.59 31.0%  $                84.59 N/A N/A
FST-3M FST-3M: SPLICE TRAY 3M 11.75X5 SNGL EA B  $             60.00 31.0%  $                41.40 N/A N/A
FST-ACC001 FST-ACC001: FIBER PROT SLEEVE PKG(1) SUM EA B  $               6.19 31.0%  $                  4.27 N/A N/A
FST-ACC002 FST-ACC002: FIBER PROT SLEEVE PKG(1) ACP EA B  $               1.88 31.0%  $                  1.30 N/A N/A
FST-ACC005 FST-ACC005: FIBER PROTSLEEVE PKG (1) ACP EA B  $               1.92 31.0%  $                  1.32 N/A N/A
FST-ACC006 FST-ACC006: MASS FUSION SPLICE PROTECTOR EA B  $               7.81 31.0%  $                  5.39 N/A N/A
FST-AFL-2 FST-AFL-2: SPLICE TRAY, (2) AFL CHIPS EA B  $           105.00 31.0%  $                72.45 N/A N/A
FST-D-FT FST-D-FT: SPLICE TRAY FT 11.75X5 DUAL EA B  $             82.50 31.0%  $                56.93 N/A N/A
FST-D-HS FST-D-HS: SPLICE TRAY, HS EA B  $             77.50 31.0%  $                53.48 N/A N/A
FST-D-MT FST-D-MT: SPLICE TRAY 5X11.75MT 24CKT EA B  $             82.50 31.0%  $                56.93 N/A N/A
FST-D-MT/HS FST-D-MT/HS: DUAL SPLICE TRAY WITH 1MT A EA B  $             86.25 31.0%  $                59.51 N/A N/A
FST-D-MT-AC FST-D-MT-AC: SPLICE TRAY 5X11.75MT 24CKT EA B  $             86.25 31.0%  $                59.51 N/A N/A
FST-D-N/C FST-D-N/C: SPLICE TRAY 11.75X5 DUAL EA B  $             50.63 31.0%  $                34.93 N/A N/A
FST-D-NT FST-D-NT: S/T DUAL LOOSE NT CHIP EA B  $             81.25 31.0%  $                56.06 N/A N/A
FST-DRS12-ANT FST-DRS12-ANT: SPLICE TRAY, ROUND, ANT EA B  $             82.50 31.0%  $                56.93 N/A N/A
FST-DRS12-FT FST-DRS12-FT: SPLICE TRAY, ROUND, FT EA B  $             75.00 31.0%  $                51.75 N/A N/A
FST-DRS12-HS FST-DRS12-HS: SPLICE TRAY, ROUND, HS EA B  $             82.50 31.0%  $                56.93 N/A N/A
FST-DRS12-HS-CH FST-DRS12-HS-CH: SPLICE TRAY, ROUND, HS EA B  $             75.00 31.0%  $                51.75 N/A N/A
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FST-DRS12-MT FST-DRS12-MT: SPLICE TRAY, ROUND, MT EA B  $             81.25 31.0%  $                56.06 N/A N/A
FST-DRS16-HS FST-DRS16-HS: SPLICE TRAY, ROUND, HS EA B  $             86.25 31.0%  $                59.51 N/A N/A
FST-DRS24-FT FST-DRS24-FT: SPLICE TRAY, ROUND, FT, 24 EA B  $             75.00 31.0%  $                51.75 N/A N/A
FST-DRS24-HS FST-DRS24-HS: SPLICE TRAY, ROUND, HS 2X1 EA B  $             78.75 31.0%  $                54.34 N/A N/A
FST-DRS24-NT FST-DRS24-NT: SPLICE TRAY, ROUND, NT EA B  $             78.75 31.0%  $                54.34 N/A N/A
FST-DRS32-MT FST-DRS32-MT: SPLICE TRAY 32F OMX EA B  $           111.55 31.0%  $                76.97 N/A N/A
FST-DRS72-MF FST-DRS72-MF: SPLICE TRAY,ROUND,MF EA B  $             86.54 31.0%  $                59.71 N/A N/A
FST-D-URCM FST-D-URCM: SPLC TRAY RCM EA B  $             82.50 31.0%  $                56.93 N/A N/A
FST-D-USR FST-D-USR: TRAY, DUAL, (2) USR CHIP 6 EA B  $           105.00 31.0%  $                72.45 N/A N/A
FST-DV-HS FST-DV-HS: RMG SPLC TRY HS 11.75X5 DUAL EA B  $             50.63 31.0%  $                34.93 N/A N/A
FST-F3DF-FT FST-F3DF-FT: TRAY SPLC F3DF/BATT FT 6.8X EA B  $           122.50 31.0%  $                84.53 N/A N/A
FST-F3DF-HS FST-F3DF-HS: TRAY SPLC F3DF 2-6 HS 6-80 EA B  $           122.50 31.0%  $                84.53 N/A N/A
FST-F3DF-MT-D FST-F3DF-MT-D: SPLICE TRAY F3DF DD EA B  $           122.50 31.0%  $                84.53 N/A N/A
FST-F3DF-NT FST-F3DF-NT: TRAY,SPLC,F3DF,2-6 NORTH EA B  $             86.25 31.0%  $                59.51 N/A N/A
FST-FT FST-FT: SPLICE TRAY FT 11.75X5 SINGLE EA B  $             60.63 31.0%  $                41.83 N/A N/A
FST-HS FST-HS: SPLICE TRAY HS 11.75X5 SINGLE EA B  $             56.88 31.0%  $                39.25 N/A N/A
FST-HS-16 FST-HS-16: SPLICE TRAY (2) 8 FBR HS CHIP EA B  $           107.50 31.0%  $                74.18 N/A N/A
FST-HS-24 FST-HS-24: SPLICE TRAY (4) 6 EA B  $           110.00 31.0%  $                75.90 N/A N/A
FST-HS-3 FST-HS-3: TRAY SPLC SNGL 3HSCHPS 5X11.75 EA B  $             75.00 31.0%  $                51.75 N/A N/A
FST-HS-48 FST-HS-48: SPLICE TRAY, HEAT SHRINK EA B  $             81.25 31.0%  $                56.06 N/A N/A
FST-M-FT FST-M-FT: SPLICE TRAY MINI BARE FUSION C EA B  $             50.63 31.0%  $                34.93 N/A N/A
FST-M-HS FST-M-HS: HEAT-SHRINK SPLICE TRAY SNAP S EA B  $             53.13 31.0%  $                36.66 N/A N/A
FST-M-MT FST-M-MT: SPLICE TRAY, MINI MECHANICAL S EA B  $             50.63 31.0%  $                34.93 N/A N/A
FST-M-N/C FST-M-N/C: KIT SPLC TRAY MINI EMT EA B  $             45.00 31.0%  $                31.05 N/A N/A
FST-MT FST-MT: SPLICE TRAY MT 11.75X5 SINGLE EA B  $             50.63 31.0%  $                34.93 N/A N/A
FST-NT FST-NT: SPLICE TRAY, LOOSE NT CHIP EA B  $             58.13 31.0%  $                40.11 N/A N/A
FST-RYCM FST-RYCM: SPLICE TRAY, RAYCHEM CHIP EA B  $             82.50 31.0%  $                56.93 N/A N/A
FST-U-HS FST-U-HS: KIT SPLC TRAY HSCHPS NOTATTCHD EA B  $             61.25 31.0%  $                42.26 N/A N/A
FSX-ACC001 FSX-ACC001: LABEL KIT EA B  $             12.50 31.0%  $                  8.63 N/A N/A
FTAC-1A0300C00000 FTAC-1A0300C00000:TAC FIBER SPOOL 300 FT EA B  $           326.24 31.0%  $              225.11 N/A N/A
FTAC-1A0500C00000 FTAC-1A0500C00000:TAC FIBER SPOOL 500 FT EA B  $           493.73 31.0%  $              340.67 N/A N/A
FTAC-1A1000C00000 FTAC-1A1000C00000:TAC FIBER SPOOL 1,000 EA B  $           887.46 31.0%  $              612.35 N/A N/A
FTAC-21C FTAC-21C: TAC RAD LMTR KIT FULL CNR EA B  $               0.76 31.0%  $                  0.52 N/A N/A
FTAC-22C FTAC-22C: TAC RAD LMTR KIT HALF CNR EA B  $               0.76 31.0%  $                  0.52 N/A N/A
FTAC-4G1 FTAC-4G1: TOUCH UP ADHSV TUBE TAC FIBER EA B  $               8.23 31.0%  $                  5.68 N/A N/A
FTAC-ACCDEMOKIT1 FTAC-ACCDEMOKIT1: KIT, TAC FIBER SALES EA B  $           599.98 31.0%  $              413.99 N/A N/A
FTC-ACCE01 FTC-ACCE01: 18637 ACCELERATOR FTC EA B  $             23.75 31.0%  $                16.39 N/A N/A
FTC-ACCE02 FTC-ACCE02: 18490 ACCELERATOR FTC EA B  $             47.50 31.0%  $                32.78 N/A N/A
FTC-ACCE-LX5-SM FTC-ACCE-LX5-SM: 19269 ACCELERATOR, FAST EA B  $             47.50 31.0%  $                32.78 N/A N/A
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FTC-ADHE/WIPE FTC-ADHE/WIPE: ADHESIVE AND ALCOHOL 
WIPE EA B  $             50.00 31.0%  $                34.50 N/A N/A

FTC-ADHE01 FTC-ADHE01: 49850 ADHESIVE CLEAR FASTERM EA B  $             21.25 31.0%  $                14.66 N/A N/A
FTC-AW001 FTC-AW001: ALCOHOL WIPE, > 99 EA B  $               0.66 31.0%  $                  0.46 N/A N/A
FTC-CA001 FTC-CA001: CAN AEROSOL 10 OZ NO OZON EA B  $             11.31 31.0%  $                  7.80 N/A N/A
FTC-CNSM01 FTC-CNSM01: KIT, CONSUMABLE, MM FASTERM, EA B  $             93.75 31.0%  $                64.69 N/A N/A
FTC-CNSM02 FTC-CNSM02: KIT, CONSUMABLE, SM FASTERM, EA B  $           329.99 31.0%  $              227.69 N/A N/A
FTC-CRIMP1 FTC-CRIMP1: TOOL CRIMP FTC .151HEX EA B  $             87.50 31.0%  $                60.38 N/A N/A
FTC-CRIMP2 FTC-CRIMP2: PRESS TOOL AND .092/.151 INC EA B  $           937.46 31.0%  $              646.85 N/A N/A
FTC-DISP01 FTC-DISP01: NEEDLE FTC STAINLESS BLUNT EA B  $               0.52 31.0%  $                  0.36 N/A N/A
FTC-FCS111 FTC-FCS111: CONN, FASTERM, SMFC EA B  $             28.13 31.0%  $                19.41 N/A N/A
FTC-FS001 FTC-FS001: SCRIBE FIBER FTC TUNGSTEN EA B  $             78.75 31.0%  $                54.34 N/A N/A
FTC-KIT002-FC FTC-KIT002-FC: KIT, FASTERM, SM FC EA B  $        1,124.96 31.0%  $              776.22 N/A N/A
FTC-KIT002-SC FTC-KIT002-SC: KIT, FASTERM, SM SC EA B  $        1,124.96 31.0%  $              776.22 N/A N/A
FTC-LF0300 FTC-LF0300: FILM LAPPING FTC 3UM A/O 3MI EA B  $               0.66 31.0%  $                  0.46 N/A N/A
FTC-LF0500 FTC-LF0500: FILM LAPPING FTC 0.3UM A/O EA B  $               0.66 31.0%  $                  0.46 N/A N/A
FTC-LF1200 FTC-LF1200: FILM LAPPING FTC 12UM A/O 3M EA B  $               0.66 31.0%  $                  0.46 N/A N/A
FTC-MARK01 FTC-MARK01: MARKER SHARPIE BLCK EA B  $               2.38 31.0%  $                  1.64 N/A N/A
FTC-PIPE FTC-PIPE: PIPE CLEANERS (6MM) EA B  $             18.75 31.0%  $                12.94 N/A N/A
FTC-PPSC02 FTC-PPSC02: PUCK POLISHING FTC SMSC EA B  $           187.49 31.0%  $              129.37 N/A N/A
FTC-SCM111 FTC-SCM111: CONNECTOR, FASTERM, MMSC EA B  $               7.63 31.0%  $                  5.26 N/A N/A
FTC-SCS111 FTC-SCS111: CONNECTOR, FASTERM, SMSC EA B  $             28.13 31.0%  $                19.41 N/A N/A
FTC-SG001 FTC-SG001: GLASSES SAFETY EA B  $               7.13 31.0%  $                  4.92 N/A N/A
FTC-SIS001 FTC-SIS001: SCISSORS CLAUSS FTC EA B  $             32.50 31.0%  $                22.43 N/A N/A
FTC-ST900B FTC-ST900B: 4-35000-0906 EA B  $               1.30 31.0%  $                  0.90 N/A N/A
FTC-STM111 FTC-STM111: CONN, FASTERM, MMST EA B  $             11.88 31.0%  $                  8.20 N/A N/A
FTC-STRP30 FTC-STRP30: TOOL STRIPPER FBR FTC 3MM JA EA B  $           149.99 31.0%  $              103.49 N/A N/A
FTC-STRP90 FTC-STRP90: TOOL STRIPPER FBR FTC .175MM EA B  $           149.99 31.0%  $              103.49 N/A N/A
FTC-STS111 FTC-STS111: CONN, FASTERM, SMST EA B  $             28.13 31.0%  $                19.41 N/A N/A
FTL-2/2-D001M FTL-2/2-D001M: CTO-TRACERLIGHT EA B  $             48.61 31.0%  $                33.54 N/A N/A
FTL-2/2-D002M FTL-2/2-D002M: CTO-TRACERLIGHT EA B  $             49.17 31.0%  $                33.93 N/A N/A
FTL-2/2-D003M FTL-2/2-D003M: CTO-TRACERLIGHT EA B  $             49.73 31.0%  $                34.31 N/A N/A
FTL-2/2-D005M FTL-2/2-D005M: CTO-TRACERLIGHT EA B  $             50.86 31.0%  $                35.09 N/A N/A
FTL-2/2-D006M FTL-2/2-D006M: CTO-TRACERLIGHT EA B  $             51.42 31.0%  $                35.48 N/A N/A
FTL-2/2-D007M FTL-2/2-D007M: CTO-TRACERLIGHT EA B  $             51.98 31.0%  $                35.87 N/A N/A
FTL-2/2-D009M FTL-2/2-D009M: CTO-TRACERLIGHT EA B  $             53.11 31.0%  $                36.65 N/A N/A
FTL-2/2-D015M FTL-2/2-D015M: CTO-TRACERLIGHT EA B  $             56.48 31.0%  $                38.97 N/A N/A
FTL-2/7-D001M FTL-2/7-D001M: CTO-TRACERLIGHT EA B  $             37.38 31.0%  $                25.79 N/A N/A
FTL-2/7-D002M FTL-2/7-D002M: CTO-TRACERLIGHT EA B  $             37.94 31.0%  $                26.18 N/A N/A
FTL-2/7-D003M FTL-2/7-D003M: CTO-TRACERLIGHT EA B  $             38.52 31.0%  $                26.58 N/A N/A
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FTL-2/7-D004M FTL-2/7-D004M: CTO-TRACERLIGHT EA B  $             37.38 31.0%  $                25.79 N/A N/A
FTL-2/7-D005M FTL-2/7-D005M: CTO-TRACERLIGHT EA B  $             39.63 31.0%  $                27.34 N/A N/A
FTL-2/7-D006M FTL-2/7-D006M: CTO-TRACERLIGHT EA B  $             40.19 31.0%  $                27.73 N/A N/A
FTL-2/7-D008M FTL-2/7-D008M: CTO-TRACERLIGHT EA B  $             37.38 31.0%  $                25.79 N/A N/A
FTL-2/7-D010M FTL-2/7-D010M: CTO-TRACERLIGHT EA B  $             42.44 31.0%  $                29.28 N/A N/A
FTL-2/7-D012M FTL-2/7-D012M: CTO-TRACERLIGHT EA B  $             43.58 31.0%  $                30.07 N/A N/A
FTL-2/7-P005M FTL-2/7-P005M: CTO-TRACERLIGHT EA B  $             39.63 31.0%  $                27.34 N/A N/A
FTL-2/7-P007M FTL-2/7-P007M: CTO-TRACERLIGHT EA B  $             40.77 31.0%  $                28.13 N/A N/A
FTL-2/7-P011M FTL-2/7-P011M: CTO-TRACERLIGHT EA B  $             43.02 31.0%  $                29.68 N/A N/A
FTL-2/C-D001M FTL-2/C-D001M: CTO-TRACERLIGHT EA B  $             37.38 31.0%  $                25.79 N/A N/A
FTL-2/C-D002M FTL-2/C-D002M: CTO-TRACERLIGHT EA B  $             37.94 31.0%  $                26.18 N/A N/A
FTL-2/C-D003M FTL-2/C-D003M: CTO-TRACERLIGHT EA B  $             38.52 31.0%  $                26.58 N/A N/A
FTL-2/C-D004M FTL-2/C-D004M: CTO-TRACERLIGHT EA B  $             39.08 31.0%  $                26.97 N/A N/A
FTL-2/C-D005M FTL-2/C-D005M: CTO-TRACERLIGHT EA B  $             39.63 31.0%  $                27.34 N/A N/A
FTL-2/C-D006M FTL-2/C-D006M: CTO-TRACERLIGHT EA B  $             40.19 31.0%  $                27.73 N/A N/A
FTL-2/C-D007M FTL-2/C-D007M: CTO-TRACERLIGHT EA B  $             40.77 31.0%  $                28.13 N/A N/A
FTL-2/C-D008M FTL-2/C-D008M: CTO-TRACERLIGHT EA B  $             41.33 31.0%  $                28.52 N/A N/A
FTL-2/C-D009M FTL-2/C-D009M: CTO-TRACERLIGHT EA B  $             41.88 31.0%  $                28.90 N/A N/A
FTL-2/C-D010M FTL-2/C-D010M: CTO-TRACERLIGHT EA B  $             42.44 31.0%  $                29.28 N/A N/A
FTL-2/C-D011M FTL-2/C-D011M: CTO-TRACERLIGHT EA B  $             43.02 31.0%  $                29.68 N/A N/A
FTL-2/C-D012M FTL-2/C-D012M: CTO-TRACERLIGHT EA B  $             43.58 31.0%  $                30.07 N/A N/A
FTL-2/C-D014M FTL-2/C-D014M: CTO-TRACERLIGHT EA B  $             44.69 31.0%  $                30.84 N/A N/A
FTL-2/C-D015M FTL-2/C-D015M: CTO-TRACERLIGHT EA B  $             45.27 31.0%  $                31.24 N/A N/A
FTL-2/C-D025F-B FTL-2/C-D025F-B: CTO-TRACERLIGHT EA B  $             41.11 31.0%  $                28.37 N/A N/A
FTL-2/C-D027F-B FTL-2/C-D027F-B: CTO-TRACERLIGHT EA B  $             41.44 31.0%  $                28.59 N/A N/A
FTL-2/C-P002M FTL-2/C-P002M: CTO-TRACERLIGHT EA B  $             37.94 31.0%  $                26.18 N/A N/A
FTL-2/C-P007M FTL-2/C-P007M: CTO-TRACERLIGHT EA B  $             40.77 31.0%  $                28.13 N/A N/A
FTL-2/C-P009M FTL-2/C-P009M: CTO-TRACERLIGHT EA B  $             41.88 31.0%  $                28.90 N/A N/A
FTL-2/E-D001M FTL-2/E-D001M: CTO-TRACERLIGHT EA B  $             38.67 31.0%  $                26.68 N/A N/A
FTL-2/E-D002M FTL-2/E-D002M: CTO-TRACERLIGHT EA B  $             39.23 31.0%  $                27.07 N/A N/A
FTL-2/E-D003M FTL-2/E-D003M: CTO-TRACERLIGHT EA B  $             39.81 31.0%  $                27.47 N/A N/A
FTL-2/E-D006M FTL-2/E-D006M: CTO-TRACERLIGHT EA B  $             41.48 31.0%  $                28.62 N/A N/A
FTL-2/E-D007M FTL-2/E-D007M: CTO-TRACERLIGHT EA B  $             42.06 31.0%  $                29.02 N/A N/A
FTL-2/E-D008M FTL-2/E-D008M: CTO-TRACERLIGHT EA B  $             45.90 31.0%  $                31.67 N/A N/A
FTL-2/E-D010M FTL-2/E-D010M: CTO-TRACERLIGHT EA B  $             47.23 31.0%  $                32.59 N/A N/A
FTL-2/E-D012M FTL-2/E-D012M: CTO-TRACERLIGHT EA B  $             44.86 31.0%  $                30.95 N/A N/A
FTL-2/E-D016M FTL-2/E-D016M: CTO-TRACERLIGHT EA B  $             51.19 31.0%  $                35.32 N/A N/A
FTL-2/E-P002M FTL-2/E-P002M: CTO-TRACERLIGHT EA B  $             39.23 31.0%  $                27.07 N/A N/A
FTL-2/E-P003M FTL-2/E-P003M: CTO-TRACERLIGHT EA B  $             39.81 31.0%  $                27.47 N/A N/A
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FTL-2/E-P006M FTL-2/E-P006M: CTO-TRACERLIGHT EA B  $             41.48 31.0%  $                28.62 N/A N/A
FTL-2/E-P007M FTL-2/E-P007M: CTO-TRACERLIGHT EA B  $             42.06 31.0%  $                29.02 N/A N/A
FTL-2/E-P008M FTL-2/E-P008M: CTO-TRACERLIGHT EA B  $             42.61 31.0%  $                29.40 N/A N/A
FTL-2/E-P009M FTL-2/E-P009M: CTO-TRACERLIGHT EA B  $             43.17 31.0%  $                29.79 N/A N/A
FTL-2/E-P011M FTL-2/E-P011M: CTO-TRACERLIGHT EA B  $             38.67 31.0%  $                26.68 N/A N/A
FTL-2/E-P013M FTL-2/E-P013M: CTO-TRACERLIGHT EA B  $             38.67 31.0%  $                26.68 N/A N/A
FTL-2/E-P015M FTL-2/E-P015M: CTO-TRACERLIGHT EA B  $             46.56 31.0%  $                32.13 N/A N/A
FTL-2/M-D010M FTL-2/M-D010M: CTO-TRACERLIGHT EA B  $             43.73 31.0%  $                30.17 N/A N/A
FTL-2/M-P002M FTL-2/M-P002M: CTO-TRACERLIGHT EA B  $             39.23 31.0%  $                27.07 N/A N/A
FTL-2/M-P003M FTL-2/M-P003M: CTO-TRACERLIGHT EA B  $             39.79 31.0%  $                27.46 N/A N/A
FTL-2/M-P009M FTL-2/M-P009M: CTO-TRACERLIGHT EA B  $             43.15 31.0%  $                29.77 N/A N/A
FTL-2/M-P013M FTL-2/M-P013M: CTO-TRACERLIGHT EA B  $             45.40 31.0%  $                31.33 N/A N/A
FTL-22Z001M FTL-22Z001M: CTO-TRACERLIGHT EA B  $             97.23 31.0%  $                67.09 N/A N/A
FTL-22Z002M FTL-22Z002M: CTO-TRACERLIGHT EA B  $             98.34 31.0%  $                67.85 N/A N/A
FTL-22Z004M FTL-22Z004M: CTO-TRACERLIGHT EA B  $           100.59 31.0%  $                69.41 N/A N/A
FTL-22Z005M FTL-22Z005M: CTO-TRACERLIGHT EA B  $           101.73 31.0%  $                70.19 N/A N/A
FTL-22Z007M FTL-22Z007M: CTO-TRACERLIGHT EA B  $           103.98 31.0%  $                71.75 N/A N/A
FTL-22Z008M FTL-22Z008M: CTO-TRACERLIGHT EA B  $           105.09 31.0%  $                72.51 N/A N/A
FTL-22Z009M FTL-22Z009M: CTO-TRACERLIGHT EA B  $           106.23 31.0%  $                73.30 N/A N/A
FTL-22Z018M FTL-22Z018M: CTO-TRACERLIGHT EA B  $           116.34 31.0%  $                80.27 N/A N/A
FTL-24Z003M FTL-24Z003M: CTO-TRACERLIGHT EA B  $           103.82 31.0%  $                71.64 N/A N/A
FTL-24Z008M FTL-24Z008M: CTO-TRACERLIGHT EA B  $           109.44 31.0%  $                75.51 N/A N/A
FTL-24Z017M FTL-24Z017M: CTO-TRACERLIGHT EA B  $           119.57 31.0%  $                82.50 N/A N/A
FTL-24Z019M FTL-24Z019M: CTO-TRACERLIGHT EA B  $           121.82 31.0%  $                84.06 N/A N/A
FTL-27Z002M FTL-27Z002M: CTO-TRACERLIGHT EA B  $             75.90 31.0%  $                52.37 N/A N/A
FTL-27Z003M FTL-27Z003M: CTO-TRACERLIGHT EA B  $             77.02 31.0%  $                53.14 N/A N/A
FTL-27Z004M FTL-27Z004M: CTO-TRACERLIGHT EA B  $             78.15 31.0%  $                53.92 N/A N/A
FTL-27Z005M FTL-27Z005M: CTO-TRACERLIGHT EA B  $             79.27 31.0%  $                54.70 N/A N/A
FTL-27Z006M FTL-27Z006M: CTO-TRACERLIGHT EA B  $             80.40 31.0%  $                55.48 N/A N/A
FTL-27Z007M FTL-27Z007M: CTO-TRACERLIGHT EA B  $             81.52 31.0%  $                56.25 N/A N/A
FTL-27Z008M FTL-27Z008M: CTO-TRACERLIGHT EA B  $             82.65 31.0%  $                57.03 N/A N/A
FTL-27Z010M FTL-27Z010M: CTO-TRACERLIGHT EA B  $             84.90 31.0%  $                58.58 N/A N/A
FTL-27Z012M FTL-27Z012M: CTO-TRACERLIGHT EA B  $             87.15 31.0%  $                60.13 N/A N/A
FTL-27Z015M FTL-27Z015M: CTO-TRACERLIGHT EA B  $             90.52 31.0%  $                62.46 N/A N/A
FTL-27Z017M FTL-27Z017M: CTO-TRACERLIGHT EA B  $             92.77 31.0%  $                64.01 N/A N/A
FTL-27Z019M FTL-27Z019M: CTO-TRACERLIGHT EA B  $             95.02 31.0%  $                65.56 N/A N/A
FTL-27Z020M FTL-27Z020M: CTO-TRACERLIGHT EA B  $             96.15 31.0%  $                66.34 N/A N/A
FTL-27Z030M FTL-27Z030M: CTO-TRACERLIGHT EA B  $           107.40 31.0%  $                74.11 N/A N/A
FTL-27Z050M FTL-27Z050M: CTO-TRACERLIGHT EA B  $           129.90 31.0%  $                89.63 N/A N/A
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FTL-2CR015M FTL-2CR015M: CTO-TRACERLIGHT EA B  $             90.52 31.0%  $                62.46 N/A N/A
FTL-2CZ002M FTL-2CZ002M: CTO-TRACERLIGHT EA B  $             75.90 31.0%  $                52.37 N/A N/A
FTL-2CZ005M FTL-2CZ005M: CTO-TRACERLIGHT EA B  $             79.27 31.0%  $                54.70 N/A N/A
FTL-2CZ006M FTL-2CZ006M: CTO-TRACERLIGHT EA B  $             80.40 31.0%  $                55.48 N/A N/A
FTL-2CZ007M FTL-2CZ007M: CTO-TRACERLIGHT EA B  $             81.52 31.0%  $                56.25 N/A N/A
FTL-2CZ008M FTL-2CZ008M: CTO-TRACERLIGHT EA B  $             82.65 31.0%  $                57.03 N/A N/A
FTL-2CZ009M FTL-2CZ009M: CTO-TRACERLIGHT EA B  $             83.77 31.0%  $                57.80 N/A N/A
FTL-2CZ010M FTL-2CZ010M: CTO-TRACERLIGHT EA B  $             84.90 31.0%  $                58.58 N/A N/A
FTL-2CZ012M FTL-2CZ012M: CTO-TRACERLIGHT EA B  $             87.15 31.0%  $                60.13 N/A N/A
FTL-2CZ013M FTL-2CZ013M: CTO-TRACERLIGHT EA B  $             88.27 31.0%  $                60.91 N/A N/A
FTL-2CZ016M FTL-2CZ016M: CTO-TRACERLIGHT EA B  $             91.65 31.0%  $                63.24 N/A N/A
FTL-2CZ020M FTL-2CZ020M: CTO-TRACERLIGHT EA B  $             96.15 31.0%  $                66.34 N/A N/A
FTL-2CZ025M FTL-2CZ025M: CTO-TRACERLIGHT EA B  $           101.77 31.0%  $                70.22 N/A N/A
FTL-2CZ029M FTL-2CZ029M: CTO-TRACERLIGHT EA B  $           116.59 31.0%  $                80.45 N/A N/A
FTL-2CZ032M FTL-2CZ032M: CTO-TRACERLIGHT EA B  $           120.57 31.0%  $                83.19 N/A N/A
FTL-2ER007M FTL-2ER007M: CTO-TRACERLIGHT EA B  $             84.09 31.0%  $                58.02 N/A N/A
FTL-2ER010M FTL-2ER010M: CTO-TRACERLIGHT EA B  $             87.48 31.0%  $                60.36 N/A N/A
FTL-2ER015M FTL-2ER015M: CTO-TRACERLIGHT EA B  $             93.09 31.0%  $                64.23 N/A N/A
FTL-2EZ002M FTL-2EZ002M: CTO-TRACERLIGHT EA B  $             78.48 31.0%  $                54.15 N/A N/A
FTL-2EZ005M FTL-2EZ005M: CTO-TRACERLIGHT EA B  $             81.84 31.0%  $                56.47 N/A N/A
FTL-2EZ008M FTL-2EZ008M: CTO-TRACERLIGHT EA B  $             85.23 31.0%  $                58.81 N/A N/A
FTL-2EZ009M FTL-2EZ009M: CTO-TRACERLIGHT EA B  $             86.34 31.0%  $                59.57 N/A N/A
FTL-2EZ010M FTL-2EZ010M: CTO-TRACERLIGHT EA B  $             87.48 31.0%  $                60.36 N/A N/A
FTL-2EZ016M FTL-2EZ016M: CTO-TRACERLIGHT EA B  $             94.23 31.0%  $                65.02 N/A N/A
FTL-2EZ019M FTL-2EZ019M: CTO-TRACERLIGHT EA B  $             97.59 31.0%  $                67.34 N/A N/A
FTL-2EZ020M FTL-2EZ020M: CTO-TRACERLIGHT EA B  $             98.73 31.0%  $                68.12 N/A N/A
FTL-2MR003M FTL-2MR003M: CTO-TRACERLIGHT EA B  $             79.57 31.0%  $                54.90 N/A N/A
FTL-2MZ005M FTL-2MZ005M: CTO-TRACERLIGHT EA B  $             81.82 31.0%  $                56.46 N/A N/A
FTL-2MZ006M FTL-2MZ006M: CTO-TRACERLIGHT EA B  $             82.94 31.0%  $                57.23 N/A N/A
FTL-2MZ007M FTL-2MZ007M: CTO-TRACERLIGHT EA B  $             84.07 31.0%  $                58.01 N/A N/A
FTL-2MZ009M FTL-2MZ009M: CTO-TRACERLIGHT EA B  $             86.32 31.0%  $                59.56 N/A N/A
FTL-2MZ010M FTL-2MZ010M: CTO-TRACERLIGHT EA B  $             87.44 31.0%  $                60.33 N/A N/A
FTL-2MZ012M FTL-2MZ012M: CTO-TRACERLIGHT EA B  $             89.69 31.0%  $                61.89 N/A N/A
FTL-4/4-P002M FTL-4/4-P002M: CTO-TRACERLIGHT EA B  $             53.52 31.0%  $                36.93 N/A N/A
FTL-4/4-P003M FTL-4/4-P003M: CTO-TRACERLIGHT EA B  $             54.09 31.0%  $                37.32 N/A N/A
FTL-4/4-P005M FTL-4/4-P005M: CTO-TRACERLIGHT EA B  $             55.21 31.0%  $                38.09 N/A N/A
FTL-4/4-P006M FTL-4/4-P006M: CTO-TRACERLIGHT EA B  $             55.77 31.0%  $                38.48 N/A N/A
FTL-4/4-P008M FTL-4/4-P008M: CTO-TRACERLIGHT EA B  $             56.90 31.0%  $                39.26 N/A N/A
FTL-4/4-P011M FTL-4/4-P011M: CTO-TRACERLIGHT EA B  $             58.59 31.0%  $                40.43 N/A N/A
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FTL-4/4-P033M FTL-4/4-P033M: CTO-TRACERLIGHT EA B  $             70.96 31.0%  $                48.96 N/A N/A
FTL-4/7-D015M FTL-4/7-D015M: CTO-TRACERLIGHT EA B  $             47.44 31.0%  $                32.73 N/A N/A
FTL-4/7-P010M FTL-4/7-P010M: CTO-TRACERLIGHT EA B  $             44.63 31.0%  $                30.79 N/A N/A
FTL-4/7-P015M FTL-4/7-P015M: CTO-TRACERLIGHT EA B  $             47.44 31.0%  $                32.73 N/A N/A
FTL-4/C-D003M FTL-4/C-D003M: CTO-TRACERLIGHT EA B  $             40.69 31.0%  $                28.08 N/A N/A
FTL-4/E-D003M FTL-4/E-D003M: CTO-TRACERLIGHT EA B  $             41.98 31.0%  $                28.97 N/A N/A
FTL-4/E-D005M FTL-4/E-D005M: CTO-TRACERLIGHT EA B  $             43.09 31.0%  $                29.73 N/A N/A
FTL-4/E-D007M FTL-4/E-D007M: CTO-TRACERLIGHT EA B  $             40.84 31.0%  $                28.18 N/A N/A
FTL-4/E-D010M FTL-4/E-D010M: CTO-TRACERLIGHT EA B  $             45.90 31.0%  $                31.67 N/A N/A
FTL-44R001M FTL-44R001M: CTO-TRACERLIGHT EA B  $           105.92 31.0%  $                73.08 N/A N/A
FTL-44R002M FTL-44R002M: CTO-TRACERLIGHT EA B  $           107.05 31.0%  $                73.86 N/A N/A
FTL-44R003M FTL-44R003M: CTO-TRACERLIGHT EA B  $           108.17 31.0%  $                74.64 N/A N/A
FTL-44R004M FTL-44R004M: CTO-TRACERLIGHT EA B  $           109.30 31.0%  $                75.42 N/A N/A
FTL-44R005M FTL-44R005M: CTO-TRACERLIGHT EA B  $           110.42 31.0%  $                76.19 N/A N/A
FTL-44R006M FTL-44R006M: CTO-TRACERLIGHT EA B  $           111.55 31.0%  $                76.97 N/A N/A
FTL-44R007M FTL-44R007M: CTO-TRACERLIGHT EA B  $           112.67 31.0%  $                77.74 N/A N/A
FTL-44R008M FTL-44R008M: CTO-TRACERLIGHT EA B  $           113.80 31.0%  $                78.52 N/A N/A
FTL-44R010M FTL-44R010M: CTO-TRACERLIGHT EA B  $           116.05 31.0%  $                80.07 N/A N/A
FTL-44R012M FTL-44R012M: CTO-TRACERLIGHT EA B  $           118.30 31.0%  $                81.63 N/A N/A
FTL-44R014M FTL-44R014M: CTO-TRACERLIGHT EA B  $           120.55 31.0%  $                83.18 N/A N/A
FTL-44R015M FTL-44R015M: CTO-TRACERLIGHT EA B  $           121.67 31.0%  $                83.95 N/A N/A
FTL-44R030M FTL-44R030M: CTO-TRACERLIGHT EA B  $           138.55 31.0%  $                95.60 N/A N/A
FTL-44R033M FTL-44R033M: CTO-TRACERLIGHT EA B  $           141.92 31.0%  $                97.92 N/A N/A
FTL-44Z001M FTL-44Z001M: CTO-TRACERLIGHT EA B  $           105.92 31.0%  $                73.08 N/A N/A
FTL-44Z003M FTL-44Z003M: CTO-TRACERLIGHT EA B  $           108.17 31.0%  $                74.64 N/A N/A
FTL-44Z005M FTL-44Z005M: CTO-TRACERLIGHT EA B  $           110.42 31.0%  $                76.19 N/A N/A
FTL-44Z007M FTL-44Z007M: CTO-TRACERLIGHT EA B  $           112.67 31.0%  $                77.74 N/A N/A
FTL-44Z008M FTL-44Z008M: CTO-TRACERLIGHT EA B  $           113.80 31.0%  $                78.52 N/A N/A
FTL-44Z010M FTL-44Z010M: CTO-TRACERLIGHT EA B  $           116.05 31.0%  $                80.07 N/A N/A
FTL-44Z014M FTL-44Z014M: CTO-TRACERLIGHT EA B  $           120.55 31.0%  $                83.18 N/A N/A
FTL-44Z015M FTL-44Z015M: CTO-TRACERLIGHT EA B  $           121.67 31.0%  $                83.95 N/A N/A
FTL-44Z016M FTL-44Z016M: CTO-TRACERLIGHT EA B  $           122.80 31.0%  $                84.73 N/A N/A
FTL-44Z017M FTL-44Z017M: CTO-TRACERLIGHT EA B  $           123.92 31.0%  $                85.50 N/A N/A
FTL-44Z018M FTL-44Z018M: CTO-TRACERLIGHT EA B  $           125.05 31.0%  $                86.28 N/A N/A
FTL-44Z019M FTL-44Z019M: CTO-TRACERLIGHT EA B  $           126.17 31.0%  $                87.06 N/A N/A
FTL-44Z020M FTL-44Z020M: CTO-TRACERLIGHT EA B  $           127.30 31.0%  $                87.84 N/A N/A
FTL-44Z022M FTL-44Z022M: CTO-TRACERLIGHT EA B  $           129.55 31.0%  $                89.39 N/A N/A
FTL-44Z024M FTL-44Z024M: CTO-TRACERLIGHT EA B  $           131.80 31.0%  $                90.94 N/A N/A
FTL-47R002M FTL-47R002M: CTO-TRACERLIGHT EA B  $             80.25 31.0%  $                55.37 N/A N/A
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FTL-47R004M FTL-47R004M: CTO-TRACERLIGHT EA B  $             82.50 31.0%  $                56.93 N/A N/A
FTL-47R008M FTL-47R008M: CTO-TRACERLIGHT EA B  $             87.00 31.0%  $                60.03 N/A N/A
FTL-47R010M FTL-47R010M: CTO-TRACERLIGHT EA B  $             89.25 31.0%  $                61.58 N/A N/A
FTL-47R012M FTL-47R012M: CTO-TRACERLIGHT EA B  $             91.50 31.0%  $                63.14 N/A N/A
FTL-47R014M FTL-47R014M: CTO-TRACERLIGHT EA B  $             93.75 31.0%  $                64.69 N/A N/A
FTL-47R015M FTL-47R015M: CTO-TRACERLIGHT EA B  $             94.88 31.0%  $                65.47 N/A N/A
FTL-47R018M FTL-47R018M: CTO-TRACERLIGHT EA B  $             98.25 31.0%  $                67.79 N/A N/A
FTL-47R019M FTL-47R019M: CTO-TRACERLIGHT EA B  $             99.38 31.0%  $                68.57 N/A N/A
FTL-47R020M FTL-47R020M: CTO-TRACERLIGHT EA B  $           100.50 31.0%  $                69.35 N/A N/A
FTL-47R025M FTL-47R025M: CTO-TRACERLIGHT EA B  $           106.13 31.0%  $                73.23 N/A N/A
FTL-47R030M FTL-47R030M: CTO-TRACERLIGHT EA B  $           111.75 31.0%  $                77.11 N/A N/A
FTL-47Z002M FTL-47Z002M: CTO-TRACERLIGHT EA B  $             80.25 31.0%  $                55.37 N/A N/A
FTL-47Z003M FTL-47Z003M: CTO-TRACERLIGHT EA B  $             81.38 31.0%  $                56.15 N/A N/A
FTL-47Z005M FTL-47Z005M: CTO-TRACERLIGHT EA B  $             83.63 31.0%  $                57.70 N/A N/A
FTL-47Z006M FTL-47Z006M: CTO-TRACERLIGHT EA B  $             84.75 31.0%  $                58.48 N/A N/A
FTL-47Z007M FTL-47Z007M: CTO-TRACERLIGHT EA B  $             85.88 31.0%  $                59.26 N/A N/A
FTL-47Z008M FTL-47Z008M: CTO-TRACERLIGHT EA B  $             87.00 31.0%  $                60.03 N/A N/A
FTL-47Z009M FTL-47Z009M: CTO-TRACERLIGHT EA B  $             88.13 31.0%  $                60.81 N/A N/A
FTL-47Z010M FTL-47Z010M: CTO-TRACERLIGHT EA B  $             89.25 31.0%  $                61.58 N/A N/A
FTL-47Z011M FTL-47Z011M: CTO-TRACERLIGHT EA B  $             90.38 31.0%  $                62.36 N/A N/A
FTL-47Z012M FTL-47Z012M: CTO-TRACERLIGHT EA B  $             91.50 31.0%  $                63.14 N/A N/A
FTL-47Z013M FTL-47Z013M: CTO-TRACERLIGHT EA B  $             92.63 31.0%  $                63.91 N/A N/A
FTL-47Z014M FTL-47Z014M: CTO-TRACERLIGHT EA B  $             93.75 31.0%  $                64.69 N/A N/A
FTL-47Z015M FTL-47Z015M: CTO-TRACERLIGHT EA B  $             94.88 31.0%  $                65.47 N/A N/A
FTL-47Z016M FTL-47Z016M: CTO-TRACERLIGHT EA B  $             96.00 31.0%  $                66.24 N/A N/A
FTL-47Z017M FTL-47Z017M: CTO-TRACERLIGHT EA B  $             97.13 31.0%  $                67.02 N/A N/A
FTL-47Z018M FTL-47Z018M: CTO-TRACERLIGHT EA B  $             98.25 31.0%  $                67.79 N/A N/A
FTL-47Z019M FTL-47Z019M: CTO-TRACERLIGHT EA B  $             99.38 31.0%  $                68.57 N/A N/A
FTL-47Z020M FTL-47Z020M: CTO-TRACERLIGHT EA B  $           100.50 31.0%  $                69.35 N/A N/A
FTL-47Z022M FTL-47Z022M: CTO-TRACERLIGHT EA B  $           102.75 31.0%  $                70.90 N/A N/A
FTL-47Z023M FTL-47Z023M: CTO-TRACERLIGHT EA B  $           103.88 31.0%  $                71.68 N/A N/A
FTL-47Z026M FTL-47Z026M: CTO-TRACERLIGHT EA B  $           107.25 31.0%  $                74.00 N/A N/A
FTL-47Z029M FTL-47Z029M: CTO-TRACERLIGHT EA B  $           110.63 31.0%  $                76.33 N/A N/A
FTL-47Z030M FTL-47Z030M: CTO-TRACERLIGHT EA B  $           111.75 31.0%  $                77.11 N/A N/A
FTL-4CR018M FTL-4CR018M: CTO-TRACERLIGHT EA B  $             98.25 31.0%  $                67.79 N/A N/A
FTL-4CZ002M FTL-4CZ002M: CTO-TRACERLIGHT EA B  $             80.25 31.0%  $                55.37 N/A N/A
FTL-4CZ003M FTL-4CZ003M: CTO-TRACERLIGHT EA B  $             81.38 31.0%  $                56.15 N/A N/A
FTL-4CZ005M FTL-4CZ005M: CTO-TRACERLIGHT EA B  $             83.63 31.0%  $                57.70 N/A N/A
FTL-4CZ006M FTL-4CZ006M: CTO-TRACERLIGHT EA B  $             84.75 31.0%  $                58.48 N/A N/A
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FTL-4CZ007M FTL-4CZ007M: CTO-TRACERLIGHT EA B  $             85.88 31.0%  $                59.26 N/A N/A
FTL-4CZ008M FTL-4CZ008M: CTO-TRACERLIGHT EA B  $             87.00 31.0%  $                60.03 N/A N/A
FTL-4CZ009M FTL-4CZ009M: CTO-TRACERLIGHT EA B  $             88.13 31.0%  $                60.81 N/A N/A
FTL-4CZ010M FTL-4CZ010M: CTO-TRACERLIGHT EA B  $             89.25 31.0%  $                61.58 N/A N/A
FTL-4CZ012M FTL-4CZ012M: CTO-TRACERLIGHT EA B  $             91.50 31.0%  $                63.14 N/A N/A
FTL-4CZ013M FTL-4CZ013M: CTO-TRACERLIGHT EA B  $             92.63 31.0%  $                63.91 N/A N/A
FTL-4CZ015M FTL-4CZ015M: CTO-TRACERLIGHT EA B  $             94.88 31.0%  $                65.47 N/A N/A
FTL-4CZ020M FTL-4CZ020M: CTO-TRACERLIGHT EA B  $           100.50 31.0%  $                69.35 N/A N/A
FTL-4CZ022M FTL-4CZ022M: CTO-TRACERLIGHT EA B  $           102.75 31.0%  $                70.90 N/A N/A
FTL-4CZ030M FTL-4CZ030M: CTO-TRACERLIGHT EA B  $           111.75 31.0%  $                77.11 N/A N/A
FTL-4ER010M FTL-4ER010M: CTO-TRACERLIGHT EA B  $             91.82 31.0%  $                63.36 N/A N/A
FTL-4EZ003M FTL-4EZ003M: CTO-TRACERLIGHT EA B  $             83.94 31.0%  $                57.92 N/A N/A
FTL-4EZ025M FTL-4EZ025M: CTO-TRACERLIGHT EA B  $           108.69 31.0%  $                75.00 N/A N/A
FTL-55H002M FTL-55H002M: CTO-TRACERLIGHT EA B  $           134.74 31.0%  $                92.97 N/A N/A
FTL-59H005M FTL-59H005M: CTO-TRACERLIGHT EA B  $           107.69 31.0%  $                74.31 N/A N/A
FTL-59H007M FTL-59H007M: CTO-TRACERLIGHT EA B  $           112.44 31.0%  $                77.58 N/A N/A
FTL-59H008M FTL-59H008M: CTO-TRACERLIGHT EA B  $           114.82 31.0%  $                79.23 N/A N/A
FTL-59H009M FTL-59H009M: CTO-TRACERLIGHT EA B  $           117.19 31.0%  $                80.86 N/A N/A
FTL-59H015M FTL-59H015M: CTO-TRACERLIGHT EA B  $           131.44 31.0%  $                90.69 N/A N/A
FTL-59K003M FTL-59K003M: CTO-TRACERLIGHT EA B  $           101.90 31.0%  $                70.31 N/A N/A
FTL-59K005M FTL-59K005M: CTO-TRACERLIGHT EA B  $           105.94 31.0%  $                73.10 N/A N/A
FTL-59K008M FTL-59K008M: CTO-TRACERLIGHT EA B  $           112.01 31.0%  $                77.29 N/A N/A
FTL-5PH008M FTL-5PH008M: CTO-TRACERLIGHT EA B  $           114.82 31.0%  $                79.23 N/A N/A
FTL-5PH012M FTL-5PH012M: CTO-TRACERLIGHT EA B  $           124.32 31.0%  $                85.78 N/A N/A
FTL-5PK003M FTL-5PK003M: CTO-TRACERLIGHT EA B  $           101.90 31.0%  $                70.31 N/A N/A
FTL-5PK005M FTL-5PK005M: CTO-TRACERLIGHT EA B  $           105.94 31.0%  $                73.10 N/A N/A
FTL-5PK008M FTL-5PK008M: CTO-TRACERLIGHT EA B  $           112.01 31.0%  $                77.29 N/A N/A
FTL-7/7-D001M FTL-7/7-D001M: CTO-TRACERLIGHT EA B  $             26.15 31.0%  $                18.04 N/A N/A
FTL-7/7-D002M FTL-7/7-D002M: CTO-TRACERLIGHT EA B  $             26.73 31.0%  $                18.44 N/A N/A
FTL-7/7-D002M-B FTL-7/7-D002M-B: CTO-TRACERLIGHT EA B  $             26.73 31.0%  $                18.44 N/A N/A
FTL-7/7-D003M FTL-7/7-D003M: CTO-TRACERLIGHT EA B  $             32.11 31.0%  $                22.16 N/A N/A
FTL-7/7-D003M-B FTL-7/7-D003M-B: CTO-TRACERLIGHT EA B  $             27.29 31.0%  $                18.83 N/A N/A
FTL-7/7-D004M FTL-7/7-D004M: CTO-TRACERLIGHT EA B  $             27.85 31.0%  $                19.22 N/A N/A
FTL-7/7-D004M-B FTL-7/7-D004M-B: CTO-TRACERLIGHT EA B  $             27.85 31.0%  $                19.22 N/A N/A
FTL-7/7-D005M FTL-7/7-D005M: CTO-TRACERLIGHT EA B  $             28.40 31.0%  $                19.60 N/A N/A
FTL-7/7-D005M-B FTL-7/7-D005M-B: CTO-TRACERLIGHT EA B  $             28.40 31.0%  $                19.60 N/A N/A
FTL-7/7-D005M-N FTL-7/7-D005M-N: SM SC/SC SIMPLEX TRACER EA B  $             34.69 31.0%  $                23.94 N/A N/A
FTL-7/7-D006M FTL-7/7-D006M: CTO-TRACERLIGHT EA B  $             28.98 31.0%  $                20.00 N/A N/A
FTL-7/7-D006M-B FTL-7/7-D006M-B: CTO-TRACERLIGHT EA B  $             28.98 31.0%  $                20.00 N/A N/A
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FTL-7/7-D007M FTL-7/7-D007M: CTO-TRACERLIGHT EA B  $             29.54 31.0%  $                20.38 N/A N/A
FTL-7/7-D008M FTL-7/7-D008M: CTO-TRACERLIGHT EA B  $             30.10 31.0%  $                20.77 N/A N/A
FTL-7/7-D008M-B FTL-7/7-D008M-B: CTO-TRACERLIGHT EA B  $             30.10 31.0%  $                20.77 N/A N/A
FTL-7/7-D009M FTL-7/7-D009M: CTO-TRACERLIGHT EA B  $             30.65 31.0%  $                21.15 N/A N/A
FTL-7/7-D010M FTL-7/7-D010M: CTO-TRACERLIGHT EA B  $             31.23 31.0%  $                21.55 N/A N/A
FTL-7/7-D010M-B FTL-7/7-D010M-B: CTO-TRACERLIGHT EA B  $             31.23 31.0%  $                21.55 N/A N/A
FTL-7/7-D011M FTL-7/7-D011M: CTO-TRACERLIGHT EA B  $             31.79 31.0%  $                21.94 N/A N/A
FTL-7/7-D012M FTL-7/7-D012M: CTO-TRACERLIGHT EA B  $             32.34 31.0%  $                22.31 N/A N/A
FTL-7/7-D015M FTL-7/7-D015M: CTO-TRACERLIGHT EA B  $             34.04 31.0%  $                23.49 N/A N/A
FTL-7/7-D017M FTL-7/7-D017M: CTO-TRACERLIGHT EA B  $             35.15 31.0%  $                24.25 N/A N/A
FTL-7/7-D018M FTL-7/7-D018M: CTO-TRACERLIGHT EA B  $             35.73 31.0%  $                24.65 N/A N/A
FTL-7/7-D019M FTL-7/7-D019M: CTO-TRACERLIGHT EA B  $             36.29 31.0%  $                25.04 N/A N/A
FTL-7/7-D020M FTL-7/7-D020M: CTO-TRACERLIGHT EA B  $             36.84 31.0%  $                25.42 N/A N/A
FTL-7/7-D021M FTL-7/7-D021M: CTO-TRACERLIGHT EA B  $             37.40 31.0%  $                25.81 N/A N/A
FTL-7/7-D022M FTL-7/7-D022M: CTO-TRACERLIGHT EA B  $             37.98 31.0%  $                26.21 N/A N/A
FTL-7/7-D023M FTL-7/7-D023M: CTO-TRACERLIGHT EA B  $             38.54 31.0%  $                26.59 N/A N/A
FTL-7/7-D025M FTL-7/7-D025M: CTO-TRACERLIGHT EA B  $             39.65 31.0%  $                27.36 N/A N/A
FTL-7/7-D027M FTL-7/7-D027M: CTO-TRACERLIGHT EA B  $             40.79 31.0%  $                28.15 N/A N/A
FTL-7/7-D028M FTL-7/7-D028M: CTO-TRACERLIGHT EA B  $             41.34 31.0%  $                28.52 N/A N/A
FTL-7/7-D029M FTL-7/7-D029M: CTO-TRACERLIGHT EA B  $             41.90 31.0%  $                28.91 N/A N/A
FTL-7/7-D030M FTL-7/7-D030M: CTO-TRACERLIGHT EA B  $             42.48 31.0%  $                29.31 N/A N/A
FTL-7/7-D031M FTL-7/7-D031M: CTO-TRACERLIGHT EA B  $             43.04 31.0%  $                29.70 N/A N/A
FTL-7/7-D032M FTL-7/7-D032M: CTO-TRACERLIGHT EA B  $             43.59 31.0%  $                30.08 N/A N/A
FTL-7/7-D035M FTL-7/7-D035M: CTO-TRACERLIGHT EA B  $             45.29 31.0%  $                31.25 N/A N/A
FTL-7/7-D039M FTL-7/7-D039M: CTO-TRACERLIGHT EA B  $             47.54 31.0%  $                32.80 N/A N/A
FTL-7/7-D050M FTL-7/7-D050M: CTO-TRACERLIGHT EA B  $             53.73 31.0%  $                37.07 N/A N/A
FTL-7/7-D064M FTL-7/7-D064M: CTO-TRACERLIGHT EA B  $             61.59 31.0%  $                42.50 N/A N/A
FTL-7/7-D5.5M FTL-7/7-D5.5M: CTO-TRACERLIGHT EA B  $             33.77 31.0%  $                23.30 N/A N/A
FTL-7/7-D5.5M-B FTL-7/7-D5.5M-B: CTO-TRACERLIGHT EA B  $             28.69 31.0%  $                19.80 N/A N/A
FTL-7/7-D5.5M-N FTL-7/7-D5.5M-N: CTO-TRACERLIGHT EA B  $             33.77 31.0%  $                23.30 N/A N/A
FTL-7/7-P001M FTL-7/7-P001M: CTO-TRACERLIGHT EA B  $             30.84 31.0%  $                21.28 N/A N/A
FTL-7/7-P002M FTL-7/7-P002M: CTO-TRACERLIGHT EA B  $             31.58 31.0%  $                21.79 N/A N/A
FTL-7/7-P003M FTL-7/7-P003M: CTO-TRACERLIGHT EA B  $             27.29 31.0%  $                18.83 N/A N/A
FTL-7/7-P004M FTL-7/7-P004M: CTO-TRACERLIGHT EA B  $             27.85 31.0%  $                19.22 N/A N/A
FTL-7/7-P005M FTL-7/7-P005M: CTO-TRACERLIGHT EA B  $             28.40 31.0%  $                19.60 N/A N/A
FTL-7/7-P006M FTL-7/7-P006M: CTO-TRACERLIGHT EA B  $             28.98 31.0%  $                20.00 N/A N/A
FTL-7/7-P007M FTL-7/7-P007M: CTO-TRACERLIGHT EA B  $             29.54 31.0%  $                20.38 N/A N/A
FTL-7/7-P008M FTL-7/7-P008M: CTO-TRACERLIGHT EA B  $             30.10 31.0%  $                20.77 N/A N/A
FTL-7/7-P009M FTL-7/7-P009M: CTO-TRACERLIGHT EA B  $             30.65 31.0%  $                21.15 N/A N/A
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FTL-7/7-P010M FTL-7/7-P010M: CTO-TRACERLIGHT EA B  $             31.23 31.0%  $                21.55 N/A N/A
FTL-7/7-P011M FTL-7/7-P011M: CTO-TRACERLIGHT EA B  $             31.79 31.0%  $                21.94 N/A N/A
FTL-7/7-P012M FTL-7/7-P012M: CTO-TRACERLIGHT EA B  $             32.34 31.0%  $                22.31 N/A N/A
FTL-7/7-P013M FTL-7/7-P013M: CTO-TRACERLIGHT EA B  $             32.90 31.0%  $                22.70 N/A N/A
FTL-7/7-P014M FTL-7/7-P014M: CTO-TRACERLIGHT EA B  $             33.48 31.0%  $                23.10 N/A N/A
FTL-7/7-P015M FTL-7/7-P015M: CTO-TRACERLIGHT EA B  $             34.04 31.0%  $                23.49 N/A N/A
FTL-7/7-P016M FTL-7/7-P016M: CTO-TRACERLIGHT EA B  $             34.59 31.0%  $                23.87 N/A N/A
FTL-7/7-P017M FTL-7/7-P017M: CTO-TRACERLIGHT EA B  $             35.15 31.0%  $                24.25 N/A N/A
FTL-7/7-P018M FTL-7/7-P018M: CTO-TRACERLIGHT EA B  $             43.17 31.0%  $                29.79 N/A N/A
FTL-7/7-P019M FTL-7/7-P019M: CTO-TRACERLIGHT EA B  $             36.29 31.0%  $                25.04 N/A N/A
FTL-7/7-P020M FTL-7/7-P020M: CTO-TRACERLIGHT EA B  $             36.84 31.0%  $                25.42 N/A N/A
FTL-7/7-P021M FTL-7/7-P021M: CTO-TRACERLIGHT EA B  $             37.40 31.0%  $                25.81 N/A N/A
FTL-7/7-P025M FTL-7/7-P025M: CTO-TRACERLIGHT EA B  $             39.65 31.0%  $                27.36 N/A N/A
FTL-7/7-P030M FTL-7/7-P030M: CTO-TRACERLIGHT EA B  $             42.48 31.0%  $                29.31 N/A N/A
FTL-7/7-P031M FTL-7/7-P031M: CTO-TRACERLIGHT EA B  $             43.04 31.0%  $                29.70 N/A N/A
FTL-7/7-P033M FTL-7/7-P033M: CTO-TRACERLIGHT EA B  $             44.15 31.0%  $                30.46 N/A N/A
FTL-7/7-P049M FTL-7/7-P049M: CTO-TRACERLIGHT EA B  $             53.15 31.0%  $                36.67 N/A N/A
FTL-7/7-P1.5M FTL-7/7-P1.5M: CTO-TRACERLIGHT EA B  $             26.44 31.0%  $                18.24 N/A N/A
FTL-7/7-P2.5M FTL-7/7-P2.5M: CTO-TRACERLIGHT EA B  $             27.02 31.0%  $                18.64 N/A N/A
FTL-7/C-D001M FTL-7/C-D001M: CTO-TRACERLIGHT EA B  $             26.15 31.0%  $                18.04 N/A N/A
FTL-7/C-D002M FTL-7/C-D002M: CTO-TRACERLIGHT EA B  $             26.73 31.0%  $                18.44 N/A N/A
FTL-7/C-D003M FTL-7/C-D003M: CTO-TRACERLIGHT EA B  $             27.29 31.0%  $                18.83 N/A N/A
FTL-7/C-D004M FTL-7/C-D004M: CTO-TRACERLIGHT EA B  $             27.85 31.0%  $                19.22 N/A N/A
FTL-7/C-D005M FTL-7/C-D005M: CTO-TRACERLIGHT EA B  $             28.40 31.0%  $                19.60 N/A N/A
FTL-7/C-D006M FTL-7/C-D006M: CTO-TRACERLIGHT EA B  $             34.09 31.0%  $                23.52 N/A N/A
FTL-7/C-D007M FTL-7/C-D007M: CTO-TRACERLIGHT EA B  $             29.54 31.0%  $                20.38 N/A N/A
FTL-7/C-D008M FTL-7/C-D008M: CTO-TRACERLIGHT EA B  $             30.10 31.0%  $                20.77 N/A N/A
FTL-7/C-D009M FTL-7/C-D009M: CTO-TRACERLIGHT EA B  $             36.09 31.0%  $                24.90 N/A N/A
FTL-7/C-D010M FTL-7/C-D010M: CTO-TRACERLIGHT EA B  $             31.23 31.0%  $                21.55 N/A N/A
FTL-7/C-D011M FTL-7/C-D011M: CTO-TRACERLIGHT EA B  $             31.79 31.0%  $                21.94 N/A N/A
FTL-7/C-D012M FTL-7/C-D012M: CTO-TRACERLIGHT EA B  $             32.34 31.0%  $                22.31 N/A N/A
FTL-7/C-D015M FTL-7/C-D015M: CTO-TRACERLIGHT EA B  $             34.04 31.0%  $                23.49 N/A N/A
FTL-7/C-D017M FTL-7/C-D017M: CTO-TRACERLIGHT EA B  $             35.15 31.0%  $                24.25 N/A N/A
FTL-7/C-D020M FTL-7/C-D020M: CTO-TRACERLIGHT EA B  $             36.84 31.0%  $                25.42 N/A N/A
FTL-7/C-D021M FTL-7/C-D021M: CTO-TRACERLIGHT EA B  $             37.40 31.0%  $                25.81 N/A N/A
FTL-7/C-D022M FTL-7/C-D022M: CTO-TRACERLIGHT EA B  $             37.98 31.0%  $                26.21 N/A N/A
FTL-7/C-D025M FTL-7/C-D025M: CTO-TRACERLIGHT EA B  $             39.65 31.0%  $                27.36 N/A N/A
FTL-7/C-D027M FTL-7/C-D027M: CTO-TRACERLIGHT EA B  $             40.79 31.0%  $                28.15 N/A N/A
FTL-7/C-D028M FTL-7/C-D028M: CTO-TRACERLIGHT EA B  $             41.34 31.0%  $                28.52 N/A N/A
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FTL-7/C-D034M FTL-7/C-D034M: CTO-TRACERLIGHT EA B  $             44.73 31.0%  $                30.86 N/A N/A
FTL-7/C-P001M FTL-7/C-P001M: CTO-TRACERLIGHT EA B  $             26.15 31.0%  $                18.04 N/A N/A
FTL-7/C-P002M FTL-7/C-P002M: CTO-TRACERLIGHT EA B  $             26.73 31.0%  $                18.44 N/A N/A
FTL-7/C-P003M FTL-7/C-P003M: CTO-TRACERLIGHT EA B  $             27.29 31.0%  $                18.83 N/A N/A
FTL-7/C-P004M FTL-7/C-P004M: CTO-TRACERLIGHT EA B  $             27.85 31.0%  $                19.22 N/A N/A
FTL-7/C-P005M FTL-7/C-P005M: CTO-TRACERLIGHT EA B  $             28.40 31.0%  $                19.60 N/A N/A
FTL-7/C-P006M FTL-7/C-P006M: CTO-TRACERLIGHT EA B  $             28.98 31.0%  $                20.00 N/A N/A
FTL-7/C-P007M FTL-7/C-P007M: CTO-TRACERLIGHT EA B  $             29.54 31.0%  $                20.38 N/A N/A
FTL-7/C-P008M FTL-7/C-P008M: CTO-TRACERLIGHT EA B  $             30.10 31.0%  $                20.77 N/A N/A
FTL-7/C-P009M FTL-7/C-P009M: CTO-TRACERLIGHT EA B  $             30.65 31.0%  $                21.15 N/A N/A
FTL-7/C-P010M FTL-7/C-P010M: CTO-TRACERLIGHT EA B  $             31.23 31.0%  $                21.55 N/A N/A
FTL-7/C-P011M FTL-7/C-P011M: CTO-TRACERLIGHT EA B  $             31.79 31.0%  $                21.94 N/A N/A
FTL-7/C-P012M FTL-7/C-P012M: CTO-TRACERLIGHT EA B  $             32.34 31.0%  $                22.31 N/A N/A
FTL-7/C-P013M FTL-7/C-P013M: CTO-TRACERLIGHT EA B  $             32.90 31.0%  $                22.70 N/A N/A
FTL-7/C-P014M FTL-7/C-P014M: CTO-TRACERLIGHT EA B  $             33.48 31.0%  $                23.10 N/A N/A
FTL-7/C-P015M FTL-7/C-P015M: CTO-TRACERLIGHT EA B  $             34.04 31.0%  $                23.49 N/A N/A
FTL-7/C-P016M FTL-7/C-P016M: CTO-TRACERLIGHT EA B  $             34.59 31.0%  $                23.87 N/A N/A
FTL-7/C-P017M FTL-7/C-P017M: CTO-TRACERLIGHT EA B  $             35.15 31.0%  $                24.25 N/A N/A
FTL-7/C-P020M FTL-7/C-P020M: CTO-TRACERLIGHT EA B  $             36.84 31.0%  $                25.42 N/A N/A
FTL-7/C-P023M FTL-7/C-P023M: CTO-TRACERLIGHT EA B  $             38.54 31.0%  $                26.59 N/A N/A
FTL-7/C-P028M FTL-7/C-P028M: CTO-TRACERLIGHT EA B  $             41.34 31.0%  $                28.52 N/A N/A
FTL-7/C-P035M FTL-7/C-P035M: CTO-TRACERLIGHT EA B  $             45.29 31.0%  $                31.25 N/A N/A
FTL-7/C-P1.5M FTL-7/C-P1.5M: CTO-TRACERLIGHT EA B  $             26.44 31.0%  $                18.24 N/A N/A
FTL-7/C-P1.5M-B FTL-7/C-P1.5M-B: CTO-TRACERLIGHT EA B  $             26.44 31.0%  $                18.24 N/A N/A
FTL-7/D-D007M FTL-7/D-D007M: CTO-TRACERLIGHT EA B  $             53.19 31.0%  $                36.70 N/A N/A
FTL-7/D-D008M FTL-7/D-D008M: CTO-TRACERLIGHT EA B  $             53.75 31.0%  $                37.09 N/A N/A
FTL-7/D-D009M FTL-7/D-D009M: CTO-TRACERLIGHT EA B  $             54.31 31.0%  $                37.47 N/A N/A
FTL-7/E-D001M FTL-7/E-D001M: CTO-TRACERLIGHT EA B  $             27.44 31.0%  $                18.93 N/A N/A
FTL-7/E-D002M FTL-7/E-D002M: CTO-TRACERLIGHT EA B  $             28.02 31.0%  $                19.33 N/A N/A
FTL-7/E-D003M FTL-7/E-D003M: CTO-TRACERLIGHT EA B  $             28.58 31.0%  $                19.72 N/A N/A
FTL-7/E-D004M FTL-7/E-D004M: CTO-TRACERLIGHT EA B  $             29.13 31.0%  $                20.10 N/A N/A
FTL-7/E-D005M FTL-7/E-D005M: CTO-TRACERLIGHT EA B  $             29.69 31.0%  $                20.49 N/A N/A
FTL-7/E-D006M FTL-7/E-D006M: CTO-TRACERLIGHT EA B  $             30.27 31.0%  $                20.89 N/A N/A
FTL-7/E-D007M FTL-7/E-D007M: CTO-TRACERLIGHT EA B  $             30.83 31.0%  $                21.27 N/A N/A
FTL-7/E-D008M FTL-7/E-D008M: CTO-TRACERLIGHT EA B  $             31.38 31.0%  $                21.65 N/A N/A
FTL-7/E-D009M FTL-7/E-D009M: CTO-TRACERLIGHT EA B  $             31.94 31.0%  $                22.04 N/A N/A
FTL-7/E-D010M FTL-7/E-D010M: CTO-TRACERLIGHT EA B  $             32.52 31.0%  $                22.44 N/A N/A
FTL-7/E-D011M FTL-7/E-D011M: CTO-TRACERLIGHT EA B  $             33.08 31.0%  $                22.83 N/A N/A
FTL-7/E-D012M FTL-7/E-D012M: CTO-TRACERLIGHT EA B  $             33.63 31.0%  $                23.20 N/A N/A
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FTL-7/E-D013M FTL-7/E-D013M: CTO-TRACERLIGHT EA B  $             34.19 31.0%  $                23.59 N/A N/A
FTL-7/E-D015M FTL-7/E-D015M: CTO-TRACERLIGHT EA B  $             35.33 31.0%  $                24.38 N/A N/A
FTL-7/E-D017M FTL-7/E-D017M: CTO-TRACERLIGHT EA B  $             36.44 31.0%  $                25.14 N/A N/A
FTL-7/E-D018M FTL-7/E-D018M: CTO-TRACERLIGHT EA B  $             37.02 31.0%  $                25.54 N/A N/A
FTL-7/E-D019M FTL-7/E-D019M: CTO-TRACERLIGHT EA B  $             37.58 31.0%  $                25.93 N/A N/A
FTL-7/E-D020M FTL-7/E-D020M: CTO-TRACERLIGHT EA B  $             38.13 31.0%  $                26.31 N/A N/A
FTL-7/E-D021M FTL-7/E-D021M: CTO-TRACERLIGHT EA B  $             38.69 31.0%  $                26.70 N/A N/A
FTL-7/E-D022M FTL-7/E-D022M: CTO-TRACERLIGHT EA B  $             39.27 31.0%  $                27.10 N/A N/A
FTL-7/E-D024M FTL-7/E-D024M: CTO-TRACERLIGHT EA B  $             40.38 31.0%  $                27.86 N/A N/A
FTL-7/E-D025M FTL-7/E-D025M: CTO-TRACERLIGHT EA B  $             40.94 31.0%  $                28.25 N/A N/A
FTL-7/E-D027M FTL-7/E-D027M: CTO-TRACERLIGHT EA B  $             42.08 31.0%  $                29.04 N/A N/A
FTL-7/E-D028M FTL-7/E-D028M: CTO-TRACERLIGHT EA B  $             42.63 31.0%  $                29.41 N/A N/A
FTL-7/E-D029M FTL-7/E-D029M: CTO-TRACERLIGHT EA B  $             43.19 31.0%  $                29.80 N/A N/A
FTL-7/E-D030M FTL-7/E-D030M: CTO-TRACERLIGHT EA B  $             43.77 31.0%  $                30.20 N/A N/A
FTL-7/E-D031M FTL-7/E-D031M: CTO-TRACERLIGHT EA B  $             44.33 31.0%  $                30.59 N/A N/A
FTL-7/E-D032M FTL-7/E-D032M: CTO-TRACERLIGHT EA B  $             44.88 31.0%  $                30.97 N/A N/A
FTL-7/E-D033M FTL-7/E-D033M: CTO-TRACERLIGHT EA B  $             45.44 31.0%  $                31.35 N/A N/A
FTL-7/E-D034M FTL-7/E-D034M: CTO-TRACERLIGHT EA B  $             46.02 31.0%  $                31.75 N/A N/A
FTL-7/E-D036M FTL-7/E-D036M: CTO-TRACERLIGHT EA B  $             47.13 31.0%  $                32.52 N/A N/A
FTL-7/E-D037M FTL-7/E-D037M: CTO-TRACERLIGHT EA B  $             47.69 31.0%  $                32.91 N/A N/A
FTL-7/E-D038M FTL-7/E-D038M: CTO-TRACERLIGHT EA B  $             48.27 31.0%  $                33.31 N/A N/A
FTL-7/E-D039M FTL-7/E-D039M: CTO-TRACERLIGHT EA B  $             48.83 31.0%  $                33.69 N/A N/A
FTL-7/E-D045M FTL-7/E-D045M: CTO-TRACERLIGHT EA B  $             52.19 31.0%  $                36.01 N/A N/A
FTL-7/E-D050M FTL-7/E-D050M: CTO-TRACERLIGHT EA B  $             55.02 31.0%  $                37.96 N/A N/A
FTL-7/E-P001M FTL-7/E-P001M: CTO-TRACERLIGHT EA B  $             27.44 31.0%  $                18.93 N/A N/A
FTL-7/E-P002M FTL-7/E-P002M: CTO-TRACERLIGHT EA B  $             28.02 31.0%  $                19.33 N/A N/A
FTL-7/E-P003M FTL-7/E-P003M: CTO-TRACERLIGHT EA B  $             28.58 31.0%  $                19.72 N/A N/A
FTL-7/E-P004M FTL-7/E-P004M: CTO-TRACERLIGHT EA B  $             29.13 31.0%  $                20.10 N/A N/A
FTL-7/E-P005M FTL-7/E-P005M: CTO-TRACERLIGHT EA B  $             29.69 31.0%  $                20.49 N/A N/A
FTL-7/E-P006M FTL-7/E-P006M: CTO-TRACERLIGHT EA B  $             30.27 31.0%  $                20.89 N/A N/A
FTL-7/E-P007M FTL-7/E-P007M: CTO-TRACERLIGHT EA B  $             30.83 31.0%  $                21.27 N/A N/A
FTL-7/E-P008M FTL-7/E-P008M: CTO-TRACERLIGHT EA B  $             31.38 31.0%  $                21.65 N/A N/A
FTL-7/E-P009M FTL-7/E-P009M: CTO-TRACERLIGHT EA B  $             31.94 31.0%  $                22.04 N/A N/A
FTL-7/E-P010M FTL-7/E-P010M: CTO-TRACERLIGHT EA B  $             32.52 31.0%  $                22.44 N/A N/A
FTL-7/E-P011M FTL-7/E-P011M: CTO-TRACERLIGHT EA B  $             33.08 31.0%  $                22.83 N/A N/A
FTL-7/E-P012M FTL-7/E-P012M: CTO-TRACERLIGHT EA B  $             33.63 31.0%  $                23.20 N/A N/A
FTL-7/E-P013M FTL-7/E-P013M: CTO-TRACERLIGHT EA B  $             34.19 31.0%  $                23.59 N/A N/A
FTL-7/E-P018M FTL-7/E-P018M: CTO-TRACERLIGHT EA B  $             37.02 31.0%  $                25.54 N/A N/A
FTL-7/M-D001M FTL-7/M-D001M: CTO-TRACERLIGHT EA B  $             27.44 31.0%  $                18.93 N/A N/A
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FTL-7/M-D003M FTL-7/M-D003M: CTO-TRACERLIGHT EA B  $             27.44 31.0%  $                18.93 N/A N/A
FTL-7/M-D005M FTL-7/M-D005M: CTO-TRACERLIGHT EA B  $             34.94 31.0%  $                24.11 N/A N/A
FTL-7/M-D012M FTL-7/M-D012M: CTO-TRACERLIGHT EA B  $             33.63 31.0%  $                23.20 N/A N/A
FTL-7/M-P001M FTL-7/M-P001M: CTO-TRACERLIGHT EA B  $             27.44 31.0%  $                18.93 N/A N/A
FTL-7/M-P002M FTL-7/M-P002M: CTO-TRACERLIGHT EA B  $             28.00 31.0%  $                19.32 N/A N/A
FTL-7/M-P003M FTL-7/M-P003M: SMPLX TRACER LIGHT FIB EA B  $             33.81 31.0%  $                23.33 N/A N/A
FTL-7/M-P004M FTL-7/M-P004M: SMPLX TRACER LIGHT FIB EA B  $             35.77 31.0%  $                24.68 N/A N/A
FTL-7/M-P005M FTL-7/M-P005M: SMPLX TRACER LIGHT FIB EA B  $             35.25 31.0%  $                24.32 N/A N/A
FTL-7/M-P006M FTL-7/M-P006M: CTO-TRACERLIGHT EA B  $             30.25 31.0%  $                20.87 N/A N/A
FTL-7/M-P007M FTL-7/M-P007M: CTO-TRACERLIGHT EA B  $             30.81 31.0%  $                21.26 N/A N/A
FTL-7/M-P008M FTL-7/M-P008M: CTO-TRACERLIGHT EA B  $             31.38 31.0%  $                21.65 N/A N/A
FTL-7/M-P009M FTL-7/M-P009M: CTO-TRACERLIGHT EA B  $             31.94 31.0%  $                22.04 N/A N/A
FTL-7/M-P011M FTL-7/M-P011M: CTO-TRACERLIGHT EA B  $             33.06 31.0%  $                22.81 N/A N/A
FTL-77R001M FTL-77R001M: CTO-TRACERLIGHT EA B  $             52.32 31.0%  $                36.10 N/A N/A
FTL-77R002M FTL-77R002M: CTO-TRACERLIGHT EA B  $             53.44 31.0%  $                36.87 N/A N/A
FTL-77R003M FTL-77R003M: CTO-TRACERLIGHT EA B  $             54.57 31.0%  $                37.65 N/A N/A
FTL-77R004M FTL-77R004M: CTO-TRACERLIGHT EA B  $             55.69 31.0%  $                38.43 N/A N/A
FTL-77R005M FTL-77R005M: CTO-TRACERLIGHT EA B  $             56.82 31.0%  $                39.21 N/A N/A
FTL-77R006M FTL-77R006M: CTO-TRACERLIGHT EA B  $             57.94 31.0%  $                39.98 N/A N/A
FTL-77R007M FTL-77R007M: CTO-TRACERLIGHT EA B  $             59.07 31.0%  $                40.76 N/A N/A
FTL-77R008M FTL-77R008M: CTO-TRACERLIGHT EA B  $             60.19 31.0%  $                41.53 N/A N/A
FTL-77R009M FTL-77R009M: CTO-TRACERLIGHT EA B  $             61.32 31.0%  $                42.31 N/A N/A
FTL-77R010M FTL-77R010M: CTO-TRACERLIGHT EA B  $             62.44 31.0%  $                43.08 N/A N/A
FTL-77R011M FTL-77R011M: CTO-TRACERLIGHT EA B  $             63.57 31.0%  $                43.86 N/A N/A
FTL-77R012M FTL-77R012M: CTO-TRACERLIGHT EA B  $             64.69 31.0%  $                44.64 N/A N/A
FTL-77R013M FTL-77R013M: CTO-TRACERLIGHT EA B  $             65.82 31.0%  $                45.42 N/A N/A
FTL-77R014M FTL-77R014M: CTO-TRACERLIGHT EA B  $             66.94 31.0%  $                46.19 N/A N/A
FTL-77R015M FTL-77R015M: CTO-TRACERLIGHT EA B  $             68.07 31.0%  $                46.97 N/A N/A
FTL-77R016M FTL-77R016M: CTO-TRACERLIGHT EA B  $             69.19 31.0%  $                47.74 N/A N/A
FTL-77R017M FTL-77R017M: CTO-TRACERLIGHT EA B  $             70.32 31.0%  $                48.52 N/A N/A
FTL-77R018M FTL-77R018M: CTO-TRACERLIGHT EA B  $             71.44 31.0%  $                49.29 N/A N/A
FTL-77R019M FTL-77R019M: CTO-TRACERLIGHT EA B  $             72.57 31.0%  $                50.07 N/A N/A
FTL-77R020M FTL-77R020M: CTO-TRACERLIGHT EA B  $             73.69 31.0%  $                50.85 N/A N/A
FTL-77R022M FTL-77R022M: CTO-TRACERLIGHT EA B  $             75.94 31.0%  $                52.40 N/A N/A
FTL-77R023M FTL-77R023M: CTO-TRACERLIGHT EA B  $             77.07 31.0%  $                53.18 N/A N/A
FTL-77R025M FTL-77R025M: CTO-TRACERLIGHT EA B  $             79.32 31.0%  $                54.73 N/A N/A
FTL-77R026F FTL-77R026F: CTO-TRACERLIGHT EA B  $             60.11 31.0%  $                41.48 N/A N/A
FTL-77R026M FTL-77R026M: CTO-TRACERLIGHT EA B  $             80.44 31.0%  $                55.50 N/A N/A
FTL-77R028M FTL-77R028M: CTO-TRACERLIGHT EA B  $             82.69 31.0%  $                57.06 N/A N/A
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FTL-77R030M FTL-77R030M: CTO-TRACERLIGHT EA B  $             84.94 31.0%  $                58.61 N/A N/A
FTL-77R031M FTL-77R031M: CTO-TRACERLIGHT EA B  $             86.07 31.0%  $                59.39 N/A N/A
FTL-77R032M FTL-77R032M: CTO-TRACERLIGHT EA B  $             87.19 31.0%  $                60.16 N/A N/A
FTL-77R034M FTL-77R034M: CTO-TRACERLIGHT EA B  $             89.44 31.0%  $                61.71 N/A N/A
FTL-77R035M FTL-77R035M: CTO-TRACERLIGHT EA B  $             90.57 31.0%  $                62.49 N/A N/A
FTL-77R040M FTL-77R040M: CTO-TRACERLIGHT EA B  $             96.19 31.0%  $                66.37 N/A N/A
FTL-77R048M FTL-77R048M: CTO-TRACERLIGHT EA B  $           105.19 31.0%  $                72.58 N/A N/A
FTL-77R049M FTL-77R049M: CTO-TRACERLIGHT EA B  $           106.32 31.0%  $                73.36 N/A N/A
FTL-77R050M FTL-77R050M: CTO-TRACERLIGHT EA B  $           107.44 31.0%  $                74.13 N/A N/A
FTL-77R064M FTL-77R064M: CTO-TRACERLIGHT EA B  $           123.19 31.0%  $                85.00 N/A N/A
FTL-77R1.5M FTL-77R1.5M: CTO-TRACERLIGHT EA B  $             52.88 31.0%  $                36.49 N/A N/A
FTL-77R125F FTL-77R125F: CTO-TRACERLIGHT EA B  $             94.05 31.0%  $                64.89 N/A N/A
FTL-77R2.5M FTL-77R2.5M: CTO-TRACERLIGHT EA B  $             54.02 31.0%  $                37.27 N/A N/A
FTL-77Z001M FTL-77Z001M: CTO-TRACERLIGHT EA B  $             52.32 31.0%  $                36.10 N/A N/A
FTL-77Z001MB FTL-77Z001MB: CTO-TRACERLIGHT EA B  $             52.32 31.0%  $                36.10 N/A N/A
FTL-77Z002M FTL-77Z002M: CTO-TRACERLIGHT EA B  $             53.44 31.0%  $                36.87 N/A N/A
FTL-77Z002MB FTL-77Z002MB: CTO-TRACERLIGHT EA B  $             53.44 31.0%  $                36.87 N/A N/A
FTL-77Z003M FTL-77Z003M: CTO-TRACERLIGHT EA B  $             54.57 31.0%  $                37.65 N/A N/A
FTL-77Z003MB FTL-77Z003MB: CTO-TRACERLIGHT EA B  $             54.57 31.0%  $                37.65 N/A N/A
FTL-77Z004M FTL-77Z004M: CTO-TRACERLIGHT EA B  $             55.69 31.0%  $                38.43 N/A N/A
FTL-77Z004MB FTL-77Z004MB: CTO-TRACERLIGHT EA B  $             55.69 31.0%  $                38.43 N/A N/A
FTL-77Z005M FTL-77Z005M: CTO-TRACERLIGHT EA B  $             66.88 31.0%  $                46.15 N/A N/A
FTL-77Z005MB FTL-77Z005MB: CTO-TRACERLIGHT EA B  $             56.82 31.0%  $                39.21 N/A N/A
FTL-77Z006M FTL-77Z006M: CTO-TRACERLIGHT EA B  $             68.19 31.0%  $                47.05 N/A N/A
FTL-77Z006MB FTL-77Z006MB: CTO-TRACERLIGHT EA B  $             57.94 31.0%  $                39.98 N/A N/A
FTL-77Z007M FTL-77Z007M: CTO-TRACERLIGHT EA B  $             59.07 31.0%  $                40.76 N/A N/A
FTL-77Z007MB FTL-77Z007MB: CTO-TRACERLIGHT EA B  $             59.07 31.0%  $                40.76 N/A N/A
FTL-77Z008M FTL-77Z008M: CTO-TRACERLIGHT EA B  $             70.84 31.0%  $                48.88 N/A N/A
FTL-77Z008MB FTL-77Z008MB: CTO-TRACERLIGHT EA B  $             60.19 31.0%  $                41.53 N/A N/A
FTL-77Z009M FTL-77Z009M: CTO-TRACERLIGHT EA B  $             61.32 31.0%  $                42.31 N/A N/A
FTL-77Z009MB FTL-77Z009MB: CTO-TRACERLIGHT EA B  $             61.32 31.0%  $                42.31 N/A N/A
FTL-77Z010M FTL-77Z010M: CTO-TRACERLIGHT EA B  $             73.50 31.0%  $                50.72 N/A N/A
FTL-77Z010MB FTL-77Z010MB: CTO-TRACERLIGHT EA B  $             62.44 31.0%  $                43.08 N/A N/A
FTL-77Z011M FTL-77Z011M: CTO-TRACERLIGHT EA B  $             63.57 31.0%  $                43.86 N/A N/A
FTL-77Z012M FTL-77Z012M: CTO-TRACERLIGHT EA B  $             64.69 31.0%  $                44.64 N/A N/A
FTL-77Z013M FTL-77Z013M: CTO-TRACERLIGHT EA B  $             65.82 31.0%  $                45.42 N/A N/A
FTL-77Z014M FTL-77Z014M: CTO-TRACERLIGHT EA B  $             66.94 31.0%  $                46.19 N/A N/A
FTL-77Z015M FTL-77Z015M: CTO-TRACERLIGHT EA B  $             80.13 31.0%  $                55.29 N/A N/A
FTL-77Z016M FTL-77Z016M: CTO-TRACERLIGHT EA B  $             69.19 31.0%  $                47.74 N/A N/A
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FTL-77Z017M FTL-77Z017M: CTO-TRACERLIGHT EA B  $             70.32 31.0%  $                48.52 N/A N/A
FTL-77Z018M FTL-77Z018M: CTO-TRACERLIGHT EA B  $             71.44 31.0%  $                49.29 N/A N/A
FTL-77Z019M FTL-77Z019M: CTO-TRACERLIGHT EA B  $             72.57 31.0%  $                50.07 N/A N/A
FTL-77Z020M FTL-77Z020M: CTO-TRACERLIGHT EA B  $             73.69 31.0%  $                50.85 N/A N/A
FTL-77Z021M FTL-77Z021M: CTO-TRACERLIGHT EA B  $             74.82 31.0%  $                51.63 N/A N/A
FTL-77Z022M FTL-77Z022M: CTO-TRACERLIGHT EA B  $             75.94 31.0%  $                52.40 N/A N/A
FTL-77Z023M FTL-77Z023M: CTO-TRACERLIGHT EA B  $             77.07 31.0%  $                53.18 N/A N/A
FTL-77Z025M FTL-77Z025M: CTO-TRACERLIGHT EA B  $             79.32 31.0%  $                54.73 N/A N/A
FTL-77Z027M FTL-77Z027M: CTO-TRACERLIGHT EA B  $             81.57 31.0%  $                56.28 N/A N/A
FTL-77Z028M FTL-77Z028M: CTO-TRACERLIGHT EA B  $             82.69 31.0%  $                57.06 N/A N/A
FTL-77Z029M FTL-77Z029M: CTO-TRACERLIGHT EA B  $             83.82 31.0%  $                57.84 N/A N/A
FTL-77Z030M FTL-77Z030M: CTO-TRACERLIGHT EA B  $             84.94 31.0%  $                58.61 N/A N/A
FTL-77Z031M FTL-77Z031M: CTO-TRACERLIGHT EA B  $             86.07 31.0%  $                59.39 N/A N/A
FTL-77Z032M FTL-77Z032M: CTO-TRACERLIGHT EA B  $             87.19 31.0%  $                60.16 N/A N/A
FTL-77Z033M FTL-77Z033M: CTO-TRACERLIGHT EA B  $           103.98 31.0%  $                71.75 N/A N/A
FTL-77Z035M FTL-77Z035M: CTO-TRACERLIGHT EA B  $             90.57 31.0%  $                62.49 N/A N/A
FTL-77Z038M FTL-77Z038M: CTO-TRACERLIGHT EA B  $             93.94 31.0%  $                64.82 N/A N/A
FTL-77Z040M FTL-77Z040M: CTO-TRACERLIGHT EA B  $             96.19 31.0%  $                66.37 N/A N/A
FTL-77Z045M FTL-77Z045M: CTO-TRACERLIGHT EA B  $           101.82 31.0%  $                70.26 N/A N/A
FTL-77Z046M FTL-77Z046M: CTO-TRACERLIGHT EA B  $           102.94 31.0%  $                71.03 N/A N/A
FTL-77Z050M FTL-77Z050M: CTO-TRACERLIGHT EA B  $           107.44 31.0%  $                74.13 N/A N/A
FTL-77Z051M FTL-77Z051M: CTO-TRACERLIGHT EA B  $           108.57 31.0%  $                74.91 N/A N/A
FTL-77Z057M FTL-77Z057M: CTO-TRACERLIGHT EA B  $           115.32 31.0%  $                79.57 N/A N/A
FTL-77Z074M FTL-77Z074M: CTO-TRACERLIGHT EA B  $           134.44 31.0%  $                92.76 N/A N/A
FTL-77Z1.5M FTL-77Z1.5M: CTO-TRACERLIGHT EA B  $             52.88 31.0%  $                36.49 N/A N/A
FTL-7CR001M FTL-7CR001M: CTO-TRACERLIGHT EA B  $             52.32 31.0%  $                36.10 N/A N/A
FTL-7CR002M FTL-7CR002M: CTO-TRACERLIGHT EA B  $             53.44 31.0%  $                36.87 N/A N/A
FTL-7CR003M FTL-7CR003M: CTO-TRACERLIGHT EA B  $             54.57 31.0%  $                37.65 N/A N/A
FTL-7CR004M FTL-7CR004M: CTO-TRACERLIGHT EA B  $             55.69 31.0%  $                38.43 N/A N/A
FTL-7CR005M FTL-7CR005M: CTO-TRACERLIGHT EA B  $             56.82 31.0%  $                39.21 N/A N/A
FTL-7CR006M FTL-7CR006M: CTO-TRACERLIGHT EA B  $             57.94 31.0%  $                39.98 N/A N/A
FTL-7CR007M FTL-7CR007M: CTO-TRACERLIGHT EA B  $             59.07 31.0%  $                40.76 N/A N/A
FTL-7CR008M FTL-7CR008M: CTO-TRACERLIGHT EA B  $             60.19 31.0%  $                41.53 N/A N/A
FTL-7CR009M FTL-7CR009M: CTO-TRACERLIGHT EA B  $             61.32 31.0%  $                42.31 N/A N/A
FTL-7CR010M FTL-7CR010M: CTO-TRACERLIGHT EA B  $             62.44 31.0%  $                43.08 N/A N/A
FTL-7CR011M FTL-7CR011M: CTO-TRACERLIGHT EA B  $             63.57 31.0%  $                43.86 N/A N/A
FTL-7CR012M FTL-7CR012M: CTO-TRACERLIGHT EA B  $             64.69 31.0%  $                44.64 N/A N/A
FTL-7CR013M FTL-7CR013M: CTO-TRACERLIGHT EA B  $             65.82 31.0%  $                45.42 N/A N/A
FTL-7CR014M FTL-7CR014M: CTO-TRACERLIGHT EA B  $             66.94 31.0%  $                46.19 N/A N/A
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FTL-7CR015M FTL-7CR015M: CTO-TRACERLIGHT EA B  $             68.07 31.0%  $                46.97 N/A N/A
FTL-7CR016M FTL-7CR016M: CTO-TRACERLIGHT EA B  $             69.19 31.0%  $                47.74 N/A N/A
FTL-7CR017M FTL-7CR017M: CTO-TRACERLIGHT EA B  $             70.32 31.0%  $                48.52 N/A N/A
FTL-7CR020M FTL-7CR020M: CTO-TRACERLIGHT EA B  $             73.69 31.0%  $                50.85 N/A N/A
FTL-7CR022M FTL-7CR022M: CTO-TRACERLIGHT EA B  $             75.94 31.0%  $                52.40 N/A N/A
FTL-7CR023M FTL-7CR023M: CTO-TRACERLIGHT EA B  $             77.07 31.0%  $                53.18 N/A N/A
FTL-7CR025M FTL-7CR025M: CTO-TRACERLIGHT EA B  $             79.32 31.0%  $                54.73 N/A N/A
FTL-7CR028M FTL-7CR028M: CTO-TRACERLIGHT EA B  $             82.69 31.0%  $                57.06 N/A N/A
FTL-7CR029M FTL-7CR029M: CTO-TRACERLIGHT EA B  $             83.82 31.0%  $                57.84 N/A N/A
FTL-7CR030M FTL-7CR030M: CTO-TRACERLIGHT EA B  $             84.94 31.0%  $                58.61 N/A N/A
FTL-7CR032M FTL-7CR032M: CTO-TRACERLIGHT EA B  $             87.19 31.0%  $                60.16 N/A N/A
FTL-7CR035M FTL-7CR035M: CTO-TRACERLIGHT EA B  $             90.57 31.0%  $                62.49 N/A N/A
FTL-7CR040M FTL-7CR040M: CTO-TRACERLIGHT EA B  $             96.19 31.0%  $                66.37 N/A N/A
FTL-7CR048M FTL-7CR048M: CTO-TRACERLIGHT EA B  $           105.19 31.0%  $                72.58 N/A N/A
FTL-7CR050M FTL-7CR050M: CTO-TRACERLIGHT EA B  $           107.44 31.0%  $                74.13 N/A N/A
FTL-7CR1.5M FTL-7CR1.5M: CTO-TRACERLIGHT EA B  $             52.88 31.0%  $                36.49 N/A N/A
FTL-7CZ001M FTL-7CZ001M: CTO-TRACERLIGHT EA B  $             52.32 31.0%  $                36.10 N/A N/A
FTL-7CZ002M FTL-7CZ002M: CTO-TRACERLIGHT EA B  $             53.44 31.0%  $                36.87 N/A N/A
FTL-7CZ003M FTL-7CZ003M: CTO-TRACERLIGHT EA B  $             54.57 31.0%  $                37.65 N/A N/A
FTL-7CZ004M FTL-7CZ004M: CTO-TRACERLIGHT EA B  $             55.69 31.0%  $                38.43 N/A N/A
FTL-7CZ005F FTL-7CZ005F: CTO-TRACERLIGHT EA B  $             52.90 31.0%  $                36.50 N/A N/A
FTL-7CZ005M FTL-7CZ005M: CTO-TRACERLIGHT EA B  $             56.82 31.0%  $                39.21 N/A N/A
FTL-7CZ006M FTL-7CZ006M: CTO-TRACERLIGHT EA B  $             57.94 31.0%  $                39.98 N/A N/A
FTL-7CZ007M FTL-7CZ007M: CTO-TRACERLIGHT EA B  $             59.07 31.0%  $                40.76 N/A N/A
FTL-7CZ008M FTL-7CZ008M: CTO-TRACERLIGHT EA B  $             60.19 31.0%  $                41.53 N/A N/A
FTL-7CZ009M FTL-7CZ009M: CTO-TRACERLIGHT EA B  $             61.32 31.0%  $                42.31 N/A N/A
FTL-7CZ010M FTL-7CZ010M: CTO-TRACERLIGHT EA B  $             62.44 31.0%  $                43.08 N/A N/A
FTL-7CZ011M FTL-7CZ011M: CTO-TRACERLIGHT EA B  $             63.57 31.0%  $                43.86 N/A N/A
FTL-7CZ012M FTL-7CZ012M: CTO-TRACERLIGHT EA B  $             64.69 31.0%  $                44.64 N/A N/A
FTL-7CZ013M FTL-7CZ013M: CTO-TRACERLIGHT EA B  $             65.82 31.0%  $                45.42 N/A N/A
FTL-7CZ014M FTL-7CZ014M: CTO-TRACERLIGHT EA B  $             66.94 31.0%  $                46.19 N/A N/A
FTL-7CZ015M FTL-7CZ015M: CTO-TRACERLIGHT EA B  $             68.07 31.0%  $                46.97 N/A N/A
FTL-7CZ016M FTL-7CZ016M: CTO-TRACERLIGHT EA B  $             69.19 31.0%  $                47.74 N/A N/A
FTL-7CZ017M FTL-7CZ017M: CTO-TRACERLIGHT EA B  $             70.32 31.0%  $                48.52 N/A N/A
FTL-7CZ018M FTL-7CZ018M: CTO-TRACERLIGHT EA B  $             71.44 31.0%  $                49.29 N/A N/A
FTL-7CZ019M FTL-7CZ019M: CTO-TRACERLIGHT EA B  $             72.57 31.0%  $                50.07 N/A N/A
FTL-7CZ020M FTL-7CZ020M: CTO-TRACERLIGHT EA B  $             73.69 31.0%  $                50.85 N/A N/A
FTL-7CZ021M FTL-7CZ021M: CTO-TRACERLIGHT EA B  $             74.82 31.0%  $                51.63 N/A N/A
FTL-7CZ022M FTL-7CZ022M: CTO-TRACERLIGHT EA B  $             75.94 31.0%  $                52.40 N/A N/A
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FTL-7CZ023M FTL-7CZ023M: CTO-TRACERLIGHT EA B  $             77.07 31.0%  $                53.18 N/A N/A
FTL-7CZ024M FTL-7CZ024M: CTO-TRACERLIGHT EA B  $             78.19 31.0%  $                53.95 N/A N/A
FTL-7CZ025M FTL-7CZ025M: CTO-TRACERLIGHT EA B  $             79.32 31.0%  $                54.73 N/A N/A
FTL-7CZ026M FTL-7CZ026M: CTO-TRACERLIGHT EA B  $             80.44 31.0%  $                55.50 N/A N/A
FTL-7CZ027M FTL-7CZ027M: CTO-TRACERLIGHT EA B  $             81.57 31.0%  $                56.28 N/A N/A
FTL-7CZ028M FTL-7CZ028M: CTO-TRACERLIGHT EA B  $             82.69 31.0%  $                57.06 N/A N/A
FTL-7CZ029M FTL-7CZ029M: CTO-TRACERLIGHT EA B  $             83.82 31.0%  $                57.84 N/A N/A
FTL-7CZ030M FTL-7CZ030M: CTO-TRACERLIGHT EA B  $             84.94 31.0%  $                58.61 N/A N/A
FTL-7CZ035M FTL-7CZ035M: CTO-TRACERLIGHT EA B  $             90.57 31.0%  $                62.49 N/A N/A
FTL-7CZ038M FTL-7CZ038M: CTO-TRACERLIGHT EA B  $             93.94 31.0%  $                64.82 N/A N/A
FTL-7CZ040M FTL-7CZ040M: CTO-TRACERLIGHT EA B  $             96.19 31.0%  $                66.37 N/A N/A
FTL-7CZ045F FTL-7CZ045F: CTO-TRACERLIGHT EA B  $             66.63 31.0%  $                45.97 N/A N/A
FTL-7CZ045M FTL-7CZ045M: CTO-TRACERLIGHT EA B  $           101.82 31.0%  $                70.26 N/A N/A
FTL-7CZ050M FTL-7CZ050M: CTO-TRACERLIGHT EA B  $           107.44 31.0%  $                74.13 N/A N/A
FTL-7CZ075F FTL-7CZ075F: CTO-TRACERLIGHT EA B  $             76.90 31.0%  $                53.06 N/A N/A
FTL-7CZ1.5M FTL-7CZ1.5M: CTO-TRACERLIGHT EA B  $             52.88 31.0%  $                36.49 N/A N/A
FTL-7ER001M FTL-7ER001M: CTO-TRACERLIGHT EA B  $             54.90 31.0%  $                37.88 N/A N/A
FTL-7ER006M FTL-7ER006M: CTO-TRACERLIGHT EA B  $             60.52 31.0%  $                41.76 N/A N/A
FTL-7EZ001M FTL-7EZ001M: CTO-TRACERLIGHT EA B  $             54.90 31.0%  $                37.88 N/A N/A
FTL-7EZ002M FTL-7EZ002M: CTO-TRACERLIGHT EA B  $             56.02 31.0%  $                38.65 N/A N/A
FTL-7EZ003M FTL-7EZ003M: CTO-TRACERLIGHT EA B  $             57.15 31.0%  $                39.43 N/A N/A
FTL-7EZ005M FTL-7EZ005M: CTO-TRACERLIGHT EA B  $             59.40 31.0%  $                40.99 N/A N/A
FTL-7EZ006M FTL-7EZ006M: CTO-TRACERLIGHT EA B  $             60.52 31.0%  $                41.76 N/A N/A
FTL-7EZ007M FTL-7EZ007M: CTO-TRACERLIGHT EA B  $             61.65 31.0%  $                42.54 N/A N/A
FTL-7EZ008M FTL-7EZ008M: CTO-TRACERLIGHT EA B  $             62.77 31.0%  $                43.31 N/A N/A
FTL-7EZ010M FTL-7EZ010M: CTO-TRACERLIGHT EA B  $             65.02 31.0%  $                44.86 N/A N/A
FTL-7EZ011M FTL-7EZ011M: CTO-TRACERLIGHT EA B  $             66.15 31.0%  $                45.64 N/A N/A
FTL-7EZ012M FTL-7EZ012M: CTO-TRACERLIGHT EA B  $             67.27 31.0%  $                46.42 N/A N/A
FTL-7EZ013M FTL-7EZ013M: CTO-TRACERLIGHT EA B  $             68.40 31.0%  $                47.20 N/A N/A
FTL-7EZ014M FTL-7EZ014M: CTO-TRACERLIGHT EA B  $             69.52 31.0%  $                47.97 N/A N/A
FTL-7EZ015M FTL-7EZ015M: CTO-TRACERLIGHT EA B  $             70.65 31.0%  $                48.75 N/A N/A
FTL-7EZ016M FTL-7EZ016M: CTO-TRACERLIGHT EA B  $             71.77 31.0%  $                49.52 N/A N/A
FTL-7EZ018M FTL-7EZ018M: CTO-TRACERLIGHT EA B  $             74.02 31.0%  $                51.07 N/A N/A
FTL-7EZ020M FTL-7EZ020M: CTO-TRACERLIGHT EA B  $             76.27 31.0%  $                52.63 N/A N/A
FTL-7EZ024M FTL-7EZ024M: CTO-TRACERLIGHT EA B  $             80.77 31.0%  $                55.73 N/A N/A
FTL-7EZ025M FTL-7EZ025M: CTO-TRACERLIGHT EA B  $             81.90 31.0%  $                56.51 N/A N/A
FTL-7EZ033M FTL-7EZ033M: CTO-TRACERLIGHT EA B  $             90.90 31.0%  $                62.72 N/A N/A
FTL-7MR002M FTL-7MR002M: CTO-TRACERLIGHT EA B  $             56.00 31.0%  $                38.64 N/A N/A
FTL-7MZ003M FTL-7MZ003M: CTO-TRACERLIGHT EA B  $             57.13 31.0%  $                39.42 N/A N/A
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FTL-7MZ005M FTL-7MZ005M: CTO-TRACERLIGHT EA B  $             59.38 31.0%  $                40.97 N/A N/A
FTL-7MZ009M FTL-7MZ009M: CTO-TRACERLIGHT EA B  $             63.88 31.0%  $                44.08 N/A N/A
FTL-7MZ010M FTL-7MZ010M: CTO-TRACERLIGHT EA B  $             65.00 31.0%  $                44.85 N/A N/A
FTL-7MZ012M FTL-7MZ012M: CTO-TRACERLIGHT EA B  $             67.25 31.0%  $                46.40 N/A N/A
FTL-9/9-A003M FTL-9/9-A003M: CTO-TRACERLIGHT EA B  $             33.71 31.0%  $                23.26 N/A N/A
FTL-9/9-A005M FTL-9/9-A005M: CTO-TRACERLIGHT EA B  $             35.63 31.0%  $                24.58 N/A N/A
FTL-9/9-A006M FTL-9/9-A006M: CTO-TRACERLIGHT EA B  $             36.59 31.0%  $                25.25 N/A N/A
FTL-9/9-A007M FTL-9/9-A007M: CTO-TRACERLIGHT EA B  $             37.56 31.0%  $                25.92 N/A N/A
FTL-9/9-A009M FTL-9/9-A009M: CTO-TRACERLIGHT EA B  $             39.48 31.0%  $                27.24 N/A N/A
FTL-9/9-A010M FTL-9/9-A010M: CTO-TRACERLIGHT EA B  $             40.44 31.0%  $                27.90 N/A N/A
FTL-9/9-A015M FTL-9/9-A015M: CTO-TRACERLIGHT EA B  $             45.27 31.0%  $                31.24 N/A N/A
FTL-9/9-A027M FTL-9/9-A027M: CTO-TRACERLIGHT EA B  $             66.63 31.0%  $                45.97 N/A N/A
FTL-9/9-G001M FTL-9/9-G001M: CTO-TRACERLIGHT EA B  $             31.94 31.0%  $                22.04 N/A N/A
FTL-9/9-G002M FTL-9/9-G002M: CTO-TRACERLIGHT EA B  $             33.08 31.0%  $                22.83 N/A N/A
FTL-9/9-G005M FTL-9/9-G005M: CTO-TRACERLIGHT EA B  $             41.88 31.0%  $                28.90 N/A N/A
FTL-9/9-G006M FTL-9/9-G006M: CTO-TRACERLIGHT EA B  $             37.58 31.0%  $                25.93 N/A N/A
FTL-9/9-G007M FTL-9/9-G007M: CTO-TRACERLIGHT EA B  $             38.69 31.0%  $                26.70 N/A N/A
FTL-9/9-G008M FTL-9/9-G008M: CTO-TRACERLIGHT EA B  $             31.50 31.0%  $                21.74 N/A N/A
FTL-9/9-G009M FTL-9/9-G009M: CTO-TRACERLIGHT EA B  $             32.31 31.0%  $                22.29 N/A N/A
FTL-9/9-J001M FTL-9/9-J001M: CTO-TRACERLIGHT EA B  $             31.79 31.0%  $                21.94 N/A N/A
FTL-9/9-J002M FTL-9/9-J002M: CTO-TRACERLIGHT EA B  $             32.75 31.0%  $                22.60 N/A N/A
FTL-9/9-J002M-B FTL-9/9-J002M-B: CTO-TRACERLIGHT EA B  $             32.75 31.0%  $                22.60 N/A N/A
FTL-9/9-J003M FTL-9/9-J003M: CTO-TRACERLIGHT EA B  $             33.71 31.0%  $                23.26 N/A N/A
FTL-9/9-J003M-B FTL-9/9-J003M-B: CTO-TRACERLIGHT EA B  $             33.71 31.0%  $                23.26 N/A N/A
FTL-9/9-J004M FTL-9/9-J004M: CTO-TRACERLIGHT EA B  $             34.67 31.0%  $                23.92 N/A N/A
FTL-9/9-J004M-B FTL-9/9-J004M-B: CTO-TRACERLIGHT EA B  $             34.67 31.0%  $                23.92 N/A N/A
FTL-9/9-J005M FTL-9/9-J005M: CTO-TRACERLIGHT EA B  $             35.63 31.0%  $                24.58 N/A N/A
FTL-9/9-J005M-B FTL-9/9-J005M-B: CTO-TRACERLIGHT EA B  $             35.63 31.0%  $                24.58 N/A N/A
FTL-9/9-J006M FTL-9/9-J006M: CTO-TRACERLIGHT EA B  $             36.59 31.0%  $                25.25 N/A N/A
FTL-9/9-J006M-B FTL-9/9-J006M-B: CTO-TRACERLIGHT EA B  $             36.59 31.0%  $                25.25 N/A N/A
FTL-9/9-J007M FTL-9/9-J007M: CTO-TRACERLIGHT EA B  $             45.88 31.0%  $                31.66 N/A N/A
FTL-9/9-J008M FTL-9/9-J008M: CTO-TRACERLIGHT EA B  $             38.52 31.0%  $                26.58 N/A N/A
FTL-9/9-J008M-B FTL-9/9-J008M-B: CTO-TRACERLIGHT EA B  $             38.52 31.0%  $                26.58 N/A N/A
FTL-9/9-J010M FTL-9/9-J010M: CTO-TRACERLIGHT EA B  $             40.44 31.0%  $                27.90 N/A N/A
FTL-9/9-J010M-B FTL-9/9-J010M-B: CTO-TRACERLIGHT EA B  $             40.44 31.0%  $                27.90 N/A N/A
FTL-9/9-J011M FTL-9/9-J011M: CTO-TRACERLIGHT EA B  $             41.40 31.0%  $                28.57 N/A N/A
FTL-9/9-J013M FTL-9/9-J013M: CTO-TRACERLIGHT EA B  $             43.34 31.0%  $                29.90 N/A N/A
FTL-9/9-J014M FTL-9/9-J014M: CTO-TRACERLIGHT EA B  $             44.31 31.0%  $                30.57 N/A N/A
FTL-9/9-J015M FTL-9/9-J015M: CTO-TRACERLIGHT EA B  $             45.27 31.0%  $                31.24 N/A N/A
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FTL-9/9-J017M FTL-9/9-J017M: CTO-TRACERLIGHT EA B  $             47.19 31.0%  $                32.56 N/A N/A
FTL-9/9-J019M FTL-9/9-J019M: CTO-TRACERLIGHT EA B  $             49.11 31.0%  $                33.89 N/A N/A
FTL-9/9-J021M FTL-9/9-J021M: CTO-TRACERLIGHT EA B  $             51.04 31.0%  $                35.22 N/A N/A
FTL-9/9-J025M FTL-9/9-J025M: CTO-TRACERLIGHT EA B  $             54.88 31.0%  $                37.87 N/A N/A
FTL-9/9-J028M FTL-9/9-J028M: CTO-TRACERLIGHT EA B  $             57.77 31.0%  $                39.86 N/A N/A
FTL-9/9-J030M FTL-9/9-J030M: CTO-TRACERLIGHT EA B  $             59.69 31.0%  $                41.19 N/A N/A
FTL-9/9-L003M FTL-9/9-L003M: CTO-TRACERLIGHT EA B  $             34.42 31.0%  $                23.75 N/A N/A
FTL-9/9-L007M FTL-9/9-L007M: CTO-TRACERLIGHT EA B  $             39.23 31.0%  $                27.07 N/A N/A
FTL-9/9-L009M FTL-9/9-L009M: CTO-TRACERLIGHT EA B  $             41.63 31.0%  $                28.72 N/A N/A
FTL-9/P-A003M FTL-9/P-A003M: CTO-TRACERLIGHT EA B  $             39.63 31.0%  $                27.34 N/A N/A
FTL-9/P-A005M FTL-9/P-A005M: CTO-TRACERLIGHT EA B  $             35.63 31.0%  $                24.58 N/A N/A
FTL-9/P-A006M FTL-9/P-A006M: CTO-TRACERLIGHT EA B  $             31.79 31.0%  $                21.94 N/A N/A
FTL-9/P-A010M FTL-9/P-A010M: CTO-TRACERLIGHT EA B  $             47.50 31.0%  $                32.78 N/A N/A
FTL-9/P-G003M FTL-9/P-G003M: CTO-TRACERLIGHT EA B  $             34.19 31.0%  $                23.59 N/A N/A
FTL-9/P-G007M FTL-9/P-G007M: CTO-TRACERLIGHT EA B  $             38.69 31.0%  $                26.70 N/A N/A
FTL-9/P-G009M FTL-9/P-G009M: CTO-TRACERLIGHT EA B  $             40.94 31.0%  $                28.25 N/A N/A
FTL-9/P-G012M FTL-9/P-G012M: CTO-TRACERLIGHT EA B  $             44.33 31.0%  $                30.59 N/A N/A
FTL-9/P-G030M FTL-9/P-G030M: CTO-TRACERLIGHT EA B  $             64.57 31.0%  $                44.55 N/A N/A
FTL-9/P-J008M FTL-9/P-J008M: CTO-TRACERLIGHT EA B  $             38.52 31.0%  $                26.58 N/A N/A
FTL-99E001M FTL-99E001M: CTO-TRACERLIGHT EA B  $             63.67 31.0%  $                43.93 N/A N/A
FTL-99E002M FTL-99E002M: CTO-TRACERLIGHT EA B  $             65.69 31.0%  $                45.33 N/A N/A
FTL-99E003M FTL-99E003M: CTO-TRACERLIGHT EA B  $             67.73 31.0%  $                46.73 N/A N/A
FTL-99E004M FTL-99E004M: CTO-TRACERLIGHT EA B  $             69.75 31.0%  $                48.13 N/A N/A
FTL-99E005M FTL-99E005M: CTO-TRACERLIGHT EA B  $             71.77 31.0%  $                49.52 N/A N/A
FTL-99E006M FTL-99E006M: CTO-TRACERLIGHT EA B  $             73.80 31.0%  $                50.92 N/A N/A
FTL-99E007M FTL-99E007M: CTO-TRACERLIGHT EA B  $             75.82 31.0%  $                52.32 N/A N/A
FTL-99E008M FTL-99E008M: CTO-TRACERLIGHT EA B  $             77.84 31.0%  $                53.71 N/A N/A
FTL-99E009M FTL-99E009M: CTO-TRACERLIGHT EA B  $             79.88 31.0%  $                55.12 N/A N/A
FTL-99E010M FTL-99E010M: CTO-TRACERLIGHT EA B  $             81.90 31.0%  $                56.51 N/A N/A
FTL-99E011M FTL-99E011M: CTO-TRACERLIGHT EA B  $             83.92 31.0%  $                57.90 N/A N/A
FTL-99E012M FTL-99E012M: CTO-TRACERLIGHT EA B  $             85.94 31.0%  $                59.30 N/A N/A
FTL-99E013M FTL-99E013M: CTO-TRACERLIGHT EA B  $             87.98 31.0%  $                60.71 N/A N/A
FTL-99E014M FTL-99E014M: CTO-TRACERLIGHT EA B  $             90.00 31.0%  $                62.10 N/A N/A
FTL-99E015M FTL-99E015M: CTO-TRACERLIGHT EA B  $             92.02 31.0%  $                63.49 N/A N/A
FTL-99E016M FTL-99E016M: CTO-TRACERLIGHT EA B  $             94.05 31.0%  $                64.89 N/A N/A
FTL-99E017M FTL-99E017M: CTO-TRACERLIGHT EA B  $             96.07 31.0%  $                66.29 N/A N/A
FTL-99E020M FTL-99E020M: CTO-TRACERLIGHT EA B  $           102.15 31.0%  $                70.48 N/A N/A
FTL-99E023M FTL-99E023M: CTO-TRACERLIGHT EA B  $           108.23 31.0%  $                74.68 N/A N/A
FTL-99E025M FTL-99E025M: CTO-TRACERLIGHT EA B  $           112.26 31.0%  $                77.46 N/A N/A
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FTL-99E040M FTL-99E040M: CTO-TRACERLIGHT EA B  $           142.65 31.0%  $                98.43 N/A N/A
FTL-99E120M FTL-99E120M: CTO-TRACERLIGHT EA B  $           304.64 31.0%  $              210.20 N/A N/A
FTL-99H001M FTL-99H001M: CTO-TRACERLIGHT EA B  $             64.02 31.0%  $                44.17 N/A N/A
FTL-99H002M FTL-99H002M: CTO-TRACERLIGHT EA B  $             66.40 31.0%  $                45.82 N/A N/A
FTL-99H003M FTL-99H003M: CTO-TRACERLIGHT EA B  $             68.77 31.0%  $                47.45 N/A N/A
FTL-99H004M FTL-99H004M: CTO-TRACERLIGHT EA B  $             71.15 31.0%  $                49.09 N/A N/A
FTL-99H005M FTL-99H005M: CTO-TRACERLIGHT EA B  $             73.52 31.0%  $                50.73 N/A N/A
FTL-99H006M FTL-99H006M: CTO-TRACERLIGHT EA B  $             75.90 31.0%  $                52.37 N/A N/A
FTL-99H007M FTL-99H007M: CTO-TRACERLIGHT EA B  $             78.27 31.0%  $                54.01 N/A N/A
FTL-99H008M FTL-99H008M: CTO-TRACERLIGHT EA B  $             80.65 31.0%  $                55.65 N/A N/A
FTL-99H009M FTL-99H009M: CTO-TRACERLIGHT EA B  $             83.02 31.0%  $                57.28 N/A N/A
FTL-99H010M FTL-99H010M: CTO-TRACERLIGHT EA B  $             85.40 31.0%  $                58.93 N/A N/A
FTL-99H011M FTL-99H011M: CTO-TRACERLIGHT EA B  $             87.77 31.0%  $                60.56 N/A N/A
FTL-99H012M FTL-99H012M: CTO-TRACERLIGHT EA B  $             90.15 31.0%  $                62.20 N/A N/A
FTL-99H014M FTL-99H014M: CTO-TRACERLIGHT EA B  $             94.90 31.0%  $                65.48 N/A N/A
FTL-99H015M FTL-99H015M: CTO-TRACERLIGHT EA B  $             97.27 31.0%  $                67.12 N/A N/A
FTL-99H016M FTL-99H016M: CTO-TRACERLIGHT EA B  $             99.65 31.0%  $                68.76 N/A N/A
FTL-99H018M FTL-99H018M: CTO-TRACERLIGHT EA B  $           104.40 31.0%  $                72.04 N/A N/A
FTL-99H019M FTL-99H019M: CTO-TRACERLIGHT EA B  $           106.77 31.0%  $                73.67 N/A N/A
FTL-99H020M FTL-99H020M: CTO-TRACERLIGHT EA B  $           109.15 31.0%  $                75.31 N/A N/A
FTL-99H030M FTL-99H030M: CTO-TRACERLIGHT EA B  $           132.90 31.0%  $                91.70 N/A N/A
FTL-99K001M FTL-99K001M: CTO-TRACERLIGHT EA B  $             63.67 31.0%  $                43.93 N/A N/A
FTL-99K001MB FTL-99K001MB: CTO-TRACERLIGHT EA B  $             63.67 31.0%  $                43.93 N/A N/A
FTL-99K002M FTL-99K002M: CTO-TRACERLIGHT EA B  $             77.75 31.0%  $                53.65 N/A N/A
FTL-99K002MB FTL-99K002MB: CTO-TRACERLIGHT EA B  $             65.69 31.0%  $                45.33 N/A N/A
FTL-99K003M FTL-99K003M: CTO-TRACERLIGHT EA B  $             67.73 31.0%  $                46.73 N/A N/A
FTL-99K003MB FTL-99K003MB: CTO-TRACERLIGHT EA B  $             67.73 31.0%  $                46.73 N/A N/A
FTL-99K004M FTL-99K004M: CTO-TRACERLIGHT EA B  $             69.75 31.0%  $                48.13 N/A N/A
FTL-99K004MB FTL-99K004MB: CTO-TRACERLIGHT EA B  $             69.75 31.0%  $                48.13 N/A N/A
FTL-99K005F FTL-99K005F: CTO-TRACERLIGHT EA B  $             64.73 31.0%  $                44.66 N/A N/A
FTL-99K005M FTL-99K005M: CTO-TRACERLIGHT EA B  $             85.63 31.0%  $                59.08 N/A N/A
FTL-99K005MB FTL-99K005MB: CTO-TRACERLIGHT EA B  $             71.77 31.0%  $                49.52 N/A N/A
FTL-99K006M FTL-99K006M: CTO-TRACERLIGHT EA B  $             73.80 31.0%  $                50.92 N/A N/A
FTL-99K006MB FTL-99K006MB: CTO-TRACERLIGHT EA B  $             73.80 31.0%  $                50.92 N/A N/A
FTL-99K007M FTL-99K007M: CTO-TRACERLIGHT EA B  $             75.82 31.0%  $                52.32 N/A N/A
FTL-99K007MB FTL-99K007MB: CTO-TRACERLIGHT EA B  $             75.82 31.0%  $                52.32 N/A N/A
FTL-99K008M FTL-99K008M: CTO-TRACERLIGHT EA B  $             77.84 31.0%  $                53.71 N/A N/A
FTL-99K008MB FTL-99K008MB: CTO-TRACERLIGHT EA B  $             77.84 31.0%  $                53.71 N/A N/A
FTL-99K009M FTL-99K009M: CTO-TRACERLIGHT EA B  $             79.88 31.0%  $                55.12 N/A N/A
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FTL-99K009MB FTL-99K009MB: CTO-TRACERLIGHT EA B  $             79.88 31.0%  $                55.12 N/A N/A
FTL-99K010M FTL-99K010M: CTO-TRACERLIGHT EA B  $             81.90 31.0%  $                56.51 N/A N/A
FTL-99K010MB FTL-99K010MB: CTO-TRACERLIGHT EA B  $             81.90 31.0%  $                56.51 N/A N/A
FTL-99K011M FTL-99K011M: CTO-TRACERLIGHT EA B  $             83.92 31.0%  $                57.90 N/A N/A
FTL-99K012M FTL-99K012M: CTO-TRACERLIGHT EA B  $             85.94 31.0%  $                59.30 N/A N/A
FTL-99K013M FTL-99K013M: CTO-TRACERLIGHT EA B  $             87.98 31.0%  $                60.71 N/A N/A
FTL-99K014M FTL-99K014M: CTO-TRACERLIGHT EA B  $             90.00 31.0%  $                62.10 N/A N/A
FTL-99K015M FTL-99K015M: CTO-TRACERLIGHT EA B  $             92.02 31.0%  $                63.49 N/A N/A
FTL-99K016M FTL-99K016M: CTO-TRACERLIGHT EA B  $             94.05 31.0%  $                64.89 N/A N/A
FTL-99K017M FTL-99K017M: CTO-TRACERLIGHT EA B  $             96.07 31.0%  $                66.29 N/A N/A
FTL-99K018M FTL-99K018M: CTO-TRACERLIGHT EA B  $             98.09 31.0%  $                67.68 N/A N/A
FTL-99K019M FTL-99K019M: CTO-TRACERLIGHT EA B  $           100.13 31.0%  $                69.09 N/A N/A
FTL-99K020M FTL-99K020M: CTO-TRACERLIGHT EA B  $           102.15 31.0%  $                70.48 N/A N/A
FTL-99K021M FTL-99K021M: CTO-TRACERLIGHT EA B  $           104.17 31.0%  $                71.88 N/A N/A
FTL-99K022M FTL-99K022M: CTO-TRACERLIGHT EA B  $           106.19 31.0%  $                73.27 N/A N/A
FTL-99K023M FTL-99K023M: CTO-TRACERLIGHT EA B  $           108.23 31.0%  $                74.68 N/A N/A
FTL-99K025M FTL-99K025M: CTO-TRACERLIGHT EA B  $           112.26 31.0%  $                77.46 N/A N/A
FTL-99K030M FTL-99K030M: CTO-TRACERLIGHT EA B  $           122.40 31.0%  $                84.46 N/A N/A
FTL-99K037M FTL-99K037M: CTO-TRACERLIGHT EA B  $           136.57 31.0%  $                94.23 N/A N/A
FTL-99K040M FTL-99K040M: CTO-TRACERLIGHT EA B  $           142.65 31.0%  $                98.43 N/A N/A
FTL-99K041M FTL-99K041M: CTO-TRACERLIGHT EA B  $           144.67 31.0%  $                99.82 N/A N/A
FTL-99K045M FTL-99K045M: CTO-TRACERLIGHT EA B  $           152.76 31.0%  $              105.40 N/A N/A
FTL-99K050M FTL-99K050M: CTO-TRACERLIGHT EA B  $           162.90 31.0%  $              112.40 N/A N/A
FTL-99K065M FTL-99K065M: CTO-TRACERLIGHT EA B  $           193.26 31.0%  $              133.35 N/A N/A
FTL-99M001M FTL-99M001M: CTO-TRACERLIGHT EA B  $             65.59 31.0%  $                45.26 N/A N/A
FTL-99M002M FTL-99M002M: TL SCPC/SCPC OM4 DZ 2M EA B  $             60.00 31.0%  $                41.40 N/A N/A
FTL-99M003M FTL-99M003M: TL SCPC/SCPC OM4 DZ 3M EA B  $             66.25 31.0%  $                45.71 N/A N/A
FTL-99M004M FTL-99M004M: TL SCPC/SCPC OM4 DZ 4M EA B  $             71.25 31.0%  $                49.16 N/A N/A
FTL-99M004MB FTL-99M004MB: CTO-TRACERLIGHT EA B  $             88.25 31.0%  $                60.89 N/A N/A
FTL-99M005M FTL-99M005M: TL SCPC/SCPC OM4 DZ 5M EA B  $             76.25 31.0%  $                52.61 N/A N/A
FTL-99M005MB FTL-99M005MB: CTO-TRACERLIGHT EA B  $             92.19 31.0%  $                63.61 N/A N/A
FTL-99M006M FTL-99M006M: TL SCPC/SCPC OM4 DZ 6M EA B  $             81.25 31.0%  $                56.06 N/A N/A
FTL-99M006MB FTL-99M006MB: CTO-TRACERLIGHT EA B  $             96.13 31.0%  $                66.33 N/A N/A
FTL-99M007M FTL-99M007M: TL SCPC/SCPC OM4 DZ 7M EA B  $             86.25 31.0%  $                59.51 N/A N/A
FTL-99M007MB FTL-99M007MB: CTO-TRACERLIGHT EA B  $           100.05 31.0%  $                69.03 N/A N/A
FTL-99M008M FTL-99M008M: CTO-TRACERLIGHT EA B  $             93.15 31.0%  $                64.27 N/A N/A
FTL-99M008MB FTL-99M008MB: CTO-TRACERLIGHT EA B  $           104.00 31.0%  $                71.76 N/A N/A
FTL-99M009M FTL-99M009M: TL SCPC/SCPC OM4 DZ 9M EA B  $           107.94 31.0%  $                74.48 N/A N/A
FTL-99M010M FTL-99M010M: CTO-TRACERLIGHT EA B  $           101.02 31.0%  $                69.70 N/A N/A
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FTL-99M011M FTL-99M011M: TL SCPC/SCPC OM4 DZ 11M EA B  $           115.80 31.0%  $                79.90 N/A N/A
FTL-99M012M FTL-99M012M: CTO-TRACERLIGHT EA B  $           108.90 31.0%  $                75.14 N/A N/A
FTL-99M013M FTL-99M013M: CTO-TRACERLIGHT EA B  $           112.84 31.0%  $                77.86 N/A N/A
FTL-99M015M FTL-99M015M: CTO-TRACERLIGHT EA B  $           120.71 31.0%  $                83.29 N/A N/A
FTL-99M017M FTL-99M017M: CTO-TRACERLIGHT EA B  $           128.59 31.0%  $                88.73 N/A N/A
FTL-99M018M FTL-99M018M: CTO-TRACERLIGHT EA B  $           132.51 31.0%  $                91.43 N/A N/A
FTL-99M020M FTL-99M020M: CTO-TRACERLIGHT EA B  $           140.40 31.0%  $                96.88 N/A N/A
FTL-99M025M FTL-99M025M: CTO-TRACERLIGHT EA B  $           160.09 31.0%  $              110.46 N/A N/A
FTL-99M030M FTL-99M030M: CTO-TRACERLIGHT EA B  $           190.63 31.0%  $              131.53 N/A N/A
FTL-99M036M FTL-99M036M: CTO-TRACERLIGHT EA B  $           203.40 31.0%  $              140.35 N/A N/A
FTL-9PE001M FTL-9PE001M: CTO-TRACERLIGHT EA B  $             63.67 31.0%  $                43.93 N/A N/A
FTL-9PE002M FTL-9PE002M: CTO-TRACERLIGHT EA B  $             65.69 31.0%  $                45.33 N/A N/A
FTL-9PE003M FTL-9PE003M: CTO-TRACERLIGHT EA B  $             67.73 31.0%  $                46.73 N/A N/A
FTL-9PE005M FTL-9PE005M: CTO-TRACERLIGHT EA B  $             71.77 31.0%  $                49.52 N/A N/A
FTL-9PE006M FTL-9PE006M: CTO-TRACERLIGHT EA B  $             73.80 31.0%  $                50.92 N/A N/A
FTL-9PE007M FTL-9PE007M: CTO-TRACERLIGHT EA B  $             75.82 31.0%  $                52.32 N/A N/A
FTL-9PE008M FTL-9PE008M: CTO-TRACERLIGHT EA B  $             77.84 31.0%  $                53.71 N/A N/A
FTL-9PE010M FTL-9PE010M: CTO-TRACERLIGHT EA B  $             81.90 31.0%  $                56.51 N/A N/A
FTL-9PE011M FTL-9PE011M: CTO-TRACERLIGHT EA B  $             83.92 31.0%  $                57.90 N/A N/A
FTL-9PE012M FTL-9PE012M: CTO-TRACERLIGHT EA B  $             85.94 31.0%  $                59.30 N/A N/A
FTL-9PE013M FTL-9PE013M: CTO-TRACERLIGHT EA B  $             87.98 31.0%  $                60.71 N/A N/A
FTL-9PE014M FTL-9PE014M: CTO-TRACERLIGHT EA B  $             90.00 31.0%  $                62.10 N/A N/A
FTL-9PE015M FTL-9PE015M: CTO-TRACERLIGHT EA B  $             92.02 31.0%  $                63.49 N/A N/A
FTL-9PE016M FTL-9PE016M: CTO-TRACERLIGHT EA B  $             94.05 31.0%  $                64.89 N/A N/A
FTL-9PE017M FTL-9PE017M: CTO-TRACERLIGHT EA B  $             96.07 31.0%  $                66.29 N/A N/A
FTL-9PE018M FTL-9PE018M: CTO-TRACERLIGHT EA B  $             98.09 31.0%  $                67.68 N/A N/A
FTL-9PE019M FTL-9PE019M: CTO-TRACERLIGHT EA B  $           100.13 31.0%  $                69.09 N/A N/A
FTL-9PE020M FTL-9PE020M: CTO-TRACERLIGHT EA B  $           102.15 31.0%  $                70.48 N/A N/A
FTL-9PE022M FTL-9PE022M: CTO-TRACERLIGHT EA B  $           106.19 31.0%  $                73.27 N/A N/A
FTL-9PE025M FTL-9PE025M: CTO-TRACERLIGHT EA B  $           112.26 31.0%  $                77.46 N/A N/A
FTL-9PE029M FTL-9PE029M: CTO-TRACERLIGHT EA B  $           141.38 31.0%  $                97.55 N/A N/A
FTL-9PE030M FTL-9PE030M: CTO-TRACERLIGHT EA B  $           122.40 31.0%  $                84.46 N/A N/A
FTL-9PH001M FTL-9PH001M: CTO-TRACERLIGHT EA B  $             64.02 31.0%  $                44.17 N/A N/A
FTL-9PH002M FTL-9PH002M: CTO-TRACERLIGHT EA B  $             66.40 31.0%  $                45.82 N/A N/A
FTL-9PH003M FTL-9PH003M: CTO-TRACERLIGHT EA B  $             68.77 31.0%  $                47.45 N/A N/A
FTL-9PH004M FTL-9PH004M: CTO-TRACERLIGHT EA B  $             71.15 31.0%  $                49.09 N/A N/A
FTL-9PH005M FTL-9PH005M: CTO-TRACERLIGHT EA B  $             73.52 31.0%  $                50.73 N/A N/A
FTL-9PH006M FTL-9PH006M: CTO-TRACERLIGHT EA B  $             75.90 31.0%  $                52.37 N/A N/A
FTL-9PH007M FTL-9PH007M: CTO-TRACERLIGHT EA B  $             78.27 31.0%  $                54.01 N/A N/A
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FTL-9PH008M FTL-9PH008M: CTO-TRACERLIGHT EA B  $             80.65 31.0%  $                55.65 N/A N/A
FTL-9PH009M FTL-9PH009M: CTO-TRACERLIGHT EA B  $             83.02 31.0%  $                57.28 N/A N/A
FTL-9PH010M FTL-9PH010M: CTO-TRACERLIGHT EA B  $             85.40 31.0%  $                58.93 N/A N/A
FTL-9PH012M FTL-9PH012M: CTO-TRACERLIGHT EA B  $             90.15 31.0%  $                62.20 N/A N/A
FTL-9PH013M FTL-9PH013M: CTO-TRACERLIGHT EA B  $             92.52 31.0%  $                63.84 N/A N/A
FTL-9PH015M FTL-9PH015M: CTO-TRACERLIGHT EA B  $             97.27 31.0%  $                67.12 N/A N/A
FTL-9PH025M FTL-9PH025M: CTO-TRACERLIGHT EA B  $           121.01 31.0%  $                83.50 N/A N/A
FTL-9PH030M FTL-9PH030M: CTO-TRACERLIGHT EA B  $           132.90 31.0%  $                91.70 N/A N/A
FTL-9PH035M FTL-9PH035M: CTO-TRACERLIGHT EA B  $           144.76 31.0%  $                99.88 N/A N/A
FTL-9PH037M FTL-9PH037M: CTO-TRACERLIGHT EA B  $           149.51 31.0%  $              103.16 N/A N/A
FTL-9PH050M FTL-9PH050M: CTO-TRACERLIGHT EA B  $           180.40 31.0%  $              124.48 N/A N/A
FTL-9PK001M FTL-9PK001M: CTO-TRACERLIGHT EA B  $             63.67 31.0%  $                43.93 N/A N/A
FTL-9PK002M FTL-9PK002M: CTO-TRACERLIGHT EA B  $             65.69 31.0%  $                45.33 N/A N/A
FTL-9PK003M FTL-9PK003M: CTO-TRACERLIGHT EA B  $             67.73 31.0%  $                46.73 N/A N/A
FTL-9PK004M FTL-9PK004M: CTO-TRACERLIGHT EA B  $             69.75 31.0%  $                48.13 N/A N/A
FTL-9PK005M FTL-9PK005M: CTO-TRACERLIGHT EA B  $             71.77 31.0%  $                49.52 N/A N/A
FTL-9PK006M FTL-9PK006M: CTO-TRACERLIGHT EA B  $             73.80 31.0%  $                50.92 N/A N/A
FTL-9PK007M FTL-9PK007M: CTO-TRACERLIGHT EA B  $             75.82 31.0%  $                52.32 N/A N/A
FTL-9PK008M FTL-9PK008M: CTO-TRACERLIGHT EA B  $             77.84 31.0%  $                53.71 N/A N/A
FTL-9PK009M FTL-9PK009M: CTO-TRACERLIGHT EA B  $             79.88 31.0%  $                55.12 N/A N/A
FTL-9PK010M FTL-9PK010M: CTO-TRACERLIGHT EA B  $             81.90 31.0%  $                56.51 N/A N/A
FTL-9PK011M FTL-9PK011M: CTO-TRACERLIGHT EA B  $             83.92 31.0%  $                57.90 N/A N/A
FTL-9PK012M FTL-9PK012M: CTO-TRACERLIGHT EA B  $             85.94 31.0%  $                59.30 N/A N/A
FTL-9PK013M FTL-9PK013M: CTO-TRACERLIGHT EA B  $             87.98 31.0%  $                60.71 N/A N/A
FTL-9PK014M FTL-9PK014M: CTO-TRACERLIGHT EA B  $             90.00 31.0%  $                62.10 N/A N/A
FTL-9PK015M FTL-9PK015M: CTO-TRACERLIGHT EA B  $             92.02 31.0%  $                63.49 N/A N/A
FTL-9PK016M FTL-9PK016M: CTO-TRACERLIGHT EA B  $             94.05 31.0%  $                64.89 N/A N/A
FTL-9PK017M FTL-9PK017M: CTO-TRACERLIGHT EA B  $             96.07 31.0%  $                66.29 N/A N/A
FTL-9PK018M FTL-9PK018M: CTO-TRACERLIGHT EA B  $             98.09 31.0%  $                67.68 N/A N/A
FTL-9PK019M FTL-9PK019M: CTO-TRACERLIGHT EA B  $           100.13 31.0%  $                69.09 N/A N/A
FTL-9PK020M FTL-9PK020M: CTO-TRACERLIGHT EA B  $           102.15 31.0%  $                70.48 N/A N/A
FTL-9PK021M FTL-9PK021M: CTO-TRACERLIGHT EA B  $           104.17 31.0%  $                71.88 N/A N/A
FTL-9PK022M FTL-9PK022M: CTO-TRACERLIGHT EA B  $           106.19 31.0%  $                73.27 N/A N/A
FTL-9PK023M FTL-9PK023M: CTO-TRACERLIGHT EA B  $           108.23 31.0%  $                74.68 N/A N/A
FTL-9PK025M FTL-9PK025M: CTO-TRACERLIGHT EA B  $           112.26 31.0%  $                77.46 N/A N/A
FTL-9PK026M FTL-9PK026M: CTO-TRACERLIGHT EA B  $           114.30 31.0%  $                78.87 N/A N/A
FTL-9PK027M FTL-9PK027M: CTO-TRACERLIGHT EA B  $           116.32 31.0%  $                80.26 N/A N/A
FTL-9PK028M FTL-9PK028M: CTO-TRACERLIGHT EA B  $           118.34 31.0%  $                81.65 N/A N/A
FTL-9PK029M FTL-9PK029M: CTO-TRACERLIGHT EA B  $           120.38 31.0%  $                83.06 N/A N/A
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FTL-9PK030M FTL-9PK030M: CTO-TRACERLIGHT EA B  $           122.40 31.0%  $                84.46 N/A N/A
FTL-9PK033M FTL-9PK033M: CTO-TRACERLIGHT EA B  $           128.48 31.0%  $                88.65 N/A N/A
FTL-9PK034M FTL-9PK034M: CTO-TRACERLIGHT EA B  $           113.75 31.0%  $                78.49 N/A N/A
FTL-9PK035M FTL-9PK035M: CTO-TRACERLIGHT EA B  $           132.51 31.0%  $                91.43 N/A N/A
FTL-9PK037M FTL-9PK037M: CTO-TRACERLIGHT EA B  $           136.57 31.0%  $                94.23 N/A N/A
FTL-9PK038M FTL-9PK038M: CTO-TRACERLIGHT EA B  $           138.59 31.0%  $                95.63 N/A N/A
FTL-9PK040M FTL-9PK040M: CTO-TRACERLIGHT EA B  $           142.65 31.0%  $                98.43 N/A N/A
FTL-9PK044M FTL-9PK044M: CTO-TRACERLIGHT EA B  $           150.74 31.0%  $              104.01 N/A N/A
FTL-9PK045M FTL-9PK045M: CTO-TRACERLIGHT EA B  $           152.76 31.0%  $              105.40 N/A N/A
FTL-9PK049M FTL-9PK049M: CTO-TRACERLIGHT EA B  $           160.88 31.0%  $              111.01 N/A N/A
FTL-9PK050M FTL-9PK050M: CTO-TRACERLIGHT EA B  $           162.90 31.0%  $              112.40 N/A N/A
FTL-9PK051M FTL-9PK051M: CTO-TRACERLIGHT EA B  $           164.92 31.0%  $              113.79 N/A N/A
FTL-9PK054M FTL-9PK054M: CTO-TRACERLIGHT EA B  $           170.99 31.0%  $              117.98 N/A N/A
FTL-9PK058M FTL-9PK058M: CTO-TRACERLIGHT EA B  $           179.09 31.0%  $              123.57 N/A N/A
FTL-9PM001M FTL-9PM001M: CTO-TRACERLIGHT EA B  $             76.44 31.0%  $                52.74 N/A N/A
FTL-9PM002M FTL-9PM002M: CTO-TRACERLIGHT EA B  $             80.38 31.0%  $                55.46 N/A N/A
FTL-9PM003M FTL-9PM003M: CTO-TRACERLIGHT EA B  $             84.30 31.0%  $                58.17 N/A N/A
FTL-9PM004M FTL-9PM004M: CTO-TRACERLIGHT EA B  $             88.25 31.0%  $                60.89 N/A N/A
FTL-9PM005M FTL-9PM005M: CTO-TRACERLIGHT EA B  $             92.19 31.0%  $                63.61 N/A N/A
FTL-9PM006M FTL-9PM006M: CTO-TRACERLIGHT EA B  $             96.13 31.0%  $                66.33 N/A N/A
FTL-9PM007M FTL-9PM007M: CTO-TRACERLIGHT EA B  $           100.05 31.0%  $                69.03 N/A N/A
FTL-9PM008M FTL-9PM008M: CTO-TRACERLIGHT EA B  $           104.00 31.0%  $                71.76 N/A N/A
FTL-9PM009M FTL-9PM009M: CTO-TRACERLIGHT EA B  $           107.94 31.0%  $                74.48 N/A N/A
FTL-9PM010M FTL-9PM010M: CTO-TRACERLIGHT EA B  $           111.88 31.0%  $                77.20 N/A N/A
FTL-9PM012M FTL-9PM012M: CTO-TRACERLIGHT EA B  $           108.90 31.0%  $                75.14 N/A N/A
FTL-9PM013M FTL-9PM013M: CTO-TRACERLIGHT EA B  $           123.69 31.0%  $                85.35 N/A N/A
FTL-9PM014M FTL-9PM014M: CTO-TRACERLIGHT EA B  $           116.76 31.0%  $                80.56 N/A N/A
FTL-9PM015M FTL-9PM015M: CTO-TRACERLIGHT EA B  $           131.55 31.0%  $                90.77 N/A N/A
FTL-9PM016M FTL-9PM016M: CTO-TRACERLIGHT EA B  $           124.65 31.0%  $                86.01 N/A N/A
FTL-9PM017M FTL-9PM017M: CTO-TRACERLIGHT EA B  $           128.59 31.0%  $                88.73 N/A N/A
FTL-9PM018M FTL-9PM018M: CTO-TRACERLIGHT EA B  $           132.51 31.0%  $                91.43 N/A N/A
FTL-9PM020M FTL-9PM020M: CTO-TRACERLIGHT EA B  $           151.24 31.0%  $              104.36 N/A N/A
FTL-9PM022M FTL-9PM022M: CTO-TRACERLIGHT EA B  $           148.26 31.0%  $              102.30 N/A N/A
FTL-9PM024M FTL-9PM024M: CTO-TRACERLIGHT EA B  $           166.99 31.0%  $              115.22 N/A N/A
FTL-9PM025M FTL-9PM025M: CTO-TRACERLIGHT EA B  $           160.09 31.0%  $              110.46 N/A N/A
FTL-9PM026M FTL-9PM026M: CTO-TRACERLIGHT EA B  $           164.01 31.0%  $              113.17 N/A N/A
FTL-9PM027M FTL-9PM027M: CTO-TRACERLIGHT EA B  $           167.95 31.0%  $              115.89 N/A N/A
FTL-9PM029M FTL-9PM029M: CTO-TRACERLIGHT EA B  $           175.84 31.0%  $              121.33 N/A N/A
FTL-9PM030M FTL-9PM030M: CTO-TRACERLIGHT EA B  $           179.76 31.0%  $              124.03 N/A N/A
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FTL-9PM032M FTL-9PM032M: CTO-TRACERLIGHT EA B  $           198.49 31.0%  $              136.96 N/A N/A
FTL-9PM034M FTL-9PM034M: CTO-TRACERLIGHT EA B  $           195.51 31.0%  $              134.90 N/A N/A
FTL-9PM035M FTL-9PM035M: CTO-TRACERLIGHT EA B  $           210.30 31.0%  $              145.11 N/A N/A
FTL-9PM037M FTL-9PM037M: CTO-TRACERLIGHT EA B  $           207.34 31.0%  $              143.06 N/A N/A
FTL-9PM043M FTL-9PM043M: CTO-TRACERLIGHT EA B  $           230.95 31.0%  $              159.36 N/A N/A
FTL-A9K005M FTL-A9K005M: CTO-TRACERLIGHT EA B  $           100.94 31.0%  $                69.65 N/A N/A
FTL-A9K010M FTL-A9K010M: CTO-TRACERLIGHT EA B  $           111.07 31.0%  $                76.64 N/A N/A
FTL-A9K015M FTL-A9K015M: CTO-TRACERLIGHT EA B  $           121.19 31.0%  $                83.62 N/A N/A
FTL-A9K020M FTL-A9K020M: CTO-TRACERLIGHT EA B  $           131.32 31.0%  $                90.61 N/A N/A
FTL-C/C-D001M FTL-C/C-D001M: CTO-TRACERLIGHT EA B  $             26.15 31.0%  $                18.04 N/A N/A
FTL-C/C-D002M FTL-C/C-D002M: CTO-TRACERLIGHT EA B  $             26.73 31.0%  $                18.44 N/A N/A
FTL-C/C-D003M FTL-C/C-D003M: CTO-TRACERLIGHT EA B  $             27.29 31.0%  $                18.83 N/A N/A
FTL-C/C-D004M FTL-C/C-D004M: CTO-TRACERLIGHT EA B  $             27.85 31.0%  $                19.22 N/A N/A
FTL-C/C-D005M FTL-C/C-D005M: CTO-TRACERLIGHT EA B  $             28.40 31.0%  $                19.60 N/A N/A
FTL-C/C-D006M FTL-C/C-D006M: CTO-TRACERLIGHT EA B  $             34.09 31.0%  $                23.52 N/A N/A
FTL-C/C-D007M FTL-C/C-D007M: CTO-TRACERLIGHT EA B  $             29.54 31.0%  $                20.38 N/A N/A
FTL-C/C-D008M FTL-C/C-D008M: CTO-TRACERLIGHT EA B  $             30.10 31.0%  $                20.77 N/A N/A
FTL-C/C-D010M FTL-C/C-D010M: CTO-TRACERLIGHT EA B  $             31.23 31.0%  $                21.55 N/A N/A
FTL-C/C-D012M FTL-C/C-D012M: CTO-TRACERLIGHT EA B  $             32.34 31.0%  $                22.31 N/A N/A
FTL-C/C-D015M FTL-C/C-D015M: CTO-TRACERLIGHT EA B  $             34.04 31.0%  $                23.49 N/A N/A
FTL-C/C-D017M FTL-C/C-D017M: CTO-TRACERLIGHT EA B  $             35.15 31.0%  $                24.25 N/A N/A
FTL-C/C-D020M FTL-C/C-D020M: CTO-TRACERLIGHT EA B  $             36.84 31.0%  $                25.42 N/A N/A
FTL-C/C-D025M FTL-C/C-D025M: CTO-TRACERLIGHT EA B  $             39.65 31.0%  $                27.36 N/A N/A
FTL-C/C-D027M FTL-C/C-D027M: CTO-TRACERLIGHT EA B  $             40.79 31.0%  $                28.15 N/A N/A
FTL-C/C-D033M FTL-C/C-D033M: CTO-TRACERLIGHT EA B  $             44.15 31.0%  $                30.46 N/A N/A
FTL-C/C-D037M FTL-C/C-D037M: CTO-TRACERLIGHT EA B  $             46.40 31.0%  $                32.02 N/A N/A
FTL-C/C-D064M FTL-C/C-D064M: CTO-TRACERLIGHT EA B  $             61.59 31.0%  $                42.50 N/A N/A
FTL-C/C-P001M FTL-C/C-P001M: CTO-TRACERLIGHT EA B  $             26.15 31.0%  $                18.04 N/A N/A
FTL-C/C-P002M FTL-C/C-P002M: CTO-TRACERLIGHT EA B  $             26.73 31.0%  $                18.44 N/A N/A
FTL-C/C-P003M FTL-C/C-P003M: CTO-TRACERLIGHT EA B  $             27.29 31.0%  $                18.83 N/A N/A
FTL-C/C-P004M FTL-C/C-P004M: CTO-TRACERLIGHT EA B  $             27.85 31.0%  $                19.22 N/A N/A
FTL-C/C-P005M FTL-C/C-P005M: CTO-TRACERLIGHT EA B  $             28.40 31.0%  $                19.60 N/A N/A
FTL-C/C-P006M FTL-C/C-P006M: CTO-TRACERLIGHT EA B  $             28.98 31.0%  $                20.00 N/A N/A
FTL-C/C-P007M FTL-C/C-P007M: CTO-TRACERLIGHT EA B  $             29.54 31.0%  $                20.38 N/A N/A
FTL-C/C-P009M FTL-C/C-P009M: CTO-TRACERLIGHT EA B  $             30.65 31.0%  $                21.15 N/A N/A
FTL-C/C-P010M FTL-C/C-P010M: CTO-TRACERLIGHT EA B  $             31.23 31.0%  $                21.55 N/A N/A
FTL-C/C-P011M FTL-C/C-P011M: CTO-TRACERLIGHT EA B  $             31.79 31.0%  $                21.94 N/A N/A
FTL-C/C-P012M FTL-C/C-P012M: CTO-TRACERLIGHT EA B  $             32.34 31.0%  $                22.31 N/A N/A
FTL-C/C-P013M FTL-C/C-P013M: CTO-TRACERLIGHT EA B  $             32.90 31.0%  $                22.70 N/A N/A
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FTL-C/C-P015M FTL-C/C-P015M: CTO-TRACERLIGHT EA B  $             34.04 31.0%  $                23.49 N/A N/A
FTL-C/C-P030M FTL-C/C-P030M: CTO-TRACERLIGHT EA B  $             42.48 31.0%  $                29.31 N/A N/A
FTL-C/C-P050M FTL-C/C-P050M: CTO-TRACERLIGHT EA B  $             53.73 31.0%  $                37.07 N/A N/A
FTL-C/D-D005M FTL-C/D-D005M: CTO-TRACERLIGHT EA B  $             52.06 31.0%  $                35.92 N/A N/A
FTL-C/D-D006M FTL-C/D-D006M: CTO-TRACERLIGHT EA B  $             52.63 31.0%  $                36.31 N/A N/A
FTL-C/D-D007M FTL-C/D-D007M: CTO-TRACERLIGHT EA B  $             53.19 31.0%  $                36.70 N/A N/A
FTL-C/D-D008M FTL-C/D-D008M: CTO-TRACERLIGHT EA B  $             53.75 31.0%  $                37.09 N/A N/A
FTL-C/D-D009M FTL-C/D-D009M: CTO-TRACERLIGHT EA B  $             54.31 31.0%  $                37.47 N/A N/A
FTL-C/E-D001M FTL-C/E-D001M: CTO-TRACERLIGHT EA B  $             27.44 31.0%  $                18.93 N/A N/A
FTL-C/E-D002M FTL-C/E-D002M: CTO-TRACERLIGHT EA B  $             28.02 31.0%  $                19.33 N/A N/A
FTL-C/E-D003M FTL-C/E-D003M: CTO-TRACERLIGHT EA B  $             28.58 31.0%  $                19.72 N/A N/A
FTL-C/E-D004M FTL-C/E-D004M: CTO-TRACERLIGHT EA B  $             29.13 31.0%  $                20.10 N/A N/A
FTL-C/E-D005M FTL-C/E-D005M: CTO-TRACERLIGHT EA B  $             29.69 31.0%  $                20.49 N/A N/A
FTL-C/E-D006M FTL-C/E-D006M: CTO-TRACERLIGHT EA B  $             30.27 31.0%  $                20.89 N/A N/A
FTL-C/E-D007M FTL-C/E-D007M: CTO-TRACERLIGHT EA B  $             27.44 31.0%  $                18.93 N/A N/A
FTL-C/E-D008M FTL-C/E-D008M: CTO-TRACERLIGHT EA B  $             31.38 31.0%  $                21.65 N/A N/A
FTL-C/E-D009M FTL-C/E-D009M: CTO-TRACERLIGHT EA B  $             31.94 31.0%  $                22.04 N/A N/A
FTL-C/E-D010M FTL-C/E-D010M: CTO-TRACERLIGHT EA B  $             32.52 31.0%  $                22.44 N/A N/A
FTL-C/E-D012M FTL-C/E-D012M: CTO-TRACERLIGHT EA B  $             33.63 31.0%  $                23.20 N/A N/A
FTL-C/E-D013M FTL-C/E-D013M: CTO-TRACERLIGHT EA B  $             34.19 31.0%  $                23.59 N/A N/A
FTL-C/E-D014M FTL-C/E-D014M: CTO-TRACERLIGHT EA B  $             34.77 31.0%  $                23.99 N/A N/A
FTL-C/E-D015M FTL-C/E-D015M: CTO-TRACERLIGHT EA B  $             35.33 31.0%  $                24.38 N/A N/A
FTL-C/E-D016M FTL-C/E-D016M: CTO-TRACERLIGHT EA B  $             35.88 31.0%  $                24.76 N/A N/A
FTL-C/E-D017M FTL-C/E-D017M: CTO-TRACERLIGHT EA B  $             36.44 31.0%  $                25.14 N/A N/A
FTL-C/E-D018M FTL-C/E-D018M: CTO-TRACERLIGHT EA B  $             37.02 31.0%  $                25.54 N/A N/A
FTL-C/E-D020M FTL-C/E-D020M: CTO-TRACERLIGHT EA B  $             38.13 31.0%  $                26.31 N/A N/A
FTL-C/E-D021M FTL-C/E-D021M: CTO-TRACERLIGHT EA B  $             38.69 31.0%  $                26.70 N/A N/A
FTL-C/E-D023M FTL-C/E-D023M: CTO-TRACERLIGHT EA B  $             39.83 31.0%  $                27.48 N/A N/A
FTL-C/E-D024M FTL-C/E-D024M: CTO-TRACERLIGHT EA B  $             40.38 31.0%  $                27.86 N/A N/A
FTL-C/E-D025M FTL-C/E-D025M: CTO-TRACERLIGHT EA B  $             40.94 31.0%  $                28.25 N/A N/A
FTL-C/E-D027M FTL-C/E-D027M: CTO-TRACERLIGHT EA B  $             42.08 31.0%  $                29.04 N/A N/A
FTL-C/E-D031M FTL-C/E-D031M: CTO-TRACERLIGHT EA B  $             44.33 31.0%  $                30.59 N/A N/A
FTL-C/E-D033M FTL-C/E-D033M: CTO-TRACERLIGHT EA B  $             45.44 31.0%  $                31.35 N/A N/A
FTL-C/E-D036M FTL-C/E-D036M: CTO-TRACERLIGHT EA B  $             47.13 31.0%  $                32.52 N/A N/A
FTL-C/E-P001M FTL-C/E-P001M: CTO-TRACERLIGHT EA B  $             27.44 31.0%  $                18.93 N/A N/A
FTL-C/E-P002M FTL-C/E-P002M: CTO-TRACERLIGHT EA B  $             27.44 31.0%  $                18.93 N/A N/A
FTL-C/E-P003M FTL-C/E-P003M: CTO-TRACERLIGHT EA B  $             28.58 31.0%  $                19.72 N/A N/A
FTL-C/E-P004M FTL-C/E-P004M: CTO-TRACERLIGHT EA B  $             29.13 31.0%  $                20.10 N/A N/A
FTL-C/E-P005M FTL-C/E-P005M: CTO-TRACERLIGHT EA B  $             29.69 31.0%  $                20.49 N/A N/A
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FTL-C/E-P006M FTL-C/E-P006M: CTO-TRACERLIGHT EA B  $             30.27 31.0%  $                20.89 N/A N/A
FTL-C/E-P007M FTL-C/E-P007M: CTO-TRACERLIGHT EA B  $             30.83 31.0%  $                21.27 N/A N/A
FTL-C/E-P008M FTL-C/E-P008M: CTO-TRACERLIGHT EA B  $             31.38 31.0%  $                21.65 N/A N/A
FTL-C/E-P009M FTL-C/E-P009M: CTO-TRACERLIGHT EA B  $             31.94 31.0%  $                22.04 N/A N/A
FTL-C/E-P011M FTL-C/E-P011M: CTO-TRACERLIGHT EA B  $             33.08 31.0%  $                22.83 N/A N/A
FTL-C/E-P013M FTL-C/E-P013M: CTO-TRACERLIGHT EA B  $             34.19 31.0%  $                23.59 N/A N/A
FTL-C/M-D002M FTL-C/M-D002M: CTO-TRACERLIGHT EA B  $             28.00 31.0%  $                19.32 N/A N/A
FTL-C/M-D003M FTL-C/M-D003M: CTO-TRACERLIGHT EA B  $             28.56 31.0%  $                19.71 N/A N/A
FTL-C/M-D004M FTL-C/M-D004M: CTO-TRACERLIGHT EA B  $             29.13 31.0%  $                20.10 N/A N/A
FTL-C/M-D005M FTL-C/M-D005M: CTO-TRACERLIGHT EA B  $             29.69 31.0%  $                20.49 N/A N/A
FTL-C/M-D006M FTL-C/M-D006M: CTO-TRACERLIGHT EA B  $             30.25 31.0%  $                20.87 N/A N/A
FTL-C/M-D007M FTL-C/M-D007M: CTO-TRACERLIGHT EA B  $             30.81 31.0%  $                21.26 N/A N/A
FTL-C/M-D008M FTL-C/M-D008M: CTO-TRACERLIGHT EA B  $             31.38 31.0%  $                21.65 N/A N/A
FTL-C/M-D010M FTL-C/M-D010M: CTO-TRACERLIGHT EA B  $             27.44 31.0%  $                18.93 N/A N/A
FTL-C/M-D011M FTL-C/M-D011M: CTO-TRACERLIGHT EA B  $             33.06 31.0%  $                22.81 N/A N/A
FTL-C/M-D012M FTL-C/M-D012M: CTO-TRACERLIGHT EA B  $             33.63 31.0%  $                23.20 N/A N/A
FTL-C/M-D013M FTL-C/M-D013M: CTO-TRACERLIGHT EA B  $             34.19 31.0%  $                23.59 N/A N/A
FTL-C/M-P002M FTL-C/M-P002M: SMPLX TRACER LIGHT FIB EA B  $             33.08 31.0%  $                22.83 N/A N/A
FTL-C/M-P003M FTL-C/M-P003M: SMPLX TRACER LIGHT FIB EA B  $             33.81 31.0%  $                23.33 N/A N/A
FTL-C/M-P004M FTL-C/M-P004M: SMPLX TRACER LIGHT FIB EA B  $             34.52 31.0%  $                23.82 N/A N/A
FTL-C/M-P006M FTL-C/M-P006M: CTO-TRACERLIGHT EA B  $             30.25 31.0%  $                20.87 N/A N/A
FTL-C/M-P007M FTL-C/M-P007M: CTO-TRACERLIGHT EA B  $             30.81 31.0%  $                21.26 N/A N/A
FTL-C/M-P009M FTL-C/M-P009M: CTO-TRACERLIGHT EA B  $             31.94 31.0%  $                22.04 N/A N/A
FTL-C/M-P011M FTL-C/M-P011M: CTO-TRACERLIGHT EA B  $             33.06 31.0%  $                22.81 N/A N/A
FTL-C/M-P015M FTL-C/M-P015M: CTO-TRACERLIGHT EA B  $             35.31 31.0%  $                24.36 N/A N/A
FTL-CCR001M FTL-CCR001M: CTO-TRACERLIGHT EA B  $             52.32 31.0%  $                36.10 N/A N/A
FTL-CCR002M FTL-CCR002M: CTO-TRACERLIGHT EA B  $             53.44 31.0%  $                36.87 N/A N/A
FTL-CCR003M FTL-CCR003M: CTO-TRACERLIGHT EA B  $             54.57 31.0%  $                37.65 N/A N/A
FTL-CCR004M FTL-CCR004M: CTO-TRACERLIGHT EA B  $             55.69 31.0%  $                38.43 N/A N/A
FTL-CCR005M FTL-CCR005M: CTO-TRACERLIGHT EA B  $             56.82 31.0%  $                39.21 N/A N/A
FTL-CCR006M FTL-CCR006M: CTO-TRACERLIGHT EA B  $             69.02 31.0%  $                47.62 N/A N/A
FTL-CCR007M FTL-CCR007M: CTO-TRACERLIGHT EA B  $             59.07 31.0%  $                40.76 N/A N/A
FTL-CCR008M FTL-CCR008M: CTO-TRACERLIGHT EA B  $             60.19 31.0%  $                41.53 N/A N/A
FTL-CCR010M FTL-CCR010M: CTO-TRACERLIGHT EA B  $             62.44 31.0%  $                43.08 N/A N/A
FTL-CCR011M FTL-CCR011M: CTO-TRACERLIGHT EA B  $             76.34 31.0%  $                52.67 N/A N/A
FTL-CCR012M FTL-CCR012M: CTO-TRACERLIGHT EA B  $             64.69 31.0%  $                44.64 N/A N/A
FTL-CCR013M FTL-CCR013M: CTO-TRACERLIGHT EA B  $             79.27 31.0%  $                54.70 N/A N/A
FTL-CCR014M FTL-CCR014M: CTO-TRACERLIGHT EA B  $             66.94 31.0%  $                46.19 N/A N/A
FTL-CCR015M FTL-CCR015M: CTO-TRACERLIGHT EA B  $             68.07 31.0%  $                46.97 N/A N/A
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FTL-CCR016M FTL-CCR016M: CTO-TRACERLIGHT EA B  $             69.19 31.0%  $                47.74 N/A N/A
FTL-CCR020M FTL-CCR020M: CTO-TRACERLIGHT EA B  $             73.69 31.0%  $                50.85 N/A N/A
FTL-CCR025M FTL-CCR025M: CTO-TRACERLIGHT EA B  $             79.32 31.0%  $                54.73 N/A N/A
FTL-CCR030M FTL-CCR030M: CTO-TRACERLIGHT EA B  $             84.94 31.0%  $                58.61 N/A N/A
FTL-CCR035M FTL-CCR035M: CTO-TRACERLIGHT EA B  $             90.57 31.0%  $                62.49 N/A N/A
FTL-CCR050M FTL-CCR050M: CTO-TRACERLIGHT EA B  $           107.44 31.0%  $                74.13 N/A N/A
FTL-CCR1.5M FTL-CCR1.5M: CTO-TRACERLIGHT EA B  $             52.88 31.0%  $                36.49 N/A N/A
FTL-CCZ001M FTL-CCZ001M: CTO-TRACERLIGHT EA B  $             52.32 31.0%  $                36.10 N/A N/A
FTL-CCZ002M FTL-CCZ002M: CTO-TRACERLIGHT EA B  $             53.44 31.0%  $                36.87 N/A N/A
FTL-CCZ003M FTL-CCZ003M: CTO-TRACERLIGHT EA B  $             54.57 31.0%  $                37.65 N/A N/A
FTL-CCZ004M FTL-CCZ004M: CTO-TRACERLIGHT EA B  $             55.69 31.0%  $                38.43 N/A N/A
FTL-CCZ005M FTL-CCZ005M: CTO-TRACERLIGHT EA B  $             56.82 31.0%  $                39.21 N/A N/A
FTL-CCZ006M FTL-CCZ006M: CTO-TRACERLIGHT EA B  $             57.94 31.0%  $                39.98 N/A N/A
FTL-CCZ007M FTL-CCZ007M: CTO-TRACERLIGHT EA B  $             59.07 31.0%  $                40.76 N/A N/A
FTL-CCZ008M FTL-CCZ008M: CTO-TRACERLIGHT EA B  $             60.19 31.0%  $                41.53 N/A N/A
FTL-CCZ009M FTL-CCZ009M: CTO-TRACERLIGHT EA B  $             61.32 31.0%  $                42.31 N/A N/A
FTL-CCZ010M FTL-CCZ010M: CTO-TRACERLIGHT EA B  $             62.44 31.0%  $                43.08 N/A N/A
FTL-CCZ011M FTL-CCZ011M: CTO-TRACERLIGHT EA B  $             63.57 31.0%  $                43.86 N/A N/A
FTL-CCZ012M FTL-CCZ012M: CTO-TRACERLIGHT EA B  $             64.69 31.0%  $                44.64 N/A N/A
FTL-CCZ013M FTL-CCZ013M: CTO-TRACERLIGHT EA B  $             65.82 31.0%  $                45.42 N/A N/A
FTL-CCZ014M FTL-CCZ014M: CTO-TRACERLIGHT EA B  $             66.94 31.0%  $                46.19 N/A N/A
FTL-CCZ015M FTL-CCZ015M: CTO-TRACERLIGHT EA B  $             68.07 31.0%  $                46.97 N/A N/A
FTL-CCZ016M FTL-CCZ016M: CTO-TRACERLIGHT EA B  $             69.19 31.0%  $                47.74 N/A N/A
FTL-CCZ017M FTL-CCZ017M: CTO-TRACERLIGHT EA B  $             70.32 31.0%  $                48.52 N/A N/A
FTL-CCZ018M FTL-CCZ018M: CTO-TRACERLIGHT EA B  $             71.44 31.0%  $                49.29 N/A N/A
FTL-CCZ019M FTL-CCZ019M: CTO-TRACERLIGHT EA B  $             72.57 31.0%  $                50.07 N/A N/A
FTL-CCZ020M FTL-CCZ020M: CTO-TRACERLIGHT EA B  $             73.69 31.0%  $                50.85 N/A N/A
FTL-CCZ021M FTL-CCZ021M: CTO-TRACERLIGHT EA B  $             74.82 31.0%  $                51.63 N/A N/A
FTL-CCZ022M FTL-CCZ022M: CTO-TRACERLIGHT EA B  $             75.94 31.0%  $                52.40 N/A N/A
FTL-CCZ023M FTL-CCZ023M: CTO-TRACERLIGHT EA B  $             77.07 31.0%  $                53.18 N/A N/A
FTL-CCZ024M FTL-CCZ024M: CTO-TRACERLIGHT EA B  $             78.19 31.0%  $                53.95 N/A N/A
FTL-CCZ025M FTL-CCZ025M: CTO-TRACERLIGHT EA B  $             79.32 31.0%  $                54.73 N/A N/A
FTL-CCZ026M FTL-CCZ026M: CTO-TRACERLIGHT EA B  $             80.44 31.0%  $                55.50 N/A N/A
FTL-CCZ027M FTL-CCZ027M: CTO-TRACERLIGHT EA B  $             81.57 31.0%  $                56.28 N/A N/A
FTL-CCZ029M FTL-CCZ029M: CTO-TRACERLIGHT EA B  $             83.82 31.0%  $                57.84 N/A N/A
FTL-CCZ030M FTL-CCZ030M: CTO-TRACERLIGHT EA B  $             84.94 31.0%  $                58.61 N/A N/A
FTL-CCZ035M FTL-CCZ035M: CTO-TRACERLIGHT EA B  $             90.57 31.0%  $                62.49 N/A N/A
FTL-CCZ040M FTL-CCZ040M: CTO-TRACERLIGHT EA B  $             96.19 31.0%  $                66.37 N/A N/A
FTL-CCZ042M FTL-CCZ042M: CTO-TRACERLIGHT EA B  $             98.44 31.0%  $                67.92 N/A N/A
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FTL-CCZ045M FTL-CCZ045M: CTO-TRACERLIGHT EA B  $           101.82 31.0%  $                70.26 N/A N/A
FTL-CCZ050M FTL-CCZ050M: CTO-TRACERLIGHT EA B  $           107.44 31.0%  $                74.13 N/A N/A
FTL-CCZ120M FTL-CCZ120M: CTO-TRACERLIGHT EA B  $           219.24 31.0%  $              151.28 N/A N/A
FTL-CCZ4.5M FTL-CCZ4.5M: CTO-TRACERLIGHT EA B  $             56.27 31.0%  $                38.83 N/A N/A
FTL-CER002M FTL-CER002M: CTO-TRACERLIGHT EA B  $             56.02 31.0%  $                38.65 N/A N/A
FTL-CER003M FTL-CER003M: CTO-TRACERLIGHT EA B  $             67.65 31.0%  $                46.68 N/A N/A
FTL-CER006M FTL-CER006M: CTO-TRACERLIGHT EA B  $             60.52 31.0%  $                41.76 N/A N/A
FTL-CER007M FTL-CER007M: CTO-TRACERLIGHT EA B  $             61.65 31.0%  $                42.54 N/A N/A
FTL-CER008M FTL-CER008M: CTO-TRACERLIGHT EA B  $             62.77 31.0%  $                43.31 N/A N/A
FTL-CER010M FTL-CER010M: CTO-TRACERLIGHT EA B  $             65.02 31.0%  $                44.86 N/A N/A
FTL-CER012M FTL-CER012M: CTO-TRACERLIGHT EA B  $             67.27 31.0%  $                46.42 N/A N/A
FTL-CER014M FTL-CER014M: CTO-TRACERLIGHT EA B  $             69.52 31.0%  $                47.97 N/A N/A
FTL-CER015M FTL-CER015M: CTO-TRACERLIGHT EA B  $             70.65 31.0%  $                48.75 N/A N/A
FTL-CER025M FTL-CER025M: CTO-TRACERLIGHT EA B  $             99.84 31.0%  $                68.89 N/A N/A
FTL-CEZ001M FTL-CEZ001M: CTO-TRACERLIGHT EA B  $             54.90 31.0%  $                37.88 N/A N/A
FTL-CEZ002M FTL-CEZ002M: CTO-TRACERLIGHT EA B  $             56.02 31.0%  $                38.65 N/A N/A
FTL-CEZ003M FTL-CEZ003M: CTO-TRACERLIGHT EA B  $             57.15 31.0%  $                39.43 N/A N/A
FTL-CEZ004M FTL-CEZ004M: CTO-TRACERLIGHT EA B  $             58.27 31.0%  $                40.21 N/A N/A
FTL-CEZ005M FTL-CEZ005M: CTO-TRACERLIGHT EA B  $             59.40 31.0%  $                40.99 N/A N/A
FTL-CEZ006M FTL-CEZ006M: CTO-TRACERLIGHT EA B  $             60.52 31.0%  $                41.76 N/A N/A
FTL-CEZ007M FTL-CEZ007M: CTO-TRACERLIGHT EA B  $             61.65 31.0%  $                42.54 N/A N/A
FTL-CEZ008M FTL-CEZ008M: CTO-TRACERLIGHT EA B  $             62.77 31.0%  $                43.31 N/A N/A
FTL-CEZ009M FTL-CEZ009M: CTO-TRACERLIGHT EA B  $             63.90 31.0%  $                44.09 N/A N/A
FTL-CEZ010M FTL-CEZ010M: CTO-TRACERLIGHT EA B  $             65.02 31.0%  $                44.86 N/A N/A
FTL-CEZ011M FTL-CEZ011M: CTO-TRACERLIGHT EA B  $             66.15 31.0%  $                45.64 N/A N/A
FTL-CEZ012M FTL-CEZ012M: CTO-TRACERLIGHT EA B  $             67.27 31.0%  $                46.42 N/A N/A
FTL-CEZ013M FTL-CEZ013M: CTO-TRACERLIGHT EA B  $             68.40 31.0%  $                47.20 N/A N/A
FTL-CEZ014M FTL-CEZ014M: CTO-TRACERLIGHT EA B  $             69.52 31.0%  $                47.97 N/A N/A
FTL-CEZ015M FTL-CEZ015M: CTO-TRACERLIGHT EA B  $             70.65 31.0%  $                48.75 N/A N/A
FTL-CEZ016M FTL-CEZ016M: CTO-TRACERLIGHT EA B  $             71.77 31.0%  $                49.52 N/A N/A
FTL-CEZ017M FTL-CEZ017M: CTO-TRACERLIGHT EA B  $             72.90 31.0%  $                50.30 N/A N/A
FTL-CEZ018M FTL-CEZ018M: CTO-TRACERLIGHT EA B  $             74.02 31.0%  $                51.07 N/A N/A
FTL-CEZ020M FTL-CEZ020M: CTO-TRACERLIGHT EA B  $             76.27 31.0%  $                52.63 N/A N/A
FTL-CEZ025M FTL-CEZ025M: CTO-TRACERLIGHT EA B  $             81.90 31.0%  $                56.51 N/A N/A
FTL-CEZ030M FTL-CEZ030M: CTO-TRACERLIGHT EA B  $             87.52 31.0%  $                60.39 N/A N/A
FTL-CMR002M FTL-CMR002M: CTO-TRACERLIGHT EA B  $             56.00 31.0%  $                38.64 N/A N/A
FTL-CMR004M FTL-CMR004M: CTO-TRACERLIGHT EA B  $             58.25 31.0%  $                40.19 N/A N/A
FTL-CMR006M FTL-CMR006M: CTO-TRACERLIGHT EA B  $             60.50 31.0%  $                41.75 N/A N/A
FTL-CMR007M FTL-CMR007M: CTO-TRACERLIGHT EA B  $             61.63 31.0%  $                42.52 N/A N/A
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FTL-CMZ002M FTL-CMZ002M: CTO-TRACERLIGHT EA B  $             56.00 31.0%  $                38.64 N/A N/A
FTL-CMZ003M FTL-CMZ003M: CTO-TRACERLIGHT EA B  $             57.13 31.0%  $                39.42 N/A N/A
FTL-CMZ005M FTL-CMZ005M: CTO-TRACERLIGHT EA B  $             59.38 31.0%  $                40.97 N/A N/A
FTL-CMZ006M FTL-CMZ006M: CTO-TRACERLIGHT EA B  $             60.50 31.0%  $                41.75 N/A N/A
FTL-CMZ007M FTL-CMZ007M: CTO-TRACERLIGHT EA B  $             61.63 31.0%  $                42.52 N/A N/A
FTL-CMZ009M FTL-CMZ009M: CTO-TRACERLIGHT EA B  $             63.88 31.0%  $                44.08 N/A N/A
FTL-CMZ010M FTL-CMZ010M: CTO-TRACERLIGHT EA B  $             65.00 31.0%  $                44.85 N/A N/A
FTL-CMZ011M FTL-CMZ011M: CTO-TRACERLIGHT EA B  $             66.13 31.0%  $                45.63 N/A N/A
FTL-CMZ012M FTL-CMZ012M: CTO-TRACERLIGHT EA B  $             67.25 31.0%  $                46.40 N/A N/A
FTL-CMZ013M FTL-CMZ013M: CTO-TRACERLIGHT EA B  $             68.38 31.0%  $                47.18 N/A N/A
FTL-D/E-D034M FTL-D/E-D034M: CTO-TRACERLIGHT EA B  $             69.65 31.0%  $                48.06 N/A N/A
FTL-E/E-D001M FTL-E/E-D001M: CTO-TRACERLIGHT EA B  $             33.81 31.0%  $                23.33 N/A N/A
FTL-E/E-D002M FTL-E/E-D002M: CTO-TRACERLIGHT EA B  $             29.31 31.0%  $                20.22 N/A N/A
FTL-E/E-D003M FTL-E/E-D003M: CTO-TRACERLIGHT EA B  $             29.86 31.0%  $                20.60 N/A N/A
FTL-E/E-D004M FTL-E/E-D004M: CTO-TRACERLIGHT EA B  $             30.42 31.0%  $                20.99 N/A N/A
FTL-E/E-D005M FTL-E/E-D005M: CTO-TRACERLIGHT EA B  $             30.98 31.0%  $                21.38 N/A N/A
FTL-E/E-D006M FTL-E/E-D006M: CTO-TRACERLIGHT EA B  $             37.13 31.0%  $                25.62 N/A N/A
FTL-E/E-D007M FTL-E/E-D007M: CTO-TRACERLIGHT EA B  $             32.11 31.0%  $                22.16 N/A N/A
FTL-E/E-D007M-G FTL-E/E-D007M-G: TL SM SC-SC 7M EA B  $             37.79 31.0%  $                26.08 N/A N/A
FTL-E/E-D008M FTL-E/E-D008M: CTO-TRACERLIGHT EA B  $             32.67 31.0%  $                22.54 N/A N/A
FTL-E/E-D009M FTL-E/E-D009M: CTO-TRACERLIGHT EA B  $             33.23 31.0%  $                22.93 N/A N/A
FTL-E/E-D010M FTL-E/E-D010M: CTO-TRACERLIGHT EA B  $             33.81 31.0%  $                23.33 N/A N/A
FTL-E/E-D011M FTL-E/E-D011M: CTO-TRACERLIGHT EA B  $             34.36 31.0%  $                23.71 N/A N/A
FTL-E/E-D012M FTL-E/E-D012M: CTO-TRACERLIGHT EA B  $             34.92 31.0%  $                24.09 N/A N/A
FTL-E/E-D014M FTL-E/E-D014M: CTO-TRACERLIGHT EA B  $             36.06 31.0%  $                24.88 N/A N/A
FTL-E/E-D015M FTL-E/E-D015M: CTO-TRACERLIGHT EA B  $             36.61 31.0%  $                25.26 N/A N/A
FTL-E/E-D016M FTL-E/E-D016M: CTO-TRACERLIGHT EA B  $             37.17 31.0%  $                25.65 N/A N/A
FTL-E/E-D018M FTL-E/E-D018M: CTO-TRACERLIGHT EA B  $             38.31 31.0%  $                26.43 N/A N/A
FTL-E/E-D019M FTL-E/E-D019M: CTO-TRACERLIGHT EA B  $             38.86 31.0%  $                26.81 N/A N/A
FTL-E/E-D020M FTL-E/E-D020M: CTO-TRACERLIGHT EA B  $             39.42 31.0%  $                27.20 N/A N/A
FTL-E/E-D021M FTL-E/E-D021M: CTO-TRACERLIGHT EA B  $             39.98 31.0%  $                27.59 N/A N/A
FTL-E/E-D022M FTL-E/E-D022M: CTO-TRACERLIGHT EA B  $             40.56 31.0%  $                27.99 N/A N/A
FTL-E/E-D023M FTL-E/E-D023M: CTO-TRACERLIGHT EA B  $             41.11 31.0%  $                28.37 N/A N/A
FTL-E/E-D024M FTL-E/E-D024M: CTO-TRACERLIGHT EA B  $             41.67 31.0%  $                28.75 N/A N/A
FTL-E/E-D025M FTL-E/E-D025M: CTO-TRACERLIGHT EA B  $             42.23 31.0%  $                29.14 N/A N/A
FTL-E/E-D026M FTL-E/E-D026M: CTO-TRACERLIGHT EA B  $             42.81 31.0%  $                29.54 N/A N/A
FTL-E/E-D027M FTL-E/E-D027M: CTO-TRACERLIGHT EA B  $             43.36 31.0%  $                29.92 N/A N/A
FTL-E/E-D029M FTL-E/E-D029M: CTO-TRACERLIGHT EA B  $             44.48 31.0%  $                30.69 N/A N/A
FTL-E/E-D030M FTL-E/E-D030M: CTO-TRACERLIGHT EA B  $             45.06 31.0%  $                31.09 N/A N/A
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FTL-E/E-D033M FTL-E/E-D033M: CTO-TRACERLIGHT EA B  $             46.73 31.0%  $                32.24 N/A N/A
FTL-E/E-D034M FTL-E/E-D034M: CTO-TRACERLIGHT EA B  $             47.31 31.0%  $                32.64 N/A N/A
FTL-E/E-D035M FTL-E/E-D035M: CTO-TRACERLIGHT EA B  $             47.86 31.0%  $                33.02 N/A N/A
FTL-E/E-D036M FTL-E/E-D036M: CTO-TRACERLIGHT EA B  $             48.42 31.0%  $                33.41 N/A N/A
FTL-E/E-D037M FTL-E/E-D037M: CTO-TRACERLIGHT EA B  $             48.98 31.0%  $                33.80 N/A N/A
FTL-E/E-D038M FTL-E/E-D038M: CTO-TRACERLIGHT EA B  $             49.56 31.0%  $                34.20 N/A N/A
FTL-E/E-D040M FTL-E/E-D040M: CTO-TRACERLIGHT EA B  $             50.67 31.0%  $                34.96 N/A N/A
FTL-E/E-D044M FTL-E/E-D044M: CTO-TRACERLIGHT EA B  $             52.92 31.0%  $                36.51 N/A N/A
FTL-E/E-D046M FTL-E/E-D046M: CTO-TRACERLIGHT EA B  $             54.06 31.0%  $                37.30 N/A N/A
FTL-E/E-D080M FTL-E/E-D080M: CTO-TRACERLIGHT EA B  $             73.17 31.0%  $                50.49 N/A N/A
FTL-E/E-D5.5M-G FTL-E/E-D5.5M-G: TL SM SC-SC 5.5M EA B  $             36.81 31.0%  $                25.40 N/A N/A
FTL-E/E-D8.5M-G FTL-E/E-D8.5M-G: TL SM SC-SC 8.5M EA B  $             38.79 31.0%  $                26.77 N/A N/A
FTL-E/E-P001M FTL-E/E-P001M: CTO-TRACERLIGHT EA B  $             28.73 31.0%  $                19.82 N/A N/A
FTL-E/E-P002M FTL-E/E-P002M: CTO-TRACERLIGHT EA B  $             29.31 31.0%  $                20.22 N/A N/A
FTL-E/E-P003M FTL-E/E-P003M: CTO-TRACERLIGHT EA B  $             29.86 31.0%  $                20.60 N/A N/A
FTL-E/E-P004M FTL-E/E-P004M: CTO-TRACERLIGHT EA B  $             30.42 31.0%  $                20.99 N/A N/A
FTL-E/E-P005M FTL-E/E-P005M: CTO-TRACERLIGHT EA B  $             30.98 31.0%  $                21.38 N/A N/A
FTL-E/E-P006M FTL-E/E-P006M: CTO-TRACERLIGHT EA B  $             31.56 31.0%  $                21.78 N/A N/A
FTL-E/E-P007M FTL-E/E-P007M: CTO-TRACERLIGHT EA B  $             32.11 31.0%  $                22.16 N/A N/A
FTL-E/E-P008M FTL-E/E-P008M: CTO-TRACERLIGHT EA B  $             32.67 31.0%  $                22.54 N/A N/A
FTL-E/E-P009M FTL-E/E-P009M: CTO-TRACERLIGHT EA B  $             33.23 31.0%  $                22.93 N/A N/A
FTL-E/E-P011M FTL-E/E-P011M: CTO-TRACERLIGHT EA B  $             34.36 31.0%  $                23.71 N/A N/A
FTL-E/E-P013M FTL-E/E-P013M: CTO-TRACERLIGHT EA B  $             35.48 31.0%  $                24.48 N/A N/A
FTL-E/E-P016M FTL-E/E-P016M: CTO-TRACERLIGHT EA B  $             37.17 31.0%  $                25.65 N/A N/A
FTL-E/M-D001M FTL-E/M-D001M: CTO-TRACERLIGHT EA B  $             28.73 31.0%  $                19.82 N/A N/A
FTL-E/M-D002M FTL-E/M-D002M: CTO-TRACERLIGHT EA B  $             29.29 31.0%  $                20.21 N/A N/A
FTL-E/M-D003M FTL-E/M-D003M: CTO-TRACERLIGHT EA B  $             29.85 31.0%  $                20.60 N/A N/A
FTL-E/M-D004M FTL-E/M-D004M: CTO-TRACERLIGHT EA B  $             30.40 31.0%  $                20.98 N/A N/A
FTL-E/M-D005M FTL-E/M-D005M: CTO-TRACERLIGHT EA B  $             36.44 31.0%  $                25.14 N/A N/A
FTL-E/M-D006M FTL-E/M-D006M: CTO-TRACERLIGHT EA B  $             31.54 31.0%  $                21.76 N/A N/A
FTL-E/M-D007M FTL-E/M-D007M: CTO-TRACERLIGHT EA B  $             28.73 31.0%  $                19.82 N/A N/A
FTL-E/M-D008M FTL-E/M-D008M: CTO-TRACERLIGHT EA B  $             32.65 31.0%  $                22.53 N/A N/A
FTL-E/M-D009M FTL-E/M-D009M: CTO-TRACERLIGHT EA B  $             33.23 31.0%  $                22.93 N/A N/A
FTL-E/M-D010M FTL-E/M-D010M: CTO-TRACERLIGHT EA B  $             33.79 31.0%  $                23.32 N/A N/A
FTL-E/M-D013M FTL-E/M-D013M: CTO-TRACERLIGHT EA B  $             35.48 31.0%  $                24.48 N/A N/A
FTL-E/M-D017M FTL-E/M-D017M: CTO-TRACERLIGHT EA B  $             37.73 31.0%  $                26.03 N/A N/A
FTL-E/M-D020M FTL-E/M-D020M: CTO-TRACERLIGHT EA B  $             39.40 31.0%  $                27.19 N/A N/A
FTL-E/M-P001M FTL-E/M-P001M: SMPLX TRACER LIGHT FIB EA B  $             33.86 31.0%  $                23.36 N/A N/A
FTL-E/M-P002M FTL-E/M-P002M: SMPLX TRACER LIGHT FIB EA B  $             34.59 31.0%  $                23.87 N/A N/A
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FTL-E/M-P003M FTL-E/M-P003M: CTO-TRACERLIGHT EA B  $             29.85 31.0%  $                20.60 N/A N/A
FTL-E/M-P004M FTL-E/M-P004M: CTO-TRACERLIGHT EA B  $             30.40 31.0%  $                20.98 N/A N/A
FTL-E/M-P006M FTL-E/M-P006M: CTO-TRACERLIGHT EA B  $             31.54 31.0%  $                21.76 N/A N/A
FTL-E/M-P007M FTL-E/M-P007M: CTO-TRACERLIGHT EA B  $             32.09 31.0%  $                22.14 N/A N/A
FTL-E/M-P009M FTL-E/M-P009M: CTO-TRACERLIGHT EA B  $             33.23 31.0%  $                22.93 N/A N/A
FTL-E/M-P011M FTL-E/M-P011M: CTO-TRACERLIGHT EA B  $             41.11 31.0%  $                28.37 N/A N/A
FTL-EER003M FTL-EER003M: CTO-TRACERLIGHT EA B  $             59.73 31.0%  $                41.21 N/A N/A
FTL-EER005M FTL-EER005M: CTO-TRACERLIGHT EA B  $             61.98 31.0%  $                42.77 N/A N/A
FTL-EER006M FTL-EER006M: CTO-TRACERLIGHT EA B  $             63.09 31.0%  $                43.53 N/A N/A
FTL-EER007M FTL-EER007M: CTO-TRACERLIGHT EA B  $             64.23 31.0%  $                44.32 N/A N/A
FTL-EER008M FTL-EER008M: CTO-TRACERLIGHT EA B  $             65.34 31.0%  $                45.08 N/A N/A
FTL-EER010M FTL-EER010M: CTO-TRACERLIGHT EA B  $             67.59 31.0%  $                46.64 N/A N/A
FTL-EEZ001M FTL-EEZ001M: CTO-TRACERLIGHT EA B  $             57.48 31.0%  $                39.66 N/A N/A
FTL-EEZ002M FTL-EEZ002M: CTO-TRACERLIGHT EA B  $             58.59 31.0%  $                40.43 N/A N/A
FTL-EEZ003M FTL-EEZ003M: CTO-TRACERLIGHT EA B  $             70.27 31.0%  $                48.49 N/A N/A
FTL-EEZ004M FTL-EEZ004M: CTO-TRACERLIGHT EA B  $             60.84 31.0%  $                41.98 N/A N/A
FTL-EEZ005M FTL-EEZ005M: CTO-TRACERLIGHT EA B  $             61.98 31.0%  $                42.77 N/A N/A
FTL-EEZ006M FTL-EEZ006M: CTO-TRACERLIGHT EA B  $             63.09 31.0%  $                43.53 N/A N/A
FTL-EEZ007M FTL-EEZ007M: CTO-TRACERLIGHT EA B  $             64.23 31.0%  $                44.32 N/A N/A
FTL-EEZ008M FTL-EEZ008M: CTO-TRACERLIGHT EA B  $             65.34 31.0%  $                45.08 N/A N/A
FTL-EEZ010M FTL-EEZ010M: CTO-TRACERLIGHT EA B  $             67.59 31.0%  $                46.64 N/A N/A
FTL-EEZ012M FTL-EEZ012M: CTO-TRACERLIGHT EA B  $             82.19 31.0%  $                56.71 N/A N/A
FTL-EEZ013M FTL-EEZ013M: CTO-TRACERLIGHT EA B  $             70.98 31.0%  $                48.98 N/A N/A
FTL-EEZ015M FTL-EEZ015M: CTO-TRACERLIGHT EA B  $             73.23 31.0%  $                50.53 N/A N/A
FTL-EEZ016M FTL-EEZ016M: CTO-TRACERLIGHT EA B  $             74.34 31.0%  $                51.29 N/A N/A
FTL-EEZ020M FTL-EEZ020M: CTO-TRACERLIGHT EA B  $             78.84 31.0%  $                54.40 N/A N/A
FTL-M/M-D001M FTL-M/M-D001M: CTO-TRACERLIGHT EA B  $             28.71 31.0%  $                19.81 N/A N/A
FTL-M/M-D002M FTL-M/M-D002M: CTO-TRACERLIGHT EA B  $             29.27 31.0%  $                20.20 N/A N/A
FTL-M/M-D003M FTL-M/M-D003M: CTO-TRACERLIGHT EA B  $             29.85 31.0%  $                20.60 N/A N/A
FTL-M/M-D008M FTL-M/M-D008M: CTO-TRACERLIGHT EA B  $             32.65 31.0%  $                22.53 N/A N/A
FTL-M/M-D009M FTL-M/M-D009M: CTO-TRACERLIGHT EA B  $             33.21 31.0%  $                22.91 N/A N/A
FTL-M/M-P001M FTL-M/M-P001M: CTO-TRACERLIGHT EA B  $             28.71 31.0%  $                19.81 N/A N/A
FTL-M/M-P002M FTL-M/M-P002M: CTO-TRACERLIGHT EA B  $             29.27 31.0%  $                20.20 N/A N/A
FTL-M/M-P003M FTL-M/M-P003M: CTO-TRACERLIGHT EA B  $             29.85 31.0%  $                20.60 N/A N/A
FTL-M/M-P009M FTL-M/M-P009M: CTO-TRACERLIGHT EA B  $             33.21 31.0%  $                22.91 N/A N/A
FTL-MMR003M FTL-MMR003M: CTO-TRACERLIGHT EA B  $             59.67 31.0%  $                41.17 N/A N/A
FTL-MMR030M FTL-MMR030M: CTO-TRACERLIGHT EA B  $             90.05 31.0%  $                62.13 N/A N/A
FTL-MMZ003M FTL-MMZ003M: CTO-TRACERLIGHT EA B  $             70.23 31.0%  $                48.46 N/A N/A
FTL-MMZ007M FTL-MMZ007M: CTO-TRACERLIGHT EA B  $             64.17 31.0%  $                44.28 N/A N/A
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FTL-P/P-A001M FTL-P/P-A001M: CTO-TRACERLIGHT EA B  $             31.79 31.0%  $                21.94 N/A N/A
FTL-P/P-A003M FTL-P/P-A003M: CTO-TRACERLIGHT EA B  $             33.71 31.0%  $                23.26 N/A N/A
FTL-P/P-A004M FTL-P/P-A004M: CTO-TRACERLIGHT EA B  $             34.67 31.0%  $                23.92 N/A N/A
FTL-P/P-A005M FTL-P/P-A005M: CTO-TRACERLIGHT EA B  $             35.63 31.0%  $                24.58 N/A N/A
FTL-P/P-G001M FTL-P/P-G001M: CTO-TRACERLIGHT EA B  $             31.94 31.0%  $                22.04 N/A N/A
FTL-P/P-G002M FTL-P/P-G002M: CTO-TRACERLIGHT EA B  $             33.08 31.0%  $                22.83 N/A N/A
FTL-P/P-G003M FTL-P/P-G003M: CTO-TRACERLIGHT EA B  $             34.19 31.0%  $                23.59 N/A N/A
FTL-P/P-G004M FTL-P/P-G004M: CTO-TRACERLIGHT EA B  $             35.33 31.0%  $                24.38 N/A N/A
FTL-P/P-G005M FTL-P/P-G005M: CTO-TRACERLIGHT EA B  $             36.44 31.0%  $                25.14 N/A N/A
FTL-P/P-G007M FTL-P/P-G007M: CTO-TRACERLIGHT EA B  $             38.69 31.0%  $                26.70 N/A N/A
FTL-P/P-G008M FTL-P/P-G008M: CTO-TRACERLIGHT EA B  $             39.83 31.0%  $                27.48 N/A N/A
FTL-P/P-G009M FTL-P/P-G009M: CTO-TRACERLIGHT EA B  $             40.94 31.0%  $                28.25 N/A N/A
FTL-P/P-G011M FTL-P/P-G011M: CTO-TRACERLIGHT EA B  $             48.63 31.0%  $                33.55 N/A N/A
FTL-P/P-G019M FTL-P/P-G019M: CTO-TRACERLIGHT EA B  $             52.19 31.0%  $                36.01 N/A N/A
FTL-P/P-J001M FTL-P/P-J001M: CTO-TRACERLIGHT EA B  $             31.79 31.0%  $                21.94 N/A N/A
FTL-P/P-J002M FTL-P/P-J002M: CTO-TRACERLIGHT EA B  $             32.75 31.0%  $                22.60 N/A N/A
FTL-P/P-J003M FTL-P/P-J003M: CTO-TRACERLIGHT EA B  $             33.71 31.0%  $                23.26 N/A N/A
FTL-P/P-J003M-B FTL-P/P-J003M-B: CTO-TRACERLIGHT EA B  $             40.38 31.0%  $                27.86 N/A N/A
FTL-P/P-J004M FTL-P/P-J004M: CTO-TRACERLIGHT EA B  $             34.67 31.0%  $                23.92 N/A N/A
FTL-P/P-J005M FTL-P/P-J005M: CTO-TRACERLIGHT EA B  $             35.63 31.0%  $                24.58 N/A N/A
FTL-P/P-J006M FTL-P/P-J006M: CTO-TRACERLIGHT EA B  $             36.59 31.0%  $                25.25 N/A N/A
FTL-P/P-J007M FTL-P/P-J007M: CTO-TRACERLIGHT EA B  $             37.56 31.0%  $                25.92 N/A N/A
FTL-P/P-J008M FTL-P/P-J008M: CTO-TRACERLIGHT EA B  $             38.52 31.0%  $                26.58 N/A N/A
FTL-P/P-J009M FTL-P/P-J009M: CTO-TRACERLIGHT EA B  $             39.48 31.0%  $                27.24 N/A N/A
FTL-P/P-J010M FTL-P/P-J010M: CTO-TRACERLIGHT EA B  $             40.44 31.0%  $                27.90 N/A N/A
FTL-P/P-J011M FTL-P/P-J011M: CTO-TRACERLIGHT EA B  $             41.40 31.0%  $                28.57 N/A N/A
FTL-P/P-J012M FTL-P/P-J012M: CTO-TRACERLIGHT EA B  $             42.38 31.0%  $                29.24 N/A N/A
FTL-P/P-J013M FTL-P/P-J013M: CTO-TRACERLIGHT EA B  $             43.34 31.0%  $                29.90 N/A N/A
FTL-P/P-J014M FTL-P/P-J014M: CTO-TRACERLIGHT EA B  $             44.31 31.0%  $                30.57 N/A N/A
FTL-P/P-J015M FTL-P/P-J015M: CTO-TRACERLIGHT EA B  $             45.27 31.0%  $                31.24 N/A N/A
FTL-P/P-J018M FTL-P/P-J018M: CTO-TRACERLIGHT EA B  $             48.15 31.0%  $                33.22 N/A N/A
FTL-P/P-J020M FTL-P/P-J020M: CTO-TRACERLIGHT EA B  $             50.07 31.0%  $                34.55 N/A N/A
FTL-P/P-J025M FTL-P/P-J025M: CTO-TRACERLIGHT EA B  $             54.88 31.0%  $                37.87 N/A N/A
FTL-P/P-J029M FTL-P/P-J029M: CTO-TRACERLIGHT EA B  $             58.73 31.0%  $                40.52 N/A N/A
FTL-P/P-J030M FTL-P/P-J030M: CTO-TRACERLIGHT EA B  $             59.69 31.0%  $                41.19 N/A N/A
FTL-P/P-J035M FTL-P/P-J035M: CTO-TRACERLIGHT EA B  $             64.52 31.0%  $                44.52 N/A N/A
FTL-P/P-J043M FTL-P/P-J043M: CTO-TRACERLIGHT EA B  $             72.21 31.0%  $                49.82 N/A N/A
FTL-P/P-J050M FTL-P/P-J050M: CTO-TRACERLIGHT EA B  $             78.94 31.0%  $                54.47 N/A N/A
FTL-P/P-J2.5M FTL-P/P-J2.5M: CTO-TRACERLIGHT EA B  $             33.23 31.0%  $                22.93 N/A N/A
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FTL-P/P-L001M FTL-P/P-L001M: SIMPLEX LC-LC MM OM4 EA B  $             38.31 31.0%  $                26.43 N/A N/A
FTL-P/P-L001M-B FTL-P/P-L001M-B: CTO-TRACERLIGHT EA B  $             32.02 31.0%  $                22.09 N/A N/A
FTL-P/P-L002M FTL-P/P-L002M: SIMPLEX LC-LC MM OM4 EA B  $             33.23 31.0%  $                22.93 N/A N/A
FTL-P/P-L002M-B FTL-P/P-L002M-B: CTO-TRACERLIGHT EA B  $             38.21 31.0%  $                26.36 N/A N/A
FTL-PPE001M FTL-PPE001M: CTO-TRACERLIGHT EA B  $             63.67 31.0%  $                43.93 N/A N/A
FTL-PPE002M FTL-PPE002M: CTO-TRACERLIGHT EA B  $             65.69 31.0%  $                45.33 N/A N/A
FTL-PPE003M FTL-PPE003M: CTO-TRACERLIGHT EA B  $             67.73 31.0%  $                46.73 N/A N/A
FTL-PPE004M FTL-PPE004M: CTO-TRACERLIGHT EA B  $             69.75 31.0%  $                48.13 N/A N/A
FTL-PPE005M FTL-PPE005M: CTO-TRACERLIGHT EA B  $             71.77 31.0%  $                49.52 N/A N/A
FTL-PPE006M FTL-PPE006M: CTO-TRACERLIGHT EA B  $             73.80 31.0%  $                50.92 N/A N/A
FTL-PPE007M FTL-PPE007M: CTO-TRACERLIGHT EA B  $             75.82 31.0%  $                52.32 N/A N/A
FTL-PPE008M FTL-PPE008M: CTO-TRACERLIGHT EA B  $             77.84 31.0%  $                53.71 N/A N/A
FTL-PPE009M FTL-PPE009M: CTO-TRACERLIGHT EA B  $             79.88 31.0%  $                55.12 N/A N/A
FTL-PPE010M FTL-PPE010M: CTO-TRACERLIGHT EA B  $             81.90 31.0%  $                56.51 N/A N/A
FTL-PPE011M FTL-PPE011M: CTO-TRACERLIGHT EA B  $             83.92 31.0%  $                57.90 N/A N/A
FTL-PPE012M FTL-PPE012M: CTO-TRACERLIGHT EA B  $             85.94 31.0%  $                59.30 N/A N/A
FTL-PPE013M FTL-PPE013M: CTO-TRACERLIGHT EA B  $             87.98 31.0%  $                60.71 N/A N/A
FTL-PPE014M FTL-PPE014M: CTO-TRACERLIGHT EA B  $             90.00 31.0%  $                62.10 N/A N/A
FTL-PPE015M FTL-PPE015M: CTO-TRACERLIGHT EA B  $             92.02 31.0%  $                63.49 N/A N/A
FTL-PPE020M FTL-PPE020M: CTO-TRACERLIGHT EA B  $           102.15 31.0%  $                70.48 N/A N/A
FTL-PPE024M FTL-PPE024M: CTO-TRACERLIGHT EA B  $           110.25 31.0%  $                76.07 N/A N/A
FTL-PPE025M FTL-PPE025M: CTO-TRACERLIGHT EA B  $           172.72 31.0%  $              119.18 N/A N/A
FTL-PPE075M FTL-PPE075M: CTO-TRACERLIGHT EA B  $           213.51 31.0%  $              147.32 N/A N/A
FTL-PPE2.5M FTL-PPE2.5M: CTO-TRACERLIGHT EA B  $             66.71 31.0%  $                46.03 N/A N/A
FTL-PPE3.5M FTL-PPE3.5M: CTO-TRACERLIGHT EA B  $             68.73 31.0%  $                47.42 N/A N/A
FTL-PPE4.5M FTL-PPE4.5M: CTO-TRACERLIGHT EA B  $             70.77 31.0%  $                48.83 N/A N/A
FTL-PPH001M FTL-PPH001M: CTO-TRACERLIGHT EA B  $             64.02 31.0%  $                44.17 N/A N/A
FTL-PPH002M FTL-PPH002M: CTO-TRACERLIGHT EA B  $             66.40 31.0%  $                45.82 N/A N/A
FTL-PPH003M FTL-PPH003M: CTO-TRACERLIGHT EA B  $             68.77 31.0%  $                47.45 N/A N/A
FTL-PPH004M FTL-PPH004M: CTO-TRACERLIGHT EA B  $             71.15 31.0%  $                49.09 N/A N/A
FTL-PPH005M FTL-PPH005M: CTO-TRACERLIGHT EA B  $             73.52 31.0%  $                50.73 N/A N/A
FTL-PPH006M FTL-PPH006M: CTO-TRACERLIGHT EA B  $             75.90 31.0%  $                52.37 N/A N/A
FTL-PPH007M FTL-PPH007M: CTO-TRACERLIGHT EA B  $             78.27 31.0%  $                54.01 N/A N/A
FTL-PPH008M FTL-PPH008M: CTO-TRACERLIGHT EA B  $             80.65 31.0%  $                55.65 N/A N/A
FTL-PPH009M FTL-PPH009M: CTO-TRACERLIGHT EA B  $             83.02 31.0%  $                57.28 N/A N/A
FTL-PPH010M FTL-PPH010M: CTO-TRACERLIGHT EA B  $             85.40 31.0%  $                58.93 N/A N/A
FTL-PPH012M FTL-PPH012M: CTO-TRACERLIGHT EA B  $             90.15 31.0%  $                62.20 N/A N/A
FTL-PPH015F FTL-PPH015F: CTO-TRACERLIGHT EA B  $             72.52 31.0%  $                50.04 N/A N/A
FTL-PPH015M FTL-PPH015M: CTO-TRACERLIGHT EA B  $             97.27 31.0%  $                67.12 N/A N/A
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FTL-PPH018M FTL-PPH018M: CTO-TRACERLIGHT EA B  $           104.40 31.0%  $                72.04 N/A N/A
FTL-PPH020M FTL-PPH020M: CTO-TRACERLIGHT EA B  $           109.15 31.0%  $                75.31 N/A N/A
FTL-PPH025M FTL-PPH025M: CTO-TRACERLIGHT EA B  $           121.01 31.0%  $                83.50 N/A N/A
FTL-PPH030M FTL-PPH030M: CTO-TRACERLIGHT EA B  $           132.90 31.0%  $                91.70 N/A N/A
FTL-PPH050M FTL-PPH050M: CTO-TRACERLIGHT EA B  $           180.40 31.0%  $              124.48 N/A N/A
FTL-PPK0.5M FTL-PPK0.5M: MM DZ TRACER LC-LC EA B  $             50.94 31.0%  $                35.15 N/A N/A
FTL-PPK001M FTL-PPK001M: CTO-TRACERLIGHT EA B  $             63.67 31.0%  $                43.93 N/A N/A
FTL-PPK002M FTL-PPK002M: CTO-TRACERLIGHT EA B  $             65.69 31.0%  $                45.33 N/A N/A
FTL-PPK003M FTL-PPK003M: CTO-TRACERLIGHT EA B  $             67.73 31.0%  $                46.73 N/A N/A
FTL-PPK004M FTL-PPK004M: CTO-TRACERLIGHT EA B  $             69.75 31.0%  $                48.13 N/A N/A
FTL-PPK005M FTL-PPK005M: CTO-TRACERLIGHT EA B  $             71.77 31.0%  $                49.52 N/A N/A
FTL-PPK006M FTL-PPK006M: CTO-TRACERLIGHT EA B  $             73.80 31.0%  $                50.92 N/A N/A
FTL-PPK007M FTL-PPK007M: CTO-TRACERLIGHT EA B  $             75.82 31.0%  $                52.32 N/A N/A
FTL-PPK008M FTL-PPK008M: CTO-TRACERLIGHT EA B  $             77.84 31.0%  $                53.71 N/A N/A
FTL-PPK009M FTL-PPK009M: CTO-TRACERLIGHT EA B  $             79.88 31.0%  $                55.12 N/A N/A
FTL-PPK010M FTL-PPK010M: CTO-TRACERLIGHT EA B  $             81.90 31.0%  $                56.51 N/A N/A
FTL-PPK011M FTL-PPK011M: CTO-TRACERLIGHT EA B  $             83.92 31.0%  $                57.90 N/A N/A
FTL-PPK012M FTL-PPK012M: CTO-TRACERLIGHT EA B  $             85.94 31.0%  $                59.30 N/A N/A
FTL-PPK013M FTL-PPK013M: CTO-TRACERLIGHT EA B  $             87.98 31.0%  $                60.71 N/A N/A
FTL-PPK014M FTL-PPK014M: CTO-TRACERLIGHT EA B  $             90.00 31.0%  $                62.10 N/A N/A
FTL-PPK015M FTL-PPK015M: CTO-TRACERLIGHT EA B  $             92.02 31.0%  $                63.49 N/A N/A
FTL-PPK016M FTL-PPK016M: CTO-TRACERLIGHT EA B  $             94.05 31.0%  $                64.89 N/A N/A
FTL-PPK017M FTL-PPK017M: CTO-TRACERLIGHT EA B  $             96.07 31.0%  $                66.29 N/A N/A
FTL-PPK018M FTL-PPK018M: CTO-TRACERLIGHT EA B  $             98.09 31.0%  $                67.68 N/A N/A
FTL-PPK019M FTL-PPK019M: CTO-TRACERLIGHT EA B  $           100.13 31.0%  $                69.09 N/A N/A
FTL-PPK020M FTL-PPK020M: CTO-TRACERLIGHT EA B  $           102.15 31.0%  $                70.48 N/A N/A
FTL-PPK021M FTL-PPK021M: CTO-TRACERLIGHT EA B  $           104.17 31.0%  $                71.88 N/A N/A
FTL-PPK022F FTL-PPK022F: CTO-TRACERLIGHT EA B  $             75.23 31.0%  $                51.91 N/A N/A
FTL-PPK022M FTL-PPK022M: CTO-TRACERLIGHT EA B  $           106.19 31.0%  $                73.27 N/A N/A
FTL-PPK023M FTL-PPK023M: CTO-TRACERLIGHT EA B  $           108.23 31.0%  $                74.68 N/A N/A
FTL-PPK024M FTL-PPK024M: CTO-TRACERLIGHT EA B  $           110.25 31.0%  $                76.07 N/A N/A
FTL-PPK025M FTL-PPK025M: CTO-TRACERLIGHT EA B  $           112.26 31.0%  $                77.46 N/A N/A
FTL-PPK026M FTL-PPK026M: CTO-TRACERLIGHT EA B  $           114.30 31.0%  $                78.87 N/A N/A
FTL-PPK027M FTL-PPK027M: CTO-TRACERLIGHT EA B  $           116.32 31.0%  $                80.26 N/A N/A
FTL-PPK028M FTL-PPK028M: CTO-TRACERLIGHT EA B  $           118.34 31.0%  $                81.65 N/A N/A
FTL-PPK029M FTL-PPK029M: CTO-TRACERLIGHT EA B  $           120.38 31.0%  $                83.06 N/A N/A
FTL-PPK030M FTL-PPK030M: CTO-TRACERLIGHT EA B  $           122.40 31.0%  $                84.46 N/A N/A
FTL-PPK031M FTL-PPK031M: CTO-TRACERLIGHT EA B  $           153.88 31.0%  $              106.18 N/A N/A
FTL-PPK035M FTL-PPK035M: CTO-TRACERLIGHT EA B  $           132.51 31.0%  $                91.43 N/A N/A
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FTL-PPK036M FTL-PPK036M: CTO-TRACERLIGHT EA B  $           134.55 31.0%  $                92.84 N/A N/A
FTL-PPK037M FTL-PPK037M: CTO-TRACERLIGHT EA B  $           136.57 31.0%  $                94.23 N/A N/A
FTL-PPK040M FTL-PPK040M: CTO-TRACERLIGHT EA B  $           142.65 31.0%  $                98.43 N/A N/A
FTL-PPK044F FTL-PPK044F: CTO-TRACERLIGHT EA B  $             88.80 31.0%  $                61.27 N/A N/A
FTL-PPK045M FTL-PPK045M: CTO-TRACERLIGHT EA B  $           152.76 31.0%  $              105.40 N/A N/A
FTL-PPK047F FTL-PPK047F: CTO-TRACERLIGHT EA B  $             90.65 31.0%  $                62.55 N/A N/A
FTL-PPK050F FTL-PPK050F: CTO-TRACERLIGHT EA B  $             92.52 31.0%  $                63.84 N/A N/A
FTL-PPK060M FTL-PPK060M: CTO-TRACERLIGHT EA B  $           183.15 31.0%  $              126.37 N/A N/A
FTL-PPK065F FTL-PPK065F: CTO-TRACERLIGHT EA B  $           101.77 31.0%  $                70.22 N/A N/A
FTL-PPK065M FTL-PPK065M: CTO-TRACERLIGHT EA B  $           243.12 31.0%  $              167.75 N/A N/A
FTL-PPK1.5M FTL-PPK1.5M: CTO-TRACERLIGHT EA B  $             64.69 31.0%  $                44.64 N/A N/A
FTL-PPK2.5M FTL-PPK2.5M: CTO-TRACERLIGHT EA B  $             66.71 31.0%  $                46.03 N/A N/A
FTL-PPK4.5M FTL-PPK4.5M: CTO-TRACERLIGHT EA B  $             70.77 31.0%  $                48.83 N/A N/A
FTL-PPM001M FTL-PPM001M: CTO-TRACERLIGHT EA B  $             65.59 31.0%  $                45.26 N/A N/A
FTL-PPM002M FTL-PPM002M: TL LC/LC OM4 DZ 2M EA B  $             80.38 31.0%  $                55.46 N/A N/A
FTL-PPM003M FTL-PPM003M: TL LC/LC OM4 DZ 3M EA B  $             84.34 31.0%  $                58.19 N/A N/A
FTL-PPM004M FTL-PPM004M: CTO-TRACERLIGHT EA B  $             77.40 31.0%  $                53.41 N/A N/A
FTL-PPM005M FTL-PPM005M: CTO-TRACERLIGHT EA B  $             81.34 31.0%  $                56.12 N/A N/A
FTL-PPM006M FTL-PPM006M: CTO-TRACERLIGHT EA B  $             96.13 31.0%  $                66.33 N/A N/A
FTL-PPM007M FTL-PPM007M: CTO-TRACERLIGHT EA B  $           100.05 31.0%  $                69.03 N/A N/A
FTL-PPM008M FTL-PPM008M: CTO-TRACERLIGHT EA B  $           104.00 31.0%  $                71.76 N/A N/A
FTL-PPM009M FTL-PPM009M: CTO-TRACERLIGHT EA B  $           107.94 31.0%  $                74.48 N/A N/A
FTL-PPM011M FTL-PPM011M: CTO-TRACERLIGHT EA B  $           104.96 31.0%  $                72.42 N/A N/A
FTL-PPM012M FTL-PPM012M: CTO-TRACERLIGHT EA B  $           108.90 31.0%  $                75.14 N/A N/A
FTL-PPM014M FTL-PPM014M: CTO-TRACERLIGHT EA B  $           116.76 31.0%  $                80.56 N/A N/A
FTL-PPM015M FTL-PPM015M: CTO-TRACERLIGHT EA B  $           120.71 31.0%  $                83.29 N/A N/A
FTL-PPM016M FTL-PPM016M: CTO-TRACERLIGHT EA B  $           124.65 31.0%  $                86.01 N/A N/A
FTL-PPM018M FTL-PPM018M: CTO-TRACERLIGHT EA B  $           132.51 31.0%  $                91.43 N/A N/A
FTL-PPM019M FTL-PPM019M: CTO-TRACERLIGHT EA B  $           136.46 31.0%  $                94.16 N/A N/A
FTL-PPM020M FTL-PPM020M: CTO-TRACERLIGHT EA B  $           140.40 31.0%  $                96.88 N/A N/A
FTL-PPM021M FTL-PPM021M: CTO-TRACERLIGHT EA B  $           144.34 31.0%  $                99.59 N/A N/A
FTL-PPM023M FTL-PPM023M: CTO-TRACERLIGHT EA B  $           152.21 31.0%  $              105.02 N/A N/A
FTL-PPM024M FTL-PPM024M: CTO-TRACERLIGHT EA B  $           156.15 31.0%  $              107.74 N/A N/A
FTL-PPM026M FTL-PPM026M: CTO-TRACERLIGHT EA B  $           164.01 31.0%  $              113.17 N/A N/A
FTL-PPM027M FTL-PPM027M: CTO-TRACERLIGHT EA B  $           178.80 31.0%  $              123.37 N/A N/A
FTL-PPM030M FTL-PPM030M: CTO-TRACERLIGHT EA B  $           234.59 31.0%  $              161.87 N/A N/A
FTL-PPM035M FTL-PPM035M: CTO-TRACERLIGHT EA B  $           199.45 31.0%  $              137.62 N/A N/A
FTL-PPM037M FTL-PPM037M: CTO-TRACERLIGHT EA B  $           207.34 31.0%  $              143.06 N/A N/A
FTL-PPM057M FTL-PPM057M: CTO-TRACERLIGHT EA B  $           286.08 31.0%  $              197.40 N/A N/A
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FTL-PPM4.5M FTL-PPM4.5M: TL LC/LC OM4 DZ 4.5M EA B  $             90.23 31.0%  $                62.26 N/A N/A
FTL-PS FTL-PS: TRACERLIGHT POWER SOURCE EA B  $             61.25 31.0%  $                42.26 N/A N/A
FTL-TGLC FTL-TGLC: TONE GENERATOR LAUNCH CABLE EA B  $             61.25 31.0%  $                42.26 N/A N/A
FTRM-AF-A-12-1-P06G FTRM-AF-A-12-1-P06G-S EA B  $           371.33 31.0%  $              256.22 N/A N/A
FTRM-AF-A-12-1-P08G FTRM-AF-A-12-1-P08G-S EA B  $           419.10 31.0%  $              289.18 N/A N/A
FTRM-AF-A-12-1-P12G FTRM-AF-A-12-1-P12G-S EA B  $           514.63 31.0%  $              355.09 N/A N/A
FTX-7029 1 001-00 FTX-7029 1 001-00: CWO 2FIBER BASIC/9010 EA B  $             15.35 31.0%  $                10.59 N/A N/A
FTX-7029 1 271-01 COWO-S201 EA B  $             21.25 31.0%  $                14.66 N/A N/A
FVM-19X175 FVM-19X175: CHAS ODSX 2POS RA 1.75X19 PW EA B  $           249.37 31.0%  $              172.07 N/A N/A
FVM-19X175-DRKT FVM-19X175-DRKT: COVER DOOR KIT FOR FVM- EA B  $             48.08 31.0%  $                33.18 N/A N/A
FVM-19X175-L FVM-19X175-L: CUSTOM 1.75 VAM CHASSIS EA B  $           329.99 31.0%  $              227.69 N/A N/A
FVM-19X175W FVM-19X175W: WVAM CHAS 1RU/1 POS 1.75 PW EA B  $           249.37 31.0%  $              172.07 N/A N/A
FVM-19X350 FVM-19X350: CHAS VAM 4POS 3.5X19OR23 PW EA B  $           290.05 31.0%  $              200.13 N/A N/A
FVM-19X350W-M6 FVM-19X350W-M6: CHASSIS, WIDEVAM 2 EMPTY EA B  $           290.05 31.0%  $              200.13 N/A N/A
FVM-19X400 FVM-19X400: CHASS VAM 6 POS PUTTY 4.0X19 EA B  $           346.49 31.0%  $              239.08 N/A N/A
FVM-19X400-B FVM-19X400-B: CHASS VAM 6 POS BLK 4.0X19 EA B  $           415.23 31.0%  $              286.51 N/A N/A
FVM-19X700 FVM-19X700: PNL VAM EMPTY 7X19 PW EA B  $           431.23 31.0%  $              297.55 N/A N/A
FVM-19X700-B FVM-19X700-B: PNL VAM EMPTY 7X19 PW EA B  $           506.23 31.0%  $              349.30 N/A N/A
FVM-19X700W FVM-19X700W: CHASSIS, 7  WIDEVAM EA B  $           452.79 31.0%  $              312.43 N/A N/A
FVM-19X700W-M6 FVM-19X700W-M6: CHASSIS, WIDE VAM 6/EMT EA B  $           518.42 31.0%  $              357.71 N/A N/A
FVM-19X700X11 FVM-19X700X11: PNL VAM EMT 7X19X11 LGX C EA B  $           518.42 31.0%  $              357.71 N/A N/A
FVM-19X719 FVM-19X719: PNL VAM 12/EMPTY 7X19X11  W EA B  $           543.11 31.0%  $              374.75 N/A N/A
FVM-19X719X11 FVM-19X719X11: PNL VAM EMT 7X19X11 LGC C EA B  $           543.11 31.0%  $              374.75 N/A N/A
FVM-23X400 FVM-23X400: PNL VAM EMPTY 4X23 RMTG PW EA B  $           346.49 31.0%  $              239.08 N/A N/A
FVM-23X700 FVM-23X700: 7X23 VAM CHASSIS W2&W4 EA B  $           474.37 31.0%  $              327.32 N/A N/A
FVM-LGX19X175-W FVM-LGX19X175-W: CHAS VAM 2POS 1.75X19 EA B  $           261.24 31.0%  $              180.26 N/A N/A
FVM-LGX19X350-W FVM-LGX19X350-W: CHAS VAM 4POS 3.5X19 EA B  $           346.49 31.0%  $              239.08 N/A N/A
FVM-OCM19X175-W FVM-OCM19X175-W: MODULE 6 OCMF 1.75\\ EA B  $           261.24 31.0%  $              180.26 N/A N/A
FVM-VLM19X700-B FVM-VLM19X700-B: CHASSIS, LGX VAM BLACK EA B  $           543.11 31.0%  $              374.75 N/A N/A
FVM-VLM19X700-FCM FVM-VLM19X700-FCM: CHASSIS LGX VAM EA B  $           446.23 31.0%  $              307.90 N/A N/A
FVM-VLM19X700-W FVM-VLM19X700-W: CHASSIS, LGX VAM EA B  $           452.79 31.0%  $              312.43 N/A N/A
FVM-VLM19X700-W-VZ FVM-VLM19X700-W-VZ: LSX EMPTY CHASSIS 7 EA B  $           543.11 31.0%  $              374.75 N/A N/A
FVM-VLM19X900-W FVM-VLM19X900-W: 144POS CHASSIS, LGX VAM EA B  $           452.79 31.0%  $              312.43 N/A N/A
FVM-VLM19X900-W-VZ FVM-VLM19X900-W-VZ: LSX VAM 9  W/REAR TR EA B  $           543.11 31.0%  $              374.75 N/A N/A
FVM-VLM919X350-W FVM-VLM919X350-W: VAM CHASSIS, 4 HOR VLM EA B  $           346.49 31.0%  $              239.08 N/A N/A
FW162 FW162: WASHER FLT W11-02 .218/.500 EA B  $               0.38 31.0%  $                  0.26 N/A N/A
FW167 FW167:W11-06  .572ID, 1.395OD EA B  $               1.30 31.0%  $                  0.90 N/A N/A
FWB-HMFC-12 FWB-HMFC-12: FDT WITH HMFOC, 12 FIBERS EA B  $        1,703.39 31.0%  $           1,175.34 N/A N/A
FWB-HMFC-24 FWB-HMFC-24: FDT WITH HMFOC, 24 FIBERS EA B  $        2,979.96 31.0%  $           2,056.17 N/A N/A
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FWP-00000HUII Host Unit, Serf II, HST SYS II, PS, FAN EA B  $      15,022.48 31.0%  $         10,365.51 N/A N/A
FWP-4210000MOD PRISM, 800 iDEN, 6.5Q Module, Non-Diversity, 

Classic EA B  $        8,480.43 31.0%  $           5,851.50 N/A N/A

FWP-8416000MOD PRISM, PCS, 20W MODULE, NON-DIVERSITY, SGL 
SD EA B  $      14,537.88 31.0%  $         10,031.14 N/A N/A

FWP-841S000MOD PRISM, PCS, 20W MODULE, NON-DIVERSITY, DL 
SD EA B  $      14,901.33 31.0%  $         10,281.92 N/A N/A

FWP-8426000MOD PRISM, 20W PCS MODULE, DIVERSITY, SGL SD EA B  $      16,476.26 31.0%  $         11,368.62 N/A N/A

FWP-A416000MOD PRISM, AWS , 20W MODULE, NON-DIVERSITY 
SGL SD EA B  $      16,355.12 31.0%  $         11,285.03 N/A N/A

FWP-A41S000MOD PRISM, AWS , 20W MODULE, NON-DIVERSITY DL 
SD EA B  $      16,718.56 31.0%  $         11,535.81 N/A N/A

FWP-A426000MOD PRISM, 20W AWS MODULE, DIVERSITY, SGL SD EA B  $      18,293.50 31.0%  $         12,622.52 N/A N/A

FWP-B410000MOD PRISM, 850 WIDEBAND CELL, 20W MODULE, 
NON-DIVERSITY, CLASSIC EA B  $      14,537.88 31.0%  $         10,031.14 N/A N/A

FWP-B420000MOD PRISM, 850 WIDEBAND CELL, 20W MODULE, 
DIVERSITY CLASSIC EA B  $      16,476.26 31.0%  $         11,368.62 N/A N/A

FWP-B810100MOD PRISM, CELL, 40W MODULE, NON-DIVERSITY, 
SGL SD, SINGLE POSITION EA B  $      20,837.63 31.0%  $         14,377.96 N/A N/A

FWP-D210000MOD PRISM, 800/900 EiDEN, 6.5W MODULE, NON- 
DIVERSITY, CLASSIC EA B  $      12,720.65 31.0%  $           8,777.25 N/A N/A

FWP-L4MT000MOD PRISM, DUAL 20W 700 LOWER ABC MODULE, 
MIMO EA B  $      23,624.06 31.0%  $         16,300.60 N/A N/A

FWP-OADM1471MOD-00 FWP-OADM1471MOD-00: OSP 1471NM CWDM EA B  $        2,416.48 31.0%  $           1,667.37 N/A N/A
FWP-OADM1491MOD-00 FWP-OADM1491MOD-00: OSP 1491NM CWDM EA B  $        2,416.48 31.0%  $           1,667.37 N/A N/A
FWP-OADM1511MOD-00 FWP-OADM1511MOD-00: OSP 1511 CWDM EA B  $        2,416.48 31.0%  $           1,667.37 N/A N/A
FWP-OADM1531MOD-00 FWP-OADM1531MOD-00: OSP 1531 CWDM EA B  $        2,416.48 31.0%  $           1,667.37 N/A N/A
FWP-OADM1551MOD-00 FWP-OADM1551MOD-00: OSP 1551 CWDM EA B  $        2,416.48 31.0%  $           1,667.37 N/A N/A
FWP-OADM1571MOD-00 FWP-OADM1571MOD-00: OSP 1571 CWDM EA B  $        2,416.48 31.0%  $           1,667.37 N/A N/A
FWP-OADM1591MOD-00 FWP-OADM1591MOD-00: OSP 1591 CWDM EA B  $        2,416.48 31.0%  $           1,667.37 N/A N/A
FWP-OADM1611MOD-00 FWP-OADM1611MOD-00: OSP 1611 CWDM EA B  $        2,416.48 31.0%  $           1,667.37 N/A N/A
FWP-SMIR1310XVR Host and Remote Unit, 13dB OPTICS, 1310nm, 

Standard EA B  $           230.76 31.0%  $              159.22 N/A N/A

FWP-U816000MOD PRISM, 40W 700 Upper C MODULE, NON- 
DIVERSITY, SGL SD EA B  $      20,837.63 31.0%  $         14,377.96 N/A N/A

FWU-20000HUDART PRISM, 850 Cell Host Dart EA B  $        1,938.38 31.0%  $           1,337.48 N/A N/A
FWU-27A7AAG1ABK00 FWU-27A7AAG1ABK00: FLEXWAVE WDM MOD EA B  $           756.22 31.0%  $              521.79 N/A N/A
FWU-40000HUDART PRISM, 800 iDEN Host Dart EA B  $        1,938.38 31.0%  $           1,337.48 N/A N/A
FWU-50000HUDART PRISM, 900 iDEN Host Dart EA B  $        1,938.38 31.0%  $           1,337.48 N/A N/A
FWU-86000HUDART PRISM, 1900 PCS Host Dart, SGL SD EA B  $        1,938.38 31.0%  $           1,337.48 N/A N/A
FWU-8S000HUDART PRISM, 1900 PCS Host Dart, DL SD EA B  $        1,938.38 31.0%  $           1,337.48 N/A N/A
FWU-A6000HUDART PRISM, 2100 AWS Host Dart, SGL SD EA B  $        1,938.38 31.0%  $           1,337.48 N/A N/A
FWU-AS000HUDART PRISM, 2100 AWS Host Dart, DL SD EA B  $        1,938.38 31.0%  $           1,337.48 N/A N/A
FWU-BLANK FWU-BLANK: BLANK FLEXWAVE URH EA B  $             10.50 31.0%  $                  7.25 N/A N/A
FWU-CHASSIS-8 FWU-CHASSIS-8: FLEXWAVE URH WDM CHASS EA B  $           413.43 31.0%  $              285.27 N/A N/A
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FWU-L6000HUDART PRISM, 700 LTE Lower ABC Dart, SGL SD EA B  $        1,938.38 31.0%  $           1,337.48 N/A N/A
FWU-SMHU1550XVR Host Unit, 26dB OPTICS, 1550nm, Standard EA B  $           769.20 31.0%  $              530.75 N/A N/A
FWU-SMRU1310XVR Remote Unit, 26dB OPTICs, 1310nm, Standard EA B  $           769.20 31.0%  $              530.75 N/A N/A
FWU-U6000HUDART PRISM, 700 LTE Upper C Dart, SGL SD EA B  $        1,938.38 31.0%  $           1,337.48 N/A N/A
FX3-KA1728JLEFFFF00 FX3-KA1728JLEFFFF00: 1728 X-CONN,300FT EA B  $      86,535.00 31.0%  $         59,709.15 N/A N/A
FX3-KA1728NLBFFFF00 FX3-KA1728NLBFFFF00: 1728 X-CONN,100FT EA B  $      86,535.00 31.0%  $         59,709.15 N/A N/A
G1 G1: P/C LF-LF NICKEL GREEN 1 EA B  $             34.17 31.0%  $                23.58 N/A N/A
G10V-STM G10V-STM: P/C HD ST MID-MID GREEN 10 EA B  $             48.90 31.0%  $                33.74 N/A N/A
G10V-STS G10V-STS: P/C HD ST STD-STD GREEN 10 EA B  $             49.77 31.0%  $                34.34 N/A N/A
G12V-STM G12V-STM: P/C HD ST MID-MID GREEN 12 EA B  $             53.57 31.0%  $                36.96 N/A N/A
G15V-STM G15V-STM: P/C HD ST MID-MID GREEN 15 EA B  $             57.48 31.0%  $                39.66 N/A N/A
G1B G1B: P/C BAN-BAN NICKEL GREEN 1 EA B  $             26.31 31.0%  $                18.15 N/A N/A
G1V-STM G1V-STM: P/C HD ST MID-MID GREEN 1 EA B  $             26.31 31.0%  $                18.15 N/A N/A
G1V-STM-B G1V-STM-B: P/C HD ST MID-BNC GREEN 1 EA B  $             25.61 31.0%  $                17.67 N/A N/A
G1VX G1VX: P/C HD VX STD-STD GREEN 1 EA B  $             24.92 31.0%  $                17.19 N/A N/A
G2 G2: P/C LF-LF NICKEL GREEN 2 EA B  $             35.92 31.0%  $                24.78 N/A N/A
G22B G22B: P/C DUAL BAN-BAN GREEN 2 EA B  $             55.82 31.0%  $                38.52 N/A N/A
G2B G2B: P/C BAN-BAN NICKEL GREEN 2 EA B  $             27.85 31.0%  $                19.22 N/A N/A
G2V-STM G2V-STM: P/C HD ST MID-MID GREEN 2 EA B  $             27.85 31.0%  $                19.22 N/A N/A
G2V-STM-B G2V-STM-B: P/C HD ST MID-BNC GREEN 2 EA B  $             27.15 31.0%  $                18.73 N/A N/A
G2V-STS G2V-STS: P/C HD ST STD-STD GREEN 2 EA B  $             27.85 31.0%  $                19.22 N/A N/A
G2VX G2VX: P/C HD VX STD-STD GREEN 2 EA B  $             26.46 31.0%  $                18.26 N/A N/A
G2VX-B G2VX-B: P/C HD VX STD-BNC GREEN 2 EA B  $             25.61 31.0%  $                17.67 N/A N/A
G2VXM-LCP-LCP G2VXM-LCP-LCP: P/C HD LCP-LCP GREEN 2 EA B  $             30.06 31.0%  $                20.74 N/A N/A
G3 G3: P/C LF-LF NICKEL GREEN 3 EA B  $             37.65 31.0%  $                25.98 N/A N/A
G32 G32: P/C DUAL LF-LF NICKEL GREEN 3 EA B  $             66.98 31.0%  $                46.22 N/A N/A
G3B G3B: P/C BAN-BAN NICKEL GREEN 3 EA B  $             29.38 31.0%  $                20.27 N/A N/A
G3V-STM G3V-STM: P/C HD ST MID-MID GREEN 3 EA B  $             29.38 31.0%  $                20.27 N/A N/A
G3V-STM-B G3V-STM-B: P/C HD ST MID-BNC GREEN 3 EA B  $             28.69 31.0%  $                19.80 N/A N/A
G3V-STS G3V-STS: P/C HD ST STD-STD GREEN 3 EA B  $             29.38 31.0%  $                20.27 N/A N/A
G3VX G3VX: P/C HD VX STD-STD GREEN 3 EA B  $             28.00 31.0%  $                19.32 N/A N/A
G3VXM-LCP-LCP G3VXM-LCP-LCP: P/C HD LCP-LCP GREEN 3 EA B  $             31.65 31.0%  $                21.84 N/A N/A
G4 G4: P/C LF-LF NICKEL GREEN 4 EA B  $             39.40 31.0%  $                27.19 N/A N/A
G42B G42B: P/C DUAL BAN-BAN NICKEL GREEN 4 EA B  $             58.90 31.0%  $                40.64 N/A N/A
G4B G4B: P/C BAN-BAN NICKEL GREEN 4 EA B  $             30.92 31.0%  $                21.33 N/A N/A
G4V-STM G4V-STM: P/C HD ST MID-MID GREEN 4 EA B  $             30.92 31.0%  $                21.33 N/A N/A
G4V-STS G4V-STS: P/C HD ST STD-STD GREEN 4 EA B  $             30.92 31.0%  $                21.33 N/A N/A
G4VX G4VX: P/C HD VX STD-STD GREEN 4 EA B  $             30.21 31.0%  $                20.84 N/A N/A
G4VXM-LCP-LCP G4VXM-LCP-LCP: P/C HD LCP-LCP GREEN 4 EA B  $             33.23 31.0%  $                22.93 N/A N/A
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G50V-STM G50V-STM: P/C HD ST MID-MID GREEN 50 EA B  $           120.15 31.0%  $                82.90 N/A N/A
G5B G5B: P/C BAN-BAN NICKEL GREEN 5 EA B  $             42.17 31.0%  $                29.10 N/A N/A
G6 G6: P/C LF-LF NICKEL GREEN 6 EA B  $             42.86 31.0%  $                29.57 N/A N/A
G62B G62B: P/C DUAL BAN-BAN NICKEL GREEN 6 EA B  $             61.96 31.0%  $                42.75 N/A N/A
G6B G6B: P/C BAN-BAN NICKEL GREEN 6 EA B  $             33.98 31.0%  $                23.45 N/A N/A
G6V-STM G6V-STM: P/C HD ST MID-MID GREEN 6 EA B  $             33.98 31.0%  $                23.45 N/A N/A
G6V-STM-B G6V-STM-B: P/C HD ST MID-BNC GREEN 6 EA B  $             33.27 31.0%  $                22.96 N/A N/A
G6V-STS G6V-STS: P/C HD ST STD-STD GREEN 6 EA B  $             33.98 31.0%  $                23.45 N/A N/A
G6V-STS-B G6V-STS-B: P/C HD ST STD-BNC GREEN 6 EA B  $             33.27 31.0%  $                22.96 N/A N/A
G6VX G6VX: P/C HD VX STD-STD GREEN 6 EA B  $             32.59 31.0%  $                22.49 N/A N/A
G6VX-B G6VX-B: P/C HD VX STD-BNC GREEN 6 EA B  $             31.75 31.0%  $                21.91 N/A N/A
G8V-STM G8V-STM: P/C HD ST MID-MID GREEN 8 EA B  $             45.98 31.0%  $                31.73 N/A N/A
GAK GAK: GROUNDING KIT EA B  $           121.15 31.0%  $                83.59 N/A N/A
GAK-FEC001 GAK-FEC001: KIT GND FEC (UNITUBE)/AT&T G EA B  $           128.51 31.0%  $                88.67 N/A N/A
GBA-19 GBA-19: GBA-19: GROUND BAR KIT, 19  RACK EA B  $             80.23 31.0%  $                55.36 N/A N/A
GBA-23 GBA-23: GBA-23: GROUND BAR KIT, 23  RACK EA B  $             80.23 31.0%  $                55.36 N/A N/A
GBP-1723 GBP-1723: PNL BLNK 1.75 X23  GRA.104FCRS EA B  $             25.88 31.0%  $                17.86 N/A N/A
GBP-7023 GBP-7023: PNL BLNK 7 X23  GRA   .104FCRS EA B  $             25.88 31.0%  $                17.86 N/A N/A
GELSNAP-B-14/5-130-INT GELSNAP-B-14/5-130-INT EA B  $             43.42 31.0%  $                29.96 N/A N/A
GELSNAP-C-18/5-180-INT GELSNAP-C-18/5-180-INT EA B  $             47.17 31.0%  $                32.55 N/A N/A
GEN - FTC-KW001 GEN - FTC-KW001: TISSUE FTC 8.5X4.5 EA B  $               5.63 31.0%  $                  3.88 N/A N/A
GH3571-000 DTM-I/O-025-6-XX-XX-RVA EA B  $             49.61 31.0%  $                34.23 N/A N/A
GLJK-1XMAG45-7G05ETG/OY GLJK-1XMAG45-7G05ETG/OY EA B  $               7.23 31.0%  $                  4.99 N/A N/A
GLJK-42ACOVER-FM-X-A-X-A GLJK-42ACOVER-FM-X-A-X-A EA B  $               1.80 31.0%  $                  1.24 N/A N/A
GLJK-42ACOVER-FM-X-B-X-A GLJK-42ACOVER-FM-X-B-X-A EA B  $               1.80 31.0%  $                  1.24 N/A N/A
GLJK-42ACOVER-FM-X-I-X-A GLJK-42ACOVER-FM-X-I-X-A EA B  $               1.80 31.0%  $                  1.24 N/A N/A
GLJK-652MOD2-B-40-BS-X-A GLJK-652MOD2-B-40-BS-X-A EA B  $               1.18 31.0%  $                  0.81 N/A N/A
GLJK-652MOD2-B-40-BS-X-B GLJK-652MOD2-B-40-BS-X-B EA B  $               1.18 31.0%  $                  0.81 N/A N/A
GLJK-652MOD2-B-40-OS-X-A GLJK-652MOD2-B-40-OS-X-A EA B  $               1.18 31.0%  $                  0.81 N/A N/A
GLJK-652MOD2-B-40-OS-X-B GLJK-652MOD2-B-40-OS-X-B EA B  $               1.18 31.0%  $                  0.81 N/A N/A
GLJK-652MOD2-S-20-BS-X-C GLJK-652MOD2-S-20-BS-X-C EA B  $               1.30 31.0%  $                  0.90 N/A N/A
GLJK-652MOD2-S-55-BS-X-C GLJK-652MOD2-S-55-BS-X-C EA B  $               1.30 31.0%  $                  0.90 N/A N/A
GLJK-652MOD4-B-14-N-X-A GLJK-652MOD4-B-14-N-X-A EA B  $               1.18 31.0%  $                  0.81 N/A N/A
GLJK-652MOD4-B-40-N-X-C GLJK-652MOD4-B-40-N-X-C EA B  $               1.08 31.0%  $                  0.75 N/A N/A
GLJK-652MOD4-B-40-N-X-E GLJK-652MOD4-B-40-N-X-E EA B  $               1.06 31.0%  $                  0.73 N/A N/A
GLJK-652MOD4-B-40-P-X-A GLJK-652MOD4-B-40-P-X-A EA B  $               1.08 31.0%  $                  0.75 N/A N/A
GLJK-652MOD4-B-40-P-X-B GLJK-652MOD4-B-40-P-X-B EA B  $               0.80 31.0%  $                  0.55 N/A N/A
GLJK-652MOD4-B-40-SS-X-A GLJK-652MOD4-B-40-SS-X-A EA B  $               1.18 31.0%  $                  0.81 N/A N/A
GLJK-652MOD4-B-40-SS-X-B GLJK-652MOD4-B-40-SS-X-B EA B  $               1.14 31.0%  $                  0.79 N/A N/A
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GLJK-652MOD4N-S-45-N-X-D GLJK-652MOD4N-S-45-N-X-D EA B  $               1.06 31.0%  $                  0.73 N/A N/A
GLJK-652MOD4-R-30BOS-X-C GLJK-652MOD4-R-30BOS-X-C EA B  $               1.30 31.0%  $                  0.90 N/A N/A
GLJK-652MOD4-S-40-N-X-A GLJK-652MOD4-S-40-N-X-A EA B  $               1.08 31.0%  $                  0.75 N/A N/A
GLJK-652MOD4-S-40-SS-X-B GLJK-652MOD4-S-40-SS-X-B EA B  $               1.18 31.0%  $                  0.81 N/A N/A
GLJK-652MOD6-B-40-N-XX-C GLJK-652MOD6-B-40-N-XX-C EA B  $               0.90 31.0%  $                  0.62 N/A N/A
GLJK-652MOD6-B-40-SS-X-A GLJK-652MOD6-B-40-SS-X-A EA B  $               1.12 31.0%  $                  0.77 N/A N/A
GLJK-652MOD6-B-40-SS-X-B GLJK-652MOD6-B-40-SS-X-B EA B  $               1.12 31.0%  $                  0.77 N/A N/A
GLJK-652MOD6-S-25-SS-X-B GLJK-652MOD6-S-25-SS-X-B EA B  $               1.18 31.0%  $                  0.81 N/A N/A
GLJK-652MOD6-S-28-N-X-A GLJK-652MOD6-S-28-N-X-A EA B  $               1.18 31.0%  $                  0.81 N/A N/A
GLJK-652MOD6-S-28-N-X-C GLJK-652MOD6-S-28-N-X-C EA B  $               1.08 31.0%  $                  0.75 N/A N/A
GLJK-652MOD6-S-45-N-X-B GLJK-652MOD6-S-45-N-X-B EA B  $               1.18 31.0%  $                  0.81 N/A N/A
GLJK-652MOD6-S-45-N-X-C GLJK-652MOD6-S-45-N-X-C EA B  $               1.16 31.0%  $                  0.80 N/A N/A
GLJK-F1G6-R-2V-N-X-A GLJK-F1G6-R-2V-N-X-A EA B  $               1.12 31.0%  $                  0.77 N/A N/A
GLJK-FIG4-B-20-N-X-A GLJK-FIG4-B-20-N-X-A EA B  $               1.16 31.0%  $                  0.80 N/A N/A
GLJK-FIG4-B-20-SS-X-A GLJK-FIG4-B-20-SS-X-A EA B  $               1.06 31.0%  $                  0.73 N/A N/A
GLJK-FIG4-B-60-M-X-A GLJK-FIG4-B-60-M-X-A EA B  $               1.06 31.0%  $                  0.73 N/A N/A
GLJK-FIG4-B-60-N-X-D GLJK-FIG4-B-60-N-X-D EA B  $               1.06 31.0%  $                  0.73 N/A N/A
GLJK-FIG4-R-20-N-X-A GLJK-FIG4-R-20-N-X-A EA B  $               1.08 31.0%  $                  0.75 N/A N/A
GLJK-FIG4-R-20-SS-X-A GLJK-FIG4-R-20-SS-X-A EA B  $               1.16 31.0%  $                  0.80 N/A N/A
GLJK-FIG4-R-30-BOS-X-A GLJK-FIG4-R-30-BOS-X-A EA B  $               1.28 31.0%  $                  0.88 N/A N/A
GLJK-FIG4-S-25-N-X-B GLJK-FIG4-S-25-N-X-B EA B  $               1.06 31.0%  $                  0.73 N/A N/A
GLJK-FIG4-S-28-SS-X-A GLJK-FIG4-S-28-SS-X-A EA B  $               1.16 31.0%  $                  0.80 N/A N/A
GLJK-FIG4-S-40-0B-X-A GLJK-FIG4-S-40-0B-X-A EA B  $               1.16 31.0%  $                  0.80 N/A N/A
GLJK-FIG4-S-45-N-X-B GLJK-FIG4-S-45-N-X-B EA B  $               1.06 31.0%  $                  0.73 N/A N/A
GLJK-FIG6-B-20-SS-X-A GLJK-FIG6-B-20-SS-X-A EA B  $               1.16 31.0%  $                  0.80 N/A N/A
GLJK-FIG6-B-60-N-X-C GLJK-FIG6-B-60-N-X-C EA B  $               1.06 31.0%  $                  0.73 N/A N/A
GLJK-FIG6-B-60-SS-X-A GLJK-FIG6-B-60-SS-X-A EA B  $               1.16 31.0%  $                  0.80 N/A N/A
GLJK-FIG6-R-17-SS-X-A GLJK-FIG6-R-17-SS-X-A EA B  $               1.16 31.0%  $                  0.80 N/A N/A
GLJK-FIG6-R-20-N-X-A GLJK-FIG6-R-20-N-X-A EA B  $               0.82 31.0%  $                  0.57 N/A N/A
GLJK-FIG6-R-20-SS-X-A GLJK-FIG6-R-20-SS-X-A EA B  $               1.28 31.0%  $                  0.88 N/A N/A
GLJK-FIG6-S-25-N-X-A GLJK-FIG6-S-25-N-X-A EA B  $               1.16 31.0%  $                  0.80 N/A N/A
GLJK-FIG6-S-25-SS-X-A GLJK-FIG6-S-25-SS-X-A EA B  $               1.16 31.0%  $                  0.80 N/A N/A
GLJK-MOD-8P8CSHD-LED-G-Y GLJK-MOD-8P8CSHD-LED-G-Y EA B  $               3.65 31.0%  $                  2.52 N/A N/A
GLJK-PLUG6P2F-D-T-C-V-A GLJK-PLUG6P2F-D-T-C-V-A EA B  $               0.44 31.0%  $                  0.30 N/A N/A
GLJK-PLUG6P2F-T-ST-C-X-G GLJK-PLUG6P2F-T-ST-C-X-G EA B  $               0.32 31.0%  $                  0.22 N/A N/A
GLJK-PLUG6P4F-T-SP-P-B-C GLJK-PLUG6P4F-T-SP-P-B-C EA B  $               0.40 31.0%  $                  0.28 N/A N/A
GLJK-PLUG6P4F-T-TL-P-X-A GLJK-PLUG6P4F-T-TL-P-X-A EA B  $               0.40 31.0%  $                  0.28 N/A N/A
GLJK-PLUG8P8F-DS-T-C-V-A GLJK-PLUG8P8F-DS-T-C-V-A EA B  $               1.78 31.0%  $                  1.23 N/A N/A
GLJK-PLUG8P8F-DU-T-C-V-A GLJK-PLUG8P8F-DU-T-C-V-A EA B  $               1.24 31.0%  $                  0.86 N/A N/A
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GLJK-PLUG8P8F-TS-T-C-V-A GLJK-PLUG8P8F-TS-T-C-V-A EA B  $               1.86 31.0%  $                  1.28 N/A N/A
GLJK-PSUMMOD6-C-X-E-X-A GLJK-PSUMMOD6-C-X-E-X-A EA B  $               1.66 31.0%  $                  1.15 N/A N/A
GLJK-RJ112MOD6P2C-TE-R GLJK-RJ112MOD6P2C-TE-R EA B  $               7.31 31.0%  $                  5.04 N/A N/A
GLJK-RJ11MOD6P2C-F-CB-R GLJK-RJ11MOD6P2C-F-CB-R EA B  $               2.44 31.0%  $                  1.68 N/A N/A
GLJK-RJ11MOD-B-95-N-RW-B GLJK-RJ11MOD-B-95-N-RW-B EA B  $               3.02 31.0%  $                  2.08 N/A N/A
GLJK-RJ11MOD-S-80-N-RW-A GLJK-RJ11MOD-S-80-N-RW-A EA B  $               3.17 31.0%  $                  2.19 N/A N/A
GLJK-RJ14MOD6P4C-TM-R GLJK-RJ14MOD6P4C-TM-R EA B  $               2.77 31.0%  $                  1.91 N/A N/A
GLJK-RJ14MOD-B-95-N-RW-B GLJK-RJ14MOD-B-95-N-RW-B EA B  $               3.85 31.0%  $                  2.66 N/A N/A
GLJK-RJ45-5IN-PATCHCORD GLJK-RJ45-5IN-PATCHCORD EA B  $               5.42 31.0%  $                  3.74 N/A N/A
GLJK-RJ45F-I-PNL-1X1-LED GLJK-RJ45F-I-PNL-1X1-LED EA B  $               3.17 31.0%  $                  2.19 N/A N/A
GLJK-RJ45INV1X1SHIELD-F GLJK-RJ45INV1X1SHIELD-F EA B  $               2.40 31.0%  $                  1.66 N/A N/A
GLJK-RJ45MOD8P8C-6368150 GLJK-RJ45MOD8P8C-6368150 EA B  $               2.79 31.0%  $                  1.93 N/A N/A
GLJK-RJ45MOD8P8CDIPTYP GLJK-RJ45MOD8P8CDIPTYP EA B  $               2.52 31.0%  $                  1.74 N/A N/A
GLJK-RJ45MOD-RJHSE-338L GLJK-RJ45MOD-RJHSE-338L EA B  $               6.88 31.0%  $                  4.75 N/A N/A
GLJK-RJ45MODT8P8C-C5-CB GLJK-RJ45MODT8P8C-C5-CB EA B  $               3.27 31.0%  $                  2.26 N/A N/A
GLJK-RJ45MODT8P8CFNSNK-B GLJK-RJ45MODT8P8CFNSNK-B EA B  $               2.37 31.0%  $                  1.64 N/A N/A
GLJK-RJ45NMOD01PCXX8-S-A GLJK-RJ45NMOD01PCXX8-S-A EA B  $               3.56 31.0%  $                  2.46 N/A N/A
GLJK-RJ45-RJHSE3385-F GLJK-RJ45-RJHSE3385-F EA B  $               6.63 31.0%  $                  4.57 N/A N/A
GLJK-S600CAPF-X-X-I-X-A GLJK-S600CAPF-X-X-I-X-A EA B  $               0.34 31.0%  $                  0.23 N/A N/A
GLJK-S600MOD6-C-X-B-X-A GLJK-S600MOD6-C-X-B-X-A EA B  $               1.18 31.0%  $                  0.81 N/A N/A
GLJK-S600MOD8-C-X-B-X-A GLJK-S600MOD8-C-X-B-X-A EA B  $               1.18 31.0%  $                  0.81 N/A N/A
GLJK-S600MOD8-C-X-G-X-A GLJK-S600MOD8-C-X-G-X-A EA B  $               1.18 31.0%  $                  0.81 N/A N/A
GLK-1 GLK-1: KIT RELAY RACK LUG EA B  $               8.23 31.0%  $                  5.68 N/A N/A
GMT-DUMMY GMT-DUMMY: FUSE GMT DUMMY EA B  $               3.04 31.0%  $                  2.10 N/A N/A
GND-STPKIT GND-STPKIT: KIT GRND STRAP 5  6AWG EA B  $             79.32 31.0%  $                54.73 N/A N/A
GS3-12IN-SPLICE-ENV-BULK GS3-12IN-SPLICE-ENV-BULK EA B  $             47.88 31.0%  $                33.04 N/A N/A
GS3-1650-A2-KIT-M529 GS3-1650-A2-KIT-M529 EA B  $             98.23 31.0%  $                67.78 N/A N/A
GS3-1650-A4-KIT-M529 GS3-1650-A4-KIT-M529 EA B  $           130.53 31.0%  $                90.07 N/A N/A
GS3-1650-AA-KIT-M529 GS3-1650-AA-KIT-M529 EA B  $             71.52 31.0%  $                49.35 N/A N/A
GS3-1650-A-KIT-M529 GS3-1650-A-KIT-M529 EA B  $             76.92 31.0%  $                53.07 N/A N/A
GS3-1650-B2-KIT-M529 GS3-1650-B2-KIT-M529 EA B  $           121.28 31.0%  $                83.68 N/A N/A
GS3-1650-B4-KIT-M529 GS3-1650-B4-KIT-M529 EA B  $           161.63 31.0%  $              111.52 N/A N/A
GS3-1650-B-KIT-M529 GS3-1650-B-KIT-M529 EA B  $           111.88 31.0%  $                77.20 N/A N/A
GS3-1650-C2-KIT-M529 GS3-1650-C2-KIT-M529 EA B  $           159.76 31.0%  $              110.23 N/A N/A
GS3-1650-C4-KIT-M529 GS3-1650-C4-KIT-M529 EA B  $           222.11 31.0%  $              153.26 N/A N/A
GS3-1650-D2-KIT-M529 GS3-1650-D2-KIT-M529 EA B  $           196.49 31.0%  $              135.58 N/A N/A
GS3-1650-D4-KIT-M529 GS3-1650-D4-KIT-M529 EA B  $           268.34 31.0%  $              185.15 N/A N/A
GS3-1650-MAINT-KIT GS3-1650-MAINT-KIT EA B  $           361.52 31.0%  $              249.45 N/A N/A
GS3-1650-S-KIT-M529 GS3-1650-S-KIT-M529 EA B  $             79.86 31.0%  $                55.10 N/A N/A

8631 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

GS3-18IN-SPLICE-ENV-BULK GS3-18IN-SPLICE-ENV-BULK EA B  $             61.96 31.0%  $                42.75 N/A N/A
GS3-36IN-SPLICE-ENV-BULK GS3-36IN-SPLICE-ENV-BULK EA B  $           113.09 31.0%  $                78.03 N/A N/A
GS3-3CABL305-S1011-KIT GS3-3CABL305-S1011-KIT EA B  $             47.79 31.0%  $                32.98 N/A N/A
GS3-3MIL-SPLICEWRAP-A GS3-3MIL-SPLICEWRAP-A EA B  $               6.33 31.0%  $                  4.37 N/A N/A
GS3-A-GELSHEET GS3-A-GELSHEET EA B  $           110.38 31.0%  $                76.16 N/A N/A
GS3-B-GELSHEET GS3-B-GELSHEET EA B  $           192.20 31.0%  $              132.62 N/A N/A
GS3-COMPRESSION-WRAP GS3-COMPRESSION-WRAP EA B  $             29.71 31.0%  $                20.50 N/A N/A
GS3-D-GELSHEET GS3-D-GELSHEET EA B  $           276.78 31.0%  $              190.98 N/A N/A
GS3-GELSHT13.0INX5FT-KIT GS3-GELSHT13.0INX5FT-KIT EA B  $             42.71 31.0%  $                29.47 N/A N/A
GS3-GELSHT-13INX20FT-KIT GS3-GELSHT-13INX20FT-KIT EA B  $           139.61 31.0%  $                96.33 N/A N/A
GS3-GELSHT4.75INX20FTKIT GS3-GELSHT4.75INX20FTKIT EA B  $             93.05 31.0%  $                64.20 N/A N/A
GS3-GELSHT4.75INX5FT-KIT GS3-GELSHT4.75INX5FT-KIT EA B  $             26.44 31.0%  $                18.24 N/A N/A
GS3-GELSHT7.0INX5FT-KIT GS3-GELSHT7.0INX5FT-KIT EA B  $             27.25 31.0%  $                18.80 N/A N/A
GS3-GELSHT-7INX20FT-KIT GS3-GELSHT-7INX20FT-KIT EA B  $           104.15 31.0%  $                71.86 N/A N/A
GS3-GELSHT-8.5INX20FT-KIT GS3-GELSHT-8.5INX20FT-KIT EA B  $             74.07 31.0%  $                51.11 N/A N/A
GS3-GELSHT8.5INX5FT-KIT GS3-GELSHT8.5INX5FT-KIT EA B  $             33.27 31.0%  $                22.96 N/A N/A
GS3-MAINTENANCE-ERICSSON GS3-MAINTENANCE-ERICSSON EA B  $           490.69 31.0%  $              338.58 N/A N/A
GS3-MAINTENANCE-KIT-VERZ GS3-MAINTENANCE-KIT-VERZ EA B  $           241.74 31.0%  $              166.80 N/A N/A
GS3-MASTICAPPLECORELARGE GS3-MASTICAPPLECORELARGE EA B  $             13.40 31.0%  $                  9.25 N/A N/A
GS3-MASTICAPPLECORESMALL GS3-MASTICAPPLECORESMALL EA B  $               8.65 31.0%  $                  5.97 N/A N/A
GS3-MESH-10INX10FT-KIT GS3-MESH-10INX10FT-KIT EA B  $             34.54 31.0%  $                23.83 N/A N/A
GS3-PAF-KIT-R1 GS3-PAF-KIT-R1 EA B  $             27.44 31.0%  $                18.93 N/A N/A
GS3-PED-KIT-100/300-E GS3-PED-KIT-100/300-E EA B  $           115.38 31.0%  $                79.61 N/A N/A
GS3-PED-KIT-100/300-N GS3-PED-KIT-100/300-N EA B  $           110.61 31.0%  $                76.32 N/A N/A
GS3-PED-KIT-25/100-E GS3-PED-KIT-25/100-E EA B  $           103.96 31.0%  $                71.73 N/A N/A
GS3-PED-KIT-25/100-N GS3-PED-KIT-25/100-N EA B  $             99.61 31.0%  $                68.73 N/A N/A
GS3-PED-KIT-300/600-E GS3-PED-KIT-300/600-E EA B  $           127.96 31.0%  $                88.29 N/A N/A
GS3-PED-KIT-300/600-N GS3-PED-KIT-300/600-N EA B  $           118.34 31.0%  $                81.65 N/A N/A
GS3-PED-SPLICE-KIT-B GS3-PED-SPLICE-KIT-B EA B  $           107.86 31.0%  $                74.42 N/A N/A
GS3-SECURING-CLIPS GS3-SECURING-CLIPS EA B  $               1.24 31.0%  $                  0.86 N/A N/A
GSIC-1/2-1-1/4-00-INT01 GSIC-1/2-1-1/4-00-INT01 EA B  $             25.61 31.0%  $                17.67 N/A N/A
GSIC-1/2-1-5/8-00-INT01 GSIC-1/2-1-5/8-00-INT01 EA B  $             30.81 31.0%  $                21.26 N/A N/A
GSIC-1/2-7/8-00-INT01 GSIC-1/2-7/8-00-INT01 EA B  $             20.40 31.0%  $                14.08 N/A N/A
GSIC-1/2-ANT-L-00-INT01 GSIC-1/2-ANT-L-00-INT01 EA B  $             15.36 31.0%  $                10.60 N/A N/A
GSIC-1/2-ANT-S-00-INT01 GSIC-1/2-ANT-S-00-INT01 EA B  $             12.81 31.0%  $                  8.84 N/A N/A
GTCJ-BH GTCJ-BH: FEMALE CONN ASSY, GLOBAL PNL TR EA B  $           182.13 31.0%  $              125.67 N/A N/A
GTCJ-BOOT GTCJ-BOOT: BOOT ASSY, GLOBAL TRIAX, JACK EA B  $             41.40 31.0%  $                28.57 N/A N/A
GTCJ-G8 GTCJ-G8: FEMALE CONN ASSY, GLOBAL TRIAX, EA B  $           152.05 31.0%  $              104.91 N/A N/A
GTCJ-H11 GTCJ-H11: FEMALE CONN ASSY, GLOBAL TRIAX EA B  $           152.05 31.0%  $              104.91 N/A N/A

8632 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

GTCJ-K14 GTCJ-K14: FEMALE CONN ASSY, GLOBAL TRIAX EA B  $           152.05 31.0%  $              104.91 N/A N/A
GTCJ-YA GTCJ-YA: JACK G-TYPE YOKE CLAMP ADPT KIT EA B  $             31.81 31.0%  $                21.95 N/A N/A
GTCP-BH GTCP-BH: MALE CONN ASSY GLOBAL PNL TR EA B  $           173.49 31.0%  $              119.71 N/A N/A
GTCP-BOOT GTCP-BOOT: BOOT ASSY, GLOBAL TRIAX, PLUG EA B  $             37.33 31.0%  $                25.76 N/A N/A
GTCP-G8 GTCP-G8: MALE CONN ASSY, GLOBAL TRIAX, 8 EA B  $           173.49 31.0%  $              119.71 N/A N/A
GTCP-H11 GTCP-H11: MALE CONN ASSY, GLOBAL TRIAX, EA B  $           173.49 31.0%  $              119.71 N/A N/A
GTCP-K14 GTCP-K14: MALE CONN ASSY, GLOBAL TRIAX, EA B  $           173.49 31.0%  $              119.71 N/A N/A
GTRK-BS-A12 GTRK-BS-A12: CONNECTOR ASSY MALE PLUG EA B  $             78.17 31.0%  $                53.94 N/A N/A
GTRK-BS-B38 GTRK-BS-B38: CONNECTOR ASSY MALE PLUG EA B  $             78.17 31.0%  $                53.94 N/A N/A
GTRK-BS-C12 GTRK-BS-C12: CONNECTOR ASSY MALE PLUG EA B  $             68.80 31.0%  $                47.47 N/A N/A
GTRK-BS-D38 GTRK-BS-D38: CONNECTOR ASSY MALE PLUG EA B  $             78.17 31.0%  $                53.94 N/A N/A
GTRK-BS-G8 GTRK-BS-G8: CONNECTOR ASSY MALE PLUG EA B  $             68.80 31.0%  $                47.47 N/A N/A
GTRK-BS-H11 GTRK-BS-H11: CONNECTOR ASSY MALE PLUG EA B  $             78.17 31.0%  $                53.94 N/A N/A
GTRK-BS-K14 GTRK-BS-K14: CONNECTOR ASSY MALE PLUG EA B  $             69.21 31.0%  $                47.75 N/A N/A
GTRK-FF GTRK-FF: REPAIR KIT, FRONT FEMALE, GLOBA EA B  $             33.73 31.0%  $                23.27 N/A N/A
GTRK-FM GTRK-FM: REPAIR KIT, FRONT MALE, GLOBAL EA B  $             33.73 31.0%  $                23.27 N/A N/A
GTRK-FOS GTRK-FOS: REPAIR KIT, F OUTER HOUSING, G EA B  $             69.02 31.0%  $                47.62 N/A N/A
GTRK-FOS-BH GTRK-FOS-BH: KIT, GLOBAL FEML REPAIR KIT EA B  $             68.80 31.0%  $                47.47 N/A N/A
GTRK-GCF GTRK-GCF: CONVERS KIT, MALE/FEMALE EA B  $             83.29 31.0%  $                57.47 N/A N/A
GTRK-GCM GTRK-GCM: CONVERS KIT, FEMALE/MALE EA B  $           110.28 31.0%  $                76.09 N/A N/A

GTRK-GCM-BH GTRK-GCM-BH: TRIAX GENDER CHANGER 
GLOBAL EA B  $           109.90 31.0%  $                75.83 N/A N/A

GTRK-MOS GTRK-MOS: REPAIR KIT, M OUTER HOUSING, G EA B  $             76.69 31.0%  $                52.92 N/A N/A
GTRK-MOS-BH GTRK-MOS-BH: REPAIR KIT GLOBAL TRIAX BH EA B  $             69.02 31.0%  $                47.62 N/A N/A
GTRK-RA GTRK-RA: REPAIR KIT, REAR, A12 GLOBAL EA B  $             46.08 31.0%  $                31.80 N/A N/A
GTRK-RB GTRK-RB: REPAIR KIT, REAR, B38 GLOBAL EA B  $             46.08 31.0%  $                31.80 N/A N/A
GTRK-RC GTRK-RC: REPAIR KIT, REAR, C12 GLOBAL EA B  $             46.08 31.0%  $                31.80 N/A N/A
GTRK-RD GTRK-RD: REPAIR KIT, REAR, D38 GLOBAL EA B  $             46.08 31.0%  $                31.80 N/A N/A
GTRK-RE GTRK-RE: REPAIR KIT, REAR, E38 GLOBAL EA B  $             46.08 31.0%  $                31.80 N/A N/A
GTRK-RF GTRK-RF: REPAIR KIT, REAR, F14 GLOBAL EA B  $             46.08 31.0%  $                31.80 N/A N/A
GTRK-RG GTRK-RG: REPAIR KIT, REAR, 8MM, GLOBAL EA B  $             41.13 31.0%  $                28.38 N/A N/A
GTRK-RH GTRK-RH: REPAIR KIT, REAR, 11MM, GLOBAL EA B  $             45.77 31.0%  $                31.58 N/A N/A
GTRK-RK GTRK-RK: REPAIR KIT, REAR, 14MM, GLOBAL EA B  $             45.77 31.0%  $                31.58 N/A N/A
GWK-A GWK-A: GROUND WIRE KIT EA B  $           105.69 31.0%  $                72.93 N/A N/A
GY1.5B GY1.5B: P/C BAN-BAN NICKEL GRAY 1.5 EA B  $             33.71 31.0%  $                23.26 N/A N/A
GY1B GY1B: P/C BAN-BAN NICKEL GRAY 1 EA B  $             32.67 31.0%  $                22.54 N/A N/A
GY2 GY2: P/C LF-LF NICKEL GRAY 2 EA B  $             39.23 31.0%  $                27.07 N/A N/A
GY2B GY2B: P/C BAN-BAN NICKEL GRAY 2 EA B  $             34.56 31.0%  $                23.85 N/A N/A
GY3 GY3: P/C LF-LF NICKEL GRAY 3FT EA B  $             41.11 31.0%  $                28.37 N/A N/A
H00102-000 HUB-MPMD0KSV EA B  $           511.19 31.0%  $              352.72 N/A N/A
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H00104-000 HUB-MPMD0HSLV EA B  $           503.44 31.0%  $              347.37 N/A N/A
H00105-000 HUB-MPMP0TSLV EA B  $           612.26 31.0%  $              422.46 N/A N/A
H00107-000 HUB-MPMP0PSLV EA B  $           683.30 31.0%  $              471.48 N/A N/A
H00108-000 HUB-MPMP0HSLV EA B  $           623.26 31.0%  $              430.05 N/A N/A
H01525-000 HUB-TFA-4353-DT-18CF-GEN EA B  $        9,040.68 31.0%  $           6,238.07 N/A N/A
H01553-000 HUB-TFA-4368-DT-27CF-GEN EA B  $      13,793.22 31.0%  $           9,517.32 N/A N/A
H01582-000 HUB-F/SPS900CFRET-GEN EA B  $        4,047.92 31.0%  $           2,793.06 N/A N/A
H17875-000 HUB-NC002NPCBS0H0V0 EA B  $        1,190.11 31.0%  $              821.18 N/A N/A
H21471-000 HUB-UB/NPT-STKCOLLAR-ASY EA B  $             55.21 31.0%  $                38.09 N/A N/A
H25119-000 HUB-UB-O-A-D-PEDESTALASY EA B  $           223.51 31.0%  $              154.22 N/A N/A
H25617-000 HUB-MPMD0TSV EA B  $           511.06 31.0%  $              352.63 N/A N/A
H28419-000 HUB-MPMD0KSV EA B  $           515.92 31.0%  $              355.98 N/A N/A
H28848-000 HUB-NB002NPABS0K000 EA B  $        1,013.32 31.0%  $              699.19 N/A N/A
H2TU-C-200-L71 H2TU-C-200-L71: HDSL2 CO LU LS2000 W/LOO EA B  $        1,144.19 31.0%  $              789.49 N/A N/A
H2TU-C-202-L7G H2TU-C-202-L7G: HDSL2 CO LINE UNIT 200 M EA B  $           403.83 31.0%  $              278.64 N/A N/A
H2TU-C-231-L72 H2TU-C-231-L72: H2 CO LU 220 MECH, LS 2 EA B  $           249.03 31.0%  $              171.83 N/A N/A
H2TU-C-319-L72 H2TU-C-319-L72: H2 CO LU 3192 MECH, LS 2 EA B  $           249.03 31.0%  $              171.83 N/A N/A
H2TU-C-388-L72 H2TU-C-388-L72: H2 CO LU DDM+ MECH, LS 2 EA B  $           249.03 31.0%  $              171.83 N/A N/A
H2TU-R-402-L72 H2TU-R-402-L72: H2 RM 200 MECH, LS2 EA B  $           249.03 31.0%  $              171.83 N/A N/A
H30527-000 HUB-SLAMLATCH-MOD-BETNID EA B  $             16.88 31.0%  $                11.65 N/A N/A
H33166-000 HUB-UB/NPT-A-D-OD-PEDEST EA B  $           122.73 31.0%  $                84.68 N/A N/A
H33482-000 HUB-TFA-4368-DT00 EA B  $        1,120.55 31.0%  $              773.18 N/A N/A
H37752-000 HUB-NPT-BRACKETMTG100-XC EA B  $           210.91 31.0%  $              145.53 N/A N/A
H41065-000 HUB-BC002NDCBS0H0V0 EA B  $        1,102.74 31.0%  $              760.89 N/A N/A
H42019-000 HUB-NC002NPBBS0H0V0 EA B  $        1,044.73 31.0%  $              720.86 N/A N/A
H48476-000 OCM5-SP11400S2-14DASIA-U EA B  $           493.40 31.0%  $              340.45 N/A N/A
H4D-409-L20 H4D-409-L20: H4 DOUBLER 239 MECH EA B  $           538.44 31.0%  $              371.52 N/A N/A
H4TU-C-231-L53 H4TU-C-231-L53: H4 CO LU 220 MECH, LS 2 EA B  $           349.99 31.0%  $              241.49 N/A N/A
H4TU-C-231-L5AC H4TU-C-231-L5AC: H4 CO LU 220 MECH, EACI EA B  $           572.09 31.0%  $              394.74 N/A N/A
H4TU-C-319-L53 H4TU-C-319-L53: H4 CO LU 3192 MECH, LS 2 EA B  $           349.99 31.0%  $              241.49 N/A N/A
H4TU-C-319-L5AC H4TU-C-319-L5AC: H4 CO LU 319 MECH, EACI EA B  $           572.09 31.0%  $              394.74 N/A N/A
H4TU-C-388-L53 H4TU-C-388-L53: H4 CO LU DDM  MECH, LS 2 EA B  $           390.37 31.0%  $              269.36 N/A N/A
H4TU-R-319-L5A1 H4TU-R-319-L5A1: HIGAIN HDSL4 319 REMOTE EA B  $           471.14 31.0%  $              325.09 N/A N/A
H4TU-R-402-L53 H4TU-R-402-L53: H4 RM 200 MECH, LS2 EA B  $           349.99 31.0%  $              241.49 N/A N/A
H51465-000 HUB-NPT-BRACKETMTG-25/50 EA B  $           190.38 31.0%  $              131.36 N/A N/A
H51669-000 HUB-F/DPS000DTRET EA B  $        6,534.37 31.0%  $           4,508.72 N/A N/A
H52716-000 HUB-NC002NPABS0H0V0 EA B  $           986.77 31.0%  $              680.87 N/A N/A
H54127-000 HUB-MPMP0PSV EA B  $           681.30 31.0%  $              470.10 N/A N/A
H58044-000 HUB-MPMP0TSV EA B  $           678.11 31.0%  $              467.90 N/A N/A
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H61809-000 HUB-NPT-BRACKETMTG-100PR EA B  $           195.13 31.0%  $              134.64 N/A N/A
H64288-000 FOSC250-A4-C-06R1-S0V-VZ EA B  $           258.64 31.0%  $              178.46 N/A N/A
H74264-000 HUB-RETRO-FRAME-5400 EA B  $        2,288.37 31.0%  $           1,578.98 N/A N/A
H81467-000 HUB-NPT-M25-D-L-V-S25-O EA B  $           875.33 31.0%  $              603.98 N/A N/A
H82423-000 HUB-MPMD0HSV EA B  $           509.65 31.0%  $              351.66 N/A N/A
H84169-000 HUB-WIRETROUGHASSY-RETRO EA B  $             50.52 31.0%  $                34.86 N/A N/A
H84284-000 HUB-PEDESTAL100PRX/C EA B  $           297.39 31.0%  $              205.20 N/A N/A
H88424-000 HUB-KIT-GROUNDBAR EA B  $             21.25 31.0%  $                14.66 N/A N/A
H94852-000 HUB-050-D-L-S-NOP-O EA B  $           904.19 31.0%  $              623.89 N/A N/A
HCC-319 L2 HCC-319 L2: CUT-THROUGH CD FOR WBS3190 P EA B  $           168.26 31.0%  $              116.10 N/A N/A
HCC-462 L1 HCC-462 L1: CARRYING CASE FOR HCS-402 EA B  $           127.88 31.0%  $                88.24 N/A N/A
HCS-402 L3A HCS-402 L3A: CO SHELF, TWO SLOTS, AC EA B  $        1,379.75 31.0%  $              952.03 N/A N/A
HDB-721184 HDB-721184: BAY DS1 7U728FNN00FNNN EA B  $      61,208.72 31.0%  $         42,234.02 N/A N/A
HDB-721403 HDB-721403: BAY HD 7U672FNN00FNNX AC EA B  $      44,652.68 31.0%  $         30,810.35 N/A N/A
HDU-409 L2A HDU-409 L2A: REPEATER(MICRO-

DOUBLER)239M EA B  $           673.05 31.0%  $              464.40 N/A N/A
HDW-100001 HDW-100001: 8-32X5/16 PAN HD MS POU EA B  $               0.66 31.0%  $                  0.46 N/A N/A
HDW-100011 HDW-100011: DES STRIP, 5 HOLE, HORZ 17.1 EA B  $             12.11 31.0%  $                  8.36 N/A N/A
HDW-100017 HDW-100017:U-SET, FANNING STRIP, BLACK N EA B  $               5.21 31.0%  $                  3.59 N/A N/A
HDW-100027 HDW-100027: FIBER WASHER #3 EA B  $               0.34 31.0%  $                  0.23 N/A N/A
HDW-100029 HDW-100029: SCREW 3-48X.540 RH C/R BLACK EA B  $               0.40 31.0%  $                  0.28 N/A N/A
HDW-100030 HDW-100030: SCREW MTG 4-40, 0.75 EA B  $               2.60 31.0%  $                  1.79 N/A N/A
HDW-100031 HDW-100031: DESIG STRIP WINDOW VERT EA B  $               1.92 31.0%  $                  1.32 N/A N/A
HDW-100037 HDW-100037: CABLE SUPPORT BAR PRO PATCH EA B  $             20.08 31.0%  $                13.86 N/A N/A
HDW-100051 HDW-100051: MOUNTING SCREW FOR CJ1510G EA B  $               5.19 31.0%  $                  3.58 N/A N/A
HDW-100055 HDW-100055: HP-5 3-48 FH PD STL TEF POU EA B  $             26.00 31.0%  $                17.94 N/A N/A
HDW-100056 HDW-100056: WASHER FLAT EA B  $               1.74 31.0%  $                  1.20 N/A N/A
HDW-100058 HDW-100058: H NUT 3/8 EA B  $               1.74 31.0%  $                  1.20 N/A N/A
HDW-100062 HDW-100062: DESIG WNDOW HORIZ .225X17.44 EA B  $               5.21 31.0%  $                  3.59 N/A N/A
HDW-100063 HDW-100063: DESIG WNDOW HORIZ .225X16.00 EA B  $               5.21 31.0%  $                  3.59 N/A N/A
HDW-100070 HDW-100070: DESIGNATION CARD HORIZONTAL EA B  $             10.42 31.0%  $                  7.19 N/A N/A
HDW-100076 HDW-100076: DES STRIP MO476 -2067 EA B  $             25.83 31.0%  $                17.82 N/A N/A
HDW-100079 HDW-100079: BANTAM VERT. D/S HINGE EA B  $               8.06 31.0%  $                  5.56 N/A N/A
HDW-100084 HDW-100084: BANTAM DESIGNATION STRIP CAR EA B  $               8.06 31.0%  $                  5.56 N/A N/A
HDW-100085 HDW-100085: BUSHING, SHOULDER WASHER EA B  $               0.32 31.0%  $                  0.22 N/A N/A
HDW-100098 HDW-100098: STRIP HORIZ DES EA B  $           134.61 31.0%  $                92.88 N/A N/A
HDW-100099 HDW-100099: BANTAM HORIZ DESG STRIP EA B  $             16.10 31.0%  $                11.11 N/A N/A
HDW-100109 HDW-100109: MS 4-40 FH PD.187LG ZYL EA B  $               0.66 31.0%  $                  0.46 N/A N/A
HDW-100116 HDW-100116: BANTAM DESIGNATION CARD EA B  $             16.10 31.0%  $                11.11 N/A N/A
HDW-100117 HDW-100117: BNT VERT DESIG STRIP CARD EA B  $               4.52 31.0%  $                  3.12 N/A N/A
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HDW-100121 HDW-100121: DESIGNATION CARD EA B  $             16.10 31.0%  $                11.11 N/A N/A
HDW-100122 HDW-100122: BANTAM DESIGNATION STRIP CAR EA B  $             16.10 31.0%  $                11.11 N/A N/A
HDW-100135 HDW-100135: BANTAM D/S WINDOW EA B  $               5.21 31.0%  $                  3.59 N/A N/A
HDW-100137 HDW-100137: BANTAM BLANK DESIGNATION 

CAR EA B  $             10.42 31.0%  $                  7.19 N/A N/A
HDW-100141 HDW-100141: DESIGNATION CARD EA B  $             25.83 31.0%  $                17.82 N/A N/A
HDW-100148 HDW-100148: SCREW EA B  $               3.12 31.0%  $                  2.15 N/A N/A
HDW-100150 HDW-100150: S14111-06*6-32X.312 SCREW * EA B  $               1.96 31.0%  $                  1.35 N/A N/A
HDW-100151 HDW-100151: SCREW POU EA B  $               2.60 31.0%  $                  1.79 N/A N/A
HDW-100152 HDW-100152: S14311-06 6-32X.281 SCREW * EA B  $             25.88 31.0%  $                17.86 N/A N/A
HDW-100154 HDW-100154: CARD FOR PJ926 SERIES EA B  $             25.83 31.0%  $                17.82 N/A N/A
HDW-100158 HDW-100158: CARDS EA B  $               5.21 31.0%  $                  3.59 N/A N/A
HDW-100160 HDW-100160: WINDOW EA B  $               6.90 31.0%  $                  4.76 N/A N/A
HDW-100163 HDW-100163: SCREW, 3-28 X 5/16 POU EA B  $               1.96 31.0%  $                  1.35 N/A N/A
HDW-100167 HDW-100167: SCREW MS-3-48X1/4 EA B  $             26.71 31.0%  $                18.43 N/A N/A
HDW-100168 HDW-100168: *MS-3-48X5/16-BH-PH-C-PL-C EA B  $               3.12 31.0%  $                  2.15 N/A N/A
HDW-100169 HDW-100169: SCREW 3-48X13/32 RH-PH-STL-C EA B  $             24.46 31.0%  $                16.88 N/A N/A
HDW-100171 HDW-100171: 3-48X5/16-PAN HO-PH-CAD C EA B  $               2.60 31.0%  $                  1.79 N/A N/A
HDW-100172 HDW-100172: SCREWS 6-32 FH PD NICKEL PL EA B  $               0.24 31.0%  $                  0.17 N/A N/A
HDW-100173 HDW-100173: SCREW 6-32X1/4-FH-PH-STL-CAD EA B  $             25.88 31.0%  $                17.86 N/A N/A
HDW-100174 HDW-100174:SCREW MS-6-32X5116-FH-PH-C-P* EA B  $             25.88 31.0%  $                17.86 N/A N/A
HDW-100175 HDW-100175: SCREW MS-6-32X3/8-FH-PH-C-PL EA B  $               1.92 31.0%  $                  1.32 N/A N/A
HDW-100176 HDW-100176: MS-6-32X5/16-RH-Z-YL-CH EA B  $             24.46 31.0%  $                16.88 N/A N/A
HDW-100177 HDW-100177: SCREW MS-6-32X5/16 RH-PH-C-P EA B  $             25.88 31.0%  $                17.86 N/A N/A
HDW-100178 HDW-100178: SCREWS EA B  $             25.88 31.0%  $                17.86 N/A N/A
HDW-100180 HDW-100180: BANTAM LUG SCREW FOR ASSM 

PL EA B  $             25.83 31.0%  $                17.82 N/A N/A
HDW-100181 HDW-100181: BNT SHELL SCREW FOR ASSM PLU EA B  $               2.15 31.0%  $                  1.48 N/A N/A
HDW-100182 HDW-100182: DESIGNATION STRIP LONG FRAME EA B  $             66.71 31.0%  $                46.03 N/A N/A
HDW-100183 HDW-100183: LONG FRAME DESIGNATION CARD EA B  $             25.83 31.0%  $                17.82 N/A N/A
HDW-100184 HDW-100184: LONG FRAME DESIGNATION 

WINDO EA B  $             25.83 31.0%  $                17.82 N/A N/A
HDW-100191 HDW-100191: WNDO DESIG HRZ .225X21.000 EA B  $             25.83 31.0%  $                17.82 N/A N/A
HDW-100194 HDW-100194: L/F DESIGNATION STRIP EA B  $             40.88 31.0%  $                28.21 N/A N/A
HDW-100198 HDW-100198: DESIGNATION WINDOW EA B  $             25.83 31.0%  $                17.82 N/A N/A
HDW-100210 HDW-100210: LONG FRAME PLUG TERMINAL 

SCR EA B  $               3.52 31.0%  $                  2.43 N/A N/A
HDW-100216 HDW-100216: SOLDER LUG EA B  $               2.17 31.0%  $                  1.50 N/A N/A
HDW-100224 HDW-100224:STRAIN REL310PLUG-2062 MO144U EA B  $               1.66 31.0%  $                  1.15 N/A N/A
HDW-100226 HDW-100226: SCREW 3-48, .078 EA B  $               1.36 31.0%  $                  0.94 N/A N/A
HDW-100227 HDW-100227: BRACKET,JACK PANEL     BLISS EA B  $             16.10 31.0%  $                11.11 N/A N/A
HDW-100235 HDW-100235: CRIMP SLEEVE COAX EA B  $               6.15 31.0%  $                  4.24 N/A N/A
HDW-100236 HDW-100236: SCREW, MSS-6-32 X 1/4 EA B  $               2.60 31.0%  $                  1.79 N/A N/A
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HDW-100247 HDW-100247: GROMMET 10 EA B  $               2.00 31.0%  $                  1.38 N/A N/A
HDW-100253 HDW-100253: WASHER FLAT EA B  $               2.17 31.0%  $                  1.50 N/A N/A
HDW-100254 HDW-100254: WASHER FLAT #6 ST EA B  $               2.17 31.0%  $                  1.50 N/A N/A
HDW-100255 HDW-100255: WASHER FLAT #12 POU EA B  $               0.54 31.0%  $                  0.37 N/A N/A
HDW-100258 HDW-100258: TAPE WHT 0.004  X 2  X 72 YD EA B  $           519.21 31.0%  $              358.25 N/A N/A
HDW-100261 HDW-100261: SCREWS HANDLE MTG 1762 EA B  $             25.96 31.0%  $                17.91 N/A N/A
HDW-100263 HDW-100263: SCREW 4-40 EA B  $               1.74 31.0%  $                  1.20 N/A N/A
HDW-100265 HDW-100265: SCREW MS 4-40 T/NIB EA B  $               2.17 31.0%  $                  1.50 N/A N/A
HDW-100267 HDW-100267: BKT STAND OFF W/CLINCH NUT EA B  $             53.92 31.0%  $                37.20 N/A N/A
HDW-100270 HDW-100270: BKT STAND OFF DS1 BAY EA B  $             53.92 31.0%  $                37.20 N/A N/A
HDW-100277 HDW-100277: HINGE FOR 50&56 CKTPNL AMADA EA B  $             57.21 31.0%  $                39.47 N/A N/A
HDW-100286 HDW-100286: SCREW FLAT 4-40X.31 EA B  $               0.06 31.0%  $                  0.04 N/A N/A
HDW-100290 HDW-100290: BKT Z MOUNTING EA B  $             24.13 31.0%  $                16.65 N/A N/A
HDW-100297 HDW-100297: AC DUPLEX PLATE EA B  $               2.17 31.0%  $                  1.50 N/A N/A
HDW-100298 HDW-100298: AC DUPLEX BOX FOR 2  GUARD B EA B  $             13.85 31.0%  $                  9.56 N/A N/A
HDW-100303 HDW-100303: RES 5%1/4W 430 OHM 1.5  LEAD EA B  $               2.15 31.0%  $                  1.48 N/A N/A
HDW-100312 HDW-100312:BKT EXT 4 X19 TO 23 BK.12 CRS EA B  $             53.92 31.0%  $                37.20 N/A N/A
HDW-100331 HDW-100331: SCREWS 10-32X1/4 POU EA B  $               2.17 31.0%  $                  1.50 N/A N/A
HDW-100332 HDW-100332: SCREW SC MPH 4-40 X 3/16L-YL EA B  $               2.17 31.0%  $                  1.50 N/A N/A
HDW-100342 HDW-100342: SCREW 6-32X.312 PH TF EA B  $               0.10 31.0%  $                  0.07 N/A N/A
HDW-100343 HDW-100343: S27111-06 6-32X.312SEMS EA B  $               0.24 31.0%  $                  0.17 N/A N/A
HDW-100351 HDW-100351: STRAIGHT MOUNTING BRACKET EA B  $             39.56 31.0%  $                27.30 N/A N/A
HDW-100363 HDW-100363: PNL MIN MTG FRONT   (5).090C EA B  $           256.66 31.0%  $              177.10 N/A N/A
HDW-100368 HDW-100368: SCREW MS6-32X1/4 PHPO CAD-CH EA B  $               1.54 31.0%  $                  1.06 N/A N/A
HDW-100371 HDW-100371: S01511-06 10-32, .375 EA B  $               0.24 31.0%  $                  0.17 N/A N/A
HDW-100379 HDW-100379: FLAT WASHER - 3/8 STANDARD EA B  $               1.30 31.0%  $                  0.90 N/A N/A
HDW-100382 HDW-100382: 4-20 P/H PH-DR SELF-T CC EA B  $               2.17 31.0%  $                  1.50 N/A N/A
HDW-100383 HDW-100383: TBK 40 PINS 5 X10 EA B  $               4.90 31.0%  $                  3.38 N/A N/A

HDW-100390 HDW-100390:PNLCBLSUPPORT 
POWDERPNT.104CR EA B  $             40.88 31.0%  $                28.21 N/A N/A

HDW-100393 HDW-100393:COVER RING 4X4 PAINTED .0630A EA B  $             27.98 31.0%  $                19.31 N/A N/A
HDW-100396 HDW-100396: C/R DSX 1.25 X4 EA B  $               8.17 31.0%  $                  5.64 N/A N/A
HDW-100412 HDW-100412: C/R 5.2 X6  PLT    X EA B  $             19.36 31.0%  $                13.36 N/A N/A
HDW-100416 HDW-100416: CABLE RING 4 X 4 DSX EA B  $             34.42 31.0%  $                23.75 N/A N/A
HDW-100417 HDW-100417: C/R 4 X4  ACC PW EA B  $             34.42 31.0%  $                23.75 N/A N/A
HDW-100425 HDW-100425: C/R STAND OFF 2 X4  PW EA B  $             34.42 31.0%  $                23.75 N/A N/A
HDW-100432 HDW-100432: C/R 4.00  X 4.00 EA B  $             34.42 31.0%  $                23.75 N/A N/A
HDW-100433 HDW-100433: C/R 4 X4 EA B  $             34.42 31.0%  $                23.75 N/A N/A
HDW-100443 HDW-100443: BKT L TROUGH PART 6   .120CR EA B  $             53.81 31.0%  $                37.13 N/A N/A
HDW-100461 HDW-100461: HEAT BAFFLE ASSY EA B  $           215.20 31.0%  $              148.49 N/A N/A
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HDW-100471 HDW-100471: PNL RING 6X23 BLK   (8).090C EA B  $             81.79 31.0%  $                56.44 N/A N/A
HDW-100481 HDW-100481: SCREW 6-32X7/8 FL PH EA B  $               1.92 31.0%  $                  1.32 N/A N/A
HDW-100487 HDW-100487: SCREW 6/32X7/16  POU EA B  $               2.60 31.0%  $                  1.79 N/A N/A
HDW-100490 HDW-100490: CABLE SUPPORT BRACKET EA B  $             25.83 31.0%  $                17.82 N/A N/A
HDW-100518 HDW-100518: SCREW 3-48 FH EA B  $               2.60 31.0%  $                  1.79 N/A N/A
HDW-100519 HDW-100519: SCREW 6-32X.625 EA B  $               2.60 31.0%  $                  1.79 N/A N/A
HDW-100520 HDW-100520: SCREW 6-32X3/4 POU EA B  $               2.60 31.0%  $                  1.79 N/A N/A
HDW-100537 HDW-100537: NYLATCH FASTENER EA B  $               3.52 31.0%  $                  2.43 N/A N/A
HDW-100538 HDW-100538: NYLATCH GROMMET EA B  $               3.52 31.0%  $                  2.43 N/A N/A
HDW-100545 HDW-100545: HSG CONN ANTI ROTATE MM EA B  $               3.13 31.0%  $                  2.16 N/A N/A
HDW-100546 HDW-100546: HD CONN MM PUT,WH,TUNABLE-

21 EA B  $               6.25 31.0%  $                  4.31 N/A N/A
HDW-100548 HDW-100548: B SCR FLT 12-24 X .625 EA B  $               1.30 31.0%  $                  0.90 N/A N/A
HDW-100549 HDW-100549: SPRING COMPRESSION .4/.5KG . EA B  $               6.25 31.0%  $                  4.31 N/A N/A
HDW-100554 HDW-100554: SCREW 4-40 X 1/4 FLAT HEAD EA B  $               1.46 31.0%  $                  1.01 N/A N/A
HDW-100557 HDW-100557: DESIG WINDOW .720 X 15  HORI EA B  $               5.21 31.0%  $                  3.59 N/A N/A
HDW-100558 HDW-100558: *POP RIVET EA B  $               1.92 31.0%  $                  1.32 N/A N/A
HDW-100559 HDW-100559: S01511-06 6-32, .250 EA B  $               1.36 31.0%  $                  0.94 N/A N/A
HDW-100560 HDW-100560: C/R 4 X4  PWDR PAINT EA B  $             34.42 31.0%  $                23.75 N/A N/A
HDW-100563 HDW-100563: FANNING STRIP TB 5X10 EA B  $               2.15 31.0%  $                  1.48 N/A N/A
HDW-100565 HDW-100565: 5.25 DESIGNATION STRIP - VER EA B  $             25.73 31.0%  $                17.75 N/A N/A
HDW-100569 HDW-100569: WASHER, FLAT POU EA B  $               1.46 31.0%  $                  1.01 N/A N/A
HDW-100570 HDW-100570: SCREW 4-40 SPRING EA B  $               2.17 31.0%  $                  1.50 N/A N/A
HDW-100574 HDW-100574: SCREW RH 6-32X.188 SCT BRS EA B  $             18.36 31.0%  $                12.67 N/A N/A
HDW-100577 HDW-100577: SCREW RH 3-48 X .500 EA B  $               1.74 31.0%  $                  1.20 N/A N/A
HDW-100591 HDW-100591: SPLIT LOCK WASHER EA B  $               0.24 31.0%  $                  0.17 N/A N/A
HDW-100598 HDW-100598: THUMB SCREW FOR POP PNLS REP EA B  $               6.13 31.0%  $                  4.23 N/A N/A
HDW-100601 HDW-100601: EXT GRD KIT 25.81X3X1 PW EA B  $             56.98 31.0%  $                39.32 N/A N/A
HDW-100602 HDW-100602: WASHER POU EA B  $               0.24 31.0%  $                  0.17 N/A N/A
HDW-100615 HDW-100615: RJ 48X JACK EA B  $             15.13 31.0%  $                10.44 N/A N/A
HDW-100625 HDW-100625: 4-40X5/16 PHPHIL STL EA B  $               1.84 31.0%  $                  1.27 N/A N/A
HDW-100626 HDW-100626: VYNYL POCKET, HORIZ DSX EA B  $               6.46 31.0%  $                  4.46 N/A N/A
HDW-100629 HDW-100629: WASHER EA B  $               2.10 31.0%  $                  1.45 N/A N/A
HDW-100633 HDW-100633: MS, 6-32T/NIB PH PD .250 EA B  $               8.75 31.0%  $                  6.04 N/A N/A
HDW-100637 HDW-100637: STRAP, ELASTIC EA B  $             12.13 31.0%  $                  8.37 N/A N/A
HDW-100639 HDW-100639: *NUT-12-24-ST-NP-7/16X5/32* EA B  $               2.00 31.0%  $                  1.38 N/A N/A
HDW-100646 HDW-100646: T/B 60 PIN 6 X10 EA B  $               3.27 31.0%  $                  2.26 N/A N/A
HDW-100650 HDW-100650: CBL TRAY X-AISLE PNL EA B  $             53.81 31.0%  $                37.13 N/A N/A
HDW-100651 HDW-100651: S15111-06 4-40,.375 EA B  $               0.36 31.0%  $                  0.25 N/A N/A
HDW-100657 HDW-100657: 3.5 MID FRONT PANEL EA B  $             25.73 31.0%  $                17.75 N/A N/A

8638 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

HDW-100669 HDW-100669: RIVET EA B  $               2.17 31.0%  $                  1.50 N/A N/A
HDW-100678 HDW-100678: NUT CLINCH CLS440-1 EA B  $               1.92 31.0%  $                  1.32 N/A N/A
HDW-100679 HDW-100679: DESIGNATION CARD EA B  $               5.19 31.0%  $                  3.58 N/A N/A
HDW-100683 HDW-100683: SCREW PAN HEAD 12-24X.250 EA B  $               2.17 31.0%  $                  1.50 N/A N/A
HDW-100688 HDW-100688: HORIZONTAL DES CARD FP50A EA B  $               8.17 31.0%  $                  5.64 N/A N/A
HDW-100689 HDW-100689: WNDO DESIG HRZ .225X6.406 EA B  $               4.31 31.0%  $                  2.97 N/A N/A
HDW-100692 HDW-100692: TAPE ELEC PI 3MILX3/4 X36YD EA B  $           129.96 31.0%  $                89.67 N/A N/A
HDW-100694 HDW-100694: *PANDDUIT TIE EA B  $               0.18 31.0%  $                  0.12 N/A N/A
HDW-100695 HDW-100695: CONNECTOR HOOD EA B  $               1.74 31.0%  $                  1.20 N/A N/A
HDW-100697 HDW-100697: BKT EXT 19/23  REVRSBL HDWR EA B  $             38.83 31.0%  $                26.79 N/A N/A
HDW-100698 HDW-100698: CABLE RING PANEL 8 HX2 DX23 EA B  $           279.37 31.0%  $              192.77 N/A N/A
HDW-100704 HDW-100704: CABLE RING 2X4 EA B  $             20.13 31.0%  $                13.89 N/A N/A
HDW-100712 HDW-100712: TOOTHLOCK WASHER # 6 EA B  $               1.78 31.0%  $                  1.23 N/A N/A
HDW-100713 HDW-100713: SCREW TF PAN PH 6-32X.375 EA B  $               2.00 31.0%  $                  1.38 N/A N/A
HDW-100714 HDW-100714: SCREW S14111-06 6-32 .500 PO EA B  $               2.06 31.0%  $                  1.42 N/A N/A
HDW-100715 HDW-100715 :CABLE RETAINER BRKT, PUTTY EA B  $             41.09 31.0%  $                28.35 N/A N/A
HDW-100745 HDW-100745: BRKT DSX MTG         .090CRS EA B  $             53.92 31.0%  $                37.20 N/A N/A
HDW-100748 HDW-100748: U-SET, FAN. STRIP, NAT NYLON EA B  $               4.31 31.0%  $                  2.97 N/A N/A
HDW-100760 HDW-100760: BKT MOUNTING BEST 56 EA B  $             53.92 31.0%  $                37.20 N/A N/A
HDW-100763 HDW-100763: PNL BLANK MINI DSX   .125FAL EA B  $               8.63 31.0%  $                  5.95 N/A N/A
HDW-100764 HDW-100764: BKT EXT 19-23        .12 CRS EA B  $             53.92 31.0%  $                37.20 N/A N/A
HDW-100766 HDW-100766: BKT C/R Z-MTG 2.7 X2.38  BK EA B  $             53.92 31.0%  $                37.20 N/A N/A
HDW-100769 HDW-100769:BKTSTANDOFF1.75 WRITE .12 CRS EA B  $             63.73 31.0%  $                43.97 N/A N/A
HDW-100770 HDW-100770: FANSTRIP 12 POS.(2197MO9260) EA B  $               1.88 31.0%  $                  1.30 N/A N/A
HDW-100772 HDW-100772: *NUT HEX 5/8-11 STL YZC EA B  $               2.54 31.0%  $                  1.75 N/A N/A
HDW-100773 HDW-100773: WASHER LOCK SPL .625 EA B  $               1.02 31.0%  $                  0.70 N/A N/A
HDW-100775 HDW-100775: CABLE SUPPORT BAR EA B  $             38.98 31.0%  $                26.90 N/A N/A
HDW-100776 HDW-100776: SCREW S15011-06 6-32X.375 FH EA B  $               2.60 31.0%  $                  1.79 N/A N/A
HDW-100778 HDW-100778: C/R 1.25 X2  ANGLE EA B  $             34.42 31.0%  $                23.75 N/A N/A
HDW-100781 HDW-100781: INSULATED BINDING POST EA B  $               9.35 31.0%  $                  6.45 N/A N/A
HDW-100782 HDW-100782: DESIG LBL 24 CKT 1-24 EA B  $               4.62 31.0%  $                  3.19 N/A N/A
HDW-100783 HDW-100783: CBL SPRT BAR 2.55X21.3DSX X EA B  $             38.98 31.0%  $                26.90 N/A N/A
HDW-100784 HDW-100784: SCREW TF NIBS PAN 8-32X.375 EA B  $               0.16 31.0%  $                  0.11 N/A N/A
HDW-100785 HDW-100785: SCREW FLATHEAD 6-32X.25 EA B  $               0.02 31.0%  $                  0.01 N/A N/A
HDW-100789 HDW-100789: DESIG LBL 28 CKT 1-28 EA B  $               7.19 31.0%  $                  4.96 N/A N/A
HDW-100790 HDW-100790: SCR PLASTITE FILL 2-28X.250 EA B  $               0.14 31.0%  $                  0.10 N/A N/A
HDW-100791 HDW-100791: BAR CLB SUPPORT EXT PW EA B  $             17.23 31.0%  $                11.89 N/A N/A
HDW-100792 HDW-100792: C/R CVR 3.15 X5.8    .0600 C EA B  $             34.42 31.0%  $                23.75 N/A N/A
HDW-100793 HDW-100793: TRAY CBL DSX-CEV 23  .060CRS EA B  $             17.23 31.0%  $                11.89 N/A N/A
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HDW-100798 HDW-100798: SCREW THRD CUT 12-24X.500 EA B  $               0.40 31.0%  $                  0.28 N/A N/A
HDW-100799 HDW-100799: L/F, HORZ DESIGN WINDOW EA B  $               8.73 31.0%  $                  6.02 N/A N/A
HDW-100800 HDW-100800: SCR PLASTITE PAN 2-28X.18 EA B  $               3.13 31.0%  $                  2.16 N/A N/A
HDW-100801 HDW-100801: LBL 1-24 1.5X17 EA B  $               6.15 31.0%  $                  4.24 N/A N/A
HDW-100802 HDW-100802: HOLE TAPPING SCREW EA B  $               2.17 31.0%  $                  1.50 N/A N/A
HDW-100804 HDW-100804: DEISG LBL PIX EA B  $               4.38 31.0%  $                  3.02 N/A N/A
HDW-100809 HDW-100809: SCREW TF NIBS PAN 6-32X.250 EA B  $               0.22 31.0%  $                  0.15 N/A N/A
HDW-100818 HDW-100818: 26 POSITION CONNECTOR EA B  $             53.84 31.0%  $                37.15 N/A N/A
HDW-100823 HDW-100823: DES. LABLE CR/CNT RT EA B  $             18.56 31.0%  $                12.81 N/A N/A
HDW-100833 HDW-100833: SCR TF PAN NIBS 6-32 X .375 EA B  $               2.60 31.0%  $                  1.79 N/A N/A
HDW-100834 HDW-100834: S15011-08 4-40X.187 FH EA B  $               2.60 31.0%  $                  1.79 N/A N/A
HDW-100835 HDW-100835: 32H LMP STRP R LED EA B  $             73.55 31.0%  $                50.75 N/A N/A
HDW-100842 HDW-100842: O-RING, BLUE EA B  $               3.52 31.0%  $                  2.43 N/A N/A
HDW-100843 HDW-100843: O-RING, GREEN EA B  $               3.52 31.0%  $                  2.43 N/A N/A
HDW-100844 HDW-100844: O-RING, RED EA B  $               3.52 31.0%  $                  2.43 N/A N/A
HDW-100850 HDW-100850: SCREW TF NIBS FH 4-40X.250 EA B  $               0.34 31.0%  $                  0.23 N/A N/A
HDW-100852 HDW-100852: LBL INST CARD HDWR INST EA B  $               2.15 31.0%  $                  1.48 N/A N/A
HDW-100863 HDW-100863: S14111-02 3-48, .375 EA B  $               3.67 31.0%  $                  2.53 N/A N/A
HDW-100864 HDW-100864: *ADHESIVE MOUNT EA B  $               2.17 31.0%  $                  1.50 N/A N/A
HDW-100872 HDW-100872: S06111-06 4-20, .375LG EA B  $               0.34 31.0%  $                  0.23 N/A N/A
HDW-100879 HDW-100879: COVER, BACK CAPTIVE TOP EA B  $             55.09 31.0%  $                38.01 N/A N/A
HDW-100889 HDW-100889: CARD DESIG .625X1.70 EA B  $               5.56 31.0%  $                  3.84 N/A N/A
HDW-100890 HDW-100890: CARD DESIG .870X1.70 EA B  $             14.48 31.0%  $                  9.99 N/A N/A
HDW-100895 HDW-100895: C/R 1.25 X4  BLACK EA B  $             37.71 31.0%  $                26.02 N/A N/A
HDW-100897 HDW-100897: INSERT-SILK SCREENED EA B  $               8.06 31.0%  $                  5.56 N/A N/A
HDW-100898 HDW-100898: BKT STAND OFF 1.75 (51).090C EA B  $             28.06 31.0%  $                19.36 N/A N/A
HDW-100902 HDW-100902:CHASSISBK PWDR PAINT  (5).09C EA B  $           142.03 31.0%  $                98.00 N/A N/A
HDW-100904 HDW-100904: TRAY CBL BEST 56 EA B  $           326.78 31.0%  $              225.48 N/A N/A
HDW-100905 HDW-100905: SCR HEX CAP.25-20X.5 YZC POU EA B  $               2.00 31.0%  $                  1.38 N/A N/A
HDW-100912 HDW-100912: DESIGNATION CARD HORIZ  BST EA B  $               5.98 31.0%  $                  4.13 N/A N/A
HDW-100913 HDW-100913: DESIGNATION STRIP HORIZ BST EA B  $             38.34 31.0%  $                26.45 N/A N/A
HDW-100920 HDW-100920: CONN POLARIZATION KEY EA B  $               2.06 31.0%  $                  1.42 N/A N/A
HDW-100922 HDW-100922: PNL RING 1.75 X23  PW EA B  $           299.14 31.0%  $              206.41 N/A N/A
HDW-100923 HDW-100923: FANNING STRIP .30CNTR 8-POS EA B  $               5.37 31.0%  $                  3.71 N/A N/A
HDW-100929 HDW-100929: MTG BKT 6  DSX4H-W3C CHAS EA B  $             19.50 31.0%  $                13.46 N/A N/A
HDW-100932 HDW-100932: SCR HEX CAP .375X1/4-20YZ EA B  $               0.30 31.0%  $                  0.21 N/A N/A
HDW-100934 HDW-100934: PNL USED W/MINI DSX  .090CRS EA B  $             45.19 31.0%  $                31.18 N/A N/A
HDW-100938 HDW-100938: FLATWASHER #6 POU EA B  $               1.48 31.0%  $                  1.02 N/A N/A
HDW-100939 HDW-100939: SCREW TF NIBS FH 6-32X.250 EA B  $               0.24 31.0%  $                  0.17 N/A N/A
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HDW-100945 HDW-100945: DOOR DS1 PIX 4.5       PUTTY EA B  $               8.17 31.0%  $                  5.64 N/A N/A
HDW-100946 HDW-100946: DESIG LABEL DSX 1-84 EA B  $               2.19 31.0%  $                  1.51 N/A N/A
HDW-100949 HDW-100949: SCREW, PLAS FH 3-24X.360 BZ EA B  $               2.17 31.0%  $                  1.50 N/A N/A
HDW-100962 HDW-100962: DESIG LABEL BLANK EA B  $               8.17 31.0%  $                  5.64 N/A N/A
HDW-100963 HDW-100963: DESIG LABEL 1-28 EA B  $             16.35 31.0%  $                11.28 N/A N/A
HDW-100967 HDW-100967: SCREW TF PAN NIBX 8-32X.437 EA B  $               0.24 31.0%  $                  0.17 N/A N/A
HDW-100972 HDW-100972: EXTRUSION DESIG HORIZ EA B  $             22.54 31.0%  $                15.55 N/A N/A
HDW-100978 HDW-100978: KIT CBL TRAY/MTG BRKT LBL 84 EA B  $           247.49 31.0%  $              170.77 N/A N/A
HDW-100980 HDW-100980: SCREW PH HD 6-32X.250 POU EA B  $               2.17 31.0%  $                  1.50 N/A N/A
HDW-100991 HDW-100991: S15011-06 4-40X.250 FH EA B  $               1.38 31.0%  $                  0.95 N/A N/A
HDW-100992 HDW-100992: LABEL PROD/DESC MEX P/C EA B  $               2.15 31.0%  $                  1.48 N/A N/A
HDW-100994 HDW-100994: PNL RING 2 X23  W/COVER BK EA B  $           301.10 31.0%  $              207.76 N/A N/A
HDW-101001 HDW-101001: FRONT SLIDE EA B  $             18.36 31.0%  $                12.67 N/A N/A
HDW-101002 HDW-101002: REAR SLIDE EA B  $             18.36 31.0%  $                12.67 N/A N/A
HDW-101003 HDW-101003: SLIDE WHEEL SPLICE MOD EA B  $             18.36 31.0%  $                12.67 N/A N/A
HDW-101004 HDW-101004: SLIDE SPLIC MODULE EA B  $               9.17 31.0%  $                  6.33 N/A N/A
HDW-101008 HDW-101008: COVER, MOLDED FRONT EA B  $             14.85 31.0%  $                10.25 N/A N/A
HDW-101009 HDW-101009: SCREWS EA B  $             66.88 31.0%  $                46.15 N/A N/A
HDW-101013 HDW-101013: WINDOW, HORZ D/S .343 X 17 EA B  $               6.50 31.0%  $                  4.49 N/A N/A
HDW-101015 HDW-101015: WASHER LOCK SPL .50 EA B  $               0.94 31.0%  $                  0.65 N/A N/A
HDW-101016 HDW-101016: SCREW S14111-02 4-40,.265 PO EA B  $               2.02 31.0%  $                  1.39 N/A N/A
HDW-101020 HDW-101020: SPACER PUSH 1/4 EA B  $               2.17 31.0%  $                  1.50 N/A N/A
HDW-101028 HDW-101028: PAINT TOUCH UP PW SPRAY EA B  $             64.69 31.0%  $                44.64 N/A N/A
HDW-101030 HDW-101030: CARD,HORIZ DESIG. 1-28 EA B  $             34.42 31.0%  $                23.75 N/A N/A
HDW-101031 HDW-101031: PANEL MOUNTING     .0900 CRS EA B  $               8.73 31.0%  $                  6.02 N/A N/A
HDW-101046 HDW-101046: T/B DSX 6 X10  30 PIN EA B  $               2.15 31.0%  $                  1.48 N/A N/A
HDW-101058 HDW-101058: DESIG STRIP FOR PPI EA B  $             27.29 31.0%  $                18.83 N/A N/A
HDW-101069 HDW-101069: C/R VERTICAL 4 X4  PW EA B  $             53.81 31.0%  $                37.13 N/A N/A
HDW-101072 HDW-101072: RESISTOR 5% 1/4W 100 OHM EA B  $               0.88 31.0%  $                  0.61 N/A N/A
HDW-101096 HDW-101096: LABEL DESIGN FSX 1-96 EA B  $               9.17 31.0%  $                  6.33 N/A N/A
HDW-101098 HDW-101098: BKT CABLE TIE 3.8  BLK EA B  $               8.65 31.0%  $                  5.97 N/A N/A
HDW-101099 HDW-101099: VERTICAL D/S PNTD EA B  $             14.85 31.0%  $                10.25 N/A N/A
HDW-101102 HDW-101102: SCREW EA B  $               3.52 31.0%  $                  2.43 N/A N/A
HDW-101110 HDW-101110: SCREW 6-32X.312 POU EA B  $               2.60 31.0%  $                  1.79 N/A N/A
HDW-101111 HDW-101111: LBL 24CKT 1.75X5.678 EA B  $               5.19 31.0%  $                  3.58 N/A N/A
HDW-101115 HDW-101115: DSG WNDW HRZ-VMP 17.12 EA B  $               5.83 31.0%  $                  4.02 N/A N/A
HDW-101116 HDW-101116: C/R DSX RX 4 X4 EA B  $             40.88 31.0%  $                28.21 N/A N/A
HDW-101117 HDW-101117: FGS RETAINING WASHER EA B  $               0.96 31.0%  $                  0.66 N/A N/A
HDW-101127 HDW-101127: CBL SUPT BAR 1.9 X 23 P W EA B  $             26.00 31.0%  $                17.94 N/A N/A
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HDW-101138 HDW-101138: C/R DUAL 1.25 X4 EA B  $             36.58 31.0%  $                25.24 N/A N/A
HDW-101145 HDW-101145: JACK PANEL BRKT      180 TON EA B  $             65.96 31.0%  $                45.51 N/A N/A
HDW-101146 HDW-101146: CHASSIS WA CONN 1.75  .075 C EA B  $             65.96 31.0%  $                45.51 N/A N/A
HDW-101149 HDW-101149: SCREW PL RH 48D 6-19X.37 EA B  $               0.32 31.0%  $                  0.22 N/A N/A
HDW-101151 HDW-101151: SCREW 6-32X.375 POU EA B  $               1.58 31.0%  $                  1.09 N/A N/A
HDW-101159 HDW-101159: DESIG STRIP CARD, BNT HORIZ EA B  $               8.73 31.0%  $                  6.02 N/A N/A
HDW-101161 HDW-101161: DESIG WINDOW, BNT HORIZ EA B  $               6.44 31.0%  $                  4.44 N/A N/A
HDW-101167 HDW-101167: *NUT HEX 10-32 NICKEL POU EA B  $               0.30 31.0%  $                  0.21 N/A N/A
HDW-101170 HDW-101170: DESIG STRIP, HORIZONTAL EA B  $             38.34 31.0%  $                26.45 N/A N/A
HDW-101178 HDW-101178: SCREW PAN 4-40 X .5 EA B  $             18.10 31.0%  $                12.49 N/A N/A
HDW-101182 HDW-101182: **INSULATOR WTB PIN RED EA B  $               0.56 31.0%  $                  0.39 N/A N/A
HDW-101185 HDW-101185: LABEL, DESIGNATION 84 CKT EA B  $               2.19 31.0%  $                  1.51 N/A N/A
HDW-101187 HDW-101187: DESIGNATION STRIP, VERT.,BNT EA B  $             12.11 31.0%  $                  8.36 N/A N/A
HDW-101192 HDW-101192: POCKET VINYL 1.7X5.0 EA B  $             16.54 31.0%  $                11.41 N/A N/A
HDW-101200 HDW-101200: COVER,CABLE PROT,F3DF .063 A EA B  $             18.36 31.0%  $                12.67 N/A N/A
HDW-101201 HDW-101201: SCREW,PAINT CUT 12-24X.312 EA B  $               1.34 31.0%  $                  0.92 N/A N/A
HDW-101209 HDW-101209: D-RING, SMALL EA B  $               6.50 31.0%  $                  4.49 N/A N/A
HDW-101210 HDW-101210: D-RING LARGE EA B  $             11.88 31.0%  $                  8.20 N/A N/A
HDW-101213 HDW-101213: SCREW PAINT CUT 12-24X.25 EA B  $               0.28 31.0%  $                  0.19 N/A N/A
HDW-101214 HDW-101214: PIPE,PVC, 2.50 ID,4.35 LG EA B  $               9.56 31.0%  $                  6.60 N/A N/A
HDW-101215 HDW-101215: RETAINER, IMP PUTTY EA B  $               9.63 31.0%  $                  6.64 N/A N/A
HDW-101217 HDW-101217: DOOR HINGED PIX-1 CHASSIS EA B  $             15.08 31.0%  $                10.41 N/A N/A
HDW-101224 HDW-101224: PHPC, 12-24X3/8, STL, NICKEL EA B  $               0.82 31.0%  $                  0.57 N/A N/A
HDW-101228 HDW-101228: NYLATCH PLUNGER FASTENER EA B  $               4.38 31.0%  $                  3.02 N/A N/A
HDW-101241 HDW-101241: HORIZ DES CARD 4.46 EA B  $             19.36 31.0%  $                13.36 N/A N/A
HDW-101242 HDW-101242: DES STRIP WINDOW 4.48  LG EA B  $               4.31 31.0%  $                  2.97 N/A N/A
HDW-101245 HDW-101245: BRKT,F3DF RADIUS LIMITER EA B  $             22.02 31.0%  $                15.19 N/A N/A
HDW-101277 HDW-101277: MOD DS1 PIX MTG/CBL  .090CRS EA B  $             40.88 31.0%  $                28.21 N/A N/A
HDW-101294 HDW-101294:BKT3.5 X19 /23      (27).090C EA B  $             53.92 31.0%  $                37.20 N/A N/A
HDW-101296 HDW-101296: FDMS-9-A JUMPER SHIELD .06 C EA B  $             12.50 31.0%  $                  8.63 N/A N/A
HDW-101374 HDW-101374: S01012-09 6-32,.25 EA B  $               0.36 31.0%  $                  0.25 N/A N/A
HDW-101375 HDW-101375: SCREW 3-48X3/16 PH PD EA B  $               2.60 31.0%  $                  1.79 N/A N/A
HDW-101378 HDW-101378: SCREW TF PAN W/NIBS 8-32 0.5 EA B  $               0.20 31.0%  $                  0.14 N/A N/A
HDW-101400 HDW-101400: *NUT 3-48 HEX BLK EA B  $               0.50 31.0%  $                  0.35 N/A N/A
HDW-101401 HDW-101401: WASHER EXT LOCK W41-06 .141I EA B  $               0.10 31.0%  $                  0.07 N/A N/A
HDW-101402 HDW-101402: SCREW TF PAN W/NIBS #6-32X.2 EA B  $               0.24 31.0%  $                  0.17 N/A N/A
HDW-101403 HDW-101403:WASHER #12 EXTERNAL TOOTH 

POU EA B  $               0.34 31.0%  $                  0.23 N/A N/A
HDW-101404 HDW-101404: SCREW PAN S16161-03 12-24X.5 EA B  $               0.20 31.0%  $                  0.14 N/A N/A
HDW-101411 HDW-101411: LATCH 1/4 TURN .098 MAT EA B  $               0.46 31.0%  $                  0.32 N/A N/A
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HDW-101412 HDW-101412: HANDLE,1/4 TURN FASTENER EA B  $               0.40 31.0%  $                  0.28 N/A N/A
HDW-101413 HDW-101413: PLUG DUMMY HOLE BLACK EA B  $               0.84 31.0%  $                  0.58 N/A N/A
HDW-101414 HDW-101414: SCREW 4-40 X 1/4 EA B  $               2.04 31.0%  $                  1.41 N/A N/A
HDW-101416 HDW-101416: BRKT MTG DSX PW    (51).090C EA B  $             53.92 31.0%  $                37.20 N/A N/A
HDW-101417 HDW-101417: PNL ACC DESGN EA B  $               8.60 31.0%  $                  5.93 N/A N/A
HDW-101420 HDW-101420: CONN TERM STRIP 2 POS EA B  $               4.31 31.0%  $                  2.97 N/A N/A
HDW-101421 HDW-101421: SCREW S01411-06 10-32 2.0 EA B  $               1.34 31.0%  $                  0.92 N/A N/A
HDW-101422 HDW-101422: SCREW S14111-06 6-32 .625 EA B  $               0.24 31.0%  $                  0.17 N/A N/A
HDW-101430 HDW-101430: DESIG STRIP MAT.2165  MO545 EA B  $               2.60 31.0%  $                  1.79 N/A N/A
HDW-101433 HDW-101433: O-RING 1.484 ID .139 THCK EA B  $               1.96 31.0%  $                  1.35 N/A N/A
HDW-101501 HDW-101501: EXTRUSION DESIG HORIZ EA B  $             29.60 31.0%  $                20.42 N/A N/A
HDW-101567 HDW-101567: CAM LOCK GEK1 MASTER KEYED EA B  $             77.98 31.0%  $                53.81 N/A N/A
HDW-101568 HDW-101568: CAM LOCK GEK2 MASTER KEYED EA B  $             77.98 31.0%  $                53.81 N/A N/A
HDW101569 HDW101569: MS #4-40 PAN HEAD EA B  $               2.29 31.0%  $                  1.58 N/A N/A
HDW-101597 HDW-101597: C/R 2 X4  BK EA B  $             34.42 31.0%  $                23.75 N/A N/A
HDW-101601 HDW-101601: CBL RNG MTG BR ROBOT .090CRS EA B  $             44.19 31.0%  $                30.49 N/A N/A
HDW-101602 HDW-101602: CABLE RING, PW, 2.9 X 4 EA B  $             32.50 31.0%  $                22.43 N/A N/A
HDW-101604 HDW-101604: CABLE SUPPORT BAR 1.5X23 EA B  $             24.13 31.0%  $                16.65 N/A N/A
HDW-101608 HDW-101608: CABLE SUPPORT BAR, PUTTY EA B  $             39.50 31.0%  $                27.26 N/A N/A
HDW-101609 HDW-101609: CBL SUPT BAR 23  X 9 EA B  $             81.73 31.0%  $                56.39 N/A N/A
HDW-101610 HDW-101610: CABLE BRACKET 2IN EA B  $             12.27 31.0%  $                  8.47 N/A N/A
HDW-101611 HDW-101611: WASHER, SHOULDER D FOR BHFT EA B  $               0.40 31.0%  $                  0.28 N/A N/A
HDW-101612 HDW-101612: WINDOW DES HORZ 9.62X.386 EA B  $               6.46 31.0%  $                  4.46 N/A N/A
HDW-101616 HDW-101616: FRONT DOOR DDP-1 20.64 EA B  $           138.94 31.0%  $                95.87 N/A N/A
HDW-101617 HDW-101617: CABLE RING 3 X 4          AX EA B  $             34.42 31.0%  $                23.75 N/A N/A
HDW-101618 HDW-101618: CABLE RING 3.5 X 5 PUTTY WHT EA B  $           103.98 31.0%  $                71.75 N/A N/A
HDW-101621 HDW-101621: RING WELDMNT PW 4X4 RING EA B  $             66.71 31.0%  $                46.03 N/A N/A
HDW-101623 HDW-101623: SCREW 10/32 X 1/2 PHPH Z/BLK EA B  $               0.96 31.0%  $                  0.66 N/A N/A
HDW-101624 HDW-101624: WASHER FLAT .220X.450X.047 EA B  $               0.54 31.0%  $                  0.37 N/A N/A
HDW-101631 HDW-101631: BRKT CABLE CLAMP   (40).090C EA B  $               9.17 31.0%  $                  6.33 N/A N/A
HDW-101655 HDW-101655: 6-32X.31 PP THRDFRM,NIB,BLK EA B  $               0.68 31.0%  $                  0.47 N/A N/A
HDW-101666 HDW-101666: PANEL, BLANK       .104FCRS EA B  $             25.71 31.0%  $                17.74 N/A N/A
HDW-101668 HDW-101668: S01311-02 3-48,.156 POU EA B  $               0.20 31.0%  $                  0.14 N/A N/A
HDW-101672 HDW-101672: NUT, BNC ROUND EA B  $               1.10 31.0%  $                  0.76 N/A N/A
HDW-101673 HDW-101673: CABLE SUPPORT BAR 1.5 X 19 EA B  $             17.56 31.0%  $                12.12 N/A N/A
HDW-101674 HDW-101674: PNL BLANK PW 8.75X25 SHD.125 EA B  $             62.56 31.0%  $                43.17 N/A N/A
HDW-101684 HDW-101684: DESIG CARD HORIZ .343 X 16.7 EA B  $               3.37 31.0%  $                  2.33 N/A N/A
HDW-101685 HDW-101685: DESIG CARD HORIZ .343 X 8.5 EA B  $               2.15 31.0%  $                  1.48 N/A N/A
HDW-101690 HDW-101690: .021-06 3/8-16,.563,.329 EA B  $               3.29 31.0%  $                  2.27 N/A N/A
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HDW-101691 HDW-101691: 10232-00 3/8-16,1.000 EA B  $               3.67 31.0%  $                  2.53 N/A N/A
HDW101694 HDW101694: 10-24.312 SCRW EA B  $               0.20 31.0%  $                  0.14 N/A N/A
HDW-101694 HDW-101694: DEISG LBL PIX EA B  $               8.65 31.0%  $                  5.97 N/A N/A
HDW-110006 HDW-110006: CBL RNG MTG BRKT PUTTY EA B  $             15.08 31.0%  $                10.41 N/A N/A
HDW-111100 HDW-111100: C/R 1.25 X4  BK EA B  $               8.60 31.0%  $                  5.93 N/A N/A
HDW-111201 HDW-111201: CBL RNG 2X4X.5 PW EA B  $             32.50 31.0%  $                22.43 N/A N/A
HDW-111202 HDW-111202: C/R 4 X4  RMNT BK EA B  $             23.67 31.0%  $                16.33 N/A N/A
HDW-111218 HDW-111218: CARD, DESIG 1-48(2) 96POS EA B  $               9.17 31.0%  $                  6.33 N/A N/A
HDW-111221 HDW-111221: SCREW 1/4-20 .75 SLOTTED EA B  $             14.40 31.0%  $                  9.94 N/A N/A
HDW-111223 HDW-111223: RETAINER, IMP W/ATTACH EA B  $             18.36 31.0%  $                12.67 N/A N/A
HDW-111237 HDW-111237: BKT MTG VAM       (76) .075C EA B  $             11.00 31.0%  $                  7.59 N/A N/A
HDW111238 HDW111238: BKT MTG VAM 1.75X19(76) .075C EA B  $             11.00 31.0%  $                  7.59 N/A N/A
HDW-111240 HDW-111240: PFG BRACKET CLIP EA B  $               1.92 31.0%  $                  1.32 N/A N/A
HDW-111241 HDW-111241: S01111-06 10-24,.375 POU EA B  $               1.98 31.0%  $                  1.37 N/A N/A
HDW-111243 HDW-111243: *W31-06 .250,.478 POU EA B  $               2.10 31.0%  $                  1.45 N/A N/A
HDW-111246 HDW-111246: DUST CAP F. O. ADAPT RED EA B  $               0.34 31.0%  $                  0.23 N/A N/A
HDW-111247 HDW-111247: SUB-ASSY JK LCJ BULKHEAD EA B  $             26.00 31.0%  $                17.94 N/A N/A
HDW-111248 HDW-111248: BRKT MTG 3.5 SPLC RCU MNT EA B  $               5.79 31.0%  $                  4.00 N/A N/A
HDW-11214 HDW-11214: FEC LATCH EA B  $             15.60 31.0%  $                10.76 N/A N/A
HDW-11216 HDW-11216: DESIG WINDOW SNAP ON LOWER EA B  $               4.31 31.0%  $                  2.97 N/A N/A
HDW-11217 HDW-11217: DESIG STRIP LOWER EA B  $               4.31 31.0%  $                  2.97 N/A N/A
HDW-11226 HDW-11226: RETAINER, IMP W/JACK ACCESS EA B  $               9.17 31.0%  $                  6.33 N/A N/A
HDW-11233 HDW-11233: MTNG BRKT 7  VAM  (30).0900 C EA B  $               9.17 31.0%  $                  6.33 N/A N/A
HDW-11235 HDW-11235: FILLER,BASE,4  GD BOX .090CRS EA B  $             45.90 31.0%  $                31.67 N/A N/A
HDW-11236 HDW-11236: FILLER,COVER    ROBOT .090CRS EA B  $             27.54 31.0%  $                19.00 N/A N/A
HDW-11304 HDW-11304: MTG BKT 5  FDF EA B  $             13.77 31.0%  $                  9.50 N/A N/A
HDW-11306 HDW-11306: **WTB INSULATOR WHITE EA B  $               2.15 31.0%  $                  1.48 N/A N/A
HDW-11310 HDW-11310: S01112-00 6-32,.250 SCREW PAN EA B  $               1.92 31.0%  $                  1.32 N/A N/A
HDW-11316 HDW-11316: L/F PLUG SHELL SCREW EA B  $             16.35 31.0%  $                11.28 N/A N/A
HDW-11319 HDW-11319: MTG BKT 19/23      (16) .075C EA B  $             25.88 31.0%  $                17.86 N/A N/A
HDW-11328 HDW-11328: SCREW FLAT W/UNDCT EA B  $               1.46 31.0%  $                  1.01 N/A N/A
HDW-11331 HDW-11331: BAR CBLE TIE 2 EA B  $             25.88 31.0%  $                17.86 N/A N/A
HDW-11333 HDW-11333: BKT,L CBL TIE S/HD    187X750 EA B  $             17.23 31.0%  $                11.89 N/A N/A
HDW-11334 HDW-11334: SCREW S06311-02 6-19,.310 EA B  $               1.96 31.0%  $                  1.35 N/A N/A
HDW-11335 HDW-11335: BRACKET,SPLICE TRAY   .0630 A EA B  $               9.17 31.0%  $                  6.33 N/A N/A
HDW-11336 HDW-11336: S18111-06 6-32,.375 EA B  $               0.98 31.0%  $                  0.68 N/A N/A
HDW-11338 HDW-11338: S16161-03 12-24,.750 EA B  $               1.92 31.0%  $                  1.32 N/A N/A
HDW-11339 HDW-11339: DESIG STRIP, HORIZ EA B  $             13.81 31.0%  $                  9.53 N/A N/A
HDW-11343 HDW-11343: NUT N021-06 4-40 .250 .093 EA B  $               0.24 31.0%  $                  0.17 N/A N/A
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HDW-11346 HDW-11346: FDF DESIGNATION CARD EA B  $               9.17 31.0%  $                  6.33 N/A N/A
HDW-11347 HDW-11347: DESIG LABEL 1-84 EA B  $               4.38 31.0%  $                  3.02 N/A N/A
HDW-11349 HDW-11349: DESIG LBL FRONT DOOR 56 CKT EA B  $               4.38 31.0%  $                  3.02 N/A N/A
HDW-11354 HDW-11354: LUG TERM EA B  $               0.22 31.0%  $                  0.15 N/A N/A
HDW-11355 HDW-11355: MARKER, NO 1-33 WIRE EA B  $               7.81 31.0%  $                  5.39 N/A N/A
HDW-11358 HDW-11358: FDM-36 SHIELD JUMPER   .060 C EA B  $             13.13 31.0%  $                  9.06 N/A N/A
HDW-11359 HDW-11359:BKT MTG 19/23 X3.5  BK .0900 C EA B  $               6.46 31.0%  $                  4.46 N/A N/A
HDW-11361 HDW-11361: CARD, DESIGNATION 1-96 EA B  $               9.17 31.0%  $                  6.33 N/A N/A
HDW-11362 HDW-11362: PNL DS1 56 CKT BAN 2.62 X23 EA B  $             66.71 31.0%  $                46.03 N/A N/A
HDW-11364 HDW-11364: CAM LOCK 5/8 1.25 STR GEK 3 EA B  $             77.98 31.0%  $                53.81 N/A N/A
HDW-11373 HDW-11373: COVER SPLICE TRY 6.7X4.1 EA B  $               4.33 31.0%  $                  2.99 N/A N/A
HDW-11375 HDW-11375: DESIGNATION STRIP .225X10.250 EA B  $               2.15 31.0%  $                  1.48 N/A N/A
HDW-11377 HDW-11377: PNL INSERT UNTAPPED 26H EA B  $               6.46 31.0%  $                  4.46 N/A N/A
HDW-11380 HDW-11380: BANTAM DESIGNATION STRIP 

CARD EA B  $               2.15 31.0%  $                  1.48 N/A N/A
HDW-11382 HDW-11382: D/S WINDOW 2.5 EA B  $               2.15 31.0%  $                  1.48 N/A N/A
HDW-11383 HDW-11383: S18111-11 4-40,.187 EA B  $               2.60 31.0%  $                  1.79 N/A N/A
HDW-11385 HDW-11385: CBL RNG HINGE KIT 4X5   BACK EA B  $           103.98 31.0%  $                71.75 N/A N/A
HDW-11388 HDW-11388: DESIG WINDOW .225 X 15.77  HO EA B  $               2.77 31.0%  $                  1.91 N/A N/A
HDW-11394 HDW-11394: PNL CAPTIVE KNOB PLATED EA B  $             17.23 31.0%  $                11.89 N/A N/A
HDW-11395 HDW-11395:DIVIDER,FTB,FC,MRKD  B EA B  $               5.79 31.0%  $                  4.00 N/A N/A
HDW-11398 HDW-11398: BAR SUPPORT 2.24 X20.25 EA B  $               8.17 31.0%  $                  5.64 N/A N/A
HDW-11399 HDW-11399: PAINT TOUCH UP PW EA B  $             21.52 31.0%  $                14.85 N/A N/A
HDW-11402 HDW-11402: CABLE RING 3.00 X 3.94 EA B  $             39.50 31.0%  $                27.26 N/A N/A
HDW-11415 HDW-11415: CLMP CLB/DES CD HLDR EA B  $               0.66 31.0%  $                  0.46 N/A N/A
HDW-11419 HDW-11419: DESIGNATION WINDOW .412 X 3.6 EA B  $             33.65 31.0%  $                23.22 N/A N/A
HDW-11998 HDW-11998: WASHER,SHOULDER,NYLON EA B  $               2.17 31.0%  $                  1.50 N/A N/A
HDW-12001 HDW-12001: FINGER, FIBER ROUTING EA B  $               1.96 31.0%  $                  1.35 N/A N/A
HDW-12002 HDW-12002: SLIDING RAD LIMITER FIBER RH EA B  $             20.94 31.0%  $                14.45 N/A N/A
HDW-12004 HDW-12004: LABEL NGF ROUTING EA B  $             18.36 31.0%  $                12.67 N/A N/A
HDW-12005 HDW-12005: NGF- LABEL, IMP ROUTING EA B  $             18.36 31.0%  $                12.67 N/A N/A
HDW-12006 HDW-12006: NGF- LABEL, IMP ROUTING, TEXT EA B  $             18.36 31.0%  $                12.67 N/A N/A
HDW-12007 HDW-12007: NGF- LABEL, IMP ROUTING EA B  $             18.36 31.0%  $                12.67 N/A N/A
HDW-12008 HDW-12008: EPS COVER PLANK EA B  $               8.13 31.0%  $                  5.61 N/A N/A
HDW-12009 HDW-12009: EPS BOTTOM TRAY EA B  $               8.13 31.0%  $                  5.61 N/A N/A
HDW-12011 HDW-12011: BAG CLR POLY 1MIL 15X30 EA B  $               8.75 31.0%  $                  6.04 N/A N/A
HDW-12014 HDW-12014: DOOR FRT/REAR X-CON (6) .081A EA B  $             43.27 31.0%  $                29.86 N/A N/A
HDW-12015 HDW-12015: LABEL, DANGER, LASER RADTN EA B  $               9.17 31.0%  $                  6.33 N/A N/A
HDW-12015X20 HDW-12015X20: 20X LABEL DANGER LASER RAD EA B  $           183.63 31.0%  $              126.70 N/A N/A
HDW-12016 HDW-12016: 5  MTG BRKT 84CKT BLACK EA B  $             15.11 31.0%  $                10.43 N/A N/A
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HDW-12017 HDW-12017: WELDM CBE RING PW 4.5X5.2 DJ EA B  $             25.35 31.0%  $                17.49 N/A N/A
HDW-12018 HDW-12018: CABLE RING MTG SHELF (9).090C EA B  $             22.02 31.0%  $                15.19 N/A N/A
HDW-12020 HDW-12020: SCREW,1/4-20X.75,HEX/TORX EA B  $               0.18 31.0%  $                  0.12 N/A N/A
HDW-12021 HDW-12021: QUICK KNOB WITH T-BOLT EA B  $               3.79 31.0%  $                  2.62 N/A N/A
HDW-12023 HDW-12023: PCB CAT 5E,6 CKT,5000E,T568A EA B  $             21.25 31.0%  $                14.66 N/A N/A
HDW-12027 HDW-12027: S BRACE END GD FMDF 7  X 24 EA B  $               9.81 31.0%  $                  6.77 N/A N/A
HDW-12028 HDW-12028: SPOOL CAP - MOLDED EA B  $             12.50 31.0%  $                  8.63 N/A N/A
HDW-12029 HDW-12029: EXTENDED BRACKET, PUTTY 

WHITE EA B  $             13.46 31.0%  $                  9.29 N/A N/A
HDW-12031 HDW-12031: 1 HOLE DESIGN DOOR, PUTTY EA B  $             40.88 31.0%  $                28.21 N/A N/A
HDW-12032 HDW-12032: T/B Q89 1-84 X/C AY 6.46W SHD EA B  $             43.06 31.0%  $                29.71 N/A N/A
HDW-12034 HDW-12034: UNIVER 19  23  2RU MOUNT BRKT EA B  $               6.90 31.0%  $                  4.76 N/A N/A
HDW-12035 HDW-12035: WEDGE RETAINE R BLACK EA B  $               0.28 31.0%  $                  0.19 N/A N/A
HDW-12036 HDW-12036: CABLE TRAY,DSX ROBOT .060CRS EA B  $             23.67 31.0%  $                16.33 N/A N/A
HDW-12037 HDW-12037: ISLAND SPOOL, ALUMINUM, BLACK EA B  $             12.81 31.0%  $                  8.84 N/A N/A
HDW-12038 HDW-12038: COVER, SPL RTNR, FGS, BLK EA B  $               9.92 31.0%  $                  6.84 N/A N/A
HDW-12039 HDW-12039: BRKT, SPL RTNR W/PEMS, BLK EA B  $             23.63 31.0%  $                16.30 N/A N/A
HDW-12040 HDW-12040: FAB, WASHER, ISOLATED D-SHLDR EA B  $               1.74 31.0%  $                  1.20 N/A N/A
HDW-12042 HDW-12042: BRKT,BOT,CANTIL,NEW,5/8,12IN EA B  $               1.76 31.0%  $                  1.21 N/A N/A
HDW-12044 HDW-12044: BRACKET,EXT 4   19  TO 23 EA B  $             19.50 31.0%  $                13.46 N/A N/A
HDW-12045 HDW-12045: SCREW M3X6 PH THREAD FORMING EA B  $               4.27 31.0%  $                  2.95 N/A N/A
HDW-12047 HDW-12047: M6X1 PAINT CUT SCREW,8MM LO EA B  $               5.19 31.0%  $                  3.58 N/A N/A
HDW-12048 HDW-12048: PROTECTIVE BUMPON EA B  $               8.58 31.0%  $                  5.92 N/A N/A
HDW-12049 HDW-12049: PLATE,MTG,MOD,OMX FRAME EA B  $             94.23 31.0%  $                65.02 N/A N/A
HDW-12051 HDW-12051: BUSHING, OMX DOOR HINGE EA B  $               5.52 31.0%  $                  3.81 N/A N/A
HDW-12052 HDW-12052: ANG RETAINER SC RMVABLE BLK EA B  $             27.54 31.0%  $                19.00 N/A N/A
HDW-12056 HDW-12056: CABLE BAR SUPPORT, 19 X 2 EA B  $             32.75 31.0%  $                22.60 N/A N/A
HDW-12057 HDW-12057: SPLICE CHIP, VAM 5 POSITION EA B  $               1.62 31.0%  $                  1.12 N/A N/A
HDW-12PK ADPTR-AQ HDW-12PK ADPTR-AQ: LC 

ADPTR MNGD DUPLEX EA B  $             15.98 31.0%  $                11.03 N/A N/A
HDW-12PK ADPTR-BK HDW-12PK ADPTR-BK: LC 

ADPTR MNGD DUPLEX EA B  $             13.79 31.0%  $                  9.52 N/A N/A
HDW-12PK ADPTR-BL HDW-12PK ADPTR-BL: LC 

ADPTR MNGD DUPLEX EA B  $             15.10 31.0%  $                10.42 N/A N/A
HDW-12PK ADPTR-GN HDW-12PK ADPTR-GN: LC 

ADPTR MNGD DUPLEX EA B  $             14.40 31.0%  $                  9.94 N/A N/A
HDW-1771645 HDW-1771645: Q-NG4, MPO 1/2 ADPTR, AQUA EA B  $               0.84 31.0%  $                  0.58 N/A N/A
HDW-1773330 HDW-1773330: BASE, MNGED MPO MODULE EA B  $               5.50 31.0%  $                  3.80 N/A N/A
HDW-1773765 HDW-1773765: LC ADPTR,MGD,12PK,SLX EA B  $             14.23 31.0%  $                  9.82 N/A N/A
HDW-1774406 HDW-1774406: Q-MPO ADPTR BTTM BLACK EA B  $               0.68 31.0%  $                  0.47 N/A N/A
HDW-1774410 HDW-1774410: Q-MPO ADPTR CNTR UN, BLK EA B  $               0.86 31.0%  $                  0.59 N/A N/A
HDW-1774422 HDW-1774422: Q MPO ADPTR DUST CAP BLCK EA B  $               0.06 31.0%  $                  0.04 N/A N/A
HDW-1774457 HDW-1774457: LABEL QNG4 MPO 8-PRT, 1-4 EA B  $               0.14 31.0%  $                  0.10 N/A N/A
HDW-1774458 HDW-1774458: LABEL QNG4 MPO 8-PRT, 5-8 EA B  $               0.14 31.0%  $                  0.10 N/A N/A
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HDW-1777243 HDW-1777243:LC CVR,MGD,12 PK STG,CLEAR EA B  $               0.98 31.0%  $                  0.68 N/A N/A
HDW-1777797 HDW-1777797: MASTER PCBA COVER QNG4 EA B  $               6.02 31.0%  $                  4.15 N/A N/A
HDW-1779453 HDW-1779453: LABEL, DUPLEX LC ADPTR 12PK EA B  $               0.18 31.0%  $                  0.12 N/A N/A
HDW-1779493 HDW-1779493: COVER, MNGD MPO MD REAR EA B  $               1.96 31.0%  $                  1.35 N/A N/A
HDW-1780034 HDW-1780034: LABEL, 1-12-13-24 LC ADPTR EA B  $               0.18 31.0%  $                  0.12 N/A N/A
HDW-1781122 HDW-1781122: MPO,8-PCK,ADPTR,BTTM SPCR EA B  $             12.06 31.0%  $                  8.32 N/A N/A
HDW-200006 HDW-200006: BASE, 2X6 MPO MODULE EA B  $               1.36 31.0%  $                  0.94 N/A N/A
HDW-200007 HDW-200007: COVER, 2X6 MPO MODULE EA B  $               0.98 31.0%  $                  0.68 N/A N/A
HDW-200009 HDW-200009: CONTROLLER BOTTOM COVER EA B  $           200.51 31.0%  $              138.35 N/A N/A
HDW-TUB200 HDW-TUB200: OVAL TUBING, FLEXIBLE 5.4X EA B  $           127.49 31.0%  $                87.97 N/A N/A
HES-345V42 HES-345V42: HMU-319 V4.2 UPGRADE KIT EA B  $           336.53 31.0%  $              232.21 N/A N/A
HFA-357 L1 HFA-357 L1: WIDEBAND FAN ASSEMBLY EA B  $           572.09 31.0%  $              394.74 N/A N/A
HFA-357-FIL HFA-357-FIL:  WIDEBAND FAN FILTER EA B  $             47.11 31.0%  $                32.51 N/A N/A
HHS-319 HHS-319: CO SHELF 3 SLOT HORIZ 3192M EA B  $           538.44 31.0%  $              371.52 N/A N/A
HLF-7073 2 019-75 HLF-7073 2 019-75: LP SPL HD-8T-BST EA B  $           110.50 31.0%  $                76.25 N/A N/A
HLF-7073 2 116-00 HLF-7073 2 116-00: MODUL_48DA-HD_PROFIL EA B  $           490.90 31.0%  $              338.72 N/A N/A
HLF-7073 2 219-30 HLF-7073 2 219-30: SPLITTER HD-8P -KPL EA B  $           103.13 31.0%  $                71.16 N/A N/A
HLU-200-L3A HLU-200-L3A: LSPAN2000 CO LN UNIT EA B  $        1,076.88 31.0%  $              743.05 N/A N/A
HMS-317 L2 HMS-317 L2:  MNGD CO SHELF 23  3192 M EA B  $        1,009.58 31.0%  $              696.61 N/A N/A
HMS-318 L3 HMS-318 L3: MNGD CO SHLF 19 3192 M, ROHS EA B  $        1,211.49 31.0%  $              835.93 N/A N/A
HMU-319-L81 HMU-319-L81: HIGAIN MNG UNIT, V4.2, IND EA B  $        1,682.63 31.0%  $           1,161.01 N/A N/A
HMU-319-L82 HMU-319-L82: HIGAIN MNG UNIT, IND EA B  $        1,682.63 31.0%  $           1,161.01 N/A N/A
HPS-448 L1 HPS-448 L1: HPS-448 L1 48V 2.5A P.S. EA B  $           706.70 31.0%  $              487.62 N/A N/A
HRE-204 L3A HRE-204 L3A: I/D 4 SLOT 200M DB15/RJ48C EA B  $           302.87 31.0%  $              208.98 N/A N/A
HRE-204 L3B HRE-204 L3B: I/D 4 SLOT 200M RJ48X EA B  $           302.87 31.0%  $              208.98 N/A N/A
HRE-204-HMB HRE-204-HMB: HRE-204 MOUNTING HINGE EA B  $             74.04 31.0%  $                51.09 N/A N/A
HRE-206 L1 HRE-206 L1: I/D 6SLOT 200M RJ48C,NO PS EA B  $           605.75 31.0%  $              417.97 N/A N/A
HRE-206 L2 HRE-206 L2: I/D 6SLOT 200M RJ48X, NO PS EA B  $           639.40 31.0%  $              441.19 N/A N/A
HRE-420 L4 HRE-420 L4: I/D 1 SLOT 400M DB15/RJ48C EA B  $           168.26 31.0%  $              116.10 N/A N/A
HRE-422 L4 HRE-422 L4: I/D 2 SLOT 400M DB15/RJ48C EA B  $           336.53 31.0%  $              232.21 N/A N/A
HRE-425 HRE-425: I/D 12 SLOT 400M WW/50PIN EA B  $           942.27 31.0%  $              650.17 N/A N/A
HRE-450 L2B HRE-450 L2B: O/D R/DBLR 1SLOT GEL 400M EA B  $           740.36 31.0%  $              510.85 N/A N/A
HRE-450 L4B HRE-450 L4B: O/D R/DBLR 1SLOT 400M NO ST EA B  $           706.70 31.0%  $              487.62 N/A N/A
HRE-602 L1 HRE-602 L1: O/D DL-SLT GEL ENC, ROHS EA B  $           787.47 31.0%  $              543.35 N/A N/A
HRM-238-L2 HRM-238-L2: HIGAIN RETROFIT MNG SHELF, N EA B  $           673.05 31.0%  $              464.40 N/A N/A
HRM-CARD-FP HRM-CARD-FP: HRM/UMS CARD SLOT 

FACEPLATE EA B  $             47.11 31.0%  $                32.51 N/A N/A
HRM-FAN-FP HRM-FAN-FP: HRM/UMS FAN SLOT FACEPLATE EA B  $             47.11 31.0%  $                32.51 N/A N/A
HRT-442 L2 HRT-442 L2: TWO SLOT TEST PACK BANTAM JA EA B  $           538.44 31.0%  $              371.52 N/A N/A
HRU-402 L1 HRU-402 L1: REM 200M LINE LOCAL PWD-GENE EA B  $           349.99 31.0%  $              241.49 N/A N/A

8647 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

HSA-319 L1 HSA-319 L1: 402 SHELF ADAPTER EA B  $           127.88 31.0%  $                88.24 N/A N/A
HSA-388 L1 HSA-388 L1: 402 SHELF ADAPTER FOR HLU-38 EA B  $           127.88 31.0%  $                88.24 N/A N/A
HSC2-20-SID HSC2-20-SID: HEAT SHRINK,#2-2/0,BLK EA B  $             15.83 31.0%  $                10.92 N/A N/A
HSE-100001 HSE-100001: ACC HEADSET ACCESS L/F 4PT P EA B  $           608.78 31.0%  $              420.06 N/A N/A
HTC-239-L1 HTC-239-L1: UNIVERSAL 239 TEST CARD EA B  $           161.53 31.0%  $              111.46 N/A N/A
HTC-319 L1 HTC-319 L1: 3192 TEST CARD EA B  $           148.07 31.0%  $              102.17 N/A N/A
HTC-400 L1 HTC-400 L1: TEST CARD EA B  $           148.07 31.0%  $              102.17 N/A N/A
HUB-10089 HUB-TESTCLIP-8FT-T374-7 EA B  $             24.19 31.0%  $                16.69 N/A N/A
HUB-10096 NUTZ-10-24-SS01 EA B  $               1.00 31.0%  $                  0.69 N/A N/A
HUB-12402 HUB-12402 EA B  $             40.25 31.0%  $                27.77 N/A N/A
HUB-12438 HUB-GLANDKIT-ALUM EA B  $             87.42 31.0%  $                60.32 N/A N/A
HUB-13001 HUB-13001 EA B  $           371.97 31.0%  $              256.66 N/A N/A
HUB-189-100-6-G-C-NOP HUB-189-100-6-G-C-NOP EA B  $           899.58 31.0%  $              620.71 N/A N/A
HUB-189-100-6-G-O-NOP HUB-189-100-6-G-O-NOP EA B  $           851.41 31.0%  $              587.47 N/A N/A
HUB-19739 HUB-19739 EA B  $           422.08 31.0%  $              291.24 N/A N/A
HUB-22221 HUB-PRIORITYCAP-BP-PURPL EA B  $               0.46 31.0%  $                  0.32 N/A N/A
HUB-23766 HUB-ALMONDPAINT12OZAERSL EA B  $             32.34 31.0%  $                22.31 N/A N/A
HUB-25335 HUB-25335 EA B  $             31.11 31.0%  $                21.47 N/A N/A
HUB-29547 HUB-29547 EA B  $             15.04 31.0%  $                10.38 N/A N/A
HUB-29550 HUB-29550 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
HUB-29562 HUB-HYLITE NO SET EA B  $             20.56 31.0%  $                14.19 N/A N/A
HUB-39111354 HUB-39111354 EA B  $             79.32 31.0%  $                54.73 N/A N/A
HUB-39111367 HUB-39111367 EA B  $             42.11 31.0%  $                29.06 N/A N/A
HUB-40CE-SHELL-REPLACE HUB-40CE-SHELL-REPLACE EA B  $        2,272.99 31.0%  $           1,568.36 N/A N/A
HUB-40C-SHELL-REPLACE HUB-40C-SHELL-REPLACE EA B  $        2,048.00 31.0%  $           1,413.12 N/A N/A
HUB-40D-SHELL-REPLACE HUB-40D-SHELL-REPLACE EA B  $        2,298.91 31.0%  $           1,586.25 N/A N/A
HUB-40F-SHELL-REPLACE HUB-40F-SHELL-REPLACE EA B  $        4,001.82 31.0%  $           2,761.26 N/A N/A
HUB-840378764 HUB-MTGFR600PR-76BLK EA B  $             55.36 31.0%  $                38.20 N/A N/A
HUB-840378780 HUB-MTGFR900PR-76BLK EA B  $             68.80 31.0%  $                47.47 N/A N/A
HUB-AC009DERBBA3000 HUB-AC009DERBBA3000 EA B  $        7,488.18 31.0%  $           5,166.84 N/A N/A
HUB-AC018DESB006006 HUB-AC018DESB006006 EA B  $      12,485.15 31.0%  $           8,614.75 N/A N/A
HUB-ACC-LONG-HANDLE-SET HUB-ACC-LONG-HANDLE-SET EA B  $             78.67 31.0%  $                54.28 N/A N/A
HUB-ACC-POLE-BRACKET-KIT HUB-ACC-POLE-BRACKET-KIT EA B  $           101.40 31.0%  $                69.97 N/A N/A
HUB-ACC-WALL-BRACKET-KIT HUB-ACC-WALL-BRACKET-KIT EA B  $             69.05 31.0%  $                47.64 N/A N/A
HUB-AERIAL-GLAND-KIT-AC HUB-AERIAL-GLAND-KIT-AC EA B  $           132.32 31.0%  $                91.30 N/A N/A
HUB-AERIAL-MOUNTING-BRKT HUB-AERIAL-MOUNTING-BRKT EA B  $           232.09 31.0%  $              160.14 N/A N/A
HUB-ASSYNPTINDRSTACKKIT HUB-ASSYNPTINDRSTACKKIT EA B  $             62.84 31.0%  $                43.36 N/A N/A
HUB-BB002NDBBS0T0G0 HUB-BB002NDBBS0T0G0 EA B  $           788.31 31.0%  $              543.93 N/A N/A
HUB-BC010NDCBS0P0G0 HUB-BC010NDCBS0P0G0 EA B  $        2,643.86 31.0%  $           1,824.26 N/A N/A
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HUB-BET-FILLER-PLATE-KIT HUB-BET-FILLER-PLATE-KIT EA B  $             37.90 31.0%  $                26.15 N/A N/A
HUB-BLCKRAILRTDATATERM18 HUB-BLCKRAILRTDATATERM18 EA B  $             17.02 31.0%  $                11.74 N/A N/A
HUB-BRACKET-POLEMTGAERIA HUB-BRACKET-POLEMTGAERIA EA B  $             17.48 31.0%  $                12.06 N/A N/A
HUB-BTS18SH HUB-BTS18SH EA B  $        1,865.31 31.0%  $           1,287.06 N/A N/A
HUB-CABLEASSY25/242XRJ21 HUB-CABLEASSY25/242XRJ21 EA B  $             65.56 31.0%  $                45.24 N/A N/A
HUB-CABLE-SEAL-(GLAND) HUB-CABLE-SEAL-(GLAND) EA B  $             29.29 31.0%  $                20.21 N/A N/A
HUB-CAP-HS-RED-(50) HUB-CAP-HS-RED-(50) EA B  $               1.10 31.0%  $                  0.76 N/A N/A
HUB-CONDIUTTEMPLATENGXC5 HUB-CONDIUTTEMPLATENGXC5 EA B  $             26.23 31.0%  $                18.10 N/A N/A
HUB-CONDIUTTEMPLATENGXC6 HUB-CONDIUTTEMPLATENGXC6 EA B  $             26.23 31.0%  $                18.10 N/A N/A
HUB-CONDUIT-TEMPL-25461 HUB-CONDUIT-TEMPL-25461 EA B  $             26.23 31.0%  $                18.10 N/A N/A
HUB-CONDUIT-TEMPL-25649 HUB-CONDUIT-TEMPL-25649 EA B  $             33.90 31.0%  $                23.39 N/A N/A
HUB-CONDUIT-TEMPL-25663 HUB-CONDUIT-TEMPL-25663 EA B  $             66.82 31.0%  $                46.11 N/A N/A
HUB-CONDUITTEMPLATE6HOLE HUB-CONDUITTEMPLATE6HOLE EA B  $           111.98 31.0%  $                77.27 N/A N/A
HUB-COVERPLATEREAR40E HUB-COVERPLATEREAR40E EA B  $           256.99 31.0%  $              177.32 N/A N/A
HUB-CSC-PROT-PANEL-CUSTM HUB-CSC-PROT-PANEL-CUSTM EA B  $           912.48 31.0%  $              629.61 N/A N/A
HUB-D0000NAKBBA0000 HUB-D0000NAKBBA0000 EA B  $        2,178.49 31.0%  $           1,503.16 N/A N/A
HUB-D0000NALBBA0000 HUB-D0000NALBBA0000 EA B  $        3,168.16 31.0%  $           2,186.03 N/A N/A
HUB-D0000NAMBBA0000 HUB-D0000NAMBBA0000 EA B  $        4,789.73 31.0%  $           3,304.91 N/A N/A
HUB-D0000NAPBBA0000 HUB-D0000NAPBBA0000 EA B  $        4,372.98 31.0%  $           3,017.36 N/A N/A
HUB-D0000NARBBA0000 HUB-D0000NARBBA0000 EA B  $        5,670.93 31.0%  $           3,912.94 N/A N/A
HUB-D1000B21BBA0000 HUB-D1000B21BBA0000 EA B  $        2,913.27 31.0%  $           2,010.16 N/A N/A
HUB-D1000B23B0A0000 HUB-D1000B23B0A0000 EA B  $        3,013.55 31.0%  $           2,079.35 N/A N/A
HUB-D1000B27B0A0000 HUB-D1000B27B0A0000 EA B  $        3,266.04 31.0%  $           2,253.57 N/A N/A
HUB-D1000B28B0A0000 HUB-D1000B28B0A0000 EA B  $        3,172.95 31.0%  $           2,189.34 N/A N/A
HUB-D1000B29B0A0000 HUB-D1000B29B0A0000 EA B  $        4,413.29 31.0%  $           3,045.17 N/A N/A
HUB-D1000B31B0A0000 HUB-D1000B31B0A0000 EA B  $        6,338.44 31.0%  $           4,373.52 N/A N/A
HUB-DB000B08BBA0000 HUB-DB000B08BBA0000 EA B  $        1,654.07 31.0%  $           1,141.31 N/A N/A
HUB-DOORASSY5970BNSRH HUB-DOORASSY5970BNSRH EA B  $           833.93 31.0%  $              575.41 N/A N/A
HUB-DOORASSY-BTS18/36-RH HUB-DOORASSY-BTS18/36-RH EA B  $           312.93 31.0%  $              215.92 N/A N/A
HUB-DOORASSYLHNGXCAK/AP HUB-DOORASSYLHNGXCAK/AP EA B  $           238.78 31.0%  $              164.76 N/A N/A
HUB-DOORASSYLHNGXCAL/AQ HUB-DOORASSYLHNGXCAL/AQ EA B  $           259.43 31.0%  $              179.01 N/A N/A
HUB-DOORASSYLHXC2700BP HUB-DOORASSYLHXC2700BP EA B  $           277.84 31.0%  $              191.71 N/A N/A
HUB-DOORASSYRHNGXCAKAPTC HUB-DOORASSYRHNGXCAK/AP EA B  $           258.16 31.0%  $              178.13 N/A N/A
HUB-DOORASSYRHNGXCAL/AQ HUB-DOORASSYRHNGXCAL/AQ EA B  $           451.81 31.0%  $              311.75 N/A N/A
HUB-DOORASSYRHXC2700BP HUB-DOORASSYRHXC2700BP EA B  $           345.79 31.0%  $              238.60 N/A N/A
HUB-DOORASSY-XC18/36-LH HUB-DOORASSY-XC18/36-LH EA B  $           276.39 31.0%  $              190.71 N/A N/A
HUB-DOORASSY-XC18/36-RH HUB-DOORASSY-XC18/36-RH EA B  $           329.53 31.0%  $              227.38 N/A N/A
HUB-DS000031B000000 HUB-DS000031B000000 EA B  $        4,595.97 31.0%  $           3,171.22 N/A N/A
HUB-F/SPS900CFRET HUB-F/SPS900CFRET-ATT EA B  $        5,257.19 31.0%  $           3,627.46 N/A N/A
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HUB-FOLD-DOWN-KIT HUB-FOLD-DOWN-KIT EA B  $             94.88 31.0%  $                65.47 N/A N/A
HUB-FRONTPANELASSY-841B HUB-FRONTPANELASSY-841B EA B  $             48.33 31.0%  $                33.35 N/A N/A
HUB-G0018DXKBBA3000 HUB-G0018DXKBBA3000 EA B  $      11,869.99 31.0%  $           8,190.29 N/A N/A
HUB-G0018DXLBBA6001 HUB-G0018DXLBBA6001-ATT EA B  $      11,610.59 31.0%  $           8,011.31 N/A N/A
HUB-IML25NBP-CFSP HUB-IML25NBP-CFSP EA B  $           423.06 31.0%  $              291.91 N/A N/A
HUB-KITDOORLATCH40TYPE HUB-KITDOORLATCH40TYPE EA B  $             87.42 31.0%  $                60.32 N/A N/A
HUB-KIT-FOLDDOWNLUCENT42 HUB-KIT-FOLDDOWNLUCENT42 EA B  $           200.92 31.0%  $              138.63 N/A N/A
HUB-KIT-GROUNDBAR-AOT HUB-KIT-GROUNDBAR-AOT EA B  $             96.52 31.0%  $                66.60 N/A N/A
HUB-KIT-LABEL-DT-HYLITE HUB-KIT-LABEL-DT-HYLITE EA B  $             39.34 31.0%  $                27.14 N/A N/A
HUB-KIT-MTGBRKT6TO10INCH HUB-KIT-MTGBRKT6TO10INCH EA B  $           154.82 31.0%  $              106.83 N/A N/A
HUB-KIT-NGXC-DOORSTAY HUB-KIT-NGXC-DOORSTAY EA B  $             42.09 31.0%  $                29.04 N/A N/A
HUB-KITNGXCFLHANDLEASSY HUB-KITNGXCFLHANDLEASSY EA B  $             53.50 31.0%  $                36.92 N/A N/A
HUB-KITNGXCLOCKRODAK/APM HUB-KITLOCKRODAK/AP/GD2 EA B  $             33.73 31.0%  $                23.27 N/A N/A
HUB-KITNGXCLOCKRODAL/AQ HUB-KITNGXCLOCKRODAL/AQ EA B  $             33.73 31.0%  $                23.27 N/A N/A
HUB-KIT-NGXC-MOUNTINGSET HUB-KIT-NGXC-MOUNTINGSET EA B  $           386.48 31.0%  $              266.67 N/A N/A
HUB-KIT-NGXC-MOUNTSET-6 HUB-KIT-NGXC-MOUNTSET-6 EA B  $           391.89 31.0%  $              270.40 N/A N/A
HUB-KIT-NGXCWIRESPOOL-24 HUB-KIT-NGXCWIRESPOOL-24 EA B  $             56.00 31.0%  $                38.64 N/A N/A
HUB-KIT-TESTCLIP-DT HUB-KIT-TESTCLIP-DT EA B  $             34.98 31.0%  $                24.14 N/A N/A
HUB-LABELHYLITE1-3600PURP HUB-LABELHYLITE1-3600PURP EA B  $               8.73 31.0%  $                  6.02 N/A N/A
HUB-LATCHASSY-CHAMBER-LH HUB-LATCHASSY-CHAMBER-LH EA B  $             61.17 31.0%  $                42.21 N/A N/A
HUB-LATCHASSY-CHAMBER-RH HUB-LATCHASSY-CHAMBER-RH EA B  $             61.17 31.0%  $                42.21 N/A N/A
HUB-LATCH-RETRO-KIT HUB-LATCH-RETRO-KIT EA B  $               7.58 31.0%  $                  5.23 N/A N/A
HUB-LBLHYLTNUMHIVERTPURP HUB-LBLHYLT-VERTPU-24-48 EA B  $               3.79 31.0%  $                  2.62 N/A N/A
HUB-LBLHYLTNUMLOVERTBRN HUB-LBLHYLT-VERTBR-01-24 EA B  $               7.67 31.0%  $                  5.29 N/A N/A
HUB-LBLHYLTNUMLOVERTPURP HUB-LBLHYLT-VERTPU-01-24 EA B  $               3.96 31.0%  $                  2.73 N/A N/A
HUB-LCKRD&HNDL-5570-5970 HUB-LCKRD&HNDL-5570-5970 EA B  $           473.21 31.0%  $              326.51 N/A N/A
HUB-LID-CABINET-40E/F HUB-LID-CABINET-40E/F EA B  $           166.51 31.0%  $              114.89 N/A N/A
HUB-MPMD0HN-MOD-PLATE HUB-MPMD0HN-MOD-PLATE EA B  $           465.10 31.0%  $              320.92 N/A N/A
HUB-MPMF0PN-MOD-PLATE HUB-MPMP0PN-MOD-PLATE EA B  $           507.29 31.0%  $              350.03 N/A N/A
HUB-NB005NPBBN0K0C0 HUB-NB005NPBBN0K0C0 EA B  $           937.31 31.0%  $              646.74 N/A N/A
HUB-NC002NFBBN0P010 HUB-NC002NPBBN0P010 EA B  $           972.81 31.0%  $              671.24 N/A N/A
HUB-NC002NPBBS0P0G0 HUB-NC002NPBBS0P0G0 EA B  $        1,044.38 31.0%  $              720.62 N/A N/A
HUB-NC005NFBBN0P010 HUB-NC005NPBBN0P010 EA B  $        1,484.06 31.0%  $           1,024.00 N/A N/A
HUB-NC010NDCBN0H010 HUB-NC010NDCBN0H010 EA B  $        2,369.98 31.0%  $           1,635.29 N/A N/A
HUB-ND010NPDBN0K020 HUB-ND010NPDBN0K020 EA B  $        2,522.84 31.0%  $           1,740.76 N/A N/A
HUB-NE000N0BBN000G0 HUB-NE000N0BBN000G0 EA B  $           537.92 31.0%  $              371.16 N/A N/A
HUB-NPT-DOOR-50PR-KIT HUB-NPT-DOOR-50PR-KIT EA B  $             75.00 31.0%  $                51.75 N/A N/A
HUB-NPT-GROMMET-KIT HUB-UB/NPT-GROMMET-KIT EA B  $             13.98 31.0%  $                  9.65 N/A N/A
HUB-NPTPEDMTGKIT-100 HUB-UB-A/D/NPT100-PEDKIT EA B  $           184.82 31.0%  $              127.53 N/A N/A
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HUB-NPTPEDMTGKIT-25/50 HUB-NPTPEDMTGKIT-25/50 EA B  $           255.76 31.0%  $              176.47 N/A N/A
HUB-NPTSTACKINGKIT HUB-NPTSTACKINGKIT EA B  $             58.71 31.0%  $                40.51 N/A N/A
HUB-NPTSTACKINGKIT1.5IN HUB-UB-NPTSTACK-KIT1.5IN EA B  $             82.67 31.0%  $                57.04 N/A N/A
HUB-NPTSTACKINGKIT3 HUB-UB-NPTSTACK-KIT-3 EA B  $             71.15 31.0%  $                49.09 N/A N/A
HUB-NPTSTACKINGKIT4-1IN HUB-NPTSTACKINGKIT4-1IN EA B  $             71.15 31.0%  $                49.09 N/A N/A
HUB-NX002NQABN0T0C0 HUB-ND002NQABN0U0C0 EA B  $           864.08 31.0%  $              596.22 N/A N/A
HUB-NX005NQBBN0T0C0 HUB-ND005NQBBN0U0C0 EA B  $        1,768.26 31.0%  $           1,220.10 N/A N/A
HUB-NX010NQCBN0T0C0 HUB-NX010NQCBN0P0C0 EA B  $        3,346.37 31.0%  $           2,309.00 N/A N/A
HUB-PA004DE2B008000 HUB-PA004DE2B008000 EA B  $        2,239.16 31.0%  $           1,545.02 N/A N/A
HUB-PN018DAKBBB3000 HUB-PN018DAKBBB3000 EA B  $      10,493.77 31.0%  $           7,240.70 N/A N/A
HUB-PN027DALBB06006 HUB-PN027DALBB06006 EA B  $      13,151.82 31.0%  $           9,074.76 N/A N/A
HUB-PN036DAPBB06006 HUB-PN036DAPBB06006 EA B  $      21,376.11 31.0%  $         14,749.52 N/A N/A
HUB-REARPANELASSYLH-J/S HUB-REARPANELASSYLH-J/S EA B  $           494.42 31.0%  $              341.15 N/A N/A
HUB-REARPANELASSY-NGXCAL HUB-REARPANELASSY-NGXCAL EA B  $           298.35 31.0%  $              205.86 N/A N/A
HUB-REARPANELASSY-NGXCAM HUB-REARPANELASSY-NGXCAM EA B  $           142.01 31.0%  $                97.99 N/A N/A
HUB-REARPANELASSYRH HUB-REARPANELASSYRH EA B  $           481.50 31.0%  $              332.24 N/A N/A
HUB-REARPANELASSYRH-J/S HUB-REARPANELASSYRH-J/S EA B  $           421.62 31.0%  $              290.92 N/A N/A
HUB-REARPANELXC2700BP HUB-REARPANELXC2700BP EA B  $           240.49 31.0%  $              165.94 N/A N/A
HUB-RETRO54DCF-12 HUB-RETRO54DCF-12-ATT EA B  $      12,993.98 31.0%  $           8,965.85 N/A N/A
HUB-SCREWS-ORANGE-(100) HUB-KIT-ORANGETERMSCREWS EA B  $               0.54 31.0%  $                  0.37 N/A N/A
HUB-SPOOL24GA400FTS-YLBL HUB-SPOOL24GA400FTS-YLBL EA B  $             72.04 31.0%  $                49.71 N/A N/A
HUB-SPOOL-24GA-SINGLE-400 HUB-SPOOL-24GA-SINGLE-400 EA B  $             54.52 31.0%  $                37.62 N/A N/A
HUB-TALKPAIR-INTEGRATED HUB-TALK-PAIR-INTEGRATED-ASSY EA B  $               5.75 31.0%  $                  3.97 N/A N/A
HUB-TEMPLATECONDUITBTS18 HUB-TEMPLATECONDUITBTS18 EA B  $             33.94 31.0%  $                23.42 N/A N/A
HUB-TESTCLIPASSY-DT-72IN HUB-TESTCLIPASSY-DT-72IN EA B  $             31.46 31.0%  $                21.71 N/A N/A
HUB-TEST-CLIP-ASSY-HS-6FT HUB-TEST-CLIP-ASSY-HS-6FT EA B  $             64.04 31.0%  $                44.19 N/A N/A
HUB-TEST-CLIP-BP-8FT-LEAD HUB-TEST-CLIP-BP-8FT-LEAD EA B  $             45.40 31.0%  $                31.33 N/A N/A
HUB-TEST-CLIP-BPASSYBULK HUB-TEST-CLIP-BPASSYBULK EA B  $             29.73 31.0%  $                20.51 N/A N/A
HUB-TEST-CLIP-DT-WALLMNT HUB-TEST-CLIP-DT-WALLMNT EA B  $             43.19 31.0%  $                29.80 N/A N/A
HUB-TEST-CLIP-HS-6FT-LEAD HUB-TEST-CLIP-HS-6FT-LEAD EA B  $             29.83 31.0%  $                20.58 N/A N/A
HUB-TEST-CLIP-HS-72IN HUB-TEST-CLIP-HS-72IN EA B  $             15.50 31.0%  $                10.70 N/A N/A
HUB-TESTCORDHT HUB-TESTCORDHT EA B  $             48.92 31.0%  $                33.75 N/A N/A
HUB-TEST-PLUG-KIT-COLOR HUB-TEST-PLUG-KIT-COLOR EA B  $               6.75 31.0%  $                  4.66 N/A N/A
HUB-TESTPLUG-RJ11-HUBNID HUB-TESTPLUG-RJ11-HUBNID EA B  $             16.21 31.0%  $                11.18 N/A N/A
HUB-TEST-PLUG-SYSTEM HUB-TEST-PLUG-SYSTEM EA B  $             19.83 31.0%  $                13.68 N/A N/A
HUB-UPPERREARPANELAL HUB-UPPERREARPANELAL EA B  $           238.80 31.0%  $              164.77 N/A N/A
HUB-WALLBRACKETASSYBA100 HUB-WALLBRACKETASSYBA100 EA B  $             67.54 31.0%  $                46.60 N/A N/A
HUB-WIREFRAMEASSYF HUB-WIREFRAMEASSYF EA B  $           701.66 31.0%  $              484.15 N/A N/A
HUM-1 HUM-1: COIL HUMBUCKING  BNC-BNC EA B  $           267.60 31.0%  $              184.64 N/A N/A
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HUM-1-BAR HUM-1-BAR: HUMBUCKER CABLE SUPPORT BAR EA B  $             20.08 31.0%  $                13.86 N/A N/A
HUS-340 HUS-340: CO SHELF 3 SLOT HORIZ 400M EA B  $           538.44 31.0%  $              371.52 N/A N/A
HXU-360-L2 HXU-360-L2: M13 MULTIPLEXER EA B  $        2,995.07 31.0%  $           2,066.60 N/A N/A
I-16A-MKIV I-16A-MKIV: ICON PNL 16 CKT QCP MKIV EA B  $           164.24 31.0%  $              113.33 N/A N/A
I-24A I-24A: ICON U/P 24CKT 7X6 COMMON GND EA B  $           210.09 31.0%  $              144.96 N/A N/A
I-24A-MKIV I-24A-MKIV: ICON PNL 24 CKT QCP MKIV EA B  $           210.09 31.0%  $              144.96 N/A N/A
I-24B I-24B: ICON U/P 24 CKT 7X6 FLOATING GND EA B  $           197.51 31.0%  $              136.28 N/A N/A
I-24B-MKIV I-24B-MKIV: ICON U/P 24CKT 7X6 QCP MKIV EA B  $           197.51 31.0%  $              136.28 N/A N/A
I-29-WW I-29-WW: ICON U/P 29 CKT 7X6 WHIRLWIND EA B  $           183.26 31.0%  $              126.45 N/A N/A
I-32-DES-W I-32-DES-W: QCPIV PNL STAKED 3X32 1RU WH EA B  $           213.32 31.0%  $              147.19 N/A N/A
I-48 I-48: ICON U/P 2RU 48 CKT QCP EA B  $           213.32 31.0%  $              147.19 N/A N/A
I-50-AMP I-50-AMP: PNL QCPII-AMP 1.75 X19  2CONN EA B  $           472.33 31.0%  $              325.91 N/A N/A
I-96 I-96: ICON PNL 96CKT 96X3 2RU QCP NO JMP EA B  $           328.47 31.0%  $              226.64 N/A N/A
I-96-3E I-96-3E: ICON QCP 3 PIN ELCO 96CKT EA B  $        1,108.90 31.0%  $              765.14 N/A N/A
I-96B I-96B: ICON PNL 96CKT 96X3 2RU FLOATGRND EA B  $           416.96 31.0%  $              287.70 N/A N/A
I-96B-MKIV I-96B-MKIV: ICON U/P 2RU 96CKT QCP MKIV EA B  $           416.96 31.0%  $              287.70 N/A N/A
I-96-MKIV I-96-MKIV: ICON U/P 2RU 96CKT QCP/QCP MK EA B  $           328.47 31.0%  $              226.64 N/A N/A
I-96S-MKIV-BK I-96S-MKIV-BK: ICON U/P 2RU 96 CKT HINGE EA B  $           382.31 31.0%  $              263.79 N/A N/A
IBF-EDF001 IBF-EDF001: RK CHN 2200X600X300 BLACK EA B  $        1,243.37 31.0%  $              857.93 N/A N/A
IBF-RCC051 IBF-RCC051: DSX SKELETON BAY FRONT X-CON EA B  $      15,692.93 31.0%  $         10,828.12 N/A N/A
IBF-RSC006 IBF-RSC006: DSX SKELETON BAY FX EA B  $        5,294.13 31.0%  $           3,652.95 N/A N/A
IBF-RSC021 IBF-RSC021: BAY 2200/600SCFX0DM2CT1FP476 EA B  $        4,333.88 31.0%  $           2,990.38 N/A N/A
IBF-RSC029 IBF-RSC029: SKELETON BAY 2200MM X 600MM EA B  $        4,958.59 31.0%  $           3,421.43 N/A N/A
IBF-RSC034 IBF-RSC034: COMCEL SKELETON BAY 7 X 19 EA B  $        4,110.01 31.0%  $           2,835.91 N/A N/A
IBR-AFAEGL IBR-AFAEGL: LEFT SIDE,END GUARD,KIT ASSY EA B  $           714.86 31.0%  $              493.25 N/A N/A
IBR-AFAEGL-LH IBR-AFAEGL-LH: LEFT SIDE END GUARD, H 72 EA B  $           853.70 31.0%  $              589.05 N/A N/A
IBR-AFAEGR IBR-AFAEGR: RIGHT SIDE,END GUARD,KIT ASS EA B  $           714.86 31.0%  $              493.25 N/A N/A
IBR-AFAEGR-LH IBR-AFAEGR-LH: RIGHT SIDE END GUARD, H 7 EA B  $           853.70 31.0%  $              589.05 N/A N/A
IBR-AFAENC IBR-AFAENC: MTG EA B  $        1,846.08 31.0%  $           1,273.80 N/A N/A
IBR-AFAENC-I IBR-AFAENC-I: MOUNTING DOOR KIT E3/IBR EA B  $        1,846.08 31.0%  $           1,273.80 N/A N/A
IBR-AFAENC-LH IBR-AFAENC-LH: MTG & DOOR RACK KIT DRW EA B  $        2,307.60 31.0%  $           1,592.24 N/A N/A
IBR-AFAR01 IBR-AFAR01: 2200MM HIGH AFA SKELETON BAY EA B  $        3,492.24 31.0%  $           2,409.65 N/A N/A
IBR-D3S001 IBR-D3S001: DSX-3 SKELETON BAY EA B  $        6,764.04 31.0%  $           4,667.19 N/A N/A
IBR-D3S002 IBR-D3S002: BAY DS32200SU0DM2CT1FP EA B  $        8,182.54 31.0%  $           5,645.95 N/A N/A
ICM4H-18MB-FR ICM4H-18MB-FR: 18 POS PRE TERM DS3 CHASS EA B  $        1,019.15 31.0%  $              703.21 N/A N/A
ICM4H-24MB-FR ICM4H-24MB-FR: DS3 24 POS PRETERMINATED EA B  $           918.79 31.0%  $              633.97 N/A N/A
ICM4H-24MB-TFR ICM4H-24MB-TFR: 24 POS D EA B  $        1,023.56 31.0%  $              706.26 N/A N/A
ICM4H-3FRWM ICM4H-3FRWM: LOCKBOX DS3 4H ICM EA B  $           541.23 31.0%  $              373.45 N/A N/A
ICM-4H-MB-FR ICM-4H-MB-FR: DS3 MOD CKT EA B  $           820.52 31.0%  $              566.16 N/A N/A
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ICM4L-01R ICM4L-01R: MOD MDS3 ICM 6PT REAR CBL EA B  $           808.72 31.0%  $              558.02 N/A N/A
ICM4L-R21C ICM4L-R21C: CHAS MINI ICM 0/6POS REAR EA B  $           441.10 31.0%  $              304.36 N/A N/A
ICM4R-32B0-E32 ICM4R-32B0-E32: CHAS DS3 ICM 32 CKT EA B  $        2,305.48 31.0%  $           1,590.78 N/A N/A
ICM4R-32MB60-E32 ICM4R-32MB60-E32: CHAS DS3 4R ICM 32/32 EA B  $      25,818.91 31.0%  $         17,815.05 N/A N/A
ICM-4R-B10 ICM-4R-B10: CKT FRM DS3 4R ICM ODD POS EA B  $             39.36 31.0%  $                27.16 N/A N/A
ICM-4R-B20 ICM-4R-B20: CKT FRM DS3 4R ICM EVEN POS EA B  $             39.36 31.0%  $                27.16 N/A N/A
ICM4R-E08 ICM4R-E08: CHASSIS DS3 8 POSITIONS EA B  $           411.68 31.0%  $              284.06 N/A N/A
ICM4R-E24 ICM4R-E24: CHAS DS3 4R 24 POS 4 X 19 EA B  $           548.92 31.0%  $              378.75 N/A N/A
ICM4R-E32 ICM4R-E32: CHAS DS3 4R 32 POS 4X19 EA B  $           731.89 31.0%  $              505.00 N/A N/A
ICM-4R-M60 ICM-4R-M60: JACK DSX MID RX 6PORT ICM EA B  $           813.29 31.0%  $              561.17 N/A N/A
ICM-4R-MB160 ICM-4R-MB160: MOD DS3 MID-BNC ICM 6PT OD EA B  $           784.12 31.0%  $              541.04 N/A N/A
ICM-4R-MB260 ICM-4R-MB260: MOD DS3 MID-BNC ICM 6PT EV EA B  $           784.12 31.0%  $              541.04 N/A N/A
ICM4U-24MBP-V01C ICM4U-24MBP-V01C: CHAS ICM 24/24 4U 6X19 EA B  $      19,084.01 31.0%  $         13,167.97 N/A N/A
ICM-4U-MB-POP ICM-4U-MB-POP: MOD MID/BNC 4U 6PT CPE/TE EA B  $           875.73 31.0%  $              604.25 N/A N/A
ICM4U-V24C01 ICM4U-V24C01: CHASS ICM 0/24 4U 6X19X10 EA B  $           624.82 31.0%  $              431.13 N/A N/A
I-DB25 I-DB25: ICON PNL CUSTOM AUDIO 32 POS ICO EA B  $           456.52 31.0%  $              315.00 N/A N/A
IFC-0/0HA4000F IFC-0/0HA4000F: IFC SM 24F RIB RISER EA B  $        9,299.63 31.0%  $           6,416.74 N/A N/A
IFC-0/0JA4000F IFC-0/0JA4000F: IFC SM 48F RIB RISER EA B  $      11,099.56 31.0%  $           7,658.70 N/A N/A
IFC-0/0LA4000F IFC-0/0LA4000F: IFC SM 96F RIB RISER EA B  $      13,749.45 31.0%  $           9,487.12 N/A N/A
IFC-0/0NA4000F IFC-0/0NA4000F: IFC SM 12F RIB RISER EA B  $        6,799.73 31.0%  $           4,691.81 N/A N/A
IFC-0/0PA2500F IFC-0/0PA2500F: IFC SM 12F RIB PLENUM EA B  $        6,874.73 31.0%  $           4,743.56 N/A N/A
IFC-0/0PA4000F IFC-0/0PA4000F: IFC SM 12F RIB PLENUM EA B  $      10,999.56 31.0%  $           7,589.70 N/A N/A
IFC-0/0PC2500F IFC-0/0PC2500F: IFC SM 24F RIB PLENUM EA B  $        7,843.44 31.0%  $           5,411.97 N/A N/A
IFC-0/0PC4000F IFC-0/0PC4000F: IFC SM 24F RIB PLENUM EA B  $      12,549.50 31.0%  $           8,659.16 N/A N/A
IFC-0/0PD2500F IFC-0/0PD2500F: IFC SM 48F RIB PLENUM EA B  $        9,374.63 31.0%  $           6,468.49 N/A N/A
IFC-0/0PD4000F IFC-0/0PD4000F: IFC SM 48F RIB PLENUM EA B  $      14,999.40 31.0%  $         10,349.59 N/A N/A
IFC-0/0PE1000F IFC-0/0PE1000F: IFC SM 96F RIB PLENUM EA B  $        4,524.82 31.0%  $           3,122.13 N/A N/A
IFC-0/0PE2500F IFC-0/0PE2500F: IFC SM 96F RIB PLENUM EA B  $      11,593.29 31.0%  $           7,999.37 N/A N/A
IFC-0/0PE4000F IFC-0/0PE4000F: IFC SM 96F RIB PLENUM EA B  $      18,549.26 31.0%  $         12,798.99 N/A N/A
IFC-0/0V050-MX4 IFC-0/0V050-MX4: SM 72F STUB BOTH SIDE EA B  $        1,846.08 31.0%  $           1,273.80 N/A N/A
IFC-0/0V100-MX4 IFC-0/0V100-MX4: SM 72F STUB BOTH SIDE EA B  $        3,692.16 31.0%  $           2,547.59 N/A N/A
IFC-0/0V130-MX4 IFC-0/0V130-MX4: SM 72F STUB BOTH SIDE EA B  $        4,799.81 31.0%  $           3,311.87 N/A N/A
IFC-0/0V300-MX4 IFC-0/0V300-MX4: SM 72F STUB BOTH SIDES EA B  $      11,076.48 31.0%  $           7,642.77 N/A N/A
IFC-2/02003 IFC-2/02003: CTO-IFC CABLES EA B  $        1,868.48 31.0%  $           1,289.25 N/A N/A
IFC-2/02010 IFC-2/02010: CTO-IFC CABLES EA B  $        2,052.23 31.0%  $           1,416.04 N/A N/A
IFC-2/02022 IFC-2/02022: CTO-IFC CABLES EA B  $        2,367.21 31.0%  $           1,633.37 N/A N/A
IFC-2/02023 IFC-2/02023: CTO-IFC CABLES EA B  $        2,393.46 31.0%  $           1,651.49 N/A N/A
IFC-2/02033 IFC-2/02033: CTO-IFC CABLES EA B  $        2,655.95 31.0%  $           1,832.61 N/A N/A
IFC-2/02035 IFC-2/02035: CTO-IFC CABLES EA B  $        2,708.45 31.0%  $           1,868.83 N/A N/A
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IFC-2/02036 IFC-2/02036: CTO-IFC CABLES EA B  $        2,734.70 31.0%  $           1,886.94 N/A N/A
IFC-2/02042 IFC-2/02042: CTO-IFC CABLES EA B  $        2,892.19 31.0%  $           1,995.61 N/A N/A
IFC-2/02045 IFC-2/02045: CTO-IFC CABLES EA B  $        2,970.94 31.0%  $           2,049.95 N/A N/A
IFC-2/02050 IFC-2/02050: CTO-IFC CABLES EA B  $        3,102.18 31.0%  $           2,140.50 N/A N/A
IFC-2/02052-N3 IFC-2/02052-N3: CTO-IFC CABLES EA B  $        3,154.68 31.0%  $           2,176.73 N/A N/A
IFC-2/02059 IFC-2/02059: CTO-IFC CABLES EA B  $        3,338.42 31.0%  $           2,303.51 N/A N/A
IFC-2/02066 IFC-2/02066: CTO-IFC CABLES EA B  $        3,522.17 31.0%  $           2,430.30 N/A N/A
IFC-2/02067 IFC-2/02067: CTO-IFC CABLES EA B  $        3,548.42 31.0%  $           2,448.41 N/A N/A
IFC-2/02068 IFC-2/02068: CTO-IFC CABLES EA B  $        3,574.66 31.0%  $           2,466.52 N/A N/A
IFC-2/02071 IFC-2/02071: CTO-IFC CABLES EA B  $        3,653.41 31.0%  $           2,520.85 N/A N/A
IFC-2/02080 IFC-2/02080: CTO-IFC CABLES EA B  $        3,889.65 31.0%  $           2,683.86 N/A N/A
IFC-2/02085 IFC-2/02085: CTO-IFC CABLES EA B  $        4,020.90 31.0%  $           2,774.42 N/A N/A
IFC-2/02092 IFC-2/02092: CTO-IFC CABLES EA B  $        4,204.64 31.0%  $           2,901.20 N/A N/A
IFC-2/02101-N3 IFC-2/02101-N3: CTO-IFC CABLES EA B  $        4,440.88 31.0%  $           3,064.21 N/A N/A
IFC-2/02107 IFC-2/02107: CTO-IFC CABLES EA B  $        4,598.37 31.0%  $           3,172.88 N/A N/A
IFC-2/02109 IFC-2/02109: CTO-IFC CABLES EA B  $        4,650.87 31.0%  $           3,209.10 N/A N/A
IFC-2/0A003 IFC-2/0A003: CTO-IFC CABLES EA B  $           479.31 31.0%  $              330.72 N/A N/A
IFC-2/0A005 IFC-2/0A005: CTO-IFC CABLES EA B  $           500.56 31.0%  $              345.39 N/A N/A
IFC-2/0A006 IFC-2/0A006: CTO-IFC CABLES EA B  $           511.17 31.0%  $              352.71 N/A N/A
IFC-2/0A008 IFC-2/0A008: CTO-IFC CABLES EA B  $           532.42 31.0%  $              367.37 N/A N/A
IFC-2/0A010 IFC-2/0A010: CTO-IFC CABLES EA B  $           553.67 31.0%  $              382.03 N/A N/A
IFC-2/0A011 IFC-2/0A011: CTO-IFC CABLES EA B  $           564.30 31.0%  $              389.37 N/A N/A
IFC-2/0A012 IFC-2/0A012: CTO-IFC CABLES EA B  $           574.92 31.0%  $              396.69 N/A N/A
IFC-2/0A013 IFC-2/0A013: CTO-IFC CABLES EA B  $           585.55 31.0%  $              404.03 N/A N/A
IFC-2/0A015 IFC-2/0A015: CTO-IFC CABLES EA B  $           606.80 31.0%  $              418.69 N/A N/A
IFC-2/0A016 IFC-2/0A016: CTO-IFC CABLES EA B  $           617.42 31.0%  $              426.02 N/A N/A
IFC-2/0A019 IFC-2/0A019: CTO-IFC CABLES EA B  $           649.30 31.0%  $              448.02 N/A N/A
IFC-2/0A020 IFC-2/0A020: CTO-IFC CABLES EA B  $           659.92 31.0%  $              455.34 N/A N/A
IFC-2/0A022 IFC-2/0A022: CTO-IFC CABLES EA B  $           681.17 31.0%  $              470.01 N/A N/A
IFC-2/0A024 IFC-2/0A024: CTO-IFC CABLES EA B  $           702.41 31.0%  $              484.66 N/A N/A
IFC-2/0A025 IFC-2/0A025: CTO-IFC CABLES EA B  $           713.05 31.0%  $              492.00 N/A N/A
IFC-2/0A026 IFC-2/0A026: CTO-IFC CABLES EA B  $           723.66 31.0%  $              499.33 N/A N/A
IFC-2/0A027 IFC-2/0A027: CTO-IFC CABLES EA B  $           734.30 31.0%  $              506.67 N/A N/A
IFC-2/0A028 IFC-2/0A028: CTO-IFC CABLES EA B  $           744.91 31.0%  $              513.99 N/A N/A
IFC-2/0A029 IFC-2/0A029: CTO-IFC CABLES EA B  $           755.55 31.0%  $              521.33 N/A N/A
IFC-2/0A030 IFC-2/0A030: CTO-IFC CABLES EA B  $           766.16 31.0%  $              528.65 N/A N/A
IFC-2/0A031 IFC-2/0A031: CTO-IFC CABLES EA B  $           776.80 31.0%  $              535.99 N/A N/A
IFC-2/0A032 IFC-2/0A032: CTO-IFC CABLES EA B  $           787.41 31.0%  $              543.31 N/A N/A
IFC-2/0A033-N3 IFC-2/0A033-N3: CTO-IFC CABLES EA B  $           798.05 31.0%  $              550.65 N/A N/A
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IFC-2/0A034 IFC-2/0A034: CTO-IFC CABLES EA B  $           808.66 31.0%  $              557.98 N/A N/A
IFC-2/0A035 IFC-2/0A035: CTO-IFC CABLES EA B  $           819.29 31.0%  $              565.31 N/A N/A
IFC-2/0A035-N3 IFC-2/0A035-N3: CTO-IFC CABLES EA B  $           819.29 31.0%  $              565.31 N/A N/A
IFC-2/0A036 IFC-2/0A036: CTO-IFC CABLES EA B  $           829.91 31.0%  $              572.64 N/A N/A
IFC-2/0A037 IFC-2/0A037: CTO-IFC CABLES EA B  $           840.54 31.0%  $              579.97 N/A N/A
IFC-2/0A039 IFC-2/0A039: CTO-IFC CABLES EA B  $           861.79 31.0%  $              594.64 N/A N/A
IFC-2/0A040 IFC-2/0A040: CTO-IFC CABLES EA B  $           872.41 31.0%  $              601.96 N/A N/A
IFC-2/0A041 IFC-2/0A041: CTO-IFC CABLES EA B  $           883.04 31.0%  $              609.30 N/A N/A
IFC-2/0A042 IFC-2/0A042: CTO-IFC CABLES EA B  $           893.66 31.0%  $              616.63 N/A N/A
IFC-2/0A043 IFC-2/0A043: CTO-IFC CABLES EA B  $           904.29 31.0%  $              623.96 N/A N/A
IFC-2/0A046 IFC-2/0A046: CTO-IFC CABLES EA B  $           936.15 31.0%  $              645.94 N/A N/A
IFC-2/0A047 IFC-2/0A047: CTO-IFC CABLES EA B  $           946.79 31.0%  $              653.29 N/A N/A
IFC-2/0A049 IFC-2/0A049: CTO-IFC CABLES EA B  $           968.04 31.0%  $              667.95 N/A N/A
IFC-2/0A049-N0 IFC-2/0A049-N0: CTO-IFC CABLES EA B  $           968.04 31.0%  $              667.95 N/A N/A
IFC-2/0A050 IFC-2/0A050: CTO-IFC CABLES EA B  $           978.65 31.0%  $              675.27 N/A N/A
IFC-2/0A051 IFC-2/0A051: CTO-IFC CABLES EA B  $           989.29 31.0%  $              682.61 N/A N/A
IFC-2/0A052 IFC-2/0A052: CTO-IFC CABLES EA B  $           999.90 31.0%  $              689.93 N/A N/A
IFC-2/0A053 IFC-2/0A053: CTO-IFC CABLES EA B  $        1,010.54 31.0%  $              697.27 N/A N/A
IFC-2/0A054 IFC-2/0A054: CTO-IFC CABLES EA B  $        1,021.15 31.0%  $              704.59 N/A N/A
IFC-2/0A054-N3 IFC-2/0A054-N3: CTO-IFC CABLES EA B  $        1,021.15 31.0%  $              704.59 N/A N/A
IFC-2/0A058 IFC-2/0A058: CTO-IFC CABLES EA B  $        1,063.65 31.0%  $              733.92 N/A N/A
IFC-2/0A060-FTB IFC-2/0A060-FTB: CTO-IFC CABLES EA B  $        1,084.90 31.0%  $              748.58 N/A N/A
IFC-2/0A063 IFC-2/0A063: CTO-IFC CABLES EA B  $        1,116.78 31.0%  $              770.58 N/A N/A
IFC-2/0A065-N0 IFC-2/0A065-N0: CTO-IFC CABLES EA B  $        1,138.03 31.0%  $              785.24 N/A N/A
IFC-2/0A066 IFC-2/0A066: CTO-IFC CABLES EA B  $        1,148.65 31.0%  $              792.57 N/A N/A
IFC-2/0A068 IFC-2/0A068: CTO-IFC CABLES EA B  $        1,169.90 31.0%  $              807.23 N/A N/A
IFC-2/0A070 IFC-2/0A070: CTO-IFC CABLES EA B  $        1,191.14 31.0%  $              821.89 N/A N/A
IFC-2/0A071 IFC-2/0A071: CTO-IFC CABLES EA B  $        1,201.78 31.0%  $              829.23 N/A N/A
IFC-2/0A072 IFC-2/0A072: CTO-IFC CABLES EA B  $        1,212.39 31.0%  $              836.55 N/A N/A
IFC-2/0A074 IFC-2/0A074: CTO-IFC CABLES EA B  $        1,233.64 31.0%  $              851.21 N/A N/A
IFC-2/0A077 IFC-2/0A077: CTO-IFC CABLES EA B  $        1,265.53 31.0%  $              873.22 N/A N/A
IFC-2/0A080 IFC-2/0A080: CTO-IFC CABLES EA B  $        1,297.39 31.0%  $              895.20 N/A N/A
IFC-2/0A081 IFC-2/0A081: CTO-IFC CABLES EA B  $        1,308.02 31.0%  $              902.53 N/A N/A
IFC-2/0A082 IFC-2/0A082: CTO-IFC CABLES EA B  $        1,318.64 31.0%  $              909.86 N/A N/A
IFC-2/0A083 IFC-2/0A083: CTO-IFC CABLES EA B  $        1,329.27 31.0%  $              917.20 N/A N/A
IFC-2/0A085 IFC-2/0A085: CTO-IFC CABLES EA B  $        1,350.52 31.0%  $              931.86 N/A N/A
IFC-2/0A086 IFC-2/0A086: CTO-IFC CABLES EA B  $        1,361.14 31.0%  $              939.19 N/A N/A
IFC-2/0A089 IFC-2/0A089: CTO-IFC CABLES EA B  $        1,393.02 31.0%  $              961.18 N/A N/A
IFC-2/0A091 IFC-2/0A091: CTO-IFC CABLES EA B  $        1,414.27 31.0%  $              975.85 N/A N/A
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IFC-2/0A092 IFC-2/0A092: CTO-IFC CABLES EA B  $        1,424.89 31.0%  $              983.17 N/A N/A
IFC-2/0A095 IFC-2/0A095: CTO-IFC CABLES EA B  $        1,456.77 31.0%  $           1,005.17 N/A N/A
IFC-2/0A095-N0 IFC-2/0A095-N0: CTO-IFC CABLES EA B  $        1,456.77 31.0%  $           1,005.17 N/A N/A
IFC-2/0A097 IFC-2/0A097: CTO-IFC CABLES EA B  $        1,478.02 31.0%  $           1,019.83 N/A N/A
IFC-2/0A106 IFC-2/0A106: CTO-IFC CABLES EA B  $        1,573.63 31.0%  $           1,085.80 N/A N/A
IFC-2/0A111 IFC-2/0A111: CTO-IFC CABLES EA B  $        1,626.76 31.0%  $           1,122.46 N/A N/A
IFC-2/0A112-A IFC-2/0A112-A: CTO-IFC CABLES EA B  $        1,637.38 31.0%  $           1,129.79 N/A N/A
IFC-2/0A116 IFC-2/0A116: CTO-IFC CABLES EA B  $        1,679.88 31.0%  $           1,159.12 N/A N/A
IFC-2/0B003 IFC-2/0B003: CTO-IFC CABLES EA B  $           936.12 31.0%  $              645.92 N/A N/A
IFC-2/0B003-2B IFC-2/0B003-2B: CTO-IFC CABLES EA B  $           936.12 31.0%  $              645.92 N/A N/A
IFC-2/0B005 IFC-2/0B005: CTO-IFC CABLES EA B  $           963.62 31.0%  $              664.90 N/A N/A
IFC-2/0B010 IFC-2/0B010: CTO-IFC CABLES EA B  $        1,032.36 31.0%  $              712.33 N/A N/A
IFC-2/0B010-NGF IFC-2/0B010-NGF: CTO-IFC CABLES EA B  $        1,032.36 31.0%  $              712.33 N/A N/A
IFC-2/0B012 IFC-2/0B012: CTO-IFC CABLES EA B  $        1,059.86 31.0%  $              731.30 N/A N/A
IFC-2/0B015 IFC-2/0B015: CTO-IFC CABLES EA B  $        1,101.11 31.0%  $              759.77 N/A N/A
IFC-2/0B019 IFC-2/0B019: CTO-IFC CABLES EA B  $        1,156.11 31.0%  $              797.72 N/A N/A
IFC-2/0B020 IFC-2/0B020: CTO-IFC CABLES EA B  $        1,169.86 31.0%  $              807.20 N/A N/A
IFC-2/0B020-FP IFC-2/0B020-FP: CTO-IFC CABLES EA B  $        1,169.86 31.0%  $              807.20 N/A N/A
IFC-2/0B021 IFC-2/0B021: CTO-IFC CABLES EA B  $        1,183.61 31.0%  $              816.69 N/A N/A
IFC-2/0B022 IFC-2/0B022: CTO-IFC CABLES EA B  $        1,197.36 31.0%  $              826.18 N/A N/A
IFC-2/0B023-NGF IFC-2/0B023-NGF: CTO-IFC CABLES EA B  $        1,211.11 31.0%  $              835.67 N/A N/A
IFC-2/0B024 IFC-2/0B024: CTO-IFC CABLES EA B  $        1,224.85 31.0%  $              845.15 N/A N/A
IFC-2/0B025 IFC-2/0B025: CTO-IFC CABLES EA B  $        1,238.60 31.0%  $              854.63 N/A N/A
IFC-2/0B027 IFC-2/0B027: CTO-IFC CABLES EA B  $        1,266.10 31.0%  $              873.61 N/A N/A
IFC-2/0B029 IFC-2/0B029: CTO-IFC CABLES EA B  $        1,293.60 31.0%  $              892.58 N/A N/A
IFC-2/0B030 IFC-2/0B030: CTO-IFC CABLES EA B  $        1,307.35 31.0%  $              902.07 N/A N/A
IFC-2/0B031-N3 IFC-2/0B031-N3: CTO-IFC CABLES EA B  $        1,321.10 31.0%  $              911.56 N/A N/A
IFC-2/0B032 IFC-2/0B032: CTO-IFC CABLES EA B  $        1,334.85 31.0%  $              921.05 N/A N/A
IFC-2/0B033 IFC-2/0B033: CTO-IFC CABLES EA B  $        1,348.60 31.0%  $              930.53 N/A N/A
IFC-2/0B035 IFC-2/0B035: CTO-IFC CABLES EA B  $        1,376.10 31.0%  $              949.51 N/A N/A
IFC-2/0B035-N3 IFC-2/0B035-N3: CTO-IFC CABLES EA B  $        1,376.10 31.0%  $              949.51 N/A N/A
IFC-2/0B036-N3 IFC-2/0B036-N3: CTO-IFC CABLES EA B  $        1,389.85 31.0%  $              959.00 N/A N/A
IFC-2/0B037 IFC-2/0B037: CTO-IFC CABLES EA B  $        1,403.60 31.0%  $              968.48 N/A N/A
IFC-2/0B037-N3 IFC-2/0B037-N3: CTO-IFC CABLES EA B  $        1,403.60 31.0%  $              968.48 N/A N/A
IFC-2/0B037-NG3 IFC-2/0B037-NG3: CTO-IFC CABLES EA B  $        1,403.60 31.0%  $              968.48 N/A N/A
IFC-2/0B039-N3 IFC-2/0B039-N3: CTO-IFC CABLES EA B  $        1,431.10 31.0%  $              987.46 N/A N/A
IFC-2/0B040 IFC-2/0B040: CTO-IFC CABLES EA B  $        1,444.85 31.0%  $              996.95 N/A N/A
IFC-2/0B042 IFC-2/0B042: CTO-IFC CABLES EA B  $        1,472.34 31.0%  $           1,015.91 N/A N/A
IFC-2/0B043 IFC-2/0B043: CTO-IFC CABLES EA B  $        1,486.09 31.0%  $           1,025.40 N/A N/A
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IFC-2/0B045 IFC-2/0B045: CTO-IFC CABLES EA B  $        1,513.59 31.0%  $           1,044.38 N/A N/A
IFC-2/0B046 IFC-2/0B046: CTO-IFC CABLES EA B  $        1,527.34 31.0%  $           1,053.86 N/A N/A
IFC-2/0B046-NGF IFC-2/0B046-NGF: CTO-IFC CABLES EA B  $        1,527.34 31.0%  $           1,053.86 N/A N/A
IFC-2/0B048 IFC-2/0B048: CTO-IFC CABLES EA B  $        1,554.84 31.0%  $           1,072.84 N/A N/A
IFC-2/0B049-N3 IFC-2/0B049-N3: CTO-IFC CABLES EA B  $        1,568.59 31.0%  $           1,082.33 N/A N/A
IFC-2/0B050 IFC-2/0B050: CTO-IFC CABLES EA B  $        1,582.34 31.0%  $           1,091.81 N/A N/A
IFC-2/0B050-NG3 IFC-2/0B050-NG3: CTO-IFC CABLES EA B  $        1,582.34 31.0%  $           1,091.81 N/A N/A
IFC-2/0B051 IFC-2/0B051: CTO-IFC CABLES EA B  $        1,596.09 31.0%  $           1,101.30 N/A N/A
IFC-2/0B052 IFC-2/0B052: CTO-IFC CABLES EA B  $        1,609.84 31.0%  $           1,110.79 N/A N/A
IFC-2/0B053 IFC-2/0B053: CTO-IFC CABLES EA B  $        1,623.59 31.0%  $           1,120.28 N/A N/A
IFC-2/0B054 IFC-2/0B054: CTO-IFC CABLES EA B  $        1,637.34 31.0%  $           1,129.76 N/A N/A
IFC-2/0B055 IFC-2/0B055: CTO-IFC CABLES EA B  $        1,651.09 31.0%  $           1,139.25 N/A N/A
IFC-2/0B056 IFC-2/0B056: CTO-IFC CABLES EA B  $        1,664.84 31.0%  $           1,148.74 N/A N/A
IFC-2/0B057 IFC-2/0B057: CTO-IFC CABLES EA B  $        1,678.59 31.0%  $           1,158.23 N/A N/A
IFC-2/0B058 IFC-2/0B058: CTO-IFC CABLES EA B  $        1,692.34 31.0%  $           1,167.71 N/A N/A
IFC-2/0B059 IFC-2/0B059: CTO-IFC CABLES EA B  $        1,706.09 31.0%  $           1,177.20 N/A N/A
IFC-2/0B060 IFC-2/0B060: CTO-IFC CABLES EA B  $        1,719.84 31.0%  $           1,186.69 N/A N/A
IFC-2/0B062 IFC-2/0B062: CTO-IFC CABLES EA B  $        1,747.33 31.0%  $           1,205.66 N/A N/A
IFC-2/0B063 IFC-2/0B063: CTO-IFC CABLES EA B  $        1,761.08 31.0%  $           1,215.15 N/A N/A
IFC-2/0B065 IFC-2/0B065: CTO-IFC CABLES EA B  $        1,788.58 31.0%  $           1,234.12 N/A N/A
IFC-2/0B067 IFC-2/0B067: CTO-IFC CABLES EA B  $        1,816.08 31.0%  $           1,253.10 N/A N/A
IFC-2/0B068 IFC-2/0B068: CTO-IFC CABLES EA B  $        1,829.83 31.0%  $           1,262.58 N/A N/A
IFC-2/0B070 IFC-2/0B070: CTO-IFC CABLES EA B  $        1,857.33 31.0%  $           1,281.56 N/A N/A
IFC-2/0B071 IFC-2/0B071: CTO-IFC CABLES EA B  $        1,871.08 31.0%  $           1,291.05 N/A N/A
IFC-2/0B072 IFC-2/0B072: CTO-IFC CABLES EA B  $        1,884.83 31.0%  $           1,300.53 N/A N/A
IFC-2/0B073 IFC-2/0B073: CTO-IFC CABLES EA B  $        1,898.58 31.0%  $           1,310.02 N/A N/A
IFC-2/0B075 IFC-2/0B075: CTO-IFC CABLES EA B  $        1,926.08 31.0%  $           1,329.00 N/A N/A
IFC-2/0B077 IFC-2/0B077: CTO-IFC CABLES EA B  $        1,953.58 31.0%  $           1,347.97 N/A N/A
IFC-2/0B078 IFC-2/0B078: CTO-IFC CABLES EA B  $        1,967.33 31.0%  $           1,357.46 N/A N/A
IFC-2/0B082 IFC-2/0B082: CTO-IFC CABLES EA B  $        2,022.32 31.0%  $           1,395.40 N/A N/A
IFC-2/0B087-N3 IFC-2/0B087-N3: CTO-IFC CABLES EA B  $        2,091.07 31.0%  $           1,442.84 N/A N/A
IFC-2/0B090 IFC-2/0B090: CTO-IFC CABLES EA B  $        2,132.32 31.0%  $           1,471.30 N/A N/A
IFC-2/0B092 IFC-2/0B092: CTO-IFC CABLES EA B  $        2,159.82 31.0%  $           1,490.28 N/A N/A
IFC-2/0B095 IFC-2/0B095: CTO-IFC CABLES EA B  $        2,201.07 31.0%  $           1,518.74 N/A N/A
IFC-2/0B097-A IFC-2/0B097-A: CTO-IFC CABLES EA B  $        2,228.56 31.0%  $           1,537.71 N/A N/A
IFC-2/0B107 IFC-2/0B107: CTO-IFC CABLES EA B  $        2,366.06 31.0%  $           1,632.58 N/A N/A
IFC-2/0B110 IFC-2/0B110: CTO-IFC CABLES EA B  $        2,407.31 31.0%  $           1,661.04 N/A N/A
IFC-2/0B113-N3 IFC-2/0B113-N3: CTO-IFC CABLES EA B  $        2,448.56 31.0%  $           1,689.51 N/A N/A
IFC-2/0B119-N3 IFC-2/0B119-N3: CTO-IFC CABLES EA B  $        2,531.05 31.0%  $           1,746.42 N/A N/A
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IFC-2/0B215 IFC-2/0B215: CTO-IFC CABLES EA B  $        3,851.00 31.0%  $           2,657.19 N/A N/A
IFC-2/0C035 IFC-2/0C035: CTO-IFC CABLES EA B  $        2,151.64 31.0%  $           1,484.63 N/A N/A
IFC-2/0CP007 IFC-2/0CP007: CTO-IFC CABLES EA B  $        2,990.82 31.0%  $           2,063.67 N/A N/A
IFC-2/0DR001 IFC-2/0DR001: CTO-IFC CABLES EA B  $           459.92 31.0%  $              317.34 N/A N/A
IFC-2/0DR002 IFC-2/0DR002: CTO-IFC CABLES EA B  $           472.42 31.0%  $              325.97 N/A N/A
IFC-2/0DS024-DFS IFC-2/0DS024-DFS: CTO-IFC CABLES EA B  $        3,964.53 31.0%  $           2,735.53 N/A N/A
IFC-2/0DS027-DFS IFC-2/0DS027-DFS: CTO-IFC CABLES EA B  $        4,080.78 31.0%  $           2,815.74 N/A N/A
IFC-2/0DS030-FDFS IFC-2/0DS030-FDFS: CTO-IFC CABLES EA B  $        4,197.02 31.0%  $           2,895.94 N/A N/A
IFC-2/0DS046-N3S IFC-2/0DS046-N3S: CTO-IFC CABLES EA B  $        4,817.00 31.0%  $           3,323.73 N/A N/A
IFC-2/0DS050 IFC-2/0DS050: CTO-IFC CABLES EA B  $        4,847.00 31.0%  $           3,344.43 N/A N/A
IFC-2/0DS050-FDFS IFC-2/0DS050-FDFS: CTO-IFC CABLES EA B  $        4,971.99 31.0%  $           3,430.67 N/A N/A
IFC-2/0DS052-DFS IFC-2/0DS052-DFS: CTO-IFC CABLES EA B  $        5,049.49 31.0%  $           3,484.15 N/A N/A
IFC-2/0DS054-N3S IFC-2/0DS054-N3S: CTO-IFC CABLES EA B  $        5,126.99 31.0%  $           3,537.62 N/A N/A
IFC-2/0DS083-NGS IFC-2/0DS083-NGS: CTO-IFC CABLES EA B  $        6,250.69 31.0%  $           4,312.98 N/A N/A
IFC-2/0DS095-NGFS IFC-2/0DS095-NGFS: CTO-IFC CABLES EA B  $        6,715.67 31.0%  $           4,633.81 N/A N/A
IFC-2/0DS095-NGS IFC-2/0DS095-NGS: CTO-IFC CABLES EA B  $        6,715.67 31.0%  $           4,633.81 N/A N/A
IFC-2/0DS138-N3S IFC-2/0DS138-N3S: CTO-IFC CABLES EA B  $        8,381.86 31.0%  $           5,783.48 N/A N/A
IFC-2/0DU015 IFC-2/0DU015: CTO-IFC CABLES EA B  $        1,138.61 31.0%  $              785.64 N/A N/A
IFC-2/0DU030 IFC-2/0DU030: CTO-IFC CABLES EA B  $        1,382.35 31.0%  $              953.82 N/A N/A
IFC-2/0DU150 IFC-2/0DU150: CTO-IFC CABLES EA B  $        3,332.27 31.0%  $           2,299.27 N/A N/A
IFC-2/0EH046-NGF IFC-2/0EH046-NGF: CTO-IFC CABLES EA B  $        8,387.82 31.0%  $           5,787.60 N/A N/A
IFC-2/0EH075 IFC-2/0EH075: CTO-IFC CABLES EA B  $      10,290.86 31.0%  $           7,100.69 N/A N/A
IFC-2/0EH077-NGF IFC-2/0EH077-NGF: CTO-IFC CABLES EA B  $      10,422.10 31.0%  $           7,191.25 N/A N/A
IFC-2/0FH005-2A IFC-2/0FH005-2A: CTO-IFC CABLES EA B  $           278.39 31.0%  $              192.09 N/A N/A
IFC-2/0FJ003 IFC-2/0FJ003: CTO-IFC CABLES EA B  $           522.42 31.0%  $              360.47 N/A N/A
IFC-2/0FJ003-2A IFC-2/0FJ003-2A: CTO-IFC CABLES EA B  $           522.42 31.0%  $              360.47 N/A N/A
IFC-2/0FJ003-A IFC-2/0FJ003-A: CTO-IFC CABLES EA B  $           522.42 31.0%  $              360.47 N/A N/A
IFC-2/0FJ005-2A IFC-2/0FJ005-2A: CTO-IFC CABLES EA B  $           547.42 31.0%  $              377.72 N/A N/A
IFC-2/0L046-2E IFC-2/0L046-2E: CTO-IFC CABLES EA B  $        5,591.87 31.0%  $           3,858.39 N/A N/A
IFC-2/0L050 IFC-2/0L050: CTO-IFC CABLES EA B  $        5,766.87 31.0%  $           3,979.14 N/A N/A
IFC-2/0L065 IFC-2/0L065: CBL ASY IFC SM 96F EA B  $        6,097.91 31.0%  $           4,207.56 N/A N/A
IFC-2/0L075 IFC-2/0L075: CTO-IFC CABLES EA B  $        6,860.57 31.0%  $           4,733.79 N/A N/A
IFC-2/0L107 IFC-2/0L107: CTO-IFC CABLES EA B  $        8,260.52 31.0%  $           5,699.76 N/A N/A
IFC-2/0L125 IFC-2/0L125: CTO-IFC CABLES EA B  $        9,047.98 31.0%  $           6,243.11 N/A N/A
IFC-2/0L125-NG IFC-2/0L125-NG: CTO-IFC CABLES EA B  $        9,047.98 31.0%  $           6,243.11 N/A N/A
IFC-2/0V005-S IFC-2/0V005-S: CTO-IFC CABLES EA B  $        2,993.96 31.0%  $           2,065.83 N/A N/A
IFC-2/0V010-S IFC-2/0V010-S: CTO-IFC CABLES EA B  $        3,178.32 31.0%  $           2,193.04 N/A N/A
IFC-2/0V011-S IFC-2/0V011-S: CTO-IFC CABLES EA B  $        3,215.20 31.0%  $           2,218.49 N/A N/A
IFC-2/0V015-S IFC-2/0V015-S: CTO-IFC CABLES EA B  $        3,362.69 31.0%  $           2,320.26 N/A N/A
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IFC-2/0V019-LA IFC-2/0V019-LA: CTO-IFC CABLES EA B  $        3,385.19 31.0%  $           2,335.78 N/A N/A
IFC-2/0V020-S IFC-2/0V020-S: CTO-IFC CABLES EA B  $        3,547.05 31.0%  $           2,447.46 N/A N/A
IFC-2/0V023-NGF IFC-2/0V023-NGF: CTO-IFC CABLES EA B  $        3,532.69 31.0%  $           2,437.56 N/A N/A
IFC-2/0V023-S IFC-2/0V023-S: CTO-IFC CABLES EA B  $        3,657.68 31.0%  $           2,523.80 N/A N/A
IFC-2/0V025-S IFC-2/0V025-S: CTO-IFC CABLES EA B  $        3,731.43 31.0%  $           2,574.69 N/A N/A
IFC-2/0V027-S IFC-2/0V027-S: CTO-IFC CABLES EA B  $        3,805.17 31.0%  $           2,625.57 N/A N/A
IFC-2/0V029-S IFC-2/0V029-S: CTO-IFC CABLES EA B  $        3,878.92 31.0%  $           2,676.45 N/A N/A
IFC-2/0V030-S IFC-2/0V030-S: CTO-IFC CABLES EA B  $        3,915.79 31.0%  $           2,701.90 N/A N/A
IFC-2/0V031 IFC-2/0V031: CTO-IFC CABLES EA B  $        3,827.67 31.0%  $           2,641.09 N/A N/A
IFC-2/0V031-S IFC-2/0V031-S: CTO-IFC CABLES EA B  $        3,952.67 31.0%  $           2,727.34 N/A N/A
IFC-2/0V033-S IFC-2/0V033-S: CTO-IFC CABLES EA B  $        4,026.42 31.0%  $           2,778.23 N/A N/A
IFC-2/0V034-FTBS IFC-2/0V034-FTBS: CTO-IFC CABLES EA B  $        4,063.28 31.0%  $           2,803.66 N/A N/A
IFC-2/0V034-N0S IFC-2/0V034-N0S: SM 72F SC STUB EA B  $        3,819.40 31.0%  $           2,635.39 N/A N/A
IFC-2/0V040 IFC-2/0V040: CTO-IFC CABLES EA B  $        4,159.53 31.0%  $           2,870.08 N/A N/A
IFC-2/0V041-S IFC-2/0V041-S: CTO-IFC CABLES EA B  $        4,321.40 31.0%  $           2,981.77 N/A N/A
IFC-2/0V046-N3S IFC-2/0V046-N3S: CTO-IFC CABLES EA B  $        4,505.76 31.0%  $           3,108.97 N/A N/A
IFC-2/0V046-NGF IFC-2/0V046-NGF: CTO-IFC CABLES EA B  $        4,380.77 31.0%  $           3,022.73 N/A N/A
IFC-2/0V050 IFC-2/0V050: CTO-IFC CABLES EA B  $        4,528.26 31.0%  $           3,124.50 N/A N/A
IFC-2/0V050-S IFC-2/0V050-S: CTO-IFC CABLES EA B  $        4,653.26 31.0%  $           3,210.75 N/A N/A
IFC-2/0V054-N3S IFC-2/0V054-N3S: CTO-IFC CABLES EA B  $        4,800.75 31.0%  $           3,312.52 N/A N/A
IFC-2/0V055-NG3S IFC-2/0V055-NG3S: CTO-IFC CABLES EA B  $        4,837.63 31.0%  $           3,337.96 N/A N/A
IFC-2/0V055-S IFC-2/0V055-S: CTO-IFC CABLES EA B  $        4,837.63 31.0%  $           3,337.96 N/A N/A
IFC-2/0V062-S IFC-2/0V062-S: CTO-IFC CABLES EA B  $        5,095.74 31.0%  $           3,516.06 N/A N/A
IFC-2/0V065-S IFC-2/0V065-S: CTO-IFC CABLES EA B  $        5,206.37 31.0%  $           3,592.40 N/A N/A
IFC-2/0V070 IFC-2/0V070: CTO-IFC CABLES EA B  $        5,265.73 31.0%  $           3,633.35 N/A N/A
IFC-2/0V070-S IFC-2/0V070-S: CTO-IFC CABLES EA B  $        5,390.73 31.0%  $           3,719.60 N/A N/A
IFC-2/0V072-S IFC-2/0V072-S: CTO-IFC CABLES EA B  $        5,464.47 31.0%  $           3,770.48 N/A N/A
IFC-2/0V074-S IFC-2/0V074-S: CTO-IFC CABLES EA B  $        5,538.22 31.0%  $           3,821.37 N/A N/A
IFC-2/0V077-NGF IFC-2/0V077-NGF: CTO-IFC CABLES EA B  $        5,523.86 31.0%  $           3,811.46 N/A N/A
IFC-2/0V085-S IFC-2/0V085-S: CTO-IFC CABLES EA B  $        5,943.84 31.0%  $           4,101.25 N/A N/A
IFC-2/0V089-S IFC-2/0V089-S: CTO-IFC CABLES EA B  $        6,091.33 31.0%  $           4,203.02 N/A N/A
IFC-2/0V100-S IFC-2/0V100-S: CTO-IFC CABLES EA B  $        6,496.93 31.0%  $           4,482.88 N/A N/A
IFC-2/0V106-S IFC-2/0V106-S: CTO-IFC CABLES EA B  $        6,718.17 31.0%  $           4,635.54 N/A N/A
IFC-2/0V122-S IFC-2/0V122-S: CTO-IFC CABLES EA B  $        7,308.15 31.0%  $           5,042.62 N/A N/A
IFC-2/0V223-S IFC-2/0V223-S: CTO-IFC CABLES EA B  $      11,032.39 31.0%  $           7,612.35 N/A N/A
IFC-2/22007 IFC-2/22007: CTO-IFC CABLES EA B  $        3,763.20 31.0%  $           2,596.61 N/A N/A
IFC-2/22011 IFC-2/22011: CTO-IFC CABLES EA B  $        3,868.19 31.0%  $           2,669.05 N/A N/A
IFC-2/22020 IFC-2/22020: CTO-IFC CABLES EA B  $        4,104.43 31.0%  $           2,832.06 N/A N/A
IFC-2/22026 IFC-2/22026: CTO-IFC CABLES EA B  $        4,261.93 31.0%  $           2,940.73 N/A N/A
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IFC-2/22029-FVN3 IFC-2/22029-FVN3: CTO-IFC CABLES EA B  $        4,340.67 31.0%  $           2,995.06 N/A N/A
IFC-2/22031-FVN3 IFC-2/22031-FVN3: CTO-IFC CABLES EA B  $        4,393.17 31.0%  $           3,031.29 N/A N/A
IFC-2/22033 IFC-2/22033: CTO-IFC CABLES EA B  $        4,445.67 31.0%  $           3,067.51 N/A N/A
IFC-2/22042 IFC-2/22042: CTO-IFC CABLES EA B  $        4,681.91 31.0%  $           3,230.52 N/A N/A
IFC-2/22185-F0N0 IFC-2/22185-F0N0: CTO-IFC CABLES EA B  $        8,435.51 31.0%  $           5,820.50 N/A N/A
IFC-2/22185-F0N0S IFC-2/22185-F0N0S: CTO-IFC CABLES EA B  $        8,560.50 31.0%  $           5,906.75 N/A N/A
IFC-2/2A005 IFC-2/2A005: CTO-IFC CABLES EA B  $           947.98 31.0%  $              654.11 N/A N/A
IFC-2/2A007 IFC-2/2A007: CTO-IFC CABLES EA B  $           969.23 31.0%  $              668.77 N/A N/A
IFC-2/2A010 IFC-2/2A010: CTO-IFC CABLES EA B  $        1,001.11 31.0%  $              690.77 N/A N/A
IFC-2/2A011 IFC-2/2A011: CTO-IFC CABLES EA B  $        1,011.73 31.0%  $              698.09 N/A N/A
IFC-2/2A011-FVN3 IFC-2/2A011-FVN3: CTO-IFC CABLES EA B  $        1,011.73 31.0%  $              698.09 N/A N/A
IFC-2/2A013 IFC-2/2A013: CTO-IFC CABLES EA B  $        1,032.98 31.0%  $              712.76 N/A N/A
IFC-2/2A014 IFC-2/2A014: CTO-IFC CABLES EA B  $        1,043.61 31.0%  $              720.09 N/A N/A
IFC-2/2A015 IFC-2/2A015: CTO-IFC CABLES EA B  $        1,054.23 31.0%  $              727.42 N/A N/A
IFC-2/2A016 IFC-2/2A016: CTO-IFC CABLES EA B  $        1,064.86 31.0%  $              734.75 N/A N/A
IFC-2/2A018 IFC-2/2A018: CTO-IFC CABLES EA B  $        1,086.11 31.0%  $              749.42 N/A N/A
IFC-2/2A019 IFC-2/2A019: CTO-IFC CABLES EA B  $        1,096.73 31.0%  $              756.74 N/A N/A
IFC-2/2A020 IFC-2/2A020: CTO-IFC CABLES EA B  $        1,107.36 31.0%  $              764.08 N/A N/A
IFC-2/2A021 IFC-2/2A021: CTO-IFC CABLES EA B  $        1,117.97 31.0%  $              771.40 N/A N/A
IFC-2/2A021-F0N3 IFC-2/2A021-F0N3: CTO-IFC CABLES EA B  $        1,117.97 31.0%  $              771.40 N/A N/A
IFC-2/2A023 IFC-2/2A023: CTO-IFC CABLES EA B  $        1,139.22 31.0%  $              786.06 N/A N/A
IFC-2/2A025 IFC-2/2A025: CTO-IFC CABLES EA B  $        1,160.47 31.0%  $              800.72 N/A N/A
IFC-2/2A028 IFC-2/2A028: CTO-IFC CABLES EA B  $        1,192.36 31.0%  $              822.73 N/A N/A
IFC-2/2A030 IFC-2/2A030: CTO-IFC CABLES EA B  $        1,213.61 31.0%  $              837.39 N/A N/A
IFC-2/2A031 IFC-2/2A031: CTO-IFC CABLES EA B  $        1,224.22 31.0%  $              844.71 N/A N/A
IFC-2/2A033 IFC-2/2A033: CTO-IFC CABLES EA B  $        1,245.47 31.0%  $              859.37 N/A N/A
IFC-2/2A035 IFC-2/2A035: CTO-IFC CABLES EA B  $        1,266.72 31.0%  $              874.04 N/A N/A
IFC-2/2A036 IFC-2/2A036: CTO-IFC CABLES EA B  $        1,277.35 31.0%  $              881.37 N/A N/A
IFC-2/2A055 IFC-2/2A055: CTO-IFC CABLES EA B  $        1,479.21 31.0%  $           1,020.65 N/A N/A
IFC-2/2A112-F0N0 IFC-2/2A112-F0N0: CTO-IFC CABLES EA B  $        2,084.82 31.0%  $           1,438.53 N/A N/A
IFC-2/2A114-F0N0 IFC-2/2A114-F0N0: CTO-IFC CABLES EA B  $        2,106.07 31.0%  $           1,453.19 N/A N/A
IFC-2/2A150-2A IFC-2/2A150-2A: CTO-IFC CABLES EA B  $        2,488.55 31.0%  $           1,717.10 N/A N/A
IFC-2/2B010 IFC-2/2B010: CTO-IFC CABLES EA B  $        1,927.23 31.0%  $           1,329.79 N/A N/A
IFC-2/2B013 IFC-2/2B013: CTO-IFC CABLES EA B  $        1,968.48 31.0%  $           1,358.25 N/A N/A
IFC-2/2B015 IFC-2/2B015: CTO-IFC CABLES EA B  $        1,995.98 31.0%  $           1,377.23 N/A N/A
IFC-2/2B017-F0FV IFC-2/2B017-F0FV: CTO-IFC CABLES EA B  $        2,023.48 31.0%  $           1,396.20 N/A N/A
IFC-2/2B018 IFC-2/2B018: CTO-IFC CABLES EA B  $        2,037.23 31.0%  $           1,405.69 N/A N/A
IFC-2/2B019-F0FV IFC-2/2B019-F0FV: CTO-IFC CABLES EA B  $        2,050.98 31.0%  $           1,415.18 N/A N/A
IFC-2/2B021 IFC-2/2B021: CTO-IFC CABLES EA B  $        2,078.47 31.0%  $           1,434.14 N/A N/A
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IFC-2/2B022 IFC-2/2B022: CTO-IFC CABLES EA B  $        2,092.22 31.0%  $           1,443.63 N/A N/A
IFC-2/2B025 IFC-2/2B025: CTO-IFC CABLES EA B  $        2,133.47 31.0%  $           1,472.09 N/A N/A
IFC-2/2B025-F0FV IFC-2/2B025-F0FV: CTO-IFC CABLES EA B  $        2,133.47 31.0%  $           1,472.09 N/A N/A
IFC-2/2B026 IFC-2/2B026: CTO-IFC CABLES EA B  $        2,147.22 31.0%  $           1,481.58 N/A N/A
IFC-2/2B028 IFC-2/2B028: CTO-IFC CABLES EA B  $        2,174.72 31.0%  $           1,500.56 N/A N/A
IFC-2/2B032 IFC-2/2B032: CTO-IFC CABLES EA B  $        2,229.72 31.0%  $           1,538.51 N/A N/A
IFC-2/2B033-F0FV IFC-2/2B033-F0FV: CTO-IFC CABLES EA B  $        2,243.47 31.0%  $           1,547.99 N/A N/A
IFC-2/2B040 IFC-2/2B040: CTO-IFC CABLES EA B  $        2,339.71 31.0%  $           1,614.40 N/A N/A
IFC-2/2B114-F0N0 IFC-2/2B114-F0N0: CTO-IFC CABLES EA B  $        3,357.17 31.0%  $           2,316.45 N/A N/A
IFC-2/2B175-F0N0 IFC-2/2B175-F0N0: CTO-IFC CABLES EA B  $        4,195.89 31.0%  $           2,895.16 N/A N/A
IFC-2/2DR004 IFC-2/2DR004: CTO-IFC CABLES EA B  $           944.87 31.0%  $              651.96 N/A N/A
IFC-2/2DR017 IFC-2/2DR017: CTO-IFC CABLES EA B  $        1,107.36 31.0%  $              764.08 N/A N/A
IFC-2/2DR026 IFC-2/2DR026: CTO-IFC CABLES EA B  $        1,219.86 31.0%  $              841.70 N/A N/A
IFC-2/2DR037 IFC-2/2DR037: CTO-IFC CABLES EA B  $        1,357.35 31.0%  $              936.57 N/A N/A
IFC-2/2DR040 IFC-2/2DR040: CTO-IFC CABLES EA B  $        1,394.85 31.0%  $              962.45 N/A N/A
IFC-2/2DR050 IFC-2/2DR050: CTO-IFC CABLES EA B  $        1,519.84 31.0%  $           1,048.69 N/A N/A
IFC-2/2DR054 IFC-2/2DR054: CTO-IFC CABLES EA B  $        1,569.84 31.0%  $           1,083.19 N/A N/A
IFC-2/2DR077 IFC-2/2DR077: CTO-IFC CABLES EA B  $        1,857.33 31.0%  $           1,281.56 N/A N/A
IFC-2/2DR083 IFC-2/2DR083: CTO-IFC CABLES EA B  $        1,932.33 31.0%  $           1,333.31 N/A N/A
IFC-2/2DR085 IFC-2/2DR085: CTO-IFC CABLES EA B  $        1,957.33 31.0%  $           1,350.56 N/A N/A
IFC-2/2DW098 IFC-2/2DW098: CTO-IFC CABLES EA B  $      12,609.94 31.0%  $           8,700.86 N/A N/A
IFC-2/2EV013 IFC-2/2EV013: CTO-IFC CABLES EA B  $        3,985.69 31.0%  $           2,750.13 N/A N/A
IFC-2/2EV014 IFC-2/2EV014: CTO-IFC CABLES EA B  $        4,016.94 31.0%  $           2,771.69 N/A N/A
IFC-2/2EV016 IFC-2/2EV016: CTO-IFC CABLES EA B  $        4,079.43 31.0%  $           2,814.81 N/A N/A
IFC-2/2EV022 IFC-2/2EV022: CTO-IFC CABLES EA B  $        4,266.93 31.0%  $           2,944.18 N/A N/A
IFC-2/2L009-FA IFC-2/2L009-FA: CTO-IFC CABLES EA B  $        7,552.64 31.0%  $           5,211.32 N/A N/A
IFC-2/2L010-FPL IFC-2/2L010-FPL: CTO-IFC CABLES EA B  $        7,596.39 31.0%  $           5,241.51 N/A N/A
IFC-2/2L060-NGF IFC-2/2L060-NGF: CTO-IFC CABLES EA B  $        9,783.80 31.0%  $           6,750.82 N/A N/A
IFC-2/2L072-NGF IFC-2/2L072-NGF: CTO-IFC CABLES EA B  $      10,308.78 31.0%  $           7,113.06 N/A N/A
IFC-2/2V003-F0FWS IFC-2/2V003-F0FWS: CTO-IFC CABLES EA B  $        5,604.80 31.0%  $           3,867.31 N/A N/A
IFC-2/2V004-FVN3S IFC-2/2V004-FVN3S: CTO-IFC CABLES EA B  $        5,641.68 31.0%  $           3,892.76 N/A N/A
IFC-2/2V005-F0FWS IFC-2/2V005-F0FWS: CTO-IFC CABLES EA B  $        5,678.54 31.0%  $           3,918.19 N/A N/A
IFC-2/2V005-FVN3S IFC-2/2V005-FVN3S: CTO-IFC CABLES EA B  $        5,678.54 31.0%  $           3,918.19 N/A N/A
IFC-2/2V005-N0N3S IFC-2/2V005-N0N3S: CTO-IFC CABLES EA B  $        5,678.54 31.0%  $           3,918.19 N/A N/A
IFC-2/2V006-F0FWS IFC-2/2V006-F0FWS: CTO-IFC CABLES EA B  $        5,715.43 31.0%  $           3,943.65 N/A N/A
IFC-2/2V006-FVN3S IFC-2/2V006-FVN3S: CTO-IFC CABLES EA B  $        5,715.43 31.0%  $           3,943.65 N/A N/A
IFC-2/2V006-FVS IFC-2/2V006-FVS: CTO-IFC CABLES EA B  $        5,715.43 31.0%  $           3,943.65 N/A N/A
IFC-2/2V007-F0FWS IFC-2/2V007-F0FWS: CTO-IFC CABLES EA B  $        5,752.29 31.0%  $           3,969.08 N/A N/A
IFC-2/2V007-F0N0S IFC-2/2V007-F0N0S: CTO-IFC CABLES EA B  $        5,752.29 31.0%  $           3,969.08 N/A N/A
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IFC-2/2V007-FVN3S IFC-2/2V007-FVN3S: CTO-IFC CABLES EA B  $        5,752.29 31.0%  $           3,969.08 N/A N/A
IFC-2/2V007-FVS IFC-2/2V007-FVS: CTO-IFC CABLES EA B  $        5,752.29 31.0%  $           3,969.08 N/A N/A
IFC-2/2V008-F0FWS IFC-2/2V008-F0FWS: CTO-IFC CABLES EA B  $        5,789.17 31.0%  $           3,994.53 N/A N/A
IFC-2/2V008-F0N3S IFC-2/2V008-F0N3S: CTO-IFC CABLES EA B  $        5,789.17 31.0%  $           3,994.53 N/A N/A
IFC-2/2V008-FVN3S IFC-2/2V008-FVN3S: CTO-IFC CABLES EA B  $        5,789.17 31.0%  $           3,994.53 N/A N/A
IFC-2/2V008-N0N3S IFC-2/2V008-N0N3S: CTO-IFC CABLES EA B  $        5,789.17 31.0%  $           3,994.53 N/A N/A
IFC-2/2V008-S IFC-2/2V008-S: CTO-IFC CABLES EA B  $        5,789.17 31.0%  $           3,994.53 N/A N/A
IFC-2/2V009-F0FWS IFC-2/2V009-F0FWS: CTO-IFC CABLES EA B  $        5,826.04 31.0%  $           4,019.97 N/A N/A
IFC-2/2V009-F0N0S IFC-2/2V009-F0N0S: CTO-IFC CABLES EA B  $        5,826.04 31.0%  $           4,019.97 N/A N/A
IFC-2/2V009-FVN3S IFC-2/2V009-FVN3S: CTO-IFC CABLES EA B  $        5,826.04 31.0%  $           4,019.97 N/A N/A
IFC-2/2V009-S IFC-2/2V009-S: CTO-IFC CABLES EA B  $        5,826.04 31.0%  $           4,019.97 N/A N/A
IFC-2/2V010-F0FWS IFC-2/2V010-F0FWS: CTO-IFC CABLES EA B  $        5,862.92 31.0%  $           4,045.41 N/A N/A
IFC-2/2V010-F0N3S IFC-2/2V010-F0N3S: CTO-IFC CABLES EA B  $        5,862.92 31.0%  $           4,045.41 N/A N/A
IFC-2/2V010-FVN0S IFC-2/2V010-FVN0S: CTO-IFC CABLES EA B  $        5,862.92 31.0%  $           4,045.41 N/A N/A
IFC-2/2V010-FVN3S IFC-2/2V010-FVN3S: CTO-IFC CABLES EA B  $        5,862.92 31.0%  $           4,045.41 N/A N/A
IFC-2/2V010-FVS IFC-2/2V010-FVS: CTO-IFC CABLES EA B  $        5,862.92 31.0%  $           4,045.41 N/A N/A
IFC-2/2V010-S IFC-2/2V010-S: CTO-IFC CABLES EA B  $        5,862.92 31.0%  $           4,045.41 N/A N/A
IFC-2/2V011-F0FWS IFC-2/2V011-F0FWS: CTO-IFC CABLES EA B  $        5,899.78 31.0%  $           4,070.85 N/A N/A
IFC-2/2V011-F0N3S IFC-2/2V011-F0N3S: CTO-IFC CABLES EA B  $        5,899.78 31.0%  $           4,070.85 N/A N/A
IFC-2/2V011-FVN3S IFC-2/2V011-FVN3S: CTO-IFC CABLES EA B  $        5,899.78 31.0%  $           4,070.85 N/A N/A
IFC-2/2V011-FVS IFC-2/2V011-FVS: CTO-IFC CABLES EA B  $        5,899.78 31.0%  $           4,070.85 N/A N/A
IFC-2/2V011-S IFC-2/2V011-S: CTO-IFC CABLES EA B  $        5,899.78 31.0%  $           4,070.85 N/A N/A
IFC-2/2V012-F0FWS IFC-2/2V012-F0FWS: CTO-IFC CABLES EA B  $        5,936.67 31.0%  $           4,096.30 N/A N/A
IFC-2/2V012-F0N3S IFC-2/2V012-F0N3S: CTO-IFC CABLES EA B  $        5,936.67 31.0%  $           4,096.30 N/A N/A
IFC-2/2V012-FVN3S IFC-2/2V012-FVN3S: CTO-IFC CABLES EA B  $        5,936.67 31.0%  $           4,096.30 N/A N/A
IFC-2/2V012-S IFC-2/2V012-S: CTO-IFC CABLES EA B  $        5,936.67 31.0%  $           4,096.30 N/A N/A
IFC-2/2V013-F0FWS IFC-2/2V013-F0FWS: CTO-IFC CABLES EA B  $        5,973.53 31.0%  $           4,121.74 N/A N/A
IFC-2/2V013-FVN0S IFC-2/2V013-FVN0S: CTO-IFC CABLES EA B  $        5,973.53 31.0%  $           4,121.74 N/A N/A
IFC-2/2V013-FVN3S IFC-2/2V013-FVN3S: CTO-IFC CABLES EA B  $        5,973.53 31.0%  $           4,121.74 N/A N/A
IFC-2/2V013-S IFC-2/2V013-S: CTO-IFC CABLES EA B  $        5,973.53 31.0%  $           4,121.74 N/A N/A
IFC-2/2V014-F0FWS IFC-2/2V014-F0FWS: CTO-IFC CABLES EA B  $        6,010.41 31.0%  $           4,147.18 N/A N/A
IFC-2/2V014-F0N3S IFC-2/2V014-F0N3S: CTO-IFC CABLES EA B  $        6,010.41 31.0%  $           4,147.18 N/A N/A
IFC-2/2V014-FVN3S IFC-2/2V014-FVN3S: CTO-IFC CABLES EA B  $        6,010.41 31.0%  $           4,147.18 N/A N/A
IFC-2/2V014-S IFC-2/2V014-S: CTO-IFC CABLES EA B  $        6,010.41 31.0%  $           4,147.18 N/A N/A
IFC-2/2V015-F0FWS IFC-2/2V015-F0FWS: CTO-IFC CABLES EA B  $        6,047.28 31.0%  $           4,172.62 N/A N/A
IFC-2/2V015-F0N3S IFC-2/2V015-F0N3S: CTO-IFC CABLES EA B  $        6,047.28 31.0%  $           4,172.62 N/A N/A
IFC-2/2V015-FVN0S IFC-2/2V015-FVN0S: CTO-IFC CABLES EA B  $        6,047.28 31.0%  $           4,172.62 N/A N/A
IFC-2/2V015-FVN3S IFC-2/2V015-FVN3S: CTO-IFC CABLES EA B  $        6,047.28 31.0%  $           4,172.62 N/A N/A
IFC-2/2V015-N0N3S IFC-2/2V015-N0N3S: CTO-IFC CABLES EA B  $        6,047.28 31.0%  $           4,172.62 N/A N/A
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IFC-2/2V015-S IFC-2/2V015-S: CTO-IFC CABLES EA B  $        6,047.28 31.0%  $           4,172.62 N/A N/A
IFC-2/2V016-F0FWS IFC-2/2V016-F0FWS: CTO-IFC CABLES EA B  $        6,084.16 31.0%  $           4,198.07 N/A N/A
IFC-2/2V016-F0N3S IFC-2/2V016-F0N3S: CTO-IFC CABLES EA B  $        6,084.16 31.0%  $           4,198.07 N/A N/A
IFC-2/2V016-FVN3 IFC-2/2V016-FVN3: CTO-IFC CABLES EA B  $        5,959.17 31.0%  $           4,111.83 N/A N/A
IFC-2/2V016-FVN3S IFC-2/2V016-FVN3S: CTO-IFC CABLES EA B  $        6,084.16 31.0%  $           4,198.07 N/A N/A
IFC-2/2V016-N0N3S IFC-2/2V016-N0N3S: CTO-IFC CABLES EA B  $        6,084.16 31.0%  $           4,198.07 N/A N/A
IFC-2/2V016-S IFC-2/2V016-S: CTO-IFC CABLES EA B  $        6,084.16 31.0%  $           4,198.07 N/A N/A
IFC-2/2V017-F0FWS IFC-2/2V017-F0FWS: CTO-IFC CABLES EA B  $        6,121.02 31.0%  $           4,223.50 N/A N/A
IFC-2/2V017-FVN3S IFC-2/2V017-FVN3S: CTO-IFC CABLES EA B  $        6,121.02 31.0%  $           4,223.50 N/A N/A
IFC-2/2V017-N0N3S IFC-2/2V017-N0N3S: CTO-IFC CABLES EA B  $        6,121.02 31.0%  $           4,223.50 N/A N/A
IFC-2/2V017-NG3S IFC-2/2V017-NG3S: CTO-IFC CABLES EA B  $        6,121.02 31.0%  $           4,223.50 N/A N/A
IFC-2/2V017-S IFC-2/2V017-S: CTO-IFC CABLES EA B  $        6,121.02 31.0%  $           4,223.50 N/A N/A
IFC-2/2V018-F0FWS IFC-2/2V018-F0FWS: CTO-IFC CABLES EA B  $        6,157.91 31.0%  $           4,248.96 N/A N/A
IFC-2/2V018-F0N3S IFC-2/2V018-F0N3S: CTO-IFC CABLES EA B  $        6,157.91 31.0%  $           4,248.96 N/A N/A
IFC-2/2V018-FVN0 IFC-2/2V018-FVN0: CTO-IFC CABLES EA B  $        6,032.91 31.0%  $           4,162.71 N/A N/A
IFC-2/2V018-FVN3S IFC-2/2V018-FVN3S: CTO-IFC CABLES EA B  $        6,157.91 31.0%  $           4,248.96 N/A N/A
IFC-2/2V018-S IFC-2/2V018-S: CTO-IFC CABLES EA B  $        6,157.91 31.0%  $           4,248.96 N/A N/A
IFC-2/2V019-F0FWS IFC-2/2V019-F0FWS: CTO-IFC CABLES EA B  $        6,194.77 31.0%  $           4,274.39 N/A N/A
IFC-2/2V019-F0N3S IFC-2/2V019-F0N3S: CTO-IFC CABLES EA B  $        6,194.77 31.0%  $           4,274.39 N/A N/A
IFC-2/2V019-FVN0S IFC-2/2V019-FVN0S: CTO-IFC CABLES EA B  $        6,194.77 31.0%  $           4,274.39 N/A N/A
IFC-2/2V019-FVN3S IFC-2/2V019-FVN3S: CTO-IFC CABLES EA B  $        6,194.77 31.0%  $           4,274.39 N/A N/A
IFC-2/2V019-NG3S IFC-2/2V019-NG3S: CTO-IFC CABLES EA B  $        6,194.77 31.0%  $           4,274.39 N/A N/A
IFC-2/2V019-S IFC-2/2V019-S: CTO-IFC CABLES EA B  $        6,194.77 31.0%  $           4,274.39 N/A N/A
IFC-2/2V020-F0FVS IFC-2/2V020-F0FVS: CTO-IFC CABLES EA B  $        6,231.65 31.0%  $           4,299.84 N/A N/A
IFC-2/2V020-F0FWS IFC-2/2V020-F0FWS: CTO-IFC CABLES EA B  $        6,231.65 31.0%  $           4,299.84 N/A N/A
IFC-2/2V020-FVN3S IFC-2/2V020-FVN3S: CTO-IFC CABLES EA B  $        6,231.65 31.0%  $           4,299.84 N/A N/A
IFC-2/2V020-S IFC-2/2V020-S: CTO-IFC CABLES EA B  $        6,231.65 31.0%  $           4,299.84 N/A N/A
IFC-2/2V021-F0FWS IFC-2/2V021-F0FWS: CTO-IFC CABLES EA B  $        6,268.52 31.0%  $           4,325.28 N/A N/A
IFC-2/2V021-F0N3S IFC-2/2V021-F0N3S: CTO-IFC CABLES EA B  $        6,268.52 31.0%  $           4,325.28 N/A N/A
IFC-2/2V021-FVN3S IFC-2/2V021-FVN3S: CTO-IFC CABLES EA B  $        6,268.52 31.0%  $           4,325.28 N/A N/A
IFC-2/2V021-S IFC-2/2V021-S: CTO-IFC CABLES EA B  $        6,268.52 31.0%  $           4,325.28 N/A N/A
IFC-2/2V022-F0FWS IFC-2/2V022-F0FWS: CTO-IFC CABLES EA B  $        6,305.40 31.0%  $           4,350.73 N/A N/A
IFC-2/2V022-F0N3S IFC-2/2V022-F0N3S: CTO-IFC CABLES EA B  $        6,305.40 31.0%  $           4,350.73 N/A N/A
IFC-2/2V022-FVN0S IFC-2/2V022-FVN0S: CTO-IFC CABLES EA B  $        6,305.40 31.0%  $           4,350.73 N/A N/A
IFC-2/2V022-FVN3S IFC-2/2V022-FVN3S: CTO-IFC CABLES EA B  $        6,305.40 31.0%  $           4,350.73 N/A N/A
IFC-2/2V022-S IFC-2/2V022-S: CTO-IFC CABLES EA B  $        6,305.40 31.0%  $           4,350.73 N/A N/A
IFC-2/2V023-F0FWS IFC-2/2V023-F0FWS: CTO-IFC CABLES EA B  $        6,342.27 31.0%  $           4,376.17 N/A N/A
IFC-2/2V023-F0N3S IFC-2/2V023-F0N3S: CTO-IFC CABLES EA B  $        6,342.27 31.0%  $           4,376.17 N/A N/A
IFC-2/2V023-FVN3S IFC-2/2V023-FVN3S: CTO-IFC CABLES EA B  $        6,342.27 31.0%  $           4,376.17 N/A N/A
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IFC-2/2V023-FWN0 IFC-2/2V023-FWN0: CTO-IFC CABLES EA B  $        6,217.27 31.0%  $           4,289.92 N/A N/A
IFC-2/2V023-NG3S IFC-2/2V023-NG3S: CTO-IFC CABLES EA B  $        6,342.27 31.0%  $           4,376.17 N/A N/A
IFC-2/2V023-S IFC-2/2V023-S: CTO-IFC CABLES EA B  $        6,342.27 31.0%  $           4,376.17 N/A N/A
IFC-2/2V024-F0FWS IFC-2/2V024-F0FWS: CTO-IFC CABLES EA B  $        6,379.15 31.0%  $           4,401.61 N/A N/A
IFC-2/2V024-F0N3S IFC-2/2V024-F0N3S: CTO-IFC CABLES EA B  $        6,379.15 31.0%  $           4,401.61 N/A N/A
IFC-2/2V024-FVN0S IFC-2/2V024-FVN0S: CTO-IFC CABLES EA B  $        6,379.15 31.0%  $           4,401.61 N/A N/A
IFC-2/2V024-FVN3S IFC-2/2V024-FVN3S: CTO-IFC CABLES EA B  $        6,379.15 31.0%  $           4,401.61 N/A N/A
IFC-2/2V024-S IFC-2/2V024-S: CTO-IFC CABLES EA B  $        6,379.15 31.0%  $           4,401.61 N/A N/A
IFC-2/2V025-F0FWS IFC-2/2V025-F0FWS: CTO-IFC CABLES EA B  $        6,416.01 31.0%  $           4,427.05 N/A N/A
IFC-2/2V025-F0N3S IFC-2/2V025-F0N3S: CTO-IFC CABLES EA B  $        6,416.01 31.0%  $           4,427.05 N/A N/A
IFC-2/2V025-FVN0S IFC-2/2V025-FVN0S: CTO-IFC CABLES EA B  $        6,416.01 31.0%  $           4,427.05 N/A N/A
IFC-2/2V025-FVN3S IFC-2/2V025-FVN3S: CTO-IFC CABLES EA B  $        6,416.01 31.0%  $           4,427.05 N/A N/A
IFC-2/2V025-N0N3S IFC-2/2V025-N0N3S: CTO-IFC CABLES EA B  $        6,416.01 31.0%  $           4,427.05 N/A N/A
IFC-2/2V025-S IFC-2/2V025-S: CTO-IFC CABLES EA B  $        6,416.01 31.0%  $           4,427.05 N/A N/A
IFC-2/2V026-F0FWS IFC-2/2V026-F0FWS: CTO-IFC CABLES EA B  $        6,452.90 31.0%  $           4,452.50 N/A N/A
IFC-2/2V026-F0N3S IFC-2/2V026-F0N3S: CTO-IFC CABLES EA B  $        6,452.90 31.0%  $           4,452.50 N/A N/A
IFC-2/2V026-FVN3S IFC-2/2V026-FVN3S: CTO-IFC CABLES EA B  $        6,452.90 31.0%  $           4,452.50 N/A N/A
IFC-2/2V026-S IFC-2/2V026-S: CTO-IFC CABLES EA B  $        6,452.90 31.0%  $           4,452.50 N/A N/A
IFC-2/2V027-F0FWS IFC-2/2V027-F0FWS: CTO-IFC CABLES EA B  $        6,489.76 31.0%  $           4,477.93 N/A N/A
IFC-2/2V027-F0N0S IFC-2/2V027-F0N0S: CTO-IFC CABLES EA B  $        6,489.76 31.0%  $           4,477.93 N/A N/A
IFC-2/2V027-F0N3S IFC-2/2V027-F0N3S: CTO-IFC CABLES EA B  $        6,489.76 31.0%  $           4,477.93 N/A N/A
IFC-2/2V027-FVN0S IFC-2/2V027-FVN0S: CTO-IFC CABLES EA B  $        6,489.76 31.0%  $           4,477.93 N/A N/A
IFC-2/2V027-FVN3S IFC-2/2V027-FVN3S: CTO-IFC CABLES EA B  $        6,489.76 31.0%  $           4,477.93 N/A N/A
IFC-2/2V027-S IFC-2/2V027-S: CTO-IFC CABLES EA B  $        6,489.76 31.0%  $           4,477.93 N/A N/A
IFC-2/2V028 IFC-2/2V028: CTO-IFC CABLES EA B  $        6,401.65 31.0%  $           4,417.14 N/A N/A
IFC-2/2V028-F0FWS IFC-2/2V028-F0FWS: CTO-IFC CABLES EA B  $        6,526.64 31.0%  $           4,503.38 N/A N/A
IFC-2/2V028-F0N3S IFC-2/2V028-F0N3S: CTO-IFC CABLES EA B  $        6,526.64 31.0%  $           4,503.38 N/A N/A
IFC-2/2V028-FVN3S IFC-2/2V028-FVN3S: CTO-IFC CABLES EA B  $        6,526.64 31.0%  $           4,503.38 N/A N/A
IFC-2/2V029-F0FWS IFC-2/2V029-F0FWS: CTO-IFC CABLES EA B  $        6,563.51 31.0%  $           4,528.82 N/A N/A
IFC-2/2V029-F0N0S IFC-2/2V029-F0N0S: CTO-IFC CABLES EA B  $        6,563.51 31.0%  $           4,528.82 N/A N/A
IFC-2/2V029-F0N3S IFC-2/2V029-F0N3S: CTO-IFC CABLES EA B  $        6,563.51 31.0%  $           4,528.82 N/A N/A
IFC-2/2V029-FVN3S IFC-2/2V029-FVN3S: CTO-IFC CABLES EA B  $        6,563.51 31.0%  $           4,528.82 N/A N/A
IFC-2/2V029-S IFC-2/2V029-S: CTO-IFC CABLES EA B  $        6,563.51 31.0%  $           4,528.82 N/A N/A
IFC-2/2V030-F0FWS IFC-2/2V030-F0FWS: CTO-IFC CABLES EA B  $        6,600.39 31.0%  $           4,554.27 N/A N/A
IFC-2/2V030-F0N3S IFC-2/2V030-F0N3S: CTO-IFC CABLES EA B  $        6,600.39 31.0%  $           4,554.27 N/A N/A
IFC-2/2V030-FVN0S IFC-2/2V030-FVN0S: CTO-IFC CABLES EA B  $        6,600.39 31.0%  $           4,554.27 N/A N/A
IFC-2/2V030-FVN3S IFC-2/2V030-FVN3S: CTO-IFC CABLES EA B  $        6,600.39 31.0%  $           4,554.27 N/A N/A
IFC-2/2V030-S IFC-2/2V030-S: CTO-IFC CABLES EA B  $        6,600.39 31.0%  $           4,554.27 N/A N/A
IFC-2/2V031-F0FWS IFC-2/2V031-F0FWS: CTO-IFC CABLES EA B  $        6,637.25 31.0%  $           4,579.70 N/A N/A
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IFC-2/2V031-F0N3S IFC-2/2V031-F0N3S: CTO-IFC CABLES EA B  $        6,637.25 31.0%  $           4,579.70 N/A N/A
IFC-2/2V031-FVN3S IFC-2/2V031-FVN3S: CTO-IFC CABLES EA B  $        6,637.25 31.0%  $           4,579.70 N/A N/A
IFC-2/2V032-F0FWS IFC-2/2V032-F0FWS: CTO-IFC CABLES EA B  $        6,674.14 31.0%  $           4,605.16 N/A N/A
IFC-2/2V032-F0N3S IFC-2/2V032-F0N3S: CTO-IFC CABLES EA B  $        6,674.14 31.0%  $           4,605.16 N/A N/A
IFC-2/2V032-S IFC-2/2V032-S: CTO-IFC CABLES EA B  $        6,674.14 31.0%  $           4,605.16 N/A N/A
IFC-2/2V033-F0FWS IFC-2/2V033-F0FWS: CTO-IFC CABLES EA B  $        6,711.00 31.0%  $           4,630.59 N/A N/A
IFC-2/2V033-F0N3S IFC-2/2V033-F0N3S: CTO-IFC CABLES EA B  $        6,711.00 31.0%  $           4,630.59 N/A N/A
IFC-2/2V033-FVN3S IFC-2/2V033-FVN3S: CTO-IFC CABLES EA B  $        6,711.00 31.0%  $           4,630.59 N/A N/A
IFC-2/2V033-S IFC-2/2V033-S: CTO-IFC CABLES EA B  $        6,711.00 31.0%  $           4,630.59 N/A N/A
IFC-2/2V034-F0FWS IFC-2/2V034-F0FWS: CTO-IFC CABLES EA B  $        6,747.88 31.0%  $           4,656.04 N/A N/A
IFC-2/2V035-F0FWS IFC-2/2V035-F0FWS: CTO-IFC CABLES EA B  $        6,784.75 31.0%  $           4,681.48 N/A N/A
IFC-2/2V035-F0N3S IFC-2/2V035-F0N3S: CTO-IFC CABLES EA B  $        6,784.75 31.0%  $           4,681.48 N/A N/A
IFC-2/2V035-FVN3S IFC-2/2V035-FVN3S: CTO-IFC CABLES EA B  $        6,784.75 31.0%  $           4,681.48 N/A N/A
IFC-2/2V035-S IFC-2/2V035-S: CTO-IFC CABLES EA B  $        6,784.75 31.0%  $           4,681.48 N/A N/A
IFC-2/2V036-F0FWS IFC-2/2V036-F0FWS: CTO-IFC CABLES EA B  $        6,821.63 31.0%  $           4,706.92 N/A N/A
IFC-2/2V036-F0N3S IFC-2/2V036-F0N3S: CTO-IFC CABLES EA B  $        6,821.63 31.0%  $           4,706.92 N/A N/A
IFC-2/2V036-FVN3S IFC-2/2V036-FVN3S: CTO-IFC CABLES EA B  $        6,821.63 31.0%  $           4,706.92 N/A N/A
IFC-2/2V036-S IFC-2/2V036-S: CTO-IFC CABLES EA B  $        6,821.63 31.0%  $           4,706.92 N/A N/A
IFC-2/2V037-F0FWS IFC-2/2V037-F0FWS: CTO-IFC CABLES EA B  $        6,858.49 31.0%  $           4,732.36 N/A N/A
IFC-2/2V037-F0N3S IFC-2/2V037-F0N3S: CTO-IFC CABLES EA B  $        6,858.49 31.0%  $           4,732.36 N/A N/A
IFC-2/2V038-F0FWS IFC-2/2V038-F0FWS: CTO-IFC CABLES EA B  $        6,895.38 31.0%  $           4,757.81 N/A N/A
IFC-2/2V038-F0N3S IFC-2/2V038-F0N3S: CTO-IFC CABLES EA B  $        6,895.38 31.0%  $           4,757.81 N/A N/A
IFC-2/2V038-FVN3S IFC-2/2V038-FVN3S: CTO-IFC CABLES EA B  $        6,895.38 31.0%  $           4,757.81 N/A N/A
IFC-2/2V038-S IFC-2/2V038-S: CTO-IFC CABLES EA B  $        6,895.38 31.0%  $           4,757.81 N/A N/A
IFC-2/2V039-F0FWS IFC-2/2V039-F0FWS: CTO-IFC CABLES EA B  $        6,932.24 31.0%  $           4,783.25 N/A N/A
IFC-2/2V039-F0N3S IFC-2/2V039-F0N3S: CTO-IFC CABLES EA B  $        6,932.24 31.0%  $           4,783.25 N/A N/A
IFC-2/2V039-S IFC-2/2V039-S: CTO-IFC CABLES EA B  $        6,932.24 31.0%  $           4,783.25 N/A N/A
IFC-2/2V040-F0FWS IFC-2/2V040-F0FWS: CTO-IFC CABLES EA B  $        6,969.13 31.0%  $           4,808.70 N/A N/A
IFC-2/2V040-F0N3S IFC-2/2V040-F0N3S: CTO-IFC CABLES EA B  $        6,969.13 31.0%  $           4,808.70 N/A N/A
IFC-2/2V040-S IFC-2/2V040-S: CTO-IFC CABLES EA B  $        6,969.13 31.0%  $           4,808.70 N/A N/A
IFC-2/2V041-F0FWS IFC-2/2V041-F0FWS: CTO-IFC CABLES EA B  $        7,005.99 31.0%  $           4,834.13 N/A N/A
IFC-2/2V041-F0N0S IFC-2/2V041-F0N0S: CTO-IFC CABLES EA B  $        7,005.99 31.0%  $           4,834.13 N/A N/A
IFC-2/2V041-F0N3S IFC-2/2V041-F0N3S: CTO-IFC CABLES EA B  $        7,005.99 31.0%  $           4,834.13 N/A N/A
IFC-2/2V041-FVN3S IFC-2/2V041-FVN3S: CTO-IFC CABLES EA B  $        7,005.99 31.0%  $           4,834.13 N/A N/A
IFC-2/2V042-F0FWS IFC-2/2V042-F0FWS: CTO-IFC CABLES EA B  $        7,042.87 31.0%  $           4,859.58 N/A N/A
IFC-2/2V042-F0N3S IFC-2/2V042-F0N3S: CTO-IFC CABLES EA B  $        7,042.87 31.0%  $           4,859.58 N/A N/A
IFC-2/2V042-FVN3S IFC-2/2V042-FVN3S: CTO-IFC CABLES EA B  $        7,042.87 31.0%  $           4,859.58 N/A N/A
IFC-2/2V043-F0FWS IFC-2/2V043-F0FWS: CTO-IFC CABLES EA B  $        7,079.74 31.0%  $           4,885.02 N/A N/A
IFC-2/2V043-F0N3S IFC-2/2V043-F0N3S: CTO-IFC CABLES EA B  $        7,079.74 31.0%  $           4,885.02 N/A N/A
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IFC-2/2V043-FVN0S IFC-2/2V043-FVN0S: CTO-IFC CABLES EA B  $        7,079.74 31.0%  $           4,885.02 N/A N/A
IFC-2/2V043-FVN3S IFC-2/2V043-FVN3S: CTO-IFC CABLES EA B  $        7,079.74 31.0%  $           4,885.02 N/A N/A
IFC-2/2V044-F0FWS IFC-2/2V044-F0FWS: CTO-IFC CABLES EA B  $        7,116.62 31.0%  $           4,910.47 N/A N/A
IFC-2/2V044-FVN3S IFC-2/2V044-FVN3S: CTO-IFC CABLES EA B  $        7,116.62 31.0%  $           4,910.47 N/A N/A
IFC-2/2V044-S IFC-2/2V044-S: CTO-IFC CABLES EA B  $        7,116.62 31.0%  $           4,910.47 N/A N/A
IFC-2/2V045-F0FWS IFC-2/2V045-F0FWS: CTO-IFC CABLES EA B  $        7,153.48 31.0%  $           4,935.90 N/A N/A
IFC-2/2V045-F0N0S IFC-2/2V045-F0N0S: CTO-IFC CABLES EA B  $        7,153.48 31.0%  $           4,935.90 N/A N/A
IFC-2/2V045-F0N3S IFC-2/2V045-F0N3S: CTO-IFC CABLES EA B  $        7,153.48 31.0%  $           4,935.90 N/A N/A
IFC-2/2V046-F0N3S IFC-2/2V046-F0N3S: CTO-IFC CABLES EA B  $        7,190.37 31.0%  $           4,961.36 N/A N/A
IFC-2/2V046-FVN3S IFC-2/2V046-FVN3S: CTO-IFC CABLES EA B  $        7,190.37 31.0%  $           4,961.36 N/A N/A
IFC-2/2V046-S IFC-2/2V046-S: CTO-IFC CABLES EA B  $        7,190.37 31.0%  $           4,961.36 N/A N/A
IFC-2/2V047-F0FWS IFC-2/2V047-F0FWS: CTO-IFC CABLES EA B  $        7,227.23 31.0%  $           4,986.79 N/A N/A
IFC-2/2V047-F0N3S IFC-2/2V047-F0N3S: CTO-IFC CABLES EA B  $        7,227.23 31.0%  $           4,986.79 N/A N/A
IFC-2/2V047-S IFC-2/2V047-S: CTO-IFC CABLES EA B  $        7,227.23 31.0%  $           4,986.79 N/A N/A
IFC-2/2V048-F0FWS IFC-2/2V048-F0FWS: CTO-IFC CABLES EA B  $        7,264.11 31.0%  $           5,012.24 N/A N/A
IFC-2/2V048-F0N3S IFC-2/2V048-F0N3S: CTO-IFC CABLES EA B  $        7,264.11 31.0%  $           5,012.24 N/A N/A
IFC-2/2V048-S IFC-2/2V048-S: CTO-IFC CABLES EA B  $        7,264.11 31.0%  $           5,012.24 N/A N/A
IFC-2/2V049-F0FWS IFC-2/2V049-F0FWS: CTO-IFC CABLES EA B  $        7,300.98 31.0%  $           5,037.68 N/A N/A
IFC-2/2V050-F0FWS IFC-2/2V050-F0FWS: CTO-IFC CABLES EA B  $        7,337.86 31.0%  $           5,063.12 N/A N/A
IFC-2/2V051-F0FWS IFC-2/2V051-F0FWS: CTO-IFC CABLES EA B  $        7,374.72 31.0%  $           5,088.56 N/A N/A
IFC-2/2V051-FVN0S IFC-2/2V051-FVN0S: CTO-IFC CABLES EA B  $        7,374.72 31.0%  $           5,088.56 N/A N/A
IFC-2/2V051-FVN3S IFC-2/2V051-FVN3S: CTO-IFC CABLES EA B  $        7,374.72 31.0%  $           5,088.56 N/A N/A
IFC-2/2V051-S IFC-2/2V051-S: CTO-IFC CABLES EA B  $        7,374.72 31.0%  $           5,088.56 N/A N/A
IFC-2/2V052-F0FWS IFC-2/2V052-F0FWS: CTO-IFC CABLES EA B  $        7,411.61 31.0%  $           5,114.01 N/A N/A
IFC-2/2V053-FVN3S IFC-2/2V053-FVN3S: CTO-IFC CABLES EA B  $        7,448.47 31.0%  $           5,139.44 N/A N/A
IFC-2/2V054-F0FWS IFC-2/2V054-F0FWS: CTO-IFC CABLES EA B  $        7,485.35 31.0%  $           5,164.89 N/A N/A
IFC-2/2V054-S IFC-2/2V054-S: CTO-IFC CABLES EA B  $        7,485.35 31.0%  $           5,164.89 N/A N/A
IFC-2/2V055-F0FWS IFC-2/2V055-F0FWS: CTO-IFC CABLES EA B  $        7,522.22 31.0%  $           5,190.33 N/A N/A
IFC-2/2V056-F0FWS IFC-2/2V056-F0FWS: CTO-IFC CABLES EA B  $        7,559.10 31.0%  $           5,215.78 N/A N/A
IFC-2/2V056-F0N3S IFC-2/2V056-F0N3S: CTO-IFC CABLES EA B  $        7,559.10 31.0%  $           5,215.78 N/A N/A
IFC-2/2V057-F0FWS IFC-2/2V057-F0FWS: CTO-IFC CABLES EA B  $        7,595.97 31.0%  $           5,241.22 N/A N/A
IFC-2/2V057-F0N3S IFC-2/2V057-F0N3S: CTO-IFC CABLES EA B  $        7,595.97 31.0%  $           5,241.22 N/A N/A
IFC-2/2V057-FVN0S IFC-2/2V057-FVN0S: CTO-IFC CABLES EA B  $        7,595.97 31.0%  $           5,241.22 N/A N/A
IFC-2/2V057-N0N3S IFC-2/2V057-N0N3S: CTO-IFC CABLES EA B  $        7,595.97 31.0%  $           5,241.22 N/A N/A
IFC-2/2V058-F0FWS IFC-2/2V058-F0FWS: CTO-IFC CABLES EA B  $        7,632.85 31.0%  $           5,266.67 N/A N/A
IFC-2/2V058-F0N3S IFC-2/2V058-F0N3S: CTO-IFC CABLES EA B  $        7,632.85 31.0%  $           5,266.67 N/A N/A
IFC-2/2V058-FVN3S IFC-2/2V058-FVN3S: CTO-IFC CABLES EA B  $        7,632.85 31.0%  $           5,266.67 N/A N/A
IFC-2/2V059-F0FWS IFC-2/2V059-F0FWS: CTO-IFC CABLES EA B  $        7,669.71 31.0%  $           5,292.10 N/A N/A
IFC-2/2V059-F0N3S IFC-2/2V059-F0N3S: CTO-IFC CABLES EA B  $        7,669.71 31.0%  $           5,292.10 N/A N/A
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IFC-2/2V059-S IFC-2/2V059-S: CTO-IFC CABLES EA B  $        7,669.71 31.0%  $           5,292.10 N/A N/A
IFC-2/2V060-F0FWS IFC-2/2V060-F0FWS: CTO-IFC CABLES EA B  $        7,706.60 31.0%  $           5,317.55 N/A N/A
IFC-2/2V061-F0FWS IFC-2/2V061-F0FWS: CTO-IFC CABLES EA B  $        7,743.46 31.0%  $           5,342.99 N/A N/A
IFC-2/2V061-F0N3S IFC-2/2V061-F0N3S: CTO-IFC CABLES EA B  $        7,743.46 31.0%  $           5,342.99 N/A N/A
IFC-2/2V062-F0N3S IFC-2/2V062-F0N3S: CTO-IFC CABLES EA B  $        7,780.34 31.0%  $           5,368.43 N/A N/A
IFC-2/2V063-F0FWS IFC-2/2V063-F0FWS: CTO-IFC CABLES EA B  $        7,817.21 31.0%  $           5,393.87 N/A N/A
IFC-2/2V063-F0N3S IFC-2/2V063-F0N3S: CTO-IFC CABLES EA B  $        7,817.21 31.0%  $           5,393.87 N/A N/A
IFC-2/2V063-FVN3S IFC-2/2V063-FVN3S: CTO-IFC CABLES EA B  $        7,817.21 31.0%  $           5,393.87 N/A N/A
IFC-2/2V064-F0N3S IFC-2/2V064-F0N3S: CTO-IFC CABLES EA B  $        7,854.09 31.0%  $           5,419.32 N/A N/A
IFC-2/2V065-F0N0S IFC-2/2V065-F0N0S: CTO-IFC CABLES EA B  $        7,890.95 31.0%  $           5,444.76 N/A N/A
IFC-2/2V065-S IFC-2/2V065-S: CTO-IFC CABLES EA B  $        7,890.95 31.0%  $           5,444.76 N/A N/A
IFC-2/2V066-F0FWS IFC-2/2V066-F0FWS: CTO-IFC CABLES EA B  $        7,927.84 31.0%  $           5,470.21 N/A N/A
IFC-2/2V066-FVN3S IFC-2/2V066-FVN3S: CTO-IFC CABLES EA B  $        7,927.84 31.0%  $           5,470.21 N/A N/A
IFC-2/2V067-F0N0S IFC-2/2V067-F0N0S: CTO-IFC CABLES EA B  $        7,964.70 31.0%  $           5,495.64 N/A N/A
IFC-2/2V067-F0N3S IFC-2/2V067-F0N3S: CTO-IFC CABLES EA B  $        7,964.70 31.0%  $           5,495.64 N/A N/A
IFC-2/2V067-N0N3S IFC-2/2V067-N0N3S: CTO-IFC CABLES EA B  $        7,964.70 31.0%  $           5,495.64 N/A N/A
IFC-2/2V068-F0N3S IFC-2/2V068-F0N3S: CTO-IFC CABLES EA B  $        8,001.58 31.0%  $           5,521.09 N/A N/A
IFC-2/2V068-FVN3S IFC-2/2V068-FVN3S: CTO-IFC CABLES EA B  $        8,001.58 31.0%  $           5,521.09 N/A N/A
IFC-2/2V068-S IFC-2/2V068-S: CTO-IFC CABLES EA B  $        8,001.58 31.0%  $           5,521.09 N/A N/A
IFC-2/2V069-F0FWS IFC-2/2V069-F0FWS: CTO-IFC CABLES EA B  $        8,038.45 31.0%  $           5,546.53 N/A N/A
IFC-2/2V069-S IFC-2/2V069-S: CTO-IFC CABLES EA B  $        8,038.45 31.0%  $           5,546.53 N/A N/A
IFC-2/2V071-F0FWS IFC-2/2V071-F0FWS: CTO-IFC CABLES EA B  $        8,112.19 31.0%  $           5,597.41 N/A N/A
IFC-2/2V071-F0N3S IFC-2/2V071-F0N3S: CTO-IFC CABLES EA B  $        8,112.19 31.0%  $           5,597.41 N/A N/A
IFC-2/2V072-F0N3S IFC-2/2V072-F0N3S: CTO-IFC CABLES EA B  $        8,149.08 31.0%  $           5,622.87 N/A N/A
IFC-2/2V072-S IFC-2/2V072-S: CTO-IFC CABLES EA B  $        8,149.08 31.0%  $           5,622.87 N/A N/A
IFC-2/2V074-F0FWS IFC-2/2V074-F0FWS: CTO-IFC CABLES EA B  $        8,222.82 31.0%  $           5,673.75 N/A N/A
IFC-2/2V075-S IFC-2/2V075-S: CTO-IFC CABLES EA B  $        8,259.69 31.0%  $           5,699.19 N/A N/A
IFC-2/2V076-F0N3S IFC-2/2V076-F0N3S: CTO-IFC CABLES EA B  $        8,296.57 31.0%  $           5,724.63 N/A N/A
IFC-2/2V078-F0N3S IFC-2/2V078-F0N3S: CTO-IFC CABLES EA B  $        8,370.32 31.0%  $           5,775.52 N/A N/A
IFC-2/2V079-FVN0S IFC-2/2V079-FVN0S: CTO-IFC CABLES EA B  $        8,407.18 31.0%  $           5,800.95 N/A N/A
IFC-2/2V080-F0N3 IFC-2/2V080-F0N3: CTO-IFC CABLES EA B  $        8,319.07 31.0%  $           5,740.16 N/A N/A
IFC-2/2V081-FVN0S IFC-2/2V081-FVN0S: CTO-IFC CABLES EA B  $        8,480.93 31.0%  $           5,851.84 N/A N/A
IFC-2/2V082-S IFC-2/2V082-S: CTO-IFC CABLES EA B  $        8,517.81 31.0%  $           5,877.29 N/A N/A
IFC-2/2V085-F0N3S IFC-2/2V085-F0N3S: CTO-IFC CABLES EA B  $        8,628.42 31.0%  $           5,953.61 N/A N/A
IFC-2/2V085-S IFC-2/2V085-S: CTO-IFC CABLES EA B  $        8,628.42 31.0%  $           5,953.61 N/A N/A
IFC-2/2V086-FVN0S IFC-2/2V086-FVN0S: CTO-IFC CABLES EA B  $        8,665.31 31.0%  $           5,979.06 N/A N/A
IFC-2/2V087-F0FWS IFC-2/2V087-F0FWS: CTO-IFC CABLES EA B  $        8,702.17 31.0%  $           6,004.50 N/A N/A
IFC-2/2V088-FVN0S IFC-2/2V088-FVN0S: CTO-IFC CABLES EA B  $        8,739.05 31.0%  $           6,029.94 N/A N/A
IFC-2/2V091-FVN0S IFC-2/2V091-FVN0S: CTO-IFC CABLES EA B  $        8,849.67 31.0%  $           6,106.27 N/A N/A
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IFC-2/2V092-F0FWS IFC-2/2V092-F0FWS: CTO-IFC CABLES EA B  $        8,886.55 31.0%  $           6,131.72 N/A N/A
IFC-2/2V093-S IFC-2/2V093-S: CTO-IFC CABLES EA B  $        8,923.41 31.0%  $           6,157.15 N/A N/A
IFC-2/2V094-S IFC-2/2V094-S: CTO-IFC CABLES EA B  $        8,960.30 31.0%  $           6,182.61 N/A N/A
IFC-2/2V095-FVN0S IFC-2/2V095-FVN0S: CTO-IFC CABLES EA B  $        8,997.16 31.0%  $           6,208.04 N/A N/A
IFC-2/2V097-F0N3S IFC-2/2V097-F0N3S: CTO-IFC CABLES EA B  $        9,070.91 31.0%  $           6,258.93 N/A N/A
IFC-2/2V103-F0N3S IFC-2/2V103-F0N3S: CTO-IFC CABLES EA B  $        9,292.15 31.0%  $           6,411.58 N/A N/A
IFC-2/2V106-F0N3S IFC-2/2V106-F0N3S: CTO-IFC CABLES EA B  $        9,402.78 31.0%  $           6,487.92 N/A N/A
IFC-2/2V107-S IFC-2/2V107-S: CTO-IFC CABLES EA B  $        9,439.64 31.0%  $           6,513.35 N/A N/A
IFC-2/2V114-F0N3S IFC-2/2V114-F0N3S: CTO-IFC CABLES EA B  $        9,697.77 31.0%  $           6,691.46 N/A N/A
IFC-2/2V115-F0N3S IFC-2/2V115-F0N3S: CTO-IFC CABLES EA B  $        9,734.63 31.0%  $           6,716.89 N/A N/A
IFC-2/2V117-F0N3S IFC-2/2V117-F0N3S: CTO-IFC CABLES EA B  $        9,808.38 31.0%  $           6,767.78 N/A N/A
IFC-2/2V120F-4CFP IFC-2/2V120F-4CFP: C/A 72 FIBERS 120 FEE EA B  $        6,230.02 31.0%  $           4,298.71 N/A N/A
IFC-2/2V132-F0FWS IFC-2/2V132-F0FWS: CTO-IFC CABLES EA B  $      10,361.49 31.0%  $           7,149.43 N/A N/A
IFC-2/2V134-NG3S IFC-2/2V134-NG3S: CTO-IFC CABLES EA B  $      10,435.24 31.0%  $           7,200.32 N/A N/A
IFC-2/2V147-F0N3S IFC-2/2V147-F0N3S: CTO-IFC CABLES EA B  $      10,914.58 31.0%  $           7,531.06 N/A N/A
IFC-2/4A011-2A IFC-2/4A011-2A: CTO-IFC CABLES EA B  $        1,052.38 31.0%  $              726.14 N/A N/A
IFC-2/4V098 IFC-2/4V098: CTO-IFC CABLES EA B  $        9,226.69 31.0%  $           6,366.42 N/A N/A
IFC-2/72006-FPL IFC-2/72006-FPL: CTO-IFC CABLES EA B  $        3,069.18 31.0%  $           2,117.73 N/A N/A
IFC-2/72008-FPL IFC-2/72008-FPL: CTO-IFC CABLES EA B  $        3,121.68 31.0%  $           2,153.96 N/A N/A
IFC-2/72016-F0FV IFC-2/72016-F0FV: CTO-IFC CABLES EA B  $        3,331.67 31.0%  $           2,298.85 N/A N/A
IFC-2/72019-FA IFC-2/72019-FA: CTO-IFC CABLES EA B  $        3,410.42 31.0%  $           2,353.19 N/A N/A
IFC-2/72022-FA IFC-2/72022-FA: CTO-IFC CABLES EA B  $        3,489.17 31.0%  $           2,407.53 N/A N/A
IFC-2/72023-F0FV IFC-2/72023-F0FV: CTO-IFC CABLES EA B  $        3,515.42 31.0%  $           2,425.64 N/A N/A
IFC-2/72023-FPL IFC-2/72023-FPL: CTO-IFC CABLES EA B  $        3,515.42 31.0%  $           2,425.64 N/A N/A
IFC-2/72029 IFC-2/72029: CTO-IFC CABLES EA B  $        3,672.91 31.0%  $           2,534.31 N/A N/A
IFC-2/72035-FPL IFC-2/72035-FPL: CTO-IFC CABLES EA B  $        3,830.40 31.0%  $           2,642.98 N/A N/A
IFC-2/72077-A IFC-2/72077-A: CTO-IFC CABLES EA B  $        4,932.86 31.0%  $           3,403.67 N/A N/A
IFC-2/72077-FA IFC-2/72077-FA: CTO-IFC CABLES EA B  $        4,932.86 31.0%  $           3,403.67 N/A N/A
IFC-2/7A007 IFC-2/7A007: CTO-IFC CABLES EA B  $           802.29 31.0%  $              553.58 N/A N/A
IFC-2/7A009-F0FV IFC-2/7A009-F0FV: CTO-IFC CABLES EA B  $           823.54 31.0%  $              568.24 N/A N/A
IFC-2/7A010 IFC-2/7A010: CTO-IFC CABLES EA B  $           834.16 31.0%  $              575.57 N/A N/A
IFC-2/7A011 IFC-2/7A011: CTO-IFC CABLES EA B  $           844.79 31.0%  $              582.91 N/A N/A
IFC-2/7A011-FVF0 IFC-2/7A011-FVF0: CTO-IFC CABLES EA B  $           844.79 31.0%  $              582.91 N/A N/A
IFC-2/7A011-N3FV IFC-2/7A011-N3FV: CTO-IFC CABLES EA B  $           844.79 31.0%  $              582.91 N/A N/A
IFC-2/7A012-F0FV IFC-2/7A012-F0FV: CTO-IFC CABLES EA B  $           855.41 31.0%  $              590.23 N/A N/A
IFC-2/7A013-FVF0 IFC-2/7A013-FVF0: CTO-IFC CABLES EA B  $           866.04 31.0%  $              597.57 N/A N/A
IFC-2/7A015 IFC-2/7A015: CTO-IFC CABLES EA B  $           887.29 31.0%  $              612.23 N/A N/A
IFC-2/7A015-F0FV IFC-2/7A015-F0FV: CTO-IFC CABLES EA B  $           887.29 31.0%  $              612.23 N/A N/A
IFC-2/7A016-F0FV IFC-2/7A016-F0FV: CTO-IFC CABLES EA B  $           897.91 31.0%  $              619.56 N/A N/A
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IFC-2/7A017-F0N3 IFC-2/7A017-F0N3: CTO-IFC CABLES EA B  $           908.54 31.0%  $              626.89 N/A N/A
IFC-2/7A018-F0FV IFC-2/7A018-F0FV: CTO-IFC CABLES EA B  $           919.16 31.0%  $              634.22 N/A N/A
IFC-2/7A019 IFC-2/7A019: CTO-IFC CABLES EA B  $           929.79 31.0%  $              641.56 N/A N/A
IFC-2/7A020-FVF0 IFC-2/7A020-FVF0: CTO-IFC CABLES EA B  $           940.40 31.0%  $              648.88 N/A N/A
IFC-2/7A021-F0FV IFC-2/7A021-F0FV: CTO-IFC CABLES EA B  $           951.04 31.0%  $              656.22 N/A N/A
IFC-2/7A025-F0FV IFC-2/7A025-F0FV: C/A 12F SM STRANDED EA B  $           952.89 31.0%  $              657.49 N/A N/A
IFC-2/7A031-F0FV IFC-2/7A031-F0FV: CTO-IFC CABLES EA B  $        1,057.28 31.0%  $              729.52 N/A N/A
IFC-2/7A041-F0FV IFC-2/7A041-F0FV: CTO-IFC CABLES EA B  $        1,163.53 31.0%  $              802.84 N/A N/A
IFC-2/7A044-F0N3 IFC-2/7A044-F0N3: CTO-IFC CABLES EA B  $        1,195.39 31.0%  $              824.82 N/A N/A
IFC-2/7A051 IFC-2/7A051: CTO-IFC CABLES EA B  $        1,269.78 31.0%  $              876.15 N/A N/A
IFC-2/7A054 IFC-2/7A054: CTO-IFC CABLES EA B  $        1,301.64 31.0%  $              898.13 N/A N/A
IFC-2/7A057 IFC-2/7A057: CTO-IFC CABLES EA B  $        1,333.52 31.0%  $              920.13 N/A N/A
IFC-2/7A072-F0FV IFC-2/7A072-F0FV: CTO-IFC CABLES EA B  $        1,492.88 31.0%  $           1,030.09 N/A N/A
IFC-2/7B009-F0FV IFC-2/7B009-F0FV: CTO-IFC CABLES EA B  $        1,579.59 31.0%  $           1,089.92 N/A N/A
IFC-2/7B010-F0FV IFC-2/7B010-F0FV: CTO-IFC CABLES EA B  $        1,593.34 31.0%  $           1,099.40 N/A N/A
IFC-2/7B011-F0FV IFC-2/7B011-F0FV: CTO-IFC CABLES EA B  $        1,607.09 31.0%  $           1,108.89 N/A N/A
IFC-2/7B012-F0FV IFC-2/7B012-F0FV: CTO-IFC CABLES EA B  $        1,620.84 31.0%  $           1,118.38 N/A N/A
IFC-2/7B013-F0FV IFC-2/7B013-F0FV: CTO-IFC CABLES EA B  $        1,634.59 31.0%  $           1,127.87 N/A N/A
IFC-2/7B014-F0FV IFC-2/7B014-F0FV: CTO-IFC CABLES EA B  $        1,648.34 31.0%  $           1,137.35 N/A N/A
IFC-2/7B014-FVF0 IFC-2/7B014-FVF0: CTO-IFC CABLES EA B  $        1,648.34 31.0%  $           1,137.35 N/A N/A
IFC-2/7B015 IFC-2/7B015: CTO-IFC CABLES EA B  $        1,662.09 31.0%  $           1,146.84 N/A N/A
IFC-2/7B017-F0FV IFC-2/7B017-F0FV: CTO-IFC CABLES EA B  $        1,689.59 31.0%  $           1,165.82 N/A N/A
IFC-2/7B018 IFC-2/7B018: CTO-IFC CABLES EA B  $        1,703.34 31.0%  $           1,175.30 N/A N/A
IFC-2/7B018-F0FV IFC-2/7B018-F0FV: CTO-IFC CABLES EA B  $        1,703.34 31.0%  $           1,175.30 N/A N/A
IFC-2/7B019 IFC-2/7B019: CTO-IFC CABLES EA B  $        1,717.09 31.0%  $           1,184.79 N/A N/A
IFC-2/7B019-F0FV IFC-2/7B019-F0FV: CTO-IFC CABLES EA B  $        1,717.09 31.0%  $           1,184.79 N/A N/A
IFC-2/7B020-F0FV IFC-2/7B020-F0FV: CTO-IFC CABLES EA B  $        1,730.83 31.0%  $           1,194.27 N/A N/A
IFC-2/7B021-F0FV IFC-2/7B021-F0FV: CTO-IFC CABLES EA B  $        1,744.58 31.0%  $           1,203.76 N/A N/A
IFC-2/7B022-FVN3 IFC-2/7B022-FVN3: CTO-IFC CABLES EA B  $        1,758.33 31.0%  $           1,213.25 N/A N/A
IFC-2/7B026-F0FV IFC-2/7B026-F0FV: CTO-IFC CABLES EA B  $        1,813.33 31.0%  $           1,251.20 N/A N/A
IFC-2/7B027-F0FV IFC-2/7B027-F0FV: CTO-IFC CABLES EA B  $        1,827.08 31.0%  $           1,260.69 N/A N/A
IFC-2/7B032-F0FV IFC-2/7B032-F0FV: CTO-IFC CABLES EA B  $        1,895.83 31.0%  $           1,308.12 N/A N/A
IFC-2/7B032-FVN3 IFC-2/7B032-FVN3: CTO-IFC CABLES EA B  $        1,895.83 31.0%  $           1,308.12 N/A N/A
IFC-2/7B040-F0FV IFC-2/7B040-F0FV: CTO-IFC CABLES EA B  $        2,005.82 31.0%  $           1,384.02 N/A N/A
IFC-2/7B044-F0N3 IFC-2/7B044-F0N3: CTO-IFC CABLES EA B  $        2,060.82 31.0%  $           1,421.97 N/A N/A
IFC-2/7B047 IFC-2/7B047: CTO-IFC CABLES EA B  $        2,102.07 31.0%  $           1,450.43 N/A N/A
IFC-2/7B054 IFC-2/7B054: CTO-IFC CABLES EA B  $        2,198.32 31.0%  $           1,516.84 N/A N/A
IFC-2/7EV023-FA IFC-2/7EV023-FA: CTO-IFC CABLES EA B  $        3,630.41 31.0%  $           2,504.98 N/A N/A
IFC-2/7HA077-2B IFC-2/7HA077-2B: CTO-IFC CABLES EA B  $        3,121.72 31.0%  $           2,153.99 N/A N/A
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IFC-2/7L024-NGFA IFC-2/7L024-NGFA: SM 96 FIBERS STRD FC-S EA B  $        6,548.14 31.0%  $           4,518.22 N/A N/A
IFC-2/7L034-NGFA IFC-2/7L034-NGFA: SM 96 FIBERS STRD FC-S EA B  $        6,985.62 31.0%  $           4,820.08 N/A N/A
IFC-2/7L043-NGFA IFC-2/7L043-NGFA: CTO-IFC CABLES EA B  $        7,704.54 31.0%  $           5,316.13 N/A N/A
IFC-2/7L047-NGFA IFC-2/7L047-NGFA: SM 96 FIBERS STRD FC-S EA B  $        7,554.35 31.0%  $           5,212.50 N/A N/A
IFC-2/7L085 IFC-2/7L085: CTO-IFC CABLES EA B  $        9,541.96 31.0%  $           6,583.95 N/A N/A
IFC-2/7V004-FVN3S IFC-2/7V004-FVN3S: CTO-IFC CABLES EA B  $        4,640.01 31.0%  $           3,201.61 N/A N/A
IFC-2/7V005-F0FVS IFC-2/7V005-F0FVS: CTO-IFC CABLES EA B  $        4,676.89 31.0%  $           3,227.05 N/A N/A
IFC-2/7V005-FVN3S IFC-2/7V005-FVN3S: CTO-IFC CABLES EA B  $        4,676.89 31.0%  $           3,227.05 N/A N/A
IFC-2/7V006-F0FVS IFC-2/7V006-F0FVS: CTO-IFC CABLES EA B  $        4,713.75 31.0%  $           3,252.49 N/A N/A
IFC-2/7V006-FVF0S IFC-2/7V006-FVF0S: CTO-IFC CABLES EA B  $        4,713.75 31.0%  $           3,252.49 N/A N/A
IFC-2/7V006-FVN3S IFC-2/7V006-FVN3S: CTO-IFC CABLES EA B  $        4,713.75 31.0%  $           3,252.49 N/A N/A
IFC-2/7V007-F0FVS IFC-2/7V007-F0FVS: CTO-IFC CABLES EA B  $        4,750.64 31.0%  $           3,277.94 N/A N/A
IFC-2/7V007-FVF0S IFC-2/7V007-FVF0S: CTO-IFC CABLES EA B  $        4,750.64 31.0%  $           3,277.94 N/A N/A
IFC-2/7V007-FVN3S IFC-2/7V007-FVN3S: CTO-IFC CABLES EA B  $        4,750.64 31.0%  $           3,277.94 N/A N/A
IFC-2/7V008-F0FVS IFC-2/7V008-F0FVS: CTO-IFC CABLES EA B  $        4,787.50 31.0%  $           3,303.38 N/A N/A
IFC-2/7V008-FVN3S IFC-2/7V008-FVN3S: CTO-IFC CABLES EA B  $        4,787.50 31.0%  $           3,303.38 N/A N/A
IFC-2/7V008-S IFC-2/7V008-S: CTO-IFC CABLES EA B  $        4,787.50 31.0%  $           3,303.38 N/A N/A
IFC-2/7V009-F0FVS IFC-2/7V009-F0FVS: CTO-IFC CABLES EA B  $        4,824.38 31.0%  $           3,328.82 N/A N/A
IFC-2/7V009-FVN3S IFC-2/7V009-FVN3S: CTO-IFC CABLES EA B  $        4,824.38 31.0%  $           3,328.82 N/A N/A
IFC-2/7V009-S IFC-2/7V009-S: CTO-IFC CABLES EA B  $        4,824.38 31.0%  $           3,328.82 N/A N/A
IFC-2/7V010-F0FVS IFC-2/7V010-F0FVS: CTO-IFC CABLES EA B  $        4,861.25 31.0%  $           3,354.26 N/A N/A
IFC-2/7V010-FVN3S IFC-2/7V010-FVN3S: CTO-IFC CABLES EA B  $        4,861.25 31.0%  $           3,354.26 N/A N/A
IFC-2/7V011-F0FVS IFC-2/7V011-F0FVS: CTO-IFC CABLES EA B  $        4,898.13 31.0%  $           3,379.71 N/A N/A
IFC-2/7V011-FVN3S IFC-2/7V011-FVN3S: CTO-IFC CABLES EA B  $        4,898.13 31.0%  $           3,379.71 N/A N/A
IFC-2/7V012-F0FVS IFC-2/7V012-F0FVS: CTO-IFC CABLES EA B  $        4,934.99 31.0%  $           3,405.14 N/A N/A
IFC-2/7V012-F0N3S IFC-2/7V012-F0N3S: CTO-IFC CABLES EA B  $        4,934.99 31.0%  $           3,405.14 N/A N/A
IFC-2/7V012-FVF0S IFC-2/7V012-FVF0S: CTO-IFC CABLES EA B  $        4,934.99 31.0%  $           3,405.14 N/A N/A
IFC-2/7V012-FVN3S IFC-2/7V012-FVN3S: CTO-IFC CABLES EA B  $        4,934.99 31.0%  $           3,405.14 N/A N/A
IFC-2/7V012-S IFC-2/7V012-S: CTO-IFC CABLES EA B  $        4,934.99 31.0%  $           3,405.14 N/A N/A
IFC-2/7V013-F0FVS IFC-2/7V013-F0FVS: CTO-IFC CABLES EA B  $        4,971.88 31.0%  $           3,430.60 N/A N/A
IFC-2/7V013-FVN3S IFC-2/7V013-FVN3S: CTO-IFC CABLES EA B  $        4,971.88 31.0%  $           3,430.60 N/A N/A
IFC-2/7V013-S IFC-2/7V013-S: CTO-IFC CABLES EA B  $        4,971.88 31.0%  $           3,430.60 N/A N/A
IFC-2/7V014-F0FVS IFC-2/7V014-F0FVS: CTO-IFC CABLES EA B  $        5,008.74 31.0%  $           3,456.03 N/A N/A
IFC-2/7V014-F0N3S IFC-2/7V014-F0N3S: CTO-IFC CABLES EA B  $        5,008.74 31.0%  $           3,456.03 N/A N/A
IFC-2/7V014-FVF0S IFC-2/7V014-FVF0S: CTO-IFC CABLES EA B  $        5,008.74 31.0%  $           3,456.03 N/A N/A
IFC-2/7V014-FVN3S IFC-2/7V014-FVN3S: CTO-IFC CABLES EA B  $        5,008.74 31.0%  $           3,456.03 N/A N/A
IFC-2/7V014-S IFC-2/7V014-S: CTO-IFC CABLES EA B  $        5,008.74 31.0%  $           3,456.03 N/A N/A
IFC-2/7V015-F0FVS IFC-2/7V015-F0FVS: CTO-IFC CABLES EA B  $        5,045.63 31.0%  $           3,481.48 N/A N/A
IFC-2/7V015-FVF0S IFC-2/7V015-FVF0S: CTO-IFC CABLES EA B  $        5,045.63 31.0%  $           3,481.48 N/A N/A
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IFC-2/7V015-FVN3S IFC-2/7V015-FVN3S: CTO-IFC CABLES EA B  $        5,045.63 31.0%  $           3,481.48 N/A N/A
IFC-2/7V016-F0FVS IFC-2/7V016-F0FVS: CTO-IFC CABLES EA B  $        5,082.49 31.0%  $           3,506.92 N/A N/A
IFC-2/7V016-FVF0S IFC-2/7V016-FVF0S: CTO-IFC CABLES EA B  $        5,082.49 31.0%  $           3,506.92 N/A N/A
IFC-2/7V016-FVN3S IFC-2/7V016-FVN3S: CTO-IFC CABLES EA B  $        5,082.49 31.0%  $           3,506.92 N/A N/A
IFC-2/7V016-S IFC-2/7V016-S: CTO-IFC CABLES EA B  $        5,082.49 31.0%  $           3,506.92 N/A N/A
IFC-2/7V017-F0FVS IFC-2/7V017-F0FVS: CTO-IFC CABLES EA B  $        5,119.37 31.0%  $           3,532.37 N/A N/A
IFC-2/7V017-FVF0S IFC-2/7V017-FVF0S: CTO-IFC CABLES EA B  $        5,119.37 31.0%  $           3,532.37 N/A N/A
IFC-2/7V017-FVN3S IFC-2/7V017-FVN3S: CTO-IFC CABLES EA B  $        5,119.37 31.0%  $           3,532.37 N/A N/A
IFC-2/7V017-S IFC-2/7V017-S: CTO-IFC CABLES EA B  $        5,119.37 31.0%  $           3,532.37 N/A N/A
IFC-2/7V018-F0FVS IFC-2/7V018-F0FVS: CTO-IFC CABLES EA B  $        5,156.24 31.0%  $           3,557.81 N/A N/A
IFC-2/7V018-F0N0S IFC-2/7V018-F0N0S: CTO-IFC CABLES EA B  $        5,156.24 31.0%  $           3,557.81 N/A N/A
IFC-2/7V018-FVF0S IFC-2/7V018-FVF0S: CTO-IFC CABLES EA B  $        5,156.24 31.0%  $           3,557.81 N/A N/A
IFC-2/7V018-FVN3S IFC-2/7V018-FVN3S: CTO-IFC CABLES EA B  $        5,156.24 31.0%  $           3,557.81 N/A N/A
IFC-2/7V019-F0FVS IFC-2/7V019-F0FVS: CTO-IFC CABLES EA B  $        5,193.12 31.0%  $           3,583.25 N/A N/A
IFC-2/7V019-FVN3S IFC-2/7V019-FVN3S: CTO-IFC CABLES EA B  $        5,193.12 31.0%  $           3,583.25 N/A N/A
IFC-2/7V020-F0N0S IFC-2/7V020-F0N0S: CTO-IFC CABLES EA B  $        5,229.98 31.0%  $           3,608.69 N/A N/A
IFC-2/7V020-FVF0S IFC-2/7V020-FVF0S: CTO-IFC CABLES EA B  $        5,229.98 31.0%  $           3,608.69 N/A N/A
IFC-2/7V020-N3FV IFC-2/7V020-N3FV: CTO-IFC CABLES EA B  $        5,104.99 31.0%  $           3,522.44 N/A N/A
IFC-2/7V021-FVN3S IFC-2/7V021-FVN3S: CTO-IFC CABLES EA B  $        5,266.87 31.0%  $           3,634.14 N/A N/A
IFC-2/7V021-S IFC-2/7V021-S: CTO-IFC CABLES EA B  $        5,266.87 31.0%  $           3,634.14 N/A N/A
IFC-2/7V022-FVN3S IFC-2/7V022-FVN3S: CTO-IFC CABLES EA B  $        5,303.73 31.0%  $           3,659.57 N/A N/A
IFC-2/7V023-FVF0S IFC-2/7V023-FVF0S: CTO-IFC CABLES EA B  $        5,340.61 31.0%  $           3,685.02 N/A N/A
IFC-2/7V023-FVN3S IFC-2/7V023-FVN3S: CTO-IFC CABLES EA B  $        5,340.61 31.0%  $           3,685.02 N/A N/A
IFC-2/7V023-S IFC-2/7V023-S: CTO-IFC CABLES EA B  $        5,340.61 31.0%  $           3,685.02 N/A N/A
IFC-2/7V024-F0FVS IFC-2/7V024-F0FVS: CTO-IFC CABLES EA B  $        5,377.48 31.0%  $           3,710.46 N/A N/A
IFC-2/7V024-FVN3S IFC-2/7V024-FVN3S: CTO-IFC CABLES EA B  $        5,377.48 31.0%  $           3,710.46 N/A N/A
IFC-2/7V025-F0FVS IFC-2/7V025-F0FVS: CTO-IFC CABLES EA B  $        5,414.36 31.0%  $           3,735.91 N/A N/A
IFC-2/7V025-FVF0S IFC-2/7V025-FVF0S: CTO-IFC CABLES EA B  $        5,414.36 31.0%  $           3,735.91 N/A N/A
IFC-2/7V025-FVN3S IFC-2/7V025-FVN3S: CTO-IFC CABLES EA B  $        5,414.36 31.0%  $           3,735.91 N/A N/A
IFC-2/7V026-F0FVS IFC-2/7V026-F0FVS: CTO-IFC CABLES EA B  $        5,451.22 31.0%  $           3,761.34 N/A N/A
IFC-2/7V026-FVF0S IFC-2/7V026-FVF0S: CTO-IFC CABLES EA B  $        5,451.22 31.0%  $           3,761.34 N/A N/A
IFC-2/7V026-S IFC-2/7V026-S: CTO-IFC CABLES EA B  $        5,451.22 31.0%  $           3,761.34 N/A N/A
IFC-2/7V027-F0FVS IFC-2/7V027-F0FVS: CTO-IFC CABLES EA B  $        5,488.11 31.0%  $           3,786.80 N/A N/A
IFC-2/7V027-F0N3S IFC-2/7V027-F0N3S: CTO-IFC CABLES EA B  $        5,488.11 31.0%  $           3,786.80 N/A N/A
IFC-2/7V027-FVN3S IFC-2/7V027-FVN3S: CTO-IFC CABLES EA B  $        5,488.11 31.0%  $           3,786.80 N/A N/A
IFC-2/7V028-F0FVS IFC-2/7V028-F0FVS: CTO-IFC CABLES EA B  $        5,524.97 31.0%  $           3,812.23 N/A N/A
IFC-2/7V028-S IFC-2/7V028-S: CTO-IFC CABLES EA B  $        5,524.97 31.0%  $           3,812.23 N/A N/A
IFC-2/7V029-FVF0S IFC-2/7V029-FVF0S: CTO-IFC CABLES EA B  $        5,561.85 31.0%  $           3,837.68 N/A N/A
IFC-2/7V029-FVN3S IFC-2/7V029-FVN3S: CTO-IFC CABLES EA B  $        5,561.85 31.0%  $           3,837.68 N/A N/A
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IFC-2/7V030-FVN3S IFC-2/7V030-FVN3S: CTO-IFC CABLES EA B  $        5,598.72 31.0%  $           3,863.12 N/A N/A
IFC-2/7V031-F0FVS IFC-2/7V031-F0FVS: CTO-IFC CABLES EA B  $        5,635.60 31.0%  $           3,888.56 N/A N/A
IFC-2/7V032-FVN3S IFC-2/7V032-FVN3S: CTO-IFC CABLES EA B  $        5,672.47 31.0%  $           3,914.00 N/A N/A
IFC-2/7V033-FVF0S IFC-2/7V033-FVF0S: CTO-IFC CABLES EA B  $        5,709.35 31.0%  $           3,939.45 N/A N/A
IFC-2/7V034-S IFC-2/7V034-S: CTO-IFC CABLES EA B  $        5,746.21 31.0%  $           3,964.88 N/A N/A
IFC-2/7V035-F0FVS IFC-2/7V035-F0FVS: CTO-IFC CABLES EA B  $        5,783.10 31.0%  $           3,990.34 N/A N/A
IFC-2/7V035-FVF0S IFC-2/7V035-FVF0S: CTO-IFC CABLES EA B  $        5,783.10 31.0%  $           3,990.34 N/A N/A
IFC-2/7V035-S IFC-2/7V035-S: CTO-IFC CABLES EA B  $        5,783.10 31.0%  $           3,990.34 N/A N/A
IFC-2/7V036-FVF0S IFC-2/7V036-FVF0S: CTO-IFC CABLES EA B  $        5,819.96 31.0%  $           4,015.77 N/A N/A
IFC-2/7V036-FVS IFC-2/7V036-FVS: CTO-IFC CABLES EA B  $        5,819.96 31.0%  $           4,015.77 N/A N/A
IFC-2/7V037-FVF0S IFC-2/7V037-FVF0S: CTO-IFC CABLES EA B  $        5,856.84 31.0%  $           4,041.22 N/A N/A
IFC-2/7V037-S IFC-2/7V037-S: CTO-IFC CABLES EA B  $        5,856.84 31.0%  $           4,041.22 N/A N/A
IFC-2/7V038-FVF0S IFC-2/7V038-FVF0S: CTO-IFC CABLES EA B  $        5,893.71 31.0%  $           4,066.66 N/A N/A
IFC-2/7V039-FVF0S IFC-2/7V039-FVF0S: CTO-IFC CABLES EA B  $        5,930.59 31.0%  $           4,092.11 N/A N/A
IFC-2/7V040-FVN3S IFC-2/7V040-FVN3S: CTO-IFC CABLES EA B  $        5,967.45 31.0%  $           4,117.54 N/A N/A
IFC-2/7V040-S IFC-2/7V040-S: CTO-IFC CABLES EA B  $        5,967.45 31.0%  $           4,117.54 N/A N/A
IFC-2/7V041-FVF0S IFC-2/7V041-FVF0S: CTO-IFC CABLES EA B  $        6,004.34 31.0%  $           4,142.99 N/A N/A
IFC-2/7V042-F0FVS IFC-2/7V042-F0FVS: CTO-IFC CABLES EA B  $        6,041.20 31.0%  $           4,168.43 N/A N/A
IFC-2/7V042-FVN3S IFC-2/7V042-FVN3S: CTO-IFC CABLES EA B  $        6,041.20 31.0%  $           4,168.43 N/A N/A
IFC-2/7V042-N0FVS IFC-2/7V042-N0FVS: CTO-IFC CABLES EA B  $        6,041.20 31.0%  $           4,168.43 N/A N/A
IFC-2/7V043-FVN3S IFC-2/7V043-FVN3S: CTO-IFC CABLES EA B  $        6,078.08 31.0%  $           4,193.88 N/A N/A
IFC-2/7V044-F0N0S IFC-2/7V044-F0N0S: CTO-IFC CABLES EA B  $        6,114.95 31.0%  $           4,219.32 N/A N/A
IFC-2/7V044-FVN3S IFC-2/7V044-FVN3S: CTO-IFC CABLES EA B  $        6,114.95 31.0%  $           4,219.32 N/A N/A
IFC-2/7V045-S IFC-2/7V045-S: CTO-IFC CABLES EA B  $        6,151.83 31.0%  $           4,244.76 N/A N/A
IFC-2/7V046-F0N3S IFC-2/7V046-F0N3S: CTO-IFC CABLES EA B  $        6,188.69 31.0%  $           4,270.20 N/A N/A
IFC-2/7V046-FVN3S IFC-2/7V046-FVN3S: CTO-IFC CABLES EA B  $        6,188.69 31.0%  $           4,270.20 N/A N/A
IFC-2/7V047-FVDFS IFC-2/7V047-FVDFS: CTO-IFC CABLES EA B  $        6,225.58 31.0%  $           4,295.65 N/A N/A
IFC-2/7V047-FVF0S IFC-2/7V047-FVF0S: CTO-IFC CABLES EA B  $        6,225.58 31.0%  $           4,295.65 N/A N/A
IFC-2/7V048-F0N3S IFC-2/7V048-F0N3S: CTO-IFC CABLES EA B  $        6,262.44 31.0%  $           4,321.08 N/A N/A
IFC-2/7V051-FVN3S IFC-2/7V051-FVN3S: CTO-IFC CABLES EA B  $        6,373.07 31.0%  $           4,397.42 N/A N/A
IFC-2/7V051-S IFC-2/7V051-S: CTO-IFC CABLES EA B  $        6,373.07 31.0%  $           4,397.42 N/A N/A
IFC-2/7V052-FVF0S IFC-2/7V052-FVF0S: CTO-IFC CABLES EA B  $        6,409.94 31.0%  $           4,422.86 N/A N/A
IFC-2/7V054-F0FVS IFC-2/7V054-F0FVS: CTO-IFC CABLES EA B  $        6,483.68 31.0%  $           4,473.74 N/A N/A
IFC-2/7V054-S IFC-2/7V054-S: CTO-IFC CABLES EA B  $        6,483.68 31.0%  $           4,473.74 N/A N/A
IFC-2/7V059-S IFC-2/7V059-S: CTO-IFC CABLES EA B  $        6,668.06 31.0%  $           4,600.96 N/A N/A
IFC-2/7V060-S IFC-2/7V060-S: CTO-IFC CABLES EA B  $        6,704.92 31.0%  $           4,626.39 N/A N/A
IFC-2/7V062-FVN3S IFC-2/7V062-FVN3S: CTO-IFC CABLES EA B  $        6,778.67 31.0%  $           4,677.28 N/A N/A
IFC-2/7V064-FVF0S IFC-2/7V064-FVF0S: CTO-IFC CABLES EA B  $        6,852.42 31.0%  $           4,728.17 N/A N/A
IFC-2/7V071-S IFC-2/7V071-S: CTO-IFC CABLES EA B  $        7,110.54 31.0%  $           4,906.27 N/A N/A
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IFC-2/7V072-S IFC-2/7V072-S: CTO-IFC CABLES EA B  $        7,147.41 31.0%  $           4,931.71 N/A N/A
IFC-2/7V076-S IFC-2/7V076-S: CTO-IFC CABLES EA B  $        7,294.90 31.0%  $           5,033.48 N/A N/A
IFC-2/7V079-F0N3S IFC-2/7V079-F0N3S: CTO-IFC CABLES EA B  $        7,405.53 31.0%  $           5,109.82 N/A N/A
IFC-2/7V082-S IFC-2/7V082-S: CTO-IFC CABLES EA B  $        7,516.14 31.0%  $           5,186.14 N/A N/A
IFC-2/7V084-S IFC-2/7V084-S: CTO-IFC CABLES EA B  $        7,589.89 31.0%  $           5,237.02 N/A N/A
IFC-2/7V085-F0N0S IFC-2/7V085-F0N0S: CTO-IFC CABLES EA B  $        7,626.77 31.0%  $           5,262.47 N/A N/A
IFC-2/7V124-F0N3S IFC-2/7V124-F0N3S: CTO-IFC CABLES EA B  $        9,064.83 31.0%  $           6,254.73 N/A N/A
IFC-2/7V147-N3FV IFC-2/7V147-N3FV: CTO-IFC CABLES EA B  $        9,787.94 31.0%  $           6,753.68 N/A N/A
IFC-2/KA013 IFC-2/KA013: CTO-IFC CABLES EA B  $           866.04 31.0%  $              597.57 N/A N/A
IFC-2/KA015 IFC-2/KA015: CTO-IFC CABLES EA B  $           887.29 31.0%  $              612.23 N/A N/A
IFC-2/KA050-K IFC-2/KA050-K: CTO-IFC CABLES EA B  $        1,384.14 31.0%  $              955.06 N/A N/A
IFC-2/KA100 IFC-2/KA100: CTO-IFC CABLES EA B  $        1,790.37 31.0%  $           1,235.36 N/A N/A
IFC-3/0A029 IFC-3/0A029: CTO-IFC CABLES EA B  $           981.29 31.0%  $              677.09 N/A N/A
IFC-4/02107 IFC-4/02107: CTO-IFC CABLES EA B  $        4,760.96 31.0%  $           3,285.06 N/A N/A
IFC-4/0A031 IFC-4/0A031: CTO-IFC CABLES EA B  $           817.45 31.0%  $              564.04 N/A N/A
IFC-4/0A040-MX6 IFC-4/0A040-MX6: CTO-IFC CABLES EA B  $           913.06 31.0%  $              630.01 N/A N/A
IFC-4/0A076 IFC-4/0A076: CTO-IFC CABLES EA B  $        1,295.54 31.0%  $              893.92 N/A N/A
IFC-4/0B031-FP1X IFC-4/0B031-FP1X: STRANDED 24F ST CABLE EA B  $        1,239.80 31.0%  $              855.46 N/A N/A
IFC-4/0B040-MX6 IFC-4/0B040-MX6: CTO-IFC CABLES EA B  $        1,526.13 31.0%  $           1,053.03 N/A N/A
IFC-4/0B061 IFC-4/0B061: CTO-IFC CABLES EA B  $        1,814.87 31.0%  $           1,252.26 N/A N/A
IFC-4/0B077 IFC-4/0B077: CTO-IFC CABLES EA B  $        2,034.86 31.0%  $           1,404.05 N/A N/A
IFC-4/0B107 IFC-4/0B107: CTO-IFC CABLES EA B  $        2,447.34 31.0%  $           1,688.66 N/A N/A
IFC-4/0CP092-LA IFC-4/0CP092-LA: CTO-IFC CABLES EA B  $        6,953.32 31.0%  $           4,797.79 N/A N/A
IFC-4/0EH040-MX4 IFC-4/0EH040-MX4: CTO-IFC CABLES EA B  $        8,481.85 31.0%  $           5,852.48 N/A N/A
IFC-4/0EH045-MX4 IFC-4/0EH045-MX4: CTO-IFC CABLES EA B  $        8,809.97 31.0%  $           6,078.88 N/A N/A
IFC-4/0GC031 IFC-4/0GC031: IFC CABLE 12 FIBER ST EA B  $           599.61 31.0%  $              413.73 N/A N/A
IFC-4/0GC065 IFC-4/0GC065: IFC CABLE 12 FIBER ST EA B  $           984.35 31.0%  $              679.20 N/A N/A
IFC-4/0L107 IFC-4/0L107: CTO-IFC CABLES EA B  $        8,585.71 31.0%  $           5,924.14 N/A N/A
IFC-4/0V040-MX4 IFC-4/0V040-MX4: CTO-IFC CABLES EA B  $        4,403.42 31.0%  $           3,038.36 N/A N/A
IFC-4/7A120 IFC-4/7A120: CTO-IFC CABLES EA B  $        2,043.51 31.0%  $           1,410.02 N/A N/A
IFC-4/7DU010-3A3V IFC-4/7DU010-3A3V: CTO-IFC CABLES EA B  $        1,887.12 31.0%  $           1,302.11 N/A N/A
IFC-4/7V015-N0F0 IFC-4/7V015-N0F0: CTO-IFC CABLES EA B  $        5,164.52 31.0%  $           3,563.52 N/A N/A
IFC-4/EL016-2ENG IFC-4/EL016-2ENG: CTO-IFC CABLES EA B  $        7,072.91 31.0%  $           4,880.31 N/A N/A
IFC-4/KB030 IFC-4/KB030: CTO-IFC CABLES EA B  $        1,949.61 31.0%  $           1,345.23 N/A N/A
IFC-7/02010 IFC-7/02010: CTO-IFC CABLES EA B  $        1,384.44 31.0%  $              955.26 N/A N/A
IFC-7/02015 IFC-7/02015: CTO-IFC CABLES EA B  $        1,515.69 31.0%  $           1,045.83 N/A N/A
IFC-7/02016-3D IFC-7/02016-3D: CTO-IFC CABLES EA B  $        1,541.94 31.0%  $           1,063.94 N/A N/A
IFC-7/02016-PL IFC-7/02016-PL: CTO-IFC CABLES EA B  $        1,541.94 31.0%  $           1,063.94 N/A N/A
IFC-7/02019 IFC-7/02019: CTO-IFC CABLES EA B  $        1,620.69 31.0%  $           1,118.28 N/A N/A
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IFC-7/02020 IFC-7/02020: CTO-IFC CABLES EA B  $        1,646.93 31.0%  $           1,136.38 N/A N/A
IFC-7/02020-NGF IFC-7/02020-NGF: CTO-IFC CABLES EA B  $        1,646.93 31.0%  $           1,136.38 N/A N/A
IFC-7/02023 IFC-7/02023: CTO-IFC CABLES EA B  $        1,725.68 31.0%  $           1,190.72 N/A N/A
IFC-7/02026 IFC-7/02026: CTO-IFC CABLES EA B  $        1,804.43 31.0%  $           1,245.06 N/A N/A
IFC-7/02030-NG3 IFC-7/02030-NG3: CTO-IFC CABLES EA B  $        1,909.42 31.0%  $           1,317.50 N/A N/A
IFC-7/02030-NGF IFC-7/02030-NGF: CTO-IFC CABLES EA B  $        1,909.42 31.0%  $           1,317.50 N/A N/A
IFC-7/02031-2C IFC-7/02031-2C: CTO-IFC CABLES EA B  $        1,935.67 31.0%  $           1,335.61 N/A N/A
IFC-7/02032 IFC-7/02032: CTO-IFC CABLES EA B  $        1,961.92 31.0%  $           1,353.72 N/A N/A
IFC-7/02033 IFC-7/02033: CTO-IFC CABLES EA B  $        1,988.17 31.0%  $           1,371.84 N/A N/A
IFC-7/02037 IFC-7/02037: CTO-IFC CABLES EA B  $        2,093.17 31.0%  $           1,444.29 N/A N/A
IFC-7/02037-NG3 IFC-7/02037-NG3: CTO-IFC CABLES EA B  $        2,093.17 31.0%  $           1,444.29 N/A N/A
IFC-7/02040-NGF IFC-7/02040-NGF: CTO-IFC CABLES EA B  $        2,171.91 31.0%  $           1,498.62 N/A N/A
IFC-7/02045 IFC-7/02045: CTO-IFC CABLES EA B  $        2,303.16 31.0%  $           1,589.18 N/A N/A
IFC-7/02046 IFC-7/02046: CTO-IFC CABLES EA B  $        2,329.41 31.0%  $           1,607.29 N/A N/A
IFC-7/02049-NG3 IFC-7/02049-NG3: CTO-IFC CABLES EA B  $        2,408.15 31.0%  $           1,661.62 N/A N/A
IFC-7/02050 IFC-7/02050: CTO-IFC CABLES EA B  $        2,434.40 31.0%  $           1,679.74 N/A N/A
IFC-7/02050-NGF IFC-7/02050-NGF: CTO-IFC CABLES EA B  $        2,434.40 31.0%  $           1,679.74 N/A N/A
IFC-7/02057 IFC-7/02057: CTO-IFC CABLES EA B  $        2,618.15 31.0%  $           1,806.52 N/A N/A
IFC-7/02058-NG3 IFC-7/02058-NG3: CTO-IFC CABLES EA B  $        2,644.39 31.0%  $           1,824.63 N/A N/A
IFC-7/02060-NGF IFC-7/02060-NGF: CTO-IFC CABLES EA B  $        2,696.89 31.0%  $           1,860.85 N/A N/A
IFC-7/02061-NGF IFC-7/02061-NGF: CTO-IFC CABLES EA B  $        2,723.14 31.0%  $           1,878.97 N/A N/A
IFC-7/02065 IFC-7/02065: CTO-IFC CABLES EA B  $        2,828.14 31.0%  $           1,951.42 N/A N/A
IFC-7/02070 IFC-7/02070: CTO-IFC CABLES EA B  $        2,959.38 31.0%  $           2,041.97 N/A N/A
IFC-7/02070-NGF IFC-7/02070-NGF: CTO-IFC CABLES EA B  $        2,959.38 31.0%  $           2,041.97 N/A N/A
IFC-7/02077-NGF IFC-7/02077-NGF: CTO-IFC CABLES EA B  $        3,143.12 31.0%  $           2,168.75 N/A N/A
IFC-7/02080-NGF IFC-7/02080-NGF: CTO-IFC CABLES EA B  $        3,221.87 31.0%  $           2,223.09 N/A N/A
IFC-7/02083 IFC-7/02083: CTO-IFC CABLES EA B  $        3,300.62 31.0%  $           2,277.43 N/A N/A
IFC-7/02086 IFC-7/02086: CTO-IFC CABLES EA B  $        3,379.36 31.0%  $           2,331.76 N/A N/A
IFC-7/02089 IFC-7/02089: CTO-IFC CABLES EA B  $        3,458.11 31.0%  $           2,386.10 N/A N/A
IFC-7/02089-NG3 IFC-7/02089-NG3: CTO-IFC CABLES EA B  $        3,458.11 31.0%  $           2,386.10 N/A N/A
IFC-7/02092 IFC-7/02092: CTO-IFC CABLES EA B  $        3,536.86 31.0%  $           2,440.43 N/A N/A
IFC-7/02092-2C IFC-7/02092-2C: CTO-IFC CABLES EA B  $        3,536.86 31.0%  $           2,440.43 N/A N/A
IFC-7/02095 IFC-7/02095: CTO-IFC CABLES EA B  $        3,615.61 31.0%  $           2,494.77 N/A N/A
IFC-7/02100 IFC-7/02100: CTO-IFC CABLES EA B  $        3,746.85 31.0%  $           2,585.33 N/A N/A
IFC-7/02101-NG3 IFC-7/02101-NG3: CTO-IFC CABLES EA B  $        3,773.10 31.0%  $           2,603.44 N/A N/A
IFC-7/02105 IFC-7/02105: CTO-IFC CABLES EA B  $        3,878.09 31.0%  $           2,675.88 N/A N/A
IFC-7/02110 IFC-7/02110: CTO-IFC CABLES EA B  $        4,009.34 31.0%  $           2,766.44 N/A N/A
IFC-7/02110-NG3 IFC-7/02110-NG3: CTO-IFC CABLES EA B  $        4,009.34 31.0%  $           2,766.44 N/A N/A
IFC-7/02110-NGF IFC-7/02110-NGF: CTO-IFC CABLES EA B  $        4,009.34 31.0%  $           2,766.44 N/A N/A
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IFC-7/02120-FTB IFC-7/02120-FTB: CTO-IFC CABLES EA B  $        4,271.83 31.0%  $           2,947.56 N/A N/A
IFC-7/02120-NGF IFC-7/02120-NGF: CTO-IFC CABLES EA B  $        4,271.83 31.0%  $           2,947.56 N/A N/A
IFC-7/02122 IFC-7/02122: CTO-IFC CABLES EA B  $        4,324.33 31.0%  $           2,983.79 N/A N/A
IFC-7/02123-NGF IFC-7/02123-NGF: CTO-IFC CABLES EA B  $        4,350.58 31.0%  $           3,001.90 N/A N/A
IFC-7/02142 IFC-7/02142: CTO-IFC CABLES EA B  $        4,849.31 31.0%  $           3,346.02 N/A N/A
IFC-7/02150-NGF IFC-7/02150-NGF: CTO-IFC CABLES EA B  $        5,059.30 31.0%  $           3,490.92 N/A N/A
IFC-7/02153-NGF IFC-7/02153-NGF: CTO-IFC CABLES EA B  $        5,138.04 31.0%  $           3,545.25 N/A N/A
IFC-7/02200 IFC-7/02200: CTO-IFC CABLES EA B  $        6,371.75 31.0%  $           4,396.51 N/A N/A
IFC-7/02200-NGF IFC-7/02200-NGF: CTO-IFC CABLES EA B  $        6,371.75 31.0%  $           4,396.51 N/A N/A
IFC-7/02220-NGF IFC-7/02220-NGF: CTO-IFC CABLES EA B  $        6,896.72 31.0%  $           4,758.74 N/A N/A
IFC-7/02230-NGF IFC-7/02230-NGF: CTO-IFC CABLES EA B  $        7,159.21 31.0%  $           4,939.85 N/A N/A
IFC-7/0A005 IFC-7/0A005: CTO-IFC CABLES EA B  $           333.62 31.0%  $              230.20 N/A N/A
IFC-7/0A007 IFC-7/0A007: CTO-IFC CABLES EA B  $           354.87 31.0%  $              244.86 N/A N/A
IFC-7/0A008F-FW3 IFC-7/0A008F-FW3: CTO-IFC CABLES EA B  $           306.39 31.0%  $              211.41 N/A N/A
IFC-7/0A010-2A IFC-7/0A010-2A: CTO-IFC CABLES EA B  $           386.73 31.0%  $              266.84 N/A N/A
IFC-7/0A012 IFC-7/0A012: CTO-IFC CABLES EA B  $           407.98 31.0%  $              281.51 N/A N/A
IFC-7/0A014 IFC-7/0A014: CTO-IFC CABLES EA B  $           429.23 31.0%  $              296.17 N/A N/A
IFC-7/0A018 IFC-7/0A018: CTO-IFC CABLES EA B  $           471.73 31.0%  $              325.49 N/A N/A
IFC-7/0A020 IFC-7/0A020: CTO-IFC CABLES EA B  $           492.98 31.0%  $              340.16 N/A N/A
IFC-7/0A021 IFC-7/0A021: CTO-IFC CABLES EA B  $           503.61 31.0%  $              347.49 N/A N/A
IFC-7/0A025 IFC-7/0A025: CTO-IFC CABLES EA B  $           546.11 31.0%  $              376.82 N/A N/A
IFC-7/0A026 IFC-7/0A026: CTO-IFC CABLES EA B  $           556.73 31.0%  $              384.14 N/A N/A
IFC-7/0A027-NG3 IFC-7/0A027-NG3: CTO-IFC CABLES EA B  $           567.36 31.0%  $              391.48 N/A N/A
IFC-7/0A030 IFC-7/0A030: CTO-IFC CABLES EA B  $           599.23 31.0%  $              413.47 N/A N/A
IFC-7/0A032 IFC-7/0A032: CTO-IFC CABLES EA B  $           620.48 31.0%  $              428.13 N/A N/A
IFC-7/0A035 IFC-7/0A035: CTO-IFC CABLES EA B  $           652.36 31.0%  $              450.13 N/A N/A
IFC-7/0A036-NG3 IFC-7/0A036-NG3: CTO-IFC CABLES EA B  $           662.97 31.0%  $              457.45 N/A N/A
IFC-7/0A037 IFC-7/0A037: CTO-IFC CABLES EA B  $           673.61 31.0%  $              464.79 N/A N/A
IFC-7/0A037-A IFC-7/0A037-A: CTO-IFC CABLES EA B  $           673.61 31.0%  $              464.79 N/A N/A
IFC-7/0A038 IFC-7/0A038: CTO-IFC CABLES EA B  $           684.22 31.0%  $              472.11 N/A N/A
IFC-7/0A038-NG3 IFC-7/0A038-NG3: CTO-IFC CABLES EA B  $           684.22 31.0%  $              472.11 N/A N/A
IFC-7/0A041-NG3 IFC-7/0A041-NG3: CTO-IFC CABLES EA B  $           716.11 31.0%  $              494.12 N/A N/A
IFC-7/0A042 IFC-7/0A042: CTO-IFC CABLES EA B  $           726.72 31.0%  $              501.44 N/A N/A
IFC-7/0A043 IFC-7/0A043: CTO-IFC CABLES EA B  $           737.36 31.0%  $              508.78 N/A N/A
IFC-7/0A046 IFC-7/0A046: CTO-IFC CABLES EA B  $           769.22 31.0%  $              530.76 N/A N/A
IFC-7/0A046-NG3 IFC-7/0A046-NG3: CTO-IFC CABLES EA B  $           769.22 31.0%  $              530.76 N/A N/A
IFC-7/0A050 IFC-7/0A050: CTO-IFC CABLES EA B  $           811.72 31.0%  $              560.09 N/A N/A
IFC-7/0A052 IFC-7/0A052: CTO-IFC CABLES EA B  $           832.97 31.0%  $              574.75 N/A N/A
IFC-7/0A058-NG3 IFC-7/0A058-NG3: CTO-IFC CABLES EA B  $           896.71 31.0%  $              618.73 N/A N/A
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IFC-7/0A060 IFC-7/0A060: CTO-IFC CABLES EA B  $           917.96 31.0%  $              633.39 N/A N/A
IFC-7/0A061 IFC-7/0A061: CTO-IFC CABLES EA B  $           928.60 31.0%  $              640.73 N/A N/A
IFC-7/0A062 IFC-7/0A062: CTO-IFC CABLES EA B  $           939.21 31.0%  $              648.05 N/A N/A
IFC-7/0A066 IFC-7/0A066: CTO-IFC CABLES EA B  $           981.71 31.0%  $              677.38 N/A N/A
IFC-7/0A067-A IFC-7/0A067-A: CTO-IFC CABLES EA B  $           992.34 31.0%  $              684.71 N/A N/A
IFC-7/0A069 IFC-7/0A069: CTO-IFC CABLES EA B  $        1,013.59 31.0%  $              699.38 N/A N/A
IFC-7/0A074 IFC-7/0A074: CTO-IFC CABLES EA B  $        1,066.71 31.0%  $              736.03 N/A N/A
IFC-7/0A077 IFC-7/0A077: CTO-IFC CABLES EA B  $        1,098.59 31.0%  $              758.03 N/A N/A
IFC-7/0A080 IFC-7/0A080: CTO-IFC CABLES EA B  $        1,130.45 31.0%  $              780.01 N/A N/A
IFC-7/0A090-NG3 IFC-7/0A090-NG3: CTO-IFC CABLES EA B  $        1,236.70 31.0%  $              853.32 N/A N/A
IFC-7/0A092 IFC-7/0A092: CTO-IFC CABLES EA B  $        1,257.95 31.0%  $              867.99 N/A N/A
IFC-7/0A096 IFC-7/0A096: CTO-IFC CABLES EA B  $        1,300.45 31.0%  $              897.31 N/A N/A
IFC-7/0A100 IFC-7/0A100: CTO-IFC CABLES EA B  $        1,342.95 31.0%  $              926.64 N/A N/A
IFC-7/0A107-NG3 IFC-7/0A107-NG3: CTO-IFC CABLES EA B  $        1,417.33 31.0%  $              977.96 N/A N/A
IFC-7/0A120 IFC-7/0A120: CTO-IFC CABLES EA B  $        1,555.44 31.0%  $           1,073.25 N/A N/A
IFC-7/0A122 IFC-7/0A122: CTO-IFC CABLES EA B  $        1,576.69 31.0%  $           1,087.92 N/A N/A
IFC-7/0A124-NG3 IFC-7/0A124-NG3: CTO-IFC CABLES EA B  $        1,597.94 31.0%  $           1,102.58 N/A N/A
IFC-7/0A125 IFC-7/0A125: CTO-IFC CABLES EA B  $        1,608.57 31.0%  $           1,109.91 N/A N/A
IFC-7/0A130-NG3 IFC-7/0A130-NG3: CTO-IFC CABLES EA B  $        1,661.68 31.0%  $           1,146.56 N/A N/A
IFC-7/0A136F IFC-7/0A136F: CTO-IFC CABLES EA B  $           720.91 31.0%  $              497.43 N/A N/A
IFC-7/0A153 IFC-7/0A153: CTO-IFC CABLES EA B  $        1,906.06 31.0%  $           1,315.18 N/A N/A
IFC-7/0B003 IFC-7/0B003: CTO-IFC CABLES EA B  $           602.23 31.0%  $              415.54 N/A N/A
IFC-7/0B007 IFC-7/0B007: CTO-IFC CABLES EA B  $           657.22 31.0%  $              453.48 N/A N/A
IFC-7/0B010-FP IFC-7/0B010-FP: CTO-IFC CABLES EA B  $           698.47 31.0%  $              481.94 N/A N/A
IFC-7/0B013 IFC-7/0B013: CTO-IFC CABLES EA B  $           739.72 31.0%  $              510.41 N/A N/A
IFC-7/0B015 IFC-7/0B015: CTO-IFC CABLES EA B  $           767.22 31.0%  $              529.38 N/A N/A
IFC-7/0B016 IFC-7/0B016: CTO-IFC CABLES EA B  $           780.97 31.0%  $              538.87 N/A N/A
IFC-7/0B016-LA IFC-7/0B016-LA: CTO-IFC CABLES EA B  $           780.97 31.0%  $              538.87 N/A N/A
IFC-7/0B018-PPV IFC-7/0B018-PPV: 24 FIBERS UP-JACKETED EA B  $           995.96 31.0%  $              687.21 N/A N/A
IFC-7/0B020-FP IFC-7/0B020-FP: CTO-IFC CABLES EA B  $           835.97 31.0%  $              576.82 N/A N/A
IFC-7/0B020-NGF IFC-7/0B020-NGF: CTO-IFC CABLES EA B  $           835.97 31.0%  $              576.82 N/A N/A
IFC-7/0B022-NG3 IFC-7/0B022-NG3: CTO-IFC CABLES EA B  $           863.47 31.0%  $              595.79 N/A N/A
IFC-7/0B025 IFC-7/0B025: CTO-IFC CABLES EA B  $           904.71 31.0%  $              624.25 N/A N/A
IFC-7/0B027-NG3 IFC-7/0B027-NG3: CTO-IFC CABLES EA B  $           932.21 31.0%  $              643.22 N/A N/A
IFC-7/0B030-FP IFC-7/0B030-FP: CTO-IFC CABLES EA B  $           973.46 31.0%  $              671.69 N/A N/A
IFC-7/0B030-NGF IFC-7/0B030-NGF: CTO-IFC CABLES EA B  $           973.46 31.0%  $              671.69 N/A N/A
IFC-7/0B031 IFC-7/0B031: CTO-IFC CABLES EA B  $           987.21 31.0%  $              681.17 N/A N/A
IFC-7/0B031-FP IFC-7/0B031-FP: CTO-IFC CABLES EA B  $           987.21 31.0%  $              681.17 N/A N/A
IFC-7/0B033-NG3 IFC-7/0B033-NG3: CTO-IFC CABLES EA B  $        1,014.71 31.0%  $              700.15 N/A N/A
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IFC-7/0B035 IFC-7/0B035: CTO-IFC CABLES EA B  $        1,042.21 31.0%  $              719.12 N/A N/A
IFC-7/0B036 IFC-7/0B036: CTO-IFC CABLES EA B  $        1,055.96 31.0%  $              728.61 N/A N/A
IFC-7/0B037 IFC-7/0B037: CTO-IFC CABLES EA B  $        1,069.71 31.0%  $              738.10 N/A N/A
IFC-7/0B040 IFC-7/0B040: CTO-IFC CABLES EA B  $        1,110.96 31.0%  $              766.56 N/A N/A
IFC-7/0B040-FP IFC-7/0B040-FP: CTO-IFC CABLES EA B  $        1,110.96 31.0%  $              766.56 N/A N/A
IFC-7/0B040-NGF IFC-7/0B040-NGF: CTO-IFC CABLES EA B  $        1,110.96 31.0%  $              766.56 N/A N/A
IFC-7/0B043 IFC-7/0B043: CTO-IFC CABLES EA B  $        1,152.20 31.0%  $              795.02 N/A N/A
IFC-7/0B044-NG3 IFC-7/0B044-NG3: CTO-IFC CABLES EA B  $        1,165.95 31.0%  $              804.51 N/A N/A
IFC-7/0B046 IFC-7/0B046: CTO-IFC CABLES EA B  $        1,193.45 31.0%  $              823.48 N/A N/A
IFC-7/0B046-NG3 IFC-7/0B046-NG3: CTO-IFC CABLES EA B  $        1,193.45 31.0%  $              823.48 N/A N/A
IFC-7/0B049 IFC-7/0B049: CTO-IFC CABLES EA B  $        1,234.70 31.0%  $              851.94 N/A N/A
IFC-7/0B050 IFC-7/0B050: CTO-IFC CABLES EA B  $        1,248.45 31.0%  $              861.43 N/A N/A
IFC-7/0B051-NG3 IFC-7/0B051-NG3: CTO-IFC CABLES EA B  $        1,262.20 31.0%  $              870.92 N/A N/A
IFC-7/0B052 IFC-7/0B052: CTO-IFC CABLES EA B  $        1,275.95 31.0%  $              880.41 N/A N/A
IFC-7/0B055 IFC-7/0B055: CTO-IFC CABLES EA B  $        1,317.20 31.0%  $              908.87 N/A N/A
IFC-7/0B058-NG3 IFC-7/0B058-NG3: CTO-IFC CABLES EA B  $        1,358.45 31.0%  $              937.33 N/A N/A
IFC-7/0B060 IFC-7/0B060: CTO-IFC CABLES EA B  $        1,385.94 31.0%  $              956.30 N/A N/A
IFC-7/0B060-NGF IFC-7/0B060-NGF: CTO-IFC CABLES EA B  $        1,385.94 31.0%  $              956.30 N/A N/A
IFC-7/0B061 IFC-7/0B061: CTO-IFC CABLES EA B  $        1,399.69 31.0%  $              965.79 N/A N/A
IFC-7/0B063 IFC-7/0B063: CTO-IFC CABLES EA B  $        1,427.19 31.0%  $              984.76 N/A N/A
IFC-7/0B065 IFC-7/0B065: CTO-IFC CABLES EA B  $        1,454.69 31.0%  $           1,003.74 N/A N/A
IFC-7/0B065-NG3 IFC-7/0B065-NG3: CTO-IFC CABLES EA B  $        1,454.69 31.0%  $           1,003.74 N/A N/A
IFC-7/0B072-NG3 IFC-7/0B072-NG3: CTO-IFC CABLES EA B  $        1,550.94 31.0%  $           1,070.15 N/A N/A
IFC-7/0B073 IFC-7/0B073: CTO-IFC CABLES EA B  $        1,564.69 31.0%  $           1,079.64 N/A N/A
IFC-7/0B077 IFC-7/0B077: CTO-IFC CABLES EA B  $        1,619.69 31.0%  $           1,117.59 N/A N/A
IFC-7/0B077-2B IFC-7/0B077-2B: CTO-IFC CABLES EA B  $        1,619.69 31.0%  $           1,117.59 N/A N/A
IFC-7/0B079-NG3 IFC-7/0B079-NG3: CTO-IFC CABLES EA B  $        1,647.18 31.0%  $           1,136.55 N/A N/A
IFC-7/0B080 IFC-7/0B080: CTO-IFC CABLES EA B  $        1,660.93 31.0%  $           1,146.04 N/A N/A
IFC-7/0B085 IFC-7/0B085: CTO-IFC CABLES EA B  $        1,729.68 31.0%  $           1,193.48 N/A N/A
IFC-7/0B089 IFC-7/0B089: CTO-IFC CABLES EA B  $        1,784.68 31.0%  $           1,231.43 N/A N/A
IFC-7/0B090-NGF IFC-7/0B090-NGF: CTO-IFC CABLES EA B  $        1,798.43 31.0%  $           1,240.92 N/A N/A
IFC-7/0B092 IFC-7/0B092: CTO-IFC CABLES EA B  $        1,825.93 31.0%  $           1,259.89 N/A N/A
IFC-7/0B092-2B IFC-7/0B092-2B: CTO-IFC CABLES EA B  $        1,825.93 31.0%  $           1,259.89 N/A N/A
IFC-7/0B095-NG3 IFC-7/0B095-NG3: CTO-IFC CABLES EA B  $        1,867.18 31.0%  $           1,288.35 N/A N/A
IFC-7/0B100-NGF IFC-7/0B100-NGF: CTO-IFC CABLES EA B  $        1,935.92 31.0%  $           1,335.78 N/A N/A
IFC-7/0B107-NG3 IFC-7/0B107-NG3: CTO-IFC CABLES EA B  $        2,032.17 31.0%  $           1,402.20 N/A N/A
IFC-7/0B110 IFC-7/0B110: CTO-IFC CABLES EA B  $        2,073.42 31.0%  $           1,430.66 N/A N/A
IFC-7/0B122 IFC-7/0B122: CTO-IFC CABLES EA B  $        2,238.41 31.0%  $           1,544.50 N/A N/A
IFC-7/0B125 IFC-7/0B125: CTO-IFC CABLES EA B  $        2,279.66 31.0%  $           1,572.97 N/A N/A
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IFC-7/0B132 IFC-7/0B132: CTO-IFC CABLES EA B  $        2,375.91 31.0%  $           1,639.38 N/A N/A
IFC-7/0B152-2B IFC-7/0B152-2B: CTO-IFC CABLES EA B  $        2,650.89 31.0%  $           1,829.11 N/A N/A
IFC-7/0B167-NG3 IFC-7/0B167-NG3: CTO-IFC CABLES EA B  $        2,857.14 31.0%  $           1,971.43 N/A N/A
IFC-7/0B200 IFC-7/0B200: CTO-IFC CABLES EA B  $        3,310.87 31.0%  $           2,284.50 N/A N/A
IFC-7/0B240 IFC-7/0B240: CTO-IFC CABLES EA B  $        3,860.85 31.0%  $           2,663.99 N/A N/A
IFC-7/0B274-2B IFC-7/0B274-2B: CTO-IFC CABLES EA B  $        4,328.33 31.0%  $           2,986.55 N/A N/A
IFC-7/0C025-2D IFC-7/0C025-2D: CTO-IFC CABLES EA B  $        1,419.58 31.0%  $              979.51 N/A N/A
IFC-7/0C050-FP IFC-7/0C050-FP: CTO-IFC CABLES EA B  $        1,997.67 31.0%  $           1,378.39 N/A N/A
IFC-7/0CP077 IFC-7/0CP077: CTO-IFC CABLES EA B  $        5,051.55 31.0%  $           3,485.57 N/A N/A
IFC-7/0DE061-LCD IFC-7/0DE061-LCD: SM RIB 216 F SC-STUB EA B  $      11,671.03 31.0%  $           8,053.01 N/A N/A
IFC-7/0DE100F-AGX IFC-7/0DE100F-AGX: C/A 216 SUM RIB EA B  $        8,940.37 31.0%  $           6,168.86 N/A N/A
IFC-7/0DE150F-AGX IFC-7/0DE150F-AGX: C/A 216 SUM RIB EA B  $      10,575.69 31.0%  $           7,297.23 N/A N/A
IFC-7/0DE200F-AGX IFC-7/0DE200F-AGX: C/A 216 SUM RIB EA B  $      12,210.99 31.0%  $           8,425.58 N/A N/A
IFC-7/0DE250F-AGX IFC-7/0DE250F-AGX: C/A 216 SUM RIB EA B  $      13,846.29 31.0%  $           9,553.94 N/A N/A
IFC-7/0DE300F-AGX IFC-7/0DE300F-AGX: C/A 216 SUM RIB EA B  $      21,250.59 31.0%  $         14,662.91 N/A N/A
IFC-7/0DE400F-AGX IFC-7/0DE400F-AGX: C/A 216 SUM RIB EA B  $      18,752.19 31.0%  $         12,939.01 N/A N/A
IFC-7/0DE500F-AGX IFC-7/0DE500F-AGX: C/A 216 SUM RIB EA B  $      22,022.81 31.0%  $         15,195.74 N/A N/A
IFC-7/0DS003-FDFS IFC-7/0DS003-FDFS: CTO-IFC CABLES EA B  $        2,149.16 31.0%  $           1,482.92 N/A N/A
IFC-7/0DS010-FDFS IFC-7/0DS010-FDFS: CTO-IFC CABLES EA B  $        2,420.40 31.0%  $           1,670.08 N/A N/A
IFC-7/0DS013-FDFS IFC-7/0DS013-FDFS: CTO-IFC CABLES EA B  $        2,536.65 31.0%  $           1,750.29 N/A N/A
IFC-7/0DS020-NG3S IFC-7/0DS020-NG3S: CTO-IFC CABLES EA B  $        2,807.89 31.0%  $           1,937.44 N/A N/A
IFC-7/0DS025-FDFS IFC-7/0DS025-FDFS: CTO-IFC CABLES EA B  $        3,001.63 31.0%  $           2,071.12 N/A N/A
IFC-7/0DS025-LC IFC-7/0DS025-LC: IFC 72F RBN SC/STUB 25M EA B  $        2,876.63 31.0%  $           1,984.87 N/A N/A
IFC-7/0DS025-NG3 IFC-7/0DS025-NG3: CTO-IFC CABLES EA B  $        2,876.63 31.0%  $           1,984.87 N/A N/A
IFC-7/0DS031 IFC-7/0DS031: CTO-IFC CABLES EA B  $        3,109.13 31.0%  $           2,145.30 N/A N/A
IFC-7/0DS031-KK IFC-7/0DS031-KK: CTO-IFC CABLES EA B  $        3,109.13 31.0%  $           2,145.30 N/A N/A
IFC-7/0DS031-LA IFC-7/0DS031-LA: CTO-IFC CABLES EA B  $        3,109.13 31.0%  $           2,145.30 N/A N/A
IFC-7/0DS031-LB IFC-7/0DS031-LB: CTO-IFC CABLES EA B  $        3,109.13 31.0%  $           2,145.30 N/A N/A
IFC-7/0DS031-LC IFC-7/0DS031-LC: IFC 72F RBN SC/STUB 31M EA B  $        3,109.13 31.0%  $           2,145.30 N/A N/A
IFC-7/0DS034-FDFS IFC-7/0DS034-FDFS: CTO-IFC CABLES EA B  $        3,350.37 31.0%  $           2,311.76 N/A N/A
IFC-7/0DS034-LA IFC-7/0DS034-LA: CTO-IFC CABLES EA B  $        3,225.37 31.0%  $           2,225.51 N/A N/A
IFC-7/0DS035-FDFS IFC-7/0DS035-FDFS: CTO-IFC CABLES EA B  $        3,389.11 31.0%  $           2,338.49 N/A N/A
IFC-7/0DS035-LA IFC-7/0DS035-LA: CTO-IFC CABLES EA B  $        3,264.12 31.0%  $           2,252.24 N/A N/A
IFC-7/0DS036-NG3S IFC-7/0DS036-NG3S: CTO-IFC CABLES EA B  $        3,427.86 31.0%  $           2,365.22 N/A N/A
IFC-7/0DS038-FDFS IFC-7/0DS038-FDFS: CTO-IFC CABLES EA B  $        3,505.36 31.0%  $           2,418.70 N/A N/A
IFC-7/0DS042-NG3S IFC-7/0DS042-NG3S: CTO-IFC CABLES EA B  $        3,660.35 31.0%  $           2,525.64 N/A N/A
IFC-7/0DS046 IFC-7/0DS046: CTO-IFC CABLES EA B  $        3,690.35 31.0%  $           2,546.34 N/A N/A
IFC-7/0DS046-KK IFC-7/0DS046-KK: CTO-IFC CABLES EA B  $        3,690.35 31.0%  $           2,546.34 N/A N/A
IFC-7/0DS046-LA IFC-7/0DS046-LA: CTO-IFC CABLES EA B  $        3,690.35 31.0%  $           2,546.34 N/A N/A
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IFC-7/0DS046-LC IFC-7/0DS046-LC: IFC 72F RBN SC/STUB 46M EA B  $        3,690.35 31.0%  $           2,546.34 N/A N/A
IFC-7/0DS050-FDFS IFC-7/0DS050-FDFS: CTO-IFC CABLES EA B  $        3,970.34 31.0%  $           2,739.53 N/A N/A
IFC-7/0DS054-LB IFC-7/0DS054-LB: CTO-IFC CABLES EA B  $        4,000.34 31.0%  $           2,760.23 N/A N/A
IFC-7/0DS054-NG3S IFC-7/0DS054-NG3S: CTO-IFC CABLES EA B  $        4,125.34 31.0%  $           2,846.48 N/A N/A
IFC-7/0DS054-NGFS IFC-7/0DS054-NGFS: CTO-IFC CABLES EA B  $        4,125.34 31.0%  $           2,846.48 N/A N/A
IFC-7/0DS057-NG3S IFC-7/0DS057-NG3S: CTO-IFC CABLES EA B  $        4,241.58 31.0%  $           2,926.69 N/A N/A
IFC-7/0DS058-NG3S IFC-7/0DS058-NG3S: CTO-IFC CABLES EA B  $        4,280.33 31.0%  $           2,953.43 N/A N/A
IFC-7/0DS061 IFC-7/0DS061: CTO-IFC CABLES EA B  $        4,271.58 31.0%  $           2,947.39 N/A N/A
IFC-7/0DS061-KK IFC-7/0DS061-KK: CTO-IFC CABLES EA B  $        4,271.58 31.0%  $           2,947.39 N/A N/A
IFC-7/0DS061-LA IFC-7/0DS061-LA: CTO-IFC CABLES EA B  $        4,271.58 31.0%  $           2,947.39 N/A N/A
IFC-7/0DS061-LB IFC-7/0DS061-LB: CTO-IFC CABLES EA B  $        4,271.58 31.0%  $           2,947.39 N/A N/A
IFC-7/0DS061-LC IFC-7/0DS061-LC: 72F RBN SC/STUB 61M EA B  $        4,271.58 31.0%  $           2,947.39 N/A N/A
IFC-7/0DS070-FDFS IFC-7/0DS070-FDFS: CTO-IFC CABLES EA B  $        4,745.31 31.0%  $           3,274.26 N/A N/A
IFC-7/0DS071-FDFS IFC-7/0DS071-FDFS: CTO-IFC CABLES EA B  $        4,784.06 31.0%  $           3,301.00 N/A N/A
IFC-7/0DS074-NG3S IFC-7/0DS074-NG3S: CTO-IFC CABLES EA B  $        4,900.30 31.0%  $           3,381.21 N/A N/A
IFC-7/0DS075-NG3 IFC-7/0DS075-NG3: CTO-IFC CABLES EA B  $        4,814.06 31.0%  $           3,321.70 N/A N/A
IFC-7/0DS077 IFC-7/0DS077: CTO-IFC CABLES EA B  $        4,891.55 31.0%  $           3,375.17 N/A N/A
IFC-7/0DS077-KK IFC-7/0DS077-KK: CTO-IFC CABLES EA B  $        4,891.55 31.0%  $           3,375.17 N/A N/A
IFC-7/0DS077-LB IFC-7/0DS077-LB: CTO-IFC CABLES EA B  $        4,891.55 31.0%  $           3,375.17 N/A N/A
IFC-7/0DS082-NG3S IFC-7/0DS082-NG3S: CTO-IFC CABLES EA B  $        5,210.29 31.0%  $           3,595.10 N/A N/A
IFC-7/0DS084-LB IFC-7/0DS084-LB: CTO-IFC CABLES EA B  $        5,162.79 31.0%  $           3,562.33 N/A N/A
IFC-7/0DS085-NG3S IFC-7/0DS085-NG3S: CTO-IFC CABLES EA B  $        5,326.54 31.0%  $           3,675.31 N/A N/A
IFC-7/0DS090-NG3S IFC-7/0DS090-NG3S: CTO-IFC CABLES EA B  $        5,520.28 31.0%  $           3,808.99 N/A N/A
IFC-7/0DS090-NGFS IFC-7/0DS090-NGFS: CTO-IFC CABLES EA B  $        5,520.28 31.0%  $           3,808.99 N/A N/A
IFC-7/0DS092 IFC-7/0DS092: CTO-IFC CABLES EA B  $        5,472.78 31.0%  $           3,776.22 N/A N/A
IFC-7/0DS092-FDFS IFC-7/0DS092-FDFS: CTO-IFC CABLES EA B  $        5,597.78 31.0%  $           3,862.47 N/A N/A
IFC-7/0DS092-KK IFC-7/0DS092-KK: CTO-IFC CABLES EA B  $        5,472.78 31.0%  $           3,776.22 N/A N/A
IFC-7/0DS092-LA IFC-7/0DS092-LA: CTO-IFC CABLES EA B  $        5,472.78 31.0%  $           3,776.22 N/A N/A
IFC-7/0DS092-LB IFC-7/0DS092-LB: CTO-IFC CABLES EA B  $        5,472.78 31.0%  $           3,776.22 N/A N/A
IFC-7/0DS092-LC IFC-7/0DS092-LC: IFC 72F RBN SC/STUB 92M EA B  $        5,472.78 31.0%  $           3,776.22 N/A N/A
IFC-7/0DS092-NG3S IFC-7/0DS092-NG3S: CTO-IFC CABLES EA B  $        5,597.78 31.0%  $           3,862.47 N/A N/A
IFC-7/0DS098-NGF IFC-7/0DS098-NGF: CTO-IFC CABLES EA B  $        5,705.27 31.0%  $           3,936.64 N/A N/A
IFC-7/0DS100F-LC IFC-7/0DS100F-LC: C/A,SM,CONN SC,RIB SUM EA B  $        3,088.91 31.0%  $           2,131.35 N/A N/A
IFC-7/0DS100-NG3S IFC-7/0DS100-NG3S: CTO-IFC CABLES EA B  $        5,907.76 31.0%  $           4,076.35 N/A N/A
IFC-7/0DS101-FDFS IFC-7/0DS101-FDFS: CTO-IFC CABLES EA B  $        5,946.51 31.0%  $           4,103.09 N/A N/A
IFC-7/0DS107-LB IFC-7/0DS107-LB: CTO-IFC CABLES EA B  $        6,054.01 31.0%  $           4,177.27 N/A N/A
IFC-7/0DS110F-LC IFC-7/0DS110F-LC: SM,SC-STUB,RIB,72FIBER EA B  $        3,207.03 31.0%  $           2,212.85 N/A N/A
IFC-7/0DS110-NG3S IFC-7/0DS110-NG3S: CTO-IFC CABLES EA B  $        6,295.25 31.0%  $           4,343.72 N/A N/A
IFC-7/0DS115-NG3S IFC-7/0DS115-NG3S: CTO-IFC CABLES EA B  $        6,488.99 31.0%  $           4,477.40 N/A N/A
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IFC-7/0DS116-FDFS IFC-7/0DS116-FDFS: CTO-IFC CABLES EA B  $        6,527.74 31.0%  $           4,504.14 N/A N/A
IFC-7/0DS122-LA IFC-7/0DS122-LA: CTO-IFC CABLES EA B  $        6,635.23 31.0%  $           4,578.31 N/A N/A
IFC-7/0DS123-KK IFC-7/0DS123-KK: CTO-IFC CABLES EA B  $        6,673.98 31.0%  $           4,605.05 N/A N/A
IFC-7/0DS132-NG3S IFC-7/0DS132-NG3S: CTO-IFC CABLES EA B  $        7,147.71 31.0%  $           4,931.92 N/A N/A
IFC-7/0DS138-NG3S IFC-7/0DS138-NG3S: CTO-IFC CABLES EA B  $        7,380.20 31.0%  $           5,092.34 N/A N/A
IFC-7/0DS146-NG3S IFC-7/0DS146-NG3S: CTO-IFC CABLES EA B  $        7,690.19 31.0%  $           5,306.23 N/A N/A
IFC-7/0DS150-NG3S IFC-7/0DS150-NG3S: CTO-IFC CABLES EA B  $        7,845.19 31.0%  $           5,413.18 N/A N/A
IFC-7/0DS153-KK IFC-7/0DS153-KK: CTO-IFC CABLES EA B  $        7,836.44 31.0%  $           5,407.14 N/A N/A
IFC-7/0DS153-NG3S IFC-7/0DS153-NG3S: CTO-IFC CABLES EA B  $        7,961.43 31.0%  $           5,493.39 N/A N/A
IFC-7/0DS169-NG3S IFC-7/0DS169-NG3S: CTO-IFC CABLES EA B  $        8,581.41 31.0%  $           5,921.17 N/A N/A
IFC-7/0DS183-LA IFC-7/0DS183-LA: CTO-IFC CABLES EA B  $        8,998.89 31.0%  $           6,209.23 N/A N/A
IFC-7/0DS199-FDFS IFC-7/0DS199-FDFS: CTO-IFC CABLES EA B  $        9,743.86 31.0%  $           6,723.26 N/A N/A
IFC-7/0DS200F-LC IFC-7/0DS200F-LC: IFC 72F RBN SC/STUB 20 EA B  $        4,269.93 31.0%  $           2,946.25 N/A N/A
IFC-7/0DS300F-LC IFC-7/0DS300F-LC: 72F RBN SC/STUB 300FT EA B  $        5,450.92 31.0%  $           3,761.13 N/A N/A
IFC-7/0DU080 IFC-7/0DU080: CTO-IFC CABLES EA B  $        1,860.93 31.0%  $           1,284.04 N/A N/A
IFC-7/0DW009 IFC-7/0DW009: CTO-IFC CABLES EA B  $        2,744.52 31.0%  $           1,893.72 N/A N/A
IFC-7/0DW380F IFC-7/0DW380F: CTO-IFC CABLES EA B  $        8,686.42 31.0%  $           5,993.63 N/A N/A
IFC-7/0EH016-NG IFC-7/0EH016-NG: CTO-IFC CABLES EA B  $        4,415.82 31.0%  $           3,046.92 N/A N/A
IFC-7/0EH028 IFC-7/0EH028: CTO-IFC CABLES EA B  $        5,203.29 31.0%  $           3,590.27 N/A N/A
IFC-7/0EH031 IFC-7/0EH031: CTO-IFC CABLES EA B  $        5,400.17 31.0%  $           3,726.12 N/A N/A
IFC-7/0EH031-KL IFC-7/0EH031-KL: CTO-IFC CABLES EA B  $        5,400.17 31.0%  $           3,726.12 N/A N/A
IFC-7/0EH038 IFC-7/0EH038: CTO-IFC CABLES EA B  $        5,859.52 31.0%  $           4,043.07 N/A N/A
IFC-7/0EH040 IFC-7/0EH040: CTO-IFC CABLES EA B  $        5,990.76 31.0%  $           4,133.62 N/A N/A
IFC-7/0EH041 IFC-7/0EH041: CTO-IFC CABLES EA B  $        6,056.39 31.0%  $           4,178.91 N/A N/A
IFC-7/0EH042 IFC-7/0EH042: CTO-IFC CABLES EA B  $        6,122.01 31.0%  $           4,224.19 N/A N/A
IFC-7/0EH050 IFC-7/0EH050: CTO-IFC CABLES EA B  $        6,646.98 31.0%  $           4,586.42 N/A N/A
IFC-7/0EH055 IFC-7/0EH055: CTO-IFC CABLES EA B  $        6,975.11 31.0%  $           4,812.83 N/A N/A
IFC-7/0EH061-FTB IFC-7/0EH061-FTB: CTO-IFC CABLES EA B  $        7,368.84 31.0%  $           5,084.50 N/A N/A
IFC-7/0EH061-PL IFC-7/0EH061-PL: CTO-IFC CABLES EA B  $        7,368.84 31.0%  $           5,084.50 N/A N/A
IFC-7/0EH065 IFC-7/0EH065: CTO-IFC CABLES EA B  $        7,631.33 31.0%  $           5,265.62 N/A N/A
IFC-7/0EH092-FTB IFC-7/0EH092-FTB: CTO-IFC CABLES EA B  $        9,403.12 31.0%  $           6,488.15 N/A N/A
IFC-7/0EH100 IFC-7/0EH100: CTO-IFC CABLES EA B  $        9,928.10 31.0%  $           6,850.39 N/A N/A
IFC-7/0EH122-NG IFC-7/0EH122-NG: CTO-IFC CABLES EA B  $      11,371.80 31.0%  $           7,846.54 N/A N/A
IFC-7/0EH125 IFC-7/0EH125: CTO-IFC CABLES EA B  $      11,568.67 31.0%  $           7,982.38 N/A N/A
IFC-7/0EH135-PL IFC-7/0EH135-PL: CTO-IFC CABLES EA B  $      12,224.90 31.0%  $           8,435.18 N/A N/A
IFC-7/0FJ003.5-CM IFC-7/0FJ003.5-CM: HP C/A RIB 12 FBR SC EA B  $           324.24 31.0%  $              223.73 N/A N/A
IFC-7/0FJ003.5-FTB IFC-7/0FJ003.5-FTB: CTO-IFC CABLES EA B  $           361.74 31.0%  $              249.60 N/A N/A
IFC-7/0FJ003.5-LG IFC-7/0FJ003.5-LG: HP C/A RIB 12 FBR SC EA B  $           324.24 31.0%  $              223.73 N/A N/A
IFC-7/0FJ003-2A IFC-7/0FJ003-2A: CTO-IFC CABLES EA B  $           355.49 31.0%  $              245.29 N/A N/A
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IFC-7/0FJ003-C7 IFC-7/0FJ003-C7: C/A 12F RIB SC EA B  $           317.99 31.0%  $              219.41 N/A N/A
IFC-7/0FJ005.6F-FC IFC-7/0FJ005.6F-FC: 12 FIBER RIBBON INTE EA B  $           333.58 31.0%  $              230.17 N/A N/A
IFC-7/0FJ005-2A IFC-7/0FJ005-2A: CTO-IFC CABLES EA B  $           380.48 31.0%  $              262.53 N/A N/A
IFC-7/0FJ005-3L IFC-7/0FJ005-3L: C/A EA B  $           342.99 31.0%  $              236.66 N/A N/A
IFC-7/0FJ005-3YX IFC-7/0FJ005-3YX: C/A 12F RIB INTRCONN EA B  $           380.48 31.0%  $              262.53 N/A N/A
IFC-7/0FJ005F-2A IFC-7/0FJ005F-2A: CTO-IFC CABLES EA B  $           337.04 31.0%  $              232.56 N/A N/A
IFC-7/0FJ005-MX6 IFC-7/0FJ005-MX6: CTO-IFC CABLES EA B  $           380.48 31.0%  $              262.53 N/A N/A
IFC-7/0FJ005-P12X IFC-7/0FJ005-P12X: IFC C/A, SC CONN EA B  $           342.99 31.0%  $              236.66 N/A N/A
IFC-7/0FJ010-2A IFC-7/0FJ010-2A: CTO-IFC CABLES EA B  $           442.98 31.0%  $              305.66 N/A N/A
IFC-7/0FP006.2F-FG IFC-7/0FP006.2F-FG: RIBBON, 24 FIBER, SC EA B  $           675.57 31.0%  $              466.14 N/A N/A
IFC-7/0GC016 IFC-7/0GC016: SM 12F SC RISER 16M EA B  $           445.14 31.0%  $              307.15 N/A N/A
IFC-7/0GC031 IFC-7/0GC031: FIBER RISER SM 12F SC 31M EA B  $           599.61 31.0%  $              413.73 N/A N/A
IFC-7/0GC046 IFC-7/0GC046: SM 12F SC RISER 46M EA B  $           754.07 31.0%  $              520.31 N/A N/A
IFC-7/0GC065 IFC-7/0GC065: SM 12F SC RISER 65M EA B  $           949.73 31.0%  $              655.31 N/A N/A
IFC-7/0GC080 IFC-7/0GC080: SM 12F SC RISER 80M EA B  $        1,017.65 31.0%  $              702.18 N/A N/A
IFC-7/0GC095 IFC-7/0GC095: SM 12F SC RISER 95M EA B  $        1,258.64 31.0%  $              868.46 N/A N/A
IFC-7/0GC125 IFC-7/0GC125: SM 12F SC RISER 125M EA B  $        1,567.59 31.0%  $           1,081.64 N/A N/A
IFC-7/0GC300 IFC-7/0GC300: SM 12F SC RISER 300M EA B  $        3,369.67 31.0%  $           2,325.07 N/A N/A
IFC-7/0HA010-FP IFC-7/0HA010-FP: C/A SMSC, 24F RIB, 10M EA B  $           757.85 31.0%  $              522.92 N/A N/A
IFC-7/0HA016-3EX IFC-7/0HA016-3EX: C/A IFC 24 FBR EA B  $           875.97 31.0%  $              604.42 N/A N/A
IFC-7/0HA020-FP IFC-7/0HA020-FP: C/A SMSC, 24F RIB, 20M EA B  $           954.71 31.0%  $              658.75 N/A N/A
IFC-7/0HA020-NGF IFC-7/0HA020-NGF: CTO-IFC CABLES EA B  $        1,029.71 31.0%  $              710.50 N/A N/A
IFC-7/0HA025 IFC-7/0HA025: CTO-IFC CABLES EA B  $        1,128.15 31.0%  $              778.42 N/A N/A
IFC-7/0HA030-FP IFC-7/0HA030-FP: C/A SMSC, 24F RIB, 30M EA B  $        1,151.59 31.0%  $              794.60 N/A N/A
IFC-7/0HA030-NGF IFC-7/0HA030-NGF: CTO-IFC CABLES EA B  $        1,226.59 31.0%  $              846.35 N/A N/A
IFC-7/0HA031-LB IFC-7/0HA031-LB: CTO-IFC CABLES EA B  $        1,246.26 31.0%  $              859.92 N/A N/A
IFC-7/0HA040-FP IFC-7/0HA040-FP: CTO-IFC CABLES EA B  $        1,423.44 31.0%  $              982.17 N/A N/A
IFC-7/0HA040-NGF IFC-7/0HA040-NGF: CTO-IFC CABLES EA B  $        1,423.44 31.0%  $              982.17 N/A N/A
IFC-7/0HA050-FP IFC-7/0HA050-FP: CTO-IFC CABLES EA B  $        1,620.32 31.0%  $           1,118.02 N/A N/A
IFC-7/0HA050-NGF IFC-7/0HA050-NGF: CTO-IFC CABLES EA B  $        1,620.32 31.0%  $           1,118.02 N/A N/A
IFC-7/0HA060-FP IFC-7/0HA060-FP: CTO-IFC CABLES EA B  $        1,817.18 31.0%  $           1,253.85 N/A N/A
IFC-7/0HA060-NGF IFC-7/0HA060-NGF: CTO-IFC CABLES EA B  $        1,817.18 31.0%  $           1,253.85 N/A N/A
IFC-7/0HA070-FP IFC-7/0HA070-FP: CTO-IFC CABLES EA B  $        2,014.05 31.0%  $           1,389.69 N/A N/A
IFC-7/0HA070-NGF IFC-7/0HA070-NGF: CTO-IFC CABLES EA B  $        2,014.05 31.0%  $           1,389.69 N/A N/A
IFC-7/0HA080-FP IFC-7/0HA080-FP: CTO-IFC CABLES EA B  $        2,210.91 31.0%  $           1,525.53 N/A N/A
IFC-7/0HA080-NGF IFC-7/0HA080-NGF: CTO-IFC CABLES EA B  $        2,210.91 31.0%  $           1,525.53 N/A N/A
IFC-7/0HA100-NGF IFC-7/0HA100-NGF: CTO-IFC CABLES EA B  $        2,604.65 31.0%  $           1,797.21 N/A N/A
IFC-7/0HA153 IFC-7/0HA153: CTO-IFC CABLES EA B  $        3,648.05 31.0%  $           2,517.15 N/A N/A
IFC-7/0JA020-NGF IFC-7/0JA020-NGF: CTO-IFC CABLES EA B  $        1,896.92 31.0%  $           1,308.87 N/A N/A
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IFC-7/0JA030-NGF IFC-7/0JA030-NGF: CTO-IFC CABLES EA B  $        2,209.41 31.0%  $           1,524.49 N/A N/A
IFC-7/0JA031 IFC-7/0JA031: CTO-IFC CABLES EA B  $        2,240.66 31.0%  $           1,546.06 N/A N/A
IFC-7/0JA031-LB IFC-7/0JA031-LB: CTO-IFC CABLES EA B  $        2,240.66 31.0%  $           1,546.06 N/A N/A
IFC-7/0JA040-NGF IFC-7/0JA040-NGF: CTO-IFC CABLES EA B  $        2,521.90 31.0%  $           1,740.11 N/A N/A
IFC-7/0JA050-NGF IFC-7/0JA050-NGF: CTO-IFC CABLES EA B  $        2,834.39 31.0%  $           1,955.73 N/A N/A
IFC-7/0JA060-NGF IFC-7/0JA060-NGF: CTO-IFC CABLES EA B  $        3,146.87 31.0%  $           2,171.34 N/A N/A
IFC-7/0JA070-NGF IFC-7/0JA070-NGF: CTO-IFC CABLES EA B  $        3,459.36 31.0%  $           2,386.96 N/A N/A
IFC-7/0JA080-NGF IFC-7/0JA080-NGF: CTO-IFC CABLES EA B  $        3,771.85 31.0%  $           2,602.58 N/A N/A
IFC-7/0JA090 IFC-7/0JA090: CTO-IFC CABLES EA B  $        4,084.34 31.0%  $           2,818.19 N/A N/A
IFC-7/0JA090-NGF IFC-7/0JA090-NGF: CTO-IFC CABLES EA B  $        4,084.34 31.0%  $           2,818.19 N/A N/A
IFC-7/0JA100-NGF IFC-7/0JA100-NGF: CTO-IFC CABLES EA B  $        4,396.82 31.0%  $           3,033.81 N/A N/A
IFC-7/0JA150-NGF IFC-7/0JA150-NGF: CTO-IFC CABLES EA B  $        5,959.26 31.0%  $           4,111.89 N/A N/A
IFC-7/0JA175-NGF IFC-7/0JA175-NGF: CTO-IFC CABLES EA B  $        6,740.48 31.0%  $           4,650.93 N/A N/A
IFC-7/0L016-KJ IFC-7/0L016-KJ: CTO-IFC CABLES EA B  $        2,943.88 31.0%  $           2,031.28 N/A N/A
IFC-7/0L046 IFC-7/0L046: CTO-IFC CABLES EA B  $        4,256.33 31.0%  $           2,936.87 N/A N/A
IFC-7/0L065 IFC-7/0L065: CTO-IFC CABLES EA B  $        6,881.22 31.0%  $           4,748.04 N/A N/A
IFC-7/0L077-FPL IFC-7/0L077-FPL: CTO-IFC CABLES EA B  $        5,612.53 31.0%  $           3,872.65 N/A N/A
IFC-7/0L080-NGF IFC-7/0L080-NGF: CTO-IFC CABLES EA B  $        5,743.77 31.0%  $           3,963.20 N/A N/A
IFC-7/0L085 IFC-7/0L085: CTO-IFC CABLES EA B  $        5,962.51 31.0%  $           4,114.13 N/A N/A
IFC-7/0L106 IFC-7/0L106: CTO-IFC CABLES EA B  $        6,881.22 31.0%  $           4,748.04 N/A N/A
IFC-7/0L110-NGF IFC-7/0L110-NGF: CTO-IFC CABLES EA B  $        7,056.22 31.0%  $           4,868.79 N/A N/A
IFC-7/0L123-KJ IFC-7/0L123-KJ: CTO-IFC CABLES EA B  $        7,624.95 31.0%  $           5,261.22 N/A N/A
IFC-7/0L150-NGF IFC-7/0L150-NGF: CTO-IFC CABLES EA B  $        8,806.15 31.0%  $           6,076.24 N/A N/A
IFC-7/0L153 IFC-7/0L153: CTO-IFC CABLES EA B  $        8,937.39 31.0%  $           6,166.80 N/A N/A
IFC-7/0L180 IFC-7/0L180: CTO-IFC CABLES EA B  $      10,118.60 31.0%  $           6,981.83 N/A N/A
IFC-7/0L200F IFC-7/0L200F: CTO-IFC CABLES EA B  $        4,910.86 31.0%  $           3,388.49 N/A N/A
IFC-7/0LA031-2E IFC-7/0LA031-2E: CTO-IFC CABLES EA B  $        3,900.09 31.0%  $           2,691.06 N/A N/A
IFC-7/0LA031-LB IFC-7/0LA031-LB: CTO-IFC CABLES EA B  $        3,900.09 31.0%  $           2,691.06 N/A N/A
IFC-7/0LA046-KJ IFC-7/0LA046-KJ: CTO-IFC CABLES EA B  $        4,556.32 31.0%  $           3,143.86 N/A N/A
IFC-7/0LA061-KJ IFC-7/0LA061-KJ: CTO-IFC CABLES EA B  $        5,212.54 31.0%  $           3,596.65 N/A N/A
IFC-7/0LA077-KJ IFC-7/0LA077-KJ: CTO-IFC CABLES EA B  $        5,912.51 31.0%  $           4,079.63 N/A N/A
IFC-7/0LA092-KJ IFC-7/0LA092-KJ: CTO-IFC CABLES EA B  $        6,568.74 31.0%  $           4,532.43 N/A N/A
IFC-7/0LH016-LB IFC-7/0LH016-LB: CTO-IFC CABLES EA B  $        4,855.81 31.0%  $           3,350.51 N/A N/A
IFC-7/0LH031-KL IFC-7/0LH031-KL: CTO-IFC CABLES EA B  $        5,830.77 31.0%  $           4,023.23 N/A N/A
IFC-7/0LH046-KL IFC-7/0LH046-KL: CTO-IFC CABLES EA B  $        6,805.73 31.0%  $           4,695.95 N/A N/A
IFC-7/0LH046-LB IFC-7/0LH046-LB: CTO-IFC CABLES EA B  $        6,805.73 31.0%  $           4,695.95 N/A N/A
IFC-7/0LH046-NGF IFC-7/0LH046-NGF: CTO-IFC CABLES EA B  $        6,805.73 31.0%  $           4,695.95 N/A N/A
IFC-7/0LH046-PL IFC-7/0LH046-PL: CTO-IFC CABLES EA B  $        6,805.73 31.0%  $           4,695.95 N/A N/A
IFC-7/0LH061-KL IFC-7/0LH061-KL: CTO-IFC CABLES EA B  $        7,780.69 31.0%  $           5,368.68 N/A N/A
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IFC-7/0LH061-LC IFC-7/0LH061-LC: IFC 144FRBN SC/STUB 61M EA B  $        7,780.69 31.0%  $           5,368.68 N/A N/A
IFC-7/0LH061-PL IFC-7/0LH061-PL: CTO-IFC CABLES EA B  $        7,780.69 31.0%  $           5,368.68 N/A N/A
IFC-7/0LH077-KL IFC-7/0LH077-KL: CTO-IFC CABLES EA B  $        8,820.65 31.0%  $           6,086.25 N/A N/A
IFC-7/0LH092-KL IFC-7/0LH092-KL: CTO-IFC CABLES EA B  $        9,795.61 31.0%  $           6,758.97 N/A N/A
IFC-7/0LH092-LC IFC-7/0LH092-LC: IFC 144F RBN SC/STUB 92 EA B  $        9,795.61 31.0%  $           6,758.97 N/A N/A
IFC-7/0LH183-LA IFC-7/0LH183-LA: IFC 144F RBN SC/STUB EA B  $      15,710.37 31.0%  $         10,840.16 N/A N/A
IFC-7/0MZ095-3FP IFC-7/0MZ095-3FP: C/A 432F RIBBON EA B  $      26,731.32 31.0%  $         18,444.61 N/A N/A
IFC-7/0NA015-2AX IFC-7/0NA015-2AX: C/A SMSC EA B  $           531.32 31.0%  $              366.61 N/A N/A
IFC-7/0NA035 IFC-7/0NA035: CTO-IFC CABLES EA B  $           711.72 31.0%  $              491.09 N/A N/A
IFC-7/0NA061 IFC-7/0NA061: CTO-IFC CABLES EA B  $        1,004.21 31.0%  $              692.90 N/A N/A
IFC-7/0V002-S IFC-7/0V002-S: CTO-IFC CABLES EA B  $        1,881.67 31.0%  $           1,298.35 N/A N/A
IFC-7/0V004 IFC-7/0V004: CTO-IFC CABLES EA B  $        1,830.43 31.0%  $           1,263.00 N/A N/A
IFC-7/0V004-S IFC-7/0V004-S: CTO-IFC CABLES EA B  $        1,955.42 31.0%  $           1,349.24 N/A N/A
IFC-7/0V005 IFC-7/0V005: CTO-IFC CABLES EA B  $        1,867.31 31.0%  $           1,288.44 N/A N/A
IFC-7/0V005-S IFC-7/0V005-S: CTO-IFC CABLES EA B  $        1,992.30 31.0%  $           1,374.69 N/A N/A
IFC-7/0V006 IFC-7/0V006: CTO-IFC CABLES EA B  $        1,904.17 31.0%  $           1,313.88 N/A N/A
IFC-7/0V006-S IFC-7/0V006-S: CTO-IFC CABLES EA B  $        2,029.17 31.0%  $           1,400.13 N/A N/A
IFC-7/0V007-S IFC-7/0V007-S: CTO-IFC CABLES EA B  $        2,066.05 31.0%  $           1,425.57 N/A N/A
IFC-7/0V008-S IFC-7/0V008-S: CTO-IFC CABLES EA B  $        2,102.92 31.0%  $           1,451.01 N/A N/A
IFC-7/0V010-S IFC-7/0V010-S: CTO-IFC CABLES EA B  $        2,176.66 31.0%  $           1,501.90 N/A N/A
IFC-7/0V013-S IFC-7/0V013-S: CTO-IFC CABLES EA B  $        2,287.29 31.0%  $           1,578.23 N/A N/A
IFC-7/0V015-S IFC-7/0V015-S: CTO-IFC CABLES EA B  $        2,361.04 31.0%  $           1,629.12 N/A N/A
IFC-7/0V016-KK IFC-7/0V016-KK: CTO-IFC CABLES EA B  $        2,272.91 31.0%  $           1,568.31 N/A N/A
IFC-7/0V017 IFC-7/0V017: CTO-IFC CABLES EA B  $        2,309.79 31.0%  $           1,593.76 N/A N/A
IFC-7/0V017-S IFC-7/0V017-S: CTO-IFC CABLES EA B  $        2,434.79 31.0%  $           1,680.01 N/A N/A
IFC-7/0V018-NG3S IFC-7/0V018-NG3S: CTO-IFC CABLES EA B  $        2,471.65 31.0%  $           1,705.44 N/A N/A
IFC-7/0V018-S IFC-7/0V018-S: CTO-IFC CABLES EA B  $        2,471.65 31.0%  $           1,705.44 N/A N/A
IFC-7/0V019 IFC-7/0V019: CTO-IFC CABLES EA B  $        2,383.54 31.0%  $           1,644.64 N/A N/A
IFC-7/0V019-S IFC-7/0V019-S: CTO-IFC CABLES EA B  $        2,508.53 31.0%  $           1,730.89 N/A N/A
IFC-7/0V020 IFC-7/0V020: CTO-IFC CABLES EA B  $        2,420.40 31.0%  $           1,670.08 N/A N/A
IFC-7/0V020-S IFC-7/0V020-S: CTO-IFC CABLES EA B  $        2,545.40 31.0%  $           1,756.33 N/A N/A
IFC-7/0V022 IFC-7/0V022: CTO-IFC CABLES EA B  $        2,494.15 31.0%  $           1,720.96 N/A N/A
IFC-7/0V023 IFC-7/0V023: CTO-IFC CABLES EA B  $        2,531.03 31.0%  $           1,746.41 N/A N/A
IFC-7/0V025 IFC-7/0V025: CTO-IFC CABLES EA B  $        2,604.78 31.0%  $           1,797.30 N/A N/A
IFC-7/0V025-S IFC-7/0V025-S: CTO-IFC CABLES EA B  $        2,729.78 31.0%  $           1,883.55 N/A N/A
IFC-7/0V026-S IFC-7/0V026-S: CTO-IFC CABLES EA B  $        2,766.64 31.0%  $           1,908.98 N/A N/A
IFC-7/0V028-NG3S IFC-7/0V028-NG3S: CTO-IFC CABLES EA B  $        2,840.39 31.0%  $           1,959.87 N/A N/A
IFC-7/0V030-S IFC-7/0V030-S: CTO-IFC CABLES EA B  $        2,914.13 31.0%  $           2,010.75 N/A N/A
IFC-7/0V031-FPL IFC-7/0V031-FPL: CTO-IFC CABLES EA B  $        2,826.02 31.0%  $           1,949.95 N/A N/A
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IFC-7/0V031-KK IFC-7/0V031-KK: CTO-IFC CABLES EA B  $        2,826.02 31.0%  $           1,949.95 N/A N/A
IFC-7/0V032-S IFC-7/0V032-S: CTO-IFC CABLES EA B  $        2,987.88 31.0%  $           2,061.64 N/A N/A
IFC-7/0V035-NG3S IFC-7/0V035-NG3S: CTO-IFC CABLES EA B  $        3,098.51 31.0%  $           2,137.97 N/A N/A
IFC-7/0V035-NGF IFC-7/0V035-NGF: CTO-IFC CABLES EA B  $        2,973.52 31.0%  $           2,051.73 N/A N/A
IFC-7/0V035-S IFC-7/0V035-S: CTO-IFC CABLES EA B  $        3,098.51 31.0%  $           2,137.97 N/A N/A
IFC-7/0V036-S IFC-7/0V036-S: CTO-IFC CABLES EA B  $        3,135.37 31.0%  $           2,163.41 N/A N/A
IFC-7/0V037-NG3S IFC-7/0V037-NG3S: CTO-IFC CABLES EA B  $        3,172.26 31.0%  $           2,188.86 N/A N/A
IFC-7/0V040 IFC-7/0V040: CTO-IFC CABLES EA B  $        3,157.87 31.0%  $           2,178.93 N/A N/A
IFC-7/0V040-S IFC-7/0V040-S: CTO-IFC CABLES EA B  $        3,282.87 31.0%  $           2,265.18 N/A N/A
IFC-7/0V046 IFC-7/0V046: CTO-IFC CABLES EA B  $        3,379.11 31.0%  $           2,331.59 N/A N/A
IFC-7/0V046-S IFC-7/0V046-S: CTO-IFC CABLES EA B  $        3,504.11 31.0%  $           2,417.84 N/A N/A
IFC-7/0V047-S IFC-7/0V047-S: CTO-IFC CABLES EA B  $        3,540.99 31.0%  $           2,443.28 N/A N/A
IFC-7/0V050 IFC-7/0V050: CTO-IFC CABLES EA B  $        3,526.61 31.0%  $           2,433.36 N/A N/A
IFC-7/0V050-S IFC-7/0V050-S: CTO-IFC CABLES EA B  $        3,651.60 31.0%  $           2,519.60 N/A N/A
IFC-7/0V052-S IFC-7/0V052-S: CTO-IFC CABLES EA B  $        3,725.35 31.0%  $           2,570.49 N/A N/A
IFC-7/0V054-NGF IFC-7/0V054-NGF: CTO-IFC CABLES EA B  $        3,674.10 31.0%  $           2,535.13 N/A N/A
IFC-7/0V055-S IFC-7/0V055-S: CTO-IFC CABLES EA B  $        3,835.98 31.0%  $           2,646.83 N/A N/A
IFC-7/0V057-NG3S IFC-7/0V057-NG3S: CTO-IFC CABLES EA B  $        3,909.73 31.0%  $           2,697.71 N/A N/A
IFC-7/0V060 IFC-7/0V060: CTO-IFC CABLES EA B  $        3,895.34 31.0%  $           2,687.78 N/A N/A
IFC-7/0V060-NG3S IFC-7/0V060-NG3S: CTO-IFC CABLES EA B  $        4,020.34 31.0%  $           2,774.03 N/A N/A
IFC-7/0V060-S IFC-7/0V060-S: CTO-IFC CABLES EA B  $        4,020.34 31.0%  $           2,774.03 N/A N/A
IFC-7/0V061 IFC-7/0V061: CTO-IFC CABLES EA B  $        3,932.23 31.0%  $           2,713.24 N/A N/A
IFC-7/0V063-NGF IFC-7/0V063-NGF: CTO-IFC CABLES EA B  $        4,005.97 31.0%  $           2,764.12 N/A N/A
IFC-7/0V063-S IFC-7/0V063-S: CTO-IFC CABLES EA B  $        4,130.97 31.0%  $           2,850.37 N/A N/A
IFC-7/0V064-NG3S IFC-7/0V064-NG3S: CTO-IFC CABLES EA B  $        4,167.83 31.0%  $           2,875.80 N/A N/A
IFC-7/0V067-S IFC-7/0V067-S: CTO-IFC CABLES EA B  $        4,278.46 31.0%  $           2,952.14 N/A N/A
IFC-7/0V068-NG3S IFC-7/0V068-NG3S: CTO-IFC CABLES EA B  $        4,315.33 31.0%  $           2,977.58 N/A N/A
IFC-7/0V068-S IFC-7/0V068-S: CTO-IFC CABLES EA B  $        4,315.33 31.0%  $           2,977.58 N/A N/A
IFC-7/0V069-S IFC-7/0V069-S: CTO-IFC CABLES EA B  $        4,352.21 31.0%  $           3,003.02 N/A N/A
IFC-7/0V070 IFC-7/0V070: CTO-IFC CABLES EA B  $        4,264.08 31.0%  $           2,942.22 N/A N/A
IFC-7/0V070-NGF IFC-7/0V070-NGF: CTO-IFC CABLES EA B  $        4,264.08 31.0%  $           2,942.22 N/A N/A
IFC-7/0V077 IFC-7/0V077: CTO-IFC CABLES EA B  $        4,522.20 31.0%  $           3,120.32 N/A N/A
IFC-7/0V077-NG3S IFC-7/0V077-NG3S: CTO-IFC CABLES EA B  $        4,647.20 31.0%  $           3,206.57 N/A N/A
IFC-7/0V080-S IFC-7/0V080-S: CTO-IFC CABLES EA B  $        4,757.81 31.0%  $           3,282.89 N/A N/A
IFC-7/0V085 IFC-7/0V085: CTO-IFC CABLES EA B  $        4,817.19 31.0%  $           3,323.86 N/A N/A
IFC-7/0V089-S IFC-7/0V089-S: CTO-IFC CABLES EA B  $        5,089.68 31.0%  $           3,511.88 N/A N/A
IFC-7/0V090 IFC-7/0V090: CTO-IFC CABLES EA B  $        5,001.55 31.0%  $           3,451.07 N/A N/A
IFC-7/0V090-NG3S IFC-7/0V090-NG3S: CTO-IFC CABLES EA B  $        5,126.54 31.0%  $           3,537.31 N/A N/A
IFC-7/0V092-FPL IFC-7/0V092-FPL: CTO-IFC CABLES EA B  $        5,075.30 31.0%  $           3,501.96 N/A N/A
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IFC-7/0V092-KK IFC-7/0V092-KK: CTO-IFC CABLES EA B  $        5,075.30 31.0%  $           3,501.96 N/A N/A
IFC-7/0V092-NGF IFC-7/0V092-NGF: CTO-IFC CABLES EA B  $        5,075.30 31.0%  $           3,501.96 N/A N/A
IFC-7/0V095 IFC-7/0V095: CTO-IFC CABLES EA B  $        5,185.93 31.0%  $           3,578.29 N/A N/A
IFC-7/0V098 IFC-7/0V098: CTO-IFC CABLES EA B  $        5,296.54 31.0%  $           3,654.61 N/A N/A
IFC-7/0V100-NG3S IFC-7/0V100-NG3S: CTO-IFC CABLES EA B  $        5,495.28 31.0%  $           3,791.74 N/A N/A
IFC-7/0V100-S IFC-7/0V100-S: CTO-IFC CABLES EA B  $        5,495.28 31.0%  $           3,791.74 N/A N/A
IFC-7/0V104-NG3S IFC-7/0V104-NG3S: CTO-IFC CABLES EA B  $        5,642.77 31.0%  $           3,893.51 N/A N/A
IFC-7/0V104-S IFC-7/0V104-S: CTO-IFC CABLES EA B  $        5,642.77 31.0%  $           3,893.51 N/A N/A
IFC-7/0V105-NG3S IFC-7/0V105-NG3S: CTO-IFC CABLES EA B  $        5,679.66 31.0%  $           3,918.97 N/A N/A
IFC-7/0V110 IFC-7/0V110: CTO-IFC CABLES EA B  $        5,739.02 31.0%  $           3,959.92 N/A N/A
IFC-7/0V110F IFC-7/0V110F: CTO-IFC CABLES EA B  $        2,919.23 31.0%  $           2,014.27 N/A N/A
IFC-7/0V110-NGF IFC-7/0V110-NGF: CTO-IFC CABLES EA B  $        5,739.02 31.0%  $           3,959.92 N/A N/A
IFC-7/0V115-NG3S IFC-7/0V115-NG3S: CTO-IFC CABLES EA B  $        6,048.39 31.0%  $           4,173.39 N/A N/A
IFC-7/0V116-S IFC-7/0V116-S: CTO-IFC CABLES EA B  $        6,085.26 31.0%  $           4,198.83 N/A N/A
IFC-7/0V118-S IFC-7/0V118-S: CTO-IFC CABLES EA B  $        6,159.00 31.0%  $           4,249.71 N/A N/A
IFC-7/0V147-S IFC-7/0V147-S: CTO-IFC CABLES EA B  $        7,228.35 31.0%  $           4,987.56 N/A N/A
IFC-7/0V150-NGF IFC-7/0V150-NGF: CTO-IFC CABLES EA B  $        7,213.96 31.0%  $           4,977.63 N/A N/A
IFC-7/0V150-S IFC-7/0V150-S: CTO-IFC CABLES EA B  $        7,338.96 31.0%  $           5,063.88 N/A N/A
IFC-7/0V160F IFC-7/0V160F: CTO-IFC CABLES EA B  $        3,481.23 31.0%  $           2,402.05 N/A N/A
IFC-7/0V165-NG3S IFC-7/0V165-NG3S: CTO-IFC CABLES EA B  $        7,892.07 31.0%  $           5,445.53 N/A N/A
IFC-7/0V175-S IFC-7/0V175-S: CTO-IFC CABLES EA B  $        8,260.80 31.0%  $           5,699.95 N/A N/A
IFC-7/0V190-NG3S IFC-7/0V190-NG3S: CTO-IFC CABLES EA B  $        8,813.90 31.0%  $           6,081.59 N/A N/A
IFC-7/0V200 IFC-7/0V200: CTO-IFC CABLES EA B  $        9,057.64 31.0%  $           6,249.77 N/A N/A
IFC-7/0V200F-4C IFC-7/0V200F-4C: CTO-IFC CABLES EA B  $        3,930.79 31.0%  $           2,712.25 N/A N/A
IFC-7/0V200-NG3S IFC-7/0V200-NG3S: CTO-IFC CABLES EA B  $        9,182.63 31.0%  $           6,336.01 N/A N/A
IFC-7/0V200-S IFC-7/0V200-S: CTO-IFC CABLES EA B  $        9,182.63 31.0%  $           6,336.01 N/A N/A
IFC-7/0V245F-NG3 IFC-7/0V245F-NG3: CTO-IFC CABLES EA B  $        4,436.53 31.0%  $           3,061.21 N/A N/A
IFC-7/0VP008 IFC-7/0VP008: CTO-IFC CABLES EA B  $        2,032.92 31.0%  $           1,402.71 N/A N/A
IFC-7/0VP019-PPV IFC-7/0VP019-PPV: CTO-IFC CABLES EA B  $        2,701.64 31.0%  $           1,864.13 N/A N/A
IFC-7/0VP020-PPV IFC-7/0VP020-PPV: CTO-IFC CABLES EA B  $        2,745.39 31.0%  $           1,894.32 N/A N/A
IFC-7/0VP022-PPV IFC-7/0VP022-PPV: CTO-IFC CABLES EA B  $        2,832.89 31.0%  $           1,954.69 N/A N/A
IFC-7/0VP023-PPV IFC-7/0VP023-PPV: CTO-IFC CABLES EA B  $        2,876.63 31.0%  $           1,984.87 N/A N/A
IFC-7/0VP023-V IFC-7/0VP023-V: CTO-IFC CABLES EA B  $        2,876.63 31.0%  $           1,984.87 N/A N/A
IFC-7/0VP034-PPV IFC-7/0VP034-PPV: CTO-IFC CABLES EA B  $        3,357.87 31.0%  $           2,316.93 N/A N/A
IFC-7/0VP034-V IFC-7/0VP034-V: CTO-IFC CABLES EA B  $        3,357.87 31.0%  $           2,316.93 N/A N/A
IFC-7/0VP046-PPV IFC-7/0VP046-PPV: CTO-IFC CABLES EA B  $        3,882.84 31.0%  $           2,679.16 N/A N/A
IFC-7/0VP052-PPV IFC-7/0VP052-PPV: CTO-IFC CABLES EA B  $        4,145.33 31.0%  $           2,860.28 N/A N/A
IFC-7/0VP082-PPV IFC-7/0VP082-PPV: CTO-IFC CABLES EA B  $        5,457.78 31.0%  $           3,765.87 N/A N/A
IFC-7/0VP092 IFC-7/0VP092: CTO-IFC CABLES EA B  $        5,707.77 31.0%  $           3,938.36 N/A N/A
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IFC-7/72007-FVN3 IFC-7/72007-FVN3: CTO-IFC CABLES EA B  $        2,427.65 31.0%  $           1,675.08 N/A N/A
IFC-7/72008-F0FV IFC-7/72008-F0FV: CTO-IFC CABLES EA B  $        2,453.90 31.0%  $           1,693.19 N/A N/A
IFC-7/72011-2C IFC-7/72011-2C: CTO-IFC CABLES EA B  $        2,532.65 31.0%  $           1,747.53 N/A N/A
IFC-7/72011-F0FV IFC-7/72011-F0FV: CTO-IFC CABLES EA B  $        2,532.65 31.0%  $           1,747.53 N/A N/A
IFC-7/72012-FVN3 IFC-7/72012-FVN3: CTO-IFC CABLES EA B  $        2,558.90 31.0%  $           1,765.64 N/A N/A
IFC-7/72012-NGF0 IFC-7/72012-NGF0: IFC C/A 48 SC-SC 12M EA B  $        2,558.90 31.0%  $           1,765.64 N/A N/A
IFC-7/72014-F0FV IFC-7/72014-F0FV: CTO-IFC CABLES EA B  $        2,611.40 31.0%  $           1,801.87 N/A N/A
IFC-7/72014-LA IFC-7/72014-LA: CTO-IFC CABLES EA B  $        2,611.40 31.0%  $           1,801.87 N/A N/A
IFC-7/72015-F0FV IFC-7/72015-F0FV: CTO-IFC CABLES EA B  $        2,637.64 31.0%  $           1,819.97 N/A N/A
IFC-7/72016-LA IFC-7/72016-LA: CTO-IFC CABLES EA B  $        2,663.89 31.0%  $           1,838.08 N/A N/A
IFC-7/72018 IFC-7/72018: CTO-IFC CABLES EA B  $        2,716.39 31.0%  $           1,874.31 N/A N/A
IFC-7/72018-2C IFC-7/72018-2C: CTO-IFC CABLES EA B  $        2,716.39 31.0%  $           1,874.31 N/A N/A
IFC-7/72018-F0FV IFC-7/72018-F0FV: CTO-IFC CABLES EA B  $        2,716.39 31.0%  $           1,874.31 N/A N/A
IFC-7/72018-FVN3 IFC-7/72018-FVN3: CTO-IFC CABLES EA B  $        2,716.39 31.0%  $           1,874.31 N/A N/A
IFC-7/72019-F0FV IFC-7/72019-F0FV: CTO-IFC CABLES EA B  $        2,742.64 31.0%  $           1,892.42 N/A N/A
IFC-7/72020 IFC-7/72020: CTO-IFC CABLES EA B  $        2,768.89 31.0%  $           1,910.53 N/A N/A
IFC-7/72021 IFC-7/72021: CTO-IFC CABLES EA B  $        2,795.14 31.0%  $           1,928.65 N/A N/A
IFC-7/72023-F0FV IFC-7/72023-F0FV: CTO-IFC CABLES EA B  $        2,847.64 31.0%  $           1,964.87 N/A N/A
IFC-7/72023-FPL/PL IFC-7/72023-FPL/PL: C/A 48F STR SC-SC 23 EA B  $        2,847.64 31.0%  $           1,964.87 N/A N/A
IFC-7/72025-F0FV IFC-7/72025-F0FV: CTO-IFC CABLES EA B  $        2,900.13 31.0%  $           2,001.09 N/A N/A
IFC-7/72026F-FP IFC-7/72026F-FP: C/A 48F IFC STR SC-SC EA B  $        2,451.92 31.0%  $           1,691.82 N/A N/A
IFC-7/72029 IFC-7/72029: CTO-IFC CABLES EA B  $        3,005.13 31.0%  $           2,073.54 N/A N/A
IFC-7/72029-NGF0 IFC-7/72029-NGF0: IFC C/A 48 SC-SC 29M EA B  $        3,005.13 31.0%  $           2,073.54 N/A N/A
IFC-7/72030F-FP IFC-7/72030F-FP: C/A 48F IFC STR SC-SC EA B  $        2,483.92 31.0%  $           1,713.90 N/A N/A
IFC-7/72030-FVN3 IFC-7/72030-FVN3: CTO-IFC CABLES EA B  $        3,031.38 31.0%  $           2,091.65 N/A N/A
IFC-7/72034F-FP IFC-7/72034F-FP: C/A 48F IFC STR SC-SC EA B  $        2,515.92 31.0%  $           1,735.98 N/A N/A
IFC-7/72036-F0FV IFC-7/72036-F0FV: CTO-IFC CABLES EA B  $        3,188.87 31.0%  $           2,200.32 N/A N/A
IFC-7/72037-F0N3 IFC-7/72037-F0N3: CTO-IFC CABLES EA B  $        3,215.12 31.0%  $           2,218.43 N/A N/A
IFC-7/72038F-FP IFC-7/72038F-FP: C/A 48F IFC STR SC-SC EA B  $        2,547.92 31.0%  $           1,758.06 N/A N/A
IFC-7/72042 IFC-7/72042: CTO-IFC CABLES EA B  $        3,346.37 31.0%  $           2,309.00 N/A N/A
IFC-7/72042-N0 IFC-7/72042-N0: CTO-IFC CABLES EA B  $        3,346.37 31.0%  $           2,309.00 N/A N/A
IFC-7/72046-2C IFC-7/72046-2C: CTO-IFC CABLES EA B  $        3,451.36 31.0%  $           2,381.44 N/A N/A
IFC-7/72052 IFC-7/72052: CTO-IFC CABLES EA B  $        3,608.86 31.0%  $           2,490.11 N/A N/A
IFC-7/72055-F0N3 IFC-7/72055-F0N3: CTO-IFC CABLES EA B  $        3,687.60 31.0%  $           2,544.44 N/A N/A
IFC-7/72058-FPL/PL IFC-7/72058-FPL/PL: C/A 48F STR SC-SC 58 EA B  $        3,766.35 31.0%  $           2,598.78 N/A N/A
IFC-7/72060F-FP IFC-7/72060F-FP: C/A 48F IFC STR SC-SC EA B  $        2,723.93 31.0%  $           1,879.51 N/A N/A
IFC-7/72063 IFC-7/72063: CTO-IFC CABLES EA B  $        3,897.59 31.0%  $           2,689.34 N/A N/A
IFC-7/72077-2C IFC-7/72077-2C: CTO-IFC CABLES EA B  $        4,265.08 31.0%  $           2,942.91 N/A N/A
IFC-7/72081 IFC-7/72081: CTO-IFC CABLES EA B  $        4,370.08 31.0%  $           3,015.36 N/A N/A
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IFC-7/72092-2C IFC-7/72092-2C: CTO-IFC CABLES EA B  $        4,658.81 31.0%  $           3,214.58 N/A N/A
IFC-7/72102-2C IFC-7/72102-2C: CTO-IFC CABLES EA B  $        4,921.30 31.0%  $           3,395.70 N/A N/A
IFC-7/72120F-FMN3 IFC-7/72120F-FMN3: C/A 48F IFC STR SC-SC EA B  $        3,203.95 31.0%  $           2,210.73 N/A N/A
IFC-7/72140F-2A IFC-7/72140F-2A: C/A 48F IFC STR SC-SC EA B  $        3,363.96 31.0%  $           2,321.13 N/A N/A
IFC-7/72180F-FP IFC-7/72180F-FP: C/A 48F IFC STR SC-SC EA B  $        3,683.97 31.0%  $           2,541.94 N/A N/A
IFC-7/72183-2C IFC-7/72183-2C: CTO-IFC CABLES EA B  $        7,047.47 31.0%  $           4,862.75 N/A N/A
IFC-7/7A004-F0FV IFC-7/7A004-F0FV: CTO-IFC CABLES EA B  $           603.48 31.0%  $              416.40 N/A N/A
IFC-7/7A007 IFC-7/7A007: CTO-IFC CABLES EA B  $           635.36 31.0%  $              438.40 N/A N/A
IFC-7/7A008 IFC-7/7A008: CTO-IFC CABLES EA B  $           645.97 31.0%  $              445.72 N/A N/A
IFC-7/7A008-F0FV IFC-7/7A008-F0FV: CTO-IFC CABLES EA B  $           645.97 31.0%  $              445.72 N/A N/A
IFC-7/7A009-F0FV IFC-7/7A009-F0FV: C/A 12F SM STRANDED EA B  $           656.61 31.0%  $              453.06 N/A N/A
IFC-7/7A010 IFC-7/7A010: CTO-IFC CABLES EA B  $           667.22 31.0%  $              460.38 N/A N/A
IFC-7/7A010-F0FV IFC-7/7A010-F0FV: CTO-IFC CABLES EA B  $           667.22 31.0%  $              460.38 N/A N/A
IFC-7/7A010-FV IFC-7/7A010-FV: CTO-IFC CABLES EA B  $           667.22 31.0%  $              460.38 N/A N/A
IFC-7/7A010-FVN3 IFC-7/7A010-FVN3: CTO-IFC CABLES EA B  $           667.22 31.0%  $              460.38 N/A N/A
IFC-7/7A011 IFC-7/7A011: CTO-IFC CABLES EA B  $           677.86 31.0%  $              467.72 N/A N/A
IFC-7/7A011-F0FV IFC-7/7A011-F0FV: CTO-IFC CABLES EA B  $           677.86 31.0%  $              467.72 N/A N/A
IFC-7/7A012 IFC-7/7A012: CTO-IFC CABLES EA B  $           688.47 31.0%  $              475.04 N/A N/A
IFC-7/7A012-F0FV IFC-7/7A012-F0FV: CTO-IFC CABLES EA B  $           688.47 31.0%  $              475.04 N/A N/A
IFC-7/7A012-FV IFC-7/7A012-FV: CTO-IFC CABLES EA B  $           688.47 31.0%  $              475.04 N/A N/A
IFC-7/7A013 IFC-7/7A013: CTO-IFC CABLES EA B  $           699.11 31.0%  $              482.39 N/A N/A
IFC-7/7A013-F0FV IFC-7/7A013-F0FV: CTO-IFC CABLES EA B  $           699.11 31.0%  $              482.39 N/A N/A
IFC-7/7A014 IFC-7/7A014: CTO-IFC CABLES EA B  $           709.72 31.0%  $              489.71 N/A N/A
IFC-7/7A014-F0FV IFC-7/7A014-F0FV: CTO-IFC CABLES EA B  $           709.72 31.0%  $              489.71 N/A N/A
IFC-7/7A015 IFC-7/7A015: CTO-IFC CABLES EA B  $           720.36 31.0%  $              497.05 N/A N/A
IFC-7/7A015-F0FV IFC-7/7A015-F0FV: CTO-IFC CABLES EA B  $           720.36 31.0%  $              497.05 N/A N/A
IFC-7/7A016-F0FV IFC-7/7A016-F0FV: CTO-IFC CABLES EA B  $           730.97 31.0%  $              504.37 N/A N/A
IFC-7/7A017 IFC-7/7A017: CTO-IFC CABLES EA B  $           741.60 31.0%  $              511.70 N/A N/A
IFC-7/7A017-F0FV IFC-7/7A017-F0FV: CTO-IFC CABLES EA B  $           741.60 31.0%  $              511.70 N/A N/A
IFC-7/7A018-F0FV IFC-7/7A018-F0FV: CTO-IFC CABLES EA B  $           752.22 31.0%  $              519.03 N/A N/A
IFC-7/7A019 IFC-7/7A019: CTO-IFC CABLES EA B  $           762.85 31.0%  $              526.37 N/A N/A
IFC-7/7A019-F0FV IFC-7/7A019-F0FV: CTO-IFC CABLES EA B  $           762.85 31.0%  $              526.37 N/A N/A
IFC-7/7A020 IFC-7/7A020: CTO-IFC CABLES EA B  $           773.47 31.0%  $              533.69 N/A N/A
IFC-7/7A021-F0FV IFC-7/7A021-F0FV: CTO-IFC CABLES EA B  $           784.10 31.0%  $              541.03 N/A N/A
IFC-7/7A022 IFC-7/7A022: CTO-IFC CABLES EA B  $           794.72 31.0%  $              548.36 N/A N/A
IFC-7/7A023-F0FV IFC-7/7A023-F0FV: CTO-IFC CABLES EA B  $           805.35 31.0%  $              555.69 N/A N/A
IFC-7/7A025 IFC-7/7A025: CTO-IFC CABLES EA B  $           826.60 31.0%  $              570.35 N/A N/A
IFC-7/7A027 IFC-7/7A027: CTO-IFC CABLES EA B  $           847.85 31.0%  $              585.02 N/A N/A
IFC-7/7A029 IFC-7/7A029: CTO-IFC CABLES EA B  $           869.10 31.0%  $              599.68 N/A N/A
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IFC-7/7A030-FVN3 IFC-7/7A030-FVN3: CTO-IFC CABLES EA B  $           879.71 31.0%  $              607.00 N/A N/A
IFC-7/7A031 IFC-7/7A031: CTO-IFC CABLES EA B  $           890.35 31.0%  $              614.34 N/A N/A
IFC-7/7A031-FP IFC-7/7A031-FP: CTO-IFC CABLES EA B  $           890.35 31.0%  $              614.34 N/A N/A
IFC-7/7A032-F0FV IFC-7/7A032-F0FV: CTO-IFC CABLES EA B  $           900.96 31.0%  $              621.66 N/A N/A
IFC-7/7A035 IFC-7/7A035: CTO-IFC CABLES EA B  $           932.85 31.0%  $              643.67 N/A N/A
IFC-7/7A039-FVN3 IFC-7/7A039-FVN3: CTO-IFC CABLES EA B  $           975.35 31.0%  $              672.99 N/A N/A
IFC-7/7A040-F0FV IFC-7/7A040-F0FV: CTO-IFC CABLES EA B  $           985.96 31.0%  $              680.31 N/A N/A
IFC-7/7A041-F0FV IFC-7/7A041-F0FV: CTO-IFC CABLES EA B  $           996.59 31.0%  $              687.65 N/A N/A
IFC-7/7A043 IFC-7/7A043: CTO-IFC CABLES EA B  $        1,017.84 31.0%  $              702.31 N/A N/A
IFC-7/7A045 IFC-7/7A045: CTO-IFC CABLES EA B  $        1,039.09 31.0%  $              716.97 N/A N/A
IFC-7/7A046-FVN3 IFC-7/7A046-FVN3: CTO-IFC CABLES EA B  $        1,049.71 31.0%  $              724.30 N/A N/A
IFC-7/7A047-F0FV IFC-7/7A047-F0FV: C/A 12F SM STRANDED EA B  $        1,060.44 31.0%  $              731.70 N/A N/A
IFC-7/7A064-FVN3 IFC-7/7A064-FVN3: CTO-IFC CABLES EA B  $        1,240.95 31.0%  $              856.26 N/A N/A
IFC-7/7A066-FVN3 IFC-7/7A066-FVN3: CTO-IFC CABLES EA B  $        1,262.20 31.0%  $              870.92 N/A N/A
IFC-7/7A077 IFC-7/7A077: CTO-IFC CABLES EA B  $        1,379.08 31.0%  $              951.57 N/A N/A
IFC-7/7A085 IFC-7/7A085: CTO-IFC CABLES EA B  $        1,464.08 31.0%  $           1,010.22 N/A N/A
IFC-7/7A120 IFC-7/7A120: CTO-IFC CABLES EA B  $        1,835.93 31.0%  $           1,266.79 N/A N/A
IFC-7/7A153 IFC-7/7A153: CTO-IFC CABLES EA B  $        2,186.55 31.0%  $           1,508.72 N/A N/A
IFC-7/7A200 IFC-7/7A200: CTO-IFC CABLES EA B  $        2,685.89 31.0%  $           1,853.26 N/A N/A
IFC-7/7B004-F0FV IFC-7/7B004-F0FV: CTO-IFC CABLES EA B  $        1,176.95 31.0%  $              812.10 N/A N/A
IFC-7/7B005-FV IFC-7/7B005-FV: CTO-IFC CABLES EA B  $        1,190.70 31.0%  $              821.58 N/A N/A
IFC-7/7B006 IFC-7/7B006: CTO-IFC CABLES EA B  $        1,204.45 31.0%  $              831.07 N/A N/A
IFC-7/7B006-2B IFC-7/7B006-2B: CTO-IFC CABLES EA B  $        1,204.45 31.0%  $              831.07 N/A N/A
IFC-7/7B006-F0FV IFC-7/7B006-F0FV: CTO-IFC CABLES EA B  $        1,204.45 31.0%  $              831.07 N/A N/A
IFC-7/7B007 IFC-7/7B007: CTO-IFC CABLES EA B  $        1,218.20 31.0%  $              840.56 N/A N/A
IFC-7/7B007-F0FV IFC-7/7B007-F0FV: CTO-IFC CABLES EA B  $        1,218.20 31.0%  $              840.56 N/A N/A
IFC-7/7B008-F0FV IFC-7/7B008-F0FV: CTO-IFC CABLES EA B  $        1,231.95 31.0%  $              850.05 N/A N/A
IFC-7/7B008-FVN3 IFC-7/7B008-FVN3: CTO-IFC CABLES EA B  $        1,231.95 31.0%  $              850.05 N/A N/A
IFC-7/7B008-FWFA IFC-7/7B008-FWFA: SM 24F IFC STR SC-SC EA B  $        1,231.95 31.0%  $              850.05 N/A N/A
IFC-7/7B009-F0FV IFC-7/7B009-F0FV: CTO-IFC CABLES EA B  $        1,245.70 31.0%  $              859.53 N/A N/A
IFC-7/7B010-2B IFC-7/7B010-2B: CTO-IFC CABLES EA B  $        1,259.45 31.0%  $              869.02 N/A N/A
IFC-7/7B010-F0FV IFC-7/7B010-F0FV: CTO-IFC CABLES EA B  $        1,259.45 31.0%  $              869.02 N/A N/A
IFC-7/7B011-2B IFC-7/7B011-2B: CTO-IFC CABLES EA B  $        1,273.20 31.0%  $              878.51 N/A N/A
IFC-7/7B011-F0FV IFC-7/7B011-F0FV: CTO-IFC CABLES EA B  $        1,273.20 31.0%  $              878.51 N/A N/A
IFC-7/7B011-FP IFC-7/7B011-FP: CTO-IFC CABLES EA B  $        1,273.20 31.0%  $              878.51 N/A N/A
IFC-7/7B012 IFC-7/7B012: CTO-IFC CABLES EA B  $        1,286.95 31.0%  $              888.00 N/A N/A
IFC-7/7B012-F0FV IFC-7/7B012-F0FV: CTO-IFC CABLES EA B  $        1,286.95 31.0%  $              888.00 N/A N/A
IFC-7/7B013-2B IFC-7/7B013-2B: CTO-IFC CABLES EA B  $        1,300.70 31.0%  $              897.48 N/A N/A
IFC-7/7B014-F0FV IFC-7/7B014-F0FV: CTO-IFC CABLES EA B  $        1,314.45 31.0%  $              906.97 N/A N/A
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IFC-7/7B014-NGF/LG IFC-7/7B014-NGF/LG: 24F SM SC-SC STR 14M EA B  $        1,314.45 31.0%  $              906.97 N/A N/A
IFC-7/7B015-F0FV IFC-7/7B015-F0FV: CTO-IFC CABLES EA B  $        1,328.20 31.0%  $              916.46 N/A N/A
IFC-7/7B016 IFC-7/7B016: CTO-IFC CABLES EA B  $        1,341.95 31.0%  $              925.95 N/A N/A
IFC-7/7B016-2B IFC-7/7B016-2B: CTO-IFC CABLES EA B  $        1,341.95 31.0%  $              925.95 N/A N/A
IFC-7/7B016-F0FV IFC-7/7B016-F0FV: CTO-IFC CABLES EA B  $        1,341.95 31.0%  $              925.95 N/A N/A
IFC-7/7B017 IFC-7/7B017: CTO-IFC CABLES EA B  $        1,355.70 31.0%  $              935.43 N/A N/A
IFC-7/7B017-2B IFC-7/7B017-2B: CTO-IFC CABLES EA B  $        1,355.70 31.0%  $              935.43 N/A N/A
IFC-7/7B018-F0FV IFC-7/7B018-F0FV: CTO-IFC CABLES EA B  $        1,369.45 31.0%  $              944.92 N/A N/A
IFC-7/7B020 IFC-7/7B020: CTO-IFC CABLES EA B  $        1,396.94 31.0%  $              963.89 N/A N/A
IFC-7/7B020-2B IFC-7/7B020-2B: CTO-IFC CABLES EA B  $        1,396.94 31.0%  $              963.89 N/A N/A
IFC-7/7B020-F0N3 IFC-7/7B020-F0N3: CTO-IFC CABLES EA B  $        1,396.94 31.0%  $              963.89 N/A N/A
IFC-7/7B021 IFC-7/7B021: CTO-IFC CABLES EA B  $        1,410.69 31.0%  $              973.38 N/A N/A
IFC-7/7B021-FPF0 IFC-7/7B021-FPF0: SM 24F IFC STR SC-SC EA B  $        1,410.69 31.0%  $              973.38 N/A N/A
IFC-7/7B022-2B IFC-7/7B022-2B: CTO-IFC CABLES EA B  $        1,424.44 31.0%  $              982.86 N/A N/A
IFC-7/7B023 IFC-7/7B023: CTO-IFC CABLES EA B  $        1,438.19 31.0%  $              992.35 N/A N/A
IFC-7/7B025 IFC-7/7B025: CTO-IFC CABLES EA B  $        1,465.69 31.0%  $           1,011.33 N/A N/A
IFC-7/7B025-2B IFC-7/7B025-2B: CTO-IFC CABLES EA B  $        1,465.69 31.0%  $           1,011.33 N/A N/A
IFC-7/7B025-FMT IFC-7/7B025-FMT: C/A 24F STRANDED RISER EA B  $        1,465.69 31.0%  $           1,011.33 N/A N/A
IFC-7/7B025-FPF0 IFC-7/7B025-FPF0: SM 24F IFC STR SC-SC EA B  $        1,465.69 31.0%  $           1,011.33 N/A N/A
IFC-7/7B025-FV IFC-7/7B025-FV: CTO-IFC CABLES EA B  $        1,465.69 31.0%  $           1,011.33 N/A N/A
IFC-7/7B026 IFC-7/7B026: CTO-IFC CABLES EA B  $        1,479.44 31.0%  $           1,020.81 N/A N/A
IFC-7/7B026-F0FV IFC-7/7B026-F0FV: CTO-IFC CABLES EA B  $        1,479.44 31.0%  $           1,020.81 N/A N/A
IFC-7/7B029 IFC-7/7B029: CTO-IFC CABLES EA B  $        1,520.69 31.0%  $           1,049.28 N/A N/A
IFC-7/7B029-FP IFC-7/7B029-FP: CTO-IFC CABLES EA B  $        1,520.69 31.0%  $           1,049.28 N/A N/A
IFC-7/7B030 IFC-7/7B030: CTO-IFC CABLES EA B  $        1,534.44 31.0%  $           1,058.76 N/A N/A
IFC-7/7B030-2B IFC-7/7B030-2B: CTO-IFC CABLES EA B  $        1,534.44 31.0%  $           1,058.76 N/A N/A
IFC-7/7B031 IFC-7/7B031: CTO-IFC CABLES EA B  $        1,548.19 31.0%  $           1,068.25 N/A N/A
IFC-7/7B033-F0N3 IFC-7/7B033-F0N3: CTO-IFC CABLES EA B  $        1,575.69 31.0%  $           1,087.23 N/A N/A
IFC-7/7B035-2B IFC-7/7B035-2B: CTO-IFC CABLES EA B  $        1,603.19 31.0%  $           1,106.20 N/A N/A
IFC-7/7B035-FP IFC-7/7B035-FP: CTO-IFC CABLES EA B  $        1,603.19 31.0%  $           1,106.20 N/A N/A
IFC-7/7B037 IFC-7/7B037: CTO-IFC CABLES EA B  $        1,630.68 31.0%  $           1,125.17 N/A N/A
IFC-7/7B038 IFC-7/7B038: CTO-IFC CABLES EA B  $        1,644.43 31.0%  $           1,134.66 N/A N/A
IFC-7/7B038-F0FV IFC-7/7B038-F0FV: CTO-IFC CABLES EA B  $        1,644.43 31.0%  $           1,134.66 N/A N/A
IFC-7/7B040 IFC-7/7B040: CTO-IFC CABLES EA B  $        1,671.93 31.0%  $           1,153.63 N/A N/A
IFC-7/7B045F-FWAA IFC-7/7B045F-FWAA: C/A 24F IFC STR SC-SC EA B  $        1,310.54 31.0%  $              904.27 N/A N/A
IFC-7/7B045-LG IFC-7/7B045-LG: CTO-IFC CABLES EA B  $        1,740.68 31.0%  $           1,201.07 N/A N/A
IFC-7/7B049-F0N3 IFC-7/7B049-F0N3: CTO-IFC CABLES EA B  $        1,795.68 31.0%  $           1,239.02 N/A N/A
IFC-7/7B050 IFC-7/7B050: CTO-IFC CABLES EA B  $        1,809.43 31.0%  $           1,248.51 N/A N/A
IFC-7/7B050F-FP IFC-7/7B050F-FP: C/A 24F IFC STR SC-SC EA B  $        1,331.49 31.0%  $              918.73 N/A N/A
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IFC-7/7B051-2B IFC-7/7B051-2B: CTO-IFC CABLES EA B  $        1,823.18 31.0%  $           1,257.99 N/A N/A
IFC-7/7B054-F0FV IFC-7/7B054-F0FV: CTO-IFC CABLES EA B  $        1,864.43 31.0%  $           1,286.46 N/A N/A
IFC-7/7B055-2B IFC-7/7B055-2B: CTO-IFC CABLES EA B  $        1,878.17 31.0%  $           1,295.94 N/A N/A
IFC-7/7B059 IFC-7/7B059: CTO-IFC CABLES EA B  $        1,933.17 31.0%  $           1,333.89 N/A N/A
IFC-7/7B059-F0FV IFC-7/7B059-F0FV: CTO-IFC CABLES EA B  $        1,933.17 31.0%  $           1,333.89 N/A N/A
IFC-7/7B061-FVN0 IFC-7/7B061-FVN0: CTO-IFC CABLES EA B  $        1,960.67 31.0%  $           1,352.86 N/A N/A
IFC-7/7B065F-FWNG IFC-7/7B065F-FWNG: SM SC/SC 24F 65 FEET EA B  $        1,394.35 31.0%  $              962.10 N/A N/A
IFC-7/7B070 IFC-7/7B070: CTO-IFC CABLES EA B  $        2,084.42 31.0%  $           1,438.25 N/A N/A
IFC-7/7B075-F0FV IFC-7/7B075-F0FV: CTO-IFC CABLES EA B  $        2,153.16 31.0%  $           1,485.68 N/A N/A
IFC-7/7B083 IFC-7/7B083: CTO-IFC CABLES EA B  $        2,263.16 31.0%  $           1,561.58 N/A N/A
IFC-7/7B084-FP IFC-7/7B084-FP: CTO-IFC CABLES EA B  $        2,276.91 31.0%  $           1,571.07 N/A N/A
IFC-7/7B089-F0N3 IFC-7/7B089-F0N3: CTO-IFC CABLES EA B  $        2,345.66 31.0%  $           1,618.51 N/A N/A
IFC-7/7B092 IFC-7/7B092: CTO-IFC CABLES EA B  $        2,386.90 31.0%  $           1,646.96 N/A N/A
IFC-7/7B120F-FMN3 IFC-7/7B120F-FMN3: SM SC/SC 24F 120 FEET EA B  $        1,624.84 31.0%  $           1,121.14 N/A N/A
IFC-7/7C040F-FP IFC-7/7C040F-FP: C/A 36F IFC STR SC-SC EA B  $        1,964.84 31.0%  $           1,355.74 N/A N/A
IFC-7/7C062-PPV IFC-7/7C062-PPV: C/A 36 FIBERS UP-JACK EA B  $        3,116.63 31.0%  $           2,150.47 N/A N/A
IFC-7/7CP011 IFC-7/7CP011: CTO-IFC CABLES EA B  $        3,847.10 31.0%  $           2,654.50 N/A N/A
IFC-7/7CP013 IFC-7/7CP013: CTO-IFC CABLES EA B  $        3,934.59 31.0%  $           2,714.87 N/A N/A
IFC-7/7CP016 IFC-7/7CP016: CTO-IFC CABLES EA B  $        4,065.84 31.0%  $           2,805.43 N/A N/A
IFC-7/7CP036 IFC-7/7CP036: CTO-IFC CABLES EA B  $        4,940.80 31.0%  $           3,409.15 N/A N/A
IFC-7/7CP036-AK IFC-7/7CP036-AK: CTO-IFC CABLES EA B  $        5,065.80 31.0%  $           3,495.40 N/A N/A
IFC-7/7CP210-NGF/LG IFC-7/7CP210-NGF/LG: 72F STR SC/SC PLENU EA B  $      12,553.00 31.0%  $           8,661.57 N/A N/A
IFC-7/7CP235-NGF/LG IFC-7/7CP235-NGF/LG: 72F STR SC/SC PLENU EA B  $      13,646.70 31.0%  $           9,416.22 N/A N/A
IFC-7/7CR014-PPV IFC-7/7CR014-PPV: 36 FIBERS UP-JACK EA B  $        2,999.88 31.0%  $           2,069.92 N/A N/A
IFC-7/7CR018-P2P3V IFC-7/7CR018-P2P3V: 36 FIBERS UP-JACK EA B  $        2,264.16 31.0%  $           1,562.27 N/A N/A
IFC-7/7CR019-PPP2V IFC-7/7CR019-PPP2V: 36 FIBERS UP-JACK EA B  $        2,286.04 31.0%  $           1,577.37 N/A N/A
IFC-7/7CR022-PPV IFC-7/7CR022-PPV: 36 FIBERS UP-JACK EA B  $        3,423.50 31.0%  $           2,362.22 N/A N/A
IFC-7/7CR023-P2P3V IFC-7/7CR023-P2P3V: 36 FIBERS UP-JACK EA B  $        2,373.54 31.0%  $           1,637.74 N/A N/A
IFC-7/7CR062-PPV IFC-7/7CR062-PPV: 36 FIBERS UP-JACK EA B  $        3,039.13 31.0%  $           2,097.00 N/A N/A
IFC-7/7CR103-PPV IFC-7/7CR103-PPV: 36 FIBERS UP-JACK EA B  $        4,123.47 31.0%  $           2,845.19 N/A N/A
IFC-7/7DE017-LC IFC-7/7DE017-LC: CTO-IFC CABLES EA B  $      13,104.98 31.0%  $           9,042.44 N/A N/A
IFC-7/7DE019-LC IFC-7/7DE019-LC: CTO-IFC CABLES EA B  $      13,299.97 31.0%  $           9,176.98 N/A N/A
IFC-7/7DE022-LC IFC-7/7DE022-LC: CTO-IFC CABLES EA B  $      13,592.46 31.0%  $           9,378.80 N/A N/A
IFC-7/7DE023-LC IFC-7/7DE023-LC: CTO-IFC CABLES EA B  $      13,689.95 31.0%  $           9,446.07 N/A N/A
IFC-7/7DE024-LC IFC-7/7DE024-LC: CTO-IFC CABLES EA B  $      13,787.45 31.0%  $           9,513.34 N/A N/A
IFC-7/7DE026-LC IFC-7/7DE026-LC: CTO-IFC CABLES EA B  $      13,982.44 31.0%  $           9,647.88 N/A N/A
IFC-7/7DE029-LC IFC-7/7DE029-LC: CTO-IFC CABLES EA B  $      14,274.93 31.0%  $           9,849.70 N/A N/A
IFC-7/7DE030-LCD IFC-7/7DE030-LCD: SM RIB 216 FIBER SC-SC EA B  $      14,372.43 31.0%  $           9,916.98 N/A N/A
IFC-7/7DE031-LC IFC-7/7DE031-LC: CTO-IFC CABLES EA B  $      14,469.92 31.0%  $           9,984.24 N/A N/A
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IFC-7/7DE034-LC IFC-7/7DE034-LC: CTO-IFC CABLES EA B  $      14,762.41 31.0%  $         10,186.06 N/A N/A
IFC-7/7DE037-LC IFC-7/7DE037-LC: CTO-IFC CABLES EA B  $      15,054.90 31.0%  $         10,387.88 N/A N/A
IFC-7/7DE038-LC IFC-7/7DE038-LC: CTO-IFC CABLES EA B  $      15,152.39 31.0%  $         10,455.15 N/A N/A
IFC-7/7DE039-LC IFC-7/7DE039-LC: CTO-IFC CABLES EA B  $      15,249.89 31.0%  $         10,522.42 N/A N/A
IFC-7/7DE043-LC IFC-7/7DE043-LC: CTO-IFC CABLES EA B  $      15,639.87 31.0%  $         10,791.51 N/A N/A
IFC-7/7DE044-LC IFC-7/7DE044-LC: CTO-IFC CABLES EA B  $      15,737.37 31.0%  $         10,858.79 N/A N/A
IFC-7/7DE058 IFC-7/7DE058: SM RIB 216 FIBER SC-SC EA B  $      17,102.32 31.0%  $         11,800.60 N/A N/A
IFC-7/7DJ070F-FP IFC-7/7DJ070F-FP: C/A 96F IFC STR SC-SC EA B  $      55,925.88 31.0%  $         38,588.86 N/A N/A
IFC-7/7DK012-LB IFC-7/7DK012-LB: SC-SC 6FIBER STRD EA B  $           363.45 31.0%  $              250.78 N/A N/A
IFC-7/7DK015-FW5J IFC-7/7DK015-FW5J: CTO-IFC CABLES EA B  $           508.61 31.0%  $              350.94 N/A N/A
IFC-7/7DK020-FW5J IFC-7/7DK020-FW5J: CTO-IFC CABLES EA B  $           542.98 31.0%  $              374.66 N/A N/A
IFC-7/7DK025-FW5J IFC-7/7DK025-FW5J: CTO-IFC CABLES EA B  $           577.36 31.0%  $              398.38 N/A N/A
IFC-7/7DK030-FW5J IFC-7/7DK030-FW5J: CTO-IFC CABLES EA B  $           611.73 31.0%  $              422.09 N/A N/A
IFC-7/7DR023 IFC-7/7DR023: CTO-IFC CABLES EA B  $           848.47 31.0%  $              585.44 N/A N/A
IFC-7/7DR061 IFC-7/7DR061: CTO-IFC CABLES EA B  $        1,323.45 31.0%  $              913.18 N/A N/A
IFC-7/7DR200F-2A IFC-7/7DR200F-2A: CTO-IFC CABLES EA B  $        1,322.97 31.0%  $              912.85 N/A N/A
IFC-7/7DS006-LC IFC-7/7DS006-LC: 72F RIB SC-SC 6M EA B  $        4,048.34 31.0%  $           2,793.35 N/A N/A
IFC-7/7DS007-LA IFC-7/7DS007-LA: CTO-IFC CABLES EA B  $        4,087.09 31.0%  $           2,820.09 N/A N/A
IFC-7/7DS008-LB IFC-7/7DS008-LB: CTO-IFC CABLES EA B  $        4,125.84 31.0%  $           2,846.83 N/A N/A
IFC-7/7DS011-LB IFC-7/7DS011-LB: CTO-IFC CABLES EA B  $        4,242.08 31.0%  $           2,927.04 N/A N/A
IFC-7/7DS012-LB IFC-7/7DS012-LB: CTO-IFC CABLES EA B  $        4,280.83 31.0%  $           2,953.77 N/A N/A
IFC-7/7DS012-LC IFC-7/7DS012-LC: 72F RIB SC/SC 12M EA B  $        4,280.83 31.0%  $           2,953.77 N/A N/A
IFC-7/7DS016-LC IFC-7/7DS016-LC: 72F RIB SC/SC 16M EA B  $        4,435.82 31.0%  $           3,060.72 N/A N/A
IFC-7/7DS017-LC IFC-7/7DS017-LC: 72F RIB SC/SC 17M EA B  $        4,474.57 31.0%  $           3,087.45 N/A N/A
IFC-7/7DS019-LC IFC-7/7DS019-LC: 72F RIB SC/SC 19M EA B  $        4,552.07 31.0%  $           3,140.93 N/A N/A
IFC-7/7DS023-LC IFC-7/7DS023-LC: 72F RIB SC/SC 23M EA B  $        4,707.06 31.0%  $           3,247.87 N/A N/A
IFC-7/7DS024 IFC-7/7DS024: CTO-IFC CABLES EA B  $        4,745.81 31.0%  $           3,274.61 N/A N/A
IFC-7/7DS024-LA IFC-7/7DS024-LA: CTO-IFC CABLES EA B  $        4,745.81 31.0%  $           3,274.61 N/A N/A
IFC-7/7DS024-LC IFC-7/7DS024-LC: 72F RIB SC/SC 24M EA B  $        4,745.81 31.0%  $           3,274.61 N/A N/A
IFC-7/7DS025-LC IFC-7/7DS025-LC: IFC C/A 72 POS BRKOUT L EA B  $        4,784.56 31.0%  $           3,301.35 N/A N/A
IFC-7/7DS026 IFC-7/7DS026: CTO-IFC CABLES EA B  $        4,823.31 31.0%  $           3,328.08 N/A N/A
IFC-7/7DS026-LC IFC-7/7DS026-LC: 72F RIB SC/SC 26M EA B  $        4,823.31 31.0%  $           3,328.08 N/A N/A
IFC-7/7DS027-N3NG IFC-7/7DS027-N3NG: CTO-IFC CABLES EA B  $        4,862.06 31.0%  $           3,354.82 N/A N/A
IFC-7/7DS028-LC IFC-7/7DS028-LC: IFC C/A SC/SC, 28M EA B  $        4,900.80 31.0%  $           3,381.55 N/A N/A
IFC-7/7DS029 IFC-7/7DS029: CTO-IFC CABLES EA B  $        4,939.55 31.0%  $           3,408.29 N/A N/A
IFC-7/7DS029-LC IFC-7/7DS029-LC: 72F RIB SC/SC 29M EA B  $        4,939.55 31.0%  $           3,408.29 N/A N/A
IFC-7/7DS031-LA IFC-7/7DS031-LA: CTO-IFC CABLES EA B  $        5,017.05 31.0%  $           3,461.76 N/A N/A
IFC-7/7DS031-N3NG IFC-7/7DS031-N3NG: CTO-IFC CABLES EA B  $        5,017.05 31.0%  $           3,461.76 N/A N/A
IFC-7/7DS032 IFC-7/7DS032: CTO-IFC CABLES EA B  $        5,055.80 31.0%  $           3,488.50 N/A N/A
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IFC-7/7DS034 IFC-7/7DS034: CTO-IFC CABLES EA B  $        5,133.29 31.0%  $           3,541.97 N/A N/A
IFC-7/7DS034-LA IFC-7/7DS034-LA: CTO-IFC CABLES EA B  $        5,133.29 31.0%  $           3,541.97 N/A N/A
IFC-7/7DS034-LC IFC-7/7DS034-LC: IFC C/A SC/SC, 34M EA B  $        5,133.29 31.0%  $           3,541.97 N/A N/A
IFC-7/7DS036 IFC-7/7DS036: CTO-IFC CABLES EA B  $        5,210.79 31.0%  $           3,595.45 N/A N/A
IFC-7/7DS037-LC IFC-7/7DS037-LC: 72F RIB SC-SC 37M EA B  $        5,249.54 31.0%  $           3,622.18 N/A N/A
IFC-7/7DS039-LC IFC-7/7DS039-LC: 72F RIB SC-SC 39M EA B  $        5,327.04 31.0%  $           3,675.66 N/A N/A
IFC-7/7DS040-LB IFC-7/7DS040-LB: CTO-IFC CABLES EA B  $        5,365.79 31.0%  $           3,702.40 N/A N/A
IFC-7/7DS042 IFC-7/7DS042: CTO-IFC CABLES EA B  $        5,443.28 31.0%  $           3,755.86 N/A N/A
IFC-7/7DS043 IFC-7/7DS043: CTO-IFC CABLES EA B  $        5,482.03 31.0%  $           3,782.60 N/A N/A
IFC-7/7DS043-LA IFC-7/7DS043-LA: CTO-IFC CABLES EA B  $        5,482.03 31.0%  $           3,782.60 N/A N/A
IFC-7/7DS046 IFC-7/7DS046: CTO-IFC CABLES EA B  $        5,598.28 31.0%  $           3,862.81 N/A N/A
IFC-7/7DS049 IFC-7/7DS049: CTO-IFC CABLES EA B  $        5,714.52 31.0%  $           3,943.02 N/A N/A
IFC-7/7DS051-AAN0 IFC-7/7DS051-AAN0: CTO-IFC CABLES EA B  $        5,792.02 31.0%  $           3,996.49 N/A N/A
IFC-7/7DS054 IFC-7/7DS054: CTO-IFC CABLES EA B  $        5,908.26 31.0%  $           4,076.70 N/A N/A
IFC-7/7DS055 IFC-7/7DS055: CTO-IFC CABLES EA B  $        5,947.01 31.0%  $           4,103.44 N/A N/A
IFC-7/7DS055-LC IFC-7/7DS055-LC: 72F RIB SC/SC 24M EA B  $        5,947.01 31.0%  $           4,103.44 N/A N/A
IFC-7/7DS056-LB IFC-7/7DS056-LB: CTO-IFC CABLES EA B  $        5,985.76 31.0%  $           4,130.17 N/A N/A
IFC-7/7DS061-LC IFC-7/7DS061-LC: 72F RIB SC-SC 61M EA B  $        6,179.50 31.0%  $           4,263.86 N/A N/A
IFC-7/7DS065-AAN0 IFC-7/7DS065-AAN0: CTO-IFC CABLES EA B  $        6,334.50 31.0%  $           4,370.81 N/A N/A
IFC-7/7DS072-LC IFC-7/7DS072-LC: 72F RIB SC/SC 72M EA B  $        6,605.74 31.0%  $           4,557.96 N/A N/A
IFC-7/7DS086-AAN0 IFC-7/7DS086-AAN0: CTO-IFC CABLES EA B  $        7,148.21 31.0%  $           4,932.26 N/A N/A
IFC-7/7DS089-AAN0 IFC-7/7DS089-AAN0: CTO-IFC CABLES EA B  $        7,264.46 31.0%  $           5,012.48 N/A N/A
IFC-7/7DSO23-LC IFC-7/7DSO23-LC: C/A 72 POS BRKOUT LC EA B  $        4,707.06 31.0%  $           3,247.87 N/A N/A
IFC-7/7DU014-PL IFC-7/7DU014-PL: CTO-IFC CABLES EA B  $        1,349.45 31.0%  $              931.12 N/A N/A
IFC-7/7DU015-PL IFC-7/7DU015-PL: CTO-IFC CABLES EA B  $        1,365.70 31.0%  $              942.33 N/A N/A
IFC-7/7DU025-LG IFC-7/7DU025-LG: CTO-IFC CABLES EA B  $        1,528.19 31.0%  $           1,054.45 N/A N/A
IFC-7/7DU025-PL IFC-7/7DU025-PL: CTO-IFC CABLES EA B  $        1,528.19 31.0%  $           1,054.45 N/A N/A
IFC-7/7DU027-PL IFC-7/7DU027-PL: CTO-IFC CABLES EA B  $        1,560.69 31.0%  $           1,076.88 N/A N/A
IFC-7/7DU085-PL IFC-7/7DU085-PL: CTO-IFC CABLES EA B  $        2,503.15 31.0%  $           1,727.17 N/A N/A
IFC-7/7DW046-MX6 IFC-7/7DW046-MX6: CTO-IFC CABLES EA B  $        7,046.47 31.0%  $           4,862.06 N/A N/A
IFC-7/7DW068 IFC-7/7DW068: CTO-IFC CABLES EA B  $        8,270.17 31.0%  $           5,706.42 N/A N/A
IFC-7/7EH016 IFC-7/7EH016: CTO-IFC CABLES EA B  $        7,781.69 31.0%  $           5,369.37 N/A N/A
IFC-7/7EH023-LB IFC-7/7EH023-LB: CTO-IFC CABLES EA B  $        8,241.06 31.0%  $           5,686.33 N/A N/A
IFC-7/7EH025 IFC-7/7EH025: CTO-IFC CABLES EA B  $        8,372.30 31.0%  $           5,776.89 N/A N/A
IFC-7/7EH025-NG3 IFC-7/7EH025-NG3: 144F SM SC-SC STRD 25M EA B  $        8,372.30 31.0%  $           5,776.89 N/A N/A
IFC-7/7EH031-F0NG IFC-7/7EH031-F0NG: CTO-IFC CABLES EA B  $        8,766.03 31.0%  $           6,048.56 N/A N/A
IFC-7/7EH037-LB IFC-7/7EH037-LB: CTO-IFC CABLES EA B  $        9,159.77 31.0%  $           6,320.24 N/A N/A
IFC-7/7EH050-NG3 IFC-7/7EH050-NG3: 144F SM SC-SC STRD 50M EA B  $      10,012.85 31.0%  $           6,908.87 N/A N/A
IFC-7/7EH062 IFC-7/7EH062: CTO-IFC CABLES EA B  $      10,800.32 31.0%  $           7,452.22 N/A N/A
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IFC-7/7EH075-NG3 IFC-7/7EH075-NG3: 144F SM SC-SC STRD 75M EA B  $      11,653.42 31.0%  $           8,040.86 N/A N/A
IFC-7/7EH090-2B IFC-7/7EH090-2B: 144F SM SC-SC STRD 90M EA B  $      12,637.74 31.0%  $           8,720.04 N/A N/A
IFC-7/7EH200F-LA IFC-7/7EH200F-LA: 144F SM SC-SC STRD 200 EA B  $      10,731.88 31.0%  $           7,405.00 N/A N/A
IFC-7/7FJ003 IFC-7/7FJ003: CTO-IFC CABLES EA B  $           673.47 31.0%  $              464.69 N/A N/A
IFC-7/7FS010-LA IFC-7/7FS010-LA: CTO-IFC CABLES EA B  $           448.98 31.0%  $              309.80 N/A N/A
IFC-7/7FS016-LA IFC-7/7FS016-LA: CTO-IFC CABLES EA B  $           493.98 31.0%  $              340.85 N/A N/A
IFC-7/7FS043-LA IFC-7/7FS043-LA: CTO-IFC CABLES EA B  $           696.47 31.0%  $              480.56 N/A N/A
IFC-7/7FS073-LA IFC-7/7FS073-LA: CTO-IFC CABLES EA B  $           921.46 31.0%  $              635.81 N/A N/A
IFC-7/7FS135F-FWN3 IFC-7/7FS135F-FWN3: C/A 8F IFC STR SC/SC EA B  $           682.57 31.0%  $              470.97 N/A N/A
IFC-7/7FS140F-FWN3 IFC-7/7FS140F-FWN3: C/A 8F IFC STR SC/SC EA B  $           693.99 31.0%  $              478.85 N/A N/A
IFC-7/7GM016 IFC-7/7GM016: CTO-IFC CABLES EA B  $        2,122.92 31.0%  $           1,464.81 N/A N/A
IFC-7/7HA013-LALC IFC-7/7HA013-LALC: IFC C/A 24F RIB SUM EA B  $        1,527.88 31.0%  $           1,054.24 N/A N/A
IFC-7/7HA017 IFC-7/7HA017: CTO-IFC CABLES EA B  $        1,606.63 31.0%  $           1,108.57 N/A N/A
IFC-7/7HA022-LC IFC-7/7HA022-LC: IFC 24F RIBBON SUMITOMO EA B  $        1,705.07 31.0%  $           1,176.50 N/A N/A
IFC-7/7HA023 IFC-7/7HA023: CTO-IFC CABLES EA B  $        1,724.74 31.0%  $           1,190.07 N/A N/A
IFC-7/7HA023-LB IFC-7/7HA023-LB: CTO-IFC CABLES EA B  $        1,724.74 31.0%  $           1,190.07 N/A N/A
IFC-7/7HA024 IFC-7/7HA024: CTO-IFC CABLES EA B  $        1,744.43 31.0%  $           1,203.66 N/A N/A
IFC-7/7HA026 IFC-7/7HA026: CTO-IFC CABLES EA B  $        1,783.81 31.0%  $           1,230.83 N/A N/A
IFC-7/7HA029 IFC-7/7HA029: CTO-IFC CABLES EA B  $        1,842.87 31.0%  $           1,271.58 N/A N/A
IFC-7/7HA032 IFC-7/7HA032: CTO-IFC CABLES EA B  $        1,901.92 31.0%  $           1,312.32 N/A N/A
IFC-7/7HA036 IFC-7/7HA036: CTO-IFC CABLES EA B  $        1,980.67 31.0%  $           1,366.66 N/A N/A
IFC-7/7HA042 IFC-7/7HA042: CTO-IFC CABLES EA B  $        2,098.80 31.0%  $           1,448.17 N/A N/A
IFC-7/7HA049 IFC-7/7HA049: CTO-IFC CABLES EA B  $        2,236.60 31.0%  $           1,543.25 N/A N/A
IFC-7/7JP011-PL IFC-7/7JP011-PL: CTO-IFC CABLES EA B  $        7,525.76 31.0%  $           5,192.77 N/A N/A
IFC-7/7JP014-PL IFC-7/7JP014-PL: CTO-IFC CABLES EA B  $        7,742.32 31.0%  $           5,342.20 N/A N/A
IFC-7/7JP018-PL IFC-7/7JP018-PL: CTO-IFC CABLES EA B  $        8,031.06 31.0%  $           5,541.43 N/A N/A
IFC-7/7JP023-PL IFC-7/7JP023-PL: CTO-IFC CABLES EA B  $        8,391.97 31.0%  $           5,790.46 N/A N/A
IFC-7/7JP045-PL IFC-7/7JP045-PL: CTO-IFC CABLES EA B  $        9,980.04 31.0%  $           6,886.23 N/A N/A
IFC-7/7L 100F IFC-7/7L 100F: CTO-IFC CABLES EA B  $        5,821.27 31.0%  $           4,016.68 N/A N/A
IFC-7/7L008-FPL IFC-7/7L008-FPL: CTO-IFC CABLES EA B  $        4,837.81 31.0%  $           3,338.09 N/A N/A
IFC-7/7L015-FPL IFC-7/7L015-FPL: CTO-IFC CABLES EA B  $        5,144.04 31.0%  $           3,549.39 N/A N/A
IFC-7/7L017 IFC-7/7L017: CTO-IFC CABLES EA B  $        5,231.54 31.0%  $           3,609.76 N/A N/A
IFC-7/7L034-FPL IFC-7/7L034-FPL: CTO-IFC CABLES EA B  $        5,975.26 31.0%  $           4,122.93 N/A N/A
IFC-7/7L036-FA IFC-7/7L036-FA: CTO-IFC CABLES EA B  $        6,062.76 31.0%  $           4,183.30 N/A N/A
IFC-7/7L041-FP IFC-7/7L041-FP: C/A IFC, STRD SC/SC 41M EA B  $        6,281.50 31.0%  $           4,334.24 N/A N/A
IFC-7/7L043 IFC-7/7L043: CTO-IFC CABLES EA B  $        6,369.00 31.0%  $           4,394.61 N/A N/A
IFC-7/7L045 IFC-7/7L045: CTO-IFC CABLES EA B  $        6,456.49 31.0%  $           4,454.98 N/A N/A
IFC-7/7L046-LC IFC-7/7L046-LC: C/A IFC, STRD SC/SC 46M EA B  $        6,500.24 31.0%  $           4,485.17 N/A N/A
IFC-7/7L052 IFC-7/7L052: CTO-IFC CABLES EA B  $        6,762.73 31.0%  $           4,666.28 N/A N/A
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IFC-7/7L061-2G IFC-7/7L061-2G: CTO-IFC CABLES EA B  $        7,156.46 31.0%  $           4,937.96 N/A N/A
IFC-7/7L090 IFC-7/7L090: CTO-IFC CABLES EA B  $        8,425.16 31.0%  $           5,813.36 N/A N/A
IFC-7/7L100F IFC-7/7L100F: CTO-IFC CABLES EA B  $        5,821.27 31.0%  $           4,016.68 N/A N/A
IFC-7/7L180-FPL IFC-7/7L180-FPL: CTO-IFC CABLES EA B  $      12,362.51 31.0%  $           8,530.13 N/A N/A
IFC-7/7LA020-LC IFC-7/7LA020-LC: IFC 96F RIBBON SUMITOMO EA B  $        5,587.78 31.0%  $           3,855.57 N/A N/A
IFC-7/7LA032-LA IFC-7/7LA032-LA: CTO-IFC CABLES EA B  $        6,487.74 31.0%  $           4,476.54 N/A N/A
IFC-7/7LA039-LC IFC-7/7LA039-LC: IFC 96F RIBBON SUMITOMO EA B  $        6,793.98 31.0%  $           4,687.85 N/A N/A
IFC-7/7LA103-LA IFC-7/7LA103-LA: CTO-IFC CABLES EA B  $        9,593.87 31.0%  $           6,619.77 N/A N/A
IFC-7/7LH021 IFC-7/7LH021: CTO-IFC CABLES EA B  $        8,996.64 31.0%  $           6,207.68 N/A N/A
IFC-7/7LH038-LB IFC-7/7LH038-LB: SM SC-SC RIB 144 FIBER EA B  $      10,101.60 31.0%  $           6,970.10 N/A N/A
IFC-7/7MA016-LB IFC-7/7MA016-LB: CTO-IFC CABLES EA B  $        2,327.91 31.0%  $           1,606.26 N/A N/A
IFC-7/7MA019-LG IFC-7/7MA019-LG: SM SC-SC 36F RIB SUM EA B  $        2,406.65 31.0%  $           1,660.59 N/A N/A
IFC-7/7MA021 IFC-7/7MA021: CTO-IFC CABLES EA B  $        2,459.15 31.0%  $           1,696.81 N/A N/A
IFC-7/7MA021-LB IFC-7/7MA021-LB: CTO-IFC CABLES EA B  $        2,459.15 31.0%  $           1,696.81 N/A N/A
IFC-7/7MA037 IFC-7/7MA037: CTO-IFC CABLES EA B  $        2,879.13 31.0%  $           1,986.60 N/A N/A
IFC-7/7V001-F0FVS IFC-7/7V001-F0FVS: CTO-IFC CABLES EA B  $        3,527.74 31.0%  $           2,434.14 N/A N/A
IFC-7/7V003-S IFC-7/7V003-S: CTO-IFC CABLES EA B  $        3,601.49 31.0%  $           2,485.03 N/A N/A
IFC-7/7V004-F0FVS IFC-7/7V004-F0FVS: CTO-IFC CABLES EA B  $        3,638.35 31.0%  $           2,510.46 N/A N/A
IFC-7/7V004-S IFC-7/7V004-S: CTO-IFC CABLES EA B  $        3,638.35 31.0%  $           2,510.46 N/A N/A
IFC-7/7V005-F0FVS IFC-7/7V005-F0FVS: CTO-IFC CABLES EA B  $        3,675.24 31.0%  $           2,535.92 N/A N/A
IFC-7/7V005-F0N3S IFC-7/7V005-F0N3S: CTO-IFC CABLES EA B  $        3,675.24 31.0%  $           2,535.92 N/A N/A
IFC-7/7V005-FVN3S IFC-7/7V005-FVN3S: CTO-IFC CABLES EA B  $        3,675.24 31.0%  $           2,535.92 N/A N/A
IFC-7/7V005-S IFC-7/7V005-S: CTO-IFC CABLES EA B  $        3,675.24 31.0%  $           2,535.92 N/A N/A
IFC-7/7V006 IFC-7/7V006: CTO-IFC CABLES EA B  $        3,587.11 31.0%  $           2,475.11 N/A N/A
IFC-7/7V006-F0FVS IFC-7/7V006-F0FVS: CTO-IFC CABLES EA B  $        3,712.10 31.0%  $           2,561.35 N/A N/A
IFC-7/7V006-F0N3S IFC-7/7V006-F0N3S: CTO-IFC CABLES EA B  $        3,712.10 31.0%  $           2,561.35 N/A N/A
IFC-7/7V006-FVN3S IFC-7/7V006-FVN3S: CTO-IFC CABLES EA B  $        3,712.10 31.0%  $           2,561.35 N/A N/A
IFC-7/7V006-LA IFC-7/7V006-LA: CTO-IFC CABLES EA B  $        3,587.11 31.0%  $           2,475.11 N/A N/A
IFC-7/7V006-S IFC-7/7V006-S: CTO-IFC CABLES EA B  $        3,712.10 31.0%  $           2,561.35 N/A N/A
IFC-7/7V007-F0FVS IFC-7/7V007-F0FVS: CTO-IFC CABLES EA B  $        3,748.98 31.0%  $           2,586.80 N/A N/A
IFC-7/7V007-FVN0S IFC-7/7V007-FVN0S: CTO-IFC CABLES EA B  $        3,748.98 31.0%  $           2,586.80 N/A N/A
IFC-7/7V007-FVN3S IFC-7/7V007-FVN3S: CTO-IFC CABLES EA B  $        3,748.98 31.0%  $           2,586.80 N/A N/A
IFC-7/7V007-LA IFC-7/7V007-LA: CTO-IFC CABLES EA B  $        3,623.99 31.0%  $           2,500.55 N/A N/A
IFC-7/7V007-S IFC-7/7V007-S: CTO-IFC CABLES EA B  $        3,748.98 31.0%  $           2,586.80 N/A N/A
IFC-7/7V008 IFC-7/7V008: CTO-IFC CABLES EA B  $        3,660.85 31.0%  $           2,525.99 N/A N/A
IFC-7/7V008-F0FVS IFC-7/7V008-F0FVS: CTO-IFC CABLES EA B  $        3,785.85 31.0%  $           2,612.24 N/A N/A
IFC-7/7V008-F0N3S IFC-7/7V008-F0N3S: CTO-IFC CABLES EA B  $        3,785.85 31.0%  $           2,612.24 N/A N/A
IFC-7/7V008-FVN0S IFC-7/7V008-FVN0S: CTO-IFC CABLES EA B  $        3,785.85 31.0%  $           2,612.24 N/A N/A
IFC-7/7V008-FVN3S IFC-7/7V008-FVN3S: CTO-IFC CABLES EA B  $        3,785.85 31.0%  $           2,612.24 N/A N/A
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IFC-7/7V008-FVS IFC-7/7V008-FVS: CTO-IFC CABLES EA B  $        3,785.85 31.0%  $           2,612.24 N/A N/A
IFC-7/7V008-S IFC-7/7V008-S: CTO-IFC CABLES EA B  $        3,785.85 31.0%  $           2,612.24 N/A N/A
IFC-7/7V009 IFC-7/7V009: CTO-IFC CABLES EA B  $        3,697.74 31.0%  $           2,551.44 N/A N/A
IFC-7/7V009-F0FVS IFC-7/7V009-F0FVS: CTO-IFC CABLES EA B  $        3,822.73 31.0%  $           2,637.68 N/A N/A
IFC-7/7V009-F0N3S IFC-7/7V009-F0N3S: CTO-IFC CABLES EA B  $        3,822.73 31.0%  $           2,637.68 N/A N/A
IFC-7/7V009-FVN3S IFC-7/7V009-FVN3S: CTO-IFC CABLES EA B  $        3,822.73 31.0%  $           2,637.68 N/A N/A
IFC-7/7V009-FVS IFC-7/7V009-FVS: CTO-IFC CABLES EA B  $        3,822.73 31.0%  $           2,637.68 N/A N/A
IFC-7/7V009-S IFC-7/7V009-S: CTO-IFC CABLES EA B  $        3,822.73 31.0%  $           2,637.68 N/A N/A
IFC-7/7V010-F0FVS IFC-7/7V010-F0FVS: CTO-IFC CABLES EA B  $        3,859.60 31.0%  $           2,663.12 N/A N/A
IFC-7/7V010-F0N3S IFC-7/7V010-F0N3S: CTO-IFC CABLES EA B  $        3,859.60 31.0%  $           2,663.12 N/A N/A
IFC-7/7V010-FVN0S IFC-7/7V010-FVN0S: CTO-IFC CABLES EA B  $        3,859.60 31.0%  $           2,663.12 N/A N/A
IFC-7/7V010-FVN3S IFC-7/7V010-FVN3S: CTO-IFC CABLES EA B  $        3,859.60 31.0%  $           2,663.12 N/A N/A
IFC-7/7V010-NG3S IFC-7/7V010-NG3S: CTO-IFC CABLES EA B  $        3,859.60 31.0%  $           2,663.12 N/A N/A
IFC-7/7V010-S IFC-7/7V010-S: CTO-IFC CABLES EA B  $        3,859.60 31.0%  $           2,663.12 N/A N/A
IFC-7/7V011-F0FVS IFC-7/7V011-F0FVS: CTO-IFC CABLES EA B  $        3,896.48 31.0%  $           2,688.57 N/A N/A
IFC-7/7V011-F0N3S IFC-7/7V011-F0N3S: CTO-IFC CABLES EA B  $        3,896.48 31.0%  $           2,688.57 N/A N/A
IFC-7/7V011-FVN3S IFC-7/7V011-FVN3S: CTO-IFC CABLES EA B  $        3,896.48 31.0%  $           2,688.57 N/A N/A
IFC-7/7V011-FVS IFC-7/7V011-FVS: CTO-IFC CABLES EA B  $        3,896.48 31.0%  $           2,688.57 N/A N/A
IFC-7/7V011-S IFC-7/7V011-S: CTO-IFC CABLES EA B  $        3,896.48 31.0%  $           2,688.57 N/A N/A
IFC-7/7V012-F0FVS IFC-7/7V012-F0FVS: CTO-IFC CABLES EA B  $        3,933.34 31.0%  $           2,714.00 N/A N/A
IFC-7/7V012-F0N0S IFC-7/7V012-F0N0S: CTO-IFC CABLES EA B  $        3,933.34 31.0%  $           2,714.00 N/A N/A
IFC-7/7V012-F0N3S IFC-7/7V012-F0N3S: CTO-IFC CABLES EA B  $        3,933.34 31.0%  $           2,714.00 N/A N/A
IFC-7/7V012-FVN0S IFC-7/7V012-FVN0S: CTO-IFC CABLES EA B  $        3,933.34 31.0%  $           2,714.00 N/A N/A
IFC-7/7V012-FVN3S IFC-7/7V012-FVN3S: CTO-IFC CABLES EA B  $        3,933.34 31.0%  $           2,714.00 N/A N/A
IFC-7/7V012-FVS IFC-7/7V012-FVS: CTO-IFC CABLES EA B  $        3,933.34 31.0%  $           2,714.00 N/A N/A
IFC-7/7V012-S IFC-7/7V012-S: CTO-IFC CABLES EA B  $        3,933.34 31.0%  $           2,714.00 N/A N/A
IFC-7/7V013-F0FVS IFC-7/7V013-F0FVS: CTO-IFC CABLES EA B  $        3,970.23 31.0%  $           2,739.46 N/A N/A
IFC-7/7V013-F0N3S IFC-7/7V013-F0N3S: CTO-IFC CABLES EA B  $        3,970.23 31.0%  $           2,739.46 N/A N/A
IFC-7/7V013-FTBS IFC-7/7V013-FTBS: CTO-IFC CABLES EA B  $        3,970.23 31.0%  $           2,739.46 N/A N/A
IFC-7/7V013-FVN0S IFC-7/7V013-FVN0S: CTO-IFC CABLES EA B  $        3,970.23 31.0%  $           2,739.46 N/A N/A
IFC-7/7V013-FVN3S IFC-7/7V013-FVN3S: CTO-IFC CABLES EA B  $        3,970.23 31.0%  $           2,739.46 N/A N/A
IFC-7/7V013-FVS IFC-7/7V013-FVS: CTO-IFC CABLES EA B  $        3,970.23 31.0%  $           2,739.46 N/A N/A
IFC-7/7V013-NGFP IFC-7/7V013-NGFP: C/A 72F IFC STR SC/SC EA B  $        3,845.23 31.0%  $           2,653.21 N/A N/A
IFC-7/7V013-S IFC-7/7V013-S: CTO-IFC CABLES EA B  $        3,970.23 31.0%  $           2,739.46 N/A N/A
IFC-7/7V014-F0FVS IFC-7/7V014-F0FVS: CTO-IFC CABLES EA B  $        4,007.09 31.0%  $           2,764.89 N/A N/A
IFC-7/7V014-F0N3S IFC-7/7V014-F0N3S: CTO-IFC CABLES EA B  $        4,007.09 31.0%  $           2,764.89 N/A N/A
IFC-7/7V014-FVN0S IFC-7/7V014-FVN0S: CTO-IFC CABLES EA B  $        4,007.09 31.0%  $           2,764.89 N/A N/A
IFC-7/7V014-FVN3S IFC-7/7V014-FVN3S: CTO-IFC CABLES EA B  $        4,007.09 31.0%  $           2,764.89 N/A N/A
IFC-7/7V014-S IFC-7/7V014-S: CTO-IFC CABLES EA B  $        4,007.09 31.0%  $           2,764.89 N/A N/A
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IFC-7/7V015 IFC-7/7V015: CTO-IFC CABLES EA B  $        3,918.98 31.0%  $           2,704.10 N/A N/A
IFC-7/7V015-F0FVS IFC-7/7V015-F0FVS: CTO-IFC CABLES EA B  $        4,043.97 31.0%  $           2,790.34 N/A N/A
IFC-7/7V015-F0N3S IFC-7/7V015-F0N3S: CTO-IFC CABLES EA B  $        4,043.97 31.0%  $           2,790.34 N/A N/A
IFC-7/7V015F-FFN3 IFC-7/7V015F-FFN3: C/A 72F IFC STR SC/SC EA B  $        3,534.45 31.0%  $           2,438.77 N/A N/A
IFC-7/7V015-FVN3S IFC-7/7V015-FVN3S: CTO-IFC CABLES EA B  $        4,043.97 31.0%  $           2,790.34 N/A N/A
IFC-7/7V015-FVS IFC-7/7V015-FVS: CTO-IFC CABLES EA B  $        4,043.97 31.0%  $           2,790.34 N/A N/A
IFC-7/7V015-S IFC-7/7V015-S: CTO-IFC CABLES EA B  $        4,043.97 31.0%  $           2,790.34 N/A N/A
IFC-7/7V016-F0FVS IFC-7/7V016-F0FVS: CTO-IFC CABLES EA B  $        4,080.84 31.0%  $           2,815.78 N/A N/A
IFC-7/7V016-F0N0S IFC-7/7V016-F0N0S: CTO-IFC CABLES EA B  $        4,080.84 31.0%  $           2,815.78 N/A N/A
IFC-7/7V016-F0N3S IFC-7/7V016-F0N3S: CTO-IFC CABLES EA B  $        4,080.84 31.0%  $           2,815.78 N/A N/A
IFC-7/7V016-FVN3S IFC-7/7V016-FVN3S: CTO-IFC CABLES EA B  $        4,080.84 31.0%  $           2,815.78 N/A N/A
IFC-7/7V016-FVS IFC-7/7V016-FVS: CTO-IFC CABLES EA B  $        4,080.84 31.0%  $           2,815.78 N/A N/A
IFC-7/7V016-LAN3 IFC-7/7V016-LAN3: CTO-IFC CABLES EA B  $        3,955.84 31.0%  $           2,729.53 N/A N/A
IFC-7/7V016-S IFC-7/7V016-S: CTO-IFC CABLES EA B  $        4,080.84 31.0%  $           2,815.78 N/A N/A
IFC-7/7V017-F0FVS IFC-7/7V017-F0FVS: CTO-IFC CABLES EA B  $        4,117.72 31.0%  $           2,841.23 N/A N/A
IFC-7/7V017-F0N3S IFC-7/7V017-F0N3S: CTO-IFC CABLES EA B  $        4,117.72 31.0%  $           2,841.23 N/A N/A
IFC-7/7V017-FVN0S IFC-7/7V017-FVN0S: CTO-IFC CABLES EA B  $        4,117.72 31.0%  $           2,841.23 N/A N/A
IFC-7/7V017-FVN3S IFC-7/7V017-FVN3S: CTO-IFC CABLES EA B  $        4,117.72 31.0%  $           2,841.23 N/A N/A
IFC-7/7V017-S IFC-7/7V017-S: CTO-IFC CABLES EA B  $        4,117.72 31.0%  $           2,841.23 N/A N/A
IFC-7/7V018 IFC-7/7V018: CTO-IFC CABLES EA B  $        4,029.59 31.0%  $           2,780.42 N/A N/A
IFC-7/7V018-F0FVS IFC-7/7V018-F0FVS: CTO-IFC CABLES EA B  $        4,154.58 31.0%  $           2,866.66 N/A N/A
IFC-7/7V018-F0N3S IFC-7/7V018-F0N3S: CTO-IFC CABLES EA B  $        4,154.58 31.0%  $           2,866.66 N/A N/A
IFC-7/7V018-FVN0S IFC-7/7V018-FVN0S: CTO-IFC CABLES EA B  $        4,154.58 31.0%  $           2,866.66 N/A N/A
IFC-7/7V018-FVN3S IFC-7/7V018-FVN3S: CTO-IFC CABLES EA B  $        4,154.58 31.0%  $           2,866.66 N/A N/A
IFC-7/7V018-LAS IFC-7/7V018-LAS: CTO-IFC CABLES EA B  $        4,154.58 31.0%  $           2,866.66 N/A N/A
IFC-7/7V018-N0N3S IFC-7/7V018-N0N3S: CTO-IFC CABLES EA B  $        4,154.58 31.0%  $           2,866.66 N/A N/A
IFC-7/7V019-F0FVS IFC-7/7V019-F0FVS: CTO-IFC CABLES EA B  $        4,191.47 31.0%  $           2,892.11 N/A N/A
IFC-7/7V019-F0N3S IFC-7/7V019-F0N3S: CTO-IFC CABLES EA B  $        4,191.47 31.0%  $           2,892.11 N/A N/A
IFC-7/7V019-FVN0S IFC-7/7V019-FVN0S: CTO-IFC CABLES EA B  $        4,191.47 31.0%  $           2,892.11 N/A N/A
IFC-7/7V019-FVN3S IFC-7/7V019-FVN3S: CTO-IFC CABLES EA B  $        4,191.47 31.0%  $           2,892.11 N/A N/A
IFC-7/7V019-LAK IFC-7/7V019-LAK: CTO-IFC CABLES EA B  $        4,191.47 31.0%  $           2,892.11 N/A N/A
IFC-7/7V019-S IFC-7/7V019-S: CTO-IFC CABLES EA B  $        4,191.47 31.0%  $           2,892.11 N/A N/A
IFC-7/7V020 IFC-7/7V020: CTO-IFC CABLES EA B  $        4,103.34 31.0%  $           2,831.30 N/A N/A
IFC-7/7V020-F0FVS IFC-7/7V020-F0FVS: CTO-IFC CABLES EA B  $        4,228.33 31.0%  $           2,917.55 N/A N/A
IFC-7/7V020-F0N3S IFC-7/7V020-F0N3S: CTO-IFC CABLES EA B  $        4,228.33 31.0%  $           2,917.55 N/A N/A
IFC-7/7V020-FVN0S IFC-7/7V020-FVN0S: CTO-IFC CABLES EA B  $        4,228.33 31.0%  $           2,917.55 N/A N/A
IFC-7/7V020-FVN3S IFC-7/7V020-FVN3S: CTO-IFC CABLES EA B  $        4,228.33 31.0%  $           2,917.55 N/A N/A
IFC-7/7V020-NG3S IFC-7/7V020-NG3S: CTO-IFC CABLES EA B  $        4,228.33 31.0%  $           2,917.55 N/A N/A
IFC-7/7V020-S IFC-7/7V020-S: CTO-IFC CABLES EA B  $        4,228.33 31.0%  $           2,917.55 N/A N/A
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IFC-7/7V021-F0FVS IFC-7/7V021-F0FVS: CTO-IFC CABLES EA B  $        4,265.21 31.0%  $           2,942.99 N/A N/A
IFC-7/7V021-F0N3S IFC-7/7V021-F0N3S: CTO-IFC CABLES EA B  $        4,265.21 31.0%  $           2,942.99 N/A N/A
IFC-7/7V021-FVN3S IFC-7/7V021-FVN3S: CTO-IFC CABLES EA B  $        4,265.21 31.0%  $           2,942.99 N/A N/A
IFC-7/7V021-LAK IFC-7/7V021-LAK: CTO-IFC CABLES EA B  $        4,265.21 31.0%  $           2,942.99 N/A N/A
IFC-7/7V021-LAN3 IFC-7/7V021-LAN3: CTO-IFC CABLES EA B  $        4,140.22 31.0%  $           2,856.75 N/A N/A
IFC-7/7V021-NG3S IFC-7/7V021-NG3S: CTO-IFC CABLES EA B  $        4,265.21 31.0%  $           2,942.99 N/A N/A
IFC-7/7V021-S IFC-7/7V021-S: CTO-IFC CABLES EA B  $        4,265.21 31.0%  $           2,942.99 N/A N/A
IFC-7/7V022-F0FVS IFC-7/7V022-F0FVS: CTO-IFC CABLES EA B  $        4,302.08 31.0%  $           2,968.44 N/A N/A
IFC-7/7V022-F0N3S IFC-7/7V022-F0N3S: CTO-IFC CABLES EA B  $        4,302.08 31.0%  $           2,968.44 N/A N/A
IFC-7/7V022-FVN3S IFC-7/7V022-FVN3S: CTO-IFC CABLES EA B  $        4,302.08 31.0%  $           2,968.44 N/A N/A
IFC-7/7V022-FVS IFC-7/7V022-FVS: CTO-IFC CABLES EA B  $        4,302.08 31.0%  $           2,968.44 N/A N/A
IFC-7/7V022-NG3S IFC-7/7V022-NG3S: CTO-IFC CABLES EA B  $        4,302.08 31.0%  $           2,968.44 N/A N/A
IFC-7/7V022-S IFC-7/7V022-S: CTO-IFC CABLES EA B  $        4,302.08 31.0%  $           2,968.44 N/A N/A
IFC-7/7V023-F0FVS IFC-7/7V023-F0FVS: CTO-IFC CABLES EA B  $        4,338.96 31.0%  $           2,993.88 N/A N/A
IFC-7/7V023-F0N3S IFC-7/7V023-F0N3S: CTO-IFC CABLES EA B  $        4,338.96 31.0%  $           2,993.88 N/A N/A
IFC-7/7V023-FVN3S IFC-7/7V023-FVN3S: CTO-IFC CABLES EA B  $        4,338.96 31.0%  $           2,993.88 N/A N/A
IFC-7/7V023-LA IFC-7/7V023-LA: CTO-IFC CABLES EA B  $        4,213.97 31.0%  $           2,907.64 N/A N/A
IFC-7/7V023-S IFC-7/7V023-S: CTO-IFC CABLES EA B  $        4,338.96 31.0%  $           2,993.88 N/A N/A
IFC-7/7V024-F0FVS IFC-7/7V024-F0FVS: CTO-IFC CABLES EA B  $        4,375.83 31.0%  $           3,019.32 N/A N/A
IFC-7/7V024-F0N3S IFC-7/7V024-F0N3S: CTO-IFC CABLES EA B  $        4,375.83 31.0%  $           3,019.32 N/A N/A
IFC-7/7V024-FVN3S IFC-7/7V024-FVN3S: CTO-IFC CABLES EA B  $        4,375.83 31.0%  $           3,019.32 N/A N/A
IFC-7/7V024-S IFC-7/7V024-S: CTO-IFC CABLES EA B  $        4,375.83 31.0%  $           3,019.32 N/A N/A
IFC-7/7V025 IFC-7/7V025: CTO-IFC CABLES EA B  $        4,287.71 31.0%  $           2,958.52 N/A N/A
IFC-7/7V025-F0FVS IFC-7/7V025-F0FVS: CTO-IFC CABLES EA B  $        4,412.71 31.0%  $           3,044.77 N/A N/A
IFC-7/7V025-F0N3S IFC-7/7V025-F0N3S: CTO-IFC CABLES EA B  $        4,412.71 31.0%  $           3,044.77 N/A N/A
IFC-7/7V025-FVN0S IFC-7/7V025-FVN0S: CTO-IFC CABLES EA B  $        4,412.71 31.0%  $           3,044.77 N/A N/A
IFC-7/7V025-FVN3S IFC-7/7V025-FVN3S: CTO-IFC CABLES EA B  $        4,412.71 31.0%  $           3,044.77 N/A N/A
IFC-7/7V025-N0N3S IFC-7/7V025-N0N3S: CTO-IFC CABLES EA B  $        4,412.71 31.0%  $           3,044.77 N/A N/A
IFC-7/7V025-NG3 IFC-7/7V025-NG3: CTO-IFC CABLES EA B  $        4,287.71 31.0%  $           2,958.52 N/A N/A
IFC-7/7V025-S IFC-7/7V025-S: CTO-IFC CABLES EA B  $        4,412.71 31.0%  $           3,044.77 N/A N/A
IFC-7/7V026-F0FVS IFC-7/7V026-F0FVS: CTO-IFC CABLES EA B  $        4,449.57 31.0%  $           3,070.20 N/A N/A
IFC-7/7V026-F0FWS IFC-7/7V026-F0FWS: CTO-IFC CABLES EA B  $        4,449.57 31.0%  $           3,070.20 N/A N/A
IFC-7/7V026-F0N3S IFC-7/7V026-F0N3S: CTO-IFC CABLES EA B  $        4,449.57 31.0%  $           3,070.20 N/A N/A
IFC-7/7V026-FVN3S IFC-7/7V026-FVN3S: CTO-IFC CABLES EA B  $        4,449.57 31.0%  $           3,070.20 N/A N/A
IFC-7/7V027-F0FVS IFC-7/7V027-F0FVS: CTO-IFC CABLES EA B  $        4,486.46 31.0%  $           3,095.66 N/A N/A
IFC-7/7V027-F0N0S IFC-7/7V027-F0N0S: CTO-IFC CABLES EA B  $        4,486.46 31.0%  $           3,095.66 N/A N/A
IFC-7/7V027-F0N3S IFC-7/7V027-F0N3S: CTO-IFC CABLES EA B  $        4,486.46 31.0%  $           3,095.66 N/A N/A
IFC-7/7V027-FVN0S IFC-7/7V027-FVN0S: CTO-IFC CABLES EA B  $        4,486.46 31.0%  $           3,095.66 N/A N/A
IFC-7/7V027-FVN3S IFC-7/7V027-FVN3S: CTO-IFC CABLES EA B  $        4,486.46 31.0%  $           3,095.66 N/A N/A

8697 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

IFC-7/7V027-LA IFC-7/7V027-LA: CTO-IFC CABLES EA B  $        4,361.46 31.0%  $           3,009.41 N/A N/A
IFC-7/7V027-S IFC-7/7V027-S: CTO-IFC CABLES EA B  $        4,486.46 31.0%  $           3,095.66 N/A N/A
IFC-7/7V028-F0FVS IFC-7/7V028-F0FVS: CTO-IFC CABLES EA B  $        4,523.32 31.0%  $           3,121.09 N/A N/A
IFC-7/7V028-F0N0S IFC-7/7V028-F0N0S: CTO-IFC CABLES EA B  $        4,523.32 31.0%  $           3,121.09 N/A N/A
IFC-7/7V028-F0N3S IFC-7/7V028-F0N3S: CTO-IFC CABLES EA B  $        4,523.32 31.0%  $           3,121.09 N/A N/A
IFC-7/7V028-FVN0S IFC-7/7V028-FVN0S: CTO-IFC CABLES EA B  $        4,523.32 31.0%  $           3,121.09 N/A N/A
IFC-7/7V028-FVN3S IFC-7/7V028-FVN3S: CTO-IFC CABLES EA B  $        4,523.32 31.0%  $           3,121.09 N/A N/A
IFC-7/7V028-FVS IFC-7/7V028-FVS: CTO-IFC CABLES EA B  $        4,523.32 31.0%  $           3,121.09 N/A N/A
IFC-7/7V028-NG3/LG IFC-7/7V028-NG3/LG: C/A 72F STR SC-SC EA B  $        4,398.32 31.0%  $           3,034.84 N/A N/A
IFC-7/7V028-S IFC-7/7V028-S: CTO-IFC CABLES EA B  $        4,523.32 31.0%  $           3,121.09 N/A N/A
IFC-7/7V029 IFC-7/7V029: CTO-IFC CABLES EA B  $        4,435.21 31.0%  $           3,060.29 N/A N/A
IFC-7/7V029-F0FVS IFC-7/7V029-F0FVS: CTO-IFC CABLES EA B  $        4,560.20 31.0%  $           3,146.54 N/A N/A
IFC-7/7V029-F0N3S IFC-7/7V029-F0N3S: CTO-IFC CABLES EA B  $        4,560.20 31.0%  $           3,146.54 N/A N/A
IFC-7/7V029-FVN0S IFC-7/7V029-FVN0S: CTO-IFC CABLES EA B  $        4,560.20 31.0%  $           3,146.54 N/A N/A
IFC-7/7V029-FVN3S IFC-7/7V029-FVN3S: CTO-IFC CABLES EA B  $        4,560.20 31.0%  $           3,146.54 N/A N/A
IFC-7/7V029-S IFC-7/7V029-S: CTO-IFC CABLES EA B  $        4,560.20 31.0%  $           3,146.54 N/A N/A
IFC-7/7V030-F0FVS IFC-7/7V030-F0FVS: CTO-IFC CABLES EA B  $        4,597.07 31.0%  $           3,171.98 N/A N/A
IFC-7/7V030-F0N0S IFC-7/7V030-F0N0S: CTO-IFC CABLES EA B  $        4,597.07 31.0%  $           3,171.98 N/A N/A
IFC-7/7V030-F0N3S IFC-7/7V030-F0N3S: CTO-IFC CABLES EA B  $        4,597.07 31.0%  $           3,171.98 N/A N/A
IFC-7/7V030-FVN3S IFC-7/7V030-FVN3S: CTO-IFC CABLES EA B  $        4,597.07 31.0%  $           3,171.98 N/A N/A
IFC-7/7V030-N0 IFC-7/7V030-N0: CTO-IFC CABLES EA B  $        4,472.07 31.0%  $           3,085.73 N/A N/A
IFC-7/7V030-S IFC-7/7V030-S: CTO-IFC CABLES EA B  $        4,597.07 31.0%  $           3,171.98 N/A N/A
IFC-7/7V031-F0FVS IFC-7/7V031-F0FVS: CTO-IFC CABLES EA B  $        4,633.95 31.0%  $           3,197.43 N/A N/A
IFC-7/7V031-F0N3S IFC-7/7V031-F0N3S: CTO-IFC CABLES EA B  $        4,633.95 31.0%  $           3,197.43 N/A N/A
IFC-7/7V031-FVN3S IFC-7/7V031-FVN3S: CTO-IFC CABLES EA B  $        4,633.95 31.0%  $           3,197.43 N/A N/A
IFC-7/7V031-FVS IFC-7/7V031-FVS: CTO-IFC CABLES EA B  $        4,633.95 31.0%  $           3,197.43 N/A N/A
IFC-7/7V031-LA IFC-7/7V031-LA: CTO-IFC CABLES EA B  $        4,508.95 31.0%  $           3,111.18 N/A N/A
IFC-7/7V031-S IFC-7/7V031-S: CTO-IFC CABLES EA B  $        4,633.95 31.0%  $           3,197.43 N/A N/A
IFC-7/7V032-F0FVS IFC-7/7V032-F0FVS: CTO-IFC CABLES EA B  $        4,670.81 31.0%  $           3,222.86 N/A N/A
IFC-7/7V032-F0N3S IFC-7/7V032-F0N3S: CTO-IFC CABLES EA B  $        4,670.81 31.0%  $           3,222.86 N/A N/A
IFC-7/7V032-FPL/PL IFC-7/7V032-FPL/PL: C/A 72F STR SC-SC 32 EA B  $        4,545.82 31.0%  $           3,136.62 N/A N/A
IFC-7/7V032-FVN3S IFC-7/7V032-FVN3S: CTO-IFC CABLES EA B  $        4,670.81 31.0%  $           3,222.86 N/A N/A
IFC-7/7V032-S IFC-7/7V032-S: CTO-IFC CABLES EA B  $        4,670.81 31.0%  $           3,222.86 N/A N/A
IFC-7/7V033-F0FVS IFC-7/7V033-F0FVS: CTO-IFC CABLES EA B  $        4,707.70 31.0%  $           3,248.31 N/A N/A
IFC-7/7V033-F0N3S IFC-7/7V033-F0N3S: CTO-IFC CABLES EA B  $        4,707.70 31.0%  $           3,248.31 N/A N/A
IFC-7/7V033-FVN0S IFC-7/7V033-FVN0S: CTO-IFC CABLES EA B  $        4,707.70 31.0%  $           3,248.31 N/A N/A
IFC-7/7V033-FVN3S IFC-7/7V033-FVN3S: CTO-IFC CABLES EA B  $        4,707.70 31.0%  $           3,248.31 N/A N/A
IFC-7/7V033-LAK IFC-7/7V033-LAK: CTO-IFC CABLES EA B  $        4,707.70 31.0%  $           3,248.31 N/A N/A
IFC-7/7V033-S IFC-7/7V033-S: CTO-IFC CABLES EA B  $        4,707.70 31.0%  $           3,248.31 N/A N/A
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IFC-7/7V034-F0FVS IFC-7/7V034-F0FVS: CTO-IFC CABLES EA B  $        4,744.56 31.0%  $           3,273.75 N/A N/A
IFC-7/7V034-F0N3S IFC-7/7V034-F0N3S: CTO-IFC CABLES EA B  $        4,744.56 31.0%  $           3,273.75 N/A N/A
IFC-7/7V034-FVN3S IFC-7/7V034-FVN3S: CTO-IFC CABLES EA B  $        4,744.56 31.0%  $           3,273.75 N/A N/A
IFC-7/7V034-LBNG IFC-7/7V034-LBNG: CTO-IFC CABLES EA B  $        4,619.57 31.0%  $           3,187.50 N/A N/A
IFC-7/7V034-S IFC-7/7V034-S: CTO-IFC CABLES EA B  $        4,744.56 31.0%  $           3,273.75 N/A N/A
IFC-7/7V035-F0FVS IFC-7/7V035-F0FVS: CTO-IFC CABLES EA B  $        4,781.44 31.0%  $           3,299.19 N/A N/A
IFC-7/7V035-F0N3S IFC-7/7V035-F0N3S: CTO-IFC CABLES EA B  $        4,781.44 31.0%  $           3,299.19 N/A N/A
IFC-7/7V035F-LGN3 IFC-7/7V035F-LGN3: C/A 72F IFC STR SC/SC EA B  $        3,759.22 31.0%  $           2,593.86 N/A N/A
IFC-7/7V035-FVN3S IFC-7/7V035-FVN3S: CTO-IFC CABLES EA B  $        4,781.44 31.0%  $           3,299.19 N/A N/A
IFC-7/7V035-S IFC-7/7V035-S: CTO-IFC CABLES EA B  $        4,781.44 31.0%  $           3,299.19 N/A N/A
IFC-7/7V036-F0FVS IFC-7/7V036-F0FVS: CTO-IFC CABLES EA B  $        4,818.31 31.0%  $           3,324.63 N/A N/A
IFC-7/7V036-F0N3S IFC-7/7V036-F0N3S: CTO-IFC CABLES EA B  $        4,818.31 31.0%  $           3,324.63 N/A N/A
IFC-7/7V036-FVN3S IFC-7/7V036-FVN3S: CTO-IFC CABLES EA B  $        4,818.31 31.0%  $           3,324.63 N/A N/A
IFC-7/7V036-S IFC-7/7V036-S: CTO-IFC CABLES EA B  $        4,818.31 31.0%  $           3,324.63 N/A N/A
IFC-7/7V037-F0FVS IFC-7/7V037-F0FVS: CTO-IFC CABLES EA B  $        4,855.19 31.0%  $           3,350.08 N/A N/A
IFC-7/7V037-F0N3S IFC-7/7V037-F0N3S: CTO-IFC CABLES EA B  $        4,855.19 31.0%  $           3,350.08 N/A N/A
IFC-7/7V037-FVN3S IFC-7/7V037-FVN3S: CTO-IFC CABLES EA B  $        4,855.19 31.0%  $           3,350.08 N/A N/A
IFC-7/7V037-N0N3S IFC-7/7V037-N0N3S: CTO-IFC CABLES EA B  $        4,855.19 31.0%  $           3,350.08 N/A N/A
IFC-7/7V037-S IFC-7/7V037-S: CTO-IFC CABLES EA B  $        4,855.19 31.0%  $           3,350.08 N/A N/A
IFC-7/7V038-F0FVS IFC-7/7V038-F0FVS: CTO-IFC CABLES EA B  $        4,892.05 31.0%  $           3,375.51 N/A N/A
IFC-7/7V038-F0N3S IFC-7/7V038-F0N3S: CTO-IFC CABLES EA B  $        4,892.05 31.0%  $           3,375.51 N/A N/A
IFC-7/7V038-FVN3S IFC-7/7V038-FVN3S: CTO-IFC CABLES EA B  $        4,892.05 31.0%  $           3,375.51 N/A N/A
IFC-7/7V038-NG3S IFC-7/7V038-NG3S: CTO-IFC CABLES EA B  $        4,892.05 31.0%  $           3,375.51 N/A N/A
IFC-7/7V038-S IFC-7/7V038-S: CTO-IFC CABLES EA B  $        4,892.05 31.0%  $           3,375.51 N/A N/A
IFC-7/7V039-F0FVS IFC-7/7V039-F0FVS: CTO-IFC CABLES EA B  $        4,928.94 31.0%  $           3,400.97 N/A N/A
IFC-7/7V039-F0N3S IFC-7/7V039-F0N3S: CTO-IFC CABLES EA B  $        4,928.94 31.0%  $           3,400.97 N/A N/A
IFC-7/7V039-FVN0S IFC-7/7V039-FVN0S: CTO-IFC CABLES EA B  $        4,928.94 31.0%  $           3,400.97 N/A N/A
IFC-7/7V039-FVN3S IFC-7/7V039-FVN3S: CTO-IFC CABLES EA B  $        4,928.94 31.0%  $           3,400.97 N/A N/A
IFC-7/7V039-S IFC-7/7V039-S: CTO-IFC CABLES EA B  $        4,928.94 31.0%  $           3,400.97 N/A N/A
IFC-7/7V040-F0FVS IFC-7/7V040-F0FVS: CTO-IFC CABLES EA B  $        4,965.80 31.0%  $           3,426.40 N/A N/A
IFC-7/7V040-F0N0S IFC-7/7V040-F0N0S: CTO-IFC CABLES EA B  $        4,965.80 31.0%  $           3,426.40 N/A N/A
IFC-7/7V040-F0N3S IFC-7/7V040-F0N3S: CTO-IFC CABLES EA B  $        4,965.80 31.0%  $           3,426.40 N/A N/A
IFC-7/7V040-FVN3S IFC-7/7V040-FVN3S: CTO-IFC CABLES EA B  $        4,965.80 31.0%  $           3,426.40 N/A N/A
IFC-7/7V040-S IFC-7/7V040-S: CTO-IFC CABLES EA B  $        4,965.80 31.0%  $           3,426.40 N/A N/A
IFC-7/7V041-F0FVS IFC-7/7V041-F0FVS: CTO-IFC CABLES EA B  $        5,002.68 31.0%  $           3,451.85 N/A N/A
IFC-7/7V041-F0N0S IFC-7/7V041-F0N0S: CTO-IFC CABLES EA B  $        5,002.68 31.0%  $           3,451.85 N/A N/A
IFC-7/7V041-F0N3S IFC-7/7V041-F0N3S: CTO-IFC CABLES EA B  $        5,002.68 31.0%  $           3,451.85 N/A N/A
IFC-7/7V041-FVN3S IFC-7/7V041-FVN3S: CTO-IFC CABLES EA B  $        5,002.68 31.0%  $           3,451.85 N/A N/A
IFC-7/7V041-N0N3S IFC-7/7V041-N0N3S: CTO-IFC CABLES EA B  $        5,002.68 31.0%  $           3,451.85 N/A N/A
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IFC-7/7V041-NG3S IFC-7/7V041-NG3S: CTO-IFC CABLES EA B  $        5,002.68 31.0%  $           3,451.85 N/A N/A
IFC-7/7V041-S IFC-7/7V041-S: CTO-IFC CABLES EA B  $        5,002.68 31.0%  $           3,451.85 N/A N/A
IFC-7/7V042 IFC-7/7V042: CTO-IFC CABLES EA B  $        4,914.55 31.0%  $           3,391.04 N/A N/A
IFC-7/7V042-F0FVS IFC-7/7V042-F0FVS: CTO-IFC CABLES EA B  $        5,039.55 31.0%  $           3,477.29 N/A N/A
IFC-7/7V042-F0N3S IFC-7/7V042-F0N3S: CTO-IFC CABLES EA B  $        5,039.55 31.0%  $           3,477.29 N/A N/A
IFC-7/7V042-FVN3S IFC-7/7V042-FVN3S: CTO-IFC CABLES EA B  $        5,039.55 31.0%  $           3,477.29 N/A N/A
IFC-7/7V042-S IFC-7/7V042-S: CTO-IFC CABLES EA B  $        5,039.55 31.0%  $           3,477.29 N/A N/A
IFC-7/7V043-F0FVS IFC-7/7V043-F0FVS: CTO-IFC CABLES EA B  $        5,076.43 31.0%  $           3,502.74 N/A N/A
IFC-7/7V043-F0N0S IFC-7/7V043-F0N0S: CTO-IFC CABLES EA B  $        5,076.43 31.0%  $           3,502.74 N/A N/A
IFC-7/7V043-F0N3S IFC-7/7V043-F0N3S: CTO-IFC CABLES EA B  $        5,076.43 31.0%  $           3,502.74 N/A N/A
IFC-7/7V043-FVN3S IFC-7/7V043-FVN3S: CTO-IFC CABLES EA B  $        5,076.43 31.0%  $           3,502.74 N/A N/A
IFC-7/7V043-NG3S IFC-7/7V043-NG3S: CTO-IFC CABLES EA B  $        5,076.43 31.0%  $           3,502.74 N/A N/A
IFC-7/7V043-S IFC-7/7V043-S: CTO-IFC CABLES EA B  $        5,076.43 31.0%  $           3,502.74 N/A N/A
IFC-7/7V044-F0FVS IFC-7/7V044-F0FVS: CTO-IFC CABLES EA B  $        5,113.30 31.0%  $           3,528.18 N/A N/A
IFC-7/7V044-F0N3S IFC-7/7V044-F0N3S: CTO-IFC CABLES EA B  $        5,113.30 31.0%  $           3,528.18 N/A N/A
IFC-7/7V044-FPL/PL IFC-7/7V044-FPL/PL: C/A 72F STR SC-SC 44 EA B  $        4,988.30 31.0%  $           3,441.93 N/A N/A
IFC-7/7V044-FVN3S IFC-7/7V044-FVN3S: CTO-IFC CABLES EA B  $        5,113.30 31.0%  $           3,528.18 N/A N/A
IFC-7/7V044-S IFC-7/7V044-S: CTO-IFC CABLES EA B  $        5,113.30 31.0%  $           3,528.18 N/A N/A
IFC-7/7V045-F0FVS IFC-7/7V045-F0FVS: CTO-IFC CABLES EA B  $        5,150.18 31.0%  $           3,553.62 N/A N/A
IFC-7/7V045-F0N3S IFC-7/7V045-F0N3S: CTO-IFC CABLES EA B  $        5,150.18 31.0%  $           3,553.62 N/A N/A
IFC-7/7V045-FVN3S IFC-7/7V045-FVN3S: CTO-IFC CABLES EA B  $        5,150.18 31.0%  $           3,553.62 N/A N/A
IFC-7/7V045-S IFC-7/7V045-S: CTO-IFC CABLES EA B  $        5,150.18 31.0%  $           3,553.62 N/A N/A
IFC-7/7V046-AAN3 IFC-7/7V046-AAN3: CTO-IFC CABLES EA B  $        5,062.05 31.0%  $           3,492.81 N/A N/A
IFC-7/7V046-F0FVS IFC-7/7V046-F0FVS: CTO-IFC CABLES EA B  $        5,187.04 31.0%  $           3,579.06 N/A N/A
IFC-7/7V046-F0N3S IFC-7/7V046-F0N3S: CTO-IFC CABLES EA B  $        5,187.04 31.0%  $           3,579.06 N/A N/A
IFC-7/7V046-FVN0S IFC-7/7V046-FVN0S: CTO-IFC CABLES EA B  $        5,187.04 31.0%  $           3,579.06 N/A N/A
IFC-7/7V046-LA IFC-7/7V046-LA: CTO-IFC CABLES EA B  $        5,062.05 31.0%  $           3,492.81 N/A N/A
IFC-7/7V046-N0 IFC-7/7V046-N0: CTO-IFC CABLES EA B  $        5,062.05 31.0%  $           3,492.81 N/A N/A
IFC-7/7V046-N0N3S IFC-7/7V046-N0N3S: CTO-IFC CABLES EA B  $        5,187.04 31.0%  $           3,579.06 N/A N/A
IFC-7/7V047-F0FVS IFC-7/7V047-F0FVS: CTO-IFC CABLES EA B  $        5,223.93 31.0%  $           3,604.51 N/A N/A
IFC-7/7V047-F0N3S IFC-7/7V047-F0N3S: CTO-IFC CABLES EA B  $        5,223.93 31.0%  $           3,604.51 N/A N/A
IFC-7/7V047-FVN0S IFC-7/7V047-FVN0S: CTO-IFC CABLES EA B  $        5,223.93 31.0%  $           3,604.51 N/A N/A
IFC-7/7V047-FVN3S IFC-7/7V047-FVN3S: CTO-IFC CABLES EA B  $        5,223.93 31.0%  $           3,604.51 N/A N/A
IFC-7/7V047-S IFC-7/7V047-S: CTO-IFC CABLES EA B  $        5,223.93 31.0%  $           3,604.51 N/A N/A
IFC-7/7V048-F0FVS IFC-7/7V048-F0FVS: CTO-IFC CABLES EA B  $        5,260.79 31.0%  $           3,629.95 N/A N/A
IFC-7/7V048-F0N3S IFC-7/7V048-F0N3S: CTO-IFC CABLES EA B  $        5,260.79 31.0%  $           3,629.95 N/A N/A
IFC-7/7V048-FVN3S IFC-7/7V048-FVN3S: CTO-IFC CABLES EA B  $        5,260.79 31.0%  $           3,629.95 N/A N/A
IFC-7/7V048-S IFC-7/7V048-S: CTO-IFC CABLES EA B  $        5,260.79 31.0%  $           3,629.95 N/A N/A
IFC-7/7V049-F0FVS IFC-7/7V049-F0FVS: CTO-IFC CABLES EA B  $        5,297.67 31.0%  $           3,655.39 N/A N/A
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IFC-7/7V049-F0N3S IFC-7/7V049-F0N3S: CTO-IFC CABLES EA B  $        5,297.67 31.0%  $           3,655.39 N/A N/A
IFC-7/7V049-FVN3S IFC-7/7V049-FVN3S: CTO-IFC CABLES EA B  $        5,297.67 31.0%  $           3,655.39 N/A N/A
IFC-7/7V049-S IFC-7/7V049-S: CTO-IFC CABLES EA B  $        5,297.67 31.0%  $           3,655.39 N/A N/A
IFC-7/7V050 IFC-7/7V050: CTO-IFC CABLES EA B  $        5,209.54 31.0%  $           3,594.58 N/A N/A
IFC-7/7V050-F0FVS IFC-7/7V050-F0FVS: CTO-IFC CABLES EA B  $        5,334.54 31.0%  $           3,680.83 N/A N/A
IFC-7/7V050-F0N3S IFC-7/7V050-F0N3S: CTO-IFC CABLES EA B  $        5,334.54 31.0%  $           3,680.83 N/A N/A
IFC-7/7V050F-AAFM IFC-7/7V050F-AAFM: C/A 72F IFC STR SC-SC EA B  $        3,927.79 31.0%  $           2,710.18 N/A N/A
IFC-7/7V050F-LGN3 IFC-7/7V050F-LGN3: C/A 72F IFC STR SC/SC EA B  $        3,927.79 31.0%  $           2,710.18 N/A N/A
IFC-7/7V050-FVN3S IFC-7/7V050-FVN3S: CTO-IFC CABLES EA B  $        5,334.54 31.0%  $           3,680.83 N/A N/A
IFC-7/7V050-NG3 IFC-7/7V050-NG3: CTO-IFC CABLES EA B  $        5,209.54 31.0%  $           3,594.58 N/A N/A
IFC-7/7V050-NG3S IFC-7/7V050-NG3S: CTO-IFC CABLES EA B  $        5,334.54 31.0%  $           3,680.83 N/A N/A
IFC-7/7V050-S IFC-7/7V050-S: CTO-IFC CABLES EA B  $        5,334.54 31.0%  $           3,680.83 N/A N/A
IFC-7/7V051-F0FVS IFC-7/7V051-F0FVS: CTO-IFC CABLES EA B  $        5,371.42 31.0%  $           3,706.28 N/A N/A
IFC-7/7V051-F0N3S IFC-7/7V051-F0N3S: CTO-IFC CABLES EA B  $        5,371.42 31.0%  $           3,706.28 N/A N/A
IFC-7/7V051-FVN3S IFC-7/7V051-FVN3S: CTO-IFC CABLES EA B  $        5,371.42 31.0%  $           3,706.28 N/A N/A
IFC-7/7V052-F0FVS IFC-7/7V052-F0FVS: CTO-IFC CABLES EA B  $        5,408.28 31.0%  $           3,731.71 N/A N/A
IFC-7/7V052-F0N3S IFC-7/7V052-F0N3S: CTO-IFC CABLES EA B  $        5,408.28 31.0%  $           3,731.71 N/A N/A
IFC-7/7V052-FVN3S IFC-7/7V052-FVN3S: CTO-IFC CABLES EA B  $        5,408.28 31.0%  $           3,731.71 N/A N/A
IFC-7/7V052-N0N3S IFC-7/7V052-N0N3S: CTO-IFC CABLES EA B  $        5,408.28 31.0%  $           3,731.71 N/A N/A
IFC-7/7V052-S IFC-7/7V052-S: CTO-IFC CABLES EA B  $        5,408.28 31.0%  $           3,731.71 N/A N/A
IFC-7/7V053-F0FVS IFC-7/7V053-F0FVS: CTO-IFC CABLES EA B  $        5,445.17 31.0%  $           3,757.17 N/A N/A
IFC-7/7V053-F0N3S IFC-7/7V053-F0N3S: CTO-IFC CABLES EA B  $        5,445.17 31.0%  $           3,757.17 N/A N/A
IFC-7/7V053-FVN3S IFC-7/7V053-FVN3S: CTO-IFC CABLES EA B  $        5,445.17 31.0%  $           3,757.17 N/A N/A
IFC-7/7V053-N0N3S IFC-7/7V053-N0N3S: CTO-IFC CABLES EA B  $        5,445.17 31.0%  $           3,757.17 N/A N/A
IFC-7/7V054-F0FVS IFC-7/7V054-F0FVS: CTO-IFC CABLES EA B  $        5,482.03 31.0%  $           3,782.60 N/A N/A
IFC-7/7V054-F0N3S IFC-7/7V054-F0N3S: CTO-IFC CABLES EA B  $        5,482.03 31.0%  $           3,782.60 N/A N/A
IFC-7/7V054-NG3S IFC-7/7V054-NG3S: CTO-IFC CABLES EA B  $        5,482.03 31.0%  $           3,782.60 N/A N/A
IFC-7/7V054-S IFC-7/7V054-S: CTO-IFC CABLES EA B  $        5,482.03 31.0%  $           3,782.60 N/A N/A
IFC-7/7V055 IFC-7/7V055: CTO-IFC CABLES EA B  $        5,393.92 31.0%  $           3,721.80 N/A N/A
IFC-7/7V055-F0FVS IFC-7/7V055-F0FVS: CTO-IFC CABLES EA B  $        5,518.91 31.0%  $           3,808.05 N/A N/A
IFC-7/7V055-F0N3S IFC-7/7V055-F0N3S: CTO-IFC CABLES EA B  $        5,518.91 31.0%  $           3,808.05 N/A N/A
IFC-7/7V055F-FFN3 IFC-7/7V055F-FFN3: C/A 72F IFC STR SC/SC EA B  $        3,983.98 31.0%  $           2,748.95 N/A N/A
IFC-7/7V055-FVN3S IFC-7/7V055-FVN3S: CTO-IFC CABLES EA B  $        5,518.91 31.0%  $           3,808.05 N/A N/A
IFC-7/7V055-LA IFC-7/7V055-LA: CTO-IFC CABLES EA B  $        5,393.92 31.0%  $           3,721.80 N/A N/A
IFC-7/7V056-F0FVS IFC-7/7V056-F0FVS: CTO-IFC CABLES EA B  $        5,555.78 31.0%  $           3,833.49 N/A N/A
IFC-7/7V056-F0N3S IFC-7/7V056-F0N3S: CTO-IFC CABLES EA B  $        5,555.78 31.0%  $           3,833.49 N/A N/A
IFC-7/7V056-N0N3S IFC-7/7V056-N0N3S: CTO-IFC CABLES EA B  $        5,555.78 31.0%  $           3,833.49 N/A N/A
IFC-7/7V057-F0FVS IFC-7/7V057-F0FVS: CTO-IFC CABLES EA B  $        5,592.66 31.0%  $           3,858.94 N/A N/A
IFC-7/7V057-F0N3S IFC-7/7V057-F0N3S: CTO-IFC CABLES EA B  $        5,592.66 31.0%  $           3,858.94 N/A N/A
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IFC-7/7V057-FVN3S IFC-7/7V057-FVN3S: CTO-IFC CABLES EA B  $        5,592.66 31.0%  $           3,858.94 N/A N/A
IFC-7/7V058-F0N3S IFC-7/7V058-F0N3S: CTO-IFC CABLES EA B  $        5,629.52 31.0%  $           3,884.37 N/A N/A
IFC-7/7V058-FVN3S IFC-7/7V058-FVN3S: CTO-IFC CABLES EA B  $        5,629.52 31.0%  $           3,884.37 N/A N/A
IFC-7/7V058-LA IFC-7/7V058-LA: CTO-IFC CABLES EA B  $        5,504.53 31.0%  $           3,798.13 N/A N/A
IFC-7/7V058-NG3S IFC-7/7V058-NG3S: CTO-IFC CABLES EA B  $        5,629.52 31.0%  $           3,884.37 N/A N/A
IFC-7/7V059-F0FVS IFC-7/7V059-F0FVS: CTO-IFC CABLES EA B  $        5,666.41 31.0%  $           3,909.82 N/A N/A
IFC-7/7V059-FVN3S IFC-7/7V059-FVN3S: CTO-IFC CABLES EA B  $        5,666.41 31.0%  $           3,909.82 N/A N/A
IFC-7/7V059-N0N3S IFC-7/7V059-N0N3S: CTO-IFC CABLES EA B  $        5,666.41 31.0%  $           3,909.82 N/A N/A
IFC-7/7V060-F0FVS IFC-7/7V060-F0FVS: CTO-IFC CABLES EA B  $        5,703.27 31.0%  $           3,935.26 N/A N/A
IFC-7/7V060-F0N3S IFC-7/7V060-F0N3S: CTO-IFC CABLES EA B  $        5,703.27 31.0%  $           3,935.26 N/A N/A
IFC-7/7V060-NGS IFC-7/7V060-NGS: CTO-IFC CABLES EA B  $        5,703.27 31.0%  $           3,935.26 N/A N/A
IFC-7/7V060-S IFC-7/7V060-S: CTO-IFC CABLES EA B  $        5,703.27 31.0%  $           3,935.26 N/A N/A
IFC-7/7V061-F0FVS IFC-7/7V061-F0FVS: CTO-IFC CABLES EA B  $        5,740.16 31.0%  $           3,960.71 N/A N/A
IFC-7/7V061-FTB/LA IFC-7/7V061-FTB/LA: C/A 72F IFC STR SC-S EA B  $        5,615.16 31.0%  $           3,874.46 N/A N/A
IFC-7/7V061-LA IFC-7/7V061-LA: CTO-IFC CABLES EA B  $        5,615.16 31.0%  $           3,874.46 N/A N/A
IFC-7/7V061-N0N3S IFC-7/7V061-N0N3S: CTO-IFC CABLES EA B  $        5,740.16 31.0%  $           3,960.71 N/A N/A
IFC-7/7V062-F0FVS IFC-7/7V062-F0FVS: CTO-IFC CABLES EA B  $        5,777.02 31.0%  $           3,986.14 N/A N/A
IFC-7/7V062-F0N3S IFC-7/7V062-F0N3S: CTO-IFC CABLES EA B  $        5,777.02 31.0%  $           3,986.14 N/A N/A
IFC-7/7V062-FVN3S IFC-7/7V062-FVN3S: CTO-IFC CABLES EA B  $        5,777.02 31.0%  $           3,986.14 N/A N/A
IFC-7/7V063-F0FVS IFC-7/7V063-F0FVS: CTO-IFC CABLES EA B  $        5,813.90 31.0%  $           4,011.59 N/A N/A
IFC-7/7V063-FVN0S IFC-7/7V063-FVN0S: CTO-IFC CABLES EA B  $        5,813.90 31.0%  $           4,011.59 N/A N/A
IFC-7/7V063-S IFC-7/7V063-S: CTO-IFC CABLES EA B  $        5,813.90 31.0%  $           4,011.59 N/A N/A
IFC-7/7V064-F0N3S IFC-7/7V064-F0N3S: CTO-IFC CABLES EA B  $        5,850.77 31.0%  $           4,037.03 N/A N/A
IFC-7/7V064-FVN3S IFC-7/7V064-FVN3S: CTO-IFC CABLES EA B  $        5,850.77 31.0%  $           4,037.03 N/A N/A
IFC-7/7V064-S IFC-7/7V064-S: CTO-IFC CABLES EA B  $        5,850.77 31.0%  $           4,037.03 N/A N/A
IFC-7/7V065-F0FVS IFC-7/7V065-F0FVS: CTO-IFC CABLES EA B  $        5,887.65 31.0%  $           4,062.48 N/A N/A
IFC-7/7V065-F0N3S IFC-7/7V065-F0N3S: CTO-IFC CABLES EA B  $        5,887.65 31.0%  $           4,062.48 N/A N/A
IFC-7/7V065-FVN3S IFC-7/7V065-FVN3S: CTO-IFC CABLES EA B  $        5,887.65 31.0%  $           4,062.48 N/A N/A
IFC-7/7V066-F0FVS IFC-7/7V066-F0FVS: CTO-IFC CABLES EA B  $        5,924.51 31.0%  $           4,087.91 N/A N/A
IFC-7/7V066-FVN3S IFC-7/7V066-FVN3S: CTO-IFC CABLES EA B  $        5,924.51 31.0%  $           4,087.91 N/A N/A
IFC-7/7V066-LA IFC-7/7V066-LA: CTO-IFC CABLES EA B  $        5,799.52 31.0%  $           4,001.67 N/A N/A
IFC-7/7V066-S IFC-7/7V066-S: CTO-IFC CABLES EA B  $        5,924.51 31.0%  $           4,087.91 N/A N/A
IFC-7/7V067-F0FVS IFC-7/7V067-F0FVS: CTO-IFC CABLES EA B  $        5,961.40 31.0%  $           4,113.37 N/A N/A
IFC-7/7V067-FVN3S IFC-7/7V067-FVN3S: CTO-IFC CABLES EA B  $        5,961.40 31.0%  $           4,113.37 N/A N/A
IFC-7/7V067-S IFC-7/7V067-S: CTO-IFC CABLES EA B  $        5,961.40 31.0%  $           4,113.37 N/A N/A
IFC-7/7V068-F0N3S IFC-7/7V068-F0N3S: CTO-IFC CABLES EA B  $        5,998.26 31.0%  $           4,138.80 N/A N/A
IFC-7/7V068-FVN3S IFC-7/7V068-FVN3S: CTO-IFC CABLES EA B  $        5,998.26 31.0%  $           4,138.80 N/A N/A
IFC-7/7V068-N0N3S IFC-7/7V068-N0N3S: CTO-IFC CABLES EA B  $        5,998.26 31.0%  $           4,138.80 N/A N/A
IFC-7/7V069-F0N3S IFC-7/7V069-F0N3S: CTO-IFC CABLES EA B  $        6,035.14 31.0%  $           4,164.25 N/A N/A
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IFC-7/7V069-FVN3S IFC-7/7V069-FVN3S: CTO-IFC CABLES EA B  $        6,035.14 31.0%  $           4,164.25 N/A N/A
IFC-7/7V069-N0N3S IFC-7/7V069-N0N3S: CTO-IFC CABLES EA B  $        6,035.14 31.0%  $           4,164.25 N/A N/A
IFC-7/7V070F-LGN3 IFC-7/7V070F-LGN3: C/A 72F IFC STR SC/SC EA B  $        4,152.56 31.0%  $           2,865.27 N/A N/A
IFC-7/7V070-FVN0S IFC-7/7V070-FVN0S: CTO-IFC CABLES EA B  $        6,072.01 31.0%  $           4,189.69 N/A N/A
IFC-7/7V070-FVN3S IFC-7/7V070-FVN3S: CTO-IFC CABLES EA B  $        6,072.01 31.0%  $           4,189.69 N/A N/A
IFC-7/7V070-FVS IFC-7/7V070-FVS: CTO-IFC CABLES EA B  $        6,072.01 31.0%  $           4,189.69 N/A N/A
IFC-7/7V070-S IFC-7/7V070-S: CTO-IFC CABLES EA B  $        6,072.01 31.0%  $           4,189.69 N/A N/A
IFC-7/7V071-F0N0S IFC-7/7V071-F0N0S: CTO-IFC CABLES EA B  $        6,108.89 31.0%  $           4,215.13 N/A N/A
IFC-7/7V071-F0N3S IFC-7/7V071-F0N3S: CTO-IFC CABLES EA B  $        6,108.89 31.0%  $           4,215.13 N/A N/A
IFC-7/7V072-F0FVS IFC-7/7V072-F0FVS: CTO-IFC CABLES EA B  $        6,145.75 31.0%  $           4,240.57 N/A N/A
IFC-7/7V072-FVN0S IFC-7/7V072-FVN0S: CTO-IFC CABLES EA B  $        6,145.75 31.0%  $           4,240.57 N/A N/A
IFC-7/7V072-FVN3S IFC-7/7V072-FVN3S: CTO-IFC CABLES EA B  $        6,145.75 31.0%  $           4,240.57 N/A N/A
IFC-7/7V072-S IFC-7/7V072-S: CTO-IFC CABLES EA B  $        6,145.75 31.0%  $           4,240.57 N/A N/A
IFC-7/7V073-F0FVS IFC-7/7V073-F0FVS: CTO-IFC CABLES EA B  $        6,182.64 31.0%  $           4,266.02 N/A N/A
IFC-7/7V073-F0N0S IFC-7/7V073-F0N0S: CTO-IFC CABLES EA B  $        6,182.64 31.0%  $           4,266.02 N/A N/A
IFC-7/7V073-F0N3S IFC-7/7V073-F0N3S: CTO-IFC CABLES EA B  $        6,182.64 31.0%  $           4,266.02 N/A N/A
IFC-7/7V073-FVN3S IFC-7/7V073-FVN3S: CTO-IFC CABLES EA B  $        6,182.64 31.0%  $           4,266.02 N/A N/A
IFC-7/7V074-F0FVS IFC-7/7V074-F0FVS: CTO-IFC CABLES EA B  $        6,219.50 31.0%  $           4,291.46 N/A N/A
IFC-7/7V074-F0N0S IFC-7/7V074-F0N0S: CTO-IFC CABLES EA B  $        6,219.50 31.0%  $           4,291.46 N/A N/A
IFC-7/7V074-F0N3S IFC-7/7V074-F0N3S: CTO-IFC CABLES EA B  $        6,219.50 31.0%  $           4,291.46 N/A N/A
IFC-7/7V075-F0N3S IFC-7/7V075-F0N3S: CTO-IFC CABLES EA B  $        6,256.38 31.0%  $           4,316.90 N/A N/A
IFC-7/7V075F-FFN3 IFC-7/7V075F-FFN3: C/A 72F IFC STR SC/SC EA B  $        4,208.75 31.0%  $           2,904.04 N/A N/A
IFC-7/7V075F-LGFW IFC-7/7V075F-LGFW: C/A 72F IFC STR SC/SC EA B  $        4,208.75 31.0%  $           2,904.04 N/A N/A
IFC-7/7V076-F0FVS IFC-7/7V076-F0FVS: CTO-IFC CABLES EA B  $        6,293.25 31.0%  $           4,342.34 N/A N/A
IFC-7/7V076-F0N3S IFC-7/7V076-F0N3S: CTO-IFC CABLES EA B  $        6,293.25 31.0%  $           4,342.34 N/A N/A
IFC-7/7V076-FVN3S IFC-7/7V076-FVN3S: CTO-IFC CABLES EA B  $        6,293.25 31.0%  $           4,342.34 N/A N/A
IFC-7/7V076-LA IFC-7/7V076-LA: CTO-IFC CABLES EA B  $        6,168.25 31.0%  $           4,256.09 N/A N/A
IFC-7/7V077-F0FVS IFC-7/7V077-F0FVS: CTO-IFC CABLES EA B  $        6,330.13 31.0%  $           4,367.79 N/A N/A
IFC-7/7V077-F0N3S IFC-7/7V077-F0N3S: CTO-IFC CABLES EA B  $        6,330.13 31.0%  $           4,367.79 N/A N/A
IFC-7/7V078-F0N3S IFC-7/7V078-F0N3S: CTO-IFC CABLES EA B  $        6,367.00 31.0%  $           4,393.23 N/A N/A
IFC-7/7V078-S IFC-7/7V078-S: CTO-IFC CABLES EA B  $        6,367.00 31.0%  $           4,393.23 N/A N/A
IFC-7/7V079-F0FVS IFC-7/7V079-F0FVS: CTO-IFC CABLES EA B  $        6,403.88 31.0%  $           4,418.68 N/A N/A
IFC-7/7V079-F0N3S IFC-7/7V079-F0N3S: CTO-IFC CABLES EA B  $        6,403.88 31.0%  $           4,418.68 N/A N/A
IFC-7/7V079-N0N3S IFC-7/7V079-N0N3S: CTO-IFC CABLES EA B  $        6,403.88 31.0%  $           4,418.68 N/A N/A
IFC-7/7V080-F0FV IFC-7/7V080-F0FV: CTO-IFC CABLES EA B  $        6,315.75 31.0%  $           4,357.87 N/A N/A
IFC-7/7V080-F0FVS IFC-7/7V080-F0FVS: CTO-IFC CABLES EA B  $        6,440.74 31.0%  $           4,444.11 N/A N/A
IFC-7/7V081-F0FVS IFC-7/7V081-F0FVS: CTO-IFC CABLES EA B  $        6,477.63 31.0%  $           4,469.56 N/A N/A
IFC-7/7V081-F0N3S IFC-7/7V081-F0N3S: CTO-IFC CABLES EA B  $        6,477.63 31.0%  $           4,469.56 N/A N/A
IFC-7/7V082-FVS IFC-7/7V082-FVS: CTO-IFC CABLES EA B  $        6,514.49 31.0%  $           4,495.00 N/A N/A
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IFC-7/7V083-F0FVS IFC-7/7V083-F0FVS: CTO-IFC CABLES EA B  $        6,551.37 31.0%  $           4,520.45 N/A N/A
IFC-7/7V083-F0N3S IFC-7/7V083-F0N3S: CTO-IFC CABLES EA B  $        6,551.37 31.0%  $           4,520.45 N/A N/A
IFC-7/7V084-N0N3S IFC-7/7V084-N0N3S: CTO-IFC CABLES EA B  $        6,588.24 31.0%  $           4,545.89 N/A N/A
IFC-7/7V084-S IFC-7/7V084-S: CTO-IFC CABLES EA B  $        6,588.24 31.0%  $           4,545.89 N/A N/A
IFC-7/7V085F IFC-7/7V085F: CTO-IFC CABLES EA B  $        4,321.19 31.0%  $           2,981.62 N/A N/A
IFC-7/7V085-F0FVS IFC-7/7V085-F0FVS: CTO-IFC CABLES EA B  $        6,625.12 31.0%  $           4,571.33 N/A N/A
IFC-7/7V085F-LGN3 IFC-7/7V085F-LGN3: C/A 72F IFC STR SC/SC EA B  $        4,321.13 31.0%  $           2,981.58 N/A N/A
IFC-7/7V086-F0FVS IFC-7/7V086-F0FVS: CTO-IFC CABLES EA B  $        6,661.98 31.0%  $           4,596.77 N/A N/A
IFC-7/7V086-S IFC-7/7V086-S: CTO-IFC CABLES EA B  $        6,661.98 31.0%  $           4,596.77 N/A N/A
IFC-7/7V087-F0FVS IFC-7/7V087-F0FVS: CTO-IFC CABLES EA B  $        6,698.87 31.0%  $           4,622.22 N/A N/A
IFC-7/7V088-F0N3S IFC-7/7V088-F0N3S: CTO-IFC CABLES EA B  $        6,735.73 31.0%  $           4,647.65 N/A N/A
IFC-7/7V090-N0N3S IFC-7/7V090-N0N3S: CTO-IFC CABLES EA B  $        6,809.48 31.0%  $           4,698.54 N/A N/A
IFC-7/7V091-FVN3S IFC-7/7V091-FVN3S: CTO-IFC CABLES EA B  $        6,846.36 31.0%  $           4,723.99 N/A N/A
IFC-7/7V092-F0N3S IFC-7/7V092-F0N3S: CTO-IFC CABLES EA B  $        6,883.22 31.0%  $           4,749.42 N/A N/A
IFC-7/7V093-S IFC-7/7V093-S: CTO-IFC CABLES EA B  $        6,920.11 31.0%  $           4,774.88 N/A N/A
IFC-7/7V094-F0FVS IFC-7/7V094-F0FVS: CTO-IFC CABLES EA B  $        6,956.97 31.0%  $           4,800.31 N/A N/A
IFC-7/7V095-FVN3S IFC-7/7V095-FVN3S: CTO-IFC CABLES EA B  $        6,993.85 31.0%  $           4,825.76 N/A N/A
IFC-7/7V097-FVN3S IFC-7/7V097-FVN3S: CTO-IFC CABLES EA B  $        7,067.60 31.0%  $           4,876.64 N/A N/A
IFC-7/7V099-S IFC-7/7V099-S: CTO-IFC CABLES EA B  $        7,141.35 31.0%  $           4,927.53 N/A N/A
IFC-7/7V100-F0N3S IFC-7/7V100-F0N3S: CTO-IFC CABLES EA B  $        7,178.21 31.0%  $           4,952.96 N/A N/A
IFC-7/7V100F-LGN3 IFC-7/7V100F-LGN3: C/A 72F IFC STR SC/SC EA B  $        4,489.72 31.0%  $           3,097.91 N/A N/A
IFC-7/7V100-NG3 IFC-7/7V100-NG3: CTO-IFC CABLES EA B  $        7,053.22 31.0%  $           4,866.72 N/A N/A
IFC-7/7V101-F0N3S IFC-7/7V101-F0N3S: CTO-IFC CABLES EA B  $        7,215.10 31.0%  $           4,978.42 N/A N/A
IFC-7/7V105-S IFC-7/7V105-S: CTO-IFC CABLES EA B  $        7,362.59 31.0%  $           5,080.19 N/A N/A
IFC-7/7V107-FVN3S IFC-7/7V107-FVN3S: CTO-IFC CABLES EA B  $        7,436.34 31.0%  $           5,131.07 N/A N/A
IFC-7/7V110-F0FVS IFC-7/7V110-F0FVS: CTO-IFC CABLES EA B  $        7,546.95 31.0%  $           5,207.40 N/A N/A
IFC-7/7V110F-LGN3 IFC-7/7V110F-LGN3: C/A 72F IFC STR SC/SC EA B  $        4,602.10 31.0%  $           3,175.45 N/A N/A
IFC-7/7V117-S IFC-7/7V117-S: CTO-IFC CABLES EA B  $        7,805.07 31.0%  $           5,385.50 N/A N/A
IFC-7/7V120F-LGN3 IFC-7/7V120F-LGN3: C/A 72F IFC STR SC/SC EA B  $        4,714.48 31.0%  $           3,252.99 N/A N/A
IFC-7/7V122-FVN3S IFC-7/7V122-FVN3S: CTO-IFC CABLES EA B  $        7,989.43 31.0%  $           5,512.71 N/A N/A
IFC-7/7V123 IFC-7/7V123: CTO-IFC CABLES EA B  $        7,901.32 31.0%  $           5,451.91 N/A N/A
IFC-7/7V130F-LGN3 IFC-7/7V130F-LGN3: C/A 72F IFC STR SC/SC EA B  $        4,826.86 31.0%  $           3,330.53 N/A N/A
IFC-7/7V132-F0N3S IFC-7/7V132-F0N3S: CTO-IFC CABLES EA B  $        8,358.17 31.0%  $           5,767.14 N/A N/A
IFC-7/7V135F-LGN3 IFC-7/7V135F-LGN3: C/A 72F IFC STR SC/SC EA B  $        4,883.07 31.0%  $           3,369.32 N/A N/A
IFC-7/7V140F-2A IFC-7/7V140F-2A: C/A 72F IFC STR SC/SC EA B  $        4,939.24 31.0%  $           3,408.08 N/A N/A
IFC-7/7V143-F0N3S IFC-7/7V143-F0N3S: CTO-IFC CABLES EA B  $        8,763.78 31.0%  $           6,047.01 N/A N/A
IFC-7/7V145-NG3S IFC-7/7V145-NG3S: CTO-IFC CABLES EA B  $        8,837.53 31.0%  $           6,097.90 N/A N/A
IFC-7/7V155F-LG/NG3 IFC-7/7V155F-LG/NG3: C/A 72F IFC STR SC/ EA B  $        5,107.83 31.0%  $           3,524.40 N/A N/A
IFC-7/7V155-NG3S IFC-7/7V155-NG3S: CTO-IFC CABLES EA B  $        9,206.27 31.0%  $           6,352.33 N/A N/A
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IFC-7/7V160F-FP IFC-7/7V160F-FP: C/A 72F IFC STR SC-SC EA B  $        5,164.02 31.0%  $           3,563.17 N/A N/A
IFC-7/7V161-F0N3S IFC-7/7V161-F0N3S: CTO-IFC CABLES EA B  $        9,427.51 31.0%  $           6,504.98 N/A N/A
IFC-7/7V181-F0N3S IFC-7/7V181-F0N3S: CTO-IFC CABLES EA B  $      10,164.98 31.0%  $           7,013.84 N/A N/A
IFC-7/7V185-F0N3S IFC-7/7V185-F0N3S: CTO-IFC CABLES EA B  $      10,312.47 31.0%  $           7,115.60 N/A N/A
IFC-7/7V200F-LG IFC-7/7V200F-LG: CTO-IFC CABLES EA B  $        5,613.72 31.0%  $           3,873.47 N/A N/A
IFC-7/7V250F-LC IFC-7/7V250F-LC: C/A 72F IFC STR SC-SC EA B  $        6,175.48 31.0%  $           4,261.08 N/A N/A
IFC-7/7V320F-LGN3 IFC-7/7V320F-LGN3: C/A 72F IFC STR SC/SC EA B  $        6,962.18 31.0%  $           4,803.90 N/A N/A
IFC-7/7V330F-LGN3 IFC-7/7V330F-LGN3: C/A 72F IFC STR SC/SC EA B  $        7,074.56 31.0%  $           4,881.45 N/A N/A
IFC-7/7V520F-LGN3 IFC-7/7V520F-LGN3: C/A 72F IFC STR SC/SC EA B  $        9,209.88 31.0%  $           6,354.82 N/A N/A
IFC-7/7VP007-PPP3V IFC-7/7VP007-PPP3V: CTO-IFC CABLES EA B  $        3,859.60 31.0%  $           2,663.12 N/A N/A
IFC-7/7VP007-PPV IFC-7/7VP007-PPV: CTO-IFC CABLES EA B  $        3,859.60 31.0%  $           2,663.12 N/A N/A
IFC-7/7VP008-PPP2V IFC-7/7VP008-PPP2V: CTO-IFC CABLES EA B  $        3,903.34 31.0%  $           2,693.30 N/A N/A
IFC-7/7VP008-PPV IFC-7/7VP008-PPV: CTO-IFC CABLES EA B  $        3,903.34 31.0%  $           2,693.30 N/A N/A
IFC-7/7VP009-PPP2V IFC-7/7VP009-PPP2V: CTO-IFC CABLES EA B  $        3,947.09 31.0%  $           2,723.49 N/A N/A
IFC-7/7VP009-PPV IFC-7/7VP009-PPV: CTO-IFC CABLES EA B  $        3,947.09 31.0%  $           2,723.49 N/A N/A
IFC-7/7VP010-PPP2V IFC-7/7VP010-PPP2V: CTO-IFC CABLES EA B  $        3,990.84 31.0%  $           2,753.68 N/A N/A
IFC-7/7VP010-PPP3V IFC-7/7VP010-PPP3V: CTO-IFC CABLES EA B  $        3,990.84 31.0%  $           2,753.68 N/A N/A
IFC-7/7VP010-PPV IFC-7/7VP010-PPV: CTO-IFC CABLES EA B  $        3,990.84 31.0%  $           2,753.68 N/A N/A
IFC-7/7VP011-P2P3V IFC-7/7VP011-P2P3V: CTO-IFC CABLES EA B  $        4,034.59 31.0%  $           2,783.87 N/A N/A
IFC-7/7VP011-PPP2V IFC-7/7VP011-PPP2V: CTO-IFC CABLES EA B  $        4,034.59 31.0%  $           2,783.87 N/A N/A
IFC-7/7VP011-PPP3V IFC-7/7VP011-PPP3V: CTO-IFC CABLES EA B  $        4,034.59 31.0%  $           2,783.87 N/A N/A
IFC-7/7VP011-PPV IFC-7/7VP011-PPV: CTO-IFC CABLES EA B  $        4,034.59 31.0%  $           2,783.87 N/A N/A
IFC-7/7VP012-PPP2V IFC-7/7VP012-PPP2V: CTO-IFC CABLES EA B  $        4,078.34 31.0%  $           2,814.05 N/A N/A
IFC-7/7VP012-PPP3V IFC-7/7VP012-PPP3V: CTO-IFC CABLES EA B  $        4,078.34 31.0%  $           2,814.05 N/A N/A
IFC-7/7VP012-PPV IFC-7/7VP012-PPV: CTO-IFC CABLES EA B  $        4,078.34 31.0%  $           2,814.05 N/A N/A
IFC-7/7VP013-PPP2V IFC-7/7VP013-PPP2V: CTO-IFC CABLES EA B  $        4,122.09 31.0%  $           2,844.24 N/A N/A
IFC-7/7VP013-PPP3V IFC-7/7VP013-PPP3V: CTO-IFC CABLES EA B  $        4,122.09 31.0%  $           2,844.24 N/A N/A
IFC-7/7VP013-PPV IFC-7/7VP013-PPV: CTO-IFC CABLES EA B  $        4,122.09 31.0%  $           2,844.24 N/A N/A
IFC-7/7VP014-NGP4N IFC-7/7VP014-NGP4N: SM 72F SC-SC 900UM-2 EA B  $        4,040.84 31.0%  $           2,788.18 N/A N/A
IFC-7/7VP014-PPP2V IFC-7/7VP014-PPP2V: CTO-IFC CABLES EA B  $        4,165.83 31.0%  $           2,874.42 N/A N/A
IFC-7/7VP014-PPP3V IFC-7/7VP014-PPP3V: CTO-IFC CABLES EA B  $        4,165.83 31.0%  $           2,874.42 N/A N/A
IFC-7/7VP014-PPV IFC-7/7VP014-PPV: CTO-IFC CABLES EA B  $        4,165.83 31.0%  $           2,874.42 N/A N/A
IFC-7/7VP015-PPP2V IFC-7/7VP015-PPP2V: CTO-IFC CABLES EA B  $        4,209.58 31.0%  $           2,904.61 N/A N/A
IFC-7/7VP015-PPP3V IFC-7/7VP015-PPP3V: CTO-IFC CABLES EA B  $        4,209.58 31.0%  $           2,904.61 N/A N/A
IFC-7/7VP015-PPV IFC-7/7VP015-PPV: CTO-IFC CABLES EA B  $        4,209.58 31.0%  $           2,904.61 N/A N/A
IFC-7/7VP016-P2P3V IFC-7/7VP016-P2P3V: CTO-IFC CABLES EA B  $        4,253.33 31.0%  $           2,934.80 N/A N/A
IFC-7/7VP016-PPP2V IFC-7/7VP016-PPP2V: CTO-IFC CABLES EA B  $        4,253.33 31.0%  $           2,934.80 N/A N/A
IFC-7/7VP016-PPP3V IFC-7/7VP016-PPP3V: CTO-IFC CABLES EA B  $        4,253.33 31.0%  $           2,934.80 N/A N/A
IFC-7/7VP016-PPV IFC-7/7VP016-PPV: CTO-IFC CABLES EA B  $        4,253.33 31.0%  $           2,934.80 N/A N/A
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IFC-7/7VP017-PPP3V IFC-7/7VP017-PPP3V: CTO-IFC CABLES EA B  $        4,297.08 31.0%  $           2,964.99 N/A N/A
IFC-7/7VP017-PPV IFC-7/7VP017-PPV: CTO-IFC CABLES EA B  $        4,297.08 31.0%  $           2,964.99 N/A N/A
IFC-7/7VP018-NGP4N IFC-7/7VP018-NGP4N: SM 72F SC-SC 900UM-2 EA B  $        4,215.83 31.0%  $           2,908.92 N/A N/A
IFC-7/7VP018-P2P3V IFC-7/7VP018-P2P3V: CTO-IFC CABLES EA B  $        4,340.83 31.0%  $           2,995.17 N/A N/A
IFC-7/7VP018-PPP2V IFC-7/7VP018-PPP2V: CTO-IFC CABLES EA B  $        4,340.83 31.0%  $           2,995.17 N/A N/A
IFC-7/7VP018-PPP3V IFC-7/7VP018-PPP3V: CTO-IFC CABLES EA B  $        4,340.83 31.0%  $           2,995.17 N/A N/A
IFC-7/7VP018-PPV IFC-7/7VP018-PPV: CTO-IFC CABLES EA B  $        4,340.83 31.0%  $           2,995.17 N/A N/A
IFC-7/7VP019-P2P3V IFC-7/7VP019-P2P3V: CTO-IFC CABLES EA B  $        4,384.57 31.0%  $           3,025.35 N/A N/A
IFC-7/7VP019-PPP2V IFC-7/7VP019-PPP2V: CTO-IFC CABLES EA B  $        4,384.57 31.0%  $           3,025.35 N/A N/A
IFC-7/7VP019-PPV IFC-7/7VP019-PPV: CTO-IFC CABLES EA B  $        4,384.57 31.0%  $           3,025.35 N/A N/A
IFC-7/7VP020-PPP3V IFC-7/7VP020-PPP3V: CTO-IFC CABLES EA B  $        4,428.32 31.0%  $           3,055.54 N/A N/A
IFC-7/7VP020-PPV IFC-7/7VP020-PPV: CTO-IFC CABLES EA B  $        4,428.32 31.0%  $           3,055.54 N/A N/A
IFC-7/7VP021-PPP2V IFC-7/7VP021-PPP2V: CTO-IFC CABLES EA B  $        4,472.07 31.0%  $           3,085.73 N/A N/A
IFC-7/7VP021-PPP3V IFC-7/7VP021-PPP3V: CTO-IFC CABLES EA B  $        4,472.07 31.0%  $           3,085.73 N/A N/A
IFC-7/7VP021-PPV IFC-7/7VP021-PPV: CTO-IFC CABLES EA B  $        4,472.07 31.0%  $           3,085.73 N/A N/A
IFC-7/7VP022-P2P3V IFC-7/7VP022-P2P3V: CTO-IFC CABLES EA B  $        4,515.82 31.0%  $           3,115.92 N/A N/A
IFC-7/7VP022-PPP2V IFC-7/7VP022-PPP2V: CTO-IFC CABLES EA B  $        4,515.82 31.0%  $           3,115.92 N/A N/A
IFC-7/7VP022-PPP3V IFC-7/7VP022-PPP3V: CTO-IFC CABLES EA B  $        4,515.82 31.0%  $           3,115.92 N/A N/A
IFC-7/7VP022-PPV IFC-7/7VP022-PPV: CTO-IFC CABLES EA B  $        4,515.82 31.0%  $           3,115.92 N/A N/A
IFC-7/7VP023-P2P3V IFC-7/7VP023-P2P3V: CTO-IFC CABLES EA B  $        4,559.57 31.0%  $           3,146.10 N/A N/A
IFC-7/7VP023-P3V IFC-7/7VP023-P3V: CTO-IFC CABLES EA B  $        4,559.57 31.0%  $           3,146.10 N/A N/A
IFC-7/7VP023-PPP3V IFC-7/7VP023-PPP3V: CTO-IFC CABLES EA B  $        4,559.57 31.0%  $           3,146.10 N/A N/A
IFC-7/7VP023-PPV IFC-7/7VP023-PPV: CTO-IFC CABLES EA B  $        4,559.57 31.0%  $           3,146.10 N/A N/A
IFC-7/7VP024-PPP2V IFC-7/7VP024-PPP2V: CTO-IFC CABLES EA B  $        4,603.32 31.0%  $           3,176.29 N/A N/A
IFC-7/7VP024-PPP3V IFC-7/7VP024-PPP3V: CTO-IFC CABLES EA B  $        4,603.32 31.0%  $           3,176.29 N/A N/A
IFC-7/7VP024-PPV IFC-7/7VP024-PPV: CTO-IFC CABLES EA B  $        4,603.32 31.0%  $           3,176.29 N/A N/A
IFC-7/7VP025-PPP2V IFC-7/7VP025-PPP2V: CTO-IFC CABLES EA B  $        4,647.06 31.0%  $           3,206.47 N/A N/A
IFC-7/7VP025-PPP3V IFC-7/7VP025-PPP3V: CTO-IFC CABLES EA B  $        4,647.06 31.0%  $           3,206.47 N/A N/A
IFC-7/7VP025-PPV IFC-7/7VP025-PPV: CTO-IFC CABLES EA B  $        4,647.06 31.0%  $           3,206.47 N/A N/A
IFC-7/7VP026-NGP4N IFC-7/7VP026-NGP4N: SM 72F SC-SC 900UM-2 EA B  $        4,565.82 31.0%  $           3,150.42 N/A N/A
IFC-7/7VP026-P2P3V IFC-7/7VP026-P2P3V: CTO-IFC CABLES EA B  $        4,690.81 31.0%  $           3,236.66 N/A N/A
IFC-7/7VP026-PPP2V IFC-7/7VP026-PPP2V: CTO-IFC CABLES EA B  $        4,690.81 31.0%  $           3,236.66 N/A N/A
IFC-7/7VP026-PPP3V IFC-7/7VP026-PPP3V: CTO-IFC CABLES EA B  $        4,690.81 31.0%  $           3,236.66 N/A N/A
IFC-7/7VP026-PPV IFC-7/7VP026-PPV: CTO-IFC CABLES EA B  $        4,690.81 31.0%  $           3,236.66 N/A N/A
IFC-7/7VP027-PPP2V IFC-7/7VP027-PPP2V: CTO-IFC CABLES EA B  $        4,734.56 31.0%  $           3,266.85 N/A N/A
IFC-7/7VP027-PPV IFC-7/7VP027-PPV: CTO-IFC CABLES EA B  $        4,734.56 31.0%  $           3,266.85 N/A N/A
IFC-7/7VP028-PPP3V IFC-7/7VP028-PPP3V: CTO-IFC CABLES EA B  $        4,778.31 31.0%  $           3,297.03 N/A N/A
IFC-7/7VP028-PPV IFC-7/7VP028-PPV: CTO-IFC CABLES EA B  $        4,778.31 31.0%  $           3,297.03 N/A N/A
IFC-7/7VP029-PPV IFC-7/7VP029-PPV: CTO-IFC CABLES EA B  $        4,822.06 31.0%  $           3,327.22 N/A N/A
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IFC-7/7VP030-PPP2V IFC-7/7VP030-PPP2V: CTO-IFC CABLES EA B  $        4,865.81 31.0%  $           3,357.41 N/A N/A
IFC-7/7VP030-PPP3V IFC-7/7VP030-PPP3V: CTO-IFC CABLES EA B  $        4,865.81 31.0%  $           3,357.41 N/A N/A
IFC-7/7VP030-PPV IFC-7/7VP030-PPV: CTO-IFC CABLES EA B  $        4,865.81 31.0%  $           3,357.41 N/A N/A
IFC-7/7VP031-P2P3V IFC-7/7VP031-P2P3V: CTO-IFC CABLES EA B  $        4,909.55 31.0%  $           3,387.59 N/A N/A
IFC-7/7VP031-P3V IFC-7/7VP031-P3V: CTO-IFC CABLES EA B  $        4,909.55 31.0%  $           3,387.59 N/A N/A
IFC-7/7VP031-PPP2V IFC-7/7VP031-PPP2V: CTO-IFC CABLES EA B  $        4,909.55 31.0%  $           3,387.59 N/A N/A
IFC-7/7VP031-PPP3V IFC-7/7VP031-PPP3V: CTO-IFC CABLES EA B  $        4,909.55 31.0%  $           3,387.59 N/A N/A
IFC-7/7VP031-PPV IFC-7/7VP031-PPV: CTO-IFC CABLES EA B  $        4,909.55 31.0%  $           3,387.59 N/A N/A
IFC-7/7VP032-PPP3V IFC-7/7VP032-PPP3V: CTO-IFC CABLES EA B  $        4,953.30 31.0%  $           3,417.78 N/A N/A
IFC-7/7VP032-PPV IFC-7/7VP032-PPV: CTO-IFC CABLES EA B  $        4,953.30 31.0%  $           3,417.78 N/A N/A
IFC-7/7VP033-PPP3V IFC-7/7VP033-PPP3V: CTO-IFC CABLES EA B  $        4,997.05 31.0%  $           3,447.96 N/A N/A
IFC-7/7VP033-PPV IFC-7/7VP033-PPV: CTO-IFC CABLES EA B  $        4,997.05 31.0%  $           3,447.96 N/A N/A
IFC-7/7VP034-PPP3V IFC-7/7VP034-PPP3V: CTO-IFC CABLES EA B  $        5,040.80 31.0%  $           3,478.15 N/A N/A
IFC-7/7VP034-PPV IFC-7/7VP034-PPV: CTO-IFC CABLES EA B  $        5,040.80 31.0%  $           3,478.15 N/A N/A
IFC-7/7VP035-PPP2V IFC-7/7VP035-PPP2V: CTO-IFC CABLES EA B  $        5,084.55 31.0%  $           3,508.34 N/A N/A
IFC-7/7VP035-PPP3V IFC-7/7VP035-PPP3V: CTO-IFC CABLES EA B  $        5,084.55 31.0%  $           3,508.34 N/A N/A
IFC-7/7VP035-PPV IFC-7/7VP035-PPV: CTO-IFC CABLES EA B  $        5,084.55 31.0%  $           3,508.34 N/A N/A
IFC-7/7VP036-PPP2V IFC-7/7VP036-PPP2V: CTO-IFC CABLES EA B  $        5,128.29 31.0%  $           3,538.52 N/A N/A
IFC-7/7VP036-PPP3V IFC-7/7VP036-PPP3V: CTO-IFC CABLES EA B  $        5,128.29 31.0%  $           3,538.52 N/A N/A
IFC-7/7VP036-PPV IFC-7/7VP036-PPV: CTO-IFC CABLES EA B  $        5,128.29 31.0%  $           3,538.52 N/A N/A
IFC-7/7VP037-PPV IFC-7/7VP037-PPV: CTO-IFC CABLES EA B  $        5,172.04 31.0%  $           3,568.71 N/A N/A
IFC-7/7VP038-PPP3V IFC-7/7VP038-PPP3V: CTO-IFC CABLES EA B  $        5,215.79 31.0%  $           3,598.90 N/A N/A
IFC-7/7VP038-PPV IFC-7/7VP038-PPV: CTO-IFC CABLES EA B  $        5,215.79 31.0%  $           3,598.90 N/A N/A
IFC-7/7VP039-PPP3V IFC-7/7VP039-PPP3V: CTO-IFC CABLES EA B  $        5,259.54 31.0%  $           3,629.08 N/A N/A
IFC-7/7VP039-PPV IFC-7/7VP039-PPV: CTO-IFC CABLES EA B  $        5,259.54 31.0%  $           3,629.08 N/A N/A
IFC-7/7VP040-P2P3V IFC-7/7VP040-P2P3V: CTO-IFC CABLES EA B  $        5,303.29 31.0%  $           3,659.27 N/A N/A
IFC-7/7VP040-PPP3V IFC-7/7VP040-PPP3V: CTO-IFC CABLES EA B  $        5,303.29 31.0%  $           3,659.27 N/A N/A
IFC-7/7VP040-PPV IFC-7/7VP040-PPV: CTO-IFC CABLES EA B  $        5,303.29 31.0%  $           3,659.27 N/A N/A
IFC-7/7VP041-PPV IFC-7/7VP041-PPV: CTO-IFC CABLES EA B  $        5,347.04 31.0%  $           3,689.46 N/A N/A
IFC-7/7VP042-PPV IFC-7/7VP042-PPV: CTO-IFC CABLES EA B  $        5,390.78 31.0%  $           3,719.64 N/A N/A
IFC-7/7VP043-P3V IFC-7/7VP043-P3V: CTO-IFC CABLES EA B  $        5,434.53 31.0%  $           3,749.83 N/A N/A
IFC-7/7VP043-PPP3V IFC-7/7VP043-PPP3V: CTO-IFC CABLES EA B  $        5,434.53 31.0%  $           3,749.83 N/A N/A
IFC-7/7VP043-PPV IFC-7/7VP043-PPV: CTO-IFC CABLES EA B  $        5,434.53 31.0%  $           3,749.83 N/A N/A
IFC-7/7VP044-PPP3V IFC-7/7VP044-PPP3V: CTO-IFC CABLES EA B  $        5,478.28 31.0%  $           3,780.01 N/A N/A
IFC-7/7VP044-PPV IFC-7/7VP044-PPV: CTO-IFC CABLES EA B  $        5,478.28 31.0%  $           3,780.01 N/A N/A
IFC-7/7VP045-PPV IFC-7/7VP045-PPV: CTO-IFC CABLES EA B  $        5,522.03 31.0%  $           3,810.20 N/A N/A
IFC-7/7VP046-P3V IFC-7/7VP046-P3V: CTO-IFC CABLES EA B  $        5,565.78 31.0%  $           3,840.39 N/A N/A
IFC-7/7VP046-PPP3V IFC-7/7VP046-PPP3V: CTO-IFC CABLES EA B  $        5,565.78 31.0%  $           3,840.39 N/A N/A
IFC-7/7VP046-PPV IFC-7/7VP046-PPV: CTO-IFC CABLES EA B  $        5,565.78 31.0%  $           3,840.39 N/A N/A
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IFC-7/7VP047-PPV IFC-7/7VP047-PPV: CTO-IFC CABLES EA B  $        5,609.53 31.0%  $           3,870.58 N/A N/A
IFC-7/7VP048-PPP3V IFC-7/7VP048-PPP3V: CTO-IFC CABLES EA B  $        5,653.27 31.0%  $           3,900.76 N/A N/A
IFC-7/7VP048-PPV IFC-7/7VP048-PPV: CTO-IFC CABLES EA B  $        5,653.27 31.0%  $           3,900.76 N/A N/A
IFC-7/7VP049-PPP3V IFC-7/7VP049-PPP3V: CTO-IFC CABLES EA B  $        5,697.02 31.0%  $           3,930.94 N/A N/A
IFC-7/7VP049-PPV IFC-7/7VP049-PPV: CTO-IFC CABLES EA B  $        5,697.02 31.0%  $           3,930.94 N/A N/A
IFC-7/7VP050-PPP3V IFC-7/7VP050-PPP3V: CTO-IFC CABLES EA B  $        5,740.77 31.0%  $           3,961.13 N/A N/A
IFC-7/7VP050-PPV IFC-7/7VP050-PPV: CTO-IFC CABLES EA B  $        5,740.77 31.0%  $           3,961.13 N/A N/A
IFC-7/7VP051-PPV IFC-7/7VP051-PPV: CTO-IFC CABLES EA B  $        5,784.52 31.0%  $           3,991.32 N/A N/A
IFC-7/7VP052-PPV IFC-7/7VP052-PPV: CTO-IFC CABLES EA B  $        5,828.27 31.0%  $           4,021.51 N/A N/A
IFC-7/7VP054-PPP3V IFC-7/7VP054-PPP3V: CTO-IFC CABLES EA B  $        5,915.76 31.0%  $           4,081.87 N/A N/A
IFC-7/7VP054-PPV IFC-7/7VP054-PPV: CTO-IFC CABLES EA B  $        5,915.76 31.0%  $           4,081.87 N/A N/A
IFC-7/7VP055-PPP3V IFC-7/7VP055-PPP3V: CTO-IFC CABLES EA B  $        5,959.51 31.0%  $           4,112.06 N/A N/A
IFC-7/7VP055-PPV IFC-7/7VP055-PPV: CTO-IFC CABLES EA B  $        5,959.51 31.0%  $           4,112.06 N/A N/A
IFC-7/7VP056-PPP3V IFC-7/7VP056-PPP3V: CTO-IFC CABLES EA B  $        6,003.26 31.0%  $           4,142.25 N/A N/A
IFC-7/7VP056-PPV IFC-7/7VP056-PPV: CTO-IFC CABLES EA B  $        6,003.26 31.0%  $           4,142.25 N/A N/A
IFC-7/7VP057-PPP3V IFC-7/7VP057-PPP3V: CTO-IFC CABLES EA B  $        6,047.01 31.0%  $           4,172.44 N/A N/A
IFC-7/7VP057-PPV IFC-7/7VP057-PPV: CTO-IFC CABLES EA B  $        6,047.01 31.0%  $           4,172.44 N/A N/A
IFC-7/7VP058-PPP3V IFC-7/7VP058-PPP3V: CTO-IFC CABLES EA B  $        6,090.76 31.0%  $           4,202.62 N/A N/A
IFC-7/7VP058-PPV IFC-7/7VP058-PPV: CTO-IFC CABLES EA B  $        6,090.76 31.0%  $           4,202.62 N/A N/A
IFC-7/7VP059-PPP3V IFC-7/7VP059-PPP3V: CTO-IFC CABLES EA B  $        6,134.50 31.0%  $           4,232.81 N/A N/A
IFC-7/7VP059-PPV IFC-7/7VP059-PPV: CTO-IFC CABLES EA B  $        6,134.50 31.0%  $           4,232.81 N/A N/A
IFC-7/7VP060-PPP3V IFC-7/7VP060-PPP3V: CTO-IFC CABLES EA B  $        6,178.25 31.0%  $           4,262.99 N/A N/A
IFC-7/7VP060-PPV IFC-7/7VP060-PPV: CTO-IFC CABLES EA B  $        6,178.25 31.0%  $           4,262.99 N/A N/A
IFC-7/7VP061-P3V IFC-7/7VP061-P3V: CTO-IFC CABLES EA B  $        6,222.00 31.0%  $           4,293.18 N/A N/A
IFC-7/7VP061-PPV IFC-7/7VP061-PPV: CTO-IFC CABLES EA B  $        6,222.00 31.0%  $           4,293.18 N/A N/A
IFC-7/7VP062-PPP3V IFC-7/7VP062-PPP3V: CTO-IFC CABLES EA B  $        6,265.75 31.0%  $           4,323.37 N/A N/A
IFC-7/7VP062-PPV IFC-7/7VP062-PPV: CTO-IFC CABLES EA B  $        6,265.75 31.0%  $           4,323.37 N/A N/A
IFC-7/7VP063-PPV IFC-7/7VP063-PPV: CTO-IFC CABLES EA B  $        6,309.50 31.0%  $           4,353.56 N/A N/A
IFC-7/7VP064-PPV IFC-7/7VP064-PPV: CTO-IFC CABLES EA B  $        6,353.25 31.0%  $           4,383.74 N/A N/A
IFC-7/7VP065-PPV IFC-7/7VP065-PPV: CTO-IFC CABLES EA B  $        6,396.99 31.0%  $           4,413.92 N/A N/A
IFC-7/7VP066-PPP3V IFC-7/7VP066-PPP3V: CTO-IFC CABLES EA B  $        6,440.74 31.0%  $           4,444.11 N/A N/A
IFC-7/7VP067-PPP3V IFC-7/7VP067-PPP3V: CTO-IFC CABLES EA B  $        6,484.49 31.0%  $           4,474.30 N/A N/A
IFC-7/7VP068-PPP3V IFC-7/7VP068-PPP3V: CTO-IFC CABLES EA B  $        6,528.24 31.0%  $           4,504.49 N/A N/A
IFC-7/7VP068-PPV IFC-7/7VP068-PPV: CTO-IFC CABLES EA B  $        6,528.24 31.0%  $           4,504.49 N/A N/A
IFC-7/7VP069-PPV IFC-7/7VP069-PPV: CTO-IFC CABLES EA B  $        6,571.99 31.0%  $           4,534.67 N/A N/A
IFC-7/7VP070-PPP3V IFC-7/7VP070-PPP3V: CTO-IFC CABLES EA B  $        6,615.74 31.0%  $           4,564.86 N/A N/A
IFC-7/7VP070-PPV IFC-7/7VP070-PPV: CTO-IFC CABLES EA B  $        6,615.74 31.0%  $           4,564.86 N/A N/A
IFC-7/7VP072-P2P3V IFC-7/7VP072-P2P3V: CTO-IFC CABLES EA B  $        6,703.23 31.0%  $           4,625.23 N/A N/A
IFC-7/7VP072-PPP3V IFC-7/7VP072-PPP3V: CTO-IFC CABLES EA B  $        6,703.23 31.0%  $           4,625.23 N/A N/A
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IFC-7/7VP073-PPV IFC-7/7VP073-PPV: CTO-IFC CABLES EA B  $        6,746.98 31.0%  $           4,655.42 N/A N/A
IFC-7/7VP074-PPV IFC-7/7VP074-PPV: CTO-IFC CABLES EA B  $        6,790.73 31.0%  $           4,685.60 N/A N/A
IFC-7/7VP076-P3V IFC-7/7VP076-P3V: CTO-IFC CABLES EA B  $        6,878.22 31.0%  $           4,745.97 N/A N/A
IFC-7/7VP076-PPV IFC-7/7VP076-PPV: CTO-IFC CABLES EA B  $        6,878.22 31.0%  $           4,745.97 N/A N/A
IFC-7/7VP080-PPP3V IFC-7/7VP080-PPP3V: CTO-IFC CABLES EA B  $        7,053.22 31.0%  $           4,866.72 N/A N/A
IFC-7/7VP080-PPV IFC-7/7VP080-PPV: CTO-IFC CABLES EA B  $        7,053.22 31.0%  $           4,866.72 N/A N/A
IFC-7/7VP081-PPV IFC-7/7VP081-PPV: CTO-IFC CABLES EA B  $        7,096.97 31.0%  $           4,896.91 N/A N/A
IFC-7/7VP082-PPV IFC-7/7VP082-PPV: CTO-IFC CABLES EA B  $        7,140.71 31.0%  $           4,927.09 N/A N/A
IFC-7/7VP084-PPP3V IFC-7/7VP084-PPP3V: CTO-IFC CABLES EA B  $        7,228.21 31.0%  $           4,987.46 N/A N/A
IFC-7/7VP086-PPV IFC-7/7VP086-PPV: CTO-IFC CABLES EA B  $        7,315.71 31.0%  $           5,047.84 N/A N/A
IFC-7/7VP088-PPP3V IFC-7/7VP088-PPP3V: CTO-IFC CABLES EA B  $        7,403.20 31.0%  $           5,108.21 N/A N/A
IFC-7/7VP088-PPV IFC-7/7VP088-PPV: CTO-IFC CABLES EA B  $        7,403.20 31.0%  $           5,108.21 N/A N/A
IFC-7/7VP092-PPV IFC-7/7VP092-PPV: CTO-IFC CABLES EA B  $        7,578.20 31.0%  $           5,228.96 N/A N/A
IFC-7/7VP093-PPP3V IFC-7/7VP093-PPP3V: CTO-IFC CABLES EA B  $        7,621.95 31.0%  $           5,259.15 N/A N/A
IFC-7/7VP095-PPV IFC-7/7VP095-PPV: CTO-IFC CABLES EA B  $        7,709.44 31.0%  $           5,319.51 N/A N/A
IFC-7/7VP097-PPP3V IFC-7/7VP097-PPP3V: CTO-IFC CABLES EA B  $        7,796.94 31.0%  $           5,379.89 N/A N/A
IFC-7/7VP098-PPV IFC-7/7VP098-PPV: CTO-IFC CABLES EA B  $        7,840.69 31.0%  $           5,410.08 N/A N/A
IFC-7/7VP099-PPP3V IFC-7/7VP099-PPP3V: CTO-IFC CABLES EA B  $        7,884.43 31.0%  $           5,440.26 N/A N/A
IFC-7/7VP099-PPV IFC-7/7VP099-PPV: CTO-IFC CABLES EA B  $        7,884.43 31.0%  $           5,440.26 N/A N/A
IFC-7/7VP100-PPP3V IFC-7/7VP100-PPP3V: CTO-IFC CABLES EA B  $        7,928.18 31.0%  $           5,470.44 N/A N/A
IFC-7/7VP100-PPV IFC-7/7VP100-PPV: CTO-IFC CABLES EA B  $        7,928.18 31.0%  $           5,470.44 N/A N/A
IFC-7/7VP108-PPV IFC-7/7VP108-PPV: CTO-IFC CABLES EA B  $        8,278.17 31.0%  $           5,711.94 N/A N/A
IFC-7/7VP109-PPP2V IFC-7/7VP109-PPP2V: CTO-IFC CABLES EA B  $        8,321.92 31.0%  $           5,742.12 N/A N/A
IFC-7/7VP120-PPV IFC-7/7VP120-PPV: CTO-IFC CABLES EA B  $        8,803.15 31.0%  $           6,074.17 N/A N/A
IFC-7/7VP130-PPP2V IFC-7/7VP130-PPP2V: CTO-IFC CABLES EA B  $        9,240.63 31.0%  $           6,376.03 N/A N/A
IFC-7/7VP130-PPV IFC-7/7VP130-PPV: CTO-IFC CABLES EA B  $        9,240.63 31.0%  $           6,376.03 N/A N/A
IFC-7/7VP137-P2P3V IFC-7/7VP137-P2P3V: CTO-IFC CABLES EA B  $        9,546.87 31.0%  $           6,587.34 N/A N/A
IFC-7/7VP145-PPP3V IFC-7/7VP145-PPP3V: CTO-IFC CABLES EA B  $        9,896.85 31.0%  $           6,828.83 N/A N/A
IFC-7/7VP150-PPP3V IFC-7/7VP150-PPP3V: CTO-IFC CABLES EA B  $      10,115.60 31.0%  $           6,979.76 N/A N/A
IFC-7/7VP170-PPV IFC-7/7VP170-PPV: CTO-IFC CABLES EA B  $      10,990.56 31.0%  $           7,583.49 N/A N/A
IFC-7/7VP174-PPV IFC-7/7VP174-PPV: CTO-IFC CABLES EA B  $      11,165.55 31.0%  $           7,704.23 N/A N/A
IFC-7/7VP198-PPV IFC-7/7VP198-PPV: CTO-IFC CABLES EA B  $      12,215.51 31.0%  $           8,428.70 N/A N/A
IFC-7/EA042F-2E IFC-7/EA042F-2E: CTO-IFC CABLES EA B  $           725.05 31.0%  $              500.28 N/A N/A
IFC-7/EA057F-2E IFC-7/EA057F-2E: CTO-IFC CABLES EA B  $           773.62 31.0%  $              533.80 N/A N/A
IFC-7/EB014 IFC-7/EB014: CTO-IFC CABLES EA B  $        1,370.54 31.0%  $              945.67 N/A N/A
IFC-7/EB030-2B IFC-7/EB030-2B: CTO-IFC CABLES EA B  $        1,590.53 31.0%  $           1,097.47 N/A N/A
IFC-7/EVP007-PPP3V IFC-7/EVP007-PPP3V: CTO-IFC CABLES EA B  $        4,027.90 31.0%  $           2,779.25 N/A N/A
IFC-7/EVP010-PPP3V IFC-7/EVP010-PPP3V: CTO-IFC CABLES EA B  $        4,159.14 31.0%  $           2,869.81 N/A N/A
IFC-7/EVP010-PPV IFC-7/EVP010-PPV: CTO-IFC CABLES EA B  $        4,159.14 31.0%  $           2,869.81 N/A N/A
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IFC-7/EVP012-PPP3V IFC-7/EVP012-PPP3V: CTO-IFC CABLES EA B  $        4,246.64 31.0%  $           2,930.18 N/A N/A
IFC-7/EVP013-PPP3V IFC-7/EVP013-PPP3V: CTO-IFC CABLES EA B  $        4,290.39 31.0%  $           2,960.37 N/A N/A
IFC-7/EVP014-PPP3V IFC-7/EVP014-PPP3V: CTO-IFC CABLES EA B  $        4,334.13 31.0%  $           2,990.55 N/A N/A
IFC-7/EVP016-PPP3V IFC-7/EVP016-PPP3V: CTO-IFC CABLES EA B  $        4,421.63 31.0%  $           3,050.92 N/A N/A
IFC-7/EVP018-PPP3V IFC-7/EVP018-PPP3V: CTO-IFC CABLES EA B  $        4,509.13 31.0%  $           3,111.30 N/A N/A
IFC-7/EVP019-PPP3V IFC-7/EVP019-PPP3V: CTO-IFC CABLES EA B  $        4,552.88 31.0%  $           3,141.49 N/A N/A
IFC-7/EVP020-PPP3V IFC-7/EVP020-PPP3V: CTO-IFC CABLES EA B  $        4,596.62 31.0%  $           3,171.67 N/A N/A
IFC-7/EVP024-PPP3V IFC-7/EVP024-PPP3V: CTO-IFC CABLES EA B  $        4,771.62 31.0%  $           3,292.42 N/A N/A
IFC-7/EVP025-PPP3V IFC-7/EVP025-PPP3V: CTO-IFC CABLES EA B  $        4,815.37 31.0%  $           3,322.61 N/A N/A
IFC-7/EVP028-PPP3V IFC-7/EVP028-PPP3V: CTO-IFC CABLES EA B  $        4,946.61 31.0%  $           3,413.16 N/A N/A
IFC-7/EVP031-PPP3V IFC-7/EVP031-PPP3V: CTO-IFC CABLES EA B  $        5,077.85 31.0%  $           3,503.72 N/A N/A
IFC-7/EVP034-PPP3V IFC-7/EVP034-PPP3V: CTO-IFC CABLES EA B  $        5,209.10 31.0%  $           3,594.28 N/A N/A
IFC-7/EVP035-PPP3V IFC-7/EVP035-PPP3V: CTO-IFC CABLES EA B  $        5,252.85 31.0%  $           3,624.47 N/A N/A
IFC-7/EVP037-PPP3V IFC-7/EVP037-PPP3V: CTO-IFC CABLES EA B  $        5,340.34 31.0%  $           3,684.83 N/A N/A
IFC-7/EVP040-PPP3V IFC-7/EVP040-PPP3V: CTO-IFC CABLES EA B  $        5,471.59 31.0%  $           3,775.40 N/A N/A
IFC-7/EVP043-PPP3V IFC-7/EVP043-PPP3V: CTO-IFC CABLES EA B  $        5,602.83 31.0%  $           3,865.95 N/A N/A
IFC-7/EVP045-PPV IFC-7/EVP045-PPV: CTO-IFC CABLES EA B  $        5,690.33 31.0%  $           3,926.33 N/A N/A
IFC-7/EVP046-PPP3V IFC-7/EVP046-PPP3V: CTO-IFC CABLES EA B  $        5,734.08 31.0%  $           3,956.52 N/A N/A
IFC-7/EVP052-PPP3V IFC-7/EVP052-PPP3V: CTO-IFC CABLES EA B  $        5,996.57 31.0%  $           4,137.63 N/A N/A
IFC-7/EVP058-PPP3V IFC-7/EVP058-PPP3V: CTO-IFC CABLES EA B  $        6,259.06 31.0%  $           4,318.75 N/A N/A
IFC-7/EVP058-PPV IFC-7/EVP058-PPV: CTO-IFC CABLES EA B  $        6,259.06 31.0%  $           4,318.75 N/A N/A
IFC-7/EVP060-PPP3V IFC-7/EVP060-PPP3V: CTO-IFC CABLES EA B  $        6,346.55 31.0%  $           4,379.12 N/A N/A
IFC-7/EVP061-PPP3V IFC-7/EVP061-PPP3V: CTO-IFC CABLES EA B  $        6,390.30 31.0%  $           4,409.31 N/A N/A
IFC-7/EVP065-PPP3V IFC-7/EVP065-PPP3V: CTO-IFC CABLES EA B  $        6,565.30 31.0%  $           4,530.06 N/A N/A
IFC-7/EVP077-PPP3V IFC-7/EVP077-PPP3V: CTO-IFC CABLES EA B  $        7,090.27 31.0%  $           4,892.29 N/A N/A
IFC-7/EVP080-PPP3V IFC-7/EVP080-PPP3V: CTO-IFC CABLES EA B  $        7,221.52 31.0%  $           4,982.85 N/A N/A
IFC-7/EVP092-PPP3V IFC-7/EVP092-PPP3V: CTO-IFC CABLES EA B  $        7,746.50 31.0%  $           5,345.09 N/A N/A
IFC-7/K2007-2C IFC-7/K2007-2C: CTO-IFC CABLES EA B  $        2,427.65 31.0%  $           1,675.08 N/A N/A
IFC-7/K2008-2C IFC-7/K2008-2C: CTO-IFC CABLES EA B  $        2,453.90 31.0%  $           1,693.19 N/A N/A
IFC-7/K2010-NG IFC-7/K2010-NG: CTO-IFC CABLES EA B  $        2,506.40 31.0%  $           1,729.42 N/A N/A
IFC-7/K2011 IFC-7/K2011: CTO-IFC CABLES EA B  $        2,532.65 31.0%  $           1,747.53 N/A N/A
IFC-7/K2012-2C IFC-7/K2012-2C: CTO-IFC CABLES EA B  $        2,558.90 31.0%  $           1,765.64 N/A N/A
IFC-7/K2014-2C IFC-7/K2014-2C: CTO-IFC CABLES EA B  $        2,611.40 31.0%  $           1,801.87 N/A N/A
IFC-7/K2017-2C IFC-7/K2017-2C: CTO-IFC CABLES EA B  $        2,690.14 31.0%  $           1,856.20 N/A N/A
IFC-7/K2019-2C IFC-7/K2019-2C: CTO-IFC CABLES EA B  $        2,742.64 31.0%  $           1,892.42 N/A N/A
IFC-7/K2020-2C IFC-7/K2020-2C: CTO-IFC CABLES EA B  $        2,768.89 31.0%  $           1,910.53 N/A N/A
IFC-7/K2022-2C IFC-7/K2022-2C: CTO-IFC CABLES EA B  $        2,821.39 31.0%  $           1,946.76 N/A N/A
IFC-7/K2025 IFC-7/K2025: CTO-IFC CABLES EA B  $        2,900.13 31.0%  $           2,001.09 N/A N/A
IFC-7/K2031-FX IFC-7/K2031-FX: CTO-IFC CABLES EA B  $        3,057.63 31.0%  $           2,109.76 N/A N/A
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IFC-7/K2034 IFC-7/K2034: CTO-IFC CABLES EA B  $        3,136.37 31.0%  $           2,164.10 N/A N/A
IFC-7/K2046-2C IFC-7/K2046-2C: CTO-IFC CABLES EA B  $        3,451.36 31.0%  $           2,381.44 N/A N/A
IFC-7/KA023 IFC-7/KA023: CTO-IFC CABLES EA B  $           805.35 31.0%  $              555.69 N/A N/A
IFC-7/KA028-LG IFC-7/KA028-LG: CTO-IFC CABLES EA B  $           858.47 31.0%  $              592.34 N/A N/A
IFC-7/KB010-2A IFC-7/KB010-2A: CTO-IFC CABLES EA B  $        1,259.45 31.0%  $              869.02 N/A N/A
IFC-7/KB010-2B IFC-7/KB010-2B: CTO-IFC CABLES EA B  $        1,259.45 31.0%  $              869.02 N/A N/A
IFC-7/KB010-NG IFC-7/KB010-NG: CTO-IFC CABLES EA B  $        1,259.45 31.0%  $              869.02 N/A N/A
IFC-7/KB012-2B IFC-7/KB012-2B: CTO-IFC CABLES EA B  $        1,286.95 31.0%  $              888.00 N/A N/A
IFC-7/KB014-2B IFC-7/KB014-2B: CTO-IFC CABLES EA B  $        1,314.45 31.0%  $              906.97 N/A N/A
IFC-7/KB015 IFC-7/KB015: CTO-IFC CABLES EA B  $        1,328.20 31.0%  $              916.46 N/A N/A
IFC-7/KB016-LA IFC-7/KB016-LA: CTO-IFC CABLES EA B  $        1,341.95 31.0%  $              925.95 N/A N/A
IFC-7/KB017-2B IFC-7/KB017-2B: CTO-IFC CABLES EA B  $        1,355.70 31.0%  $              935.43 N/A N/A
IFC-7/KB017-FPLV IFC-7/KB017-FPLV: SM 24 FIBERS UP-JACK 2 EA B  $        1,355.70 31.0%  $              935.43 N/A N/A
IFC-7/KB017-LA IFC-7/KB017-LA: CTO-IFC CABLES EA B  $        1,355.70 31.0%  $              935.43 N/A N/A
IFC-7/KB019-2C IFC-7/KB019-2C: CTO-IFC CABLES EA B  $        1,383.19 31.0%  $              954.40 N/A N/A
IFC-7/KB026-3A1 IFC-7/KB026-3A1: SM IFC STRD 24F CA EA B  $        1,479.44 31.0%  $           1,020.81 N/A N/A
IFC-7/KB028-TF IFC-7/KB028-TF: CTO-IFC CABLES EA B  $        1,506.94 31.0%  $           1,039.79 N/A N/A
IFC-7/KCR011-PPP2V IFC-7/KCR011-PPP2V: 36 FIBERS UP-JACK EA B  $        2,133.86 31.0%  $           1,472.36 N/A N/A
IFC-7/KCR011-PPV IFC-7/KCR011-PPV: 36 FIBERS UP-JACK EA B  $        2,133.86 31.0%  $           1,472.36 N/A N/A
IFC-7/KCR014-PPP2V IFC-7/KCR014-PPP2V: 36 FIBERS UP-JACK EA B  $        2,196.57 31.0%  $           1,515.63 N/A N/A
IFC-7/KCR016-PPP2V IFC-7/KCR016-PPP2V: 36 FIBERS UP-JACK EA B  $        2,238.26 31.0%  $           1,544.40 N/A N/A
IFC-7/KCR017-PPP2V IFC-7/KCR017-PPP2V: 36 FIBERS UP-JACK EA B  $        2,259.22 31.0%  $           1,558.86 N/A N/A
IFC-7/KCR019-PPP2V IFC-7/KCR019-PPP2V: 36 FIBERS UP-JACK EA B  $        2,180.41 31.0%  $           1,504.48 N/A N/A
IFC-7/KCR022-PPP2V IFC-7/KCR022-PPP2V: 36 FIBERS UP-JACK EA B  $        2,384.44 31.0%  $           1,645.26 N/A N/A
IFC-7/KCR023-PPP2V IFC-7/KCR023-PPP2V: 36 FIBERS UP-JACK EA B  $        2,384.44 31.0%  $           1,645.26 N/A N/A
IFC-7/KCR034-PPP2V IFC-7/KCR034-PPP2V: 36 FIBERS UP-JACK EA B  $        2,614.15 31.0%  $           1,803.76 N/A N/A
IFC-7/KCR037-PPP2V IFC-7/KCR037-PPP2V: 36 FIBERS UP-JACK EA B  $        1,704.53 31.0%  $           1,176.13 N/A N/A
IFC-7/KCR071-PPP2V IFC-7/KCR071-PPP2V: 36 FIBERS UP-JACK EA B  $        3,386.79 31.0%  $           2,336.89 N/A N/A
IFC-7/KDK015-FW5J IFC-7/KDK015-FW5J: CTO-IFC CABLES EA B  $           508.61 31.0%  $              350.94 N/A N/A
IFC-7/KDK020-FW5J IFC-7/KDK020-FW5J: CTO-IFC CABLES EA B  $           542.98 31.0%  $              374.66 N/A N/A
IFC-7/KDK025-FW5J IFC-7/KDK025-FW5J: CTO-IFC CABLES EA B  $           577.36 31.0%  $              398.38 N/A N/A
IFC-7/KDK030-FW5J IFC-7/KDK030-FW5J: CTO-IFC CABLES EA B  $           611.73 31.0%  $              422.09 N/A N/A
IFC-7/KFS014 IFC-7/KFS014: CTO-IFC CABLES EA B  $           478.98 31.0%  $              330.50 N/A N/A
IFC-7/KL007-2E IFC-7/KL007-2E: CTO-IFC CABLES EA B  $        4,794.06 31.0%  $           3,307.90 N/A N/A
IFC-7/KL008-2E IFC-7/KL008-2E: CTO-IFC CABLES EA B  $        4,837.81 31.0%  $           3,338.09 N/A N/A
IFC-7/KV010-FVS IFC-7/KV010-FVS: CTO-IFC CABLES EA B  $        3,859.60 31.0%  $           2,663.12 N/A N/A
IFC-7/KV012-FVS IFC-7/KV012-FVS: CTO-IFC CABLES EA B  $        3,933.34 31.0%  $           2,714.00 N/A N/A
IFC-7/KV019-FVS IFC-7/KV019-FVS: CTO-IFC CABLES EA B  $        4,191.47 31.0%  $           2,892.11 N/A N/A
IFC-7/KV028-FVS IFC-7/KV028-FVS: CTO-IFC CABLES EA B  $        4,523.32 31.0%  $           3,121.09 N/A N/A
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IFC-7/KV030F-2D IFC-7/KV030F-2D: CTO-IFC CABLES EA B  $        3,703.04 31.0%  $           2,555.10 N/A N/A
IFC-7/KV037-FVS IFC-7/KV037-FVS: CTO-IFC CABLES EA B  $        4,855.19 31.0%  $           3,350.08 N/A N/A
IFC-7/KV045-FVS IFC-7/KV045-FVS: CTO-IFC CABLES EA B  $        5,150.18 31.0%  $           3,553.62 N/A N/A
IFC-7/KV050F-LC IFC-7/KV050F-LC: C/A 72F IFC STR SC-LC EA B  $        3,927.82 31.0%  $           2,710.20 N/A N/A
IFC-7/KVP010-PPP2V IFC-7/KVP010-PPP2V: CTO-IFC CABLES EA B  $        3,990.84 31.0%  $           2,753.68 N/A N/A
IFC-7/KVP011-PPP2V IFC-7/KVP011-PPP2V: CTO-IFC CABLES EA B  $        4,034.59 31.0%  $           2,783.87 N/A N/A
IFC-7/KVP012-PPP2V IFC-7/KVP012-PPP2V: CTO-IFC CABLES EA B  $        4,078.34 31.0%  $           2,814.05 N/A N/A
IFC-7/KVP014-PPP2V IFC-7/KVP014-PPP2V: CTO-IFC CABLES EA B  $        4,165.83 31.0%  $           2,874.42 N/A N/A
IFC-7/KVP016-PPP2V IFC-7/KVP016-PPP2V: CTO-IFC CABLES EA B  $        4,253.33 31.0%  $           2,934.80 N/A N/A
IFC-7/KVP018-PPP2V IFC-7/KVP018-PPP2V: CTO-IFC CABLES EA B  $        4,340.83 31.0%  $           2,995.17 N/A N/A
IFC-7/KVP020-NGP4N IFC-7/KVP020-NGP4N: 72F SC-LC 900UM-2MM EA B  $        4,303.33 31.0%  $           2,969.30 N/A N/A
IFC-7/KVP020-PPP2V IFC-7/KVP020-PPP2V: CTO-IFC CABLES EA B  $        4,428.32 31.0%  $           3,055.54 N/A N/A
IFC-7/KVP028-PPP2V IFC-7/KVP028-PPP2V: CTO-IFC CABLES EA B  $        4,778.31 31.0%  $           3,297.03 N/A N/A
IFC-7/KVP031-PPP2V IFC-7/KVP031-PPP2V: CTO-IFC CABLES EA B  $        4,909.55 31.0%  $           3,387.59 N/A N/A
IFC-7/KVP033-PPP2V IFC-7/KVP033-PPP2V: CTO-IFC CABLES EA B  $        4,997.05 31.0%  $           3,447.96 N/A N/A
IFC-7/KVP034-PPP2V IFC-7/KVP034-PPP2V: CTO-IFC CABLES EA B  $        5,040.80 31.0%  $           3,478.15 N/A N/A
IFC-7/KVP037-PPP2V IFC-7/KVP037-PPP2V: CTO-IFC CABLES EA B  $        5,172.04 31.0%  $           3,568.71 N/A N/A
IFC-7/KVP040-PPP2V IFC-7/KVP040-PPP2V: CTO-IFC CABLES EA B  $        5,303.29 31.0%  $           3,659.27 N/A N/A
IFC-7/KVP042-PPP2V IFC-7/KVP042-PPP2V: CTO-IFC CABLES EA B  $        5,390.78 31.0%  $           3,719.64 N/A N/A
IFC-7/KVP043-PPP2V IFC-7/KVP043-PPP2V: CTO-IFC CABLES EA B  $        5,434.53 31.0%  $           3,749.83 N/A N/A
IFC-7/KVP052-PPP2V IFC-7/KVP052-PPP2V: CTO-IFC CABLES EA B  $        5,828.27 31.0%  $           4,021.51 N/A N/A
IFC-7/KVP055-PPP2V IFC-7/KVP055-PPP2V: CTO-IFC CABLES EA B  $        5,959.51 31.0%  $           4,112.06 N/A N/A
IFC-7/KVP077-PPP2V IFC-7/KVP077-PPP2V: CTO-IFC CABLES EA B  $        6,921.97 31.0%  $           4,776.16 N/A N/A
IFC-7/KVP089-PPP2V IFC-7/KVP089-PPP2V: CTO-IFC CABLES EA B  $        7,446.95 31.0%  $           5,138.40 N/A N/A
IFC-D/0FH005-2A IFC-D/0FH005-2A: CTO-IFC CABLES EA B  $           394.04 31.0%  $              271.89 N/A N/A
IFC-D/0FJ005-2A IFC-D/0FJ005-2A: CTO-IFC CABLES EA B  $           778.72 31.0%  $              537.32 N/A N/A
IFC-D/0LH013-FPA IFC-D/0LH013-FPA: C/A RIB SM AFC 144F EA B  $        8,699.84 31.0%  $           6,002.89 N/A N/A
IFC-E/02016 IFC-E/02016: CTO-IFC CABLES EA B  $        1,654.13 31.0%  $           1,141.35 N/A N/A
IFC-E/02023-NG IFC-E/02023-NG: CTO-IFC CABLES EA B  $        1,837.87 31.0%  $           1,268.13 N/A N/A
IFC-E/02031 IFC-E/02031: CTO-IFC CABLES EA B  $        2,047.86 31.0%  $           1,413.02 N/A N/A
IFC-E/02061 IFC-E/02061: CTO-IFC CABLES EA B  $        2,835.33 31.0%  $           1,956.38 N/A N/A
IFC-E/0A004 IFC-E/0A004: CTO-IFC CABLES EA B  $           351.04 31.0%  $              242.22 N/A N/A
IFC-E/0A020-NGF IFC-E/0A020-NGF: CTO-IFC CABLES EA B  $           521.04 31.0%  $              359.52 N/A N/A
IFC-E/0A020-V12X IFC-E/0A020-V12X: CTO-IFC CABLES EA B  $           521.04 31.0%  $              359.52 N/A N/A
IFC-E/0A023 IFC-E/0A023: CTO-IFC CABLES EA B  $           552.90 31.0%  $              381.50 N/A N/A
IFC-E/0A025 IFC-E/0A025: CTO-IFC CABLES EA B  $           574.15 31.0%  $              396.16 N/A N/A
IFC-E/0A030-NGF IFC-E/0A030-NGF: CTO-IFC CABLES EA B  $           627.28 31.0%  $              432.82 N/A N/A
IFC-E/0A030-V12X IFC-E/0A030-V12X: CTO-IFC CABLES EA B  $           627.28 31.0%  $              432.82 N/A N/A
IFC-E/0A031 IFC-E/0A031: CTO-IFC CABLES EA B  $           637.90 31.0%  $              440.15 N/A N/A
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IFC-E/0A046-3C IFC-E/0A046-3C: CTO-IFC CABLES EA B  $           797.28 31.0%  $              550.12 N/A N/A
IFC-E/0A050 IFC-E/0A050: CTO-IFC CABLES EA B  $           839.77 31.0%  $              579.44 N/A N/A
IFC-E/0B016 IFC-E/0B016: CTO-IFC CABLES EA B  $           837.06 31.0%  $              577.57 N/A N/A
IFC-E/0B018 IFC-E/0B018: CTO-IFC CABLES EA B  $           864.56 31.0%  $              596.55 N/A N/A
IFC-E/0B022 IFC-E/0B022: CTO-IFC CABLES EA B  $           597.71 31.0%  $              412.42 N/A N/A
IFC-E/0B025-FW IFC-E/0B025-FW: CTO-IFC CABLES EA B  $           960.81 31.0%  $              662.96 N/A N/A
IFC-E/0B030 IFC-E/0B030: CTO-IFC CABLES EA B  $        1,029.56 31.0%  $              710.40 N/A N/A
IFC-E/0B040 IFC-E/0B040: CTO-IFC CABLES EA B  $        1,167.05 31.0%  $              805.26 N/A N/A
IFC-E/0B060 IFC-E/0B060: CTO-IFC CABLES EA B  $        1,442.04 31.0%  $              995.01 N/A N/A
IFC-E/0B080 IFC-E/0B080: CTO-IFC CABLES EA B  $        1,717.03 31.0%  $           1,184.75 N/A N/A
IFC-E/0DJ012-NG IFC-E/0DJ012-NG: CTO-IFC CABLES EA B  $        3,278.27 31.0%  $           2,262.01 N/A N/A
IFC-E/0DJ400-MX6 IFC-E/0DJ400-MX6: CTO-IFC CABLES EA B  $      29,467.23 31.0%  $         20,332.39 N/A N/A
IFC-E/0DS023-LB IFC-E/0DS023-LB: CTO-IFC CABLES EA B  $        2,967.44 31.0%  $           2,047.53 N/A N/A
IFC-E/0EH010-NG IFC-E/0EH010-NG: CTO-IFC CABLES EA B  $        4,358.67 31.0%  $           3,007.48 N/A N/A
IFC-E/0EH016-KL IFC-E/0EH016-KL: CTO-IFC CABLES EA B  $        4,752.41 31.0%  $           3,279.16 N/A N/A
IFC-E/0EH023-KL IFC-E/0EH023-KL: CTO-IFC CABLES EA B  $        5,211.77 31.0%  $           3,596.12 N/A N/A
IFC-E/0EH031 IFC-E/0EH031: CTO-IFC CABLES EA B  $        5,736.75 31.0%  $           3,958.36 N/A N/A
IFC-E/0EH031-KL IFC-E/0EH031-KL: CTO-IFC CABLES EA B  $        5,736.75 31.0%  $           3,958.36 N/A N/A
IFC-E/0EH060-DF IFC-E/0EH060-DF: CTO-IFC CABLES EA B  $        7,639.79 31.0%  $           5,271.46 N/A N/A
IFC-E/0EH070F IFC-E/0EH070F: CTO-IFC CABLES EA B  $        5,102.57 31.0%  $           3,520.77 N/A N/A
IFC-E/0EH100-TF IFC-E/0EH100-TF: CTO-IFC CABLES EA B  $      10,264.69 31.0%  $           7,082.64 N/A N/A
IFC-E/0FH005-2A IFC-E/0FH005-2A: CTO-IFC CABLES EA B  $           208.95 31.0%  $              144.18 N/A N/A
IFC-E/0FJ005-2A IFC-E/0FJ005-2A: CTO-IFC CABLES EA B  $           408.54 31.0%  $              281.89 N/A N/A
IFC-E/0FP010F IFC-E/0FP010F: C/A,IFC,12FBR BARE RBN, A EA B  $           703.97 31.0%  $              485.74 N/A N/A
IFC-E/0JP046M IFC-E/0JP046M: 144F SM ASC STRD 46M EA B  $        7,022.95 31.0%  $           4,845.84 N/A N/A
IFC-E/0L016-KJ IFC-E/0L016-KJ: CTO-IFC CABLES EA B  $        3,168.28 31.0%  $           2,186.11 N/A N/A
IFC-E/0L023 IFC-E/0L023: CTO-IFC CABLES EA B  $        3,474.51 31.0%  $           2,397.41 N/A N/A
IFC-E/0L031-KJ IFC-E/0L031-KJ: CTO-IFC CABLES EA B  $        3,824.50 31.0%  $           2,638.91 N/A N/A
IFC-E/0L092 IFC-E/0L092: CTO-IFC CABLES EA B  $        6,493.14 31.0%  $           4,480.27 N/A N/A
IFC-E/0L092-LAS IFC-E/0L092-LAS: CTO-IFC CABLES EA B  $        6,618.14 31.0%  $           4,566.52 N/A N/A
IFC-E/0LA016-2E IFC-E/0LA016-2E: CTO-IFC CABLES EA B  $        3,468.27 31.0%  $           2,393.11 N/A N/A
IFC-E/0LA016-LYD IFC-E/0LA016-LYD: ASC 96F RIBBON EA B  $        3,468.27 31.0%  $           2,393.11 N/A N/A
IFC-E/0LA031-LA IFC-E/0LA031-LA: CTO-IFC CABLES EA B  $        4,124.49 31.0%  $           2,845.90 N/A N/A
IFC-E/0LH016-LB IFC-E/0LH016-LB: CTO-IFC CABLES EA B  $        5,192.39 31.0%  $           3,582.75 N/A N/A
IFC-E/0LH023-LB IFC-E/0LH023-LB: CTO-IFC CABLES EA B  $        5,647.37 31.0%  $           3,896.69 N/A N/A
IFC-E/0LH023-NGF IFC-E/0LH023-NGF: CTO-IFC CABLES EA B  $        5,647.37 31.0%  $           3,896.69 N/A N/A
IFC-E/0LH031-2E IFC-E/0LH031-2E: C/A IFC 144 FIBER RIB EA B  $        6,167.35 31.0%  $           4,255.47 N/A N/A
IFC-E/0LH031-KL IFC-E/0LH031-KL: CTO-IFC CABLES EA B  $        6,167.35 31.0%  $           4,255.47 N/A N/A
IFC-E/0LH031-LB IFC-E/0LH031-LB: CTO-IFC CABLES EA B  $        6,167.35 31.0%  $           4,255.47 N/A N/A
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IFC-E/0LH032-LB IFC-E/0LH032-LB: CTO-IFC CABLES EA B  $        6,232.35 31.0%  $           4,300.32 N/A N/A
IFC-E/0LH046-KL IFC-E/0LH046-KL: CTO-IFC CABLES EA B  $        7,142.31 31.0%  $           4,928.19 N/A N/A
IFC-E/0LH061-KL IFC-E/0LH061-KL: CTO-IFC CABLES EA B  $        8,117.27 31.0%  $           5,600.92 N/A N/A
IFC-E/0LH077-KL IFC-E/0LH077-KL: CTO-IFC CABLES EA B  $        9,157.23 31.0%  $           6,318.49 N/A N/A
IFC-E/0MZ122-NGB IFC-E/0MZ122-NGB: SM 432F ASC 122M EA B  $      33,196.48 31.0%  $         22,905.57 N/A N/A
IFC-E/0NA012-NGF IFC-E/0NA012-NGF: CTO-IFC CABLES EA B  $           481.04 31.0%  $              331.92 N/A N/A
IFC-E/0V006 IFC-E/0V006: CTO-IFC CABLES EA B  $        2,072.47 31.0%  $           1,430.00 N/A N/A
IFC-E/0V010-2F IFC-E/0V010-2F: CTO-IFC CABLES EA B  $        2,219.97 31.0%  $           1,531.78 N/A N/A
IFC-E/0V016 IFC-E/0V016: CTO-IFC CABLES EA B  $        2,441.21 31.0%  $           1,684.43 N/A N/A
IFC-E/0V016-KK IFC-E/0V016-KK: CTO-IFC CABLES EA B  $        2,441.21 31.0%  $           1,684.43 N/A N/A
IFC-E/0V023-KK IFC-E/0V023-KK: CTO-IFC CABLES EA B  $        2,699.32 31.0%  $           1,862.53 N/A N/A
IFC-E/0V027-DF IFC-E/0V027-DF: CTO-IFC CABLES EA B  $        2,846.81 31.0%  $           1,964.30 N/A N/A
IFC-E/0V031 IFC-E/0V031: CTO-IFC CABLES EA B  $        2,994.30 31.0%  $           2,066.07 N/A N/A
IFC-E/0V031-KK IFC-E/0V031-KK: CTO-IFC CABLES EA B  $        2,994.30 31.0%  $           2,066.07 N/A N/A
IFC-E/0V031-LA IFC-E/0V031-LA: CTO-IFC CABLES EA B  $        2,994.30 31.0%  $           2,066.07 N/A N/A
IFC-E/0V039-FPL IFC-E/0V039-FPL: CTO-IFC CABLES EA B  $        3,289.29 31.0%  $           2,269.61 N/A N/A
IFC-E/0V046 IFC-E/0V046: CTO-IFC CABLES EA B  $        3,547.42 31.0%  $           2,447.72 N/A N/A
IFC-E/0V050 IFC-E/0V050: CTO-IFC CABLES EA B  $        3,694.91 31.0%  $           2,549.49 N/A N/A
IFC-E/0V061 IFC-E/0V061: CTO-IFC CABLES EA B  $        4,100.51 31.0%  $           2,829.35 N/A N/A
IFC-E/0V075 IFC-E/0V075: CTO-IFC CABLES EA B  $        4,616.74 31.0%  $           3,185.55 N/A N/A
IFC-E/0V092 IFC-E/0V092: CTO-IFC CABLES EA B  $        5,243.60 31.0%  $           3,618.08 N/A N/A
IFC-E/E2015-LANG IFC-E/E2015-LANG: CTO-IFC CABLES EA B  $        2,862.04 31.0%  $           1,974.81 N/A N/A
IFC-E/EA010 IFC-E/EA010: CTO-IFC CABLES EA B  $           723.32 31.0%  $              499.09 N/A N/A
IFC-E/EA015 IFC-E/EA015: CTO-IFC CABLES EA B  $           776.45 31.0%  $              535.75 N/A N/A
IFC-E/EA020 IFC-E/EA020: CTO-IFC CABLES EA B  $           829.56 31.0%  $              572.40 N/A N/A
IFC-E/EB012-2D IFC-E/EB012-2D: CTO-IFC CABLES EA B  $        1,399.14 31.0%  $              965.41 N/A N/A
IFC-E/EB016-2D IFC-E/EB016-2D: CTO-IFC CABLES EA B  $        1,454.13 31.0%  $           1,003.35 N/A N/A
IFC-E/EB053F-FP IFC-E/EB053F-FP: CTO-IFC CABLES EA B  $        1,456.29 31.0%  $           1,004.84 N/A N/A
IFC-E/EEH015 IFC-E/EEH015: CTO-IFC CABLES EA B  $        8,389.24 31.0%  $           5,788.58 N/A N/A
IFC-E/EL010 IFC-E/EL010: CTO-IFC CABLES EA B  $        5,374.09 31.0%  $           3,708.12 N/A N/A
IFC-E/EL015-2ENG IFC-E/EL015-2ENG: CTO-IFC CABLES EA B  $        5,592.83 31.0%  $           3,859.05 N/A N/A
IFC-E/EL025 IFC-E/EL025: CTO-IFC CABLES EA B  $        6,030.32 31.0%  $           4,160.92 N/A N/A
IFC-E/EL026-2ENG IFC-E/EL026-2ENG: CTO-IFC CABLES EA B  $        6,074.06 31.0%  $           4,191.10 N/A N/A
IFC-E/EL041-FPL IFC-E/EL041-FPL: CTO-IFC CABLES EA B  $        6,730.29 31.0%  $           4,643.90 N/A N/A
IFC-E/ENA020 IFC-E/ENA020: CTO-IFC CABLES EA B  $           917.06 31.0%  $              632.77 N/A N/A
IFC-E/EV015-LANG IFC-E/EV015-LANG: CTO-IFC CABLES EA B  $        4,255.56 31.0%  $           2,936.34 N/A N/A
IFC-E/EV023-2D IFC-E/EV023-2D: CTO-IFC CABLES EA B  $        4,550.55 31.0%  $           3,139.88 N/A N/A
IFC-E/EV025-FPL IFC-E/EV025-FPL: CTO-IFC CABLES EA B  $        4,624.30 31.0%  $           3,190.77 N/A N/A
IFC-E/EV030 IFC-E/EV030: CTO-IFC CABLES EA B  $        4,808.65 31.0%  $           3,317.97 N/A N/A
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IFC-E/EV031-4B IFC-E/EV031-4B: CTO-IFC CABLES EA B  $        4,845.54 31.0%  $           3,343.42 N/A N/A
IFC-E/EV035 IFC-E/EV035: CTO-IFC CABLES EA B  $        4,993.03 31.0%  $           3,445.19 N/A N/A
IFC-E/EVP010-P3V IFC-E/EVP010-P3V: CTO-IFC CABLES EA B  $        4,327.42 31.0%  $           2,985.92 N/A N/A
IFC-E/EVP016-P3V IFC-E/EVP016-P3V: CTO-IFC CABLES EA B  $        4,589.91 31.0%  $           3,167.04 N/A N/A
IFC-E/EVP018-P3V IFC-E/EVP018-P3V: CTO-IFC CABLES EA B  $        4,677.41 31.0%  $           3,227.41 N/A N/A
IFC-E/EVP024-P3V IFC-E/EVP024-P3V: CTO-IFC CABLES EA B  $        4,939.90 31.0%  $           3,408.53 N/A N/A
IFC-E/EVP027-PPP3V IFC-E/EVP027-PPP3V: CTO-IFC CABLES EA B  $        5,071.14 31.0%  $           3,499.09 N/A N/A
IFC-E/EVP032-PPV IFC-E/EVP032-PPV: CTO-IFC CABLES EA B  $        5,289.88 31.0%  $           3,650.02 N/A N/A
IFC-E/EVP039-PPV IFC-E/EVP039-PPV: CTO-IFC CABLES EA B  $        5,596.12 31.0%  $           3,861.32 N/A N/A
IFC-E/EVP077-PPV IFC-E/EVP077-PPV: CTO-IFC CABLES EA B  $        7,258.56 31.0%  $           5,008.41 N/A N/A
IFC-E/EVP080-PPP3V IFC-E/EVP080-PPP3V: CTO-IFC CABLES EA B  $        7,389.80 31.0%  $           5,098.96 N/A N/A
IFC-E/K2016-2ENG IFC-E/K2016-2ENG: CTO-IFC CABLES EA B  $        2,776.08 31.0%  $           1,915.50 N/A N/A
IFC-E/KEH031-LB2A IFC-E/KEH031-LB2A: 144F SM ASC-LC STRD 3 EA B  $        9,102.62 31.0%  $           6,280.81 N/A N/A
IFC-E/KEH031-LB2D IFC-E/KEH031-LB2D: CTO-IFC CABLES EA B  $        9,102.62 31.0%  $           6,280.81 N/A N/A
IFC-E/KV023 IFC-E/KV023: CTO-IFC CABLES EA B  $        4,382.25 31.0%  $           3,023.75 N/A N/A
IFC-E/KV031 IFC-E/KV031: CTO-IFC CABLES EA B  $        4,677.24 31.0%  $           3,227.30 N/A N/A
IFC-K/02005-TF IFC-K/02005-TF: CTO-IFC CABLES EA B  $        1,253.20 31.0%  $              864.71 N/A N/A
IFC-K/02010-FPL IFC-K/02010-FPL: CTO-IFC CABLES EA B  $        1,384.44 31.0%  $              955.26 N/A N/A
IFC-K/02010-NG IFC-K/02010-NG: CTO-IFC CABLES EA B  $        1,384.44 31.0%  $              955.26 N/A N/A
IFC-K/02012 IFC-K/02012: CTO-IFC CABLES EA B  $        1,436.94 31.0%  $              991.49 N/A N/A
IFC-K/02016 IFC-K/02016: CTO-IFC CABLES EA B  $        1,541.94 31.0%  $           1,063.94 N/A N/A
IFC-K/02016-NG IFC-K/02016-NG: CTO-IFC CABLES EA B  $        1,541.94 31.0%  $           1,063.94 N/A N/A
IFC-K/02020-FPL IFC-K/02020-FPL: CTO-IFC CABLES EA B  $        1,646.93 31.0%  $           1,136.38 N/A N/A
IFC-K/02020-NG IFC-K/02020-NG: CTO-IFC CABLES EA B  $        1,646.93 31.0%  $           1,136.38 N/A N/A
IFC-K/02030-FPL IFC-K/02030-FPL: CTO-IFC CABLES EA B  $        1,909.42 31.0%  $           1,317.50 N/A N/A
IFC-K/02030-NG IFC-K/02030-NG: CTO-IFC CABLES EA B  $        1,909.42 31.0%  $           1,317.50 N/A N/A
IFC-K/02040-FPL IFC-K/02040-FPL: CTO-IFC CABLES EA B  $        2,171.91 31.0%  $           1,498.62 N/A N/A
IFC-K/02050-FPL IFC-K/02050-FPL: CTO-IFC CABLES EA B  $        2,434.40 31.0%  $           1,679.74 N/A N/A
IFC-K/0A002 IFC-K/0A002: CTO-IFC CABLES EA B  $           301.74 31.0%  $              208.20 N/A N/A
IFC-K/0A003-2A IFC-K/0A003-2A: CTO-IFC CABLES EA B  $           312.37 31.0%  $              215.54 N/A N/A
IFC-K/0A003-A IFC-K/0A003-A: CTO-IFC CABLES EA B  $           312.37 31.0%  $              215.54 N/A N/A
IFC-K/0A003-FW5 IFC-K/0A003-FW5: CTO-IFC CABLES EA B  $           312.37 31.0%  $              215.54 N/A N/A
IFC-K/0A005-A IFC-K/0A005-A: CTO-IFC CABLES EA B  $           333.62 31.0%  $              230.20 N/A N/A
IFC-K/0A010-A IFC-K/0A010-A: CTO-IFC CABLES EA B  $           386.73 31.0%  $              266.84 N/A N/A
IFC-K/0A012-LA IFC-K/0A012-LA: CTO-IFC CABLES EA B  $           407.98 31.0%  $              281.51 N/A N/A
IFC-K/0A020-A IFC-K/0A020-A: CTO-IFC CABLES EA B  $           492.98 31.0%  $              340.16 N/A N/A
IFC-K/0A020-LA IFC-K/0A020-LA: CTO-IFC CABLES EA B  $           492.98 31.0%  $              340.16 N/A N/A
IFC-K/0A032-LA IFC-K/0A032-LA: CTO-IFC CABLES EA B  $           620.48 31.0%  $              428.13 N/A N/A
IFC-K/0A034-LA IFC-K/0A034-LA: CTO-IFC CABLES EA B  $           641.72 31.0%  $              442.79 N/A N/A
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IFC-K/0A046 IFC-K/0A046: CTO-IFC CABLES EA B  $           769.22 31.0%  $              530.76 N/A N/A
IFC-K/0A050-LA IFC-K/0A050-LA: CTO-IFC CABLES EA B  $           811.72 31.0%  $              560.09 N/A N/A
IFC-K/0A061 IFC-K/0A061: CTO-IFC CABLES EA B  $           928.60 31.0%  $              640.73 N/A N/A
IFC-K/0A077 IFC-K/0A077: CTO-IFC CABLES EA B  $        1,098.59 31.0%  $              758.03 N/A N/A
IFC-K/0A092 IFC-K/0A092: CTO-IFC CABLES EA B  $        1,257.95 31.0%  $              867.99 N/A N/A
IFC-K/0B002 IFC-K/0B002: CTO-IFC CABLES EA B  $           588.48 31.0%  $              406.05 N/A N/A
IFC-K/0B005-TF IFC-K/0B005-TF: CTO-IFC CABLES EA B  $           629.72 31.0%  $              434.51 N/A N/A
IFC-K/0B007-MX6 IFC-K/0B007-MX6: CTO-IFC CABLES EA B  $           657.22 31.0%  $              453.48 N/A N/A
IFC-K/0B040 IFC-K/0B040: CTO-IFC CABLES EA B  $        1,110.96 31.0%  $              766.56 N/A N/A
IFC-K/0CP107-2D IFC-K/0CP107-2D: CTO-IFC CABLES EA B  $        6,364.00 31.0%  $           4,391.16 N/A N/A
IFC-K/0EH005-TF IFC-K/0EH005-TF: CTO-IFC CABLES EA B  $        3,693.99 31.0%  $           2,548.85 N/A N/A
IFC-K/0EH010-NG IFC-K/0EH010-NG: CTO-IFC CABLES EA B  $        4,022.09 31.0%  $           2,775.24 N/A N/A
IFC-K/0EH013-NGF IFC-K/0EH013-NGF: CTO-IFC CABLES EA B  $        4,218.97 31.0%  $           2,911.09 N/A N/A
IFC-K/0EH016-NGF IFC-K/0EH016-NGF: CTO-IFC CABLES EA B  $        4,415.82 31.0%  $           3,046.92 N/A N/A
IFC-K/0EH020-NG IFC-K/0EH020-NG: CTO-IFC CABLES EA B  $        4,678.31 31.0%  $           3,228.03 N/A N/A
IFC-K/0EH023 IFC-K/0EH023: CTO-IFC CABLES EA B  $        4,875.19 31.0%  $           3,363.88 N/A N/A
IFC-K/0EH030-NG IFC-K/0EH030-NG: CTO-IFC CABLES EA B  $        5,334.54 31.0%  $           3,680.83 N/A N/A
IFC-K/0EH031-DF IFC-K/0EH031-DF: CTO-IFC CABLES EA B  $        5,400.17 31.0%  $           3,726.12 N/A N/A
IFC-K/0EH038 IFC-K/0EH038: CTO-IFC CABLES EA B  $        5,859.52 31.0%  $           4,043.07 N/A N/A
IFC-K/0EH077-LB IFC-K/0EH077-LB: CTO-IFC CABLES EA B  $        8,418.80 31.0%  $           5,808.97 N/A N/A
IFC-K/0EH120F IFC-K/0EH120F: CTO-IFC CABLES EA B  $        5,766.08 31.0%  $           3,978.60 N/A N/A
IFC-K/0FJ003.5-PL IFC-K/0FJ003.5-PL: C/A RIB 12 FIBERS EA B  $           355.49 31.0%  $              245.29 N/A N/A
IFC-K/0FJ003-2A IFC-K/0FJ003-2A: CTO-IFC CABLES EA B  $           355.49 31.0%  $              245.29 N/A N/A
IFC-K/0JA010-FPL IFC-K/0JA010-FPL: 48 FIBERS RIB SM LC 10 EA B  $        1,584.44 31.0%  $           1,093.26 N/A N/A
IFC-K/0JA020-FPL IFC-K/0JA020-FPL: 48FIBERS RIB SM LC 20 EA B  $        1,896.92 31.0%  $           1,308.87 N/A N/A
IFC-K/0JA030-FPL IFC-K/0JA030-FPL: 48FIBERS RIB SM LC 30 EA B  $        2,209.41 31.0%  $           1,524.49 N/A N/A
IFC-K/0JA050-FPL IFC-K/0JA050-FPL: CTO-IFC CABLES EA B  $        2,834.39 31.0%  $           1,955.73 N/A N/A
IFC-K/0JA060-FPL IFC-K/0JA060-FPL: 48 FIBERS RIB SM LC EA B  $        3,146.87 31.0%  $           2,171.34 N/A N/A
IFC-K/0JA080-FPL IFC-K/0JA080-FPL: CTO-IFC CABLES EA B  $        3,922.73 31.0%  $           2,706.68 N/A N/A
IFC-K/0L005-TF IFC-K/0L005-TF: CTO-IFC CABLES EA B  $        2,462.65 31.0%  $           1,699.23 N/A N/A
IFC-K/0L010-NG IFC-K/0L010-NG: CTO-IFC CABLES EA B  $        2,681.39 31.0%  $           1,850.16 N/A N/A
IFC-K/0L020-NG IFC-K/0L020-NG: CTO-IFC CABLES EA B  $        3,118.88 31.0%  $           2,152.03 N/A N/A
IFC-K/0L030-NG IFC-K/0L030-NG: CTO-IFC CABLES EA B  $        3,556.36 31.0%  $           2,453.89 N/A N/A
IFC-K/0L077 IFC-K/0L077: CTO-IFC CABLES EA B  $        5,612.53 31.0%  $           3,872.65 N/A N/A
IFC-K/0V005-TF IFC-K/0V005-TF: CTO-IFC CABLES EA B  $        1,867.31 31.0%  $           1,288.44 N/A N/A
IFC-K/EB006-FAP4J IFC-K/EB006-FAP4J: C/A 24F 2MM LC-ASC EA B  $           288.24 31.0%  $              198.89 N/A N/A
IFC-K/K2005-2C IFC-K/K2005-2C: CTO-IFC CABLES EA B  $        2,375.16 31.0%  $           1,638.86 N/A N/A
IFC-K/K2007-2C IFC-K/K2007-2C: CTO-IFC CABLES EA B  $        2,427.65 31.0%  $           1,675.08 N/A N/A
IFC-K/K2008-2C IFC-K/K2008-2C: CTO-IFC CABLES EA B  $        2,453.90 31.0%  $           1,693.19 N/A N/A
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IFC-K/K2009-2C IFC-K/K2009-2C: CTO-IFC CABLES EA B  $        2,480.15 31.0%  $           1,711.30 N/A N/A
IFC-K/K2010-NG IFC-K/K2010-NG: CTO-IFC CABLES EA B  $        2,506.40 31.0%  $           1,729.42 N/A N/A
IFC-K/K2011-2C IFC-K/K2011-2C: CTO-IFC CABLES EA B  $        2,532.65 31.0%  $           1,747.53 N/A N/A
IFC-K/K2014-S IFC-K/K2014-S: CTO-IFC CABLES EA B  $        2,736.39 31.0%  $           1,888.11 N/A N/A
IFC-K/K2016-2C IFC-K/K2016-2C: CTO-IFC CABLES EA B  $        2,663.89 31.0%  $           1,838.08 N/A N/A
IFC-K/K2017-N3S IFC-K/K2017-N3S: CTO-IFC CABLES EA B  $        2,815.14 31.0%  $           1,942.45 N/A N/A
IFC-K/K2020-LG IFC-K/K2020-LG: CTO-IFC CABLES EA B  $        2,768.89 31.0%  $           1,910.53 N/A N/A
IFC-K/K2020-NG IFC-K/K2020-NG: CTO-IFC CABLES EA B  $        2,768.89 31.0%  $           1,910.53 N/A N/A
IFC-K/K2025-2C IFC-K/K2025-2C: CTO-IFC CABLES EA B  $        2,900.13 31.0%  $           2,001.09 N/A N/A
IFC-K/K2028-2C IFC-K/K2028-2C: CTO-IFC CABLES EA B  $        2,978.88 31.0%  $           2,055.43 N/A N/A
IFC-K/K2030F IFC-K/K2030F: CTO-IFC CABLES EA B  $        2,483.92 31.0%  $           1,713.90 N/A N/A
IFC-K/K2030-NG IFC-K/K2030-NG: CTO-IFC CABLES EA B  $        3,031.38 31.0%  $           2,091.65 N/A N/A
IFC-K/K2035F-LGV IFC-K/K2035F-LGV: CTO-IFC CABLES EA B  $        2,711.43 31.0%  $           1,870.89 N/A N/A
IFC-K/K2040 IFC-K/K2040: CTO-IFC CABLES EA B  $        3,293.87 31.0%  $           2,272.77 N/A N/A
IFC-K/K2050F IFC-K/K2050F: CTO-IFC CABLES EA B  $        2,643.95 31.0%  $           1,824.33 N/A N/A
IFC-K/K2090F-TFP IFC-K/K2090F-TFP: 48 F STRD SM LC/LC EA B  $        2,963.94 31.0%  $           2,045.12 N/A N/A
IFC-K/KA065F-FW5K IFC-K/KA065F-FW5K: CTO-IFC CABLES EA B  $           896.46 31.0%  $              618.56 N/A N/A
IFC-K/KA070F-FW5K IFC-K/KA070F-FW5K: C/A SM LC-LC EA B  $           912.66 31.0%  $              629.74 N/A N/A
IFC-K/KA075F-FW5K IFC-K/KA075F-FW5K: C/A SM LC-LC EA B  $           928.85 31.0%  $              640.91 N/A N/A
IFC-K/KA080F-FW5K IFC-K/KA080F-FW5K: C/A SM LC-LC EA B  $           945.02 31.0%  $              652.06 N/A N/A
IFC-K/KA085F-FW5K IFC-K/KA085F-FW5K: C/A SM LC-LC EA B  $           961.23 31.0%  $              663.25 N/A N/A
IFC-K/KA090F-FW5K IFC-K/KA090F-FW5K: C/A SM LC-LC EA B  $           977.40 31.0%  $              674.41 N/A N/A
IFC-K/KA095F-FW5K IFC-K/KA095F-FW5K: C/A SM LC-LC EA B  $           993.59 31.0%  $              685.58 N/A N/A
IFC-K/KA100F-FW5K IFC-K/KA100F-FW5K: C/A SM LC-LC EA B  $        1,009.81 31.0%  $              696.77 N/A N/A
IFC-K/KA105F-FW5K IFC-K/KA105F-FW5K: SM LC-LC STRD EA B  $        1,025.98 31.0%  $              707.93 N/A N/A
IFC-K/KA110F-FW5K IFC-K/KA110F-FW5K: C/A SM LC-LC EA B  $        1,042.17 31.0%  $              719.10 N/A N/A
IFC-K/KA115F-FW5K IFC-K/KA115F-FW5K: C/A SM LC-LC EA B  $        1,058.36 31.0%  $              730.27 N/A N/A
IFC-K/KA120F-FW5K IFC-K/KA120F-FW5K: C/A SM LC-LC EA B  $        1,074.55 31.0%  $              741.44 N/A N/A
IFC-K/KA122-LANG IFC-K/KA122-LANG: CTO-IFC CABLES EA B  $        1,857.18 31.0%  $           1,281.45 N/A N/A
IFC-K/KA125F-FW5K IFC-K/KA125F-FW5K: C/A SM LC-LC EA B  $        1,090.74 31.0%  $              752.61 N/A N/A
IFC-K/KA130F-FW5K IFC-K/KA130F-FW5K: C/A SM LC-LC EA B  $        1,106.94 31.0%  $              763.79 N/A N/A
IFC-K/KA135F-FW5K IFC-K/KA135F-FW5K: CTO-IFC CABLES EA B  $        1,123.17 31.0%  $              774.99 N/A N/A
IFC-K/KA140F-FW5K IFC-K/KA140F-FW5K: C/A SM LC-LC EA B  $        1,139.32 31.0%  $              786.13 N/A N/A
IFC-K/KA145F-FW5K IFC-K/KA145F-FW5K: C/A SM LC-LC EA B  $        1,155.51 31.0%  $              797.30 N/A N/A
IFC-K/KB010 IFC-K/KB010: CTO-IFC CABLES EA B  $        1,259.45 31.0%  $              869.02 N/A N/A
IFC-K/KB016-2B IFC-K/KB016-2B: CTO-IFC CABLES EA B  $        1,341.95 31.0%  $              925.95 N/A N/A
IFC-K/KB020-N3S IFC-K/KB020-N3S: CTO-IFC CABLES EA B  $        1,521.94 31.0%  $           1,050.14 N/A N/A
IFC-K/KB024-2A IFC-K/KB024-2A: CTO-IFC CABLES EA B  $        1,451.94 31.0%  $           1,001.84 N/A N/A
IFC-K/KB070F-LGK IFC-K/KB070F-LGK: C/A SM LC-LC 70FT EA B  $        1,540.28 31.0%  $           1,062.79 N/A N/A
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IFC-K/KB075F-LGK IFC-K/KB075F-LGK: C/A SM LC-LC EA B  $        1,561.25 31.0%  $           1,077.26 N/A N/A
IFC-K/KB105F-LGK IFC-K/KB105F-LGK: C/A SM LC-LC 105FT EA B  $        1,686.97 31.0%  $           1,164.01 N/A N/A
IFC-K/KB110F-LGK IFC-K/KB110F-LGK: CTO-IFC CABLES EA B  $        1,707.95 31.0%  $           1,178.49 N/A N/A
IFC-K/KB115F-LGK IFC-K/KB115F-LGK: C/A SM LC-LC EA B  $        1,728.87 31.0%  $           1,192.92 N/A N/A
IFC-K/KB120F-LGK IFC-K/KB120F-LGK: CTO-IFC CABLES EA B  $        1,749.85 31.0%  $           1,207.40 N/A N/A
IFC-K/KB135F-LGK IFC-K/KB135F-LGK: CTO-IFC CABLES EA B  $        1,812.74 31.0%  $           1,250.79 N/A N/A
IFC-K/KB140F-LGK IFC-K/KB140F-LGK: CTO-IFC CABLES EA B  $        1,833.68 31.0%  $           1,265.24 N/A N/A
IFC-K/KB145F-LGK IFC-K/KB145F-LGK: C/A SM LC-LC 145FT EA B  $        1,854.58 31.0%  $           1,279.66 N/A N/A
IFC-K/KB150F-LGK IFC-K/KB150F-LGK: CTO-IFC CABLES EA B  $        1,875.58 31.0%  $           1,294.15 N/A N/A
IFC-K/KB170F-LGK IFC-K/KB170F-LGK: CTO-IFC CABLES EA B  $        1,959.40 31.0%  $           1,351.99 N/A N/A
IFC-K/KDR125F-3B IFC-K/KDR125F-3B: CTO-IFC CABLES EA B  $        1,037.21 31.0%  $              715.67 N/A N/A
IFC-K/KDS046 IFC-K/KDS046: CTO-IFC CABLES EA B  $        5,598.28 31.0%  $           3,862.81 N/A N/A
IFC-K/KDS069 IFC-K/KDS069: CTO-IFC CABLES EA B  $        6,489.49 31.0%  $           4,477.75 N/A N/A
IFC-K/KDS101 IFC-K/KDS101: CTO-IFC CABLES EA B  $        7,729.44 31.0%  $           5,333.31 N/A N/A
IFC-K/KDS115 IFC-K/KDS115: CTO-IFC CABLES EA B  $        8,271.92 31.0%  $           5,707.62 N/A N/A
IFC-K/KDU085-NGTFP IFC-K/KDU085-NGTFP: C/A IFC 24F STR EA B  $        2,503.15 31.0%  $           1,727.17 N/A N/A
IFC-K/KDU090-NGTF IFC-K/KDU090-NGTF: C/A IFC 24F STR EA B  $        2,584.40 31.0%  $           1,783.24 N/A N/A
IFC-K/KDU098-NGTF IFC-K/KDU098-NGTF: C/A IFC 24F STR EA B  $        2,714.39 31.0%  $           1,872.93 N/A N/A
IFC-K/KDU099-NGTF IFC-K/KDU099-NGTF: C/A IFC 24F STR EA B  $        2,730.64 31.0%  $           1,884.14 N/A N/A
IFC-K/KDU110-NGTF IFC-K/KDU110-NGTF: C/A IFC 24F STR EA B  $        2,909.38 31.0%  $           2,007.47 N/A N/A
IFC-K/KDU114-NGTF IFC-K/KDU114-NGTF: C/A IFC 24F STR EA B  $        2,974.38 31.0%  $           2,052.32 N/A N/A
IFC-K/KEH010-NG IFC-K/KEH010-NG: CTO-IFC CABLES EA B  $        7,387.95 31.0%  $           5,097.69 N/A N/A
IFC-K/KEH014 IFC-K/KEH014: CTO-IFC CABLES EA B  $        7,650.44 31.0%  $           5,278.80 N/A N/A
IFC-K/KEH018 IFC-K/KEH018: CTO-IFC CABLES EA B  $        7,912.93 31.0%  $           5,459.92 N/A N/A
IFC-K/KEH019 IFC-K/KEH019: CTO-IFC CABLES EA B  $        7,978.57 31.0%  $           5,505.21 N/A N/A
IFC-K/KEH020-NG IFC-K/KEH020-NG: CTO-IFC CABLES EA B  $        8,044.18 31.0%  $           5,550.48 N/A N/A
IFC-K/KEH030-NG IFC-K/KEH030-NG: CTO-IFC CABLES EA B  $        8,700.40 31.0%  $           6,003.28 N/A N/A
IFC-K/KEH061 IFC-K/KEH061: CTO-IFC CABLES EA B  $      10,734.71 31.0%  $           7,406.95 N/A N/A
IFC-K/KEH092 IFC-K/KEH092: CTO-IFC CABLES EA B  $      12,768.99 31.0%  $           8,810.60 N/A N/A
IFC-K/KEH150-LG IFC-K/KEH150-LG: CTO-IFC CABLES EA B  $      16,575.09 31.0%  $         11,436.81 N/A N/A
IFC-K/KEV023-NGTF IFC-K/KEV023-NGTF: C/A IFC 48F STR EA B  $        2,962.63 31.0%  $           2,044.21 N/A N/A
IFC-K/KEV045-NGTF IFC-K/KEV045-NGTF: C/A IFC 48F STR EA B  $        3,650.10 31.0%  $           2,518.57 N/A N/A
IFC-K/KEV051-NGTF IFC-K/KEV051-NGTF: C/A IFC 48F STR EA B  $        3,837.60 31.0%  $           2,647.94 N/A N/A
IFC-K/KEV068-NGTF IFC-K/KEV068-NGTF: C/A IFC 48F STR EA B  $        4,368.83 31.0%  $           3,014.49 N/A N/A
IFC-K/KEV080-NGF IFC-K/KEV080-NGF: CTO-IFC CABLES EA B  $        4,743.81 31.0%  $           3,273.23 N/A N/A
IFC-K/KL004-2E IFC-K/KL004-2E: CTO-IFC CABLES EA B  $        4,662.81 31.0%  $           3,217.34 N/A N/A
IFC-K/KL006-2E IFC-K/KL006-2E: CTO-IFC CABLES EA B  $        4,750.31 31.0%  $           3,277.71 N/A N/A
IFC-K/KL007-2E IFC-K/KL007-2E: CTO-IFC CABLES EA B  $        4,794.06 31.0%  $           3,307.90 N/A N/A
IFC-K/KL008-2C IFC-K/KL008-2C: CTO-IFC CABLES EA B  $        4,837.81 31.0%  $           3,338.09 N/A N/A
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IFC-K/KL010-NG IFC-K/KL010-NG: CTO-IFC CABLES EA B  $        4,925.30 31.0%  $           3,398.46 N/A N/A
IFC-K/KL012-2E IFC-K/KL012-2E: CTO-IFC CABLES EA B  $        5,012.80 31.0%  $           3,458.83 N/A N/A
IFC-K/KL020-NG IFC-K/KL020-NG: CTO-IFC CABLES EA B  $        5,362.79 31.0%  $           3,700.33 N/A N/A
IFC-K/KL030-NG IFC-K/KL030-NG: CTO-IFC CABLES EA B  $        5,800.27 31.0%  $           4,002.19 N/A N/A
IFC-K/KL031-FPL IFC-K/KL031-FPL: CTO-IFC CABLES EA B  $        5,844.02 31.0%  $           4,032.37 N/A N/A
IFC-K/KL085F IFC-K/KL085F: CTO-IFC CABLES EA B  $        5,621.26 31.0%  $           3,878.67 N/A N/A
IFC-K/KV019 IFC-K/KV019: CTO-IFC CABLES EA B  $        4,066.47 31.0%  $           2,805.86 N/A N/A
IFC-M/0A010 IFC-M/0A010: CTO-IFC CABLES EA B  $           414.79 31.0%  $              286.21 N/A N/A
IFC-M/0AX050-FW5 IFC-M/0AX050-FW5: IFC LSZH CABLE ASSY EA B  $        1,058.52 31.0%  $              730.38 N/A N/A
IFC-M/0AX060-FW5 IFC-M/0AX060-FW5: IFC LSZH CABLE ASSY EA B  $        1,208.51 31.0%  $              833.87 N/A N/A
IFC-M/0AX120-FW5 IFC-M/0AX120-FW5: IFC LSZH CABLE ASSY EA B  $        2,108.47 31.0%  $           1,454.84 N/A N/A
IFC-M/0EH031-2D IFC-M/0EH031-2D: CTO-IFC CABLES EA B  $        5,736.75 31.0%  $           3,958.36 N/A N/A
IFC-M/0HA037-FP4 IFC-M/0HA037-FP4: C/A SM 24FIBERS ALC EA B  $        1,420.48 31.0%  $              980.13 N/A N/A
IFC-M/0HA049-FP4 IFC-M/0HA049-FP4: C/A SM 24FIBERS ALC EA B  $        1,656.72 31.0%  $           1,143.14 N/A N/A
IFC-M/0LH013-TFP IFC-M/0LH013-TFP: C/A 144F ALC 13M EA B  $        4,997.40 31.0%  $           3,448.21 N/A N/A
IFC-M/0LH019-TFP IFC-M/0LH019-TFP: C/A 144F ALC 19M EA B  $        5,387.38 31.0%  $           3,717.29 N/A N/A
IFC-M/0LH020-TFP IFC-M/0LH020-TFP: C/A 144F ALC 20M EA B  $        5,452.38 31.0%  $           3,762.14 N/A N/A
IFC-M/0LX030-MX4 IFC-M/0LX030-MX4: C/A SM, ALC 24 FIBERS EA B  $        1,179.55 31.0%  $              813.89 N/A N/A
IFC-M/0LX050-MX4 IFC-M/0LX050-MX4: C/A SM, ALC 24 FIBERS EA B  $        1,312.72 31.0%  $              905.78 N/A N/A
IFC-M/0NA010 IFC-M/0NA010: CTO-IFC CABLES EA B  $           458.54 31.0%  $              316.39 N/A N/A
IFC-M/0V031-2D IFC-M/0V031-2D: CTO-IFC CABLES EA B  $        2,994.30 31.0%  $           2,066.07 N/A N/A
IFC-M/EB006-FAP4J IFC-M/EB006-FAP4J: C/A 24F 2MM ALC-ASC EA B  $        1,441.63 31.0%  $              994.72 N/A N/A
IFC-M/MA009-FDF IFC-M/MA009-FDF: CTO-IFC CABLES EA B  $           712.70 31.0%  $              491.76 N/A N/A
IFC-M/MV023-2D IFC-M/MV023-2D: CTO-IFC CABLES EA B  $        4,550.55 31.0%  $           3,139.88 N/A N/A
IFC-RSTRP-JKT IFC-RSTRP-JKT: RIBBON STRIP TOOL, JACKET EA B  $           111.92 31.0%  $                77.22 N/A N/A
IFDB-MX18U181 IFDB-MX18U181: IFDC SPLITTER BOX 8 POS EA B  $           260.49 31.0%  $              179.74 N/A N/A
IMP-7NRF IMP-7NRF: IMP,7  RETROFIT,FDS CONN MOD EA B  $        1,232.09 31.0%  $              850.14 N/A N/A
IMP-UNV5NETADJ IMP-UNV5NETADJ: GB NET 5  W FRT-RR ADJ EA B  $           212.49 31.0%  $              146.62 N/A N/A
IMP-UNV5NNETADJ IMP-UNV5NNETADJ: GB NNET 5 W FRT-RR ADJ EA B  $           212.49 31.0%  $              146.62 N/A N/A
IMP-UNV75NETADJ IMP-UNV75NETADJ: GB NET 7.5 W FRT-RR ADJ EA B  $           212.49 31.0%  $              146.62 N/A N/A
IMP-UNV75NNETADJ IMP-UNV75NNETADJ: GB NNET 7.5 W FRT-RR A EA B  $           212.49 31.0%  $              146.62 N/A N/A
IMP-UNV7FT5-1 IMP-UNV7FT5-1: IMP, NETWORK, 7FT X 5\  W EA B  $        1,409.58 31.0%  $              972.61 N/A N/A
IMP-UNV7FT5-1S IMP-UNV7FT5-1S: IMP, NET 7FTX5\  REAR CO EA B  $        1,475.13 31.0%  $           1,017.84 N/A N/A
IMP-UNV7FT5-2 IMP-UNV7FT5-2: IMP, NON-NETWORK, 7FT X 5 EA B  $        1,475.13 31.0%  $           1,017.84 N/A N/A
IMP-UNV7FT5-2S IMP-UNV7FT5-2S: IMP, NON-NET, 7FTX5\   R EA B  $        1,606.26 31.0%  $           1,108.32 N/A N/A
IMP-UNV7FT75-1 IMP-UNV7FT75-1: IMP, NETWORK, 7FT X 7.5 EA B  $        1,540.71 31.0%  $           1,063.09 N/A N/A
IMP-UNV7FT75-1S IMP-UNV7FT75-1S: IMP, NETWORK, 7FTX7.5 EA B  $        1,606.26 31.0%  $           1,108.32 N/A N/A
IMP-UNV7FT75-2 IMP-UNV7FT75-2: IMP, NON-NETWORK, 7FT X EA B  $        1,409.58 31.0%  $              972.61 N/A N/A
IMP-UNV7FT75-2S IMP-UNV7FT75-2S: IMP, NON-NET, 7FTX7.5 EA B  $        1,540.71 31.0%  $           1,063.09 N/A N/A
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IMP-UNV-ACC-5NET IMP-UNV-ACC-5NET: COVER, ADJ, SPACER BOX EA B  $           107.51 31.0%  $                74.18 N/A N/A
IMP-UNV-ACC-5NET25 IMP-UNV-ACC-5NET25: UNIV IMP GB EXT 25\ EA B  $           212.49 31.0%  $              146.62 N/A N/A
IMP-UNV-ACC-5NNET IMP-UNV-ACC-5NNET: COVER, ADJ, SPACER BO EA B  $           145.55 31.0%  $              100.43 N/A N/A
IMP-UNV-ACC-5NNET25 IMP-UNV-ACC-5NNET25: UNIV IMP GB EXT 25\ EA B  $           106.25 31.0%  $                73.31 N/A N/A
IMP-UNV-ACC-75NET IMP-UNV-ACC-75NET: COVER, ADJ, SPACER BO EA B  $           107.51 31.0%  $                74.18 N/A N/A
IMP-UNV-ACC-7NNET IMP-UNV-ACC-7NNET: COVER, ADJ, SPACER B EA B  $           150.80 31.0%  $              104.05 N/A N/A
IMP-UNV-ACC-CKIT5 IMP-UNV-ACC-CKIT5: KIT, REAR COMP, U-IMP EA B  $           570.38 31.0%  $              393.56 N/A N/A
IMP-UNV-ACC-CKIT75 IMP-UNV-ACC-CKIT75: KIT, REAR COMP, U-IM EA B  $           694.95 31.0%  $              479.52 N/A N/A
IMP-UNV-ACC-CLMP2 IMP-UNV-ACC-CLMP2: KIT CLAMP 3 CABLES EA B  $             70.00 31.0%  $                48.30 N/A N/A
IMP-UNV-ACC-CLMP5 IMP-UNV-ACC-CLMP5: KIT, CABLE CLAMP, STA EA B  $           152.11 31.0%  $              104.96 N/A N/A
IMP-UNV-ACC-CLMP75 IMP-UNV-ACC-CLMP75: KIT, CBL CLMP, 7.5 EA B  $           161.28 31.0%  $              111.28 N/A N/A
IN-LINER-ASY-AA(50)BP IN-LINER-ASY-AA(50)BP EA B  $               7.13 31.0%  $                  4.92 N/A N/A
IN-LINER-ASY-PE-2-AA IN-LINER-ASY-PE-2-AA EA B  $               4.37 31.0%  $                  3.02 N/A N/A
INST-TOOL-HEAT-PAD-40X40 INST-TOOL-HEAT-PAD-40X40 EA B  $           137.84 31.0%  $                95.11 N/A N/A
IOR-RK1897 IOR-RK1897: ADC DS3 IOR REPEATER BAY EA B  $      20,191.50 31.0%  $         13,932.14 N/A N/A
IPA-K1 IPA-K1: FIP, #1 KEY LOCK EA B  $             36.25 31.0%  $                25.01 N/A N/A
IPA-K2 IPA-K2: FIP, #2 KEY LOCK EA B  $             25.00 31.0%  $                17.25 N/A N/A
IPA-K3 IPA-K3: LOCK FIP #3 KEY EA B  $             12.50 31.0%  $                  8.63 N/A N/A
I-VR I-VR: ICON VERT RING BRKT EA B  $             50.61 31.0%  $                34.92 N/A N/A
I-WA I-WA: ICON 96 CKT CG WALL MT FRAME EA B  $        1,116.71 31.0%  $              770.53 N/A N/A
I-W-MKIV-PNL I-W-MKIV-PNL: ICON WALL FRAME EA B  $           290.60 31.0%  $              200.51 N/A N/A
I-WS I-WS: ICON 192 CKT WALL MT FRAME EA B  $           984.06 31.0%  $              679.00 N/A N/A
J46564-000 DTM-XCB-100-2-N5-05-RVA EA B  $           469.58 31.0%  $              324.01 N/A N/A
J7202Y-000 FTRM-AF-A-24-1-P04G-X EA B  $           377.00 31.0%  $              260.13 N/A N/A
J83792-000 DTM-XCB-100-2-NF-07-RVA1 EA B  $           474.50 31.0%  $              327.41 N/A N/A
JAX-00831J JAX-00831J: F/A JAX BNT 2+1 3C SLDR NC N EA B  $               7.88 31.0%  $                  5.44 N/A N/A
JAX-100070 JAX-100070: BANTAM SWITCH EA B  $           143.82 31.0%  $                99.24 N/A N/A
JAX-100081 JAX-100081: F/A, SWITCH, SINGLE DIE-CAST EA B  $             11.75 31.0%  $                  8.11 N/A N/A
JAX-100090 JAX-100090:  JACK, LONGFRAME WW EA B  $               8.60 31.0%  $                  5.93 N/A N/A
JAX-100204 JAX-100204: JACK L/F SNGL 3C SLDR W/LUG EA B  $               9.48 31.0%  $                  6.54 N/A N/A
JAX-11012 JAX-11012: JACK BAN 2+1 3COND WW EA B  $             17.02 31.0%  $                11.74 N/A N/A
JB2/48M JB2/48M: BNT PREWIRED JACKFIELD 2WIRE EA B  $        1,014.96 31.0%  $              700.32 N/A N/A
JB4/24M JB4/24M: BNT PREWIRED JACKFIELD 4WIRE EA B  $           966.10 31.0%  $              666.61 N/A N/A
JB6/24M JB6/24M: BNT PREWIRED JACKFIELD EA B  $        1,386.91 31.0%  $              956.97 N/A N/A
JB6/48M JB6/48M: BNT PREWIRED JACKFIELD 6WIRE EA B  $        2,773.79 31.0%  $           1,913.92 N/A N/A
JB743T-000 FTRM-AF-A-24-1-P08G-X EA B  $           472.54 31.0%  $              326.05 N/A N/A
JC2/48 JC2/48: 2WIRE/48CKT CONN JACKFIELD EA B  $           895.18 31.0%  $              617.67 N/A N/A
JC2/48LDM JC2/48LDM: JKFD, 1.75X19 48 CKT 2W CONN EA B  $           895.18 31.0%  $              617.67 N/A N/A
JC2/48M JC2/48M: BANTAM CONN JACKFIELD 2WIRE EA B  $           951.90 31.0%  $              656.81 N/A N/A
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JC2/48M-GOVT JC2/48M-GOVT: BANTAM CONN JACKFIELD 2 W EA B  $           985.02 31.0%  $              679.66 N/A N/A
JC2-PP-GOVT-4 JC2-PP-GOVT-4: CTP, GOVT PATCH PANEL PAN EA B  $           375.24 31.0%  $              258.92 N/A N/A
JC4/24 JC4/24: BANTAM CONN JACKFIELD 4WIRE EA B  $           903.06 31.0%  $              623.11 N/A N/A
JC4/24M JC4/24M: BANTAM CONN JACKFIELD 4 WIRE EA B  $           950.35 31.0%  $              655.74 N/A N/A
JC6/12M JC6/12M: BAN CONN J/F 6-WIRE EA B  $        1,416.85 31.0%  $              977.63 N/A N/A
JC6/48M JC6/48M: BANTAM CONN JACKFIELD 6 WIRE EA B  $        2,362.44 31.0%  $           1,630.08 N/A N/A
JCK-100002 JCK-100002: JACK, COAX MID TO BNC W/MON EA B  $           223.66 31.0%  $              154.33 N/A N/A
JH513D-000 DTM-XCB-100-2-N3-05-RVA5 EA B  $           297.08 31.0%  $              204.99 N/A N/A
JK9749-000 DTM-XCB-100-2-NJ-07-RVA1 EA B  $           496.61 31.0%  $              342.66 N/A N/A
JM-BLA-07D100U JM-BLA-07D100U EA B  $               1.92 31.0%  $                  1.32 N/A N/A
JM-BLA-10D104U JM-BLA-10D104U EA B  $               1.92 31.0%  $                  1.32 N/A N/A
JM-BLA-12D148U JM-BLA-12D148U EA B  $               2.02 31.0%  $                  1.39 N/A N/A
JM-BLA-12D163U JM-BLA-12D163U EA B  $               2.21 31.0%  $                  1.52 N/A N/A
JM-BLA-15D183U JM-BLA-15D183U EA B  $               2.21 31.0%  $                  1.52 N/A N/A
JM-BLA-20D236U JM-BLA-20D236U EA B  $               2.88 31.0%  $                  1.99 N/A N/A
JM-BLA-25D296U JM-BLA-25D296U EA B  $               3.37 31.0%  $                  2.33 N/A N/A
JM-BLA-30D346U JM-BLA-30D346U EA B  $             12.98 31.0%  $                  8.96 N/A N/A
JM-BLA-32D365SQ JM-BLA-32D365SQ EA B  $               9.62 31.0%  $                  6.64 N/A N/A
JM-BLA-35D400U JM-BLA-35D400U EA B  $             17.79 31.0%  $                12.28 N/A N/A
JM-BLA-40D400SQ JM-BLA-40D400SQ EA B  $             12.98 31.0%  $                  8.96 N/A N/A
JM-BLA-40D400T-REVB JM-BLA-40D400T-REVB EA B  $               4.52 31.0%  $                  3.12 N/A N/A
JM-BLA-40D402N JM-BLA-40D402N EA B  $             15.86 31.0%  $                10.94 N/A N/A
JM-BLA-40D402U JM-BLA-40D402U EA B  $             17.21 31.0%  $                11.87 N/A N/A
JM-BLA-40D402U-C JM-BLA-40D402U-C EA B  $               8.75 31.0%  $                  6.04 N/A N/A
JM-BLA-42D425SQ JM-BLA-42D425SQ EA B  $               8.65 31.0%  $                  5.97 N/A N/A
JM-BLA-50D500U JM-BLA-50D500U EA B  $             12.50 31.0%  $                  8.63 N/A N/A
JM-BLA-50D535U JM-BLA-50D535U EA B  $             21.23 31.0%  $                14.65 N/A N/A
JM-BLA-55D590U-CR JM-BLA-55D590U-CR EA B  $             25.96 31.0%  $                17.91 N/A N/A
JM-BLA-60D637U JM-BLA-60D637U EA B  $             30.77 31.0%  $                21.23 N/A N/A
JM-BLA-80D816U JM-BLA-80D816U EA B  $             61.54 31.0%  $                42.46 N/A N/A
JM-BUS-057JMB020 JM-BUS-057JMB020 EA B  $               1.00 31.0%  $                  0.69 N/A N/A
JM-BUS-057JMB179-FD1 JM-BUS-057JMB179-FD1 EA B  $               2.79 31.0%  $                  1.93 N/A N/A
JM-BUS-065JMB179-FD2 JM-BUS-065JMB179-FD2 EA B  $               4.81 31.0%  $                  3.32 N/A N/A
JM-BUS-070-SET1 JM-BUS-070-SET1 EA B  $             10.58 31.0%  $                  7.30 N/A N/A
JM-BUS-090-JMB179-FD3 JM-BUS-090-JMB179-FD3 EA B  $               5.19 31.0%  $                  3.58 N/A N/A
JM-BUS-090-SET1 JM-BUS-090-SET1 EA B  $             16.25 31.0%  $                11.21 N/A N/A
JM-BUS-100JMB179-FD1 JM-BUS-100JMB179-FD1 EA B  $               6.54 31.0%  $                  4.51 N/A N/A
JM-BUS-100JMB179-FD1-4X JM-BUS-100JMB179-FD1-4X EA B  $               6.73 31.0%  $                  4.64 N/A N/A
JM-BUS-110JMB051-2 JM-BUS-110JMB051-2 EA B  $               5.19 31.0%  $                  3.58 N/A N/A
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JM-BUS-110-SET1 JM-BUS-110-SET1 EA B  $             23.08 31.0%  $                15.93 N/A N/A
JM-BUS-126JMB038 JM-BUS-126JMB038 EA B  $               4.42 31.0%  $                  3.05 N/A N/A
JM-BUS-126JMB047 JM-BUS-126JMB047 EA B  $               4.42 31.0%  $                  3.05 N/A N/A
JM-BUS-126JMB055 JM-BUS-126JMB055 EA B  $               4.42 31.0%  $                  3.05 N/A N/A
JM-BUS-126JMB063 JM-BUS-126JMB063 EA B  $               4.42 31.0%  $                  3.05 N/A N/A
JM-BUS-126JMB075 JM-BUS-126JMB075 EA B  $               4.42 31.0%  $                  3.05 N/A N/A
JM-BUS-126JMB087 JM-BUS-126JMB087 EA B  $               4.42 31.0%  $                  3.05 N/A N/A
JM-BUS-126JMB094 JM-BUS-126JMB094 EA B  $               4.42 31.0%  $                  3.05 N/A N/A
JM-BUS-126JMB102 JM-BUS-126JMB102 EA B  $               4.42 31.0%  $                  3.05 N/A N/A
JM-BUS-126JMB110 JM-BUS-126JMB110 EA B  $               4.42 31.0%  $                  3.05 N/A N/A
JM-BUS-136JMB0337H JM-BUS-136JMB0337H EA B  $               9.13 31.0%  $                  6.30 N/A N/A
JM-BUS-136JMB038 JM-BUS-136JMB038 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-136JMB0407H JM-BUS-136JMB0407H EA B  $             11.92 31.0%  $                  8.22 N/A N/A
JM-BUS-136JMB043-3 JM-BUS-136JMB043-3 EA B  $               6.06 31.0%  $                  4.18 N/A N/A
JM-BUS-136JMB047 JM-BUS-136JMB047 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-136JMB055 JM-BUS-136JMB055 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-136JMB063 JM-BUS-136JMB063 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-136JMB063/2 JM-BUS-136JMB063/2 EA B  $               8.17 31.0%  $                  5.64 N/A N/A
JM-BUS-136JMB075 JM-BUS-136JMB075 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-136JMB087 JM-BUS-136JMB087 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-136JMB094 JM-BUS-136JMB094 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-136JMB102 JM-BUS-136JMB102 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-136JMB110 JM-BUS-136JMB110 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-136JMB118 JM-BUS-136JMB118 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-136JMB126 JM-BUS-136JMB126 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-136JMB179-FD4 JM-BUS-136JMB179-FD4 EA B  $               5.29 31.0%  $                  3.65 N/A N/A
JM-BUS-142JMB038 JM-BUS-142JMB038 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-142JMB047 JM-BUS-142JMB047 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-142JMB055 JM-BUS-142JMB055 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-142JMB063 JM-BUS-142JMB063 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-142JMB075 JM-BUS-142JMB075 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-142JMB087 JM-BUS-142JMB087 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-142JMB094 JM-BUS-142JMB094 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-142JMB102 JM-BUS-142JMB102 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-142JMB110 JM-BUS-142JMB110 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-142JMB118 JM-BUS-142JMB118 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-142JMB126 JM-BUS-142JMB126 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-157JMB075 JM-BUS-157JMB075 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-157JMB136 JM-BUS-157JMB136 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
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JM-BUS-157JMB142 JM-BUS-157JMB142 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-167JMB038 JM-BUS-167JMB038 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-167JMB047 JM-BUS-167JMB047 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-167JMB055 JM-BUS-167JMB055 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-167JMB063 JM-BUS-167JMB063 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-167JMB075 JM-BUS-167JMB075 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-167JMB087 JM-BUS-167JMB087 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-167JMB094 JM-BUS-167JMB094 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-167JMB102 JM-BUS-167JMB102 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-167JMB110 JM-BUS-167JMB110 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-167JMB118 JM-BUS-167JMB118 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-167JMB126 JM-BUS-167JMB126 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-167JMB136 JM-BUS-167JMB136 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-167JMB142 JM-BUS-167JMB142 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-167JMB150 JM-BUS-167JMB150 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-192JMB038 JM-BUS-192JMB038 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-192JMB047 JM-BUS-192JMB047 EA B  $               6.25 31.0%  $                  4.31 N/A N/A
JM-BUS-192JMB055 JM-BUS-192JMB055 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-192JMB063 JM-BUS-192JMB063 EA B  $               8.17 31.0%  $                  5.64 N/A N/A
JM-BUS-192JMB075 JM-BUS-192JMB075 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-192JMB087 JM-BUS-192JMB087 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-192JMB094 JM-BUS-192JMB094 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-192JMB102 JM-BUS-192JMB102 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-192JMB110 JM-BUS-192JMB110 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-192JMB118 JM-BUS-192JMB118 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-192JMB126 JM-BUS-192JMB126 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-192JMB136 JM-BUS-192JMB136 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-192JMB142 JM-BUS-192JMB142 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-192JMB150 JM-BUS-192JMB150 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-192JMB157 JM-BUS-192JMB157 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-192JMB167 JM-BUS-192JMB167 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-BUS-192JMB173 JM-BUS-192JMB173 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
JM-CBL-10WC137UP JM-CBL-10WC137UP EA B  $               8.65 31.0%  $                  5.97 N/A N/A
JM-CBL-12WC167UP JM-CBL-12WC167UP EA B  $               9.62 31.0%  $                  6.64 N/A N/A
JM-CBL-12WC167-Y JM-CBL-12WC167-Y EA B  $             27.88 31.0%  $                19.24 N/A N/A
JM-CBL-20WC238UP JM-CBL-20WC238UP EA B  $             23.08 31.0%  $                15.93 N/A N/A
JM-CML-10TC132SP JM-CML-10TC132SP EA B  $               9.33 31.0%  $                  6.44 N/A N/A
JM-CML-12TC167SP JM-CML-12TC167SP EA B  $               9.40 31.0%  $                  6.49 N/A N/A
JM-CML-15TC190SP JM-CML-15TC190SP EA B  $             12.02 31.0%  $                  8.29 N/A N/A
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JM-CML-20TC238SP JM-CML-20TC238SP EA B  $             16.61 31.0%  $                11.46 N/A N/A
JM-CML-30TC350SP JM-CML-30TC350SP EA B  $             24.73 31.0%  $                17.06 N/A N/A
JM-CML-40TC450SP JM-CML-40TC450SP EA B  $             33.46 31.0%  $                23.09 N/A N/A
JM-CML-50TC556SP JM-CML-50TC556SP EA B  $             39.23 31.0%  $                27.07 N/A N/A
JM-CML-60TC663SP JM-CML-60TC663SP EA B  $             42.31 31.0%  $                29.19 N/A N/A
JM-COU-05CP084S JM-COU-05CP084S EA B  $               5.38 31.0%  $                  3.71 N/A N/A
JM-COU-07CP108U JM-COU-07CP108U EA B  $               4.62 31.0%  $                  3.19 N/A N/A
JM-COU-07CP114U JM-COU-07CP114U EA B  $               7.31 31.0%  $                  5.04 N/A N/A
JM-COU-10CP126U JM-COU-10CP126U EA B  $               5.71 31.0%  $                  3.94 N/A N/A
JM-COU-10CP132SB JM-COU-10CP132SB EA B  $               5.77 31.0%  $                  3.98 N/A N/A
JM-COU-10CP142-157U JM-COU-10CP142-157U EA B  $               5.77 31.0%  $                  3.98 N/A N/A
JM-COU-10CP142U JM-COU-10CP142U EA B  $               6.25 31.0%  $                  4.31 N/A N/A
JM-COU-11CP148S JM-COU-11CP148S EA B  $               6.67 31.0%  $                  4.60 N/A N/A
JM-COU-11CP157S JM-COU-11CP157S EA B  $               6.73 31.0%  $                  4.64 N/A N/A
JM-COU-11CP157U JM-COU-11CP157U EA B  $               6.25 31.0%  $                  4.31 N/A N/A
JM-COU-12CP152S JM-COU-12CP152S EA B  $               8.65 31.0%  $                  5.97 N/A N/A
JM-COU-12CP154SB JM-COU-12CP154SB EA B  $               6.06 31.0%  $                  4.18 N/A N/A
JM-COU-12CP166S JM-COU-12CP166S EA B  $               6.73 31.0%  $                  4.64 N/A N/A
JM-COU-12CP166SB JM-COU-12CP166SB EA B  $               5.77 31.0%  $                  3.98 N/A N/A
JM-COU-12CP170U JM-COU-12CP170U EA B  $               6.73 31.0%  $                  4.64 N/A N/A
JM-COU-15CP157-190U JM-COU-15CP157-190U EA B  $             17.79 31.0%  $                12.28 N/A N/A
JM-COU-15CP190SB JM-COU-15CP190SB EA B  $               7.69 31.0%  $                  5.31 N/A N/A
JM-COU-15CP200U JM-COU-15CP200U EA B  $               9.62 31.0%  $                  6.64 N/A N/A
JM-COU-20CP238S JM-COU-20CP238S EA B  $             10.19 31.0%  $                  7.03 N/A N/A
JM-COU-20CP238SB JM-COU-20CP238SB EA B  $             10.19 31.0%  $                  7.03 N/A N/A
JM-COU-20CP252U JM-COU-20CP252U EA B  $               9.90 31.0%  $                  6.83 N/A N/A
JM-COU-40CP465U JM-COU-40CP465U EA B  $             67.54 31.0%  $                46.60 N/A N/A
JM-CSL-10SL132RG JM-CSL-10SL132RG EA B  $               5.77 31.0%  $                  3.98 N/A N/A
JM-CSL-10SL320Y JM-CSL-10SL320Y EA B  $             67.31 31.0%  $                46.44 N/A N/A
JM-CSL-12SL166BJ JM-CSL-12SL166BJ EA B  $           105.38 31.0%  $                72.71 N/A N/A
JM-CSL-12SL166RG JM-CSL-12SL166RG EA B  $               5.77 31.0%  $                  3.98 N/A N/A
JM-CSL-12SL166Y JM-CSL-12SL166Y EA B  $             62.02 31.0%  $                42.79 N/A N/A
JM-CSL-12SL400BJ JM-CSL-12SL400BJ EA B  $           102.30 31.0%  $                70.59 N/A N/A
JM-CSL-12SL400Y JM-CSL-12SL400Y EA B  $             63.46 31.0%  $                43.79 N/A N/A
JM-CSL-15SL190RG JM-CSL-15SL190RG EA B  $               5.77 31.0%  $                  3.98 N/A N/A
JM-CSL-15SL190Y JM-CSL-15SL190Y EA B  $             62.31 31.0%  $                42.99 N/A N/A
JM-CSL-15SL500BJ JM-CSL-15SL500BJ EA B  $           103.84 31.0%  $                71.65 N/A N/A
JM-CSL-20SL238RG JM-CSL-20SL238RG EA B  $               4.33 31.0%  $                  2.99 N/A N/A
JM-CSL-20SL238Y JM-CSL-20SL238Y EA B  $             63.46 31.0%  $                43.79 N/A N/A
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JM-CTC-10CP-FA10 JM-CTC-10CP-FA10 EA B  $             15.38 31.0%  $                10.61 N/A N/A
JM-CTC-12CP-FA12 JM-CTC-12CP-FA12 EA B  $             15.38 31.0%  $                10.61 N/A N/A
JM-CTC-12CP-FA15 JM-CTC-12CP-FA15 EA B  $             16.54 31.0%  $                11.41 N/A N/A
JM-CTC-15CP-FA12 JM-CTC-15CP-FA12 EA B  $             27.88 31.0%  $                19.24 N/A N/A
JM-CTC-15CP-FA15 JM-CTC-15CP-FA15 EA B  $             17.31 31.0%  $                11.94 N/A N/A
JM-CTC-15CP-PE12 JM-CTC-15CP-PE12 EA B  $             25.96 31.0%  $                17.91 N/A N/A
JM-CTC-200P-PE15 JM-CTC-200P-PE15 EA B  $             25.73 31.0%  $                17.75 N/A N/A
JM-CTC-20CP-FA20 JM-CTC-20CP-FA20 EA B  $             32.21 31.0%  $                22.22 N/A N/A
JM-CTC-25CP-FA20 JM-CTC-25CP-FA20 EA B  $             38.46 31.0%  $                26.54 N/A N/A
JM-CTC-25CP-FA25 JM-CTC-25CP-FA25 EA B  $             57.69 31.0%  $                39.81 N/A N/A
JM-CTC-30CP-FA30 JM-CTC-30CP-FA30 EA B  $             44.23 31.0%  $                30.52 N/A N/A
JM-CTC-40CP-FA40 JM-CTC-40CP-FA40 EA B  $             61.54 31.0%  $                42.46 N/A N/A
JM-CTC-50CP-FA50 JM-CTC-50CP-FA50 EA B  $             86.54 31.0%  $                59.71 N/A N/A
JM-CTC-60CP-FA60 JM-CTC-60CP-FA60 EA B  $           116.15 31.0%  $                80.14 N/A N/A
JM-CTL-10CP280TL JM-CTL-10CP280TL EA B  $               3.46 31.0%  $                  2.39 N/A N/A
JM-CTL-10CP320TL JM-CTL-10CP320TL EA B  $               3.65 31.0%  $                  2.52 N/A N/A
JM-CTL-10CP330TL JM-CTL-10CP330TL EA B  $               3.85 31.0%  $                  2.66 N/A N/A
JM-CTL-12CP163TL JM-CTL-12CP163TL EA B  $               4.04 31.0%  $                  2.79 N/A N/A
JM-CTL-12CP400TL JM-CTL-12CP400TL EA B  $               4.62 31.0%  $                  3.19 N/A N/A
JM-CTL-15CP187TL JM-CTL-15CP187TL EA B  $               4.13 31.0%  $                  2.85 N/A N/A
JM-CTL-15CP500TL JM-CTL-15CP500TL EA B  $               4.81 31.0%  $                  3.32 N/A N/A
JM-CTL-20CP234TL JM-CTL-20CP234TL EA B  $               5.96 31.0%  $                  4.11 N/A N/A
JM-DUA-40Z192HG-H JM-DUA-40Z192HG-H EA B  $             88.46 31.0%  $                61.04 N/A N/A
JM-DUA-40Z197-169S JM-DUA-40Z197-169S EA B  $             48.08 31.0%  $                33.18 N/A N/A
JM-DUA-60Z277SG JM-DUA-60Z277SG EA B  $           134.61 31.0%  $                92.88 N/A N/A
JM-DUA-60Z338H-1 JM-DUA-60Z338H-1 EA B  $           161.53 31.0%  $              111.46 N/A N/A
JM-DUM-40Z-ASY JM-DUM-40Z-ASY EA B  $               5.77 31.0%  $                  3.98 N/A N/A
JM-DUM-40ZG19-12 JM-DUM-40ZG19-12 EA B  $               6.73 31.0%  $                  4.64 N/A N/A
JM-DUM-40ZGH-0 JM-DUM-40ZGH-0 EA B  $               6.73 31.0%  $                  4.64 N/A N/A
JM-DUM-40ZGH12 JM-DUM-40ZGH12 EA B  $               6.73 31.0%  $                  4.64 N/A N/A
JM-DUM-40ZGH13 JM-DUM-40ZGH13 EA B  $               6.73 31.0%  $                  4.64 N/A N/A
JM-DUM-40ZGH16 JM-DUM-40ZGH16 EA B  $               6.73 31.0%  $                  4.64 N/A N/A
JM-DUM-40ZGH17 JM-DUM-40ZGH17 EA B  $               6.73 31.0%  $                  4.64 N/A N/A
JM-EC-30EC095W JM-EC-30EC095W EA B  $               6.63 31.0%  $                  4.57 N/A N/A
JM-EC-JME020 JM-EC-JME020 EA B  $               1.92 31.0%  $                  1.32 N/A N/A
JM-EC-JME040 JM-EC-JME040 EA B  $               1.50 31.0%  $                  1.04 N/A N/A
JM-EC-JME058 JM-EC-JME058 EA B  $               2.31 31.0%  $                  1.59 N/A N/A
JM-HCP-12AD166HP JM-HCP-12AD166HP EA B  $           115.38 31.0%  $                79.61 N/A N/A
JM-HCP-15AD190HP JM-HCP-15AD190HP EA B  $           116.71 31.0%  $                80.53 N/A N/A
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JM-HCP-20AD238HP JM-HCP-20AD238HP EA B  $           115.38 31.0%  $                79.61 N/A N/A
JM-HCP-20HP132U JM-HCP-20HP132U EA B  $        4,422.90 31.0%  $           3,051.80 N/A N/A
JM-HCP-20HP132U-132 JM-HCP-20HP132U-132 EA B  $        4,422.90 31.0%  $           3,051.80 N/A N/A
JM-HCP-20HP132U-166 JM-HCP-20HP132U-166 EA B  $        4,422.90 31.0%  $           3,051.80 N/A N/A
JM-HCP-20HP132U-238 JM-HCP-20HP132U-238 EA B  $        4,422.90 31.0%  $           3,051.80 N/A N/A
JM-HCP-20HP132U-400 JM-HCP-20HP132U-400 EA B  $        4,422.90 31.0%  $           3,051.80 N/A N/A
JM-HCP-HP1 JM-HCP-HP1 EA B  $           947.08 31.0%  $              653.49 N/A N/A
JM-HCP-HYCYDER-HP2K JM-HCP-HYCYDER-HP2K EA B  $           403.83 31.0%  $              278.64 N/A N/A
JM-HCP-PCASE JM-HCP-PCASE EA B  $           721.13 31.0%  $              497.58 N/A N/A
JM-HCP-PTP55 JM-HCP-PTP55 EA B  $        1,346.10 31.0%  $              928.81 N/A N/A
JM-HCP-T-HAW JM-HCP-T-HAW EA B  $               7.69 31.0%  $                  5.31 N/A N/A
JM-HEX-120G192SG JM-HEX-120G192SG EA B  $           288.45 31.0%  $              199.03 N/A N/A
JM-HEX-60G167SG JM-HEX-60G167SG EA B  $           115.38 31.0%  $                79.61 N/A N/A
JM-HEX-60G192S-1 JM-HEX-60G192S-1 EA B  $           120.19 31.0%  $                82.93 N/A N/A
JM-HEX-60G192-S-1-KIT JM-HEX-60G192-S-1-KIT EA B  $           153.84 31.0%  $              106.15 N/A N/A
JM-HEX-60G192S-1W JM-HEX-60G192S-1W EA B  $           115.38 31.0%  $                79.61 N/A N/A
JM-HOL-028JMH028 JM-HOL-028JMH028 EA B  $               0.90 31.0%  $                  0.62 N/A N/A
JM-HOL-032JMH032-FLAT-VZ JM-HOL-032JMH032-FLAT-VZ EA B  $               1.60 31.0%  $                  1.10 N/A N/A
JM-HOL-043JMH043 JM-HOL-043JMH043 EA B  $               0.68 31.0%  $                  0.47 N/A N/A
JM-HOL-047JMH047 JM-HOL-047JMH047 EA B  $               0.98 31.0%  $                  0.68 N/A N/A
JM-HOL-057JMH057 JM-HOL-057JMH057 EA B  $               0.68 31.0%  $                  0.47 N/A N/A
JM-HOL-059JMH059 JM-HOL-059JMH059 EA B  $               1.00 31.0%  $                  0.69 N/A N/A
JM-HOL-070JMH070 JM-HOL-070JMH070 EA B  $               1.00 31.0%  $                  0.69 N/A N/A
JM-HOL-090JMH090 JM-HOL-090JMH090 EA B  $               1.00 31.0%  $                  0.69 N/A N/A
JM-HOL-110JMH110 JM-HOL-110JMH110 EA B  $               1.00 31.0%  $                  0.69 N/A N/A
JM-HOL-122JMH122 JM-HOL-122JMH122 EA B  $               1.92 31.0%  $                  1.32 N/A N/A
JM-HOL-126JMH126 JM-HOL-126JMH126 EA B  $               1.92 31.0%  $                  1.32 N/A N/A
JM-HOL-136JMH136 JM-HOL-136JMH136 EA B  $               1.92 31.0%  $                  1.32 N/A N/A
JM-HOL-142JMH142 JM-HOL-142JMH142 EA B  $               1.92 31.0%  $                  1.32 N/A N/A
JM-HOL-167JMH167 JM-HOL-167JMH167 EA B  $               1.92 31.0%  $                  1.32 N/A N/A
JM-HOL-192JMH192 JM-HOL-192JMH192 EA B  $               1.92 31.0%  $                  1.32 N/A N/A
JM-IC-10IC142U JM-IC-10IC142U EA B  $             15.38 31.0%  $                10.61 N/A N/A
JM-IC-12IC170U JM-IC-12IC170U EA B  $             17.31 31.0%  $                11.94 N/A N/A
JM-IC-15IC200U JM-IC-15IC200U EA B  $             23.08 31.0%  $                15.93 N/A N/A
JM-IC-20IC252U JM-IC-20IC252U EA B  $             25.96 31.0%  $                17.91 N/A N/A
JM-MIS-60-DB120 JM-MIS-60-DB120 EA B  $               4.90 31.0%  $                  3.38 N/A N/A
JM-MUL-40V110SG-H JM-MUL-40V110SG-H EA B  $             44.23 31.0%  $                30.52 N/A N/A
JM-MUL-50XII110SG-H JM-MUL-50XII110SG-H EA B  $             76.92 31.0%  $                53.07 N/A N/A
JM-MUL-60V132S JM-MUL-60V132S EA B  $             92.30 31.0%  $                63.69 N/A N/A
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JM-MUL-60V132S-R JM-MUL-60V132S-R EA B  $             86.54 31.0%  $                59.71 N/A N/A
JM-MUM-105M25X8 JM-MUM-105M25X8 EA B  $             38.46 31.0%  $                26.54 N/A N/A
JM-MUM-33E10X5 JM-MUM-33E10X5 EA B  $             11.44 31.0%  $                  7.89 N/A N/A
JM-MUM-33M7X7 JM-MUM-33M7X7 EA B  $             10.38 31.0%  $                  7.16 N/A N/A
JM-MUM-40E12X5 JM-MUM-40E12X5 EA B  $             11.73 31.0%  $                  8.09 N/A N/A
JM-MUM-40M10X7 JM-MUM-40M10X7 EA B  $             11.92 31.0%  $                  8.22 N/A N/A
JM-MUM-40M7X10 JM-MUM-40M7X10 EA B  $             12.11 31.0%  $                  8.36 N/A N/A
JM-QUA-35Q118H JM-QUA-35Q118H EA B  $             26.54 31.0%  $                18.31 N/A N/A
JM-QUA-35Q126SG JM-QUA-35Q126SG EA B  $             35.00 31.0%  $                24.15 N/A N/A
JM-QUA-36Q126S JM-QUA-36Q126S EA B  $             36.25 31.0%  $                25.01 N/A N/A
JM-QUA-36Q136HG JM-QUA-36Q136HG EA B  $             36.15 31.0%  $                24.94 N/A N/A
JM-QUA-36Q136SG JM-QUA-36Q136SG EA B  $             43.08 31.0%  $                29.73 N/A N/A
JM-QUA-40F136S-SS JM-QUA-40F136S-SS EA B  $             44.23 31.0%  $                30.52 N/A N/A
JM-QUA-40Q136H JM-QUA-40Q136H EA B  $             46.15 31.0%  $                31.84 N/A N/A
JM-QUA-40Q136SG JM-QUA-40Q136SG EA B  $             43.34 31.0%  $                29.90 N/A N/A
JM-QUA-40Q142AG JM-QUA-40Q142AG EA B  $             50.48 31.0%  $                34.83 N/A N/A
JM-QUA-40Q142SG JM-QUA-40Q142SG EA B  $             39.42 31.0%  $                27.20 N/A N/A
JM-QUA-40Q157AG JM-QUA-40Q157AG EA B  $             39.42 31.0%  $                27.20 N/A N/A
JM-QUA-40Q160AG JM-QUA-40Q160AG EA B  $             48.08 31.0%  $                33.18 N/A N/A
JM-QUA-40Q160SG-1 JM-QUA-40Q160SG-1 EA B  $             53.65 31.0%  $                37.02 N/A N/A
JM-QUA-50Q136SG JM-QUA-50Q136SG EA B  $             50.00 31.0%  $                34.50 N/A N/A
JM-QUA-50Q142SG JM-QUA-50Q142SG EA B  $             55.48 31.0%  $                38.28 N/A N/A
JM-QUA-50Q167HG JM-QUA-50Q167HG EA B  $             50.96 31.0%  $                35.16 N/A N/A
JM-QUA-50Q167S JM-QUA-50Q167S EA B  $             71.98 31.0%  $                49.67 N/A N/A
JM-QUA-60Q142SG JM-QUA-60Q142SG EA B  $           115.38 31.0%  $                79.61 N/A N/A
JM-QUA-60Q167HG JM-QUA-60Q167HG EA B  $           108.17 31.0%  $                74.64 N/A N/A
JM-QUA-60Q167SG JM-QUA-60Q167SG EA B  $           103.84 31.0%  $                71.65 N/A N/A
JM-QUA-60Q192HG JM-QUA-60Q192HG EA B  $           103.84 31.0%  $                71.65 N/A N/A
JM-QUA-60Q192SG JM-QUA-60Q192SG EA B  $           103.84 31.0%  $                71.65 N/A N/A
JM-QUA-60Q216SG JM-QUA-60Q216SG EA B  $           120.19 31.0%  $                82.93 N/A N/A
JM-QUA-80Q238SG JM-QUA-80Q238SG EA B  $           176.92 31.0%  $              122.07 N/A N/A
JM-QUI-40E132AG JM-QUI-40E132AG EA B  $             61.54 31.0%  $                42.46 N/A N/A
JM-SIM-06S038S JM-SIM-06S038S EA B  $               4.13 31.0%  $                  2.85 N/A N/A
JM-SIM-06S038SB JM-SIM-06S038SB EA B  $               4.13 31.0%  $                  2.85 N/A N/A
JM-SIM-07S035SB JM-SIM-07S035SB EA B  $               5.67 31.0%  $                  3.91 N/A N/A
JM-SIM-07S040SB JM-SIM-07S040SB EA B  $               5.77 31.0%  $                  3.98 N/A N/A
JM-SIM-07S050SB-043H JM-SIM-07S050SB-043H EA B  $               5.96 31.0%  $                  4.11 N/A N/A
JM-SIM-07S057SB JM-SIM-07S057SB EA B  $               6.54 31.0%  $                  4.51 N/A N/A
JM-SIM-09S050SB JM-SIM-09S050SB EA B  $               4.81 31.0%  $                  3.32 N/A N/A
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JM-SIM-09S050SB-043H JM-SIM-09S050SB-043H EA B  $               7.21 31.0%  $                  4.97 N/A N/A
JM-SIM-10S020SB JM-SIM-10S020SB EA B  $               5.19 31.0%  $                  3.58 N/A N/A
JM-SIM-10S035S JM-SIM-10S035S EA B  $               4.81 31.0%  $                  3.32 N/A N/A
JM-SIM-10S035SB JM-SIM-10S035SB EA B  $               4.81 31.0%  $                  3.32 N/A N/A
JM-SIM-10S057SB JM-SIM-10S057SB EA B  $               4.81 31.0%  $                  3.32 N/A N/A
JM-SIM-10S070SB JM-SIM-10S070SB EA B  $               4.81 31.0%  $                  3.32 N/A N/A
JM-SIM-11S035SB JM-SIM-11S035SB EA B  $               5.19 31.0%  $                  3.58 N/A N/A
JM-SIM-11S057SB JM-SIM-11S057SB EA B  $               4.81 31.0%  $                  3.32 N/A N/A
JM-SIM-11S070SB JM-SIM-11S070SB EA B  $               4.81 31.0%  $                  3.32 N/A N/A
JM-SIM-11S078S JM-SIM-11S078S EA B  $               4.81 31.0%  $                  3.32 N/A N/A
JM-SIM-11S078SB JM-SIM-11S078SB EA B  $               4.81 31.0%  $                  3.32 N/A N/A
JM-SIM-11S084SG JM-SIM-11S084SG EA B  $               7.21 31.0%  $                  4.97 N/A N/A
JM-SIM-12S035SB JM-SIM-12S035SB EA B  $               4.81 31.0%  $                  3.32 N/A N/A
JM-SIM-12S043SB-024H JM-SIM-12S043SB-024H EA B  $             12.50 31.0%  $                  8.63 N/A N/A
JM-SIM-12S057SB JM-SIM-12S057SB EA B  $               4.81 31.0%  $                  3.32 N/A N/A
JM-SIM-12S057S-FD1 JM-SIM-12S057S-FD1 EA B  $               5.10 31.0%  $                  3.52 N/A N/A
JM-SIM-12S065S-FD2 JM-SIM-12S065S-FD2 EA B  $               5.10 31.0%  $                  3.52 N/A N/A
JM-SIM-12S070SB JM-SIM-12S070SB EA B  $               4.81 31.0%  $                  3.32 N/A N/A
JM-SIM-12S070SB-057H JM-SIM-12S070SB-057H EA B  $               7.21 31.0%  $                  4.97 N/A N/A
JM-SIM-12S090SB JM-SIM-12S090SB EA B  $               4.81 31.0%  $                  3.32 N/A N/A
JM-SIM-12S090SB-078H JM-SIM-12S090SB-078H EA B  $               7.67 31.0%  $                  5.29 N/A N/A
JM-SIM-12S090S-FD3 JM-SIM-12S090S-FD3 EA B  $               5.10 31.0%  $                  3.52 N/A N/A
JM-SIM-12S098SG JM-SIM-12S098SG EA B  $               7.88 31.0%  $                  5.44 N/A N/A
JM-SIM-13S057SB JM-SIM-13S057SB EA B  $               4.81 31.0%  $                  3.32 N/A N/A
JM-SIM-13S070SB JM-SIM-13S070SB EA B  $               4.81 31.0%  $                  3.32 N/A N/A
JM-SIM-13S097SB-I JM-SIM-13S097SB-I EA B  $               6.06 31.0%  $                  4.18 N/A N/A
JM-SIM-15S035SB JM-SIM-15S035SB EA B  $               8.65 31.0%  $                  5.97 N/A N/A
JM-SIM-15S057SB JM-SIM-15S057SB EA B  $               5.29 31.0%  $                  3.65 N/A N/A
JM-SIM-15S070AB JM-SIM-15S070AB EA B  $               8.08 31.0%  $                  5.58 N/A N/A
JM-SIM-15S070SB JM-SIM-15S070SB EA B  $               5.29 31.0%  $                  3.65 N/A N/A
JM-SIM-15S090SB JM-SIM-15S090SB EA B  $               5.29 31.0%  $                  3.65 N/A N/A
JM-SIM-15S110SB JM-SIM-15S110SB EA B  $               5.29 31.0%  $                  3.65 N/A N/A
JM-SIM-20S020SB JM-SIM-20S020SB EA B  $             12.11 31.0%  $                  8.36 N/A N/A
JM-SIM-20S035SB JM-SIM-20S035SB EA B  $             12.11 31.0%  $                  8.36 N/A N/A
JM-SIM-20S043SB-024H JM-SIM-20S043SB-024H EA B  $             14.42 31.0%  $                  9.95 N/A N/A
JM-SIM-20S057SB JM-SIM-20S057SB EA B  $             10.58 31.0%  $                  7.30 N/A N/A
JM-SIM-20S070SB JM-SIM-20S070SB EA B  $             10.58 31.0%  $                  7.30 N/A N/A
JM-SIM-20S090SB JM-SIM-20S090SB EA B  $             10.58 31.0%  $                  7.30 N/A N/A
JM-SIM-20S110SB JM-SIM-20S110SB EA B  $             12.11 31.0%  $                  8.36 N/A N/A
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JM-SIM-21S057SB JM-SIM-21S057SB EA B  $             10.58 31.0%  $                  7.30 N/A N/A
JM-SIM-21S070SB JM-SIM-21S070SB EA B  $             10.58 31.0%  $                  7.30 N/A N/A
JM-SIM-21S090SB JM-SIM-21S090SB EA B  $             10.58 31.0%  $                  7.30 N/A N/A
JM-SIM-21S110AB JM-SIM-21S110AB EA B  $             13.46 31.0%  $                  9.29 N/A N/A
JM-SIM-21S110SB JM-SIM-21S110SB EA B  $             12.98 31.0%  $                  8.96 N/A N/A
JM-SIM-21S136SG JM-SIM-21S136SG EA B  $             19.23 31.0%  $                13.27 N/A N/A
JM-SIM-22S130SG JM-SIM-22S130SG EA B  $             20.19 31.0%  $                13.93 N/A N/A
JM-SIM-25S118SGB JM-SIM-25S118SGB EA B  $             47.31 31.0%  $                32.64 N/A N/A
JM-SIM-25S136SG JM-SIM-25S136SG EA B  $             23.75 31.0%  $                16.39 N/A N/A
JM-SIM-25S157SG JM-SIM-25S157SG EA B  $             31.34 31.0%  $                21.62 N/A N/A
JM-SIM-26S161SG JM-SIM-26S161SG EA B  $             31.63 31.0%  $                21.82 N/A N/A
JM-SIM-30S136A JM-SIM-30S136A EA B  $             28.90 31.0%  $                19.94 N/A N/A
JM-SIM-30S136S JM-SIM-30S136S EA B  $             31.77 31.0%  $                21.92 N/A N/A
JM-SIM-30S196AB JM-SIM-30S196AB EA B  $             34.61 31.0%  $                23.88 N/A N/A
JM-SIM-30S196SB JM-SIM-30S196SB EA B  $             37.17 31.0%  $                25.65 N/A N/A
JM-SIM-30S204S JM-SIM-30S204S EA B  $             25.00 31.0%  $                17.25 N/A N/A
JM-SIM-30S236SB JM-SIM-30S236SB EA B  $             38.46 31.0%  $                26.54 N/A N/A
JM-SIM-32S118SQ JM-SIM-32S118SQ EA B  $             37.31 31.0%  $                25.74 N/A N/A
JM-SIM-32S291SQB JM-SIM-32S291SQB EA B  $             35.77 31.0%  $                24.68 N/A N/A
JM-SIM-35S136S JM-SIM-35S136S EA B  $             35.77 31.0%  $                24.68 N/A N/A
JM-SIM-35S196AB JM-SIM-35S196AB EA B  $             39.71 31.0%  $                27.40 N/A N/A
JM-SIM-35S196SB JM-SIM-35S196SB EA B  $             39.71 31.0%  $                27.40 N/A N/A
JM-SIM-35S256SB JM-SIM-35S256SB EA B  $             39.13 31.0%  $                27.00 N/A N/A
JM-SIM-40S118S JM-SIM-40S118S EA B  $             61.31 31.0%  $                42.30 N/A N/A
JM-SIM-40S136A JM-SIM-40S136A EA B  $             80.34 31.0%  $                55.43 N/A N/A
JM-SIM-40S136S JM-SIM-40S136S EA B  $             27.60 31.0%  $                19.04 N/A N/A
JM-SIM-40S196A JM-SIM-40S196A EA B  $             48.08 31.0%  $                33.18 N/A N/A
JM-SIM-40S196AB JM-SIM-40S196AB EA B  $             70.27 31.0%  $                48.49 N/A N/A
JM-SIM-40S196SB JM-SIM-40S196SB EA B  $             35.48 31.0%  $                24.48 N/A N/A
JM-SIM-40S216S JM-SIM-40S216S EA B  $             50.00 31.0%  $                34.50 N/A N/A
JM-SIM-40S216SQ JM-SIM-40S216SQ EA B  $             48.08 31.0%  $                33.18 N/A N/A
JM-SIM-40S236S JM-SIM-40S236S EA B  $             50.48 31.0%  $                34.83 N/A N/A
JM-SIM-40S256AB JM-SIM-40S256AB EA B  $             59.88 31.0%  $                41.32 N/A N/A
JM-SIM-40S256HG JM-SIM-40S256HG EA B  $             35.00 31.0%  $                24.15 N/A N/A
JM-SIM-40S256SB JM-SIM-40S256SB EA B  $             35.48 31.0%  $                24.48 N/A N/A
JM-SIM-40S256SQB JM-SIM-40S256SQB EA B  $             45.77 31.0%  $                31.58 N/A N/A
JM-SIM-40S276HG JM-SIM-40S276HG EA B  $             45.77 31.0%  $                31.58 N/A N/A
JM-SIM-40S277SQ JM-SIM-40S277SQ EA B  $             48.08 31.0%  $                33.18 N/A N/A
JM-SIM-40S291AB JM-SIM-40S291AB EA B  $             35.00 31.0%  $                24.15 N/A N/A
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JM-SIM-40S291SB JM-SIM-40S291SB EA B  $             35.48 31.0%  $                24.48 N/A N/A
JM-SIM-40S303HG JM-SIM-40S303HG EA B  $             50.48 31.0%  $                34.83 N/A N/A
JM-SIM-40S315AB JM-SIM-40S315AB EA B  $             35.00 31.0%  $                24.15 N/A N/A
JM-SIM-40S315SQB JM-SIM-40S315SQB EA B  $             35.00 31.0%  $                24.15 N/A N/A
JM-SIM-40S327SB JM-SIM-40S327SB EA B  $             41.34 31.0%  $                28.52 N/A N/A
JM-SIM-42S102SQ JM-SIM-42S102SQ EA B  $             37.02 31.0%  $                25.54 N/A N/A
JM-SIM-42S196SQB JM-SIM-42S196SQB EA B  $             44.90 31.0%  $                30.98 N/A N/A
JM-SIM-42S256SQB JM-SIM-42S256SQB EA B  $             44.90 31.0%  $                30.98 N/A N/A
JM-SIM-42S315SQB JM-SIM-42S315SQB EA B  $             44.90 31.0%  $                30.98 N/A N/A
JM-SIM-50S196SB JM-SIM-50S196SB EA B  $             62.50 31.0%  $                43.13 N/A N/A
JM-SIM-50S256SB JM-SIM-50S256SB EA B  $             62.50 31.0%  $                43.13 N/A N/A
JM-SIM-50S315SB JM-SIM-50S315SB EA B  $             62.50 31.0%  $                43.13 N/A N/A
JM-SIM-50S373SGB JM-SIM-50S373SGB EA B  $             62.50 31.0%  $                43.13 N/A N/A
JM-SIM-60S196HGB JM-SIM-60S196HGB EA B  $           116.15 31.0%  $                80.14 N/A N/A
JM-SIM-60S196SGB JM-SIM-60S196SGB EA B  $           103.84 31.0%  $                71.65 N/A N/A
JM-SIM-60S213HG JM-SIM-60S213HG EA B  $           117.01 31.0%  $                80.74 N/A N/A
JM-SIM-60S256SGB JM-SIM-60S256SGB EA B  $             62.40 31.0%  $                43.06 N/A N/A
JM-SIM-60S315HGB JM-SIM-60S315HGB EA B  $             53.84 31.0%  $                37.15 N/A N/A
JM-SIM-60S315SGB JM-SIM-60S315SGB EA B  $             65.38 31.0%  $                45.11 N/A N/A
JM-SIM-60S373HGB JM-SIM-60S373HGB EA B  $           116.15 31.0%  $                80.14 N/A N/A
JM-SIM-60S373SGB JM-SIM-60S373SGB EA B  $             52.19 31.0%  $                36.01 N/A N/A
JM-SIM-60S373SGB-ST JM-SIM-60S373SGB-ST EA B  $           100.00 31.0%  $                69.00 N/A N/A
JM-SIM-60S413SGB JM-SIM-60S413SGB EA B  $             57.69 31.0%  $                39.81 N/A N/A
JM-SIM-60S450SGB JM-SIM-60S450SGB EA B  $             47.65 31.0%  $                32.88 N/A N/A
JM-SIM-80S504SG JM-SIM-80S504SG EA B  $           115.38 31.0%  $                79.61 N/A N/A
JM-SIM-80S669SG JM-SIM-80S669SG EA B  $           108.84 31.0%  $                75.10 N/A N/A
JM-SW-40X7-16BBT JM-SW-40X7-16BBT EA B  $           144.23 31.0%  $                99.52 N/A N/A
JM-TOL-06SW166T JM-TOL-06SW166T EA B  $             48.08 31.0%  $                33.18 N/A N/A
JM-TOL-20DBT JM-TOL-20DBT EA B  $           111.53 31.0%  $                76.96 N/A N/A
JM-TOL-20IT210FO JM-TOL-20IT210FO EA B  $             34.61 31.0%  $                23.88 N/A N/A
JM-TOL-50SW556T JM-TOL-50SW556T EA B  $             57.69 31.0%  $                39.81 N/A N/A
JM-TRI-21B057SG JM-TRI-21B057SG EA B  $             15.58 31.0%  $                10.75 N/A N/A
JM-TRI-21B057SGB JM-TRI-21B057SGB EA B  $             15.58 31.0%  $                10.75 N/A N/A
JM-TRI-21B070SGB JM-TRI-21B070SGB EA B  $             22.11 31.0%  $                15.26 N/A N/A
JM-TRI-25B057SG JM-TRI-25B057SG EA B  $             22.11 31.0%  $                15.26 N/A N/A
JM-TRI-25B057SGB JM-TRI-25B057SGB EA B  $             22.11 31.0%  $                15.26 N/A N/A
JM-TRI-25B090SG JM-TRI-25B090SG EA B  $             30.77 31.0%  $                21.23 N/A N/A
JM-TRI-30B126SG JM-TRI-30B126SG EA B  $             38.46 31.0%  $                26.54 N/A N/A
JM-TRI-30B126SG-KOR4 JM-TRI-30B126SG-KOR4 EA B  $             61.54 31.0%  $                42.46 N/A N/A
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JM-TRI-30B126SG-KOR5 JM-TRI-30B126SG-KOR5 EA B  $             65.38 31.0%  $                45.11 N/A N/A
JM-TRI-30B126SG-KOR6 JM-TRI-30B126SG-KOR6 EA B  $             70.00 31.0%  $                48.30 N/A N/A
JM-TRI-30B136AG JM-TRI-30B136AG EA B  $             35.17 31.0%  $                24.27 N/A N/A
JM-TRI-32B159SQ JM-TRI-32B159SQ EA B  $             42.31 31.0%  $                29.19 N/A N/A
JM-TRI-35B126S JM-TRI-35B126S EA B  $             43.65 31.0%  $                30.12 N/A N/A
JM-TRI-35B136S JM-TRI-35B136S EA B  $             28.85 31.0%  $                19.91 N/A N/A
JM-TRI-35B142S JM-TRI-35B142S EA B  $             30.02 31.0%  $                20.71 N/A N/A
JM-TRI-36B126SG JM-TRI-36B126SG EA B  $             31.25 31.0%  $                21.56 N/A N/A
JM-TRI-36B136SG JM-TRI-36B136SG EA B  $             51.92 31.0%  $                35.82 N/A N/A
JM-TRI-40B122S JM-TRI-40B122S EA B  $             50.82 31.0%  $                35.07 N/A N/A
JM-TRI-40B122SG JM-TRI-40B122SG EA B  $             28.04 31.0%  $                19.35 N/A N/A
JM-TRI-40B136A JM-TRI-40B136A EA B  $             52.17 31.0%  $                36.00 N/A N/A
JM-TRI-40B136AG JM-TRI-40B136AG EA B  $             37.96 31.0%  $                26.19 N/A N/A
JM-TRI-40B136S JM-TRI-40B136S EA B  $             51.32 31.0%  $                35.41 N/A N/A
JM-TRI-40B136S-C JM-TRI-40B136S-C EA B  $             35.58 31.0%  $                24.55 N/A N/A
JM-TRI-40B136SG JM-TRI-40B136SG EA B  $             34.33 31.0%  $                23.69 N/A N/A
JM-TRI-40B136S-KOR4 JM-TRI-40B136S-KOR4 EA B  $             48.08 31.0%  $                33.18 N/A N/A
JM-TRI-40B136S-KOR6 JM-TRI-40B136S-KOR6 EA B  $             48.08 31.0%  $                33.18 N/A N/A
JM-TRI-40B142A JM-TRI-40B142A EA B  $             30.77 31.0%  $                21.23 N/A N/A
JM-TRI-40B142S JM-TRI-40B142S EA B  $             25.00 31.0%  $                17.25 N/A N/A
JM-TRI-40B142SG JM-TRI-40B142SG EA B  $             25.00 31.0%  $                17.25 N/A N/A
JM-TRI-40B150A JM-TRI-40B150A EA B  $             28.85 31.0%  $                19.91 N/A N/A
JM-TRI-40B150SG JM-TRI-40B150SG EA B  $             53.84 31.0%  $                37.15 N/A N/A
JM-TRI-40B167A JM-TRI-40B167A EA B  $             27.13 31.0%  $                18.72 N/A N/A
JM-TRI-40B167S JM-TRI-40B167S EA B  $             35.11 31.0%  $                24.23 N/A N/A
JM-TRI-40B167S-ASSEMBLY JM-TRI-40B167S-ASSEMBLY EA B  $             43.65 31.0%  $                30.12 N/A N/A
JM-TRI-40B167SG JM-TRI-40B167SG EA B  $             39.17 31.0%  $                27.03 N/A N/A
JM-TRI-40B190SHG-2 JM-TRI-40B190SHG-2 EA B  $             53.84 31.0%  $                37.15 N/A N/A
JM-TRI-40C105A JM-TRI-40C105A EA B  $             49.52 31.0%  $                34.17 N/A N/A
JM-TRI-40C113A JM-TRI-40C113A EA B  $             48.08 31.0%  $                33.18 N/A N/A
JM-TRI-40C154A JM-TRI-40C154A EA B  $             40.38 31.0%  $                27.86 N/A N/A
JM-TRI-40T142S JM-TRI-40T142S EA B  $             29.94 31.0%  $                20.66 N/A N/A
JM-TRI-40T167S JM-TRI-40T167S EA B  $             29.17 31.0%  $                20.13 N/A N/A
JM-TRI-40T167SGB-H JM-TRI-40T167SGB-H EA B  $             40.96 31.0%  $                28.26 N/A N/A
JM-TRI-42B142SQ JM-TRI-42B142SQ EA B  $             46.15 31.0%  $                31.84 N/A N/A
JM-TRI-42B167SQ JM-TRI-42B167SQ EA B  $             46.15 31.0%  $                31.84 N/A N/A
JM-TRI-46B167SG JM-TRI-46B167SG EA B  $             46.15 31.0%  $                31.84 N/A N/A
JM-TRI-50B136HG JM-TRI-50B136HG EA B  $             60.57 31.0%  $                41.79 N/A N/A
JM-TRI-50B136SG JM-TRI-50B136SG EA B  $             48.46 31.0%  $                33.44 N/A N/A
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JM-TRI-50B167SG JM-TRI-50B167SG EA B  $             48.46 31.0%  $                33.44 N/A N/A
JM-TRI-50B177SG JM-TRI-50B177SG EA B  $             49.81 31.0%  $                34.37 N/A N/A
JM-TRI-50B192HG JM-TRI-50B192HG EA B  $             49.81 31.0%  $                34.37 N/A N/A
JM-TRI-50B192SG JM-TRI-50B192SG EA B  $             48.46 31.0%  $                33.44 N/A N/A
JM-TRI-50C105A JM-TRI-50C105A EA B  $             51.92 31.0%  $                35.82 N/A N/A
JM-TRI-50C113A JM-TRI-50C113A EA B  $             51.92 31.0%  $                35.82 N/A N/A
JM-TRI-50C154A JM-TRI-50C154A EA B  $             46.15 31.0%  $                31.84 N/A N/A
JM-TRI-50C192A JM-TRI-50C192A EA B  $             57.69 31.0%  $                39.81 N/A N/A
JM-TRI-60B136HG JM-TRI-60B136HG EA B  $           100.00 31.0%  $                69.00 N/A N/A
JM-TRI-60B136SG JM-TRI-60B136SG EA B  $           125.00 31.0%  $                86.25 N/A N/A
JM-TRI-60B142SG JM-TRI-60B142SG EA B  $           105.00 31.0%  $                72.45 N/A N/A
JM-TRI-60B167SG JM-TRI-60B167SG EA B  $             96.15 31.0%  $                66.34 N/A N/A
JM-TRI-60B177SG JM-TRI-60B177SG EA B  $           103.84 31.0%  $                71.65 N/A N/A
JM-TRI-60B192HG JM-TRI-60B192HG EA B  $           100.00 31.0%  $                69.00 N/A N/A
JM-TRI-60B196HG JM-TRI-60B196HG EA B  $           105.77 31.0%  $                72.98 N/A N/A
JM-TRI-60B196SG JM-TRI-60B196SG EA B  $           105.77 31.0%  $                72.98 N/A N/A
JM-TRI-60B204SG JM-TRI-60B204SG EA B  $           100.00 31.0%  $                69.00 N/A N/A
JM-TRI-60B217SG JM-TRI-60B217SG EA B  $           125.00 31.0%  $                86.25 N/A N/A
JM-TRI-60B220HG JM-TRI-60B220HG EA B  $           125.00 31.0%  $                86.25 N/A N/A
JM-TRI-60B220SG JM-TRI-60B220SG EA B  $           115.38 31.0%  $                79.61 N/A N/A
JM-TRI-60B236HG JM-TRI-60B236HG EA B  $             96.15 31.0%  $                66.34 N/A N/A
JM-TRI-60B236HGB JM-TRI-60B236HGB EA B  $             96.15 31.0%  $                66.34 N/A N/A
JM-TRI-60B236SG JM-TRI-60B236SG EA B  $           117.11 31.0%  $                80.81 N/A N/A
JM-TRI-60B236SGB JM-TRI-60B236SGB EA B  $           115.38 31.0%  $                79.61 N/A N/A
JM-TRI-60B255SG JM-TRI-60B255SG EA B  $           105.77 31.0%  $                72.98 N/A N/A
JX8041-000 INS-SH-FIBRBOSS-CBDB EA B  $               3.19 31.0%  $                  2.20 N/A N/A
K1867F-000 HUB-UBFI-N-050-6-T-C-N-1 EA B  $           684.47 31.0%  $              472.28 N/A N/A
K61462-000 DTM-XCB-050-3-J6-07-RVA EA B  $           287.39 31.0%  $              198.30 N/A N/A
K95120-000 DTM-XCB-075-9-PW-07-RVA1 EA B  $           369.72 31.0%  $              255.11 N/A N/A
KCE-FC2A500X1000 KCE-FC2A500X1000: ASM,X-CON,EQ500-1000SU EA B  $        7,751.56 31.0%  $           5,348.58 N/A N/A
KCE-FC2A500X1000-NTH KCE-FC2A500X1000-NTH: PNL NO TOOL HOLDR EA B  $        6,659.52 31.0%  $           4,595.07 N/A N/A
KCE-FCA250X500 KCE-FCA250X500: ASM,X-CONN,EQ 1-250,ODC EA B  $        3,910.88 31.0%  $           2,698.51 N/A N/A
KCE-FCA48X100 KCE-FCA48X100: X-CONN PNL,EQ48/SUB100,OD EA B  $        1,402.71 31.0%  $              967.87 N/A N/A
KCE-FCA48X100-NTH KCE-FCA48X100-NTH: PNL NO TOOL HOLDR EA B  $           929.48 31.0%  $              641.34 N/A N/A
KCE-FCA500X1000 KCE-FCA500X1000: ASM,X-CON,EQ251-500,ODC EA B  $        3,673.24 31.0%  $           2,534.54 N/A N/A
KCE-FCA96X200 KCE-FCA96X200: X-CONN PNL,EQ96/SUB200,OD EA B  $        2,355.14 31.0%  $           1,625.05 N/A N/A
KCE-FCA96X200-NTH KCE-FCA96X200-NTH: PNL NO TOOL HOLDR EA B  $        1,510.48 31.0%  $           1,042.23 N/A N/A
KCE-FD2A500X1000 KCE-FD2A500X1000: ASM,X-CON,EQ500-1000SU EA B  $        7,381.88 31.0%  $           5,093.50 N/A N/A
KCE-FDA250X500 KCE-FDA250X500: ASM,X-CONN,EQ 1-250,ODC EA B  $        3,724.37 31.0%  $           2,569.82 N/A N/A
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KCE-FDA250X500-NTH KCE-FDA250X500-NTH: PNL NO TOOL HOLDR EA B  $        2,897.79 31.0%  $           1,999.48 N/A N/A
KCE-FDA48X100 KCE-FDA48X100: X-CONN PNL,EQ48/SUB100,OD EA B  $        1,335.81 31.0%  $              921.71 N/A N/A
KCE-FDA48X100-NTH KCE-FDA48X100-NTH: PNL NO TOOL HOLDR EA B  $           871.47 31.0%  $              601.31 N/A N/A
KCE-FDA96X200 KCE-FDA96X200: X-CONN PNL,EQ96/SUB200,OD EA B  $        2,242.81 31.0%  $           1,547.54 N/A N/A
KCE-FDA96X200-NTH KCE-FDA96X200-NTH: PNL NO TOOL HOLDR EA B  $        1,639.51 31.0%  $           1,131.26 N/A N/A
KCE-GELN-1ONT-00 KCE-GELN-1ONT-00: LARGE CU INTERFACE CAB EA B  $        1,195.30 31.0%  $              824.76 N/A N/A
KCE-GVLN-6ONT-06 KCE-GVLN-6ONT-06: LARGE CU INTERFACE CAB EA B  $        1,397.81 31.0%  $              964.49 N/A N/A
KCE-GVSN-2ONT-06 KCE-GVSN-2ONT-06: SMALL CU INTERFACE CAB EA B  $           946.35 31.0%  $              652.98 N/A N/A
KCE-TELN-4ONT-00 KCE-TELN-4ONT-00: MDU LRG ETH 4ONT NON-P EA B  $        1,406.69 31.0%  $              970.62 N/A N/A
KCE-TESN-1ONT-00 KCE-TESN-1ONT-00: MDU SML ETH 1ONT NP EA B  $           861.45 31.0%  $              594.40 N/A N/A
KCE-TOOLHLDR KCE-TOOLHLDR: TL HLDR,TEST,LSA-PLUS,CALI EA B  $           412.56 31.0%  $              284.67 N/A N/A
KCE-TVSN-2ONT-06 KCE-TVSN-2ONT-06: MDU SMALL VDSL 2ONT NP EA B  $           923.44 31.0%  $              637.17 N/A N/A
KCE-TVSN-4ONT-06 KCE-TVSN-4ONT-06: MDU SMALL VDSL 4ONT NP EA B  $           986.25 31.0%  $              680.51 N/A N/A
KIT-JOINT-CLOSURE-1A KIT-JOINT-CLOSURE-1A EA B  $             19.69 31.0%  $                13.59 N/A N/A
KIT-JOINT-CLOSURE-1B KIT-JOINT-CLOSURE-1B EA B  $             42.00 31.0%  $                28.98 N/A N/A
KIT-JOINT-CLOSURE-1C KIT-JOINT-CLOSURE-1C EA B  $             36.02 31.0%  $                24.85 N/A N/A
KITTS KITTS: KIT, TELMEX, SHELF EA B  $        2,961.42 31.0%  $           2,043.38 N/A N/A
KLM-05 KLM-05: FUSE, 5AMP, 500V AC/DC EA B  $             18.85 31.0%  $                13.01 N/A N/A
KLM-10 KLM-10: FUSE, 10AMP, 500V AC/DC EA B  $             18.85 31.0%  $                13.01 N/A N/A
KLM-15 KLM-15: FUSE, 15AMP, 500V AC/DC EA B  $             18.85 31.0%  $                13.01 N/A N/A
KLM-20 KLM-20: FUSE, 20AMP, 500V AC/DC EA B  $             18.85 31.0%  $                13.01 N/A N/A
KLM-25 KLM-25: FUSE, 25AMP, 500V AC/DC EA B  $             18.85 31.0%  $                13.01 N/A N/A
KLM-30 KLM-30: FUSE, 30AMP, 500V AC/DC EA B  $             18.85 31.0%  $                13.01 N/A N/A
KLM-CAP KLM-CAP: KLM FUSE HOLDER CAP EA B  $               8.08 31.0%  $                  5.58 N/A N/A
KMS-K-INT KMS-K-INT EA B  $           124.23 31.0%  $                85.72 N/A N/A
KWD-1 KWD-1: TOOL BNC CRIMP DIE, .042/.324 EA B  $           248.89 31.0%  $              171.73 N/A N/A
KWD-3 KWD-3: TOOL BNC CRIMP DIE, .042/.255 EA B  $           248.89 31.0%  $              171.73 N/A N/A
KWD-5 KWD-5: TOOL BNC CRIMP DIE, .042/.278 EA B  $           248.89 31.0%  $              171.73 N/A N/A
L01397-000 HUB-TFA-BTS12-DTFD-HT EA B  $        4,395.98 31.0%  $           3,033.23 N/A N/A
L01453-000 HUB-TFA-BTS-1200-HT EA B  $        4,685.68 31.0%  $           3,233.12 N/A N/A
L01455-000 HUB-TFA-BTS18-DT-ATW09 EA B  $        4,746.81 31.0%  $           3,275.30 N/A N/A
L01481-000 HUB-TFA-AOT-200-KIT EA B  $           594.50 31.0%  $              410.21 N/A N/A
L10030-000 HUB-LBL-J/SL-G-D2-RETRO EA B  $           114.51 31.0%  $                79.01 N/A N/A
L10031-000 HUB-LBL-C/D-RETRO-KIT EA B  $           117.13 31.0%  $                80.82 N/A N/A
L10032-000 HUB-LBL-CE/D-D/D-E/D-F/D EA B  $             30.61 31.0%  $                21.12 N/A N/A
L10033-000 HUB-LBL-J/SL-RETRO-KIT EA B  $             30.61 31.0%  $                21.12 N/A N/A
L10034-000 HUB-LBL-F/S-F/D2-F/D3-RE EA B  $             55.94 31.0%  $                38.60 N/A N/A
L10035-000 HUB-LBL-NGXC-PAD-MOUNT-K EA B  $             48.94 31.0%  $                33.77 N/A N/A
L23758-000 HUB-KIT-LOWERREAR-PANEL EA B  $             46.59 31.0%  $                32.15 N/A N/A
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L43163-000 HUB-GROMMET-3IN-KIT-4PCS EA B  $             17.48 31.0%  $                12.06 N/A N/A
L55000-000 HUB-TFA-4353-DT09-HT EA B  $        4,840.23 31.0%  $           3,339.76 N/A N/A
L55080-000 HUB-TFA-BTS1800-DT09-HT EA B  $        4,737.12 31.0%  $           3,268.61 N/A N/A
L69171-000 HUB-BOTTOM-CHAMBER-KIT EA B  $             69.21 31.0%  $                47.75 N/A N/A
L81336-000 HUB-KIT-TEMPLATE-SHORT EA B  $             70.79 31.0%  $                48.85 N/A N/A
L96321-000 HUB-KIT-DOORSTAY-LEFT EA B  $             56.17 31.0%  $                38.76 N/A N/A
L96322-000 HUB-KIT-DOORSTAY-RIGHT EA B  $             46.36 31.0%  $                31.99 N/A N/A
L98065-000 HUB-LOCKING-ROT-20.375 EA B  $             52.09 31.0%  $                35.94 N/A N/A
L99068-000 HUB-KIT-FLANGE-1.38-1.96 EA B  $             77.67 31.0%  $                53.59 N/A N/A
L99069-000 HUB-KIT-FLANGE-1.92-2.56 EA B  $             77.67 31.0%  $                53.59 N/A N/A
L99070-000 HUB-KIT-FLANGE-2.64-2.91 EA B  $             77.67 31.0%  $                53.59 N/A N/A
L99083-000 HUB-HOT-SLIDE-AK/AK EA B  $        1,180.66 31.0%  $              814.66 N/A N/A
L99101-000 HUB-BTS-TFA-MOUNTING-KIT EA B  $           207.63 31.0%  $              143.26 N/A N/A
L99104-000 HUB-KIT-NGXC-GLAND EA B  $           381.12 31.0%  $              262.97 N/A N/A
LBL001 LBL001: LABEL DSX 29-56 EA B  $               6.58 31.0%  $                  4.54 N/A N/A
LBL002 LBL002: CARD DESIGN HORIZ EA B  $               2.15 31.0%  $                  1.48 N/A N/A
LBL003 LBL003: LABEL DESIGN 30 CKT EA B  $               4.31 31.0%  $                  2.97 N/A N/A
LBL005 LBL005: CARD DESIGN 1-14 EA B  $             16.35 31.0%  $                11.28 N/A N/A
LBL007 LBL007: LABEL BLANK EA B  $               0.18 31.0%  $                  0.12 N/A N/A
LBL034 LBL034: DSX LABEL FOR 32 CIRCUITS EA B  $             15.08 31.0%  $                10.41 N/A N/A
LBL041 LBL041: LABEL DESIGN 1-28 EA B  $               6.58 31.0%  $                  4.54 N/A N/A
LBL045 LBL045: DIRECTORY LABEL 1-28 EA B  $               4.38 31.0%  $                  3.02 N/A N/A
LBL046 LBL046: LABEL, 2.5  WIDE 1-28 DSX EA B  $             13.15 31.0%  $                  9.07 N/A N/A
LBL047 LBL047: DSX-1LABEL EA B  $             26.15 31.0%  $                18.04 N/A N/A
LBL054 LBL054: CUT DESIG CARD 1-28 EA B  $               2.15 31.0%  $                  1.48 N/A N/A
LBL055 LBL055: CUT DESIG CARD 29-56 EA B  $               2.15 31.0%  $                  1.48 N/A N/A
LBL058 LBL058: DESIGNATION STRIP EA B  $               2.15 31.0%  $                  1.48 N/A N/A
LBL059 LBL059: DS1 DESIGNATION STRIP EA B  $               2.15 31.0%  $                  1.48 N/A N/A
LBL061 LBL061: WINDOW DESIGN EA B  $               4.10 31.0%  $                  2.83 N/A N/A
LBL064 LBL064: WINDOW MINI DSX MOD EA B  $               2.15 31.0%  $                  1.48 N/A N/A
LBL065 LBL065: LABEL DESIGN MINI DSX MOD EA B  $               2.15 31.0%  $                  1.48 N/A N/A
LBL067 LBL067: DES CARD HOLD FOR PIX BAY EA B  $           284.07 31.0%  $              196.01 N/A N/A
LBL069 LBL069:  STRIP DESIGN PIX CHASSIS EA B  $               2.19 31.0%  $                  1.51 N/A N/A
LBL070 LBL070: LABEL DESIGNATION DSX 29-56 CKT EA B  $               6.54 31.0%  $                  4.51 N/A N/A
LBL073 LBL073: LABEL 1-16 DESIG EA B  $               6.46 31.0%  $                  4.46 N/A N/A
LBL074 LBL074: LABEL 17-32 DESIG EA B  $               6.46 31.0%  $                  4.46 N/A N/A
LBL076 LBL076: LABEL DESIGN 33-48 13 PNL EA B  $             19.61 31.0%  $                13.53 N/A N/A
LBL077 LBL077: LABEL DESIGN 49-64 13 PNL EA B  $             19.61 31.0%  $                13.53 N/A N/A
LCA-000001 LCA-000001: TRAY PLASTIC LCC/BNC PLUG EA B  $               5.38 31.0%  $                  3.71 N/A N/A
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LCA-000007 LCA-000007: TRAY JIG LCC CABLE TERM PW EA B  $           121.86 31.0%  $                84.08 N/A N/A
LCA-000009 LCA-000009: TRAY CBL LCC W/TERM FIXT EA B  $           754.32 31.0%  $              520.48 N/A N/A
LCA-000010 LCA-000010: DIE SET LCC 0222 EA B  $           407.68 31.0%  $              281.30 N/A N/A
LCA-000011-ADC LCA-000011-ADC: DIE SET LCC 734 W/MRKG EA B  $           797.85 31.0%  $              550.52 N/A N/A
LCA-210001 LCA-210001: PLUG LCJ 75 OHM TERMINATING EA B  $             23.08 31.0%  $                15.93 N/A N/A
LCA-300001 LCA-300001: KIT LCJ CKT GARD PLUG RED 25 EA B  $             61.88 31.0%  $                42.70 N/A N/A
LCA-300003 LCA-300003: KIT LCJ CKT GARD PLUG YEL 25 EA B  $             61.88 31.0%  $                42.70 N/A N/A
LCA-400002 LCA-400002: KIT TOOL ACC EA B  $             23.54 31.0%  $                16.24 N/A N/A
LCA-400002-12 LCA-400002-12: KIT WITH/INSERT TOOL&SCRW EA B  $           192.30 31.0%  $              132.69 N/A N/A
LCA-400004 LCA-400004: TOOL, BENT,INSERT/WITHDRAWL EA B  $           180.72 31.0%  $              124.70 N/A N/A
LCA-400005 LCA-400005: KIT, REMOVAL/INSTALL, TOOL T EA B  $             27.58 31.0%  $                19.03 N/A N/A
LCA-400005-12 LCA-400005-12: KIT WITH/INSERT TOOL & SC EA B  $           125.46 31.0%  $                86.57 N/A N/A
LCA-400007 LCA-400007: LCC TIGHTENING TOOL EA B  $           309.45 31.0%  $              213.52 N/A N/A
LCA-600001 LCA-600001: KIT LCC INSTALLATION EA B  $        1,856.81 31.0%  $           1,281.20 N/A N/A
LCA-600011 LCA-600011: P/C KIT MINI DS3 SMALL EA B  $           825.41 31.0%  $              569.53 N/A N/A
LCA-600012 LCA-600012: P/C KIT MINI DS3 MEDIUM EA B  $        2,595.53 31.0%  $           1,790.92 N/A N/A
LCA-702000 LCA-702000: MOD MDS3 BLANK RX EA B  $             20.33 31.0%  $                14.03 N/A N/A
LCC-1 LCC-1: LCC PLUG, PUSH PULL, 734 CABLE EA B  $               9.98 31.0%  $                  6.89 N/A N/A
LCC-13B-BE LCC-13B-BE: LCC PLUG,PUSH PULL,1855A CAB EA B  $           473.29 31.0%  $              326.57 N/A N/A
LCC-13-BE LCC-13-BE: LCC PLUG, PUSH PULL, 1855A CA EA B  $               4.73 31.0%  $                  3.26 N/A N/A
LCC-1A LCC-1A: LCC PLUG, PUSH PULL, 734 CABLE, EA B  $           261.72 31.0%  $              180.59 N/A N/A
LCC-1B LCC-1B: LCC PLUG, PUSH PULL, 734 CABLE,1 EA B  $        1,046.94 31.0%  $              722.39 N/A N/A
LCC-1B-BE LCC-1B-BE: LCC PLUG, PUSH PULL, 734 CABL EA B  $           473.29 31.0%  $              326.57 N/A N/A
LCC-1-BE LCC-1-BE: LCC PLUG, PUSH PULL, 734 CABLE EA B  $               4.73 31.0%  $                  3.26 N/A N/A
LCC-2 LCC-2: LCC PLUG, PUSH PULL, RG59 CA EA B  $             19.81 31.0%  $                13.67 N/A N/A
LCC-2A LCC-2A: LCC PLUG, PUSH PULL, RG59 CABLE, EA B  $           495.15 31.0%  $              341.65 N/A N/A
LCC-3 LCC-3: LCC PLUG, PUSH PULL, 735 CBL EA B  $               9.98 31.0%  $                  6.89 N/A N/A
LCC-3A LCC-3A: LCC PLUG, PUSH PULL, 735 CAB Q25 PK B  $           261.72 31.0%  $              180.59 N/A N/A
LCC-3A-BSC LCC-3A-BSC: LCC PLUG, PUSH PULL, 735C CA EA B  $           331.56 31.0%  $              228.78 N/A N/A
LCC-3B LCC-3B: LCC PLUG, PUSH PULL, 735 CA Q100 PK B  $        1,046.94 31.0%  $              722.39 N/A N/A
LCC-3-BE LCC-3-BE: LCC PLUG, PUSH PULL, 735 CAB EA B  $               4.73 31.0%  $                  3.26 N/A N/A
LCC-3-BSC LCC-3-BSC: LCC PLUG, PUSH PULL, 735C CAB EA B  $             13.27 31.0%  $                  9.16 N/A N/A
LCC-7A LCC-7A: LCC PLUG, PUSH PULL BULK 25, 022 EA B  $           286.55 31.0%  $              197.72 N/A N/A
LCJ-102000 LCJ-102000: MOD DDP3 RIU LOOPBACK EA B  $           153.71 31.0%  $              106.06 N/A N/A
LCJ-112000 LCJ-112000: MOD DDP3 JACK EA B  $           285.45 31.0%  $              196.96 N/A N/A
LCP-13 LCP-13: PLUG, LCP, 1855 CABLE EA B  $             16.38 31.0%  $                11.30 N/A N/A
LCP-26 LCP-26: PLUG, LCP, 0.6/2.8 CABLE EA B  $             17.40 31.0%  $                12.01 N/A N/A
LCP-3 LCP-3: PLUG, LCP, 735 CABLE EA B  $             29.71 31.0%  $                20.50 N/A N/A
LCP-3A LCP-3A: LCP PLUG, ONE PIECE STYLE, 735 C EA B  $           663.15 31.0%  $              457.57 N/A N/A
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LCP-3A-BSC LCP-3A-BSC: PLUG, LCP, 735C CABLE, 25 CO EA B  $           742.97 31.0%  $              512.65 N/A N/A
LCP-3-BSC LCP-3-BSC: PLUG, LCP, 735C CABLE EA B  $             29.71 31.0%  $                20.50 N/A N/A
LE0932-000 FOSC450-C6-6-NT-0-C0V EA B  $           362.54 31.0%  $              250.15 N/A N/A
LELK1-1REC4-31462-100-V LELK1-1REC4-31462-100-V: AIRPAX BREAKER EA B  $           107.69 31.0%  $                74.31 N/A N/A
LELK1-1REC4-31462-10-V LELK1-1REC4-31462-10-V: AIRPAX BREAKER 1 EA B  $             74.04 31.0%  $                51.09 N/A N/A
LELK1-1REC4-31462-1-V LELK1-1REC4-31462-1-V: AIRPAX BREAKERS 1 EA B  $             74.04 31.0%  $                51.09 N/A N/A
LELK1-1REC4-31462-20-V LELK1-1REC4-31462-20-V: AIRPAX BREAKER 2 EA B  $             74.04 31.0%  $                51.09 N/A N/A
LELK1-1REC4-31462-30-V LELK1-1REC4-31462-30-V: AIRPAX BREAKER 3 EA B  $             74.04 31.0%  $                51.09 N/A N/A
LELK1-1REC4-31462-40-V LELK1-1REC4-31462-40-V: AIRPAX BREAKER 4 EA B  $             74.04 31.0%  $                51.09 N/A N/A
LELK1-1REC4-31462-50-V LELK1-1REC4-31462-50-V: AIRPAX BREAKER 5 EA B  $             74.04 31.0%  $                51.09 N/A N/A
LELK1-1REC4-31462-60-V LELK1-1REC4-31462-60-V: AIRPAX BREAKER 6 EA B  $             74.04 31.0%  $                51.09 N/A N/A
LELK1-1REC4-31462-75-V LELK1-1REC4-31462-75-V: AIRPAX BREAKER 7 EA B  $             74.04 31.0%  $                51.09 N/A N/A
LELK1-1REC4-31462-90-V LELK1-1REC4-31462-90-V: AIRPAX BREAKER 9 EA B  $             74.04 31.0%  $                51.09 N/A N/A
LLFDSX-CAP-A LLFDSX-CAP-A: PNL CROSS AISLE LF NC EA B  $           675.76 31.0%  $              466.27 N/A N/A
LOOPBK-1 LOOPBK-1: LOOPBACK,SCA-SCA,SM,3MM,SIM EA B  $             76.40 31.0%  $                52.72 N/A N/A
LOT 11 LOT 11: ACCESSNET PRODUCT TRAINING KIT EA B  $           204.82 31.0%  $              141.33 N/A N/A
LPC-12-006-SC LPC-12-006-SC: SC,SM,RIB ASSY,12F EA B  $        2,190.26 31.0%  $           1,511.28 N/A N/A
LPC-24-006-SC LPC-24-006-SC: SC,SM,RIB ASSY,24F EA B  $        3,730.45 31.0%  $           2,574.01 N/A N/A
LP-M1500 LP-M1500: LOOPING PLUG, MID-SZ, BST EA B  $             24.65 31.0%  $                17.01 N/A N/A
LP-S1625 LP-S1625: STANDARD SIZE LOOPING PLUG, 1 EA B  $             24.65 31.0%  $                17.01 N/A N/A
LR0100-000 HUB-KIT-AERIAL-INSTALL EA B  $           644.53 31.0%  $              444.73 N/A N/A
LSA-6441 3 230-17 LSA-6441 3 230-17: LSA-PLUS MONTAGEBUEGE EA B  $             90.09 31.0%  $                62.16 N/A N/A
LSA-6623 2 080-00 LSA-6623 2 080-00: TR-MOD-BR12-20POL EA B  $             19.79 31.0%  $                13.66 N/A N/A
LSA-6623 2 081-00 LSA-6623 2 081-00: LSA-BR12-PROFILADAPTE EA B  $             18.00 31.0%  $                12.42 N/A N/A
LSA-6623 2 083-00 LSA-6623 2 083-00: PRUEFSCHNUR 4POLIG EA B  $             48.52 31.0%  $                33.48 N/A N/A
LSA-6623 2 085-00 LSA-6623 2 085-00: VERB.-SCHNUR 2POLIG EA B  $             56.06 31.0%  $                38.68 N/A N/A
LSA-6623 2 087-00 LSA-6623 2 087-00: BESCHALTHILFE-BR12 EA B  $           180.49 31.0%  $              124.54 N/A N/A
LSA-7014 2 058-00 LSA-7014 2 058-00: SCHILDHALTER LSA-H KL EA B  $               3.04 31.0%  $                  2.10 N/A N/A
LSA-7014 3 221-00 LSA-7014 3 221-00: TRENNSTECKER 1DA RT EA B  $               1.14 31.0%  $                  0.79 N/A N/A
LSX-100000 LSX-100000: 24 POS EMPTY PANEL EA B  $           262.49 31.0%  $              181.12 N/A N/A
LSX-120000 LSX-120000: 24 POS W/SMFC ONLY ADPT EA B  $           964.94 31.0%  $              665.81 N/A N/A
LSX-12P7 LSX-12P7: LSX 12 PACK SMSC EA B  $           188.63 31.0%  $              130.15 N/A N/A
LSX-12P9 LSX-12P9: LSX 12 PACK MMSC EA B  $           166.13 31.0%  $              114.63 N/A N/A
LSX-12PC LSX-12PC: LSX 12 PACK MMLC EA B  $           153.74 31.0%  $              106.08 N/A N/A
LSX-12PK LSX-12PK: 12 PACK SMLC EA B  $           198.38 31.0%  $              136.88 N/A N/A
LSX-12PK-24 LSX-12PK-24: 24 PACK W/12 SMLC EA B  $           312.49 31.0%  $              215.62 N/A N/A
LSX-12PL LSX-12PL: LGX 12 PACK PLUG-IN ASSY EA B  $           197.63 31.0%  $              136.36 N/A N/A
LSX-12PM LSX-12PM: LSX 12 PACK DUPLEX, LCAPC ADAP EA B  $           198.38 31.0%  $              136.88 N/A N/A
LSX-12PP LSX-12PP: 6 PACK DUPLEX, MMLC ADAPT EA B  $           131.24 31.0%  $                90.56 N/A N/A
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LSX-12PQ LSX-12PQ: 6 PACK DUPLEX,MMLC AQUA ADAP EA B  $           198.38 31.0%  $              136.88 N/A N/A
LSX-12PXK LSX-12PXK: LSX 12 PACK W/6 SMLC EA B  $           108.75 31.0%  $                75.04 N/A N/A
LSX-17/0HA016 LSX-17/0HA016: 24 POS W/SMSC IFC RBN EA B  $           756.22 31.0%  $              521.79 N/A N/A
LSX-17/0HA061 LSX-17/0HA061: 24 POS SC, IFC RBN, 61M EA B  $        1,297.33 31.0%  $              895.16 N/A N/A
LSX-17/0HA153 LSX-17/0HA153: 24 POS SC, IFC RBN, 153M EA B  $        2,182.80 31.0%  $           1,506.13 N/A N/A
LSX-17/0HB013 LSX-17/0HB013: 24 POS W/SMSC IFC STRAN 1 EA B  $           787.60 31.0%  $              543.44 N/A N/A
LSX-17/0HB016 LSX-17/0HB016: 24 POS W/SMSC IFC STRANDE EA B  $           898.94 31.0%  $              620.27 N/A N/A
LSX-17/0HD016 LSX-17/0HD016: 12 POS W/SMSC IFC STRND EA B  $           630.47 31.0%  $              435.02 N/A N/A
LSX-17/0HG031 LSX-17/0HG031: 12 POS W/SMSC OSP DIEL 31 EA B  $           633.36 31.0%  $              437.02 N/A N/A
LSX-17/0HG061 LSX-17/0HG061: 12 POS W/SMSC OSP DIEL 61 EA B  $           734.61 31.0%  $              506.88 N/A N/A
LSX-17/0HG092 LSX-17/0HG092: 12 POS W/SMSC OSP DIEL 92 EA B  $           839.22 31.0%  $              579.06 N/A N/A
LSX-17/0HG122 LSX-17/0HG122: 12 POS W/SMSC OSP DIEL 12 EA B  $           940.46 31.0%  $              648.92 N/A N/A
LSX-17/0HG153 LSX-17/0HG153: 12 POS W/SMSC OSP DIEL 15 EA B  $        1,045.09 31.0%  $              721.11 N/A N/A
LSX-17/0HG184 LSX-17/0HG184: 12 POS W/SMSC OSP DIEL 18 EA B  $        1,149.70 31.0%  $              793.29 N/A N/A
LSX-17/0HK092 LSX-17/0HK092: 12 POS SC/UPC OSP RIB 92M EA B  $           864.72 31.0%  $              596.66 N/A N/A
LSX-17/0HN016 LSX-17/0HN016: 24 POS 1RU SMSC I/O STRA EA B  $           883.21 31.0%  $              609.41 N/A N/A
LSX-17/0HN031 LSX-17/0HN031: 24 POS 1RU SMASC IO EA B  $           997.59 31.0%  $              688.34 N/A N/A
LSX-170000 LSX-170000: 24 POS W/SMSC ONLY ADPT EA B  $           491.23 31.0%  $              338.95 N/A N/A
LSX-170000-12 LSX-170000-12: 12 POS W/SMSC ONLY ADPT EA B  $           386.23 31.0%  $              266.50 N/A N/A
LSX-171012-A-SPL LSX-171012-A-SPL: 24 POS W/SMSC 12F SWB EA B  $           461.15 31.0%  $              318.19 N/A N/A
LSX-171022-A-SPL LSX-171022-A-SPL: 24 POS SPL W/SMSC STRN EA B  $           637.78 31.0%  $              440.07 N/A N/A
LSX-18P7 LSX-18P7: 18 PACK SMSC EA B  $           289.24 31.0%  $              199.58 N/A N/A
LSX-18PL LSX-18PL: LSX 18 PACK W/SMASC EA B  $           302.74 31.0%  $              208.89 N/A N/A
LSX-19/0HW016 LSX-19/0HW016: 12 POS W/MMSC IFC STRND EA B  $           629.97 31.0%  $              434.68 N/A N/A
LSX-190000 LSX-190000: 24 POS W/MMSC ONLY ADPT EA B  $           446.23 31.0%  $              307.90 N/A N/A
LSX-1K0000 LSX-1K0000: LSX 24 POS W/12 SMLC ONLY AD EA B  $           491.23 31.0%  $              338.95 N/A N/A
LSX-1L/0HA016 LSX-1L/0HA016: 24 POS 1RU W/SMASC RIBBON EA B  $           897.21 31.0%  $              619.07 N/A N/A
LSX-1L/0HB016 LSX-1L/0HB016: 24POS SC/APC IFC STRND 16 EA B  $           850.22 31.0%  $              586.65 N/A N/A
LSX-1L/0HC023 LSX-1L/0HC023: 12 POS 1RU W/SMASC RIBBON EA B  $           634.72 31.0%  $              437.96 N/A N/A
LSX-1L/0HG016 LSX-1L/0HG016: 12 POSITION SC/APC WITH 5 EA B  $           599.23 31.0%  $              413.47 N/A N/A
LSX-1L/0HG031 LSX-1L/0HG031: 12P SC/APC OSP STRD DIEL EA B  $           649.86 31.0%  $              448.40 N/A N/A
LSX-1L/0HH016 LSX-1L/0HH016: 24 POS W/SMASC OSP STRND EA B  $        1,041.21 31.0%  $              718.43 N/A N/A
LSX-1L/0HH100 LSX-1L/0HH100: 24 POS W/SMASC OSP STRND EA B  $        1,306.70 31.0%  $              901.62 N/A N/A
LSX-1L/0HH400 LSX-1L/0HH400: 24 POS W/SMASC OSP STRND EA B  $        3,709.01 31.0%  $           2,559.22 N/A N/A
LSX-1L/0HN016 LSX-1L/0HN016: 24 POS 1RU W/SMASC IO EA B  $           916.21 31.0%  $              632.18 N/A N/A
LSX-1L0000 LSX-1L0000: 24 POS W/SMSC ONLY ADPT EA B  $           512.23 31.0%  $              353.44 N/A N/A
LSX-1L1012-A-SPL LSX-1L1012-A-SPL: 12 POS SPL W/SMSC/APC EA B  $           472.87 31.0%  $              326.28 N/A N/A
LSX-1L1022-A-SPL LSX-1L1022-A-SPL: 24 POS SPL W/ SMSC/APC EA B  $           636.17 31.0%  $              438.96 N/A N/A
LSX-1L5023-A-SPL LSX-1L5023-A-SPL: 24 POS SMASC RBN EA B  $           665.42 31.0%  $              459.14 N/A N/A
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LSX-200000 LSX-200000: 48 POS EMPTY PANEL EA B  $           324.99 31.0%  $              224.24 N/A N/A
LSX-24P7 LSX-24P7: LSX 24 PACK SMSC EA B  $           354.24 31.0%  $              244.43 N/A N/A
LSX-24P9 LSX-24P9: LSX 24 PACK SMSC EA B  $           309.24 31.0%  $              213.38 N/A N/A
LSX-24PL LSX-24PL: LSX 24 PACK SMASC EA B  $           354.24 31.0%  $              244.43 N/A N/A
LSX-27/02016 LSX-27/02016: 48 POS W/SMSC IFC STRND EA B  $        1,347.20 31.0%  $              929.57 N/A N/A
LSX-27/02017 LSX-27/02017: 48 POS W/SMSC IFC STRND EA B  $        1,365.08 31.0%  $              941.91 N/A N/A
LSX-27/02019 LSX-27/02019: 48 POS W/SMSC IFC STRND EA B  $        1,404.58 31.0%  $              969.16 N/A N/A
LSX-27/02023 LSX-27/02023: 48 POS W/SMSC IFC STRND EA B  $        2,135.91 31.0%  $           1,473.78 N/A N/A
LSX-27/02031 LSX-27/02031: 48 POS W/SMSC IFC STRND EA B  $        2,341.91 31.0%  $           1,615.92 N/A N/A
LSX-27/02040 LSX-27/02040: 48 POS W/SMSC IFC STRND EA B  $        1,806.18 31.0%  $           1,246.26 N/A N/A
LSX-27/02100 LSX-27/02100: 48 POS LSX MOD, SM, SC/UPC EA B  $        2,953.63 31.0%  $           2,038.00 N/A N/A
LSX-27/0HJ016 LSX-27/0HJ016: 48 POS W/SMSC OSP STRND EA B  $        1,367.20 31.0%  $              943.37 N/A N/A
LSX-27/0HJ031 LSX-27/0HJ031: 48 POS W/SMSC OSP STRND EA B  $        1,481.58 31.0%  $           1,022.29 N/A N/A
LSX-27/0HJ046 LSX-27/0HJ046: 48 POS W/SMSC OSP STRND EA B  $        1,595.94 31.0%  $           1,101.20 N/A N/A
LSX-27/0HJ061 LSX-27/0HJ061: 48 POS W/SMSC OSP STRND EA B  $        1,710.32 31.0%  $           1,180.12 N/A N/A
LSX-27/0HJ077 LSX-27/0HJ077: 48 POS W/SMSC OSP STR 77M EA B  $        1,832.31 31.0%  $           1,264.29 N/A N/A
LSX-27/0HM061 LSX-27/0HM061: 48 POS W/SMSC OSP RBN EA B  $        1,858.06 31.0%  $           1,282.06 N/A N/A
LSX-27/0JA025 LSX-27/0JA025: 48 POS W/SMSC IFC RBN EA B  $        1,621.32 31.0%  $           1,118.71 N/A N/A
LSX-27/0PE031 LSX-27/0PE031: 48 POS W/SMSC IO STRND EA B  $        1,736.07 31.0%  $           1,197.89 N/A N/A
LSX-27/72016 LSX-27/72016: 48 POS SMSC/SMSC IFC STRND EA B  $        3,155.62 31.0%  $           2,177.38 N/A N/A
LSX-270000 LSX-270000: 48 POS W/SMSC ONLY ADPT EA B  $           763.72 31.0%  $              526.97 N/A N/A
LSX-2K/K2016 LSX-2K/K2016: 48 POS SMLC/SMLC IFC STRND EA B  $        1,716.18 31.0%  $           1,184.16 N/A N/A
LSX-2L/02016 LSX-2L/02016: 48 POS LSX W/SMASC IFC STR EA B  $        1,413.19 31.0%  $              975.10 N/A N/A
LSX-2L/02039 LSX-2L/02039: 48 POS LSX W/SMAPC IFC STR EA B  $        1,853.06 31.0%  $           1,278.61 N/A N/A
LSX-2L/02077 LSX-2L/02077: 48 POS LSX W/SMASC IFC STR EA B  $        2,579.78 31.0%  $           1,780.05 N/A N/A
LSX-2L/0HJ016 LSX-2L/0HJ016: 48 POS LSX  ASPC, OSP STR EA B  $        1,316.83 31.0%  $              908.61 N/A N/A
LSX-2L/0HJ031 LSX-2L/0HJ031: 48POS SMASC OSP DIEL STRD EA B  $        1,421.92 31.0%  $              981.12 N/A N/A
LSX-2L/0HJ046 LSX-2L/0HJ046: 48 POS W/SMASC OSP STRND EA B  $        2,322.91 31.0%  $           1,602.81 N/A N/A
LSX-2L/0HM016 LSX-2L/0HM016: LSX 48 POS SC/APC OSP RBN EA B  $        1,547.19 31.0%  $           1,067.56 N/A N/A
LSX-2L/0JA016 LSX-2L/0JA016: 48 POS LSX, SM/ASC 16M IF EA B  $        1,515.19 31.0%  $           1,045.48 N/A N/A
LSX-2L/0PE016 LSX-2L/0PE016: 48 POS W/SMASC IO STRND EA B  $        1,128.44 31.0%  $              778.62 N/A N/A
LSX-2L/LHJ016 LSX-2L/LHJ016: 48 POS SMASC OSP STRND EA B  $        3,271.62 31.0%  $           2,257.42 N/A N/A
LSX-2L0000 LSX-2L0000: 48 POS W/SMSC ADPT ONLY EA B  $           805.72 31.0%  $              555.95 N/A N/A
LSX-2T0000 LSX-2T0000: 48 POS MMSC AQUA ADPT ONLY EA B  $           544.61 31.0%  $              375.78 N/A N/A
LSX-300000 LSX-300000: LSX 48 POS EMPTY PANLE EA B  $           437.48 31.0%  $              301.86 N/A N/A
LSX-341042-A-SPL LSX-341042-A-SPL: 48 POS W/SMST SPLICE EA B  $        1,296.70 31.0%  $              894.72 N/A N/A
LSX-371042-A-SPL LSX-371042-A-SPL: 48 POS SPL W/SMSC STRN EA B  $        1,080.59 31.0%  $              745.61 N/A N/A
LSX-375043-A-SPL LSX-375043-A-SPL: 48 POS T/S SMSC RBN EA B  $           994.79 31.0%  $              686.41 N/A N/A
LSX-3L1032-A-SPL LSX-3L1032-A-SPL: 36 POS T/S 3RU W/SMASC EA B  $        1,343.70 31.0%  $              927.15 N/A N/A
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LSX-3L1042-A-SPL LSX-3L1042-A-SPL: 48 POS T/S 3RU W/SMASC EA B  $           983.10 31.0%  $              678.34 N/A N/A
LSX-3L5043-A-SPL LSX-3L5043-A-SPL: 48 POS T/S 3RU SMASC EA B  $        1,041.59 31.0%  $              718.70 N/A N/A
LSX-3T1042-A-SPL LSX-3T1042-A-SPL: LSX 48 POS MMSC T/S EA B  $        1,278.45 31.0%  $              882.13 N/A N/A
LSX-600000 LSX-600000: 72 POS EMPTY PANEL EA B  $           396.14 31.0%  $              273.34 N/A N/A
LSX-620000 LSX-620000: LSX MOD 72 POS UNLOAD SM FC EA B  $        1,018.50 31.0%  $              702.77 N/A N/A
LSX-640000 LSX-640000: LSX MOD, UNLOADED SMST ADAPT EA B  $        1,284.03 31.0%  $              885.98 N/A N/A
LSX-641062-A-SPL LSX-641062-A-SPL: 72 POS W/SMST SPL ONLY EA B  $        2,316.50 31.0%  $           1,598.39 N/A N/A
LSX-67/0DS006 LSX-67/0DS006: CTO-LSX-W-IFC EA B  $           875.14 31.0%  $              603.85 N/A N/A
LSX-67/0DS008 LSX-67/0DS008: CTO-LSX W/IFC EA B  $        1,808.83 31.0%  $           1,248.09 N/A N/A
LSX-67/0DS009 LSX-67/0DS009: CTO-LSX W/IFC EA B  $        1,830.75 31.0%  $           1,263.22 N/A N/A
LSX-67/0DS010 LSX-67/0DS010: CTO-LSX W/IFC EA B  $        1,852.68 31.0%  $           1,278.35 N/A N/A
LSX-67/0DS016 LSX-67/0DS016: CTO-LSX W/IFC EA B  $        1,278.53 31.0%  $              882.19 N/A N/A
LSX-67/0DS018 LSX-67/0DS018: CTO-LSX W/IFC EA B  $        2,028.07 31.0%  $           1,399.37 N/A N/A
LSX-67/0DS023 LSX-67/0DS023: CTO-LSX W/IFC EA B  $        1,387.68 31.0%  $              957.50 N/A N/A
LSX-67/0DS025 LSX-67/0DS025: CTO-LSX W/IFC EA B  $        2,181.55 31.0%  $           1,505.27 N/A N/A
LSX-67/0DS031 LSX-67/0DS031: CTO-LSX W/IFC EA B  $        1,512.42 31.0%  $           1,043.57 N/A N/A
LSX-67/0DS034 LSX-67/0DS034: CTO-LSX W/IFC EA B  $        2,378.85 31.0%  $           1,641.41 N/A N/A
LSX-67/0DS039 LSX-67/0DS039: CTO-LSX W/IFC EA B  $        2,488.48 31.0%  $           1,717.05 N/A N/A
LSX-67/0DS042 LSX-67/0DS042: CTO-LSX W/IFC EA B  $        2,554.24 31.0%  $           1,762.43 N/A N/A
LSX-67/0DS046 LSX-67/0DS046: CTO-LSX W/IFC EA B  $        2,641.95 31.0%  $           1,822.95 N/A N/A
LSX-67/0DS061 LSX-67/0DS061: CTO-LSX W/IFC EA B  $        2,970.80 31.0%  $           2,049.85 N/A N/A
LSX-67/0DS073 LSX-67/0DS073: CTO-LSX W/IFC EA B  $        3,233.89 31.0%  $           2,231.38 N/A N/A
LSX-67/0DS075 LSX-67/0DS075: CTO-LSX W/IFC EA B  $        3,277.75 31.0%  $           2,261.65 N/A N/A
LSX-67/0DS077 LSX-67/0DS077: CTO-LSX W/IFC EA B  $        3,321.60 31.0%  $           2,291.90 N/A N/A
LSX-67/0DS092 LSX-67/0DS092: CTO-LSX W/IFC EA B  $        3,650.45 31.0%  $           2,518.81 N/A N/A
LSX-67/0DS107 LSX-67/0DS107: CTO-LSX W/IFC EA B  $        3,979.32 31.0%  $           2,745.73 N/A N/A
LSX-67/0DS108 LSX-67/0DS108: CTO-LSX W/IFC EA B  $        4,001.24 31.0%  $           2,760.86 N/A N/A
LSX-67/0DS118 LSX-67/0DS118: CTO-LSX W/IFC EA B  $        4,220.49 31.0%  $           2,912.14 N/A N/A
LSX-67/0DS122 LSX-67/0DS122: CTO-LSX W/IFC EA B  $        4,308.17 31.0%  $           2,972.64 N/A N/A
LSX-67/0DS138 LSX-67/0DS138: CTO-LSX W/IFC EA B  $        4,658.97 31.0%  $           3,214.69 N/A N/A
LSX-67/0DS153 LSX-67/0DS153: CTO-LSX W/IFC EA B  $        4,987.82 31.0%  $           3,441.60 N/A N/A
LSX-67/0DS160 LSX-67/0DS160: CTO-LSX-W-IFC EA B  $        4,251.46 31.0%  $           2,933.51 N/A N/A
LSX-67/0DS183 LSX-67/0DS183: CTO-LSX W/IFC EA B  $        5,645.54 31.0%  $           3,895.42 N/A N/A
LSX-67/0DS199 LSX-67/0DS199: CTO-LSX W/IFC EA B  $        5,996.34 31.0%  $           4,137.47 N/A N/A
LSX-67/0FA061 LSX-67/0FA061: 72 POS W/SMSC I/O STRANDE EA B  $        2,991.13 31.0%  $           2,063.88 N/A N/A
LSX-67/0GE016 LSX-67/0GE016: CTO-LSX W/IFC EA B  $        2,111.42 31.0%  $           1,456.88 N/A N/A
LSX-67/0GE031 LSX-67/0GE031: CTO-LSX W/IFC EA B  $        2,272.66 31.0%  $           1,568.14 N/A N/A
LSX-67/0GE061 LSX-67/0GE061: CTO-LSX W/IFC EA B  $        2,595.15 31.0%  $           1,790.65 N/A N/A
LSX-67/0GE092 LSX-67/0GE092: CTO-LSX W/IFC EA B  $        2,928.38 31.0%  $           2,020.58 N/A N/A
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LSX-67/0LW031-D LSX-67/0LW031-D: LSX MOD 72 POS,ONLY 24P EA B  $        1,392.31 31.0%  $              960.69 N/A N/A
LSX-67/0LW061-D LSX-67/0LW061-D: LSX MOD 72 POS, ONLY 24 EA B  $        1,550.36 31.0%  $           1,069.75 N/A N/A
LSX-67/0LZ015-H LSX-67/0LZ015-H: LSX MOD, HRZ ENTRY EA B  $        1,308.01 31.0%  $              902.53 N/A N/A
LSX-67/0LZ031-H LSX-67/0LZ031-H: LSX MOD 72 POS, HRZ ENT EA B  $        1,392.31 31.0%  $              960.69 N/A N/A
LSX-67/0LZ061-H LSX-67/0LZ061-H: LSX MOD 72 POS, HRZ ENT EA B  $        1,550.36 31.0%  $           1,069.75 N/A N/A
LSX-67/0PD016 LSX-67/0PD016: CTO-LSX W/IFC EA B  $        2,185.41 31.0%  $           1,507.93 N/A N/A
LSX-67/0PD023 LSX-67/0PD023: CTO-LSX W/IFC EA B  $        2,293.04 31.0%  $           1,582.20 N/A N/A
LSX-67/0PD031 LSX-67/0PD031: CTO-LSX W/IFC EA B  $        2,416.04 31.0%  $           1,667.07 N/A N/A
LSX-67/0PD046 LSX-67/0PD046: CTO-LSX W/IFC EA B  $        2,646.64 31.0%  $           1,826.18 N/A N/A
LSX-67/0PD061 LSX-67/0PD061: CTO-LSX W/IFC EA B  $        2,877.27 31.0%  $           1,985.32 N/A N/A
LSX-67/0PD077 LSX-67/0PD077: CTO-LSX W/IFC EA B  $        3,123.26 31.0%  $           2,155.05 N/A N/A
LSX-67/0PD092 LSX-67/0PD092: CTO-LSX W/IFC EA B  $        3,353.87 31.0%  $           2,314.17 N/A N/A
LSX-67/0PD107 LSX-67/0PD107: CTO-LSX W/IFC EA B  $        3,584.49 31.0%  $           2,473.30 N/A N/A
LSX-67/0PD122 LSX-67/0PD122: CTO-LSX-W-IFC EA B  $        3,815.10 31.0%  $           2,632.42 N/A N/A
LSX-67/0PD138 LSX-67/0PD138: CTO-LSX W/IFC EA B  $        4,061.09 31.0%  $           2,802.15 N/A N/A
LSX-67/0PD153 LSX-67/0PD153: CTO-LSX W/IFC EA B  $        4,291.71 31.0%  $           2,961.28 N/A N/A
LSX-67/0T5031 LSX-67/0T5031: LSX 72 POS SC/UPC OSP DIE EA B  $           624.98 31.0%  $              431.24 N/A N/A
LSX-67/0T5046 LSX-67/0T5046: 72 POS W/SMSC OSP DIEL EA B  $        1,379.02 31.0%  $              951.52 N/A N/A
LSX-67/0T5077 LSX-67/0T5077: 72 POS W/SMSC OSP DIEL 77 EA B  $        2,460.15 31.0%  $           1,697.50 N/A N/A
LSX-67/0VP008 LSX-67/0VP008: 72 POS W/SMSC STRND EA B  $        1,715.43 31.0%  $           1,183.65 N/A N/A
LSX-67/0VP016 LSX-67/0VP016: 72 POS W/SMSC STRND EA B  $        1,950.42 31.0%  $           1,345.79 N/A N/A
LSX-67/0VP023 LSX-67/0VP023: 72 POS W/SMSC STRND EA B  $        2,156.05 31.0%  $           1,487.67 N/A N/A
LSX-67/0VP031 LSX-67/0VP031: 72 POS W/SMSC STRND EA B  $        2,391.04 31.0%  $           1,649.82 N/A N/A
LSX-67/0VP039 LSX-67/0VP039: 72 POS W/SMSC STRND EA B  $        3,032.76 31.0%  $           2,092.60 N/A N/A
LSX-67/0VP046 LSX-67/0VP046: 72 POS W/SMSC STRND EA B  $        2,831.64 31.0%  $           1,953.83 N/A N/A
LSX-67/0VP061 LSX-67/0VP061: 72 POS W/SMSC STRND 61MET EA B  $        3,272.25 31.0%  $           2,257.85 N/A N/A
LSX-67/0VP092 LSX-67/0VP092: 72 POS W/SMSC STRND EA B  $        4,182.83 31.0%  $           2,886.15 N/A N/A
LSX-67/0ZB013 LSX-67/0ZB013: CTO-LSX W/IFC EA B  $        1,151.74 31.0%  $              794.70 N/A N/A
LSX-67/0ZB016 LSX-67/0ZB016: CTO-LSX W/IFC EA B  $        1,908.42 31.0%  $           1,316.81 N/A N/A
LSX-67/0ZB031 LSX-67/0ZB031: CTO-LSX W/IFC EA B  $        1,455.08 31.0%  $           1,004.01 N/A N/A
LSX-67/0ZB061 LSX-67/0ZB061: CTO-LSX W/IFC EA B  $        2,679.05 31.0%  $           1,848.54 N/A N/A
LSX-67/0ZB100 LSX-67/0ZB100: CTO-LSX W/IFC EA B  $        3,445.36 31.0%  $           2,377.30 N/A N/A
LSX-67/7DS012 LSX-67/7DS012: CTO-LSX W/IFC EA B  $        2,643.49 31.0%  $           1,824.01 N/A N/A
LSX-67/7DS015 LSX-67/7DS015: CTO-LSX W/IFC EA B  $        2,709.28 31.0%  $           1,869.40 N/A N/A
LSX-67/7DS021 LSX-67/7DS021: CTO-LSX W/IFC EA B  $        2,840.81 31.0%  $           1,960.16 N/A N/A
LSX-67/7DS026 LSX-67/7DS026: CTO-LSX W/IFC EA B  $        2,950.44 31.0%  $           2,035.80 N/A N/A
LSX-67/7DS029 LSX-67/7DS029: CTO-LSX W/IFC EA B  $        3,016.21 31.0%  $           2,081.18 N/A N/A
LSX-67/7DS033 LSX-67/7DS033: CTO-LSX W/IFC EA B  $        3,103.90 31.0%  $           2,141.69 N/A N/A
LSX-67/7DS040 LSX-67/7DS040: CTO-LSX W/IFC EA B  $        3,257.37 31.0%  $           2,247.59 N/A N/A
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LSX-67/7DS047 LSX-67/7DS047: CTO-LSX W/IFC EA B  $        3,410.84 31.0%  $           2,353.48 N/A N/A
LSX-67/7DS049 LSX-67/7DS049: CTO-LSX W/IFC EA B  $        3,454.69 31.0%  $           2,383.74 N/A N/A
LSX-67/7DS052 LSX-67/7DS052: CTO-LSX W/IFC EA B  $        3,520.46 31.0%  $           2,429.12 N/A N/A
LSX-67/7DS057 LSX-67/7DS057: CTO-LSX W/IFC EA B  $        3,630.09 31.0%  $           2,504.76 N/A N/A
LSX-67/7DS058 LSX-67/7DS058: CTO-LSX W/IFC EA B  $        3,652.01 31.0%  $           2,519.89 N/A N/A
LSX-67/7DS062 LSX-67/7DS062: CTO-LSX W/IFC EA B  $        3,739.70 31.0%  $           2,580.39 N/A N/A
LSX-67/7DS066 LSX-67/7DS066: CTO-LSX W/IFC EA B  $        3,827.40 31.0%  $           2,640.91 N/A N/A
LSX-67/7DS098 LSX-67/7DS098: CTO-LSX W/IFC EA B  $        4,528.97 31.0%  $           3,124.99 N/A N/A
LSX-67/7VP023 LSX-67/7VP023: 72 POS W/SMSC STRND EA B  $        2,750.02 31.0%  $           1,897.51 N/A N/A
LSX-67/7ZB013 LSX-67/7ZB013: CTO-LSX W/IFC EA B  $        2,329.85 31.0%  $           1,607.60 N/A N/A
LSX-67/7ZB016 LSX-67/7ZB016: CTO-LSX-W-IFC EA B  $        1,246.97 31.0%  $              860.41 N/A N/A
LSX-67/7ZB020 LSX-67/7ZB020: CTO-LSX-W-IFC EA B  $        1,325.58 31.0%  $              914.65 N/A N/A
LSX-67/7ZB046 LSX-67/7ZB046: CTO-LSX W/IFC EA B  $        2,978.28 31.0%  $           2,055.01 N/A N/A
LSX-67/7ZB061 LSX-67/7ZB061: CTO-LSX-W-IFC EA B  $        2,131.18 31.0%  $           1,470.51 N/A N/A
LSX-670000 LSX-670000: LSX MOD, 72 POS UNLOAD SMSC EA B  $           812.85 31.0%  $              560.87 N/A N/A
LSX-670000-Z-VZ LSX-670000-Z-VZ: 72 POS W/SMSC ONLY ADPT EA B  $        1,168.72 31.0%  $              806.42 N/A N/A
LSX-671062-A-SPL LSX-671062-A-SPL: 72 POS LGX CON MOD W/S EA B  $        1,122.61 31.0%  $              774.60 N/A N/A
LSX-675063-A-SPL LSX-675063-A-SPL: 72 POS LSX SPL W/SMSC EA B  $        1,246.01 31.0%  $              859.75 N/A N/A
LSX-690000 LSX-690000: LSX 72 POS W/MMSC ONLY ADPTS EA B  $           740.86 31.0%  $              511.19 N/A N/A
LSX-6K/0FA031 LSX-6K/0FA031: 72 POS W/SMLC I/O STRND EA B  $        2,631.28 31.0%  $           1,815.58 N/A N/A
LSX-6K0000-144 LSX-6K0000-144: LSX W/SMLC ONLY ADPT EA B  $        1,968.44 31.0%  $           1,358.22 N/A N/A
LSX-6L/0DS008 LSX-6L/0DS008: CTO-LSX-W-IFC EA B  $           918.98 31.0%  $              634.10 N/A N/A
LSX-6L/0DS016 LSX-6L/0DS016: CTO-LSX-W-IFC EA B  $        2,083.22 31.0%  $           1,437.42 N/A N/A
LSX-6L/0DS023 LSX-6L/0DS023: CTO-LSX W/IFC EA B  $        1,450.04 31.0%  $           1,000.53 N/A N/A
LSX-6L/0DS031 LSX-6L/0DS031: CTO-LSX W/IFC EA B  $        2,412.08 31.0%  $           1,664.34 N/A N/A
LSX-6L/0DS046 LSX-6L/0DS046: CTO-LSX W/IFC EA B  $        2,740.95 31.0%  $           1,891.26 N/A N/A
LSX-6L/0DS077 LSX-6L/0DS077: CTO-LSX W/IFC EA B  $        3,420.59 31.0%  $           2,360.21 N/A N/A
LSX-6L/0DS122 LSX-6L/0DS122: CTO-LSX W/IFC EA B  $        4,407.17 31.0%  $           3,040.95 N/A N/A
LSX-6L/0DS153 LSX-6L/0DS153: CTO-LSX W/IFC EA B  $        5,086.82 31.0%  $           3,509.91 N/A N/A
LSX-6L/0FA031 LSX-6L/0FA031: 72 POS W/SMASC I/O STRND EA B  $        2,497.65 31.0%  $           1,723.38 N/A N/A
LSX-6L/0FA035 LSX-6L/0FA035: 72 POS W/SMASC I/O STRND EA B  $        2,576.65 31.0%  $           1,777.89 N/A N/A
LSX-6L/0T5016 LSX-6L/0T5016: 72 POS W/SMASC OSP DIEL EA B  $        2,025.42 31.0%  $           1,397.54 N/A N/A
LSX-6L/0T5031 LSX-6L/0T5031: 72 POS W/SMASC OSP DIEL EA B  $        2,156.66 31.0%  $           1,488.10 N/A N/A
LSX-6L/0T5046 LSX-6L/0T5046: 72 POS W/SMASC OSP DIEL EA B  $        2,287.91 31.0%  $           1,578.66 N/A N/A
LSX-6L/0VP077 LSX-6L/0VP077: 72 POS W/SMSC IFC STRND EA B  $        3,841.23 31.0%  $           2,650.45 N/A N/A
LSX-6L/0ZB016 LSX-6L/0ZB016: CTO-LSX W/IFC EA B  $        1,264.68 31.0%  $              872.63 N/A N/A
LSX-6L/0ZB023 LSX-6L/0ZB023: CTO-LSX W/IFC EA B  $        1,382.64 31.0%  $              954.02 N/A N/A
LSX-6L/0ZB031 LSX-6L/0ZB031: CTO-LSX W/IFC EA B  $        1,517.46 31.0%  $           1,047.05 N/A N/A
LSX-6L/0ZB046 LSX-6L/0ZB046: CTO-LSX W/IFC EA B  $        2,483.30 31.0%  $           1,713.48 N/A N/A
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LSX-6L/LVP017 LSX-6L/LVP017: 72 POS W/SMASC IFC PATCH EA B  $        2,735.78 31.0%  $           1,887.69 N/A N/A
LSX-6L/LVP031 LSX-6L/LVP031: 72 POS APC/APC W/IFC 31M EA B  $        3,235.12 31.0%  $           2,232.23 N/A N/A
LSX-6L/LVP034 LSX-6L/LVP034: 72 POS APC/APC W IFC EA B  $        3,235.12 31.0%  $           2,232.23 N/A N/A
LSX-6L/LVP060 LSX-6L/LVP060: LSX 72 POS APC/APC W/IFC EA B  $        3,998.84 31.0%  $           2,759.20 N/A N/A
LSX-6L0000 LSX-6L0000: LSX MOD 72 POS UNLOAD SMASC EA B  $           848.85 31.0%  $              585.71 N/A N/A
LSX-6L0000-VZ LSX-6L0000-VZ: 72 POS W/SMASC SPECIAL RE EA B  $           848.85 31.0%  $              585.71 N/A N/A
LSX-6L1062-A-SPL LSX-6L1062-A-SPL: 72 POS LSX MOD W/ASC S EA B  $        1,190.64 31.0%  $              821.54 N/A N/A
LSX-6L5063-A-SPL LSX-6L5063-A-SPL: LSX 72 POS SPL W/SMASC EA B  $        1,275.70 31.0%  $              880.23 N/A N/A
LSX-6P7-Z LSX-6P7-Z: LGX 6 PACK PLUG-IN ASSY SM EA B  $             88.13 31.0%  $                60.81 N/A N/A
LSX-6P7-Z-BX LSX-6P7-Z-BX: BOXED VERSION OF LSX-6P7-Z EA B  $           100.63 31.0%  $                69.43 N/A N/A
LSX-6PBLANKPLT LSX-6PBLANKPLT: LSX BLANK PLATE EA B  $             20.00 31.0%  $                13.80 N/A N/A
LSX-6PL LSX-6PL: LGX 6 PACK PLUG-IN ASSEMBLY EA B  $             92.63 31.0%  $                63.91 N/A N/A
LSX-6PMMSC LSX-6PMMSC: LSX 6 PACK PLUG-IN ASSEMBLY EA B  $             76.88 31.0%  $                53.05 N/A N/A
LSX-6PMMST LSX-6PMMST: LSX 6 PACK PLUG-IN EA B  $           114.00 31.0%  $                78.66 N/A N/A
LSX-6PSMASC LSX-6PSMASC: LGX 6 PACK PLUG-IN ASSEMBLY EA B  $             92.63 31.0%  $                63.91 N/A N/A
LSX-6PSMFC LSX-6PSMFC: SIX OACK ADAPTER SM/FC EA B  $             92.63 31.0%  $                63.91 N/A N/A
LSX-6PSMSC LSX-6PSMSC: LGX 6 PACK PLUG-IN ASSEMBLY EA B  $             88.13 31.0%  $                60.81 N/A N/A
LSX-6PSMST LSX-6PSMST: LSX 6 PACK PLUG-IN ASSEMBLY EA B  $           112.05 31.0%  $                77.31 N/A N/A
LSX-6PT LSX-6PT: LSX 6 PACK MMSC EA B  $             76.88 31.0%  $                53.05 N/A N/A
LSX-6X-HWD-KIT LSX-6X-HWD-KIT: LSX 72 POS HARWARE KIT EA B  $             87.23 31.0%  $                60.19 N/A N/A
LSX-720000 LSX-720000: 96 POS UNLOADED, SMFC ADPT EA B  $        1,004.84 31.0%  $              693.34 N/A N/A
LSX-740000 LSX-740000: 96 POS W/SMST ONLY ADAPTERS EA B  $        1,205.86 31.0%  $              832.04 N/A N/A
LSX-77/0GA031 LSX-77/0GA031: CTO-LSX W/IFC EA B  $        2,835.14 31.0%  $           1,956.25 N/A N/A
LSX-77/0GJ031 LSX-77/0GJ031: LSX MOD, 96 POS SM SC EA B  $        2,651.39 31.0%  $           1,829.46 N/A N/A
LSX-77/0LA016 LSX-77/0LA016: CTO-LSX-W-IFC EA B  $        1,447.10 31.0%  $              998.50 N/A N/A
LSX-77/0LA021 LSX-77/0LA021: CTO-LSX W/IFC EA B  $        2,629.36 31.0%  $           1,814.26 N/A N/A
LSX-77/0LA023 LSX-77/0LA023: CTO-LSX W/IFC EA B  $        2,684.78 31.0%  $           1,852.50 N/A N/A
LSX-77/0LA025 LSX-77/0LA025: CTO-LSX W/IFC EA B  $        2,740.20 31.0%  $           1,890.74 N/A N/A
LSX-77/0LA031 LSX-77/0LA031: CTO-LSX W/IFC EA B  $        2,906.48 31.0%  $           2,005.47 N/A N/A
LSX-77/0LA046 LSX-77/0LA046: CTO-LSX W/IFC EA B  $        3,322.14 31.0%  $           2,292.28 N/A N/A
LSX-77/0LA061 LSX-77/0LA061: CTO-LSX-W-IFC EA B  $        3,737.81 31.0%  $           2,579.09 N/A N/A
LSX-77/0LA077 LSX-77/0LA077: CTO-LSX W/IFC EA B  $        4,181.20 31.0%  $           2,885.03 N/A N/A
LSX-77/0LA092 LSX-77/0LA092: CTO-LSX-W-IFC EA B  $        4,596.87 31.0%  $           3,171.84 N/A N/A
LSX-77/0LA122 LSX-77/0LA122: CTO-LSX-W-IFC EA B  $        5,428.21 31.0%  $           3,745.46 N/A N/A
LSX-77/0T6016 LSX-77/0T6016: LSX MOD, 96 POS OSP HOUSE EA B  $        2,411.40 31.0%  $           1,663.87 N/A N/A
LSX-77/0T6031 LSX-77/0T6031: LSX MOD, 96 POS OSP HOUSE EA B  $        2,561.40 31.0%  $           1,767.37 N/A N/A
LSX-77/0T6061 LSX-77/0T6061: LSX MOD, 96 POS OSP 61M EA B  $        2,861.39 31.0%  $           1,974.36 N/A N/A
LSX-77/0T6092 LSX-77/0T6092: LSX MOD ,96 POS OSP 92M EA B  $        3,171.37 31.0%  $           2,188.25 N/A N/A
LSX-77/0ZC016 LSX-77/0ZC016: CTO-LSX W/IFC EA B  $        1,472.58 31.0%  $           1,016.08 N/A N/A
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LSX-77/0ZC017 LSX-77/0ZC017: CTO-LSX W/IFC EA B  $        2,232.72 31.0%  $           1,540.58 N/A N/A
LSX-77/0ZC023 LSX-77/0ZC023: CTO-LSX W/IFC EA B  $        1,608.70 31.0%  $           1,110.00 N/A N/A
LSX-77/0ZC031 LSX-77/0ZC031: CTO-LSX W/IFC EA B  $        1,764.31 31.0%  $           1,217.37 N/A N/A
LSX-77/0ZC031-D LSX-77/0ZC031-D: 96 POS W/SMSC IFC STRND EA B  $        1,804.87 31.0%  $           1,245.36 N/A N/A
LSX-77/0ZC038 LSX-77/0ZC038: CTO-LSX W/IFC EA B  $        2,713.58 31.0%  $           1,872.37 N/A N/A
LSX-77/0ZC100 LSX-77/0ZC100: CTO-LSX W/IFC EA B  $        4,930.80 31.0%  $           3,402.25 N/A N/A
LSX-77/7LA037-C05 LSX-77/7LA037-C05: 96 POS W/SMSC IFC RBN EA B  $        4,144.08 31.0%  $           2,859.42 N/A N/A
LSX-77/7ZB016 LSX-77/7ZB016: CTO-LSX W/IFC EA B  $        2,532.80 31.0%  $           1,747.63 N/A N/A
LSX-770000 LSX-770000: LSX MOD, UNLOADED SMSC ADAPT EA B  $           956.85 31.0%  $              660.23 N/A N/A
LSX-770000-Z-VZ LSX-770000-Z-VZ: 96 POS W/SMSC EA B  $           678.49 31.0%  $              468.16 N/A N/A
LSX-771082-A-SPL LSX-771082-A-SPL: 96 TERM/SPL SMSC STRD EA B  $        1,416.50 31.0%  $              977.39 N/A N/A
LSX-775083-A-SPL LSX-775083-A-SPL: 96 TERM/SPL SMSC RBN EA B  $        1,578.46 31.0%  $           1,089.14 N/A N/A
LSX-790000 LSX-790000: LSX MOD, UNLOADED MMSC 

ADAPT EA B  $           860.85 31.0%  $              593.99 N/A N/A
LSX-7K/0GJ031 LSX-7K/0GJ031: 96 POS W/SMLC IO STRND EA B  $        2,767.02 31.0%  $           1,909.24 N/A N/A
LSX-7K/0LA030 LSX-7K/0LA030: 96 POS W/SMLC IFC RBN EA B  $        3,231.04 31.0%  $           2,229.42 N/A N/A
LSX-7K0000 LSX-7K0000: 96 POS W/SMLC ONLY ADPT EA B  $           936.89 31.0%  $              646.45 N/A N/A
LSX-7L/0GJ031 LSX-7L/0GJ031: LSX MOD, 96 POS SM ASC EA B  $        2,953.02 31.0%  $           2,037.58 N/A N/A
LSX-7L/0LA016 LSX-7L/0LA016: CTO-LSX-W-IFC EA B  $        1,447.10 31.0%  $              998.50 N/A N/A
LSX-7L/0LA031 LSX-7L/0LA031: CTO-LSX W/IFC EA B  $        3,006.19 31.0%  $           2,074.27 N/A N/A
LSX-7L/0T6016 LSX-7L/0T6016: 96POS W/ASC OSP STRD DIEL EA B  $        1,652.61 31.0%  $           1,140.30 N/A N/A
LSX-7L/0T6031 LSX-7L/0T6031: 96 POS W/ASC OSP DIEL EA B  $        1,750.70 31.0%  $           1,207.98 N/A N/A
LSX-7L/0T6046 LSX-7L/0T6046: 96 POS W/ASC OSP DIEL EA B  $        2,843.39 31.0%  $           1,961.94 N/A N/A
LSX-7L/0ZC016 LSX-7L/0ZC016: CTO-LSX W/IFC EA B  $        1,555.73 31.0%  $           1,073.45 N/A N/A
LSX-7L/0ZC023 LSX-7L/0ZC023: CTO-LSX W/IFC EA B  $        1,691.87 31.0%  $           1,167.39 N/A N/A
LSX-7L/0ZC025 LSX-7L/0ZC025: CTO-LSX W/IFC EA B  $        2,662.74 31.0%  $           1,837.29 N/A N/A
LSX-7L/0ZC031 LSX-7L/0ZC031: CTO-LSX W/IFC EA B  $        1,847.46 31.0%  $           1,274.75 N/A N/A
LSX-7L/0ZG050 LSX-7L/0ZG050: LSX W/SMASC 2X48 IFC STRA EA B  $        3,898.59 31.0%  $           2,690.03 N/A N/A
LSX-7L/LZB016 LSX-7L/LZB016: CTO-LSX W/IFC EA B  $        2,706.80 31.0%  $           1,867.69 N/A N/A
LSX-7L/LZC035 LSX-7L/LZC035: CTO-LSX W/IFC EA B  $        3,652.85 31.0%  $           2,520.47 N/A N/A
LSX-7L0000 LSX-7L0000: LSX MOD, 96 POS SC/APC ADAPT EA B  $        1,004.84 31.0%  $              693.34 N/A N/A
LSX-7L1082-A-SPL LSX-7L1082-A-SPL: 96 POS W/SMSC SPL STRD EA B  $        1,555.07 31.0%  $           1,073.00 N/A N/A
LSX-7L5083-A-SPL LSX-7L5083-A-SPL: 96 POS T/S W/SMASC EA B  $        1,666.84 31.0%  $           1,150.12 N/A N/A
LSX-7T0000 LSX-7T0000: 96 POS MMSC AQUA ADPT ONLY EA B  $           956.85 31.0%  $              660.23 N/A N/A
LSX-8P7 LSX-8P7: 8 PACK W/SMSC EA B  $           142.99 31.0%  $                98.66 N/A N/A
LSX-ACC005 LSX-ACC005: KIT, BRACKET, WALL MOUNT, LS EA B  $             57.50 31.0%  $                39.68 N/A N/A
LSX-ACC008 LSX-ACC008: KIT, DESIGNATIO EA B  $           159.99 31.0%  $              110.39 N/A N/A
LSX-ACC019 LSX-ACC019: CBL TROUGH KIT 19WX4HX5D EA B  $           209.99 31.0%  $              144.89 N/A N/A
LSX-ACC026 LSX-ACC026: CBL TROUGH KIT 23WX4HX4D EA B  $           218.74 31.0%  $              150.93 N/A N/A
LSX-ACC031 LSX-ACC031: FRONS AND REAR, LSX VCG S BR EA B  $           140.19 31.0%  $                96.73 N/A N/A
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LSX-ACC032 LSX-ACC032:: REAR, LSX VCG BRACKET EA B  $           239.01 31.0%  $              164.92 N/A N/A
LSX-ACC036 LSX-ACC036: KIT, LSX FANOUT MOUNTING EA B  $             44.04 31.0%  $                30.39 N/A N/A
LSX-ACC8805 LSX-ACC8805: TROUGH RFP 8X8X5 PW EA B  $           173.24 31.0%  $              119.54 N/A N/A
LSX-ACC8810 LSX-ACC8810: TROUGH RFP 8X8X10 PW EA B  $           100.00 31.0%  $                69.00 N/A N/A
LSX-ACCVCGKIT LSX-ACCVCGKIT: LSX VCG JUMPER KIT EA B  $             44.98 31.0%  $                31.04 N/A N/A
LSX-CBLCLMPKIT LSX-CBLCLMPKIT: CABLE CLAMP KIT, LSX MOD EA B  $             52.13 31.0%  $                35.97 N/A N/A
LSX-CBLCLMPKIT-ATT LSX-CBLCLMPKIT-ATT: CABLE CLAMP KIT 1.1 EA B  $             50.88 31.0%  $                35.11 N/A N/A
LSX-FRAME01 LSX-FRAME01: 7 FT FIBER FRAME KIT EA B  $        2,615.70 31.0%  $           1,804.83 N/A N/A
LSX-L7/0LA031 LSX-L7/0LA031: CTO-LSX W/IFC EA B  $        4,077.43 31.0%  $           2,813.43 N/A N/A
LSX-L7/0WA005 LSX-L7/0WA005: CTO-LSX-W-IFC EA B  $        5,621.41 31.0%  $           3,878.77 N/A N/A
LSX-L7/0WA008 LSX-L7/0WA008: CTO-LSX-W-IFC EA B  $        5,760.90 31.0%  $           3,975.02 N/A N/A
LSX-L7/0WA016 LSX-L7/0WA016: CTO-LSX W/IFC EA B  $        3,863.71 31.0%  $           2,665.96 N/A N/A
LSX-L7/0WA023 LSX-L7/0WA023: CTO-LSX W/IFC EA B  $        4,068.76 31.0%  $           2,807.44 N/A N/A
LSX-L7/0WA046 LSX-L7/0WA046: CTO-LSX W/IFC EA B  $        4,742.52 31.0%  $           3,272.34 N/A N/A
LSX-L7/0WB010 LSX-L7/0WB010: CTO-LSX W/IFC EA B  $        5,479.18 31.0%  $           3,780.63 N/A N/A
LSX-L7/0WB016 LSX-L7/0WB016: CTO-LSX W/IFC EA B  $        3,700.06 31.0%  $           2,553.04 N/A N/A
LSX-L7/0WB023 LSX-L7/0WB023: CTO-LSX-W-IFC EA B  $        7,567.08 31.0%  $           5,221.29 N/A N/A
LSX-L7/0WB031 LSX-L7/0WB031: CTO-LSX W/IFC EA B  $        4,720.72 31.0%  $           3,257.30 N/A N/A
LSX-L7/0WB046 LSX-L7/0WB046: CTO-LSX W/IFC EA B  $        8,383.18 31.0%  $           5,784.39 N/A N/A
LSX-L7/0WB061 LSX-L7/0WB061: CTO-LSX W/IFC EA B  $        9,559.14 31.0%  $           6,595.81 N/A N/A
LSX-L7/0WB100 LSX-L7/0WB100: CTO-LSX W/IFC EA B  $      12,616.63 31.0%  $           8,705.47 N/A N/A
LSX-L7/0WC046 LSX-L7/0WC046: CTO-LSX W/IFC EA B  $        7,665.08 31.0%  $           5,288.91 N/A N/A
LSX-L7/0WD023 LSX-L7/0WD023: 288 POS W/SMSC OSP STRND EA B  $        4,138.70 31.0%  $           2,855.70 N/A N/A
LSX-L7/0WD031 LSX-L7/0WD031: 288 POS W/SMSC OSP STRND EA B  $        6,752.36 31.0%  $           4,659.13 N/A N/A
LSX-L7/0WD046 LSX-L7/0WD046: 288 POS W/SMSC OSP STRND EA B  $        7,095.47 31.0%  $           4,895.87 N/A N/A
LSX-L7/0WD061 LSX-L7/0WD061: 288 POS W/SMSC OSP STRND EA B  $        4,686.29 31.0%  $           3,233.54 N/A N/A
LSX-L7/0WD100 LSX-L7/0WD100: 288 POS W/SMSC OSP STRND EA B  $        8,330.67 31.0%  $           5,748.16 N/A N/A
LSX-L7/0WE031 LSX-L7/0WE031: 288 POS W/SMSC IO STRND EA B  $        4,920.42 31.0%  $           3,395.09 N/A N/A
LSX-L7/0WE061 LSX-L7/0WE061: 288 POS W/SMSC IO STRND EA B  $        5,997.68 31.0%  $           4,138.40 N/A N/A
LSX-L7/0ZD077 LSX-L7/0ZD077: CTO-LSX-W-IFC EA B  $        6,470.65 31.0%  $           4,464.75 N/A N/A
LSX-L7/KRK013-OCA LSX-L7/KRK013-OCA: 288 POS SC/LC 6X48 EA B  $      12,012.94 31.0%  $           8,288.93 N/A N/A
LSX-L70000 LSX-L70000: 288 POS W/SMSC ONLY ADPT EA B  $        2,127.80 31.0%  $           1,468.18 N/A N/A
LSX-L71202-A-SPL LSX-L71202-A-SPL: 288 POS W/REAR SPL EA B  $        3,591.76 31.0%  $           2,478.31 N/A N/A
LSX-L71242-A-SPL LSX-L71242-A-SPL: 288 POS W/REAR SPL EA B  $        3,876.23 31.0%  $           2,674.60 N/A N/A
LSX-L75243-A-SPL LSX-L75243-A-SPL: 288 POS T/S W/SMSC RBN EA B  $        4,216.43 31.0%  $           2,909.34 N/A N/A
LSX-L90000 LSX-L90000: 288 POS W/MMSC ONLY ADPT EA B  $        1,857.68 31.0%  $           1,281.80 N/A N/A
LSX-LK/0WB031 LSX-LK/0WB031: CTO-LSX W/IFC EA B  $        8,611.17 31.0%  $           5,941.71 N/A N/A
LSX-LK/0WC077 LSX-LK/0WC077: CTO-LSX W/IFC EA B  $        9,778.11 31.0%  $           6,746.90 N/A N/A
LSX-LK/0WE031 LSX-LK/0WE031: 288 POS W/SMLC IO EA B  $        7,648.19 31.0%  $           5,277.25 N/A N/A
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LSX-LK1242-A-SPL LSX-LK1242-A-SPL: 288 POS T/S SMLC STRAN EA B  $        3,149.84 31.0%  $           2,173.39 N/A N/A
LSX-LK5243-A-SPL LSX-LK5243-A-SPL: 288 POS T/S SMLC RBN EA B  $        4,326.50 31.0%  $           2,985.29 N/A N/A
LSX-LL/0DZ016 LSX-LL/0DZ016: 288 POS W/SMASC RIBBON EA B  $        4,113.18 31.0%  $           2,838.09 N/A N/A
LSX-LL/0DZ023 LSX-LL/0DZ023: 288 POS W/SMASC RIBBON 23 EA B  $        4,318.23 31.0%  $           2,979.58 N/A N/A
LSX-LL/0DZ031 LSX-LL/0DZ031: 288 POS W/SMASC RIBBON 31 EA B  $        4,552.59 31.0%  $           3,141.29 N/A N/A
LSX-LL/0DZ046 LSX-LL/0DZ046: 288 POS W/SMASC RIBBON 46 EA B  $        4,991.99 31.0%  $           3,444.47 N/A N/A
LSX-LL/0LH031 LSX-LL/0LH031: CTO-LSX W/IFC EA B  $        4,937.76 31.0%  $           3,407.05 N/A N/A
LSX-LL/0SA023 LSX-LL/0SA023: 288 POS W/SMASC OSP STRAN EA B  $        6,964.72 31.0%  $           4,805.66 N/A N/A
LSX-LL/0WA016 LSX-LL/0WA016: CTO-LSX W/IFC EA B  $        4,113.18 31.0%  $           2,838.09 N/A N/A
LSX-LL/0WA016-D LSX-LL/0WA016-D: 288 POS W/SMASC RIBBON EA B  $        6,761.00 31.0%  $           4,665.09 N/A N/A
LSX-LL/0WA020 LSX-LL/0WA020: CTO-LSX W/IFC EA B  $        6,714.87 31.0%  $           4,633.26 N/A N/A
LSX-LL/0WA023 LSX-LL/0WA023: CTO-LSX W/IFC EA B  $        4,318.23 31.0%  $           2,979.58 N/A N/A
LSX-LL/0WA031 LSX-LL/0WA031: CTO-LSX W/IFC EA B  $        4,552.59 31.0%  $           3,141.29 N/A N/A
LSX-LL/0WA046 LSX-LL/0WA046: CTO-LSX W/IFC EA B  $        4,991.99 31.0%  $           3,444.47 N/A N/A
LSX-LL/0WA050 LSX-LL/0WA050: CTO-LSX W/IFC EA B  $        7,860.24 31.0%  $           5,423.57 N/A N/A
LSX-LL/0WA061 LSX-LL/0WA061: CTO-LSX-W-IFC EA B  $        8,621.29 31.0%  $           5,948.69 N/A N/A
LSX-LL/0WA153 LSX-LL/0WA153: CTO-LSX-W-IFC EA B  $      12,899.12 31.0%  $           8,900.39 N/A N/A
LSX-LL/0WB016 LSX-LL/0WB016: CTO-LSX W/IFC EA B  $        4,142.16 31.0%  $           2,858.09 N/A N/A
LSX-LL/0WB016-D LSX-LL/0WB016-D: 288 POS W/SMASC IFC STR EA B  $        6,802.86 31.0%  $           4,693.97 N/A N/A
LSX-LL/0WB023 LSX-LL/0WB023: CTO-LSX W/IFC EA B  $        4,528.57 31.0%  $           3,124.71 N/A N/A
LSX-LL/0WB031 LSX-LL/0WB031: CTO-LSX W/IFC EA B  $        4,970.19 31.0%  $           3,429.43 N/A N/A
LSX-LL/0WB046 LSX-LL/0WB046: CTO-LSX W/IFC EA B  $        5,798.21 31.0%  $           4,000.76 N/A N/A
LSX-LL/0WB075 LSX-LL/0WB075: CTO-LSX-W-IFC EA B  $      11,052.69 31.0%  $           7,626.36 N/A N/A
LSX-LL/0WC016-D LSX-LL/0WC016-D: 288 POS W/SMASC OSP RBN EA B  $        4,928.11 31.0%  $           3,400.40 N/A N/A
LSX-LL/0WC031 LSX-LL/0WC031: CTO-LSX W/IFC EA B  $        7,717.94 31.0%  $           5,325.38 N/A N/A
LSX-LL/0WC061 LSX-LL/0WC061: CTO-LSX W/IFC EA B  $        8,404.16 31.0%  $           5,798.87 N/A N/A
LSX-LL/0WD016 LSX-LL/0WD016: 288 POS W/SMASC OSP DIEL EA B  $        4,287.29 31.0%  $           2,958.23 N/A N/A
LSX-LL/0WD020 LSX-LL/0WD020: 288 POS W/SMASC OSP STRND EA B  $        6,896.72 31.0%  $           4,758.74 N/A N/A
LSX-LL/0WD031 LSX-LL/0WD031: 288 POS W/SMASC OSP DIEL EA B  $        4,503.45 31.0%  $           3,107.38 N/A N/A
LSX-LL/0WD046-D LSX-LL/0WD046-D: 288 POS W/SMASC OSP STR EA B  $        4,719.62 31.0%  $           3,256.54 N/A N/A
LSX-LL/0WD061 LSX-LL/0WD061: 288 POS W/SMASC OSP DIEL EA B  $        7,834.57 31.0%  $           5,405.85 N/A N/A
LSX-LL/0WE023 LSX-LL/0WE023: 288 POS W/SMASC IO STDR EA B  $        7,758.63 31.0%  $           5,353.45 N/A N/A
LSX-LL/0WE061 LSX-LL/0WE061: 288 POS W/SMASC IO STRAND EA B  $        9,916.10 31.0%  $           6,842.11 N/A N/A
LSX-LL/0WH061 LSX-LL/0WH061: CTO-LSX-W-IFC EA B  $      12,353.76 31.0%  $           8,524.09 N/A N/A
LSX-LL/0WH077 LSX-LL/0WH077: CTO-LSX-W-IFC EA B  $      13,755.70 31.0%  $           9,491.43 N/A N/A
LSX-LL/0WK031 LSX-LL/0WK031: CTO-LSX W/IFC EA B  $        5,088.53 31.0%  $           3,511.09 N/A N/A
LSX-LL/0WK046 LSX-LL/0WK046: CTO-LSX W/IFC EA B  $        9,180.54 31.0%  $           6,334.57 N/A N/A
LSX-LL/0WM061 LSX-LL/0WM061: 288 POS W/SMASC IO STRND EA B  $        5,476.05 31.0%  $           3,778.47 N/A N/A
LSX-LL/0WX010 LSX-LL/0WX010: 288 POS W/SMASC CORNI RBN EA B  $        3,937.42 31.0%  $           2,716.82 N/A N/A
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LSX-LL/0WX016 LSX-LL/0WX016: 288 POS W/SMASC CORNI RBN EA B  $        6,528.87 31.0%  $           4,504.92 N/A N/A
LSX-LL/0WX018 LSX-LL/0WX018: 288 POS W/SMASC CORNI RBN EA B  $        4,171.78 31.0%  $           2,878.53 N/A N/A
LSX-LL/LWB016 LSX-LL/LWB016: CTO-LSX W/IFC EA B  $        9,055.16 31.0%  $           6,248.06 N/A N/A
LSX-LL/LWB046 LSX-LL/LWB046: CTO-LSX W/IFC EA B  $      11,407.06 31.0%  $           7,870.87 N/A N/A
LSX-LL0000 LSX-LL0000: 288 POS W/SMSC ONLY ADPT EA B  $        2,271.79 31.0%  $           1,567.54 N/A N/A
LSX-LL1122-A-SPL LSX-LL1122-A-SPL: 288 POS W/SPL ONLY 144 EA B  $        2,258.54 31.0%  $           1,558.39 N/A N/A
LSX-LL1242-A-SPL LSX-LL1242-A-SPL: 288 POS W/REAR SPL EA B  $        4,148.39 31.0%  $           2,862.39 N/A N/A
LSX-LL5243-A-SPL LSX-LL5243-A-SPL: 288 POS T/S W/SMASC RB EA B  $        4,488.57 31.0%  $           3,097.11 N/A N/A
LSX-LM/0WA150 LSX-LM/0WA150: CTO-LSX W/IFC EA B  $      14,307.56 31.0%  $           9,872.22 N/A N/A
LSX-LM/0WB031 LSX-LM/0WB031: CTO-LSX W/IFC EA B  $        9,151.15 31.0%  $           6,314.29 N/A N/A
LSX-LM/0WD031-D LSX-LM/0WD031-D: 288 POS W/SMALC OSP STR EA B  $        6,986.36 31.0%  $           4,820.59 N/A N/A
LSX-LM5243-A-SPL LSX-LM5243-A-SPL: 288 POS T/S SMALC RBN EA B  $        4,525.76 31.0%  $           3,122.77 N/A N/A
LSX-MOD712C LSX-MOD712C: LSX CASSETTE 9 EA B  $           474.98 31.0%  $              327.74 N/A N/A
LSX-MODK12C LSX-MODK12C: LSX CASSETTE 9  SMLC EA B  $           474.98 31.0%  $              327.74 N/A N/A
LSX-MODL12C LSX-MODL12C: LSX CASSETTE 9 EA B  $           493.98 31.0%  $              340.85 N/A N/A
LSX-MODM12C LSX-MODM12C: LSX CASSETTE 9  SMALC EA B  $           474.98 31.0%  $              327.74 N/A N/A
LSX-SPLCA01 LSX-SPLCA01: 24 POS SPL MOD LSX, 1RU EA B  $           424.98 31.0%  $              293.24 N/A N/A
LSX-SPLCA06 LSX-SPLCA06: 144 POS SPLICE MOD, LSX EA B  $           999.96 31.0%  $              689.97 N/A N/A
LSX-T00000 LSX-T00000: 144 POS EMPTY PANEL EA B  $           537.48 31.0%  $              370.86 N/A N/A
LSX-T00000-VZ LSX-T00000-VZ: 144 POS EMTY PANEL EA B  $           618.11 31.0%  $              426.50 N/A N/A
LSX-T7/0DG016 LSX-T7/0DG016: 144 POS W/SMSC STRND IO EA B  $        3,718.35 31.0%  $           2,565.66 N/A N/A
LSX-T7/0DG031 LSX-T7/0DG031: 144 POS W/SMSC  STRND IND EA B  $        4,203.97 31.0%  $           2,900.74 N/A N/A
LSX-T7/0GT016 LSX-T7/0GT016: CTO-LSX-W-IFC EA B  $        3,800.35 31.0%  $           2,622.24 N/A N/A
LSX-T7/0GT031 LSX-T7/0GT031: CTO-LSX W/IFC EA B  $        4,075.97 31.0%  $           2,812.42 N/A N/A
LSX-T7/0GT061 LSX-T7/0GT061: CTO-LSX W/IFC EA B  $        4,627.20 31.0%  $           3,192.77 N/A N/A
LSX-T7/0GT092 LSX-T7/0GT092: CTO-LSX W/IFC EA B  $        5,196.79 31.0%  $           3,585.79 N/A N/A
LSX-T7/0JC015 LSX-T7/0JC015: LSX MOD, 144 POS, 1-12/13 EA B  $        5,539.01 31.0%  $           3,821.92 N/A N/A
LSX-T7/0JC031 LSX-T7/0JC031: LSX MOD, 144 POS, 1-12/13 EA B  $        5,874.27 31.0%  $           4,053.25 N/A N/A
LSX-T7/0JZ031 LSX-T7/0JZ031: CTO-LSX W/IFC EA B  $        3,948.48 31.0%  $           2,724.45 N/A N/A
LSX-T7/0JZ069 LSX-T7/0JZ069: CTO-LSX W/IFC EA B  $        5,930.53 31.0%  $           4,092.07 N/A N/A
LSX-T7/0JZ077 LSX-T7/0JZ077: CTO-LSX W/IFC EA B  $        6,281.33 31.0%  $           4,334.12 N/A N/A
LSX-T7/0LH005 LSX-T7/0LH005: CTO-LSX-W-IFC EA B  $        3,041.07 31.0%  $           2,098.34 N/A N/A
LSX-T7/0LH008 LSX-T7/0LH008: CTO-LSX W/IFC EA B  $        3,129.07 31.0%  $           2,159.06 N/A N/A
LSX-T7/0LH015 LSX-T7/0LH015: CTO-LSX W/IFC EA B  $        3,334.42 31.0%  $           2,300.75 N/A N/A
LSX-T7/0LH016 LSX-T7/0LH016: CTO-LSX W/IFC EA B  $        2,226.64 31.0%  $           1,536.38 N/A N/A
LSX-T7/0LH023 LSX-T7/0LH023: CTO-LSX W/IFC EA B  $        2,403.04 31.0%  $           1,658.10 N/A N/A
LSX-T7/0LH026 LSX-T7/0LH026: CTO-LSX W/IFC EA B  $        3,657.12 31.0%  $           2,523.41 N/A N/A
LSX-T7/0LH028 LSX-T7/0LH028: CTO-LSX W/IFC EA B  $        3,715.79 31.0%  $           2,563.90 N/A N/A
LSX-T7/0LH031 LSX-T7/0LH031: CTO-LSX W/IFC EA B  $        2,604.63 31.0%  $           1,797.19 N/A N/A
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LSX-T7/0LH038 LSX-T7/0LH038: CTO-LSX W/IFC EA B  $        4,009.17 31.0%  $           2,766.33 N/A N/A
LSX-T7/0LH039 LSX-T7/0LH039: CTO-LSX W/IFC EA B  $        4,038.49 31.0%  $           2,786.56 N/A N/A
LSX-T7/0LH043 LSX-T7/0LH043: CTO-LSX W/IFC EA B  $        4,155.85 31.0%  $           2,867.54 N/A N/A
LSX-T7/0LH046 LSX-T7/0LH046: CTO-LSX W/IFC EA B  $        2,982.61 31.0%  $           2,058.00 N/A N/A
LSX-T7/0LH048 LSX-T7/0LH048: CTO-LSX W/IFC EA B  $        4,302.52 31.0%  $           2,968.74 N/A N/A
LSX-T7/0LH061 LSX-T7/0LH061: CTO-LSX W/IFC EA B  $        3,360.60 31.0%  $           2,318.81 N/A N/A
LSX-T7/0LH062 LSX-T7/0LH062: CTO-LSX-W-IFC EA B  $        3,170.43 31.0%  $           2,187.60 N/A N/A
LSX-T7/0LH077 LSX-T7/0LH077: CTO-LSX W/IFC EA B  $        5,153.27 31.0%  $           3,555.76 N/A N/A
LSX-T7/0LH092 LSX-T7/0LH092: CTO-LSX W/IFC EA B  $        5,593.33 31.0%  $           3,859.40 N/A N/A
LSX-T7/0LH107 LSX-T7/0LH107: CTO-LSX W/IFC EA B  $        6,033.37 31.0%  $           4,163.03 N/A N/A
LSX-T7/0LH122 LSX-T7/0LH122: CTO-LSX W/IFC EA B  $        6,473.41 31.0%  $           4,466.65 N/A N/A
LSX-T7/0LH138 LSX-T7/0LH138: CTO-LSX W/IFC EA B  $        6,942.80 31.0%  $           4,790.53 N/A N/A
LSX-T7/0LH153 LSX-T7/0LH153: CTO-LSX W/IFC EA B  $        7,382.84 31.0%  $           5,094.16 N/A N/A
LSX-T7/0LH168 LSX-T7/0LH168: CTO-LSX-W-IFC EA B  $        6,280.08 31.0%  $           4,333.26 N/A N/A
LSX-T7/0LH200 LSX-T7/0LH200: CTO-LSX-W-IFC EA B  $        7,218.85 31.0%  $           4,981.01 N/A N/A
LSX-T7/0PG016 LSX-T7/0PG016: CTO-LSX W/IFC EA B  $        3,962.34 31.0%  $           2,734.01 N/A N/A
LSX-T7/0PG031 LSX-T7/0PG031: CTO-LSX W/IFC EA B  $        4,389.82 31.0%  $           3,028.98 N/A N/A
LSX-T7/0PG039 LSX-T7/0PG039: CTO-LSX-W-IFC EA B  $        4,617.82 31.0%  $           3,186.30 N/A N/A
LSX-T7/0PG046 LSX-T7/0PG046: CTO-LSX W/IFC EA B  $        4,817.31 31.0%  $           3,323.94 N/A N/A
LSX-T7/0PG061 LSX-T7/0PG061: CTO-LSX W/IFC EA B  $        5,244.79 31.0%  $           3,618.91 N/A N/A
LSX-T7/0PG077 LSX-T7/0PG077: CTO-LSX W/IFC EA B  $        5,700.77 31.0%  $           3,933.53 N/A N/A
LSX-T7/0PG092 LSX-T7/0PG092: CTO-LSX W/IFC EA B  $        6,128.25 31.0%  $           4,228.49 N/A N/A
LSX-T7/0PG107 LSX-T7/0PG107: CTO-LSX-W-IFC EA B  $        6,555.74 31.0%  $           4,523.46 N/A N/A
LSX-T7/0T7016 LSX-T7/0T7016: 144 POS W/SMSC OSP STRND EA B  $        2,342.56 31.0%  $           1,616.37 N/A N/A
LSX-T7/0T7031 LSX-T7/0T7031: 144 POS W/SMSC OSP STRND EA B  $        4,203.97 31.0%  $           2,900.74 N/A N/A
LSX-T7/0T7077 LSX-T7/0T7077: LSX 144 POS W/SMSC OSP ST EA B  $        5,693.16 31.0%  $           3,928.28 N/A N/A
LSX-T7/0T7092 LSX-T7/0T7092: LSX 144 POS W/SMSC OSP ST EA B  $        6,178.75 31.0%  $           4,263.34 N/A N/A
LSX-T7/0ZD010 LSX-T7/0ZD010: CTO-LSX W/IFC EA B  $        2,934.00 31.0%  $           2,024.46 N/A N/A
LSX-T7/0ZD016 LSX-T7/0ZD016: CTO-LSX W/IFC EA B  $        2,072.94 31.0%  $           1,430.33 N/A N/A
LSX-T7/0ZD019 LSX-T7/0ZD019: CTO-LSX W/IFC EA B  $        3,333.17 31.0%  $           2,299.89 N/A N/A
LSX-T7/0ZD023 LSX-T7/0ZD023: CTO-LSX W/IFC EA B  $        2,266.41 31.0%  $           1,563.82 N/A N/A
LSX-T7/0ZD030 LSX-T7/0ZD030: CTO-LSX W/IFC EA B  $        3,904.59 31.0%  $           2,694.17 N/A N/A
LSX-T7/0ZD031 LSX-T7/0ZD031: CTO-LSX W/IFC EA B  $        2,487.54 31.0%  $           1,716.40 N/A N/A
LSX-T7/0ZD045 LSX-T7/0ZD045: CTO-LSX W/IFC EA B  $        4,352.33 31.0%  $           3,003.11 N/A N/A
LSX-T7/0ZD046 LSX-T7/0ZD046: CTO-LSX W/IFC EA B  $        4,391.52 31.0%  $           3,030.15 N/A N/A
LSX-T7/0ZD061 LSX-T7/0ZD061: CTO-LSX-W-IFC EA B  $        3,580.68 31.0%  $           2,470.67 N/A N/A
LSX-T7/0ZD077 LSX-T7/0ZD077: CTO-LSX W/IFC EA B  $        5,606.68 31.0%  $           3,868.61 N/A N/A
LSX-T7/0ZD100 LSX-T7/0ZD100: CTO-LSX W/IFC EA B  $        6,508.24 31.0%  $           4,490.69 N/A N/A
LSX-T7/0ZD122 LSX-T7/0ZD122: CTO-LSX-W-IFC EA B  $        5,971.78 31.0%  $           4,120.53 N/A N/A
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LSX-T7/0ZD200 LSX-T7/0ZD200: CTO-LSX W/IFC EA B  $      10,428.08 31.0%  $           7,195.38 N/A N/A
LSX-T7/7LH014 LSX-T7/7LH014: CTO-LSX W/IFC EA B  $        4,799.04 31.0%  $           3,311.34 N/A N/A
LSX-T7/7LH019 LSX-T7/7LH019: CTO-LSX W/IFC EA B  $        4,945.71 31.0%  $           3,412.54 N/A N/A
LSX-T7/7LH020 LSX-T7/7LH020: CTO-LSX W/IFC EA B  $        4,975.05 31.0%  $           3,432.78 N/A N/A
LSX-T7/7LH024 LSX-T7/7LH024: CTO-LSX W/IFC EA B  $        5,092.39 31.0%  $           3,513.75 N/A N/A
LSX-T7/7LH025 LSX-T7/7LH025: CTO-LSX W/IFC EA B  $        5,121.74 31.0%  $           3,534.00 N/A N/A
LSX-T7/7LH033 LSX-T7/7LH033: CTO-LSX W/IFC EA B  $        5,356.42 31.0%  $           3,695.93 N/A N/A
LSX-T7/7LH035 LSX-T7/7LH035: CTO-LSX W/IFC EA B  $        5,415.09 31.0%  $           3,736.41 N/A N/A
LSX-T7/7LH040 LSX-T7/7LH040: CTO-LSX W/IFC EA B  $        5,561.78 31.0%  $           3,837.63 N/A N/A
LSX-T7/7LH052 LSX-T7/7LH052: CTO-LSX W/IFC EA B  $        5,913.82 31.0%  $           4,080.54 N/A N/A
LSX-T7/7LH074 LSX-T7/7LH074: CTO-LSX W/IFC EA B  $        7,348.21 31.0%  $           5,070.26 N/A N/A
LSX-T7/7LH092 LSX-T7/7LH092: CTO-LSX W/IFC EA B  $        8,068.18 31.0%  $           5,567.04 N/A N/A
LSX-T7/7ZB048 LSX-T7/7ZB048: CTO-LSX W/IFC EA B  $        3,468.55 31.0%  $           2,393.30 N/A N/A
LSX-T7/7ZD065 LSX-T7/7ZD065: CTO-LSX W/IFC EA B  $        6,324.25 31.0%  $           4,363.73 N/A N/A
LSX-T7/7ZD077 LSX-T7/7ZD077: CTO-LSX-W-IFC EA B  $        6,794.63 31.0%  $           4,688.29 N/A N/A
LSX-T70000 LSX-T70000: LSX MOD, SMSC ADAPTERS EA B  $        1,263.83 31.0%  $              872.04 N/A N/A
LSX-T70000-T LSX-T70000-T: 144 POS, W/SMSC ONLY ADAP EA B  $        1,299.27 31.0%  $              896.50 N/A N/A
LSX-T70000-Z-VZ LSX-T70000-Z-VZ: 144 POS ADPT ONLY W/SPE EA B  $        1,911.81 31.0%  $           1,319.15 N/A N/A
LSX-T70002-A-SPL LSX-T70002-A-SPL: 144 POS T/S SMSC EA B  $           885.91 31.0%  $              611.28 N/A N/A
LSX-T71122-A-SPL LSX-T71122-A-SPL: 144 LGX W/ SPL STRD EA B  $        2,043.63 31.0%  $           1,410.10 N/A N/A
LSX-T75123-A-SPL LSX-T75123-A-SPL: LSX 144 POS SPL W/SMSC EA B  $        2,213.74 31.0%  $           1,527.48 N/A N/A
LSX-T90000 LSX-T90000: 144 POS, MMSC ADAPT EA B  $        1,119.84 31.0%  $              772.69 N/A N/A
LSX-TC0000-Z-VZ LSX-TC0000-Z-VZ: 144 MMLC AQUA 50/125 W/ EA B  $        1,911.81 31.0%  $           1,319.15 N/A N/A
LSX-TK/0DG031 LSX-TK/0DG031: 144 POS W/SMLC STRND IO EA B  $        4,122.97 31.0%  $           2,844.85 N/A N/A
LSX-TK/0LH016 LSX-TK/0LH016: 144 POS W/SMLC IFC RBN EA B  $        1,644.43 31.0%  $           1,134.66 N/A N/A
LSX-TK/0ZD016 LSX-TK/0ZD016: 144 POS W/SMLC IFC STRND EA B  $        3,209.37 31.0%  $           2,214.47 N/A N/A
LSX-TK/0ZD031 LSX-TK/0ZD031: 144 POS W/SMLC SRTND EA B  $        3,867.48 31.0%  $           2,668.56 N/A N/A
LSX-TK/KZD016 LSX-TK/KZD016: 144 POS W/SMLC IFC STRAND EA B  $        4,397.32 31.0%  $           3,034.15 N/A N/A
LSX-TK/KZD046 LSX-TK/KZD046: 144 POS W/SMLC IFC STRND EA B  $        6,585.47 31.0%  $           4,543.97 N/A N/A
LSX-TK0000 LSX-TK0000: LSX W/144 SM LC ADPT EA B  $        1,182.84 31.0%  $              816.16 N/A N/A
LSX-TK0000-Z-VZ LSX-TK0000-Z-VZ: 144 POS SMLC W/VERIZON EA B  $        1,911.81 31.0%  $           1,319.15 N/A N/A
LSX-TK1122-A-SPL LSX-TK1122-A-SPL: 144 P0S W/SMSC SPL STR EA B  $        2,050.01 31.0%  $           1,414.51 N/A N/A
LSX-TL/0EH031 LSX-TL/0EH031: 144 POS W/SMASC EA B  $        4,146.47 31.0%  $           2,861.06 N/A N/A
LSX-TL/0GT031 LSX-TL/0GT031: CTO-LSX W/IFC EA B  $        4,273.96 31.0%  $           2,949.03 N/A N/A
LSX-TL/0LH016 LSX-TL/0LH016: CTO-LSX W/IFC EA B  $        2,351.39 31.0%  $           1,622.46 N/A N/A
LSX-TL/0LH023 LSX-TL/0LH023: CTO-LSX W/IFC EA B  $        2,527.78 31.0%  $           1,744.17 N/A N/A
LSX-TL/0LH031 LSX-TL/0LH031: CTO-LSX W/IFC EA B  $        2,729.37 31.0%  $           1,883.27 N/A N/A
LSX-TL/0LH061 LSX-TL/0LH061: CTO-LSX W/IFC EA B  $        4,881.90 31.0%  $           3,368.51 N/A N/A
LSX-TL/0LH077 LSX-TL/0LH077: CTO-LSX W/IFC EA B  $        6,172.25 31.0%  $           4,258.85 N/A N/A
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LSX-TL/0LH092 LSX-TL/0LH092: CTO-LSX W/IFC EA B  $        5,791.33 31.0%  $           3,996.02 N/A N/A
LSX-TL/0LH153 LSX-TL/0LH153: CTO-LSX-W-IFC EA B  $        5,840.04 31.0%  $           4,029.63 N/A N/A
LSX-TL/0T7016 LSX-TL/0T7016: 144 POS SMASC OSP STRND EA B  $        3,916.34 31.0%  $           2,702.27 N/A N/A
LSX-TL/0T7031 LSX-TL/0T7031: 144 POS W/SMASC OSP STRND EA B  $        2,648.49 31.0%  $           1,827.46 N/A N/A
LSX-TL/0T7046 LSX-TL/0T7046: 144 POS E/ASC OSP STRND EA B  $        3,109.26 31.0%  $           2,145.39 N/A N/A
LSX-TL/0T7061 LSX-TL/0T7061: 144 POS W/SMASC  OSP STRN EA B  $        5,373.17 31.0%  $           3,707.49 N/A N/A
LSX-TL/0T7092 LSX-TL/0T7092: 144 POS W/SMASC OSP STRND EA B  $        6,376.74 31.0%  $           4,399.95 N/A N/A
LSX-TL/0ZD016 LSX-TL/0ZD016: CTO-LSX W/IFC EA B  $        2,197.66 31.0%  $           1,516.39 N/A N/A
LSX-TL/0ZD023 LSX-TL/0ZD023: CTO-LSX W/IFC EA B  $        2,391.14 31.0%  $           1,649.89 N/A N/A
LSX-TL/0ZD031 LSX-TL/0ZD031: CTO-LSX W/IFC EA B  $        2,612.26 31.0%  $           1,802.46 N/A N/A
LSX-TL/0ZD046 LSX-TL/0ZD046: CTO-LSX W/IFC EA B  $        4,589.51 31.0%  $           3,166.76 N/A N/A
LSX-TL/LLH023 LSX-TL/LLH023: CTO-LSX-W-IFC EA B  $        2,728.28 31.0%  $           1,882.51 N/A N/A
LSX-TL/LZD031 LSX-TL/LZD031: CTO-LSX-W-IFC EA B  $        2,944.71 31.0%  $           2,031.85 N/A N/A
LSX-TL0000 LSX-TL0000: FIBER SHELF WITH ADAPTERS ON EA B  $        1,335.83 31.0%  $              921.72 N/A N/A
LSX-TL0000-VZ LSX-TL0000-VZ: 144 POS W/SMSC SPECIAL RE EA B  $        1,335.83 31.0%  $              921.72 N/A N/A
LSX-TL1122-A-SPL LSX-TL1122-A-SPL: 144 POS TERM SPLICING EA B  $        2,179.72 31.0%  $           1,504.01 N/A N/A
LSX-TL5123-A-SPL LSX-TL5123-A-SPL: 144 POSITION TERM SPLI EA B  $        2,349.81 31.0%  $           1,621.37 N/A N/A
LSX-TM/0ZD016 LSX-TM/0ZD016: 144 POS MOD W/ALC STUB EA B  $        3,827.67 31.0%  $           2,641.09 N/A N/A
LSX-TM/0ZD020 LSX-TM/0ZD020: 144 POS MOD W/ALC IFC STR EA B  $        4,028.47 31.0%  $           2,779.64 N/A N/A
LSX-TM/0ZD031 LSX-TM/0ZD031: 144 POS MOD W/ALC IFC STR EA B  $        4,065.47 31.0%  $           2,805.17 N/A N/A
LSX-TM/0ZD046 LSX-TM/0ZD046: LSX 144 POS LC/APC STRN 4 EA B  $        4,723.56 31.0%  $           3,259.26 N/A N/A
LSX-TM0000 LSX-TM0000: LSX W/144 SMALC ONLY ADTP EA B  $        1,254.83 31.0%  $              865.83 N/A N/A
LSX-TM5123-A-SPL LSX-TM5123-A-SPL: 144 POS T/S SMALC EA B  $        2,962.57 31.0%  $           2,044.17 N/A N/A
LSX-TP0000 LSX-TP0000: LSX W/MM LC ADPT EA B  $        1,137.20 31.0%  $              784.67 N/A N/A
LSX-VZRCBLTR LSX-VZRCBLTR: LSX REAR TRAY KIT FOR VRZ EA B  $             13.75 31.0%  $                  9.49 N/A N/A
LSX-Y00000 LSX-Y00000: 216 POS EMPTY PANEL EA B  $           756.22 31.0%  $              521.79 N/A N/A
LSX-Y7/0DE008 LSX-Y7/0DE008: CTO-LSX W/IFC EA B  $        4,508.32 31.0%  $           3,110.74 N/A N/A
LSX-Y7/0DE016 LSX-Y7/0DE016: CTO-LSX W/IFC EA B  $        4,880.30 31.0%  $           3,367.41 N/A N/A
LSX-Y7/0DE023 LSX-Y7/0DE023: CTO-LSX W/IFC EA B  $        4,746.81 31.0%  $           3,275.30 N/A N/A
LSX-Y7/0DE030 LSX-Y7/0DE030: CTO-LSX W/IFC EA B  $        5,531.28 31.0%  $           3,816.58 N/A N/A
LSX-Y7/0DE031 LSX-Y7/0DE031: CTO-LSX W/IFC EA B  $        5,577.78 31.0%  $           3,848.67 N/A N/A
LSX-Y7/0DE035 LSX-Y7/0DE035: CTO-LSX W/IFC EA B  $        5,763.77 31.0%  $           3,977.00 N/A N/A
LSX-Y7/0DE037 LSX-Y7/0DE037: CTO-LSX W/IFC EA B  $        5,856.77 31.0%  $           4,041.17 N/A N/A
LSX-Y7/0DE040 LSX-Y7/0DE040: CTO-LSX W/IFC EA B  $        5,996.26 31.0%  $           4,137.42 N/A N/A
LSX-Y7/0DE046 LSX-Y7/0DE046: CTO-LSX W/IFC EA B  $        6,275.25 31.0%  $           4,329.92 N/A N/A
LSX-Y7/0DE061 LSX-Y7/0DE061: CTO-LSX W/IFC EA B  $        6,972.72 31.0%  $           4,811.18 N/A N/A
LSX-Y7/0DE067 LSX-Y7/0DE067: CTO-LSX W/IFC EA B  $        7,251.71 31.0%  $           5,003.68 N/A N/A
LSX-Y7/0DE075 LSX-Y7/0DE075: CTO-LSX-W-IFC EA B  $        7,623.70 31.0%  $           5,260.35 N/A N/A
LSX-Y7/0DE077 LSX-Y7/0DE077: CTO-LSX W/IFC EA B  $        7,716.69 31.0%  $           5,324.52 N/A N/A
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LSX-Y7/0DE091 LSX-Y7/0DE091: CTO-LSX W/IFC EA B  $        8,367.67 31.0%  $           5,773.69 N/A N/A
LSX-Y7/0DE092 LSX-Y7/0DE092: CTO-LSX W/IFC EA B  $        8,414.16 31.0%  $           5,805.77 N/A N/A
LSX-Y7/0DE095 LSX-Y7/0DE095: CTO-LSX W/IFC EA B  $        8,553.66 31.0%  $           5,902.03 N/A N/A
LSX-Y7/0DE107 LSX-Y7/0DE107: CTO-LSX W/IFC EA B  $        9,111.64 31.0%  $           6,287.03 N/A N/A
LSX-Y7/0DE110 LSX-Y7/0DE110: CTO-LSX W/IFC EA B  $        9,251.13 31.0%  $           6,383.28 N/A N/A
LSX-Y7/0DE122 LSX-Y7/0DE122: CTO-LSX W/IFC EA B  $        9,809.11 31.0%  $           6,768.29 N/A N/A
LSX-Y7/0DE153 LSX-Y7/0DE153: CTO-LSX-W-IFC EA B  $      11,250.55 31.0%  $           7,762.88 N/A N/A
LSX-Y7/0DE160 LSX-Y7/0DE160: CTO-LSX W/IFC EA B  $      11,576.04 31.0%  $           7,987.47 N/A N/A
LSX-Y7/0DE183 LSX-Y7/0DE183: CTO-LSX W/IFC EA B  $      12,645.49 31.0%  $           8,725.39 N/A N/A
LSX-Y7/0FN016 LSX-Y7/0FN016: LSX MOD, 216 POS OSP EA B  $        8,541.41 31.0%  $           5,893.57 N/A N/A
LSX-Y7/0FN031 LSX-Y7/0FN031: LSX MOD, 216 POS OSP EA B  $        9,032.48 31.0%  $           6,232.41 N/A N/A
LSX-Y7/0FN061 LSX-Y7/0FN061: LSX MOD, 216 POS OSP EA B  $      10,014.66 31.0%  $           6,910.12 N/A N/A
LSX-Y7/0FZ046 LSX-Y7/0FZ046: 216 POS W/SMSC IFC RBN EA B  $      10,655.04 31.0%  $           7,351.98 N/A N/A
LSX-Y7/0PK031 LSX-Y7/0PK031: CTO-LSX W/IFC EA B  $        5,992.01 31.0%  $           4,134.49 N/A N/A
LSX-Y7/0TG031 LSX-Y7/0TG031: CTO-LSX-W-IFC EA B  $        5,705.27 31.0%  $           3,936.64 N/A N/A
LSX-Y7/0TG061 LSX-Y7/0TG061: CTO-LSX W/IFC EA B  $        6,335.25 31.0%  $           4,371.32 N/A N/A
LSX-Y7/0TG092 LSX-Y7/0TG092: CTO-LSX-W-IFC EA B  $        6,986.22 31.0%  $           4,820.49 N/A N/A
LSX-Y7/7DE027 LSX-Y7/7DE027: CTO-LSX-W-IFC EA B  $        7,632.69 31.0%  $           5,266.56 N/A N/A
LSX-Y7/7DE040 LSX-Y7/7DE040: CTO-LSX-W-IFC EA B  $        8,237.17 31.0%  $           5,683.65 N/A N/A
LSX-Y7/7DE058 LSX-Y7/7DE058: CTO-LSX W/IFC EA B  $        9,074.14 31.0%  $           6,261.16 N/A N/A
LSX-Y7/7DE063 LSX-Y7/7DE063: CTO-LSX W/IFC EA B  $        9,306.63 31.0%  $           6,421.57 N/A N/A
LSX-Y7/7DE068 LSX-Y7/7DE068: CTO-LSX W/IFC EA B  $        9,539.12 31.0%  $           6,581.99 N/A N/A
LSX-Y7/7DE095 LSX-Y7/7DE095: CTO-LSX W/IFC EA B  $      10,794.57 31.0%  $           7,448.25 N/A N/A
LSX-Y70000 LSX-Y70000: 216 POS CONN MOD SMSC EA B  $        1,695.82 31.0%  $           1,170.12 N/A N/A
LSX-Y70000-Z-VZ LSX-Y70000-Z-VZ: 216 POS W/SMSC ONLY ADP EA B  $        2,667.78 31.0%  $           1,840.77 N/A N/A
LSX-YK/0DE016 LSX-YK/0DE016: 216 POS W/SMSC IFC RBN EA B  $        4,758.81 31.0%  $           3,283.58 N/A N/A
LSX-YL/0DE016 LSX-YL/0DE016: CTO-LSX W/IFC EA B  $        5,177.29 31.0%  $           3,572.33 N/A N/A
LSX-YL0000 LSX-YL0000: 216 POS CONN MOD SMSC EA B  $        1,990.54 31.0%  $           1,373.47 N/A N/A
LSX-YX-HWD-KIT LSX-YX-HWD-KIT: LSX 216 POS HARWARE KIT EA B  $           116.30 31.0%  $                80.25 N/A N/A
LSX-Z70000 LSX-Z70000: LSX MOD, UNLOADED SMSC ADAPT EA B  $        1,359.08 31.0%  $              937.77 N/A N/A
LTCJ-YA LTCJ-YA: JACK L-TYPE YOKE CLAMP ADPT KIT EA B  $             26.08 31.0%  $                18.00 N/A N/A
LTFD-101 KIT LTFD-101 KIT: CB DISCONNECT SWITCH KIT EA B  $           201.92 31.0%  $              139.32 N/A N/A
LTPH-QI-1344-03 LTPH-QI-1344-03: QI-H2TU-C-231-L72 LINE EA B  $               2.69 31.0%  $                  1.86 N/A N/A
LUG-KIT-8A LUG-KIT-8A: KIT 50 TERM #8 AWG #6  Q50 PK B  $             53.84 31.0%  $                37.15 N/A N/A
LX5-B9RBOOT LX5-B9RBOOT: RELIEF STRAIN MM .9MM PW EA B  $               6.25 31.0%  $                  4.31 N/A N/A
LX5-GCDOOR LX5-GCDOOR: BAR T DOOR COON GRN EA B  $               6.25 31.0%  $                  4.31 N/A N/A
LX5-PCDOOR LX5-PCDOOR: BAR T DOOR CONN PUTTY WHT EA B  $               6.25 31.0%  $                  4.31 N/A N/A
M1544-360-A M1544-360-A: TSG RETRN PNL 19X3.5 EA B  $        2,389.33 31.0%  $           1,648.64 N/A N/A
M1544-370-B M1544-370-B: TSG OUTPUT PNL 19X3.5 EA B  $        2,404.12 31.0%  $           1,658.84 N/A N/A

8750 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

M32145-000 F-DB36-2DDEP-2B0-0 EA B  $           500.52 31.0%  $              345.36 N/A N/A
M76137-000 OFDC-BODY-ASSY-02-WGELPR EA B  $             67.29 31.0%  $                46.43 N/A N/A
MASTIC-M13269-40-(BP25) MASTIC-M13269-40-(BP25) EA B  $               1.80 31.0%  $                  1.24 N/A N/A
MASTIC-M13269-40-2-RL-BP MASTIC-M13269-40-2-RL-BP EA B  $             14.88 31.0%  $                10.27 N/A N/A
MASTIC-M13269-40-2X12-9 MASTIC-M13269-40-2X12-9 EA B  $               1.14 31.0%  $                  0.79 N/A N/A
MBNC-3 MBNC-3: BNC TO MIDSIZE PATCH ADAPTER EA B  $             24.02 31.0%  $                16.57 N/A N/A
MBNC-3L MBNC-3L: BNC JACK TO MIDSIZE JACK VIDEO EA B  $             30.63 31.0%  $                21.13 N/A N/A
MCA-S36BH1M0A MCA-S36BH1M0A: COLLECTOR, 750 , 36F EA B  $        6,306.29 31.0%  $           4,351.34 N/A N/A
MCA-S72BA1M0A MCA-S72BA1M0A: RAPID FIBER MDU 

COLLECTOR EA B  $        1,651.47 31.0%  $           1,139.51 N/A N/A
MCA-S72BC1M0A MCA-S72BC1M0A: MDU COLLECTOR, 200 , 72F EA B  $        2,703.74 31.0%  $           1,865.58 N/A N/A
MCA-S72BCC1MCA MCA-S72BCC1MCA: MDU COLLECTOR, 200, 72F EA B  $        3,317.56 31.0%  $           2,289.12 N/A N/A
MCA-S72BD1M0A MCA-S72BD1M0A: COL, 300FT, 72F RIBBON TO EA B  $        3,434.48 31.0%  $           2,369.79 N/A N/A
MCA-S72BD1MCA MCA-S72BD1MCA: MDU COLLECTOR, 300 , 72F EA B  $        4,048.30 31.0%  $           2,793.33 N/A N/A
MCA-S72BF1M0A MCA-S72BF1M0A: COLLECT, 500 , 72F EA B  $        4,939.80 31.0%  $           3,408.46 N/A N/A
MCA-S72BJ1M0A MCA-S72BJ1M0A: NBN, COL, 50M, 72F EA B  $        1,973.00 31.0%  $           1,361.37 N/A N/A
MCA-S72BK1M0A MCA-S72BK1M0A: NBN, COL, 100M, 72F EA B  $        3,471.02 31.0%  $           2,395.00 N/A N/A
MCA-S72BL1M0A MCA-S72BL1M0A: NBN, COL, 150M, 72F EA B  $        3,883.15 31.0%  $           2,679.37 N/A N/A
MCA-S72BM1M0A MCA-S72BM1M0A: NBN, COL, 200M, 72F EA B  $        4,786.35 31.0%  $           3,302.58 N/A N/A
MCA-S72BN1M0A MCA-S72BN1M0A: NBN, COL, 250M, 72F EA B  $        5,370.94 31.0%  $           3,705.95 N/A N/A
MCA-S72BO1MCA MCA-S72BO1MCA: MDU COLLECTOR, 400, 72F EA B  $        4,779.04 31.0%  $           3,297.54 N/A N/A
MCA-V72BD1M0A MCA-V72BD1M0A: COL, 300FT, 72F RIBBON TO EA B  $        3,434.48 31.0%  $           2,369.79 N/A N/A
MCO-CAP-PG21 MCO-CAP-PG21 EA B  $             29.81 31.0%  $                20.57 N/A N/A
MCO-CLAMP-2-A MCO-CLAMP-2-A EA B  $             79.55 31.0%  $                54.89 N/A N/A
MCO-DUCA-10/12/14 MCO-DUCA-10/12/14 EA B  $             26.31 31.0%  $                18.15 N/A N/A
MCO-DUCA-20/22/24 MCO-DUCA-20/22/24 EA B  $             26.31 31.0%  $                18.15 N/A N/A
MCO-GWSK-A MCO-GWSK-A EA B  $           123.19 31.0%  $                85.00 N/A N/A
MCO-MOBRA-1 MCO-MOBRA-1 EA B  $           114.46 31.0%  $                78.98 N/A N/A
MCO-OCSK-K MCO-OCSK-K EA B  $           106.52 31.0%  $                73.50 N/A N/A
MCST-ACC-LID-ASSY-5-RVA MCST-ACC-LID-ASSY-5-RVA EA B  $             35.02 31.0%  $                24.16 N/A N/A
MCST-ACC-LID-HRDW-25-RVA MCST-ACC-LID-HRDW-25-RVA EA B  $               4.83 31.0%  $                  3.33 N/A N/A
MDC-001F-0500FJ MDC-001F-0500FJ: DROP RBR 3MM IN/OUT EA B  $           128.74 31.0%  $                88.83 N/A N/A
MDC-001F-1000FJ MDC-001F-1000FJ: DROP RBR 3MM IN/OUT EA B  $           253.74 31.0%  $              175.08 N/A N/A
MDC-001F-1500FJ MDC-001F-1500FJ: DROP RBR 3MM IN/OUT EA B  $           378.73 31.0%  $              261.32 N/A N/A
MDC-001F-2000FJ MDC-001F-2000FJ: DROP RBR 3MM IN/OUT EA B  $           503.73 31.0%  $              347.57 N/A N/A
MDC-001G-1000FJ MDC-001G-1000FJ: DROP RBR 3MM PLENUM EA B  $           228.74 31.0%  $              157.83 N/A N/A
MDC-001H-1000FJ MDC-001H-1000FJ: DROP RBR 3MM EA B  $           191.24 31.0%  $              131.96 N/A N/A
MDC-J01F-0001F0 MDC-J01F-0001F0: DROP RBR 3MM IN/OUT EA B  $             11.75 31.0%  $                  8.11 N/A N/A
MDC-J01F-0002F0 MDC-J01F-0002F0: DROP RBR 3MM IN/OUT EA B  $             12.00 31.0%  $                  8.28 N/A N/A
MDC-J01F-0003F0 MDC-J01F-0003F0: DROP RBR 3MM IN/OUT EA B  $             12.25 31.0%  $                  8.45 N/A N/A
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MDC-J01F-0004F0 MDC-J01F-0004F0: DROP RBR 3MM IN/OUT EA B  $             12.50 31.0%  $                  8.63 N/A N/A
MDC-J01F-0005F0 MDC-J01F-0005F0: DROP RBR 3MM IN/OUT EA B  $             12.75 31.0%  $                  8.80 N/A N/A
MDC-J01F-0005M0 MDC-J01F-0005M0: DROP RBR 3MM IN/OUT 20M EA B  $             11.85 31.0%  $                  8.18 N/A N/A
MDC-J01F-0006F0 MDC-J01F-0006F0: DROP RBR 3MM IN/OUT EA B  $             13.00 31.0%  $                  8.97 N/A N/A
MDC-J01F-0007F0 MDC-J01F-0007F0: DROP RBR 3MM IN/OUT EA B  $             13.25 31.0%  $                  9.14 N/A N/A
MDC-J01F-0008F0 MDC-J01F-0008F0: DROP RBR 3MM IN/OUT EA B  $             13.50 31.0%  $                  9.32 N/A N/A
MDC-J01F-0009F0 MDC-J01F-0009F0: DROP RBR 3MM IN/OUT EA B  $             13.75 31.0%  $                  9.49 N/A N/A
MDC-J01F-0010F0 MDC-J01F-0010F0: DROP RBR 3MM IN/OUT 10F EA B  $             14.00 31.0%  $                  9.66 N/A N/A
MDC-J01F-0020M0 MDC-J01F-0020M0: DROP RBR 3MM IN/OUT 20M EA B  $             24.15 31.0%  $                16.66 N/A N/A
MDC-J01F-0025M0 MDC-J01F-0025M0: DROP RBR 3MM IN/OUT 25M EA B  $             28.25 31.0%  $                19.49 N/A N/A
MDC-J01F-0030F0 MDC-J01F-0030F0: DROP RBR 3MM IN/OUT 30F EA B  $             15.25 31.0%  $                10.52 N/A N/A
MDC-J01F-0030M0 MDC-J01F-0030M0: DROP RBR 3MM IN/OUT 30M EA B  $             32.34 31.0%  $                22.31 N/A N/A
MDC-J01F-0035MJ MDC-J01F-0035MJ: DROP RBR 3MM IN/OUT 35M EA B  $             40.19 31.0%  $                27.73 N/A N/A
MDC-J01F-0040F0 MDC-J01F-0040F0: DROP RBR 3MM IN/OUT 40F EA B  $             17.75 31.0%  $                12.25 N/A N/A
MDC-J01F-0040MJ MDC-J01F-0040MJ: DROP RBR 3MM IN/OUT 40M EA B  $             44.31 31.0%  $                30.57 N/A N/A
MDC-J01F-0045MJ MDC-J01F-0045MJ: DROP RBR 3MM IN/OUT 45M EA B  $             48.40 31.0%  $                33.40 N/A N/A
MDC-J01F-0050F0 MDC-J01F-0050F0: DROP RBR 3MM IN/OUT 50F EA B  $             20.25 31.0%  $                13.97 N/A N/A
MDC-J01F-0050MJ MDC-J01F-0050MJ: DROP RBR 3MM IN/OUT 50M EA B  $             52.50 31.0%  $                36.23 N/A N/A
MDC-J01F-0055MJ MDC-J01F-0055MJ: DROP RBR 3MM IN/OUT 55M EA B  $             56.59 31.0%  $                39.05 N/A N/A
MDC-J01F-0060MJ MDC-J01F-0060MJ: DROP RBR 3MM IN/OUT 60M EA B  $             60.73 31.0%  $                41.90 N/A N/A
MDC-J01F-0065MJ MDC-J01F-0065MJ: DROP RBR 3MM IN/OUT 65M EA B  $             64.82 31.0%  $                44.73 N/A N/A
MDC-J01F-0070MJ MDC-J01F-0070MJ: DROP RBR 3MM IN/OUT 70M EA B  $             68.92 31.0%  $                47.55 N/A N/A
MDC-J01F-0080MJ MDC-J01F-0080MJ: DROP RBR 3MM IN/OUT 80M EA B  $             77.13 31.0%  $                53.22 N/A N/A
MDC-J01F-0100F0 MDC-J01F-0100F0: DROP RBR 3MM IN/OUT EA B  $             32.75 31.0%  $                22.60 N/A N/A
MDC-J01F-0150MJ MDC-J01F-0150MJ: DROP RBR 3MM IN/OUT 150 EA B  $           134.51 31.0%  $                92.81 N/A N/A
MDC-J01F-0220MJ MDC-J01F-0220MJ: DROP RBR 3MM IN/OUT 220 EA B  $           191.93 31.0%  $              132.43 N/A N/A
MDC-J01F-0500FF MDC-J01F-0500FF: DROP RBR 3MM IN/OUT EA B  $           136.49 31.0%  $                94.18 N/A N/A
MDC-J01F-1000FJ MDC-J01F-1000FJ: DROP RBR 3MM IN/OUT EA B  $           261.49 31.0%  $              180.43 N/A N/A
MDC-J01G-0030M0 MDC-J01G-0030M0: DROP RBR 3MM PLENUM EA B  $             29.88 31.0%  $                20.62 N/A N/A
MDC-J01G-0050F0 MDC-J01G-0050F0: DROP RBR 3MM PLENUM EA B  $             19.00 31.0%  $                13.11 N/A N/A
MDC-J01G-0050FJ MDC-J01G-0050FJ: DROP RBR 3MM PLENUM EA B  $             22.75 31.0%  $                15.70 N/A N/A
MDC-J01G-0075F0 MDC-J01G-0075F0: DROP RBR 3MM PLENUM EA B  $             24.63 31.0%  $                16.99 N/A N/A
MDC-J01G-0100F0 MDC-J01G-0100F0: DROP RBR 3MM PLENUM EA B  $             30.25 31.0%  $                20.87 N/A N/A
MDC-J01G-0100FJ MDC-J01G-0100FJ: DROP RBR 3MM PLENUM EA B  $             34.00 31.0%  $                23.46 N/A N/A
MDC-J01G-0150FJ MDC-J01G-0150FJ: DROP RBR 3MM PLENUM EA B  $             45.25 31.0%  $                31.22 N/A N/A
MDC-J01G-0200FJ MDC-J01G-0200FJ: DROP RBR 3MM PLENUM EA B  $             56.50 31.0%  $                38.99 N/A N/A
MDC-J01G-0200FL MDC-J01G-0200FL: DROP RBR 3MM PLENUM EA B  $             56.50 31.0%  $                38.99 N/A N/A
MDC-J01G-0250FJ MDC-J01G-0250FJ: DROP RBR 3MM PLENUM EA B  $             67.75 31.0%  $                46.75 N/A N/A
MDC-J01G-0300FJ MDC-J01G-0300FJ: DROP RBR 3MM PLENUM EA B  $             79.00 31.0%  $                54.51 N/A N/A
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MDC-J01G-0400FJ MDC-J01G-0400FJ: DROP RBR 3MM PLENUM EA B  $           101.50 31.0%  $                70.04 N/A N/A
MDC-J01G-0500FJ MDC-J01G-0500FJ: DROP RBR 3MM PLENUM EA B  $           124.00 31.0%  $                85.56 N/A N/A
MDC-J01H-0010F0 MDC-J01H-0010F0: DROP RBR 3MM EA B  $             13.38 31.0%  $                  9.23 N/A N/A
MDC-J01H-0030M0 MDC-J01H-0030M0: DROP RBR 3MM EA B  $             26.19 31.0%  $                18.07 N/A N/A
MDC-J01H-0150FL MDC-J01H-0150FL: DROP RBR 3MM EA B  $             39.63 31.0%  $                27.34 N/A N/A
MDC-J01H-0200FL MDC-J01H-0200FL: DROP RBR 3MM EA B  $             49.00 31.0%  $                33.81 N/A N/A
MDC-J01H-0250FL MDC-J01H-0250FL: DROP RBR 3MM EA B  $             58.38 31.0%  $                40.28 N/A N/A
MDC-JJ1F-0001F0 MDC-JJ1F-0001F0: DROP RBR 3MM IN/OUT EA B  $             15.75 31.0%  $                10.87 N/A N/A
MDC-JJ1F-0001M0 MDC-JJ1F-0001M0: DROP RBR 3MM IN/OUT EA B  $             16.33 31.0%  $                11.27 N/A N/A
MDC-JJ1F-0002F0 MDC-JJ1F-0002F0: DROP RBR 3MM IN/OUT EA B  $             16.00 31.0%  $                11.04 N/A N/A
MDC-JJ1F-0002M0 MDC-JJ1F-0002M0: DROP RBR 3MM IN/OUT EA B  $             17.15 31.0%  $                11.83 N/A N/A
MDC-JJ1F-0003F0 MDC-JJ1F-0003F0: DROP RBR 3MM IN/OUT EA B  $             16.25 31.0%  $                11.21 N/A N/A
MDC-JJ1F-0004F0 MDC-JJ1F-0004F0: DROP RBR 3MM IN/OUT EA B  $             16.50 31.0%  $                11.39 N/A N/A
MDC-JJ1F-0005F0 MDC-JJ1F-0005F0: DROP RBR 3MM IN/OUT EA B  $             16.75 31.0%  $                11.56 N/A N/A
MDC-JJ1F-0006F0 MDC-JJ1F-0006F0: DROP RBR 3MM IN/OUT EA B  $             17.00 31.0%  $                11.73 N/A N/A
MDC-JJ1F-0007F0 MDC-JJ1F-0007F0: DROP RBR 3MM IN/OUT EA B  $             17.25 31.0%  $                11.90 N/A N/A
MDC-JJ1F-0008F0 MDC-JJ1F-0008F0: DROP RBR 3MM IN/OUT EA B  $             17.50 31.0%  $                12.08 N/A N/A
MDC-JJ1F-0009F0 MDC-JJ1F-0009F0: DROP RBR 3MM IN/OUT EA B  $             17.75 31.0%  $                12.25 N/A N/A
MDC-JJ1F-0010F0 MDC-JJ1F-0010F0: DROP RBR 3MM IN/OUT EA B  $             18.00 31.0%  $                12.42 N/A N/A
MDC-JJ1F-0020F0 MDC-JJ1F-0020F0: DROP RBR 3MM IN/OUT EA B  $             20.50 31.0%  $                14.15 N/A N/A
MDC-JJ1F-0025F0 MDC-JJ1F-0025F0: DROP RBR 3MM IN/OUT EA B  $             21.75 31.0%  $                15.01 N/A N/A
MDC-JJ1F-0035F0 MDC-JJ1F-0035F0: DROP RBR 3MM EA B  $             31.75 31.0%  $                21.91 N/A N/A
MDC-JJ1F-0040F0 MDC-JJ1F-0040F0: DROP RBR 3MM IN/OUT EA B  $             25.50 31.0%  $                17.60 N/A N/A
MDC-JJ1F-0050F0 MDC-JJ1F-0050F0: DROP RBR 3MM IN/OUT EA B  $             28.00 31.0%  $                19.32 N/A N/A
MDC-JJ1F-0060F0 MDC-JJ1F-0060F0: DROP RBR 3MM IN/OUT EA B  $             30.50 31.0%  $                21.05 N/A N/A
MDC-JJ1F-0070FJ MDC-JJ1F-0070FJ: DROP RBR 3MM IN/OUT EA B  $             44.25 31.0%  $                30.53 N/A N/A
MDC-JJ1F-0075F0 MDC-JJ1F-0075F0: DROP RBR 3MM IN/OUT EA B  $             41.75 31.0%  $                28.81 N/A N/A
MDC-JJ1F-0080F0 MDC-JJ1F-0080F0: DROP RBR 3MM IN/OUT EA B  $             43.00 31.0%  $                29.67 N/A N/A
MDC-JJ1F-0100F0 MDC-JJ1F-0100F0: DROP RBR 3MM IN/OUT EA B  $             40.50 31.0%  $                27.95 N/A N/A
MDC-JJ1F-0150FJ MDC-JJ1F-0150FJ: DROP RBR 3MM IN/OUT EA B  $             56.75 31.0%  $                39.16 N/A N/A
MDC-JJ1F-0200FJ MDC-JJ1F-0200FJ: DROP RBR 3MM IN/OUT EA B  $             69.25 31.0%  $                47.78 N/A N/A
MDC-JJ1F-0250FJ MDC-JJ1F-0250FJ: DROP RBR 3MM IN/OUT EA B  $             81.75 31.0%  $                56.41 N/A N/A
MDC-JJ1F-0300FJ MDC-JJ1F-0300FJ: DROP RBR 3MM IN/OUT EA B  $             94.25 31.0%  $                65.03 N/A N/A
MDC-JJ1F-0500FL MDC-JJ1F-0500FL: DROP RBR 3MM IN/OUT EA B  $           144.24 31.0%  $                99.53 N/A N/A
MDC-JJ1F-0500MJ MDC-JJ1F-0500MJ: DROP RBR 3MM IN/OUT EA B  $           429.33 31.0%  $              296.24 N/A N/A
MDC-JJ1G-0010F0 MDC-JJ1G-0010F0: DROP RBR 3MM PLENUM EA B  $             17.75 31.0%  $                12.25 N/A N/A
MDC-JJ1G-0030F0 MDC-JJ1G-0030F0: DROP RBR 3MM PLENUM EA B  $             22.25 31.0%  $                15.35 N/A N/A
MDC-JJ1G-0040F0 MDC-JJ1G-0040F0: DROP RBR 3MM PLENUM EA B  $             24.50 31.0%  $                16.91 N/A N/A
MDC-JJ1G-0050F0 MDC-JJ1G-0050F0: DROP RBR 3MM PLENUM EA B  $             26.75 31.0%  $                18.46 N/A N/A
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MDC-JJ1G-0050FJ MDC-JJ1G-0050FJ: DROP RBR 3MM PLENUM EA B  $             26.75 31.0%  $                18.46 N/A N/A
MDC-JJ1G-0060F0 MDC-JJ1G-0060F0: DROP RBR 3MM PLENUM EA B  $             29.00 31.0%  $                20.01 N/A N/A
MDC-JJ1G-0065F0 MDC-JJ1G-0065F0: DROP RBR 3MM PLENUM EA B  $             30.13 31.0%  $                20.79 N/A N/A
MDC-JJ1G-0070F0 MDC-JJ1G-0070F0: DROP RBR 3MM PLENUM EA B  $             31.25 31.0%  $                21.56 N/A N/A
MDC-JJ1G-0075F0 MDC-JJ1G-0075F0: DROP RBR 3MM PLENUM EA B  $             32.38 31.0%  $                22.34 N/A N/A
MDC-JJ1G-0080F0 MDC-JJ1G-0080F0: DROP RBR 3MM PLENUM EA B  $             33.50 31.0%  $                23.12 N/A N/A
MDC-JJ1G-0085F0 MDC-JJ1G-0085F0: DROP RBR 3MM PLENUM EA B  $             34.63 31.0%  $                23.89 N/A N/A
MDC-JJ1G-0090F0 MDC-JJ1G-0090F0: DROP RBR 3MM PLENUM EA B  $             35.75 31.0%  $                24.67 N/A N/A
MDC-JJ1G-0100F0 MDC-JJ1G-0100F0: DROP RBR 3MM PLENUM EA B  $             38.00 31.0%  $                26.22 N/A N/A
MDC-JJ1G-0100FF MDC-JJ1G-0100FF: DROP RBR 3MM PLENUM EA B  $             38.00 31.0%  $                26.22 N/A N/A
MDC-JJ1G-0110FJ MDC-JJ1G-0110FJ: DROP RBR 3MM PLENUM EA B  $             44.00 31.0%  $                30.36 N/A N/A
MDC-JJ1G-0115FJ MDC-JJ1G-0115FJ: DROP RBR 3MM PLENUM EA B  $             45.13 31.0%  $                31.14 N/A N/A
MDC-JJ1G-0120FJ MDC-JJ1G-0120FJ: DROP RBR 3MM PLENUM EA B  $             46.25 31.0%  $                31.91 N/A N/A
MDC-JJ1G-0125FJ MDC-JJ1G-0125FJ: DROP RBR 3MM PLENUM EA B  $             47.38 31.0%  $                32.69 N/A N/A
MDC-JJ1G-0140FJ MDC-JJ1G-0140FJ: DROP RBR 3MM PLENUM EA B  $             50.75 31.0%  $                35.02 N/A N/A
MDC-JJ1G-0150FJ MDC-JJ1G-0150FJ: DROP RBR 3MM PLENUM EA B  $             53.00 31.0%  $                36.57 N/A N/A
MDC-JJ1G-0200FJ MDC-JJ1G-0200FJ: DROP RBR 3MM PLENUM EA B  $             64.25 31.0%  $                44.33 N/A N/A
MDC-JJ1G-0250FJ MDC-JJ1G-0250FJ: DROP RBR 3MM PLENUM EA B  $             75.50 31.0%  $                52.10 N/A N/A
MDC-JJ1G-0300FJ MDC-JJ1G-0300FJ: DROP RBR 3MM PLENUM EA B  $             86.75 31.0%  $                59.86 N/A N/A
MDC-JJ1G-0400FJ MDC-JJ1G-0400FJ: DROP RBR 3MM PLENUM EA B  $           109.25 31.0%  $                75.38 N/A N/A
MDC-JJ1G-0500FJ MDC-JJ1G-0500FJ: DROP RBR 3MM PLENUM 500 EA B  $           131.74 31.0%  $                90.90 N/A N/A
MDC-JJ1H-0004F0 MDC-JJ1H-0004F0: DROP RBR 3MM ASC-ASC EA B  $             16.25 31.0%  $                11.21 N/A N/A
MDC-JJ1H-0010F0 MDC-JJ1H-0010F0: DROP RBR 3MM ASC-ASC EA B  $             17.38 31.0%  $                11.99 N/A N/A
MDC-JJ1H-0015MJ MDC-JJ1H-0015MJ: DROP RBR 3MM ASC-ASC EA B  $             28.48 31.0%  $                19.65 N/A N/A
MDC-JJ1H-0020F0 MDC-JJ1H-0020F0: DROP RBR 3MM ASC-ASC EA B  $             19.25 31.0%  $                13.28 N/A N/A
MDC-JJ1H-0020MJ MDC-JJ1H-0020MJ: DROP RBR 3MM ASC-ASC EA B  $             31.56 31.0%  $                21.78 N/A N/A
MDC-JJ1H-0025F0 MDC-JJ1H-0025F0: DROP RBR 3MM ASC-ASC EA B  $             20.19 31.0%  $                13.93 N/A N/A
MDC-JJ1H-0030F0 MDC-JJ1H-0030F0: DROP RBR 3MM ASC-ASC EA B  $             21.13 31.0%  $                14.58 N/A N/A
MDC-JJ1H-0030MJ MDC-JJ1H-0030MJ: DROP RBR 3MM ASC-ASC EA B  $             45.19 31.0%  $                31.18 N/A N/A
MDC-JJ1H-0035F0 MDC-JJ1H-0035F0: DROP RBR 3MM ASC-ASC EA B  $             22.06 31.0%  $                15.22 N/A N/A
MDC-JJ1H-0040F0 MDC-JJ1H-0040F0: DROP RBR 3MM ASC-ASC EA B  $             23.00 31.0%  $                15.87 N/A N/A
MDC-JJ1H-0040MJ MDC-JJ1H-0040MJ: DROP RBR 3MM ASC-ASC EA B  $             51.34 31.0%  $                35.42 N/A N/A
MDC-JJ1H-0045F0 MDC-JJ1H-0045F0: DROP RBR 3MM ASC-ASC EA B  $             23.94 31.0%  $                16.52 N/A N/A
MDC-JJ1H-0050F0 MDC-JJ1H-0050F0: DROP RBR 3MM ASC-ASC IV EA B  $             24.88 31.0%  $                17.17 N/A N/A
MDC-JJ1H-0050MJ MDC-JJ1H-0050MJ: DROP RBR 3MM ASC-ASC EA B  $             57.50 31.0%  $                39.68 N/A N/A
MDC-JJ1H-0060MJ MDC-JJ1H-0060MJ: DROP RBR 3MM ASC-ASC EA B  $             63.67 31.0%  $                43.93 N/A N/A
MDC-JJ1H-0070MJ MDC-JJ1H-0070MJ: DROP RBR 3MM ASC-ASC EA B  $             69.82 31.0%  $                48.18 N/A N/A
MDC-JJ1H-0075F0 MDC-JJ1H-0075F0: DROP RBR 3MM ASC-ASC EA B  $             29.56 31.0%  $                20.40 N/A N/A
MDC-JJ1H-0090F0 MDC-JJ1H-0090F0: DROP RBR 3MM ASC-ASC EA B  $             32.38 31.0%  $                22.34 N/A N/A
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MDC-JJ1H-0100F0 MDC-JJ1H-0100F0: DROP RBR 3MM ASC-ASC EA B  $             34.25 31.0%  $                23.63 N/A N/A
MDC-JJ1H-0130MJ MDC-JJ1H-0130MJ: DROP RBR 3MM ASC-ASC EA B  $           106.73 31.0%  $                73.64 N/A N/A
MDC-JJ1H-0140MJ MDC-JJ1H-0140MJ: DROP RBR 3MM ASC-ASC EA B  $           112.88 31.0%  $                77.89 N/A N/A
MDC-JJ1H-0150FJ MDC-JJ1H-0150FJ: DROP RBR 3MM ASC-ASC EA B  $             47.38 31.0%  $                32.69 N/A N/A
MDC-JJ1H-0150MJ MDC-JJ1H-0150MJ: DROP RBR 3MM ASC-ASC EA B  $           119.01 31.0%  $                82.12 N/A N/A
MDC-JJ1H-0160MJ MDC-JJ1H-0160MJ: DROP RBR 3MM ASC-ASC EA B  $           125.17 31.0%  $                86.37 N/A N/A
MDC-JJ1H-0170MJ MDC-JJ1H-0170MJ: DROP RBR 3MM ASC-ASC EA B  $           131.32 31.0%  $                90.61 N/A N/A
MDC-JJ1H-0200FJ MDC-JJ1H-0200FJ: DROP RBR 3MM ASC-ASC EA B  $             56.75 31.0%  $                39.16 N/A N/A
MDC-JJ1H-0250FJ MDC-JJ1H-0250FJ: DROP RBR 3MM ASC-ASC EA B  $             66.13 31.0%  $                45.63 N/A N/A
MDC-JJ1H-0300FJ MDC-JJ1H-0300FJ: DROP RBR 3MM ASC-ASC EA B  $             75.50 31.0%  $                52.10 N/A N/A
MDC-JJ1H-0500FJ MDC-JJ1H-0500FJ: DROP RBR 3MM ASC-ASC EA B  $           113.00 31.0%  $                77.97 N/A N/A
MDC-JK1F-0006F0 MDC-JK1F-0006F0: DROP RBR 3MM IN/OUT EA B  $             17.00 31.0%  $                11.73 N/A N/A
MDC-JN1F-0004F0 MDC-JN1F-0004F0: DROP RBR 3MM IN/OUT EA B  $             16.50 31.0%  $                11.39 N/A N/A
MDC-JN1F-0010F0 MDC-JN1F-0010F0: DROP RBR 3MM IN/OUT EA B  $             18.00 31.0%  $                12.42 N/A N/A
MDC-JN1F-0020F0 MDC-JN1F-0020F0: DROP RBR 3MM IN/OUT EA B  $             20.50 31.0%  $                14.15 N/A N/A
MDC-JN1F-0040F0 MDC-JN1F-0040F0: DROP RBR 3MM IN/OUT EA B  $             25.50 31.0%  $                17.60 N/A N/A
MDC-JN1G-0050F0 MDC-JN1G-0050F0: DROP RBR 3MM PLENUM 50F EA B  $             26.75 31.0%  $                18.46 N/A N/A
MDC-JN1G-0100F0 MDC-JN1G-0100F0: DROP RBR 3MM PLENUM 100 EA B  $             38.00 31.0%  $                26.22 N/A N/A
MDC-KK1F-0225FJ MDC-KK1F-0225FJ: DROP RBR 3MM IN/OUT EA B  $             75.50 31.0%  $                52.10 N/A N/A
MDC-M01F-0500FL MDC-M01F-0500FL: DROP RBR 3MM IN/OUT EA B  $           140.24 31.0%  $                96.77 N/A N/A
MDC-M01G-0050MJ MDC-M01G-0050MJ: DROP RBR 3MM PLENUM EA B  $             48.40 31.0%  $                33.40 N/A N/A
MDC-N01F-0004F0 MDC-N01F-0004F0: DROP RBR 3MM IN/OUT EA B  $             12.50 31.0%  $                  8.63 N/A N/A
MDC-N01F-0005F0 MDC-N01F-0005F0: DROP RBR 3MM IN/OUT EA B  $             12.75 31.0%  $                  8.80 N/A N/A
MDC-N01F-0010F0 MDC-N01F-0010F0: DROP RBR 3MM IN/OUT EA B  $             14.00 31.0%  $                  9.66 N/A N/A
MDC-N01F-0020F0 MDC-N01F-0020F0: DROP RBR 3MM IN/OUT EA B  $             12.75 31.0%  $                  8.80 N/A N/A
MDC-N01F-0030F0 MDC-N01F-0030F0: DROP RBR 3MM IN/OUT EA B  $             15.25 31.0%  $                10.52 N/A N/A
MDC-N01F-0040F0 MDC-N01F-0040F0: DROP RBR 3MM IN/OUT EA B  $             17.75 31.0%  $                12.25 N/A N/A
MDC-NJ1F-0006F0 MDC-NJ1F-0006F0: DROP RBR 3MM IN/OUT EA B  $             17.00 31.0%  $                11.73 N/A N/A
MDC-NK1F-0003F0 MDC-NK1F-0003F0: DROP RBR 3MM IN/OUT EA B  $             16.25 31.0%  $                11.21 N/A N/A
MDC-NK1F-0005M0 MDC-NK1F-0005M0: DROP RBR 3MM IN/OUT EA B  $             19.60 31.0%  $                13.52 N/A N/A
MDC-NK1F-0006F0 MDC-NK1F-0006F0: DROP RBR 3MM IN/OUT EA B  $             17.00 31.0%  $                11.73 N/A N/A
MDC-NK1F-0010M0 MDC-NK1F-0010M0: DROP RBR 3MM IN/OUT EA B  $             23.69 31.0%  $                16.35 N/A N/A
MDC-NN1F-0004F0 MDC-NN1F-0004F0: DROP RBR 3MM IN/OUT EA B  $             16.50 31.0%  $                11.39 N/A N/A
MDC-NN1F-0006F0 MDC-NN1F-0006F0: DROP RBR 3MM IN/OUT EA B  $             17.00 31.0%  $                11.73 N/A N/A
MDC-NN1F-0007F0 MDC-NN1F-0007F0: DROP RBR 3MM IN/OUT EA B  $             17.25 31.0%  $                11.90 N/A N/A
MDC-NN1F-0010F0 MDC-NN1F-0010F0: DROP RBR 3MM IN/OUT EA B  $             18.00 31.0%  $                12.42 N/A N/A
MDC-NN1F-0014F0 MDC-NN1F-0014F0: DROP RBR 3MM IN/OUT EA B  $             19.00 31.0%  $                13.11 N/A N/A
MDC-NN1F-0020F0 MDC-NN1F-0020F0: DROP RBR 3MM IN/OUT EA B  $             20.50 31.0%  $                14.15 N/A N/A
MDC-NN1F-0030F0 MDC-NN1F-0030F0: DROP RBR 3MM IN/OUT EA B  $             23.00 31.0%  $                15.87 N/A N/A
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MDC-NN1F-0040F0 MDC-NN1F-0040F0: DROP RBR 3MM IN/OUT EA B  $             25.50 31.0%  $                17.60 N/A N/A
MDC-NN1F-0050F0 MDC-NN1F-0050F0: DROP RBR 3MM IN/OUT EA B  $             28.00 31.0%  $                19.32 N/A N/A
MDC-NN1F-0060F0 MDC-NN1F-0060F0: DROP RBR 3MM IN/OUT EA B  $             30.50 31.0%  $                21.05 N/A N/A
MDC-NN1F-0100F0 MDC-NN1F-0100F0: DROP RBR 3MM IN/OUT EA B  $             40.50 31.0%  $                27.95 N/A N/A
MDC-NN1F-0144FJ MDC-NN1F-0144FJ: DROP RBR 3MM IN/OUT EA B  $             55.25 31.0%  $                38.12 N/A N/A
MDC-NN1F-0150FJ MDC-NN1F-0150FJ: DROP RBR 3MM IN/OUT EA B  $             56.75 31.0%  $                39.16 N/A N/A
MDC-NN1F-0161FJ MDC-NN1F-0161FJ: DROP RBR 3MM IN/OUT EA B  $             59.50 31.0%  $                41.06 N/A N/A
MDC-NN1G-0010F0 MDC-NN1G-0010F0: DROP RBR 3MM PLENUM EA B  $             17.75 31.0%  $                12.25 N/A N/A
MEM-AF/AFJG020M MEM-AF/AFJG020M: CTO-MPO ASSEMBLIES EA B  $           684.53 31.0%  $              472.33 N/A N/A
MEM-AF/AFJG021M MEM-AF/AFJG021M: CTO-MPO ASSEMBLIES EA B  $           693.74 31.0%  $              478.68 N/A N/A
MEM-AF/AFJG024M MEM-AF/AFJG024M: CTO-MPO ASSEMBLIES EA B  $           721.41 31.0%  $              497.77 N/A N/A
MEM-AF/AFJG025M MEM-AF/AFJG025M: CTO-MPO ASSEMBLIES EA B  $           730.66 31.0%  $              504.16 N/A N/A
MEM-AF/AFJG028M MEM-AF/AFJG028M: CTO-MPO ASSEMBLIES EA B  $           758.34 31.0%  $              523.25 N/A N/A
MFCM-69/0VB090 MFCM-69/0VB090: CTO-FCM W/IFC EA B  $      11,269.63 31.0%  $           7,776.04 N/A N/A
MFCM-690000 MFCM-690000: MOD IFC 72/72MMSC ADP/RET EA B  $           693.22 31.0%  $              478.32 N/A N/A
MFCM-6T0000 MFCM-6T0000: MOD IFC 72/72 MMSC ADP/RET EA B  $        1,012.19 31.0%  $              698.41 N/A N/A
MFCM-750000 MFCM-750000: MOD IFC CONN 96/96 MMST EA B  $        1,497.34 31.0%  $           1,033.16 N/A N/A
MFCM-79/9LB041 MFCM-79/9LB041: CTO-FCM W/IFC EA B  $        8,363.24 31.0%  $           5,770.64 N/A N/A
MFCM-79/9LB068 MFCM-79/9LB068: CTO-FCM W/IFC EA B  $      12,075.59 31.0%  $           8,332.16 N/A N/A
MFCM-790000 MFCM-790000: MOD IFC CONN 96/96MMSC EA B  $           911.16 31.0%  $              628.70 N/A N/A
MFCM-7P0000-192 MFCM-7P0000-192: 96 FCM MOD, W/192 MMLC EA B  $        1,594.34 31.0%  $           1,100.09 N/A N/A
MFCM-7T/TWE051 MFCM-7T/TWE051: FCM 96F MMSC-MMSC 50UM 5 EA B  $        9,054.52 31.0%  $           6,247.62 N/A N/A
MFCM-7T0000 MFCM-7T0000: PANEL ADPTR ONLY SCMM 

AQUA EA B  $        1,170.59 31.0%  $              807.71 N/A N/A
MFCM-DB/00000-01 MFCM-DB/00000-01: IFC CONN MOD ASSY EA B  $        1,470.81 31.0%  $           1,014.86 N/A N/A
MFCM-TC0000-144 MFCM-TC0000-144: 8  CONN MOD 144MMLC AQU EA B  $        1,404.58 31.0%  $              969.16 N/A N/A
MFCM-TP0000-144 MFCM-TP0000-144: 144 FCM MOD, MMLC EA B  $        1,333.35 31.0%  $              920.01 N/A N/A
MFCM-TP0000-A MFCM-TP0000-A: 7  CONN MOD, 144POS, MMLC EA B  $           956.27 31.0%  $              659.83 N/A N/A
MFCM-Z9/0VW010 MFCM-Z9/0VW010: CTO-FCM W/IFC EA B  $        4,678.58 31.0%  $           3,228.22 N/A N/A
MFCM-Z9/0VW180F MFCM-Z9/0VW180F: CTO-FCM W/IFC EA B  $      13,595.15 31.0%  $           9,380.65 N/A N/A
MFCM-Z90000 MFCM-Z90000: MMOD 144 MMSC ONLY ADAP EA B  $        1,237.70 31.0%  $              854.01 N/A N/A
MFCM-ZT/0WG031 MFCM-ZT/0WG031: 8IN FCM 144P MMSC 100 EA B  $        9,016.39 31.0%  $           6,221.31 N/A N/A
MFCM-ZT/0WG044 MFCM-ZT/0WG044: 8IN FCM 144P MMSC 44M EA B  $      12,041.90 31.0%  $           8,308.91 N/A N/A
MFCM-ZT0000 MFCM-ZT0000: MOD 144 MMSC AQUA EA B  $        1,512.57 31.0%  $           1,043.67 N/A N/A
MFM-111-1522 FlexWave Focus Main Fiber Module EA B  $      14,374.43 31.0%  $           9,918.36 N/A N/A
MFM-111-2522 FlexWave Focus Main Fiber Module with SNMP 

Support EA B  $      15,624.38 31.0%  $         10,780.82 N/A N/A

MFM-111-6522 FlexWave Focus Main Fiber Module with SNMP - 
WiMAX EA B  $      15,624.38 31.0%  $         10,780.82 N/A N/A

MFMU-112-2522 FlexWave Focus Standalone Main Fiber Module EA B  $      15,624.38 31.0%  $         10,780.82 N/A N/A

MFMUX-112-2522 FlexWave Focus Standalone Main Fiber Module 
w/Cross-connect EA B  $      17,499.30 31.0%  $         12,074.52 N/A N/A

8756 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

MFP-100000 MFP-100000: 3POS SWING-OUT CHASSIS 19/23 EA B  $           300.20 31.0%  $              207.14 N/A N/A
MFP-110000 MFP-110000: 3POS 19  BULKHEAD PNL MULTI EA B  $             77.23 31.0%  $                53.29 N/A N/A
MFP-120000 MFP-120000: 4POS 23  BULKHEAD PNL MULTI EA B  $             77.23 31.0%  $                53.29 N/A N/A
MFP-231000 MFP-231000: 14 POS RX DS1 MOD IN/OUT W/W EA B  $           567.36 31.0%  $              391.48 N/A N/A
MFP-231002 MFP-231002: 8POS FX MOD IN/OUT W/W EA B  $           375.10 31.0%  $              258.82 N/A N/A
MFP-232001 MFP-232001: 8POS FX MOD IN/OUT RJ48X EA B  $           409.77 31.0%  $              282.74 N/A N/A
MFP-241000 MFP-241000: 4POS DS1 INTERCONNECT W/W MO EA B  $           535.84 31.0%  $              369.73 N/A N/A
MFP-242003-8W MFP-242003-8W: 8 POS, WIRE RJ45 TO RJ45 EA B  $           669.80 31.0%  $              462.16 N/A N/A
MFP-243001 MFP-243001: MPOP SUB MOD RX 1 CKT EA B  $           469.65 31.0%  $              324.06 N/A N/A
MFP-243002 MFP-243002: 3POS MOD  E/W 1 DS3 CKT STD EA B  $           493.29 31.0%  $              340.37 N/A N/A
MFP-243003 MFP-243003: MOD MPOP RX 3 CKT STD/BNC EA B  $        1,193.03 31.0%  $              823.19 N/A N/A
MFP-243005 MFP-243005: MOD DS3 MID/BNC EA B  $           455.67 31.0%  $              314.41 N/A N/A
MFP-243005-L3 MFP-243005-L3: MPOP SUB MOD MID/BNC EA B  $           455.67 31.0%  $              314.41 N/A N/A
MFP-243006 MFP-243006: MOD DS3 MID/BNC EA B  $           479.10 31.0%  $              330.58 N/A N/A
MFP-250002 MFP-250002: 6POS SMST TERM/SPLICE/STOR M EA B  $           300.20 31.0%  $              207.14 N/A N/A
MFP-250004 MFP-250004: 6POS SMSC TERM/SPLICE/STOR M EA B  $           300.20 31.0%  $              207.14 N/A N/A
MFP-250005 MFP-250005: KIT FIBER BULKHEAD 3.5 MMSC EA B  $           300.20 31.0%  $              207.14 N/A N/A
MFP-260010 MFP-260010: PANEL, BULKHEAD FEEDTHRU EA B  $           223.80 31.0%  $              154.42 N/A N/A
MFP-260030 MFP-260030: MOD PATCH PNL CAT 5, 6 CKT EA B  $           330.97 31.0%  $              228.37 N/A N/A
MFP-261001 MFP-261001: DS1 8CKT MON MOD R-W/W F-RJ4 EA B  $           300.20 31.0%  $              207.14 N/A N/A
MFP-300000 MFP-300000: BLANK PLATE PUTTY WHITE EA B  $             19.83 31.0%  $                13.68 N/A N/A
MFP-BRK001 MFP-BRK001: MFP BRACKET KIT EA B  $             22.50 31.0%  $                15.53 N/A N/A
MFPM-5/0-NA003M MFPM-5/0-NA003M: CTO-FIBER PATCHCORDS EA B  $           407.98 31.0%  $              281.51 N/A N/A
MFPM-5/0-NB003M MFPM-5/0-NB003M: CTO-FIBER PATCHCORDS EA B  $           407.98 31.0%  $              281.51 N/A N/A
MFPM-5/0-NB006.17M-46 MFPM-5/0-NB006.17M-46: CTO-FIBER PATCHCO EA B  $           439.67 31.0%  $              303.37 N/A N/A
MFPM-5/0-PB003M MFPM-5/0-PB003M: CTO-FIBER PATCHCORDS EA B  $           205.88 31.0%  $              142.06 N/A N/A
MFPM-5/0-PB005M MFPM-5/0-PB005M: CTO-FIBER PATCHCORDS EA B  $           217.13 31.0%  $              149.82 N/A N/A
MFPM-5/5-WB007M-18/18 MFPM-5/5-WB007M-18/18: CTO-FIBER PATCHCO EA B  $           276.05 31.0%  $              190.47 N/A N/A
MFPM-9/0-JS003M MFPM-9/0-JS003M: CTO-FIBER PATCHCORDS EA B  $           225.86 31.0%  $              155.84 N/A N/A
MFPM-9/0-NA003M MFPM-9/0-NA003M: CTO-FIBER PATCHCORDS EA B  $           239.99 31.0%  $              165.59 N/A N/A
MFPM-9/0-NA006.17M MFPM-9/0-NA006.17M: CTO-FIBER PATCHCORDS EA B  $             45.29 31.0%  $                31.25 N/A N/A
MFPM-9/0-NA006.17M-46 MFPM-9/0-NA006.17M-46: CTO-FIBER PATCHCO EA B  $             45.21 31.0%  $                31.19 N/A N/A
MFPM-9/0-NB003.5M MFPM-9/0-NB003.5M: CTO-FIBER PATCHCORDS EA B  $           244.99 31.0%  $              169.04 N/A N/A
MFPM-9/0-NB003M MFPM-9/0-NB003M: CTO-FIBER PATCHCORDS EA B  $           239.99 31.0%  $              165.59 N/A N/A
MFPM-9/0-NB006.17M-46 MFPM-9/0-NB006.17M-46: CTO-FIBER PATCHCO EA B  $           271.68 31.0%  $              187.46 N/A N/A
MFPM-9/0-NB006.58M-62 MFPM-9/0-NB006.58M-62: CTO-FIBER PATCHCO EA B  $           275.80 31.0%  $              190.30 N/A N/A
MFPM-9/0-NF003M MFPM-9/0-NF003M: CTO-FIBER PATCHCORDS EA B  $           128.63 31.0%  $                88.75 N/A N/A
MFPM-9/0-NF005M-13 MFPM-9/0-NF005M-13: CTO-FIBER PATCHCORDS EA B  $           144.38 31.0%  $                99.62 N/A N/A
MFPM-9/0-NG001M MFPM-9/0-NG001M: CTO-FIBER PATCHCORDS EA B  $           221.55 31.0%  $              152.87 N/A N/A
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MFPM-9/0-NG003M MFPM-9/0-NG003M: CTO-FIBER PATCHCORDS EA B  $           244.68 31.0%  $              168.83 N/A N/A
MFPM-9/0-NG003M-13 MFPM-9/0-NG003M-13: CTO-FIBER PATCHCORDS EA B  $           244.68 31.0%  $              168.83 N/A N/A
MFPM-9/0-PB003.5M MFPM-9/0-PB003.5M: CTO-FIBER PATCHCORDS EA B  $           124.69 31.0%  $                86.04 N/A N/A
MFPM-9/0-PB003M MFPM-9/0-PB003M: CTO-FIBER PATCHCORDS EA B  $           121.88 31.0%  $                84.10 N/A N/A
MFPM-9/9-NA005M-59/72 MFPM-9/9-NA005M-59/72: CTO-FIBER PATCHCO EA B  $           469.98 31.0%  $              324.29 N/A N/A
MFPM-9/9-NA007M-59/72 MFPM-9/9-NA007M-59/72: CTO-FIBER PATCHCO EA B  $           489.98 31.0%  $              338.09 N/A N/A
MFPM-9/9-NA010M-59/72 MFPM-9/9-NA010M-59/72: CTO-FIBER PATCHCO EA B  $           519.98 31.0%  $              358.79 N/A N/A
MFPM-9/9-NA012M-59/72 MFPM-9/9-NA012M-59/72: CTO-FIBER PATCHCO EA B  $           539.98 31.0%  $              372.59 N/A N/A
MFPM-9/9-NA015M-59/72 MFPM-9/9-NA015M-59/72: CTO-FIBER PATCHCO EA B  $           569.98 31.0%  $              393.29 N/A N/A
MFPM-9/9-NA020M-59/72 MFPM-9/9-NA020M-59/72: CTO-FIBER PATCHCO EA B  $           619.98 31.0%  $              427.79 N/A N/A
MFPM-9/9-NF072M MFPM-9/9-NF072M: CTO-FIBER PATCHCORDS EA B  $           776.97 31.0%  $              536.11 N/A N/A
MFPM-9/9-NG020M MFPM-9/9-NG020M: CTO-FIBER PATCHCORDS EA B  $           651.22 31.0%  $              449.34 N/A N/A
MFPM-9/9-NG025M MFPM-9/9-NG025M: CTO-FIBER PATCHCORDS EA B  $           709.03 31.0%  $              489.23 N/A N/A
MFPM-9/9-NG030M-24/24 MFPM-9/9-NG030M-24/24: CTO-FIBER PATCHCO EA B  $           766.85 31.0%  $              529.13 N/A N/A
MFPM-9/9-NG045M-24/24 MFPM-9/9-NG045M-24/24: CTO-FIBER PATCHCO EA B  $           940.27 31.0%  $              648.79 N/A N/A
MFPM-9/9-NJ072M MFPM-9/9-NJ072M: 24F OM3 SC PLENUM EA B  $        2,711.89 31.0%  $           1,871.20 N/A N/A
MFPM-9/9-WA007M-18/18 MFPM-9/9-WA007M-18/18: CTO-FIBER PATCHCO EA B  $           164.05 31.0%  $              113.19 N/A N/A
MFPM-9/9-WB007M-18/18 MFPM-9/9-WB007M-18/18: CTO-FIBER PATCHCO EA B  $           164.05 31.0%  $              113.19 N/A N/A
MFPM-9/P-JS050F-18/18 MFPM-9/P-JS050F-18/18: CTO-FIBER PATCHCO EA B  $           500.58 31.0%  $              345.40 N/A N/A
MFPM-A/0-NB003M MFPM-A/0-NB003M: CTO-FIBER PATCHCORDS EA B  $           376.48 31.0%  $              259.77 N/A N/A
MFPM-A/0-PB005M MFPM-A/0-PB005M: CTO-FIBER PATCHCORDS EA B  $           201.38 31.0%  $              138.95 N/A N/A
MFPM-P/0-NA003M-15 MFPM-P/0-NA003M-15: CTO-FIBER PATCHCORDS EA B  $             30.00 31.0%  $                20.70 N/A N/A
MFPM-P/0-NB003.5M MFPM-P/0-NB003.5M: CTO-FIBER PATCHCORDS EA B  $             35.00 31.0%  $                24.15 N/A N/A
MFPM-P/0-NB003M MFPM-P/0-NB003M: CTO-FIBER PATCHCORDS EA B  $             30.00 31.0%  $                20.70 N/A N/A
MFPM-P/0-NB006.17M-46 MFPM-P/0-NB006.17M-46: CTO-FIBER PATCHCO EA B  $             61.69 31.0%  $                42.57 N/A N/A
MFPM-P/0-NF003M MFPM-P/0-NF003M: CTO-FIBER PATCHCORDS EA B  $           128.63 31.0%  $                88.75 N/A N/A
MFPM-P/0-NG003M MFPM-P/0-NG003M: CTO-FIBER PATCHCORDS EA B  $           244.68 31.0%  $              168.83 N/A N/A
MFPM-P/0-NG003M-13 MFPM-P/0-NG003M-13: CTO-FIBER PATCHCORDS EA B  $           244.68 31.0%  $              168.83 N/A N/A
MFPM-P/P-NA008M MFPM-P/P-NA008M: CTO-FIBER PATCHCORDS EA B  $           499.98 31.0%  $              344.99 N/A N/A
MFPM-P/P-NA009M MFPM-P/P-NA009M: CTO-FIBER PATCHCORDS EA B  $           509.98 31.0%  $              351.89 N/A N/A
MFPM-P/P-NA010M MFPM-P/P-NA010M: CTO-FIBER PATCHCORDS EA B  $           519.98 31.0%  $              358.79 N/A N/A
MFPM-P/P-NA011M MFPM-P/P-NA011M: CTO-FIBER PATCHCORDS EA B  $           529.98 31.0%  $              365.69 N/A N/A
MFPM-P/P-NA012M MFPM-P/P-NA012M: CTO-FIBER PATCHCORDS EA B  $           539.98 31.0%  $              372.59 N/A N/A
MFPM-P/P-NA013M MFPM-P/P-NA013M: CTO-FIBER PATCHCORDS EA B  $           549.98 31.0%  $              379.49 N/A N/A
MFPM-P/P-NG008M MFPM-P/P-NG008M: CTO-FIBER PATCHCORDS EA B  $           512.48 31.0%  $              353.61 N/A N/A
MFPM-P/P-NG009M MFPM-P/P-NG009M: CTO-FIBER PATCHCORDS EA B  $           524.04 31.0%  $              361.59 N/A N/A
MFPM-P/P-NG010M MFPM-P/P-NG010M: CTO-FIBER PATCHCORDS EA B  $           535.61 31.0%  $              369.57 N/A N/A
MFPM-P/P-NG011M MFPM-P/P-NG011M: CTO-FIBER PATCHCORDS EA B  $           547.17 31.0%  $              377.55 N/A N/A
MFPM-P/P-NG012M MFPM-P/P-NG012M: CTO-FIBER PATCHCORDS EA B  $           558.73 31.0%  $              385.52 N/A N/A
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MFPM-P/P-NG013M MFPM-P/P-NG013M: CTO-FIBER PATCHCORDS EA B  $           570.28 31.0%  $              393.49 N/A N/A
MFSB-08J-N1N1-10 MFSB-08J-N1N1-10: SC/APC, 1X8 I/O DROP EA B  $           908.39 31.0%  $              626.79 N/A N/A
MFSB-16J-N1N2-10 MFSB-16J-N1N2-10: SC/APC, 1X16 I/O DROP EA B  $           994.17 31.0%  $              685.98 N/A N/A
MFSB-ACC-CAD12-BKT MFSB-ACC-CAD12-BKT: MOUNTING BRACKET EA B  $           219.22 31.0%  $              151.26 N/A N/A
MHD-BBDG0400F MHD-BBDG0400F: PLUG HMFOC PTCHCRD, RBR EA B  $           480.75 31.0%  $              331.72 N/A N/A
MHW-16FW01 MHW-16FW01: W11-06 .66,1.75 EA B  $               4.04 31.0%  $                  2.79 N/A N/A
MHW-16HB30 MHW-16HB30: B1201-06 M16 X 2,30MM BOLT EA B  $               2.23 31.0%  $                  1.54 N/A N/A
MHW-LLP001 MHW-LLP001: LCK LTCH, FLSH REC, UL94V0 EA B  $             94.09 31.0%  $                64.92 N/A N/A
MIFC-5/0MP092-LA MIFC-5/0MP092-LA: CTO-IFC CABLES EA B  $        1,470.44 31.0%  $           1,014.60 N/A N/A
MIFC-5/PAC002 MIFC-5/PAC002: CTO-IFC CABLES EA B  $           609.23 31.0%  $              420.37 N/A N/A
MIFC-5/PAC003 MIFC-5/PAC003: CTO-IFC CABLES EA B  $           619.86 31.0%  $              427.70 N/A N/A
MIFC-9/02C024-L0 MIFC-9/02C024-L0: CTO-IFC CABLES EA B  $        1,754.93 31.0%  $           1,210.90 N/A N/A
MIFC-9/02C037-L0 MIFC-9/02C037-L0: CTO-IFC CABLES EA B  $        2,250.54 31.0%  $           1,552.87 N/A N/A
MIFC-9/02C050-NGF MIFC-9/02C050-NGF: CTO-IFC CABLES EA B  $        2,746.14 31.0%  $           1,894.84 N/A N/A
MIFC-9/02C061-L0 MIFC-9/02C061-L0: CTO-IFC CABLES EA B  $        3,165.51 31.0%  $           2,184.20 N/A N/A
MIFC-9/02C080-NGF MIFC-9/02C080-NGF: CTO-IFC CABLES EA B  $        3,889.84 31.0%  $           2,683.99 N/A N/A
MIFC-9/02C120-NGF MIFC-9/02C120-NGF: CTO-IFC CABLES EA B  $        5,414.78 31.0%  $           3,736.20 N/A N/A
MIFC-9/02C200-NGF MIFC-9/02C200-NGF: CTO-IFC CABLES EA B  $        8,464.66 31.0%  $           5,840.62 N/A N/A
MIFC-9/02C220-NGF MIFC-9/02C220-NGF: CTO-IFC CABLES EA B  $        9,227.13 31.0%  $           6,366.72 N/A N/A
MIFC-9/02C230-NGF MIFC-9/02C230-NGF: CTO-IFC CABLES EA B  $        9,608.37 31.0%  $           6,629.78 N/A N/A
MIFC-9/0AE006.17-NCX MIFC-9/0AE006.17-NCX: MM IFC 12 FBR ULTR EA B  $           298.68 31.0%  $              206.09 N/A N/A
MIFC-9/0BB031-FP MIFC-9/0BB031-FP: CTO-IFC CABLES EA B  $        1,171.70 31.0%  $              808.47 N/A N/A
MIFC-9/0BC031-FP MIFC-9/0BC031-FP: CTO-IFC CABLES EA B  $        1,470.08 31.0%  $           1,014.36 N/A N/A
MIFC-9/0BC050-NGF MIFC-9/0BC050-NGF: CTO-IFC CABLES EA B  $        2,303.89 31.0%  $           1,589.68 N/A N/A
MIFC-9/0BC060-NGF MIFC-9/0BC060-NGF: CTO-IFC CABLES EA B  $        2,673.12 31.0%  $           1,844.45 N/A N/A
MIFC-9/0BC070-NGF MIFC-9/0BC070-NGF: CTO-IFC CABLES EA B  $        2,791.14 31.0%  $           1,925.89 N/A N/A
MIFC-9/0BZ003 MIFC-9/0BZ003: CTO-IFC CABLES EA B  $           283.12 31.0%  $              195.35 N/A N/A
MIFC-9/0BZ003-A MIFC-9/0BZ003-A: CTO-IFC CABLES EA B  $           283.12 31.0%  $              195.35 N/A N/A
MIFC-9/0FV003 MIFC-9/0FV003: CTO-IFC CABLES EA B  $           283.12 31.0%  $              195.35 N/A N/A
MIFC-9/0LQ046-NGF MIFC-9/0LQ046-NGF: 144F MM SC RIB CORN EA B  $        9,822.11 31.0%  $           6,777.26 N/A N/A
MIFC-9/0VB031-FA MIFC-9/0VB031-FA: CTO-IFC CABLES EA B  $        3,042.38 31.0%  $           2,099.24 N/A N/A
MIFC-9/0VC031-FA MIFC-9/0VC031-FA: CTO-IFC CABLES EA B  $        4,088.59 31.0%  $           2,821.13 N/A N/A
MIFC-9/0WS031-FA MIFC-9/0WS031-FA: CTO-IFC CABLES EA B  $        5,167.29 31.0%  $           3,565.43 N/A N/A
MIFC-9/9AB002-2A MIFC-9/9AB002-2A: CTO-IFC CABLES EA B  $           441.23 31.0%  $              304.45 N/A N/A
MIFC-9/9AC010 MIFC-9/9AC010: CTO-IFC CABLES EA B  $           526.23 31.0%  $              363.10 N/A N/A
MIFC-9/9AC015 MIFC-9/9AC015: CTO-IFC CABLES EA B  $           579.36 31.0%  $              399.76 N/A N/A
MIFC-9/9AC020 MIFC-9/9AC020: CTO-IFC CABLES EA B  $           632.47 31.0%  $              436.40 N/A N/A
MIFC-9/9AE050 MIFC-9/9AE050: CTO-IFC CABLES EA B  $        1,138.70 31.0%  $              785.70 N/A N/A
MIFC-9/9AK300-FMT MIFC-9/9AK300-FMT: CTO-IFC CABLES EA B  $      11,114.56 31.0%  $           7,669.05 N/A N/A
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MIFC-9/9BB013-2B MIFC-9/9BB013-2B: CTO-IFC CABLES EA B  $        1,155.20 31.0%  $              797.09 N/A N/A
MIFC-9/9BB016-2B MIFC-9/9BB016-2B: CTO-IFC CABLES EA B  $        1,227.95 31.0%  $              847.29 N/A N/A
MIFC-9/9BB017-2B MIFC-9/9BB017-2B: CTO-IFC CABLES EA B  $        1,252.20 31.0%  $              864.02 N/A N/A
MIFC-9/9BB020-2B MIFC-9/9BB020-2B: CTO-IFC CABLES EA B  $        1,324.95 31.0%  $              914.22 N/A N/A
MIFC-9/9BB058-2B MIFC-9/9BB058-2B: CTO-IFC CABLES EA B  $        2,246.41 31.0%  $           1,550.02 N/A N/A
MIFC-9/9BC015-FW5J MIFC-9/9BC015-FW5J: CTO-IFC CABLES EA B  $        1,473.08 31.0%  $           1,016.43 N/A N/A
MIFC-9/9BC020-FW5J MIFC-9/9BC020-FW5J: CTO-IFC CABLES EA B  $        1,642.43 31.0%  $           1,133.28 N/A N/A
MIFC-9/9BC025-LG MIFC-9/9BC025-LG: CTO-IFC CABLES EA B  $        1,686.82 31.0%  $           1,163.91 N/A N/A
MIFC-9/9BC042-LG MIFC-9/9BC042-LG: CTO-IFC CABLES EA B  $        2,262.66 31.0%  $           1,561.24 N/A N/A
MIFC-9/9BC084-FL MIFC-9/9BC084-FL: CTO-IFC CABLES EA B  $        3,685.35 31.0%  $           2,542.89 N/A N/A
MIFC-9/9CC019-LAK MIFC-9/9CC019-LAK: CTO-IFC CABLES EA B  $        2,026.17 31.0%  $           1,398.06 N/A N/A
MIFC-9/9DG013-NGF MIFC-9/9DG013-NGF: CTO-IFC CABLES EA B  $        2,484.29 31.0%  $           1,714.16 N/A N/A
MIFC-9/9LB031-LA MIFC-9/9LB031-LA: CTO-IFC CABLES EA B  $        5,684.77 31.0%  $           3,922.49 N/A N/A
MIFC-9/9VA045 MIFC-9/9VA045: CTO-IFC CABLES EA B  $        5,107.30 31.0%  $           3,524.04 N/A N/A
MIFC-9/9VB005-F0FVS MIFC-9/9VB005-F0FVS: CTO-IFC CABLES EA B  $        2,932.38 31.0%  $           2,023.34 N/A N/A
MIFC-9/9VB020-F0FV MIFC-9/9VB020-F0FV: CTO-IFC CABLES EA B  $        3,669.85 31.0%  $           2,532.20 N/A N/A
MIFC-9/9WJ025-FW5J MIFC-9/9WJ025-FW5J: MM 50/125 SC-SC EA B  $           584.98 31.0%  $              403.64 N/A N/A
MIFC-9/9WJ040-FW5J MIFC-9/9WJ040-FW5J: MM 50/125 SC-SC EA B  $           734.97 31.0%  $              507.13 N/A N/A
MIFC-9/P2C023-LBNG MIFC-9/P2C023-LBNG: CTO-IFC CABLES EA B  $        2,556.78 31.0%  $           1,764.18 N/A N/A
MIFC-9/P2C025-LBNG MIFC-9/P2C025-LBNG: CTO-IFC CABLES EA B  $        2,633.03 31.0%  $           1,816.79 N/A N/A
MIFC-9/P2C026-LBNG MIFC-9/P2C026-LBNG: CTO-IFC CABLES EA B  $        2,671.14 31.0%  $           1,843.09 N/A N/A
MIFC-9/P2C031-LBNG MIFC-9/P2C031-LBNG: CTO-IFC CABLES EA B  $        2,861.77 31.0%  $           1,974.62 N/A N/A
MIFC-9/P2C032-LBNG MIFC-9/P2C032-LBNG: CTO-IFC CABLES EA B  $        2,899.88 31.0%  $           2,000.92 N/A N/A
MIFC-9/P2C037-LBNG MIFC-9/P2C037-LBNG: CTO-IFC CABLES EA B  $        3,090.51 31.0%  $           2,132.45 N/A N/A
MIFC-9/P2C040-LBNG MIFC-9/P2C040-LBNG: CTO-IFC CABLES EA B  $        3,204.87 31.0%  $           2,211.36 N/A N/A
MIFC-9/P2C042-LBNG MIFC-9/P2C042-LBNG: CTO-IFC CABLES EA B  $        3,281.12 31.0%  $           2,263.97 N/A N/A
MIFC-9/P2C043-LBNG MIFC-9/P2C043-LBNG: CTO-IFC CABLES EA B  $        3,319.25 31.0%  $           2,290.28 N/A N/A
MIFC-9/P2C046-LBNG MIFC-9/P2C046-LBNG: CTO-IFC CABLES EA B  $        3,433.61 31.0%  $           2,369.19 N/A N/A
MIFC-9/P2C049-LBNG MIFC-9/P2C049-LBNG: CTO-IFC CABLES EA B  $        3,547.99 31.0%  $           2,448.11 N/A N/A
MIFC-9/P2C054-LBNG MIFC-9/P2C054-LBNG: CTO-IFC CABLES EA B  $        3,738.60 31.0%  $           2,579.63 N/A N/A
MIFC-9/PAB122 MIFC-9/PAB122: CTO-IFC CABLES EA B  $        1,716.18 31.0%  $           1,184.16 N/A N/A
MIFC-9/PBB010-2B MIFC-9/PBB010-2B: CTO-IFC CABLES EA B  $        1,082.46 31.0%  $              746.90 N/A N/A
MIFC-9/PBB019-2B MIFC-9/PBB019-2B: CTO-IFC CABLES EA B  $        1,300.70 31.0%  $              897.48 N/A N/A
MIFC-9/PBB080-2B MIFC-9/PBB080-2B: CTO-IFC CABLES EA B  $        2,779.89 31.0%  $           1,918.12 N/A N/A
MIFC-9/PBC015-FW5J MIFC-9/PBC015-FW5J: CTO-IFC CABLES EA B  $        1,473.08 31.0%  $           1,016.43 N/A N/A
MIFC-9/PBC020-FW5J MIFC-9/PBC020-FW5J: CTO-IFC CABLES EA B  $        1,642.43 31.0%  $           1,133.28 N/A N/A
MIFC-9/PWJ040-FW5J MIFC-9/PWJ040-FW5J: MM 50/125 SC-LC EA B  $           734.97 31.0%  $              507.13 N/A N/A
MIFC-9/PWJ045-FW5J MIFC-9/PWJ045-FW5J: MM 50/125 SC-LC EA B  $           784.97 31.0%  $              541.63 N/A N/A
MIFC-9/PWJ055-FW5J MIFC-9/PWJ055-FW5J: MM 50/125 SC-LC EA B  $           884.96 31.0%  $              610.62 N/A N/A
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MIFC-A/A2D045-FL MIFC-A/A2D045-FL: CTO-IFC CABLES EA B  $        4,684.31 31.0%  $           3,232.17 N/A N/A
MIFC-P/02C016-FA MIFC-P/02C016-FA: CTO-IFC CABLES EA B  $        1,449.94 31.0%  $           1,000.46 N/A N/A
MIFC-P/0AE016-FP MIFC-P/0AE016-FP: CTO-IFC CABLES EA B  $           439.98 31.0%  $              303.59 N/A N/A
MIFC-P/0AG008F-FW3 MIFC-P/0AG008F-FW3: CTO-IFC CABLES EA B  $           235.89 31.0%  $              162.76 N/A N/A
MIFC-P/0BZ003 MIFC-P/0BZ003: CTO-IFC CABLES EA B  $           283.12 31.0%  $              195.35 N/A N/A
MIFC-P/0FV003 MIFC-P/0FV003: CTO-IFC CABLES EA B  $           283.12 31.0%  $              195.35 N/A N/A
MIFC-P/0FV003-2A MIFC-P/0FV003-2A: CTO-IFC CABLES EA B  $           283.12 31.0%  $              195.35 N/A N/A
MIFC-P/0VB031-A MIFC-P/0VB031-A: CTO-IFC CABLES EA B  $        3,042.38 31.0%  $           2,099.24 N/A N/A
MIFC-P/0VF100F MIFC-P/0VF100F: CTO-IFC CABLES EA B  $        7,053.62 31.0%  $           4,867.00 N/A N/A
MIFC-P/0VZ010-NG MIFC-P/0VZ010-NG: CTO-IFC CABLES EA B  $        3,669.85 31.0%  $           2,532.20 N/A N/A
MIFC-P/PAB015 MIFC-P/PAB015: CTO-IFC CABLES EA B  $           579.36 31.0%  $              399.76 N/A N/A
MIFC-P/PAB122 MIFC-P/PAB122: CTO-IFC CABLES EA B  $        1,716.18 31.0%  $           1,184.16 N/A N/A
MIFC-P/PAD010 MIFC-P/PAD010: CTO-IFC CABLES EA B  $        1,046.21 31.0%  $              721.88 N/A N/A
MIFC-P/PAD018-N3S MIFC-P/PAD018-N3S: CTO-IFC CABLES EA B  $        1,336.20 31.0%  $              921.98 N/A N/A
MIFC-P/PAE015-FW5J MIFC-P/PAE015-FW5J: CTO-IFC CABLES EA B  $           760.60 31.0%  $              524.81 N/A N/A
MIFC-P/PAE025-FW5J MIFC-P/PAE025-FW5J: CTO-IFC CABLES EA B  $           904.35 31.0%  $              624.00 N/A N/A
MIFC-P/PAE030-FW5J MIFC-P/PAE030-FW5J: CTO-IFC CABLES EA B  $           976.21 31.0%  $              673.58 N/A N/A
MIFC-P/PAE030-TFE MIFC-P/PAE030-TFE: MM 50/125 LC-LC EA B  $           851.22 31.0%  $              587.34 N/A N/A
MIFC-P/PAE035-FW5J MIFC-P/PAE035-FW5J: CTO-IFC CABLES EA B  $        1,048.09 31.0%  $              723.18 N/A N/A
MIFC-P/PAE040-FW5J MIFC-P/PAE040-FW5J: CTO-IFC CABLES EA B  $        1,119.96 31.0%  $              772.77 N/A N/A
MIFC-P/PAE045-TFE MIFC-P/PAE045-TFE: MM 50/125 LC-LC EA B  $        1,191.84 31.0%  $              822.37 N/A N/A
MIFC-P/PAE055-TFE MIFC-P/PAE055-TFE: MM 50/125 LC-LC EA B  $        1,335.58 31.0%  $              921.55 N/A N/A
MIFC-P/PAE065-TFE MIFC-P/PAE065-TFE: MM 50/125 LC-LC EA B  $        1,479.33 31.0%  $           1,020.74 N/A N/A
MIFC-P/PAE075F-FW5K MIFC-P/PAE075F-FW5K: MM 50/125 LC-LC EA B  $           873.56 31.0%  $              602.76 N/A N/A
MIFC-P/PAE080F-FW5K MIFC-P/PAE080F-FW5K: MM 50/125 LC-LC EA B  $           895.46 31.0%  $              617.87 N/A N/A
MIFC-P/PAE080-TFE MIFC-P/PAE080-TFE: MM 50/125 LC-LC EA B  $        1,694.93 31.0%  $           1,169.50 N/A N/A
MIFC-P/PAE085F-FW5K MIFC-P/PAE085F-FW5K: MM 50/125 LC-LC EA B  $           917.37 31.0%  $              632.99 N/A N/A
MIFC-P/PAE090F-FW5K MIFC-P/PAE090F-FW5K: MM 50/125 LC-LC EA B  $           939.27 31.0%  $              648.10 N/A N/A
MIFC-P/PAE095F-FW5K MIFC-P/PAE095F-FW5K: MM 50/125 LC-LC EA B  $           961.19 31.0%  $              663.22 N/A N/A
MIFC-P/PAE100F-FW5K MIFC-P/PAE100F-FW5K: MM 50/125 LC-LC EA B  $           983.10 31.0%  $              678.34 N/A N/A
MIFC-P/PAE105F-FW5K MIFC-P/PAE105F-FW5K: MM 50/125 LC-LC EA B  $        1,005.00 31.0%  $              693.45 N/A N/A
MIFC-P/PAE110F-FW5K MIFC-P/PAE110F-FW5K: MM 50/125 LC-LC EA B  $        1,026.90 31.0%  $              708.56 N/A N/A
MIFC-P/PAE115F-FW5K MIFC-P/PAE115F-FW5K: MM 50/125 LC-LC EA B  $        1,048.80 31.0%  $              723.67 N/A N/A
MIFC-P/PAE120F-FW5K MIFC-P/PAE120F-FW5K: MM 50/125 LC-LC EA B  $        1,070.71 31.0%  $              738.79 N/A N/A
MIFC-P/PAE125F-FW5K MIFC-P/PAE125F-FW5K: CTO-IFC CABLES EA B  $        1,092.65 31.0%  $              753.93 N/A N/A
MIFC-P/PAE130F-FW5K MIFC-P/PAE130F-FW5K: CTO-IFC CABLES EA B  $        1,114.55 31.0%  $              769.04 N/A N/A
MIFC-P/PAE135F-FW5K MIFC-P/PAE135F-FW5K: CTO-IFC CABLES EA B  $        1,136.47 31.0%  $              784.16 N/A N/A
MIFC-P/PAE140F-FW5K MIFC-P/PAE140F-FW5K: CTO-IFC CABLES EA B  $        1,158.38 31.0%  $              799.28 N/A N/A
MIFC-P/PAE145F-FW5K MIFC-P/PAE145F-FW5K: MM 50/125 LC-LC EA B  $        1,180.24 31.0%  $              814.37 N/A N/A
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MIFC-P/PAE150F-FW5K MIFC-P/PAE150F-FW5K: MM 50/125 LC-LC EA B  $        1,202.14 31.0%  $              829.48 N/A N/A
MIFC-P/PAE155F-FW5K MIFC-P/PAE155F-FW5K: MM 50/125 LC-LC EA B  $        1,224.05 31.0%  $              844.59 N/A N/A
MIFC-P/PAE160F-FW5K MIFC-P/PAE160F-FW5K: MM 50/125 LC-LC EA B  $        1,245.95 31.0%  $              859.71 N/A N/A
MIFC-P/PAE165F-FW5K MIFC-P/PAE165F-FW5K: MM 50/125 LC-LC EA B  $        1,267.85 31.0%  $              874.82 N/A N/A
MIFC-P/PAE170F-FW5K MIFC-P/PAE170F-FW5K: MM 50/125 LC-LC EA B  $        1,289.76 31.0%  $              889.93 N/A N/A
MIFC-P/PAE175F-FW5K MIFC-P/PAE175F-FW5K: MM 50/125 LC-LC EA B  $        1,311.68 31.0%  $              905.06 N/A N/A
MIFC-P/PAE180F-FW5K MIFC-P/PAE180F-FW5K: MM 50/125 LC-LC EA B  $        1,333.58 31.0%  $              920.17 N/A N/A
MIFC-P/PAE185F-FW5K MIFC-P/PAE185F-FW5K: MM 50/125 LC-LC EA B  $        1,355.48 31.0%  $              935.28 N/A N/A
MIFC-P/PAG007 MIFC-P/PAG007: CTO-IFC CABLES EA B  $           494.36 31.0%  $              341.11 N/A N/A
MIFC-P/PAG008 MIFC-P/PAG008: CTO-IFC CABLES EA B  $           504.98 31.0%  $              348.44 N/A N/A
MIFC-P/PAG010 MIFC-P/PAG010: CTO-IFC CABLES EA B  $           526.23 31.0%  $              363.10 N/A N/A
MIFC-P/PAK006-TFP MIFC-P/PAK006-TFP: CTO-IFC CABLES EA B  $        1,045.46 31.0%  $              721.37 N/A N/A
MIFC-P/PBB011-2D MIFC-P/PBB011-2D: CTO-IFC CABLES EA B  $        1,106.71 31.0%  $              763.63 N/A N/A
MIFC-P/PBB016-2D MIFC-P/PBB016-2D: CTO-IFC CABLES EA B  $        1,227.95 31.0%  $              847.29 N/A N/A
MIFC-P/PBC015-FW5J MIFC-P/PBC015-FW5J: CTO-IFC CABLES EA B  $        1,473.08 31.0%  $           1,016.43 N/A N/A
MIFC-P/PBC018F MIFC-P/PBC018F: CTO-IFC CABLES EA B  $        1,025.81 31.0%  $              707.81 N/A N/A
MIFC-P/PBC020-FW5J MIFC-P/PBC020-FW5J: CTO-IFC CABLES EA B  $        1,642.43 31.0%  $           1,133.28 N/A N/A
MIFC-P/PBC025-FW5J MIFC-P/PBC025-FW5J: CTO-IFC CABLES EA B  $        1,811.81 31.0%  $           1,250.15 N/A N/A
MIFC-P/PBC026F MIFC-P/PBC026F: CTO-IFC CABLES EA B  $        1,108.42 31.0%  $              764.81 N/A N/A
MIFC-P/PBC030-FW5J MIFC-P/PBC030-FW5J: CTO-IFC CABLES EA B  $        1,981.17 31.0%  $           1,367.01 N/A N/A
MIFC-P/PBC035-FW5J MIFC-P/PBC035-FW5J: CTO-IFC CABLES EA B  $        2,150.55 31.0%  $           1,483.88 N/A N/A
MIFC-P/PBC045-FW5J MIFC-P/PBC045-FW5J: CTO-IFC CABLES EA B  $        2,489.29 31.0%  $           1,717.61 N/A N/A
MIFC-P/PBC055-FW5J MIFC-P/PBC055-FW5J: CTO-IFC CABLES EA B  $        2,828.02 31.0%  $           1,951.33 N/A N/A
MIFC-P/PBC060F-LGK MIFC-P/PBC060F-LGK: CTO-IFC CABLES EA B  $        1,584.44 31.0%  $           1,093.26 N/A N/A
MIFC-P/PBC070F-LGK MIFC-P/PBC070F-LGK: IFC MM 50 MICRON 24F EA B  $        1,687.66 31.0%  $           1,164.49 N/A N/A
MIFC-P/PBC075F-LGK MIFC-P/PBC075F-LGK: IFC MM 50 MICRON 24F EA B  $        1,739.28 31.0%  $           1,200.10 N/A N/A
MIFC-P/PBC080F-LGK MIFC-P/PBC080F-LGK: CTO-IFC CABLES EA B  $        1,790.95 31.0%  $           1,235.76 N/A N/A
MIFC-P/PBC085F-LGK MIFC-P/PBC085F-LGK: MM 50/125 LC-LC EA B  $        1,842.52 31.0%  $           1,271.34 N/A N/A
MIFC-P/PBC090F-LGK MIFC-P/PBC090F-LGK: MM 50/125 LC-LC 90FT EA B  $        1,894.14 31.0%  $           1,306.96 N/A N/A
MIFC-P/PBC095F-LGK MIFC-P/PBC095F-LGK: MM 50/125 LC-LC 95FT EA B  $        1,945.77 31.0%  $           1,342.58 N/A N/A
MIFC-P/PBC100F-LGK MIFC-P/PBC100F-LGK: MM 50/125 LC-LC 100F EA B  $        1,997.38 31.0%  $           1,378.19 N/A N/A
MIFC-P/PBC105F-LGK MIFC-P/PBC105F-LGK: MM 50/125 LC-LC 105F EA B  $        2,049.01 31.0%  $           1,413.82 N/A N/A
MIFC-P/PBC110F-LGK MIFC-P/PBC110F-LGK: MM 50/125 LC-LC 110F EA B  $        2,100.61 31.0%  $           1,449.42 N/A N/A
MIFC-P/PBC115F-LGK MIFC-P/PBC115F-LGK: MM 50/125 LC-LC 115F EA B  $        2,152.24 31.0%  $           1,485.05 N/A N/A
MIFC-P/PBC120F-LGK MIFC-P/PBC120F-LGK: MM 50/125 LC-LC 120F EA B  $        2,203.85 31.0%  $           1,520.66 N/A N/A
MIFC-P/PBC125F-LGK MIFC-P/PBC125F-LGK: MM 50/125 LC-LC 125F EA B  $        2,255.49 31.0%  $           1,556.29 N/A N/A
MIFC-P/PBC130F-LGK MIFC-P/PBC130F-LGK: MM 50/125 LC-LC 130F EA B  $        2,307.10 31.0%  $           1,591.90 N/A N/A
MIFC-P/PBC135F-LGK MIFC-P/PBC135F-LGK: MM 50/125 LC-LC 135F EA B  $        2,358.73 31.0%  $           1,627.52 N/A N/A
MIFC-P/PBC140F-LGK MIFC-P/PBC140F-LGK: MM 50/125 LC-LC 140F EA B  $        2,410.35 31.0%  $           1,663.14 N/A N/A
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MIFC-P/PBC145F-LGK MIFC-P/PBC145F-LGK: MM 50/125 LC-LC 145F EA B  $        2,461.96 31.0%  $           1,698.75 N/A N/A
MIFC-P/PBC150F-LGK MIFC-P/PBC150F-LGK: MM 50/125 LC-LC 150F EA B  $        2,513.59 31.0%  $           1,734.38 N/A N/A
MIFC-P/PBC155F-LGK MIFC-P/PBC155F-LGK: CTO-IFC CABLES EA B  $        2,565.32 31.0%  $           1,770.07 N/A N/A
MIFC-P/PBC160F MIFC-P/PBC160F: CTO-IFC CABLES EA B  $        2,491.96 31.0%  $           1,719.45 N/A N/A
MIFC-P/PBC160F-LGK MIFC-P/PBC160F-LGK: MM 50/125 LC-LC 160F EA B  $        2,616.84 31.0%  $           1,805.62 N/A N/A
MIFC-P/PBC165F-LGK MIFC-P/PBC165F-LGK: MM 50/125 LC-LC 165F EA B  $        2,668.45 31.0%  $           1,841.23 N/A N/A
MIFC-P/PBC170F-LGK MIFC-P/PBC170F-LGK: MM 50/125 LC-LC 170F EA B  $        2,720.08 31.0%  $           1,876.86 N/A N/A
MIFC-P/PBC175F-LGK MIFC-P/PBC175F-LGK: MM 50/125 LC-LC 175F EA B  $        2,771.70 31.0%  $           1,912.47 N/A N/A
MIFC-P/PBC180F-LGK MIFC-P/PBC180F-LGK: MM 50/125 LC-LC 180F EA B  $        2,823.31 31.0%  $           1,948.08 N/A N/A
MIFC-P/PBC185F-LGK MIFC-P/PBC185F-LGK: MM 50/125 LC-LC EA B  $        2,874.94 31.0%  $           1,983.71 N/A N/A
MIFC-P/PBC190F-LGK MIFC-P/PBC190F-LGK: MM 50/125 LC-LC 190F EA B  $        2,926.56 31.0%  $           2,019.33 N/A N/A
MIFC-P/PBC230F-LGK MIFC-P/PBC230F-LGK: CTO-IFC CABLES EA B  $        3,339.67 31.0%  $           2,304.37 N/A N/A
MIFC-P/PDG014-NGF MIFC-P/PDG014-NGF: CTO-IFC CABLES EA B  $        2,546.15 31.0%  $           1,756.84 N/A N/A
MIFC-P/PDG080-NGF MIFC-P/PDG080-NGF: CTO-IFC CABLES EA B  $        6,629.73 31.0%  $           4,574.51 N/A N/A
MIFC-P/PFT018 MIFC-P/PFT018: CTO-IFC CABLES EA B  $        7,109.72 31.0%  $           4,905.71 N/A N/A
MIFC-P/PVF061 MIFC-P/PVF061: CTO-IFC CABLES EA B  $      14,113.19 31.0%  $           9,738.10 N/A N/A
MIFC-P/PVF092 MIFC-P/PVF092: CTO-IFC CABLES EA B  $      18,724.25 31.0%  $         12,919.73 N/A N/A
MIFC-P/RBC070F-LGAVT MIFC-P/RBC070F-LGAVT: MM 50/125 LC-LC EA B  $        1,718.91 31.0%  $           1,186.05 N/A N/A
MIFC-P/RBC070F-LGBVT MIFC-P/RBC070F-LGBVT: MM 50/125 LC-LC EA B  $        1,718.91 31.0%  $           1,186.05 N/A N/A
MIFC-P/RBC070F-LGCVT MIFC-P/RBC070F-LGCVT: MM 50/125 LC-LC EA B  $        1,718.91 31.0%  $           1,186.05 N/A N/A
MIFC-P/RBC075F-LGAVT MIFC-P/RBC075F-LGAVT: MM 50/125 LC-LC EA B  $        1,770.53 31.0%  $           1,221.67 N/A N/A
MIFC-P/RBC075F-LGBVT MIFC-P/RBC075F-LGBVT: MM 50/125 LC-LC EA B  $        1,770.53 31.0%  $           1,221.67 N/A N/A
MIFC-P/RBC075F-LGCVT MIFC-P/RBC075F-LGCVT: MM 50/125 LC-LC EA B  $        1,770.53 31.0%  $           1,221.67 N/A N/A
MIFC-P/RBC100F-LGAVT MIFC-P/RBC100F-LGAVT: MM 50/125 LC-LC EA B  $        2,028.63 31.0%  $           1,399.75 N/A N/A
MIFC-P/RBC100F-LGBVT MIFC-P/RBC100F-LGBVT: MM 50/125 LC-LC EA B  $        2,028.63 31.0%  $           1,399.75 N/A N/A
MIFC-P/RBC100F-LGCVT MIFC-P/RBC100F-LGCVT: MM 50/125 LC-LC EA B  $        2,028.63 31.0%  $           1,399.75 N/A N/A
MIFC-P/RBC105F-LGAVT MIFC-P/RBC105F-LGAVT: MM 50/125 LC-LC EA B  $        2,080.26 31.0%  $           1,435.38 N/A N/A
MIFC-P/RBC105F-LGBVT MIFC-P/RBC105F-LGBVT: MM 50/125 LC-LC EA B  $        2,080.26 31.0%  $           1,435.38 N/A N/A
MIFC-P/RBC105F-LGCVT MIFC-P/RBC105F-LGCVT: MM 50/125 LC-LC EA B  $        2,080.26 31.0%  $           1,435.38 N/A N/A
MIFC-P/RBC110F-LGAVT MIFC-P/RBC110F-LGAVT: MM 50/125 LC-LC EA B  $        2,131.86 31.0%  $           1,470.98 N/A N/A
MIFC-P/RBC110F-LGBVT MIFC-P/RBC110F-LGBVT: MM 50/125 LC-LC EA B  $        2,131.86 31.0%  $           1,470.98 N/A N/A
MIFC-P/RBC110F-LGCVT MIFC-P/RBC110F-LGCVT: MM 50/125 LC-LC EA B  $        2,131.86 31.0%  $           1,470.98 N/A N/A
MIFC-P/RBC115F-LGAVT MIFC-P/RBC115F-LGAVT: MM 50/125 LC-LC EA B  $        2,183.49 31.0%  $           1,506.61 N/A N/A
MIFC-P/RBC115F-LGBVT MIFC-P/RBC115F-LGBVT: MM 50/125 LC-LC EA B  $        2,183.49 31.0%  $           1,506.61 N/A N/A
MIFC-P/RBC115F-LGCVT MIFC-P/RBC115F-LGCVT: MM 50/125 LC-LC EA B  $        2,183.49 31.0%  $           1,506.61 N/A N/A
MIFC-P/RBC130F-LGAVT MIFC-P/RBC130F-LGAVT: CTO-IFC CABLES EA B  $        2,758.41 31.0%  $           1,903.30 N/A N/A
MIFC-P/RBC130F-LGBVT MIFC-P/RBC130F-LGBVT: MM 50/125 LC-LC EA B  $        2,338.35 31.0%  $           1,613.46 N/A N/A
MIFC-P/RBC130F-LGCVT MIFC-P/RBC130F-LGCVT: MM 50/125 LC-LC EA B  $        2,338.35 31.0%  $           1,613.46 N/A N/A
MIFC-P/RBC135F-LGAVT MIFC-P/RBC135F-LGAVT: MM 50/125 LC-LC EA B  $        2,389.98 31.0%  $           1,649.09 N/A N/A
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MIFC-P/RBC135F-LGBVT MIFC-P/RBC135F-LGBVT: MM 50/125 LC-LC EA B  $        2,389.98 31.0%  $           1,649.09 N/A N/A
MIFC-P/RBC135F-LGCVT MIFC-P/RBC135F-LGCVT: MM 50/125 LC-LC EA B  $        2,389.98 31.0%  $           1,649.09 N/A N/A
MIFC-P/RBC140F-LGAVT MIFC-P/RBC140F-LGAVT: MM 50/125 LC-LC EA B  $        2,441.59 31.0%  $           1,684.70 N/A N/A
MIFC-P/RBC140F-LGBVT MIFC-P/RBC140F-LGBVT: MM 50/125 LC-LC EA B  $        2,441.59 31.0%  $           1,684.70 N/A N/A
MIFC-P/RBC140F-LGCVT MIFC-P/RBC140F-LGCVT: MM 50/125 LC-LC EA B  $        2,441.59 31.0%  $           1,684.70 N/A N/A
MIFC-P/RBC145F-LGAVT MIFC-P/RBC145F-LGAVT: MM 50/125 LC-LC EA B  $        2,493.21 31.0%  $           1,720.31 N/A N/A
MIFC-P/RBC145F-LGBVT MIFC-P/RBC145F-LGBVT: MM 50/125 LC-LC EA B  $        2,493.21 31.0%  $           1,720.31 N/A N/A
MIFC-P/RBC145F-LGCVT MIFC-P/RBC145F-LGCVT: MM 50/125 LC-LC EA B  $        2,493.21 31.0%  $           1,720.31 N/A N/A
MINI-1WBR MINI-1WBR: PNL BLANK PWDR PNTD EA B  $             25.83 31.0%  $                17.82 N/A N/A
MINI-DSX-001 MINI-DSX-001:CHASSIS              .090 C EA B  $             93.94 31.0%  $                64.82 N/A N/A
MINI-DSX-1/FA MINI-DSX-1/FA: CHASSIS DS1 8 CKT WALL MO EA B  $           340.85 31.0%  $              235.19 N/A N/A
MINI-DSX-1/FRAME MINI-DSX-1/FRAME: CHASSIS DS1 W/5 BLANKS EA B  $           192.95 31.0%  $              133.14 N/A N/A
MINI-DSX-1/Q MINI-DSX-1/Q: PNL DS1 8 CKT WW-PD 5.25 X EA B  $           545.15 31.0%  $              376.15 N/A N/A
MINI-DSX-1/QM MINI-DSX-1/QM: MOD DS1 8 CKT QCPS8TB EA B  $           363.70 31.0%  $              250.95 N/A N/A
MINI-DSX-1/QMRJ MINI-DSX-1/QMRJ: MOD DS1 8 CKT W/RJ 48X EA B  $           620.57 31.0%  $              428.19 N/A N/A
MINI-DSX-1/QRJ MINI-DSX-1/QRJ: MOD DS1 MINI EA B  $           814.33 31.0%  $              561.89 N/A N/A
MINI-DSX-1/W MINI-DSX-1/W: MOD DS1 8 CKT ASSY DRW EA B  $           454.15 31.0%  $              313.36 N/A N/A
MINI-DSX-1/W-1.75X19 MINI-DSX-1/W-1.75X19: PNL DS1 8 CKT 1.75 EA B  $           440.54 31.0%  $              303.97 N/A N/A
MINI-DSX-1/WD MINI-DSX-1/WD: CHASSIS DS1 8 CKT WW/15 P EA B  $           950.60 31.0%  $              655.91 N/A N/A
MINI-DSX-1/WFLEDB MINI-DSX-1/WFLEDB: MOD DS1 8CKT MDL W/FL EA B  $           684.63 31.0%  $              472.39 N/A N/A
MINI-DSX-1/WM MINI-DSX-1/WM: MOD DS1 8 CKT WTB EA B  $           316.31 31.0%  $              218.25 N/A N/A
MINI-DSX-1/WM-1.75X19 MINI-DSX-1/WM-1.75X19: MOD DS1 RX 8CKT W EA B  $           316.49 31.0%  $              218.38 N/A N/A
MINI-DSX-1/WMD MINI-DSX-1/WMD: MOD DS1 8CKT WW/15 PIN C EA B  $           736.07 31.0%  $              507.89 N/A N/A
MINI-DSX-1/WMFLEDB MINI-DSX-1/WMFLEDB: MOD DS1 8CKT WW LED EA B  $           417.91 31.0%  $              288.36 N/A N/A
MINI-DSX-1/WMRJ MINI-DSX-1/WMRJ: MOD DS1 FX 8CKT WW/RJ48 EA B  $           664.24 31.0%  $              458.33 N/A N/A
MINI-DSX-1/WM-W MINI-DSX-1/WM-W: MOD DS1 8CKT WW/WW 

WHT EA B  $           291.78 31.0%  $              201.33 N/A N/A
MINI-DSX-1/WRJ MINI-DSX-1/WRJ: CHASSIS DS1 WMRJ W/RACK EA B  $           756.35 31.0%  $              521.88 N/A N/A
MJC-10/20PR-CE-INT-01 MJC-10/20PR-CE-INT-01 EA B  $             32.31 31.0%  $                22.29 N/A N/A
MJC-10/20PR-INL-INT-01 MJC-10/20PR-INL-INT-01 EA B  $             41.65 31.0%  $                28.74 N/A N/A
MJC-50/100PR-CE-INT-01 MJC-50/100PR-CE-INT-01 EA B  $             64.40 31.0%  $                44.44 N/A N/A
MJC-50/100PR-INL-INT-01 MJC-50/100PR-INL-INT-01 EA B  $             73.00 31.0%  $                50.37 N/A N/A
MJC-BP-US-KIT MJC-BP-US-KIT EA B  $             13.10 31.0%  $                  9.04 N/A N/A
MJC-PR-L-US-KIT MJC-PR-L-US-KIT EA B  $             62.40 31.0%  $                43.06 N/A N/A
MJC-PS-2CE-US-KIT MJC-PS-2CE-US-KIT EA B  $             94.48 31.0%  $                65.19 N/A N/A
MJC-PS-2D/2A-US-KIT MJC-PS-2D/2A-US-KIT EA B  $             87.65 31.0%  $                60.48 N/A N/A
MJC-PS-3BC-US-KIT MJC-PS-3BC-US-KIT EA B  $             87.65 31.0%  $                60.48 N/A N/A
MJC-PS-4AB-US-KIT MJC-PS-4AB-US-KIT EA B  $             87.65 31.0%  $                60.48 N/A N/A
MJC-PS-7AA-US-KIT MJC-PS-7AA-US-KIT EA B  $           180.72 31.0%  $              124.70 N/A N/A
MJC-PS-EF/2A-US-KIT MJC-PS-EF/2A-US-KIT EA B  $           100.30 31.0%  $                69.21 N/A N/A
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MJC-PS-GEL-US-KIT MJC-PS-GEL-US-KIT EA B  $             16.54 31.0%  $                11.41 N/A N/A
MM300SBP-G2 MM300SBP-G2: G.SHDSL 2 WIRE MODEM, NA EA B  $           673.05 31.0%  $              464.40 N/A N/A
MM702G2-001 MM702G2-001: G.SHDSL 2/4-WR MODM BU,ROHS EA B  $           652.86 31.0%  $              450.47 N/A N/A
MM702G2-003 MM702G2-003: G.SHDSL 2/4 WIRE MODEM, NA EA B  $           673.05 31.0%  $              464.40 N/A N/A
MM70X-003 MM70X-003: POWER SUPPLY FOR MM70X - NA EA B  $             47.11 31.0%  $                32.51 N/A N/A
MMC-ACC-044 MMC-ACC-044: YOKE CBL CLMP 1.3  INJ MLD EA B  $               1.30 31.0%  $                  0.90 N/A N/A
MMC-ACC-061 MMC-ACC-061: CABLE SUPPORT BAR, PUTTY EA B  $             30.69 31.0%  $                21.18 N/A N/A
MOBRA POLE BRACKET KIT MOBRA POLE BRACKET KIT EA B  $             43.84 31.0%  $                30.25 N/A N/A
MODULE-ASSY1-PR-PROT-GEL MODULE ASSY,1 PR, PROT, GEL EA B  $             12.15 31.0%  $                  8.38 N/A N/A
MP3824-000 DTM-XCB-100-2-NC-07-RVA1 EA B  $           493.08 31.0%  $              340.23 N/A N/A
MPA-1C1C250006F-NN MPA-1C1C250006F-NN: CTO-300001734100 EA B  $        1,147.45 31.0%  $              791.74 N/A N/A
MPA-1C1C250020M-NN MPA-1C1C250020M-NN: CTO-300001734100 EA B  $        1,281.58 31.0%  $              884.29 N/A N/A
MPA-1CLC250002M-NC MPA-1CLC250002M-NC: CTO-300001734100 EA B  $        1,121.72 31.0%  $              773.99 N/A N/A
MPA-1CLC250007F-NC MPA-1CLC250007F-NC: CTO-300001734100 EA B  $        1,122.71 31.0%  $              774.67 N/A N/A
MPA-1CLC250020M-NC MPA-1CLC250020M-NC: CTO-300001734100 EA B  $        1,254.58 31.0%  $              865.66 N/A N/A
MPA-2C2C230002M-NN MPA-2C2C230002M-NN: CTO-300001734100 EA B  $           971.21 31.0%  $              670.13 N/A N/A
MPA-2C2C230003M-NN MPA-2C2C230003M-NN: CTO-300001734100 EA B  $           984.35 31.0%  $              679.20 N/A N/A
MPA-2C2C230010F-NN MPA-2C2C230010F-NN: CTO-300001734100 EA B  $           984.96 31.0%  $              679.62 N/A N/A
MPA-2C2C230030F-NN MPA-2C2C230030F-NN: CTO-300001734100 EA B  $        1,064.96 31.0%  $              734.82 N/A N/A
MPA-2C2C230050F-NN MPA-2C2C230050F-NN: CTO-300001734100 EA B  $        1,144.95 31.0%  $              790.02 N/A N/A
MPA-2C2C230070F-NN MPA-2C2C230070F-NN: CTO-300001734100 EA B  $        1,224.95 31.0%  $              845.22 N/A N/A
MPA-2C2C230100F-NN MPA-2C2C230100F-NN: CTO-300001734100 EA B  $        1,344.95 31.0%  $              928.02 N/A N/A
MPA-2C2C230100M-NN MPA-2C2C230100M-NN: CTO-300001734100 EA B  $        2,257.24 31.0%  $           1,557.50 N/A N/A
MPA-2C2C240001M-NN MPA-2C2C240001M-NN: CTO-300001734100 EA B  $           972.85 31.0%  $              671.27 N/A N/A
MPA-2C2C240002M-NN MPA-2C2C240002M-NN: CTO-300001734100 EA B  $        1,000.73 31.0%  $              690.50 N/A N/A
MPA-2C2C240005M-NN MPA-2C2C240005M-NN: CTO-300001734100 EA B  $        1,084.40 31.0%  $              748.24 N/A N/A
MPA-2C2C240006M-NN MPA-2C2C240006M-NN: CTO-300001734100 EA B  $        1,112.28 31.0%  $              767.47 N/A N/A
MPA-2C2C240008M-NN MPA-2C2C240008M-NN: CTO-300001734100 EA B  $        1,168.05 31.0%  $              805.95 N/A N/A
MPA-2C2C240010M-NN MPA-2C2C240010M-NN: CTO-300001734100 EA B  $        1,223.82 31.0%  $              844.44 N/A N/A
MPA-2C2C240012M-NN MPA-2C2C240012M-NN: CTO-300001734100 EA B  $        1,279.58 31.0%  $              882.91 N/A N/A
MPA-2C2C240020M-NN MPA-2C2C240020M-NN: CTO-300001734100 EA B  $        1,502.67 31.0%  $           1,036.84 N/A N/A
MPA-2C2C240025M-NN MPA-2C2C240025M-NN: CTO-300001734100 EA B  $        1,642.11 31.0%  $           1,133.06 N/A N/A
MPA-2C2C240030M-NN MPA-2C2C240030M-NN: CTO-300001734100 EA B  $        1,781.52 31.0%  $           1,229.25 N/A N/A
MPA-2C2C240035M-NN MPA-2C2C240035M-NN: CTO-300001734100 EA B  $        1,920.96 31.0%  $           1,325.46 N/A N/A
MPA-2C2C240040M-NN MPA-2C2C240040M-NN: CTO-300001734100 EA B  $        2,060.40 31.0%  $           1,421.68 N/A N/A
MPA-2C2C240045M-NN MPA-2C2C240045M-NN: CTO-300001734100 EA B  $        2,199.82 31.0%  $           1,517.88 N/A N/A
MPA-2C2C240050M-NN MPA-2C2C240050M-NN: CTO-300001734100 EA B  $        2,339.25 31.0%  $           1,614.08 N/A N/A
MPA-2C2C240150F-NN MPA-2C2C240150F-NN: CTO-300001734100 EA B  $        2,219.91 31.0%  $           1,531.74 N/A N/A
MPA-2C2C240175F-NN MPA-2C2C240175F-NN: CTO-300001734100 EA B  $        2,432.40 31.0%  $           1,678.36 N/A N/A
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MPA-2C2C240200F-NN MPA-2C2C240200F-NN: CTO-300001734100 EA B  $        2,644.89 31.0%  $           1,824.97 N/A N/A
MPA-2C2C240215F-NN MPA-2C2C240215F-NN: CTO-300001734100 EA B  $        2,772.39 31.0%  $           1,912.95 N/A N/A
MPA-2C2C240250F-NN MPA-2C2C240250F-NN: CTO-300001734100 EA B  $        3,069.88 31.0%  $           2,118.22 N/A N/A
MPA-2C2C240275F-NN MPA-2C2C240275F-NN: CTO-300001734100 EA B  $        3,282.37 31.0%  $           2,264.84 N/A N/A
MPA-2C2C240285F-NN MPA-2C2C240285F-NN: CTO-300001734100 EA B  $        3,367.37 31.0%  $           2,323.49 N/A N/A
MPA-2C2C240300F-NN MPA-2C2C240300F-NN: CTO-300001734100 EA B  $        3,494.86 31.0%  $           2,411.45 N/A N/A
MPA-2C2C240315F-NN MPA-2C2C240315F-NN: CTO-300001734100 EA B  $        3,622.36 31.0%  $           2,499.43 N/A N/A
MPA-2C2C240325F-NN MPA-2C2C240325F-NN: CTO-300001734100 EA B  $        3,707.35 31.0%  $           2,558.07 N/A N/A
MPA-2C2C240330F-NN MPA-2C2C240330F-NN: CTO-300001734100 EA B  $        3,749.85 31.0%  $           2,587.40 N/A N/A
MPA-2C2C240350F-NN MPA-2C2C240350F-NN: CTO-300001734100 EA B  $        3,919.84 31.0%  $           2,704.69 N/A N/A
MPA-2C2C240470F-NN MPA-2C2C240470F-NN: CTO-300001734100 EA B  $        4,939.80 31.0%  $           3,408.46 N/A N/A
MPA-2C2C250010F-NN MPA-2C2C250010F-NN: CTO-300001734100 EA B  $        1,156.45 31.0%  $              797.95 N/A N/A
MPA-2C2C250010M-NN MPA-2C2C250010M-NN: CTO-300001734100 EA B  $        1,207.76 31.0%  $              833.35 N/A N/A
MPA-2C2C250020M-NN MPA-2C2C250020M-NN: CTO-300001734100 EA B  $        1,281.58 31.0%  $              884.29 N/A N/A
MPA-2C2C250030F-NN MPA-2C2C250030F-NN: CTO-300001734100 EA B  $        1,201.45 31.0%  $              829.00 N/A N/A
MPA-2C2C250050F-NN MPA-2C2C250050F-NN: CTO-300001734100 EA B  $        1,246.45 31.0%  $              860.05 N/A N/A
MPA-2C2C250070F-NN MPA-2C2C250070F-NN: CTO-300001734100 EA B  $        1,291.45 31.0%  $              891.10 N/A N/A
MPA-2C2C250100M-NN MPA-2C2C250100M-NN: CTO-300001734100 EA B  $        1,872.10 31.0%  $           1,291.75 N/A N/A
MPA-2C2CH50010M-SS MPA-2C2CH50010M-SS EA B  $        7,516.93 31.0%  $           5,186.68 N/A N/A
MPA-2C2CM30010F-48 MPA-2C2CM30010F-48: CTO-300001734100 EA B  $           992.46 31.0%  $              684.80 N/A N/A
MPA-2C2CM30030F-48 MPA-2C2CM30030F-48: CTO-300001734100 EA B  $        1,087.46 31.0%  $              750.35 N/A N/A
MPA-2C2CM30035F-FF MPA-2C2CM30035F-FF: CTO-300001734100 EA B  $        1,111.21 31.0%  $              766.73 N/A N/A
MPA-2C2CM30040F-FF MPA-2C2CM30040F-FF: CTO-300001734100 EA B  $        1,134.95 31.0%  $              783.12 N/A N/A
MPA-2C2CM30045F-FF MPA-2C2CM30045F-FF: CTO-300001734100 EA B  $        1,158.70 31.0%  $              799.50 N/A N/A
MPA-2C2CM30050F-48 MPA-2C2CM30050F-48: CTO-300001734100 EA B  $        1,182.45 31.0%  $              815.89 N/A N/A
MPA-2C2CM30050F-FF MPA-2C2CM30050F-FF: CTO-300001734100 EA B  $        1,182.45 31.0%  $              815.89 N/A N/A
MPA-2C2CM30055F-FF MPA-2C2CM30055F-FF: CTO-300001734100 EA B  $        1,206.20 31.0%  $              832.28 N/A N/A
MPA-2C2CM30065F-FF MPA-2C2CM30065F-FF: CTO-300001734100 EA B  $        1,253.70 31.0%  $              865.05 N/A N/A
MPA-2C2CM30070F-48 MPA-2C2CM30070F-48: CTO-300001734100 EA B  $        1,277.45 31.0%  $              881.44 N/A N/A
MPA-2C2CM30070F-FF MPA-2C2CM30070F-FF: CTO-300001734100 EA B  $        1,277.45 31.0%  $              881.44 N/A N/A
MPA-2C2CM30085F-FF MPA-2C2CM30085F-FF: CTO-300001734100 EA B  $        1,348.70 31.0%  $              930.60 N/A N/A
MPA-2C2CM30090F-48 MPA-2C2CM30090F-48: CTO-300001734100 EA B  $        1,372.45 31.0%  $              946.99 N/A N/A
MPA-2C2CM30100F-FF MPA-2C2CM30100F-FF: CTO-300001734100 EA B  $        1,419.94 31.0%  $              979.76 N/A N/A
MPA-2C2CM30105F-FF MPA-2C2CM30105F-FF: CTO-300001734100 EA B  $        1,443.69 31.0%  $              996.15 N/A N/A
MPA-2C2CM30164F-SS MPA-2C2CM30164F-SS: CTO-300001734100 EA B  $        1,723.93 31.0%  $           1,189.51 N/A N/A
MPA-2C2CM30245F-SS MPA-2C2CM30245F-SS: CTO-300001734100 EA B  $        2,108.67 31.0%  $           1,454.98 N/A N/A
MPA-2C2CM40007M-SS MPA-2C2CM40007M-SS: CTO-300001734100 EA B  $        1,157.40 31.0%  $              798.61 N/A N/A
MPA-2C2CM40008M-SS MPA-2C2CM40008M-SS: CTO-300001734100 EA B  $        1,187.72 31.0%  $              819.53 N/A N/A
MPA-2C2CM40009M-SS MPA-2C2CM40009M-SS: CTO-300001734100 EA B  $        1,218.09 31.0%  $              840.48 N/A N/A
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MPA-2C2CM40010F-SS MPA-2C2CM40010F-SS: CTO-300001734100 EA B  $        1,037.46 31.0%  $              715.85 N/A N/A
MPA-2C2CM40010M-SS MPA-2C2CM40010M-SS: CTO-300001734100 EA B  $        1,248.43 31.0%  $              861.42 N/A N/A
MPA-2C2CM40011M-SS MPA-2C2CM40011M-SS: CTO-300001734100 EA B  $        1,278.78 31.0%  $              882.36 N/A N/A
MPA-2C2CM40019M-SS MPA-2C2CM40019M-SS: CTO-300001734100 EA B  $        1,521.54 31.0%  $           1,049.86 N/A N/A
MPA-2C2CM40020F-SS MPA-2C2CM40020F-SS: CTO-300001734100 EA B  $        1,129.95 31.0%  $              779.67 N/A N/A
MPA-2C2CM40022M-SS MPA-2C2CM40022M-SS: CTO-300001734100 EA B  $        1,612.59 31.0%  $           1,112.69 N/A N/A
MPA-2C2CM40025M-SS MPA-2C2CM40025M-SS: CTO-300001734100 EA B  $        1,703.62 31.0%  $           1,175.50 N/A N/A
MPA-2C2CM40030F-SS MPA-2C2CM40030F-SS: CTO-300001734100 EA B  $        1,222.45 31.0%  $              843.49 N/A N/A
MPA-2C2CM40030M-SS MPA-2C2CM40030M-SS: CTO-300001734100 EA B  $        1,855.35 31.0%  $           1,280.19 N/A N/A
MPA-2C2CM40034M-SS MPA-2C2CM40034M-SS: CTO-300001734100 EA B  $        1,976.73 31.0%  $           1,363.94 N/A N/A
MPA-2C2CM40036M-SS MPA-2C2CM40036M-SS: CTO-300001734100 EA B  $        2,037.44 31.0%  $           1,405.83 N/A N/A
MPA-2C2CM40040F-SS MPA-2C2CM40040F-SS: CTO-300001734100 EA B  $        1,314.95 31.0%  $              907.32 N/A N/A
MPA-2C2CM40050F-SS MPA-2C2CM40050F-SS: CTO-300001734100 EA B  $        1,407.44 31.0%  $              971.13 N/A N/A
MPA-2C2CM40060F-SS MPA-2C2CM40060F-SS: CTO-300001734100 EA B  $        1,499.94 31.0%  $           1,034.96 N/A N/A
MPA-2C2CM40070F-SS MPA-2C2CM40070F-SS: CTO-300001734100 EA B  $        1,592.44 31.0%  $           1,098.78 N/A N/A
MPA-2C2CM50010F-48 MPA-2C2CM50010F-48: CTO-300001734100 EA B  $        1,166.45 31.0%  $              804.85 N/A N/A
MPA-2C2CM50030F-48 MPA-2C2CM50030F-48: CTO-300001734100 EA B  $        1,231.45 31.0%  $              849.70 N/A N/A
MPA-2C2CM50050F-48 MPA-2C2CM50050F-48: CTO-300001734100 EA B  $        1,296.45 31.0%  $              894.55 N/A N/A
MPA-2C2CM50070F-48 MPA-2C2CM50070F-48: CTO-300001734100 EA B  $        1,361.45 31.0%  $              939.40 N/A N/A
MPA-2C2CM50090F-48 MPA-2C2CM50090F-48: CTO-300001734100 EA B  $        1,426.44 31.0%  $              984.24 N/A N/A
MPA-2CLCM30020M-SS MPA-2CLCM30020M-SS: CTO-300001734100 EA B  $        1,264.12 31.0%  $              872.24 N/A N/A
MPA-NC00150006M-AN MPA-NC00150006M-AN: CTO-300001734100 EA B  $           301.87 31.0%  $              208.29 N/A N/A
MPA-NC00150010M-AN MPA-NC00150010M-AN: CTO-300001734100 EA B  $           328.10 31.0%  $              226.39 N/A N/A
MPA-NC00150015M-AN MPA-NC00150015M-AN: CTO-300001734100 EA B  $           360.91 31.0%  $              249.03 N/A N/A
MPA-NC00350006M-AN MPA-NC00350006M-AN: CTO-300001734100 EA B  $           890.81 31.0%  $              614.66 N/A N/A
MPA-NC00350010M-AN MPA-NC00350010M-AN: CTO-300001734100 EA B  $           959.69 31.0%  $              662.19 N/A N/A
MPA-NC00350015M-AN MPA-NC00350015M-AN: CTO-300001734100 EA B  $        1,045.82 31.0%  $              721.62 N/A N/A
MPA-NC00450005M-AN MPA-NC00450005M-AN: CTO-300001734100 EA B  $        1,152.47 31.0%  $              795.20 N/A N/A
MPA-NC00450006M-AN MPA-NC00450006M-AN: CTO-300001734100 EA B  $        1,172.97 31.0%  $              809.35 N/A N/A
MPA-NC00450010M-AN MPA-NC00450010M-AN: CTO-300001734100 EA B  $        1,255.01 31.0%  $              865.96 N/A N/A
MPA-NC00450012M-AN MPA-NC00450012M-AN: CTO-300001734100 EA B  $        1,296.01 31.0%  $              894.25 N/A N/A
MPA-NC00450015M-AN MPA-NC00450015M-AN: CTO-300001734100 EA B  $        1,357.52 31.0%  $              936.69 N/A N/A
MPA-NC00750005M-AN MPA-NC00750005M-AN: CTO-300001734100 EA B  $        1,730.78 31.0%  $           1,194.24 N/A N/A
MPA-NC00750006M-AN MPA-NC00750006M-AN: CTO-300001734100 EA B  $        1,761.93 31.0%  $           1,215.73 N/A N/A
MPA-NC00750010M-AN MPA-NC00750010M-AN: CTO-300001734100 EA B  $        1,886.60 31.0%  $           1,301.75 N/A N/A
MPA-NC00750012M-AN MPA-NC00750012M-AN: CTO-300001734100 EA B  $        1,948.94 31.0%  $           1,344.77 N/A N/A
MPA-NC00750015M-AN MPA-NC00750015M-AN: CTO-300001734100 EA B  $        2,042.44 31.0%  $           1,409.28 N/A N/A
MPA-NC00750185M-BN MPA-NC00750185M-BN: CTO-300001734100 EA B  $        7,340.73 31.0%  $           5,065.10 N/A N/A
MPA-NC00950005M-AN MPA-NC00950005M-AN: CTO-300001734100 EA B  $        2,427.98 31.0%  $           1,675.31 N/A N/A
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MPA-NC00950006M-AN MPA-NC00950006M-AN: CTO-300001734100 EA B  $        2,493.59 31.0%  $           1,720.58 N/A N/A
MPA-NC00950010M-AN MPA-NC00950010M-AN: CTO-300001734100 EA B  $        2,756.04 31.0%  $           1,901.67 N/A N/A
MPA-NC00950012M-AN MPA-NC00950012M-AN: CTO-300001734100 EA B  $        2,887.27 31.0%  $           1,992.22 N/A N/A
MPA-NC00950015M-AN MPA-NC00950015M-AN: CTO-300001734100 EA B  $        3,084.11 31.0%  $           2,128.04 N/A N/A
MPA-NC00D50005M-AN MPA-NC00D50005M-AN: CTO-300001734100 EA B  $           582.38 31.0%  $              401.84 N/A N/A
MPA-NC00D50006M-AN MPA-NC00D50006M-AN: CTO-300001734100 EA B  $           593.88 31.0%  $              409.78 N/A N/A
MPA-NC00D50010M-AN MPA-NC00D50010M-AN: CTO-300001734100 EA B  $           639.80 31.0%  $              441.46 N/A N/A
MPA-NC00D50012M-AN MPA-NC00D50012M-AN: CTO-300001734100 EA B  $           662.76 31.0%  $              457.30 N/A N/A
MPA-NC00D50015M-AN MPA-NC00D50015M-AN: CTO-300001734100 EA B  $           697.20 31.0%  $              481.07 N/A N/A
MPA-NC00H50005M-AN MPA-NC00H50005M-AN: CTO-300001734100 EA B  $        3,600.97 31.0%  $           2,484.67 N/A N/A
MPA-NC00H50006M-AN MPA-NC00H50006M-AN: CTO-300001734100 EA B  $        3,691.20 31.0%  $           2,546.93 N/A N/A
MPA-NC00H50010M-AN MPA-NC00H50010M-AN: CTO-300001734100 EA B  $        4,052.07 31.0%  $           2,795.93 N/A N/A
MPA-NC00H50012M-AN MPA-NC00H50012M-AN: CTO-300001734100 EA B  $        4,232.48 31.0%  $           2,920.41 N/A N/A
MPA-NC00H50015M-AN MPA-NC00H50015M-AN: CTO-300001734100 EA B  $        4,503.15 31.0%  $           3,107.17 N/A N/A
MPA-NC00H50050F-BN MPA-NC00H50050F-BN: CTO-300001734100 EA B  $        4,524.82 31.0%  $           3,122.13 N/A N/A
MPA-NC00H50400F-BN MPA-NC00H50400F-BN: CTO-300001734100 EA B  $      14,149.43 31.0%  $           9,763.11 N/A N/A
MPA-NC00J30020F-NN MPA-NC00J30020F-NN: CTO-300001734100 EA B  $           274.99 31.0%  $              189.74 N/A N/A
MPA-NC00J30040M-NN MPA-NC00J30040M-NN: CTO-300001734100 EA B  $           553.05 31.0%  $              381.60 N/A N/A
MPA-NC00J30070M-NN MPA-NC00J30070M-NN: CTO-300001734100 EA B  $           799.10 31.0%  $              551.38 N/A N/A
MPA-NC00J30100M-NN MPA-NC00J30100M-NN: CTO-300001734100 EA B  $        1,045.15 31.0%  $              721.15 N/A N/A
MPA-NC00J50015M-NN MPA-NC00J50015M-NN: CTO-300001734100 EA B  $           311.70 31.0%  $              215.07 N/A N/A
MPA-NC00J50020F-NN MPA-NC00J50020F-NN: CTO-300001734100 EA B  $           282.49 31.0%  $              194.92 N/A N/A
MPA-NC00J50020M-NN MPA-NC00J50020M-NN: CTO-300001734100 EA B  $           328.10 31.0%  $              226.39 N/A N/A
MPA-NC00J50025M-NN MPA-NC00J50025M-NN: CTO-300001734100 EA B  $           344.51 31.0%  $              237.71 N/A N/A
MPA-NC00J50030M-NN MPA-NC00J50030M-NN: CTO-300001734100 EA B  $           360.91 31.0%  $              249.03 N/A N/A
MPA-NC00J50035M-NN MPA-NC00J50035M-NN: CTO-300001734100 EA B  $           377.31 31.0%  $              260.34 N/A N/A
MPA-NC00J50040M-NN MPA-NC00J50040M-NN: CTO-300001734100 EA B  $           393.72 31.0%  $              271.67 N/A N/A
MPA-NC00J50045M-NN MPA-NC00J50045M-NN: CTO-300001734100 EA B  $           410.12 31.0%  $              282.98 N/A N/A
MPA-NC00J50050M-NN MPA-NC00J50050M-NN: CTO-300001734100 EA B  $           426.52 31.0%  $              294.30 N/A N/A
MPA-NC00J50055M-NN MPA-NC00J50055M-NN: CTO-300001734100 EA B  $           442.92 31.0%  $              305.61 N/A N/A
MPA-NC00J50060M-NN MPA-NC00J50060M-NN: CTO-300001734100 EA B  $           459.33 31.0%  $              316.94 N/A N/A
MPA-NC00J50065M-NN MPA-NC00J50065M-NN: CTO-300001734100 EA B  $           475.73 31.0%  $              328.25 N/A N/A
MPA-NC00J50070M-NN MPA-NC00J50070M-NN: CTO-300001734100 EA B  $           492.13 31.0%  $              339.57 N/A N/A
MPA-NC00J50075M-NN MPA-NC00J50075M-NN: CTO-300001734100 EA B  $           508.54 31.0%  $              350.89 N/A N/A
MPA-NC00J50080M-NN MPA-NC00J50080M-NN: CTO-300001734100 EA B  $           524.94 31.0%  $              362.21 N/A N/A
MPA-NC00J50085M-NN MPA-NC00J50085M-NN: CTO-300001734100 EA B  $           541.34 31.0%  $              373.52 N/A N/A
MPA-NC00J50090M-NN MPA-NC00J50090M-NN: CTO-300001734100 EA B  $           557.75 31.0%  $              384.85 N/A N/A
MPA-NC00J50095M-NN MPA-NC00J50095M-NN: CTO-300001734100 EA B  $           574.15 31.0%  $              396.16 N/A N/A
MPA-NC00J50100M-NN MPA-NC00J50100M-NN: CTO-300001734100 EA B  $           590.55 31.0%  $              407.48 N/A N/A
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MPA-NC7CJ50005M-NC MPA-NC7CJ50005M-NC: CTO-300001734100 EA B  $           608.88 31.0%  $              420.13 N/A N/A
MPA-NCFCJ50042F-NA MPA-NCFCJ50042F-NA: CTO-300001734100 EA B  $           574.48 31.0%  $              396.39 N/A N/A
MPA-NCFCJ50080F-NA MPA-NCFCJ50080F-NA: CTO-300001734100 EA B  $           612.48 31.0%  $              422.61 N/A N/A
MPA-NCLC130053F-BS MPA-NCLC130053F-BS: CTO-300001734100 EA B  $           650.47 31.0%  $              448.82 N/A N/A
MPA-NCLC140003M-SS MPA-NCLC140003M-SS: CTO-300001734100 EA B  $           516.65 31.0%  $              356.49 N/A N/A
MPA-NCLC140070M-SS MPA-NCLC140070M-SS: CTO-300001734100 EA B  $        1,670.63 31.0%  $           1,152.73 N/A N/A
MPA-NCLC140099M-SS MPA-NCLC140099M-SS: CTO-300001734100 EA B  $        2,170.11 31.0%  $           1,497.38 N/A N/A
MPA-NCLC150025M-SF MPA-NCLC150025M-SF: CTO-300001734100 EA B  $           696.51 31.0%  $              480.59 N/A N/A
MPA-NCLC150325F-AA MPA-NCLC150325F-AA: CTO-300001734100 EA B  $        1,182.45 31.0%  $              815.89 N/A N/A
MPA-NCLC430045F-SS MPA-NCLC430045F-SS: 48F MPO (F) TO MMLC EA B  $        2,486.15 31.0%  $           1,715.44 N/A N/A
MPA-NCLC430050F-SS MPA-NCLC430050F-SS: 48F MPO (F) TO MMLC EA B  $        2,542.40 31.0%  $           1,754.26 N/A N/A
MPA-NCLC950020F-BB MPA-NCLC950020F-BB: CTO-300001734100 EA B  $        4,659.81 31.0%  $           3,215.27 N/A N/A
MPA-NCLC950030F-BB MPA-NCLC950030F-BB: CTO-300001734100 EA B  $        4,859.81 31.0%  $           3,353.27 N/A N/A
MPA-NCLCD40025F-SS MPA-NCLCD40025F-SS: CTO-300001734100 EA B  $        1,148.70 31.0%  $              792.60 N/A N/A
MPA-NCLCD40030F-SS MPA-NCLCD40030F-SS: CTO-300001734100 EA B  $        1,192.45 31.0%  $              822.79 N/A N/A
MPA-NCLCJ30010M-NS MPA-NCLCJ30010M-NS: CTO-300001734100 EA B  $           547.00 31.0%  $              377.43 N/A N/A
MPA-NCLCJ30011F-NC MPA-NCLCJ30011F-NC: CTO-300001734100 EA B  $           492.48 31.0%  $              339.81 N/A N/A
MPA-NCLCJ30026F-NC MPA-NCLCJ30026F-NC: CTO-300001734100 EA B  $           529.98 31.0%  $              365.69 N/A N/A
MPA-NCLCJ30034M-NS MPA-NCLCJ30034M-NS: CTO-300001734100 EA B  $           743.84 31.0%  $              513.25 N/A N/A
MPA-NCLCJ30037M-NS MPA-NCLCJ30037M-NS: CTO-300001734100 EA B  $           768.45 31.0%  $              530.23 N/A N/A
MPA-NCLCJ30050M-NS MPA-NCLCJ30050M-NS: CTO-300001734100 EA B  $           875.06 31.0%  $              603.79 N/A N/A
MPA-NCLCJ40003F-NC MPA-NCLCJ40003F-NC: CTO-300001734100 EA B  $           476.98 31.0%  $              329.12 N/A N/A
MPA-NCLCJ40006F-NC MPA-NCLCJ40006F-NC: CTO-300001734100 EA B  $           488.98 31.0%  $              337.40 N/A N/A
MPA-NCLCJ40007F-NS MPA-NCLCJ40007F-NS: CTO-300001734100 EA B  $           492.98 31.0%  $              340.16 N/A N/A
MPA-NCLCJ40010F-NC MPA-NCLCJ40010F-NC: CTO-300001734100 EA B  $           504.98 31.0%  $              348.44 N/A N/A
MPA-NCLCJ40015F-NC MPA-NCLCJ40015F-NC: CTO-300001734100 EA B  $           524.98 31.0%  $              362.24 N/A N/A
MPA-NCLCJ40020F-NC MPA-NCLCJ40020F-NC: CTO-300001734100 EA B  $           544.98 31.0%  $              376.04 N/A N/A
MPA-NCLCJ40025F-NC MPA-NCLCJ40025F-NC: CTO-300001734100 EA B  $           564.98 31.0%  $              389.84 N/A N/A
MPA-NCLCJ50003M-NS MPA-NCLCJ50003M-NS: CTO-300001734100 EA B  $           542.32 31.0%  $              374.20 N/A N/A
MPA-NCLCJ50005M-NS MPA-NCLCJ50005M-NS: CTO-300001734100 EA B  $           548.88 31.0%  $              378.73 N/A N/A
MPA-NCLCJ50006M-NS MPA-NCLCJ50006M-NS: CTO-300001734100 EA B  $           552.17 31.0%  $              381.00 N/A N/A
MPA-NCLCJ50007M-NS MPA-NCLCJ50007M-NS: CTO-300001734100 EA B  $           555.44 31.0%  $              383.25 N/A N/A
MPA-NCLCJ50008M-NS MPA-NCLCJ50008M-NS: CTO-300001734100 EA B  $           558.73 31.0%  $              385.52 N/A N/A
MPA-NCLCJ50010M-NS MPA-NCLCJ50010M-NS: CTO-300001734100 EA B  $           565.29 31.0%  $              390.05 N/A N/A
MPA-NCLCJ50013F-NU MPA-NCLCJ50013F-NU: CTO-300001734100 EA B  $           545.48 31.0%  $              376.38 N/A N/A
MPA-NCLCJ50015M-NS MPA-NCLCJ50015M-NS: CTO-300001734100 EA B  $           581.69 31.0%  $              401.37 N/A N/A
MPA-NCLCJ50016M-NF MPA-NCLCJ50016M-NF: CTO-300001734100 EA B  $           584.96 31.0%  $              403.62 N/A N/A
MPA-NCLCJ50020M-NC MPA-NCLCJ50020M-NC: CTO-300001734100 EA B  $           598.09 31.0%  $              412.68 N/A N/A
MPA-NCLCJ50020M-NS MPA-NCLCJ50020M-NS: CTO-300001734100 EA B  $           598.09 31.0%  $              412.68 N/A N/A
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MPA-NCLCJ50023M-NS MPA-NCLCJ50023M-NS: CTO-300001734100 EA B  $           607.94 31.0%  $              419.48 N/A N/A
MPA-NCLCJ50025M-NS MPA-NCLCJ50025M-NS: CTO-300001734100 EA B  $           614.49 31.0%  $              424.00 N/A N/A
MPA-NCLCJ50030M-NC MPA-NCLCJ50030M-NC: CTO-300001734100 EA B  $           630.90 31.0%  $              435.32 N/A N/A
MPA-NCLCJ50030M-NS MPA-NCLCJ50030M-NS: CTO-300001734100 EA B  $           630.90 31.0%  $              435.32 N/A N/A
MPA-NCLCJ50040M-NC MPA-NCLCJ50040M-NC: CTO-300001734100 EA B  $           663.70 31.0%  $              457.95 N/A N/A
MPA-NCLCJ50055F-NS MPA-NCLCJ50055F-NS: CTO-300001734100 EA B  $           587.48 31.0%  $              405.36 N/A N/A
MPA-NCLCJ50070F-NS MPA-NCLCJ50070F-NS: CTO-300001734100 EA B  $           602.48 31.0%  $              415.71 N/A N/A
MPA-NCLCJ50160F-NC MPA-NCLCJ50160F-NC: CTO-300001734100 EA B  $           692.47 31.0%  $              477.80 N/A N/A
MPA-NCLCJ50220F-NC MPA-NCLCJ50220F-NC: CTO-300001734100 EA B  $           752.47 31.0%  $              519.20 N/A N/A
MPA-NCLCJ50230F-NC MPA-NCLCJ50230F-NC: CTO-300001734100 EA B  $           762.47 31.0%  $              526.10 N/A N/A
MPA-NCLCJ50260F-NC MPA-NCLCJ50260F-NC: CTO-300001734100 EA B  $           792.47 31.0%  $              546.80 N/A N/A
MPA-NCNC110055F-SS MPA-NCNC110055F-SS: CTO-300001734100 EA B  $           601.23 31.0%  $              414.85 N/A N/A
MPA-NCNC110100F-SS MPA-NCNC110100F-SS: CTO-300001734100 EA B  $           724.97 31.0%  $              500.23 N/A N/A
MPA-NCNC130005M-SS MPA-NCNC130005M-SS: CTO-300001734100 EA B  $           507.38 31.0%  $              350.09 N/A N/A
MPA-NCNC130010M-SS MPA-NCNC130010M-SS: CTO-300001734100 EA B  $           564.80 31.0%  $              389.71 N/A N/A
MPA-NCNC130020M-AA MPA-NCNC130020M-AA: CTO-300001734100 EA B  $           679.63 31.0%  $              468.94 N/A N/A
MPA-NCNC130025M-AA MPA-NCNC130025M-AA: CTO-300001734100 EA B  $           737.05 31.0%  $              508.56 N/A N/A
MPA-NCNC130030F-FF MPA-NCNC130030F-FF: CTO-300001734100 EA B  $           554.98 31.0%  $              382.94 N/A N/A
MPA-NCNC130030M-SS MPA-NCNC130030M-SS: CTO-300001734100 EA B  $           794.45 31.0%  $              548.17 N/A N/A
MPA-NCNC130035F-BB MPA-NCNC130035F-BB: CTO-300001734100 EA B  $           572.48 31.0%  $              395.01 N/A N/A
MPA-NCNC130039F-FF MPA-NCNC130039F-FF: CTO-300001734100 EA B  $           586.48 31.0%  $              404.67 N/A N/A
MPA-NCNC130040F-FF MPA-NCNC130040F-FF: CTO-300001734100 EA B  $           589.98 31.0%  $              407.09 N/A N/A
MPA-NCNC130040F-SS MPA-NCNC130040F-SS: CTO-300001734100 EA B  $           589.98 31.0%  $              407.09 N/A N/A
MPA-NCNC130041F-FF MPA-NCNC130041F-FF: CTO-300001734100 EA B  $           593.48 31.0%  $              409.50 N/A N/A
MPA-NCNC130042F-FF MPA-NCNC130042F-FF: CTO-300001734100 EA B  $           596.98 31.0%  $              411.92 N/A N/A
MPA-NCNC130043F-FF MPA-NCNC130043F-FF: CTO-300001734100 EA B  $           600.48 31.0%  $              414.33 N/A N/A
MPA-NCNC130044F-FF MPA-NCNC130044F-FF: CTO-300001734100 EA B  $           603.98 31.0%  $              416.75 N/A N/A
MPA-NCNC130046F-FF MPA-NCNC130046F-FF: CTO-300001734100 EA B  $           610.98 31.0%  $              421.58 N/A N/A
MPA-NCNC130047F-FF MPA-NCNC130047F-FF: CTO-300001734100 EA B  $           614.48 31.0%  $              423.99 N/A N/A
MPA-NCNC130048F-FF MPA-NCNC130048F-FF: CTO-300001734100 EA B  $           617.98 31.0%  $              426.41 N/A N/A
MPA-NCNC130050F-FF MPA-NCNC130050F-FF: CTO-300001734100 EA B  $           624.98 31.0%  $              431.24 N/A N/A
MPA-NCNC130051F-FF MPA-NCNC130051F-FF: CTO-300001734100 EA B  $           628.47 31.0%  $              433.64 N/A N/A
MPA-NCNC130052F-FF MPA-NCNC130052F-FF: CTO-300001734100 EA B  $           631.97 31.0%  $              436.06 N/A N/A
MPA-NCNC130053F-FF MPA-NCNC130053F-FF: CTO-300001734100 EA B  $           635.47 31.0%  $              438.47 N/A N/A
MPA-NCNC130054F-FF MPA-NCNC130054F-FF: CTO-300001734100 EA B  $           638.97 31.0%  $              440.89 N/A N/A
MPA-NCNC130055F-BB MPA-NCNC130055F-BB: CTO-300001734100 EA B  $           642.47 31.0%  $              443.30 N/A N/A
MPA-NCNC130055F-FF MPA-NCNC130055F-FF: CTO-300001734100 EA B  $           642.47 31.0%  $              443.30 N/A N/A
MPA-NCNC130056F-FF MPA-NCNC130056F-FF: CTO-300001734100 EA B  $           645.97 31.0%  $              445.72 N/A N/A
MPA-NCNC130058F-FF MPA-NCNC130058F-FF: CTO-300001734100 EA B  $           652.97 31.0%  $              450.55 N/A N/A
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MPA-NCNC130059F-FF MPA-NCNC130059F-FF: CTO-300001734100 EA B  $           656.47 31.0%  $              452.96 N/A N/A
MPA-NCNC130060F-FF MPA-NCNC130060F-FF: CTO-300001734100 EA B  $           659.97 31.0%  $              455.38 N/A N/A
MPA-NCNC130061F-FF MPA-NCNC130061F-FF: CTO-300001734100 EA B  $           663.47 31.0%  $              457.79 N/A N/A
MPA-NCNC130062F-FF MPA-NCNC130062F-FF: CTO-300001734100 EA B  $           666.97 31.0%  $              460.21 N/A N/A
MPA-NCNC130063F-FF MPA-NCNC130063F-FF: CTO-300001734100 EA B  $           670.47 31.0%  $              462.62 N/A N/A
MPA-NCNC130065F-BB MPA-NCNC130065F-BB: CTO-300001734100 EA B  $           677.47 31.0%  $              467.45 N/A N/A
MPA-NCNC130065F-FF MPA-NCNC130065F-FF: CTO-300001734100 EA B  $           677.47 31.0%  $              467.45 N/A N/A
MPA-NCNC130066F-FF MPA-NCNC130066F-FF: CTO-300001734100 EA B  $           680.97 31.0%  $              469.87 N/A N/A
MPA-NCNC130067F-FF MPA-NCNC130067F-FF: CTO-300001734100 EA B  $           684.47 31.0%  $              472.28 N/A N/A
MPA-NCNC130068F-FF MPA-NCNC130068F-FF: CTO-300001734100 EA B  $           687.97 31.0%  $              474.70 N/A N/A
MPA-NCNC130069F-FF MPA-NCNC130069F-FF: CTO-300001734100 EA B  $           691.47 31.0%  $              477.11 N/A N/A
MPA-NCNC130071F-FF MPA-NCNC130071F-FF: CTO-300001734100 EA B  $           698.47 31.0%  $              481.94 N/A N/A
MPA-NCNC130072F-FF MPA-NCNC130072F-FF: CTO-300001734100 EA B  $           701.97 31.0%  $              484.36 N/A N/A
MPA-NCNC130074F-FF MPA-NCNC130074F-FF: CTO-300001734100 EA B  $           708.97 31.0%  $              489.19 N/A N/A
MPA-NCNC130075F-BB MPA-NCNC130075F-BB: CTO-300001734100 EA B  $           712.47 31.0%  $              491.60 N/A N/A
MPA-NCNC130075F-FF MPA-NCNC130075F-FF: CTO-300001734100 EA B  $           712.47 31.0%  $              491.60 N/A N/A
MPA-NCNC130076F-FF MPA-NCNC130076F-FF: CTO-300001734100 EA B  $           715.97 31.0%  $              494.02 N/A N/A
MPA-NCNC130078F-FF MPA-NCNC130078F-FF: CTO-300001734100 EA B  $           722.97 31.0%  $              498.85 N/A N/A
MPA-NCNC130079F-FF MPA-NCNC130079F-FF: CTO-300001734100 EA B  $           726.47 31.0%  $              501.26 N/A N/A
MPA-NCNC130085F-BB MPA-NCNC130085F-BB: CTO-300001734100 EA B  $           747.47 31.0%  $              515.75 N/A N/A
MPA-NCNC130085M-SS MPA-NCNC130085M-SS: CTO-300001734100 EA B  $        1,425.98 31.0%  $              983.93 N/A N/A
MPA-NCNC130090F-BB MPA-NCNC130090F-BB: CTO-300001734100 EA B  $           764.97 31.0%  $              527.83 N/A N/A
MPA-NCNC130095F-BB MPA-NCNC130095F-BB: CTO-300001734100 EA B  $           782.47 31.0%  $              539.90 N/A N/A
MPA-NCNC130096F-FF MPA-NCNC130096F-FF: CTO-300001734100 EA B  $           785.97 31.0%  $              542.32 N/A N/A
MPA-NCNC130097F-FF MPA-NCNC130097F-FF: CTO-300001734100 EA B  $           789.47 31.0%  $              544.73 N/A N/A
MPA-NCNC130100F-FF MPA-NCNC130100F-FF: CTO-300001734100 EA B  $           799.97 31.0%  $              551.98 N/A N/A
MPA-NCNC130100M-SS MPA-NCNC130100M-SS: CTO-300001734100 EA B  $        1,598.21 31.0%  $           1,102.76 N/A N/A
MPA-NCNC130101F-FF MPA-NCNC130101F-FF: CTO-300001734100 EA B  $           803.47 31.0%  $              554.39 N/A N/A
MPA-NCNC130104F-FF MPA-NCNC130104F-FF: CTO-300001734100 EA B  $           813.97 31.0%  $              561.64 N/A N/A
MPA-NCNC130105F-BB MPA-NCNC130105F-BB: CTO-300001734100 EA B  $           817.47 31.0%  $              564.05 N/A N/A
MPA-NCNC130105F-FF MPA-NCNC130105F-FF: CTO-300001734100 EA B  $           817.47 31.0%  $              564.05 N/A N/A
MPA-NCNC130107F-FF MPA-NCNC130107F-FF: CTO-300001734100 EA B  $           824.47 31.0%  $              568.88 N/A N/A
MPA-NCNC130109F-FF MPA-NCNC130109F-FF: CTO-300001734100 EA B  $           831.47 31.0%  $              573.71 N/A N/A
MPA-NCNC130110F-FF MPA-NCNC130110F-FF: CTO-300001734100 EA B  $           834.97 31.0%  $              576.13 N/A N/A
MPA-NCNC130111F-FF MPA-NCNC130111F-FF: CTO-300001734100 EA B  $           838.47 31.0%  $              578.54 N/A N/A
MPA-NCNC130112F-FF MPA-NCNC130112F-FF: CTO-300001734100 EA B  $           841.97 31.0%  $              580.96 N/A N/A
MPA-NCNC130113F-FF MPA-NCNC130113F-FF: CTO-300001734100 EA B  $           845.47 31.0%  $              583.37 N/A N/A
MPA-NCNC130114F-FF MPA-NCNC130114F-FF: CTO-300001734100 EA B  $           848.97 31.0%  $              585.79 N/A N/A
MPA-NCNC130115F-FF MPA-NCNC130115F-FF: CTO-300001734100 EA B  $           852.47 31.0%  $              588.20 N/A N/A
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MPA-NCNC130116F-FF MPA-NCNC130116F-FF: CTO-300001734100 EA B  $           855.97 31.0%  $              590.62 N/A N/A
MPA-NCNC130117F-FF MPA-NCNC130117F-FF: CTO-300001734100 EA B  $           859.47 31.0%  $              593.03 N/A N/A
MPA-NCNC130118F-FF MPA-NCNC130118F-FF: CTO-300001734100 EA B  $           862.97 31.0%  $              595.45 N/A N/A
MPA-NCNC130119F-FF MPA-NCNC130119F-FF: CTO-300001734100 EA B  $           866.47 31.0%  $              597.86 N/A N/A
MPA-NCNC130120F-BB MPA-NCNC130120F-BB: CTO-300001734100 EA B  $           869.97 31.0%  $              600.28 N/A N/A
MPA-NCNC130120F-SS MPA-NCNC130120F-SS: CTO-300001734100 EA B  $           869.97 31.0%  $              600.28 N/A N/A
MPA-NCNC130121F-FF MPA-NCNC130121F-FF: CTO-300001734100 EA B  $           873.47 31.0%  $              602.69 N/A N/A
MPA-NCNC130124F-FF MPA-NCNC130124F-FF: CTO-300001734100 EA B  $           883.96 31.0%  $              609.93 N/A N/A
MPA-NCNC130126F-FF MPA-NCNC130126F-FF: CTO-300001734100 EA B  $           890.96 31.0%  $              614.76 N/A N/A
MPA-NCNC130129F-FF MPA-NCNC130129F-FF: CTO-300001734100 EA B  $           901.46 31.0%  $              622.01 N/A N/A
MPA-NCNC130133F-FF MPA-NCNC130133F-FF: CTO-300001734100 EA B  $           915.46 31.0%  $              631.67 N/A N/A
MPA-NCNC130135F-BB MPA-NCNC130135F-BB: CTO-300001734100 EA B  $           922.46 31.0%  $              636.50 N/A N/A
MPA-NCNC130135F-FF MPA-NCNC130135F-FF: CTO-300001734100 EA B  $           922.46 31.0%  $              636.50 N/A N/A
MPA-NCNC130139F-FF MPA-NCNC130139F-FF: CTO-300001734100 EA B  $           936.46 31.0%  $              646.16 N/A N/A
MPA-NCNC130142F-FF MPA-NCNC130142F-FF: CTO-300001734100 EA B  $           946.96 31.0%  $              653.40 N/A N/A
MPA-NCNC130145F-BB MPA-NCNC130145F-BB: CTO-300001734100 EA B  $           957.46 31.0%  $              660.65 N/A N/A
MPA-NCNC130150F-SS MPA-NCNC130150F-SS: CTO-300001734100 EA B  $           974.96 31.0%  $              672.72 N/A N/A
MPA-NCNC130155F-BB MPA-NCNC130155F-BB: CTO-300001734100 EA B  $           992.46 31.0%  $              684.80 N/A N/A
MPA-NCNC130160F-SS MPA-NCNC130160F-SS: CTO-300001734100 EA B  $        1,009.96 31.0%  $              696.87 N/A N/A
MPA-NCNC130165F-BB MPA-NCNC130165F-BB: CTO-300001734100 EA B  $        1,027.46 31.0%  $              708.95 N/A N/A
MPA-NCNC130170F-SS MPA-NCNC130170F-SS: CTO-300001734100 EA B  $        1,044.96 31.0%  $              721.02 N/A N/A
MPA-NCNC130175F-BB MPA-NCNC130175F-BB: CTO-300001734100 EA B  $        1,062.46 31.0%  $              733.10 N/A N/A
MPA-NCNC130180F-SS MPA-NCNC130180F-SS: CTO-300001734100 EA B  $        1,079.96 31.0%  $              745.17 N/A N/A
MPA-NCNC130185F-BB MPA-NCNC130185F-BB: CTO-300001734100 EA B  $        1,097.46 31.0%  $              757.25 N/A N/A
MPA-NCNC130190F-FF MPA-NCNC130190F-FF: CTO-300001734100 EA B  $        1,114.96 31.0%  $              769.32 N/A N/A
MPA-NCNC130195F-BB MPA-NCNC130195F-BB: CTO-300001734100 EA B  $        1,132.45 31.0%  $              781.39 N/A N/A
MPA-NCNC130200F-SS MPA-NCNC130200F-SS: CTO-300001734100 EA B  $        1,149.95 31.0%  $              793.47 N/A N/A
MPA-NCNC130205F-BB MPA-NCNC130205F-BB: CTO-300001734100 EA B  $        1,167.45 31.0%  $              805.54 N/A N/A
MPA-NCNC130225F-BB MPA-NCNC130225F-BB: CTO-300001734100 EA B  $        1,237.45 31.0%  $              853.84 N/A N/A
MPA-NCNC130240F-BB MPA-NCNC130240F-BB: CTO-300001734100 EA B  $        1,289.95 31.0%  $              890.07 N/A N/A
MPA-NCNC130250F-BB MPA-NCNC130250F-BB: CTO-300001734100 EA B  $        1,324.95 31.0%  $              914.22 N/A N/A
MPA-NCNC130260F-BB MPA-NCNC130260F-BB: CTO-300001734100 EA B  $        1,359.95 31.0%  $              938.37 N/A N/A
MPA-NCNC130275F-BB MPA-NCNC130275F-BB: CTO-300001734100 EA B  $        1,412.44 31.0%  $              974.58 N/A N/A
MPA-NCNC130300F-AA MPA-NCNC130300F-AA: CTO-300001734100 EA B  $        1,499.94 31.0%  $           1,034.96 N/A N/A
MPA-NCNC130300F-BB MPA-NCNC130300F-BB: CTO-300001734100 EA B  $        1,499.94 31.0%  $           1,034.96 N/A N/A
MPA-NCNC130310F-BB MPA-NCNC130310F-BB: CTO-300001734100 EA B  $        1,534.94 31.0%  $           1,059.11 N/A N/A
MPA-NCNC130325F-BB MPA-NCNC130325F-BB: CTO-300001734100 EA B  $        1,587.44 31.0%  $           1,095.33 N/A N/A
MPA-NCNC130335F-BB MPA-NCNC130335F-BB: CTO-300001734100 EA B  $        1,622.44 31.0%  $           1,119.48 N/A N/A
MPA-NCNC130350F-BB MPA-NCNC130350F-BB: CTO-300001734100 EA B  $        1,674.93 31.0%  $           1,155.70 N/A N/A
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MPA-NCNC130360F-BB MPA-NCNC130360F-BB: CTO-300001734100 EA B  $        1,709.93 31.0%  $           1,179.85 N/A N/A
MPA-NCNC130380F-BB MPA-NCNC130380F-BB: CTO-300001734100 EA B  $        1,779.93 31.0%  $           1,228.15 N/A N/A
MPA-NCNC130390F-BB MPA-NCNC130390F-BB: CTO-300001734100 EA B  $        1,814.93 31.0%  $           1,252.30 N/A N/A
MPA-NCNC130400F-BB MPA-NCNC130400F-BB: CTO-300001734100 EA B  $        1,849.93 31.0%  $           1,276.45 N/A N/A
MPA-NCNC130420F-BB MPA-NCNC130420F-BB: CTO-300001734100 EA B  $        1,919.92 31.0%  $           1,324.74 N/A N/A
MPA-NCNC130600F-FF MPA-NCNC130600F-FF: CTO-300001734100 EA B  $        2,549.90 31.0%  $           1,759.43 N/A N/A
MPA-NCNC130900F-FF MPA-NCNC130900F-FF: CTO-300001734100 EA B  $        3,599.86 31.0%  $           2,483.90 N/A N/A
MPA-NCNC140030F-FF MPA-NCNC140030F-FF: CTO-300001734100 EA B  $           607.48 31.0%  $              419.16 N/A N/A
MPA-NCNC140032F-FF MPA-NCNC140032F-FF: CTO-300001734100 EA B  $           617.98 31.0%  $              426.41 N/A N/A
MPA-NCNC140038F-FF MPA-NCNC140038F-FF: CTO-300001734100 EA B  $           649.47 31.0%  $              448.13 N/A N/A
MPA-NCNC140040F-FF MPA-NCNC140040F-FF: CTO-300001734100 EA B  $           659.97 31.0%  $              455.38 N/A N/A
MPA-NCNC140042F-FF MPA-NCNC140042F-FF: CTO-300001734100 EA B  $           670.47 31.0%  $              462.62 N/A N/A
MPA-NCNC140050F-FF MPA-NCNC140050F-FF: CTO-300001734100 EA B  $           712.47 31.0%  $              491.60 N/A N/A
MPA-NCNC140052F-FF MPA-NCNC140052F-FF: CTO-300001734100 EA B  $           722.97 31.0%  $              498.85 N/A N/A
MPA-NCNC140058F-FF MPA-NCNC140058F-FF: CTO-300001734100 EA B  $           754.47 31.0%  $              520.58 N/A N/A
MPA-NCNC140068F-FF MPA-NCNC140068F-FF: CTO-300001734100 EA B  $           806.97 31.0%  $              556.81 N/A N/A
MPA-NCNC140073M-SS MPA-NCNC140073M-SS: CTO-300001734100 EA B  $        1,707.30 31.0%  $           1,178.04 N/A N/A
MPA-NCNC140300F-SS MPA-NCNC140300F-SS: CTO-300001734100 EA B  $        2,024.92 31.0%  $           1,397.19 N/A N/A
MPA-NCNC140375F-SS MPA-NCNC140375F-SS: CTO-300001734100 EA B  $        2,418.65 31.0%  $           1,668.87 N/A N/A
MPA-NCNC140600F-FF MPA-NCNC140600F-FF: CTO-300001734100 EA B  $        3,599.86 31.0%  $           2,483.90 N/A N/A
MPA-NCNC140900F-FF MPA-NCNC140900F-FF: CTO-300001734100 EA B  $        5,174.79 31.0%  $           3,570.61 N/A N/A
MPA-NCNC150005M-SS MPA-NCNC150005M-SS: CTO-300001734100 EA B  $           557.79 31.0%  $              384.88 N/A N/A
MPA-NCNC150010M-AA MPA-NCNC150010M-AA: CTO-300001734100 EA B  $           590.59 31.0%  $              407.51 N/A N/A
MPA-NCNC150020F-SS MPA-NCNC150020F-SS: CTO-300001734100 EA B  $           564.98 31.0%  $              389.84 N/A N/A
MPA-NCNC150020M-AA MPA-NCNC150020M-AA: CTO-300001734100 EA B  $           656.20 31.0%  $              452.78 N/A N/A
MPA-NCNC150025F-SS MPA-NCNC150025F-SS: CTO-300001734100 EA B  $           574.98 31.0%  $              396.74 N/A N/A
MPA-NCNC150025M-AA MPA-NCNC150025M-AA: CTO-300001734100 EA B  $           689.01 31.0%  $              475.42 N/A N/A
MPA-NCNC150030M-AA MPA-NCNC150030M-AA: CTO-300001734100 EA B  $           721.82 31.0%  $              498.06 N/A N/A
MPA-NCNC150035F-BB MPA-NCNC150035F-BB: CTO-300001734100 EA B  $           594.98 31.0%  $              410.54 N/A N/A
MPA-NCNC150040F-SS MPA-NCNC150040F-SS: CTO-300001734100 EA B  $           604.98 31.0%  $              417.44 N/A N/A
MPA-NCNC150045F-SS MPA-NCNC150045F-SS: CTO-300001734100 EA B  $           614.98 31.0%  $              424.34 N/A N/A
MPA-NCNC150046F-AA MPA-NCNC150046F-AA: CTO-300001734100 EA B  $           616.98 31.0%  $              425.72 N/A N/A
MPA-NCNC150050F-SS MPA-NCNC150050F-SS: CTO-300001734100 EA B  $           624.98 31.0%  $              431.24 N/A N/A
MPA-NCNC150050M-AA MPA-NCNC150050M-AA: CTO-300001734100 EA B  $           853.04 31.0%  $              588.60 N/A N/A
MPA-NCNC150052F-AA MPA-NCNC150052F-AA: CTO-300001734100 EA B  $           628.97 31.0%  $              433.99 N/A N/A
MPA-NCNC150052M-SS MPA-NCNC150052M-SS: CTO-300001734100 EA B  $           866.16 31.0%  $              597.65 N/A N/A
MPA-NCNC150055F-SS MPA-NCNC150055F-SS: CTO-300001734100 EA B  $           634.97 31.0%  $              438.13 N/A N/A
MPA-NCNC150060F-AA MPA-NCNC150060F-AA: CTO-300001734100 EA B  $           644.97 31.0%  $              445.03 N/A N/A
MPA-NCNC150060F-SS MPA-NCNC150060F-SS: CTO-300001734100 EA B  $           644.97 31.0%  $              445.03 N/A N/A
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MPA-NCNC150064F-AA MPA-NCNC150064F-AA: CTO-300001734100 EA B  $           652.97 31.0%  $              450.55 N/A N/A
MPA-NCNC150065F-FF MPA-NCNC150065F-FF: CTO-300001734100 EA B  $           654.97 31.0%  $              451.93 N/A N/A
MPA-NCNC150065F-SS MPA-NCNC150065F-SS: CTO-300001734100 EA B  $           654.97 31.0%  $              451.93 N/A N/A
MPA-NCNC150068F-AA MPA-NCNC150068F-AA: CTO-300001734100 EA B  $           660.97 31.0%  $              456.07 N/A N/A
MPA-NCNC150070M-SS MPA-NCNC150070M-SS: CTO-300001734100 EA B  $           984.27 31.0%  $              679.15 N/A N/A
MPA-NCNC150072F-AA MPA-NCNC150072F-AA: CTO-300001734100 EA B  $           668.97 31.0%  $              461.59 N/A N/A
MPA-NCNC150076F-AA MPA-NCNC150076F-AA: CTO-300001734100 EA B  $           676.97 31.0%  $              467.11 N/A N/A
MPA-NCNC150077M-SS MPA-NCNC150077M-SS: CTO-300001734100 EA B  $        1,030.21 31.0%  $              710.84 N/A N/A
MPA-NCNC150080F-AA MPA-NCNC150080F-AA: CTO-300001734100 EA B  $           684.97 31.0%  $              472.63 N/A N/A
MPA-NCNC150080F-SS MPA-NCNC150080F-SS: CTO-300001734100 EA B  $           684.97 31.0%  $              472.63 N/A N/A
MPA-NCNC150082F-AA MPA-NCNC150082F-AA: CTO-300001734100 EA B  $           688.97 31.0%  $              475.39 N/A N/A
MPA-NCNC150086F-AA MPA-NCNC150086F-AA: CTO-300001734100 EA B  $           696.97 31.0%  $              480.91 N/A N/A
MPA-NCNC150087M-SS MPA-NCNC150087M-SS: CTO-300001734100 EA B  $        1,095.82 31.0%  $              756.12 N/A N/A
MPA-NCNC150088F-AA MPA-NCNC150088F-AA: CTO-300001734100 EA B  $           700.97 31.0%  $              483.67 N/A N/A
MPA-NCNC150090F-AA MPA-NCNC150090F-AA: CTO-300001734100 EA B  $           704.97 31.0%  $              486.43 N/A N/A
MPA-NCNC150092F-AA MPA-NCNC150092F-AA: CTO-300001734100 EA B  $           708.97 31.0%  $              489.19 N/A N/A
MPA-NCNC150094F-AA MPA-NCNC150094F-AA: CTO-300001734100 EA B  $           712.97 31.0%  $              491.95 N/A N/A
MPA-NCNC150100F-AA MPA-NCNC150100F-AA: CTO-300001734100 EA B  $           724.97 31.0%  $              500.23 N/A N/A
MPA-NCNC150100F-SS MPA-NCNC150100F-SS: CTO-300001734100 EA B  $           724.97 31.0%  $              500.23 N/A N/A
MPA-NCNC150100M-AA MPA-NCNC150100M-AA: CTO-300001734100 EA B  $        1,181.11 31.0%  $              814.97 N/A N/A
MPA-NCNC150102F-AA MPA-NCNC150102F-AA: CTO-300001734100 EA B  $           728.97 31.0%  $              502.99 N/A N/A
MPA-NCNC150104F-AA MPA-NCNC150104F-AA: CTO-300001734100 EA B  $           732.97 31.0%  $              505.75 N/A N/A
MPA-NCNC150108F-AA MPA-NCNC150108F-AA: CTO-300001734100 EA B  $           740.97 31.0%  $              511.27 N/A N/A
MPA-NCNC150120F-AA MPA-NCNC150120F-AA: CTO-300001734100 EA B  $           764.97 31.0%  $              527.83 N/A N/A
MPA-NCNC150120M-AA MPA-NCNC150120M-AA: CTO-300001734100 EA B  $        1,312.33 31.0%  $              905.51 N/A N/A
MPA-NCNC150130F-AA MPA-NCNC150130F-AA: CTO-300001734100 EA B  $           784.97 31.0%  $              541.63 N/A N/A
MPA-NCNC150150M-AA MPA-NCNC150150M-AA: CTO-300001734100 EA B  $        1,509.17 31.0%  $           1,041.33 N/A N/A
MPA-NCNC150275M-SS MPA-NCNC150275M-SS: CTO-300001734100 EA B  $        2,329.35 31.0%  $           1,607.25 N/A N/A
MPA-NCNC150500F-SS MPA-NCNC150500F-SS: CTO-300001734100 EA B  $        1,524.94 31.0%  $           1,052.21 N/A N/A
MPA-NCNC150600F-FF MPA-NCNC150600F-FF: CTO-300001734100 EA B  $        1,724.93 31.0%  $           1,190.20 N/A N/A
MPA-NCNC150900F-FF MPA-NCNC150900F-FF: CTO-300001734100 EA B  $        2,324.91 31.0%  $           1,604.19 N/A N/A
MPA-NCNC340030F-FF MPA-NCNC340030F-FF: CTO-300001734100 EA B  $        1,777.43 31.0%  $           1,226.43 N/A N/A
MPA-NCNC340034F-FF MPA-NCNC340034F-FF: CTO-300001734100 EA B  $        1,834.43 31.0%  $           1,265.76 N/A N/A
MPA-NCNC340036F-FF MPA-NCNC340036F-FF: CTO-300001734100 EA B  $        1,862.93 31.0%  $           1,285.42 N/A N/A
MPA-NCNC340056F-FF MPA-NCNC340056F-FF: CTO-300001734100 EA B  $        2,147.91 31.0%  $           1,482.06 N/A N/A
MPA-NCNC420050F-FF MPA-NCNC420050F-FF: CTO-300001734100 EA B  $        2,199.91 31.0%  $           1,517.94 N/A N/A
MPA-NCNC430004M-SS MPA-NCNC430004M-SS: CTO-300001734100 EA B  $        1,947.56 31.0%  $           1,343.82 N/A N/A
MPA-NCNC430010F-SC MPA-NCNC430010F-SC: CTO-300001734100 EA B  $        1,912.42 31.0%  $           1,319.57 N/A N/A
MPA-NCNC430020M-SS MPA-NCNC430020M-SS: CTO-300001734100 EA B  $        2,538.07 31.0%  $           1,751.27 N/A N/A
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MPA-NCNC430045F-SB MPA-NCNC430045F-SB: CTO-300001734100 EA B  $        2,306.16 31.0%  $           1,591.25 N/A N/A
MPA-NCNC430047F-SB MPA-NCNC430047F-SB: CTO-300001734100 EA B  $        2,328.66 31.0%  $           1,606.78 N/A N/A
MPA-NCNC430050F-AB MPA-NCNC430050F-AB: CTO-300001734100 EA B  $        2,362.41 31.0%  $           1,630.06 N/A N/A
MPA-NCNC430060F-BF MPA-NCNC430060F-BF: 48F MPO TO MPO 0M3 EA B  $        2,474.90 31.0%  $           1,707.68 N/A N/A
MPA-NCNC430076F-SB MPA-NCNC430076F-SB: CTO-300001734100 EA B  $        2,654.89 31.0%  $           1,831.87 N/A N/A
MPA-NCNC430080F-SB MPA-NCNC430080F-SB: CTO-300001734100 EA B  $        2,699.89 31.0%  $           1,862.92 N/A N/A
MPA-NCNC430092F-SB MPA-NCNC430092F-SB: CTO-300001734100 EA B  $        2,834.89 31.0%  $           1,956.07 N/A N/A
MPA-NCNC430096F-SB MPA-NCNC430096F-SB: CTO-300001734100 EA B  $        2,879.88 31.0%  $           1,987.12 N/A N/A
MPA-NCNC430097F-AA MPA-NCNC430097F-AA: CTO-300001734100 EA B  $        2,891.13 31.0%  $           1,994.88 N/A N/A
MPA-NCNC430099F-AA MPA-NCNC430099F-AA: CTO-300001734100 EA B  $        2,913.63 31.0%  $           2,010.40 N/A N/A
MPA-NCNC430101F-AA MPA-NCNC430101F-AA: CTO-300001734100 EA B  $        2,936.13 31.0%  $           2,025.93 N/A N/A
MPA-NCNC430103F-AA MPA-NCNC430103F-AA: CTO-300001734100 EA B  $        2,958.63 31.0%  $           2,041.45 N/A N/A
MPA-NCNC430105F-AA MPA-NCNC430105F-AA: CTO-300001734100 EA B  $        2,981.13 31.0%  $           2,056.98 N/A N/A
MPA-NCNC430119F-AA MPA-NCNC430119F-AA: CTO-300001734100 EA B  $        3,138.62 31.0%  $           2,165.65 N/A N/A
MPA-NCNC430142F-AA MPA-NCNC430142F-AA: CTO-300001734100 EA B  $        3,397.36 31.0%  $           2,344.18 N/A N/A
MPA-NCNC430150F-AA MPA-NCNC430150F-AA: CTO-300001734100 EA B  $        3,487.36 31.0%  $           2,406.28 N/A N/A
MPA-NCNC430180F-AA MPA-NCNC430180F-AA: CTO-300001734100 EA B  $        3,824.85 31.0%  $           2,639.15 N/A N/A
MPA-NCNC430250F-AA MPA-NCNC430250F-AA: CTO-300001734100 EA B  $        4,612.32 31.0%  $           3,182.50 N/A N/A
MPA-NCNC430350F MPA-NCNC430350F: CTO-300001734100 EA B  $        5,737.27 31.0%  $           3,958.72 N/A N/A
MPA-NCNC430350F-AB MPA-NCNC430350F-AB: CTO-300001734100 EA B  $        5,737.27 31.0%  $           3,958.72 N/A N/A
MPA-NCNC440032F-SS MPA-NCNC440032F-SS: CTO-300001734100 EA B  $        2,335.91 31.0%  $           1,611.78 N/A N/A
MPA-NCNC440034F-SS MPA-NCNC440034F-SS: CTO-300001734100 EA B  $        2,369.41 31.0%  $           1,634.89 N/A N/A
MPA-NCNC440036F-SS MPA-NCNC440036F-SS: CTO-300001734100 EA B  $        2,402.90 31.0%  $           1,658.00 N/A N/A
MPA-NCNC440038F-SS MPA-NCNC440038F-SS: CTO-300001734100 EA B  $        2,436.40 31.0%  $           1,681.12 N/A N/A
MPA-NCNC440040F-SS MPA-NCNC440040F-SS: CTO-300001734100 EA B  $        2,469.90 31.0%  $           1,704.23 N/A N/A
MPA-NCNC440042F-SS MPA-NCNC440042F-SS: CTO-300001734100 EA B  $        2,503.40 31.0%  $           1,727.35 N/A N/A
MPA-NCNC440044F-SS MPA-NCNC440044F-SS: CTO-300001734100 EA B  $        2,536.90 31.0%  $           1,750.46 N/A N/A
MPA-NCNC440046F-SS MPA-NCNC440046F-SS: CTO-300001734100 EA B  $        2,570.40 31.0%  $           1,773.58 N/A N/A
MPA-NCNC440048F-SS MPA-NCNC440048F-SS: CTO-300001734100 EA B  $        2,603.90 31.0%  $           1,796.69 N/A N/A
MPA-NCNC440050F-SS MPA-NCNC440050F-SS: CTO-300001734100 EA B  $        2,637.39 31.0%  $           1,819.80 N/A N/A
MPA-NCNC440052F-SS MPA-NCNC440052F-SS: CTO-300001734100 EA B  $        2,670.89 31.0%  $           1,842.91 N/A N/A
MPA-NCNC440054F-SS MPA-NCNC440054F-SS: CTO-300001734100 EA B  $        2,704.39 31.0%  $           1,866.03 N/A N/A
MPA-NCNC440056F-SS MPA-NCNC440056F-SS: CTO-300001734100 EA B  $        2,737.89 31.0%  $           1,889.14 N/A N/A
MPA-NCNC440058F-SS MPA-NCNC440058F-SS: CTO-300001734100 EA B  $        2,771.39 31.0%  $           1,912.26 N/A N/A
MPA-NCNC440060F-SS MPA-NCNC440060F-SS: CTO-300001734100 EA B  $        2,804.89 31.0%  $           1,935.37 N/A N/A
MPA-NCNC440062F-SS MPA-NCNC440062F-SS: CTO-300001734100 EA B  $        2,838.39 31.0%  $           1,958.49 N/A N/A
MPA-NCNC440064F-SS MPA-NCNC440064F-SS: CTO-300001734100 EA B  $        2,871.89 31.0%  $           1,981.60 N/A N/A
MPA-NCNC440066F-SS MPA-NCNC440066F-SS: CTO-300001734100 EA B  $        2,905.38 31.0%  $           2,004.71 N/A N/A
MPA-NCNC440068F-SS MPA-NCNC440068F-SS: CTO-300001734100 EA B  $        2,938.88 31.0%  $           2,027.83 N/A N/A
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MPA-NCNC440070F-SS MPA-NCNC440070F-SS: CTO-300001734100 EA B  $        2,972.38 31.0%  $           2,050.94 N/A N/A
MPA-NCNC440165F-AA MPA-NCNC440165F-AA: CTO-300001734100 EA B  $        4,563.57 31.0%  $           3,148.86 N/A N/A
MPA-NCNC440180F-AA MPA-NCNC440180F-AA: CTO-300001734100 EA B  $        4,814.81 31.0%  $           3,322.22 N/A N/A
MPA-NCNC440315F-SS MPA-NCNC440315F-SS: 48F MPO TO MPO 0M4 EA B  $        7,075.97 31.0%  $           4,882.42 N/A N/A
MPA-NCNC440380F-SS MPA-NCNC440380F-SS: 48F MPO TO MPO 0M4 EA B  $        8,164.67 31.0%  $           5,633.62 N/A N/A
MPA-NCNC440480F-SS MPA-NCNC440480F-SS: CTO-300001734100 EA B  $        9,839.61 31.0%  $           6,789.33 N/A N/A
MPA-NCNC440750F-SS MPA-NCNC440750F-SS: CTO-300001734100 EA B  $      14,361.93 31.0%  $           9,909.73 N/A N/A
MPA-NCNC450030F-SS MPA-NCNC450030F-SS: CTO-300001734100 EA B  $        2,287.41 31.0%  $           1,578.31 N/A N/A
MPA-NCNC450060F-AA MPA-NCNC450060F-AA: CTO-300001734100 EA B  $        2,474.90 31.0%  $           1,707.68 N/A N/A
MPA-NCNC450075F-BF MPA-NCNC450075F-BF: CTO-300001734100 EA B  $        2,568.65 31.0%  $           1,772.37 N/A N/A
MPA-NCNC450075F-FF MPA-NCNC450075F-FF: CTO-300001734100 EA B  $        2,568.65 31.0%  $           1,772.37 N/A N/A
MPA-NCNC450150F-AA MPA-NCNC450150F-AA: CTO-300001734100 EA B  $        3,037.38 31.0%  $           2,095.79 N/A N/A
MPA-NCNC450180F-AA MPA-NCNC450180F-AA: CTO-300001734100 EA B  $        3,224.87 31.0%  $           2,225.16 N/A N/A
MPA-NCNC450185F-SS MPA-NCNC450185F-SS: CTO-300001734100 EA B  $        3,256.12 31.0%  $           2,246.72 N/A N/A
MPA-NCNC450200F-SS MPA-NCNC450200F-SS: CTO-300001734100 EA B  $        3,349.87 31.0%  $           2,311.41 N/A N/A
MPA-NCNC450220F-SS MPA-NCNC450220F-SS: CTO-300001734100 EA B  $        3,474.86 31.0%  $           2,397.65 N/A N/A
MPA-NCNC450240F-SS MPA-NCNC450240F-SS: CTO-300001734100 EA B  $        3,599.86 31.0%  $           2,483.90 N/A N/A
MPA-NCNC450250F-AA MPA-NCNC450250F-AA: CTO-300001734100 EA B  $        3,662.35 31.0%  $           2,527.02 N/A N/A
MPA-NCNC450285F-SS MPA-NCNC450285F-SS: CTO-300001734100 EA B  $        3,881.09 31.0%  $           2,677.95 N/A N/A
MPA-NCNC450325F-SS MPA-NCNC450325F-SS: CTO-300001734100 EA B  $        4,131.08 31.0%  $           2,850.45 N/A N/A
MPA-NCNC450410F-SS MPA-NCNC450410F-SS: CTO-300001734100 EA B  $        4,662.31 31.0%  $           3,216.99 N/A N/A
MPA-NCNC730010F-SB MPA-NCNC730010F-SB: CTO-300001734100 EA B  $        2,874.89 31.0%  $           1,983.67 N/A N/A
MPA-NCNC730010F-SC MPA-NCNC730010F-SC: CTO-300001734100 EA B  $        2,874.89 31.0%  $           1,983.67 N/A N/A
MPA-NCNC730020F-SS MPA-NCNC730020F-SS: CTO-300001734100 EA B  $        3,049.88 31.0%  $           2,104.42 N/A N/A
MPA-NCNC730025F-SS MPA-NCNC730025F-SS: CTO-300001734100 EA B  $        3,137.37 31.0%  $           2,164.79 N/A N/A
MPA-NCNC730047F-SB MPA-NCNC730047F-SB: CTO-300001734100 EA B  $        3,522.36 31.0%  $           2,430.43 N/A N/A
MPA-NCNC730048F-FF MPA-NCNC730048F-FF: CTO-300001734100 EA B  $        3,539.86 31.0%  $           2,442.50 N/A N/A
MPA-NCNC730049F-SB MPA-NCNC730049F-SB: CTO-300001734100 EA B  $        3,557.36 31.0%  $           2,454.58 N/A N/A
MPA-NCNC730051F-SB MPA-NCNC730051F-SB: CTO-300001734100 EA B  $        3,592.36 31.0%  $           2,478.73 N/A N/A
MPA-NCNC730074F-SB MPA-NCNC730074F-SB: CTO-300001734100 EA B  $        3,994.84 31.0%  $           2,756.44 N/A N/A
MPA-NCNC730075F-FF MPA-NCNC730075F-FF: CTO-300001734100 EA B  $        4,012.34 31.0%  $           2,768.51 N/A N/A
MPA-NCNC730078F-SB MPA-NCNC730078F-SB: CTO-300001734100 EA B  $        4,064.84 31.0%  $           2,804.74 N/A N/A
MPA-NCNC730090F-SB MPA-NCNC730090F-SB: CTO-300001734100 EA B  $        4,274.83 31.0%  $           2,949.63 N/A N/A
MPA-NCNC730094F-SB MPA-NCNC730094F-SB: CTO-300001734100 EA B  $        4,344.83 31.0%  $           2,997.93 N/A N/A
MPA-NCNC740058F-SS MPA-NCNC740058F-SS: CTO-300001734100 EA B  $        4,149.83 31.0%  $           2,863.38 N/A N/A
MPA-NCNC740068F-SS MPA-NCNC740068F-SS: CTO-300001734100 EA B  $        4,399.82 31.0%  $           3,035.88 N/A N/A
MPA-NCNC750100F-AB MPA-NCNC750100F-AB: CTO-300001734100 EA B  $        4,099.84 31.0%  $           2,828.89 N/A N/A
MPA-NCNC750115F-BB MPA-NCNC750115F-BB: CTO-300001734100 EA B  $        4,242.33 31.0%  $           2,927.21 N/A N/A
MPA-NCNC750120F-BB MPA-NCNC750120F-BB: CTO-300001734100 EA B  $        4,289.83 31.0%  $           2,959.98 N/A N/A
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MPA-NCNC750125M-BB MPA-NCNC750125M-BB: CTO-300001734100 EA B  $        7,045.66 31.0%  $           4,861.51 N/A N/A
MPA-NCNC750170F-BB MPA-NCNC750170F-BB: CTO-300001734100 EA B  $        4,764.81 31.0%  $           3,287.72 N/A N/A
MPA-NCNC750185M-BB MPA-NCNC750185M-BB: CTO-300001734100 EA B  $        8,915.66 31.0%  $           6,151.81 N/A N/A
MPA-NCNC750210F-BB MPA-NCNC750210F-BB: CTO-300001734100 EA B  $        5,144.79 31.0%  $           3,549.91 N/A N/A
MPA-NCNC930010F-SB MPA-NCNC930010F-SB: CTO-300001734100 EA B  $        3,887.34 31.0%  $           2,682.26 N/A N/A
MPA-NCNC930010F-SC MPA-NCNC930010F-SC: CTO-300001734100 EA B  $        3,887.34 31.0%  $           2,682.26 N/A N/A
MPA-NCNC930083F-AA MPA-NCNC930083F-AA: CTO-300001734100 EA B  $        5,986.01 31.0%  $           4,130.35 N/A N/A
MPA-NCNC930230F-SC MPA-NCNC930230F-SC: CTO-300001734100 EA B  $      10,212.09 31.0%  $           7,046.34 N/A N/A
MPA-NCNC930280F-SC MPA-NCNC930280F-SC: CTO-300001734100 EA B  $      11,649.53 31.0%  $           8,038.18 N/A N/A
MPA-NCNC950050F-AB MPA-NCNC950050F-AB: CTO-300001734100 EA B  $        5,199.79 31.0%  $           3,587.86 N/A N/A
MPA-NCNC950095F-AA MPA-NCNC950095F-AA: CTO-300001734100 EA B  $        6,099.76 31.0%  $           4,208.83 N/A N/A
MPA-NCNC950200F-AA MPA-NCNC950200F-AA: CTO-300001734100 EA B  $        8,199.67 31.0%  $           5,657.77 N/A N/A
MPA-NCNCD10010M-SS MPA-NCNCD10010M-SS: CTO-300001734100 EA B  $        1,055.80 31.0%  $              728.50 N/A N/A
MPA-NCNCD10015F-SS MPA-NCNCD10015F-SS: CTO-300001734100 EA B  $           971.21 31.0%  $              670.13 N/A N/A
MPA-NCNCD10015M-SS MPA-NCNCD10015M-SS: CTO-300001734100 EA B  $        1,133.72 31.0%  $              782.27 N/A N/A
MPA-NCNCD10030F-SS MPA-NCNCD10030F-SS: CTO-300001734100 EA B  $        1,042.46 31.0%  $              719.30 N/A N/A
MPA-NCNCD10040F-FF MPA-NCNCD10040F-FF: CTO-300001734100 EA B  $        1,089.96 31.0%  $              752.07 N/A N/A
MPA-NCNCD10050F-FF MPA-NCNCD10050F-FF: CTO-300001734100 EA B  $        1,137.45 31.0%  $              784.84 N/A N/A
MPA-NCNCD30002M-FF MPA-NCNCD30002M-FF: CTO-300001734100 EA B  $           937.69 31.0%  $              647.01 N/A N/A
MPA-NCNCD30003M-FF MPA-NCNCD30003M-FF: CTO-300001734100 EA B  $           956.56 31.0%  $              660.03 N/A N/A
MPA-NCNCD30003M-SS MPA-NCNCD30003M-SS: CTO-300001734100 EA B  $           956.56 31.0%  $              660.03 N/A N/A
MPA-NCNCD30004M-FF MPA-NCNCD30004M-FF: CTO-300001734100 EA B  $           975.42 31.0%  $              673.04 N/A N/A
MPA-NCNCD30005M-FF MPA-NCNCD30005M-FF: CTO-300001734100 EA B  $           994.29 31.0%  $              686.06 N/A N/A
MPA-NCNCD30006M-FF MPA-NCNCD30006M-FF: CTO-300001734100 EA B  $        1,013.15 31.0%  $              699.07 N/A N/A
MPA-NCNCD30007M-FF MPA-NCNCD30007M-FF: CTO-300001734100 EA B  $        1,032.02 31.0%  $              712.09 N/A N/A
MPA-NCNCD30008M-FF MPA-NCNCD30008M-FF: CTO-300001734100 EA B  $        1,050.86 31.0%  $              725.09 N/A N/A
MPA-NCNCD30009M-FF MPA-NCNCD30009M-FF: CTO-300001734100 EA B  $        1,069.73 31.0%  $              738.11 N/A N/A
MPA-NCNCD30010F-FF MPA-NCNCD30010F-FF: CTO-300001734100 EA B  $           957.46 31.0%  $              660.65 N/A N/A
MPA-NCNCD30010M-SS MPA-NCNCD30010M-SS: CTO-300001734100 EA B  $        1,088.61 31.0%  $              751.14 N/A N/A
MPA-NCNCD30012M-SS MPA-NCNCD30012M-SS: CTO-300001734100 EA B  $        1,126.34 31.0%  $              777.17 N/A N/A
MPA-NCNCD30015F-FF MPA-NCNCD30015F-FF: CTO-300001734100 EA B  $           986.21 31.0%  $              680.48 N/A N/A
MPA-NCNCD30015F-SS MPA-NCNCD30015F-SS: CTO-300001734100 EA B  $           986.21 31.0%  $              680.48 N/A N/A
MPA-NCNCD30018F-AA MPA-NCNCD30018F-AA: CTO-300001734100 EA B  $        1,003.46 31.0%  $              692.39 N/A N/A
MPA-NCNCD30018M-FF MPA-NCNCD30018M-FF: CTO-300001734100 EA B  $        1,239.51 31.0%  $              855.26 N/A N/A
MPA-NCNCD30020F-FF MPA-NCNCD30020F-FF: CTO-300001734100 EA B  $        1,014.96 31.0%  $              700.32 N/A N/A
MPA-NCNCD30020F-SS MPA-NCNCD30020F-SS: CTO-300001734100 EA B  $        1,014.96 31.0%  $              700.32 N/A N/A
MPA-NCNCD30023F-AA MPA-NCNCD30023F-AA: CTO-300001734100 EA B  $        1,032.21 31.0%  $              712.22 N/A N/A
MPA-NCNCD30024F-AA MPA-NCNCD30024F-AA: CTO-300001734100 EA B  $        1,037.96 31.0%  $              716.19 N/A N/A
MPA-NCNCD30024F-SS MPA-NCNCD30024F-SS: CTO-300001734100 EA B  $        1,037.96 31.0%  $              716.19 N/A N/A
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MPA-NCNCD30025F-FF MPA-NCNCD30025F-FF: CTO-300001734100 EA B  $        1,043.71 31.0%  $              720.16 N/A N/A
MPA-NCNCD30026F-AA MPA-NCNCD30026F-AA: CTO-300001734100 EA B  $        1,049.46 31.0%  $              724.13 N/A N/A
MPA-NCNCD30026F-SS MPA-NCNCD30026F-SS: CTO-300001734100 EA B  $        1,049.46 31.0%  $              724.13 N/A N/A
MPA-NCNCD30028F-SS MPA-NCNCD30028F-SS: CTO-300001734100 EA B  $        1,060.96 31.0%  $              732.06 N/A N/A
MPA-NCNCD30029F-SS MPA-NCNCD30029F-SS: CTO-300001734100 EA B  $        1,066.71 31.0%  $              736.03 N/A N/A
MPA-NCNCD30030F-FF MPA-NCNCD30030F-FF: CTO-300001734100 EA B  $        1,072.46 31.0%  $              740.00 N/A N/A
MPA-NCNCD30030F-SS MPA-NCNCD30030F-SS: CTO-300001734100 EA B  $        1,072.46 31.0%  $              740.00 N/A N/A
MPA-NCNCD30032F-AA MPA-NCNCD30032F-AA: CTO-300001734100 EA B  $        1,083.96 31.0%  $              747.93 N/A N/A
MPA-NCNCD30032F-SS MPA-NCNCD30032F-SS: CTO-300001734100 EA B  $        1,083.96 31.0%  $              747.93 N/A N/A
MPA-NCNCD30033F-FF MPA-NCNCD30033F-FF: CTO-300001734100 EA B  $        1,089.71 31.0%  $              751.90 N/A N/A
MPA-NCNCD30033F-SS MPA-NCNCD30033F-SS: CTO-300001734100 EA B  $        1,089.71 31.0%  $              751.90 N/A N/A
MPA-NCNCD30034F-AA MPA-NCNCD30034F-AA: CTO-300001734100 EA B  $        1,095.46 31.0%  $              755.87 N/A N/A
MPA-NCNCD30034F-SS MPA-NCNCD30034F-SS: CTO-300001734100 EA B  $        1,095.46 31.0%  $              755.87 N/A N/A
MPA-NCNCD30035F-FF MPA-NCNCD30035F-FF: CTO-300001734100 EA B  $        1,101.21 31.0%  $              759.83 N/A N/A
MPA-NCNCD30035F-SS MPA-NCNCD30035F-SS: CTO-300001734100 EA B  $        1,101.21 31.0%  $              759.83 N/A N/A
MPA-NCNCD30036F-AA MPA-NCNCD30036F-AA: CTO-300001734100 EA B  $        1,106.96 31.0%  $              763.80 N/A N/A
MPA-NCNCD30036F-SS MPA-NCNCD30036F-SS: CTO-300001734100 EA B  $        1,106.96 31.0%  $              763.80 N/A N/A
MPA-NCNCD30037F-AA MPA-NCNCD30037F-AA: CTO-300001734100 EA B  $        1,112.71 31.0%  $              767.77 N/A N/A
MPA-NCNCD30038F-AA MPA-NCNCD30038F-AA: CTO-300001734100 EA B  $        1,118.46 31.0%  $              771.74 N/A N/A
MPA-NCNCD30038F-SS MPA-NCNCD30038F-SS: CTO-300001734100 EA B  $        1,118.46 31.0%  $              771.74 N/A N/A
MPA-NCNCD30039F-SS MPA-NCNCD30039F-SS: CTO-300001734100 EA B  $        1,124.21 31.0%  $              775.70 N/A N/A
MPA-NCNCD30040F-FF MPA-NCNCD30040F-FF: CTO-300001734100 EA B  $        1,129.95 31.0%  $              779.67 N/A N/A
MPA-NCNCD30040F-SS MPA-NCNCD30040F-SS: CTO-300001734100 EA B  $        1,129.95 31.0%  $              779.67 N/A N/A
MPA-NCNCD30042F-AA MPA-NCNCD30042F-AA: CTO-300001734100 EA B  $        1,141.45 31.0%  $              787.60 N/A N/A
MPA-NCNCD30042F-FF MPA-NCNCD30042F-FF: CTO-300001734100 EA B  $        1,141.45 31.0%  $              787.60 N/A N/A
MPA-NCNCD30042F-SS MPA-NCNCD30042F-SS: CTO-300001734100 EA B  $        1,141.45 31.0%  $              787.60 N/A N/A
MPA-NCNCD30044F-AA MPA-NCNCD30044F-AA: CTO-300001734100 EA B  $        1,152.95 31.0%  $              795.54 N/A N/A
MPA-NCNCD30044F-SS MPA-NCNCD30044F-SS: CTO-300001734100 EA B  $        1,152.95 31.0%  $              795.54 N/A N/A
MPA-NCNCD30045F-FF MPA-NCNCD30045F-FF: CTO-300001734100 EA B  $        1,158.70 31.0%  $              799.50 N/A N/A
MPA-NCNCD30045F-SS MPA-NCNCD30045F-SS: CTO-300001734100 EA B  $        1,158.70 31.0%  $              799.50 N/A N/A
MPA-NCNCD30047F-AA MPA-NCNCD30047F-AA: CTO-300001734100 EA B  $        1,170.20 31.0%  $              807.44 N/A N/A
MPA-NCNCD30048F-AA MPA-NCNCD30048F-AA: CTO-300001734100 EA B  $        1,175.95 31.0%  $              811.41 N/A N/A
MPA-NCNCD30050F-AA MPA-NCNCD30050F-AA: CTO-300001734100 EA B  $        1,187.45 31.0%  $              819.34 N/A N/A
MPA-NCNCD30050F-FF MPA-NCNCD30050F-FF: CTO-300001734100 EA B  $        1,187.45 31.0%  $              819.34 N/A N/A
MPA-NCNCD30050M-SS MPA-NCNCD30050M-SS: CTO-300001734100 EA B  $        1,843.16 31.0%  $           1,271.78 N/A N/A
MPA-NCNCD30051F-FF MPA-NCNCD30051F-FF: CTO-300001734100 EA B  $        1,193.20 31.0%  $              823.31 N/A N/A
MPA-NCNCD30051F-SS MPA-NCNCD30051F-SS: CTO-300001734100 EA B  $        1,193.20 31.0%  $              823.31 N/A N/A
MPA-NCNCD30052F-AA MPA-NCNCD30052F-AA: CTO-300001734100 EA B  $        1,198.95 31.0%  $              827.28 N/A N/A
MPA-NCNCD30054F-FF MPA-NCNCD30054F-FF: CTO-300001734100 EA B  $        1,210.45 31.0%  $              835.21 N/A N/A
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MPA-NCNCD30054F-SS MPA-NCNCD30054F-SS: CTO-300001734100 EA B  $        1,210.45 31.0%  $              835.21 N/A N/A
MPA-NCNCD30055F-FF MPA-NCNCD30055F-FF: CTO-300001734100 EA B  $        1,216.20 31.0%  $              839.18 N/A N/A
MPA-NCNCD30056F-AA MPA-NCNCD30056F-AA: CTO-300001734100 EA B  $        1,221.95 31.0%  $              843.15 N/A N/A
MPA-NCNCD30060F-FF MPA-NCNCD30060F-FF: CTO-300001734100 EA B  $        1,244.95 31.0%  $              859.02 N/A N/A
MPA-NCNCD30060F-SS MPA-NCNCD30060F-SS: CTO-300001734100 EA B  $        1,244.95 31.0%  $              859.02 N/A N/A
MPA-NCNCD30065F-FF MPA-NCNCD30065F-FF: CTO-300001734100 EA B  $        1,273.70 31.0%  $              878.85 N/A N/A
MPA-NCNCD30065F-SS MPA-NCNCD30065F-SS: CTO-300001734100 EA B  $        1,273.70 31.0%  $              878.85 N/A N/A
MPA-NCNCD30065M-SS MPA-NCNCD30065M-SS: CTO-300001734100 EA B  $        2,126.11 31.0%  $           1,467.02 N/A N/A
MPA-NCNCD30066F-SS MPA-NCNCD30066F-SS: CTO-300001734100 EA B  $        1,279.45 31.0%  $              882.82 N/A N/A
MPA-NCNCD30068F-SS MPA-NCNCD30068F-SS: CTO-300001734100 EA B  $        1,290.95 31.0%  $              890.76 N/A N/A
MPA-NCNCD30069F-SS MPA-NCNCD30069F-SS: CTO-300001734100 EA B  $        1,296.70 31.0%  $              894.72 N/A N/A
MPA-NCNCD30070F-FF MPA-NCNCD30070F-FF: CTO-300001734100 EA B  $        1,302.45 31.0%  $              898.69 N/A N/A
MPA-NCNCD30070F-SS MPA-NCNCD30070F-SS: CTO-300001734100 EA B  $        1,302.45 31.0%  $              898.69 N/A N/A
MPA-NCNCD30072F-SS MPA-NCNCD30072F-SS: CTO-300001734100 EA B  $        1,313.95 31.0%  $              906.63 N/A N/A
MPA-NCNCD30073F-SS MPA-NCNCD30073F-SS: CTO-300001734100 EA B  $        1,319.70 31.0%  $              910.59 N/A N/A
MPA-NCNCD30075F-AA MPA-NCNCD30075F-AA: CTO-300001734100 EA B  $        1,331.20 31.0%  $              918.53 N/A N/A
MPA-NCNCD30075F-FF MPA-NCNCD30075F-FF: CTO-300001734100 EA B  $        1,331.20 31.0%  $              918.53 N/A N/A
MPA-NCNCD30075F-SS MPA-NCNCD30075F-SS: CTO-300001734100 EA B  $        1,331.20 31.0%  $              918.53 N/A N/A
MPA-NCNCD30077F-AA MPA-NCNCD30077F-AA: CTO-300001734100 EA B  $        1,342.70 31.0%  $              926.46 N/A N/A
MPA-NCNCD30079F-AA MPA-NCNCD30079F-AA: CTO-300001734100 EA B  $        1,354.20 31.0%  $              934.40 N/A N/A
MPA-NCNCD30080F-FF MPA-NCNCD30080F-FF: CTO-300001734100 EA B  $        1,359.95 31.0%  $              938.37 N/A N/A
MPA-NCNCD30081F-AA MPA-NCNCD30081F-AA: CTO-300001734100 EA B  $        1,365.70 31.0%  $              942.33 N/A N/A
MPA-NCNCD30083F-AA MPA-NCNCD30083F-AA: CTO-300001734100 EA B  $        1,377.19 31.0%  $              950.26 N/A N/A
MPA-NCNCD30085F-AA MPA-NCNCD30085F-AA: CTO-300001734100 EA B  $        1,388.69 31.0%  $              958.20 N/A N/A
MPA-NCNCD30085F-FF MPA-NCNCD30085F-FF: CTO-300001734100 EA B  $        1,388.69 31.0%  $              958.20 N/A N/A
MPA-NCNCD30087F-AA MPA-NCNCD30087F-AA: CTO-300001734100 EA B  $        1,400.19 31.0%  $              966.13 N/A N/A
MPA-NCNCD30089F-AA MPA-NCNCD30089F-AA: CTO-300001734100 EA B  $        1,411.69 31.0%  $              974.07 N/A N/A
MPA-NCNCD30090F-FF MPA-NCNCD30090F-FF: CTO-300001734100 EA B  $        1,417.44 31.0%  $              978.03 N/A N/A
MPA-NCNCD30090M-AA MPA-NCNCD30090M-AA: CTO-300001734100 EA B  $        2,597.70 31.0%  $           1,792.41 N/A N/A
MPA-NCNCD30091F-AA MPA-NCNCD30091F-AA: CTO-300001734100 EA B  $        1,423.19 31.0%  $              982.00 N/A N/A
MPA-NCNCD30093F-AA MPA-NCNCD30093F-AA: CTO-300001734100 EA B  $        1,434.69 31.0%  $              989.94 N/A N/A
MPA-NCNCD30095F-AA MPA-NCNCD30095F-AA: CTO-300001734100 EA B  $        1,446.19 31.0%  $              997.87 N/A N/A
MPA-NCNCD30095F-FF MPA-NCNCD30095F-FF: CTO-300001734100 EA B  $        1,446.19 31.0%  $              997.87 N/A N/A
MPA-NCNCD30095M-SS MPA-NCNCD30095M-SS: CTO-300001734100 EA B  $        2,692.03 31.0%  $           1,857.50 N/A N/A
MPA-NCNCD30096F-SS MPA-NCNCD30096F-SS: CTO-300001734100 EA B  $        1,451.94 31.0%  $           1,001.84 N/A N/A
MPA-NCNCD30097F-AA MPA-NCNCD30097F-AA: CTO-300001734100 EA B  $        1,457.69 31.0%  $           1,005.81 N/A N/A
MPA-NCNCD30098F-AA MPA-NCNCD30098F-AA: CTO-300001734100 EA B  $        1,463.44 31.0%  $           1,009.77 N/A N/A
MPA-NCNCD30099F-AA MPA-NCNCD30099F-AA: CTO-300001734100 EA B  $        1,469.19 31.0%  $           1,013.74 N/A N/A
MPA-NCNCD30100F-AA MPA-NCNCD30100F-AA: CTO-300001734100 EA B  $        1,474.94 31.0%  $           1,017.71 N/A N/A
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MPA-NCNCD30100F-FF MPA-NCNCD30100F-FF: CTO-300001734100 EA B  $        1,474.94 31.0%  $           1,017.71 N/A N/A
MPA-NCNCD30100F-SS MPA-NCNCD30100F-SS: CTO-300001734100 EA B  $        1,474.94 31.0%  $           1,017.71 N/A N/A
MPA-NCNCD30101F-AA MPA-NCNCD30101F-AA: CTO-300001734100 EA B  $        1,480.69 31.0%  $           1,021.68 N/A N/A
MPA-NCNCD30102F-SS MPA-NCNCD30102F-SS: CTO-300001734100 EA B  $        1,486.44 31.0%  $           1,025.64 N/A N/A
MPA-NCNCD30103F-AA MPA-NCNCD30103F-AA: CTO-300001734100 EA B  $        1,492.19 31.0%  $           1,029.61 N/A N/A
MPA-NCNCD30104F-AA MPA-NCNCD30104F-AA: CTO-300001734100 EA B  $        1,497.94 31.0%  $           1,033.58 N/A N/A
MPA-NCNCD30105F-AA MPA-NCNCD30105F-AA: CTO-300001734100 EA B  $        1,503.69 31.0%  $           1,037.55 N/A N/A
MPA-NCNCD30105F-FF MPA-NCNCD30105F-FF: CTO-300001734100 EA B  $        1,503.69 31.0%  $           1,037.55 N/A N/A
MPA-NCNCD30106F-SS MPA-NCNCD30106F-SS: CTO-300001734100 EA B  $        1,509.44 31.0%  $           1,041.51 N/A N/A
MPA-NCNCD30107F-AA MPA-NCNCD30107F-AA: CTO-300001734100 EA B  $        1,515.19 31.0%  $           1,045.48 N/A N/A
MPA-NCNCD30108F-SS MPA-NCNCD30108F-SS: CTO-300001734100 EA B  $        1,520.94 31.0%  $           1,049.45 N/A N/A
MPA-NCNCD30110F-SS MPA-NCNCD30110F-SS: CTO-300001734100 EA B  $        1,532.44 31.0%  $           1,057.38 N/A N/A
MPA-NCNCD30110M-SS MPA-NCNCD30110M-SS: CTO-300001734100 EA B  $        2,974.98 31.0%  $           2,052.74 N/A N/A
MPA-NCNCD30112F-AA MPA-NCNCD30112F-AA: CTO-300001734100 EA B  $        1,543.94 31.0%  $           1,065.32 N/A N/A
MPA-NCNCD30114F-AA MPA-NCNCD30114F-AA: CTO-300001734100 EA B  $        1,555.44 31.0%  $           1,073.25 N/A N/A
MPA-NCNCD30115F-AA MPA-NCNCD30115F-AA: CTO-300001734100 EA B  $        1,561.19 31.0%  $           1,077.22 N/A N/A
MPA-NCNCD30115F-SS MPA-NCNCD30115F-SS: CTO-300001734100 EA B  $        1,561.19 31.0%  $           1,077.22 N/A N/A
MPA-NCNCD30116F-SS MPA-NCNCD30116F-SS: CTO-300001734100 EA B  $        1,566.94 31.0%  $           1,081.19 N/A N/A
MPA-NCNCD30118F-SS MPA-NCNCD30118F-SS: CTO-300001734100 EA B  $        1,578.44 31.0%  $           1,089.12 N/A N/A
MPA-NCNCD30120F-AA MPA-NCNCD30120F-AA: CTO-300001734100 EA B  $        1,589.94 31.0%  $           1,097.06 N/A N/A
MPA-NCNCD30122F-AA MPA-NCNCD30122F-AA: CTO-300001734100 EA B  $        1,601.44 31.0%  $           1,104.99 N/A N/A
MPA-NCNCD30125F-SS MPA-NCNCD30125F-SS: CTO-300001734100 EA B  $        1,618.69 31.0%  $           1,116.90 N/A N/A
MPA-NCNCD30126F-AA MPA-NCNCD30126F-AA: CTO-300001734100 EA B  $        1,624.44 31.0%  $           1,120.86 N/A N/A
MPA-NCNCD30126F-SS MPA-NCNCD30126F-SS: CTO-300001734100 EA B  $        1,624.44 31.0%  $           1,120.86 N/A N/A
MPA-NCNCD30128F-SS MPA-NCNCD30128F-SS: CTO-300001734100 EA B  $        1,635.93 31.0%  $           1,128.79 N/A N/A
MPA-NCNCD30130F-AA MPA-NCNCD30130F-AA: CTO-300001734100 EA B  $        1,647.43 31.0%  $           1,136.73 N/A N/A
MPA-NCNCD30130F-SS MPA-NCNCD30130F-SS: CTO-300001734100 EA B  $        1,647.43 31.0%  $           1,136.73 N/A N/A
MPA-NCNCD30132F-AA MPA-NCNCD30132F-AA: CTO-300001734100 EA B  $        1,658.93 31.0%  $           1,144.66 N/A N/A
MPA-NCNCD30135F-SS MPA-NCNCD30135F-SS: CTO-300001734100 EA B  $        1,676.18 31.0%  $           1,156.56 N/A N/A
MPA-NCNCD30138F-SS MPA-NCNCD30138F-SS: CTO-300001734100 EA B  $        1,693.43 31.0%  $           1,168.47 N/A N/A
MPA-NCNCD30145F-SS MPA-NCNCD30145F-SS: CTO-300001734100 EA B  $        1,733.68 31.0%  $           1,196.24 N/A N/A
MPA-NCNCD30155F-SS MPA-NCNCD30155F-SS: CTO-300001734100 EA B  $        1,791.18 31.0%  $           1,235.91 N/A N/A
MPA-NCNCD30170F-FF MPA-NCNCD30170F-FF: CTO-300001734100 EA B  $        1,877.42 31.0%  $           1,295.42 N/A N/A
MPA-NCNCD30185F-SS MPA-NCNCD30185F-SS: CTO-300001734100 EA B  $        1,963.67 31.0%  $           1,354.93 N/A N/A
MPA-NCNCD30200F-FF MPA-NCNCD30200F-FF: CTO-300001734100 EA B  $        2,049.92 31.0%  $           1,414.44 N/A N/A
MPA-NCNCD30200M-FF MPA-NCNCD30200M-FF: CTO-300001734100 EA B  $        4,672.74 31.0%  $           3,224.19 N/A N/A
MPA-NCNCD30210F-SS MPA-NCNCD30210F-SS: CTO-300001734100 EA B  $        2,107.42 31.0%  $           1,454.12 N/A N/A
MPA-NCNCD30250F-AA MPA-NCNCD30250F-AA: CTO-300001734100 EA B  $        2,337.41 31.0%  $           1,612.81 N/A N/A
MPA-NCNCD30290F-SS MPA-NCNCD30290F-SS: CTO-300001734100 EA B  $        2,567.40 31.0%  $           1,771.51 N/A N/A
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MPA-NCNCD30300F-AA MPA-NCNCD30300F-AA: CTO-300001734100 EA B  $        2,624.90 31.0%  $           1,811.18 N/A N/A
MPA-NCNCD30450F-SS MPA-NCNCD30450F-SS: CTO-300001734100 EA B  $        3,487.36 31.0%  $           2,406.28 N/A N/A
MPA-NCNCD30600F-FF MPA-NCNCD30600F-FF: CTO-300001734100 EA B  $        4,349.83 31.0%  $           3,001.38 N/A N/A
MPA-NCNCD30700F-SS MPA-NCNCD30700F-SS: CTO-300001734100 EA B  $        4,924.80 31.0%  $           3,398.11 N/A N/A
MPA-NCNCD30900F-FF MPA-NCNCD30900F-FF: CTO-300001734100 EA B  $        6,074.76 31.0%  $           4,191.58 N/A N/A
MPA-NCNCD40012F-AA MPA-NCNCD40012F-AA: CTO-300001734100 EA B  $        1,004.96 31.0%  $              693.42 N/A N/A
MPA-NCNCD40015F-AA MPA-NCNCD40015F-AA: CTO-300001734100 EA B  $        1,031.21 31.0%  $              711.53 N/A N/A
MPA-NCNCD40018F-AA MPA-NCNCD40018F-AA: CTO-300001734100 EA B  $        1,057.46 31.0%  $              729.65 N/A N/A
MPA-NCNCD40020F-AA MPA-NCNCD40020F-AA: CTO-300001734100 EA B  $        1,074.96 31.0%  $              741.72 N/A N/A
MPA-NCNCD40020F-FF MPA-NCNCD40020F-FF: CTO-300001734100 EA B  $        1,074.96 31.0%  $              741.72 N/A N/A
MPA-NCNCD40021F-AA MPA-NCNCD40021F-AA: CTO-300001734100 EA B  $        1,083.71 31.0%  $              747.76 N/A N/A
MPA-NCNCD40024F-AA MPA-NCNCD40024F-AA: CTO-300001734100 EA B  $        1,109.96 31.0%  $              765.87 N/A N/A
MPA-NCNCD40025F-AA MPA-NCNCD40025F-AA: CTO-300001734100 EA B  $        1,118.71 31.0%  $              771.91 N/A N/A
MPA-NCNCD40025F-FF MPA-NCNCD40025F-FF: CTO-300001734100 EA B  $        1,118.71 31.0%  $              771.91 N/A N/A
MPA-NCNCD40027F-AA MPA-NCNCD40027F-AA: CTO-300001734100 EA B  $        1,136.20 31.0%  $              783.98 N/A N/A
MPA-NCNCD40030F-AA MPA-NCNCD40030F-AA: CTO-300001734100 EA B  $        1,162.45 31.0%  $              802.09 N/A N/A
MPA-NCNCD40030F-FF MPA-NCNCD40030F-FF: CTO-300001734100 EA B  $        1,162.45 31.0%  $              802.09 N/A N/A
MPA-NCNCD40030F-SS MPA-NCNCD40030F-SS: CTO-300001734100 EA B  $        1,162.45 31.0%  $              802.09 N/A N/A
MPA-NCNCD40034F-AA MPA-NCNCD40034F-AA: CTO-300001734100 EA B  $        1,197.45 31.0%  $              826.24 N/A N/A
MPA-NCNCD40035F-AA MPA-NCNCD40035F-AA: CTO-300001734100 EA B  $        1,206.20 31.0%  $              832.28 N/A N/A
MPA-NCNCD40035F-FF MPA-NCNCD40035F-FF: CTO-300001734100 EA B  $        1,206.20 31.0%  $              832.28 N/A N/A
MPA-NCNCD40038F-FF MPA-NCNCD40038F-FF: CTO-300001734100 EA B  $        1,232.45 31.0%  $              850.39 N/A N/A
MPA-NCNCD40040F-AA MPA-NCNCD40040F-AA: CTO-300001734100 EA B  $        1,249.95 31.0%  $              862.47 N/A N/A
MPA-NCNCD40040F-FF MPA-NCNCD40040F-FF: CTO-300001734100 EA B  $        1,249.95 31.0%  $              862.47 N/A N/A
MPA-NCNCD40042F-FF MPA-NCNCD40042F-FF: CTO-300001734100 EA B  $        1,267.45 31.0%  $              874.54 N/A N/A
MPA-NCNCD40044F-AA MPA-NCNCD40044F-AA: CTO-300001734100 EA B  $        1,284.95 31.0%  $              886.62 N/A N/A
MPA-NCNCD40044F-FF MPA-NCNCD40044F-FF: CTO-300001734100 EA B  $        1,284.95 31.0%  $              886.62 N/A N/A
MPA-NCNCD40046F-FF MPA-NCNCD40046F-FF: CTO-300001734100 EA B  $        1,302.45 31.0%  $              898.69 N/A N/A
MPA-NCNCD40048F-FF MPA-NCNCD40048F-FF: CTO-300001734100 EA B  $        1,319.95 31.0%  $              910.77 N/A N/A
MPA-NCNCD40050F-AA MPA-NCNCD40050F-AA: CTO-300001734100 EA B  $        1,337.45 31.0%  $              922.84 N/A N/A
MPA-NCNCD40052F-FF MPA-NCNCD40052F-FF: CTO-300001734100 EA B  $        1,354.95 31.0%  $              934.92 N/A N/A
MPA-NCNCD40054F-AA MPA-NCNCD40054F-AA: CTO-300001734100 EA B  $        1,372.45 31.0%  $              946.99 N/A N/A
MPA-NCNCD40054F-FF MPA-NCNCD40054F-FF: CTO-300001734100 EA B  $        1,372.45 31.0%  $              946.99 N/A N/A
MPA-NCNCD40054M-SS MPA-NCNCD40054M-SS: CTO-300001734100 EA B  $        2,450.08 31.0%  $           1,690.56 N/A N/A
MPA-NCNCD40058F-FF MPA-NCNCD40058F-FF: CTO-300001734100 EA B  $        1,407.44 31.0%  $              971.13 N/A N/A
MPA-NCNCD40060F-AA MPA-NCNCD40060F-AA: CTO-300001734100 EA B  $        1,424.94 31.0%  $              983.21 N/A N/A
MPA-NCNCD40064F-AA MPA-NCNCD40064F-AA: CTO-300001734100 EA B  $        1,459.94 31.0%  $           1,007.36 N/A N/A
MPA-NCNCD40064F-FF MPA-NCNCD40064F-FF: CTO-300001734100 EA B  $        1,459.94 31.0%  $           1,007.36 N/A N/A
MPA-NCNCD40066F-FF MPA-NCNCD40066F-FF: CTO-300001734100 EA B  $        1,477.44 31.0%  $           1,019.43 N/A N/A
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MPA-NCNCD40070F-AA MPA-NCNCD40070F-AA: CTO-300001734100 EA B  $        1,512.44 31.0%  $           1,043.58 N/A N/A
MPA-NCNCD40074F-AA MPA-NCNCD40074F-AA: CTO-300001734100 EA B  $        1,547.44 31.0%  $           1,067.73 N/A N/A
MPA-NCNCD40075F-AA MPA-NCNCD40075F-AA: CTO-300001734100 EA B  $        1,556.19 31.0%  $           1,073.77 N/A N/A
MPA-NCNCD40080F-AA MPA-NCNCD40080F-AA: CTO-300001734100 EA B  $        1,599.94 31.0%  $           1,103.96 N/A N/A
MPA-NCNCD40085F-AA MPA-NCNCD40085F-AA: CTO-300001734100 EA B  $        1,643.68 31.0%  $           1,134.14 N/A N/A
MPA-NCNCD40090F-AA MPA-NCNCD40090F-AA: CTO-300001734100 EA B  $        1,687.43 31.0%  $           1,164.33 N/A N/A
MPA-NCNCD40095F-AA MPA-NCNCD40095F-AA: CTO-300001734100 EA B  $        1,731.18 31.0%  $           1,194.51 N/A N/A
MPA-NCNCD40100F-AA MPA-NCNCD40100F-AA: CTO-300001734100 EA B  $        1,774.93 31.0%  $           1,224.70 N/A N/A
MPA-NCNCD40102F-AA MPA-NCNCD40102F-AA: CTO-300001734100 EA B  $        1,792.43 31.0%  $           1,236.78 N/A N/A
MPA-NCNCD40105F-AA MPA-NCNCD40105F-AA: CTO-300001734100 EA B  $        1,818.68 31.0%  $           1,254.89 N/A N/A
MPA-NCNCD40108F-AA MPA-NCNCD40108F-AA: CTO-300001734100 EA B  $        1,844.93 31.0%  $           1,273.00 N/A N/A
MPA-NCNCD40110F-AA MPA-NCNCD40110F-AA: CTO-300001734100 EA B  $        1,862.43 31.0%  $           1,285.08 N/A N/A
MPA-NCNCD40112F-AA MPA-NCNCD40112F-AA: CTO-300001734100 EA B  $        1,879.92 31.0%  $           1,297.14 N/A N/A
MPA-NCNCD40114F-AA MPA-NCNCD40114F-AA: CTO-300001734100 EA B  $        1,897.42 31.0%  $           1,309.22 N/A N/A
MPA-NCNCD40116F-AA MPA-NCNCD40116F-AA: CTO-300001734100 EA B  $        1,914.92 31.0%  $           1,321.29 N/A N/A
MPA-NCNCD40120F-AA MPA-NCNCD40120F-AA: CTO-300001734100 EA B  $        1,949.92 31.0%  $           1,345.44 N/A N/A
MPA-NCNCD40122F-AA MPA-NCNCD40122F-AA: CTO-300001734100 EA B  $        1,967.42 31.0%  $           1,357.52 N/A N/A
MPA-NCNCD40125F-AA MPA-NCNCD40125F-AA: CTO-300001734100 EA B  $        1,993.67 31.0%  $           1,375.63 N/A N/A
MPA-NCNCD40125F-SS MPA-NCNCD40125F-SS: CTO-300001734100 EA B  $        1,993.67 31.0%  $           1,375.63 N/A N/A
MPA-NCNCD40130F-AA MPA-NCNCD40130F-AA: CTO-300001734100 EA B  $        2,037.42 31.0%  $           1,405.82 N/A N/A
MPA-NCNCD40135F-AA MPA-NCNCD40135F-AA: CTO-300001734100 EA B  $        2,081.17 31.0%  $           1,436.01 N/A N/A
MPA-NCNCD40140F-AA MPA-NCNCD40140F-AA: CTO-300001734100 EA B  $        2,124.92 31.0%  $           1,466.19 N/A N/A
MPA-NCNCD40145F-AA MPA-NCNCD40145F-AA: CTO-300001734100 EA B  $        2,168.66 31.0%  $           1,496.38 N/A N/A
MPA-NCNCD40146F-AA MPA-NCNCD40146F-AA: CTO-300001734100 EA B  $        2,177.41 31.0%  $           1,502.41 N/A N/A
MPA-NCNCD40150F-AA MPA-NCNCD40150F-AA: CTO-300001734100 EA B  $        2,212.41 31.0%  $           1,526.56 N/A N/A
MPA-NCNCD40154F-AA MPA-NCNCD40154F-AA: CTO-300001734100 EA B  $        2,247.41 31.0%  $           1,550.71 N/A N/A
MPA-NCNCD40158F-AA MPA-NCNCD40158F-AA: CTO-300001734100 EA B  $        2,282.41 31.0%  $           1,574.86 N/A N/A
MPA-NCNCD40158F-FF MPA-NCNCD40158F-FF: CTO-300001734100 EA B  $        2,282.41 31.0%  $           1,574.86 N/A N/A
MPA-NCNCD40160F-AA MPA-NCNCD40160F-AA: CTO-300001734100 EA B  $        2,299.91 31.0%  $           1,586.94 N/A N/A
MPA-NCNCD40164F-AA MPA-NCNCD40164F-AA: CTO-300001734100 EA B  $        2,334.91 31.0%  $           1,611.09 N/A N/A
MPA-NCNCD40168F-AA MPA-NCNCD40168F-AA: CTO-300001734100 EA B  $        2,369.91 31.0%  $           1,635.24 N/A N/A
MPA-NCNCD40170F-AA MPA-NCNCD40170F-AA: CTO-300001734100 EA B  $        2,387.40 31.0%  $           1,647.31 N/A N/A
MPA-NCNCD40172F-AA MPA-NCNCD40172F-AA: CTO-300001734100 EA B  $        2,404.90 31.0%  $           1,659.38 N/A N/A
MPA-NCNCD40175F-AA MPA-NCNCD40175F-AA: CTO-300001734100 EA B  $        2,431.15 31.0%  $           1,677.49 N/A N/A
MPA-NCNCD40176F-AA MPA-NCNCD40176F-AA: CTO-300001734100 EA B  $        2,439.90 31.0%  $           1,683.53 N/A N/A
MPA-NCNCD40180F-AA MPA-NCNCD40180F-AA: CTO-300001734100 EA B  $        2,474.90 31.0%  $           1,707.68 N/A N/A
MPA-NCNCD40186F-AA MPA-NCNCD40186F-AA: CTO-300001734100 EA B  $        2,527.40 31.0%  $           1,743.91 N/A N/A
MPA-NCNCD40200F-AA MPA-NCNCD40200F-AA: CTO-300001734100 EA B  $        2,649.89 31.0%  $           1,828.42 N/A N/A
MPA-NCNCD40217F-FF MPA-NCNCD40217F-FF: CTO-300001734100 EA B  $        2,798.64 31.0%  $           1,931.06 N/A N/A
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MPA-NCNCD40240F-AA MPA-NCNCD40240F-AA: CTO-300001734100 EA B  $        2,999.88 31.0%  $           2,069.92 N/A N/A
MPA-NCNCD40245F-AA MPA-NCNCD40245F-AA: CTO-300001734100 EA B  $        3,043.63 31.0%  $           2,100.10 N/A N/A
MPA-NCNCD40250F-AA MPA-NCNCD40250F-AA: CTO-300001734100 EA B  $        3,087.38 31.0%  $           2,130.29 N/A N/A
MPA-NCNCD40250F-SS MPA-NCNCD40250F-SS: CTO-300001734100 EA B  $        3,087.38 31.0%  $           2,130.29 N/A N/A
MPA-NCNCD40255F-AA MPA-NCNCD40255F-AA: CTO-300001734100 EA B  $        3,131.12 31.0%  $           2,160.47 N/A N/A
MPA-NCNCD40440F-FF MPA-NCNCD40440F-FF: CTO-300001734100 EA B  $        4,749.81 31.0%  $           3,277.37 N/A N/A
MPA-NCNCD40600F-FF MPA-NCNCD40600F-FF: CTO-300001734100 EA B  $        6,149.75 31.0%  $           4,243.33 N/A N/A
MPA-NCNCD40900F-FF MPA-NCNCD40900F-FF: CTO-300001734100 EA B  $        8,774.65 31.0%  $           6,054.51 N/A N/A
MPA-NCNCD50005M-SS MPA-NCNCD50005M-SS: CTO-300001734100 EA B  $        1,107.36 31.0%  $              764.08 N/A N/A
MPA-NCNCD50010F-FF MPA-NCNCD50010F-FF: CTO-300001734100 EA B  $        1,084.96 31.0%  $              748.62 N/A N/A
MPA-NCNCD50013F-FF MPA-NCNCD50013F-FF: CTO-300001734100 EA B  $        1,095.46 31.0%  $              755.87 N/A N/A
MPA-NCNCD50015F-SS MPA-NCNCD50015F-SS: CTO-300001734100 EA B  $        1,102.46 31.0%  $              760.70 N/A N/A
MPA-NCNCD50017F-FF MPA-NCNCD50017F-FF: CTO-300001734100 EA B  $        1,109.46 31.0%  $              765.53 N/A N/A
MPA-NCNCD50020F-FF MPA-NCNCD50020F-FF: CTO-300001734100 EA B  $        1,119.96 31.0%  $              772.77 N/A N/A
MPA-NCNCD50023F-FF MPA-NCNCD50023F-FF: CTO-300001734100 EA B  $        1,130.45 31.0%  $              780.01 N/A N/A
MPA-NCNCD50025F-SS MPA-NCNCD50025F-SS: CTO-300001734100 EA B  $        1,137.45 31.0%  $              784.84 N/A N/A
MPA-NCNCD50025M-SS MPA-NCNCD50025M-SS: CTO-300001734100 EA B  $        1,337.02 31.0%  $              922.54 N/A N/A
MPA-NCNCD50027F-FF MPA-NCNCD50027F-FF: CTO-300001734100 EA B  $        1,144.45 31.0%  $              789.67 N/A N/A
MPA-NCNCD50030F-FF MPA-NCNCD50030F-FF: CTO-300001734100 EA B  $        1,154.95 31.0%  $              796.92 N/A N/A
MPA-NCNCD50030F-SS MPA-NCNCD50030F-SS: CTO-300001734100 EA B  $        1,154.95 31.0%  $              796.92 N/A N/A
MPA-NCNCD50040F-FF MPA-NCNCD50040F-FF: CTO-300001734100 EA B  $        1,189.95 31.0%  $              821.07 N/A N/A
MPA-NCNCD50050F-FF MPA-NCNCD50050F-FF: CTO-300001734100 EA B  $        1,224.95 31.0%  $              845.22 N/A N/A
MPA-NCNCD50050M-AA MPA-NCNCD50050M-AA: CTO-300001734100 EA B  $        1,624.07 31.0%  $           1,120.61 N/A N/A
MPA-NCNCD50050M-SS MPA-NCNCD50050M-SS: CTO-300001734100 EA B  $        1,624.07 31.0%  $           1,120.61 N/A N/A
MPA-NCNCD50060F-FF MPA-NCNCD50060F-FF: CTO-300001734100 EA B  $        1,259.95 31.0%  $              869.37 N/A N/A
MPA-NCNCD50060F-SS MPA-NCNCD50060F-SS: CTO-300001734100 EA B  $        1,259.95 31.0%  $              869.37 N/A N/A
MPA-NCNCD50060M-AA MPA-NCNCD50060M-AA: CTO-300001734100 EA B  $        1,738.89 31.0%  $           1,199.83 N/A N/A
MPA-NCNCD50065M-SS MPA-NCNCD50065M-SS: CTO-300001734100 EA B  $        1,796.31 31.0%  $           1,239.45 N/A N/A
MPA-NCNCD50070F-AA MPA-NCNCD50070F-AA: CTO-300001734100 EA B  $        1,294.95 31.0%  $              893.52 N/A N/A
MPA-NCNCD50070F-FF MPA-NCNCD50070F-FF: CTO-300001734100 EA B  $        1,294.95 31.0%  $              893.52 N/A N/A
MPA-NCNCD50080F-FF MPA-NCNCD50080F-FF: CTO-300001734100 EA B  $        1,329.95 31.0%  $              917.67 N/A N/A
MPA-NCNCD50080F-SS MPA-NCNCD50080F-SS: CTO-300001734100 EA B  $        1,329.95 31.0%  $              917.67 N/A N/A
MPA-NCNCD50085F-SS MPA-NCNCD50085F-SS: CTO-300001734100 EA B  $        1,347.45 31.0%  $              929.74 N/A N/A
MPA-NCNCD50090F-FF MPA-NCNCD50090F-FF: CTO-300001734100 EA B  $        1,364.95 31.0%  $              941.82 N/A N/A
MPA-NCNCD50095M-SS MPA-NCNCD50095M-SS: CTO-300001734100 EA B  $        2,140.78 31.0%  $           1,477.14 N/A N/A
MPA-NCNCD50100F-FF MPA-NCNCD50100F-FF: CTO-300001734100 EA B  $        1,399.94 31.0%  $              965.96 N/A N/A
MPA-NCNCD50105M-SS MPA-NCNCD50105M-SS: CTO-300001734100 EA B  $        2,255.60 31.0%  $           1,556.36 N/A N/A
MPA-NCNCD50110M-SS MPA-NCNCD50110M-SS: CTO-300001734100 EA B  $        2,313.02 31.0%  $           1,595.98 N/A N/A
MPA-NCNCD50160F-SS MPA-NCNCD50160F-SS: CTO-300001734100 EA B  $        1,609.94 31.0%  $           1,110.86 N/A N/A
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MPA-NCNCD50170F-FF MPA-NCNCD50170F-FF: CTO-300001734100 EA B  $        1,644.93 31.0%  $           1,135.00 N/A N/A
MPA-NCNCD50200F-FF MPA-NCNCD50200F-FF: CTO-300001734100 EA B  $        1,749.93 31.0%  $           1,207.45 N/A N/A
MPA-NCNCD50250F-SS MPA-NCNCD50250F-SS: CTO-300001734100 EA B  $        1,924.92 31.0%  $           1,328.19 N/A N/A
MPA-NCNCD50425F-SS MPA-NCNCD50425F-SS: CTO-300001734100 EA B  $        2,537.40 31.0%  $           1,750.81 N/A N/A
MPA-NCNCD50440F-SS MPA-NCNCD50440F-SS: CTO-300001734100 EA B  $        2,589.90 31.0%  $           1,787.03 N/A N/A
MPA-NCNCD50460F-SS MPA-NCNCD50460F-SS: CTO-300001734100 EA B  $        2,659.89 31.0%  $           1,835.32 N/A N/A
MPA-NCNCD50480F-SS MPA-NCNCD50480F-SS: CTO-300001734100 EA B  $        2,729.89 31.0%  $           1,883.62 N/A N/A
MPA-NCNCD50500F-SS MPA-NCNCD50500F-SS: CTO-300001734100 EA B  $        2,799.89 31.0%  $           1,931.92 N/A N/A
MPA-NCNCD50600F-FF MPA-NCNCD50600F-FF: CTO-300001734100 EA B  $        3,149.87 31.0%  $           2,173.41 N/A N/A
MPA-NCNCD50900F-FF MPA-NCNCD50900F-FF: CTO-300001734100 EA B  $        4,199.83 31.0%  $           2,897.88 N/A N/A
MPA-NCNCH30050F-SS MPA-NCNCH30050F-SS: 144F MPO TO MPO 0M3 EA B  $        7,337.21 31.0%  $           5,062.67 N/A N/A
MPA-NCNCH50020M-BB MPA-NCNCH50020M-BB: CTO-300001734100 EA B  $        8,104.12 31.0%  $           5,591.84 N/A N/A
MPA-NCNCH50100F-AB MPA-NCNCH50100F-AB: CTO-300001734100 EA B  $        9,049.64 31.0%  $           6,244.25 N/A N/A
MPA-NCNCH50150F-FF MPA-NCNCH50150F-FF: CTO-300001734100 EA B  $      10,424.58 31.0%  $           7,192.96 N/A N/A
MPA-NCNCJ10010M-NN MPA-NCNCJ10010M-NN: CTO-300001734100 EA B  $           515.59 31.0%  $              355.76 N/A N/A
MPA-NCNCJ10015M-NN MPA-NCNCJ10015M-NN: CTO-300001734100 EA B  $           548.40 31.0%  $              378.40 N/A N/A
MPA-NCNCJ10020M-NN MPA-NCNCJ10020M-NN: CTO-300001734100 EA B  $           581.21 31.0%  $              401.03 N/A N/A
MPA-NCNCJ10025M-NN MPA-NCNCJ10025M-NN: CTO-300001734100 EA B  $           614.01 31.0%  $              423.67 N/A N/A
MPA-NCNCJ10030M-NN MPA-NCNCJ10030M-NN: CTO-300001734100 EA B  $           646.82 31.0%  $              446.31 N/A N/A
MPA-NCNCJ10040M-NN MPA-NCNCJ10040M-NN: CTO-300001734100 EA B  $           712.43 31.0%  $              491.58 N/A N/A
MPA-NCNCJ10100M-NN MPA-NCNCJ10100M-NN: CTO-300001734100 EA B  $        1,106.11 31.0%  $              763.22 N/A N/A
MPA-NCNCJ10200M-NN MPA-NCNCJ10200M-NN: CTO-300001734100 EA B  $        1,762.26 31.0%  $           1,215.96 N/A N/A
MPA-NCNCJ20010M-NN MPA-NCNCJ20010M-NN: CTO-300001734100 EA B  $           499.19 31.0%  $              344.44 N/A N/A
MPA-NCNCJ20080M-NN MPA-NCNCJ20080M-NN: CTO-300001734100 EA B  $           843.66 31.0%  $              582.13 N/A N/A
MPA-NCNCJ20100F-NN MPA-NCNCJ20100F-NN: CTO-300001734100 EA B  $           599.98 31.0%  $              413.99 N/A N/A
MPA-NCNCJ20100M-NN MPA-NCNCJ20100M-NN: CTO-300001734100 EA B  $           942.10 31.0%  $              650.05 N/A N/A
MPA-NCNCJ20125F-NN MPA-NCNCJ20125F-NN: CTO-300001734100 EA B  $           637.47 31.0%  $              439.85 N/A N/A
MPA-NCNCJ20150F-NN MPA-NCNCJ20150F-NN: CTO-300001734100 EA B  $           674.97 31.0%  $              465.73 N/A N/A
MPA-NCNCJ20150M-NN MPA-NCNCJ20150M-NN: CTO-300001734100 EA B  $        1,188.13 31.0%  $              819.81 N/A N/A
MPA-NCNCJ20200M-NN MPA-NCNCJ20200M-NN: CTO-300001734100 EA B  $        1,434.17 31.0%  $              989.58 N/A N/A
MPA-NCNCJ30002M-NN MPA-NCNCJ30002M-NN: CTO-300001734100 EA B  $           466.39 31.0%  $              321.81 N/A N/A
MPA-NCNCJ30004M-NN MPA-NCNCJ30004M-NN: CTO-300001734100 EA B  $           482.79 31.0%  $              333.13 N/A N/A
MPA-NCNCJ30005M-NN MPA-NCNCJ30005M-NN: CTO-300001734100 EA B  $           491.00 31.0%  $              338.79 N/A N/A
MPA-NCNCJ30006F-NN MPA-NCNCJ30006F-NN: CTO-300001734100 EA B  $           464.98 31.0%  $              320.84 N/A N/A
MPA-NCNCJ30006M-NN MPA-NCNCJ30006M-NN: CTO-300001734100 EA B  $           499.19 31.0%  $              344.44 N/A N/A
MPA-NCNCJ30007F-NN MPA-NCNCJ30007F-NN: CTO-300001734100 EA B  $           467.48 31.0%  $              322.56 N/A N/A
MPA-NCNCJ30007M-NN MPA-NCNCJ30007M-NN: CTO-300001734100 EA B  $           507.38 31.0%  $              350.09 N/A N/A
MPA-NCNCJ30008F-NN MPA-NCNCJ30008F-NN: CTO-300001734100 EA B  $           469.98 31.0%  $              324.29 N/A N/A
MPA-NCNCJ30010F-NN MPA-NCNCJ30010F-NN: CTO-300001734100 EA B  $           474.98 31.0%  $              327.74 N/A N/A
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MPA-NCNCJ30010M-NN MPA-NCNCJ30010M-NN: CTO-300001734100 EA B  $           532.00 31.0%  $              367.08 N/A N/A
MPA-NCNCJ30011F-NN MPA-NCNCJ30011F-NN: CTO-300001734100 EA B  $           477.48 31.0%  $              329.46 N/A N/A
MPA-NCNCJ30011M-NN MPA-NCNCJ30011M-NN: CTO-300001734100 EA B  $           540.21 31.0%  $              372.74 N/A N/A
MPA-NCNCJ30012M-NN MPA-NCNCJ30012M-NN: CTO-300001734100 EA B  $           548.40 31.0%  $              378.40 N/A N/A
MPA-NCNCJ30013F-NN MPA-NCNCJ30013F-NN: CTO-300001734100 EA B  $           482.48 31.0%  $              332.91 N/A N/A
MPA-NCNCJ30013M-NN MPA-NCNCJ30013M-NN: CTO-300001734100 EA B  $           556.61 31.0%  $              384.06 N/A N/A
MPA-NCNCJ30015F-NN MPA-NCNCJ30015F-NN: CTO-300001734100 EA B  $           487.48 31.0%  $              336.36 N/A N/A
MPA-NCNCJ30015M-NN MPA-NCNCJ30015M-NN: CTO-300001734100 EA B  $           573.00 31.0%  $              395.37 N/A N/A
MPA-NCNCJ30016F-NN MPA-NCNCJ30016F-NN: CTO-300001734100 EA B  $           489.98 31.0%  $              338.09 N/A N/A
MPA-NCNCJ30017F-NN MPA-NCNCJ30017F-NN: CTO-300001734100 EA B  $           492.48 31.0%  $              339.81 N/A N/A
MPA-NCNCJ30018F-NN MPA-NCNCJ30018F-NN: CTO-300001734100 EA B  $           494.98 31.0%  $              341.54 N/A N/A
MPA-NCNCJ30018M-NN MPA-NCNCJ30018M-NN: CTO-300001734100 EA B  $           597.61 31.0%  $              412.35 N/A N/A
MPA-NCNCJ30020F-NN MPA-NCNCJ30020F-NN: CTO-300001734100 EA B  $           499.98 31.0%  $              344.99 N/A N/A
MPA-NCNCJ30020M-NN MPA-NCNCJ30020M-NN: CTO-300001734100 EA B  $           614.01 31.0%  $              423.67 N/A N/A
MPA-NCNCJ30021F-NN MPA-NCNCJ30021F-NN: CTO-300001734100 EA B  $           502.48 31.0%  $              346.71 N/A N/A
MPA-NCNCJ30022F-NN MPA-NCNCJ30022F-NN: CTO-300001734100 EA B  $           504.98 31.0%  $              348.44 N/A N/A
MPA-NCNCJ30023F-NN MPA-NCNCJ30023F-NN: CTO-300001734100 EA B  $           507.48 31.0%  $              350.16 N/A N/A
MPA-NCNCJ30024F-NN MPA-NCNCJ30024F-NN: CTO-300001734100 EA B  $           509.98 31.0%  $              351.89 N/A N/A
MPA-NCNCJ30024M-NN MPA-NCNCJ30024M-NN: CTO-300001734100 EA B  $           646.82 31.0%  $              446.31 N/A N/A
MPA-NCNCJ30025F-NN MPA-NCNCJ30025F-NN: CTO-300001734100 EA B  $           512.48 31.0%  $              353.61 N/A N/A
MPA-NCNCJ30025M-NN MPA-NCNCJ30025M-NN: CTO-300001734100 EA B  $           655.03 31.0%  $              451.97 N/A N/A
MPA-NCNCJ30026F-NN MPA-NCNCJ30026F-NN: CTO-300001734100 EA B  $           514.98 31.0%  $              355.34 N/A N/A
MPA-NCNCJ30027F-NN MPA-NCNCJ30027F-NN: CTO-300001734100 EA B  $           517.48 31.0%  $              357.06 N/A N/A
MPA-NCNCJ30028F-NN MPA-NCNCJ30028F-NN: CTO-300001734100 EA B  $           519.98 31.0%  $              358.79 N/A N/A
MPA-NCNCJ30029F-NN MPA-NCNCJ30029F-NN: CTO-300001734100 EA B  $           522.48 31.0%  $              360.51 N/A N/A
MPA-NCNCJ30030F-NN MPA-NCNCJ30030F-NN: CTO-300001734100 EA B  $           524.98 31.0%  $              362.24 N/A N/A
MPA-NCNCJ30030M-NN MPA-NCNCJ30030M-NN: CTO-300001734100 EA B  $           696.03 31.0%  $              480.26 N/A N/A
MPA-NCNCJ30032F-NN MPA-NCNCJ30032F-NN: CTO-300001734100 EA B  $           529.98 31.0%  $              365.69 N/A N/A
MPA-NCNCJ30034F-NN MPA-NCNCJ30034F-NN: CTO-300001734100 EA B  $           534.98 31.0%  $              369.14 N/A N/A
MPA-NCNCJ30035F-NN MPA-NCNCJ30035F-NN: CTO-300001734100 EA B  $           537.48 31.0%  $              370.86 N/A N/A
MPA-NCNCJ30035M-NN MPA-NCNCJ30035M-NN: CTO-300001734100 EA B  $           737.05 31.0%  $              508.56 N/A N/A
MPA-NCNCJ30036F-NN MPA-NCNCJ30036F-NN: CTO-300001734100 EA B  $           539.98 31.0%  $              372.59 N/A N/A
MPA-NCNCJ30037F-NN MPA-NCNCJ30037F-NN: CTO-300001734100 EA B  $           542.48 31.0%  $              374.31 N/A N/A
MPA-NCNCJ30038F-NN MPA-NCNCJ30038F-NN: CTO-300001734100 EA B  $           544.98 31.0%  $              376.04 N/A N/A
MPA-NCNCJ30040F-NN MPA-NCNCJ30040F-NN: CTO-300001734100 EA B  $           549.98 31.0%  $              379.49 N/A N/A
MPA-NCNCJ30040M-NN MPA-NCNCJ30040M-NN: CTO-300001734100 EA B  $           778.05 31.0%  $              536.85 N/A N/A
MPA-NCNCJ30041F-NN MPA-NCNCJ30041F-NN: CTO-300001734100 EA B  $           552.48 31.0%  $              381.21 N/A N/A
MPA-NCNCJ30042M-NN MPA-NCNCJ30042M-NN: CTO-300001734100 EA B  $           794.45 31.0%  $              548.17 N/A N/A
MPA-NCNCJ30045F-NN MPA-NCNCJ30045F-NN: CTO-300001734100 EA B  $           562.48 31.0%  $              388.11 N/A N/A
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MPA-NCNCJ30045M-NN MPA-NCNCJ30045M-NN: CTO-300001734100 EA B  $           819.06 31.0%  $              565.15 N/A N/A
MPA-NCNCJ30046F-NN MPA-NCNCJ30046F-NN: CTO-300001734100 EA B  $           564.98 31.0%  $              389.84 N/A N/A
MPA-NCNCJ30050F-NN MPA-NCNCJ30050F-NN: CTO-300001734100 EA B  $           574.98 31.0%  $              396.74 N/A N/A
MPA-NCNCJ30050M-NN MPA-NCNCJ30050M-NN: CTO-300001734100 EA B  $           860.06 31.0%  $              593.44 N/A N/A
MPA-NCNCJ30054F-NN MPA-NCNCJ30054F-NN: CTO-300001734100 EA B  $           584.98 31.0%  $              403.64 N/A N/A
MPA-NCNCJ30055F-NN MPA-NCNCJ30055F-NN: CTO-300001734100 EA B  $           587.48 31.0%  $              405.36 N/A N/A
MPA-NCNCJ30055M-NN MPA-NCNCJ30055M-NN: CTO-300001734100 EA B  $           901.08 31.0%  $              621.75 N/A N/A
MPA-NCNCJ30058F-NN MPA-NCNCJ30058F-NN: CTO-300001734100 EA B  $           594.98 31.0%  $              410.54 N/A N/A
MPA-NCNCJ30060F-NN MPA-NCNCJ30060F-NN: CTO-300001734100 EA B  $           599.98 31.0%  $              413.99 N/A N/A
MPA-NCNCJ30060M-NN MPA-NCNCJ30060M-NN: CTO-300001734100 EA B  $           942.10 31.0%  $              650.05 N/A N/A
MPA-NCNCJ30062M-NN MPA-NCNCJ30062M-NN: CTO-300001734100 EA B  $           958.48 31.0%  $              661.35 N/A N/A
MPA-NCNCJ30065F-NN MPA-NCNCJ30065F-NN: CTO-300001734100 EA B  $           612.48 31.0%  $              422.61 N/A N/A
MPA-NCNCJ30065M-NN MPA-NCNCJ30065M-NN: CTO-300001734100 EA B  $           983.10 31.0%  $              678.34 N/A N/A
MPA-NCNCJ30070F-NN MPA-NCNCJ30070F-NN: CTO-300001734100 EA B  $           624.98 31.0%  $              431.24 N/A N/A
MPA-NCNCJ30070M-NN MPA-NCNCJ30070M-NN: CTO-300001734100 EA B  $        1,024.09 31.0%  $              706.62 N/A N/A
MPA-NCNCJ30075F-NN MPA-NCNCJ30075F-NN: CTO-300001734100 EA B  $           637.47 31.0%  $              439.85 N/A N/A
MPA-NCNCJ30075M-NN MPA-NCNCJ30075M-NN: CTO-300001734100 EA B  $        1,065.11 31.0%  $              734.93 N/A N/A
MPA-NCNCJ30080F-NN MPA-NCNCJ30080F-NN: CTO-300001734100 EA B  $           649.97 31.0%  $              448.48 N/A N/A
MPA-NCNCJ30080M-NN MPA-NCNCJ30080M-NN: CTO-300001734100 EA B  $        1,106.11 31.0%  $              763.22 N/A N/A
MPA-NCNCJ30085F-NN MPA-NCNCJ30085F-NN: CTO-300001734100 EA B  $           662.47 31.0%  $              457.10 N/A N/A
MPA-NCNCJ30085M-NN MPA-NCNCJ30085M-NN: CTO-300001734100 EA B  $        1,147.13 31.0%  $              791.52 N/A N/A
MPA-NCNCJ30090F-NN MPA-NCNCJ30090F-NN: CTO-300001734100 EA B  $           674.97 31.0%  $              465.73 N/A N/A
MPA-NCNCJ30090M-NN MPA-NCNCJ30090M-NN: CTO-300001734100 EA B  $        1,188.13 31.0%  $              819.81 N/A N/A
MPA-NCNCJ30095F-NN MPA-NCNCJ30095F-NN: CTO-300001734100 EA B  $           687.47 31.0%  $              474.35 N/A N/A
MPA-NCNCJ30095M-NN MPA-NCNCJ30095M-NN: CTO-300001734100 EA B  $        1,229.14 31.0%  $              848.11 N/A N/A
MPA-NCNCJ30100F-NN MPA-NCNCJ30100F-NN: CTO-300001734100 EA B  $           699.97 31.0%  $              482.98 N/A N/A
MPA-NCNCJ30100M-NN MPA-NCNCJ30100M-NN: CTO-300001734100 EA B  $        1,270.14 31.0%  $              876.40 N/A N/A
MPA-NCNCJ30105F-NN MPA-NCNCJ30105F-NN: CTO-300001734100 EA B  $           712.47 31.0%  $              491.60 N/A N/A
MPA-NCNCJ30110F-NN MPA-NCNCJ30110F-NN: CTO-300001734100 EA B  $           724.97 31.0%  $              500.23 N/A N/A
MPA-NCNCJ30115F-NN MPA-NCNCJ30115F-NN: CTO-300001734100 EA B  $           737.47 31.0%  $              508.85 N/A N/A
MPA-NCNCJ30120F-NN MPA-NCNCJ30120F-NN: CTO-300001734100 EA B  $           749.97 31.0%  $              517.48 N/A N/A
MPA-NCNCJ30120M-NN MPA-NCNCJ30120M-NN: CTO-300001734100 EA B  $        1,434.17 31.0%  $              989.58 N/A N/A
MPA-NCNCJ30130F-NN MPA-NCNCJ30130F-NN: CTO-300001734100 EA B  $           774.97 31.0%  $              534.73 N/A N/A
MPA-NCNCJ30135F-NN MPA-NCNCJ30135F-NN: CTO-300001734100 EA B  $           787.47 31.0%  $              543.35 N/A N/A
MPA-NCNCJ30140F-NN MPA-NCNCJ30140F-NN: CTO-300001734100 EA B  $           799.97 31.0%  $              551.98 N/A N/A
MPA-NCNCJ30145F-NN MPA-NCNCJ30145F-NN: CTO-300001734100 EA B  $           812.47 31.0%  $              560.60 N/A N/A
MPA-NCNCJ30150F-NN MPA-NCNCJ30150F-NN: CTO-300001734100 EA B  $           824.97 31.0%  $              569.23 N/A N/A
MPA-NCNCJ30155F-NN MPA-NCNCJ30155F-NN: CTO-300001734100 EA B  $           837.47 31.0%  $              577.85 N/A N/A
MPA-NCNCJ30160F-NN MPA-NCNCJ30160F-NN: CTO-300001734100 EA B  $           849.97 31.0%  $              586.48 N/A N/A
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MPA-NCNCJ30165F-NN MPA-NCNCJ30165F-NN: CTO-300001734100 EA B  $           862.47 31.0%  $              595.10 N/A N/A
MPA-NCNCJ30170F-NN MPA-NCNCJ30170F-NN: CTO-300001734100 EA B  $           874.97 31.0%  $              603.73 N/A N/A
MPA-NCNCJ30175F-NN MPA-NCNCJ30175F-NN: CTO-300001734100 EA B  $           887.46 31.0%  $              612.35 N/A N/A
MPA-NCNCJ30180F-NN MPA-NCNCJ30180F-NN: CTO-300001734100 EA B  $           899.96 31.0%  $              620.97 N/A N/A
MPA-NCNCJ30185F-NN MPA-NCNCJ30185F-NN: CTO-300001734100 EA B  $           912.46 31.0%  $              629.60 N/A N/A
MPA-NCNCJ30190F-NN MPA-NCNCJ30190F-NN: CTO-300001734100 EA B  $           924.96 31.0%  $              638.22 N/A N/A
MPA-NCNCJ30195F-NN MPA-NCNCJ30195F-NN: CTO-300001734100 EA B  $           937.46 31.0%  $              646.85 N/A N/A
MPA-NCNCJ30200F-NN MPA-NCNCJ30200F-NN: CTO-300001734100 EA B  $           949.96 31.0%  $              655.47 N/A N/A
MPA-NCNCJ30205F-NN MPA-NCNCJ30205F-NN: CTO-300001734100 EA B  $           962.46 31.0%  $              664.10 N/A N/A
MPA-NCNCJ30210F-NN MPA-NCNCJ30210F-NN: CTO-300001734100 EA B  $           974.96 31.0%  $              672.72 N/A N/A
MPA-NCNCJ30215F-NN MPA-NCNCJ30215F-NN: CTO-300001734100 EA B  $           987.46 31.0%  $              681.35 N/A N/A
MPA-NCNCJ30220F-NN MPA-NCNCJ30220F-NN: CTO-300001734100 EA B  $           999.96 31.0%  $              689.97 N/A N/A
MPA-NCNCJ30225F-NN MPA-NCNCJ30225F-NN: CTO-300001734100 EA B  $        1,012.46 31.0%  $              698.60 N/A N/A
MPA-NCNCJ30230F-NN MPA-NCNCJ30230F-NN: CTO-300001734100 EA B  $        1,024.96 31.0%  $              707.22 N/A N/A
MPA-NCNCJ30235F-NN MPA-NCNCJ30235F-NN: CTO-300001734100 EA B  $        1,037.46 31.0%  $              715.85 N/A N/A
MPA-NCNCJ30240F-NN MPA-NCNCJ30240F-NN: CTO-300001734100 EA B  $        1,049.96 31.0%  $              724.47 N/A N/A
MPA-NCNCJ30245F-NN MPA-NCNCJ30245F-NN: CTO-300001734100 EA B  $        1,062.46 31.0%  $              733.10 N/A N/A
MPA-NCNCJ30250F-NN MPA-NCNCJ30250F-NN: CTO-300001734100 EA B  $        1,074.96 31.0%  $              741.72 N/A N/A
MPA-NCNCJ30255F-NN MPA-NCNCJ30255F-NN: CTO-300001734100 EA B  $        1,087.46 31.0%  $              750.35 N/A N/A
MPA-NCNCJ30260F-NN MPA-NCNCJ30260F-NN: CTO-300001734100 EA B  $        1,099.96 31.0%  $              758.97 N/A N/A
MPA-NCNCJ30265F-NN MPA-NCNCJ30265F-NN: CTO-300001734100 EA B  $        1,112.46 31.0%  $              767.60 N/A N/A
MPA-NCNCJ30270F-NN MPA-NCNCJ30270F-NN: CTO-300001734100 EA B  $        1,124.96 31.0%  $              776.22 N/A N/A
MPA-NCNCJ30275F-NN MPA-NCNCJ30275F-NN: CTO-300001734100 EA B  $        1,137.45 31.0%  $              784.84 N/A N/A
MPA-NCNCJ30280F-NN MPA-NCNCJ30280F-NN: CTO-300001734100 EA B  $        1,149.95 31.0%  $              793.47 N/A N/A
MPA-NCNCJ30285F-NN MPA-NCNCJ30285F-NN: CTO-300001734100 EA B  $        1,162.45 31.0%  $              802.09 N/A N/A
MPA-NCNCJ30290F-NN MPA-NCNCJ30290F-NN: CTO-300001734100 EA B  $        1,174.95 31.0%  $              810.72 N/A N/A
MPA-NCNCJ30295F-NN MPA-NCNCJ30295F-NN: CTO-300001734100 EA B  $        1,187.45 31.0%  $              819.34 N/A N/A
MPA-NCNCJ30300F-NN MPA-NCNCJ30300F-NN: CTO-300001734100 EA B  $        1,199.95 31.0%  $              827.97 N/A N/A
MPA-NCNCJ30305F-NN MPA-NCNCJ30305F-NN: CTO-300001734100 EA B  $        1,212.45 31.0%  $              836.59 N/A N/A
MPA-NCNCJ30310F-NN MPA-NCNCJ30310F-NN: CTO-300001734100 EA B  $        1,224.95 31.0%  $              845.22 N/A N/A
MPA-NCNCJ30315F-NN MPA-NCNCJ30315F-NN: CTO-300001734100 EA B  $        1,237.45 31.0%  $              853.84 N/A N/A
MPA-NCNCJ30320F-NN MPA-NCNCJ30320F-NN: CTO-300001734100 EA B  $        1,249.95 31.0%  $              862.47 N/A N/A
MPA-NCNCJ30325F-NN MPA-NCNCJ30325F-NN: CTO-300001734100 EA B  $        1,262.45 31.0%  $              871.09 N/A N/A
MPA-NCNCJ30330F-NN MPA-NCNCJ30330F-NN: CTO-300001734100 EA B  $        1,274.95 31.0%  $              879.72 N/A N/A
MPA-NCNCJ30335F-NN MPA-NCNCJ30335F-NN: CTO-300001734100 EA B  $        1,287.45 31.0%  $              888.34 N/A N/A
MPA-NCNCJ30340F-NN MPA-NCNCJ30340F-NN: CTO-300001734100 EA B  $        1,299.95 31.0%  $              896.97 N/A N/A
MPA-NCNCJ30345F-NN MPA-NCNCJ30345F-NN: CTO-300001734100 EA B  $        1,312.45 31.0%  $              905.59 N/A N/A
MPA-NCNCJ30350F-NN MPA-NCNCJ30350F-NN: CTO-300001734100 EA B  $        1,324.95 31.0%  $              914.22 N/A N/A
MPA-NCNCJ30355F-NN MPA-NCNCJ30355F-NN: CTO-300001734100 EA B  $        1,337.45 31.0%  $              922.84 N/A N/A
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MPA-NCNCJ30360F-NN MPA-NCNCJ30360F-NN: CTO-300001734100 EA B  $        1,349.95 31.0%  $              931.47 N/A N/A
MPA-NCNCJ30365F-NN MPA-NCNCJ30365F-NN: CTO-300001734100 EA B  $        1,362.45 31.0%  $              940.09 N/A N/A
MPA-NCNCJ30370F-NN MPA-NCNCJ30370F-NN: CTO-300001734100 EA B  $        1,374.95 31.0%  $              948.72 N/A N/A
MPA-NCNCJ30380F-NN MPA-NCNCJ30380F-NN: CTO-300001734100 EA B  $        1,399.94 31.0%  $              965.96 N/A N/A
MPA-NCNCJ30390F-NN MPA-NCNCJ30390F-NN: CTO-300001734100 EA B  $        1,424.94 31.0%  $              983.21 N/A N/A
MPA-NCNCJ30400F-NN MPA-NCNCJ30400F-NN: CTO-300001734100 EA B  $        1,449.94 31.0%  $           1,000.46 N/A N/A
MPA-NCNCJ30410F-NN MPA-NCNCJ30410F-NN: CTO-300001734100 EA B  $        1,474.94 31.0%  $           1,017.71 N/A N/A
MPA-NCNCJ30420F-NN MPA-NCNCJ30420F-NN: CTO-300001734100 EA B  $        1,499.94 31.0%  $           1,034.96 N/A N/A
MPA-NCNCJ30465F-NN MPA-NCNCJ30465F-NN: CTO-300001734100 EA B  $        1,612.44 31.0%  $           1,112.58 N/A N/A
MPA-NCNCJ30600F-NN MPA-NCNCJ30600F-NN: CTO-300001734100 EA B  $        1,949.92 31.0%  $           1,345.44 N/A N/A
MPA-NCNCJ30900F-NN MPA-NCNCJ30900F-NN: CTO-300001734100 EA B  $        2,699.89 31.0%  $           1,862.92 N/A N/A
MPA-NCNCJ3R015M-NN MPA-NCNCJ3R015M-NN: CTO-300001734100 EA B  $           573.00 31.0%  $              395.37 N/A N/A
MPA-NCNCJ3R025M-NN MPA-NCNCJ3R025M-NN: CTO-300001734100 EA B  $           655.03 31.0%  $              451.97 N/A N/A
MPA-NCNCJ40003F-NN MPA-NCNCJ40003F-NN: CTO-300001734100 EA B  $           461.98 31.0%  $              318.77 N/A N/A
MPA-NCNCJ40004F-NN MPA-NCNCJ40004F-NN: CTO-300001734100 EA B  $           465.98 31.0%  $              321.53 N/A N/A
MPA-NCNCJ40010F-NN MPA-NCNCJ40010F-NN: CTO-300001734100 EA B  $           489.98 31.0%  $              338.09 N/A N/A
MPA-NCNCJ40014F-NN MPA-NCNCJ40014F-NN: CTO-300001734100 EA B  $           505.98 31.0%  $              349.13 N/A N/A
MPA-NCNCJ40015F-NN MPA-NCNCJ40015F-NN: CTO-300001734100 EA B  $           509.98 31.0%  $              351.89 N/A N/A
MPA-NCNCJ40015M-NN MPA-NCNCJ40015M-NN: CTO-300001734100 EA B  $           646.82 31.0%  $              446.31 N/A N/A
MPA-NCNCJ40016F-NN MPA-NCNCJ40016F-NN: CTO-300001734100 EA B  $           513.98 31.0%  $              354.65 N/A N/A
MPA-NCNCJ40018F-NN MPA-NCNCJ40018F-NN: CTO-300001734100 EA B  $           521.98 31.0%  $              360.17 N/A N/A
MPA-NCNCJ40020F-NN MPA-NCNCJ40020F-NN: CTO-300001734100 EA B  $           529.98 31.0%  $              365.69 N/A N/A
MPA-NCNCJ40020M-NN MPA-NCNCJ40020M-NN: CTO-300001734100 EA B  $           712.43 31.0%  $              491.58 N/A N/A
MPA-NCNCJ40022M-NN MPA-NCNCJ40022M-NN: CTO-300001734100 EA B  $           738.68 31.0%  $              509.69 N/A N/A
MPA-NCNCJ40024F-NN MPA-NCNCJ40024F-NN: CTO-300001734100 EA B  $           545.98 31.0%  $              376.73 N/A N/A
MPA-NCNCJ40025F-NN MPA-NCNCJ40025F-NN: CTO-300001734100 EA B  $           549.98 31.0%  $              379.49 N/A N/A
MPA-NCNCJ40026F-NN MPA-NCNCJ40026F-NN: CTO-300001734100 EA B  $           553.98 31.0%  $              382.25 N/A N/A
MPA-NCNCJ40027F-NN MPA-NCNCJ40027F-NN: CTO-300001734100 EA B  $           557.98 31.0%  $              385.01 N/A N/A
MPA-NCNCJ40028F-NN MPA-NCNCJ40028F-NN: CTO-300001734100 EA B  $           561.98 31.0%  $              387.77 N/A N/A
MPA-NCNCJ40028M-NN MPA-NCNCJ40028M-NN: CTO-300001734100 EA B  $           817.41 31.0%  $              564.01 N/A N/A
MPA-NCNCJ40030F-NN MPA-NCNCJ40030F-NN: CTO-300001734100 EA B  $           569.98 31.0%  $              393.29 N/A N/A
MPA-NCNCJ40033F-NN MPA-NCNCJ40033F-NN: CTO-300001734100 EA B  $           581.98 31.0%  $              401.57 N/A N/A
MPA-NCNCJ40034F-NN MPA-NCNCJ40034F-NN: CTO-300001734100 EA B  $           585.98 31.0%  $              404.33 N/A N/A
MPA-NCNCJ40035F-NN MPA-NCNCJ40035F-NN: CTO-300001734100 EA B  $           589.98 31.0%  $              407.09 N/A N/A
MPA-NCNCJ40036F-NN MPA-NCNCJ40036F-NN: CTO-300001734100 EA B  $           593.98 31.0%  $              409.85 N/A N/A
MPA-NCNCJ40039F-NN MPA-NCNCJ40039F-NN: CTO-300001734100 EA B  $           605.98 31.0%  $              418.13 N/A N/A
MPA-NCNCJ40040F-NN MPA-NCNCJ40040F-NN: CTO-300001734100 EA B  $           609.98 31.0%  $              420.89 N/A N/A
MPA-NCNCJ40042F-NN MPA-NCNCJ40042F-NN: CTO-300001734100 EA B  $           617.98 31.0%  $              426.41 N/A N/A
MPA-NCNCJ40045F-NN MPA-NCNCJ40045F-NN: CTO-300001734100 EA B  $           629.97 31.0%  $              434.68 N/A N/A
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MPA-NCNCJ40048F-NN MPA-NCNCJ40048F-NN: CTO-300001734100 EA B  $           641.97 31.0%  $              442.96 N/A N/A
MPA-NCNCJ40050F-NN MPA-NCNCJ40050F-NN: CTO-300001734100 EA B  $           649.97 31.0%  $              448.48 N/A N/A
MPA-NCNCJ40051F-NN MPA-NCNCJ40051F-NN: CTO-300001734100 EA B  $           653.97 31.0%  $              451.24 N/A N/A
MPA-NCNCJ40054F-NN MPA-NCNCJ40054F-NN: CTO-300001734100 EA B  $           665.97 31.0%  $              459.52 N/A N/A
MPA-NCNCJ40060F-NN MPA-NCNCJ40060F-NN: CTO-300001734100 EA B  $           689.97 31.0%  $              476.08 N/A N/A
MPA-NCNCJ40070F-NN MPA-NCNCJ40070F-NN: CTO-300001734100 EA B  $           729.97 31.0%  $              503.68 N/A N/A
MPA-NCNCJ40075F-NN MPA-NCNCJ40075F-NN: CTO-300001734100 EA B  $           749.97 31.0%  $              517.48 N/A N/A
MPA-NCNCJ40100F-NN MPA-NCNCJ40100F-NN: CTO-300001734100 EA B  $           849.97 31.0%  $              586.48 N/A N/A
MPA-NCNCJ40120F-NN MPA-NCNCJ40120F-NN: CTO-300001734100 EA B  $           929.96 31.0%  $              641.67 N/A N/A
MPA-NCNCJ40125F-NN MPA-NCNCJ40125F-NN: CTO-300001734100 EA B  $           949.96 31.0%  $              655.47 N/A N/A
MPA-NCNCJ50002M-NN MPA-NCNCJ50002M-NN: CTO-300001734100 EA B  $           531.54 31.0%  $              366.76 N/A N/A
MPA-NCNCJ50005M-NN MPA-NCNCJ50005M-NN: CTO-300001734100 EA B  $           541.38 31.0%  $              373.55 N/A N/A
MPA-NCNCJ50007M-NN MPA-NCNCJ50007M-NN: CTO-300001734100 EA B  $           547.94 31.0%  $              378.08 N/A N/A
MPA-NCNCJ50010F-NN MPA-NCNCJ50010F-NN: CTO-300001734100 EA B  $           534.98 31.0%  $              369.14 N/A N/A
MPA-NCNCJ50010M-NN MPA-NCNCJ50010M-NN: CTO-300001734100 EA B  $           557.79 31.0%  $              384.88 N/A N/A
MPA-NCNCJ50015M-NN MPA-NCNCJ50015M-NN: CTO-300001734100 EA B  $           574.19 31.0%  $              396.19 N/A N/A
MPA-NCNCJ50020F-NN MPA-NCNCJ50020F-NN: CTO-300001734100 EA B  $           544.98 31.0%  $              376.04 N/A N/A
MPA-NCNCJ50020M-NN MPA-NCNCJ50020M-NN: CTO-300001734100 EA B  $           590.59 31.0%  $              407.51 N/A N/A
MPA-NCNCJ50025F-NN MPA-NCNCJ50025F-NN: CTO-300001734100 EA B  $           549.98 31.0%  $              379.49 N/A N/A
MPA-NCNCJ50025M-NN MPA-NCNCJ50025M-NN: CTO-300001734100 EA B  $           607.00 31.0%  $              418.83 N/A N/A
MPA-NCNCJ50030F-NN MPA-NCNCJ50030F-NN: CTO-300001734100 EA B  $           554.98 31.0%  $              382.94 N/A N/A
MPA-NCNCJ50030M-NN MPA-NCNCJ50030M-NN: CTO-300001734100 EA B  $           623.40 31.0%  $              430.15 N/A N/A
MPA-NCNCJ50035M-NN MPA-NCNCJ50035M-NN: CTO-300001734100 EA B  $           639.80 31.0%  $              441.46 N/A N/A
MPA-NCNCJ50040M-NN MPA-NCNCJ50040M-NN: CTO-300001734100 EA B  $           656.20 31.0%  $              452.78 N/A N/A
MPA-NCNCJ50042F-NN MPA-NCNCJ50042F-NN: CTO-300001734100 EA B  $           566.98 31.0%  $              391.22 N/A N/A
MPA-NCNCJ50045M-NN MPA-NCNCJ50045M-NN: CTO-300001734100 EA B  $           672.61 31.0%  $              464.10 N/A N/A
MPA-NCNCJ50050F-NN MPA-NCNCJ50050F-NN: CTO-300001734100 EA B  $           574.98 31.0%  $              396.74 N/A N/A
MPA-NCNCJ50050M-NN MPA-NCNCJ50050M-NN: CTO-300001734100 EA B  $           689.01 31.0%  $              475.42 N/A N/A
MPA-NCNCJ50055M-NN MPA-NCNCJ50055M-NN: CTO-300001734100 EA B  $           705.41 31.0%  $              486.73 N/A N/A
MPA-NCNCJ50060M-NN MPA-NCNCJ50060M-NN: CTO-300001734100 EA B  $           721.82 31.0%  $              498.06 N/A N/A
MPA-NCNCJ50065M-NN MPA-NCNCJ50065M-NN: CTO-300001734100 EA B  $           738.22 31.0%  $              509.37 N/A N/A
MPA-NCNCJ50070M-NN MPA-NCNCJ50070M-NN: CTO-300001734100 EA B  $           754.62 31.0%  $              520.69 N/A N/A
MPA-NCNCJ50075M-NN MPA-NCNCJ50075M-NN: CTO-300001734100 EA B  $           771.03 31.0%  $              532.01 N/A N/A
MPA-NCNCJ50080F-NN MPA-NCNCJ50080F-NN: CTO-300001734100 EA B  $           604.98 31.0%  $              417.44 N/A N/A
MPA-NCNCJ50080M-NN MPA-NCNCJ50080M-NN: CTO-300001734100 EA B  $           787.43 31.0%  $              543.33 N/A N/A
MPA-NCNCJ50085M-NN MPA-NCNCJ50085M-NN: CTO-300001734100 EA B  $           803.83 31.0%  $              554.64 N/A N/A
MPA-NCNCJ50090M-NN MPA-NCNCJ50090M-NN: CTO-300001734100 EA B  $           820.24 31.0%  $              565.97 N/A N/A
MPA-NCNCJ50091M-NN MPA-NCNCJ50091M-NN: CTO-300001734100 EA B  $           823.52 31.0%  $              568.23 N/A N/A
MPA-NCNCJ50095M-NN MPA-NCNCJ50095M-NN: CTO-300001734100 EA B  $           836.64 31.0%  $              577.28 N/A N/A

8789 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

MPA-NCNCJ50100F-NN MPA-NCNCJ50100F-NN: CTO-300001734100 EA B  $           624.98 31.0%  $              431.24 N/A N/A
MPA-NCNCJ50100M-NN MPA-NCNCJ50100M-NN: CTO-300001734100 EA B  $           853.04 31.0%  $              588.60 N/A N/A
MPA-NCNCJ50105M-NN MPA-NCNCJ50105M-NN: CTO-300001734100 EA B  $           869.45 31.0%  $              599.92 N/A N/A
MPA-NCNCJ50125F-NN MPA-NCNCJ50125F-NN: CTO-300001734100 EA B  $           649.97 31.0%  $              448.48 N/A N/A
MPA-NCNCJ50150F-NN MPA-NCNCJ50150F-NN: CTO-300001734100 EA B  $           674.97 31.0%  $              465.73 N/A N/A
MPA-NCNCJ50156F-NN MPA-NCNCJ50156F-NN: CTO-300001734100 EA B  $           680.97 31.0%  $              469.87 N/A N/A
MPA-NCNCJ50169F-NN MPA-NCNCJ50169F-NN: CTO-300001734100 EA B  $           693.97 31.0%  $              478.84 N/A N/A
MPA-NCNCJ50175F-NN MPA-NCNCJ50175F-NN: CTO-300001734100 EA B  $           699.97 31.0%  $              482.98 N/A N/A
MPA-NCNCJ50200F-NN MPA-NCNCJ50200F-NN: CTO-300001734100 EA B  $           724.97 31.0%  $              500.23 N/A N/A
MPA-NCNCJ50245M-NN MPA-NCNCJ50245M-NN: CTO-300001734100 EA B  $        1,328.75 31.0%  $              916.84 N/A N/A
MPA-NCNCJ50300F-NN MPA-NCNCJ50300F-NN: CTO-300001734100 EA B  $           824.97 31.0%  $              569.23 N/A N/A
MPA-NCNCJ50305M-NN MPA-NCNCJ50305M-NN: CTO-300001734100 EA B  $        1,525.59 31.0%  $           1,052.66 N/A N/A
MPA-NCNCJ50400F-NN MPA-NCNCJ50400F-NN: CTO-300001734100 EA B  $           924.96 31.0%  $              638.22 N/A N/A
MPA-NCNCJ50500F-NN MPA-NCNCJ50500F-NN: CTO-300001734100 EA B  $        1,024.96 31.0%  $              707.22 N/A N/A
MPA-NCNCJ50600F-NN MPA-NCNCJ50600F-NN: CTO-300001734100 EA B  $        1,124.96 31.0%  $              776.22 N/A N/A
MPA-NCNCJ50750F-NN MPA-NCNCJ50750F-NN: CTO-300001734100 EA B  $        1,274.95 31.0%  $              879.72 N/A N/A
MPA-NCNCJ50800F-NN MPA-NCNCJ50800F-NN: CTO-300001734100 EA B  $        1,324.95 31.0%  $              914.22 N/A N/A
MPA-NCNCJ50900F-NN MPA-NCNCJ50900F-NN: CTO-300001734100 EA B  $        1,424.94 31.0%  $              983.21 N/A N/A
MPA-NCNCK40730F-SS MPA-NCNCK40730F-SS: CA, 96F I/O MPO EA B  $      31,473.74 31.0%  $         21,716.88 N/A N/A
MPA-NCNCP40300F-SS MPA-NCNCP40300F-SS: CA 0M4 12F ILJA MPO EA B  $        4,037.34 31.0%  $           2,785.76 N/A N/A
MPA-NCNCP40375F-SS MPA-NCNCP40375F-SS: CA 0M4 12F ILJA MPO EA B  $        4,918.55 31.0%  $           3,393.80 N/A N/A
MPA-NCNCP50550F-SS MPA-NCNCP50550F-SS: CA SM 12F ILJA MPO EA B  $        4,849.81 31.0%  $           3,346.37 N/A N/A
MPA-NCNCZ10007M-10 MPA-NCNCZ10007M-10: CTO-300001734100 EA B  $           980.35 31.0%  $              676.44 N/A N/A
MPA-NCNCZ10008M-10 MPA-NCNCZ10008M-10: CTO-300001734100 EA B  $           991.83 31.0%  $              684.36 N/A N/A
MPA-NCNCZ10010M-10 MPA-NCNCZ10010M-10: CTO-300001734100 EA B  $        1,014.79 31.0%  $              700.21 N/A N/A
MPA-NCNCZ10011M-10 MPA-NCNCZ10011M-10: CTO-300001734100 EA B  $        1,026.27 31.0%  $              708.13 N/A N/A
MPA-NCNCZ10012M-10 MPA-NCNCZ10012M-10: CTO-300001734100 EA B  $        1,037.75 31.0%  $              716.05 N/A N/A
MPA-NCNCZ10013M-10 MPA-NCNCZ10013M-10: CTO-300001734100 EA B  $        1,049.23 31.0%  $              723.97 N/A N/A
MPA-NCNCZ10014M-10 MPA-NCNCZ10014M-10: CTO-300001734100 EA B  $        1,060.73 31.0%  $              731.90 N/A N/A
MPA-NCNCZ30002M-FF MPA-NCNCZ30002M-FF: CTO-300001734100 EA B  $           927.85 31.0%  $              640.22 N/A N/A
MPA-NCNCZ30003M-FF MPA-NCNCZ30003M-FF: CTO-300001734100 EA B  $           941.79 31.0%  $              649.84 N/A N/A
MPA-NCNCZ30008M-FF MPA-NCNCZ30008M-FF: CTO-300001734100 EA B  $        1,011.52 31.0%  $              697.95 N/A N/A
MPA-NCNCZ30016F-SS MPA-NCNCZ30016F-SS: CTO-300001734100 EA B  $           967.96 31.0%  $              667.89 N/A N/A
MPA-NCNCZ30020F-SS MPA-NCNCZ30020F-SS: CTO-300001734100 EA B  $           984.96 31.0%  $              679.62 N/A N/A
MPA-NCNCZ30028F-SS MPA-NCNCZ30028F-SS: CTO-300001734100 EA B  $        1,018.96 31.0%  $              703.08 N/A N/A
MPA-NCNCZ30030F-SS MPA-NCNCZ30030F-SS: CTO-300001734100 EA B  $        1,027.46 31.0%  $              708.95 N/A N/A
MPA-NCNCZ30032F-SS MPA-NCNCZ30032F-SS: CTO-300001734100 EA B  $        1,035.96 31.0%  $              714.81 N/A N/A
MPA-NCNCZ30034F-SS MPA-NCNCZ30034F-SS: CTO-300001734100 EA B  $        1,044.46 31.0%  $              720.68 N/A N/A
MPA-NCNCZ30068F-SS MPA-NCNCZ30068F-SS: CTO-300001734100 EA B  $        1,188.95 31.0%  $              820.38 N/A N/A
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MPA-NCNCZ30076F-SS MPA-NCNCZ30076F-SS: CTO-300001734100 EA B  $        1,222.95 31.0%  $              843.84 N/A N/A
MPA-NCNCZ30100F-SS MPA-NCNCZ30100F-SS: CTO-300001734100 EA B  $        1,324.95 31.0%  $              914.22 N/A N/A
MPA-NCNCZ30110F-SS MPA-NCNCZ30110F-SS: CTO-300001734100 EA B  $        1,367.45 31.0%  $              943.54 N/A N/A
MPA-NCNCZ30110M-SS MPA-NCNCZ30110M-SS: CTO-300001734100 EA B  $        2,433.67 31.0%  $           1,679.23 N/A N/A
MPA-NCNCZ30112F-SS MPA-NCNCZ30112F-SS: CTO-300001734100 EA B  $        1,375.95 31.0%  $              949.41 N/A N/A
MPA-NCNCZ30120F-SS MPA-NCNCZ30120F-SS: CTO-300001734100 EA B  $        1,409.94 31.0%  $              972.86 N/A N/A
MPA-NCNCZ30160M-SS MPA-NCNCZ30160M-SS: CTO-300001734100 EA B  $        3,130.82 31.0%  $           2,160.27 N/A N/A
MPA-NCNCZ30185F-SS MPA-NCNCZ30185F-SS: CTO-300001734100 EA B  $        1,686.18 31.0%  $           1,163.46 N/A N/A
MPA-NCNCZ40012F-FF MPA-NCNCZ40012F-FF: CTO-300001734100 EA B  $           983.96 31.0%  $              678.93 N/A N/A
MPA-NCNCZ40015F-FF MPA-NCNCZ40015F-FF: CTO-300001734100 EA B  $        1,004.96 31.0%  $              693.42 N/A N/A
MPA-NCNCZ40018F-FF MPA-NCNCZ40018F-FF: CTO-300001734100 EA B  $        1,025.96 31.0%  $              707.91 N/A N/A
MPA-NCNCZ40021F-FF MPA-NCNCZ40021F-FF: CTO-300001734100 EA B  $        1,046.96 31.0%  $              722.40 N/A N/A
MPA-NCNCZ40024F-FF MPA-NCNCZ40024F-FF: CTO-300001734100 EA B  $        1,067.96 31.0%  $              736.89 N/A N/A
MPA-NCNCZ40027F-FF MPA-NCNCZ40027F-FF: CTO-300001734100 EA B  $        1,088.96 31.0%  $              751.38 N/A N/A
MPA-NCNCZ40030F-FF MPA-NCNCZ40030F-FF: CTO-300001734100 EA B  $        1,109.96 31.0%  $              765.87 N/A N/A
MPA-NCNCZ40033F-FF MPA-NCNCZ40033F-FF: CTO-300001734100 EA B  $        1,130.95 31.0%  $              780.36 N/A N/A
MPA-NCNCZ40036F-FF MPA-NCNCZ40036F-FF: CTO-300001734100 EA B  $        1,151.95 31.0%  $              794.85 N/A N/A
MPA-NCNCZ40039F-FF MPA-NCNCZ40039F-FF: CTO-300001734100 EA B  $        1,172.95 31.0%  $              809.34 N/A N/A
MPA-NCNCZ40042F-FF MPA-NCNCZ40042F-FF: CTO-300001734100 EA B  $        1,193.95 31.0%  $              823.83 N/A N/A
MPA-NCNCZ40045F-FF MPA-NCNCZ40045F-FF: CTO-300001734100 EA B  $        1,214.95 31.0%  $              838.32 N/A N/A
MPA-NCNCZ40048F-FF MPA-NCNCZ40048F-FF: CTO-300001734100 EA B  $        1,235.95 31.0%  $              852.81 N/A N/A
MPA-NCNCZ40050F-FF MPA-NCNCZ40050F-FF: CTO-300001734100 EA B  $        1,249.95 31.0%  $              862.47 N/A N/A
MPA-NCNCZ40054F-FF MPA-NCNCZ40054F-FF: CTO-300001734100 EA B  $        1,277.95 31.0%  $              881.79 N/A N/A
MPA-NCNCZ40080F-SS MPA-NCNCZ40080F-SS: CTO-300001734100 EA B  $        1,459.94 31.0%  $           1,007.36 N/A N/A
MPA-NCNCZ40100F-SS MPA-NCNCZ40100F-SS: CTO-300001734100 EA B  $        1,599.94 31.0%  $           1,103.96 N/A N/A
MPA-NCNCZ40105F-SS MPA-NCNCZ40105F-SS: CTO-300001734100 EA B  $        1,634.93 31.0%  $           1,128.10 N/A N/A
MPA-NCNCZ40120F-SS MPA-NCNCZ40120F-SS: CTO-300001734100 EA B  $        1,739.93 31.0%  $           1,200.55 N/A N/A
MPA-NCNCZ40125F-SS MPA-NCNCZ40125F-SS: CTO-300001734100 EA B  $        1,774.93 31.0%  $           1,224.70 N/A N/A
MPA-NCNCZ50005M-SS MPA-NCNCZ50005M-SS: CTO-300001734100 EA B  $        1,082.76 31.0%  $              747.10 N/A N/A
MPA-NCNCZ50007M-10 MPA-NCNCZ50007M-10: CTO-300001734100 EA B  $        1,095.88 31.0%  $              756.16 N/A N/A
MPA-NCNCZ50008M-10 MPA-NCNCZ50008M-10: CTO-300001734100 EA B  $        1,102.46 31.0%  $              760.70 N/A N/A
MPA-NCNCZ50010M-10 MPA-NCNCZ50010M-10: CTO-300001734100 EA B  $        1,115.57 31.0%  $              769.74 N/A N/A
MPA-NCNCZ50010M-SS MPA-NCNCZ50010M-SS: CTO-300001734100 EA B  $        1,115.57 31.0%  $              769.74 N/A N/A
MPA-NCNCZ50011M-10 MPA-NCNCZ50011M-10: CTO-300001734100 EA B  $        1,122.13 31.0%  $              774.27 N/A N/A
MPA-NCNCZ50012M-10 MPA-NCNCZ50012M-10: CTO-300001734100 EA B  $        1,128.69 31.0%  $              778.80 N/A N/A
MPA-NCNCZ50012M-SS MPA-NCNCZ50012M-SS: CTO-300001734100 EA B  $        1,128.69 31.0%  $              778.80 N/A N/A
MPA-NCNCZ50013M-10 MPA-NCNCZ50013M-10: CTO-300001734100 EA B  $        1,135.26 31.0%  $              783.33 N/A N/A
MPA-NCNCZ50014M-10 MPA-NCNCZ50014M-10: CTO-300001734100 EA B  $        1,141.82 31.0%  $              787.86 N/A N/A
MPA-NCNCZ50015M-SS MPA-NCNCZ50015M-SS: CTO-300001734100 EA B  $        1,148.38 31.0%  $              792.38 N/A N/A
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MPA-NCNCZ50020M-SS MPA-NCNCZ50020M-SS: CTO-300001734100 EA B  $        1,181.18 31.0%  $              815.01 N/A N/A
MPA-NCNCZ50025M-SS MPA-NCNCZ50025M-SS: CTO-300001734100 EA B  $        1,213.99 31.0%  $              837.65 N/A N/A
MPA-NCNCZ50030M-SS MPA-NCNCZ50030M-SS: CTO-300001734100 EA B  $        1,246.80 31.0%  $              860.29 N/A N/A
MPA-NCNCZ50080F-SS MPA-NCNCZ50080F-SS: CTO-300001734100 EA B  $        1,209.95 31.0%  $              834.87 N/A N/A
MPA-NCNCZ50110M-SS MPA-NCNCZ50110M-SS: CTO-300001734100 EA B  $        1,771.70 31.0%  $           1,222.47 N/A N/A
MPA-NCNCZ50160M-SS MPA-NCNCZ50160M-SS: CTO-300001734100 EA B  $        2,099.76 31.0%  $           1,448.83 N/A N/A
MPA-NCPC130550F-AA MPA-NCPC130550F-AA: CTO-300001734100 EA B  $        2,374.91 31.0%  $           1,638.69 N/A N/A
MPA-NCPC150005M-SS MPA-NCPC150005M-SS: CTO-300001734100 EA B  $           557.79 31.0%  $              384.88 N/A N/A
MPA-NCPC450250F-AA MPA-NCPC450250F-AA: CTO-300001734100 EA B  $        3,662.35 31.0%  $           2,527.02 N/A N/A
MPA-NCPC950100F-AA MPA-NCPC950100F-AA: CTO-300001734100 EA B  $        6,199.75 31.0%  $           4,277.83 N/A N/A
MPA-NCPC950150F-AA MPA-NCPC950150F-AA: CTO-300001734100 EA B  $        7,199.71 31.0%  $           4,967.80 N/A N/A
MPA-NCPC950200F-AA MPA-NCPC950200F-AA: CTO-300001734100 EA B  $        8,199.67 31.0%  $           5,657.77 N/A N/A
MPA-NCPC950525F-AA MPA-NCPC950525F-AA: CTO-300001734100 EA B  $      14,699.41 31.0%  $         10,142.59 N/A N/A
MPA-NCPCD50005M-SS MPA-NCPCD50005M-SS: CTO-300001734100 EA B  $        1,107.36 31.0%  $              764.08 N/A N/A
MPA-NCPCJ30005F-NN MPA-NCPCJ30005F-NN: CTO-300001734100 EA B  $           462.48 31.0%  $              319.11 N/A N/A
MPA-NCPCJ30060F-NN MPA-NCPCJ30060F-NN: CTO-300001734100 EA B  $           599.98 31.0%  $              413.99 N/A N/A
MPA-NCPCJ50004F-NN MPA-NCPCJ50004F-NN: CTO-300001734100 EA B  $           528.98 31.0%  $              365.00 N/A N/A
MPA-NCPCJ50100F-NN MPA-NCPCJ50100F-NN: CTO-300001734100 EA B  $           624.98 31.0%  $              431.24 N/A N/A
MPA-NCSCJ50040F-NS MPA-NCSCJ50040F-NS: CTO-300001734100 EA B  $           572.48 31.0%  $              395.01 N/A N/A
MPA-NCSCJ50120F-NF MPA-NCSCJ50120F-NF: CTO-300001734100 EA B  $           652.47 31.0%  $              450.20 N/A N/A
MPA-NCSCJ50130F-NF MPA-NCSCJ50130F-NF: CTO-300001734100 EA B  $           662.47 31.0%  $              457.10 N/A N/A
MPA-PC6CJ50002M-NC MPA-PC6CJ50002M-NC: CTO-300001734100 EA B  $           569.03 31.0%  $              392.63 N/A N/A
MPA-PC7CJ50005M-NC MPA-PC7CJ50005M-NC: CTO-300001734100 EA B  $           608.88 31.0%  $              420.13 N/A N/A
MPA-PCLCJ30004M-NN MPA-PCLCJ30004M-NN: CTO-300001734100 EA B  $           497.79 31.0%  $              343.48 N/A N/A
MPA-PCLCJ30004M-NS MPA-PCLCJ30004M-NS: CTO-300001734100 EA B  $           497.79 31.0%  $              343.48 N/A N/A
MPA-PCLCJ30026M-NB MPA-PCLCJ30026M-NB: CTO-300001734100 EA B  $           678.22 31.0%  $              467.97 N/A N/A
MPA-PCLCJ30026M-NN MPA-PCLCJ30026M-NN: CTO-300001734100 EA B  $           678.22 31.0%  $              467.97 N/A N/A
MPA-PCLCJ30030M-NS MPA-PCLCJ30030M-NS: CTO-300001734100 EA B  $           711.03 31.0%  $              490.61 N/A N/A
MPA-PCLCJ30040M-NS MPA-PCLCJ30040M-NS: CTO-300001734100 EA B  $           793.05 31.0%  $              547.20 N/A N/A
MPA-PCLCJ40003M-NF MPA-PCLCJ40003M-NF: CTO-300001734100 EA B  $           504.35 31.0%  $              348.00 N/A N/A
MPA-PCLCJ50003M-NC MPA-PCLCJ50003M-NC: CTO-300001734100 EA B  $           542.32 31.0%  $              374.20 N/A N/A
MPA-PCLCJ50003M-NS MPA-PCLCJ50003M-NS: CTO-300001734100 EA B  $           542.32 31.0%  $              374.20 N/A N/A
MPA-PCLCJ50006M-NS MPA-PCLCJ50006M-NS: CTO-300001734100 EA B  $           552.17 31.0%  $              381.00 N/A N/A
MPA-PCLCJ50008M-NS MPA-PCLCJ50008M-NS: CTO-300001734100 EA B  $           558.73 31.0%  $              385.52 N/A N/A
MPA-PCLCJ50010F-NS MPA-PCLCJ50010F-NS: CTO-300001734100 EA B  $           542.48 31.0%  $              374.31 N/A N/A
MPA-PCLCJ50020F-NS MPA-PCLCJ50020F-NS: CTO-300001734100 EA B  $           552.48 31.0%  $              381.21 N/A N/A
MPA-PCLCJ50030F-NS MPA-PCLCJ50030F-NS: CTO-300001734100 EA B  $           562.48 31.0%  $              388.11 N/A N/A
MPA-PCLCJ50030M-NS MPA-PCLCJ50030M-NS: CTO-300001734100 EA B  $           630.90 31.0%  $              435.32 N/A N/A
MPA-PCLCJ50040F-NS MPA-PCLCJ50040F-NS: CTO-300001734100 EA B  $           572.48 31.0%  $              395.01 N/A N/A
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MPA-PCLCJ50040M-NS MPA-PCLCJ50040M-NS: CTO-300001734100 EA B  $           663.70 31.0%  $              457.95 N/A N/A
MPA-PCLCJ50050F-NS MPA-PCLCJ50050F-NS: CTO-300001734100 EA B  $           582.48 31.0%  $              401.91 N/A N/A
MPA-PCSCJ30030M-NS MPA-PCSCJ30030M-NS: CTO-300001734100 EA B  $           711.03 31.0%  $              490.61 N/A N/A
MPA-PCSCJ30040M-NS MPA-PCSCJ30040M-NS: CTO-300001734100 EA B  $           793.05 31.0%  $              547.20 N/A N/A
MPA-PCSCJ50030M-NS MPA-PCSCJ50030M-NS: CTO-300001734100 EA B  $           630.90 31.0%  $              435.32 N/A N/A
MPA-PCSCJ50040M-NS MPA-PCSCJ50040M-NS: CTO-300001734100 EA B  $           663.70 31.0%  $              457.95 N/A N/A
MPB-2C2C230100F-NN MPB-2C2C230100F-NN: CTO-300001734100 EA B  $        1,344.95 31.0%  $              928.02 N/A N/A
MPB-2C2C230110F-NN MPB-2C2C230110F-NN: CTO-300001734100 EA B  $        1,384.94 31.0%  $              955.61 N/A N/A
MPB-2C2C240100F-NN MPB-2C2C240100F-NN: CTO-300001734100 EA B  $        1,794.93 31.0%  $           1,238.50 N/A N/A
MPB-NCLC140134F-CC MPB-NCLC140134F-CC: CTO-300001734100 EA B  $        1,168.45 31.0%  $              806.23 N/A N/A
MPB-NCNC140015F-CC MPB-NCNC140015F-CC: CTO-300001734100 EA B  $           528.73 31.0%  $              364.82 N/A N/A
MPB-NCNC140016F-CC MPB-NCNC140016F-CC: CTO-300001734100 EA B  $           533.98 31.0%  $              368.45 N/A N/A
MPB-NCNC140017F-CC MPB-NCNC140017F-CC: CTO-300001734100 EA B  $           539.23 31.0%  $              372.07 N/A N/A
MPB-NCNC140018F-CC MPB-NCNC140018F-CC: CTO-300001734100 EA B  $           544.48 31.0%  $              375.69 N/A N/A
MPB-NCNC140019F-CC MPB-NCNC140019F-CC: CTO-300001734100 EA B  $           549.73 31.0%  $              379.31 N/A N/A
MPB-NCNC140020F-CC MPB-NCNC140020F-CC: CTO-300001734100 EA B  $           554.98 31.0%  $              382.94 N/A N/A
MPB-NCNC140021F-CC MPB-NCNC140021F-CC: CTO-300001734100 EA B  $           560.23 31.0%  $              386.56 N/A N/A
MPB-NCNC140022F-CC MPB-NCNC140022F-CC: CTO-300001734100 EA B  $           565.48 31.0%  $              390.18 N/A N/A
MPB-NCNC140023F-CC MPB-NCNC140023F-CC: CTO-300001734100 EA B  $           570.73 31.0%  $              393.80 N/A N/A
MPB-NCNC140024F-CC MPB-NCNC140024F-CC: CTO-300001734100 EA B  $           575.98 31.0%  $              397.43 N/A N/A
MPB-NCNC140026F-CC MPB-NCNC140026F-CC: CTO-300001734100 EA B  $           586.48 31.0%  $              404.67 N/A N/A
MPB-NCNC140027F-CC MPB-NCNC140027F-CC: CTO-300001734100 EA B  $           591.73 31.0%  $              408.29 N/A N/A
MPB-NCNC140029F-CC MPB-NCNC140029F-CC: CTO-300001734100 EA B  $           602.23 31.0%  $              415.54 N/A N/A
MPB-NCNC140030F-CC MPB-NCNC140030F-CC: CTO-300001734100 EA B  $           607.48 31.0%  $              419.16 N/A N/A
MPB-NCNC140033F-CC MPB-NCNC140033F-CC: CTO-300001734100 EA B  $           623.23 31.0%  $              430.03 N/A N/A
MPB-NCNC140035F-CC MPB-NCNC140035F-CC: CTO-300001734100 EA B  $           633.72 31.0%  $              437.27 N/A N/A
MPB-NCNC140035F-SS MPB-NCNC140035F-SS: CTO-300001734100 EA B  $           633.72 31.0%  $              437.27 N/A N/A
MPB-NCNC140036F-CC MPB-NCNC140036F-CC: CTO-300001734100 EA B  $           638.97 31.0%  $              440.89 N/A N/A
MPB-NCNC140037F-CC MPB-NCNC140037F-CC: CTO-300001734100 EA B  $           644.22 31.0%  $              444.51 N/A N/A
MPB-NCNC140038F-CC MPB-NCNC140038F-CC: CTO-300001734100 EA B  $           649.47 31.0%  $              448.13 N/A N/A
MPB-NCNC140040F-CC MPB-NCNC140040F-CC: CTO-300001734100 EA B  $           659.97 31.0%  $              455.38 N/A N/A
MPB-NCNC140040F-SS MPB-NCNC140040F-SS: CTO-300001734100 EA B  $           659.97 31.0%  $              455.38 N/A N/A
MPB-NCNC140041F-CC MPB-NCNC140041F-CC: CTO-300001734100 EA B  $           665.22 31.0%  $              459.00 N/A N/A
MPB-NCNC140043F-CC MPB-NCNC140043F-CC: CTO-300001734100 EA B  $           675.72 31.0%  $              466.25 N/A N/A
MPB-NCNC140092F-CC MPB-NCNC140092F-CC: CTO-300001734100 EA B  $           932.96 31.0%  $              643.74 N/A N/A
MPB-NCNC140106F-CC MPB-NCNC140106F-CC: CTO-300001734100 EA B  $        1,006.46 31.0%  $              694.46 N/A N/A
MPB-NCNC140110F-CC MPB-NCNC140110F-CC: CTO-300001734100 EA B  $        1,027.46 31.0%  $              708.95 N/A N/A
MPB-NCNC140110F-SS MPB-NCNC140110F-SS: CTO-300001734100 EA B  $        1,027.46 31.0%  $              708.95 N/A N/A
MPB-NCNC140125F-SS MPB-NCNC140125F-SS: CTO-300001734100 EA B  $        1,106.21 31.0%  $              763.28 N/A N/A
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MPB-NCNC140130F-CC MPB-NCNC140130F-CC: CTO-300001734100 EA B  $        1,132.45 31.0%  $              781.39 N/A N/A
MPB-NCNC140130F-SS MPB-NCNC140130F-SS: CTO-300001734100 EA B  $        1,132.45 31.0%  $              781.39 N/A N/A
MPB-NCNC140140F-SS MPB-NCNC140140F-SS: CTO-300001734100 EA B  $        1,184.95 31.0%  $              817.62 N/A N/A
MPB-NCNC140148F-CC MPB-NCNC140148F-CC: CTO-300001734100 EA B  $        1,226.95 31.0%  $              846.60 N/A N/A
MPB-NCNC140150F-SS MPB-NCNC140150F-SS: CTO-300001734100 EA B  $        1,237.45 31.0%  $              853.84 N/A N/A
MPB-NCNC150035M-BB MPB-NCNC150035M-BB: CTO-300001734100 EA B  $           754.62 31.0%  $              520.69 N/A N/A
MPB-NCNC150070M-SS MPB-NCNC150070M-SS: CTO-300001734100 EA B  $           984.27 31.0%  $              679.15 N/A N/A
MPB-NCNC150080M-SS MPB-NCNC150080M-SS: CTO-300001734100 EA B  $        1,049.88 31.0%  $              724.42 N/A N/A
MPB-NCNCJ30018F-NN MPB-NCNCJ30018F-NN: CTO-300001734100 EA B  $           494.98 31.0%  $              341.54 N/A N/A
MPB-NCNCJ30021F-NN MPB-NCNCJ30021F-NN: CTO-300001734100 EA B  $           502.48 31.0%  $              346.71 N/A N/A
MPB-NCNCJ30023F-NN MPB-NCNCJ30023F-NN: CTO-300001734100 EA B  $           507.48 31.0%  $              350.16 N/A N/A
MPB-NCNCJ30026F-NN MPB-NCNCJ30026F-NN: CTO-300001734100 EA B  $           514.98 31.0%  $              355.34 N/A N/A
MPB-NCNCJ30050F-NN MPB-NCNCJ30050F-NN: CTO-300001734100 EA B  $           574.98 31.0%  $              396.74 N/A N/A
MPB-NCNCJ40003F-NN MPB-NCNCJ40003F-NN: CTO-300001734100 EA B  $           461.98 31.0%  $              318.77 N/A N/A
MPB-NCNCJ40006F-NN MPB-NCNCJ40006F-NN: CTO-300001734100 EA B  $           473.98 31.0%  $              327.05 N/A N/A
MPB-NCNCJ40010F-NN MPB-NCNCJ40010F-NN: CTO-300001734100 EA B  $           489.98 31.0%  $              338.09 N/A N/A
MPB-NCNCJ40015F-NN MPB-NCNCJ40015F-NN: CTO-300001734100 EA B  $           509.98 31.0%  $              351.89 N/A N/A
MPB-NCNCJ40020F-NN MPB-NCNCJ40020F-NN: CTO-300001734100 EA B  $           529.98 31.0%  $              365.69 N/A N/A
MPB-NCPCJ30007F-NN MPB-NCPCJ30007F-NN: CTO-300001734100 EA B  $           467.48 31.0%  $              322.56 N/A N/A
MPB-NCSC140104F-CC MPB-NCSC140104F-CC: CTO-300001734100 EA B  $        1,010.96 31.0%  $              697.56 N/A N/A
MPB-PCPCJ30005F-NN MPB-PCPCJ30005F-NN: CTO-300001734100 EA B  $           462.48 31.0%  $              319.11 N/A N/A
MPB-PCPCJ30008F-NN MPB-PCPCJ30008F-NN: CTO-300001734100 EA B  $           469.98 31.0%  $              324.29 N/A N/A
MPC-2C2CM30090F-FF MPC-2C2CM30090F-FF: CTO-300001734100 EA B  $        1,372.45 31.0%  $              946.99 N/A N/A
MPC-2C2CM30100F-FF MPC-2C2CM30100F-FF: CTO-300001734100 EA B  $        1,419.94 31.0%  $              979.76 N/A N/A
MPC-2C2CM40030F-FF MPC-2C2CM40030F-FF: CTO-300001734100 EA B  $        1,222.45 31.0%  $              843.49 N/A N/A
MPC-2C2CM40050F-FF MPC-2C2CM40050F-FF: CTO-300001734100 EA B  $        1,407.44 31.0%  $              971.13 N/A N/A
MPC-2C2CM40070F-FF MPC-2C2CM40070F-FF: CTO-300001734100 EA B  $        1,592.44 31.0%  $           1,098.78 N/A N/A
MPC-2C2CM40100F-FF MPC-2C2CM40100F-FF: CTO-300001734100 EA B  $        1,869.93 31.0%  $           1,290.25 N/A N/A
MPC-EBSCJ50006F-NC MPC-EBSCJ50006F-NC: CTO-300001734100 EA B  $           590.98 31.0%  $              407.78 N/A N/A
MPC-ERSCJ10006F-NC MPC-ERSCJ10006F-NC: CTO-300001734100 EA B  $           521.98 31.0%  $              360.17 N/A N/A
MPC-EWSCJ10006F-NC MPC-EWSCJ10006F-NC: CTO-300001734100 EA B  $           544.48 31.0%  $              375.69 N/A N/A
MPC-NCLCJ40004F-NB MPC-NCLCJ40004F-NB: CTO-300001734100 EA B  $           480.98 31.0%  $              331.88 N/A N/A
MPC-NCNC110050F-SS MPC-NCNC110050F-SS: CTO-300001734100 EA B  $           587.48 31.0%  $              405.36 N/A N/A
MPC-NCNC110055F-SS MPC-NCNC110055F-SS: CTO-300001734100 EA B  $           601.23 31.0%  $              414.85 N/A N/A
MPC-NCNC110090F-SS MPC-NCNC110090F-SS: CTO-300001734100 EA B  $           697.47 31.0%  $              481.25 N/A N/A
MPC-NCNC110150F-SS MPC-NCNC110150F-SS: CTO-300001734100 EA B  $           862.47 31.0%  $              595.10 N/A N/A
MPC-NCNC110300F-FF MPC-NCNC110300F-FF: CTO-300001734100 EA B  $        1,274.95 31.0%  $              879.72 N/A N/A
MPC-NCNC11Y030M-SS MPC-NCNC11Y030M-SS: CTO-300001734100 EA B  $           720.63 31.0%  $              497.23 N/A N/A
MPC-NCNC120030F-SS MPC-NCNC120030F-SS: CTO-300001734100 EA B  $           524.98 31.0%  $              362.24 N/A N/A
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MPC-NCNC120100F-SS MPC-NCNC120100F-SS: CTO-300001734100 EA B  $           699.97 31.0%  $              482.98 N/A N/A
MPC-NCNC120150F-SS MPC-NCNC120150F-SS: CTO-300001734100 EA B  $           824.97 31.0%  $              569.23 N/A N/A
MPC-NCNC120160F-SS MPC-NCNC120160F-SS: CTO-300001734100 EA B  $           849.97 31.0%  $              586.48 N/A N/A
MPC-NCNC120180F-SS MPC-NCNC120180F-SS: CTO-300001734100 EA B  $           899.96 31.0%  $              620.97 N/A N/A
MPC-NCNC120190F-SS MPC-NCNC120190F-SS: CTO-300001734100 EA B  $           924.96 31.0%  $              638.22 N/A N/A
MPC-NCNC120200F-SS MPC-NCNC120200F-SS: CTO-300001734100 EA B  $           949.96 31.0%  $              655.47 N/A N/A
MPC-NCNC120210F-SS MPC-NCNC120210F-SS: CTO-300001734100 EA B  $           974.96 31.0%  $              672.72 N/A N/A
MPC-NCNC120400F-SS MPC-NCNC120400F-SS: CTO-300001734100 EA B  $        1,449.94 31.0%  $           1,000.46 N/A N/A
MPC-NCNC130003M-12 MPC-NCNC130003M-12: CTO-300001734100 EA B  $           484.42 31.0%  $              334.25 N/A N/A
MPC-NCNC130004M-12 MPC-NCNC130004M-12: CTO-300001734100 EA B  $           495.90 31.0%  $              342.17 N/A N/A
MPC-NCNC130005M-12 MPC-NCNC130005M-12: CTO-300001734100 EA B  $           507.38 31.0%  $              350.09 N/A N/A
MPC-NCNC130006M-12 MPC-NCNC130006M-12: CTO-300001734100 EA B  $           518.88 31.0%  $              358.03 N/A N/A
MPC-NCNC130007M-12 MPC-NCNC130007M-12: CTO-300001734100 EA B  $           530.36 31.0%  $              365.95 N/A N/A
MPC-NCNC130008M-12 MPC-NCNC130008M-12: CTO-300001734100 EA B  $           541.84 31.0%  $              373.87 N/A N/A
MPC-NCNC130009M-12 MPC-NCNC130009M-12: CTO-300001734100 EA B  $           553.32 31.0%  $              381.79 N/A N/A
MPC-NCNC130010F-SS MPC-NCNC130010F-SS: CTO-300001734100 EA B  $           484.98 31.0%  $              334.64 N/A N/A
MPC-NCNC130010M-12 MPC-NCNC130010M-12: CTO-300001734100 EA B  $           564.80 31.0%  $              389.71 N/A N/A
MPC-NCNC130010M-SS MPC-NCNC130010M-SS: CTO-300001734100 EA B  $           564.80 31.0%  $              389.71 N/A N/A
MPC-NCNC130011M-12 MPC-NCNC130011M-12: CTO-300001734100 EA B  $           576.28 31.0%  $              397.63 N/A N/A
MPC-NCNC130015F-SS MPC-NCNC130015F-SS: CTO-300001734100 EA B  $           502.48 31.0%  $              346.71 N/A N/A
MPC-NCNC130018F-SS MPC-NCNC130018F-SS: CTO-300001734100 EA B  $           512.98 31.0%  $              353.96 N/A N/A
MPC-NCNC130020F-FF MPC-NCNC130020F-FF: CTO-300001734100 EA B  $           519.98 31.0%  $              358.79 N/A N/A
MPC-NCNC130020F-SS MPC-NCNC130020F-SS: CTO-300001734100 EA B  $           519.98 31.0%  $              358.79 N/A N/A
MPC-NCNC130023F-SS MPC-NCNC130023F-SS: CTO-300001734100 EA B  $           530.48 31.0%  $              366.03 N/A N/A
MPC-NCNC130025F-FF MPC-NCNC130025F-FF: CTO-300001734100 EA B  $           537.48 31.0%  $              370.86 N/A N/A
MPC-NCNC130028F-SS MPC-NCNC130028F-SS: CTO-300001734100 EA B  $           547.98 31.0%  $              378.11 N/A N/A
MPC-NCNC130030F-FF MPC-NCNC130030F-FF: CTO-300001734100 EA B  $           554.98 31.0%  $              382.94 N/A N/A
MPC-NCNC130030F-SS MPC-NCNC130030F-SS: CTO-300001734100 EA B  $           554.98 31.0%  $              382.94 N/A N/A
MPC-NCNC130033F-SS MPC-NCNC130033F-SS: CTO-300001734100 EA B  $           565.48 31.0%  $              390.18 N/A N/A
MPC-NCNC130035F-FF MPC-NCNC130035F-FF: CTO-300001734100 EA B  $           572.48 31.0%  $              395.01 N/A N/A
MPC-NCNC130035F-SS MPC-NCNC130035F-SS: CTO-300001734100 EA B  $           572.48 31.0%  $              395.01 N/A N/A
MPC-NCNC130038F-SS MPC-NCNC130038F-SS: CTO-300001734100 EA B  $           582.98 31.0%  $              402.26 N/A N/A
MPC-NCNC130040F-FF MPC-NCNC130040F-FF: CTO-300001734100 EA B  $           589.98 31.0%  $              407.09 N/A N/A
MPC-NCNC130040F-SS MPC-NCNC130040F-SS: CTO-300001734100 EA B  $           589.98 31.0%  $              407.09 N/A N/A
MPC-NCNC130045F-FF MPC-NCNC130045F-FF: CTO-300001734100 EA B  $           607.48 31.0%  $              419.16 N/A N/A
MPC-NCNC130045F-SS MPC-NCNC130045F-SS: CTO-300001734100 EA B  $           607.48 31.0%  $              419.16 N/A N/A
MPC-NCNC130048F-SS MPC-NCNC130048F-SS: CTO-300001734100 EA B  $           617.98 31.0%  $              426.41 N/A N/A
MPC-NCNC130050F-SS MPC-NCNC130050F-SS: CTO-300001734100 EA B  $           624.98 31.0%  $              431.24 N/A N/A
MPC-NCNC130060F-SS MPC-NCNC130060F-SS: CTO-300001734100 EA B  $           659.97 31.0%  $              455.38 N/A N/A
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MPC-NCNC130065F-SS MPC-NCNC130065F-SS: CTO-300001734100 EA B  $           677.47 31.0%  $              467.45 N/A N/A
MPC-NCNC130066F-SS MPC-NCNC130066F-SS: CTO-300001734100 EA B  $           680.97 31.0%  $              469.87 N/A N/A
MPC-NCNC130069F-SS MPC-NCNC130069F-SS: CTO-300001734100 EA B  $           691.47 31.0%  $              477.11 N/A N/A
MPC-NCNC130070F-SS MPC-NCNC130070F-SS: CTO-300001734100 EA B  $           694.97 31.0%  $              479.53 N/A N/A
MPC-NCNC130075F-SS MPC-NCNC130075F-SS: CTO-300001734100 EA B  $           712.47 31.0%  $              491.60 N/A N/A
MPC-NCNC130076F-SS MPC-NCNC130076F-SS: CTO-300001734100 EA B  $           715.97 31.0%  $              494.02 N/A N/A
MPC-NCNC130079F-SS MPC-NCNC130079F-SS: CTO-300001734100 EA B  $           726.47 31.0%  $              501.26 N/A N/A
MPC-NCNC130080F-SS MPC-NCNC130080F-SS: CTO-300001734100 EA B  $           729.97 31.0%  $              503.68 N/A N/A
MPC-NCNC130082F-SS MPC-NCNC130082F-SS: CTO-300001734100 EA B  $           736.97 31.0%  $              508.51 N/A N/A
MPC-NCNC130086F-SS MPC-NCNC130086F-SS: CTO-300001734100 EA B  $           750.97 31.0%  $              518.17 N/A N/A
MPC-NCNC130089F-SS MPC-NCNC130089F-SS: CTO-300001734100 EA B  $           761.47 31.0%  $              525.41 N/A N/A
MPC-NCNC130090F-SS MPC-NCNC130090F-SS: CTO-300001734100 EA B  $           764.97 31.0%  $              527.83 N/A N/A
MPC-NCNC130095F-SS MPC-NCNC130095F-SS: CTO-300001734100 EA B  $           782.47 31.0%  $              539.90 N/A N/A
MPC-NCNC130100F-SS MPC-NCNC130100F-SS: CTO-300001734100 EA B  $           799.97 31.0%  $              551.98 N/A N/A
MPC-NCNC130102F-SS MPC-NCNC130102F-SS: CTO-300001734100 EA B  $           806.97 31.0%  $              556.81 N/A N/A
MPC-NCNC130120F-SS MPC-NCNC130120F-SS: CTO-300001734100 EA B  $           869.97 31.0%  $              600.28 N/A N/A
MPC-NCNC130121F-SS MPC-NCNC130121F-SS: CTO-300001734100 EA B  $           873.47 31.0%  $              602.69 N/A N/A
MPC-NCNC130130F-SS MPC-NCNC130130F-SS: CTO-300001734100 EA B  $           904.96 31.0%  $              624.42 N/A N/A
MPC-NCNC130155F-SS MPC-NCNC130155F-SS: CTO-300001734100 EA B  $           992.46 31.0%  $              684.80 N/A N/A
MPC-NCNC130170F-SS MPC-NCNC130170F-SS: CTO-300001734100 EA B  $        1,044.96 31.0%  $              721.02 N/A N/A
MPC-NCNC130190F-SS MPC-NCNC130190F-SS: CTO-300001734100 EA B  $        1,114.96 31.0%  $              769.32 N/A N/A
MPC-NCNC130200F-SS MPC-NCNC130200F-SS: CTO-300001734100 EA B  $        1,149.95 31.0%  $              793.47 N/A N/A
MPC-NCNC130210F-SS MPC-NCNC130210F-SS: CTO-300001734100 EA B  $        1,184.95 31.0%  $              817.62 N/A N/A
MPC-NCNC130220F-SS MPC-NCNC130220F-SS: CTO-300001734100 EA B  $        1,219.95 31.0%  $              841.77 N/A N/A
MPC-NCNC130230F-SS MPC-NCNC130230F-SS: CTO-300001734100 EA B  $        1,254.95 31.0%  $              865.92 N/A N/A
MPC-NCNC130240F-SS MPC-NCNC130240F-SS: CTO-300001734100 EA B  $        1,289.95 31.0%  $              890.07 N/A N/A
MPC-NCNC130250F-SS MPC-NCNC130250F-SS: CTO-300001734100 EA B  $        1,324.95 31.0%  $              914.22 N/A N/A
MPC-NCNC130260F-SS MPC-NCNC130260F-SS: CTO-300001734100 EA B  $        1,359.95 31.0%  $              938.37 N/A N/A
MPC-NCNC130270F-SS MPC-NCNC130270F-SS: CTO-300001734100 EA B  $        1,394.94 31.0%  $              962.51 N/A N/A
MPC-NCNC130280F-SS MPC-NCNC130280F-SS: CTO-300001734100 EA B  $        1,429.94 31.0%  $              986.66 N/A N/A
MPC-NCNC130290F-SS MPC-NCNC130290F-SS: CTO-300001734100 EA B  $        1,464.94 31.0%  $           1,010.81 N/A N/A
MPC-NCNC130300F-SS MPC-NCNC130300F-SS: CTO-300001734100 EA B  $        1,499.94 31.0%  $           1,034.96 N/A N/A
MPC-NCNC130330F-SS MPC-NCNC130330F-SS: CTO-300001734100 EA B  $        1,604.94 31.0%  $           1,107.41 N/A N/A
MPC-NCNC130360F-SS MPC-NCNC130360F-SS: CTO-300001734100 EA B  $        1,709.93 31.0%  $           1,179.85 N/A N/A
MPC-NCNC130370F-SS MPC-NCNC130370F-SS: CTO-300001734100 EA B  $        1,744.93 31.0%  $           1,204.00 N/A N/A
MPC-NCNC130390F-SS MPC-NCNC130390F-SS: CTO-300001734100 EA B  $        1,814.93 31.0%  $           1,252.30 N/A N/A
MPC-NCNC130400F-SS MPC-NCNC130400F-SS: CTO-300001734100 EA B  $        1,849.93 31.0%  $           1,276.45 N/A N/A
MPC-NCNC130450F-SS MPC-NCNC130450F-SS: CTO-300001734100 EA B  $        2,024.92 31.0%  $           1,397.19 N/A N/A
MPC-NCNC130460F-SS MPC-NCNC130460F-SS: CTO-300001734100 EA B  $        2,059.92 31.0%  $           1,421.34 N/A N/A
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MPC-NCNC130500F-SS MPC-NCNC130500F-SS: CTO-300001734100 EA B  $        2,199.91 31.0%  $           1,517.94 N/A N/A
MPC-NCNC130525F-SS MPC-NCNC130525F-SS: CTO-300001734100 EA B  $        2,287.41 31.0%  $           1,578.31 N/A N/A
MPC-NCNC130530F-SS MPC-NCNC130530F-SS: CTO-300001734100 EA B  $        2,304.91 31.0%  $           1,590.39 N/A N/A
MPC-NCNC130550F-SS MPC-NCNC130550F-SS: CTO-300001734100 EA B  $        2,374.91 31.0%  $           1,638.69 N/A N/A
MPC-NCNC130600F-SS MPC-NCNC130600F-SS: CTO-300001734100 EA B  $        2,549.90 31.0%  $           1,759.43 N/A N/A
MPC-NCNC130650F-SS MPC-NCNC130650F-SS: CTO-300001734100 EA B  $        2,724.89 31.0%  $           1,880.17 N/A N/A
MPC-NCNC130675F-SS MPC-NCNC130675F-SS: CTO-300001734100 EA B  $        2,812.39 31.0%  $           1,940.55 N/A N/A
MPC-NCNC130700F-SS MPC-NCNC130700F-SS: CTO-300001734100 EA B  $        2,899.88 31.0%  $           2,000.92 N/A N/A
MPC-NCNC130875F-SS MPC-NCNC130875F-SS: CTO-300001734100 EA B  $        3,512.36 31.0%  $           2,423.53 N/A N/A
MPC-NCNC140050F-SS MPC-NCNC140050F-SS: CTO-300001734100 EA B  $           712.47 31.0%  $              491.60 N/A N/A
MPC-NCNC140070F-SS MPC-NCNC140070F-SS: CTO-300001734100 EA B  $           817.47 31.0%  $              564.05 N/A N/A
MPC-NCNC140160M-SS MPC-NCNC140160M-SS: CTO-300001734100 EA B  $        3,205.76 31.0%  $           2,211.97 N/A N/A
MPC-NCNC140330F-SS MPC-NCNC140330F-SS: CTO-300001734100 EA B  $        2,182.41 31.0%  $           1,505.86 N/A N/A
MPC-NCNC150030F-SS MPC-NCNC150030F-SS: CTO-300001734100 EA B  $           584.98 31.0%  $              403.64 N/A N/A
MPC-NCNC150035F-SS MPC-NCNC150035F-SS: CTO-300001734100 EA B  $           594.98 31.0%  $              410.54 N/A N/A
MPC-NCNC150040F-SS MPC-NCNC150040F-SS: CTO-300001734100 EA B  $           604.98 31.0%  $              417.44 N/A N/A
MPC-NCNC150045F-SS MPC-NCNC150045F-SS: CTO-300001734100 EA B  $           614.98 31.0%  $              424.34 N/A N/A
MPC-NCNC150050F-SS MPC-NCNC150050F-SS: CTO-300001734100 EA B  $           624.98 31.0%  $              431.24 N/A N/A
MPC-NCNC150055M-FF MPC-NCNC150055M-FF: CTO-300001734100 EA B  $           885.85 31.0%  $              611.24 N/A N/A
MPC-NCNC150060F-SS MPC-NCNC150060F-SS: CTO-300001734100 EA B  $           644.97 31.0%  $              445.03 N/A N/A
MPC-NCNC150065F-SS MPC-NCNC150065F-SS: CTO-300001734100 EA B  $           654.97 31.0%  $              451.93 N/A N/A
MPC-NCNC150070F-SS MPC-NCNC150070F-SS: CTO-300001734100 EA B  $           664.97 31.0%  $              458.83 N/A N/A
MPC-NCNC150075F-SS MPC-NCNC150075F-SS: CTO-300001734100 EA B  $           674.97 31.0%  $              465.73 N/A N/A
MPC-NCNC150100F-SS MPC-NCNC150100F-SS: CTO-300001734100 EA B  $           724.97 31.0%  $              500.23 N/A N/A
MPC-NCNC150120F-SS MPC-NCNC150120F-SS: CTO-300001734100 EA B  $           764.97 31.0%  $              527.83 N/A N/A
MPC-NCNC150125F-SS MPC-NCNC150125F-SS: CTO-300001734100 EA B  $           774.97 31.0%  $              534.73 N/A N/A
MPC-NCNC150150F-SS MPC-NCNC150150F-SS: CTO-300001734100 EA B  $           824.97 31.0%  $              569.23 N/A N/A
MPC-NCNC150160F-SS MPC-NCNC150160F-SS: CTO-300001734100 EA B  $           844.97 31.0%  $              583.03 N/A N/A
MPC-NCNC150175F-SS MPC-NCNC150175F-SS: CTO-300001734100 EA B  $           874.97 31.0%  $              603.73 N/A N/A
MPC-NCNC150190F-SS MPC-NCNC150190F-SS: CTO-300001734100 EA B  $           904.96 31.0%  $              624.42 N/A N/A
MPC-NCNC150200F-SS MPC-NCNC150200F-SS: CTO-300001734100 EA B  $           924.96 31.0%  $              638.22 N/A N/A
MPC-NCNC150230F-SS MPC-NCNC150230F-SS: CTO-300001734100 EA B  $           984.96 31.0%  $              679.62 N/A N/A
MPC-NCNC150270F-SS MPC-NCNC150270F-SS: CTO-300001734100 EA B  $        1,064.96 31.0%  $              734.82 N/A N/A
MPC-NCNC150290F-SS MPC-NCNC150290F-SS: CTO-300001734100 EA B  $        1,104.96 31.0%  $              762.42 N/A N/A
MPC-NCNC150300F-FF MPC-NCNC150300F-FF: CTO-300001734100 EA B  $        1,124.96 31.0%  $              776.22 N/A N/A
MPC-NCNC150310F-SS MPC-NCNC150310F-SS: CTO-300001734100 EA B  $        1,144.95 31.0%  $              790.02 N/A N/A
MPC-NCNC150330F-SS MPC-NCNC150330F-SS: CTO-300001734100 EA B  $        1,184.95 31.0%  $              817.62 N/A N/A
MPC-NCNC150350F-SS MPC-NCNC150350F-SS: CTO-300001734100 EA B  $        1,224.95 31.0%  $              845.22 N/A N/A
MPC-NCNC430050F-SS MPC-NCNC430050F-SS: CTO-300001734100 EA B  $        2,362.41 31.0%  $           1,630.06 N/A N/A

8797 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

MPC-NCNC430080F-SS MPC-NCNC430080F-SS: CTO-300001734100 EA B  $        2,699.89 31.0%  $           1,862.92 N/A N/A
MPC-NCNC430100F-SS MPC-NCNC430100F-SS: CTO-300001734100 EA B  $        2,924.88 31.0%  $           2,018.17 N/A N/A
MPC-NCNC430115F-SS MPC-NCNC430115F-SS: CTO-300001734100 EA B  $        3,093.63 31.0%  $           2,134.60 N/A N/A
MPC-NCNC430120F-SS MPC-NCNC430120F-SS: CTO-300001734100 EA B  $        3,149.87 31.0%  $           2,173.41 N/A N/A
MPC-NCNC430130F-SS MPC-NCNC430130F-SS: CTO-300001734100 EA B  $        3,262.37 31.0%  $           2,251.04 N/A N/A
MPC-NCNC430140F-SS MPC-NCNC430140F-SS: CTO-300001734100 EA B  $        3,374.87 31.0%  $           2,328.66 N/A N/A
MPC-NCNC430160F-SS MPC-NCNC430160F-SS: CTO-300001734100 EA B  $        3,599.86 31.0%  $           2,483.90 N/A N/A
MPC-NCNC450130F-SS MPC-NCNC450130F-SS: CTO-300001734100 EA B  $        2,912.38 31.0%  $           2,009.54 N/A N/A
MPC-NCNC450160F-SS MPC-NCNC450160F-SS: CTO-300001734100 EA B  $        3,099.88 31.0%  $           2,138.92 N/A N/A
MPC-NCNC950400F-SS MPC-NCNC950400F-SS: CTO-300001734100 EA B  $      12,199.51 31.0%  $           8,417.66 N/A N/A
MPC-NCNCD20080F-FF MPC-NCNCD20080F-FF: CTO-300001734100 EA B  $        1,219.95 31.0%  $              841.77 N/A N/A
MPC-NCNCD20080F-SS MPC-NCNCD20080F-SS: CTO-300001734100 EA B  $        1,219.95 31.0%  $              841.77 N/A N/A
MPC-NCNCD20090F-FF MPC-NCNCD20090F-FF: CTO-300001734100 EA B  $        1,259.95 31.0%  $              869.37 N/A N/A
MPC-NCNCD20100F-FF MPC-NCNCD20100F-FF: CTO-300001734100 EA B  $        1,299.95 31.0%  $              896.97 N/A N/A
MPC-NCNCD30010F-SS MPC-NCNCD30010F-SS: CTO-300001734100 EA B  $           957.46 31.0%  $              660.65 N/A N/A
MPC-NCNCD30014F-CC MPC-NCNCD30014F-CC: CTO-300001734100 EA B  $           980.46 31.0%  $              676.52 N/A N/A
MPC-NCNCD30020F-SS MPC-NCNCD30020F-SS: CTO-300001734100 EA B  $        1,014.96 31.0%  $              700.32 N/A N/A
MPC-NCNCD30025F-SS MPC-NCNCD30025F-SS: CTO-300001734100 EA B  $        1,043.71 31.0%  $              720.16 N/A N/A
MPC-NCNCD30026F-CC MPC-NCNCD30026F-CC: CTO-300001734100 EA B  $        1,049.46 31.0%  $              724.13 N/A N/A
MPC-NCNCD30030F-SS MPC-NCNCD30030F-SS: CTO-300001734100 EA B  $        1,072.46 31.0%  $              740.00 N/A N/A
MPC-NCNCD30032F-CC MPC-NCNCD30032F-CC: CTO-300001734100 EA B  $        1,083.96 31.0%  $              747.93 N/A N/A
MPC-NCNCD30033F-SS MPC-NCNCD30033F-SS: CTO-300001734100 EA B  $        1,089.71 31.0%  $              751.90 N/A N/A
MPC-NCNCD30035F-SS MPC-NCNCD30035F-SS: CTO-300001734100 EA B  $        1,101.21 31.0%  $              759.83 N/A N/A
MPC-NCNCD30038F-CC MPC-NCNCD30038F-CC: CTO-300001734100 EA B  $        1,118.46 31.0%  $              771.74 N/A N/A
MPC-NCNCD30040F-SS MPC-NCNCD30040F-SS: CTO-300001734100 EA B  $        1,129.95 31.0%  $              779.67 N/A N/A
MPC-NCNCD30046F-SS MPC-NCNCD30046F-SS: CTO-300001734100 EA B  $        1,164.45 31.0%  $              803.47 N/A N/A
MPC-NCNCD30048F-SS MPC-NCNCD30048F-SS: CTO-300001734100 EA B  $        1,175.95 31.0%  $              811.41 N/A N/A
MPC-NCNCD30050F-CC MPC-NCNCD30050F-CC: CTO-300001734100 EA B  $        1,187.45 31.0%  $              819.34 N/A N/A
MPC-NCNCD30050F-SS MPC-NCNCD30050F-SS: CTO-300001734100 EA B  $        1,187.45 31.0%  $              819.34 N/A N/A
MPC-NCNCD30053F-SS MPC-NCNCD30053F-SS: CTO-300001734100 EA B  $        1,204.70 31.0%  $              831.24 N/A N/A
MPC-NCNCD30055F-SS MPC-NCNCD30055F-SS: CTO-300001734100 EA B  $        1,216.20 31.0%  $              839.18 N/A N/A
MPC-NCNCD30055M-FF MPC-NCNCD30055M-FF: CTO-300001734100 EA B  $        1,937.48 31.0%  $           1,336.86 N/A N/A
MPC-NCNCD30060F-SS MPC-NCNCD30060F-SS: CTO-300001734100 EA B  $        1,244.95 31.0%  $              859.02 N/A N/A
MPC-NCNCD30080F-SS MPC-NCNCD30080F-SS: CTO-300001734100 EA B  $        1,359.95 31.0%  $              938.37 N/A N/A
MPC-NCNCD30090F-SS MPC-NCNCD30090F-SS: CTO-300001734100 EA B  $        1,417.44 31.0%  $              978.03 N/A N/A
MPC-NCNCD30100F-SS MPC-NCNCD30100F-SS: CTO-300001734100 EA B  $        1,474.94 31.0%  $           1,017.71 N/A N/A
MPC-NCNCD30110F-SS MPC-NCNCD30110F-SS: CTO-300001734100 EA B  $        1,532.44 31.0%  $           1,057.38 N/A N/A
MPC-NCNCD30120F-SS MPC-NCNCD30120F-SS: CTO-300001734100 EA B  $        1,589.94 31.0%  $           1,097.06 N/A N/A
MPC-NCNCD30130F-SS MPC-NCNCD30130F-SS: CTO-300001734100 EA B  $        1,647.43 31.0%  $           1,136.73 N/A N/A
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MPC-NCNCD30140F-SS MPC-NCNCD30140F-SS: CTO-300001734100 EA B  $        1,704.93 31.0%  $           1,176.40 N/A N/A
MPC-NCNCD30150F-SS MPC-NCNCD30150F-SS: CTO-300001734100 EA B  $        1,762.43 31.0%  $           1,216.08 N/A N/A
MPC-NCNCD30160F-SS MPC-NCNCD30160F-SS: CTO-300001734100 EA B  $        1,819.93 31.0%  $           1,255.75 N/A N/A
MPC-NCNCD30170F-SS MPC-NCNCD30170F-SS: CTO-300001734100 EA B  $        1,877.42 31.0%  $           1,295.42 N/A N/A
MPC-NCNCD30180F-SS MPC-NCNCD30180F-SS: CTO-300001734100 EA B  $        1,934.92 31.0%  $           1,335.09 N/A N/A
MPC-NCNCD30190F-SS MPC-NCNCD30190F-SS: CTO-300001734100 EA B  $        1,992.42 31.0%  $           1,374.77 N/A N/A
MPC-NCNCD30200F-SS MPC-NCNCD30200F-SS: CTO-300001734100 EA B  $        2,049.92 31.0%  $           1,414.44 N/A N/A
MPC-NCNCD30220F-SS MPC-NCNCD30220F-SS: CTO-300001734100 EA B  $        2,164.91 31.0%  $           1,493.79 N/A N/A
MPC-NCNCD30240F-SS MPC-NCNCD30240F-SS: CTO-300001734100 EA B  $        2,279.91 31.0%  $           1,573.14 N/A N/A
MPC-NCNCD30300F-SS MPC-NCNCD30300F-SS: CTO-300001734100 EA B  $        2,624.90 31.0%  $           1,811.18 N/A N/A
MPC-NCNCD30320F-SS MPC-NCNCD30320F-SS: CTO-300001734100 EA B  $        2,739.89 31.0%  $           1,890.52 N/A N/A
MPC-NCNCD30340F-SS MPC-NCNCD30340F-SS: CTO-300001734100 EA B  $        2,854.89 31.0%  $           1,969.87 N/A N/A
MPC-NCNCD30360F-SS MPC-NCNCD30360F-SS: CTO-300001734100 EA B  $        2,969.88 31.0%  $           2,049.22 N/A N/A
MPC-NCNCD30380F-SS MPC-NCNCD30380F-SS: CTO-300001734100 EA B  $        3,084.88 31.0%  $           2,128.57 N/A N/A
MPC-NCNCD30400F-SS MPC-NCNCD30400F-SS: CTO-300001734100 EA B  $        3,199.87 31.0%  $           2,207.91 N/A N/A
MPC-NCNCD40010F-SS MPC-NCNCD40010F-SS: CTO-300001734100 EA B  $           987.46 31.0%  $              681.35 N/A N/A
MPC-NCNCD40020F-SS MPC-NCNCD40020F-SS: CTO-300001734100 EA B  $        1,074.96 31.0%  $              741.72 N/A N/A
MPC-NCNCD40030F-FF MPC-NCNCD40030F-FF: CTO-300001734100 EA B  $        1,162.45 31.0%  $              802.09 N/A N/A
MPC-NCNCD40030F-SS MPC-NCNCD40030F-SS: CTO-300001734100 EA B  $        1,162.45 31.0%  $              802.09 N/A N/A
MPC-NCNCD40040F-SS MPC-NCNCD40040F-SS: CTO-300001734100 EA B  $        1,249.95 31.0%  $              862.47 N/A N/A
MPC-NCNCD40050F-FF MPC-NCNCD40050F-FF: CTO-300001734100 EA B  $        1,337.45 31.0%  $              922.84 N/A N/A
MPC-NCNCD40050F-SS MPC-NCNCD40050F-SS: CTO-300001734100 EA B  $        1,337.45 31.0%  $              922.84 N/A N/A
MPC-NCNCD40060F-SS MPC-NCNCD40060F-SS: CTO-300001734100 EA B  $        1,424.94 31.0%  $              983.21 N/A N/A
MPC-NCNCD40070F-FF MPC-NCNCD40070F-FF: CTO-300001734100 EA B  $        1,512.44 31.0%  $           1,043.58 N/A N/A
MPC-NCNCD40070F-SS MPC-NCNCD40070F-SS: CTO-300001734100 EA B  $        1,512.44 31.0%  $           1,043.58 N/A N/A
MPC-NCNCD40080F-FF MPC-NCNCD40080F-FF: CTO-300001734100 EA B  $        1,599.94 31.0%  $           1,103.96 N/A N/A
MPC-NCNCD40080F-SS MPC-NCNCD40080F-SS: CTO-300001734100 EA B  $        1,599.94 31.0%  $           1,103.96 N/A N/A
MPC-NCNCD40090F-SS MPC-NCNCD40090F-SS: CTO-300001734100 EA B  $        1,687.43 31.0%  $           1,164.33 N/A N/A
MPC-NCNCD40100F-FF MPC-NCNCD40100F-FF: CTO-300001734100 EA B  $        1,774.93 31.0%  $           1,224.70 N/A N/A
MPC-NCNCD40100F-SS MPC-NCNCD40100F-SS: CTO-300001734100 EA B  $        1,774.93 31.0%  $           1,224.70 N/A N/A
MPC-NCNCD40110F-SS MPC-NCNCD40110F-SS: CTO-300001734100 EA B  $        1,862.43 31.0%  $           1,285.08 N/A N/A
MPC-NCNCD40120F-SS MPC-NCNCD40120F-SS: CTO-300001734100 EA B  $        1,949.92 31.0%  $           1,345.44 N/A N/A
MPC-NCNCD40130F-SS MPC-NCNCD40130F-SS: CTO-300001734100 EA B  $        2,037.42 31.0%  $           1,405.82 N/A N/A
MPC-NCNCD40140F-SS MPC-NCNCD40140F-SS: CTO-300001734100 EA B  $        2,124.92 31.0%  $           1,466.19 N/A N/A
MPC-NCNCD40150F-SS MPC-NCNCD40150F-SS: CTO-300001734100 EA B  $        2,212.41 31.0%  $           1,526.56 N/A N/A
MPC-NCNCD40160F-SS MPC-NCNCD40160F-SS: CTO-300001734100 EA B  $        2,299.91 31.0%  $           1,586.94 N/A N/A
MPC-NCNCD40170F-SS MPC-NCNCD40170F-SS: CTO-300001734100 EA B  $        2,387.40 31.0%  $           1,647.31 N/A N/A
MPC-NCNCD40180F-SS MPC-NCNCD40180F-SS: CTO-300001734100 EA B  $        2,474.90 31.0%  $           1,707.68 N/A N/A
MPC-NCNCD40200F-SS MPC-NCNCD40200F-SS: CTO-300001734100 EA B  $        2,649.89 31.0%  $           1,828.42 N/A N/A
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MPC-NCNCD40330F-SS MPC-NCNCD40330F-SS: CTO-300001734100 EA B  $        3,787.35 31.0%  $           2,613.27 N/A N/A
MPC-NCNCD50026F-CC MPC-NCNCD50026F-CC: CTO-300001734100 EA B  $        1,140.95 31.0%  $              787.26 N/A N/A
MPC-NCNCD50030F-SS MPC-NCNCD50030F-SS: CTO-300001734100 EA B  $        1,154.95 31.0%  $              796.92 N/A N/A
MPC-NCNCD50033F-SS MPC-NCNCD50033F-SS: CTO-300001734100 EA B  $        1,165.45 31.0%  $              804.16 N/A N/A
MPC-NCNCD50040F-SS MPC-NCNCD50040F-SS: CTO-300001734100 EA B  $        1,189.95 31.0%  $              821.07 N/A N/A
MPC-NCNCD50046F-SS MPC-NCNCD50046F-SS: CTO-300001734100 EA B  $        1,210.95 31.0%  $              835.56 N/A N/A
MPC-NCNCD50050F-SS MPC-NCNCD50050F-SS: CTO-300001734100 EA B  $        1,224.95 31.0%  $              845.22 N/A N/A
MPC-NCNCD50053F-SS MPC-NCNCD50053F-SS: CTO-300001734100 EA B  $        1,235.45 31.0%  $              852.46 N/A N/A
MPC-NCNCD50055F-SS MPC-NCNCD50055F-SS: CTO-300001734100 EA B  $        1,242.45 31.0%  $              857.29 N/A N/A
MPC-NCNCD50060F-SS MPC-NCNCD50060F-SS: CTO-300001734100 EA B  $        1,259.95 31.0%  $              869.37 N/A N/A
MPC-NCNCD50070F-SS MPC-NCNCD50070F-SS: CTO-300001734100 EA B  $        1,294.95 31.0%  $              893.52 N/A N/A
MPC-NCNCD50080F-SS MPC-NCNCD50080F-SS: CTO-300001734100 EA B  $        1,329.95 31.0%  $              917.67 N/A N/A
MPC-NCNCD50100F-SS MPC-NCNCD50100F-SS: CTO-300001734100 EA B  $        1,399.94 31.0%  $              965.96 N/A N/A
MPC-NCNCD50130F-SS MPC-NCNCD50130F-SS: CTO-300001734100 EA B  $        1,504.94 31.0%  $           1,038.41 N/A N/A
MPC-NCNCD50170F-SS MPC-NCNCD50170F-SS: CTO-300001734100 EA B  $        1,644.93 31.0%  $           1,135.00 N/A N/A
MPC-NCNCD50190F-SS MPC-NCNCD50190F-SS: CTO-300001734100 EA B  $        1,714.93 31.0%  $           1,183.30 N/A N/A
MPC-NCNCD50300F-SS MPC-NCNCD50300F-SS: CTO-300001734100 EA B  $        2,099.92 31.0%  $           1,448.94 N/A N/A
MPC-NCNCJ10020F-NN MPC-NCNCJ10020F-NN: CTO-300001734100 EA B  $           489.98 31.0%  $              338.09 N/A N/A
MPC-NCNCJ10025F-NN MPC-NCNCJ10025F-NN: CTO-300001734100 EA B  $           499.98 31.0%  $              344.99 N/A N/A
MPC-NCNCJ10030F-NN MPC-NCNCJ10030F-NN: CTO-300001734100 EA B  $           509.98 31.0%  $              351.89 N/A N/A
MPC-NCNCJ10035F-NN MPC-NCNCJ10035F-NN: CTO-300001734100 EA B  $           519.98 31.0%  $              358.79 N/A N/A
MPC-NCNCJ10040F-NN MPC-NCNCJ10040F-NN: CTO-300001734100 EA B  $           529.98 31.0%  $              365.69 N/A N/A
MPC-NCNCJ10045F-NN MPC-NCNCJ10045F-NN: CTO-300001734100 EA B  $           539.98 31.0%  $              372.59 N/A N/A
MPC-NCNCJ10050F-NN MPC-NCNCJ10050F-NN: CTO-300001734100 EA B  $           549.98 31.0%  $              379.49 N/A N/A
MPC-NCNCJ10060F-NN MPC-NCNCJ10060F-NN: CTO-300001734100 EA B  $           569.98 31.0%  $              393.29 N/A N/A
MPC-NCNCJ30003M-NN MPC-NCNCJ30003M-NN: CTO-300001734100 EA B  $           474.58 31.0%  $              327.46 N/A N/A
MPC-NCNCJ30004M-NN MPC-NCNCJ30004M-NN: CTO-300001734100 EA B  $           482.79 31.0%  $              333.13 N/A N/A
MPC-NCNCJ30005M-NN MPC-NCNCJ30005M-NN: CTO-300001734100 EA B  $           491.00 31.0%  $              338.79 N/A N/A
MPC-NCNCJ30006M-NN MPC-NCNCJ30006M-NN: CTO-300001734100 EA B  $           499.19 31.0%  $              344.44 N/A N/A
MPC-NCNCJ30007M-NN MPC-NCNCJ30007M-NN: CTO-300001734100 EA B  $           507.38 31.0%  $              350.09 N/A N/A
MPC-NCNCJ30008M-NN MPC-NCNCJ30008M-NN: CTO-300001734100 EA B  $           515.59 31.0%  $              355.76 N/A N/A
MPC-NCNCJ30009M-NN MPC-NCNCJ30009M-NN: CTO-300001734100 EA B  $           523.79 31.0%  $              361.42 N/A N/A
MPC-NCNCJ30010F-NN MPC-NCNCJ30010F-NN: CTO-300001734100 EA B  $           474.98 31.0%  $              327.74 N/A N/A
MPC-NCNCJ30010M-NN MPC-NCNCJ30010M-NN: CTO-300001734100 EA B  $           532.00 31.0%  $              367.08 N/A N/A
MPC-NCNCJ30011M-NN MPC-NCNCJ30011M-NN: CTO-300001734100 EA B  $           540.21 31.0%  $              372.74 N/A N/A
MPC-NCNCJ30015M-NN MPC-NCNCJ30015M-NN: CTO-300001734100 EA B  $           573.00 31.0%  $              395.37 N/A N/A
MPC-NCNCJ30017M-NN MPC-NCNCJ30017M-NN: CTO-300001734100 EA B  $           589.42 31.0%  $              406.70 N/A N/A
MPC-NCNCJ30023F-NN MPC-NCNCJ30023F-NN: CTO-300001734100 EA B  $           507.48 31.0%  $              350.16 N/A N/A
MPC-NCNCJ30025F-NN MPC-NCNCJ30025F-NN: CTO-300001734100 EA B  $           512.48 31.0%  $              353.61 N/A N/A
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MPC-NCNCJ30030F-NN MPC-NCNCJ30030F-NN: CTO-300001734100 EA B  $           524.98 31.0%  $              362.24 N/A N/A
MPC-NCNCJ30035F-NN MPC-NCNCJ30035F-NN: CTO-300001734100 EA B  $           537.48 31.0%  $              370.86 N/A N/A
MPC-NCNCJ30050F-NN MPC-NCNCJ30050F-NN: CTO-300001734100 EA B  $           574.98 31.0%  $              396.74 N/A N/A
MPC-NCNCJ30060F-NN MPC-NCNCJ30060F-NN: CTO-300001734100 EA B  $           599.98 31.0%  $              413.99 N/A N/A
MPC-NCNCJ30070F-NN MPC-NCNCJ30070F-NN: CTO-300001734100 EA B  $           624.98 31.0%  $              431.24 N/A N/A
MPC-NCNCJ30100F-NN MPC-NCNCJ30100F-NN: CTO-300001734100 EA B  $           699.97 31.0%  $              482.98 N/A N/A
MPC-NCNCJ30230F-NN MPC-NCNCJ30230F-NN: CTO-300001734100 EA B  $        1,024.96 31.0%  $              707.22 N/A N/A
MPC-NCNCJ30310F-NN MPC-NCNCJ30310F-NN: CTO-300001734100 EA B  $        1,224.95 31.0%  $              845.22 N/A N/A
MPC-NCNCJ40001M-NN MPC-NCNCJ40001M-NN: CTO-300001734100 EA B  $           463.12 31.0%  $              319.55 N/A N/A
MPC-NCNCJ40003M-NN MPC-NCNCJ40003M-NN: CTO-300001734100 EA B  $           489.37 31.0%  $              337.67 N/A N/A
MPC-NCNCJ40005M-NN MPC-NCNCJ40005M-NN: CTO-300001734100 EA B  $           515.59 31.0%  $              355.76 N/A N/A
MPC-NCNCJ40010M-NN MPC-NCNCJ40010M-NN: CTO-300001734100 EA B  $           581.21 31.0%  $              401.03 N/A N/A
MPC-NCNCJ40015M-NN MPC-NCNCJ40015M-NN: CTO-300001734100 EA B  $           646.82 31.0%  $              446.31 N/A N/A
MPC-NCNCJ40020M-NN MPC-NCNCJ40020M-NN: CTO-300001734100 EA B  $           712.43 31.0%  $              491.58 N/A N/A
MPC-NCNCJ40025M-NN MPC-NCNCJ40025M-NN: CTO-300001734100 EA B  $           778.05 31.0%  $              536.85 N/A N/A
MPC-NCNCJ50025F-NN MPC-NCNCJ50025F-NN: CTO-300001734100 EA B  $           549.98 31.0%  $              379.49 N/A N/A
MPC-NCNCJ50030F-NN MPC-NCNCJ50030F-NN: CTO-300001734100 EA B  $           554.98 31.0%  $              382.94 N/A N/A
MPC-NCNCJ50050F-NN MPC-NCNCJ50050F-NN: CTO-300001734100 EA B  $           574.98 31.0%  $              396.74 N/A N/A
MPC-NCNCJ50075M-NN MPC-NCNCJ50075M-NN: CTO-300001734100 EA B  $           771.03 31.0%  $              532.01 N/A N/A
MPC-NCNCJ50100F-NN MPC-NCNCJ50100F-NN: CTO-300001734100 EA B  $           624.98 31.0%  $              431.24 N/A N/A
MPC-NCNCJ50130F-NN MPC-NCNCJ50130F-NN: CTO-300001734100 EA B  $           654.97 31.0%  $              451.93 N/A N/A
MPC-NCNCJ50170F-NN MPC-NCNCJ50170F-NN: CTO-300001734100 EA B  $           694.97 31.0%  $              479.53 N/A N/A
MPC-NCNCP40160M-SS MPC-NCNCP40160M-SS: CA 0M4 12F ILJA MPO EA B  $        6,680.16 31.0%  $           4,609.31 N/A N/A
MPC-NCNCP40170M-SS MPC-NCNCP40170M-SS: CA 0M4 12F ILJA MPO EA B  $        7,065.62 31.0%  $           4,875.28 N/A N/A
MPC-NCNCP40180M-SS MPC-NCNCP40180M-SS: CA 0M4 12F ILJA MPO EA B  $        7,451.11 31.0%  $           5,141.27 N/A N/A
MPC-NCNCP40185M-SS MPC-NCNCP40185M-SS: CA 0M4 12F ILJA MPO EA B  $        7,643.85 31.0%  $           5,274.26 N/A N/A
MPC-NCNCP40225M-SS MPC-NCNCP40225M-SS: CA 0M4 12F ILJA MPO EA B  $        9,185.77 31.0%  $           6,338.18 N/A N/A
MPC-NCNCP40265M-SS MPC-NCNCP40265M-SS: CA 0M4 12F ILJA MPO EA B  $      10,727.71 31.0%  $           7,402.12 N/A N/A
MPC-NCNCP40275M-SS MPC-NCNCP40275M-SS: CA 0M4 12F ILJA MPO EA B  $      11,113.17 31.0%  $           7,668.09 N/A N/A
MPC-NCNCP40330M-SS MPC-NCNCP40330M-SS: CA 0M4 12F ILJA MPO EA B  $      13,233.32 31.0%  $           9,130.99 N/A N/A
MPC-NCNCZ30027F-FF MPC-NCNCZ30027F-FF: CTO-300001734100 EA B  $        1,014.71 31.0%  $              700.15 N/A N/A
MPC-NCPCD50130M-SS MPC-NCPCD50130M-SS: CTO-300001734100 EA B  $        2,542.67 31.0%  $           1,754.44 N/A N/A
MPC-PCLCJ30060F-NU MPC-PCLCJ30060F-NU: CTO-300001734100 EA B  $           614.98 31.0%  $              424.34 N/A N/A
MPC-PCLCJ40001M-NC MPC-PCLCJ40001M-NC: CTO-300001734100 EA B  $           478.12 31.0%  $              329.90 N/A N/A
MPC-PCLCJ40002M-NC MPC-PCLCJ40002M-NC: CTO-300001734100 EA B  $           491.23 31.0%  $              338.95 N/A N/A
MPC-PCLCJ40003M-NC MPC-PCLCJ40003M-NC: CTO-300001734100 EA B  $           504.36 31.0%  $              348.01 N/A N/A
MPC-PCLCJ40004F-NC MPC-PCLCJ40004F-NC: CTO-300001734100 EA B  $           480.98 31.0%  $              331.88 N/A N/A
MPC-PCLCJ40005F-NC MPC-PCLCJ40005F-NC: CTO-300001734100 EA B  $           484.98 31.0%  $              334.64 N/A N/A
MPC-PCLCJ40006F-NC MPC-PCLCJ40006F-NC: CTO-300001734100 EA B  $           488.98 31.0%  $              337.40 N/A N/A
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MPE-2C2CM40007M-SS MPE-2C2CM40007M-SS: CTO-300001734100 EA B  $        1,440.88 31.0%  $              994.21 N/A N/A
MPE-2C2CM40011M-SS MPE-2C2CM40011M-SS: CTO-300001734100 EA B  $        1,562.26 31.0%  $           1,077.96 N/A N/A
MPE-NCNCD40015F-SS MPE-NCNCD40015F-SS: CTO-300001734100 EA B  $        1,301.20 31.0%  $              897.83 N/A N/A
MPE-NCNCD40018F-SS MPE-NCNCD40018F-SS: CTO-300001734100 EA B  $        1,327.45 31.0%  $              915.94 N/A N/A
MPE-NCNCD40020F-SS MPE-NCNCD40020F-SS: CTO-300001734100 EA B  $        1,344.95 31.0%  $              928.02 N/A N/A
MPE-NCNCD40022F-SS MPE-NCNCD40022F-SS: CTO-300001734100 EA B  $        1,362.45 31.0%  $              940.09 N/A N/A
MPE-NCNCD40024F-SS MPE-NCNCD40024F-SS: CTO-300001734100 EA B  $        1,379.94 31.0%  $              952.16 N/A N/A
MPE-NCNCD40026F-SS MPE-NCNCD40026F-SS: CTO-300001734100 EA B  $        1,397.44 31.0%  $              964.23 N/A N/A
MPE-NCNCD40028F-SS MPE-NCNCD40028F-SS: CTO-300001734100 EA B  $        1,414.94 31.0%  $              976.31 N/A N/A
MPE-NCNCD40030F-SS MPE-NCNCD40030F-SS: CTO-300001734100 EA B  $        1,432.44 31.0%  $              988.38 N/A N/A
MPE-NCNCD40032F-SS MPE-NCNCD40032F-SS: CTO-300001734100 EA B  $        1,449.94 31.0%  $           1,000.46 N/A N/A
MPE-NCNCD40034F-SS MPE-NCNCD40034F-SS: CTO-300001734100 EA B  $        1,467.44 31.0%  $           1,012.53 N/A N/A
MPE-NCNCD40036F-SS MPE-NCNCD40036F-SS: CTO-300001734100 EA B  $        1,484.94 31.0%  $           1,024.61 N/A N/A
MPE-NCNCD40038F-SS MPE-NCNCD40038F-SS: CTO-300001734100 EA B  $        1,502.44 31.0%  $           1,036.68 N/A N/A
MPE-NCNCD40040F-SS MPE-NCNCD40040F-SS: CTO-300001734100 EA B  $        1,519.94 31.0%  $           1,048.76 N/A N/A
MPF-1C1C240010F-NN MPF-1C1C240010F-NN: CTO-300001734100 EA B  $        1,313.45 31.0%  $              906.28 N/A N/A
MPF-1C2C240010F-NN MPF-1C2C240010F-NN: CTO-300001734100 EA B  $        1,313.45 31.0%  $              906.28 N/A N/A
MPF-2C2C240150M-NN MPF-2C2C240150M-NN: CTO-300001734100 EA B  $        5,411.30 31.0%  $           3,733.80 N/A N/A
MPF-2C2CM40150F-SS MPF-2C2CM40150F-SS: CTO-300001734100 EA B  $        2,615.90 31.0%  $           1,804.97 N/A N/A
MPF-NCNC140010F-SS MPF-NCNC140010F-SS: CTO-300001734100 EA B  $           637.47 31.0%  $              439.85 N/A N/A
MPF-NCNC440073M-SS MPF-NCNC440073M-SS: CTO-300001734100 EA B  $        6,351.34 31.0%  $           4,382.42 N/A N/A
MPF-NCNC440140F-SS MPF-NCNC440140F-SS: CTO-300001734100 EA B  $        4,684.81 31.0%  $           3,232.52 N/A N/A
MPF-NCNCH40073M-SS MPF-NCNCH40073M-SS: CTO-300001734100 EA B  $      20,490.97 31.0%  $         14,138.77 N/A N/A
MPF-NCNCJ30018F-NN MPF-NCNCJ30018F-NN: CTO-300001734100 EA B  $           629.97 31.0%  $              434.68 N/A N/A
MPF-NCNCJ30021F-NN MPF-NCNCJ30021F-NN: CTO-300001734100 EA B  $           637.47 31.0%  $              439.85 N/A N/A
MPF-NCNCJ30023F-NN MPF-NCNCJ30023F-NN: CTO-300001734100 EA B  $           642.47 31.0%  $              443.30 N/A N/A
MPF-NCNCJ30026F-NN MPF-NCNCJ30026F-NN: CTO-300001734100 EA B  $           649.97 31.0%  $              448.48 N/A N/A
MPF-NCNCJ40002M-NN MPF-NCNCJ40002M-NN: CTO-300001734100 EA B  $           611.23 31.0%  $              421.75 N/A N/A
MPF-NCNCJ40003M-NN MPF-NCNCJ40003M-NN: CTO-300001734100 EA B  $           624.34 31.0%  $              430.79 N/A N/A
MPF-NCNCJ40010F-NN MPF-NCNCJ40010F-NN: CTO-300001734100 EA B  $           624.98 31.0%  $              431.24 N/A N/A
MPF-NCNCJ40020M-NN MPF-NCNCJ40020M-NN: CTO-300001734100 EA B  $           847.43 31.0%  $              584.73 N/A N/A
MPF-NCNCJ40050M-NN MPF-NCNCJ40050M-NN: CTO-300001734100 EA B  $        1,241.10 31.0%  $              856.36 N/A N/A
MPF-NCNCJ40150M-NN MPF-NCNCJ40150M-NN: CTO-300001734100 EA B  $        2,553.38 31.0%  $           1,761.83 N/A N/A
MPF-NCPCJ30007F-NN MPF-NCPCJ30007F-NN: CTO-300001734100 EA B  $           602.48 31.0%  $              415.71 N/A N/A
MPF-PCPCJ30005F-NN MPF-PCPCJ30005F-NN: CTO-300001734100 EA B  $           597.48 31.0%  $              412.26 N/A N/A
MPF-PCPCJ30008F-NN MPF-PCPCJ30008F-NN: CTO-300001734100 EA B  $           604.98 31.0%  $              417.44 N/A N/A
MPG-1CNC240004M-NU MPG-1CNC240004M-NU: CTO-300001734100 EA B  $        1,603.24 31.0%  $           1,106.24 N/A N/A
MPG-1CNC240005F-NC MPG-1CNC240005F-NC: CTO-300001734100 EA B  $        1,534.19 31.0%  $           1,058.59 N/A N/A
MPG-1CNC240010F-NC MPG-1CNC240010F-NC: CTO-300001734100 EA B  $        1,576.69 31.0%  $           1,087.92 N/A N/A
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MPH-NCLCJ40001M-NB MPH-NCLCJ40001M-NB: CTO-300001734100 EA B  $           505.61 31.0%  $              348.87 N/A N/A
MPH-NCLCJ40002M-NB MPH-NCLCJ40002M-NB: CTO-300001734100 EA B  $           518.73 31.0%  $              357.92 N/A N/A
MPH-NCLCJ40003M-NC MPH-NCLCJ40003M-NC: CTO-300001734100 EA B  $           531.84 31.0%  $              366.97 N/A N/A
MPH-NCLCJ40005F-NC MPH-NCLCJ40005F-NC: CTO-300001734100 EA B  $    112,515.38 31.0%  $         77,635.61 N/A N/A
MPM-1CNC250002M-NF MPM-1CNC250002M-NF: CTO-300001734100 EA B  $        1,162.22 31.0%  $              801.93 N/A N/A
MPM-1CNC250005M-NF MPM-1CNC250005M-NF: CTO-300001734100 EA B  $        1,391.35 31.0%  $              960.03 N/A N/A
MPM-2CNC250005M-NF MPM-2CNC250005M-NF: CTO-300001734100 EA B  $        1,391.35 31.0%  $              960.03 N/A N/A
MPOP-2 MPOP-2: MOD DS3 STD-BNC EA B  $           525.33 31.0%  $              362.48 N/A N/A
MPOP-231M230 MPOP-231M230: KIT, DS3 CHAS, CBL & MOD EA B  $        1,458.48 31.0%  $           1,006.35 N/A N/A
MPOP-231S230 MPOP-231S230: KIT, DS3 CHAS, CBL & MOD EA B  $        1,458.48 31.0%  $           1,006.35 N/A N/A
MPOP-233M630 MPOP-233M630: KIT, DS3 CHAS, CBL & MOD EA B  $        3,616.93 31.0%  $           2,495.68 N/A N/A
MPOP-233S630 MPOP-233S630: KIT, DS3 CHAS, CBL & MOD EA B  $        3,616.93 31.0%  $           2,495.68 N/A N/A
MPOP-2M MPOP-2M: MOD DS3 MID-BNC RA SMON EA B  $           526.81 31.0%  $              363.50 N/A N/A
MPOP-2M-BNC-1 MPOP-2M-BNC-1: MOD DS3 MID-BNC FOR 

COMBO EA B  $           856.62 31.0%  $              591.07 N/A N/A
MPOP-3 MPOP-3: MOD DS3 STD-BNC LTW MRKG EA B  $           610.88 31.0%  $              421.51 N/A N/A
MPOP-3M MPOP-3M: MOD DS3 MID-BNC LTW MRKG EA B  $           573.11 31.0%  $              395.45 N/A N/A
MPOP-BLK MPOP-BLK: PNL,DS3,BLANK-2165 MO565 EA B  $             16.46 31.0%  $                11.36 N/A N/A
MPOP-BOX-CH MPOP-BOX-CH: WALL MT BOX DS3 3/3POS EA B  $           260.16 31.0%  $              179.51 N/A N/A
MPOP-C MPOP-C: CHAS DS3 0/12POS 19/23 EA B  $           244.80 31.0%  $              168.91 N/A N/A
MPOP-WM1M230 MPOP-WM1M230: KIT, DS3 WMB, CBL & MOD EA B  $        1,630.90 31.0%  $           1,125.32 N/A N/A
MPOP-WM1S230 MPOP-WM1S230: KIT, DS3 WMB, CBL & MOD EA B  $        1,630.90 31.0%  $           1,125.32 N/A N/A
MPOP-WM3M630 MPOP-WM3M630: KIT, DS3 WMB, CBL & MOD EA B  $        3,862.81 31.0%  $           2,665.34 N/A N/A
MPOP-WM3S630 MPOP-WM3S630: KIT, DS3 WMB, CBL & MOD EA B  $        3,862.81 31.0%  $           2,665.34 N/A N/A
MPP-ATT2448C MPP-ATT2448C: RJ/QCP DEMARC PANEL, 24 PO EA B  $        1,080.61 31.0%  $              745.62 N/A N/A
MPP-ATT2848C MPP-ATT2848C: RJ/W-W, MPP PANEL,28 POS EA B  $        1,200.68 31.0%  $              828.47 N/A N/A
MPP-C48XFX MPP-C48XFX: RJ DEMARC PANEL, 24 CKTS, AS EA B  $           822.20 31.0%  $              567.32 N/A N/A
MPP-CCDBX1-NMS MPP-CCDBX1-NMS: MODULAR JACK PANEL 16 

PO EA B  $           298.14 31.0%  $              205.72 N/A N/A
MPP-CDXBA1 MPP-CDXBA1:  RJ DEMARC PNL 28 CKT-CONN 1 EA B  $           806.54 31.0%  $              556.51 N/A N/A
MPP-CFFAA1 MPP-CFFAA1: MOD PNL USOC 2W 24P RACK CF EA B  $           307.66 31.0%  $              212.29 N/A N/A
MPP-CXFBA1 MPP-CXFBA1: MOD PANEL 4W 24P RACK T1 19 EA B  $           344.54 31.0%  $              237.73 N/A N/A
MPP-CXFBA1-TR MPP-CXFBA1-TR: MOD PANEL 4W 24P RACK T1 EA B  $           485.48 31.0%  $              334.98 N/A N/A
MPP-CXFBA7 MPP-CXFBA7: PNL MPP 24 RJ48C, ASSY DWG EA B  $           745.76 31.0%  $              514.57 N/A N/A
MPP-CXZXBT2A MPP-CXZXBT2A: PNL JK 32POS RJ45-50PNR 1. EA B  $           906.77 31.0%  $              625.67 N/A N/A
MPP-CXZXE5 MPP-CXZXE5: PNL MOD JK 24 PORT DIG EA B  $           566.94 31.0%  $              391.19 N/A N/A
MPP-CXZXF2 MPP-CXZXF2: PNL MPP 5POS W/W-RJ45 WALLRA EA B  $           234.91 31.0%  $              162.09 N/A N/A
MPP-CXZXF3 MPP-CXZXF3: PNL MPP 8POS RJ45-WW 3.5  WM EA B  $           328.89 31.0%  $              226.93 N/A N/A
MPP-CXZXF4 MPP-CXZXF4: PNL MPP 14CKT RJ45-WW 3.5X19 EA B  $           427.54 31.0%  $              295.00 N/A N/A
MPP-CXZXH2 MPP-CXZXH2: PNL MPP 24 PORT 3 CONN EA B  $           565.36 31.0%  $              390.10 N/A N/A
MPP-CXZXH3 MPP-CXZXH3: PNL MPP 24PT RJ-50PNP 1.75X1 EA B  $           565.36 31.0%  $              390.10 N/A N/A
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MPP-CXZXS2 MPP-CXZXS2: PNL MPP 24PT RJ-64PNR 1.75X1 EA B  $           814.37 31.0%  $              561.92 N/A N/A
MPP-D28C48C MPP-D28C48C: PNL MPP 28POS RJ48C EA B  $        1,260.72 31.0%  $              869.90 N/A N/A
MPP-DFDBA1 MPP-DFDBA1: PNL MOD JK 16 CKT 64 PIN EA B  $           610.78 31.0%  $              421.44 N/A N/A
MPP-DFXBA1 MPP-DFXBA1: MPP W/RJ48C AND 64 PIN AMP C EA B  $           549.71 31.0%  $              379.30 N/A N/A
MPP-DXZBA0 MPP-DXZBA0: PANEL MPP 28 PORT RJ-48 1.75 EA B  $           765.82 31.0%  $              528.42 N/A N/A
MPP-GDXBA1 MPP-GDXBA1: PNL MPP 28POS RJ48X DEMARC EA B  $           673.05 31.0%  $              464.40 N/A N/A
MPP-GDXBA1-2 MPP-GDXBA1-2: 28:  28 POS RJ DEMARC PANE EA B  $           794.01 31.0%  $              547.87 N/A N/A
MPP-GDXBA2 MPP-GDXBA2: PNL MPP 28POS RJ48C-WW 

DEMAR EA B  $           720.41 31.0%  $              497.08 N/A N/A
MPP-N28BA1 MPP-N28BA1: MOD JACK PANEL 28 PORT EA B  $           673.05 31.0%  $              464.40 N/A N/A
MPP-N28BA1-CTL MPP-N28BA1-CTL: J. PNL 25 TO 32-PAIR CCA EA B  $           808.91 31.0%  $              558.15 N/A N/A
MPP-N28BA1-R MPP-N28BA1-R: MOD JACK PANEL 28 PORT EA B  $        1,080.61 31.0%  $              745.62 N/A N/A
MPP-N28BA2 MPP-N28BA2: MOD JACK PANEL 28 PORT EA B  $        1,064.96 31.0%  $              734.82 N/A N/A
MPP-WM1U MPP-WM1U: WALL MOUNTING KIT EA B  $             31.33 31.0%  $                21.62 N/A N/A
MPS-NCLC140134F-CC MPS-NCLC140134F-CC: CTO-300001734100 EA B  $        1,195.95 31.0%  $              825.21 N/A N/A
MPS-NCLC140140F-CC MPS-NCLC140140F-CC: CTO-300001734100 EA B  $        1,227.45 31.0%  $              846.94 N/A N/A
MPS-NCLCJ40037F-NC MPS-NCLCJ40037F-NC: CTO-300001734100 EA B  $           640.47 31.0%  $              441.92 N/A N/A
MPS-NCLCJ40042F-NC MPS-NCLCJ40042F-NC: CTO-300001734100 EA B  $           660.47 31.0%  $              455.72 N/A N/A
MPS-NCLCJ40047F-NC MPS-NCLCJ40047F-NC: CTO-300001734100 EA B  $           680.47 31.0%  $              469.52 N/A N/A
MPS-NCLCJ40052F-NC MPS-NCLCJ40052F-NC: CTO-300001734100 EA B  $           700.47 31.0%  $              483.32 N/A N/A
MPS-NCSC140104F-CC MPS-NCSC140104F-CC: CTO-300001734100 EA B  $        1,038.46 31.0%  $              716.54 N/A N/A
MPS-NCSC140106F-CC MPS-NCSC140106F-CC: CTO-300001734100 EA B  $        1,048.96 31.0%  $              723.78 N/A N/A
MPS-NCSCJ30005M-NC MPS-NCSCJ30005M-NC: CTO-300001734100 EA B  $           533.50 31.0%  $              368.12 N/A N/A
MPS-NCSCJ30010M-NC MPS-NCSCJ30010M-NC: CTO-300001734100 EA B  $           574.50 31.0%  $              396.41 N/A N/A
MPT-1C1C240002M-NN MPT-1C1C240002M-NN: CTO-300001734100 EA B  $        1,284.22 31.0%  $              886.11 N/A N/A
MPT-1C1C240020M-NN MPT-1C1C240020M-NN: CTO-300001734100 EA B  $        1,786.16 31.0%  $           1,232.45 N/A N/A
MPT-1C2C240010F-NN MPT-1C2C240010F-NN: CTO-300001734100 EA B  $        1,313.45 31.0%  $              906.28 N/A N/A
MPT-1CLC230001M-NN MPT-1CLC230001M-NN: CTO-300001734100 EA B  $        1,227.34 31.0%  $              846.86 N/A N/A
MPT-1CLC240005F-NC MPT-1CLC240005F-NC: CTO-300001734100 EA B  $        1,256.70 31.0%  $              867.12 N/A N/A
MPT-2C1C230003M-NN MPT-2C1C230003M-NN: CTO-300001734100 EA B  $        1,267.81 31.0%  $              874.79 N/A N/A
MPT-2C2C230020F-NN MPT-2C2C230020F-NN: CTO-300001734100 EA B  $        1,308.45 31.0%  $              902.83 N/A N/A
MPT-2C2C230022F-NN MPT-2C2C230022F-NN: CTO-300001734100 EA B  $        1,316.45 31.0%  $              908.35 N/A N/A
MPT-2C2C230024F-NN MPT-2C2C230024F-NN: CTO-300001734100 EA B  $        1,324.45 31.0%  $              913.87 N/A N/A
MPT-2C2C230025F-NN MPT-2C2C230025F-NN: CTO-300001734100 EA B  $        1,328.45 31.0%  $              916.63 N/A N/A
MPT-2C2C230027F-NN MPT-2C2C230027F-NN: CTO-300001734100 EA B  $        1,336.45 31.0%  $              922.15 N/A N/A
MPT-2C2C230029F-NN MPT-2C2C230029F-NN: CTO-300001734100 EA B  $        1,344.45 31.0%  $              927.67 N/A N/A
MPT-2C2C230030F-NN MPT-2C2C230030F-NN: CTO-300001734100 EA B  $        1,348.45 31.0%  $              930.43 N/A N/A
MPT-2C2C230031F-NN MPT-2C2C230031F-NN: CTO-300001734100 EA B  $        1,352.45 31.0%  $              933.19 N/A N/A
MPT-2C2C230033F-NN MPT-2C2C230033F-NN: CTO-300001734100 EA B  $        1,360.45 31.0%  $              938.71 N/A N/A
MPT-2C2C230035F-NN MPT-2C2C230035F-NN: CTO-300001734100 EA B  $        1,368.45 31.0%  $              944.23 N/A N/A
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MPT-2C2C230040F-NN MPT-2C2C230040F-NN: CTO-300001734100 EA B  $        1,388.44 31.0%  $              958.02 N/A N/A
MPT-2C2C230050F-NN MPT-2C2C230050F-NN: CTO-300001734100 EA B  $        1,428.44 31.0%  $              985.62 N/A N/A
MPT-2C2C230150F-NN MPT-2C2C230150F-NN: CTO-300001734100 EA B  $        1,828.43 31.0%  $           1,261.62 N/A N/A
MPT-2C2C240002F-NN MPT-2C2C240002F-NN: CTO-300001734100 EA B  $        1,245.45 31.0%  $              859.36 N/A N/A
MPT-2C2C240006M-NN MPT-2C2C240006M-NN: CTO-300001734100 EA B  $        1,395.77 31.0%  $              963.08 N/A N/A
MPT-2C2C240010M-NN MPT-2C2C240010M-NN: CTO-300001734100 EA B  $        1,507.32 31.0%  $           1,040.05 N/A N/A
MPT-2C2C240015M-NN MPT-2C2C240015M-NN: CTO-300001734100 EA B  $        1,646.74 31.0%  $           1,136.25 N/A N/A
MPT-2C2C240020M-NN MPT-2C2C240020M-NN: CTO-300001734100 EA B  $        1,786.16 31.0%  $           1,232.45 N/A N/A
MPT-2C2C240025M-NN MPT-2C2C240025M-NN: CTO-300001734100 EA B  $        1,925.60 31.0%  $           1,328.66 N/A N/A
MPT-2C2C240030M-NN MPT-2C2C240030M-NN: CTO-300001734100 EA B  $        2,065.01 31.0%  $           1,424.86 N/A N/A
MPT-2C2C240150M-NN MPT-2C2C240150M-NN: CTO-300001734100 EA B  $        5,411.30 31.0%  $           3,733.80 N/A N/A
MPT-2C2CM30200F-SS MPT-2C2CM30200F-SS: CTO-300001734100 EA B  $        2,178.41 31.0%  $           1,503.10 N/A N/A
MPT-2C2CM40005M-SS MPT-2C2CM40005M-SS: CTO-300001734100 EA B  $        1,380.18 31.0%  $              952.32 N/A N/A
MPT-2C2CM40008F-FF MPT-2C2CM40008F-FF: CTO-300001734100 EA B  $        1,302.45 31.0%  $              898.69 N/A N/A
MPT-2C2CM40010M-FF MPT-2C2CM40010M-FF: CTO-300001734100 EA B  $        1,531.92 31.0%  $           1,057.02 N/A N/A
MPT-2C2CM40011F-FF MPT-2C2CM40011F-FF: CTO-300001734100 EA B  $        1,330.20 31.0%  $              917.84 N/A N/A
MPT-2C2CM40014F-FF MPT-2C2CM40014F-FF: CTO-300001734100 EA B  $        1,357.95 31.0%  $              936.99 N/A N/A
MPT-2C2CM40017F-FF MPT-2C2CM40017F-FF: CTO-300001734100 EA B  $        1,385.69 31.0%  $              956.13 N/A N/A
MPT-2C2CM40020F-FF MPT-2C2CM40020F-FF: CTO-300001734100 EA B  $        1,412.44 31.0%  $              974.58 N/A N/A
MPT-2C2CM40023F-FF MPT-2C2CM40023F-FF: CTO-300001734100 EA B  $        1,441.19 31.0%  $              994.42 N/A N/A
MPT-2C2CM40026F-FF MPT-2C2CM40026F-FF: CTO-300001734100 EA B  $        1,468.94 31.0%  $           1,013.57 N/A N/A
MPT-2C2CM40029F-FF MPT-2C2CM40029F-FF: CTO-300001734100 EA B  $        1,496.69 31.0%  $           1,032.72 N/A N/A
MPT-2C2CM40030F-FF MPT-2C2CM40030F-FF: CTO-300001734100 EA B  $        1,505.94 31.0%  $           1,039.10 N/A N/A
MPT-2C2CM40032F-FF MPT-2C2CM40032F-FF: CTO-300001734100 EA B  $        1,524.44 31.0%  $           1,051.86 N/A N/A
MPT-2C2CM40038F-FF MPT-2C2CM40038F-FF: CTO-300001734100 EA B  $        1,579.94 31.0%  $           1,090.16 N/A N/A
MPT-2C2CM40041F-FF MPT-2C2CM40041F-FF: CTO-300001734100 EA B  $        1,607.69 31.0%  $           1,109.31 N/A N/A
MPT-2C2CM40044F-FF MPT-2C2CM40044F-FF: CTO-300001734100 EA B  $        1,635.43 31.0%  $           1,128.45 N/A N/A
MPT-2C2CM40047F-FF MPT-2C2CM40047F-FF: CTO-300001734100 EA B  $        1,663.18 31.0%  $           1,147.59 N/A N/A
MPT-2C2CM40050F-FF MPT-2C2CM40050F-FF: CTO-300001734100 EA B  $        1,690.93 31.0%  $           1,166.74 N/A N/A
MPT-2C2CM40110F-FF MPT-2C2CM40110F-FF: CTO-300001734100 EA B  $        2,245.91 31.0%  $           1,549.68 N/A N/A
MPT-2C2CM40110F-SS MPT-2C2CM40110F-SS: CTO-300001734100 EA B  $        2,245.91 31.0%  $           1,549.68 N/A N/A
MPT-2C2CM40120F-FF MPT-2C2CM40120F-FF: CTO-300001734100 EA B  $        2,338.41 31.0%  $           1,613.50 N/A N/A
MPT-2C2CM40130F-FF MPT-2C2CM40130F-FF: CTO-300001734100 EA B  $        2,430.90 31.0%  $           1,677.32 N/A N/A
MPT-2C2CM40140F-FF MPT-2C2CM40140F-FF: CTO-300001734100 EA B  $        2,523.40 31.0%  $           1,741.15 N/A N/A
MPT-2C2CM40150F-FF MPT-2C2CM40150F-FF: CTO-300001734100 EA B  $        2,615.90 31.0%  $           1,804.97 N/A N/A
MPT-2C2CM40170F-FF MPT-2C2CM40170F-FF: CTO-300001734100 EA B  $        2,800.89 31.0%  $           1,932.61 N/A N/A
MPT-2C2CM40300F-FF MPT-2C2CM40300F-FF: CTO-300001734100 EA B  $        4,003.34 31.0%  $           2,762.30 N/A N/A
MPT-2C2CM40635F-FF MPT-2C2CM40635F-FF: CTO-300001734100 EA B  $        7,101.97 31.0%  $           4,900.36 N/A N/A
MPT-2C2CM40820F-FF MPT-2C2CM40820F-FF: CTO-300001734100 EA B  $        8,813.15 31.0%  $           6,081.07 N/A N/A
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MPT-2CLCM40005M-SS MPT-2CLCM40005M-SS: CTO-300001734100 EA B  $        1,365.93 31.0%  $              942.49 N/A N/A
MPT-2CLCM40008M-SS MPT-2CLCM40008M-SS: CTO-300001734100 EA B  $        1,456.98 31.0%  $           1,005.32 N/A N/A
MPT-2CLCM40010M-SS MPT-2CLCM40010M-SS: CTO-300001734100 EA B  $        1,517.67 31.0%  $           1,047.19 N/A N/A
MPT-NCLCJ40005M-NS MPT-NCLCJ40005M-NS: CTO-300001734100 EA B  $           658.09 31.0%  $              454.08 N/A N/A
MPT-NCLCJ40030M-NS MPT-NCLCJ40030M-NS: CTO-300001734100 EA B  $           986.15 31.0%  $              680.44 N/A N/A
MPT-NCNC130050M-SS MPT-NCNC130050M-SS: CTO-300001734100 EA B  $        1,159.09 31.0%  $              799.77 N/A N/A
MPT-NCNC130060F-SS MPT-NCNC130060F-SS: CTO-300001734100 EA B  $           794.97 31.0%  $              548.53 N/A N/A
MPT-NCNC130060M-SS MPT-NCNC130060M-SS: CTO-300001734100 EA B  $        1,273.91 31.0%  $              879.00 N/A N/A
MPT-NCNC130065M-SS MPT-NCNC130065M-SS: CTO-300001734100 EA B  $        1,331.33 31.0%  $              918.62 N/A N/A
MPT-NCNC130070F-BB MPT-NCNC130070F-BB: CTO-300001734100 EA B  $           829.97 31.0%  $              572.68 N/A N/A
MPT-NCNC130070F-SS MPT-NCNC130070F-SS: CTO-300001734100 EA B  $           829.97 31.0%  $              572.68 N/A N/A
MPT-NCNC130075M-SS MPT-NCNC130075M-SS: CTO-300001734100 EA B  $        1,446.15 31.0%  $              997.84 N/A N/A
MPT-NCNC130085M-SS MPT-NCNC130085M-SS: CTO-300001734100 EA B  $        1,560.98 31.0%  $           1,077.08 N/A N/A
MPT-NCNC130100F-SS MPT-NCNC130100F-SS: CTO-300001734100 EA B  $           934.96 31.0%  $              645.12 N/A N/A
MPT-NCNC130100M-SS MPT-NCNC130100M-SS: CTO-300001734100 EA B  $        1,733.20 31.0%  $           1,195.91 N/A N/A
MPT-NCNC130140F-SS MPT-NCNC130140F-SS: CTO-300001734100 EA B  $        1,074.96 31.0%  $              741.72 N/A N/A
MPT-NCNC130140M-SS MPT-NCNC130140M-SS: CTO-300001734100 EA B  $        2,192.51 31.0%  $           1,512.83 N/A N/A
MPT-NCNC130150M-SS MPT-NCNC130150M-SS: CTO-300001734100 EA B  $        2,307.33 31.0%  $           1,592.06 N/A N/A
MPT-NCNC130160M-SS MPT-NCNC130160M-SS: CTO-300001734100 EA B  $        2,422.15 31.0%  $           1,671.28 N/A N/A
MPT-NCNC130165M-SS MPT-NCNC130165M-SS: CTO-300001734100 EA B  $        2,479.55 31.0%  $           1,710.89 N/A N/A
MPT-NCNC130170M-SS MPT-NCNC130170M-SS: CTO-300001734100 EA B  $        2,536.98 31.0%  $           1,750.52 N/A N/A
MPT-NCNC140155M-SS MPT-NCNC140155M-SS: CTO-300001734100 EA B  $        3,254.62 31.0%  $           2,245.69 N/A N/A
MPT-NCNC140175M-SS MPT-NCNC140175M-SS: CTO-300001734100 EA B  $        3,599.09 31.0%  $           2,483.37 N/A N/A
MPT-NCNC430030F-SS MPT-NCNC430030F-SS: CTO-300001734100 EA B  $        2,677.39 31.0%  $           1,847.40 N/A N/A
MPT-NCNC430040F-SS MPT-NCNC430040F-SS: CTO-300001734100 EA B  $        2,789.89 31.0%  $           1,925.02 N/A N/A
MPT-NCNC430050F-SS MPT-NCNC430050F-SS: CTO-300001734100 EA B  $        2,902.38 31.0%  $           2,002.64 N/A N/A
MPT-NCNC430055F-SS MPT-NCNC430055F-SS: CTO-300001734100 EA B  $        2,958.63 31.0%  $           2,041.45 N/A N/A
MPT-NCNC430060F-SS MPT-NCNC430060F-SS: CTO-300001734100 EA B  $        3,014.88 31.0%  $           2,080.27 N/A N/A
MPT-NCNC430065F-SS MPT-NCNC430065F-SS: CTO-300001734100 EA B  $        3,071.13 31.0%  $           2,119.08 N/A N/A
MPT-NCNC430080F-SS MPT-NCNC430080F-SS: CTO-300001734100 EA B  $        3,239.87 31.0%  $           2,235.51 N/A N/A
MPT-NCNC430085F-SS MPT-NCNC430085F-SS: CTO-300001734100 EA B  $        3,296.12 31.0%  $           2,274.32 N/A N/A
MPT-NCNC430095F-SS MPT-NCNC430095F-SS: CTO-300001734100 EA B  $        3,408.61 31.0%  $           2,351.94 N/A N/A
MPT-NCNC430110F-SS MPT-NCNC430110F-SS: CTO-300001734100 EA B  $        3,577.36 31.0%  $           2,468.38 N/A N/A
MPT-NCNC430140F-SS MPT-NCNC430140F-SS: CTO-300001734100 EA B  $        3,914.84 31.0%  $           2,701.24 N/A N/A
MPT-NCNC440140F-SS MPT-NCNC440140F-SS: CTO-300001734100 EA B  $        4,684.81 31.0%  $           3,232.52 N/A N/A
MPT-NCNC940035F-CS MPT-NCNC940035F-CS: CTO-300001734100 EA B  $        6,079.76 31.0%  $           4,195.03 N/A N/A
MPT-NCNC940040F-CS MPT-NCNC940040F-CS: CTO-300001734100 EA B  $        6,279.75 31.0%  $           4,333.03 N/A N/A
MPT-NCNC940045F-CS MPT-NCNC940045F-CS: CTO-300001734100 EA B  $        6,479.74 31.0%  $           4,471.02 N/A N/A
MPT-NCNC940050F-CS MPT-NCNC940050F-CS: CTO-300001734100 EA B  $        6,679.73 31.0%  $           4,609.01 N/A N/A
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MPT-NCNC940065F-CS MPT-NCNC940065F-CS: CTO-300001734100 EA B  $        7,279.71 31.0%  $           5,023.00 N/A N/A
MPT-NCNC940070F-CS MPT-NCNC940070F-CS: CTO-300001734100 EA B  $        7,479.70 31.0%  $           5,160.99 N/A N/A
MPT-NCNC940250F-CS MPT-NCNC940250F-CS: CTO-300001734100 EA B  $      14,679.41 31.0%  $         10,128.79 N/A N/A
MPT-NCNC940270F-CS MPT-NCNC940270F-CS: CTO-300001734100 EA B  $      15,479.38 31.0%  $         10,680.77 N/A N/A
MPT-NCNC940380F-CS MPT-NCNC940380F-CS: CTO-300001734100 EA B  $      19,879.20 31.0%  $         13,716.65 N/A N/A
MPT-NCNC940430F-CS MPT-NCNC940430F-CS: CTO-300001734100 EA B  $      21,879.12 31.0%  $         15,096.59 N/A N/A
MPT-NCNCD30017M-FF MPT-NCNCD30017M-FF: CTO-300001734100 EA B  $           968.90 31.0%  $              668.54 N/A N/A
MPT-NCNCD30017M-SS MPT-NCNCD30017M-SS: CTO-300001734100 EA B  $        1,490.63 31.0%  $           1,028.53 N/A N/A
MPT-NCNCD30050M-SS MPT-NCNCD30050M-SS: CTO-300001734100 EA B  $        2,113.15 31.0%  $           1,458.07 N/A N/A
MPT-NCNCD40245F-SS MPT-NCNCD40245F-SS: CTO-300001734100 EA B  $        3,313.62 31.0%  $           2,286.40 N/A N/A
MPT-NCNCJ30006F-NN MPT-NCNCJ30006F-NN: CTO-300001734100 EA B  $           599.98 31.0%  $              413.99 N/A N/A
MPT-NCNCJ30007F-NN MPT-NCNCJ30007F-NN: CTO-300001734100 EA B  $           602.48 31.0%  $              415.71 N/A N/A
MPT-NCNCJ30008F-NN MPT-NCNCJ30008F-NN: CTO-300001734100 EA B  $           604.98 31.0%  $              417.44 N/A N/A
MPT-NCNCJ30010F-NN MPT-NCNCJ30010F-NN: CTO-300001734100 EA B  $           609.98 31.0%  $              420.89 N/A N/A
MPT-NCNCJ30010M-NN MPT-NCNCJ30010M-NN: CTO-300001734100 EA B  $           666.99 31.0%  $              460.22 N/A N/A
MPT-NCNCJ30012F-NN MPT-NCNCJ30012F-NN: CTO-300001734100 EA B  $           614.98 31.0%  $              424.34 N/A N/A
MPT-NCNCJ30014F-NN MPT-NCNCJ30014F-NN: CTO-300001734100 EA B  $           619.98 31.0%  $              427.79 N/A N/A
MPT-NCNCJ30015M-NN MPT-NCNCJ30015M-NN: CTO-300001734100 EA B  $           707.99 31.0%  $              488.51 N/A N/A
MPT-NCNCJ30016F-NN MPT-NCNCJ30016F-NN: CTO-300001734100 EA B  $           624.98 31.0%  $              431.24 N/A N/A
MPT-NCNCJ30018F-NN MPT-NCNCJ30018F-NN: CTO-300001734100 EA B  $           629.97 31.0%  $              434.68 N/A N/A
MPT-NCNCJ30020F-NN MPT-NCNCJ30020F-NN: CTO-300001734100 EA B  $           634.97 31.0%  $              438.13 N/A N/A
MPT-NCNCJ30020M-NN MPT-NCNCJ30020M-NN: CTO-300001734100 EA B  $           749.01 31.0%  $              516.82 N/A N/A
MPT-NCNCJ30022F-NN MPT-NCNCJ30022F-NN: CTO-300001734100 EA B  $           639.97 31.0%  $              441.58 N/A N/A
MPT-NCNCJ30024F-NN MPT-NCNCJ30024F-NN: CTO-300001734100 EA B  $           644.97 31.0%  $              445.03 N/A N/A
MPT-NCNCJ30025M-NN MPT-NCNCJ30025M-NN: CTO-300001734100 EA B  $           790.03 31.0%  $              545.12 N/A N/A
MPT-NCNCJ30030F-NN MPT-NCNCJ30030F-NN: CTO-300001734100 EA B  $           659.97 31.0%  $              455.38 N/A N/A
MPT-NCNCJ30030M-NN MPT-NCNCJ30030M-NN: CTO-300001734100 EA B  $           831.02 31.0%  $              573.40 N/A N/A
MPT-NCNCJ30032F-NN MPT-NCNCJ30032F-NN: CTO-300001734100 EA B  $           664.97 31.0%  $              458.83 N/A N/A
MPT-NCNCJ30034F-NN MPT-NCNCJ30034F-NN: CTO-300001734100 EA B  $           669.97 31.0%  $              462.28 N/A N/A
MPT-NCNCJ30035M-NN MPT-NCNCJ30035M-NN: CTO-300001734100 EA B  $           872.04 31.0%  $              601.71 N/A N/A
MPT-NCNCJ30036F-NN MPT-NCNCJ30036F-NN: CTO-300001734100 EA B  $           674.97 31.0%  $              465.73 N/A N/A
MPT-NCNCJ30038F-NN MPT-NCNCJ30038F-NN: CTO-300001734100 EA B  $           679.97 31.0%  $              469.18 N/A N/A
MPT-NCNCJ30040F-NN MPT-NCNCJ30040F-NN: CTO-300001734100 EA B  $           684.97 31.0%  $              472.63 N/A N/A
MPT-NCNCJ30040M-NN MPT-NCNCJ30040M-NN: CTO-300001734100 EA B  $           913.04 31.0%  $              630.00 N/A N/A
MPT-NCNCJ30045F-NN MPT-NCNCJ30045F-NN: CTO-300001734100 EA B  $           697.47 31.0%  $              481.25 N/A N/A
MPT-NCNCJ30045M-NN MPT-NCNCJ30045M-NN: CTO-300001734100 EA B  $           954.06 31.0%  $              658.30 N/A N/A
MPT-NCNCJ30050F-NN MPT-NCNCJ30050F-NN: CTO-300001734100 EA B  $           709.97 31.0%  $              489.88 N/A N/A
MPT-NCNCJ30050M-NN MPT-NCNCJ30050M-NN: CTO-300001734100 EA B  $           995.06 31.0%  $              686.59 N/A N/A
MPT-NCNCJ30055F-NN MPT-NCNCJ30055F-NN: CTO-300001734100 EA B  $           722.47 31.0%  $              498.50 N/A N/A
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MPT-NCNCJ30055M-NN MPT-NCNCJ30055M-NN: CTO-300001734100 EA B  $        1,036.07 31.0%  $              714.89 N/A N/A
MPT-NCNCJ30060F-NN MPT-NCNCJ30060F-NN: CTO-300001734100 EA B  $           734.97 31.0%  $              507.13 N/A N/A
MPT-NCNCJ30060M-NN MPT-NCNCJ30060M-NN: CTO-300001734100 EA B  $        1,077.09 31.0%  $              743.19 N/A N/A
MPT-NCNCJ30065F-NN MPT-NCNCJ30065F-NN: CTO-300001734100 EA B  $           747.47 31.0%  $              515.75 N/A N/A
MPT-NCNCJ30065M-NN MPT-NCNCJ30065M-NN: CTO-300001734100 EA B  $        1,118.09 31.0%  $              771.48 N/A N/A
MPT-NCNCJ30070M-NN MPT-NCNCJ30070M-NN: CTO-300001734100 EA B  $        1,159.09 31.0%  $              799.77 N/A N/A
MPT-NCNCJ30075F-NN MPT-NCNCJ30075F-NN: CTO-300001734100 EA B  $           772.47 31.0%  $              533.00 N/A N/A
MPT-NCNCJ30075M-NN MPT-NCNCJ30075M-NN: CTO-300001734100 EA B  $        1,200.11 31.0%  $              828.08 N/A N/A
MPT-NCNCJ30080M-NN MPT-NCNCJ30080M-NN: CTO-300001734100 EA B  $        1,241.10 31.0%  $              856.36 N/A N/A
MPT-NCNCJ30085F-NN MPT-NCNCJ30085F-NN: CTO-300001734100 EA B  $           797.47 31.0%  $              550.25 N/A N/A
MPT-NCNCJ30085M-NN MPT-NCNCJ30085M-NN: CTO-300001734100 EA B  $        1,282.12 31.0%  $              884.66 N/A N/A
MPT-NCNCJ30090M-NN MPT-NCNCJ30090M-NN: CTO-300001734100 EA B  $        1,323.12 31.0%  $              912.95 N/A N/A
MPT-NCNCJ30095M-NN MPT-NCNCJ30095M-NN: CTO-300001734100 EA B  $        1,364.14 31.0%  $              941.26 N/A N/A
MPT-NCNCJ30100M-NN MPT-NCNCJ30100M-NN: CTO-300001734100 EA B  $        1,405.14 31.0%  $              969.55 N/A N/A
MPT-NCNCJ30120F-NN MPT-NCNCJ30120F-NN: CTO-300001734100 EA B  $           884.96 31.0%  $              610.62 N/A N/A
MPT-NCNCJ40002F-NN MPT-NCNCJ40002F-NN: CTO-300001734100 EA B  $           592.98 31.0%  $              409.16 N/A N/A
MPT-NCNCJ40002M-NN MPT-NCNCJ40002M-NN: CTO-300001734100 EA B  $           611.23 31.0%  $              421.75 N/A N/A
MPT-NCNCJ40003M-NN MPT-NCNCJ40003M-NN: CTO-300001734100 EA B  $           624.34 31.0%  $              430.79 N/A N/A
MPT-NCNCJ40004F-NN MPT-NCNCJ40004F-NN: CTO-300001734100 EA B  $           308.49 31.0%  $              212.86 N/A N/A
MPT-NCNCJ40005M-NN MPT-NCNCJ40005M-NN: CTO-300001734100 EA B  $           650.59 31.0%  $              448.91 N/A N/A
MPT-NCNCJ40010F-NN MPT-NCNCJ40010F-NN: CTO-300001734100 EA B  $           624.98 31.0%  $              431.24 N/A N/A
MPT-NCNCJ40010M-NN MPT-NCNCJ40010M-NN: CTO-300001734100 EA B  $           716.20 31.0%  $              494.18 N/A N/A
MPT-NCNCJ40015F-NN MPT-NCNCJ40015F-NN: CTO-300001734100 EA B  $           644.97 31.0%  $              445.03 N/A N/A
MPT-NCNCJ40015M-NN MPT-NCNCJ40015M-NN: CTO-300001734100 EA B  $           781.81 31.0%  $              539.45 N/A N/A
MPT-NCNCJ40018M-NN MPT-NCNCJ40018M-NN: CTO-300001734100 EA B  $           821.18 31.0%  $              566.61 N/A N/A
MPT-NCNCJ40020M-NN MPT-NCNCJ40020M-NN: CTO-300001734100 EA B  $           847.43 31.0%  $              584.73 N/A N/A
MPT-NCNCJ40022F-NN MPT-NCNCJ40022F-NN: CTO-300001734100 EA B  $           672.97 31.0%  $              464.35 N/A N/A
MPT-NCNCJ40025F-NN MPT-NCNCJ40025F-NN: CTO-300001734100 EA B  $           684.97 31.0%  $              472.63 N/A N/A
MPT-NCNCJ40025M-NN MPT-NCNCJ40025M-NN: CTO-300001734100 EA B  $           913.04 31.0%  $              630.00 N/A N/A
MPT-NCNCJ40027F-NN MPT-NCNCJ40027F-NN: CTO-300001734100 EA B  $           692.97 31.0%  $              478.15 N/A N/A
MPT-NCNCJ40030M-NN MPT-NCNCJ40030M-NN: CTO-300001734100 EA B  $           978.65 31.0%  $              675.27 N/A N/A
MPT-NCNCJ40032F-NN MPT-NCNCJ40032F-NN: CTO-300001734100 EA B  $           712.97 31.0%  $              491.95 N/A N/A
MPT-NCNCJ40034F-NN MPT-NCNCJ40034F-NN: CTO-300001734100 EA B  $           720.97 31.0%  $              497.47 N/A N/A
MPT-NCNCJ40035M-NN MPT-NCNCJ40035M-NN: CTO-300001734100 EA B  $        1,044.27 31.0%  $              720.55 N/A N/A
MPT-NCNCJ40040M-NN MPT-NCNCJ40040M-NN: CTO-300001734100 EA B  $        1,109.88 31.0%  $              765.82 N/A N/A
MPT-NCNCJ40045M-NN MPT-NCNCJ40045M-NN: CTO-300001734100 EA B  $        1,175.51 31.0%  $              811.10 N/A N/A
MPT-NCNCJ40156F-NN MPT-NCNCJ40156F-NN: CTO-300001734100 EA B  $        1,208.95 31.0%  $              834.18 N/A N/A
MPT-NCNCJ40169F-NN MPT-NCNCJ40169F-NN: CTO-300001734100 EA B  $        1,260.95 31.0%  $              870.06 N/A N/A
MPT-NCPCJ40020M-NN MPT-NCPCJ40020M-NN: CTO-300001734100 EA B  $           847.43 31.0%  $              584.73 N/A N/A
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MPT-NCSCJ40120F-NF MPT-NCSCJ40120F-NF: CTO-300001734100 EA B  $        1,072.46 31.0%  $              740.00 N/A N/A
MPT-NCSCJ40130F-NF MPT-NCSCJ40130F-NF: CTO-300001734100 EA B  $        1,112.46 31.0%  $              767.60 N/A N/A
MPT-PCPCJ40002M-NN MPT-PCPCJ40002M-NN: CTO-300001734100 EA B  $           611.23 31.0%  $              421.75 N/A N/A
MR3919-000 FDSC-GATOR-12F-T EA B  $             66.59 31.0%  $                45.95 N/A N/A
MRB-AF/0PFG200F-24 MRB-AF/0PFG200F-24: 48F OM3 MPO-LC COLOR EA B  $        5,752.27 31.0%  $           3,969.07 N/A N/A
MRB-AF/0PFG220F-24 MRB-AF/0PFG220F-24: 48F OM3 MPO-LC COLOR EA B  $        6,021.01 31.0%  $           4,154.50 N/A N/A
MRB-AF/0PFG225F-24 MRB-AF/0PFG225F-24: 48F OM3 MPO-LC COLOR EA B  $        6,088.20 31.0%  $           4,200.86 N/A N/A
MRE-AF/07BA027F-56 MRE-AF/07BA027F-56: CBL, MTP HYRID EA B  $           502.29 31.0%  $              346.58 N/A N/A
MRE-AF/07JA005M-18 MRE-AF/07JA005M-18: CTO-MPO ASSEMBLIES EA B  $           615.99 31.0%  $              425.03 N/A N/A
MRE-AF/07JA022M-75 MRE-AF/07JA022M-75: CTO-MPO ASSEMBLIES EA B  $           755.41 31.0%  $              521.23 N/A N/A
MRE-AF/07JA025F-12 MRE-AF/07JA025F-12: CTO-MPO ASSEMBLIES EA B  $           637.47 31.0%  $              439.85 N/A N/A
MRE-AF/07JA026F-12 MRE-AF/07JA026F-12: TRUNK,12FBR,MPO-SC EA B  $           918.71 31.0%  $              633.91 N/A N/A
MRE-AF/07JA027F-12 MRE-AF/07JA027F-12: TRUNK,12FBR,MPO-SC EA B  $           921.85 31.0%  $              636.08 N/A N/A
MRE-AF/07JA028F-12 MRE-AF/07JA028F-12: CTO-MPO ASSEMBLIES EA B  $           644.97 31.0%  $              445.03 N/A N/A
MRE-AF/07JA030F-12 MRE-AF/07JA030F-12: CTO-MPO ASSEMBLIES EA B  $           649.97 31.0%  $              448.48 N/A N/A
MRE-AF/07JA031F-12 MRE-AF/07JA031F-12: CTO-MPO ASSEMBLIES EA B  $           652.47 31.0%  $              450.20 N/A N/A
MRE-AF/07JA033F-12 MRE-AF/07JA033F-12: CTO-MPO ASSEMBLIES EA B  $           657.47 31.0%  $              453.65 N/A N/A
MRE-AF/07JA065F-18 MRE-AF/07JA065F-18: CTO-MPO ASSEMBLIES EA B  $           737.47 31.0%  $              508.85 N/A N/A
MRE-AF/07JA075F-18 MRE-AF/07JA075F-18: CTO-MPO ASSEMBLIES EA B  $           762.47 31.0%  $              526.10 N/A N/A
MRE-AF/07JH275F-25 MRE-AF/07JH275F-25: CTO-MPO ASSEMBLIES EA B  $        1,434.33 31.0%  $              989.69 N/A N/A
MRE-AF/0EJA004M-60 MRE-AF/0EJA004M-60: CTO-MPO ASSEMBLIES EA B  $           652.78 31.0%  $              450.42 N/A N/A
MRE-AF/0EJA020M-60 MRE-AF/0EJA020M-60: CTO-MPO ASSEMBLIES EA B  $           784.01 31.0%  $              540.97 N/A N/A
MRE-AF/0KJA002M-12 MRE-AF/0KJA002M-12: CTO-MPO ASSEMBLIES EA B  $           591.38 31.0%  $              408.05 N/A N/A
MRE-AF/0KJA008M-12 MRE-AF/0KJA008M-12: CTO-MPO ASSEMBLIES EA B  $           640.59 31.0%  $              442.01 N/A N/A
MRE-AF/0KJA016M-24 MRE-AF/0KJA016M-24: CTO-MPO ASSEMBLIES EA B  $           706.20 31.0%  $              487.28 N/A N/A
MRE-AF/0KJA020M-24 MRE-AF/0KJA020M-24: CTO-MPO ASSEMBLIES EA B  $           739.01 31.0%  $              509.92 N/A N/A
MRE-AF/0KJA025F-12 MRE-AF/0KJA025F-12: CTO-MPO ASSEMBLIES EA B  $           637.47 31.0%  $              439.85 N/A N/A
MRE-AF/0KJA025M-24 MRE-AF/0KJA025M-24: CTO-MPO ASSEMBLIES EA B  $           780.03 31.0%  $              538.22 N/A N/A
MRE-AF/0KJA027F-12 MRE-AF/0KJA027F-12: CTO-MPO ASSEMBLIES EA B  $           642.47 31.0%  $              443.30 N/A N/A
MRE-AF/0KJA028F-12 MRE-AF/0KJA028F-12: CTO-MPO ASSEMBLIES EA B  $           644.97 31.0%  $              445.03 N/A N/A
MRE-AF/0KJA030F-12 MRE-AF/0KJA030F-12: CTO-MPO ASSEMBLIES EA B  $           649.97 31.0%  $              448.48 N/A N/A
MRE-AF/0KJA031F-12 MRE-AF/0KJA031F-12: CTO-MPO ASSEMBLIES EA B  $           652.47 31.0%  $              450.20 N/A N/A
MRE-AF/0KJA033F-12 MRE-AF/0KJA033F-12: CTO-MPO ASSEMBLIES EA B  $           657.47 31.0%  $              453.65 N/A N/A
MRE-AF/0KJA034F-12 MRE-AF/0KJA034F-12: CTO-MPO ASSEMBLIES EA B  $           659.97 31.0%  $              455.38 N/A N/A
MRE-AF/0KJA036F-12 MRE-AF/0KJA036F-12: CTO-MPO ASSEMBLIES EA B  $           664.97 31.0%  $              458.83 N/A N/A
MRE-AF/0KJA040F-12 MRE-AF/0KJA040F-12: CTO-MPO ASSEMBLIES EA B  $           674.97 31.0%  $              465.73 N/A N/A
MRE-AF/0KJA043F-12 MRE-AF/0KJA043F-12: CTO-MPO ASSEMBLIES EA B  $           682.47 31.0%  $              470.90 N/A N/A
MRE-AF/0KJA046F-12 MRE-AF/0KJA046F-12: CTO-MPO ASSEMBLIES EA B  $           689.97 31.0%  $              476.08 N/A N/A
MRE-AF/0KJA047F-12 MRE-AF/0KJA047F-12: CTO-MPO ASSEMBLIES EA B  $           692.47 31.0%  $              477.80 N/A N/A
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MRE-AF/0KJA050F-12 MRE-AF/0KJA050F-12: CTO-MPO ASSEMBLIES EA B  $           699.97 31.0%  $              482.98 N/A N/A
MRE-AF/AFFA030F-AB MRE-AF/AFFA030F-AB: CTO-MPO ASSEMBLIES EA B  $        2,872.39 31.0%  $           1,981.95 N/A N/A
MRE-AF/AFFA032F-AB MRE-AF/AFFA032F-AB: CTO-MPO ASSEMBLIES EA B  $        2,893.88 31.0%  $           1,996.78 N/A N/A
MRE-AF/AFFA034F-AB MRE-AF/AFFA034F-AB: CTO-MPO ASSEMBLIES EA B  $        2,915.38 31.0%  $           2,011.61 N/A N/A
MRE-AF/AFFA036F-AB MRE-AF/AFFA036F-AB: CTO-MPO ASSEMBLIES EA B  $        2,936.88 31.0%  $           2,026.45 N/A N/A
MRE-AF/AFFA040F-AA MRE-AF/AFFA040F-AA: CTO-MPO ASSEMBLIES EA B  $        2,979.88 31.0%  $           2,056.12 N/A N/A
MRE-AF/AFFA044F-AB MRE-AF/AFFA044F-AB: CTO-MPO ASSEMBLIES EA B  $        3,022.88 31.0%  $           2,085.79 N/A N/A
MRE-AF/AFFA046F-AB MRE-AF/AFFA046F-AB: CTO-MPO ASSEMBLIES EA B  $        3,044.38 31.0%  $           2,100.62 N/A N/A
MRE-AF/AFFA060F-AB MRE-AF/AFFA060F-AB: CTO-MPO ASSEMBLIES EA B  $        3,194.87 31.0%  $           2,204.46 N/A N/A
MRE-AF/AFFA060F-FF MRE-AF/AFFA060F-FF: CTO-MPO ASSEMBLIES EA B  $        3,194.87 31.0%  $           2,204.46 N/A N/A
MRE-AF/AFFA068F-AB MRE-AF/AFFA068F-AB: CTO-MPO ASSEMBLIES EA B  $        3,280.87 31.0%  $           2,263.80 N/A N/A
MRE-AF/AFFA070F-FF MRE-AF/AFFA070F-FF: CTO-MPO ASSEMBLIES EA B  $        3,302.37 31.0%  $           2,278.64 N/A N/A
MRE-AF/AFFA071F-AB MRE-AF/AFFA071F-AB: CTO-MPO ASSEMBLIES EA B  $        3,313.12 31.0%  $           2,286.05 N/A N/A
MRE-AF/AFFA076F-AB MRE-AF/AFFA076F-AB: CTO-MPO ASSEMBLIES EA B  $        3,366.87 31.0%  $           2,323.14 N/A N/A
MRE-AF/AFFA084F-AB MRE-AF/AFFA084F-AB: CTO-MPO ASSEMBLIES EA B  $        3,452.86 31.0%  $           2,382.47 N/A N/A
MRE-AF/AFFA092F-AB MRE-AF/AFFA092F-AB: CTO-MPO ASSEMBLIES EA B  $        3,538.86 31.0%  $           2,441.81 N/A N/A
MRE-AF/AFFA100F-AB MRE-AF/AFFA100F-AB: CTO-MPO ASSEMBLIES EA B  $        3,624.86 31.0%  $           2,501.15 N/A N/A
MRE-AF/AFFA100M MRE-AF/AFFA100M: CTO-MPO ASSEMBLIES EA B  $        6,076.62 31.0%  $           4,192.87 N/A N/A
MRE-AF/AFFA104F-AB MRE-AF/AFFA104F-AB: CTO-MPO ASSEMBLIES EA B  $        3,667.85 31.0%  $           2,530.82 N/A N/A
MRE-AF/AFFA106F-AB MRE-AF/AFFA106F-AB: CTO-MPO ASSEMBLIES EA B  $        3,689.35 31.0%  $           2,545.65 N/A N/A
MRE-AF/AFFA120F-AB MRE-AF/AFFA120F-AB: CTO-MPO ASSEMBLIES EA B  $        3,839.85 31.0%  $           2,649.50 N/A N/A
MRE-AF/AFFA135M MRE-AF/AFFA135M: CTO-MPO ASSEMBLIES EA B  $        7,310.98 31.0%  $           5,044.58 N/A N/A
MRE-AF/AFFA150F MRE-AF/AFFA150F: CTO-MPO ASSEMBLIES EA B  $        4,162.33 31.0%  $           2,872.01 N/A N/A
MRE-AF/AFFA200F-AB MRE-AF/AFFA200F-AB: CTO-MPO ASSEMBLIES EA B  $        4,699.81 31.0%  $           3,242.87 N/A N/A
MRE-AF/AFFA300F-AB MRE-AF/AFFA300F-AB: CTO-MPO ASSEMBLIES EA B  $        5,774.77 31.0%  $           3,984.59 N/A N/A
MRE-AF/AFFA300F-BB MRE-AF/AFFA300F-BB: CTO-MPO ASSEMBLIES EA B  $        5,774.77 31.0%  $           3,984.59 N/A N/A
MRE-AF/AFGA060F MRE-AF/AFGA060F: CTO-MPO ASSEMBLIES EA B  $        4,949.80 31.0%  $           3,415.36 N/A N/A
MRE-AF/AFGA100M MRE-AF/AFGA100M: CTO-MPO ASSEMBLIES EA B  $        9,976.10 31.0%  $           6,883.51 N/A N/A
MRE-AF/AFGA400F MRE-AF/AFGA400F: CTO-MPO ASSEMBLIES EA B  $      11,324.55 31.0%  $           7,813.94 N/A N/A
MRE-AF/AFJA001M MRE-AF/AFJA001M: CTO-MPO ASSEMBLIES EA B  $           633.17 31.0%  $              436.89 N/A N/A
MRE-AF/AFJA002M MRE-AF/AFJA002M: CTO-MPO ASSEMBLIES EA B  $           641.38 31.0%  $              442.55 N/A N/A
MRE-AF/AFJA005M MRE-AF/AFJA005M: CTO-MPO ASSEMBLIES EA B  $           665.99 31.0%  $              459.53 N/A N/A
MRE-AF/AFJA006F MRE-AF/AFJA006F: CTO-MPO ASSEMBLIES EA B  $           639.97 31.0%  $              441.58 N/A N/A
MRE-AF/AFJA006M MRE-AF/AFJA006M: CTO-MPO ASSEMBLIES EA B  $           674.18 31.0%  $              465.18 N/A N/A
MRE-AF/AFJA010F MRE-AF/AFJA010F: CTO-MPO ASSEMBLIES EA B  $           649.97 31.0%  $              448.48 N/A N/A
MRE-AF/AFJA010M MRE-AF/AFJA010M: CTO-MPO ASSEMBLIES EA B  $           706.99 31.0%  $              487.82 N/A N/A
MRE-AF/AFJA015F MRE-AF/AFJA015F: CTO-MPO ASSEMBLIES EA B  $           662.47 31.0%  $              457.10 N/A N/A
MRE-AF/AFJA015M MRE-AF/AFJA015M: CTO-MPO ASSEMBLIES EA B  $           747.99 31.0%  $              516.11 N/A N/A
MRE-AF/AFJA016M MRE-AF/AFJA016M: CTO-MPO ASSEMBLIES EA B  $           756.20 31.0%  $              521.78 N/A N/A
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MRE-AF/AFJA017M MRE-AF/AFJA017M: CTO-MPO ASSEMBLIES EA B  $           764.41 31.0%  $              527.44 N/A N/A
MRE-AF/AFJA018M MRE-AF/AFJA018M: CTO-MPO ASSEMBLIES EA B  $           772.60 31.0%  $              533.09 N/A N/A
MRE-AF/AFJA019M MRE-AF/AFJA019M: CTO-MPO ASSEMBLIES EA B  $           780.81 31.0%  $              538.76 N/A N/A
MRE-AF/AFJA020F MRE-AF/AFJA020F: CTO-MPO ASSEMBLIES EA B  $           674.97 31.0%  $              465.73 N/A N/A
MRE-AF/AFJA020M MRE-AF/AFJA020M: CTO-MPO ASSEMBLIES EA B  $           789.01 31.0%  $              544.42 N/A N/A
MRE-AF/AFJA021M MRE-AF/AFJA021M: CTO-MPO ASSEMBLIES EA B  $           797.20 31.0%  $              550.07 N/A N/A
MRE-AF/AFJA023M MRE-AF/AFJA023M: CTO-MPO ASSEMBLIES EA B  $           813.62 31.0%  $              561.40 N/A N/A
MRE-AF/AFJA024M MRE-AF/AFJA024M: CTO-MPO ASSEMBLIES EA B  $           821.81 31.0%  $              567.05 N/A N/A
MRE-AF/AFJA025F MRE-AF/AFJA025F: CTO-MPO ASSEMBLIES EA B  $           687.47 31.0%  $              474.35 N/A N/A
MRE-AF/AFJA026M MRE-AF/AFJA026M: CTO-MPO ASSEMBLIES EA B  $           838.22 31.0%  $              578.37 N/A N/A
MRE-AF/AFJA028M MRE-AF/AFJA028M: CTO-MPO ASSEMBLIES EA B  $           854.62 31.0%  $              589.69 N/A N/A
MRE-AF/AFJA029M MRE-AF/AFJA029M: CTO-MPO ASSEMBLIES EA B  $           862.83 31.0%  $              595.35 N/A N/A
MRE-AF/AFJA030F MRE-AF/AFJA030F: CTO-MPO ASSEMBLIES EA B  $           699.97 31.0%  $              482.98 N/A N/A
MRE-AF/AFJA030M MRE-AF/AFJA030M: CTO-MPO ASSEMBLIES EA B  $           871.02 31.0%  $              601.00 N/A N/A
MRE-AF/AFJA033F MRE-AF/AFJA033F: CTO-MPO ASSEMBLIES EA B  $           707.47 31.0%  $              488.15 N/A N/A
MRE-AF/AFJA035F MRE-AF/AFJA035F: CTO-MPO ASSEMBLIES EA B  $           712.47 31.0%  $              491.60 N/A N/A
MRE-AF/AFJA035M MRE-AF/AFJA035M: CTO-MPO ASSEMBLIES EA B  $           912.04 31.0%  $              629.31 N/A N/A
MRE-AF/AFJA037M MRE-AF/AFJA037M: CTO-MPO ASSEMBLIES EA B  $           928.44 31.0%  $              640.62 N/A N/A
MRE-AF/AFJA040F MRE-AF/AFJA040F: CTO-MPO ASSEMBLIES EA B  $           724.97 31.0%  $              500.23 N/A N/A
MRE-AF/AFJA040M MRE-AF/AFJA040M: CTO-MPO ASSEMBLIES EA B  $           953.04 31.0%  $              657.60 N/A N/A
MRE-AF/AFJA045F MRE-AF/AFJA045F: CTO-MPO ASSEMBLIES EA B  $           737.47 31.0%  $              508.85 N/A N/A
MRE-AF/AFJA045M MRE-AF/AFJA045M: CTO-MPO ASSEMBLIES EA B  $           994.06 31.0%  $              685.90 N/A N/A
MRE-AF/AFJA050F MRE-AF/AFJA050F: CTO-MPO ASSEMBLIES EA B  $           749.97 31.0%  $              517.48 N/A N/A
MRE-AF/AFJA050M MRE-AF/AFJA050M: CTO-MPO ASSEMBLIES EA B  $        1,035.05 31.0%  $              714.18 N/A N/A
MRE-AF/AFJA055F MRE-AF/AFJA055F: CTO-MPO ASSEMBLIES EA B  $           762.47 31.0%  $              526.10 N/A N/A
MRE-AF/AFJA060F MRE-AF/AFJA060F: CTO-MPO ASSEMBLIES EA B  $           774.97 31.0%  $              534.73 N/A N/A
MRE-AF/AFJA060M MRE-AF/AFJA060M: CTO-MPO ASSEMBLIES EA B  $        1,117.09 31.0%  $              770.79 N/A N/A
MRE-AF/AFJA062M MRE-AF/AFJA062M: CTO-MPO ASSEMBLIES EA B  $        1,133.47 31.0%  $              782.09 N/A N/A
MRE-AF/AFJA065F MRE-AF/AFJA065F: CTO-MPO ASSEMBLIES EA B  $           787.47 31.0%  $              543.35 N/A N/A
MRE-AF/AFJA066F MRE-AF/AFJA066F: CTO-MPO ASSEMBLIES EA B  $           789.97 31.0%  $              545.08 N/A N/A
MRE-AF/AFJA070F MRE-AF/AFJA070F: CTO-MPO ASSEMBLIES EA B  $           799.97 31.0%  $              551.98 N/A N/A
MRE-AF/AFJA075F MRE-AF/AFJA075F: CTO-MPO ASSEMBLIES EA B  $           812.47 31.0%  $              560.60 N/A N/A
MRE-AF/AFJA080F MRE-AF/AFJA080F: CTO-MPO ASSEMBLIES EA B  $           824.97 31.0%  $              569.23 N/A N/A
MRE-AF/AFJA085F MRE-AF/AFJA085F: CTO-MPO ASSEMBLIES EA B  $           837.47 31.0%  $              577.85 N/A N/A
MRE-AF/AFJA086F MRE-AF/AFJA086F: CTO-MPO ASSEMBLIES EA B  $           839.97 31.0%  $              579.58 N/A N/A
MRE-AF/AFJA090F MRE-AF/AFJA090F: CTO-MPO ASSEMBLIES EA B  $           849.97 31.0%  $              586.48 N/A N/A
MRE-AF/AFJA098F MRE-AF/AFJA098F: CTO-MPO ASSEMBLIES EA B  $           869.97 31.0%  $              600.28 N/A N/A
MRE-AF/AFJA100F MRE-AF/AFJA100F: CTO-MPO ASSEMBLIES EA B  $           874.97 31.0%  $              603.73 N/A N/A
MRE-AF/AFJA110F MRE-AF/AFJA110F: CTO-MPO ASSEMBLIES EA B  $           899.96 31.0%  $              620.97 N/A N/A
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MRE-AF/AFJA110M MRE-AF/AFJA110M: CTO-MPO ASSEMBLIES EA B  $        1,527.17 31.0%  $           1,053.75 N/A N/A
MRE-AF/AFJA114F MRE-AF/AFJA114F: CTO-MPO ASSEMBLIES EA B  $           909.96 31.0%  $              627.87 N/A N/A
MRE-AF/AFJA115F MRE-AF/AFJA115F: CTO-MPO ASSEMBLIES EA B  $           912.46 31.0%  $              629.60 N/A N/A
MRE-AF/AFJA120M MRE-AF/AFJA120M: CTO-MPO ASSEMBLIES EA B  $        1,609.17 31.0%  $           1,110.33 N/A N/A
MRE-AF/AFJA125F MRE-AF/AFJA125F: CTO-MPO ASSEMBLIES EA B  $           937.46 31.0%  $              646.85 N/A N/A
MRE-AF/AFJA130F MRE-AF/AFJA130F: CTO-MPO ASSEMBLIES EA B  $           949.96 31.0%  $              655.47 N/A N/A
MRE-AF/AFJA132F MRE-AF/AFJA132F: CTO-MPO ASSEMBLIES EA B  $           954.96 31.0%  $              658.92 N/A N/A
MRE-AF/AFJA145F MRE-AF/AFJA145F: CTO-MPO ASSEMBLIES EA B  $           987.46 31.0%  $              681.35 N/A N/A
MRE-AF/AFJA150F MRE-AF/AFJA150F: CTO-MPO ASSEMBLIES EA B  $           999.96 31.0%  $              689.97 N/A N/A
MRE-AF/AFJA160F MRE-AF/AFJA160F: CTO-MPO ASSEMBLIES EA B  $        1,024.96 31.0%  $              707.22 N/A N/A
MRE-AF/AFJA165F MRE-AF/AFJA165F: CTO-MPO ASSEMBLIES EA B  $        1,037.46 31.0%  $              715.85 N/A N/A
MRE-AF/AFJA190F MRE-AF/AFJA190F: CTO-MPO ASSEMBLIES EA B  $        1,099.96 31.0%  $              758.97 N/A N/A
MRE-AF/AFJA195F MRE-AF/AFJA195F: CTO-MPO ASSEMBLIES EA B  $        1,112.46 31.0%  $              767.60 N/A N/A
MRE-AF/AFJA200F MRE-AF/AFJA200F: CTO-MPO ASSEMBLIES EA B  $        1,124.96 31.0%  $              776.22 N/A N/A
MRE-AF/AFJA210F MRE-AF/AFJA210F: CTO-MPO ASSEMBLIES EA B  $        1,149.95 31.0%  $              793.47 N/A N/A
MRE-AF/AFJA225F MRE-AF/AFJA225F: CTO-MPO ASSEMBLIES EA B  $        1,187.45 31.0%  $              819.34 N/A N/A
MRE-AF/AFJA230F MRE-AF/AFJA230F: CTO-MPO ASSEMBLIES EA B  $        1,199.95 31.0%  $              827.97 N/A N/A
MRE-AF/AFJA240M MRE-AF/AFJA240M: CTO-MPO ASSEMBLIES EA B  $        2,593.38 31.0%  $           1,789.43 N/A N/A
MRE-AF/AFJA265F MRE-AF/AFJA265F: CTO-MPO ASSEMBLIES EA B  $        1,287.45 31.0%  $              888.34 N/A N/A
MRE-AF/AFJA272F MRE-AF/AFJA272F: CTO-MPO ASSEMBLIES EA B  $        1,304.95 31.0%  $              900.42 N/A N/A
MRE-AF/AFJA287F MRE-AF/AFJA287F: CTO-MPO ASSEMBLIES EA B  $        1,342.45 31.0%  $              926.29 N/A N/A
MRE-AF/AFJA295F MRE-AF/AFJA295F: CTO-MPO ASSEMBLIES EA B  $        1,362.45 31.0%  $              940.09 N/A N/A
MRE-AF/AFJA297F MRE-AF/AFJA297F: CTO-MPO ASSEMBLIES EA B  $        1,367.45 31.0%  $              943.54 N/A N/A
MRE-AF/AFJA300F MRE-AF/AFJA300F: CTO-MPO ASSEMBLIES EA B  $        1,374.95 31.0%  $              948.72 N/A N/A
MRE-AF/AFJA302F MRE-AF/AFJA302F: CTO-MPO ASSEMBLIES EA B  $        1,379.94 31.0%  $              952.16 N/A N/A
MRE-AF/AFJA310F MRE-AF/AFJA310F: CTO-MPO ASSEMBLIES EA B  $        1,399.94 31.0%  $              965.96 N/A N/A
MRE-AF/AFJA315F MRE-AF/AFJA315F: CTO-MPO ASSEMBLIES EA B  $        1,412.44 31.0%  $              974.58 N/A N/A
MRE-AF/AFJA317F MRE-AF/AFJA317F: CTO-MPO ASSEMBLIES EA B  $        1,417.44 31.0%  $              978.03 N/A N/A
MRE-AF/AFJA325F MRE-AF/AFJA325F: CTO-MPO ASSEMBLIES EA B  $        1,437.44 31.0%  $              991.83 N/A N/A
MRE-AF/AFJA330F MRE-AF/AFJA330F: CTO-MPO ASSEMBLIES EA B  $        1,449.94 31.0%  $           1,000.46 N/A N/A
MRE-AF/AFJA340F MRE-AF/AFJA340F: CTO-MPO ASSEMBLIES EA B  $        1,474.94 31.0%  $           1,017.71 N/A N/A
MRE-AF/AFJA500F MRE-AF/AFJA500F: CTO-MPO ASSEMBLIES EA B  $        1,874.93 31.0%  $           1,293.70 N/A N/A
MRE-AF/AFKA010M-AB MRE-AF/AFKA010M-AB: CTO-MPO ASSEMBLIES EA B  $        5,787.50 31.0%  $           3,993.38 N/A N/A
MRE-AF/AFKA060F-AA MRE-AF/AFKA060F-AA: CTO-MPO ASSEMBLIES EA B  $        6,357.50 31.0%  $           4,386.68 N/A N/A
MRE-AF/AFKA150F-AB MRE-AF/AFKA150F-AB: CTO-MPO ASSEMBLIES EA B  $        8,244.05 31.0%  $           5,688.39 N/A N/A
MRE-AF/AFKA250F-AA MRE-AF/AFKA250F-AA: CTO-MPO ASSEMBLIES EA B  $      10,340.22 31.0%  $           7,134.75 N/A N/A
MRE-AF/AFMA018F-AB MRE-AF/AFMA018F-AB: CTO-MPO ASSEMBLIES EA B  $        1,355.95 31.0%  $              935.61 N/A N/A
MRE-AF/AFMA020F-AB MRE-AF/AFMA020F-AB: CTO-MPO ASSEMBLIES EA B  $        1,364.95 31.0%  $              941.82 N/A N/A
MRE-AF/AFMA025M MRE-AF/AFMA025M: CTO-MPO ASSEMBLIES EA B  $        1,644.03 31.0%  $           1,134.38 N/A N/A
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MRE-AF/AFMA030F-AB MRE-AF/AFMA030F-AB: CTO-MPO ASSEMBLIES EA B  $        1,409.94 31.0%  $              972.86 N/A N/A
MRE-AF/AFMA030M MRE-AF/AFMA030M: CTO-MPO ASSEMBLIES EA B  $        1,717.84 31.0%  $           1,185.31 N/A N/A
MRE-AF/AFMA042M-BB MRE-AF/AFMA042M-BB: CTO-MPO ASSEMBLIES EA B  $        1,895.00 31.0%  $           1,307.55 N/A N/A
MRE-AF/AFMA052M-BB MRE-AF/AFMA052M-BB: CTO-MPO ASSEMBLIES EA B  $        2,042.63 31.0%  $           1,409.41 N/A N/A
MRE-AF/AFMA065M MRE-AF/AFMA065M: CTO-MPO ASSEMBLIES EA B  $        2,234.55 31.0%  $           1,541.84 N/A N/A
MRE-AF/AFMA075F-AB MRE-AF/AFMA075F-AB: CTO-MPO ASSEMBLIES EA B  $        1,612.44 31.0%  $           1,112.58 N/A N/A
MRE-AF/AFMA082F-AB MRE-AF/AFMA082F-AB: CTO-MPO ASSEMBLIES EA B  $        1,643.93 31.0%  $           1,134.31 N/A N/A
MRE-AF/AFMA095M MRE-AF/AFMA095M: CTO-MPO ASSEMBLIES EA B  $        2,677.43 31.0%  $           1,847.43 N/A N/A
MRE-AF/AFMA100M-AB MRE-AF/AFMA100M-AB: CTO-MPO ASSEMBLIES EA B  $        2,751.26 31.0%  $           1,898.37 N/A N/A
MRE-AF/AFMA109M-BB MRE-AF/AFMA109M-BB: CTO-MPO ASSEMBLIES EA B  $        2,884.12 31.0%  $           1,990.04 N/A N/A
MRE-AF/AFMA200M MRE-AF/AFMA200M: CTO-MPO ASSEMBLIES EA B  $        4,227.56 31.0%  $           2,917.02 N/A N/A
MRE-AF/AFZA060F-FF MRE-AF/AFZA060F-FF: 24 FIBER TRUNK CABLE EA B  $        1,544.94 31.0%  $           1,066.01 N/A N/A
MRE-AF/AMJA003M MRE-AF/AMJA003M: CTO-MPO ASSEMBLIES EA B  $           649.57 31.0%  $              448.20 N/A N/A
MRE-AF/AMJA020M MRE-AF/AMJA020M: CTO-MPO ASSEMBLIES EA B  $           789.01 31.0%  $              544.42 N/A N/A
MRE-AF/AMJA080M MRE-AF/AMJA080M: CTO-MPO ASSEMBLIES EA B  $        1,281.10 31.0%  $              883.96 N/A N/A
MRE-AF/OKBA1.7M11 MRE-AF/OKBA1.7M11: 8 FIBER FEMALE LC EA B  $           407.48 31.0%  $              281.16 N/A N/A
MRE-AF-07JA022M-18 MRE-AF-07JA022M-18: CTO-MPO ASSEMBLIES EA B  $           755.41 31.0%  $              521.23 N/A N/A
MRE-AM/00FA092M MRE-AM/00FA092M: MALE MPO 48F PGTL 92M EA B  $        4,518.57 31.0%  $           3,117.81 N/A N/A
MRE-AM/04JA002F-12 MRE-AM/04JA002F-12: MALE MPO TO ST, 12F EA B  $           609.98 31.0%  $              420.89 N/A N/A
MRE-AM/07JA001M-18 MRE-AM/07JA001M-18: CTO-MPO ASSEMBLIES EA B  $           583.17 31.0%  $              402.39 N/A N/A
MRE-AM/07JA003M-18 MRE-AM/07JA003M-18: CTO-MPO ASSEMBLIES EA B  $           599.57 31.0%  $              413.70 N/A N/A
MRE-AM/07JA020M-18 MRE-AM/07JA020M-18: CTO-MPO ASSEMBLIES EA B  $           739.01 31.0%  $              509.92 N/A N/A
MRE-AM/07JA022M-18 MRE-AM/07JA022M-18: CTO-MPO ASSEMBLIES EA B  $           755.41 31.0%  $              521.23 N/A N/A
MRE-AM/07JA025M-18 MRE-AM/07JA025M-18: CTO-MPO ASSEMBLIES EA B  $           780.03 31.0%  $              538.22 N/A N/A
MRE-AM/07JA028M-18 MRE-AM/07JA028M-18: CTO-MPO ASSEMBLIES EA B  $           804.62 31.0%  $              555.19 N/A N/A
MRE-AM/07JA031M-18 MRE-AM/07JA031M-18: CTO-MPO ASSEMBLIES EA B  $           829.24 31.0%  $              572.18 N/A N/A
MRE-AM/0KJA003M-18 MRE-AM/0KJA003M-18: CTO-MPO ASSEMBLIES EA B  $           599.57 31.0%  $              413.70 N/A N/A
MRE-AM/0KJA005F-36 MRE-AM/0KJA005F-36: CTO-MPO ASSEMBLIES EA B  $           587.48 31.0%  $              405.36 N/A N/A
MRE-AM/0KJA025M-24 MRE-AM/0KJA025M-24: CTO-MPO ASSEMBLIES EA B  $           780.03 31.0%  $              538.22 N/A N/A
MRE-AM/AMFA100M MRE-AM/AMFA100M: CTO-MPO ASSEMBLIES EA B  $        6,076.62 31.0%  $           4,192.87 N/A N/A
MRE-AM/AMGA100M MRE-AM/AMGA100M: CTO-MPO ASSEMBLIES EA B  $        9,976.10 31.0%  $           6,883.51 N/A N/A
MRE-AM/AMHA100M MRE-AM/AMHA100M: 144F MPO TO MPO ELITE EA B  $      19,419.11 31.0%  $         13,399.19 N/A N/A
MRE-AM/AMHA200M MRE-AM/AMHA200M: 144F MPO TO MPO ELITE EA B  $      31,188.48 31.0%  $         21,520.05 N/A N/A
MRE-AM/AMJA020M MRE-AM/AMJA020M: CTO-MPO ASSEMBLIES EA B  $           789.01 31.0%  $              544.42 N/A N/A
MRE-AM/AMMA200M MRE-AM/AMMA200M: CTO-MPO ASSEMBLIES EA B  $        4,227.56 31.0%  $           2,917.02 N/A N/A
MRE-AM7JA-KIT01 MRE-AM7JA-KIT01: SM MALE MPO-SC UPC W/AD EA B  $           608.17 31.0%  $              419.64 N/A N/A
MRE-AMKJA-KIT01 MRE-AMKJA-KIT01: SM MALE MPO-LC UPC 

W/AD EA B  $           608.17 31.0%  $              419.64 N/A N/A
MRM-AF/09JG075F-18 MRM-AF/09JG075F-18: CTO-MPO ASSEMBLIES EA B  $           670.92 31.0%  $              462.93 N/A N/A
MRM-AF/09JG076F-18 MRM-AF/09JG076F-18: CTO-MPO ASSEMBLIES EA B  $           673.72 31.0%  $              464.87 N/A N/A
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MRM-AF/0PJP007F-18 MRM-AF/0PJP007F-18: CTO-MPO ASSEMBLIES EA B  $           485.37 31.0%  $              334.91 N/A N/A
MRM-AF/0PJP007M-18 MRM-AF/0PJP007M-18: CTO-MPO ASSEMBLIES EA B  $           543.23 31.0%  $              374.83 N/A N/A
MRM-AF/0PJP015M-18 MRM-AF/0PJP015M-18: CTO-MPO ASSEMBLIES EA B  $           638.36 31.0%  $              440.47 N/A N/A
MRM-AF/AFEJ007M MRM-AF/AFEJ007M: CTO-MPO ASSEMBLIES EA B  $        1,154.15 31.0%  $              796.36 N/A N/A
MRM-AF/AFEJ015F-AA MRM-AF/AFEJ015F-AA: CTO-MPO ASSEMBLIES EA B  $        1,109.34 31.0%  $              765.44 N/A N/A
MRM-AF/AFEJ015M MRM-AF/AFEJ015M: CTO-MPO ASSEMBLIES EA B  $        1,301.76 31.0%  $              898.21 N/A N/A
MRM-AF/AFEJ025M MRM-AF/AFEJ025M: CTO-MPO ASSEMBLIES EA B  $        1,486.31 31.0%  $           1,025.55 N/A N/A
MRM-AF/AFEJ027F-AA MRM-AF/AFEJ027F-AA: CTO-MPO ASSEMBLIES EA B  $        1,176.84 31.0%  $              812.02 N/A N/A
MRM-AF/AFEJ030F-FF MRM-AF/AFEJ030F-FF: CTO-MPO ASSEMBLIES EA B  $        1,193.70 31.0%  $              823.65 N/A N/A
MRM-AF/AFEJ036F-FF MRM-AF/AFEJ036F-FF: CTO-MPO ASSEMBLIES EA B  $        1,227.45 31.0%  $              846.94 N/A N/A
MRM-AF/AFEJ038F-FF MRM-AF/AFEJ038F-FF: CTO-MPO ASSEMBLIES EA B  $        1,238.70 31.0%  $              854.70 N/A N/A
MRM-AF/AFEJ040F-FF MRM-AF/AFEJ040F-FF: CTO-MPO ASSEMBLIES EA B  $        1,249.95 31.0%  $              862.47 N/A N/A
MRM-AF/AFEJ042F-FF MRM-AF/AFEJ042F-FF: CTO-MPO ASSEMBLIES EA B  $        1,261.20 31.0%  $              870.23 N/A N/A
MRM-AF/AFEJ042M-BB MRM-AF/AFEJ042M-BB: CTO-MPO ASSEMBLIES EA B  $        1,800.02 31.0%  $           1,242.01 N/A N/A
MRM-AF/AFEJ046F-FF MRM-AF/AFEJ046F-FF: CTO-MPO ASSEMBLIES EA B  $        1,283.70 31.0%  $              885.75 N/A N/A
MRM-AF/AFEJ050F MRM-AF/AFEJ050F: CTO-MPO ASSEMBLIES EA B  $        1,306.20 31.0%  $              901.28 N/A N/A
MRM-AF/AFEJ050F-AA MRM-AF/AFEJ050F-AA: CTO-MPO ASSEMBLIES EA B  $        1,306.20 31.0%  $              901.28 N/A N/A
MRM-AF/AFEJ052M-BB MRM-AF/AFEJ052M-BB: CTO-MPO ASSEMBLIES EA B  $        1,984.56 31.0%  $           1,369.35 N/A N/A
MRM-AF/AFEJ055F MRM-AF/AFEJ055F: CTO-MPO ASSEMBLIES EA B  $        1,334.33 31.0%  $              920.69 N/A N/A
MRM-AF/AFEJ055F-AA MRM-AF/AFEJ055F-AA: CTO-MPO ASSEMBLIES EA B  $        1,334.33 31.0%  $              920.69 N/A N/A
MRM-AF/AFEJ060F MRM-AF/AFEJ060F: CTO-MPO ASSEMBLIES EA B  $        1,362.45 31.0%  $              940.09 N/A N/A
MRM-AF/AFEJ060F-AA MRM-AF/AFEJ060F-AA: CTO-MPO ASSEMBLIES EA B  $        1,362.45 31.0%  $              940.09 N/A N/A
MRM-AF/AFEJ060F-FF MRM-AF/AFEJ060F-FF: CTO-MPO ASSEMBLIES EA B  $        1,362.45 31.0%  $              940.09 N/A N/A
MRM-AF/AFEJ060M MRM-AF/AFEJ060M: CTO-MPO ASSEMBLIES EA B  $        2,132.18 31.0%  $           1,471.20 N/A N/A
MRM-AF/AFEJ062F-FF MRM-AF/AFEJ062F-FF: CTO-MPO ASSEMBLIES EA B  $        1,373.70 31.0%  $              947.85 N/A N/A
MRM-AF/AFEJ064F-FF MRM-AF/AFEJ064F-FF: CTO-MPO ASSEMBLIES EA B  $        1,384.94 31.0%  $              955.61 N/A N/A
MRM-AF/AFEJ065F MRM-AF/AFEJ065F: CTO-MPO ASSEMBLIES EA B  $        1,390.58 31.0%  $              959.50 N/A N/A
MRM-AF/AFEJ065F-AA MRM-AF/AFEJ065F-AA: CTO-MPO ASSEMBLIES EA B  $        1,390.58 31.0%  $              959.50 N/A N/A
MRM-AF/AFEJ065M MRM-AF/AFEJ065M: CTO-MPO ASSEMBLIES EA B  $        2,224.45 31.0%  $           1,534.87 N/A N/A
MRM-AF/AFEJ068F-FF MRM-AF/AFEJ068F-FF: CTO-MPO ASSEMBLIES EA B  $        1,407.44 31.0%  $              971.13 N/A N/A
MRM-AF/AFEJ070F MRM-AF/AFEJ070F: CTO-MPO ASSEMBLIES EA B  $        1,418.69 31.0%  $              978.90 N/A N/A
MRM-AF/AFEJ070F-AA MRM-AF/AFEJ070F-AA: CTO-MPO ASSEMBLIES EA B  $        1,418.69 31.0%  $              978.90 N/A N/A
MRM-AF/AFEJ070F-FF MRM-AF/AFEJ070F-FF: CTO-MPO ASSEMBLIES EA B  $        1,418.69 31.0%  $              978.90 N/A N/A
MRM-AF/AFEJ095M MRM-AF/AFEJ095M: CTO-MPO ASSEMBLIES EA B  $        2,778.06 31.0%  $           1,916.86 N/A N/A
MRM-AF/AFEJ100M-AB MRM-AF/AFEJ100M-AB: CTO-MPO ASSEMBLIES EA B  $        2,870.33 31.0%  $           1,980.53 N/A N/A
MRM-AF/AFEJ102F MRM-AF/AFEJ102F: CTO-MPO ASSEMBLIES EA B  $        1,598.69 31.0%  $           1,103.10 N/A N/A
MRM-AF/AFEJ105F MRM-AF/AFEJ105F: CTO-MPO ASSEMBLIES EA B  $        1,615.57 31.0%  $           1,114.74 N/A N/A
MRM-AF/AFEJ105F-AA MRM-AF/AFEJ105F-AA: CTO-MPO ASSEMBLIES EA B  $        1,615.57 31.0%  $           1,114.74 N/A N/A
MRM-AF/AFEJ109M-BB MRM-AF/AFEJ109M-BB: CTO-MPO ASSEMBLIES EA B  $        3,036.42 31.0%  $           2,095.13 N/A N/A
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MRM-AF/AFEJ118F MRM-AF/AFEJ118F: CTO-MPO ASSEMBLIES EA B  $        1,688.68 31.0%  $           1,165.19 N/A N/A
MRM-AF/AFEJ130F MRM-AF/AFEJ130F: CTO-MPO ASSEMBLIES EA B  $        1,756.18 31.0%  $           1,211.76 N/A N/A
MRM-AF/AFEJ150F MRM-AF/AFEJ150F: CTO-MPO ASSEMBLIES EA B  $        1,868.68 31.0%  $           1,289.39 N/A N/A
MRM-AF/AFEJ160F MRM-AF/AFEJ160F: CTO-MPO ASSEMBLIES EA B  $        1,924.92 31.0%  $           1,328.19 N/A N/A
MRM-AF/AFEJ170F MRM-AF/AFEJ170F: CTO-MPO ASSEMBLIES EA B  $        1,981.17 31.0%  $           1,367.01 N/A N/A
MRM-AF/AFEJ184F MRM-AF/AFEJ184F: CTO-MPO ASSEMBLIES EA B  $        2,059.92 31.0%  $           1,421.34 N/A N/A
MRM-AF/AFEJ190F MRM-AF/AFEJ190F: CTO-MPO ASSEMBLIES EA B  $        2,093.67 31.0%  $           1,444.63 N/A N/A
MRM-AF/AFEJ250F MRM-AF/AFEJ250F: CTO-MPO ASSEMBLIES EA B  $        2,431.15 31.0%  $           1,677.49 N/A N/A
MRM-AF/AFEJ290F MRM-AF/AFEJ290F: CTO-MPO ASSEMBLIES EA B  $        2,656.14 31.0%  $           1,832.74 N/A N/A
MRM-AF/AFEJ320F MRM-AF/AFEJ320F: CTO-MPO ASSEMBLIES EA B  $        2,824.89 31.0%  $           1,949.17 N/A N/A
MRM-AF/AFEJ330F MRM-AF/AFEJ330F: CTO-MPO ASSEMBLIES EA B  $        2,881.13 31.0%  $           1,987.98 N/A N/A
MRM-AF/AFEJ350F MRM-AF/AFEJ350F: CTO-MPO ASSEMBLIES EA B  $        2,993.63 31.0%  $           2,065.60 N/A N/A
MRM-AF/AFEQ026F MRM-AF/AFEQ026F: 12F OM3 MPO-MPO PL EA B  $           595.36 31.0%  $              410.80 N/A N/A
MRM-AF/AFEQ030F MRM-AF/AFEQ030F: 12F OM3 MPO-MPO PL EA B  $           608.11 31.0%  $              419.60 N/A N/A
MRM-AF/AFEQ052F MRM-AF/AFEQ052F: 12F OM3 MPO-MPO PL EA B  $           678.22 31.0%  $              467.97 N/A N/A
MRM-AF/AFEQ056F MRM-AF/AFEQ056F: 12F OM3 MPO-MPO PL EA B  $           690.97 31.0%  $              476.77 N/A N/A
MRM-AF/AFEQ060F MRM-AF/AFEQ060F: 12F OM3 MPO-MPO PL EA B  $           703.72 31.0%  $              485.57 N/A N/A
MRM-AF/AFEQ062F MRM-AF/AFEQ062F: 12F OM3 MPO-MPO PL EA B  $           710.11 31.0%  $              489.98 N/A N/A
MRM-AF/AFEQ064F MRM-AF/AFEQ064F: 12F OM3 MPO-MPO PL EA B  $           716.47 31.0%  $              494.36 N/A N/A
MRM-AF/AFEQ066F MRM-AF/AFEQ066F: 12F OM3 MPO-MPO PL EA B  $           722.86 31.0%  $              498.77 N/A N/A
MRM-AF/AFEQ068F MRM-AF/AFEQ068F: 12F OM3 MPO-MPO PL EA B  $           729.22 31.0%  $              503.16 N/A N/A
MRM-AF/AFEQ070F MRM-AF/AFEQ070F: 12F OM3 MPO-MPO PL EA B  $           735.61 31.0%  $              507.57 N/A N/A
MRM-AF/AFEQ072F MRM-AF/AFEQ072F: 12F OM3 MPO-MPO PL EA B  $           741.97 31.0%  $              511.96 N/A N/A
MRM-AF/AFEQ074F MRM-AF/AFEQ074F: 12F OM3 MPO-MPO PL EA B  $           748.35 31.0%  $              516.36 N/A N/A
MRM-AF/AFEQ076F MRM-AF/AFEQ076F: 12F OM3 MPO-MPO PL EA B  $           754.72 31.0%  $              520.76 N/A N/A
MRM-AF/AFEQ078F MRM-AF/AFEQ078F: 12F OM3 MPO-MPO PL EA B  $           761.10 31.0%  $              525.16 N/A N/A
MRM-AF/AFEQ080F MRM-AF/AFEQ080F: 12F OM3 MPO-MPO PL EA B  $           767.47 31.0%  $              529.55 N/A N/A
MRM-AF/AFEQ082F MRM-AF/AFEQ082F: 12F OM3 MPO-MPO PL EA B  $           773.85 31.0%  $              533.96 N/A N/A
MRM-AF/AFEQ084F MRM-AF/AFEQ084F: 12F OM3 MPO-MPO PL EA B  $           780.22 31.0%  $              538.35 N/A N/A
MRM-AF/AFEQ086F MRM-AF/AFEQ086F: 12F OM3 MPO-MPO PL EA B  $           786.60 31.0%  $              542.75 N/A N/A
MRM-AF/AFEQ088F MRM-AF/AFEQ088F: 12F OM3 MPO-MPO PL EA B  $           792.97 31.0%  $              547.15 N/A N/A
MRM-AF/AFEQ090F MRM-AF/AFEQ090F: 12F OM3 MPO-MPO PL EA B  $           799.35 31.0%  $              551.55 N/A N/A
MRM-AF/AFEQ092F MRM-AF/AFEQ092F: 12F OM3 MPO-MPO PL EA B  $           805.72 31.0%  $              555.95 N/A N/A
MRM-AF/AFEQ094F MRM-AF/AFEQ094F: 12F OM3 MPO-MPO PL EA B  $           812.10 31.0%  $              560.35 N/A N/A
MRM-AF/AFEQ096F MRM-AF/AFEQ096F: 12F OM3 MPO-MPO PL EA B  $           818.47 31.0%  $              564.74 N/A N/A
MRM-AF/AFEQ098F MRM-AF/AFEQ098F: 12F OM3 MPO-MPO PL EA B  $           824.85 31.0%  $              569.15 N/A N/A
MRM-AF/AFEQ100F MRM-AF/AFEQ100F: 12F OM3 MPO-MPO PL EA B  $           831.22 31.0%  $              573.54 N/A N/A
MRM-AF/AFEQ102F MRM-AF/AFEQ102F: 12F OM3 MPO-MPO PL EA B  $           837.60 31.0%  $              577.94 N/A N/A
MRM-AF/AFEQ104F MRM-AF/AFEQ104F: 12F OM3 MPO-MPO PL EA B  $           843.97 31.0%  $              582.34 N/A N/A
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MRM-AF/AFEQ106F MRM-AF/AFEQ106F: 12F OM3 MPO-MPO PL EA B  $           850.35 31.0%  $              586.74 N/A N/A
MRM-AF/AFEQ108F MRM-AF/AFEQ108F: 12F OM3 MPO-MPO PL EA B  $           856.72 31.0%  $              591.14 N/A N/A
MRM-AF/AFEQ110F MRM-AF/AFEQ110F: 12F OM3 MPO-MPO PL EA B  $           863.10 31.0%  $              595.54 N/A N/A
MRM-AF/AFEQ112F MRM-AF/AFEQ112F: 12F OM3 MPO-MPO PL EA B  $           869.47 31.0%  $              599.93 N/A N/A
MRM-AF/AFEQ114F MRM-AF/AFEQ114F: 12F OM3 MPO-MPO PL EA B  $           875.85 31.0%  $              604.34 N/A N/A
MRM-AF/AFEQ116F MRM-AF/AFEQ116F: 12F OM3 MPO-MPO PL EA B  $           882.21 31.0%  $              608.72 N/A N/A
MRM-AF/AFEQ118F MRM-AF/AFEQ118F: 12F OM3 MPO-MPO PL EA B  $           888.60 31.0%  $              613.13 N/A N/A
MRM-AF/AFEQ120F MRM-AF/AFEQ120F: 12F OM3 MPO-MPO PL EA B  $           894.96 31.0%  $              617.52 N/A N/A
MRM-AF/AFEQ122F MRM-AF/AFEQ122F: 12F OM3 MPO-MPO PL EA B  $           901.35 31.0%  $              621.93 N/A N/A
MRM-AF/AFEQ124F MRM-AF/AFEQ124F: 12F OM3 MPO-MPO PL EA B  $           907.71 31.0%  $              626.32 N/A N/A
MRM-AF/AFEQ126F MRM-AF/AFEQ126F: 12F OM3 MPO-MPO PL EA B  $           914.10 31.0%  $              630.73 N/A N/A
MRM-AF/AFEQ128F MRM-AF/AFEQ128F: 12F OM3 MPO-MPO PL EA B  $           920.46 31.0%  $              635.12 N/A N/A
MRM-AF/AFEQ130F MRM-AF/AFEQ130F: 12F OM3 MPO-MPO PL EA B  $           926.85 31.0%  $              639.53 N/A N/A
MRM-AF/AFEQ132F MRM-AF/AFEQ132F: 12F OM3 MPO-MPO PL EA B  $           933.21 31.0%  $              643.91 N/A N/A
MRM-AF/AFEQ136F MRM-AF/AFEQ136F: 12F OM3 MPO-MPO PL EA B  $           945.96 31.0%  $              652.71 N/A N/A
MRM-AF/AFEQ140F MRM-AF/AFEQ140F: 12F OM3 MPO-MPO PL EA B  $           958.71 31.0%  $              661.51 N/A N/A
MRM-AF/AFEQ142F MRM-AF/AFEQ142F: 12F OM3 MPO-MPO PL EA B  $           965.10 31.0%  $              665.92 N/A N/A
MRM-AF/AFFG030F-AA MRM-AF/AFFG030F-AA: CTO-MPO ASSEMBLIES EA B  $        2,453.04 31.0%  $           1,692.60 N/A N/A
MRM-AF/AFFG040F-AA MRM-AF/AFFG040F-AA: CTO-MPO ASSEMBLIES EA B  $        2,587.40 31.0%  $           1,785.31 N/A N/A
MRM-AF/AFFG050F-AA MRM-AF/AFFG050F-AA: CTO-MPO ASSEMBLIES EA B  $        2,721.78 31.0%  $           1,878.03 N/A N/A
MRM-AF/AFFG060F MRM-AF/AFFG060F: CTO-MPO ASSEMBLIES EA B  $        2,856.14 31.0%  $           1,970.74 N/A N/A
MRM-AF/AFFG060F-AA MRM-AF/AFFG060F-AA: CTO-MPO ASSEMBLIES EA B  $        2,856.14 31.0%  $           1,970.74 N/A N/A
MRM-AF/AFFG060F-AB MRM-AF/AFFG060F-AB: CTO-MPO ASSEMBLIES EA B  $        2,856.14 31.0%  $           1,970.74 N/A N/A
MRM-AF/AFFG070F-AA MRM-AF/AFFG070F-AA: CTO-MPO ASSEMBLIES EA B  $        2,990.52 31.0%  $           2,063.46 N/A N/A
MRM-AF/AFFG080F-AA MRM-AF/AFFG080F-AA: CTO-MPO ASSEMBLIES EA B  $        3,124.88 31.0%  $           2,156.17 N/A N/A
MRM-AF/AFFG090F-AA MRM-AF/AFFG090F-AA: CTO-MPO ASSEMBLIES EA B  $        3,259.25 31.0%  $           2,248.88 N/A N/A
MRM-AF/AFFG110F-AA MRM-AF/AFFG110F-AA: CTO-MPO ASSEMBLIES EA B  $        3,527.99 31.0%  $           2,434.31 N/A N/A
MRM-AF/AFFG115F MRM-AF/AFFG115F: CTO-MPO ASSEMBLIES EA B  $        3,595.16 31.0%  $           2,480.66 N/A N/A
MRM-AF/AFFG150F MRM-AF/AFFG150F: CTO-MPO ASSEMBLIES EA B  $        4,065.47 31.0%  $           2,805.17 N/A N/A
MRM-AF/AFFG175F-AA MRM-AF/AFFG175F-AA: CTO-MPO ASSEMBLIES EA B  $        4,401.38 31.0%  $           3,036.95 N/A N/A
MRM-AF/AFFG190F-AA MRM-AF/AFFG190F-AA: CTO-MPO ASSEMBLIES EA B  $        4,602.95 31.0%  $           3,176.04 N/A N/A
MRM-AF/AFFG195F-AA MRM-AF/AFFG195F-AA: CTO-MPO ASSEMBLIES EA B  $        4,670.12 31.0%  $           3,222.38 N/A N/A
MRM-AF/AFFG200F-AA MRM-AF/AFFG200F-AA: CTO-MPO ASSEMBLIES EA B  $        4,737.31 31.0%  $           3,268.74 N/A N/A
MRM-AF/AFFG210F-AA MRM-AF/AFFG210F-AA: CTO-MPO ASSEMBLIES EA B  $        4,871.69 31.0%  $           3,361.47 N/A N/A
MRM-AF/AFFG220F-AA MRM-AF/AFFG220F-AA: CTO-MPO ASSEMBLIES EA B  $        5,006.05 31.0%  $           3,454.17 N/A N/A
MRM-AF/AFFG290F-AF MRM-AF/AFFG290F-AF: CTO-MPO ASSEMBLIES EA B  $        5,946.65 31.0%  $           4,103.19 N/A N/A
MRM-AF/AFFH100F-AA MRM-AF/AFFH100F-AA: 48F OM3 MPO-MPO 

ARMO EA B  $        3,483.86 31.0%  $           2,403.86 N/A N/A
MRM-AF/AFFH120F-AA MRM-AF/AFFH120F-AA: 48F OM3 MPO-MPO 

ARMO EA B  $        3,903.84 31.0%  $           2,693.65 N/A N/A
MRM-AF/AFFH135F-AA MRM-AF/AFFH135F-AA: 48F OM3 MPO-MPO 

ARMO EA B  $        4,218.83 31.0%  $           2,910.99 N/A N/A
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MRM-AF/AFFH155F-AA MRM-AF/AFFH155F-AA: 48F OM3 MPO-MPO 
ARMO EA B  $        4,638.81 31.0%  $           3,200.78 N/A N/A

MRM-AF/AFGG020F-AB MRM-AF/AFGG020F-AB: CTO-MPO ASSEMBLIES EA B  $        3,548.61 31.0%  $           2,448.54 N/A N/A
MRM-AF/AFGG070F-AB MRM-AF/AFGG070F-AB: CTO-MPO ASSEMBLIES EA B  $        4,732.95 31.0%  $           3,265.74 N/A N/A
MRM-AF/AFHG020F-AB MRM-AF/AFHG020F-AB: Z3 CABLE ASSY, MPO EA B  $        4,919.30 31.0%  $           3,394.32 N/A N/A
MRM-AF/AFHG030F-AB MRM-AF/AFHG030F-AB: Z3 CABLE ASSY, MPO/ EA B  $        5,303.04 31.0%  $           3,659.10 N/A N/A
MRM-AF/AFHG200F-AA MRM-AF/AFHG200F-AA: Z3 MPO TRUNK,144 FBR EA B  $      11,826.53 31.0%  $           8,160.31 N/A N/A
MRM-AF/AFJC022F MRM-AF/AFJC022F: CTO-MPO ASSEMBLIES EA B  $           561.86 31.0%  $              387.68 N/A N/A
MRM-AF/AFJC024F MRM-AF/AFJC024F: CTO-MPO ASSEMBLIES EA B  $           567.48 31.0%  $              391.56 N/A N/A
MRM-AF/AFJC026F MRM-AF/AFJC026F: CTO-MPO ASSEMBLIES EA B  $           573.11 31.0%  $              395.45 N/A N/A
MRM-AF/AFJC040F MRM-AF/AFJC040F: 12F OM1 MPO FEMALE EA B  $           629.97 31.0%  $              434.68 N/A N/A
MRM-AF/AFJC060F MRM-AF/AFJC060F: 12F OM1 MPO FEMALE EA B  $           694.97 31.0%  $              479.53 N/A N/A
MRM-AF/AFJC070F MRM-AF/AFJC070F: 12F OM1 MPO FEMALE EA B  $           727.47 31.0%  $              501.95 N/A N/A
MRM-AF/AFJC075F MRM-AF/AFJC075F: CTO-MPO ASSEMBLIES EA B  $           710.91 31.0%  $              490.53 N/A N/A
MRM-AF/AFJC080F MRM-AF/AFJC080F: 12F OM1 MPO FEMALE EA B  $           759.97 31.0%  $              524.38 N/A N/A
MRM-AF/AFJC140F MRM-AF/AFJC140F: 12F OM1 MPO FEMALE EA B  $           954.96 31.0%  $              658.92 N/A N/A
MRM-AF/AFJC150F MRM-AF/AFJC150F: 12F OM1 MPO FEMALE EA B  $           987.46 31.0%  $              681.35 N/A N/A
MRM-AF/AFJG001M MRM-AF/AFJG001M: CTO-MPO ASSEMBLIES EA B  $           509.21 31.0%  $              351.35 N/A N/A
MRM-AF/AFJG003M MRM-AF/AFJG003M: CTO-MPO ASSEMBLIES EA B  $           527.65 31.0%  $              364.08 N/A N/A
MRM-AF/AFJG006M MRM-AF/AFJG006M: CTO-MPO ASSEMBLIES EA B  $           555.34 31.0%  $              383.18 N/A N/A
MRM-AF/AFJG007F MRM-AF/AFJG007F: CTO-MPO ASSEMBLIES EA B  $           519.67 31.0%  $              358.57 N/A N/A
MRM-AF/AFJG007M MRM-AF/AFJG007M: CTO-MPO ASSEMBLIES EA B  $           564.57 31.0%  $              389.55 N/A N/A
MRM-AF/AFJG008M MRM-AF/AFJG008M: CTO-MPO ASSEMBLIES EA B  $           573.78 31.0%  $              395.91 N/A N/A
MRM-AF/AFJG009M MRM-AF/AFJG009M: CTO-MPO ASSEMBLIES EA B  $           583.03 31.0%  $              402.29 N/A N/A
MRM-AF/AFJG010F MRM-AF/AFJG010F: CTO-MPO ASSEMBLIES EA B  $           528.11 31.0%  $              364.40 N/A N/A
MRM-AF/AFJG010M MRM-AF/AFJG010M: CTO-MPO ASSEMBLIES EA B  $           592.25 31.0%  $              408.65 N/A N/A
MRM-AF/AFJG011M MRM-AF/AFJG011M: CTO-MPO ASSEMBLIES EA B  $           601.48 31.0%  $              415.02 N/A N/A
MRM-AF/AFJG012M MRM-AF/AFJG012M: CTO-MPO ASSEMBLIES EA B  $           610.71 31.0%  $              421.39 N/A N/A
MRM-AF/AFJG013M MRM-AF/AFJG013M: CTO-MPO ASSEMBLIES EA B  $           619.92 31.0%  $              427.74 N/A N/A
MRM-AF/AFJG014M MRM-AF/AFJG014M: CTO-MPO ASSEMBLIES EA B  $           629.15 31.0%  $              434.11 N/A N/A
MRM-AF/AFJG015M MRM-AF/AFJG015M: CTO-MPO ASSEMBLIES EA B  $           638.38 31.0%  $              440.48 N/A N/A
MRM-AF/AFJG016M MRM-AF/AFJG016M: CTO-MPO ASSEMBLIES EA B  $           647.61 31.0%  $              446.85 N/A N/A
MRM-AF/AFJG018F MRM-AF/AFJG018F: CTO-MPO ASSEMBLIES EA B  $           550.61 31.0%  $              379.92 N/A N/A
MRM-AF/AFJG018M MRM-AF/AFJG018M: CTO-MPO ASSEMBLIES EA B  $           666.07 31.0%  $              459.59 N/A N/A
MRM-AF/AFJG020F MRM-AF/AFJG020F: CTO-MPO ASSEMBLIES EA B  $           556.23 31.0%  $              383.80 N/A N/A
MRM-AF/AFJG020M MRM-AF/AFJG020M: CTO-MPO ASSEMBLIES EA B  $           684.53 31.0%  $              472.33 N/A N/A
MRM-AF/AFJG021M MRM-AF/AFJG021M: CTO-MPO ASSEMBLIES EA B  $           693.74 31.0%  $              478.68 N/A N/A
MRM-AF/AFJG022F MRM-AF/AFJG022F: CTO-MPO ASSEMBLIES EA B  $           561.86 31.0%  $              387.68 N/A N/A
MRM-AF/AFJG022M MRM-AF/AFJG022M: CTO-MPO ASSEMBLIES EA B  $           702.97 31.0%  $              485.05 N/A N/A
MRM-AF/AFJG023M MRM-AF/AFJG023M: CTO-MPO ASSEMBLIES EA B  $           712.20 31.0%  $              491.42 N/A N/A
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MRM-AF/AFJG024F MRM-AF/AFJG024F: CTO-MPO ASSEMBLIES EA B  $           567.48 31.0%  $              391.56 N/A N/A
MRM-AF/AFJG024M MRM-AF/AFJG024M: CTO-MPO ASSEMBLIES EA B  $           721.41 31.0%  $              497.77 N/A N/A
MRM-AF/AFJG025F MRM-AF/AFJG025F: CTO-MPO ASSEMBLIES EA B  $           570.28 31.0%  $              393.49 N/A N/A
MRM-AF/AFJG025M MRM-AF/AFJG025M: CTO-MPO ASSEMBLIES EA B  $           730.66 31.0%  $              504.16 N/A N/A
MRM-AF/AFJG026F MRM-AF/AFJG026F: CTO-MPO ASSEMBLIES EA B  $           573.11 31.0%  $              395.45 N/A N/A
MRM-AF/AFJG027F MRM-AF/AFJG027F: CTO-MPO ASSEMBLIES EA B  $           575.92 31.0%  $              397.38 N/A N/A
MRM-AF/AFJG028F MRM-AF/AFJG028F: CTO-MPO ASSEMBLIES EA B  $           578.73 31.0%  $              399.32 N/A N/A
MRM-AF/AFJG028M MRM-AF/AFJG028M: CTO-MPO ASSEMBLIES EA B  $           758.34 31.0%  $              523.25 N/A N/A
MRM-AF/AFJG030F MRM-AF/AFJG030F: CTO-MPO ASSEMBLIES EA B  $           584.36 31.0%  $              403.21 N/A N/A
MRM-AF/AFJG030M MRM-AF/AFJG030M: CTO-MPO ASSEMBLIES EA B  $           776.78 31.0%  $              535.98 N/A N/A
MRM-AF/AFJG032F MRM-AF/AFJG032F: CTO-MPO ASSEMBLIES EA B  $           589.98 31.0%  $              407.09 N/A N/A
MRM-AF/AFJG035F MRM-AF/AFJG035F: CTO-MPO ASSEMBLIES EA B  $           598.42 31.0%  $              412.91 N/A N/A
MRM-AF/AFJG036M MRM-AF/AFJG036M: CTO-MPO ASSEMBLIES EA B  $           832.16 31.0%  $              574.19 N/A N/A
MRM-AF/AFJG037F MRM-AF/AFJG037F: CTO-MPO ASSEMBLIES EA B  $           604.03 31.0%  $              416.78 N/A N/A
MRM-AF/AFJG038F MRM-AF/AFJG038F: CTO-MPO ASSEMBLIES EA B  $           606.86 31.0%  $              418.73 N/A N/A
MRM-AF/AFJG040F MRM-AF/AFJG040F: CTO-MPO ASSEMBLIES EA B  $           612.48 31.0%  $              422.61 N/A N/A
MRM-AF/AFJG040M MRM-AF/AFJG040M: CTO-MPO ASSEMBLIES EA B  $           869.06 31.0%  $              599.65 N/A N/A
MRM-AF/AFJG042F MRM-AF/AFJG042F: CTO-MPO ASSEMBLIES EA B  $           618.11 31.0%  $              426.50 N/A N/A
MRM-AF/AFJG042M MRM-AF/AFJG042M: CTO-MPO ASSEMBLIES EA B  $           887.52 31.0%  $              612.39 N/A N/A
MRM-AF/AFJG044M MRM-AF/AFJG044M: CTO-MPO ASSEMBLIES EA B  $           905.96 31.0%  $              625.11 N/A N/A
MRM-AF/AFJG045F MRM-AF/AFJG045F: CTO-MPO ASSEMBLIES EA B  $           626.53 31.0%  $              432.31 N/A N/A
MRM-AF/AFJG047F MRM-AF/AFJG047F: CTO-MPO ASSEMBLIES EA B  $           632.17 31.0%  $              436.20 N/A N/A
MRM-AF/AFJG050F MRM-AF/AFJG050F: CTO-MPO ASSEMBLIES EA B  $           640.61 31.0%  $              442.02 N/A N/A
MRM-AF/AFJG050M MRM-AF/AFJG050M: CTO-MPO ASSEMBLIES EA B  $           961.33 31.0%  $              663.32 N/A N/A
MRM-AF/AFJG055F MRM-AF/AFJG055F: CTO-MPO ASSEMBLIES EA B  $           654.67 31.0%  $              451.72 N/A N/A
MRM-AF/AFJG056F MRM-AF/AFJG056F: CTO-MPO ASSEMBLIES EA B  $           657.47 31.0%  $              453.65 N/A N/A
MRM-AF/AFJG060F MRM-AF/AFJG060F: CTO-MPO ASSEMBLIES EA B  $           668.72 31.0%  $              461.42 N/A N/A
MRM-AF/AFJG062M MRM-AF/AFJG062M: CTO-MPO ASSEMBLIES EA B  $        1,072.05 31.0%  $              739.71 N/A N/A
MRM-AF/AFJG064F MRM-AF/AFJG064F: CTO-MPO ASSEMBLIES EA B  $           679.97 31.0%  $              469.18 N/A N/A
MRM-AF/AFJG065F MRM-AF/AFJG065F: CTO-MPO ASSEMBLIES EA B  $           682.78 31.0%  $              471.12 N/A N/A
MRM-AF/AFJG065M MRM-AF/AFJG065M: CTO-MPO ASSEMBLIES EA B  $        1,099.73 31.0%  $              758.81 N/A N/A
MRM-AF/AFJG066F MRM-AF/AFJG066F: CTO-MPO ASSEMBLIES EA B  $           685.61 31.0%  $              473.07 N/A N/A
MRM-AF/AFJG070F MRM-AF/AFJG070F: CTO-MPO ASSEMBLIES EA B  $           696.86 31.0%  $              480.83 N/A N/A
MRM-AF/AFJG075F MRM-AF/AFJG075F: CTO-MPO ASSEMBLIES EA B  $           710.91 31.0%  $              490.53 N/A N/A
MRM-AF/AFJG076F MRM-AF/AFJG076F: CTO-MPO ASSEMBLIES EA B  $           713.72 31.0%  $              492.47 N/A N/A
MRM-AF/AFJG078F MRM-AF/AFJG078F: CTO-MPO ASSEMBLIES EA B  $           719.36 31.0%  $              496.36 N/A N/A
MRM-AF/AFJG080F MRM-AF/AFJG080F: CTO-MPO ASSEMBLIES EA B  $           724.97 31.0%  $              500.23 N/A N/A
MRM-AF/AFJG080M MRM-AF/AFJG080M: CTO-MPO ASSEMBLIES EA B  $        1,238.12 31.0%  $              854.30 N/A N/A
MRM-AF/AFJG085F MRM-AF/AFJG085F: CTO-MPO ASSEMBLIES EA B  $           739.03 31.0%  $              509.93 N/A N/A
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MRM-AF/AFJG086F MRM-AF/AFJG086F: CTO-MPO ASSEMBLIES EA B  $           741.85 31.0%  $              511.88 N/A N/A
MRM-AF/AFJG090F MRM-AF/AFJG090F: CTO-MPO ASSEMBLIES EA B  $           753.10 31.0%  $              519.64 N/A N/A
MRM-AF/AFJG090M MRM-AF/AFJG090M: CTO-MPO ASSEMBLIES EA B  $        1,330.39 31.0%  $              917.97 N/A N/A
MRM-AF/AFJG098F MRM-AF/AFJG098F: CTO-MPO ASSEMBLIES EA B  $           775.60 31.0%  $              535.16 N/A N/A
MRM-AF/AFJG100F MRM-AF/AFJG100F: CTO-MPO ASSEMBLIES EA B  $           781.22 31.0%  $              539.04 N/A N/A
MRM-AF/AFJG100M MRM-AF/AFJG100M: CTO-MPO ASSEMBLIES EA B  $        1,422.67 31.0%  $              981.64 N/A N/A
MRM-AF/AFJG108F MRM-AF/AFJG108F: CTO-MPO ASSEMBLIES EA B  $           803.72 31.0%  $              554.57 N/A N/A
MRM-AF/AFJG110F MRM-AF/AFJG110F: CTO-MPO ASSEMBLIES EA B  $           809.35 31.0%  $              558.45 N/A N/A
MRM-AF/AFJG114F MRM-AF/AFJG114F: CTO-MPO ASSEMBLIES EA B  $           820.60 31.0%  $              566.21 N/A N/A
MRM-AF/AFJG115F MRM-AF/AFJG115F: CTO-MPO ASSEMBLIES EA B  $           823.41 31.0%  $              568.15 N/A N/A
MRM-AF/AFJG120F MRM-AF/AFJG120F: CTO-MPO ASSEMBLIES EA B  $           837.47 31.0%  $              577.85 N/A N/A
MRM-AF/AFJG125F MRM-AF/AFJG125F: CTO-MPO ASSEMBLIES EA B  $           851.52 31.0%  $              587.55 N/A N/A
MRM-AF/AFJG130F MRM-AF/AFJG130F: CTO-MPO ASSEMBLIES EA B  $           865.60 31.0%  $              597.26 N/A N/A
MRM-AF/AFJG137F MRM-AF/AFJG137F: CTO-MPO ASSEMBLIES EA B  $           885.27 31.0%  $              610.84 N/A N/A
MRM-AF/AFJG140F MRM-AF/AFJG140F: CTO-MPO ASSEMBLIES EA B  $           893.71 31.0%  $              616.66 N/A N/A
MRM-AF/AFJG140M MRM-AF/AFJG140M: CTO-MPO ASSEMBLIES EA B  $        1,791.74 31.0%  $           1,236.30 N/A N/A
MRM-AF/AFJG150F MRM-AF/AFJG150F: CTO-MPO ASSEMBLIES EA B  $           921.85 31.0%  $              636.08 N/A N/A
MRM-AF/AFJG160M MRM-AF/AFJG160M: CTO-MPO ASSEMBLIES EA B  $        1,976.29 31.0%  $           1,363.64 N/A N/A
MRM-AF/AFJG164F MRM-AF/AFJG164F: CTO-MPO ASSEMBLIES EA B  $           961.21 31.0%  $              663.23 N/A N/A
MRM-AF/AFJG165F MRM-AF/AFJG165F: CTO-MPO ASSEMBLIES EA B  $           964.02 31.0%  $              665.17 N/A N/A
MRM-AF/AFJG170M MRM-AF/AFJG170M: CTO-MPO ASSEMBLIES EA B  $        2,068.55 31.0%  $           1,427.30 N/A N/A
MRM-AF/AFJG180M MRM-AF/AFJG180M: CTO-MPO ASSEMBLIES EA B  $        2,160.82 31.0%  $           1,490.97 N/A N/A
MRM-AF/AFJG190F MRM-AF/AFJG190F: CTO-MPO ASSEMBLIES EA B  $        1,034.34 31.0%  $              713.69 N/A N/A
MRM-AF/AFJG195F MRM-AF/AFJG195F: CTO-MPO ASSEMBLIES EA B  $        1,048.40 31.0%  $              723.40 N/A N/A
MRM-AF/AFJG197F MRM-AF/AFJG197F: CTO-MPO ASSEMBLIES EA B  $        1,054.02 31.0%  $              727.27 N/A N/A
MRM-AF/AFJG200F MRM-AF/AFJG200F: CTO-MPO ASSEMBLIES EA B  $        1,062.46 31.0%  $              733.10 N/A N/A
MRM-AF/AFJG220F MRM-AF/AFJG220F: CTO-MPO ASSEMBLIES EA B  $        1,118.71 31.0%  $              771.91 N/A N/A
MRM-AF/AFJG240M MRM-AF/AFJG240M: CTO-MPO ASSEMBLIES EA B  $        2,714.43 31.0%  $           1,872.96 N/A N/A
MRM-AF/AFJG250F MRM-AF/AFJG250F: CTO-MPO ASSEMBLIES EA B  $        1,203.09 31.0%  $              830.13 N/A N/A
MRM-AF/AFJG260M MRM-AF/AFJG260M: CTO-MPO ASSEMBLIES EA B  $        2,898.98 31.0%  $           2,000.30 N/A N/A
MRM-AF/AFJG265F MRM-AF/AFJG265F: CTO-MPO ASSEMBLIES EA B  $        1,245.26 31.0%  $              859.23 N/A N/A
MRM-AF/AFJG295F MRM-AF/AFJG295F: CTO-MPO ASSEMBLIES EA B  $        1,329.64 31.0%  $              917.45 N/A N/A
MRM-AF/AFJG300F MRM-AF/AFJG300F: CTO-MPO ASSEMBLIES EA B  $        1,343.70 31.0%  $              927.15 N/A N/A
MRM-AF/AFJG352F MRM-AF/AFJG352F: CTO-MPO ASSEMBLIES EA B  $        1,489.94 31.0%  $           1,028.06 N/A N/A
MRM-AF/AFJG380F MRM-AF/AFJG380F: CTO-MPO ASSEMBLIES EA B  $        1,568.69 31.0%  $           1,082.40 N/A N/A
MRM-AF/AFJG400F MRM-AF/AFJG400F: CTO-MPO ASSEMBLIES EA B  $        1,624.94 31.0%  $           1,121.21 N/A N/A
MRM-AF/AFJG450F MRM-AF/AFJG450F: CTO-MPO ASSEMBLIES EA B  $        1,765.56 31.0%  $           1,218.24 N/A N/A
MRM-AF/AFJG480F MRM-AF/AFJG480F: CTO-MPO ASSEMBLIES EA B  $        1,849.93 31.0%  $           1,276.45 N/A N/A
MRM-AF/AFJG500F MRM-AF/AFJG500F: CTO-MPO ASSEMBLIES EA B  $        1,906.17 31.0%  $           1,315.26 N/A N/A
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MRM-AF/AFJG550F MRM-AF/AFJG550F: CTO-MPO ASSEMBLIES EA B  $        2,046.80 31.0%  $           1,412.29 N/A N/A
MRM-AF/AFJG580F MRM-AF/AFJG580F: CTO-MPO ASSEMBLIES EA B  $        2,131.16 31.0%  $           1,470.50 N/A N/A
MRM-AF/AFJG610F MRM-AF/AFJG610F: CTO-MPO ASSEMBLIES EA B  $        2,215.55 31.0%  $           1,528.73 N/A N/A
MRM-AF/AFJP004M MRM-AF/AFJP004M: CTO-MPO ASSEMBLIES EA B  $           547.56 31.0%  $              377.82 N/A N/A
MRM-AF/AFJP005M MRM-AF/AFJP005M: CTO-MPO ASSEMBLIES EA B  $           559.44 31.0%  $              386.01 N/A N/A
MRM-AF/AFJP006M MRM-AF/AFJP006M: CTO-MPO ASSEMBLIES EA B  $           571.34 31.0%  $              394.22 N/A N/A
MRM-AF/AFJP007M MRM-AF/AFJP007M: CTO-MPO ASSEMBLIES EA B  $           583.23 31.0%  $              402.43 N/A N/A
MRM-AF/AFJP008M MRM-AF/AFJP008M: CTO-MPO ASSEMBLIES EA B  $           595.11 31.0%  $              410.63 N/A N/A
MRM-AF/AFJP009M MRM-AF/AFJP009M: CTO-MPO ASSEMBLIES EA B  $           607.01 31.0%  $              418.84 N/A N/A
MRM-AF/AFJP010M MRM-AF/AFJP010M: CTO-MPO ASSEMBLIES EA B  $           618.90 31.0%  $              427.04 N/A N/A
MRM-AF/AFJP011M MRM-AF/AFJP011M: CTO-MPO ASSEMBLIES EA B  $           630.80 31.0%  $              435.25 N/A N/A
MRM-AF/AFJP012M MRM-AF/AFJP012M: CTO-MPO ASSEMBLIES EA B  $           642.69 31.0%  $              443.46 N/A N/A
MRM-AF/AFJP013M MRM-AF/AFJP013M: CTO-MPO ASSEMBLIES EA B  $           654.59 31.0%  $              451.67 N/A N/A
MRM-AF/AFJP014M MRM-AF/AFJP014M: CTO-MPO ASSEMBLIES EA B  $           666.47 31.0%  $              459.86 N/A N/A
MRM-AF/AFJP015F MRM-AF/AFJP015F: CTO-MPO ASSEMBLIES EA B  $           554.36 31.0%  $              382.51 N/A N/A
MRM-AF/AFJP015M MRM-AF/AFJP015M: CTO-MPO ASSEMBLIES EA B  $           678.36 31.0%  $              468.07 N/A N/A
MRM-AF/AFJP018M MRM-AF/AFJP018M: CTO-MPO ASSEMBLIES EA B  $           714.05 31.0%  $              492.69 N/A N/A
MRM-AF/AFJP020F MRM-AF/AFJP020F: CTO-MPO ASSEMBLIES EA B  $           572.48 31.0%  $              395.01 N/A N/A
MRM-AF/AFJP020M MRM-AF/AFJP020M: CTO-MPO ASSEMBLIES EA B  $           737.84 31.0%  $              509.11 N/A N/A
MRM-AF/AFJP025F MRM-AF/AFJP025F: CTO-MPO ASSEMBLIES EA B  $           590.61 31.0%  $              407.52 N/A N/A
MRM-AF/AFJP025M MRM-AF/AFJP025M: CTO-MPO ASSEMBLIES EA B  $           797.30 31.0%  $              550.14 N/A N/A
MRM-AF/AFJP030F MRM-AF/AFJP030F: CTO-MPO ASSEMBLIES EA B  $           608.73 31.0%  $              420.02 N/A N/A
MRM-AF/AFJP030M MRM-AF/AFJP030M: CTO-MPO ASSEMBLIES EA B  $           856.75 31.0%  $              591.16 N/A N/A
MRM-AF/AFJP035M MRM-AF/AFJP035M: CTO-MPO ASSEMBLIES EA B  $           916.21 31.0%  $              632.18 N/A N/A
MRM-AF/AFJP040M MRM-AF/AFJP040M: CTO-MPO ASSEMBLIES EA B  $           975.67 31.0%  $              673.21 N/A N/A
MRM-AF/AFJP045M MRM-AF/AFJP045M: CTO-MPO ASSEMBLIES EA B  $        1,035.13 31.0%  $              714.24 N/A N/A
MRM-AF/AFJP050M MRM-AF/AFJP050M: CTO-MPO ASSEMBLIES EA B  $        1,094.61 31.0%  $              755.28 N/A N/A
MRM-AF/AFJP055F MRM-AF/AFJP055F: CTO-MPO ASSEMBLIES EA B  $           699.36 31.0%  $              482.56 N/A N/A
MRM-AF/AFJP056F MRM-AF/AFJP056F: CTO-MPO ASSEMBLIES EA B  $           702.97 31.0%  $              485.05 N/A N/A
MRM-AF/AFJP060F MRM-AF/AFJP060F: CTO-MPO ASSEMBLIES EA B  $           717.47 31.0%  $              495.05 N/A N/A
MRM-AF/AFJP060M MRM-AF/AFJP060M: CTO-MPO ASSEMBLIES EA B  $        1,213.53 31.0%  $              837.34 N/A N/A
MRM-AF/AFJP064F MRM-AF/AFJP064F: CTO-MPO ASSEMBLIES EA B  $           731.97 31.0%  $              505.06 N/A N/A
MRM-AF/AFJP065F MRM-AF/AFJP065F: CTO-MPO ASSEMBLIES EA B  $           735.61 31.0%  $              507.57 N/A N/A
MRM-AF/AFJP066F MRM-AF/AFJP066F: CTO-MPO ASSEMBLIES EA B  $           739.22 31.0%  $              510.06 N/A N/A
MRM-AF/AFJP068F MRM-AF/AFJP068F: CTO-MPO ASSEMBLIES EA B  $           746.47 31.0%  $              515.06 N/A N/A
MRM-AF/AFJP070F MRM-AF/AFJP070F: CTO-MPO ASSEMBLIES EA B  $           753.72 31.0%  $              520.07 N/A N/A
MRM-AF/AFJP072F MRM-AF/AFJP072F: CTO-MPO ASSEMBLIES EA B  $           760.97 31.0%  $              525.07 N/A N/A
MRM-AF/AFJP074F MRM-AF/AFJP074F: CTO-MPO ASSEMBLIES EA B  $           768.22 31.0%  $              530.07 N/A N/A
MRM-AF/AFJP075F MRM-AF/AFJP075F: CTO-MPO ASSEMBLIES EA B  $           771.85 31.0%  $              532.58 N/A N/A

8820 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

MRM-AF/AFJP075M MRM-AF/AFJP075M: CTO-MPO ASSEMBLIES EA B  $        1,391.91 31.0%  $              960.42 N/A N/A
MRM-AF/AFJP076F MRM-AF/AFJP076F: CTO-MPO ASSEMBLIES EA B  $           775.47 31.0%  $              535.07 N/A N/A
MRM-AF/AFJP078F MRM-AF/AFJP078F: CTO-MPO ASSEMBLIES EA B  $           782.72 31.0%  $              540.08 N/A N/A
MRM-AF/AFJP080F MRM-AF/AFJP080F: CTO-MPO ASSEMBLIES EA B  $           789.97 31.0%  $              545.08 N/A N/A
MRM-AF/AFJP082F MRM-AF/AFJP082F: CTO-MPO ASSEMBLIES EA B  $           797.22 31.0%  $              550.08 N/A N/A
MRM-AF/AFJP084F MRM-AF/AFJP084F: CTO-MPO ASSEMBLIES EA B  $           804.47 31.0%  $              555.08 N/A N/A
MRM-AF/AFJP085M MRM-AF/AFJP085M: CTO-MPO ASSEMBLIES EA B  $        1,510.84 31.0%  $           1,042.48 N/A N/A
MRM-AF/AFJP086F MRM-AF/AFJP086F: CTO-MPO ASSEMBLIES EA B  $           811.72 31.0%  $              560.09 N/A N/A
MRM-AF/AFJP088F MRM-AF/AFJP088F: CTO-MPO ASSEMBLIES EA B  $           818.97 31.0%  $              565.09 N/A N/A
MRM-AF/AFJP090F MRM-AF/AFJP090F: CTO-MPO ASSEMBLIES EA B  $           826.22 31.0%  $              570.09 N/A N/A
MRM-AF/AFJP090M MRM-AF/AFJP090M: CTO-MPO ASSEMBLIES EA B  $        1,570.30 31.0%  $           1,083.51 N/A N/A
MRM-AF/AFJP092F MRM-AF/AFJP092F: CTO-MPO ASSEMBLIES EA B  $           833.47 31.0%  $              575.09 N/A N/A
MRM-AF/AFJP094F MRM-AF/AFJP094F: CTO-MPO ASSEMBLIES EA B  $           840.72 31.0%  $              580.10 N/A N/A
MRM-AF/AFJP096F MRM-AF/AFJP096F: CTO-MPO ASSEMBLIES EA B  $           847.97 31.0%  $              585.10 N/A N/A
MRM-AF/AFJP098F MRM-AF/AFJP098F: CTO-MPO ASSEMBLIES EA B  $           855.22 31.0%  $              590.10 N/A N/A
MRM-AF/AFJP100F MRM-AF/AFJP100F: CTO-MPO ASSEMBLIES EA B  $           862.47 31.0%  $              595.10 N/A N/A
MRM-AF/AFJP102F MRM-AF/AFJP102F: CTO-MPO ASSEMBLIES EA B  $           869.72 31.0%  $              600.11 N/A N/A
MRM-AF/AFJP104F MRM-AF/AFJP104F: CTO-MPO ASSEMBLIES EA B  $           876.96 31.0%  $              605.10 N/A N/A
MRM-AF/AFJP106F MRM-AF/AFJP106F: CTO-MPO ASSEMBLIES EA B  $           884.21 31.0%  $              610.10 N/A N/A
MRM-AF/AFJP108F MRM-AF/AFJP108F: CTO-MPO ASSEMBLIES EA B  $           891.46 31.0%  $              615.11 N/A N/A
MRM-AF/AFJP110F MRM-AF/AFJP110F: CTO-MPO ASSEMBLIES EA B  $           898.71 31.0%  $              620.11 N/A N/A
MRM-AF/AFJP112F MRM-AF/AFJP112F: CTO-MPO ASSEMBLIES EA B  $           905.96 31.0%  $              625.11 N/A N/A
MRM-AF/AFJP114F MRM-AF/AFJP114F: CTO-MPO ASSEMBLIES EA B  $           913.21 31.0%  $              630.11 N/A N/A
MRM-AF/AFJP116F MRM-AF/AFJP116F: CTO-MPO ASSEMBLIES EA B  $           920.46 31.0%  $              635.12 N/A N/A
MRM-AF/AFJP118F MRM-AF/AFJP118F: CTO-MPO ASSEMBLIES EA B  $           927.71 31.0%  $              640.12 N/A N/A
MRM-AF/AFJP120F MRM-AF/AFJP120F: CTO-MPO ASSEMBLIES EA B  $           934.96 31.0%  $              645.12 N/A N/A
MRM-AF/AFJP122F MRM-AF/AFJP122F: CTO-MPO ASSEMBLIES EA B  $           942.21 31.0%  $              650.12 N/A N/A
MRM-AF/AFJP126F MRM-AF/AFJP126F: CTO-MPO ASSEMBLIES EA B  $           956.71 31.0%  $              660.13 N/A N/A
MRM-AF/AFJP130F MRM-AF/AFJP130F: CTO-MPO ASSEMBLIES EA B  $           971.21 31.0%  $              670.13 N/A N/A
MRM-AF/AFJP330F MRM-AF/AFJP330F: CTO-MPO ASSEMBLIES EA B  $        1,696.18 31.0%  $           1,170.36 N/A N/A
MRM-AF/AFKG040M-AA MRM-AF/AFKG040M-AA: CTO-MPO ASSEMBLIES EA B  $        7,544.54 31.0%  $           5,205.73 N/A N/A
MRM-AF/AFKG045M-AA MRM-AF/AFKG045M-AA: CTO-MPO ASSEMBLIES EA B  $        7,975.12 31.0%  $           5,502.83 N/A N/A
MRM-AF/AFKG060M-AA MRM-AF/AFKG060M-AA: CTO-MPO ASSEMBLIES EA B  $        9,266.90 31.0%  $           6,394.16 N/A N/A
MRM-AF/AFKG078F-60 MRM-AF/AFKG078F-60: CTO-MPO ASSEMBLIES EA B  $        6,147.25 31.0%  $           4,241.60 N/A N/A
MRM-AF/AFKG080F-60 MRM-AF/AFKG080F-60: CTO-MPO ASSEMBLIES EA B  $        6,199.75 31.0%  $           4,277.83 N/A N/A
MRM-AF/AFKG083F-60 MRM-AF/AFKG083F-60: CTO-MPO ASSEMBLIES EA B  $        6,278.50 31.0%  $           4,332.17 N/A N/A
MRM-AF/AFME018F-AB MRM-AF/AFME018F-AB: CTO-MPO ASSEMBLIES EA B  $        1,126.21 31.0%  $              777.08 N/A N/A
MRM-AF/AFME020F-AB MRM-AF/AFME020F-AB: CTO-MPO ASSEMBLIES EA B  $        1,137.45 31.0%  $              784.84 N/A N/A
MRM-AF/AFME030F-AB MRM-AF/AFME030F-AB: CTO-MPO ASSEMBLIES EA B  $        1,193.70 31.0%  $              823.65 N/A N/A
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MRM-AF/AFME090F-AB MRM-AF/AFME090F-AB: CTO-MPO ASSEMBLIES EA B  $        1,531.19 31.0%  $           1,056.52 N/A N/A
MRM-AF/AFMP020F MRM-AF/AFMP020F: CTO-MPO ASSEMBLIES EA B  $        1,167.45 31.0%  $              805.54 N/A N/A
MRM-AF/AFMP034F MRM-AF/AFMP034F: CTO-MPO ASSEMBLIES EA B  $        1,267.20 31.0%  $              874.37 N/A N/A
MRM-AF/AFMP074F MRM-AF/AFMP074F: CTO-MPO ASSEMBLIES EA B  $        1,552.19 31.0%  $           1,071.01 N/A N/A
MRM-AF/AFMQ050F MRM-AF/AFMQ050F: 24F OM3 MPO-MPO PL EA B  $        1,334.33 31.0%  $              920.69 N/A N/A
MRM-AF/AFMQ052F MRM-AF/AFMQ052F: 24F OM3 MPO-MPO PL EA B  $        1,346.70 31.0%  $              929.22 N/A N/A
MRM-AF/AFMQ054F MRM-AF/AFMQ054F: 24F OM3 MPO-MPO PL EA B  $        1,359.08 31.0%  $              937.77 N/A N/A
MRM-AF/AFMQ056F MRM-AF/AFMQ056F: 24F OM3 MPO-MPO PL EA B  $        1,371.45 31.0%  $              946.30 N/A N/A
MRM-AF/AFMQ058F MRM-AF/AFMQ058F: 24F OM3 MPO-MPO PL EA B  $        1,383.83 31.0%  $              954.84 N/A N/A
MRM-AF/AFMQ060F MRM-AF/AFMQ060F: 24F OM3 MPO-MPO PL EA B  $        1,396.19 31.0%  $              963.37 N/A N/A
MRM-AF/AFMQ064F MRM-AF/AFMQ064F: 24F OM3 MPO-MPO PL EA B  $        1,420.94 31.0%  $              980.45 N/A N/A
MRM-AF/AFMQ066F MRM-AF/AFMQ066F: 24F OM3 MPO-MPO PL EA B  $        1,433.33 31.0%  $              989.00 N/A N/A
MRM-AF/AFMQ068F MRM-AF/AFMQ068F: 24F OM3 MPO-MPO PL EA B  $        1,445.69 31.0%  $              997.53 N/A N/A
MRM-AF/AFMQ072F MRM-AF/AFMQ072F: 24F OM3 MPO-MPO PL EA B  $        1,470.44 31.0%  $           1,014.60 N/A N/A
MRM-AF/AFMQ074F MRM-AF/AFMQ074F: 24F OM3 MPO-MPO PL EA B  $        1,482.83 31.0%  $           1,023.15 N/A N/A
MRM-AF/AFMQ076F MRM-AF/AFMQ076F: 24F OM3 MPO-MPO PL EA B  $        1,495.19 31.0%  $           1,031.68 N/A N/A
MRM-AF/AFMQ078F MRM-AF/AFMQ078F: 24F OM3 MPO-MPO PL EA B  $        1,507.57 31.0%  $           1,040.22 N/A N/A
MRM-AF/AFMQ080F MRM-AF/AFMQ080F: 24F OM3 MPO-MPO PL EA B  $        1,519.94 31.0%  $           1,048.76 N/A N/A
MRM-AF/AFMQ082F MRM-AF/AFMQ082F: 24F OM3 MPO-MPO PL EA B  $        1,532.32 31.0%  $           1,057.30 N/A N/A
MRM-AF/AFMQ084F MRM-AF/AFMQ084F: 24F OM3 MPO-MPO PL EA B  $        1,544.69 31.0%  $           1,065.84 N/A N/A
MRM-AF/AFMQ086F MRM-AF/AFMQ086F: 24F OM3 MPO-MPO PL EA B  $        1,557.07 31.0%  $           1,074.38 N/A N/A
MRM-AF/AFMQ088F MRM-AF/AFMQ088F: 24F OM3 MPO-MPO PL EA B  $        1,569.44 31.0%  $           1,082.91 N/A N/A
MRM-AF/AFMQ090F MRM-AF/AFMQ090F: 24F OM3 MPO-MPO PL EA B  $        1,581.82 31.0%  $           1,091.46 N/A N/A
MRM-AF/AFMQ092F MRM-AF/AFMQ092F: 24F OM3 MPO-MPO PL EA B  $        1,594.19 31.0%  $           1,099.99 N/A N/A
MRM-AF/AFMQ094F MRM-AF/AFMQ094F: 24F OM3 MPO-MPO PL EA B  $        1,606.57 31.0%  $           1,108.53 N/A N/A
MRM-AF/AFMQ096F MRM-AF/AFMQ096F: 24F OM3 MPO-MPO PL EA B  $        1,618.94 31.0%  $           1,117.07 N/A N/A
MRM-AF/AFMQ098F MRM-AF/AFMQ098F: 24F OM3 MPO-MPO PL EA B  $        1,631.32 31.0%  $           1,125.61 N/A N/A
MRM-AF/AFMQ100F MRM-AF/AFMQ100F: 24F OM3 MPO-MPO PL EA B  $        1,643.68 31.0%  $           1,134.14 N/A N/A
MRM-AF/AFMQ102F MRM-AF/AFMQ102F: 24F OM3 MPO-MPO PL EA B  $        1,656.07 31.0%  $           1,142.69 N/A N/A
MRM-AF/AFMQ104F MRM-AF/AFMQ104F: 24F OM3 MPO-MPO PL EA B  $        1,668.43 31.0%  $           1,151.22 N/A N/A
MRM-AF/AFMQ106F MRM-AF/AFMQ106F: 24F OM3 MPO-MPO PL EA B  $        1,680.82 31.0%  $           1,159.77 N/A N/A
MRM-AF/AFMQ108F MRM-AF/AFMQ108F: 24F OM3 MPO-MPO PL EA B  $        1,693.18 31.0%  $           1,168.29 N/A N/A
MRM-AF/AFMQ110F MRM-AF/AFMQ110F: 24F OM3 MPO-MPO PL EA B  $        1,705.57 31.0%  $           1,176.84 N/A N/A
MRM-AF/AFMQ112F MRM-AF/AFMQ112F: 24F OM3 MPO-MPO PL EA B  $        1,717.93 31.0%  $           1,185.37 N/A N/A
MRM-AF/AFMQ114F MRM-AF/AFMQ114F: 24F OM3 MPO-MPO PL EA B  $        1,730.32 31.0%  $           1,193.92 N/A N/A
MRM-AF/AFMQ116F MRM-AF/AFMQ116F: 24F OM3 MPO-MPO PL EA B  $        1,742.68 31.0%  $           1,202.45 N/A N/A
MRM-AF/AFMQ118F MRM-AF/AFMQ118F: 24F OM3 MPO-MPO PL EA B  $        1,755.06 31.0%  $           1,210.99 N/A N/A
MRM-AF/AFMQ120F MRM-AF/AFMQ120F: 24F OM3 MPO-MPO PL EA B  $        1,767.43 31.0%  $           1,219.53 N/A N/A
MRM-AF/AFMQ122F MRM-AF/AFMQ122F: 24F OM3 MPO-MPO PL EA B  $        1,779.81 31.0%  $           1,228.07 N/A N/A
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MRM-AF/AFMQ124F MRM-AF/AFMQ124F: 24F OM3 MPO-MPO PL EA B  $        1,792.18 31.0%  $           1,236.60 N/A N/A
MRM-AF/AFMQ126F MRM-AF/AFMQ126F: 24F OM3 MPO-MPO PL EA B  $        1,804.56 31.0%  $           1,245.15 N/A N/A
MRM-AF/AFMQ128F MRM-AF/AFMQ128F: 24F OM3 MPO-MPO PL EA B  $        1,816.93 31.0%  $           1,253.68 N/A N/A
MRM-AF/AFMQ130F MRM-AF/AFMQ130F: 24F OM3 MPO-MPO PL EA B  $        1,829.31 31.0%  $           1,262.22 N/A N/A
MRM-AF/AFMQ134F MRM-AF/AFMQ134F: 24F OM3 MPO-MPO PL EA B  $        1,854.06 31.0%  $           1,279.30 N/A N/A
MRM-AF/AFMQ140F MRM-AF/AFMQ140F: 24F OM3 MPO-MPO PL EA B  $        1,891.17 31.0%  $           1,304.91 N/A N/A
MRM-AF/AFXG042F-AA MRM-AF/AFXG042F-AA: 36F OM3 MPO-MPO EA B  $        1,562.94 31.0%  $           1,078.43 N/A N/A
MRM-AF/AFXG056F-AA MRM-AF/AFXG056F-AA: 36F OM3 MPO-MPO EA B  $        1,737.93 31.0%  $           1,199.17 N/A N/A
MRM-AF/AFZP020F MRM-AF/AFZP020F: 24F OM4 ZD MPO-MPO PL EA B  $           834.47 31.0%  $              575.78 N/A N/A
MRM-AF/AFZP034F MRM-AF/AFZP034F: 24F OM4 ZD MPO-MPO PL EA B  $           934.21 31.0%  $              644.60 N/A N/A
MRM-AF/AMEJ007M MRM-AF/AMEJ007M: CTO-MPO ASSEMBLIES EA B  $        1,154.15 31.0%  $              796.36 N/A N/A
MRM-AF/AMEJ015M MRM-AF/AMEJ015M: CTO-MPO ASSEMBLIES EA B  $        1,301.76 31.0%  $              898.21 N/A N/A
MRM-AF/AMJG007M MRM-AF/AMJG007M: CTO-MPO ASSEMBLIES EA B  $           564.57 31.0%  $              389.55 N/A N/A
MRM-AF/AMJG015M MRM-AF/AMJG015M: CTO-MPO ASSEMBLIES EA B  $           638.38 31.0%  $              440.48 N/A N/A
MRM-AF/AMJG020M MRM-AF/AMJG020M: CTO-MPO ASSEMBLIES EA B  $           684.53 31.0%  $              472.33 N/A N/A
MRM-AF/AMJG040F MRM-AF/AMJG040F: CTO-MPO ASSEMBLIES EA B  $           612.48 31.0%  $              422.61 N/A N/A
MRM-AF/AMJG044F MRM-AF/AMJG044F: CTO-MPO ASSEMBLIES EA B  $           623.73 31.0%  $              430.37 N/A N/A
MRM-AM/05JC002F-12 MRM-AM/05JC002F-12: MALE MPO TO ST, 12F EA B  $           495.61 31.0%  $              341.97 N/A N/A
MRM-AM/09JG003M-18 MRM-AM/09JG003M-18: CTO-MPO ASSEMBLIES EA B  $           487.65 31.0%  $              336.48 N/A N/A
MRM-AM/09JG028M-18 MRM-AM/09JG028M-18: CTO-MPO ASSEMBLIES EA B  $           718.34 31.0%  $              495.65 N/A N/A
MRM-AM/09JG031M-18 MRM-AM/09JG031M-18: CTO-MPO ASSEMBLIES EA B  $           746.03 31.0%  $              514.76 N/A N/A
MRM-AM/09JP001M-18 MRM-AM/09JP001M-18: CTO-MPO ASSEMBLIES EA B  $           471.87 31.0%  $              325.59 N/A N/A
MRM-AM/0PJC005F-36 MRM-AM/0PJC005F-36: CTO-MPO ASSEMBLIES EA B  $           474.04 31.0%  $              327.09 N/A N/A
MRM-AM/0PJG003M-18 MRM-AM/0PJG003M-18: CTO-MPO ASSEMBLIES EA B  $           487.65 31.0%  $              336.48 N/A N/A
MRM-AM/0PJG003M-24 MRM-AM/0PJG003M-24: CTO-MPO ASSEMBLIES EA B  $           487.65 31.0%  $              336.48 N/A N/A
MRM-AM/0PJG004F-24 MRM-AM/0PJG004F-24: CTO-MPO ASSEMBLIES EA B  $           471.23 31.0%  $              325.15 N/A N/A
MRM-AM/0PJG004M-18 MRM-AM/0PJG004M-18: CTO-MPO ASSEMBLIES EA B  $           496.88 31.0%  $              342.85 N/A N/A
MRM-AM/0PJG005F-24 MRM-AM/0PJG005F-24: CTO-MPO ASSEMBLIES EA B  $           474.04 31.0%  $              327.09 N/A N/A
MRM-AM/0PJG005M-18 MRM-AM/0PJG005M-18: CTO-MPO ASSEMBLIES EA B  $           506.11 31.0%  $              349.22 N/A N/A
MRM-AM/0PJG007M-18 MRM-AM/0PJG007M-18: CTO-MPO ASSEMBLIES EA B  $           524.58 31.0%  $              361.96 N/A N/A
MRM-AM/0PJG010F-18 MRM-AM/0PJG010F-18: CTO-MPO ASSEMBLIES EA B  $           488.12 31.0%  $              336.80 N/A N/A
MRM-AM/0PJP001M-18 MRM-AM/0PJP001M-18: CTO-MPO ASSEMBLIES EA B  $           471.87 31.0%  $              325.59 N/A N/A
MRMC-AF/AFM4160F MRMC-AF/AFM4160F: 24F OM4 MPO-MPO PL POL EA B  $        2,164.91 31.0%  $           1,493.79 N/A N/A
MRMC-AF/AFM4170F MRMC-AF/AFM4170F: 24F OM4 POLARITY C MPO EA B  $        2,236.16 31.0%  $           1,542.95 N/A N/A
MRMC-AF/AFM4190F MRMC-AF/AFM4190F: 24F OM4 POLARITY C MPO EA B  $        2,378.65 31.0%  $           1,641.27 N/A N/A
MRMC-AF/AFM4320F MRMC-AF/AFM4320F: 24F OM4 POLARITY C MPO EA B  $        3,304.87 31.0%  $           2,280.36 N/A N/A
MRMC-AF/AFM4330F MRMC-AF/AFM4330F: 24F OM4 POLARITY C MPO EA B  $        3,376.12 31.0%  $           2,329.52 N/A N/A
MRMC-AF/AFM4350F MRMC-AF/AFM4350F: 24F OM4 POLARITY C MPO EA B  $        3,518.61 31.0%  $           2,427.84 N/A N/A
MSBFCM-690000-A MSBFCM-690000-A: CONN MOD, IFC, 72 MMSC, EA B  $           625.42 31.0%  $              431.54 N/A N/A
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MSBFCM-6T0000-A MSBFCM-6T0000-A: FCM 7IN 72P MMSC 50/125 EA B  $        1,454.56 31.0%  $           1,003.65 N/A N/A
MSC-GRIPKIT MSC-GRIPKIT: FONS MSC-GRIP KIT EA B  $           144.23 31.0%  $                99.52 N/A N/A
MSC-LOCK-SGL MSC-LOCK-SGL: MISC LOCKS FOR THE FDT BOX EA B  $             43.27 31.0%  $                29.86 N/A N/A
MST-02MH00-A0050A MST-02MH00-A0050A: 2PORT, 50FT, MST DIE EA B  $           101.69 31.0%  $                70.17 N/A N/A
MST-02MH00-A0050U MST-02MH00-A0050U: 2PORT, 50FT, MST EA B  $           101.69 31.0%  $                70.17 N/A N/A
MST-02MH00-A0100A MST-02MH00-A0100A: 2PORT, 100FT, MST DIE EA B  $           113.94 31.0%  $                78.62 N/A N/A
MST-02MH00-A0100U MST-02MH00-A0100U: 2PORT, 100FT, MST EA B  $           113.94 31.0%  $                78.62 N/A N/A
MST-02MH00-A0150U MST-02MH00-A0150U: 2PORT, 150FT, MST EA B  $           133.42 31.0%  $                92.06 N/A N/A
MST-02MH00-A0200U MST-02MH00-A0200U: 2PORT, 200FT, MST EA B  $           138.46 31.0%  $                95.54 N/A N/A
MST-02MH00-A0250A MST-02MH00-A0250A: 2 PORT, 250FT, DIELEC EA B  $           150.72 31.0%  $              104.00 N/A N/A
MST-02MH00-A0250U MST-02MH00-A0250U: 2 PORT, 250FT, DIELEC EA B  $           150.72 31.0%  $              104.00 N/A N/A
MST-02MH00-A0350U MST-02MH00-A0350U: 2PORT, 350FT, MST EA B  $           211.30 31.0%  $              145.80 N/A N/A
MST-02MH00-A0400U MST-02MH00-A0400U: 2PORT, 400FT, MST EA B  $           223.55 31.0%  $              154.25 N/A N/A
MST-02MH00-A0500A MST-02MH00-A0500A: 2PORT, 500FT, MST EA B  $           233.64 31.0%  $              161.21 N/A N/A
MST-02MH00-A0500U MST-02MH00-A0500U: 2PORT, 500FT, MST EA B  $           233.64 31.0%  $              161.21 N/A N/A
MST-02MH00-A0750A MST-02MH00-A0750A: 2PORT, 750FT, MST EA B  $           294.95 31.0%  $              203.52 N/A N/A
MST-02MH00-A0750U MST-02MH00-A0750U: 2PORT, 750FT, MST EA B  $           294.95 31.0%  $              203.52 N/A N/A
MST-02MH00-A1000A MST-02MH00-A1000A: 2PORT, 1000FT, MST EA B  $           356.24 31.0%  $              245.81 N/A N/A
MST-02MH00-A1000U MST-02MH00-A1000U: 2PORT, 1000FT, MST EA B  $           356.24 31.0%  $              245.81 N/A N/A
MST-02MH00-A1500A MST-02MH00-A1500A: 2 PORT, 1500FT, MST EA B  $           500.46 31.0%  $              345.32 N/A N/A
MST-02MH00-A1500U MST-02MH00-A1500U: 2PORT, 1500FT, MST EA B  $           500.46 31.0%  $              345.32 N/A N/A
MST-02MH00-A2000U MST-02MH00-A2000U: 2PORT, 2000FT, MST EA B  $           644.69 31.0%  $              444.84 N/A N/A
MST-02MH00-B0050U MST-02MH00-B0050U: 2PORT, 50FT, MST EA B  $           103.13 31.0%  $                71.16 N/A N/A
MST-02MH00-B0100U MST-02MH00-B0100U: 2PORT, MST WITH 100FT EA B  $           116.82 31.0%  $                80.61 N/A N/A
MST-02MH00-B0200U MST-02MH00-B0200U: 2PORT, 200FT, MST EA B  $           144.23 31.0%  $                99.52 N/A N/A
MST-02MH00-B0250U MST-02MH00-B0250U: 2PORT, 250FT, MST EA B  $           157.94 31.0%  $              108.98 N/A N/A
MST-02MH00-B0300U MST-02MH00-B0300U: 2 PORT, 300FT, TONEAB EA B  $           207.68 31.0%  $              143.30 N/A N/A
MST-02MH00-B0400U MST-02MH00-B0400U: 2 PORT, 400FT, TONEAB EA B  $           235.09 31.0%  $              162.21 N/A N/A
MST-02MH00-B0500U MST-02MH00-B0500U: 2PORT, 500FT, MST EA B  $           248.07 31.0%  $              171.17 N/A N/A
MST-02MH00-B0600U MST-02MH00-B0600U: 2 PORT, 600FT, TONEAB EA B  $           289.89 31.0%  $              200.02 N/A N/A
MST-02MH00-B0700U MST-02MH00-B0700U: 2 PORT, 700FT, TONEAB EA B  $           317.30 31.0%  $              218.94 N/A N/A
MST-02MH00-B0750U MST-02MH00-B0750U: 2PORT, 750FT,TONEABLE EA B  $           316.58 31.0%  $              218.44 N/A N/A
MST-02MH00-B1000U MST-02MH00-B1000U: 2PORT, 1000FT, MST EA B  $           385.08 31.0%  $              265.71 N/A N/A
MST-02MH00-B1100U MST-02MH00-B1100U: 2PORT, 1100FT, MST EA B  $           426.91 31.0%  $              294.57 N/A N/A
MST-02MH00-B1500U MST-02MH00-B1500U: 2PORT, 1500FT, MST EA B  $           543.73 31.0%  $              375.17 N/A N/A
MST-02MH00-B2000U MST-02MH00-B2000U: 2PORT, 2000FT, MST EA B  $           702.38 31.0%  $              484.64 N/A N/A
MST-02MH00-C0050U MST-02MH00-C0050U: 2PORT, 50FT,ARMORED EA B  $           154.32 31.0%  $              106.48 N/A N/A
MST-02MH00-C0100U MST-02MH00-C0100U: 2PORT, 100FT,ARMORED EA B  $           183.17 31.0%  $              126.39 N/A N/A
MST-02MH00-C0200U MST-02MH00-C0200U: 2PORT, 200FT,ARMORED EA B  $           240.86 31.0%  $              166.19 N/A N/A
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MST-02MH00-C0250U MST-02MH00-C0250U: 2PORT, 250FT,ARMORED EA B  $           269.70 31.0%  $              186.09 N/A N/A
MST-02MH00-C0300U MST-02MH00-C0300U: 2PORT, 300FT,ARMORED EA B  $           298.55 31.0%  $              206.00 N/A N/A
MST-02MH00-C0400U MST-02MH00-C0400U: 2PORT, 400FT,ARMORED EA B  $           356.24 31.0%  $              245.81 N/A N/A
MST-02MH00-C0500U MST-02MH00-C0500U: 2PORT, 500FT,ARMORED EA B  $           442.77 31.0%  $              305.51 N/A N/A
MST-02MH00-C0700U MST-02MH00-C0700U: 2PORT, 700FT,ARMORED EA B  $           558.15 31.0%  $              385.12 N/A N/A
MST-02MH00-C0750U MST-02MH00-C0750U: 2PORT, 750FT,ARMORED EA B  $           587.00 31.0%  $              405.03 N/A N/A
MST-02MH00-C1000U MST-02MH00-C1000U: 2PORT, 1000FT,ARMORED EA B  $           731.22 31.0%  $              504.54 N/A N/A
MST-02MH00-C1500U MST-02MH00-C1500U: 2PORT, 1500FT,ARMORED EA B  $        1,019.67 31.0%  $              703.57 N/A N/A
MST-02MH00-C2000U MST-02MH00-C2000U: 2PORT, 2000FT,ARMORED EA B  $        1,315.33 31.0%  $              907.58 N/A N/A
MST-04MH00-A0025U MST-04MH00-A0025U: 4PORT, 25FT, MST EA B  $           140.26 31.0%  $                96.78 N/A N/A
MST-04MH00-A0050A MST-04MH00-A0050A: 4 PORT DIELICTRIC 50 EA B  $           139.19 31.0%  $                96.04 N/A N/A
MST-04MH00-A0050U MST-04MH00-A0050U: 4PORT, 50FT, MST EA B  $           139.19 31.0%  $                96.04 N/A N/A
MST-04MH00-A0050UM-TF MST-04MH00-A0050UM-TF: 4PT,50M,MST TELEF EA B  $           173.80 31.0%  $              119.92 N/A N/A
MST-04MH00-A0100A MST-04MH00-A0100A: 4 PORT DIELICTRIC 100 EA B  $           151.44 31.0%  $              104.49 N/A N/A
MST-04MH00-A0100U MST-04MH00-A0100U: 4PORT, 100FT, MST EA B  $           151.44 31.0%  $              104.49 N/A N/A
MST-04MH00-A0100UM MST-04MH00-A0100UM: 4PORT, 100M, MST EA B  $           242.30 31.0%  $              167.19 N/A N/A
MST-04MH00-A0100UM-TF MST-04MH00-A0100UM-TF: 4PT,100M,MST TELE EA B  $           242.30 31.0%  $              167.19 N/A N/A
MST-04MH00-A0120UM MST-04MH00-A0120UM: 4 PORT 120M, MST EA B  $           258.16 31.0%  $              178.13 N/A N/A
MST-04MH00-A0125A MST-04MH00-A0125A: 4 PORT, 125FT, DIELEC EA B  $           164.78 31.0%  $              113.70 N/A N/A
MST-04MH00-A0125U MST-04MH00-A0125U: 4 PORT, 125FT, DIELEC EA B  $           164.78 31.0%  $              113.70 N/A N/A
MST-04MH00-A0150U MST-04MH00-A0150U: 4 PORT, 150FT, DIELEC EA B  $           170.92 31.0%  $              117.93 N/A N/A
MST-04MH00-A0150UM MST-04MH00-A0150UM: 4PORT, 150M, MST EA B  $           281.97 31.0%  $              194.56 N/A N/A
MST-04MH00-A0150UM-TF MST-04MH00-A0150UM-TF: 4PT,150M,MST TELE EA B  $           281.97 31.0%  $              194.56 N/A N/A
MST-04MH00-A0200U MST-04MH00-A0200U: 4PORT, 200FT, MST EA B  $           175.95 31.0%  $              121.41 N/A N/A
MST-04MH00-A0220UM MST-04MH00-A0220UM: 4 PORT,220M,MST EA B  $           345.43 31.0%  $              238.35 N/A N/A
MST-04MH00-A0225A MST-04MH00-A0225A: 4 PORT, 225FT, DIELEC EA B  $           189.30 31.0%  $              130.62 N/A N/A
MST-04MH00-A0225U MST-04MH00-A0225U: 4 PORT, 225FT, DIELEC EA B  $           189.30 31.0%  $              130.62 N/A N/A
MST-04MH00-A0250A MST-04MH00-A0250A: 4PORT, 250FT, MST EA B  $           188.22 31.0%  $              129.87 N/A N/A
MST-04MH00-A0250U MST-04MH00-A0250U: 4PORT, 250FT, MST EA B  $           188.22 31.0%  $              129.87 N/A N/A
MST-04MH00-A0300U MST-04MH00-A0300U: 4 PORT, 300FT, DIELEC EA B  $           236.53 31.0%  $              163.21 N/A N/A
MST-04MH00-A0300UM MST-04MH00-A0300UM: 4 PORT,300M,MST EA B  $           400.95 31.0%  $              276.66 N/A N/A
MST-04MH00-A0325A MST-04MH00-A0325A: 4 PORT, 325FT, DIELEC EA B  $           242.66 31.0%  $              167.44 N/A N/A
MST-04MH00-A0325U MST-04MH00-A0325U: 4 PORT, 325FT, DIELEC EA B  $           242.66 31.0%  $              167.44 N/A N/A
MST-04MH00-A0350U MST-04MH00-A0350U: 4 PORT, 350FT, DIELEC EA B  $           248.80 31.0%  $              171.67 N/A N/A
MST-04MH00-A0400U MST-04MH00-A0400U: 4 PORT 400FT, MST EA B  $           261.05 31.0%  $              180.12 N/A N/A
MST-04MH00-A0425A MST-04MH00-A0425A: 4 PORT, 425FT, DIELEC EA B  $           267.18 31.0%  $              184.35 N/A N/A
MST-04MH00-A0425U MST-04MH00-A0425U: 4 PORT, 425FT, DIELEC EA B  $           267.18 31.0%  $              184.35 N/A N/A
MST-04MH00-A0450U MST-04MH00-A0450U: 4 PORT, 450FT, DIELEC EA B  $           273.32 31.0%  $              188.59 N/A N/A
MST-04MH00-A0500A MST-04MH00-A0500A: 4PORT, 500FT, MST EA B  $           271.14 31.0%  $              187.09 N/A N/A
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MST-04MH00-A0500U MST-04MH00-A0500U: 4PORT, 500FT, MST EA B  $           271.14 31.0%  $              187.09 N/A N/A
MST-04MH00-A0550A MST-04MH00-A0550A: 4 PORT, 550FT, DIELEC EA B  $           297.83 31.0%  $              205.50 N/A N/A
MST-04MH00-A0550U MST-04MH00-A0550U: 4 PORT, 550FT, DIELEC EA B  $           297.83 31.0%  $              205.50 N/A N/A
MST-04MH00-A0600U MST-04MH00-A0600U: 4 PORT, 600FT, MST EA B  $           310.08 31.0%  $              213.96 N/A N/A
MST-04MH00-A0600UM MST-04MH00-A0600UM: 4 PORT,600M,MST EA B  $           660.55 31.0%  $              455.78 N/A N/A
MST-04MH00-A0650A MST-04MH00-A0650A: 4 PORT, 650FT, DIELEC EA B  $           322.35 31.0%  $              222.42 N/A N/A
MST-04MH00-A0650U MST-04MH00-A0650U: 4 PORT, 650FT, DIELEC EA B  $           322.35 31.0%  $              222.42 N/A N/A
MST-04MH00-A0700U MST-04MH00-A0700U: 4 PORT,700FT,DIELECTR EA B  $           334.60 31.0%  $              230.87 N/A N/A
MST-04MH00-A0750A MST-04MH00-A0750A: 4 PORT, 750FT, DIELEC EA B  $           332.45 31.0%  $              229.39 N/A N/A
MST-04MH00-A0750U MST-04MH00-A0750U: 4PORT, 750FT, MST EA B  $           332.45 31.0%  $              229.39 N/A N/A
MST-04MH00-A0800U MST-04MH00-A0800U: 4PORT, 800FT, MST EA B  $           359.12 31.0%  $              247.79 N/A N/A
MST-04MH00-A0875A MST-04MH00-A0875A: 4PORT, 875FT, DIELECT EA B  $           377.50 31.0%  $              260.48 N/A N/A
MST-04MH00-A0875U MST-04MH00-A0875U: 4 PORT, 875FT, DIELEC EA B  $           377.50 31.0%  $              260.48 N/A N/A
MST-04MH00-A0975A MST-04MH00-A0975A: 4 PORT, 975FT, DIELEC EA B  $           402.02 31.0%  $              277.39 N/A N/A
MST-04MH00-A0975U MST-04MH00-A0975U: 4PORT, 975FT, DIELECT EA B  $           402.02 31.0%  $              277.39 N/A N/A
MST-04MH00-A1000A MST-04MH00-A1000A: 4 PORT, 1000FT, DIELE EA B  $           393.73 31.0%  $              271.67 N/A N/A
MST-04MH00-A1000U MST-04MH00-A1000U: 4PORT, 1000FT, MST EA B  $           393.73 31.0%  $              271.67 N/A N/A
MST-04MH00-A1100A MST-04MH00-A1100A: 4 PORT, 1100FT, DIELE EA B  $           432.68 31.0%  $              298.55 N/A N/A
MST-04MH00-A1100U MST-04MH00-A1100U: 4 PORT, 1100FT, DIELE EA B  $           432.68 31.0%  $              298.55 N/A N/A
MST-04MH00-A1300A MST-04MH00-A1300A: 4 PORT, 1300FT, DIELE EA B  $           481.71 31.0%  $              332.38 N/A N/A
MST-04MH00-A1300U MST-04MH00-A1300U: 4 PORT, 1300FT, DIELE EA B  $           481.71 31.0%  $              332.38 N/A N/A
MST-04MH00-A1500A MST-04MH00-A1500A: 4 PORT, 1500FT, DIELE EA B  $           537.96 31.0%  $              371.19 N/A N/A
MST-04MH00-A1500U MST-04MH00-A1500U: 4PORT, 1500FT, MST EA B  $           537.96 31.0%  $              371.19 N/A N/A
MST-04MH00-A1800A MST-04MH00-A1800A: 4 PORT, 1800FT, DIELE EA B  $           625.94 31.0%  $              431.90 N/A N/A
MST-04MH00-A1800U MST-04MH00-A1800U: 4 PORT, 1800FT, DIELE EA B  $           625.94 31.0%  $              431.90 N/A N/A
MST-04MH00-A2000A MST-04MH00-A2000A: 4 PORT, 2000 FT, MST EA B  $           682.18 31.0%  $              470.70 N/A N/A
MST-04MH00-A2000U MST-04MH00-A2000U: 4PORT, 2000FT, MST EA B  $           682.18 31.0%  $              470.70 N/A N/A
MST-04MH00-A2200A MST-04MH00-A2200A: 4 PORT, 2200FT, DIELE EA B  $           738.43 31.0%  $              509.52 N/A N/A
MST-04MH00-A2200U MST-04MH00-A2200U:4 PORT, 2200FT, DIELEC EA B  $           738.43 31.0%  $              509.52 N/A N/A
MST-04MH00-A2500A MST-04MH00-A2500A: 4 PORT, 2500FT, DIELE EA B  $           811.99 31.0%  $              560.27 N/A N/A
MST-04MH00-A2500U MST-04MH00-A2500U: 4 PORT, 2500FT, DIELE EA B  $           811.99 31.0%  $              560.27 N/A N/A
MST-04MH00-A3000A MST-04MH00-A3000A: 4 PORT, 3000 FT, MST EA B  $           934.58 31.0%  $              644.86 N/A N/A
MST-04MH00-A3000U MST-04MH00-A3000U: 4 PORT, 3000FT, DIELE EA B  $           934.58 31.0%  $              644.86 N/A N/A
MST-04MH00-A4000A MST-04MH00-A4000A: 4 PORT, 4000FT, DIELE EA B  $        1,179.76 31.0%  $              814.03 N/A N/A
MST-04MH00-A5000A MST-04MH00-A5000A: 4 PORT, 5000FT, DIELE EA B  $        1,424.94 31.0%  $              983.21 N/A N/A
MST-04MH00-B0050U MST-04MH00-B0050U: 4PORT, 50FT, MST EA B  $           140.63 31.0%  $                97.03 N/A N/A
MST-04MH00-B0075U MST-04MH00-B0075U: 4PORT, 75FT, MST EA B  $           157.57 31.0%  $              108.72 N/A N/A
MST-04MH00-B0100U MST-04MH00-B0100U: 4 PORT, 100FT, MST EA B  $           154.32 31.0%  $              106.48 N/A N/A
MST-04MH00-B0150U MST-04MH00-B0150U: 4 PORT,150FT,TONEABLE EA B  $           175.24 31.0%  $              120.92 N/A N/A
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MST-04MH00-B0200U MST-04MH00-B0200U: 4PORT, 200FT, MST EA B  $           181.72 31.0%  $              125.39 N/A N/A
MST-04MH00-B0250U MST-04MH00-B0250U: 4PORT, 250FT, MST EA B  $           195.43 31.0%  $              134.85 N/A N/A
MST-04MH00-B0300U MST-04MH00-B0300U: 4 PORT,300FT,TONEABLE EA B  $           245.18 31.0%  $              169.17 N/A N/A
MST-04MH00-B0350U MST-04MH00-B0350U: 4PORT 350FT, MST EA B  $           258.89 31.0%  $              178.63 N/A N/A
MST-04MH00-B0400U MST-04MH00-B0400U: 4PORT, 400FT, MST EA B  $           272.59 31.0%  $              188.09 N/A N/A
MST-04MH00-B0450U MST-04MH00-B0450U: 4 PORT,450FT,TONEABLE EA B  $           286.30 31.0%  $              197.55 N/A N/A
MST-04MH00-B0500U MST-04MH00-B0500U: 4PORT 500FT, MST EA B  $           285.57 31.0%  $              197.04 N/A N/A
MST-04MH00-B0550U MST-04MH00-B0550U: 4 PORT,550FT,TONEABLE EA B  $           313.70 31.0%  $              216.45 N/A N/A
MST-04MH00-B0600U MST-04MH00-B0600U: 4PORT 600FT, MST EA B  $           327.39 31.0%  $              225.90 N/A N/A
MST-04MH00-B0650U MST-04MH00-B0650U: 4 PORT,650FT,TONEABLE EA B  $           341.10 31.0%  $              235.36 N/A N/A
MST-04MH00-B0700U MST-04MH00-B0700U: 4 PORT, 700FT, TONEAB EA B  $           354.79 31.0%  $              244.81 N/A N/A
MST-04MH00-B0750U MST-04MH00-B0750U: 4 PORT, 750 FT, MST EA B  $           354.08 31.0%  $              244.32 N/A N/A
MST-04MH00-B0800U MST-04MH00-B0800U: 4 PORT, 800 FT, MST EA B  $           382.20 31.0%  $              263.72 N/A N/A
MST-04MH00-B0900U MST-04MH00-B0900U: 4 PORT, 900 FT, MST EA B  $           409.60 31.0%  $              282.62 N/A N/A
MST-04MH00-B1000U MST-04MH00-B1000U: 4 PORT, 1000 FT, MST EA B  $           422.58 31.0%  $              291.58 N/A N/A
MST-04MH00-B1300U MST-04MH00-B1300U: 4PORT, 1300FT, MST EA B  $           522.09 31.0%  $              360.24 N/A N/A
MST-04MH00-B1500U MST-04MH00-B1500U: 4PORT, 1500FT, MST EA B  $           581.23 31.0%  $              401.05 N/A N/A
MST-04MH00-B2000U MST-04MH00-B2000U: 4PORT, 2000FT, MST EA B  $           739.87 31.0%  $              510.51 N/A N/A
MST-04MH00-B2400U MST-04MH00-B2400U: 4PORT, 2400FT, MST EA B  $           856.70 31.0%  $              591.12 N/A N/A
MST-04MH00-C0050U MST-04MH00-C0050U: 4PORT, 50FT, MST EA B  $           191.82 31.0%  $              132.36 N/A N/A
MST-04MH00-C0100U MST-04MH00-C0100U: 4PORT, 100FT, MST EA B  $           220.66 31.0%  $              152.26 N/A N/A
MST-04MH00-C0200U MST-04MH00-C0200U: 4 PORT, 200 FT, ARM EA B  $           278.35 31.0%  $              192.06 N/A N/A
MST-04MH00-C0250U MST-04MH00-C0250U: 4 PORT, 250 FT, MST EA B  $           307.20 31.0%  $              211.97 N/A N/A
MST-04MH00-C0300U MST-04MH00-C0300U: 4PORT, 300FT,MST EA B  $           336.04 31.0%  $              231.87 N/A N/A
MST-04MH00-C0400U MST-04MH00-C0400U: 4 PORT, 400 FT, ARMOR EA B  $           393.73 31.0%  $              271.67 N/A N/A
MST-04MH00-C0500U MST-04MH00-C0500U: 4PORT, 500FT,MST EA B  $           480.27 31.0%  $              331.39 N/A N/A
MST-04MH00-C0600U MST-04MH00-C0600U: 4PORT, 600FT, MST EA B  $           537.96 31.0%  $              371.19 N/A N/A
MST-04MH00-C0700U MST-04MH00-C0700U: 4PORT, 700FT,MST EA B  $           595.65 31.0%  $              411.00 N/A N/A
MST-04MH00-C0750U MST-04MH00-C0750U: 4PORT, 750FT, MST EA B  $           624.49 31.0%  $              430.90 N/A N/A
MST-04MH00-C0800U MST-04MH00-C0800U: 4PORT, 800FT, MST ARM EA B  $           653.34 31.0%  $              450.80 N/A N/A
MST-04MH00-C1000U MST-04MH00-C1000U: 4PORT, 1000 FT, MST EA B  $           768.72 31.0%  $              530.42 N/A N/A
MST-04MH00-C1500U MST-04MH00-C1500U: 4 PORT, 1500 FT, MST EA B  $        1,057.17 31.0%  $              729.45 N/A N/A
MST-04MH00-C2000U MST-04MH00-C2000U: 4 PORT, 2000 FT, MST EA B  $        1,352.83 31.0%  $              933.45 N/A N/A
MST-04MHM0-A0010U MST-04MHM0-A0010U: 4 PORT ATS MST, 10 FT EA B  $           388.98 31.0%  $              268.40 N/A N/A
MST-04MHM0-A0100U MST-04MHM0-A0100U: 4 PORT ATS MST, 100 F EA B  $           403.83 31.0%  $              278.64 N/A N/A
MST-04MHM0-A0150U MST-04MHM0-A0150U: 4 PORT ATS MST, 150 F EA B  $           423.31 31.0%  $              292.08 N/A N/A
MST-04MHM0-A0175U MST-04MHM0-A0175U: 4 PORT ATS MST,175 FT EA B  $           429.43 31.0%  $              296.31 N/A N/A
MST-04MHMN-A0005UM MST-04MHMN-A0005UM: 2X2, 4PT, 5M, ATS MS EA B  $           390.48 31.0%  $              269.43 N/A N/A
MST-04MHMN-A0010U MST-04MHMN-A0010U: 4 PT NBN ATS MST, 10 EA B  $           388.98 31.0%  $              268.40 N/A N/A
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MST-04MHMN-A0010U-B MST-04MHMN-A0010U-B: 4 PT NBN ATS MST EA B  $           388.98 31.0%  $              268.40 N/A N/A
MST-04RH00-A0050U MST-04RH00-A0050U: 4X3, 4 PT, 50 FT MST EA B  $           139.19 31.0%  $                96.04 N/A N/A
MST-04RH00-A0100U MST-04RH00-A0100U: 4X3, 4 PT, 100 FT MST EA B  $           151.44 31.0%  $              104.49 N/A N/A
MST-04RH00-A0200U MST-04RH00-A0200U: 4X3, 4 PT, 200 FT MST EA B  $           175.95 31.0%  $              121.41 N/A N/A
MST-04RH00-A0500U MST-04RH00-A0500U: 4X3, 4 PT, 500 FT MST EA B  $           271.14 31.0%  $              187.09 N/A N/A
MST-04RH00-A0750U MST-04RH00-A0750U: 4X3, 4 PT, 750 FT MST EA B  $           332.45 31.0%  $              229.39 N/A N/A
MST-04RH00-A1000U MST-04RH00-A1000U: 4X3, 4 PT, 1000 FT MS EA B  $           393.73 31.0%  $              271.67 N/A N/A
MST-04RH00-A1500U MST-04RH00-A1500U: 4X3, 4 PT, 1500 FT MS EA B  $           537.96 31.0%  $              371.19 N/A N/A
MST-04RH00-A2000U MST-04RH00-A2000U: 4X3, 4 PT, 2000 FT M EA B  $           682.18 31.0%  $              470.70 N/A N/A
MST-04RH00-B0050U MST-04RH00-B0050U: 4X3, 4 PT, 50 FT MST EA B  $           140.63 31.0%  $                97.03 N/A N/A
MST-04RH00-B0100U MST-04RH00-B0100U: 4X3, 4 PT,100 FT MST EA B  $           154.32 31.0%  $              106.48 N/A N/A
MST-04RH00-B0200U MST-04RH00-B0200U: 4X3, 4 PT, 200 FT MST EA B  $           181.72 31.0%  $              125.39 N/A N/A
MST-04RH00-B0500U MST-04RH00-B0500U: 4X3, 4 PT, 500 FT MST EA B  $           285.57 31.0%  $              197.04 N/A N/A
MST-04RH00-B1000U MST-04RH00-B1000U: 4X3, 4 PT, 1000 FT MS EA B  $           422.58 31.0%  $              291.58 N/A N/A
MST-04RH00-B1500U MST-04RH00-B1500U: 4X3, 4 PT, 1500 FT MS EA B  $           581.23 31.0%  $              401.05 N/A N/A
MST-04RH00-B2000U MST-04RH00-B2000U: 4X3, 4 PT, 2000 FT MS EA B  $           739.87 31.0%  $              510.51 N/A N/A
MST-04RHMN-A0010U-B MST-04RHMN-A0010U-B: 4X3 MST 4PT NBN ATS EA B  $           389.27 31.0%  $              268.60 N/A N/A
MST-04RHMN-A0010UM MST-04RHMN-A0010UM: LONG LENGTH SPLICE 

A EA B  $           394.47 31.0%  $              272.18 N/A N/A
MST-04RHMN-A0025UM MST-04RHMN-A0025UM: LONG LENGTH SPL ATS EA B  $           406.35 31.0%  $              280.38 N/A N/A
MST-04RHMN-A0050UM MST-04RHMN-A0050UM: LONG LENGTH SPL ATS EA B  $           426.19 31.0%  $              294.07 N/A N/A
MST-04RHMN-A0075UM MST-04RHMN-A0075UM: LONG LENGTH SPL ATS EA B  $           446.02 31.0%  $              307.75 N/A N/A
MST-04RHMN-A0100UM MST-04RHMN-A0100UM: LONG LENGTH SPL ATS EA B  $           494.69 31.0%  $              341.34 N/A N/A
MST-04XX00-A0010UM MST-04XX00-A0010UM: DLX, 4 PT, 10M MST EA B  $           147.84 31.0%  $              102.01 N/A N/A
MST-04XX00-A0025UM MST-04XX00-A0025UM: DLX, 4 PT, 25M MST EA B  $           159.72 31.0%  $              110.21 N/A N/A
MST-04XX00-A0050U MST-04XX00-A0050U: DLX, 4 PT, 50 FT MST EA B  $           144.96 31.0%  $              100.02 N/A N/A
MST-04XX00-A0050UM MST-04XX00-A0050UM: DLX, 4 PT, 50M MST EA B  $           179.57 31.0%  $              123.90 N/A N/A
MST-04XX00-A0075UM MST-04XX00-A0075UM: DLX, 4 PT, 75M MST EA B  $           199.40 31.0%  $              137.59 N/A N/A
MST-04XX00-A0100U MST-04XX00-A0100U: DLX, 4 PT, 100 FT MST EA B  $           157.21 31.0%  $              108.47 N/A N/A
MST-04XX00-A0100UM MST-04XX00-A0100UM: DLX, 4 PT, 100M MST EA B  $           248.07 31.0%  $              171.17 N/A N/A
MST-04XX00-A0125UM MST-04XX00-A0125UM: DLX, 4 PT, 125M MST EA B  $           267.89 31.0%  $              184.84 N/A N/A
MST-04XX00-A0150UM MST-04XX00-A0150UM: DLX, 4 PT, 150M MST EA B  $           287.74 31.0%  $              198.54 N/A N/A
MST-04XX00-A0175UM MST-04XX00-A0175UM: DLX, 4 PT, 175M MST EA B  $           307.56 31.0%  $              212.22 N/A N/A
MST-04XX00-A0200U MST-04XX00-A0200U: DLX, 4 PT, 200 FT MST EA B  $           181.72 31.0%  $              125.39 N/A N/A
MST-04XX00-A0200UM MST-04XX00-A0200UM: DLX, 4PT, 200M MST EA B  $           327.39 31.0%  $              225.90 N/A N/A
MST-04XX00-A0225UM MST-04XX00-A0225UM: DLX, 4 PT, 225M MST EA B  $           347.22 31.0%  $              239.58 N/A N/A
MST-04XX00-A0250U MST-04XX00-A0250U: DLX, 4 PT, 250 FT MST EA B  $           193.99 31.0%  $              133.85 N/A N/A
MST-04XX00-A0250UM MST-04XX00-A0250UM: DLX, 4 PT, 250M MST EA B  $           367.06 31.0%  $              253.27 N/A N/A
MST-04XX00-A0275UM MST-04XX00-A0275UM: DLX, 4 PT, 275M MST EA B  $           386.89 31.0%  $              266.95 N/A N/A
MST-04XX00-A0300UM MST-04XX00-A0300UM: DLX, 4 PT, 300M MST EA B  $           406.71 31.0%  $              280.63 N/A N/A
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MST-04XX00-A0325UM MST-04XX00-A0325UM: DLX, 4 PT, 325M MST EA B  $           426.54 31.0%  $              294.31 N/A N/A
MST-04XX00-A0350UM MST-04XX00-A0350UM: DLX, 4 PT, 350M MST EA B  $           446.39 31.0%  $              308.01 N/A N/A
MST-04XX00-A0375UM MST-04XX00-A0375UM: DLX, 4 PT, 375M MST EA B  $           466.21 31.0%  $              321.68 N/A N/A
MST-04XX00-A0400UM MST-04XX00-A0400UM: DLX, 4 PT, 400M MST EA B  $           486.04 31.0%  $              335.37 N/A N/A
MST-04XX00-A0450UM MST-04XX00-A0450UM: DLX, 4 PT, 450M MST EA B  $           525.71 31.0%  $              362.74 N/A N/A
MST-04XX00-A0500U MST-04XX00-A0500U: DLX, 4 PT, 500 FT MST EA B  $           276.91 31.0%  $              191.07 N/A N/A
MST-04XX00-A0750U MST-04XX00-A0750U: DLX, 4 PT, 750 FT MST EA B  $           338.22 31.0%  $              233.37 N/A N/A
MST-04XX00-A1000U MST-04XX00-A1000U: DLX, 4 PT, 1000 FT MS EA B  $           399.50 31.0%  $              275.66 N/A N/A
MST-04XX00-A1500U MST-04XX00-A1500U: DLX, 4 PT, 1500 FT MS EA B  $           543.73 31.0%  $              375.17 N/A N/A
MST-04XX00-A2000U MST-04XX00-A2000U: DLX, 4 PT, 2000 FT MS EA B  $           687.95 31.0%  $              474.69 N/A N/A
MST-04XX00-B0050U MST-04XX00-B0050U: DLX 4 PT 50 FT MST EA B  $           146.40 31.0%  $              101.02 N/A N/A
MST-04XX00-B0250U MST-04XX00-B0250U: DLX 4 PT 250 FT MST EA B  $           201.20 31.0%  $              138.83 N/A N/A
MST-04XX00-B0500U MST-04XX00-B0500U: DLX 4 PT 500 FT MST EA B  $           291.33 31.0%  $              201.02 N/A N/A
MST-04XX00-B0750U MST-04XX00-B0750U: DLX 4 PT 750 FT MST EA B  $           359.85 31.0%  $              248.30 N/A N/A
MST-04XX00-B1000U MST-04XX00-B1000U: DLX 4 PT 1000 FT MS EA B  $           428.35 31.0%  $              295.56 N/A N/A
MST-04XX00-B1500U MST-04XX00-B1500U: DLX 4 PT 1500 FT MS EA B  $           587.00 31.0%  $              405.03 N/A N/A
MST-04XX00-B2000U MST-04XX00-B2000U: DLX 4 PT 2000 FT MS EA B  $           745.64 31.0%  $              514.49 N/A N/A
MST-06MH00-A0050A MST-06MH00-A0050A: 6 PORT DIELECTRIC 50 EA B  $           181.01 31.0%  $              124.90 N/A N/A
MST-06MH00-A0050U MST-06MH00-A0050U: 6PORT, 50FT, MST EA B  $           181.01 31.0%  $              124.90 N/A N/A
MST-06MH00-A0100A MST-06MH00-A0100A: 6 PORT DIELECTRIC 100 EA B  $           193.26 31.0%  $              133.35 N/A N/A
MST-06MH00-A0100U MST-06MH00-A0100U: 6PORT, 100 FT, MST EA B  $           193.26 31.0%  $              133.35 N/A N/A
MST-06MH00-A0125A MST-06MH00-A0125A: 6PORT, 125 FT, AERIAL EA B  $           206.61 31.0%  $              142.56 N/A N/A
MST-06MH00-A0125U MST-06MH00-A0125U: 6PORT, 125 FT, MST EA B  $           206.61 31.0%  $              142.56 N/A N/A
MST-06MH00-A0150U MST-06MH00-A0150U: 6PORT, 150 FT, MST EA B  $           212.74 31.0%  $              146.79 N/A N/A
MST-06MH00-A0200U MST-06MH00-A0200U: 6PORT 200FT MST EA B  $           217.78 31.0%  $              150.27 N/A N/A
MST-06MH00-A0225A MST-06MH00-A0225A: 6 PORT, 225 FT, MST EA B  $           231.13 31.0%  $              159.48 N/A N/A
MST-06MH00-A0225U MST-06MH00-A0225U: 6 PORT, 225 FT, MST EA B  $           231.13 31.0%  $              159.48 N/A N/A
MST-06MH00-A0250A MST-06MH00-A0250A: 6PORT, 250FT, MST EA B  $           230.05 31.0%  $              158.73 N/A N/A
MST-06MH00-A0250U MST-06MH00-A0250U: 6PORT, 250FT, MST EA B  $           230.05 31.0%  $              158.73 N/A N/A
MST-06MH00-A0300U MST-06MH00-A0300U: 6PORT 300FT MST EA B  $           278.35 31.0%  $              192.06 N/A N/A
MST-06MH00-A0325A MST-06MH00-A0325A: 6 PORT, 325 FT, AERIA EA B  $           284.49 31.0%  $              196.30 N/A N/A
MST-06MH00-A0325U MST-06MH00-A0325U: 6 PORT, 325 FT, MST EA B  $           284.49 31.0%  $              196.30 N/A N/A
MST-06MH00-A0350U MST-06MH00-A0350U: 6 PORT, 350 FT, MST EA B  $           315.14 31.0%  $              217.45 N/A N/A
MST-06MH00-A0400U MST-06MH00-A0400U: 6 PORT, 400FT, MST EA B  $           302.87 31.0%  $              208.98 N/A N/A
MST-06MH00-A0425A MST-06MH00-A0425A: 6 PORT, 425 FT, AERIA EA B  $           309.01 31.0%  $              213.22 N/A N/A
MST-06MH00-A0425U MST-06MH00-A0425U: 6 PORT EA B  $           309.01 31.0%  $              213.22 N/A N/A
MST-06MH00-A0450U MST-06MH00-A0450U: 6 PORT 450FT MST DIEL EA B  $           315.14 31.0%  $              217.45 N/A N/A
MST-06MH00-A0500A MST-06MH00-A0500A: 6PORT, 500FT, MST EA B  $           312.97 31.0%  $              215.95 N/A N/A
MST-06MH00-A0500U MST-06MH00-A0500U: 6PORT, 500FT, MST EA B  $           312.97 31.0%  $              215.95 N/A N/A
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MST-06MH00-A0550A MST-06MH00-A0550A: 6 PORT, 550 FT, AERIA EA B  $           339.66 31.0%  $              234.37 N/A N/A
MST-06MH00-A0550U MST-06MH00-A0550U: 6 PORT, 550 FT, MST EA B  $           339.66 31.0%  $              234.37 N/A N/A
MST-06MH00-A0600U MST-06MH00-A0600U: 6 PORT, 600 FT, MST EA B  $           351.91 31.0%  $              242.82 N/A N/A
MST-06MH00-A0650A MST-06MH00-A0650A: 6 PORT, 650 FT, AERIA EA B  $           364.18 31.0%  $              251.28 N/A N/A
MST-06MH00-A0650U MST-06MH00-A0650U: 6 PORT, 650 FT EA B  $           364.18 31.0%  $              251.28 N/A N/A
MST-06MH00-A0700U MST-06MH00-A0700U: 6PORT, 700FT, MST EA B  $           376.43 31.0%  $              259.74 N/A N/A
MST-06MH00-A0750A MST-06MH00-A0750A: 6 PORT, 750 FT, AERIA EA B  $           374.27 31.0%  $              258.25 N/A N/A
MST-06MH00-A0750U MST-06MH00-A0750U: 6PORT, 750FT, MST EA B  $           374.27 31.0%  $              258.25 N/A N/A
MST-06MH00-A0875A MST-06MH00-A0875A: 6 PORT, 875 FT, AERIA EA B  $           419.33 31.0%  $              289.34 N/A N/A
MST-06MH00-A0875U MST-06MH00-A0875U: 6 PORT, 875 FT, MST EA B  $           419.33 31.0%  $              289.34 N/A N/A
MST-06MH00-A0975A MST-06MH00-A0975A: 6 PORT, 975 FT, AERIA EA B  $           443.85 31.0%  $              306.26 N/A N/A
MST-06MH00-A0975U MST-06MH00-A0975U: 6 PORT, 975 FT,AERIAL EA B  $           443.85 31.0%  $              306.26 N/A N/A
MST-06MH00-A1000A MST-06MH00-A1000A: 6 PORT, 1000 FT, AERI EA B  $           435.56 31.0%  $              300.54 N/A N/A
MST-06MH00-A1000U MST-06MH00-A1000U: 6PORT, 1000FT, MST EA B  $           435.56 31.0%  $              300.54 N/A N/A
MST-06MH00-A1100A MST-06MH00-A1100A: 6 PORT, 1100 FT, AERI EA B  $           474.50 31.0%  $              327.41 N/A N/A
MST-06MH00-A1100U MST-06MH00-A1100U: 6 PORT, 1100 FT EA B  $           474.50 31.0%  $              327.41 N/A N/A
MST-06MH00-A1300A MST-06MH00-A1300A: 6 PORT, 1300 FT, AERI EA B  $           523.54 31.0%  $              361.24 N/A N/A
MST-06MH00-A1300U MST-06MH00-A1300U: 6 PORT, 1300 FT EA B  $           523.54 31.0%  $              361.24 N/A N/A
MST-06MH00-A1500A MST-06MH00-A1500A: 6PORT, 1500FT, MST EA B  $           579.78 31.0%  $              400.05 N/A N/A
MST-06MH00-A1500U MST-06MH00-A1500U: 6PORT, 1500FT, MST EA B  $           579.78 31.0%  $              400.05 N/A N/A
MST-06MH00-A1800A MST-06MH00-A1800A: 6PORT,1800FT,MST AERI EA B  $           667.76 31.0%  $              460.75 N/A N/A
MST-06MH00-A1800U MST-06MH00-A1800U: 6PORT, 1800FT, MST EA B  $           667.76 31.0%  $              460.75 N/A N/A
MST-06MH00-A2000A MST-06MH00-A2000A: 6 PORT, 2000 FT, MST EA B  $           724.01 31.0%  $              499.57 N/A N/A
MST-06MH00-A2000U MST-06MH00-A2000U: 6PORT, 2000FT, MST EA B  $           724.01 31.0%  $              499.57 N/A N/A
MST-06MH00-A2200A MST-06MH00-A2200A: 6PORT,2200FT,MST AERI EA B  $           780.26 31.0%  $              538.38 N/A N/A
MST-06MH00-A2200U MST-06MH00-A2200U: 6PORT, 2200FT, MST EA B  $           780.26 31.0%  $              538.38 N/A N/A
MST-06MH00-A2500A MST-06MH00-A2500A: 6 PORT, 2500 FT, AERI EA B  $           853.81 31.0%  $              589.13 N/A N/A
MST-06MH00-A2500U MST-06MH00-A2500U: 6 PORT, 2500 FT EA B  $           853.81 31.0%  $              589.13 N/A N/A
MST-06MH00-A3000U MST-06MH00-A3000U: 6 PORT, 3000 FT EA B  $           976.40 31.0%  $              673.72 N/A N/A
MST-06MH00-B0050U MST-06MH00-B0050U: 6 PORT, 50FT, MST EA B  $           182.45 31.0%  $              125.89 N/A N/A
MST-06MH00-B0100U MST-06MH00-B0100U: 6 PORT, 100FT, MST EA B  $           196.15 31.0%  $              135.34 N/A N/A
MST-06MH00-B0200U MST-06MH00-B0200U: 6PORT, 200FT, MST EA B  $           223.55 31.0%  $              154.25 N/A N/A
MST-06MH00-B0250U MST-06MH00-B0250U: 6 PORT, 250 FT, MST EA B  $           237.26 31.0%  $              163.71 N/A N/A
MST-06MH00-B0300U MST-06MH00-B0300U: 6PORT, 300FT, MST EA B  $           287.01 31.0%  $              198.04 N/A N/A
MST-06MH00-B0350U MST-06MH00-B0350U: 6PORT, 350FT, MST EA B  $           300.72 31.0%  $              207.50 N/A N/A
MST-06MH00-B0400U MST-06MH00-B0400U: 6PORT, 400FT, MST EA B  $           314.41 31.0%  $              216.94 N/A N/A
MST-06MH00-B0450U MST-06MH00-B0450U: 6PT, 450FT, MST TONEA EA B  $           332.45 31.0%  $              229.39 N/A N/A
MST-06MH00-B0500U MST-06MH00-B0500U: 6PORT, 500FT, MST EA B  $           327.39 31.0%  $              225.90 N/A N/A
MST-06MH00-B0600U MST-06MH00-B0600U: 6PORT, 600FT, MST EA B  $           369.22 31.0%  $              254.76 N/A N/A
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MST-06MH00-B0700U MST-06MH00-B0700U: 6PORT, 700FT, MST EA B  $           396.62 31.0%  $              273.67 N/A N/A
MST-06MH00-B0750U MST-06MH00-B0750U: 6PORT, 750 FT, MST EA B  $           395.91 31.0%  $              273.18 N/A N/A
MST-06MH00-B1000U MST-06MH00-B1000U: 6 PORT, 1000FT, MST EA B  $           464.40 31.0%  $              320.44 N/A N/A
MST-06MH00-B1200U MST-06MH00-B1200U: 6 PORT, 1200FT, MST EA B  $           543.73 31.0%  $              375.17 N/A N/A
MST-06MH00-B1250U MST-06MH00-B1250U: 6 PORT, 1250FT, MST EA B  $           547.34 31.0%  $              377.66 N/A N/A
MST-06MH00-B1300U MST-06MH00-B1300U: 6 PORT, 1300FT, MST EA B  $           561.04 31.0%  $              387.12 N/A N/A
MST-06MH00-B1500U MST-06MH00-B1500U: 6 PORT, 1500FT, MST EA B  $           623.05 31.0%  $              429.90 N/A N/A
MST-06MH00-B2000U MST-06MH00-B2000U: 6 PORT, 2000FT, MST EA B  $           781.70 31.0%  $              539.37 N/A N/A
MST-06MH00-B2200U MST-06MH00-B2200U: 6 PORT, 2200FT, MST EA B  $           843.72 31.0%  $              582.17 N/A N/A
MST-06MH00-B2500U MST-06MH00-B2500U: 6 PORT, 2500FT, MST EA B  $           925.92 31.0%  $              638.88 N/A N/A
MST-06MH00-C0050U MST-06MH00-C0050U: 6PORT, 50FT, MST EA B  $           233.64 31.0%  $              161.21 N/A N/A
MST-06MH00-C0100U MST-06MH00-C0100U: 6PORT, 100FT, MST EA B  $           262.49 31.0%  $              181.12 N/A N/A
MST-06MH00-C0200U MST-06MH00-C0200U: 6 PORT, 200 FT, ARMOR EA B  $           320.18 31.0%  $              220.92 N/A N/A
MST-06MH00-C0250U MST-06MH00-C0250U: 6 PORT, 250 FT, ARMOR EA B  $           349.02 31.0%  $              240.82 N/A N/A
MST-06MH00-C0300U MST-06MH00-C0300U: 6PORT,300FT,MST EA B  $           377.87 31.0%  $              260.73 N/A N/A
MST-06MH00-C0400U MST-06MH00-C0400U: 6 PORT, 400 FT, ARMOR EA B  $           435.56 31.0%  $              300.54 N/A N/A
MST-06MH00-C0500U MST-06MH00-C0500U: 6PORT, 500FT, MST EA B  $           522.09 31.0%  $              360.24 N/A N/A
MST-06MH00-C0700U MST-06MH00-C0700U: 6PORT, 700FT,MST EA B  $           637.47 31.0%  $              439.85 N/A N/A
MST-06MH00-C0750U MST-06MH00-C0750U: 6PORT, 750FT,MST EA B  $           666.32 31.0%  $              459.76 N/A N/A
MST-06MH00-C1000U MST-06MH00-C1000U: 6 PORT, 1000 FT, MST EA B  $           810.54 31.0%  $              559.27 N/A N/A
MST-06MH00-C1500U MST-06MH00-C1500U: 6 PORT, 1500 FT, MST EA B  $        1,098.99 31.0%  $              758.30 N/A N/A
MST-06MH00-C2000U MST-06MH00-C2000U: 6 PORT 2000 FT, MST EA B  $        1,394.66 31.0%  $              962.32 N/A N/A
MST-06MH00-C2300U MST-06MH00-C2300U: 6 PORT ARMORED MST EA B  $        1,567.73 31.0%  $           1,081.73 N/A N/A
MST-06MH00-C2500U MST-06MH00-C2500U: 6 PORT ARMORED MST EA B  $        1,683.11 31.0%  $           1,161.35 N/A N/A
MST-06MHM0-A0010U MST-06MHM0-A0010U: 6 PORT ATS MST, 10 FT EA B  $           502.92 31.0%  $              347.01 N/A N/A
MST-06MHM0-A0055UM MST-06MHM0-A0055UM: 6 PORT ATS MST, 55 M EA B  $           544.09 31.0%  $              375.42 N/A N/A
MST-06MHM0-A0150U MST-06MHM0-A0150U: 6 PORT ATS MST, 150 F EA B  $           537.25 31.0%  $              370.70 N/A N/A
MST-06MHM0-A0250U MST-06MHM0-A0250U: 6 PORT ATS MST, 250 F EA B  $           554.55 31.0%  $              382.64 N/A N/A
MST-06MHM0-A0275U MST-06MHM0-A0275U: 6 PORT ATS MST, 275 F EA B  $           567.88 31.0%  $              391.84 N/A N/A
MST-06MHM0-A0400U MST-06MHM0-A0400U: 6 PORT ATS MST, 400 F EA B  $           627.38 31.0%  $              432.89 N/A N/A
MST-06RH00-A0050U MST-06RH00-A0050U: 4X3, 06 PT, 50 FT MST EA B  $           181.01 31.0%  $              124.90 N/A N/A
MST-06RH00-A0100U MST-06RH00-A0100U: 06 PT, 100 FT MST EA B  $           193.26 31.0%  $              133.35 N/A N/A
MST-06RH00-A0200U MST-06RH00-A0200U: 4X3, 06 PT, 200 FT MS EA B  $           217.78 31.0%  $              150.27 N/A N/A
MST-06RH00-A0300U MST-06RH00-A0300U: 4X3, 06 PT, 300 FT MS EA B  $           263.93 31.0%  $              182.11 N/A N/A
MST-06RH00-A0400U MST-06RH00-A0400U: 4X3, 6 PT, 400 FT MST EA B  $           302.87 31.0%  $              208.98 N/A N/A
MST-06RH00-A0500U MST-06RH00-A0500U: 4X3, 6 PT, 500 FT MST EA B  $           312.97 31.0%  $              215.95 N/A N/A
MST-06RH00-A0750U MST-06RH00-A0750U: 4X3, 6 PT, 750 FT MST EA B  $           374.27 31.0%  $              258.25 N/A N/A
MST-06RH00-A1000U MST-06RH00-A1000U: 4X3, 6 PT, 1000 FT MS EA B  $           435.56 31.0%  $              300.54 N/A N/A
MST-06RH00-A1500U MST-06RH00-A1500U: 4X3, 6 PT, 1500 FT MS EA B  $           579.78 31.0%  $              400.05 N/A N/A
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MST-06RH00-A2000U MST-06RH00-A2000U: 4X3, 6 PT, 2000 FT MS EA B  $           724.01 31.0%  $              499.57 N/A N/A
MST-06RH00-B0050U MST-06RH00-B0050U: 4X3, 06 PT, 50 FT MST EA B  $           182.45 31.0%  $              125.89 N/A N/A
MST-06RH00-B0100U MST-06RH00-B0100U: 4X3, 06 PT, 100 FT MS EA B  $           196.15 31.0%  $              135.34 N/A N/A
MST-06RH00-B0200U MST-06RH00-B0200U: 4X3, 06 PT, 200 FT MS EA B  $           223.55 31.0%  $              154.25 N/A N/A
MST-06RH00-B0250U MST-06RH00-B0250U: 4X3, 06 PT, 250 FT MS EA B  $           237.26 31.0%  $              163.71 N/A N/A
MST-06RH00-B0500U MST-06RH00-B0500U: 4X3, 6 PT, 500 FT MST EA B  $           327.39 31.0%  $              225.90 N/A N/A
MST-06RH00-B0750U MST-06RH00-B0750U: 4X3, 6 PT, 750 FT MST EA B  $           395.91 31.0%  $              273.18 N/A N/A
MST-06RH00-B1000U MST-06RH00-B1000U: 4X3, 6 PT, 1000 FT MS EA B  $           464.40 31.0%  $              320.44 N/A N/A
MST-06RH00-B1500U MST-06RH00-B1500U: 4X3, 6 PT, 1500 FT MS EA B  $           623.05 31.0%  $              429.90 N/A N/A
MST-06RH00-B2000U MST-06RH00-B2000U: 4X3, 6 PT, 2000 FT MS EA B  $           781.70 31.0%  $              539.37 N/A N/A
MST-06RHM0-A0055UM MST-06RHM0-A0055UM: 4X3, 06 PT, 55M, ATS EA B  $           544.09 31.0%  $              375.42 N/A N/A
MST-06RHM0-A0080UM MST-06RHM0-A0080UM: 4X3, 06 PT, 80M, ATS EA B  $           563.92 31.0%  $              389.10 N/A N/A
MST-06RHM0-A0110UM MST-06RHM0-A0110UM: 4X3 06 PT, 110M, ATS EA B  $           616.57 31.0%  $              425.43 N/A N/A
MST-06RHMN-A0005UM MST-06RHMN-A0005UM: 4X3, 6 PT, 5M, ATS EA B  $           504.42 31.0%  $              348.05 N/A N/A
MST-06RHMN-A0010U MST-06RHMN-A0010U: 4X3, 6 PT, ATS MST EA B  $           502.92 31.0%  $              347.01 N/A N/A
MST-06RHMN-A0010UM MST-06RHMN-A0010UM: LONG LENGTH SPATS 6 EA B  $           508.40 31.0%  $              350.80 N/A N/A
MST-06RHMN-A0025UM MST-06RHMN-A0025UM: LONG LENGTH SPL ATS EA B  $           520.29 31.0%  $              359.00 N/A N/A
MST-06RHMN-A0050UM MST-06RHMN-A0050UM: LONG LENGTH SPL ATS EA B  $           540.13 31.0%  $              372.69 N/A N/A
MST-06RHMN-A0075UM MST-06RHMN-A0075UM: LONG LENGTH SPL ATS EA B  $           559.96 31.0%  $              386.37 N/A N/A
MST-06RHMN-A0100UM MST-06RHMN-A0100UM: LONG LENGTH SPL ATS EA B  $           608.63 31.0%  $              419.95 N/A N/A
MST-06RHMN-A0150UM MST-06RHMN-A0150UM: LONG LENGTH SPL ATS EA B  $           648.30 31.0%  $              447.33 N/A N/A
MST-06XX00-A0050U MST-06XX00-A0050U: DLX, 6 PT, 50 FT MST EA B  $           182.45 31.0%  $              125.89 N/A N/A
MST-06XX00-A0050UM MST-06XX00-A0050UM: DLX, 6PT, 50M MST EA B  $           245.91 31.0%  $              169.68 N/A N/A
MST-06XX00-A0100U MST-06XX00-A0100U: DLX, 6 PT, 100 FT MST EA B  $           194.70 31.0%  $              134.34 N/A N/A
MST-06XX00-A0100UM MST-06XX00-A0100UM: DLX, 6PT, 100M MST EA B  $           285.57 31.0%  $              197.04 N/A N/A
MST-06XX00-A0150U MST-06XX00-A0150U: DLX, 6 PT, 150 FT MST EA B  $           214.18 31.0%  $              147.78 N/A N/A
MST-06XX00-A0200U MST-06XX00-A0200U: DLX, 6 PT, 200 FT MST EA B  $           219.22 31.0%  $              151.26 N/A N/A
MST-06XX00-A0250U MST-06XX00-A0250U: DLX, 6 PT, 250 FT MST EA B  $           231.49 31.0%  $              159.73 N/A N/A
MST-06XX00-A0500U MST-06XX00-A0500U: DLX, 6 PT, 500 FT MST EA B  $           314.41 31.0%  $              216.94 N/A N/A
MST-06XX00-A0750U MST-06XX00-A0750U: DLX, 6 PT, 750 FT MST EA B  $           375.72 31.0%  $              259.25 N/A N/A
MST-06XX00-A1000U MST-06XX00-A1000U: DLX, 6 PT, 1000 FT MS EA B  $           437.00 31.0%  $              301.53 N/A N/A
MST-06XX00-A1500U MST-06XX00-A1500U: DLX, 6 PT, 1500 FT MS EA B  $           581.23 31.0%  $              401.05 N/A N/A
MST-06XX00-A1750U MST-06XX00-A1750U: DLX, 6PT, 1750 FT MST EA B  $           659.84 31.0%  $              455.29 N/A N/A
MST-06XX00-A2000U MST-06XX00-A2000U: DLX, 6 PT, 2000 FT MS EA B  $           725.45 31.0%  $              500.56 N/A N/A
MST-06XX00-B0050U MST-06XX00-B0050U: DLX 6 PT 50 FT MST EA B  $           183.90 31.0%  $              126.89 N/A N/A
MST-06XX00-B0250U MST-06XX00-B0250U: DLX 6 PT 250 FT MST EA B  $           238.70 31.0%  $              164.70 N/A N/A
MST-06XX00-B0500U MST-06XX00-B0500U: DLX 6 PT 500 FT MST EA B  $           328.83 31.0%  $              226.89 N/A N/A
MST-06XX00-B0550U MST-06XX00-B0550U: MST DLX 6 PORT 550 FT EA B  $           356.97 31.0%  $              246.31 N/A N/A
MST-06XX00-B0750U MST-06XX00-B0750U: DLX 6 PT 750 FT MST EA B  $           397.35 31.0%  $              274.17 N/A N/A

8832 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

MST-06XX00-B0800U MST-06XX00-B0800U: MST DLX 6 PORT 800 FT EA B  $           425.46 31.0%  $              293.57 N/A N/A
MST-06XX00-B1000U MST-06XX00-B1000U: DLX 6 PT 1000 FT MS EA B  $           465.85 31.0%  $              321.44 N/A N/A
MST-06XX00-B1500U MST-06XX00-B1500U: DLX 6 PT 1500 FT MS EA B  $           624.49 31.0%  $              430.90 N/A N/A
MST-06XX00-B2000U MST-06XX00-B2000U: DLX 6 PT 2000 FT MS EA B  $           783.14 31.0%  $              540.37 N/A N/A
MST-08MH00-A0025U MST-08MH00-A0025U: 8PORT, 25FT, MST EA B  $           224.63 31.0%  $              154.99 N/A N/A
MST-08MH00-A0050A MST-08MH00-A0050A: 8 PORT, 50 FT, MST EA B  $           224.28 31.0%  $              154.75 N/A N/A
MST-08MH00-A0050U MST-08MH00-A0050U: 8PORT, 50FT, MST EA B  $           224.28 31.0%  $              154.75 N/A N/A
MST-08MH00-A0050UM-TF MST-08MH00-A0050UM-TF: 8PT,50M MST TELEF EA B  $           262.49 31.0%  $              181.12 N/A N/A
MST-08MH00-A0080UM MST-08MH00-A0080UM: 8 PORT,80M, MST EA B  $           289.32 31.0%  $              199.63 N/A N/A
MST-08MH00-A0100A MST-08MH00-A0100A: 8 PORT, 100 FT, MST EA B  $           237.97 31.0%  $              164.20 N/A N/A
MST-08MH00-A0100U MST-08MH00-A0100U: 8PORT, 100FT, MST EA B  $           237.97 31.0%  $              164.20 N/A N/A
MST-08MH00-A0100UM MST-08MH00-A0100UM: 8PORT, 100M, MST EA B  $           336.04 31.0%  $              231.87 N/A N/A
MST-08MH00-A0100UM-TF MST-08MH00-A0100UM-TF: 8PT,100M,MST TELE EA B  $           336.04 31.0%  $              231.87 N/A N/A
MST-08MH00-A0120UM MST-08MH00-A0120UM: 8 PORT,120M, MST EA B  $           354.08 31.0%  $              244.32 N/A N/A
MST-08MH00-A0125A MST-08MH00-A0125A: 8 PORT, 125 FT, MST EA B  $           252.03 31.0%  $              173.90 N/A N/A
MST-08MH00-A0125U MST-08MH00-A0125U: 8 PORT EA B  $           252.03 31.0%  $              173.90 N/A N/A
MST-08MH00-A0150U MST-08MH00-A0150U: 8 PORT, 150FT, MST EA B  $           258.89 31.0%  $              178.63 N/A N/A
MST-08MH00-A0150UM MST-08MH00-A0150UM: 8PORT, 150M, MST EA B  $           380.75 31.0%  $              262.72 N/A N/A
MST-08MH00-A0150UM-TF MST-08MH00-A0150UM-TF: 8PT,150M MST TELE EA B  $           380.75 31.0%  $              262.72 N/A N/A
MST-08MH00-A0200U MST-08MH00-A0200U: 8PORT, 200FT, MST EA B  $           265.37 31.0%  $              183.11 N/A N/A
MST-08MH00-A0220UM MST-08MH00-A0220UM: 8 PORT, 220M, MST EA B  $           443.35 31.0%  $              305.91 N/A N/A
MST-08MH00-A0225A MST-08MH00-A0225A: 8 PORT, 225 FT, MST EA B  $           279.43 31.0%  $              192.81 N/A N/A
MST-08MH00-A0225U MST-08MH00-A0225U: 8 PORT, 225 FT, MST EA B  $           279.43 31.0%  $              192.81 N/A N/A
MST-08MH00-A0250A MST-08MH00-A0250A: 8 PORT DI ELICTRIC 25 EA B  $           279.09 31.0%  $              192.57 N/A N/A
MST-08MH00-A0250U MST-08MH00-A0250U: 8PORT, 250FT, MST EA B  $           279.09 31.0%  $              192.57 N/A N/A
MST-08MH00-A0250UM MST-08MH00-A0250UM: 8 PORT, 250M, MST EA B  $           457.19 31.0%  $              315.46 N/A N/A
MST-08MH00-A0300U MST-08MH00-A0300U: 8PORT, 300FT, MST EA B  $           328.83 31.0%  $              226.89 N/A N/A
MST-08MH00-A0300UM MST-08MH00-A0300UM: 8 PORT, 300M, MST EA B  $           514.88 31.0%  $              355.27 N/A N/A
MST-08MH00-A0325A MST-08MH00-A0325A: 8 PORT, 325 FT, AERIA EA B  $           335.68 31.0%  $              231.62 N/A N/A
MST-08MH00-A0325U MST-08MH00-A0325U: 8 PORT, 325 FT EA B  $           335.68 31.0%  $              231.62 N/A N/A
MST-08MH00-A0350U MST-08MH00-A0350U: 8 PORT, 350FT, MST EA B  $           328.12 31.0%  $              226.40 N/A N/A
MST-08MH00-A0400U MST-08MH00-A0400U: 8 PORT,400 FT, MST EA B  $           356.24 31.0%  $              245.81 N/A N/A
MST-08MH00-A0425A MST-08MH00-A0425A: 8 PORT,425 FT, AERIA EA B  $           363.08 31.0%  $              250.53 N/A N/A
MST-08MH00-A0425U MST-08MH00-A0425U: 8 PORT,425 FT EA B  $           363.08 31.0%  $              250.53 N/A N/A
MST-08MH00-A0450U MST-08MH00-A0450U: 8 PORT,450 FT MST EA B  $           369.95 31.0%  $              255.27 N/A N/A
MST-08MH00-A0500A MST-08MH00-A0500A: 8 PORT DIELICTRIC 500 EA B  $           369.22 31.0%  $              254.76 N/A N/A
MST-08MH00-A0500U MST-08MH00-A0500U: 8PORT, 500FT, MST EA B  $           369.22 31.0%  $              254.76 N/A N/A
MST-08MH00-A0500UM MST-08MH00-A0500UM: 8PORT, 500M, MST DIE EA B  $           715.36 31.0%  $              493.60 N/A N/A
MST-08MH00-A0550A MST-08MH00-A0550A: 8 PORT,550 FT, AERIA EA B  $           397.35 31.0%  $              274.17 N/A N/A
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MST-08MH00-A0550U MST-08MH00-A0550U: 8 PORT,550 FT EA B  $           397.35 31.0%  $              274.17 N/A N/A
MST-08MH00-A0600U MST-08MH00-A0600U: 8 PORT,600 FT, MST EA B  $           411.04 31.0%  $              283.62 N/A N/A
MST-08MH00-A0650A MST-08MH00-A0650A: 8 PORT, 650 FT, AERIA EA B  $           424.75 31.0%  $              293.08 N/A N/A
MST-08MH00-A0650U MST-08MH00-A0650U: 8 PORT, 650 FT EA B  $           424.75 31.0%  $              293.08 N/A N/A
MST-08MH00-A0670UM MST-08MH00-A0670UM: 8PORT, 670M, MST DIE EA B  $           881.79 31.0%  $              608.44 N/A N/A
MST-08MH00-A0700U MST-08MH00-A0700U: 8 PORT, 700 FT, MST EA B  $           438.44 31.0%  $              302.52 N/A N/A
MST-08MH00-A0750A MST-08MH00-A0750A: 8 PORT, 750 FT,AERIA EA B  $           437.73 31.0%  $              302.03 N/A N/A
MST-08MH00-A0750U MST-08MH00-A0750U: 8PORT, 750FT, MST EA B  $           437.73 31.0%  $              302.03 N/A N/A
MST-08MH00-A0875A MST-08MH00-A0875A: 8 PORT, 875 FT, AERIA EA B  $           486.40 31.0%  $              335.62 N/A N/A
MST-08MH00-A0875U MST-08MH00-A0875U: 8 PORT, 875 FT, MST EA B  $           486.40 31.0%  $              335.62 N/A N/A
MST-08MH00-A0975A MST-08MH00-A0975A: 8 PORT, 975 FT, AERIA EA B  $           513.81 31.0%  $              354.53 N/A N/A
MST-08MH00-A0975U MST-08MH00-A0975U: 8 PORT, 975 FT, MST EA B  $           513.81 31.0%  $              354.53 N/A N/A
MST-08MH00-A1000A MST-08MH00-A1000A: 8PORT, 1000FT, MST EA B  $           506.23 31.0%  $              349.30 N/A N/A
MST-08MH00-A1000U MST-08MH00-A1000U: 8PORT, 1000FT, MST EA B  $           506.23 31.0%  $              349.30 N/A N/A
MST-08MH00-A1100A MST-08MH00-A1100A: 8PORT, 1100FT, AERIAL EA B  $           548.06 31.0%  $              378.16 N/A N/A
MST-08MH00-A1100U MST-08MH00-A1100U: 8PORT, 1100FT, MST EA B  $           548.06 31.0%  $              378.16 N/A N/A
MST-08MH00-A1300A MST-08MH00-A1300A: 8PORT, 1300FT, AERIAL EA B  $           602.86 31.0%  $              415.97 N/A N/A
MST-08MH00-A1300U MST-08MH00-A1300U: 8PORT, 1300FT, MST EA B  $           602.86 31.0%  $              415.97 N/A N/A
MST-08MH00-A1500A MST-08MH00-A1500A: 8 PORT, 1500 FT, MST EA B  $           664.88 31.0%  $              458.77 N/A N/A
MST-08MH00-A1500U MST-08MH00-A1500U: 8PORT, 1500FT, MST EA B  $           664.88 31.0%  $              458.77 N/A N/A
MST-08MH00-A1800A MST-08MH00-A1800A: 8 PORT, 1800 FT, MST EA B  $           761.51 31.0%  $              525.44 N/A N/A
MST-08MH00-A1800U MST-08MH00-A1800U: 8 PORT 1800 FT EA B  $           761.51 31.0%  $              525.44 N/A N/A
MST-08MH00-A2000A MST-08MH00-A2000A: 8 PORT, 2000 FT, MST EA B  $           823.52 31.0%  $              568.23 N/A N/A
MST-08MH00-A2000U MST-08MH00-A2000U: 8PORT, 2000FT, MST EA B  $           823.52 31.0%  $              568.23 N/A N/A
MST-08MH00-A2200A MST-08MH00-A2200A: 8PORT, 2200FT, MST EA B  $           885.54 31.0%  $              611.02 N/A N/A
MST-08MH00-A2200U MST-08MH00-A2200U: 8PORT, 2200FT, MST EA B  $           885.54 31.0%  $              611.02 N/A N/A
MST-08MH00-A2500A MST-08MH00-A2500A: 8PORT, 2500FT, MST EA B  $           967.75 31.0%  $              667.75 N/A N/A
MST-08MH00-A2500U MST-08MH00-A2500U: 8PORT, 2500FT, MST EA B  $           967.75 31.0%  $              667.75 N/A N/A
MST-08MH00-B0050U MST-08MH00-B0050U: 8 PORT, 50 FT, MST EA B  $           225.72 31.0%  $              155.75 N/A N/A
MST-08MH00-B0100U MST-08MH00-B0100U: 8PORT, 100FT MST EA B  $           240.86 31.0%  $              166.19 N/A N/A
MST-08MH00-B0150U MST-08MH00-B0150U: 8 PORT,150FT,TONEABLE EA B  $           256.01 31.0%  $              176.65 N/A N/A
MST-08MH00-B0200U MST-08MH00-B0200U: 8 PORT, 200 FT, MST EA B  $           271.14 31.0%  $              187.09 N/A N/A
MST-08MH00-B0250U MST-08MH00-B0250U: 8 PORT, 250 FT, MST EA B  $           286.30 31.0%  $              197.55 N/A N/A
MST-08MH00-B0350U MST-08MH00-B0350U: 8 PORT, 350 FT, MST EA B  $           352.64 31.0%  $              243.32 N/A N/A
MST-08MH00-B0500U MST-08MH00-B0500U: 8 PORT, 500 FT, MST EA B  $           383.64 31.0%  $              264.71 N/A N/A
MST-08MH00-B0600U MST-08MH00-B0600U: 8 PORT,600FT,TONEABLE EA B  $           428.35 31.0%  $              295.56 N/A N/A
MST-08MH00-B0650U MST-08MH00-B0650U: 8 PORT,650FT,TONEABLE EA B  $           443.50 31.0%  $              306.02 N/A N/A
MST-08MH00-B0700U MST-08MH00-B0700U: 8PORT, 700 FT, TONEAB EA B  $           458.64 31.0%  $              316.46 N/A N/A
MST-08MH00-B0750U MST-08MH00-B0750U: 8PORT, 750 FT, MST EA B  $           459.37 31.0%  $              316.97 N/A N/A
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MST-08MH00-B1000U MST-08MH00-B1000U: 8 PORT, 1000 FT, MST EA B  $           535.07 31.0%  $              369.20 N/A N/A
MST-08MH00-B1100U MST-08MH00-B1100U: 8 PORT, 1100 FT, MST EA B  $           579.78 31.0%  $              400.05 N/A N/A
MST-08MH00-B1200U MST-08MH00-B1200U: 8 PORT, 1200 FT, MST EA B  $           610.07 31.0%  $              420.95 N/A N/A
MST-08MH00-B1500U MST-08MH00-B1500U: 8 PORT, 1500 FT, MST EA B  $           708.14 31.0%  $              488.62 N/A N/A
MST-08MH00-B2000U MST-08MH00-B2000U: 8 PORT, 2000 FT, MST EA B  $           881.21 31.0%  $              608.03 N/A N/A
MST-08MH00-B4000U MST-08MH00-B4000U: 8 PORT, 4000 FT, MST EA B  $        1,494.17 31.0%  $           1,030.98 N/A N/A
MST-08MH00-C0050U MST-08MH00-C0050U: 8PORT, 50FT, MST EA B  $           276.91 31.0%  $              191.07 N/A N/A
MST-08MH00-C0100U MST-08MH00-C0100U: 8PORT, 100FT, ARMORED EA B  $           307.20 31.0%  $              211.97 N/A N/A
MST-08MH00-C0200U MST-08MH00-C0200U: 8 PORT, 200 FT, ARMOR EA B  $           369.22 31.0%  $              254.76 N/A N/A
MST-08MH00-C0250U MST-08MH00-C0250U: 8 PORT, 250 FT, ARMOR EA B  $           398.06 31.0%  $              274.66 N/A N/A
MST-08MH00-C0500U MST-08MH00-C0500U: 8 PORT, 500 FT, MST EA B  $           578.34 31.0%  $              399.05 N/A N/A
MST-08MH00-C0625U MST-08MH00-C0625U: 8 PORT, 625 FT, ARMOR EA B  $           654.07 31.0%  $              451.31 N/A N/A
MST-08MH00-C0750U MST-08MH00-C0750U: 8 PORT, 750 FT, MST EA B  $           729.78 31.0%  $              503.55 N/A N/A
MST-08MH00-C1000U MST-08MH00-C1000U: 8 PORT, 1000 FT, MST EA B  $           881.21 31.0%  $              608.03 N/A N/A
MST-08MH00-C1200U MST-08MH00-C1200U: 8 PORT, 1200 FT, ARMO EA B  $        1,002.36 31.0%  $              691.63 N/A N/A
MST-08MH00-C1500U MST-08MH00-C1500U: 8 PORT, 1500 FT, MST EA B  $        1,184.09 31.0%  $              817.02 N/A N/A
MST-08MH00-C2000U MST-08MH00-C2000U: 8 PORT, 2000 FT, MST EA B  $        1,494.17 31.0%  $           1,030.98 N/A N/A
MST-08MHM0-A0010U MST-08MHM0-A0010U: 8 PORT ATS MST, 10 FT EA B  $           581.09 31.0%  $              400.95 N/A N/A
MST-08MHM0-A0200U MST-08MHM0-A0200U: 8 PORT ATS MST, 200 F EA B  $           625.94 31.0%  $              431.90 N/A N/A
MST-08MHMN-A0010U-B MST-08MHMN-A0010U-B: 8 PT NBN ATS MST EA B  $           544.71 31.0%  $              375.85 N/A N/A
MST-08RH00-A0050U MST-08RH00-A0050U: 4X3, 08 PT, 50 FT MST EA B  $           224.28 31.0%  $              154.75 N/A N/A
MST-08RH00-A0100U MST-08RH00-A0100U: 4X3, 08 PT, 100 FT MS EA B  $           237.97 31.0%  $              164.20 N/A N/A
MST-08RH00-A0200U MST-08RH00-A0200U: 4X3, 08 PT, 200 FT MS EA B  $           265.37 31.0%  $              183.11 N/A N/A
MST-08RH00-A0400U MST-08RH00-A0400U: 4X3, 8PT, 400 FT MST EA B  $           356.24 31.0%  $              245.81 N/A N/A
MST-08RH00-A0500U MST-08RH00-A0500U: 4X3, 8PT, 500 FT MST EA B  $           369.22 31.0%  $              254.76 N/A N/A
MST-08RH00-A0750U MST-08RH00-A0750U: 4X3, 8PT, 750 FT MST EA B  $           437.73 31.0%  $              302.03 N/A N/A
MST-08RH00-A1000U MST-08RH00-A1000U: 4X3, 8PT, 1000 FT MS EA B  $           506.23 31.0%  $              349.30 N/A N/A
MST-08RH00-A1100U MST-08RH00-A1100U: 4X3, 8PT, 1100 FT MS EA B  $           548.06 31.0%  $              378.16 N/A N/A
MST-08RH00-A1500U MST-08RH00-A1500U: 4X3, 8PT, 1500 FT MS EA B  $           664.88 31.0%  $              458.77 N/A N/A
MST-08RH00-A2000U MST-08RH00-A2000U: 4X3, 8PT, 2000 FT MS EA B  $           823.52 31.0%  $              568.23 N/A N/A
MST-08RH00-B0050U MST-08RH00-B0050U: 4X3, 08 PT,50 FT MS EA B  $           225.72 31.0%  $              155.75 N/A N/A
MST-08RH00-B0100U MST-08RH00-B0100U: 4X3, 08 PT,100 FT MS EA B  $           240.86 31.0%  $              166.19 N/A N/A
MST-08RH00-B0200U MST-08RH00-B0200U: 4X3, 08 PT,200 FT MS EA B  $           271.14 31.0%  $              187.09 N/A N/A
MST-08RH00-B0500U MST-08RH00-B0500U: 4X3, 8PT, 500 FT MST EA B  $           383.64 31.0%  $              264.71 N/A N/A
MST-08RH00-B0750U MST-08RH00-B0750U: 4X3, 8PT, 750 FT MST EA B  $           459.37 31.0%  $              316.97 N/A N/A
MST-08RH00-B1000U MST-08RH00-B1000U: 4X3, 8PT, 1000 FT MS EA B  $           535.07 31.0%  $              369.20 N/A N/A
MST-08RH00-B1500U MST-08RH00-B1500U: 4X3, 8PT, 1500 FT MS EA B  $           708.14 31.0%  $              488.62 N/A N/A
MST-08RH00-B2000U MST-08RH00-B2000U: 4X3, 8PT, 2000 FT MS EA B  $           881.21 31.0%  $              608.03 N/A N/A
MST-08RHM0-A0110UM MST-08RHM0-A0110UM: 4X3, 8 PT, 110M, ATS EA B  $           705.55 31.0%  $              486.83 N/A N/A

8835 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

MST-08RHM0-A0330UM MST-08RHM0-A0330UM: 4X3, 8 PT, 330M, ATS EA B  $           941.21 31.0%  $              649.43 N/A N/A
MST-08RHMN-A0005UM MST-08RHMN-A0005UM: 4X3, 8PT, 5M, ATS MS EA B  $           582.82 31.0%  $              402.15 N/A N/A
MST-08RHMN-A0010U MST-08RHMN-A0010U: 4X3, 08 PT, ATS MST EA B  $           581.09 31.0%  $              400.95 N/A N/A
MST-08RHMN-A0010U-B MST-08RHMN-A0010U-B: 4X3 MST 8PT NBN ATS EA B  $           544.71 31.0%  $              375.85 N/A N/A
MST-08RHMN-A0010UM MST-08RHMN-A0010UM: LONG LENGTH SPL ATS EA B  $           587.28 31.0%  $              405.22 N/A N/A
MST-08RHMN-A0025UM MST-08RHMN-A0025UM: LONG LENGTH SPL ATS EA B  $           600.71 31.0%  $              414.49 N/A N/A
MST-08RHMN-A0050UM MST-08RHMN-A0050UM: LONG LENGTH SPL ATS EA B  $           623.05 31.0%  $              429.90 N/A N/A
MST-08RHMN-A0075UM MST-08RHMN-A0075UM: LONG LENGTH SPL ATS EA B  $           645.42 31.0%  $              445.34 N/A N/A
MST-08XX00-A0050U MST-08XX00-A0050U: DLX, 8 PT, 50 FT MST EA B  $           227.16 31.0%  $              156.74 N/A N/A
MST-08XX00-A0100U MST-08XX00-A0100U: DLX, 8 PT, 100 FT MST EA B  $           240.86 31.0%  $              166.19 N/A N/A
MST-08XX00-A0100UM MST-08XX00-A0100UM: DLX, 8 PT,100M MST EA B  $           338.93 31.0%  $              233.86 N/A N/A
MST-08XX00-A0150UM MST-08XX00-A0150UM: DLX, 8PT, 150 METERS EA B  $           383.64 31.0%  $              264.71 N/A N/A
MST-08XX00-A0200U MST-08XX00-A0200U: DLX, 8 PT, 200 FT MST EA B  $           268.26 31.0%  $              185.10 N/A N/A
MST-08XX00-A0250U MST-08XX00-A0250U: DLX, 8 PT, 250 FT MST EA B  $           281.97 31.0%  $              194.56 N/A N/A
MST-08XX00-A0250UM MST-08XX00-A0250UM: DLX, 8PT, 250M MST EA B  $           473.06 31.0%  $              326.41 N/A N/A
MST-08XX00-A0500U MST-08XX00-A0500U: DLX, 8 PT, 500 FT MST EA B  $           372.10 31.0%  $              256.75 N/A N/A
MST-08XX00-A0750U MST-08XX00-A0750U: DLX, 8 PT, 750 FT MST EA B  $           440.62 31.0%  $              304.03 N/A N/A
MST-08XX00-A1000U MST-08XX00-A1000U: DLX, 8 PT, 1000 FT MS EA B  $           509.11 31.0%  $              351.29 N/A N/A
MST-08XX00-A1500U MST-08XX00-A1500U: DLX, 8 PT, 1500 FT MS EA B  $           667.76 31.0%  $              460.75 N/A N/A
MST-08XX00-A1750U MST-08XX00-A1750U: DLX, 8PT, 1750 FT MST EA B  $           750.70 31.0%  $              517.98 N/A N/A
MST-08XX00-A2000U MST-08XX00-A2000U: DLX, 8 PT, 2000 FT MS EA B  $           826.41 31.0%  $              570.22 N/A N/A
MST-08XX00-B0050U MST-08XX00-B0050U: DLX 8 PT 50 FT MST EA B  $           228.61 31.0%  $              157.74 N/A N/A
MST-08XX00-B0100U MST-08XX00-B0100U: DLX 8 PT 100 FT MST EA B  $           243.74 31.0%  $              168.18 N/A N/A
MST-08XX00-B0250U MST-08XX00-B0250U: DLX 8 PT 250 FT MST EA B  $           289.18 31.0%  $              199.53 N/A N/A
MST-08XX00-B0300U MST-08XX00-B0300U: DLX 8 PT 300 FT MST EA B  $           340.37 31.0%  $              234.86 N/A N/A
MST-08XX00-B0400U MST-08XX00-B0400U: DLX 8 PT 400 FT MST EA B  $           370.66 31.0%  $              255.76 N/A N/A
MST-08XX00-B0500U MST-08XX00-B0500U: DLX 8 PT 500 FT MST EA B  $           386.52 31.0%  $              266.70 N/A N/A
MST-08XX00-B0750U MST-08XX00-B0750U: DLX 8 PT 750 FT MST EA B  $           462.25 31.0%  $              318.95 N/A N/A
MST-08XX00-B1000U MST-08XX00-B1000U: DLX 8 PT 1000 FT MS EA B  $           537.96 31.0%  $              371.19 N/A N/A
MST-08XX00-B1500U MST-08XX00-B1500U: DLX 8 PT 1500 FT MS EA B  $           711.03 31.0%  $              490.61 N/A N/A
MST-08XX00-B2000U MST-08XX00-B2000U: DLX 8 PT 2000 FT MS EA B  $           884.10 31.0%  $              610.03 N/A N/A
MST-0JRH00-A0025U MST-0JRH00-A0025U: 1X8 SPLITTER MST, 25 EA B  $           316.93 31.0%  $              218.68 N/A N/A
MST-0JRH00-A0050U MST-0JRH00-A0050U: 1X8 SPLITTER MST, 50 EA B  $           316.58 31.0%  $              218.44 N/A N/A
MST-0JRH00-A0050UM MST-0JRH00-A0050UM: 1X8 SPLT MST, 50M EA B  $           354.79 31.0%  $              244.81 N/A N/A
MST-0JRH00-A0100U MST-0JRH00-A0100U: 1X8 SPLITTER MST, 100 EA B  $           330.28 31.0%  $              227.89 N/A N/A
MST-0JRH00-A0100UM MST-0JRH00-A0100UM: 1X8 SPLT MST, 100M EA B  $           428.35 31.0%  $              295.56 N/A N/A
MST-0JRH00-A0250U MST-0JRH00-A0250U: 1X8 SPLTTR MST, 250FT EA B  $           371.39 31.0%  $              256.26 N/A N/A
MST-0JRH00-A0250UM MST-0JRH00-A0250UM: 1X8 SPLT MST, 250M EA B  $           421.87 31.0%  $              291.09 N/A N/A
MST-0JRH00-A0350UM MST-0JRH00-A0350UM: 1X8 SPLT MST 350M EA B  $           651.90 31.0%  $              449.81 N/A N/A
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MST-0JRH00-A0500U MST-0JRH00-A0500U: 1X8 SPLITTER MST, 500 EA B  $           461.52 31.0%  $              318.45 N/A N/A
MST-0JRH00-A0750U MST-0JRH00-A0750U: 1X8 SPLITTER MST, 750 EA B  $           530.04 31.0%  $              365.73 N/A N/A
MST-0JRH00-A1000U MST-0JRH00-A1000U: 1X8 SPLITTER MST 1000 EA B  $           598.53 31.0%  $              412.99 N/A N/A
MST-0JRH00-A1100U MST-0JRH00-A1100U: 1X8 SPLITTER MST 1100 EA B  $           640.36 31.0%  $              441.85 N/A N/A
MST-0JRH00-A1500U MST-0JRH00-A1500U: 1X8 SPLITTER MST 1500 EA B  $           757.18 31.0%  $              522.45 N/A N/A
MST-0JRH00-A1600U MST-0JRH00-A1600U: 1X8 SPLITTER MST 1600 EA B  $           799.01 31.0%  $              551.32 N/A N/A
MST-0JRH00-A2000U MST-0JRH00-A2000U: 1X8 SPLITTER MST 2000 EA B  $           915.83 31.0%  $              631.92 N/A N/A
MST-0JRH00-A2100U MST-0JRH00-A2100U: 1X8 SPLITTER MST 2100 EA B  $           950.44 31.0%  $              655.80 N/A N/A
MST-0JRH00-B0050U MST-0JRH00-B0050U: 1X8 SPLITTER MST, 50F EA B  $           318.03 31.0%  $              219.44 N/A N/A
MST-0JRH00-B0100U MST-0JRH00-B0100U: 1X8 SPLITTER MST, 100 EA B  $           333.16 31.0%  $              229.88 N/A N/A
MST-0JRH00-B0250U MST-0JRH00-B0250U: 1X8 SPLITTER, MST 250 EA B  $           378.60 31.0%  $              261.23 N/A N/A
MST-0JRH00-B0500U MST-0JRH00-B0500U: 1X8 SPLITTER MST, 500 EA B  $           475.94 31.0%  $              328.40 N/A N/A
MST-0JRH00-B0750U MST-0JRH00-B0750U: 1X8 SPLITTER MST, 750 EA B  $           551.67 31.0%  $              380.65 N/A N/A
MST-0JRH00-B1000U MST-0JRH00-B1000U: 1X8 SPLITTER MST 1000 EA B  $           627.38 31.0%  $              432.89 N/A N/A
MST-0JRH00-B1500U MST-0JRH00-B1500U: 1X8 SPLITTER MST 1500 EA B  $           800.45 31.0%  $              552.31 N/A N/A
MST-0JRH00-B2000U MST-0JRH00-B2000U: 1X8 SPLITTER MST 2000 EA B  $           973.52 31.0%  $              671.73 N/A N/A
MST-0JXX00-A0010UM MST-0JXX00-A0010UM: DLX,1X8, 10M, MST EA B  $           321.91 31.0%  $              222.12 N/A N/A
MST-0JXX00-A0050UM MST-0JXX00-A0050UM: DLX,1X8, 50M, MST EA B  $           357.68 31.0%  $              246.80 N/A N/A
MST-0JXX00-A0100UM MST-0JXX00-A0100UM: DLX,1X8, 100M, MST EA B  $           431.23 31.0%  $              297.55 N/A N/A
MST-0JXX00-A0200UM MST-0JXX00-A0200UM: DLX,1X8, 200M, MST EA B  $           520.65 31.0%  $              359.25 N/A N/A
MST-0JXX00-A0350UM MST-0JXX00-A0350UM: DLX,1X8, 350M, MST EA B  $           654.78 31.0%  $              451.80 N/A N/A
MST-0JXX00-A0500UM MST-0JXX00-A0500UM: DLX,1X8, 500M, MST EA B  $           810.54 31.0%  $              559.27 N/A N/A
MST-0JXX00-A0650UM MST-0JXX00-A0650UM: DLX,1X8, 650M, MST EA B  $           944.67 31.0%  $              651.82 N/A N/A
MST-0JXX00-A0750UM MST-0JXX00-A0750UM: DLX,1X8, 750M, MST EA B  $        1,034.09 31.0%  $              713.52 N/A N/A
MST-0JXXX0-A0120UM MST-0JXXX0-A0120UM: DLX STUB,1X8,120M EA B  $           482.87 31.0%  $              333.18 N/A N/A
MST-0JXXX0-A0200UM MST-0JXXX0-A0200UM: DLX STUB,1X8,200M EA B  $           598.53 31.0%  $              412.99 N/A N/A
MST-0NRH00-A0050U MST-0NRH00-A0050U: 1X4 SPLITTER MST, 50 EA B  $           185.34 31.0%  $              127.88 N/A N/A
MST-0NRH00-A0100U MST-0NRH00-A0100U: 1X4 SPLITTER MST, 100 EA B  $           197.59 31.0%  $              136.34 N/A N/A
MST-0NRH00-A0250U MST-0NRH00-A0250U: 1X4 SPLITTER MST, 250 EA B  $           234.38 31.0%  $              161.72 N/A N/A
MST-0NRH00-A0500U MST-0NRH00-A0500U: 1X4 SPLITTER MST, 500 EA B  $           317.30 31.0%  $              218.94 N/A N/A
MST-0NRH00-A0750U MST-0NRH00-A0750U: 1X4 SPLITTER MST, 750 EA B  $           378.60 31.0%  $              261.23 N/A N/A
MST-0NRH00-A1000U MST-0NRH00-A1000U: 1X4 SPLITTER MST 1000 EA B  $           439.89 31.0%  $              303.52 N/A N/A
MST-0NRH00-A2000U MST-0NRH00-A2000U: 1X4 SPLITTER MST 2000 EA B  $           728.34 31.0%  $              502.55 N/A N/A
MST-0NRH00-B0050U MST-0NRH00-B0050U: 1X4 SPLITTER MST 50 F EA B  $           186.78 31.0%  $              128.88 N/A N/A
MST-0NRH00-B0100U MST-0NRH00-B0100U: 1X4 SPLITTER MST, 100 EA B  $           200.47 31.0%  $              138.32 N/A N/A
MST-0NRH00-B0250U MST-0NRH00-B0250U: 1X4 SPLITTER MST, 250 EA B  $           241.59 31.0%  $              166.70 N/A N/A
MST-0NRH00-B0500U MST-0NRH00-B0500U: 1X4 SPLITTER MST, 500 EA B  $           331.72 31.0%  $              228.89 N/A N/A
MST-0NRH00-B0750U MST-0NRH00-B0750U: 1X4 SPLITTER MST, 750 EA B  $           400.23 31.0%  $              276.16 N/A N/A
MST-0NRH00-B1000U MST-0NRH00-B1000U: 1X4 SPLITTER MST 1000 EA B  $           468.73 31.0%  $              323.42 N/A N/A
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MST-0NRH00-B1500U MST-0NRH00-B1500U: 1X4 SPLITTER MST 1500 EA B  $           627.38 31.0%  $              432.89 N/A N/A
MST-0NRH00-B2000U MST-0NRH00-B2000U: 1X4 SPLITTER MST 2000 EA B  $           786.03 31.0%  $              542.36 N/A N/A
MST-0NXX00-A0550UM MST-0NXX00-A0550UM: DLX, 1X4, 550M, MST EA B  $           672.82 31.0%  $              464.25 N/A N/A
MST-0NXXP0-A0430UM MST-0NXXP0-A0430UM: DLX,1X4,430M,P/SOCK EA B  $           595.05 31.0%  $              410.58 N/A N/A
MST-0NXXP0-A0530UM MST-0NXXP0-A0530UM: DLX,1X4,530M,P/SOCK EA B  $           696.01 31.0%  $              480.25 N/A N/A
MST-0YRH00-A1000UM MST-0YRH00-A1000UM: 2X8 SPLIT MST 1000M EA B  $        1,762.43 31.0%  $           1,216.08 N/A N/A
MST-12MH00-A0050A MST-12MH00-A0050A: 12PORT, 50FT,AERIAL EA B  $           307.93 31.0%  $              212.47 N/A N/A
MST-12MH00-A0050U MST-12MH00-A0050U: 12PORT, 50FT, MST EA B  $           307.93 31.0%  $              212.47 N/A N/A
MST-12MH00-A0050UM MST-12MH00-A0050UM: 12PORT, 50M, MST EA B  $           349.02 31.0%  $              240.82 N/A N/A
MST-12MH00-A0050UM-ES22 MST-12MH00-A0050UM-ES22: 12 PORT,50M MST EA B  $           349.02 31.0%  $              240.82 N/A N/A
MST-12MH00-A0100A MST-12MH00-A0100A: 12PORT, 100FT, MST EA B  $           323.06 31.0%  $              222.91 N/A N/A
MST-12MH00-A0100U MST-12MH00-A0100U: 12PORT, 100FT, MST EA B  $           323.06 31.0%  $              222.91 N/A N/A
MST-12MH00-A0100UM MST-12MH00-A0100UM: 12PORT, 100M, MST EA B  $           426.91 31.0%  $              294.57 N/A N/A
MST-12MH00-A0100UM-ES22 MST-12MH00-A0100UM-ES22: 12PORT,100M,MST EA B  $           426.91 31.0%  $              294.57 N/A N/A
MST-12MH00-A0125A MST-12MH00-A0125A: 12PORT, 125FT,AERIAL EA B  $           337.85 31.0%  $              233.12 N/A N/A
MST-12MH00-A0125U MST-12MH00-A0125U: 12PORT, 125FT, MST EA B  $           337.85 31.0%  $              233.12 N/A N/A
MST-12MH00-A0150UM-ES22 MST-12MH00-A0150UM-ES22: 12PORT,150M,MST EA B  $           475.94 31.0%  $              328.40 N/A N/A
MST-12MH00-A0200U MST-12MH00-A0200U: 12PORT, 200FT, MST EA B  $           353.35 31.0%  $              243.81 N/A N/A
MST-12MH00-A0225A MST-12MH00-A0225A: 12PORT, 225FT,AERIAL EA B  $           368.14 31.0%  $              254.02 N/A N/A
MST-12MH00-A0225U MST-12MH00-A0225U: 12PORT, 225FT, MST EA B  $           368.14 31.0%  $              254.02 N/A N/A
MST-12MH00-A0250A MST-12MH00-A0250A: 12 PORT 250FT, MST EA B  $           368.50 31.0%  $              254.27 N/A N/A
MST-12MH00-A0250U MST-12MH00-A0250U: 12 PORT 250FT, MST EA B  $           368.50 31.0%  $              254.27 N/A N/A
MST-12MH00-A0300U MST-12MH00-A0300U: 12 PORT 300FT, MST EA B  $           419.69 31.0%  $              289.59 N/A N/A
MST-12MH00-A0325A MST-12MH00-A0325A: 12 PORT, 325 FT, AERI EA B  $           427.27 31.0%  $              294.82 N/A N/A
MST-12MH00-A0400U MST-12MH00-A0400U: 12 PORT, 400 FT MST EA B  $           449.98 31.0%  $              310.49 N/A N/A
MST-12MH00-A0425A MST-12MH00-A0425A: 12 PORT, 425 FT, AERI EA B  $           457.56 31.0%  $              315.72 N/A N/A
MST-12MH00-A0425U MST-12MH00-A0425U: 12 PORT, 425 FT EA B  $           457.56 31.0%  $              315.72 N/A N/A
MST-12MH00-A0450U MST-12MH00-A0450U: 12 PORT, 450 FT MST EA B  $           465.14 31.0%  $              320.95 N/A N/A
MST-12MH00-A0500A MST-12MH00-A0500A: 12 PORT, 500 FT, AERI EA B  $           465.85 31.0%  $              321.44 N/A N/A
MST-12MH00-A0500U MST-12MH00-A0500U: 12PORT, 500FT, MST EA B  $           465.85 31.0%  $              321.44 N/A N/A
MST-12MH00-A0550A MST-12MH00-A0550A: 12 PORT, 550 FT, AERI EA B  $           495.42 31.0%  $              341.84 N/A N/A
MST-12MH00-A0550U MST-12MH00-A0550U: 12 PORT, 550 FT EA B  $           495.42 31.0%  $              341.84 N/A N/A
MST-12MH00-A0600U MST-12MH00-A0600U: 12 PORT, 600 FT EA B  $           510.56 31.0%  $              352.29 N/A N/A
MST-12MH00-A0650A MST-12MH00-A0650A: 12 PORT, 650 FT AERIA EA B  $           525.71 31.0%  $              362.74 N/A N/A
MST-12MH00-A0650U MST-12MH00-A0650U: 12 PORT, 650 FT EA B  $           525.71 31.0%  $              362.74 N/A N/A
MST-12MH00-A0750A MST-12MH00-A0750A: 12 PORT, 750 FT, AERI EA B  $           541.57 31.0%  $              373.68 N/A N/A
MST-12MH00-A0750U MST-12MH00-A0750U: 12PORT, 750FT, MST EA B  $           541.57 31.0%  $              373.68 N/A N/A
MST-12MH00-A0800U MST-12MH00-A0800U: 12PORT, 800FT, MST EA B  $           571.13 31.0%  $              394.08 N/A N/A
MST-12MH00-A0875A MST-12MH00-A0875A: 12 PORT,875 FT,AERIAL EA B  $           593.84 31.0%  $              409.75 N/A N/A

8838 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

MST-12MH00-A0875U MST-12MH00-A0875U: 12 PORT, 875 FT EA B  $           593.84 31.0%  $              409.75 N/A N/A
MST-12MH00-A0975A MST-12MH00-A0975A: 12 PORT, 975 FT, AERI EA B  $           624.13 31.0%  $              430.65 N/A N/A
MST-12MH00-A0975U MST-12MH00-A0975U: 12 PORT, 975 FT EA B  $           624.13 31.0%  $              430.65 N/A N/A
MST-12MH00-A1000A MST-12MH00-A1000A: 12 PORT, 1000 FT, MST EA B  $           617.28 31.0%  $              425.92 N/A N/A
MST-12MH00-A1000U MST-12MH00-A1000U: 12PORT, 1000FT, MST EA B  $           617.28 31.0%  $              425.92 N/A N/A
MST-12MH00-A1100A MST-12MH00-A1100A: 12 PORT, 1100 FT, AER EA B  $           661.99 31.0%  $              456.77 N/A N/A
MST-12MH00-A1100U MST-12MH00-A1100U: 12 PORT, 1100 FT EA B  $           661.99 31.0%  $              456.77 N/A N/A
MST-12MH00-A1300A MST-12MH00-A1300A: 12 PORT, 1300 FT, AER EA B  $           722.57 31.0%  $              498.57 N/A N/A
MST-12MH00-A1300U MST-12MH00-A1300U: 12 PORT, 1300 FT EA B  $           722.57 31.0%  $              498.57 N/A N/A
MST-12MH00-A1500A MST-12MH00-A1500A: 12PORT, 1500FT, AERIA EA B  $           790.35 31.0%  $              545.34 N/A N/A
MST-12MH00-A1500U MST-12MH00-A1500U: 12PORT, 1500FT, MST EA B  $           790.35 31.0%  $              545.34 N/A N/A
MST-12MH00-A1800A MST-12MH00-A1800A: 12PORT, 1800FT, AERIA EA B  $           895.64 31.0%  $              617.99 N/A N/A
MST-12MH00-A1800U MST-12MH00-A1800U: 12PORT, 1800FT EA B  $           895.64 31.0%  $              617.99 N/A N/A
MST-12MH00-A2000A MST-12MH00-A2000A: 12 PORT, 2000 FT, MST EA B  $           963.42 31.0%  $              664.76 N/A N/A
MST-12MH00-A2000U MST-12MH00-A2000U: 12PORT, 2000FT, MST EA B  $           963.42 31.0%  $              664.76 N/A N/A
MST-12MH00-A2200A MST-12MH00-A2200A: 12PORT, 2200 FT, AERI EA B  $        1,031.21 31.0%  $              711.53 N/A N/A
MST-12MH00-A2200U MST-12MH00-A2200U: 12PORT, 2200FT, MST EA B  $        1,031.21 31.0%  $              711.53 N/A N/A
MST-12MH00-A2500U MST-12MH00-A2500U: 12PORT, 2500FT, MST EA B  $        1,122.07 31.0%  $              774.23 N/A N/A
MST-12MH00-A3000U MST-12MH00-A3000U: 12PORT, 3000FT, MST EA B  $        1,273.51 31.0%  $              878.72 N/A N/A
MST-12MH00-B0050U MST-12MH00-B0050U: 12 PORT, 50 FT, MST EA B  $           309.37 31.0%  $              213.47 N/A N/A
MST-12MH00-B0100U MST-12MH00-B0100U: 12 PORT, 100 FT, MST EA B  $           325.95 31.0%  $              224.91 N/A N/A
MST-12MH00-B0150U MST-12MH00-B0150U: 12 PORT,150 FT, MST EA B  $           349.76 31.0%  $              241.33 N/A N/A
MST-12MH00-B0200U MST-12MH00-B0200U: 12 PORT, 200 FT, MST EA B  $           359.12 31.0%  $              247.79 N/A N/A
MST-12MH00-B0250U MST-12MH00-B0250U: 12 PORT 250FT, MST EA B  $           375.72 31.0%  $              259.25 N/A N/A
MST-12MH00-B0300U MST-12MH00-B0300U: 12PORT, 300FT, TONEAB EA B  $           428.35 31.0%  $              295.56 N/A N/A
MST-12MH00-B0500U MST-12MH00-B0500U: 12 PORT, 500 FT, MST EA B  $           480.27 31.0%  $              331.39 N/A N/A
MST-12MH00-B0600U MST-12MH00-B0600U: 12 PORT, 600 FT, TONE EA B  $           527.86 31.0%  $              364.22 N/A N/A
MST-12MH00-B0700U MST-12MH00-B0700U: 12PORT, 700 FT, TONEA EA B  $           561.04 31.0%  $              387.12 N/A N/A
MST-12MH00-B0750U MST-12MH00-B0750U: 12PORT, 750 FT, MST EA B  $           563.21 31.0%  $              388.61 N/A N/A
MST-12MH00-B1000U MST-12MH00-B1000U: 12PORT, 1000FT, MST EA B  $           646.13 31.0%  $              445.83 N/A N/A
MST-12MH00-B1200U MST-12MH00-B1200U: 12PORT, 1200FT, MST EA B  $           726.89 31.0%  $              501.55 N/A N/A
MST-12MH00-B1250U MST-12MH00-B1250U: 12PORT, 1250FT, MST EA B  $           743.49 31.0%  $              513.01 N/A N/A
MST-12MH00-B1500U MST-12MH00-B1500U: 12PORT, 1500FT, MST EA B  $           833.62 31.0%  $              575.20 N/A N/A
MST-12MH00-B2000U MST-12MH00-B2000U: 12 PORT, 2000 FT, MST EA B  $        1,021.11 31.0%  $              704.57 N/A N/A
MST-12MH00-C0050U MST-12MH00-C0050U: 12PORT, 50FT, MST EA B  $           368.50 31.0%  $              254.27 N/A N/A
MST-12MH00-C0100U MST-12MH00-C0100U: 12 PORT, 100 FT, MST EA B  $           408.16 31.0%  $              281.63 N/A N/A
MST-12MH00-C0200U MST-12MH00-C0200U: 12 PORT, 200 FT, ARMO EA B  $           487.48 31.0%  $              336.36 N/A N/A
MST-12MH00-C0250U MST-12MH00-C0250U: 12 PORT, 250 FT, ARMO EA B  $           527.15 31.0%  $              363.73 N/A N/A
MST-12MH00-C0300U MST-12MH00-C0300U: 12 PORT, 300 FT, ARMO EA B  $           566.80 31.0%  $              391.09 N/A N/A
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MST-12MH00-C0400U MST-12MH00-C0400U: 12 PORT, 400 FT, ARMO EA B  $           646.13 31.0%  $              445.83 N/A N/A
MST-12MH00-C0500U MST-12MH00-C0500U: 12PORT, 500FT, MST EA B  $           754.30 31.0%  $              520.47 N/A N/A
MST-12MH00-C0625U MST-12MH00-C0625U: 12 PORT, 625 FT, ARMO EA B  $           853.45 31.0%  $              588.88 N/A N/A
MST-12MH00-C0750U MST-12MH00-C0750U: 12PORT, 750FT, MST EA B  $           952.62 31.0%  $              657.31 N/A N/A
MST-12MH00-C1000U MST-12MH00-C1000U: 12 PORT, 1000 FT, MST EA B  $        1,150.92 31.0%  $              794.13 N/A N/A
MST-12MH00-C1200U MST-12MH00-C1200U: 12 PORT, 1200 FT, ARM EA B  $        1,309.56 31.0%  $              903.60 N/A N/A
MST-12MH00-C1500U MST-12MH00-C1500U: 12 PORT, 1500 FT, MST EA B  $        1,547.53 31.0%  $           1,067.80 N/A N/A
MST-12MH00-C2000U MST-12MH00-C2000U: 12 PORT, 2000 FT, MST EA B  $        1,951.36 31.0%  $           1,346.44 N/A N/A
MST-12MH00-C2700U MST-12MH00-C2700U: 12 PORT ARMORED MST EA B  $        2,506.63 31.0%  $           1,729.57 N/A N/A
MST-12MH00-C3000U MST-12MH00-C3000U: 12PT ARMORED MST 3000 EA B  $        2,744.60 31.0%  $           1,893.77 N/A N/A
MST-12MHM0-A0010U MST-12MHM0-A0010U: 12 PORT ATS MST, 10 F EA B  $           679.45 31.0%  $              468.82 N/A N/A
MST-12MHM0-A0080UM MST-12MHM0-A0080UM: 12 PORT ATS MST,80M EA B  $           754.87 31.0%  $              520.86 N/A N/A
MST-12MHMN-A00.5UM MST-12MHMN-A00.5UM: 12 PT, 0.5M,NBN ATS EA B  $           661.05 31.0%  $              456.12 N/A N/A
MST-12MHMN-A0010U-B MST-12MHMN-A0010U-B: 12PT NBN ATS MST EA B  $           627.21 31.0%  $              432.77 N/A N/A
MST-12RH00-A0050U MST-12RH00-A0050U: 4X3, 12 PT, 50 FT MST EA B  $           307.93 31.0%  $              212.47 N/A N/A
MST-12RH00-A0100U MST-12RH00-A0100U: 4X3, 12 PT, 100 FT MS EA B  $           323.06 31.0%  $              222.91 N/A N/A
MST-12RH00-A0110UM MST-12RH00-A0110UM: 4X3, 12PT,110 MTS MS EA B  $           436.71 31.0%  $              301.33 N/A N/A
MST-12RH00-A0150U MST-12RH00-A0150U: 4X3, 12 PT, 150 FT MS EA B  $           345.43 31.0%  $              238.35 N/A N/A
MST-12RH00-A0150UM MST-12RH00-A0150UM: 4X3, 12PT,150 MTS MS EA B  $           475.94 31.0%  $              328.40 N/A N/A
MST-12RH00-A0200U MST-12RH00-A0200U: 4X3, 12 PT, 200 FT MS EA B  $           353.35 31.0%  $              243.81 N/A N/A
MST-12RH00-A0220UM MST-12RH00-A0220UM: 4X3, 12PT,220 MTS MS EA B  $           544.59 31.0%  $              375.77 N/A N/A
MST-12RH00-A0250U MST-12RH00-A0250U: 4X3, 12 PT, 250 FT MS EA B  $           368.50 31.0%  $              254.27 N/A N/A
MST-12RH00-A0280UM MST-12RH00-A0280UM: 4X3, 12PT,280 MTS MS EA B  $           603.44 31.0%  $              416.37 N/A N/A
MST-12RH00-A0300U MST-12RH00-A0300U: 4X3, 12 PT, 300 FT MS EA B  $           419.69 31.0%  $              289.59 N/A N/A
MST-12RH00-A0300UM MST-12RH00-A0300UM: 4X3, 12PT,300 MTS MS EA B  $           623.05 31.0%  $              429.90 N/A N/A
MST-12RH00-A0350U MST-12RH00-A0350U: 4X3, 12 PT, 350 FT MS EA B  $           434.85 31.0%  $              300.05 N/A N/A
MST-12RH00-A0400U MST-12RH00-A0400U: 4X3, 12 PT, 400 FT MS EA B  $           449.98 31.0%  $              310.49 N/A N/A
MST-12RH00-A0450U MST-12RH00-A0450U: 4X3, 12 PT, 450 FT MS EA B  $           465.14 31.0%  $              320.95 N/A N/A
MST-12RH00-A0500U MST-12RH00-A0500U: 4X3, 12 PT, 500 FT MS EA B  $           465.85 31.0%  $              321.44 N/A N/A
MST-12RH00-A0550U MST-12RH00-A0550U: 4X3, 12 PT, 550 FT MS EA B  $           495.42 31.0%  $              341.84 N/A N/A
MST-12RH00-A0750U MST-12RH00-A0750U: 4X3, 12 PT, 750 FT MS EA B  $           541.57 31.0%  $              373.68 N/A N/A
MST-12RH00-A1000U MST-12RH00-A1000U: 4X3, 12 PT, 1000 FT EA B  $           617.28 31.0%  $              425.92 N/A N/A
MST-12RH00-A1100U MST-12RH00-A1100U: 4X3, 12 PT, 1100 FT EA B  $           661.99 31.0%  $              456.77 N/A N/A
MST-12RH00-A1285U MST-12RH00-A1285U: 4X3, 12PT, 1285 FT EA B  $           718.03 31.0%  $              495.44 N/A N/A
MST-12RH00-A1500U MST-12RH00-A1500U: 4X3, 12 PT, 1500 FT EA B  $           790.35 31.0%  $              545.34 N/A N/A
MST-12RH00-A1750U MST-12RH00-A1750U: 4X3, 12 PT, 1750 FT EA B  $           866.08 31.0%  $              597.60 N/A N/A
MST-12RH00-A1800U MST-12RH00-A1800U: 4X3, 12 PT, 1800 FT EA B  $           881.21 31.0%  $              608.03 N/A N/A
MST-12RH00-A2000U MST-12RH00-A2000U: 4X3, 12 PT, 2000 FT EA B  $           963.42 31.0%  $              664.76 N/A N/A
MST-12RH00-B0050U MST-12RH00-B0050U: 4X3, 12 PT,50 FT MS EA B  $           309.37 31.0%  $              213.47 N/A N/A
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MST-12RH00-B0100U MST-12RH00-B0100U: 4X3, 12 PT,100 FT MS EA B  $           325.95 31.0%  $              224.91 N/A N/A
MST-12RH00-B0200U MST-12RH00-B0200U: 4X3, 12 PT,200 FT MS EA B  $           359.12 31.0%  $              247.79 N/A N/A
MST-12RH00-B0250U MST-12RH00-B0250U: 4X3, 12 PT, 250FT MST EA B  $           375.72 31.0%  $              259.25 N/A N/A
MST-12RH00-B0350U MST-12RH00-B0350U: 4X3, 12 PT, 350FT MST EA B  $           444.94 31.0%  $              307.01 N/A N/A
MST-12RH00-B0500U MST-12RH00-B0500U: 4X3, 12 PT, 500 FT MS EA B  $           480.27 31.0%  $              331.39 N/A N/A
MST-12RH00-B0750U MST-12RH00-B0750U: 4X3, 12 PT, 750 FT MS EA B  $           563.21 31.0%  $              388.61 N/A N/A
MST-12RH00-B1000U MST-12RH00-B1000U: 4X3, 12 PT, 1000 FT M EA B  $           646.13 31.0%  $              445.83 N/A N/A
MST-12RH00-B1500U MST-12RH00-B1500U: 4X3, 12 PT, 1500 FT M EA B  $           833.62 31.0%  $              575.20 N/A N/A
MST-12RH00-B2000U MST-12RH00-B2000U: 4X3, 12 PT, 2000 FT M EA B  $        1,021.11 31.0%  $              704.57 N/A N/A
MST-12RH00-B2500U MST-12RH00-B2500U: 4X3, 12 PT, 2500 FT M EA B  $        1,194.18 31.0%  $              823.98 N/A N/A
MST-12RH00-B3000U MST-12RH00-B3000U: 4X3, 12 PT, 3000 FT M EA B  $        1,360.04 31.0%  $              938.43 N/A N/A
MST-12RH00-B4000U MST-12RH00-B4000U: 4X3, 12 PT, 4000 FT M EA B  $        1,691.76 31.0%  $           1,167.31 N/A N/A
MST-12RHM0-A0040UM MST-12RHM0-A0040UM: 4X3, 12PT, 40M, ATS EA B  $           699.78 31.0%  $              482.85 N/A N/A
MST-12RHM0-A0050UM MST-12RHM0-A0050UM: 4X3, 12 PT, 50M, ATS EA B  $           709.59 31.0%  $              489.62 N/A N/A
MST-12RHM0-A0065UM MST-12RHM0-A0065UM: 4X3, 12 PT, 65M, ATS EA B  $           724.30 31.0%  $              499.77 N/A N/A
MST-12RHM0-A0075UM MST-12RHM0-A0075UM: 4X3, 12 PT, 75M, ATS EA B  $           734.11 31.0%  $              506.54 N/A N/A
MST-12RHM0-A0080UM MST-12RHM0-A0080UM: 4X3, 12 PT, 80M, ATS EA B  $           739.01 31.0%  $              509.92 N/A N/A
MST-12RHM0-A0100UM MST-12RHM0-A0100UM: 4X3, 12PT, 100M, ATS EA B  $           787.47 31.0%  $              543.35 N/A N/A
MST-12RHM0-A0110UM MST-12RHM0-A0110UM: 4X3, 12 PT, 110M, AT EA B  $           797.28 31.0%  $              550.12 N/A N/A
MST-12RHM0-A0165UM MST-12RHM0-A0165UM: 4X3, 12PT, 165M, ATS EA B  $           851.22 31.0%  $              587.34 N/A N/A
MST-12RHM0-A0220UM MST-12RHM0-A0220UM: 4X3, 12PT, 220M, ATS EA B  $           905.16 31.0%  $              624.56 N/A N/A
MST-12RHM0-A0280UM MST-12RHM0-A0280UM: 4X3, 12PT, 280M, ATS EA B  $           964.00 31.0%  $              665.16 N/A N/A
MST-12RHM0-A0330UM MST-12RHM0-A0330UM: 4X3, 12PT, 330M, ATS EA B  $        1,013.04 31.0%  $              699.00 N/A N/A
MST-12RHM0-A0390UM MST-12RHM0-A0390UM: 4X3, 12PT, 390M, ATS EA B  $        1,071.88 31.0%  $              739.60 N/A N/A
MST-12RHM0-A0450UM MST-12RHM0-A0450UM: 4X3, 12PT, 450M, ATS EA B  $        1,130.72 31.0%  $              780.20 N/A N/A
MST-12RHM0-A0500UM MST-12RHM0-A0500UM: 4X3, 12PT, 500M, ATS EA B  $        1,201.39 31.0%  $              828.96 N/A N/A
MST-12RHM0-A0550UM MST-12RHM0-A0550UM: 4X3, 12PT, 550M, ATS EA B  $        1,250.43 31.0%  $              862.80 N/A N/A
MST-12RHM0-A0600UM MST-12RHM0-A0600UM: 4X3, 12PT, 600M, ATS EA B  $        1,299.47 31.0%  $              896.63 N/A N/A
MST-12RHMN-A0005UM MST-12RHMN-A0005UM: 4X3, 12 PT, 5M, ATS EA B  $           665.45 31.0%  $              459.16 N/A N/A
MST-12RHMN-A0010U MST-12RHMN-A0010U: 4X3, 12 PT, ATS MST EA B  $           663.59 31.0%  $              457.88 N/A N/A
MST-12RHMN-A0010U-B MST-12RHMN-A0010U-B: 4X3 MST 12P NBN ATS EA B  $           627.21 31.0%  $              432.77 N/A N/A
MST-12RHMN-A0010UM MST-12RHMN-A0010UM: 4X3, 12 PT, 10M, ATS EA B  $           670.36 31.0%  $              462.55 N/A N/A
MST-12RHMN-A0025UM MST-12RHMN-A0025UM: 4X3, 12 PT, 25M, ATS EA B  $           685.07 31.0%  $              472.70 N/A N/A
MST-12RHMN-A0050UM MST-12RHMN-A0050UM: LONG LENGTH SPL ATS EA B  $           709.59 31.0%  $              489.62 N/A N/A
MST-12RHMN-A0075UM MST-12RHMN-A0075UM: 4X3, 12 PT, 75M, ATS EA B  $           734.11 31.0%  $              506.54 N/A N/A
MST-12RHMN-A0100UM MST-12RHMN-A0100UM: LONG LENGTH SPL ATS EA B  $           787.47 31.0%  $              543.35 N/A N/A
MST-12RHMN-A0150UM MST-12RHMN-A0150UM: 4X3, 12PT, 150M, ATS EA B  $           836.51 31.0%  $              577.19 N/A N/A
MST-12XX00-A0050U MST-12XX00-A0050U: DLX, 12 PT, 50 FT MST EA B  $           309.37 31.0%  $              213.47 N/A N/A
MST-12XX00-A0050UM MST-12XX00-A0050UM: DLX, 12PT, 50M MST EA B  $           379.31 31.0%  $              261.72 N/A N/A
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MST-12XX00-A0100U MST-12XX00-A0100U: DLX, 12 PT, 100 FT MS EA B  $           324.51 31.0%  $              223.91 N/A N/A
MST-12XX00-A0100UM MST-12XX00-A0100UM: DLX, 12 PT,100M MST EA B  $           428.35 31.0%  $              295.56 N/A N/A
MST-12XX00-A0135U MST-12XX00-A0135U: DLX, 12PT, 135 FT MST EA B  $           342.31 31.0%  $              236.19 N/A N/A
MST-12XX00-A0200U MST-12XX00-A0200U: DLX, 12 PT, 200 FT MS EA B  $           354.79 31.0%  $              244.81 N/A N/A
MST-12XX00-A0200UM MST-12XX00-A0200UM: DLX, 12 PT,200M MST EA B  $           526.42 31.0%  $              363.23 N/A N/A
MST-12XX00-A0220U MST-12XX00-A0220U: DLX, 12PT, 220 FT MST EA B  $           368.06 31.0%  $              253.96 N/A N/A
MST-12XX00-A0250U MST-12XX00-A0250U: DLX, 12 PT, 250 FT MS EA B  $           369.95 31.0%  $              255.27 N/A N/A
MST-12XX00-A0250UM MST-12XX00-A0250UM: DLX, 12 PT,250M MST EA B  $           575.46 31.0%  $              397.07 N/A N/A
MST-12XX00-A0365U MST-12XX00-A0365U: DLX, 12PT, 365 FT MST EA B  $           440.83 31.0%  $              304.17 N/A N/A
MST-12XX00-A0500U MST-12XX00-A0500U: DLX, 12 PT, 500 FT MS EA B  $           467.29 31.0%  $              322.43 N/A N/A
MST-12XX00-A0545U MST-12XX00-A0545U: DLX, 12PT, 545 FT MS EA B  $           495.35 31.0%  $              341.79 N/A N/A
MST-12XX00-A0725U MST-12XX00-A0725U: DLX, 12PT, 725 FT MST EA B  $           549.86 31.0%  $              379.40 N/A N/A
MST-12XX00-A0750U MST-12XX00-A0750U: DLX, 12 PT, 750 FT MS EA B  $           543.02 31.0%  $              374.68 N/A N/A
MST-12XX00-A1000U MST-12XX00-A1000U: DLX, 12 PT, 1000 FT M EA B  $           618.73 31.0%  $              426.92 N/A N/A
MST-12XX00-A1500U MST-12XX00-A1500U: DLX, 12 PT, 1500 FT M EA B  $           791.80 31.0%  $              546.34 N/A N/A
MST-12XX00-A1645U MST-12XX00-A1645U: DLX, 12PT, 1645FT MST EA B  $           828.51 31.0%  $              571.67 N/A N/A
MST-12XX00-A1750U MST-12XX00-A1750U: DLX, 12PT, 1750FT MST EA B  $           881.95 31.0%  $              608.55 N/A N/A
MST-12XX00-A2000U MST-12XX00-A2000U: DLX, 12 PT, 2000 FT M EA B  $           964.87 31.0%  $              665.76 N/A N/A
MST-12XX00-B0050U MST-12XX00-B0050U: DLX 12 PT 50 FT MST EA B  $           310.81 31.0%  $              214.46 N/A N/A
MST-12XX00-B0250U MST-12XX00-B0250U: DLX 12 PT 250 FT MS EA B  $           377.16 31.0%  $              260.24 N/A N/A
MST-12XX00-B0500U MST-12XX00-B0500U: DLX 12 PT 500 FT MS EA B  $           481.71 31.0%  $              332.38 N/A N/A
MST-12XX00-B0750U MST-12XX00-B0750U: DLX 12 PT 750 FT MS EA B  $           564.65 31.0%  $              389.61 N/A N/A
MST-12XX00-B1000U MST-12XX00-B1000U: DLX 12 PT 1000 FT M EA B  $           647.57 31.0%  $              446.82 N/A N/A
MST-12XX00-B1500U MST-12XX00-B1500U: DLX 12 PT 1500 FT M EA B  $           835.06 31.0%  $              576.19 N/A N/A
MST-12XX00-B2000U MST-12XX00-B2000U: DLX 12 PT 2000 FT M EA B  $        1,022.56 31.0%  $              705.57 N/A N/A
MST-12XXM0-A0040UM MST-12XXM0-A0040UM: DLX, 12 PT, 40 METER EA B  $           701.22 31.0%  $              483.84 N/A N/A
MST-12XXM0-A0065UM MST-12XXM0-A0065UM: DLX, 12 PT, 65 METER EA B  $           725.74 31.0%  $              500.76 N/A N/A
MST-12XXM0-A0110UM MST-12XXM0-A0110UM: DLX, 12 PT, 110 METE EA B  $           798.72 31.0%  $              551.12 N/A N/A
MST-12XXM0-A0165UM MST-12XXM0-A0165UM: DLX, 12 PT, 165 METE EA B  $           852.66 31.0%  $              588.34 N/A N/A
MST-12XXM0-A0220UM MST-12XXM0-A0220UM: DLX, 12 PT, 220 METE EA B  $           906.60 31.0%  $              625.55 N/A N/A
MST-12XXM0-A0280UM MST-12XXM0-A0280UM: DLX, 12 PT, 280 METE EA B  $           965.44 31.0%  $              666.15 N/A N/A
MST-12XXM0-A0330UM MST-12XXM0-A0330UM: DLX, 12 PT, 330 METE EA B  $        1,014.48 31.0%  $              699.99 N/A N/A
MST-12XXM0-A0390UM MST-12XXM0-A0390UM: DLX, 12 PT, 390 METE EA B  $        1,073.32 31.0%  $              740.59 N/A N/A
MST-12XXM0-A0450UM MST-12XXM0-A0450UM: DLX, 12 PT, 450 METE EA B  $        1,132.17 31.0%  $              781.20 N/A N/A
MST-12XXM0-A0500UM MST-12XXM0-A0500UM: DLX, 12 PT, 500 METE EA B  $        1,202.84 31.0%  $              829.96 N/A N/A
MST-12XXM0-A0550UM MST-12XXM0-A0550UM: DLX, 12 PT, 550 METE EA B  $        1,251.87 31.0%  $              863.79 N/A N/A
MST-12XXM0-A0600UM MST-12XXM0-A0600UM: DLX, 12 PT, 600 METE EA B  $        1,300.91 31.0%  $              897.63 N/A N/A
MST-ACC-A00 MST-ACC-A00: 8  ADC PED, MST, NO/GND EA B  $           468.73 31.0%  $              323.42 N/A N/A
MST-ACC-A00G MST-ACC-A00G: 8  ADC PED. MST, W/GND EA B  $           504.79 31.0%  $              348.31 N/A N/A
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MST-ACC-C00 MST-ACC-C00: 12  ADC PED, MST, NO/GND EA B  $           685.07 31.0%  $              472.70 N/A N/A
MST-ACC-C00G MST-ACC-C00G: 12  ADC PED, MST, W/GND EA B  $           721.13 31.0%  $              497.58 N/A N/A
MST-ACC-J04 MST-ACC-J04: 10  PF W/MNTING HDW N/GND EA B  $           236.53 31.0%  $              163.21 N/A N/A
MST-ACC-J04G MST-ACC-J04G: 10  PF W/MNTING HDW W/GND EA B  $           265.37 31.0%  $              183.11 N/A N/A
MST-ACC-J32S MST-ACC-J32S: 32 INCH PROFORM MOUNTING S EA B  $             28.85 31.0%  $                19.91 N/A N/A
MST-ACC-J42S MST-ACC-J42S: 42 INCH PROFORM MOUNTING S EA B  $             34.61 31.0%  $                23.88 N/A N/A
MST-ACC-M00G MST-ACC-M00G: GRDING BUSBAR, STGHT, 6 EA B  $           144.23 31.0%  $                99.52 N/A N/A
MST-ACC-M01 MST-ACC-M01: POLE MOUNT KIT, MST EA B  $             28.85 31.0%  $                19.91 N/A N/A
MST-ACC-M02 MST-ACC-M02: KIT, MST AERIAL, ADJUSTABLE EA B  $             28.85 31.0%  $                19.91 N/A N/A
MST-ACC-M04 MST-ACC-M04: UNIVERSAL 10  KIT NO GROUND EA B  $             51.92 31.0%  $                35.82 N/A N/A
MST-ACC-M04G MST-ACC-M04G: UNIVERSAL 10  KIT W/GROUND EA B  $             80.77 31.0%  $                55.73 N/A N/A
MST-ACC-M05 MST-ACC-M05: UNIVERSAL 6  OR 8  KIT NO G EA B  $             86.54 31.0%  $                59.71 N/A N/A
MST-ACC-M05G MST-ACC-M05G: UNIVERSAL 6  OR 8  KIT W/G EA B  $           100.96 31.0%  $                69.66 N/A N/A
MST-ACC-M06 MST-ACC-M06: 10  CHARLES  MNTG KIT W/GND EA B  $             98.07 31.0%  $                67.67 N/A N/A
MST-ACC-M06G MST-ACC-M06G: 10  CHARLES MNTG KIT W/GND EA B  $           126.92 31.0%  $                87.57 N/A N/A
MST-ACC-M07 MST-ACC-M07 : KIT, MOUNTING, UPCBD4, MST EA B  $             57.69 31.0%  $                39.81 N/A N/A
MST-ACC-M10 MST-ACC-M10: KIT, MST PEDESTAL MOUNTING EA B  $             63.46 31.0%  $                43.79 N/A N/A
MST-ACC-M11 MST-ACC-M11: KIT, HANGER BRACKET EA B  $             11.54 31.0%  $                  7.96 N/A N/A
MST-ACC-M12 MST-ACC-M12: KIT, 17X30 HAND HOLE 2-12 B EA B  $             40.38 31.0%  $                27.86 N/A N/A
MST-ACC-M13 MST-ACC-M13: KIT, 15X20 HAND HOLE 2-8 BR EA B  $             28.85 31.0%  $                19.91 N/A N/A
MST-ACC-R05G MST-ACC-R05G: 8  PROFORM, MST EA B  $           184.61 31.0%  $              127.38 N/A N/A
MST-ACC-RA-KIT MST-ACC-RA-KIT: SENKO MST ADAPTER REPAIR EA B  $             23.08 31.0%  $                15.93 N/A N/A
MST-ACC-RKIT1 MST-ACC-RKIT1: MST CONNECTOR REPAIR KIT EA B  $             34.61 31.0%  $                23.88 N/A N/A
MST-ACC-RKIT2 MST-ACC-RKIT2: MST ADAPTER REPAIR KIT EA B  $             23.08 31.0%  $                15.93 N/A N/A
MST-ACC-S05 MST-ACC-S05:  7  CH W/MNTING HDW N/GND EA B  $           230.76 31.0%  $              159.22 N/A N/A
MST-ACC-S05G MST-ACC-S05G: 7  CH W/MNTING HDW W/GND EA B  $           295.66 31.0%  $              204.01 N/A N/A
MST-ACC-W10 MST-ACC-W10: 8  OVAL CH W/MNTING HDW N/G EA B  $           149.99 31.0%  $              103.49 N/A N/A
MST-ACC-W10G MST-ACC-W10G: MST PED, 8  OVAL, VENTED EA B  $           173.07 31.0%  $              119.42 N/A N/A
MST-ACC-Y00 MST-ACC-Y00:PED, 8 INCH OVAL, CHANNELL EA B  $           121.15 31.0%  $                83.59 N/A N/A
MST-ACC-Y10 MST-ACC-Y10: 8  OVAL CH W/MNTING HDW N/G EA B  $           149.99 31.0%  $              103.49 N/A N/A
MST-ACC-Y10DLX MST-ACC-Y10DLX: 8  OVAL CH W/MNTING DLX EA B  $           167.30 31.0%  $              115.44 N/A N/A
MST-ACC-Y10G MST-ACC-Y10G: MST PED, 8  OVAL, NON-VENT EA B  $           187.49 31.0%  $              129.37 N/A N/A
MST-ACC-Y42S MST-ACC-Y42S: STAKE 42  MSH8800 EA B  $             34.61 31.0%  $                23.88 N/A N/A
MST-ACC-Z10G MST-ACC-Z10G: MST PED, 11  OVAL, NON-VEN EA B  $           219.22 31.0%  $              151.26 N/A N/A
MST-ACH-C436Y300 MST-ACH-C436Y300: GRND 24X36 MST EA B  $           605.75 31.0%  $              417.97 N/A N/A

MST-ACH-C730Y300 MST-ACH-C730Y300: BELOW GROUND 
ENCLOSURE EA B  $           374.99 31.0%  $              258.74 N/A N/A

MST-UMB-0012 MST-UMB-0012: MST UNIVERSAL BRKT 12 POR EA B  $             17.31 31.0%  $                11.94 N/A N/A
MST-UMB-0204 MST-UMB-0204: MST UNIVERSAL BRKT 4 PORT EA B  $             17.31 31.0%  $                11.94 N/A N/A
MST-UMB-0608 MST-UMB-0608: MST UNIVERSAL BRKT 8 PORT EA B  $             17.31 31.0%  $                11.94 N/A N/A
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MST-UMB-4312 MST-UMB-4312: MST UNIVERSAL BRKT 4X3 PT EA B  $             17.31 31.0%  $                11.94 N/A N/A
MST-UMB-MINI MST-UMB-MINI: UNIVERSAL MOUNTING 

BRACKET EA B  $             17.31 31.0%  $                11.94 N/A N/A
MVAM-CVR-RPRT MVAM-CVR-RPRT: COVER, MCVAM, R PORTS EA B  $             18.75 31.0%  $                12.94 N/A N/A
MVAM-CVR-RPRT-SC MVAM-CVR-RPRT-SC: COVER MICROVAM W 

REAR EA B  $             18.75 31.0%  $                12.94 N/A N/A
MVAM-CVR-STD MVAM-CVR-STD: COVER, MICROVAM BLK EA B  $             12.50 31.0%  $                  8.63 N/A N/A
MVAM-CVR-STD-LC MVAM-CVR-STD-LC: COVER, LC MICROVAM EA B  $             12.50 31.0%  $                  8.63 N/A N/A
MVAM-DW-CVR-LC-L MVAM-DW-CVR-LC-L: COVER, LC, LH, MVAM EA B  $             18.75 31.0%  $                12.94 N/A N/A
MVAM-DW-CVR-LC-R MVAM-DW-CVR-LC-R: COVER, LC, RH, MVAM EA B  $             12.50 31.0%  $                  8.63 N/A N/A
MVAM-DW-CVR-SC-L MVAM-DW-CVR-SC-L: COVER, SC, LH, MVAM EA B  $             12.50 31.0%  $                  8.63 N/A N/A
MVAM-DW-CVR-SC-R MVAM-DW-CVR-SC-R: COVER, SC, RH, MVAM EA B  $             12.50 31.0%  $                  8.63 N/A N/A
MVAM-DW-FBR-RET MVAM-DW-FBR-RET: RETAINER, FIBER EA B  $             12.50 31.0%  $                  8.63 N/A N/A
MVAM-DW-HSG-L MVAM-DW-HSG-L: HOUSING, LH, MVAM EA B  $             31.25 31.0%  $                21.56 N/A N/A
MVAM-HSG-STD MVAM-HSG-STD: HOUSING, MICROVAM BLACK EA B  $             18.75 31.0%  $                12.94 N/A N/A
MVAM-SAP-LC8 MVAM-SAP-LC8: ASSY, LX. 5 8 PACK EA B  $             31.25 31.0%  $                21.56 N/A N/A
MVAM-SAPM0800 MVAM-SAPM0800: SLIDING ADAPTER PACK, LC/ EA B  $           105.77 31.0%  $                72.98 N/A N/A
MVJ-3 MVJ-3: JACK VIDEO MVJ-3 NON-TERM EA B  $             66.09 31.0%  $                45.60 N/A N/A
MVJ-3-AB MVJ-3-AB: DUAL LINK MVJ, NON-TERM, AB PA EA B  $             64.84 31.0%  $                44.74 N/A N/A
MVJ-3NN MVJ-3NN: JACK, VIDEO, MVJ-3 NO NORM, NO EA B  $             70.04 31.0%  $                48.33 N/A N/A
MVJ-3T MVJ-3T: JACK VIDEO MJV-3 TERMINATING EA B  $             74.38 31.0%  $                51.32 N/A N/A
MX6-12SPNL-L MX6-12SPNL-L: OMX SPLICE TRAY 12 POS EA B  $        1,010.63 31.0%  $              697.33 N/A N/A
MX6-12SPNL-R MX6-12SPNL-R: OMX SPLICE TRAY 12 POS EA B  $        1,010.63 31.0%  $              697.33 N/A N/A
MX6-24SPNL-L MX6-24SPNL-L:  ASSY SPLICE MOD LEFT EA B  $        2,004.02 31.0%  $           1,382.77 N/A N/A
MX6-24SPNL-R MX6-24SPNL-R:  ASSY SPLICE MOD RIGHT EA B  $        2,004.02 31.0%  $           1,382.77 N/A N/A
MX6-ACC001 MX6-ACC001: CABLE CLAMP KIT OMX M3 

SCREW EA B  $             90.63 31.0%  $                62.53 N/A N/A
MX6-ACC003 MX6-ACC003: KIT IMP RADIUS LIMITER EA B  $           104.55 31.0%  $                72.14 N/A N/A
MX6-ACC0036 MX6-ACC0036: OMX DOOR KIT EA B  $        2,224.93 31.0%  $           1,535.20 N/A N/A
MX6-ACC006 MX6-ACC006: OMX FOT CABLE CLAMP KIT EA B  $             64.48 31.0%  $                44.49 N/A N/A
MX6-ACC008 MX6-ACC008: KIT OMX IFC CABLE CLAMP 1.50 EA B  $             88.96 31.0%  $                61.38 N/A N/A
MX6-ACC009 MX6-ACC009: OMX CABLE CLAMP 1.5 IN DIA EA B  $             88.96 31.0%  $                61.38 N/A N/A
MX6-ACC015 MX6-ACC015: OMX CONNECTING BRKT KIT EA B  $             64.48 31.0%  $                44.49 N/A N/A
MX6-ACC016 MX6-ACC016: KIT OMX GROUND WIRE EA B  $             30.52 31.0%  $                21.06 N/A N/A
MX6-ACC021 MX6-ACC021: CABLE CLAMP KIT, OMX, 4 CBLS EA B  $           165.20 31.0%  $              113.99 N/A N/A
MX6-ACC022 MX6-ACC022: 10 MM CABLE CLAMP EA B  $           114.32 31.0%  $                78.88 N/A N/A
MX6-ACC033 MX6-ACC033: KIT, BAY CENTER BRKTS EA B  $             52.29 31.0%  $                36.08 N/A N/A
MX6-ACC034 MX6-ACC034: KIT, FANOUT CABLE 

MANAGEMENT EA B  $             44.98 31.0%  $                31.04 N/A N/A
MX6-ACC038 MX6-ACC038: KIT, IMP RAD LIM EA B  $           104.55 31.0%  $                72.14 N/A N/A
MX6-ACC039 MX6-ACC039: KIT, BRK, INNER FIBER, OMX F EA B  $           209.13 31.0%  $              144.30 N/A N/A
MX6-ACC040 MX6-ACC040: OMX ENDESA KIT EA B  $        1,526.59 31.0%  $           1,053.35 N/A N/A
MX6-ACC041 MX6-ACC041: OMX FRAME KIT EA B  $        1,150.18 31.0%  $              793.62 N/A N/A
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MX6-ACC071 MX6-ACC071: KIT NUMB LABEL FOR 96POS EA B  $             52.29 31.0%  $                36.08 N/A N/A
MX6B-24SPNL-L MX6B-24SPNL-L: ASSY SPLICE MOD LEFT BLAC EA B  $        2,004.02 31.0%  $           1,382.77 N/A N/A
MX6B-24SPNL-R MX6B-24SPNL-R: ASSY SPLICE MOD RIGHT BLA EA B  $        2,004.02 31.0%  $           1,382.77 N/A N/A
MX6B-ACC041 MX6B-ACC041: OMX IMP TOP COVER BLK EA B  $           859.77 31.0%  $              593.24 N/A N/A
MX6-BAY0146 MX6-BAY0146: BAY, 5 PM(96) ASC 2 SPL ES EA B  $    100,692.22 31.0%  $         69,477.63 N/A N/A
MX6-BAY0162 MX6-BAY0162: MX6-TME-RFO-RE1, 72 POS EA B  $      17,273.52 31.0%  $         11,918.73 N/A N/A
MX6-BAY0165 MX6-BAY0165: MX6-TME-RFO-RC1, 72 POS EA B  $      14,922.38 31.0%  $         10,296.44 N/A N/A
MX6-BAY0197 MX6-BAY0197: OMX BAY 432 TERM/SPLICE,SMS EA B  $      43,000.40 31.0%  $         29,670.28 N/A N/A
MX6-BAYTEMPLATE MX6-BAYTEMPLATE: OMX BAY TEMPLATE EA B  $           312.99 31.0%  $              215.96 N/A N/A
MX6B-ENDGRD MX6B-ENDGRD: END GUARD KIT BLK EA B  $           409.85 31.0%  $              282.80 N/A N/A
MX6B-ENDGRD-HR MX6B-ENDGRD-HR: END GUARD KIT BLK, HR EA B  $           464.50 31.0%  $              320.51 N/A N/A
MX6B-FOTIMP200-L MX6B-FOTIMP200-L: INT IMP, 200MM, LEFT B EA B  $        1,775.99 31.0%  $           1,225.43 N/A N/A
MX6B-FOTIMP200-L-HR MX6B-FOTIMP200-L-HR: INT IMP, 200MM, LEF EA B  $        2,012.77 31.0%  $           1,388.81 N/A N/A
MX6B-FOTIMP200-R MX6B-FOTIMP200-R: INT IMP, RIGHT BLACK EA B  $        1,775.99 31.0%  $           1,225.43 N/A N/A
MX6B-FOTIMP200-R-HR MX6B-FOTIMP200-R-HR: INT IMP, RIGHT BLAC EA B  $        2,012.77 31.0%  $           1,388.81 N/A N/A
MX6B-IMP150 MX6B-IMP150: KIT,OMX IMP,150MM WIDE BLK EA B  $           812.47 31.0%  $              560.60 N/A N/A
MX6B-IMP150CVR MX6B-IMP150CVR: IMP150 COVER BLACK 

W/LOC EA B  $           379.98 31.0%  $              262.19 N/A N/A
MX6B-JSM00000 MX6B-JSM00000: SLACK STORAGE MODULE, 

BLK EA B  $           215.93 31.0%  $              148.99 N/A N/A
MX6-BSPL-1440-D7 MX6-BSPL-1440-D7: SPLICE BAY UNDER BLACK EA B  $      12,909.89 31.0%  $           8,907.82 N/A N/A
MX6-BSPL-1440-U7 MX6-BSPL-1440-U7: SPLICE BAY OVERHEAD BL EA B  $      12,909.89 31.0%  $           8,907.82 N/A N/A
MX6B-TM2CK00/P00L MX6B-TM2CK00/P00L: OMX LEFT MIX MOD 144 EA B  $        3,419.00 31.0%  $           2,359.11 N/A N/A
MX6B-TMCKL00 MX6B-TMCKL00: OMX LEFT MOD 144 CONN 

SMLC EA B  $        3,749.27 31.0%  $           2,587.00 N/A N/A
MX6B-TMCML00-H MX6B-TMCML00-H: MOD BLK OMX ALC 144L 

HOR EA B  $        2,835.35 31.0%  $           1,956.39 N/A N/A
MX6B-TMCMR00 MX6B-TMCMR00: MOD BLK OMX ALC 144R VRT 

B EA B  $        2,835.35 31.0%  $           1,956.39 N/A N/A
MX6B-TMCMR00-H MX6B-TMCMR00-H: 144 POS ALC RIGHT BLACK EA B  $        2,875.58 31.0%  $           1,984.15 N/A N/A
MX6B-TMCPL00 MX6B-TMCPL00: OMX LEFT MOD 144 TERM 

MMLC EA B  $        3,091.57 31.0%  $           2,133.18 N/A N/A

MX6B-TMCQ2L00-H MX6B-TMCQ2L00-H: MOD OMX LF HOR MMLC 
BLK EA B  $        2,502.92 31.0%  $           1,727.01 N/A N/A

MX6B-TMCQ2R00-H MX6B-TMCQ2R00-H: 144 POS MMLC RIGHT BLAC EA B  $        2,502.92 31.0%  $           1,727.01 N/A N/A
MX6B-TPCVR MX6B-TPCVR: OMX FRAME TOP COVER BLACK EA B  $           490.04 31.0%  $              338.13 N/A N/A
MX6B-TPCVR-800 MX6B-TPCVR-800: OMX 80MM FRAME TOP 

COVER EA B  $           751.37 31.0%  $              518.45 N/A N/A
MX6B-TSF6030 MX6B-TSF6030: OMX SKEL BAY, 2.2M, 600X30 EA B  $        2,153.26 31.0%  $           1,485.75 N/A N/A
MX6B-TSF6030-HR MX6B-TSF6030-HR: OMX 1/2 RACK ASSY,BLACK EA B  $        3,049.97 31.0%  $           2,104.48 N/A N/A
MX6B-TSF8030 MX6B-TSF8030: BAY, SKELETON, OMX800 BLAC EA B  $        5,591.66 31.0%  $           3,858.25 N/A N/A
MX6-ENDGRD MX6-ENDGRD: END GUARD KIT EA B  $           381.25 31.0%  $              263.06 N/A N/A
MX6-ENDGRD-7 MX6-ENDGRD-7: END GUARD KIT EA B  $           381.25 31.0%  $              263.06 N/A N/A
MX6-FMAL0LMX015-H MX6-FMAL0LMX015-H: OMX MOD 72 W IFC LEFT EA B  $      86,379.89 31.0%  $         59,602.12 N/A N/A
MX6-FMAL0LZB0020-H MX6-FMAL0LZB0020-H: CTO-OMX W/IFC EA B  $        4,719.95 31.0%  $           3,256.77 N/A N/A
MX6-FMAL0LZB0040-H MX6-FMAL0LZB0040-H: CTO-OMX W/IFC EA B  $        5,613.66 31.0%  $           3,873.43 N/A N/A
MX6-FMAL0LZB0050-H MX6-FMAL0LZB0050-H: CTO-OMX W/IFC EA B  $        6,013.64 31.0%  $           4,149.41 N/A N/A
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MX6-FMAL0LZB0060-H MX6-FMAL0LZB0060-H: CTO-OMX W/IFC EA B  $        6,413.63 31.0%  $           4,425.40 N/A N/A
MX6-FMAL0RMX015-H MX6-FMAL0RMX015-H: OMX MOD 72 W IFC RIGH EA B  $      86,379.89 31.0%  $         59,602.12 N/A N/A
MX6-FMAL0RZB0015-H MX6-FMAL0RZB0015-H: CTO-OMX W/IFC EA B  $        4,519.95 31.0%  $           3,118.77 N/A N/A
MX6-FMAL0RZB0025-H MX6-FMAL0RZB0025-H: CTO-OMX W/IFC EA B  $        4,919.94 31.0%  $           3,394.76 N/A N/A
MX6-FMAL0RZB0030-H MX6-FMAL0RZB0030-H: CTO-OMX W/IFC EA B  $        5,119.93 31.0%  $           3,532.75 N/A N/A
MX6-FMAL0RZB0040-H MX6-FMAL0RZB0040-H: CTO-OMX W/IFC EA B  $        5,613.66 31.0%  $           3,873.43 N/A N/A
MX6-FMAL0RZB0050-H MX6-FMAL0RZB0050-H: CTO-OMX W/IFC EA B  $        6,013.64 31.0%  $           4,149.41 N/A N/A
MX6-FMB20LDA0010 MX6-FMB20LDA0010: OMX MOD 96 POS FC LEFT EA B  $        6,024.70 31.0%  $           4,157.04 N/A N/A
MX6-FMB20LDA0030 MX6-FMB20LDA0030: OMX MOD 96 POS FC LEFT EA B  $        7,214.04 31.0%  $           4,977.69 N/A N/A
MX6-FMB20RDA0030 MX6-FMB20RDA0030: OMX MOD 96 POS FC RIGH EA B  $        7,214.04 31.0%  $           4,977.69 N/A N/A
MX6-FMB70LDA0010 MX6-FMB70LDA0010: IFC, LEFT SM PC/SC 96 EA B  $        6,024.70 31.0%  $           4,157.04 N/A N/A
MX6-FMB70LDA0030 MX6-FMB70LDA0030: IFC, LEFT SM PC/SC 96 EA B  $        7,214.04 31.0%  $           4,977.69 N/A N/A
MX6-FMB70LVF0030 MX6-FMB70LVF0030: OMX IFC /L 96 EA B  $        7,598.14 31.0%  $           5,242.72 N/A N/A
MX6-FMB70LZC0100 MX6-FMB70LZC0100: CTO-OMX W/IFC EA B  $        9,499.91 31.0%  $           6,554.94 N/A N/A
MX6-FMB70RVF0010-R15 MX6-FMB70RVF0010-R15: 96 POS 2X48 RIB SB EA B  $        6,024.70 31.0%  $           4,157.04 N/A N/A
MX6-FMB70RZC0030 MX6-FMB70RZC0030: CTO-OMX W/IFC EA B  $        6,135.54 31.0%  $           4,233.52 N/A N/A
MX6-FMBL0LGF015-H MX6-FMBL0LGF015-H: OMX MOD 96 W IFC LEFT EA B  $      86,379.89 31.0%  $         59,602.12 N/A N/A
MX6-FMBL0LGF020-H MX6-FMBL0LGF020-H: OMX MOD 96 W IFC LEFT EA B  $      86,379.89 31.0%  $         59,602.12 N/A N/A
MX6-FMBL0LZC0015-H MX6-FMBL0LZC0015-H: CTO-OMX W/IFC EA B  $        5,794.67 31.0%  $           3,998.32 N/A N/A
MX6-FMBL0LZC0020-H MX6-FMBL0LZC0020-H: OMX MOD 96 W IFC LEF EA B  $        8,263.57 31.0%  $           5,701.86 N/A N/A
MX6-FMBL0LZC0045-H MX6-FMBL0LZC0045-H: CTO-OMX W/IFC EA B  $        7,290.11 31.0%  $           5,030.18 N/A N/A
MX6-FMBL0RGF020-H MX6-FMBL0RGF020-H: OMX MOD 96 W IFC RIGH EA B  $      86,379.89 31.0%  $         59,602.12 N/A N/A
MX6-FMBL0RZC0010-H MX6-FMBL0RZC0010-H: CTO-OMX W/IFC EA B  $        5,561.07 31.0%  $           3,837.14 N/A N/A
MX6-FMBL0RZC0015-H MX6-FMBL0RZC0015-H: CTO-OMX W/IFC EA B  $        5,794.67 31.0%  $           3,998.32 N/A N/A
MX6-FMBL0RZC0020-H MX6-FMBL0RZC0020-H: CTO-OMX W/IFC EA B  $        6,028.30 31.0%  $           4,159.53 N/A N/A
MX6-FMBL0RZC0045-H MX6-FMBL0RZC0045-H: CTO-OMX W/IFC EA B  $        7,290.11 31.0%  $           5,030.18 N/A N/A
MX6-FMCK0LZD0010 MX6-FMCK0LZD0010: CTO-OMX W/IFC EA B  $        7,431.55 31.0%  $           5,127.77 N/A N/A
MX6-FMCK0LZD0050 MX6-FMCK0LZD0050: CTO-OMX W/IFC EA B  $      10,725.17 31.0%  $           7,400.37 N/A N/A
MX6-FMD20RFH0030 MX6-FMD20RFH0030: OMX RIGHT PC/FC W/IFC EA B  $      11,100.29 31.0%  $           7,659.20 N/A N/A
MX6-FMD40LZD0015 MX6-FMD40LZD0015: OMX PC/ST W/IFC STRA EA B  $      11,493.42 31.0%  $           7,930.46 N/A N/A
MX6-FMD40LZD0040 MX6-FMD40LZD0040: OMX PC/ST W/IFC STRA EA B  $      13,698.55 31.0%  $           9,452.00 N/A N/A
MX6-FMD40RZD0015 MX6-FMD40RZD0015: OMX PC/ST W/IFC STRA EA B  $      11,493.42 31.0%  $           7,930.46 N/A N/A
MX6-FMD40RZD0040 MX6-FMD40RZD0040: OMX PC/ST W/IFC STRA EA B  $      13,698.55 31.0%  $           9,452.00 N/A N/A
MX6-FMD70LFH0010 MX6-FMD70LFH0010: OMX PC/SC W/IFC EA B  $        9,139.25 31.0%  $           6,306.08 N/A N/A
MX6-FMD70LFH0030 MX6-FMD70LFH0030: OMX LEFT PC/SC W/IFC EA B  $      11,100.29 31.0%  $           7,659.20 N/A N/A
MX6-FMD70R3A0045 MX6-FMD70R3A0045: OMX MOD 144 POS 3 CABL EA B  $      12,832.58 31.0%  $           8,854.48 N/A N/A
MX6-FOTIMP200-L MX6-FOTIMP200-L: INT IMP, 200MM, LEFT EA B  $        1,652.07 31.0%  $           1,139.93 N/A N/A
MX6-FOTIMP200-R MX6-FOTIMP200-R: INT IMP, 200MM, RIGHT EA B  $        1,652.07 31.0%  $           1,139.93 N/A N/A
MX6-HDVAMCHAS-L MX6-HDVAMCHAS-L: CHASSIS,HD 

VAM LEFT OMX EA B  $           656.22 31.0%  $              452.79 N/A N/A
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MX6-HDVAMCHAS-R MX6-HDVAMCHAS-R: CHASSIS,HD VAM 
RIGHT OM EA B  $           656.22 31.0%  $              452.79 N/A N/A

MX6-IMP150 MX6-IMP150: KIT, OMX IMP, 150MM WIDE EA B  $        1,652.07 31.0%  $           1,139.93 N/A N/A
MX6-IMP150-7 MX6-IMP150-7: KIT, OMX IMP, 150MM 7  H EA B  $        1,652.07 31.0%  $           1,139.93 N/A N/A
MX6-IMP150CVR MX6-IMP150CVR: IMP150 COVER WITH LOCK EA B  $           254.16 31.0%  $              175.37 N/A N/A
MX6-IMP150CVR-7 MX6-IMP150CVR-7: OMX IMP150 7 FT COVER K EA B  $           254.16 31.0%  $              175.37 N/A N/A
MX6-IMP200 MX6-IMP200: IMP ASSEMBLY 200MM EA B  $        1,652.07 31.0%  $           1,139.93 N/A N/A
MX6-JSM00000 MX6-JSM00000: SLACK STORAGE MODULE EA B  $           299.47 31.0%  $              206.63 N/A N/A
MX6-JSM00000-R15 MX6-JSM00000-R15: SLACK STORAGE EA B  $           314.43 31.0%  $              216.96 N/A N/A
MX6-JSM30000 MX6-JSM30000: SPECIAL SLACK STORAGE PW EA B  $           314.43 31.0%  $              216.96 N/A N/A
MX6-JSM3000L MX6-JSM3000L: SPECIAL SLACK STORAGE PW L EA B  $           314.43 31.0%  $              216.96 N/A N/A
MX6-JSM3000R MX6-JSM3000R: SPECIAL SLACK STORAGE PW R EA B  $           314.43 31.0%  $              216.96 N/A N/A
MX6-JSM80000 MX6-JSM80000: SLACK STORAGE EA B  $           314.43 31.0%  $              216.96 N/A N/A
MX6-MMCHAS-L MX6-MMCHAS-L: CHASSIS,LEFT OMX VAM EA B  $           549.98 31.0%  $              379.49 N/A N/A
MX6-MMCHAS-R MX6-MMCHAS-R: CHASSIS, RIGHT OMX VAM EA B  $           549.98 31.0%  $              379.49 N/A N/A
MX6-PMA7L1060 MX6-PMA7L1060: PIG MOD72L SC EA B  $        4,005.38 31.0%  $           2,763.71 N/A N/A
MX6-PMA7L806 MX6-PMA7L806: PIG MOD SMSC 72 POS STRAND EA B  $        3,875.92 31.0%  $           2,674.38 N/A N/A
MX6-PMA7R1060 MX6-PMA7R1060: PIG MOD 72R SC EA B  $        4,005.38 31.0%  $           2,763.71 N/A N/A
MX6-PMA7R806 MX6-PMA7R806: PIG MOD SMSC 72 POS STRAND EA B  $        3,875.92 31.0%  $           2,674.38 N/A N/A
MX6-PMALL2060-H MX6-PMALL2060-H: OMX PIG 72 ASC LEFT HOR EA B  $        5,120.33 31.0%  $           3,533.03 N/A N/A
MX6-PMALR2060-H MX6-PMALR2060-H: OMX PIG 72 ASC RIGHT HO EA B  $        5,120.33 31.0%  $           3,533.03 N/A N/A
MX6-PMB2L1080 MX6-PMB2L1080: PIG MOD 96L FC EA B  $        5,200.48 31.0%  $           3,588.33 N/A N/A
MX6-PMB2L2080 MX6-PMB2L2080: 96 POS FC MOD W/PIGTAILS EA B  $        5,200.48 31.0%  $           3,588.33 N/A N/A
MX6-PMB2L4120-H MX6-PMB2L4120-H: PIG MOD 96L FC EA B  $        5,313.73 31.0%  $           3,666.47 N/A N/A
MX6-PMB2R1080-JTEL MX6-PMB2R1080-JTEL: PIG MOD 96R FC EA B  $        5,200.48 31.0%  $           3,588.33 N/A N/A
MX6-PMB2R2080 MX6-PMB2R2080: PIG MOD 96 RFC EA B  $        6,860.57 31.0%  $           4,733.79 N/A N/A
MX6-PMB2R4120-H MX6-PMB2R4120-H: PIG MOD 96R PC FC EA B  $        5,313.73 31.0%  $           3,666.47 N/A N/A
MX6-PMB7L1080 MX6-PMB7L1080: PIG MOD 96L SC EA B  $        5,200.48 31.0%  $           3,588.33 N/A N/A
MX6-PMB7L1080-H MX6-PMB7L1080-H: PIG MOD 96L SC EA B  $        5,200.48 31.0%  $           3,588.33 N/A N/A
MX6-PMB7L2080 MX6-PMB7L2080: OMX MODULE 96 POS SC/PC P EA B  $        5,200.27 31.0%  $           3,588.19 N/A N/A
MX6-PMB7R1080 MX6-PMB7R1080: PIG MOD 96R SC EA B  $        5,200.48 31.0%  $           3,588.33 N/A N/A
MX6-PMB7R2080 MX6-PMB7R2080: OMX MODULE 96 POS SC/PC P EA B  $        5,200.48 31.0%  $           3,588.33 N/A N/A
MX6-PMB7R3080-R15 MX6-PMB7R3080-R15: 96 POS OMX, SC UPC, R EA B  $        5,011.97 31.0%  $           3,458.26 N/A N/A
MX6-PMB8L1080 MX6-PMB8L1080: OMX MOD 96 POS LEFT W/P EA B  $        5,342.79 31.0%  $           3,686.53 N/A N/A
MX6-PMB8R1080 MX6-PMB8R1080: OMX MOD 96 POS RIGHT W/P EA B  $        5,342.79 31.0%  $           3,686.53 N/A N/A
MX6-PMB9L1080 MX6-PMB9L1080: PIG MOD 96L MMSC EA B  $        4,678.68 31.0%  $           3,228.29 N/A N/A
MX6-PMB9R1080 MX6-PMB9R1080: PIG MOD 96R MMSC EA B  $        4,678.68 31.0%  $           3,228.29 N/A N/A
MX6-PMB9R1080-H MX6-PMB9R1080-H: PIG MOD 96R SCMM EA B  $        4,678.68 31.0%  $           3,228.29 N/A N/A
MX6-PMBLL1080 MX6-PMBLL1080: PIG MOD 96L ASC EA B  $        6,054.35 31.0%  $           4,177.50 N/A N/A
MX6-PMBLL1080-H MX6-PMBLL1080-H: PIG MOD 96L SC EA B  $        6,054.35 31.0%  $           4,177.50 N/A N/A
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MX6-PMBLL2080 MX6-PMBLL2080: OMX 600 TERM MOD WITH PIG EA B  $        6,672.81 31.0%  $           4,604.24 N/A N/A
MX6-PMBLL2080-H MX6-PMBLL2080-H: OMX PIG 96 ASC LEFT HOR EA B  $        6,054.35 31.0%  $           4,177.50 N/A N/A
MX6-PMBLL4120-ESP MX6-PMBLL4120-ESP: PIG MOD 96L ASC EA B  $        6,167.60 31.0%  $           4,255.64 N/A N/A
MX6-PMBLL4120-H-FT MX6-PMBLL4120-H-FT: PIG MOD 96L ASC EA B  $        6,167.60 31.0%  $           4,255.64 N/A N/A
MX6-PMBLR1080 MX6-PMBLR1080: PIG MOD 96R ASC EA B  $        6,054.35 31.0%  $           4,177.50 N/A N/A
MX6-PMBLR2080 MX6-PMBLR2080: OMX 600 TERM MOD PIG RIGH EA B  $        6,508.39 31.0%  $           4,490.79 N/A N/A
MX6-PMBLR2080-H MX6-PMBLR2080-H: OMX PIG 96 ASC RIGHT HO EA B  $        6,054.35 31.0%  $           4,177.50 N/A N/A
MX6-PMBLR4120-ESP MX6-PMBLR4120-ESP: PIG MOD 96R ASC EA B  $        6,796.75 31.0%  $           4,689.76 N/A N/A
MX6-PMBLR4120-H-FT MX6-PMBLR4120-H-FT: PIG MOD 96R ASC EA B  $        6,167.60 31.0%  $           4,255.64 N/A N/A
MX6-PMCKL1120 MX6-PMCKL1120: OMX PIGTAIL MOD LC CON EA B  $        8,017.66 31.0%  $           5,532.19 N/A N/A
MX6-PMCKL1120-H MX6-PMCKL1120-H: OMX PIGTAIL MOD LC HORI EA B  $        8,621.12 31.0%  $           5,948.57 N/A N/A
MX6-PMCKL2120 MX6-PMCKL2120: OMX MODULE 144 POS LC LEF EA B  $        8,017.66 31.0%  $           5,532.19 N/A N/A
MX6-PMCKR1120 MX6-PMCKR1120: OMX PIGTAIL MOD LC CON EA B  $        8,621.12 31.0%  $           5,948.57 N/A N/A
MX6-PMCKR1120-H MX6-PMCKR1120-H: OMX PIGTAIL MOD LC CON EA B  $        8,621.12 31.0%  $           5,948.57 N/A N/A
MX6-PMCML2120 MX6-PMCML2120: OMX LEFT 144P ALC EA B  $        6,317.82 31.0%  $           4,359.30 N/A N/A
MX6-PMD2L1120-C MX6-PMD2L1120-C: OMX MODULE W/PIG FC EA B  $        7,788.36 31.0%  $           5,373.97 N/A N/A
MX6-PMD2R1120-C MX6-PMD2R1120-C: PIG MOD 144 R PC/FC EA B  $        7,788.36 31.0%  $           5,373.97 N/A N/A
MX6-PMD4L1120 MX6-PMD4L1120: CONN MOD 144 ST LEFT EA B  $        8,583.96 31.0%  $           5,922.93 N/A N/A
MX6-PMD4R1120 MX6-PMD4R1120: CONN MOD 144 ST RIGHT EA B  $        8,583.96 31.0%  $           5,922.93 N/A N/A
MX6-PMD7L2120 MX6-PMD7L2120: OMX MOD LEFT W/PIG SC EA B  $        7,788.36 31.0%  $           5,373.97 N/A N/A
MX6-SBCBAYKIT-7Z4 MX6-SBCBAYKIT-7Z4: PRE-ASSY OMX600 BAY S EA B  $        9,298.26 31.0%  $           6,415.80 N/A N/A
MX6-SPL6030-1440-D MX6-SPL6030-1440-D: ASM SPLICE BAY UNDE EA B  $      11,836.37 31.0%  $           8,167.10 N/A N/A
MX6-SPL6030-1440-U MX6-SPL6030-1440-U: SPLICE BAY OVERHEAD EA B  $      11,836.37 31.0%  $           8,167.10 N/A N/A
MX6-SPL6030-A-D7Z4 MX6-SPL6030-A-D7Z4: SPLICE BAY UNDER FLO EA B  $      11,836.37 31.0%  $           8,167.10 N/A N/A
MX6-SPL6030-A-HR MX6-SPL6030-A-HR: SPLICE BAY OVERHEAD EA B  $        8,877.30 31.0%  $           6,125.34 N/A N/A
MX6-SPL6030-A-U7Z4 MX6-SPL6030-A-U7Z4:  SPLICE BAY OVERHEAD EA B  $      11,836.37 31.0%  $           8,167.10 N/A N/A
MX6-SPLIFCCLMP MX6-SPLIFCCLMP: KIT, IFC CABLE CLAMP EA B  $             71.17 31.0%  $                49.11 N/A N/A
MX6-TMA2R00 MX6-TMA2R00: TERM MOD 72R FC EA B  $        2,245.91 31.0%  $           1,549.68 N/A N/A
MX6-TMA3R00 MX6-TMA3R00: TERM MOD 72R FC EA B  $        2,629.89 31.0%  $           1,814.62 N/A N/A
MX6-TMA7L00 MX6-TMA7L00: TERM MOD 72L SC EA B  $        2,245.91 31.0%  $           1,549.68 N/A N/A
MX6-TMA7R00 MX6-TMA7R00:TERM MOD 72R SC EA B  $        2,245.91 31.0%  $           1,549.68 N/A N/A
MX6-TMA7R00-H MX6-TMA7R00-H: TERM MOD 72R SC HOR EA B  $        2,245.91 31.0%  $           1,549.68 N/A N/A
MX6-TMA9R00-H MX6-TMA9R00-H: TERM MOD 72 R MMSC EA B  $        2,267.56 31.0%  $           1,564.62 N/A N/A
MX6-TMALL00 MX6-TMALL00: TERM MOD 72L ASC EA B  $        2,809.66 31.0%  $           1,938.67 N/A N/A
MX6-TMALL00-TF MX6-TMALL00-TF: TERM MOD 72L ASC TELEFON EA B  $        2,809.66 31.0%  $           1,938.67 N/A N/A
MX6-TMALR00 MX6-TMALR00: TERM MOD 72R ASC EA B  $        2,809.66 31.0%  $           1,938.67 N/A N/A
MX6-TMAVL00-H MX6-TMAVL00-H: TERM MOD 72L E-2000 EA B  $        3,716.97 31.0%  $           2,564.71 N/A N/A
MX6-TMAVR00-H MX6-TMAVR00-H: TERM MOD 72R E-2000 EA B  $        3,716.97 31.0%  $           2,564.71 N/A N/A
MX6-TMB2L00 MX6-TMB2L00: TERM MOD 96 POS FC EA B  $        2,675.99 31.0%  $           1,846.43 N/A N/A
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MX6-TMB2R00 MX6-TMB2R00: TERM MOD 96R FC EA B  $        2,809.66 31.0%  $           1,938.67 N/A N/A
MX6-TMB3L00 MX6-TMB3L00: TERM MOD 96L FC Z EA B  $        3,302.83 31.0%  $           2,278.95 N/A N/A
MX6-TMB3R00 MX6-TMB3R00: TERM MOD 96R FC Z EA B  $        3,302.83 31.0%  $           2,278.95 N/A N/A
MX6-TMB7L00 MX6-TMB7L00: TERM MOD 96L SC EA B  $        2,809.66 31.0%  $           1,938.67 N/A N/A
MX6-TMB7L00-H MX6-TMB7L00-H: TERM MOD 96 SC HORZ EA B  $        3,095.78 31.0%  $           2,136.09 N/A N/A
MX6-TMB7R00 MX6-TMB7R00: TERM MOD 96R SC EA B  $        2,809.66 31.0%  $           1,938.67 N/A N/A
MX6-TMB7R00-H MX6-TMB7R00-H: TERM MOD 96R SC HORZ. EA B  $        3,095.78 31.0%  $           2,136.09 N/A N/A
MX6-TMB8L00 MX6-TMB8L00: TERM MOD 96L SC Z EA B  $        3,302.83 31.0%  $           2,278.95 N/A N/A
MX6-TMB9L00-H MX6-TMB9L00-H: TERM MOD MMSC 96 L EA B  $        2,819.71 31.0%  $           1,945.60 N/A N/A
MX6-TMB9R00 MX6-TMB9R00: TERM MOD 96R MMSC EA B  $        2,559.11 31.0%  $           1,765.79 N/A N/A
MX6-TMB9R00-H MX6-TMB9R00-H: TERM MOD MMSC 96 R EA B  $        2,819.71 31.0%  $           1,945.60 N/A N/A
MX6-TMBLL00 MX6-TMBLL00: TERM MOD 96L ASC EA B  $        3,561.34 31.0%  $           2,457.32 N/A N/A
MX6-TMBLL00-H MX6-TMBLL00-H: TERM MOD 96L  ASC HORZ EA B  $        3,924.00 31.0%  $           2,707.56 N/A N/A
MX6-TMBLR00 MX6-TMBLR00: TERM MOD 96R ASC EA B  $        3,561.34 31.0%  $           2,457.32 N/A N/A
MX6-TMBLR00-H MX6-TMBLR00-H: TERM MOD 96R ASC HORZ EA B  $        3,924.00 31.0%  $           2,707.56 N/A N/A
MX6-TMBVL00-H MX6-TMBVL00-H: TERM MOD 96L E-2000 EA B  $        4,752.25 31.0%  $           3,279.05 N/A N/A
MX6-TMBVLOO MX6-TMBVLOO: TERM MOD 96L E-2000 EA B  $        4,752.25 31.0%  $           3,279.05 N/A N/A
MX6-TMBVR00-H MX6-TMBVR00-H: TERM MOD 96R AE-2000 EA B  $        4,752.25 31.0%  $           3,279.05 N/A N/A
MX6-TMBVROO MX6-TMBVROO: TERM MOD 96R E-2000 EA B  $        4,752.25 31.0%  $           3,279.05 N/A N/A
MX6-TMCKL00 MX6-TMCKL00: MODULE OMX LC LEFT EA B  $        3,749.27 31.0%  $           2,587.00 N/A N/A
MX6-TMCKL00-H MX6-TMCKL00-H: MODULE OMX LC LEFT EA B  $        3,054.40 31.0%  $           2,107.54 N/A N/A
MX6-TMCKR00 MX6-TMCKR00: OMX RIGHT MODULE 72 CONN 

LC EA B  $        3,749.27 31.0%  $           2,587.00 N/A N/A
MX6-TMCKR00-H MX6-TMCKR00-H: OMX RIGHT MODULE 72 

CONN EA B  $        3,054.40 31.0%  $           2,107.54 N/A N/A
MX6-TMCML00 MX6-TMCML00: MOD OMX ALC 144 L VERT EA B  $        2,835.35 31.0%  $           1,956.39 N/A N/A
MX6-TMCMR00 MX6-TMCMR00: MOD OMX ALC 144 RT VERT EA B  $        2,835.35 31.0%  $           1,956.39 N/A N/A
MX6-TMCPL00 MX6-TMCPL00: MODULE OMX LC LEFT EA B  $        3,091.57 31.0%  $           2,133.18 N/A N/A
MX6-TMCPR00 MX6-TMCPR00: MODULE OMX LC RIGHT EA B  $        3,091.57 31.0%  $           2,133.18 N/A N/A
MX6-TMCXR00 MX6-TMCXR00: MODULE OMX LX.5 RIGHT EA B  $        4,234.60 31.0%  $           2,921.87 N/A N/A
MX6-TMD2L00 MX6-TMD2L00: 144 POS TERM MOD, FC, LEFT EA B  $        4,625.70 31.0%  $           3,191.73 N/A N/A
MX6-TMD2R00 MX6-TMD2R00: 144 POSITION TERM MOD, FC , EA B  $        4,625.70 31.0%  $           3,191.73 N/A N/A
MX6-TMD7L00 MX6-TMD7L00: TERM MOD, 144 POS SC, LEFT EA B  $        4,625.70 31.0%  $           3,191.73 N/A N/A
MX6-TMD7R00 MX6-TMD7R00: TERM MOD, 144 POS SC, RIGHT EA B  $        4,625.70 31.0%  $           3,191.73 N/A N/A
MX6-TMDLL00 MX6-TMDLL00: TERM MOD, 144 POS ASC, LEFT EA B  $        5,325.69 31.0%  $           3,674.73 N/A N/A
MX6-TMDLR00 MX6-TMDLR00: TERM MOD, 144 POS ASC, RIGH EA B  $        5,325.69 31.0%  $           3,674.73 N/A N/A
MX6-TMDVR00 MX6-TMDVR00: TERM MOD 144 POS E2000 APC EA B  $        7,110.37 31.0%  $           4,906.16 N/A N/A
MX6-TPCVR MX6-TPCVR: OMX FRAME TOP COVER EA B  $           508.33 31.0%  $              350.75 N/A N/A
MX6-TPCVR-800 MX6-TPCVR-800: OMX 80MM FRAME TOP COVER EA B  $           698.95 31.0%  $              482.28 N/A N/A
MX6-TSF6030 MX6-TSF6030: OMX SKEL BAY, 2.2M, 600X300 EA B  $        4,193.74 31.0%  $           2,893.68 N/A N/A
MX6-TSF6030-7Z4 MX6-TSF6030-7Z4: 7 -CABINET OMX SKE, 600 EA B  $        4,193.74 31.0%  $           2,893.68 N/A N/A
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MX6-TSF6030-HR MX6-TSF6030-HR: OMX 1/2 RACK ASSY EA B  $        3,049.97 31.0%  $           2,104.48 N/A N/A
MX6-TSF6030-VCG MX6-TSF6030-VCG: OMX SKEL BAY, 2.2M, 600 EA B  $        4,193.74 31.0%  $           2,893.68 N/A N/A
MX6-TSF6030-Z4 MX6-TSF6030-Z4: OMX SKEL BAY, 2.2M, 600X EA B  $        4,193.74 31.0%  $           2,893.68 N/A N/A
MX6-TSF8030 MX6-TSF8030: BAY, SKELETON, OMX800 EA B  $        5,591.66 31.0%  $           3,858.25 N/A N/A
MX6-VAMCHAS-L MX6-VAMCHAS-L:  VAM ASSY LEFT - OMX EA B  $           499.98 31.0%  $              344.99 N/A N/A
MX6-VAMCHAS-R MX6-VAMCHAS-R: VAM EA B  $           499.98 31.0%  $              344.99 N/A N/A
MXM-27A7A4900A00 MXM-27A7A4900A00: MICRO-OMX, 1X4 EA B  $           903.06 31.0%  $              623.11 N/A N/A
MXM-27U7U2000B0000 MXM-27U7U2000B0000: MXM SPLT MOD, 50/50 EA B  $           805.16 31.0%  $              555.56 N/A N/A
MXM-M2U2U2U1AX000 MXM-M2U2U2U1AX000: MICRO-OMX, 1X2 

SPLITT EA B  $           941.02 31.0%  $              649.30 N/A N/A
MXM-M7U7U7U1AJ000 MXM-M7U7U7U1AJ000: MICRO-OMX, 1X2 SPLITT EA B  $           805.72 31.0%  $              555.95 N/A N/A
MXM-M7U7U7U1AJ000-D MXM-M7U7U7U1AJ000-D: DUMMY MICROVAM EA B  $           493.98 31.0%  $              340.85 N/A N/A
MXM-M7U7U7U1AX000 MXM-M7U7U7U1AX000: MICRO-OMX, 1X2 

SPLITT EA B  $           805.72 31.0%  $              555.95 N/A N/A
MXM-M7U7U7U3AJ000 MXM-M7U7U7U3AJ000: MICRO OMX SC/PC 

ADAPT EA B  $        2,245.01 31.0%  $           1,549.06 N/A N/A
MXM-MKUKUKU3EJ000 MXM-MKUKUKU3EJ000: HD-OMX, MON, LC TYP 

J EA B  $        2,245.01 31.0%  $           1,549.06 N/A N/A
MXV-27A7A2000A0000 MXV-27A7A2000A0000: OMX VAM, 1X2 50% EA B  $           460.46 31.0%  $              317.72 N/A N/A
MXV-27A7A2000B0000 MXV-27A7A2000B0000: OMX VAM, DUAL 1X2 SM EA B  $           834.87 31.0%  $              576.06 N/A N/A
MXV-27A7A4900A0000 MXV-27A7A4900A0000: OMX VAM, 1X4 SMASC EA B  $           903.06 31.0%  $              623.11 N/A N/A
MXV-27A7A8000A0000 MXV-27A7A8000A0000: OMX VAM, DOUBLE 

HIGH EA B  $        1,690.49 31.0%  $           1,166.44 N/A N/A
MXV-27U7U2000B0000 MXV-27U7U2000B0000: OMX VAM, DUAL 1X2 SC EA B  $           805.16 31.0%  $              555.56 N/A N/A
MXV-57U7U2000B0000 MXV-57U7U2000B0000: DUAL 1X2 50/50, SMSC EA B  $           805.16 31.0%  $              555.56 N/A N/A
MXV-M7U7U7U1AJ000 MXV-M7U7U7U1AJ000: MON OMX STYLE J SMSC EA B  $           805.72 31.0%  $              555.95 N/A N/A
MXV-M7U7U7U1HF000 MXV-M7U7U7U1HF000: OMX MOD, 70/30, SC EA B  $        1,353.77 31.0%  $              934.10 N/A N/A
MXV-M9B9B9B1HF000 MXV-M9B9B9B1HF000: OMX, 70/30, MMSC EA B  $        1,293.41 31.0%  $              892.45 N/A N/A
MXV-W27A7AAE3A0000 MXV-W27A7AAE3A0000: WDM TYPE E SMSC EA B  $        1,064.34 31.0%  $              734.39 N/A N/A
MXV-W27A7AAG3A0000 MXV-W27A7AAG3A0000: WDM TYPE G SINGLE 

SM EA B  $        1,064.34 31.0%  $              734.39 N/A N/A
N160-MTCE N160-MTCE: KIT,ATT,P/C S,ADP S,CLNKIT EA B  $        1,124.96 31.0%  $              776.22 N/A N/A
N5AP-192MPOMMS N5AP-192MPOMMS: 8-PCK,MPO,AQUA,NON-MAN EA B  $           375.54 31.0%  $              259.12 N/A N/A
N5CHU-1RU N5CHU-1RU: 1RU UNMANAGED TOP LEVEL 

ASSY EA B  $           682.93 31.0%  $              471.22 N/A N/A
N5MP-24DLML2AS N5MP-24DLML2AS: U LMODLC-MPO12B STRG 

SM EA B  $           776.97 31.0%  $              536.11 N/A N/A
N5MP-24DLML2BS N5MP-24DLML2BS: U LMODLC-MPO12B FLPD SM EA B  $           776.97 31.0%  $              536.11 N/A N/A
N5MP-24DLML4AP N5MP-24DLML4AP: U LMODLC-MPO24A STRG 

OPT EA B  $           903.12 31.0%  $              623.15 N/A N/A
N5MP-24DLML4BP N5MP-24DLML4BP: U LMODLC-MPO24A FLP OPT EA B  $           903.12 31.0%  $              623.15 N/A N/A
N5MP-24DLML4FP N5MP-24DLML4FP: U LMODLC-MPO24A 10GH 

OPT EA B  $           903.12 31.0%  $              623.15 N/A N/A

N5MP-24DLMR2AP N5MP-24DLMR2AP: UNMGD RIMOD AQUA STR 
OPT EA B  $           903.12 31.0%  $              623.15 N/A N/A

N5MP-24DLMR2AS N5MP-24DLMR2AS: U RMODLC-MPO12B STRG 
SM EA B  $           776.97 31.0%  $              536.11 N/A N/A

N5MP-24DLMR2BS N5MP-24DLMR2BS: U RMODLC-MPO12B FLPD SM EA B  $           776.97 31.0%  $              536.11 N/A N/A
N5MP-24DLMR4AP N5MP-24DLMR4AP: U RMODLC-MPO24A STR OPT EA B  $           903.12 31.0%  $              623.15 N/A N/A
N5MP-24DLMR4BP N5MP-24DLMR4BP: U RMODLC-MPO24A FLP OPT EA B  $           903.12 31.0%  $              623.15 N/A N/A
N5MP-24DLMR4FP N5MP-24DLMR4FP: U RMODLC-MPO24A 10G OPT EA B  $           903.12 31.0%  $              623.15 N/A N/A
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NBUEF-115ER1S NBUEF-115ER1S: RACK 11 6 X23  NET BRNE B EA B  $        2,076.84 31.0%  $           1,433.02 N/A N/A
NBUEF-7ERN NBUEF-7ERN: RK NET 7X23X12 EQ EI FG NB EA B  $        1,209.99 31.0%  $              834.89 N/A N/A
NCX-ACPWRPNL NCX-ACPWRPNL: KIT AC BOX OUTLETS NON 

GFI EA B  $           195.63 31.0%  $              134.98 N/A N/A
NCX-CH1200XX50 NCX-CH1200XX50: CA ENT 3.26 & 0.71 DIA EA B  $           186.59 31.0%  $              128.75 N/A N/A
NG3-ACC2010RETRO NG3-ACC2010RETRO: KIT NG3 ADAPT ONLY EA B  $             61.54 31.0%  $                42.46 N/A N/A
NG3-ACC2TRCLMP NG3-ACC2TRCLMP: CABLE CLAMP KIT,(2) EA B  $             98.94 31.0%  $                68.27 N/A N/A
NG3-ACC3TRCLMP NG3-ACC3TRCLMP: CABLE CLAMP KIT EA B  $             87.38 31.0%  $                60.29 N/A N/A
NG3-ACCADPTSCA02 NG3-ACCADPTSCA02: NG3 SC/APC SLIDING PAC EA B  $             56.25 31.0%  $                38.81 N/A N/A
NG3-ACCBKTFMTG NG3-ACCBKTFMTG: NG3 TO FMTG BAY BKTS EA B  $           543.17 31.0%  $              374.79 N/A N/A
NG3-ACCDES001-018 NG3-ACCDES001-018: CARD, DES, 1-18, EA B  $             24.79 31.0%  $                17.11 N/A N/A
NG3-ACCDES002 NG3-ACCDES002: ATT NG3 LABEL KIT EA B  $           140.48 31.0%  $                96.93 N/A N/A
NG3-ACCDES019-036 NG3-ACCDES019-036: CARD, DES 19-36, NG3 EA B  $             24.79 31.0%  $                17.11 N/A N/A
NG3-ACCDES037-054 NG3-ACCDES037-054: CARD, DES 37-54, NG3 EA B  $             24.79 31.0%  $                17.11 N/A N/A
NG3-ACCDES055-072 NG3-ACCDES055-072: CARD, DES 55-72, NG3 EA B  $             24.79 31.0%  $                17.11 N/A N/A
NG3-ACCDES073-078 NG3-ACCDES073-078: CARD, DES 73-78, NG3 EA B  $             25.69 31.0%  $                17.73 N/A N/A
NG3-ACCEBKT001 NG3-ACCEBKT001: KIT, NG3 EXT BRKT, 7  OF EA B  $           120.00 31.0%  $                82.80 N/A N/A
NG3-ACCEXTMFTWN-12 NG3-ACCEXTMFTWN-12: EXT RK NG3 12X26X5 EA B  $           646.36 31.0%  $              445.99 N/A N/A
NG3-ACCEXTMFTWN-24 NG3-ACCEXTMFTWN-24: EXT RK NG3 24X26X5 EA B  $           557.80 31.0%  $              384.88 N/A N/A
NG3-ACCEXTMFTWN-54 NG3-ACCEXTMFTWN-54: EXT RK NG3 54X26X5 EA B  $           586.71 31.0%  $              404.83 N/A N/A
NG3-ACCEXTMFTWN-56 NG3-ACCEXTMFTWN-56: EXT RK NG3 56X26X5 EA B  $           775.57 31.0%  $              535.14 N/A N/A
NG3-ACCFVMKIT NG3-ACCFVMKIT: KIT FOR NG3-CHASSISFVM EA B  $           156.24 31.0%  $              107.81 N/A N/A
NG3-ACCIFCKIT NG3-ACCIFCKIT: NG3 CABLE CLAMP KIT EA B  $             57.82 31.0%  $                39.90 N/A N/A
NG3-ACCISOPEGD NG3-ACCISOPEGD: NG3 END GAURD, ISO PAD K EA B  $           101.25 31.0%  $                69.86 N/A N/A
NG3-ACCISOPFOTSP12 NG3-ACCISOPFOTSP12: NG3 FOTSB, ISO PAD K EA B  $           112.50 31.0%  $                77.63 N/A N/A
NG3-ACCISOPMFTWN NG3-ACCISOPMFTWN: ISOPAD RACK TEMP NG3 EA B  $           155.63 31.0%  $              107.38 N/A N/A
NG3-ACCLABEL001 NG3-ACCLABEL001: LABEL,CAUTION,LASER,FTB EA B  $               8.27 31.0%  $                  5.71 N/A N/A
NG3-ACCMPOBKT NG3-ACCMPOBKT: KIT, NG3 FANOUT 

MOUNTING EA B  $             69.04 31.0%  $                47.64 N/A N/A
NG3-ACCTROUGH08 NG3-ACCTROUGH08: CONNECTION BRIDGE EA B  $        1,807.43 31.0%  $           1,247.13 N/A N/A
NG3-ACCVWDMSAP01 NG3-ACCVWDMSAP01: NGF SM/A/SC 4 POS SAP EA B  $             65.00 31.0%  $                44.85 N/A N/A
NG3-ACC-VZBRKT NG3-ACC-VZBRKT: VZ REAR BRACKET FOR NG3 EA B  $             57.82 31.0%  $                39.90 N/A N/A
NG3-ACC-VZBRKTPOS20 NG3-ACC-VZBRKTPOS20: VZ REAR BRACKET 

FOR EA B  $             65.00 31.0%  $                44.85 N/A N/A
NG3-ACC-VZBRKTPOS5&12 NG3-ACC-VZBRKTPOS5 EA B  $             76.25 31.0%  $                52.61 N/A N/A
NG3-ACCWORKSHELF01 NG3-ACCWORKSHELF01: NG3, KIT SHELF TO MO EA B  $           975.11 31.0%  $              672.83 N/A N/A
NG3B-EGDTWN7A00 NG3B-EGDTWN7A00: END GUARD ASM, NG3 

BLAC EA B  $           774.97 31.0%  $              534.73 N/A N/A
NG3B-MFTWN7A00 NG3B-MFTWN7A00: NG3 FRAME BLACK,HIGH 

DEN EA B  $        4,576.74 31.0%  $           3,157.95 N/A N/A
NG3B-NGFTRNTWN7A0L NG3B-NGFTRNTWN7A0L: KIT, TRANS, LEFT,BLA EA B  $           562.48 31.0%  $              388.11 N/A N/A
NG3B-VPB0000 NG3B-VPB0000: NG3B PANEL, FOT EA B  $           562.48 31.0%  $              388.11 N/A N/A
NG3-EBTWN7ASC NG3-EBTWN7ASC: NG3 EQUIPMENT BAY EA B  $        9,749.61 31.0%  $           6,727.23 N/A N/A
NG3-EGDSTGTWN7A00 NG3-EGDSTGTWN7A00: IMP SLACK STORE 

W/END EA B  $        1,931.17 31.0%  $           1,332.51 N/A N/A
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NG3-EGDTWN7A00 NG3-EGDTWN7A00: END GUARD ASM, NG3 EA B  $           768.72 31.0%  $              530.42 N/A N/A
NG3-F3EGDTWN7A00 NG3-F3EGDTWN7A00: END GUARD ASM, NG3 EA B  $           918.71 31.0%  $              633.91 N/A N/A
NG3-FOTSP3TWN7A12 NG3-FOTSP3TWN7A12: STORAGE BAY, NG3 12 EA B  $        2,656.14 31.0%  $           1,832.74 N/A N/A
NG3-MFFWN7A00 NG3-MFFWN7A00: NG3 FRAME, HIGH DENSITY 

W EA B  $        4,805.94 31.0%  $           3,316.10 N/A N/A
NG3-MFTWN7A00 NG3-MFTWN7A00: NG3 FRAME, HIGH DENSITY EA B  $        5,781.02 31.0%  $           3,988.90 N/A N/A
NG3-NGFTRNTWN7A0L NG3-NGFTRNTWN7A0L: KIT, TRANSITION, LEFT EA B  $           578.25 31.0%  $              398.99 N/A N/A
NG3-NGFTRNTWN7A0R NG3-NGFTRNTWN7A0R: KIT, TRANSITION, RIGH EA B  $           578.25 31.0%  $              398.99 N/A N/A
NG3-SAP70N00 NG3-SAP70N00: NG3 SMSC-ZIRC 6 POS SAP EA B  $           162.59 31.0%  $              112.19 N/A N/A
NG3-SAP80N00 NG3-SAP80N00: NG3 SMSC-ZIRC 6 POS SAP EA B  $           101.25 31.0%  $                69.86 N/A N/A
NG3-SAP90N00 NG3-SAP90N00: NG3 MMSC 6POS SAP EA B  $           131.63 31.0%  $                90.82 N/A N/A
NG3-SAPK0N00 NG3-SAPK0N00: NG3 SMLC 6 POS SAP EA B  $             96.25 31.0%  $                66.41 N/A N/A
NG3-SAPL0N00 NG3-SAPL0N00: NG3 SMASC 6 POS SAP EA B  $             98.75 31.0%  $                68.14 N/A N/A
NG3-SAPM0N00 NG3-SAPM0N00: NG3 SMALC 6 POS SAP EA B  $           103.75 31.0%  $                71.59 N/A N/A
NG3-TPA200 NG3-TPA200: PANEL NG3, 72 POS EA B  $        1,715.43 31.0%  $           1,183.65 N/A N/A
NG3-TPA700 NG3-TPA700: PANEL NG3, 72 POS EA B  $        1,629.93 31.0%  $           1,124.65 N/A N/A
NG3-TPA700-R NG3-TPA700-R: PANEL NG3 MPO EA B  $        3,701.16 31.0%  $           2,553.80 N/A N/A
NG3-TPA70AB100F NG3-TPA70AB100F: NG3 144 RIBBON I/O 100F EA B  $      10,785.82 31.0%  $           7,442.22 N/A N/A
NG3-TPA70AB200F NG3-TPA70AB200F: NG3 144 RIBBON I/O 200F EA B  $      13,523.21 31.0%  $           9,331.01 N/A N/A
NG3-TPA70AB300F NG3-TPA70AB300F: NG3 144 RIBBON I/O 300F EA B  $      16,306.85 31.0%  $         11,251.73 N/A N/A
NG3-TPA70AB400F NG3-TPA70AB400F: NG3 144 RIBBON INDOOR/O EA B  $      19,089.24 31.0%  $         13,171.58 N/A N/A
NG3-TPA70FJ013 NG3-TPA70FJ013: CTO-NG3 W/IFC EA B  $        8,587.91 31.0%  $           5,925.66 N/A N/A
NG3-TPA70FJ046 NG3-TPA70FJ046: CTO-NG3 W/IFC EA B  $      10,246.09 31.0%  $           7,069.80 N/A N/A
NG3-TPA70FJ077 NG3-TPA70FJ077: CTO-NG3 W/IFC EA B  $      11,803.78 31.0%  $           8,144.61 N/A N/A
NG3-TPA70FJ100F NG3-TPA70FJ100F: CTO-NG3 W/IFC EA B  $        9,466.26 31.0%  $           6,531.72 N/A N/A
NG3-TPA70FJ200F NG3-TPA70FJ200F: CTO-NG3 W/IFC EA B  $      10,997.85 31.0%  $           7,588.52 N/A N/A
NG3-TPA70FJ300F NG3-TPA70FJ300F: CTO-NG3 W/IFC EA B  $      12,529.40 31.0%  $           8,645.29 N/A N/A
NG3-TPA70FJ400F NG3-TPA70FJ400F: CTO-NG3 W/IFC EA B  $      14,060.96 31.0%  $           9,702.06 N/A N/A
NG3-TPA70FJ500F NG3-TPA70FJ500F: CTO-NG3 W/IFC EA B  $      15,592.57 31.0%  $         10,758.87 N/A N/A
NG3-TPA70K3031 NG3-TPA70K3031: CTO-NG3 W/IFC EA B  $      15,065.40 31.0%  $         10,395.13 N/A N/A
NG3-TPA70K3069 NG3-TPA70K3069: CTO-NG3 W/IFC EA B  $      18,979.24 31.0%  $         13,095.68 N/A N/A
NG3-TPA70K3077 NG3-TPA70K3077: CTO-NG3 W/IFC EA B  $      19,803.21 31.0%  $         13,664.21 N/A N/A
NG3-TPA70K3092 NG3-TPA70K3092: CTO-NG3 W/IFC EA B  $      21,348.15 31.0%  $         14,730.22 N/A N/A
NG3-TPA70K3100F NG3-TPA70K3100F: CTO-NG3 W/IFC EA B  $      15,011.84 31.0%  $         10,358.17 N/A N/A
NG3-TPA70K3200F NG3-TPA70K3200F: CTO-NG3 W/IFC EA B  $      18,151.25 31.0%  $         12,524.36 N/A N/A
NG3-TPA70K3300F NG3-TPA70K3300F: CTO-NG3 W/IFC EA B  $      21,290.57 31.0%  $         14,690.49 N/A N/A
NG3-TPA70K3400F NG3-TPA70K3400F: CTO-NG3 W/IFC EA B  $      24,429.89 31.0%  $         16,856.62 N/A N/A
NG3-TPA70K3500F NG3-TPA70K3500F: CTO-NG3 W/IFC EA B  $      27,569.30 31.0%  $         19,022.82 N/A N/A
NG3-TPA70KA025 NG3-TPA70KA025: CTO-NG3 W/IFC EA B  $        4,778.06 31.0%  $           3,296.86 N/A N/A
NG3-TPA70KA035 NG3-TPA70KA035: CTO-NG3 W/IFC EA B  $        5,090.55 31.0%  $           3,512.48 N/A N/A
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NG3-TPA70KA050 NG3-TPA70KA050: CTO-NG3 W/IFC EA B  $        5,559.28 31.0%  $           3,835.90 N/A N/A
NG3-TPA70KA070 NG3-TPA70KA070: CTO-NG3 W/IFC EA B  $        6,184.25 31.0%  $           4,267.13 N/A N/A
NG3-TPA70KA077 NG3-TPA70KA077: CTO-NG3 W/IFC EA B  $        6,402.99 31.0%  $           4,418.06 N/A N/A
NG3-TPA70KA085 NG3-TPA70KA085: CTO-NG3 W/IFC EA B  $        6,652.98 31.0%  $           4,590.56 N/A N/A
NG3-TPA70KA100F NG3-TPA70KA100F: CTO-NG3 W/IFC EA B  $        4,949.30 31.0%  $           3,415.02 N/A N/A
NG3-TPA70KA200F NG3-TPA70KA200F: CTO-NG3 W/IFC EA B  $        5,901.80 31.0%  $           4,072.24 N/A N/A
NG3-TPA70KA300F NG3-TPA70KA300F: CTO-NG3 W/IFC EA B  $        6,854.26 31.0%  $           4,729.44 N/A N/A
NG3-TPA70KA400F NG3-TPA70KA400F: CTO-NG3 W/IFC EA B  $        7,806.73 31.0%  $           5,386.64 N/A N/A
NG3-TPA70KA500F NG3-TPA70KA500F: CTO-NG3 W/IFC EA B  $        8,759.21 31.0%  $           6,043.85 N/A N/A
NG3-TPA70KA650F NG3-TPA70KA650F: CTO-NG3 W/IFC EA B  $      10,187.90 31.0%  $           7,029.65 N/A N/A
NG3-TPA70M8016 NG3-TPA70M8016: CTO-NG3 W/IFC EA B  $      26,285.95 31.0%  $         18,137.31 N/A N/A
NG3-TPA70M8031 NG3-TPA70M8031: CTO-NG3 W/IFC EA B  $      28,723.35 31.0%  $         19,819.11 N/A N/A
NG3-TPA70MJ100F NG3-TPA70MJ100F: NG3 SMSC 72FBR 100F I/O EA B  $        5,411.17 31.0%  $           3,733.71 N/A N/A
NG3-TPA70MJ200F NG3-TPA70MJ200F: NG3 SMSC 72FBR 00F I/O EA B  $        6,779.86 31.0%  $           4,678.10 N/A N/A
NG3-TPA70MJ300F NG3-TPA70MJ300F: NG3 SMSC 72FBR 300F I/O EA B  $        8,634.65 31.0%  $           5,957.91 N/A N/A
NG3-TPA70MJ400F NG3-TPA70MJ400F: NG3 SMSC 72FBR 400F I/O EA B  $        9,562.87 31.0%  $           6,598.38 N/A N/A
NG3-TPA70MJ500F NG3-TPA70MJ500F: NG3 SMSC 72FBR 500F I/O EA B  $      10,490.33 31.0%  $           7,238.33 N/A N/A
NG3-TPA70MJ800F NG3-TPA70MJ800F: NG3 SMSC 72FBR 800F I/O EA B  $      15,128.89 31.0%  $         10,438.93 N/A N/A
NG3-TPA70MR100F NG3-TPA70MR100F: NG3 216 RIBBON I/O 100F EA B  $      16,586.72 31.0%  $         11,444.84 N/A N/A
NG3-TPA70MR183 NG3-TPA70MR183: NG3 216 RIBBON I/O 183 EA B  $      39,480.81 31.0%  $         27,241.76 N/A N/A
NG3-TPA70MR200F NG3-TPA70MR200F: NG3 216 RIBBON I/O 200F EA B  $      21,105.29 31.0%  $         14,562.65 N/A N/A
NG3-TPA70MR275 NG3-TPA70MR275: NG3 216 RIBBON I/O 275 EA B  $      53,337.75 31.0%  $         36,803.05 N/A N/A
NG3-TPA70MR400F NG3-TPA70MR400F: NG3 216 RIBBON I/O 400F EA B  $      30,293.04 31.0%  $         20,902.20 N/A N/A
NG3-TPA70MR500F NG3-TPA70MR500F: NG3 216 RIBBON I/O 500F EA B  $      34,962.24 31.0%  $         24,123.95 N/A N/A
NG3-TPA70VA030 NG3-TPA70VA030: CTO-NG3 W/IFC EA B  $        4,931.30 31.0%  $           3,402.60 N/A N/A
NG3-TPA70ZB025 NG3-TPA70ZB025: CTO-NG3 W/IFC EA B  $        4,558.82 31.0%  $           3,145.59 N/A N/A
NG3-TPA70ZB035 NG3-TPA70ZB035: CTO-NG3 W/IFC EA B  $        4,898.80 31.0%  $           3,380.17 N/A N/A
NG3-TPA70ZB050 NG3-TPA70ZB050: CTO-NG3 W/IFC EA B  $        5,408.78 31.0%  $           3,732.06 N/A N/A
NG3-TPA70ZB070 NG3-TPA70ZB070: CTO-NG3 W/IFC EA B  $        6,088.76 31.0%  $           4,201.24 N/A N/A
NG3-TPA70ZB085 NG3-TPA70ZB085: CTO-NG3 W/IFC EA B  $        6,598.74 31.0%  $           4,553.13 N/A N/A
NG3-TPA70ZB092 NG3-TPA70ZB092: CTO-NG3-W-IFC EA B  $        6,836.73 31.0%  $           4,717.34 N/A N/A
NG3-TPA70ZD016 NG3-TPA70ZD016: CTO-NG3 W/IFC EA B  $        8,434.66 31.0%  $           5,819.92 N/A N/A
NG3-TPA77FJ021-LSX NG3-TPA77FJ021-LSX: NG3 144 POS W/IFC 21 EA B  $      14,656.66 31.0%  $         10,113.10 N/A N/A
NG3-TPA77FJ034-LSX NG3-TPA77FJ034-LSX: NG3 W/IFC 144 POS RI EA B  $      15,812.37 31.0%  $         10,910.54 N/A N/A
NG3-TPA77FJ046-LSX NG3-TPA77FJ046-LSX: NG3 W/IFC 144 POS RI EA B  $      24,906.00 31.0%  $         17,185.14 N/A N/A
NG3-TPA800 NG3-TPA800: PANEL NG3, 72 POS EA B  $        2,057.42 31.0%  $           1,419.62 N/A N/A
NG3-TPA80FJ013 NG3-TPA80FJ013: CTO-NG3 W/IFC EA B  $      13,537.71 31.0%  $           9,341.02 N/A N/A
NG3-TPA80FJ031 NG3-TPA80FJ031: CTO-NG3 W/IFC EA B  $      14,442.17 31.0%  $           9,965.10 N/A N/A
NG3-TPA80FJ039 NG3-TPA80FJ039: CTO-NG3 W/IFC EA B  $      14,844.16 31.0%  $         10,242.47 N/A N/A
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NG3-TPA80FJ046 NG3-TPA80FJ046: CTO-NG3 W/IFC EA B  $      15,195.89 31.0%  $         10,485.16 N/A N/A
NG3-TPA80FJ061 NG3-TPA80FJ061: CTO-NG3 W/IFC EA B  $      15,949.61 31.0%  $         11,005.23 N/A N/A
NG3-TPA80FJ077 NG3-TPA80FJ077: CTO-NG3 W/IFC EA B  $      16,753.58 31.0%  $         11,559.97 N/A N/A
NG3-TPA80FJ092 NG3-TPA80FJ092: CTO-NG3 W/IFC EA B  $      17,507.30 31.0%  $         12,080.04 N/A N/A
NG3-TPA80FJ107 NG3-TPA80FJ107: CTO-NG3 W/IFC EA B  $      18,261.02 31.0%  $         12,600.10 N/A N/A
NG3-TPA80FJ153 NG3-TPA80FJ153: CTO-NG3 W/IFC EA B  $      20,572.43 31.0%  $         14,194.98 N/A N/A
NG3-TPA80K3031 NG3-TPA80K3031: CTO-NG3 W/IFC EA B  $      22,490.10 31.0%  $         15,518.17 N/A N/A
NG3-TPA80K3046 NG3-TPA80K3046: CTO-NG3 W/IFC EA B  $      24,035.04 31.0%  $         16,584.18 N/A N/A
NG3-TPA80K3061 NG3-TPA80K3061: CTO-NG3 W/IFC EA B  $      25,579.98 31.0%  $         17,650.19 N/A N/A
NG3-TPA80K3077 NG3-TPA80K3077: CTO-NG3-W-IFC EA B  $      27,227.91 31.0%  $         18,787.26 N/A N/A
NG3-TPA80K3092 NG3-TPA80K3092: CTO-NG3 W/IFC EA B  $      28,772.85 31.0%  $         19,853.27 N/A N/A
NG3-TPA80K3107 NG3-TPA80K3107: CTO-NG3-W-IFC EA B  $      30,317.79 31.0%  $         20,919.28 N/A N/A
NG3-TPA80K3153 NG3-TPA80K3153: CTO-NG3-W-IFC EA B  $      35,055.60 31.0%  $         24,188.36 N/A N/A
NG3-TPA80KA016 NG3-TPA80KA016: CTO-NG3 W/IFC EA B  $        6,971.72 31.0%  $           4,810.49 N/A N/A
NG3-TPA80KA023 NG3-TPA80KA023: CTO-NG3 W/IFC EA B  $        7,190.46 31.0%  $           4,961.42 N/A N/A
NG3-TPA80KA031 NG3-TPA80KA031: CTO-NG3 W/IFC EA B  $        7,440.45 31.0%  $           5,133.91 N/A N/A
NG3-TPA80KA039 NG3-TPA80KA039: CTO-NG3 W/IFC EA B  $        7,690.44 31.0%  $           5,306.40 N/A N/A
NG3-TPA80KA046 NG3-TPA80KA046: CTO-NG3 W/IFC EA B  $        7,909.18 31.0%  $           5,457.33 N/A N/A
NG3-TPA80KA061 NG3-TPA80KA061: CTO-NG3 W/IFC EA B  $        8,377.91 31.0%  $           5,780.76 N/A N/A
NG3-TPA80KA077 NG3-TPA80KA077: CTO-NG3 W/IFC EA B  $        8,877.89 31.0%  $           6,125.74 N/A N/A
NG3-TPA80KA092 NG3-TPA80KA092: CTO-NG3 W/IFC EA B  $        9,346.63 31.0%  $           6,449.17 N/A N/A
NG3-TPA80M8008 NG3-TPA80M8008: NG3 W/IFC 432 POS 8M UPC EA B  $      33,278.17 31.0%  $         22,961.94 N/A N/A
NG3-TPA80M8061 NG3-TPA80M8061: NG3 W/IFC 432 POS 61M UP EA B  $      46,892.01 31.0%  $         32,355.49 N/A N/A
NG3-TPA80M8077 NG3-TPA80M8077: CTO-NG3-W-IFC EA B  $      51,047.46 31.0%  $         35,222.75 N/A N/A
NG3-TPA80M8107 NG3-TPA80M8107: CTO-NG3 W/IFC EA B  $      55,922.26 31.0%  $         38,586.36 N/A N/A
NG3-TPA80M8122 NG3-TPA80M8122: CTO-NG3 W/IFC EA B  $      58,359.67 31.0%  $         40,268.17 N/A N/A
NG3-TPA80M8153 NG3-TPA80M8153: CTO-NG3 W/IFC EA B  $      63,396.96 31.0%  $         43,743.90 N/A N/A
NG3-TPA80VA031 NG3-TPA80VA031: CTO-NG3 W/IFC EA B  $        7,446.95 31.0%  $           5,138.40 N/A N/A
NG3-TPA80VA039 NG3-TPA80VA039: CTO-NG3 W/IFC EA B  $        7,772.94 31.0%  $           5,363.33 N/A N/A
NG3-TPA80VA046 NG3-TPA80VA046: CTO-NG3 W/IFC EA B  $        8,058.18 31.0%  $           5,560.14 N/A N/A
NG3-TPA80VA077 NG3-TPA80VA077: CTO-NG3 W/IFC EA B  $        9,321.38 31.0%  $           6,431.75 N/A N/A
NG3-TPA87FJ020-LSX NG3-TPA87FJ020-LSX: NG3 144 POS W/IFC 20 EA B  $      15,108.90 31.0%  $         10,425.14 N/A N/A
NG3-TPA87FJ026-LSX NG3-TPA87FJ026-LSX: NG3 144 POS SC/SC W/ EA B  $      15,410.38 31.0%  $         10,633.16 N/A N/A
NG3-TPA87FJ029-LSX NG3-TPA87FJ029-LSX: 144 FIBER UPS SC/SC EA B  $      15,561.13 31.0%  $         10,737.18 N/A N/A
NG3-TPA87FJ031-LSX NG3-TPA87FJ031-LSX: 144 FIBER UPS SC/SC EA B  $      15,661.62 31.0%  $         10,806.52 N/A N/A
NG3-TPA87FJ046-LSX NG3-TPA87FJ046-LSX: NG3 W/IFC 144 POS RI EA B  $      16,415.34 31.0%  $         11,326.58 N/A N/A
NG3-TPA87FJ048-LSX NG3-TPA87FJ048-LSX: NG3 W/IFC 144 POS RI EA B  $      16,515.84 31.0%  $         11,395.93 N/A N/A
NG3-TPA87FJ066-LSX NG3-TPA87FJ066-LSX: NG3 W/IFC 144 POS RI EA B  $      17,420.30 31.0%  $         12,020.01 N/A N/A
NG3-TPA87FJ084-LSX NG3-TPA87FJ084-LSX: NG3 W/IFC 144 POS RI EA B  $      18,324.77 31.0%  $         12,644.09 N/A N/A
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NG3-TPA87FJ095-LSX NG3-TPA87FJ095-LSX: NG3 W/IFC 144 POS RI EA B  $      18,877.49 31.0%  $         13,025.47 N/A N/A
NG3-TPA87KA015-LSX NG3-TPA87KA015-LSX: CTO-NG3 W/IFC EA B  $        8,848.40 31.0%  $           6,105.40 N/A N/A
NG3-TPA87VA026 NG3-TPA87VA026: CTO-NG3-W-IFC EA B  $        8,863.15 31.0%  $           6,115.57 N/A N/A
NG3-TPA87VA026-LSX NG3-TPA87VA026-LSX: CTO-NG3-W-IFC EA B  $        8,863.15 31.0%  $           6,115.57 N/A N/A
NG3-TPA87VA065 NG3-TPA87VA065: CTO-NG3 W/IFC EA B  $      10,452.33 31.0%  $           7,212.11 N/A N/A
NG3-TPA900 NG3-TPA900: PANEL NG3, 72 POS EA B  $        1,431.94 31.0%  $              988.04 N/A N/A
NG3-TPAK00 NG3-TPAK00: 72 POS LC ADAPTOR PANEL EA B  $        2,484.90 31.0%  $           1,714.58 N/A N/A
NG3-TPAK00-R NG3-TPAK00-R: PANEL NG3 MPO TO LC EA B  $        3,701.16 31.0%  $           2,553.80 N/A N/A
NG3-TPAK0KA016 NG3-TPAK0KA016: CTO-NG3-W-IFC EA B  $        5,351.79 31.0%  $           3,692.74 N/A N/A
NG3-TPAL00 NG3-TPAL00: PANEL NG3, 72 POS EA B  $        1,715.43 31.0%  $           1,183.65 N/A N/A
NG3-TPAL00-R NG3-TPAL00-R: PANEL NG3  72 POS MPO EA B  $        3,701.16 31.0%  $           2,553.80 N/A N/A
NG3-TPAL0FJ031 NG3-TPAL0FJ031: CTO-NG3 W/IFC EA B  $      10,023.35 31.0%  $           6,916.11 N/A N/A
NG3-TPAL0FJ035 NG3-TPAL0FJ035: CTO-NG3 W/IFC EA B  $      10,224.34 31.0%  $           7,054.79 N/A N/A
NG3-TPAL0FJ039 NG3-TPAL0FJ039: CTO-NG3 W/IFC EA B  $      10,425.33 31.0%  $           7,193.48 N/A N/A
NG3-TPAL0FJ046 NG3-TPAL0FJ046: CTO-NG3 W/IFC EA B  $      10,777.07 31.0%  $           7,436.18 N/A N/A
NG3-TPAL0FJ061 NG3-TPAL0FJ061: CTO-NG3 W/IFC EA B  $      11,530.79 31.0%  $           7,956.25 N/A N/A
NG3-TPAL0FJ065 NG3-TPAL0FJ065: CTO-NG3 W/IFC EA B  $      11,731.78 31.0%  $           8,094.93 N/A N/A
NG3-TPAL0FJ077 NG3-TPAL0FJ077: CTO-NG3 W/IFC EA B  $      12,334.76 31.0%  $           8,510.98 N/A N/A
NG3-TPAL0FJ092 NG3-TPAL0FJ092: CTO-NG3 W/IFC EA B  $      13,088.48 31.0%  $           9,031.05 N/A N/A
NG3-TPAL0FJ107 NG3-TPAL0FJ107: CTO-NG3 W/IFC EA B  $      13,842.20 31.0%  $           9,551.12 N/A N/A
NG3-TPAL0FJ122 NG3-TPAL0FJ122: CTO-NG3 W/IFC EA B  $      14,595.92 31.0%  $         10,071.18 N/A N/A
NG3-TPAL0FJ137 NG3-TPAL0FJ137: CTO-NG3 W/IFC EA B  $      15,349.64 31.0%  $         10,591.25 N/A N/A
NG3-TPAL0FJ138 NG3-TPAL0FJ138: CTO-NG3 W/IFC EA B  $      15,399.88 31.0%  $         10,625.92 N/A N/A
NG3-TPAL0FJ175 NG3-TPAL0FJ175: CTO-NG3 W/IFC EA B  $      17,259.06 31.0%  $         11,908.75 N/A N/A
NG3-TPAL0FJ199 NG3-TPAL0FJ199: CTO-NG3 W/IFC EA B  $      18,465.01 31.0%  $         12,740.86 N/A N/A
NG3-TPAL0K3016 NG3-TPAL0K3016: CTO-NG3 W/IFC EA B  $      14,316.93 31.0%  $           9,878.68 N/A N/A
NG3-TPAL0K3023 NG3-TPAL0K3023: CTO-NG3 W/IFC EA B  $      15,037.90 31.0%  $         10,376.15 N/A N/A
NG3-TPAL0K3031 NG3-TPAL0K3031: CTO-NG3 W/IFC EA B  $      15,861.87 31.0%  $         10,944.69 N/A N/A
NG3-TPAL0K3039 NG3-TPAL0K3039: CTO-NG3 W/IFC EA B  $      16,685.83 31.0%  $         11,513.22 N/A N/A
NG3-TPAL0K3046 NG3-TPAL0K3046: CTO-NG3 W/IFC EA B  $      17,406.80 31.0%  $         12,010.69 N/A N/A
NG3-TPAL0K3061 NG3-TPAL0K3061: CTO-NG3 W/IFC EA B  $      18,951.74 31.0%  $         13,076.70 N/A N/A
NG3-TPAL0K3068 NG3-TPAL0K3068: CTO-NG3 W/IFC EA B  $      19,672.71 31.0%  $         13,574.17 N/A N/A
NG3-TPAL0K3077 NG3-TPAL0K3077: CTO-NG3 W/IFC EA B  $      20,599.68 31.0%  $         14,213.78 N/A N/A
NG3-TPAL0K3086 NG3-TPAL0K3086: CTO-NG3 W/IFC EA B  $      21,526.64 31.0%  $         14,853.38 N/A N/A
NG3-TPAL0K3092 NG3-TPAL0K3092: CTO-NG3 W/IFC EA B  $      22,144.61 31.0%  $         15,279.78 N/A N/A
NG3-TPAL0K3107 NG3-TPAL0K3107: CTO-NG3 W/IFC EA B  $      23,689.55 31.0%  $         16,345.79 N/A N/A
NG3-TPAL0K3122 NG3-TPAL0K3122: CTO-NG3 W/IFC EA B  $      25,234.49 31.0%  $         17,411.80 N/A N/A
NG3-TPAL0K3138 NG3-TPAL0K3138: CTO-NG3 W/IFC EA B  $      26,882.42 31.0%  $         18,548.87 N/A N/A
NG3-TPAL0K3175 NG3-TPAL0K3175: CTO-NG3 W/IFC EA B  $      30,693.27 31.0%  $         21,178.36 N/A N/A
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NG3-TPAL0K3190 NG3-TPAL0K3190: CTO-NG3 W/IFC EA B  $      32,238.21 31.0%  $         22,244.36 N/A N/A
NG3-TPAL0K3199 NG3-TPAL0K3199: CTO-NG3 W/IFC EA B  $      33,165.17 31.0%  $         22,883.97 N/A N/A
NG3-TPAL0K3228 NG3-TPAL0K3228: CTO-NG3-W-IFC EA B  $      36,152.05 31.0%  $         24,944.91 N/A N/A
NG3-TPAL0KA031 NG3-TPAL0KA031: CTO-NG3 W/IFC EA B  $        5,231.04 31.0%  $           3,609.42 N/A N/A
NG3-TPAL0KA035 NG3-TPAL0KA035: CTO-NG3 W/IFC EA B  $        5,356.04 31.0%  $           3,695.67 N/A N/A
NG3-TPAL0KA039 NG3-TPAL0KA039: CTO-NG3 W/IFC EA B  $        5,481.03 31.0%  $           3,781.91 N/A N/A
NG3-TPAL0KA046 NG3-TPAL0KA046: CTO-NG3 W/IFC EA B  $        5,699.77 31.0%  $           3,932.84 N/A N/A
NG3-TPAL0KA061 NG3-TPAL0KA061: CTO-NG3 W/IFC EA B  $        6,168.50 31.0%  $           4,256.27 N/A N/A
NG3-TPAL0KA070 NG3-TPAL0KA070: CTO-NG3 W/IFC EA B  $        6,449.74 31.0%  $           4,450.32 N/A N/A
NG3-TPAL0KA077 NG3-TPAL0KA077: CTO-NG3 W/IFC EA B  $        6,668.48 31.0%  $           4,601.25 N/A N/A
NG3-TPAL0KA092 NG3-TPAL0KA092: CTO-NG3 W/IFC EA B  $        7,137.21 31.0%  $           4,924.67 N/A N/A
NG3-TPAL0KA107 NG3-TPAL0KA107: CTO-NG3 W/IFC EA B  $        7,605.95 31.0%  $           5,248.11 N/A N/A
NG3-TPAL0KA138 NG3-TPAL0KA138: CTO-NG3 W/IFC EA B  $        8,574.66 31.0%  $           5,916.52 N/A N/A
NG3-TPAL0KA184 NG3-TPAL0KA184: CTO-NG3 W/IFC EA B  $      10,012.10 31.0%  $           6,908.35 N/A N/A
NG3-TPAL0KA199 NG3-TPAL0KA199: CTO-NG3 W/IFC EA B  $      10,480.83 31.0%  $           7,231.77 N/A N/A
NG3-TPAL0KA400F NG3-TPAL0KA400F: CTO-NG3 W/IFC EA B  $        8,072.22 31.0%  $           5,569.83 N/A N/A
NG3-TPAL0M8023 NG3-TPAL0M8023: NG3 W/IFC 432 POS ASC 23 EA B  $      31,299.38 31.0%  $         21,596.57 N/A N/A
NG3-TPAL0M8031 NG3-TPAL0M8031: NG3 W/IFC 432 POS ASC 31 EA B  $      33,354.30 31.0%  $         23,014.47 N/A N/A
NG3-TPAL0M8046 NG3-TPAL0M8046: CTO-NG3 W/IFC EA B  $      32,753.69 31.0%  $         22,600.05 N/A N/A
NG3-TPAL0M8051 NG3-TPAL0M8051: NG3 W/IFC 432 POS ASC 05 EA B  $      38,491.59 31.0%  $         26,559.20 N/A N/A
NG3-TPAL0M8061 NG3-TPAL0M8061: NG3 W/IFC 432 POS ASC061 EA B  $      41,060.24 31.0%  $         28,331.57 N/A N/A
NG3-TPAL0M8062 NG3-TPAL0M8062: CTO-NG3 W/IFC EA B  $      35,353.59 31.0%  $         24,393.98 N/A N/A
NG3-TPAL0M8064 NG3-TPAL0M8064: CTO-NG3 W/IFC EA B  $      35,678.57 31.0%  $         24,618.21 N/A N/A
NG3-TPAL0M8077 NG3-TPAL0M8077: NG3 W/IFC 432 POS ASC077 EA B  $      45,170.08 31.0%  $         31,167.36 N/A N/A
NG3-TPAL0M8092 NG3-TPAL0M8092: NG3 W/IFC 432 POS ASC092 EA B  $      49,023.04 31.0%  $         33,825.90 N/A N/A
NG3-TPAL0M8107 NG3-TPAL0M8107: NG3 W/IFC 432 POSASC107 EA B  $      52,876.02 31.0%  $         36,484.45 N/A N/A
NG3-TPAL0M8122 NG3-TPAL0M8122: NG3 W/IFC 432 POS ASC122 EA B  $      56,728.98 31.0%  $         39,143.00 N/A N/A
NG3-TPAL0M8138 NG3-TPAL0M8138: CTO-NG3 W/IFC EA B  $      47,703.09 31.0%  $         32,915.13 N/A N/A
NG3-TPAL0M8153 NG3-TPAL0M8153: NG3 W/IFC 432 POS ASC153 EA B  $      64,691.80 31.0%  $         44,637.34 N/A N/A
NG3-TPAL0M8175 NG3-TPAL0M8175: NG3 W/IFC 432 POS ASC 17 EA B  $      70,342.82 31.0%  $         48,536.55 N/A N/A
NG3-TPAL0M8197 NG3-TPAL0M8197: NG3 W/IFC 432 POS ASC 19 EA B  $      75,993.84 31.0%  $         52,435.75 N/A N/A
NG3-TPAL0M8199 NG3-TPAL0M8199: CTO-NG3 W/IFC EA B  $      57,615.20 31.0%  $         39,754.49 N/A N/A
NG3-TPAL0VA092 NG3-TPAL0VA092: CTO-NG3 W/IFC EA B  $        7,723.19 31.0%  $           5,329.00 N/A N/A
NG3-TPAL0VA138 NG3-TPAL0VA138: CTO-NG3 W/IFC EA B  $        9,597.62 31.0%  $           6,622.36 N/A N/A
NG3-TPAL7KA016-LSX NG3-TPAL7KA016-LSX: CTO-NG3 W/IFC EA B  $        6,670.23 31.0%  $           4,602.46 N/A N/A
NG3-TPAL7KA024-LSX NG3-TPAL7KA024-LSX: CTO-NG3 W/IFC EA B  $        6,920.22 31.0%  $           4,774.95 N/A N/A
NG3-TPAL7KA032-LSX NG3-TPAL7KA032-LSX: CTO-NG3 W/IFC EA B  $        7,170.21 31.0%  $           4,947.44 N/A N/A
NG3-TPAL7KA039-LSX NG3-TPAL7KA039-LSX: CTO-NG3-W-IFC EA B  $        7,388.95 31.0%  $           5,098.38 N/A N/A
NG3-TPAL7KA043-LSX NG3-TPAL7KA043-LSX: CTO-NG3 W/IFC EA B  $        7,513.95 31.0%  $           5,184.63 N/A N/A
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NG3-TPAL7KA046-LSX NG3-TPAL7KA046-LSX: CTO-NG3 W/IFC EA B  $        7,607.70 31.0%  $           5,249.31 N/A N/A
NG3-TPAL7VA024-LSX NG3-TPAL7VA024-LSX: CTO-NG3 W/IFC EA B  $        6,572.24 31.0%  $           4,534.85 N/A N/A
NG3-TPAL7VA043-LSX NG3-TPAL7VA043-LSX: CTO-NG3 W/IFC EA B  $        7,346.46 31.0%  $           5,069.06 N/A N/A
NG3-TPAT00 NG3-TPAT00: PANEL NG3, 72 POS SC MM 50/1 EA B  $        1,629.93 31.0%  $           1,124.65 N/A N/A
NG3-TRNLGXTWNFF12 NG3-TRNLGXTWNFF12: TRANS BAY LSX TO NG3 EA B  $        3,874.31 31.0%  $           2,673.27 N/A N/A
NG3-VAMLBLKIT NG3-VAMLBLKIT: LABEL SET, NG3 FIBER ROUT EA B  $             40.19 31.0%  $                27.73 N/A N/A
NG3-VPA0000 NG3-VPA0000: NG3 PANEL, FOT EA B  $           543.73 31.0%  $              375.17 N/A N/A
NG3-VPB0000 NG3-VPB0000: NG3 PANEL, FOT EA B  $           562.48 31.0%  $              388.11 N/A N/A
NG3-VPB0000-TC1 NG3-VPB0000-TC1: NG3 VAM PANEL, FOT, EA B  $           618.73 31.0%  $              426.92 N/A N/A
NG3-VPC0000 NG3-VPC0000: NG3 VAM CHASSIS REAR PORTS EA B  $           562.48 31.0%  $              388.11 N/A N/A
NG4-ACC8TRANS NG4-ACC8TRANS: TRANS BAY, 8IN FDF TO NG4 EA B  $        2,384.19 31.0%  $           1,645.09 N/A N/A
NG4-ACCCHKIT23 NG4-ACCCHKIT23: NG4 STAND ALONE VCG KIT EA B  $           343.74 31.0%  $              237.18 N/A N/A
NG4-ACCCLMPEXP1 NG4-ACCCLMPEXP1: CABLE CLAMP EXP KIT, NG EA B  $           187.49 31.0%  $              129.37 N/A N/A
NG4-ACCCLMPEXP2 NG4-ACCCLMPEXP2: CABLE CLAMP EXP KIT, LG EA B  $           187.49 31.0%  $              129.37 N/A N/A
NG4-ACCDEMOKIT1 NG4-ACCDEMOKIT1: NG4ACCESS SALES/DEMO 

KI EA B  $        1,874.93 31.0%  $           1,293.70 N/A N/A
NG4-ACCEGDB1 NG4-ACCEGDB1: END GUARD ASM, NG4, BLK EA B  $           768.72 31.0%  $              530.42 N/A N/A
NG4-ACCFOTSP NG4-ACCFOTSP: ASM, STORAGE PNL,FOTSP,NG4 EA B  $        2,656.14 31.0%  $           1,832.74 N/A N/A
NG4-ACCFR1EXT-24 NG4-ACCFR1EXT-24: 24 SEISMIC RACK EXTEND EA B  $           521.23 31.0%  $              359.65 N/A N/A
NG4-ACCFR1EXT-54 NG4-ACCFR1EXT-54: 54  SEISMIC RACK EXTEN EA B  $           552.48 31.0%  $              381.21 N/A N/A
NG4-ACCISOPEQFRM NG4-ACCISOPEQFRM: KIT,NG4 EQFRM,ISO PAD EA B  $           118.13 31.0%  $                81.51 N/A N/A
NG4-ACCISOPFOTSP NG4-ACCISOPFOTSP: NG4 FOTSB, ISO PAD KIT EA B  $           112.50 31.0%  $                77.63 N/A N/A
NG4-ACCISOPFRM NG4-ACCISOPFRM: KIT, NG4ACCESS ISO PAD EA B  $           243.12 31.0%  $              167.75 N/A N/A
NG4-ACCISOPIFRM NG4-ACCISOPIFRM: ISO PAD KIT, FOTSP/NG4 EA B  $           305.62 31.0%  $              210.88 N/A N/A
NG4-ACCNG3TRANS NG4-ACCNG3TRANS: KIT,BRKT RT/LFT NG3/NG4 EA B  $           147.49 31.0%  $              101.77 N/A N/A
NG4-ACCRDOORKIT1 NG4-ACCRDOORKIT1: CHASSIS REAR DOOR KIT EA B  $           161.24 31.0%  $              111.26 N/A N/A
NG4-ACCRFCLMP1 NG4-ACCRFCLMP1: STND RASD FLR KIT EA B  $           621.23 31.0%  $              428.65 N/A N/A
NG4-ACCRFCLMP3 NG4-ACCRFCLMP3: LRGE, RASD FLR, CLP KIT EA B  $             48.75 31.0%  $                33.64 N/A N/A
NG4-ACCSLVKIT1 NG4-ACCSLVKIT1: LC SPT SLV INS/REM TOOL EA B  $        2,487.59 31.0%  $           1,716.44 N/A N/A
NG4-ACCSLVKIT2 NG4-ACCSLVKIT2: SC SPT SLV INS/REM TOOL EA B  $        2,487.59 31.0%  $           1,716.44 N/A N/A
NG4-ACCSPOOLKIT1 NG4-ACCSPOOLKIT1: KIT, NG4ACS, SPOOL, RE EA B  $             86.25 31.0%  $                59.51 N/A N/A
NG4-ACCTRAYKIT1 NG4-ACCTRAYKIT1: REPLACEMENT ACCESS 

TRAY EA B  $             46.25 31.0%  $                31.91 N/A N/A
NG4-ACCWHMFS NG4-ACCWHMFS: MASS FUSION, NG4 SPL KIT EA B  $             43.75 31.0%  $                30.19 N/A N/A
NG4-ACCWHSFS NG4-ACCWHSFS: SINGLE FUSION NG4 SPL KIT EA B  $             43.75 31.0%  $                30.19 N/A N/A
NG4-ACCXTRMP1 NG4-ACCXTRMP1: RAMP, X-AISLE, INTEGRATED EA B  $           187.49 31.0%  $              129.37 N/A N/A
NG4-ACCXTROUGH NG4-ACCXTROUGH: BRIDGE TRH ADPTR,NG4 

PTY EA B  $           961.21 31.0%  $              663.23 N/A N/A
NG4-APLC120000 NG4-APLC120000: KIT,  UNIVERSAL 12 LC AD EA B  $           316.80 31.0%  $              218.59 N/A N/A
NG4-APSC060000 NG4-APSC060000: KIT,  UNIVERSAL 6 SC AP EA B  $           158.40 31.0%  $              109.30 N/A N/A
NG4-CH100000 NG4-CH100000: 4RU NG4 CHASSIS W/O ADPTRS EA B  $           951.21 31.0%  $              656.33 N/A N/A
NG4-CH17L288 NG4-CH17L288: 4RU CHASSIS W/ SC ADAPTERS EA B  $        4,752.66 31.0%  $           3,279.34 N/A N/A

8857 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

NG4-CH1KM576 NG4-CH1KM576: 4RU CHASSIS W/LC ADAPTERS EA B  $        8,554.10 31.0%  $           5,902.33 N/A N/A
NG4-CH200000 NG4-CH200000: NG4ACCESS SPLICE CHASSIS B EA B  $           951.21 31.0%  $              656.33 N/A N/A
NG4-CHSPLTR01 NG4-CHSPLTR01: NG4 SPLITTER CHASSIS EA B  $           951.21 31.0%  $              656.33 N/A N/A
NG4-CMD70GQ005 NG4-CMD70GQ005: CTO-300001766142 EA B  $        2,494.21 31.0%  $           1,721.00 N/A N/A
NG4-CMD70GQ031 NG4-CMD70GQ031: CTO-300001766142 EA B  $        3,103.88 31.0%  $           2,141.68 N/A N/A
NG4-CMD70HQ005 NG4-CMD70HQ005: CTO-300001766142 EA B  $        4,915.53 31.0%  $           3,391.72 N/A N/A
NG4-CMD70HQ031 NG4-CMD70HQ031: CTO-300001766142 EA B  $        5,853.44 31.0%  $           4,038.87 N/A N/A
NG4-CMD70HS092 NG4-CMD70HS092: CTO-300001766142 EA B  $        7,412.30 31.0%  $           5,114.49 N/A N/A
NG4-CMD70KQ031 NG4-CMD70KQ031: CTO-300001766142 EA B  $        3,955.03 31.0%  $           2,728.97 N/A N/A
NG4-CMD70M2008 NG4-CMD70M2008: 24F SC UPC CABLED MOD EA B  $           866.06 31.0%  $              597.58 N/A N/A
NG4-CMD70M2016 NG4-CMD70M2016: CTO-300001773181 EA B  $           946.06 31.0%  $              652.78 N/A N/A
NG4-CMD77HQ016LB NG4-CMD77HQ016LB: CTO-300001766142 EA B  $        7,231.81 31.0%  $           4,989.95 N/A N/A
NG4-CMD77HQ032B NG4-CMD77HQ032B: CTO-300001766142 EA B  $        7,809.00 31.0%  $           5,388.21 N/A N/A
NG4-CMD7KM2016 NG4-CMD7KM2016: CTO-300001773181 EA B  $        1,262.85 31.0%  $              871.37 N/A N/A
NG4-CMDK0GH016 NG4-CMDK0GH016: CTO-300001766142 EA B  $        2,667.18 31.0%  $           1,840.35 N/A N/A
NG4-CMDK0GH023 NG4-CMDK0GH023: CTO-300001766142 EA B  $        2,687.70 31.0%  $           1,854.51 N/A N/A
NG4-CMDK0GH031 NG4-CMDK0GH031: CTO-300001766142 EA B  $        2,828.41 31.0%  $           1,951.60 N/A N/A
NG4-CMDK0GH046 NG4-CMDK0GH046: CTO-300001766142 EA B  $        3,279.70 31.0%  $           2,262.99 N/A N/A
NG4-CMDK0GH061 NG4-CMDK0GH061: CTO-300001766142 EA B  $        3,543.49 31.0%  $           2,445.01 N/A N/A
NG4-CMDK0GH092 NG4-CMDK0GH092: CTO-300001766142 EA B  $        4,252.23 31.0%  $           2,934.04 N/A N/A
NG4-CMDK0GH122 NG4-CMDK0GH122: CTO-300001766142 EA B  $        4,616.30 31.0%  $           3,185.25 N/A N/A
NG4-CMDK0GQ046 NG4-CMDK0GQ046: CTO-300001766142 EA B  $        3,549.36 31.0%  $           2,449.06 N/A N/A
NG4-CMDK0GQ092 NG4-CMDK0GQ092: CTO-300001766142 EA B  $        4,440.59 31.0%  $           3,064.01 N/A N/A
NG4-CMDK0GR031 NG4-CMDK0GR031: CTO-300001766142 EA B  $        2,937.29 31.0%  $           2,026.73 N/A N/A
NG4-CMDK0GR061 NG4-CMDK0GR061: CTO-300001766142 EA B  $        3,757.75 31.0%  $           2,592.85 N/A N/A
NG4-CMDK0GR092 NG4-CMDK0GR092: CTO-300001766142 EA B  $        4,411.82 31.0%  $           3,044.16 N/A N/A
NG4-CMDK0GR122 NG4-CMDK0GR122: CTO-300001766142 EA B  $        5,044.80 31.0%  $           3,480.91 N/A N/A
NG4-CMDK0HL020 NG4-CMDK0HL020: CTO-300001766142 EA B  $        5,413.38 31.0%  $           3,735.23 N/A N/A
NG4-CMDK0HQ016 NG4-CMDK0HQ016: CTO-300001766142 EA B  $        5,124.85 31.0%  $           3,536.15 N/A N/A
NG4-CMDK0HQ020 NG4-CMDK0HQ020: CTO-300001766142 EA B  $        5,269.14 31.0%  $           3,635.71 N/A N/A
NG4-CMDK0HQ023 NG4-CMDK0HQ023: CTO-300001766142 EA B  $        5,377.36 31.0%  $           3,710.38 N/A N/A
NG4-CMDK0HQ031 NG4-CMDK0HQ031: CTO-300001766142 EA B  $        5,665.79 31.0%  $           3,909.40 N/A N/A
NG4-CMDK0HQ046 NG4-CMDK0HQ046: CTO-300001766142 EA B  $        6,394.55 31.0%  $           4,412.24 N/A N/A
NG4-CMDK0HQ061 NG4-CMDK0HQ061: CTO-300001766142 EA B  $        6,935.65 31.0%  $           4,785.60 N/A N/A
NG4-CMDK0HQ092 NG4-CMDK0HQ092: CTO-300001766142 EA B  $        7,865.97 31.0%  $           5,427.52 N/A N/A
NG4-CMDK0HR031 NG4-CMDK0HR031: CTO-300001766142 EA B  $        5,260.25 31.0%  $           3,629.57 N/A N/A
NG4-CMDK0HR061 NG4-CMDK0HR061: CTO-300001766142 EA B  $        6,137.35 31.0%  $           4,234.77 N/A N/A
NG4-CMDK0HR092 NG4-CMDK0HR092: CTO-300001766142 EA B  $        6,849.92 31.0%  $           4,726.44 N/A N/A
NG4-CMDK0HR122 NG4-CMDK0HR122: CTO-300001766142 EA B  $        7,539.53 31.0%  $           5,202.28 N/A N/A
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NG4-CMDK0HS016 NG4-CMDK0HS016: CTO-300001766142 EA B  $        5,179.89 31.0%  $           3,574.12 N/A N/A
NG4-CMDK0HS023 NG4-CMDK0HS023: CTO-300001766142 EA B  $        5,376.88 31.0%  $           3,710.05 N/A N/A
NG4-CMDK0HS031 NG4-CMDK0HS031: CTO-300001766142 EA B  $        5,386.57 31.0%  $           3,716.73 N/A N/A
NG4-CMDK0HS046 NG4-CMDK0HS046: CTO-300001766142 EA B  $        5,979.99 31.0%  $           4,126.19 N/A N/A
NG4-CMDK0HS061 NG4-CMDK0HS061: CTO-300001766142 EA B  $        6,198.41 31.0%  $           4,276.90 N/A N/A
NG4-CMDK0HS092 NG4-CMDK0HS092: CTO-300001766142 EA B  $        7,224.81 31.0%  $           4,985.12 N/A N/A
NG4-CMDK0HS122 NG4-CMDK0HS122: CTO-300001766142 EA B  $        8,036.66 31.0%  $           5,545.30 N/A N/A
NG4-CMDK0HS150 NG4-CMDK0HS150: CTO-300001766142 EA B  $        8,794.38 31.0%  $           6,068.12 N/A N/A
NG4-CMDK0KQ031 NG4-CMDK0KQ031: CTO-300001766142 EA B  $        3,830.17 31.0%  $           2,642.82 N/A N/A
NG4-CMDK0KQ092 NG4-CMDK0KQ092: CTO-300001766142 EA B  $        5,388.90 31.0%  $           3,718.34 N/A N/A
NG4-CMDK0KR031 NG4-CMDK0KR031: CTO-300001766142 EA B  $        4,044.72 31.0%  $           2,790.86 N/A N/A
NG4-CMDK0KS016 NG4-CMDK0KS016: CTO-300001766142 EA B  $        3,344.62 31.0%  $           2,307.79 N/A N/A
NG4-CMDK0KS023 NG4-CMDK0KS023: CTO-300001766142 EA B  $        3,478.75 31.0%  $           2,400.34 N/A N/A
NG4-CMDK0KS031 NG4-CMDK0KS031: CTO-300001766142 EA B  $        3,632.05 31.0%  $           2,506.11 N/A N/A
NG4-CMDK0KS046 NG4-CMDK0KS046: CTO-300001766142 EA B  $        4,271.23 31.0%  $           2,947.15 N/A N/A
NG4-CMDK0M2002 NG4-CMDK0M2002: CTO-300001773181 EA B  $           774.82 31.0%  $              534.63 N/A N/A
NG4-CMDK0M2008 NG4-CMDK0M2008: CABLE MOD LC UPC UNIVER EA B  $           834.81 31.0%  $              576.02 N/A N/A
NG4-CMDK0M2016 NG4-CMDK0M2016: CTO-300001773181 EA B  $           914.81 31.0%  $              631.22 N/A N/A
NG4-CMDK0M2031 NG4-CMDK0M2031: CTO-300001773181 EA B  $        1,107.40 31.0%  $              764.11 N/A N/A
NG4-CMDK0M2036 NG4-CMDK0M2036: CTO-300001773181 EA B  $        1,114.80 31.0%  $              769.21 N/A N/A
NG4-CMDK0M2046 NG4-CMDK0M2046: CTO-300001773181 EA B  $        1,214.80 31.0%  $              838.21 N/A N/A
NG4-CMDK0M2061 NG4-CMDK0M2061: CTO-300001773181 EA B  $        1,364.79 31.0%  $              941.71 N/A N/A
NG4-CMDK4M2031-2 NG4-CMDK4M2031-2: LC TO CONN ST 2MM, 31M EA B  $        1,381.60 31.0%  $              953.30 N/A N/A
NG4-CMDK7GQ008A NG4-CMDK7GQ008A: CTO-300001766142 EA B  $        3,439.02 31.0%  $           2,372.92 N/A N/A
NG4-CMDK7GQ018NG3 NG4-CMDK7GQ018NG3: CTO-300001766142 EA B  $        3,674.41 31.0%  $           2,535.34 N/A N/A
NG4-CMDK7GQ031B NG4-CMDK7GQ031B: CTO-300001766142 EA B  $        3,979.24 31.0%  $           2,745.68 N/A N/A
NG4-CMDK7GQ032B NG4-CMDK7GQ032B: CTO-300001766142 EA B  $        4,002.69 31.0%  $           2,761.86 N/A N/A
NG4-CMDK7GQ065NG3 NG4-CMDK7GQ065NG3: CTO-300001766142 EA B  $        4,963.99 31.0%  $           3,425.15 N/A N/A
NG4-CMDK7GQ082NG3 NG4-CMDK7GQ082NG3: CTO-300001766142 EA B  $        5,362.63 31.0%  $           3,700.21 N/A N/A
NG4-CMDK7HQ031B NG4-CMDK7HQ031B: CTO-300001766142 EA B  $        7,585.43 31.0%  $           5,233.95 N/A N/A
NG4-CMDK7HQ032B NG4-CMDK7HQ032B: CTO-300001766142 EA B  $        7,621.50 31.0%  $           5,258.84 N/A N/A
NG4-CMDK7HQ039B NG4-CMDK7HQ039B: CTO-300001766142 EA B  $        8,061.50 31.0%  $           5,562.44 N/A N/A
NG4-CMDK7HQ044LB NG4-CMDK7HQ044LB: CTO-300001766142 EA B  $        8,241.86 31.0%  $           5,686.88 N/A N/A
NG4-CMDK7HQ080B NG4-CMDK7HQ080B: CTO-300001766142 EA B  $        9,540.52 31.0%  $           6,582.96 N/A N/A
NG4-CMDK7HQ084B NG4-CMDK7HQ084B: CTO-300001766142 EA B  $        9,684.80 31.0%  $           6,682.51 N/A N/A
NG4-CMDK7HQ085B NG4-CMDK7HQ085B: CTO-300001766142 EA B  $        9,720.88 31.0%  $           6,707.41 N/A N/A
NG4-CMDK7KQ031B NG4-CMDK7KQ031B: CTO-300001766142 EA B  $        5,115.95 31.0%  $           3,530.01 N/A N/A
NG4-CMDK7KQ031NG NG4-CMDK7KQ031NG: CTO-300001766142 EA B  $        5,115.95 31.0%  $           3,530.01 N/A N/A
NG4-CMDK7M2016 NG4-CMDK7M2016: CTO-300001773181 EA B  $        1,231.60 31.0%  $              849.80 N/A N/A

8859 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

NG4-CMDK7M2016-2 NG4-CMDK7M2016-2: LC TO CONN SC 2MM, 16M EA B  $        1,231.60 31.0%  $              849.80 N/A N/A
NG4-CMDK7M2031 NG4-CMDK7M2031: CTO-300001773181 EA B  $        1,381.60 31.0%  $              953.30 N/A N/A
NG4-CMDK7M2068 NG4-CMDK7M2068: CTO-300001773181 EA B  $        1,751.58 31.0%  $           1,208.59 N/A N/A
NG4-CMDKEM2031 NG4-CMDKEM2031: CTO-300001773181 EA B  $        1,439.79 31.0%  $              993.46 N/A N/A
NG4-CMDKKGQ029-207 NG4-CMDKKGQ029-207: 72F SM STRD LC-LC EA B  $        3,932.34 31.0%  $           2,713.31 N/A N/A
NG4-CMDKKGQ041-207 NG4-CMDKKGQ041-207: 72F SM STRD LC-LC EA B  $        4,401.23 31.0%  $           3,036.85 N/A N/A
NG4-CMDKKHQ014LB NG4-CMDKKHQ014LB: CTO-300001766142 EA B  $        6,972.16 31.0%  $           4,810.79 N/A N/A
NG4-CMDKKHQ020NG3 NG4-CMDKKHQ020NG3: CTO-300001766142 EA B  $        7,188.62 31.0%  $           4,960.15 N/A N/A
NG4-CMDKKHQ023LB NG4-CMDKKHQ023LB: CTO-300001766142 EA B  $        7,296.84 31.0%  $           5,034.82 N/A N/A
NG4-CMDKKHQ029-207 NG4-CMDKKHQ029-207: 144F SM STRD LC-LC EA B  $        7,513.28 31.0%  $           5,184.16 N/A N/A
NG4-CMDKKHQ031LB NG4-CMDKKHQ031LB: CTO-300001766142 EA B  $        7,585.43 31.0%  $           5,233.95 N/A N/A
NG4-CMDKKHQ041-207 NG4-CMDKKHQ041-207: 144F SM STRD LC-LC EA B  $        8,133.66 31.0%  $           5,612.23 N/A N/A
NG4-CMDKKHQ042-207 NG4-CMDKKHQ042-207: 144F SM STRD LC-LC EA B  $        8,169.73 31.0%  $           5,637.11 N/A N/A
NG4-CMDKKKQ016NG NG4-CMDKKKQ016NG: CTO-300001766142 EA B  $        4,732.71 31.0%  $           3,265.57 N/A N/A
NG4-CMDKKKQ023NG NG4-CMDKKKQ023NG: CTO-300001766142 EA B  $        4,911.55 31.0%  $           3,388.97 N/A N/A
NG4-CMDKKM2002 NG4-CMDKKM2002: CTO-300001773181 EA B  $        1,091.61 31.0%  $              753.21 N/A N/A
NG4-CMDKKM2004 NG4-CMDKKM2004: CTO-300001773181 EA B  $        1,111.61 31.0%  $              767.01 N/A N/A
NG4-CMDKKM2013 NG4-CMDKKM2013: CTO-300001773181 EA B  $        1,201.61 31.0%  $              829.11 N/A N/A
NG4-CMDKKM2016 NG4-CMDKKM2016: CTO-300001773181 EA B  $        1,231.60 31.0%  $              849.80 N/A N/A
NG4-CMDKNHQ020 NG4-CMDKNHQ020: CTO-300001766142 EA B  $        9,816.80 31.0%  $           6,773.59 N/A N/A
NG4-CMDL0GQ016 NG4-CMDL0GQ016: CTO-300001766142 EA B  $        2,752.14 31.0%  $           1,898.98 N/A N/A
NG4-CMDL0GQ031 NG4-CMDL0GQ031: CTO-300001766142 EA B  $        3,103.88 31.0%  $           2,141.68 N/A N/A
NG4-CMDL0GR016 NG4-CMDL0GR016: CTO-300001766142 EA B  $        2,714.55 31.0%  $           1,873.04 N/A N/A
NG4-CMDL0HL031 NG4-CMDL0HL031: CTO-300001766142 EA B  $        6,077.03 31.0%  $           4,193.15 N/A N/A
NG4-CMDL0HQ016 NG4-CMDL0HQ016: CTO-300001766142 EA B  $        5,312.35 31.0%  $           3,665.52 N/A N/A
NG4-CMDL0HQ023 NG4-CMDL0HQ023: CTO-300001766142 EA B  $        5,564.85 31.0%  $           3,839.75 N/A N/A
NG4-CMDL0HQ031 NG4-CMDL0HQ031: CTO-300001766142 EA B  $        5,853.29 31.0%  $           4,038.77 N/A N/A
NG4-CMDL0HQ033 NG4-CMDL0HQ033: CTO-300001766142 EA B  $        6,113.08 31.0%  $           4,218.03 N/A N/A
NG4-CMDL0HQ046 NG4-CMDL0HQ046: CTO-300001766142 EA B  $        6,582.04 31.0%  $           4,541.61 N/A N/A
NG4-CMDL0HQ061 NG4-CMDL0HQ061: CTO-300001766142 EA B  $        6,935.34 31.0%  $           4,785.38 N/A N/A
NG4-CMDL0HS016 NG4-CMDL0HS016: CTO-300001766142 EA B  $        5,168.14 31.0%  $           3,566.02 N/A N/A
NG4-CMDL0KQ031 NG4-CMDL0KQ031: CTO-300001766142 EA B  $        3,955.03 31.0%  $           2,728.97 N/A N/A
NG4-CMDL0M2008 NG4-CMDL0M2008: 24F APC/SC CABLED 

MODULE EA B  $           866.06 31.0%  $              597.58 N/A N/A
NG4-CMDL0M2016 NG4-CMDL0M2016: CTO-300001773181 EA B  $           473.04 31.0%  $              326.40 N/A N/A
NG4-CMDM0GH016 NG4-CMDM0GH016: CTO-300001766142 EA B  $        2,564.59 31.0%  $           1,769.57 N/A N/A
NG4-CMDM0GH031 NG4-CMDM0GH031: CTO-300001766142 EA B  $        2,828.41 31.0%  $           1,951.60 N/A N/A
NG4-CMDM0HL031 NG4-CMDM0HL031: CTO-300001766142 EA B  $        5,889.53 31.0%  $           4,063.78 N/A N/A
NG4-CMDM0HQ016 NG4-CMDM0HQ016: CTO-300001766142 EA B  $        5,124.85 31.0%  $           3,536.15 N/A N/A
NG4-CMDM0HQ031 NG4-CMDM0HQ031: CTO-300001766142 EA B  $        5,665.79 31.0%  $           3,909.40 N/A N/A
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NG4-CMDM0HS016 NG4-CMDM0HS016: CTO-300001766142 EA B  $        4,980.65 31.0%  $           3,436.65 N/A N/A
NG4-CMDM0HS023 NG4-CMDM0HS023: CTO-300001766142 EA B  $        5,170.08 31.0%  $           3,567.36 N/A N/A
NG4-CMDM0HS031 NG4-CMDM0HS031: CTO-300001766142 EA B  $        5,386.57 31.0%  $           3,716.73 N/A N/A
NG4-CMDM0HS050 NG4-CMDM0HS050: CTO-300001766142 EA B  $        6,088.24 31.0%  $           4,200.89 N/A N/A
NG4-CMDM0HS060 NG4-CMDM0HS060: CTO-300001766142 EA B  $        6,358.84 31.0%  $           4,387.60 N/A N/A
NG4-CMDM0HS080 NG4-CMDM0HS080: CTO-300001766142 EA B  $        6,900.07 31.0%  $           4,761.05 N/A N/A
NG4-CMDM0KS031 NG4-CMDM0KS031: CTO-300001766142 EA B  $        3,632.05 31.0%  $           2,506.11 N/A N/A
NG4-CMDM0M2008 NG4-CMDM0M2008: CABLE MOD LC APC, 

UNIVER EA B  $           834.81 31.0%  $              576.02 N/A N/A
NG4-CMDM0M2009 NG4-CMDM0M2009: CTO-300001773181 EA B  $           844.81 31.0%  $              582.92 N/A N/A
NG4-CMDM0M2016 NG4-CMDM0M2016: CTO-300001773181 EA B  $           914.81 31.0%  $              631.22 N/A N/A
NG4-CMDM0M2046 NG4-CMDM0M2046: CTO-300001773181 EA B  $        1,275.55 31.0%  $              880.13 N/A N/A
NG4-CMDMLM2016 NG4-CMDMLM2016: CTO-300001773181 EA B  $           540.36 31.0%  $              372.85 N/A N/A
NG4-CMDMNGH031 NG4-CMDMNGH031: CTO-300001766142 EA B  $        5,111.60 31.0%  $           3,527.00 N/A N/A
NG4-CMDMNGQ046 NG4-CMDMNGQ046: CTO-300001766142 EA B  $        5,832.57 31.0%  $           4,024.47 N/A N/A
NG4-CMDMNHQ031 NG4-CMDMNHQ031: CTO-300001766142 EA B  $      10,213.61 31.0%  $           7,047.39 N/A N/A
NG4-FR100000 NG4-FR100000: FRAME, ASSEMBLY, NG4 EA B  $        4,624.82 31.0%  $           3,191.13 N/A N/A
NG4-FR1000A1 NG4-FR1000A1: INTEGRATED FOTSP, NG4 EA B  $        7,280.96 31.0%  $           5,023.86 N/A N/A
NG4-FR1000C1 NG4-FR1000C1: OPEN INTEGRATED FOTSP, NG4 EA B  $        7,280.96 31.0%  $           5,023.86 N/A N/A
NG4-FR1EQ001 NG4-FR1EQ001: NG4 EQUIPMENT FRAME,ASSY EA B  $        4,624.82 31.0%  $           3,191.13 N/A N/A
NG4-MDF70EB23ETR-30 NG4-MDF70EB23ETR-30: EQUIPMENT BAY, NGF, EA B  $        5,567.97 31.0%  $           3,841.90 N/A N/A
NG4-MMD7E0L000 NG4-MMD7E0L000: 12F UPC/SC, MPO MOD LF EA B  $           580.53 31.0%  $              400.57 N/A N/A
NG4-MMD7E0R000 NG4-MMD7E0R000: 12F UPC/SC, MPO MOD EA B  $           580.53 31.0%  $              400.57 N/A N/A
NG4-MMDKE0L000 NG4-MMDKE0L000: MPO MOD LC_UPC, LEFT EA B  $        1,129.80 31.0%  $              779.56 N/A N/A
NG4-MMDKE0R000 NG4-MMDKE0R000: MPO MOD LC_UPC,RIGHT EA B  $        1,129.80 31.0%  $              779.56 N/A N/A
NG4-MMDLE0L000 NG4-MMDLE0L000: 12F APC/SC, MPO MOD LF EA B  $           580.53 31.0%  $              400.57 N/A N/A
NG4-MMDLE0R000 NG4-MMDLE0R000: 12F APC/SC, MPO MOD EA B  $           580.53 31.0%  $              400.57 N/A N/A
NG4-MMDME0L000 NG4-MMDME0L000: MODULE, MPO-24 LC, LEFT EA B  $        1,129.80 31.0%  $              779.56 N/A N/A
NG4-MMDME0R000 NG4-MMDME0R000: MODULE, MPO-24 LC EA B  $        1,129.80 31.0%  $              779.56 N/A N/A
NG4VAM-CVR-DH NG4VAM-CVR-DH: COVER, NG4 ACCESS EA B  $             25.00 31.0%  $                17.25 N/A N/A
NG4VAM-DIVPLT-TH NG4VAM-DIVPLT-TH: DROP IN PLATE, VAM, NG EA B  $             25.00 31.0%  $                17.25 N/A N/A
NG4VAM-HSG-DH NG4VAM-HSG-DH: RING, NG4 ACCESS DBLE HIG EA B  $             25.00 31.0%  $                17.25 N/A N/A
NG4VAM-HSG-TH NG4VAM-HSG-TH: TOP BASE, NG4 ACCESS MOD EA B  $             25.00 31.0%  $                17.25 N/A N/A
NG4VAM-RAD-LIM1 NG4VAM-RAD-LIM1: RADIUS LIMITER, NG4 ACC EA B  $             12.50 31.0%  $                  8.63 N/A N/A
NG4VAM-TRAY-CLIP NG4VAM-TRAY-CLIP: DOOR CLIP, NG4 ACCESS EA B  $             12.50 31.0%  $                  8.63 N/A N/A
NG4-VBML2M58200C1K NG4-VBML2M58200C1K: BWDM, 

5B 8CH UPG EXP EA B  $        4,720.10 31.0%  $           3,256.87 N/A N/A
NG4-VBML2MN420001K NG4-VBML2MN420001K: BWDM, 

10B 4CH UPG EX EA B  $        6,992.72 31.0%  $           4,824.98 N/A N/A
NG4-VBMR2M58200C1K NG4-VBMR2M58200C1K: BWDM, 

5B 8CH UPG EXP EA B  $        4,720.10 31.0%  $           3,256.87 N/A N/A
NG4-VBMR2MN420001K NG4-VBMR2MN420001K: BWDM, 

10B 4CH UPG EX EA B  $        6,992.72 31.0%  $           4,824.98 N/A N/A
NG4-VCKL2B470C2K NG4-VCKL2B470C2K: CWDM 8CH, W/EXP, LC EA B  $        2,650.95 31.0%  $           1,829.16 N/A N/A
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NG4-VCKL2C470B1K NG4-VCKL2C470B1K: CWDM (2) 4-CH, LC/UPC EA B  $        1,594.36 31.0%  $           1,100.11 N/A N/A
NG4-VCKL2F47001K NG4-VCKL2F47001K: CWDM (2) 8-CH. LC/UPC EA B  $        2,522.00 31.0%  $           1,740.18 N/A N/A
NG4-VCKR2455001K NG4-VCKR2455001K: CWDM (2) 4 CH, LC/UPC EA B  $        1,594.36 31.0%  $           1,100.11 N/A N/A
NG4-VCKR2B470C2K NG4-VCKR2B470C2K: CWDM 8 CH, W/EXP, LC EA B  $        2,650.95 31.0%  $           1,829.16 N/A N/A
NG4-VCKR2C470B1K NG4-VCKR2C470B1K: CWDM (2) 4-CH, LC/UPC EA B  $        1,594.36 31.0%  $           1,100.11 N/A N/A
NG4-VCLL1F47002K NG4-VCLL1F47002K: CWDM, 8CH 1310 LT SC EA B  $        1,336.43 31.0%  $              922.14 N/A N/A
NG4-VCLR1F47002K NG4-VCLR1F47002K: CWDM, 8CH 1310 RT SC EA B  $        1,336.43 31.0%  $              922.14 N/A N/A
NG4-VCML2A470B00 NG4-VCML2A470B00: 4CH W/UPG EA B  $        1,263.35 31.0%  $              871.71 N/A N/A
NG4-VCML2A550A00 NG4-VCML2A550A00: 4CH CWDM W/UPG EA B  $        1,263.35 31.0%  $              871.71 N/A N/A
NG4-VCML2B43AC2K NG4-VCML2B43AC2K: 8CH CWDM W/EXP EA B  $        1,870.54 31.0%  $           1,290.67 N/A N/A
NG4-VCML2B470C2K NG4-VCML2B470C2K: 8CH W/EXP EA B  $        1,870.54 31.0%  $           1,290.67 N/A N/A
NG4-VCML2D470D00 NG4-VCML2D470D00: CWDM, 2-8CH 1310 UP LT EA B  $        2,317.81 31.0%  $           1,599.29 N/A N/A
NG4-VCML2F47002K NG4-VCML2F47002K: CWDM (2) 8-CH L EA B  $        2,753.26 31.0%  $           1,899.75 N/A N/A
NG4-VCMR2A470B00 NG4-VCMR2A470B00: 4CH W/UPG EA B  $        1,263.35 31.0%  $              871.71 N/A N/A
NG4-VCMR2A550A00 NG4-VCMR2A550A00: 4CH W/UPG EA B  $        1,263.35 31.0%  $              871.71 N/A N/A
NG4-VCMR2B43AC2K NG4-VCMR2B43AC2K: 8CH CWDM W/EXP EA B  $        1,870.54 31.0%  $           1,290.67 N/A N/A
NG4-VCMR2B470C2K NG4-VCMR2B470C2K: 8CH W/EXP EA B  $        1,870.54 31.0%  $           1,290.67 N/A N/A
NG4-VCMR2F47002K NG4-VCMR2F47002K: CWDM (2) 8-CH R EA B  $        2,753.26 31.0%  $           1,899.75 N/A N/A

NG4-VDKL2MDA200C1K NG4-VDKL2MDA200C1K: 8CH CWDM 
C20,UGP,EXP EA B  $        2,316.35 31.0%  $           1,598.28 N/A N/A

NG4-VDKL2MDA280C1K NG4-VDKL2MDA280C1K: 8CH CWDM 
C28,UGP,EXP EA B  $        2,316.35 31.0%  $           1,598.28 N/A N/A

NG4-VDKL2MDA360C1K NG4-VDKL2MDA360C1K: 8CH CWDM 
C36,UGP,EXP EA B  $        2,316.35 31.0%  $           1,598.28 N/A N/A

NG4-VDKL2MDA440C1K NG4-VDKL2MDA440C1K: 8CH CWDM 
C44,UGP,EXP EA B  $        2,316.35 31.0%  $           1,598.28 N/A N/A

NG4-VDKL2MDA520C1K NG4-VDKL2MDA520C1K: 8CH CWDM 
C52,UGP,EXP EA B  $        2,316.35 31.0%  $           1,598.28 N/A N/A

NG4-VDKR2MDA200C1K NG4-VDKR2MDA200C1K: 8CH CWDM 
C20,UGP,EXP EA B  $        2,316.35 31.0%  $           1,598.28 N/A N/A

NG4-VDKR2MDA280C1K NG4-VDKR2MDA280C1K: 8CH CWDM 
C28,UGP,EXP EA B  $        2,316.35 31.0%  $           1,598.28 N/A N/A

NG4-VDKR2MDA360C1K NG4-VDKR2MDA360C1K: 8CH CWDM 
C36,UGP,EXP EA B  $        2,316.35 31.0%  $           1,598.28 N/A N/A

NG4-VDKR2MDA440C1K NG4-VDKR2MDA440C1K: 8CH CWDM 
C44,UGP,EXP EA B  $        2,316.35 31.0%  $           1,598.28 N/A N/A

NG4-VDKR2MDA520C1K NG4-VDKR2MDA520C1K: 8CH CWDM 
C52,UGP,EXP EA B  $        2,316.35 31.0%  $           1,598.28 N/A N/A

NG4-VDLL1MBA200A2K NG4-VDLL1MBA200A2K: DWDM, 8CH UG LT SC EA B  $        1,402.19 31.0%  $              967.51 N/A N/A
NG4-VDLR1MBA200A2K NG4-VDLR1MBA200A2K: DWDM, 8CH UG RT SC EA B  $        1,402.19 31.0%  $              967.51 N/A N/A

NG4-VDML1MDA200C2K NG4-VDML1MDA200C2K: DWDM, 8CHNL UG EXP 
L EA B  $        1,180.03 31.0%  $              814.22 N/A N/A

NG4-VDML1MDA250C2K NG4-VDML1MDA250C2K: DWDM, 8CH COMCAST 
L EA B  $        1,180.03 31.0%  $              814.22 N/A N/A
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NG4-VDML1MDA330C2K NG4-VDML1MDA330C2K: WDM 8CH 33 
COMCAST L EA B  $        1,180.03 31.0%  $              814.22 N/A N/A

NG4-VDML1MGA500C2K NG4-VDML1MGA500C2K: DWDM 12CH 50 
COMCAST EA B  $        1,669.51 31.0%  $           1,151.96 N/A N/A

NG4-VDML1MQA200C2K NG4-VDML1MQA200C2K: DWDM, 40CH UG EXP L EA B  $        5,026.03 31.0%  $           3,467.96 N/A N/A
NG4-VDML1MSA250C2K NG4-VDML1MSA250C2K: DWDM, 16CH UG EXP L EA B  $        1,870.54 31.0%  $           1,290.67 N/A N/A
NG4-VDML1MYA200C1K NG4-VDML1MYA200C1K: DWDM, 20CH UG EXP L EA B  $        2,499.90 31.0%  $           1,724.93 N/A N/A
NG4-VDML1MYA400C1K NG4-VDML1MYA400C1K: DWDM, 20CH UG EXP L EA B  $        2,499.90 31.0%  $           1,724.93 N/A N/A
NG4-VDML2MBA200A2K NG4-VDML2MBA200A2K: (2)8-CH(C20-27),UP,2 EA B  $        2,767.87 31.0%  $           1,909.83 N/A N/A
NG4-VDML2MCA200C2K NG4-VDML2MCA200C2K: DWDM, 4CH, 

UPG EXP L EA B  $        1,311.14 31.0%  $              904.69 N/A N/A
NG4-VDML2MCA280C2K NG4-VDML2MCA280C2K: DWDM, 4CH, 

UPG EXP L EA B  $        1,311.14 31.0%  $              904.69 N/A N/A
NG4-VDML2MCA320C2K NG4-VDML2MCA320C2K: DWDM, 4CH, 

UPG EXP L EA B  $        1,311.14 31.0%  $              904.69 N/A N/A
NG4-VDML2MCA400C2K NG4-VDML2MCA400C2K: DWDM, 4CH, 

UPG EXP L EA B  $        1,311.14 31.0%  $              904.69 N/A N/A
NG4-VDML2MCA440C2K NG4-VDML2MCA440C2K: DWDM, 4CH UPG, XPL EA B  $        1,311.14 31.0%  $              904.69 N/A N/A
NG4-VDML2MCA480C2K NG4-VDML2MCA480C2K: DWDM, 4CH, 

UPG EXP L EA B  $        1,311.14 31.0%  $              904.69 N/A N/A
NG4-VDML2MCA520C2K NG4-VDML2MCA520C2K: DWDM, 4CH, 

UPG EXP L EA B  $        1,311.14 31.0%  $              904.69 N/A N/A
NG4-VDML2MCA560C2K NG4-VDML2MCA560C2K: DWDM, 4CH, 

UPG EXP L EA B  $        1,311.14 31.0%  $              904.69 N/A N/A
NG4-VDML2MDA200C1K NG4-VDML2MDA200C1K: 8CH CWDM, UGP,EXP, 

L EA B  $        2,316.35 31.0%  $           1,598.28 N/A N/A
NG4-VDML2MDA21AC1K NG4-VDML2MDA21AC1K: 8CH CWDM, UGP,EXP, 

L EA B  $        2,316.35 31.0%  $           1,598.28 N/A N/A
NG4-VDML2MDA280C1K NG4-VDML2MDA280C1K: 8CH CWDM, UGP,EXP,L EA B  $        2,316.35 31.0%  $           1,598.28 N/A N/A
NG4-VDML2MDA360C1K NG4-VDML2MDA360C1K: 8CH CWDM, UGP,EXP, 

L EA B  $        2,316.35 31.0%  $           1,598.28 N/A N/A
NG4-VDML2MDA440C1K NG4-VDML2MDA440C1K: 8CH CWDM, UGP,EXP, 

L EA B  $        1,981.07 31.0%  $           1,366.94 N/A N/A
NG4-VDML2MDA520C1K NG4-VDML2MDA520C1K: 8CH CWDM, UGP,EXP, 

L EA B  $        2,316.35 31.0%  $           1,598.28 N/A N/A

NG4-VDMR1MDA200C2K NG4-VDMR1MDA200C2K: DWDM, 8CHNL UG EXP 
R EA B  $        1,612.84 31.0%  $           1,112.86 N/A N/A

NG4-VDMR1MDA250C2K NG4-VDMR1MDA250C2K: DWDM, 8CH COMCAST 
R EA B  $        1,180.03 31.0%  $              814.22 N/A N/A

NG4-VDMR1MDA330C2K NG4-VDMR1MDA330C2K: DWDM 8CH 33 
COMCASTL EA B  $        1,180.03 31.0%  $              814.22 N/A N/A

NG4-VDMR1MGA500C2K NG4-VDMR1MGA500C2K: DWDM 12CH 50 
COMCASL EA B  $        1,669.51 31.0%  $           1,151.96 N/A N/A

NG4-VDMR1MQA200C2K NG4-VDMR1MQA200C2K: DWDM, 40CH UG EXP 
R EA B  $        5,026.03 31.0%  $           3,467.96 N/A N/A

NG4-VDMR1MSA250C2K NG4-VDMR1MSA250C2K: DWDM, 16CH UG EXP R EA B  $        1,870.54 31.0%  $           1,290.67 N/A N/A
NG4-VDMR1MYA200C1K NG4-VDMR1MYA200C1K: DWDM, 20CH UG EXP 

R EA B  $        2,499.90 31.0%  $           1,724.93 N/A N/A
NG4-VDMR1MYA400C1K NG4-VDMR1MYA400C1K: DWDM, 20CH UG EXP 

R EA B  $        2,499.90 31.0%  $           1,724.93 N/A N/A
NG4-VDMR2MBA200A2K NG4-VDMR2MBA200A2K: (2)8-CH(C20-27),UP,2 EA B  $        2,767.87 31.0%  $           1,909.83 N/A N/A
NG4-VDMR2MCA200C2K NG4-VDMR2MCA200C2K: DWDM, 4CH, UPG, EXP EA B  $        1,311.14 31.0%  $              904.69 N/A N/A
NG4-VDMR2MCA240C2K NG4-VDMR2MCA240C2K: DWDM, 4CH, 

UPG EXP L EA B  $        1,311.14 31.0%  $              904.69 N/A N/A
NG4-VDMR2MCA320C2K NG4-VDMR2MCA320C2K: DWDM, 4CH, 

UPG EXP R EA B  $        1,311.14 31.0%  $              904.69 N/A N/A
NG4-VDMR2MCA360C2K NG4-VDMR2MCA360C2K: DWDM, 4CH, 

UPG EXP R EA B  $        1,311.14 31.0%  $              904.69 N/A N/A
NG4-VDMR2MCA400C2K NG4-VDMR2MCA400C2K: DWDM, 4CH, 

UPG EXP R EA B  $        1,311.14 31.0%  $              904.69 N/A N/A
NG4-VDMR2MCA440C2K NG4-VDMR2MCA440C2K: DWDM, 4CH, 

UPG EXP R EA B  $        1,311.14 31.0%  $              904.69 N/A N/A
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NG4-VDMR2MCA480C2K NG4-VDMR2MCA480C2K: DWDM, 4CH, 
UPG EXP R EA B  $        1,311.14 31.0%  $              904.69 N/A N/A

NG4-VDMR2MCA520C2K NG4-VDMR2MCA520C2K: DWDM, 4CH, 
UPG EXP R EA B  $        1,311.14 31.0%  $              904.69 N/A N/A

NG4-VDMR2MCA560C2K NG4-VDMR2MCA560C2K: DWDM, 4CH, 
UPG EXP R EA B  $        1,311.14 31.0%  $              904.69 N/A N/A

NG4-VDMR2MDA200C1K NG4-VDMR2MDA200C1K: 8CH CWDM, UGP,EXP EA B  $        2,316.35 31.0%  $           1,598.28 N/A N/A
NG4-VDMR2MDA21AC1K NG4-VDMR2MDA21AC1K: 8CH CWDM, UGP,EXP, 

R EA B  $        2,316.35 31.0%  $           1,598.28 N/A N/A
NG4-VDMR2MDA280C1K NG4-VDMR2MDA280C1K: 8CH CWDM, UGP,EXP, 

R EA B  $        2,316.35 31.0%  $           1,598.28 N/A N/A
NG4-VDMR2MDA440C1K NG4-VDMR2MDA440C1K: 8CH CWDM, UGP,EXP, 

R EA B  $        2,316.35 31.0%  $           1,598.28 N/A N/A
NG4-VDMR2MDA520C1K NG4-VDMR2MDA520C1K: 8CH CWDM, UGP,EXP, 

R EA B  $        2,316.35 31.0%  $           1,598.28 N/A N/A
NG4-VM7LF2A NG4-VM7LF2A: NG4 VAM, 90/10 UPC/SC LFT EA B  $        1,361.75 31.0%  $              939.61 N/A N/A
NG4-VM7LF2B NG4-VM7LF2B: NG4 VAM, MON, 95/05 SC, L EA B  $        1,361.75 31.0%  $              939.61 N/A N/A
NG4-VM7LR1H NG4-VM7LR1H: NG4 R VAM, 70/30 UPC/SC EA B  $           696.49 31.0%  $              480.58 N/A N/A
NG4-VM7RF2A NG4-VM7RF2A: NG4 VAM, 90/10 UPC/SC EA B  $        1,361.75 31.0%  $              939.61 N/A N/A
NG4-VM7RR1H NG4-VM7RR1H: NG4 R VAM, 70/30  UPC/SC EA B  $           696.49 31.0%  $              480.58 N/A N/A
NG4VM-CVR-CWDM1 NG4VM-CVR-CWDM1-LC: COVER W/ IN NG4 ACC EA B  $             12.50 31.0%  $                  8.63 N/A N/A
NG4VM-CVR-CWDM1-SC NG4VM-CVR-CWDM1-SC: CVR W/ IN SC NG4 ACC EA B  $             12.50 31.0%  $                  8.63 N/A N/A
NG4VM-CVR-STD-LC NG4VM-CVR-STD-LC: COVER, NG4 ACCESS EA B  $             12.50 31.0%  $                  8.63 N/A N/A
NG4VM-CVR-STD-SC NG4VM-CVR-STD-SC: COVER SC NG4 ACCE EA B  $             12.50 31.0%  $                  8.63 N/A N/A
NG4VM-HSG-CWDM1 NG4VM-HSG-CWDM1: BASE W/ INSERT NG4 

ACCE EA B  $             12.50 31.0%  $                  8.63 N/A N/A
NG4VM-HSG-STD NG4VM-HSG-STD: BASE, NG4 ACCESS EA B  $             12.50 31.0%  $                  8.63 N/A N/A
NG4VM-HSG-STDV2 NG4VM-HSG-STDV2: BASE, NG4 ACCESS CX EA B  $             12.50 31.0%  $                  8.63 N/A N/A
NG4-VMKLF3M NG4-VMKLF3M: NG4 MON, 60/20/20 LC LEFT EA B  $        2,723.49 31.0%  $           1,879.21 N/A N/A
NG4-VMKLF4A NG4-VMKLF4A: NG4 VAM, MON, 90/10 LC, LT EA B  $        2,692.24 31.0%  $           1,857.65 N/A N/A
NG4-VMKLF4B NG4-VMKLF4B: NG4 VAM, MON, 95/05 LC, LEF EA B  $        2,692.24 31.0%  $           1,857.65 N/A N/A
NG4-VMKLF4C NG4-VMKLF4C: NG4 VAM MON, 50/50 LC LEFT EA B  $        2,692.24 31.0%  $           1,857.65 N/A N/A
NG4-VMKLF4E NG4-VMKLF4E: NG4 VAM MON, 80/20 LC LEFT EA B  $        2,692.24 31.0%  $           1,857.65 N/A N/A
NG4-VMKLF4H NG4-VMKLF4H: NG4 VAM MON, 70/30 LC LEFT EA B  $        2,692.24 31.0%  $           1,857.65 N/A N/A
NG4-VMKLF4J NG4-VMKLF4J: NG4 VAM MON, 60/40 LC LEFT EA B  $        2,692.24 31.0%  $           1,857.65 N/A N/A
NG4-VMKLR2A NG4-VMKLR2A: NG4 R VAM, 90/10 LT UPC EA B  $        1,361.75 31.0%  $              939.61 N/A N/A
NG4-VMKLR2C NG4-VMKLR2C: NG4 R VAM, 50/50 LT UPC EA B  $        1,361.75 31.0%  $              939.61 N/A N/A
NG4-VMKLR2H NG4-VMKLR2H: NG4 R VAM, 70/30 LT UPC EA B  $        1,361.75 31.0%  $              939.61 N/A N/A
NG4-VMKLR2J NG4-VMKLR2J: NG4 R VAM, 60/40 LT UPC EA B  $        1,361.75 31.0%  $              939.61 N/A N/A
NG4-VMKRF3M NG4-VMKRF3M: NG4 MON, 60/20/20 LC RIGHT EA B  $        2,723.49 31.0%  $           1,879.21 N/A N/A
NG4-VMKRF4A NG4-VMKRF4A: NG4 VAM, MON, 90/10 LC, RT EA B  $        2,692.24 31.0%  $           1,857.65 N/A N/A
NG4-VMKRF4B NG4-VMKRF4B: NG4 VAM MON, 95/05 LC RIGHT EA B  $        2,692.24 31.0%  $           1,857.65 N/A N/A
NG4-VMKRF4C NG4-VMKRF4C: NG4 VAM MON, 50/50 LC RIGHT EA B  $        2,692.24 31.0%  $           1,857.65 N/A N/A
NG4-VMKRF4E NG4-VMKRF4E: NG4 VAM MON, 80/20 LC RIGHT EA B  $        2,692.24 31.0%  $           1,857.65 N/A N/A
NG4-VMKRF4H NG4-VMKRF4H: NG4 VAM MON, 70/30 LC RIGHT EA B  $        2,692.24 31.0%  $           1,857.65 N/A N/A
NG4-VMKRF4J NG4-VMKRF4J: NG4 VAM MON, 60/40 LC RIGHT EA B  $        2,692.24 31.0%  $           1,857.65 N/A N/A
NG4-VMKRR2A NG4-VMKRR2A: NG4 R VAM, 90/10 RT UPC EA B  $        1,361.75 31.0%  $              939.61 N/A N/A
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NG4-VMKRR2C NG4-VMKRR2C: NG4 R VAM, 50/50 RT UPC EA B  $        1,361.75 31.0%  $              939.61 N/A N/A
NG4-VMKRR2H NG4-VMKRR2H: NG4 R VAM, 70/30 RT UPC EA B  $        1,361.75 31.0%  $              939.61 N/A N/A
NG4-VMKRR2J NG4-VMKRR2J: NG4 R VAM, 60/40 RT UPC EA B  $        1,361.75 31.0%  $              939.61 N/A N/A
NG4-VMMRR2H NG4-VMMRR2H: NG4 R VAM MON, 70/30 RT EA B  $        1,361.75 31.0%  $              939.61 N/A N/A
NG4VM-RAD-FING1 NG4VM-RAD-FING1: RADIUS FING EXT NG4 VAM EA B  $               1.30 31.0%  $                  0.90 N/A N/A
NG4-VSMLF116 NG4-VSMLF116: 1X16 SPLTR, APC LC, LEFT EA B  $        1,259.57 31.0%  $              869.10 N/A N/A
NG4-VSMRF116 NG4-VSMRF116: 1X16 SPLTR, APC LC, RIGHT EA B  $        1,259.57 31.0%  $              869.10 N/A N/A
NG4-VSMRF132 NG4-VSMRF132: 1X32 SPLTR, APC LC, RIGHT EA B  $        1,531.19 31.0%  $           1,056.52 N/A N/A
NG4-VWML8B000 NG4-VWML8B000: NG4 VAM, WDM 1310/1550 EA B  $        1,454.79 31.0%  $           1,003.81 N/A N/A
NG4-VWMR8B000 NG4-VWMR8B000: NG4 VAM,WDM 1310/1550 EA B  $        1,454.79 31.0%  $           1,003.81 N/A N/A
NGF-151BLU7000000 NGF-151BLU7000000: 15  FTB, LFT MOUNT, EA B  $        2,188.72 31.0%  $           1,510.22 N/A N/A
NGF-151BLU70KA092 NGF-151BLU70KA092: CTO-FTB W/IFC EA B  $        4,323.48 31.0%  $           2,983.20 N/A N/A
NGF-151BLU70ZB050 NGF-151BLU70ZB050: CTO-FTB W/IFC EA B  $        3,363.29 31.0%  $           2,320.67 N/A N/A
NGF-151BRU7000000 NGF-151BRU7000000: 15  FTB, RT MOUNT, S EA B  $        2,188.72 31.0%  $           1,510.22 N/A N/A
NGF-151BRU70KA092 NGF-151BRU70KA092: CTO-FTB W/IFC EA B  $        4,323.48 31.0%  $           2,983.20 N/A N/A
NGF-151BUU7000000 NGF-151BUU7000000: 15  FTB, DUAL MOUNT, EA B  $        2,188.72 31.0%  $           1,510.22 N/A N/A
NGF-15ACCEXT005 NGF-15ACCEXT005: MOUNTING BRACKE, 15  NG EA B  $             47.56 31.0%  $                32.82 N/A N/A
NGF-ACC000009 NGF-ACC000009: EDGE PROT RIGHT, RCM EA B  $             39.73 31.0%  $                27.41 N/A N/A
NGF-ACC000010 NGF-ACC000010: ADPT, FC BULKHEAD SP EA B  $             34.96 31.0%  $                24.12 N/A N/A
NGF-ACC000012 NGF-ACC000012: (NRC) FC BULKHEAD HP EA B  $             39.84 31.0%  $                27.49 N/A N/A
NGF-ACC000033 NGF-ACC000033: END GUARD SPACER KIT EA B  $             41.19 31.0%  $                28.42 N/A N/A
NGF-ACC000048 NGF-ACC000048: DESIG LABELS LEFT 72 MOD EA B  $               7.94 31.0%  $                  5.48 N/A N/A
NGF-ACC000049 NGF-ACC000049: DESIG LABELS RIGHT 72 MOD EA B  $               7.94 31.0%  $                  5.48 N/A N/A
NGF-ACC000061 NGF-ACC000061: RADIUS LIMITER KIT, NGF L EA B  $           179.90 31.0%  $              124.13 N/A N/A
NGF-ACC000076 NGF-ACC000076: KIT, SIDE COVER, 144 FTB EA B  $             55.63 31.0%  $                38.38 N/A N/A
NGF-ACC000089 NGF-ACC000089: RADIUS LIMITER KIT, NGF F EA B  $             15.90 31.0%  $                10.97 N/A N/A
NGF-ACC000110 NGF-ACC000110: 96 POS NGF BLK DOOR STOP EA B  $             55.63 31.0%  $                38.38 N/A N/A
NGF-ACC000118 NGF-ACC000118: KIT NGF, TROUGH FRONT-TO- EA B  $           119.21 31.0%  $                82.25 N/A N/A
NGF-ACC000147 NGF-ACC000147: DESIG LABELS LEFT 72 MOD EA B  $             15.46 31.0%  $                10.67 N/A N/A
NGF-ACC000148 NGF-ACC000148: DESIG LABELS RIGHT 72 MOD EA B  $             15.90 31.0%  $                10.97 N/A N/A
NGF-ACC000154 NGF-ACC000154: 96 LEFT NGF DOOR KIT W/HI EA B  $           238.41 31.0%  $              164.50 N/A N/A
NGF-ACC000155 NGF-ACC000155: 96 RIGHT NGF DOOR KIT W/H EA B  $           238.41 31.0%  $              164.50 N/A N/A
NGF-ACC000156 NGF-ACC000156: DOORS REMOVAL 96 FTB,KIT EA B  $           200.99 31.0%  $              138.68 N/A N/A
NGF-ACC000157 NGF-ACC000157: 72/96 NGF DOOR KIT W/H EA B  $           185.53 31.0%  $              128.02 N/A N/A
NGF-ACC000158 NGF-ACC000158: KIT NGF DOORS 144 AND 192 EA B  $           238.41 31.0%  $              164.50 N/A N/A
NGF-ACC05SPCR-24 NGF-ACC05SPCR-24: BAY SPACER, FMDF,5 EA B  $           512.48 31.0%  $              353.61 N/A N/A
NGF-ACC144BKT-01 NGF-ACC144BKT-01: KIT, MTNG BKT, 144 POS EA B  $             63.59 31.0%  $                43.88 N/A N/A
NGF-ACC144SHIPALONG NGF-ACC144SHIPALONG: KIT, MTNG BKT,NGF-1 EA B  $             38.44 31.0%  $                26.52 N/A N/A
NGF-ACCBAYRUBE NGF-ACCBAYRUBE: TRANS BAY, FDF TO FMDF EA B  $        2,384.19 31.0%  $           1,645.09 N/A N/A
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NGF-ACCCLMP02 NGF-ACCCLMP02: KIT, CABLE CLAMP FDF RACK EA B  $             56.25 31.0%  $                38.81 N/A N/A
NGF-ACCCLMP04 NGF-ACCCLMP04: KIT,FOT CABLE CLAMP,FTB EA B  $             38.75 31.0%  $                26.74 N/A N/A
NGF-ACCCLMP08 NGF-ACCCLMP08: CLAMP KIT EA B  $             29.38 31.0%  $                20.27 N/A N/A
NGF-ACCDOORSB300MM NGF-ACCDOORSB300MM: KIT,300MM SB DOOR EA B  $        1,136.47 31.0%  $              784.16 N/A N/A
NGF-ACCEGD007 NGF-ACCEGD007: END GUARD FMDF 7  X 24 EA B  $           671.49 31.0%  $              463.33 N/A N/A
NGF-ACCEGD008 NGF-ACCEGD008: END GUARD FMDF 8  X 30 EA B  $        1,848.98 31.0%  $           1,275.80 N/A N/A
NGF-ACCEGEXT600 NGF-ACCEGEXT600: NGF GAP COVER, KIT EA B  $           317.89 31.0%  $              219.34 N/A N/A
NGF-ACCEXT12-30 NGF-ACCEXT12-30: BAY EXTENDER, 12   30 W EA B  $           521.81 31.0%  $              360.05 N/A N/A
NGF-ACCEXT24-30 NGF-ACCEXT24-30: BAY EXTENDER, 24   30 W EA B  $           521.81 31.0%  $              360.05 N/A N/A
NGF-ACCEXT24-SR NGF-ACCEXT24-SR: BAY EXTERDER FMDF EA B  $           462.48 31.0%  $              319.11 N/A N/A
NGF-ACCEXT54-26 NGF-ACCEXT54-26: BAY EXTENDER, 54   26 W EA B  $           689.93 31.0%  $              476.05 N/A N/A
NGF-ACCEXT54-30 NGF-ACCEXT54-30: BAY EXTENDER, 54   30 W EA B  $           671.11 31.0%  $              463.07 N/A N/A
NGF-ACCEXT56-30 NGF-ACCEXT56-30: BAY EXTENDER, 56   30 W EA B  $           814.93 31.0%  $              562.30 N/A N/A
NGF-ACCEXTSLM12 NGF-ACCEXTSLM12: BAY EXTENDER  12 EA B  $        1,440.06 31.0%  $              993.64 N/A N/A
NGF-ACCFOTSB NGF-ACCFOTSB: NGF STORAGE PANEL EA B  $        2,412.40 31.0%  $           1,664.56 N/A N/A
NGF-ACCFOTSB300 NGF-ACCFOTSB300: STORAGE BAY 300MM EA B  $        2,412.40 31.0%  $           1,664.56 N/A N/A
NGF-ACCFOTSB300-L3 NGF-ACCFOTSB300-L3: STORAGE BAY 300MM EA B  $        2,831.14 31.0%  $           1,953.49 N/A N/A
NGF-ACCFOTSB300-TM NGF-ACCFOTSB300-TM: STORAGE BAY SPANISH EA B  $        2,656.14 31.0%  $           1,832.74 N/A N/A
NGF-ACCFOTSB-SL NGF-ACCFOTSB-SL: SLIM NGF FOTSB EA B  $        2,656.14 31.0%  $           1,832.74 N/A N/A
NGF-ACCFOTSB-SR NGF-ACCFOTSB-SR: BAY, SLIM NGF RIGTH EA B  $        2,656.14 31.0%  $           1,832.74 N/A N/A
NGF-ACCHDW1 NGF-ACCHDW1: SPLICE MOD COVER  (4) .075C EA B  $           174.84 31.0%  $              120.64 N/A N/A
NGF-ACCISOP19X19 NGF-ACCISOP19X19: ISOPAD KIT, 19X19 NGF EA B  $           118.13 31.0%  $                81.51 N/A N/A
NGF-ACCISOP26X24 NGF-ACCISOP26X24: 26 X24  FMDF ISOLATION EA B  $           123.75 31.0%  $                85.39 N/A N/A
NGF-ACCISOP30X19 NGF-ACCISOP30X19: ISOLATION PAD KIT, 30X EA B  $           112.50 31.0%  $                77.63 N/A N/A
NGF-ACCISOP30X24 NGF-ACCISOP30X24: 30 X24  FMDF ISOLATION EA B  $           112.50 31.0%  $                77.63 N/A N/A
NGF-ACCISOP8X24 NGF-ACCISOP8X24: ISO PAD, 8X24, FOTSP,SR EA B  $           243.12 31.0%  $              167.75 N/A N/A
NGF-ACCISOPEG19 NGF-ACCISOPEG19: KIT, ISOPAD NGF F3ACCEG EA B  $           112.50 31.0%  $                77.63 N/A N/A
NGF-ACCISOPEG24 NGF-ACCISOPEG24: KIT, ISOPAD NGF EG24 EA B  $           101.25 31.0%  $                69.86 N/A N/A
NGF-ACCISOPFS12X19 NGF-ACCISOPFS12X19: ISOLATION PAD KIT, 1 EA B  $           118.13 31.0%  $                81.51 N/A N/A
NGF-ACCISOPFS12X24 NGF-ACCISOPFS12X24: ISOLATION PAD KIT, 1 EA B  $           118.13 31.0%  $                81.51 N/A N/A
NGF-ACCISOPFS8X19 NGF-ACCISOPFS8X19: ISOLATION PAD KIT, 8X EA B  $           118.13 31.0%  $                81.51 N/A N/A
NGF-ACCLBL002 NGF-ACCLBL002: KIT D/S LABEL 1728-3456 EA B  $           238.41 31.0%  $              164.50 N/A N/A
NGF-ACCLBL003 NGF-ACCLBL003: NGF LABEL KIT, 1-1728 LEF EA B  $           231.91 31.0%  $              160.02 N/A N/A
NGF-ACCLCL001 NGF-ACCLCL001: NGF-DOOR LABEL KIT 1-1728 EA B  $           231.91 31.0%  $              160.02 N/A N/A
NGF-ACCLCL002 NGF-ACCLCL002: NGF-DOOR LABEL KIT 1729-3 EA B  $           231.91 31.0%  $              160.02 N/A N/A
NGF-ACCMPODESLBL NGF-ACCMPODESLBL: NGF-MPO DESIGNATION 

LA EA B  $             12.50 31.0%  $                  8.63 N/A N/A
NGF-ACCOSPKIT01 NGF-ACCOSPKIT01: KIT, NGF FOT TO OSP CON EA B  $             77.30 31.0%  $                53.34 N/A N/A
NGF-ACCOSPKIT02 NGF-ACCOSPKIT02: KIT, FOT TO OSP CON EA B  $             77.30 31.0%  $                53.34 N/A N/A
NGF-ACCRCMSLD NGF-ACCRCMSLD: CONVERSION KIT, NGF-TB, 9 EA B  $           270.57 31.0%  $              186.69 N/A N/A
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NGF-ACCRCMSLU NGF-ACCRCMSLU: CONVERSION KIT, NGF-TB, 9 EA B  $           270.57 31.0%  $              186.69 N/A N/A
NGF-ACCRCMSRD NGF-ACCRCMSRD: CONVERSION KIT, NGF-TB, 9 EA B  $           270.57 31.0%  $              186.69 N/A N/A
NGF-ACCRCMSRU NGF-ACCRCMSRU: CONVERSION KIT, NGF-TB, R EA B  $           270.57 31.0%  $              186.69 N/A N/A
NGF-ACCSHELF1 NGF-ACCSHELF1: WORK SHELF, 26  WIDE FMDF EA B  $           157.38 31.0%  $              108.59 N/A N/A
NGF-ACCSHELF1-30 NGF-ACCSHELF1-30: WORK SHELF, 30\  WIDE EA B  $           153.07 31.0%  $              105.62 N/A N/A
NGF-ACCSPLC01 NGF-ACCSPLC01: CABLE CLAMP BRACKET, 6POS EA B  $           158.94 31.0%  $              109.67 N/A N/A
NGF-ACCTRAN01 NGF-ACCTRAN01: VERTICAL TRANSITION 

PANEL EA B  $           715.86 31.0%  $              493.94 N/A N/A
NGF-ACCTROUGH04 NGF-ACCTROUGH04:   TROUGH KIT, 48 EA B  $        1,282.45 31.0%  $              884.89 N/A N/A

NGF-ACCTROUGH05 NGF-ACCTROUGH05: F3MDF-FMDF CONVERSION 
K EA B  $           927.66 31.0%  $              640.09 N/A N/A

NGF-ACCVBOLT01 NGF-ACCVBOLT01: V-BOLT KIT EA B  $             39.73 31.0%  $                27.41 N/A N/A
NGF-ACCVCG001 NGF-ACCVCG001:  VCG FOT CA EA B  $             23.85 31.0%  $                16.46 N/A N/A
NGFB-ACC05SPCR-24 NGFB-ACC05SPCR-24: BAY SPACER,FMDF,5 EA B  $           512.48 31.0%  $              353.61 N/A N/A
NGFB-ACC144BKT-01 NGFB-ACC144BKT-01: KIT, MTNG, 144 POS EA B  $             65.00 31.0%  $                44.85 N/A N/A
NGFB-ACC144SHIPALONG NGFB-ACC144SHIPALONG: KIT, MTNG BKT,NGF- EA B  $             42.50 31.0%  $                29.33 N/A N/A
NGFB-ACCDOOR-30 NGFB-ACCDOOR-30: 30  BLK DOOR KIT EA B  $        1,612.44 31.0%  $           1,112.58 N/A N/A
NGFB-ACCDOOR-30FAN NGFB-ACCDOOR-30FAN: NGF BLACK DOOR KIT 

W EA B  $        1,937.42 31.0%  $           1,336.82 N/A N/A
NGFB-ACCEGD007 NGFB-ACCEGD007: END GUARD FMDF 7  X 24 EA B  $           524.98 31.0%  $              362.24 N/A N/A
NGFB-ACCEXT12-30 NGFB-ACCEXT12-30: BAY EXTENDER, 12   30 EA B  $           549.98 31.0%  $              379.49 N/A N/A
NGFB-ACCFOTSB NGFB-ACCFOTSB: BLACK NGF-ACCFOTSB EA B  $        2,662.39 31.0%  $           1,837.05 N/A N/A
NGFB-ACCFOTSB300 NGFB-ACCFOTSB300: STORAGE BAY 300MM/BLK EA B  $        2,105.69 31.0%  $           1,452.93 N/A N/A
NGFB-ACCFOTSB-SL NGFB-ACCFOTSB-SL: SLIM NGF FOTSB LFT BLK EA B  $        2,424.90 31.0%  $           1,673.18 N/A N/A
NGFB-ACCFOTSB-SR NGFB-ACCFOTSB-SR: SLIM NGF FOTSB RT BLK EA B  $        2,424.90 31.0%  $           1,673.18 N/A N/A
NGFB-ACCNG3CONV-24 NGFB-ACCNG3CONV-24: BAY SPACER, FMDF, 5 EA B  $           693.72 31.0%  $              478.67 N/A N/A
NGFB-ACCOSPKIT02 NGFB-ACCOSPKIT02: KIT, FOT TO OSP CON BL EA B  $             81.25 31.0%  $                56.06 N/A N/A
NGFB-ACCRCMSLD NGFB-ACCRCMSLD: CONVERSION KIT, NGF-TB,9 EA B  $           281.24 31.0%  $              194.06 N/A N/A
NGFB-ACCRCMSLU NGFB-ACCRCMSLU: CONVERSION KIT, NGF-TB,9 EA B  $           281.24 31.0%  $              194.06 N/A N/A
NGFB-ACCRCMSRD NGFB-ACCRCMSRD: CONVERSION KIT, NGF-TB EA B  $           281.24 31.0%  $              194.06 N/A N/A
NGFB-ACCRCMSRU NGFB-ACCRCMSRU: CONVERSION KIT, NGF-TB, EA B  $           281.24 31.0%  $              194.06 N/A N/A
NGFB-ACCSHELF1-30 NGFB-ACCSHELF1-30: WORK SHELF, 30\  WIDE EA B  $           153.07 31.0%  $              105.62 N/A N/A
NGFB-BASEKIT-BLK NGFB-BASEKIT-BLK: NGFB-BASEKIT-BLK EA B  $           249.99 31.0%  $              172.49 N/A N/A
NGFB-CB1CL271082 NGFB-CB1CL271082: 96POS CB, SMSC, LEFT B EA B  $        7,818.23 31.0%  $           5,394.58 N/A N/A
NGFB-CB2ML241126 NGFB-CB2ML241126: 144 NGFB CB SM ST EA B  $        8,733.25 31.0%  $           6,025.94 N/A N/A
NGFB-CB2MR241126 NGFB-CB2MR241126: 144 NGFB CB SM ST EA B  $        8,733.25 31.0%  $           6,025.94 N/A N/A
NGFB-CB4MR2CF122 NGFB-CB4MR2CF122: 144 NGF CB MMLC RIGHT EA B  $        8,648.06 31.0%  $           5,967.16 N/A N/A
NGFB-CB4QL2K1166 NGFB-CB4QL2K1166: NGFB CB (192) SMLC, LE EA B  $      14,311.41 31.0%  $           9,874.87 N/A N/A
NGFB-CB4QR2K1166 NGFB-CB4QR2K1166: NGF CB (192) SMLC EA B  $      14,311.41 31.0%  $           9,874.87 N/A N/A
NGFB-CBMCR2S31166 NGFB-CBMCR2S31166: 192 NGF (48)MMLC (144 EA B  $      19,287.46 31.0%  $         13,308.35 N/A N/A
NGFB-ETSIMDF6060 NGFB-ETSIMDF6060: FRAME, FDMF, 600MM/BLA EA B  $        4,719.81 31.0%  $           3,256.67 N/A N/A
NGFB-F3ACCFOTSB NGFB-F3ACCFOTSB: NGF STORAGE PANEL EA B  $           387.48 31.0%  $              267.36 N/A N/A
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NGFB-F3MDF7A100-30 NGFB-F3MDF7A100-30: FMDF 19 X30 X7FT Z4 EA B  $        5,037.30 31.0%  $           3,475.74 N/A N/A
NGFB-MDF7A100-30 NGFB-MDF7A100-30: NGF 30\ X24\ X7FT Z4 B EA B  $        5,512.28 31.0%  $           3,803.47 N/A N/A
NGFB-MDF7A144-30 NGFB-MDF7A144-30: NGF 30\  X 24\  X 7FT EA B  $        6,093.51 31.0%  $           4,204.52 N/A N/A
NGFB-MDF-LNGBRKT NGFB-MDF-LNGBRKT:  MTG BRKT, FRAME FMDF EA B  $             57.67 31.0%  $                39.79 N/A N/A
NGFB-MPML07512 NGFB-MPML07512: 144 LEFT SMSC BLK EA B  $      12,169.51 31.0%  $           8,396.96 N/A N/A
NGFB-MPML0C112 NGFB-MPML0C112: 144 LC/MP NGF BLOCK LEFT EA B  $      10,039.23 31.0%  $           6,927.07 N/A N/A
NGFB-MPML0C412 NGFB-MPML0C412: 144 MMLC(AQUA) LEFT BLK EA B  $        9,936.37 31.0%  $           6,856.10 N/A N/A
NGFB-MPML0K512 NGFB-MPML0K512: 144 SMLC LEFT BLK EA B  $      12,628.13 31.0%  $           8,713.41 N/A N/A
NGFB-MPML0T112 NGFB-MPML0T112: 144 MMSC(AQUA) LEFT BLK EA B  $        9,784.61 31.0%  $           6,751.38 N/A N/A
NGFB-MPMR07508 NGFB-MPMR07508: 96 SMSC RIGHT BLK EA B  $      10,185.17 31.0%  $           7,027.77 N/A N/A
NGFB-MPMR07512 NGFB-MPMR07512: 144 SMSC RIGHT BLK EA B  $      12,169.51 31.0%  $           8,396.96 N/A N/A
NGFB-MPMR0C112 NGFB-MPMR0C112: 144 MMLC(AQUA) RIGHT 

BLK EA B  $      10,039.23 31.0%  $           6,927.07 N/A N/A
NGFB-MPMR0C412 NGFB-MPMR0C412: 144 MMKC(AQUA) RIGHT 

BLK EA B  $        9,936.37 31.0%  $           6,856.10 N/A N/A
NGFB-MPMR0K512 NGFB-MPMR0K512: 144 SMLC RIGHT BLK EA B  $      12,628.13 31.0%  $           8,713.41 N/A N/A
NGFB-MPMR0L508 NGFB-MPMR0L508: 96 SMASC RIGHT BLK EA B  $      10,554.71 31.0%  $           7,282.75 N/A N/A
NGFB-MPMR0T112 NGFB-MPMR0T112: 144 MMSC (AQUA) RIGHT BL EA B  $        9,784.61 31.0%  $           6,751.38 N/A N/A
NGFB-MPQL0C116 NGFB-MPQL0C116: 192 MMLC (AQUA) LEFT BLK EA B  $      13,036.61 31.0%  $           8,995.26 N/A N/A
NGFB-MPQL0C416 NGFB-MPQL0C416: 192 MMLC(AQUA) LEFT BLK EA B  $      13,248.49 31.0%  $           9,141.46 N/A N/A
NGFB-MPQL0K516 NGFB-MPQL0K516: 192 SMLC LEFT BLK EA B  $      16,488.48 31.0%  $         11,377.05 N/A N/A
NGFB-MPQR0C116 NGFB-MPQR0C116: 192 MMLC (AQUA) RIGHT BL EA B  $      13,036.61 31.0%  $           8,995.26 N/A N/A
NGFB-MPQR0C416 NGFB-MPQR0C416: 192 MMLC(AQUA) RIGHT BLK EA B  $      13,248.49 31.0%  $           9,141.46 N/A N/A
NGFB-MPQR0K516 NGFB-MPQR0K516: 192 SMLC RIGHT BLK EA B  $      16,488.48 31.0%  $         11,377.05 N/A N/A
NGFB-SLM7A100 NGFB-SLM7A100: FRAME, SLIM, 7 EA B  $        3,970.80 31.0%  $           2,739.85 N/A N/A
NGFB-TB1CLD7 NGFB-TB1CLD7: FTB 96 SMSC LF DN-BLK EA B  $        1,731.18 31.0%  $           1,194.51 N/A N/A
NGFB-TB1CLD9 NGFB-TB1CLD9: FTB 96 MMSC LF DN-BLK EA B  $        1,491.19 31.0%  $           1,028.92 N/A N/A
NGFB-TB1CLDT NGFB-TB1CLDT: FTB 96 AQUA MMSC LF DN-BLK EA B  $        1,647.18 31.0%  $           1,136.55 N/A N/A
NGFB-TB1CLU7 NGFB-TB1CLU7: FTB 96 SMSC LF UP-BLK EA B  $        1,731.18 31.0%  $           1,194.51 N/A N/A
NGFB-TB1CLU9 NGFB-TB1CLU9: FTB 96 MMSC LF UP -BLK EA B  $        1,491.19 31.0%  $           1,028.92 N/A N/A
NGFB-TB1CLUT NGFB-TB1CLUT: FTB 96 AQUA MMSC LF UP-BLK EA B  $        1,647.18 31.0%  $           1,136.55 N/A N/A
NGFB-TB1CLUT0WE061-TM NGFB-TB1CLUT0WE061-TM: FTB 96 MMSC AQUA EA B  $        3,895.84 31.0%  $           2,688.13 N/A N/A
NGFB-TB1CRD7 NGFB-TB1CRD7: FTB 96 SMSC RT DN-BLK EA B  $        1,731.18 31.0%  $           1,194.51 N/A N/A
NGFB-TB1CRD70PF069 NGFB-TB1CRD70PF069: NGF 96 W/IFC PLENUM EA B  $        8,831.03 31.0%  $           6,093.41 N/A N/A
NGFB-TB1CRD9 NGFB-TB1CRD9: FTB 96 MMSC RT DN-BLK EA B  $        1,491.19 31.0%  $           1,028.92 N/A N/A
NGFB-TB1CRD90PJ069 NGFB-TB1CRD90PJ069: NGF PANEL 96 FBR MMS EA B  $        8,350.67 31.0%  $           5,761.96 N/A N/A
NGFB-TB1CRDT NGFB-TB1CRDT: FTB 96 AQUA MMSC RT DN-BLK EA B  $        1,647.18 31.0%  $           1,136.55 N/A N/A
NGFB-TB1CRU7 NGFB-TB1CRU7: FTB 96 SMSC RT UP-BLK EA B  $        1,731.18 31.0%  $           1,194.51 N/A N/A
NGFB-TB1CRU9 NGFB-TB1CRU9: FTB 96 MMSC RT UP -BLK EA B  $        1,491.19 31.0%  $           1,028.92 N/A N/A
NGFB-TB1CRUT NGFB-TB1CRUT: FTB 96 AQUA MMSC RT UP-BLK EA B  $        1,647.18 31.0%  $           1,136.55 N/A N/A
NGFB-TB1MLD7 NGFB-TB1MLD7: FTB, 144 POS, SMSC BLACK EA B  $        2,771.14 31.0%  $           1,912.09 N/A N/A
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NGFB-TB1MLD9 NGFB-TB1MLD9: FTB 144 MMSC LF DN -BLK EA B  $        2,411.15 31.0%  $           1,663.69 N/A N/A
NGFB-TB1MLDT NGFB-TB1MLDT : 144 SC BLOCK, LEFT MOUNT, EA B  $        2,645.14 31.0%  $           1,825.15 N/A N/A
NGFB-TB1MLU7 NGFB-TB1MLU7: FTB, 144 POS, SMSC EA B  $        2,771.14 31.0%  $           1,912.09 N/A N/A
NGFB-TB1MLU70FJ025 NGFB-TB1MLU70FJ025: CTO-FTB W/IFC EA B  $        7,946.68 31.0%  $           5,483.21 N/A N/A
NGFB-TB1MLU70FJ031 NGFB-TB1MLU70FJ031: CTO-FTB W/IFC EA B  $        8,216.67 31.0%  $           5,669.50 N/A N/A
NGFB-TB1MLU70ZD023 NGFB-TB1MLU70ZD023: CTO-FTB W/IFC EA B  $        7,664.58 31.0%  $           5,288.56 N/A N/A
NGFB-TB1MLU70ZD046 NGFB-TB1MLU70ZD046: CTO-FTB-W-IFC EA B  $        9,117.39 31.0%  $           6,291.00 N/A N/A
NGFB-TB1MLU7-IFC NGFB-TB1MLU7-IFC: CTO-FTB W/IFC EA B  $        2,771.14 31.0%  $           1,912.09 N/A N/A
NGFB-TB1MLU7-IFC26 NGFB-TB1MLU7-IFC26: CTO-FTB W/IFC EA B  $        2,771.14 31.0%  $           1,912.09 N/A N/A
NGFB-TB1MLU8 NGFB-TB1MLU8: FTB 144POS BLK, SMSC-ZIR L EA B  $        3,545.11 31.0%  $           2,446.13 N/A N/A
NGFB-TB1MLU80FJ025 NGFB-TB1MLU80FJ025: 144 POS SMSC FTB IFC EA B  $        5,152.35 31.0%  $           3,555.12 N/A N/A
NGFB-TB1MLU80FJ080 NGFB-TB1MLU80FJ080: 144 POS SMSC FTB IFC EA B  $      10,491.58 31.0%  $           7,239.19 N/A N/A
NGFB-TB1MLU9 NGFB-TB1MLU9: FTB 144 MMSC LF UP -BLK EA B  $        2,411.15 31.0%  $           1,663.69 N/A N/A
NGFB-TB1MLU90YM023 NGFB-TB1MLU90YM023: CTO-FTB W/IFC EA B  $        7,653.39 31.0%  $           5,280.84 N/A N/A
NGFB-TB1MLU9-IFC NGFB-TB1MLU9-IFC: CTO-FTB-W-IFC EA B  $        2,403.96 31.0%  $           1,658.73 N/A N/A
NGFB-TB1MLUL NGFB-TB1MLUL: CTO-FTB W/IFC EA B  $        2,924.13 31.0%  $           2,017.65 N/A N/A
NGFB-TB1MLUL0VV092 NGFB-TB1MLUL0VV092: CTO-FTB W/IFC EA B  $      12,322.20 31.0%  $           8,502.32 N/A N/A
NGFB-TB1MLUL0VV153 NGFB-TB1MLUL0VV153: CTO-FTB W/IFC EA B  $      15,989.69 31.0%  $         11,032.89 N/A N/A
NGFB-TB1MLUL0ZD025 NGFB-TB1MLUL0ZD025: CTO-FTB W/IFC EA B  $        8,224.00 31.0%  $           5,674.56 N/A N/A
NGFB-TB1MLUL0ZD035 NGFB-TB1MLUL0ZD035: CTO-FTB W/IFC EA B  $        8,895.22 31.0%  $           6,137.70 N/A N/A
NGFB-TB1MLUL0ZD038 NGFB-TB1MLUL0ZD038: CTO-FTB W/IFC EA B  $        9,086.39 31.0%  $           6,269.61 N/A N/A
NGFB-TB1MLUL0ZD040 NGFB-TB1MLUL0ZD040: CTO-FTB W/IFC EA B  $        9,195.82 31.0%  $           6,345.12 N/A N/A
NGFB-TB1MLUL0ZD077 NGFB-TB1MLUL0ZD077: CTO-FTB W/IFC EA B  $      11,420.37 31.0%  $           7,880.06 N/A N/A
NGFB-TB1MLUT NGFB-TB1MLUT: FTB 144 AQUA MMSC LF UP -B EA B  $        2,645.14 31.0%  $           1,825.15 N/A N/A
NGFB-TB1MLUT0RQ025 NGFB-TB1MLUT0RQ025: 144 POS MMSC AQUA 25 EA B  $        8,075.93 31.0%  $           5,572.39 N/A N/A
NGFB-TB1MLUT0RQ031 NGFB-TB1MLUT0RQ031: CTO-FTB W/IFC EA B  $      10,337.18 31.0%  $           7,132.65 N/A N/A
NGFB-TB1MLUT0RQ046 NGFB-TB1MLUT0RQ046: 144 POS MMSC AQUA EA B  $      12,964.98 31.0%  $           8,945.84 N/A N/A
NGFB-TB1MLUT-IFC NGFB-TB1MLUT-IFC: CTO-FTB-W-IFC EA B  $        2,634.34 31.0%  $           1,817.69 N/A N/A
NGFB-TB1MRD7 NGFB-TB1MRD7: FTB, 144 POS, SMSC BLACK EA B  $        2,771.14 31.0%  $           1,912.09 N/A N/A
NGFB-TB1MRD9 NGFB-TB1MRD9: FTB 144 MMSC RT DN -BLK EA B  $        2,411.15 31.0%  $           1,663.69 N/A N/A
NGFB-TB1MRDL0ZD016 NGFB-TB1MRDL0ZD016: CTO-FTB W/IFC EA B  $        7,682.89 31.0%  $           5,301.19 N/A N/A
NGFB-TB1MRDT NGFB-TB1MRDT: 144 SC BLOCK, RIGHT MOUNT EA B  $        2,645.14 31.0%  $           1,825.15 N/A N/A
NGFB-TB1MRDT0WG016 NGFB-TB1MRDT0WG016: CTO-FTB-W-IFC EA B  $        7,381.30 31.0%  $           5,093.10 N/A N/A
NGFB-TB1MRU7 NGFB-TB1MRU7: FTB, 144 POS, SMSC BLACK EA B  $        2,771.14 31.0%  $           1,912.09 N/A N/A
NGFB-TB1MRU70FJ025 NGFB-TB1MRU70FJ025: CTO-FTB W/IFC EA B  $        7,946.68 31.0%  $           5,483.21 N/A N/A
NGFB-TB1MRU70FJ031 NGFB-TB1MRU70FJ031: CTO-FTB W/IFC EA B  $        8,216.67 31.0%  $           5,669.50 N/A N/A
NGFB-TB1MRU70GS046 NGFB-TB1MRU70GS046: 144-POS SMSC,46M,SM EA B  $        9,732.11 31.0%  $           6,715.16 N/A N/A
NGFB-TB1MRU70ZD016 NGFB-TB1MRU70ZD016: CTO-FTB W/IFC EA B  $        7,243.71 31.0%  $           4,998.16 N/A N/A
NGFB-TB1MRU70ZD023 NGFB-TB1MRU70ZD023: CTO-FTB W/IFC EA B  $        7,664.58 31.0%  $           5,288.56 N/A N/A
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NGFB-TB1MRU70ZD077 NGFB-TB1MRU70ZD077: CTO-FTB-W-IFC EA B  $      10,981.20 31.0%  $           7,577.03 N/A N/A
NGFB-TB1MRU7-IFC NGFB-TB1MRU7-IFC: CTO-FTB W/IFC EA B  $        2,771.14 31.0%  $           1,912.09 N/A N/A
NGFB-TB1MRU8 NGFB-TB1MRU8: FTB 144POS BLK, SMSC-ZIR R EA B  $        3,545.11 31.0%  $           2,446.13 N/A N/A
NGFB-TB1MRU80FJ025 NGFB-TB1MRU80FJ025: 144 POS SMSC FTB IFC EA B  $        5,152.35 31.0%  $           3,555.12 N/A N/A
NGFB-TB1MRU80FJ128 NGFB-TB1MRU80FJ128: 144 POS SMSC FTB IFC EA B  $      12,651.49 31.0%  $           8,729.53 N/A N/A
NGFB-TB1MRU80GS046 NGFB-TB1MRU80GS046: FTB 144 POS SMSC-ZIR EA B  $        9,732.11 31.0%  $           6,715.16 N/A N/A
NGFB-TB1MRU9 NGFB-TB1MRU9: FTB, 144 POS, MMSC BLACK EA B  $        2,411.15 31.0%  $           1,663.69 N/A N/A
NGFB-TB1MRU90YM023 NGFB-TB1MRU90YM023: CTO-FTB W/IFC EA B  $        7,653.39 31.0%  $           5,280.84 N/A N/A
NGFB-TB1MRU9-IFC NGFB-TB1MRU9-IFC: CTO-FTB-W-IFC EA B  $        2,403.96 31.0%  $           1,658.73 N/A N/A
NGFB-TB1MRUL NGFB-TB1MRUL: CTO-FTB W/IFC EA B  $        2,924.13 31.0%  $           2,017.65 N/A N/A
NGFB-TB1MRUL0VV046 NGFB-TB1MRUL0VV046: CTO-FTB-W-IFC EA B  $        9,556.56 31.0%  $           6,594.03 N/A N/A
NGFB-TB1MRUL0VV092 NGFB-TB1MRUL0VV092: CTO-FTB W/IFC EA B  $      12,322.20 31.0%  $           8,502.32 N/A N/A
NGFB-TB1MRUL0VV153 NGFB-TB1MRUL0VV153: CTO-FTB W/IFC EA B  $      15,989.69 31.0%  $         11,032.89 N/A N/A
NGFB-TB1MRUL0ZD010 NGFB-TB1MRUL0ZD010: CTO-FTB W/IFC EA B  $        7,322.15 31.0%  $           5,052.28 N/A N/A
NGFB-TB1MRUL0ZD025 NGFB-TB1MRUL0ZD025: CTO-FTB W/IFC EA B  $        8,224.00 31.0%  $           5,674.56 N/A N/A
NGFB-TB1MRUL0ZD035 NGFB-TB1MRUL0ZD035: CTO-FTB W/IFC EA B  $        8,895.22 31.0%  $           6,137.70 N/A N/A
NGFB-TB1MRUL0ZD038 NGFB-TB1MRUL0ZD038: CTO-FTB W/IFC EA B  $        9,086.39 31.0%  $           6,269.61 N/A N/A
NGFB-TB1MRUL0ZD040 NGFB-TB1MRUL0ZD040: CTO-FTB W/IFC EA B  $        9,195.82 31.0%  $           6,345.12 N/A N/A
NGFB-TB1MRUT NGFB-TB1MRUT: FTB 144 AQUA MMSC RT UP -B EA B  $        2,645.14 31.0%  $           1,825.15 N/A N/A
NGFB-TB1MRUT0RQ025 NGFB-TB1MRUT0RQ025: 144 POS MMSC AQUA 25 EA B  $        8,075.93 31.0%  $           5,572.39 N/A N/A
NGFB-TB1MRUT0RQ031 NGFB-TB1MRUT0RQ031: CTO-FTB W/IFC EA B  $      10,337.18 31.0%  $           7,132.65 N/A N/A
NGFB-TB1MRUT0RQ046 NGFB-TB1MRUT0RQ046: 144 POS MMSC AQUA 

RT EA B  $      12,964.98 31.0%  $           8,945.84 N/A N/A
NGFB-TB1MRUT0WG046 NGFB-TB1MRUT0WG046: CTO-FTB-W-IFC EA B  $      11,058.65 31.0%  $           7,630.47 N/A N/A
NGFB-TB1MRUT-IFC NGFB-TB1MRUT-IFC: CTO-FTB-W-IFC EA B  $        2,634.34 31.0%  $           1,817.69 N/A N/A
NGFB-TB2CLD4 NGFB-TB2CLD4: 96POS SMST LEFT DWN BLACK EA B  $        1,839.18 31.0%  $           1,269.03 N/A N/A
NGFB-TB2CLD5 NGFB-TB2CLD5: 96POS MMST LEFT DWN BLACK EA B  $        1,575.19 31.0%  $           1,086.88 N/A N/A
NGFB-TB2CLU4 NGFB-TB2CLU4: 96POS SMST LEFT UP BLACK EA B  $        1,839.18 31.0%  $           1,269.03 N/A N/A
NGFB-TB2CLU5 NGFB-TB2CLU5: 96POS MMST LEFT UP BLACK EA B  $        1,575.19 31.0%  $           1,086.88 N/A N/A
NGFB-TB2CRD4 NGFB-TB2CRD4: 96POS SMST RT DWN BLACK EA B  $        1,839.18 31.0%  $           1,269.03 N/A N/A
NGFB-TB2CRD5 NGFB-TB2CRD5: 96POS MMST RT DWN BLACK EA B  $        1,575.19 31.0%  $           1,086.88 N/A N/A
NGFB-TB2CRU4 NGFB-TB2CRU4: 96POS SMST RT UP BLACK EA B  $        1,839.18 31.0%  $           1,269.03 N/A N/A
NGFB-TB2CRU5 NGFB-TB2CRU5: 96POS MMST RT UP BLACK EA B  $        1,575.19 31.0%  $           1,086.88 N/A N/A
NGFB-TB4MLDC NGFB-TB4MLDC: FTB 144 POS,MMLC ADAPTER O EA B  $        2,366.16 31.0%  $           1,632.65 N/A N/A
NGFB-TB4MLDC0RQ016 NGFB-TB4MLDC0RQ016: 144 POS MMLC-AQUA, R EA B  $        8,478.66 31.0%  $           5,850.28 N/A N/A
NGFB-TB4MLDC0RQ077 NGFB-TB4MLDC0RQ077: 144 POS MMLC-AQUA EA B  $      17,033.57 31.0%  $         11,753.16 N/A N/A
NGFB-TB4MLDC0RQ092 NGFB-TB4MLDC0RQ092: 144 POS MMLC-AQUA EA B  $      19,137.23 31.0%  $         13,204.69 N/A N/A
NGFB-TB4MLDC0WG003 NGFB-TB4MLDC0WG003: FIBER TERMINAL 

BLOCK EA B  $        6,055.51 31.0%  $           4,178.30 N/A N/A
NGFB-TB4MLDC-IFC NGFB-TB4MLDC-IFC: CTO-FTB W/IFC EA B  $        2,363.46 31.0%  $           1,630.79 N/A N/A
NGFB-TB4MLDK NGFB-TB4MLDK:  FTB 144 POS DUPL LC ADAP EA B  $        2,501.15 31.0%  $           1,725.79 N/A N/A
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NGFB-TB4MLDK-IFC NGFB-TB4MLDK-IFC: 144-POS SMLC IFC BLK L EA B  $        2,501.15 31.0%  $           1,725.79 N/A N/A
NGFB-TB4MLDP NGFB-TB4MLDP: FTB 144 MMLC LF DN -BLK EA B  $        2,141.16 31.0%  $           1,477.40 N/A N/A
NGFB-TB4MLDP0YM016 NGFB-TB4MLDP0YM016: 144 POS MMLC, RIBBON EA B  $        6,725.73 31.0%  $           4,640.75 N/A N/A
NGFB-TB4MLDP0YM077 NGFB-TB4MLDP0YM077: 144 POS MMLC (62.5/1 EA B  $      13,160.97 31.0%  $           9,081.07 N/A N/A
NGFB-TB4MLDP-IFC NGFB-TB4MLDP-IFC: 144-POS MMLC IFC BLK L EA B  $        2,141.16 31.0%  $           1,477.40 N/A N/A
NGFB-TB4MLDPPDR025-LSX NGFB-TB4MLDPPDR025-LSX: FTB W/72(2) STR EA B  $      10,413.72 31.0%  $           7,185.47 N/A N/A
NGFB-TB4MLDPPDR031-LSX NGFB-TB4MLDPPDR031-LSX: FTB W/72(2) STR EA B  $      11,051.94 31.0%  $           7,625.84 N/A N/A
NGFB-TB4MLUC NGFB-TB4MLUC: FTB 144 AQUA MMLC LF UP -B EA B  $        2,366.16 31.0%  $           1,632.65 N/A N/A
NGFB-TB4MLUC0RQ031 NGFB-TB4MLUC0RQ031: 144 POS MMLC-AQUA, R EA B  $      10,582.33 31.0%  $           7,301.81 N/A N/A
NGFB-TB4MLUC0RQ046 NGFB-TB4MLUC0RQ046: 144 POS MMLC-AQUA, R EA B  $      12,685.99 31.0%  $           8,753.33 N/A N/A
NGFB-TB4MLUC0RQ077 NGFB-TB4MLUC0RQ077: 144 POS MMLC-AQUA, R EA B  $      17,033.57 31.0%  $         11,753.16 N/A N/A
NGFB-TB4MLUC0RQ092 NGFB-TB4MLUC0RQ092: 144 POS MMLC-AQUA, R EA B  $      19,137.23 31.0%  $         13,204.69 N/A N/A
NGFB-TB4MLUC0RQ122 NGFB-TB4MLUC0RQ122: 144 POS MMLC-AQUA, R EA B  $      23,344.57 31.0%  $         16,107.75 N/A N/A
NGFB-TB4MLUC0RQ138 NGFB-TB4MLUC0RQ138: 144 POS MMLC-AQUA, R EA B  $      25,588.48 31.0%  $         17,656.05 N/A N/A
NGFB-TB4MLUC0RQ183 NGFB-TB4MLUC0RQ183: 144 POS MMLC-AQUA, R EA B  $      31,899.47 31.0%  $         22,010.63 N/A N/A
NGFB-TB4MLUC0RQ336 NGFB-TB4MLUC0RQ336: 144 POS MMLC-AQUA, R EA B  $      53,356.87 31.0%  $         36,816.24 N/A N/A
NGFB-TB4MLUC-IFC NGFB-TB4MLUC-IFC: CTO-FTB W/IFC EA B  $        2,363.46 31.0%  $           1,630.79 N/A N/A
NGFB-TB4MLUK NGFB-TB4MLUK:  FTB 144 POS SMLC LEFT EA B  $        2,501.15 31.0%  $           1,725.79 N/A N/A
NGFB-TB4MLUK0FH055-LB2 NGFB-TB4MLUK0FH055-LB2 : FTB W/ 144 STRA EA B  $        2,501.15 31.0%  $           1,725.79 N/A N/A
NGFB-TB4MLUK0ZD016 NGFB-TB4MLUK0ZD016: CTO-FTB W/IFC EA B  $        6,973.72 31.0%  $           4,811.87 N/A N/A
NGFB-TB4MLUK-IFC NGFB-TB4MLUK-IFC: CTO-FTB W/IFC EA B  $        2,501.15 31.0%  $           1,725.79 N/A N/A
NGFB-TB4MLUP NGFB-TB4MLUP: FTB 144 MMLC LF UP -BLK EA B  $        2,141.16 31.0%  $           1,477.40 N/A N/A
NGFB-TB4MLUP0YM077 NGFB-TB4MLUP0YM077: 144 POS MMLC(62.5/12 EA B  $      13,160.97 31.0%  $           9,081.07 N/A N/A
NGFB-TB4MLUP0YM138 NGFB-TB4MLUP0YM138: 144 POS MMLC(62.5/12 EA B  $      19,596.22 31.0%  $         13,521.39 N/A N/A
NGFB-TB4MRDC NGFB-TB4MRDC: FTB 144 POS,MMLC RIGHT ADA EA B  $        2,366.16 31.0%  $           1,632.65 N/A N/A
NGFB-TB4MRDC0RQ016 NGFB-TB4MRDC0RQ016: 144 POS MMLC-AQUA, R EA B  $        8,478.66 31.0%  $           5,850.28 N/A N/A
NGFB-TB4MRDK NGFB-TB4MRDK:  FTB 144 POS SMLC RIGHT D EA B  $        2,501.15 31.0%  $           1,725.79 N/A N/A
NGFB-TB4MRDK-IFC NGFB-TB4MRDK-IFC: FTB 144-POS SMLC IFC B EA B  $        2,501.15 31.0%  $           1,725.79 N/A N/A
NGFB-TB4MRDM NGFB-TB4MRDM: CTO-FTB W/IFC EA B  $        2,654.14 31.0%  $           1,831.36 N/A N/A
NGFB-TB4MRDM0ZD025 NGFB-TB4MRDM0ZD025: CTO-FTB W/IFC EA B  $        7,954.01 31.0%  $           5,488.27 N/A N/A
NGFB-TB4MRDP NGFB-TB4MRDP: FTB 144 MMLC RT DN -BLK EA B  $        2,141.16 31.0%  $           1,477.40 N/A N/A
NGFB-TB4MRDP0YM016 NGFB-TB4MRDP0YM016: 144 POS MMLC(62.5/12 EA B  $        6,725.73 31.0%  $           4,640.75 N/A N/A
NGFB-TB4MRDP0YM092 NGFB-TB4MRDP0YM092: 144 POS MMLC(62.5/12 EA B  $      14,743.41 31.0%  $         10,172.95 N/A N/A
NGFB-TB4MRDP-IFC NGFB-TB4MRDP-IFC: FTB 144-POS MMLC IFC B EA B  $        2,141.16 31.0%  $           1,477.40 N/A N/A
NGFB-TB4MRDPPDR019-LSX NGFB-TB4MRDPPDR019-LSX: FTB W/72(2) STR EA B  $        9,775.49 31.0%  $           6,745.09 N/A N/A
NGFB-TB4MRDPPDR025-LSX NGFB-TB4MRDPPDR025-LSX: FTB W/72(2) STR EA B  $      10,413.72 31.0%  $           7,185.47 N/A N/A
NGFB-TB4MRUC NGFB-TB4MRUC: FTB 144 AQUA MMLC RT UP -B EA B  $        2,366.16 31.0%  $           1,632.65 N/A N/A
NGFB-TB4MRUC0RQ138 NGFB-TB4MRUC0RQ138: 144 POS MMLC-AQUA, R EA B  $      25,588.48 31.0%  $         17,656.05 N/A N/A
NGFB-TB4MRUC0RQ336 NGFB-TB4MRUC0RQ336: 144 POS MMLC-AQUA, R EA B  $      53,356.87 31.0%  $         36,816.24 N/A N/A
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NGFB-TB4MRUC-IFC NGFB-TB4MRUC-IFC: CTO-FTB W/IFC EA B  $        2,363.46 31.0%  $           1,630.79 N/A N/A
NGFB-TB4MRUK NGFB-TB4MRUK:  FTB 144 POS SMLC RIGHT EA B  $        2,501.15 31.0%  $           1,725.79 N/A N/A
NGFB-TB4MRUK0ZD016 NGFB-TB4MRUK0ZD016: CTO-FTB W/IFC EA B  $        6,973.72 31.0%  $           4,811.87 N/A N/A
NGFB-TB4MRUK-IFC NGFB-TB4MRUK-IFC: CTO-FTB W/IFC EA B  $        2,501.15 31.0%  $           1,725.79 N/A N/A
NGFB-TB4MRUP NGFB-TB4MRUP: FTB 144 POS MMLC RIGHT EA B  $        2,141.16 31.0%  $           1,477.40 N/A N/A
NGFB-TB4MRUP0YM092 NGFB-TB4MRUP0YM092: 144 POS MMLC(62.5/12 EA B  $      14,743.41 31.0%  $         10,172.95 N/A N/A
NGFB-TB4MRUP0YM122 NGFB-TB4MRUP0YM122: 144 POS MMLC(62.5/12 EA B  $      17,908.28 31.0%  $         12,356.71 N/A N/A
NGFB-TB4MRUP0YM183 NGFB-TB4MRUP0YM183: 144 POS MMLC(62.5/12 EA B  $      24,343.53 31.0%  $         16,797.04 N/A N/A
NGFB-TB4MRUP0YM336 NGFB-TB4MRUP0YM336: 144 POS MMLC(62.5/12 EA B  $      40,484.38 31.0%  $         27,934.22 N/A N/A
NGFB-TB4QLDC NGFB-TB4QLDC: 192 AQUA MMLC ADPT LF DN - EA B  $        2,921.13 31.0%  $           2,015.58 N/A N/A
NGFB-TB4QLDK NGFB-TB4QLDK: FTB 192 POS DUPL LC ADAP EA B  $        3,101.13 31.0%  $           2,139.78 N/A N/A
NGFB-TB4QLDK0GT031 NGFB-TB4QLDK0GT031: CTO-FTB-W-IFC EA B  $        9,972.10 31.0%  $           6,880.75 N/A N/A
NGFB-TB4QLDK0GT061 NGFB-TB4QLDK0GT061: CTO-FTB-W-IFC EA B  $      12,219.51 31.0%  $           8,431.46 N/A N/A
NGFB-TB4QLDM0EJ022 NGFB-TB4QLDM0EJ022: CTO-FTB W/IFC EA B  $        8,088.48 31.0%  $           5,581.05 N/A N/A
NGFB-TB4QLDM0EJ031 NGFB-TB4QLDM0EJ031: CTO-FTB W/IFC EA B  $        8,852.32 31.0%  $           6,108.10 N/A N/A
NGFB-TB4QLDM0EJ055 NGFB-TB4QLDM0EJ055: CTO-FTB W/IFC EA B  $      11,029.23 31.0%  $           7,610.17 N/A N/A
NGFB-TB4QLDM0EJ061 NGFB-TB4QLDM0EJ061: CTO-FTB W/IFC EA B  $      11,538.46 31.0%  $           7,961.54 N/A N/A
NGFB-TB4QLDP NGFB-TB4QLDP: FTB 192 MMLC LF DN -BLK EA B  $        2,621.15 31.0%  $           1,808.59 N/A N/A
NGFB-TB4QLUC NGFB-TB4QLUC: 192 AQUA MMLC BLOCK -BLK EA B  $        2,921.13 31.0%  $           2,015.58 N/A N/A
NGFB-TB4QLUC-IFC NGFB-TB4QLUC-IFC: CTO-FTB W/IFC EA B  $        2,917.54 31.0%  $           2,013.10 N/A N/A
NGFB-TB4QLUK NGFB-TB4QLUK: FTB 192 POS SMLC LEFT EA B  $        3,101.13 31.0%  $           2,139.78 N/A N/A
NGFB-TB4QLUK0AA025 NGFB-TB4QLUK0AA025: CTO-FTB W/IFC EA B  $        7,182.71 31.0%  $           4,956.07 N/A N/A
NGFB-TB4QLUK0BR025 NGFB-TB4QLUK0BR025: CTO-FTB-W-IFC EA B  $      10,175.29 31.0%  $           7,020.95 N/A N/A
NGFB-TB4QLUK0EJ025 NGFB-TB4QLUK0EJ025: CTO-FTB W/IFC EA B  $        7,948.32 31.0%  $           5,484.34 N/A N/A
NGFB-TB4QLUK0EJ030 NGFB-TB4QLUK0EJ030: CTO-FTB-W-IFC EA B  $        8,372.67 31.0%  $           5,777.14 N/A N/A
NGFB-TB4QLUK0GT023 NGFB-TB4QLUK0GT023: CTO-FTB W/IFC EA B  $        9,410.12 31.0%  $           6,492.98 N/A N/A
NGFB-TB4QLUK0GT025 NGFB-TB4QLUK0GT025: CTO-FTB-W-IFC EA B  $        6,697.89 31.0%  $           4,621.54 N/A N/A
NGFB-TB4QLUK0GT031 NGFB-TB4QLUK0GT031: CTO-FTB W/IFC EA B  $        9,972.10 31.0%  $           6,880.75 N/A N/A
NGFB-TB4QLUK0GT046 NGFB-TB4QLUK0GT046: CTO-FTB-W-IFC EA B  $        7,799.63 31.0%  $           5,381.74 N/A N/A
NGFB-TB4QLUK0GT061 NGFB-TB4QLUK0GT061: CTO-FTB-W-IFC EA B  $        8,486.60 31.0%  $           5,855.75 N/A N/A
NGFB-TB4QLUK0GT105 NGFB-TB4QLUK0GT105: CTO-FTB-W-IFC EA B  $      15,310.39 31.0%  $         10,564.17 N/A N/A
NGFB-TB4QLUK0GT120 NGFB-TB4QLUK0GT120: CTO-FTB-W-IFC EA B  $      16,364.10 31.0%  $         11,291.23 N/A N/A
NGFB-TB4QLUK0HK025 NGFB-TB4QLUK0HK025: CTO-FTB-W-IFC EA B  $        8,990.03 31.0%  $           6,203.12 N/A N/A
NGFB-TB4QLUK0HK030 NGFB-TB4QLUK0HK030: CTO-FTB-W-IFC EA B  $        9,088.89 31.0%  $           6,271.33 N/A N/A
NGFB-TB4QLUK0HK040 NGFB-TB4QLUK0HK040: CTO-FTB-W-IFC EA B  $        9,356.63 31.0%  $           6,456.07 N/A N/A
NGFB-TB4QLUM NGFB-TB4QLUM: CTO-FTB W/IFC EA B  $        3,305.12 31.0%  $           2,280.53 N/A N/A
NGFB-TB4QLUM-IFC NGFB-TB4QLUM-IFC: CTO-FTB W/IFC EA B  $        3,305.12 31.0%  $           2,280.53 N/A N/A
NGFB-TB4QLUP NGFB-TB4QLUP: FTB 192 MMLC LF UP -BLK EA B  $        2,621.15 31.0%  $           1,808.59 N/A N/A
NGFB-TB4QRDC NGFB-TB4QRDC: 192 AQUA MMLC ADPT RT DN - EA B  $        2,921.13 31.0%  $           2,015.58 N/A N/A
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NGFB-TB4QRDC0TF031 NGFB-TB4QRDC0TF031: NGFB 2X96 MMLC 
(AQUA EA B  $      12,389.89 31.0%  $           8,549.02 N/A N/A

NGFB-TB4QRDK NGFB-TB4QRDK: FTB 192 POS SMLC RIGHT D EA B  $        3,101.13 31.0%  $           2,139.78 N/A N/A
NGFB-TB4QRDK0GT031 NGFB-TB4QRDK0GT031: CTO-FTB-W-IFC EA B  $        9,972.10 31.0%  $           6,880.75 N/A N/A
NGFB-TB4QRDK0GT061 NGFB-TB4QRDK0GT061: CTO-FTB-W-IFC EA B  $      12,219.51 31.0%  $           8,431.46 N/A N/A
NGFB-TB4QRDM0EJ031 NGFB-TB4QRDM0EJ031: CTO-FTB W/IFC EA B  $        8,852.32 31.0%  $           6,108.10 N/A N/A
NGFB-TB4QRDM0EJ061 NGFB-TB4QRDM0EJ061: CTO-FTB W/IFC EA B  $      11,538.46 31.0%  $           7,961.54 N/A N/A
NGFB-TB4QRDP NGFB-TB4QRDP: FTB 192 MMLC RT DN -BLK EA B  $        2,621.15 31.0%  $           1,808.59 N/A N/A
NGFB-TB4QRUC NGFB-TB4QRUC: 192 AQUA MMLC ADPT RT UP - EA B  $        2,921.13 31.0%  $           2,015.58 N/A N/A
NGFB-TB4QRUC0TF031 NGFB-TB4QRUC0TF031: NGF 2X96 MMLC (AQUA) EA B  $      12,389.89 31.0%  $           8,549.02 N/A N/A
NGFB-TB4QRUC-IFC NGFB-TB4QRUC-IFC: CTO-FTB W/IFC EA B  $        2,917.54 31.0%  $           2,013.10 N/A N/A
NGFB-TB4QRUCPTF016-TFP NGFB-TB4QRUCPTF016-TFP: NGF 2X96 MMLC (A EA B  $      13,488.21 31.0%  $           9,306.86 N/A N/A
NGFB-TB4QRUK NGFB-TB4QRUK: FTB 192 POS SMLC RIGHT EA B  $        3,101.13 31.0%  $           2,139.78 N/A N/A
NGFB-TB4QRUK0AA025 NGFB-TB4QRUK0AA025: CTO-FTB W/IFC EA B  $        7,182.71 31.0%  $           4,956.07 N/A N/A
NGFB-TB4QRUK0BR025 NGFB-TB4QRUK0BR025: CTO-FTB-W-IFC EA B  $      10,175.29 31.0%  $           7,020.95 N/A N/A
NGFB-TB4QRUK0EJ025 NGFB-TB4QRUK0EJ025: CTO-FTB W/IFC EA B  $        7,948.32 31.0%  $           5,484.34 N/A N/A
NGFB-TB4QRUK0EJ030 NGFB-TB4QRUK0EJ030: CTO-FTB-W-IFC EA B  $        8,372.67 31.0%  $           5,777.14 N/A N/A
NGFB-TB4QRUK0GT025 NGFB-TB4QRUK0GT025: CTO-FTB-W-IFC EA B  $        6,697.89 31.0%  $           4,621.54 N/A N/A
NGFB-TB4QRUK0GT031 NGFB-TB4QRUK0GT031: CTO-FTB W/IFC EA B  $        9,972.10 31.0%  $           6,880.75 N/A N/A
NGFB-TB4QRUK0GT046 NGFB-TB4QRUK0GT046: CTO-FTB-W-IFC EA B  $        7,799.63 31.0%  $           5,381.74 N/A N/A
NGFB-TB4QRUK0GT061 NGFB-TB4QRUK0GT061: CTO-FTB-W-IFC EA B  $        8,486.60 31.0%  $           5,855.75 N/A N/A
NGFB-TB4QRUK0GT105 NGFB-TB4QRUK0GT105: CTO-FTB-W-IFC EA B  $      15,310.39 31.0%  $         10,564.17 N/A N/A
NGFB-TB4QRUK0GT120 NGFB-TB4QRUK0GT120: CTO-FTB-W-IFC EA B  $      16,364.10 31.0%  $         11,291.23 N/A N/A
NGFB-TB4QRUK0HK025 NGFB-TB4QRUK0HK025: CTO-FTB-W-IFC EA B  $        8,990.03 31.0%  $           6,203.12 N/A N/A
NGFB-TB4QRUK0HK030 NGFB-TB4QRUK0HK030: CTO-FTB-W-IFC EA B  $        9,088.89 31.0%  $           6,271.33 N/A N/A
NGFB-TB4QRUK0HK040 NGFB-TB4QRUK0HK040: CTO-FTB-W-IFC EA B  $        9,356.63 31.0%  $           6,456.07 N/A N/A
NGFB-TB4QRUM NGFB-TB4QRUM: CTO-FTB W/IFC EA B  $        3,305.12 31.0%  $           2,280.53 N/A N/A
NGFB-TB4QRUM-IFC NGFB-TB4QRUM-IFC: CTO-FTB W/IFC EA B  $        3,305.12 31.0%  $           2,280.53 N/A N/A
NGFB-TB4QRUP NGFB-TB4QRUP: FTB 192 MMLC RT UP -BLK EA B  $        2,621.15 31.0%  $           1,808.59 N/A N/A
NGFB-VSP3-00000L NGFB-VSP3-00000L: PNP, 144 NGF TB, LEFT EA B  $        1,081.69 31.0%  $              746.37 N/A N/A
NGFB-VSP3-00000R NGFB-VSP3-00000R: PNP, 144 NGF TB, RIGHT EA B  $        1,081.69 31.0%  $              746.37 N/A N/A
NGFB-VSPM-7000L NGFB-VSPM-7000L: NGF MCVAM CHS, LFT,BLK EA B  $           531.23 31.0%  $              366.55 N/A N/A
NGFB-VSPM-7000R NGFB-VSPM-7000R: NGF MCVAM CHS, RHT, BLK EA B  $           531.23 31.0%  $              366.55 N/A N/A
NGF-CB1BL271062 NGF-CB1BL271062: FCB, 72 POS SMSC LEFT EA B  $        4,448.80 31.0%  $           3,069.67 N/A N/A
NGF-CB1BR271062 NGF-CB1BR271062: 72 FCB RIGHT SC HS FUSI EA B  $        4,448.80 31.0%  $           3,069.67 N/A N/A
NGF-CB1BR2L1062 NGF-CB1BR2L1062: 72 NGF CB RIGHT ASC EA B  $        4,701.12 31.0%  $           3,243.77 N/A N/A
NGF-CB1CL271082 NGF-CB1CL271082: 96POS COMBO, STD SC, LE EA B  $        5,616.35 31.0%  $           3,875.28 N/A N/A
NGF-CB1CL271082-TM NGF-CB1CL271082-TM: COMBO BLOCK SC HS FU EA B  $        5,616.35 31.0%  $           3,875.28 N/A N/A
NGF-CB1CL271086 NGF-CB1CL271086: 96POS COMBO, STD SC, LE EA B  $        5,351.59 31.0%  $           3,692.60 N/A N/A
NGF-CB1CL284124 NGF-CB1CL284124: 96 NGF CB LEFT PCSC EA B  $        6,042.01 31.0%  $           4,168.99 N/A N/A
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NGF-CB1CL29F082-TM NGF-CB1CL29F082-TM: NFG COM BLK MMSC HS EA B  $        4,473.57 31.0%  $           3,086.76 N/A N/A
NGF-CB1CL2L1082 NGF-CB1CL2L1082: 96POS COMBO, ANG SC, LE EA B  $        5,952.76 31.0%  $           4,107.40 N/A N/A
NGF-CB1CL2L4124 NGF-CB1CL2L4124: 96 NGF CB LEFT SC/APC EA B  $        5,909.63 31.0%  $           4,077.64 N/A N/A
NGF-CB1CR271082 NGF-CB1CR271082: COMBO BLOCK SC HS FUS EA B  $        5,616.35 31.0%  $           3,875.28 N/A N/A
NGF-CB1CR271082-TM NGF-CB1CR271082-TM: COMBO BLOCK SC HS FU EA B  $        5,616.35 31.0%  $           3,875.28 N/A N/A
NGF-CB1CR271086 NGF-CB1CR271086: BLK, 96 POS, SMSC, RIGH EA B  $        5,351.59 31.0%  $           3,692.60 N/A N/A
NGF-CB1CR284124 NGF-CB1CR284124: 96 NGF CB RIGHT PCSC EA B  $        6,042.01 31.0%  $           4,168.99 N/A N/A
NGF-CB1CR29F082-TM NGF-CB1CR29F082-TM: COM BLK MMSC HS FU EA B  $        4,645.22 31.0%  $           3,205.20 N/A N/A
NGF-CB1CR2L1082 NGF-CB1CR2L1082: NGF CB ASC RIGHT HS FUS EA B  $        5,952.76 31.0%  $           4,107.40 N/A N/A
NGF-CB1CR2L4124 NGF-CB1CR2L4124: 96 NGF CB RIGHT SC/APC EA B  $        5,909.63 31.0%  $           4,077.64 N/A N/A
NGF-CB1JL275123 NGF-CB1JL275123: NGF CB, 144 SMSC RIBBON EA B  $      10,517.83 31.0%  $           7,257.30 N/A N/A
NGF-CB1JR275123 NGF-CB1JR275123: NGF CB, 144 SMSC RIBBON EA B  $        8,897.61 31.0%  $           6,139.35 N/A N/A
NGF-CB1ML271123 NGF-CB1ML271123: 144 POS,NGF CB,SC UPC S EA B  $        8,348.59 31.0%  $           5,760.53 N/A N/A
NGF-CB1ML271126 NGF-CB1ML271126: 144 NGF CB SM SC NT EA B  $        7,939.78 31.0%  $           5,478.45 N/A N/A
NGF-CB1ML272122 NGF-CB1ML272122: 144 NGF CB PC/SC LEFT EA B  $        7,939.78 31.0%  $           5,478.45 N/A N/A
NGF-CB1ML2L1126 NGF-CB1ML2L1126: 144NGF CB APC/SC EA B  $        8,444.39 31.0%  $           5,826.63 N/A N/A
NGF-CB1ML2L2126 NGF-CB1ML2L2126: 144 NGF CB APC/SC EA B  $        8,444.39 31.0%  $           5,826.63 N/A N/A
NGF-CB1ML2L5123 NGF-CB1ML2L5123: NGF,CB,SC APC,144 POS,L EA B  $        9,413.87 31.0%  $           6,495.57 N/A N/A
NGF-CB1MR271123 NGF-CB1MR271123: 144 POS,NGF CB,SC UPC S EA B  $        8,348.59 31.0%  $           5,760.53 N/A N/A
NGF-CB1MR271126 NGF-CB1MR271126: 144 NGF CB SM SC NT EA B  $        7,939.78 31.0%  $           5,478.45 N/A N/A
NGF-CB1MR272122 NGF-CB1MR272122: 144 NGF CB SM SC EA B  $        8,336.30 31.0%  $           5,752.05 N/A N/A
NGF-CB1MR2L1123 NGF-CB1MR2L1123: 144NGF CB APC/SC EA B  $        8,852.84 31.0%  $           6,108.46 N/A N/A
NGF-CB1MR2L1126 NGF-CB1MR2L1126: 144NGF CB APC/SC EA B  $        8,456.05 31.0%  $           5,834.67 N/A N/A
NGF-CB1MR2L2126 NGF-CB1MR2L2126:  144 NGF CB SM SC NT EA B  $        8,444.39 31.0%  $           5,826.63 N/A N/A
NGF-CB1MR2L5123 NGF-CB1MR2L5123: NGF COMBO BLOCKS, 144 A EA B  $        9,402.22 31.0%  $           6,487.53 N/A N/A
NGF-CB2BL221062 NGF-CB2BL221062: 72  N6F CB LEFT FC HS EA B  $        4,893.42 31.0%  $           3,376.46 N/A N/A
NGF-CB2CL221082 NGF-CB2CL221082: 96POS COMBO, STD FC, LE EA B  $        6,177.64 31.0%  $           4,262.57 N/A N/A
NGF-CB2CR221082 NGF-CB2CR221082: FTB COMBO BLK SMFC EA B  $        6,177.64 31.0%  $           4,262.57 N/A N/A
NGF-CB2ML221125-COLT NGF-CB2ML221125-COLT: 144 NGF CB SM FC, EA B  $        7,939.78 31.0%  $           5,478.45 N/A N/A
NGF-CB2ML221126 NGF-CB2ML221126: 144 NGF CB SM FC EA B  $        8,733.25 31.0%  $           6,025.94 N/A N/A
NGF-CB2MR221125-COLT NGF-CB2MR221125-COLT: 144 NGF CB SM FC, EA B  $        7,939.78 31.0%  $           5,478.45 N/A N/A
NGF-CB2MR221126 NGF-CB2MR221126: 144 NGF CB SM FC, NT EA B  $        8,733.25 31.0%  $           6,025.94 N/A N/A
NGF-CB4ML2C1123 NGF-CB4ML2C1123: FCB MMLC(AQUA) 62.5/125 EA B  $        7,675.69 31.0%  $           5,296.23 N/A N/A
NGF-CB4ML2K1126 NGF-CB4ML2K1126: NGF CB 144 POS LX.5/LC EA B  $        7,715.50 31.0%  $           5,323.70 N/A N/A
NGF-CB4ML2K5126 NGF-CB4ML2K5126: NGF CB 144 POS SMLC RIB EA B  $        8,287.84 31.0%  $           5,718.61 N/A N/A
NGF-CB4ML2P1126 NGF-CB4ML2P1126: FCB MM LC 62.5/125 EA B  $        7,324.76 31.0%  $           5,054.08 N/A N/A
NGF-CB4MR2C1123 NGF-CB4MR2C1123: FTB CB MMLC(AQUA) 62.5/ EA B  $        7,675.69 31.0%  $           5,296.23 N/A N/A
NGF-CB4MR2CF066 NGF-CB4MR2CF066: NGF COMBO BLOCK LC 144 EA B  $        7,159.71 31.0%  $           4,940.20 N/A N/A
NGF-CB4MR2K1126 NGF-CB4MR2K1126: NGF ODF 144 POS SMLC UP EA B  $        7,715.50 31.0%  $           5,323.70 N/A N/A
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NGF-CB4MR2P1126 NGF-CB4MR2P1126: FCB MM LC 62.5/125 EA B  $        7,324.76 31.0%  $           5,054.08 N/A N/A
NGF-CB4QL2K1166 NGF-CB4QL2K1166: NGF CB (192) SMLC, LEFT EA B  $        7,003.72 31.0%  $           4,832.57 N/A N/A
NGF-CB4QR2C1163 NGF-CB4QR2C1163: FTB CB MMLC(AQUA) 192 EA B  $        9,786.45 31.0%  $           6,752.65 N/A N/A
NGF-CB4QR2K1166 NGF-CB4QR2K1166: NGF CB (192) SMLC, RGHT EA B  $        7,003.72 31.0%  $           4,832.57 N/A N/A
NGF-ENDCAP-25 NGF-ENDCAP-25: END GUARD FMDF EA B  $           562.48 31.0%  $              388.11 N/A N/A
NGF-ETSIACC003 NGF-ETSIACC003: ISOLATOR, 600MM FRAME EA B  $           118.13 31.0%  $                81.51 N/A N/A
NGF-ETSIACCEG NGF-ETSIACCEG: END GUARD ETSI EA B  $           574.98 31.0%  $              396.74 N/A N/A
NGF-ETSIEB6060-2D NGF-ETSIEB6060-2D: EQPT BAY, NGF, 600MM, EA B  $        5,173.41 31.0%  $           3,569.65 N/A N/A
NGF-ETSIF3ACCEG NGF-ETSIF3ACCEG: END GUARD KIT EA B  $           488.04 31.0%  $              336.75 N/A N/A
NGF-ETSIF3MDF6048 NGF-ETSIF3MDF6048: FRAME, F3MDF, 600MM EA B  $        5,173.41 31.0%  $           3,569.65 N/A N/A
NGF-ETSIMDF6060 NGF-ETSIMDF6060: FRAME, FDMF, 600MM EA B  $        5,173.41 31.0%  $           3,569.65 N/A N/A
NGF-ETSIMDF6060-TM NGF-ETSIMDF6060-TM: FRAME,FMDF SPANISH V EA B  $        5,173.41 31.0%  $           3,569.65 N/A N/A
NGF-F3ACC05SPCR NGF-F3ACC05SPCR: BAY SPACER, FMDF, 5   1 EA B  $           526.86 31.0%  $              363.53 N/A N/A
NGF-F3ACCEGD007 NGF-F3ACCEGD007: F3MDF ENDGUARD EA B  $           488.04 31.0%  $              336.75 N/A N/A
NGF-F3ACCFOTSB NGF-F3ACCFOTSB: NGF STORAGE PANEL EA B  $        2,412.40 31.0%  $           1,664.56 N/A N/A
NGF-F3ACCFOTSB300 NGF-F3ACCFOTSB300: F3 STORAGE BAY 300MM EA B  $        2,656.14 31.0%  $           1,832.74 N/A N/A
NGF-F3ACCFOTSB-SL NGF-F3ACCFOTSB-SL: SLIM NGF FOTSB, LEFT EA B  $        2,656.14 31.0%  $           1,832.74 N/A N/A
NGF-F3ACCFOTSB-SR NGF-F3ACCFOTSB-SR: SLIM FOTSB, NGF, RIGH EA B  $        2,656.14 31.0%  $           1,832.74 N/A N/A
NGF-F3MDF7A100 NGF-F3MDF7A100: 19 DEEP FIBER FRAME EA B  $        5,845.73 31.0%  $           4,033.55 N/A N/A
NGF-F3MDF7A100-30 NGF-F3MDF7A100-30: FMDF 19 X30 X7FT Z4 EA B  $        5,559.91 31.0%  $           3,836.34 N/A N/A
NGF-FDMA000000 NGF-FDMA000000: ASSY CHASSIS FDM EA B  $        1,158.51 31.0%  $              799.37 N/A N/A
NGF-FDMA0070C0 NGF-FDMA0070C0: MOD FDM 48/48 SMSC 4X23 EA B  $        1,648.63 31.0%  $           1,137.55 N/A N/A
NGF-FDMAGT7BCA48 NGF-FDMAGT7BCA48: FDFMUX NG MFR SPLICE 

4 EA B  $        3,778.33 31.0%  $           2,607.05 N/A N/A
NGF-FTB07L62000000 NGF-FTB07L62000000: FTB, LEFT, 96 TERM EA B  $        2,710.43 31.0%  $           1,870.20 N/A N/A
NGF-FTB07R62000000 NGF-FTB07R62000000: FTB, RIGHT, 96 TERM EA B  $        2,710.43 31.0%  $           1,870.20 N/A N/A
NGF-FTBAA070A0 NGF-FTBAA070A0: MOD FTB 72/72 SMSC ADP EA B  $        2,177.45 31.0%  $           1,502.44 N/A N/A
NGF-KIT001 NGF-KIT001: KIT, CONVERSION, HYBRID BAY EA B  $        1,442.44 31.0%  $              995.28 N/A N/A
NGF-KIT1-TELMEX NGF-KIT1-TELMEX: TELMEX BDOF CONCRETE 

KI EA B  $        6,599.74 31.0%  $           4,553.82 N/A N/A
NGF-KIT2-TELMEX NGF-KIT2-TELMEX: TELMEX BDOF RAISED KIT EA B  $        6,514.74 31.0%  $           4,495.17 N/A N/A
NGF-KIT3-TELMEX NGF-KIT3-TELMEX: TELMEX INTERBAST 

CONCRE EA B  $        3,237.37 31.0%  $           2,233.79 N/A N/A
NGF-KIT4-TELMEX NGF-KIT4-TELMEX: TELMEX INTERBAST RAISED EA B  $        3,152.37 31.0%  $           2,175.14 N/A N/A
NGF-KIT6-TELMEX NGF-KIT6-TELMEX: NGF  KITLABELS ,FOR BLO EA B  $             52.09 31.0%  $                35.94 N/A N/A
NGF-MDF70EB19-CATV NGF-MDF70EB19-CATV: NGF EQPT BAY; 30 EA B  $        5,567.97 31.0%  $           3,841.90 N/A N/A
NGF-MDF70EB23-30 NGF-MDF70EB23-30: EQUIP BAY, 30  NGF EA B  $        5,567.97 31.0%  $           3,841.90 N/A N/A
NGF-MDF70EB23ETR-30 NGF-MDF70EB23ETR-30: EQUIP BAY, NGF, 30 EA B  $        6,146.00 31.0%  $           4,240.74 N/A N/A
NGF-MDF7A100 NGF-MDF7A100: FIBER MAIN FRAME EA B  $        5,845.73 31.0%  $           4,033.55 N/A N/A
NGF-MDF7A100-30 NGF-MDF7A100-30: NGF 30\ X24\ X7FT Z4 PU EA B  $        5,512.28 31.0%  $           3,803.47 N/A N/A
NGF-MDF7A144-30 NGF-MDF7A144-30: NGF 30\  X 24\  X 7FT P EA B  $        6,093.51 31.0%  $           4,204.52 N/A N/A
NGF-MPML07508 NGF-MPML07508: NGF MPO 96 SMSC LEFT EA B  $        5,892.96 31.0%  $           4,066.14 N/A N/A
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NGF-MPML07512 NGF-MPML07512: NGF 144 MPO LEFT SMSC EA B  $        7,848.13 31.0%  $           5,415.21 N/A N/A
NGF-MPML0C112 NGF-MPML0C112: 144 MPO LEFT MMLC (AQUA) EA B  $        7,852.57 31.0%  $           5,418.27 N/A N/A
NGF-MPML0K512 NGF-MPML0K512: NGF 144 MPO LEFT SMLC EA B  $        9,234.07 31.0%  $           6,371.51 N/A N/A
NGF-MPML0L512 NGF-MPML0L512: NGF 144 MPO LEFT SMASC EA B  $        7,848.13 31.0%  $           5,415.21 N/A N/A
NGF-MPML0T112 NGF-MPML0T112: 144 MPO LEFT MMSC (AQUA) EA B  $        6,412.63 31.0%  $           4,424.71 N/A N/A
NGF-MPML0T408 NGF-MPML0T408: NGF MPO 96 POS MMSC LEFTH EA B  $        5,227.68 31.0%  $           3,607.10 N/A N/A
NGF-MPMR07508 NGF-MPMR07508: NGF MPO 96 SMSC RIGHT EA B  $        5,892.96 31.0%  $           4,066.14 N/A N/A
NGF-MPMR07512 NGF-MPMR07512: NGF MPO 144 SMSC RIGHT EA B  $        7,848.13 31.0%  $           5,415.21 N/A N/A
NGF-MPMR0C112 NGF-MPMR0C112: 144 MPO RIGHT MMLC (AQUA) EA B  $        7,852.57 31.0%  $           5,418.27 N/A N/A
NGF-MPMR0L512 NGF-MPMR0L512: NGF 144 MPO RIGHT SMASC EA B  $        7,848.13 31.0%  $           5,415.21 N/A N/A
NGF-MPMR0M512 NGF-MPMR0M512: 144 MPO RIGHT SM APC/LC EA B  $        9,234.07 31.0%  $           6,371.51 N/A N/A
NGF-MPMR0T112 NGF-MPMR0T112: 144 MPO RIGHT MMSC (AQUA) EA B  $        6,412.63 31.0%  $           4,424.71 N/A N/A
NGF-MPMR0T408 NGF-MPMR0T408: NGF MPO 96 MMSC RIGHT EA B  $        5,227.68 31.0%  $           3,607.10 N/A N/A
NGF-MPQL0C116 NGF-MPQL0C116: 192 MPO LEFT MMLC (AQUA) EA B  $      10,197.48 31.0%  $           7,036.26 N/A N/A
NGF-MPQL0C416 NGF-MPQL0C416: 192 MPO LEFT MMLC EA B  $      13,248.49 31.0%  $           9,141.46 N/A N/A
NGF-MPQL0K516 NGF-MPQL0K516: NGF 192 MPO LEFT SMLC EA B  $      12,045.96 31.0%  $           8,311.71 N/A N/A
NGF-MPQR0C116 NGF-MPQR0C116: 192 MPO RIGHT MMLC (AQUA) EA B  $      10,197.48 31.0%  $           7,036.26 N/A N/A
NGF-MPQR0C416 NGF-MPQR0C416: 192 MPO RIGHT MMLC EA B  $      13,248.49 31.0%  $           9,141.46 N/A N/A
NGF-MPQR0K516 NGF-MPQR0K516: NGF MPO 192 SMLC RIGHT EA B  $      12,045.96 31.0%  $           8,311.71 N/A N/A
NGF-MPQR0M516 NGF-MPQR0M516: 192 MPO RIGHT SM APC/LC EA B  $      10,197.48 31.0%  $           7,036.26 N/A N/A
NGF-MTL7U7U7U24MY000 NGF-MTL7U7U7U24MY000: 144 NGF VAM BLOCK EA B  $      34,716.61 31.0%  $         23,954.46 N/A N/A
NGF-MTR7U7U7U24MY000 NGF-MTR7U7U7U24MY000: 144 NGF VAM BLOCK EA B  $      34,716.61 31.0%  $         23,954.46 N/A N/A
NGF-ODF70S000000-1 NGF-ODF70S000000-1: FMDF, 7  X 30 X 25 EA B  $        5,845.73 31.0%  $           4,033.55 N/A N/A
NGF-ODF80S000000-1 NGF-ODF80S000000-1: FMDF, 8  X 30 X 25 EA B  $        6,123.49 31.0%  $           4,225.21 N/A N/A
NGF-ODF88S000000-1 NGF-ODF88S000000-1: FMDF 8 -8 X30 EA B  $        6,123.49 31.0%  $           4,225.21 N/A N/A
NGF-PTSAA07/0AK3061A NGF-PTSAA07/0AK3061A: FTB, PRE TERM LEFT EA B  $      19,256.42 31.0%  $         13,286.93 N/A N/A
NGF-SAP20E00 NGF-SAP20E00: ASSY PACK ADAPTER FC 6PAK EA B  $             82.25 31.0%  $                56.75 N/A N/A
NGF-SAP20G00 NGF-SAP20G00: PACK, ADAPTER, 8 POS SMFC EA B  $           121.25 31.0%  $                83.66 N/A N/A
NGF-SAP20J00 NGF-SAP20J00: NGF SAP (2) 4 PK MMFC EA B  $           117.38 31.0%  $                80.99 N/A N/A
NGF-SAP20N00 NGF-SAP20N00: NGF, SLIDING ADAPTER PACK EA B  $           100.00 31.0%  $                69.00 N/A N/A
NGF-SAP30C00 NGF-SAP30C00: ADAPTER PACK 2 POSITION SM EA B  $             33.75 31.0%  $                23.29 N/A N/A
NGF-SAP30E00 NGF-SAP30E00: 6-PACK,SMFC,ZIRC,NGF EA B  $             98.75 31.0%  $                68.14 N/A N/A
NGF-SAP70A00 NGF-SAP70A00: SM SC SLIDING 6/PACK A EA B  $           142.49 31.0%  $                98.32 N/A N/A
NGF-SAP70C00 NGF-SAP70C00: KIT,SLDNG ADAP PAK 2POS EA B  $             30.00 31.0%  $                20.70 N/A N/A
NGF-SAP70E00 NGF-SAP70E00: NGF SC 6 POS SAP EA B  $             85.00 31.0%  $                58.65 N/A N/A
NGF-SAP70F00 NGF-SAP70F00: ADAP PACK, 8POS PCSC 2/6 EA B  $           122.50 31.0%  $                84.53 N/A N/A
NGF-SAP70J00 NGF-SAP70J00: SMSC 4/4 ZIRCONIA (2) 4 P EA B  $           108.38 31.0%  $                74.78 N/A N/A
NGF-SAP70K00 NGF-SAP70K00: NGF SC 6/6 POS SAP EA B  $           150.88 31.0%  $              104.11 N/A N/A
NGF-SAP80B00 NGF-SAP80B00: 2 - SCUPC CERAMIC SLVE 2-P EA B  $             65.00 31.0%  $                44.85 N/A N/A
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NGF-SAP80N00 NGF-SAP80N00: NGF SMSC-ZIRC 6 POS SAP EA B  $             56.25 31.0%  $                38.81 N/A N/A
NGF-SAP90J00 NGF-SAP90J00: NGF SAP (2) 4 PK MMSC EA B  $             88.38 31.0%  $                60.98 N/A N/A
NGF-SAP90K00 NGF-SAP90K00: NGF MMSC 6/6 POS SAP M EA B  $           120.88 31.0%  $                83.41 N/A N/A
NGF-SAPA0K00 NGF-SAPA0K00: MMFC W/ZIRC SLEEVE EA B  $           149.38 31.0%  $              103.07 N/A N/A
NGF-SAPC0J00 NGF-SAPC0J00: MMLC-AQUA 4/4 POS SAP EA B  $           178.38 31.0%  $              123.08 N/A N/A
NGF-SAPC0K00 NGF-SAPC0K00: MMLC-AQUA (2) 4PACK, 6POS EA B  $           139.63 31.0%  $                96.34 N/A N/A
NGF-SAPH0E00 NGF-SAPH0E00: 6-PACK,MMST,ZIRC,NGF EA B  $             81.00 31.0%  $                55.89 N/A N/A
NGF-SAPK0J00 NGF-SAPK0J00: SMLC W/ZIR SLEEVE 4/4POS S EA B  $           193.38 31.0%  $              133.43 N/A N/A
NGF-SAPK0K00 NGF-SAPK0K00: SLINDING ADAPTER PACK LC EA B  $           150.88 31.0%  $              104.11 N/A N/A
NGF-SAPL0A00 NGF-SAPL0A00: APC/SMSC (2-4PACK) EA B  $             93.88 31.0%  $                64.78 N/A N/A
NGF-SAPL0E00 NGF-SAPL0E00: FTB ASC 6 POS STRAIGHT SAP EA B  $           111.51 31.0%  $                76.94 N/A N/A
NGF-SAPL0F00 NGF-SAPL0F00: 2/6 PACK SAP SC/APC EA B  $           131.24 31.0%  $                90.56 N/A N/A
NGF-SAPL0K00 NGF-SAPL0K00: NGF ASC 6/6 POS SAP EA B  $           164.38 31.0%  $              113.42 N/A N/A
NGF-SAPL0N00 NGF-SAPL0N00: NGF SMASC 6 POS SAP EA B  $             98.75 31.0%  $                68.14 N/A N/A
NGF-SAPM0E00 NGF-SAPM0E00: ASSY 6 PACK SMST ZIRC EA B  $           149.99 31.0%  $              103.49 N/A N/A
NGF-SAPM0J00 NGF-SAPM0J00: SMALC 4/4 DUPLEX ADAP EA B  $           248.18 31.0%  $              171.24 N/A N/A
NGF-SAPM0K00 NGF-SAPM0K00: SLIDING ADAPTER PACK,LC,SM EA B  $           135.73 31.0%  $                93.65 N/A N/A
NGF-SAPP0J00 NGF-SAPP0J00: MMLC 4/4 POS SAP EA B  $           153.38 31.0%  $              105.83 N/A N/A
NGF-SAPP0K00 NGF-SAPP0K00: MMLC SLIDING ADAPTER PACK EA B  $           120.88 31.0%  $                83.41 N/A N/A
NGF-SAPQ0K00 NGF-SAPQ0K00: SMFC ANGLED POLISH EA B  $           234.88 31.0%  $              162.07 N/A N/A
NGF-SAPT0A00 NGF-SAPT0A00: MM SC AQUA SLIDING 6/PAK A EA B  $             81.88 31.0%  $                56.50 N/A N/A
NGF-SAPT0K00 NGF-SAPT0K00: NGF MMSC-AQUA 6/6 EA B  $           140.38 31.0%  $                96.86 N/A N/A
NGF-SAPV0F00 NGF-SAPV0F00: SLIDING ADAPTER 8 PACK EA B  $           198.74 31.0%  $              137.13 N/A N/A
NGF-SLM7A100 NGF-SLM7A100: FRAME, SLIM, 7 EA B  $        3,970.80 31.0%  $           2,739.85 N/A N/A
NGF-SPLC21600 NGF-SPLC21600: SPLICE MODULE, 9   NGFDF EA B  $        1,243.70 31.0%  $              858.15 N/A N/A
NGF-TB1ALU702A046 NGF-TB1ALU702A046: CTO-FTB W/IFC EA B  $        3,370.92 31.0%  $           2,325.93 N/A N/A
NGF-TB1ALU702A060 NGF-TB1ALU702A060: CTO-FTB W/IFC EA B  $        3,827.29 31.0%  $           2,640.83 N/A N/A
NGF-TB1ARUL72A061 NGF-TB1ARUL72A061: CTO-FTB W/IFC EA B  $        4,614.66 31.0%  $           3,184.12 N/A N/A
NGF-TB1ARULL2A040 NGF-TB1ARULL2A040: CTO-FTB W/IFC EA B  $        3,930.09 31.0%  $           2,711.76 N/A N/A
NGF-TB1BLD7 NGF-TB1BLD7: CTO-FTB W/IFC EA B  $        1,160.55 31.0%  $              800.78 N/A N/A
NGF-TB1BLD70KA010 NGF-TB1BLD70KA010: CTO-FTB W/IFC EA B  $        2,763.20 31.0%  $           1,906.61 N/A N/A
NGF-TB1BLD70ZB016 NGF-TB1BLD70ZB016: CTO-FTB-W-IFC EA B  $        2,625.65 31.0%  $           1,811.70 N/A N/A
NGF-TB1BLD70ZB040 NGF-TB1BLD70ZB040: CTO-FTB W/IFC EA B  $        3,166.93 31.0%  $           2,185.18 N/A N/A
NGF-TB1BLD70ZB040-L3 NGF-TB1BLD70ZB040-L3: CTO-FTB W/IFC EA B  $        3,166.93 31.0%  $           2,185.18 N/A N/A
NGF-TB1BLD70ZB100 NGF-TB1BLD70ZB100: CTO-FTB W/IFC EA B  $        4,345.13 31.0%  $           2,998.14 N/A N/A
NGF-TB1BLD70ZB150-L3 NGF-TB1BLD70ZB150-L3: CTO-FTB W/IFC EA B  $        5,326.96 31.0%  $           3,675.60 N/A N/A
NGF-TB1BLD70ZB250-L3 NGF-TB1BLD70ZB250-L3: SMSC 72 STRD LEFT EA B  $      10,788.07 31.0%  $           7,443.77 N/A N/A
NGF-TB1BLD7-IFC NGF-TB1BLD7-IFC: CTO-FTB W/IFC EA B  $        1,160.55 31.0%  $              800.78 N/A N/A
NGF-TB1BLD9-IFC NGF-TB1BLD9-IFC: CTO-FTB W/IFC EA B  $        1,102.96 31.0%  $              761.04 N/A N/A
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NGF-TB1BLDL NGF-TB1BLDL: CTO-FTB W/IFC EA B  $        1,160.55 31.0%  $              800.78 N/A N/A
NGF-TB1BLDL0MX015 NGF-TB1BLDL0MX015: CTO-FTB W/IFC EA B  $        2,727.12 31.0%  $           1,881.71 N/A N/A
NGF-TB1BLDL0ZB015 NGF-TB1BLDL0ZB015: CTO-FTB-W-IFC EA B  $        2,606.01 31.0%  $           1,798.15 N/A N/A
NGF-TB1BLDL0ZB030 NGF-TB1BLDL0ZB030: CTO-FTB W/IFC EA B  $        2,900.56 31.0%  $           2,001.39 N/A N/A
NGF-TB1BLDLLZB046 NGF-TB1BLDLLZB046: CTO-FTB-W-IFC EA B  $        4,416.90 31.0%  $           3,047.66 N/A N/A
NGF-TB1BLU0 NGF-TB1BLU0: FTB 72 POS SC LEFT UP EMPTY EA B  $           499.98 31.0%  $              344.99 N/A N/A
NGF-TB1BLU7 NGF-TB1BLU7: CTO-FTB W/IFC EA B  $        1,160.55 31.0%  $              800.78 N/A N/A
NGF-TB1BLU70FT061 NGF-TB1BLU70FT061: FTB OSP RIBBON DIEL EA B  $        4,657.45 31.0%  $           3,213.64 N/A N/A
NGF-TB1BLU70KA010 NGF-TB1BLU70KA010: CTO-FTB W/IFC EA B  $        2,763.20 31.0%  $           1,906.61 N/A N/A
NGF-TB1BLU70KA015 NGF-TB1BLU70KA015: NGF, SMSC 72 RIBB EA B  $        2,854.06 31.0%  $           1,969.30 N/A N/A
NGF-TB1BLU70KA031 NGF-TB1BLU70KA031: CTO-FTB W/IFC EA B  $        3,144.86 31.0%  $           2,169.95 N/A N/A
NGF-TB1BLU70KA046 NGF-TB1BLU70KA046: CTO-FTB W/IFC EA B  $        3,487.46 31.0%  $           2,406.35 N/A N/A
NGF-TB1BLU70KA060 NGF-TB1BLU70KA060: CTO-FTB W/IFC EA B  $        3,741.91 31.0%  $           2,581.92 N/A N/A
NGF-TB1BLU70KA061 NGF-TB1BLU70KA061: CTO-FTB W/IFC EA B  $        3,760.08 31.0%  $           2,594.46 N/A N/A
NGF-TB1BLU70KA066 NGF-TB1BLU70KA066: CTO-FTB W/IFC EA B  $        3,850.94 31.0%  $           2,657.15 N/A N/A
NGF-TB1BLU70KA067 NGF-TB1BLU70KA067: CTO-FTB W/IFC EA B  $        3,869.11 31.0%  $           2,669.69 N/A N/A
NGF-TB1BLU70KA092 NGF-TB1BLU70KA092: CTO-FTB W/IFC EA B  $        4,323.48 31.0%  $           2,983.20 N/A N/A
NGF-TB1BLU70KA122 NGF-TB1BLU70KA122: CTO-FTB W/IFC EA B  $        4,868.71 31.0%  $           3,359.41 N/A N/A
NGF-TB1BLU70KA123 NGF-TB1BLU70KA123: CTO-FTB W/IFC EA B  $        4,886.88 31.0%  $           3,371.95 N/A N/A
NGF-TB1BLU70KA153 NGF-TB1BLU70KA153: CTO-FTB W/IFC EA B  $        5,432.11 31.0%  $           3,748.16 N/A N/A
NGF-TB1BLU70VP152 NGF-TB1BLU70VP152: FTB LEFT UP (1 X 72) EA B  $        5,637.77 31.0%  $           3,890.06 N/A N/A
NGF-TB1BLU70VT071 NGF-TB1BLU70VT071: FTB, LEFT UP SMSC LEF EA B  $        4,325.08 31.0%  $           2,984.31 N/A N/A
NGF-TB1BLU70VT183 NGF-TB1BLU70VT183: FTB 72 POS SMSC OSP S EA B  $        5,641.02 31.0%  $           3,892.30 N/A N/A
NGF-TB1BLU70ZB008 NGF-TB1BLU70ZB008: CTO-FTB W/IFC EA B  $        2,468.56 31.0%  $           1,703.31 N/A N/A
NGF-TB1BLU70ZB016 NGF-TB1BLU70ZB016: CTO-FTB W/IFC EA B  $        2,625.65 31.0%  $           1,811.70 N/A N/A
NGF-TB1BLU70ZB023 NGF-TB1BLU70ZB023: CTO-FTB W/IFC EA B  $        2,763.10 31.0%  $           1,906.54 N/A N/A
NGF-TB1BLU70ZB025 NGF-TB1BLU70ZB025: CTO-FTB W/IFC EA B  $        2,802.37 31.0%  $           1,933.64 N/A N/A
NGF-TB1BLU70ZB030 NGF-TB1BLU70ZB030: CTO-FTB W/IFC EA B  $        2,900.56 31.0%  $           2,001.39 N/A N/A
NGF-TB1BLU70ZB031 NGF-TB1BLU70ZB031: CTO-FTB W/IFC EA B  $        2,920.19 31.0%  $           2,014.93 N/A N/A
NGF-TB1BLU70ZB040 NGF-TB1BLU70ZB040: CTO-FTB W/IFC EA B  $        3,166.93 31.0%  $           2,185.18 N/A N/A
NGF-TB1BLU70ZB046 NGF-TB1BLU70ZB046: CTO-FTB W/IFC EA B  $        3,284.75 31.0%  $           2,266.48 N/A N/A
NGF-TB1BLU70ZB046-N NGF-TB1BLU70ZB046-N: FTB, SMSC 72 STRD N EA B  $        4,606.57 31.0%  $           3,178.53 N/A N/A
NGF-TB1BLU70ZB050 NGF-TB1BLU70ZB050: CTO-FTB W/IFC EA B  $        3,363.29 31.0%  $           2,320.67 N/A N/A
NGF-TB1BLU70ZB060 NGF-TB1BLU70ZB060: CTO-FTB W/IFC EA B  $        3,559.67 31.0%  $           2,456.17 N/A N/A
NGF-TB1BLU70ZB061 NGF-TB1BLU70ZB061: CTO-FTB W/IFC EA B  $        3,579.30 31.0%  $           2,469.72 N/A N/A
NGF-TB1BLU70ZB061-N NGF-TB1BLU70ZB061-N: FTB, SMSC 72 STRD N EA B  $        5,058.43 31.0%  $           3,490.32 N/A N/A
NGF-TB1BLU70ZB077 NGF-TB1BLU70ZB077: CTO-FTB-W-IFC EA B  $        3,893.48 31.0%  $           2,686.50 N/A N/A
NGF-TB1BLU70ZB078 NGF-TB1BLU70ZB078: CTO-FTB W/IFC EA B  $        3,913.11 31.0%  $           2,700.05 N/A N/A
NGF-TB1BLU70ZB122 NGF-TB1BLU70ZB122: CTO-FTB W/IFC EA B  $        4,777.14 31.0%  $           3,296.23 N/A N/A
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NGF-TB1BLU70ZB305 NGF-TB1BLU70ZB305: CTO-FTB W/IFC EA B  $        8,370.65 31.0%  $           5,775.75 N/A N/A
NGF-TB1BLU77KA018-LSX NGF-TB1BLU77KA018-LSX: NGF, SMSC 72 RIBB EA B  $        5,648.52 31.0%  $           3,897.48 N/A N/A
NGF-TB1BLU77VA010-EQT NGF-TB1BLU77VA010-EQT: NGF,72POS,SC UPC, EA B  $        5,513.03 31.0%  $           3,803.99 N/A N/A
NGF-TB1BLU77VA020-LSX NGF-TB1BLU77VA020-LSX: CTO-FTB W/IFC EA B  $        4,180.58 31.0%  $           2,884.60 N/A N/A
NGF-TB1BLU77VA061-LSX NGF-TB1BLU77VA061-LSX: CTO-FTB W/IFC EA B  $        5,136.14 31.0%  $           3,543.94 N/A N/A
NGF-TB1BLU77ZB020 NGF-TB1BLU77ZB020: CTO-FTB W/IFC EA B  $        3,836.35 31.0%  $           2,647.08 N/A N/A
NGF-TB1BLU77ZB031 NGF-TB1BLU77ZB031: CTO-FTB W/IFC EA B  $        4,052.36 31.0%  $           2,796.13 N/A N/A
NGF-TB1BLU77ZB035-LSX NGF-TB1BLU77ZB035-LSX: CTO-FTB W/IFC EA B  $        4,505.88 31.0%  $           3,109.06 N/A N/A
NGF-TB1BLU77ZB061 NGF-TB1BLU77ZB061: CTO-FTB W/IFC EA B  $        4,711.45 31.0%  $           3,250.90 N/A N/A
NGF-TB1BLU77ZB080 NGF-TB1BLU77ZB080: CTO-FTB W/IFC EA B  $        5,084.55 31.0%  $           3,508.34 N/A N/A
NGF-TB1BLU7-IFC NGF-TB1BLU7-IFC: CTO-FTB W/IFC EA B  $        1,160.55 31.0%  $              800.78 N/A N/A
NGF-TB1BLU9 NGF-TB1BLU9: FTB 72POS MMSC LEFT UP EA B  $           892.60 31.0%  $              615.89 N/A N/A
NGF-TB1BLUL NGF-TB1BLUL: CTO-FTB W/IFC EA B  $        1,160.55 31.0%  $              800.78 N/A N/A
NGF-TB1BLUL0MX010 NGF-TB1BLUL0MX010: CTO-FTB W/IFC EA B  $        2,588.57 31.0%  $           1,786.11 N/A N/A
NGF-TB1BLUL0VT061 NGF-TB1BLUL0VT061: 72 APCSC LFTUP OSP EA B  $        4,432.57 31.0%  $           3,058.47 N/A N/A
NGF-TB1BLUL0VT305 NGF-TB1BLUL0VT305: NGF,72 POS,SC,LEFT,UP EA B  $        7,299.46 31.0%  $           5,036.63 N/A N/A
NGF-TB1BLUL0ZB010 NGF-TB1BLUL0ZB010: CTO-FTB W/IFC EA B  $        2,507.82 31.0%  $           1,730.40 N/A N/A
NGF-TB1BLUL0ZB015 NGF-TB1BLUL0ZB015: CTO-FTB W/IFC EA B  $        2,606.01 31.0%  $           1,798.15 N/A N/A
NGF-TB1BLUL0ZB016 NGF-TB1BLUL0ZB016: CTO-FTB W/IFC EA B  $        2,625.65 31.0%  $           1,811.70 N/A N/A
NGF-TB1BLUL0ZB020 NGF-TB1BLUL0ZB020: CTO-FTB W/IFC EA B  $        2,704.20 31.0%  $           1,865.90 N/A N/A
NGF-TB1BLUL0ZB023 NGF-TB1BLUL0ZB023: CTO-FTB W/IFC EA B  $        2,763.10 31.0%  $           1,906.54 N/A N/A
NGF-TB1BLUL0ZB025 NGF-TB1BLUL0ZB025: CTO-FTB W/IFC EA B  $        2,802.37 31.0%  $           1,933.64 N/A N/A
NGF-TB1BLUL0ZB025-N NGF-TB1BLUL0ZB025-N: FTB, SMASC 72STRD N EA B  $        4,159.81 31.0%  $           2,870.27 N/A N/A
NGF-TB1BLUL0ZB030 NGF-TB1BLUL0ZB030: CTO-FTB W/IFC EA B  $        2,900.56 31.0%  $           2,001.39 N/A N/A
NGF-TB1BLUL0ZB031 NGF-TB1BLUL0ZB031: CTO-FTB W/IFC EA B  $        2,920.19 31.0%  $           2,014.93 N/A N/A
NGF-TB1BLUL0ZB033 NGF-TB1BLUL0ZB033: CTO-FTB W/IFC EA B  $        3,029.48 31.0%  $           2,090.34 N/A N/A
NGF-TB1BLUL0ZB035-N NGF-TB1BLUL0ZB035-N: FTB, SMASC 72STRD N EA B  $        4,500.20 31.0%  $           3,105.14 N/A N/A
NGF-TB1BLUL0ZB045 NGF-TB1BLUL0ZB045: CTO-FTB W/IFC EA B  $        3,265.10 31.0%  $           2,252.92 N/A N/A
NGF-TB1BLUL0ZB046 NGF-TB1BLUL0ZB046: CTO-FTB W/IFC EA B  $        3,284.75 31.0%  $           2,266.48 N/A N/A
NGF-TB1BLUL0ZB061 NGF-TB1BLUL0ZB061: CTO-FTB W/IFC EA B  $        3,579.30 31.0%  $           2,469.72 N/A N/A
NGF-TB1BLUL2ZB023 NGF-TB1BLUL2ZB023: CTO-FTB W/IFC EA B  $        4,822.21 31.0%  $           3,327.32 N/A N/A
NGF-TB1BLUL2ZB046 NGF-TB1BLUL2ZB046: CTO-FTB W/IFC EA B  $        5,343.86 31.0%  $           3,687.26 N/A N/A
NGF-TB1BLULLZB030 NGF-TB1BLULLZB030: CTO-FTB W/IFC EA B  $        4,032.72 31.0%  $           2,782.58 N/A N/A
NGF-TB1BLUT NGF-TB1BLUT: CTO-FTB W/IFC EA B  $        1,102.96 31.0%  $              761.04 N/A N/A
NGF-TB1BLX7 NGF-TB1BLX7: FTB 72POS SMSC LEFT UP/DOWN EA B  $        1,155.92 31.0%  $              797.58 N/A N/A
NGF-TB1BLXL NGF-TB1BLXL: FTB 72POS APC/SC LEFT UP/DO EA B  $        1,155.92 31.0%  $              797.58 N/A N/A
NGF-TB1BRD7 NGF-TB1BRD7: CTO-FTB W/IFC EA B  $        1,160.55 31.0%  $              800.78 N/A N/A
NGF-TB1BRD70MX023 NGF-TB1BRD70MX023: CTO-FTB W/IFC EA B  $        2,948.82 31.0%  $           2,034.69 N/A N/A
NGF-TB1BRD70VB050-L3 NGF-TB1BRD70VB050-L3: CTO-FTB W/IFC EA B  $        3,461.42 31.0%  $           2,388.38 N/A N/A
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NGF-TB1BRD70ZB015 NGF-TB1BRD70ZB015: CTO-FTB W/IFC EA B  $        2,606.01 31.0%  $           1,798.15 N/A N/A
NGF-TB1BRD70ZB023 NGF-TB1BRD70ZB023: CTO-FTB-W-IFC EA B  $        2,763.10 31.0%  $           1,906.54 N/A N/A
NGF-TB1BRD70ZB030-L3 NGF-TB1BRD70ZB030-L3: CTO-FTB W/IFC EA B  $        2,900.56 31.0%  $           2,001.39 N/A N/A
NGF-TB1BRD70ZB055-L3 NGF-TB1BRD70ZB055-L3: CTO-FTB W/IFC EA B  $        3,461.48 31.0%  $           2,388.42 N/A N/A
NGF-TB1BRD70ZB100 NGF-TB1BRD70ZB100: CTO-FTB W/IFC EA B  $        4,345.13 31.0%  $           2,998.14 N/A N/A
NGF-TB1BRD7-IFC NGF-TB1BRD7-IFC: CTO-FTB W/IFC EA B  $        1,160.55 31.0%  $              800.78 N/A N/A
NGF-TB1BRD9 NGF-TB1BRD9: FTB 72POS MMSC RT DWN EA B  $           892.60 31.0%  $              615.89 N/A N/A
NGF-TB1BRD9-IFC NGF-TB1BRD9-IFC: CTO-FTB W/IFC EA B  $        1,102.96 31.0%  $              761.04 N/A N/A
NGF-TB1BRDL0MX015 NGF-TB1BRDL0MX015: FTB 72POS RIGHT DOWN EA B  $        4,083.34 31.0%  $           2,817.50 N/A N/A
NGF-TB1BRDL0VB050-L3 NGF-TB1BRDL0VB050-L3: CTO-FTB-W-IFC EA B  $        3,461.42 31.0%  $           2,388.38 N/A N/A
NGF-TB1BRDL0ZB015 NGF-TB1BRDL0ZB015: CTO-FTB-W-IFC EA B  $        2,606.01 31.0%  $           1,798.15 N/A N/A
NGF-TB1BRDL0ZB030 NGF-TB1BRDL0ZB030: CTO-FTB W/IFC EA B  $        2,900.56 31.0%  $           2,001.39 N/A N/A
NGF-TB1BRDL0ZB031-N NGF-TB1BRDL0ZB031-N: FTB 72 POS NARROW,A EA B  $        4,378.69 31.0%  $           3,021.30 N/A N/A
NGF-TB1BRDL0ZB046-N NGF-TB1BRDL0ZB046-N: FTB 72 POS NARROW,A EA B  $        4,831.56 31.0%  $           3,333.78 N/A N/A
NGF-TB1BRU0 NGF-TB1BRU0: FTB 72POS SC RT UP EMPTY EA B  $           369.99 31.0%  $              255.29 N/A N/A
NGF-TB1BRU7 NGF-TB1BRU7: CTO-FTB W/IFC EA B  $        1,160.55 31.0%  $              800.78 N/A N/A
NGF-TB1BRU7000000-L3 NGF-TB1BRU7000000-L3: FTB, 72 POS 3MM SM EA B  $        1,271.83 31.0%  $              877.56 N/A N/A
NGF-TB1BRU70FT031 NGF-TB1BRU70FT031: FTB OSP RIBBON DIEL 1 EA B  $        4,083.72 31.0%  $           2,817.77 N/A N/A
NGF-TB1BRU70FT061 NGF-TB1BRU70FT061: FTB OSP RIBBON DIEL EA B  $        4,657.45 31.0%  $           3,213.64 N/A N/A
NGF-TB1BRU70KA010 NGF-TB1BRU70KA010: NGF, SMSC 72 RIBB EA B  $        3,769.60 31.0%  $           2,601.02 N/A N/A
NGF-TB1BRU70KA015 NGF-TB1BRU70KA015: CTO-FTB W/IFC EA B  $        2,854.06 31.0%  $           1,969.30 N/A N/A
NGF-TB1BRU70KA016 NGF-TB1BRU70KA016: CTO-FTB-W-IFC EA B  $        2,872.23 31.0%  $           1,981.84 N/A N/A
NGF-TB1BRU70KA020 NGF-TB1BRU70KA020: CTO-FTB W/IFC EA B  $        2,944.94 31.0%  $           2,032.01 N/A N/A
NGF-TB1BRU70KA031 NGF-TB1BRU70KA031: CTO-FTB W/IFC EA B  $        3,144.86 31.0%  $           2,169.95 N/A N/A
NGF-TB1BRU70KA046 NGF-TB1BRU70KA046: CTO-FTB W/IFC EA B  $        3,487.46 31.0%  $           2,406.35 N/A N/A
NGF-TB1BRU70KA061 NGF-TB1BRU70KA061: CTO-FTB W/IFC EA B  $        3,760.08 31.0%  $           2,594.46 N/A N/A
NGF-TB1BRU70KA066 NGF-TB1BRU70KA066: CTO-FTB W/IFC EA B  $        3,850.94 31.0%  $           2,657.15 N/A N/A
NGF-TB1BRU70KA067 NGF-TB1BRU70KA067: CTO-FTB W/IFC EA B  $        3,869.11 31.0%  $           2,669.69 N/A N/A
NGF-TB1BRU70KA092 NGF-TB1BRU70KA092: CTO-FTB W/IFC EA B  $        4,323.48 31.0%  $           2,983.20 N/A N/A
NGF-TB1BRU70KA122 NGF-TB1BRU70KA122: CTO-FTB W/IFC EA B  $        4,868.71 31.0%  $           3,359.41 N/A N/A
NGF-TB1BRU70ZB008 NGF-TB1BRU70ZB008: CTO-FTB W/IFC EA B  $        2,468.56 31.0%  $           1,703.31 N/A N/A
NGF-TB1BRU70ZB016 NGF-TB1BRU70ZB016: CTO-FTB W/IFC EA B  $        2,625.65 31.0%  $           1,811.70 N/A N/A
NGF-TB1BRU70ZB023 NGF-TB1BRU70ZB023: CTO-FTB W/IFC EA B  $        2,763.10 31.0%  $           1,906.54 N/A N/A
NGF-TB1BRU70ZB025 NGF-TB1BRU70ZB025: CTO-FTB W/IFC EA B  $        2,802.37 31.0%  $           1,933.64 N/A N/A
NGF-TB1BRU70ZB030 NGF-TB1BRU70ZB030: CTO-FTB W/IFC EA B  $        2,900.56 31.0%  $           2,001.39 N/A N/A
NGF-TB1BRU70ZB031 NGF-TB1BRU70ZB031: CTO-FTB W/IFC EA B  $        2,920.19 31.0%  $           2,014.93 N/A N/A
NGF-TB1BRU70ZB043 NGF-TB1BRU70ZB043: CTO-FTB W/IFC EA B  $        3,225.83 31.0%  $           2,225.82 N/A N/A
NGF-TB1BRU70ZB046 NGF-TB1BRU70ZB046: CTO-FTB W/IFC EA B  $        3,284.75 31.0%  $           2,266.48 N/A N/A
NGF-TB1BRU70ZB046-N NGF-TB1BRU70ZB046-N: FTB, SMSC 72 STRD N EA B  $        4,606.57 31.0%  $           3,178.53 N/A N/A
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NGF-TB1BRU70ZB050 NGF-TB1BRU70ZB050: CTO-FTB W/IFC EA B  $        3,363.29 31.0%  $           2,320.67 N/A N/A
NGF-TB1BRU70ZB061 NGF-TB1BRU70ZB061: CTO-FTB W/IFC EA B  $        3,579.30 31.0%  $           2,469.72 N/A N/A
NGF-TB1BRU70ZB078 NGF-TB1BRU70ZB078: CTO-FTB W/IFC EA B  $        3,913.11 31.0%  $           2,700.05 N/A N/A
NGF-TB1BRU70ZB080 NGF-TB1BRU70ZB080: CTO-FTB W/IFC EA B  $        3,952.40 31.0%  $           2,727.16 N/A N/A
NGF-TB1BRU70ZB080-L3 NGF-TB1BRU70ZB080-L3: CTO-FTB W/IFC EA B  $        3,952.40 31.0%  $           2,727.16 N/A N/A
NGF-TB1BRU70ZB108 NGF-TB1BRU70ZB108: CTO-FTB W/IFC EA B  $        4,502.22 31.0%  $           3,106.53 N/A N/A
NGF-TB1BRU70ZB305 NGF-TB1BRU70ZB305: CTO-FTB W/IFC EA B  $        8,370.65 31.0%  $           5,775.75 N/A N/A
NGF-TB1BRU77KA037-F87 NGF-TB1BRU77KA037-F87: CTO-FTB W/IFC EA B  $        4,456.05 31.0%  $           3,074.67 N/A N/A
NGF-TB1BRU77KA040-F87 NGF-TB1BRU77KA040-F87: CTO-FTB W/IFC EA B  $        4,510.57 31.0%  $           3,112.29 N/A N/A
NGF-TB1BRU77VA009-EQT NGF-TB1BRU77VA009-EQT: NGF,72POS,SC UPC, EA B  $        5,479.92 31.0%  $           3,781.14 N/A N/A
NGF-TB1BRU77VA025-LSX NGF-TB1BRU77VA025-LSX: CTO-FTB W/IFC EA B  $        4,288.58 31.0%  $           2,959.12 N/A N/A
NGF-TB1BRU77VA035-LSX NGF-TB1BRU77VA035-LSX: CTO-FTB W/IFC EA B  $        4,574.57 31.0%  $           3,156.45 N/A N/A
NGF-TB1BRU77ZB025-LSX NGF-TB1BRU77ZB025-LSX: CTO-FTB W/IFC EA B  $        4,239.52 31.0%  $           2,925.27 N/A N/A
NGF-TB1BRU77ZB030 NGF-TB1BRU77ZB030: CTO-FTB W/IFC EA B  $        4,032.72 31.0%  $           2,782.58 N/A N/A
NGF-TB1BRU77ZB031 NGF-TB1BRU77ZB031: CTO-FTB W/IFC EA B  $        4,052.36 31.0%  $           2,796.13 N/A N/A
NGF-TB1BRU77ZB041 NGF-TB1BRU77ZB041: CTO-FTB W/IFC EA B  $        4,318.71 31.0%  $           2,979.91 N/A N/A
NGF-TB1BRU77ZB056 NGF-TB1BRU77ZB056: CTO-FTB-W-IFC EA B  $        4,613.26 31.0%  $           3,183.15 N/A N/A
NGF-TB1BRU7-IFC NGF-TB1BRU7-IFC: CTO-FTB W/IFC EA B  $        1,160.55 31.0%  $              800.78 N/A N/A
NGF-TB1BRU9 NGF-TB1BRU9: 72 POS. FTB, RT UP EA B  $           892.60 31.0%  $              615.89 N/A N/A
NGF-TB1BRUL0MX010 NGF-TB1BRUL0MX010: CTO-FTB W/IFC EA B  $        2,588.57 31.0%  $           1,786.11 N/A N/A
NGF-TB1BRUL0ZB010 NGF-TB1BRUL0ZB010: CTO-FTB W/IFC EA B  $        2,507.82 31.0%  $           1,730.40 N/A N/A
NGF-TB1BRUL0ZB015 NGF-TB1BRUL0ZB015: CTO-FTB W/IFC EA B  $        2,606.01 31.0%  $           1,798.15 N/A N/A
NGF-TB1BRUL0ZB016 NGF-TB1BRUL0ZB016: CTO-FTB W/IFC EA B  $        2,625.65 31.0%  $           1,811.70 N/A N/A
NGF-TB1BRUL0ZB020 NGF-TB1BRUL0ZB020: CTO-FTB W/IFC EA B  $        2,704.20 31.0%  $           1,865.90 N/A N/A
NGF-TB1BRUL0ZB025 NGF-TB1BRUL0ZB025: CTO-FTB W/IFC EA B  $        2,802.37 31.0%  $           1,933.64 N/A N/A
NGF-TB1BRUL0ZB030 NGF-TB1BRUL0ZB030: CTO-FTB W/IFC EA B  $        2,900.56 31.0%  $           2,001.39 N/A N/A
NGF-TB1BRUL0ZB031 NGF-TB1BRUL0ZB031: CTO-FTB W/IFC EA B  $        2,920.19 31.0%  $           2,014.93 N/A N/A
NGF-TB1BRUL0ZB033 NGF-TB1BRUL0ZB033: CTO-FTB W/IFC EA B  $        3,029.48 31.0%  $           2,090.34 N/A N/A
NGF-TB1BRUL0ZB045 NGF-TB1BRUL0ZB045: CTO-FTB W/IFC EA B  $        3,265.10 31.0%  $           2,252.92 N/A N/A
NGF-TB1BRUL0ZB045-N NGF-TB1BRUL0ZB045-N: FTB 72 POS NARROW S EA B  $        4,801.44 31.0%  $           3,312.99 N/A N/A
NGF-TB1BRUL0ZB046 NGF-TB1BRUL0ZB046: CTO-FTB W/IFC EA B  $        3,284.75 31.0%  $           2,266.48 N/A N/A
NGF-TB1BRUL0ZB050 NGF-TB1BRUL0ZB050: CTO-FTB W/IFC EA B  $        3,363.29 31.0%  $           2,320.67 N/A N/A
NGF-TB1BRUL0ZB061 NGF-TB1BRUL0ZB061: CTO-FTB W/IFC EA B  $        3,579.30 31.0%  $           2,469.72 N/A N/A
NGF-TB1BRUT NGF-TB1BRUT: CTO-FTB W/IFC EA B  $        1,102.96 31.0%  $              761.04 N/A N/A
NGF-TB1BRX7 NGF-TB1BRX7: FTB 72POS SCMC RGHT 

UP/DOWN EA B  $        1,155.92 31.0%  $              797.58 N/A N/A
NGF-TB1BRXL NGF-TB1BRXL: FTB 72POS APC/SC RGHT UP/DO EA B  $        1,155.92 31.0%  $              797.58 N/A N/A
NGF-TB1CLD7 NGF-TB1CLD7: FTB 96POS SMSC LEFT DWN EA B  $        1,281.08 31.0%  $              883.95 N/A N/A
NGF-TB1CLD70GF010 NGF-TB1CLD70GF010: CTO-FTB W/IFC EA B  $        3,378.02 31.0%  $           2,330.83 N/A N/A
NGF-TB1CLD70GF030 NGF-TB1CLD70GF030: CTO-FTB W/IFC EA B  $        4,313.48 31.0%  $           2,976.30 N/A N/A
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NGF-TB1CLD70GF050 NGF-TB1CLD70GF050: FTB 96POS SMSC 50MTS EA B  $      13,899.44 31.0%  $           9,590.61 N/A N/A
NGF-TB1CLD70GF070 NGF-TB1CLD70GF070: FTB 96POS SMSC 70MTS EA B  $        9,170.13 31.0%  $           6,327.39 N/A N/A
NGF-TB1CLD70GF100 NGF-TB1CLD70GF100: CTO-FTB W/IFC EA B  $        7,657.60 31.0%  $           5,283.74 N/A N/A
NGF-TB1CLD70ZB061 NGF-TB1CLD70ZB061: CTO-FTB W/IFC EA B  $        3,800.73 31.0%  $           2,622.50 N/A N/A
NGF-TB1CLD70ZC010 NGF-TB1CLD70ZC010: NGF 96 POS SC LEFT PO EA B  $        4,499.07 31.0%  $           3,104.36 N/A N/A
NGF-TB1CLD70ZC020 NGF-TB1CLD70ZC020: CTO-FTB-W-IFC EA B  $        3,368.27 31.0%  $           2,324.11 N/A N/A
NGF-TB1CLD70ZC030 NGF-TB1CLD70ZC030: CTO-FTB W/IFC EA B  $        3,597.26 31.0%  $           2,482.11 N/A N/A
NGF-TB1CLD70ZC031 NGF-TB1CLD70ZC031: CTO-FTB-W-IFC EA B  $        3,620.16 31.0%  $           2,497.91 N/A N/A
NGF-TB1CLD70ZC051 NGF-TB1CLD70ZC051: CTO-FTB W/IFC EA B  $        4,148.14 31.0%  $           2,862.22 N/A N/A
NGF-TB1CLD70ZC070 NGF-TB1CLD70ZC070: CTO-FTB W/IFC EA B  $        4,583.22 31.0%  $           3,162.42 N/A N/A
NGF-TB1CLD70ZC075 NGF-TB1CLD70ZC075: CTO-FTB W/IFC EA B  $        4,697.72 31.0%  $           3,241.43 N/A N/A
NGF-TB1CLD70ZC083 NGF-TB1CLD70ZC083: CTO-FTB W/IFC EA B  $        4,880.90 31.0%  $           3,367.82 N/A N/A
NGF-TB1CLD70ZC085 NGF-TB1CLD70ZC085: CTO-FTB W/IFC EA B  $        4,926.71 31.0%  $           3,399.43 N/A N/A
NGF-TB1CLD70ZC100 NGF-TB1CLD70ZC100: CTO-FTB W/IFC EA B  $        5,270.19 31.0%  $           3,636.43 N/A N/A
NGF-TB1CLD9 NGF-TB1CLD9: FTB 96POS MMSC LEFT DWN EA B  $        1,103.48 31.0%  $              761.40 N/A N/A
NGF-TB1CLDB NGF-TB1CLDB: FTB LFT 1-48SMSM, 49-96MMSC EA B  $        1,596.09 31.0%  $           1,101.30 N/A N/A
NGF-TB1CLDL NGF-TB1CLDL: FTB 96POS SMASC LT DWN EA B  $        1,360.98 31.0%  $              939.08 N/A N/A
NGF-TB1CLDL0ZC016 NGF-TB1CLDL0ZC016: CTO-FTB W/IFC EA B  $        3,276.68 31.0%  $           2,260.91 N/A N/A
NGF-TB1CLDL0ZC031 NGF-TB1CLDL0ZC031: CTO-FTB W/IFC EA B  $        3,620.16 31.0%  $           2,497.91 N/A N/A
NGF-TB1CLDL0ZC046 NGF-TB1CLDL0ZC046: CTO-FTB W/IFC EA B  $        4,033.65 31.0%  $           2,783.22 N/A N/A
NGF-TB1CLU7 NGF-TB1CLU7: FTB, 96 SC ADAPTER ONLY, LE EA B  $        1,281.08 31.0%  $              883.95 N/A N/A
NGF-TB1CLU70EG015 NGF-TB1CLU70EG015: CTO-FTB W/IFC EA B  $        3,685.95 31.0%  $           2,543.31 N/A N/A
NGF-TB1CLU70EG020 NGF-TB1CLU70EG020: CTO-FTB-W-IFC EA B  $        3,824.50 31.0%  $           2,638.91 N/A N/A
NGF-TB1CLU70EG023 NGF-TB1CLU70EG023: CTO-FTB-W-IFC EA B  $        3,907.63 31.0%  $           2,696.26 N/A N/A
NGF-TB1CLU70EG046 NGF-TB1CLU70EG046: CTO-FTB W/IFC EA B  $        4,614.99 31.0%  $           3,184.34 N/A N/A
NGF-TB1CLU70EG160 NGF-TB1CLU70EG160: CTO-FTB W/IFC EA B  $        7,774.09 31.0%  $           5,364.12 N/A N/A
NGF-TB1CLU70PF046 NGF-TB1CLU70PF046: NGF 96 W/IFC PLENUM EA B  $        7,269.96 31.0%  $           5,016.27 N/A N/A
NGF-TB1CLU70RB020 NGF-TB1CLU70RB020: CTO-FTB W/IFC EA B  $        3,861.25 31.0%  $           2,664.26 N/A N/A
NGF-TB1CLU70RB030 NGF-TB1CLU70RB030: CTO-FTB W/IFC EA B  $        4,147.35 31.0%  $           2,861.67 N/A N/A
NGF-TB1CLU70RB040 NGF-TB1CLU70RB040: CTO-FTB W/IFC EA B  $        4,573.47 31.0%  $           3,155.69 N/A N/A
NGF-TB1CLU70RB120 NGF-TB1CLU70RB120: CTO-FTB W/IFC EA B  $        6,862.38 31.0%  $           4,735.04 N/A N/A
NGF-TB1CLU70RC050 NGF-TB1CLU70RC050: CTO-FTB W/IFC EA B  $        5,005.82 31.0%  $           3,454.02 N/A N/A
NGF-TB1CLU70RC065 NGF-TB1CLU70RC065: CTO-FTB W/IFC EA B  $        5,478.88 31.0%  $           3,780.43 N/A N/A
NGF-TB1CLU70RC150 NGF-TB1CLU70RC150: CTO-FTB-W-IFC EA B  $        8,485.81 31.0%  $           5,855.21 N/A N/A
NGF-TB1CLU70VF050 NGF-TB1CLU70VF050: CTO-FTB W/IFC EA B  $        4,629.58 31.0%  $           3,194.41 N/A N/A
NGF-TB1CLU70ZC010 NGF-TB1CLU70ZC010: CTO-FTB W/IFC EA B  $        3,139.28 31.0%  $           2,166.10 N/A N/A
NGF-TB1CLU70ZC015 NGF-TB1CLU70ZC015: CTO-FTB W/IFC EA B  $        3,253.77 31.0%  $           2,245.10 N/A N/A
NGF-TB1CLU70ZC016 NGF-TB1CLU70ZC016: CTO-FTB W/IFC EA B  $        3,276.68 31.0%  $           2,260.91 N/A N/A
NGF-TB1CLU70ZC020 NGF-TB1CLU70ZC020: CTO-FTB W/IFC EA B  $        3,368.27 31.0%  $           2,324.11 N/A N/A
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NGF-TB1CLU70ZC023 NGF-TB1CLU70ZC023: CTO-FTB W/IFC EA B  $        3,436.96 31.0%  $           2,371.50 N/A N/A
NGF-TB1CLU70ZC030 NGF-TB1CLU70ZC030: CTO-FTB W/IFC EA B  $        3,597.26 31.0%  $           2,482.11 N/A N/A
NGF-TB1CLU70ZC031 NGF-TB1CLU70ZC031: CTO-FTB W/IFC EA B  $        3,620.16 31.0%  $           2,497.91 N/A N/A
NGF-TB1CLU70ZC035 NGF-TB1CLU70ZC035: CTO-FTB-W-IFC EA B  $        3,970.84 31.0%  $           2,739.88 N/A N/A
NGF-TB1CLU70ZC046 NGF-TB1CLU70ZC046: CTO-FTB W/IFC EA B  $        4,033.65 31.0%  $           2,783.22 N/A N/A
NGF-TB1CLU70ZC050 NGF-TB1CLU70ZC050: NGF,TB,SC 96 POS,LEFT EA B  $        4,125.24 31.0%  $           2,846.42 N/A N/A
NGF-TB1CLU70ZC061 NGF-TB1CLU70ZC061: CTO-FTB W/IFC EA B  $        4,377.13 31.0%  $           3,020.22 N/A N/A
NGF-TB1CLU70ZC061-TM NGF-TB1CLU70ZC061-TM: NGF,SC 96 POS,LEFT EA B  $        6,290.38 31.0%  $           4,340.36 N/A N/A
NGF-TB1CLU70ZC070 NGF-TB1CLU70ZC070: CTO-FTB W/IFC EA B  $        4,583.22 31.0%  $           3,162.42 N/A N/A
NGF-TB1CLU70ZC077 NGF-TB1CLU70ZC077: CTO-FTB-W-IFC EA B  $        4,743.50 31.0%  $           3,273.02 N/A N/A
NGF-TB1CLU70ZC092 NGF-TB1CLU70ZC092: CTO-FTB W/IFC EA B  $        5,086.99 31.0%  $           3,510.02 N/A N/A
NGF-TB1CLU70ZC092-TM NGF-TB1CLU70ZC092-TM: NGF,SC 96POS,LEFT EA B  $        7,379.20 31.0%  $           5,091.65 N/A N/A
NGF-TB1CLU70ZC100 NGF-TB1CLU70ZC100: CTO-FTB W/IFC EA B  $        5,270.19 31.0%  $           3,636.43 N/A N/A
NGF-TB1CLU70ZC120 NGF-TB1CLU70ZC120: CTO-FTB W/IFC EA B  $        5,728.17 31.0%  $           3,952.44 N/A N/A
NGF-TB1CLU70ZC122 NGF-TB1CLU70ZC122: CTO-FTB W/IFC EA B  $        5,773.96 31.0%  $           3,984.03 N/A N/A
NGF-TB1CLU70ZC150 NGF-TB1CLU70ZC150: CTO-FTB W/IFC EA B  $        6,415.15 31.0%  $           4,426.45 N/A N/A
NGF-TB1CLU70ZC150-TM NGF-TB1CLU70ZC150-TM: NGF,SC 96POS,LEFT EA B  $        6,290.38 31.0%  $           4,340.36 N/A N/A
NGF-TB1CLU70ZC153 NGF-TB1CLU70ZC153: CTO-FTB W/IFC EA B  $        6,483.84 31.0%  $           4,473.85 N/A N/A
NGF-TB1CLU70ZC200-TM NGF-TB1CLU70ZC200-TM: NGF,SC 96POS,LEFTU EA B  $      11,172.55 31.0%  $           7,709.06 N/A N/A
NGF-TB1CLU77ZC030 NGF-TB1CLU77ZC030: CTO-FTB W/IFC EA B  $        5,106.80 31.0%  $           3,523.69 N/A N/A
NGF-TB1CLU77ZC031 NGF-TB1CLU77ZC031: CTO-FTB W/IFC EA B  $        5,129.70 31.0%  $           3,539.49 N/A N/A
NGF-TB1CLU77ZC057 NGF-TB1CLU77ZC057: CTO-FTB W/IFC EA B  $        5,795.08 31.0%  $           3,998.61 N/A N/A
NGF-TB1CLU77ZC060 NGF-TB1CLU77ZC060: CTO-FTB W/IFC EA B  $        5,863.77 31.0%  $           4,046.00 N/A N/A
NGF-TB1CLU7-IFC NGF-TB1CLU7-IFC: CTO-FTB W/IFC EA B  $        1,382.00 31.0%  $              953.58 N/A N/A
NGF-TB1CLU7KZC010 NGF-TB1CLU7KZC010: CTO-FTB-W-IFC EA B  $        4,648.81 31.0%  $           3,207.68 N/A N/A
NGF-TB1CLU7KZC015 NGF-TB1CLU7KZC015: CTO-FTB-W-IFC EA B  $        4,763.31 31.0%  $           3,286.68 N/A N/A
NGF-TB1CLU7-TM NGF-TB1CLU7-TM: CTO-FTB W/IFC EA B  $        1,382.00 31.0%  $              953.58 N/A N/A
NGF-TB1CLU8 NGF-TB1CLU8: FTB 96POS SMSCZ LT UP EA B  $        1,618.49 31.0%  $           1,116.76 N/A N/A
NGF-TB1CLU80DA050 NGF-TB1CLU80DA050: 96 NGF LEFT SMSC EA B  $        7,554.95 31.0%  $           5,212.92 N/A N/A
NGF-TB1CLU9 NGF-TB1CLU9: FTB 96POS MMSC LEFT UP EA B  $        1,491.19 31.0%  $           1,028.92 N/A N/A
NGF-TB1CLU90NT050-TM NGF-TB1CLU90NT050-TM: FTB 96 POS MMSC 36 EA B  $        4,275.46 31.0%  $           2,950.07 N/A N/A
NGF-TB1CLU90NT060-TM NGF-TB1CLU90NT060-TM: FTB 96 POS MMSC 36 EA B  $        4,607.95 31.0%  $           3,179.49 N/A N/A
NGF-TB1CLU90NT075-TM NGF-TB1CLU90NT075-TM: FTB 36POS MMSC 96B EA B  $        5,106.68 31.0%  $           3,523.61 N/A N/A
NGF-TB1CLU90WE080-TM NGF-TB1CLU90WE080-TM: 96 MMSC STR(AQUA) EA B  $      10,269.59 31.0%  $           7,086.02 N/A N/A
NGF-TB1CLU9-TM NGF-TB1CLU9-TM: CTO-FTB W/IFC EA B  $        1,305.20 31.0%  $              900.59 N/A N/A
NGF-TB1CLUL NGF-TB1CLUL: FTB 96POS SMASC LEFT UP EA B  $        1,360.98 31.0%  $              939.08 N/A N/A
NGF-TB1CLUL0EG030 NGF-TB1CLUL0EG030: CTO-FTB W/IFC EA B  $        4,101.61 31.0%  $           2,830.11 N/A N/A
NGF-TB1CLUL0EG031 NGF-TB1CLUL0EG031: CTO-FTB W/IFC EA B  $        4,129.32 31.0%  $           2,849.23 N/A N/A
NGF-TB1CLUL0FP087 NGF-TB1CLUL0FP087: FTB 96P SM SCAPC I/O EA B  $        8,070.18 31.0%  $           5,568.42 N/A N/A
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NGF-TB1CLUL0ZC010 NGF-TB1CLUL0ZC010: CTO-FTB W/IFC EA B  $        3,139.28 31.0%  $           2,166.10 N/A N/A
NGF-TB1CLUL0ZC011 NGF-TB1CLUL0ZC011: CTO-FTB W/IFC EA B  $        3,162.18 31.0%  $           2,181.90 N/A N/A
NGF-TB1CLUL0ZC015 NGF-TB1CLUL0ZC015: CTO-FTB W/IFC EA B  $        3,253.77 31.0%  $           2,245.10 N/A N/A
NGF-TB1CLUL0ZC016 NGF-TB1CLUL0ZC016: CTO-FTB W/IFC EA B  $        3,276.68 31.0%  $           2,260.91 N/A N/A
NGF-TB1CLUL0ZC020 NGF-TB1CLUL0ZC020: CTO-FTB W/IFC EA B  $        3,368.27 31.0%  $           2,324.11 N/A N/A
NGF-TB1CLUL0ZC025 NGF-TB1CLUL0ZC025: CTO-FTB W/IFC EA B  $        3,482.76 31.0%  $           2,403.10 N/A N/A
NGF-TB1CLUL0ZC030 NGF-TB1CLUL0ZC030: CTO-FTB W/IFC EA B  $        3,597.26 31.0%  $           2,482.11 N/A N/A
NGF-TB1CLUL0ZC031 NGF-TB1CLUL0ZC031: CTO-FTB W/IFC EA B  $        3,620.16 31.0%  $           2,497.91 N/A N/A
NGF-TB1CLUL0ZC037 NGF-TB1CLUL0ZC037: CTO-FTB W/IFC EA B  $        3,827.54 31.0%  $           2,641.00 N/A N/A
NGF-TB1CLUL0ZC046 NGF-TB1CLUL0ZC046: CTO-FTB W/IFC EA B  $        4,033.65 31.0%  $           2,783.22 N/A N/A
NGF-TB1CLUL0ZC060 NGF-TB1CLUL0ZC060: CTO-FTB W/IFC EA B  $        4,354.23 31.0%  $           3,004.42 N/A N/A
NGF-TB1CLUL0ZC061 NGF-TB1CLUL0ZC061: CTO-FTB W/IFC EA B  $        4,377.13 31.0%  $           3,020.22 N/A N/A
NGF-TB1CLUL0ZC065 NGF-TB1CLUL0ZC065: CTO-FTB W/IFC EA B  $        4,468.73 31.0%  $           3,083.42 N/A N/A
NGF-TB1CLULLZC016 NGF-TB1CLULLZC016: CTO-FTB W/IFC EA B  $        4,786.21 31.0%  $           3,302.48 N/A N/A
NGF-TB1CLULLZC031 NGF-TB1CLULLZC031: CTO-FTB-W-IFC EA B  $        5,129.70 31.0%  $           3,539.49 N/A N/A
NGF-TB1CLULLZC061 NGF-TB1CLULLZC061: CTO-FTB W/IFC EA B  $        5,886.67 31.0%  $           4,061.80 N/A N/A
NGF-TB1CLULLZC061-FPX NGF-TB1CLULLZC061-FPX: FTB APC/SC 96POS EA B  $        8,981.87 31.0%  $           6,197.49 N/A N/A
NGF-TB1CLULLZC065-FPX NGF-TB1CLULLZC065-FPX: FTB APC/SC 96POS EA B  $        9,130.77 31.0%  $           6,300.23 N/A N/A
NGF-TB1CLULLZC075-FPX NGF-TB1CLULLZC075-FPX: FTB APC/SC 96POS EA B  $        9,482.01 31.0%  $           6,542.59 N/A N/A
NGF-TB1CLUT NGF-TB1CLUT: CTO-FTB W/IFC EA B  $        1,305.20 31.0%  $              900.59 N/A N/A
NGF-TB1CLUT0WE050-TM NGF-TB1CLUT0WE050-TM: 96 MMSC STR(AQUA) EA B  $        8,308.17 31.0%  $           5,732.64 N/A N/A
NGF-TB1CLUT0WE080-TM NGF-TB1CLUT0WE080-TM: 96 POS MMSC STR(AQ EA B  $      10,657.98 31.0%  $           7,354.01 N/A N/A
NGF-TB1CLUT0WE120-TM NGF-TB1CLUT0WE120-TM: 96 POS MMSC STR(AQ EA B  $      14,187.84 31.0%  $           9,789.61 N/A N/A
NGF-TB1CLUT0WE150-TM NGF-TB1CLUT0WE150-TM: 96 POS MMSC STR(AQ EA B  $      16,835.23 31.0%  $         11,616.31 N/A N/A
NGF-TB1CLUT0WE200-TM NGF-TB1CLUT0WE200-TM: 96 POS MMSC STR(AQ EA B  $      21,247.55 31.0%  $         14,660.81 N/A N/A
NGF-TB1CRD0 NGF-TB1CRD0: FTB 96POS SC BLK RT DWN EMT EA B  $           369.99 31.0%  $              255.29 N/A N/A
NGF-TB1CRD7 NGF-TB1CRD7: FTB 96POS SMSC RT DWN EA B  $        1,281.08 31.0%  $              883.95 N/A N/A
NGF-TB1CRD70GF010 NGF-TB1CRD70GF010: CTO-FTB W/IFC EA B  $        3,378.02 31.0%  $           2,330.83 N/A N/A
NGF-TB1CRD70GF030 NGF-TB1CRD70GF030: CTO-FTB W/IFC EA B  $        4,313.48 31.0%  $           2,976.30 N/A N/A
NGF-TB1CRD70ZC010 NGF-TB1CRD70ZC010: CTO-FTB W/IFC EA B  $        3,139.28 31.0%  $           2,166.10 N/A N/A
NGF-TB1CRD70ZC020 NGF-TB1CRD70ZC020: CTO-FTB W/IFC EA B  $        3,368.27 31.0%  $           2,324.11 N/A N/A
NGF-TB1CRD70ZC031 NGF-TB1CRD70ZC031: CTO-FTB W/IFC EA B  $        3,620.16 31.0%  $           2,497.91 N/A N/A
NGF-TB1CRD70ZC074 NGF-TB1CRD70ZC074: CTO-FTB W/IFC EA B  $        4,674.81 31.0%  $           3,225.62 N/A N/A
NGF-TB1CRD70ZC100 NGF-TB1CRD70ZC100: CTO-FTB W/IFC EA B  $        5,270.19 31.0%  $           3,636.43 N/A N/A
NGF-TB1CRD9 NGF-TB1CRD9: FTB 96POS MMSC RT DWN EA B  $        1,103.48 31.0%  $              761.40 N/A N/A
NGF-TB1CRD90DS069 NGF-TB1CRD90DS069: CTO-FTB W/IFC EA B  $        6,378.96 31.0%  $           4,401.48 N/A N/A
NGF-TB1CRD90WM069 NGF-TB1CRD90WM069: CTO-FTB W/IFC EA B  $        5,939.95 31.0%  $           4,098.57 N/A N/A
NGF-TB1CRDB NGF-TB1CRDB: FTB RGH 1-48SMSC,49-96MMSC EA B  $        1,596.09 31.0%  $           1,101.30 N/A N/A
NGF-TB1CRDL NGF-TB1CRDL: CTO-FTB W/IFC EA B  $        1,382.00 31.0%  $              953.58 N/A N/A
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NGF-TB1CRDL0ZC023 NGF-TB1CRDL0ZC023: CTO-FTB-W-IFC EA B  $        3,436.96 31.0%  $           2,371.50 N/A N/A
NGF-TB1CRDL0ZC046 NGF-TB1CRDL0ZC046: CTO-FTB W/IFC EA B  $        4,033.65 31.0%  $           2,783.22 N/A N/A
NGF-TB1CRDT NGF-TB1CRDT: CTO-FTB W/IFC EA B  $        1,305.20 31.0%  $              900.59 N/A N/A
NGF-TB1CRU7 NGF-TB1CRU7: FTB, 96 SC ADAPTER ONLY, RI EA B  $        1,281.08 31.0%  $              883.95 N/A N/A
NGF-TB1CRU70EG020 NGF-TB1CRU70EG020: CTO-FTB-W-IFC EA B  $        3,824.50 31.0%  $           2,638.91 N/A N/A
NGF-TB1CRU70EG023 NGF-TB1CRU70EG023: CTO-FTB-W-IFC EA B  $        3,907.63 31.0%  $           2,696.26 N/A N/A
NGF-TB1CRU70EG130 NGF-TB1CRU70EG130: CTO-FTB-W-IFC EA B  $        7,220.46 31.0%  $           4,982.12 N/A N/A
NGF-TB1CRU70PA046 NGF-TB1CRU70PA046: CTO-FTB W/IFC EA B  $        4,289.89 31.0%  $           2,960.02 N/A N/A
NGF-TB1CRU70RB030 NGF-TB1CRU70RB030: CTO-FTB W/IFC EA B  $        4,147.35 31.0%  $           2,861.67 N/A N/A
NGF-TB1CRU70RB050 NGF-TB1CRU70RB050: CTO-FTB W/IFC EA B  $        4,859.57 31.0%  $           3,353.10 N/A N/A
NGF-TB1CRU70RB060 NGF-TB1CRU70RB060: CTO-FTB W/IFC EA B  $        5,145.70 31.0%  $           3,550.53 N/A N/A
NGF-TB1CRU70VF020 NGF-TB1CRU70VF020: CTO-FTB W/IFC EA B  $        3,553.26 31.0%  $           2,451.75 N/A N/A
NGF-TB1CRU70VF030 NGF-TB1CRU70VF030: CTO-FTB W/IFC EA B  $        3,865.36 31.0%  $           2,667.10 N/A N/A
NGF-TB1CRU70WT031 NGF-TB1CRU70WT031: FTB W/IFC 96 POS, SC EA B  $        5,286.42 31.0%  $           3,647.63 N/A N/A
NGF-TB1CRU70ZB061 NGF-TB1CRU70ZB061: CTO-FTB W/IFC EA B  $        3,800.73 31.0%  $           2,622.50 N/A N/A
NGF-TB1CRU70ZC010 NGF-TB1CRU70ZC010: CTO-FTB W/IFC EA B  $        3,139.28 31.0%  $           2,166.10 N/A N/A
NGF-TB1CRU70ZC015 NGF-TB1CRU70ZC015: CTO-FTB W/IFC EA B  $        3,253.77 31.0%  $           2,245.10 N/A N/A
NGF-TB1CRU70ZC016 NGF-TB1CRU70ZC016: CTO-FTB W/IFC EA B  $        3,276.68 31.0%  $           2,260.91 N/A N/A
NGF-TB1CRU70ZC020 NGF-TB1CRU70ZC020: CTO-FTB W/IFC EA B  $        3,368.27 31.0%  $           2,324.11 N/A N/A
NGF-TB1CRU70ZC031 NGF-TB1CRU70ZC031: CTO-FTB W/IFC EA B  $        3,620.16 31.0%  $           2,497.91 N/A N/A
NGF-TB1CRU70ZC040 NGF-TB1CRU70ZC040: CTO-FTB W/IFC EA B  $        3,896.25 31.0%  $           2,688.41 N/A N/A
NGF-TB1CRU70ZC050 NGF-TB1CRU70ZC050: CTO-FTB W/IFC EA B  $        4,125.24 31.0%  $           2,846.42 N/A N/A
NGF-TB1CRU70ZC061 NGF-TB1CRU70ZC061: CTO-FTB W/IFC EA B  $        4,377.13 31.0%  $           3,020.22 N/A N/A
NGF-TB1CRU70ZC061-TM NGF-TB1CRU70ZC061-TM: NGF,SC 96POS,RIGHT EA B  $        6,290.38 31.0%  $           4,340.36 N/A N/A
NGF-TB1CRU70ZC077 NGF-TB1CRU70ZC077: CTO-FTB-W-IFC EA B  $        4,743.50 31.0%  $           3,273.02 N/A N/A
NGF-TB1CRU70ZC092 NGF-TB1CRU70ZC092: CTO-FTB W/IFC EA B  $        5,086.99 31.0%  $           3,510.02 N/A N/A
NGF-TB1CRU70ZC092-TM NGF-TB1CRU70ZC092-TM: NGF,SC 96POS,RIGHT EA B  $        7,379.20 31.0%  $           5,091.65 N/A N/A
NGF-TB1CRU70ZC100 NGF-TB1CRU70ZC100: CTO-FTB W/IFC EA B  $        5,270.19 31.0%  $           3,636.43 N/A N/A
NGF-TB1CRU70ZC120 NGF-TB1CRU70ZC120: CTO-FTB W/IFC EA B  $        5,728.17 31.0%  $           3,952.44 N/A N/A
NGF-TB1CRU70ZC125 NGF-TB1CRU70ZC125: CTO-FTB W/IFC EA B  $        5,842.67 31.0%  $           4,031.44 N/A N/A
NGF-TB1CRU70ZC150 NGF-TB1CRU70ZC150: CTO-FTB W/IFC EA B  $        6,415.15 31.0%  $           4,426.45 N/A N/A
NGF-TB1CRU70ZC150-TM NGF-TB1CRU70ZC150-TM: NGF,SC 96 POS,RIGH EA B  $        9,416.37 31.0%  $           6,497.30 N/A N/A
NGF-TB1CRU70ZC200-TM NGF-TB1CRU70ZC200-TM: NGF,SC 96POS, RIGH EA B  $      11,172.55 31.0%  $           7,709.06 N/A N/A
NGF-TB1CRU77WT031 NGF-TB1CRU77WT031: FTB UPC/SC 96 OSP DIE EA B  $        7,564.33 31.0%  $           5,219.39 N/A N/A
NGF-TB1CRU77ZC016 NGF-TB1CRU77ZC016: CTO-FTB W/IFC EA B  $        4,786.21 31.0%  $           3,302.48 N/A N/A
NGF-TB1CRU77ZC024 NGF-TB1CRU77ZC024: CTO-FTB-W-IFC EA B  $        4,969.40 31.0%  $           3,428.89 N/A N/A
NGF-TB1CRU77ZC030 NGF-TB1CRU77ZC030: CTO-FTB W/IFC EA B  $        5,106.80 31.0%  $           3,523.69 N/A N/A
NGF-TB1CRU77ZC031 NGF-TB1CRU77ZC031: CTO-FTB W/IFC EA B  $        5,129.70 31.0%  $           3,539.49 N/A N/A
NGF-TB1CRU77ZC090 NGF-TB1CRU77ZC090: NGF,SC 96 POS,RIGHT,U EA B  $        9,516.87 31.0%  $           6,566.64 N/A N/A
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NGF-TB1CRU77ZC130 NGF-TB1CRU77ZC130: NGF,SC 96 POS,RIGHT,U EA B  $      10,921.81 31.0%  $           7,536.05 N/A N/A
NGF-TB1CRU7-IFC NGF-TB1CRU7-IFC: CTO-FTB W/IFC EA B  $        1,382.00 31.0%  $              953.58 N/A N/A
NGF-TB1CRU7-TM NGF-TB1CRU7-TM: CTO-FTB W/IFC EA B  $        1,382.00 31.0%  $              953.58 N/A N/A
NGF-TB1CRU8 NGF-TB1CRU8: FTB 96POS SMSCZ RT UP EA B  $        2,247.16 31.0%  $           1,550.54 N/A N/A
NGF-TB1CRU80DA050 NGF-TB1CRU80DA050: NGF 96 POS SMSC EA B  $        7,554.95 31.0%  $           5,212.92 N/A N/A
NGF-TB1CRU9 NGF-TB1CRU9: FTB 96POS MMSC RT UP EA B  $        1,103.48 31.0%  $              761.40 N/A N/A
NGF-TB1CRU90NT050-TM NGF-TB1CRU90NT050-TM: FTB 96POS/36FIBER EA B  $        4,274.83 31.0%  $           2,949.63 N/A N/A
NGF-TB1CRU90NT075-TM NGF-TB1CRU90NT075-TM: FTB 96POS,SC MM/36 EA B  $        5,106.68 31.0%  $           3,523.61 N/A N/A
NGF-TB1CRU99WM080 NGF-TB1CRU99WM080: CTO-FTB W/IFC EA B  $        7,829.69 31.0%  $           5,402.49 N/A N/A
NGF-TB1CRU99WM120 NGF-TB1CRU99WM120: CTO-FTB W/IFC EA B  $        9,661.61 31.0%  $           6,666.51 N/A N/A
NGF-TB1CRU9-TM NGF-TB1CRU9-TM: CTO-FTB W/IFC EA B  $        1,305.20 31.0%  $              900.59 N/A N/A
NGF-TB1CRUL NGF-TB1CRUL: FTB 96POS SMASC RT UP EA B  $        1,360.98 31.0%  $              939.08 N/A N/A
NGF-TB1CRUL0EG023 NGF-TB1CRUL0EG023: CTO-FTB W/IFC EA B  $        3,907.63 31.0%  $           2,696.26 N/A N/A
NGF-TB1CRUL0EG031 NGF-TB1CRUL0EG031: CTO-FTB W/IFC EA B  $        4,129.32 31.0%  $           2,849.23 N/A N/A
NGF-TB1CRUL0ZC010 NGF-TB1CRUL0ZC010: CTO-FTB W/IFC EA B  $        3,139.28 31.0%  $           2,166.10 N/A N/A
NGF-TB1CRUL0ZC015 NGF-TB1CRUL0ZC015: CTO-FTB W/IFC EA B  $        3,253.77 31.0%  $           2,245.10 N/A N/A
NGF-TB1CRUL0ZC016 NGF-TB1CRUL0ZC016: CTO-FTB W/IFC EA B  $        3,276.68 31.0%  $           2,260.91 N/A N/A
NGF-TB1CRUL0ZC020 NGF-TB1CRUL0ZC020: CTO-FTB W/IFC EA B  $        3,368.27 31.0%  $           2,324.11 N/A N/A
NGF-TB1CRUL0ZC025 NGF-TB1CRUL0ZC025: CTO-FTB W/IFC EA B  $        3,482.76 31.0%  $           2,403.10 N/A N/A
NGF-TB1CRUL0ZC030 NGF-TB1CRUL0ZC030: CTO-FTB W/IFC EA B  $        3,597.26 31.0%  $           2,482.11 N/A N/A
NGF-TB1CRUL0ZC031 NGF-TB1CRUL0ZC031: CTO-FTB W/IFC EA B  $        3,620.16 31.0%  $           2,497.91 N/A N/A
NGF-TB1CRUL0ZC037 NGF-TB1CRUL0ZC037: CTO-FTB W/IFC EA B  $        3,827.54 31.0%  $           2,641.00 N/A N/A
NGF-TB1CRUL0ZC046 NGF-TB1CRUL0ZC046: CTO-FTB W/IFC EA B  $        4,033.65 31.0%  $           2,783.22 N/A N/A
NGF-TB1CRUL0ZC060 NGF-TB1CRUL0ZC060: CTO-FTB W/IFC EA B  $        4,354.23 31.0%  $           3,004.42 N/A N/A
NGF-TB1CRUL0ZC061 NGF-TB1CRUL0ZC061: CTO-FTB W/IFC EA B  $        4,377.13 31.0%  $           3,020.22 N/A N/A
NGF-TB1CRUL-IFC NGF-TB1CRUL-IFC: CTO-FTB-W-IFC EA B  $        1,382.00 31.0%  $              953.58 N/A N/A
NGF-TB1CRUT NGF-TB1CRUT: CTO-FTB W/IFC EA B  $        1,305.20 31.0%  $              900.59 N/A N/A
NGF-TB1CRUT0WE050-TM NGF-TB1CRUT0WE050-TM: 96 MMSC STR(AQUA) EA B  $        8,308.17 31.0%  $           5,732.64 N/A N/A
NGF-TB1CRUT0WE080-TM NGF-TB1CRUT0WE080-TM: NGF,96 POS,MMSC ST EA B  $      10,657.98 31.0%  $           7,354.01 N/A N/A
NGF-TB1CRUT0WE120-TM NGF-TB1CRUT0WE120-TM: NGF,96 POS,MMSC ST EA B  $      14,187.84 31.0%  $           9,789.61 N/A N/A
NGF-TB1CRUT0WE150-TM NGF-TB1CRUT0WE150-TM: 96 POS MMSC (AQUA) EA B  $      16,835.23 31.0%  $         11,616.31 N/A N/A
NGF-TB1FLU70K3092 NGF-TB1FLU70K3092: 216 FTB W/IFC, SC 92M EA B  $      20,612.33 31.0%  $         14,222.51 N/A N/A
NGF-TB1FLU70K3107 NGF-TB1FLU70K3107: 216 FTB W/IFC SC 107M EA B  $      18,417.01 31.0%  $         12,707.74 N/A N/A
NGF-TB1FRU70K3061 NGF-TB1FRU70K3061: 216 SC/STUB RIBBON 60 EA B  $      16,843.58 31.0%  $         11,622.07 N/A N/A
NGF-TB1FRU70K3092 NGF-TB1FRU70K3092: 216 SC/STUB RIBBON 92 EA B  $      19,989.95 31.0%  $         13,793.07 N/A N/A
NGF-TB1JLD70RJ050 NGF-TB1JLD70RJ050: 3X48 NGF, LEFT DOWN EA B  $      10,935.31 31.0%  $           7,545.36 N/A N/A
NGF-TB1JLU7 NGF-TB1JLU7: FTB, 144 POS, SMSC EA B  $        2,539.96 31.0%  $           1,752.57 N/A N/A
NGF-TB1JLU70FA020 NGF-TB1JLU70FA020: CTO-FTB W/IFC EA B  $        5,480.63 31.0%  $           3,781.63 N/A N/A
NGF-TB1JLU70FA025 NGF-TB1JLU70FA025: CTO-FTB W/IFC EA B  $        5,696.62 31.0%  $           3,930.67 N/A N/A
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NGF-TB1JLU70FA030 NGF-TB1JLU70FA030: CTO-FTB W/IFC EA B  $        5,912.61 31.0%  $           4,079.70 N/A N/A
NGF-TB1JLU70FA035 NGF-TB1JLU70FA035: CTO-FTB W/IFC EA B  $        6,268.60 31.0%  $           4,325.33 N/A N/A
NGF-TB1JLU70FA046 NGF-TB1JLU70FA046: CTO-FTB W/IFC EA B  $        6,743.79 31.0%  $           4,653.22 N/A N/A
NGF-TB1JLU70FA060 NGF-TB1JLU70FA060: CTO-FTB W/IFC EA B  $        7,348.55 31.0%  $           5,070.50 N/A N/A
NGF-TB1JLU70FA090 NGF-TB1JLU70FA090: CTO-FTB W/IFC EA B  $        8,644.50 31.0%  $           5,964.71 N/A N/A
NGF-TB1JLU70FJ020 NGF-TB1JLU70FJ020: CTO-FTB W/IFC EA B  $        5,724.62 31.0%  $           3,949.99 N/A N/A
NGF-TB1JLU70FJ023 NGF-TB1JLU70FJ023: CTO-FTB W/IFC EA B  $        5,812.63 31.0%  $           4,010.71 N/A N/A
NGF-TB1JLU70FJ025 NGF-TB1JLU70FJ025: CTO-FTB W/IFC EA B  $        5,871.30 31.0%  $           4,051.20 N/A N/A
NGF-TB1JLU70FJ030 NGF-TB1JLU70FJ030: CTO-FTB W/IFC EA B  $        6,017.99 31.0%  $           4,152.41 N/A N/A
NGF-TB1JLU70FJ031 NGF-TB1JLU70FJ031: CTO-FTB W/IFC EA B  $        6,047.32 31.0%  $           4,172.65 N/A N/A
NGF-TB1JLU70FJ040 NGF-TB1JLU70FJ040: CTO-FTB W/IFC EA B  $        6,381.34 31.0%  $           4,403.12 N/A N/A
NGF-TB1JLU70FJ046 NGF-TB1JLU70FJ046: CTO-FTB-W-IFC EA B  $        6,557.37 31.0%  $           4,524.59 N/A N/A
NGF-TB1JLU70FJ050 NGF-TB1JLU70FJ050: CTO-FTB W/IFC EA B  $        6,674.71 31.0%  $           4,605.55 N/A N/A
NGF-TB1JLU70FJ060 NGF-TB1JLU70FJ060: CTO-FTB W/IFC EA B  $        6,968.07 31.0%  $           4,807.97 N/A N/A
NGF-TB1JLU70FJ061 NGF-TB1JLU70FJ061: CTO-FTB-W-IFC EA B  $        6,997.41 31.0%  $           4,828.21 N/A N/A
NGF-TB1JLU70FJ070 NGF-TB1JLU70FJ070: CTO-FTB W/IFC EA B  $        7,261.44 31.0%  $           5,010.39 N/A N/A
NGF-TB1JLU70FJ080 NGF-TB1JLU70FJ080: CTO-FTB W/IFC EA B  $        7,554.79 31.0%  $           5,212.81 N/A N/A
NGF-TB1JLU70FJ090 NGF-TB1JLU70FJ090: CTO-FTB W/IFC EA B  $        7,848.17 31.0%  $           5,415.24 N/A N/A
NGF-TB1JLU70FJ100 NGF-TB1JLU70FJ100: CTO-FTB W/IFC EA B  $        8,141.52 31.0%  $           5,617.65 N/A N/A
NGF-TB1JLU70FJ130 NGF-TB1JLU70FJ130: CTO-FTB W/IFC EA B  $        9,021.62 31.0%  $           6,224.92 N/A N/A
NGF-TB1JLU70FJ150 NGF-TB1JLU70FJ150: CTO-FTB W/IFC EA B  $        9,608.35 31.0%  $           6,629.76 N/A N/A
NGF-TB1JLU70LR100 NGF-TB1JLU70LR100: FTB,144 POS,SC,LEFT,U EA B  $      11,762.78 31.0%  $           8,116.32 N/A N/A
NGF-TB1JLU70RJ020 NGF-TB1JLU70RJ020: 144 BLOCK 3X48 RIBBON EA B  $        8,959.14 31.0%  $           6,181.81 N/A N/A
NGF-TB1JLU70RJ030 NGF-TB1JLU70RJ030: 144 BLOCK 3X48 RIBBON EA B  $        9,617.87 31.0%  $           6,636.33 N/A N/A
NGF-TB1JLU70RJ040 NGF-TB1JLU70RJ040: FTB W/IFC 3X48 RBN IF EA B  $      10,276.59 31.0%  $           7,090.85 N/A N/A
NGF-TB1JLU70RJ050 NGF-TB1JLU70RJ050: 144 NGF BLOCK, LEFT, EA B  $      10,935.31 31.0%  $           7,545.36 N/A N/A
NGF-TB1JLU70RJ060 NGF-TB1JLU70RJ060: FTB W/IFC 3X48 RBN IF EA B  $      11,594.04 31.0%  $           7,999.89 N/A N/A
NGF-TB1JLU70RJ070 NGF-TB1JLU70RJ070: FTB W/IFC 3X48 RBN IF EA B  $      12,252.76 31.0%  $           8,454.40 N/A N/A
NGF-TB1JLU70RJ080 NGF-TB1JLU70RJ080: FTB W/IFC 3X48 RBN IF EA B  $      12,911.48 31.0%  $           8,908.92 N/A N/A
NGF-TB1JLU70RJ150 NGF-TB1JLU70RJ150: FTB W/IFC 3X48 RBN IF EA B  $      17,522.55 31.0%  $         12,090.56 N/A N/A
NGF-TB1JLU70ZD016 NGF-TB1JLU70ZD016: CTO-FTB W/IFC EA B  $        5,225.10 31.0%  $           3,605.32 N/A N/A
NGF-TB1JLU70ZD020 NGF-TB1JLU70ZD020: CTO-FTB-W-IFC EA B  $        5,381.88 31.0%  $           3,713.50 N/A N/A
NGF-TB1JLU70ZD023 NGF-TB1JLU70ZD023: CTO-FTB W/IFC EA B  $        5,499.47 31.0%  $           3,794.63 N/A N/A
NGF-TB1JLU70ZD030 NGF-TB1JLU70ZD030: CTO-FTB W/IFC EA B  $        5,773.87 31.0%  $           3,983.97 N/A N/A
NGF-TB1JLU70ZD031 NGF-TB1JLU70ZD031: CTO-FTB W/IFC EA B  $        5,813.08 31.0%  $           4,011.03 N/A N/A
NGF-TB1JLU70ZD040 NGF-TB1JLU70ZD040: CTO-FTB W/IFC EA B  $        6,235.85 31.0%  $           4,302.74 N/A N/A
NGF-TB1JLU70ZD046 NGF-TB1JLU70ZD046: CTO-FTB W/IFC EA B  $        6,471.05 31.0%  $           4,465.02 N/A N/A
NGF-TB1JLU70ZD060 NGF-TB1JLU70ZD060: CTO-FTB W/IFC EA B  $        7,019.82 31.0%  $           4,843.68 N/A N/A
NGF-TB1JLU70ZD070 NGF-TB1JLU70ZD070: CTO-FTB-W-IFC EA B  $        7,708.29 31.0%  $           5,318.72 N/A N/A
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NGF-TB1JLU70ZD077 NGF-TB1JLU70ZD077: CTO-FTB W/IFC EA B  $        7,686.19 31.0%  $           5,303.47 N/A N/A
NGF-TB1JLU70ZD092 NGF-TB1JLU70ZD092: CTO-FTB W/IFC EA B  $        8,274.17 31.0%  $           5,709.18 N/A N/A
NGF-TB1JLU70ZD122 NGF-TB1JLU70ZD122: CTO-FTB W/IFC EA B  $        9,450.12 31.0%  $           6,520.58 N/A N/A
NGF-TB1JRU7 NGF-TB1JRU7: FTB, 144 POS, SMSC EA B  $        2,539.96 31.0%  $           1,752.57 N/A N/A
NGF-TB1JRU70FA020 NGF-TB1JRU70FA020: CTO-FTB W/IFC EA B  $        5,480.63 31.0%  $           3,781.63 N/A N/A
NGF-TB1JRU70FA025 NGF-TB1JRU70FA025: CTO-FTB W/IFC EA B  $        5,696.62 31.0%  $           3,930.67 N/A N/A
NGF-TB1JRU70FA031 NGF-TB1JRU70FA031: CTO-FTB W/IFC EA B  $        5,955.82 31.0%  $           4,109.52 N/A N/A
NGF-TB1JRU70FA050 NGF-TB1JRU70FA050: CTO-FTB W/IFC EA B  $        6,916.57 31.0%  $           4,772.43 N/A N/A
NGF-TB1JRU70FA090 NGF-TB1JRU70FA090: CTO-FTB W/IFC EA B  $        8,644.50 31.0%  $           5,964.71 N/A N/A
NGF-TB1JRU70FB025 NGF-TB1JRU70FB025: CTO-FTB-W-IFC EA B  $        6,159.10 31.0%  $           4,249.78 N/A N/A
NGF-TB1JRU70FB030 NGF-TB1JRU70FB030: CTO-FTB W/IFC EA B  $        6,359.59 31.0%  $           4,388.12 N/A N/A
NGF-TB1JRU70FJ020 NGF-TB1JRU70FJ020: CTO-FTB W/IFC EA B  $        5,724.62 31.0%  $           3,949.99 N/A N/A
NGF-TB1JRU70FJ023 NGF-TB1JRU70FJ023: CTO-FTB W/IFC EA B  $        5,812.63 31.0%  $           4,010.71 N/A N/A
NGF-TB1JRU70FJ025 NGF-TB1JRU70FJ025: CTO-FTB W/IFC EA B  $        5,871.30 31.0%  $           4,051.20 N/A N/A
NGF-TB1JRU70FJ030 NGF-TB1JRU70FJ030: CTO-FTB W/IFC EA B  $        6,017.99 31.0%  $           4,152.41 N/A N/A
NGF-TB1JRU70FJ031 NGF-TB1JRU70FJ031: CTO-FTB W/IFC EA B  $        6,047.32 31.0%  $           4,172.65 N/A N/A
NGF-TB1JRU70FJ040 NGF-TB1JRU70FJ040: CTO-FTB W/IFC EA B  $        6,381.34 31.0%  $           4,403.12 N/A N/A
NGF-TB1JRU70FJ046 NGF-TB1JRU70FJ046: CTO-FTB W/IFC EA B  $        6,557.37 31.0%  $           4,524.59 N/A N/A
NGF-TB1JRU70FJ050 NGF-TB1JRU70FJ050: CTO-FTB W/IFC EA B  $        6,674.71 31.0%  $           4,605.55 N/A N/A
NGF-TB1JRU70FJ060 NGF-TB1JRU70FJ060: CTO-FTB W/IFC EA B  $        6,968.07 31.0%  $           4,807.97 N/A N/A
NGF-TB1JRU70FJ061 NGF-TB1JRU70FJ061: CTO-FTB W/IFC EA B  $        6,997.41 31.0%  $           4,828.21 N/A N/A
NGF-TB1JRU70FJ070 NGF-TB1JRU70FJ070: CTO-FTB W/IFC EA B  $        7,261.44 31.0%  $           5,010.39 N/A N/A
NGF-TB1JRU70FJ077 NGF-TB1JRU70FJ077: CTO-FTB W/IFC EA B  $        7,466.80 31.0%  $           5,152.09 N/A N/A
NGF-TB1JRU70FJ080 NGF-TB1JRU70FJ080: CTO-FTB W/IFC EA B  $        7,554.79 31.0%  $           5,212.81 N/A N/A
NGF-TB1JRU70FJ090 NGF-TB1JRU70FJ090: CTO-FTB W/IFC EA B  $        7,848.17 31.0%  $           5,415.24 N/A N/A
NGF-TB1JRU70FJ100 NGF-TB1JRU70FJ100: CTO-FTB W/IFC EA B  $        8,141.52 31.0%  $           5,617.65 N/A N/A
NGF-TB1JRU70FJ130 NGF-TB1JRU70FJ130: CTO-FTB W/IFC EA B  $        9,021.62 31.0%  $           6,224.92 N/A N/A
NGF-TB1JRU70FJ150 NGF-TB1JRU70FJ150: CTO-FTB-W-IFC EA B  $        9,992.68 31.0%  $           6,894.95 N/A N/A
NGF-TB1JRU70LR030 NGF-TB1JRU70LR030: FTB UPC/SC 144 POS EA B  $        8,437.91 31.0%  $           5,822.16 N/A N/A
NGF-TB1JRU70LR100 NGF-TB1JRU70LR100: NGF,TB,SC,144 POS,RIG EA B  $      11,762.78 31.0%  $           8,116.32 N/A N/A
NGF-TB1JRU70LR150 NGF-TB1JRU70LR150: NGF,TB,SC,144 POS,RIG EA B  $      14,137.68 31.0%  $           9,755.00 N/A N/A
NGF-TB1JRU70RJ020 NGF-TB1JRU70RJ020:  FTB W/IFC 3X48 RBN I EA B  $        8,959.14 31.0%  $           6,181.81 N/A N/A
NGF-TB1JRU70RJ030 NGF-TB1JRU70RJ030: FTB W/IFC 3X48 RBN IF EA B  $        9,617.87 31.0%  $           6,636.33 N/A N/A
NGF-TB1JRU70RJ040 NGF-TB1JRU70RJ040: FTB W/IFC 3X48 RBN EA B  $      10,276.59 31.0%  $           7,090.85 N/A N/A
NGF-TB1JRU70RJ050 NGF-TB1JRU70RJ050: FTB W/IFC 3X48 RBN IF EA B  $      10,935.31 31.0%  $           7,545.36 N/A N/A
NGF-TB1JRU70RJ060 NGF-TB1JRU70RJ060: 144 BLOCK, 3X48 RIBBO EA B  $      11,594.04 31.0%  $           7,999.89 N/A N/A
NGF-TB1JRU70RJ070 NGF-TB1JRU70RJ070: 144 BLOCK, 3X48 RIBBO EA B  $      12,252.76 31.0%  $           8,454.40 N/A N/A
NGF-TB1JRU70RJ080 NGF-TB1JRU70RJ080: 144 BLOCK, 3X48 RIBBO EA B  $      12,911.48 31.0%  $           8,908.92 N/A N/A
NGF-TB1JRU70RJ100 NGF-TB1JRU70RJ100: 144 NGF 3X48 RIBBON C EA B  $      14,228.93 31.0%  $           9,817.96 N/A N/A
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NGF-TB1JRU70RJ110 NGF-TB1JRU70RJ110: 144 BLOCK, 3X48 RIBBO EA B  $      14,887.65 31.0%  $         10,272.48 N/A N/A
NGF-TB1JRU70RJ150 NGF-TB1JRU70RJ150: 144 BLOCK, 3X48 RIBBO EA B  $      17,522.55 31.0%  $         12,090.56 N/A N/A
NGF-TB1JRU70ZD023 NGF-TB1JRU70ZD023: CTO-FTB W/IFC EA B  $        5,499.47 31.0%  $           3,794.63 N/A N/A
NGF-TB1JRU70ZD046 NGF-TB1JRU70ZD046: CTO-FTB W/IFC EA B  $        6,471.05 31.0%  $           4,465.02 N/A N/A
NGF-TB1JRU70ZD077 NGF-TB1JRU70ZD077: CTO-FTB W/IFC EA B  $        7,686.19 31.0%  $           5,303.47 N/A N/A
NGF-TB1JRU70ZD092 NGF-TB1JRU70ZD092: CTO-FTB W/IFC EA B  $        8,274.17 31.0%  $           5,709.18 N/A N/A
NGF-TB1JRU70ZD122 NGF-TB1JRU70ZD122: CTO-FTB W/IFC EA B  $        9,450.12 31.0%  $           6,520.58 N/A N/A
NGF-TB1MLD7 NGF-TB1MLD7: 144 TERM SMSC LEFT DOWN EA B  $        2,050.65 31.0%  $           1,414.95 N/A N/A
NGF-TB1MLD70EV020 NGF-TB1MLD70EV020: NGF,144 POS,SC,LEFT,D EA B  $        5,829.77 31.0%  $           4,022.54 N/A N/A
NGF-TB1MLD70EV040 NGF-TB1MLD70EV040: NGF,144 POS,SC,LEFT,D EA B  $        7,054.72 31.0%  $           4,867.76 N/A N/A
NGF-TB1MLD70FJ016 NGF-TB1MLD70FJ016: CTO-FTB W/IFC EA B  $        5,539.78 31.0%  $           3,822.45 N/A N/A
NGF-TB1MLD70FJ031 NGF-TB1MLD70FJ031: CTO-FTB W/IFC EA B  $        5,979.82 31.0%  $           4,126.08 N/A N/A
NGF-TB1MLD70FL073 NGF-TB1MLD70FL073: NGF PANEL 144 POS LEF EA B  $        8,789.65 31.0%  $           6,064.86 N/A N/A
NGF-TB1MLD70FM031 NGF-TB1MLD70FM031: 144 PCSC W/31MTS OSP EA B  $        8,077.43 31.0%  $           5,573.43 N/A N/A
NGF-TB1MLD70FN031 NGF-TB1MLD70FN031: NGF,144 POS,SC SM,LEF EA B  $        8,945.39 31.0%  $           6,172.32 N/A N/A
NGF-TB1MLD70FU031 NGF-TB1MLD70FU031: NGF,144 POS,SC SM,LEF EA B  $        8,166.17 31.0%  $           5,634.66 N/A N/A
NGF-TB1MLD70KA023 NGF-TB1MLD70KA023: CTO-FTB W/IFC EA B  $        4,086.26 31.0%  $           2,819.52 N/A N/A
NGF-TB1MLD70KA031 NGF-TB1MLD70KA031: CTO-FTB W/IFC EA B  $        4,231.66 31.0%  $           2,919.85 N/A N/A
NGF-TB1MLD70ZD016 NGF-TB1MLD70ZD016: CTO-FTB W/IFC EA B  $        5,157.60 31.0%  $           3,558.74 N/A N/A
NGF-TB1MLD70ZD023 NGF-TB1MLD70ZD023: 144 POSITION NGF TERM EA B  $        7,664.58 31.0%  $           5,288.56 N/A N/A
NGF-TB1MLD70ZD031 NGF-TB1MLD70ZD031: CTO-FTB W/IFC EA B  $        5,745.58 31.0%  $           3,964.45 N/A N/A
NGF-TB1MLD9 NGF-TB1MLD9: FTB, 144 MMSC, FOT, LEFT DO EA B  $        1,784.26 31.0%  $           1,231.14 N/A N/A
NGF-TB1MLDL NGF-TB1MLDL: CTO-FTB W/IFC EA B  $        2,247.35 31.0%  $           1,550.67 N/A N/A
NGF-TB1MLDL0FJ031 NGF-TB1MLDL0FJ031: CTO-FTB-W-IFC EA B  $        5,979.82 31.0%  $           4,126.08 N/A N/A
NGF-TB1MLDL0ZD010 NGF-TB1MLDL0ZD010: CTO-FTB W/IFC EA B  $        4,922.40 31.0%  $           3,396.46 N/A N/A
NGF-TB1MLDL0ZD023 NGF-TB1MLDL0ZD023: CTO-FTB W/IFC EA B  $        5,431.98 31.0%  $           3,748.07 N/A N/A
NGF-TB1MLDL0ZD024 NGF-TB1MLDL0ZD024: CTO-FTB W/IFC EA B  $        5,471.19 31.0%  $           3,775.12 N/A N/A
NGF-TB1MLDL0ZD031 NGF-TB1MLDL0ZD031: CTO-FTB W/IFC EA B  $        8,665.54 31.0%  $           5,979.22 N/A N/A
NGF-TB1MLDL0ZD046 NGF-TB1MLDL0ZD046: CTO-FTB W/IFC EA B  $        6,403.55 31.0%  $           4,418.45 N/A N/A
NGF-TB1MLU7 NGF-TB1MLU7: CTO-FTB W/IFC EA B  $        2,247.35 31.0%  $           1,550.67 N/A N/A
NGF-TB1MLU70FF031 NGF-TB1MLU70FF031: NGF 144 POS,SC,LEFT U EA B  $        9,154.27 31.0%  $           6,316.45 N/A N/A
NGF-TB1MLU70FF046 NGF-TB1MLU70FF046: NGF 144 POS,SC,LEFT U EA B  $      10,206.09 31.0%  $           7,042.20 N/A N/A
NGF-TB1MLU70FJ016 NGF-TB1MLU70FJ016: CTO-FTB W/IFC EA B  $        5,539.78 31.0%  $           3,822.45 N/A N/A
NGF-TB1MLU70FJ023 NGF-TB1MLU70FJ023: CTO-FTB W/IFC EA B  $        5,745.14 31.0%  $           3,964.15 N/A N/A
NGF-TB1MLU70FJ031 NGF-TB1MLU70FJ031: CTO-FTB W/IFC EA B  $        5,979.82 31.0%  $           4,126.08 N/A N/A
NGF-TB1MLU70FJ035 NGF-TB1MLU70FJ035: CTO-FTB W/IFC EA B  $        6,167.16 31.0%  $           4,255.34 N/A N/A
NGF-TB1MLU70FJ046 NGF-TB1MLU70FJ046: CTO-FTB W/IFC EA B  $        6,489.88 31.0%  $           4,478.02 N/A N/A
NGF-TB1MLU70FJ060 NGF-TB1MLU70FJ060: CTO-FTB W/IFC EA B  $        6,900.57 31.0%  $           4,761.39 N/A N/A
NGF-TB1MLU70FJ061 NGF-TB1MLU70FJ061: CTO-FTB W/IFC EA B  $        6,929.92 31.0%  $           4,781.64 N/A N/A
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NGF-TB1MLU70FJ077 NGF-TB1MLU70FJ077: CTO-FTB W/IFC EA B  $        7,399.30 31.0%  $           5,105.52 N/A N/A
NGF-TB1MLU70FJ092 NGF-TB1MLU70FJ092: CTO-FTB W/IFC EA B  $        7,839.34 31.0%  $           5,409.14 N/A N/A
NGF-TB1MLU70FJ122 NGF-TB1MLU70FJ122: CTO-FTB-W-IFC EA B  $        8,719.42 31.0%  $           6,016.40 N/A N/A
NGF-TB1MLU70FL080 NGF-TB1MLU70FL080: NGF, SCSM, 144 POS,LU EA B  $        8,971.64 31.0%  $           6,190.43 N/A N/A
NGF-TB1MLU70FM031 NGF-TB1MLU70FM031: FTB LEFT UP 144SMSC EA B  $        6,049.99 31.0%  $           4,174.49 N/A N/A
NGF-TB1MLU70FM046 NGF-TB1MLU70FM046: 144 PCSC W/46MTS F RB EA B  $        6,479.72 31.0%  $           4,471.01 N/A N/A
NGF-TB1MLU70FM061 NGF-TB1MLU70FM061: FTB LEFT UP 144SMSC EA B  $        6,909.44 31.0%  $           4,767.51 N/A N/A
NGF-TB1MLU70FN046 NGF-TB1MLU70FN046: NGF 144 POS,SC,LEFT U EA B  $        7,444.39 31.0%  $           5,136.63 N/A N/A
NGF-TB1MLU70FN061 NGF-TB1MLU70FN061: FTB, SC/UPC, I/O OSP EA B  $        8,188.67 31.0%  $           5,650.18 N/A N/A
NGF-TB1MLU70FU031 NGF-TB1MLU70FU031: FTB LEFT UP (2X72) EA B  $        6,116.47 31.0%  $           4,220.36 N/A N/A
NGF-TB1MLU70FU046 NGF-TB1MLU70FU046: FTB RIGHT UP (2X72) S EA B  $        8,739.90 31.0%  $           6,030.53 N/A N/A
NGF-TB1MLU70KA092 NGF-TB1MLU70KA092: CTO-FTB W/IFC EA B  $        5,410.28 31.0%  $           3,733.09 N/A N/A
NGF-TB1MLU70ZB046 NGF-TB1MLU70ZB046: CTO-FTB-W-IFC EA B  $        4,371.56 31.0%  $           3,016.38 N/A N/A
NGF-TB1MLU70ZD016 NGF-TB1MLU70ZD016: CTO-FTB W/IFC EA B  $        5,157.60 31.0%  $           3,558.74 N/A N/A
NGF-TB1MLU70ZD019 NGF-TB1MLU70ZD019: CTO-FTB W/IFC EA B  $        5,275.19 31.0%  $           3,639.88 N/A N/A
NGF-TB1MLU70ZD020 NGF-TB1MLU70ZD020: CTO-FTB W/IFC EA B  $        5,314.38 31.0%  $           3,666.92 N/A N/A
NGF-TB1MLU70ZD023 NGF-TB1MLU70ZD023: NGF 144 POS ,SC/UPC 2 EA B  $        5,793.19 31.0%  $           3,997.30 N/A N/A
NGF-TB1MLU70ZD030 NGF-TB1MLU70ZD030: CTO-FTB-W-IFC EA B  $        5,706.37 31.0%  $           3,937.40 N/A N/A
NGF-TB1MLU70ZD031 NGF-TB1MLU70ZD031: CTO-FTB W/IFC EA B  $        5,745.58 31.0%  $           3,964.45 N/A N/A
NGF-TB1MLU70ZD037 NGF-TB1MLU70ZD037: CTO-FTB W/IFC EA B  $        6,050.76 31.0%  $           4,175.02 N/A N/A
NGF-TB1MLU70ZD046 NGF-TB1MLU70ZD046: CTO-FTB W/IFC EA B  $        6,403.55 31.0%  $           4,418.45 N/A N/A
NGF-TB1MLU70ZD061 NGF-TB1MLU70ZD061: CTO-FTB-W-IFC EA B  $        6,991.53 31.0%  $           4,824.16 N/A N/A
NGF-TB1MLU70ZD077 NGF-TB1MLU70ZD077: CTO-FTB W/IFC EA B  $        7,618.70 31.0%  $           5,256.90 N/A N/A
NGF-TB1MLU70ZD085 NGF-TB1MLU70ZD085: CTO-FTB W/IFC EA B  $        7,932.28 31.0%  $           5,473.27 N/A N/A
NGF-TB1MLU70ZD092 NGF-TB1MLU70ZD092: CTO-FTB W/IFC EA B  $        8,206.67 31.0%  $           5,662.60 N/A N/A
NGF-TB1MLU77V3035-LSX NGF-TB1MLU77V3035-LSX: CTO-FTB W/IFC EA B  $        8,950.39 31.0%  $           6,175.77 N/A N/A
NGF-TB1MLU77ZD015 NGF-TB1MLU77ZD015: CTO-FTB W/IFC EA B  $        7,382.70 31.0%  $           5,094.06 N/A N/A
NGF-TB1MLU77ZD020 NGF-TB1MLU77ZD020: CTO-FTB W/IFC EA B  $        7,578.70 31.0%  $           5,229.30 N/A N/A
NGF-TB1MLU77ZD031 NGF-TB1MLU77ZD031: CTO-FTB W/IFC EA B  $        8,009.87 31.0%  $           5,526.81 N/A N/A
NGF-TB1MLU77ZD035-LSX NGF-TB1MLU77ZD035-LSX: CTO-FTB W/IFC EA B  $        8,721.65 31.0%  $           6,017.94 N/A N/A
NGF-TB1MLU77ZD046 NGF-TB1MLU77ZD046: CTO-FTB W/IFC EA B  $        8,667.85 31.0%  $           5,980.82 N/A N/A
NGF-TB1MLU77ZD064 NGF-TB1MLU77ZD064: CTO-FTB W/IFC EA B  $        9,373.43 31.0%  $           6,467.67 N/A N/A
NGF-TB1MLU7-IFC NGF-TB1MLU7-IFC: CTO-FTB W/IFC EA B  $        2,247.35 31.0%  $           1,550.67 N/A N/A
NGF-TB1MLU7KZD022 NGF-TB1MLU7KZD022: CTO-FTB W/IFC EA B  $        7,657.10 31.0%  $           5,283.40 N/A N/A
NGF-TB1MLU9 NGF-TB1MLU9: FTB, 144 MMSC, FOT, LEFT UP EA B  $        1,784.26 31.0%  $           1,231.14 N/A N/A
NGF-TB1MLU90NN050 NGF-TB1MLU90NN050: FTB LEFT UP (2X48) MM EA B  $        6,135.50 31.0%  $           4,233.50 N/A N/A
NGF-TB1MLU90YM046 NGF-TB1MLU90YM046: CTO-FTB W/IFC EA B  $        7,463.93 31.0%  $           5,150.11 N/A N/A
NGF-TB1MLU9-IFC NGF-TB1MLU9-IFC: CTO-FTB W/IFC EA B  $        2,132.16 31.0%  $           1,471.19 N/A N/A
NGF-TB1MLUL NGF-TB1MLUL: CTO-FTB W/IFC EA B  $        2,247.35 31.0%  $           1,550.67 N/A N/A
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NGF-TB1MLUL0FA031 NGF-TB1MLUL0FA031: CTO-FTB W/IFC EA B  $        5,888.32 31.0%  $           4,062.94 N/A N/A
NGF-TB1MLUL0FJ009 NGF-TB1MLUL0FJ009: CTO-FTB W/IFC EA B  $        5,334.42 31.0%  $           3,680.75 N/A N/A
NGF-TB1MLUL0FJ010 NGF-TB1MLUL0FJ010: CTO-FTB W/IFC EA B  $        5,363.77 31.0%  $           3,701.00 N/A N/A
NGF-TB1MLUL0FJ012 NGF-TB1MLUL0FJ012: CTO-FTB W/IFC EA B  $        5,422.44 31.0%  $           3,741.48 N/A N/A
NGF-TB1MLUL0FJ013 NGF-TB1MLUL0FJ013: CTO-FTB W/IFC EA B  $        5,451.76 31.0%  $           3,761.71 N/A N/A
NGF-TB1MLUL0FJ015 NGF-TB1MLUL0FJ015: CTO-FTB W/IFC EA B  $        5,510.43 31.0%  $           3,802.20 N/A N/A
NGF-TB1MLUL0FJ016 NGF-TB1MLUL0FJ016: CTO-FTB W/IFC EA B  $        5,539.78 31.0%  $           3,822.45 N/A N/A
NGF-TB1MLUL0FJ017 NGF-TB1MLUL0FJ017: CTO-FTB W/IFC EA B  $        5,569.12 31.0%  $           3,842.69 N/A N/A
NGF-TB1MLUL0FJ020 NGF-TB1MLUL0FJ020: CTO-FTB W/IFC EA B  $        5,657.12 31.0%  $           3,903.41 N/A N/A
NGF-TB1MLUL0FJ023 NGF-TB1MLUL0FJ023: CTO-FTB W/IFC EA B  $        5,745.14 31.0%  $           3,964.15 N/A N/A
NGF-TB1MLUL0FJ030 NGF-TB1MLUL0FJ030: CTO-FTB W/IFC EA B  $        5,950.49 31.0%  $           4,105.84 N/A N/A
NGF-TB1MLUL0FJ031 NGF-TB1MLUL0FJ031: CTO-FTB W/IFC EA B  $        5,979.82 31.0%  $           4,126.08 N/A N/A
NGF-TB1MLUL0FJ046 NGF-TB1MLUL0FJ046: CTO-FTB W/IFC EA B  $        6,489.88 31.0%  $           4,478.02 N/A N/A
NGF-TB1MLUL0FJ050 NGF-TB1MLUL0FJ050: CTO-FTB W/IFC EA B  $        6,607.22 31.0%  $           4,558.98 N/A N/A
NGF-TB1MLUL0FJ061 NGF-TB1MLUL0FJ061: CTO-FTB W/IFC EA B  $        6,929.92 31.0%  $           4,781.64 N/A N/A
NGF-TB1MLUL0FL023 NGF-TB1MLUL0FL023: FTB 23 MTS APC/SC OSP EA B  $        7,757.69 31.0%  $           5,352.81 N/A N/A
NGF-TB1MLUL0FL046 NGF-TB1MLUL0FL046: NGF PANEL 144 POS LEF EA B  $        6,394.71 31.0%  $           4,412.35 N/A N/A
NGF-TB1MLUL0FL076 NGF-TB1MLUL0FL076: NGF,144 POS,SC,LEFT,U EA B  $        9,317.63 31.0%  $           6,429.16 N/A N/A
NGF-TB1MLUL0FN027 NGF-TB1MLUL0FN027: FTB, SC/APC, LEFT EA B  $        6,778.13 31.0%  $           4,676.91 N/A N/A
NGF-TB1MLUL0FN031 NGF-TB1MLUL0FN031: FTB, SC/APC, LEFT EA B  $        9,395.37 31.0%  $           6,482.81 N/A N/A
NGF-TB1MLUL0FN033 NGF-TB1MLUL0FN033: FTB, SC/APC, I/O OSP EA B  $        7,136.37 31.0%  $           4,924.10 N/A N/A
NGF-TB1MLUL0FN035 NGF-TB1MLUL0FN035: FTB, SC/APC, I/O OSP, EA B  $        9,660.36 31.0%  $           6,665.65 N/A N/A
NGF-TB1MLUL0FN038 NGF-TB1MLUL0FN038: 144 POS APC/STUB LEFT EA B  $        7,376.38 31.0%  $           5,089.70 N/A N/A
NGF-TB1MLUL0FN040 NGF-TB1MLUL0FN040: 144 POS APC/STUB LEFT EA B  $        9,991.60 31.0%  $           6,894.20 N/A N/A
NGF-TB1MLUL0FN043 NGF-TB1MLUL0FN043: 144 POS APC/STUB LEFT EA B  $        7,624.48 31.0%  $           5,260.89 N/A N/A
NGF-TB1MLUL0FN046 NGF-TB1MLUL0FN046: FTB,144 POS,SC,LEFT EA B  $        7,127.21 31.0%  $           4,917.77 N/A N/A
NGF-TB1MLUL0FN050 NGF-TB1MLUL0FN050: FTB, SC/APC, I/O OSP EA B  $        7,979.91 31.0%  $           5,506.14 N/A N/A
NGF-TB1MLUL0JP050 NGF-TB1MLUL0JP050: 144 TERM BLOCK SC/APC EA B  $        7,702.79 31.0%  $           5,314.93 N/A N/A
NGF-TB1MLUL0ZC023 NGF-TB1MLUL0ZC023: CTO-FTB W/IFC EA B  $        4,302.33 31.0%  $           2,968.61 N/A N/A
NGF-TB1MLUL0ZC025 NGF-TB1MLUL0ZC025: CTO-FTB W/IFC EA B  $        4,348.13 31.0%  $           3,000.21 N/A N/A
NGF-TB1MLUL0ZD004 NGF-TB1MLUL0ZD004: CTO-FTB W/IFC EA B  $        4,687.22 31.0%  $           3,234.18 N/A N/A
NGF-TB1MLUL0ZD008 NGF-TB1MLUL0ZD008: CTO-FTB W/IFC EA B  $        4,844.00 31.0%  $           3,342.36 N/A N/A
NGF-TB1MLUL0ZD011 NGF-TB1MLUL0ZD011: CTO-FTB W/IFC EA B  $        4,961.61 31.0%  $           3,423.51 N/A N/A
NGF-TB1MLUL0ZD015 NGF-TB1MLUL0ZD015: CTO-FTB W/IFC EA B  $        5,118.39 31.0%  $           3,531.69 N/A N/A
NGF-TB1MLUL0ZD016 NGF-TB1MLUL0ZD016: CTO-FTB W/IFC EA B  $        5,157.60 31.0%  $           3,558.74 N/A N/A
NGF-TB1MLUL0ZD020 NGF-TB1MLUL0ZD020: CTO-FTB W/IFC EA B  $        5,314.38 31.0%  $           3,666.92 N/A N/A
NGF-TB1MLUL0ZD023 NGF-TB1MLUL0ZD023: CTO-FTB W/IFC EA B  $        5,431.98 31.0%  $           3,748.07 N/A N/A
NGF-TB1MLUL0ZD025 NGF-TB1MLUL0ZD025: CTO-FTB W/IFC EA B  $        5,510.38 31.0%  $           3,802.16 N/A N/A
NGF-TB1MLUL0ZD030 NGF-TB1MLUL0ZD030: CTO-FTB W/IFC EA B  $        5,706.37 31.0%  $           3,937.40 N/A N/A
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NGF-TB1MLUL0ZD031 NGF-TB1MLUL0ZD031: CTO-FTB W/IFC EA B  $        5,745.58 31.0%  $           3,964.45 N/A N/A
NGF-TB1MLUL0ZD038 NGF-TB1MLUL0ZD038: CTO-FTB W/IFC EA B  $        6,089.95 31.0%  $           4,202.07 N/A N/A
NGF-TB1MLUL0ZD040 NGF-TB1MLUL0ZD040: CTO-FTB W/IFC EA B  $        6,168.35 31.0%  $           4,256.16 N/A N/A
NGF-TB1MLUL0ZD041 NGF-TB1MLUL0ZD041: CTO-FTB W/IFC EA B  $        6,207.56 31.0%  $           4,283.22 N/A N/A
NGF-TB1MLUL0ZD046 NGF-TB1MLUL0ZD046: CTO-FTB W/IFC EA B  $        6,403.55 31.0%  $           4,418.45 N/A N/A
NGF-TB1MLUL0ZD050 NGF-TB1MLUL0ZD050: CTO-FTB W/IFC EA B  $        6,560.33 31.0%  $           4,526.63 N/A N/A
NGF-TB1MLUL0ZD055 NGF-TB1MLUL0ZD055: CTO-FTB W/IFC EA B  $        6,756.33 31.0%  $           4,661.87 N/A N/A
NGF-TB1MLUL0ZD060 NGF-TB1MLUL0ZD060: CTO-FTB W/IFC EA B  $        6,952.32 31.0%  $           4,797.10 N/A N/A
NGF-TB1MLUL0ZD061 NGF-TB1MLUL0ZD061: FTB W/IFC 144 ASC 61M EA B  $        6,991.53 31.0%  $           4,824.16 N/A N/A
NGF-TB1MLUL0ZD077 NGF-TB1MLUL0ZD077: CTO-FTB W/IFC EA B  $        7,618.70 31.0%  $           5,256.90 N/A N/A
NGF-TB1MLUL0ZD080 NGF-TB1MLUL0ZD080: CTO-FTB W/IFC EA B  $        7,736.29 31.0%  $           5,338.04 N/A N/A
NGF-TB1MLUL0ZD092 NGF-TB1MLUL0ZD092: CTO-FTB W/IFC EA B  $        8,206.67 31.0%  $           5,662.60 N/A N/A
NGF-TB1MLUL0ZD093 NGF-TB1MLUL0ZD093: CTO-FTB W/IFC EA B  $        8,245.86 31.0%  $           5,689.64 N/A N/A
NGF-TB1MLUL-IFC NGF-TB1MLUL-IFC: CTO-FTB W/IFC EA B  $        2,247.35 31.0%  $           1,550.67 N/A N/A
NGF-TB1MLULLZD008 NGF-TB1MLULLZD008: CTO-FTB W/IFC EA B  $        7,108.31 31.0%  $           4,904.73 N/A N/A
NGF-TB1MLULLZD012 NGF-TB1MLULLZD012: CTO-FTB-W-IFC EA B  $        7,265.11 31.0%  $           5,012.93 N/A N/A
NGF-TB1MLULLZD016 NGF-TB1MLULLZD016: CTO-FTB W/IFC EA B  $        7,421.90 31.0%  $           5,121.11 N/A N/A
NGF-TB1MLULLZD023 NGF-TB1MLULLZD023: CTO-FTB W/IFC EA B  $        7,696.29 31.0%  $           5,310.44 N/A N/A
NGF-TB1MLULLZD031 NGF-TB1MLULLZD031: CTO-FTB W/IFC EA B  $        8,009.87 31.0%  $           5,526.81 N/A N/A
NGF-TB1MLULLZD045 NGF-TB1MLULLZD045: CTO-FTB W/IFC EA B  $        8,628.65 31.0%  $           5,953.77 N/A N/A
NGF-TB1MLULLZD046 NGF-TB1MLULLZD046: CTO-FTB W/IFC EA B  $        8,667.85 31.0%  $           5,980.82 N/A N/A
NGF-TB1MLUT NGF-TB1MLUT: CTO-FTB W/IFC EA B  $        2,132.16 31.0%  $           1,471.19 N/A N/A
NGF-TB1MRD7 NGF-TB1MRD7: 144 TERM SMSC RIGHT DOWN EA B  $        2,050.65 31.0%  $           1,414.95 N/A N/A
NGF-TB1MRD70FJ016 NGF-TB1MRD70FJ016: CTO-FTB W/IFC EA B  $        5,632.66 31.0%  $           3,886.54 N/A N/A
NGF-TB1MRD70FJ023 NGF-TB1MRD70FJ023: CTO-FTB W/IFC EA B  $        5,745.14 31.0%  $           3,964.15 N/A N/A
NGF-TB1MRD70FJ031 NGF-TB1MRD70FJ031: CTO-FTB W/IFC EA B  $        5,979.82 31.0%  $           4,126.08 N/A N/A
NGF-TB1MRD70FJ061 NGF-TB1MRD70FJ061: CTO-FTB W/IFC EA B  $        6,929.92 31.0%  $           4,781.64 N/A N/A
NGF-TB1MRD70FM031 NGF-TB1MRD70FM031: FTB RIGHT UP 144SMSC EA B  $        5,977.28 31.0%  $           4,124.32 N/A N/A
NGF-TB1MRD70FN031 NGF-TB1MRD70FN031: NGF,144 POS,SC SM,RIG EA B  $        6,700.10 31.0%  $           4,623.07 N/A N/A
NGF-TB1MRD70FU031 NGF-TB1MRD70FU031: NGF,144 POS,SC SM,RIG EA B  $        6,116.47 31.0%  $           4,220.36 N/A N/A
NGF-TB1MRD70ZD016 NGF-TB1MRD70ZD016: CTO-FTB W/IFC EA B  $        5,157.60 31.0%  $           3,558.74 N/A N/A
NGF-TB1MRD70ZD023 NGF-TB1MRD70ZD023: CTO-FTB W/IFC EA B  $        5,431.98 31.0%  $           3,748.07 N/A N/A
NGF-TB1MRD70ZD031 NGF-TB1MRD70ZD031: CTO-FTB W/IFC EA B  $        5,745.58 31.0%  $           3,964.45 N/A N/A
NGF-TB1MRDL NGF-TB1MRDL: 144 TERM SMASC RIGHT DOWN EA B  $        2,170.51 31.0%  $           1,497.65 N/A N/A
NGF-TB1MRDL0JP016 NGF-TB1MRDL0JP016: FTB I/O RIBBON FREEDM EA B  $        6,292.84 31.0%  $           4,342.06 N/A N/A
NGF-TB1MRDL0ZD010 NGF-TB1MRDL0ZD010: CTO-FTB W/IFC EA B  $        4,922.40 31.0%  $           3,396.46 N/A N/A
NGF-TB1MRDL0ZD016 NGF-TB1MRDL0ZD016: CTO-FTB W/IFC EA B  $        5,157.60 31.0%  $           3,558.74 N/A N/A
NGF-TB1MRDL0ZD023 NGF-TB1MRDL0ZD023: CTO-FTB W/IFC EA B  $        5,431.98 31.0%  $           3,748.07 N/A N/A
NGF-TB1MRDL0ZD031 NGF-TB1MRDL0ZD031: CTO-FTB W/IFC EA B  $        5,745.58 31.0%  $           3,964.45 N/A N/A
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NGF-TB1MRDL0ZD046 NGF-TB1MRDL0ZD046: CTO-FTB W/IFC EA B  $        6,403.55 31.0%  $           4,418.45 N/A N/A
NGF-TB1MRU7 NGF-TB1MRU7: CTO-FTB W/IFC EA B  $        2,247.35 31.0%  $           1,550.67 N/A N/A
NGF-TB1MRU70FA045 NGF-TB1MRU70FA045: CTO-FTB W/IFC EA B  $        6,633.08 31.0%  $           4,576.83 N/A N/A
NGF-TB1MRU70FA153 NGF-TB1MRU70FA153: CTO-FTB W/IFC EA B  $      11,298.49 31.0%  $           7,795.96 N/A N/A
NGF-TB1MRU70FJ016 NGF-TB1MRU70FJ016: CTO-FTB W/IFC EA B  $        5,539.78 31.0%  $           3,822.45 N/A N/A
NGF-TB1MRU70FJ023 NGF-TB1MRU70FJ023: CTO-FTB W/IFC EA B  $        5,745.14 31.0%  $           3,964.15 N/A N/A
NGF-TB1MRU70FJ031 NGF-TB1MRU70FJ031: CTO-FTB W/IFC EA B  $        5,979.82 31.0%  $           4,126.08 N/A N/A
NGF-TB1MRU70FJ040 NGF-TB1MRU70FJ040: CTO-FTB W/IFC EA B  $        6,313.84 31.0%  $           4,356.55 N/A N/A
NGF-TB1MRU70FJ046 NGF-TB1MRU70FJ046: CTO-FTB-W-IFC EA B  $        6,489.88 31.0%  $           4,478.02 N/A N/A
NGF-TB1MRU70FJ050 NGF-TB1MRU70FJ050: CTO-FTB-W-IFC EA B  $        6,607.22 31.0%  $           4,558.98 N/A N/A
NGF-TB1MRU70FJ061 NGF-TB1MRU70FJ061: CTO-FTB W/IFC EA B  $        6,929.92 31.0%  $           4,781.64 N/A N/A
NGF-TB1MRU70FJ062 NGF-TB1MRU70FJ062: CTO-FTB W/IFC EA B  $        6,959.24 31.0%  $           4,801.88 N/A N/A
NGF-TB1MRU70FJ077 NGF-TB1MRU70FJ077: CTO-FTB W/IFC EA B  $      10,356.59 31.0%  $           7,146.05 N/A N/A
NGF-TB1MRU70FJ092 NGF-TB1MRU70FJ092: CTO-FTB W/IFC EA B  $        7,839.34 31.0%  $           5,409.14 N/A N/A
NGF-TB1MRU70FJ100 NGF-TB1MRU70FJ100: CTO-FTB-W-IFC EA B  $        8,074.02 31.0%  $           5,571.07 N/A N/A
NGF-TB1MRU70FL031 NGF-TB1MRU70FL031: NGF, SCSM, 144 POS EA B  $        7,697.69 31.0%  $           5,311.41 N/A N/A
NGF-TB1MRU70FL150 NGF-TB1MRU70FL150: NGF, SCSM, 144 POS EA B  $      10,791.57 31.0%  $           7,446.18 N/A N/A
NGF-TB1MRU70FM031 NGF-TB1MRU70FM031: FTB RIGHT UP 144SMSC EA B  $        8,077.43 31.0%  $           5,573.43 N/A N/A
NGF-TB1MRU70FM046 NGF-TB1MRU70FM046: FTB RIGHT UP 144SMSC EA B  $        6,479.72 31.0%  $           4,471.01 N/A N/A
NGF-TB1MRU70FM061 NGF-TB1MRU70FM061: FTB RIGHT UP 144SMSC EA B  $        6,909.44 31.0%  $           4,767.51 N/A N/A
NGF-TB1MRU70FN016 NGF-TB1MRU70FN016: FTB,SC,144 POS,RIGHT EA B  $        5,761.58 31.0%  $           3,975.49 N/A N/A
NGF-TB1MRU70FN031 NGF-TB1MRU70FN031: FTB, SC/APC, RIGHT EA B  $        6,700.10 31.0%  $           4,623.07 N/A N/A
NGF-TB1MRU70FN046 NGF-TB1MRU70FN046: NGF 144 POS,SC, RIGHT EA B  $        9,939.10 31.0%  $           6,857.98 N/A N/A
NGF-TB1MRU70FU031 NGF-TB1MRU70FU031: FTB RIGHT UP (2X72) O EA B  $        6,116.47 31.0%  $           4,220.36 N/A N/A
NGF-TB1MRU70FU046 NGF-TB1MRU70FU046: FTB RIGHT UP (2X72) S EA B  $        8,739.90 31.0%  $           6,030.53 N/A N/A
NGF-TB1MRU70FU061 NGF-TB1MRU70FU061: FTB RIGHT UP (2X72) EA B  $        9,313.63 31.0%  $           6,426.40 N/A N/A
NGF-TB1MRU70KA061 NGF-TB1MRU70KA061: CTO-FTB W/IFC EA B  $        4,846.88 31.0%  $           3,344.35 N/A N/A
NGF-TB1MRU70KA077 NGF-TB1MRU70KA077: CTO-FTB W/IFC EA B  $        5,137.68 31.0%  $           3,545.00 N/A N/A
NGF-TB1MRU70KA092 NGF-TB1MRU70KA092: CTO-FTB W/IFC EA B  $        5,410.28 31.0%  $           3,733.09 N/A N/A
NGF-TB1MRU70ZB046 NGF-TB1MRU70ZB046: CTO-FTB-W-IFC EA B  $        4,371.56 31.0%  $           3,016.38 N/A N/A
NGF-TB1MRU70ZD019 NGF-TB1MRU70ZD019: CTO-FTB W/IFC EA B  $        5,275.19 31.0%  $           3,639.88 N/A N/A
NGF-TB1MRU70ZD020 NGF-TB1MRU70ZD020: CTO-FTB W/IFC EA B  $        5,314.38 31.0%  $           3,666.92 N/A N/A
NGF-TB1MRU70ZD023 NGF-TB1MRU70ZD023: CTO-FTB W/IFC EA B  $        5,431.98 31.0%  $           3,748.07 N/A N/A
NGF-TB1MRU70ZD031 NGF-TB1MRU70ZD031: CTO-FTB W/IFC EA B  $        5,745.58 31.0%  $           3,964.45 N/A N/A
NGF-TB1MRU70ZD035 NGF-TB1MRU70ZD035: CTO-FTB W/IFC EA B  $        5,972.36 31.0%  $           4,120.93 N/A N/A
NGF-TB1MRU70ZD037 NGF-TB1MRU70ZD037: CTO-FTB W/IFC EA B  $        6,050.76 31.0%  $           4,175.02 N/A N/A
NGF-TB1MRU70ZD045 NGF-TB1MRU70ZD045: CTO-FTB W/IFC EA B  $        6,364.34 31.0%  $           4,391.39 N/A N/A
NGF-TB1MRU70ZD046 NGF-TB1MRU70ZD046: CTO-FTB W/IFC EA B  $        6,403.55 31.0%  $           4,418.45 N/A N/A
NGF-TB1MRU70ZD050 NGF-TB1MRU70ZD050: CTO-FTB-W-IFC EA B  $        6,888.36 31.0%  $           4,752.97 N/A N/A
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NGF-TB1MRU70ZD061 NGF-TB1MRU70ZD061: CTO-FTB-W-IFC EA B  $        6,991.53 31.0%  $           4,824.16 N/A N/A
NGF-TB1MRU70ZD077 NGF-TB1MRU70ZD077: CTO-FTB W/IFC EA B  $        7,618.70 31.0%  $           5,256.90 N/A N/A
NGF-TB1MRU70ZD085 NGF-TB1MRU70ZD085: CTO-FTB W/IFC EA B  $        7,932.28 31.0%  $           5,473.27 N/A N/A
NGF-TB1MRU70ZD092 NGF-TB1MRU70ZD092: CTO-FTB W/IFC EA B  $        8,206.67 31.0%  $           5,662.60 N/A N/A
NGF-TB1MRU77FL031 NGF-TB1MRU77FL031: NGF, SCSM, 144 POS EA B  $        8,246.15 31.0%  $           5,689.84 N/A N/A
NGF-TB1MRU77ZC031 NGF-TB1MRU77ZC031: CTO-FTB W/IFC EA B  $        5,995.07 31.0%  $           4,136.60 N/A N/A
NGF-TB1MRU77ZD001 NGF-TB1MRU77ZD001: CTO-FTB W/IFC EA B  $        6,833.92 31.0%  $           4,715.40 N/A N/A
NGF-TB1MRU77ZD004 NGF-TB1MRU77ZD004: CTO-FTB W/IFC EA B  $        6,951.53 31.0%  $           4,796.56 N/A N/A
NGF-TB1MRU77ZD006 NGF-TB1MRU77ZD006: CTO-FTB W/IFC EA B  $        7,029.91 31.0%  $           4,850.64 N/A N/A
NGF-TB1MRU77ZD010 NGF-TB1MRU77ZD010: CTO-FTB W/IFC EA B  $        7,186.71 31.0%  $           4,958.83 N/A N/A
NGF-TB1MRU77ZD013 NGF-TB1MRU77ZD013: CTO-FTB W/IFC EA B  $        7,304.30 31.0%  $           5,039.97 N/A N/A
NGF-TB1MRU77ZD017 NGF-TB1MRU77ZD017: CTO-FTB W/IFC EA B  $        7,461.11 31.0%  $           5,148.17 N/A N/A
NGF-TB1MRU77ZD031 NGF-TB1MRU77ZD031: CTO-FTB W/IFC EA B  $        8,009.87 31.0%  $           5,526.81 N/A N/A
NGF-TB1MRU77ZD046 NGF-TB1MRU77ZD046: CTO-FTB W/IFC EA B  $        8,667.85 31.0%  $           5,980.82 N/A N/A
NGF-TB1MRU77ZD064 NGF-TB1MRU77ZD064: CTO-FTB W/IFC EA B  $        9,373.43 31.0%  $           6,467.67 N/A N/A
NGF-TB1MRU7-IFC NGF-TB1MRU7-IFC: CTO-FTB W/IFC EA B  $        2,247.35 31.0%  $           1,550.67 N/A N/A
NGF-TB1MRU9 NGF-TB1MRU9: FTB, 144 MMSC, UP EXIT EA B  $        1,784.26 31.0%  $           1,231.14 N/A N/A
NGF-TB1MRU90NN050 NGF-TB1MRU90NN050: FTB RIGHT UP (2X48) M EA B  $        4,595.49 31.0%  $           3,170.89 N/A N/A
NGF-TB1MRU90NN080 NGF-TB1MRU90NN080: FTB RIGHT UP (2X48) EA B  $        5,348.21 31.0%  $           3,690.26 N/A N/A
NGF-TB1MRU90YM023 NGF-TB1MRU90YM023: CTO-FTB W/IFC EA B  $        5,811.88 31.0%  $           4,010.20 N/A N/A
NGF-TB1MRU90YM046 NGF-TB1MRU90YM046: CTO-FTB W/IFC EA B  $        7,463.93 31.0%  $           5,150.11 N/A N/A
NGF-TB1MRU9-IFC NGF-TB1MRU9-IFC: CTO-FTB W/IFC EA B  $        2,132.16 31.0%  $           1,471.19 N/A N/A
NGF-TB1MRUL NGF-TB1MRUL: CTO-FTB W/IFC EA B  $        2,247.35 31.0%  $           1,550.67 N/A N/A
NGF-TB1MRUL0FA023 NGF-TB1MRUL0FA023: CTO-FTB W/IFC EA B  $        5,542.72 31.0%  $           3,824.48 N/A N/A
NGF-TB1MRUL0FA031 NGF-TB1MRUL0FA031: CTO-FTB W/IFC EA B  $        5,888.32 31.0%  $           4,062.94 N/A N/A
NGF-TB1MRUL0FJ009 NGF-TB1MRUL0FJ009: CTO-FTB W/IFC EA B  $        5,334.42 31.0%  $           3,680.75 N/A N/A
NGF-TB1MRUL0FJ012 NGF-TB1MRUL0FJ012: CTO-FTB W/IFC EA B  $        5,422.44 31.0%  $           3,741.48 N/A N/A
NGF-TB1MRUL0FJ013 NGF-TB1MRUL0FJ013: CTO-FTB W/IFC EA B  $        5,451.76 31.0%  $           3,761.71 N/A N/A
NGF-TB1MRUL0FJ015 NGF-TB1MRUL0FJ015: CTO-FTB W/IFC EA B  $        5,510.43 31.0%  $           3,802.20 N/A N/A
NGF-TB1MRUL0FJ016 NGF-TB1MRUL0FJ016: CTO-FTB W/IFC EA B  $        5,539.78 31.0%  $           3,822.45 N/A N/A
NGF-TB1MRUL0FJ023 NGF-TB1MRUL0FJ023: CTO-FTB W/IFC EA B  $        5,745.14 31.0%  $           3,964.15 N/A N/A
NGF-TB1MRUL0FJ030 NGF-TB1MRUL0FJ030: CTO-FTB W/IFC EA B  $        5,950.49 31.0%  $           4,105.84 N/A N/A
NGF-TB1MRUL0FJ031 NGF-TB1MRUL0FJ031: CTO-FTB W/IFC EA B  $        5,979.82 31.0%  $           4,126.08 N/A N/A
NGF-TB1MRUL0FJ040 NGF-TB1MRUL0FJ040: CTO-FTB-W-IFC EA B  $        6,313.84 31.0%  $           4,356.55 N/A N/A
NGF-TB1MRUL0FJ046 NGF-TB1MRUL0FJ046: CTO-FTB W/IFC EA B  $        6,489.88 31.0%  $           4,478.02 N/A N/A
NGF-TB1MRUL0FJ061 NGF-TB1MRUL0FJ061: CTO-FTB W/IFC EA B  $        6,929.92 31.0%  $           4,781.64 N/A N/A
NGF-TB1MRUL0FJ077 NGF-TB1MRUL0FJ077: CTO-FTB W/IFC EA B  $        7,399.30 31.0%  $           5,105.52 N/A N/A
NGF-TB1MRUL0FJ092 NGF-TB1MRUL0FJ092: CTO-FTB W/IFC EA B  $        7,839.34 31.0%  $           5,409.14 N/A N/A
NGF-TB1MRUL0FL046 NGF-TB1MRUL0FL046: FTB SMASC W/OSP CABLE EA B  $        8,537.66 31.0%  $           5,890.99 N/A N/A
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NGF-TB1MRUL0FL075 NGF-TB1MRUL0FL075: FTB SMASC W/OSP CABLE EA B  $        6,959.43 31.0%  $           4,802.01 N/A N/A
NGF-TB1MRUL0FL076 NGF-TB1MRUL0FL076: NGF,144 POS,SC,RIGHT, EA B  $        9,317.63 31.0%  $           6,429.16 N/A N/A
NGF-TB1MRUL0FN020 NGF-TB1MRUL0FN020: FTB, SC/APC, I/O OSP EA B  $        5,934.36 31.0%  $           4,094.71 N/A N/A
NGF-TB1MRUL0FN031 NGF-TB1MRUL0FN031: FTB, SC/APC, I/O OSP EA B  $        9,395.37 31.0%  $           6,482.81 N/A N/A
NGF-TB1MRUL0FN033 NGF-TB1MRUL0FN033: FTB, SC/APC, I/O OSP EA B  $        7,136.37 31.0%  $           4,924.10 N/A N/A
NGF-TB1MRUL0FN035 NGF-TB1MRUL0FN035: FTB, SC/APC, I/O OSP EA B  $        7,235.61 31.0%  $           4,992.57 N/A N/A
NGF-TB1MRUL0FN046 NGF-TB1MRUL0FN046: FTB, SC/APC, I/O OSP EA B  $        7,127.21 31.0%  $           4,917.77 N/A N/A
NGF-TB1MRUL0FN061 NGF-TB1MRUL0FN061: FTB,144 POS,SC,RIGHT, EA B  $        8,525.72 31.0%  $           5,882.75 N/A N/A
NGF-TB1MRUL0FN085 NGF-TB1MRUL0FN085: FTB 144 POS ASC RIGHT EA B  $        9,716.57 31.0%  $           6,704.43 N/A N/A
NGF-TB1MRUL0FN092 NGF-TB1MRUL0FN092: NGF-TB,SC/APC,144 POS EA B  $      10,063.91 31.0%  $           6,944.10 N/A N/A
NGF-TB1MRUL0JP050 NGF-TB1MRUL0JP050: 144 TERM BLOCK SC/APC EA B  $        7,702.79 31.0%  $           5,314.93 N/A N/A
NGF-TB1MRUL0ZB016 NGF-TB1MRUL0ZB016: CTO-FTB W/IFC EA B  $        3,712.45 31.0%  $           2,561.59 N/A N/A
NGF-TB1MRUL0ZC010 NGF-TB1MRUL0ZC010: CTO-FTB W/IFC EA B  $        4,004.65 31.0%  $           2,763.21 N/A N/A
NGF-TB1MRUL0ZD011 NGF-TB1MRUL0ZD011: CTO-FTB W/IFC EA B  $        4,961.61 31.0%  $           3,423.51 N/A N/A
NGF-TB1MRUL0ZD015 NGF-TB1MRUL0ZD015: CTO-FTB W/IFC EA B  $        5,118.39 31.0%  $           3,531.69 N/A N/A
NGF-TB1MRUL0ZD016 NGF-TB1MRUL0ZD016: CTO-FTB W/IFC EA B  $        5,157.60 31.0%  $           3,558.74 N/A N/A
NGF-TB1MRUL0ZD020 NGF-TB1MRUL0ZD020: CTO-FTB W/IFC EA B  $        5,314.38 31.0%  $           3,666.92 N/A N/A
NGF-TB1MRUL0ZD023 NGF-TB1MRUL0ZD023: FTB W/IFC 144 ASC 24M EA B  $        5,431.98 31.0%  $           3,748.07 N/A N/A
NGF-TB1MRUL0ZD030 NGF-TB1MRUL0ZD030: CTO-FTB W/IFC EA B  $        5,706.37 31.0%  $           3,937.40 N/A N/A
NGF-TB1MRUL0ZD031 NGF-TB1MRUL0ZD031: CTO-FTB W/IFC EA B  $        5,745.58 31.0%  $           3,964.45 N/A N/A
NGF-TB1MRUL0ZD035 NGF-TB1MRUL0ZD035: CTO-FTB W/IFC EA B  $        5,972.36 31.0%  $           4,120.93 N/A N/A
NGF-TB1MRUL0ZD038 NGF-TB1MRUL0ZD038: CTO-FTB W/IFC EA B  $        6,089.95 31.0%  $           4,202.07 N/A N/A
NGF-TB1MRUL0ZD046 NGF-TB1MRUL0ZD046: CTO-FTB W/IFC EA B  $        6,403.55 31.0%  $           4,418.45 N/A N/A
NGF-TB1MRUL0ZD050 NGF-TB1MRUL0ZD050: CTO-FTB W/IFC EA B  $        6,560.33 31.0%  $           4,526.63 N/A N/A
NGF-TB1MRUL0ZD061 NGF-TB1MRUL0ZD061: CTO-FTB W/IFC EA B  $        6,991.53 31.0%  $           4,824.16 N/A N/A
NGF-TB1MRUL0ZD077 NGF-TB1MRUL0ZD077: CTO-FTB W/IFC EA B  $        7,618.70 31.0%  $           5,256.90 N/A N/A
NGF-TB1MRUL0ZD092 NGF-TB1MRUL0ZD092: CTO-FTB W/IFC EA B  $        8,206.67 31.0%  $           5,662.60 N/A N/A
NGF-TB1MRUL0ZD122 NGF-TB1MRUL0ZD122: CTO-FTB W/IFC EA B  $        9,382.62 31.0%  $           6,474.01 N/A N/A
NGF-TB1MRUL-IFC NGF-TB1MRUL-IFC: CTO-FTB W/IFC EA B  $        2,247.35 31.0%  $           1,550.67 N/A N/A
NGF-TB1MRULLFA016 NGF-TB1MRULLFA016: CTO-FTB W/IFC EA B  $        7,504.64 31.0%  $           5,178.20 N/A N/A
NGF-TB1MRULLFA023 NGF-TB1MRULLFA023: CTO-FTB W/IFC EA B  $        7,807.03 31.0%  $           5,386.85 N/A N/A
NGF-TB1MRULLFA031 NGF-TB1MRULLFA031: CTO-FTB W/IFC EA B  $        8,152.62 31.0%  $           5,625.31 N/A N/A
NGF-TB1MRULLFA045 NGF-TB1MRULLFA045: CTO-FTB W/IFC EA B  $        8,897.39 31.0%  $           6,139.20 N/A N/A
NGF-TB1MRULLZD008 NGF-TB1MRULLZD008: CTO-FTB W/IFC EA B  $        7,108.31 31.0%  $           4,904.73 N/A N/A
NGF-TB1MRULLZD016 NGF-TB1MRULLZD016: CTO-FTB W/IFC EA B  $        7,421.90 31.0%  $           5,121.11 N/A N/A
NGF-TB1MRULLZD023 NGF-TB1MRULLZD023: CTO-FTB W/IFC EA B  $        7,696.29 31.0%  $           5,310.44 N/A N/A
NGF-TB1MRUT NGF-TB1MRUT: CTO-FTB W/IFC EA B  $        2,132.16 31.0%  $           1,471.19 N/A N/A
NGF-TB1MRUT0WG046 NGF-TB1MRUT0WG046: CTO-FTB W/IFC EA B  $        7,906.09 31.0%  $           5,455.20 N/A N/A
NGF-TB2ALD202A025 NGF-TB2ALD202A025: CTO-FTB W/IFC EA B  $        3,665.70 31.0%  $           2,529.33 N/A N/A
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NGF-TB2ALU2 NGF-TB2ALU2: CTO-FTB W/IFC EA B  $        1,459.25 31.0%  $           1,006.88 N/A N/A
NGF-TB2ALU202A046 NGF-TB2ALU202A046: CTO-FTB W/IFC EA B  $        4,420.27 31.0%  $           3,049.99 N/A N/A
NGF-TB2ARU2 NGF-TB2ARU2: CTO-FTB W/IFC EA B  $        1,459.25 31.0%  $           1,006.88 N/A N/A
NGF-TB2BLD2 NGF-TB2BLD2: CTO-FTB W/IFC EA B  $        1,807.62 31.0%  $           1,247.26 N/A N/A
NGF-TB2BLD20ZB100-WCM NGF-TB2BLD20ZB100-WCM: CTO-FTB W/IFC EA B  $        5,919.17 31.0%  $           4,084.23 N/A N/A
NGF-TB2BLD20ZB150-WCM NGF-TB2BLD20ZB150-WCM: CTO-FTB W/IFC EA B  $        6,900.99 31.0%  $           4,761.68 N/A N/A
NGF-TB2BLU2 NGF-TB2BLU2: CTO-FTB W/IFC EA B  $        1,807.62 31.0%  $           1,247.26 N/A N/A
NGF-TB2BLU20KA020 NGF-TB2BLU20KA020: 72 FTB 20M IFC SMFC EA B  $        4,700.41 31.0%  $           3,243.28 N/A N/A
NGF-TB2BLU20KA050 NGF-TB2BLU20KA050: CTO-FTB W/IFC EA B  $        5,134.20 31.0%  $           3,542.60 N/A N/A
NGF-TB2BLU20VA050 NGF-TB2BLU20VA050: 72 FTB 50M IFC SMFC EA B  $        5,611.93 31.0%  $           3,872.23 N/A N/A
NGF-TB2BLU20ZB016 NGF-TB2BLU20ZB016: CTO-FTB W/IFC EA B  $        4,199.68 31.0%  $           2,897.78 N/A N/A
NGF-TB2BLU20ZB023 NGF-TB2BLU20ZB023: CTO-FTB W/IFC EA B  $        4,337.13 31.0%  $           2,992.62 N/A N/A
NGF-TB2BLU20ZB031 NGF-TB2BLU20ZB031: CTO-FTB W/IFC EA B  $        4,494.22 31.0%  $           3,101.01 N/A N/A
NGF-TB2BLU20ZB046 NGF-TB2BLU20ZB046: CTO-FTB-W-IFC EA B  $        4,858.79 31.0%  $           3,352.57 N/A N/A
NGF-TB2BLU20ZB061 NGF-TB2BLU20ZB061: CTO-FTB W/IFC EA B  $        5,153.33 31.0%  $           3,555.80 N/A N/A
NGF-TB2BLU20ZB077 NGF-TB2BLU20ZB077: CTO-FTB-W-IFC EA B  $        5,467.51 31.0%  $           3,772.58 N/A N/A
NGF-TB2BLU40ZB040 NGF-TB2BLU40ZB040: CTO-FTB W/IFC EA B  $        4,852.56 31.0%  $           3,348.27 N/A N/A
NGF-TB2BLX2 NGF-TB2BLX2: FTB 72POS SMFC LEFT UP/DOWN EA B  $        1,562.05 31.0%  $           1,077.81 N/A N/A
NGF-TB2BRD2 NGF-TB2BRD2: CTO-FTB W/IFC EA B  $        1,807.62 31.0%  $           1,247.26 N/A N/A
NGF-TB2BRD20ZB150-WCM NGF-TB2BRD20ZB150-WCM: CTO-FTB W/IFC EA B  $        6,900.99 31.0%  $           4,761.68 N/A N/A
NGF-TB2BRD20ZB200-WCM NGF-TB2BRD20ZB200-WCM: CTO-FTB W/IFC EA B  $        7,882.84 31.0%  $           5,439.16 N/A N/A
NGF-TB2BRU2 NGF-TB2BRU2: 72 POS FTB FC ADAPT ONLY EA B  $        1,467.19 31.0%  $           1,012.36 N/A N/A
NGF-TB2BRU20DG014 NGF-TB2BRU20DG014: CTO-FTB W/IFC EA B  $        4,232.89 31.0%  $           2,920.69 N/A N/A
NGF-TB2BRU20KA020 NGF-TB2BRU20KA020: CTO-FTB W/IFC EA B  $        4,518.97 31.0%  $           3,118.09 N/A N/A
NGF-TB2BRU20KA050 NGF-TB2BRU20KA050: CTO-FTB W/IFC EA B  $        5,134.20 31.0%  $           3,542.60 N/A N/A
NGF-TB2BRU20ZB014 NGF-TB2BRU20ZB014: CTO-FTB W/IFC EA B  $        4,160.41 31.0%  $           2,870.68 N/A N/A
NGF-TB2BRU20ZB016 NGF-TB2BRU20ZB016: CTO-FTB W/IFC EA B  $        4,199.68 31.0%  $           2,897.78 N/A N/A
NGF-TB2BRU20ZB023 NGF-TB2BRU20ZB023: CTO-FTB W/IFC EA B  $        4,337.13 31.0%  $           2,992.62 N/A N/A
NGF-TB2BRU20ZB080 NGF-TB2BRU20ZB080: CTO-FTB W/IFC EA B  $        5,526.43 31.0%  $           3,813.24 N/A N/A
NGF-TB2BRU40ZB020 NGF-TB2BRU40ZB020: CTO-FTB W/IFC EA B  $        4,389.82 31.0%  $           3,028.98 N/A N/A
NGF-TB2BRX2 NGF-TB2BRX2: FTB 72POS SMFC RGHT UP/DOWN EA B  $        1,562.05 31.0%  $           1,077.81 N/A N/A
NGF-TB2CLD2 NGF-TB2CLD2: CTO-FTB W/IFC EA B  $        2,244.76 31.0%  $           1,548.88 N/A N/A
NGF-TB2CLD20ZC050 NGF-TB2CLD20ZC050: CTO-FTB W/IFC EA B  $        6,223.94 31.0%  $           4,294.52 N/A N/A
NGF-TB2CLD20ZC060 NGF-TB2CLD20ZC060: CTO-FTB W/IFC EA B  $        6,452.93 31.0%  $           4,452.52 N/A N/A
NGF-TB2CLD22ZC080 NGF-TB2CLD22ZC080: CTO-FTB W/IFC EA B  $        9,656.42 31.0%  $           6,662.93 N/A N/A
NGF-TB2CLU2 NGF-TB2CLU2: CTO-FTB W/IFC EA B  $        2,244.76 31.0%  $           1,548.88 N/A N/A
NGF-TB2CLU20EG060 NGF-TB2CLU20EG060: CTO-FTB W/IFC EA B  $        7,101.66 31.0%  $           4,900.15 N/A N/A
NGF-TB2CLU20ZC030 NGF-TB2CLU20ZC030: CTO-FTB W/IFC EA B  $        5,695.96 31.0%  $           3,930.21 N/A N/A
NGF-TB2CLU20ZC031 NGF-TB2CLU20ZC031: CTO-FTB W/IFC EA B  $        5,718.87 31.0%  $           3,946.02 N/A N/A
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NGF-TB2CLU20ZC040 NGF-TB2CLU20ZC040: CTO-FTB W/IFC EA B  $        5,994.95 31.0%  $           4,136.52 N/A N/A
NGF-TB2CLU20ZC045 NGF-TB2CLU20ZC045: CTO-FTB W/IFC EA B  $        6,109.45 31.0%  $           4,215.52 N/A N/A
NGF-TB2CLU20ZC050 NGF-TB2CLU20ZC050: CTO-FTB W/IFC EA B  $        6,223.94 31.0%  $           4,294.52 N/A N/A
NGF-TB2CLU20ZC070 NGF-TB2CLU20ZC070: CTO-FTB-W-IFC EA B  $        6,681.93 31.0%  $           4,610.53 N/A N/A
NGF-TB2CLU20ZC080 NGF-TB2CLU20ZC080: CTO-FTB W/IFC EA B  $        6,910.92 31.0%  $           4,768.53 N/A N/A
NGF-TB2CLU20ZC092 NGF-TB2CLU20ZC092: CTO-FTB W/IFC EA B  $        7,185.71 31.0%  $           4,958.14 N/A N/A
NGF-TB2CLU22ZC080 NGF-TB2CLU22ZC080: CTO-FTB W/IFC EA B  $        9,656.42 31.0%  $           6,662.93 N/A N/A
NGF-TB2CLU4 NGF-TB2CLU4: FTB 96POS SMST LEFT UP EA B  $        2,427.67 31.0%  $           1,675.09 N/A N/A
NGF-TB2CLU40ZC050 NGF-TB2CLU40ZC050: CTO-FTB-W-IFC EA B  $        6,372.75 31.0%  $           4,397.20 N/A N/A
NGF-TB2CLU40ZC061 NGF-TB2CLU40ZC061: CTO-FTB W/IFC EA B  $        6,624.64 31.0%  $           4,571.00 N/A N/A
NGF-TB2CRD2 NGF-TB2CRD2: CTO-FTB W/IFC EA B  $        2,244.76 31.0%  $           1,548.88 N/A N/A
NGF-TB2CRD20ZC010-WCM NGF-TB2CRD20ZC010-WCM: CTO-FTB W/IFC EA B  $        5,237.98 31.0%  $           3,614.21 N/A N/A
NGF-TB2CRD20ZC015 NGF-TB2CRD20ZC015: CTO-FTB W/IFC EA B  $        5,352.48 31.0%  $           3,693.21 N/A N/A
NGF-TB2CRD20ZC016 NGF-TB2CRD20ZC016: CTO-FTB W/IFC EA B  $        5,375.38 31.0%  $           3,709.01 N/A N/A
NGF-TB2CRD20ZC050 NGF-TB2CRD20ZC050: CTO-FTB W/IFC EA B  $        6,223.94 31.0%  $           4,294.52 N/A N/A
NGF-TB2CRD22ZC080 NGF-TB2CRD22ZC080: CTO-FTB W/IFC EA B  $        9,656.42 31.0%  $           6,662.93 N/A N/A
NGF-TB2CRU2 NGF-TB2CRU2: CTO-FTB W/IFC EA B  $        2,244.76 31.0%  $           1,548.88 N/A N/A
NGF-TB2CRU20EG060 NGF-TB2CRU20EG060: CTO-FTB W/IFC EA B  $        7,101.66 31.0%  $           4,900.15 N/A N/A
NGF-TB2CRU20ZC025 NGF-TB2CRU20ZC025: CTO-FTB W/IFC EA B  $        5,581.47 31.0%  $           3,851.21 N/A N/A
NGF-TB2CRU20ZC050 NGF-TB2CRU20ZC050: CTO-FTB W/IFC EA B  $        6,223.94 31.0%  $           4,294.52 N/A N/A
NGF-TB2CRU20ZC070 NGF-TB2CRU20ZC070: CTO-FTB-W-IFC EA B  $        6,681.93 31.0%  $           4,610.53 N/A N/A
NGF-TB2CRU20ZC130 NGF-TB2CRU20ZC130: CTO-FTB W/IFC EA B  $        8,055.87 31.0%  $           5,558.55 N/A N/A
NGF-TB2CRU22ZC080 NGF-TB2CRU22ZC080: CTO-FTB W/IFC EA B  $        9,656.42 31.0%  $           6,662.93 N/A N/A
NGF-TB2CRU4 NGF-TB2CRU4: FTB 96POS SMST RT UP EA B  $        2,427.67 31.0%  $           1,675.09 N/A N/A
NGF-TB2CRU40ZC050 NGF-TB2CRU40ZC050: CTO-FTB W/IFC EA B  $        6,372.75 31.0%  $           4,397.20 N/A N/A
NGF-TB2CRU40ZC060 NGF-TB2CRU40ZC060: CTO-FTB W/IFC EA B  $        6,601.74 31.0%  $           4,555.20 N/A N/A
NGF-TB2CRU40ZC061 NGF-TB2CRU40ZC061: CTO-FTB W/IFC EA B  $        6,624.64 31.0%  $           4,571.00 N/A N/A
NGF-TB2MLD2 NGF-TB2MLD2: 144 POS, FC/ST, LEFT DW EA B  $        3,681.91 31.0%  $           2,540.52 N/A N/A
NGF-TB2MLU2 NGF-TB2MLU2: 144 POS, FC/ST, LEFT UP EA B  $        2,933.13 31.0%  $           2,023.86 N/A N/A
NGF-TB2MLU20ZD023 NGF-TB2MLU20ZD023: CTO-FTB-W-IFC EA B  $        8,580.06 31.0%  $           5,920.24 N/A N/A
NGF-TB2MLU20ZD046 NGF-TB2MLU20ZD046: CTO-FTB-W-IFC EA B  $        9,551.62 31.0%  $           6,590.62 N/A N/A
NGF-TB2MLU20ZD077 NGF-TB2MLU20ZD077: CTO-FTB-W-IFC EA B  $      10,766.76 31.0%  $           7,429.06 N/A N/A
NGF-TB2MRD2 NGF-TB2MRD2: 144 POS, FC/ST, RIGHT EA B  $        3,681.91 31.0%  $           2,540.52 N/A N/A
NGF-TB2MRU2 NGF-TB2MRU2: 144 POS, FC/ST, RIGHT UP EA B  $        2,933.13 31.0%  $           2,023.86 N/A N/A
NGF-TB4MLDC NGF-TB4MLDC: CTO-FTB W/IFC EA B  $        1,933.27 31.0%  $           1,333.96 N/A N/A
NGF-TB4MLDC0WG032 NGF-TB4MLDC0WG032: CTO-FTB W/IFC EA B  $        6,609.64 31.0%  $           4,560.65 N/A N/A
NGF-TB4MLDC0WG035-WCM NGF-TB4MLDC0WG035-WCM: CTO-FTB-W-IFC EA B  $        6,844.82 31.0%  $           4,722.93 N/A N/A
NGF-TB4MLDC0WG100 NGF-TB4MLDC0WG100: CTO-FTB W/IFC EA B  $      11,940.62 31.0%  $           8,239.03 N/A N/A
NGF-TB4MLDC0WG100-LB2 NGF-TB4MLDC0WG100-LB2: FTB W/144 STR MM EA B  $      17,719.29 31.0%  $         12,226.31 N/A N/A
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NGF-TB4MLDK NGF-TB4MLDK: CTO-FTB W/IFC EA B  $        2,047.57 31.0%  $           1,412.82 N/A N/A
NGF-TB4MLDK0ZD025-WCM NGF-TB4MLDK0ZD025-WCM: CTO-FTB W/IFC EA B  $        5,310.60 31.0%  $           3,664.31 N/A N/A
NGF-TB4MLDK0ZD040 NGF-TB4MLDK0ZD040: CTO-FTB W/IFC EA B  $        5,968.57 31.0%  $           4,118.31 N/A N/A
NGF-TB4MLDK0ZD040-WCM NGF-TB4MLDK0ZD040-WCM: FTB 144 SMLC 

STRD EA B  $        8,486.66 31.0%  $           5,855.80 N/A N/A
NGF-TB4MLDK0ZD061 NGF-TB4MLDK0ZD061: CTO-FTB-W-IFC EA B  $        6,791.73 31.0%  $           4,686.29 N/A N/A
NGF-TB4MLDK0ZD100-WCM NGF-TB4MLDK0ZD100-WCM: FTB 144 SMLC 

STRD EA B  $      12,094.02 31.0%  $           8,344.87 N/A N/A
NGF-TB4MLDK0ZD150-WCM NGF-TB4MLDK0ZD150-WCM: FTB 144 SMLC 

STRD EA B  $      15,100.15 31.0%  $         10,419.10 N/A N/A
NGF-TB4MLDK0ZD175-WCM NGF-TB4MLDK0ZD175-WCM: CTO-FTB W/IFC EA B  $      11,260.36 31.0%  $           7,769.65 N/A N/A
NGF-TB4MLDK0ZD200-WCM NGF-TB4MLDK0ZD200-WCM: CTO-FTB W/IFC EA B  $      12,240.32 31.0%  $           8,445.82 N/A N/A
NGF-TB4MLDM0ZD040 NGF-TB4MLDM0ZD040: CTO-FTB W/IFC EA B  $        5,968.57 31.0%  $           4,118.31 N/A N/A
NGF-TB4MLDM0ZD045 NGF-TB4MLDM0ZD045: CTO-FTB W/IFC EA B  $        6,164.56 31.0%  $           4,253.55 N/A N/A
NGF-TB4MLDM0ZD060 NGF-TB4MLDM0ZD060: CTO-FTB W/IFC EA B  $        6,752.54 31.0%  $           4,659.25 N/A N/A
NGF-TB4MLDM0ZD070 NGF-TB4MLDM0ZD070: CTO-FTB W/IFC EA B  $        7,144.52 31.0%  $           4,929.72 N/A N/A
NGF-TB4MLDM0ZD100 NGF-TB4MLDM0ZD100: CTO-FTB W/IFC EA B  $        8,320.47 31.0%  $           5,741.12 N/A N/A
NGF-TB4MLDM-IFC NGF-TB4MLDM-IFC: CTO-FTB W/IFC EA B  $        2,047.57 31.0%  $           1,412.82 N/A N/A
NGF-TB4MLDP NGF-TB4MLDP: CTO-FTB W/IFC EA B  $        1,933.27 31.0%  $           1,333.96 N/A N/A
NGF-TB4MLDP0RN200 NGF-TB4MLDP0RN200: FTB,144 FIBER MM LC,2 EA B  $      30,886.76 31.0%  $         21,311.86 N/A N/A
NGF-TB4MLDP0VZ100-LB2 NGF-TB4MLDP0VZ100-LB2: FTB W/144 STR MM EA B  $      15,587.38 31.0%  $         10,755.29 N/A N/A
NGF-TB4MLUC NGF-TB4MLUC: CTO-FTB W/IFC EA B  $        1,933.27 31.0%  $           1,333.96 N/A N/A
NGF-TB4MLUK NGF-TB4MLUK: CTO-FTB W/IFC EA B  $        2,047.57 31.0%  $           1,412.82 N/A N/A
NGF-TB4MLUK0FJ023 NGF-TB4MLUK0FJ023: CTO-FTB W/IFC EA B  $        5,545.34 31.0%  $           3,826.28 N/A N/A
NGF-TB4MLUK0FJ025 NGF-TB4MLUK0FJ025: CTO-FTB-W-IFC EA B  $        5,604.01 31.0%  $           3,866.77 N/A N/A
NGF-TB4MLUK0ZC023 NGF-TB4MLUK0ZC023: CTO-FTB W/IFC EA B  $        4,102.53 31.0%  $           2,830.75 N/A N/A
NGF-TB4MLUK0ZC046 NGF-TB4MLUK0ZC046: CTO-FTB W/IFC EA B  $        4,699.22 31.0%  $           3,242.46 N/A N/A
NGF-TB4MLUK0ZD016 NGF-TB4MLUK0ZD016: CTO-FTB W/IFC EA B  $        4,957.80 31.0%  $           3,420.88 N/A N/A
NGF-TB4MLUK0ZD023 NGF-TB4MLUK0ZD023: CTO-FTB W/IFC EA B  $        5,232.19 31.0%  $           3,610.21 N/A N/A
NGF-TB4MLUK0ZD030 NGF-TB4MLUK0ZD030: CTO-FTB W/IFC EA B  $        5,506.59 31.0%  $           3,799.55 N/A N/A
NGF-TB4MLUK0ZD033 NGF-TB4MLUK0ZD033: CTO-FTB W/IFC EA B  $        5,694.18 31.0%  $           3,928.98 N/A N/A
NGF-TB4MLUK0ZD040 NGF-TB4MLUK0ZD040: CTO-FTB W/IFC EA B  $        5,968.57 31.0%  $           4,118.31 N/A N/A
NGF-TB4MLUK0ZD046 NGF-TB4MLUK0ZD046: CTO-FTB W/IFC EA B  $        6,203.75 31.0%  $           4,280.59 N/A N/A
NGF-TB4MLUK0ZD050 NGF-TB4MLUK0ZD050: CTO-FTB W/IFC EA B  $        6,360.55 31.0%  $           4,388.78 N/A N/A
NGF-TB4MLUK0ZD085 NGF-TB4MLUK0ZD085: CTO-FTB W/IFC EA B  $        7,732.50 31.0%  $           5,335.43 N/A N/A
NGF-TB4MLUK0ZD092 NGF-TB4MLUK0ZD092: CTO-FTB W/IFC EA B  $        8,006.87 31.0%  $           5,524.74 N/A N/A
NGF-TB4MLUK0ZD100 NGF-TB4MLUK0ZD100: CTO-FTB W/IFC EA B  $        8,320.47 31.0%  $           5,741.12 N/A N/A
NGF-TB4MLUKKZD153 NGF-TB4MLUKKZD153: CTO-FTB W/IFC EA B  $      12,662.30 31.0%  $           8,736.99 N/A N/A
NGF-TB4MLUM NGF-TB4MLUM: CTO-FTB W/IFC EA B  $        2,047.57 31.0%  $           1,412.82 N/A N/A
NGF-TB4MLUM0RK035 NGF-TB4MLUM0RK035: FTB 3X48 LCAPC STRD L EA B  $        9,598.85 31.0%  $           6,623.21 N/A N/A
NGF-TB4MLUM0RK055 NGF-TB4MLUM0RK055: FTB 3X48 LCAPC STRD L EA B  $      11,031.40 31.0%  $           7,611.67 N/A N/A
NGF-TB4MLUM0ZD016 NGF-TB4MLUM0ZD016: CTO-FTB W/IFC EA B  $        4,957.80 31.0%  $           3,420.88 N/A N/A
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NGF-TB4MLUM0ZD023 NGF-TB4MLUM0ZD023: CTO-FTB-W-IFC EA B  $        5,232.19 31.0%  $           3,610.21 N/A N/A
NGF-TB4MLUM0ZD030 NGF-TB4MLUM0ZD030: CTO-FTB W/IFC EA B  $        5,506.59 31.0%  $           3,799.55 N/A N/A
NGF-TB4MLUM0ZD031 NGF-TB4MLUM0ZD031: CTO-FTB W/IFC EA B  $        5,545.78 31.0%  $           3,826.59 N/A N/A
NGF-TB4MLUM0ZD040 NGF-TB4MLUM0ZD040: CTO-FTB W/IFC EA B  $        5,968.57 31.0%  $           4,118.31 N/A N/A
NGF-TB4MLUM0ZD045 NGF-TB4MLUM0ZD045: CTO-FTB W/IFC EA B  $        6,164.56 31.0%  $           4,253.55 N/A N/A
NGF-TB4MLUM0ZD077 NGF-TB4MLUM0ZD077: CTO-FTB W/IFC EA B  $        7,418.90 31.0%  $           5,119.04 N/A N/A
NGF-TB4MLUP NGF-TB4MLUP: CTO-FTB W/IFC EA B  $        1,933.27 31.0%  $           1,333.96 N/A N/A
NGF-TB4MRDC NGF-TB4MRDC: CTO-FTB W/IFC EA B  $        1,933.27 31.0%  $           1,333.96 N/A N/A
NGF-TB4MRDC0WG035-WCM NGF-TB4MRDC0WG035-WCM: CTO-FTB-W-IFC EA B  $        6,844.82 31.0%  $           4,722.93 N/A N/A
NGF-TB4MRDC0WG100-LB2 NGF-TB4MRDC0WG100-LB2: FTB W/144 STR MM EA B  $      17,719.29 31.0%  $         12,226.31 N/A N/A
NGF-TB4MRDK NGF-TB4MRDK: CTO-FTB W/IFC EA B  $        2,047.57 31.0%  $           1,412.82 N/A N/A
NGF-TB4MRDK0ZD016 NGF-TB4MRDK0ZD016: CTO-FTB-W-IFC EA B  $        4,957.80 31.0%  $           3,420.88 N/A N/A
NGF-TB4MRDK0ZD025-WCM NGF-TB4MRDK0ZD025-WCM: CTO-FTB W/IFC EA B  $        5,310.60 31.0%  $           3,664.31 N/A N/A
NGF-TB4MRDK0ZD030 NGF-TB4MRDK0ZD030: CTO-FTB W/IFC EA B  $        5,506.59 31.0%  $           3,799.55 N/A N/A
NGF-TB4MRDK0ZD032 NGF-TB4MRDK0ZD032: CTO-FTB W/IFC EA B  $        5,654.97 31.0%  $           3,901.93 N/A N/A
NGF-TB4MRDK0ZD040 NGF-TB4MRDK0ZD040: CTO-FTB W/IFC EA B  $        5,968.57 31.0%  $           4,118.31 N/A N/A
NGF-TB4MRDK0ZD040-WCM NGF-TB4MRDK0ZD040-WCM: FTB 144 SMLC 

STRD EA B  $        8,486.66 31.0%  $           5,855.80 N/A N/A
NGF-TB4MRDK0ZD061 NGF-TB4MRDK0ZD061: CTO-FTB-W-IFC EA B  $        6,791.73 31.0%  $           4,686.29 N/A N/A
NGF-TB4MRDK0ZD100-WCM NGF-TB4MRDK0ZD100-WCM: FTB 144 SMLC 

STRD EA B  $      12,094.02 31.0%  $           8,344.87 N/A N/A
NGF-TB4MRDK0ZD150-WCM NGF-TB4MRDK0ZD150-WCM: FTB 144 SMLC 

STRD EA B  $      15,100.15 31.0%  $         10,419.10 N/A N/A
NGF-TB4MRDK0ZD175-WCM NGF-TB4MRDK0ZD175-WCM: CTO-FTB W/IFC EA B  $      11,260.36 31.0%  $           7,769.65 N/A N/A
NGF-TB4MRDM0ZD040 NGF-TB4MRDM0ZD040: CTO-FTB W/IFC EA B  $        5,968.57 31.0%  $           4,118.31 N/A N/A
NGF-TB4MRDM0ZD045 NGF-TB4MRDM0ZD045: CTO-FTB W/IFC EA B  $        6,164.56 31.0%  $           4,253.55 N/A N/A
NGF-TB4MRDM0ZD070 NGF-TB4MRDM0ZD070: CTO-FTB W/IFC EA B  $        7,144.52 31.0%  $           4,929.72 N/A N/A
NGF-TB4MRDP NGF-TB4MRDP: CTO-FTB W/IFC EA B  $        1,933.27 31.0%  $           1,333.96 N/A N/A
NGF-TB4MRDP0RN055 NGF-TB4MRDP0RN055: FTB, 144 FIBER MM LC, EA B  $      12,146.26 31.0%  $           8,380.92 N/A N/A
NGF-TB4MRUC NGF-TB4MRUC: CTO-FTB W/IFC EA B  $        1,933.27 31.0%  $           1,333.96 N/A N/A
NGF-TB4MRUK NGF-TB4MRUK: CTO-FTB W/IFC EA B  $        2,047.57 31.0%  $           1,412.82 N/A N/A
NGF-TB4MRUK0FJ023 NGF-TB4MRUK0FJ023: CTO-FTB W/IFC EA B  $        5,545.34 31.0%  $           3,826.28 N/A N/A
NGF-TB4MRUK0ZD016 NGF-TB4MRUK0ZD016: CTO-FTB W/IFC EA B  $        4,957.80 31.0%  $           3,420.88 N/A N/A
NGF-TB4MRUK0ZD023 NGF-TB4MRUK0ZD023: CTO-FTB W/IFC EA B  $        5,232.19 31.0%  $           3,610.21 N/A N/A
NGF-TB4MRUK0ZD030 NGF-TB4MRUK0ZD030: CTO-FTB W/IFC EA B  $        5,506.59 31.0%  $           3,799.55 N/A N/A
NGF-TB4MRUK0ZD040 NGF-TB4MRUK0ZD040: CTO-FTB W/IFC EA B  $        5,968.57 31.0%  $           4,118.31 N/A N/A
NGF-TB4MRUK0ZD046 NGF-TB4MRUK0ZD046: CTO-FTB W/IFC EA B  $        6,203.75 31.0%  $           4,280.59 N/A N/A
NGF-TB4MRUK0ZD050 NGF-TB4MRUK0ZD050: CTO-FTB W/IFC EA B  $        6,360.55 31.0%  $           4,388.78 N/A N/A
NGF-TB4MRUK0ZD060 NGF-TB4MRUK0ZD060: CTO-FTB W/IFC EA B  $        6,752.54 31.0%  $           4,659.25 N/A N/A
NGF-TB4MRUK0ZD061 NGF-TB4MRUK0ZD061: CTO-FTB W/IFC EA B  $        6,791.73 31.0%  $           4,686.29 N/A N/A
NGF-TB4MRUK0ZD085 NGF-TB4MRUK0ZD085: CTO-FTB W/IFC EA B  $        7,732.50 31.0%  $           5,335.43 N/A N/A
NGF-TB4MRUK0ZD092 NGF-TB4MRUK0ZD092: CTO-FTB-W-IFC EA B  $        8,006.87 31.0%  $           5,524.74 N/A N/A
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NGF-TB4MRUK0ZD100 NGF-TB4MRUK0ZD100: CTO-FTB W/IFC EA B  $        8,320.47 31.0%  $           5,741.12 N/A N/A
NGF-TB4MRUK-IFC NGF-TB4MRUK-IFC: CTO-FTB W/IFC EA B  $        2,047.57 31.0%  $           1,412.82 N/A N/A
NGF-TB4MRUM NGF-TB4MRUM: CTO-FTB W/IFC EA B  $        2,047.57 31.0%  $           1,412.82 N/A N/A
NGF-TB4MRUM0ZD015 NGF-TB4MRUM0ZD015: CTO-FTB W/IFC EA B  $        4,918.61 31.0%  $           3,393.84 N/A N/A
NGF-TB4MRUM0ZD030 NGF-TB4MRUM0ZD030: CTO-FTB W/IFC EA B  $        5,506.59 31.0%  $           3,799.55 N/A N/A
NGF-TB4MRUM0ZD031 NGF-TB4MRUM0ZD031: CTO-FTB W/IFC EA B  $        5,545.78 31.0%  $           3,826.59 N/A N/A
NGF-TB4MRUM0ZD040 NGF-TB4MRUM0ZD040: CTO-FTB W/IFC EA B  $        5,968.57 31.0%  $           4,118.31 N/A N/A
NGF-TB4MRUM0ZD045 NGF-TB4MRUM0ZD045: CTO-FTB W/IFC EA B  $        6,164.56 31.0%  $           4,253.55 N/A N/A
NGF-TB4MRUM0ZD046 NGF-TB4MRUM0ZD046: CTO-FTB W/IFC EA B  $        6,203.75 31.0%  $           4,280.59 N/A N/A
NGF-TB4MRUM0ZD061 NGF-TB4MRUM0ZD061: CTO-FTB W/IFC EA B  $        6,791.73 31.0%  $           4,686.29 N/A N/A
NGF-TB4MRUM-IFC NGF-TB4MRUM-IFC: CTO-FTB W/IFC EA B  $        2,047.57 31.0%  $           1,412.82 N/A N/A
NGF-TB4MRUP NGF-TB4MRUP: CTO-FTB W/IFC EA B  $        1,933.27 31.0%  $           1,333.96 N/A N/A
NGF-TB4MRUP0YM046 NGF-TB4MRUP0YM046: CTO-FTB W/IFC EA B  $        7,265.04 31.0%  $           5,012.88 N/A N/A
NGF-TB4QLDK0EJ046 NGF-TB4QLDK0EJ046: CTO-FTB W/IFC EA B  $        7,088.79 31.0%  $           4,891.27 N/A N/A
NGF-TB4QLDM0GT050 NGF-TB4QLDM0GT050: CTO-FTB-W-IFC EA B  $        7,982.83 31.0%  $           5,508.15 N/A N/A
NGF-TB4QLUC NGF-TB4QLUC: CTO-FTB W/IFC EA B  $        2,343.96 31.0%  $           1,617.33 N/A N/A
NGF-TB4QLUK NGF-TB4QLUK: CTO-FTB W/IFC EA B  $        2,496.34 31.0%  $           1,722.47 N/A N/A
NGF-TB4QLUK0EJ016 NGF-TB4QLUK0EJ016: FTB W/IFC SMLC 192 PO EA B  $        9,923.60 31.0%  $           6,847.28 N/A N/A
NGF-TB4QLUK0EJ031 NGF-TB4QLUK0EJ031: CTO-FTB-W-IFC EA B  $        9,186.54 31.0%  $           6,338.71 N/A N/A
NGF-TB4QLUK0GT016 NGF-TB4QLUK0GT016: CTO-FTB W/IFC EA B  $        6,285.69 31.0%  $           4,337.13 N/A N/A
NGF-TB4QLUK0GT046 NGF-TB4QLUK0GT046: CTO-FTB W/IFC EA B  $        7,799.63 31.0%  $           5,381.74 N/A N/A
NGF-TB4QLUK0GT061 NGF-TB4QLUK0GT061: CTO-FTB W/IFC EA B  $        8,486.60 31.0%  $           5,855.75 N/A N/A
NGF-TB4QLUK0GT153 NGF-TB4QLUK0GT153: CTO-FTB W/IFC EA B  $      12,700.05 31.0%  $           8,763.03 N/A N/A
NGF-TB4QLUKKGT022 NGF-TB4QLUKKGT022: CTO-FTB-W-IFC EA B  $        9,579.56 31.0%  $           6,609.90 N/A N/A
NGF-TB4QLUKKGT070 NGF-TB4QLUKKGT070: CTO-FTB W/IFC EA B  $      11,917.87 31.0%  $           8,223.33 N/A N/A
NGF-TB4QLUKKGT153 NGF-TB4QLUKKGT153: CTO-FTB W/IFC EA B  $      15,719.12 31.0%  $         10,846.19 N/A N/A
NGF-TB4QLUM NGF-TB4QLUM: CTO-FTB W/IFC EA B  $        2,496.34 31.0%  $           1,722.47 N/A N/A
NGF-TB4QLUM0AD046 NGF-TB4QLUM0AD046: FTB I/O SMALC 192 POS EA B  $      12,293.01 31.0%  $           8,482.18 N/A N/A
NGF-TB4QLUM0EJ031 NGF-TB4QLUM0EJ031: CTO-FTB W/IFC EA B  $        6,118.77 31.0%  $           4,221.95 N/A N/A
NGF-TB4QLUM0GT023 NGF-TB4QLUM0GT023: CTO-FTB-W-IFC EA B  $        6,606.29 31.0%  $           4,558.34 N/A N/A
NGF-TB4QLUM0GT031 NGF-TB4QLUM0GT031: CTO-FTB W/IFC EA B  $        6,972.66 31.0%  $           4,811.14 N/A N/A
NGF-TB4QLUM0GT046 NGF-TB4QLUM0GT046: CTO-FTB W/IFC EA B  $        7,799.63 31.0%  $           5,381.74 N/A N/A
NGF-TB4QLUP NGF-TB4QLUP: CTO-FTB W/IFC EA B  $        2,343.96 31.0%  $           1,617.33 N/A N/A
NGF-TB4QLUP-IFC NGF-TB4QLUP-IFC: CTO-FTB W/IFC EA B  $        2,343.96 31.0%  $           1,617.33 N/A N/A
NGF-TB4QRDK0EJ046 NGF-TB4QRDK0EJ046: CTO-FTB W/IFC EA B  $        7,088.79 31.0%  $           4,891.27 N/A N/A
NGF-TB4QRUC NGF-TB4QRUC: CTO-FTB W/IFC EA B  $        2,343.96 31.0%  $           1,617.33 N/A N/A
NGF-TB4QRUK NGF-TB4QRUK: CTO-FTB W/IFC EA B  $        2,496.34 31.0%  $           1,722.47 N/A N/A
NGF-TB4QRUK0EJ016 NGF-TB4QRUK0EJ016: CTO-FTB W/IFC EA B  $        5,288.73 31.0%  $           3,649.22 N/A N/A
NGF-TB4QRUK0EJ031 NGF-TB4QRUK0EJ031: CTO-FTB-W-IFC EA B  $        7,988.30 31.0%  $           5,511.93 N/A N/A
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NGF-TB4QRUK0GT016 NGF-TB4QRUK0GT016: CTO-FTB W/IFC EA B  $        6,285.69 31.0%  $           4,337.13 N/A N/A
NGF-TB4QRUK0GT046 NGF-TB4QRUK0GT046: CTO-FTB W/IFC EA B  $        7,799.63 31.0%  $           5,381.74 N/A N/A
NGF-TB4QRUK0GT061 NGF-TB4QRUK0GT061: CTO-FTB W/IFC EA B  $        8,486.60 31.0%  $           5,855.75 N/A N/A
NGF-TB4QRUK7GT008 NGF-TB4QRUK7GT008: CTO-FTB W/IFC EA B  $        8,938.39 31.0%  $           6,167.49 N/A N/A
NGF-TB4QRUK7GT009 NGF-TB4QRUK7GT009: CTO-FTB W/IFC EA B  $        8,984.20 31.0%  $           6,199.10 N/A N/A
NGF-TB4QRUK7GT016 NGF-TB4QRUK7GT016: CTO-FTB W/IFC EA B  $        9,304.78 31.0%  $           6,420.30 N/A N/A
NGF-TB4QRUKKGT016 NGF-TB4QRUKKGT016: CTO-FTB W/IFC EA B  $        9,304.78 31.0%  $           6,420.30 N/A N/A
NGF-TB4QRUM NGF-TB4QRUM: CTO-FTB W/IFC EA B  $        2,496.34 31.0%  $           1,722.47 N/A N/A
NGF-TB4QRUM0AD046 NGF-TB4QRUM0AD046: FTB I/O SMALC 192 POS EA B  $      12,293.01 31.0%  $           8,482.18 N/A N/A
NGF-TB4QRUM0GT016 NGF-TB4QRUM0GT016: CTO-FTB W/IFC EA B  $        6,285.69 31.0%  $           4,337.13 N/A N/A
NGF-TB4QRUP NGF-TB4QRUP: CTO-FTB W/IFC EA B  $        2,343.96 31.0%  $           1,617.33 N/A N/A
NGF-TB4QRUP-IFC NGF-TB4QRUP-IFC: CTO-FTB W/IFC EA B  $        2,343.96 31.0%  $           1,617.33 N/A N/A
NGF-VSP1-AJJ400L NGF-VSP1-AJJ400L: FTTP (4) 1X32 LT 144 N EA B  $      11,294.51 31.0%  $           7,793.21 N/A N/A
NGF-VSP1-AJJ400R NGF-VSP1-AJJ400R: FTTP (4) 1X32 144 NGF EA B  $      11,294.51 31.0%  $           7,793.21 N/A N/A
NGF-VSP3-00000L NGF-VSP3-00000L: PNP, 144 NGF TB, LEFT EA B  $        1,081.69 31.0%  $              746.37 N/A N/A
NGF-VSP3-00000R NGF-VSP3-00000R: PNP, 144 NGF TB, RIGHT EA B  $        1,081.69 31.0%  $              746.37 N/A N/A
NGF-VSP3-1X4LBLKT NGF-VSP3-1X4LBLKT: LABEL KIT 1X4 FOR NGF EA B  $             36.06 31.0%  $                24.88 N/A N/A
NGF-VSP3-LBLKT NGF-VSP3-LBLKT: LABEL KIT FOR NGF-VSP3 EA B  $             28.85 31.0%  $                19.91 N/A N/A
NGF-VSPM-7000L NGF-VSPM-7000L: NGF MCVAM CHS, LFT, PUTT EA B  $           468.73 31.0%  $              323.42 N/A N/A
NGF-VSPM-7000R NGF-VSPM-7000R: NGF MCVAM CHS, RHT, PUTT EA B  $           468.73 31.0%  $              323.42 N/A N/A
O1V-STS O1V-STS: P/C HD ST STD-STD ORANGE 1 EA B  $             26.31 31.0%  $                18.15 N/A N/A
O2V-STM O2V-STM: P/C HD ST MID-MID ORANGE 2 EA B  $             27.85 31.0%  $                19.22 N/A N/A
O2V-STM-B O2V-STM-B: P/C HD ST MID-BNC ORANGE 2 EA B  $             27.15 31.0%  $                18.73 N/A N/A
O2V-STS O2V-STS: P/C HD ST STD-STD ORANGE 2 EA B  $             27.85 31.0%  $                19.22 N/A N/A
O2VX O2VX: P/C HD VX STD-STD ORANGE 2 EA B  $             30.06 31.0%  $                20.74 N/A N/A
O2VX-B/B O2VX-B/B: ORANGE P/C SD RG59 VX BNC-BNC EA B  $             30.94 31.0%  $                21.35 N/A N/A
O3B O3B: P/C BAN-BAN NICKEL ORANGE 3 EA B  $             36.48 31.0%  $                25.17 N/A N/A
O3V-STM O3V-STM: P/C HD ST MID-MID ORANGE 3 EA B  $             29.38 31.0%  $                20.27 N/A N/A
O3V-STS O3V-STS: ORANGE 3 FOOT VIDEO P/C EA B  $             29.38 31.0%  $                20.27 N/A N/A
O3VX O3VX: P/C HD VX STD-STD ORANGE 3 EA B  $             28.00 31.0%  $                19.32 N/A N/A
O4V-STM O4V-STM: P/C HD ST MID-MID ORANGE 4 EA B  $             30.92 31.0%  $                21.33 N/A N/A
O4V-STM-B O4V-STM-B: P/C HD ST MID-BNC ORANGE 4 EA B  $             31.31 31.0%  $                21.60 N/A N/A
O4V-STS O4V-STS: ORANGE 4 FOOT VIDEO P/C HIDEF EA B  $             28.10 31.0%  $                19.39 N/A N/A
O4VX O4VX: P/C HD VX STD-STD ORANGE 4 EA B  $             29.52 31.0%  $                20.37 N/A N/A
O6V-STM O6V-STM: P/C HD ST MID-MID ORANGE 6 EA B  $             33.98 31.0%  $                23.45 N/A N/A
O6V-STM-B O6V-STM-B: P/C HD ST MID-BNC ORANGE 6 EA B  $             33.27 31.0%  $                22.96 N/A N/A
O6V-STS O6V-STS: ORANGE 6 FOOT VIDEO P/C HIDEF S EA B  $             33.98 31.0%  $                23.45 N/A N/A
OCAB-D4-05-B3-01 OCAB-D4-05-B3-01 EA B  $             81.73 31.0%  $                56.39 N/A N/A
OCAB-D4-10-B3-01 OCAB-D4-10-B3-01 EA B  $             81.73 31.0%  $                56.39 N/A N/A
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OCAB-D4-15-B3-01 OCAB-D4-15-B3-01 EA B  $             81.73 31.0%  $                56.39 N/A N/A
OCAB-D4-20-B3-01 OCAB-D4-20-B3-01 EA B  $             81.73 31.0%  $                56.39 N/A N/A
OCAB-L1-01-B3-05 OCAB-L1-01-B3-05 EA B  $             36.54 31.0%  $                25.21 N/A N/A
OCAB-L1-02-B3-05 OCAB-L1-02-B3-05 EA B  $             36.54 31.0%  $                25.21 N/A N/A
OCAB-L1-03-B3-05 OCAB-L1-03-B3-05 EA B  $             36.54 31.0%  $                25.21 N/A N/A
OCAB-L1-05-B3-05 OCAB-L1-05-B3-05 EA B  $             36.54 31.0%  $                25.21 N/A N/A
OCAB-L1-10-B3-05 OCAB-L1-10-B3-05 EA B  $             36.54 31.0%  $                25.21 N/A N/A
OCAB-L1-15-B3-05 OCAB-L1-15-B3-05 EA B  $             40.38 31.0%  $                27.86 N/A N/A
OCAB-L1-20-B3-05 OCAB-L1-20-B3-05 EA B  $             36.54 31.0%  $                25.21 N/A N/A
OCAB-S1-01-B3-05 OCAB-S1-01-B3-05 EA B  $             36.98 31.0%  $                25.52 N/A N/A
OCAB-S2-02-B3-05 OCAB-S2-02-B3-05 EA B  $             47.54 31.0%  $                32.80 N/A N/A
OCAB-S2-03-B3-05 OCAB-S2-03-B3-05 EA B  $             47.54 31.0%  $                32.80 N/A N/A
OCAB-S2-04-B3-05 OCAB-S2-04-B3-05 EA B  $             51.92 31.0%  $                35.82 N/A N/A
OCAB-S2-08-B3-30 OCAB-S2-08-B3-30 EA B  $             44.02 31.0%  $                30.37 N/A N/A
OCAB-S8-01-B3-05 OCAB-S8-01-B3-05 EA B  $             38.46 31.0%  $                26.54 N/A N/A
OCAB-S8-02-B3-05 OCAB-S8-02-B3-05 EA B  $             38.46 31.0%  $                26.54 N/A N/A
OCAB-S8-03-B3-05 OCAB-S8-03-B3-05 EA B  $             38.46 31.0%  $                26.54 N/A N/A
OCAB-S8-04-B3-05 OCAB-S8-04-B3-05 EA B  $             38.46 31.0%  $                26.54 N/A N/A
OCAB-S8-05-B3-05 OCAB-S8-05-B3-05 EA B  $             38.46 31.0%  $                26.54 N/A N/A
OCAB-S8-10-B3-05 OCAB-S8-10-B3-05 EA B  $             38.46 31.0%  $                26.54 N/A N/A
OCAB-S8-15-B3-05 OCAB-S8-15-B3-05 EA B  $             38.46 31.0%  $                26.54 N/A N/A
OCAB-S8-15-B3-05-VZ OCAB-S8-15-B3-05-VZ EA B  $             38.46 31.0%  $                26.54 N/A N/A
OCAB-S8-2.5-B3-05-VZ OCAB-S8-2.5-B3-05-VZ EA B  $             38.46 31.0%  $                26.54 N/A N/A
OCAB-S8-20-B3-05 OCAB-S8-20-B3-05 EA B  $             38.46 31.0%  $                26.54 N/A N/A
OCAB-S9-01-B3-05 OCAB-S9-01-B3-05 EA B  $             46.15 31.0%  $                31.84 N/A N/A
OCAB-S9-02-B3-05 OCAB-S9-02-B3-05 EA B  $             46.15 31.0%  $                31.84 N/A N/A
OCAB-S9-03-B3-05 OCAB-S9-03-B3-05 EA B  $             46.15 31.0%  $                31.84 N/A N/A
OCAB-S9-04-B3-05 OCAB-S9-04-B3-05 EA B  $             46.15 31.0%  $                31.84 N/A N/A
OCAB-S9-05-B3-05 OCAB-S9-05-B3-05 EA B  $             46.15 31.0%  $                31.84 N/A N/A
OCAB-S9-06-B3-05 OCAB-S9-06-B3-05 EA B  $             46.15 31.0%  $                31.84 N/A N/A
OCAB-S9-07-B3-05 OCAB-S9-09-B3-05 EA B  $             46.15 31.0%  $                31.84 N/A N/A
OCAB-S9-08-B3-05 OCAB-S9-08-B3-05 EA B  $             46.15 31.0%  $                31.84 N/A N/A
OCAB-S9-09-B3-05 OCAB-S9-09-B3-05 EA B  $             46.15 31.0%  $                31.84 N/A N/A
OCAB-S9-10-B3-05 OCAB-S9-10-B3-05 EA B  $             46.15 31.0%  $                31.84 N/A N/A
OCAB-T8-05-B3-05 OCAB-T8-05-B3-05 EA B  $             92.30 31.0%  $                63.69 N/A N/A
OCAB-T8-10-B3-05 OCAB-T8-10-B3-05 EA B  $             92.30 31.0%  $                63.69 N/A N/A
OCAB-T8-20-B3-05 OCAB-T8-20-B3-05 EA B  $             92.30 31.0%  $                63.69 N/A N/A
OC-ADK-F1-F1-NNCS OC-ADK-F1-F1-NNCS EA B  $               9.27 31.0%  $                  6.40 N/A N/A
OC-ADK-F2-F2-NNCS OC-ADK-F2-F2-NNCS EA B  $             11.06 31.0%  $                  7.63 N/A N/A
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OC-ADK-F2-F2-NNCS-(24) OC-ADK-F2-F2-NNCS-(24) EA B  $               8.85 31.0%  $                  6.11 N/A N/A
OC-ADK-L1-L1-NNCD OC-ADK-L1-L1-NNCD EA B  $             14.50 31.0%  $                10.01 N/A N/A
OC-ADK-S1-S1-NNCS OC-ADK-S1-S1-NNCS EA B  $               6.37 31.0%  $                  4.40 N/A N/A
OC-ADK-S2-S2-NNCS OC-ADK-S2-S2-NNCS EA B  $               7.44 31.0%  $                  5.13 N/A N/A
OC-ADK-T1-T1-NNCS-(24) OC-ADK-T1-T1-NNCS-(24) EA B  $             10.15 31.0%  $                  7.00 N/A N/A
OC-ADP-F2-F2-NNCS OC-ADP-F2-F2-NNCS EA B  $               8.85 31.0%  $                  6.11 N/A N/A
OC-ADP-S2-S2-NNCS OC-ADP-S2-S2-NNCS EA B  $               6.44 31.0%  $                  4.44 N/A N/A
OC-ADP-S2-S2-NNCS-AJ OC-ADP-S2-S2-NNCS-AJ EA B  $               6.44 31.0%  $                  4.44 N/A N/A
OCB-A9 OCB-A9: CASS ,WDM, 6X1X2, 1310/1490/1550 EA B  $        1,487.19 31.0%  $           1,026.16 N/A N/A
OCC1A-1200-NNANQNA OCC1A-1200-NNANQNA EA B  $             23.08 31.0%  $                15.93 N/A N/A
OCC1A-1200-NNANQNA-US28 OCC1A-1200-NNANQNA-US28 EA B  $             38.46 31.0%  $                26.54 N/A N/A
OCC1A-1200-S2ASENF-CA01 OCC1A-1200-S2ASENF-CA01 EA B  $             73.07 31.0%  $                50.42 N/A N/A
OCC1A-1200-S2ASGAC OCC1A-1200-S2ASGAC EA B  $             67.31 31.0%  $                46.44 N/A N/A
OCC1A-1215-NNANQNF OCC1A-1215-NNANQNF EA B  $             30.77 31.0%  $                21.23 N/A N/A
OCC1A-1230-NNANQNA OCC1A-1230-NNANQNA EA B  $             23.08 31.0%  $                15.93 N/A N/A
OCC1A-1230-NNANQNF OCC1A-1230-NNANQNF EA B  $             30.77 31.0%  $                21.23 N/A N/A
OCC1A-1240-NNANQNA OCC1A-1240-NNANQNA EA B  $             23.08 31.0%  $                15.93 N/A N/A
OCC1A-1240-NNANQNF OCC1A-1240-NNANQNF EA B  $             30.77 31.0%  $                21.23 N/A N/A
OCC1A-1240-S2ASGAC OCC1A-1240-S2ASGAC EA B  $           121.15 31.0%  $                83.59 N/A N/A
OCC1A-1245-NNANQNA OCC1A-1245-NNANQNA EA B  $             23.08 31.0%  $                15.93 N/A N/A
OCC1C-4-511-NNNQC-US26 OCC1C-4-511-NNNQC-US26 EA B  $           461.52 31.0%  $              318.45 N/A N/A
OCC1C-A-431-NNNQC-US23 OCC1C-A-431-NNNQC-US23 EA B  $           581.71 31.0%  $              401.38 N/A N/A
OCC1C-A-471-NNNQC-US26 OCC1C-A-471-NNNQC-US26 EA B  $           499.98 31.0%  $              344.99 N/A N/A
OCC1C-A-471-NNSEC-US26 OCC1C-A-471-NNSEC-US26 EA B  $           499.98 31.0%  $              344.99 N/A N/A
OCC1C-A-51A-NNNQC-US23 OCC1C-A-51A-NNNQC-US23 EA B  $           581.71 31.0%  $              401.38 N/A N/A
OCC1C-A-551-NNNQC-US26 OCC1C-A-551-NNNQC-US26 EA B  $           499.98 31.0%  $              344.99 N/A N/A
OCC1C-A-551-NNSEC-US26 OCC1C-A-551-NNSEC-US26 EA B  $           499.98 31.0%  $              344.99 N/A N/A
OCC1C-A-X471-NNNQC-US26 OCC1C-A-X471-NNNQC-US26 EA B  $           961.50 31.0%  $              663.44 N/A N/A
OCC1C-A-X551-NNNQC-US26 OCC1C-A-X551-NNNQC-US26 EA B  $           961.50 31.0%  $              663.44 N/A N/A
OCC1C-B-43A-NNNQC-US23 OCC1C-B-43A-NNNQC-US23 EA B  $           708.63 31.0%  $              488.95 N/A N/A
OCC1C-B-43A-NNNQC-US23C OCC1C-B-43A-NNNQC-US23C EA B  $           708.63 31.0%  $              488.95 N/A N/A
OCC1C-B-43A-NNSEC-C01 OCC1C-B-43A-NNSEC-C01 EA B  $        1,096.11 31.0%  $              756.32 N/A N/A
OCC1C-B-471-NNNQC-US23 OCC1C-B-471-NNNQC-US23 EA B  $           708.63 31.0%  $              488.95 N/A N/A
OCC1C-B-471-NNNQC-US26 OCC1C-B-471-NNNQC-US26 EA B  $           624.98 31.0%  $              431.24 N/A N/A
OCC1C-B-471-NNSEC-US26 OCC1C-B-471-NNSEC-US26 EA B  $           624.98 31.0%  $              431.24 N/A N/A
OCC1C-C-471-NNNQC-US26 OCC1C-C-471-NNNQC-US26 EA B  $           576.90 31.0%  $              398.06 N/A N/A
OCC1C-C-551-NNNQC-US26 OCC1C-C-551-NNNQC-US26 EA B  $           576.90 31.0%  $              398.06 N/A N/A
OCC1C-C-551-NNSEC-US26 OCC1C-C-551-NNSEC-US26 EA B  $           576.90 31.0%  $              398.06 N/A N/A
OCC1C-D-43A-NNSEC-US26 OCC1C-D-43A-NNSEC-US26 EA B  $           826.89 31.0%  $              570.55 N/A N/A
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OCC1C-F-471-NNNQC-2T-U26 OCC1C-F-471-NNNQC-2T-U26 EA B  $           923.04 31.0%  $              636.90 N/A N/A
OCC1C-F-471-NNNQC-US26 OCC1C-F-471-NNNQC-US26 EA B  $           798.05 31.0%  $              550.65 N/A N/A
OCC1C-F-471-NNSEC-US26 OCC1C-F-471-NNSEC-US26 EA B  $           798.05 31.0%  $              550.65 N/A N/A
OCC1C-I-431-NNNQC-US26 OCC1C-I-431-NNNQC-US26 EA B  $           307.68 31.0%  $              212.30 N/A N/A
OCC1C-I-471-NNNQC-US26 OCC1C-I-471-NNNQC-US26 EA B  $           504.21 31.0%  $              347.90 N/A N/A
OCC1C-I-511-NNNQC-US26 OCC1C-I-511-NNNQC-US26 EA B  $           431.14 31.0%  $              297.49 N/A N/A
OCC1C-I-551-NNNQC-US26 OCC1C-I-551-NNNQC-US26 EA B  $           358.06 31.0%  $              247.06 N/A N/A
OCC1C-I-591-NNNQC-US26 OCC1C-I-591-NNNQC-US26 EA B  $           372.68 31.0%  $              257.15 N/A N/A
OCC1C-I-X591-NNNQC-US26 OCC1C-I-X591-NNNQC-US26 EA B  $           605.75 31.0%  $              417.97 N/A N/A
OCC1C-N-433-NNNQC-US26 OCC1C-N-433-NNNQC-US26 EA B  $        1,169.18 31.0%  $              806.73 N/A N/A
OCC1C-P-31A-NNNQC-US26 OCC1C-P-31A-NNNQC-US26 EA B  $           961.50 31.0%  $              663.44 N/A N/A
OCC1D-X-200-NNNQF OCC1D-X-200-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-210-NNNQF OCC1D-X-210-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-220-NNNQF OCC1D-X-220-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-230-NNNQF OCC1D-X-230-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-240-NNNQF OCC1D-X-240-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-250-NNNQF OCC1D-X-250-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-260-NNNQF OCC1D-X-260-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-270-NNNQF OCC1D-X-270-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-280-NNNQF OCC1D-X-280-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-290-NNNQF OCC1D-X-290-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-300-NNNQF OCC1D-X-300-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-310-NNNQF OCC1D-X-310-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-320-NNNQF OCC1D-X-320-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-330-NNNQF OCC1D-X-330-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-340-NNNQF OCC1D-X-340-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-350-NNNQF OCC1D-X-350-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-360-NNNQF OCC1D-X-360-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-370-NNNQF OCC1D-X-370-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-380-NNNQF OCC1D-X-380-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-390-NNNQF OCC1D-X-390-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-400-NNNQF OCC1D-X-400-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-410-NNNQF OCC1D-X-410-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-420-NNNQF OCC1D-X-420-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-430-NNNQF OCC1D-X-430-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-440-NNNQF OCC1D-X-440-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-450-NNNQF OCC1D-X-450-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-460-NNNQF OCC1D-X-460-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-470-NNNQF OCC1D-X-470-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
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OCC1D-X-480-NNNQF OCC1D-X-480-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-490-NNNQF OCC1D-X-490-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-500-NNNQF OCC1D-X-500-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-510-NNNQF OCC1D-X-510-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-520-NNNQF OCC1D-X-520-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-530-NNNQF OCC1D-X-530-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-540-NNNQF OCC1D-X-540-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-550-NNNQF OCC1D-X-550-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-560-NNNQF OCC1D-X-560-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-570-NNNQF OCC1D-X-570-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-580-NNNQF OCC1D-X-580-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-590-NNNQF OCC1D-X-590-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1D-X-600-NNNQF OCC1D-X-600-NNNQF EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1O-13200-NNNQNQF OCC1O-13200-NNNQNQF EA B  $           115.38 31.0%  $                79.61 N/A N/A
OCC1O-13200-NNNQRIF OCC1O-13200-NNNQRIF EA B  $           103.84 31.0%  $                71.65 N/A N/A
OCC1P-10200-NNNQNQF OCC1P-10200-NNNQNQF EA B  $             42.31 31.0%  $                29.19 N/A N/A
OCC1P-10200-S1SESEF-US02 OCC1P-10200-S1SESEF-US02 EA B  $             57.69 31.0%  $                39.81 N/A N/A
OCC1P-10300-NNNQNQF OCC1P-10300-NNNQNQF EA B  $             50.00 31.0%  $                34.50 N/A N/A
OCC1P-10300-NNNQRIF OCC1P-10300-NNNQRIF EA B  $             53.84 31.0%  $                37.15 N/A N/A
OCC1P-10400-NNNQNQA OCC1P-10400-NNNQNQA EA B  $             42.31 31.0%  $                29.19 N/A N/A
OCC1P-10400-NNNQNQA-US28 OCC1P-10400-NNNQNQA-US28 EA B  $             57.69 31.0%  $                39.81 N/A N/A
OCC1P-10400-NNNQRIF OCC1P-10400-NNNQRIF EA B  $             53.84 31.0%  $                37.15 N/A N/A
OCC1P-10400-S2NQSEB-US40 OCC1P-10400-S2NQSEB-US40 EA B  $             92.30 31.0%  $                63.69 N/A N/A
OCC1P-10800-ACC-KIT OCC1P-10800-ACC-KIT EA B  $             90.61 31.0%  $                62.52 N/A N/A
OCC1P-10800-NNNQNQA OCC1P-10800-NNNQNQA EA B  $             51.92 31.0%  $                35.82 N/A N/A
OCC1P-10800-NNNQRIF OCC1P-10800-NNNQRIF EA B  $             87.69 31.0%  $                60.51 N/A N/A
OCC1P-10800-S2NQSEB-US40 OCC1P-10800-S2NQSEB-US40 EA B  $             95.00 31.0%  $                65.55 N/A N/A
OCC1P-11600-NNNQNQA OCC1P-11600-NNNQNQA EA B  $           211.91 31.0%  $              146.22 N/A N/A
OCC1P-11600-NNNQRIF OCC1P-11600-NNNQRIF EA B  $             73.07 31.0%  $                50.42 N/A N/A
OCC1P-13200-NNNQNQA OCC1P-13200-NNNQNQA EA B  $           153.46 31.0%  $              105.89 N/A N/A
OCC1P-13200-NNNQRIF OCC1P-13200-NNNQRIF EA B  $             84.61 31.0%  $                58.38 N/A N/A
OCC1P-13200-S2NQSEB-US40 OCC1P-13200-S2NQSEB-US40 EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCC1P-20800-NNNQNQA OCC1P-20800-NNNQNQA EA B  $           134.61 31.0%  $                92.88 N/A N/A
OCC1P-23200-NNNQNQA OCC1P-23200-NNNQNQA EA B  $           182.69 31.0%  $              126.06 N/A N/A
OCC1P-ACC-FIELD-INSTALL OCC1P-ACC-FIELD-INSTALL: OCC1P SPLIT KIT EA B  $             19.23 31.0%  $                13.27 N/A N/A
OCC1T-1200-E9ASGAC-AR05 OCC1T-1200-E9ASGAC-AR05 EA B  $           384.60 31.0%  $              265.37 N/A N/A
OCC1T-1200-S1ASGAC-CA01 OCC1T-1200-S1ASGAC-CA01 EA B  $           317.30 31.0%  $              218.94 N/A N/A
OCC1T-1200-T6ASGAC-CA01A OCC1T-1200-T6ASGAC-CA01A EA B  $           374.99 31.0%  $              258.74 N/A N/A
OCC1T-1200-XXASGAC-CA01A OCC1T-1200-XXASGAC-CA01A EA B  $           317.30 31.0%  $              218.94 N/A N/A

8905 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

OCC1T-1200-XXASGAC-CA01B OCC1T-1200-XXASGAC-CA01B EA B  $           413.45 31.0%  $              285.28 N/A N/A
OCC1T-1202-NNANQNA-US02 OCC1T-1202-NNANQNA-US02 EA B  $           173.07 31.0%  $              119.42 N/A N/A
OCFPS1U-DMQ1204L1-2T-U23 OCFPS1U-DMQ1204L1-2T-U23 EA B  $        6,049.76 31.0%  $           4,174.33 N/A N/A
OCFPS1U-DMQ1204L2-2T-U23 OCFPS1U-DMQ1204L2-2T-U23 EA B  $        6,049.76 31.0%  $           4,174.33 N/A N/A
OCFPS1U-DMY1204L2-2T-U23 OCFPS1U-DMY1204L2-2T-U23 EA B  $        3,094.68 31.0%  $           2,135.33 N/A N/A
OCFPS1U-DYY1204L2-2T-U23 OCFPS1U-DYY1204L2-2T-U23 EA B  $        6,134.37 31.0%  $           4,232.72 N/A N/A
OCFPS1U-DYY1404L2-2T-U23 OCFPS1U-DYY1404L2-2T-U23 EA B  $        6,134.37 31.0%  $           4,232.72 N/A N/A
OCIP-T-S2-004M-2NASEA-XX OCIP-T-S2-004M-2NASEA-XX EA B  $           335.51 31.0%  $              231.50 N/A N/A
OCJ-F1-03MASCA-S1 OCJ-F1-03MASCA-S1 EA B  $             24.88 31.0%  $                17.17 N/A N/A
OCJ-F1-10MASCA-S1 OCJ-F1-10MASCA-S1 EA B  $             29.85 31.0%  $                20.60 N/A N/A
OCJ-S1-01MASCA-S1 OCJ-S1-01MASCA-S1 EA B  $             21.10 31.0%  $                14.56 N/A N/A
OCJ-S1-03MASCA-S1 OCJ-S1-03MASCA-S1 EA B  $             22.44 31.0%  $                15.48 N/A N/A
OCJ-S1-05MASCA-S1 OCJ-S1-05MASCA-S1 EA B  $             23.88 31.0%  $                16.48 N/A N/A
OCJ-S1-05MASIA-S1 OCJ-S1-05MASIA-S1 EA B  $             22.17 31.0%  $                15.30 N/A N/A
OCJ-S1-10MASCA-S1 OCJ-S1-10MASCA-S1 EA B  $             27.40 31.0%  $                18.91 N/A N/A
OCJ-S2-02MASCA-S2 OCJ-S2-02MASCA-S2 EA B  $             31.79 31.0%  $                21.94 N/A N/A
OCM1-CCB43AL1-2T-US23 OCM1-CCB43AL1-2T-US23 EA B  $        1,047.07 31.0%  $              722.48 N/A N/A
OCM1-CCB43AL2-2T-US23 OCM1-CCB43AL2-2T-US23 EA B  $        1,047.07 31.0%  $              722.48 N/A N/A
OCM1-CCD43AL2-2T-US23 OCM1-CCD43AL2-2T-US23 EA B  $        1,192.26 31.0%  $              822.66 N/A N/A
OCM1-CM4471S2 OCM1-CM4471S2 EA B  $           509.60 31.0%  $              351.62 N/A N/A
OCM1-CM8471L2 OCM1-CM8471L2 EA B  $           990.35 31.0%  $              683.34 N/A N/A
OCM1-CMA29AL2-2T-US26 OCM1-CM429AS2-2T-US26 EA B  $        1,105.73 31.0%  $              762.95 N/A N/A
OCM1-CMB29AL2-2T-US26 OCM1-CMB29AL2-2T-US26 EA B  $        1,454.17 31.0%  $           1,003.38 N/A N/A
OCM1-CMB471L1 OCM1-CMB471L1 EA B  $        1,038.42 31.0%  $              716.51 N/A N/A
OCM1-CMC49AS2-T OCM1-CMC49AS2-T EA B  $           663.44 31.0%  $              457.77 N/A N/A
OCM1-CMD43AL2-T-US45 OCM1-CCD43AL2-T-US45 EA B  $        1,166.11 31.0%  $              804.62 N/A N/A
OCM1-CMI471S2 OCM1-CMI471S2 EA B  $           384.60 31.0%  $              265.37 N/A N/A
OCM1-CMS27AL2-US26 OCM1-CMS27AL2-US26 EA B  $        2,576.82 31.0%  $           1,778.01 N/A N/A
OCM1-CMT29AL2-2T-US23 OCM1-CMT29AL2-2T-US23 EA B  $        1,692.24 31.0%  $           1,167.65 N/A N/A
OCM1-CMT431S2-T-US26 OCM1-CMT431S2-T-US26 EA B  $           788.43 31.0%  $              544.02 N/A N/A
OCM1-CX1470S2 OCM1-CX1470S2 EA B  $           277.68 31.0%  $              191.60 N/A N/A
OCM1-CX1590S2 OCM1-CX1590S2 EA B  $           249.99 31.0%  $              172.49 N/A N/A
OCM1-CYA551L2-2T-US23 OCM1-CYA551L2-2T-US23 EA B  $        1,216.30 31.0%  $              839.25 N/A N/A
OCM1-CYB43AL1-2T-US23 OCM1-CYB43AL1-2T-US23 EA B  $        2,062.42 31.0%  $           1,423.07 N/A N/A
OCM1-CYB43AL2-2T-US23 OCM1-CYB43AL2-2T-US23 EA B  $        2,062.42 31.0%  $           1,423.07 N/A N/A
OCM1-CYB471L2-2T-US23 OCM1-CYB471L2-2T-US23 EA B  $        2,062.42 31.0%  $           1,423.07 N/A N/A
OCM1-CYC47AL1 OCM1-CYC47AL1 EA B  $        1,249.95 31.0%  $              862.47 N/A N/A
OCM1-CYI591L2-US28 OCM1-CYI591L2-US28 EA B  $           798.05 31.0%  $              550.65 N/A N/A
OCM1-DDA2332S2 OCM1-DDA2332S2 EA B  $           605.75 31.0%  $              417.97 N/A N/A
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OCM1-DM1148AS2-US26 OCM1-DM1148AS2-US26 EA B  $           240.38 31.0%  $              165.86 N/A N/A
OCM1-DM5B20AL2-2T-US23 OCM1-DM5B20AL2-2T-US23 EA B  $        2,696.43 31.0%  $           1,860.54 N/A N/A
OCM1-DMA1201L2-2T-US23 OCM1-DMA1201L2-2T-US23 EA B  $           719.20 31.0%  $              496.25 N/A N/A
OCM1-DMA1211L2-2T-US23 OCM1-DMA1211L2-2T-US23 EA B  $           719.20 31.0%  $              496.25 N/A N/A
OCM1-DMA1241L2-2T-US23 OCM1-DMA1241L2-2T-US23 EA B  $           719.20 31.0%  $              496.25 N/A N/A
OCM1-DMA1281L2-2T-US23 OCM1-DMA1281L2-2T-US23 EA B  $           719.20 31.0%  $              496.25 N/A N/A
OCM1-DMA1321L2-2T-US23 OCM1-DMA1321L2-2T-US23 EA B  $           719.20 31.0%  $              496.25 N/A N/A
OCM1-DMA1361L2-2T-US23 OCM1-DMA1361L2-2T-US23 EA B  $           719.20 31.0%  $              496.25 N/A N/A
OCM1-DMA1401L2-2T-US23 OCM1-DMA1401L2-2T-US23 EA B  $           719.20 31.0%  $              496.25 N/A N/A
OCM1-DMA1441L2-2T-US23 OCM1-DMA1441L2-2T-US23 EA B  $           719.20 31.0%  $              496.25 N/A N/A
OCM1-DMA1481L2-2T-US23 OCM1-DMA1481L2-2T-US23 EA B  $           719.20 31.0%  $              496.25 N/A N/A
OCM1-DMA1521L2-2T-US23 OCM1-DMA1521L2-2T-US23 EA B  $           719.20 31.0%  $              496.25 N/A N/A
OCM1-DMA1561L2-2T-US23 OCM1-DMA1561L2-2T-US23 EA B  $           719.20 31.0%  $              496.25 N/A N/A
OCM1-DMB1201L2-2T-US23 OCM1-DMB1201L2-2T-US23 EA B  $        1,269.18 31.0%  $              875.73 N/A N/A
OCM1-DMB1251L2-2T-US23 OCM1-DMB1251L2-2T-US23 EA B  $        1,269.18 31.0%  $              875.73 N/A N/A
OCM1-DMB1281L2-2T-US23 OCM1-DMB1281L2-2T-US23 EA B  $        1,269.18 31.0%  $              875.73 N/A N/A
OCM1-DMB1281S2-US45 OCM1-DMB1281S2-US45 EA B  $        1,249.95 31.0%  $              862.47 N/A N/A
OCM1-DMB1301S1-US00 OCM1-DMB1301S1-US00 EA B  $        1,365.33 31.0%  $              942.08 N/A N/A
OCM1-DMB1331L2-2T-US23 OCM1-DMB1331L2-2T-US23 EA B  $        1,269.18 31.0%  $              875.73 N/A N/A
OCM1-DMB1341L2-2T-US23 OCM1-DMB1341L2-2T-US23 EA B  $        1,269.18 31.0%  $              875.73 N/A N/A
OCM1-DMB1361L2-2T-US23 OCM1-DMB1361L2-2T-US23 EA B  $        1,269.18 31.0%  $              875.73 N/A N/A
OCM1-DMB1441L2-2T-US23 OCM1-DMB1441L2-2T-US23 EA B  $        1,269.18 31.0%  $              875.73 N/A N/A
OCM1-DMB1521L2-2T-US23 OCM1-DMB1521L2-2T-US23 EA B  $        1,269.18 31.0%  $              875.73 N/A N/A
OCM1-DMG1504L2-2T-US23 OCM1-DMG1504L2-2T-US23 EA B  $        1,829.73 31.0%  $           1,262.51 N/A N/A
OCM1-DMNB20AL2-2T-US23 OCM1-DMNB20AL2-2T-US23 EA B  $        3,913.31 31.0%  $           2,700.18 N/A N/A
OCM1-DMS1204L2-2T-US23 OCM1-DMS1204L2-2T-US23 EA B  $        2,485.48 31.0%  $           1,714.98 N/A N/A
OCM1-DMS1254L2-2T-US23 OCM1-DMS1254L2-2T-US23 EA B  $        2,485.48 31.0%  $           1,714.98 N/A N/A
OCM1-DY5B20AL2-2T-US23 OCM1-DY5B20AL2-2T-US23 EA B  $        4,970.96 31.0%  $           3,429.96 N/A N/A
OCM1-DYA1204L2-2T-US23 OCM1-DYA1204L2-2T-US23 EA B  $        1,427.83 31.0%  $              985.20 N/A N/A
OCM1-DYA1244L2-2T-US23 OCM1-DYA1244L2-2T-US23 EA B  $        1,427.83 31.0%  $              985.20 N/A N/A
OCM1-DYA1284L2-2T-US23 OCM1-DYA1284L2-2T-US23 EA B  $        1,427.83 31.0%  $              985.20 N/A N/A
OCM1-DYA1324L2-2T-US23 OCM1-DYA1324L2-2T-US23 EA B  $        1,427.83 31.0%  $              985.20 N/A N/A
OCM1-DYA1364L2-2T-US23 OCM1-DYA1364L2-2T-US23 EA B  $        1,427.83 31.0%  $              985.20 N/A N/A
OCM1-DYA1404L2-2T-US23 OCM1-DYA1404L2-2T-US23 EA B  $        1,427.83 31.0%  $              985.20 N/A N/A
OCM1-DYA1444L2-2T-US23 OCM1-DYA1444L2-2T-US23 EA B  $        1,427.83 31.0%  $              985.20 N/A N/A
OCM1-DYA1484L2-2T-US23 OCM1-DYA1484L2-2T-US23 EA B  $        1,427.83 31.0%  $              985.20 N/A N/A
OCM1-DYA1524L2-2T-US23 OCM1-DYA1524L2-2T-US23 EA B  $        1,427.83 31.0%  $              985.20 N/A N/A
OCM1-DYA1564L2-2T-US23 OCM1-DYA1564L2-2T-US23 EA B  $        1,427.83 31.0%  $              985.20 N/A N/A
OCM1-DYB1204L2-1T-US23 OCM1-DYB1204L2-1T-US23 EA B  $        2,538.36 31.0%  $           1,751.47 N/A N/A
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OCM1-DYB121AL2-2T-US23 OCM1-DYB121AL2-2T-US23 EA B  $        2,538.36 31.0%  $           1,751.47 N/A N/A
OCM1-DYB1284L2-1T-US23 OCM1-DYB1284L2-1T-US23 EA B  $        2,538.36 31.0%  $           1,751.47 N/A N/A
OCM1-DYB1364L2-1T-US23 OCM1-DYB1364L2-1T-US23 EA B  $        2,591.24 31.0%  $           1,787.96 N/A N/A
OCM1-DYB1444L2-1T-US23 OCM1-DYB1444L2-1T-US23 EA B  $        2,591.24 31.0%  $           1,787.96 N/A N/A
OCM1-DYB1524L2-1T-US23 OCM1-DYB1524L2-1T-US23 EA B  $        2,591.24 31.0%  $           1,787.96 N/A N/A
OCM1-SA11200S2 OCM1-SA11200S2 EA B  $             86.54 31.0%  $                59.71 N/A N/A
OCM1-SA11210S2 OCM1-SA11210S2 EA B  $             86.54 31.0%  $                59.71 N/A N/A
OCM1-SA11230S2 OCM1-SA11230S2 EA B  $             86.54 31.0%  $                59.71 N/A N/A
OCM1-SA11235S2 OCM1-SA11235S2 EA B  $             86.54 31.0%  $                59.71 N/A N/A
OCM1-SA11240S2 OCM1-SA11240S2 EA B  $             86.54 31.0%  $                59.71 N/A N/A
OCM1-SA11245S2 OCM1-SA11245S2 EA B  $             86.54 31.0%  $                59.71 N/A N/A
OCM1-SA11400S2 OCM1-SA11400S2 EA B  $           326.91 31.0%  $              225.57 N/A N/A
OCM1-SA21200L1-US02 OCM1-SA21200L1-US02 EA B  $           221.15 31.0%  $              152.59 N/A N/A
OCM1-SA31210S2 OCM1-SA31210S2 EA B  $           221.15 31.0%  $              152.59 N/A N/A
OCM1-SP11400L2 OCM1-SP11400L2 EA B  $           144.23 31.0%  $                99.52 N/A N/A
OCM1-SP11400S2 OCM1-SP11400S2 EA B  $           144.23 31.0%  $                99.52 N/A N/A
OCM1-SP11800L1-US26 OCM1-SP11800L1-US26 EA B  $           288.45 31.0%  $              199.03 N/A N/A
OCM1-SP11800L2-US26 OCM1-SP11800L2-US26 EA B  $           288.45 31.0%  $              199.03 N/A N/A
OCM1-SP21400L1-US21 OCM1-SP21400L1-US21 EA B  $           222.15 31.0%  $              153.28 N/A N/A
OCM1-SP21400L2-DUMMY OCM1-SP21400L2-DUMMY EA B  $             65.77 31.0%  $                45.38 N/A N/A
OCM1-SP21400L2-US21 OCM1-SP21400L2-US21 EA B  $           230.91 31.0%  $              159.33 N/A N/A
OCM1-SP21400S2-US21 OCM1-SP21400S2-US21 EA B  $           221.15 31.0%  $              152.59 N/A N/A
OCM1-SP21800L1-US21 OCM1-SP21800L1-US21 EA B  $           328.83 31.0%  $              226.89 N/A N/A
OCM1-SP21800L2-DUMMY OCM1-SP21800L2-DUMMY EA B  $           102.30 31.0%  $                70.59 N/A N/A
OCM1-SP21800L2-US21 OCM1-SP21800L2-US21 EA B  $           328.83 31.0%  $              226.89 N/A N/A
OCM1-WP11202S2-US21 OCM1-WP11202S2-US21 EA B  $           269.22 31.0%  $              185.76 N/A N/A
OCM1-WT11202S2-US21 OCM1-WT11202S2-US21 EA B  $           149.99 31.0%  $              103.49 N/A N/A
OCM1-WT21202S2 OCM1-WT21202S2 EA B  $           288.45 31.0%  $              199.03 N/A N/A
OCM1-WT61202H2-US27 OCM1-WT61202H2-US27 EA B  $           769.20 31.0%  $              530.75 N/A N/A
OCM1X32ACCF432 OCM1X32ACCF432: CASS, SPL 1X32, 10 FT EA B  $        4,653.56 31.0%  $           3,210.96 N/A N/A
OCM2-CDF471S2 OCM2-CDF471S2 EA B  $        1,105.73 31.0%  $              762.95 N/A N/A
OCM2-CMN431S2-US45 OCM2-CCN431S2-US45 EA B  $        1,259.57 31.0%  $              869.10 N/A N/A
OCM2-CX4471S2 OCM2-CX4471S2 EA B  $        1,009.58 31.0%  $              696.61 N/A N/A
OCM2-CXA45AS2 OCM2-CXA45AS2 EA B  $        1,057.65 31.0%  $              729.78 N/A N/A
OCM2-CXA471S2 OCM2-CXA471S2 EA B  $        1,057.65 31.0%  $              729.78 N/A N/A
OCM2-DMS1254L2-2T-US23 OCM2-DMS1254L2-2T-US23 EA B  $        2,485.48 31.0%  $           1,714.98 N/A N/A
OCM2-DYNB20AL2-2T-US23 OCM2-DYNB20AL2-2T-US23 EA B  $        7,615.08 31.0%  $           5,254.41 N/A N/A
OCM2-SA11800S2 OCM2-SA11800S2 EA B  $           336.53 31.0%  $              232.21 N/A N/A
OCM2-SP11W00L2-US26 OCM2-SP11W00L2-US26 EA B  $           467.67 31.0%  $              322.69 N/A N/A
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OCM3-CYC471SX-US28 OCM3-CYC471SX-US28 EA B  $        1,249.95 31.0%  $              862.47 N/A N/A
OCM3-DMY1204L2-2T-US23 OCM3-DMY1204L2-2T-US23 EA B  $        2,749.89 31.0%  $           1,897.42 N/A N/A
OCM3-DMY1404L2-2T-US23 OCM3-DMY1404L2-2T-US23 EA B  $        2,749.89 31.0%  $           1,897.42 N/A N/A
OCM5-SP11W00S1-18DASIA OCM5-SP11W00S1-18DASIA EA B  $        1,613.05 31.0%  $           1,113.00 N/A N/A
OCM5-SP11W00S2-18DASIA OCM5-SP11W00S2-18DASIA-U EA B  $        1,597.86 31.0%  $           1,102.52 N/A N/A
OCM5-SP21G00S2-18DASIA-U OCM5-SP21G00S2-18DASIA-U EA B  $        1,903.77 31.0%  $           1,313.60 N/A N/A
OCM-620000 OCM-620000: OCM PANEL, EMPTY, 72FC EA B  $        2,725.85 31.0%  $           1,880.84 N/A N/A
OCM-9700000 OCM-9700000: OSP CONN MOD, 96 POS, SC EA B  $        2,019.15 31.0%  $           1,393.21 N/A N/A
OCM-9D00000 OCM-9D00000: OCM 96 POS EA B  $           649.01 31.0%  $              447.82 N/A N/A
OCMA-WT21200S2-US21 OCMA-WT21200S2-US21 EA B  $           913.43 31.0%  $              630.27 N/A N/A
OCMA-WT41200S2-US21 OCMA-WT41200S2-US21 EA B  $        1,634.55 31.0%  $           1,127.84 N/A N/A
OCM-BACKPL OCM-BACKPL: BACK PANEL FOR OCM   .0800 A EA B  $             72.11 31.0%  $                49.76 N/A N/A
OCMC-CDU471S2-T-US26 OCMC-CDU471S2-T-US26 EA B  $           384.60 31.0%  $              265.37 N/A N/A
OCMD-WT11202S2-US21 OCMD-WT11202S2-US21 EA B  $           137.23 31.0%  $                94.69 N/A N/A
OCMF19A4329A9FV OCMF19A4329A9FV: CASS,SPL,1X32,EVEN,SM,S EA B  $        2,470.67 31.0%  $           1,704.76 N/A N/A
OCMF1X416909FS OCMF1X416909FS: CASS,SPL,1X16,EVEN,SM,NO EA B  $        2,889.00 31.0%  $           1,993.41 N/A N/A
OCM-F1X41699FV OCM-F1X41699FV: CASS,SPL,1X16,EVEN,SM,NO EA B  $        2,632.11 31.0%  $           1,816.16 N/A N/A
OCMF1X4169A09FS OCMF1X4169A09FS: CASS, SPL 1X16, 9 FT, S EA B  $        2,889.00 31.0%  $           1,993.41 N/A N/A
OCMF1X4169A10FS OCMF1X4169A10FS: CASS, SPL 1X16, 10 FT EA B  $        2,889.00 31.0%  $           1,993.41 N/A N/A
OCMF1X4169A14FV OCMF1X4169A14FV: CASS,SPL,1X16,EVEN,SM,N EA B  $        2,964.04 31.0%  $           2,045.19 N/A N/A
OCM-F1X4169A9FV OCM-F1X4169A9FV: CASS,SPL,1X16,EVEN,SM,N EA B  $        2,531.53 31.0%  $           1,746.76 N/A N/A
OCMF1X432909FS OCMF1X432909FS: CASS,SPL 1X32,9 FT,SM EA B  $        4,653.56 31.0%  $           3,210.96 N/A N/A
OCMF1X432910FS OCMF1X432910FS: CASS,SPL,1X32,EVEN,SM EA B  $        4,653.56 31.0%  $           3,210.96 N/A N/A
OCM-F1X43299FV OCM-F1X43299FV: CASS,SPL,1X32,EVEN,SM,NO EA B  $        3,369.10 31.0%  $           2,324.68 N/A N/A
OCMF1X4329A09FS OCMF1X4329A09FS: CASS, SPL 1X32, 9 FT, S EA B  $        4,653.56 31.0%  $           3,210.96 N/A N/A
OCMF1X4329A10FS OCMF1X4329A10FS: CASS, SPL 1X32, 10 FT EA B  $        4,653.56 31.0%  $           3,210.96 N/A N/A
OCMF1X4329A14FV OCMF1X4329A14FV: CASS,SPL,1X32,EVEN,SM,N EA B  $        5,342.21 31.0%  $           3,686.12 N/A N/A
OCM-F1X4329A9FV OCM-F1X4329A9FV: CASS,SPL,1X32,EVEN,SM,N EA B  $        5,410.78 31.0%  $           3,733.44 N/A N/A
OCMF-CCB43AL2-2T-US23 OCMF-CCB43AL2-2T-US23 EA B  $        1,047.07 31.0%  $              722.48 N/A N/A
OCMF-CCB471L2-2T-US23 OCMF-CCB471L2-2T-US23 EA B  $        1,047.07 31.0%  $              722.48 N/A N/A
OCMF-CEPONL2-A-T-US26 OCMF-CEPONL2-A-T-US26 EA B  $        1,057.65 31.0%  $              729.78 N/A N/A
OCMF-CM3DIAL2-US26 OCMF-CM3DIAL2-US26 EA B  $        1,105.73 31.0%  $              762.95 N/A N/A
OCMF-CMD471L1 OCMF-CMD471L1 EA B  $        1,124.96 31.0%  $              776.22 N/A N/A
OCMF-CMN433L2-T-US26 OCMF-CMN433L2-T-US26 EA B  $        1,384.56 31.0%  $              955.35 N/A N/A
OCMF-CXR470L1 OCMF-CXR470L1 EA B  $           307.68 31.0%  $              212.30 N/A N/A
OCMF-CXR490L1 OCMF-CXR490L1 EA B  $           307.68 31.0%  $              212.30 N/A N/A
OCMF-CXR530L1 OCMF-CXR530L1 EA B  $           307.68 31.0%  $              212.30 N/A N/A
OCMF-CXR550L1 OCMF-CXR550L1 EA B  $           307.68 31.0%  $              212.30 N/A N/A
OCMF-CXR570L1 OCMF-CXR570L1 EA B  $           307.68 31.0%  $              212.30 N/A N/A
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OCMF-CXR590L1 OCMF-CXR590L1 EA B  $           307.68 31.0%  $              212.30 N/A N/A
OCMF-CXR610L1 OCMF-CXR610L1 EA B  $           307.68 31.0%  $              212.30 N/A N/A
OCMF-CY4511L2-T-US26 OCMF-CY4511L2-T-US26 EA B  $        1,124.96 31.0%  $              776.22 N/A N/A
OCMF-DD81361L2 OCMF-DD81361L2 EA B  $        1,153.80 31.0%  $              796.12 N/A N/A
OCMF-DM81361L2 OCMF-DM81361L2 EA B  $        1,153.80 31.0%  $              796.12 N/A N/A
OCMF-DMB1201L1 OCMF-DMB1201L1 EA B  $        1,182.65 31.0%  $              816.03 N/A N/A
OCMF-DMB1281L1 OCMF-DMB1281L1 EA B  $        1,182.65 31.0%  $              816.03 N/A N/A
OCMF-DMB1361L1 OCMF-DMB1361L1 EA B  $        1,182.65 31.0%  $              816.03 N/A N/A
OCMF-WT33BANDL2-US26 OCMF-WT33BANDL2-US26 EA B  $        1,394.18 31.0%  $              961.98 N/A N/A
OCMF-WT33BANDL2-US26B OCMF-WT33BANDL2-US26B EA B  $        1,442.25 31.0%  $              995.15 N/A N/A
OCM-HR8HHDLA060 OCM-HR8HHDLA060: OCM HD C/A, 144 SC EA B  $      17,246.43 31.0%  $         11,900.04 N/A N/A
OCO-7048 1 019-00 OCO-7048 1 019-00: ADAP SM DLCUP SCL C EA B  $             62.50 31.0%  $                43.13 N/A N/A
OCO-7048 1 019-05 OCO-7048 1 019-05: ADAPT SM DLC/UPC NF EA B  $             62.50 31.0%  $                43.13 N/A N/A
OCO-7048 1 020-00 OCO-7048 1 020-00: ADAP SM DLCAP SCL C EA B  $             62.50 31.0%  $                43.13 N/A N/A
OCO-7048 1 020-05 OCO-7048 1 020-05: ADAPT SM DLC/APC NF EA B  $             62.50 31.0%  $                43.13 N/A N/A
OCO-7048 1 021-00 OCO-7048 1 021-00: ADAP MM DLCPC SCL P EA B  $             15.38 31.0%  $                10.61 N/A N/A
OCO-7048 1 025-00 OCO-7048 1 025-00: ADAP SM DLCUP FCL C EA B  $             62.50 31.0%  $                43.13 N/A N/A
OCO-7048 1 026-00 OCO-7048 1 026-00: ADAP SM DLCAP FCL C EA B  $             62.50 31.0%  $                43.13 N/A N/A
OCP-L1-06MASIA-XX OCP-L1-06MASIA-XX EA B  $             22.50 31.0%  $                15.53 N/A N/A
OCP-S1-02MASEN-XX OCP-S1-02MASEN-XX EA B  $             13.15 31.0%  $                  9.07 N/A N/A
OCP-T-L1-75DASIA-01-US01 OCP-L1-75DASIA-01-US01 EA B  $             22.44 31.0%  $                15.48 N/A N/A
OCSH-I-L OCSH-I-L EA B  $           360.56 31.0%  $              248.79 N/A N/A
OC-WWDM-PA-RA-Q-25D-XX-U OC-WWDM-PA-RA-Q-25D-XX-U EA B  $           146.15 31.0%  $              100.84 N/A N/A
ODC-600P2W ODC-600P2W: EXM XCONN 600 PR/MS2 W/TOOL EA B  $        2,012.27 31.0%  $           1,388.47 N/A N/A
ODC-600P2WO ODC-600P2WO: EXM XCONN 600 PR/MS2 

WO/TOO EA B  $        2,987.80 31.0%  $           2,061.58 N/A N/A
ODC-600P7W ODC-600P7W: EXM XCONN 600 PR/710 W/TOOL EA B  $        3,362.17 31.0%  $           2,319.90 N/A N/A
ODC-600P7WO ODC-600P7WO: EXM XCONN 600 PR/710 WO/TOO EA B  $        2,987.80 31.0%  $           2,061.58 N/A N/A
ODT-SM12J00D0619A ODT-SM12J00D0619A: MINI RDT I/O 200 FT EA B  $           813.18 31.0%  $              561.09 N/A N/A
ODT-SM12J00D0929A ODT-SM12J00D0929A: MINI RDT I/O 300 FT EA B  $        1,097.55 31.0%  $              757.31 N/A N/A
ODT-SM12J00D1229A ODT-SM12J00D1229A: MINI RDT I/O 400 FT EA B  $        1,335.52 31.0%  $              921.51 N/A N/A
ODT-SM12J00D1529A ODT-SM12J00D1529A: MINI RDT I/O 500 FT EA B  $        1,573.49 31.0%  $           1,085.71 N/A N/A
ODT-SM12J00D1839A ODT-SM12J00D1839A: MINI RDT I/O 600 FT EA B  $        1,819.41 31.0%  $           1,255.39 N/A N/A
ODT-SM12J00D1989A ODT-SM12J00D1989A: MINI RDT I/O 650 FT EA B  $        1,938.38 31.0%  $           1,337.48 N/A N/A
ODT-SM12J00P03090 ODT-SM12J00P03090: MINI RDT PL 100 FT EA B  $           468.73 31.0%  $              323.42 N/A N/A
OEC-6831 1 180-00 OEC-6831 1 180-00: MINIBOX-201C EA B  $             49.96 31.0%  $                34.47 N/A N/A
OFDC-ACCSTRFBK-1 OFDC-ACCSTRFBK-1: STRAIN RELIEF BRACKET EA B  $             26.25 31.0%  $                18.11 N/A N/A
OFDC-B8-S1/8-U-18-MX02 OFDC-B8-S1/8-U-18-MX02: OFDC 1X8 SCUPC EA B  $           673.05 31.0%  $              464.40 N/A N/A
OFDC-B8-S2/8-U-18-MX02 OFDC-B8-S2/8-U-18-MX02: OFDC 1X8 SCAPC EA B  $           673.05 31.0%  $              464.40 N/A N/A
OIC13TP006000SA OIC13TP006000SA: ODE-13, 6F SC/APC, W/O EA B  $        4,976.34 31.0%  $           3,433.67 N/A N/A
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OIC13TP006100SA OIC13TP006100SA: ODE-13, 6F SC/ADP, 100F EA B  $        1,910.73 31.0%  $           1,318.40 N/A N/A
OIC13TP006300SA OIC13TP006300SA: ODE-13, 6F SC/APC, 300F EA B  $        2,381.27 31.0%  $           1,643.08 N/A N/A
OIC13TP006500SA OIC13TP006500SA: ODE-13, 6F SC APC, 500F EA B  $        2,851.79 31.0%  $           1,967.74 N/A N/A
OIC13TP012000SA OIC13TP012000SA: ODE-13, 12F SC/APC, W/O EA B  $        1,132.97 31.0%  $              781.75 N/A N/A
OIC13TP012100SA OIC13TP012100SA: ODE-13, 12F SC/APC, 100 EA B  $        2,129.26 31.0%  $           1,469.19 N/A N/A
OIC13TP012300SA OIC13TP012300SA: ODE-13, 12F SC/APC, 300 EA B  $        2,605.13 31.0%  $           1,797.54 N/A N/A
OIC13TP012500SA OIC13TP012500SA: ODE-13, 12F SC/APC,500F EA B  $        3,081.01 31.0%  $           2,125.90 N/A N/A
OIC13TP024000SA OIC13TP024000SA: ODE-13, 24F, SC/APC, W/ EA B  $        1,884.87 31.0%  $           1,300.56 N/A N/A
OIC13TP024100SA OIC13TP024100SA: ODE-13, 24F SC/APC, 100 EA B  $        2,823.46 31.0%  $           1,948.19 N/A N/A
OIC13TP024300SA OIC13TP024300SA: ODE-13, 24F SC/APC, 300 EA B  $        3,460.61 31.0%  $           2,387.82 N/A N/A
OIC13TP024500SA OIC13TP024500SA: ODE-13, 24F SC/APC, 500 EA B  $        3,983.76 31.0%  $           2,748.79 N/A N/A
OIC13TP241000SA OIC13TP241000SA: ODE-13, 24F SC/APC, 100 EA B  $        5,217.54 31.0%  $           3,600.10 N/A N/A
OLH-MK072J00M0M000 OLH-MK072J00M0M000: FDH3K 72 MT NO INPUT EA B  $        3,496.13 31.0%  $           2,412.33 N/A N/A
OLH-MK072J00M0MKBA OLH-MK072J00M0MKBA: RAP REEL, 500 , 12 F EA B  $        4,975.11 31.0%  $           3,432.83 N/A N/A
OLH-MK072J00M0MKCA OLH-MK072J00M0MKCA: RAP REEL, 100 , 12 F EA B  $        4,846.06 31.0%  $           3,343.78 N/A N/A
OLH-MK072J00M0MKEA OLH-MK072J00M0MKEA: RAP REEL, 250 , 12 F EA B  $        4,894.94 31.0%  $           3,377.51 N/A N/A
OLH-MK144J00M0MKBA OLH-MK144J00M0MKBA: RAP REEL, 500 , 12 F EA B  $        7,333.38 31.0%  $           5,060.03 N/A N/A
OLH-MK144J00M0MKCA OLH-MK144J00M0MKCA: RAP REEL, 100 , 12 F EA B  $        7,204.50 31.0%  $           4,971.11 N/A N/A
OLH-MK144J00M0MKEA OLH-MK144J00M0MKEA: RAP REEL, 250 , 12 F EA B  $        7,253.46 31.0%  $           5,004.89 N/A N/A
OLH-MM288J00M0M000 OLH-MM288J00M0M000: FDH3K MT NO INPUT EA B  $        9,628.35 31.0%  $           6,643.56 N/A N/A
OLH-MM288J00M0MKBB OLH-MM288J00M0MKBB: RAP REEL, 500 , 24FD EA B  $      10,924.02 31.0%  $           7,537.57 N/A N/A
OLH-MM288J00M0MKCB OLH-MM288J00M0MKCB: RAP REEL, 100 , 24FD EA B  $      10,700.63 31.0%  $           7,383.43 N/A N/A
OLH-MM288J00M0MKEB OLH-MM288J00M0MKEB: RAP REEL, 250 , 24FD EA B  $      10,784.41 31.0%  $           7,441.24 N/A N/A
OLH-MN432J00M0M000 OLH-MN432J00M0M000: FDH3K 432MT NO INPUT EA B  $      14,162.99 31.0%  $           9,772.46 N/A N/A
OLH-MN432J00M0MKBB OLH-MN432J00M0MKBB: RAP REEL, 500 , 24FD EA B  $      15,458.96 31.0%  $         10,666.68 N/A N/A
OLH-MN432J00M0MKCB OLH-MN432J00M0MKCB: RAP REEL, 100 , 24FD EA B  $      15,235.56 31.0%  $         10,512.54 N/A N/A
OLH-MN432J00M0MKEB OLH-MN432J00M0MKEB: RAP REEL, 250 , 24FD EA B  $      15,319.33 31.0%  $         10,570.34 N/A N/A
OLR-SJ12J00D1002A OLR-SJ12J00D1002A: OLR 12POS NO-SPL 100F EA B  $           921.89 31.0%  $              636.10 N/A N/A
OLR-SJ12J00D2002A OLR-SJ12J00D2002A: OLR 12POS NO-SPL 200F EA B  $        1,066.11 31.0%  $              735.62 N/A N/A
OLR-SJ12J00D3002A OLR-SJ12J00D3002A: OLR 12POS NO-SPL 300F EA B  $        1,210.34 31.0%  $              835.13 N/A N/A
OLR-SJ24J00D1002A OLR-SJ24J00D1002A: OLR 24POS NO-SPL 100F EA B  $        1,555.32 31.0%  $           1,073.17 N/A N/A
OLR-SJ24J00D2002A OLR-SJ24J00D2002A: OLR 24POS NO-SPL 200F EA B  $        2,155.80 31.0%  $           1,487.50 N/A N/A
OLR-SJ24J00D3002A OLR-SJ24J00D3002A: OLR 24POS NO-SPL 300F EA B  $        2,132.22 31.0%  $           1,471.23 N/A N/A
OLR-SJ24J00D5002A OLR-SJ24J00D5002A: OLR 24POS NO-SPL 500F EA B  $        2,997.38 31.0%  $           2,068.19 N/A N/A
OLS-MPP10866 OLS-MPP10866: CTO-300001730646 EA B  $           574.92 31.0%  $              396.69 N/A N/A
OLS-MPP11666 OLS-MPP11666: CTO-300001730646 EA B  $        1,239.68 31.0%  $              855.38 N/A N/A
OLS-MPP12A66 OLS-MPP12A66: CTO-300001730646 EA B  $        1,939.50 31.0%  $           1,338.26 N/A N/A
OLS-MPP13266 OLS-MPP13266: CTO-300001730646 EA B  $        1,580.96 31.0%  $           1,090.86 N/A N/A
OLS-MPP132NN OLS-MPP132NN: CTO-300001730646 EA B  $        1,462.15 31.0%  $           1,008.88 N/A N/A
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OLS-MPP1E66 OLS-MPP1E66: CTO-300001730646 EA B  $        3,306.00 31.0%  $           2,281.14 N/A N/A
OLS-MPP1P66 OLS-MPP1P66: CTO-300001730646 EA B  $        1,633.82 31.0%  $           1,127.34 N/A N/A
OMR-ADAP-2MM-CAP OMR-ADAP-2MM-CAP: OPTITAP ADAPTER 

PIGTAI EA B  $             55.77 31.0%  $                38.48 N/A N/A
OMT-GVM000000-A72P OMT-GVM000000-A72P: 2RU OMT MICRO VAM EA B  $           544.36 31.0%  $              375.61 N/A N/A
OPM-HVJNJ02 OPM-HVJNJ02: MCVAM VWDM, DUAL EA B  $           761.72 31.0%  $              525.59 N/A N/A
OPS-FMTSP-AJJ01 OPS-FMTSP-AJJ01: 1RU FMT 1X32 SPLITTER A EA B  $        2,729.14 31.0%  $           1,883.11 N/A N/A
OPS-FMTSP-GJJ01 OPS-FMTSP-GJJ01: FMT MOD 2X32 SPLT EA B  $        2,921.13 31.0%  $           2,015.58 N/A N/A
OPS-MPPACCRMPNL OPS-MPPACCRMPNL: SPLICE DRAWER  PNP 1RU EA B  $           374.99 31.0%  $              258.74 N/A N/A
OSA-44AHLD100-4C OSA-44AHLD100-4C: OSP SM ST-ST STRD 6F EA B  $           819.47 31.0%  $              565.43 N/A N/A
OSA-7AHLA100F-2A OSA-7AHLA100F-2A: CTO-OSP CABLES EA B  $           298.70 31.0%  $              206.10 N/A N/A
OSA-7APLN003-36/24 OSA-7APLN003-36/24: CTO-OSP CABLES EA B  $           156.55 31.0%  $              108.02 N/A N/A
OSA-7APLN185-36/24 OSA-7APLN185-36/24: CTO-OSP CABLES EA B  $        1,009.65 31.0%  $              696.66 N/A N/A
OSA-7APLN215-36/24 OSA-7APLN215-36/24: CTO-OSP CABLES EA B  $        1,150.26 31.0%  $              793.68 N/A N/A
OSA-7APLN320-36/24 OSA-7APLN320-36/24: CTO-OSP CABLES EA B  $        1,642.43 31.0%  $           1,133.28 N/A N/A
OSA-7APLN468-36/24 OSA-7APLN468-36/24: CTO-OSP CABLES EA B  $        2,336.16 31.0%  $           1,611.95 N/A N/A
OSA-7BPLN003-36/24 OSA-7BPLN003-36/24: CTO-OSP CABLES EA B  $           299.99 31.0%  $              206.99 N/A N/A
OSA-7BPLN055-31/24 OSA-7BPLN055-31/24: CTO-OSP CABLES EA B  $           559.98 31.0%  $              386.39 N/A N/A
OSA-7BPLN214-31/24 OSA-7BPLN214-31/24: CTO-OSP CABLES EA B  $        1,354.95 31.0%  $              934.92 N/A N/A
OSA-7BPLN260-31/24 OSA-7BPLN260-31/24: CTO-OSP CABLES EA B  $        1,584.94 31.0%  $           1,093.61 N/A N/A
OSA-7BPLN260-36/24 OSA-7BPLN260-36/24: CTO-OSP CABLES EA B  $        1,584.94 31.0%  $           1,093.61 N/A N/A
OSA-7BPLN314-36/24 OSA-7BPLN314-36/24: CTO-OSP CABLES EA B  $        1,854.93 31.0%  $           1,279.90 N/A N/A
OSA-7CPLN320-36/24 OSA-7CPLN320-36/24: CTO-OSP CABLES EA B  $        2,969.88 31.0%  $           2,049.22 N/A N/A
OSA-7CPLN330-36/24 OSA-7CPLN330-36/24: CTO-OSP CABLES EA B  $        3,044.88 31.0%  $           2,100.97 N/A N/A
OSA-7CPLN825F36/24 OSA-7CPLN825F36/24: CTO-OSP CABLES EA B  $        2,455.88 31.0%  $           1,694.56 N/A N/A
OSA-7FPLN245-36/24 OSA-7FPLN245-36/24: CTO-OSP CABLES EA B  $        5,691.02 31.0%  $           3,926.80 N/A N/A
OSA-7FPLN305-36/24 OSA-7FPLN305-36/24: CTO-OSP CABLES EA B  $        6,665.98 31.0%  $           4,599.53 N/A N/A
OSA-7HPRD100F-FDH3 OSA-7HPRD100F-FDH3: 144F SC RIBBON EA B  $        6,513.49 31.0%  $           4,494.31 N/A N/A
OSA-7LHLD025F-25/12 OSA-7LHLD025F-25/12: OSP DIEL SMSC 2FIB EA B  $             60.36 31.0%  $                41.65 N/A N/A
OSA-7LHLD025F-34/22 OSA-7LHLD025F-34/22: OSP DIEL SMSC 2FIB EA B  $             60.36 31.0%  $                41.65 N/A N/A
OSA-7PHLD025F-25/12 OSA-7PHLD025F-25/12: OSP DIEL SMSC 4FIB EA B  $           121.19 31.0%  $                83.62 N/A N/A
OSA-ACCGRD-ULG OSA-ACCGRD-ULG: GROUNDING KIT EA B  $             62.50 31.0%  $                43.13 N/A N/A
OSA-EAHLP300F-2A OSA-EAHLP300F-2A: SM 6F IN/OUT STD PLEN EA B  $           625.36 31.0%  $              431.50 N/A N/A
OSA-EAHLP500F-2A OSA-EAHLP500F-2A: SM 6F IN/OUT STD PLEN EA B  $           911.18 31.0%  $              628.71 N/A N/A
OSA-EBHLP016-2A OSA-EBHLP016-2A: SM 12F IN/OUT STD PLEN EA B  $           421.48 31.0%  $              290.82 N/A N/A
OSA-EBHLP031-2A OSA-EBHLP031-2A: SM 12F IN/OUT STD PLEN EA B  $           522.73 31.0%  $              360.68 N/A N/A
OSA-EBHLP031-FMT OSA-EBHLP031-FMT: SM 12F IN/OUT STD PLEN EA B  $           522.73 31.0%  $              360.68 N/A N/A
OSA-EBHLP046-2A OSA-EBHLP046-2A: SM 12F IN/OUT STD PLEN EA B  $           623.98 31.0%  $              430.55 N/A N/A
OSA-EBHLP046-FMT OSA-EBHLP046-FMT: SM 12F IN/OUT STD PLEN EA B  $           623.98 31.0%  $              430.55 N/A N/A
OSA-EBHLP061-2A OSA-EBHLP061-2A: SM 12F IN/OUT STD PLEN EA B  $           725.22 31.0%  $              500.40 N/A N/A
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OSA-EBHLP061-FMT OSA-EBHLP061-FMT: SM 12F IN/OUT STD PLEN EA B  $           725.22 31.0%  $              500.40 N/A N/A
OSA-EBHLP077-2A OSA-EBHLP077-2A: SM 12F IN/OUT STD PLEN EA B  $           833.22 31.0%  $              574.92 N/A N/A
OSA-EBHLP077-FMT OSA-EBHLP077-FMT: SM 12F IN/OUT STD PLEN EA B  $           833.22 31.0%  $              574.92 N/A N/A
OSA-EBHLP092-2A OSA-EBHLP092-2A: SM 12F IN/OUT STD PLEN EA B  $           934.46 31.0%  $              644.78 N/A N/A
OSA-EBHLP092-FMT OSA-EBHLP092-FMT: SM 12F IN/OUT STD PLEN EA B  $           934.46 31.0%  $              644.78 N/A N/A
OSA-EBHLP107-2A OSA-EBHLP107-2A: SM 12F IN/OUT STD PLEN EA B  $        1,035.71 31.0%  $              714.64 N/A N/A
OSA-EBHLP107-FMT OSA-EBHLP107-FMT: SM 12F IN/OUT STD PLEN EA B  $        1,035.71 31.0%  $              714.64 N/A N/A
OSA-EBHLP122-2A OSA-EBHLP122-2A: SM 12F IN/OUT STD PLEN EA B  $        1,136.95 31.0%  $              784.50 N/A N/A
OSA-EBHLP122-FMT OSA-EBHLP122-FMT: SM 12F IN/OUT STD PLEN EA B  $        1,136.95 31.0%  $              784.50 N/A N/A
OSA-EBHLP138-2A OSA-EBHLP138-2A: SM 12F IN/OUT STD PLEN EA B  $        1,244.95 31.0%  $              859.02 N/A N/A
OSA-EBHLP153-2A OSA-EBHLP153-2A: SM 12F IN/OUT STD PLEN EA B  $        1,346.20 31.0%  $              928.88 N/A N/A
OSA-EBHLP153-FMT OSA-EBHLP153-FMT: SM 12F IN/OUT STD PLEN EA B  $        1,346.20 31.0%  $              928.88 N/A N/A
OSA-EBHLP183-2A OSA-EBHLP183-2A: SM 12F IN/OUT STD PLEN EA B  $        1,548.69 31.0%  $           1,068.60 N/A N/A
OSA-EBHLP183-FMT OSA-EBHLP183-FMT: SM 12F IN/OUT STD PLEN EA B  $        1,548.69 31.0%  $           1,068.60 N/A N/A
OSA-EBHRD200F-LY OSA-EBHRD200F-LY: CTO-OSP CABLES EA B  $           865.93 31.0%  $              597.49 N/A N/A
OSA-ECCRN031-81/24 OSA-ECCRN031-81/24: CTO-OSP CABLES EA B  $           983.46 31.0%  $              678.59 N/A N/A
OSA-ECHLD200F-34/24 OSA-ECHLD200F-34/24: CTO-OSP CABLES EA B  $        1,000.34 31.0%  $              690.23 N/A N/A
OSA-ECHLP122-2B OSA-ECHLP122-2B: C/A 24F IN/OUT STD PLEN EA B  $        1,712.93 31.0%  $           1,181.92 N/A N/A
OSA-ECHLP305-FMT OSA-ECHLP305-FMT: C/A 24F IN/OUT STD PLE EA B  $        3,103.16 31.0%  $           2,141.18 N/A N/A
OSA-ECHRD031-81/24 OSA-ECHRD031-81/24: CTO-OSP CABLES EA B  $           952.46 31.0%  $              657.20 N/A N/A
OSA-EDHLA200F-A OSA-EDHLA200F-A: CTO-OSP CABLES EA B  $        1,656.72 31.0%  $           1,143.14 N/A N/A
OSA-EFHLA096-69/13 OSA-EFHLA096-69/13: CTO-OSP CABLES EA B  $        3,620.86 31.0%  $           2,498.39 N/A N/A
OSA-EFHLA100F-F3E OSA-EFHLA100F-F3E: ASC-STUB ARMORED 72F EA B  $        2,433.35 31.0%  $           1,679.01 N/A N/A
OSA-EFHLD107-LSA OSA-EFHLD107-LSA: CTO-OSP CABLES EA B  $        3,318.67 31.0%  $           2,289.88 N/A N/A
OSA-EHHLN200F-FDH4X OSA-EHHLN200F-FDH4X: OSP I/O 144F EA B  $        5,609.54 31.0%  $           3,870.58 N/A N/A
OSA-EHPRA100F-FDH3 OSA-EHPRA100F-FDH3: ASC 144F RIBBON ARM EA B  $        4,847.67 31.0%  $           3,344.89 N/A N/A
OSA-K7LHRD008F-L OSA-K7LHRD008F-L: RIB DIEL LC-SC 2FIB OS EA B  $           104.90 31.0%  $                72.38 N/A N/A
OSA-K7LHRD016F-L OSA-K7LHRD016F-L: RIB DIEL LC-SC 2FIB OS EA B  $           114.82 31.0%  $                79.23 N/A N/A
OSA-KDHLD100-50/35 OSA-KDHLD100-50/35: CTO-OSP CABLES EA B  $        1,604.94 31.0%  $           1,107.41 N/A N/A
OSA-KFHLD100-50/35 OSA-KFHLD100-50/35: CTO-OSP CABLES EA B  $        3,053.63 31.0%  $           2,107.00 N/A N/A
OSA-KHHLD100-50/35 OSA-KHHLD100-50/35: CTO-OSP CABLES EA B  $        6,107.26 31.0%  $           4,214.01 N/A N/A
OSA-KKPHLD025F-CA OSA-KKPHLD025F-CA: OSP DIEL SMLC 4FIB EA B  $           216.18 31.0%  $              149.16 N/A N/A
OSA-KKPHLD025F-CL OSA-KKPHLD025F-CL: OSP DIEL SMLC 4FIB EA B  $           216.18 31.0%  $              149.16 N/A N/A
OSA-KLHLD025F-25/12 OSA-KLHLD025F-25/12: OSP DIEL SMLC 2FIB EA B  $             60.36 31.0%  $                41.65 N/A N/A
OSA-KLHLD025F-34/22 OSA-KLHLD025F-34/22: OSP DIEL SMLC 2FIB EA B  $             60.36 31.0%  $                41.65 N/A N/A
OSA-KPHLD025F-25/12 OSA-KPHLD025F-25/12: OSP DIEL SMLC 4FIB EA B  $           121.19 31.0%  $                83.62 N/A N/A
OSA-MCHRN016-79/12 OSA-MCHRN016-79/12: C/A OSP APC/LC 16M EA B  $           810.97 31.0%  $              559.57 N/A N/A
OSA-MFHLR150F-VL OSA-MFHLR150F-VL: IN/OUT INTERLOCK EA B  $        4,797.19 31.0%  $           3,310.06 N/A N/A
OSA-MFHLR250F-VL OSA-MFHLR250F-VL: IN/OUT INTERLOCK EA B  $        6,461.38 31.0%  $           4,458.35 N/A N/A
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OSA-MHHRN016-79/12 OSA-MHHRN016-79/12: C/A OSP APC/LC 16M EA B  $        4,311.83 31.0%  $           2,975.16 N/A N/A
OSA-MMRHLR050F-VL OSA-MMRHLR050F-VL: IN/OUT INTERLOCK EA B  $           476.67 31.0%  $              328.90 N/A N/A
OSB-SBJ032000000 OSB-SBJ032000000: INDOOR, 32F, SC/APC EA B  $           673.92 31.0%  $              465.00 N/A N/A
OSB-SBJ032A10000 OSB-SBJ032A10000: INDOOR 32F, SC/APC EA B  $        3,056.86 31.0%  $           2,109.23 N/A N/A
OSB-SBJ032G10000 OSB-SBJ032G10000: INDOOR, 32F, SC/APC EA B  $        3,415.29 31.0%  $           2,356.55 N/A N/A
OSB-SBJ232000000 OSB-SBJ232000000: INDOOR, 32F, SC/APC EA B  $           717.66 31.0%  $              495.19 N/A N/A
OSB-SBJ232A10000 OSB-SBJ232A10000: INDOOR, 32F, SC/APC EA B  $        3,656.41 31.0%  $           2,522.92 N/A N/A
OSB-SBJ232G10000 OSB-SBJ232G10000: INDOOR, 32F, SC/APC EA B  $        3,452.30 31.0%  $           2,382.09 N/A N/A
OSP-216BKEY1 OSP-216BKEY1: ASSY,TOOL,BELLCORE 216 NI EA B  $             28.85 31.0%  $                19.91 N/A N/A
OSP-216BKEY2 OSP-216BKEY2: ASSY,TOOL,BELLCORE 216 ALM EA B  $             28.85 31.0%  $                19.91 N/A N/A
OSP-216BKEY3 OSP-216BKEY3: TOOL, BELLCORE 216 CANWREN EA B  $             14.42 31.0%  $                  9.95 N/A N/A
OSP-CLPFDP OSP-CLPFDP: FDP-G CABLE CLMP EA B  $             75.00 31.0%  $                51.75 N/A N/A
OSP-CLPFEC OSP-CLPFEC: KIT CLAMP FEC 3 INCL EA B  $           133.34 31.0%  $                92.00 N/A N/A
OSP-CLPFEC-LG OSP-CLPFEC-LG: KIT CBL CLAMP LRG OSP-FEC EA B  $           166.65 31.0%  $              114.99 N/A N/A
OSP-CLPSHIM OSP-CLPSHIM: GROMMET CBL CLMP .200 EA B  $               7.21 31.0%  $                  4.97 N/A N/A
OSP-CLPSST OSP-CLPSST: CLMP CBL RIGID SST EA B  $             57.69 31.0%  $                39.81 N/A N/A
OSP-CLPSST-IFCL OSP-CLPSST-IFCL: KIT CLMP CBL SST IFC EA B  $             57.69 31.0%  $                39.81 N/A N/A
OSP-CLPSST-IFCS OSP-CLPSST-IFCS: CLMP CBL SOFT SST IFC S EA B  $             57.69 31.0%  $                39.81 N/A N/A
OSP-PMK-001 OSP-PMK-001: PLC CONVERSION KIT EA B  $           951.50 31.0%  $              656.54 N/A N/A
OSP-RETSTP OSP-RETSTP:CBL RETAINER STRIP AGXC.036FL EA B  $           432.66 31.0%  $              298.54 N/A N/A
OSP-SECKEY1 OSP-SECKEY1: KEY KIT TAMPER RESISTANT HE EA B  $             36.06 31.0%  $                24.88 N/A N/A
OTBC-10POS OTBC-10POS: OUTPUT TERMINAL BLOCK 

COVER1 EA B  $             33.65 31.0%  $                23.22 N/A N/A
OTBC-12POS OTBC-12POS: OUTPUT TERMINAL BLOCK 12 POS EA B  $             33.65 31.0%  $                23.22 N/A N/A
OTBC-4POS OTBC-4POS: OUTPUT TERMINAL BLOCK COVER 

4 EA B  $             33.65 31.0%  $                23.22 N/A N/A
OTBC-5POS OTBC-5POS: OUTUPUT TERMINAL BLOCK 

COVER EA B  $             33.65 31.0%  $                23.22 N/A N/A
OTBC-6POS OTBC-6POS: OUTPUT TERMINAL BLOCK COVER 

6 EA B  $             33.65 31.0%  $                23.22 N/A N/A
OTE-ACC-001 OTE-ACC-001: BRANCH KIT, OTE, CABLE DIAM EA B  $             43.27 31.0%  $                29.86 N/A N/A
OTE-ACC-SKIT OTE-ACC-SKIT: KIT, AERIAL, PARTIAL, OTE EA B  $             23.08 31.0%  $                15.93 N/A N/A
P-1 P-1: DESIGNATION PIN, GRAY EA B  $               1.40 31.0%  $                  0.97 N/A N/A
P-1 1/2 P-1 1/2: DESIGNATION PIN, WHITE/YELLOW EA B  $               1.40 31.0%  $                  0.97 N/A N/A
P-1 1/3 P-1 1/3: DESIGNATION PIN, WHITE EA B  $               1.40 31.0%  $                  0.97 N/A N/A
P-1/2 P-1/2: DESIGNATION PIN, RED EA B  $               1.40 31.0%  $                  0.97 N/A N/A
P-1/4 P-1/4: DESIGNATION PIN, VIOLET EA B  $               1.40 31.0%  $                  0.97 N/A N/A
P-10 P-10: DESIGNATION PIN, RED/WHITE EA B  $               1.40 31.0%  $                  0.97 N/A N/A
P1012S P1012S: NUT W/SPRING FOR UNISTRUT EA B  $             15.11 31.0%  $                10.43 N/A N/A
P-12 P-12: DESIG PIN, YELLOW/GREEN EA B  $               1.40 31.0%  $                  0.97 N/A N/A
P-15 P-15: DESIGNATION PIN, RED/BLUE EA B  $               1.40 31.0%  $                  0.97 N/A N/A
P-18/100 P-18/100: DESIGNATION PIN, YELLOW EA B  $               2.69 31.0%  $                  1.86 N/A N/A
P-2 P-2: DESIGNATION PIN, ORANGE EA B  $               1.40 31.0%  $                  0.97 N/A N/A
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P-2 1/2 P-2 1/2: DESIGNATION PIN, ORANGE/WHITE EA B  $               1.40 31.0%  $                  0.97 N/A N/A
P-2/10 P-2/10: DESIGNATION PIN, BLACK/RED EA B  $               1.40 31.0%  $                  0.97 N/A N/A
P-20 P-20: DESIGNATION  PIN GREEN/WHITE EA B  $               1.40 31.0%  $                  0.97 N/A N/A
P-24/26 P-24/26: KIT CONN 50PNP 24-26 AWG EA B  $             15.40 31.0%  $                10.63 N/A N/A
P-3 P-3: DESIGNATION PIN, BLUE EA B  $               1.40 31.0%  $                  0.97 N/A N/A
P-3 1/2 P-3 1/2: DESIGNATION PIN, WHITE/BLUE EA B  $               1.40 31.0%  $                  0.97 N/A N/A
P-3/4 P-3/4: DESIGNATION PIN, BROWN EA B  $               1.40 31.0%  $                  0.97 N/A N/A
P-4 P-4: DESIGNATIO PIN, WHITE/BROWN EA B  $               1.40 31.0%  $                  0.97 N/A N/A
P49343-000 FOSC250-A4-U-12R1-S0V EA B  $           258.64 31.0%  $              178.46 N/A N/A
P-5 P-5: DESIGNATION PIN, GREEN EA B  $               1.40 31.0%  $                  0.97 N/A N/A
P-7 1/2 P-7 1/2: DESIGNATION PIN, BLACK/WHITE EA B  $               1.40 31.0%  $                  0.97 N/A N/A
P8054Q-000 BOND-BAR-SLV-ASY-38.8-KT EA B  $             19.42 31.0%  $                13.40 N/A N/A
PAF-II-M368 PAF-II-M368-R1 EA B  $             16.94 31.0%  $                11.69 N/A N/A
P-APLH6-SA8A06 P-APLH6-SA8A06: RIB ASSY,6F,SCA,SM,8FT EA B  $           377.98 31.0%  $              260.81 N/A N/A
P-APLH6-SA8A12 P-APLH6-SA8A12: RIB ASSY,12F,SCA,SM,8FT EA B  $           882.96 31.0%  $              609.24 N/A N/A
PAT-006 PAT-006: P/C-BNT-BNC-060 EA B  $           123.71 31.0%  $                85.36 N/A N/A
PAT-007 PAT-007: P/C-BNT-BNC-096 EA B  $           141.13 31.0%  $                97.38 N/A N/A
PAT-100002 PAT-100002: P/C-BNT-DL/FROGGER-072 EA B  $           133.38 31.0%  $                92.03 N/A N/A
PAT-100050 PAT-100050: P/C-BNT PLG/LF JACK-DL-072 EA B  $           168.19 31.0%  $              116.05 N/A N/A
PAT-100662 PAT-100662: P/C-BNT-SGL-3C/(3)BANANA-072 EA B  $           144.98 31.0%  $              100.04 N/A N/A
PAT-100900 PAT-100900: P/C-BNT-DL/RJ45-120 EA B  $           121.78 31.0%  $                84.03 N/A N/A
PAT-100901 PAT-100901: P/C-BNT-DL/RJ48-120 EA B  $           191.38 31.0%  $              132.05 N/A N/A
PAT-100901-20 PAT-100901-20: P/C-BNT-DL/RJ48-20FT EA B  $           235.84 31.0%  $              162.73 N/A N/A
PAT-106630 PAT-106630: P/C-LF-SGL-3C/(2)CLIP-072 EA B  $           121.78 31.0%  $                84.03 N/A N/A
PAT-3C3C-P30C002M PAT-3C3C-P30C002M: CTO-300001725907 EA B  $             63.00 31.0%  $                43.47 N/A N/A
PAT-3C3C-P40C001M PAT-3C3C-P40C001M: CTO-300001725907 EA B  $             61.50 31.0%  $                42.44 N/A N/A
PAT-3C3C-P40C002M PAT-3C3C-P40C002M: CTO-300001725907 EA B  $             64.50 31.0%  $                44.51 N/A N/A
PAT-3C3C-P40C005M PAT-3C3C-P40C005M: CTO-300001725907 EA B  $             73.50 31.0%  $                50.72 N/A N/A
PAT-3C3C-P40C015M PAT-3C3C-P40C015M: CTO-300001725907 EA B  $           103.50 31.0%  $                71.42 N/A N/A
PAT-3C4C-P40B011M PAT-3C4C-P40B011M: CTO-300001725907 EA B  $             99.75 31.0%  $                68.83 N/A N/A
PAT-3C4C-R40B011M PAT-3C4C-R40B011M: CTO-300001725907 EA B  $             97.00 31.0%  $                66.93 N/A N/A
PAT-5C5C-RS0D025M PAT-5C5C-RS0D025M: CTO-300001725907 EA B  $           118.75 31.0%  $                81.94 N/A N/A
PAT-5C7C-RS0C001M PAT-5C7C-RS0C001M: CTO-300001725907 EA B  $             71.25 31.0%  $                49.16 N/A N/A
PAT-5C7C-RS0C002M PAT-5C7C-RS0C002M: CTO-300001725907 EA B  $             72.50 31.0%  $                50.03 N/A N/A
PAT-5C7C-RS0C003M PAT-5C7C-RS0C003M: CTO-300001725907 EA B  $             73.75 31.0%  $                50.89 N/A N/A
PAT-5C7C-RS0C005M PAT-5C7C-RS0C005M: CTO-300001725907 EA B  $             76.25 31.0%  $                52.61 N/A N/A
PAT-5C7C-RS0C015F PAT-5C7C-RS0C015F: CTO-300001725907 EA B  $             75.71 31.0%  $                52.24 N/A N/A
PAT-6C00-0S0E001M PAT-6C00-0S0E001M: CTO-300001725907 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
PAT-6C00-0S0E002M PAT-6C00-0S0E002M: CTO-300001725907 EA B  $             13.25 31.0%  $                  9.14 N/A N/A
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PAT-6C00-PS0G003M PAT-6C00-PS0G003M: CTO-300001725907 EA B  $             26.75 31.0%  $                18.46 N/A N/A
PAT-6C00-RS0C001M PAT-6C00-RS0C001M: CTO-300001725907 EA B  $             25.75 31.0%  $                17.77 N/A N/A
PAT-6C6C-PS0A003MS PAT-6C6C-PS0A003MS: CTO-300001725907 EA B  $             55.00 31.0%  $                37.95 N/A N/A
PAT-6C6C-PS0B001M PAT-6C6C-PS0B001M: CTO-300001725907 EA B  $             50.75 31.0%  $                35.02 N/A N/A
PAT-6C6C-PS0B002M PAT-6C6C-PS0B002M: CTO-300001725907 EA B  $             52.50 31.0%  $                36.23 N/A N/A
PAT-6C6C-PS0B003M PAT-6C6C-PS0B003M: CTO-300001725907 EA B  $             54.25 31.0%  $                37.43 N/A N/A
PAT-6C6C-PS0B004M PAT-6C6C-PS0B004M: CTO-300001725907 EA B  $             56.00 31.0%  $                38.64 N/A N/A
PAT-6C6C-PS0B005M PAT-6C6C-PS0B005M: CTO-300001725907 EA B  $             57.75 31.0%  $                39.85 N/A N/A
PAT-6C6C-PS0B006M PAT-6C6C-PS0B006M: CTO-300001725907 EA B  $             59.50 31.0%  $                41.06 N/A N/A
PAT-6C6C-PS0B007M PAT-6C6C-PS0B007M: CTO-300001725907 EA B  $             61.25 31.0%  $                42.26 N/A N/A
PAT-6C6C-PS0B008M PAT-6C6C-PS0B008M: CTO-300001725907 EA B  $             63.00 31.0%  $                43.47 N/A N/A
PAT-6C6C-PS0B009M PAT-6C6C-PS0B009M: CTO-300001725907 EA B  $             64.75 31.0%  $                44.68 N/A N/A
PAT-6C6C-PS0B010M PAT-6C6C-PS0B010M: CTO-300001725907 EA B  $             66.50 31.0%  $                45.89 N/A N/A
PAT-6C6C-PS0B011M PAT-6C6C-PS0B011M: CTO-300001725907 EA B  $             68.25 31.0%  $                47.09 N/A N/A
PAT-6C6C-PS0B012M PAT-6C6C-PS0B012M: CTO-300001725907 EA B  $             70.00 31.0%  $                48.30 N/A N/A
PAT-6C6C-PS0B013M PAT-6C6C-PS0B013M: CTO-300001725907 EA B  $             71.75 31.0%  $                49.51 N/A N/A
PAT-6C6C-PS0B014M PAT-6C6C-PS0B014M: CTO-300001725907 EA B  $             73.50 31.0%  $                50.72 N/A N/A
PAT-6C6C-PS0B015M PAT-6C6C-PS0B015M: CTO-300001725907 EA B  $             75.25 31.0%  $                51.92 N/A N/A
PAT-6C6C-PS0B016M PAT-6C6C-PS0B016M: CTO-300001725907 EA B  $             77.00 31.0%  $                53.13 N/A N/A
PAT-6C6C-PS0B017M PAT-6C6C-PS0B017M: CTO-300001725907 EA B  $             78.75 31.0%  $                54.34 N/A N/A
PAT-6C6C-PS0B018M PAT-6C6C-PS0B018M: CTO-300001725907 EA B  $             80.50 31.0%  $                55.55 N/A N/A
PAT-6C6C-PS0B019M PAT-6C6C-PS0B019M: CTO-300001725907 EA B  $             82.25 31.0%  $                56.75 N/A N/A
PAT-6C6C-PS0B020M PAT-6C6C-PS0B020M: CTO-300001725907 EA B  $             84.00 31.0%  $                57.96 N/A N/A
PAT-6C6C-PS0B021M PAT-6C6C-PS0B021M: CTO-300001725907 EA B  $             85.75 31.0%  $                59.17 N/A N/A
PAT-6C6C-PS0B022M PAT-6C6C-PS0B022M: CTO-300001725907 EA B  $             87.50 31.0%  $                60.38 N/A N/A
PAT-6C6C-PS0B023M PAT-6C6C-PS0B023M: CTO-300001725907 EA B  $             89.25 31.0%  $                61.58 N/A N/A
PAT-6C6C-PS0B024M PAT-6C6C-PS0B024M: CTO-300001725907 EA B  $             91.00 31.0%  $                62.79 N/A N/A
PAT-6C6C-PS0B025M PAT-6C6C-PS0B025M: CTO-300001725907 EA B  $             92.75 31.0%  $                64.00 N/A N/A
PAT-6C6C-PS0B026M PAT-6C6C-PS0B026M: CTO-300001725907 EA B  $             94.50 31.0%  $                65.21 N/A N/A
PAT-6C6C-PS0B027M PAT-6C6C-PS0B027M: CTO-300001725907 EA B  $             96.25 31.0%  $                66.41 N/A N/A
PAT-6C6C-PS0B028M PAT-6C6C-PS0B028M: CTO-300001725907 EA B  $             98.00 31.0%  $                67.62 N/A N/A
PAT-6C6C-PS0B029M PAT-6C6C-PS0B029M: CTO-300001725907 EA B  $             99.75 31.0%  $                68.83 N/A N/A
PAT-6C6C-PS0B030M PAT-6C6C-PS0B030M: CTO-300001725907 EA B  $           101.50 31.0%  $                70.04 N/A N/A
PAT-6C6C-PS0C003M PAT-6C6C-PS0C003M: CTO-300001725907 EA B  $             53.50 31.0%  $                36.92 N/A N/A
PAT-6C6C-PS0F001F PAT-6C6C-PS0F001F: CTO-300001725907 EA B  $             24.73 31.0%  $                17.06 N/A N/A
PAT-6C6C-PS0F001MS PAT-6C6C-PS0F001MS: CTO-300001725907 EA B  $             25.25 31.0%  $                17.42 N/A N/A
PAT-6C6C-PS0F002MS PAT-6C6C-PS0F002MS: CTO-300001725907 EA B  $             26.00 31.0%  $                17.94 N/A N/A
PAT-6C6C-PS0F003M PAT-6C6C-PS0F003M: CTO-300001725907 EA B  $             26.75 31.0%  $                18.46 N/A N/A
PAT-6C6C-PS0F003MS PAT-6C6C-PS0F003MS: CTO-300001725907 EA B  $             26.75 31.0%  $                18.46 N/A N/A
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PAT-6C6C-PS0F005M PAT-6C6C-PS0F005M: CTO-300001725907 EA B  $             28.25 31.0%  $                19.49 N/A N/A
PAT-6C6C-PS0F005MS PAT-6C6C-PS0F005MS: CTO-300001725907 EA B  $             28.25 31.0%  $                19.49 N/A N/A
PAT-6C6C-PS0F010MS PAT-6C6C-PS0F010MS: CTO-300001725907 EA B  $             32.00 31.0%  $                22.08 N/A N/A
PAT-6C6C-PS0F015MS PAT-6C6C-PS0F015MS: CTO-300001725907 EA B  $             35.75 31.0%  $                24.67 N/A N/A
PAT-6C6C-PS0F023M PAT-6C6C-PS0F023M: CTO-300001725907 EA B  $             41.75 31.0%  $                28.81 N/A N/A
PAT-6C6C-PS0F031M PAT-6C6C-PS0F031M: CTO-300001725907 EA B  $             47.75 31.0%  $                32.95 N/A N/A
PAT-6C6C-PS0F055M PAT-6C6C-PS0F055M: CTO-300001725907 EA B  $             65.75 31.0%  $                45.37 N/A N/A
PAT-6C6C-PS0F060M PAT-6C6C-PS0F060M: CTO-300001725907 EA B  $             69.50 31.0%  $                47.96 N/A N/A
PAT-6C6C-PS0F065M PAT-6C6C-PS0F065M: CTO-300001725907 EA B  $             73.25 31.0%  $                50.54 N/A N/A
PAT-6C6C-PS0F070MS PAT-6C6C-PS0F070MS: CTO-300001725907 EA B  $             77.00 31.0%  $                53.13 N/A N/A
PAT-6C6C-PS0G001M PAT-6C6C-PS0G001M: CTO-300001725907 EA B  $             25.25 31.0%  $                17.42 N/A N/A
PAT-6C6C-PS0G002F PAT-6C6C-PS0G002F: CTO-300001725907 EA B  $             24.96 31.0%  $                17.22 N/A N/A
PAT-6C6C-PS0G002FS PAT-6C6C-PS0G002FS: CTO-300001725907 EA B  $             24.96 31.0%  $                17.22 N/A N/A
PAT-6C6C-PS0G002M PAT-6C6C-PS0G002M: CTO-300001725907 EA B  $             39.00 31.0%  $                26.91 N/A N/A
PAT-6C6C-PS0G003F PAT-6C6C-PS0G003F: CTO-300001725907 EA B  $             25.19 31.0%  $                17.38 N/A N/A
PAT-6C6C-PS0G003FS PAT-6C6C-PS0G003FS: CTO-300001725907 EA B  $             25.19 31.0%  $                17.38 N/A N/A
PAT-6C6C-PS0G003M PAT-6C6C-PS0G003M: CTO-300001725907 EA B  $             26.75 31.0%  $                18.46 N/A N/A
PAT-6C6C-PS0G004M PAT-6C6C-PS0G004M: CTO-300001725907 EA B  $             27.50 31.0%  $                18.98 N/A N/A
PAT-6C6C-PS0G005M PAT-6C6C-PS0G005M: CTO-300001725907 EA B  $             41.25 31.0%  $                28.46 N/A N/A
PAT-6C6C-PS0G008M PAT-6C6C-PS0G008M: CTO-300001725907 EA B  $             30.50 31.0%  $                21.05 N/A N/A
PAT-6C6C-PS0G009M PAT-6C6C-PS0G009M: CTO-300001725907 EA B  $             31.25 31.0%  $                21.56 N/A N/A
PAT-6C6C-PS0G016M PAT-6C6C-PS0G016M: CTO-300001725907 EA B  $             36.50 31.0%  $                25.19 N/A N/A
PAT-6C6C-PS0G022M PAT-6C6C-PS0G022M: CTO-300001725907 EA B  $             54.00 31.0%  $                37.26 N/A N/A
PAT-6C6C-PS0G023M PAT-6C6C-PS0G023M: CTO-300001725907 EA B  $             46.00 31.0%  $                31.74 N/A N/A
PAT-6C6C-PS0G031M PAT-6C6C-PS0G031M: CTO-300001725907 EA B  $             47.75 31.0%  $                32.95 N/A N/A
PAT-6C6C-PS0G038M PAT-6C6C-PS0G038M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-6C6C-PS0G046M PAT-6C6C-PS0G046M: CTO-300001725907 EA B  $             59.00 31.0%  $                40.71 N/A N/A
PAT-6C6C-PS0G050M PAT-6C6C-PS0G050M: CTO-300001725907 EA B  $             62.00 31.0%  $                42.78 N/A N/A
PAT-6C6C-PS0G053M PAT-6C6C-PS0G053M: CTO-300001725907 EA B  $             64.25 31.0%  $                44.33 N/A N/A
PAT-6C6C-PS0G060M PAT-6C6C-PS0G060M: CTO-300001725907 EA B  $             69.50 31.0%  $                47.96 N/A N/A
PAT-6C6C-PS0G061M PAT-6C6C-PS0G061M: CTO-300001725907 EA B  $             70.25 31.0%  $                48.47 N/A N/A
PAT-6C6C-PS0G069M PAT-6C6C-PS0G069M: CTO-300001725907 EA B  $             76.25 31.0%  $                52.61 N/A N/A
PAT-6C6C-PS0G070M PAT-6C6C-PS0G070M: CTO-300001725907 EA B  $             77.00 31.0%  $                53.13 N/A N/A
PAT-6C6C-PS0G076M PAT-6C6C-PS0G076M: CTO-300001725907 EA B  $             81.50 31.0%  $                56.24 N/A N/A
PAT-6C6C-PS0G077M PAT-6C6C-PS0G077M: CTO-300001725907 EA B  $             82.25 31.0%  $                56.75 N/A N/A
PAT-6C6C-PS0G080M PAT-6C6C-PS0G080M: CTO-300001725907 EA B  $             84.50 31.0%  $                58.31 N/A N/A
PAT-6C6C-PS0G084M PAT-6C6C-PS0G084M: CTO-300001725907 EA B  $             87.50 31.0%  $                60.38 N/A N/A
PAT-6C6C-PS0G092M PAT-6C6C-PS0G092M: CTO-300001725907 EA B  $             93.50 31.0%  $                64.52 N/A N/A
PAT-6C6C-PS0G100M PAT-6C6C-PS0G100M: CTO-300001725907 EA B  $             99.50 31.0%  $                68.66 N/A N/A

8917 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

PAT-6C6C-PS0G120M PAT-6C6C-PS0G120M: CTO-300001725907 EA B  $           114.50 31.0%  $                79.01 N/A N/A
PAT-6C6C-PSIG001M PAT-6C6C-PSIG001M: CTO-300001725907 EA B  $             25.25 31.0%  $                17.42 N/A N/A
PAT-6C6C-PSIG002M PAT-6C6C-PSIG002M: CTO-300001725907 EA B  $             39.00 31.0%  $                26.91 N/A N/A
PAT-6C6C-PSIG003M PAT-6C6C-PSIG003M: CTO-300001725907 EA B  $             26.75 31.0%  $                18.46 N/A N/A
PAT-6C6C-PSIG008M PAT-6C6C-PSIG008M: CTO-300001725907 EA B  $             30.50 31.0%  $                21.05 N/A N/A
PAT-6C6C-PSIG015M PAT-6C6C-PSIG015M: CTO-300001725907 EA B  $             35.75 31.0%  $                24.67 N/A N/A
PAT-6C6C-PSIG016M PAT-6C6C-PSIG016M: CTO-300001725907 EA B  $             36.50 31.0%  $                25.19 N/A N/A
PAT-6C6C-PSIG020M PAT-6C6C-PSIG020M: CTO-300001725907 EA B  $             39.50 31.0%  $                27.26 N/A N/A
PAT-6C6C-PSIG023M PAT-6C6C-PSIG023M: CTO-300001725907 EA B  $             46.00 31.0%  $                31.74 N/A N/A
PAT-6C6C-PSIG025F PAT-6C6C-PSIG025F: CTO-300001725907 EA B  $             30.21 31.0%  $                20.84 N/A N/A
PAT-6C6C-PSIG025M PAT-6C6C-PSIG025M: CTO-300001725907 EA B  $             43.25 31.0%  $                29.84 N/A N/A
PAT-6C6C-PSIG031M PAT-6C6C-PSIG031M: CTO-300001725907 EA B  $             47.75 31.0%  $                32.95 N/A N/A
PAT-6C6C-PSIG035M PAT-6C6C-PSIG035M: CTO-300001725907 EA B  $             50.75 31.0%  $                35.02 N/A N/A
PAT-6C6C-PSIG038M PAT-6C6C-PSIG038M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-6C6C-PSIG040M PAT-6C6C-PSIG040M: CTO-300001725907 EA B  $             54.50 31.0%  $                37.61 N/A N/A
PAT-6C6C-PSIG045M PAT-6C6C-PSIG045M: CTO-300001725907 EA B  $             58.25 31.0%  $                40.19 N/A N/A
PAT-6C6C-PSIG046M PAT-6C6C-PSIG046M: CTO-300001725907 EA B  $             59.00 31.0%  $                40.71 N/A N/A
PAT-6C6C-PSIG050F PAT-6C6C-PSIG050F: CTO-300001725907 EA B  $             35.92 31.0%  $                24.78 N/A N/A
PAT-6C6C-PSIG050M PAT-6C6C-PSIG050M: CTO-300001725907 EA B  $             62.00 31.0%  $                42.78 N/A N/A
PAT-6C6C-PSIG055M PAT-6C6C-PSIG055M: CTO-300001725907 EA B  $             65.75 31.0%  $                45.37 N/A N/A
PAT-6C6C-PSIG060M PAT-6C6C-PSIG060M: CTO-300001725907 EA B  $             69.50 31.0%  $                47.96 N/A N/A
PAT-6C6C-PSIG061M PAT-6C6C-PSIG061M: CTO-300001725907 EA B  $             83.25 31.0%  $                57.44 N/A N/A
PAT-6C6C-PSIG062M PAT-6C6C-PSIG062M: CTO-300001725907 EA B  $             84.00 31.0%  $                57.96 N/A N/A
PAT-6C6C-PSIG065M PAT-6C6C-PSIG065M: CTO-300001725907 EA B  $             73.25 31.0%  $                50.54 N/A N/A
PAT-6C6C-PSIG070M PAT-6C6C-PSIG070M: CTO-300001725907 EA B  $             77.00 31.0%  $                53.13 N/A N/A
PAT-6C6C-PSIG075F PAT-6C6C-PSIG075F: CTO-300001725907 EA B  $             41.65 31.0%  $                28.74 N/A N/A
PAT-6C6C-PSIG076M PAT-6C6C-PSIG076M: CTO-300001725907 EA B  $             81.50 31.0%  $                56.24 N/A N/A
PAT-6C6C-PSIG078M PAT-6C6C-PSIG078M: CTO-300001725907 EA B  $             96.00 31.0%  $                66.24 N/A N/A
PAT-6C6C-PSIG080M PAT-6C6C-PSIG080M: CTO-300001725907 EA B  $             84.50 31.0%  $                58.31 N/A N/A
PAT-6C6C-PSIG090M PAT-6C6C-PSIG090M: CTO-300001725907 EA B  $             92.00 31.0%  $                63.48 N/A N/A
PAT-6C6C-PSIG091M PAT-6C6C-PSIG091M: CTO-300001725907 EA B  $             92.75 31.0%  $                64.00 N/A N/A
PAT-6C6C-PSIG092M PAT-6C6C-PSIG092M: CTO-300001725907 EA B  $           106.50 31.0%  $                73.49 N/A N/A
PAT-6C6C-PSIG100F PAT-6C6C-PSIG100F: CTO-300001725907 EA B  $             47.36 31.0%  $                32.68 N/A N/A
PAT-6C6C-PSIG100M PAT-6C6C-PSIG100M: CTO-300001725907 EA B  $             99.50 31.0%  $                68.66 N/A N/A
PAT-6C6C-PSIG107M PAT-6C6C-PSIG107M: CTO-300001725907 EA B  $           104.75 31.0%  $                72.28 N/A N/A
PAT-6C6C-PSIG110M PAT-6C6C-PSIG110M: CTO-300001725907 EA B  $           107.00 31.0%  $                73.83 N/A N/A
PAT-6C6C-PSIG120M PAT-6C6C-PSIG120M: CTO-300001725907 EA B  $           114.50 31.0%  $                79.01 N/A N/A
PAT-6C6C-PSIG122M PAT-6C6C-PSIG122M: CTO-300001725907 EA B  $           116.00 31.0%  $                80.04 N/A N/A
PAT-6C6C-PSIG125F PAT-6C6C-PSIG125F: CTO-300001725907 EA B  $             53.07 31.0%  $                36.62 N/A N/A
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PAT-6C6C-PSIG125M PAT-6C6C-PSIG125M: CTO-300001725907 EA B  $           118.25 31.0%  $                81.59 N/A N/A
PAT-6C6C-PSIG130M PAT-6C6C-PSIG130M: CTO-300001725907 EA B  $           122.00 31.0%  $                84.18 N/A N/A
PAT-6C6C-PSIG135M PAT-6C6C-PSIG135M: CTO-300001725907 EA B  $           125.75 31.0%  $                86.77 N/A N/A
PAT-6C6C-PSIG150F PAT-6C6C-PSIG150F: CTO-300001725907 EA B  $             58.79 31.0%  $                40.57 N/A N/A
PAT-6C6C-PSIG155M PAT-6C6C-PSIG155M: CTO-300001725907 EA B  $           140.74 31.0%  $                97.11 N/A N/A
PAT-6C6C-PSIG175F PAT-6C6C-PSIG175F: CTO-300001725907 EA B  $             64.50 31.0%  $                44.51 N/A N/A
PAT-6C6C-PSIG183M PAT-6C6C-PSIG183M: CTO-300001725907 EA B  $           161.74 31.0%  $              111.60 N/A N/A
PAT-6C6C-PSIG200F PAT-6C6C-PSIG200F: CTO-300001725907 EA B  $             70.23 31.0%  $                48.46 N/A N/A
PAT-6C6C-PSIG225F PAT-6C6C-PSIG225F: CTO-300001725907 EA B  $             75.94 31.0%  $                52.40 N/A N/A
PAT-6C6C-PSIG229M PAT-6C6C-PSIG229M: CTO-300001725907 EA B  $           196.24 31.0%  $              135.41 N/A N/A
PAT-6C6C-PSIG250F PAT-6C6C-PSIG250F: CTO-300001725907 EA B  $             81.65 31.0%  $                56.34 N/A N/A
PAT-6C6C-PSIG300F PAT-6C6C-PSIG300F: CTO-300001725907 EA B  $           106.07 31.0%  $                73.19 N/A N/A
PAT-6C6C-RS0C002M PAT-6C6C-RS0C002M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-6C6C-RS0C010F PAT-6C6C-RS0C010F: CTO-300001725907 EA B  $             52.81 31.0%  $                36.44 N/A N/A
PAT-6C6C-RS0C030F PAT-6C6C-RS0C030F: CTO-300001725907 EA B  $             60.42 31.0%  $                41.69 N/A N/A
PAT-6C6C-RS0D002FS PAT-6C6C-RS0D002FS: CTO-300001725907 EA B  $             50.06 31.0%  $                34.54 N/A N/A
PAT-6C6C-RS0D003FS PAT-6C6C-RS0D003FS: CTO-300001725907 EA B  $             50.59 31.0%  $                34.91 N/A N/A
PAT-6C7C-PS0B001M PAT-6C7C-PS0B001M: CTO-300001725907 EA B  $             58.75 31.0%  $                40.54 N/A N/A
PAT-6C7C-PS0B002M PAT-6C7C-PS0B002M: CTO-300001725907 EA B  $             60.50 31.0%  $                41.75 N/A N/A
PAT-6C7C-PS0B003M PAT-6C7C-PS0B003M: CTO-300001725907 EA B  $             62.25 31.0%  $                42.95 N/A N/A
PAT-6C7C-PS0B004M PAT-6C7C-PS0B004M: CTO-300001725907 EA B  $             64.00 31.0%  $                44.16 N/A N/A
PAT-6C7C-PS0B005M PAT-6C7C-PS0B005M: CTO-300001725907 EA B  $             65.75 31.0%  $                45.37 N/A N/A
PAT-6C7C-PS0B006M PAT-6C7C-PS0B006M: CTO-300001725907 EA B  $             67.50 31.0%  $                46.58 N/A N/A
PAT-6C7C-PS0B007M PAT-6C7C-PS0B007M: CTO-300001725907 EA B  $             69.25 31.0%  $                47.78 N/A N/A
PAT-6C7C-PS0B008M PAT-6C7C-PS0B008M: CTO-300001725907 EA B  $             71.00 31.0%  $                48.99 N/A N/A
PAT-6C7C-PS0B009M PAT-6C7C-PS0B009M: CTO-300001725907 EA B  $             72.75 31.0%  $                50.20 N/A N/A
PAT-6C7C-PS0B010M PAT-6C7C-PS0B010M: CTO-300001725907 EA B  $             74.50 31.0%  $                51.41 N/A N/A
PAT-6C7C-PS0B011M PAT-6C7C-PS0B011M: CTO-300001725907 EA B  $             76.25 31.0%  $                52.61 N/A N/A
PAT-6C7C-PS0B012M PAT-6C7C-PS0B012M: CTO-300001725907 EA B  $             78.02 31.0%  $                53.83 N/A N/A
PAT-6C7C-PS0B013M PAT-6C7C-PS0B013M: CTO-300001725907 EA B  $             79.75 31.0%  $                55.03 N/A N/A
PAT-6C7C-PS0B014M PAT-6C7C-PS0B014M: CTO-300001725907 EA B  $             81.50 31.0%  $                56.24 N/A N/A
PAT-6C7C-PS0B015M PAT-6C7C-PS0B015M: CTO-300001725907 EA B  $             83.25 31.0%  $                57.44 N/A N/A
PAT-6C7C-PS0B016M PAT-6C7C-PS0B016M: CTO-300001725907 EA B  $             85.00 31.0%  $                58.65 N/A N/A
PAT-6C7C-PS0B017M PAT-6C7C-PS0B017M: CTO-300001725907 EA B  $             86.75 31.0%  $                59.86 N/A N/A
PAT-6C7C-PS0B018M PAT-6C7C-PS0B018M: CTO-300001725907 EA B  $             88.50 31.0%  $                61.07 N/A N/A
PAT-6C7C-PS0B019M PAT-6C7C-PS0B019M: CTO-300001725907 EA B  $             90.25 31.0%  $                62.27 N/A N/A
PAT-6C7C-PS0B020M PAT-6C7C-PS0B020M: CTO-300001725907 EA B  $             92.00 31.0%  $                63.48 N/A N/A
PAT-6C7C-PS0B021M PAT-6C7C-PS0B021M: CTO-300001725907 EA B  $             93.75 31.0%  $                64.69 N/A N/A
PAT-6C7C-PS0B022M PAT-6C7C-PS0B022M: CTO-300001725907 EA B  $             95.50 31.0%  $                65.90 N/A N/A
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PAT-6C7C-PS0B023M PAT-6C7C-PS0B023M: CTO-300001725907 EA B  $             97.25 31.0%  $                67.10 N/A N/A
PAT-6C7C-PS0B024M PAT-6C7C-PS0B024M: CTO-300001725907 EA B  $             99.00 31.0%  $                68.31 N/A N/A
PAT-6C7C-PS0B025M PAT-6C7C-PS0B025M: CTO-300001725907 EA B  $           100.75 31.0%  $                69.52 N/A N/A
PAT-6C7C-PS0B026M PAT-6C7C-PS0B026M: CTO-300001725907 EA B  $           102.50 31.0%  $                70.73 N/A N/A
PAT-6C7C-PS0B027M PAT-6C7C-PS0B027M: CTO-300001725907 EA B  $           104.25 31.0%  $                71.93 N/A N/A
PAT-6C7C-PS0B028M PAT-6C7C-PS0B028M: CTO-300001725907 EA B  $           106.00 31.0%  $                73.14 N/A N/A
PAT-6C7C-PS0B029M PAT-6C7C-PS0B029M: CTO-300001725907 EA B  $           107.75 31.0%  $                74.35 N/A N/A
PAT-6C7C-PS0B030M PAT-6C7C-PS0B030M: CTO-300001725907 EA B  $           109.50 31.0%  $                75.56 N/A N/A
PAT-6C7C-PS0C012M PAT-6C7C-PS0C012M: CTO-300001725907 EA B  $             75.00 31.0%  $                51.75 N/A N/A
PAT-6C7C-PS0F003MS PAT-6C7C-PS0F003MS: CTO-300001725907 EA B  $             30.75 31.0%  $                21.22 N/A N/A
PAT-6C7C-RS0C005M PAT-6C7C-RS0C005M: CTO-300001725907 EA B  $             63.25 31.0%  $                43.64 N/A N/A
PAT-6C8C-PSRC003M PAT-6C8C-PSRC003M: CTO-300001725907 EA B  $             57.56 31.0%  $                39.72 N/A N/A
PAT-6C8C-PSRC014M PAT-6C8C-PSRC014M: CTO-300001725907 EA B  $             76.13 31.0%  $                52.53 N/A N/A
PAT-6C8C-PSRC015M PAT-6C8C-PSRC015M: CTO-300001725907 EA B  $             77.80 31.0%  $                53.68 N/A N/A
PAT-6C8C-PSRC025M PAT-6C8C-PSRC025M: CTO-300001725907 EA B  $             94.69 31.0%  $                65.34 N/A N/A
PAT-6C8G-RS0C003M PAT-6C8G-RS0C003M: CTO-300001725907 EA B  $             56.25 31.0%  $                38.81 N/A N/A
PAT-6C8G-RS0C025M PAT-6C8G-RS0C025M: CTO-300001725907 EA B  $             83.75 31.0%  $                57.79 N/A N/A
PAT-6C8R-PSRC003M PAT-6C8R-PSRC003M: CTO-300001725907 EA B  $             57.56 31.0%  $                39.72 N/A N/A
PAT-6C8R-PSRC014M PAT-6C8R-PSRC014M: CTO-300001725907 EA B  $             76.13 31.0%  $                52.53 N/A N/A
PAT-6C8R-PSRC015M PAT-6C8R-PSRC015M: CTO-300001725907 EA B  $             77.80 31.0%  $                53.68 N/A N/A
PAT-6C8R-PSRC025M PAT-6C8R-PSRC025M: CTO-300001725907 EA B  $             94.69 31.0%  $                65.34 N/A N/A
PAT-6C9G-RS0B025M PAT-6C9G-RS0B025M: CTO-300001725907 EA B  $             94.50 31.0%  $                65.21 N/A N/A
PAT-7C00-0S0E002M PAT-7C00-0S0E002M: CTO-300001725907 EA B  $             17.25 31.0%  $                11.90 N/A N/A
PAT-7C00-PS0F003M PAT-7C00-PS0F003M: CTO-300001725907 EA B  $             18.50 31.0%  $                12.77 N/A N/A
PAT-7C7C-PS0B001M PAT-7C7C-PS0B001M: CTO-300001725907 EA B  $             66.75 31.0%  $                46.06 N/A N/A
PAT-7C7C-PS0B002M PAT-7C7C-PS0B002M: CTO-300001725907 EA B  $             68.50 31.0%  $                47.27 N/A N/A
PAT-7C7C-PS0B003M PAT-7C7C-PS0B003M: CTO-300001725907 EA B  $             70.25 31.0%  $                48.47 N/A N/A
PAT-7C7C-PS0B004M PAT-7C7C-PS0B004M: CTO-300001725907 EA B  $             72.00 31.0%  $                49.68 N/A N/A
PAT-7C7C-PS0B005M PAT-7C7C-PS0B005M: CTO-300001725907 EA B  $             73.75 31.0%  $                50.89 N/A N/A
PAT-7C7C-PS0B006M PAT-7C7C-PS0B006M: CTO-300001725907 EA B  $             75.50 31.0%  $                52.10 N/A N/A
PAT-7C7C-PS0B007M PAT-7C7C-PS0B007M: CTO-300001725907 EA B  $             77.25 31.0%  $                53.30 N/A N/A
PAT-7C7C-PS0B008M PAT-7C7C-PS0B008M: CTO-300001725907 EA B  $             79.00 31.0%  $                54.51 N/A N/A
PAT-7C7C-PS0B009M PAT-7C7C-PS0B009M: CTO-300001725907 EA B  $             80.75 31.0%  $                55.72 N/A N/A
PAT-7C7C-PS0B010M PAT-7C7C-PS0B010M: CTO-300001725907 EA B  $             82.50 31.0%  $                56.93 N/A N/A
PAT-7C7C-PS0B011M PAT-7C7C-PS0B011M: CTO-300001725907 EA B  $             84.25 31.0%  $                58.13 N/A N/A
PAT-7C7C-PS0B012M PAT-7C7C-PS0B012M: CTO-300001725907 EA B  $             86.00 31.0%  $                59.34 N/A N/A
PAT-7C7C-PS0B013M PAT-7C7C-PS0B013M: CTO-300001725907 EA B  $             87.75 31.0%  $                60.55 N/A N/A
PAT-7C7C-PS0B014M PAT-7C7C-PS0B014M: CTO-300001725907 EA B  $             89.50 31.0%  $                61.76 N/A N/A
PAT-7C7C-PS0B015M PAT-7C7C-PS0B015M: CTO-300001725907 EA B  $             91.25 31.0%  $                62.96 N/A N/A
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PAT-7C7C-PS0C001M PAT-7C7C-PS0C001M: CTO-300001725907 EA B  $             66.50 31.0%  $                45.89 N/A N/A
PAT-7C7C-PS0C002M PAT-7C7C-PS0C002M: CTO-300001725907 EA B  $             68.00 31.0%  $                46.92 N/A N/A
PAT-7C7C-PS0C003M PAT-7C7C-PS0C003M: CTO-300001725907 EA B  $             69.50 31.0%  $                47.96 N/A N/A
PAT-7C7C-PS0C035M PAT-7C7C-PS0C035M: CTO-300001725907 EA B  $           117.50 31.0%  $                81.08 N/A N/A
PAT-7C7C-PS0F003M PAT-7C7C-PS0F003M: CTO-300001725907 EA B  $             34.75 31.0%  $                23.98 N/A N/A
PAT-7C7C-PS0F006F PAT-7C7C-PS0F006F: CTO-300001725907 EA B  $             33.88 31.0%  $                23.38 N/A N/A
PAT-7C7C-PS0F008F PAT-7C7C-PS0F008F: CTO-300001725907 EA B  $             34.33 31.0%  $                23.69 N/A N/A
PAT-7C7C-PS0F009F PAT-7C7C-PS0F009F: CTO-300001725907 EA B  $             34.56 31.0%  $                23.85 N/A N/A
PAT-7C7C-PS0F016F PAT-7C7C-PS0F016F: CTO-300001725907 EA B  $             36.15 31.0%  $                24.94 N/A N/A
PAT-7C7C-PS0F018F PAT-7C7C-PS0F018F: CTO-300001725907 EA B  $             36.61 31.0%  $                25.26 N/A N/A
PAT-7C7C-PS0F026F PAT-7C7C-PS0F026F: CTO-300001725907 EA B  $             38.44 31.0%  $                26.52 N/A N/A
PAT-7C7C-PS0F044F PAT-7C7C-PS0F044F: CTO-300001725907 EA B  $             42.56 31.0%  $                29.37 N/A N/A
PAT-7C7C-RS0C001M PAT-7C7C-RS0C001M: CTO-300001725907 EA B  $             66.25 31.0%  $                45.71 N/A N/A
PAT-7C7C-RS0C002M PAT-7C7C-RS0C002M: CTO-300001725907 EA B  $             67.50 31.0%  $                46.58 N/A N/A
PAT-7C7C-RS0C003M PAT-7C7C-RS0C003M: CTO-300001725907 EA B  $             68.75 31.0%  $                47.44 N/A N/A
PAT-7C7C-RS0C004M PAT-7C7C-RS0C004M: CTO-300001725907 EA B  $             70.00 31.0%  $                48.30 N/A N/A
PAT-8A00-P30C003M PAT-8A00-P30C003M: CTO-300001725907 EA B  $             32.25 31.0%  $                22.25 N/A N/A
PAT-8B00-P3BC003M PAT-8B00-P3BC003M: CTO-300001725907 EA B  $             33.00 31.0%  $                22.77 N/A N/A
PAT-8B8B-P3BC020M PAT-8B8B-P3BC020M: CTO-300001725907 EA B  $           101.00 31.0%  $                69.69 N/A N/A
PAT-8B8B-P3BC025M PAT-8B8B-P3BC025M: CTO-300001725907 EA B  $           113.50 31.0%  $                78.32 N/A N/A
PAT-8B8B-P3BC032M PAT-8B8B-P3BC032M: CTO-300001725907 EA B  $           130.99 31.0%  $                90.38 N/A N/A
PAT-8G00-P3GC003M PAT-8G00-P3GC003M: CTO-300001725907 EA B  $             33.00 31.0%  $                22.77 N/A N/A
PAT-8G8G-P3GC002M PAT-8G8G-P3GC002M: CTO-300001725907 EA B  $             56.00 31.0%  $                38.64 N/A N/A
PAT-8G8G-P3GC020M PAT-8G8G-P3GC020M: CTO-300001725907 EA B  $           101.00 31.0%  $                69.69 N/A N/A
PAT-8G8G-P3GC025M PAT-8G8G-P3GC025M: CTO-300001725907 EA B  $           113.50 31.0%  $                78.32 N/A N/A
PAT-8G8G-P3GC032M PAT-8G8G-P3GC032M: CTO-300001725907 EA B  $           130.99 31.0%  $                90.38 N/A N/A
PAT-8G8G-PSRC003M PAT-8G8G-PSRC003M: CTO-300001725907 EA B  $             61.06 31.0%  $                42.13 N/A N/A
PAT-8G8G-R30B003M PAT-8G8G-R30B003M: CTO-300001725907 EA B  $             57.75 31.0%  $                39.85 N/A N/A
PAT-8G8G-R30B005M PAT-8G8G-R30B005M: CTO-300001725907 EA B  $             62.25 31.0%  $                42.95 N/A N/A
PAT-8G8G-R30C003M PAT-8G8G-R30C003M: CTO-300001725907 EA B  $             56.25 31.0%  $                38.81 N/A N/A
PAT-8G8G-R30C005M PAT-8G8G-R30C005M: CTO-300001725907 EA B  $             59.75 31.0%  $                41.23 N/A N/A
PAT-8G9G-RS0B003M PAT-8G9G-RS0B003M: CTO-300001725907 EA B  $             65.00 31.0%  $                44.85 N/A N/A
PAT-8G9G-RS0B025M PAT-8G9G-RS0B025M: CTO-300001725907 EA B  $             98.00 31.0%  $                67.62 N/A N/A
PAT-8N00-P3NC003M PAT-8N00-P3NC003M: CTO-300001725907 EA B  $             33.00 31.0%  $                22.77 N/A N/A
PAT-8N8N-P2NC001M PAT-8N8N-P2NC001M: CTO-300001725907 EA B  $             52.69 31.0%  $                36.36 N/A N/A
PAT-8N8N-P2NC003M PAT-8N8N-P2NC003M: CTO-300001725907 EA B  $             56.06 31.0%  $                38.68 N/A N/A
PAT-8N8N-P2NC005M PAT-8N8N-P2NC005M: CTO-300001725907 EA B  $             59.44 31.0%  $                41.01 N/A N/A
PAT-8N8N-P2NC010M PAT-8N8N-P2NC010M: CTO-300001725907 EA B  $             67.88 31.0%  $                46.84 N/A N/A
PAT-8N8N-P30C015M PAT-8N8N-P30C015M: CTO-300001725907 EA B  $             84.75 31.0%  $                58.48 N/A N/A
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PAT-8N8N-P3NC020M PAT-8N8N-P3NC020M: CTO-300001725907 EA B  $           101.00 31.0%  $                69.69 N/A N/A
PAT-8N8N-P3NC025M PAT-8N8N-P3NC025M: CTO-300001725907 EA B  $           113.50 31.0%  $                78.32 N/A N/A
PAT-8N8N-P3NC032M PAT-8N8N-P3NC032M: CTO-300001725907 EA B  $           130.99 31.0%  $                90.38 N/A N/A
PAT-8N8N-R30C003M PAT-8N8N-R30C003M: CTO-300001725907 EA B  $             56.25 31.0%  $                38.81 N/A N/A
PAT-8N8N-R30C005M PAT-8N8N-R30C005M: CTO-300001725907 EA B  $             59.75 31.0%  $                41.23 N/A N/A
PAT-8N8N-R30C010M PAT-8N8N-R30C010M: CTO-300001725907 EA B  $             68.50 31.0%  $                47.27 N/A N/A
PAT-8N8N-R30C016M PAT-8N8N-R30C016M: CTO-300001725907 EA B  $             79.00 31.0%  $                54.51 N/A N/A
PAT-8N8N-R30C032M PAT-8N8N-R30C032M: CTO-300001725907 EA B  $           107.00 31.0%  $                73.83 N/A N/A
PAT-8R00-P3RC003M PAT-8R00-P3RC003M: CTO-300001725907 EA B  $             33.00 31.0%  $                22.77 N/A N/A
PAT-8R00-PSRC001M PAT-8R00-PSRC001M: CTO-300001725907 EA B  $             29.69 31.0%  $                20.49 N/A N/A
PAT-8R00-R30C001M PAT-8R00-R30C001M: CTO-300001725907 EA B  $             27.25 31.0%  $                18.80 N/A N/A
PAT-8R00-R30C005F PAT-8R00-R30C005F: CTO-300001725907 EA B  $             28.15 31.0%  $                19.42 N/A N/A
PAT-8R00-R30C011M PAT-8R00-R30C011M: CTO-300001725907 EA B  $             44.75 31.0%  $                30.88 N/A N/A
PAT-8R8R-P2RC001M PAT-8R8R-P2RC001M: CTO-300001725907 EA B  $             52.69 31.0%  $                36.36 N/A N/A
PAT-8R8R-P2RC002M PAT-8R8R-P2RC002M: CTO-300001725907 EA B  $             54.38 31.0%  $                37.52 N/A N/A
PAT-8R8R-P2RC003M PAT-8R8R-P2RC003M: CTO-300001725907 EA B  $             56.06 31.0%  $                38.68 N/A N/A
PAT-8R8R-P2RC005M PAT-8R8R-P2RC005M: CTO-300001725907 EA B  $             59.44 31.0%  $                41.01 N/A N/A
PAT-8R8R-P2RC010M PAT-8R8R-P2RC010M: CTO-300001725907 EA B  $             67.88 31.0%  $                46.84 N/A N/A
PAT-8R8R-P3RC002M PAT-8R8R-P3RC002M: CTO-300001725907 EA B  $             56.00 31.0%  $                38.64 N/A N/A
PAT-8R8R-P3RC020M PAT-8R8R-P3RC020M: CTO-300001725907 EA B  $           101.00 31.0%  $                69.69 N/A N/A
PAT-8R8R-P3RC025M PAT-8R8R-P3RC025M: CTO-300001725907 EA B  $           113.50 31.0%  $                78.32 N/A N/A
PAT-8R8R-P3RC032M PAT-8R8R-P3RC032M: CTO-300001725907 EA B  $           130.99 31.0%  $                90.38 N/A N/A
PAT-8R8R-PSRC003M PAT-8R8R-PSRC003M: CTO-300001725907 EA B  $             61.06 31.0%  $                42.13 N/A N/A
PAT-8R8R-R30B003M PAT-8R8R-R30B003M: CTO-300001725907 EA B  $             57.75 31.0%  $                39.85 N/A N/A
PAT-8R8R-R30B005M PAT-8R8R-R30B005M: CTO-300001725907 EA B  $             62.25 31.0%  $                42.95 N/A N/A
PAT-8R8R-R30C003M PAT-8R8R-R30C003M: CTO-300001725907 EA B  $             56.25 31.0%  $                38.81 N/A N/A
PAT-8R8R-R30C005M PAT-8R8R-R30C005M: CTO-300001725907 EA B  $             59.75 31.0%  $                41.23 N/A N/A
PAT-8R8R-R30C010M PAT-8R8R-R30C010M: CTO-300001725907 EA B  $             68.50 31.0%  $                47.27 N/A N/A
PAT-8S00-P3SC003M PAT-8S00-P3SC003M: CTO-300001725907 EA B  $             33.00 31.0%  $                22.77 N/A N/A
PAT-8S8S-R30C004M PAT-8S8S-R30C004M: CTO-300001725907 EA B  $             58.00 31.0%  $                40.02 N/A N/A
PAT-8S8S-RS0C001M PAT-8S8S-RS0C001M: CTO-300001725907 EA B  $             57.25 31.0%  $                39.50 N/A N/A
PAT-8S8S-RS0C002M PAT-8S8S-RS0C002M: CTO-300001725907 EA B  $             58.50 31.0%  $                40.37 N/A N/A
PAT-8V00-P3VC003M PAT-8V00-P3VC003M: CTO-300001725907 EA B  $             33.00 31.0%  $                22.77 N/A N/A
PAT-8V8V-P3VC020M PAT-8V8V-P3VC020M: CTO-300001725907 EA B  $           101.00 31.0%  $                69.69 N/A N/A
PAT-8V8V-P3VC025M PAT-8V8V-P3VC025M: CTO-300001725907 EA B  $           113.50 31.0%  $                78.32 N/A N/A
PAT-8V8V-P3VC032M PAT-8V8V-P3VC032M: CTO-300001725907 EA B  $           130.99 31.0%  $                90.38 N/A N/A
PAT-8V8V-R30C004M PAT-8V8V-R30C004M: CTO-300001725907 EA B  $             58.00 31.0%  $                40.02 N/A N/A
PAT-8Y00-P3YC003M PAT-8Y00-P3YC003M: CTO-300001725907 EA B  $             33.00 31.0%  $                22.77 N/A N/A
PAT-8Y00-P3YC100M PAT-8Y00-P3YC100M: CTO-300001725907 EA B  $           275.49 31.0%  $              190.09 N/A N/A
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PAT-8Y00-R30C001M PAT-8Y00-R30C001M: CTO-300001725907 EA B  $             27.25 31.0%  $                18.80 N/A N/A
PAT-8Y00-R30C011M PAT-8Y00-R30C011M: CTO-300001725907 EA B  $             44.75 31.0%  $                30.88 N/A N/A
PAT-8Y8Y-P3YC002M PAT-8Y8Y-P3YC002M: CTO-300001725907 EA B  $             56.00 31.0%  $                38.64 N/A N/A
PAT-8Y8Y-P3YC020M PAT-8Y8Y-P3YC020M: CTO-300001725907 EA B  $           101.00 31.0%  $                69.69 N/A N/A
PAT-8Y8Y-P3YC025M PAT-8Y8Y-P3YC025M: CTO-300001725907 EA B  $           113.50 31.0%  $                78.32 N/A N/A
PAT-8Y8Y-P3YC032M PAT-8Y8Y-P3YC032M: CTO-300001725907 EA B  $           130.99 31.0%  $                90.38 N/A N/A
PAT-8Y8Y-R30B003M PAT-8Y8Y-R30B003M: CTO-300001725907 EA B  $             57.75 31.0%  $                39.85 N/A N/A
PAT-8Y8Y-R30C003M PAT-8Y8Y-R30C003M: CTO-300001725907 EA B  $             56.25 31.0%  $                38.81 N/A N/A
PAT-8Y8Y-R30C004M PAT-8Y8Y-R30C004M: CTO-300001725907 EA B  $             58.00 31.0%  $                40.02 N/A N/A
PAT-8Y8Y-R30C005M PAT-8Y8Y-R30C005M: CTO-300001725907 EA B  $             59.75 31.0%  $                41.23 N/A N/A
PAT-8Y8Y-R30C010M PAT-8Y8Y-R30C010M: CTO-300001725907 EA B  $             68.50 31.0%  $                47.27 N/A N/A
PAT-9G00-P10B001M PAT-9G00-P10B001M: CTO-300001725907 EA B  $             27.75 31.0%  $                19.15 N/A N/A
PAT-9G9G-P2GB001F PAT-9G9G-P2GB001F: CTO-300001725907 EA B  $             51.65 31.0%  $                35.64 N/A N/A
PAT-9G9G-P2GB002M PAT-9G9G-P2GB002M: CTO-300001725907 EA B  $             55.38 31.0%  $                38.21 N/A N/A
PAT-9G9G-P2GB008F PAT-9G9G-P2GB008F: CTO-300001725907 EA B  $             56.34 31.0%  $                38.87 N/A N/A
PAT-9N9N-P30B200F PAT-9N9N-P30B200F: CTO-300001725907 EA B  $           203.40 31.0%  $              140.35 N/A N/A
PAT-9R00-P10B001M PAT-9R00-P10B001M: CTO-300001725907 EA B  $             27.75 31.0%  $                19.15 N/A N/A
PAT-9R9R-P2RB001F PAT-9R9R-P2RB001F: CTO-300001725907 EA B  $             51.65 31.0%  $                35.64 N/A N/A
PAT-9R9R-P2RB002M PAT-9R9R-P2RB002M: CTO-300001725907 EA B  $             55.38 31.0%  $                38.21 N/A N/A
PAT-9R9R-P2RB008F PAT-9R9R-P2RB008F: CTO-300001725907 EA B  $             56.34 31.0%  $                38.87 N/A N/A
PAT-9R9R-P3RB001F PAT-9R9R-P3RB001F: CTO-300001725907 EA B  $             51.84 31.0%  $                35.77 N/A N/A
PAT-9R9R-P3RB002M PAT-9R9R-P3RB002M: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-9Y00-P10B001M PAT-9Y00-P10B001M: CTO-300001725907 EA B  $             27.75 31.0%  $                19.15 N/A N/A
PAT-9Y00-P10B003M PAT-9Y00-P10B003M: CTO-300001725907 EA B  $             32.25 31.0%  $                22.25 N/A N/A
PAT-9Y9Y-PS0B010M PAT-9Y9Y-PS0B010M: CTO-300001725907 EA B  $             82.50 31.0%  $                56.93 N/A N/A
PAT-FC5C-PS0F001M PAT-FC5C-PS0F001M: CTO-300001725907 EA B  $             34.50 31.0%  $                23.81 N/A N/A
PAT-FC6C-PS0G021F PAT-FC6C-PS0G021F: CTO-300001725907 EA B  $             33.31 31.0%  $                22.98 N/A N/A
PAT-FC6C-RS0D021FS PAT-FC6C-RS0D021FS: CTO-300001725907 EA B  $             65.69 31.0%  $                45.33 N/A N/A
PAT-FCFC-PS0F001MS PAT-FCFC-PS0F001MS: CTO-300001725907 EA B  $             30.75 31.0%  $                21.22 N/A N/A
PAT-FCFC-PS0F002MS PAT-FCFC-PS0F002MS: CTO-300001725907 EA B  $             31.50 31.0%  $                21.74 N/A N/A
PAT-FCFC-PS0F003MS PAT-FCFC-PS0F003MS: CTO-300001725907 EA B  $             32.25 31.0%  $                22.25 N/A N/A
PAT-FCFC-PS0F010MS PAT-FCFC-PS0F010MS: CTO-300001725907 EA B  $             37.50 31.0%  $                25.88 N/A N/A
PAT-FCFC-PS0F020MS PAT-FCFC-PS0F020MS: CTO-300001725907 EA B  $             45.00 31.0%  $                31.05 N/A N/A
PAT-FCMC-R10B010M PAT-FCMC-R10B010M: CTO-300001725907 EA B  $             68.00 31.0%  $                46.92 N/A N/A
PAT-FCMC-R30B010M PAT-FCMC-R30B010M: CTO-300001725907 EA B  $             70.50 31.0%  $                48.65 N/A N/A
PAT-FCWC-R10B010M PAT-FCWC-R10B010M: CTO-300001725907 EA B  $             72.50 31.0%  $                50.03 N/A N/A
PAT-FCWC-R30B010M PAT-FCWC-R30B010M: CTO-300001725907 EA B  $             75.00 31.0%  $                51.75 N/A N/A
PAT-LC00-020E001M PAT-LC00-020E001M: CTO-300001725907 EA B  $             11.63 31.0%  $                  8.02 N/A N/A
PAT-LC00-030E001M PAT-LC00-030E001M: CTO-300001725907 EA B  $             12.13 31.0%  $                  8.37 N/A N/A
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PAT-LC00-030E003M PAT-LC00-030E003M: CTO-300001725907 EA B  $             14.13 31.0%  $                  9.75 N/A N/A
PAT-LC00-030E005M PAT-LC00-030E005M: CTO-300001725907 EA B  $             16.13 31.0%  $                11.13 N/A N/A
PAT-LC00-030E010M PAT-LC00-030E010M: CTO-300001725907 EA B  $             21.13 31.0%  $                14.58 N/A N/A
PAT-LC00-040E001M PAT-LC00-040E001M: CTO-300001725907 EA B  $             12.63 31.0%  $                  8.71 N/A N/A
PAT-LC00-040E002M PAT-LC00-040E002M: CTO-300001725907 EA B  $             14.13 31.0%  $                  9.75 N/A N/A
PAT-LC00-040E003M PAT-LC00-040E003M: CTO-300001725907 EA B  $             15.63 31.0%  $                10.78 N/A N/A
PAT-LC00-040E005M PAT-LC00-040E005M: CTO-300001725907 EA B  $             18.63 31.0%  $                12.85 N/A N/A
PAT-LC00-0S0E001M PAT-LC00-0S0E001M: CTO-300001725907 EA B  $             12.50 31.0%  $                  8.63 N/A N/A
PAT-LC00-0S0E002M PAT-LC00-0S0E002M: CTO-300001725907 EA B  $             13.00 31.0%  $                  8.97 N/A N/A
PAT-LC00-0S0E003M PAT-LC00-0S0E003M: CTO-300001725907 EA B  $             13.50 31.0%  $                  9.32 N/A N/A
PAT-LC00-0S0E005M PAT-LC00-0S0E005M: CTO-300001725907 EA B  $             14.50 31.0%  $                10.01 N/A N/A
PAT-LC00-0S0E010M PAT-LC00-0S0E010M: CTO-300001725907 EA B  $             17.00 31.0%  $                11.73 N/A N/A
PAT-LC00-P30F001M PAT-LC00-P30F001M: CTO-300001725907 EA B  $             12.38 31.0%  $                  8.54 N/A N/A
PAT-LC00-P30F002M PAT-LC00-P30F002M: CTO-300001725907 EA B  $             13.63 31.0%  $                  9.40 N/A N/A
PAT-LC00-P30F004F PAT-LC00-P30F004F: CTO-300001725907 EA B  $             12.65 31.0%  $                  8.73 N/A N/A
PAT-LC00-P40F002M PAT-LC00-P40F002M: CTO-300001725907 EA B  $             15.13 31.0%  $                10.44 N/A N/A
PAT-LC00-P40F005M PAT-LC00-P40F005M: CTO-300001725907 EA B  $             21.13 31.0%  $                14.58 N/A N/A
PAT-LC00-PS0C003M PAT-LC00-PS0C003M: CTO-300001725907 EA B  $             28.50 31.0%  $                19.67 N/A N/A
PAT-LC00-PS0F001M PAT-LC00-PS0F001M: CTO-300001725907 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
PAT-LC00-PS0F002M PAT-LC00-PS0F002M: CTO-300001725907 EA B  $             13.50 31.0%  $                  9.32 N/A N/A
PAT-LC00-PS0F004F PAT-LC00-PS0F004F: CTO-300001725907 EA B  $             12.90 31.0%  $                  8.90 N/A N/A
PAT-LC00-R30C001M PAT-LC00-R30C001M: CTO-300001725907 EA B  $             24.00 31.0%  $                16.56 N/A N/A
PAT-LC00-R40C001M PAT-LC00-R40C001M: CTO-300001725907 EA B  $             25.00 31.0%  $                17.25 N/A N/A
PAT-LC6C-PS0B001M PAT-LC6C-PS0B001M: CTO-300001725907 EA B  $             50.25 31.0%  $                34.67 N/A N/A
PAT-LC6C-PS0B002M PAT-LC6C-PS0B002M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-LC6C-PS0B003M PAT-LC6C-PS0B003M: CTO-300001725907 EA B  $             53.75 31.0%  $                37.09 N/A N/A
PAT-LC6C-PS0B004M PAT-LC6C-PS0B004M: CTO-300001725907 EA B  $             55.50 31.0%  $                38.30 N/A N/A
PAT-LC6C-PS0B005M PAT-LC6C-PS0B005M: CTO-300001725907 EA B  $             57.25 31.0%  $                39.50 N/A N/A
PAT-LC6C-PS0B006M PAT-LC6C-PS0B006M: CTO-300001725907 EA B  $             59.00 31.0%  $                40.71 N/A N/A
PAT-LC6C-PS0B007M PAT-LC6C-PS0B007M: CTO-300001725907 EA B  $             60.75 31.0%  $                41.92 N/A N/A
PAT-LC6C-PS0B008M PAT-LC6C-PS0B008M: CTO-300001725907 EA B  $             62.50 31.0%  $                43.13 N/A N/A
PAT-LC6C-PS0B009M PAT-LC6C-PS0B009M: CTO-300001725907 EA B  $             64.25 31.0%  $                44.33 N/A N/A
PAT-LC6C-PS0B010M PAT-LC6C-PS0B010M: CTO-300001725907 EA B  $             66.00 31.0%  $                45.54 N/A N/A
PAT-LC6C-PS0B011M PAT-LC6C-PS0B011M: CTO-300001725907 EA B  $             67.75 31.0%  $                46.75 N/A N/A
PAT-LC6C-PS0B012M PAT-LC6C-PS0B012M: CTO-300001725907 EA B  $             69.50 31.0%  $                47.96 N/A N/A
PAT-LC6C-PS0B013M PAT-LC6C-PS0B013M: CTO-300001725907 EA B  $             71.25 31.0%  $                49.16 N/A N/A
PAT-LC6C-PS0B014M PAT-LC6C-PS0B014M: CTO-300001725907 EA B  $             73.00 31.0%  $                50.37 N/A N/A
PAT-LC6C-PS0B015M PAT-LC6C-PS0B015M: CTO-300001725907 EA B  $             74.75 31.0%  $                51.58 N/A N/A
PAT-LC6C-PS0C003M PAT-LC6C-PS0C003M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
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PAT-LC6C-PS0F008MS PAT-LC6C-PS0F008MS: CTO-300001725907 EA B  $             30.25 31.0%  $                20.87 N/A N/A
PAT-LC6C-PS0F015MS PAT-LC6C-PS0F015MS: CTO-300001725907 EA B  $             35.50 31.0%  $                24.50 N/A N/A
PAT-LC6C-PS0G003F PAT-LC6C-PS0G003F: CTO-300001725907 EA B  $             18.94 31.0%  $                13.07 N/A N/A
PAT-LC6C-PS0G003FS PAT-LC6C-PS0G003FS: CTO-300001725907 EA B  $             18.94 31.0%  $                13.07 N/A N/A
PAT-LC6C-PS0G005M PAT-LC6C-PS0G005M: CTO-300001725907 EA B  $             28.50 31.0%  $                19.67 N/A N/A
PAT-LC6C-PS0G020M PAT-LC6C-PS0G020M: CTO-300001725907 EA B  $             33.25 31.0%  $                22.94 N/A N/A
PAT-LC6C-PSIG003M PAT-LC6C-PSIG003M: CTO-300001725907 EA B  $             20.50 31.0%  $                14.15 N/A N/A
PAT-LC6C-PSIG005M PAT-LC6C-PSIG005M: CTO-300001725907 EA B  $             22.00 31.0%  $                15.18 N/A N/A
PAT-LC6C-PSRC003M PAT-LC6C-PSRC003M: CTO-300001725907 EA B  $             53.56 31.0%  $                36.96 N/A N/A
PAT-LC6C-RS0C002M PAT-LC6C-RS0C002M: CTO-300001725907 EA B  $             51.00 31.0%  $                35.19 N/A N/A
PAT-LC6C-RS0C003M PAT-LC6C-RS0C003M: CTO-300001725907 EA B  $             52.25 31.0%  $                36.05 N/A N/A
PAT-LC6C-RS0C005M PAT-LC6C-RS0C005M: CTO-300001725907 EA B  $             54.75 31.0%  $                37.78 N/A N/A
PAT-LC6C-RS0D003F PAT-LC6C-RS0D003F: CTO-300001725907 EA B  $             50.09 31.0%  $                34.56 N/A N/A
PAT-LC6C-RS0D003FS PAT-LC6C-RS0D003FS: CTO-300001725907 EA B  $             50.09 31.0%  $                34.56 N/A N/A
PAT-LC7C-PS0C001M PAT-LC7C-PS0C001M: CTO-300001725907 EA B  $             58.00 31.0%  $                40.02 N/A N/A
PAT-LC7C-PS0C002M PAT-LC7C-PS0C002M: CTO-300001725907 EA B  $             59.50 31.0%  $                41.06 N/A N/A
PAT-LC7C-PS0C003M PAT-LC7C-PS0C003M: CTO-300001725907 EA B  $             61.00 31.0%  $                42.09 N/A N/A
PAT-LC7C-PS0C004M PAT-LC7C-PS0C004M: CTO-300001725907 EA B  $             62.50 31.0%  $                43.13 N/A N/A
PAT-LC7C-PS0C005F PAT-LC7C-PS0C005F: CTO-300001725907 EA B  $             58.79 31.0%  $                40.57 N/A N/A
PAT-LC7C-PS0C005M PAT-LC7C-PS0C005M: CTO-300001725907 EA B  $             64.00 31.0%  $                44.16 N/A N/A
PAT-LC7C-PS0C006M PAT-LC7C-PS0C006M: CTO-300001725907 EA B  $             65.50 31.0%  $                45.20 N/A N/A
PAT-LC7C-PS0C007M PAT-LC7C-PS0C007M: CTO-300001725907 EA B  $             67.00 31.0%  $                46.23 N/A N/A
PAT-LC7C-PS0C008M PAT-LC7C-PS0C008M: CTO-300001725907 EA B  $             68.50 31.0%  $                47.27 N/A N/A
PAT-LC7C-PS0C009F PAT-LC7C-PS0C009F: CTO-300001725907 EA B  $             60.61 31.0%  $                41.82 N/A N/A
PAT-LC7C-PS0C009M PAT-LC7C-PS0C009M: CTO-300001725907 EA B  $             70.00 31.0%  $                48.30 N/A N/A
PAT-LC7C-PS0C010M PAT-LC7C-PS0C010M: CTO-300001725907 EA B  $             71.50 31.0%  $                49.34 N/A N/A
PAT-LC7C-PS0C011M PAT-LC7C-PS0C011M: CTO-300001725907 EA B  $             73.00 31.0%  $                50.37 N/A N/A
PAT-LC7C-PS0C012M PAT-LC7C-PS0C012M: CTO-300001725907 EA B  $             74.50 31.0%  $                51.41 N/A N/A
PAT-LC7C-PS0C013M PAT-LC7C-PS0C013M: CTO-300001725907 EA B  $             76.00 31.0%  $                52.44 N/A N/A
PAT-LC7C-PS0C014M PAT-LC7C-PS0C014M: CTO-300001725907 EA B  $             77.50 31.0%  $                53.48 N/A N/A
PAT-LC7C-PS0C015M PAT-LC7C-PS0C015M: CTO-300001725907 EA B  $             79.00 31.0%  $                54.51 N/A N/A
PAT-LC7C-PS0C045F PAT-LC7C-PS0C045F: CTO-300001725907 EA B  $             77.07 31.0%  $                53.18 N/A N/A
PAT-LC7C-PS0F001M PAT-LC7C-PS0F001M: CTO-300001725907 EA B  $             29.00 31.0%  $                20.01 N/A N/A
PAT-LC7C-PS0F002M PAT-LC7C-PS0F002M: CTO-300001725907 EA B  $             29.75 31.0%  $                20.53 N/A N/A
PAT-LC7C-PS0F006F PAT-LC7C-PS0F006F: CTO-300001725907 EA B  $             29.63 31.0%  $                20.44 N/A N/A
PAT-LC7C-PS0F008F PAT-LC7C-PS0F008F: CTO-300001725907 EA B  $             30.08 31.0%  $                20.76 N/A N/A
PAT-LC7C-PS0F009F PAT-LC7C-PS0F009F: CTO-300001725907 EA B  $             30.31 31.0%  $                20.91 N/A N/A
PAT-LC7C-PS0F010F PAT-LC7C-PS0F010F: CTO-300001725907 EA B  $             30.54 31.0%  $                21.07 N/A N/A
PAT-LC7C-PS0F010M PAT-LC7C-PS0F010M: CTO-300001725907 EA B  $             35.75 31.0%  $                24.67 N/A N/A
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PAT-LC7C-PS0F015F PAT-LC7C-PS0F015F: CTO-300001725907 EA B  $             31.67 31.0%  $                21.85 N/A N/A
PAT-LC7C-PS0F025F PAT-LC7C-PS0F025F: CTO-300001725907 EA B  $             33.96 31.0%  $                23.43 N/A N/A
PAT-LC7C-PS0F044F PAT-LC7C-PS0F044F: CTO-300001725907 EA B  $             38.31 31.0%  $                26.43 N/A N/A
PAT-LC7C-PSGC020M PAT-LC7C-PSGC020M: CTO-300001725907 EA B  $             90.25 31.0%  $                62.27 N/A N/A
PAT-LC7C-RS0C045F PAT-LC7C-RS0C045F: CTO-300001725907 EA B  $             73.65 31.0%  $                50.82 N/A N/A
PAT-LC8A-R20C003M PAT-LC8A-R20C003M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-LC8A-R20C005M PAT-LC8A-R20C005M: CTO-300001725907 EA B  $             54.00 31.0%  $                37.26 N/A N/A
PAT-LC8B-P3BC002M PAT-LC8B-P3BC002M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-LC8B-P3BC002MS PAT-LC8B-P3BC002MS: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-LC8B-P3BC003M PAT-LC8B-P3BC003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-LC8B-P3BC005M PAT-LC8B-P3BC005M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-LC8B-P3BC010M PAT-LC8B-P3BC010M: CTO-300001725907 EA B  $             72.75 31.0%  $                50.20 N/A N/A
PAT-LC8B-R10C002M PAT-LC8B-R10C002M: CTO-300001725907 EA B  $             50.75 31.0%  $                35.02 N/A N/A
PAT-LC8B-R10C003M PAT-LC8B-R10C003M: CTO-300001725907 EA B  $             52.25 31.0%  $                36.05 N/A N/A
PAT-LC8B-R10C005M PAT-LC8B-R10C005M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-LC8B-R20C003M PAT-LC8B-R20C003M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-LC8B-R20C005M PAT-LC8B-R20C005M: CTO-300001725907 EA B  $             54.00 31.0%  $                37.26 N/A N/A
PAT-LC8B-R30B001M PAT-LC8B-R30B001M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-LC8B-R30B003M PAT-LC8B-R30B003M: CTO-300001725907 EA B  $             54.50 31.0%  $                37.61 N/A N/A
PAT-LC8B-R30B005M PAT-LC8B-R30B005M: CTO-300001725907 EA B  $             59.00 31.0%  $                40.71 N/A N/A
PAT-LC8B-R30C001M PAT-LC8B-R30C001M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-LC8B-R30C003M PAT-LC8B-R30C003M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-LC8B-R30C005M PAT-LC8B-R30C005M: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-LC8B-R30C010M PAT-LC8B-R30C010M: CTO-300001725907 EA B  $             65.25 31.0%  $                45.02 N/A N/A
PAT-LC8C-R30C001M PAT-LC8C-R30C001M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-LC8C-R30C002M PAT-LC8C-R30C002M: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-LC8C-R30C005M PAT-LC8C-R30C005M: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-LC8G-P2GC003M PAT-LC8G-P2GC003M: CTO-300001725907 EA B  $             52.81 31.0%  $                36.44 N/A N/A
PAT-LC8G-P2GC010M PAT-LC8G-P2GC010M: CTO-300001725907 EA B  $             64.63 31.0%  $                44.59 N/A N/A
PAT-LC8G-P3GC002M PAT-LC8G-P3GC002M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-LC8G-P3GC002MS PAT-LC8G-P3GC002MS: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-LC8G-P3GC003M PAT-LC8G-P3GC003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-LC8G-P3GC005M PAT-LC8G-P3GC005M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-LC8G-P3GC007M PAT-LC8G-P3GC007M: CTO-300001725907 EA B  $             65.25 31.0%  $                45.02 N/A N/A
PAT-LC8G-P3GC010M PAT-LC8G-P3GC010M: CTO-300001725907 EA B  $             72.75 31.0%  $                50.20 N/A N/A
PAT-LC8G-R10C002M PAT-LC8G-R10C002M: CTO-300001725907 EA B  $             50.75 31.0%  $                35.02 N/A N/A
PAT-LC8G-R10C003M PAT-LC8G-R10C003M: CTO-300001725907 EA B  $             52.25 31.0%  $                36.05 N/A N/A
PAT-LC8G-R10C005M PAT-LC8G-R10C005M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-LC8G-R10C015M PAT-LC8G-R10C015M: CTO-300001725907 EA B  $             70.25 31.0%  $                48.47 N/A N/A
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PAT-LC8G-R30B001M PAT-LC8G-R30B001M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-LC8G-R30B003M PAT-LC8G-R30B003M: CTO-300001725907 EA B  $             54.50 31.0%  $                37.61 N/A N/A
PAT-LC8G-R30B005M PAT-LC8G-R30B005M: CTO-300001725907 EA B  $             59.00 31.0%  $                40.71 N/A N/A
PAT-LC8G-R30B008M PAT-LC8G-R30B008M: CTO-300001725907 EA B  $             65.75 31.0%  $                45.37 N/A N/A
PAT-LC8G-R30C001M PAT-LC8G-R30C001M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-LC8G-R30C002MS PAT-LC8G-R30C002MS: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-LC8G-R30C003M PAT-LC8G-R30C003M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-LC8G-R30C005M PAT-LC8G-R30C005M: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-LC8G-R30C010M PAT-LC8G-R30C010M: CTO-300001725907 EA B  $             65.25 31.0%  $                45.02 N/A N/A
PAT-LC8G-RS0B005M PAT-LC8G-RS0B005M: CTO-300001725907 EA B  $             59.50 31.0%  $                41.06 N/A N/A
PAT-LC8G-RS0B010M PAT-LC8G-RS0B010M: CTO-300001725907 EA B  $             67.00 31.0%  $                46.23 N/A N/A
PAT-LC8G-RS0C003M PAT-LC8G-RS0C003M: CTO-300001725907 EA B  $             55.75 31.0%  $                38.47 N/A N/A
PAT-LC8G-RS0C005M PAT-LC8G-RS0C005M: CTO-300001725907 EA B  $             58.25 31.0%  $                40.19 N/A N/A
PAT-LC8N-P10C001M PAT-LC8N-P10C001M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-LC8N-P30C002M PAT-LC8N-P30C002M: CTO-300001725907 EA B  $             52.25 31.0%  $                36.05 N/A N/A
PAT-LC8N-P30C010M PAT-LC8N-P30C010M: CTO-300001725907 EA B  $             70.25 31.0%  $                48.47 N/A N/A
PAT-LC8N-P3NC003M PAT-LC8N-P3NC003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-LC8N-R10C003M PAT-LC8N-R10C003M: CTO-300001725907 EA B  $             52.25 31.0%  $                36.05 N/A N/A
PAT-LC8N-R10C005M PAT-LC8N-R10C005M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-LC8N-R10C007M PAT-LC8N-R10C007M: CTO-300001725907 EA B  $             58.25 31.0%  $                40.19 N/A N/A
PAT-LC8N-R10C030F PAT-LC8N-R10C030F: CTO-300001725907 EA B  $             61.46 31.0%  $                42.41 N/A N/A
PAT-LC8N-R20C003M PAT-LC8N-R20C003M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-LC8N-R20C005M PAT-LC8N-R20C005M: CTO-300001725907 EA B  $             54.00 31.0%  $                37.26 N/A N/A
PAT-LC8N-R30C001M PAT-LC8N-R30C001M: CTO-300001725907 EA B  $             75.00 31.0%  $                51.75 N/A N/A
PAT-LC8N-R30C002M PAT-LC8N-R30C002M: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-LC8N-R30C003M PAT-LC8N-R30C003M: CTO-300001725907 EA B  $             78.50 31.0%  $                54.17 N/A N/A
PAT-LC8N-R30C005M PAT-LC8N-R30C005M: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-LC8N-R30C007M PAT-LC8N-R30C007M: CTO-300001725907 EA B  $             60.00 31.0%  $                41.40 N/A N/A
PAT-LC8P-P2PC002M PAT-LC8P-P2PC002M: CTO-300001725907 EA B  $             51.13 31.0%  $                35.28 N/A N/A
PAT-LC8P-R20C003M PAT-LC8P-R20C003M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-LC8P-R20C005M PAT-LC8P-R20C005M: CTO-300001725907 EA B  $             54.00 31.0%  $                37.26 N/A N/A
PAT-LC8R-P1RB001M PAT-LC8R-P1RB001M: CTO-300001725907 EA B  $             50.25 31.0%  $                34.67 N/A N/A
PAT-LC8R-P1RB002M PAT-LC8R-P1RB002M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-LC8R-P1RB003M PAT-LC8R-P1RB003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-LC8R-P1RB004M PAT-LC8R-P1RB004M: CTO-300001725907 EA B  $             57.75 31.0%  $                39.85 N/A N/A
PAT-LC8R-P1RB005M PAT-LC8R-P1RB005M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-LC8R-P1RB006M PAT-LC8R-P1RB006M: CTO-300001725907 EA B  $             62.75 31.0%  $                43.30 N/A N/A
PAT-LC8R-P1RB008M PAT-LC8R-P1RB008M: CTO-300001725907 EA B  $             67.75 31.0%  $                46.75 N/A N/A
PAT-LC8R-P1RB009M PAT-LC8R-P1RB009M: CTO-300001725907 EA B  $             70.25 31.0%  $                48.47 N/A N/A
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PAT-LC8R-P1RB017M PAT-LC8R-P1RB017M: CTO-300001725907 EA B  $             90.25 31.0%  $                62.27 N/A N/A
PAT-LC8R-P1RC003M PAT-LC8R-P1RC003M: CTO-300001725907 EA B  $             53.56 31.0%  $                36.96 N/A N/A
PAT-LC8R-P2RC003M PAT-LC8R-P2RC003M: CTO-300001725907 EA B  $             52.81 31.0%  $                36.44 N/A N/A
PAT-LC8R-P2RC005M PAT-LC8R-P2RC005M: CTO-300001725907 EA B  $             56.19 31.0%  $                38.77 N/A N/A
PAT-LC8R-P2RC015M PAT-LC8R-P2RC015M: CTO-300001725907 EA B  $             73.05 31.0%  $                50.40 N/A N/A
PAT-LC8R-P2RC020M PAT-LC8R-P2RC020M: CTO-300001725907 EA B  $             81.50 31.0%  $                56.24 N/A N/A
PAT-LC8R-P30C001M PAT-LC8R-P30C001M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-LC8R-P30C002M PAT-LC8R-P30C002M: CTO-300001725907 EA B  $             52.25 31.0%  $                36.05 N/A N/A
PAT-LC8R-P30C003M PAT-LC8R-P30C003M: CTO-300001725907 EA B  $             54.50 31.0%  $                37.61 N/A N/A
PAT-LC8R-P30C005M PAT-LC8R-P30C005M: CTO-300001725907 EA B  $             59.00 31.0%  $                40.71 N/A N/A
PAT-LC8R-P30C010M PAT-LC8R-P30C010M: CTO-300001725907 EA B  $             70.25 31.0%  $                48.47 N/A N/A
PAT-LC8R-P30C020M PAT-LC8R-P30C020M: CTO-300001725907 EA B  $             92.75 31.0%  $                64.00 N/A N/A
PAT-LC8R-P30C025M PAT-LC8R-P30C025M: CTO-300001725907 EA B  $           104.00 31.0%  $                71.76 N/A N/A
PAT-LC8R-P30C030M PAT-LC8R-P30C030M: CTO-300001725907 EA B  $           115.25 31.0%  $                79.52 N/A N/A
PAT-LC8R-P3RC001M PAT-LC8R-P3RC001M: CTO-300001725907 EA B  $             50.25 31.0%  $                34.67 N/A N/A
PAT-LC8R-P3RC002M PAT-LC8R-P3RC002M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-LC8R-P3RC002MS PAT-LC8R-P3RC002MS: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-LC8R-P3RC003M PAT-LC8R-P3RC003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-LC8R-P3RC004M PAT-LC8R-P3RC004M: CTO-300001725907 EA B  $             57.75 31.0%  $                39.85 N/A N/A
PAT-LC8R-P3RC005M PAT-LC8R-P3RC005M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-LC8R-P3RC006M PAT-LC8R-P3RC006M: CTO-300001725907 EA B  $             62.75 31.0%  $                43.30 N/A N/A
PAT-LC8R-P3RC007M PAT-LC8R-P3RC007M: CTO-300001725907 EA B  $             65.25 31.0%  $                45.02 N/A N/A
PAT-LC8R-P3RC008M PAT-LC8R-P3RC008M: CTO-300001725907 EA B  $             67.75 31.0%  $                46.75 N/A N/A
PAT-LC8R-P3RC009M PAT-LC8R-P3RC009M: CTO-300001725907 EA B  $             70.25 31.0%  $                48.47 N/A N/A
PAT-LC8R-P3RC010M PAT-LC8R-P3RC010M: CTO-300001725907 EA B  $             72.75 31.0%  $                50.20 N/A N/A
PAT-LC8R-P3RC017M PAT-LC8R-P3RC017M: CTO-300001725907 EA B  $             90.25 31.0%  $                62.27 N/A N/A
PAT-LC8R-PS0C020F PAT-LC8R-PS0C020F: CTO-300001725907 EA B  $             61.15 31.0%  $                42.19 N/A N/A
PAT-LC8R-R10C002M PAT-LC8R-R10C002M: CTO-300001725907 EA B  $             50.75 31.0%  $                35.02 N/A N/A
PAT-LC8R-R10C003M PAT-LC8R-R10C003M: CTO-300001725907 EA B  $             52.25 31.0%  $                36.05 N/A N/A
PAT-LC8R-R10C005M PAT-LC8R-R10C005M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-LC8R-R10C015M PAT-LC8R-R10C015M: CTO-300001725907 EA B  $             70.25 31.0%  $                48.47 N/A N/A
PAT-LC8R-R20C003M PAT-LC8R-R20C003M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-LC8R-R20C005M PAT-LC8R-R20C005M: CTO-300001725907 EA B  $             54.00 31.0%  $                37.26 N/A N/A
PAT-LC8R-R30B001M PAT-LC8R-R30B001M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-LC8R-R30B003M PAT-LC8R-R30B003M: CTO-300001725907 EA B  $             54.50 31.0%  $                37.61 N/A N/A
PAT-LC8R-R30B005M PAT-LC8R-R30B005M: CTO-300001725907 EA B  $             59.00 31.0%  $                40.71 N/A N/A
PAT-LC8R-R30C001M PAT-LC8R-R30C001M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-LC8R-R30C002MS PAT-LC8R-R30C002MS: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-LC8R-R30C003M PAT-LC8R-R30C003M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
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PAT-LC8R-R30C005M PAT-LC8R-R30C005M: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-LC8R-R30C010M PAT-LC8R-R30C010M: CTO-300001725907 EA B  $             65.25 31.0%  $                45.02 N/A N/A
PAT-LC8R-RS0B005M PAT-LC8R-RS0B005M: CTO-300001725907 EA B  $             59.50 31.0%  $                41.06 N/A N/A
PAT-LC8S-P30C002M PAT-LC8S-P30C002M: CTO-300001725907 EA B  $             52.25 31.0%  $                36.05 N/A N/A
PAT-LC8S-P30C003M PAT-LC8S-P30C003M: CTO-300001725907 EA B  $             54.50 31.0%  $                37.61 N/A N/A
PAT-LC8S-P30C005M PAT-LC8S-P30C005M: CTO-300001725907 EA B  $             59.00 31.0%  $                40.71 N/A N/A
PAT-LC8S-P30C010M PAT-LC8S-P30C010M: CTO-300001725907 EA B  $             70.25 31.0%  $                48.47 N/A N/A
PAT-LC8S-P3RC002M PAT-LC8S-P3RC002M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-LC8S-P3SC002MS PAT-LC8S-P3SC002MS: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-LC8S-R10C003M PAT-LC8S-R10C003M: CTO-300001725907 EA B  $             52.25 31.0%  $                36.05 N/A N/A
PAT-LC8S-R10C005M PAT-LC8S-R10C005M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-LC8S-R20C003M PAT-LC8S-R20C003M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-LC8S-R20C005M PAT-LC8S-R20C005M: CTO-300001725907 EA B  $             54.00 31.0%  $                37.26 N/A N/A
PAT-LC8S-R30B001M PAT-LC8S-R30B001M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-LC8S-R30B003M PAT-LC8S-R30B003M: CTO-300001725907 EA B  $             54.50 31.0%  $                37.61 N/A N/A
PAT-LC8S-R30C001M PAT-LC8S-R30C001M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-LC8S-R30C003M PAT-LC8S-R30C003M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-LC8S-R30C004M PAT-LC8S-R30C004M: CTO-300001725907 EA B  $             54.75 31.0%  $                37.78 N/A N/A
PAT-LC8V-P1VC002M PAT-LC8V-P1VC002M: CTO-300001725907 EA B  $             51.63 31.0%  $                35.62 N/A N/A
PAT-LC8V-P30C002M PAT-LC8V-P30C002M: CTO-300001725907 EA B  $             52.25 31.0%  $                36.05 N/A N/A
PAT-LC8V-P30C003M PAT-LC8V-P30C003M: CTO-300001725907 EA B  $             54.50 31.0%  $                37.61 N/A N/A
PAT-LC8V-P30C005M PAT-LC8V-P30C005M: CTO-300001725907 EA B  $             59.00 31.0%  $                40.71 N/A N/A
PAT-LC8V-P30C010M PAT-LC8V-P30C010M: CTO-300001725907 EA B  $             70.25 31.0%  $                48.47 N/A N/A
PAT-LC8V-P3VC002MS PAT-LC8V-P3VC002MS: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-LC8V-P3VC005MS PAT-LC8V-P3VC005MS: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-LC8V-R20C003M PAT-LC8V-R20C003M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-LC8V-R20C005M PAT-LC8V-R20C005M: CTO-300001725907 EA B  $             54.00 31.0%  $                37.26 N/A N/A
PAT-LC8V-R30B001M PAT-LC8V-R30B001M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-LC8V-R30B003M PAT-LC8V-R30B003M: CTO-300001725907 EA B  $             54.50 31.0%  $                37.61 N/A N/A
PAT-LC8V-R30C001M PAT-LC8V-R30C001M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-LC8V-R30C003M PAT-LC8V-R30C003M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-LC8V-R30C004M PAT-LC8V-R30C004M: CTO-300001725907 EA B  $             54.75 31.0%  $                37.78 N/A N/A
PAT-LC8W-P3WB002M PAT-LC8W-P3WB002M: CTO-300001725907 EA B  $             53.25 31.0%  $                36.74 N/A N/A
PAT-LC8W-P3WB003M PAT-LC8W-P3WB003M: CTO-300001725907 EA B  $             56.00 31.0%  $                38.64 N/A N/A
PAT-LC8W-P3WB004M PAT-LC8W-P3WB004M: CTO-300001725907 EA B  $             58.75 31.0%  $                40.54 N/A N/A
PAT-LC8W-P3WB005M PAT-LC8W-P3WB005M: CTO-300001725907 EA B  $             61.50 31.0%  $                42.44 N/A N/A
PAT-LC8W-P3WB008M PAT-LC8W-P3WB008M: CTO-300001725907 EA B  $             69.75 31.0%  $                48.13 N/A N/A
PAT-LC8W-P3WB010M PAT-LC8W-P3WB010M: CTO-300001725907 EA B  $             75.25 31.0%  $                51.92 N/A N/A
PAT-LC8W-P3WB012M PAT-LC8W-P3WB012M: CTO-300001725907 EA B  $             80.75 31.0%  $                55.72 N/A N/A
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PAT-LC8W-R20C003M PAT-LC8W-R20C003M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-LC8W-R20C005M PAT-LC8W-R20C005M: CTO-300001725907 EA B  $             54.00 31.0%  $                37.26 N/A N/A
PAT-LC8W-R30C001M PAT-LC8W-R30C001M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-LC8W-R30C003M PAT-LC8W-R30C003M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-LC8Y-P1YC003M PAT-LC8Y-P1YC003M: CTO-300001725907 EA B  $             53.56 31.0%  $                36.96 N/A N/A
PAT-LC8Y-P1YC005M PAT-LC8Y-P1YC005M: CTO-300001725907 EA B  $             57.44 31.0%  $                39.63 N/A N/A
PAT-LC8Y-P1YC008M PAT-LC8Y-P1YC008M: CTO-300001725907 EA B  $             63.25 31.0%  $                43.64 N/A N/A
PAT-LC8Y-P30C002M PAT-LC8Y-P30C002M: CTO-300001725907 EA B  $             52.25 31.0%  $                36.05 N/A N/A
PAT-LC8Y-P30C010M PAT-LC8Y-P30C010M: CTO-300001725907 EA B  $             70.25 31.0%  $                48.47 N/A N/A
PAT-LC8Y-P3YB002M PAT-LC8Y-P3YB002M: CTO-300001725907 EA B  $             53.25 31.0%  $                36.74 N/A N/A
PAT-LC8Y-P3YB003M PAT-LC8Y-P3YB003M: CTO-300001725907 EA B  $             56.00 31.0%  $                38.64 N/A N/A
PAT-LC8Y-P3YB004M PAT-LC8Y-P3YB004M: CTO-300001725907 EA B  $             58.75 31.0%  $                40.54 N/A N/A
PAT-LC8Y-P3YB005M PAT-LC8Y-P3YB005M: CTO-300001725907 EA B  $             61.50 31.0%  $                42.44 N/A N/A
PAT-LC8Y-P3YB008M PAT-LC8Y-P3YB008M: CTO-300001725907 EA B  $             69.75 31.0%  $                48.13 N/A N/A
PAT-LC8Y-P3YB010M PAT-LC8Y-P3YB010M: CTO-300001725907 EA B  $             75.25 31.0%  $                51.92 N/A N/A
PAT-LC8Y-P3YB012M PAT-LC8Y-P3YB012M: CTO-300001725907 EA B  $             80.75 31.0%  $                55.72 N/A N/A
PAT-LC8Y-P3YC003M PAT-LC8Y-P3YC003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-LC8Y-P3YC005M PAT-LC8Y-P3YC005M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-LC8Y-P3YC007M PAT-LC8Y-P3YC007M: CTO-300001725907 EA B  $             65.25 31.0%  $                45.02 N/A N/A
PAT-LC8Y-R10C002M PAT-LC8Y-R10C002M: CTO-300001725907 EA B  $             50.75 31.0%  $                35.02 N/A N/A
PAT-LC8Y-R10C003M PAT-LC8Y-R10C003M: CTO-300001725907 EA B  $             52.25 31.0%  $                36.05 N/A N/A
PAT-LC8Y-R20C003M PAT-LC8Y-R20C003M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-LC8Y-R20C005M PAT-LC8Y-R20C005M: CTO-300001725907 EA B  $             54.00 31.0%  $                37.26 N/A N/A
PAT-LC8Y-R20C010M PAT-LC8Y-R20C010M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-LC8Y-R20C020M PAT-LC8Y-R20C020M: CTO-300001725907 EA B  $             72.75 31.0%  $                50.20 N/A N/A
PAT-LC8Y-R30B003M PAT-LC8Y-R30B003M: CTO-300001725907 EA B  $             54.50 31.0%  $                37.61 N/A N/A
PAT-LC8Y-R30B005M PAT-LC8Y-R30B005M: CTO-300001725907 EA B  $             59.00 31.0%  $                40.71 N/A N/A
PAT-LC8Y-R30C001M PAT-LC8Y-R30C001M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-LC8Y-R30C002M PAT-LC8Y-R30C002M: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-LC8Y-R30C003M PAT-LC8Y-R30C003M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-LC8Y-R30C004M PAT-LC8Y-R30C004M: CTO-300001725907 EA B  $             54.75 31.0%  $                37.78 N/A N/A
PAT-LC8Y-R30C005M PAT-LC8Y-R30C005M: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-LC8Y-R30C010M PAT-LC8Y-R30C010M: CTO-300001725907 EA B  $             65.25 31.0%  $                45.02 N/A N/A
PAT-LC8Y-RS0C001M PAT-LC8Y-RS0C001M: CTO-300001725907 EA B  $             53.25 31.0%  $                36.74 N/A N/A
PAT-LC8Y-RS0C002M PAT-LC8Y-RS0C002M: CTO-300001725907 EA B  $             54.50 31.0%  $                37.61 N/A N/A
PAT-LC9B-R10B001F PAT-LC9B-R10B001F: CTO-300001725907 EA B  $             48.36 31.0%  $                33.37 N/A N/A
PAT-LC9B-R10B005M PAT-LC9B-R10B005M: CTO-300001725907 EA B  $             57.75 31.0%  $                39.85 N/A N/A
PAT-LC9B-R30B001M PAT-LC9B-R30B001M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-LC9B-R30B003M PAT-LC9B-R30B003M: CTO-300001725907 EA B  $             54.50 31.0%  $                37.61 N/A N/A
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PAT-LC9B-R30B040F PAT-LC9B-R30B040F: CTO-300001725907 EA B  $             64.06 31.0%  $                44.20 N/A N/A
PAT-LC9G-P1GB001M PAT-LC9G-P1GB001M: CTO-300001725907 EA B  $             50.25 31.0%  $                34.67 N/A N/A
PAT-LC9G-R10B003M PAT-LC9G-R10B003M: CTO-300001725907 EA B  $             53.75 31.0%  $                37.09 N/A N/A
PAT-LC9G-R30B001M PAT-LC9G-R30B001M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-LC9G-R30B003M PAT-LC9G-R30B003M: CTO-300001725907 EA B  $             54.50 31.0%  $                37.61 N/A N/A
PAT-LC9G-RS0B005M PAT-LC9G-RS0B005M: CTO-300001725907 EA B  $             64.00 31.0%  $                44.16 N/A N/A
PAT-LC9G-RS0B010M PAT-LC9G-RS0B010M: CTO-300001725907 EA B  $             71.50 31.0%  $                49.34 N/A N/A
PAT-LC9N-P1NB003M PAT-LC9N-P1NB003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-LC9N-R10B005M PAT-LC9N-R10B005M: CTO-300001725907 EA B  $             57.75 31.0%  $                39.85 N/A N/A
PAT-LC9N-R10B010M PAT-LC9N-R10B010M: CTO-300001725907 EA B  $             67.75 31.0%  $                46.75 N/A N/A
PAT-LC9N-R30B001M PAT-LC9N-R30B001M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-LC9N-R30B002M PAT-LC9N-R30B002M: CTO-300001725907 EA B  $             52.25 31.0%  $                36.05 N/A N/A
PAT-LC9R-P10B002M PAT-LC9R-P10B002M: CTO-300001725907 EA B  $             52.25 31.0%  $                36.05 N/A N/A
PAT-LC9R-P10B003M PAT-LC9R-P10B003M: CTO-300001725907 EA B  $             54.50 31.0%  $                37.61 N/A N/A
PAT-LC9R-P10B008M PAT-LC9R-P10B008M: CTO-300001725907 EA B  $             65.75 31.0%  $                45.37 N/A N/A
PAT-LC9R-P10B046M PAT-LC9R-P10B046M: CTO-300001725907 EA B  $           151.24 31.0%  $              104.36 N/A N/A
PAT-LC9R-P1RB001M PAT-LC9R-P1RB001M: CTO-300001725907 EA B  $             50.25 31.0%  $                34.67 N/A N/A
PAT-LC9R-P2RB008F PAT-LC9R-P2RB008F: CTO-300001725907 EA B  $             53.09 31.0%  $                36.63 N/A N/A
PAT-LC9R-P2RB012F PAT-LC9R-P2RB012F: CTO-300001725907 EA B  $             55.75 31.0%  $                38.47 N/A N/A
PAT-LC9R-P2RB016F PAT-LC9R-P2RB016F: CTO-300001725907 EA B  $             58.40 31.0%  $                40.30 N/A N/A
PAT-LC9R-P3RB003M PAT-LC9R-P3RB003M: CTO-300001725907 EA B  $             56.00 31.0%  $                38.64 N/A N/A
PAT-LC9R-R10B001F PAT-LC9R-R10B001F: CTO-300001725907 EA B  $             48.36 31.0%  $                33.37 N/A N/A
PAT-LC9R-R10B003M PAT-LC9R-R10B003M: CTO-300001725907 EA B  $             53.75 31.0%  $                37.09 N/A N/A
PAT-LC9R-R10B005M PAT-LC9R-R10B005M: CTO-300001725907 EA B  $             57.75 31.0%  $                39.85 N/A N/A
PAT-LC9R-R10B025M PAT-LC9R-R10B025M: CTO-300001725907 EA B  $             97.75 31.0%  $                67.45 N/A N/A
PAT-LC9R-R30B001M PAT-LC9R-R30B001M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-LC9R-R30B003M PAT-LC9R-R30B003M: CTO-300001725907 EA B  $             54.50 31.0%  $                37.61 N/A N/A
PAT-LC9R-RS0B005M PAT-LC9R-RS0B005M: CTO-300001725907 EA B  $             64.00 31.0%  $                44.16 N/A N/A
PAT-LC9S-R10B001M PAT-LC9S-R10B001M: CTO-300001725907 EA B  $             49.75 31.0%  $                34.33 N/A N/A
PAT-LC9S-R10B005M PAT-LC9S-R10B005M: CTO-300001725907 EA B  $             57.75 31.0%  $                39.85 N/A N/A
PAT-LC9S-R30B001M PAT-LC9S-R30B001M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-LC9S-R30B003M PAT-LC9S-R30B003M: CTO-300001725907 EA B  $             54.50 31.0%  $                37.61 N/A N/A
PAT-LC9V-R10B001M PAT-LC9V-R10B001M: CTO-300001725907 EA B  $             49.75 31.0%  $                34.33 N/A N/A
PAT-LC9V-R10B005M PAT-LC9V-R10B005M: CTO-300001725907 EA B  $             57.75 31.0%  $                39.85 N/A N/A
PAT-LC9V-R30B001M PAT-LC9V-R30B001M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-LC9V-R30B003M PAT-LC9V-R30B003M: CTO-300001725907 EA B  $             54.50 31.0%  $                37.61 N/A N/A
PAT-LC9Y-P10B135F PAT-LC9Y-P10B135F: CTO-300001725907 EA B  $           140.34 31.0%  $                96.83 N/A N/A
PAT-LC9Y-P1YB003M PAT-LC9Y-P1YB003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-LC9Y-P3YB005M PAT-LC9Y-P3YB005M: CTO-300001725907 EA B  $             61.50 31.0%  $                42.44 N/A N/A
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PAT-LC9Y-PS0B003M PAT-LC9Y-PS0B003M: CTO-300001725907 EA B  $             61.75 31.0%  $                42.61 N/A N/A
PAT-LC9Y-R10B001F PAT-LC9Y-R10B001F: CTO-300001725907 EA B  $             48.36 31.0%  $                33.37 N/A N/A
PAT-LC9Y-R10B003M PAT-LC9Y-R10B003M: CTO-300001725907 EA B  $             53.75 31.0%  $                37.09 N/A N/A
PAT-LC9Y-R10B005M PAT-LC9Y-R10B005M: CTO-300001725907 EA B  $             57.75 31.0%  $                39.85 N/A N/A
PAT-LCFC-PS0C001M PAT-LCFC-PS0C001M: CTO-300001725907 EA B  $             55.50 31.0%  $                38.30 N/A N/A
PAT-LCFC-PS0C002M PAT-LCFC-PS0C002M: CTO-300001725907 EA B  $             57.00 31.0%  $                39.33 N/A N/A
PAT-LCFC-PS0C003M PAT-LCFC-PS0C003M: CTO-300001725907 EA B  $             58.50 31.0%  $                40.37 N/A N/A
PAT-LCFC-PS0C005M PAT-LCFC-PS0C005M: CTO-300001725907 EA B  $             61.50 31.0%  $                42.44 N/A N/A
PAT-LCFC-PS0C030MS PAT-LCFC-PS0C030MS: CTO-300001725907 EA B  $             99.00 31.0%  $                68.31 N/A N/A
PAT-LCFC-PS0F003MS PAT-LCFC-PS0F003MS: CTO-300001725907 EA B  $             29.25 31.0%  $                20.18 N/A N/A
PAT-LCFC-PS0F007MS PAT-LCFC-PS0F007MS: CTO-300001725907 EA B  $             32.25 31.0%  $                22.25 N/A N/A
PAT-LCFC-PS0F010MS PAT-LCFC-PS0F010MS: CTO-300001725907 EA B  $             34.50 31.0%  $                23.81 N/A N/A
PAT-LCFC-PS0F015MS PAT-LCFC-PS0F015MS: CTO-300001725907 EA B  $             38.25 31.0%  $                26.39 N/A N/A
PAT-LCFC-PS0F020MS PAT-LCFC-PS0F020MS: CTO-300001725907 EA B  $             42.00 31.0%  $                28.98 N/A N/A
PAT-LCLC-P10C001M PAT-LCLC-P10C001M: CTO-300001725907 EA B  $             46.25 31.0%  $                31.91 N/A N/A
PAT-LCLC-P10C002M PAT-LCLC-P10C002M: CTO-300001725907 EA B  $             48.00 31.0%  $                33.12 N/A N/A
PAT-LCLC-P10C003M PAT-LCLC-P10C003M: CTO-300001725907 EA B  $             49.75 31.0%  $                34.33 N/A N/A
PAT-LCLC-P10C005M PAT-LCLC-P10C005M: CTO-300001725907 EA B  $             53.25 31.0%  $                36.74 N/A N/A
PAT-LCLC-P10C037M PAT-LCLC-P10C037M: CTO-300001725907 EA B  $           109.25 31.0%  $                75.38 N/A N/A
PAT-LCLC-P10C049M PAT-LCLC-P10C049M: CTO-300001725907 EA B  $           130.24 31.0%  $                89.87 N/A N/A
PAT-LCLC-P10C065MS PAT-LCLC-P10C065MS: CTO-300001725907 EA B  $           158.24 31.0%  $              109.19 N/A N/A
PAT-LCLC-P10C200F PAT-LCLC-P10C200F: CTO-300001725907 EA B  $           151.19 31.0%  $              104.32 N/A N/A
PAT-LCLC-P1YC003M PAT-LCLC-P1YC003M: CTO-300001725907 EA B  $             50.31 31.0%  $                34.71 N/A N/A
PAT-LCLC-P20A003M PAT-LCLC-P20A003M: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-LCLC-P20C001M PAT-LCLC-P20C001M: CTO-300001725907 EA B  $             46.00 31.0%  $                31.74 N/A N/A
PAT-LCLC-P20C002M PAT-LCLC-P20C002M: CTO-300001725907 EA B  $             47.50 31.0%  $                32.78 N/A N/A
PAT-LCLC-P20C003M PAT-LCLC-P20C003M: CTO-300001725907 EA B  $             49.00 31.0%  $                33.81 N/A N/A
PAT-LCLC-P20C005M PAT-LCLC-P20C005M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-LCLC-P20C015M PAT-LCLC-P20C015M: CTO-300001725907 EA B  $             67.00 31.0%  $                46.23 N/A N/A
PAT-LCLC-P20C060M PAT-LCLC-P20C060M: CTO-300001725907 EA B  $           134.49 31.0%  $                92.80 N/A N/A
PAT-LCLC-P2GC003M PAT-LCLC-P2GC003M: CTO-300001725907 EA B  $             49.56 31.0%  $                34.20 N/A N/A
PAT-LCLC-P30A001M PAT-LCLC-P30A001M: CTO-300001725907 EA B  $             47.25 31.0%  $                32.60 N/A N/A
PAT-LCLC-P30A002M PAT-LCLC-P30A002M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-LCLC-P30A003M PAT-LCLC-P30A003M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-LCLC-P30A003MS PAT-LCLC-P30A003MS: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-LCLC-P30A004M PAT-LCLC-P30A004M: CTO-300001725907 EA B  $             55.50 31.0%  $                38.30 N/A N/A
PAT-LCLC-P30A004MS PAT-LCLC-P30A004MS: CTO-300001725907 EA B  $             55.50 31.0%  $                38.30 N/A N/A
PAT-LCLC-P30A005M PAT-LCLC-P30A005M: CTO-300001725907 EA B  $             58.25 31.0%  $                40.19 N/A N/A
PAT-LCLC-P30A005MS PAT-LCLC-P30A005MS: CTO-300001725907 EA B  $             58.25 31.0%  $                40.19 N/A N/A
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PAT-LCLC-P30A006M PAT-LCLC-P30A006M: CTO-300001725907 EA B  $             61.00 31.0%  $                42.09 N/A N/A
PAT-LCLC-P30A006MS PAT-LCLC-P30A006MS: CTO-300001725907 EA B  $             61.00 31.0%  $                42.09 N/A N/A
PAT-LCLC-P30A007M PAT-LCLC-P30A007M: CTO-300001725907 EA B  $             63.75 31.0%  $                43.99 N/A N/A
PAT-LCLC-P30A008M PAT-LCLC-P30A008M: CTO-300001725907 EA B  $             66.50 31.0%  $                45.89 N/A N/A
PAT-LCLC-P30A010M PAT-LCLC-P30A010M: CTO-300001725907 EA B  $             72.00 31.0%  $                49.68 N/A N/A
PAT-LCLC-P30A015M PAT-LCLC-P30A015M: CTO-300001725907 EA B  $             85.75 31.0%  $                59.17 N/A N/A
PAT-LCLC-P30B003M PAT-LCLC-P30B003M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-LCLC-P30B006M PAT-LCLC-P30B006M: CTO-300001725907 EA B  $             59.50 31.0%  $                41.06 N/A N/A
PAT-LCLC-P30B007M PAT-LCLC-P30B007M: CTO-300001725907 EA B  $             62.00 31.0%  $                42.78 N/A N/A
PAT-LCLC-P30B008M PAT-LCLC-P30B008M: CTO-300001725907 EA B  $             64.50 31.0%  $                44.51 N/A N/A
PAT-LCLC-P30C001F PAT-LCLC-P30C001F: CTO-300001725907 EA B  $             45.19 31.0%  $                31.18 N/A N/A
PAT-LCLC-P30C001M PAT-LCLC-P30C001M: CTO-300001725907 EA B  $             46.75 31.0%  $                32.26 N/A N/A
PAT-LCLC-P30C001MS PAT-LCLC-P30C001MS: CTO-300001725907 EA B  $             46.75 31.0%  $                32.26 N/A N/A
PAT-LCLC-P30C002F PAT-LCLC-P30C002F: CTO-300001725907 EA B  $             45.88 31.0%  $                31.66 N/A N/A
PAT-LCLC-P30C002M PAT-LCLC-P30C002M: CTO-300001725907 EA B  $             49.00 31.0%  $                33.81 N/A N/A
PAT-LCLC-P30C002MS PAT-LCLC-P30C002MS: CTO-300001725907 EA B  $             49.00 31.0%  $                33.81 N/A N/A
PAT-LCLC-P30C003M PAT-LCLC-P30C003M: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-LCLC-P30C003MS PAT-LCLC-P30C003MS: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-LCLC-P30C004F PAT-LCLC-P30C004F: CTO-300001725907 EA B  $             47.23 31.0%  $                32.59 N/A N/A
PAT-LCLC-P30C004M PAT-LCLC-P30C004M: CTO-300001725907 EA B  $             53.50 31.0%  $                36.92 N/A N/A
PAT-LCLC-P30C005M PAT-LCLC-P30C005M: CTO-300001725907 EA B  $             55.75 31.0%  $                38.47 N/A N/A
PAT-LCLC-P30C006F PAT-LCLC-P30C006F: CTO-300001725907 EA B  $             48.61 31.0%  $                33.54 N/A N/A
PAT-LCLC-P30C006M PAT-LCLC-P30C006M: CTO-300001725907 EA B  $             58.00 31.0%  $                40.02 N/A N/A
PAT-LCLC-P30C007M PAT-LCLC-P30C007M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-LCLC-P30C008F PAT-LCLC-P30C008F: CTO-300001725907 EA B  $             49.98 31.0%  $                34.49 N/A N/A
PAT-LCLC-P30C008M PAT-LCLC-P30C008M: CTO-300001725907 EA B  $             62.50 31.0%  $                43.13 N/A N/A
PAT-LCLC-P30C009M PAT-LCLC-P30C009M: CTO-300001725907 EA B  $             64.75 31.0%  $                44.68 N/A N/A
PAT-LCLC-P30C010F PAT-LCLC-P30C010F: CTO-300001725907 EA B  $             51.36 31.0%  $                35.44 N/A N/A
PAT-LCLC-P30C010M PAT-LCLC-P30C010M: CTO-300001725907 EA B  $             67.00 31.0%  $                46.23 N/A N/A
PAT-LCLC-P30C010MS PAT-LCLC-P30C010MS: CTO-300001725907 EA B  $             67.00 31.0%  $                46.23 N/A N/A
PAT-LCLC-P30C011M PAT-LCLC-P30C011M: CTO-300001725907 EA B  $             69.25 31.0%  $                47.78 N/A N/A
PAT-LCLC-P30C012F PAT-LCLC-P30C012F: CTO-300001725907 EA B  $             52.73 31.0%  $                36.38 N/A N/A
PAT-LCLC-P30C012M PAT-LCLC-P30C012M: CTO-300001725907 EA B  $             71.50 31.0%  $                49.34 N/A N/A
PAT-LCLC-P30C013M PAT-LCLC-P30C013M: CTO-300001725907 EA B  $             73.75 31.0%  $                50.89 N/A N/A
PAT-LCLC-P30C014F PAT-LCLC-P30C014F: CTO-300001725907 EA B  $             54.09 31.0%  $                37.32 N/A N/A
PAT-LCLC-P30C014M PAT-LCLC-P30C014M: CTO-300001725907 EA B  $             76.00 31.0%  $                52.44 N/A N/A
PAT-LCLC-P30C015M PAT-LCLC-P30C015M: CTO-300001725907 EA B  $             78.25 31.0%  $                53.99 N/A N/A
PAT-LCLC-P30C015MS PAT-LCLC-P30C015MS: CTO-300001725907 EA B  $             78.25 31.0%  $                53.99 N/A N/A
PAT-LCLC-P30C016F PAT-LCLC-P30C016F: CTO-300001725907 EA B  $             55.48 31.0%  $                38.28 N/A N/A
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PAT-LCLC-P30C016M PAT-LCLC-P30C016M: CTO-300001725907 EA B  $             80.50 31.0%  $                55.55 N/A N/A
PAT-LCLC-P30C017M PAT-LCLC-P30C017M: CTO-300001725907 EA B  $             82.75 31.0%  $                57.10 N/A N/A
PAT-LCLC-P30C018F PAT-LCLC-P30C018F: CTO-300001725907 EA B  $             56.84 31.0%  $                39.22 N/A N/A
PAT-LCLC-P30C018M PAT-LCLC-P30C018M: CTO-300001725907 EA B  $             85.00 31.0%  $                58.65 N/A N/A
PAT-LCLC-P30C019M PAT-LCLC-P30C019M: CTO-300001725907 EA B  $             87.25 31.0%  $                60.20 N/A N/A
PAT-LCLC-P30C020F PAT-LCLC-P30C020F: CTO-300001725907 EA B  $             58.21 31.0%  $                40.16 N/A N/A
PAT-LCLC-P30C020M PAT-LCLC-P30C020M: CTO-300001725907 EA B  $             89.50 31.0%  $                61.76 N/A N/A
PAT-LCLC-P30C021M PAT-LCLC-P30C021M: CTO-300001725907 EA B  $             91.75 31.0%  $                63.31 N/A N/A
PAT-LCLC-P30C022M PAT-LCLC-P30C022M: CTO-300001725907 EA B  $             94.00 31.0%  $                64.86 N/A N/A
PAT-LCLC-P30C023F PAT-LCLC-P30C023F: CTO-300001725907 EA B  $             60.27 31.0%  $                41.59 N/A N/A
PAT-LCLC-P30C023M PAT-LCLC-P30C023M: CTO-300001725907 EA B  $             96.25 31.0%  $                66.41 N/A N/A
PAT-LCLC-P30C024M PAT-LCLC-P30C024M: CTO-300001725907 EA B  $             98.50 31.0%  $                67.97 N/A N/A
PAT-LCLC-P30C025F PAT-LCLC-P30C025F: CTO-300001725907 EA B  $             61.65 31.0%  $                42.54 N/A N/A
PAT-LCLC-P30C025M PAT-LCLC-P30C025M: CTO-300001725907 EA B  $           100.75 31.0%  $                69.52 N/A N/A
PAT-LCLC-P30C026M PAT-LCLC-P30C026M: CTO-300001725907 EA B  $           103.00 31.0%  $                71.07 N/A N/A
PAT-LCLC-P30C027M PAT-LCLC-P30C027M: CTO-300001725907 EA B  $           105.25 31.0%  $                72.62 N/A N/A
PAT-LCLC-P30C028M PAT-LCLC-P30C028M: CTO-300001725907 EA B  $           107.50 31.0%  $                74.18 N/A N/A
PAT-LCLC-P30C029M PAT-LCLC-P30C029M: CTO-300001725907 EA B  $           109.75 31.0%  $                75.73 N/A N/A
PAT-LCLC-P30C030F PAT-LCLC-P30C030F: CTO-300001725907 EA B  $             65.07 31.0%  $                44.90 N/A N/A
PAT-LCLC-P30C030M PAT-LCLC-P30C030M: CTO-300001725907 EA B  $           112.00 31.0%  $                77.28 N/A N/A
PAT-LCLC-P30C031M PAT-LCLC-P30C031M: CTO-300001725907 EA B  $           114.25 31.0%  $                78.83 N/A N/A
PAT-LCLC-P30C034M PAT-LCLC-P30C034M: CTO-300001725907 EA B  $           121.00 31.0%  $                83.49 N/A N/A
PAT-LCLC-P30C035F PAT-LCLC-P30C035F: CTO-300001725907 EA B  $             68.50 31.0%  $                47.27 N/A N/A
PAT-LCLC-P30C035M PAT-LCLC-P30C035M: CTO-300001725907 EA B  $           123.25 31.0%  $                85.04 N/A N/A
PAT-LCLC-P30C037M PAT-LCLC-P30C037M: CTO-300001725907 EA B  $           127.74 31.0%  $                88.14 N/A N/A
PAT-LCLC-P30C040F PAT-LCLC-P30C040F: CTO-300001725907 EA B  $             71.94 31.0%  $                49.64 N/A N/A
PAT-LCLC-P30C040M PAT-LCLC-P30C040M: CTO-300001725907 EA B  $           134.49 31.0%  $                92.80 N/A N/A
PAT-LCLC-P30C045F PAT-LCLC-P30C045F: CTO-300001725907 EA B  $             75.36 31.0%  $                52.00 N/A N/A
PAT-LCLC-P30C046M PAT-LCLC-P30C046M: CTO-300001725907 EA B  $           147.99 31.0%  $              102.11 N/A N/A
PAT-LCLC-P30C050F PAT-LCLC-P30C050F: CTO-300001725907 EA B  $             78.79 31.0%  $                54.37 N/A N/A
PAT-LCLC-P30C050M PAT-LCLC-P30C050M: CTO-300001725907 EA B  $           156.99 31.0%  $              108.32 N/A N/A
PAT-LCLC-P30C051M PAT-LCLC-P30C051M: CTO-300001725907 EA B  $           159.24 31.0%  $              109.88 N/A N/A
PAT-LCLC-P30C052M PAT-LCLC-P30C052M: CTO-300001725907 EA B  $           161.49 31.0%  $              111.43 N/A N/A
PAT-LCLC-P30C053M PAT-LCLC-P30C053M: CTO-300001725907 EA B  $           163.74 31.0%  $              112.98 N/A N/A
PAT-LCLC-P30C055F PAT-LCLC-P30C055F: CTO-300001725907 EA B  $             82.23 31.0%  $                56.74 N/A N/A
PAT-LCLC-P30C055M PAT-LCLC-P30C055M: CTO-300001725907 EA B  $           168.24 31.0%  $              116.09 N/A N/A
PAT-LCLC-P30C057M PAT-LCLC-P30C057M: CTO-300001725907 EA B  $           172.74 31.0%  $              119.19 N/A N/A
PAT-LCLC-P30C058M PAT-LCLC-P30C058M: CTO-300001725907 EA B  $           174.99 31.0%  $              120.74 N/A N/A
PAT-LCLC-P30C059M PAT-LCLC-P30C059M: CTO-300001725907 EA B  $           177.24 31.0%  $              122.30 N/A N/A
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PAT-LCLC-P30C060F PAT-LCLC-P30C060F: CTO-300001725907 EA B  $             85.65 31.0%  $                59.10 N/A N/A
PAT-LCLC-P30C061M PAT-LCLC-P30C061M: CTO-300001725907 EA B  $           181.74 31.0%  $              125.40 N/A N/A
PAT-LCLC-P30C065F PAT-LCLC-P30C065F: CTO-300001725907 EA B  $             89.07 31.0%  $                61.46 N/A N/A
PAT-LCLC-P30C065M PAT-LCLC-P30C065M: CTO-300001725907 EA B  $           190.74 31.0%  $              131.61 N/A N/A
PAT-LCLC-P30C066M PAT-LCLC-P30C066M: CTO-300001725907 EA B  $           192.99 31.0%  $              133.16 N/A N/A
PAT-LCLC-P30C067M PAT-LCLC-P30C067M: CTO-300001725907 EA B  $           195.24 31.0%  $              134.72 N/A N/A
PAT-LCLC-P30C069M PAT-LCLC-P30C069M: CTO-300001725907 EA B  $           199.74 31.0%  $              137.82 N/A N/A
PAT-LCLC-P30C070F PAT-LCLC-P30C070F: CTO-300001725907 EA B  $             92.52 31.0%  $                63.84 N/A N/A
PAT-LCLC-P30C073M PAT-LCLC-P30C073M: CTO-300001725907 EA B  $           208.74 31.0%  $              144.03 N/A N/A
PAT-LCLC-P30C074M PAT-LCLC-P30C074M: CTO-300001725907 EA B  $           210.99 31.0%  $              145.58 N/A N/A
PAT-LCLC-P30C075M PAT-LCLC-P30C075M: CTO-300001725907 EA B  $           213.24 31.0%  $              147.14 N/A N/A
PAT-LCLC-P30C078M PAT-LCLC-P30C078M: CTO-300001725907 EA B  $           219.99 31.0%  $              151.79 N/A N/A
PAT-LCLC-P30C080F PAT-LCLC-P30C080F: CTO-300001725907 EA B  $             99.36 31.0%  $                68.56 N/A N/A
PAT-LCLC-P30C084M PAT-LCLC-P30C084M: CTO-300001725907 EA B  $           233.49 31.0%  $              161.11 N/A N/A
PAT-LCLC-P30C087M PAT-LCLC-P30C087M: CTO-300001725907 EA B  $           240.24 31.0%  $              165.77 N/A N/A
PAT-LCLC-P30C090F PAT-LCLC-P30C090F: CTO-300001725907 EA B  $           106.23 31.0%  $                73.30 N/A N/A
PAT-LCLC-P30C100F PAT-LCLC-P30C100F: CTO-300001725907 EA B  $           113.07 31.0%  $                78.02 N/A N/A
PAT-LCLC-P30C120F PAT-LCLC-P30C120F: CTO-300001725907 EA B  $           126.80 31.0%  $                87.49 N/A N/A
PAT-LCLC-P30D006M PAT-LCLC-P30D006M: CTO-300001725907 EA B  $             61.00 31.0%  $                42.09 N/A N/A
PAT-LCLC-P3AB050M PAT-LCLC-P3AB050M: CTO-300001725907 EA B  $           181.99 31.0%  $              125.57 N/A N/A
PAT-LCLC-P3AC002M PAT-LCLC-P3AC002M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-LCLC-P3AC005M PAT-LCLC-P3AC005M: CTO-300001725907 EA B  $             57.00 31.0%  $                39.33 N/A N/A
PAT-LCLC-P3GC002M PAT-LCLC-P3GC002M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-LCLC-P3GC003M PAT-LCLC-P3GC003M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-LCLC-P3GC004M PAT-LCLC-P3GC004M: CTO-300001725907 EA B  $             54.50 31.0%  $                37.61 N/A N/A
PAT-LCLC-P3RC001M PAT-LCLC-P3RC001M: CTO-300001725907 EA B  $             47.00 31.0%  $                32.43 N/A N/A
PAT-LCLC-P3RC002M PAT-LCLC-P3RC002M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-LCLC-P3RC003M PAT-LCLC-P3RC003M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-LCLC-P3RC004M PAT-LCLC-P3RC004M: CTO-300001725907 EA B  $             54.50 31.0%  $                37.61 N/A N/A
PAT-LCLC-P3RC005M PAT-LCLC-P3RC005M: CTO-300001725907 EA B  $             57.00 31.0%  $                39.33 N/A N/A
PAT-LCLC-P3VB003M PAT-LCLC-P3VB003M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-LCLC-P3YC002M PAT-LCLC-P3YC002M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-LCLC-P3YC003M PAT-LCLC-P3YC003M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-LCLC-P3YC004M PAT-LCLC-P3YC004M: CTO-300001725907 EA B  $             54.50 31.0%  $                37.61 N/A N/A
PAT-LCLC-P3YC005M PAT-LCLC-P3YC005M: CTO-300001725907 EA B  $             57.00 31.0%  $                39.33 N/A N/A
PAT-LCLC-P40C001F PAT-LCLC-P40C001F: CTO-300001725907 EA B  $             45.40 31.0%  $                31.33 N/A N/A
PAT-LCLC-P40C001M PAT-LCLC-P40C001M: CTO-300001725907 EA B  $             47.50 31.0%  $                32.78 N/A N/A
PAT-LCLC-P40C002M PAT-LCLC-P40C002M: CTO-300001725907 EA B  $             50.50 31.0%  $                34.85 N/A N/A
PAT-LCLC-P40C003F PAT-LCLC-P40C003F: CTO-300001725907 EA B  $             47.23 31.0%  $                32.59 N/A N/A
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PAT-LCLC-P40C003M PAT-LCLC-P40C003M: CTO-300001725907 EA B  $             53.50 31.0%  $                36.92 N/A N/A
PAT-LCLC-P40C004M PAT-LCLC-P40C004M: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-LCLC-P40C005M PAT-LCLC-P40C005M: CTO-300001725907 EA B  $             59.50 31.0%  $                41.06 N/A N/A
PAT-LCLC-P40C006M PAT-LCLC-P40C006M: CTO-300001725907 EA B  $             62.50 31.0%  $                43.13 N/A N/A
PAT-LCLC-P40C007M PAT-LCLC-P40C007M: CTO-300001725907 EA B  $             65.50 31.0%  $                45.20 N/A N/A
PAT-LCLC-P40C008M PAT-LCLC-P40C008M: CTO-300001725907 EA B  $             68.50 31.0%  $                47.27 N/A N/A
PAT-LCLC-P40C009F PAT-LCLC-P40C009F: CTO-300001725907 EA B  $             52.73 31.0%  $                36.38 N/A N/A
PAT-LCLC-P40C009M PAT-LCLC-P40C009M: CTO-300001725907 EA B  $             71.50 31.0%  $                49.34 N/A N/A
PAT-LCLC-P40C010M PAT-LCLC-P40C010M: CTO-300001725907 EA B  $             74.50 31.0%  $                51.41 N/A N/A
PAT-LCLC-P40C011M PAT-LCLC-P40C011M: CTO-300001725907 EA B  $             77.50 31.0%  $                53.48 N/A N/A
PAT-LCLC-P40C012M PAT-LCLC-P40C012M: CTO-300001725907 EA B  $             80.50 31.0%  $                55.55 N/A N/A
PAT-LCLC-P40C013M PAT-LCLC-P40C013M: CTO-300001725907 EA B  $             83.50 31.0%  $                57.62 N/A N/A
PAT-LCLC-P40C014M PAT-LCLC-P40C014M: CTO-300001725907 EA B  $             86.50 31.0%  $                59.69 N/A N/A
PAT-LCLC-P40C015M PAT-LCLC-P40C015M: CTO-300001725907 EA B  $             89.50 31.0%  $                61.76 N/A N/A
PAT-LCLC-P40C016M PAT-LCLC-P40C016M: CTO-300001725907 EA B  $             92.50 31.0%  $                63.83 N/A N/A
PAT-LCLC-P40C018M PAT-LCLC-P40C018M: CTO-300001725907 EA B  $             98.50 31.0%  $                67.97 N/A N/A
PAT-LCLC-P40C019M PAT-LCLC-P40C019M: CTO-300001725907 EA B  $           101.50 31.0%  $                70.04 N/A N/A
PAT-LCLC-P40C020M PAT-LCLC-P40C020M: CTO-300001725907 EA B  $           104.50 31.0%  $                72.11 N/A N/A
PAT-LCLC-P40C022M PAT-LCLC-P40C022M: CTO-300001725907 EA B  $           110.50 31.0%  $                76.25 N/A N/A
PAT-LCLC-P40C036M PAT-LCLC-P40C036M: CTO-300001725907 EA B  $           152.49 31.0%  $              105.22 N/A N/A
PAT-LCLC-P40C050F PAT-LCLC-P40C050F: CTO-300001725907 EA B  $             90.23 31.0%  $                62.26 N/A N/A
PAT-LCLC-P40C069F PAT-LCLC-P40C069F: CTO-300001725907 EA B  $           107.59 31.0%  $                74.24 N/A N/A
PAT-LCLC-PS0A001M PAT-LCLC-PS0A001M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-LCLC-PS0A002M PAT-LCLC-PS0A002M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-LCLC-PS0A003M PAT-LCLC-PS0A003M: CTO-300001725907 EA B  $             54.00 31.0%  $                37.26 N/A N/A
PAT-LCLC-PS0A005M PAT-LCLC-PS0A005M: CTO-300001725907 EA B  $             58.00 31.0%  $                40.02 N/A N/A
PAT-LCLC-PS0A006M PAT-LCLC-PS0A006M: CTO-300001725907 EA B  $             60.00 31.0%  $                41.40 N/A N/A
PAT-LCLC-PS0A007M PAT-LCLC-PS0A007M: CTO-300001725907 EA B  $             62.00 31.0%  $                42.78 N/A N/A
PAT-LCLC-PS0B001M PAT-LCLC-PS0B001M: CTO-300001725907 EA B  $             49.75 31.0%  $                34.33 N/A N/A
PAT-LCLC-PS0B002M PAT-LCLC-PS0B002M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-LCLC-PS0B003M PAT-LCLC-PS0B003M: CTO-300001725907 EA B  $             53.25 31.0%  $                36.74 N/A N/A
PAT-LCLC-PS0B003MS PAT-LCLC-PS0B003MS: CTO-300001725907 EA B  $             53.25 31.0%  $                36.74 N/A N/A
PAT-LCLC-PS0B004M PAT-LCLC-PS0B004M: CTO-300001725907 EA B  $             55.00 31.0%  $                37.95 N/A N/A
PAT-LCLC-PS0B005M PAT-LCLC-PS0B005M: CTO-300001725907 EA B  $             56.75 31.0%  $                39.16 N/A N/A
PAT-LCLC-PS0B006M PAT-LCLC-PS0B006M: CTO-300001725907 EA B  $             58.50 31.0%  $                40.37 N/A N/A
PAT-LCLC-PS0B007M PAT-LCLC-PS0B007M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-LCLC-PS0B008M PAT-LCLC-PS0B008M: CTO-300001725907 EA B  $             62.00 31.0%  $                42.78 N/A N/A
PAT-LCLC-PS0B009M PAT-LCLC-PS0B009M: CTO-300001725907 EA B  $             63.75 31.0%  $                43.99 N/A N/A
PAT-LCLC-PS0B010M PAT-LCLC-PS0B010M: CTO-300001725907 EA B  $             65.50 31.0%  $                45.20 N/A N/A
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PAT-LCLC-PS0B011M PAT-LCLC-PS0B011M: CTO-300001725907 EA B  $             67.25 31.0%  $                46.40 N/A N/A
PAT-LCLC-PS0B012M PAT-LCLC-PS0B012M: CTO-300001725907 EA B  $             69.00 31.0%  $                47.61 N/A N/A
PAT-LCLC-PS0B013M PAT-LCLC-PS0B013M: CTO-300001725907 EA B  $             70.75 31.0%  $                48.82 N/A N/A
PAT-LCLC-PS0B014M PAT-LCLC-PS0B014M: CTO-300001725907 EA B  $             72.50 31.0%  $                50.03 N/A N/A
PAT-LCLC-PS0B015M PAT-LCLC-PS0B015M: CTO-300001725907 EA B  $             74.25 31.0%  $                51.23 N/A N/A
PAT-LCLC-PS0C001M PAT-LCLC-PS0C001M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-LCLC-PS0C002M PAT-LCLC-PS0C002M: CTO-300001725907 EA B  $             51.00 31.0%  $                35.19 N/A N/A
PAT-LCLC-PS0C002MS PAT-LCLC-PS0C002MS: CTO-300001725907 EA B  $             51.00 31.0%  $                35.19 N/A N/A
PAT-LCLC-PS0C003M PAT-LCLC-PS0C003M: CTO-300001725907 EA B  $             52.50 31.0%  $                36.23 N/A N/A
PAT-LCLC-PS0C004M PAT-LCLC-PS0C004M: CTO-300001725907 EA B  $             54.00 31.0%  $                37.26 N/A N/A
PAT-LCLC-PS0C005M PAT-LCLC-PS0C005M: CTO-300001725907 EA B  $             55.50 31.0%  $                38.30 N/A N/A
PAT-LCLC-PS0C006F PAT-LCLC-PS0C006F: CTO-300001725907 EA B  $             50.73 31.0%  $                35.00 N/A N/A
PAT-LCLC-PS0C006M PAT-LCLC-PS0C006M: CTO-300001725907 EA B  $             57.00 31.0%  $                39.33 N/A N/A
PAT-LCLC-PS0C007M PAT-LCLC-PS0C007M: CTO-300001725907 EA B  $             58.50 31.0%  $                40.37 N/A N/A
PAT-LCLC-PS0C010F PAT-LCLC-PS0C010F: CTO-300001725907 EA B  $             52.57 31.0%  $                36.27 N/A N/A
PAT-LCLC-PS0C012F PAT-LCLC-PS0C012F: CTO-300001725907 EA B  $             53.48 31.0%  $                36.90 N/A N/A
PAT-LCLC-PS0C015M PAT-LCLC-PS0C015M: CTO-300001725907 EA B  $             70.50 31.0%  $                48.65 N/A N/A
PAT-LCLC-PS0C018F PAT-LCLC-PS0C018F: CTO-300001725907 EA B  $             56.23 31.0%  $                38.80 N/A N/A
PAT-LCLC-PS0C020F PAT-LCLC-PS0C020F: CTO-300001725907 EA B  $             57.15 31.0%  $                39.43 N/A N/A
PAT-LCLC-PS0C020M PAT-LCLC-PS0C020M: CTO-300001725907 EA B  $             78.00 31.0%  $                53.82 N/A N/A
PAT-LCLC-PS0C028F PAT-LCLC-PS0C028F: CTO-300001725907 EA B  $             60.81 31.0%  $                41.96 N/A N/A
PAT-LCLC-PS0C030F PAT-LCLC-PS0C030F: CTO-300001725907 EA B  $             61.71 31.0%  $                42.58 N/A N/A
PAT-LCLC-PS0C030MS PAT-LCLC-PS0C030MS: CTO-300001725907 EA B  $             93.00 31.0%  $                64.17 N/A N/A
PAT-LCLC-PS0C031M PAT-LCLC-PS0C031M: CTO-300001725907 EA B  $             94.50 31.0%  $                65.21 N/A N/A
PAT-LCLC-PS0C032F PAT-LCLC-PS0C032F: CTO-300001725907 EA B  $             62.63 31.0%  $                43.21 N/A N/A
PAT-LCLC-PS0C035F PAT-LCLC-PS0C035F: CTO-300001725907 EA B  $             64.00 31.0%  $                44.16 N/A N/A
PAT-LCLC-PS0C040F PAT-LCLC-PS0C040F: CTO-300001725907 EA B  $             66.29 31.0%  $                45.74 N/A N/A
PAT-LCLC-PS0C043M PAT-LCLC-PS0C043M: CTO-300001725907 EA B  $           112.50 31.0%  $                77.63 N/A N/A
PAT-LCLC-PS0C060F PAT-LCLC-PS0C060F: CTO-300001725907 EA B  $             75.44 31.0%  $                52.05 N/A N/A
PAT-LCLC-PS0D003F PAT-LCLC-PS0D003F: CTO-300001725907 EA B  $             49.82 31.0%  $                34.38 N/A N/A
PAT-LCLC-PS0F001M PAT-LCLC-PS0F001M: CTO-300001725907 EA B  $             24.75 31.0%  $                17.08 N/A N/A
PAT-LCLC-PS0F002M PAT-LCLC-PS0F002M: CTO-300001725907 EA B  $             25.50 31.0%  $                17.60 N/A N/A
PAT-LCLC-PS0F003M PAT-LCLC-PS0F003M: CTO-300001725907 EA B  $             26.25 31.0%  $                18.11 N/A N/A
PAT-LCLC-PS0F005MS PAT-LCLC-PS0F005MS: CTO-300001725907 EA B  $             27.75 31.0%  $                19.15 N/A N/A
PAT-LCLC-PS0F010MS PAT-LCLC-PS0F010MS: CTO-300001725907 EA B  $             31.50 31.0%  $                21.74 N/A N/A
PAT-LCLC-PS0F015MS PAT-LCLC-PS0F015MS: CTO-300001725907 EA B  $             35.25 31.0%  $                24.32 N/A N/A
PAT-LCLC-PS0F020MS PAT-LCLC-PS0F020MS: CTO-300001725907 EA B  $             39.00 31.0%  $                26.91 N/A N/A
PAT-LCLC-PS0F025MS PAT-LCLC-PS0F025MS: CTO-300001725907 EA B  $             42.75 31.0%  $                29.50 N/A N/A
PAT-LCLC-PS0G001M PAT-LCLC-PS0G001M: CTO-300001725907 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
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PAT-LCLC-PS0G005M PAT-LCLC-PS0G005M: CTO-300001725907 EA B  $             15.75 31.0%  $                10.87 N/A N/A
PAT-LCLC-PSSC002M PAT-LCLC-PSSC002M: CTO-300001725907 EA B  $             51.38 31.0%  $                35.45 N/A N/A
PAT-LCLC-PSSC003M PAT-LCLC-PSSC003M: CTO-300001725907 EA B  $             53.06 31.0%  $                36.61 N/A N/A
PAT-LCLC-PSWC002M PAT-LCLC-PSWC002M: CTO-300001725907 EA B  $             51.38 31.0%  $                35.45 N/A N/A
PAT-LCLC-PSWC003M PAT-LCLC-PSWC003M: CTO-300001725907 EA B  $             53.06 31.0%  $                36.61 N/A N/A
PAT-LCLC-PSWC030M PAT-LCLC-PSWC030M: CTO-300001725907 EA B  $             98.63 31.0%  $                68.05 N/A N/A
PAT-LCLC-PSYC003M PAT-LCLC-PSYC003M: CTO-300001725907 EA B  $             53.06 31.0%  $                36.61 N/A N/A
PAT-LCLC-R10C001M PAT-LCLC-R10C001M: CTO-300001725907 EA B  $             46.00 31.0%  $                31.74 N/A N/A
PAT-LCLC-R10C002M PAT-LCLC-R10C002M: CTO-300001725907 EA B  $             47.50 31.0%  $                32.78 N/A N/A
PAT-LCLC-R10C003M PAT-LCLC-R10C003M: CTO-300001725907 EA B  $             49.00 31.0%  $                33.81 N/A N/A
PAT-LCLC-R10C004M PAT-LCLC-R10C004M: CTO-300001725907 EA B  $             50.50 31.0%  $                34.85 N/A N/A
PAT-LCLC-R10C005M PAT-LCLC-R10C005M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-LCLC-R10C010M PAT-LCLC-R10C010M: CTO-300001725907 EA B  $             59.50 31.0%  $                41.06 N/A N/A
PAT-LCLC-R10C012M PAT-LCLC-R10C012M: CTO-300001725907 EA B  $             62.50 31.0%  $                43.13 N/A N/A
PAT-LCLC-R20C001M PAT-LCLC-R20C001M: CTO-300001725907 EA B  $             45.75 31.0%  $                31.57 N/A N/A
PAT-LCLC-R20C002M PAT-LCLC-R20C002M: CTO-300001725907 EA B  $             47.00 31.0%  $                32.43 N/A N/A
PAT-LCLC-R20C003M PAT-LCLC-R20C003M: CTO-300001725907 EA B  $             48.25 31.0%  $                33.29 N/A N/A
PAT-LCLC-R20C005M PAT-LCLC-R20C005M: CTO-300001725907 EA B  $             50.75 31.0%  $                35.02 N/A N/A
PAT-LCLC-R20C010M PAT-LCLC-R20C010M: CTO-300001725907 EA B  $             57.00 31.0%  $                39.33 N/A N/A
PAT-LCLC-R20C012M PAT-LCLC-R20C012M: CTO-300001725907 EA B  $             59.50 31.0%  $                41.06 N/A N/A
PAT-LCLC-R20C020M PAT-LCLC-R20C020M: CTO-300001725907 EA B  $             69.50 31.0%  $                47.96 N/A N/A
PAT-LCLC-R20C030M PAT-LCLC-R20C030M: CTO-300001725907 EA B  $             82.00 31.0%  $                56.58 N/A N/A
PAT-LCLC-R30B001M PAT-LCLC-R30B001M: CTO-300001725907 EA B  $             46.75 31.0%  $                32.26 N/A N/A
PAT-LCLC-R30B001MS PAT-LCLC-R30B001MS: CTO-300001725907 EA B  $             46.75 31.0%  $                32.26 N/A N/A
PAT-LCLC-R30B002M PAT-LCLC-R30B002M: CTO-300001725907 EA B  $             49.00 31.0%  $                33.81 N/A N/A
PAT-LCLC-R30B002MS PAT-LCLC-R30B002MS: CTO-300001725907 EA B  $             49.00 31.0%  $                33.81 N/A N/A
PAT-LCLC-R30B003M PAT-LCLC-R30B003M: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-LCLC-R30B003MS PAT-LCLC-R30B003MS: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-LCLC-R30B004M PAT-LCLC-R30B004M: CTO-300001725907 EA B  $             53.50 31.0%  $                36.92 N/A N/A
PAT-LCLC-R30B004MS PAT-LCLC-R30B004MS: CTO-300001725907 EA B  $             53.50 31.0%  $                36.92 N/A N/A
PAT-LCLC-R30B005M PAT-LCLC-R30B005M: CTO-300001725907 EA B  $             55.75 31.0%  $                38.47 N/A N/A
PAT-LCLC-R30B006M PAT-LCLC-R30B006M: CTO-300001725907 EA B  $             58.00 31.0%  $                40.02 N/A N/A
PAT-LCLC-R30C001M PAT-LCLC-R30C001M: CTO-300001725907 EA B  $             46.25 31.0%  $                31.91 N/A N/A
PAT-LCLC-R30C001MS PAT-LCLC-R30C001MS: CTO-300001725907 EA B  $             46.25 31.0%  $                31.91 N/A N/A
PAT-LCLC-R30C002F PAT-LCLC-R30C002F: CTO-300001725907 EA B  $             45.56 31.0%  $                31.44 N/A N/A
PAT-LCLC-R30C002M PAT-LCLC-R30C002M: CTO-300001725907 EA B  $             48.00 31.0%  $                33.12 N/A N/A
PAT-LCLC-R30C002MS PAT-LCLC-R30C002MS: CTO-300001725907 EA B  $             48.00 31.0%  $                33.12 N/A N/A
PAT-LCLC-R30C003F PAT-LCLC-R30C003F: CTO-300001725907 EA B  $             46.09 31.0%  $                31.80 N/A N/A
PAT-LCLC-R30C003M PAT-LCLC-R30C003M: CTO-300001725907 EA B  $             49.75 31.0%  $                34.33 N/A N/A
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PAT-LCLC-R30C003MS PAT-LCLC-R30C003MS: CTO-300001725907 EA B  $             49.75 31.0%  $                34.33 N/A N/A
PAT-LCLC-R30C004F PAT-LCLC-R30C004F: CTO-300001725907 EA B  $             46.63 31.0%  $                32.17 N/A N/A
PAT-LCLC-R30C004M PAT-LCLC-R30C004M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-LCLC-R30C004MS PAT-LCLC-R30C004MS: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-LCLC-R30C005M PAT-LCLC-R30C005M: CTO-300001725907 EA B  $             53.25 31.0%  $                36.74 N/A N/A
PAT-LCLC-R30C006M PAT-LCLC-R30C006M: CTO-300001725907 EA B  $             55.00 31.0%  $                37.95 N/A N/A
PAT-LCLC-R30C006MS PAT-LCLC-R30C006MS: CTO-300001725907 EA B  $             55.00 31.0%  $                37.95 N/A N/A
PAT-LCLC-R30C007F PAT-LCLC-R30C007F: CTO-300001725907 EA B  $             48.23 31.0%  $                33.28 N/A N/A
PAT-LCLC-R30C007M PAT-LCLC-R30C007M: CTO-300001725907 EA B  $             56.75 31.0%  $                39.16 N/A N/A
PAT-LCLC-R30C007MS PAT-LCLC-R30C007MS: CTO-300001725907 EA B  $             56.75 31.0%  $                39.16 N/A N/A
PAT-LCLC-R30C008M PAT-LCLC-R30C008M: CTO-300001725907 EA B  $             58.50 31.0%  $                40.37 N/A N/A
PAT-LCLC-R30C009M PAT-LCLC-R30C009M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-LCLC-R30C010M PAT-LCLC-R30C010M: CTO-300001725907 EA B  $             62.00 31.0%  $                42.78 N/A N/A
PAT-LCLC-R30C010MS PAT-LCLC-R30C010MS: CTO-300001725907 EA B  $             62.00 31.0%  $                42.78 N/A N/A
PAT-LCLC-R30C011F PAT-LCLC-R30C011F: CTO-300001725907 EA B  $             50.36 31.0%  $                34.75 N/A N/A
PAT-LCLC-R30C011M PAT-LCLC-R30C011M: CTO-300001725907 EA B  $             63.75 31.0%  $                43.99 N/A N/A
PAT-LCLC-R30C012M PAT-LCLC-R30C012M: CTO-300001725907 EA B  $             65.50 31.0%  $                45.20 N/A N/A
PAT-LCLC-R30C013M PAT-LCLC-R30C013M: CTO-300001725907 EA B  $             67.25 31.0%  $                46.40 N/A N/A
PAT-LCLC-R30C014M PAT-LCLC-R30C014M: CTO-300001725907 EA B  $             69.00 31.0%  $                47.61 N/A N/A
PAT-LCLC-R30C015M PAT-LCLC-R30C015M: CTO-300001725907 EA B  $             70.75 31.0%  $                48.82 N/A N/A
PAT-LCLC-R30C016M PAT-LCLC-R30C016M: CTO-300001725907 EA B  $             72.50 31.0%  $                50.03 N/A N/A
PAT-LCLC-R30C017M PAT-LCLC-R30C017M: CTO-300001725907 EA B  $             74.25 31.0%  $                51.23 N/A N/A
PAT-LCLC-R30C018F PAT-LCLC-R30C018F: CTO-300001725907 EA B  $             54.09 31.0%  $                37.32 N/A N/A
PAT-LCLC-R30C018M PAT-LCLC-R30C018M: CTO-300001725907 EA B  $             76.00 31.0%  $                52.44 N/A N/A
PAT-LCLC-R30C019M PAT-LCLC-R30C019M: CTO-300001725907 EA B  $             77.75 31.0%  $                53.65 N/A N/A
PAT-LCLC-R30C020F PAT-LCLC-R30C020F: CTO-300001725907 EA B  $             55.15 31.0%  $                38.05 N/A N/A
PAT-LCLC-R30C020M PAT-LCLC-R30C020M: CTO-300001725907 EA B  $             79.50 31.0%  $                54.86 N/A N/A
PAT-LCLC-R30C021M PAT-LCLC-R30C021M: CTO-300001725907 EA B  $             81.25 31.0%  $                56.06 N/A N/A
PAT-LCLC-R30C022M PAT-LCLC-R30C022M: CTO-300001725907 EA B  $             83.00 31.0%  $                57.27 N/A N/A
PAT-LCLC-R30C023M PAT-LCLC-R30C023M: CTO-300001725907 EA B  $             84.75 31.0%  $                58.48 N/A N/A
PAT-LCLC-R30C024M PAT-LCLC-R30C024M: CTO-300001725907 EA B  $             86.50 31.0%  $                59.69 N/A N/A
PAT-LCLC-R30C025M PAT-LCLC-R30C025M: CTO-300001725907 EA B  $             88.25 31.0%  $                60.89 N/A N/A
PAT-LCLC-R30C026M PAT-LCLC-R30C026M: CTO-300001725907 EA B  $             90.00 31.0%  $                62.10 N/A N/A
PAT-LCLC-R30C027M PAT-LCLC-R30C027M: CTO-300001725907 EA B  $             91.75 31.0%  $                63.31 N/A N/A
PAT-LCLC-R30C028M PAT-LCLC-R30C028M: CTO-300001725907 EA B  $             93.50 31.0%  $                64.52 N/A N/A
PAT-LCLC-R30C029M PAT-LCLC-R30C029M: CTO-300001725907 EA B  $             95.25 31.0%  $                65.72 N/A N/A
PAT-LCLC-R30C030M PAT-LCLC-R30C030M: CTO-300001725907 EA B  $             97.00 31.0%  $                66.93 N/A N/A
PAT-LCLC-R30C035M PAT-LCLC-R30C035M: CTO-300001725907 EA B  $           105.75 31.0%  $                72.97 N/A N/A
PAT-LCLC-R30C040M PAT-LCLC-R30C040M: CTO-300001725907 EA B  $           114.50 31.0%  $                79.01 N/A N/A
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PAT-LCLC-R30C050F PAT-LCLC-R30C050F: CTO-300001725907 EA B  $             71.17 31.0%  $                49.11 N/A N/A
PAT-LCLC-R30C050M PAT-LCLC-R30C050M: CTO-300001725907 EA B  $           131.99 31.0%  $                91.07 N/A N/A
PAT-LCLC-R30C055F PAT-LCLC-R30C055F: CTO-300001725907 EA B  $             73.84 31.0%  $                50.95 N/A N/A
PAT-LCLC-R30C065F PAT-LCLC-R30C065F: CTO-300001725907 EA B  $             79.17 31.0%  $                54.63 N/A N/A
PAT-LCLC-R30C070F PAT-LCLC-R30C070F: CTO-300001725907 EA B  $             81.84 31.0%  $                56.47 N/A N/A
PAT-LCLC-R30C075F PAT-LCLC-R30C075F: CTO-300001725907 EA B  $             84.50 31.0%  $                58.31 N/A N/A
PAT-LCLC-R30C080F PAT-LCLC-R30C080F: CTO-300001725907 EA B  $             87.17 31.0%  $                60.15 N/A N/A
PAT-LCLC-R30C085F PAT-LCLC-R30C085F: CTO-300001725907 EA B  $             89.84 31.0%  $                61.99 N/A N/A
PAT-LCLC-R30C095F PAT-LCLC-R30C095F: CTO-300001725907 EA B  $             95.17 31.0%  $                65.67 N/A N/A
PAT-LCLC-R30C101FS PAT-LCLC-R30C101FS: CTO-300001725907 EA B  $             98.38 31.0%  $                67.88 N/A N/A
PAT-LCLC-R30C223M PAT-LCLC-R30C223M: CTO-300001725907 EA B  $           434.73 31.0%  $              299.96 N/A N/A
PAT-LCLC-R30C630M PAT-LCLC-R30C630M: CTO-300001725907 EA B  $        1,146.95 31.0%  $              791.40 N/A N/A
PAT-LCLC-R40B003FS PAT-LCLC-R40B003FS: CTO-300001725907 EA B  $             47.69 31.0%  $                32.91 N/A N/A
PAT-LCLC-R40B034FS PAT-LCLC-R40B034FS: CTO-300001725907 EA B  $             80.77 31.0%  $                55.73 N/A N/A
PAT-LCLC-R40B060FS PAT-LCLC-R40B060FS: CTO-300001725907 EA B  $           108.51 31.0%  $                74.87 N/A N/A
PAT-LCLC-R40B080FS PAT-LCLC-R40B080FS: CTO-300001725907 EA B  $           129.84 31.0%  $                89.59 N/A N/A
PAT-LCLC-R40C001M PAT-LCLC-R40C001M: CTO-300001725907 EA B  $             47.25 31.0%  $                32.60 N/A N/A
PAT-LCLC-R40C002M PAT-LCLC-R40C002M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-LCLC-R40C002MS PAT-LCLC-R40C002MS: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-LCLC-R40C003M PAT-LCLC-R40C003M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-LCLC-R40C003MS PAT-LCLC-R40C003MS: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-LCLC-R40C004F PAT-LCLC-R40C004F: CTO-300001725907 EA B  $             47.84 31.0%  $                33.01 N/A N/A
PAT-LCLC-R40C004M PAT-LCLC-R40C004M: CTO-300001725907 EA B  $             55.50 31.0%  $                38.30 N/A N/A
PAT-LCLC-R40C005M PAT-LCLC-R40C005M: CTO-300001725907 EA B  $             58.25 31.0%  $                40.19 N/A N/A
PAT-LCLC-R40C007M PAT-LCLC-R40C007M: CTO-300001725907 EA B  $             63.75 31.0%  $                43.99 N/A N/A
PAT-LCLC-R40C010F PAT-LCLC-R40C010F: CTO-300001725907 EA B  $             52.88 31.0%  $                36.49 N/A N/A
PAT-LCLC-R40C010M PAT-LCLC-R40C010M: CTO-300001725907 EA B  $             72.00 31.0%  $                49.68 N/A N/A
PAT-LCLC-R40C013M PAT-LCLC-R40C013M: CTO-300001725907 EA B  $             80.25 31.0%  $                55.37 N/A N/A
PAT-LCLC-R40C014M PAT-LCLC-R40C014M: CTO-300001725907 EA B  $             83.00 31.0%  $                57.27 N/A N/A
PAT-LCLC-R40C015M PAT-LCLC-R40C015M: CTO-300001725907 EA B  $             85.75 31.0%  $                59.17 N/A N/A
PAT-LCLC-R40C028M PAT-LCLC-R40C028M: CTO-300001725907 EA B  $           121.50 31.0%  $                83.84 N/A N/A
PAT-LCLC-R40D002MS PAT-LCLC-R40D002MS: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-LCLC-RS0C001M PAT-LCLC-RS0C001M: CTO-300001725907 EA B  $             49.25 31.0%  $                33.98 N/A N/A
PAT-LCLC-RS0C002M PAT-LCLC-RS0C002M: CTO-300001725907 EA B  $             50.50 31.0%  $                34.85 N/A N/A
PAT-LCLC-RS0C002MS PAT-LCLC-RS0C002MS: CTO-300001725907 EA B  $             50.50 31.0%  $                34.85 N/A N/A
PAT-LCLC-RS0C003F PAT-LCLC-RS0C003F: CTO-300001725907 EA B  $             49.13 31.0%  $                33.90 N/A N/A
PAT-LCLC-RS0C003M PAT-LCLC-RS0C003M: CTO-300001725907 EA B  $             51.75 31.0%  $                35.71 N/A N/A
PAT-LCLC-RS0C003MS PAT-LCLC-RS0C003MS: CTO-300001725907 EA B  $             51.75 31.0%  $                35.71 N/A N/A
PAT-LCLC-RS0C004M PAT-LCLC-RS0C004M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
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PAT-LCLC-RS0C005M PAT-LCLC-RS0C005M: CTO-300001725907 EA B  $             54.25 31.0%  $                37.43 N/A N/A
PAT-LCLC-RS0C006F PAT-LCLC-RS0C006F: CTO-300001725907 EA B  $             50.29 31.0%  $                34.70 N/A N/A
PAT-LCLC-RS0C006M PAT-LCLC-RS0C006M: CTO-300001725907 EA B  $             55.50 31.0%  $                38.30 N/A N/A
PAT-LCLC-RS0C007F PAT-LCLC-RS0C007F: CTO-300001725907 EA B  $             50.65 31.0%  $                34.95 N/A N/A
PAT-LCLC-RS0C008M PAT-LCLC-RS0C008M: CTO-300001725907 EA B  $             58.00 31.0%  $                40.02 N/A N/A
PAT-LCLC-RS0C010FS PAT-LCLC-RS0C010FS: CTO-300001725907 EA B  $             51.81 31.0%  $                35.75 N/A N/A
PAT-LCLC-RS0C010M PAT-LCLC-RS0C010M: CTO-300001725907 EA B  $             60.50 31.0%  $                41.75 N/A N/A
PAT-LCLC-RS0C011F PAT-LCLC-RS0C011F: CTO-300001725907 EA B  $             52.19 31.0%  $                36.01 N/A N/A
PAT-LCLC-RS0C012FS PAT-LCLC-RS0C012FS: CTO-300001725907 EA B  $             52.57 31.0%  $                36.27 N/A N/A
PAT-LCLC-RS0C012M PAT-LCLC-RS0C012M: CTO-300001725907 EA B  $             63.00 31.0%  $                43.47 N/A N/A
PAT-LCLC-RS0C015M PAT-LCLC-RS0C015M: CTO-300001725907 EA B  $             66.75 31.0%  $                46.06 N/A N/A
PAT-LCLC-RS0C018FS PAT-LCLC-RS0C018FS: CTO-300001725907 EA B  $             54.86 31.0%  $                37.85 N/A N/A
PAT-LCLC-RS0C028FS PAT-LCLC-RS0C028FS: CTO-300001725907 EA B  $             58.65 31.0%  $                40.47 N/A N/A
PAT-LCLC-RS0C030FS PAT-LCLC-RS0C030FS: CTO-300001725907 EA B  $             59.42 31.0%  $                41.00 N/A N/A
PAT-LCLC-RS0C030M PAT-LCLC-RS0C030M: CTO-300001725907 EA B  $             85.50 31.0%  $                59.00 N/A N/A
PAT-LCLC-RS0C032FS PAT-LCLC-RS0C032FS: CTO-300001725907 EA B  $             60.19 31.0%  $                41.53 N/A N/A
PAT-LCLC-RS0C035FS PAT-LCLC-RS0C035FS: CTO-300001725907 EA B  $             61.34 31.0%  $                42.32 N/A N/A
PAT-LCLC-RS0C040FS PAT-LCLC-RS0C040FS: CTO-300001725907 EA B  $             63.23 31.0%  $                43.63 N/A N/A
PAT-LCLC-RS0C060FS PAT-LCLC-RS0C060FS: CTO-300001725907 EA B  $             70.86 31.0%  $                48.89 N/A N/A
PAT-LCLC-RS0D002MS PAT-LCLC-RS0D002MS: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-LCLC-RS0D030F PAT-LCLC-RS0D030F: CTO-300001725907 EA B  $             64.00 31.0%  $                44.16 N/A N/A
PAT-LCMC-P10B002M PAT-LCMC-P10B002M: CTO-300001725907 EA B  $             47.25 31.0%  $                32.60 N/A N/A
PAT-LCMC-P10B003M PAT-LCMC-P10B003M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-LCMC-P10B008M PAT-LCMC-P10B008M: CTO-300001725907 EA B  $             60.75 31.0%  $                41.92 N/A N/A
PAT-LCMC-P10B046M PAT-LCMC-P10B046M: CTO-300001725907 EA B  $           146.24 31.0%  $              100.91 N/A N/A
PAT-LCMC-P1GB003M PAT-LCMC-P1GB003M: CTO-300001725907 EA B  $             50.25 31.0%  $                34.67 N/A N/A
PAT-LCMC-P1RB003M PAT-LCMC-P1RB003M: CTO-300001725907 EA B  $             50.25 31.0%  $                34.67 N/A N/A
PAT-LCMC-P1YB002M PAT-LCMC-P1YB002M: CTO-300001725907 EA B  $             47.75 31.0%  $                32.95 N/A N/A
PAT-LCMC-P1YB003M PAT-LCMC-P1YB003M: CTO-300001725907 EA B  $             50.25 31.0%  $                34.67 N/A N/A
PAT-LCMC-P1YB005M PAT-LCMC-P1YB005M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-LCMC-P20B062F PAT-LCMC-P20B062F: CTO-300001725907 EA B  $             80.55 31.0%  $                55.58 N/A N/A
PAT-LCMC-P20B062M PAT-LCMC-P20B062M: CTO-300001725907 EA B  $           166.74 31.0%  $              115.05 N/A N/A
PAT-LCMC-P20B075F PAT-LCMC-P20B075F: CTO-300001725907 EA B  $             88.48 31.0%  $                61.05 N/A N/A
PAT-LCMC-P20B075M PAT-LCMC-P20B075M: CTO-300001725907 EA B  $           192.74 31.0%  $              132.99 N/A N/A
PAT-LCMC-P30B039M PAT-LCMC-P30B039M: CTO-300001725907 EA B  $           140.24 31.0%  $                96.77 N/A N/A
PAT-LCMC-P30B044M PAT-LCMC-P30B044M: CTO-300001725907 EA B  $           152.74 31.0%  $              105.39 N/A N/A
PAT-LCMC-P3RB005M PAT-LCMC-P3RB005M: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-LCMC-R10B001M PAT-LCMC-R10B001M: CTO-300001725907 EA B  $             44.75 31.0%  $                30.88 N/A N/A
PAT-LCMC-R10B002M PAT-LCMC-R10B002M: CTO-300001725907 EA B  $             46.75 31.0%  $                32.26 N/A N/A
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PAT-LCMC-R10B003M PAT-LCMC-R10B003M: CTO-300001725907 EA B  $             48.75 31.0%  $                33.64 N/A N/A
PAT-LCMC-R10B005M PAT-LCMC-R10B005M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-LCMC-R10B020M PAT-LCMC-R10B020M: CTO-300001725907 EA B  $             82.75 31.0%  $                57.10 N/A N/A
PAT-LCMC-R20B001M PAT-LCMC-R20B001M: CTO-300001725907 EA B  $             44.50 31.0%  $                30.71 N/A N/A
PAT-LCMC-R20B002M PAT-LCMC-R20B002M: CTO-300001725907 EA B  $             46.25 31.0%  $                31.91 N/A N/A
PAT-LCMC-R20B005M PAT-LCMC-R20B005M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-LCMC-R30B001M PAT-LCMC-R30B001M: CTO-300001725907 EA B  $             45.00 31.0%  $                31.05 N/A N/A
PAT-LCMC-R30B002M PAT-LCMC-R30B002M: CTO-300001725907 EA B  $             47.25 31.0%  $                32.60 N/A N/A
PAT-LCMC-R30B003M PAT-LCMC-R30B003M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-LCMC-RS0B005M PAT-LCMC-RS0B005M: CTO-300001725907 EA B  $             59.00 31.0%  $                40.71 N/A N/A
PAT-LCSC-P10C001M PAT-LCSC-P10C001M: CTO-300001725907 EA B  $             46.25 31.0%  $                31.91 N/A N/A
PAT-LCSC-P10C002M PAT-LCSC-P10C002M: CTO-300001725907 EA B  $             48.00 31.0%  $                33.12 N/A N/A
PAT-LCSC-P10C003M PAT-LCSC-P10C003M: CTO-300001725907 EA B  $             49.75 31.0%  $                34.33 N/A N/A
PAT-LCSC-P10C005M PAT-LCSC-P10C005M: CTO-300001725907 EA B  $             53.25 31.0%  $                36.74 N/A N/A
PAT-LCSC-P10C025M PAT-LCSC-P10C025M: CTO-300001725907 EA B  $             88.25 31.0%  $                60.89 N/A N/A
PAT-LCSC-P10C039M PAT-LCSC-P10C039M: CTO-300001725907 EA B  $           112.75 31.0%  $                77.80 N/A N/A
PAT-LCSC-P10C046M PAT-LCSC-P10C046M: CTO-300001725907 EA B  $           125.00 31.0%  $                86.25 N/A N/A
PAT-LCSC-P10F001M PAT-LCSC-P10F001M: CTO-300001725907 EA B  $             23.50 31.0%  $                16.22 N/A N/A
PAT-LCSC-P1GC003M PAT-LCSC-P1GC003M: CTO-300001725907 EA B  $             50.31 31.0%  $                34.71 N/A N/A
PAT-LCSC-P1NC003M PAT-LCSC-P1NC003M: CTO-300001725907 EA B  $             50.31 31.0%  $                34.71 N/A N/A
PAT-LCSC-P1NC004M PAT-LCSC-P1NC004M: CTO-300001725907 EA B  $             52.25 31.0%  $                36.05 N/A N/A
PAT-LCSC-P1RC003M PAT-LCSC-P1RC003M: CTO-300001725907 EA B  $             50.31 31.0%  $                34.71 N/A N/A
PAT-LCSC-P1YC003M PAT-LCSC-P1YC003M: CTO-300001725907 EA B  $             50.31 31.0%  $                34.71 N/A N/A
PAT-LCSC-P20C005M PAT-LCSC-P20C005M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-LCSC-P20F001M PAT-LCSC-P20F001M: CTO-300001725907 EA B  $             23.25 31.0%  $                16.04 N/A N/A
PAT-LCSC-P30A002M PAT-LCSC-P30A002M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-LCSC-P30A003M PAT-LCSC-P30A003M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-LCSC-P30A004M PAT-LCSC-P30A004M: CTO-300001725907 EA B  $             55.50 31.0%  $                38.30 N/A N/A
PAT-LCSC-P30A005M PAT-LCSC-P30A005M: CTO-300001725907 EA B  $             58.25 31.0%  $                40.19 N/A N/A
PAT-LCSC-P30A006M PAT-LCSC-P30A006M: CTO-300001725907 EA B  $             61.00 31.0%  $                42.09 N/A N/A
PAT-LCSC-P30A008M PAT-LCSC-P30A008M: CTO-300001725907 EA B  $             66.50 31.0%  $                45.89 N/A N/A
PAT-LCSC-P30A015M PAT-LCSC-P30A015M: CTO-300001725907 EA B  $             85.75 31.0%  $                59.17 N/A N/A
PAT-LCSC-P30B003M PAT-LCSC-P30B003M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-LCSC-P30C001M PAT-LCSC-P30C001M: CTO-300001725907 EA B  $             46.75 31.0%  $                32.26 N/A N/A
PAT-LCSC-P30C002M PAT-LCSC-P30C002M: CTO-300001725907 EA B  $             49.00 31.0%  $                33.81 N/A N/A
PAT-LCSC-P30C003F PAT-LCSC-P30C003F: CTO-300001725907 EA B  $             46.56 31.0%  $                32.13 N/A N/A
PAT-LCSC-P30C003M PAT-LCSC-P30C003M: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-LCSC-P30C004F PAT-LCSC-P30C004F: CTO-300001725907 EA B  $             47.23 31.0%  $                32.59 N/A N/A
PAT-LCSC-P30C004M PAT-LCSC-P30C004M: CTO-300001725907 EA B  $             53.50 31.0%  $                36.92 N/A N/A
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PAT-LCSC-P30C005M PAT-LCSC-P30C005M: CTO-300001725907 EA B  $             55.75 31.0%  $                38.47 N/A N/A
PAT-LCSC-P30C006M PAT-LCSC-P30C006M: CTO-300001725907 EA B  $             58.00 31.0%  $                40.02 N/A N/A
PAT-LCSC-P30C007F PAT-LCSC-P30C007F: CTO-300001725907 EA B  $             49.31 31.0%  $                34.02 N/A N/A
PAT-LCSC-P30C007M PAT-LCSC-P30C007M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-LCSC-P30C008M PAT-LCSC-P30C008M: CTO-300001725907 EA B  $             62.50 31.0%  $                43.13 N/A N/A
PAT-LCSC-P30C009M PAT-LCSC-P30C009M: CTO-300001725907 EA B  $             64.75 31.0%  $                44.68 N/A N/A
PAT-LCSC-P30C010F PAT-LCSC-P30C010F: CTO-300001725907 EA B  $             51.36 31.0%  $                35.44 N/A N/A
PAT-LCSC-P30C010M PAT-LCSC-P30C010M: CTO-300001725907 EA B  $             67.00 31.0%  $                46.23 N/A N/A
PAT-LCSC-P30C010MS PAT-LCSC-P30C010MS: CTO-300001725907 EA B  $             67.00 31.0%  $                46.23 N/A N/A
PAT-LCSC-P30C012M PAT-LCSC-P30C012M: CTO-300001725907 EA B  $             71.50 31.0%  $                49.34 N/A N/A
PAT-LCSC-P30C013M PAT-LCSC-P30C013M: CTO-300001725907 EA B  $             73.75 31.0%  $                50.89 N/A N/A
PAT-LCSC-P30C014M PAT-LCSC-P30C014M: CTO-300001725907 EA B  $             76.00 31.0%  $                52.44 N/A N/A
PAT-LCSC-P30C015F PAT-LCSC-P30C015F: CTO-300001725907 EA B  $             54.79 31.0%  $                37.81 N/A N/A
PAT-LCSC-P30C015M PAT-LCSC-P30C015M: CTO-300001725907 EA B  $             78.25 31.0%  $                53.99 N/A N/A
PAT-LCSC-P30C015MS PAT-LCSC-P30C015MS: CTO-300001725907 EA B  $             78.25 31.0%  $                53.99 N/A N/A
PAT-LCSC-P30C016M PAT-LCSC-P30C016M: CTO-300001725907 EA B  $             80.50 31.0%  $                55.55 N/A N/A
PAT-LCSC-P30C017M PAT-LCSC-P30C017M: CTO-300001725907 EA B  $             82.75 31.0%  $                57.10 N/A N/A
PAT-LCSC-P30C018M PAT-LCSC-P30C018M: CTO-300001725907 EA B  $             85.00 31.0%  $                58.65 N/A N/A
PAT-LCSC-P30C019M PAT-LCSC-P30C019M: CTO-300001725907 EA B  $             87.25 31.0%  $                60.20 N/A N/A
PAT-LCSC-P30C020M PAT-LCSC-P30C020M: CTO-300001725907 EA B  $             89.50 31.0%  $                61.76 N/A N/A
PAT-LCSC-P30C021M PAT-LCSC-P30C021M: CTO-300001725907 EA B  $             91.75 31.0%  $                63.31 N/A N/A
PAT-LCSC-P30C022M PAT-LCSC-P30C022M: CTO-300001725907 EA B  $             94.00 31.0%  $                64.86 N/A N/A
PAT-LCSC-P30C023M PAT-LCSC-P30C023M: CTO-300001725907 EA B  $             96.25 31.0%  $                66.41 N/A N/A
PAT-LCSC-P30C024M PAT-LCSC-P30C024M: CTO-300001725907 EA B  $             98.50 31.0%  $                67.97 N/A N/A
PAT-LCSC-P30C025M PAT-LCSC-P30C025M: CTO-300001725907 EA B  $           100.75 31.0%  $                69.52 N/A N/A
PAT-LCSC-P30C026M PAT-LCSC-P30C026M: CTO-300001725907 EA B  $           103.00 31.0%  $                71.07 N/A N/A
PAT-LCSC-P30C027M PAT-LCSC-P30C027M: CTO-300001725907 EA B  $           105.25 31.0%  $                72.62 N/A N/A
PAT-LCSC-P30C028M PAT-LCSC-P30C028M: CTO-300001725907 EA B  $           107.50 31.0%  $                74.18 N/A N/A
PAT-LCSC-P30C030F PAT-LCSC-P30C030F: CTO-300001725907 EA B  $             65.07 31.0%  $                44.90 N/A N/A
PAT-LCSC-P30C030M PAT-LCSC-P30C030M: CTO-300001725907 EA B  $           112.00 31.0%  $                77.28 N/A N/A
PAT-LCSC-P30C031M PAT-LCSC-P30C031M: CTO-300001725907 EA B  $           114.25 31.0%  $                78.83 N/A N/A
PAT-LCSC-P30C032M PAT-LCSC-P30C032M: CTO-300001725907 EA B  $           116.50 31.0%  $                80.39 N/A N/A
PAT-LCSC-P30C034M PAT-LCSC-P30C034M: CTO-300001725907 EA B  $           121.00 31.0%  $                83.49 N/A N/A
PAT-LCSC-P30C040F PAT-LCSC-P30C040F: CTO-300001725907 EA B  $             71.94 31.0%  $                49.64 N/A N/A
PAT-LCSC-P30C040M PAT-LCSC-P30C040M: CTO-300001725907 EA B  $           134.49 31.0%  $                92.80 N/A N/A
PAT-LCSC-P30C042M PAT-LCSC-P30C042M: CTO-300001725907 EA B  $           138.99 31.0%  $                95.90 N/A N/A
PAT-LCSC-P30C044M PAT-LCSC-P30C044M: CTO-300001725907 EA B  $           143.49 31.0%  $                99.01 N/A N/A
PAT-LCSC-P30C050M PAT-LCSC-P30C050M: CTO-300001725907 EA B  $           156.99 31.0%  $              108.32 N/A N/A
PAT-LCSC-P30C051M PAT-LCSC-P30C051M: CTO-300001725907 EA B  $           159.24 31.0%  $              109.88 N/A N/A
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PAT-LCSC-P30C053M PAT-LCSC-P30C053M: CTO-300001725907 EA B  $           163.74 31.0%  $              112.98 N/A N/A
PAT-LCSC-P30C054M PAT-LCSC-P30C054M: CTO-300001725907 EA B  $           165.99 31.0%  $              114.53 N/A N/A
PAT-LCSC-P30C055M PAT-LCSC-P30C055M: CTO-300001725907 EA B  $           168.24 31.0%  $              116.09 N/A N/A
PAT-LCSC-P30C058M PAT-LCSC-P30C058M: CTO-300001725907 EA B  $           174.99 31.0%  $              120.74 N/A N/A
PAT-LCSC-P30C060M PAT-LCSC-P30C060M: CTO-300001725907 EA B  $           179.49 31.0%  $              123.85 N/A N/A
PAT-LCSC-P30C061M PAT-LCSC-P30C061M: CTO-300001725907 EA B  $           181.74 31.0%  $              125.40 N/A N/A
PAT-LCSC-P30C066M PAT-LCSC-P30C066M: CTO-300001725907 EA B  $           192.99 31.0%  $              133.16 N/A N/A
PAT-LCSC-P30C067M PAT-LCSC-P30C067M: CTO-300001725907 EA B  $           195.24 31.0%  $              134.72 N/A N/A
PAT-LCSC-P30C069M PAT-LCSC-P30C069M: CTO-300001725907 EA B  $           199.74 31.0%  $              137.82 N/A N/A
PAT-LCSC-P30C082M PAT-LCSC-P30C082M: CTO-300001725907 EA B  $           228.99 31.0%  $              158.00 N/A N/A
PAT-LCSC-P30F002M PAT-LCSC-P30F002M: CTO-300001725907 EA B  $             24.75 31.0%  $                17.08 N/A N/A
PAT-LCSC-P3AB002M PAT-LCSC-P3AB002M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-LCSC-P3NC003M PAT-LCSC-P3NC003M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-LCSC-P3RC003M PAT-LCSC-P3RC003M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-LCSC-P3RC005M PAT-LCSC-P3RC005M: CTO-300001725907 EA B  $             57.00 31.0%  $                39.33 N/A N/A
PAT-LCSC-P3YC003M PAT-LCSC-P3YC003M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-LCSC-P3YC005M PAT-LCSC-P3YC005M: CTO-300001725907 EA B  $             57.00 31.0%  $                39.33 N/A N/A
PAT-LCSC-P40C002MS PAT-LCSC-P40C002MS: CTO-300001725907 EA B  $             50.50 31.0%  $                34.85 N/A N/A
PAT-LCSC-P40C003M PAT-LCSC-P40C003M: CTO-300001725907 EA B  $             53.50 31.0%  $                36.92 N/A N/A
PAT-LCSC-P40C035F PAT-LCSC-P40C035F: CTO-300001725907 EA B  $             76.50 31.0%  $                52.79 N/A N/A
PAT-LCSC-P40C036F PAT-LCSC-P40C036F: CTO-300001725907 EA B  $             77.42 31.0%  $                53.42 N/A N/A
PAT-LCSC-P40C045F PAT-LCSC-P40C045F: CTO-300001725907 EA B  $             85.65 31.0%  $                59.10 N/A N/A
PAT-LCSC-P40C047F PAT-LCSC-P40C047F: CTO-300001725907 EA B  $             87.48 31.0%  $                60.36 N/A N/A
PAT-LCSC-P4BC010F PAT-LCSC-P4BC010F: CTO-300001725907 EA B  $             54.59 31.0%  $                37.67 N/A N/A
PAT-LCSC-P4BC035F PAT-LCSC-P4BC035F: CTO-300001725907 EA B  $             79.84 31.0%  $                55.09 N/A N/A
PAT-LCSC-PS0A001M PAT-LCSC-PS0A001M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-LCSC-PS0A002M PAT-LCSC-PS0A002M: CTO-300001725907 EA B  $             40.00 31.0%  $                27.60 N/A N/A
PAT-LCSC-PS0A003M PAT-LCSC-PS0A003M: CTO-300001725907 EA B  $             42.00 31.0%  $                28.98 N/A N/A
PAT-LCSC-PS0A005M PAT-LCSC-PS0A005M: CTO-300001725907 EA B  $             58.00 31.0%  $                40.02 N/A N/A
PAT-LCSC-PS0A006M PAT-LCSC-PS0A006M: CTO-300001725907 EA B  $             60.00 31.0%  $                41.40 N/A N/A
PAT-LCSC-PS0B001M PAT-LCSC-PS0B001M: CTO-300001725907 EA B  $             49.75 31.0%  $                34.33 N/A N/A
PAT-LCSC-PS0B002M PAT-LCSC-PS0B002M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-LCSC-PS0B003M PAT-LCSC-PS0B003M: CTO-300001725907 EA B  $             53.25 31.0%  $                36.74 N/A N/A
PAT-LCSC-PS0B004M PAT-LCSC-PS0B004M: CTO-300001725907 EA B  $             55.00 31.0%  $                37.95 N/A N/A
PAT-LCSC-PS0B005M PAT-LCSC-PS0B005M: CTO-300001725907 EA B  $             56.75 31.0%  $                39.16 N/A N/A
PAT-LCSC-PS0B006M PAT-LCSC-PS0B006M: CTO-300001725907 EA B  $             58.50 31.0%  $                40.37 N/A N/A
PAT-LCSC-PS0B007M PAT-LCSC-PS0B007M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-LCSC-PS0B008M PAT-LCSC-PS0B008M: CTO-300001725907 EA B  $             62.00 31.0%  $                42.78 N/A N/A
PAT-LCSC-PS0B009M PAT-LCSC-PS0B009M: CTO-300001725907 EA B  $             63.75 31.0%  $                43.99 N/A N/A
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PAT-LCSC-PS0B010M PAT-LCSC-PS0B010M: CTO-300001725907 EA B  $             65.50 31.0%  $                45.20 N/A N/A
PAT-LCSC-PS0B011M PAT-LCSC-PS0B011M: CTO-300001725907 EA B  $             67.25 31.0%  $                46.40 N/A N/A
PAT-LCSC-PS0B012M PAT-LCSC-PS0B012M: CTO-300001725907 EA B  $             69.00 31.0%  $                47.61 N/A N/A
PAT-LCSC-PS0B013M PAT-LCSC-PS0B013M: CTO-300001725907 EA B  $             70.75 31.0%  $                48.82 N/A N/A
PAT-LCSC-PS0B014M PAT-LCSC-PS0B014M: CTO-300001725907 EA B  $             72.50 31.0%  $                50.03 N/A N/A
PAT-LCSC-PS0B015M PAT-LCSC-PS0B015M: CTO-300001725907 EA B  $             74.25 31.0%  $                51.23 N/A N/A
PAT-LCSC-PS0C001M PAT-LCSC-PS0C001M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-LCSC-PS0C002M PAT-LCSC-PS0C002M: CTO-300001725907 EA B  $             51.00 31.0%  $                35.19 N/A N/A
PAT-LCSC-PS0C003M PAT-LCSC-PS0C003M: CTO-300001725907 EA B  $             52.50 31.0%  $                36.23 N/A N/A
PAT-LCSC-PS0C005M PAT-LCSC-PS0C005M: CTO-300001725907 EA B  $             55.50 31.0%  $                38.30 N/A N/A
PAT-LCSC-PS0C007M PAT-LCSC-PS0C007M: CTO-300001725907 EA B  $             58.50 31.0%  $                40.37 N/A N/A
PAT-LCSC-PS0C008F PAT-LCSC-PS0C008F: CTO-300001725907 EA B  $             51.65 31.0%  $                35.64 N/A N/A
PAT-LCSC-PS0C010F PAT-LCSC-PS0C010F: CTO-300001725907 EA B  $             52.57 31.0%  $                36.27 N/A N/A
PAT-LCSC-PS0C010M PAT-LCSC-PS0C010M: CTO-300001725907 EA B  $             63.00 31.0%  $                43.47 N/A N/A
PAT-LCSC-PS0C012M PAT-LCSC-PS0C012M: CTO-300001725907 EA B  $             66.00 31.0%  $                45.54 N/A N/A
PAT-LCSC-PS0C015M PAT-LCSC-PS0C015M: CTO-300001725907 EA B  $             70.50 31.0%  $                48.65 N/A N/A
PAT-LCSC-PS0C020F PAT-LCSC-PS0C020F: CTO-300001725907 EA B  $             57.15 31.0%  $                39.43 N/A N/A
PAT-LCSC-PS0C020M PAT-LCSC-PS0C020M: CTO-300001725907 EA B  $             78.00 31.0%  $                53.82 N/A N/A
PAT-LCSC-PS0C030F PAT-LCSC-PS0C030F: CTO-300001725907 EA B  $             61.71 31.0%  $                42.58 N/A N/A
PAT-LCSC-PS0C030MS PAT-LCSC-PS0C030MS: CTO-300001725907 EA B  $             93.00 31.0%  $                64.17 N/A N/A
PAT-LCSC-PS0C035M PAT-LCSC-PS0C035M: CTO-300001725907 EA B  $           100.50 31.0%  $                69.35 N/A N/A
PAT-LCSC-PS0C046M PAT-LCSC-PS0C046M: CTO-300001725907 EA B  $           117.00 31.0%  $                80.73 N/A N/A
PAT-LCSC-PS0C050F PAT-LCSC-PS0C050F: CTO-300001725907 EA B  $             70.86 31.0%  $                48.89 N/A N/A
PAT-LCSC-PS0D020F PAT-LCSC-PS0D020F: CTO-300001725907 EA B  $             60.19 31.0%  $                41.53 N/A N/A
PAT-LCSC-PS0D025F PAT-LCSC-PS0D025F: CTO-300001725907 EA B  $             63.23 31.0%  $                43.63 N/A N/A
PAT-LCSC-PS0D035F PAT-LCSC-PS0D035F: CTO-300001725907 EA B  $             69.34 31.0%  $                47.84 N/A N/A
PAT-LCSC-PS0D040F PAT-LCSC-PS0D040F: CTO-300001725907 EA B  $             72.38 31.0%  $                49.94 N/A N/A
PAT-LCSC-PS0D045F PAT-LCSC-PS0D045F: CTO-300001725907 EA B  $             75.44 31.0%  $                52.05 N/A N/A
PAT-LCSC-PS0D050F PAT-LCSC-PS0D050F: CTO-300001725907 EA B  $             78.48 31.0%  $                54.15 N/A N/A
PAT-LCSC-PS0D065F PAT-LCSC-PS0D065F: CTO-300001725907 EA B  $             87.63 31.0%  $                60.46 N/A N/A
PAT-LCSC-PS0D085F PAT-LCSC-PS0D085F: CTO-300001725907 EA B  $             99.80 31.0%  $                68.86 N/A N/A
PAT-LCSC-PS0D090F PAT-LCSC-PS0D090F: CTO-300001725907 EA B  $           102.86 31.0%  $                70.97 N/A N/A
PAT-LCSC-PS0F002MS PAT-LCSC-PS0F002MS: CTO-300001725907 EA B  $             25.50 31.0%  $                17.60 N/A N/A
PAT-LCSC-PS0F003MS PAT-LCSC-PS0F003MS: CTO-300001725907 EA B  $             26.25 31.0%  $                18.11 N/A N/A
PAT-LCSC-PS0F005MS PAT-LCSC-PS0F005MS: CTO-300001725907 EA B  $             27.75 31.0%  $                19.15 N/A N/A
PAT-LCSC-PS0F008MS PAT-LCSC-PS0F008MS: CTO-300001725907 EA B  $             30.00 31.0%  $                20.70 N/A N/A
PAT-LCSC-PS0F010MS PAT-LCSC-PS0F010MS: CTO-300001725907 EA B  $             31.50 31.0%  $                21.74 N/A N/A
PAT-LCSC-PS0F015MS PAT-LCSC-PS0F015MS: CTO-300001725907 EA B  $             35.25 31.0%  $                24.32 N/A N/A
PAT-LCSC-PS0F020MS PAT-LCSC-PS0F020MS: CTO-300001725907 EA B  $             39.00 31.0%  $                26.91 N/A N/A
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PAT-LCSC-PS0G005M PAT-LCSC-PS0G005M: CTO-300001725907 EA B  $             21.75 31.0%  $                15.01 N/A N/A
PAT-LCSC-PSGC003M PAT-LCSC-PSGC003M: CTO-300001725907 EA B  $             53.06 31.0%  $                36.61 N/A N/A
PAT-LCSC-PSGC015M PAT-LCSC-PSGC015M: CTO-300001725907 EA B  $             73.30 31.0%  $                50.58 N/A N/A
PAT-LCSC-PSRC020M PAT-LCSC-PSRC020M: CTO-300001725907 EA B  $             81.75 31.0%  $                56.41 N/A N/A
PAT-LCSC-PSRC025M PAT-LCSC-PSRC025M: CTO-300001725907 EA B  $             90.19 31.0%  $                62.23 N/A N/A
PAT-LCSC-PSWC020M PAT-LCSC-PSWC020M: CTO-300001725907 EA B  $             81.75 31.0%  $                56.41 N/A N/A
PAT-LCSC-PSWC030M PAT-LCSC-PSWC030M: CTO-300001725907 EA B  $             98.63 31.0%  $                68.05 N/A N/A
PAT-LCSC-R10B001MS PAT-LCSC-R10B001MS: CTO-300001725907 EA B  $             46.50 31.0%  $                32.09 N/A N/A
PAT-LCSC-R10B002MS PAT-LCSC-R10B002MS: CTO-300001725907 EA B  $             48.50 31.0%  $                33.47 N/A N/A
PAT-LCSC-R10C001M PAT-LCSC-R10C001M: CTO-300001725907 EA B  $             46.00 31.0%  $                31.74 N/A N/A
PAT-LCSC-R10C002M PAT-LCSC-R10C002M: CTO-300001725907 EA B  $             47.50 31.0%  $                32.78 N/A N/A
PAT-LCSC-R10C003M PAT-LCSC-R10C003M: CTO-300001725907 EA B  $             49.00 31.0%  $                33.81 N/A N/A
PAT-LCSC-R10C004M PAT-LCSC-R10C004M: CTO-300001725907 EA B  $             50.50 31.0%  $                34.85 N/A N/A
PAT-LCSC-R10C005M PAT-LCSC-R10C005M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-LCSC-R10C014M PAT-LCSC-R10C014M: CTO-300001725907 EA B  $             65.50 31.0%  $                45.20 N/A N/A
PAT-LCSC-R10C015M PAT-LCSC-R10C015M: CTO-300001725907 EA B  $             67.00 31.0%  $                46.23 N/A N/A
PAT-LCSC-R20C001M PAT-LCSC-R20C001M: CTO-300001725907 EA B  $             45.75 31.0%  $                31.57 N/A N/A
PAT-LCSC-R20C002M PAT-LCSC-R20C002M: CTO-300001725907 EA B  $             47.00 31.0%  $                32.43 N/A N/A
PAT-LCSC-R20C003M PAT-LCSC-R20C003M: CTO-300001725907 EA B  $             48.25 31.0%  $                33.29 N/A N/A
PAT-LCSC-R20C005M PAT-LCSC-R20C005M: CTO-300001725907 EA B  $             50.75 31.0%  $                35.02 N/A N/A
PAT-LCSC-R20C006M PAT-LCSC-R20C006M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-LCSC-R30B005M PAT-LCSC-R30B005M: CTO-300001725907 EA B  $             55.75 31.0%  $                38.47 N/A N/A
PAT-LCSC-R30B007M PAT-LCSC-R30B007M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-LCSC-R30C001M PAT-LCSC-R30C001M: CTO-300001725907 EA B  $             46.25 31.0%  $                31.91 N/A N/A
PAT-LCSC-R30C002M PAT-LCSC-R30C002M: CTO-300001725907 EA B  $             48.00 31.0%  $                33.12 N/A N/A
PAT-LCSC-R30C003M PAT-LCSC-R30C003M: CTO-300001725907 EA B  $             49.75 31.0%  $                34.33 N/A N/A
PAT-LCSC-R30C004M PAT-LCSC-R30C004M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-LCSC-R30C005M PAT-LCSC-R30C005M: CTO-300001725907 EA B  $             53.25 31.0%  $                36.74 N/A N/A
PAT-LCSC-R30C006M PAT-LCSC-R30C006M: CTO-300001725907 EA B  $             55.00 31.0%  $                37.95 N/A N/A
PAT-LCSC-R30C007F PAT-LCSC-R30C007F: CTO-300001725907 EA B  $             48.23 31.0%  $                33.28 N/A N/A
PAT-LCSC-R30C007M PAT-LCSC-R30C007M: CTO-300001725907 EA B  $             56.75 31.0%  $                39.16 N/A N/A
PAT-LCSC-R30C008M PAT-LCSC-R30C008M: CTO-300001725907 EA B  $             58.50 31.0%  $                40.37 N/A N/A
PAT-LCSC-R30C009M PAT-LCSC-R30C009M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-LCSC-R30C010M PAT-LCSC-R30C010M: CTO-300001725907 EA B  $             62.00 31.0%  $                42.78 N/A N/A
PAT-LCSC-R30C011M PAT-LCSC-R30C011M: CTO-300001725907 EA B  $             63.75 31.0%  $                43.99 N/A N/A
PAT-LCSC-R30C015M PAT-LCSC-R30C015M: CTO-300001725907 EA B  $             70.75 31.0%  $                48.82 N/A N/A
PAT-LCSC-R30C017M PAT-LCSC-R30C017M: CTO-300001725907 EA B  $             74.25 31.0%  $                51.23 N/A N/A
PAT-LCSC-R30C018M PAT-LCSC-R30C018M: CTO-300001725907 EA B  $             76.00 31.0%  $                52.44 N/A N/A
PAT-LCSC-R30C019M PAT-LCSC-R30C019M: CTO-300001725907 EA B  $             77.75 31.0%  $                53.65 N/A N/A
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PAT-LCSC-R30C020M PAT-LCSC-R30C020M: CTO-300001725907 EA B  $             79.50 31.0%  $                54.86 N/A N/A
PAT-LCSC-R30C021M PAT-LCSC-R30C021M: CTO-300001725907 EA B  $             81.25 31.0%  $                56.06 N/A N/A
PAT-LCSC-R30C022M PAT-LCSC-R30C022M: CTO-300001725907 EA B  $             83.00 31.0%  $                57.27 N/A N/A
PAT-LCSC-R30C024M PAT-LCSC-R30C024M: CTO-300001725907 EA B  $             86.50 31.0%  $                59.69 N/A N/A
PAT-LCSC-R30C025M PAT-LCSC-R30C025M: CTO-300001725907 EA B  $             88.25 31.0%  $                60.89 N/A N/A
PAT-LCSC-R30C030M PAT-LCSC-R30C030M: CTO-300001725907 EA B  $             97.00 31.0%  $                66.93 N/A N/A
PAT-LCSC-R30C032M PAT-LCSC-R30C032M: CTO-300001725907 EA B  $           100.50 31.0%  $                69.35 N/A N/A
PAT-LCSC-R40C005M PAT-LCSC-R40C005M: CTO-300001725907 EA B  $             58.25 31.0%  $                40.19 N/A N/A
PAT-LCSC-R40C014M PAT-LCSC-R40C014M: CTO-300001725907 EA B  $             83.00 31.0%  $                57.27 N/A N/A
PAT-LCSC-R40C015M PAT-LCSC-R40C015M: CTO-300001725907 EA B  $             85.75 31.0%  $                59.17 N/A N/A
PAT-LCSC-RS0B014M PAT-LCSC-RS0B014M: CTO-300001725907 EA B  $             69.00 31.0%  $                47.61 N/A N/A
PAT-LCSC-RS0B023M PAT-LCSC-RS0B023M: CTO-300001725907 EA B  $             82.50 31.0%  $                56.93 N/A N/A
PAT-LCSC-RS0C001M PAT-LCSC-RS0C001M: CTO-300001725907 EA B  $             49.25 31.0%  $                33.98 N/A N/A
PAT-LCSC-RS0C002M PAT-LCSC-RS0C002M: CTO-300001725907 EA B  $             50.50 31.0%  $                34.85 N/A N/A
PAT-LCSC-RS0C003M PAT-LCSC-RS0C003M: CTO-300001725907 EA B  $             51.75 31.0%  $                35.71 N/A N/A
PAT-LCSC-RS0C003MS PAT-LCSC-RS0C003MS: CTO-300001725907 EA B  $             51.75 31.0%  $                35.71 N/A N/A
PAT-LCSC-RS0C004M PAT-LCSC-RS0C004M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-LCSC-RS0C005M PAT-LCSC-RS0C005M: CTO-300001725907 EA B  $             54.25 31.0%  $                37.43 N/A N/A
PAT-LCSC-RS0C007M PAT-LCSC-RS0C007M: CTO-300001725907 EA B  $             56.75 31.0%  $                39.16 N/A N/A
PAT-LCSC-RS0C008M PAT-LCSC-RS0C008M: CTO-300001725907 EA B  $             58.00 31.0%  $                40.02 N/A N/A
PAT-LCSC-RS0C010M PAT-LCSC-RS0C010M: CTO-300001725907 EA B  $             60.50 31.0%  $                41.75 N/A N/A
PAT-LCSC-RS0C014M PAT-LCSC-RS0C014M: CTO-300001725907 EA B  $             65.50 31.0%  $                45.20 N/A N/A
PAT-LCSC-RS0C021M PAT-LCSC-RS0C021M: CTO-300001725907 EA B  $             74.25 31.0%  $                51.23 N/A N/A
PAT-LCSC-RS0C045F PAT-LCSC-RS0C045F: CTO-300001725907 EA B  $             65.15 31.0%  $                44.95 N/A N/A
PAT-LCSC-RS0C060F PAT-LCSC-RS0C060F: CTO-300001725907 EA B  $             70.86 31.0%  $                48.89 N/A N/A
PAT-LCSC-RS0D008F PAT-LCSC-RS0D008F: CTO-300001725907 EA B  $             52.27 31.0%  $                36.07 N/A N/A
PAT-LCSC-RS0D040F PAT-LCSC-RS0D040F: CTO-300001725907 EA B  $             69.34 31.0%  $                47.84 N/A N/A
PAT-LCTC-P10C003M PAT-LCTC-P10C003M: CTO-300001725907 EA B  $             49.75 31.0%  $                34.33 N/A N/A
PAT-LCTC-P10C005M PAT-LCTC-P10C005M: CTO-300001725907 EA B  $             53.25 31.0%  $                36.74 N/A N/A
PAT-LCTC-P10C007M PAT-LCTC-P10C007M: CTO-300001725907 EA B  $             56.75 31.0%  $                39.16 N/A N/A
PAT-LCTC-P10C010M PAT-LCTC-P10C010M: CTO-300001725907 EA B  $             62.00 31.0%  $                42.78 N/A N/A
PAT-LCTC-P10C025M PAT-LCTC-P10C025M: CTO-300001725907 EA B  $             88.25 31.0%  $                60.89 N/A N/A
PAT-LCTC-P20C040F PAT-LCTC-P20C040F: CTO-300001725907 EA B  $             62.79 31.0%  $                43.33 N/A N/A
PAT-LCTC-P20C040M PAT-LCTC-P20C040M: CTO-300001725907 EA B  $           104.50 31.0%  $                72.11 N/A N/A
PAT-LCTC-P30C002M PAT-LCTC-P30C002M: CTO-300001725907 EA B  $             49.00 31.0%  $                33.81 N/A N/A
PAT-LCTC-P30C003M PAT-LCTC-P30C003M: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-LCTC-P30C005M PAT-LCTC-P30C005M: CTO-300001725907 EA B  $             55.75 31.0%  $                38.47 N/A N/A
PAT-LCTC-P30C006M PAT-LCTC-P30C006M: CTO-300001725907 EA B  $             58.00 31.0%  $                40.02 N/A N/A
PAT-LCTC-P30C007M PAT-LCTC-P30C007M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
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PAT-LCTC-P30C010M PAT-LCTC-P30C010M: CTO-300001725907 EA B  $             67.00 31.0%  $                46.23 N/A N/A
PAT-LCTC-P30C025M PAT-LCTC-P30C025M: CTO-300001725907 EA B  $           100.75 31.0%  $                69.52 N/A N/A
PAT-LCTC-PS0B010M PAT-LCTC-PS0B010M: CTO-300001725907 EA B  $             68.00 31.0%  $                46.92 N/A N/A
PAT-LCTC-PS0C002M PAT-LCTC-PS0C002M: CTO-300001725907 EA B  $             53.50 31.0%  $                36.92 N/A N/A
PAT-LCTC-PS0C005M PAT-LCTC-PS0C005M: CTO-300001725907 EA B  $             58.00 31.0%  $                40.02 N/A N/A
PAT-LCTC-PS0C007M PAT-LCTC-PS0C007M: CTO-300001725907 EA B  $             61.00 31.0%  $                42.09 N/A N/A
PAT-LCTC-PS0C020M PAT-LCTC-PS0C020M: CTO-300001725907 EA B  $             80.50 31.0%  $                55.55 N/A N/A
PAT-LCTC-PS0C025M PAT-LCTC-PS0C025M: CTO-300001725907 EA B  $             88.00 31.0%  $                60.72 N/A N/A
PAT-LCTC-PS0F002F PAT-LCTC-PS0F002F: CTO-300001725907 EA B  $             25.71 31.0%  $                17.74 N/A N/A
PAT-LCTC-PS0G005M PAT-LCTC-PS0G005M: CTO-300001725907 EA B  $             23.00 31.0%  $                15.87 N/A N/A
PAT-LCTC-PS0G020M PAT-LCTC-PS0G020M: CTO-300001725907 EA B  $             34.25 31.0%  $                23.63 N/A N/A
PAT-LCTC-R10C001M PAT-LCTC-R10C001M: CTO-300001725907 EA B  $             46.00 31.0%  $                31.74 N/A N/A
PAT-LCTC-R10C002M PAT-LCTC-R10C002M: CTO-300001725907 EA B  $             47.50 31.0%  $                32.78 N/A N/A
PAT-LCTC-R10C003M PAT-LCTC-R10C003M: CTO-300001725907 EA B  $             49.00 31.0%  $                33.81 N/A N/A
PAT-LCTC-R10C005M PAT-LCTC-R10C005M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-LCTC-R10C010M PAT-LCTC-R10C010M: CTO-300001725907 EA B  $             59.50 31.0%  $                41.06 N/A N/A
PAT-LCTC-R20C001M PAT-LCTC-R20C001M: CTO-300001725907 EA B  $             45.75 31.0%  $                31.57 N/A N/A
PAT-LCTC-R20C002M PAT-LCTC-R20C002M: CTO-300001725907 EA B  $             47.00 31.0%  $                32.43 N/A N/A
PAT-LCTC-R20C003M PAT-LCTC-R20C003M: CTO-300001725907 EA B  $             48.25 31.0%  $                33.29 N/A N/A
PAT-LCTC-R30C001M PAT-LCTC-R30C001M: CTO-300001725907 EA B  $             46.25 31.0%  $                31.91 N/A N/A
PAT-LCTC-R30C002M PAT-LCTC-R30C002M: CTO-300001725907 EA B  $             48.00 31.0%  $                33.12 N/A N/A
PAT-LCTC-R30C003M PAT-LCTC-R30C003M: CTO-300001725907 EA B  $             49.75 31.0%  $                34.33 N/A N/A
PAT-LCTC-R30C005M PAT-LCTC-R30C005M: CTO-300001725907 EA B  $             53.25 31.0%  $                36.74 N/A N/A
PAT-LCTC-R30C010M PAT-LCTC-R30C010M: CTO-300001725907 EA B  $             62.00 31.0%  $                42.78 N/A N/A
PAT-LCTC-R30C020M PAT-LCTC-R30C020M: CTO-300001725907 EA B  $             79.50 31.0%  $                54.86 N/A N/A
PAT-LCTC-R40C014M PAT-LCTC-R40C014M: CTO-300001725907 EA B  $             83.00 31.0%  $                57.27 N/A N/A
PAT-LCTC-RS0C001M PAT-LCTC-RS0C001M: CTO-300001725907 EA B  $             51.75 31.0%  $                35.71 N/A N/A
PAT-LCTC-RS0C002M PAT-LCTC-RS0C002M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-LCTC-RS0C003M PAT-LCTC-RS0C003M: CTO-300001725907 EA B  $             54.25 31.0%  $                37.43 N/A N/A
PAT-LCTC-RS0C005M PAT-LCTC-RS0C005M: CTO-300001725907 EA B  $             56.75 31.0%  $                39.16 N/A N/A
PAT-LCTC-RS0C007M PAT-LCTC-RS0C007M: CTO-300001725907 EA B  $             59.25 31.0%  $                40.88 N/A N/A
PAT-LCTC-RS0C010M PAT-LCTC-RS0C010M: CTO-300001725907 EA B  $             63.00 31.0%  $                43.47 N/A N/A
PAT-LCTC-RS0C015M PAT-LCTC-RS0C015M: CTO-300001725907 EA B  $             69.25 31.0%  $                47.78 N/A N/A
PAT-LCTC-RS0C992F PAT-LCTC-RS0C992F: CTO-300001725907 EA B  $           428.44 31.0%  $              295.62 N/A N/A
PAT-LM5PV-003MPT PAT-LM5PV-003MPT: C/A LC-LC DPLX OM4 DZI EA B  $             75.88 31.0%  $                52.36 N/A N/A
PAT-MC00-R10B003M PAT-MC00-R10B003M: CTO-300001725907 EA B  $             26.50 31.0%  $                18.29 N/A N/A
PAT-MC00-R10B030M PAT-MC00-R10B030M: CTO-300001725907 EA B  $             80.50 31.0%  $                55.55 N/A N/A
PAT-MC8A-P10B003M PAT-MC8A-P10B003M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-MC8B-P30B003M PAT-MC8B-P30B003M: CTO-300001725907 EA B  $             53.50 31.0%  $                36.92 N/A N/A
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PAT-MC8B-P3BB003M PAT-MC8B-P3BB003M: CTO-300001725907 EA B  $             54.25 31.0%  $                37.43 N/A N/A
PAT-MC8B-P3BB005M PAT-MC8B-P3BB005M: CTO-300001725907 EA B  $             59.75 31.0%  $                41.23 N/A N/A
PAT-MC8B-P3BB010M PAT-MC8B-P3BB010M: CTO-300001725907 EA B  $             73.50 31.0%  $                50.72 N/A N/A
PAT-MC8B-R10B003M PAT-MC8B-R10B003M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-MC8B-R30B003M PAT-MC8B-R30B003M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-MC8B-R30B008M PAT-MC8B-R30B008M: CTO-300001725907 EA B  $             64.00 31.0%  $                44.16 N/A N/A
PAT-MC8G-P10B003M PAT-MC8G-P10B003M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-MC8G-P3GB002M PAT-MC8G-P3GB002M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-MC8G-P3GB003M PAT-MC8G-P3GB003M: CTO-300001725907 EA B  $             54.25 31.0%  $                37.43 N/A N/A
PAT-MC8G-P3GB005M PAT-MC8G-P3GB005M: CTO-300001725907 EA B  $             59.75 31.0%  $                41.23 N/A N/A
PAT-MC8G-P3GB010M PAT-MC8G-P3GB010M: CTO-300001725907 EA B  $             73.50 31.0%  $                50.72 N/A N/A
PAT-MC8G-R30B001M PAT-MC8G-R30B001M: CTO-300001725907 EA B  $             48.25 31.0%  $                33.29 N/A N/A
PAT-MC8G-R30B002M PAT-MC8G-R30B002M: CTO-300001725907 EA B  $             50.50 31.0%  $                34.85 N/A N/A
PAT-MC8G-R30B003M PAT-MC8G-R30B003M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-MC8G-R30B005M PAT-MC8G-R30B005M: CTO-300001725907 EA B  $             57.25 31.0%  $                39.50 N/A N/A
PAT-MC8G-R30B010M PAT-MC8G-R30B010M: CTO-300001725907 EA B  $           113.01 31.0%  $                77.98 N/A N/A
PAT-MC8N-P10B005M PAT-MC8N-P10B005M: CTO-300001725907 EA B  $             57.25 31.0%  $                39.50 N/A N/A
PAT-MC8N-P30B003M PAT-MC8N-P30B003M: CTO-300001725907 EA B  $             53.50 31.0%  $                36.92 N/A N/A
PAT-MC8N-P3NB003M PAT-MC8N-P3NB003M: CTO-300001725907 EA B  $             54.25 31.0%  $                37.43 N/A N/A
PAT-MC8N-R30B003M PAT-MC8N-R30B003M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-MC8N-R30B005M PAT-MC8N-R30B005M: CTO-300001725907 EA B  $             57.25 31.0%  $                39.50 N/A N/A
PAT-MC8N-R30B010M PAT-MC8N-R30B010M: CTO-300001725907 EA B  $             68.50 31.0%  $                47.27 N/A N/A
PAT-MC8N-R30B020M PAT-MC8N-R30B020M: CTO-300001725907 EA B  $             91.00 31.0%  $                62.79 N/A N/A
PAT-MC8R-P10B003M PAT-MC8R-P10B003M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-MC8R-P30B002M PAT-MC8R-P30B002M: CTO-300001725907 EA B  $             51.00 31.0%  $                35.19 N/A N/A
PAT-MC8R-P30B003M PAT-MC8R-P30B003M: CTO-300001725907 EA B  $             53.50 31.0%  $                36.92 N/A N/A
PAT-MC8R-P3RB003M PAT-MC8R-P3RB003M: CTO-300001725907 EA B  $             54.25 31.0%  $                37.43 N/A N/A
PAT-MC8R-P3RB005M PAT-MC8R-P3RB005M: CTO-300001725907 EA B  $             59.75 31.0%  $                41.23 N/A N/A
PAT-MC8R-P3RB010M PAT-MC8R-P3RB010M: CTO-300001725907 EA B  $             73.50 31.0%  $                50.72 N/A N/A
PAT-MC8R-R10B003M PAT-MC8R-R10B003M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-MC8R-R30B001M PAT-MC8R-R30B001M: CTO-300001725907 EA B  $             48.25 31.0%  $                33.29 N/A N/A
PAT-MC8R-R30B002M PAT-MC8R-R30B002M: CTO-300001725907 EA B  $             50.50 31.0%  $                34.85 N/A N/A
PAT-MC8R-R30B003M PAT-MC8R-R30B003M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-MC8R-R30B005M PAT-MC8R-R30B005M: CTO-300001725907 EA B  $             57.25 31.0%  $                39.50 N/A N/A
PAT-MC8R-R30B007M PAT-MC8R-R30B007M: CTO-300001725907 EA B  $             61.75 31.0%  $                42.61 N/A N/A
PAT-MC8R-R30B010M PAT-MC8R-R30B010M: CTO-300001725907 EA B  $             68.50 31.0%  $                47.27 N/A N/A
PAT-MC8R-R30B020M PAT-MC8R-R30B020M: CTO-300001725907 EA B  $             91.00 31.0%  $                62.79 N/A N/A
PAT-MC8S-P3SB010M PAT-MC8S-P3SB010M: CTO-300001725907 EA B  $             73.50 31.0%  $                50.72 N/A N/A
PAT-MC8V-P10B003M PAT-MC8V-P10B003M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
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PAT-MC8V-P3BB003M PAT-MC8V-P3BB003M: CTO-300001725907 EA B  $             54.25 31.0%  $                37.43 N/A N/A
PAT-MC8V-P3VB003M PAT-MC8V-P3VB003M: CTO-300001725907 EA B  $             54.25 31.0%  $                37.43 N/A N/A
PAT-MC8V-P3VB005M PAT-MC8V-P3VB005M: CTO-300001725907 EA B  $             59.75 31.0%  $                41.23 N/A N/A
PAT-MC8V-R30B003M PAT-MC8V-R30B003M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-MC8W-P10B003M PAT-MC8W-P10B003M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-MC8Y-P30B003M PAT-MC8Y-P30B003M: CTO-300001725907 EA B  $             53.50 31.0%  $                36.92 N/A N/A
PAT-MC8Y-P3YB002M PAT-MC8Y-P3YB002M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-MC8Y-P3YB003M PAT-MC8Y-P3YB003M: CTO-300001725907 EA B  $             54.25 31.0%  $                37.43 N/A N/A
PAT-MC8Y-P3YB005M PAT-MC8Y-P3YB005M: CTO-300001725907 EA B  $             59.75 31.0%  $                41.23 N/A N/A
PAT-MC8Y-R10B003M PAT-MC8Y-R10B003M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-MC8Y-R30B001M PAT-MC8Y-R30B001M: CTO-300001725907 EA B  $             48.25 31.0%  $                33.29 N/A N/A
PAT-MC8Y-R30B002M PAT-MC8Y-R30B002M: CTO-300001725907 EA B  $             50.50 31.0%  $                34.85 N/A N/A
PAT-MC8Y-R30B003M PAT-MC8Y-R30B003M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-MC8Y-R30B005M PAT-MC8Y-R30B005M: CTO-300001725907 EA B  $             57.25 31.0%  $                39.50 N/A N/A
PAT-MC8Y-R30B010M PAT-MC8Y-R30B010M: CTO-300001725907 EA B  $             68.50 31.0%  $                47.27 N/A N/A
PAT-MC8Y-R30B020M PAT-MC8Y-R30B020M: CTO-300001725907 EA B  $             91.00 31.0%  $                62.79 N/A N/A
PAT-MC9B-P1BB003M PAT-MC9B-P1BB003M: CTO-300001725907 EA B  $             53.50 31.0%  $                36.92 N/A N/A
PAT-MC9B-P1BB005M PAT-MC9B-P1BB005M: CTO-300001725907 EA B  $             58.50 31.0%  $                40.37 N/A N/A
PAT-MC9B-P3BB003M PAT-MC9B-P3BB003M: CTO-300001725907 EA B  $             54.25 31.0%  $                37.43 N/A N/A
PAT-MC9B-P3BB005M PAT-MC9B-P3BB005M: CTO-300001725907 EA B  $             59.75 31.0%  $                41.23 N/A N/A
PAT-MC9B-R10B003M PAT-MC9B-R10B003M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-MC9B-R10B005M PAT-MC9B-R10B005M: CTO-300001725907 EA B  $             56.00 31.0%  $                38.64 N/A N/A
PAT-MC9G-P1GB001M PAT-MC9G-P1GB001M: CTO-300001725907 EA B  $             48.50 31.0%  $                33.47 N/A N/A
PAT-MC9G-P1GB002M PAT-MC9G-P1GB002M: CTO-300001725907 EA B  $             51.00 31.0%  $                35.19 N/A N/A
PAT-MC9G-P1GB003M PAT-MC9G-P1GB003M: CTO-300001725907 EA B  $             53.50 31.0%  $                36.92 N/A N/A
PAT-MC9G-P1GB005M PAT-MC9G-P1GB005M: CTO-300001725907 EA B  $             58.50 31.0%  $                40.37 N/A N/A
PAT-MC9G-P1GB010M PAT-MC9G-P1GB010M: CTO-300001725907 EA B  $             71.00 31.0%  $                48.99 N/A N/A
PAT-MC9G-P1GB016M PAT-MC9G-P1GB016M: CTO-300001725907 EA B  $             86.00 31.0%  $                59.34 N/A N/A
PAT-MC9G-P1YB003M PAT-MC9G-P1YB003M: CTO-300001725907 EA B  $             99.50 31.0%  $                68.66 N/A N/A
PAT-MC9G-P3GB001M PAT-MC9G-P3GB001M: CTO-300001725907 EA B  $             48.75 31.0%  $                33.64 N/A N/A
PAT-MC9G-P3GB002M PAT-MC9G-P3GB002M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-MC9G-P3GB003M PAT-MC9G-P3GB003M: CTO-300001725907 EA B  $             54.25 31.0%  $                37.43 N/A N/A
PAT-MC9G-P3GB005M PAT-MC9G-P3GB005M: CTO-300001725907 EA B  $             59.75 31.0%  $                41.23 N/A N/A
PAT-MC9G-R10B001M PAT-MC9G-R10B001M: CTO-300001725907 EA B  $             48.00 31.0%  $                33.12 N/A N/A
PAT-MC9G-R10B002M PAT-MC9G-R10B002M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-MC9G-R10B003M PAT-MC9G-R10B003M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-MC9G-R10B005M PAT-MC9G-R10B005M: CTO-300001725907 EA B  $             56.00 31.0%  $                38.64 N/A N/A
PAT-MC9G-R10B010M PAT-MC9G-R10B010M: CTO-300001725907 EA B  $             66.00 31.0%  $                45.54 N/A N/A
PAT-MC9N-P1NB005M PAT-MC9N-P1NB005M: CTO-300001725907 EA B  $             58.50 31.0%  $                40.37 N/A N/A
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PAT-MC9R-P1GB001M PAT-MC9R-P1GB001M: CTO-300001725907 EA B  $             48.50 31.0%  $                33.47 N/A N/A
PAT-MC9R-P1GB002M PAT-MC9R-P1GB002M: CTO-300001725907 EA B  $             51.00 31.0%  $                35.19 N/A N/A
PAT-MC9R-P1GB003M PAT-MC9R-P1GB003M: CTO-300001725907 EA B  $             53.50 31.0%  $                36.92 N/A N/A
PAT-MC9R-P1GB005M PAT-MC9R-P1GB005M: CTO-300001725907 EA B  $             58.50 31.0%  $                40.37 N/A N/A
PAT-MC9R-P1GB010M PAT-MC9R-P1GB010M: CTO-300001725907 EA B  $             71.00 31.0%  $                48.99 N/A N/A
PAT-MC9R-P1RB001M PAT-MC9R-P1RB001M: CTO-300001725907 EA B  $             48.50 31.0%  $                33.47 N/A N/A
PAT-MC9R-P1RB002M PAT-MC9R-P1RB002M: CTO-300001725907 EA B  $             51.00 31.0%  $                35.19 N/A N/A
PAT-MC9R-P1RB003M PAT-MC9R-P1RB003M: CTO-300001725907 EA B  $             53.50 31.0%  $                36.92 N/A N/A
PAT-MC9R-P1RB005M PAT-MC9R-P1RB005M: CTO-300001725907 EA B  $             58.50 31.0%  $                40.37 N/A N/A
PAT-MC9R-P1RB010M PAT-MC9R-P1RB010M: CTO-300001725907 EA B  $             71.00 31.0%  $                48.99 N/A N/A
PAT-MC9R-P1RB017M PAT-MC9R-P1RB017M: CTO-300001725907 EA B  $             88.50 31.0%  $                61.07 N/A N/A
PAT-MC9R-P1YB001M PAT-MC9R-P1YB001M: CTO-300001725907 EA B  $             48.50 31.0%  $                33.47 N/A N/A
PAT-MC9R-P1YB002M PAT-MC9R-P1YB002M: CTO-300001725907 EA B  $             51.00 31.0%  $                35.19 N/A N/A
PAT-MC9R-P1YB003M PAT-MC9R-P1YB003M: CTO-300001725907 EA B  $             53.50 31.0%  $                36.92 N/A N/A
PAT-MC9R-P1YB005M PAT-MC9R-P1YB005M: CTO-300001725907 EA B  $             58.50 31.0%  $                40.37 N/A N/A
PAT-MC9R-P1YB010M PAT-MC9R-P1YB010M: CTO-300001725907 EA B  $             71.00 31.0%  $                48.99 N/A N/A
PAT-MC9R-P3RB001M PAT-MC9R-P3RB001M: CTO-300001725907 EA B  $             48.75 31.0%  $                33.64 N/A N/A
PAT-MC9R-P3RB002M PAT-MC9R-P3RB002M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-MC9R-P3RB003M PAT-MC9R-P3RB003M: CTO-300001725907 EA B  $             54.25 31.0%  $                37.43 N/A N/A
PAT-MC9R-P3RB005M PAT-MC9R-P3RB005M: CTO-300001725907 EA B  $             59.75 31.0%  $                41.23 N/A N/A
PAT-MC9R-R10B001M PAT-MC9R-R10B001M: CTO-300001725907 EA B  $             48.00 31.0%  $                33.12 N/A N/A
PAT-MC9R-R10B002M PAT-MC9R-R10B002M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-MC9R-R10B003M PAT-MC9R-R10B003M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-MC9R-R10B005M PAT-MC9R-R10B005M: CTO-300001725907 EA B  $             56.00 31.0%  $                38.64 N/A N/A
PAT-MC9R-R10B010M PAT-MC9R-R10B010M: CTO-300001725907 EA B  $             66.00 31.0%  $                45.54 N/A N/A
PAT-MC9S-P1SB005M PAT-MC9S-P1SB005M: CTO-300001725907 EA B  $             58.50 31.0%  $                40.37 N/A N/A
PAT-MC9S-R10B003M PAT-MC9S-R10B003M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-MC9V-P1VB005M PAT-MC9V-P1VB005M: CTO-300001725907 EA B  $             58.50 31.0%  $                40.37 N/A N/A
PAT-MC9W-P1WB005M PAT-MC9W-P1WB005M: CTO-300001725907 EA B  $             58.50 31.0%  $                40.37 N/A N/A
PAT-MC9Y-P1YB002M PAT-MC9Y-P1YB002M: CTO-300001725907 EA B  $             51.00 31.0%  $                35.19 N/A N/A
PAT-MC9Y-P1YB003M PAT-MC9Y-P1YB003M: CTO-300001725907 EA B  $             53.50 31.0%  $                36.92 N/A N/A
PAT-MC9Y-P1YB005M PAT-MC9Y-P1YB005M: CTO-300001725907 EA B  $             58.50 31.0%  $                40.37 N/A N/A
PAT-MC9Y-P1YB020M PAT-MC9Y-P1YB020M: CTO-300001725907 EA B  $             96.00 31.0%  $                66.24 N/A N/A
PAT-MC9Y-P3YB001M PAT-MC9Y-P3YB001M: CTO-300001725907 EA B  $             48.75 31.0%  $                33.64 N/A N/A
PAT-MC9Y-P3YB003M PAT-MC9Y-P3YB003M: CTO-300001725907 EA B  $             54.25 31.0%  $                37.43 N/A N/A
PAT-MC9Y-P3YB005M PAT-MC9Y-P3YB005M: CTO-300001725907 EA B  $             59.75 31.0%  $                41.23 N/A N/A
PAT-MC9Y-R10B001M PAT-MC9Y-R10B001M: CTO-300001725907 EA B  $             48.00 31.0%  $                33.12 N/A N/A
PAT-MC9Y-R10B002M PAT-MC9Y-R10B002M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-MC9Y-R10B003M PAT-MC9Y-R10B003M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
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PAT-MC9Y-R10B004M PAT-MC9Y-R10B004M: CTO-300001725907 EA B  $             54.00 31.0%  $                37.26 N/A N/A
PAT-MC9Y-R10B005M PAT-MC9Y-R10B005M: CTO-300001725907 EA B  $             56.00 31.0%  $                38.64 N/A N/A
PAT-MC9Y-R10B010M PAT-MC9Y-R10B010M: CTO-300001725907 EA B  $             66.00 31.0%  $                45.54 N/A N/A
PAT-MC9Y-R10B015M PAT-MC9Y-R10B015M: CTO-300001725907 EA B  $             76.00 31.0%  $                52.44 N/A N/A
PAT-MCMC-P10B005M PAT-MCMC-P10B005M: CTO-300001725907 EA B  $             52.25 31.0%  $                36.05 N/A N/A
PAT-MCMC-P10B010F PAT-MCMC-P10B010F: CTO-300001725907 EA B  $             47.86 31.0%  $                33.02 N/A N/A
PAT-MCMC-P1SB001M PAT-MCMC-P1SB001M: CTO-300001725907 EA B  $             43.50 31.0%  $                30.02 N/A N/A
PAT-MCMC-P30B008M PAT-MCMC-P30B008M: CTO-300001725907 EA B  $             61.00 31.0%  $                42.09 N/A N/A
PAT-MCMC-P30B032M PAT-MCMC-P30B032M: CTO-300001725907 EA B  $           121.00 31.0%  $                83.49 N/A N/A
PAT-MCMC-P30B038M PAT-MCMC-P30B038M: CTO-300001725907 EA B  $           135.99 31.0%  $                93.83 N/A N/A
PAT-MCMC-P30B043M PAT-MCMC-P30B043M: CTO-300001725907 EA B  $           148.49 31.0%  $              102.46 N/A N/A
PAT-MCMC-P30B048M PAT-MCMC-P30B048M: CTO-300001725907 EA B  $           160.99 31.0%  $              111.08 N/A N/A
PAT-MCMC-P30B049M PAT-MCMC-P30B049M: CTO-300001725907 EA B  $           163.49 31.0%  $              112.81 N/A N/A
PAT-MCMC-P30B058M PAT-MCMC-P30B058M: CTO-300001725907 EA B  $           185.99 31.0%  $              128.33 N/A N/A
PAT-MCMC-P30B060M PAT-MCMC-P30B060M: CTO-300001725907 EA B  $           190.99 31.0%  $              131.78 N/A N/A
PAT-MCMC-P3GB001F PAT-MCMC-P3GB001F: CTO-300001725907 EA B  $             41.84 31.0%  $                28.87 N/A N/A
PAT-MCMC-P3GB002M PAT-MCMC-P3GB002M: CTO-300001725907 EA B  $             46.50 31.0%  $                32.09 N/A N/A
PAT-MCMC-R10B002M PAT-MCMC-R10B002M: CTO-300001725907 EA B  $             45.00 31.0%  $                31.05 N/A N/A
PAT-MCMC-R10B005M PAT-MCMC-R10B005M: CTO-300001725907 EA B  $             51.00 31.0%  $                35.19 N/A N/A
PAT-MCMC-R10B020M PAT-MCMC-R10B020M: CTO-300001725907 EA B  $             81.00 31.0%  $                55.89 N/A N/A
PAT-MCMC-R20B005M PAT-MCMC-R20B005M: CTO-300001725907 EA B  $             49.75 31.0%  $                34.33 N/A N/A
PAT-MCMC-R30B025M PAT-MCMC-R30B025M: CTO-300001725907 EA B  $             97.25 31.0%  $                67.10 N/A N/A
PAT-MCMC-RS0B005M PAT-MCMC-RS0B005M: CTO-300001725907 EA B  $             62.50 31.0%  $                43.13 N/A N/A
PAT-SC00-0S0E001M PAT-SC00-0S0E001M: CTO-300001725907 EA B  $             12.50 31.0%  $                  8.63 N/A N/A
PAT-SC00-0S0E002M PAT-SC00-0S0E002M: CTO-300001725907 EA B  $             13.00 31.0%  $                  8.97 N/A N/A
PAT-SC00-0S0E003F PAT-SC00-0S0E003F: CTO-300001725907 EA B  $             12.46 31.0%  $                  8.60 N/A N/A
PAT-SC00-0S0E003M PAT-SC00-0S0E003M: CTO-300001725907 EA B  $             13.50 31.0%  $                  9.32 N/A N/A
PAT-SC00-P30C001M PAT-SC00-P30C001M: CTO-300001725907 EA B  $             24.50 31.0%  $                16.91 N/A N/A
PAT-SC00-PS0C001M PAT-SC00-PS0C001M: CTO-300001725907 EA B  $             25.50 31.0%  $                17.60 N/A N/A
PAT-SC00-RS0C001M PAT-SC00-RS0C001M: CTO-300001725907 EA B  $             25.25 31.0%  $                17.42 N/A N/A
PAT-SC6C-PS0F003M PAT-SC6C-PS0F003M: CTO-300001725907 EA B  $             26.50 31.0%  $                18.29 N/A N/A
PAT-SC6C-PS0F005M PAT-SC6C-PS0F005M: CTO-300001725907 EA B  $             28.00 31.0%  $                19.32 N/A N/A
PAT-SC6C-PS0F005MS PAT-SC6C-PS0F005MS: CTO-300001725907 EA B  $             28.00 31.0%  $                19.32 N/A N/A
PAT-SC6C-PS0F015MS PAT-SC6C-PS0F015MS: CTO-300001725907 EA B  $             35.75 31.0%  $                24.67 N/A N/A
PAT-SC6C-PS0F020MS PAT-SC6C-PS0F020MS: CTO-300001725907 EA B  $             39.25 31.0%  $                27.08 N/A N/A
PAT-SC6C-PS0G001M PAT-SC6C-PS0G001M: CTO-300001725907 EA B  $             25.00 31.0%  $                17.25 N/A N/A
PAT-SC6C-PS0G003M PAT-SC6C-PS0G003M: CTO-300001725907 EA B  $             26.50 31.0%  $                18.29 N/A N/A
PAT-SC6C-PS0G005M PAT-SC6C-PS0G005M: CTO-300001725907 EA B  $             34.50 31.0%  $                23.81 N/A N/A
PAT-SC6C-PS0G008M PAT-SC6C-PS0G008M: CTO-300001725907 EA B  $             30.25 31.0%  $                20.87 N/A N/A
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PAT-SC6C-PS0G031M PAT-SC6C-PS0G031M: CTO-300001725907 EA B  $             47.50 31.0%  $                32.78 N/A N/A
PAT-SC6C-PSGC023M PAT-SC6C-PSGC023M: CTO-300001725907 EA B  $             87.30 31.0%  $                60.24 N/A N/A
PAT-SC6C-PSIG003M PAT-SC6C-PSIG003M: CTO-300001725907 EA B  $             26.50 31.0%  $                18.29 N/A N/A
PAT-SC6C-PSIG008M PAT-SC6C-PSIG008M: CTO-300001725907 EA B  $             30.25 31.0%  $                20.87 N/A N/A
PAT-SC6C-PSIG009M PAT-SC6C-PSIG009M: CTO-300001725907 EA B  $             31.00 31.0%  $                21.39 N/A N/A
PAT-SC6C-PSIG016M PAT-SC6C-PSIG016M: CTO-300001725907 EA B  $             36.25 31.0%  $                25.01 N/A N/A
PAT-SC6C-PSRC016M PAT-SC6C-PSRC016M: CTO-300001725907 EA B  $             75.50 31.0%  $                52.10 N/A N/A
PAT-SC6C-PSRC025M PAT-SC6C-PSRC025M: CTO-300001725907 EA B  $             90.69 31.0%  $                62.58 N/A N/A
PAT-SC8A-P30C001M PAT-SC8A-P30C001M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-SC8A-R10C003M PAT-SC8A-R10C003M: CTO-300001725907 EA B  $             52.25 31.0%  $                36.05 N/A N/A
PAT-SC8A-R30C002M PAT-SC8A-R30C002M: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-SC8A-R30C003M PAT-SC8A-R30C003M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-SC8B-P10C003M PAT-SC8B-P10C003M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-SC8B-P10C005M PAT-SC8B-P10C005M: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-SC8B-P10C010M PAT-SC8B-P10C010M: CTO-300001725907 EA B  $             65.25 31.0%  $                45.02 N/A N/A
PAT-SC8B-P30C001M PAT-SC8B-P30C001M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-SC8B-P3BB003M PAT-SC8B-P3BB003M: CTO-300001725907 EA B  $             56.00 31.0%  $                38.64 N/A N/A
PAT-SC8B-P3BB005M PAT-SC8B-P3BB005M: CTO-300001725907 EA B  $             61.50 31.0%  $                42.44 N/A N/A
PAT-SC8B-P3BC003M PAT-SC8B-P3BC003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-SC8B-P3BC005M PAT-SC8B-P3BC005M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SC8B-P3BC005MS PAT-SC8B-P3BC005MS: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SC8B-P3BC008MS PAT-SC8B-P3BC008MS: CTO-300001725907 EA B  $             67.75 31.0%  $                46.75 N/A N/A
PAT-SC8B-P3BC015MS PAT-SC8B-P3BC015MS: CTO-300001725907 EA B  $             85.25 31.0%  $                58.82 N/A N/A
PAT-SC8B-R30C002M PAT-SC8B-R30C002M: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-SC8B-R30C005M PAT-SC8B-R30C005M: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-SC8B-R30C005MS PAT-SC8B-R30C005MS: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-SC8G-P10C001M PAT-SC8G-P10C001M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-SC8G-P10C003M PAT-SC8G-P10C003M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-SC8G-P10C005M PAT-SC8G-P10C005M: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-SC8G-P10C010M PAT-SC8G-P10C010M: CTO-300001725907 EA B  $             65.25 31.0%  $                45.02 N/A N/A
PAT-SC8G-P1GC005M PAT-SC8G-P1GC005M: CTO-300001725907 EA B  $             57.44 31.0%  $                39.63 N/A N/A
PAT-SC8G-P1GC010M PAT-SC8G-P1GC010M: CTO-300001725907 EA B  $             67.13 31.0%  $                46.32 N/A N/A
PAT-SC8G-P1GC015M PAT-SC8G-P1GC015M: CTO-300001725907 EA B  $             76.80 31.0%  $                52.99 N/A N/A
PAT-SC8G-P30C001M PAT-SC8G-P30C001M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-SC8G-P3GB005M PAT-SC8G-P3GB005M: CTO-300001725907 EA B  $             61.50 31.0%  $                42.44 N/A N/A
PAT-SC8G-P3GC003M PAT-SC8G-P3GC003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-SC8G-P3GC005M PAT-SC8G-P3GC005M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SC8G-P3GC005MS PAT-SC8G-P3GC005MS: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SC8G-P3GC008MS PAT-SC8G-P3GC008MS: CTO-300001725907 EA B  $             67.75 31.0%  $                46.75 N/A N/A
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PAT-SC8G-P3GC015MS PAT-SC8G-P3GC015MS: CTO-300001725907 EA B  $             85.25 31.0%  $                58.82 N/A N/A
PAT-SC8G-P3RB005M PAT-SC8G-P3RB005M: CTO-300001725907 EA B  $             61.50 31.0%  $                42.44 N/A N/A
PAT-SC8G-P3RC010M PAT-SC8G-P3RC010M: CTO-300001725907 EA B  $             72.75 31.0%  $                50.20 N/A N/A
PAT-SC8G-P3YB005M PAT-SC8G-P3YB005M: CTO-300001725907 EA B  $             61.50 31.0%  $                42.44 N/A N/A
PAT-SC8G-R20C003M PAT-SC8G-R20C003M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-SC8G-R30C002M PAT-SC8G-R30C002M: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-SC8G-R30C005M PAT-SC8G-R30C005M: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-SC8G-R30C005MS PAT-SC8G-R30C005MS: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-SC8G-R30C010M PAT-SC8G-R30C010M: CTO-300001725907 EA B  $             65.25 31.0%  $                45.02 N/A N/A
PAT-SC8G-R30C020M PAT-SC8G-R30C020M: CTO-300001725907 EA B  $             82.75 31.0%  $                57.10 N/A N/A
PAT-SC8G-RS0C001M PAT-SC8G-RS0C001M: CTO-300001725907 EA B  $             53.25 31.0%  $                36.74 N/A N/A
PAT-SC8G-RS0C003M PAT-SC8G-RS0C003M: CTO-300001725907 EA B  $             55.75 31.0%  $                38.47 N/A N/A
PAT-SC8G-RS0C005M PAT-SC8G-RS0C005M: CTO-300001725907 EA B  $             58.25 31.0%  $                40.19 N/A N/A
PAT-SC8N-P1NC005M PAT-SC8N-P1NC005M: CTO-300001725907 EA B  $             57.44 31.0%  $                39.63 N/A N/A
PAT-SC8N-P1NC010M PAT-SC8N-P1NC010M: CTO-300001725907 EA B  $             67.13 31.0%  $                46.32 N/A N/A
PAT-SC8N-P1NC015M PAT-SC8N-P1NC015M: CTO-300001725907 EA B  $             76.80 31.0%  $                52.99 N/A N/A
PAT-SC8N-P3NC005M PAT-SC8N-P3NC005M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SC8N-R10C002M PAT-SC8N-R10C002M: CTO-300001725907 EA B  $             50.75 31.0%  $                35.02 N/A N/A
PAT-SC8N-R10C003M PAT-SC8N-R10C003M: CTO-300001725907 EA B  $             52.25 31.0%  $                36.05 N/A N/A
PAT-SC8N-R10C005M PAT-SC8N-R10C005M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-SC8N-R10C010M PAT-SC8N-R10C010M: CTO-300001725907 EA B  $             62.75 31.0%  $                43.30 N/A N/A
PAT-SC8N-R20C003M PAT-SC8N-R20C003M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-SC8N-R30C001M PAT-SC8N-R30C001M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-SC8N-R30C002M PAT-SC8N-R30C002M: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-SC8N-R30C003M PAT-SC8N-R30C003M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-SC8N-R30C005M PAT-SC8N-R30C005M: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-SC8N-R30C010M PAT-SC8N-R30C010M: CTO-300001725907 EA B  $             65.25 31.0%  $                45.02 N/A N/A
PAT-SC8N-R30C020M PAT-SC8N-R30C020M: CTO-300001725907 EA B  $             82.75 31.0%  $                57.10 N/A N/A
PAT-SC8P-P10C005M PAT-SC8P-P10C005M: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-SC8P-P1PC005M PAT-SC8P-P1PC005M: CTO-300001725907 EA B  $             57.44 31.0%  $                39.63 N/A N/A
PAT-SC8P-PSPC007M PAT-SC8P-PSPC007M: CTO-300001725907 EA B  $             63.81 31.0%  $                44.03 N/A N/A
PAT-SC8P-R30C001M PAT-SC8P-R30C001M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-SC8P-R30C003M PAT-SC8P-R30C003M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-SC8R-P10C001M PAT-SC8R-P10C001M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-SC8R-P10C003M PAT-SC8R-P10C003M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-SC8R-P10C010M PAT-SC8R-P10C010M: CTO-300001725907 EA B  $             65.25 31.0%  $                45.02 N/A N/A
PAT-SC8R-P1GC005M PAT-SC8R-P1GC005M: CTO-300001725907 EA B  $             57.44 31.0%  $                39.63 N/A N/A
PAT-SC8R-P1GC010M PAT-SC8R-P1GC010M: CTO-300001725907 EA B  $             67.13 31.0%  $                46.32 N/A N/A
PAT-SC8R-P1GC015M PAT-SC8R-P1GC015M: CTO-300001725907 EA B  $             76.80 31.0%  $                52.99 N/A N/A
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PAT-SC8R-P1RB003M PAT-SC8R-P1RB003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-SC8R-P1RC005M PAT-SC8R-P1RC005M: CTO-300001725907 EA B  $             57.44 31.0%  $                39.63 N/A N/A
PAT-SC8R-P1RC010M PAT-SC8R-P1RC010M: CTO-300001725907 EA B  $             66.25 31.0%  $                45.71 N/A N/A
PAT-SC8R-P1RC015M PAT-SC8R-P1RC015M: CTO-300001725907 EA B  $             76.80 31.0%  $                52.99 N/A N/A
PAT-SC8R-P30B003M PAT-SC8R-P30B003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-SC8R-P30B005M PAT-SC8R-P30B005M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SC8R-P30C001M PAT-SC8R-P30C001M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-SC8R-P30C003M PAT-SC8R-P30C003M: CTO-300001725907 EA B  $             54.50 31.0%  $                37.61 N/A N/A
PAT-SC8R-P30C005M PAT-SC8R-P30C005M: CTO-300001725907 EA B  $             59.00 31.0%  $                40.71 N/A N/A
PAT-SC8R-P3RC003M PAT-SC8R-P3RC003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-SC8R-P3RC005M PAT-SC8R-P3RC005M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SC8R-P3RC005MS PAT-SC8R-P3RC005MS: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SC8R-P3RC007M PAT-SC8R-P3RC007M: CTO-300001725907 EA B  $             65.25 31.0%  $                45.02 N/A N/A
PAT-SC8R-P3RC008MS PAT-SC8R-P3RC008MS: CTO-300001725907 EA B  $             67.75 31.0%  $                46.75 N/A N/A
PAT-SC8R-P3RC010M PAT-SC8R-P3RC010M: CTO-300001725907 EA B  $             72.75 31.0%  $                50.20 N/A N/A
PAT-SC8R-P3RC015MS PAT-SC8R-P3RC015MS: CTO-300001725907 EA B  $             85.25 31.0%  $                58.82 N/A N/A
PAT-SC8R-R10C004M PAT-SC8R-R10C004M: CTO-300001725907 EA B  $             53.75 31.0%  $                37.09 N/A N/A
PAT-SC8R-R20C003M PAT-SC8R-R20C003M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-SC8R-R30C002M PAT-SC8R-R30C002M: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-SC8R-R30C003M PAT-SC8R-R30C003M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-SC8R-R30C005M PAT-SC8R-R30C005M: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-SC8R-R30C005MS PAT-SC8R-R30C005MS: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-SC8R-R30C007M PAT-SC8R-R30C007M: CTO-300001725907 EA B  $             60.00 31.0%  $                41.40 N/A N/A
PAT-SC8R-R30C010M PAT-SC8R-R30C010M: CTO-300001725907 EA B  $             65.25 31.0%  $                45.02 N/A N/A
PAT-SC8R-R30C015M PAT-SC8R-R30C015M: CTO-300001725907 EA B  $             74.00 31.0%  $                51.06 N/A N/A
PAT-SC8R-R30C020M PAT-SC8R-R30C020M: CTO-300001725907 EA B  $             82.75 31.0%  $                57.10 N/A N/A
PAT-SC8R-R30C025F PAT-SC8R-R30C025F: CTO-300001725907 EA B  $             61.09 31.0%  $                42.15 N/A N/A
PAT-SC8R-R30C025M PAT-SC8R-R30C025M: CTO-300001725907 EA B  $             91.50 31.0%  $                63.14 N/A N/A
PAT-SC8R-R30C030M PAT-SC8R-R30C030M: CTO-300001725907 EA B  $           100.25 31.0%  $                69.17 N/A N/A
PAT-SC8R-R30C035M PAT-SC8R-R30C035M: CTO-300001725907 EA B  $           109.00 31.0%  $                75.21 N/A N/A
PAT-SC8R-RS0C001M PAT-SC8R-RS0C001M: CTO-300001725907 EA B  $             53.25 31.0%  $                36.74 N/A N/A
PAT-SC8S-P3RC003M PAT-SC8S-P3RC003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-SC8S-P3SC003M PAT-SC8S-P3SC003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-SC8S-P3SC005M PAT-SC8S-P3SC005M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SC8S-P3SC005MS PAT-SC8S-P3SC005MS: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SC8S-P3SC008MS PAT-SC8S-P3SC008MS: CTO-300001725907 EA B  $             67.75 31.0%  $                46.75 N/A N/A
PAT-SC8S-P3SC015MS PAT-SC8S-P3SC015MS: CTO-300001725907 EA B  $             85.25 31.0%  $                58.82 N/A N/A
PAT-SC8V-P1VC002M PAT-SC8V-P1VC002M: CTO-300001725907 EA B  $             51.63 31.0%  $                35.62 N/A N/A
PAT-SC8V-P3VC003M PAT-SC8V-P3VC003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
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PAT-SC8V-P3VC005M PAT-SC8V-P3VC005M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SC8V-P3VC005MS PAT-SC8V-P3VC005MS: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SC8V-P3VC008MS PAT-SC8V-P3VC008MS: CTO-300001725907 EA B  $             67.75 31.0%  $                46.75 N/A N/A
PAT-SC8V-P3VC015MS PAT-SC8V-P3VC015MS: CTO-300001725907 EA B  $             85.25 31.0%  $                58.82 N/A N/A
PAT-SC8V-R30C005M PAT-SC8V-R30C005M: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-SC8W-P3WB002M PAT-SC8W-P3WB002M: CTO-300001725907 EA B  $             53.25 31.0%  $                36.74 N/A N/A
PAT-SC8W-P3WB003M PAT-SC8W-P3WB003M: CTO-300001725907 EA B  $             56.00 31.0%  $                38.64 N/A N/A
PAT-SC8W-P3WB004M PAT-SC8W-P3WB004M: CTO-300001725907 EA B  $             58.75 31.0%  $                40.54 N/A N/A
PAT-SC8W-P3WB005M PAT-SC8W-P3WB005M: CTO-300001725907 EA B  $             61.50 31.0%  $                42.44 N/A N/A
PAT-SC8W-P3WB008M PAT-SC8W-P3WB008M: CTO-300001725907 EA B  $             69.75 31.0%  $                48.13 N/A N/A
PAT-SC8W-P3WB010M PAT-SC8W-P3WB010M: CTO-300001725907 EA B  $             75.25 31.0%  $                51.92 N/A N/A
PAT-SC8W-P3WB012M PAT-SC8W-P3WB012M: CTO-300001725907 EA B  $             80.75 31.0%  $                55.72 N/A N/A
PAT-SC8W-P3WB015M PAT-SC8W-P3WB015M: CTO-300001725907 EA B  $             89.00 31.0%  $                61.41 N/A N/A
PAT-SC8Y-P10C003M PAT-SC8Y-P10C003M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-SC8Y-P10C005M PAT-SC8Y-P10C005M: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-SC8Y-P10C010M PAT-SC8Y-P10C010M: CTO-300001725907 EA B  $             65.25 31.0%  $                45.02 N/A N/A
PAT-SC8Y-P1YC005M PAT-SC8Y-P1YC005M: CTO-300001725907 EA B  $             57.44 31.0%  $                39.63 N/A N/A
PAT-SC8Y-P1YC010M PAT-SC8Y-P1YC010M: CTO-300001725907 EA B  $             67.13 31.0%  $                46.32 N/A N/A
PAT-SC8Y-P1YC015M PAT-SC8Y-P1YC015M: CTO-300001725907 EA B  $             76.80 31.0%  $                52.99 N/A N/A
PAT-SC8Y-P30B003M PAT-SC8Y-P30B003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-SC8Y-P30B005M PAT-SC8Y-P30B005M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SC8Y-P3RC003M PAT-SC8Y-P3RC003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-SC8Y-P3RC005M PAT-SC8Y-P3RC005M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SC8Y-P3YB002M PAT-SC8Y-P3YB002M: CTO-300001725907 EA B  $             53.25 31.0%  $                36.74 N/A N/A
PAT-SC8Y-P3YB003M PAT-SC8Y-P3YB003M: CTO-300001725907 EA B  $             56.00 31.0%  $                38.64 N/A N/A
PAT-SC8Y-P3YB004M PAT-SC8Y-P3YB004M: CTO-300001725907 EA B  $             58.75 31.0%  $                40.54 N/A N/A
PAT-SC8Y-P3YB005M PAT-SC8Y-P3YB005M: CTO-300001725907 EA B  $             61.50 31.0%  $                42.44 N/A N/A
PAT-SC8Y-P3YB008M PAT-SC8Y-P3YB008M: CTO-300001725907 EA B  $             69.75 31.0%  $                48.13 N/A N/A
PAT-SC8Y-P3YB010M PAT-SC8Y-P3YB010M: CTO-300001725907 EA B  $             75.25 31.0%  $                51.92 N/A N/A
PAT-SC8Y-P3YB012M PAT-SC8Y-P3YB012M: CTO-300001725907 EA B  $             80.75 31.0%  $                55.72 N/A N/A
PAT-SC8Y-P3YB015M PAT-SC8Y-P3YB015M: CTO-300001725907 EA B  $             89.00 31.0%  $                61.41 N/A N/A
PAT-SC8Y-P3YC003M PAT-SC8Y-P3YC003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-SC8Y-P3YC005M PAT-SC8Y-P3YC005M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SC8Y-R20C003M PAT-SC8Y-R20C003M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-SC8Y-R30C002M PAT-SC8Y-R30C002M: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-SC8Y-R30C005M PAT-SC8Y-R30C005M: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-SC8Y-R30C010M PAT-SC8Y-R30C010M: CTO-300001725907 EA B  $             65.25 31.0%  $                45.02 N/A N/A
PAT-SC8Y-R30C020M PAT-SC8Y-R30C020M: CTO-300001725907 EA B  $             82.75 31.0%  $                57.10 N/A N/A
PAT-SC8Y-R30C025F PAT-SC8Y-R30C025F: CTO-300001725907 EA B  $             61.09 31.0%  $                42.15 N/A N/A
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PAT-SC8Y-R30C050F PAT-SC8Y-R30C050F: CTO-300001725907 EA B  $             74.42 31.0%  $                51.35 N/A N/A
PAT-SC9B-P1BB003M PAT-SC9B-P1BB003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-SC9B-P1BB005M PAT-SC9B-P1BB005M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SC9B-P3BB003M PAT-SC9B-P3BB003M: CTO-300001725907 EA B  $             56.00 31.0%  $                38.64 N/A N/A
PAT-SC9B-P3BB005M PAT-SC9B-P3BB005M: CTO-300001725907 EA B  $             61.50 31.0%  $                42.44 N/A N/A
PAT-SC9B-R10B005M PAT-SC9B-R10B005M: CTO-300001725907 EA B  $             57.75 31.0%  $                39.85 N/A N/A
PAT-SC9G-P1GB003M PAT-SC9G-P1GB003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-SC9G-P1GB005M PAT-SC9G-P1GB005M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SC9G-P1GB007M PAT-SC9G-P1GB007M: CTO-300001725907 EA B  $             65.25 31.0%  $                45.02 N/A N/A
PAT-SC9G-P1GB010M PAT-SC9G-P1GB010M: CTO-300001725907 EA B  $             72.75 31.0%  $                50.20 N/A N/A
PAT-SC9G-P1GB015M PAT-SC9G-P1GB015M: CTO-300001725907 EA B  $             85.25 31.0%  $                58.82 N/A N/A
PAT-SC9G-P1GB020M PAT-SC9G-P1GB020M: CTO-300001725907 EA B  $             97.75 31.0%  $                67.45 N/A N/A
PAT-SC9G-P1GB030M PAT-SC9G-P1GB030M: CTO-300001725907 EA B  $           122.75 31.0%  $                84.70 N/A N/A
PAT-SC9G-P1RB010M PAT-SC9G-P1RB010M: CTO-300001725907 EA B  $             72.75 31.0%  $                50.20 N/A N/A
PAT-SC9G-P3GB003M PAT-SC9G-P3GB003M: CTO-300001725907 EA B  $             56.00 31.0%  $                38.64 N/A N/A
PAT-SC9G-P3GB005M PAT-SC9G-P3GB005M: CTO-300001725907 EA B  $             61.50 31.0%  $                42.44 N/A N/A
PAT-SC9G-R10B001M PAT-SC9G-R10B001M: CTO-300001725907 EA B  $             49.75 31.0%  $                34.33 N/A N/A
PAT-SC9G-R10B003M PAT-SC9G-R10B003M: CTO-300001725907 EA B  $             53.75 31.0%  $                37.09 N/A N/A
PAT-SC9G-R10B005M PAT-SC9G-R10B005M: CTO-300001725907 EA B  $             57.75 31.0%  $                39.85 N/A N/A
PAT-SC9G-R10B010M PAT-SC9G-R10B010M: CTO-300001725907 EA B  $             67.75 31.0%  $                46.75 N/A N/A
PAT-SC9G-R10B015M PAT-SC9G-R10B015M: CTO-300001725907 EA B  $             77.75 31.0%  $                53.65 N/A N/A
PAT-SC9G-R10B020M PAT-SC9G-R10B020M: CTO-300001725907 EA B  $             87.75 31.0%  $                60.55 N/A N/A
PAT-SC9G-R10B030M PAT-SC9G-R10B030M: CTO-300001725907 EA B  $           107.75 31.0%  $                74.35 N/A N/A
PAT-SC9G-RS0B001M PAT-SC9G-RS0B001M: CTO-300001725907 EA B  $             58.00 31.0%  $                40.02 N/A N/A
PAT-SC9N-P1NB003M PAT-SC9N-P1NB003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-SC9N-P1NB005M PAT-SC9N-P1NB005M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SC9N-R10B003M PAT-SC9N-R10B003M: CTO-300001725907 EA B  $             53.75 31.0%  $                37.09 N/A N/A
PAT-SC9N-R10B005M PAT-SC9N-R10B005M: CTO-300001725907 EA B  $             57.75 31.0%  $                39.85 N/A N/A
PAT-SC9N-R10B010M PAT-SC9N-R10B010M: CTO-300001725907 EA B  $             67.75 31.0%  $                46.75 N/A N/A
PAT-SC9N-R30B002M PAT-SC9N-R30B002M: CTO-300001725907 EA B  $             52.25 31.0%  $                36.05 N/A N/A
PAT-SC9N-R30B003M PAT-SC9N-R30B003M: CTO-300001725907 EA B  $             54.50 31.0%  $                37.61 N/A N/A
PAT-SC9R-P1GB001M PAT-SC9R-P1GB001M: CTO-300001725907 EA B  $             50.25 31.0%  $                34.67 N/A N/A
PAT-SC9R-P1GB002M PAT-SC9R-P1GB002M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-SC9R-P1GB003M PAT-SC9R-P1GB003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-SC9R-P1GB005M PAT-SC9R-P1GB005M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SC9R-P1GB010M PAT-SC9R-P1GB010M: CTO-300001725907 EA B  $             72.75 31.0%  $                50.20 N/A N/A
PAT-SC9R-P1RB001M PAT-SC9R-P1RB001M: CTO-300001725907 EA B  $             50.25 31.0%  $                34.67 N/A N/A
PAT-SC9R-P1RB002M PAT-SC9R-P1RB002M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-SC9R-P1RB003M PAT-SC9R-P1RB003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
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PAT-SC9R-P1RB005M PAT-SC9R-P1RB005M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SC9R-P1RB007M PAT-SC9R-P1RB007M: CTO-300001725907 EA B  $             65.25 31.0%  $                45.02 N/A N/A
PAT-SC9R-P1RB010M PAT-SC9R-P1RB010M: CTO-300001725907 EA B  $             72.75 31.0%  $                50.20 N/A N/A
PAT-SC9R-P1RB015M PAT-SC9R-P1RB015M: CTO-300001725907 EA B  $             85.25 31.0%  $                58.82 N/A N/A
PAT-SC9R-P1RB020M PAT-SC9R-P1RB020M: CTO-300001725907 EA B  $             97.75 31.0%  $                67.45 N/A N/A
PAT-SC9R-P1YB001M PAT-SC9R-P1YB001M: CTO-300001725907 EA B  $             50.25 31.0%  $                34.67 N/A N/A
PAT-SC9R-P1YB002M PAT-SC9R-P1YB002M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-SC9R-P1YB003M PAT-SC9R-P1YB003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-SC9R-P1YB005M PAT-SC9R-P1YB005M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SC9R-P1YB010M PAT-SC9R-P1YB010M: CTO-300001725907 EA B  $             72.75 31.0%  $                50.20 N/A N/A
PAT-SC9R-P3RB001M PAT-SC9R-P3RB001M: CTO-300001725907 EA B  $             50.50 31.0%  $                34.85 N/A N/A
PAT-SC9R-P3RB003M PAT-SC9R-P3RB003M: CTO-300001725907 EA B  $             56.00 31.0%  $                38.64 N/A N/A
PAT-SC9R-P3RB005M PAT-SC9R-P3RB005M: CTO-300001725907 EA B  $             61.50 31.0%  $                42.44 N/A N/A
PAT-SC9R-R10B001M PAT-SC9R-R10B001M: CTO-300001725907 EA B  $             49.75 31.0%  $                34.33 N/A N/A
PAT-SC9R-R10B003M PAT-SC9R-R10B003M: CTO-300001725907 EA B  $             53.75 31.0%  $                37.09 N/A N/A
PAT-SC9R-R10B005M PAT-SC9R-R10B005M: CTO-300001725907 EA B  $             57.75 31.0%  $                39.85 N/A N/A
PAT-SC9R-R10B010M PAT-SC9R-R10B010M: CTO-300001725907 EA B  $             67.75 31.0%  $                46.75 N/A N/A
PAT-SC9R-R10B015M PAT-SC9R-R10B015M: CTO-300001725907 EA B  $             77.75 31.0%  $                53.65 N/A N/A
PAT-SC9R-R10B020M PAT-SC9R-R10B020M: CTO-300001725907 EA B  $             87.75 31.0%  $                60.55 N/A N/A
PAT-SC9R-R10B025M PAT-SC9R-R10B025M: CTO-300001725907 EA B  $             97.75 31.0%  $                67.45 N/A N/A
PAT-SC9R-R10B030M PAT-SC9R-R10B030M: CTO-300001725907 EA B  $           107.75 31.0%  $                74.35 N/A N/A
PAT-SC9R-RS0B001M PAT-SC9R-RS0B001M: CTO-300001725907 EA B  $             58.00 31.0%  $                40.02 N/A N/A
PAT-SC9S-P1SB005M PAT-SC9S-P1SB005M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SC9S-R10B003M PAT-SC9S-R10B003M: CTO-300001725907 EA B  $             53.75 31.0%  $                37.09 N/A N/A
PAT-SC9V-P1VB005M PAT-SC9V-P1VB005M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SC9W-P1WB005M PAT-SC9W-P1WB005M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SC9Y-P1YB003M PAT-SC9Y-P1YB003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-SC9Y-P1YB005M PAT-SC9Y-P1YB005M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SC9Y-P1YB015M PAT-SC9Y-P1YB015M: CTO-300001725907 EA B  $             85.25 31.0%  $                58.82 N/A N/A
PAT-SC9Y-P1YB030M PAT-SC9Y-P1YB030M: CTO-300001725907 EA B  $           122.75 31.0%  $                84.70 N/A N/A
PAT-SC9Y-P3YB003M PAT-SC9Y-P3YB003M: CTO-300001725907 EA B  $             56.00 31.0%  $                38.64 N/A N/A
PAT-SC9Y-P3YB005M PAT-SC9Y-P3YB005M: CTO-300001725907 EA B  $             61.50 31.0%  $                42.44 N/A N/A
PAT-SC9Y-R10B001M PAT-SC9Y-R10B001M: CTO-300001725907 EA B  $             49.75 31.0%  $                34.33 N/A N/A
PAT-SC9Y-R10B003M PAT-SC9Y-R10B003M: CTO-300001725907 EA B  $             53.75 31.0%  $                37.09 N/A N/A
PAT-SC9Y-R10B004M PAT-SC9Y-R10B004M: CTO-300001725907 EA B  $             55.75 31.0%  $                38.47 N/A N/A
PAT-SC9Y-R10B005M PAT-SC9Y-R10B005M: CTO-300001725907 EA B  $             57.75 31.0%  $                39.85 N/A N/A
PAT-SC9Y-R10B010M PAT-SC9Y-R10B010M: CTO-300001725907 EA B  $             67.75 31.0%  $                46.75 N/A N/A
PAT-SC9Y-R10B015M PAT-SC9Y-R10B015M: CTO-300001725907 EA B  $             77.75 31.0%  $                53.65 N/A N/A
PAT-SC9Y-R10B020M PAT-SC9Y-R10B020M: CTO-300001725907 EA B  $             87.75 31.0%  $                60.55 N/A N/A
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PAT-SC9Y-R10B030M PAT-SC9Y-R10B030M: CTO-300001725907 EA B  $           107.75 31.0%  $                74.35 N/A N/A
PAT-SC9Y-RS0B001M PAT-SC9Y-RS0B001M: CTO-300001725907 EA B  $             58.00 31.0%  $                40.02 N/A N/A
PAT-SCFC-PS0C001M PAT-SCFC-PS0C001M: CTO-300001725907 EA B  $             55.50 31.0%  $                38.30 N/A N/A
PAT-SCFC-PS0C002M PAT-SCFC-PS0C002M: CTO-300001725907 EA B  $             57.00 31.0%  $                39.33 N/A N/A
PAT-SCFC-PS0C003M PAT-SCFC-PS0C003M: CTO-300001725907 EA B  $             58.50 31.0%  $                40.37 N/A N/A
PAT-SCFC-PS0C005F PAT-SCFC-PS0C005F: CTO-300001725907 EA B  $             56.29 31.0%  $                38.84 N/A N/A
PAT-SCFC-PS0C005M PAT-SCFC-PS0C005M: CTO-300001725907 EA B  $             61.50 31.0%  $                42.44 N/A N/A
PAT-SCFC-PS0C008F PAT-SCFC-PS0C008F: CTO-300001725907 EA B  $             57.65 31.0%  $                39.78 N/A N/A
PAT-SCFC-PS0C010M PAT-SCFC-PS0C010M: CTO-300001725907 EA B  $             69.00 31.0%  $                47.61 N/A N/A
PAT-SCFC-PS0C020M PAT-SCFC-PS0C020M: CTO-300001725907 EA B  $             84.00 31.0%  $                57.96 N/A N/A
PAT-SCFC-PS0F008MS PAT-SCFC-PS0F008MS: CTO-300001725907 EA B  $             36.00 31.0%  $                24.84 N/A N/A
PAT-SCFC-PS0F010MS PAT-SCFC-PS0F010MS: CTO-300001725907 EA B  $             37.50 31.0%  $                25.88 N/A N/A
PAT-SCFC-PS0F020MS PAT-SCFC-PS0F020MS: CTO-300001725907 EA B  $             42.00 31.0%  $                28.98 N/A N/A
PAT-SCMC-P1SB002M PAT-SCMC-P1SB002M: CTO-300001725907 EA B  $             47.75 31.0%  $                32.95 N/A N/A
PAT-SCMC-P30B008M PAT-SCMC-P30B008M: CTO-300001725907 EA B  $             62.75 31.0%  $                43.30 N/A N/A
PAT-SCMC-P30B024M PAT-SCMC-P30B024M: CTO-300001725907 EA B  $           102.75 31.0%  $                70.90 N/A N/A
PAT-SCMC-P30B039M PAT-SCMC-P30B039M: CTO-300001725907 EA B  $           140.24 31.0%  $                96.77 N/A N/A
PAT-SCMC-P30B048M PAT-SCMC-P30B048M: CTO-300001725907 EA B  $           162.74 31.0%  $              112.29 N/A N/A
PAT-SCMC-P30B049M PAT-SCMC-P30B049M: CTO-300001725907 EA B  $           165.24 31.0%  $              114.02 N/A N/A
PAT-SCMC-P30B053M PAT-SCMC-P30B053M: CTO-300001725907 EA B  $           175.24 31.0%  $              120.92 N/A N/A
PAT-SCMC-P3GB001M PAT-SCMC-P3GB001M: CTO-300001725907 EA B  $             45.50 31.0%  $                31.40 N/A N/A
PAT-SCMC-P3KB002M PAT-SCMC-P3KB002M: CTO-300001725907 EA B  $             48.25 31.0%  $                33.29 N/A N/A
PAT-SCMC-P3RB002M PAT-SCMC-P3RB002M: CTO-300001725907 EA B  $             48.25 31.0%  $                33.29 N/A N/A
PAT-SCMC-P3RB005M PAT-SCMC-P3RB005M: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-SCMC-P3RB007M PAT-SCMC-P3RB007M: CTO-300001725907 EA B  $             62.00 31.0%  $                42.78 N/A N/A
PAT-SCMC-R10B001M PAT-SCMC-R10B001M: CTO-300001725907 EA B  $             44.75 31.0%  $                30.88 N/A N/A
PAT-SCMC-R10B002M PAT-SCMC-R10B002M: CTO-300001725907 EA B  $             46.75 31.0%  $                32.26 N/A N/A
PAT-SCMC-R10B005M PAT-SCMC-R10B005M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-SCMC-R20B001M PAT-SCMC-R20B001M: CTO-300001725907 EA B  $             44.50 31.0%  $                30.71 N/A N/A
PAT-SCMC-R20B005M PAT-SCMC-R20B005M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-SCMC-R30B003M PAT-SCMC-R30B003M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-SCMC-R30B005M PAT-SCMC-R30B005M: CTO-300001725907 EA B  $             54.00 31.0%  $                37.26 N/A N/A
PAT-SCMC-R30B010M PAT-SCMC-R30B010M: CTO-300001725907 EA B  $             65.25 31.0%  $                45.02 N/A N/A
PAT-SCMC-R30B030M PAT-SCMC-R30B030M: CTO-300001725907 EA B  $           110.25 31.0%  $                76.07 N/A N/A
PAT-SCMC-RS0B001M PAT-SCMC-RS0B001M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-SCMC-RS0B005M PAT-SCMC-RS0B005M: CTO-300001725907 EA B  $             59.00 31.0%  $                40.71 N/A N/A
PAT-SCSC-030E050M PAT-SCSC-030E050M: CTO-300001725907 EA B  $             72.25 31.0%  $                49.85 N/A N/A
PAT-SCSC-P10C002M PAT-SCSC-P10C002M: CTO-300001725907 EA B  $             48.00 31.0%  $                33.12 N/A N/A
PAT-SCSC-P10C003M PAT-SCSC-P10C003M: CTO-300001725907 EA B  $             49.75 31.0%  $                34.33 N/A N/A
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PAT-SCSC-P10C005M PAT-SCSC-P10C005M: CTO-300001725907 EA B  $             53.25 31.0%  $                36.74 N/A N/A
PAT-SCSC-P10C006F PAT-SCSC-P10C006F: CTO-300001725907 EA B  $             47.69 31.0%  $                32.91 N/A N/A
PAT-SCSC-P10C010F PAT-SCSC-P10C010F: CTO-300001725907 EA B  $             49.84 31.0%  $                34.39 N/A N/A
PAT-SCSC-P10C025F PAT-SCSC-P10C025F: CTO-300001725907 EA B  $             57.84 31.0%  $                39.91 N/A N/A
PAT-SCSC-P10F001M PAT-SCSC-P10F001M: CTO-300001725907 EA B  $             23.50 31.0%  $                16.22 N/A N/A
PAT-SCSC-P1GC002M PAT-SCSC-P1GC002M: CTO-300001725907 EA B  $             48.38 31.0%  $                33.38 N/A N/A
PAT-SCSC-P1NC002M PAT-SCSC-P1NC002M: CTO-300001725907 EA B  $             48.38 31.0%  $                33.38 N/A N/A
PAT-SCSC-P1NC003M PAT-SCSC-P1NC003M: CTO-300001725907 EA B  $             50.31 31.0%  $                34.71 N/A N/A
PAT-SCSC-P1RC002M PAT-SCSC-P1RC002M: CTO-300001725907 EA B  $             48.38 31.0%  $                33.38 N/A N/A
PAT-SCSC-P1YC002M PAT-SCSC-P1YC002M: CTO-300001725907 EA B  $             48.38 31.0%  $                33.38 N/A N/A
PAT-SCSC-P20C002M PAT-SCSC-P20C002M: CTO-300001725907 EA B  $             47.50 31.0%  $                32.78 N/A N/A
PAT-SCSC-P20C003M PAT-SCSC-P20C003M: CTO-300001725907 EA B  $             49.00 31.0%  $                33.81 N/A N/A
PAT-SCSC-P20C005M PAT-SCSC-P20C005M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-SCSC-P30A005M PAT-SCSC-P30A005M: CTO-300001725907 EA B  $             58.25 31.0%  $                40.19 N/A N/A
PAT-SCSC-P30C001F PAT-SCSC-P30C001F: CTO-300001725907 EA B  $             45.19 31.0%  $                31.18 N/A N/A
PAT-SCSC-P30C001M PAT-SCSC-P30C001M: CTO-300001725907 EA B  $             46.75 31.0%  $                32.26 N/A N/A
PAT-SCSC-P30C002M PAT-SCSC-P30C002M: CTO-300001725907 EA B  $             49.00 31.0%  $                33.81 N/A N/A
PAT-SCSC-P30C003M PAT-SCSC-P30C003M: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-SCSC-P30C005F PAT-SCSC-P30C005F: CTO-300001725907 EA B  $             47.92 31.0%  $                33.06 N/A N/A
PAT-SCSC-P30C005M PAT-SCSC-P30C005M: CTO-300001725907 EA B  $             55.75 31.0%  $                38.47 N/A N/A
PAT-SCSC-P30C006M PAT-SCSC-P30C006M: CTO-300001725907 EA B  $             58.00 31.0%  $                40.02 N/A N/A
PAT-SCSC-P30C007F PAT-SCSC-P30C007F: CTO-300001725907 EA B  $             49.31 31.0%  $                34.02 N/A N/A
PAT-SCSC-P30C007M PAT-SCSC-P30C007M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SCSC-P30C008F PAT-SCSC-P30C008F: CTO-300001725907 EA B  $             49.98 31.0%  $                34.49 N/A N/A
PAT-SCSC-P30C008M PAT-SCSC-P30C008M: CTO-300001725907 EA B  $             62.50 31.0%  $                43.13 N/A N/A
PAT-SCSC-P30C009M PAT-SCSC-P30C009M: CTO-300001725907 EA B  $             64.75 31.0%  $                44.68 N/A N/A
PAT-SCSC-P30C010F PAT-SCSC-P30C010F: CTO-300001725907 EA B  $             51.36 31.0%  $                35.44 N/A N/A
PAT-SCSC-P30C010M PAT-SCSC-P30C010M: CTO-300001725907 EA B  $             67.00 31.0%  $                46.23 N/A N/A
PAT-SCSC-P30C010MS PAT-SCSC-P30C010MS: CTO-300001725907 EA B  $             67.00 31.0%  $                46.23 N/A N/A
PAT-SCSC-P30C011M PAT-SCSC-P30C011M: CTO-300001725907 EA B  $             69.25 31.0%  $                47.78 N/A N/A
PAT-SCSC-P30C012M PAT-SCSC-P30C012M: CTO-300001725907 EA B  $             71.50 31.0%  $                49.34 N/A N/A
PAT-SCSC-P30C013M PAT-SCSC-P30C013M: CTO-300001725907 EA B  $             73.75 31.0%  $                50.89 N/A N/A
PAT-SCSC-P30C014M PAT-SCSC-P30C014M: CTO-300001725907 EA B  $             76.00 31.0%  $                52.44 N/A N/A
PAT-SCSC-P30C015M PAT-SCSC-P30C015M: CTO-300001725907 EA B  $             78.25 31.0%  $                53.99 N/A N/A
PAT-SCSC-P30C016M PAT-SCSC-P30C016M: CTO-300001725907 EA B  $             80.50 31.0%  $                55.55 N/A N/A
PAT-SCSC-P30C017M PAT-SCSC-P30C017M: CTO-300001725907 EA B  $             82.75 31.0%  $                57.10 N/A N/A
PAT-SCSC-P30C019M PAT-SCSC-P30C019M: CTO-300001725907 EA B  $             87.25 31.0%  $                60.20 N/A N/A
PAT-SCSC-P30C020M PAT-SCSC-P30C020M: CTO-300001725907 EA B  $             89.50 31.0%  $                61.76 N/A N/A
PAT-SCSC-P30C021M PAT-SCSC-P30C021M: CTO-300001725907 EA B  $             91.75 31.0%  $                63.31 N/A N/A
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PAT-SCSC-P30C022M PAT-SCSC-P30C022M: CTO-300001725907 EA B  $             94.00 31.0%  $                64.86 N/A N/A
PAT-SCSC-P30C023M PAT-SCSC-P30C023M: CTO-300001725907 EA B  $             96.25 31.0%  $                66.41 N/A N/A
PAT-SCSC-P30C024M PAT-SCSC-P30C024M: CTO-300001725907 EA B  $             98.50 31.0%  $                67.97 N/A N/A
PAT-SCSC-P30C025M PAT-SCSC-P30C025M: CTO-300001725907 EA B  $           100.75 31.0%  $                69.52 N/A N/A
PAT-SCSC-P30C026M PAT-SCSC-P30C026M: CTO-300001725907 EA B  $           103.00 31.0%  $                71.07 N/A N/A
PAT-SCSC-P30C027M PAT-SCSC-P30C027M: CTO-300001725907 EA B  $           105.25 31.0%  $                72.62 N/A N/A
PAT-SCSC-P30C028M PAT-SCSC-P30C028M: CTO-300001725907 EA B  $           107.50 31.0%  $                74.18 N/A N/A
PAT-SCSC-P30C029M PAT-SCSC-P30C029M: CTO-300001725907 EA B  $           109.75 31.0%  $                75.73 N/A N/A
PAT-SCSC-P30C030M PAT-SCSC-P30C030M: CTO-300001725907 EA B  $           112.00 31.0%  $                77.28 N/A N/A
PAT-SCSC-P30C031M PAT-SCSC-P30C031M: CTO-300001725907 EA B  $           114.25 31.0%  $                78.83 N/A N/A
PAT-SCSC-P30C033M PAT-SCSC-P30C033M: CTO-300001725907 EA B  $           118.75 31.0%  $                81.94 N/A N/A
PAT-SCSC-P30C040M PAT-SCSC-P30C040M: CTO-300001725907 EA B  $           134.49 31.0%  $                92.80 N/A N/A
PAT-SCSC-P30C041M PAT-SCSC-P30C041M: CTO-300001725907 EA B  $           136.74 31.0%  $                94.35 N/A N/A
PAT-SCSC-P30C043M PAT-SCSC-P30C043M: CTO-300001725907 EA B  $           141.24 31.0%  $                97.46 N/A N/A
PAT-SCSC-P30C046M PAT-SCSC-P30C046M: CTO-300001725907 EA B  $           147.99 31.0%  $              102.11 N/A N/A
PAT-SCSC-P30C047M PAT-SCSC-P30C047M: CTO-300001725907 EA B  $           150.24 31.0%  $              103.67 N/A N/A
PAT-SCSC-P30C048M PAT-SCSC-P30C048M: CTO-300001725907 EA B  $           152.49 31.0%  $              105.22 N/A N/A
PAT-SCSC-P30C051M PAT-SCSC-P30C051M: CTO-300001725907 EA B  $           159.24 31.0%  $              109.88 N/A N/A
PAT-SCSC-P30C055M PAT-SCSC-P30C055M: CTO-300001725907 EA B  $           168.24 31.0%  $              116.09 N/A N/A
PAT-SCSC-P30D002M PAT-SCSC-P30D002M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-SCSC-P30F002M PAT-SCSC-P30F002M: CTO-300001725907 EA B  $             24.75 31.0%  $                17.08 N/A N/A
PAT-SCSC-P30F003M PAT-SCSC-P30F003M: CTO-300001725907 EA B  $             26.00 31.0%  $                17.94 N/A N/A
PAT-SCSC-P30F003MS PAT-SCSC-P30F003MS: CTO-300001725907 EA B  $             26.00 31.0%  $                17.94 N/A N/A
PAT-SCSC-P30F010MS PAT-SCSC-P30F010MS: CTO-300001725907 EA B  $             34.75 31.0%  $                23.98 N/A N/A
PAT-SCSC-P3AB002M PAT-SCSC-P3AB002M: CTO-300001725907 EA B  $             50.00 31.0%  $                34.50 N/A N/A
PAT-SCSC-P3AB050M PAT-SCSC-P3AB050M: CTO-300001725907 EA B  $           181.99 31.0%  $              125.57 N/A N/A
PAT-SCSC-P3AC001M PAT-SCSC-P3AC001M: CTO-300001725907 EA B  $             47.00 31.0%  $                32.43 N/A N/A
PAT-SCSC-P3KC003M PAT-SCSC-P3KC003M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-SCSC-P3NC001M PAT-SCSC-P3NC001M: CTO-300001725907 EA B  $             47.00 31.0%  $                32.43 N/A N/A
PAT-SCSC-P3NC003M PAT-SCSC-P3NC003M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-SCSC-P3RC002M PAT-SCSC-P3RC002M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-SCSC-P3RC003M PAT-SCSC-P3RC003M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-SCSC-P3RC005M PAT-SCSC-P3RC005M: CTO-300001725907 EA B  $             57.00 31.0%  $                39.33 N/A N/A
PAT-SCSC-P3YC002M PAT-SCSC-P3YC002M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-SCSC-P3YC005M PAT-SCSC-P3YC005M: CTO-300001725907 EA B  $             57.00 31.0%  $                39.33 N/A N/A
PAT-SCSC-P3YC008M PAT-SCSC-P3YC008M: CTO-300001725907 EA B  $             64.50 31.0%  $                44.51 N/A N/A
PAT-SCSC-P40C001M PAT-SCSC-P40C001M: CTO-300001725907 EA B  $             47.50 31.0%  $                32.78 N/A N/A
PAT-SCSC-P40C003M PAT-SCSC-P40C003M: CTO-300001725907 EA B  $             53.50 31.0%  $                36.92 N/A N/A
PAT-SCSC-P40C068F PAT-SCSC-P40C068F: CTO-300001725907 EA B  $           106.69 31.0%  $                73.62 N/A N/A

8961 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

PAT-SCSC-PS0B001M PAT-SCSC-PS0B001M: CTO-300001725907 EA B  $             49.75 31.0%  $                34.33 N/A N/A
PAT-SCSC-PS0B002M PAT-SCSC-PS0B002M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-SCSC-PS0B003M PAT-SCSC-PS0B003M: CTO-300001725907 EA B  $             53.25 31.0%  $                36.74 N/A N/A
PAT-SCSC-PS0B004M PAT-SCSC-PS0B004M: CTO-300001725907 EA B  $             55.00 31.0%  $                37.95 N/A N/A
PAT-SCSC-PS0B005M PAT-SCSC-PS0B005M: CTO-300001725907 EA B  $             56.75 31.0%  $                39.16 N/A N/A
PAT-SCSC-PS0B006M PAT-SCSC-PS0B006M: CTO-300001725907 EA B  $             58.50 31.0%  $                40.37 N/A N/A
PAT-SCSC-PS0B007M PAT-SCSC-PS0B007M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SCSC-PS0B008M PAT-SCSC-PS0B008M: CTO-300001725907 EA B  $             62.00 31.0%  $                42.78 N/A N/A
PAT-SCSC-PS0B009M PAT-SCSC-PS0B009M: CTO-300001725907 EA B  $             63.75 31.0%  $                43.99 N/A N/A
PAT-SCSC-PS0B010M PAT-SCSC-PS0B010M: CTO-300001725907 EA B  $             65.50 31.0%  $                45.20 N/A N/A
PAT-SCSC-PS0B011M PAT-SCSC-PS0B011M: CTO-300001725907 EA B  $             67.25 31.0%  $                46.40 N/A N/A
PAT-SCSC-PS0B012M PAT-SCSC-PS0B012M: CTO-300001725907 EA B  $             69.00 31.0%  $                47.61 N/A N/A
PAT-SCSC-PS0B013M PAT-SCSC-PS0B013M: CTO-300001725907 EA B  $             70.75 31.0%  $                48.82 N/A N/A
PAT-SCSC-PS0B014M PAT-SCSC-PS0B014M: CTO-300001725907 EA B  $             72.50 31.0%  $                50.03 N/A N/A
PAT-SCSC-PS0B015M PAT-SCSC-PS0B015M: CTO-300001725907 EA B  $             74.25 31.0%  $                51.23 N/A N/A
PAT-SCSC-PS0C001M PAT-SCSC-PS0C001M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-SCSC-PS0C002M PAT-SCSC-PS0C002M: CTO-300001725907 EA B  $             51.00 31.0%  $                35.19 N/A N/A
PAT-SCSC-PS0C003M PAT-SCSC-PS0C003M: CTO-300001725907 EA B  $             52.50 31.0%  $                36.23 N/A N/A
PAT-SCSC-PS0C005M PAT-SCSC-PS0C005M: CTO-300001725907 EA B  $             55.50 31.0%  $                38.30 N/A N/A
PAT-SCSC-PS0C007M PAT-SCSC-PS0C007M: CTO-300001725907 EA B  $             58.50 31.0%  $                40.37 N/A N/A
PAT-SCSC-PS0C012M PAT-SCSC-PS0C012M: CTO-300001725907 EA B  $             66.00 31.0%  $                45.54 N/A N/A
PAT-SCSC-PS0C015M PAT-SCSC-PS0C015M: CTO-300001725907 EA B  $             70.50 31.0%  $                48.65 N/A N/A
PAT-SCSC-PS0C020M PAT-SCSC-PS0C020M: CTO-300001725907 EA B  $             78.00 31.0%  $                53.82 N/A N/A
PAT-SCSC-PS0D003M PAT-SCSC-PS0D003M: CTO-300001725907 EA B  $             54.00 31.0%  $                37.26 N/A N/A
PAT-SCSC-PS0D004F PAT-SCSC-PS0D004F: CTO-300001725907 EA B  $             50.44 31.0%  $                34.80 N/A N/A
PAT-SCSC-PS0D004M PAT-SCSC-PS0D004M: CTO-300001725907 EA B  $             56.00 31.0%  $                38.64 N/A N/A
PAT-SCSC-PS0D006F PAT-SCSC-PS0D006F: CTO-300001725907 EA B  $             51.65 31.0%  $                35.64 N/A N/A
PAT-SCSC-PS0D008F PAT-SCSC-PS0D008F: CTO-300001725907 EA B  $             52.88 31.0%  $                36.49 N/A N/A
PAT-SCSC-PS0D025F PAT-SCSC-PS0D025F: CTO-300001725907 EA B  $             63.23 31.0%  $                43.63 N/A N/A
PAT-SCSC-PS0D030F PAT-SCSC-PS0D030F: CTO-300001725907 EA B  $             66.29 31.0%  $                45.74 N/A N/A
PAT-SCSC-PS0D035F PAT-SCSC-PS0D035F: CTO-300001725907 EA B  $             69.34 31.0%  $                47.84 N/A N/A
PAT-SCSC-PS0D040F PAT-SCSC-PS0D040F: CTO-300001725907 EA B  $             72.38 31.0%  $                49.94 N/A N/A
PAT-SCSC-PS0D045F PAT-SCSC-PS0D045F: CTO-300001725907 EA B  $             75.44 31.0%  $                52.05 N/A N/A
PAT-SCSC-PS0D050F PAT-SCSC-PS0D050F: CTO-300001725907 EA B  $             78.48 31.0%  $                54.15 N/A N/A
PAT-SCSC-PS0F001M PAT-SCSC-PS0F001M: CTO-300001725907 EA B  $             24.75 31.0%  $                17.08 N/A N/A
PAT-SCSC-PS0F002MS PAT-SCSC-PS0F002MS: CTO-300001725907 EA B  $             25.50 31.0%  $                17.60 N/A N/A
PAT-SCSC-PS0F003M PAT-SCSC-PS0F003M: CTO-300001725907 EA B  $             26.25 31.0%  $                18.11 N/A N/A
PAT-SCSC-PS0F003MS PAT-SCSC-PS0F003MS: CTO-300001725907 EA B  $             26.25 31.0%  $                18.11 N/A N/A
PAT-SCSC-PS0F010M PAT-SCSC-PS0F010M: CTO-300001725907 EA B  $             31.50 31.0%  $                21.74 N/A N/A
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PAT-SCSC-PS0F010MS PAT-SCSC-PS0F010MS: CTO-300001725907 EA B  $             31.50 31.0%  $                21.74 N/A N/A
PAT-SCSC-PS0F020MS PAT-SCSC-PS0F020MS: CTO-300001725907 EA B  $             39.00 31.0%  $                26.91 N/A N/A
PAT-SCSC-PS0F025MS PAT-SCSC-PS0F025MS: CTO-300001725907 EA B  $             42.75 31.0%  $                29.50 N/A N/A
PAT-SCSC-PS0G002M PAT-SCSC-PS0G002M: CTO-300001725907 EA B  $             25.50 31.0%  $                17.60 N/A N/A
PAT-SCSC-PS0G003M PAT-SCSC-PS0G003M: CTO-300001725907 EA B  $             26.25 31.0%  $                18.11 N/A N/A
PAT-SCSC-PS0G005M PAT-SCSC-PS0G005M: CTO-300001725907 EA B  $             27.75 31.0%  $                19.15 N/A N/A
PAT-SCSC-PS0G010M PAT-SCSC-PS0G010M: CTO-300001725907 EA B  $             31.50 31.0%  $                21.74 N/A N/A
PAT-SCSC-PS0G015M PAT-SCSC-PS0G015M: CTO-300001725907 EA B  $             35.25 31.0%  $                24.32 N/A N/A
PAT-SCSC-PS0G020M PAT-SCSC-PS0G020M: CTO-300001725907 EA B  $             39.00 31.0%  $                26.91 N/A N/A
PAT-SCSC-R10C001M PAT-SCSC-R10C001M: CTO-300001725907 EA B  $             46.00 31.0%  $                31.74 N/A N/A
PAT-SCSC-R10C002M PAT-SCSC-R10C002M: CTO-300001725907 EA B  $             47.50 31.0%  $                32.78 N/A N/A
PAT-SCSC-R10C003M PAT-SCSC-R10C003M: CTO-300001725907 EA B  $             49.00 31.0%  $                33.81 N/A N/A
PAT-SCSC-R10C004M PAT-SCSC-R10C004M: CTO-300001725907 EA B  $             50.50 31.0%  $                34.85 N/A N/A
PAT-SCSC-R10C005M PAT-SCSC-R10C005M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-SCSC-R10C010M PAT-SCSC-R10C010M: CTO-300001725907 EA B  $             59.50 31.0%  $                41.06 N/A N/A
PAT-SCSC-R10D001M PAT-SCSC-R10D001M: CTO-300001725907 EA B  $             46.75 31.0%  $                32.26 N/A N/A
PAT-SCSC-R10D002M PAT-SCSC-R10D002M: CTO-300001725907 EA B  $             49.00 31.0%  $                33.81 N/A N/A
PAT-SCSC-R10D003M PAT-SCSC-R10D003M: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-SCSC-R10D004M PAT-SCSC-R10D004M: CTO-300001725907 EA B  $             53.50 31.0%  $                36.92 N/A N/A
PAT-SCSC-R10D005M PAT-SCSC-R10D005M: CTO-300001725907 EA B  $             55.75 31.0%  $                38.47 N/A N/A
PAT-SCSC-R20C001M PAT-SCSC-R20C001M: CTO-300001725907 EA B  $             45.75 31.0%  $                31.57 N/A N/A
PAT-SCSC-R20C002M PAT-SCSC-R20C002M: CTO-300001725907 EA B  $             47.00 31.0%  $                32.43 N/A N/A
PAT-SCSC-R20C003M PAT-SCSC-R20C003M: CTO-300001725907 EA B  $             48.25 31.0%  $                33.29 N/A N/A
PAT-SCSC-R20C005M PAT-SCSC-R20C005M: CTO-300001725907 EA B  $             50.75 31.0%  $                35.02 N/A N/A
PAT-SCSC-R20D001M PAT-SCSC-R20D001M: CTO-300001725907 EA B  $             46.50 31.0%  $                32.09 N/A N/A
PAT-SCSC-R20D003M PAT-SCSC-R20D003M: CTO-300001725907 EA B  $             50.50 31.0%  $                34.85 N/A N/A
PAT-SCSC-R30C001M PAT-SCSC-R30C001M: CTO-300001725907 EA B  $             46.25 31.0%  $                31.91 N/A N/A
PAT-SCSC-R30C002M PAT-SCSC-R30C002M: CTO-300001725907 EA B  $             48.00 31.0%  $                33.12 N/A N/A
PAT-SCSC-R30C003M PAT-SCSC-R30C003M: CTO-300001725907 EA B  $             49.75 31.0%  $                34.33 N/A N/A
PAT-SCSC-R30C004M PAT-SCSC-R30C004M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-SCSC-R30C005M PAT-SCSC-R30C005M: CTO-300001725907 EA B  $             53.25 31.0%  $                36.74 N/A N/A
PAT-SCSC-R30C006M PAT-SCSC-R30C006M: CTO-300001725907 EA B  $             55.00 31.0%  $                37.95 N/A N/A
PAT-SCSC-R30C007M PAT-SCSC-R30C007M: CTO-300001725907 EA B  $             56.75 31.0%  $                39.16 N/A N/A
PAT-SCSC-R30C009M PAT-SCSC-R30C009M: CTO-300001725907 EA B  $             60.25 31.0%  $                41.57 N/A N/A
PAT-SCSC-R30C010M PAT-SCSC-R30C010M: CTO-300001725907 EA B  $             62.00 31.0%  $                42.78 N/A N/A
PAT-SCSC-R30C011M PAT-SCSC-R30C011M: CTO-300001725907 EA B  $             63.75 31.0%  $                43.99 N/A N/A
PAT-SCSC-R30C013M PAT-SCSC-R30C013M: CTO-300001725907 EA B  $             67.25 31.0%  $                46.40 N/A N/A
PAT-SCSC-R30C014M PAT-SCSC-R30C014M: CTO-300001725907 EA B  $             69.00 31.0%  $                47.61 N/A N/A
PAT-SCSC-R30C017M PAT-SCSC-R30C017M: CTO-300001725907 EA B  $             74.25 31.0%  $                51.23 N/A N/A
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PAT-SCSC-R30C019M PAT-SCSC-R30C019M: CTO-300001725907 EA B  $             77.75 31.0%  $                53.65 N/A N/A
PAT-SCSC-R30C020M PAT-SCSC-R30C020M: CTO-300001725907 EA B  $             79.50 31.0%  $                54.86 N/A N/A
PAT-SCSC-R30C022M PAT-SCSC-R30C022M: CTO-300001725907 EA B  $             83.00 31.0%  $                57.27 N/A N/A
PAT-SCSC-R30C023M PAT-SCSC-R30C023M: CTO-300001725907 EA B  $             84.75 31.0%  $                58.48 N/A N/A
PAT-SCSC-R30C027M PAT-SCSC-R30C027M: CTO-300001725907 EA B  $             91.75 31.0%  $                63.31 N/A N/A
PAT-SCSC-R30C028M PAT-SCSC-R30C028M: CTO-300001725907 EA B  $             93.50 31.0%  $                64.52 N/A N/A
PAT-SCSC-R30C029M PAT-SCSC-R30C029M: CTO-300001725907 EA B  $             95.25 31.0%  $                65.72 N/A N/A
PAT-SCSC-R30C030M PAT-SCSC-R30C030M: CTO-300001725907 EA B  $             97.00 31.0%  $                66.93 N/A N/A
PAT-SCSC-R30D003M PAT-SCSC-R30D003M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-SCSC-R40C001M PAT-SCSC-R40C001M: CTO-300001725907 EA B  $             47.25 31.0%  $                32.60 N/A N/A
PAT-SCSC-R40C003M PAT-SCSC-R40C003M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-SCSC-R40C006M PAT-SCSC-R40C006M: CTO-300001725907 EA B  $             61.00 31.0%  $                42.09 N/A N/A
PAT-SCSC-R40C007M PAT-SCSC-R40C007M: CTO-300001725907 EA B  $             63.75 31.0%  $                43.99 N/A N/A
PAT-SCSC-R40C008M PAT-SCSC-R40C008M: CTO-300001725907 EA B  $             66.50 31.0%  $                45.89 N/A N/A
PAT-SCSC-RS0C001M PAT-SCSC-RS0C001M: CTO-300001725907 EA B  $             49.25 31.0%  $                33.98 N/A N/A
PAT-SCSC-RS0C002M PAT-SCSC-RS0C002M: CTO-300001725907 EA B  $             50.50 31.0%  $                34.85 N/A N/A
PAT-SCSC-RS0C003F PAT-SCSC-RS0C003F: CTO-300001725907 EA B  $             49.13 31.0%  $                33.90 N/A N/A
PAT-SCSC-RS0C003M PAT-SCSC-RS0C003M: CTO-300001725907 EA B  $             51.75 31.0%  $                35.71 N/A N/A
PAT-SCSC-RS0C004F PAT-SCSC-RS0C004F: CTO-300001725907 EA B  $             49.52 31.0%  $                34.17 N/A N/A
PAT-SCSC-RS0C004M PAT-SCSC-RS0C004M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-SCSC-RS0C005M PAT-SCSC-RS0C005M: CTO-300001725907 EA B  $             54.25 31.0%  $                37.43 N/A N/A
PAT-SCSC-RS0C006M PAT-SCSC-RS0C006M: CTO-300001725907 EA B  $             55.50 31.0%  $                38.30 N/A N/A
PAT-SCSC-RS0D003M PAT-SCSC-RS0D003M: CTO-300001725907 EA B  $             53.25 31.0%  $                36.74 N/A N/A
PAT-SCSC-RS0D010F PAT-SCSC-RS0D010F: CTO-300001725907 EA B  $             53.34 31.0%  $                36.80 N/A N/A
PAT-SCSC-RS0D025F PAT-SCSC-RS0D025F: CTO-300001725907 EA B  $             61.34 31.0%  $                42.32 N/A N/A
PAT-SCTC-P10C025M PAT-SCTC-P10C025M: CTO-300001725907 EA B  $             88.25 31.0%  $                60.89 N/A N/A
PAT-SCTC-P10C044M PAT-SCTC-P10C044M: CTO-300001725907 EA B  $           121.50 31.0%  $                83.84 N/A N/A
PAT-SCTC-P10C048M PAT-SCTC-P10C048M: CTO-300001725907 EA B  $           128.49 31.0%  $                88.66 N/A N/A
PAT-SCTC-P10C049M PAT-SCTC-P10C049M: CTO-300001725907 EA B  $           130.24 31.0%  $                89.87 N/A N/A
PAT-SCTC-P10C053M PAT-SCTC-P10C053M: CTO-300001725907 EA B  $           137.24 31.0%  $                94.70 N/A N/A
PAT-SCTC-P30C003M PAT-SCTC-P30C003M: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-SCTC-P30C015M PAT-SCTC-P30C015M: CTO-300001725907 EA B  $             78.25 31.0%  $                53.99 N/A N/A
PAT-SCTC-P30C030M PAT-SCTC-P30C030M: CTO-300001725907 EA B  $           112.00 31.0%  $                77.28 N/A N/A
PAT-SCTC-P30C062M PAT-SCTC-P30C062M: CTO-300001725907 EA B  $           183.99 31.0%  $              126.95 N/A N/A
PAT-SCTC-P30F002M PAT-SCTC-P30F002M: CTO-300001725907 EA B  $             24.75 31.0%  $                17.08 N/A N/A
PAT-SCTC-P30F003M PAT-SCTC-P30F003M: CTO-300001725907 EA B  $             26.00 31.0%  $                17.94 N/A N/A
PAT-SCTC-P3AB001M PAT-SCTC-P3AB001M: CTO-300001725907 EA B  $             47.25 31.0%  $                32.60 N/A N/A
PAT-SCTC-PS0C015M PAT-SCTC-PS0C015M: CTO-300001725907 EA B  $             73.00 31.0%  $                50.37 N/A N/A
PAT-SCTC-PS0G003M PAT-SCTC-PS0G003M: CTO-300001725907 EA B  $             27.50 31.0%  $                18.98 N/A N/A
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PAT-SCTC-R10C001M PAT-SCTC-R10C001M: CTO-300001725907 EA B  $             46.00 31.0%  $                31.74 N/A N/A
PAT-SCTC-R10C002M PAT-SCTC-R10C002M: CTO-300001725907 EA B  $             47.50 31.0%  $                32.78 N/A N/A
PAT-SCTC-R10C003M PAT-SCTC-R10C003M: CTO-300001725907 EA B  $             49.00 31.0%  $                33.81 N/A N/A
PAT-SCTC-R10D003M PAT-SCTC-R10D003M: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-SCTC-R20C001M PAT-SCTC-R20C001M: CTO-300001725907 EA B  $             45.75 31.0%  $                31.57 N/A N/A
PAT-SCTC-R20C002M PAT-SCTC-R20C002M: CTO-300001725907 EA B  $             47.00 31.0%  $                32.43 N/A N/A
PAT-SCTC-R20C003M PAT-SCTC-R20C003M: CTO-300001725907 EA B  $             48.25 31.0%  $                33.29 N/A N/A
PAT-SCTC-R30C001M PAT-SCTC-R30C001M: CTO-300001725907 EA B  $             46.25 31.0%  $                31.91 N/A N/A
PAT-SCTC-R30C002M PAT-SCTC-R30C002M: CTO-300001725907 EA B  $             48.00 31.0%  $                33.12 N/A N/A
PAT-SCTC-R30C003M PAT-SCTC-R30C003M: CTO-300001725907 EA B  $             49.75 31.0%  $                34.33 N/A N/A
PAT-SCTC-R30C005M PAT-SCTC-R30C005M: CTO-300001725907 EA B  $             53.25 31.0%  $                36.74 N/A N/A
PAT-SCTC-R30C010M PAT-SCTC-R30C010M: CTO-300001725907 EA B  $             62.00 31.0%  $                42.78 N/A N/A
PAT-SCTC-RS0C001M PAT-SCTC-RS0C001M: CTO-300001725907 EA B  $             51.75 31.0%  $                35.71 N/A N/A
PAT-SCTC-RS0C002M PAT-SCTC-RS0C002M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-SCTC-RS0C003M PAT-SCTC-RS0C003M: CTO-300001725907 EA B  $             54.25 31.0%  $                37.43 N/A N/A
PAT-TC6C-PS0B001M PAT-TC6C-PS0B001M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-TC6C-PS0C001M PAT-TC6C-PS0C001M: CTO-300001725907 EA B  $             52.50 31.0%  $                36.23 N/A N/A
PAT-TC6C-PS0C003M PAT-TC6C-PS0C003M: CTO-300001725907 EA B  $             55.50 31.0%  $                38.30 N/A N/A
PAT-TC6C-PS0F002MS PAT-TC6C-PS0F002MS: CTO-300001725907 EA B  $             26.00 31.0%  $                17.94 N/A N/A
PAT-TC6C-PS0F005MS PAT-TC6C-PS0F005MS: CTO-300001725907 EA B  $             28.25 31.0%  $                19.49 N/A N/A
PAT-TC6C-PS0F018M PAT-TC6C-PS0F018M: CTO-300001725907 EA B  $             39.00 31.0%  $                26.91 N/A N/A
PAT-TC6C-PS0G005M PAT-TC6C-PS0G005M: CTO-300001725907 EA B  $             29.25 31.0%  $                20.18 N/A N/A
PAT-TC6C-PS0G020M PAT-TC6C-PS0G020M: CTO-300001725907 EA B  $             40.50 31.0%  $                27.95 N/A N/A
PAT-TC6C-PSIG001M PAT-TC6C-PSIG001M: CTO-300001725907 EA B  $             26.25 31.0%  $                18.11 N/A N/A
PAT-TC6C-RS0B001M PAT-TC6C-RS0B001M: CTO-300001725907 EA B  $             52.50 31.0%  $                36.23 N/A N/A
PAT-TC8A-P3AC003M PAT-TC8A-P3AC003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-TC8G-P10C005M PAT-TC8G-P10C005M: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-TC8G-P1GC003M PAT-TC8G-P1GC003M: CTO-300001725907 EA B  $             53.56 31.0%  $                36.96 N/A N/A
PAT-TC8G-P3GC003M PAT-TC8G-P3GC003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-TC8G-R30C001M PAT-TC8G-R30C001M: CTO-300001725907 EA B  $             49.50 31.0%  $                34.16 N/A N/A
PAT-TC8G-R30C002M PAT-TC8G-R30C002M: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-TC8G-R30C003M PAT-TC8G-R30C003M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-TC8N-P10C003M PAT-TC8N-P10C003M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-TC8N-R30C002M PAT-TC8N-R30C002M: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-TC8N-R30C003M PAT-TC8N-R30C003M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-TC8N-R30C005M PAT-TC8N-R30C005M: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-TC8N-R30C010M PAT-TC8N-R30C010M: CTO-300001725907 EA B  $             65.25 31.0%  $                45.02 N/A N/A
PAT-TC8N-R30C020M PAT-TC8N-R30C020M: CTO-300001725907 EA B  $             82.75 31.0%  $                57.10 N/A N/A
PAT-TC8P-P10C005M PAT-TC8P-P10C005M: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
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PAT-TC8R-P1RC003M PAT-TC8R-P1RC003M: CTO-300001725907 EA B  $             53.56 31.0%  $                36.96 N/A N/A
PAT-TC8R-P3RC003M PAT-TC8R-P3RC003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-TC8R-PS0C005M PAT-TC8R-PS0C005M: CTO-300001725907 EA B  $             62.00 31.0%  $                42.78 N/A N/A
PAT-TC8R-R10C003M PAT-TC8R-R10C003M: CTO-300001725907 EA B  $             52.25 31.0%  $                36.05 N/A N/A
PAT-TC8R-R20C003M PAT-TC8R-R20C003M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-TC8R-R30C003M PAT-TC8R-R30C003M: CTO-300001725907 EA B  $             34.44 31.0%  $                23.76 N/A N/A
PAT-TC8R-R30C004M PAT-TC8R-R30C004M: CTO-300001725907 EA B  $             54.75 31.0%  $                37.78 N/A N/A
PAT-TC8R-R30C005M PAT-TC8R-R30C005M: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-TC8R-R30C010M PAT-TC8R-R30C010M: CTO-300001725907 EA B  $             65.25 31.0%  $                45.02 N/A N/A
PAT-TC8R-R30C020M PAT-TC8R-R30C020M: CTO-300001725907 EA B  $             82.75 31.0%  $                57.10 N/A N/A
PAT-TC8Y-P1YC003M PAT-TC8Y-P1YC003M: CTO-300001725907 EA B  $             53.56 31.0%  $                36.96 N/A N/A
PAT-TC8Y-P3YC003M PAT-TC8Y-P3YC003M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-TC8Y-R10C003M PAT-TC8Y-R10C003M: CTO-300001725907 EA B  $             52.25 31.0%  $                36.05 N/A N/A
PAT-TC8Y-R10C005M PAT-TC8Y-R10C005M: CTO-300001725907 EA B  $             55.25 31.0%  $                38.12 N/A N/A
PAT-TC8Y-R10C010M PAT-TC8Y-R10C010M: CTO-300001725907 EA B  $             62.75 31.0%  $                43.30 N/A N/A
PAT-TC8Y-R30C002M PAT-TC8Y-R30C002M: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-TC8Y-R30C003M PAT-TC8Y-R30C003M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-TC8Y-R30C005M PAT-TC8Y-R30C005M: CTO-300001725907 EA B  $             56.50 31.0%  $                38.99 N/A N/A
PAT-TC8Y-R30C010M PAT-TC8Y-R30C010M: CTO-300001725907 EA B  $             65.25 31.0%  $                45.02 N/A N/A
PAT-TC8Y-R30C020M PAT-TC8Y-R30C020M: CTO-300001725907 EA B  $             82.75 31.0%  $                57.10 N/A N/A
PAT-TC9B-P1BB002M PAT-TC9B-P1BB002M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-TC9B-R10B003M PAT-TC9B-R10B003M: CTO-300001725907 EA B  $             53.75 31.0%  $                37.09 N/A N/A
PAT-TC9G-P1GB002M PAT-TC9G-P1GB002M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-TC9R-P1RB002M PAT-TC9R-P1RB002M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-TC9R-R10B002M PAT-TC9R-R10B002M: CTO-300001725907 EA B  $             51.75 31.0%  $                35.71 N/A N/A
PAT-TC9R-R10B003M PAT-TC9R-R10B003M: CTO-300001725907 EA B  $             53.75 31.0%  $                37.09 N/A N/A
PAT-TC9R-R20B003M PAT-TC9R-R20B003M: CTO-300001725907 EA B  $             53.00 31.0%  $                36.57 N/A N/A
PAT-TC9S-R10B002M PAT-TC9S-R10B002M: CTO-300001725907 EA B  $             51.75 31.0%  $                35.71 N/A N/A
PAT-TC9V-R10B003M PAT-TC9V-R10B003M: CTO-300001725907 EA B  $             53.75 31.0%  $                37.09 N/A N/A
PAT-TCMC-P10B036M PAT-TCMC-P10B036M: CTO-300001725907 EA B  $           123.75 31.0%  $                85.39 N/A N/A
PAT-TCMC-P10B048M PAT-TCMC-P10B048M: CTO-300001725907 EA B  $           150.74 31.0%  $              104.01 N/A N/A
PAT-TCMC-P30B056M PAT-TCMC-P30B056M: CTO-300001725907 EA B  $           182.74 31.0%  $              126.09 N/A N/A
PAT-TCMC-P30B059M PAT-TCMC-P30B059M: CTO-300001725907 EA B  $           190.24 31.0%  $              131.27 N/A N/A
PAT-TCMC-R10B003M PAT-TCMC-R10B003M: CTO-300001725907 EA B  $             48.75 31.0%  $                33.64 N/A N/A
PAT-TCMC-R10B005M PAT-TCMC-R10B005M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-TCMC-R20B001M PAT-TCMC-R20B001M: CTO-300001725907 EA B  $             44.50 31.0%  $                30.71 N/A N/A
PAT-TCTC-P10C004M PAT-TCTC-P10C004M: CTO-300001725907 EA B  $             51.50 31.0%  $                35.54 N/A N/A
PAT-TCTC-P10C005M PAT-TCTC-P10C005M: CTO-300001725907 EA B  $             53.25 31.0%  $                36.74 N/A N/A
PAT-TCTC-P10C007M PAT-TCTC-P10C007M: CTO-300001725907 EA B  $             56.75 31.0%  $                39.16 N/A N/A
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PAT-TCTC-P10C008M PAT-TCTC-P10C008M: CTO-300001725907 EA B  $             58.50 31.0%  $                40.37 N/A N/A
PAT-TCTC-P10C010M PAT-TCTC-P10C010M: CTO-300001725907 EA B  $             62.00 31.0%  $                42.78 N/A N/A
PAT-TCTC-P20C003M PAT-TCTC-P20C003M: CTO-300001725907 EA B  $             49.00 31.0%  $                33.81 N/A N/A
PAT-TCTC-P20C010F PAT-TCTC-P20C010F: CTO-300001725907 EA B  $             49.08 31.0%  $                33.87 N/A N/A
PAT-TCTC-P30C002M PAT-TCTC-P30C002M: CTO-300001725907 EA B  $             49.00 31.0%  $                33.81 N/A N/A
PAT-TCTC-P30C003M PAT-TCTC-P30C003M: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-TCTC-P30F003M PAT-TCTC-P30F003M: CTO-300001725907 EA B  $             26.00 31.0%  $                17.94 N/A N/A
PAT-TCTC-PS0C001M PAT-TCTC-PS0C001M: CTO-300001725907 EA B  $             54.50 31.0%  $                37.61 N/A N/A
PAT-TCTC-PS0C015M PAT-TCTC-PS0C015M: CTO-300001725907 EA B  $             75.50 31.0%  $                52.10 N/A N/A
PAT-TCTC-PS0C020M PAT-TCTC-PS0C020M: CTO-300001725907 EA B  $             83.00 31.0%  $                57.27 N/A N/A
PAT-TCTC-PS0F003M PAT-TCTC-PS0F003M: CTO-300001725907 EA B  $             28.75 31.0%  $                19.84 N/A N/A
PAT-TCTC-PS0G001M PAT-TCTC-PS0G001M: CTO-300001725907 EA B  $             27.25 31.0%  $                18.80 N/A N/A
PAT-TCTC-PS0G003M PAT-TCTC-PS0G003M: CTO-300001725907 EA B  $             28.75 31.0%  $                19.84 N/A N/A
PAT-TCTC-PS0G005M PAT-TCTC-PS0G005M: CTO-300001725907 EA B  $             30.25 31.0%  $                20.87 N/A N/A
PAT-TCTC-R10C001M PAT-TCTC-R10C001M: CTO-300001725907 EA B  $             46.00 31.0%  $                31.74 N/A N/A
PAT-TCTC-R10C002M PAT-TCTC-R10C002M: CTO-300001725907 EA B  $             47.50 31.0%  $                32.78 N/A N/A
PAT-TCTC-R10C003M PAT-TCTC-R10C003M: CTO-300001725907 EA B  $             49.00 31.0%  $                33.81 N/A N/A
PAT-TCTC-R10C005M PAT-TCTC-R10C005M: CTO-300001725907 EA B  $             52.00 31.0%  $                35.88 N/A N/A
PAT-TCTC-R10D001M PAT-TCTC-R10D001M: CTO-300001725907 EA B  $             46.75 31.0%  $                32.26 N/A N/A
PAT-TCTC-R10D003M PAT-TCTC-R10D003M: CTO-300001725907 EA B  $             51.25 31.0%  $                35.36 N/A N/A
PAT-TCTC-R10D010M PAT-TCTC-R10D010M: CTO-300001725907 EA B  $             67.00 31.0%  $                46.23 N/A N/A
PAT-TCTC-R20C001M PAT-TCTC-R20C001M: CTO-300001725907 EA B  $             45.75 31.0%  $                31.57 N/A N/A
PAT-TCTC-R20C002M PAT-TCTC-R20C002M: CTO-300001725907 EA B  $             47.00 31.0%  $                32.43 N/A N/A
PAT-TCTC-R20C003M PAT-TCTC-R20C003M: CTO-300001725907 EA B  $             48.25 31.0%  $                33.29 N/A N/A
PAT-TCTC-R30C001M PAT-TCTC-R30C001M: CTO-300001725907 EA B  $             46.25 31.0%  $                31.91 N/A N/A
PAT-TCTC-R30C002M PAT-TCTC-R30C002M: CTO-300001725907 EA B  $             48.00 31.0%  $                33.12 N/A N/A
PAT-TCTC-R30C003M PAT-TCTC-R30C003M: CTO-300001725907 EA B  $             49.75 31.0%  $                34.33 N/A N/A
PAT-TCTC-R30C035M PAT-TCTC-R30C035M: CTO-300001725907 EA B  $           105.75 31.0%  $                72.97 N/A N/A
PAT-TCTC-RS0C001M PAT-TCTC-RS0C001M: CTO-300001725907 EA B  $             54.25 31.0%  $                37.43 N/A N/A
PAT-TCTC-RS0C002M PAT-TCTC-RS0C002M: CTO-300001725907 EA B  $             55.50 31.0%  $                38.30 N/A N/A
PAT-TCTC-RS0C003M PAT-TCTC-RS0C003M: CTO-300001725907 EA B  $             56.75 31.0%  $                39.16 N/A N/A
PAT-TCWC-R10B015F PAT-TCWC-R10B015F: CTO-300001725907 EA B  $             56.40 31.0%  $                38.92 N/A N/A
PAT-TCWC-R10B025F PAT-TCWC-R10B025F: CTO-300001725907 EA B  $             62.48 31.0%  $                43.11 N/A N/A
PAT-WC8G-R30B001M PAT-WC8G-R30B001M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-WC8R-R30B001M PAT-WC8R-R30B001M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PAT-WC8Y-R30B001M PAT-WC8Y-R30B001M: CTO-300001725907 EA B  $             52.75 31.0%  $                36.40 N/A N/A
PBSS-A-INT-M444 PBSS-A-INT-M444 EA B  $             64.63 31.0%  $                44.59 N/A N/A
PBSS-A-MS444 PBSS-A-MS444 EA B  $             62.15 31.0%  $                42.88 N/A N/A
PBSS-B-INT-M444 PBSS-B-INT-M444 EA B  $             86.79 31.0%  $                59.89 N/A N/A
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PBSS-B-MS444 PBSS-B-MS444 EA B  $             83.46 31.0%  $                57.59 N/A N/A
PC1088 PC1088: JK-BNT-DUAL-VERTICAL-PCB-BLACK EA B  $               9.48 31.0%  $                  6.54 N/A N/A
PC-1088-C PC-1088-C: COVER, DBL DENSY Q20 PK B  $             14.60 31.0%  $                10.07 N/A N/A
PC-1088-HT-SL-1 PC-1088-HT-SL-1: DOUBLE DENSITY BANTAM P EA B  $             11.38 31.0%  $                  7.85 N/A N/A
PC388C PC388C: U-SET, LONG FRAME JACK COVER EA B  $               0.54 31.0%  $                  0.37 N/A N/A
PC388J PC388J: JACKL/F SGL HZ BLACK PCB EA B  $               5.56 31.0%  $                  3.84 N/A N/A
PC388JC PC388JC: LF PCB JACK PC388J W/COVER EA B  $               5.35 31.0%  $                  3.69 N/A N/A
PC-422-10GY PC-422-10GY: P/C RS422 10-PIN GRAY 10 EA B  $             72.07 31.0%  $                49.73 N/A N/A
PC-422-1GY PC-422-1GY: P/C RS422 10-PIN GRAY 1FT EA B  $             59.25 31.0%  $                40.88 N/A N/A
PC-422-2GY PC-422-2GY: P/C RS422 10-PIN GRAY 2 EA B  $             64.19 31.0%  $                44.29 N/A N/A
PC-422-3GY PC-422-3GY: P/C RS422 10-PIN GRAY 3 P/C EA B  $             55.15 31.0%  $                38.05 N/A N/A
PC-422-4GY PC-422-4GY: P/C RS422 10-PIN GRAY 4 EA B  $             55.98 31.0%  $                38.63 N/A N/A
PC-422-6GY PC-422-6GY: P/C RS422 10-PIN GRAY 6 EA B  $             68.13 31.0%  $                47.01 N/A N/A
PC-422-8GY PC-422-8GY: P/C RS422 10-PIN GRAY 8 EA B  $             59.32 31.0%  $                40.93 N/A N/A
PC834C-BLACK PC834C-BLACK: COVER,MOLD 214-U(1011591) EA B  $               0.52 31.0%  $                  0.36 N/A N/A
PC834C-BLUE PC834C-BLUE: COVER BLUE PC834J SERIES EA B  $               0.76 31.0%  $                  0.52 N/A N/A
PC834J-BLACK PC834J-BLACK: JACK PCB SNGL BANTAM BLK EA B  $               4.96 31.0%  $                  3.42 N/A N/A
PC834J-BLUE PC834J-BLUE: JACK BNT SGL 3C PCB BLUE W/ EA B  $               4.96 31.0%  $                  3.42 N/A N/A
PC834JCS-BLACK PC834JCS-BLACK: JACK BNT PCB W/COVER SGL EA B  $               4.96 31.0%  $                  3.42 N/A N/A
PC834J-RED PC834J-RED: JACK BNT SGL 3C PCB RED W/O EA B  $               3.33 31.0%  $                  2.30 N/A N/A
PC834JS-BLACK PC834JS-BLACK: JACK, BNT PCB SGL 3C STR EA B  $               3.33 31.0%  $                  2.30 N/A N/A
PC835-BLACK PC835-BLACK: JACK, BNT PCB SGL 3C AUX TR EA B  $             16.58 31.0%  $                11.44 N/A N/A
PC835-CM PC835-CM: COVER, PC 835 SERIES BLACK EA B  $             11.60 31.0%  $                  8.00 N/A N/A
PC888C-BLACK PC888C-BLACK: COVER BLK PC888J SERIES BL EA B  $               0.44 31.0%  $                  0.30 N/A N/A
PC888C-GRAY PC888C-GRAY: COVER, PC888 SERIES GRAY EA B  $               1.72 31.0%  $                  1.19 N/A N/A
PC888C-WHITE PC888C-WHITE: COVER, PC888 SERIES WHITE EA B  $               1.88 31.0%  $                  1.30 N/A N/A
PC888J-BLACK PC888J-BLACK: JACK PCB DUAL BANTAM 

BLACK EA B  $               3.15 31.0%  $                  2.17 N/A N/A
PC888J-BLUE PC888J-BLUE: DUAL BNT PCB JK NKL SPRINGS EA B  $               3.33 31.0%  $                  2.30 N/A N/A
PC888JCS-BLACK PC888JCS-BLACK: BNT PC JACK W/COV DUAL B EA B  $               8.29 31.0%  $                  5.72 N/A N/A
PC888JCS-BLUE PC888JCS-BLUE: BNT PC JACK W/COV DUAL EA B  $               8.29 31.0%  $                  5.72 N/A N/A
PC888J-GRAY PC888J-GRAY: JACK, BNT PCB DUAL 3C W/O C EA B  $               6.63 31.0%  $                  4.57 N/A N/A
PC888JS-BLACK PC888JS-BLACK: JACK, BNT PCB DUAL 3C STR EA B  $               4.75 31.0%  $                  3.28 N/A N/A
PCB-100029 PCB-100029: JACK BNT DUAL PCB W/COVER BL EA B  $               6.33 31.0%  $                  4.37 N/A N/A
PCB-100033 PCB-100033: LONGFRAME PCB JACK EA B  $             11.63 31.0%  $                  8.02 N/A N/A
PC-GIGE-2 PC-GIGE-2: P/C RS422 FOR CAT 5E 8-PIN BL EA B  $             48.33 31.0%  $                33.35 N/A N/A
PC-GIGE-3 PC-GIGE-3: P/C RS422 FOR CAT 5E 8-PIN BL EA B  $             49.86 31.0%  $                34.40 N/A N/A
PC-GIGE-4 PC-GIGE-4: P/C RS422 FOR CAT 5E 8-PIN BL EA B  $             51.38 31.0%  $                35.45 N/A N/A
PCH-BBXB-001 PCH-BBXB-001: CTO-DS3 PATCHCORDS EA B  $             29.73 31.0%  $                20.51 N/A N/A
PCH-BBXB-002 PCH-BBXB-002: CTO-DS3 PATCHCORDS EA B  $             31.19 31.0%  $                21.52 N/A N/A
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PCH-BBXB-003 PCH-BBXB-003: CTO-DS3 PATCHCORDS EA B  $             32.65 31.0%  $                22.53 N/A N/A
PCH-BBXB-004 PCH-BBXB-004: CTO-DS3 PATCHCORDS EA B  $             34.11 31.0%  $                23.54 N/A N/A
PCH-BBXB-005 PCH-BBXB-005: CTO-DS3 PATCHCORDS EA B  $             35.58 31.0%  $                24.55 N/A N/A
PCH-BBXB-006 PCH-BBXB-006: CTO-DS3 PATCHCORDS EA B  $             37.04 31.0%  $                25.56 N/A N/A
PCH-BBXB-007 PCH-BBXB-007: CTO-DS3 PATCHCORDS EA B  $             38.50 31.0%  $                26.57 N/A N/A
PCH-BBXB-008 PCH-BBXB-008: CTO-DS3 PATCHCORDS EA B  $             39.96 31.0%  $                27.57 N/A N/A
PCH-BBXB-009 PCH-BBXB-009: CTO-DS3 PATCHCORDS EA B  $             41.42 31.0%  $                28.58 N/A N/A
PCH-BBXB-010 PCH-BBXB-010: CTO-DS3 PATCHCORDS EA B  $             42.88 31.0%  $                29.59 N/A N/A
PCH-BBXB-012 PCH-BBXB-012: CTO-DS3 PATCHCORDS EA B  $             45.81 31.0%  $                31.61 N/A N/A
PCH-BBXB-015 PCH-BBXB-015: CTO-DS3 PATCHCORDS EA B  $             50.19 31.0%  $                34.63 N/A N/A
PCH-BBXB-018 PCH-BBXB-018: CTO-DS3 PATCHCORDS EA B  $             54.57 31.0%  $                37.65 N/A N/A
PCH-BBXB-020 PCH-BBXB-020: CTO-DS3 PATCHCORDS EA B  $             57.50 31.0%  $                39.68 N/A N/A
PCH-BBXB-022 PCH-BBXB-022: CTO-DS3 PATCHCORDS EA B  $             60.42 31.0%  $                41.69 N/A N/A
PCH-BBXB-025 PCH-BBXB-025: CTO-DS3 PATCHCORDS EA B  $             64.81 31.0%  $                44.72 N/A N/A
PCH-BBXB-027 PCH-BBXB-027: CTO-DS3 PATCHCORDS EA B  $             67.73 31.0%  $                46.73 N/A N/A
PCH-BBXB-030 PCH-BBXB-030: CTO-DS3 PATCHCORDS EA B  $             72.11 31.0%  $                49.76 N/A N/A
PCH-BBXB-035 PCH-BBXB-035: CTO-DS3 PATCHCORDS EA B  $             79.42 31.0%  $                54.80 N/A N/A
PCH-BBXB-040 PCH-BBXB-040: CTO-DS3 PATCHCORDS EA B  $             86.73 31.0%  $                59.84 N/A N/A
PCH-BBXB-045 PCH-BBXB-045: CTO-DS3 PATCHCORDS EA B  $             94.03 31.0%  $                64.88 N/A N/A
PCH-BBXB-050 PCH-BBXB-050: CTO-DS3 PATCHCORDS EA B  $           101.34 31.0%  $                69.92 N/A N/A
PCH-BBXB-060 PCH-BBXB-060: CTO-DS3 PATCHCORDS EA B  $           115.96 31.0%  $                80.01 N/A N/A
PCH-BBXB-075 PCH-BBXB-075: CTO-DS3 PATCHCORDS EA B  $           137.88 31.0%  $                95.14 N/A N/A
PCH-BBXB-100 PCH-BBXB-100: CTO-DS3 PATCHCORDS EA B  $           174.42 31.0%  $              120.35 N/A N/A
PCH-BBXB-150 PCH-BBXB-150: C/A S RG59 BNC - BNC 150FT EA B  $           239.91 31.0%  $              165.54 N/A N/A
PCH-BBXB-250 PCH-BBXB-250: CTO-DS3 PATCHCORDS EA B  $           393.64 31.0%  $              271.61 N/A N/A
PCH-BBXB-350 PCH-BBXB-350: CTO-DS3 PATCHCORDS EA B  $           539.79 31.0%  $              372.46 N/A N/A
PCH-BBXC-001 PCH-BBXC-001: CTO-DS3 PATCHCORDS EA B  $             29.96 31.0%  $                20.67 N/A N/A
PCH-BBXC-002 PCH-BBXC-002: CTO-DS3 PATCHCORDS EA B  $             31.65 31.0%  $                21.84 N/A N/A
PCH-BBXC-003 PCH-BBXC-003: CTO-DS3 PATCHCORDS EA B  $             33.34 31.0%  $                23.00 N/A N/A
PCH-BBXC-004 PCH-BBXC-004: CTO-DS3 PATCHCORDS EA B  $             35.04 31.0%  $                24.18 N/A N/A
PCH-BBXC-005 PCH-BBXC-005: CTO-DS3 PATCHCORDS EA B  $             36.73 31.0%  $                25.34 N/A N/A
PCH-BBXC-006 PCH-BBXC-006: CTO-DS3 PATCHCORDS EA B  $             38.42 31.0%  $                26.51 N/A N/A
PCH-BBXC-007 PCH-BBXC-007: CTO-DS3 PATCHCORDS EA B  $             40.11 31.0%  $                27.68 N/A N/A
PCH-BBXC-008 PCH-BBXC-008: CTO-DS3 PATCHCORDS EA B  $             41.81 31.0%  $                28.85 N/A N/A
PCH-BBXC-009 PCH-BBXC-009: CTO-DS3 PATCHCORDS EA B  $             43.50 31.0%  $                30.02 N/A N/A
PCH-BBXC-010 PCH-BBXC-010: CTO-DS3 PATCHCORDS EA B  $             45.19 31.0%  $                31.18 N/A N/A
PCH-BBXC-012 PCH-BBXC-012: CTO-DS3 PATCHCORDS EA B  $             48.58 31.0%  $                33.52 N/A N/A
PCH-BBXC-014 PCH-BBXC-014: CTO-DS3 PATCHCORDS EA B  $             51.96 31.0%  $                35.85 N/A N/A
PCH-BBXC-016 PCH-BBXC-016: CTO-DS3 PATCHCORDS EA B  $             55.34 31.0%  $                38.18 N/A N/A
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PCH-BBXC-018 PCH-BBXC-018: CTO-DS3 PATCHCORDS EA B  $             58.73 31.0%  $                40.52 N/A N/A
PCH-BBXC-020 PCH-BBXC-020: CTO-DS3 PATCHCORDS EA B  $             62.11 31.0%  $                42.86 N/A N/A
PCH-BBXC-025 PCH-BBXC-025: CTO-DS3 PATCHCORDS EA B  $             70.57 31.0%  $                48.69 N/A N/A
PCH-BBXC-028 PCH-BBXC-028: CTO-DS3 PATCHCORDS EA B  $             75.65 31.0%  $                52.20 N/A N/A
PCH-BBXC-030 PCH-BBXC-030: CTO-DS3 PATCHCORDS EA B  $             79.04 31.0%  $                54.54 N/A N/A
PCH-BBXC-040 PCH-BBXC-040: CTO-DS3 PATCHCORDS EA B  $             95.96 31.0%  $                66.21 N/A N/A
PCH-BBXC-050 PCH-BBXC-050: CTO-DS3 PATCHCORDS EA B  $           112.88 31.0%  $                77.89 N/A N/A
PCH-BBXC-060 PCH-BBXC-060: CTO-DS3 PATCHCORDS EA B  $           129.80 31.0%  $                89.56 N/A N/A
PCH-BBXC-080 PCH-BBXC-080: CTO-DS3 PATCHCORDS EA B  $           163.65 31.0%  $              112.92 N/A N/A
PCH-BBXD-002 PCH-BBXD-002: CTO-DS3 PATCHCORDS EA B  $             62.92 31.0%  $                43.41 N/A N/A
PCH-BBXD-003 PCH-BBXD-003: CTO-DS3 PATCHCORDS EA B  $             66.11 31.0%  $                45.62 N/A N/A
PCH-BBXD-004 PCH-BBXD-004: CTO-DS3 PATCHCORDS EA B  $             69.29 31.0%  $                47.81 N/A N/A
PCH-BBXD-005 PCH-BBXD-005: CTO-DS3 PATCHCORDS EA B  $             72.48 31.0%  $                50.01 N/A N/A
PCH-BBXD-006 PCH-BBXD-006: CTO-DS3 PATCHCORDS EA B  $             75.65 31.0%  $                52.20 N/A N/A
PCH-BBXD-007 PCH-BBXD-007: CTO-DS3 PATCHCORDS EA B  $             78.84 31.0%  $                54.40 N/A N/A
PCH-BBXD-008 PCH-BBXD-008: CTO-DS3 PATCHCORDS EA B  $             82.04 31.0%  $                56.61 N/A N/A
PCH-BBXD-009 PCH-BBXD-009: CTO-DS3 PATCHCORDS EA B  $             85.21 31.0%  $                58.79 N/A N/A
PCH-BBXD-010 PCH-BBXD-010: CTO-DS3 PATCHCORDS EA B  $             88.40 31.0%  $                61.00 N/A N/A
PCH-BBXD-012 PCH-BBXD-012: CTO-DS3 PATCHCORDS EA B  $             94.77 31.0%  $                65.39 N/A N/A
PCH-BBXD-014 PCH-BBXD-014: CTO-DS3 PATCHCORDS EA B  $           101.13 31.0%  $                69.78 N/A N/A
PCH-BBXD-015 PCH-BBXD-015: CTO-DS3 PATCHCORDS EA B  $           104.32 31.0%  $                71.98 N/A N/A
PCH-BBXD-016 PCH-BBXD-016: CTO-DS3 PATCHCORDS EA B  $           107.50 31.0%  $                74.18 N/A N/A
PCH-BBXD-018 PCH-BBXD-018: CTO-DS3 PATCHCORDS EA B  $           113.88 31.0%  $                78.58 N/A N/A
PCH-BBXD-020 PCH-BBXD-020: CTO-DS3 PATCHCORDS EA B  $           120.25 31.0%  $                82.97 N/A N/A
PCH-BBXD-025 PCH-BBXD-025: CTO-DS3 PATCHCORDS EA B  $           136.17 31.0%  $                93.96 N/A N/A
PCH-BBXD-030 PCH-BBXD-030: CTO-DS3 PATCHCORDS EA B  $           152.09 31.0%  $              104.94 N/A N/A
PCH-BBXD-035 PCH-BBXD-035: CTO-DS3 PATCHCORDS EA B  $           168.01 31.0%  $              115.93 N/A N/A
PCH-BBXD-040 PCH-BBXD-040: CTO-DS3 PATCHCORDS EA B  $           183.94 31.0%  $              126.92 N/A N/A
PCH-BBXD-050 PCH-BBXD-050: CTO-DS3 PATCHCORDS EA B  $           215.78 31.0%  $              148.89 N/A N/A
PCH-BBXD-075 PCH-BBXD-075: CTO-DS3 PATCHCORDS EA B  $           295.39 31.0%  $              203.82 N/A N/A
PCH-BBXD-100 PCH-BBXD-100: CTO-DS3 PATCHCORDS EA B  $           375.00 31.0%  $              258.75 N/A N/A
PCH-BBXD-200 PCH-BBXD-200: DS3 PATCHCORD EA B  $           523.25 31.0%  $              361.04 N/A N/A
PCH-BBXE-006 PCH-BBXE-006: C/A S 734 BNC-BNC 6 EA B  $             47.84 31.0%  $                33.01 N/A N/A
PCH-BBXE-010 PCH-BBXE-010: C/A SGL 734 BNC-BNC 10 EA B  $             56.56 31.0%  $                39.03 N/A N/A
PCH-BBXE-015 PCH-BBXE-015: C/A SGL 734 BNC-BNC 15 EA B  $             67.44 31.0%  $                46.53 N/A N/A
PCH-BBXE-018 PCH-BBXE-018: C/A SGL 734 BNC-BNC 18 EA B  $             68.50 31.0%  $                47.27 N/A N/A
PCH-BBXE-020 PCH-BBXE-020: C/A SGL 734 BNC-BNC 20 EA B  $             78.32 31.0%  $                54.04 N/A N/A
PCH-BBXE-045 PCH-BBXE-045: C/A SGL 734 BNC-BNC 45 EA B  $             95.11 31.0%  $                65.63 N/A N/A
PCH-BBXE-050 PCH-BBXE-050: C/A SGL 734 BNC-BNC 500 EA B  $           116.25 31.0%  $                80.21 N/A N/A
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PCH-BBXE-075 PCH-BBXE-075: C/A SGL 734 BNC-BNC 75 EA B  $           192.49 31.0%  $              132.82 N/A N/A
PCH-BBXT-025 PCH-BBXT-025: CTO-DS3 PATCHCORDS EA B  $           373.87 31.0%  $              257.97 N/A N/A
PCH-BBXT-050 PCH-BBXT-050: CTO-DS3 PATCHCORDS EA B  $           578.09 31.0%  $              398.88 N/A N/A
PCH-BBXT-075 PCH-BBXT-075: CTO-DS3 PATCHCORDS EA B  $           782.31 31.0%  $              539.79 N/A N/A
PCH-BBXT-100 PCH-BBXT-100: CTO-DS3 PATCHCORDS EA B  $           986.54 31.0%  $              680.71 N/A N/A
PCH-BBXT-150 PCH-BBXT-150: CTO-DS3 PATCHCORDS EA B  $        1,394.98 31.0%  $              962.54 N/A N/A
PCH-BBXT-200 PCH-BBXT-200: CTO-DS3 PATCHCORDS EA B  $        1,803.43 31.0%  $           1,244.37 N/A N/A
PCH-BBXW-025 PCH-BBXW-025: CTO-DS3 PATCHCORDS EA B  $           581.40 31.0%  $              401.17 N/A N/A
PCH-BBXW-050 PCH-BBXW-050: CTO-DS3 PATCHCORDS EA B  $           908.31 31.0%  $              626.73 N/A N/A
PCH-BBXX-025 PCH-BBXX-025: CTO-DS3 PATCHCORDS EA B  $           679.30 31.0%  $              468.72 N/A N/A
PCH-BBXX-035 PCH-BBXX-035: C/A X/C 12C,735,BNC-BNC 35 EA B  $           833.14 31.0%  $              574.87 N/A N/A
PCH-BBXX-050 PCH-BBXX-050: CTO-DS3 PATCHCORDS EA B  $        1,019.29 31.0%  $              703.31 N/A N/A
PCH-BBXX-075 PCH-BBXX-075: CTO-DS3 PATCHCORDS EA B  $        1,359.27 31.0%  $              937.90 N/A N/A
PCH-BBXX-100 PCH-BBXX-100: CTO-DS3 PATCHCORDS EA B  $        1,699.26 31.0%  $           1,172.49 N/A N/A
PCH-BBXX-200 PCH-BBXX-200: CTO-DS3 PATCHCORDS EA B  $        3,059.20 31.0%  $           2,110.85 N/A N/A
PCH-BCXC-018D PCH-BCXC-018D: C/A SGL 735 BNC-LCC 18 IN EA B  $             41.98 31.0%  $                28.97 N/A N/A
PCH-BCXD-065 PCH-BCXD-065: C/A X/C DL 735 BNC-LCC 65 EA B  $           211.41 31.0%  $              145.87 N/A N/A
PCH-BDXC-003 PCH-BDXC-003: CTO-DS3 PATCHCORDS EA B  $             38.13 31.0%  $                26.31 N/A N/A
PCH-BDXC-004 PCH-BDXC-004: CTO-DS3 PATCHCORDS EA B  $             73.48 31.0%  $                50.70 N/A N/A
PCH-BDXC-006 PCH-BDXC-006: CTO-DS3 PATCHCORDS EA B  $             43.21 31.0%  $                29.81 N/A N/A
PCH-BDXC-008 PCH-BDXC-008: CTO-DS3 PATCHCORDS EA B  $             46.59 31.0%  $                32.15 N/A N/A
PCH-BDXC-009 PCH-BDXC-009: CTO-DS3 PATCHCORDS EA B  $             48.29 31.0%  $                33.32 N/A N/A
PCH-BDXC-010 PCH-BDXC-010: CTO-DS3 PATCHCORDS EA B  $             49.98 31.0%  $                34.49 N/A N/A
PCH-BDXC-012 PCH-BDXC-012: CTO-DS3 PATCHCORDS EA B  $             53.36 31.0%  $                36.82 N/A N/A
PCH-BDXC-020 PCH-BDXC-020: CTO-DS3 PATCHCORDS EA B  $             66.90 31.0%  $                46.16 N/A N/A
PCH-BDXC-026 PCH-BDXC-026: CTO-DS3 PATCHCORDS EA B  $             77.05 31.0%  $                53.16 N/A N/A
PCH-BDXC-030 PCH-BDXC-030: CTO-DS3 PATCHCORDS EA B  $             83.82 31.0%  $                57.84 N/A N/A
PCH-BDXC-080 PCH-BDXC-080: CTO-DS3 PATCHCORDS EA B  $           168.44 31.0%  $              116.22 N/A N/A
PCH-BDXC-100 PCH-BDXC-100: CTO-DS3 PATCHCORDS EA B  $           202.28 31.0%  $              139.57 N/A N/A
PCH-BKXC-006 PCH-BKXC-006: DS3 PATCHCORDS BNC-SMZ EA B  $             36.34 31.0%  $                25.07 N/A N/A
PCH-BKXC-007 PCH-BKXC-007: DS3 PATCHCORDS BNC-SMZ EA B  $             37.65 31.0%  $                25.98 N/A N/A
PCH-BKXC-008 PCH-BKXC-008: DS3 PATCHCORDS BNC-SMZ 8 EA B  $             40.52 31.0%  $                27.96 N/A N/A
PCH-BKXC-009 PCH-BKXC-009: DS3 PATCHCORDS BNC-SMZ 9 EA B  $             43.15 31.0%  $                29.77 N/A N/A
PCH-BMXB-002 PCH-BMXB-002: CTO-DS3 PATCHCORDS EA B  $             36.88 31.0%  $                25.45 N/A N/A
PCH-BMXB-003 PCH-BMXB-003: CTO-DS3 PATCHCORDS EA B  $             38.34 31.0%  $                26.45 N/A N/A
PCH-BMXB-004 PCH-BMXB-004: CTO-DS3 PATCHCORDS EA B  $             39.81 31.0%  $                27.47 N/A N/A
PCH-BMXB-005 PCH-BMXB-005: CTO-DS3 PATCHCORDS EA B  $             41.27 31.0%  $                28.48 N/A N/A
PCH-BMXB-006 PCH-BMXB-006: CTO-DS3 PATCHCORDS EA B  $             42.73 31.0%  $                29.48 N/A N/A
PCH-BMXB-008 PCH-BMXB-008: CTO-DS3 PATCHCORDS EA B  $             45.65 31.0%  $                31.50 N/A N/A
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PCH-BMXB-009 PCH-BMXB-009: CTO-DS3 PATCHCORDS EA B  $             47.11 31.0%  $                32.51 N/A N/A
PCH-BMXB-010 PCH-BMXB-010: CTO-DS3 PATCHCORDS EA B  $             48.58 31.0%  $                33.52 N/A N/A
PCH-BMXB-012 PCH-BMXB-012: CTO-DS3 PATCHCORDS EA B  $             51.50 31.0%  $                35.54 N/A N/A
PCH-BMXB-015 PCH-BMXB-015: CTO-DS3 PATCHCORDS EA B  $             55.88 31.0%  $                38.56 N/A N/A
PCH-BMXB-018 PCH-BMXB-018: CTO-DS3 PATCHCORDS EA B  $             60.27 31.0%  $                41.59 N/A N/A
PCH-BMXB-020 PCH-BMXB-020: CTO-DS3 PATCHCORDS EA B  $             63.19 31.0%  $                43.60 N/A N/A
PCH-BMXB-025 PCH-BMXB-025: CTO-DS3 PATCHCORDS EA B  $             70.50 31.0%  $                48.65 N/A N/A
PCH-BMXB-030 PCH-BMXB-030: CTO-DS3 PATCHCORDS EA B  $             77.80 31.0%  $                53.68 N/A N/A
PCH-BMXB-035 PCH-BMXB-035: CTO-DS3 PATCHCORDS EA B  $             85.11 31.0%  $                58.73 N/A N/A
PCH-BMXB-040 PCH-BMXB-040: CTO-DS3 PATCHCORDS EA B  $             92.42 31.0%  $                63.77 N/A N/A
PCH-BMXB-050 PCH-BMXB-050: CTO-DS3 PATCHCORDS EA B  $           107.03 31.0%  $                73.85 N/A N/A
PCH-BMXB-060 PCH-BMXB-060: CTO-DS3 PATCHCORDS EA B  $           121.65 31.0%  $                83.94 N/A N/A
PCH-BMXC-003 PCH-BMXC-003: CTO-DS3 PATCHCORDS EA B  $             39.04 31.0%  $                26.94 N/A N/A
PCH-BMXC-006 PCH-BMXC-006: CTO-DS3 PATCHCORDS EA B  $             44.11 31.0%  $                30.44 N/A N/A
PCH-BMXC-008 PCH-BMXC-008: CTO-DS3 PATCHCORDS EA B  $             47.50 31.0%  $                32.78 N/A N/A
PCH-BMXC-010 PCH-BMXC-010: CTO-DS3 PATCHCORDS EA B  $             50.88 31.0%  $                35.11 N/A N/A
PCH-BMXD-010 PCH-BMXD-010: CTO-DS3 PATCHCORDS EA B  $             99.78 31.0%  $                68.85 N/A N/A
PCH-BMXD-016 PCH-BMXD-016: CTO-DS3 PATCHCORDS EA B  $           118.88 31.0%  $                82.03 N/A N/A
PCH-BMXD-020 PCH-BMXD-020: CTO-DS3 PATCHCORDS EA B  $           131.63 31.0%  $                90.82 N/A N/A
PCH-BMXD-030 PCH-BMXD-030: CTO-DS3 PATCHCORDS EA B  $           163.47 31.0%  $              112.79 N/A N/A
PCH-BRXB-010 PCH-BRXB-010: CTO-DS3 PATCHCORDS EA B  $             50.84 31.0%  $                35.08 N/A N/A
PCH-BRXB-020 PCH-BRXB-020: CTO-DS3 PATCHCORDS EA B  $             65.46 31.0%  $                45.17 N/A N/A
PCH-BRXB-030 PCH-BRXB-030: CTO-DS3 PATCHCORDS EA B  $             80.07 31.0%  $                55.25 N/A N/A
PCH-BRXB-040 PCH-BRXB-040: CTO-DS3 PATCHCORDS EA B  $             94.69 31.0%  $                65.34 N/A N/A
PCH-BRXB-050 PCH-BRXB-050: CTO-DS3 PATCHCORDS EA B  $           109.30 31.0%  $                75.42 N/A N/A
PCH-BRXB-060 PCH-BRXB-060: CTO-DS3 PATCHCORDS EA B  $           123.92 31.0%  $                85.50 N/A N/A
PCH-BRXB-100 PCH-BRXB-100: CTO-DS3 PATCHCORDS EA B  $           182.38 31.0%  $              125.84 N/A N/A
PCH-BRXB-125 PCH-BRXB-125: CTO-DS3 PATCHCORDS EA B  $           218.91 31.0%  $              151.05 N/A N/A
PCH-BRXC-012 PCH-BRXC-012: C/A X/C SGL735 BNC-BNC 12 EA B  $             61.61 31.0%  $                42.51 N/A N/A
PCH-BRXC-025 PCH-BRXC-025: C/A X/C SGL735 BNC-BNC 25 EA B  $             79.61 31.0%  $                54.93 N/A N/A
PCH-BRXD-004 PCH-BRXD-004: CTO-DS3 PATCHCORDS EA B  $             85.19 31.0%  $                58.78 N/A N/A
PCH-BRXD-005 PCH-BRXD-005: CTO-DS3 PATCHCORDS EA B  $             88.38 31.0%  $                60.98 N/A N/A
PCH-BRXD-006 PCH-BRXD-006: CTO-DS3 PATCHCORDS EA B  $             91.57 31.0%  $                63.18 N/A N/A
PCH-BRXD-009 PCH-BRXD-009: C/A X/C DL735 BNC-RBNC 09 EA B  $           136.53 31.0%  $                94.21 N/A N/A
PCH-BRXD-020 PCH-BRXD-020: C/A X/C DL735 BNC-RBNC 20 EA B  $           143.30 31.0%  $                98.88 N/A N/A
PCH-BRXD-050 PCH-BRXD-050: C/A X/C DL735 BNC-RBNC 50 EA B  $           229.28 31.0%  $              158.20 N/A N/A
PCH-BRXD-150 PCH-BRXD-150: C/A X/C DL735 BNC-RBNC150 EA B  $           442.29 31.0%  $              305.18 N/A N/A
PCH-BRXE-004 PCH-BRXE-004: C/A S 734 BNC-RBNC 4 EA B  $             73.29 31.0%  $                50.57 N/A N/A
PCH-BRXE-010 PCH-BRXE-010: C/A S 734 BNC-RBNC 10 EA B  $             87.27 31.0%  $                60.22 N/A N/A
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PCH-BRXE-020 PCH-BRXE-020: C/A S 734 BNC-RBNC 20 EA B  $           110.57 31.0%  $                76.29 N/A N/A
PCH-BRXE-030 PCH-BRXE-030: C/A S 734 BNC-RBNC 30 EA B  $           133.82 31.0%  $                92.34 N/A N/A
PCH-BRXE-040 PCH-BRXE-040: C/A S 734 BNC-RBNC 40 EA B  $           157.07 31.0%  $              108.38 N/A N/A
PCH-BRXE-050 PCH-BRXE-050: C/A S 734 BNC-RBNC 50 EA B  $           178.90 31.0%  $              123.44 N/A N/A
PCH-BRXR-025 PCH-BRXR-025: CTO-DS3 PATCHCORDS EA B  $           229.84 31.0%  $              158.59 N/A N/A
PCH-BRXR-050 PCH-BRXR-050: CTO-DS3 PATCHCORDS EA B  $           350.99 31.0%  $              242.18 N/A N/A
PCH-BRXR-100 PCH-BRXR-100: CTO-DS3 PATCHCORDS EA B  $           593.28 31.0%  $              409.36 N/A N/A
PCH-BRXR-200 PCH-BRXR-200: PATCHCORD 735A 200FT 3-PAC EA B  $           644.84 31.0%  $              444.94 N/A N/A
PCH-BRXT-025 PCH-BRXT-025: CTO-DS3 PATCHCORDS EA B  $           421.60 31.0%  $              290.90 N/A N/A
PCH-BRXT-050 PCH-BRXT-050: CTO-DS3 PATCHCORDS EA B  $           625.82 31.0%  $              431.82 N/A N/A
PCH-BRXX-025 PCH-BRXX-025: CTO-DS3 PATCHCORDS EA B  $           774.74 31.0%  $              534.57 N/A N/A
PCH-BRXX-050 PCH-BRXX-050: CTO-DS3 PATCHCORDS EA B  $        1,114.72 31.0%  $              769.16 N/A N/A
PCH-BRXX-100 PCH-BRXX-100: CTO-DS3 PATCHCORDS EA B  $        1,794.70 31.0%  $           1,238.34 N/A N/A
PCH-BRXX-200 PCH-BRXX-200: 735A 200FT 12-PACK RA-BNC- EA B  $        2,257.56 31.0%  $           1,557.72 N/A N/A
PCH-BSXB-002 PCH-BSXB-002: CTO-DS3 PATCHCORDS EA B  $             48.56 31.0%  $                33.51 N/A N/A
PCH-BSXB-003 PCH-BSXB-003: CTO-DS3 PATCHCORDS EA B  $             50.02 31.0%  $                34.51 N/A N/A
PCH-BSXB-004 PCH-BSXB-004: CTO-DS3 PATCHCORDS EA B  $             51.48 31.0%  $                35.52 N/A N/A
PCH-BSXB-005 PCH-BSXB-005: CTO-DS3 PATCHCORDS EA B  $             52.94 31.0%  $                36.53 N/A N/A
PCH-BSXB-008 PCH-BSXB-008: CTO-DS3 PATCHCORDS EA B  $             57.32 31.0%  $                39.55 N/A N/A
PCH-BSXB-010 PCH-BSXB-010: CTO-DS3 PATCHCORDS EA B  $             60.25 31.0%  $                41.57 N/A N/A
PCH-BXXC-006 PCH-BXXC-006: 735 BNC - STUB 6FT EA B  $             24.60 31.0%  $                16.97 N/A N/A
PCH-BXXC-075 PCH-BXXC-075: CTO-DS3 PATCHCORDS EA B  $           141.05 31.0%  $                97.32 N/A N/A
PCH-BXXC-150 PCH-BXXC-150: C/A S 735 BNC - STUB 150FT EA B  $           202.49 31.0%  $              139.72 N/A N/A
PCH-BXXD-020 PCH-BXXD-020: CTO-DS3 PATCHCORDS EA B  $             91.96 31.0%  $                63.45 N/A N/A
PCH-BXXD-026 PCH-BXXD-026: C/A D 735 BNC - STUB 26FT EA B  $           111.73 31.0%  $                77.09 N/A N/A
PCH-BXXD-050 PCH-BXXD-050: CTO-DS3 PATCHCORDS EA B  $           187.49 31.0%  $              129.37 N/A N/A
PCH-BXXD-075 PCH-BXXD-075: CTO-DS3 PATCHCORDS EA B  $           267.10 31.0%  $              184.30 N/A N/A
PCH-BXXD-150 PCH-BXXD-150: CTO-DS3 PATCHCORDS EA B  $           505.94 31.0%  $              349.10 N/A N/A
PCH-BXXD-225 PCH-BXXD-225: CTO-DS3 PATCHCORDS EA B  $           744.78 31.0%  $              513.90 N/A N/A
PCH-BXXR-075 PCH-BXXR-075: DS3 PATCHCORDS 75 FT EA B  $           418.41 31.0%  $              288.70 N/A N/A
PCH-BXXR-100 PCH-BXXR-100: 3 PACK 735 BNC-STUB 100 FT EA B  $           485.71 31.0%  $              335.14 N/A N/A
PCH-BXXR-150 PCH-BXXR-150: 735 3 PACK BNC-STUB 150 FT EA B  $           576.07 31.0%  $              397.49 N/A N/A
PCH-BXXT-025 PCH-BXXT-025: CTO-DS3 PATCHCORDS EA B  $           289.05 31.0%  $              199.44 N/A N/A
PCH-BXXT-050 PCH-BXXT-050: CTO-DS3 PATCHCORDS EA B  $           493.27 31.0%  $              340.36 N/A N/A
PCH-BXXT-075 PCH-BXXT-075: CTO-DS3 PATCHCORDS EA B  $           697.49 31.0%  $              481.27 N/A N/A
PCH-BXXT-100 PCH-BXXT-100: CTO-DS3 PATCHCORDS EA B  $           901.71 31.0%  $              622.18 N/A N/A
PCH-BXXT-125 PCH-BXXT-125: CTO-DS3 PATCHCORDS EA B  $        1,105.94 31.0%  $              763.10 N/A N/A
PCH-BXXT-150 PCH-BXXT-150: CTO-DS3 PATCHCORDS EA B  $        1,310.16 31.0%  $              904.01 N/A N/A
PCH-BXXT-175 PCH-BXXT-175: CTO-DS3 PATCHCORDS EA B  $        1,514.38 31.0%  $           1,044.92 N/A N/A
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PCH-BXXT-200 PCH-BXXT-200: CTO-DS3 PATCHCORDS EA B  $        1,718.60 31.0%  $           1,185.83 N/A N/A
PCH-BXXT-225 PCH-BXXT-225: CTO-DS3 PATCHCORDS EA B  $        1,922.83 31.0%  $           1,326.75 N/A N/A
PCH-BXXX-025 PCH-BXXX-025: CTO-DS3 PATCHCORDS EA B  $           509.63 31.0%  $              351.64 N/A N/A
PCH-BXXX-050 PCH-BXXX-050: CTO-DS3 PATCHCORDS EA B  $           849.62 31.0%  $              586.24 N/A N/A
PCH-BXXX-075 PCH-BXXX-075: CTO-DS3 PATCHCORDS EA B  $        1,189.61 31.0%  $              820.83 N/A N/A
PCH-BXXX-100 PCH-BXXX-100: CTO-DS3 PATCHCORDS EA B  $        1,529.59 31.0%  $           1,055.42 N/A N/A
PCH-BXXX-125 PCH-BXXX-125: CTO-DS3 PATCHCORDS EA B  $        1,869.58 31.0%  $           1,290.01 N/A N/A
PCH-BXXX-150 PCH-BXXX-150: CTO-DS3 PATCHCORDS EA B  $        2,209.57 31.0%  $           1,524.60 N/A N/A
PCH-BXXX-200 PCH-BXXX-200: CTO-DS3 PATCHCORDS EA B  $        2,889.54 31.0%  $           1,993.78 N/A N/A
PCH-BXXX-225 PCH-BXXX-225: CTO-DS3 PATCHCORDS EA B  $        3,229.52 31.0%  $           2,228.37 N/A N/A
PCH-BXXX-250 PCH-BXXX-250: DS3 PATCHCORD BNC-STUB EA B  $        3,539.72 31.0%  $           2,442.41 N/A N/A
PCH-CXXC-025 PCH-CXXC-025: CTO-DS3 PATCHCORDS EA B  $             59.44 31.0%  $                41.01 N/A N/A
PCH-CXXC-050 PCH-CXXC-050: CTO-DS3 PATCHCORDS EA B  $           101.75 31.0%  $                70.21 N/A N/A
PCH-CXXC-075 PCH-CXXC-075: CTO-DS3 PATCHCORDS EA B  $           144.05 31.0%  $                99.39 N/A N/A
PCH-CXXC-100 PCH-CXXC-100: CTO-DS3 PATCHCORDS EA B  $           186.36 31.0%  $              128.59 N/A N/A
PCH-CXXD-025 PCH-CXXD-025: CTO-DS3 PATCHCORDS EA B  $           113.88 31.0%  $                78.58 N/A N/A
PCH-CXXD-050 PCH-CXXD-050: CTO-DS3 PATCHCORDS EA B  $           193.49 31.0%  $              133.51 N/A N/A
PCH-CXXD-075 PCH-CXXD-075: CTO-DS3 PATCHCORDS EA B  $           273.10 31.0%  $              188.44 N/A N/A
PCH-CXXD-150 PCH-CXXD-150: DS3 PATCHCORDS EA B  $           513.19 31.0%  $              354.10 N/A N/A
PCH-CXXD-225 PCH-CXXD-225: DS3 PATCHCORDS EA B  $           719.97 31.0%  $              496.78 N/A N/A
PCH-CXXR-025 PCH-CXXR-025: DS3 PATCHCORDS 025 FT EA B  $           177.90 31.0%  $              122.75 N/A N/A
PCH-CXXR-050 PCH-CXXR-050: DS3 PATCHCORDS 050 FT EA B  $           302.80 31.0%  $              208.93 N/A N/A
PCH-CXXR-075 PCH-CXXR-075: DS3 PATCHCORDS 075 FT EA B  $           427.69 31.0%  $              295.11 N/A N/A
PCH-CXXR-100 PCH-CXXR-100: DS3 PATCHCORDS 100 FT EA B  $           552.59 31.0%  $              381.29 N/A N/A
PCH-CXXR-150 PCH-CXXR-150: DS3 PATCHCORDS 150 FT EA B  $           459.21 31.0%  $              316.85 N/A N/A
PCH-CXXT-025 PCH-CXXT-025: CTO-DS3 PATCHCORDS EA B  $           307.05 31.0%  $              211.86 N/A N/A
PCH-CXXT-050 PCH-CXXT-050: CTO-DS3 PATCHCORDS EA B  $           511.27 31.0%  $              352.78 N/A N/A
PCH-CXXT-075 PCH-CXXT-075: CTO-DS3 PATCHCORDS EA B  $           715.49 31.0%  $              493.69 N/A N/A
PCH-CXXT-100 PCH-CXXT-100: CTO-DS3 PATCHCORDS EA B  $           919.71 31.0%  $              634.60 N/A N/A
PCH-CXXT-150 PCH-CXXT-150: CTO-DS3 PATCHCORDS EA B  $        1,328.16 31.0%  $              916.43 N/A N/A
PCH-CXXT-225 PCH-CXXT-225: CTO-DS3 PATCHCORDS EA B  $        1,940.83 31.0%  $           1,339.17 N/A N/A
PCH-CXXW-050 PCH-CXXW-050: CTO-DS3 PATCHCORDS EA B  $           808.06 31.0%  $              557.56 N/A N/A
PCH-CXXW-150 PCH-CXXW-150: CTO-DS3 PATCHCORDS EA B  $        2,115.70 31.0%  $           1,459.83 N/A N/A
PCH-CXXX-025 PCH-CXXX-025: CTO-DS3 PATCHCORDS EA B  $           545.63 31.0%  $              376.48 N/A N/A
PCH-CXXX-050 PCH-CXXX-050: CTO-DS3 PATCHCORDS EA B  $           885.62 31.0%  $              611.08 N/A N/A
PCH-CXXX-075 PCH-CXXX-075: CTO-DS3 PATCHCORDS EA B  $        1,225.60 31.0%  $              845.66 N/A N/A
PCH-CXXX-100 PCH-CXXX-100: CTO-DS3 PATCHCORDS EA B  $        1,565.59 31.0%  $           1,080.26 N/A N/A
PCH-CXXX-150 PCH-CXXX-150: CTO-DS3 PATCHCORDS EA B  $        2,245.56 31.0%  $           1,549.44 N/A N/A
PCH-CXXX-225 PCH-CXXX-225: CTO-DS3 PATCHCORDS EA B  $        3,265.52 31.0%  $           2,253.21 N/A N/A
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PCH-CXXX-300 PCH-CXXX-300: C/A 12PK 735 LCC-STUB 300 EA B  $        4,301.94 31.0%  $           2,968.34 N/A N/A
PCH-DDXC-001 PCH-DDXC-001: CTO-DS3 PATCHCORDS EA B  $             39.54 31.0%  $                27.28 N/A N/A
PCH-DDXC-002 PCH-DDXC-002: CTO-DS3 PATCHCORDS EA B  $             41.23 31.0%  $                28.45 N/A N/A
PCH-DDXC-003 PCH-DDXC-003: CTO-DS3 PATCHCORDS EA B  $             42.92 31.0%  $                29.61 N/A N/A
PCH-DDXC-004 PCH-DDXC-004: CTO-DS3 PATCHCORDS EA B  $             44.61 31.0%  $                30.78 N/A N/A
PCH-DDXC-006 PCH-DDXC-006: CTO-DS3 PATCHCORDS EA B  $             48.00 31.0%  $                33.12 N/A N/A
PCH-DDXC-006D PCH-DDXC-006D: DS3 PATCHCORDS 06 INCHES EA B  $             53.84 31.0%  $                37.15 N/A N/A
PCH-DDXC-009 PCH-DDXC-009: CTO-DS3 PATCHCORDS EA B  $             53.07 31.0%  $                36.62 N/A N/A
PCH-DDXC-010 PCH-DDXC-010: CTO-DS3 PATCHCORDS EA B  $             54.77 31.0%  $                37.79 N/A N/A
PCH-DDXC-012 PCH-DDXC-012: CTO-DS3 PATCHCORDS EA B  $             58.15 31.0%  $                40.12 N/A N/A
PCH-DDXC-015 PCH-DDXC-015: CTO-DS3 PATCHCORDS EA B  $             63.23 31.0%  $                43.63 N/A N/A
PCH-DDXC-018 PCH-DDXC-018: CTO-DS3 PATCHCORDS EA B  $             68.31 31.0%  $                47.13 N/A N/A
PCH-DDXC-020 PCH-DDXC-020: CTO-DS3 PATCHCORDS EA B  $             71.69 31.0%  $                49.47 N/A N/A
PCH-DDXC-026 PCH-DDXC-026: CTO-DS3 PATCHCORDS EA B  $             81.84 31.0%  $                56.47 N/A N/A
PCH-DDXC-030 PCH-DDXC-030: CTO-DS3 PATCHCORDS EA B  $             88.61 31.0%  $                61.14 N/A N/A
PCH-DDXC-040 PCH-DDXC-040: CTO-DS3 PATCHCORDS EA B  $           105.53 31.0%  $                72.82 N/A N/A
PCH-DDXD-006 PCH-DDXD-006: CTO-DS3 PATCHCORDS EA B  $             94.80 31.0%  $                65.41 N/A N/A
PCH-DDXD-010 PCH-DDXD-010: C/A D 735 LCP - LCP 10FT EA B  $           184.99 31.0%  $              127.64 N/A N/A
PCH-DMXC-002 PCH-DMXC-002: CTO-DS3 PATCHCORDS EA B  $             42.13 31.0%  $                29.07 N/A N/A
PCH-DMXC-003 PCH-DMXC-003: CTO-DS3 PATCHCORDS EA B  $             43.83 31.0%  $                30.24 N/A N/A
PCH-DMXC-005 PCH-DMXC-005: C/A X/C SGL735 LCP-MID 05 EA B  $             60.15 31.0%  $                41.50 N/A N/A
PCH-DMXC-006 PCH-DMXC-006: CTO-DS3 PATCHCORDS EA B  $             48.90 31.0%  $                33.74 N/A N/A
PCH-DMXC-008 PCH-DMXC-008: CTO-DS3 PATCHCORDS EA B  $             52.29 31.0%  $                36.08 N/A N/A
PCH-DMXC-009 PCH-DMXC-009: CTO-DS3 PATCHCORDS EA B  $             53.98 31.0%  $                37.25 N/A N/A
PCH-DMXC-010 PCH-DMXC-010: CTO-DS3 PATCHCORDS EA B  $             55.67 31.0%  $                38.41 N/A N/A
PCH-DMXC-012 PCH-DMXC-012: CTO-DS3 PATCHCORDS EA B  $             59.06 31.0%  $                40.75 N/A N/A
PCH-DMXC-015 PCH-DMXC-015: CTO-DS3 PATCHCORDS EA B  $             64.13 31.0%  $                44.25 N/A N/A
PCH-DMXC-018 PCH-DMXC-018: CTO-DS3 PATCHCORDS EA B  $             69.21 31.0%  $                47.75 N/A N/A
PCH-DMXC-020 PCH-DMXC-020: CTO-DS3 PATCHCORDS EA B  $             72.59 31.0%  $                50.09 N/A N/A
PCH-DMXC-025 PCH-DMXC-025: DS3 PATCHCORDS EA B  $             82.86 31.0%  $                57.17 N/A N/A
PCH-DMXC-026 PCH-DMXC-026: CTO-DS3 PATCHCORDS EA B  $             82.75 31.0%  $                57.10 N/A N/A
PCH-DMXC-030 PCH-DMXC-030: CTO-DS3 PATCHCORDS EA B  $             89.52 31.0%  $                61.77 N/A N/A
PCH-DMXC-040 PCH-DMXC-040: CTO-DS3 PATCHCORDS EA B  $           106.44 31.0%  $                73.44 N/A N/A
PCH-DMXC-050 PCH-DMXC-050: CTO-DS3 PATCHCORDS EA B  $           123.36 31.0%  $                85.12 N/A N/A
PCH-DSXC-003 PCH-DSXC-003: CTO-DS3 PATCHCORDS EA B  $             61.54 31.0%  $                42.46 N/A N/A
PCH-DSXC-006 PCH-DSXC-006: CTO-DS3 PATCHCORDS EA B  $             61.54 31.0%  $                42.46 N/A N/A
PCH-DSXC-009 PCH-DSXC-009: CTO-DS3 PATCHCORDS EA B  $             65.65 31.0%  $                45.30 N/A N/A
PCH-DSXC-010 PCH-DSXC-010: CTO-DS3 PATCHCORDS EA B  $             67.34 31.0%  $                46.46 N/A N/A
PCH-DSXC-012 PCH-DSXC-012: CTO-DS3 PATCHCORDS EA B  $             70.73 31.0%  $                48.80 N/A N/A
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PCH-DSXC-018 PCH-DSXC-018: CTO-DS3 PATCHCORDS EA B  $             80.88 31.0%  $                55.81 N/A N/A
PCH-DSXC-020 PCH-DSXC-020: CTO-DS3 PATCHCORDS EA B  $             84.27 31.0%  $                58.15 N/A N/A
PCH-DSXC-030 PCH-DSXC-030: CTO-DS3 PATCHCORDS EA B  $           101.19 31.0%  $                69.82 N/A N/A
PCH-GGXD-010M PCH-GGXD-010M: DS3 PATCHCORDS 10 METERS EA B  $           211.32 31.0%  $              145.81 N/A N/A
PCH-GGXD-1.8M PCH-GGXD-1.8M: DS3 PATCHCORDS 1.8 METERS EA B  $           107.69 31.0%  $                74.31 N/A N/A
PCH-MMXB-001 PCH-MMXB-001: CTO-DS3 PATCHCORDS EA B  $             41.11 31.0%  $                28.37 N/A N/A
PCH-MMXB-002 PCH-MMXB-002: CTO-DS3 PATCHCORDS EA B  $             42.58 31.0%  $                29.38 N/A N/A
PCH-MMXB-003 PCH-MMXB-003: CTO-DS3 PATCHCORDS EA B  $             44.04 31.0%  $                30.39 N/A N/A
PCH-MMXB-004 PCH-MMXB-004: CTO-DS3 PATCHCORDS EA B  $             45.50 31.0%  $                31.40 N/A N/A
PCH-MMXB-005 PCH-MMXB-005: CTO-DS3 PATCHCORDS EA B  $             46.96 31.0%  $                32.40 N/A N/A
PCH-MMXB-006 PCH-MMXB-006: CTO-DS3 PATCHCORDS EA B  $             48.42 31.0%  $                33.41 N/A N/A
PCH-MMXB-007 PCH-MMXB-007: CTO-DS3 PATCHCORDS EA B  $             49.88 31.0%  $                34.42 N/A N/A
PCH-MMXB-008 PCH-MMXB-008: CTO-DS3 PATCHCORDS EA B  $             51.34 31.0%  $                35.42 N/A N/A
PCH-MMXB-009 PCH-MMXB-009: CTO-DS3 PATCHCORDS EA B  $             52.81 31.0%  $                36.44 N/A N/A
PCH-MMXB-009D PCH-MMXB-009D: DS3 PATCHCORDS 9 INCHES EA B  $             42.40 31.0%  $                29.26 N/A N/A
PCH-MMXB-010 PCH-MMXB-010: CTO-DS3 PATCHCORDS EA B  $             54.27 31.0%  $                37.45 N/A N/A
PCH-MMXB-012 PCH-MMXB-012: CTO-DS3 PATCHCORDS EA B  $             57.19 31.0%  $                39.46 N/A N/A
PCH-MMXB-015 PCH-MMXB-015: CTO-DS3 PATCHCORDS EA B  $             61.57 31.0%  $                42.48 N/A N/A
PCH-MMXB-020 PCH-MMXB-020: CTO-DS3 PATCHCORDS EA B  $             68.88 31.0%  $                47.53 N/A N/A
PCH-MMXB-025 PCH-MMXB-025: CTO-DS3 PATCHCORDS EA B  $             76.19 31.0%  $                52.57 N/A N/A
PCH-MMXB-030 PCH-MMXB-030: CTO-DS3 PATCHCORDS EA B  $             83.50 31.0%  $                57.62 N/A N/A
PCH-MMXB-040 PCH-MMXB-040: CTO-DS3 PATCHCORDS EA B  $             98.11 31.0%  $                67.70 N/A N/A
PCH-MMXB-060 PCH-MMXB-060: CTO-DS3 PATCHCORDS EA B  $           127.34 31.0%  $                87.86 N/A N/A
PCH-MMXB-070 PCH-MMXB-070: CTO-DS3 PATCHCORDS EA B  $           141.96 31.0%  $                97.95 N/A N/A
PCH-MMXC-001 PCH-MMXC-001: CTO-DS3 PATCHCORDS EA B  $             41.34 31.0%  $                28.52 N/A N/A
PCH-MMXC-002 PCH-MMXC-002: CTO-DS3 PATCHCORDS EA B  $             43.04 31.0%  $                29.70 N/A N/A
PCH-MMXC-003 PCH-MMXC-003: CTO-DS3 PATCHCORDS EA B  $             44.73 31.0%  $                30.86 N/A N/A
PCH-MMXC-004 PCH-MMXC-004: CTO-DS3 PATCHCORDS EA B  $             46.42 31.0%  $                32.03 N/A N/A
PCH-MMXC-006 PCH-MMXC-006: CTO-DS3 PATCHCORDS EA B  $             49.81 31.0%  $                34.37 N/A N/A
PCH-MMXC-008 PCH-MMXC-008: CTO-DS3 PATCHCORDS EA B  $             53.19 31.0%  $                36.70 N/A N/A
PCH-MMXC-009 PCH-MMXC-009: CTO-DS3 PATCHCORDS EA B  $             54.88 31.0%  $                37.87 N/A N/A
PCH-MMXC-010 PCH-MMXC-010: CTO-DS3 PATCHCORDS EA B  $             56.57 31.0%  $                39.03 N/A N/A
PCH-MMXC-012 PCH-MMXC-012: CTO-DS3 PATCHCORDS EA B  $             59.96 31.0%  $                41.37 N/A N/A
PCH-MMXC-016 PCH-MMXC-016: CTO-DS3 PATCHCORDS EA B  $             66.73 31.0%  $                46.04 N/A N/A
PCH-MMXC-020 PCH-MMXC-020: CTO-DS3 PATCHCORDS EA B  $             73.50 31.0%  $                50.72 N/A N/A
PCH-MMXD-001 PCH-MMXD-001: CTO-DS3 PATCHCORDS EA B  $             82.50 31.0%  $                56.93 N/A N/A
PCH-MMXD-002 PCH-MMXD-002: CTO-DS3 PATCHCORDS EA B  $             85.69 31.0%  $                59.13 N/A N/A
PCH-MMXD-003 PCH-MMXD-003: CTO-DS3 PATCHCORDS EA B  $             88.88 31.0%  $                61.33 N/A N/A
PCH-MMXD-004 PCH-MMXD-004: CTO-DS3 PATCHCORDS EA B  $             92.05 31.0%  $                63.51 N/A N/A
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PCH-MMXD-005 PCH-MMXD-005: CTO-DS3 PATCHCORDS EA B  $             95.25 31.0%  $                65.72 N/A N/A
PCH-MMXD-006 PCH-MMXD-006: DS3 PATCHCORD EA B  $           102.03 31.0%  $                70.40 N/A N/A
PCH-MMXD-009 PCH-MMXD-009: CTO-DS3 PATCHCORDS EA B  $           107.98 31.0%  $                74.51 N/A N/A
PCH-MMXD-012 PCH-MMXD-012: CTO-DS3 PATCHCORDS EA B  $           117.53 31.0%  $                81.10 N/A N/A
PCH-MMXD-024 PCH-MMXD-024: CTO-DS3 PATCHCORDS EA B  $           155.74 31.0%  $              107.46 N/A N/A
PCH-MPP-CTL PCH-MPP-CTL: 25 TO 32-PAIR C CA EA B  $           192.88 31.0%  $              133.09 N/A N/A
PCH-MSXB-003 PCH-MSXB-003: CTO-DS3 PATCHCORDS EA B  $             55.71 31.0%  $                38.44 N/A N/A
PCH-MSXB-004 PCH-MSXB-004: CTO-DS3 PATCHCORDS EA B  $             57.17 31.0%  $                39.45 N/A N/A
PCH-MSXB-006 PCH-MSXB-006: CTO-DS3 PATCHCORDS EA B  $             60.09 31.0%  $                41.46 N/A N/A
PCH-MSXB-008 PCH-MSXB-008: CTO-DS3 PATCHCORDS EA B  $             63.02 31.0%  $                43.48 N/A N/A
PCH-MSXB-010 PCH-MSXB-010: CTO-DS3 PATCHCORDS EA B  $             65.94 31.0%  $                45.50 N/A N/A
PCH-MSXB-012 PCH-MSXB-012: CTO-DS3 PATCHCORDS EA B  $             68.86 31.0%  $                47.51 N/A N/A
PCH-MSXB-016 PCH-MSXB-016: CTO-DS3 PATCHCORDS EA B  $             74.71 31.0%  $                51.55 N/A N/A
PCH-MSXB-020 PCH-MSXB-020: CTO-DS3 PATCHCORDS EA B  $             80.55 31.0%  $                55.58 N/A N/A
PCH-MSXB-030 PCH-MSXB-030: CTO-DS3 PATCHCORDS EA B  $             95.17 31.0%  $                65.67 N/A N/A
PCH-MSXB-040 PCH-MSXB-040: CTO-DS3 PATCHCORDS EA B  $           109.78 31.0%  $                75.75 N/A N/A
PCH-MSXB-050 PCH-MSXB-050: CTO-DS3 PATCHCORDS EA B  $           124.40 31.0%  $                85.84 N/A N/A
PCH-MSXC-006 PCH-MSXC-006: CTO-DS3 PATCHCORDS EA B  $             61.48 31.0%  $                42.42 N/A N/A
PCH-RRXB-010 PCH-RRXB-010: SGL735 RABNC-RABNC 10FT EA B  $             58.81 31.0%  $                40.58 N/A N/A
PCH-RRXB-020 PCH-RRXB-020: CTO-DS3 PATCHCORDS EA B  $             73.42 31.0%  $                50.66 N/A N/A
PCH-RRXB-040 PCH-RRXB-040: CTO-DS3 PATCHCORDS EA B  $           102.65 31.0%  $                70.83 N/A N/A
PCH-RRXB-050 PCH-RRXB-050: CTO-DS3 PATCHCORDS EA B  $           117.26 31.0%  $                80.91 N/A N/A
PCH-RRXB-075 PCH-RRXB-075: DS3 PATCHCORD EA B  $           149.26 31.0%  $              102.99 N/A N/A
PCH-SSXB-001 PCH-SSXB-001: CTO-DS3 PATCHCORDS EA B  $             76.92 31.0%  $                53.07 N/A N/A
PCH-SSXB-002 PCH-SSXB-002: CTO-DS3 PATCHCORDS EA B  $             76.92 31.0%  $                53.07 N/A N/A
PCH-SSXB-003 PCH-SSXB-003: CTO-DS3 PATCHCORDS EA B  $             76.92 31.0%  $                53.07 N/A N/A
PCH-SSXB-004 PCH-SSXB-004: CTO-DS3 PATCHCORDS EA B  $             76.92 31.0%  $                53.07 N/A N/A
PCH-SSXB-005 PCH-SSXB-005: CTO-DS3 PATCHCORDS EA B  $             76.92 31.0%  $                53.07 N/A N/A
PCH-SSXB-006 PCH-SSXB-006: CTO-DS3 PATCHCORDS EA B  $             76.92 31.0%  $                53.07 N/A N/A
PCH-SSXB-008 PCH-SSXB-008: CTO-DS3 PATCHCORDS EA B  $             74.67 31.0%  $                51.52 N/A N/A
PCH-SSXB-009 PCH-SSXB-009: CTO-DS3 PATCHCORDS EA B  $             76.92 31.0%  $                53.07 N/A N/A
PCH-SSXB-010 PCH-SSXB-010: CTO-DS3 PATCHCORDS EA B  $             77.59 31.0%  $                53.54 N/A N/A
PCH-SSXB-012 PCH-SSXB-012: CTO-DS3 PATCHCORDS EA B  $             80.52 31.0%  $                55.56 N/A N/A
PCH-SSXB-014 PCH-SSXB-014: CTO-DS3 PATCHCORDS EA B  $             83.44 31.0%  $                57.57 N/A N/A
PCH-SSXB-016 PCH-SSXB-016: CTO-DS3 PATCHCORDS EA B  $             86.36 31.0%  $                59.59 N/A N/A
PCH-SSXB-018 PCH-SSXB-018: CTO-DS3 PATCHCORDS EA B  $             89.28 31.0%  $                61.60 N/A N/A
PCH-SSXB-020 PCH-SSXB-020: CTO-DS3 PATCHCORDS EA B  $             92.21 31.0%  $                63.62 N/A N/A
PCH-SSXB-026 PCH-SSXB-026: CTO-DS3 PATCHCORDS EA B  $           100.98 31.0%  $                69.68 N/A N/A
PCH-SSXB-030 PCH-SSXB-030: CTO-DS3 PATCHCORDS EA B  $           106.82 31.0%  $                73.71 N/A N/A
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PCH-SSXB-040 PCH-SSXB-040: CTO-DS3 PATCHCORDS EA B  $           121.44 31.0%  $                83.79 N/A N/A
PC-US PC-US: CORD,P/S SHIELD BS UNT, USA, ROHS EA B  $             33.65 31.0%  $                23.22 N/A N/A
PDPF-FPCS201PWWXX PDPF-FPCS201PWWXX: DSX FUSE PNL PW W/FU EA B  $           605.75 31.0%  $              417.97 N/A N/A
PDP-FPCS201BWWXX PDP-FPCS201BWWXX: DSX FUSE PANEL BLK EA B  $           572.09 31.0%  $              394.74 N/A N/A
PDP-FPCS201PWWXX PDP-FPCS201PWWXX: DSX FUSE PANEL PW EA B  $           572.09 31.0%  $              394.74 N/A N/A
PED-CAP-R-3-INT PED-CAP-R-3-INT EA B  $             53.17 31.0%  $                36.69 N/A N/A
PED-CAP-R-4S-INT PED-CAP-R-4S-INT EA B  $             93.57 31.0%  $                64.56 N/A N/A
PFP1A216A-4-02P PFP1A216A-4-02P: 216F, ASC POLE 100FT DI EA B  $      32,336.76 31.0%  $         22,312.36 N/A N/A
PFP1A216A-6-02P PFP1A216A-6-02P: 216F, ASC POLE 300FT DI EA B  $      37,081.02 31.0%  $         25,585.90 N/A N/A
PFP1G216A-3-02P PFP1G216A-3-02P: PFP 216F, ASC PED 100FT EA B  $      32,337.40 31.0%  $         22,312.81 N/A N/A
PFP1G216A-5-02P PFP1G216A-5-02P: 216F, ASC PED300FT EA B  $      37,511.15 31.0%  $         25,882.69 N/A N/A
PFP1LG432A-3-02P PFP1LG432A-3-02P: PFP 432, 100FT WITH F1 EA B  $      58,553.91 31.0%  $         40,402.20 N/A N/A
PFP1LG432A-3-NSP PFP1LG432A-3-NSP: PFP 432, ASC 100FT NO EA B  $      16,611.12 31.0%  $         11,461.67 N/A N/A
PFP1LG432A-5-02P PFP1LG432A-5-02P: PFP 432, 300FT WITH F1 EA B  $      67,207.41 31.0%  $         46,373.11 N/A N/A
PFP1LG432A-5-NSP PFP1LG432A-5-NSP: PFP 432 ASC 300FT NO S EA B  $      20,751.32 31.0%  $         14,318.41 N/A N/A
PFP1LG864A-3-02P PFP1LG864A-3-02P: PFP 864F, ASC PED 100F EA B  $      58,553.91 31.0%  $         40,402.20 N/A N/A
PFP1LG864A-3-NSP PFP1LG864A-3-NSP: PFP 864 ASC PED 100F N EA B  $      30,625.89 31.0%  $         21,131.86 N/A N/A
PFP1LG864A-5-02P PFP1LG864A-5-02P: PFP 864, 300FT WITH F1 EA B  $      75,860.91 31.0%  $         52,344.03 N/A N/A
PFP1LG864A-5-NSP PFP1LG864A-5-NSP: PFP 864F, ASC 300FT NO EA B  $      37,712.18 31.0%  $         26,021.40 N/A N/A
PGS-100015 PGS-100015: HOLE PLUG .140 DIA YELLOW EA B  $             13.21 31.0%  $                  9.11 N/A N/A
PGS-100028 PGS-100028: HOLE PLUG,.140 DIA GREEN EA B  $             13.21 31.0%  $                  9.11 N/A N/A
PGS-100029 PGS-100029: HOLE PLUG,. 140 DIA BLUE EA B  $             13.21 31.0%  $                  9.11 N/A N/A
PGS-100030 PGS-100030: HOLE PLUG,.140 DIA RED EA B  $             13.21 31.0%  $                  9.11 N/A N/A
PGS-10003-BC PGS-10003-BC: COAX SINGLE LONG 735A EA B  $             66.90 31.0%  $                46.16 N/A N/A
PGS-110005 PGS-110005: KIT, TIP PLUG EA B  $               3.88 31.0%  $                  2.68 N/A N/A
PGS-110006 PGS-110006: KIT, TIP PLUG QTY 100 EA B  $           387.66 31.0%  $              267.49 N/A N/A
PI-250-1 PI-250-1: PNL, PH ISOLATION 5 LINE WW EA B  $           627.26 31.0%  $              432.81 N/A N/A
PI-250-7 PI-250-7: PNL, PH ISOLATION 5 LINE TERM EA B  $           882.58 31.0%  $              608.98 N/A N/A
PI-250-9 PI-250-9: PNL, PH ISOLATION 10 LINE TERM EA B  $           977.13 31.0%  $              674.22 N/A N/A
PIMMLA-2 PIMMLA-2: PC ASSY RS232 INTF EA B  $           450.94 31.0%  $              311.15 N/A N/A
PIMML-B-2 PIMML-B-2: BALANCED 422 TEST MODULE EA B  $           807.66 31.0%  $              557.29 N/A N/A
PIVT CON ASY 2PR S/E FIL ROHS PIVT CON ASY 2PR S/E FIL ROHS CMPL EA B  $               1.80 31.0%  $                  1.24 N/A N/A
PIVT-CON-ASY-2PR-S/E-ROHS-COMP PIVT CON ASY 2PR S/E ROHS COMP EA B  $               1.56 31.0%  $                  1.08 N/A N/A
PIVT-CON-ASY-4PR-S/E-FIL-ROHS PIVT CON ASY 4PR S/E FIL ROHS EA B  $               4.81 31.0%  $                  3.32 N/A N/A
PIVT-CON-ASY-S/E-FILLD-ROHS-CM PIVT CON ASY S/E FILLD ROHS CMP EA B  $               1.26 31.0%  $                  0.87 N/A N/A
PIX-1C PIX-1C: JACK PX1 TOP ASSEMBLY EA B  $             38.65 31.0%  $                26.67 N/A N/A
PIX-1C-120 PIX-1C-120: JACK PX1 120 OHM EA B  $             38.65 31.0%  $                26.67 N/A N/A
PIX-1C-OCT PIX-1C-OCT: MOD PX1 OCTPAK EA B  $             49.56 31.0%  $                34.20 N/A N/A
PIX-BKT-T1 PIX-BKT-T1: FRONT WIRING BKT PIX-DSX EA B  $             53.81 31.0%  $                37.13 N/A N/A
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PIX-CH1 PIX-CH1: HOLDER CORD PW EA B  $             67.63 31.0%  $                46.66 N/A N/A
PIX-CT-23/L PIX-CT-23/L: TRAY CBL PX1 LWR   (2).090C EA B  $           566.00 31.0%  $              390.54 N/A N/A
PIX-CT-23/U PIX-CT-23/U: TRAY CBL PX1       (2).090C EA B  $           566.00 31.0%  $              390.54 N/A N/A
PIX-OCT/RPT PIX-OCT/RPT: OCTAPAK PX1 RPTR TAUPE EMP EA B  $             50.15 31.0%  $                34.60 N/A N/A
PIX-WIRE-BKT PIX-WIRE-BKT: BRACKET, CABLE PIX-DSX EA B  $               4.31 31.0%  $                  2.97 N/A N/A
PJ051B PJ051B: PLUG, L/F SINGLE 3C BLACK EA B  $             28.85 31.0%  $                19.91 N/A N/A
PJ051R PJ051R: PLUG L/F SGL 3C RED EA B  $             28.85 31.0%  $                19.91 N/A N/A
PJ115 PJ115: JACK, L/F SINGLE 2C SOLDER EA B  $               9.48 31.0%  $                  6.54 N/A N/A
PJ1208 PJ1208: P/C-BNT-SGL-3C-096 EA B  $             34.36 31.0%  $                23.71 N/A N/A
PJ1208-NP PJ1208-NP: P/C-BNT-SGL-3C-NKL-096   PREC EA B  $             59.92 31.0%  $                41.34 N/A N/A
PJ1210 PJ1210: P/C-BNT-SGL-3C-120 EA B  $             42.34 31.0%  $                29.21 N/A N/A
PJ1210N PJ1210N: P/C-BNT-SGL-3C-NKL-120 EA B  $             58.00 31.0%  $                40.02 N/A N/A
PJ1212 PJ1212: P/C-BNT-SGL-3C-144 EA B  $             40.59 31.0%  $                28.01 N/A N/A
PJ123W PJ123W: JACK L/F SGL 2C WW TAIL EA B  $               7.58 31.0%  $                  5.23 N/A N/A
PJ1303TP PJ1303TP: P/C-BNT-DL-3C-UTP-036 EA B  $             56.23 31.0%  $                38.80 N/A N/A
PJ1306 PJ1306: P/C-BNT-DL-2C-072 EA B  $             72.15 31.0%  $                49.78 N/A N/A
PJ1306TP PJ1306TP: P/C-BNT-DL-3C-UTP-072 EA B  $             65.82 31.0%  $                45.42 N/A N/A
PJ1308 PJ1308: P/C-BNT-DL-3C-096 EA B  $             51.54 31.0%  $                35.56 N/A N/A
PJ1308N PJ1308N: P/C-BNT-DL-3C-NKL-096 EA B  $             65.82 31.0%  $                45.42 N/A N/A
PJ1308-NP PJ1308-NP: P/C-BNT-DL-3C-NKL-096 EA B  $             42.34 31.0%  $                29.21 N/A N/A
PJ1310 PJ1310: P/C-BNT-DL-3C-120 EA B  $             56.23 31.0%  $                38.80 N/A N/A
PJ1310N PJ1310N: P/C-BNT-DL-3C-NKL-120 EA B  $             68.88 31.0%  $                47.53 N/A N/A
PJ1312 PJ1312: P/C-BNT-DL-3C-144 EA B  $             59.34 31.0%  $                40.94 N/A N/A
PJ1315TP PJ1315TP: P/C-BNT-DL-3C-UTP-180 EA B  $             65.59 31.0%  $                45.26 N/A N/A
PJ1320TP PJ1320TP: P/C-BNT-DL-3C-UTP-240 EA B  $             73.42 31.0%  $                50.66 N/A N/A
PJ1325TP PJ1325TP: P/C-BNT-DL-3C-UTP-300 EA B  $             84.30 31.0%  $                58.17 N/A N/A
PJ1330TP PJ1330TP: P/C-BNT-DL-3C-UTP-360 EA B  $           108.25 31.0%  $                74.69 N/A N/A
PJ1350TP PJ1350TP: P/C-BNT-DL-3C-UTP-600 EA B  $           140.80 31.0%  $                97.15 N/A N/A
PJ1415 PJ1415: P/C-BNT-SGL-3C-180 EA B  $             45.29 31.0%  $                31.25 N/A N/A
PJ1420 PJ1420: P/C-BNT-SGL-3C-240 EA B  $             53.09 31.0%  $                36.63 N/A N/A
PJ1420N PJ1420N: P/C-BNT-SGL-3C-NKL-240 EA B  $             55.15 31.0%  $                38.05 N/A N/A
PJ1420-NP PJ1420-NP: P/C-BNT-SGL-3C-NKL-240   PREC EA B  $             92.78 31.0%  $                64.02 N/A N/A
PJ1425 PJ1425: P/C-BNT-SGL-3C-300 EA B  $             62.48 31.0%  $                43.11 N/A N/A
PJ1430 PJ1430: P/C-BNT-SGL-3C-360 EA B  $             70.29 31.0%  $                48.50 N/A N/A
PJ1450 PJ1450: P/C-BNT-SGL-3C-600 EA B  $           106.21 31.0%  $                73.28 N/A N/A
PJ15100TP PJ15100TP: P/C-BNT-DL-3C-100FT EA B  $           283.20 31.0%  $              195.41 N/A N/A
PJ1514 PJ1514: P/C-BNT-DL-3C-168 EA B  $             57.79 31.0%  $                39.88 N/A N/A
PJ1514N PJ1514N: PATCH CORD BAN DUAL NICKEL 168 EA B  $             82.00 31.0%  $                56.58 N/A N/A
PJ1515 PJ1515: P/C-BNT-DL-3C-176 EA B  $             85.29 31.0%  $                58.85 N/A N/A
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PJ1520 PJ1520: P/C-BNT-DL-3C-240 EA B  $             70.29 31.0%  $                48.50 N/A N/A
PJ1520N PJ1520N: P/C-BNT-DL-3C-NKL-240 EA B  $             95.11 31.0%  $                65.63 N/A N/A
PJ1520-NP PJ1520-NP: P/C-BNT-DL-3C-NKL-240 EA B  $             69.59 31.0%  $                48.02 N/A N/A
PJ1525 PJ1525: P/C-BNT-DL-3C-300 EA B  $             82.77 31.0%  $                57.11 N/A N/A
PJ1525N PJ1525N: PATCH CORD BAN DUAL NICKLE 300 EA B  $           104.96 31.0%  $                72.42 N/A N/A
PJ1530 PJ1530: P/C-BNT-DL-3C-360 EA B  $             84.32 31.0%  $                58.18 N/A N/A
PJ1530N PJ1530N: PATCH CORD BAN DUAL NICKLE 360 EA B  $           103.32 31.0%  $                71.29 N/A N/A
PJ1535 PJ1535: P/C-BNT-DL-3C-420 EA B  $             99.96 31.0%  $                68.97 N/A N/A
PJ1545 PJ1545: P/C-BNT-DL-3C-540 EA B  $           115.57 31.0%  $                79.74 N/A N/A
PJ1550 PJ1550: P/C-BNT-DL-3C-600 EA B  $           149.22 31.0%  $              102.96 N/A N/A
PJ1560 PJ1560: P/C-BNT-DL-3C-720 EA B  $           168.90 31.0%  $              116.54 N/A N/A
PJ1575 PJ1575: P/C-BNT-DL-3C-900 EA B  $           219.76 31.0%  $              151.63 N/A N/A
PJ1575TP PJ1575TP: P/C-BNT-DL-3C-780 EA B  $           173.84 31.0%  $              119.95 N/A N/A
PJ1585TP PJ1585TP: P/C-BNT-DL-3C-1000 EA B  $           203.03 31.0%  $              140.09 N/A N/A
PJ1920 PJ1920: P/C-BNT/LF-SGL-3C-240 EA B  $             92.17 31.0%  $                63.60 N/A N/A
PJ1925 PJ1925: P/C-BNT/LF-SGL-3C-300 EA B  $           101.52 31.0%  $                70.05 N/A N/A
PJ1930 PJ1930: P/C-BNT/LF-SGL-3C-360 EA B  $           114.01 31.0%  $                78.67 N/A N/A
PJ22-BK PJ22-BK: PLUG,.140 DIA BLACK EA B  $             11.15 31.0%  $                  7.69 N/A N/A
PJ238W PJ238W: JACK L/F SGL 3COND WW EA B  $               7.58 31.0%  $                  5.23 N/A N/A
PJ240 PJ240: JACK, L/F SIGNLE 3C SOLDER EA B  $             15.13 31.0%  $                10.44 N/A N/A
PJ241 PJ241: JACK,L/F SINGLE 3C SLDR EA B  $             20.81 31.0%  $                14.36 N/A N/A
PJ241-PC3 PJ241-PC3: JACK LF SNGL 3C SLDR N/O PCB EA B  $             28.36 31.0%  $                19.57 N/A N/A
PJ241-PC9 PJ241-PC9: JACK LF SNGL 3C SLDR N/O EA B  $             28.36 31.0%  $                19.57 N/A N/A
PJ242 PJ242: LONG FRAME SINGLE JACK EA B  $             15.13 31.0%  $                10.44 N/A N/A
PJ242W PJ242W: JACK,L/F SINGLE C WW EA B  $             25.73 31.0%  $                17.75 N/A N/A
PJ250 PJ250: JACK L/F SOLDER SINGLE EA B  $             13.25 31.0%  $                  9.14 N/A N/A
PJ280 PJ280: JACK, L/F SINGLE 3C SOLDER EA B  $             17.02 31.0%  $                11.74 N/A N/A
PJ29B-BITS PJ29B-BITS: KIT PLG L/F HOLE BLACK MRK B EA B  $           250.16 31.0%  $              172.61 N/A N/A
PJ29BL-1.544 PJ29BL-1.544: PLG L/F HOLE BLUE 100, 1.5 EA B  $           213.84 31.0%  $              147.55 N/A N/A
PJ29O-SS7 PJ29O-SS7: KIT PLG L/F HOLE ORANGE MRK ( EA B  $           218.43 31.0%  $              150.72 N/A N/A
PJ29R-911 PJ29R-911: PLG L/F HOLERED 100 MRK 911 EA B  $           213.84 31.0%  $              147.55 N/A N/A
PJ310 PJ310: PLUG L/F SINGLE 3C EA B  $             18.92 31.0%  $                13.05 N/A N/A
PJ312 PJ312: P/C-LF-SGL-3C-(PJ310)-024 EA B  $             70.54 31.0%  $                48.67 N/A N/A
PJ316 PJ316: P/C-LF-SGL-3C-(PJ310)-072 EA B  $             88.55 31.0%  $                61.10 N/A N/A
PJ339 PJ339: JACK L/F SGL 3COND SDR EA B  $               7.58 31.0%  $                  5.23 N/A N/A
PJ339L PJ339L: JACK L/F SGL 3COND SDR EA B  $             13.98 31.0%  $                  9.65 N/A N/A
PJ339W PJ339W: JACK L/F SGL 3COND WW EA B  $               9.48 31.0%  $                  6.54 N/A N/A
PJ366 PJ366: PLUG DUMMY L/F 3C BLACK EA B  $               1.98 31.0%  $                  1.37 N/A N/A
PJ40 PJ40: PLUG LOOPING L/F 2C EA B  $             35.96 31.0%  $                24.81 N/A N/A

8980 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

PJ41 PJ41: PLUG SHORTING L/F (PH ISOL) EA B  $             41.63 31.0%  $                28.72 N/A N/A
PJ42 PJ42: PLUG, L/F REVERSE POLARITY EA B  $             64.34 31.0%  $                44.39 N/A N/A
PJ482 PJ482: JACK TWIN L/F SDR TAIL EA B  $             28.85 31.0%  $                19.91 N/A N/A
PJ482-HN PJ482-HN: JACK TWIN L/F SDR TAIL H/N EA B  $             14.56 31.0%  $                10.05 N/A N/A
PJ482W PJ482W: JACK L/F DUAL 3COND WW EA B  $             28.36 31.0%  $                19.57 N/A N/A
PJ570 PJ570: T/B DSX 5X10, 50 PIN EA B  $               6.46 31.0%  $                  4.46 N/A N/A
PJ604 PJ604: TBK, WRAPID 4X10 WW/WW EA B  $             23.63 31.0%  $                16.30 N/A N/A
PJ606 PJ606: TBK, WRAPID 6X10 WW/WW EA B  $             23.63 31.0%  $                16.30 N/A N/A
PJ608 PJ608: TBK, WRAPID 8X10 WW/WW EA B  $             23.63 31.0%  $                16.30 N/A N/A
PJ610 PJ610: TBK, WRAPID 10X10 WW/WW EA B  $             28.36 31.0%  $                19.57 N/A N/A
PJ612 PJ612: TBK, WRAPID 12X10 WW/WW EA B  $             28.36 31.0%  $                19.57 N/A N/A
PJ656 PJ656: TBK, MOLDED 60 PIN WW/WW EA B  $             15.77 31.0%  $                10.88 N/A N/A
PJ656-4X10 PJ656-4X10: T-B MOLDED 4X10 WW-WW EA B  $             15.77 31.0%  $                10.88 N/A N/A
PJ656-SP PJ656-SP: WRAPID TB SHORT SOLDER PINS EA B  $             23.63 31.0%  $                16.30 N/A N/A
PJ694 PJ694: P/C-BNT/LF-DL-3C-096 EA B  $           154.15 31.0%  $              106.36 N/A N/A
PJ696 PJ696: P/C-BNT/LF-DL-3C-144 EA B  $           150.88 31.0%  $              104.11 N/A N/A
PJ7 PJ7: PLUG, L/F DUAL 3C EA B  $             49.19 31.0%  $                33.94 N/A N/A
PJ702 PJ702: P/C-BNT-SGL-2C-012 EA B  $             41.00 31.0%  $                28.29 N/A N/A
PJ704 PJ704: P/C-BNT-SGL-2C-024 EA B  $             46.04 31.0%  $                31.77 N/A N/A
PJ706 PJ706: P/C-BNT-SGL-2C-036 EA B  $             49.19 31.0%  $                33.94 N/A N/A
PJ708 PJ708: P/C-BNT-SGL-2C-048 EA B  $             52.48 31.0%  $                36.21 N/A N/A
PJ711 PJ711: P/C-BNT-SGL-3C-006 EA B  $             24.60 31.0%  $                16.97 N/A N/A
PJ712 PJ712: P/C-BNT-SGL-3C-012 EA B  $             20.29 31.0%  $                14.00 N/A N/A
PJ712N PJ712N: P/C-BNT-SGL-3C-NKL-012 EA B  $             31.17 31.0%  $                21.51 N/A N/A
PJ713 PJ713: P/C-BNT-SGL-3C-018 EA B  $             21.85 31.0%  $                15.08 N/A N/A
PJ714 PJ714: P/C-BNT-SGL-3C-024 EA B  $             21.85 31.0%  $                15.08 N/A N/A
PJ714N PJ714N: P/C-BNT-SGL-3C-NKL-024 EA B  $             32.81 31.0%  $                22.64 N/A N/A
PJ714-NP PJ714-NP: P/C-BNT-SGL-3C-NKL-024  PRECIS EA B  $             38.65 31.0%  $                26.67 N/A N/A
PJ716 PJ716: P/C-BNT-SGL-3C-036 EA B  $             23.44 31.0%  $                16.17 N/A N/A
PJ718 PJ718: P/C-BNT-SGL-3C-048 EA B  $             25.00 31.0%  $                17.25 N/A N/A
PJ718N PJ718N: P/C-BNT-SGL-3C-NKL-048 EA B  $             31.25 31.0%  $                21.56 N/A N/A
PJ720 PJ720: P/C-BNT-SGL-3C-060 EA B  $             28.11 31.0%  $                19.40 N/A N/A
PJ720N PJ720N: P/C-BNT-SGL-3C-NKL-060 EA B  $             39.36 31.0%  $                27.16 N/A N/A
PJ721 PJ721: PNL BNT 1.75 X19  W/48 (PJ831) EA B  $           992.11 31.0%  $              684.56 N/A N/A
PJ721W PJ721W: PNL BNT 1.75 X19  W/48 (PJ831W EA B  $           844.45 31.0%  $              582.67 N/A N/A
PJ722 PJ722: P/C-BNT-SGL-3C-072 EA B  $             29.69 31.0%  $                20.49 N/A N/A
PJ722N PJ722N: P/C-BNT-SGL-3C-NKL-072 EA B  $             48.33 31.0%  $                33.35 N/A N/A
PJ724 PJ724: INSERT, BNT 1X24 (PJ730)  TAP EA B  $             66.71 31.0%  $                46.03 N/A N/A
PJ727 PJ727: KIT BNT HORIZ DSG STRIP EA B  $             43.06 31.0%  $                29.71 N/A N/A
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PJ728 PJ728: KIT, BNT HORIZ DESIG STRIP EA B  $             73.17 31.0%  $                50.49 N/A N/A
PJ729B PJ729B: PLUG HOLE BNT BLACK EA B  $               1.86 31.0%  $                  1.28 N/A N/A
PJ729R PJ729R: PLUG, BANTAM HOLE RED EA B  $               1.86 31.0%  $                  1.28 N/A N/A
PJ731 PJ731: PNL BNT 1.75  2X48 EMPTY EA B  $           163.55 31.0%  $              112.85 N/A N/A
PJ735 PJ735: FRAMEBNT1.75 EMPTY(PJ771) 180 TON EA B  $             88.23 31.0%  $                60.88 N/A N/A
PJ743 PJ743: PLUG BNT TERM 3C 600 OHM EA B  $             14.40 31.0%  $                  9.94 N/A N/A
PJ744 PJ744: PLUG BNT TERM 3C 135 OHM EA B  $             14.40 31.0%  $                  9.94 N/A N/A
PJ745 PJ745: PLUG LOOPING BNT BRASS 2C EA B  $             19.83 31.0%  $                13.68 N/A N/A
PJ746 PJ746: PLUG LOOPING BNT BRASS 3C EA B  $             18.02 31.0%  $                12.43 N/A N/A
PJ746N PJ746N: PLUG, BNT LOOPING 3C NKL EA B  $             24.60 31.0%  $                16.97 N/A N/A
PJ748 PJ748: PLUG DUMMY 3C BLACK EA B  $               1.86 31.0%  $                  1.28 N/A N/A
PJ748R PJ748R: PLUG, BNT DUMMY 3C RED EA B  $               1.98 31.0%  $                  1.37 N/A N/A
PJ749 PJ749: PLUG, BANTAM TERM 3C 900 OHM EA B  $             18.02 31.0%  $                12.43 N/A N/A
PJ750B PJ750B: U-SET, DUMMY PLUG - BLACK EA B  $               1.98 31.0%  $                  1.37 N/A N/A
PJ762 PJ762: P/C-BNT-DL-3C-012 EA B  $             40.59 31.0%  $                28.01 N/A N/A
PJ764 PJ764: P/C-BNT-DL-3C-024 EA B  $             42.17 31.0%  $                29.10 N/A N/A
PJ764N PJ764N: P/C-BNT-DL-3C-NKL-024 EA B  $             62.32 31.0%  $                43.00 N/A N/A
PJ764-NP PJ764-NP: P/C-BNT-DL-3C-NKL-024 EA B  $             62.59 31.0%  $                43.19 N/A N/A
PJ765 PJ765: P/C-BNT-DL-3C-030 EA B  $             42.17 31.0%  $                29.10 N/A N/A
PJ766 PJ766: P/C-BNT-DL-3C-036 EA B  $             43.73 31.0%  $                30.17 N/A N/A
PJ766N PJ766N: P/C-BNT-DL-3C-NKL-036 EA B  $             76.88 31.0%  $                53.05 N/A N/A
PJ768 PJ768: P/C-BNT-DL-3C-048 EA B  $             45.29 31.0%  $                31.25 N/A N/A
PJ770 PJ770: P/C-BNT-DL-3C-060 EA B  $             46.84 31.0%  $                32.32 N/A N/A
PJ770N PJ770N: P/C-BNT-DL-3C-NKL-060 EA B  $             70.54 31.0%  $                48.67 N/A N/A
PJ772 PJ772: P/C-BNT-DL-3C-072 EA B  $             48.42 31.0%  $                33.41 N/A N/A
PJ772N PJ772N: P/C-BNT-DL-3C-NKL-072 EA B  $             65.59 31.0%  $                45.26 N/A N/A
PJ772-NP PJ772-NP: P/C-BNT-DL-3C-NKL-072 EA B  $             88.92 31.0%  $                61.35 N/A N/A
PJ772-S PJ772-S: P/C DUAL BANTAM 6FT EA B  $           552.30 31.0%  $              381.09 N/A N/A
PJ777B PJ777B: PLUG BNT SGL BRASS 3C BLACK EA B  $             20.81 31.0%  $                14.36 N/A N/A
PJ777BK PJ777BK: BANTAM REPAIRABLE PLUG BLACK EA B  $             15.50 31.0%  $                10.70 N/A N/A
PJ777BK-A PJ777BK-A: PJ777BK BAG OF 25 EA B  $           443.35 31.0%  $              305.91 N/A N/A
PJ777R PJ777R: PLUG BNT SGL BRASS 3C RED EA B  $             20.81 31.0%  $                14.36 N/A N/A
PJ778B PJ778B: PLUG, BANTAM DUAL 3C BLACK EA B  $             39.73 31.0%  $                27.41 N/A N/A
PJ783 PJ783: MODULE BNT (2) PJ831W (PJ782) EA B  $             65.57 31.0%  $                45.24 N/A N/A
PJ784A PJ784A: MODULAR BANTAM PANEL 

W/BRACKETS EA B  $           270.18 31.0%  $              186.42 N/A N/A
PJ800 PJ800: PLUG BNT TERM 3C 100 OHM EA B  $             14.40 31.0%  $                  9.94 N/A N/A
PJ802 PJ802: PLUG, BANTAM TERM 3C 120 OHM EA B  $             10.83 31.0%  $                  7.47 N/A N/A
PJ806 PJ806: TERM PLUG 120 OHM,RED EA B  $             19.83 31.0%  $                13.68 N/A N/A
PJ82 PJ82: P/C-LF-SGL-3C-(PJ051R)-024 EA B  $             59.04 31.0%  $                40.74 N/A N/A
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PJ823 PJ823: F/A, JACK BNT SGL 2C SLDR EA B  $             28.36 31.0%  $                19.57 N/A N/A
PJ824 PJ824: F/A, JACK, BANTAM SGL 3C SOLDER EA B  $             20.81 31.0%  $                14.36 N/A N/A
PJ824N PJ824N: JK BAN SGL 3C SOLDER, NKL PLT JK EA B  $               5.69 31.0%  $                  3.93 N/A N/A
PJ831 PJ831: F/A, JACK,2 1 BANTAM EA B  $             18.92 31.0%  $                13.05 N/A N/A
PJ831W PJ831W: F/A JACK BNT 2+1 3C WW 4NC REARM EA B  $             16.40 31.0%  $                11.32 N/A N/A
PJ838 PJ838: F/A, JACK BNT SGL 3C SLDR EA B  $               4.92 31.0%  $                  3.39 N/A N/A
PJ838W PJ838W: F/A, JACK BNT SGL 3C WW EA B  $               4.92 31.0%  $                  3.39 N/A N/A
PJ839 PJ839: F/A, JACK BNT SGL 3C SOLDER EA B  $               6.56 31.0%  $                  4.53 N/A N/A
PJ839N-SDR PJ839N-SDR: JK BAN SGL 3C SODR NKL PLT F EA B  $               6.56 31.0%  $                  4.53 N/A N/A
PJ839N-SDR-HWD PJ839N-SDR-HWD: JK BAN SGL 3C SODR NKL P EA B  $               7.98 31.0%  $                  5.51 N/A N/A
PJ839W PJ839W: F/A, JACK,SINGLE BANTAM EA B  $               6.56 31.0%  $                  4.53 N/A N/A
PJ850W PJ850W: SOCKET LAMP BNT WW EA B  $             11.48 31.0%  $                  7.92 N/A N/A
PJ858-48G PJ858-48G: BANTAM LED 48V GREEN EA B  $             11.48 31.0%  $                  7.92 N/A N/A
PJ859-24R PJ859-24R: LED BNT -24V NON-FLASH RED EA B  $             19.73 31.0%  $                13.61 N/A N/A
PJ859-48G PJ859-48G: LED BNT -48V NON-FLASH GRN EA B  $             19.36 31.0%  $                13.36 N/A N/A
PJ859-48R PJ859-48R: LED BNT -48V NON-FLASH RED EA B  $             15.08 31.0%  $                10.41 N/A N/A
PJ86 PJ86: P/C-LF-SGL-3C-(PJ051R)-072 EA B  $             67.25 31.0%  $                46.40 N/A N/A
PJ889 PJ889: JACK BNT 3C SLDR BACK/BACK EA B  $             15.92 31.0%  $                10.98 N/A N/A
PJ889W PJ889W:  JACK, BANTAM TWIN 3C WW EA B  $             13.13 31.0%  $                  9.06 N/A N/A
PJ897 PJ897: KIT, L/F HORIZ DESIG STRIP EA B  $           133.44 31.0%  $                92.07 N/A N/A
PJ925B PJ925B: CKT GD-BNT-SGL-BLK-(1) EA B  $               1.70 31.0%  $                  1.17 N/A N/A
PJ925B-BITS PJ925B-BITS: CKT GD-BNT-BLACK-BITS-(100) EA B  $           237.32 31.0%  $              163.75 N/A N/A
PJ925BL PJ925BL: PLG-BNT-CKT GUARD-SGL-BLUE-(1) EA B  $               1.70 31.0%  $                  1.17 N/A N/A
PJ925BL-1.544 PJ925BL-1.544: CKT GD-BNT-BLUE-1.544-(10 EA B  $           204.99 31.0%  $              141.44 N/A N/A
PJ925BL-SS7 PJ925BL-SS7: CKT GD-BNT-BLUE-SS7-(100) EA B  $           226.30 31.0%  $              156.15 N/A N/A
PJ925O PJ925O: CKT GD-BNT-SGL-ORANGE (1) EA B  $               1.70 31.0%  $                  1.17 N/A N/A
PJ925O-SS7 PJ925O-SS7: CKT GD-BNT-ORANGE-SS7-(100) EA B  $           204.99 31.0%  $              141.44 N/A N/A
PJ925R PJ925R: CKT GD-BNT-SGL-RED (1) EA B  $               1.62 31.0%  $                  1.12 N/A N/A
PJ925R-911 PJ925R-911: CKT GD-BNT-RED-911-(100) EA B  $           226.30 31.0%  $              156.15 N/A N/A
PJ925R-911-25 PJ925R-911-25: PLUG, BAN CIRCUIT GUARD K EA B  $             45.92 31.0%  $                31.68 N/A N/A
PJ925W PJ925W: CKT GD-BNT-SGL-WHITE (1), ROHS EA B  $               1.70 31.0%  $                  1.17 N/A N/A
PJ926R PJ926R: BNT-CKT GD-QUAD-RED EA B  $               4.69 31.0%  $                  3.24 N/A N/A
PJ942 PJ942: P/C-BNT/LF-SGL-3C-024 EA B  $             59.34 31.0%  $                40.94 N/A N/A
PJ944 PJ944: P/C-BNT/LF-SGL-3C-048 EA B  $             59.34 31.0%  $                40.94 N/A N/A
PJ946 PJ946: P/C-BNT/LF-SGL-3C-072 EA B  $             62.48 31.0%  $                43.11 N/A N/A
PJ948 PJ948: P/C-BNT/LF-SGL-3C-096 EA B  $             65.59 31.0%  $                45.26 N/A N/A
PJ950 PJ950: P/C-BNT/LF-SGL-3C-120 EA B  $             68.71 31.0%  $                47.41 N/A N/A
PJ952 PJ952: P/C-BNT/LF-SGL-3C-144 EA B  $             71.84 31.0%  $                49.57 N/A N/A
PJFROG-12 PJFROG-12: P/C-PROTECTOR FIELD-144 EA B  $           239.70 31.0%  $              165.39 N/A N/A
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PJFROG-3 PJFROG-3: P/C-PROTECTOR FIELD-036 EA B  $           218.43 31.0%  $              150.72 N/A N/A
PJFROG-6 PJFROG-6: P/C-PROTECTOR FIELD-072 EA B  $           189.63 31.0%  $              130.84 N/A N/A
P-KIT-3 P-KIT-3: PATCH KIT 2X24 LF PJ339-L 2RU N EA B  $           406.39 31.0%  $              280.41 N/A N/A
P-KIT-3-WW P-KIT-3-WW: WHIRLWIND LF PATCH KIT 2X24 EA B  $           421.71 31.0%  $              290.98 N/A N/A
P-KIT-B-WW P-KIT-B-WW: BAN PATCH KIT 1-3/4 EA B  $           682.61 31.0%  $              471.00 N/A N/A
PLG-100008 PLG-100008: PLUG BANTAM EA B  $               3.27 31.0%  $                  2.26 N/A N/A
PLG-100009 PLG-100009: 3 COND BNT NON-REP PLUG NICK EA B  $               4.92 31.0%  $                  3.39 N/A N/A
PLG-100012 PLG-100012: LONG FRAME 2 COND PLUG EA B  $               4.92 31.0%  $                  3.39 N/A N/A
PLG-100018 PLG-100018:ASSY LEVEL STD 310/051 3C PLU EA B  $             21.63 31.0%  $                14.92 N/A N/A
PLG-100025 PLG-100025: SINGLE SHELL REPAIRABLE PLUG EA B  $               1.70 31.0%  $                  1.17 N/A N/A
PLG-100029 PLG-100029: PJ051B SHELL MARKED M642/2-1 EA B  $               4.92 31.0%  $                  3.39 N/A N/A
PLG-100031 PLG-100031:PLUGSHELL,RHTSIDE-2067 MO112U EA B  $               1.70 31.0%  $                  1.17 N/A N/A
PLG-100032 PLG-100032: PLUG SHELL LEFT SIDE  -2067 EA B  $               1.70 31.0%  $                  1.17 N/A N/A
PLG-100051 PLG-100051: CKT GD-BNT-DUAL-RED-(25) EA B  $             62.48 31.0%  $                43.11 N/A N/A
PLG-100052 PLG-100052: CKT GD-BNT-DUAL-WHITE-(25) EA B  $             62.48 31.0%  $                43.11 N/A N/A
PLG-100062 PLG-100062: BANTAM PLUG NON-REPAIR EA B  $             11.48 31.0%  $                  7.92 N/A N/A
PLG-100063 PLG-100063: BNT-CKT GD-DUAL-ORANGE-(25) EA B  $             80.34 31.0%  $                55.43 N/A N/A
PLG-100502 PLG-100502: 3COND L/F PLUG ASSY,LT GREY, EA B  $             43.27 31.0%  $                29.86 N/A N/A
PMAC-C-CH-3 PMAC-C-CH-3: CHASSIS RS449 SHIP LVL EA B  $           572.09 31.0%  $              394.74 N/A N/A
PMB-216 PMB-216: BRACKET,POLE MOUNT, MED FDH EA B  $           475.94 31.0%  $              328.40 N/A N/A
PMBF-1 PMBF-1: PATCHMATE BLANK - 16 WIDE EA B  $             40.38 31.0%  $                27.86 N/A N/A
PMBF-1(R) PMBF-1(R): PATCHMATE BLANK RED 5.25 INCH EA B  $             40.38 31.0%  $                27.86 N/A N/A
PMCG-1 PMCG-1: PATCHMATE CIRCUIT GUARD RED EA B  $             26.92 31.0%  $                18.57 N/A N/A
PMCG-2 PMCG-2: PATCHMATE CIRCUIT GUARD WHITE EA B  $             26.92 31.0%  $                18.57 N/A N/A
PMCG-3 PMCG-3: PATCHMATE CKT GUARD NO RIB EA B  $             26.92 31.0%  $                18.57 N/A N/A
PMCH-1 PMCH-1: CHAS P/M EMT POWERED 5.25X19 EA B  $           572.09 31.0%  $              394.74 N/A N/A
PMCH-2 PMCH-2: CHAS P/M EMT NON-POWER 5.25X19 EA B  $           235.57 31.0%  $              162.54 N/A N/A
PMCH-2-3 PMCH-2-3: CHAS PATCHMATE 3 POS MINI EA B  $           302.87 31.0%  $              208.98 N/A N/A
PMCH-2-9 PMCH-2-9: CHAS PATCHMATE 9 POS MINI EA B  $           370.18 31.0%  $              255.42 N/A N/A
PMCH-2N PMCH-2N: PTCH CHASSIS MOD W/O LED NAVY EA B  $           424.02 31.0%  $              292.57 N/A N/A
PMCPC-F-6 PMCPC-F-6: PATCHMATE PATCH TO EIA 6 EA B  $           168.26 31.0%  $              116.10 N/A N/A
PMCPC-FV-10 PMCPC-FV-10: V.35 P/M PATCHOCRD - FEMALE EA B  $           174.99 31.0%  $              120.74 N/A N/A
PMCPC-FV-6 PMCPC-FV-6: V.35 P/M PATCHCORD - FEMALE EA B  $           168.26 31.0%  $              116.10 N/A N/A
PMCPC-M-10 PMCPC-M-10: PM TO EIA MALE 10 EA B  $           174.99 31.0%  $              120.74 N/A N/A
PMCPC-M-6 PMCPC-M-6: PM TO EIA MALE 6 EA B  $           168.26 31.0%  $              116.10 N/A N/A
PMCPC-MV-6 PMCPC-MV-6: P/M V.35 PATCHCORDS - MALE EA B  $           168.26 31.0%  $              116.10 N/A N/A
PMCPC-SPE-25 PMCPC-SPE-25: CABLE ASSY 25FT ADC/SPECT EA B  $           302.87 31.0%  $              208.98 N/A N/A
PMDS-1 PMDS-1: DESIGNATION STRIP KIT EA B  $             60.57 31.0%  $                41.79 N/A N/A
PMLP-KIT-A PMLP-KIT-A: LOOP PLUG KIT KEY A EA B  $             67.31 31.0%  $                46.44 N/A N/A
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PMLP-KIT-B PMLP-KIT-B: LOOP PLUG KIT KEY B EA B  $           134.61 31.0%  $                92.88 N/A N/A
PMLP-TOOL PMLP-TOOL: PATCHMATE TERM TOOL EA B  $             47.11 31.0%  $                32.51 N/A N/A
PMM-030001 PMM-030001: PNL P/M BLANK FNT RS530 GREY EA B  $             40.38 31.0%  $                27.86 N/A N/A
PMM-1 PMM-1: CHANNEL ASSY PATCHMATE EA B  $           127.88 31.0%  $                88.24 N/A N/A
PMM-2 PMM-2: PATCHMATE COMMERCIAL NONLED 

MD EA B  $           127.88 31.0%  $                88.24 N/A N/A
PMM-2(R) PMM-2(R): MODULE,RS232 PLAIN PATCH MFRED EA B  $           144.03 31.0%  $                99.38 N/A N/A
PMM-614001 PMM-614001: MOD PM EIA530 RLED KEY A 5.2 EA B  $           289.41 31.0%  $              199.69 N/A N/A
PMM-616001 PMM-616001: MODULE,MILKEYED MF PLAIN 

BLA EA B  $           181.72 31.0%  $              125.39 N/A N/A
PMM-616002 PMM-616002: MODULE,MILKEYED,MF PLAIN 

RED EA B  $           181.72 31.0%  $              125.39 N/A N/A
PMM-616004 PMM-616004: MOD PM EIA530 W/O LED EA B  $           141.34 31.0%  $                97.52 N/A N/A
PMM-616004RED PMM-616004RED: MOD PM EIA 530 W/O LED RE EA B  $           249.03 31.0%  $              171.83 N/A N/A
PMM-616005 PMM-616005: MOD PM EIA530 FF N/LED 5.25 EA B  $           148.07 31.0%  $              102.17 N/A N/A
PMM-616005RED PMM-616005RED: MOD PM EIA530 FF N/LED 5. EA B  $           148.07 31.0%  $              102.17 N/A N/A
PMM-636003 PMM-636003: MOD P/M TEST NO LED RS530-GR EA B  $           228.84 31.0%  $              157.90 N/A N/A
PMM-636003RED PMM-636003RED: MOD P/M TEST NO LED RSS53 EA B  $           228.84 31.0%  $              157.90 N/A N/A
PMM-B-2 PMM-B-2: RS422 PLAIN PATCH MODULE EA B  $           134.61 31.0%  $                92.88 N/A N/A
PMMC-B PMMC-B: RS449 BLANK INSERT EA B  $             57.88 31.0%  $                39.94 N/A N/A
PMME-1 PMME-1: PM MOD RS232 TEST 2EQUIP EA B  $           201.92 31.0%  $              139.32 N/A N/A
PMME-2 PMME-2: PM MOD RS232 TEST 1EQUIP EA B  $           255.76 31.0%  $              176.47 N/A N/A
PMME-5 PMME-5: PC ASSY EIA-530 INT MOD 2 PORT EA B  $           201.92 31.0%  $              139.32 N/A N/A
PMMLA-2 PMMLA-2: PATCHMATE COMMERCIAL LED/ALM EA B  $           309.60 31.0%  $              213.62 N/A N/A
PM-MM-PC-2 PM-MM-PC-2: MODEM ELIMINATOR PC 2 EA B  $           154.80 31.0%  $              106.81 N/A N/A
PMM-V35FF PMM-V35FF: PATCHMATE-COMMERCIAL 

NONLED EA B  $           437.48 31.0%  $              301.86 N/A N/A
PMO-000001 PMO-000001: JUMPER WIRE KIT EA B  $             33.65 31.0%  $                23.22 N/A N/A
PMO-000002 PMO-000002: WNDO DESIG .250X17.10 CLR EA B  $               6.73 31.0%  $                  4.64 N/A N/A
PMO-000003 PMO-000003: CARD DESIG -S/B .230X8.55 WH EA B  $               6.73 31.0%  $                  4.64 N/A N/A
PMO-000004 PMO-000004: CARD DESIG .425X8.55 WHT EA B  $               1.00 31.0%  $                  0.69 N/A N/A
PMO-000006 PMO-000006:DES STRIP.25X.90-2165 MO245 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
PMO-000009 PMO-000009:DES.STRIP  -2165  MO369U EA B  $               1.98 31.0%  $                  1.37 N/A N/A
PMO-000010 PMO-000010: WNDO DESIG .45X17.10 CLEAR EA B  $               3.90 31.0%  $                  2.69 N/A N/A
PMO-000011 PMO-000011: CLIP CANOE PLUG 1/4 RED EA B  $               1.22 31.0%  $                  0.84 N/A N/A
PMO-000014 PMO-000014: PLUG HOLE PM/UPP RED .56X1.2 EA B  $               8.08 31.0%  $                  5.58 N/A N/A
PMO-000016 PMO-000016: PLUG LOOPING W/CAPASITORS EA B  $           195.18 31.0%  $              134.67 N/A N/A
PMO-000017 PMO-000017: PLUG LOOPING W/CAPASITORS EA B  $           195.18 31.0%  $              134.67 N/A N/A
PMO-513001 PMO-513001: PC ASSY, V35 PM SUBBOARD FF EA B  $           249.03 31.0%  $              171.83 N/A N/A
PMO-516001 PMO-516001: PC ASSY, V35 PM SUBBOARD MF EA B  $           249.03 31.0%  $              171.83 N/A N/A
PMP-100004 PMP-100004: 559, .140R, BLK, NO RIB EA B  $               8.42 31.0%  $                  5.81 N/A N/A
PMP-100005 PMP-100005:   559, .140R, BLK, STD. RIB EA B  $               8.42 31.0%  $                  5.81 N/A N/A
PMP-200004 PMP-200004: 559, .164R, BLK, NO RIB EA B  $               8.42 31.0%  $                  5.81 N/A N/A
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PMP-200005 PMP-200005: 559, .164R, RED, SECUR. RIB EA B  $               8.42 31.0%  $                  5.81 N/A N/A
PMP-602002 PMP-602002: RED BAL. REVSD KEYWAY 2 EA B  $           141.34 31.0%  $                97.52 N/A N/A
PMP-602005 PMP-602005: PATCH CORD EIA 530 NULL MODE EA B  $           150.76 31.0%  $              104.02 N/A N/A
PMP-602006 PMP-602006: PATCHCORD EIA-530 2 LOOPG EA B  $           150.76 31.0%  $              104.02 N/A N/A
PMP-602007 PMP-602007: P/C PM EIA530 GRAY KEY A 2 EA B  $           141.34 31.0%  $                97.52 N/A N/A
PMP-602007RED PMP-602007RED: P/C PM EIA530 RED KEY B EA B  $           141.34 31.0%  $                97.52 N/A N/A
PMP-603001 PMP-603001: PATCHCORD, MILKEYED 3  BLACK EA B  $           141.34 31.0%  $                97.52 N/A N/A
PMP-603007 PMP-603007: PC PM EIA 530 GREY KEY A EA B  $           141.34 31.0%  $                97.52 N/A N/A
PMP-604006 PMP-604006: PATCHCORD EIA-530 4 LOOPG EA B  $           157.49 31.0%  $              108.67 N/A N/A
PMP-604007 PMP-604007: P/C PM EIA530 GRAY KEY A 4 EA B  $           144.03 31.0%  $                99.38 N/A N/A
PMP-604007RED PMP-604007RED: P/C PM EIA530 RED KEY B EA B  $           144.03 31.0%  $                99.38 N/A N/A
PMP-606002 PMP-606002: RED BAL. REVSD KEYWAY 6 EA B  $           148.07 31.0%  $              102.17 N/A N/A
PMP-606007 PMP-606007: P/C PM EIA530 GRAY KEY A 6 EA B  $           148.07 31.0%  $              102.17 N/A N/A
PMP-606007RED PMP-606007RED: P/C PM EIA530 RED KEY B EA B  $           148.07 31.0%  $              102.17 N/A N/A
PMP-606008 PMP-606008: C/A P/C PM EIA530/232 CONV 6 EA B  $           168.26 31.0%  $              116.10 N/A N/A
PMP-606009 PMP-606009: 6  MALE P/C 530 PATCH TO  DB EA B  $           168.26 31.0%  $              116.10 N/A N/A
PMP-606009RED PMP-606009RED: P/C 530 B KEY RED PATCH T EA B  $           168.26 31.0%  $              116.10 N/A N/A
PMP-606010 PMP-606010: 6  FEMALE PATCH CORD EA B  $           168.26 31.0%  $              116.10 N/A N/A
PMP-610007RED PMP-610007RED: P/C PM EIA530 RED KEY B EA B  $           161.53 31.0%  $              111.46 N/A N/A
PMP-702001 PMP-702001: PATCHCORD SMPTE 2  BAL EA B  $           141.34 31.0%  $                97.52 N/A N/A
PMP-703001 PMP-703001: PATCHCORD SMPTE 3  BAL EA B  $           141.34 31.0%  $                97.52 N/A N/A
PMP-704001 PMP-704001: PATCHCORD SMPTE 4  BAL EA B  $           144.03 31.0%  $                99.38 N/A N/A
PMP-900001 PMP-900001: CONN PATCH - 38 POS EA B  $             39.04 31.0%  $                26.94 N/A N/A
PMPC-10 PMPC-10: PM TO PM 10 EA B  $           114.42 31.0%  $                78.95 N/A N/A
PMPC-1R5 PMPC-1R5: PATCHCORD RS232 1.5 FT EA B  $             91.53 31.0%  $                63.16 N/A N/A
PMPC-2 PMPC-2: PM TO PM 2 EA B  $             91.53 31.0%  $                63.16 N/A N/A
PMPC-3 PMPC-3: PM TO PM 3 EA B  $             94.23 31.0%  $                65.02 N/A N/A
PMPC-4 PMPC-4: PM TO PM 4 EA B  $             94.23 31.0%  $                65.02 N/A N/A
PMPC-6 PMPC-6: PM TO PM 6 EA B  $           107.69 31.0%  $                74.31 N/A N/A
PMPC-B-6 PMPC-B-6: BALANCED PATCHCORD 6 EA B  $           148.07 31.0%  $              102.17 N/A N/A
PMPC-BV-6 PMPC-BV-6: V.35 P/M PATCHCORD, 12PR, 6FT EA B  $           148.07 31.0%  $              102.17 N/A N/A
PMPC-C-10 PMPC-C-10: PATCH CORD RS449 10FT EA B  $           201.92 31.0%  $              139.32 N/A N/A
PMPC-C-2 PMPC-C-2: PATCH CORD RS449 2 FT. EA B  $           174.99 31.0%  $              120.74 N/A N/A
PMPC-C-4 PMPC-C-4: PATCH CORD RS449 4 FT. EA B  $           174.99 31.0%  $              120.74 N/A N/A
PMPC-C-6 PMPC-C-6: PATCH CORD RS449 6 FT EA B  $           188.45 31.0%  $              130.03 N/A N/A
PMPC-X21-3 PMPC-X21-3: PMPC-X21-3: PC PM X.21 3FT EA B  $           141.34 31.0%  $                97.52 N/A N/A
PMS-116009 PMS-116009: ASSY PM EIA232 W/LED TEST 16 EA B  $        3,836.39 31.0%  $           2,647.11 N/A N/A
PMS-16 PMS-16: PM EIA ASSY W/OUT LED & ALM-16 EA B  $        2,120.11 31.0%  $           1,462.88 N/A N/A
PMS-16-MF PMS-16-MF: PATCHMATE COMMERCIAL 

RS232/V2 EA B  $        2,120.11 31.0%  $           1,462.88 N/A N/A
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PMS-16-MF-DS PMS-16-MF-DS: PMS-16-MF-W/DESIGNATION AC EA B  $        3,230.64 31.0%  $           2,229.14 N/A N/A
PMS-16-V35FF PMS-16-V35FF: V35 ASSY 16 CHANNEL PLAIN EA B  $        5,317.10 31.0%  $           3,668.80 N/A N/A
PMS-614001 PMS-614001: CHAS 16LED MOD/1TEST MOD RS5 EA B  $        5,216.14 31.0%  $           3,599.14 N/A N/A
PMS-614007 PMS-614007: CHAS PM EIA530 GREY REV KEY EA B  $        5,047.88 31.0%  $           3,483.04 N/A N/A
PMS-616002 PMS-616002: ASSY, MILKEYED 16 MF PLAIN R EA B  $        3,230.64 31.0%  $           2,229.14 N/A N/A
PMS-616005 PMS-616005: CHAS 16NOLED MOD EIA530 EA B  $        2,894.12 31.0%  $           1,996.94 N/A N/A
PMS-616005RED PMS-616005RED: CHAS 16 NO LED MOD EIA530 EA B  $        4,172.91 31.0%  $           2,879.31 N/A N/A
PMS-616006 PMS-616006: CHAS PM 530 18/16 NO LED EA B  $        2,692.20 31.0%  $           1,857.62 N/A N/A
PMS-616006RED PMS-616006RED: CHAS PM 530 18/16 NO LED EA B  $        3,634.47 31.0%  $           2,507.78 N/A N/A
PMS-B-16-MF PMS-B-16-MF: PATCHMATE ASSY BAL 422 16 W EA B  $        2,860.46 31.0%  $           1,973.72 N/A N/A
PMSLA-16-MF PMSLA-16-MF: PATCHMATE COMMERCIAL 

RS232/ EA B  $        5,552.66 31.0%  $           3,831.34 N/A N/A
PMW-000005 PMW-000005: DMPS-11 P/S CONNECTOR HOUSIN EA B  $               8.08 31.0%  $                  5.58 N/A N/A
PMW-000006 PMW-000006: DMPS-11 P/S CONNECTOR CONTAC EA B  $               8.08 31.0%  $                  5.58 N/A N/A
PMW-000007 PMW-000007: DMPS-11 P/S POLARIZING KEY EA B  $               8.08 31.0%  $                  5.58 N/A N/A
PNL-100006 PNL-100006: PANEL INSERT UNTAPPED (PJ771 EA B  $             10.75 31.0%  $                  7.42 N/A N/A
PNL-100007 PNL-100007: PANEL INSERT UNTAPPED EA B  $             19.36 31.0%  $                13.36 N/A N/A
PP12PNPT PP12PNPT: TNC6U,12PORT WALL MT,PLG-N-PLY EA B  $             49.94 31.0%  $                34.46 N/A N/A
PP24AC5ET PP24AC5ET: 24 PORT,CAT5E,ANG RHT/LFT PNL EA B  $           185.63 31.0%  $              128.08 N/A N/A
PP24AC6AT PP24AC6AT: 10G,1RU,24 PT PNL,ANG LFT/RHT EA B  $           377.18 31.0%  $              260.25 N/A N/A
PP24AC6T PP24AC6T: 24 PORT,CAT 6,ANG RHT/LFT PNL EA B  $           260.30 31.0%  $              179.61 N/A N/A
PP24PNPT PP24PNPT: PATCH PANEL,24 PORT W/O JACK EA B  $             62.48 31.0%  $                43.11 N/A N/A
PP48AC5ET PP48AC5ET: 48 PORT,CAT5E,ANG RHT/LFT PNL EA B  $           371.24 31.0%  $              256.16 N/A N/A
PP48AC6AT PP48AC6AT: 10G,2RU,48 PT PNL,ANG LFT/RHT EA B  $           754.35 31.0%  $              520.50 N/A N/A
PP48AC6T PP48AC6T: 48 PORT,CAT 6,ANG RHT/LFT PNL EA B  $           511.96 31.0%  $              353.25 N/A N/A
PP48AC6T-B PP48AC6T-B: 48 PORT,CAT 6,ANG RHT/LFT PN EA B  $           511.96 31.0%  $              353.25 N/A N/A
PP48PNPCT PP48PNPCT: TNC10U,1RU PNL,48 PORT W/O JK EA B  $             74.94 31.0%  $                51.71 N/A N/A
PP48PNPT PP48PNPT: PATCH PANEL,48 PORT W/O JACK EA B  $             68.59 31.0%  $                47.33 N/A N/A
PP8PNPT PP8PNPT: TNC6U,8 PORT WALL MT,PLG-N-PLY EA B  $             51.23 31.0%  $                35.35 N/A N/A
PP96AC6T PP96AC6T: 96 PORT,CAT 6,ANG RHT/LFT PNL EA B  $        1,113.71 31.0%  $              768.46 N/A N/A
PPA1 PPA1: PROPATCH LITE 2X24 PJ339L EA B  $           406.39 31.0%  $              280.41 N/A N/A
PPA1-14MKII26HN PPA1-14MKII26HN: PRO PCH 2X26 LF 1RU H/N EA B  $        1,238.60 31.0%  $              854.63 N/A N/A
PPA1-14MKIIHN PPA1-14MKIIHN: PRO PCH 2X24 LF 1RU H/N EA B  $        1,149.43 31.0%  $              793.11 N/A N/A
PPA1-14MKIINN PPA1-14MKIINN: PRO PCH 2X24 LF 1RU N/N EA B  $           996.54 31.0%  $              687.61 N/A N/A
PPA1-14MKIINO PPA1-14MKIINO: PRO PCH 2X24 LF 1RU N/O EA B  $        1,374.50 31.0%  $              948.41 N/A N/A
PPA1-14MKIINS PPA1-14MKIINS: PRO PCH 2X24 LF 1RU N/S EA B  $        1,149.43 31.0%  $              793.11 N/A N/A
PPA1-14MKIVHN PPA1-14MKIVHN: PRO PCH 2X24 LF 1RU QCPIV EA B  $        1,149.43 31.0%  $              793.11 N/A N/A
PPA1-14MKIVNN PPA1-14MKIVNN: PRO PCH 2X24 LF 1RU N/N Q EA B  $           997.02 31.0%  $              687.94 N/A N/A
PPA1-14MKIVNS PPA1-14MKIVNS: PRO PCH 2X24 LF 1RU QC EA B  $        1,149.43 31.0%  $              793.11 N/A N/A
PPA1-18MKIVNS PPA1-18MKIVNS: PRO PCH 2X24 LF 1RU QCPIV EA B  $        1,332.79 31.0%  $              919.63 N/A N/A
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PPA1-26 PPA1-26: PRO PATCH LITE 2X26 LF PJ339L EA B  $           444.71 31.0%  $              306.85 N/A N/A
PPA1-26-HN-CG PPA1-26-HN-CG: PRO PATCH LITE 2X26 LF PJ EA B  $           607.78 31.0%  $              419.37 N/A N/A
PPA1-26-NS-CG PPA1-26-NS-CG:  PRO PATCH LITE 2X26 LF P EA B  $           607.78 31.0%  $              419.37 N/A N/A
PPA1-26-WW PPA1-26-WW: PRO PATCH LITE 2X26 LF PJ339 EA B  $           460.06 31.0%  $              317.44 N/A N/A
PPA1-DES-ATS PPA1-DES-ATS: DESIGNATION STRIP/WINDOW K EA B  $             23.19 31.0%  $                16.00 N/A N/A
PPA1-HN-CG PPA1-HN-CG:  PRO PATCH LITE 2X24 LF PJ48 EA B  $           533.00 31.0%  $              367.77 N/A N/A
PPA1-L204 PPA1-L204: PRO PATCH LITE 1RU 2X24 JAX-1 EA B  $           406.39 31.0%  $              280.41 N/A N/A
PPA1-NS-CG PPA1-NS-CG: PRO PATCH LITE 2X24 LF PJ482 EA B  $           533.00 31.0%  $              367.77 N/A N/A
PPA3 PPA3: PRO PATCH LITE 2X24 LF PJ339L 2RU EA B  $           406.39 31.0%  $              280.41 N/A N/A
PPA3-14COVER PPA3-14COVER: COVER 14 LF PPA EA B  $             65.96 31.0%  $                45.51 N/A N/A
PPA3-14MKII26HN PPA3-14MKII26HN: PRO PCH 2X26 LF 2RU HN EA B  $        1,238.60 31.0%  $              854.63 N/A N/A
PPA3-14MKII26NO PPA3-14MKII26NO: PRO PCH 2X26 LF 2RU NO EA B  $        1,463.69 31.0%  $           1,009.95 N/A N/A
PPA3-14MKII26NS PPA3-14MKII26NS: PRO PCH 2X26 LF 2RU NS EA B  $        1,238.60 31.0%  $              854.63 N/A N/A
PPA3-14MKII26SN PPA3-14MKII26SN: PRO PCH 2X26 LF 2RU S/N EA B  $        1,615.15 31.0%  $           1,114.45 N/A N/A
PPA3-14MKII3EHN PPA3-14MKII3EHN: PROPCH 2X24 LF 2RU 3PIN EA B  $        1,342.66 31.0%  $              926.44 N/A N/A
PPA3-14MKII3ENS PPA3-14MKII3ENS: PRO PCH 2X24 LF 2RU 3PI EA B  $        1,342.66 31.0%  $              926.44 N/A N/A
PPA3-14MKII3ENSBG PPA3-14MKII3ENSBG: PRO PCH 2X24 LF 2RU 3 EA B  $        1,390.23 31.0%  $              959.26 N/A N/A
PPA3-14MKII3MHN PPA3-14MKII3MHN: PRO PCH 2X24 LF 2RU MOL EA B  $        1,254.43 31.0%  $              865.56 N/A N/A
PPA3-14MKIIHN PPA3-14MKIIHN: PRO PCH 2X24 LF 2RU HN EA B  $        1,149.43 31.0%  $              793.11 N/A N/A
PPA3-14MKIIHNBG PPA3-14MKIIHNBG: PRO PCH 2X24 LF 2RU H/N EA B  $        1,190.49 31.0%  $              821.44 N/A N/A
PPA3-14MKIINN PPA3-14MKIINN: PRO PCH 2X24 LF 2RU NN EA B  $           996.54 31.0%  $              687.61 N/A N/A
PPA3-14MKIINO PPA3-14MKIINO: PRO PCH 2X24 LF 2RU NO EA B  $        1,374.50 31.0%  $              948.41 N/A N/A
PPA3-14MKIINOBG PPA3-14MKIINOBG: PRO PCH 2X24 LF 2RU NO/ EA B  $        1,415.56 31.0%  $              976.74 N/A N/A
PPA3-14MKIINS PPA3-14MKIINS: PRO PCH 2X24 LF 2RU NS EA B  $        1,149.43 31.0%  $              793.11 N/A N/A
PPA3-14MKIINSBG PPA3-14MKIINSBG: PRO PCH 2X24 LF 2RU NS/ EA B  $        1,190.49 31.0%  $              821.44 N/A N/A
PPA3-14MKIISN PPA3-14MKIISN:  PRO PCH 2X24 LF 2RU S/N EA B  $        1,527.38 31.0%  $           1,053.89 N/A N/A
PPA3-14MKIISNBG PPA3-14MKIISNBG: PCH 2X24 LF 2RU S/N BUS EA B  $        1,704.34 31.0%  $           1,175.99 N/A N/A
PPA3-14MKIVHN PPA3-14MKIVHN: PRO PCH 2X24 LF 2RU QCPIV EA B  $        1,149.43 31.0%  $              793.11 N/A N/A
PPA3-14MKIVNN PPA3-14MKIVNN: PRO PCH 2X24 LF 2RU QCPIV EA B  $        1,044.67 31.0%  $              720.82 N/A N/A
PPA3-14MKIVNO PPA3-14MKIVNO: PRO PCH 2X24 LF 2RU QCPIV EA B  $        1,374.50 31.0%  $              948.41 N/A N/A
PPA3-14MKIVNS PPA3-14MKIVNS: PRO PCH 2X24 LF 2RU QCPIV EA B  $        1,149.43 31.0%  $              793.11 N/A N/A
PPA3-14MKIVNSBG PPA3-14MKIVNSBG:  PRO PCH 2X24 LF 2RU QC EA B  $        1,190.49 31.0%  $              821.44 N/A N/A
PPA3-14MKIVSN PPA3-14MKIVSN:  PRO PCH 2X24 LF 2RU QCPI EA B  $        1,527.38 31.0%  $           1,053.89 N/A N/A
PPA3-18MKII26NO PPA3-18MKII26NO: PROPCH 2X26 LF 2RU N/O EA B  $        1,585.67 31.0%  $           1,094.11 N/A N/A
PPA3-18MKII26NS PPA3-18MKII26NS: PRO PCH 2X26 LF 2RU NS EA B  $        1,341.81 31.0%  $              925.85 N/A N/A
PPA3-18MKIINO PPA3-18MKIINO: PRO PCH 2X24 LF 2RU NO EA B  $        1,489.04 31.0%  $           1,027.44 N/A N/A
PPA3-18MKIINS PPA3-18MKIINS: PRO PCH 2X24 LF 2RU NS EA B  $        1,245.24 31.0%  $              859.22 N/A N/A
PPA3-18MKIISN PPA3-18MKIISN: PROPCH 2X24 LF 2RU S/N 18 EA B  $        1,241.39 31.0%  $              856.56 N/A N/A
PPA3-18MKIVHN PPA3-18MKIVHN: PRO PCH 2X24 LF 2RU QCPIV EA B  $        1,245.24 31.0%  $              859.22 N/A N/A

8988 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

PPA3-18MKIVHNBG PPA3-18MKIVHNBG: PRO PCH 2X24 LF 2RU QCP EA B  $        1,448.88 31.0%  $              999.73 N/A N/A
PPA3-18MKIVNO PPA3-18MKIVNO: PRO PCH 2X24 LF 2RU QCPIV EA B  $        1,489.04 31.0%  $           1,027.44 N/A N/A
PPA3-18MKIVNS PPA3-18MKIVNS: PRO PCH 2X24 LF 2RU QCPIV EA B  $        1,245.24 31.0%  $              859.22 N/A N/A
PPA3-18MKIVSN PPA3-18MKIVSN: PRO PCH 2X24 LF 2RU QCPIV EA B  $        1,654.66 31.0%  $           1,141.72 N/A N/A
PPA3-26FPLT PPA3-26FPLT: PNL FRT BST DRILL ONLY EA B  $             56.29 31.0%  $                38.84 N/A N/A
PPA3-HN-CG PPA3-HN-CG: PRO PATCH LITE 2X24 LF PJ482 EA B  $           533.00 31.0%  $              367.77 N/A N/A
PPA3-NS-CG PPA3-NS-CG: PRO PATCH LITE 2X24 LF PJ482 EA B  $           533.00 31.0%  $              367.77 N/A N/A
PPA-ACC002 PPA-ACC002: CABLE SUPT BAR PPA LONG EA B  $             47.36 31.0%  $                32.68 N/A N/A
PPB1 PPB1: BANTAM PATCH PANEL EA B  $           483.06 31.0%  $              333.31 N/A N/A
PPB1-14MKIIEHN PPB1-14MKIIEHN: PRO PCH 2X48 BAN 1RU EDA EA B  $        2,073.36 31.0%  $           1,430.62 N/A N/A
PPB1-14MKIIENN PPB1-14MKIIENN: PRO PCH 2X48 BAN 1RU EDA EA B  $        1,907.69 31.0%  $           1,316.31 N/A N/A
PPB1-14MKIIENS PPB1-14MKIIENS: PRO PCH 2X48 BAN 1RU EDA EA B  $        2,073.32 31.0%  $           1,430.59 N/A N/A
PPB1-14MKIIHN PPB1-14MKIIHN: PRO PCH 2X48 BAN 1RU HN EA B  $        1,913.83 31.0%  $           1,320.54 N/A N/A
PPB1-14MKIINN PPB1-14MKIINN: PRO PCH 2X48 BAN 1RU NN EA B  $        1,678.86 31.0%  $           1,158.41 N/A N/A
PPB1-14MKIINS PPB1-14MKIINS: PRO PCH 2X48 BAN 1RU N/S EA B  $        1,913.83 31.0%  $           1,320.54 N/A N/A
PPB1-14MKIV3ENS-S PPB1-14MKIV3ENS-S: PROPCH 2X48 BAN 1RU EA B  $        2,073.32 31.0%  $           1,430.59 N/A N/A
PPB1-CG PPB1-CG: PRO-PATCH PNL 2X48 1RU EA B  $           496.60 31.0%  $              342.65 N/A N/A
PPB1-HN-CG PPB1-HN-CG: PRO PATCH LITE 2X48 BAN 1RU EA B  $           536.75 31.0%  $              370.36 N/A N/A
PPB1-NS-CG PPB1-NS-CG: PRO PATCH LITE 2X48 BAN 1RU EA B  $           536.75 31.0%  $              370.36 N/A N/A
PPB3 PPB3: PRO PATCH KIT 2X48 BAN PJ839 2RU EA B  $           483.06 31.0%  $              333.31 N/A N/A
PPB3-14MKII3ENS PPB3-14MKII3ENS: PRO PCH 2X48 BAN 2RU ED EA B  $        2,073.32 31.0%  $           1,430.59 N/A N/A
PPB3-14MKIIEHN PPB3-14MKIIEHN: PRO PCH 2X48 BAN 2RU E H EA B  $        1,913.83 31.0%  $           1,320.54 N/A N/A
PPB3-14MKIIENS PPB3-14MKIIENS: PRO PCH 2X48 BAN 2RU E N EA B  $        2,073.32 31.0%  $           1,430.59 N/A N/A
PPB3-14MKIIHN PPB3-14MKIIHN: PRO PCH 2X48 BAN 2RU HN EA B  $        1,913.83 31.0%  $           1,320.54 N/A N/A
PPB3-14MKIIHNBG PPB3-14MKIIHNBG: PRO PCH 2X48 BAN 2RU HN EA B  $        1,954.88 31.0%  $           1,348.87 N/A N/A
PPB3-14MKIIHNHBG PPB3-14MKIIHNHBG: PRO PCH 2X48 BAN 2RU H EA B  $        2,171.45 31.0%  $           1,498.30 N/A N/A
PPB3-14MKIINO PPB3-14MKIINO: PRO PCH 2X48 BAN 2RU NO EA B  $        2,218.18 31.0%  $           1,530.54 N/A N/A
PPB3-14MKIINOBG PPB3-14MKIINOBG: PRO PCH 2X48 BAN 2RU NO EA B  $        2,259.24 31.0%  $           1,558.88 N/A N/A
PPB3-14MKIINS PPB3-14MKIINS: PRO PCH 2X48 BAN 2RU NS EA B  $        1,913.83 31.0%  $           1,320.54 N/A N/A
PPB3-14MKIINSBG PPB3-14MKIINSBG: PRO PCH 2X48 BAN 2RU NS EA B  $        1,954.88 31.0%  $           1,348.87 N/A N/A
PPB3-14MKIISN PPB3-14MKIISN: PRO PCH 2X48 BAN 2RU SN EA B  $        2,443.25 31.0%  $           1,685.84 N/A N/A
PPB3-14MKIV3EHN PPB3-14MKIV3EHN: PRO PCH 2X48 BAN 2RU ED EA B  $        2,185.26 31.0%  $           1,507.83 N/A N/A
PPB3-14MKIV3EHNBG PPB3-14MKIV3EHNBG: PRO PCH 2X48 BAN 2RU EA B  $        2,117.80 31.0%  $           1,461.28 N/A N/A
PPB3-14MKIV3ENNBG PPB3-14MKIV3ENNBG:  PRO PCH 2X48 BAN 2RU EA B  $        1,872.44 31.0%  $           1,291.98 N/A N/A
PPB3-14MKIV3ENSBG PPB3-14MKIV3ENSBG: PRO PCH 2X48 BAN 2RU EA B  $        2,117.80 31.0%  $           1,461.28 N/A N/A
PPB3-14MKIV3ENS-S PPB3-14MKIV3ENS-S: PROPCH 2X48 BAN 2RU 3 EA B  $        1,973.63 31.0%  $           1,361.80 N/A N/A
PPB3-14MKIVENO PPB3-14MKIVENO: PRO PCH 2X48 BAN 2RU 90 EA B  $        2,403.02 31.0%  $           1,658.08 N/A N/A
PPB3-14MKIVHN PPB3-14MKIVHN: PRO PCH 2X48 BAN 2RU HN EA B  $        2,004.42 31.0%  $           1,383.05 N/A N/A
PPB3-14MKIVHNBG PPB3-14MKIVHNBG: PRO PCH 2X48 BAN 2RU HN EA B  $        1,954.88 31.0%  $           1,348.87 N/A N/A
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PPB3-14MKIVHNBGOS PPB3-14MKIVHNBGOS: PRO PATCH,2X48 BAN, Q EA B  $        2,048.30 31.0%  $           1,413.33 N/A N/A
PPB3-14MKIVNN PPB3-14MKIVNN: PRO PCH 2X48 BAN 2RU NN EA B  $        1,678.86 31.0%  $           1,158.41 N/A N/A
PPB3-14MKIVNS PPB3-14MKIVNS: PRO PCH 2X48 BAN 2RU NS EA B  $        2,004.42 31.0%  $           1,383.05 N/A N/A
PPB3-14MKIVNSBG PPB3-14MKIVNSBG: PRO PCH 2X48 BAN 2RU NS EA B  $        1,954.88 31.0%  $           1,348.87 N/A N/A
PPB3-14MKIVNSOS PPB3-14MKIVNSOS: PRO PATCH OLD STYLE 

WHW EA B  $        2,171.45 31.0%  $           1,498.30 N/A N/A
PPB3-18MKIINO PPB3-18MKIINO: PRO PCH 2X48 BAN 2RU NO EA B  $        2,403.02 31.0%  $           1,658.08 N/A N/A
PPB3-18MKIINS PPB3-18MKIINS: PRO PCH 2X48 BAN 2RU NS EA B  $        2,073.32 31.0%  $           1,430.59 N/A N/A
PPB3-18MKIV3EHN PPB3-18MKIV3EHN: PROPCH 2X48 BAN 2RU ED EA B  $        1,977.23 31.0%  $           1,364.29 N/A N/A
PPB3-18MKIV3EHNBG PPB3-18MKIV3EHNBG: PROPCH 2X48 BAN 2RU W EA B  $        2,218.45 31.0%  $           1,530.73 N/A N/A
PPB3-18MKIV3ENS PPB3-18MKIV3ENS: PRO PCH 2X48 BAN 2RU 18 EA B  $        2,218.45 31.0%  $           1,530.73 N/A N/A
PPB3-18MKIV3ENSBG PPB3-18MKIV3ENSBG: PPB3-18MKIV3ENS EA B  $        2,218.45 31.0%  $           1,530.73 N/A N/A
PPB3-18MKIVENS PPB3-18MKIVENS: PRO PCH 2X48 BAN 2RU 90 EA B  $        2,073.32 31.0%  $           1,430.59 N/A N/A
PPB3-18MKIVHN PPB3-18MKIVHN: PRO PCH 2X48 BAN 2RU HN EA B  $        2,073.32 31.0%  $           1,430.59 N/A N/A
PPB3-18MKIVNSBG PPB3-18MKIVNSBG: PRO PCH, 2X48 BAN 2RU N EA B  $        2,117.80 31.0%  $           1,461.28 N/A N/A
PPB3-5R422D9NS PPB3-5R422D9NS: PNL RS-422 2X24 DUAL BAN EA B  $        2,539.21 31.0%  $           1,752.05 N/A N/A
PPB3-5R422D9NS-12 PPB3-5R422D9NS-12: PNL RS-422 2X12 DUAL EA B  $        1,464.11 31.0%  $           1,010.24 N/A N/A
PPB3-HN-CG PPB3-HN-CG: PRO PATCH LITE 2X48 BAN 2RU EA B  $           536.75 31.0%  $              370.36 N/A N/A
PPB3-NS-CG PPB3-NS-CG: PRO PATCH LITE 2X48 BAN PJ88 EA B  $           536.75 31.0%  $              370.36 N/A N/A
PPB3-SN PPB3-SN: PRO PATCH LITE 2X48 BAN PJ824N EA B  $           701.30 31.0%  $              483.90 N/A N/A
PPBS3-14MKIIHN PPBS3-14MKIIHN: PRO PCH 2X48 BAN 2RU SS EA B  $        1,913.83 31.0%  $           1,320.54 N/A N/A
PPBS3-14MKIIHNBG PPBS3-14MKIIHNBG: PRO PCH 2X48 BAN 2RU S EA B  $        1,950.63 31.0%  $           1,345.93 N/A N/A
PPBS3-14MKIINS PPBS3-14MKIINS: PRO PCH 2X48 BAN 2RU NS EA B  $        1,913.83 31.0%  $           1,320.54 N/A N/A
PPBS3-14MKIVHNBG PPBS3-14MKIVHNBG: PRO PCH 2X48 BAN 2RU H EA B  $        1,954.88 31.0%  $           1,348.87 N/A N/A
PPBS3-14MKIVNSBG PPBS3-14MKIVNSBG: PRO PCH, 2X48 BAN 2RU EA B  $        1,954.88 31.0%  $           1,348.87 N/A N/A
PPBS3-18MKIINOBG PPBS3-18MKIINOBG: PRO PCH 2X48 BAN 2RU N EA B  $        2,073.32 31.0%  $           1,430.59 N/A N/A
PPE05-BLANK-BK PPE05-BLANK-BK: 1/2 RU BLANK PANEL, BLAC EA B  $             38.81 31.0%  $                26.78 N/A N/A
PPE-06-SC PPE-06-SC: FIBRE PP MODULE SC SIMPLEX EA B  $               4.38 31.00%  $                  3.02 N/A N/A
PPE1126-CJ26-BK PPE1126-CJ26-BK: VIDEO PNL 1RU 1X26 W/ EA B  $           717.68 31.0%  $              495.20 N/A N/A
PPE1126-CJ26T-BK PPE1126-CJ26T-BK: VIDEO PNL 1RU 1X26  75 EA B  $           610.34 31.0%  $              421.13 N/A N/A
PPE1132-BK PPE1132-BK: VIDEO PNL 1RU 1X32 BLACK EMP EA B  $           234.09 31.0%  $              161.52 N/A N/A
PPE1132-CJMT-BK PPE1132-CJMT-BK: VIDEO PNL 1RU 1X32 BLAC EA B  $        1,065.92 31.0%  $              735.48 N/A N/A
PPE1224 PPE1224: PNL,ECON,1RU,EMPTY,W/DS EA B  $           157.13 31.0%  $              108.42 N/A N/A
PPE1224-75N PPE1224-75N: PNL,LITE,1RU,SJT,W/DS EA B  $        1,029.11 31.0%  $              710.09 N/A N/A
PPE1224-75N-BK PPE1224-75N-BK: PNL,LITE,1RU,SJT,W/DS EA B  $        1,029.11 31.0%  $              710.09 N/A N/A
PPE1224-BK PPE1224-BK: PNL,ECON,1RU,EMPTY,W/DS EA B  $           157.13 31.0%  $              108.42 N/A N/A
PPE1224-CJ32TF-2BK PPE1224-CJ32TF-2BK: VIDEO PANEL,LITE,32 EA B  $        1,366.37 31.0%  $              942.80 N/A N/A
PPE1224-CJ32TF-BK PPE1224-CJ32TF-BK: VIDEO PANEL,LITE,32 J EA B  $        1,366.37 31.0%  $              942.80 N/A N/A
PPE1224-CJ48 PPE1224-CJ48: PNL,LITE,1RU,CJ,W/DS EA B  $        1,065.92 31.0%  $              735.48 N/A N/A
PPE1224-CJ48-BK PPE1224-CJ48-BK: PNL,LITE,1RU,CJ,W/DS EA B  $        1,065.92 31.0%  $              735.48 N/A N/A
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PPE1224-CJ48T PPE1224-CJ48T: PNL,LITE,1RU,CJT,W/DS EA B  $        1,140.94 31.0%  $              787.25 N/A N/A
PPE1224-CJ48T-BK PPE1224-CJ48T-BK: PNL,LITE,1RU,CJT,W/D EA B  $        1,140.94 31.0%  $              787.25 N/A N/A
PPE1224-CJ48TF-BK PPE1224-CJ48TF-BK: VIDEO PANEL, LITE, 1R EA B  $        1,619.38 31.0%  $           1,117.37 N/A N/A
PPE1224-MVJT-BK PPE1224-MVJT-BK: PNL 24 CKT MVJT,LITE,1R EA B  $        1,479.27 31.0%  $           1,020.70 N/A N/A
PPE1224-N PPE1224-N: PNL,LITE,1RU,SJ,W/DS EA B  $           983.81 31.0%  $              678.83 N/A N/A
PPE1224-N-BK PPE1224-N-BK: PNL,LITE,1RU,SJ,W/DS EA B  $           983.81 31.0%  $              678.83 N/A N/A
PPE1224-SMJ PPE1224-SMJ: PNL, LITE, 1RU, GRAY, SMJ, EA B  $           889.04 31.0%  $              613.44 N/A N/A
PPE1224-SMJ-BK PPE1224-SMJ-BK: PNL,LITE,1RU,SMJ,W/DS EA B  $           889.04 31.0%  $              613.44 N/A N/A
PPE1224-SVJ PPE1224-SVJ: PNL,LITE,1RU,SVJ,W/DS EA B  $        1,065.92 31.0%  $              735.48 N/A N/A
PPE1224-SVJ-BK PPE1224-SVJ-BK: PNL,LITE,1RU,SVJ,W/DS EA B  $        1,065.92 31.0%  $              735.48 N/A N/A
PPE1224-SVJT PPE1224-SVJT: PNL,LITE,1RU,SVJT,WDS EA B  $        1,224.45 31.0%  $              844.87 N/A N/A
PPE1224-SVJT-BK PPE1224-SVJT-BK: PNL,LITE,1RU,SVJT,WDS EA B  $        1,224.45 31.0%  $              844.87 N/A N/A
PPE1226-75N PPE1226-75N: PNL,LITE,1RU,SJT,W/DS EA B  $        1,065.92 31.0%  $              735.48 N/A N/A
PPE1226-75N-BK PPE1226-75N-BK: PNL,LITE,1RU,SJT,W/DS EA B  $        1,065.92 31.0%  $              735.48 N/A N/A
PPE1226-BK PPE1226-BK: PNL,ECON,1RU,EMPTY,W/DS EA B  $           157.13 31.0%  $              108.42 N/A N/A
PPE1226-CJ52 PPE1226-CJ52: PNL,LITE,1RU,CJ,W/DS EA B  $        1,140.94 31.0%  $              787.25 N/A N/A
PPE1226-CJ52-BK PPE1226-CJ52-BK: PNL,LITE,1RU,CJ,W/DS EA B  $        1,140.94 31.0%  $              787.25 N/A N/A
PPE1226-CJ52T-BK PPE1226-CJ52T-BK: PNL,LITE,1RU,CJT,W/D EA B  $        1,224.45 31.0%  $              844.87 N/A N/A
PPE1226-N-BK PPE1226-N-BK: PNL,LITE,1RU,SJ,W/DS EA B  $        1,029.11 31.0%  $              710.09 N/A N/A
PPE1226-SMJ PPE1226-SMJ: PNL,LITE,1RU,SMJ,W/DS EA B  $           961.54 31.0%  $              663.46 N/A N/A
PPE1226-SMJ-BK PPE1226-SMJ-BK: PNL,LITE,1RU,SMJ,W/DS EA B  $           961.54 31.0%  $              663.46 N/A N/A
PPE1226-SVJ PPE1226-SVJ: PNL,LITE,1RU,SVJ,W/DS EA B  $        1,140.94 31.0%  $              787.25 N/A N/A
PPE1226-SVJ-BK PPE1226-SVJ-BK: PNL,LITE,1RU,SVJ,W/DS EA B  $        1,140.94 31.0%  $              787.25 N/A N/A
PPE1226-SVJT PPE1226-SVJT: PNL,LITE,1RU,SVJT,WDS EA B  $        1,299.47 31.0%  $              896.63 N/A N/A
PPE1226-SVJT-BK PPE1226-SVJT-BK: PNL,LITE,1RU,SVJT,WDS EA B  $        1,299.47 31.0%  $              896.63 N/A N/A
PPE1232 PPE1232: PNL,LITE GRAY, 1RU,W/DS,NO JACK EA B  $           152.88 31.0%  $              105.49 N/A N/A
PPE1232-BK PPE1232-BK: PNL,LITE, 1RU,W/DS,NO JACKS EA B  $           157.13 31.0%  $              108.42 N/A N/A
PPE1232-CJM PPE1232-CJM: PNL, CJM, LITE, 1RU, GRAY, EA B  $        1,772.28 31.0%  $           1,222.87 N/A N/A
PPE1232-CJM-BK PPE1232-CJM-BK: PNL, CJM, LITE, 1RU, BK, EA B  $        1,772.28 31.0%  $           1,222.87 N/A N/A
PPE1232-CJM-BK-56 PPE1232-CJM-BK-56: PNL, CJM, LITE, 1RU, EA B  $        1,716.01 31.0%  $           1,184.05 N/A N/A
PPE1232-CJMT PPE1232-CJMT: PNL,CJMT,ECON,1RU,GRY,W/D EA B  $        1,929.40 31.0%  $           1,331.29 N/A N/A
PPE1232-CJMT-BK PPE1232-CJMT-BK:  PNL,CJMT,ECON,1RU,W/DS EA B  $        1,929.40 31.0%  $           1,331.29 N/A N/A
PPE1232-CJMT-BKDSI PPE1232-CJMT-BKDSI: PNL,CJMT,ECON,1RU,W/ EA B  $        2,025.77 31.0%  $           1,397.78 N/A N/A
PPE1232-MVJ PPE1232-MVJ: PNL,MVJ,LITE,1RU,GRY,W/DS EA B  $        1,806.25 31.0%  $           1,246.31 N/A N/A
PPE1232-MVJ-BK PPE1232-MVJ-BK: PNL,MVJ,LITE,1RU,BLK,WDS EA B  $        1,806.25 31.0%  $           1,246.31 N/A N/A
PPE1232-MVJT PPE1232-MVJT: PNL,MVJT,LITE,1RU,GRY,W/DS EA B  $        1,892.60 31.0%  $           1,305.89 N/A N/A
PPE1232-MVJT-BK PPE1232-MVJT-BK: PNL,MVJT,LITE,1RU,W/DS EA B  $        1,892.60 31.0%  $           1,305.89 N/A N/A
PPE15224-SVJ PPE15224-SVJ: PNL,LITE,1.5RU,SVJ,W/DS EA B  $        1,235.57 31.0%  $              852.54 N/A N/A
PPE15226-CJ52T-BK PPE15226-CJ52T-BK: PNL,LITE,1.5RUCJ52T,W EA B  $        1,224.45 31.0%  $              844.87 N/A N/A
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PPE15226-SVJ-BK PPE15226-SVJ-BK: PNL,LITE,2RU,SVJ,W/DS EA B  $        1,140.94 31.0%  $              787.25 N/A N/A
PPE15226-SVJT-BK PPE15226-SVJT-BK :PNL,LITE,1.5RUSVJT,W/D EA B  $        1,299.47 31.0%  $              896.63 N/A N/A
PPE15232 PPE15232: PNL GRAY, 1RU,W/DS,NO JACK EA B  $           298.68 31.0%  $              206.09 N/A N/A
PPE15232-BK PPE15232-BK: PNL BLACK, 1RU,W/DS,NO JACK EA B  $           153.17 31.0%  $              105.69 N/A N/A
PPE15232-CJM PPE15232-CJM: PNL, CJM, LITE, 1.5 RU, GR EA B  $        1,772.28 31.0%  $           1,222.87 N/A N/A
PPE15232-CJM-BK PPE15232-CJM-BK: PNL, CJM, LITE, 1.5RU, EA B  $        1,772.28 31.0%  $           1,222.87 N/A N/A
PPE15232-CJMT PPE15232-CJMT: PNL,CJ-MID-75,1.5U,GR,WDS EA B  $        1,892.60 31.0%  $           1,305.89 N/A N/A
PPE15232-CJMT-BK PPE15232-CJMT-BK: PNL,CJ-MID-75,1.5U,WD EA B  $        1,892.60 31.0%  $           1,305.89 N/A N/A
PPE15232-MVJ PPE15232-MVJ: PNL,MVJ,LITE,1.5RU,GRY,WDS EA B  $        1,772.28 31.0%  $           1,222.87 N/A N/A
PPE15232-MVJ-BK PPE15232-MVJ-BK: PNL,MVJ,LITE,1.5RU,W/DS EA B  $        1,772.28 31.0%  $           1,222.87 N/A N/A
PPE15232-MVJT PPE15232-MVJT: PNL,MVJT,LITE,1.5R,GR,WDS EA B  $        1,892.60 31.0%  $           1,305.89 N/A N/A
PPE15232-MVJT-BK PPE15232-MVJT-BK: PNL,MVJT,LITE,1.5R,WDS EA B  $        1,892.60 31.0%  $           1,305.89 N/A N/A
PPE15232-MVJT-BKW-DSI PPE15232-MVJT-BKW-DSI: PNL,MVJ,LITE,1.5R EA B  $        1,965.96 31.0%  $           1,356.51 N/A N/A
PPE2224 PPE2224: VIDEO PNL 2RU 2X24 EMPTY GRAY EA B  $           157.13 31.0%  $              108.42 N/A N/A
PPE2224-75N PPE2224-75N: PNL,LITE,2RU,SJT,W/DS EA B  $        1,029.11 31.0%  $              710.09 N/A N/A
PPE2224-75N-BK PPE2224-75N-BK: PNL,LITE,2RU,SJT,W/DS EA B  $        1,029.11 31.0%  $              710.09 N/A N/A
PPE2224-BK PPE2224-BK: PNL,ECON,2RU,EMPTY,W/DS EA B  $           157.13 31.0%  $              108.42 N/A N/A
PPE2224-CJ48 PPE2224-CJ48: PNL,LITE,2RU,CJ,W/DS EA B  $        1,065.92 31.0%  $              735.48 N/A N/A
PPE2224-CJ48-BK PPE2224-CJ48-BK: PNL,LITE,2RU,CJ,W/DS EA B  $        1,065.92 31.0%  $              735.48 N/A N/A
PPE2224-CJ48T PPE2224-CJ48T: PNL,LITE,2RU,CJT,W/DS EA B  $        1,140.94 31.0%  $              787.25 N/A N/A
PPE2224-CJ48T-BK PPE2224-CJ48T-BK: PNL,LITE,2RU,CJT,W/D EA B  $        1,391.39 31.0%  $              960.06 N/A N/A
PPE2224-CJ48TF-BK PPE2224-CJ48TF-BK: VIDEO PANEL, LITE, 2 EA B  $        1,623.99 31.0%  $           1,120.55 N/A N/A
PPE2224-N PPE2224-N: PNL,LITE,2RU,SJ,W/DS EA B  $           983.81 31.0%  $              678.83 N/A N/A
PPE2224-N-BK PPE2224-N-BK: PNL,LITE,2RU,SJ,W/DS EA B  $           983.81 31.0%  $              678.83 N/A N/A
PPE2224-SMJ PPE2224-SMJ: PNL, LITE, 2RU, SMJ, W/DS, EA B  $           889.04 31.0%  $              613.44 N/A N/A
PPE2224-SMJ-BK PPE2224-SMJ-BK: PNL,LITE,2RU,SMJ,W/DS EA B  $           889.06 31.0%  $              613.45 N/A N/A
PPE2224-SVJ PPE2224-SVJ: PNL,LITE,2RU,SVJ,W/DS EA B  $        1,065.92 31.0%  $              735.48 N/A N/A
PPE2224-SVJ-BK PPE2224-SVJ-BK: PNL,LITE,2RU,SVJ,W/DS EA B  $        1,065.92 31.0%  $              735.48 N/A N/A
PPE2224-SVJT PPE2224-SVJT: PNL,LITE,2RU,SVJT,W/DS EA B  $        1,224.45 31.0%  $              844.87 N/A N/A
PPE2224-SVJT-BK PPE2224-SVJT-BK: PNL,LITE,2RU,SVJT,W/D EA B  $        1,224.45 31.0%  $              844.87 N/A N/A
PPE2226 PPE2226: PNL,ECON,2RU,EMPTY, GRAY EA B  $           157.13 31.0%  $              108.42 N/A N/A
PPE2226-75N PPE2226-75N: PNL,LITE,2RU,SJT,W/DS EA B  $        1,065.92 31.0%  $              735.48 N/A N/A
PPE2226-75N-BK PPE2226-75N-BK: PNL,LITE,2RU,SJT,W/DS EA B  $        1,065.92 31.0%  $              735.48 N/A N/A
PPE2226-CJ52 PPE2226-CJ52: PNL,LITE,2RU,CJ,W/DS EA B  $        1,140.94 31.0%  $              787.25 N/A N/A
PPE2226-CJ52-BK PPE2226-CJ52-BK: PNL,LITE,2RU,CJ,W/DS EA B  $        1,140.94 31.0%  $              787.25 N/A N/A
PPE2226-CJ52T-BK PPE2226-CJ52T-BK: PNL,LITE,2RU,CJT,W/D EA B  $        1,224.45 31.0%  $              844.87 N/A N/A
PPE2226-N PPE2226-N: PNL,LITE,2RU,SJ,W/DS EA B  $        1,029.11 31.0%  $              710.09 N/A N/A
PPE2226-N-BK PPE2226-N-BK: PNL,LITE,2RU,SJ,W/DS EA B  $        1,029.11 31.0%  $              710.09 N/A N/A
PPE2226-SMJ-BK PPE2226-SMJ-BK: PNL,LITE,2RU,SMJ,W/DS EA B  $           961.54 31.0%  $              663.46 N/A N/A
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PPE2226-SVJ PPE2226-SVJ: PNL,ECON,2RU,SVJ,W/DS EA B  $        1,140.94 31.0%  $              787.25 N/A N/A
PPE2226-SVJ-BK PPE2226-SVJ-BK: PNL,LITE,2RU,SVJ,W/DS EA B  $        1,140.94 31.0%  $              787.25 N/A N/A
PPE2226-SVJT PPE2226-SVJT: PNL,LITE,2RU,SVJT,W/DS EA B  $        1,299.47 31.0%  $              896.63 N/A N/A
PPE2226-SVJT-BK PPE2226-SVJT-BK: PNL,LITE,2RU,SVJT,W/D EA B  $        1,299.47 31.0%  $              896.63 N/A N/A
PPE2232-CJM PPE2232-CJM: PNL, CJM, LITE, 2RU, GRAY, EA B  $        1,772.28 31.0%  $           1,222.87 N/A N/A
PPE2232-CJM-BK PPE2232-CJM-BK: PNL, CJM, LITE, 2RU, BLA EA B  $        1,772.28 31.0%  $           1,222.87 N/A N/A
PPE2232-CJMT-BK PPE2232-CJMT-BK: PNL,CJMT,ECON,2RU,W/DS EA B  $        1,892.60 31.0%  $           1,305.89 N/A N/A
PPE2232-MVJ PPE2232-MVJ: PNL,MVJ,LITE,2RU,GRY,W/DS EA B  $        1,772.28 31.0%  $           1,222.87 N/A N/A
PPE2232-MVJ-BK PPE2232-MVJ-BK: PNL,MVJ,LITE,2RU,BK,W/DS EA B  $        1,772.28 31.0%  $           1,222.87 N/A N/A
PPE2232-MVJT PPE2232-MVJT: PNL,MVJT,LITE,2RU,GRY,W/DS EA B  $        1,892.60 31.0%  $           1,305.89 N/A N/A
PPE2232-MVJT-BK PPE2232-MVJT-BK: PNL,MVJT,LITE,2RU,W/DS EA B  $        1,892.60 31.0%  $           1,305.89 N/A N/A
PPE2326-SVJT-MONT-BK PPE2326-SVJT-MONT-BK: SUP VID PNL 3X26 EA B  $        2,026.17 31.0%  $           1,398.06 N/A N/A
PPE2332-MVJ-MON-BK PPE2332-MVJ-MON-BK: BLACK MONITORING 

PAN EA B  $        2,512.61 31.0%  $           1,733.70 N/A N/A
PPE2332-MVJT-MON-BK PPE2332-MVJT-MON-BK: PNL,MVJT/CJM,ECON EA B  $        2,627.51 31.0%  $           1,812.98 N/A N/A
PPE2332-MVJT-MONT-BK PPE2332-MVJT-MONT-BK:  PNL,MVJ/CJMT,ECON EA B  $        2,800.12 31.0%  $           1,932.08 N/A N/A
PPE3426-CJ104 PPE3426-CJ104: PNL,LITE,3RU,CJ,W/DS EA B  $        2,244.06 31.0%  $           1,548.40 N/A N/A
PPE3426-SVJ PPE3426-SVJ: PNL,LITE,3RU,SVJ, W/DS EA B  $        2,159.16 31.0%  $           1,489.82 N/A N/A
PPE3432-MVJT-BK PPE3432-MVJT-BK: PNL,MVJT,LITE,3RU,4 ROW EA B  $        3,745.29 31.0%  $           2,584.25 N/A N/A
PPE4632-CJM-BK PPE4632-CJM-BK: PNL, CJM, LITE, 4RU, W EA B  $        5,239.44 31.0%  $           3,615.21 N/A N/A
PPE4632-MVJ-BK PPE4632-MVJ-BK: PANEL ASSEMBLY, MVJ-3, 4 EA B  $        5,239.44 31.0%  $           3,615.21 N/A N/A
PPE4632-MVJT-BK PPE4632-MVJT-BK: PNL,MVJT,LITE,4RU,W/DS EA B  $        5,598.83 31.0%  $           3,863.19 N/A N/A
PPF-000000-V-0-PTY PPF-000000-V-0-PTY: NG3, PNL, BRCST, VAM EA B  $           512.48 31.0%  $              353.61 N/A N/A
PP-GS3-2PLUG305-US01-KIT PP-GS3-2PLUG305-US01-KIT EA B  $             31.15 31.0%  $                21.49 N/A N/A
PPH PPH: PATCH CORD HOLDER ASSY EA B  $             45.56 31.0%  $                31.44 N/A N/A
PPI1132-CJM-BK PPI1132-CJM-BK: VIDEO PNL, 1 RU 1X32 EA B  $        1,198.99 31.0%  $              827.30 N/A N/A
PPI1132-CJMT-BK PPI1132-CJMT-BK: VIDEO PNL, 1 RU 1X32 EA B  $        1,278.24 31.0%  $              881.99 N/A N/A
PPI1224-75N PPI1224-75N: PPI VIDEO PNL W/ CBL MGT SJ EA B  $        1,104.13 31.0%  $              761.85 N/A N/A
PPI1224-75N-BK PPI1224-75N-BK: PPI VIDEO PNL W/ CBL MGT EA B  $        1,071.57 31.0%  $              739.38 N/A N/A
PPI1224-BK PPI1224-BK: PPI VIDEO PNL W/ CBL MGT,NO EA B  $           188.26 31.0%  $              129.90 N/A N/A
PPI1224-CJ48 PPI1224-CJ48: VIDEO PNL 1RU 2X24 CJ2014N EA B  $        1,108.38 31.0%  $              764.78 N/A N/A
PPI1224-CJM-BK PPI1224-CJM-BK: VIDEO PNL 1RU 2X32 MID EA B  $        1,705.74 31.0%  $           1,176.96 N/A N/A
PPI1224-CJMT-BK PPI1224-CJMT-BK: VIDEO PNL 1RU 2X24 MID EA B  $        1,351.70 31.0%  $              932.67 N/A N/A
PPI1224-MVJ-BK PPI1224-MVJ-BK: SUPER VIDEO PNL 1RU 2X24 EA B  $        1,705.74 31.0%  $           1,176.96 N/A N/A
PPI1224-SMJ PPI1224-SMJ: ASSY, BST VIDEO PNL, 1RU 2X EA B  $           989.15 31.0%  $              682.51 N/A N/A
PPI1224-SMJ-BK PPI1224-SMJ-BK: ASSY, BST VIDEO PNL, 1RU EA B  $           989.15 31.0%  $              682.51 N/A N/A
PPI1224-SVJ PPI1224-SVJ: SUP VIDEO PNL 1RU 2X24 SVJ EA B  $        1,261.26 31.0%  $              870.27 N/A N/A
PPI1224-SVJ-BK PPI1224-SVJ-BK: SUP VIDEO PNL 1RU 2X24 S EA B  $        1,261.26 31.0%  $              870.27 N/A N/A
PPI1224-SVJT PPI1224-SVJT: SUP VIDEO PNL 1RU 2X24 S EA B  $        1,419.81 31.0%  $              979.67 N/A N/A
PPI1224-SVJT-BK PPI1224-SVJT-BK: SUP VIDEO PNL 1RU 2X24 EA B  $        1,419.81 31.0%  $              979.67 N/A N/A
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PPI1224-SVJT-G-BK PPI1224-SVJT-G-BK: SUP VIDEO PNL 1RU2X24 EA B  $        1,577.28 31.0%  $           1,088.32 N/A N/A
PPI1224-SVJT-R PPI1224-SVJT-R: SUP VIDEO PNL 1RU 2X24 S EA B  $        1,575.74 31.0%  $           1,087.26 N/A N/A
PPI1226 PPI1226: BST VIDEO PNL, 1RU, EMPTY GREY EA B  $           202.42 31.0%  $              139.67 N/A N/A
PPI1226-BK PPI1226-BK: BST VIDEO PNL, 1RU, EMPTY EA B  $           202.42 31.0%  $              139.67 N/A N/A
PPI1226-CJ52T-BK PPI1226-CJ52T-BK: SUP VIDEO PNL 1RU 2X26 EA B  $        1,215.95 31.0%  $              839.01 N/A N/A
PPI1226-SMJ PPI1226-SMJ: ASSY, BST VIDEO PNL, 1RU 2X EA B  $           915.87 31.0%  $              631.95 N/A N/A
PPI1226-SMJ-BK PPI1226-SMJ-BK: ASSY, BST VIDEO PNL, 1RU EA B  $           915.87 31.0%  $              631.95 N/A N/A
PPI1226-SVJ PPI1226-SVJ: SUP VIDEO PNL 1RU 2X26 SVJ EA B  $        1,344.77 31.0%  $              927.89 N/A N/A
PPI1226-SVJ-BK PPI1226-SVJ-BK: SUP VIDEO PNL 1RU 2X26 S EA B  $        1,344.77 31.0%  $              927.89 N/A N/A
PPI1226-SVJT PPI1226-SVJT: SUP VIDEO PNL 1RU 2X26 SVJ EA B  $        1,494.82 31.0%  $           1,031.43 N/A N/A
PPI1226-SVJT-BK PPI1226-SVJT-BK: SUP VIDEO PNL 1RU 2X2 EA B  $        1,494.82 31.0%  $           1,031.43 N/A N/A
PPI1232 PPI1232: VIDEO PNL 1RU 2X32 MID EMPTY EA B  $           202.42 31.0%  $              139.67 N/A N/A
PPI1232-BK PPI1232-BK: VIDEO PNL 1RU 2X32 MID EMP EA B  $           202.42 31.0%  $              139.67 N/A N/A
PPI1232-CJM PPI1232-CJM: VIDEO PNL 1RU 2X32 MID EA B  $        2,208.28 31.0%  $           1,523.71 N/A N/A
PPI1232-CJM-BK PPI1232-CJM-BK: VIDEO PNL 1RU 2X32 MID EA B  $        2,208.28 31.0%  $           1,523.71 N/A N/A
PPI1232-CJMT PPI1232-CJMT: VIDEO PNL 1RU 2X32 GRA EA B  $        2,320.10 31.0%  $           1,600.87 N/A N/A
PPI1232-CJMT-BK PPI1232-CJMT-BK: VIDEO PNL 1RU 2X32 BK EA B  $        2,320.10 31.0%  $           1,600.87 N/A N/A
PPI1232-CJMT-BK-R PPI1232-CJMT-BK-R: VIDEO PNL, 1 RU 2X32, EA B  $        2,732.04 31.0%  $           1,885.11 N/A N/A
PPI1232-MVJ PPI1232-MVJ: SUP VID PNL 1RU 2X32 MVJ3 EA B  $        2,208.28 31.0%  $           1,523.71 N/A N/A
PPI1232-MVJ-BK PPI1232-MVJ-BK: SUPER VIDEO PNL 1RU 2X EA B  $        2,208.28 31.0%  $           1,523.71 N/A N/A
PPI1232-MVJT PPI1232-MVJT: SUP VID PNL 1RU 2X32 EA B  $        2,320.10 31.0%  $           1,600.87 N/A N/A
PPI1232-MVJT-BK PPI1232-MVJT-BK: SUPER VIDEO PNL 1RU 2 EA B  $        2,320.10 31.0%  $           1,600.87 N/A N/A
PPI1232-MVJT-BK-BL PPI1232-MVJT-BK-BL: SUPER VIDEO PNL EA B  $        2,553.71 31.0%  $           1,762.06 N/A N/A
PPI1232-MVJT-BK-GN PPI1232-MVJT-BK-GN: SUPER VIDEO PNL EA B  $        2,553.71 31.0%  $           1,762.06 N/A N/A
PPI1232-MVJT-BK-R PPI1232-MVJT-BK-R: SUPER VIDEO PNL RED EA B  $        2,478.75 31.0%  $           1,710.34 N/A N/A
PPI1232-MVJT-BK-Y PPI1232-MVJT-BK-Y: BK VIDEO PANEL W/YELL EA B  $        2,553.71 31.0%  $           1,762.06 N/A N/A
PPI15232 PPI15232: SUPER VIDEO PNL 1.5RU EMPTY EA B  $           202.42 31.0%  $              139.67 N/A N/A
PPI15232-BK PPI15232-BK: SUPER VIDEO PNL 1.5RU EMP EA B  $           202.42 31.0%  $              139.67 N/A N/A
PPI15232-CJM PPI15232-CJM: SUP VID PNL 1.5RU 2X32 EA B  $        2,208.28 31.0%  $           1,523.71 N/A N/A
PPI15232-CJM-BK PPI15232-CJM-BK: SUP VID PNL 1.5 EA B  $        2,208.28 31.0%  $           1,523.71 N/A N/A
PPI15232-CJMT PPI15232-CJMT: SUP VID PNL 1.5RU 2X3 EA B  $        2,320.10 31.0%  $           1,600.87 N/A N/A
PPI15232-CJMT-BK PPI15232-CJMT-BK: SUP VID PNL 1.5RU EA B  $        2,320.10 31.0%  $           1,600.87 N/A N/A
PPI15232-CJMT-BL PPI15232-CJMT-BL: SUP VID PNL 1.5RU EA B  $        2,320.10 31.0%  $           1,600.87 N/A N/A
PPI15232-MVJ PPI15232-MVJ: SUP VID PNL 1.5RU 2X32 EA B  $        2,208.28 31.0%  $           1,523.71 N/A N/A
PPI15232-MVJ-BK PPI15232-MVJ-BK: SUP VID PNL 1.5RU MVJ EA B  $        2,208.28 31.0%  $           1,523.71 N/A N/A
PPI15232-MVJT PPI15232-MVJT: SUP VID PNL 1.5RU 2X32 EA B  $        2,320.10 31.0%  $           1,600.87 N/A N/A
PPI15232-MVJT-BK PPI15232-MVJT-BK: SUPER VIDEO PNL 1.5R EA B  $        2,320.10 31.0%  $           1,600.87 N/A N/A
PPI15232-MVJT-BKI PPI15232-MVJT-BKI: SUP VID PNL 1.5RU MVJ EA B  $        2,471.13 31.0%  $           1,705.08 N/A N/A
PPI15232-MVJT-BK-R PPI15232-MVJT-BK-R: SUPER VIDEO PNL 1.5R EA B  $        2,358.31 31.0%  $           1,627.23 N/A N/A
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PPI15232-MVJT-BL PPI15232-MVJT-BL: SUP VID PNL 1.5RU MVJ- EA B  $        2,308.45 31.0%  $           1,592.83 N/A N/A
PPI2224 PPI2224:  VIDEO PNL 2RU 2X24 EMPTY W/BA EA B  $           202.42 31.0%  $              139.67 N/A N/A
PPI2224-75N PPI2224-75N: VIDEO PNL 2RU 2X24 SJ200 EA B  $        1,104.13 31.0%  $              761.85 N/A N/A
PPI2224-75N-BK PPI2224-75N-BK: VIDEO PNL 2RU 2X24 SJ200 EA B  $        1,104.13 31.0%  $              761.85 N/A N/A
PPI2224-BK PPI2224-BK: VIDEO PNL 2RU 2X24 EMPTY PNL EA B  $           202.42 31.0%  $              139.67 N/A N/A
PPI2224-CJ48 PPI2224-CJ48: VIDEO PNL 2RU 2X24  CJ2014 EA B  $        1,140.94 31.0%  $              787.25 N/A N/A
PPI2224-CJ48-BK PPI2224-CJ48-BK: VIDEO PNL 2RU 2X24 CJ20 EA B  $        1,140.94 31.0%  $              787.25 N/A N/A
PPI2224-CJ48T PPI2224-CJ48T: VIDEO PNL 2RU 2X24 CJ2, G EA B  $        1,180.57 31.0%  $              814.59 N/A N/A
PPI2224-CJ48T-BK PPI2224-CJ48T-BK: VIDEO PNL 2RU 2X24 CJ2 EA B  $        1,215.95 31.0%  $              839.01 N/A N/A
PPI2224-SMJ-BK PPI2224-SMJ-BK: MUSA SMJ-2100N JACKS EA B  $           999.54 31.0%  $              689.68 N/A N/A
PPI2224-SVJ PPI2224-SVJ: SUP VIDEO PNL 2RU 2X24 SVJ EA B  $        1,261.26 31.0%  $              870.27 N/A N/A
PPI2224-SVJ-BK PPI2224-SVJ-BK: SUP VIDEO PNL 2RU 2X24 S EA B  $        1,261.26 31.0%  $              870.27 N/A N/A
PPI2224-SVJ-BK-Y PPI2224-SVJ-BK-Y: VIDEO PNL,2RU,2X24 S EA B  $        1,407.16 31.0%  $              970.94 N/A N/A
PPI2224-SVJT PPI2224-SVJT: SUP VIDEO PNL 2RU 2X24 SVJ EA B  $        1,419.81 31.0%  $              979.67 N/A N/A
PPI2224-SVJT-BK PPI2224-SVJT-BK: SUP VIDEO PNL 2RU 2X24 EA B  $        1,419.81 31.0%  $              979.67 N/A N/A
PPI2224-SVJT-BL PPI2224-SVJT-BL: SUP VIDEO PNL 2RU 2X24 EA B  $        1,577.28 31.0%  $           1,088.32 N/A N/A
PPI2224-SVJT-GN PPI2224-SVJT-GN: SUP VIDEO PNL 2RU 2X24 EA B  $        1,688.45 31.0%  $           1,165.03 N/A N/A
PPI2224-SVJT-R PPI2224-SVJT-R: SUP VIDEO PNL 2RU 2X24 S EA B  $        1,577.28 31.0%  $           1,088.32 N/A N/A
PPI2226 PPI2226:  VIDEO PNL 2RU 2X26 EMPTY W/BA EA B  $           202.42 31.0%  $              139.67 N/A N/A
PPI2226-75N-BK PPI2226-75N-BK: VIDEO PANEL 2RU 2X26 SJ2 EA B  $           983.81 31.0%  $              678.83 N/A N/A
PPI2226-BK PPI2226-BK:  VIDEO PNL 2RU 2X26 EMPTY W/ EA B  $           202.42 31.0%  $              139.67 N/A N/A
PPI2226-CJ52-BK PPI2226-CJ52-BK: VIDEO PNL 2RU 2X26 CJ52 EA B  $        1,215.95 31.0%  $              839.01 N/A N/A
PPI2226-CJ52T-BK PPI2226-CJ52T-BK: VIDEO PNL 2RU 2X26 CJ4 EA B  $        1,290.99 31.0%  $              890.78 N/A N/A
PPI2226-SMJ-BK PPI2226-SMJ-BK: MUSA SMJ-2100N JACKS,2X EA B  $        1,061.69 31.0%  $              732.57 N/A N/A
PPI2226-SVJ PPI2226-SVJ:  SUP VIDEO PNL 2RU 2X26 SVJ EA B  $        1,344.77 31.0%  $              927.89 N/A N/A
PPI2226-SVJ-BK PPI2226-SVJ-BK: SUP VIDEO PNL 2RU 2X26 S EA B  $        1,344.77 31.0%  $              927.89 N/A N/A
PPI2226-SVJT PPI2226-SVJT: SUP VIDEO PNL 2RU 2X26 SVJ EA B  $        1,494.82 31.0%  $           1,031.43 N/A N/A
PPI2226-SVJT-BK PPI2226-SVJT-BK: SUP VIDEO PNL 2RU 2X26 EA B  $        1,494.82 31.0%  $           1,031.43 N/A N/A
PPI2232 PPI2232: VIDEO PNL 2RU 2X32 MID EMPTY EA B  $           202.42 31.0%  $              139.67 N/A N/A
PPI2232-BK PPI2232-BK: VIDEO PNL 2RU 2X32 MID EMP EA B  $           202.42 31.0%  $              139.67 N/A N/A
PPI2232-CJM PPI2232-CJM: VIDEO PNL 2RU 2X32 MID EA B  $        2,208.28 31.0%  $           1,523.71 N/A N/A
PPI2232-CJM-BK PPI2232-CJM-BK: VIDEO PNL 2RU 2X32 M EA B  $        2,208.28 31.0%  $           1,523.71 N/A N/A
PPI2232-CJMT PPI2232-CJMT: SUP VID PNL 2RU 2X32 EA B  $        2,320.10 31.0%  $           1,600.87 N/A N/A
PPI2232-CJMT-BK PPI2232-CJMT-BK: VID PNL 2RU 2X32 CJ EA B  $        2,320.10 31.0%  $           1,600.87 N/A N/A
PPI2232-MVJ PPI2232-MVJ: SUPER VIDEO PNL 2RU 2X32 EA B  $        2,208.28 31.0%  $           1,523.71 N/A N/A
PPI2232-MVJ-BK PPI2232-MVJ-BK: SUPER VIDEO PNL 2RU 2X EA B  $        2,208.28 31.0%  $           1,523.71 N/A N/A
PPI2232-MVJ-BK-BL PPI2232-MVJ-BK-BL: SUPER VIDEO PNL 2RU EA B  $        2,431.08 31.0%  $           1,677.45 N/A N/A
PPI2232-MVJ-BL PPI2232-MVJ-BL: SUPER VIDEO PNL 2RU 2X3 EA B  $        2,431.08 31.0%  $           1,677.45 N/A N/A
PPI2232-MVJT PPI2232-MVJT: SUPER VIDEO PNL 2RU 2X32 EA B  $        2,320.10 31.0%  $           1,600.87 N/A N/A
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PPI2232-MVJT-BK PPI2232-MVJT-BK: SUPER VIDEO PNL 2RU 2 EA B  $        2,320.10 31.0%  $           1,600.87 N/A N/A
PPI2326-SVJT-MONT-BK PPI2326-SVJT-MONT-BK: VIDEO PNL 2RU 3X26 EA B  $        2,065.28 31.0%  $           1,425.04 N/A N/A
PPI2332-MVJT-MONT-BK PPI2332-MVJT-MONT-BK: SUP VID PNL 3X32 EA B  $        3,401.58 31.0%  $           2,347.09 N/A N/A
PPICONLBKT-BK PPICONLBKT-BK: ICON ADAPT KIT FOR KRONE EA B  $               4.98 31.0%  $                  3.44 N/A N/A
PPI-EXT-BAR-BK PPI-EXT-BAR-BK: KIT, VP CABLE BAR EXTEND EA B  $             72.98 31.0%  $                50.36 N/A N/A
PPM1248-1023-BK PPM1248-1023-BK: 1RU SHDC PANEL 1023 JAC EA B  $        2,335.66 31.0%  $           1,611.61 N/A N/A
PPM1248-1023HP-BK PPM1248-1023HP-BK: 1RU SHDC PANEL 1023HP EA B  $        3,114.22 31.0%  $           2,148.81 N/A N/A
PPM1248-1023NN-BK PPM1248-1023NN-BK: 1RU SHDC PANEL 1023NN EA B  $        2,958.52 31.0%  $           2,041.38 N/A N/A
PPM1248-BK PPM1248-BK: PPM, 1 RU, 2X48, EMPTY PANEL EA B  $           198.18 31.0%  $              136.74 N/A N/A
PPM1248-LCC-BK PPM1248-LCC-BK: 1RU SHDC LCC JACK2X48 EA B  $        2,123.34 31.0%  $           1,465.10 N/A N/A
PPM1248-LCCHP-BK PPM1248-LCCHP-BK: 1RU SHDC PANEL LCCHP EA B  $        2,831.12 31.0%  $           1,953.47 N/A N/A
PPM1248-LCCNN-BK PPM1248-LCCNN-BK: 1RU SHDC PANEL LCCNN J EA B  $        2,689.55 31.0%  $           1,855.79 N/A N/A
PPM15248-1023-BK PPM15248-1023-BK: 1.5RU,1 ROW,1023 JACK EA B  $        2,335.66 31.0%  $           1,611.61 N/A N/A
PPM15248-1023HP-BK PPM15248-1023HP-BK: 1.5RU,1 ROW,1023HP J EA B  $        3,114.22 31.0%  $           2,148.81 N/A N/A
PPM15248-1023NN-BK PPM15248-1023NN-BK: 1.5RU,1ROW,1023NN JA EA B  $        2,809.71 31.0%  $           1,938.70 N/A N/A
PPM15248-BK PPM15248-BK: PROPATCH MINIATURE PATCH PA EA B  $        3,067.05 31.0%  $           2,116.26 N/A N/A
PPM15248-LCCHP-BK PPM15248-LCCHP-BK: 1.5RU,1 ROW,LCCPH JAC EA B  $        2,831.12 31.0%  $           1,953.47 N/A N/A
PPM15448-LCCHP-BK PPM15448-LCCHP-BK: PNL,1.5RU,SHDC NORMAL EA B  $        6,134.06 31.0%  $           4,232.50 N/A N/A
PPP1224-E90-HN PPP1224-E90-HN: PPP 1RU 2X24 LF E90 HN EA B  $        1,217.36 31.0%  $              839.98 N/A N/A
PPP1224-E90-NS PPP1224-E90-NS: PPP 1RU 2X24 LF E90 NS EA B  $        1,217.36 31.0%  $              839.98 N/A N/A
PPP1224-MKIV-NS PPP1224-MKIV-NS: PPP 1RU 2X24 LF MKIV NS EA B  $        1,210.30 31.0%  $              835.11 N/A N/A
PPP1224-QCP-NS PPP1224-QCP-NS: PPP 1RU 2X24 LF MKII NS EA B  $        1,475.98 31.0%  $           1,018.43 N/A N/A
PPP1232-E3-HN-S PPP1232-E3-HN-S: PPP 1RU LF E3 HN W/KIT EA B  $        1,603.82 31.0%  $           1,106.64 N/A N/A
PPP1232-E3-NS PPP1232-E3-NS: PPP 1RU 2X32 LF EDAC 3 NS EA B  $        1,531.63 31.0%  $           1,056.82 N/A N/A
PPP1232-E3-NS-S PPP1232-E3-NS-S: PPP 1RU LF E3 NS W/KITS EA B  $        1,603.82 31.0%  $           1,106.64 N/A N/A
PPP1232-QCP-HN PPP1232-QCP-HN: PPP 1RU 2X32 LF MKII HN EA B  $        1,450.81 31.0%  $           1,001.06 N/A N/A
PPP1232-QCP-NS PPP1232-QCP-NS: PPP 1RU 2X32 LF MKII NS EA B  $        1,450.94 31.0%  $           1,001.15 N/A N/A
PPP1248-A50-NS PPP1248-A50-NS: CHAS 1RU PPP 48 POS A50 EA B  $        1,668.95 31.0%  $           1,151.58 N/A N/A
PPP1248-E3 PPP1248-E3: CHAS 1RU PPP 2X48 BAN EDAC 3 EA B  $           801.01 31.0%  $              552.70 N/A N/A
PPP1248-E3-HN PPP1248-E3-HN: PPP 1RU 2X48 BAN EDAC3 HN EA B  $        1,742.56 31.0%  $           1,202.37 N/A N/A
PPP1248-E3-HN-S PPP1248-E3-HN-S: PPP 1RU BAN E3 HN W/KIT EA B  $        1,888.35 31.0%  $           1,302.96 N/A N/A
PPP1248-E3-NN PPP1248-E3-NN: PPP 1RU 2X48 BAN EDAC3 NN EA B  $        1,742.56 31.0%  $           1,202.37 N/A N/A
PPP1248-E3-NN-S PPP1248-E3-NN-S: PPP 1RU BAN E3 NN W/KIT EA B  $        1,888.35 31.0%  $           1,302.96 N/A N/A
PPP1248-E3-NS PPP1248-E3-NS: PPP 1RU 2X48 BAN EDAC3 NS EA B  $        1,742.56 31.0%  $           1,202.37 N/A N/A
PPP1248-E3-NS-S PPP1248-E3-NS-S: PPP 1RU BAN E3 NS W/KIT EA B  $        1,888.35 31.0%  $           1,302.96 N/A N/A
PPP1248-E56MMP-HN PPP1248-E56MMP-HN: PPP 1RU BAN E56 PLUG EA B  $        1,887.71 31.0%  $           1,302.52 N/A N/A
PPP1248-E56MMP-NS PPP1248-E56MMP-NS: PPP 1RU BAN E56 PLUG EA B  $        1,887.71 31.0%  $           1,302.52 N/A N/A
PPP1248-E56-NS PPP1248-E56-NS: PPP 1RU 2X48 BAN E56 NS EA B  $        1,742.56 31.0%  $           1,202.37 N/A N/A
PPP1248-E90-HN PPP1248-E90-HN: PPP 1RU 2X48 BAN E90 HN EA B  $        1,742.56 31.0%  $           1,202.37 N/A N/A
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PPP1248-E90-HN-S PPP1248-E90-HN-S: PPP 1RU BAN E90 HN W/K EA B  $        1,888.35 31.0%  $           1,302.96 N/A N/A
PPP1248-E90-NS PPP1248-E90-NS: PPP 1RU 2X48 BAN E90 NS EA B  $        1,742.56 31.0%  $           1,202.37 N/A N/A
PPP1248-E90-NS-S PPP1248-E90-NS-S: PPP 1RU BAN E90 NS W/K EA B  $        1,888.35 31.0%  $           1,302.96 N/A N/A
PPP1248-ICA50-HN PPP1248-ICA50-HN: PPP 1RU BAN IC A50 HN EA B  $        1,668.95 31.0%  $           1,151.58 N/A N/A
PPP1248-QCP-HN PPP1248-QCP-HN: PPP 1RU 2X48 BAN MKII HN EA B  $        1,677.43 31.0%  $           1,157.43 N/A N/A
PPP1248-QCP-NS PPP1248-QCP-NS: PPP 1RU 2X48 BAN MKII NS EA B  $        1,677.43 31.0%  $           1,157.43 N/A N/A
PPP-15-CHAS-KIT PPP-15-CHAS-KIT: KIT 1.5RU CONVE EA B  $             45.56 31.0%  $                31.44 N/A N/A
PPP-15-CHAS-KIT-L PPP-15-CHAS-KIT-L: LNGFRAME 1.5RU CONV K EA B  $           115.01 31.0%  $                79.36 N/A N/A
PPP-2-CHAS-KIT PPP-2-CHAS-KIT: KIT 2RU CONVERSION EA B  $             63.98 31.0%  $                44.15 N/A N/A
PPP-ACC-RES-KIT6 PPP-ACC-RES-KIT6: MOUNTING BRACKET 1RU 6 EA B  $             67.32 31.0%  $                46.45 N/A N/A
PPS3-14MKIINO PPS3-14MKIINO: PRO PCH ST/SP 2X24 LF 2RU EA B  $        1,524.55 31.0%  $           1,051.94 N/A N/A
PPS3-14MKIINS PPS3-14MKIINS: PRO PCH ST/SP 2X24 LF 2RU EA B  $        1,289.56 31.0%  $              889.80 N/A N/A
PRO-6659 1 509-30B PRO-6659 1 509-30B: 2/1-CP TP280A1 PK B  $           978.73 31.0%  $              675.32 N/A N/A
PRO-6659 1 509-30G PRO-6659 1 509-30G: 2/1-CP TP280G1 Q100 PK B  $        1,066.23 31.0%  $              735.70 N/A N/A
PRO-6659 1 509-30V PRO-6659 1 509-30V: COMPROTECT GDT FOR S EA B  $             25.10 31.0%  $                17.32 N/A N/A
PRO-6659 1 509-50V PRO-6659 1 509-50V: COMPROTECT GDT FOR S EA B  $             11.75 31.0%  $                  8.11 N/A N/A
PRO-7019 2 220-00 PRO-7019 2 220-00: MAGAZIN HD10 180A1 EA B  $             83.59 31.0%  $                57.68 N/A N/A
PRO-7019 2 222-20 PRO-7019 2 222-20: MAGAZIN HD10 330L1 EA B  $             53.15 31.0%  $                36.67 N/A N/A
PULP/PAPER-LL-KIT-M449 PULP/PAPER-LL-KIT-M449 EA B  $             85.79 31.0%  $                59.20 N/A N/A
PULP/PAPER-LNR-BRNCH-KIT PULP/PAPER-LNR-BRNCH-KIT EA B  $             20.92 31.0%  $                14.43 N/A N/A
PWBP-1023 PWBP-1023: PNL BLNK 1X23 PW EA B  $             24.50 31.0%  $                16.91 N/A N/A
PWBP-1719 PWBP-1719: PNL BLANK 1.75 X19  PW.104FCR EA B  $             21.56 31.0%  $                14.88 N/A N/A
PWBP-1723 PWBP-1723:BLNK PNL 1.75 X 23 PUT.104FCRS EA B  $             21.56 31.0%  $                14.88 N/A N/A
PWBP-2023 PWBP-2023:BLNK PNL 2X23 PUTTYWHIT.104FCR EA B  $             16.23 31.0%  $                11.20 N/A N/A

PWBP-2023M PWBP-
2023M:PNLBLNK2X23PWMARKEDRESE.104CR EA B  $             53.84 31.0%  $                37.15 N/A N/A

PWBP-3519 PWBP-3519: PNL BLANK 3.5 X19  PUTTY WHIT EA B  $             21.56 31.0%  $                14.88 N/A N/A
PWBP-4023 PWBP-4023: PNL BLANK 4 X23  PW   .104FCR EA B  $             21.56 31.0%  $                14.88 N/A N/A
PWBP-4023M PWBP-4023M: PNL BLNK 4X23PW MARK(14).09C EA B  $             24.50 31.0%  $                16.91 N/A N/A
PWBP-5023 PWBP-5023: PNL BLNK 5X23 PW     .104FCRS EA B  $             24.50 31.0%  $                16.91 N/A N/A
PWBP-5023M PWBP-5023M:PNLBLNKPW MARK     F(12).090C EA B  $             24.69 31.0%  $                17.04 N/A N/A
PWBP-6023 PWBP-6023: PNL BLNK 6X23 PW     .104FCRS EA B  $             24.50 31.0%  $                16.91 N/A N/A
PWBP-6023M PWBP-6023M:PNLBLNK6X23 MRKDPW  F(8).090C EA B  $             33.84 31.0%  $                23.35 N/A N/A
PWBP-7023 PWBP-7023: PNL BLNK 7X23 PW     .104FCRS EA B  $             24.50 31.0%  $                16.91 N/A N/A
PWBP-7023M PWBP-7023M: PNL BLNK7X23MRKD PW .104FCRS EA B  $             46.15 31.0%  $                31.84 N/A N/A
PWBP-8023 PWBP-8023: BLANK PNL8 X23 PUTTY  .125FAL EA B  $             19.67 31.0%  $                13.57 N/A N/A
PWBP-8023BT PWBP-8023BT: KIT,PNL MOUNT BAYTRACER EA B  $             80.67 31.0%  $                55.66 N/A N/A
PWBP-8023M PWBP-8023M: BLANK 8X23 ADC LOGO .104FCRS EA B  $             26.38 31.0%  $                18.20 N/A N/A
PWCH-4004-RM PWCH-4004-RM: RS-232 RACK MNT/18 SLOTS C EA B  $           397.10 31.0%  $              274.00 N/A N/A
PWUEF-115ER1N PWUEF-115ER1N: RACK, NTWK 11 6 X23 WECO EA B  $           921.39 31.0%  $              635.76 N/A N/A
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PWUEF-115ER1S PWUEF-115ER1S: RK NET 11.5X23X12 EQ WE R EA B  $        1,557.63 31.0%  $           1,074.76 N/A N/A
PWUEF-118FGB8 PWUEF-118FGB8: RACK 11 -8   WECO, 66 RU EA B  $        2,206.55 31.0%  $           1,522.52 N/A N/A
PWUEF-7ER1N PWUEF-7ER1N:RK NET 7X23X12 WE FG PW EA B  $           619.01 31.0%  $              427.12 N/A N/A
PWUEF-7ER1N-C PWUEF-7ER1N-C: RACK NET 7 X23 X12 WE EA B  $           863.81 31.0%  $              596.03 N/A N/A
PWUEF-7ER1S PWUEF-7ER1S: RACK NET 7 X23 X12 WE PW EA B  $           993.17 31.0%  $              685.29 N/A N/A
PWUEF-7ER1SE PWUEF-7ER1SE: RK NET 7X23X12 EQ EI RG PW EA B  $        1,211.49 31.0%  $              835.93 N/A N/A
PWUEF-7ERIN-BK PWUEF-7ERIN-BK: RK NET 7X23X12 WE 39 BK EA B  $        1,645.34 31.0%  $           1,135.28 N/A N/A
PWUEF-7ERN PWUEF-7ERN: RK NET 7X23X12 EQ EI FG PW EA B  $           993.17 31.0%  $              685.29 N/A N/A
PWUEF-7ERN1S PWUEF-7ERN1S: RK NET 7X19X12 EQ WE RG PW EA B  $           822.66 31.0%  $              567.64 N/A N/A
PWUEF-7ERN-BLK PWUEF-7ERN-BLK: RK NET 7X23X12 WE 44 BK EA B  $        2,835.29 31.0%  $           1,956.35 N/A N/A
PWUEF-7ERPB PWUEF-7ERPB:RK UEF 7X23X10 EI FG PW EA B  $           863.81 31.0%  $              596.03 N/A N/A
PWUEF-7X19ERN PWUEF-7X19ERN: RK NET 7X19X12 EI FG PW EA B  $           812.47 31.0%  $              560.60 N/A N/A
PWUEF-8A001 PWUEF-8A001: RACK 8 , WECO, 45 RU PUTTY EA B  $        1,298.03 31.0%  $              895.64 N/A N/A
PWUEF-8A002 PWUEF-8A002:RK NET 8X23X12 WE FG PW EA B  $        1,174.45 31.0%  $              810.37 N/A N/A
PWUEF-8ER1N PWUEF-8ER1N: RACK, NTWK 8 X23  WECO PUTT EA B  $           735.95 31.0%  $              507.81 N/A N/A
PWUEF-8SR PWUEF-8SR: RK UEF 8X23X10 WE RG PW EA B  $        1,174.45 31.0%  $              810.37 N/A N/A
PWUEF-9ER1N PWUEF-9ER1N:RK NET 9X23X12 WE FG PW EA B  $           834.16 31.0%  $              575.57 N/A N/A
PWUEF-9ER1S PWUEF-9ER1S: RK NET 9X23X12 EQ WE RG PW EA B  $        1,174.45 31.0%  $              810.37 N/A N/A
PWUEF-9ERN PWUEF-9ERN: RACK NET 9 X23 EIA PUTTY EA B  $        1,084.15 31.0%  $              748.06 N/A N/A
PWUEF-9ERN1S PWUEF-9ERN1S: RK NET 9X19X12 EQ RG PW EA B  $        1,254.76 31.0%  $              865.78 N/A N/A
PWUEF-EGB2 PWUEF-EGB2: GUARD BOX UEF; 26X2, 2.00 PW EA B  $           193.36 31.0%  $              133.42 N/A N/A
PWUEF-EGB-2G PWUEF-EGB-2G: EXTENDER GUARD BOX 2   PUT EA B  $           132.46 31.0%  $                91.40 N/A N/A
PWUEF-EGBC PWUEF-EGBC: GUARD BOX COVER, UEF, NON-N EA B  $           115.19 31.0%  $                79.48 N/A N/A
PWX-001FGCSS1FXDP PWX-001FGCSS1FXDP: IN-LINE GMT PROT DEV EA B  $           168.26 31.0%  $              116.10 N/A N/A
PWX-001RGCBD20PWDP PWX-001RGCBD20PWDP: 20-20 DUAL FEED PWX EA B  $           841.31 31.0%  $              580.50 N/A N/A
PWX-001RGCSD10PSDB PWX-001RGCSD10PSDB: DUAL 10 POS POWER 

ON EA B  $           706.70 31.0%  $              487.62 N/A N/A
PWX-001RGCSD10PSDP PWX-001RGCSD10PSDP: DUAL 10 POS POWER ON EA B  $           673.05 31.0%  $              464.40 N/A N/A
PWX-001RGCSD10PWDB PWX-001RGCSD10PWDB: DUAL FEED 10 POS FUS EA B  $           706.70 31.0%  $              487.62 N/A N/A
PWX-001RGCSD10PWDP PWX-001RGCSD10PWDP: DUAL FEED 10 PO EA B  $           706.70 31.0%  $              487.62 N/A N/A
PWX-001RGCSD20PSDB PWX-001RGCSD20PSDB: DUAL 20 FUSE PANEL B EA B  $           807.66 31.0%  $              557.29 N/A N/A
PWX-001RGCSD20PSDP PWX-001RGCSD20PSDP: 20-20 DUAL FEED PUTT EA B  $           753.82 31.0%  $              520.14 N/A N/A
PWX-001RGCSD20PWDB PWX-001RGCSD20PWDB: FUSE PNL DUAL 20 BLA EA B  $           874.97 31.0%  $              603.73 N/A N/A
PWX-001RGCSD20PWDP PWX-001RGCSD20PWDP: DUAL 20 POS POWER 

ON EA B  $           774.01 31.0%  $              534.07 N/A N/A
PWX-001RGCSS10PSDP PWX-001RGCSS10PSDP: SINGLE 10 FUE PANEL EA B  $           605.75 31.0%  $              417.97 N/A N/A
PWX-001RGCSS10PWDP PWX-001RGCSS10PWDP: FUSE PANEL S10 PW EA B  $           605.75 31.0%  $              417.97 N/A N/A
PWX-001RGCSS20PSDP PWX-001RGCSS20PSDP: SINGLE 20 FUSE PANEL EA B  $           673.05 31.0%  $              464.40 N/A N/A
PWX-001RGCSS20PWDB PWX-001RGCSS20PWDB: FUSE PANEL S20 POS B EA B  $           605.75 31.0%  $              417.97 N/A N/A
PWX-001RGCSS20PWDP PWX-001RGCSS20PWDP: FUSE PANEL S20 PW EA B  $           605.75 31.0%  $              417.97 N/A N/A
PWX-001RGSBD10PSDB PWX-001RGSBD10PSDB: 10-10 DUAL FEED BK EA B  $           673.05 31.0%  $              464.40 N/A N/A
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PWX-001RGSBD10PSDP PWX-001RGSBD10PSDP: 10-10 DUAL FEED PW EA B  $           807.66 31.0%  $              557.29 N/A N/A
PWX-001RGSBD20PSDP PWX-001RGSBD20PSDP: PWX FSE PNL DUAL 20 EA B  $           874.97 31.0%  $              603.73 N/A N/A
PWX-001RGSBS10PSDB PWX-001RGSBS10PSDB: 10 POS SINGLE FEED B EA B  $           572.09 31.0%  $              394.74 N/A N/A
PWX-001RGSBS20PSDP PWX-001RGSBS20PSDP: FUSE PNL 20 SINGLE P EA B  $           673.05 31.0%  $              464.40 N/A N/A
PWX-001RGSSD10PSDP PWX-001RGSSD10PSDP: FUSE PANEL 10-10 DUA EA B  $           673.05 31.0%  $              464.40 N/A N/A
PWX-002FGCSD10PWDP PWX-002FGCSD10PWDP: DUAL 10 TFA PW EA B  $           753.82 31.0%  $              520.14 N/A N/A
PWX-011RGCSD10PWDB PWX-011RGCSD10PWDB: UNINTERRUPTED D-10 

C EA B  $        1,016.31 31.0%  $              701.25 N/A N/A
PWX-011RGCSD10PWDP PWX-011RGCSD10PWDP: UNINTERRUPTED D-10 

C EA B  $        1,016.31 31.0%  $              701.25 N/A N/A
PWX-021RGCSD10PSDP PWX-021RGCSD10PSDP: FILTERED PANEL D10 P EA B  $        1,480.71 31.0%  $           1,021.69 N/A N/A
PWX-031FXCSD10PWDP PWX-031FXCSD10PWDP: SUPERPOWER 20A GMT EA B  $           908.62 31.0%  $              626.95 N/A N/A
PWX-031RDCSD20PWDP PWX-031RDCSD20PWDP: SUPERPOWER D20 PW, 

2 EA B  $        1,056.69 31.0%  $              729.12 N/A N/A
PWX-031RGCBD20PWDB PWX-031RGCBD20PWDB: 20-20 DUAL FEED,BLK EA B  $           942.27 31.0%  $              650.17 N/A N/A
PWX-031RGCBD20PWDP PWX-031RGCBD20PWDP: 20-20 DUAL FEED,PUTT EA B  $        1,009.58 31.0%  $              696.61 N/A N/A
PWX-031RGCSD20PWDP PWX-031RGCSD20PWDP: SUPERPOWER D20 PW EA B  $           942.27 31.0%  $              650.17 N/A N/A
PWX-031RXCSD10PWDP PWX-031RXCSD10PWDP: SUPERPOWER 20A GMT EA B  $           874.97 31.0%  $              603.73 N/A N/A
PWX-041FCA2G4YSPWP PWX-041FCA2G4YSPWP: TFA PANEL A2G4 DUAL EA B  $        1,339.37 31.0%  $              924.17 N/A N/A
PWX-041RCA4G1YSPSP PWX-041RCA4G1YSPSP: CTO-PWX SELECT I 23 EA B  $        1,595.13 31.0%  $           1,100.64 N/A N/A
PWX-041RCA4G1YSPWB PWX-041RCA4G1YSPWB: PWX PLATFORM 

4TPA/10 EA B  $        1,595.13 31.0%  $           1,100.64 N/A N/A
PWX-041RCA4G1YSPWP PWX-041RCA4G1YSPWP: CTO-PWX SELECT I EA B  $        1,595.13 31.0%  $           1,100.64 N/A N/A
PWX-041RCA4G4YSPSP PWX-041RCA4G4YSPSP: CTO-PWX SELECT I EA B  $        1,385.14 31.0%  $              955.75 N/A N/A
PWX-041RCA4G4YSPWB PWX-041RCA4G4YSPWB: PWX SELECT A4/G4 

BLA EA B  $        1,339.37 31.0%  $              924.17 N/A N/A

PWX-041RCA4G4YSPWP PWX-041RCA4G4YSPWP: DUAL FEED NON 
MODULA EA B  $        1,339.37 31.0%  $              924.17 N/A N/A

PWX-041RCA4G5YSPHP PWX-041RCA4G5YSPHP: FUSE PNL A4G5 DISCRE EA B  $        1,554.75 31.0%  $           1,072.78 N/A N/A
PWX-041RCA4G5YSPSP PWX-041RCA4G5YSPSP: SELECT A4G5 DUAL SCR EA B  $        1,420.14 31.0%  $              979.90 N/A N/A
PWX-041RCA4G5YSPWP PWX-041RCA4G5YSPWP: SELECT A4G5 DUAL 

SCR EA B  $        1,480.71 31.0%  $           1,021.69 N/A N/A
PWX-041RCA4XXYSPWP PWX-041RCA4XXYSPWP: CTO-PWX SELECT I EA B  $        1,285.53 31.0%  $              887.02 N/A N/A
PWX-041RCA6XXYSPSP PWX-041RCA6XXYSPSP: SELECT TPA 6POS DUAL EA B  $        1,581.67 31.0%  $           1,091.35 N/A N/A
PWX-041RCK4G4YSPSP PWX-041RCK4G4YSPSP: CTO-PWX SELECT I EA B  $        1,245.14 31.0%  $              859.15 N/A N/A
PWX-041RCK4G4YSPWP PWX-041RCK4G4YSPWP: CTO-PWX SELECT I EA B  $        1,218.22 31.0%  $              840.57 N/A N/A
PWX-041RCK4XXYSPWP PWX-041RCK4XXYSPWP: CTO-PWX SELECT I EA B  $        1,285.53 31.0%  $              887.02 N/A N/A
PWX-041RCK5XXYSPWP PWX-041RCK5XXYSPWP: PWX SELECT K5/XX 

PW EA B  $        1,272.06 31.0%  $              877.72 N/A N/A
PWX-061RD6NXXSP-C PWX-061RD6NXXSP-C: ADVANTAGE SERIES PW EA B  $        3,398.90 31.0%  $           2,345.24 N/A N/A
PWX-061RD6NXXWP PWX-061RD6NXXWP: 6-6 DUAL FEED WW PW EA B  $        2,995.07 31.0%  $           2,066.60 N/A N/A
PWX-061RD6YSTSB PWX-061RD6YSTSB: ADVANTAGE SERIES 

GMT/TO EA B  $        3,668.12 31.0%  $           2,531.00 N/A N/A
PWX-061RD6YSTSP PWX-061RD6YSTSP: ADVANTAGE SERIES 

GMT/TO EA B  $        3,600.82 31.0%  $           2,484.57 N/A N/A
PWX-071FC410YDPWN-C PWX-071FC410YDPWN-C: CIRCUIT BREAKER 1X EA B  $        2,884.50 31.0%  $           1,990.31 N/A N/A
PWX-071FC420YDPWN-C PWX-071FC420YDPWN-C: CIRCUIT BREAKER 4X EA B  $        2,884.50 31.0%  $           1,990.31 N/A N/A
PWX-071FC440YDPWN-C PWX-071FC440YDPWN-C: CIRCUIT BREAKER 4X EA B  $        2,884.50 31.0%  $           1,990.31 N/A N/A
PWX-071FC450YDPWN-C PWX-071FC450YDPWN-C: CIRCUIT BREAKER 5X EA B  $        2,884.50 31.0%  $           1,990.31 N/A N/A
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PWX-0A1FGCSD10PWDP PWX-0A1FGCSD10PWDP: DUAL 10 FUSE PANEL G EA B  $           673.05 31.0%  $              464.40 N/A N/A
PWX-0A1RGCSD10PWDP PWX-0A1RGCSD10PWDP: DUAL 10, 10 A/GMT PW EA B  $           740.36 31.0%  $              510.85 N/A N/A
PWX-0A1RGCSD20PWDP PWX-0A1RGCSD20PWDP: 20-20 DUAL FEED GMT EA B  $        1,009.58 31.0%  $              696.61 N/A N/A
PWX-0A1RGCSS20FWDP PWX-0A1RGCSS20FWDP: 20 SINGLE FEED PUTTY EA B  $           639.40 31.0%  $              441.19 N/A N/A
PWX-0A1RGCSS40PWDP PWX-0A1RGCSS40PWDP: FUSE PANEL S40 PW EA B  $           740.36 31.0%  $              510.85 N/A N/A
PWX-1AFA2AA PWX-1AFA2AA: TFF,2 TPA,N/LVD,ORING EA B  $        5,115.18 31.0%  $           3,529.47 N/A N/A
PWX-1AFA2AG PWX-1AFA2AG: TFF,2 TPA,N/LVD,ORING EA B  $        5,115.18 31.0%  $           3,529.47 N/A N/A
PWX-1AFA2DA PWX-1AFA2DA: TFF,2 TPA,LVD,ORING,W/ EA B  $        5,384.40 31.0%  $           3,715.24 N/A N/A
PWX-1AF-ALM-MOD PWX-1AF-ALM-MOD: ALARM BOARD FOR PWX-

1* EA B  $           874.97 31.0%  $              603.73 N/A N/A
PWX-1AFG4AA PWX-1AFG4AA: TFF,4GMT,N/LVD,ORING,W/A EA B  $        6,393.98 31.0%  $           4,411.85 N/A N/A
PWX-1AFG4DA PWX-1AFG4DA: TFF,4GMT,LVD,ORING,W/A EA B  $        6,393.98 31.0%  $           4,411.85 N/A N/A
PWX-1AFM2DA PWX-1AFM2DA: ASSY. 1 TPA/2 GMT W/A EA B  $        6,057.45 31.0%  $           4,179.64 N/A N/A
PWX-1GMTMOD PWX-1GMTMOD: ASSY, GMT, SALEABLE EA B  $        1,346.10 31.0%  $              928.81 N/A N/A
PWX-1GMTMODN PWX-1GMTMODN: ASSY, GMT, SALEABLE EA B  $        1,346.10 31.0%  $              928.81 N/A N/A
PWX-1LFA2DF PWX-1LFA2DF: ASSY, 2 TPA WO/ALARM CARD EA B  $        5,047.88 31.0%  $           3,483.04 N/A N/A
PWX-1LFG4DF PWX-1LFG4DF: ASSY, 4 GMT WO/ALARM CARD EA B  $        6,057.45 31.0%  $           4,179.64 N/A N/A
PWX-1TPAMOD PWX-1TPAMOD: ASSY, TPA MODULE,SALEABLE EA B  $        1,951.85 31.0%  $           1,346.78 N/A N/A
PWX-1TPAMODN PWX-1TPAMODN: ASSY, TPA 

MODULE SALEABLE EA B  $        1,951.85 31.0%  $           1,346.78 N/A N/A
PWX-451AAAAAAVXSSP PWX-451AAAAAAVXSSP: CTO-PWX CKT BKR EA B  $        1,278.80 31.0%  $              882.37 N/A N/A
PWX-451AAAAAAXXSSP PWX-451AAAAAAXXSSP: CTO-PWX CKT BKR EA B  $        1,211.49 31.0%  $              835.93 N/A N/A
PWX-451AAAAAXXXSSP PWX-451AAAAAXXXSSP: CTO-PWX CKT BKR EA B  $        1,137.45 31.0%  $              784.84 N/A N/A
PWX-451AAAAVVVNSSP PWX-451AAAAVVVNSSP: CTO-PWX CKT BKR EA B  $        1,339.37 31.0%  $              924.17 N/A N/A
PWX-451AAAVVVNNSSP PWX-451AAAVVVNNSSP: CTO-PWX CKT BKR EA B  $        1,339.37 31.0%  $              924.17 N/A N/A
PWX-451AAAVVVVXSWP PWX-451AAAVVVVXSWP: CTO-PWX CKT BKR EA B  $        1,278.80 31.0%  $              882.37 N/A N/A
PWX-451AAVVNNTTSSP PWX-451AAVVNNTTSSP: CTO-PWX CKT BKR EA B  $        1,339.37 31.0%  $              924.17 N/A N/A
PWX-451ANNNNNNNSWP PWX-451ANNNNNNNSWP: CTO-PWX CKT BKR EA B  $        1,339.37 31.0%  $              924.17 N/A N/A
PWX-451F2F2F2F2SWP PWX-451F2F2F2F2SWP: CTO-PWX CKT BKR EA B  $        1,339.37 31.0%  $              924.17 N/A N/A
PWX-451F2F2F2VVSSP PWX-451F2F2F2VVSSP: CTO-PWX CKT BKR EA B  $        1,339.37 31.0%  $              924.17 N/A N/A
PWX-451G2AVNTHHSSP PWX-451G2AVNTHHSSP: CTO-PWX CKT BKR EA B  $        1,339.37 31.0%  $              924.17 N/A N/A
PWX-451G2G2XXXXSSP PWX-451G2G2XXXXSSP: CTO-PWX CKT BKR EA B  $        1,056.69 31.0%  $              729.12 N/A N/A
PWX-451G2S2VVXXSSP PWX-451G2S2VVXXSSP: CTO-PWX CKT BKR EA B  $        1,211.49 31.0%  $              835.93 N/A N/A
PWX-451G2XXXXXXSSP PWX-451G2XXXXXXSSP: CTO-PWX CKT BKR EA B  $           874.97 31.0%  $              603.73 N/A N/A
PWX-451HHHHHHHHSSP PWX-451HHHHHHHHSSP: CTO-PWX CKT BKR EA B  $        1,339.37 31.0%  $              924.17 N/A N/A
PWX-451MMAAAAXXSSP PWX-451MMAAAAXXSSP: CTO-PWX CKT BKR EA B  $        1,211.49 31.0%  $              835.93 N/A N/A
PWX-451MMAAVVNNSSP PWX-451MMAAVVNNSSP: CTO-PWX CKT BKR EA B  $        1,339.37 31.0%  $              924.17 N/A N/A
PWX-451MMMMMXXXSSP PWX-451MMMMMXXXSSP: CTO-PWX CKT BKR EA B  $        1,137.45 31.0%  $              784.84 N/A N/A
PWX-451MMMMMXXXSWP PWX-451MMMMMXXXSWP: CTO-PWX CKT BKR EA B  $        1,137.45 31.0%  $              784.84 N/A N/A
PWX-451MMMVNNTTSSP PWX-451MMMVNNTTSSP: CTO-PWX CKT BKR EA B  $        1,339.37 31.0%  $              924.17 N/A N/A
PWX-451MVXXXXXXSWP PWX-451MVXXXXXXSWP: CTO-PWX CKT BKR EA B  $           874.97 31.0%  $              603.73 N/A N/A
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PWX-451MXXXMXXXSSP PWX-451MXXXMXXXSSP: CTO-PWX CKT BKR EA B  $           874.97 31.0%  $              603.73 N/A N/A
PWX-451NNNNNNNNSSP PWX-451NNNNNNNNSSP: CTO-PWX CKT BKR EA B  $        1,339.37 31.0%  $              924.17 N/A N/A
PWX-451NNNNNNNNSWP PWX-451NNNNNNNNSWP: CTO-PWX CKT BKR EA B  $        1,339.37 31.0%  $              924.17 N/A N/A
PWX-451NVNVNVNVSSB PWX-451NVNVNVNVSSB: CTO-PWX CKT BKR EA B  $        1,339.37 31.0%  $              924.17 N/A N/A
PWX-451R2MVNNNNSWP PWX-451R2MVNNNNSWP: CTO-PWX CKT BKR EA B  $        1,339.37 31.0%  $              924.17 N/A N/A
PWX-451R2R2XXXXSSP PWX-451R2R2XXXXSSP: CTO-PWX CKT BKR EA B  $        1,056.69 31.0%  $              729.12 N/A N/A
PWX-451R2S2S2XXSSP PWX-451R2S2S2XXSSP: CTO-PWX CKT BKR EA B  $        1,211.49 31.0%  $              835.93 N/A N/A
PWX-451S2F2F2XXSWP PWX-451S2F2F2XXSWP: CTO-PWX CKT BKR EA B  $        1,211.49 31.0%  $              835.93 N/A N/A
PWX-451S2S2AAXXSWP PWX-451S2S2AAXXSWP: CTO-PWX CKT BKR EA B  $        1,211.49 31.0%  $              835.93 N/A N/A
PWX-451S2S2MVNNSSP PWX-451S2S2MVNNSSP: CTO-PWX CKT BKR EA B  $        1,339.37 31.0%  $              924.17 N/A N/A
PWX-451S2S2MVVXSSP PWX-451S2S2MVVXSSP: CTO-PWX CKT BKR EA B  $        1,278.80 31.0%  $              882.37 N/A N/A
PWX-451S2S2MVVXSWP PWX-451S2S2MVVXSWP: CTO-PWX CKT BKR EA B  $        1,278.80 31.0%  $              882.37 N/A N/A
PWX-451S2S2S2NNSWP PWX-451S2S2S2NNSWP: CTO-PWX CKT BKR EA B  $        1,339.37 31.0%  $              924.17 N/A N/A
PWX-451S2S2S2VXSSP PWX-451S2S2S2VXSSP: CTO-PWX CKT BKR EA B  $        1,278.80 31.0%  $              882.37 N/A N/A
PWX-451S2S2S2VXSWP PWX-451S2S2S2VXSWP: CTO-PWX CKT BKR EA B  $        1,278.80 31.0%  $              882.37 N/A N/A
PWX-451S2S2S2XXSWP PWX-451S2S2S2XXSWP: CTO-PWX CKT BKR EA B  $        1,211.49 31.0%  $              835.93 N/A N/A
PWX-451S2S2VVNNSWP PWX-451S2S2VVNNSWP: CTO-PWX CKT BKR EA B  $        1,339.37 31.0%  $              924.17 N/A N/A
PWX-451S2S2VVXXSSP PWX-451S2S2VVXXSSP: CTO-PWX CKT BKR EA B  $        1,211.49 31.0%  $              835.93 N/A N/A
PWX-451S2S2XXXXSSP PWX-451S2S2XXXXSSP: CTO-PWX CKT BKR EA B  $        1,056.69 31.0%  $              729.12 N/A N/A
PWX-451S2XXXXXXSSP PWX-451S2XXXXXXSSP: CTO-PWX CKT BKR EA B  $           874.97 31.0%  $              603.73 N/A N/A
PWX-451VVVVNNNNSWP PWX-451VVVVNNNNSWP: CTO-PWX CKT BKR EA B  $        1,339.37 31.0%  $              924.17 N/A N/A
PWX-451VVVVVVMMSSP PWX-451VVVVVVMMSSP: CTO-PWX CKT BKR EA B  $        1,339.37 31.0%  $              924.17 N/A N/A
PWX-451VVVVVVVVSSP PWX-451VVVVVVVVSSP: CTO-PWX CKT BKR EA B  $        1,339.37 31.0%  $              924.17 N/A N/A
PWX-451VVVVVVVVSWP PWX-451VVVVVVVVSWP: CTO-PWX CKT BKR EA B  $        1,339.37 31.0%  $              924.17 N/A N/A
PWX-451VVVVVVXXSSP PWX-451VVVVVVXXSSP: CTO-PWX CKT BKR EA B  $        1,211.49 31.0%  $              835.93 N/A N/A
PWX-AD-RC-IN PWX-AD-RC-IN: INPUT COVER, ADVANTAGE SER EA B  $               6.73 31.0%  $                  4.64 N/A N/A
PWX-AD-RC-OUT PWX-AD-RC-OUT: OUTPUT COVER, ADVANTAGE 

S EA B  $               6.73 31.0%  $                  4.64 N/A N/A
PWX-ALVDTPAACR-A PWX-ALVDTPAACR-A: LVD AND ORING PANEL EA B  $        4,711.35 31.0%  $           3,250.83 N/A N/A
PWX-ALVDTPAACR-C PWX-ALVDTPAACR-C: ASSY,LVD AND ORING 

PAN EA B  $        6,730.50 31.0%  $           4,644.05 N/A N/A
PWX-ANLVDTPAACR-C PWX-ANLVDTPAACR-C: NON-LVD  ORING 

(CISCO EA B  $        6,730.50 31.0%  $           4,644.05 N/A N/A
PWX-BB2 PWX-BB2: JUMPER KIT FF PWX EA B  $           235.57 31.0%  $              162.54 N/A N/A
PWX-EBRKKIT PWX-EBRKKIT: MOUNTING BRACKET KIT, ETSI EA B  $             47.11 31.0%  $                32.51 N/A N/A
PWX-F41RBA2G5YSPHP PWX-F41RBA2G5YSPHP: FUSE PANEL W/LVD 

A2G EA B  $        1,985.50 31.0%  $           1,370.00 N/A N/A
PWX-F41RBA4XXYSPHP PWX-F41RBA4XXYSPHP: SELECT SERIES W/LVD EA B  $        3,923.88 31.0%  $           2,707.48 N/A N/A
PWX-F41RDA4XXYSPHP PWX-F41RDA4XXYSPHP: SSW/LVD & DIODES 2 R EA B  $        4,038.30 31.0%  $           2,786.43 N/A N/A
PWX-G01RGCSS20PSWP PWX-G01RGCSS20PSWP: FUSE PNL 20 POS PW EA B  $           673.05 31.0%  $              464.40 N/A N/A
PWX-J41FCK4G4YSPWP-A PWX-J41FCK4G4YSPWP-A: SELECT TFA K4G4 GM EA B  $        1,346.10 31.0%  $              928.81 N/A N/A
PWX-J41RCA2G4YSPWP PWX-J41RCA2G4YSPWP: SELECT SERIES A2G4 C EA B  $        1,245.14 31.0%  $              859.15 N/A N/A
PWX-J41RCA4G1YSPWP PWX-J41RCA4G1YSPWP: QWEST A4G10 PANEL 

23 EA B  $        1,480.71 31.0%  $           1,021.69 N/A N/A
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PWX-J41RCK2G1YSPWP-A PWX-J41RCK2G1YSPWP-A: QWEST PANEL K2G10 EA B  $        1,245.14 31.0%  $              859.15 N/A N/A
PWX-J41RCK2G4YSPWP-A PWX-J41RCK2G4YSPWP-A: QWEST PANEL K2G4 EA B  $        1,076.88 31.0%  $              743.05 N/A N/A
PWX-J41RCK4G1YSPWP-A PWX-J41RCK4G1YSPWP-A: SELECT SERIES 23 EA B  $        1,413.41 31.0%  $              975.25 N/A N/A
PWX-J41RCK4G4YSPWP-A PWX-J41RCK4G4YSPWP-A: FUSE PANEL K4G4 

GM EA B  $        1,480.71 31.0%  $           1,021.69 N/A N/A
PWX-J41RCK4XXYSPWP-A PWX-J41RCK4XXYSPWP-A: QWEST SELECT SERI EA B  $        1,245.14 31.0%  $              859.15 N/A N/A
PWX-J41RCK5XXYSPWP-A PWX-J41RCK5XXYSPWP-A: K5XX FUSE PANEL 

CU EA B  $        1,548.02 31.0%  $           1,068.13 N/A N/A
PWX-LEDG-1 PWX-LEDG-1: GREEN LED 24V, 20 MA EA B  $             13.46 31.0%  $                  9.29 N/A N/A
PWX-LEDR-1 PWX-LEDR-1: RED LED, 24V, 20 MA EA B  $             13.46 31.0%  $                  9.29 N/A N/A
PWX-LVD-TPA-A-REP PWX-LVD-TPA-A-REP: MODULE ASSY A SS W/LV EA B  $        1,850.89 31.0%  $           1,277.11 N/A N/A
PWX-M01RGCSD24PSDP PWX-M01RGCSD24PSDP: FUSE PNL DUAL 24 POS EA B  $        1,029.77 31.0%  $              710.54 N/A N/A
PWX-N01FGCSD10PSDP PWX-N01FGCSD10PSDP: ASSY, 10-10, 2RU,19 EA B  $           774.01 31.0%  $              534.07 N/A N/A
PWX-RC PWX-RC: SNAP IN INPUT PLASTIC COVER EA B  $               2.37 31.0%  $                  1.64 N/A N/A

PWX-X11RGSBD10PWDP PWX-X11RGSBD10PWDP: UNINTERRUPTED 
POWER EA B  $        1,009.58 31.0%  $              696.61 N/A N/A

PWX-X41R4A4XXYSPHP PWX-X41R4A4XXYSPHP: TPA 2(A1/A2)X2(B1/B2 EA B  $        1,615.32 31.0%  $           1,114.57 N/A N/A
PX1-A00001 PX1-A00001: MOD PX1 BALUN OCTPK 4 CKT EA B  $           537.07 31.0%  $              370.58 N/A N/A
PX1-A00009 PX1-A00009: MOD PX1 OCTPK 6 BALUN W/6PI EA B  $           759.35 31.0%  $              523.95 N/A N/A
PX1-A00027 PX1-A00027: PIX OCTAPAK 8CKT BNC BALUN EA B  $           648.90 31.0%  $              447.74 N/A N/A
PX1-A00090 PX1-A00090: PIX OCTAPAK BNC BALUN 8 JCKS EA B  $           974.00 31.0%  $              672.06 N/A N/A
PX1-A10001 PX1-A10001: MOD PX1 PX-PLUS .3X1.9 PW EA B  $             32.40 31.0%  $                22.36 N/A N/A
PX1-B00001 PX1-B00001: CHAS PX1 4 1/2  64 CKT EA B  $           473.98 31.0%  $              327.05 N/A N/A
PX1-B00002 PX1-B00002: CHAS PX1 5  64 CKT ASSY EA B  $           452.85 31.0%  $              312.47 N/A N/A
PX1-B00004 PX1-B00004: CHAS PX1 56 CKT 5 X19 EA B  $           452.85 31.0%  $              312.47 N/A N/A
PX1-B00011 PX1-B00011: CHAS PX1 CUSTOM 56 CKT EA B  $           374.33 31.0%  $              258.29 N/A N/A
PX1-B00079 PX1-B00079: CHAS PX1 56 CKT F/A EA B  $        1,429.06 31.0%  $              986.05 N/A N/A
PX1-D00003 PX1-D00003: PNL X-AISLE PX1 W/INSIDE BKT EA B  $           544.81 31.0%  $              375.92 N/A N/A
PX1-E00002 PX1-E00002: KIT SPRT BAR PX1 2 X19 EA B  $           225.16 31.0%  $              155.36 N/A N/A
PX1-E00003 PX1-E00003: KIT SPRT BAR PX1 5 X23 EA B  $           284.07 31.0%  $              196.01 N/A N/A
PX1-E00008 PX1-E00008: KIT SPRT BAR PX1 5 X19 EA B  $           136.23 31.0%  $                94.00 N/A N/A
PX1-E00026-V7 PX1-E00026-V7: KIT P1X 56 CKT CHASS & MI EA B  $        4,208.52 31.0%  $           2,903.88 N/A N/A
PXP-312062 PXP-312062: PXPLUS, 1-56 RX 4 X 23 EA B  $        1,621.40 31.0%  $           1,118.77 N/A N/A
PXP-402002 PXP-402002: MOD PX1 PLUS FA 16CKT EA B  $        1,495.77 31.0%  $           1,032.08 N/A N/A
PXP-4E1002 PXP-4E1002: MOD PX1 PLUS FA 16CKT EA B  $           986.75 31.0%  $              680.86 N/A N/A
PXP-532005 PXP-532005: NL PXPLUS 64CKT FX 5X23X10 EA B  $        1,053.40 31.0%  $              726.85 N/A N/A
PXP-532027 PXP-532027: PXP 64POS FX SPLIT 1.6/5.6 EA B  $        7,117.29 31.0%  $           4,910.93 N/A N/A
PXP-632001 PXP-632001: CHAS PX1 PLUS 16 CKT WW 8.75 EA B  $        2,874.73 31.0%  $           1,983.56 N/A N/A
PXP-A00002 PXP-A00002: CHAS PX1 PLUS 64 CKT WW 8.75 EA B  $        1,217.12 31.0%  $              839.81 N/A N/A
PXP-A00006 PXP-A00006: JACK PX-PLUS 120 OHM PW EA B  $             36.23 31.0%  $                25.00 N/A N/A
Q.F.LUG-ASSY.-BLACK-WITH-SEAL Q.F.LUG ASSY. BLACK-WITH SEAL EA B  $               5.12 31.0%  $                  3.53 N/A N/A
Q.F.-LUG-ASSY.-RED-WITH-SEAL Q.F. LUG ASSY. RED-WITH SEAL EA B  $               5.12 31.0%  $                  3.53 N/A N/A
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Q115 Q115: QCP PUNCH TOOL MANUAL EA B  $             52.84 31.0%  $                36.46 N/A N/A
Q39U2-0625M Q39U2-0625M: PNL QCP 150PR QCP-50PNM 3.5 EA B  $           637.90 31.0%  $              440.15 N/A N/A
Q39U2-0825M Q39U2-0825M: 200 PR UPPER CON 3.5 X 19 Q EA B  $           675.42 31.0%  $              466.04 N/A N/A
Q39U2-0825X Q39U2-0825X: 200 PR UPPER NCN 3.5 X 19 Q EA B  $           340.43 31.0%  $              234.90 N/A N/A
Q39U2-1225M Q39U2-1225M: 300 PR UPPER CON 3.5 X 19 Q EA B  $        1,125.72 31.0%  $              776.75 N/A N/A
Q46495-000 DTM-XCB-100-2-NG-07-RVA1 EA B  $           507.00 31.0%  $              349.83 N/A N/A
Q69F4-0825X Q69F4-0825X: 400 PR FULL NCN 5-25 X 19 Q EA B  $           520.09 31.0%  $              358.86 N/A N/A
Q915 Q915: QCP IMPACT TOOL GRAY RMVBL TIP EA B  $           152.88 31.0%  $              105.49 N/A N/A
QACC-LCDDC-BK QACC-LCDDC-BK:  DUST CAP,LC 

ADAPTER DUPL EA B  $               0.98 31.0%  $                  0.68 N/A N/A
QB-2 QB-2: QCP PUNCH TOOL AUTOMATIC W/REPL TI EA B  $           140.40 31.0%  $                96.88 N/A N/A
QB-2LT QB-2LT: REPLACMNT LONG TIP FOR QB-2 TOOL EA B  $             50.36 31.0%  $                34.75 N/A N/A
QB-2T QB-2T: TIP (SQUARE) ASSY, IMPACT TOOL EA B  $             41.31 31.0%  $                28.50 N/A N/A
QB-4 QB-4: QCP PUNCH TOOL AUTO W/REPL TIP WMI EA B  $           140.40 31.0%  $                96.88 N/A N/A
QB-4LT QB-4LT: REPLACEMENT TIP FOR QB-4 TOOL EA B  $             50.36 31.0%  $                34.75 N/A N/A
QB-4T QB-4T: QCPIV REPBL IMPCT-TIP TOOL (PASS) EA B  $             41.31 31.0%  $                28.50 N/A N/A
QBCB-HR QBCB-HR: FRONT BLANK COVER EA B  $             37.50 31.0%  $                25.88 N/A N/A
QCH-1RU QCH-1RU: QUAREO Q4000 1RU FIBER CHASSIS EA B  $           562.48 31.0%  $              388.11 N/A N/A
QCH-2RU QCH-2RU: QUAREO Q4000 2RU FIBER CHASSIS EA B  $           754.66 31.0%  $              520.72 N/A N/A
QCH-4RU QCH-4RU: QUAREO Q4000 4RU FIBER CHASSIS EA B  $        1,028.09 31.0%  $              709.38 N/A N/A
QCP-1D2XA2 QCP-1D2XA2: QCP PNL NON-CONN 4  HINGED EA B  $           466.50 31.0%  $              321.89 N/A N/A
QCP-1D2XA5 QCP-1D2XA5: DSX, TBK PANEL 64 CKT, 3RU, EA B  $           764.93 31.0%  $              527.80 N/A N/A
QCP-1D2XX5 QCP-1D2XX5: DSX QCP PNL 112 POS/2RU A. EA B  $        1,253.30 31.0%  $              864.78 N/A N/A
QCP-1XXXA3 QCP-1XXXA3: FUJITSU QCP PANEL 84 TERM EA B  $           206.47 31.0%  $              142.46 N/A N/A
QCP-2X5XA1 QCP-2X5XA1: CONN QCP PNL 6.6 X 14.47 EA B  $        1,200.78 31.0%  $              828.54 N/A N/A
QCP-2XXXA0 QCP-2XXXA0: PNL CONN QCP 896-6.6X14.47 EA B  $        1,445.21 31.0%  $              997.19 N/A N/A
QCP-A4AXB3 QCP-A4AXB3: FAN PNL 1.75X19.00 WHT EA B  $           129.23 31.0%  $                89.17 N/A N/A
QCP-ARBXA1 QCP-ARBXA1: *INSULATOR, QCP, BLACK EA B  $               1.62 31.0%  $                  1.12 N/A N/A
QCP-ARGXA1 QCP-ARGXA1: *INSULATOR,QCP, GREEN EA B  $               1.62 31.0%  $                  1.12 N/A N/A
QCP-ARRXA1 QCP-ARRXA1: *INSULATOR, QCP, RED EA B  $               1.62 31.0%  $                  1.12 N/A N/A
QCP-ARWXA1 QCP-ARWXA1: *INSULATOR,QCP, WHITE EA B  $               1.62 31.0%  $                  1.12 N/A N/A
QCPC-6ARFVA-BL01M QCPC-6ARFVA-BL01M: CTO-QUAREO CPRPC EA B  $             20.88 31.0%  $                14.41 N/A N/A
QCPC-6ARFVA-BL02M QCPC-6ARFVA-BL02M: CTO-QUAREO CPRPC EA B  $             25.92 31.0%  $                17.88 N/A N/A
QCPC-6ARFVA-BL03M QCPC-6ARFVA-BL03M: CTO-QUAREO CPRPC EA B  $             30.98 31.0%  $                21.38 N/A N/A
QCPC-6ARFVA-BL04F QCPC-6ARFVA-BL04F: AMC,C6A 

PATCHCORD PVC EA B  $             21.98 31.0%  $                15.17 N/A N/A
QCPC-6ARFVA-BL05F QCPC-6ARFVA-BL05F: CTO-QUAREO CPRPC EA B  $             23.52 31.0%  $                16.23 N/A N/A
QCPC-6ARFVA-BL05M QCPC-6ARFVA-BL05M: CTO-QUAREO CPRPC EA B  $             41.06 31.0%  $                28.33 N/A N/A
QCPC-6ARFVA-BL06M QCPC-6ARFVA-BL06M: CTO-QUAREO CPRPC EA B  $             46.09 31.0%  $                31.80 N/A N/A
QCPC-6ARFVA-BL07F QCPC-6ARFVA-BL07F: AMC,C6A 

PATCHCORD PVC EA B  $             26.60 31.0%  $                18.35 N/A N/A
QCPC-6ARFVA-BL08M QCPC-6ARFVA-BL08M: CTO-QUAREO CPRPC EA B  $             56.19 31.0%  $                38.77 N/A N/A
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QCPC-6ARFVA-BL09M QCPC-6ARFVA-BL09M: CTO-QUAREO CPRPC EA B  $             61.23 31.0%  $                42.25 N/A N/A
QCPC-6ARFVA-BL15F QCPC-6ARFVA-BL15F: AMC,C6A 

PATCHCORD PVC EA B  $             38.90 31.0%  $                26.84 N/A N/A
QCPC-6ARFVA-BL25F QCPC-6ARFVA-BL25F: AMC,C6A 

PATCHCORD PVC EA B  $             54.27 31.0%  $                37.45 N/A N/A
QCPC-6ARFVA-GN04F QCPC-6ARFVA-GN04F: AMC,C6A 

PATCHCORD PVC EA B  $             21.98 31.0%  $                15.17 N/A N/A
QCPC-6ARFVA-GN07F QCPC-6ARFVA-GN07F: CTO-QUAREO CPRPC EA B  $             26.60 31.0%  $                18.35 N/A N/A
QCPC-6ARFVA-GN25F QCPC-6ARFVA-GN25F: AMC,C6A 

PATCHCORD PVC EA B  $             54.27 31.0%  $                37.45 N/A N/A
QCPC-6ARFVA-GY01M QCPC-6ARFVA-GY01M: CTO-QUAREO CPRPC EA B  $             20.88 31.0%  $                14.41 N/A N/A
QCPC-6ARFVA-GY02M QCPC-6ARFVA-GY02M: CTO-QUAREO CPRPC EA B  $             25.92 31.0%  $                17.88 N/A N/A
QCPC-6ARFVA-GY03M QCPC-6ARFVA-GY03M: CTO-QUAREO CPRPC EA B  $             30.98 31.0%  $                21.38 N/A N/A
QCPC-6ARFVA-GY04F QCPC-6ARFVA-GY04F: CTO-QUAREO CPRPC EA B  $             21.98 31.0%  $                15.17 N/A N/A
QCPC-6ARFVA-GY05M QCPC-6ARFVA-GY05M: CTO-QUAREO CPRPC EA B  $             41.06 31.0%  $                28.33 N/A N/A
QCPC-6ARFVA-GY06M QCPC-6ARFVA-GY06M: CTO-QUAREO CPRPC EA B  $             46.09 31.0%  $                31.80 N/A N/A
QCPC-6ARFVA-GY07F QCPC-6ARFVA-GY07F: CTO-QUAREO CPRPC EA B  $             26.60 31.0%  $                18.35 N/A N/A
QCPC-6ARFVA-GY08M QCPC-6ARFVA-GY08M: CTO-QUAREO CPRPC EA B  $             56.19 31.0%  $                38.77 N/A N/A
QCPC-6ARFVA-GY09M QCPC-6ARFVA-GY09M: CTO-QUAREO CPRPC EA B  $             61.23 31.0%  $                42.25 N/A N/A
QCPC-6ARFVA-GY10F QCPC-6ARFVA-GY10F: CTO-QUAREO CPRPC EA B  $             31.21 31.0%  $                21.53 N/A N/A
QCPC-6ARFVA-GY15F QCPC-6ARFVA-GY15F: AMC,C6A 

PATCHCORD PVC EA B  $             38.90 31.0%  $                26.84 N/A N/A
QCPC-6ARFVA-RD04F QCPC-6ARFVA-RD04F: AMC,C6A 

PATCHCORD PVC EA B  $             21.98 31.0%  $                15.17 N/A N/A
QCPC-6ARFVA-RD07F QCPC-6ARFVA-RD07F: AMC,C6A 

PATCHCORD PVC EA B  $             26.60 31.0%  $                18.35 N/A N/A
QCPC-6ARFVA-RD10F QCPC-6ARFVA-RD10F: AMC,C6A 

PATCHCORD PVC EA B  $             31.21 31.0%  $                21.53 N/A N/A
QCPC-6ARFVA-RD15F QCPC-6ARFVA-RD15F: AMC,C6A 

PATCHCORD PVC EA B  $             38.90 31.0%  $                26.84 N/A N/A
QCPC-6ARFVA-RD25F QCPC-6ARFVA-RD25F: AMC,C6A 

PATCHCORD PVC EA B  $             54.27 31.0%  $                37.45 N/A N/A
QCPC-6ARFVA-WT01M QCPC-6ARFVA-WT01M: CTO-QUAREO CPRPC EA B  $             20.88 31.0%  $                14.41 N/A N/A
QCPC-6ARFVA-WT02M QCPC-6ARFVA-WT02M: CTO-QUAREO CPRPC EA B  $             25.92 31.0%  $                17.88 N/A N/A
QCPC-6ARFVA-WT03M QCPC-6ARFVA-WT03M: CTO-QUAREO CPRPC EA B  $             30.98 31.0%  $                21.38 N/A N/A
QCPC-6ARFVA-WT04F QCPC-6ARFVA-WT04F: AMC,C6A 

PATCHCORD PVC EA B  $             21.98 31.0%  $                15.17 N/A N/A
QCPC-6ARFVA-WT04M QCPC-6ARFVA-WT04M: CTO-QUAREO CPRPC EA B  $             36.02 31.0%  $                24.85 N/A N/A
QCPC-6ARFVA-WT05M QCPC-6ARFVA-WT05M: CTO-QUAREO CPRPC EA B  $             41.06 31.0%  $                28.33 N/A N/A
QCPC-6ARFVA-WT06M QCPC-6ARFVA-WT06M: CTO-QUAREO CPRPC EA B  $             46.09 31.0%  $                31.80 N/A N/A
QCPC-6ARFVA-WT07F QCPC-6ARFVA-WT07F: AMC,C6A 

PATCHCORD PVC EA B  $             26.60 31.0%  $                18.35 N/A N/A
QCPC-6ARFVA-WT07M QCPC-6ARFVA-WT07M: CTO-QUAREO CPRPC EA B  $             51.15 31.0%  $                35.29 N/A N/A
QCPC-6ARFVA-WT08M QCPC-6ARFVA-WT08M: CTO-QUAREO CPRPC EA B  $             56.19 31.0%  $                38.77 N/A N/A
QCPC-6ARFVA-WT09M QCPC-6ARFVA-WT09M: CTO-QUAREO CPRPC EA B  $             61.23 31.0%  $                42.25 N/A N/A
QCPC-6ARFVA-WT10F QCPC-6ARFVA-WT10F: AMC,C6A 

PATCHCORD PVC EA B  $             31.21 31.0%  $                21.53 N/A N/A
QCPC-6ARFVA-WT10M QCPC-6ARFVA-WT10M: CTO-QUAREO CPRPC EA B  $             66.27 31.0%  $                45.73 N/A N/A
QCPC-6ARFVA-WT15F QCPC-6ARFVA-WT15F: AMC,C6A 

PATCHCORD PVC EA B  $             38.90 31.0%  $                26.84 N/A N/A
QCPC-6ARFVA-WT25F QCPC-6ARFVA-WT25F: AMC,C6A 

PATCHCORD PVC EA B  $             54.27 31.0%  $                37.45 N/A N/A
QCPC-6ARFVA-YL07F QCPC-6ARFVA-YL07F: AMC,C6A 

PATCHCORD PVC EA B  $             26.60 31.0%  $                18.35 N/A N/A
QCPC-6ARFVA-YL10F QCPC-6ARFVA-YL10F: AMC,C6A 

PATCHCORD PVC EA B  $             31.21 31.0%  $                21.53 N/A N/A
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QCPC-6ARFVA-YL15F QCPC-6ARFVA-YL15F: AMC,C6A 
PATCHCORD PVC EA B  $             38.90 31.0%  $                26.84 N/A N/A

QCPC-6ARFVA-YL25F QCPC-6ARFVA-YL25F: AMC,C6A 
PATCHCORD PVC EA B  $             54.27 31.0%  $                37.45 N/A N/A

QCPC-6ARFVB-BL04F QCPC-6ARFVB-BL04F: AMC,C6A 
PATCHCORD PVC EA B  $             21.98 31.0%  $                15.17 N/A N/A

QCPC-6ARFVB-BL07F QCPC-6ARFVB-BL07F: AMC,C6A 
PATCHCORD PVC EA B  $             26.60 31.0%  $                18.35 N/A N/A

QCPC-6ARFVB-BL10F QCPC-6ARFVB-BL10F: AMC,C6A 
PATCHCORD PVC EA B  $             31.21 31.0%  $                21.53 N/A N/A

QCPC-6ARFVB-BL10M QCPC-6ARFVB-BL10M: CTO-QUAREO CPRPC EA B  $             66.27 31.0%  $                45.73 N/A N/A
QCPC-6ARFVB-BL15F QCPC-6ARFVB-BL15F: AMC,C6A 

PATCHCORD PVC EA B  $             38.90 31.0%  $                26.84 N/A N/A
QCPC-6ARFVB-BL25F QCPC-6ARFVB-BL25F: AMC,C6A 

PATCHCORD PVC EA B  $             54.27 31.0%  $                37.45 N/A N/A
QCPC-6ARFVB-GN04F QCPC-6ARFVB-GN04F: AMC,C6A 

PATCHCORD PVC EA B  $             21.98 31.0%  $                15.17 N/A N/A
QCPC-6ARFVB-GN07F QCPC-6ARFVB-GN07F: AMC,C6A 

PATCHCORD PVC EA B  $             26.60 31.0%  $                18.35 N/A N/A
QCPC-6ARFVB-GN15F QCPC-6ARFVB-GN15F: AMC,C6A 

PATCHCORD PVC EA B  $             38.90 31.0%  $                26.84 N/A N/A
QCPC-6ARFVB-GN25F QCPC-6ARFVB-GN25F: AMC,C6A 

PATCHCORD PVC EA B  $             54.27 31.0%  $                37.45 N/A N/A
QCPC-6ARFVB-GY07F QCPC-6ARFVB-GY07F: AMC,C6A 

PATCHCORD PVC EA B  $             26.52 31.0%  $                18.30 N/A N/A
QCPC-6ARFVB-GY10F QCPC-6ARFVB-GY10F: AMC,C6A 

PATCHCORD PVC EA B  $             31.21 31.0%  $                21.53 N/A N/A
QCPC-6ARFVB-GY25F QCPC-6ARFVB-GY25F: AMC,C6A 

PATCHCORD PVC EA B  $             54.27 31.0%  $                37.45 N/A N/A
QCPC-6ARFVB-RD04F QCPC-6ARFVB-RD04F: AMC,C6A 

PATCHCORD PVC EA B  $             21.98 31.0%  $                15.17 N/A N/A
QCPC-6ARFVB-RD07F QCPC-6ARFVB-RD07F: AMC,C6A 

PATCHCORD PVC EA B  $             26.60 31.0%  $                18.35 N/A N/A
QCPC-6ARFVB-RD10F QCPC-6ARFVB-RD10F: AMC,C6A 

PATCHCORD PVC EA B  $             31.21 31.0%  $                21.53 N/A N/A
QCPC-6ARFVB-RD15F QCPC-6ARFVB-RD15F: AMC,C6A 

PATCHCORD PVC EA B  $             38.90 31.0%  $                26.84 N/A N/A
QCPC-6ARFVB-RD25F QCPC-6ARFVB-RD25F: AMC,C6A 

PATCHCORD PVC EA B  $             54.27 31.0%  $                37.45 N/A N/A
QCPC-6ARFVB-WT04F QCPC-6ARFVB-WT04F: AMC,C6A 

PATCHCORD PVC EA B  $             21.98 31.0%  $                15.17 N/A N/A
QCPC-6ARFVB-WT07F QCPC-6ARFVB-WT07F: AMC,C6A 

PATCHCORD PVC EA B  $             26.60 31.0%  $                18.35 N/A N/A
QCPC-6ARFVB-WT10F QCPC-6ARFVB-WT10F: AMC,C6A 

PATCHCORD PVC EA B  $             31.21 31.0%  $                21.53 N/A N/A
QCPC-6ARFVB-WT15F QCPC-6ARFVB-WT15F: AMC,C6A 

PATCHCORD PVC EA B  $             38.90 31.0%  $                26.84 N/A N/A
QCPC-6ARFVB-WT25F QCPC-6ARFVB-WT25F: AMC,C6A 

PATCHCORD PVC EA B  $             54.27 31.0%  $                37.45 N/A N/A
QCPC-6ARFVB-YL04F QCPC-6ARFVB-YL04F: AMC,C6A 

PATCHCORD PVC EA B  $             21.98 31.0%  $                15.17 N/A N/A
QCPC-6ARFVB-YL07F QCPC-6ARFVB-YL07F: AMC,C6A 

PATCHCORD PVC EA B  $             26.60 31.0%  $                18.35 N/A N/A
QCPC-6ARFVB-YL10F QCPC-6ARFVB-YL10F: AMC,C6A 

PATCHCORD PVC EA B  $             31.21 31.0%  $                21.53 N/A N/A
QCPC-6ARFVB-YL15F QCPC-6ARFVB-YL15F: AMC,C6A 

PATCHCORD PVC EA B  $             38.90 31.0%  $                26.84 N/A N/A
QCPC-6ARFVB-YL25F QCPC-6ARFVB-YL25F: AMC,C6A 

PATCHCORD PVC EA B  $             54.27 31.0%  $                37.45 N/A N/A
QCPC-6ARFVX-BL01M QCPC-6ARFVX-BL01M: CTO-QUAREO CPRPC EA B  $             20.88 31.0%  $                14.41 N/A N/A
QCPC-6ARFVX-BL02M QCPC-6ARFVX-BL02M: CTO-QUAREO CPRPC EA B  $             25.92 31.0%  $                17.88 N/A N/A
QCPC-6ARFVX-BL03M QCPC-6ARFVX-BL03M: CTO-QUAREO CPRPC EA B  $             30.98 31.0%  $                21.38 N/A N/A
QCPC-6ARFVX-BL04M QCPC-6ARFVX-BL04M: CTO-QUAREO CPRPC EA B  $             36.02 31.0%  $                24.85 N/A N/A
QCPC-6ARFVX-BL05M QCPC-6ARFVX-BL05M: CTO-QUAREO CPRPC EA B  $             41.06 31.0%  $                28.33 N/A N/A
QCPC-6ARFVX-BL06M QCPC-6ARFVX-BL06M: CTO-QUAREO CPRPC EA B  $             46.09 31.0%  $                31.80 N/A N/A
QCPC-6ARFVX-BL07M QCPC-6ARFVX-BL07M: CTO-QUAREO CPRPC EA B  $             51.15 31.0%  $                35.29 N/A N/A
QCPC-6ARFVX-BL08M QCPC-6ARFVX-BL08M: CTO-QUAREO CPRPC EA B  $             56.19 31.0%  $                38.77 N/A N/A
QCPC-6ARFVX-BL09M QCPC-6ARFVX-BL09M: CTO-QUAREO CPRPC EA B  $             61.23 31.0%  $                42.25 N/A N/A
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QCPC-6ARFVX-BL10M QCPC-6ARFVX-BL10M: CTO-QUAREO CPRPC EA B  $             66.27 31.0%  $                45.73 N/A N/A
QCPC-6ARSZB-BL01M QCPC-6ARSZB-BL01M: CTO-QUAREO CPRPC EA B  $             20.88 31.0%  $                14.41 N/A N/A
QCPC-6ARSZB-BL02M QCPC-6ARSZB-BL02M: CTO-QUAREO CPRPC EA B  $             25.92 31.0%  $                17.88 N/A N/A
QCPC-6ARSZB-BL03M QCPC-6ARSZB-BL03M: CTO-QUAREO CPRPC EA B  $             30.98 31.0%  $                21.38 N/A N/A
QCPC-6ARSZB-BL04M QCPC-6ARSZB-BL04M: CTO-QUAREO CPRPC EA B  $             36.02 31.0%  $                24.85 N/A N/A
QCPC-6ARSZB-BL05M QCPC-6ARSZB-BL05M: CTO-QUAREO CPRPC EA B  $             41.06 31.0%  $                28.33 N/A N/A
QCPC-6ARSZB-BL06M QCPC-6ARSZB-BL06M: CTO-QUAREO CPRPC EA B  $             46.09 31.0%  $                31.80 N/A N/A
QCPC-6ARSZB-BL07M QCPC-6ARSZB-BL07M: CTO-QUAREO CPRPC EA B  $             51.15 31.0%  $                35.29 N/A N/A
QCPC-6ARSZB-BL08M QCPC-6ARSZB-BL08M: CTO-QUAREO CPRPC EA B  $             56.19 31.0%  $                38.77 N/A N/A
QCPC-6ARSZB-BL09M QCPC-6ARSZB-BL09M: CTO-QUAREO CPRPC EA B  $             61.23 31.0%  $                42.25 N/A N/A
QCPC-6ARSZB-BL1.5M QCPC-6ARSZB-BL1.5M: CTO-QUAREO CPRPC EA B  $             23.40 31.0%  $                16.15 N/A N/A
QCPC-6ARSZB-BL10M QCPC-6ARSZB-BL10M: CTO-QUAREO CPRPC EA B  $             66.27 31.0%  $                45.73 N/A N/A
QCPC-6ARSZB-BL11M QCPC-6ARSZB-BL11M: CTO-QUAREO CPRPC EA B  $             71.32 31.0%  $                49.21 N/A N/A
QCPC-6ARSZB-BL12M QCPC-6ARSZB-BL12M: CTO-QUAREO CPRPC EA B  $             76.36 31.0%  $                52.69 N/A N/A
QCPC-6ARSZB-BL13M QCPC-6ARSZB-BL13M: CTO-QUAREO CPRPC EA B  $             81.40 31.0%  $                56.17 N/A N/A
QCPC-6ARSZB-BL16M QCPC-6ARSZB-BL16M: CTO-QUAREO CPRPC EA B  $             96.55 31.0%  $                66.62 N/A N/A
QCPC-6ARSZB-BL17M QCPC-6ARSZB-BL17M: CTO-QUAREO CPRPC EA B  $           101.59 31.0%  $                70.10 N/A N/A
QCPC-6ARSZB-BL2.5M QCPC-6ARSZB-BL2.5M: CTO-QUAREO CPRPC EA B  $             28.44 31.0%  $                19.62 N/A N/A
QCPC-6ARSZB-BL7.5M QCPC-6ARSZB-BL7.5M: CTO-QUAREO CPRPC EA B  $             53.67 31.0%  $                37.03 N/A N/A
QCPC-6ARSZB-GN01M QCPC-6ARSZB-GN01M: CTO-QUAREO CPRPC EA B  $             20.88 31.0%  $                14.41 N/A N/A
QCPC-6ARSZB-GN02M QCPC-6ARSZB-GN02M: CTO-QUAREO CPRPC EA B  $             25.92 31.0%  $                17.88 N/A N/A
QCPC-6ARSZB-GN03M QCPC-6ARSZB-GN03M: CTO-QUAREO CPRPC EA B  $             30.98 31.0%  $                21.38 N/A N/A
QCPC-6ARSZB-GN05M QCPC-6ARSZB-GN05M: CTO-QUAREO CPRPC EA B  $             41.06 31.0%  $                28.33 N/A N/A
QCPC-6ARSZB-GY0.8M QCPC-6ARSZB-GY0.8M: CTO-QUAREO CPRPC EA B  $             19.88 31.0%  $                13.72 N/A N/A
QCPC-6ARSZB-GY0.9M QCPC-6ARSZB-GY0.9M: CTO-QUAREO CPRPC EA B  $             20.38 31.0%  $                14.06 N/A N/A
QCPC-6ARSZB-GY01M QCPC-6ARSZB-GY01M: CTO-QUAREO CPRPC EA B  $             20.88 31.0%  $                14.41 N/A N/A
QCPC-6ARSZB-GY03M QCPC-6ARSZB-GY03M: CTO-QUAREO CPRPC EA B  $             30.98 31.0%  $                21.38 N/A N/A
QCPC-6ARSZB-GY05M QCPC-6ARSZB-GY05M: CTO-QUAREO CPRPC EA B  $             41.06 31.0%  $                28.33 N/A N/A
QCPC-6ARSZB-GY1.1M QCPC-6ARSZB-GY1.1M: CTO-QUAREO CPRPC EA B  $             21.38 31.0%  $                14.75 N/A N/A
QCPC-6ARSZB-GY1.2M QCPC-6ARSZB-GY1.2M: CTO-QUAREO CPRPC EA B  $             21.88 31.0%  $                15.10 N/A N/A
QCPC-6ARSZB-GY1.3M QCPC-6ARSZB-GY1.3M: CTO-QUAREO CPRPC EA B  $             22.40 31.0%  $                15.46 N/A N/A
QCPC-6ARSZB-GY1.4M QCPC-6ARSZB-GY1.4M: CTO-QUAREO CPRPC EA B  $             22.90 31.0%  $                15.80 N/A N/A
QCPC-6ARSZB-GY1.5M QCPC-6ARSZB-GY1.5M: CTO-QUAREO CPRPC EA B  $             23.40 31.0%  $                16.15 N/A N/A
QCPC-6ARSZB-GY1.6M QCPC-6ARSZB-GY1.6M: CTO-QUAREO CPRPC EA B  $             23.90 31.0%  $                16.49 N/A N/A
QCPC-6ARSZB-GY1.7M QCPC-6ARSZB-GY1.7M: CTO-QUAREO CPRPC EA B  $             24.40 31.0%  $                16.84 N/A N/A
QCPC-6ARSZB-GY1.8M QCPC-6ARSZB-GY1.8M: CTO-QUAREO CPRPC EA B  $             24.90 31.0%  $                17.18 N/A N/A
QCPC-6ARSZB-GY1.9M QCPC-6ARSZB-GY1.9M: CTO-QUAREO CPRPC EA B  $             25.42 31.0%  $                17.54 N/A N/A
QCPC-6ARSZB-GY2.1M QCPC-6ARSZB-GY2.1M: CTO-QUAREO CPRPC EA B  $             26.42 31.0%  $                18.23 N/A N/A
QCPC-6ARSZB-GY2.2M QCPC-6ARSZB-GY2.2M: CTO-QUAREO CPRPC EA B  $             26.94 31.0%  $                18.59 N/A N/A
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QCPC-6ARSZB-GY2.3M QCPC-6ARSZB-GY2.3M: CTO-QUAREO CPRPC EA B  $             27.44 31.0%  $                18.93 N/A N/A
QCPC-6ARSZB-GY2.4M QCPC-6ARSZB-GY2.4M: CTO-QUAREO CPRPC EA B  $             27.94 31.0%  $                19.28 N/A N/A
QCPC-6ARSZB-GY2.5M QCPC-6ARSZB-GY2.5M: CTO-QUAREO CPRPC EA B  $             28.44 31.0%  $                19.62 N/A N/A
QCPC-6ARSZB-GY2.6M QCPC-6ARSZB-GY2.6M: CTO-QUAREO CPRPC EA B  $             28.94 31.0%  $                19.97 N/A N/A
QCPC-6ARSZB-GY2.7M QCPC-6ARSZB-GY2.7M: CTO-QUAREO CPRPC EA B  $             29.46 31.0%  $                20.33 N/A N/A
QCPC-6ARSZB-GY2.8M QCPC-6ARSZB-GY2.8M: CTO-QUAREO CPRPC EA B  $             29.96 31.0%  $                20.67 N/A N/A
QCPC-6ARSZB-GY2.9M QCPC-6ARSZB-GY2.9M: CTO-QUAREO CPRPC EA B  $             30.46 31.0%  $                21.02 N/A N/A
QCPC-6ARSZB-GY3.1M QCPC-6ARSZB-GY3.1M: CTO-QUAREO CPRPC EA B  $             31.48 31.0%  $                21.72 N/A N/A
QCPC-6ARSZB-GY3.2M QCPC-6ARSZB-GY3.2M: CTO-QUAREO CPRPC EA B  $             31.98 31.0%  $                22.07 N/A N/A
QCPC-6ARSZB-GY7.5M QCPC-6ARSZB-GY7.5M: CTO-QUAREO CPRPC EA B  $             53.67 31.0%  $                37.03 N/A N/A
QCPC-6ARSZB-OR01M QCPC-6ARSZB-OR01M: CTO-QUAREO CPRPC EA B  $             20.88 31.0%  $                14.41 N/A N/A
QCPC-6ARSZB-OR02M QCPC-6ARSZB-OR02M: CTO-QUAREO CPRPC EA B  $             25.92 31.0%  $                17.88 N/A N/A
QCPC-6ARSZB-OR03M QCPC-6ARSZB-OR03M: CTO-QUAREO CPRPC EA B  $             30.98 31.0%  $                21.38 N/A N/A
QCPC-6ARSZB-OR04M QCPC-6ARSZB-OR04M: CTO-QUAREO CPRPC EA B  $             36.02 31.0%  $                24.85 N/A N/A
QCPC-6ARSZB-OR05M QCPC-6ARSZB-OR05M: CTO-QUAREO CPRPC EA B  $             41.06 31.0%  $                28.33 N/A N/A
QCPC-6ARSZB-OR7.5M QCPC-6ARSZB-OR7.5M: CTO-QUAREO CPRPC EA B  $             53.67 31.0%  $                37.03 N/A N/A
QCPC-6ARSZB-RD01M QCPC-6ARSZB-RD01M: CTO-QUAREO CPRPC EA B  $             20.88 31.0%  $                14.41 N/A N/A
QCPC-6ARSZB-RD02M QCPC-6ARSZB-RD02M: CTO-QUAREO CPRPC EA B  $             25.92 31.0%  $                17.88 N/A N/A
QCPC-6ARSZB-RD03M QCPC-6ARSZB-RD03M: CTO-QUAREO CPRPC EA B  $             30.98 31.0%  $                21.38 N/A N/A
QCPC-6ARSZB-RD05M QCPC-6ARSZB-RD05M: CTO-QUAREO CPRPC EA B  $             41.06 31.0%  $                28.33 N/A N/A
QCPC-6ARSZB-RD7.5M QCPC-6ARSZB-RD7.5M: CTO-QUAREO CPRPC EA B  $             53.67 31.0%  $                37.03 N/A N/A
QCPC-6ARSZB-WT0.8M QCPC-6ARSZB-WT0.8M: CTO-QUAREO CPRPC EA B  $             19.88 31.0%  $                13.72 N/A N/A
QCPC-6ARSZB-WT0.9M QCPC-6ARSZB-WT0.9M: CTO-QUAREO CPRPC EA B  $             20.38 31.0%  $                14.06 N/A N/A
QCPC-6ARSZB-WT1.0M QCPC-6ARSZB-WT1.0M: CTO-QUAREO CPRPC EA B  $             20.88 31.0%  $                14.41 N/A N/A
QCPC-6ARSZB-WT1.1M QCPC-6ARSZB-WT1.1M: CTO-QUAREO CPRPC EA B  $             21.38 31.0%  $                14.75 N/A N/A
QCPC-6ARSZB-WT1.2M QCPC-6ARSZB-WT1.2M: CTO-QUAREO CPRPC EA B  $             21.88 31.0%  $                15.10 N/A N/A
QCPC-6ARSZB-WT1.3M QCPC-6ARSZB-WT1.3M: CTO-QUAREO CPRPC EA B  $             22.40 31.0%  $                15.46 N/A N/A
QCPC-6ARSZB-WT1.4M QCPC-6ARSZB-WT1.4M: CTO-QUAREO CPRPC EA B  $             22.90 31.0%  $                15.80 N/A N/A
QCPC-6ARSZB-WT1.5M QCPC-6ARSZB-WT1.5M: CTO-QUAREO CPRPC EA B  $             23.40 31.0%  $                16.15 N/A N/A
QCPC-6ARSZB-WT1.6M QCPC-6ARSZB-WT1.6M: CTO-QUAREO CPRPC EA B  $             23.90 31.0%  $                16.49 N/A N/A
QCPC-6ARSZB-WT1.7M QCPC-6ARSZB-WT1.7M: CTO-QUAREO CPRPC EA B  $             24.40 31.0%  $                16.84 N/A N/A
QCPC-6ARSZB-WT1.8M QCPC-6ARSZB-WT1.8M: CTO-QUAREO CPRPC EA B  $             24.90 31.0%  $                17.18 N/A N/A
QCPC-6ARSZB-WT1.9M QCPC-6ARSZB-WT1.9M: CTO-QUAREO CPRPC EA B  $             25.42 31.0%  $                17.54 N/A N/A
QCPC-6ARSZB-WT2.0M QCPC-6ARSZB-WT2.0M: CTO-QUAREO CPRPC EA B  $             25.92 31.0%  $                17.88 N/A N/A
QCPC-6ARSZB-WT2.1M QCPC-6ARSZB-WT2.1M: CTO-QUAREO CPRPC EA B  $             26.42 31.0%  $                18.23 N/A N/A
QCPC-6ARSZB-WT2.2M QCPC-6ARSZB-WT2.2M: CTO-QUAREO CPRPC EA B  $             26.94 31.0%  $                18.59 N/A N/A
QCPC-6ARSZB-WT2.3M QCPC-6ARSZB-WT2.3M: CTO-QUAREO CPRPC EA B  $             27.44 31.0%  $                18.93 N/A N/A
QCPC-6ARSZB-WT2.4M QCPC-6ARSZB-WT2.4M: CTO-QUAREO CPRPC EA B  $             27.94 31.0%  $                19.28 N/A N/A
QCPC-6ARSZB-WT2.5M QCPC-6ARSZB-WT2.5M: CTO-QUAREO CPRPC EA B  $             28.44 31.0%  $                19.62 N/A N/A
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QCPC-6ARSZB-WT2.6M QCPC-6ARSZB-WT2.6M: CTO-QUAREO CPRPC EA B  $             28.94 31.0%  $                19.97 N/A N/A
QCPC-6ARSZB-WT2.7M QCPC-6ARSZB-WT2.7M: CTO-QUAREO CPRPC EA B  $             29.46 31.0%  $                20.33 N/A N/A
QCPC-6ARSZB-WT2.8M QCPC-6ARSZB-WT2.8M: CTO-QUAREO CPRPC EA B  $             29.96 31.0%  $                20.67 N/A N/A
QCPC-6ARSZB-WT2.9M QCPC-6ARSZB-WT2.9M: CTO-QUAREO CPRPC EA B  $             30.46 31.0%  $                21.02 N/A N/A
QCPC-6ARSZB-WT3.0M QCPC-6ARSZB-WT3.0M: CTO-QUAREO CPRPC EA B  $             30.98 31.0%  $                21.38 N/A N/A
QCPC-6ARSZB-WT3.1M QCPC-6ARSZB-WT3.1M: CTO-QUAREO CPRPC EA B  $             31.48 31.0%  $                21.72 N/A N/A
QCPC-6ARSZB-WT3.2M QCPC-6ARSZB-WT3.2M: CTO-QUAREO CPRPC EA B  $             31.98 31.0%  $                22.07 N/A N/A
QCPC-6ARSZB-YL01M QCPC-6ARSZB-YL01M: CTO-QUAREO CPRPC EA B  $             20.88 31.0%  $                14.41 N/A N/A
QCPC-6ARSZB-YL02M QCPC-6ARSZB-YL02M: CTO-QUAREO CPRPC EA B  $             25.92 31.0%  $                17.88 N/A N/A
QCPC-6ARSZB-YL03M QCPC-6ARSZB-YL03M: CTO-QUAREO CPRPC EA B  $             30.98 31.0%  $                21.38 N/A N/A
QCPC-6ARSZB-YL05M QCPC-6ARSZB-YL05M: CTO-QUAREO CPRPC EA B  $             41.06 31.0%  $                28.33 N/A N/A
QCPC-6ARSZB-YL7.5M QCPC-6ARSZB-YL7.5M: CTO-QUAREO CPRPC EA B  $             53.67 31.0%  $                37.03 N/A N/A
QCPC-6ARUVA-BK02M QCPC-6ARUVA-BK02M: CTO-QUAREO CPRPC EA B  $             21.81 31.0%  $                15.05 N/A N/A
QCPC-6ARUVA-BK03M QCPC-6ARUVA-BK03M: CTO-QUAREO CPRPC EA B  $             25.58 31.0%  $                17.65 N/A N/A
QCPC-6ARUVA-BK04F QCPC-6ARUVA-BK04F: AMC,C6A 

PATCHCORD PVC EA B  $             18.85 31.0%  $                13.01 N/A N/A
QCPC-6ARUVA-BK07F QCPC-6ARUVA-BK07F: AMC,C6A 

PATCHCORD PVC EA B  $             22.31 31.0%  $                15.39 N/A N/A
QCPC-6ARUVA-BK1.5M QCPC-6ARUVA-BK1.5M: CTO-QUAREO CPRPC EA B  $             19.90 31.0%  $                13.73 N/A N/A
QCPC-6ARUVA-BK10F QCPC-6ARUVA-BK10F: AMC,C6A 

PATCHCORD PVC EA B  $             25.75 31.0%  $                17.77 N/A N/A
QCPC-6ARUVA-BK15F QCPC-6ARUVA-BK15F: AMC,C6A 

PATCHCORD PVC EA B  $             31.50 31.0%  $                21.74 N/A N/A
QCPC-6ARUVA-BK2.5M QCPC-6ARUVA-BK2.5M: CTO-QUAREO CPRPC EA B  $             23.69 31.0%  $                16.35 N/A N/A
QCPC-6ARUVA-BK25F QCPC-6ARUVA-BK25F: AMC,C6A 

PATCHCORD PVC EA B  $             71.75 31.0%  $                49.51 N/A N/A
QCPC-6ARUVA-BK50F QCPC-6ARUVA-BK50F: AMC,C6A 

PATCHCORD PVC EA B  $             71.75 31.0%  $                49.51 N/A N/A
QCPC-6ARUVA-BL01M QCPC-6ARUVA-BL01M: CTO-QUAREO CPRPC EA B  $             18.02 31.0%  $                12.43 N/A N/A
QCPC-6ARUVA-BL02M QCPC-6ARUVA-BL02M: CTO-QUAREO CPRPC EA B  $             21.81 31.0%  $                15.05 N/A N/A
QCPC-6ARUVA-BL03M QCPC-6ARUVA-BL03M: CTO-QUAREO CPRPC EA B  $             25.56 31.0%  $                17.64 N/A N/A
QCPC-6ARUVA-BL04F QCPC-6ARUVA-BL04F: AMC,C6A 

PATCHCORD PVC EA B  $             18.85 31.0%  $                13.01 N/A N/A
QCPC-6ARUVA-BL05M QCPC-6ARUVA-BL05M: CTO-QUAREO CPRPC EA B  $             33.11 31.0%  $                22.85 N/A N/A
QCPC-6ARUVA-BL06M QCPC-6ARUVA-BL06M: CTO-QUAREO CPRPC EA B  $             36.88 31.0%  $                25.45 N/A N/A
QCPC-6ARUVA-BL07F QCPC-6ARUVA-BL07F: AMC,C6A 

PATCHCORD PVC EA B  $             22.31 31.0%  $                15.39 N/A N/A
QCPC-6ARUVA-BL08M QCPC-6ARUVA-BL08M: CTO-QUAREO CPRPC EA B  $             44.44 31.0%  $                30.66 N/A N/A
QCPC-6ARUVA-BL09M QCPC-6ARUVA-BL09M: CTO-QUAREO CPRPC EA B  $             48.19 31.0%  $                33.25 N/A N/A
QCPC-6ARUVA-BL10F QCPC-6ARUVA-BL10F: AMC,C6A 

PATCHCORD PVC EA B  $             25.75 31.0%  $                17.77 N/A N/A
QCPC-6ARUVA-BL15F QCPC-6ARUVA-BL15F: AMC,C6A 

PATCHCORD PVC EA B  $             31.50 31.0%  $                21.74 N/A N/A
QCPC-6ARUVA-BL25F QCPC-6ARUVA-BL25F: AMC,C6A 

PATCHCORD PVC EA B  $             43.00 31.0%  $                29.67 N/A N/A
QCPC-6ARUVA-BL50F QCPC-6ARUVA-BL50F: AMC,C6A 

PATCHCORD PVC EA B  $             71.75 31.0%  $                49.51 N/A N/A
QCPC-6ARUVA-GN02M QCPC-6ARUVA-GN02M: CTO-QUAREO CPRPC EA B  $             21.81 31.0%  $                15.05 N/A N/A
QCPC-6ARUVA-GN03M QCPC-6ARUVA-GN03M: CTO-QUAREO CPRPC EA B  $             25.58 31.0%  $                17.65 N/A N/A
QCPC-6ARUVA-GN04F QCPC-6ARUVA-GN04F: AMC,C6A 

PATCHCORD PVC EA B  $             18.85 31.0%  $                13.01 N/A N/A
QCPC-6ARUVA-GN1.5M QCPC-6ARUVA-GN1.5M: CTO-QUAREO CPRPC EA B  $             19.90 31.0%  $                13.73 N/A N/A
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QCPC-6ARUVA-GN10F QCPC-6ARUVA-GN10F: AMC,C6A 
PATCHCORD PVC EA B  $             25.75 31.0%  $                17.77 N/A N/A

QCPC-6ARUVA-GN15F QCPC-6ARUVA-GN15F: AMC,C6A 
PATCHCORD PVC EA B  $             31.50 31.0%  $                21.74 N/A N/A

QCPC-6ARUVA-GN2.5M QCPC-6ARUVA-GN2.5M: CTO-QUAREO CPRPC EA B  $             23.69 31.0%  $                16.35 N/A N/A
QCPC-6ARUVA-GN25F QCPC-6ARUVA-GN25F: AMC,C6A 

PATCHCORD PVC EA B  $             43.00 31.0%  $                29.67 N/A N/A
QCPC-6ARUVA-GY01M QCPC-6ARUVA-GY01M: CTO-QUAREO CPRPC EA B  $             18.02 31.0%  $                12.43 N/A N/A
QCPC-6ARUVA-GY02M QCPC-6ARUVA-GY02M: CTO-QUAREO CPRPC EA B  $             21.81 31.0%  $                15.05 N/A N/A
QCPC-6ARUVA-GY03M QCPC-6ARUVA-GY03M: CTO-QUAREO CPRPC EA B  $             25.56 31.0%  $                17.64 N/A N/A
QCPC-6ARUVA-GY04F QCPC-6ARUVA-GY04F: AMC,C6A 

PATCHCORD PVC EA B  $             18.85 31.0%  $                13.01 N/A N/A
QCPC-6ARUVA-GY04M QCPC-6ARUVA-GY04M: CTO-QUAREO CPRPC EA B  $             29.35 31.0%  $                20.25 N/A N/A
QCPC-6ARUVA-GY05M QCPC-6ARUVA-GY05M: CTO-QUAREO CPRPC EA B  $             33.11 31.0%  $                22.85 N/A N/A
QCPC-6ARUVA-GY06M QCPC-6ARUVA-GY06M: CTO-QUAREO CPRPC EA B  $             36.88 31.0%  $                25.45 N/A N/A
QCPC-6ARUVA-GY07F QCPC-6ARUVA-GY07F: AMC,C6A 

PATCHCORD PVC EA B  $             22.31 31.0%  $                15.39 N/A N/A
QCPC-6ARUVA-GY07M QCPC-6ARUVA-GY07M: CTO-QUAREO CPRPC EA B  $             40.65 31.0%  $                28.05 N/A N/A
QCPC-6ARUVA-GY08M QCPC-6ARUVA-GY08M: CTO-QUAREO CPRPC EA B  $             44.44 31.0%  $                30.66 N/A N/A
QCPC-6ARUVA-GY09M QCPC-6ARUVA-GY09M: CTO-QUAREO CPRPC EA B  $             48.19 31.0%  $                33.25 N/A N/A
QCPC-6ARUVA-GY1.5M QCPC-6ARUVA-GY1.5M: CTO-QUAREO CPRPC EA B  $             19.90 31.0%  $                13.73 N/A N/A
QCPC-6ARUVA-GY10F QCPC-6ARUVA-GY10F: AMC,C6A 

PATCHCORD PVC EA B  $             25.75 31.0%  $                17.77 N/A N/A
QCPC-6ARUVA-GY10M QCPC-6ARUVA-GY10M: CTO-QUAREO CPRPC EA B  $             51.98 31.0%  $                35.87 N/A N/A
QCPC-6ARUVA-GY2.5M QCPC-6ARUVA-GY2.5M: CTO-QUAREO CPRPC EA B  $             23.69 31.0%  $                16.35 N/A N/A
QCPC-6ARUVA-GY25F QCPC-6ARUVA-GY25F: AMC,C6A 

PATCHCORD PVC EA B  $             43.00 31.0%  $                29.67 N/A N/A
QCPC-6ARUVA-GY50F QCPC-6ARUVA-GY50F: AMC,C6A 

PATCHCORD PVC EA B  $             71.75 31.0%  $                49.51 N/A N/A
QCPC-6ARUVA-OR02M QCPC-6ARUVA-OR02M: CTO-QUAREO CPRPC EA B  $             21.81 31.0%  $                15.05 N/A N/A
QCPC-6ARUVA-OR03M QCPC-6ARUVA-OR03M: CTO-QUAREO CPRPC EA B  $             25.58 31.0%  $                17.65 N/A N/A
QCPC-6ARUVA-OR04F QCPC-6ARUVA-OR04F: AMC,C6A 

PATCHCORD PVC EA B  $             18.85 31.0%  $                13.01 N/A N/A
QCPC-6ARUVA-OR07F QCPC-6ARUVA-OR07F: AMC,C6A 

PATCHCORD PVC EA B  $             22.31 31.0%  $                15.39 N/A N/A
QCPC-6ARUVA-OR1.5M QCPC-6ARUVA-OR1.5M: CTO-QUAREO CPRPC EA B  $             19.90 31.0%  $                13.73 N/A N/A
QCPC-6ARUVA-OR10F QCPC-6ARUVA-OR10F: AMC,C6A 

PATCHCORD PVC EA B  $             25.75 31.0%  $                17.77 N/A N/A
QCPC-6ARUVA-OR15F QCPC-6ARUVA-OR15F: AMC,C6A 

PATCHCORD PVC EA B  $             31.50 31.0%  $                21.74 N/A N/A
QCPC-6ARUVA-OR2.5M QCPC-6ARUVA-OR2.5M: CTO-QUAREO CPRPC EA B  $             23.69 31.0%  $                16.35 N/A N/A
QCPC-6ARUVA-OR25F QCPC-6ARUVA-OR25F: AMC,C6A 

PATCHCORD PVC EA B  $             43.00 31.0%  $                29.67 N/A N/A
QCPC-6ARUVA-OR50F QCPC-6ARUVA-OR50F: AMC,C6A 

PATCHCORD PVC EA B  $             71.75 31.0%  $                49.51 N/A N/A
QCPC-6ARUVA-RD01M QCPC-6ARUVA-RD01M: CTO-QUAREO CPRPC EA B  $             18.02 31.0%  $                12.43 N/A N/A
QCPC-6ARUVA-RD02M QCPC-6ARUVA-RD02M: CTO-QUAREO CPRPC EA B  $             21.81 31.0%  $                15.05 N/A N/A
QCPC-6ARUVA-RD03M QCPC-6ARUVA-RD03M: CTO-QUAREO CPRPC EA B  $             25.56 31.0%  $                17.64 N/A N/A
QCPC-6ARUVA-RD04F QCPC-6ARUVA-RD04F: AMC,C6A 

PATCHCORD PVC EA B  $             18.85 31.0%  $                13.01 N/A N/A
QCPC-6ARUVA-RD04M QCPC-6ARUVA-RD04M: CTO-QUAREO CPRPC EA B  $             29.35 31.0%  $                20.25 N/A N/A
QCPC-6ARUVA-RD05M QCPC-6ARUVA-RD05M: CTO-QUAREO CPRPC EA B  $             33.11 31.0%  $                22.85 N/A N/A
QCPC-6ARUVA-RD06M QCPC-6ARUVA-RD06M: CTO-QUAREO CPRPC EA B  $             36.88 31.0%  $                25.45 N/A N/A
QCPC-6ARUVA-RD07F QCPC-6ARUVA-RD07F: AMC,C6A 

PATCHCORD PVC EA B  $             22.31 31.0%  $                15.39 N/A N/A
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QCPC-6ARUVA-RD07M QCPC-6ARUVA-RD07M: CTO-QUAREO CPRPC EA B  $             40.65 31.0%  $                28.05 N/A N/A
QCPC-6ARUVA-RD08M QCPC-6ARUVA-RD08M: CTO-QUAREO CPRPC EA B  $             44.44 31.0%  $                30.66 N/A N/A
QCPC-6ARUVA-RD09M QCPC-6ARUVA-RD09M: CTO-QUAREO CPRPC EA B  $             48.19 31.0%  $                33.25 N/A N/A
QCPC-6ARUVA-RD1.5M QCPC-6ARUVA-RD1.5M: CTO-QUAREO CPRPC EA B  $             19.90 31.0%  $                13.73 N/A N/A
QCPC-6ARUVA-RD10F QCPC-6ARUVA-RD10F: AMC,C6A 

PATCHCORD PVC EA B  $             25.75 31.0%  $                17.77 N/A N/A
QCPC-6ARUVA-RD10M QCPC-6ARUVA-RD10M: CTO-QUAREO CPRPC EA B  $             51.98 31.0%  $                35.87 N/A N/A
QCPC-6ARUVA-RD15F QCPC-6ARUVA-RD15F: AMC,C6A 

PATCHCORD PVC EA B  $             31.50 31.0%  $                21.74 N/A N/A
QCPC-6ARUVA-RD2.5M QCPC-6ARUVA-RD2.5M: CTO-QUAREO CPRPC EA B  $             23.69 31.0%  $                16.35 N/A N/A
QCPC-6ARUVA-RD25F QCPC-6ARUVA-RD25F: AMC,C6A 

PATCHCORD PVC EA B  $             42.88 31.0%  $                29.59 N/A N/A
QCPC-6ARUVA-RD50F QCPC-6ARUVA-RD50F: AMC,C6A 

PATCHCORD PVC EA B  $             71.75 31.0%  $                49.51 N/A N/A
QCPC-6ARUVA-VT02M QCPC-6ARUVA-VT02M: CTO-QUAREO CPRPC EA B  $             21.81 31.0%  $                15.05 N/A N/A
QCPC-6ARUVA-VT03M QCPC-6ARUVA-VT03M: CTO-QUAREO CPRPC EA B  $             25.58 31.0%  $                17.65 N/A N/A
QCPC-6ARUVA-VT04F QCPC-6ARUVA-VT04F: AMC,C6A 

PATCHCORD PVC EA B  $             18.85 31.0%  $                13.01 N/A N/A
QCPC-6ARUVA-VT07F QCPC-6ARUVA-VT07F: AMC,C6A 

PATCHCORD PVC EA B  $             22.31 31.0%  $                15.39 N/A N/A
QCPC-6ARUVA-VT1.5M QCPC-6ARUVA-VT1.5M: CTO-QUAREO CPRPC EA B  $             19.90 31.0%  $                13.73 N/A N/A
QCPC-6ARUVA-VT10F QCPC-6ARUVA-VT10F: AMC,C6A 

PATCHCORD PVC EA B  $             25.75 31.0%  $                17.77 N/A N/A
QCPC-6ARUVA-VT15F QCPC-6ARUVA-VT15F: AMC,C6A 

PATCHCORD PVC EA B  $             31.50 31.0%  $                21.74 N/A N/A
QCPC-6ARUVA-VT2.5M QCPC-6ARUVA-VT2.5M: CTO-QUAREO CPRPC EA B  $             23.69 31.0%  $                16.35 N/A N/A
QCPC-6ARUVA-VT25F QCPC-6ARUVA-VT25F: AMC,C6A 

PATCHCORD PVC EA B  $             43.00 31.0%  $                29.67 N/A N/A
QCPC-6ARUVA-VT50F QCPC-6ARUVA-VT50F: AMC,C6A 

PATCHCORD PVC EA B  $             71.75 31.0%  $                49.51 N/A N/A
QCPC-6ARUVA-WT01M QCPC-6ARUVA-WT01M: CTO-QUAREO CPRPC EA B  $             18.02 31.0%  $                12.43 N/A N/A
QCPC-6ARUVA-WT02M QCPC-6ARUVA-WT02M: CTO-QUAREO CPRPC EA B  $             21.81 31.0%  $                15.05 N/A N/A
QCPC-6ARUVA-WT03M QCPC-6ARUVA-WT03M: CTO-QUAREO CPRPC EA B  $             25.56 31.0%  $                17.64 N/A N/A
QCPC-6ARUVA-WT04F QCPC-6ARUVA-WT04F: AMC,C6A 

PATCHCORD PVC EA B  $             18.85 31.0%  $                13.01 N/A N/A
QCPC-6ARUVA-WT04M QCPC-6ARUVA-WT04M: CTO-QUAREO CPRPC EA B  $             29.35 31.0%  $                20.25 N/A N/A
QCPC-6ARUVA-WT05M QCPC-6ARUVA-WT05M: CTO-QUAREO CPRPC EA B  $             33.11 31.0%  $                22.85 N/A N/A
QCPC-6ARUVA-WT06M QCPC-6ARUVA-WT06M: CTO-QUAREO CPRPC EA B  $             36.88 31.0%  $                25.45 N/A N/A
QCPC-6ARUVA-WT07M QCPC-6ARUVA-WT07M: CTO-QUAREO CPRPC EA B  $             40.65 31.0%  $                28.05 N/A N/A
QCPC-6ARUVA-WT08M QCPC-6ARUVA-WT08M: CTO-QUAREO CPRPC EA B  $             44.44 31.0%  $                30.66 N/A N/A
QCPC-6ARUVA-WT09M QCPC-6ARUVA-WT09M: CTO-QUAREO CPRPC EA B  $             48.19 31.0%  $                33.25 N/A N/A
QCPC-6ARUVA-WT1.5M QCPC-6ARUVA-WT1.5M: CTO-QUAREO CPRPC EA B  $             19.90 31.0%  $                13.73 N/A N/A
QCPC-6ARUVA-WT10F QCPC-6ARUVA-WT10F: AMC,C6A 

PATCHCORD PVC EA B  $             25.75 31.0%  $                17.77 N/A N/A
QCPC-6ARUVA-WT10M QCPC-6ARUVA-WT10M: CTO-QUAREO CPRPC EA B  $             51.98 31.0%  $                35.87 N/A N/A
QCPC-6ARUVA-WT15F QCPC-6ARUVA-WT15F: AMC,C6A 

PATCHCORD PVC EA B  $             31.50 31.0%  $                21.74 N/A N/A
QCPC-6ARUVA-WT2.5M QCPC-6ARUVA-WT2.5M: CTO-QUAREO CPRPC EA B  $             23.69 31.0%  $                16.35 N/A N/A
QCPC-6ARUVA-YL02M QCPC-6ARUVA-YL02M: CTO-QUAREO CPRPC EA B  $             21.81 31.0%  $                15.05 N/A N/A
QCPC-6ARUVA-YL03M QCPC-6ARUVA-YL03M: CTO-QUAREO CPRPC EA B  $             25.58 31.0%  $                17.65 N/A N/A
QCPC-6ARUVA-YL04F QCPC-6ARUVA-YL04F: AMC,C6A 

PATCHCORD PVC EA B  $             18.85 31.0%  $                13.01 N/A N/A
QCPC-6ARUVA-YL07F QCPC-6ARUVA-YL07F: AMC,C6A 

PATCHCORD PVC EA B  $             22.31 31.0%  $                15.39 N/A N/A
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QCPC-6ARUVA-YL1.5M QCPC-6ARUVA-YL1.5M: CTO-QUAREO CPRPC EA B  $             19.90 31.0%  $                13.73 N/A N/A
QCPC-6ARUVA-YL10F QCPC-6ARUVA-YL10F: AMC,C6A 

PATCHCORD PVC EA B  $             25.75 31.0%  $                17.77 N/A N/A
QCPC-6ARUVA-YL15F QCPC-6ARUVA-YL15F: AMC,C6A 

PATCHCORD PVC EA B  $             31.50 31.0%  $                21.74 N/A N/A
QCPC-6ARUVA-YL2.5M QCPC-6ARUVA-YL2.5M: CTO-QUAREO CPRPC EA B  $             23.69 31.0%  $                16.35 N/A N/A
QCPC-6ARUVA-YL25F QCPC-6ARUVA-YL25F: AMC,C6A 

PATCHCORD PVC EA B  $             43.00 31.0%  $                29.67 N/A N/A
QCPC-6ARUVA-YL50F QCPC-6ARUVA-YL50F: AMC,C6A 

PATCHCORD PVC EA B  $             71.75 31.0%  $                49.51 N/A N/A
QCPC-6ARUVB-BK04F QCPC-6ARUVB-BK04F: AMC,C6A 

PATCHCORD PVC EA B  $             18.85 31.0%  $                13.01 N/A N/A
QCPC-6ARUVB-BK06F QCPC-6ARUVB-BK06F: CTO-QUAREO CPRPC EA B  $             21.15 31.0%  $                14.59 N/A N/A
QCPC-6ARUVB-BK07F QCPC-6ARUVB-BK07F: AMC,C6A 

PATCHCORD PVC EA B  $             22.31 31.0%  $                15.39 N/A N/A
QCPC-6ARUVB-BK08F QCPC-6ARUVB-BK08F: CTO-QUAREO CPRPC EA B  $             23.44 31.0%  $                16.17 N/A N/A
QCPC-6ARUVB-BK10F QCPC-6ARUVB-BK10F: AMC,C6A 

PATCHCORD PVC EA B  $             25.75 31.0%  $                17.77 N/A N/A
QCPC-6ARUVB-BK15F QCPC-6ARUVB-BK15F: AMC,C6A 

PATCHCORD PVC EA B  $             31.50 31.0%  $                21.74 N/A N/A
QCPC-6ARUVB-BK25F QCPC-6ARUVB-BK25F: AMC,C6A 

PATCHCORD PVC EA B  $             43.00 31.0%  $                29.67 N/A N/A
QCPC-6ARUVB-BK50F QCPC-6ARUVB-BK50F: AMC,C6A 

PATCHCORD PVC EA B  $             71.75 31.0%  $                49.51 N/A N/A
QCPC-6ARUVB-BL02F QCPC-6ARUVB-BL02F: CTO-QUAREO CPRPC EA B  $             16.56 31.0%  $                11.43 N/A N/A
QCPC-6ARUVB-BL04F QCPC-6ARUVB-BL04F: AMC,C6A 

PATCHCORD PVC EA B  $             18.85 31.0%  $                13.01 N/A N/A
QCPC-6ARUVB-BL07F QCPC-6ARUVB-BL07F: AMC,C6A 

PATCHCORD PVC EA B  $             22.31 31.0%  $                15.39 N/A N/A
QCPC-6ARUVB-BL10F QCPC-6ARUVB-BL10F: AMC,C6A 

PATCHCORD PVC EA B  $             25.75 31.0%  $                17.77 N/A N/A
QCPC-6ARUVB-BL15F QCPC-6ARUVB-BL15F: AMC,C6A 

PATCHCORD PVC EA B  $             31.50 31.0%  $                21.74 N/A N/A
QCPC-6ARUVB-BL16F QCPC-6ARUVB-BL16F: CTO-QUAREO CPRPC EA B  $             32.65 31.0%  $                22.53 N/A N/A
QCPC-6ARUVB-BL20F QCPC-6ARUVB-BL20F: CTO-QUAREO CPRPC EA B  $             37.25 31.0%  $                25.70 N/A N/A
QCPC-6ARUVB-BL25F QCPC-6ARUVB-BL25F: AMC,C6A 

PATCHCORD PVC EA B  $             43.00 31.0%  $                29.67 N/A N/A
QCPC-6ARUVB-BL30F QCPC-6ARUVB-BL30F: CTO-QUAREO CPRPC EA B  $             48.75 31.0%  $                33.64 N/A N/A
QCPC-6ARUVB-GN04F QCPC-6ARUVB-GN04F: AMC,C6A 

PATCHCORD PVC EA B  $             18.85 31.0%  $                13.01 N/A N/A
QCPC-6ARUVB-GN07F QCPC-6ARUVB-GN07F: AMC,C6A 

PATCHCORD PVC EA B  $             22.31 31.0%  $                15.39 N/A N/A
QCPC-6ARUVB-GN10F QCPC-6ARUVB-GN10F: AMC,C6A 

PATCHCORD PVC EA B  $             25.75 31.0%  $                17.77 N/A N/A
QCPC-6ARUVB-GN15F QCPC-6ARUVB-GN15F: AMC,C6A 

PATCHCORD PVC EA B  $             31.50 31.0%  $                21.74 N/A N/A
QCPC-6ARUVB-GN25F QCPC-6ARUVB-GN25F: AMC,C6A 

PATCHCORD PVC EA B  $             43.00 31.0%  $                29.67 N/A N/A
QCPC-6ARUVB-GN50F QCPC-6ARUVB-GN50F: AMC,C6A 

PATCHCORD PVC EA B  $             71.75 31.0%  $                49.51 N/A N/A
QCPC-6ARUVB-GY02M QCPC-6ARUVB-GY02M: CTO-QUAREO CPRPC EA B  $             21.81 31.0%  $                15.05 N/A N/A
QCPC-6ARUVB-GY04F QCPC-6ARUVB-GY04F: AMC,C6A 

PATCHCORD PVC EA B  $             18.85 31.0%  $                13.01 N/A N/A
QCPC-6ARUVB-GY07F QCPC-6ARUVB-GY07F: AMC,C6A 

PATCHCORD PVC EA B  $             22.31 31.0%  $                15.39 N/A N/A
QCPC-6ARUVB-GY10F QCPC-6ARUVB-GY10F: AMC,C6A 

PATCHCORD PVC EA B  $             25.75 31.0%  $                17.77 N/A N/A
QCPC-6ARUVB-GY15F QCPC-6ARUVB-GY15F: AMC,C6A 

PATCHCORD PVC EA B  $             31.50 31.0%  $                21.74 N/A N/A
QCPC-6ARUVB-GY25F QCPC-6ARUVB-GY25F: AMC,C6A 

PATCHCORD PVC EA B  $             43.00 31.0%  $                29.67 N/A N/A
QCPC-6ARUVB-GY50F QCPC-6ARUVB-GY50F: AMC,C6A 

PATCHCORD PVC EA B  $             71.75 31.0%  $                49.51 N/A N/A
QCPC-6ARUVB-OR04F QCPC-6ARUVB-OR04F: AMC,C6A 

PATCHCORD PVC EA B  $             18.85 31.0%  $                13.01 N/A N/A
QCPC-6ARUVB-OR05F QCPC-6ARUVB-OR05F: CTO-QUAREO CPRPC EA B  $             20.00 31.0%  $                13.80 N/A N/A
QCPC-6ARUVB-OR07F QCPC-6ARUVB-OR07F: AMC,C6A 

PATCHCORD PVC EA B  $             22.31 31.0%  $                15.39 N/A N/A

9011 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

QCPC-6ARUVB-OR10F QCPC-6ARUVB-OR10F: AMC,C6A 
PATCHCORD PVC EA B  $             25.75 31.0%  $                17.77 N/A N/A

QCPC-6ARUVB-OR15F QCPC-6ARUVB-OR15F: AMC,C6A 
PATCHCORD PVC EA B  $             31.50 31.0%  $                21.74 N/A N/A

QCPC-6ARUVB-OR25F QCPC-6ARUVB-OR25F: AMC,C6A 
PATCHCORD PVC EA B  $             43.00 31.0%  $                29.67 N/A N/A

QCPC-6ARUVB-OR50F QCPC-6ARUVB-OR50F: AMC,C6A 
PATCHCORD PVC EA B  $             71.75 31.0%  $                49.51 N/A N/A

QCPC-6ARUVB-RD02F QCPC-6ARUVB-RD02F: CTO-QUAREO CPRPC EA B  $             16.56 31.0%  $                11.43 N/A N/A
QCPC-6ARUVB-RD04F QCPC-6ARUVB-RD04F: AMC,C6A 

PATCHCORD PVC EA B  $             18.85 31.0%  $                13.01 N/A N/A
QCPC-6ARUVB-RD07F QCPC-6ARUVB-RD07F: AMC,C6A 

PATCHCORD PVC EA B  $             22.31 31.0%  $                15.39 N/A N/A
QCPC-6ARUVB-RD10F QCPC-6ARUVB-RD10F: AMC,C6A 

PATCHCORD PVC EA B  $             25.75 31.0%  $                17.77 N/A N/A
QCPC-6ARUVB-RD15F QCPC-6ARUVB-RD15F: AMC,C6A 

PATCHCORD PVC EA B  $             31.50 31.0%  $                21.74 N/A N/A
QCPC-6ARUVB-RD25F QCPC-6ARUVB-RD25F: AMC,C6A 

PATCHCORD PVC EA B  $             43.00 31.0%  $                29.67 N/A N/A
QCPC-6ARUVB-VT04F QCPC-6ARUVB-VT04F: AMC,C6A 

PATCHCORD PVC EA B  $             18.85 31.0%  $                13.01 N/A N/A
QCPC-6ARUVB-VT07F QCPC-6ARUVB-VT07F: AMC,C6A 

PATCHCORD PVC EA B  $             22.31 31.0%  $                15.39 N/A N/A
QCPC-6ARUVB-VT10F QCPC-6ARUVB-VT10F: AMC,C6A 

PATCHCORD PVC EA B  $             25.75 31.0%  $                17.77 N/A N/A
QCPC-6ARUVB-VT15F QCPC-6ARUVB-VT15F: AMC,C6A 

PATCHCORD PVC EA B  $             31.50 31.0%  $                21.74 N/A N/A
QCPC-6ARUVB-VT25F QCPC-6ARUVB-VT25F: AMC,C6A 

PATCHCORD PVC EA B  $             43.00 31.0%  $                29.67 N/A N/A
QCPC-6ARUVB-VT50F QCPC-6ARUVB-VT50F: AMC,C6A 

PATCHCORD PVC EA B  $             71.75 31.0%  $                49.51 N/A N/A
QCPC-6ARUVB-WT04F QCPC-6ARUVB-WT04F: AMC,C6A 

PATCHCORD PVC EA B  $             18.85 31.0%  $                13.01 N/A N/A
QCPC-6ARUVB-WT07F QCPC-6ARUVB-WT07F: AMC,C6A 

PATCHCORD PVC EA B  $             22.31 31.0%  $                15.39 N/A N/A
QCPC-6ARUVB-WT10F QCPC-6ARUVB-WT10F: AMC,C6A 

PATCHCORD PVC EA B  $             25.75 31.0%  $                17.77 N/A N/A
QCPC-6ARUVB-WT15F QCPC-6ARUVB-WT15F: AMC,C6A 

PATCHCORD PVC EA B  $             31.50 31.0%  $                21.74 N/A N/A
QCPC-6ARUVB-WT25F QCPC-6ARUVB-WT25F: AMC,C6A 

PATCHCORD PVC EA B  $             43.00 31.0%  $                29.67 N/A N/A
QCPC-6ARUVB-WT50F QCPC-6ARUVB-WT50F: AMC,C6A 

PATCHCORD PVC EA B  $             71.75 31.0%  $                49.51 N/A N/A
QCPC-6ARUVB-YL04F QCPC-6ARUVB-YL04F: AMC,C6A 

PATCHCORD PVC EA B  $             18.85 31.0%  $                13.01 N/A N/A
QCPC-6ARUVB-YL07F QCPC-6ARUVB-YL07F: AMC,C6A 

PATCHCORD PVC EA B  $             22.31 31.0%  $                15.39 N/A N/A
QCPC-6ARUVB-YL10F QCPC-6ARUVB-YL10F: AMC,C6A 

PATCHCORD PVC EA B  $             25.75 31.0%  $                17.77 N/A N/A
QCPC-6ARUVB-YL15F QCPC-6ARUVB-YL15F: AMC,C6A 

PATCHCORD PVC EA B  $             31.50 31.0%  $                21.74 N/A N/A
QCPC-6ARUVB-YL25F QCPC-6ARUVB-YL25F: AMC,C6A 

PATCHCORD PVC EA B  $             43.00 31.0%  $                29.67 N/A N/A
QCPC-6ARUVB-YL50F QCPC-6ARUVB-YL50F: AMC,C6A 

PATCHCORD PVC EA B  $             71.75 31.0%  $                49.51 N/A N/A
QCPC-6ARUVX-BL01M QCPC-6ARUVX-BL01M: CTO-QUAREO CPRPC EA B  $             18.02 31.0%  $                12.43 N/A N/A
QCPC-6ARUVX-BL02M QCPC-6ARUVX-BL02M: CTO-QUAREO CPRPC EA B  $             21.81 31.0%  $                15.05 N/A N/A
QCPC-6ARUVX-BL03M QCPC-6ARUVX-BL03M: CTO-QUAREO CPRPC EA B  $             25.56 31.0%  $                17.64 N/A N/A
QCPC-6ARUVX-BL04M QCPC-6ARUVX-BL04M: CTO-QUAREO CPRPC EA B  $             29.35 31.0%  $                20.25 N/A N/A
QCPC-6ARUVX-BL05M QCPC-6ARUVX-BL05M: CTO-QUAREO CPRPC EA B  $             33.11 31.0%  $                22.85 N/A N/A
QCPC-6ARUVX-BL06M QCPC-6ARUVX-BL06M: CTO-QUAREO CPRPC EA B  $             36.88 31.0%  $                25.45 N/A N/A
QCPC-6ARUVX-BL07M QCPC-6ARUVX-BL07M: CTO-QUAREO CPRPC EA B  $             40.65 31.0%  $                28.05 N/A N/A
QCPC-6ARUVX-BL08M QCPC-6ARUVX-BL08M: CTO-QUAREO CPRPC EA B  $             44.44 31.0%  $                30.66 N/A N/A
QCPC-6ARUVX-BL09M QCPC-6ARUVX-BL09M: CTO-QUAREO CPRPC EA B  $             48.19 31.0%  $                33.25 N/A N/A
QCPC-6ARUVX-BL10F QCPC-6ARUVX-BL10F: CTO-QUAREO CPRPC EA B  $             25.75 31.0%  $                17.77 N/A N/A
QCPC-6ARUVX-BL10M QCPC-6ARUVX-BL10M: CTO-QUAREO CPRPC EA B  $             51.98 31.0%  $                35.87 N/A N/A
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QCPC-6ARUZA-BL10F QCPC-6ARUZA-BL10F: CTO-QUAREO CPRPC EA B  $             25.75 31.0%  $                17.77 N/A N/A
QCPC-6ARUZB-BL01M QCPC-6ARUZB-BL01M: CTO-QUAREO CPRPC EA B  $             18.02 31.0%  $                12.43 N/A N/A
QCPC-6ARUZB-BL02M QCPC-6ARUZB-BL02M: CTO-QUAREO CPRPC EA B  $             21.81 31.0%  $                15.05 N/A N/A
QCPC-6ARUZB-BL03M QCPC-6ARUZB-BL03M: CTO-QUAREO CPRPC EA B  $             25.56 31.0%  $                17.64 N/A N/A
QCPC-6ARUZB-BL05M QCPC-6ARUZB-BL05M: CTO-QUAREO CPRPC EA B  $             33.11 31.0%  $                22.85 N/A N/A
QCPC-6ARUZB-BL10F QCPC-6ARUZB-BL10F: CTO-QUAREO CPRPC EA B  $             25.75 31.0%  $                17.77 N/A N/A
QCPC-6ARUZB-BL10M QCPC-6ARUZB-BL10M: CTO-QUAREO CPRPC EA B  $             51.98 31.0%  $                35.87 N/A N/A
QCPC-6ARUZB-BL15M QCPC-6ARUZB-BL15M: CTO-QUAREO CPRPC EA B  $             70.84 31.0%  $                48.88 N/A N/A
QCPC-6ARUZB-BL7.5M QCPC-6ARUZB-BL7.5M: CTO-QUAREO CPRPC EA B  $             42.56 31.0%  $                29.37 N/A N/A
QCPC-6ARUZB-GN01M QCPC-6ARUZB-GN01M: CTO-QUAREO CPRPC EA B  $             18.02 31.0%  $                12.43 N/A N/A
QCPC-6ARUZB-GN02M QCPC-6ARUZB-GN02M: CTO-QUAREO CPRPC EA B  $             21.81 31.0%  $                15.05 N/A N/A
QCPC-6ARUZB-GN03M QCPC-6ARUZB-GN03M: CTO-QUAREO CPRPC EA B  $             25.56 31.0%  $                17.64 N/A N/A
QCPC-6ARUZB-GN04M QCPC-6ARUZB-GN04M: CTO-QUAREO CPRPC EA B  $             29.35 31.0%  $                20.25 N/A N/A
QCPC-6ARUZB-GN05M QCPC-6ARUZB-GN05M: CTO-QUAREO CPRPC EA B  $             33.11 31.0%  $                22.85 N/A N/A
QCPC-6ARUZB-GN7.5M QCPC-6ARUZB-GN7.5M: CTO-QUAREO CPRPC EA B  $             42.56 31.0%  $                29.37 N/A N/A
QCPC-6ARUZB-GY01M QCPC-6ARUZB-GY01M: CTO-QUAREO CPRPC EA B  $             18.02 31.0%  $                12.43 N/A N/A
QCPC-6ARUZB-GY02M QCPC-6ARUZB-GY02M: CTO-QUAREO CPRPC EA B  $             21.81 31.0%  $                15.05 N/A N/A
QCPC-6ARUZB-GY03M QCPC-6ARUZB-GY03M: CTO-QUAREO CPRPC EA B  $             25.56 31.0%  $                17.64 N/A N/A
QCPC-6ARUZB-GY05M QCPC-6ARUZB-GY05M: CTO-QUAREO CPRPC EA B  $             33.11 31.0%  $                22.85 N/A N/A
QCPC-6ARUZB-GY7.5M QCPC-6ARUZB-GY7.5M: CTO-QUAREO CPRPC EA B  $             42.56 31.0%  $                29.37 N/A N/A
QCPC-6ARUZB-VT01M QCPC-6ARUZB-VT01M: CTO-QUAREO CPRPC EA B  $             18.02 31.0%  $                12.43 N/A N/A
QCPC-6ARUZB-VT02M QCPC-6ARUZB-VT02M: CTO-QUAREO CPRPC EA B  $             21.81 31.0%  $                15.05 N/A N/A
QCPC-6ARUZB-VT03M QCPC-6ARUZB-VT03M: CTO-QUAREO CPRPC EA B  $             25.56 31.0%  $                17.64 N/A N/A
QCPC-6ARUZB-VT05M QCPC-6ARUZB-VT05M: CTO-QUAREO CPRPC EA B  $             33.11 31.0%  $                22.85 N/A N/A
QCPC-6ARUZB-VT7.5M QCPC-6ARUZB-VT7.5M: CTO-QUAREO CPRPC EA B  $             42.56 31.0%  $                29.37 N/A N/A
QCPC-6ARUZB-YL01M QCPC-6ARUZB-YL01M: CTO-QUAREO CPRPC EA B  $             18.02 31.0%  $                12.43 N/A N/A
QCPC-6ARUZB-YL02M QCPC-6ARUZB-YL02M: CTO-QUAREO CPRPC EA B  $             21.81 31.0%  $                15.05 N/A N/A
QCPC-6ARUZB-YL03M QCPC-6ARUZB-YL03M: CTO-QUAREO CPRPC EA B  $             25.56 31.0%  $                17.64 N/A N/A
QCPC-6ARUZB-YL05M QCPC-6ARUZB-YL05M: CTO-QUAREO CPRPC EA B  $             33.11 31.0%  $                22.85 N/A N/A
QCPC-6ARUZB-YL7.5M QCPC-6ARUZB-YL7.5M: CTO-QUAREO CPRPC EA B  $             42.56 31.0%  $                29.37 N/A N/A
QCPC-6ARUZX-BL10F QCPC-6ARUZX-BL10F: CTO-QUAREO CPRPC EA B  $             25.75 31.0%  $                17.77 N/A N/A
QCPC-6RUVA-BK04F QCPC-6RUVA-BK04F: AMC,C6 PATCHCORD,PVC EA B  $             14.00 31.0%  $                  9.66 N/A N/A
QCPC-6RUVA-BK07F QCPC-6RUVA-BK07F: AMC,C6 PATCHCORD,PVC EA B  $             15.35 31.0%  $                10.59 N/A N/A
QCPC-6RUVA-BK10F QCPC-6RUVA-BK10F: AMC,C6 PATCHCORD,PVC EA B  $             16.69 31.0%  $                11.52 N/A N/A
QCPC-6RUVA-BK15F QCPC-6RUVA-BK15F: AMC,C6 PATCHCORD,PVC EA B  $             19.94 31.0%  $                13.76 N/A N/A
QCPC-6RUVA-BK50F QCPC-6RUVA-BK50F: AMC,C6 PATCHCORD,PVC EA B  $             35.69 31.0%  $                24.63 N/A N/A
QCPC-6RUVA-BL01M QCPC-6RUVA-BL01M: CTO-QUAREO CPRPC EA B  $             13.67 31.0%  $                  9.43 N/A N/A
QCPC-6RUVA-BL02M QCPC-6RUVA-BL02M: CTO-QUAREO CPRPC EA B  $             16.15 31.0%  $                11.14 N/A N/A
QCPC-6RUVA-BL03M QCPC-6RUVA-BL03M: CTO-QUAREO CPRPC EA B  $             17.63 31.0%  $                12.16 N/A N/A
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QCPC-6RUVA-BL04F QCPC-6RUVA-BL04F: AMC,C6 PATCHCORD,PVC EA B  $             15.00 31.0%  $                10.35 N/A N/A
QCPC-6RUVA-BL05M QCPC-6RUVA-BL05M: CTO-QUAREO CPRPC EA B  $             20.60 31.0%  $                14.21 N/A N/A
QCPC-6RUVA-BL06M QCPC-6RUVA-BL06M: CTO-QUAREO CPRPC EA B  $             22.06 31.0%  $                15.22 N/A N/A
QCPC-6RUVA-BL07F QCPC-6RUVA-BL07F: AMC,C6 PATCHCORD,PVC EA B  $             15.35 31.0%  $                10.59 N/A N/A
QCPC-6RUVA-BL08M QCPC-6RUVA-BL08M: CTO-QUAREO CPRPC EA B  $             25.02 31.0%  $                17.26 N/A N/A
QCPC-6RUVA-BL09M QCPC-6RUVA-BL09M: CTO-QUAREO CPRPC EA B  $             26.48 31.0%  $                18.27 N/A N/A
QCPC-6RUVA-BL10F QCPC-6RUVA-BL10F: AMC,C6 PATCHCORD,PVC EA B  $             16.69 31.0%  $                11.52 N/A N/A
QCPC-6RUVA-BL15F QCPC-6RUVA-BL15F: AMC,C6 PATCHCORD,PVC EA B  $             19.94 31.0%  $                13.76 N/A N/A
QCPC-6RUVA-BL50F QCPC-6RUVA-BL50F: AMC,C6 PATCHCORD,PVC EA B  $             35.69 31.0%  $                24.63 N/A N/A
QCPC-6RUVA-GN04F QCPC-6RUVA-GN04F: AMC,C6 PATCHCORD,PVC EA B  $             15.00 31.0%  $                10.35 N/A N/A
QCPC-6RUVA-GN07F QCPC-6RUVA-GN07F: AMC,C6 PATCHCORD,PVC EA B  $             16.35 31.0%  $                11.28 N/A N/A
QCPC-6RUVA-GN10F QCPC-6RUVA-GN10F: AMC,C6 PATCHCORD,PVC EA B  $             17.69 31.0%  $                12.21 N/A N/A
QCPC-6RUVA-GN15F QCPC-6RUVA-GN15F: AMC,C6 PATCHCORD,PVC EA B  $             19.94 31.0%  $                13.76 N/A N/A
QCPC-6RUVA-GN25F QCPC-6RUVA-GN25F: AMC,C6 PATCHCORD,PVC EA B  $             24.44 31.0%  $                16.86 N/A N/A
QCPC-6RUVA-GN50F QCPC-6RUVA-GN50F: AMC,C6 PATCHCORD,PVC EA B  $             35.69 31.0%  $                24.63 N/A N/A
QCPC-6RUVA-GY01M QCPC-6RUVA-GY01M: CTO-QUAREO CPRPC EA B  $             14.67 31.0%  $                10.12 N/A N/A
QCPC-6RUVA-GY02M QCPC-6RUVA-GY02M: CTO-QUAREO CPRPC EA B  $             16.15 31.0%  $                11.14 N/A N/A
QCPC-6RUVA-GY03M QCPC-6RUVA-GY03M: CTO-QUAREO CPRPC EA B  $             17.63 31.0%  $                12.16 N/A N/A
QCPC-6RUVA-GY04F QCPC-6RUVA-GY04F: AMC,C6 PATCHCORD,PVC EA B  $             15.00 31.0%  $                10.35 N/A N/A
QCPC-6RUVA-GY04M QCPC-6RUVA-GY04M: CTO-QUAREO CPRPC EA B  $             19.10 31.0%  $                13.18 N/A N/A
QCPC-6RUVA-GY05M QCPC-6RUVA-GY05M: CTO-QUAREO CPRPC EA B  $             20.60 31.0%  $                14.21 N/A N/A
QCPC-6RUVA-GY06M QCPC-6RUVA-GY06M: CTO-QUAREO CPRPC EA B  $             22.06 31.0%  $                15.22 N/A N/A
QCPC-6RUVA-GY07M QCPC-6RUVA-GY07M: CTO-QUAREO CPRPC EA B  $             23.54 31.0%  $                16.24 N/A N/A
QCPC-6RUVA-GY08M QCPC-6RUVA-GY08M: CTO-QUAREO CPRPC EA B  $             25.02 31.0%  $                17.26 N/A N/A
QCPC-6RUVA-GY09M QCPC-6RUVA-GY09M: CTO-QUAREO CPRPC EA B  $             26.48 31.0%  $                18.27 N/A N/A
QCPC-6RUVA-GY10F QCPC-6RUVA-GY10F: AMC,C6 PATCHCORD,PVC EA B  $             17.69 31.0%  $                12.21 N/A N/A
QCPC-6RUVA-GY10M QCPC-6RUVA-GY10M: CTO-QUAREO CPRPC EA B  $             27.96 31.0%  $                19.29 N/A N/A
QCPC-6RUVA-GY15F QCPC-6RUVA-GY15F: AMC,C6 PATCHCORD,PVC EA B  $             19.94 31.0%  $                13.76 N/A N/A
QCPC-6RUVA-GY25F QCPC-6RUVA-GY25F: AMC,C6 PATCHCORD,PVC EA B  $             24.44 31.0%  $                16.86 N/A N/A
QCPC-6RUVA-GY50F QCPC-6RUVA-GY50F: AMC,C6 PATCHCORD,PVC EA B  $             35.69 31.0%  $                24.63 N/A N/A
QCPC-6RUVA-OR01M QCPC-6RUVA-OR01M: CTO-QUAREO CPRPC EA B  $             13.67 31.0%  $                  9.43 N/A N/A
QCPC-6RUVA-OR04F QCPC-6RUVA-OR04F: AMC,C6 PATCHCORD,PVC EA B  $             14.00 31.0%  $                  9.66 N/A N/A
QCPC-6RUVA-OR07F QCPC-6RUVA-OR07F: AMC,C6 PATCHCORD,PVC EA B  $             16.35 31.0%  $                11.28 N/A N/A
QCPC-6RUVA-OR10F QCPC-6RUVA-OR10F: AMC,C6 PATCHCORD,PVC EA B  $             17.69 31.0%  $                12.21 N/A N/A
QCPC-6RUVA-OR15F QCPC-6RUVA-OR15F: AMC,C6 PATCHCORD,PVC EA B  $             19.94 31.0%  $                13.76 N/A N/A
QCPC-6RUVA-OR25F QCPC-6RUVA-OR25F: AMC,C6 PATCHCORD,PVC EA B  $             24.44 31.0%  $                16.86 N/A N/A
QCPC-6RUVA-OR50F QCPC-6RUVA-OR50F: AMC,C6 PATCHCORD,PVC EA B  $             35.69 31.0%  $                24.63 N/A N/A
QCPC-6RUVA-RD01M QCPC-6RUVA-RD01M: CTO-QUAREO CPRPC EA B  $             14.67 31.0%  $                10.12 N/A N/A
QCPC-6RUVA-RD02M QCPC-6RUVA-RD02M: CTO-QUAREO CPRPC EA B  $             16.15 31.0%  $                11.14 N/A N/A
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QCPC-6RUVA-RD03M QCPC-6RUVA-RD03M: CTO-QUAREO CPRPC EA B  $             17.63 31.0%  $                12.16 N/A N/A
QCPC-6RUVA-RD04F QCPC-6RUVA-RD04F: AMC,C6 PATCHCORD,PVC EA B  $             15.00 31.0%  $                10.35 N/A N/A
QCPC-6RUVA-RD04M QCPC-6RUVA-RD04M: CTO-QUAREO CPRPC EA B  $             19.10 31.0%  $                13.18 N/A N/A
QCPC-6RUVA-RD05M QCPC-6RUVA-RD05M: CTO-QUAREO CPRPC EA B  $             20.60 31.0%  $                14.21 N/A N/A
QCPC-6RUVA-RD06M QCPC-6RUVA-RD06M: CTO-QUAREO CPRPC EA B  $             22.06 31.0%  $                15.22 N/A N/A
QCPC-6RUVA-RD07F QCPC-6RUVA-RD07F: AMC,C6 PATCHCORD,PVC EA B  $             16.35 31.0%  $                11.28 N/A N/A
QCPC-6RUVA-RD07M QCPC-6RUVA-RD07M: CTO-QUAREO CPRPC EA B  $             23.54 31.0%  $                16.24 N/A N/A
QCPC-6RUVA-RD08M QCPC-6RUVA-RD08M: CTO-QUAREO CPRPC EA B  $             25.02 31.0%  $                17.26 N/A N/A
QCPC-6RUVA-RD09M QCPC-6RUVA-RD09M: CTO-QUAREO CPRPC EA B  $             26.48 31.0%  $                18.27 N/A N/A
QCPC-6RUVA-RD10F QCPC-6RUVA-RD10F: AMC,C6 PATCHCORD,PVC EA B  $             17.69 31.0%  $                12.21 N/A N/A
QCPC-6RUVA-RD10M QCPC-6RUVA-RD10M: CTO-QUAREO CPRPC EA B  $             27.96 31.0%  $                19.29 N/A N/A
QCPC-6RUVA-RD15F QCPC-6RUVA-RD15F: AMC,C6 PATCHCORD,PVC EA B  $             19.94 31.0%  $                13.76 N/A N/A
QCPC-6RUVA-RD50F QCPC-6RUVA-RD50F: AMC,C6 PATCHCORD,PVC EA B  $             35.69 31.0%  $                24.63 N/A N/A
QCPC-6RUVA-VT04F QCPC-6RUVA-VT04F: AMC,C6 PATCHCORD,PVC EA B  $             14.00 31.0%  $                  9.66 N/A N/A
QCPC-6RUVA-VT10F QCPC-6RUVA-VT10F: AMC,C6 PATCHCORD,PVC EA B  $             17.69 31.0%  $                12.21 N/A N/A
QCPC-6RUVA-VT15F QCPC-6RUVA-VT15F: AMC,C6 PATCHCORD,PVC EA B  $             19.94 31.0%  $                13.76 N/A N/A
QCPC-6RUVA-VT50F QCPC-6RUVA-VT50F: AMC,C6 PATCHCORD,PVC EA B  $             35.69 31.0%  $                24.63 N/A N/A
QCPC-6RUVA-WT01M QCPC-6RUVA-WT01M: CTO-QUAREO CPRPC EA B  $             14.67 31.0%  $                10.12 N/A N/A
QCPC-6RUVA-WT02M QCPC-6RUVA-WT02M: CTO-QUAREO CPRPC EA B  $             16.15 31.0%  $                11.14 N/A N/A
QCPC-6RUVA-WT03M QCPC-6RUVA-WT03M: CTO-QUAREO CPRPC EA B  $             17.63 31.0%  $                12.16 N/A N/A
QCPC-6RUVA-WT04F QCPC-6RUVA-WT04F: AMC,C6 PATCHCORD,PVC EA B  $             15.00 31.0%  $                10.35 N/A N/A
QCPC-6RUVA-WT04M QCPC-6RUVA-WT04M: CTO-QUAREO CPRPC EA B  $             19.10 31.0%  $                13.18 N/A N/A
QCPC-6RUVA-WT05M QCPC-6RUVA-WT05M: CTO-QUAREO CPRPC EA B  $             20.60 31.0%  $                14.21 N/A N/A
QCPC-6RUVA-WT06M QCPC-6RUVA-WT06M: CTO-QUAREO CPRPC EA B  $             22.06 31.0%  $                15.22 N/A N/A
QCPC-6RUVA-WT07F QCPC-6RUVA-WT07F: AMC,C6 PATCHCORD,PVC EA B  $             16.35 31.0%  $                11.28 N/A N/A
QCPC-6RUVA-WT07M QCPC-6RUVA-WT07M: CTO-QUAREO CPRPC EA B  $             23.54 31.0%  $                16.24 N/A N/A
QCPC-6RUVA-WT08M QCPC-6RUVA-WT08M: CTO-QUAREO CPRPC EA B  $             25.02 31.0%  $                17.26 N/A N/A
QCPC-6RUVA-WT09M QCPC-6RUVA-WT09M: CTO-QUAREO CPRPC EA B  $             26.48 31.0%  $                18.27 N/A N/A
QCPC-6RUVA-WT10F QCPC-6RUVA-WT10F: AMC,C6 PATCHCORD,PVC EA B  $             17.69 31.0%  $                12.21 N/A N/A
QCPC-6RUVA-WT10M QCPC-6RUVA-WT10M: CTO-QUAREO CPRPC EA B  $             27.96 31.0%  $                19.29 N/A N/A
QCPC-6RUVA-WT15F QCPC-6RUVA-WT15F: AMC,C6 PATCHCORD,PVC EA B  $             19.94 31.0%  $                13.76 N/A N/A
QCPC-6RUVA-YL04F QCPC-6RUVA-YL04F: AMC,C6 PATCHCORD,PVC EA B  $             15.00 31.0%  $                10.35 N/A N/A
QCPC-6RUVA-YL07F QCPC-6RUVA-YL07F: AMC,C6 PATCHCORD,PVC EA B  $             16.35 31.0%  $                11.28 N/A N/A
QCPC-6RUVA-YL10F QCPC-6RUVA-YL10F: AMC,C6 PATCHCORD,PVC EA B  $             16.69 31.0%  $                11.52 N/A N/A
QCPC-6RUVA-YL25F QCPC-6RUVA-YL25F: AMC,C6 PATCHCORD,PVC EA B  $             24.44 31.0%  $                16.86 N/A N/A
QCPC-6RUVA-YL50F QCPC-6RUVA-YL50F: AMC,C6 PATCHCORD,PVC EA B  $             35.69 31.0%  $                24.63 N/A N/A
QCPC-6RUVB-BK04F QCPC-6RUVB-BK04F: AMC,C6 PATCHCORD,PVC EA B  $             14.00 31.0%  $                  9.66 N/A N/A
QCPC-6RUVB-BK05F QCPC-6RUVB-BK05F: CTO-QUAREO CPRPC EA B  $             14.44 31.0%  $                  9.96 N/A N/A
QCPC-6RUVB-BK06F QCPC-6RUVB-BK06F: CTO-QUAREO CPRPC EA B  $             15.90 31.0%  $                10.97 N/A N/A
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QCPC-6RUVB-BK07F QCPC-6RUVB-BK07F: AMC,C6 PATCHCORD,PVC EA B  $             15.35 31.0%  $                10.59 N/A N/A
QCPC-6RUVB-BK08F QCPC-6RUVB-BK08F: CTO-QUAREO CPRPC EA B  $             16.81 31.0%  $                11.60 N/A N/A
QCPC-6RUVB-BK15F QCPC-6RUVB-BK15F: AMC,C6 PATCHCORD,PVC EA B  $             31.50 31.0%  $                21.74 N/A N/A
QCPC-6RUVB-BK25F QCPC-6RUVB-BK25F: AMC,C6 PATCHCORD,PVC EA B  $             24.44 31.0%  $                16.86 N/A N/A
QCPC-6RUVB-BL01M QCPC-6RUVB-BL01M: CTO-QUAREO CPRPC EA B  $             13.67 31.0%  $                  9.43 N/A N/A
QCPC-6RUVB-BL02M QCPC-6RUVB-BL02M: CTO-QUAREO CPRPC EA B  $             16.15 31.0%  $                11.14 N/A N/A
QCPC-6RUVB-BL03M QCPC-6RUVB-BL03M: CTO-QUAREO CPRPC EA B  $             17.63 31.0%  $                12.16 N/A N/A
QCPC-6RUVB-BL04F QCPC-6RUVB-BL04F: AMC,C6 PATCHCORD,PVC EA B  $             14.00 31.0%  $                  9.66 N/A N/A
QCPC-6RUVB-BL05F QCPC-6RUVB-BL05F: AMC,C6 PATCHCORD,PVC EA B  $             15.44 31.0%  $                10.65 N/A N/A
QCPC-6RUVB-BL07F QCPC-6RUVB-BL07F: AMC,C6 PATCHCORD,PVC EA B  $             15.35 31.0%  $                10.59 N/A N/A
QCPC-6RUVB-BL10F QCPC-6RUVB-BL10F: AMC,C6 PATCHCORD,PVC EA B  $             17.69 31.0%  $                12.21 N/A N/A
QCPC-6RUVB-BL10M QCPC-6RUVB-BL10M: CTO-QUAREO CPRPC EA B  $             26.94 31.0%  $                18.59 N/A N/A
QCPC-6RUVB-BL11F QCPC-6RUVB-BL11F: AMC,C6 PATCHCORD,PVC EA B  $             18.15 31.0%  $                12.52 N/A N/A
QCPC-6RUVB-BL15F QCPC-6RUVB-BL15F: AMC,C6 PATCHCORD,PVC EA B  $             18.94 31.0%  $                13.07 N/A N/A
QCPC-6RUVB-BL20F QCPC-6RUVB-BL20F: CTO-QUAREO CPRPC EA B  $             21.19 31.0%  $                14.62 N/A N/A
QCPC-6RUVB-BL25F QCPC-6RUVB-BL25F: AMC,C6 PATCHCORD,PVC EA B  $             24.44 31.0%  $                16.86 N/A N/A
QCPC-6RUVB-GN04F QCPC-6RUVB-GN04F: AMC,C6 PATCHCORD,PVC EA B  $             15.00 31.0%  $                10.35 N/A N/A
QCPC-6RUVB-GN05F QCPC-6RUVB-GN05F: AMC,C6 PATCHCORD,PVC EA B  $             15.44 31.0%  $                10.65 N/A N/A
QCPC-6RUVB-GN07F QCPC-6RUVB-GN07F: AMC,C6 PATCHCORD,PVC EA B  $             16.35 31.0%  $                11.28 N/A N/A
QCPC-6RUVB-GN10F QCPC-6RUVB-GN10F: AMC,C6 PATCHCORD,PVC EA B  $             17.69 31.0%  $                12.21 N/A N/A
QCPC-6RUVB-GN11F QCPC-6RUVB-GN11F: AMC,C6 PATCHCORD,PVC EA B  $             18.15 31.0%  $                12.52 N/A N/A
QCPC-6RUVB-GN15F QCPC-6RUVB-GN15F: AMC,C6 PATCHCORD,PVC EA B  $             19.94 31.0%  $                13.76 N/A N/A
QCPC-6RUVB-GN25F QCPC-6RUVB-GN25F: AMC,C6 PATCHCORD,PVC EA B  $             24.44 31.0%  $                16.86 N/A N/A
QCPC-6RUVB-GY04F QCPC-6RUVB-GY04F: AMC,C6 PATCHCORD,PVC EA B  $             15.00 31.0%  $                10.35 N/A N/A
QCPC-6RUVB-GY07F QCPC-6RUVB-GY07F: AMC,C6 PATCHCORD,PVC EA B  $             16.35 31.0%  $                11.28 N/A N/A
QCPC-6RUVB-GY10F QCPC-6RUVB-GY10F: AMC,C6 PATCHCORD,PVC EA B  $             17.69 31.0%  $                12.21 N/A N/A
QCPC-6RUVB-GY15F QCPC-6RUVB-GY15F: AMC,C6 PATCHCORD,PVC EA B  $             19.94 31.0%  $                13.76 N/A N/A
QCPC-6RUVB-GY25F QCPC-6RUVB-GY25F: AMC,C6 PATCHCORD,PVC EA B  $             24.44 31.0%  $                16.86 N/A N/A
QCPC-6RUVB-GY50F QCPC-6RUVB-GY50F: AMC,C6 PATCHCORD,PVC EA B  $             35.69 31.0%  $                24.63 N/A N/A
QCPC-6RUVB-OR04F QCPC-6RUVB-OR04F: AMC,C6 PATCHCORD,PVC EA B  $             15.00 31.0%  $                10.35 N/A N/A
QCPC-6RUVB-OR05F QCPC-6RUVB-OR05F: AMC,C6 PATCHCORD,PVC EA B  $             15.44 31.0%  $                10.65 N/A N/A
QCPC-6RUVB-OR07F QCPC-6RUVB-OR07F: AMC,C6 PATCHCORD,PVC EA B  $             16.35 31.0%  $                11.28 N/A N/A
QCPC-6RUVB-OR10F QCPC-6RUVB-OR10F: AMC,C6 PATCHCORD,PVC EA B  $             17.69 31.0%  $                12.21 N/A N/A
QCPC-6RUVB-OR11F QCPC-6RUVB-OR11F: AMC,C6 PATCHCORD,PVC EA B  $             18.15 31.0%  $                12.52 N/A N/A
QCPC-6RUVB-OR50F QCPC-6RUVB-OR50F: AMC,C6 PATCHCORD,PVC EA B  $             35.69 31.0%  $                24.63 N/A N/A
QCPC-6RUVB-RD04F QCPC-6RUVB-RD04F: AMC,C6 PATCHCORD,PVC EA B  $             15.00 31.0%  $                10.35 N/A N/A
QCPC-6RUVB-RD07F QCPC-6RUVB-RD07F: AMC,C6 PATCHCORD,PVC EA B  $             16.35 31.0%  $                11.28 N/A N/A
QCPC-6RUVB-RD10F QCPC-6RUVB-RD10F: AMC,C6 PATCHCORD,PVC EA B  $             17.69 31.0%  $                12.21 N/A N/A
QCPC-6RUVB-RD15F QCPC-6RUVB-RD15F: AMC,C6 PATCHCORD,PVC EA B  $             19.94 31.0%  $                13.76 N/A N/A
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QCPC-6RUVB-RD25F QCPC-6RUVB-RD25F: AMC,C6 PATCHCORD,PVC EA B  $             24.44 31.0%  $                16.86 N/A N/A
QCPC-6RUVB-RD50F QCPC-6RUVB-RD50F: AMC,C6 PATCHCORD,PVC EA B  $             35.69 31.0%  $                24.63 N/A N/A
QCPC-6RUVB-VT04F QCPC-6RUVB-VT04F: AMC,C6 PATCHCORD,PVC EA B  $             15.00 31.0%  $                10.35 N/A N/A
QCPC-6RUVB-VT07F QCPC-6RUVB-VT07F: AMC,C6 PATCHCORD,PVC EA B  $             16.35 31.0%  $                11.28 N/A N/A
QCPC-6RUVB-VT25F QCPC-6RUVB-VT25F: AMC,C6 PATCHCORD,PVC EA B  $             24.44 31.0%  $                16.86 N/A N/A
QCPC-6RUVB-VT50F QCPC-6RUVB-VT50F: AMC,C6 PATCHCORD,PVC EA B  $             35.69 31.0%  $                24.63 N/A N/A
QCPC-6RUVB-WT01F QCPC-6RUVB-WT01F: CTO-QUAREO CPRPC EA B  $             13.65 31.0%  $                  9.42 N/A N/A
QCPC-6RUVB-WT02F QCPC-6RUVB-WT02F: CTO-QUAREO CPRPC EA B  $             13.10 31.0%  $                  9.04 N/A N/A
QCPC-6RUVB-WT04F QCPC-6RUVB-WT04F: AMC,C6 PATCHCORD,PVC EA B  $             15.00 31.0%  $                10.35 N/A N/A
QCPC-6RUVB-WT07F QCPC-6RUVB-WT07F: AMC,C6 PATCHCORD,PVC EA B  $             15.35 31.0%  $                10.59 N/A N/A
QCPC-6RUVB-WT1.5M QCPC-6RUVB-WT1.5M: CTO-QUAREO CPRPC EA B  $             15.40 31.0%  $                10.63 N/A N/A
QCPC-6RUVB-WT10F QCPC-6RUVB-WT10F: AMC,C6 PATCHCORD,PVC EA B  $             17.69 31.0%  $                12.21 N/A N/A
QCPC-6RUVB-WT25F QCPC-6RUVB-WT25F: AMC,C6 PATCHCORD,PVC EA B  $             24.44 31.0%  $                16.86 N/A N/A
QCPC-6RUVB-WT50F QCPC-6RUVB-WT50F: AMC,C6 PATCHCORD,PVC EA B  $             35.69 31.0%  $                24.63 N/A N/A
QCPC-6RUVB-YL01M QCPC-6RUVB-YL01M: CTO-QUAREO CPRPC EA B  $             14.67 31.0%  $                10.12 N/A N/A
QCPC-6RUVB-YL02M QCPC-6RUVB-YL02M: CTO-QUAREO CPRPC EA B  $             16.15 31.0%  $                11.14 N/A N/A
QCPC-6RUVB-YL03M QCPC-6RUVB-YL03M: CTO-QUAREO CPRPC EA B  $             17.63 31.0%  $                12.16 N/A N/A
QCPC-6RUVB-YL04F QCPC-6RUVB-YL04F: AMC,C6 PATCHCORD,PVC EA B  $             15.00 31.0%  $                10.35 N/A N/A
QCPC-6RUVB-YL07F QCPC-6RUVB-YL07F: AMC,C6 PATCHCORD,PVC EA B  $             16.35 31.0%  $                11.28 N/A N/A
QCPC-6RUVB-YL1.5M QCPC-6RUVB-YL1.5M: CTO-QUAREO CPRPC EA B  $             15.40 31.0%  $                10.63 N/A N/A
QCPC-6RUVB-YL10F QCPC-6RUVB-YL10F: CTO-QUAREO CPRPC EA B  $             17.69 31.0%  $                12.21 N/A N/A
QCPC-6RUVB-YL15F QCPC-6RUVB-YL15F: AMC,C6 PATCHCORD,PVC EA B  $             19.94 31.0%  $                13.76 N/A N/A
QCPC-6RUVB-YL25F QCPC-6RUVB-YL25F: AMC,C6 PATCHCORD,PVC EA B  $             24.44 31.0%  $                16.86 N/A N/A
QCPC-6RUVX-BL10F QCPC-6RUVX-BL10F: CTO-QUAREO CPRPC EA B  $             16.69 31.0%  $                11.52 N/A N/A
QCPC-6RUVX-GN03F QCPC-6RUVX-GN03F: CTO-QUAREO CPRPC EA B  $             13.56 31.0%  $                  9.36 N/A N/A
QCPC-6RUVX-GN07F QCPC-6RUVX-GN07F: CTO-QUAREO CPRPC EA B  $             15.35 31.0%  $                10.59 N/A N/A
QCPC-6RUVX-GY01M QCPC-6RUVX-GY01M: CTO-QUAREO CPRPC EA B  $             14.67 31.0%  $                10.12 N/A N/A
QCPC-6RUVX-GY02M QCPC-6RUVX-GY02M: CTO-QUAREO CPRPC EA B  $             16.15 31.0%  $                11.14 N/A N/A
QCPC-6RUVX-GY03M QCPC-6RUVX-GY03M: CTO-QUAREO CPRPC EA B  $             17.63 31.0%  $                12.16 N/A N/A
QCPC-6RUVX-GY04M QCPC-6RUVX-GY04M: CTO-QUAREO CPRPC EA B  $             19.10 31.0%  $                13.18 N/A N/A
QCPC-6RUVX-GY05M QCPC-6RUVX-GY05M: CTO-QUAREO CPRPC EA B  $             20.60 31.0%  $                14.21 N/A N/A
QCPC-6RUVX-GY06M QCPC-6RUVX-GY06M: CTO-QUAREO CPRPC EA B  $             22.06 31.0%  $                15.22 N/A N/A
QCPC-6RUVX-GY07M QCPC-6RUVX-GY07M: CTO-QUAREO CPRPC EA B  $             23.54 31.0%  $                16.24 N/A N/A
QCPC-6RUVX-GY08M QCPC-6RUVX-GY08M: CTO-QUAREO CPRPC EA B  $             25.02 31.0%  $                17.26 N/A N/A
QCPC-6RUVX-GY09M QCPC-6RUVX-GY09M: CTO-QUAREO CPRPC EA B  $             26.48 31.0%  $                18.27 N/A N/A
QCPC-6RUVX-GY10M QCPC-6RUVX-GY10M: CTO-QUAREO CPRPC EA B  $             27.96 31.0%  $                19.29 N/A N/A
QCPC-6RUZA-BL10F QCPC-6RUZA-BL10F: CTO-QUAREO CPRPC EA B  $             16.69 31.0%  $                11.52 N/A N/A
QCPC-6RUZB-BL01M QCPC-6RUZB-BL01M: CTO-QUAREO CPRPC EA B  $             13.67 31.0%  $                  9.43 N/A N/A
QCPC-6RUZB-BL02M QCPC-6RUZB-BL02M: CTO-QUAREO CPRPC EA B  $             16.15 31.0%  $                11.14 N/A N/A
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QCPC-6RUZB-BL03M QCPC-6RUZB-BL03M: CTO-QUAREO CPRPC EA B  $             17.63 31.0%  $                12.16 N/A N/A
QCPC-6RUZB-BL05M QCPC-6RUZB-BL05M: CTO-QUAREO CPRPC EA B  $             20.60 31.0%  $                14.21 N/A N/A
QCPC-6RUZB-BL10F QCPC-6RUZB-BL10F: CTO-QUAREO CPRPC EA B  $             16.69 31.0%  $                11.52 N/A N/A
QCPC-6RUZB-BL10M QCPC-6RUZB-BL10M: CTO-QUAREO CPRPC EA B  $             27.96 31.0%  $                19.29 N/A N/A
QCPC-6RUZB-BL15M QCPC-6RUZB-BL15M: CTO-QUAREO CPRPC EA B  $             35.34 31.0%  $                24.38 N/A N/A
QCPC-6RUZB-BL7.5M QCPC-6RUZB-BL7.5M: CTO-QUAREO CPRPC EA B  $             24.27 31.0%  $                16.75 N/A N/A
QCPC-6RUZB-GN01F QCPC-6RUZB-GN01F: CTO-QUAREO CPRPC EA B  $             13.65 31.0%  $                  9.42 N/A N/A
QCPC-6RUZB-GN01M QCPC-6RUZB-GN01M: CTO-QUAREO CPRPC EA B  $             13.67 31.0%  $                  9.43 N/A N/A
QCPC-6RUZB-GN02M QCPC-6RUZB-GN02M: CTO-QUAREO CPRPC EA B  $             16.15 31.0%  $                11.14 N/A N/A
QCPC-6RUZB-GN03M QCPC-6RUZB-GN03M: CTO-QUAREO CPRPC EA B  $             17.63 31.0%  $                12.16 N/A N/A
QCPC-6RUZB-GN05M QCPC-6RUZB-GN05M: CTO-QUAREO CPRPC EA B  $             20.60 31.0%  $                14.21 N/A N/A
QCPC-6RUZB-GN7.5M QCPC-6RUZB-GN7.5M: CTO-QUAREO CPRPC EA B  $             24.27 31.0%  $                16.75 N/A N/A
QCPC-6RUZB-GY01M QCPC-6RUZB-GY01M: CTO-QUAREO CPRPC EA B  $             13.67 31.0%  $                  9.43 N/A N/A
QCPC-6RUZB-GY02M QCPC-6RUZB-GY02M: CTO-QUAREO CPRPC EA B  $             16.15 31.0%  $                11.14 N/A N/A
QCPC-6RUZB-GY03M QCPC-6RUZB-GY03M: CTO-QUAREO CPRPC EA B  $             17.63 31.0%  $                12.16 N/A N/A
QCPC-6RUZB-GY05M QCPC-6RUZB-GY05M: CTO-QUAREO CPRPC EA B  $             20.60 31.0%  $                14.21 N/A N/A
QCPC-6RUZB-GY7.5M QCPC-6RUZB-GY7.5M: CTO-QUAREO CPRPC EA B  $             24.27 31.0%  $                16.75 N/A N/A
QCPC-6RUZB-OR01F QCPC-6RUZB-OR01F: CTO-QUAREO CPRPC EA B  $             13.65 31.0%  $                  9.42 N/A N/A
QCPC-6RUZB-OR01M QCPC-6RUZB-OR01M: CTO-QUAREO CPRPC EA B  $             13.67 31.0%  $                  9.43 N/A N/A
QCPC-6RUZB-OR02F QCPC-6RUZB-OR02F: CTO-QUAREO CPRPC EA B  $             14.10 31.0%  $                  9.73 N/A N/A
QCPC-6RUZB-OR02M QCPC-6RUZB-OR02M: CTO-QUAREO CPRPC EA B  $             16.15 31.0%  $                11.14 N/A N/A
QCPC-6RUZB-OR03M QCPC-6RUZB-OR03M: CTO-QUAREO CPRPC EA B  $             17.63 31.0%  $                12.16 N/A N/A
QCPC-6RUZB-OR05M QCPC-6RUZB-OR05M: CTO-QUAREO CPRPC EA B  $             20.60 31.0%  $                14.21 N/A N/A
QCPC-6RUZB-OR7.5M QCPC-6RUZB-OR7.5M: CTO-QUAREO CPRPC EA B  $             24.27 31.0%  $                16.75 N/A N/A
QCPC-6RUZB-RD01M QCPC-6RUZB-RD01M: CTO-QUAREO CPRPC EA B  $             14.67 31.0%  $                10.12 N/A N/A
QCPC-6RUZB-RD02M QCPC-6RUZB-RD02M: CTO-QUAREO CPRPC EA B  $             16.15 31.0%  $                11.14 N/A N/A
QCPC-6RUZB-RD03M QCPC-6RUZB-RD03M: CTO-QUAREO CPRPC EA B  $             17.63 31.0%  $                12.16 N/A N/A
QCPC-6RUZB-RD05M QCPC-6RUZB-RD05M: CTO-QUAREO CPRPC EA B  $             20.60 31.0%  $                14.21 N/A N/A
QCPC-6RUZB-RD7.5M QCPC-6RUZB-RD7.5M: CTO-QUAREO CPRPC EA B  $             24.27 31.0%  $                16.75 N/A N/A
QCPC-6RUZB-YL01M QCPC-6RUZB-YL01M: CTO-QUAREO CPRPC EA B  $             13.67 31.0%  $                  9.43 N/A N/A
QCPC-6RUZB-YL02M QCPC-6RUZB-YL02M: CTO-QUAREO CPRPC EA B  $             16.15 31.0%  $                11.14 N/A N/A
QCPC-6RUZB-YL03M QCPC-6RUZB-YL03M: CTO-QUAREO CPRPC EA B  $             17.63 31.0%  $                12.16 N/A N/A
QCPC-6RUZB-YL05M QCPC-6RUZB-YL05M: CTO-QUAREO CPRPC EA B  $             20.60 31.0%  $                14.21 N/A N/A
QCPC-6RUZB-YL7.5M QCPC-6RUZB-YL7.5M: CTO-QUAREO CPRPC EA B  $             24.27 31.0%  $                16.75 N/A N/A
QCPC-6RUZX-BL10F QCPC-6RUZX-BL10F: CTO-QUAREO CPRPC EA B  $             16.69 31.0%  $                11.52 N/A N/A
QCPP-24MC6AS QCPP-24MC6AS: 24P PP CAT 6A STP W/ JACKS EA B  $           748.49 31.0%  $              516.46 N/A N/A
QCPP-24MC6AU QCPP-24MC6AU: 24P PP C6A U/UTP W/ JACKS EA B  $           443.37 31.0%  $              305.93 N/A N/A
QCPP-24MC6U QCPP-24MC6U: 24P PP CAT 6 U/UTP W/ JACKS EA B  $           306.24 31.0%  $              211.31 N/A N/A
QCPP-24NC6AS QCPP-24NC6AS: C6A 24-PORT STP 1RU, W/O EA B  $           328.74 31.0%  $              226.83 N/A N/A
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QCPP-24NC6AU QCPP-24NC6AU: C6A 24-PORT UTP 1RU, W/O EA B  $           328.74 31.0%  $              226.83 N/A N/A
QCPP-24NC6U QCPP-24NC6U: C6 24-PORT UTP 1RU, W/O JA EA B  $           209.99 31.0%  $              144.89 N/A N/A
QCPP-48MC6AS QCPP-48MC6AS: 48P PP CAT 6A STP W/ JACKS EA B  $        1,071.94 31.0%  $              739.64 N/A N/A
QCPP-48MC6AU QCPP-48MC6AU: 48P PP C6A U/UTP W/ JACKS EA B  $           887.45 31.0%  $              612.34 N/A N/A
QCPP-48MC6U QCPP-48MC6U: 48P PP CAT 6 U/UTP W/ JACKS EA B  $           603.44 31.0%  $              416.37 N/A N/A
QCPP-48NC6AS QCPP-48NC6AS: C6A 48-PORT STP  2RU, W/O EA B  $           656.22 31.0%  $              452.79 N/A N/A
QCPP-48NC6AU QCPP-48NC6AU: C6A 48-PORT UTP 2RU, W/O EA B  $           656.22 31.0%  $              452.79 N/A N/A
QCPP-48NC6U QCPP-48NC6U: C6 48-PORT UTP 2RU, W/O JA EA B  $           419.98 31.0%  $              289.79 N/A N/A
QCPP-ENDCAP QCPP-ENDCAP: 24P AMC ENDCAP RHS BLANK EA B  $               0.46 31.0%  $                  0.32 N/A N/A
QCP-R64DA2 QCP-R64DA2: 400 PR FULL CONN 5.25X19 QCP EA B  $        1,355.37 31.0%  $              935.21 N/A N/A
QCPU-MCBM-1 QCPU-MCBM-1: QUAREO FIBER CONTROLLER EA B  $           312.49 31.0%  $              215.62 N/A N/A
QCPU-MPPM-1 QCPU-MPPM-1: QUAREO COPPER CONTROLLER EA B  $           312.49 31.0%  $              215.62 N/A N/A
QCP-W10X20-1 QCP-W10X20-1: WTB MODULE EA B  $           212.76 31.0%  $              146.80 N/A N/A
QCP-W10X20-5 QCP-W10X20-5: WTB CHASSIS WITH 5 MODULES EA B  $        1,449.92 31.0%  $           1,000.44 N/A N/A
QCP-W10X20-5M QCP-W10X20-5M:WTB CONN PNL 1000WTB 20C EA B  $        2,048.82 31.0%  $           1,413.69 N/A N/A
QCP-W160A-8RC QCP-W160A-8RC: WTB CONN PNL 480 WTB 8 CO EA B  $           961.38 31.0%  $              663.35 N/A N/A
QCP-W3XXA1 QCP-W3XXA1: 112 CKT 3 1/2 X 19 QCP PANEL EA B  $           526.40 31.0%  $              363.22 N/A N/A
QCP-W3XXA2 QCP-W3XXA2: QCP PANEL ASSY EA B  $           301.03 31.0%  $              207.71 N/A N/A
QCP-W480-8RC-EGFH QCP-W480-8RC-EGFH: WTB CONN PNL 480 WTB EA B  $           961.38 31.0%  $              663.35 N/A N/A
QCP-W-C QCP-W-C: CHASSIS KIT ASSEMBLY EA B  $           332.53 31.0%  $              229.45 N/A N/A
QCP-WD2BA1 QCP-WD2BA1: QCP PANEL W/COVER 200PR 

(NEW EA B  $           977.13 31.0%  $              674.22 N/A N/A
QCP-WGXXA1 QCP-WGXXA1: DCS PNL 224 NON CON W/W 6X23 EA B  $           849.47 31.0%  $              586.13 N/A N/A

QCP-WGXXA5 QCP-WGXXA5: PNL QCP 56CKT WW-WW W/CVR 
6X EA B  $           605.19 31.0%  $              417.58 N/A N/A

QCP-WHXXA2 QCP-WHXXA2: QCP PNL HNGD OSP/RPTR 112/20 EA B  $        1,040.15 31.0%  $              717.70 N/A N/A
QCP-WXXXA2 QCP-WXXXA2: WTB PANEL FRAME EA B  $           457.06 31.0%  $              315.37 N/A N/A
QCP-YDXXA1 QCP-YDXXA1: PNL CONN QCP 112 CKT EA B  $        1,037.02 31.0%  $              715.54 N/A N/A
QCP-YGXXA4 QCP-YGXXA4: QCP, INTERCONNECT PNL 56 CKT EA B  $        2,915.63 31.0%  $           2,011.78 N/A N/A
QCP-YXXXA1 QCP-YXXXA1: CONN QCP PANEL EA B  $        1,319.45 31.0%  $              910.42 N/A N/A
QDF-100-OSP 080450-000: QDF-100-OSP EA B  $           151.03 31.0%  $              104.21 N/A N/A
QDF-40-05-AC 157097-000: QDF-40-05-AC EA B  $             15.42 31.0%  $                10.64 N/A N/A
QDF-4A1-2 QDF-4A1-2 EA B  $             40.08 31.0%  $                27.66 N/A N/A
QDF-4RT1-2 092764-000: QDF-4RT1-2 EA B  $           142.84 31.0%  $                98.56 N/A N/A
QDF-4RT1-4 QDF-4RT1-4 EA B  $           124.19 31.0%  $                85.69 N/A N/A
QDF-AC-TOOL-888 585588-000: QDF-AC-TOOL-888 EA B  $             35.40 31.0%  $                24.43 N/A N/A
QDF-AC-TOOL-888L 320762-000: QDF-AC-TOOL-888L EA B  $             38.15 31.0%  $                26.32 N/A N/A
QDF-AC-TOOL-888M 690070-000: QDF-AC-TOOL-888M EA B  $             31.94 31.0%  $                22.04 N/A N/A
QDF-E1 005860-000: QDF-E1 EA B  $             14.79 31.0%  $                10.21 N/A N/A
QDF-RWGW 485124-000: QDF-RWGW EA B  $               1.04 31.0%  $                  0.72 N/A N/A
QDR-1RU QDR-1RU: 1RU DOOR KIT FIBER Q-CHASSIS EA B  $             57.69 31.0%  $                39.81 N/A N/A
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QDR-1RU-MTL QDR-1RU-MTL: QUAREO 1RU FRONT DOOR KIT EA B  $             38.46 31.0%  $                26.54 N/A N/A
QDR-2RU QDR-2RU: 2RU DOOR KIT FIBER Q-CHASSIS EA B  $             69.23 31.0%  $                47.77 N/A N/A
QDR-2RU-MTL QDR-2RU-MTL: 2RU SHEETMETAL DOOR KIT EA B  $             46.15 31.0%  $                31.84 N/A N/A
QDR-4RU QDR-4RU: 4RU DOOR KIT FIBER Q-CHASSIS EA B  $             80.77 31.0%  $                55.73 N/A N/A
QDR-4RU-MTL QDR-4RU-MTL: 4RU SHEETMETAL DOOR KIT EA B  $             53.84 31.0%  $                37.15 N/A N/A
QE-ADP-192HPMAG000 QE-ADP-192HPMAG000: 8,MPO,AQUA,MAN-F/R EA B  $           333.47 31.0%  $              230.09 N/A N/A
QE-ADP-192HPMGG000 QE-ADP-192HPMGG000: 8,MPO,GREEN,MAN-F/R EA B  $           333.47 31.0%  $              230.09 N/A N/A
QE-ADP-24HP0CD000 QE-ADP-24HP0CD000: MGD ADPTR PK,FRT EA B  $           361.79 31.0%  $              249.64 N/A N/A
QE-ADP-24HP0KD000 QE-ADP-24HP0KD000: MGD ADPTR PK,FRT EA B  $           361.79 31.0%  $              249.64 N/A N/A
QE-ADP-24HP0MD000 QE-ADP-24HP0MD000: MGD ADPTR PK,FRT EA B  $           361.79 31.0%  $              249.64 N/A N/A
QE-ADP-24HPLCD000 QE-ADP-24HPLCD000: ADPTR LC 24PK MGDT EA B  $           361.79 31.0%  $              249.64 N/A N/A
QE-ADP-24HPLCE000 QE-ADP-24HPLCE000: ADPTR LC 24PK MGDT EA B  $           339.29 31.0%  $              234.11 N/A N/A
QE-ADP-24HPLCF000 QE-ADP-24HPLCF000: ADPTR LC 24PK MGDT EA B  $           361.79 31.0%  $              249.64 N/A N/A
QE-ADP-24HPLCS000 QE-ADP-24HPLCS000: ADPTR LC 24PK MGD EA B  $           406.79 31.0%  $              280.69 N/A N/A
QE-ADP-96HPMPF000 QE-ADP-96HPMPF000: 8-PCK,MPO,UNIV,S-F/O EA B  $           316.80 31.0%  $              218.59 N/A N/A
QE-ADP-96HPMPG000 QE-ADP-96HPMPG000: 8-PCK,MPO,UNIV,S-F/R EA B  $           316.80 31.0%  $              218.59 N/A N/A
QE-HEP-CTR1000000 QE-HEP-CTR1000000: Q6000 1RU MSTR CNTRLR EA B  $           106.25 31.0%  $                73.31 N/A N/A
QE-MPM-24HPCBELA QE-MPM-24HPCBELA: LC-MPO L2X12 BLU STR EA B  $        1,179.80 31.0%  $              814.06 N/A N/A
QE-MPM-24HPCBELB QE-MPM-24HPCBELB: LC-MPO L2X12 BLU FLP EA B  $        1,179.80 31.0%  $              814.06 N/A N/A
QE-MPM-24HPCBERA QE-MPM-24HPCBERA: LC-MPO R2X12 BLU STR EA B  $        1,179.80 31.0%  $              814.06 N/A N/A
QE-MPM-24HPCBERB QE-MPM-24HPCBERB: LC-MPO R2X12 BLU FLP EA B  $        1,179.80 31.0%  $              814.06 N/A N/A
QE-MPM-24HPCUMLA QE-MPM-24HPCUMLA: LC-MPO2X12 MOD MM U EA B  $        1,179.80 31.0%  $              814.06 N/A N/A
QE-MPM-24HPCUMRA QE-MPM-24HPCUMRA: LC-MPO2X12 MOD MM 

UP EA B  $        1,179.80 31.0%  $              814.06 N/A N/A
QE-MPM-24HPDUMLA QE-MPM-24HPDUMLA: LC-MPO2X12 MOD MM 

UP EA B  $        1,157.30 31.0%  $              798.54 N/A N/A
QE-MPM-24HPDUMRA QE-MPM-24HPDUMRA: LC-MPO2X12 MOD MM 

UP EA B  $        1,157.30 31.0%  $              798.54 N/A N/A
QE-MPM-24HPFAHLA QE-MPM-24HPFAHLA: LC-MPO L2X12 AQA STR EA B  $        1,179.80 31.0%  $              814.06 N/A N/A
QE-MPM-24HPFAHLB QE-MPM-24HPFAHLB: LC-MPO L2X12 AQA FLP EA B  $        1,179.80 31.0%  $              814.06 N/A N/A
QE-MPM-24HPFAHRA QE-MPM-24HPFAHRA: LC-MPO 2X12 AQUA STR EA B  $        1,179.80 31.0%  $              814.06 N/A N/A
QE-MPM-24HPFAHRB QE-MPM-24HPFAHRB: LC-MPO R2X12 AQA FLP EA B  $        1,179.80 31.0%  $              814.06 N/A N/A
QE-MPM-24HPFAJLA QE-MPM-24HPFAJLA: LC-MPO L1X24 AQA STR EA B  $        1,241.89 31.0%  $              856.90 N/A N/A
QE-MPM-24HPFAJLB QE-MPM-24HPFAJLB: LC-MPO L1X24 AQA FLP EA B  $        1,241.89 31.0%  $              856.90 N/A N/A
QE-MPM-24HPFAJLE QE-MPM-24HPFAJLE : LC-MPO L1X24 AQA 10G EA B  $        1,241.89 31.0%  $              856.90 N/A N/A
QE-MPM-24HPFAJRA QE-MPM-24HPFAJRA: LC-MPO R1X24 AQA STR EA B  $        1,241.89 31.0%  $              856.90 N/A N/A
QE-MPM-24HPFAJRB QE-MPM-24HPFAJRB: LC-MPO R1X24 AQA FLP EA B  $        1,241.89 31.0%  $              856.90 N/A N/A
QE-MPM-24HPFAJRE QE-MPM-24HPFAJRE : LC-MPO R1X24 AQA 10G EA B  $        1,241.89 31.0%  $              856.90 N/A N/A
QE-MPM-24HPKUELA QE-MPM-24HPKUELA: LC-MPO 2X12 MOD SM UP EA B  $        1,179.80 31.0%  $              814.06 N/A N/A
QE-MPM-24HPKUERA QE-MPM-24HPKUERA: LC-MPO2X12 MOD SM UP EA B  $        1,179.80 31.0%  $              814.06 N/A N/A
QE-MPM-24HPMUELA QE-MPM-24HPMUELA: LC-MPO2X12 MOD SM AP EA B  $        1,179.80 31.0%  $              814.06 N/A N/A
QE-MPM-24HPMUERA QE-MPM-24HPMUERA: LC-MPO2X12 MOD SM 

APC EA B  $        1,179.80 31.0%  $              814.06 N/A N/A
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QE-MPO-12MM4F-A QE-MPO-12MM4F-A: 
QUAREO 12F MPO FEMALE O EA B  $             62.44 31.0%  $                43.08 N/A N/A

QFA-122M4PP003MNN QFA-122M4PP003MNN: CTO-300001727034 EA B  $           700.66 31.0%  $              483.46 N/A N/A
QFA-122M4PP006MNN QFA-122M4PP006MNN: CTO-300001727034 EA B  $           740.03 31.0%  $              510.62 N/A N/A
QFA-122M4PP007MNN QFA-122M4PP007MNN: CTO-300001727034 EA B  $           753.14 31.0%  $              519.67 N/A N/A
QFA-122M4PP008MNN QFA-122M4PP008MNN: CTO-300001727034 EA B  $           766.28 31.0%  $              528.73 N/A N/A
QFA-122M4PP009MNN QFA-122M4PP009MNN: CTO-300001727034 EA B  $           779.39 31.0%  $              537.78 N/A N/A
QFA-122M4PP010MNN QFA-122M4PP010MNN: CTO-300001727034 EA B  $           792.53 31.0%  $              546.85 N/A N/A
QFA-122M4PP011MNN QFA-122M4PP011MNN: CTO-300001727034 EA B  $           805.62 31.0%  $              555.88 N/A N/A
QFA-122M4PP012MNN QFA-122M4PP012MNN: CTO-300001727034 EA B  $           818.76 31.0%  $              564.94 N/A N/A
QFA-122M4PP013MNN QFA-122M4PP013MNN: CTO-300001727034 EA B  $           831.87 31.0%  $              573.99 N/A N/A
QFA-122M4PP014MNN QFA-122M4PP014MNN: CTO-300001727034 EA B  $           845.00 31.0%  $              583.05 N/A N/A
QFA-122M4PP020FNN QFA-122M4PP020FNN: CTO-300001727034 EA B  $           741.28 31.0%  $              511.48 N/A N/A
QFA-122M4PP020MNN QFA-122M4PP020MNN: CTO-300001727034 EA B  $           923.73 31.0%  $              637.37 N/A N/A
QFA-122M4PP023FNN QFA-122M4PP023FNN: CTO-300001727034 EA B  $           753.28 31.0%  $              519.76 N/A N/A
QFA-122M4PP027FNN QFA-122M4PP027FNN: CTO-300001727034 EA B  $           769.28 31.0%  $              530.80 N/A N/A
QFA-122M4PP030FNN QFA-122M4PP030FNN: CTO-300001727034 EA B  $           781.28 31.0%  $              539.08 N/A N/A
QFA-122M4PP033FNN QFA-122M4PP033FNN: CTO-300001727034 EA B  $           793.28 31.0%  $              547.36 N/A N/A
QFA-122M4PP037FNN QFA-122M4PP037FNN: CTO-300001727034 EA B  $           809.28 31.0%  $              558.40 N/A N/A
QFA-122M4PP040FNN QFA-122M4PP040FNN: CTO-300001727034 EA B  $           821.27 31.0%  $              566.68 N/A N/A
QFA-123M4PP003MNN QFA-123M4PP003MNN: CTO-300001727034 EA B  $           700.66 31.0%  $              483.46 N/A N/A
QFA-123M4PP020MNN QFA-123M4PP020MNN: CTO-300001727034 EA B  $           923.73 31.0%  $              637.37 N/A N/A
QFA-133M4PP020MNN QFA-133M4PP020MNN: CTO-300001727034 EA B  $           923.73 31.0%  $              637.37 N/A N/A
QFA-1FFM3PN065FAA QFA-1FFM3PN065FAA: CTO-300001727034 EA B  $           709.11 31.0%  $              489.29 N/A N/A
QFA-1FFM3PN075FAA QFA-1FFM3PN075FAA: CTO-300001727034 EA B  $           737.22 31.0%  $              508.68 N/A N/A
QFA-1FFM3PN085FAA QFA-1FFM3PN085FAA: CTO-300001727034 EA B  $           765.35 31.0%  $              528.09 N/A N/A
QFA-1FFM3PN095FAA QFA-1FFM3PN095FAA: CTO-300001727034 EA B  $           793.47 31.0%  $              547.49 N/A N/A
QFA-1FFM3PN105FAA QFA-1FFM3PN105FAA: CTO-300001727034 EA B  $           821.60 31.0%  $              566.90 N/A N/A
QFA-1FFM3PN120FAA QFA-1FFM3PN120FAA: CTO-300001727034 EA B  $           863.77 31.0%  $              596.00 N/A N/A
QFA-1FFM3PN135FAA QFA-1FFM3PN135FAA: CTO-300001727034 EA B  $           905.96 31.0%  $              625.11 N/A N/A
QFA-1FFM3PN145FAA QFA-1FFM3PN145FAA: CTO-300001727034 EA B  $           934.10 31.0%  $              644.53 N/A N/A
QFA-1FFM3PN155FAA QFA-1FFM3PN155FAA: CTO-300001727034 EA B  $           962.21 31.0%  $              663.92 N/A N/A
QFA-1FFM3PN165FAA QFA-1FFM3PN165FAA: CTO-300001727034 EA B  $           990.35 31.0%  $              683.34 N/A N/A
QFA-1FFM3PN175FAA QFA-1FFM3PN175FAA: CTO-300001727034 EA B  $        1,018.46 31.0%  $              702.74 N/A N/A
QFA-1FFM3PN185FAA QFA-1FFM3PN185FAA: CTO-300001727034 EA B  $        1,046.59 31.0%  $              722.15 N/A N/A
QFA-1FFM3PN195FAA QFA-1FFM3PN195FAA: CTO-300001727034 EA B  $        1,074.71 31.0%  $              741.55 N/A N/A
QFA-1FFM3PN205FAA QFA-1FFM3PN205FAA: CTO-300001727034 EA B  $        1,102.84 31.0%  $              760.96 N/A N/A
QFA-1FFM3PN225FAA QFA-1FFM3PN225FAA: CTO-300001727034 EA B  $        1,159.09 31.0%  $              799.77 N/A N/A
QFA-1FFM3PN240FAA QFA-1FFM3PN240FAA: CTO-300001727034 EA B  $        1,201.26 31.0%  $              828.87 N/A N/A
QFA-1FFM3PN250FAA QFA-1FFM3PN250FAA: CTO-300001727034 EA B  $        1,229.39 31.0%  $              848.28 N/A N/A
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QFA-1FFM3PN260FAA QFA-1FFM3PN260FAA: CTO-300001727034 EA B  $        1,257.51 31.0%  $              867.68 N/A N/A
QFA-1FFM3PN275FAA QFA-1FFM3PN275FAA: CTO-300001727034 EA B  $        1,299.70 31.0%  $              896.79 N/A N/A
QFA-1FFM3PN300FAA QFA-1FFM3PN300FAA: CTO-300001727034 EA B  $        1,370.00 31.0%  $              945.30 N/A N/A
QFA-1FFM3PN310FAA QFA-1FFM3PN310FAA: CTO-300001727034 EA B  $        1,398.14 31.0%  $              964.72 N/A N/A
QFA-1FFM3PN325FAA QFA-1FFM3PN325FAA: CTO-300001727034 EA B  $        1,440.33 31.0%  $              993.83 N/A N/A
QFA-1FFM3PN335FAA QFA-1FFM3PN335FAA: CTO-300001727034 EA B  $        1,468.44 31.0%  $           1,013.22 N/A N/A
QFA-1FFM3PN350FAA QFA-1FFM3PN350FAA: CTO-300001727034 EA B  $        1,510.63 31.0%  $           1,042.33 N/A N/A
QFA-1FFM3PN360FAA QFA-1FFM3PN360FAA: CTO-300001727034 EA B  $        1,538.75 31.0%  $           1,061.74 N/A N/A
QFA-1FFM3PN380FAA QFA-1FFM3PN380FAA: CTO-300001727034 EA B  $        1,594.99 31.0%  $           1,100.54 N/A N/A
QFA-1FFM3PN390FAA QFA-1FFM3PN390FAA: CTO-300001727034 EA B  $        1,623.13 31.0%  $           1,119.96 N/A N/A
QFA-1FFM3PN400FAA QFA-1FFM3PN400FAA: CTO-300001727034 EA B  $        1,651.24 31.0%  $           1,139.36 N/A N/A
QFA-1FFM3PN410FAA QFA-1FFM3PN410FAA: CTO-300001727034 EA B  $        1,679.38 31.0%  $           1,158.77 N/A N/A
QFA-1FFM3PN420FAA QFA-1FFM3PN420FAA: CTO-300001727034 EA B  $        1,707.49 31.0%  $           1,178.17 N/A N/A
QFA-1FFM3PN465FAA QFA-1FFM3PN465FAA: CTO-300001727034 EA B  $        1,834.06 31.0%  $           1,265.50 N/A N/A
QFA-1FFM4PN006FBB QFA-1FFM4PN006FBB: CTO-300001727034 EA B  $           548.04 31.0%  $              378.15 N/A N/A
QFA-1FFM4PN016FAA QFA-1FFM4PN016FAA: CTO-300001727034 EA B  $           584.28 31.0%  $              403.15 N/A N/A
QFA-1FFM4PN026FBB QFA-1FFM4PN026FBB: CTO-300001727034 EA B  $           620.53 31.0%  $              428.17 N/A N/A
QFA-1FFM4ZP010MNN QFA-1FFM4ZP010MNN: CTO-300001727034 EA B  $           608.32 31.0%  $              419.74 N/A N/A
QFA-1FFM4ZP015MNN QFA-1FFM4ZP015MNN: CTO-300001727034 EA B  $           649.32 31.0%  $              448.03 N/A N/A
QFA-1FFM4ZP020MNN QFA-1FFM4ZP020MNN: CTO-300001727034 EA B  $           690.32 31.0%  $              476.32 N/A N/A
QFA-1WWSMPN010FBB QFA-1WWSMPN010FBB: CTO-300001727034 EA B  $           682.88 31.0%  $              471.19 N/A N/A
QFA-1WWSMPN040FBB QFA-1WWSMPN040FBB: CTO-300001727034 EA B  $           757.87 31.0%  $              522.93 N/A N/A
QFA-1WWSMPN270FBB QFA-1WWSMPN270FBB: CTO-300001727034 EA B  $        1,332.85 31.0%  $              919.67 N/A N/A
QFA-1WWSMPN320FBB QFA-1WWSMPN320FBB: CTO-300001727034 EA B  $        1,457.85 31.0%  $           1,005.92 N/A N/A
QFA-1WWSMPN400FAA QFA-1WWSMPN400FAA: CTO-300001727034 EA B  $        1,657.84 31.0%  $           1,143.91 N/A N/A
QFA-1WWSMPN420FAA QFA-1WWSMPN420FAA: CTO-300001727034 EA B  $        1,707.84 31.0%  $           1,178.41 N/A N/A
QFA-1WWSMPN620FAA QFA-1WWSMPN620FAA: CTO-300001727034 EA B  $        2,207.82 31.0%  $           1,523.40 N/A N/A
QFA-1WWSMPN640FAA QFA-1WWSMPN640FAA: CTO-300001727034 EA B  $        2,257.81 31.0%  $           1,557.89 N/A N/A
QFA-1WWSMPN720FAA QFA-1WWSMPN720FAA: CTO-300001727034 EA B  $        2,457.81 31.0%  $           1,695.89 N/A N/A
QFA-1WWSMPP006MNN QFA-1WWSMPP006MNN: CTO-300001727034 EA B  $           677.57 31.0%  $              467.52 N/A N/A
QFA-1WWSMPP007MNN QFA-1WWSMPP007MNN: CTO-300001727034 EA B  $           680.84 31.0%  $              469.78 N/A N/A
QFA-1WWSMPP008MNN QFA-1WWSMPP008MNN: CTO-300001727034 EA B  $           684.13 31.0%  $              472.05 N/A N/A
QFA-1WWSMPP009MNN QFA-1WWSMPP009MNN: CTO-300001727034 EA B  $           687.40 31.0%  $              474.31 N/A N/A
QFA-1WWSMPP010MNN QFA-1WWSMPP010MNN: CTO-300001727034 EA B  $           690.68 31.0%  $              476.57 N/A N/A
QFA-1WWSMPP011MNN QFA-1WWSMPP011MNN: CTO-300001727034 EA B  $           693.95 31.0%  $              478.83 N/A N/A
QFA-1WWSMPP012MNN QFA-1WWSMPP012MNN: CTO-300001727034 EA B  $           697.24 31.0%  $              481.10 N/A N/A
QFA-1WWSMPP020FNN QFA-1WWSMPP020FNN: CTO-300001727034 EA B  $           677.88 31.0%  $              467.74 N/A N/A
QFA-1WWSMPP023FNN QFA-1WWSMPP023FNN: CTO-300001727034 EA B  $           680.88 31.0%  $              469.81 N/A N/A
QFA-1WWSMPP027FNN QFA-1WWSMPP027FNN: CTO-300001727034 EA B  $           684.88 31.0%  $              472.57 N/A N/A
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QFA-1WWSMPP030FNN QFA-1WWSMPP030FNN: CTO-300001727034 EA B  $           687.88 31.0%  $              474.64 N/A N/A
QFA-1WWSMPP033FNN QFA-1WWSMPP033FNN: CTO-300001727034 EA B  $           690.88 31.0%  $              476.71 N/A N/A
QFA-1WWSMPP037FNN QFA-1WWSMPP037FNN: CTO-300001727034 EA B  $           694.88 31.0%  $              479.47 N/A N/A
QFA-1WWSMPP040FNN QFA-1WWSMPP040FNN: CTO-300001727034 EA B  $           697.88 31.0%  $              481.54 N/A N/A
QFA-1WWSMZP005MNN QFA-1WWSMZP005MNN: CTO-300001727034 EA B  $           674.28 31.0%  $              465.25 N/A N/A
QFA-1WWSMZP010MNN QFA-1WWSMZP010MNN: CTO-300001727034 EA B  $           690.68 31.0%  $              476.57 N/A N/A
QFA-1WWSMZP024FNN QFA-1WWSMZP024FNN: CTO-300001727034 EA B  $           681.88 31.0%  $              470.50 N/A N/A
QFA-1WWSMZP024MNN QFA-1WWSMZP024MNN: CTO-300001727034 EA B  $           736.61 31.0%  $              508.26 N/A N/A
QFA-1WWSMZP025MNN QFA-1WWSMZP025MNN: CTO-300001727034 EA B  $           739.89 31.0%  $              510.52 N/A N/A
QFA-1WWSMZP026MNN QFA-1WWSMZP026MNN: CTO-300001727034 EA B  $           743.16 31.0%  $              512.78 N/A N/A
QFA-1WWSMZP058MNN QFA-1WWSMZP058MNN: CTO-300001727034 EA B  $           848.16 31.0%  $              585.23 N/A N/A
QFA-1WWSMZP060MNN QFA-1WWSMZP060MNN: CTO-300001727034 EA B  $           854.72 31.0%  $              589.76 N/A N/A
QFA-242M4PY150FNB QFA-242M4PY150FNB: CTO-300001727034 EA B  $        3,949.36 31.0%  $           2,725.06 N/A N/A
QFA-242M4PY200FNB QFA-242M4PY200FNB: CTO-300001727034 EA B  $        4,374.34 31.0%  $           3,018.29 N/A N/A
QFA-242M4PY250FNB QFA-242M4PY250FNB: CTO-300001727034 EA B  $        4,799.33 31.0%  $           3,311.54 N/A N/A
QFA-242M4PY300FNB QFA-242M4PY300FNB: CTO-300001727034 EA B  $        5,224.31 31.0%  $           3,604.77 N/A N/A
QFA-242M4PY350FNB QFA-242M4PY350FNB: CTO-300001727034 EA B  $        5,649.29 31.0%  $           3,898.01 N/A N/A
QFA-244M4PN012FBB QFA-244M4PN012FBB: CTO-300001727034 EA B  $        1,466.58 31.0%  $           1,011.94 N/A N/A
QFA-244M4PN150FBB QFA-244M4PN150FBB: CTO-300001727034 EA B  $        2,449.79 31.0%  $           1,690.36 N/A N/A
QFA-244M4PN200FBB QFA-244M4PN200FBB: CTO-300001727034 EA B  $        2,806.02 31.0%  $           1,936.15 N/A N/A
QFA-244M4PN250FBB QFA-244M4PN250FBB: CTO-300001727034 EA B  $        3,162.26 31.0%  $           2,181.96 N/A N/A
QFA-244M4PN300FBB QFA-244M4PN300FBB: CTO-300001727034 EA B  $        3,518.49 31.0%  $           2,427.76 N/A N/A
QFA-244M4PN350FBB QFA-244M4PN350FBB: CTO-300001727034 EA B  $        3,874.73 31.0%  $           2,673.56 N/A N/A
QFA-244M4PP020MNN QFA-244M4PP020MNN: CTO-300001727034 EA B  $        1,938.81 31.0%  $           1,337.78 N/A N/A
QFA-266SMPN012FBB QFA-266SMPN012FBB: CTO-300001727034 EA B  $        1,357.96 31.0%  $              936.99 N/A N/A
QFA-266SMPN150FBB QFA-266SMPN150FBB: CTO-300001727034 EA B  $        1,978.94 31.0%  $           1,365.47 N/A N/A
QFA-266SMPN200FBB QFA-266SMPN200FBB: CTO-300001727034 EA B  $        2,203.93 31.0%  $           1,520.71 N/A N/A
QFA-266SMPN250FBB QFA-266SMPN250FBB: CTO-300001727034 EA B  $        2,428.92 31.0%  $           1,675.95 N/A N/A
QFA-266SMPN300FBB QFA-266SMPN300FBB: CTO-300001727034 EA B  $        2,653.91 31.0%  $           1,831.20 N/A N/A
QFA-266SMPN350FBB QFA-266SMPN350FBB: CTO-300001727034 EA B  $        2,878.90 31.0%  $           1,986.44 N/A N/A
QFA-26WSMPY150FNB QFA-26WSMPY150FNB: CTO-300001727034 EA B  $        2,995.21 31.0%  $           2,066.69 N/A N/A
QFA-26WSMPY200FNB QFA-26WSMPY200FNB: CTO-300001727034 EA B  $        3,107.70 31.0%  $           2,144.31 N/A N/A
QFA-26WSMPY250FNB QFA-26WSMPY250FNB: CTO-300001727034 EA B  $        3,220.20 31.0%  $           2,221.94 N/A N/A
QFA-26WSMPY300FNB QFA-26WSMPY300FNB: CTO-300001727034 EA B  $        3,332.69 31.0%  $           2,299.56 N/A N/A
QFA-26WSMPY350FNB QFA-26WSMPY350FNB: CTO-300001727034 EA B  $        3,445.19 31.0%  $           2,377.18 N/A N/A
QFA-2FFM3ZN045FBB QFA-2FFM3ZN045FBB: CTO-300001727034 EA B  $        1,451.96 31.0%  $           1,001.85 N/A N/A
QFA-2FFM3ZN047FBB QFA-2FFM3ZN047FBB: CTO-300001727034 EA B  $        1,469.71 31.0%  $           1,014.10 N/A N/A
QFA-2FFM3ZN048FBB QFA-2FFM3ZN048FBB: CTO-300001727034 EA B  $        1,478.58 31.0%  $           1,020.22 N/A N/A
QFA-2FFM3ZN050FBB QFA-2FFM3ZN050FBB: CTO-300001727034 EA B  $        1,496.32 31.0%  $           1,032.46 N/A N/A
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QFA-2FFM3ZN052FBB QFA-2FFM3ZN052FBB: CTO-300001727034 EA B  $        1,514.07 31.0%  $           1,044.71 N/A N/A
QFA-2FFM3ZN053FBB QFA-2FFM3ZN053FBB: CTO-300001727034 EA B  $        1,522.96 31.0%  $           1,050.84 N/A N/A
QFA-2FFM3ZN054FBB QFA-2FFM3ZN054FBB: CTO-300001727034 EA B  $        1,531.82 31.0%  $           1,056.96 N/A N/A
QFA-2FFM3ZN055FBB QFA-2FFM3ZN055FBB: CTO-300001727034 EA B  $        1,540.71 31.0%  $           1,063.09 N/A N/A
QFA-2FFM3ZN056FBB QFA-2FFM3ZN056FBB: CTO-300001727034 EA B  $        1,549.57 31.0%  $           1,069.20 N/A N/A
QFA-2FFM3ZN058FBB QFA-2FFM3ZN058FBB: CTO-300001727034 EA B  $        1,567.32 31.0%  $           1,081.45 N/A N/A
QFA-2FFM3ZN060FBB QFA-2FFM3ZN060FBB: CTO-300001727034 EA B  $        1,585.07 31.0%  $           1,093.70 N/A N/A
QFA-2FFM3ZN062FBB QFA-2FFM3ZN062FBB: CTO-300001727034 EA B  $        1,602.82 31.0%  $           1,105.95 N/A N/A
QFA-2FFM3ZN064FBB QFA-2FFM3ZN064FBB: CTO-300001727034 EA B  $        1,620.57 31.0%  $           1,118.19 N/A N/A
QFA-2FFM3ZN066FBB QFA-2FFM3ZN066FBB: CTO-300001727034 EA B  $        1,638.32 31.0%  $           1,130.44 N/A N/A
QFA-2FFM3ZN068FBB QFA-2FFM3ZN068FBB: CTO-300001727034 EA B  $        1,656.07 31.0%  $           1,142.69 N/A N/A
QFA-2FFM3ZN070FBB QFA-2FFM3ZN070FBB: CTO-300001727034 EA B  $        1,673.82 31.0%  $           1,154.94 N/A N/A
QFA-2FFM3ZN072FBB QFA-2FFM3ZN072FBB: CTO-300001727034 EA B  $        1,691.57 31.0%  $           1,167.18 N/A N/A
QFA-2FFM3ZN076FBB QFA-2FFM3ZN076FBB: CTO-300001727034 EA B  $        1,727.07 31.0%  $           1,191.68 N/A N/A
QFA-2FFM3ZN078FBB QFA-2FFM3ZN078FBB: CTO-300001727034 EA B  $        1,744.81 31.0%  $           1,203.92 N/A N/A
QFA-2FFM3ZN080FBB QFA-2FFM3ZN080FBB: CTO-300001727034 EA B  $        1,762.56 31.0%  $           1,216.17 N/A N/A
QFA-2FFM3ZN081FBB QFA-2FFM3ZN081FBB: CTO-300001727034 EA B  $        1,771.45 31.0%  $           1,222.30 N/A N/A
QFA-2FFM3ZN082FBB QFA-2FFM3ZN082FBB: CTO-300001727034 EA B  $        1,780.31 31.0%  $           1,228.41 N/A N/A
QFA-2FFM3ZN084FBB QFA-2FFM3ZN084FBB: CTO-300001727034 EA B  $        1,798.06 31.0%  $           1,240.66 N/A N/A
QFA-2FFM3ZN086FBB QFA-2FFM3ZN086FBB: CTO-300001727034 EA B  $        1,815.81 31.0%  $           1,252.91 N/A N/A
QFA-2FFM3ZN087FBB QFA-2FFM3ZN087FBB: CTO-300001727034 EA B  $        1,824.70 31.0%  $           1,259.04 N/A N/A
QFA-2FFM3ZN088FBB QFA-2FFM3ZN088FBB: CTO-300001727034 EA B  $        1,833.56 31.0%  $           1,265.16 N/A N/A
QFA-2FFM3ZN089FBB QFA-2FFM3ZN089FBB: CTO-300001727034 EA B  $        1,842.45 31.0%  $           1,271.29 N/A N/A
QFA-2FFM3ZN090FBB QFA-2FFM3ZN090FBB: CTO-300001727034 EA B  $        1,851.31 31.0%  $           1,277.40 N/A N/A
QFA-2FFM3ZN091FBB QFA-2FFM3ZN091FBB: CTO-300001727034 EA B  $        1,860.19 31.0%  $           1,283.53 N/A N/A
QFA-2FFM3ZN094FBB QFA-2FFM3ZN094FBB: CTO-300001727034 EA B  $        1,886.81 31.0%  $           1,301.90 N/A N/A
QFA-2FFM3ZN097FBB QFA-2FFM3ZN097FBB: CTO-300001727034 EA B  $        1,913.44 31.0%  $           1,320.27 N/A N/A
QFA-2FFM3ZN098FBB QFA-2FFM3ZN098FBB: CTO-300001727034 EA B  $        1,922.31 31.0%  $           1,326.39 N/A N/A
QFA-2FFM3ZN099FBB QFA-2FFM3ZN099FBB: CTO-300001727034 EA B  $        1,931.19 31.0%  $           1,332.52 N/A N/A
QFA-2FFM3ZN100FBB QFA-2FFM3ZN100FBB: CTO-300001727034 EA B  $        1,940.06 31.0%  $           1,338.64 N/A N/A
QFA-2FFM3ZN103FBB QFA-2FFM3ZN103FBB: CTO-300001727034 EA B  $        1,966.69 31.0%  $           1,357.02 N/A N/A
QFA-2FFM4PN010FBB QFA-2FFM4PN010FBB: CTO-300001727034 EA B  $        1,123.84 31.0%  $              775.45 N/A N/A
QFA-2FFM4PN020FCC QFA-2FFM4PN020FCC: CTO-300001727034 EA B  $        1,195.09 31.0%  $              824.61 N/A N/A
QFA-2FFM4PN055FBB QFA-2FFM4PN055FBB: CTO-300001727034 EA B  $        1,444.46 31.0%  $              996.68 N/A N/A
QFA-2FFM4PN060FBB QFA-2FFM4PN060FBB: CTO-300001727034 EA B  $        1,480.08 31.0%  $           1,021.26 N/A N/A
QFA-2FFM4PN065FBB QFA-2FFM4PN065FBB: CTO-300001727034 EA B  $        1,515.71 31.0%  $           1,045.84 N/A N/A
QFA-2FFM4PN070FBB QFA-2FFM4PN070FBB: CTO-300001727034 EA B  $        1,551.32 31.0%  $           1,070.41 N/A N/A
QFA-2FFM4PN085FBB QFA-2FFM4PN085FBB: CTO-300001727034 EA B  $        1,658.20 31.0%  $           1,144.16 N/A N/A
QFA-2FFM4PN095FBB QFA-2FFM4PN095FBB: CTO-300001727034 EA B  $        1,729.45 31.0%  $           1,193.32 N/A N/A
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QFA-2FFM4PN100FBB QFA-2FFM4PN100FBB: CTO-300001727034 EA B  $        1,765.06 31.0%  $           1,217.89 N/A N/A
QFA-2FFM4PN105FBB QFA-2FFM4PN105FBB: CTO-300001727034 EA B  $        1,800.70 31.0%  $           1,242.48 N/A N/A
QFA-2FFM4PN125FBB QFA-2FFM4PN125FBB: CTO-300001727034 EA B  $        1,943.19 31.0%  $           1,340.80 N/A N/A
QFA-2FFM4PN150FBB QFA-2FFM4PN150FBB: CTO-300001727034 EA B  $        2,121.30 31.0%  $           1,463.70 N/A N/A
QFA-2FFM4PN290FBB QFA-2FFM4PN290FBB: CTO-300001727034 EA B  $        3,118.76 31.0%  $           2,151.94 N/A N/A
QFA-2FFM4PN350FBB QFA-2FFM4PN350FBB: CTO-300001727034 EA B  $        3,546.24 31.0%  $           2,446.91 N/A N/A
QFA-2FFM4PN400FBB QFA-2FFM4PN400FBB: CTO-300001727034 EA B  $        3,902.48 31.0%  $           2,692.71 N/A N/A
QFA-2FFM4PN500FBB QFA-2FFM4PN500FBB: CTO-300001727034 EA B  $        4,614.95 31.0%  $           3,184.32 N/A N/A
QFA-2FFM4PN600FBB QFA-2FFM4PN600FBB: CTO-300001727034 EA B  $        5,327.42 31.0%  $           3,675.92 N/A N/A
QFA-2FFM4PN700FBB QFA-2FFM4PN700FBB: CTO-300001727034 EA B  $        6,039.89 31.0%  $           4,167.52 N/A N/A
QFA-2FFM4ZN008MBB QFA-2FFM4ZN008MBB: CTO-300001727034 EA B  $        1,264.20 31.0%  $              872.30 N/A N/A
QFA-2FFM4ZN010MBB QFA-2FFM4ZN010MBB: CTO-300001727034 EA B  $        1,317.10 31.0%  $              908.80 N/A N/A
QFA-2FFM4ZN012MAA QFA-2FFM4ZN012MAA: CTO-300001727034 EA B  $        1,370.00 31.0%  $              945.30 N/A N/A
QFA-2FFM4ZN012MBB QFA-2FFM4ZN012MBB: CTO-300001727034 EA B  $        1,370.00 31.0%  $              945.30 N/A N/A
QFA-2FFM4ZN013MAA QFA-2FFM4ZN013MAA: CTO-300001727034 EA B  $        1,396.46 31.0%  $              963.56 N/A N/A
QFA-2FFM4ZN013MBB QFA-2FFM4ZN013MBB: CTO-300001727034 EA B  $        1,396.46 31.0%  $              963.56 N/A N/A
QFA-2FFM4ZN014MAA QFA-2FFM4ZN014MAA: CTO-300001727034 EA B  $        1,422.90 31.0%  $              981.80 N/A N/A
QFA-2FFM4ZN014MBB QFA-2FFM4ZN014MBB: CTO-300001727034 EA B  $        1,422.90 31.0%  $              981.80 N/A N/A
QFA-2FFM4ZN015MAA QFA-2FFM4ZN015MAA: CTO-300001727034 EA B  $        1,449.35 31.0%  $           1,000.05 N/A N/A
QFA-2FFM4ZN015MBB QFA-2FFM4ZN015MBB: CTO-300001727034 EA B  $        1,449.35 31.0%  $           1,000.05 N/A N/A
QFA-2FFM4ZN016MAA QFA-2FFM4ZN016MAA: CTO-300001727034 EA B  $        1,475.81 31.0%  $           1,018.31 N/A N/A
QFA-2FFM4ZN016MBB QFA-2FFM4ZN016MBB: CTO-300001727034 EA B  $        1,475.81 31.0%  $           1,018.31 N/A N/A
QFA-2FFM4ZN018MAA QFA-2FFM4ZN018MAA: CTO-300001727034 EA B  $        1,528.71 31.0%  $           1,054.81 N/A N/A
QFA-2FFM4ZN018MBB QFA-2FFM4ZN018MBB: CTO-300001727034 EA B  $        1,528.71 31.0%  $           1,054.81 N/A N/A
QFA-2FFM4ZN019MAA QFA-2FFM4ZN019MAA: CTO-300001727034 EA B  $        1,555.15 31.0%  $           1,073.05 N/A N/A
QFA-2FFM4ZN019MBB QFA-2FFM4ZN019MBB: CTO-300001727034 EA B  $        1,555.15 31.0%  $           1,073.05 N/A N/A
QFA-2FFM4ZN020MBB QFA-2FFM4ZN020MBB: CTO-300001727034 EA B  $        1,581.59 31.0%  $           1,091.30 N/A N/A
QFA-2FFM4ZN022MBB QFA-2FFM4ZN022MBB: CTO-300001727034 EA B  $        1,634.51 31.0%  $           1,127.81 N/A N/A
QFA-2FFM4ZN023MAA QFA-2FFM4ZN023MAA: CTO-300001727034 EA B  $        1,660.95 31.0%  $           1,146.06 N/A N/A
QFA-2FFM4ZN023MBB QFA-2FFM4ZN023MBB: CTO-300001727034 EA B  $        1,660.95 31.0%  $           1,146.06 N/A N/A
QFA-2FFM4ZN024MBB QFA-2FFM4ZN024MBB: CTO-300001727034 EA B  $        1,687.41 31.0%  $           1,164.31 N/A N/A
QFA-2FFM4ZN025MAA QFA-2FFM4ZN025MAA: CTO-300001727034 EA B  $        1,713.85 31.0%  $           1,182.56 N/A N/A
QFA-2FFM4ZN025MBB QFA-2FFM4ZN025MBB: CTO-300001727034 EA B  $        1,713.85 31.0%  $           1,182.56 N/A N/A
QFA-2FFM4ZN026MAA QFA-2FFM4ZN026MAA: CTO-300001727034 EA B  $        1,740.32 31.0%  $           1,200.82 N/A N/A
QFA-2FFM4ZN026MBB QFA-2FFM4ZN026MBB: CTO-300001727034 EA B  $        1,740.32 31.0%  $           1,200.82 N/A N/A
QFA-2FFM4ZN027MAA QFA-2FFM4ZN027MAA: CTO-300001727034 EA B  $        1,766.76 31.0%  $           1,219.06 N/A N/A
QFA-2FFM4ZN027MBB QFA-2FFM4ZN027MBB: CTO-300001727034 EA B  $        1,766.76 31.0%  $           1,219.06 N/A N/A
QFA-2FFM4ZN028MAA QFA-2FFM4ZN028MAA: CTO-300001727034 EA B  $        1,793.20 31.0%  $           1,237.31 N/A N/A
QFA-2FFM4ZN028MBB QFA-2FFM4ZN028MBB: CTO-300001727034 EA B  $        1,793.20 31.0%  $           1,237.31 N/A N/A
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QFA-2FFM4ZN029MAA QFA-2FFM4ZN029MAA: CTO-300001727034 EA B  $        1,819.66 31.0%  $           1,255.57 N/A N/A
QFA-2FFM4ZN029MBB QFA-2FFM4ZN029MBB: CTO-300001727034 EA B  $        1,819.66 31.0%  $           1,255.57 N/A N/A
QFA-2FFM4ZN030MAA QFA-2FFM4ZN030MAA: CTO-300001727034 EA B  $        1,846.10 31.0%  $           1,273.81 N/A N/A
QFA-2FFM4ZN030MBB QFA-2FFM4ZN030MBB: CTO-300001727034 EA B  $        1,846.10 31.0%  $           1,273.81 N/A N/A
QFA-2FFM4ZN031MAA QFA-2FFM4ZN031MAA: CTO-300001727034 EA B  $        1,872.56 31.0%  $           1,292.07 N/A N/A
QFA-2FFM4ZN031MBB QFA-2FFM4ZN031MBB: CTO-300001727034 EA B  $        1,872.56 31.0%  $           1,292.07 N/A N/A
QFA-2FFM4ZN032MAA QFA-2FFM4ZN032MAA: CTO-300001727034 EA B  $        1,899.02 31.0%  $           1,310.32 N/A N/A
QFA-2FFM4ZN032MBB QFA-2FFM4ZN032MBB: CTO-300001727034 EA B  $        1,899.02 31.0%  $           1,310.32 N/A N/A
QFA-2FFM4ZN033MAA QFA-2FFM4ZN033MAA: CTO-300001727034 EA B  $        1,925.46 31.0%  $           1,328.57 N/A N/A
QFA-2FFM4ZN033MBB QFA-2FFM4ZN033MBB: CTO-300001727034 EA B  $        1,925.46 31.0%  $           1,328.57 N/A N/A
QFA-2FFM4ZN034MAA QFA-2FFM4ZN034MAA: CTO-300001727034 EA B  $        1,951.90 31.0%  $           1,346.81 N/A N/A
QFA-2FFM4ZN034MBB QFA-2FFM4ZN034MBB: CTO-300001727034 EA B  $        1,951.90 31.0%  $           1,346.81 N/A N/A
QFA-2FFM4ZN035MAA QFA-2FFM4ZN035MAA: CTO-300001727034 EA B  $        1,978.36 31.0%  $           1,365.07 N/A N/A
QFA-2FFM4ZN035MBB QFA-2FFM4ZN035MBB: CTO-300001727034 EA B  $        1,978.36 31.0%  $           1,365.07 N/A N/A
QFA-2FFM4ZN036MAA QFA-2FFM4ZN036MAA: CTO-300001727034 EA B  $        2,004.80 31.0%  $           1,383.31 N/A N/A
QFA-2FFM4ZN036MBB QFA-2FFM4ZN036MBB: CTO-300001727034 EA B  $        2,004.80 31.0%  $           1,383.31 N/A N/A
QFA-2FFM4ZN037MAA QFA-2FFM4ZN037MAA: CTO-300001727034 EA B  $        2,031.26 31.0%  $           1,401.57 N/A N/A
QFA-2FFM4ZN037MBB QFA-2FFM4ZN037MBB: CTO-300001727034 EA B  $        2,031.26 31.0%  $           1,401.57 N/A N/A
QFA-2FFM4ZN038MAA QFA-2FFM4ZN038MAA: CTO-300001727034 EA B  $        2,057.71 31.0%  $           1,419.82 N/A N/A
QFA-2FFM4ZN038MBB QFA-2FFM4ZN038MBB: CTO-300001727034 EA B  $        2,057.71 31.0%  $           1,419.82 N/A N/A
QFA-2FFM4ZN039MAA QFA-2FFM4ZN039MAA: CTO-300001727034 EA B  $        2,084.17 31.0%  $           1,438.08 N/A N/A
QFA-2FFM4ZN039MBB QFA-2FFM4ZN039MBB: CTO-300001727034 EA B  $        2,084.17 31.0%  $           1,438.08 N/A N/A
QFA-2FFM4ZN040MAA QFA-2FFM4ZN040MAA: CTO-300001727034 EA B  $        2,110.61 31.0%  $           1,456.32 N/A N/A
QFA-2FFM4ZN040MBB QFA-2FFM4ZN040MBB: CTO-300001727034 EA B  $        2,110.61 31.0%  $           1,456.32 N/A N/A
QFA-2FFM4ZN046MBB QFA-2FFM4ZN046MBB: CTO-300001727034 EA B  $        2,269.31 31.0%  $           1,565.82 N/A N/A
QFA-2FFM4ZN048MBB QFA-2FFM4ZN048MBB: CTO-300001727034 EA B  $        2,322.21 31.0%  $           1,602.32 N/A N/A
QFA-2FFM4ZN049MBB QFA-2FFM4ZN049MBB: CTO-300001727034 EA B  $        2,348.68 31.0%  $           1,620.59 N/A N/A
QFA-2FFM4ZN050MAA QFA-2FFM4ZN050MAA: CTO-300001727034 EA B  $        2,375.12 31.0%  $           1,638.83 N/A N/A
QFA-2FFM4ZN050MBB QFA-2FFM4ZN050MBB: CTO-300001727034 EA B  $        2,375.12 31.0%  $           1,638.83 N/A N/A
QFA-2FFM4ZN051MBB QFA-2FFM4ZN051MBB: CTO-300001727034 EA B  $        2,401.56 31.0%  $           1,657.08 N/A N/A
QFA-2FFM4ZN058MAA QFA-2FFM4ZN058MAA: CTO-300001727034 EA B  $        2,586.72 31.0%  $           1,784.84 N/A N/A
QFA-2FFM4ZN058MBB QFA-2FFM4ZN058MBB: CTO-300001727034 EA B  $        2,586.72 31.0%  $           1,784.84 N/A N/A
QFA-2FFM4ZN060MAA QFA-2FFM4ZN060MAA: CTO-300001727034 EA B  $        2,639.63 31.0%  $           1,821.34 N/A N/A
QFA-2FFM4ZN060MBB QFA-2FFM4ZN060MBB: CTO-300001727034 EA B  $        2,639.63 31.0%  $           1,821.34 N/A N/A
QFA-2FFM4ZN070MBB QFA-2FFM4ZN070MBB: CTO-300001727034 EA B  $        2,904.11 31.0%  $           2,003.84 N/A N/A
QFA-2WWSBPN100FBB QFA-2WWSBPN100FBB: CTO-300001727034 EA B  $        1,765.72 31.0%  $           1,218.35 N/A N/A
QFA-2WWSBPN125FBB QFA-2WWSBPN125FBB: CTO-300001727034 EA B  $        1,878.21 31.0%  $           1,295.96 N/A N/A
QFA-2WWSBPN150FBB QFA-2WWSBPN150FBB: CTO-300001727034 EA B  $        1,990.71 31.0%  $           1,373.59 N/A N/A
QFA-2WWSBPN600FBB QFA-2WWSBPN600FBB: CTO-300001727034 EA B  $        4,015.63 31.0%  $           2,770.78 N/A N/A
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QFA-2WWSBPN700FBB QFA-2WWSBPN700FBB: CTO-300001727034 EA B  $        4,465.61 31.0%  $           3,081.27 N/A N/A
QFA-2WWSMPN125FBB QFA-2WWSMPN125FBB: CTO-300001727034 EA B  $        1,878.21 31.0%  $           1,295.96 N/A N/A
QFA-2WWSMPN150FBB QFA-2WWSMPN150FBB: CTO-300001727034 EA B  $        1,990.71 31.0%  $           1,373.59 N/A N/A
QFA-2WWSMPN500FAA QFA-2WWSMPN500FAA: CTO-300001727034 EA B  $        3,565.65 31.0%  $           2,460.30 N/A N/A
QFA-2WWSMPN600FBB QFA-2WWSMPN600FBB: CTO-300001727034 EA B  $        4,015.63 31.0%  $           2,770.78 N/A N/A
QFA-2WWSMPN700FBB QFA-2WWSMPN700FBB: CTO-300001727034 EA B  $        4,465.61 31.0%  $           3,081.27 N/A N/A
QFA-2WWSMPN800FAA QFA-2WWSMPN800FAA: CTO-300001727034 EA B  $        4,915.59 31.0%  $           3,391.76 N/A N/A
QFA-2WWSMZN005MBB QFA-2WWSMZN005MBB: CTO-300001727034 EA B  $        1,419.29 31.0%  $              979.31 N/A N/A
QFA-2WWSMZN010MBB QFA-2WWSMZN010MBB: CTO-300001727034 EA B  $        1,522.82 31.0%  $           1,050.75 N/A N/A
QFA-2WWSMZN015MBB QFA-2WWSMZN015MBB: CTO-300001727034 EA B  $        1,626.38 31.0%  $           1,122.20 N/A N/A
QFA-2WWSMZN016MBB QFA-2WWSMZN016MBB: CTO-300001727034 EA B  $        1,647.09 31.0%  $           1,136.49 N/A N/A
QFA-2WWSMZN018MBB QFA-2WWSMZN018MBB: CTO-300001727034 EA B  $        1,688.49 31.0%  $           1,165.06 N/A N/A
QFA-2WWSMZN020MBB QFA-2WWSMZN020MBB: CTO-300001727034 EA B  $        1,729.91 31.0%  $           1,193.64 N/A N/A
QFA-2WWSMZN023MBB QFA-2WWSMZN023MBB: CTO-300001727034 EA B  $        1,792.04 31.0%  $           1,236.51 N/A N/A
QFA-2WWSMZN025MBB QFA-2WWSMZN025MBB: CTO-300001727034 EA B  $        1,833.47 31.0%  $           1,265.09 N/A N/A
QFA-2WWSMZN028MBB QFA-2WWSMZN028MBB: CTO-300001727034 EA B  $        1,895.60 31.0%  $           1,307.96 N/A N/A
QFA-2WWSMZN030MBB QFA-2WWSMZN030MBB: CTO-300001727034 EA B  $        1,937.02 31.0%  $           1,336.54 N/A N/A
QFA-2WWSMZN032MBB QFA-2WWSMZN032MBB: CTO-300001727034 EA B  $        1,978.44 31.0%  $           1,365.12 N/A N/A
QFA-2WWSMZN040MBB QFA-2WWSMZN040MBB: CTO-300001727034 EA B  $        2,144.11 31.0%  $           1,479.44 N/A N/A
QFA-2WWSMZN047MBB QFA-2WWSMZN047MBB: CTO-300001727034 EA B  $        2,289.06 31.0%  $           1,579.45 N/A N/A
QFA-2WWSMZN060MBB QFA-2WWSMZN060MBB: CTO-300001727034 EA B  $        2,558.28 31.0%  $           1,765.21 N/A N/A
QFA-2WWSMZN080MBB QFA-2WWSMZN080MBB: CTO-300001727034 EA B  $        2,972.48 31.0%  $           2,051.01 N/A N/A
QFA-2YYM3PP010FNN QFA-2YYM3PP010FNN: CTO-300001727034 EA B  $        1,137.59 31.0%  $              784.94 N/A N/A
QFA-2YYM4PN020FAA QFA-2YYM4PN020FAA: CTO-300001727034 EA B  $        1,240.09 31.0%  $              855.66 N/A N/A
QFA-466SMPN150FBB QFA-466SMPN150FBB: CTO-300001727034 EA B  $        4,349.13 31.0%  $           3,000.90 N/A N/A
QFA-466SMPN200FBB QFA-466SMPN200FBB: CTO-300001727034 EA B  $        4,886.61 31.0%  $           3,371.76 N/A N/A
QFA-466SMPN250FBB QFA-466SMPN250FBB: CTO-300001727034 EA B  $        5,424.09 31.0%  $           3,742.62 N/A N/A
QFA-466SMPN300FBB QFA-466SMPN300FBB: CTO-300001727034 EA B  $        5,961.57 31.0%  $           4,113.48 N/A N/A
QFA-466SMPN350FBB QFA-466SMPN350FBB: CTO-300001727034 EA B  $        6,499.05 31.0%  $           4,484.34 N/A N/A
QFA-4FFM3ZN042FBB QFA-4FFM3ZN042FBB: CTO-300001727034 EA B  $        4,666.26 31.0%  $           3,219.72 N/A N/A
QFA-4FFM3ZN043FBB QFA-4FFM3ZN043FBB: CTO-300001727034 EA B  $        4,685.12 31.0%  $           3,232.73 N/A N/A
QFA-4FFM3ZN045FBB QFA-4FFM3ZN045FBB: CTO-300001727034 EA B  $        4,722.87 31.0%  $           3,258.78 N/A N/A
QFA-4FFM3ZN048FBB QFA-4FFM3ZN048FBB: CTO-300001727034 EA B  $        4,779.50 31.0%  $           3,297.86 N/A N/A
QFA-4FFM3ZN050FBB QFA-4FFM3ZN050FBB: CTO-300001727034 EA B  $        4,817.25 31.0%  $           3,323.90 N/A N/A
QFA-4FFM3ZN066FBB QFA-4FFM3ZN066FBB: CTO-300001727034 EA B  $        5,119.24 31.0%  $           3,532.28 N/A N/A
QFA-4FFM3ZN092FBB QFA-4FFM3ZN092FBB: CTO-300001727034 EA B  $        5,609.97 31.0%  $           3,870.88 N/A N/A
QFA-4FFM3ZN112FBB QFA-4FFM3ZN112FBB: CTO-300001727034 EA B  $        5,987.45 31.0%  $           4,131.34 N/A N/A
QFA-4FFM4PN045FBB QFA-4FFM4PN045FBB: CTO-300001727034 EA B  $        2,861.71 31.0%  $           1,974.58 N/A N/A
QFA-4FFM4PN055FBB QFA-4FFM4PN055FBB: CTO-300001727034 EA B  $        3,029.82 31.0%  $           2,090.58 N/A N/A
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QFA-4FFM4PN065FBB QFA-4FFM4PN065FBB: CTO-300001727034 EA B  $        3,197.95 31.0%  $           2,206.59 N/A N/A
QFA-4FFM4PN100FBB QFA-4FFM4PN100FBB: CTO-300001727034 EA B  $        3,786.37 31.0%  $           2,612.60 N/A N/A
QFA-4FFM4PN150FBB QFA-4FFM4PN150FBB: CTO-300001727034 EA B  $        4,626.95 31.0%  $           3,192.60 N/A N/A
QFA-4FFM4PN200FBB QFA-4FFM4PN200FBB: CTO-300001727034 EA B  $        5,467.55 31.0%  $           3,772.61 N/A N/A
QFA-4FFM4PN250FBB QFA-4FFM4PN250FBB: CTO-300001727034 EA B  $        6,308.13 31.0%  $           4,352.61 N/A N/A
QFA-4FFM4PN300FBB QFA-4FFM4PN300FBB: CTO-300001727034 EA B  $        7,148.73 31.0%  $           4,932.62 N/A N/A
QFA-4FFM4PN350FBB QFA-4FFM4PN350FBB: CTO-300001727034 EA B  $        7,989.32 31.0%  $           5,512.63 N/A N/A
QFA-4WWSMPN150FBB QFA-4WWSMPN150FBB: CTO-300001727034 EA B  $        4,243.91 31.0%  $           2,928.30 N/A N/A
QFA-4WWSMPN200FBB QFA-4WWSMPN200FBB: CTO-300001727034 EA B  $        4,781.39 31.0%  $           3,299.16 N/A N/A
QFA-4WWSMPN250FBB QFA-4WWSMPN250FBB: CTO-300001727034 EA B  $        5,318.86 31.0%  $           3,670.01 N/A N/A
QFA-4WWSMPN400FBB QFA-4WWSMPN400FBB: CTO-300001727034 EA B  $        6,931.30 31.0%  $           4,782.60 N/A N/A
QFA-4YYM4PN150FBB QFA-4YYM4PN150FBB: CTO-300001727034 EA B  $        4,716.97 31.0%  $           3,254.71 N/A N/A
QFA-4YYM4PN200FBB QFA-4YYM4PN200FBB: CTO-300001727034 EA B  $        5,557.55 31.0%  $           3,834.71 N/A N/A
QFA-4YYM4PN250FBB QFA-4YYM4PN250FBB: CTO-300001727034 EA B  $        6,398.15 31.0%  $           4,414.72 N/A N/A
QFA-4YYM4PN300FBB QFA-4YYM4PN300FBB: CTO-300001727034 EA B  $        7,238.73 31.0%  $           4,994.72 N/A N/A
QFA-4YYM4PN350FBB QFA-4YYM4PN350FBB: CTO-300001727034 EA B  $        8,079.33 31.0%  $           5,574.74 N/A N/A
QFA-866SMPN150FBB QFA-866SMPN150FBB: CTO-300001727034 EA B  $        8,617.17 31.0%  $           5,945.85 N/A N/A
QFA-866SMPN200FBB QFA-866SMPN200FBB: CTO-300001727034 EA B  $        9,665.27 31.0%  $           6,669.04 N/A N/A
QFA-866SMPN250FBB QFA-866SMPN250FBB: CTO-300001727034 EA B  $      10,713.34 31.0%  $           7,392.20 N/A N/A
QFA-866SMPN300FBB QFA-866SMPN300FBB: CTO-300001727034 EA B  $      11,761.43 31.0%  $           8,115.39 N/A N/A
QFA-866SMPN350FBB QFA-866SMPN350FBB: CTO-300001727034 EA B  $      12,809.51 31.0%  $           8,838.56 N/A N/A
QFA-8FFM4PN170FBB QFA-8FFM4PN170FBB: CTO-300001727034 EA B  $        9,777.67 31.0%  $           6,746.59 N/A N/A
QFA-8WWSMPN150FBB QFA-8WWSMPN150FBB: CTO-300001727034 EA B  $        8,407.18 31.0%  $           5,800.95 N/A N/A
QFA-8WWSMPN170FBB QFA-8WWSMPN170FBB: CTO-300001727034 EA B  $        8,826.42 31.0%  $           6,090.23 N/A N/A
QFA-8WWSMZN010MAA QFA-8WWSMZN010MAA: CTO-300001727034 EA B  $        5,857.57 31.0%  $           4,041.72 N/A N/A
QFA-8YYM4PN150FBB QFA-8YYM4PN150FBB: CTO-300001727034 EA B  $        9,302.69 31.0%  $           6,418.86 N/A N/A
QFA-8YYM4PN200FBB QFA-8YYM4PN200FBB: CTO-300001727034 EA B  $      10,940.12 31.0%  $           7,548.68 N/A N/A
QFA-8YYM4PN250FBB QFA-8YYM4PN250FBB: CTO-300001727034 EA B  $      12,577.55 31.0%  $           8,678.51 N/A N/A
QFA-8YYM4PN300FBB QFA-8YYM4PN300FBB: CTO-300001727034 EA B  $      14,214.99 31.0%  $           9,808.34 N/A N/A
QFA-8YYM4PN350FBB QFA-8YYM4PN350FBB: CTO-300001727034 EA B  $      15,852.42 31.0%  $         10,938.17 N/A N/A
QFB-192FMPOMMHR QFB-192FMPOMMHR: Q4000 192F MPO-MPO MM EA B  $        1,368.70 31.0%  $              944.40 N/A N/A
QFB-192FMPOSMHR QFB-192FMPOSMHR: Q4000 192F MPO-MPO SM EA B  $        1,493.69 31.0%  $           1,030.65 N/A N/A
QFB-48FDLCLMMHR QFB-48FDLCLMMHR: Q4000 48F LC-TO-LC MM EA B  $        1,931.92 31.0%  $           1,333.02 N/A N/A
QFB-48FDLCM2BPHR QFB-48FDLCM2BPHR: Q4 LC TO MPO MM FLIP EA B  $        2,414.90 31.0%  $           1,666.28 N/A N/A
QFB-48FDLCM2BSHR QFB-48FDLCM2BSHR: Q4 LC TO MPO SM FLIP EA B  $        3,018.63 31.0%  $           2,082.85 N/A N/A
QFB-48FDLCM2FPHR QFB-48FDLCM2FPHR: Q4 LC TO MPO 12F MM HD EA B  $        2,414.90 31.0%  $           1,666.28 N/A N/A
QFB-48FDLCM2FSHR QFB-48FDLCM2FSHR: Q4 LC TO MPO 12F SM HD EA B  $        3,018.63 31.0%  $           2,082.85 N/A N/A
QFB-48FDLCM4APHR QFB-48FDLCM4APHR: LC/MPO 24FOPT A-A/B-B EA B  $        3,042.78 31.0%  $           2,099.52 N/A N/A
QFB-48FDLCM4ASHR QFB-48FDLCM4ASHR: LC/MPO 24F SM UPC BLAD EA B  $        3,803.48 31.0%  $           2,624.40 N/A N/A
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QFB-48FDLCM4BPHR QFB-48FDLCM4BPHR: LC/MPO 24F OPT A-B/B-A EA B  $        3,042.78 31.0%  $           2,099.52 N/A N/A
QFB-48FDLCM4BSHR QFB-48FDLCM4BSHR: LC/MPO 24F SM UPC BLAD EA B  $        3,803.48 31.0%  $           2,624.40 N/A N/A
QFB-48FDLCM4FPHR QFB-48FDLCM4FPHR: LC/MPO 24FMMOPT BLD 

HD EA B  $        3,042.78 31.0%  $           2,099.52 N/A N/A
QFB-48FDLCM4FSHR QFB-48FDLCM4FSHR: LC/MPO 24F SM BLADE HD EA B  $        3,803.48 31.0%  $           2,624.40 N/A N/A
QFB-48FDLCMMMHR QFB-48FDLCMMMHR: Q4000 48F LC-TO-MPO MM EA B  $        2,414.90 31.0%  $           1,666.28 N/A N/A
QFB-48FDLCMSMHR QFB-48FDLCMSMHR: Q-4000 48F LC-TO-MPO SM EA B  $        3,018.63 31.0%  $           2,082.85 N/A N/A
QFB-96FMM264APHR QFB-96FMM264APHR: Q-4000 24F MPO-TO-MPO EA B  $        5,348.61 31.0%  $           3,690.54 N/A N/A
QFB-96FMM264ASHR QFB-96FMM264ASHR: Q4 MPO/MPO 24F SM STR EA B  $        6,685.75 31.0%  $           4,613.17 N/A N/A
QFB-96FMM264BPHR QFB-96FMM264BPHR: MPO/MPO MM 24 OPT FLIP EA B  $        5,348.61 31.0%  $           3,690.54 N/A N/A
QFB-96FMM264BSHR QFB-96FMM264BSHR: MPO/MPO 24F SM FLP EA B  $        6,685.75 31.0%  $           4,613.17 N/A N/A
QFC-1FPM4PN010FBB QFC-1FPM4PN010FBB: CTO-300001727034 EA B  $           547.34 31.0%  $              377.66 N/A N/A
QFC-1RKSMZP003MNN QFC-1RKSMZP003MNN: CTO-300001727034 EA B  $           648.70 31.0%  $              447.60 N/A N/A
QFC-26KSMPP010FNB QFC-26KSMPP010FNB: CTO-300001727034 EA B  $        1,326.47 31.0%  $              915.26 N/A N/A
QFC-27KSMPP010FNB QFC-27KSMPP010FNB: CTO-300001727034 EA B  $        1,326.47 31.0%  $              915.26 N/A N/A
QFC-2YPM4PN010FBB QFC-2YPM4PN010FBB: CTO-300001727034 EA B  $        1,115.94 31.0%  $              770.00 N/A N/A
QFC-2YPM4PP010FNB QFC-2YPM4PP010FNB: CTO-300001727034 EA B  $        1,129.69 31.0%  $              779.49 N/A N/A
QFC-2ZPM4PP010FNB QFC-2ZPM4PP010FNB: CTO-300001727034 EA B  $        1,129.69 31.0%  $              779.49 N/A N/A
QFC-4KKSMZN010MAA QFC-4KKSMZN010MAA: CTO-300001727034 EA B  $        2,669.74 31.0%  $           1,842.12 N/A N/A
QFC-8KKSMZN010MAA QFC-8KKSMZN010MAA: CTO-300001727034 EA B  $        5,015.49 31.0%  $           3,460.69 N/A N/A
Q-FCMVCG-1U Q-FCMVCG-1U: QUAREO 1RU VCG KIT EA B  $             62.50 31.0%  $                43.13 N/A N/A
Q-FCMVCG-2U Q-FCMVCG-2U: QUAREO 2RU VCG KIT EA B  $             68.75 31.0%  $                47.44 N/A N/A
Q-FCMVCG-4U Q-FCMVCG-4U: QUAREO 4RU VCG KIT EA B  $           125.00 31.0%  $                86.25 N/A N/A
QFD-133M4ZP005MNN QFD-133M4ZP005MNN: CTO-300001727034 EA B  $           702.30 31.0%  $              484.59 N/A N/A
QFD-133M4ZP009MNN QFD-133M4ZP009MNN: CTO-300001727034 EA B  $           735.11 31.0%  $              507.23 N/A N/A
QFD-133M4ZP4.7MNN QFD-133M4ZP4.7MNN: CTO-300001727034 EA B  $           699.84 31.0%  $              482.89 N/A N/A
QFD-133M4ZP8.7MNN QFD-133M4ZP8.7MNN: CTO-300001727034 EA B  $           732.64 31.0%  $              505.52 N/A N/A
QFD-255M4ZP4.7MNN QFD-255M4ZP4.7MNN: CTO-300001727034 EA B  $        1,492.86 31.0%  $           1,030.07 N/A N/A
QFD-255M4ZP8.7MNN QFD-255M4ZP8.7MNN: CTO-300001727034 EA B  $        1,588.01 31.0%  $           1,095.73 N/A N/A
QFH-2YPM4PP010FNB QFH-2YPM4PP010FNB: CTO-300001727034 EA B  $        1,129.69 31.0%  $              779.49 N/A N/A
QFJF-1248ASLCBK QFJF-1248ASLCBK: FOJF SM APC EA B  $           999.65 31.0%  $              689.76 N/A N/A
QFJF-1248ASLCBK-S QFJF-1248ASLCBK-S: SM APC W/ LOOPING PLU EA B  $        1,923.00 31.0%  $           1,326.87 N/A N/A
QFJF-1248UMLCBK QFJF-1248UMLCBK: FOJF MM EA B  $           999.65 31.0%  $              689.76 N/A N/A
QFJF-1248UMLCBK-S QFJF-1248UMLCBK-S: MM W/ LOOPING PLUGS EA B  $        1,923.00 31.0%  $           1,326.87 N/A N/A
QFJF-1248USLCBK QFJF-1248USLCBK: FOJF SM UPC EA B  $           999.65 31.0%  $              689.76 N/A N/A
QFJF-1248USLCBK-S QFJF-1248USLCBK-S: SM UPC W/ LOOPING PLU EA B  $        1,923.00 31.0%  $           1,326.87 N/A N/A
QFPC-MKKSMPA-001M QFPC-MKKSMPA-001M: CTO-300001726422 EA B  $             62.04 31.0%  $                42.81 N/A N/A
QFPC-MKKSMPA-002M QFPC-MKKSMPA-002M: CTO-300001726422 EA B  $             64.54 31.0%  $                44.53 N/A N/A
QFPC-MKKSMPA-003M QFPC-MKKSMPA-003M: CTO-300001726422 EA B  $             67.04 31.0%  $                46.26 N/A N/A
QFPC-MKKSMPA-004F QFPC-MKKSMPA-004F: CTO-300001726422 EA B  $             62.59 31.0%  $                43.19 N/A N/A
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QFPC-MKKSMPA-004M QFPC-MKKSMPA-004M: CTO-300001726422 EA B  $             69.55 31.0%  $                47.99 N/A N/A
QFPC-MKKSMPA-006M QFPC-MKKSMPA-006M: CTO-300001726422 EA B  $             74.55 31.0%  $                51.44 N/A N/A
QFPC-MKKSMPA-007F QFPC-MKKSMPA-007F: CTO-300001726422 EA B  $             64.88 31.0%  $                44.77 N/A N/A
QFPC-MKKSMPA-010F QFPC-MKKSMPA-010F: CTO-300001726422 EA B  $             67.15 31.0%  $                46.33 N/A N/A
QFPC-MKKSMPA-010M QFPC-MKKSMPA-010M: CTO-300001726422 EA B  $             84.55 31.0%  $                58.34 N/A N/A
QFPC-MKKSMPA-014F QFPC-MKKSMPA-014F: CTO-300001726422 EA B  $             70.21 31.0%  $                48.44 N/A N/A
QFPC-MKKSMPA-015M QFPC-MKKSMPA-015M: CTO-300001726422 EA B  $             97.05 31.0%  $                66.96 N/A N/A
QFPC-MKKSMPA-020F QFPC-MKKSMPA-020F: CTO-300001726422 EA B  $             74.79 31.0%  $                51.61 N/A N/A
QFPC-MKKSMPA-020M QFPC-MKKSMPA-020M: CTO-300001726422 EA B  $           109.57 31.0%  $                75.60 N/A N/A
QFPC-MKKSMPA-025M QFPC-MKKSMPA-025M: CTO-300001726422 EA B  $           122.07 31.0%  $                84.23 N/A N/A
QFPC-MKKSMPA-030M QFPC-MKKSMPA-030M: CTO-300001726422 EA B  $           134.59 31.0%  $                92.87 N/A N/A
QFPC-MKKSMPA-033F QFPC-MKKSMPA-033F: CTO-300001726422 EA B  $             84.69 31.0%  $                58.44 N/A N/A
QFPC-MKKSMPA-035F QFPC-MKKSMPA-035F: CTO-300001726422 EA B  $           114.25 31.0%  $                78.83 N/A N/A
QFPC-MKKSMPA-045F QFPC-MKKSMPA-045F: CTO-300001726422 EA B  $             93.84 31.0%  $                64.75 N/A N/A
QFPC-MKKSMPA-050F QFPC-MKKSMPA-050F: CTO-300001726422 EA B  $             97.65 31.0%  $                67.38 N/A N/A
QFPC-MKKSMPA-066F QFPC-MKKSMPA-066F: CTO-300001726422 EA B  $           109.86 31.0%  $                75.80 N/A N/A
QFPC-MKKSMPA-083F QFPC-MKKSMPA-083F: CTO-300001726422 EA B  $           122.82 31.0%  $                84.75 N/A N/A
QFPC-MKKSMPA-099F QFPC-MKKSMPA-099F: CTO-300001726422 EA B  $           135.01 31.0%  $                93.16 N/A N/A
QFPC-MKKSMPB-001M QFPC-MKKSMPB-001M: CTO-300001726422 EA B  $             62.04 31.0%  $                42.81 N/A N/A
QFPC-MKKSMPB-002M QFPC-MKKSMPB-002M: CTO-300001726422 EA B  $             64.54 31.0%  $                44.53 N/A N/A
QFPC-MKKSMPB-003F QFPC-MKKSMPB-003F: CTO-300001726422 EA B  $             61.82 31.0%  $                42.66 N/A N/A
QFPC-MKKSMPB-003M QFPC-MKKSMPB-003M: CTO-300001726422 EA B  $             67.04 31.0%  $                46.26 N/A N/A
QFPC-MKKSMPB-004F QFPC-MKKSMPB-004F: CTO-300001726422 EA B  $             62.59 31.0%  $                43.19 N/A N/A
QFPC-MKKSMPB-004M QFPC-MKKSMPB-004M: CTO-300001726422 EA B  $             69.55 31.0%  $                47.99 N/A N/A
QFPC-MKKSMPB-006F QFPC-MKKSMPB-006F: CTO-300001726422 EA B  $             64.11 31.0%  $                44.24 N/A N/A
QFPC-MKKSMPB-006M QFPC-MKKSMPB-006M: CTO-300001726422 EA B  $             74.55 31.0%  $                51.44 N/A N/A
QFPC-MKKSMPB-007M QFPC-MKKSMPB-007M: CTO-300001726422 EA B  $             77.05 31.0%  $                53.16 N/A N/A
QFPC-MKKSMPB-008M QFPC-MKKSMPB-008M: CTO-300001726422 EA B  $             79.55 31.0%  $                54.89 N/A N/A
QFPC-MKKSMPB-009M QFPC-MKKSMPB-009M: CTO-300001726422 EA B  $             82.05 31.0%  $                56.61 N/A N/A
QFPC-MKKSMPB-010F QFPC-MKKSMPB-010F: CTO-300001726422 EA B  $             67.15 31.0%  $                46.33 N/A N/A
QFPC-MKKSMPB-010M QFPC-MKKSMPB-010M: CTO-300001726422 EA B  $             84.55 31.0%  $                58.34 N/A N/A
QFPC-MKKSMPB-011M QFPC-MKKSMPB-011M: CTO-300001726422 EA B  $             87.05 31.0%  $                60.06 N/A N/A
QFPC-MKKSMPB-012M QFPC-MKKSMPB-012M: CTO-300001726422 EA B  $             89.55 31.0%  $                61.79 N/A N/A
QFPC-MKKSMPB-013M QFPC-MKKSMPB-013M: CTO-300001726422 EA B  $             92.05 31.0%  $                63.51 N/A N/A
QFPC-MKKSMPB-014M QFPC-MKKSMPB-014M: CTO-300001726422 EA B  $             94.55 31.0%  $                65.24 N/A N/A
QFPC-MKKSMPB-015F QFPC-MKKSMPB-015F: CTO-300001726422 EA B  $             70.98 31.0%  $                48.98 N/A N/A
QFPC-MKKSMPB-015M QFPC-MKKSMPB-015M: CTO-300001726422 EA B  $             97.05 31.0%  $                66.96 N/A N/A
QFPC-MKKSMPB-020M QFPC-MKKSMPB-020M: CTO-300001726422 EA B  $           109.57 31.0%  $                75.60 N/A N/A
QFPC-MKKSMPB-023F QFPC-MKKSMPB-023F: CTO-300001726422 EA B  $             77.07 31.0%  $                53.18 N/A N/A
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QFPC-MKKSMPB-025M QFPC-MKKSMPB-025M: CTO-300001726422 EA B  $           122.07 31.0%  $                84.23 N/A N/A
QFPC-MKKSMPB-030M QFPC-MKKSMPB-030M: CTO-300001726422 EA B  $           134.59 31.0%  $                92.87 N/A N/A
QFPC-MKKSMZA-0.8M QFPC-MKKSMZA-0.8M: CTO-300001726422 EA B  $             61.73 31.0%  $                42.59 N/A N/A
QFPC-MKKSMZA-001M QFPC-MKKSMZA-001M: CTO-300001726422 EA B  $             62.29 31.0%  $                42.98 N/A N/A
QFPC-MKKSMZA-002M QFPC-MKKSMZA-002M: CTO-300001726422 EA B  $             65.04 31.0%  $                44.88 N/A N/A
QFPC-MKKSMZA-003M QFPC-MKKSMZA-003M: CTO-300001726422 EA B  $             67.79 31.0%  $                46.78 N/A N/A
QFPC-MKKSMZA-004M QFPC-MKKSMZA-004M: CTO-300001726422 EA B  $             70.52 31.0%  $                48.66 N/A N/A
QFPC-MKKSMZA-005M QFPC-MKKSMZA-005M: CTO-300001726422 EA B  $             73.27 31.0%  $                50.56 N/A N/A
QFPC-MKKSMZA-006M QFPC-MKKSMZA-006M: CTO-300001726422 EA B  $             76.02 31.0%  $                52.45 N/A N/A
QFPC-MKKSMZA-007M QFPC-MKKSMZA-007M: CTO-300001726422 EA B  $             78.77 31.0%  $                54.35 N/A N/A
QFPC-MKKSMZA-008M QFPC-MKKSMZA-008M: CTO-300001726422 EA B  $             81.52 31.0%  $                56.25 N/A N/A
QFPC-MKKSMZA-009M QFPC-MKKSMZA-009M: CTO-300001726422 EA B  $             84.27 31.0%  $                58.15 N/A N/A
QFPC-MKKSMZA-010M QFPC-MKKSMZA-010M: CTO-300001726422 EA B  $             87.02 31.0%  $                60.04 N/A N/A
QFPC-MKKSMZA-015M QFPC-MKKSMZA-015M: CTO-300001726422 EA B  $           100.75 31.0%  $                69.52 N/A N/A
QFPC-MKKSMZA-020M QFPC-MKKSMZA-020M: CTO-300001726422 EA B  $           114.48 31.0%  $                78.99 N/A N/A
QFPC-MKKSMZA-025M QFPC-MKKSMZA-025M: CTO-300001726422 EA B  $           128.23 31.0%  $                88.48 N/A N/A
QFPC-MKKSMZA-030M QFPC-MKKSMZA-030M: CTO-300001726422 EA B  $           141.98 31.0%  $                97.97 N/A N/A
QFPC-MKKSMZA-1.5M QFPC-MKKSMZA-1.5M: CTO-300001726422 EA B  $             63.65 31.0%  $                43.92 N/A N/A
QFPC-MKKSMZA-2.5M QFPC-MKKSMZA-2.5M: CTO-300001726422 EA B  $             66.40 31.0%  $                45.82 N/A N/A
QFPC-MKKSMZB-0.8M QFPC-MKKSMZB-0.8M: CTO-300001726422 EA B  $             61.73 31.0%  $                42.59 N/A N/A
QFPC-MKKSMZB-001M QFPC-MKKSMZB-001M: CTO-300001726422 EA B  $             62.29 31.0%  $                42.98 N/A N/A
QFPC-MKKSMZB-002M QFPC-MKKSMZB-002M: CTO-300001726422 EA B  $             65.04 31.0%  $                44.88 N/A N/A
QFPC-MKKSMZB-003M QFPC-MKKSMZB-003M: CTO-300001726422 EA B  $             67.79 31.0%  $                46.78 N/A N/A
QFPC-MKKSMZB-004M QFPC-MKKSMZB-004M: CTO-300001726422 EA B  $             70.52 31.0%  $                48.66 N/A N/A
QFPC-MKKSMZB-005M QFPC-MKKSMZB-005M: CTO-300001726422 EA B  $             73.27 31.0%  $                50.56 N/A N/A
QFPC-MKKSMZB-006M QFPC-MKKSMZB-006M: CTO-300001726422 EA B  $             76.02 31.0%  $                52.45 N/A N/A
QFPC-MKKSMZB-007M QFPC-MKKSMZB-007M: CTO-300001726422 EA B  $             78.77 31.0%  $                54.35 N/A N/A
QFPC-MKKSMZB-008M QFPC-MKKSMZB-008M: CTO-300001726422 EA B  $             81.52 31.0%  $                56.25 N/A N/A
QFPC-MKKSMZB-009M QFPC-MKKSMZB-009M: CTO-300001726422 EA B  $             84.27 31.0%  $                58.15 N/A N/A
QFPC-MKKSMZB-010F QFPC-MKKSMZB-010F: CTO-300001726422 EA B  $           149.69 31.0%  $              103.29 N/A N/A
QFPC-MKKSMZB-010M QFPC-MKKSMZB-010M: CTO-300001726422 EA B  $             87.02 31.0%  $                60.04 N/A N/A
QFPC-MKKSMZB-011M QFPC-MKKSMZB-011M: CTO-300001726422 EA B  $             89.77 31.0%  $                61.94 N/A N/A
QFPC-MKKSMZB-012M QFPC-MKKSMZB-012M: CTO-300001726422 EA B  $             92.52 31.0%  $                63.84 N/A N/A
QFPC-MKKSMZB-013M QFPC-MKKSMZB-013M: CTO-300001726422 EA B  $             95.27 31.0%  $                65.74 N/A N/A
QFPC-MKKSMZB-014M QFPC-MKKSMZB-014M: CTO-300001726422 EA B  $             98.02 31.0%  $                67.63 N/A N/A
QFPC-MKKSMZB-015M QFPC-MKKSMZB-015M: CTO-300001726422 EA B  $           100.75 31.0%  $                69.52 N/A N/A
QFPC-MKKSMZB-016M QFPC-MKKSMZB-016M: CTO-300001726422 EA B  $           103.50 31.0%  $                71.42 N/A N/A
QFPC-MKKSMZB-017M QFPC-MKKSMZB-017M: CTO-300001726422 EA B  $           106.25 31.0%  $                73.31 N/A N/A
QFPC-MKKSMZB-020M QFPC-MKKSMZB-020M: CTO-300001726422 EA B  $           114.48 31.0%  $                78.99 N/A N/A
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QFPC-MKKSMZB-025F QFPC-MKKSMZB-025F: CTO-300001726422 EA B  $           128.23 31.0%  $                88.48 N/A N/A
QFPC-MKKSMZB-025M QFPC-MKKSMZB-025M: CTO-300001726422 EA B  $           128.23 31.0%  $                88.48 N/A N/A
QFPC-MKKSMZB-030M QFPC-MKKSMZB-030M: CTO-300001726422 EA B  $           141.98 31.0%  $                97.97 N/A N/A
QFPC-MKKSMZB-1.5M QFPC-MKKSMZB-1.5M: CTO-300001726422 EA B  $             63.65 31.0%  $                43.92 N/A N/A
QFPC-MKKSMZB-2.5M QFPC-MKKSMZB-2.5M: CTO-300001726422 EA B  $             66.40 31.0%  $                45.82 N/A N/A
QFPC-MKKSMZB-3.5M QFPC-MKKSMZB-3.5M: CTO-300001726422 EA B  $             69.15 31.0%  $                47.71 N/A N/A
QFPC-MKKSMZB-4.5M QFPC-MKKSMZB-4.5M: CTO-300001726422 EA B  $             71.90 31.0%  $                49.61 N/A N/A
QFPC-MKKSMZB-4.7M QFPC-MKKSMZB-4.7M: CTO-300001726422 EA B  $             72.44 31.0%  $                49.98 N/A N/A
QFPC-MKKSMZB-5.5M QFPC-MKKSMZB-5.5M: CTO-300001726422 EA B  $             74.65 31.0%  $                51.51 N/A N/A
QFPC-MKKSMZB-6.5M QFPC-MKKSMZB-6.5M: CTO-300001726422 EA B  $             77.40 31.0%  $                53.41 N/A N/A
QFPC-MKKSMZB-7.5M QFPC-MKKSMZB-7.5M: CTO-300001726422 EA B  $             80.15 31.0%  $                55.30 N/A N/A
QFPC-MKKSMZB-8.5M QFPC-MKKSMZB-8.5M: CTO-300001726422 EA B  $             82.90 31.0%  $                57.20 N/A N/A
QFPC-MKKSMZB-8.7M QFPC-MKKSMZB-8.7M: CTO-300001726422 EA B  $             83.44 31.0%  $                57.57 N/A N/A
QFPC-MKKSMZB-9.5M QFPC-MKKSMZB-9.5M: CTO-300001726422 EA B  $             85.63 31.0%  $                59.08 N/A N/A
QFPC-MPPM3PA-002F QFPC-MPPM3PA-002F: CTO-300001726422 EA B  $             57.71 31.0%  $                39.82 N/A N/A
QFPC-MPPM3PA-002M QFPC-MPPM3PA-002M: CTO-300001726422 EA B  $             61.54 31.0%  $                42.46 N/A N/A
QFPC-MPPM3PA-004F QFPC-MPPM3PA-004F: CTO-300001726422 EA B  $             59.38 31.0%  $                40.97 N/A N/A
QFPC-MPPM3PA-006F QFPC-MPPM3PA-006F: CTO-300001726422 EA B  $             61.06 31.0%  $                42.13 N/A N/A
QFPC-MPPM3PA-006M QFPC-MPPM3PA-006M: CTO-300001726422 EA B  $             72.52 31.0%  $                50.04 N/A N/A
QFPC-MPPM3PA-010F QFPC-MPPM3PA-010F: CTO-300001726422 EA B  $             64.40 31.0%  $                44.44 N/A N/A
QFPC-MPPM3PA-015F QFPC-MPPM3PA-015F: CTO-300001726422 EA B  $             68.59 31.0%  $                47.33 N/A N/A
QFPC-MPPM3PA-025F QFPC-MPPM3PA-025F: CTO-300001726422 EA B  $             76.98 31.0%  $                53.12 N/A N/A
QFPC-MPPM3PA-070F QFPC-MPPM3PA-070F: CTO-300001726422 EA B  $           114.65 31.0%  $                79.11 N/A N/A
QFPC-MPPM3PB-004F QFPC-MPPM3PB-004F: CTO-300001726422 EA B  $             59.38 31.0%  $                40.97 N/A N/A
QFPC-MPPM3PB-006M QFPC-MPPM3PB-006M: CTO-300001726422 EA B  $             72.52 31.0%  $                50.04 N/A N/A
QFPC-MPPM3PB-007F QFPC-MPPM3PB-007F: CTO-300001726422 EA B  $             61.90 31.0%  $                42.71 N/A N/A
QFPC-MPPM3PB-010F QFPC-MPPM3PB-010F: CTO-300001726422 EA B  $             64.40 31.0%  $                44.44 N/A N/A
QFPC-MPPM3PB-015F QFPC-MPPM3PB-015F: CTO-300001726422 EA B  $             68.59 31.0%  $                47.33 N/A N/A
QFPC-MPPM3PB-025F QFPC-MPPM3PB-025F: CTO-300001726422 EA B  $             76.98 31.0%  $                53.12 N/A N/A
QFPC-MPPM3PB-050F QFPC-MPPM3PB-050F: CTO-300001726422 EA B  $             97.90 31.0%  $                67.55 N/A N/A
QFPC-MPPM3PB-055F QFPC-MPPM3PB-055F: CTO-300001726422 EA B  $           102.09 31.0%  $                70.44 N/A N/A
QFPC-MPPM3PB-065F QFPC-MPPM3PB-065F: CTO-300001726422 EA B  $           110.48 31.0%  $                76.23 N/A N/A
QFPC-MPPM3PB-070F QFPC-MPPM3PB-070F: CTO-300001726422 EA B  $           114.65 31.0%  $                79.11 N/A N/A
QFPC-MPPM3PB-075F QFPC-MPPM3PB-075F: CTO-300001726422 EA B  $           118.84 31.0%  $                82.00 N/A N/A
QFPC-MPPM3PB-085F QFPC-MPPM3PB-085F: CTO-300001726422 EA B  $           127.23 31.0%  $                87.79 N/A N/A
QFPC-MPPM3PB-095F QFPC-MPPM3PB-095F: CTO-300001726422 EA B  $           135.59 31.0%  $                93.56 N/A N/A
QFPC-MPPM3ZA-001M QFPC-MPPM3ZA-001M: CTO-300001726422 EA B  $             59.04 31.0%  $                40.74 N/A N/A
QFPC-MPPM3ZA-002M QFPC-MPPM3ZA-002M: CTO-300001726422 EA B  $             62.02 31.0%  $                42.79 N/A N/A
QFPC-MPPM3ZA-003M QFPC-MPPM3ZA-003M: CTO-300001726422 EA B  $             65.02 31.0%  $                44.86 N/A N/A

9032 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

QFPC-MPPM3ZA-004M QFPC-MPPM3ZA-004M: CTO-300001726422 EA B  $             68.02 31.0%  $                46.93 N/A N/A
QFPC-MPPM3ZA-005M QFPC-MPPM3ZA-005M: CTO-300001726422 EA B  $             71.00 31.0%  $                48.99 N/A N/A
QFPC-MPPM3ZA-006M QFPC-MPPM3ZA-006M: CTO-300001726422 EA B  $             74.00 31.0%  $                51.06 N/A N/A
QFPC-MPPM3ZA-007M QFPC-MPPM3ZA-007M: CTO-300001726422 EA B  $             77.00 31.0%  $                53.13 N/A N/A
QFPC-MPPM3ZA-008M QFPC-MPPM3ZA-008M: CTO-300001726422 EA B  $             79.98 31.0%  $                55.19 N/A N/A
QFPC-MPPM3ZA-009M QFPC-MPPM3ZA-009M: CTO-300001726422 EA B  $             82.98 31.0%  $                57.26 N/A N/A
QFPC-MPPM3ZA-010M QFPC-MPPM3ZA-010M: CTO-300001726422 EA B  $             85.98 31.0%  $                59.33 N/A N/A
QFPC-MPPM3ZA-015M QFPC-MPPM3ZA-015M: CTO-300001726422 EA B  $           100.94 31.0%  $                69.65 N/A N/A
QFPC-MPPM3ZA-020M QFPC-MPPM3ZA-020M: CTO-300001726422 EA B  $           115.90 31.0%  $                79.97 N/A N/A
QFPC-MPPM3ZA-025M QFPC-MPPM3ZA-025M: CTO-300001726422 EA B  $           130.88 31.0%  $                90.31 N/A N/A
QFPC-MPPM3ZA-030M QFPC-MPPM3ZA-030M: CTO-300001726422 EA B  $           145.84 31.0%  $              100.63 N/A N/A
QFPC-MPPM3ZB-001M QFPC-MPPM3ZB-001M: CTO-300001726422 EA B  $             59.04 31.0%  $                40.74 N/A N/A
QFPC-MPPM3ZB-002M QFPC-MPPM3ZB-002M: CTO-300001726422 EA B  $             62.02 31.0%  $                42.79 N/A N/A
QFPC-MPPM3ZB-003M QFPC-MPPM3ZB-003M: CTO-300001726422 EA B  $             65.02 31.0%  $                44.86 N/A N/A
QFPC-MPPM3ZB-004M QFPC-MPPM3ZB-004M: CTO-300001726422 EA B  $             68.02 31.0%  $                46.93 N/A N/A
QFPC-MPPM3ZB-005M QFPC-MPPM3ZB-005M: CTO-300001726422 EA B  $             71.02 31.0%  $                49.00 N/A N/A
QFPC-MPPM3ZB-006M QFPC-MPPM3ZB-006M: CTO-300001726422 EA B  $             74.00 31.0%  $                51.06 N/A N/A
QFPC-MPPM3ZB-007M QFPC-MPPM3ZB-007M: CTO-300001726422 EA B  $             77.00 31.0%  $                53.13 N/A N/A
QFPC-MPPM3ZB-008M QFPC-MPPM3ZB-008M: CTO-300001726422 EA B  $             79.98 31.0%  $                55.19 N/A N/A
QFPC-MPPM3ZB-009M QFPC-MPPM3ZB-009M: CTO-300001726422 EA B  $             82.98 31.0%  $                57.26 N/A N/A
QFPC-MPPM3ZB-010F QFPC-MPPM3ZB-010F: CTO-300001726422 EA B  $           154.26 31.0%  $              106.44 N/A N/A
QFPC-MPPM3ZB-010M QFPC-MPPM3ZB-010M: CTO-300001726422 EA B  $             85.98 31.0%  $                59.33 N/A N/A
QFPC-MPPM3ZB-015M QFPC-MPPM3ZB-015M: CTO-300001726422 EA B  $           100.94 31.0%  $                69.65 N/A N/A
QFPC-MPPM3ZB-020M QFPC-MPPM3ZB-020M: CTO-300001726422 EA B  $           115.90 31.0%  $                79.97 N/A N/A
QFPC-MPPM3ZB-025F QFPC-MPPM3ZB-025F: CTO-300001726422 EA B  $           301.58 31.0%  $              208.09 N/A N/A
QFPC-MPPM3ZB-025M QFPC-MPPM3ZB-025M: CTO-300001726422 EA B  $           130.88 31.0%  $                90.31 N/A N/A
QFPC-MPPM3ZB-030M QFPC-MPPM3ZB-030M: CTO-300001726422 EA B  $           145.84 31.0%  $              100.63 N/A N/A
QFPC-MPPM4PA-001M QFPC-MPPM4PA-001M: CTO-300001726422 EA B  $             60.06 31.0%  $                41.44 N/A N/A
QFPC-MPPM4PA-002M QFPC-MPPM4PA-002M: CTO-300001726422 EA B  $             64.07 31.0%  $                44.21 N/A N/A
QFPC-MPPM4PA-003F QFPC-MPPM4PA-003F: CTO-300001726422 EA B  $             59.71 31.0%  $                41.20 N/A N/A
QFPC-MPPM4PA-003M QFPC-MPPM4PA-003M: CTO-300001726422 EA B  $             68.09 31.0%  $                46.98 N/A N/A
QFPC-MPPM4PA-004F QFPC-MPPM4PA-004F: CTO-300001726422 EA B  $             60.94 31.0%  $                42.05 N/A N/A
QFPC-MPPM4PA-004M QFPC-MPPM4PA-004M: CTO-300001726422 EA B  $             72.11 31.0%  $                49.76 N/A N/A
QFPC-MPPM4PA-005F QFPC-MPPM4PA-005F: CTO-300001726422 EA B  $             60.23 31.0%  $                41.56 N/A N/A
QFPC-MPPM4PA-006M QFPC-MPPM4PA-006M: CTO-300001726422 EA B  $             80.15 31.0%  $                55.30 N/A N/A
QFPC-MPPM4PA-007F QFPC-MPPM4PA-007F: CTO-300001726422 EA B  $             64.61 31.0%  $                44.58 N/A N/A
QFPC-MPPM4PA-008F QFPC-MPPM4PA-008F: CTO-300001726422 EA B  $             62.73 31.0%  $                43.28 N/A N/A
QFPC-MPPM4PA-010F QFPC-MPPM4PA-010F: CTO-300001726422 EA B  $             68.29 31.0%  $                47.12 N/A N/A
QFPC-MPPM4PA-010M QFPC-MPPM4PA-010M: CTO-300001726422 EA B  $             96.23 31.0%  $                66.40 N/A N/A
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QFPC-MPPM4PA-015F QFPC-MPPM4PA-015F: CTO-300001726422 EA B  $             74.40 31.0%  $                51.34 N/A N/A
QFPC-MPPM4PA-015M QFPC-MPPM4PA-015M: CTO-300001726422 EA B  $           116.32 31.0%  $                80.26 N/A N/A
QFPC-MPPM4PA-020F QFPC-MPPM4PA-020F: CTO-300001726422 EA B  $             80.54 31.0%  $                55.57 N/A N/A
QFPC-MPPM4PA-020M QFPC-MPPM4PA-020M: CTO-300001726422 EA B  $           136.42 31.0%  $                94.13 N/A N/A
QFPC-MPPM4PA-025F QFPC-MPPM4PA-025F: CTO-300001726422 EA B  $             86.65 31.0%  $                59.79 N/A N/A
QFPC-MPPM4PA-025M QFPC-MPPM4PA-025M: CTO-300001726422 EA B  $           156.51 31.0%  $              107.99 N/A N/A
QFPC-MPPM4PA-030F QFPC-MPPM4PA-030F: CTO-300001726422 EA B  $             92.78 31.0%  $                64.02 N/A N/A
QFPC-MPPM4PA-030M QFPC-MPPM4PA-030M: CTO-300001726422 EA B  $           176.61 31.0%  $              121.86 N/A N/A
QFPC-MPPM4PA-035F QFPC-MPPM4PA-035F: CTO-300001726422 EA B  $             98.90 31.0%  $                68.24 N/A N/A
QFPC-MPPM4PA-040F QFPC-MPPM4PA-040F: CTO-300001726422 EA B  $           105.03 31.0%  $                72.47 N/A N/A
QFPC-MPPM4PA-045F QFPC-MPPM4PA-045F: CTO-300001726422 EA B  $           111.15 31.0%  $                76.69 N/A N/A
QFPC-MPPM4PB-001M QFPC-MPPM4PB-001M: CTO-300001726422 EA B  $             60.06 31.0%  $                41.44 N/A N/A
QFPC-MPPM4PB-002F QFPC-MPPM4PB-002F: CTO-300001726422 EA B  $             58.48 31.0%  $                40.35 N/A N/A
QFPC-MPPM4PB-002M QFPC-MPPM4PB-002M: CTO-300001726422 EA B  $             64.07 31.0%  $                44.21 N/A N/A
QFPC-MPPM4PB-003F QFPC-MPPM4PB-003F: CTO-300001726422 EA B  $             59.71 31.0%  $                41.20 N/A N/A
QFPC-MPPM4PB-003M QFPC-MPPM4PB-003M: CTO-300001726422 EA B  $             68.09 31.0%  $                46.98 N/A N/A
QFPC-MPPM4PB-004F QFPC-MPPM4PB-004F: CTO-300001726422 EA B  $             60.94 31.0%  $                42.05 N/A N/A
QFPC-MPPM4PB-004M QFPC-MPPM4PB-004M: CTO-300001726422 EA B  $             72.11 31.0%  $                49.76 N/A N/A
QFPC-MPPM4PB-006F QFPC-MPPM4PB-006F: CTO-300001726422 EA B  $             63.38 31.0%  $                43.73 N/A N/A
QFPC-MPPM4PB-006M QFPC-MPPM4PB-006M: CTO-300001726422 EA B  $             80.15 31.0%  $                55.30 N/A N/A
QFPC-MPPM4PB-007F QFPC-MPPM4PB-007F: CTO-300001726422 EA B  $             64.61 31.0%  $                44.58 N/A N/A
QFPC-MPPM4PB-007M QFPC-MPPM4PB-007M: CTO-300001726422 EA B  $             84.17 31.0%  $                58.08 N/A N/A
QFPC-MPPM4PB-008F QFPC-MPPM4PB-008F: CTO-300001726422 EA B  $             62.73 31.0%  $                43.28 N/A N/A
QFPC-MPPM4PB-008M QFPC-MPPM4PB-008M: CTO-300001726422 EA B  $             88.19 31.0%  $                60.85 N/A N/A
QFPC-MPPM4PB-009M QFPC-MPPM4PB-009M: CTO-300001726422 EA B  $             92.21 31.0%  $                63.62 N/A N/A
QFPC-MPPM4PB-010F QFPC-MPPM4PB-010F: CTO-300001726422 EA B  $             68.29 31.0%  $                47.12 N/A N/A
QFPC-MPPM4PB-010M QFPC-MPPM4PB-010M: CTO-300001726422 EA B  $             96.23 31.0%  $                66.40 N/A N/A
QFPC-MPPM4PB-011M QFPC-MPPM4PB-011M: CTO-300001726422 EA B  $           100.25 31.0%  $                69.17 N/A N/A
QFPC-MPPM4PB-012M QFPC-MPPM4PB-012M: CTO-300001726422 EA B  $           104.27 31.0%  $                71.95 N/A N/A
QFPC-MPPM4PB-013M QFPC-MPPM4PB-013M: CTO-300001726422 EA B  $           108.28 31.0%  $                74.71 N/A N/A
QFPC-MPPM4PB-014M QFPC-MPPM4PB-014M: CTO-300001726422 EA B  $           112.30 31.0%  $                77.49 N/A N/A
QFPC-MPPM4PB-015F QFPC-MPPM4PB-015F: CTO-300001726422 EA B  $             74.40 31.0%  $                51.34 N/A N/A
QFPC-MPPM4PB-015M QFPC-MPPM4PB-015M: CTO-300001726422 EA B  $           116.32 31.0%  $                80.26 N/A N/A
QFPC-MPPM4PB-020F QFPC-MPPM4PB-020F: CTO-300001726422 EA B  $             80.54 31.0%  $                55.57 N/A N/A
QFPC-MPPM4PB-020M QFPC-MPPM4PB-020M: CTO-300001726422 EA B  $           136.42 31.0%  $                94.13 N/A N/A
QFPC-MPPM4PB-023F QFPC-MPPM4PB-023F: CTO-300001726422 EA B  $             84.21 31.0%  $                58.10 N/A N/A
QFPC-MPPM4PB-025F QFPC-MPPM4PB-025F: CTO-300001726422 EA B  $             86.65 31.0%  $                59.79 N/A N/A
QFPC-MPPM4PB-025M QFPC-MPPM4PB-025M: CTO-300001726422 EA B  $           156.51 31.0%  $              107.99 N/A N/A
QFPC-MPPM4PB-027F QFPC-MPPM4PB-027F: CTO-300001726422 EA B  $             89.11 31.0%  $                61.49 N/A N/A
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QFPC-MPPM4PB-030F QFPC-MPPM4PB-030F: CTO-300001726422 EA B  $             92.78 31.0%  $                64.02 N/A N/A
QFPC-MPPM4PB-030M QFPC-MPPM4PB-030M: CTO-300001726422 EA B  $           176.61 31.0%  $              121.86 N/A N/A
QFPC-MPPM4PB-033F QFPC-MPPM4PB-033F: CTO-300001726422 EA B  $             96.46 31.0%  $                66.56 N/A N/A
QFPC-MPPM4PB-035F QFPC-MPPM4PB-035F: CTO-300001726422 EA B  $             98.90 31.0%  $                68.24 N/A N/A
QFPC-MPPM4PB-037F QFPC-MPPM4PB-037F: CTO-300001726422 EA B  $           101.36 31.0%  $                69.94 N/A N/A
QFPC-MPPM4PB-040F QFPC-MPPM4PB-040F: CTO-300001726422 EA B  $           105.03 31.0%  $                72.47 N/A N/A
QFPC-MPPM4PB-045F QFPC-MPPM4PB-045F: CTO-300001726422 EA B  $           111.15 31.0%  $                76.69 N/A N/A
QFPC-MPPM4ZA-001M QFPC-MPPM4ZA-001M: CTO-300001726422 EA B  $             60.31 31.0%  $                41.61 N/A N/A
QFPC-MPPM4ZA-002M QFPC-MPPM4ZA-002M: CTO-300001726422 EA B  $             64.56 31.0%  $                44.55 N/A N/A
QFPC-MPPM4ZA-003M QFPC-MPPM4ZA-003M: CTO-300001726422 EA B  $             68.84 31.0%  $                47.50 N/A N/A
QFPC-MPPM4ZA-004M QFPC-MPPM4ZA-004M: CTO-300001726422 EA B  $             73.09 31.0%  $                50.43 N/A N/A
QFPC-MPPM4ZA-005M QFPC-MPPM4ZA-005M: CTO-300001726422 EA B  $             77.36 31.0%  $                53.38 N/A N/A
QFPC-MPPM4ZA-006M QFPC-MPPM4ZA-006M: CTO-300001726422 EA B  $             81.63 31.0%  $                56.32 N/A N/A
QFPC-MPPM4ZA-007M QFPC-MPPM4ZA-007M: CTO-300001726422 EA B  $             85.90 31.0%  $                59.27 N/A N/A
QFPC-MPPM4ZA-008M QFPC-MPPM4ZA-008M: CTO-300001726422 EA B  $             90.15 31.0%  $                62.20 N/A N/A
QFPC-MPPM4ZA-009M QFPC-MPPM4ZA-009M: CTO-300001726422 EA B  $             94.42 31.0%  $                65.15 N/A N/A
QFPC-MPPM4ZA-010M QFPC-MPPM4ZA-010M: CTO-300001726422 EA B  $             98.69 31.0%  $                68.10 N/A N/A
QFPC-MPPM4ZA-015M QFPC-MPPM4ZA-015M: CTO-300001726422 EA B  $           120.01 31.0%  $                82.81 N/A N/A
QFPC-MPPM4ZA-020M QFPC-MPPM4ZA-020M: CTO-300001726422 EA B  $           141.34 31.0%  $                97.52 N/A N/A
QFPC-MPPM4ZA-025M QFPC-MPPM4ZA-025M: CTO-300001726422 EA B  $           162.65 31.0%  $              112.23 N/A N/A
QFPC-MPPM4ZA-030M QFPC-MPPM4ZA-030M: CTO-300001726422 EA B  $           183.97 31.0%  $              126.94 N/A N/A
QFPC-MPPM4ZA-1.1M QFPC-MPPM4ZA-1.1M: CTO-300001726422 EA B  $             60.73 31.0%  $                41.90 N/A N/A
QFPC-MPPM4ZA-1.2M QFPC-MPPM4ZA-1.2M: CTO-300001726422 EA B  $             61.15 31.0%  $                42.19 N/A N/A
QFPC-MPPM4ZA-1.3M QFPC-MPPM4ZA-1.3M: CTO-300001726422 EA B  $             61.59 31.0%  $                42.50 N/A N/A
QFPC-MPPM4ZA-1.4M QFPC-MPPM4ZA-1.4M: CTO-300001726422 EA B  $             62.02 31.0%  $                42.79 N/A N/A
QFPC-MPPM4ZA-1.5M QFPC-MPPM4ZA-1.5M: CTO-300001726422 EA B  $             62.44 31.0%  $                43.08 N/A N/A
QFPC-MPPM4ZA-1.6M QFPC-MPPM4ZA-1.6M: CTO-300001726422 EA B  $             62.86 31.0%  $                43.37 N/A N/A
QFPC-MPPM4ZA-1.7M QFPC-MPPM4ZA-1.7M: CTO-300001726422 EA B  $             63.29 31.0%  $                43.67 N/A N/A
QFPC-MPPM4ZA-1.8M QFPC-MPPM4ZA-1.8M: CTO-300001726422 EA B  $             63.71 31.0%  $                43.96 N/A N/A
QFPC-MPPM4ZA-1.9M QFPC-MPPM4ZA-1.9M: CTO-300001726422 EA B  $             64.13 31.0%  $                44.25 N/A N/A
QFPC-MPPM4ZA-2.1M QFPC-MPPM4ZA-2.1M: CTO-300001726422 EA B  $             65.00 31.0%  $                44.85 N/A N/A
QFPC-MPPM4ZA-2.2M QFPC-MPPM4ZA-2.2M: CTO-300001726422 EA B  $             65.42 31.0%  $                45.14 N/A N/A
QFPC-MPPM4ZA-2.3M QFPC-MPPM4ZA-2.3M: CTO-300001726422 EA B  $             65.84 31.0%  $                45.43 N/A N/A
QFPC-MPPM4ZA-2.4M QFPC-MPPM4ZA-2.4M: CTO-300001726422 EA B  $             66.27 31.0%  $                45.73 N/A N/A
QFPC-MPPM4ZA-2.5M QFPC-MPPM4ZA-2.5M: CTO-300001726422 EA B  $             66.69 31.0%  $                46.02 N/A N/A
QFPC-MPPM4ZA-2.6M QFPC-MPPM4ZA-2.6M: CTO-300001726422 EA B  $             67.13 31.0%  $                46.32 N/A N/A
QFPC-MPPM4ZA-2.7M QFPC-MPPM4ZA-2.7M: CTO-300001726422 EA B  $             67.56 31.0%  $                46.62 N/A N/A
QFPC-MPPM4ZA-2.8M QFPC-MPPM4ZA-2.8M: CTO-300001726422 EA B  $             67.98 31.0%  $                46.91 N/A N/A
QFPC-MPPM4ZA-2.9M QFPC-MPPM4ZA-2.9M: CTO-300001726422 EA B  $             68.40 31.0%  $                47.20 N/A N/A
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QFPC-MPPM4ZB-0.8M QFPC-MPPM4ZB-0.8M: CTO-300001726422 EA B  $             59.44 31.0%  $                41.01 N/A N/A
QFPC-MPPM4ZB-0.9M QFPC-MPPM4ZB-0.9M: CTO-300001726422 EA B  $             59.88 31.0%  $                41.32 N/A N/A
QFPC-MPPM4ZB-001M QFPC-MPPM4ZB-001M: CTO-300001726422 EA B  $             60.31 31.0%  $                41.61 N/A N/A
QFPC-MPPM4ZB-002M QFPC-MPPM4ZB-002M: CTO-300001726422 EA B  $             64.56 31.0%  $                44.55 N/A N/A
QFPC-MPPM4ZB-003M QFPC-MPPM4ZB-003M: CTO-300001726422 EA B  $             68.84 31.0%  $                47.50 N/A N/A
QFPC-MPPM4ZB-004M QFPC-MPPM4ZB-004M: CTO-300001726422 EA B  $             73.09 31.0%  $                50.43 N/A N/A
QFPC-MPPM4ZB-005M QFPC-MPPM4ZB-005M: CTO-300001726422 EA B  $             77.36 31.0%  $                53.38 N/A N/A
QFPC-MPPM4ZB-006M QFPC-MPPM4ZB-006M: CTO-300001726422 EA B  $             81.63 31.0%  $                56.32 N/A N/A
QFPC-MPPM4ZB-007M QFPC-MPPM4ZB-007M: CTO-300001726422 EA B  $             85.90 31.0%  $                59.27 N/A N/A
QFPC-MPPM4ZB-008M QFPC-MPPM4ZB-008M: CTO-300001726422 EA B  $             90.15 31.0%  $                62.20 N/A N/A
QFPC-MPPM4ZB-009M QFPC-MPPM4ZB-009M: CTO-300001726422 EA B  $             94.42 31.0%  $                65.15 N/A N/A
QFPC-MPPM4ZB-010M QFPC-MPPM4ZB-010M: CTO-300001726422 EA B  $             98.69 31.0%  $                68.10 N/A N/A
QFPC-MPPM4ZB-011M QFPC-MPPM4ZB-011M: CTO-300001726422 EA B  $             89.77 31.0%  $                61.94 N/A N/A
QFPC-MPPM4ZB-012M QFPC-MPPM4ZB-012M: CTO-300001726422 EA B  $             92.52 31.0%  $                63.84 N/A N/A
QFPC-MPPM4ZB-013M QFPC-MPPM4ZB-013M: CTO-300001726422 EA B  $             95.27 31.0%  $                65.74 N/A N/A
QFPC-MPPM4ZB-014M QFPC-MPPM4ZB-014M: CTO-300001726422 EA B  $             98.02 31.0%  $                67.63 N/A N/A
QFPC-MPPM4ZB-015M QFPC-MPPM4ZB-015M: CTO-300001726422 EA B  $           120.01 31.0%  $                82.81 N/A N/A
QFPC-MPPM4ZB-016M QFPC-MPPM4ZB-016M: CTO-300001726422 EA B  $           103.50 31.0%  $                71.42 N/A N/A
QFPC-MPPM4ZB-017M QFPC-MPPM4ZB-017M: CTO-300001726422 EA B  $           106.25 31.0%  $                73.31 N/A N/A
QFPC-MPPM4ZB-020M QFPC-MPPM4ZB-020M: CTO-300001726422 EA B  $           141.34 31.0%  $                97.52 N/A N/A
QFPC-MPPM4ZB-025M QFPC-MPPM4ZB-025M: CTO-300001726422 EA B  $           162.65 31.0%  $              112.23 N/A N/A
QFPC-MPPM4ZB-030M QFPC-MPPM4ZB-030M: CTO-300001726422 EA B  $           183.97 31.0%  $              126.94 N/A N/A
QFPC-MPPM4ZB-1.0M QFPC-MPPM4ZB-1.0M: CTO-300001726422 EA B  $             60.31 31.0%  $                41.61 N/A N/A
QFPC-MPPM4ZB-1.1M QFPC-MPPM4ZB-1.1M: CTO-300001726422 EA B  $             60.73 31.0%  $                41.90 N/A N/A
QFPC-MPPM4ZB-1.2M QFPC-MPPM4ZB-1.2M: CTO-300001726422 EA B  $             61.15 31.0%  $                42.19 N/A N/A
QFPC-MPPM4ZB-1.3M QFPC-MPPM4ZB-1.3M: CTO-300001726422 EA B  $             61.59 31.0%  $                42.50 N/A N/A
QFPC-MPPM4ZB-1.4M QFPC-MPPM4ZB-1.4M: CTO-300001726422 EA B  $             62.02 31.0%  $                42.79 N/A N/A
QFPC-MPPM4ZB-1.5M QFPC-MPPM4ZB-1.5M: CTO-300001726422 EA B  $             62.44 31.0%  $                43.08 N/A N/A
QFPC-MPPM4ZB-1.6M QFPC-MPPM4ZB-1.6M: CTO-300001726422 EA B  $             62.86 31.0%  $                43.37 N/A N/A
QFPC-MPPM4ZB-1.7M QFPC-MPPM4ZB-1.7M: CTO-300001726422 EA B  $             63.29 31.0%  $                43.67 N/A N/A
QFPC-MPPM4ZB-1.8M QFPC-MPPM4ZB-1.8M: CTO-300001726422 EA B  $             63.71 31.0%  $                43.96 N/A N/A
QFPC-MPPM4ZB-1.9M QFPC-MPPM4ZB-1.9M: CTO-300001726422 EA B  $             64.13 31.0%  $                44.25 N/A N/A
QFPC-MPPM4ZB-2.0M QFPC-MPPM4ZB-2.0M: CTO-300001726422 EA B  $             64.56 31.0%  $                44.55 N/A N/A
QFPC-MPPM4ZB-2.1M QFPC-MPPM4ZB-2.1M: CTO-300001726422 EA B  $             65.00 31.0%  $                44.85 N/A N/A
QFPC-MPPM4ZB-2.2M QFPC-MPPM4ZB-2.2M: CTO-300001726422 EA B  $             65.42 31.0%  $                45.14 N/A N/A
QFPC-MPPM4ZB-2.3M QFPC-MPPM4ZB-2.3M: CTO-300001726422 EA B  $             65.84 31.0%  $                45.43 N/A N/A
QFPC-MPPM4ZB-2.4M QFPC-MPPM4ZB-2.4M: CTO-300001726422 EA B  $             66.27 31.0%  $                45.73 N/A N/A
QFPC-MPPM4ZB-2.5M QFPC-MPPM4ZB-2.5M: CTO-300001726422 EA B  $             66.69 31.0%  $                46.02 N/A N/A
QFPC-MPPM4ZB-2.6M QFPC-MPPM4ZB-2.6M: CTO-300001726422 EA B  $             67.13 31.0%  $                46.32 N/A N/A
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QFPC-MPPM4ZB-2.7M QFPC-MPPM4ZB-2.7M: CTO-300001726422 EA B  $             67.56 31.0%  $                46.62 N/A N/A
QFPC-MPPM4ZB-2.8M QFPC-MPPM4ZB-2.8M: CTO-300001726422 EA B  $             67.98 31.0%  $                46.91 N/A N/A
QFPC-MPPM4ZB-2.9M QFPC-MPPM4ZB-2.9M: CTO-300001726422 EA B  $             68.40 31.0%  $                47.20 N/A N/A
QFPC-MPPM4ZB-3.0M QFPC-MPPM4ZB-3.0M: CTO-300001726422 EA B  $             68.84 31.0%  $                47.50 N/A N/A
QFPC-MPPM4ZB-3.1M QFPC-MPPM4ZB-3.1M: CTO-300001726422 EA B  $             69.27 31.0%  $                47.80 N/A N/A
QFPC-MPPM4ZB-3.2M QFPC-MPPM4ZB-3.2M: CTO-300001726422 EA B  $             69.69 31.0%  $                48.09 N/A N/A
QFPC-MPPM4ZB-3.5M QFPC-MPPM4ZB-3.5M: CTO-300001726422 EA B  $             69.15 31.0%  $                47.71 N/A N/A
QFPC-MPPM4ZB-4.5M QFPC-MPPM4ZB-4.5M: CTO-300001726422 EA B  $             71.90 31.0%  $                49.61 N/A N/A
QFPC-MPPM4ZB-4.7M QFPC-MPPM4ZB-4.7M: CTO-300001726422 EA B  $             72.44 31.0%  $                49.98 N/A N/A
QFPC-MPPM4ZB-5.5M QFPC-MPPM4ZB-5.5M: CTO-300001726422 EA B  $             74.65 31.0%  $                51.51 N/A N/A
QFPC-MPPM4ZB-6.5M QFPC-MPPM4ZB-6.5M: CTO-300001726422 EA B  $             77.40 31.0%  $                53.41 N/A N/A
QFPC-MPPM4ZB-7.5M QFPC-MPPM4ZB-7.5M: CTO-300001726422 EA B  $             80.15 31.0%  $                55.30 N/A N/A
QFPC-MPPM4ZB-8.5M QFPC-MPPM4ZB-8.5M: CTO-300001726422 EA B  $             82.90 31.0%  $                57.20 N/A N/A
QFPC-MPPM4ZB-8.7M QFPC-MPPM4ZB-8.7M: CTO-300001726422 EA B  $             83.44 31.0%  $                57.57 N/A N/A
QFPC-MPPM4ZB-9.5M QFPC-MPPM4ZB-9.5M: CTO-300001726422 EA B  $             85.63 31.0%  $                59.08 N/A N/A
Q-IPCCM-KT Q-IPCCM-KT: Q-FRAME ISOLATION PAD KIT EA B  $           112.50 31.0%  $                77.63 N/A N/A
Q-IPEG-KT Q-IPEG-KT: Q-FRAME END GUARD ISO PAD KIT EA B  $           112.50 31.0%  $                77.63 N/A N/A
QJ6888-000 FOSC450-C6-6-NT-0-C3V EA B  $           394.52 31.0%  $              272.22 N/A N/A
QJA6EM QJA6EM: BANTAM JACK NTL QJA6EM EA B  $               8.19 31.0%  $                  5.65 N/A N/A
QJA7JM QJA7JM: F/A, JACK BNT 3C SGL QJA7JM EA B  $               3.27 31.0%  $                  2.26 N/A N/A
QLBB-HR QLBB-HR: MIDDLE COVER ASSEMBLY KIT DRW EA B  $               8.08 31.0%  $                  5.58 N/A N/A
QLPF-MMUPC QLPF-MMUPC: FIBER OPTIC LOOPING BACK PLU EA B  $             38.46 31.0%  $                26.54 N/A N/A
QLPF-SMAPC QLPF-SMAPC: SM/LC APC LOOPING PLUG EA B  $             38.46 31.0%  $                26.54 N/A N/A
QLPF-SMUPC QLPF-SMUPC: SM/LC UPC LOOPING PLUG EA B  $             38.46 31.0%  $                26.54 N/A N/A
Q-OFX-GL Q-OFX-GL: Q-FRAME LEFT END GUARD KIT EA B  $           956.21 31.0%  $              659.78 N/A N/A
Q-OFX-GR Q-OFX-GR: Q-FRAME RIGHT END GUARD KIT EA B  $           956.21 31.0%  $              659.78 N/A N/A
Q-OFX-V Q-OFX-V: Q-FRAME  19  RACK KIT EA B  $        6,093.51 31.0%  $           4,204.52 N/A N/A
Q-OFX-V-SF Q-OFX-V-SF: Q-FRAME 78 HGT RACK KIT EA B  $        6,093.51 31.0%  $           4,204.52 N/A N/A
QPF14B QPF14B: BNT TERM PLUG 135 OHM QPF14B EA B  $             19.67 31.0%  $                13.57 N/A N/A
QPWRS-USA QPWRS-USA: ASSY, POWER SUPPLY W/US CORD EA B  $             74.94 31.0%  $                51.71 N/A N/A
QR45B QR45B: 3.5X5 SINGLE RING WLDMNT EA B  $             34.67 31.0%  $                23.92 N/A N/A
QR45PW QR45PW: 3.5X5 SINGLE RING WLDMNT EA B  $             47.27 31.0%  $                32.62 N/A N/A
QRK-10 QRK-10: QCP REPAIR KIT 10 CONTACTS EA B  $               9.04 31.0%  $                  6.24 N/A N/A
QRK-25 QRK-25: QCP REPAIR KIT 100 CONTACTS EA B  $             55.67 31.0%  $                38.41 N/A N/A
QRK-25-MKIV QRK-25-MKIV: QCP MKIV REPAIR KIT EA B  $             55.67 31.0%  $                38.41 N/A N/A
QRK-400-MKIV QRK-400-MKIV: QCP MKIV REPAIR KIT 10 LOA EA B  $           210.24 31.0%  $              145.07 N/A N/A
QUCH-1RU QUCH-1RU: Q3000 EMPTY CHASSIS ASSEMBLY D EA B  $           406.23 31.0%  $              280.30 N/A N/A
QUCH-2RU QUCH-2RU: Q3000 2RU EMPTY CHASSIS ASSEMB EA B  $           643.72 31.0%  $              444.17 N/A N/A
QUCH-2RU192LUM050M QUCH-2RU192LUM050M: PRE-CABLED 2RU 

W/050 EA B  $      10,743.22 31.0%  $           7,412.82 N/A N/A

9037 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

QUCH-2RU192LUM075M QUCH-2RU192LUM075M: PRE-CABLED 2RU 
W/075 EA B  $      11,237.70 31.0%  $           7,754.01 N/A N/A

QUCH-2RU192LUM100M QUCH-2RU192LUM100M: PRE-CABLED 2RU 
W/100 EA B  $      11,732.20 31.0%  $           8,095.22 N/A N/A

QUCH-2RU192LUM125M QUCH-2RU192LUM125M: PRE-CABLED 2RU 
W/125 EA B  $      12,226.68 31.0%  $           8,436.41 N/A N/A

QUCH-2RU192LUM150M QUCH-2RU192LUM150M: PRE-CABLED 2RU 
W/150 EA B  $      12,721.16 31.0%  $           8,777.60 N/A N/A

QUCH-2RU192LUM175M QUCH-2RU192LUM175M: PRE-CABLED 2RU 
W/175 EA B  $      13,215.64 31.0%  $           9,118.79 N/A N/A

QUCH-2RU192LUM200M QUCH-2RU192LUM200M: PRE-CABLED 2RU 
W/200 EA B  $      13,710.14 31.0%  $           9,460.00 N/A N/A

QUCH-2RU192LUM225M QUCH-2RU192LUM225M: PRE-CABLED 2RU 
W/225 EA B  $      14,754.04 31.0%  $         10,180.29 N/A N/A

QUCH-2RU192LUM250M QUCH-2RU192LUM250M: PRE-CABLED 2RU 
W/250 EA B  $      15,248.54 31.0%  $         10,521.49 N/A N/A

QUCH-2RU192LUM275M QUCH-2RU192LUM275M: PRE-CABLED 2RU 
W/275 EA B  $      15,743.02 31.0%  $         10,862.68 N/A N/A

QUCH-2RU192LUM300M QUCH-2RU192LUM300M: PRE-CABLED 2RU 
W/300 EA B  $      16,237.50 31.0%  $         11,203.88 N/A N/A

QUCH-2RU192LUM325M QUCH-2RU192LUM325M: PRE-CABLED 2RU 
W/325 EA B  $      16,732.00 31.0%  $         11,545.08 N/A N/A

QUCH-2RU192LUM350M QUCH-2RU192LUM350M: PRE-CABLED 2RU 
W/350 EA B  $      17,226.48 31.0%  $         11,886.27 N/A N/A

QUCH-2RU192LUM375M QUCH-2RU192LUM375M: PRE-CABLED 2RU 
W/375 EA B  $      17,720.96 31.0%  $         12,227.46 N/A N/A

QUCH-2RU192LUN050M QUCH-2RU192LUN050M: PRE-CA LSZH 2RU 050M EA B  $      13,113.44 31.0%  $           9,048.27 N/A N/A
QUCH-2RU192LUN075M QUCH-2RU192LUN075M: PRE-CA LSZH 2RU 075M EA B  $      14,793.06 31.0%  $         10,207.21 N/A N/A
QUCH-2RU192LUN100M QUCH-2RU192LUN100M: PRE-CA LSZH 2RU 100M EA B  $      16,472.67 31.0%  $         11,366.14 N/A N/A
QUCH-2RU192LUN125M QUCH-2RU192LUN125M: PRE-CA LSZH 2RU 125M EA B  $      18,152.29 31.0%  $         12,525.08 N/A N/A
QUCH-2RU192LUN150M QUCH-2RU192LUN150M: PRE-CA LSZH 2RU 150M EA B  $      19,831.90 31.0%  $         13,684.01 N/A N/A
QUCH-2RU192LUN175M QUCH-2RU192LUN175M: PRE-CA LSZH 2RU 175M EA B  $      21,511.50 31.0%  $         14,842.94 N/A N/A
QUCH-2RU192LUN200M QUCH-2RU192LUN200M: PRE-CA LSZH 2RU 200M EA B  $      23,191.11 31.0%  $         16,001.87 N/A N/A
QUCH-2RU192LUN225M QUCH-2RU192LUN225M: PRE-CA LSZH 2RU 225M EA B  $      25,420.14 31.0%  $         17,539.90 N/A N/A
QUCH-2RU192LUN250M QUCH-2RU192LUN250M: PRE-CA LSZH 2RU 250M EA B  $      27,099.74 31.0%  $         18,698.82 N/A N/A
QUCH-2RU192LUN275M QUCH-2RU192LUN275M: PRE-CA LSZH 2RU 275M EA B  $      28,779.35 31.0%  $         19,857.75 N/A N/A
QUCH-2RU192LUN300M QUCH-2RU192LUN300M: PRE-CA LSZH 2RU 300M EA B  $      30,459.01 31.0%  $         21,016.72 N/A N/A
QUCH-2RU192LUN325M QUCH-2RU192LUN325M: PRE-CA LSZH 2RU 325M EA B  $      32,138.60 31.0%  $         22,175.63 N/A N/A
QUCH-2RU192LUN350M QUCH-2RU192LUN350M: PRE-CA LSZH 2RU 350M EA B  $      33,818.24 31.0%  $         23,334.59 N/A N/A
QUCH-2RU192LUN375M QUCH-2RU192LUN375M: PRE-CA LSZH 2RU 375M EA B  $      35,497.85 31.0%  $         24,493.52 N/A N/A
QUCH-2RU192LUN400M QUCH-2RU192LUN400M: PRE-CA LSZH 2RU 400M EA B  $      37,177.46 31.0%  $         25,652.45 N/A N/A
QUCH-4RU QUCH-4RU: Q3000 4RU CHASSIS ASSEMBLY DRW EA B  $           874.97 31.0%  $              603.73 N/A N/A
QUCH-BRKT192F QUCH-BRKT192F: KIT,  CHASSIS BRKT 192F EA B  $             57.67 31.0%  $                39.79 N/A N/A
QUCH-CBL-CLMP-BKT QUCH-CBL-CLMP-BKT: CBL CLAMP BRKT KIT 

FO EA B  $             66.94 31.0%  $                46.19 N/A N/A

QUFB-192FMPOMMHR QUFB-192FMPOMMHR: Q3000 MPO TO MPO MM 
AS EA B  $        1,111.21 31.0%  $              766.73 N/A N/A

QUFB-192FMPOSMHR QUFB-192FMPOSMHR: Q3000 MPO TO MPO SM AS EA B  $        1,233.70 31.0%  $              851.25 N/A N/A
QUFB-32FDLCMM4HR QUFB-32FDLCMM4HR: 32 FIBER SAN BLADE OM4 EA B  $        1,412.44 31.0%  $              974.58 N/A N/A
QUFB-32FDLCMSMHR QUFB-32FDLCMSMHR: 32 FIB LC/MPO SM SAM EA B  $        1,749.93 31.0%  $           1,207.45 N/A N/A
QUFB-48FDLCLMMHR QUFB-48FDLCLMMHR: Q3000 LC TO LC MM AS EA B  $           999.96 31.0%  $              689.97 N/A N/A
QUFB-48FDLCLSAHR QUFB-48FDLCLSAHR: Q3000 LC/LC SM APC BLD EA B  $        1,156.20 31.0%  $              797.78 N/A N/A
QUFB-48FDLCLSMHR QUFB-48FDLCLSMHR: Q3000 LC TO LC SM AS EA B  $        1,156.20 31.0%  $              797.78 N/A N/A
QUFB-48FDLCM2B3HR QUFB-48FDLCM2B3HR: Q3000 LC/MPO MM OM3 

B EA B  $        2,118.67 31.0%  $           1,461.88 N/A N/A
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QUFB-48FDLCM2BSHR QUFB-48FDLCM2BSHR: Q3000 LC/MPO SM UPC B EA B  $        2,618.65 31.0%  $           1,806.87 N/A N/A
QUFB-48FDLCM4A4HR QUFB-48FDLCM4A4HR: 10G LC/MPO MM 24F STD EA B  $        2,224.60 31.0%  $           1,534.97 N/A N/A
QUFB-48FDLCM4APHR QUFB-48FDLCM4APHR: 10G LC/MPO MM BLADE EA B  $        2,669.53 31.0%  $           1,841.98 N/A N/A
QUFB-48FDLCM4ASHR QUFB-48FDLCM4ASHR: LC/MPO SM 24F STD Q30 EA B  $        2,749.58 31.0%  $           1,897.21 N/A N/A
QUFB-48FDLCM4B4HR QUFB-48FDLCM4B4HR: 10G LC/MPO 24F STD BL EA B  $        2,224.60 31.0%  $           1,534.97 N/A N/A
QUFB-48FDLCM4BPHR QUFB-48FDLCM4BPHR: Q3000 10G HD LC/MPO EA B  $        2,669.53 31.0%  $           1,841.98 N/A N/A
QUFB-48FDLCM4BSHR QUFB-48FDLCM4BSHR: LC/MPO SM 24F FLIP Q3 EA B  $        2,749.58 31.0%  $           1,897.21 N/A N/A
QUFB-48FDLCM4F4HR QUFB-48FDLCM4F4HR: 10G LC/MPO 24F HD EA B  $        2,224.60 31.0%  $           1,534.97 N/A N/A
QUFB-48FDLCM4FPHR QUFB-48FDLCM4FPHR: Q3000 10G HD LC/MPO EA B  $        2,669.53 31.0%  $           1,841.98 N/A N/A
QUFB-48FDLCM4FSHR QUFB-48FDLCM4FSHR: LC/MPO SM 24F HD Q300 EA B  $        2,749.58 31.0%  $           1,897.21 N/A N/A
QUFB-48FDLCMM3HR QUFB-48FDLCMM3HR: Q3000 LC TO MPO MM AS EA B  $        2,118.67 31.0%  $           1,461.88 N/A N/A
QUFB-48FDLCMSAHR QUFB-48FDLCMSAHR: Q3000 LC/MPO SM APC BL EA B  $        2,618.65 31.0%  $           1,806.87 N/A N/A
QUFB-48FDLCMSMHR QUFB-48FDLCMSMHR: Q3000 LC TO MPO SM AS EA B  $        2,618.65 31.0%  $           1,806.87 N/A N/A
QUFB-96FMM264A4HR QUFB-96FMM264A4HR: 40G 2X6 M/M STND BLAD EA B  $        3,910.40 31.0%  $           2,698.18 N/A N/A
QUFB-96FMM264APHR QUFB-96FMM264APHR: Q3000 40GIG 2X6  MPO EA B  $        4,692.49 31.0%  $           3,237.82 N/A N/A
QUFB-96FMM462A4HR QUFB-96FMM462A4HR: 40G 4X6 M/M STND BLAD EA B  $        6,099.18 31.0%  $           4,208.43 N/A N/A
QUFB-96FMM462APHR QUFB-96FMM462APHR: Q3000 40GIG MPO/MPO M EA B  $        7,319.01 31.0%  $           5,050.12 N/A N/A
QUIET-FRONT-SEALANT QUIET FRONT SEALANT EA B  $               6.44 31.0%  $                  4.44 N/A N/A
QX-WIRE CLIP QX-WIRE CLIP: CLIP FANNING EA B  $               1.46 31.0%  $                  1.01 N/A N/A
R01124-000 DT2-PTP-15FS06F-RD2-1XGA EA B  $           265.45 31.0%  $              183.16 N/A N/A
R1 R1: P/C LF-LF NICKEL RED 1 EA B  $             34.17 31.0%  $                23.58 N/A N/A
R10B R10B: P/C BAN-BAN NICKEL RED 10 EA B  $             49.77 31.0%  $                34.34 N/A N/A
R10V-STM R10V-STM: P/C,RED,MID TO MID, 10 EA B  $             49.77 31.0%  $                34.34 N/A N/A
R10V-STS R10V-STS: PATCH CORD STD-STD 10 EA B  $             49.77 31.0%  $                34.34 N/A N/A
R12B R12B: P/C BAN-BAN NICKEL RED 12 EA B  $             53.57 31.0%  $                36.96 N/A N/A
R12V-STM R12V-STM: P/C HD ST MID-MID RED 12 EA B  $             53.57 31.0%  $                36.96 N/A N/A
R14V-STM R14V-STM: P/C HD ST MID-MID RED 14 EA B  $             36.54 31.0%  $                25.21 N/A N/A
R15V-STM R15V-STM: P/C HD ST MID-MID RED 15 EA B  $             57.48 31.0%  $                39.66 N/A N/A
R16V-STM R16V-STM: P/C HD ST MID-MID RED 16 EA B  $             53.69 31.0%  $                37.05 N/A N/A
R18V-STM R18V-STM: P/C HD ST MID-MID RED 18 EA B  $             64.98 31.0%  $                44.84 N/A N/A
R1B R1B: P/C BAN-BAN NICKEL RED 1 EA B  $             26.31 31.0%  $                18.15 N/A N/A
R1V-STM R1V-STM: P/C HD ST MID-MID RED 1 EA B  $             26.31 31.0%  $                18.15 N/A N/A
R1V-STS R1V-STS: P/C HD ST STD-STD RED 1 EA B  $             26.31 31.0%  $                18.15 N/A N/A
R1VX R1VX: P/C HD VX STD-STD RED 1 EA B  $             24.92 31.0%  $                17.19 N/A N/A
R2 R2: P/C LF-LF NICKEL RED 2 EA B  $             35.92 31.0%  $                24.78 N/A N/A
R22B R22B: P/C DUAL BAN-BAN NICKEL RED 2 EA B  $             55.82 31.0%  $                38.52 N/A N/A
R2B R2B: P/C BAN-BAN NICKEL RED 2 EA B  $             27.85 31.0%  $                19.22 N/A N/A
R2V-STM R2V-STM: P/C HD ST MID-MID RED 2 EA B  $             27.85 31.0%  $                19.22 N/A N/A
R2V-STM-B R2V-STM-B: P/C HD ST MID-BNC RED 2 EA B  $             27.15 31.0%  $                18.73 N/A N/A
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R2V-STS R2V-STS: P/C HD ST STD-STD RED 2 EA B  $             27.85 31.0%  $                19.22 N/A N/A
R2VX R2VX: P/C HD VX STD-STD RED 2 EA B  $             26.46 31.0%  $                18.26 N/A N/A
R2VXM-LCP-LCP R2VXM-LCP-LCP: P/C HD LCP-LCP RED 2 EA B  $             30.06 31.0%  $                20.74 N/A N/A
R3 R3: P/C LF-LF NICKEL RED 3 EA B  $             37.65 31.0%  $                25.98 N/A N/A
R300V-MU R300V-MU: P/C HD VX MUSA-MUSA RED 300MM EA B  $             26.46 31.0%  $                18.26 N/A N/A
R32B R32B: P/C DUAL BAN-BAN NICKEL RED 3 EA B  $             57.36 31.0%  $                39.58 N/A N/A
R3B R3B: P/C BAN-BAN NICKEL RED 3 EA B  $             29.38 31.0%  $                20.27 N/A N/A
R3V-M-S R3V-M-S: P/C HD VX MID-STD RED 3 EA B  $             28.69 31.0%  $                19.80 N/A N/A
R3V-STM R3V-STM: P/C HD ST MID-MID RED 3 EA B  $             29.38 31.0%  $                20.27 N/A N/A
R3V-STM-B R3V-STM-B: P/C HD ST MID-BNC RED 3 EA B  $             28.69 31.0%  $                19.80 N/A N/A
R3V-STS R3V-STS: P/C HD ST STD-STD RED 3 EA B  $             29.38 31.0%  $                20.27 N/A N/A
R3VX R3VX: P/C HD VX STD-STD RED 3 EA B  $             28.00 31.0%  $                19.32 N/A N/A
R3VX-B R3VX-B: P/C HD VX STD-BNC RED 3 EA B  $             27.15 31.0%  $                18.73 N/A N/A
R3VXM-LCP-LCP R3VXM-LCP-LCP: P/C HD LCP-LCP RED 3 EA B  $             31.65 31.0%  $                21.84 N/A N/A
R4 R4: P/C LF-LF NICKEL RED 4 EA B  $             39.40 31.0%  $                27.19 N/A N/A
R42B R42B: P/C DUAL BAN-BAN NICKEL RED 4 EA B  $             58.90 31.0%  $                40.64 N/A N/A
R4B R4B: P/C BAN-BAN NICKEL RED 4 EA B  $             30.92 31.0%  $                21.33 N/A N/A
R4V-M-S R4V-M-S: P/C HD VX MID-STD RED 4 EA B  $             30.21 31.0%  $                20.84 N/A N/A
R4V-STM R4V-STM: P/C HD ST MID-MID RED 4 EA B  $             30.92 31.0%  $                21.33 N/A N/A
R4V-STS R4V-STS: P/C HD ST STD-STD RED 4 EA B  $             30.92 31.0%  $                21.33 N/A N/A
R4V-STS-B R4V-STS-B: P/C HD ST STD-BNC RED 4 EA B  $             30.21 31.0%  $                20.84 N/A N/A
R4VX R4VX: P/C HD VX STD-STD RED 4 EA B  $             29.52 31.0%  $                20.37 N/A N/A
R50V-STM R50V-STM: P/C HD ST MID-MID RED 50 EA B  $           120.15 31.0%  $                82.90 N/A N/A
R5VX R5VX: P/C HD VX STD-STD RED 5 EA B  $             38.54 31.0%  $                26.59 N/A N/A
R6 R6: P/C LF-LF NICKEL RED 6 EA B  $             42.86 31.0%  $                29.57 N/A N/A
R6B R6B: P/C BAN-BAN NICKEL RED 6 EA B  $             33.98 31.0%  $                23.45 N/A N/A
R6V-STM R6V-STM: P/C HD ST MID-MID RED 6 EA B  $             33.98 31.0%  $                23.45 N/A N/A
R6V-STM-B R6V-STM-B: P/C HD ST MID-BNC RED 6 EA B  $             33.27 31.0%  $                22.96 N/A N/A
R6V-STS R6V-STS: P/C HD ST STD-STD RED 6 EA B  $             33.98 31.0%  $                23.45 N/A N/A
R6V-STS-B R6V-STS-B: P/C HD ST STD-BNC RED 6 EA B  $             33.27 31.0%  $                22.96 N/A N/A
R6VX R6VX: P/C HD VX STD-STD RED 6 EA B  $             32.59 31.0%  $                22.49 N/A N/A
R6VX-B/B R6VX-B/B: P/C HD VX BNC-BNC RED 6 EA B  $             31.06 31.0%  $                21.43 N/A N/A
R8B R8B: P/C BAN-BAN NICKEL 8  RED EA B  $             45.98 31.0%  $                31.73 N/A N/A
R8V-STM R8V-STM: P/C HD ST MID-MID RED 8 EA B  $             45.98 31.0%  $                31.73 N/A N/A
RAC-0A0193 RAC-0A0193: RK NET 8X23X12 EQ WE RG PW EA B  $        1,231.53 31.0%  $              849.76 N/A N/A
RAC-0A0204 RAC-0A0204: RK NET 8X23X15 EQ WE RG PW EA B  $        1,231.53 31.0%  $              849.76 N/A N/A
RAC-0A0626 RAC-0A0626: RK NET 2.6MX19 EQ EI FG PW EA B  $        2,868.60 31.0%  $           1,979.33 N/A N/A
RAC-0A0757 RAC-0A0757: RACK NET 11 8  X 23  WECO PW EA B  $        1,600.90 31.0%  $           1,104.62 N/A N/A
RAC-0A0827 RAC-0A0827: RACK NESEI 8 X23 X15 W 8 F.P EA B  $        3,461.40 31.0%  $           2,388.37 N/A N/A
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RAC-0A0829 RAC-0A0829: RACK NESEI 8 X23 X15 W 8 FP EA B  $        2,165.43 31.0%  $           1,494.15 N/A N/A
RAC-0B0208 RAC-0B0208: END GUARD 8  2.5X15 FOR NET EA B  $           864.23 31.0%  $              596.32 N/A N/A
RAC-0B0728 RAC-0B0728: RXZ-3 END GUARD KIT 17 EA B  $           923.04 31.0%  $              636.90 N/A N/A
RAC-0C0014 RAC-0C0014: BASE FILLER 5 X15  PW EA B  $           254.99 31.0%  $              175.94 N/A N/A
RAC-0C0051 RAC-0C0051:EXT GRD KIT 4.88X3X1 PW EA B  $           103.48 31.0%  $                71.40 N/A N/A
RAC-0C0191 RAC-0C0191:  NW FLLR, 8X5X12 PW EA B  $           651.88 31.0%  $              449.80 N/A N/A
RAC-0C0192 RAC-0C0192: PANEL 10  DSX1 FILLER NTWK P EA B  $           659.36 31.0%  $              454.96 N/A N/A
RAC-0C0196 RAC-0C0196:  NW FLLR, 8X5X15 PW EA B  $           902.75 31.0%  $              622.90 N/A N/A
RAC-0C0200 RAC-0C0200:  NW FLLR, 8X10X15 PW EA B  $           902.75 31.0%  $              622.90 N/A N/A
RAC-0C0356 RAC-0C0356: SPACER BOX NET 10 X15  PW EA B  $           639.15 31.0%  $              441.01 N/A N/A
RAC-0C0479 RAC-0C0479: FIL BOX EXT NET 3 X5 X15FP P EA B  $           490.37 31.0%  $              338.36 N/A N/A
RAC-0C0522 RAC-0C0522: KIT,FILLER BRKT SEISMIC,2.36 EA B  $           465.98 31.0%  $              321.53 N/A N/A
RAC-0C0523 RAC-0C0523: KIT,FILLER BRKT SEISMIC,4.86 EA B  $           465.98 31.0%  $              321.53 N/A N/A
RAC-0C0525 RAC-0C0525: KIT FILLER BRKTSEISMIC, 2.36 EA B  $           465.98 31.0%  $              321.53 N/A N/A
RAC-0C0526 RAC-0C0526: KIT FILLER BRKT SEISMIC, 4.8 EA B  $           373.04 31.0%  $              257.40 N/A N/A
RAC-0C0527 RAC-0C0527: KIT,FILLER BRKT SEISMIC,9.86 EA B  $           490.37 31.0%  $              338.36 N/A N/A
RAC-0C0536 RAC-0C0536: KIT,FILLER BRKT SEISMIC 5.49 EA B  $           154.22 31.0%  $              106.41 N/A N/A
RAC-0C0601 RAC-0C0601: FILLER NET 11 8 EA B  $           741.84 31.0%  $              511.87 N/A N/A
RAC-0C0671 RAC-0C0671: SPACER BOX NET 5 X5 DP NB EA B  $           512.13 31.0%  $              353.37 N/A N/A
RAC-0C0794 RAC-0C0794: FILLER BOX EXT NET 5 X15  PW EA B  $           490.37 31.0%  $              338.36 N/A N/A
RAC-0C0817 RAC-0C0817: KIT,FILLER BRKTSEISMIC 7.36 EA B  $           465.98 31.0%  $              321.53 N/A N/A
RAC-0C0900 RAC-0C0900: FILLER KIT,8 X2.5 X12    PW EA B  $           845.49 31.0%  $              583.39 N/A N/A
RAC-0C0901 RAC-0C0901: FILLER KIT, 8 X2.5 X15   PW EA B  $        1,039.40 31.0%  $              717.19 N/A N/A
RAC-0X0007 RAC-0X0007: SPACER BOX NET 5 WX7 D PW EA B  $           336.89 31.0%  $              232.45 N/A N/A
RAC-0X0138 RAC-0X0138: RACK EXTENDER 26WX30 SHD EA B  $        1,326.45 31.0%  $              915.25 N/A N/A
RAC-0X0152 RAC-0X0152: BLANK PNL KIT, 46 RACK SPACE EA B  $        1,125.55 31.0%  $              776.63 N/A N/A
RAC-0X0169 RAC-0X0169: EXT GRD KIT 25.81X1X1 PW EA B  $           129.80 31.0%  $                89.56 N/A N/A
RAC-0X0201 RAC-0X0201: GUARD BOX UEF 5 X19  BLACK EA B  $           247.24 31.0%  $              170.60 N/A N/A
RAC-0X0229 RAC-0X0229:EXT RK NET 24X23X5 WE PW EA B  $           902.75 31.0%  $              622.90 N/A N/A
RAC-0X0230 RAC-0X0230:EXT RK NET 54X23X5 WE PW EA B  $           761.83 31.0%  $              525.66 N/A N/A
RAC-0X0244 RAC-0X0244:EXT RK NET 24X23X5 WE NB EA B  $        1,013.69 31.0%  $              699.45 N/A N/A
RAC-0X0245 RAC-0X0245:EXT RK NET 54X23X5 WE NB EA B  $           946.85 31.0%  $              653.33 N/A N/A
RAC-0X0337 RAC-0X0337: RACK EXT UEF 12 X23 WECO PW EA B  $           902.75 31.0%  $              622.90 N/A N/A
RAC-0X0349 RAC-0X0349: GUARD BOX NET 5 X19  PW EA B  $           836.89 31.0%  $              577.45 N/A N/A
RAC-0X0360 RAC-0X0360: ISOLATION FILLER KIT 5 X10 EA B  $           108.78 31.0%  $                75.06 N/A N/A
RAC-0X0426 RAC-0X0426: EXT BASE NET 3 X23  PW EA B  $           296.12 31.0%  $              204.32 N/A N/A
RAC-0X0438 RAC-0X0438: NET GUARD BOX 5 X26   BLK EA B  $           345.04 31.0%  $              238.08 N/A N/A
RAC-0X0439 RAC-0X0439: GUARD BOX NETWORK 5 X23 EA B  $           248.64 31.0%  $              171.56 N/A N/A
RAC-0X0440 RAC-0X0440: SPACER BOX NET 5 X5  PW EA B  $           423.60 31.0%  $              292.28 N/A N/A
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RAC-0X0446 RAC-0X0446: GUARD BOX UEF 2 X19  PW EA B  $           208.95 31.0%  $              144.18 N/A N/A
RAC-0X0448 RAC-0X0448: GUARD BOX COVER, UEF, NON-NE EA B  $           259.61 31.0%  $              179.13 N/A N/A
RAC-0X0476 RAC-0X0476:EXT RK NET 42X23X5 WE PW EA B  $        1,114.82 31.0%  $              769.23 N/A N/A
RAC-0X0489 RAC-0X0489: AC-OUTLET NET 25.88 GRAY EA B  $           378.04 31.0%  $              260.85 N/A N/A
RAC-0X0493 RAC-0X0493: BLANK AC CVR KIT, PW EA B  $             17.31 31.0%  $                11.94 N/A N/A
RAC-0X0497 RAC-0X0497: KIT, GUARD BOX COVER, BK EA B  $           207.68 31.0%  $              143.30 N/A N/A
RAC-0X0572 RAC-0X0572: GUARD RAIL ADAPTER 3.00X7.00 EA B  $             59.36 31.0%  $                40.96 N/A N/A
RAC-0X0607 RAC-0X0607: UNISTRUT 1.62X1.62X6FT GRAY EA B  $             77.57 31.0%  $                53.52 N/A N/A
RAC-0X0653 RAC-0X0653: NETWORK GUARD BOX,8 X26   PW EA B  $           815.91 31.0%  $              562.98 N/A N/A
RAC-0X0664 RAC-0X0664: PAD ISO UEF 25.94X14.58X06 EA B  $           117.34 31.0%  $                80.96 N/A N/A
RAC-0X0672 RAC-0X0672: CVR GRD EXT NET 8  X 25.81 N EA B  $           341.56 31.0%  $              235.68 N/A N/A
RAC-0X0725 RAC-0X0725: RACK EXT NTWK 25.88 24 SEIS EA B  $        1,120.72 31.0%  $              773.30 N/A N/A
RAC-0X0728 RAC-0X0728: EXT RK SEISMIC 56X26X5 EA B  $        1,231.53 31.0%  $              849.76 N/A N/A
RAC-0X0733 RAC-0X0733: GUARD RAIL ADAPTER 3X7.38 EA B  $             42.15 31.0%  $                29.08 N/A N/A
RAC-0X0763 RAC-0X0763: GUARD BOX EXT 25.81X11.00 EA B  $           362.35 31.0%  $              250.02 N/A N/A
RAC-0X0772 RAC-0X0772: CVR GRD EXT NET 8 X25.81 GRY EA B  $           358.25 31.0%  $              247.19 N/A N/A
RAC-0X0836 RAC-0X0836:EXT RK NET 12X23X5 WE NB EA B  $        1,169.28 31.0%  $              806.80 N/A N/A
RAC-0X0846 RAC-0X0846: FILLER PANEL HARDWARE KIT EA B  $             23.77 31.0%  $                16.40 N/A N/A
RAC-0X0912 RAC-0X0912: GUARD RAIL ADAPTER 9.00X12.0 EA B  $             59.44 31.0%  $                41.01 N/A N/A
RAC-0X1212 RAC-0X1212: GUARD RAIL ADAPTER 12.0X12.0 EA B  $             66.88 31.0%  $                46.15 N/A N/A
RAC-1A0213 RAC-1A0213: RK NET 11.5X23X12 WE RG GR EA B  $        3,894.08 31.0%  $           2,686.92 N/A N/A
RAC-1B0210 RAC-1B0210: END GUARD 11.5  NET PW 2.5 X EA B  $        1,265.68 31.0%  $              873.32 N/A N/A
RAC-1B0211 RAC-1B0211: END GUARD KIT 11 EA B  $        1,378.21 31.0%  $              950.96 N/A N/A
RAC-1B0741 RAC-1B0741: GUARD END 11-6X18  DSX1 SHD EA B  $        1,687.26 31.0%  $           1,164.21 N/A N/A
RAC-1C0198 RAC-1C0198: NW FLLR, 11.5X5X15 PW EA B  $           799.05 31.0%  $              551.34 N/A N/A
RAC-1C0202 RAC-1C0202:  NW FLLR, 11.5X10X15 PW EA B  $           946.85 31.0%  $              653.33 N/A N/A
RAC-1C0225 RAC-1C0225: NW FILLER 11.5X7.5X15 PW EA B  $           946.85 31.0%  $              653.33 N/A N/A
RAC-1C0226 RAC-1C0226: FLLR NET 11.5 X7.5X15 SEI PW EA B  $           665.67 31.0%  $              459.31 N/A N/A
RAC-1C0258 RAC-1C0258: FIL NET HGE 11.5 EA B  $        1,164.68 31.0%  $              803.63 N/A N/A
RAC-1C0299 RAC-1C0299: PNL FILLER NET 11.5 X2.5 X15 EA B  $           946.85 31.0%  $              653.33 N/A N/A
RAC-2C0006 RAC-2C0006: FILLET NET 11 8 X5 X15  SEI EA B  $           946.85 31.0%  $              653.33 N/A N/A
RAC-7A0040 RAC-7A0040:RK UEF 7X23X10 WE FG PW EA B  $        1,231.53 31.0%  $              849.76 N/A N/A
RAC-7A0045 RAC-7A0045:RK UEF 7X23X10 EI FG PW EA B  $        1,127.45 31.0%  $              777.94 N/A N/A
RAC-7A0052 RAC-7A0052:RK UEF 7X19X10 EI FG PW EA B  $        1,231.53 31.0%  $              849.76 N/A N/A
RAC-7A0160 RAC-7A0160: RK NET 7X23X15 WE FG PW EA B  $        1,059.61 31.0%  $              731.13 N/A N/A
RAC-7A0203 RAC-7A0203: RACK NET 7 X23 X15 WE PW EA B  $        1,298.03 31.0%  $              895.64 N/A N/A
RAC-7A0233 RAC-7A0233: RACK 7 X19 UEF WECO PW EA B  $        1,282.79 31.0%  $              885.13 N/A N/A
RAC-7A0259 RAC-7A0259: RK NET 7X19X12 WE FG PW EA B  $        1,282.79 31.0%  $              885.13 N/A N/A
RAC-7A0364 RAC-7A0364: RACK FS ALUM, 7 X23  WECO EA B  $           767.83 31.0%  $              529.80 N/A N/A
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RAC-7A0418 RAC-7A0418: RK NET 7X23X15 EQ WE FRG PW EA B  $        1,384.56 31.0%  $              955.35 N/A N/A
RAC-7A0486 RAC-7A0486: RK NET 7X23X15 EQ WE FG GR EA B  $        1,474.38 31.0%  $           1,017.32 N/A N/A
RAC-7A0497 RAC-7A0497: RK NET 7X23X12 EQ WE FG NB EA B  $        1,363.68 31.0%  $              940.94 N/A N/A
RAC-7A0498 RAC-7A0498: RK NET 7X23X12 EQ WE FG PW EA B  $        1,035.57 31.0%  $              714.54 N/A N/A
RAC-7A0500 RAC-7A0500:RK NET 7X23X15 WE FG NB EA B  $        1,474.38 31.0%  $           1,017.32 N/A N/A
RAC-7A0501 RAC-7A0501:RK NET 7X23X15 WE FG PW EA B  $        1,474.38 31.0%  $           1,017.32 N/A N/A
RAC-7A0785 RAC-7A0785: RACK NESEI 7 X23 X12 W 5 F P EA B  $           931.10 31.0%  $              642.46 N/A N/A
RAC-7A0786 RAC-7A0786: RACK NESEI 7 X23 X15 W 8 F.P EA B  $        2,596.05 31.0%  $           1,791.27 N/A N/A
RAC-7A0787 RAC-7A0787: RACK NESEI 7 X23 X12 W 2 F.P EA B  $        1,461.48 31.0%  $           1,008.42 N/A N/A
RAC-7A0788 RAC-7A0788: RACK NESEI 7 X23 X15 W 2 F.P EA B  $        1,313.39 31.0%  $              906.24 N/A N/A
RAC-7A0833 RAC-7A0833: RK 17.75 I.S 7 X21.88X12  NW EA B  $        2,817.21 31.0%  $           1,943.87 N/A N/A
RAC-7A1000 RAC-7A1000: RK NET 7X23X15 EQ WE FRG PW EA B  $        1,473.33 31.0%  $           1,016.60 N/A N/A
RAC-7A4200 RAC-7A4200: RK NET 7X23X12 EQ EIA RGB PW EA B  $        2,076.84 31.0%  $           1,433.02 N/A N/A
RAC-7B0162 RAC-7B0162: END GUARD 7  NET PW 2.5 X15 EA B  $           761.83 31.0%  $              525.66 N/A N/A
RAC-7B0297 RAC-7B0297: END GUARD 7 X15  NB EA B  $           994.19 31.0%  $              685.99 N/A N/A
RAC-7B0460 RAC-7B0460: END GUARD 7 X15  GRAY EA B  $           946.85 31.0%  $              653.33 N/A N/A
RAC-7B0742 RAC-7B0742: ENG GUARD EXTENDER KIT EA B  $        1,055.73 31.0%  $              728.45 N/A N/A
RAC-7C0109 RAC-7C0109: NETWORK FILLER, 7X7.5X15 GRA EA B  $           905.87 31.0%  $              625.05 N/A N/A
RAC-7C0161 RAC-7C0161:  NW FLLR, 7X5X15 PW EA B  $           799.05 31.0%  $              551.34 N/A N/A
RAC-7C0199 RAC-7C0199:  NW FLLR, 7X10X15 PW EA B  $           799.05 31.0%  $              551.34 N/A N/A
RAC-7C0236 RAC-7C0236: FILLER KIT 7  X 10  PW EA B  $           754.91 31.0%  $              520.89 N/A N/A
RAC-7C0256 RAC-7C0256: PNL FILLER 7 X5 EA B  $           799.05 31.0%  $              551.34 N/A N/A
RAC-7C0274 RAC-7C0274: FILLER 7 X2.5  NET 15  FTPRT EA B  $           799.05 31.0%  $              551.34 N/A N/A
RAC-7C0353 RAC-7C0353: FIL NET 7 X5 X12 CF 2 B EA B  $        1,345.45 31.0%  $              928.36 N/A N/A
RAC-7C0381 RAC-7C0381: FILLER NET HGD 7 EA B  $           799.05 31.0%  $              551.34 N/A N/A
RAC-7C0382 RAC-7C0382: FILLER NET HGD 7 EA B  $           799.05 31.0%  $              551.34 N/A N/A
RAC-7C0496 RAC-7C0496: FILLER NET 7 X5 X15  CF EA B  $        1,135.53 31.0%  $              783.52 N/A N/A
RAC-7C0516 RAC-7C0516:  PNL FILLER NET 7  X2.5 X15 EA B  $           810.43 31.0%  $              559.20 N/A N/A
RAC-7C0518 RAC-7C0518:  NW FLLR, 7X5X15 NB EA B  $        1,135.53 31.0%  $              783.52 N/A N/A
RAC-7C0534 RAC-7C0534: FIL UEF 7 X5 X12 FP CF PW EA B  $        1,433.02 31.0%  $              988.78 N/A N/A
RAC-7C0535 RAC-7C0535: FILLER NET 7 X2.5 X12  SEI N EA B  $           799.05 31.0%  $              551.34 N/A N/A
RAC-7C0536 RAC-7C0536: FILLER NET 7 X2.5 X12  SEI P EA B  $        1,090.15 31.0%  $              752.20 N/A N/A
RAC-7C0538 RAC-7C0538: FILLER NET 7 X2.5 X15  SEI N EA B  $        1,135.53 31.0%  $              783.52 N/A N/A
RAC-7C0539 RAC-7C0539: FILLER NET 7 X2.5 X15  SEI N EA B  $           986.25 31.0%  $              680.51 N/A N/A
RAC-7C0541 RAC-7C0541: FILLER NET 7 X5 X12  SEI NB EA B  $        1,135.53 31.0%  $              783.52 N/A N/A
RAC-7C0542 RAC-7C0542: FILLER NET 7 X5 X12  PW EA B  $        1,090.15 31.0%  $              752.20 N/A N/A
RAC-7C0544 RAC-7C0544: FILLER NET 7 X5 X15  SEI NB EA B  $        1,135.53 31.0%  $              783.52 N/A N/A
RAC-7C0545 RAC-7C0545: FILLER NET 7 X5 X15 SEI PW EA B  $        1,090.15 31.0%  $              752.20 N/A N/A
RAC-7C0551 RAC-7C0551: FILLER NET 7 X10 X15  SEI NB EA B  $        1,135.53 31.0%  $              783.52 N/A N/A
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RAC-7C0554 RAC-7C0554: FILLER NET 7 X2.5 X12 EA B  $        1,345.45 31.0%  $              928.36 N/A N/A
RAC-7C0614 RAC-7C0614: FIL NET 7 X2.5 X12 CF 2 EA B  $           902.08 31.0%  $              622.44 N/A N/A
RAC-7C0616 RAC-7C0616: FIL NET 7 X2.5 X15  NB EA B  $           799.05 31.0%  $              551.34 N/A N/A
RAC-7C0618 RAC-7C0618: FIL NET 7 X5 X12 CF 2 B EA B  $        1,469.92 31.0%  $           1,014.24 N/A N/A
RAC-7C0620 RAC-7C0620: FIL NET 7 X5 X15 CF 2 B EA B  $        1,253.01 31.0%  $              864.58 N/A N/A
RAC-7C0621 RAC-7C0621: FIL NET 7 X5 X15 CF 2 B EA B  $        1,055.00 31.0%  $              727.95 N/A N/A
RAC-7C0629 RAC-7C0629: FILLER NET 7 X2.5 X12  SEI C EA B  $           845.49 31.0%  $              583.39 N/A N/A
RAC-7C0635 RAC-7C0635: FILLER NET 7 X5 X12  SEI CF EA B  $           923.10 31.0%  $              636.94 N/A N/A
RAC-7C0636 RAC-7C0636: FILLER NET 7 X5 X12  SEI CF EA B  $        1,090.15 31.0%  $              752.20 N/A N/A
RAC-7C0638 RAC-7C0638: FILLER NET 7 X5 X15  SEI CF EA B  $        1,135.53 31.0%  $              783.52 N/A N/A
RAC-7C0809 RAC-7C0809: RACK FILLER UEF W/GB 12  WID EA B  $        1,135.53 31.0%  $              783.52 N/A N/A
RAC-7C0810 RAC-7C0810: FILLER NET 7 X7.5 X15 SEI PW EA B  $           946.85 31.0%  $              653.33 N/A N/A
RAC-7C0815 RAC-7C0815:  NW FLLR, 7X7.5X15 PW EA B  $        1,540.73 31.0%  $           1,063.10 N/A N/A
RAC-7C0905 RAC-7C0905: FILLER HINGE NET7X10X15 GRAY EA B  $           718.93 31.0%  $              496.06 N/A N/A
RAC-7Z0050 RAC-7Z0050: 5\  Z-FLR PANEL SEI N-RAISED EA B  $        1,090.15 31.0%  $              752.20 N/A N/A
RAC-7Z0100 RAC-7Z0100: 10\  Z-FRL PANEL SEI N-RAISE EA B  $        1,135.53 31.0%  $              783.52 N/A N/A
RAC-7Z0750 RAC-7Z0750: 7.5\  Z FLR PANEL SEI NRAISE EA B  $           946.85 31.0%  $              653.33 N/A N/A
RAC-7ZR110 RAC-7ZR110: 10\  Z FLR PNL SEISMIC RAISE EA B  $        1,090.15 31.0%  $              752.20 N/A N/A
RAC-8A0010 RAC-8A0010: RK NET 8X23X15 EQ WE FG PW EA B  $        1,384.56 31.0%  $              955.35 N/A N/A
RAC-9A0205 RAC-9A0205: RK NET 9X23X15 EQ WE RG PW EA B  $        1,127.45 31.0%  $              777.94 N/A N/A
RAC-9A0465 RAC-9A0465: RACK 9 X23  NET WECO 8  FBPW EA B  $        1,385.98 31.0%  $              956.33 N/A N/A
RAC-9B0209 RAC-9B0209: END GUARD 9 X15  PW EA B  $        1,174.01 31.0%  $              810.07 N/A N/A
RAC-9C0197 RAC-9C0197:  NW FLLR, 9X5X15 PW EA B  $           799.05 31.0%  $              551.34 N/A N/A
RAC-9C0201 RAC-9C0201:  NW FLLR, 9X10X15 PW EA B  $           946.85 31.0%  $              653.33 N/A N/A
RAC-9C0225 RAC-9C0225: NW SLLR, 9X7.5X15 PW EA B  $           986.25 31.0%  $              680.51 N/A N/A
RAC-9C0226 RAC-9C0226: FILLER NET 9 X7.5 X15  SEI P EA B  $           946.85 31.0%  $              653.33 N/A N/A
RAC-EGK300-1 RAC-EGK300-1: 2200 X 300MM END PANEL KIT EA B  $        1,995.04 31.0%  $           1,376.58 N/A N/A
RAC-EGK450 RAC-EGK450: 2200 X 450 MM END PANEL EA B  $        1,452.25 31.0%  $           1,002.05 N/A N/A
RAC-EGK600 RAC-EGK600: END-GUARD KIT,2200MM X 600MM EA B  $        2,163.38 31.0%  $           1,492.73 N/A N/A
RAC-EGK600-1 RAC-EGK600-1: END-PANEL KIT, 600MM X 220 EA B  $        1,437.87 31.0%  $              992.13 N/A N/A
RAC-M1816RB1 RAC-M1816RB1: UEF 1900600300 EQ EI RG PW EA B  $        1,757.80 31.0%  $           1,212.88 N/A N/A
RAC-M22RB1 RAC-M22RB1:RK UEF 2200600300 EQ EI RG PW EA B  $        1,474.38 31.0%  $           1,017.32 N/A N/A
RAC-M22RB3 RAC-M22RB3:RK UEF 2200X600300 EI RG PW EA B  $        1,538.40 31.0%  $           1,061.50 N/A N/A
RAC-MC1984 RAC-MC1984: RK CHN 980X600X300 EI PW EA B  $        1,636.90 31.0%  $           1,129.46 N/A N/A
RAC-MC2200 RAC-MC2200: RK CHN 2200X600X300 EI PW EA B  $        2,463.38 31.0%  $           1,699.73 N/A N/A
RAC-MC2200BK RAC-MC2200BK: RK CHN 2200X600X300 EIA BK EA B  $        2,307.23 31.0%  $           1,591.99 N/A N/A
RAC-MC2750 RAC-MC2750:RACK,ETSI/ZONE-2/600X2750MM EA B  $        6,763.75 31.0%  $           4,666.99 N/A N/A
RAC-MX0615 RAC-MX0615: ZONE 2 RAISED FLOOR MTG KIT EA B  $        1,140.01 31.0%  $              786.61 N/A N/A
RAC-MX0616 RAC-MX0616: CONCRETE ANCHOR KIT METRIC EA B  $           912.02 31.0%  $              629.29 N/A N/A
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RAC-MX0617 RAC-MX0617: METRIC GROUNDING KIT EA B  $           186.84 31.0%  $              128.92 N/A N/A
RACY001 RACY001: MTG PNL RACKS 23        .104FCR EA B  $             26.98 31.0%  $                18.62 N/A N/A
RACY003 RACY003: PNL BLANK 2.62 X23     .104FCRS EA B  $             25.88 31.0%  $                17.86 N/A N/A
RACY007 RACY007: EXT RACK 2  PW EA B  $           946.85 31.0%  $              653.33 N/A N/A
RACY022-B RACY022-B: GUARD BOX 22.00 X5.00  BLACK EA B  $           405.48 31.0%  $              279.78 N/A N/A
RACY026 RACY026: GUARD BOX BASE 5 X26 EA B  $           168.44 31.0%  $              116.22 N/A N/A
RACY029 RACY029: RACK GROUND TERMINAL EA B  $               4.42 31.0%  $                  3.05 N/A N/A
RACY033 RACY033: ANCHOR KIT 3.5 EA B  $           148.82 31.0%  $              102.69 N/A N/A
RAD-AA30-16T RAD-AA30-16T: RAD 2, ABOVE EA B  $        3,432.56 31.0%  $           2,368.47 N/A N/A
RAD-AA30-8T RAD-AA30-8T: RAD II 8 SLOT EA B  $        3,028.73 31.0%  $           2,089.82 N/A N/A
RAD-AG30-16T RAD-AG30-16T: RAD 2, ABOVE EA B  $        3,163.34 31.0%  $           2,182.70 N/A N/A
RAD-AG30-8T RAD-AG30-8T: RAD II 8 SLOT EA B  $        2,624.90 31.0%  $           1,811.18 N/A N/A
RAD-BA30-16 RAD-BA30-16: RAD 2, BELOW G EA B  $        3,163.34 31.0%  $           2,182.70 N/A N/A
RAD-BA30-8 RAD-BA30-8: RAD II 8 SLOT, B EA B  $        2,624.90 31.0%  $           1,811.18 N/A N/A
RAD-BG30-16 RAD-BG30-16: RAD 2, BELOW G EA B  $        3,432.56 31.0%  $           2,368.47 N/A N/A
RAD-BG30-8 RAD-BG30-8: RAD II 8 SLOT, B EA B  $        3,028.73 31.0%  $           2,089.82 N/A N/A
RAD-DESI-AC RAD-DESI-AC: RAD II, DESICCANT KIT EA B  $             74.04 31.0%  $                51.09 N/A N/A
RAD-DWKIT RAD-DWKIT: TOP PLATE KIT, DOUBLE WIDE EA B  $           134.61 31.0%  $                92.88 N/A N/A
RAD-LIDKIT1 RAD-LIDKIT1: RAD II, LID KIT W/ O-RING A EA B  $           403.83 31.0%  $              278.64 N/A N/A
RAD-ORA1 RAD-ORA1: RAD II, O-RING KIT EA B  $           100.96 31.0%  $                69.66 N/A N/A
RAD-TLT1 RAD-TLT1: RAD II PIVOT MOUNTING EA B  $           201.92 31.0%  $              139.32 N/A N/A
RAD-VBA1 RAD-VBA1: RAD II, V-BAND KIT EA B  $           201.92 31.0%  $              139.32 N/A N/A
RAD-VENT RAD-VENT: VENT KIT, RAD II EA B  $           134.61 31.0%  $                92.88 N/A N/A
RAD-VMAN1 RAD-VMAN1: RAD II, VALVE MANIFOLD KIT EA B  $           201.92 31.0%  $              139.32 N/A N/A
RAYNID-TEST-ADAPTER-KIT RAYNID-TEST-ADAPTER-KIT EA B  $             33.48 31.0%  $                23.10 N/A N/A
RC-ACP-SCA-CVTR-25M RC-ACP-SCA-CVTR-25M: KIT, SC TO OPTITAP EA B  $           359.64 31.0%  $              248.15 N/A N/A
RC-ADP-SCA-SM RC-ADP-SCA-SM: OMNIREACH ADAPTER, ENV 

CO EA B  $             12.50 31.0%  $                  8.63 N/A N/A
RC-ADP-SCA-SMCLR RC-ADP-SCA-SMCLR: OMNIREACH ADAPTER, 

CLE EA B  $             12.50 31.0%  $                  8.63 N/A N/A
RCB-C1S01B RCB-C1S01B: CKT  BREAKER SHORT DELAR 1 EA B  $             47.11 31.0%  $                32.51 N/A N/A
RCB-C1S03B RCB-C1S03B: CKT BREAKER SHORT DELAR 3 EA B  $             47.11 31.0%  $                32.51 N/A N/A
RCB-C1S05B RCB-C1S05B: CKT BREAKER SHORT DELAR 5 EA B  $             47.11 31.0%  $                32.51 N/A N/A
RCB-C1S10B RCB-C1S10B: CIRCUIT BREAKER 10 AMP, 32 D EA B  $             47.11 31.0%  $                32.51 N/A N/A
RCB-C1S15B RCB-C1S15B: CIRCUIT BREAKER SHORT DELAR EA B  $             47.11 31.0%  $                32.51 N/A N/A
RCB-C1S20B RCB-C1S20B: CIRCUIT BREAKER SHORT DELAR EA B  $             47.11 31.0%  $                32.51 N/A N/A
RCB-C1XB RCB-C1XB: SWITCH BLANK MODULE KIT EA B  $             13.46 31.0%  $                  9.29 N/A N/A
RCB-C2S25B RCB-C2S25B: CIRCUIT BREAKER SHORT 25 EA B  $             74.04 31.0%  $                51.09 N/A N/A
RCB-C2S26B RCB-C2S26B: CIRCUIT BREAKER SHORT 26 EA B  $             74.04 31.0%  $                51.09 N/A N/A
RCB-C2S30B RCB-C2S30B: CIRCUIT BREAKER SHORT 30 EA B  $             74.04 31.0%  $                51.09 N/A N/A
RCB-C2S36B RCB-C2S36B: CIRCUIT BREAKER SHORT 36 EA B  $           114.42 31.0%  $                78.95 N/A N/A
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RCB-C2S40B RCB-C2S40B: CIRCUIT BREAKER SHORT 40 EA B  $             74.04 31.0%  $                51.09 N/A N/A
RCB-C2S50B RCB-C2S50B: CIRCUIT BREAKER SHORT 50 EA B  $             74.04 31.0%  $                51.09 N/A N/A
RC-HMF-MPO-CVTR RC-HMF-MPO-CVTR: ADAPTER HMFOCTO MPO 

KIT EA B  $               3.08 31.0%  $                  2.13 N/A N/A
RCP-171DU003100 RCP-171DU003100: CTO-300001735114 EA B  $           850.60 31.0%  $              586.91 N/A N/A
RCP-171DU006100 RCP-171DU006100: CTO-300001735114 EA B  $        1,056.84 31.0%  $              729.22 N/A N/A
RCP-171DU009200 RCP-171DU009200: CTO-300001735114 EA B  $        1,269.95 31.0%  $              876.27 N/A N/A
RCP-171DU012200 RCP-171DU012200: CTO-300001735114 EA B  $        1,476.19 31.0%  $           1,018.57 N/A N/A
RCP-171DU015300 RCP-171DU015300: CTO-300001735114 EA B  $        1,689.32 31.0%  $           1,165.63 N/A N/A
RCP-171DU018300 RCP-171DU018300: CTO-300001735114 EA B  $        1,895.56 31.0%  $           1,307.94 N/A N/A
RCP-171DU021300 RCP-171DU021300: CTO-300001735114 EA B  $        2,101.80 31.0%  $           1,450.24 N/A N/A
RCP-171DU030500 RCP-171DU030500: CTO-300001735114 EA B  $        2,734.28 31.0%  $           1,886.65 N/A N/A
RCP-171DUE03100 RCP-171DUE03100: CTO-300001735114 EA B  $        1,013.09 31.0%  $              699.03 N/A N/A
RCP-171DUE06100 RCP-171DUE06100: CTO-300001735114 EA B  $        1,219.34 31.0%  $              841.34 N/A N/A
RCP-171DUE09200 RCP-171DUE09200: CTO-300001735114 EA B  $        1,432.44 31.0%  $              988.38 N/A N/A
RCP-171DUE12200 RCP-171DUE12200: CTO-300001735114 EA B  $        1,638.68 31.0%  $           1,130.69 N/A N/A
RCP-171DUE15300 RCP-171DUE15300: CTO-300001735114 EA B  $        1,851.81 31.0%  $           1,277.75 N/A N/A
RCP-171DUE18300 RCP-171DUE18300: CTO-300001735114 EA B  $        2,058.05 31.0%  $           1,420.05 N/A N/A
RCP-171DUE21300 RCP-171DUE21300: CTO-300001735114 EA B  $        2,264.29 31.0%  $           1,562.36 N/A N/A
RCP-171DUE24400 RCP-171DUE24400: CTO-300001735114 EA B  $        2,477.40 31.0%  $           1,709.41 N/A N/A
RCP-171PU706167 RCP-171PU706167: CTO-300001735114 EA B  $        1,255.58 31.0%  $              866.35 N/A N/A
RCP-171PUE03100 RCP-171PUE03100: CTO-300001735114 EA B  $           974.35 31.0%  $              672.30 N/A N/A
RCP-171PUE06100 RCP-171PUE06100: CTO-300001735114 EA B  $        1,143.09 31.0%  $              788.73 N/A N/A
RCP-171PUE12200 RCP-171PUE12200: CTO-300001735114 EA B  $        1,486.19 31.0%  $           1,025.47 N/A N/A
RCP-171PUE18300 RCP-171PUE18300: CTO-300001735114 EA B  $        1,829.31 31.0%  $           1,262.22 N/A N/A
RCP-171PUK03125 RCP-171PUK03125: CTO-300001735114 EA B  $        1,099.84 31.0%  $              758.89 N/A N/A
RCP-172DU003100 RCP-172DU003100: CTO-300001735114 EA B  $        1,286.20 31.0%  $              887.48 N/A N/A
RCP-172DU006100 RCP-172DU006100: CTO-300001735114 EA B  $        1,623.69 31.0%  $           1,120.35 N/A N/A
RCP-172DU009200 RCP-172DU009200: CTO-300001735114 EA B  $        1,972.42 31.0%  $           1,360.97 N/A N/A
RCP-172DU012200 RCP-172DU012200: CTO-300001735114 EA B  $        3,072.38 31.0%  $           2,119.94 N/A N/A
RCP-172DU015300 RCP-172DU015300: CTO-300001735114 EA B  $        3,614.86 31.0%  $           2,494.25 N/A N/A
RCP-172DUE03100 RCP-172DUE03100: CTO-300001735114 EA B  $        1,636.18 31.0%  $           1,128.96 N/A N/A
RCP-172DUE06100 RCP-172DUE06100: CTO-300001735114 EA B  $        1,973.67 31.0%  $           1,361.83 N/A N/A
RCP-172DUE09200 RCP-172DUE09200: CTO-300001735114 EA B  $        2,322.41 31.0%  $           1,602.46 N/A N/A
RCP-172DUE12200 RCP-172DUE12200: CTO-300001735114 EA B  $        2,659.89 31.0%  $           1,835.32 N/A N/A
RCP-172DUE15300 RCP-172DUE15300: CTO-300001735114 EA B  $        3,008.63 31.0%  $           2,075.95 N/A N/A
RCP-172DUE18300 RCP-172DUE18300: CTO-300001735114 EA B  $        3,346.12 31.0%  $           2,308.82 N/A N/A
RCP-172DUE21300 RCP-172DUE21300: CTO-300001735114 EA B  $        3,683.60 31.0%  $           2,541.68 N/A N/A
RCP-172PU003100 RCP-172PU003100: CTO-300001735114 EA B  $        1,247.45 31.0%  $              860.74 N/A N/A
RCP-172PU006100 RCP-172PU006100: CTO-300001735114 EA B  $        1,547.44 31.0%  $           1,067.73 N/A N/A
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RCP-172PU703125 RCP-172PU703125: CTO-300001735114 EA B  $        1,822.43 31.0%  $           1,257.48 N/A N/A
RCP-172PU703139 RCP-172PU703139: CTO-300001735114 EA B  $        1,822.43 31.0%  $           1,257.48 N/A N/A
RCP-172PU703167 RCP-172PU703167: CTO-300001735114 EA B  $        1,822.43 31.0%  $           1,257.48 N/A N/A
RCP-172PU706125 RCP-172PU706125: CTO-300001735114 EA B  $        2,094.92 31.0%  $           1,445.49 N/A N/A
RCP-172PU706167 RCP-172PU706167: CTO-300001735114 EA B  $        2,122.42 31.0%  $           1,464.47 N/A N/A
RCP-172PU709267 RCP-172PU709267: CTO-300001735114 EA B  $        2,432.40 31.0%  $           1,678.36 N/A N/A
RCP-172PU712225 RCP-172PU712225: CTO-300001735114 EA B  $        2,704.89 31.0%  $           1,866.37 N/A N/A
RCP-172PU724467 RCP-172PU724467: CTO-300001735114 EA B  $        3,952.34 31.0%  $           2,727.11 N/A N/A
RCP-172PUE03100 RCP-172PUE03100: CTO-300001735114 EA B  $        1,597.44 31.0%  $           1,102.23 N/A N/A
RCP-172PUE06100 RCP-172PUE06100: CTO-300001735114 EA B  $        1,897.42 31.0%  $           1,309.22 N/A N/A
RCP-172PUE09200 RCP-172PUE09200: CTO-300001735114 EA B  $        2,207.41 31.0%  $           1,523.11 N/A N/A
RCP-172PUJ03167 RCP-172PUJ03167: CTO-300001735114 EA B  $        1,822.43 31.0%  $           1,257.48 N/A N/A
RCP-172PUJ06167 RCP-172PUJ06167: CTO-300001735114 EA B  $        2,122.42 31.0%  $           1,464.47 N/A N/A
RCP-172PUK03167 RCP-172PUK03167: CTO-300001735114 EA B  $        1,903.42 31.0%  $           1,313.36 N/A N/A
RCP-172PUK06167 RCP-172PUK06167: CTO-300001735114 EA B  $        2,203.41 31.0%  $           1,520.35 N/A N/A
RCP-172PUK12267 RCP-172PUK12267: CTO-300001735114 EA B  $        3,575.86 31.0%  $           2,467.34 N/A N/A
RCP-172PUK24467 RCP-172PUK24467: CTO-300001735114 EA B  $        4,033.34 31.0%  $           2,783.00 N/A N/A
RCP-1C1DU003100 RCP-1C1DU003100: 1 RU LC 100 12F STUB EA B  $           780.60 31.0%  $              538.61 N/A N/A
RCP-1C1DU006100 RCP-1C1DU006100: 1 RU LC 200 12F STUB EA B  $        1,035.73 31.0%  $              714.65 N/A N/A
RCP-1C1DUM03100 RCP-1C1DUM03100: 1 RU LC 100 12F MPO EA B  $           727.82 31.0%  $              502.20 N/A N/A
RCP-1C1DUM06100 RCP-1C1DUM06100: 1 RU LC 200 12F MPO EA B  $        1,137.30 31.0%  $              784.74 N/A N/A
RCP-1C2DU003100 RCP-1C2DU003100: 1 RU LC 100 24F STUB EA B  $        1,171.20 31.0%  $              808.13 N/A N/A
RCP-1C2DUM03100 RCP-1C2DUM03100: 1RU 24P MM UPC LC MPO EA B  $        1,483.69 31.0%  $           1,023.75 N/A N/A
RCP-1J1DU003100 RCP-1J1DU003100: CTO-300001735114 EA B  $           850.60 31.0%  $              586.91 N/A N/A
RCP-1J1DU006100 RCP-1J1DU006100: CTO-300001735114 EA B  $        1,056.84 31.0%  $              729.22 N/A N/A
RCP-1J1DU009200 RCP-1J1DU009200: CTO-300001735114 EA B  $        1,269.95 31.0%  $              876.27 N/A N/A
RCP-1J1DU012200 RCP-1J1DU012200: CTO-300001735114 EA B  $        1,476.19 31.0%  $           1,018.57 N/A N/A
RCP-1J1DU018300 RCP-1J1DU018300: CTO-300001735114 EA B  $        1,895.56 31.0%  $           1,307.94 N/A N/A
RCP-1J1DU024400 RCP-1J1DU024400: CTO-300001735114 EA B  $        2,314.91 31.0%  $           1,597.29 N/A N/A
RCP-1J1DUE09200 RCP-1J1DUE09200: CTO-300001735114 EA B  $        1,432.44 31.0%  $              988.38 N/A N/A
RCP-1J1PU012200 RCP-1J1PU012200: CTO-300001735114 EA B  $        1,323.70 31.0%  $              913.35 N/A N/A
RCP-1J1PU015300 RCP-1J1PU015300: CTO-300001735114 EA B  $        1,498.07 31.0%  $           1,033.67 N/A N/A
RCP-1J1PUE06100 RCP-1J1PUE06100: CTO-300001735114 EA B  $        1,143.09 31.0%  $              788.73 N/A N/A
RCP-1J1PUJ09267 RCP-1J1PUJ09267: CTO-300001735114 EA B  $        1,429.94 31.0%  $              986.66 N/A N/A
RCP-1J2DU003100 RCP-1J2DU003100: CTO-300001735114 EA B  $        1,286.20 31.0%  $              887.48 N/A N/A
RCP-1J2DU018300 RCP-1J2DU018300: CTO-300001735114 EA B  $        2,996.13 31.0%  $           2,067.33 N/A N/A
RCP-1J2DUE03100 RCP-1J2DUE03100: CTO-300001735114 EA B  $        1,636.18 31.0%  $           1,128.96 N/A N/A
RCP-1J2DUE06100 RCP-1J2DUE06100: CTO-300001735114 EA B  $        1,973.67 31.0%  $           1,361.83 N/A N/A
RCP-1J2DUE09200 RCP-1J2DUE09200: CTO-300001735114 EA B  $        2,322.41 31.0%  $           1,602.46 N/A N/A
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RCP-1J2DUE12200 RCP-1J2DUE12200: CTO-300001735114 EA B  $        2,659.89 31.0%  $           1,835.32 N/A N/A
RCP-1J2PU003100 RCP-1J2PU003100: CTO-300001735114 EA B  $        1,247.45 31.0%  $              860.74 N/A N/A
RCP-1J2PU006100 RCP-1J2PU006100: CTO-300001735114 EA B  $        1,547.44 31.0%  $           1,067.73 N/A N/A
RCP-1J2PUE03100 RCP-1J2PUE03100: CTO-300001735114 EA B  $        1,597.44 31.0%  $           1,102.23 N/A N/A
RCP-1J2PUE06100 RCP-1J2PUE06100: CTO-300001735114 EA B  $        1,897.42 31.0%  $           1,309.22 N/A N/A
RCP-1J2PUE09200 RCP-1J2PUE09200: CTO-300001735114 EA B  $        2,207.41 31.0%  $           1,523.11 N/A N/A
RCP-1J2PUE15300 RCP-1J2PUE15300: CTO-300001735114 EA B  $        2,817.39 31.0%  $           1,944.00 N/A N/A
RCP-1J2PUE21300 RCP-1J2PUE21300: CTO-300001735114 EA B  $        3,417.36 31.0%  $           2,357.98 N/A N/A
RCP-1J2PUJ03125 RCP-1J2PUJ03125: CTO-300001735114 EA B  $        1,794.93 31.0%  $           1,238.50 N/A N/A
RCP-1J2PUJ03167 RCP-1J2PUJ03167: CTO-300001735114 EA B  $        1,822.43 31.0%  $           1,257.48 N/A N/A
RCP-1J2PUJ06167 RCP-1J2PUJ06167: CTO-300001735114 EA B  $        2,122.42 31.0%  $           1,464.47 N/A N/A
RCP-1J2PUJ09267 RCP-1J2PUJ09267: CTO-300001735114 EA B  $        2,432.40 31.0%  $           1,678.36 N/A N/A
RCP-1J2PUJ18325 RCP-1J2PUJ18325: CTO-300001735114 EA B  $        3,314.87 31.0%  $           2,287.26 N/A N/A
RCP-1J2PUK03167 RCP-1J2PUK03167: CTO-300001735114 EA B  $        1,882.42 31.0%  $           1,298.87 N/A N/A
RCP-1K1DU003100 RCP-1K1DU003100: CTO-300001735114 EA B  $           880.60 31.0%  $              607.61 N/A N/A
RCP-1K1DU006100 RCP-1K1DU006100: CTO-300001735114 EA B  $        1,086.84 31.0%  $              749.92 N/A N/A
RCP-1K1DU009200 RCP-1K1DU009200: CTO-300001735114 EA B  $        1,299.95 31.0%  $              896.97 N/A N/A
RCP-1K1DU015300 RCP-1K1DU015300: CTO-300001735114 EA B  $        1,719.32 31.0%  $           1,186.33 N/A N/A
RCP-1K1DU018300 RCP-1K1DU018300: CTO-300001735114 EA B  $        1,925.56 31.0%  $           1,328.64 N/A N/A
RCP-1K1DU027400 RCP-1K1DU027400: CTO-300001735114 EA B  $        2,551.15 31.0%  $           1,760.29 N/A N/A
RCP-1K1DUE03100 RCP-1K1DUE03100: CTO-300001735114 EA B  $        1,043.09 31.0%  $              719.73 N/A N/A
RCP-1K1DUE06100 RCP-1K1DUE06100: CTO-300001735114 EA B  $        1,249.33 31.0%  $              862.04 N/A N/A
RCP-1K1DUE09200 RCP-1K1DUE09200: CTO-300001735114 EA B  $        1,462.44 31.0%  $           1,009.08 N/A N/A
RCP-1K1DUE12200 RCP-1K1DUE12200: CTO-300001735114 EA B  $        1,668.68 31.0%  $           1,151.39 N/A N/A
RCP-1K1DUE15300 RCP-1K1DUE15300: CTO-300001735114 EA B  $        1,881.81 31.0%  $           1,298.45 N/A N/A
RCP-1K1DUE18300 RCP-1K1DUE18300: CTO-300001735114 EA B  $        2,088.05 31.0%  $           1,440.75 N/A N/A
RCP-1K1PUE03100 RCP-1K1PUE03100: CTO-300001735114 EA B  $        1,004.34 31.0%  $              692.99 N/A N/A
RCP-1K1PUE06100 RCP-1K1PUE06100: CTO-300001735114 EA B  $        1,173.09 31.0%  $              809.43 N/A N/A
RCP-1K1PUE09200 RCP-1K1PUE09200: CTO-300001735114 EA B  $        1,347.45 31.0%  $              929.74 N/A N/A
RCP-1K1PUJ12267 RCP-1K1PUJ12267: CTO-300001735114 EA B  $        1,628.68 31.0%  $           1,123.79 N/A N/A
RCP-1K2DU003100 RCP-1K2DU003100: CTO-300001735114 EA B  $        1,346.20 31.0%  $              928.88 N/A N/A
RCP-1K2DU006100 RCP-1K2DU006100: CTO-300001735114 EA B  $        1,683.68 31.0%  $           1,161.74 N/A N/A
RCP-1K2DUE03100 RCP-1K2DUE03100: CTO-300001735114 EA B  $        1,696.18 31.0%  $           1,170.36 N/A N/A
RCP-1K2DUE06100 RCP-1K2DUE06100: CTO-300001735114 EA B  $        2,033.67 31.0%  $           1,403.23 N/A N/A
RCP-1K2DUE09200 RCP-1K2DUE09200: CTO-300001735114 EA B  $        2,382.40 31.0%  $           1,643.86 N/A N/A
RCP-1K2DUE12200 RCP-1K2DUE12200: CTO-300001735114 EA B  $        2,719.89 31.0%  $           1,876.72 N/A N/A
RCP-1K2DUE15300 RCP-1K2DUE15300: CTO-300001735114 EA B  $        3,068.63 31.0%  $           2,117.35 N/A N/A
RCP-1K2DUE18300 RCP-1K2DUE18300: CTO-300001735114 EA B  $        3,406.11 31.0%  $           2,350.22 N/A N/A
RCP-1K2DUE21300 RCP-1K2DUE21300: CTO-300001735114 EA B  $        3,743.60 31.0%  $           2,583.08 N/A N/A
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RCP-1K2DUE27400 RCP-1K2DUE27400: CTO-300001735114 EA B  $        4,429.82 31.0%  $           3,056.58 N/A N/A
RCP-1K2DUK03139 RCP-1K2DUK03139: 24P 3.6MM 100FT LC/LC EA B  $        2,127.16 31.0%  $           1,467.74 N/A N/A
RCP-1K2PU003100 RCP-1K2PU003100: CTO-300001735114 EA B  $        1,307.45 31.0%  $              902.14 N/A N/A
RCP-1K2PU006100 RCP-1K2PU006100: CTO-300001735114 EA B  $        1,607.44 31.0%  $           1,109.13 N/A N/A
RCP-1K2PU703125 RCP-1K2PU703125: CTO-300001735114 EA B  $        1,882.42 31.0%  $           1,298.87 N/A N/A
RCP-1K2PU703139 RCP-1K2PU703139: CTO-300001735114 EA B  $        1,882.42 31.0%  $           1,298.87 N/A N/A
RCP-1K2PU703145A RCP-1K2PU703145A: LC/UPC - SC/UPC 100 2 EA B  $        1,867.43 31.0%  $           1,288.53 N/A N/A
RCP-1K2PU703167 RCP-1K2PU703167: CTO-300001735114 EA B  $        1,882.42 31.0%  $           1,298.87 N/A N/A
RCP-1K2PU706167 RCP-1K2PU706167: CTO-300001735114 EA B  $        2,182.41 31.0%  $           1,505.86 N/A N/A
RCP-1K2PUE03100 RCP-1K2PUE03100: CTO-300001735114 EA B  $        1,657.43 31.0%  $           1,143.63 N/A N/A
RCP-1K2PUE06100 RCP-1K2PUE06100: CTO-300001735114 EA B  $        1,957.42 31.0%  $           1,350.62 N/A N/A
RCP-1K2PUE09200 RCP-1K2PUE09200: CTO-300001735114 EA B  $        2,267.41 31.0%  $           1,564.51 N/A N/A
RCP-1K2PUE21300 RCP-1K2PUE21300: CTO-300001735114 EA B  $        3,477.36 31.0%  $           2,399.38 N/A N/A
RCP-1K2PUJ03167 RCP-1K2PUJ03167: CTO-300001735114 EA B  $        1,882.42 31.0%  $           1,298.87 N/A N/A
RCP-1K2PUK03125 RCP-1K2PUK03125: CTO-300001735114 EA B  $        1,963.42 31.0%  $           1,354.76 N/A N/A
RCP-1K2PUK03139 RCP-1K2PUK03139: CTO-300001735114 EA B  $        1,963.42 31.0%  $           1,354.76 N/A N/A
RCP-1K2PUK03167 RCP-1K2PUK03167: CTO-300001735114 EA B  $        1,963.42 31.0%  $           1,354.76 N/A N/A
RCP-1K2PUK06167 RCP-1K2PUK06167: CTO-300001735114 EA B  $        2,263.41 31.0%  $           1,561.75 N/A N/A
RCP-1K2PUK09267 RCP-1K2PUK09267: CTO-300001735114 EA B  $        2,573.40 31.0%  $           1,775.65 N/A N/A
RCP-1K2PUK15367 RCP-1K2PUK15367: CTO-300001735114 EA B  $        3,183.37 31.0%  $           2,196.53 N/A N/A
RCP-1T1DU003100 RCP-1T1DU003100: 1 RU SC 100 12F STUB EA B  $           762.74 31.0%  $              526.29 N/A N/A
RCP-1T1DU006100 RCP-1T1DU006100: 1 RU SC 200 12F STUB EA B  $        1,172.22 31.0%  $              808.83 N/A N/A
RCP-1T1DUM03100 RCP-1T1DUM03100: 1 RU SC 100 12F MPO EA B  $           864.31 31.0%  $              596.37 N/A N/A
RCP-1T1DUM06100 RCP-1T1DUM06100: 1 RU SC 200 12F MPO EA B  $        1,273.80 31.0%  $              878.92 N/A N/A
RCP-1T2DU003100 RCP-1T2DU003100: 1 RU SC 100 24F STUB EA B  $           797.68 31.0%  $              550.40 N/A N/A
RCP-1T2DUM03100 RCP-1T2DUM03100: 24P 3.8MM 100FT SC/UPC EA B  $        1,000.81 31.0%  $              690.56 N/A N/A
RCP-1Z1DU009200 RCP-1Z1DU009200: CTO-300001735114 EA B  $        1,310.45 31.0%  $              904.21 N/A N/A
RCP-1Z2DUE03100 RCP-1Z2DUE03100: CTO-300001735114 EA B  $        1,717.18 31.0%  $           1,184.85 N/A N/A
RCP-1Z2PUE03100 RCP-1Z2PUE03100: CTO-300001735114 EA B  $        1,678.43 31.0%  $           1,158.12 N/A N/A
RCP-1Z2PUE06100 RCP-1Z2PUE06100: CTO-300001735114 EA B  $        1,978.42 31.0%  $           1,365.11 N/A N/A
RCP-1Z2PUZ03167 RCP-1Z2PUZ03167: CTO-300001735114 EA B  $        1,984.42 31.0%  $           1,369.25 N/A N/A
RCP-1Z2PUZ06167 RCP-1Z2PUZ06167: CTO-300001735114 EA B  $        2,284.41 31.0%  $           1,576.24 N/A N/A
RCP-377DU003100 RCP-377DU003100: CTO-300001735114 EA B  $        2,978.63 31.0%  $           2,055.25 N/A N/A
RCP-377DU006100 RCP-377DU006100: CTO-300001735114 EA B  $        3,466.11 31.0%  $           2,391.62 N/A N/A
RCP-377DU009200 RCP-377DU009200: CTO-300001735114 EA B  $        5,119.80 31.0%  $           3,532.66 N/A N/A
RCP-377DU012200 RCP-377DU012200: CTO-300001735114 EA B  $        4,457.32 31.0%  $           3,075.55 N/A N/A
RCP-377DU015300 RCP-377DU015300: CTO-300001735114 EA B  $        6,873.48 31.0%  $           4,742.70 N/A N/A
RCP-377DU021300 RCP-377DU021300: CTO-300001735114 EA B  $        8,655.90 31.0%  $           5,972.57 N/A N/A
RCP-377DU027400 RCP-377DU027400: CTO-300001735114 EA B  $      10,380.83 31.0%  $           7,162.77 N/A N/A
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RCP-377DUE03100 RCP-377DUE03100: CTO-300001735114 EA B  $        4,078.59 31.0%  $           2,814.23 N/A N/A
RCP-377DUE09200 RCP-377DUE09200: CTO-300001735114 EA B  $        5,069.80 31.0%  $           3,498.16 N/A N/A
RCP-377DUE15300 RCP-377DUE15300: CTO-300001735114 EA B  $        6,061.01 31.0%  $           4,182.10 N/A N/A
RCP-377PU003100 RCP-377PU003100: CTO-300001735114 EA B  $        2,939.88 31.0%  $           2,028.52 N/A N/A
RCP-377PU703125 RCP-377PU703125: CTO-300001735114 EA B  $        4,687.31 31.0%  $           3,234.24 N/A N/A
RCP-377PU703145 RCP-377PU703145: CTO-300001735114 EA B  $        4,699.81 31.0%  $           3,242.87 N/A N/A
RCP-377PU703167 RCP-377PU703167: CTO-300001735114 EA B  $        4,714.81 31.0%  $           3,253.22 N/A N/A
RCP-377PU706125 RCP-377PU706125: CTO-300001735114 EA B  $        5,137.29 31.0%  $           3,544.73 N/A N/A
RCP-377PU706145 RCP-377PU706145: CTO-300001735114 EA B  $        5,149.79 31.0%  $           3,553.36 N/A N/A
RCP-377PU706167 RCP-377PU706167: CTO-300001735114 EA B  $        5,164.79 31.0%  $           3,563.71 N/A N/A
RCP-377PU709225 RCP-377PU709225: CTO-300001735114 EA B  $        5,602.28 31.0%  $           3,865.57 N/A N/A
RCP-377PU709267 RCP-377PU709267: CTO-300001735114 EA B  $        5,629.77 31.0%  $           3,884.54 N/A N/A
RCP-377PUE03100 RCP-377PUE03100: CTO-300001735114 EA B  $        4,039.84 31.0%  $           2,787.49 N/A N/A
RCP-377PUE06100 RCP-377PUE06100: CTO-300001735114 EA B  $        4,489.82 31.0%  $           3,097.98 N/A N/A
RCP-377PUE09200 RCP-377PUE09200: CTO-300001735114 EA B  $        4,954.80 31.0%  $           3,418.81 N/A N/A
RCP-377PUE15300 RCP-377PUE15300: CTO-300001735114 EA B  $        5,869.77 31.0%  $           4,050.14 N/A N/A
RCP-377PUE30500 RCP-377PUE30500: CTO-300001735114 EA B  $        8,149.67 31.0%  $           5,623.27 N/A N/A
RCP-377PUJ03167 RCP-377PUJ03167: CTO-300001735114 EA B  $        4,714.81 31.0%  $           3,253.22 N/A N/A
RCP-377PUJ06167 RCP-377PUJ06167: CTO-300001735114 EA B  $        5,164.79 31.0%  $           3,563.71 N/A N/A
RCP-377PUK03109 RCP-377PUK03109: UPC/SC-LC SM 100  72F EA B  $        4,972.80 31.0%  $           3,431.23 N/A N/A
RCP-377PUK03167 RCP-377PUK03167: CTO-300001735114 EA B  $        4,957.80 31.0%  $           3,420.88 N/A N/A
RCP-377PUK06109 RCP-377PUK06109: UPC/SC-LC SM 200  72F EA B  $        5,427.78 31.0%  $           3,745.17 N/A N/A
RCP-377PUK09209 RCP-377PUK09209: UPC/SC-LC SM 300  72F EA B  $        5,829.77 31.0%  $           4,022.54 N/A N/A
RCP-377PUK12209 RCP-377PUK12209: UPC/SC-LC SM 400  72F EA B  $        6,279.75 31.0%  $           4,333.03 N/A N/A
RCP-377PUK27467 RCP-377PUK27467: CTO-300001735114 EA B  $        8,602.66 31.0%  $           5,935.84 N/A N/A
RCP-377PUK30567 RCP-377PUK30567: CTO-300001735114 EA B  $        9,067.64 31.0%  $           6,256.67 N/A N/A
RCP-3C7DUM09200 RCP-3C7DUM09200: 3RU 72P MM I/O U/LC MPO EA B  $        4,612.32 31.0%  $           3,182.50 N/A N/A
RCP-3J7PU003100 RCP-3J7PU003100: CTO-300001735114 EA B  $        2,939.88 31.0%  $           2,028.52 N/A N/A
RCP-3J7PU706167 RCP-3J7PU706167: CTO-300001735114 EA B  $        5,164.79 31.0%  $           3,563.71 N/A N/A
RCP-3J7PUE03100 RCP-3J7PUE03100: CTO-300001735114 EA B  $        4,039.84 31.0%  $           2,787.49 N/A N/A
RCP-3J7PUE06100 RCP-3J7PUE06100: CTO-300001735114 EA B  $        4,489.82 31.0%  $           3,097.98 N/A N/A
RCP-3J7PUJ03125 RCP-3J7PUJ03125: CTO-300001735114 EA B  $        4,687.31 31.0%  $           3,234.24 N/A N/A
RCP-3J7PUJ03167 RCP-3J7PUJ03167: CTO-300001735114 EA B  $        4,714.81 31.0%  $           3,253.22 N/A N/A
RCP-3J7PUJ06125 RCP-3J7PUJ06125: CTO-300001735114 EA B  $        5,137.29 31.0%  $           3,544.73 N/A N/A
RCP-3J7PUJ06167 RCP-3J7PUJ06167: CTO-300001735114 EA B  $        5,164.79 31.0%  $           3,563.71 N/A N/A
RCP-3J7PUJ09225 RCP-3J7PUJ09225: CTO-300001735114 EA B  $        5,602.28 31.0%  $           3,865.57 N/A N/A
RCP-3J7PUJ09267 RCP-3J7PUJ09267: CTO-300001735114 EA B  $        5,629.77 31.0%  $           3,884.54 N/A N/A
RCP-3K7DUE03100 RCP-3K7DUE03100: CTO-300001735114 EA B  $        4,258.58 31.0%  $           2,938.42 N/A N/A
RCP-3K7DUE06100 RCP-3K7DUE06100: CTO-300001735114 EA B  $        4,746.06 31.0%  $           3,274.78 N/A N/A
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RCP-3K7DUE09200 RCP-3K7DUE09200: CTO-300001735114 EA B  $        5,249.79 31.0%  $           3,622.36 N/A N/A
RCP-3K7DUE18300 RCP-3K7DUE18300: CTO-300001735114 EA B  $        6,728.48 31.0%  $           4,642.65 N/A N/A
RCP-3K7PU703145A RCP-3K7PU703145A: UPC/LC-SC 900UM SM 100 EA B  $        4,942.80 31.0%  $           3,410.53 N/A N/A
RCP-3K7PU706145A RCP-3K7PU706145A: UPC/LC-SC 900UM SM 200 EA B  $        5,392.78 31.0%  $           3,721.02 N/A N/A
RCP-3K7PU709245A RCP-3K7PU709245A: UPC/LC-SC 900UM SM 300 EA B  $        5,857.77 31.0%  $           4,041.86 N/A N/A
RCP-3K7PU712245A RCP-3K7PU712245A: UPC/LC-SC 900UM SM 400 EA B  $        6,282.25 31.0%  $           4,334.75 N/A N/A
RCP-3K7PUE03100 RCP-3K7PUE03100: CTO-300001735114 EA B  $        4,219.83 31.0%  $           2,911.68 N/A N/A
RCP-3K7PUE06100 RCP-3K7PUE06100: CTO-300001735114 EA B  $        4,669.81 31.0%  $           3,222.17 N/A N/A
RCP-3K7PUK03167 RCP-3K7PUK03167: CTO-300001735114 EA B  $        5,137.79 31.0%  $           3,545.08 N/A N/A
RCP-3KAPU003100 RCP-3KAPU003100: CTO-300001735114 EA B  $        5,564.78 31.0%  $           3,839.70 N/A N/A
RCP-3KAPU703145 RCP-3KAPU703145: CTO-300001735114 EA B  $        9,124.64 31.0%  $           6,296.00 N/A N/A
RCP-3KAPU703145A RCP-3KAPU703145A: UPC/LC-SC 900UM SM 100 EA B  $        4,895.44 31.0%  $           3,377.85 N/A N/A
RCP-3KAPU706145A RCP-3KAPU706145A: UPC/LC-SC 900UM SM 200 EA B  $      10,024.60 31.0%  $           6,916.97 N/A N/A
RCP-3KAPU709245A RCP-3KAPU709245A: UPC/LC-SC 900UM SM 300 EA B  $      11,080.56 31.0%  $           7,645.59 N/A N/A
RCP-3KAPU712245A RCP-3KAPU712245A: UPC/LC-SC 900UM SM 400 EA B  $        6,244.75 31.0%  $           4,308.88 N/A N/A
RCP-3KAPUE03100 RCP-3KAPUE03100: CTO-300001735114 EA B  $        7,789.69 31.0%  $           5,374.89 N/A N/A
RCP-3KAPUE03100-L3 RCP-3KAPUE03100-L3: 3 RU 144P SM UPC LC EA B  $        7,039.72 31.0%  $           4,857.41 N/A N/A
RCP-3KAPUE06100 RCP-3KAPUE06100: CTO-300001735114 EA B  $        8,689.65 31.0%  $           5,995.86 N/A N/A
RCP-3KAPUE06100-L3 RCP-3KAPUE06100-L3: 3RU 144P SM UPC/LC M EA B  $        7,939.68 31.0%  $           5,478.38 N/A N/A
RCP-3KAPUE09200 RCP-3KAPUE09200: CTO-300001735114 EA B  $        9,619.62 31.0%  $           6,637.54 N/A N/A
RCP-3KAPUE09200-L3 RCP-3KAPUE09200-L3: 3RU 144P SM UPC/LC M EA B  $        8,869.65 31.0%  $           6,120.06 N/A N/A
RCP-3KAPUE12200 RCP-3KAPUE12200: CTO-300001735114 EA B  $      10,519.58 31.0%  $           7,258.51 N/A N/A
RCP-3KAPUE12200-L3 RCP-3KAPUE12200-L3: 3RU 144P SM UPC/LC M EA B  $        9,770.24 31.0%  $           6,741.47 N/A N/A
RCP-3KAPUE15300 RCP-3KAPUE15300: CTO-300001735114 EA B  $      11,449.54 31.0%  $           7,900.18 N/A N/A
RCP-3KAPUK03145 RCP-3KAPUK03145: CTO-300001735114 EA B  $        9,610.62 31.0%  $           6,631.33 N/A N/A
RCP-3KAPUK03167 RCP-3KAPUK03167: CTO-300001735114 EA B  $        9,625.62 31.0%  $           6,641.68 N/A N/A
RCP-3KAPUK06167 RCP-3KAPUK06167: CTO-300001735114 EA B  $      10,525.58 31.0%  $           7,262.65 N/A N/A
RCP-3KAPUK09267 RCP-3KAPUK09267: CTO-300001735114 EA B  $      11,455.54 31.0%  $           7,904.32 N/A N/A
RCP-3Z7PUE03100 RCP-3Z7PUE03100: CTO-300001735114 EA B  $        4,282.83 31.0%  $           2,955.15 N/A N/A
RCP-3ZAPUE03100 RCP-3ZAPUE03100: CTO-300001735114 EA B  $        7,915.68 31.0%  $           5,461.82 N/A N/A
RCP-3ZAPUE06100 RCP-3ZAPUE06100: CTO-300001735114 EA B  $        8,815.65 31.0%  $           6,082.80 N/A N/A
RCP-3ZAPUE09200 RCP-3ZAPUE09200: CTO-300001735114 EA B  $        9,745.61 31.0%  $           6,724.47 N/A N/A
RCP-3ZAPUE12200 RCP-3ZAPUE12200: CTO-300001735114 EA B  $      10,645.57 31.0%  $           7,345.44 N/A N/A
RCP-3ZAPUE15300 RCP-3ZAPUE15300: CTO-300001735114 EA B  $      11,575.54 31.0%  $           7,987.12 N/A N/A
RCP-3ZAPUE18300 RCP-3ZAPUE18300: CTO-300001735114 EA B  $      12,475.50 31.0%  $           8,608.10 N/A N/A
RCP-47ADU003100 RCP-47ADU003100: CTO-300001735114 EA B  $        5,312.29 31.0%  $           3,665.48 N/A N/A
RCP-47ADU006100 RCP-47ADU006100: CTO-300001735114 EA B  $        7,774.69 31.0%  $           5,364.54 N/A N/A
RCP-47ADU009200 RCP-47ADU009200: CTO-300001735114 EA B  $        9,518.37 31.0%  $           6,567.68 N/A N/A
RCP-47ADU015300 RCP-47ADU015300: CTO-300001735114 EA B  $      12,949.48 31.0%  $           8,935.14 N/A N/A
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RCP-47ADU021300 RCP-47ADU021300: CTO-300001735114 EA B  $      16,436.84 31.0%  $         11,341.42 N/A N/A
RCP-47ADUE03100 RCP-47ADUE03100: CTO-300001735114 EA B  $        7,537.20 31.0%  $           5,200.67 N/A N/A
RCP-47APU003100 RCP-47APU003100: CTO-300001735114 EA B  $        5,273.54 31.0%  $           3,638.74 N/A N/A
RCP-47APU009200 RCP-47APU009200: CTO-300001735114 EA B  $        7,103.47 31.0%  $           4,901.39 N/A N/A
RCP-47APU703109 RCP-47APU703109: UPC/SC-SC SM 100  144F EA B  $        8,868.40 31.0%  $           6,119.20 N/A N/A
RCP-47APU703125 RCP-47APU703125: CTO-300001735114 EA B  $        8,820.90 31.0%  $           6,086.42 N/A N/A
RCP-47APU703145 RCP-47APU703145: CTO-300001735114 EA B  $        8,833.40 31.0%  $           6,095.05 N/A N/A
RCP-47APU703145A RCP-47APU703145A: UPC/SC-SC 900UM SM 100 EA B  $        8,833.40 31.0%  $           6,095.05 N/A N/A
RCP-47APU703167 RCP-47APU703167: CTO-300001735114 EA B  $        8,848.40 31.0%  $           6,105.40 N/A N/A
RCP-47APU706125 RCP-47APU706125: CTO-300001735114 EA B  $        9,720.86 31.0%  $           6,707.39 N/A N/A
RCP-47APU706145A RCP-47APU706145A: UPC/SC-SC 900UM SM 200 EA B  $        9,733.36 31.0%  $           6,716.02 N/A N/A
RCP-47APU706167 RCP-47APU706167: CTO-300001735114 EA B  $      11,273.30 31.0%  $           7,778.58 N/A N/A
RCP-47APU709225 RCP-47APU709225: CTO-300001735114 EA B  $      10,650.82 31.0%  $           7,349.07 N/A N/A
RCP-47APU709245A RCP-47APU709245A: UPC/SC-SC 900UM SM 300 EA B  $      10,663.32 31.0%  $           7,357.69 N/A N/A
RCP-47APU709267 RCP-47APU709267: CTO-300001735114 EA B  $      10,678.32 31.0%  $           7,368.04 N/A N/A
RCP-47APU712225 RCP-47APU712225: CTO-300001735114 EA B  $      11,550.79 31.0%  $           7,970.05 N/A N/A
RCP-47APU712245A RCP-47APU712245A: UPC/SC-SC 900UM SM 400 EA B  $      11,563.29 31.0%  $           7,978.67 N/A N/A
RCP-47APU718325 RCP-47APU718325: CTO-300001735114 EA B  $      13,380.71 31.0%  $           9,232.69 N/A N/A
RCP-47APUE03100 RCP-47APUE03100: CTO-300001735114 EA B  $        7,498.45 31.0%  $           5,173.93 N/A N/A
RCP-47APUE06100 RCP-47APUE06100: CTO-300001735114 EA B  $        9,923.35 31.0%  $           6,847.11 N/A N/A
RCP-47APUE09200 RCP-47APUE09200: CTO-300001735114 EA B  $        9,328.38 31.0%  $           6,436.58 N/A N/A
RCP-47APUE12200 RCP-47APUE12200: CTO-300001735114 EA B  $      10,228.34 31.0%  $           7,057.55 N/A N/A
RCP-47APUJ03167 RCP-47APUJ03167: CTO-300001735114 EA B  $        8,848.40 31.0%  $           6,105.40 N/A N/A
RCP-47APUJ06167 RCP-47APUJ06167: CTO-300001735114 EA B  $        9,748.36 31.0%  $           6,726.37 N/A N/A
RCP-47APUK03109 RCP-47APUK03109: UPC/SC-LC SM 100  144F EA B  $        9,228.38 31.0%  $           6,367.58 N/A N/A
RCP-47APUK06109 RCP-47APUK06109: UPC/SC-LC SM 200  144F EA B  $      10,128.34 31.0%  $           6,988.55 N/A N/A
RCP-47APUK09209 RCP-47APUK09209: UPC/SC-LC SM 300  144F EA B  $      11,058.31 31.0%  $           7,630.23 N/A N/A
RCP-47APUK09267 RCP-47APUK09267: CTO-300001735114 EA B  $      11,164.30 31.0%  $           7,703.37 N/A N/A
RCP-47APUK12209 RCP-47APUK12209: UPC/SC-LC SM 400  144F EA B  $      11,958.27 31.0%  $           8,251.21 N/A N/A
RCP-4JAPUE03100 RCP-4JAPUE03100: CTO-300001735114 EA B  $        7,498.45 31.0%  $           5,173.93 N/A N/A
RCP-4JAPUE06100 RCP-4JAPUE06100: CTO-300001735114 EA B  $        8,398.41 31.0%  $           5,794.90 N/A N/A
RCP-4JAPUJ03167 RCP-4JAPUJ03167: CTO-300001735114 EA B  $        8,848.40 31.0%  $           6,105.40 N/A N/A
RCP-4JAPUJ06167 RCP-4JAPUJ06167: CTO-300001735114 EA B  $        9,748.36 31.0%  $           6,726.37 N/A N/A
RCP-4KADUE09200 RCP-4KADUE09200: CTO-300001735114 EA B  $        9,803.36 31.0%  $           6,764.32 N/A N/A
RCP-4KAPU703167 RCP-4KAPU703167: CTO-300001735114 EA B  $        9,208.38 31.0%  $           6,353.78 N/A N/A
RCP-4KAPU706167 RCP-4KAPU706167: CTO-300001735114 EA B  $      10,108.35 31.0%  $           6,974.76 N/A N/A
RCP-4KAPU709267 RCP-4KAPU709267: CTO-300001735114 EA B  $      11,038.31 31.0%  $           7,616.43 N/A N/A
RCP-4KAPUE03100 RCP-4KAPUE03100: CTO-300001735114 EA B  $        7,858.44 31.0%  $           5,422.32 N/A N/A
RCP-4KAPUE06100 RCP-4KAPUE06100: CTO-300001735114 EA B  $        8,758.40 31.0%  $           6,043.30 N/A N/A
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RCP-4KAPUE09200 RCP-4KAPUE09200: CTO-300001735114 EA B  $        9,688.36 31.0%  $           6,684.97 N/A N/A
RCP-4KAPUK03167 RCP-4KAPUK03167: CTO-300001735114 EA B  $        9,820.36 31.0%  $           6,776.05 N/A N/A
RCP-4KAPUK06167 RCP-4KAPUK06167: CTO-300001735114 EA B  $      10,720.32 31.0%  $           7,397.02 N/A N/A
RCP-4ZAPUE06100 RCP-4ZAPUE06100: CTO-300001735114 EA B  $        8,884.39 31.0%  $           6,130.23 N/A N/A
RCP-ACCFANOUTBKT RCP-ACCFANOUTBKT: R. PANEL, FAN-OUT KIT EA B  $             56.25 31.0%  $                38.81 N/A N/A
RCPB-172PUE03100 RCPB-172PUE03100: 24P UPC/SC-MTP 100 3MM EA B  $        1,775.68 31.0%  $           1,225.22 N/A N/A
RCPB-1C1DUM06100 RCPB-1C1DUM06100: 1RU-12F, 200FT MPO EA B  $        1,242.20 31.0%  $              857.12 N/A N/A
RCPB-1C1DUM09200 RCPB-1C1DUM09200: 1RU-12F, 300FT MPO EA B  $        1,505.69 31.0%  $           1,038.93 N/A N/A
RCPB-1C2DUM03100 RCPB-1C2DUM03100: 1RU 24P MM UPC LC MPO EA B  $        1,623.19 31.0%  $           1,120.00 N/A N/A
RCPB-1C2PUC06167 RCPB-1C2PUC06167: CTO-300001735114 EA B  $        2,293.16 31.0%  $           1,582.28 N/A N/A
RCPB-1C2PUM03100 RCPB-1C2PUM03100: CTO-300001735114 EA B  $        1,623.19 31.0%  $           1,120.00 N/A N/A
RCPB-1C2PUM06100 RCPB-1C2PUM06100: CTO-300001735114 EA B  $        2,095.67 31.0%  $           1,446.01 N/A N/A
RCPB-1C2PUM09200 RCPB-1C2PUM09200: CTO-300001735114 EA B  $        2,583.90 31.0%  $           1,782.89 N/A N/A
RCPB-1T1PUM06100 RCPB-1T1PUM06100: CTO-300001735114 EA B  $        1,159.09 31.0%  $              799.77 N/A N/A
RCPB-1T2PUM03100 RCPB-1T2PUM03100: CTO-300001735114 EA B  $        1,533.19 31.0%  $           1,057.90 N/A N/A
RCPB-1T2PUM06100 RCPB-1T2PUM06100: CTO-300001735114 EA B  $        2,005.67 31.0%  $           1,383.91 N/A N/A
RCPB-1T2PUT06125 RCPB-1T2PUT06125: CTO-300001735114 EA B  $        1,513.82 31.0%  $           1,044.54 N/A N/A
RCPB-1T2PUT06167 RCPB-1T2PUT06167: CTO-300001735114 EA B  $        2,113.17 31.0%  $           1,458.09 N/A N/A
RCPB-3C7PUC03167 RCPB-3C7PUC03167: CTO-300001735114 EA B  $        4,593.32 31.0%  $           3,169.39 N/A N/A
RCPB-3C7PUM03100 RCPB-3C7PUM03100: CTO-300001735114 EA B  $        4,000.84 31.0%  $           2,760.58 N/A N/A
RCPB-3C7PUM06100 RCPB-3C7PUM06100: CTO-300001735114 EA B  $        4,855.81 31.0%  $           3,350.51 N/A N/A
RCPB-3C7PUM09200 RCPB-3C7PUM09200: CTO-300001735114 EA B  $        5,739.27 31.0%  $           3,960.10 N/A N/A
RCPB-3CAPUM03100 RCPB-3CAPUM03100: CTO-300001735114 EA B  $        7,115.35 31.0%  $           4,909.59 N/A N/A
RCPB-3CAPUM06100 RCPB-3CAPUM06100: CTO-300001735114 EA B  $        8,596.54 31.0%  $           5,931.61 N/A N/A
RCPB-3CAPUM09200 RCPB-3CAPUM09200: CTO-300001735114 EA B  $      10,127.09 31.0%  $           6,987.69 N/A N/A
RCPB-3CAPUM12200 RCPB-3CAPUM12200: CTO-300001735114 EA B  $      11,608.29 31.0%  $           8,009.72 N/A N/A
RCPB-3T7PUM03100 RCPB-3T7PUM03100: CTO-300001735114 EA B  $        3,730.85 31.0%  $           2,574.29 N/A N/A
RCPB-3T7PUM06100 RCPB-3T7PUM06100: CTO-300001735114 EA B  $        4,585.82 31.0%  $           3,164.22 N/A N/A
RCPB-4CAPUC06167 RCPB-4CAPUC06167: CTO-300001735114 EA B  $        9,850.24 31.0%  $           6,796.67 N/A N/A
RCPB-4CAPUM03100 RCPB-4CAPUM03100: CTO-300001735114 EA B  $        7,184.10 31.0%  $           4,957.03 N/A N/A
RCPB-4CAPUM06100 RCPB-4CAPUM06100: CTO-300001735114 EA B  $        8,665.29 31.0%  $           5,979.05 N/A N/A
RCPB-4CAPUM09200 RCPB-4CAPUM09200: CTO-300001735114 EA B  $      10,195.84 31.0%  $           7,035.13 N/A N/A
RCPB-4TAPUM06100 RCPB-4TAPUM06100: CTO-300001735114 EA B  $        8,125.31 31.0%  $           5,606.46 N/A N/A
RCPB-4TAPUT03167 RCPB-4TAPUT03167: CTO-300001735114 EA B  $        7,289.09 31.0%  $           5,029.47 N/A N/A
RCPB-4TAPUT06125 RCPB-4TAPUT06125: CTO-300001735114 EA B  $        8,770.28 31.0%  $           6,051.49 N/A N/A
RCP-C172PU703100 RCP-C172PU703100: SPL, UPCSC/UPCSC, 1RU EA B  $        2,008.52 31.0%  $           1,385.88 N/A N/A
RCP-C172PU706100 RCP-C172PU706100: SPL, UPCSC/UPCSC, 1RU EA B  $        2,308.50 31.0%  $           1,592.87 N/A N/A
RCP-C172PU709200 RCP-C172PU709200: SPL, UPCSC/UPCSC, 1RU EA B  $        2,618.49 31.0%  $           1,806.76 N/A N/A
RCP-C172PU712200 RCP-C172PU712200: SPL, UPCSC/UPCSC, 1RU EA B  $        2,918.48 31.0%  $           2,013.75 N/A N/A
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RCP-C172PUK03100 RCP-C172PUK03100: SPL, UPCSC/UPCLC, 1RU EA B  $        1,977.27 31.0%  $           1,364.32 N/A N/A
RCP-C172PUK06100 RCP-C172PUK06100: SPL, UPCSC/UPCLC, 1RU EA B  $        2,277.26 31.0%  $           1,571.31 N/A N/A
RCP-C172PUK09200 RCP-C172PUK09200: SPL, UPCSC/UPCLC, 1RU EA B  $        2,587.24 31.0%  $           1,785.20 N/A N/A
RCP-C172PUK12200 RCP-C172PUK12200: SPL, UPCSC/UPCLC, 1RU EA B  $        2,887.23 31.0%  $           1,992.19 N/A N/A
RCP-C1K2PU703100 RCP-C1K2PU703100: SPL, UPCLC/UPCSC, 1RU EA B  $        2,068.51 31.0%  $           1,427.27 N/A N/A
RCP-C1K2PU706100 RCP-C1K2PU706100: SPL, UPCLC/UPCSC, 1RU EA B  $        2,368.50 31.0%  $           1,634.27 N/A N/A
RCP-C1K2PU712200 RCP-C1K2PU712200: SPL, UPCLC/UPCSC, 1RU EA B  $        2,978.48 31.0%  $           2,055.15 N/A N/A
RCP-C1K2PUK03100 RCP-C1K2PUK03100: SPL, UPCLC/UPCLC, 1RU EA B  $        2,037.26 31.0%  $           1,405.71 N/A N/A
RCP-C1K2PUK06100 RCP-C1K2PUK06100: UPC/LC-LC SM 200  24FI EA B  $        2,337.25 31.0%  $           1,612.70 N/A N/A
RCP-C1K2PUK09200 RCP-C1K2PUK09200: SPL, UPCLC/UPCLC, 1RU EA B  $        2,647.24 31.0%  $           1,826.60 N/A N/A
RCP-C1K2PUK12200 RCP-C1K2PUK12200: SPL, UPCLC/UPCLC, 1RU EA B  $        2,947.23 31.0%  $           2,033.59 N/A N/A
RCP-C1K2PUZ03100 RCP-C1K2PUZ03100: SPL, UPCLC/APCLC, 1RU EA B  $        2,037.26 31.0%  $           1,405.71 N/A N/A
RCP-C377PU703100 RCP-C377PU703100: SPL, UPCSC/UPCSC, 3RU EA B  $        5,273.10 31.0%  $           3,638.44 N/A N/A
RCP-C377PU706100 RCP-C377PU706100: SPL, UPCSC/UPCSC, 3RU EA B  $        5,723.08 31.0%  $           3,948.93 N/A N/A
RCP-C377PU709200 RCP-C377PU709200: SPL, UPCSC/UPCSC, 3RU EA B  $        6,188.06 31.0%  $           4,269.76 N/A N/A
RCP-C3K7PUK03100 RCP-C3K7PUK03100: SPL, UPCLC/UPCLC, 3RU EA B  $        5,359.34 31.0%  $           3,697.94 N/A N/A
RCP-C3K7PUK06100 RCP-C3K7PUK06100: SPL, UPCLC/UPCLC, 3RU EA B  $        5,809.33 31.0%  $           4,008.44 N/A N/A
RCP-C3K7PUK09200 RCP-C3K7PUK09200: SPL, UPCLC/UPCLC, 3RU EA B  $        6,274.31 31.0%  $           4,329.27 N/A N/A
RCP-C3KAPUK03100 RCP-C3KAPUK03100: SPL, UPCLC/UPCLC, 3RU EA B  $      10,068.69 31.0%  $           6,947.40 N/A N/A
RCP-C3KAPUK06100 RCP-C3KAPUK06100: SPL, UPCLC/UPCLC, 3RU EA B  $      10,968.66 31.0%  $           7,568.38 N/A N/A
RCP-C3KAPUK09200 RCP-C3KAPUK09200: SPL, UPCLC/UPCLC, 3RU EA B  $      11,898.62 31.0%  $           8,210.05 N/A N/A
RCP-C3ZAPUZ03100 RCP-C3ZAPUZ03100: SPL, APCLC/APCLC, 3RU EA B  $      10,068.69 31.0%  $           6,947.40 N/A N/A
RCP-C3ZAPUZ06100 RCP-C3ZAPUZ06100: SPL, APCLC/APCLC, 3RU EA B  $      10,533.08 31.0%  $           7,267.83 N/A N/A
RCP-C47APU703100 RCP-C47APU703100: SPL, UPCSC/UPCSC, 4RU EA B  $        9,964.95 31.0%  $           6,875.82 N/A N/A
RCP-C47APU706100 RCP-C47APU706100: SPL, UPCSC/UPCSC, 4RU EA B  $      10,864.91 31.0%  $           7,496.79 N/A N/A
RCP-C47APU709200 RCP-C47APU709200: SPL, UPCSC/UPCSC, 4RU EA B  $      11,794.87 31.0%  $           8,138.46 N/A N/A
RCP-C4KAPUK03100 RCP-C4KAPUK03100: SPL, UPCLC/UPCLC, 4RU EA B  $      10,137.44 31.0%  $           6,994.83 N/A N/A
RCP-C4KAPUK06100 RCP-C4KAPUK06100: SPL, UPCLC/UPCLC, 4RU EA B  $      11,037.40 31.0%  $           7,615.81 N/A N/A
RCP-C4KAPUK09200 RCP-C4KAPUK09200: SPL, UPCLC/UPCLC, 4RU EA B  $      11,967.37 31.0%  $           8,257.49 N/A N/A
RCP-CLPKIT2MM RCP-CLPKIT2MM: UNIVERSAL HOLD DOWN 

BRKT EA B  $             94.98 31.0%  $                65.54 N/A N/A
RCP-CLPKITFCM RCP-CLPKITFCM: MICROCABLE HOLD-DWN KIT 

8 EA B  $             81.25 31.0%  $                56.06 N/A N/A
RCP-CLPKITFPX12 RCP-CLPKITFPX12: HOLDER FANOUT RCP-FPX EA B  $             93.75 31.0%  $                64.69 N/A N/A
RCP-CLPKITFPX345 RCP-CLPKITFPX345: HOLDER FANOUT RCP-FPX EA B  $             93.75 31.0%  $                64.69 N/A N/A
RCP-CLPKITLSX RCP-CLPKITLSX: MICROCABLE HOLD-DWN KIT 

L EA B  $             81.25 31.0%  $                56.06 N/A N/A
RCP-CLPKITNG3 RCP-CLPKITNG3: NG3 REAR KIT 900UM EA B  $             81.25 31.0%  $                56.06 N/A N/A
RCP-CLPKITSBFCM RCP-CLPKITSBFCM: 7IN FCM HOLD DWN BRKT EA B  $             81.25 31.0%  $                56.06 N/A N/A
RDMSHDKITDB-VZ RDMSHDKITDB-VZ: DUAL BAY PATCHCORD 

CAB EA B  $      12,739.68 31.0%  $           8,790.38 N/A N/A
RDMSHDKITSB-VZ RDMSHDKITSB-VZ: SINGLE BAY PATCHCORD 

CAB EA B  $        4,194.93 31.0%  $           2,894.50 N/A N/A
RDMSTSTKIT-VZ RDMSTSTKIT-VZ: KIT JUMPERS FOR ROADM (ON EA B  $        1,555.09 31.0%  $           1,073.01 N/A N/A
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RDT-F-04-24-J RDT-F-04-24-J: 4POS MPO-SC/APC EA B  $           144.69 31.0%  $                99.84 N/A N/A
RDT-SJ12J00D0502A RDT-SJ12J00D0502A: FDT 12POS NO-SPL 50F EA B  $        1,076.38 31.0%  $              742.70 N/A N/A
RDT-SJ12J00D10020 RDT-SJ12J00D10020: FDT 12POS NO-SPL 100F EA B  $        1,021.57 31.0%  $              704.88 N/A N/A
RDT-SJ12J00D1002A RDT-SJ12J00D1002A: FDT 12POS NO-SPL 100F EA B  $        1,167.72 31.0%  $              805.73 N/A N/A
RDT-SJ12J00D1502A RDT-SJ12J00D1502A: FDT 12POS NO-SPL 150F EA B  $        1,259.07 31.0%  $              868.76 N/A N/A
RDT-SJ12J00D20020 RDT-SJ12J00D20020: FDT 12POS NO-SPL 200F EA B  $        1,204.26 31.0%  $              830.94 N/A N/A
RDT-SJ12J00D2002A RDT-SJ12J00D2002A: FDT 12POS NO-SPL200 EA B  $        1,350.41 31.0%  $              931.78 N/A N/A
RDT-SJ12J00D2502A RDT-SJ12J00D2502A: FDT 12POS NO-SPL250 EA B  $        1,441.75 31.0%  $              994.81 N/A N/A
RDT-SJ12J00D30020 RDT-SJ12J00D30020: FDT 12POS NO-SPL 300F EA B  $        1,386.94 31.0%  $              956.99 N/A N/A
RDT-SJ12J00D3002A RDT-SJ12J00D3002A: FDT 12POS NO-SPL300 EA B  $        1,533.09 31.0%  $           1,057.83 N/A N/A
RDT-SJ12J00D3502A RDT-SJ12J00D3502A: FDT 12POS NO-SPL 350F EA B  $        1,624.44 31.0%  $           1,120.86 N/A N/A
RDT-SJ12J00D4002A RDT-SJ12J00D4002A: RDT 12POS NO-SPL 400F EA B  $        1,576.94 31.0%  $           1,088.09 N/A N/A
RDT-SJ12J00D5002A RDT-SJ12J00D5002A: RDT 12POS NO-SPL 500F EA B  $        1,606.17 31.0%  $           1,108.26 N/A N/A
RDT-SJ12J2PD0502A RDT-SJ12J2PD0502A: 12 POS SPL 50 FT EA B  $        1,506.06 31.0%  $           1,039.18 N/A N/A
RDT-SJ12J2PD1502A RDT-SJ12J2PD1502A: 12 POS SPL 150 FT EA B  $        1,688.01 31.0%  $           1,164.73 N/A N/A
RDT-SJ12J2PD2002A RDT-SJ12J2PD2002A: 12 POS SPL 200 FT EA B  $        1,780.08 31.0%  $           1,228.26 N/A N/A
RDT-SJ12J2PD3002A RDT-SJ12J2PD3002A: 12 POS SPL 300 FT EA B  $        1,962.77 31.0%  $           1,354.31 N/A N/A
RDT-SJ12N00D1002A RDT-SJ12N00D1002A: RDT 12-POS SC/UPC MIC EA B  $        1,167.72 31.0%  $              805.73 N/A N/A
RDT-SJ12N00D5002A RDT-SJ12N00D5002A: RDT 12-POS SCUPC MICR EA B  $        1,898.46 31.0%  $           1,309.94 N/A N/A
RDT-SJ24J00D0502A RDT-SJ24J00D0502A: FDT 24POS NO-SPL 50F EA B  $        2,646.74 31.0%  $           1,826.25 N/A N/A
RDT-SJ24J00D10020 RDT-SJ24J00D10020: FDT 24POS NO-SPL 100F EA B  $        1,677.78 31.0%  $           1,157.67 N/A N/A
RDT-SJ24J00D1002A RDT-SJ24J00D1002A: FDT 24POS NO-SPL 100F EA B  $        1,970.08 31.0%  $           1,359.36 N/A N/A
RDT-SJ24J00D1502A RDT-SJ24J00D1502A: FDT 24POS NO-SPL 150F EA B  $        2,152.76 31.0%  $           1,485.40 N/A N/A
RDT-SJ24J00D20020 RDT-SJ24J00D20020: FDT 24POS NO-SPL 200F EA B  $        2,043.15 31.0%  $           1,409.77 N/A N/A
RDT-SJ24J00D2002A RDT-SJ24J00D2002A: FDT 24POS NO-SPL 200F EA B  $        2,335.45 31.0%  $           1,611.46 N/A N/A
RDT-SJ24J00D2502A RDT-SJ24J00D2502A: FDT 24POS NO-SPL 250F EA B  $        2,518.13 31.0%  $           1,737.51 N/A N/A
RDT-SJ24J00D30020 RDT-SJ24J00D30020: FDT 24POS NO-SPL 300F EA B  $        2,461.13 31.0%  $           1,698.18 N/A N/A
RDT-SJ24J00D3002A RDT-SJ24J00D3002A: FDT 24POS NO-SPL 300F EA B  $        2,700.82 31.0%  $           1,863.57 N/A N/A
RDT-SJ24J00D3502A RDT-SJ24J00D3502A: FDT 24POS NO-SPL 350F EA B  $        2,883.50 31.0%  $           1,989.62 N/A N/A
RDT-SJ24J00D4002A RDT-SJ24J00D4002A: RAPID 24 FIBER 400FT EA B  $        3,066.19 31.0%  $           2,115.67 N/A N/A
RDT-SJ24J00D5002A RDT-SJ24J00D5002A: RDT 24POS SCAPC MICRC EA B  $        3,431.56 31.0%  $           2,367.78 N/A N/A
RDT-SJ24J00D6002A RDT-SJ24J00D6002A: RDT 24POS SCAPC MICRC EA B  $        3,796.93 31.0%  $           2,619.88 N/A N/A
RDT-SJ24J2PD0502A RDT-SJ24J2PD0502A: FDT 24 POS SPL 50FT EA B  $        2,646.74 31.0%  $           1,826.25 N/A N/A
RDT-SJ24J2PD1002A RDT-SJ24J2PD1002A: FDT 24 POS SPL 100FT EA B  $        4,065.15 31.0%  $           2,804.95 N/A N/A
RDT-SJ24J2PD1502A RDT-SJ24J2PD1502A: 24 POS SPL 150FT EA B  $        3,012.11 31.0%  $           2,078.36 N/A N/A
RDT-SJ24J2PD2002A RDT-SJ24J2PD2002A: 24 POS SPL 200 FT EA B  $        3,194.80 31.0%  $           2,204.41 N/A N/A
RDT-SJ24J2PD2502A RDT-SJ24J2PD2502A: FDT 24 POS SPL 250 FT EA B  $        2,554.67 31.0%  $           1,762.72 N/A N/A
RDT-SJ24J2PD3002A RDT-SJ24J2PD3002A: FDT 24 POS SPL 300 FT EA B  $        3,560.17 31.0%  $           2,456.52 N/A N/A
RDT-SJ24K00D1002A RDT-SJ24K00D1002A: FDT 24POS LC/UPC 100F EA B  $        1,970.08 31.0%  $           1,359.36 N/A N/A
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RDT-SJ24K00D2002A RDT-SJ24K00D2002A: FDT 24POS LC/UPC 200F EA B  $        2,335.45 31.0%  $           1,611.46 N/A N/A
RDT-SJ24K00D3002A RDT-SJ24K00D3002A: FDT 24POS LC/UPC 300F EA B  $        2,700.82 31.0%  $           1,863.57 N/A N/A
RDT-SJ24K00D4002A RDT-SJ24K00D4002A: FDT 24POS LC/UPC 400F EA B  $        3,066.19 31.0%  $           2,115.67 N/A N/A
RDT-SJ24K00D5002A RDT-SJ24K00D5002A: FDT 24POS LC/UPC 500F EA B  $        3,431.56 31.0%  $           2,367.78 N/A N/A
RDT-SJ24N00D10002A RDT-SJ24N00D10002A: RDT 24F SC/UPC 1000 EA B  $        5,784.25 31.0%  $           3,991.13 N/A N/A
RDT-SJ24N00D1002A RDT-SJ24N00D1002A: RDT 24POS SCUPC MICRC EA B  $        1,970.08 31.0%  $           1,359.36 N/A N/A
RDT-SJ24N00D12002A RDT-SJ24N00D12002A: RDT 24F SC/UPC 1200 EA B  $        6,588.06 31.0%  $           4,545.76 N/A N/A
RDT-SJ24N00D2002A RDT-SJ24N00D2002A: RDT 24POS SCUPC MICRC EA B  $        2,335.45 31.0%  $           1,611.46 N/A N/A
RDT-SJ24N00D3002A RDT-SJ24N00D3002A: RDT 24POS SCUPC MICRC EA B  $        2,700.82 31.0%  $           1,863.57 N/A N/A
RDT-SJ24N00D4002A RDT-SJ24N00D4002A: RDT 24POS SCUPC MICRC EA B  $        3,066.19 31.0%  $           2,115.67 N/A N/A
RDT-SJ24N00D5002A RDT-SJ24N00D5002A: RDT 24POS SCUPC MICRC EA B  $        3,431.56 31.0%  $           2,367.78 N/A N/A
RDT-SJ24N00D6002A RDT-SJ24N00D6002A: RDT 24POS SCUPC MICRC EA B  $        3,796.93 31.0%  $           2,619.88 N/A N/A
RDT-SJ24N00D7002A RDT-SJ24N00D7002A: RDT 24F SC/UPC 700 EA B  $        4,578.53 31.0%  $           3,159.19 N/A N/A
RDT-SJ24N00D8002A RDT-SJ24N00D8002A: RDT 24F SC/UPC 800 M EA B  $        4,980.44 31.0%  $           3,436.50 N/A N/A
RDT-SJ24N00D9002A RDT-SJ24N00D9002A: RDT 24F SC/UPC 900 M EA B  $        5,382.34 31.0%  $           3,713.81 N/A N/A
RDT-SM04J00D03090 RDT-SM04J00D03090: MINRDT 4F,SC/APC,I/O EA B  $           460.37 31.0%  $              317.66 N/A N/A
RDT-SM04J00D0309A RDT-SM04J00D0309A: MINRDT 4F,SC/APC,I/O EA B  $           555.36 31.0%  $              383.20 N/A N/A
RDT-SM04J00P03090 RDT-SM04J00P03090: MINIRDT 4F,SC/APC,PL EA B  $           416.52 31.0%  $              287.40 N/A N/A
RDT-SM04J00P0309A RDT-SM04J00P0309A: MINRDT 4F,SC/APC,PL EA B  $           511.52 31.0%  $              352.95 N/A N/A
RDT-SM04J00P06190 RDT-SM04J00P06190: MINIRDT 4F,SC/APC,PL EA B  $           620.40 31.0%  $              428.08 N/A N/A
RDT-SM04K00P09293 RDT-SM04K00P09293: MINI RDT LC/UPC 300 EA B  $        1,248.10 31.0%  $              861.19 N/A N/A
RDT-SM04N00P0619A RDT-SM04N00P0619A: MINIRDT 4F, SC/UPC PL EA B  $           715.39 31.0%  $              493.62 N/A N/A
RDT-SM04N00P0929A RDT-SM04N00P0929A: MINIRDT 4F, SC/UPC PL EA B  $           919.27 31.0%  $              634.30 N/A N/A
RDT-SM08J00D30M90 RDT-SM08J00D30M90: MINI RDT 8F NO MT EA B  $           555.36 31.0%  $              383.20 N/A N/A
RDT-SM08J00P03090 RDT-SM08J00P03090: MINIRDT 8F,SC/APC,PL EA B  $           445.75 31.0%  $              307.57 N/A N/A
RDT-SM08J00P0309A RDT-SM08J00P0309A: MINRDT 8F,SC/APC,PL EA B  $           540.75 31.0%  $              373.12 N/A N/A
RDT-SM08J00P09290 RDT-SM08J00P09290: MINIRDT, 8POS, APSC EA B  $           853.50 31.0%  $              588.92 N/A N/A
RDT-SM08J00P15290 RDT-SM08J00P15290: MINI RDT, 8 POS, APSC EA B  $        1,248.10 31.0%  $              861.19 N/A N/A
RDT-SM08J00P30590 RDT-SM08J00P30590: MINI RDT, 8 POS, APSC EA B  $        2,247.76 31.0%  $           1,550.95 N/A N/A
RDT-SM08K00D06190 RDT-SM08K00D06190: MINIRDT, I/O 200  NO EA B  $           738.78 31.0%  $              509.76 N/A N/A
RDT-SM08K00P15293 RDT-SM08K00P15293: MINI RDT LC/UPC 500 EA B  $        1,365.02 31.0%  $              941.86 N/A N/A
RDT-SM08N00D0469A RDT-SM08N00D0469A: MINI RDT I/O 150 FT EA B  $           705.16 31.0%  $              486.56 N/A N/A
RDT-SM12J00D01590 RDT-SM12J00D01590: MIRDT 12F, SC/APC, I/ EA B  $           398.25 31.0%  $              274.79 N/A N/A
RDT-SM12J00D03090 RDT-SM12J00D03090: MIRDT 12F,SC/APC,I/O EA B  $           526.86 31.0%  $              363.53 N/A N/A
RDT-SM12J00D0309A RDT-SM12J00D0309A: MIRDT 12F,SC/APC,I/O EA B  $           621.86 31.0%  $              429.08 N/A N/A
RDT-SM12J00D04590 RDT-SM12J00D04590: MIRDT 12F, SC/APC, I/ EA B  $           639.40 31.0%  $              441.19 N/A N/A
RDT-SM12J00D0469A RDT-SM12J00D0469A: MINI RDT I/O 150 FT EA B  $           733.66 31.0%  $              506.23 N/A N/A
RDT-SM12J00D06190 RDT-SM12J00D06190: MINIRDT, I/O 200  NO EA B  $           768.01 31.0%  $              529.93 N/A N/A
RDT-SM12J00D0619A RDT-SM12J00D0619A: MINI RDT I/O 200 FT EA B  $           863.00 31.0%  $              595.47 N/A N/A
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RDT-SM12J00D0769A RDT-SM12J00D0769A: MINI RDT I/O 250 FT EA B  $           983.58 31.0%  $              678.67 N/A N/A
RDT-SM12J00D0929A RDT-SM12J00D0929A: MINI RDT I/O 300 FT EA B  $        1,112.19 31.0%  $              767.41 N/A N/A
RDT-SM12J00D1229A RDT-SM12J00D1229A: MINI RDT I/O 400 FT EA B  $        1,353.33 31.0%  $              933.80 N/A N/A
RDT-SM12J00D15290 RDT-SM12J00D15290: MINI RDT I/O 500 FT EA B  $        1,499.48 31.0%  $           1,034.64 N/A N/A
RDT-SM12J00D1529A RDT-SM12J00D1529A: MINI RDT I/O 500 FT EA B  $        1,594.47 31.0%  $           1,100.18 N/A N/A
RDT-SM12J00D1839A RDT-SM12J00D1839A: MINI RDT I/O 600 FT EA B  $        1,843.66 31.0%  $           1,272.13 N/A N/A
RDT-SM12J00D1989A RDT-SM12J00D1989A: MINI RDT I/O 650 FT EA B  $        1,964.23 31.0%  $           1,355.32 N/A N/A
RDT-SM12J00D30M90 RDT-SM12J00D30M90: MINI RDT 12F NO MT EA B  $           584.59 31.0%  $              403.37 N/A N/A
RDT-SM12J00D30M9A RDT-SM12J00D30M9A: MINI RDT 12F WITH MT EA B  $           898.81 31.0%  $              620.18 N/A N/A
RDT-SM12J00P0159A RDT-SM12J00P0159A: MINI RDT PL 50 FT EA B  $           471.33 31.0%  $              325.22 N/A N/A
RDT-SM12J00P03090 RDT-SM12J00P03090: MINI RDT PL 100 FT EA B  $           474.98 31.0%  $              327.74 N/A N/A
RDT-SM12J00P0309A RDT-SM12J00P0309A: MINI RDT PL 100 FT EA B  $           569.98 31.0%  $              393.29 N/A N/A
RDT-SM12J00P06190 RDT-SM12J00P06190: MINI RDT PL 200 FT EA B  $           678.86 31.0%  $              468.41 N/A N/A
RDT-SM12J00P0619A RDT-SM12J00P0619A: MINI RDT PL 200 FT EA B  $           773.12 31.0%  $              533.45 N/A N/A
RDT-SM12J00P0929A RDT-SM12J00P0929A: MINI RDT PL 300 FT EA B  $           977.73 31.0%  $              674.63 N/A N/A
RDT-SM12J00P1229A RDT-SM12J00P1229A: MINI RDT PL 400 FT EA B  $        1,175.03 31.0%  $              810.77 N/A N/A
RDT-SM12J00P1529A RDT-SM12J00P1529A: MINI RDT PL 500 FT EA B  $        1,286.10 31.0%  $              887.41 N/A N/A
RDT-SM12J00P1839A RDT-SM12J00P1839A: MINI RDT PL 600 FT EA B  $        1,576.21 31.0%  $           1,087.58 N/A N/A
RDT-SM12J00P2139A RDT-SM12J00P2139A: MINI RDT PL 700 FT EA B  $        1,347.87 31.0%  $              930.03 N/A N/A
RDT-SM12J00P24590 RDT-SM12J00P24590: MINI RDT PL 800 FT EA B  $        1,888.96 31.0%  $           1,303.38 N/A N/A
RDT-SM12J00P2459A RDT-SM12J00P2459A: MINI RDT PL 800 FT EA B  $        1,983.96 31.0%  $           1,368.93 N/A N/A
RDT-SM12J00P3059A RDT-SM12J00P3059A: MINI RDT PL 1000 FT EA B  $        1,807.70 31.0%  $           1,247.31 N/A N/A
RDT-SM12K00D03090 RDT-SM12K00D03090: MIRDT 12F,LC/UPC,I/O EA B  $           526.86 31.0%  $              363.53 N/A N/A
RDT-SM12K00D06190 RDT-SM12K00D06190: MIRDT 12F,LC/UPC,I/O EA B  $           768.01 31.0%  $              529.93 N/A N/A
RDT-SM12K00D09290 RDT-SM12K00D09290: MIRDT 12F,LC/UPC,I/O EA B  $        1,017.19 31.0%  $              701.86 N/A N/A
RDT-SM12K00D12290 RDT-SM12K00D12290: MIRDT 12F,LC/UPC,I/O EA B  $        1,258.33 31.0%  $              868.25 N/A N/A
RDT-SM12K00D15290 RDT-SM12K00D15290: MINRDT 12F,LC/UPC,I/O EA B  $        1,499.48 31.0%  $           1,034.64 N/A N/A
RDT-SM12K00P0309A RDT-SM12K00P0309A: MINI LC/UPC 100  MPO EA B  $           569.98 31.0%  $              393.29 N/A N/A
RDT-SM12K00P0469A RDT-SM12K00P0469A: MINI LC/UPC 150  MPO EA B  $           675.20 31.0%  $              465.89 N/A N/A
RDT-SM12K00P0619A RDT-SM12K00P0619A: MINI LC/UPC 200  MPO EA B  $           773.12 31.0%  $              533.45 N/A N/A
RDT-SM12K00P0929A RDT-SM12K00P0929A: MINI LC/UPC 300  MPO EA B  $           977.73 31.0%  $              674.63 N/A N/A
RDT-SM12K00P1229A RDT-SM12K00P1229A: MINI LC/UPC 400  MPO EA B  $        1,175.03 31.0%  $              810.77 N/A N/A
RDT-SM12K00P1529A RDT-SM12K00P1529A: MINI LC/UPC 500  MPO EA B  $        1,372.33 31.0%  $              946.91 N/A N/A
RDT-SM12K00P1829A RDT-SM12K00P1829A: MINI LC/UPC 600  MPO EA B  $        1,569.63 31.0%  $           1,083.04 N/A N/A
RDT-SM12K00P2139A RDT-SM12K00P2139A: MINI LC/UPC 700  MPO EA B  $        1,773.51 31.0%  $           1,223.72 N/A N/A
RDT-SM12K00P2449A RDT-SM12K00P2449A: MINI LC/UPC 800  MPO EA B  $        1,977.38 31.0%  $           1,364.39 N/A N/A
RDT-SM12K00P2749A RDT-SM12K00P2749A: MINI LC/UPC 900  MPO EA B  $        2,174.68 31.0%  $           1,500.53 N/A N/A
RDT-SM12K00P3059A RDT-SM12K00P3059A: MINI LC/UPC 1000  MPO EA B  $        2,378.56 31.0%  $           1,641.21 N/A N/A
RDT-SM12N00D01590 RDT-SM12N00D01590: MINI,12SC/UPC,50I/O EA B  $           398.25 31.0%  $              274.79 N/A N/A
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RDT-SM12N00D0159A RDT-SM12N00D0159A: MINI,12SC/UPC,50I/O EA B  $           493.25 31.0%  $              340.34 N/A N/A
RDT-SM12N00D03090 RDT-SM12N00D03090: MIRDT 12F,SC/UPC,I/O EA B  $           526.86 31.0%  $              363.53 N/A N/A
RDT-SM12N00D03091 RDT-SM12N00D03091: MINI RDT I/O 100 FT EA B  $           606.51 31.0%  $              418.49 N/A N/A
RDT-SM12N00D0309A RDT-SM12N00D0309A: MINI,12SC/UPC,100I/O EA B  $           621.86 31.0%  $              429.08 N/A N/A
RDT-SM12N00D04690 RDT-SM12N00D04690: MINI,12SC/UPC,150I/O EA B  $           639.40 31.0%  $              441.19 N/A N/A
RDT-SM12N00D0469A RDT-SM12N00D0469A: MINI,12SC/UPC,150I/O EA B  $           734.39 31.0%  $              506.73 N/A N/A
RDT-SM12N00D06190 RDT-SM12N00D06190: MINI,12SC/UPC,200I/O EA B  $           768.01 31.0%  $              529.93 N/A N/A
RDT-SM12N00D0619A RDT-SM12N00D0619A: MINI,12SC/UPC,200I/O EA B  $           863.00 31.0%  $              595.47 N/A N/A
RDT-SM12N00D07690 RDT-SM12N00D07690: MINI,12SC/UPC,250I/O EA B  $           888.58 31.0%  $              613.12 N/A N/A
RDT-SM12N00D0769A RDT-SM12N00D0769A: MINI,12SC/UPC,250I/O EA B  $           983.58 31.0%  $              678.67 N/A N/A
RDT-SM12N00D09290 RDT-SM12N00D09290: MINI,12SC/UPC,300I/O EA B  $        1,017.19 31.0%  $              701.86 N/A N/A
RDT-SM12N00D09291 RDT-SM12N00D09291: MINI RDT I/O 300 FT EA B  $           977.73 31.0%  $              674.63 N/A N/A
RDT-SM12N00D0929A RDT-SM12N00D0929A: MINI,12SC/UPC,150I/O EA B  $        1,112.19 31.0%  $              767.41 N/A N/A
RDT-SM12N00D10790 RDT-SM12N00D10790: MINI,12SC/UPC,350I/O EA B  $        1,137.76 31.0%  $              785.05 N/A N/A
RDT-SM12N00D1079A RDT-SM12N00D1079A: MINI,12SC/UPC,350I/O EA B  $        1,232.03 31.0%  $              850.10 N/A N/A
RDT-SM12N00D12290 RDT-SM12N00D12290: MINI,12SC/UPC,400I/O EA B  $        1,258.33 31.0%  $              868.25 N/A N/A
RDT-SM12N00D1229A RDT-SM12N00D1229A: MINI,12SC/UPC,400I/O EA B  $        1,353.33 31.0%  $              933.80 N/A N/A
RDT-SM12N00D13790 RDT-SM12N00D13790: MINI,12SC/UPC,450I/O EA B  $        1,378.91 31.0%  $              951.45 N/A N/A
RDT-SM12N00D1379A RDT-SM12N00D1379A: MINI,12SC/UPC,450I/O EA B  $        1,473.90 31.0%  $           1,016.99 N/A N/A
RDT-SM12N00D15290 RDT-SM12N00D15290: MINI,12SC/UPC,500I/O EA B  $        1,499.48 31.0%  $           1,034.64 N/A N/A
RDT-SM12N00D1529A RDT-SM12N00D1529A: MINI,12SC/UPC,500I/O EA B  $        1,594.47 31.0%  $           1,100.18 N/A N/A
RDT-SM12N00D16890 RDT-SM12N00D16890: MINI,12SC/UPC,550I/O EA B  $        1,628.09 31.0%  $           1,123.38 N/A N/A
RDT-SM12N00D1689A RDT-SM12N00D1689A: MINI,12SC/UPC,550I/O EA B  $        1,723.08 31.0%  $           1,188.93 N/A N/A
RDT-SM12N00D18390 RDT-SM12N00D18390: MINI,12SC/UPC,600I/O EA B  $        1,748.66 31.0%  $           1,206.58 N/A N/A
RDT-SM12N00D1839A RDT-SM12N00D1839A: MINI,12SC/UPC,600I/O EA B  $        1,843.66 31.0%  $           1,272.13 N/A N/A
RDT-SM12N00D18490 RDT-SM12N00D18490: MINI,12SC/UPC,603I/O EA B  $        1,748.66 31.0%  $           1,206.58 N/A N/A
RDT-SM12N00D19890 RDT-SM12N00D19890: MINI,12SC/UPC,650I/O EA B  $        1,869.23 31.0%  $           1,289.77 N/A N/A
RDT-SM12N00D1989A RDT-SM12N00D1989A: MINI,12SC/UPC,650I/O EA B  $        1,964.23 31.0%  $           1,355.32 N/A N/A
RDT-SM12N00P03090 RDT-SM12N00P03090: MINI RDT PL 100 FT PU EA B  $           474.98 31.0%  $              327.74 N/A N/A
RDT-SM12N00P03091 RDT-SM12N00P03091: MINI RDT PL 100 FT EA B  $           562.67 31.0%  $              388.24 N/A N/A
RDT-SM12N00P0309A RDT-SM12N00P0309A: MINI RDT PL 100 FT EA B  $           569.98 31.0%  $              393.29 N/A N/A
RDT-SM12N00P0619A RDT-SM12N00P0619A: MINI RDT PL 200 FT EA B  $           743.89 31.0%  $              513.28 N/A N/A
RDT-SM12N00P0929A RDT-SM12N00P0929A: MINI RDT PL 300 FT EA B  $           977.73 31.0%  $              674.63 N/A N/A
RDT-SM12N00P1229A RDT-SM12N00P1229A: MINI RDT PL 400 FT EA B  $        1,175.03 31.0%  $              810.77 N/A N/A
RDT-SM12N00P15290 RDT-SM12N00P15290: MINI RDT PL 500 FT PU EA B  $        1,277.33 31.0%  $              881.36 N/A N/A
RDT-SM12N00P1529A RDT-SM12N00P1529A: MINI RDT PL 500 FT EA B  $        1,286.10 31.0%  $              887.41 N/A N/A
RDT-TM08N00P30M80 RDT-TM08N00P30M80: MINIRDT, SPINNING 8 P EA B  $           438.44 31.0%  $              302.52 N/A N/A
RDT-VJ12J00000000 RDT-VJ12J00000000: FDT 12POS NO-SPL EMPT EA B  $           379.98 31.0%  $              262.19 N/A N/A
RDT-VJ12J00B05020 RDT-VJ12J00B05020: FDT 12POS NO-SPL 50FT EA B  $           930.23 31.0%  $              641.86 N/A N/A
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RDT-VJ12J00B0502A RDT-VJ12J00B0502A: FDT 12POS NO-SPL 50FT EA B  $        1,076.38 31.0%  $              742.70 N/A N/A
RDT-VJ12J00B1002A RDT-VJ12J00B1002A: FDT 12POS NO-SPL 100F EA B  $        1,167.72 31.0%  $              805.73 N/A N/A
RDT-VJ12J00B2002A RDT-VJ12J00B2002A: FDT 12POS NO-SPL 200F EA B  $        1,350.41 31.0%  $              931.78 N/A N/A
RDT-VJ12J2PB05020 RDT-VJ12J2PB05020: FDT 12POS SPL 50FT ST EA B  $           822.08 31.0%  $              567.24 N/A N/A
RDT-VJ12J2PB0502A RDT-VJ12J2PB0502A: FDT 12POS SPL 50FT EA B  $        1,059.57 31.0%  $              731.10 N/A N/A
RDT-VJ12J2PB1002A RDT-VJ12J2PB1002A: FDT 12POS SPL 100FT EA B  $        1,158.22 31.0%  $              799.17 N/A N/A
RDT-VJ24J00000000 RDT-VJ24J00000000: FDT 24POS NO-SPL EMPT EA B  $           518.83 31.0%  $              357.99 N/A N/A
RDT-VJ24J00B0502A RDT-VJ24J00B0502A: FDT 24POS NO-SPL 50FT EA B  $        1,787.39 31.0%  $           1,233.30 N/A N/A
RDT-VJ24J2PB05020 RDT-VJ24J2PB05020: FDT 24POS SPL 50FT ST EA B  $        1,552.82 31.0%  $           1,071.45 N/A N/A
RDT-VJ24J2PB0502A RDT-VJ24J2PB0502A: FDT 24POS SPL 50FT EA B  $        1,717.24 31.0%  $           1,184.90 N/A N/A
RDT-VJ24J2PB1002A RDT-VJ24J2PB1002A: FDT 24POS SPL 100FT EA B  $        1,863.39 31.0%  $           1,285.74 N/A N/A
RFM-111-6522 FlexWave Focus Remote Fiber Module with EA B  $      15,624.38 31.0%  $         10,780.82 N/A N/A
RFM-112-1522 FlexWave Focus Remote Fiber Module EA B  $      14,374.43 31.0%  $           9,918.36 N/A N/A

RFM-112-2522 FlexWave Focus Remote Fiber Module with SNMP 
Support EA B  $      15,624.38 31.0%  $         10,780.82 N/A N/A

RFMU-112-2522 FlexWave Focus Standalone Remote Unit EA B  $      15,624.38 31.0%  $         10,780.82 N/A N/A

RFMUX-112-2522 FlexWave Focus Standalone Remote Unit w/Cross-
connect EA B  $      17,499.30 31.0%  $         12,074.52 N/A N/A

RGK-02 RGK-02: REAR PLASTIC GUARD EA B  $             53.84 31.0%  $                37.15 N/A N/A
RGS-ATT-KIT-CMGR RGS-ATT-KIT-CMGR: ALTERNATIVE CMGR KIT EA B  $           133.55 31.0%  $                92.15 N/A N/A
RGS-ATT-KIT-L RGS-ATT-KIT-L:LARGE, RGS KIT EA B  $           600.69 31.0%  $              414.48 N/A N/A
RGS-ATT-KIT-S RGS-ATT-KIT-S: SMALL, RGS KIT EA B  $           372.54 31.0%  $              257.05 N/A N/A
RGS-ATT-KIT-SPL RGS-ATT-KIT-SPL:ALTERNATIVE SPL KIT EA B  $           178.74 31.0%  $              123.33 N/A N/A
RGS-H0DX0D-B RGS-H0DX0D-B: PANEL, 2RU HORIZ, RGS, BLK EA B  $           115.38 31.0%  $                79.61 N/A N/A
RGS-RA001-B RGS-RA001-B: RADIUS LIMTR 1.5, UNIV RIS EA B  $             57.69 31.0%  $                39.81 N/A N/A
RGS-RC001-B RGS-RC001-B: EDGE PROTECTOR EA B  $             74.65 31.0%  $                51.51 N/A N/A
RGS-RC002-B RGS-RC002-B: EDGE PROTECTOR, UNIV RISER EA B  $             74.65 31.0%  $                51.51 N/A N/A
RGS-RC003-B RGS-RC003-B: EDGE PROTECTOR, UNIV RISER EA B  $             74.65 31.0%  $                51.51 N/A N/A
RGS-RC004-B RGS-RC004-B: EDGE PROTECTOR, UNIV RISER EA B  $             74.65 31.0%  $                51.51 N/A N/A
RGS-RC005-B RGS-RC005-B: BRKT,EDGE PROT,2 POS,UNIV R EA B  $             74.65 31.0%  $                51.51 N/A N/A
RGS-RC006-B RGS-RC006-B: BRKT,EDGE PROT,2 POS,UNIV EA B  $             74.65 31.0%  $                51.51 N/A N/A
RGS-SALESKIT RGS-SALESKIT: RGS UNIVERSAL RISER SALES EA B  $             72.11 31.0%  $                49.76 N/A N/A
RGS-SC001-B RGS-SC001-B: 1.5 RAD LIMTR, 5   UNIV RIS EA B  $             50.48 31.0%  $                34.83 N/A N/A
RGS-SC001-B8 RGS-SC001-B8: 1.5 RADIUS LIMITER, 8.00 EA B  $             50.48 31.0%  $                34.83 N/A N/A
RGS-SC002-B RGS-SC002-B: 1.5 RAD LIMTR, 5   UNIV RIS EA B  $             43.27 31.0%  $                29.86 N/A N/A
RGS-SC003-B RGS-SC003-B: 1.5 RAD LIMTR, 5   UNIV RIS EA B  $             43.27 31.0%  $                29.86 N/A N/A
RGS-SC004-B RGS-SC004-B: SPOOL,1.90 DIA,RGS EA B  $             75.00 31.0%  $                51.75 N/A N/A
RGS-V0ACC0011 RGS-V0ACC0011: UNIV RISER,TOP,CABINET EA B  $           292.49 31.0%  $              201.82 N/A N/A
RGS-V0ACC0012 RGS-V0ACC0012: UNIV RISER,BOT,CABINET EA B  $           292.49 31.0%  $              201.82 N/A N/A
RGS-V0ACC0013 RGS-V0ACC0013: MNT PLATE,ALUM,RGS EA B  $           103.75 31.0%  $                71.59 N/A N/A
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RGS-V0BX0A-B RGS-V0BX0A-B: 5  X 7  RGS FILLER PANEL A EA B  $           576.90 31.0%  $              398.06 N/A N/A
RGS-V0BX0A-P RGS-V0BX0A-P: 5  X 7  RGS FILLER PANEL EA B  $           576.90 31.0%  $              398.06 N/A N/A
RGS-V0BX0B-P RGS-V0BX0B-P: 5 X8  RGS FILLER PANEL EA B  $           678.34 31.0%  $              468.05 N/A N/A
RGS-V0CX0A-B RGS-V0CX0A-B: 10  X 7  RGS FILLER PANEL EA B  $           612.96 31.0%  $              422.94 N/A N/A
RGS-V0CX0A-P RGS-V0CX0A-P: 10  X 7  RGS FILLER PANEL EA B  $           612.96 31.0%  $              422.94 N/A N/A
RGS-V0CX0B-P RGS-V0CX0B-P: 10 X8  RGS FILLER PANEL EA B  $           718.24 31.0%  $              495.59 N/A N/A
RGS-VC001-B RGS-VC001-B: CABLE GUIDE BRACKET 4   UNI EA B  $             36.06 31.0%  $                24.88 N/A N/A
RGS-VC002-B RGS-VC002-B: VCG,3.75 WIDE,RGS EA B  $             36.06 31.0%  $                24.88 N/A N/A
RGS-VC003-B RGS-VC003-B: VCG,2.75 WIDE,RGS EA B  $             36.06 31.0%  $                24.88 N/A N/A
RGS-VRACC-CRKITB RGS-VRACC-CRKITB: RGS KIT CHAN RACK UNIV EA B  $           143.74 31.0%  $                99.18 N/A N/A
RGS-VRACC-CRKITP RGS-VRACC-CRKITP: RGS KIT CHAN RACK UNIV EA B  $           133.74 31.0%  $                92.28 N/A N/A
RH0166-000 JM-BLA-38D401U-C EA B  $               9.13 31.0%  $                  6.30 N/A N/A
RINST-1PWA RINST-1PWA: KIT RACK INST PW EA B  $           931.73 31.0%  $              642.89 N/A N/A
RINST-CTB-RK-BLK-22 RINST-CTB-RK-BLK-22: KIT TIE BRKT BLACK EA B  $           123.44 31.0%  $                85.17 N/A N/A
RINST-CTB-RK-GY-12 RINST-CTB-RK-GY-12: KIT TIE BKT GRA EA B  $             53.40 31.0%  $                36.85 N/A N/A
RINST-CTB-RK-NB-12 RINST-CTB-RK-NB-12: KIT TIE BRKT N BLUE EA B  $           323.54 31.0%  $              223.24 N/A N/A
RINST-CTB-RK-PW-12 RINST-CTB-RK-PW-12: KIT TIE BKT PW EA B  $             88.42 31.0%  $                61.01 N/A N/A
RINST-CTB-RK-PW-22 RINST-CTB-RK-PW-22: KIT TIE BRKT PUTTY 9 EA B  $           323.54 31.0%  $              223.24 N/A N/A
RINST-DSX7-GR RINST-DSX7-GR: KIT RACK INST DSX GRA EA B  $           831.24 31.0%  $              573.56 N/A N/A
RINST-DSX7-NB RINST-DSX7-NB: KIT RACK INST 7 EA B  $           831.24 31.0%  $              573.56 N/A N/A
RINST-DSX7-PW RINST-DSX7-PW: KIT RACK INST 7  PW EA B  $           778.82 31.0%  $              537.39 N/A N/A
RINST-DSX9-PW RINST-DSX9-PW: KIT RACK INST 9  PW EA B  $           822.08 31.0%  $              567.24 N/A N/A
RINST-DSXRFL-BLK RINST-DSXRFL-BLK: INST KIT RAISED FLOOR, EA B  $           946.85 31.0%  $              653.33 N/A N/A
RINST-DSXRFL-PW RINST-DSXRFL-PW: INST KIT RAISED FLOOR E EA B  $           951.89 31.0%  $              656.80 N/A N/A
RINST-FLR RINST-FLR: KIT RACK INST FLOOR ANCHORS EA B  $           544.46 31.0%  $              375.68 N/A N/A
RINST-GRD RINST-GRD: KIT GND FOR ALL UEF RACKS EA B  $           161.74 31.0%  $              111.60 N/A N/A
RINST-TOP7 RINST-TOP7: KIT TOP ATT NON-WATER EA B  $           405.48 31.0%  $              279.78 N/A N/A
RINST-TOP9 RINST-TOP9: KIT, TOP ATTACHMENT,WATER PI EA B  $           269.60 31.0%  $              186.02 N/A N/A
RL0003-000 SHIMMERCAP-3.5X30 EA B  $             74.80 31.0%  $                51.61 N/A N/A
RLK-001 RLK-001: RING LUG KIT 100 PIECES EA B  $             47.11 31.0%  $                32.51 N/A N/A
RLK-002 RLK-002: LUG RING TERMINAL KIT, 20 PIECE EA B  $             53.84 31.0%  $                37.15 N/A N/A
RLK-003 RLK-003: KIT RING LUGS 10AWG-10 EA B  $             53.84 31.0%  $                37.15 N/A N/A
RMC-190-1002 FlexWave Focus Rack-mount Chassis EA B  $        5,062.30 31.0%  $           3,492.99 N/A N/A
RMG-00ADP00 RMG-00ADP00: KIT LSX/LGX PLATE BLANCK EA B  $             12.50 31.0%  $                  8.63 N/A N/A
RMG-06ADPA1 RMG-06ADPA1: SM SC/APC SIMPLEX 6F PER AD EA B  $           107.80 31.0%  $                74.38 N/A N/A
RMG-06ADPA1SB03 RMG-06ADPA1SB03: ADP PK SMSCAPC W/PGTLS EA B  $           306.87 31.0%  $              211.74 N/A N/A
RMG-06ADPC1 RMG-06ADPC1: RMG ADP PK MMSC EA B  $             54.38 31.0%  $                37.52 N/A N/A
RMG-06ADPC2 RMG-06ADPC2: RMG ADP PK MMSC AQUA EA B  $             66.56 31.0%  $                45.93 N/A N/A
RMG-06ADPC2DE03 RMG-06ADPC2DE03: ADP PK MMSC W/PGTL EA B  $           218.13 31.0%  $              150.51 N/A N/A
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RMG-06ADPC3 RMG-06ADPC3: ADP PK 3 MMSC DUPLEX EA B  $             54.38 31.0%  $                37.52 N/A N/A
RMG-06ADPC4 RMG-06ADPC4: ADP PK 3 MMSC DUP-AQUA EA B  $             66.56 31.0%  $                45.93 N/A N/A
RMG-06ADPC7 RMG-06ADPC7: RMG ADP PK SMSC ZIRC EA B  $             81.25 31.0%  $                56.06 N/A N/A
RMG-06ADPC7SB03 RMG-06ADPC7SB03: ADP PK SMSC W/PGTLS EA B  $           341.24 31.0%  $              235.46 N/A N/A
RMG-06ADPC8 RMG-06ADPC8: ADP PK 3 SMSC DUPLEX ZIRC EA B  $             81.25 31.0%  $                56.06 N/A N/A
RMG-06ADPC8SB03 RMG-06ADPC8SB03: ADP PK DPLX SMSC W/PGTL EA B  $           341.24 31.0%  $              235.46 N/A N/A
RMG-06ADPT1 RMG-06ADPT1: RMG ADP PK MMST EA B  $             60.00 31.0%  $                41.40 N/A N/A
RMG-06ADPT1BE03 RMG-06ADPT1BE03: ADP PK MMST W/PGTLS EA B  $           231.24 31.0%  $              159.56 N/A N/A
RMG-06ADPT1CE03 RMG-06ADPT1CE03: ADP PK MMST W/PGTLS EA B  $           239.99 31.0%  $              165.59 N/A N/A
RMG-06ADPT2 RMG-06ADPT2: RMG ADP PK SMST EA B  $             93.44 31.0%  $                64.47 N/A N/A
RMG-06ADPT2SB03 RMG-06ADPT2SB03: ADP PK SMST W/PGTLS EA B  $           353.43 31.0%  $              243.87 N/A N/A
RMG-1000-000B RMG-1000-000B: 1RU PANEL, EMPTY EA B  $           256.24 31.0%  $              176.81 N/A N/A
RMG-12ADPA2 RMG-12ADPA2: RMG ADP PK SM DUAL APSC EA B  $           143.74 31.0%  $                99.18 N/A N/A
RMG-12ADPC3 RMG-12ADPC3: RMG ADP PK MM DUAL SC EA B  $             71.88 31.0%  $                49.60 N/A N/A
RMG-12ADPC3BE03 RMG-12ADPC3BE03: RMG ADP PK MM SC 62.5 EA B  $           414.37 31.0%  $              285.92 N/A N/A

RMG-12ADPC4 RMG-12ADPC4: RMG ADP PK DUPLEX MMSC 
AQUA EA B  $             87.50 31.0%  $                60.38 N/A N/A

RMG-12ADPC4DE03 RMG-12ADPC4DE03: RMG ADP PK M DUAL SC W EA B  $           390.62 31.0%  $              269.53 N/A N/A
RMG-12ADPC8 RMG-12ADPC8: RMG ADP PK SM DUAL SC HP EA B  $           106.25 31.0%  $                73.31 N/A N/A
RMG-12ADPC8SB03 RMG-12ADPC8SB03: RMG ADP PK SM DUAL SC 

W EA B  $           504.36 31.0%  $              348.01 N/A N/A
RMG-12ADPQ1 RMG-12ADPQ1: RMG ADP PK MMLC EA B  $             87.50 31.0%  $                60.38 N/A N/A
RMG-12ADPQ2 RMG-12ADPQ2: RMG ADP PK MMLC AQUA EA B  $             93.75 31.0%  $                64.69 N/A N/A
RMG-12ADPQ2DE03 RMG-12ADPQ2DE03: ADP PK MMLC W/PGTLS EA B  $           396.87 31.0%  $              273.84 N/A N/A
RMG-12ADPQ2FE03 RMG-12ADPQ2FE03: ADP PK MMLC W/PGTLS EA B  $           512.34 31.0%  $              353.51 N/A N/A
RMG-12ADPQ5 RMG-12ADPQ5: RMG ADP PK SMLC HP EA B  $           118.75 31.0%  $                81.94 N/A N/A
RMG-12ADPQ5SB03 RMG-12ADPQ5SB03: ADP PK SMLC ZIR W/PGTLS EA B  $           516.86 31.0%  $              356.63 N/A N/A
RMG-12MPOBC3 RMG-12MPOBC3: CST DPLXMMSC 62.5/125 EA B  $           418.73 31.0%  $              288.92 N/A N/A
RMG-12MPOBQ3 RMG-12MPOBQ3: CST QUADMMLC 62.5/125 EA B  $           418.73 31.0%  $              288.92 N/A N/A
RMG-12MPODC4 RMG-12MPODC4: MPO CST MM DUAL SC 50/125 EA B  $           474.98 31.0%  $              327.74 N/A N/A
RMG-12MPODQ4 RMG-12MPODQ4: MPO CST QUAD 50/125 ULTRA EA B  $           474.98 31.0%  $              327.74 N/A N/A
RMG-12MPOFQ4 RMG-12MPOFQ4: CST RMG 12F - 1 MPO OM4 EA B  $           581.23 31.0%  $              401.05 N/A N/A
RMG-12MPOSA2 RMG-12MPOSA2: CASSETTE RMG 12 POS SCUPC EA B  $           778.22 31.0%  $              536.97 N/A N/A
RMG-12MPOSC8 RMG-12MPOSC8: CASSETTE RMG 12 POS SCUPC EA B  $           599.98 31.0%  $              413.99 N/A N/A
RMG-12MPOSQ8 RMG-12MPOSQ8: CST SM QUAD LC EA B  $           656.22 31.0%  $              452.79 N/A N/A
RMG-1AC1-020B RMG-1AC1-020B: 1RU, 12 MMSC EA B  $        1,433.69 31.0%  $              989.25 N/A N/A
RMG-1AC1-030B RMG-1AC1-030B: 1 RU, 18 MMSC EA B  $           462.48 31.0%  $              319.11 N/A N/A
RMG-1AC2-030B RMG-1AC2-030B: 1 RU, 18 MMSC AQUA/ZIRCON EA B  $           502.48 31.0%  $              346.71 N/A N/A
RMG-1AC3-010B RMG-1AC3-010B: 1 RU, 6 DLX MMSC EA B  $        1,392.44 31.0%  $              960.78 N/A N/A
RMG-1AC3-020B RMG-1AC3-020B: 1RU DLX MMSC 2 MODULES EA B  $        1,471.19 31.0%  $           1,015.12 N/A N/A
RMG-1AC3-030B RMG-1AC3-030B: 1RU, ADPT PKS 18 DLP MMSC EA B  $           519.98 31.0%  $              358.79 N/A N/A
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RMG-1AC4-030B RMG-1AC4-030B: 1RU W/3 MMSC DPL AQUA ADP EA B  $           571.23 31.0%  $              394.15 N/A N/A
RMG-1AC7-020B RMG-1AC7-020B: 1 RU, 12 SMSC ZIR EA B  $        1,492.44 31.0%  $           1,029.78 N/A N/A
RMG-1AC7-030B RMG-1AC7-030B: 1 RU, 18 SMSC ZIR EA B  $           549.98 31.0%  $              379.49 N/A N/A
RMG-1AC7-032B RMG-1AC7-032B: 1RU SMSCZIR ADP ONLY/TRAY EA B  $           604.98 31.0%  $              417.44 N/A N/A
RMG-1AC8-030B RMG-1AC8-030B: 1RU W/3 SMSC ZIR DPL ADPK EA B  $           632.47 31.0%  $              436.40 N/A N/A
RMG-1AQ1-030B RMG-1AQ1-030B: 1RU, 3 ADPT PKS 18 MMLC EA B  $           571.23 31.0%  $              394.15 N/A N/A
RMG-1AQ2-030B RMG-1AQ2-030B: 1 RU, 18 AQUA MMLC EA B  $           591.23 31.0%  $              407.95 N/A N/A
RMG-1AQ3-030B RMG-1AQ3-030B: 1RU, 3 ADPT PKS 18 QUAD M EA B  $           736.22 31.0%  $              507.99 N/A N/A
RMG-1AQ4-030B RMG-1AQ4-030B: 1 RU, 18 AQUA,QUAD MMLC EA B  $           879.96 31.0%  $              607.17 N/A N/A
RMG-1AQ5-030B RMG-1AQ5-030B: 1RU 18 SMLC ADP ZIR EA B  $           673.72 31.0%  $              464.87 N/A N/A
RMG-1AQ8-020B RMG-1AQ8-020B: 48 PORT FIBER ENCLOSURE EA B  $        1,794.93 31.0%  $           1,238.50 N/A N/A
RMG-1AQ8-030B RMG-1AQ8-030B: 1RU W/3 SMLC QUAD ADPK EA B  $        1,003.71 31.0%  $              692.56 N/A N/A
RMG-1AT1-020B RMG-1AT1-020B: 1 RU, 12 MMST EA B  $        1,446.19 31.0%  $              997.87 N/A N/A
RMG-1AT2-030B RMG-1AT2-030B: 1RU 18 SMST EA B  $        1,622.44 31.0%  $           1,119.48 N/A N/A
RMG-1PA2-032B RMG-1PA2-032B: PNL RMG 1RU LOADED WITH 3 EA B  $        3,312.37 31.0%  $           2,285.54 N/A N/A
RMG-2000-000B RMG-2000-000B: 2RU PANEL EMPTY EA B  $           324.99 31.0%  $              224.24 N/A N/A
RMG-24ADPQ3 RMG-24ADPQ3: RMG ADP PK QUAD MMLC EA B  $           137.49 31.0%  $                94.87 N/A N/A
RMG-24ADPQ4 RMG-24ADPQ4: RMG ADP PK QUAD MMLC 

AQUA EA B  $           181.24 31.0%  $              125.06 N/A N/A
RMG-24ADPQ4DE03 RMG-24ADPQ4DE03: RMG ADP PK QUAD MM LC EA B  $           618.73 31.0%  $              426.92 N/A N/A
RMG-24ADPQ8 RMG-24ADPQ8: ADAPTOR PACK 24 LC SM EA B  $           218.74 31.0%  $              150.93 N/A N/A
RMG-24ADPQ8SB03 RMG-24ADPQ8SB03: RMG ADP PK QUAD SM LC EA B  $           738.72 31.0%  $              509.72 N/A N/A
RMG-24MPOBQ3 RMG-24MPOBQ3: CST QUADMMLC 62.5/125 EA B  $           749.97 31.0%  $              517.48 N/A N/A
RMG-24MPODQ4 RMG-24MPODQ4: MPO CST MM QUAD LC 50/125 EA B  $           812.47 31.0%  $              560.60 N/A N/A
RMG-24MPOFQ4 RMG-24MPOFQ4: CST RMG 24F LC - 2MPO OM4 EA B  $        1,006.21 31.0%  $              694.28 N/A N/A
RMG-24MPORD3 RMG-24MPORD3: 1X24 LC-MPO CASS., A-A/B-B EA B  $           746.09 31.0%  $              514.80 N/A N/A
RMG-24MPORD4 RMG-24MPORD4: 1X24 LC-MPO CASS, A-B/B-A EA B  $           746.09 31.0%  $              514.80 N/A N/A
RMG-24MPORD5 RMG-24MPORD5: HD 10G = 1X24 LC-MPO CASS EA B  $           746.09 31.0%  $              514.80 N/A N/A
RMG-24MPORM1 RMG-24MPORM1: 1X3  MPO-MPO CASS,STD PERF EA B  $           655.74 31.0%  $              452.46 N/A N/A
RMG-24MPOSQ8 RMG-24MPOSQ8: 24 SM FIBER PRE-TERMINATED EA B  $           999.96 31.0%  $              689.97 N/A N/A
RMG-24MPOTD3 RMG-24MPOTD3: ASSY,A-A,24F LC-MPO CASS EA B  $           895.31 31.0%  $              617.76 N/A N/A
RMG-24MPOTD4 RMG-24MPOTD4: ASSY,A-B,24F LC-MPO CASS EA B  $           895.31 31.0%  $              617.76 N/A N/A
RMG-24MPOTD5 RMG-24MPOTD5: HD 10G = 1X24 LC-MPO CASSE EA B  $           895.31 31.0%  $              617.76 N/A N/A
RMG-24MPOTM1 RMG-24MPOTM1: ASSY,1X3,MPO/MPO CASS EA B  $           786.87 31.0%  $              542.94 N/A N/A
RMG-2AC1-040B RMG-2AC1-040B: 2 RU, 24 MMSC EA B  $        1,628.68 31.0%  $           1,123.79 N/A N/A
RMG-2AC1-060B RMG-2AC1-060B: 2 RU, 36 MMSC EA B  $           717.47 31.0%  $              495.05 N/A N/A
RMG-2AC2-060B RMG-2AC2-060B: 2 RU, 36 MMSCAQUA/ZIRCONI EA B  $           797.47 31.0%  $              550.25 N/A N/A
RMG-2AC3-060B RMG-2AC3-060B: 2RU W/6 MMSC DPL ADPK EA B  $           832.47 31.0%  $              574.40 N/A N/A
RMG-2AC4-060B RMG-2AC4-060B: 2RU W/6 MMSC DPL AQUA ADP EA B  $           934.96 31.0%  $              645.12 N/A N/A
RMG-2AC7-040B RMG-2AC7-040B: 2 RU, 24 SMSC ZIR EA B  $        1,746.18 31.0%  $           1,204.86 N/A N/A
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RMG-2AC7-060B RMG-2AC7-060B: 2 RU, 36 SMSC ZIR EA B  $           893.71 31.0%  $              616.66 N/A N/A
RMG-2AC8-060B RMG-2AC8-060B: 2RU W/6 SMSC ZIR DPL ADPK EA B  $        1,058.71 31.0%  $              730.51 N/A N/A
RMG-2AQ1-040B RMG-2AQ1-040B: 2 RU, 24 DLX MMLC EA B  $        1,773.68 31.0%  $           1,223.84 N/A N/A
RMG-2AQ1-060B RMG-2AQ1-060B: 2 RU, 36 DLX MMLC EA B  $           934.96 31.0%  $              645.12 N/A N/A
RMG-2AQ2-060B RMG-2AQ2-060B: 2RU, 36 AQUA MMLC W/ZIR EA B  $           934.96 31.0%  $              645.12 N/A N/A
RMG-2AQ3-060B RMG-2AQ3-060B: 2RU W/6 MMLC QUAD ADPK EA B  $        1,264.95 31.0%  $              872.82 N/A N/A
RMG-2AQ4-060B RMG-2AQ4-060B: 2RU, 36 AQUA,QUAD MMLC EA B  $        1,553.69 31.0%  $           1,072.05 N/A N/A
RMG-2AQ5-060B RMG-2AQ5-060B: 2RU 36 SMLC ADP ZIR EA B  $        1,141.20 31.0%  $              787.43 N/A N/A
RMG-2AQ8-060B RMG-2AQ8-060B: 2RU W/6 SMLC QUAD ADPK EA B  $        1,801.18 31.0%  $           1,242.81 N/A N/A
RMG-2AT1-030B RMG-2AT1-030B: RMG 2 RU ADPT, 18 MMST BL EA B  $        1,587.44 31.0%  $           1,095.33 N/A N/A
RMG-2AT1-040B RMG-2AT1-040B: 2 RU, 24 MMST EA B  $        1,653.68 31.0%  $           1,141.04 N/A N/A
RMG-2AT2-020B RMG-2AT2-020B: 2 RU, 24 SMST EA B  $        1,594.94 31.0%  $           1,100.51 N/A N/A
RMG-2PC8-022B RMG-2PC8-022B: 2RU 12 SMSCZIR DPL W/PGTL EA B  $        2,608.65 31.0%  $           1,799.97 N/A N/A
RMG-2PC8-062B RMG-2PC8-062B: 2RU 36 SMSC ZIR DPLX W/PG EA B  $        4,883.55 31.0%  $           3,369.65 N/A N/A
RMG-2PT2-042B RMG-2PT2-042B: 2 RU 24 SMST EA B  $        2,999.88 31.0%  $           2,069.92 N/A N/A
RMG-4000-000B RMG-4000-000B: 4RU PANEL, EMPTY EA B  $           437.48 31.0%  $              301.86 N/A N/A
RMG-48MPORM2 RMG-48MPORM2: 2X6 MPO-MPO CASS, STD PERF EA B  $        1,249.95 31.0%  $              862.47 N/A N/A
RMG-48MPORM4 RMG-48MPORM4: 4X6 MPO-MPO CASS. STD PERF EA B  $        1,562.44 31.0%  $           1,078.08 N/A N/A
RMG-48MPOTM2 RMG-48MPOTM2: ASSY,2X6,MPO/MPO CASS EA B  $        1,562.44 31.0%  $           1,078.08 N/A N/A
RMG-48MPOTM4 RMG-48MPOTM4: ASSY, CASSETTE, 4 X 6 MP EA B  $        1,874.93 31.0%  $           1,293.70 N/A N/A
RMG-4AC1-080B RMG-4AC1-080B: 4 RU, 48 MMSC EA B  $        1,991.17 31.0%  $           1,373.91 N/A N/A
RMG-4AC1-120B RMG-4AC1-120B: 4 RU, 72 MMSC EA B  $        1,199.95 31.0%  $              827.97 N/A N/A
RMG-4AC2-120B RMG-4AC2-120B: 4 RU, 72 MMSC AQUA/ZIRCON EA B  $        1,359.95 31.0%  $              938.37 N/A N/A
RMG-4AC3-080B RMG-4AC3-080B: 4 RU, 48 DLX MMSC EA B  $        2,144.91 31.0%  $           1,479.99 N/A N/A
RMG-4AC3-120B RMG-4AC3-120B: 4 RU, 72 DLX MMSC EA B  $        1,429.94 31.0%  $              986.66 N/A N/A
RMG-4AQ1-030B RMG-4AQ1-030B: 4 RU, 18 DLX MMLC EA B  $        1,801.18 31.0%  $           1,242.81 N/A N/A
RMG-4AQ1-080B RMG-4AQ1-080B: 4 RU, 48 DLX MMLC EA B  $        2,282.41 31.0%  $           1,574.86 N/A N/A
RMG-4AQ1-120B RMG-4AQ1-120B: 4 RU, 72 DLX MMLC EA B  $        1,636.18 31.0%  $           1,128.96 N/A N/A
RMG-4AQ2-120B RMG-4AQ2-120B: 4RU, 72 AQUA MMLC EA B  $        1,718.68 31.0%  $           1,185.89 N/A N/A
RMG-4AQ3-120B RMG-4AQ3-120B: 4RU W/12 MMLC QUAD ADPK EA B  $        2,296.16 31.0%  $           1,584.35 N/A N/A
RMG-4AQ4-120B RMG-4AQ4-120B: 4RU, 72 AQUA,QUAD MMLC EA B  $        2,873.64 31.0%  $           1,982.81 N/A N/A
RMG-4AQ5-080B RMG-4AQ5-080B: 4 RU, 48 DLX SMLC EA B  $        2,557.40 31.0%  $           1,764.61 N/A N/A
RMG-4AQ5-120B RMG-4AQ5-120B: 4 RU, 72 DLX SMLC ZIR EA B  $        2,048.67 31.0%  $           1,413.58 N/A N/A
RMG-4AQ8-120B RMG-4AQ8-120B: 4RU W/12 SMLC QUAD ADPK EA B  $        3,368.62 31.0%  $           2,324.35 N/A N/A
RMG-4AT1-080B RMG-4AT1-080B: 4 RU, 48 MMST EA B  $        2,041.17 31.0%  $           1,408.41 N/A N/A
RMG-4AT1-120B RMG-4AT1-120B: 4 RU, 72 MMST EA B  $        1,273.70 31.0%  $              878.85 N/A N/A
RMG-4AT2-080B RMG-4AT2-080B: 4 RU, 48 SMST EA B  $        2,334.91 31.0%  $           1,611.09 N/A N/A
RMG-4PC7-122B RMG-4PC7-122B: 4RU 72 SMSCZIR W/PGTLS HS EA B  $        6,182.25 31.0%  $           4,265.75 N/A N/A
RMG-4PC8-062B RMG-4PC8-062B: 4RU 36 SMSCZIR DPLX W/PGT EA B  $        5,007.30 31.0%  $           3,455.04 N/A N/A

9063 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

RMG-4PC8-122B RMG-4PC8-122B: 4RU 72 SMSCZIR DPL W/PGTS EA B  $        8,500.91 31.0%  $           5,865.63 N/A N/A
RMG-4PT2-082B RMG-4PT2-082B: 4 RU 48 SMST W/FIBER EA B  $        4,733.56 31.0%  $           3,266.16 N/A N/A
RMG-72ADPMP RMG-72ADPMP: ADP PACK RMG 6 MPO 

ADAPTERS EA B  $           281.24 31.0%  $              194.06 N/A N/A
RMG-ACC001 RMG-ACC001: CABLE CLAMP .25 OFFSET RMG EA B  $             31.25 31.0%  $                21.56 N/A N/A
RMG-ACC005 RMG-ACC005: 2U RETROFIT DOOR EA B  $             75.00 31.0%  $                51.75 N/A N/A
RMG-ACC006 RMG-ACC006: 1RU DOOR KIT EA B  $             62.50 31.0%  $                43.13 N/A N/A

RMG-ACCQBRKT4RU RMG-ACCQBRKT4RU: BRKT MTG 4RU FOR Q-
FRAM EA B  $             12.50 31.0%  $                  8.63 N/A N/A

RMG-MPOBLNK RMG-MPOBLNK: RMG CASSETTE BLNK EA B  $           187.49 31.0%  $              129.37 N/A N/A
RMSK-50 RMSK-50: KIT SCREW RACK MTG/WSHR INC 50 EA B  $             32.86 31.0%  $                22.67 N/A N/A
RMSK-51 RMSK-51: KIT SCREW/FW RACK .25LG EA B  $             21.56 31.0%  $                14.88 N/A N/A
RMSK-52 RMSK-52: KIT SCREW/FW RACK .50LG EA B  $             28.77 31.0%  $                19.85 N/A N/A
RP200 RP200: PNL RESISTOR QRSS 2 X19  BK EA B  $           581.07 31.0%  $              400.94 N/A N/A
RP3-2A0000 RP3-2A0000: CHAS RP3 RX 0/16POS 6X23X16 EA B  $        2,019.15 31.0%  $           1,393.21 N/A N/A
RP3-2X0000 RP3-2X0000: E/O 24MOD CHASSIS EA B  $        2,317.06 31.0%  $           1,598.77 N/A N/A
RP3-2XCHNL-KIT RP3-2XCHNL-KIT: VCG, E/O CABLE RING KIT EA B  $           172.88 31.0%  $              119.29 N/A N/A
RP3-2XW001 RP3-2XW001: ASSEMBLY, DS3 E/O WALLMOUNT EA B  $           608.44 31.0%  $              419.82 N/A N/A
RP3-2XWP01 RP3-2XWP01: MODULE PWR SUPPLY 100-250VAC EA B  $           114.36 31.0%  $                78.91 N/A N/A
RP3-4A0000 RP3-4A0000: CHAS RP3 RX 0/1 POS, WALL PW EA B  $           471.14 31.0%  $              325.09 N/A N/A
RP3-A20000 RP3-A20000: MOD IOR 1X1 DS3/STS1 DL MI/A EA B  $        4,087.43 31.0%  $           2,820.33 N/A N/A
RP3-E10000 RP3-E10000: DS3 E/O RPTR MODULE EA B  $        4,907.42 31.0%  $           3,386.12 N/A N/A
RPL-454 L1 RPL-454 L1: LPU SURGE ARRESTOR ASSEMBLY EA B  $           168.26 31.0%  $              116.10 N/A N/A
RPR-454 L1 RPR-454 L1: CLAMP AND O-RING EA B  $           389.02 31.0%  $              268.42 N/A N/A
RPV-454 L1 RPV-454 L1: REPLACEMENT KIT EA B  $           577.48 31.0%  $              398.46 N/A N/A
RST-12RH00-A0030UM RST-12RH00-A0030UM: 12 PORT, 30M, RST W/ EA B  $           514.02 31.0%  $              354.67 N/A N/A
RST-12RHMO-A0030UM RST-12RHMO-A0030UM: 4X3 RAPID MST 030M EA B  $           874.58 31.0%  $              603.46 N/A N/A
RST-12RHMO-A0060UM RST-12RHMO-A0060UM: 4X3 RAPID MST 060M EA B  $           929.96 31.0%  $              641.67 N/A N/A
RST-12RHMO-A0090UM RST-12RHMO-A0090UM: 4X3 RAPID MST 090M EA B  $           985.35 31.0%  $              679.89 N/A N/A
RST-12RHMO-A0120UM RST-12RHMO-A0120UM: 4X3 RAPID MST 120M EA B  $        1,069.57 31.0%  $              738.00 N/A N/A
RST-12RHMO-A0150UM RST-12RHMO-A0150UM: 4X3 RAPID MST 150M EA B  $        1,124.96 31.0%  $              776.22 N/A N/A
RST-12RHMO-A0180UM RST-12RHMO-A0180UM: 4X3 RAPID MST 180M EA B  $        1,180.34 31.0%  $              814.43 N/A N/A
RST-12RHMO-A0210UM RST-12RHMO-A0210UM: 4X3 RAPID MST 210M EA B  $        1,235.72 31.0%  $              852.65 N/A N/A
RST-12RHMO-A0240UM RST-12RHMO-A0240UM: 4X3 RAPID MST 240M EA B  $        1,291.10 31.0%  $              890.86 N/A N/A
RST-12RHMO-A0250U RST-12RHMO-A0250U: 4X3 RAPID MST 250FT EA B  $           988.67 31.0%  $              682.18 N/A N/A
RST-12RHMO-A0300UM RST-12RHMO-A0300UM: 4X3 RAPID MST 300M EA B  $        1,401.87 31.0%  $              967.29 N/A N/A
RST-12RHMO-A0500U RST-12RHMO-A0500U: 4X3 RAPID MST 500FT EA B  $        1,129.28 31.0%  $              779.20 N/A N/A
RST-12RHMO-A0510UM RST-12RHMO-A0510UM: 4X3 RAPID MST 510M EA B  $        1,811.18 31.0%  $           1,249.71 N/A N/A
RST-12RHMO-A0600UM RST-12RHMO-A0600UM: 4X3 RAPID MST 600M EA B  $        1,977.32 31.0%  $           1,364.35 N/A N/A
RST-12RHMO-A0750U RST-12RHMO-A0750U: 4X3 RAPID MST 750FT EA B  $        1,269.91 31.0%  $              876.24 N/A N/A
RST-12RHMO-A1000U RST-12RHMO-A1000U: 4X3 RAPID MST 1000FT EA B  $        1,410.52 31.0%  $              973.26 N/A N/A
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RST-12RHMO-A1500U RST-12RHMO-A1500U: 4X3 RAPID MST 1500FT EA B  $        1,691.76 31.0%  $           1,167.31 N/A N/A
RST-12RHMO-A2000U RST-12RHMO-A2000U: 4X3 RAPID MST 2000FT EA B  $        1,994.63 31.0%  $           1,376.29 N/A N/A

RWK-DL1-OMX00B-D RWK-DL1-OMX00B-D: KITS,NORTEL FMD 
REWORK EA B  $        2,049.92 31.0%  $           1,414.44 N/A N/A

RWS19 RWS19: SHELF RET WRITING F/A GRA EA B  $           901.85 31.0%  $              622.28 N/A N/A
RWS19-FDF RWS19-FDF: SHELF WRITING FDF 1.75\ X19 EA B  $        1,065.30 31.0%  $              735.06 N/A N/A
RWS23 RWS23: SHELF RET WRITING WECO EA B  $           901.85 31.0%  $              622.28 N/A N/A
RWS23-PUT RWS23-PUT: SHELF WRITING FM EA B  $           954.90 31.0%  $              658.88 N/A N/A
S2-PA32PA-005 S2-PA32PA-005: CTO-CTP CABLE ASSY EA B  $           124.65 31.0%  $                86.01 N/A N/A
S2-PA32PA-010 S2-PA32PA-010: CTO-CTP CABLE ASSY EA B  $           146.99 31.0%  $              101.42 N/A N/A
S2-PA32PA-015 S2-PA32PA-015: CTO-CTP CABLE ASSY EA B  $           169.34 31.0%  $              116.84 N/A N/A
S2-PA32PA-030 S2-PA32PA-030: CTO-CTP CABLE ASSY EA B  $           236.38 31.0%  $              163.10 N/A N/A
S2-PA32SX-010 S2-PA32SX-010: CTO-CTP CABLE ASSY EA B  $             95.84 31.0%  $                66.13 N/A N/A
S2-PA32SX-030 S2-PA32SX-030: CTO-CTP CABLE ASSY EA B  $           185.22 31.0%  $              127.80 N/A N/A
S2-PA32SX-100 S2-PA32SX-100: CTO-CTP CABLE ASSY EA B  $           498.06 31.0%  $              343.66 N/A N/A
S-348IP S-348IP: SCREW 3-48 HP5 FLAT POU EA B  $               1.24 31.0%  $                  0.86 N/A N/A
S3-PA25PA-020 S3-PA25PA-020: CTO-CTP CABLE ASSY EA B  $           174.40 31.0%  $              120.34 N/A N/A
S3-PA25PA-100 S3-PA25PA-100: CTO-CTP CABLE ASSY EA B  $           499.61 31.0%  $              344.73 N/A N/A
S3-PA25SX-050 S3-PA25SX-050: CTO-CTP CABLE ASSY EA B  $           249.82 31.0%  $              172.38 N/A N/A
S3-PA32RA-030 S3-PA32RA-030: CTO-CTP CABLE ASSY EA B  $           307.45 31.0%  $              212.14 N/A N/A
S3-PA32SX-010 S3-PA32SX-010: CTO-CTP CABLE ASSY EA B  $           124.65 31.0%  $                86.01 N/A N/A
S3-PA32SX-025 S3-PA32SX-025: CTO-CTP CABLE ASSY EA B  $           211.88 31.0%  $              146.20 N/A N/A
S3-PA32SX-040 S3-PA32SX-040: CTO-CTP CABLE ASSY EA B  $           299.10 31.0%  $              206.38 N/A N/A
S3-PC32PC-006 S3-PC32PC-006: CTO-CTP CABLE ASSY EA B  $           167.88 31.0%  $              115.84 N/A N/A
S3-RA25SX-010 S3-RA25SX-010: CTO-CTP CABLE ASSY EA B  $             87.21 31.0%  $                60.17 N/A N/A
S3-RA25SX-025 S3-RA25SX-025: CTO-CTP CABLE ASSY EA B  $           148.19 31.0%  $              102.25 N/A N/A
S3-RA25SX-050 S3-RA25SX-050: CTO-CTP CABLE ASSY EA B  $           249.82 31.0%  $              172.38 N/A N/A
S3-RA25SX-075 S3-RA25SX-075: CTO-CTP CABLE ASSY EA B  $           351.45 31.0%  $              242.50 N/A N/A
S3-RA25SX-100 S3-RA25SX-100: CTO-CTP CABLE ASSY EA B  $           453.08 31.0%  $              312.63 N/A N/A
S-440PC S-440PC: MOUNTING SCREW FOR PC388J EA B  $               2.17 31.0%  $                  1.50 N/A N/A
SBC-FDF-ACC001 SBC-FDF-ACC001: SBC FCM 7  CABLE CLAMP K EA B  $             70.79 31.0%  $                48.85 N/A N/A
SBC-FDF-ACC003 SBC-FDF-ACC003: CABLE CLAMP KIT-SBC ANG EA B  $             73.88 31.0%  $                50.98 N/A N/A
SBFCM-640000-A SBFCM-640000-A: MOD IFC CONN 72 SMST SBC EA B  $        1,515.17 31.0%  $           1,045.47 N/A N/A
SBFCM-67/0LH031-A SBFCM-67/0LH031-A: 2X72 GANG FCM MOD 7 EA B  $        6,247.21 31.0%  $           4,310.57 N/A N/A
SBFCM-67/0LH200F-A SBFCM-67/0LH200F-A: 2X72 GANG FCM 7\  MO EA B  $        7,938.68 31.0%  $           5,477.69 N/A N/A
SBFCM-670000-A SBFCM-670000-A: MOD IFC CONN 72 SMSC SBC EA B  $        1,262.12 31.0%  $              870.86 N/A N/A
SBFCM-670000-A-SPL SBFCM-670000-A-SPL: FCM 7  REAR SPLICE 5 EA B  $        1,942.35 31.0%  $           1,340.22 N/A N/A
SBFCM-67AA100F-A SBFCM-67AA100F-A: SBC FCM 72 POS SMSC IF EA B  $        4,483.46 31.0%  $           3,093.59 N/A N/A
SBFCM-67AA150F-A SBFCM-67AA150F-A: SBC FCM 72 POS PANEL EA B  $        5,162.85 31.0%  $           3,562.37 N/A N/A
SBFCM-67AA200F-A SBFCM-67AA200F-A: SBC FCM 72 POS PANEL EA B  $        5,721.43 31.0%  $           3,947.79 N/A N/A
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SBFCM-67AA250F-A SBFCM-67AA250F-A: SBC FCM 72 POS SMSC IF EA B  $        6,521.57 31.0%  $           4,499.88 N/A N/A
SBFCM-67AA300F-A SBFCM-67AA300F-A: 72 P EA B  $        7,200.94 31.0%  $           4,968.65 N/A N/A
SBFCM-67AA500F-A SBFCM-67AA500F-A: SBC FCM 72 POS SMSC EA B  $        9,954.79 31.0%  $           6,868.81 N/A N/A
SBFCM-67AC100F-A SBFCM-67AC100F-A: SBFCM 3-72 POS 7 EA B  $      11,102.79 31.0%  $           7,660.93 N/A N/A
SBFCM-67AC150F-A SBFCM-67AC150F-A: SBFCM 3-72 POS 7  150F EA B  $      12,512.56 31.0%  $           8,633.67 N/A N/A
SBFCM-67AC200F-A SBFCM-67AC200F-A: 7  FCM IFC 216 SMSC EA B  $      14,058.76 31.0%  $           9,700.54 N/A N/A
SBFCM-67AC250F-A SBFCM-67AC250F-A: SBFCM 3-72 POS 7 EA B  $      15,426.08 31.0%  $         10,644.00 N/A N/A
SBFCM-67AC300F-A SBFCM-67AC300F-A: SBFCM 3-72 POS 7 EA B  $      16,929.84 31.0%  $         11,681.59 N/A N/A
SBFCM-67AC400F-A SBFCM-67AC400F-A: SBFCM 3-72 POS 7 EA B  $      19,655.39 31.0%  $         13,562.22 N/A N/A
SBFCM-67AC500F-A SBFCM-67AC500F-A: SBC FCM 500 FT 216 POS EA B  $      22,568.90 31.0%  $         15,572.54 N/A N/A
SBFCM-67PD150F-A SBFCM-67PD150F-A: OSP 72 SC TERM W 150FT EA B  $        3,841.81 31.0%  $           2,650.85 N/A N/A
SBFCM-67PD200F-A SBFCM-67PD200F-A: OSP 72 SC TERM W 200 EA B  $        4,180.79 31.0%  $           2,884.75 N/A N/A
SBFCM-67PD305-A SBFCM-67PD305-A: OSP 72 SC TERM W 305M EA B  $        8,496.01 31.0%  $           5,862.25 N/A N/A
SBFCM-67PD500F-A SBFCM-67PD500F-A: OSP 72 SC TERM W 500 EA B  $        5,275.44 31.0%  $           3,640.05 N/A N/A
SBFCM-67PG150F-A SBFCM-67PG150F-A: 7  144 FCM WITH OSP EA B  $        7,507.64 31.0%  $           5,180.27 N/A N/A
SBFCM-67PG200F-A SBFCM-67PG200F-A: 7  144 FCM WITH OSP EA B  $        7,923.32 31.0%  $           5,467.09 N/A N/A
SBFCM-67PG300F-A SBFCM-67PG300F-A: 7  144 FCM WITH OSP EA B  $        8,786.03 31.0%  $           6,062.36 N/A N/A
SBFCM-67PG305-A SBFCM-67PG305-A: SBFCM PANEL 144TERM SCU EA B  $      14,692.89 31.0%  $         10,138.09 N/A N/A
SBFCM-67PG400F-A SBFCM-67PG400F-A: 7\  144 FCM WITH OSP 4 EA B  $        9,627.35 31.0%  $           6,642.87 N/A N/A
SBFCM-67PG500F-A SBFCM-67PG500F-A: 7  144 FCM WITH OSP EA B  $      10,468.66 31.0%  $           7,223.38 N/A N/A
SBFCM-67PK150F-A SBFCM-67PK150F-A: 7  216 FCM WITH OSP EA B  $      12,469.12 31.0%  $           8,603.69 N/A N/A
SBFCM-67PK200F-A SBFCM-67PK200F-A: 7  216 FCM W/OSP CABLE EA B  $      11,332.20 31.0%  $           7,819.22 N/A N/A
SBFCM-67PK300F-A SBFCM-67PK300F-A: 7  216 FCM W/OSP CABLE EA B  $      16,792.41 31.0%  $         11,586.76 N/A N/A
SBFCM-67PK305-A SBFCM-67PK305-A: MOD, FCM 216 PSTN, IN/O EA B  $      22,430.95 31.0%  $         15,477.36 N/A N/A
SBFCM-67PK400F-A SBFCM-67PK400F-A: 7  216 FCM W/OSP CABLE EA B  $      18,321.07 31.0%  $         12,641.54 N/A N/A
SBFCM-67PK500F-A SBFCM-67PK500F-A: 7  216 FCM W/OSP CABLE EA B  $      19,849.76 31.0%  $         13,696.33 N/A N/A
SBFCM-770000-A SBFCM-770000-A: CONN MOD 96 SMSC EA B  $        1,657.38 31.0%  $           1,143.59 N/A N/A
SBFCM-84K350F-A SBFCM-84K350F-A: SBC FCM 72 POS SMST 350 EA B  $        7,246.36 31.0%  $           4,999.99 N/A N/A
SBFCM-84K500F-A SBFCM-84K500F-A: SBC PRE-TERM PANEL SM EA B  $        7,454.09 31.0%  $           5,143.32 N/A N/A
SBFCM-87K1000F-A SBFCM-87K1000F-A: 7  CONN MOD, 72 POS BA EA B  $      11,767.76 31.0%  $           8,119.75 N/A N/A
SBFCM-87K100F-A SBFCM-87K100F-A: 7  CON EA B  $        3,693.70 31.0%  $           2,548.65 N/A N/A
SBFCM-87K150F-A SBFCM-87K150F-A: 7  CON EA B  $        4,156.03 31.0%  $           2,867.66 N/A N/A
SBFCM-87K200F-A SBFCM-87K200F-A: 7  CON EA B  $        4,622.93 31.0%  $           3,189.82 N/A N/A
SBFCM-87K250F-A SBFCM-87K250F-A: 7  CON EA B  $        5,111.55 31.0%  $           3,526.97 N/A N/A
SBFCM-87K300F-A SBFCM-87K300F-A: 7  CON EA B  $        5,573.87 31.0%  $           3,845.97 N/A N/A
SBFCM-87K350F-A SBFCM-87K350F-A: FCM MOD, 7  BATT PNL EA B  $        6,036.24 31.0%  $           4,165.01 N/A N/A
SBFCM-87K400F-A SBFCM-87K400F-A: CONN M EA B  $        6,535.64 31.0%  $           4,509.59 N/A N/A
SBFCM-87K450F-A SBFCM-87K450F-A: 72 POS CONN MODULE EA B  $        6,991.74 31.0%  $           4,824.30 N/A N/A
SBFCM-87K500F-A SBFCM-87K500F-A: SBC PRE TERM EA B  $        7,454.09 31.0%  $           5,143.32 N/A N/A
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SBFCM-87K600F-A SBFCM-87K600F-A: 7  CONN MOD 600F IFC EA B  $        8,378.76 31.0%  $           5,781.34 N/A N/A
SBFCM-87K700F-A SBFCM-87K700F-A: 7  CONN MOD 700F IFC EA B  $        9,318.86 31.0%  $           6,430.01 N/A N/A
SBFCM-87K800F-A SBFCM-87K800F-A: 7  CONN MOD 800F IFC EA B  $      25,377.73 31.0%  $         17,510.63 N/A N/A
SBFCM-8L/0DS100F-A SBFCM-8L/0DS100F-A: FCM 7  W/IFC 100F SM EA B  $        4,221.22 31.0%  $           2,912.64 N/A N/A
SBFCM-8L/0DS250F-A SBFCM-8L/0DS250F-A: FCM MODULE W/IFC SMA EA B  $        5,084.51 31.0%  $           3,508.31 N/A N/A
SBFCM-8L/0DS300F-A SBFCM-8L/0DS300F-A: FCM MODULE W/IFC SMA EA B  $        6,101.41 31.0%  $           4,209.97 N/A N/A
SBFCM-8L/0DS400F-A SBFCM-8L/0DS400F-A: FCM MODULE W/IFC SMA EA B  $        7,026.08 31.0%  $           4,848.00 N/A N/A
SBFCM-8L/0DS500F-A SBFCM-8L/0DS500F-A: FCM MOD W/IFC SMASC EA B  $        7,981.60 31.0%  $           5,507.30 N/A N/A
SBFCM-97LA100F-A SBFCM-97LA100F-A: 96POS FCM W/RIBB CABLE EA B  $        4,855.86 31.0%  $           3,350.54 N/A N/A
SBFCM-97LA150F-A SBFCM-97LA150F-A: 96POS FCM W/RIBB CABLE EA B  $        5,469.80 31.0%  $           3,774.16 N/A N/A
SBFCM-97LA200F-A SBFCM-97LA200F-A: 96POS FCM W/RIBB CABLE EA B  $        6,083.74 31.0%  $           4,197.78 N/A N/A
SBFCM-97LA250F-A SBFCM-97LA250F-A: 96POS FCM W/RIBB CABLE EA B  $        5,469.80 31.0%  $           3,774.16 N/A N/A
SBFCM-97LA300F-A SBFCM-97LA300F-A: 96POS FCM W/RIBB CABLE EA B  $        7,352.51 31.0%  $           5,073.23 N/A N/A
SBFCM-97LA400F-A SBFCM-97LA400F-A: 96POS FCM W/RIBB CABLE EA B  $        8,580.39 31.0%  $           5,920.47 N/A N/A
SBFCM-97LA500F-A SBFCM-97LA500F-A: 96POS FCM W/RIBB CABLE EA B  $        9,849.18 31.0%  $           6,795.93 N/A N/A
SBFCM-TK/0LH031-A SBFCM-TK/0LH031-A: 144 FCM MOD 7 IN LC EA B  $        6,318.00 31.0%  $           4,359.42 N/A N/A
SBFCM-TK/0PG045-A SBFCM-TK/0PG045-A: 7IN FCM 144LC 45M EA B  $        6,962.03 31.0%  $           4,803.80 N/A N/A
SBFCM-TK/0PG122-A SBFCM-TK/0PG122-A: 7IN FCM 144LC 122M EA B  $        9,080.41 31.0%  $           6,265.48 N/A N/A
SBK-1 SBK-1: RACK MTG KIT 1RU EA B  $             49.23 31.0%  $                33.97 N/A N/A
SCA-TA-SM SCA-TA-SM: TERMINATOR,SC/APC,SM,65DB EA B  $           149.99 31.0%  $              103.49 N/A N/A
SCC-2PR1/ST2UC6-030 SCC-2PR1/ST2UC6-030: P/C 36 PIN TO RJ45 EA B  $           493.88 31.0%  $              340.78 N/A N/A
SCD-CLIP2 SCD-CLIP2: DPLX CLIP FOR FISC CONNECTORS EA B  $               1.00 31.0%  $                  0.69 N/A N/A
SC-DLX-CONV-25 SC-DLX-CONV-25: SC-DLX CONVERTER KIT EA B  $             31.25 31.0%  $                21.56 N/A N/A
SC-FG SC-FG: TOOL F-CONNECTOR EA B  $           162.72 31.0%  $              112.28 N/A N/A
SC-MAXAM SC-MAXAM: RUGGEDIZED SC PULLING EYE KIT EA B  $             36.54 31.0%  $                25.21 N/A N/A
SCOP-1-INT SCOP-1-INT EA B  $               2.08 31.0%  $                  1.44 N/A N/A
SCOP-1S-INT SCOP-1S-INT EA B  $               3.31 31.0%  $                  2.28 N/A N/A
SC-TA-SM SC-TA-SM: TERMINATOR, SC, SM, 55DB EA B  $           149.99 31.0%  $              103.49 N/A N/A
SDCF-A-KIT-M474 SDCF-A-KIT-M474 EA B  $           191.30 31.0%  $              132.00 N/A N/A
SDCF-B-KIT-M474 SDCF-B-KIT-M474 EA B  $           185.28 31.0%  $              127.84 N/A N/A
SDM-124000 SDM-124000: MOD DRAWER 12 SINGLE FEC EA B  $        1,192.22 31.0%  $              822.63 N/A N/A
SFK-I22150 SFK-I22150: SPACER/FILLER KIT,2200MM X 1 EA B  $        1,076.05 31.0%  $              742.47 N/A N/A
SGMEDIA8.5 SGMEDIA8.5: SG8.5 MEDIA KIT EA B  $        1,635.51 31.0%  $           1,128.50 N/A N/A
SGUNLWDSL8.5 SGUNLWDSL8.5: SG LIC WDSL UNLIMI EA B  $      16,826.25 31.0%  $         11,610.11 N/A N/A
SHD-0007 SHD-0007: SHD ADJ 7FT END GUARD KIT PW EA B  $        1,769.03 31.0%  $           1,220.63 N/A N/A
SHD-0008 SHD-0008: SHD ADJ 9FT END GUARD KIT PW EA B  $        1,769.03 31.0%  $           1,220.63 N/A N/A
SHD-0017 SHD-0017: BAY SHD9HN1344FNNNNNX240 EA B  $    101,897.98 31.0%  $         70,309.61 N/A N/A
SHD-0103-1 SHD-0103-1: LABEL DIV .25X4.16 X/C DOOR EA B  $             30.69 31.0%  $                21.18 N/A N/A
SHD-0128 SHD-0128: BAY SHD9HN1008FNIFNNX240 EA B  $      96,487.08 31.0%  $         66,576.09 N/A N/A
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SHD-0180 SHD-0180: SHD ADJ 8FT END GUARD KIT PW EA B  $        1,911.37 31.0%  $           1,318.85 N/A N/A
SHD-0294 SHD-0294: SHD8HN-NNNNNX1680 15.75FP EA B  $      46,682.11 31.0%  $         32,210.66 N/A N/A
SHD-0326 SHD-0326: SHD8HN1080JNINNNX240 EA B  $    108,278.82 31.0%  $         74,712.39 N/A N/A
SHD-0328 SHD-0328: SHD8HN-NNNNNX1680 18.75 FP EA B  $      44,410.72 31.0%  $         30,643.40 N/A N/A
SHD-0396N SHD-0396N: SHD7NE1008FNNFNNX240 18.75FP EA B  $    103,074.70 31.0%  $         71,121.54 N/A N/A
SHD-0398 SHD-0398: SHD9N-NNNNNNX1680 EA B  $      38,739.01 31.0%  $         26,729.92 N/A N/A
SHD-0467N SHD-0467N: SHD7N896FNNFNNX400 18.75FP UE EA B  $      26,625.88 31.0%  $         18,371.86 N/A N/A
SHD-0484N SHD-0484N: SHD7NE-NNNNNNX1440 18.75FP EA B  $      48,502.27 31.0%  $         33,466.57 N/A N/A
SHD-0526 SHD-0526: SHD8HN-NNNNNNX1680 15.75FP EA B  $      68,053.30 31.0%  $         46,956.78 N/A N/A
SHD-0527 SHD-0527: BAY SHD7HN1008GNNNNNX240 EA B  $      78,082.55 31.0%  $         53,876.96 N/A N/A
SHD-0537 SHD-0537: BAY SHD8HN1080JNIFNNX240 18 FP EA B  $      89,283.37 31.0%  $         61,605.53 N/A N/A
SHD-0560 SHD-0560: SHD9HE1008VNIFNNX480 .75EXT 84 EA B  $      82,472.66 31.0%  $         56,906.14 N/A N/A
SHD-0561 SHD-0561: SHD8HN1008VNIFNNX240 18 FP EA B  $      83,874.82 31.0%  $         57,873.63 N/A N/A
SHD-0577 SHD-0577: SHD8HN1008VNIFNNX240 .75 EXT EA B  $      83,874.82 31.0%  $         57,873.63 N/A N/A
SHD-0578 SHD-0578: SHD7HE1008VNIFNNX240 .75 EXT EA B  $      83,874.82 31.0%  $         57,873.63 N/A N/A
SHD-0668N SHD-0668N: SHD7NE784FNIFBNX400 18.75FP EA B  $      77,615.20 31.0%  $         53,554.49 N/A N/A
SHD-0693 SHD-0693: SHD7HN1008FNNNNNX240 18.75FP EA B  $      77,570.99 31.0%  $         53,523.98 N/A N/A
SHDC-1023 SHDC-1023: SHDC JACK 1.0/2.3 NORM EA B  $             40.86 31.0%  $                28.19 N/A N/A
SHDC-1023-HP SHDC-1023-HP: SHDC JACK 1.0/2.3 AES NORM EA B  $             54.46 31.0%  $                37.58 N/A N/A
SHDC-1023-NN SHDC-1023-NN: SHDC JACK 1.0/2.3 NON NORM EA B  $             51.88 31.0%  $                35.80 N/A N/A
SHDC-LCC SHDC-LCC: SHDC JACK LCC NORM EA B  $             36.98 31.0%  $                25.52 N/A N/A
SHDC-LCC-HP SHDC-LCC-HP: SHDC JACK LCC AES NORM EA B  $             50.57 31.0%  $                34.89 N/A N/A
SHDC-LCC-NN SHDC-LCC-NN: SHDC JACK LCC NON NORM EA B  $             48.00 31.0%  $                33.12 N/A N/A
SHD-HR-1 SHD-HR-1: GUARD BOX; 4 X 6 X26 REAR PW EA B  $           202.72 31.0%  $              139.88 N/A N/A
SHD-HR-10 SHD-HR-10: INSULATOR/FLOOR 18  FOOT PRIN EA B  $           135.88 31.0%  $                93.76 N/A N/A
SHD-HR-11 SHD-HR-11: INSULATOR FLOOR 15  FOOT PRIN EA B  $           148.82 31.0%  $              102.69 N/A N/A
SHD-HR-12 SHD-HR-12:INSUL/FLOOR 18 FP RAISED FLOOR EA B  $           209.20 31.0%  $              144.35 N/A N/A
SHD-HR-24 SHD-HR-24: KIT, RAISED FLOOR MOUNTING EA B  $        1,136.30 31.0%  $              784.05 N/A N/A
SHD-HR-31 SHD-HR-31: COVER X-CONN SHD EA B  $               8.60 31.0%  $                  5.93 N/A N/A
SHD-HR-42N SHD-HR-42N: KIT BKTS 7 W NTWK END/G TO 7 EA B  $           445.50 31.0%  $              307.40 N/A N/A
SHD-HR-44N SHD-HR-44N: KIT, RACK EXTENDER UEF, ASSY EA B  $        2,189.72 31.0%  $           1,510.91 N/A N/A
SHD-HR-45 SHD-HR-45: PNL,BLANK 17.5 X 25   .125FAL EA B  $           161.74 31.0%  $              111.60 N/A N/A
SHD-HR-57 SHD-HR-57: DOOR X/C PW SHD 18 FP EA B  $             25.88 31.0%  $                17.86 N/A N/A
SHD-HR-62 SHD-HR-62: CARD 4 X 6.22 X/C DOOR 1-28AB EA B  $             25.83 31.0%  $                17.82 N/A N/A
SHD-HR-65 SHD-HR-65: CARD 4 X 6.22 X/C DOOR 1-60 EA B  $             25.83 31.0%  $                17.82 N/A N/A
SHD-HR-68 SHD-HR-68:CARD DES 4X6.22 X/C DOOR 1-64 EA B  $             25.83 31.0%  $                17.82 N/A N/A
SHD-HR-69 SHD-HR-69:CARD DES 4X6.22 X/C DOOR 1-56 EA B  $             25.83 31.0%  $                17.82 N/A N/A
SHD-HR-70 SHD-HR-70:CARD DES 4X6.22 X/C DOOR 1-84 EA B  $             25.83 31.0%  $                17.82 N/A N/A
SHD-HR-71 SHD-HR-71: LABEL IDENT. SHD BAY EA B  $             15.36 31.0%  $                10.60 N/A N/A
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SHD-HR-77 SHD-HR-77: CARD DES 5.07X7.14 IN/OUT SHD EA B  $             17.23 31.0%  $                11.89 N/A N/A
SHD-HR-8 SHD-HR-8: GUARD BOX REAR       .0750 CRS EA B  $             81.96 31.0%  $                56.55 N/A N/A
SHD-HR-85 SHD-HR-85: END GUARD 18.75W X 7FT UEF SH EA B  $        1,199.20 31.0%  $              827.45 N/A N/A
SHD-HR-86 SHD-HR-86: PAD RACK TEMP 17 X 26 UEF SHD EA B  $           202.72 31.0%  $              139.88 N/A N/A
SHD-HR-94N SHD-HR-94N: BUMPER KIT, 1  EXTENDER EA B  $           131.88 31.0%  $                91.00 N/A N/A
SHD-HR-99 SHD-HR-99: UEF END/G AY 8FT X 18.75 P/W EA B  $        1,532.92 31.0%  $           1,057.71 N/A N/A
SHD-LABEL1 SHD-LABEL1: LABEL DSX CKT 16-30 12PNL EA B  $             36.58 31.0%  $                25.24 N/A N/A
SHD-LABEL2 SHD-LABEL2: LABEL DSX CKT 1-15 12 PNL EA B  $             40.88 31.0%  $                28.21 N/A N/A
SHIELD-CONNECTOR-44-M326 SHIELD-CONNECTOR-44-M326 EA B  $               1.24 31.0%  $                  0.86 N/A N/A
SHIELD-CONT-HALF-300MM SHIELD-CONT-HALF-300MM EA B  $               6.73 31.0%  $                  4.64 N/A N/A
SHIMERCAP-4.7X30 SHIMERCAP-4.7X30 EA B  $             70.96 31.0%  $                48.96 N/A N/A
SJ2000N SJ2000N: JACK STD SIZE DUAL SELF-NORM NI EA B  $             45.40 31.0%  $                31.33 N/A N/A
SJ2000N-75 SJ2000N-75: JACK STD SIZE DUAL 75 OHM TE EA B  $             48.52 31.0%  $                33.48 N/A N/A
SLVG-1 SLVG-1: KIT SLEEVING 2.5  PVC (100 PACK) PK B  $               9.04 31.0%  $                  6.24 N/A N/A
SLVG-1R50 SLVG-1R50: PVC SLEEVING EA B  $             72.98 31.0%  $                50.36 N/A N/A
SM-A-838684-2 SM-A-838684-2: P/C-BNT-SGL-3C-006 EA B  $             85.05 31.0%  $                58.68 N/A N/A
SMJ-2100N SMJ-2100N: BNC JK TO MUSA JK VIDEO CONN EA B  $             15.58 31.0%  $                10.75 N/A N/A
SMOUV-1120-01 SMOUV-1120-01 EA B  $               0.34 31.0%  $                  0.23 N/A N/A
SMOUV-1120-02 SMOUV-1120-02 EA B  $               0.34 31.0%  $                  0.23 N/A N/A
SMOUV-1120-R2/12-02 SMOUV-1120-R2/12-02 EA B  $               1.44 31.0%  $                  0.99 N/A N/A
SOB-USW2P SOB-USW2P: 2  STAND-OFF BRACKET  .12 CRS EA B  $             45.27 31.0%  $                31.24 N/A N/A
SOLVENT-WIPE-25-BP-M326 SOLVENT-WIPE-25-BP-M326 EA B  $               0.92 31.0%  $                  0.63 N/A N/A
SPL-12UNIV-10 SPL-12UNIV-10: SPLICE TRAY,UNIV,12F,10 EA B  $             47.59 31.0%  $                32.84 N/A N/A
SPT-000000850IFD IF DART 850 MHz Path 1 EA B  $        1,817.24 31.0%  $           1,253.90 N/A N/A
SPT-000001900IFD IF DART 1900 MHz Path 1 EA B  $        1,817.24 31.0%  $           1,253.90 N/A N/A

SPT-00000IFEU-1 SPECTRUM IF EXPANSION UNIT: IFFWD, IFREV, 
IFMICRO EA B  $        6,663.20 31.0%  $           4,597.61 N/A N/A

SPT-0000850P2IFD IF DART 850 MHz Path 2 EA B  $        1,817.24 31.0%  $           1,253.90 N/A N/A
SPT-0000DRUII DRU, SERF II, RMT SYS II, PS, FAN EA B  $        6,057.45 31.0%  $           4,179.64 N/A N/A
SPT-0001900P2IFD IF DART, 1900 MHz Path 2 EA B  $        1,817.24 31.0%  $           1,253.90 N/A N/A
SPT-000800SMRIFD IF DART, 800SMR Path 1 EA B  $        1,817.24 31.0%  $           1,253.90 N/A N/A
SPT-000900SMRIFD IF DART, 900 SMR Path 1 EA B  $        1,817.24 31.0%  $           1,253.90 N/A N/A
SPT-00700UCP1IFD IF DART, 700 UPPER C, Path 1 EA B  $        1,817.24 31.0%  $           1,253.90 N/A N/A
SPT-00700UCP2IFD IF DART, 700 UPPER C, Path 2 EA B  $        1,817.24 31.0%  $           1,253.90 N/A N/A
SPT-0800SMRP2IFD IF DART 800 MHz Path 2 EA B  $        1,817.24 31.0%  $           1,253.90 N/A N/A
SPT-2100AWSP1IFD IF DART 2100 MHz AWS Path 1 EA B  $        1,817.24 31.0%  $           1,253.90 N/A N/A
SPT-2100AWSP2IFD IF DART 2100 MHz AWS Path 2 EA B  $        1,817.24 31.0%  $           1,253.90 N/A N/A
SPT-2400ACDC-1 2400 Watt AC Power Supply: 2-1200W modules EA B  $        3,365.25 31.0%  $           2,322.02 N/A N/A
SPT-700LABCP1IFD IF DART, 700 LOWER ABC, Path 1 EA B  $        1,817.24 31.0%  $           1,253.90 N/A N/A
SPT-700LABCP2IFD IF DART, 700 LOWER ABC, Path 2 EA B  $        1,817.24 31.0%  $           1,253.90 N/A N/A
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SPT-M1-8519-1 SPECTRUM, 850 p1-1900 p1 MAIN RAU EA B  $        2,301.83 31.0%  $           1,588.26 N/A N/A
SPT-M1-AWS19-11 1900p1-AWSP1 Main RAU EA B  $        2,301.83 31.0%  $           1,588.26 N/A N/A
SPT-M3-8519-11-HP 850p1-1900 HPp1 Main RAU EA B  $        2,907.58 31.0%  $           2,006.23 N/A N/A
SPT-S1-2121-1-MIMO AWS MIMO Secondary RAU EA B  $        2,241.26 31.0%  $           1,546.47 N/A N/A

SPT-S1-7070-1-MIMO SPECTRUM, 700 MIMO SECONDARY RAU, 
UPPERC-LOWERABC EA B  $        2,241.26 31.0%  $           1,546.47 N/A N/A

SPT-S1-8090-1 SPECTRUM, 800 p1-900 p1 SMR SECONDARY RAU EA B  $        2,241.26 31.0%  $           1,546.47 N/A N/A
SPT-S1-8090-22 800 p2-1900 p2 Secondary RAU EA B  $        2,241.26 31.0%  $           1,546.47 N/A N/A
SPT-S1-80AWS-1 SPECTRUM, 800 p1 SMR-2100 p1 AWS 2nd RAU EA B  $        2,241.26 31.0%  $           1,546.47 N/A N/A
SPT-S1-8519-22 850 p2-1900 p2 Secondary RAU EA B  $        2,241.26 31.0%  $           1,546.47 N/A N/A
SPT-S1-AWS19-12 1900p2-AWS p1 Secondary RAU EA B  $        2,241.26 31.0%  $           1,546.47 N/A N/A
SPT-S2-70AWS-1- SISO 700 p1 UC/LABC SISO-AWS p1 Secondary RAU EA B  $        2,241.26 31.0%  $           1,546.47 N/A N/A
SPT-S2-70AWS-22- SISO 700 p2 UC/LABC SISO-AWS p2 Secondary RAU EA B  $        2,241.26 31.0%  $           1,546.47 N/A N/A
SPT-S3-70AWS-11- HP 700p1 uC/LABC SISO-AWS HPp1 Secondary EA B  $        2,847.00 31.0%  $           1,964.43 N/A N/A
SPT-S3-70AWS-22- HP 700p2 uC/LABC SISO-AWS HPp2 Secondary EA B  $        2,847.00 31.0%  $           1,964.43 N/A N/A
SPT-S3-8519-22-HP 850p2-1900 HPp2 Secondary RAU EA B  $        2,847.00 31.0%  $           1,964.43 N/A N/A
SPT-SNMP-1 Spectrum I Prism SNMP Software EA B  $           673.05 31.0%  $              464.40 N/A N/A
SPT-SNMP-SITE Spectrum I Prism SNMP Software -- Site License EA B  $        6,730.50 31.0%  $           4,644.05 N/A N/A
SPX-BAFF0A1 SPX-BAFF0A1: BAFF HEAT SPX 4X23 PW EA B  $           336.53 31.0%  $              232.21 N/A N/A
SPX-BAFF1A1 SPX-BAFF1A1: BAFF HEAT LPEX 4X23 PW SHIP EA B  $           336.53 31.0%  $              232.21 N/A N/A
SPX-FER0A1 SPX-FER0A1: FERRITE BEAD SPLIT W/CASE EA B  $             13.46 31.0%  $                  9.29 N/A N/A
SPX-FER0A2 SPX-FER0A2: FERRITE BEAD SPLIT W/CASE EA B  $             13.46 31.0%  $                  9.29 N/A N/A
SPX-HRXC-GW-10 SPX-HRXC-GW-10: GROUND WIRE 6 AWG 10  LO EA B  $           168.26 31.0%  $              116.10 N/A N/A
SPX-HRXP0B7 SPX-HRXP0B7: SINGLE SHOT W/H4D-409-L2 EA B  $        1,379.75 31.0%  $              952.03 N/A N/A
SPX-SCURJKIT1 SPX-SCURJKIT1: RJ KIT (SPX) EA B  $           114.42 31.0%  $                78.95 N/A N/A
SPX-SPLDS30A1 SPX-SPLDS30A1: DS3 SPLITTER EA B  $        1,075.53 31.0%  $              742.12 N/A N/A
SRE-12NPW SRE-12NPW:EXT RK NET 12X23X5 EI PW EA B  $           946.85 31.0%  $              653.33 N/A N/A
SRE-24NPW-S SRE-24NPW-S: EXT RK NET 24X23X5 EI PW SI EA B  $           781.80 31.0%  $              539.44 N/A N/A
SRE-54NPW SRE-54NPW:EXT RK NET 54X23X5 EI PW EA B  $           946.85 31.0%  $              653.33 N/A N/A
SRE-54NPW-S SRE-54NPW-S: EXT RK NET 54X23X5 EI OS PW EA B  $           827.47 31.0%  $              570.95 N/A N/A
SRE-56NPW SRE-56NPW:EXT RK NET 56X23X5 EI PW EA B  $           946.85 31.0%  $              653.33 N/A N/A
SS-39100-012 SS-39100-012: C6 RJ45 KRONE W/SANGLESS B EA B  $               3.29 31.0%  $                  2.27 N/A N/A
STC-11B STC-11B: TOOL STRIPPER COAX, 728, HEC-2, EA B  $           148.63 31.0%  $              102.55 N/A N/A
STC-12B STC-12B:TOOL STRIPPER COAX, 734, RG59, 1 EA B  $           148.63 31.0%  $              102.55 N/A N/A
STC-13B STC-13B: TOOL STRIPPER COAX, 735, 0222, EA B  $           148.63 31.0%  $              102.55 N/A N/A
STC-25B STC-25B: MAXI-COREX, COAXIAL CABLE STRIP EA B  $           346.81 31.0%  $              239.30 N/A N/A
STORAGEADP-SCBG STORAGEADP-SCBG: STORAGE 

ADAPTER SC SIMP EA B  $             58.46 31.0%  $                40.34 N/A N/A
STS-KIT-Y STS-KIT-Y: KIT YELLOW LED REPLACEMT DS-3 EA B  $           161.19 31.0%  $              111.22 N/A N/A
SUB1540 SUB1540:DIODE RECT DO-214 600V 1A EA B  $               0.08 31.0%  $                  0.06 N/A N/A
SUBCON-56 SUBCON-56: DC/DC CONV 48-5V 5W EA B  $             92.30 31.0%  $                63.69 N/A N/A
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SVJ-2T-X SVJ-2T-X: SUPER JACK VIDEO STD SIZE 75 O EA B  $             63.56 31.0%  $                43.86 N/A N/A
SVJ-2-X SVJ-2-X: SUPER JACK VIDEO STD SIZE 75 OH EA B  $             57.57 31.0%  $                39.72 N/A N/A
T96547-000 OCAB-S8-2.5-B3-05 EA B  $             38.46 31.0%  $                26.54 N/A N/A
TAPE-ALUM-100X305MM-LINE TAPE-ALUM-100X305MM-LINE EA B  $               0.78 31.0%  $                  0.54 N/A N/A
TAPE-PAPER-CREPE-ROLL TAPE-PAPER-CREPE-ROLL EA B  $               5.71 31.0%  $                  3.94 N/A N/A
TAPE-UDS-WRAP-W/O-IND-100 TAPE-UDS-WRAP-W/O-IND-100 EA B  $               7.33 31.0%  $                  5.06 N/A N/A
TBK-AXXXA2 TBK-AXXXA2: CONNECTOR STRAIN RELIEF EA B  $               1.46 31.0%  $                  1.01 N/A N/A
TBK-MDXKA1 TBK-MDXKA1: BLK TERM 4X8 WW-WW 1.05X1.9 EA B  $             21.00 31.0%  $                14.49 N/A N/A
TCJ-Y TCJ-Y: YOKE CLAMP KIT FEMALE UNIVERSAL EA B  $             41.40 31.0%  $                28.57 N/A N/A
TCM45-BH-KIT-BK TCM45-BH-KIT-BK: MTG KIT PROAX 45 DEG BU EA B  $             42.94 31.0%  $                29.63 N/A N/A
TCM45-BH-KIT-G TCM45-BH-KIT-G: MTG KIT PROAX 45 DEG BUL EA B  $             58.29 31.0%  $                40.22 N/A N/A
TCM45-KIT-BK TCM45-KIT-BK: MTG KIT TRIAX 45 DEG UNIV EA B  $             58.29 31.0%  $                40.22 N/A N/A
TCM45-KIT-G TCM45-KIT-G: MTG KIT,45 DEG TRIAX FEMALE EA B  $             58.29 31.0%  $                40.22 N/A N/A
TCM-BH-KIT-BK TCM-BH-KIT-BK: MTG KIT PROAX BULKHEAD EA B  $             42.94 31.0%  $                29.63 N/A N/A
TCM-KIT-BK TCM-KIT-BK: MTG KIT TRIAX 90 DEG UNIV EA B  $             58.29 31.0%  $                40.22 N/A N/A
TCM-KIT-G TCM-KIT-G: MTG KIT TRIAX 90 DEG UNIV EA B  $             58.29 31.0%  $                40.22 N/A N/A
TCPC-5E0UPA-BL16F TCPC-5E0UPA-BL16F: CTO-300001739263 EA B  $             16.29 31.0%  $                11.24 N/A N/A
TCPC-5E0UPA-GY25F TCPC-5E0UPA-GY25F: CTO-300001739263 EA B  $             21.69 31.0%  $                14.97 N/A N/A
TCPC-5E0UPB-BK05F TCPC-5E0UPB-BK05F: CTO-300001739263 EA B  $               9.69 31.0%  $                  6.69 N/A N/A
TCPC-5E0UPB-BK50F TCPC-5E0UPB-BK50F: CTO-300001739263 EA B  $             36.69 31.0%  $                25.32 N/A N/A
TCPC-5E0URA-BK15F TCPC-5E0URA-BK15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5E0URA-GY16F TCPC-5E0URA-GY16F: CTO-300001739263 EA B  $             12.29 31.0%  $                  8.48 N/A N/A
TCPC-5ENUVA-BK02F TCPC-5ENUVA-BK02F: CTO-300001739263 EA B  $               7.38 31.0%  $                  5.09 N/A N/A
TCPC-5ENUVA-BK03F TCPC-5ENUVA-BK03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ENUVA-BK05F TCPC-5ENUVA-BK05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ENUVA-BK06F TCPC-5ENUVA-BK06F: CTO-300001739263 EA B  $               8.79 31.0%  $                  6.07 N/A N/A
TCPC-5ENUVA-BK07F TCPC-5ENUVA-BK07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ENUVA-BK10F TCPC-5ENUVA-BK10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ENUVA-BK12F TCPC-5ENUVA-BK12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
TCPC-5ENUVA-BK15F TCPC-5ENUVA-BK15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ENUVA-BK20F TCPC-5ENUVA-BK20F: CTO-300001739263 EA B  $             13.69 31.0%  $                  9.45 N/A N/A
TCPC-5ENUVA-BK25F TCPC-5ENUVA-BK25F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-5ENUVA-BL06F TCPC-5ENUVA-BL06F: CTO-300001739263 EA B  $               8.79 31.0%  $                  6.07 N/A N/A
TCPC-5ENUVA-DB01F TCPC-5ENUVA-DB01F: CTO-300001739263 EA B  $               7.04 31.0%  $                  4.86 N/A N/A
TCPC-5ENUVA-DB02F TCPC-5ENUVA-DB02F: CTO-300001739263 EA B  $               7.38 31.0%  $                  5.09 N/A N/A
TCPC-5ENUVA-DB03F TCPC-5ENUVA-DB03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ENUVA-DB05F TCPC-5ENUVA-DB05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ENUVA-DB06F TCPC-5ENUVA-DB06F: CTO-300001739263 EA B  $               8.79 31.0%  $                  6.07 N/A N/A
TCPC-5ENUVA-DB07F TCPC-5ENUVA-DB07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
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TCPC-5ENUVA-DB09F TCPC-5ENUVA-DB09F: CTO-300001739263 EA B  $               9.85 31.0%  $                  6.80 N/A N/A
TCPC-5ENUVA-DB10F TCPC-5ENUVA-DB10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ENUVA-DB12F TCPC-5ENUVA-DB12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
TCPC-5ENUVA-DB14F TCPC-5ENUVA-DB14F: CTO-300001739263 EA B  $             11.60 31.0%  $                  8.00 N/A N/A
TCPC-5ENUVA-DB15F TCPC-5ENUVA-DB15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ENUVA-DB16F TCPC-5ENUVA-DB16F: CTO-300001739263 EA B  $             12.29 31.0%  $                  8.48 N/A N/A
TCPC-5ENUVA-DB20F TCPC-5ENUVA-DB20F: CTO-300001739263 EA B  $             13.69 31.0%  $                  9.45 N/A N/A
TCPC-5ENUVA-DB25F TCPC-5ENUVA-DB25F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-5ENUVA-DB30F TCPC-5ENUVA-DB30F: CTO-300001739263 EA B  $             17.19 31.0%  $                11.86 N/A N/A
TCPC-5ENUVA-DB35F TCPC-5ENUVA-DB35F: CTO-300001739263 EA B  $             18.94 31.0%  $                13.07 N/A N/A
TCPC-5ENUVA-DB40F TCPC-5ENUVA-DB40F: CTO-300001739263 EA B  $             20.69 31.0%  $                14.28 N/A N/A
TCPC-5ENUVA-DB50F TCPC-5ENUVA-DB50F: CTO-300001739263 EA B  $             24.19 31.0%  $                16.69 N/A N/A
TCPC-5ENUVA-DG03F TCPC-5ENUVA-DG03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ENUVA-DG04F TCPC-5ENUVA-DG04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ENUVA-DG05F TCPC-5ENUVA-DG05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ENUVA-DG07F TCPC-5ENUVA-DG07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ENUVA-DG10F TCPC-5ENUVA-DG10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ENUVA-DG12F TCPC-5ENUVA-DG12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
TCPC-5ENUVA-DG14F TCPC-5ENUVA-DG14F: CTO-300001739263 EA B  $             11.60 31.0%  $                  8.00 N/A N/A
TCPC-5ENUVA-DG15F TCPC-5ENUVA-DG15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ENUVA-DG16F TCPC-5ENUVA-DG16F: CTO-300001739263 EA B  $             12.29 31.0%  $                  8.48 N/A N/A
TCPC-5ENUVA-DG20F TCPC-5ENUVA-DG20F: CTO-300001739263 EA B  $             13.69 31.0%  $                  9.45 N/A N/A
TCPC-5ENUVA-DG25F TCPC-5ENUVA-DG25F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-5ENUVA-DG30F TCPC-5ENUVA-DG30F: CTO-300001739263 EA B  $             17.19 31.0%  $                11.86 N/A N/A
TCPC-5ENUVA-DG35F TCPC-5ENUVA-DG35F: CTO-300001739263 EA B  $             18.94 31.0%  $                13.07 N/A N/A
TCPC-5ENUVA-GY03F TCPC-5ENUVA-GY03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ENUVA-GY04F TCPC-5ENUVA-GY04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ENUVA-GY05F TCPC-5ENUVA-GY05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ENUVA-GY06F TCPC-5ENUVA-GY06F: CTO-300001739263 EA B  $               8.79 31.0%  $                  6.07 N/A N/A
TCPC-5ENUVA-GY07F TCPC-5ENUVA-GY07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ENUVA-GY08F TCPC-5ENUVA-GY08F: CTO-300001739263 EA B  $               9.48 31.0%  $                  6.54 N/A N/A
TCPC-5ENUVA-GY10F TCPC-5ENUVA-GY10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ENUVA-GY12F TCPC-5ENUVA-GY12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
TCPC-5ENUVA-GY15F TCPC-5ENUVA-GY15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ENUVA-GY20F TCPC-5ENUVA-GY20F: CTO-300001739263 EA B  $             13.69 31.0%  $                  9.45 N/A N/A
TCPC-5ENUVA-GY25F TCPC-5ENUVA-GY25F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-5ENUVA-GY30F TCPC-5ENUVA-GY30F: CTO-300001739263 EA B  $             17.19 31.0%  $                11.86 N/A N/A
TCPC-5ENUVA-GY50F TCPC-5ENUVA-GY50F: CTO-300001739263 EA B  $             24.19 31.0%  $                16.69 N/A N/A
TCPC-5ENUVA-OR02F TCPC-5ENUVA-OR02F: CTO-300001739263 EA B  $               7.38 31.0%  $                  5.09 N/A N/A
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TCPC-5ENUVA-OR03F TCPC-5ENUVA-OR03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ENUVA-OR05F TCPC-5ENUVA-OR05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ENUVA-OR07F TCPC-5ENUVA-OR07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ENUVA-OR10F TCPC-5ENUVA-OR10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ENUVA-OR12F TCPC-5ENUVA-OR12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
TCPC-5ENUVA-OR15F TCPC-5ENUVA-OR15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ENUVA-OR20F TCPC-5ENUVA-OR20F: CTO-300001739263 EA B  $             13.69 31.0%  $                  9.45 N/A N/A
TCPC-5ENUVA-OR25F TCPC-5ENUVA-OR25F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-5ENUVA-RD03F TCPC-5ENUVA-RD03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ENUVA-RD04F TCPC-5ENUVA-RD04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ENUVA-RD05F TCPC-5ENUVA-RD05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ENUVA-RD07F TCPC-5ENUVA-RD07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ENUVA-RD10F TCPC-5ENUVA-RD10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ENUVA-RD12F TCPC-5ENUVA-RD12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
TCPC-5ENUVA-RD15F TCPC-5ENUVA-RD15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ENUVA-RD16F TCPC-5ENUVA-RD16F: CTO-300001739263 EA B  $             12.29 31.0%  $                  8.48 N/A N/A
TCPC-5ENUVA-RD20F TCPC-5ENUVA-RD20F: CTO-300001739263 EA B  $             13.69 31.0%  $                  9.45 N/A N/A
TCPC-5ENUVA-RD25F TCPC-5ENUVA-RD25F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-5ENUVA-VT02F TCPC-5ENUVA-VT02F: CTO-300001739263 EA B  $               7.38 31.0%  $                  5.09 N/A N/A
TCPC-5ENUVA-VT03F TCPC-5ENUVA-VT03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ENUVA-VT04F TCPC-5ENUVA-VT04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ENUVA-VT05F TCPC-5ENUVA-VT05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ENUVA-VT06F TCPC-5ENUVA-VT06F: CTO-300001739263 EA B  $               8.79 31.0%  $                  6.07 N/A N/A
TCPC-5ENUVA-VT07F TCPC-5ENUVA-VT07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ENUVA-VT10F TCPC-5ENUVA-VT10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ENUVA-VT12F TCPC-5ENUVA-VT12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
TCPC-5ENUVA-VT14F TCPC-5ENUVA-VT14F: CTO-300001739263 EA B  $             11.60 31.0%  $                  8.00 N/A N/A
TCPC-5ENUVA-VT15F TCPC-5ENUVA-VT15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ENUVA-VT16F TCPC-5ENUVA-VT16F: CTO-300001739263 EA B  $             12.29 31.0%  $                  8.48 N/A N/A
TCPC-5ENUVA-VT20F TCPC-5ENUVA-VT20F: CTO-300001739263 EA B  $             13.69 31.0%  $                  9.45 N/A N/A
TCPC-5ENUVA-VT25F TCPC-5ENUVA-VT25F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-5ENUVA-VT30F TCPC-5ENUVA-VT30F: CTO-300001739263 EA B  $             17.19 31.0%  $                11.86 N/A N/A
TCPC-5ENUVA-VT35F TCPC-5ENUVA-VT35F: CTO-300001739263 EA B  $             18.94 31.0%  $                13.07 N/A N/A
TCPC-5ENUVA-VT40F TCPC-5ENUVA-VT40F: CTO-300001739263 EA B  $             20.69 31.0%  $                14.28 N/A N/A
TCPC-5ENUVA-VT50F TCPC-5ENUVA-VT50F: CTO-300001739263 EA B  $             24.19 31.0%  $                16.69 N/A N/A
TCPC-5ENUVA-WT02F TCPC-5ENUVA-WT02F: CTO-300001739263 EA B  $               7.38 31.0%  $                  5.09 N/A N/A
TCPC-5ENUVA-WT03F TCPC-5ENUVA-WT03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ENUVA-WT04F TCPC-5ENUVA-WT04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ENUVA-WT05F TCPC-5ENUVA-WT05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
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TCPC-5ENUVA-WT07F TCPC-5ENUVA-WT07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ENUVA-WT08F TCPC-5ENUVA-WT08F: CTO-300001739263 EA B  $               9.48 31.0%  $                  6.54 N/A N/A
TCPC-5ENUVA-WT10F TCPC-5ENUVA-WT10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ENUVA-WT12F TCPC-5ENUVA-WT12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
TCPC-5ENUVA-WT14F TCPC-5ENUVA-WT14F: CTO-300001739263 EA B  $             11.60 31.0%  $                  8.00 N/A N/A
TCPC-5ENUVA-WT15F TCPC-5ENUVA-WT15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ENUVA-WT16F TCPC-5ENUVA-WT16F: CTO-300001739263 EA B  $             12.29 31.0%  $                  8.48 N/A N/A
TCPC-5ENUVA-WT20F TCPC-5ENUVA-WT20F: CTO-300001739263 EA B  $             13.69 31.0%  $                  9.45 N/A N/A
TCPC-5ENUVA-WT25F TCPC-5ENUVA-WT25F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-5ENUVA-WT50F TCPC-5ENUVA-WT50F: CTO-300001739263 EA B  $             24.19 31.0%  $                16.69 N/A N/A
TCPC-5ENUVA-YL03F TCPC-5ENUVA-YL03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ENUVA-YL05F TCPC-5ENUVA-YL05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ENUVA-YL07F TCPC-5ENUVA-YL07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ENUVA-YL10F TCPC-5ENUVA-YL10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ENUVA-YL12F TCPC-5ENUVA-YL12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
TCPC-5ENUVA-YL15F TCPC-5ENUVA-YL15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ENUVA-YL20F TCPC-5ENUVA-YL20F: CTO-300001739263 EA B  $             13.69 31.0%  $                  9.45 N/A N/A
TCPC-5ENUVA-YL25F TCPC-5ENUVA-YL25F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-5ENUVB-BK01F TCPC-5ENUVB-BK01F: CTO-300001739263 EA B  $               7.04 31.0%  $                  4.86 N/A N/A
TCPC-5ENUVB-BK05F TCPC-5ENUVB-BK05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ENUVB-BK06F TCPC-5ENUVB-BK06F: CTO-300001739263 EA B  $               8.79 31.0%  $                  6.07 N/A N/A
TCPC-5ENUVB-BK07F TCPC-5ENUVB-BK07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ENUVB-BK08F TCPC-5ENUVB-BK08F: CTO-300001739263 EA B  $               9.48 31.0%  $                  6.54 N/A N/A
TCPC-5ENUVB-BK09F TCPC-5ENUVB-BK09F: CTO-300001739263 EA B  $               9.85 31.0%  $                  6.80 N/A N/A
TCPC-5ENUVB-BK10F TCPC-5ENUVB-BK10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ENUVB-BK11F TCPC-5ENUVB-BK11F: CTO-300001739263 EA B  $             10.54 31.0%  $                  7.27 N/A N/A
TCPC-5ENUVB-BK12F TCPC-5ENUVB-BK12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
TCPC-5ENUVB-BL03F TCPC-5ENUVB-BL03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ENUVB-BL05F TCPC-5ENUVB-BL05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ENUVB-BL10F TCPC-5ENUVB-BL10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ENUVB-DB01F TCPC-5ENUVB-DB01F: CTO-300001739263 EA B  $               7.04 31.0%  $                  4.86 N/A N/A
TCPC-5ENUVB-DB05F TCPC-5ENUVB-DB05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ENUVB-DB06F TCPC-5ENUVB-DB06F: CTO-300001739263 EA B  $               8.79 31.0%  $                  6.07 N/A N/A
TCPC-5ENUVB-DB07F TCPC-5ENUVB-DB07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ENUVB-DB08F TCPC-5ENUVB-DB08F: CTO-300001739263 EA B  $               9.48 31.0%  $                  6.54 N/A N/A
TCPC-5ENUVB-DB09F TCPC-5ENUVB-DB09F: CTO-300001739263 EA B  $               9.85 31.0%  $                  6.80 N/A N/A
TCPC-5ENUVB-DB10F TCPC-5ENUVB-DB10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ENUVB-DB11F TCPC-5ENUVB-DB11F: CTO-300001739263 EA B  $             10.54 31.0%  $                  7.27 N/A N/A
TCPC-5ENUVB-DB12F TCPC-5ENUVB-DB12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
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TCPC-5ENUVB-DB14F TCPC-5ENUVB-DB14F: CTO-300001739263 EA B  $             11.60 31.0%  $                  8.00 N/A N/A
TCPC-5ENUVB-GN10F TCPC-5ENUVB-GN10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ENUVB-GY04F TCPC-5ENUVB-GY04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ENUVB-RD03F TCPC-5ENUVB-RD03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ENUVB-RD05F TCPC-5ENUVB-RD05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ENUVB-RD07F TCPC-5ENUVB-RD07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ENUVB-RD10F TCPC-5ENUVB-RD10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ENUVB-RD11F TCPC-5ENUVB-RD11F: CTO-300001739263 EA B  $             10.54 31.0%  $                  7.27 N/A N/A
TCPC-5ENUVB-RD14F TCPC-5ENUVB-RD14F: CTO-300001739263 EA B  $             11.60 31.0%  $                  8.00 N/A N/A
TCPC-5ENUVB-WT01F TCPC-5ENUVB-WT01F: CTO-300001739263 EA B  $               7.04 31.0%  $                  4.86 N/A N/A
TCPC-5ENUVB-YL01F TCPC-5ENUVB-YL01F: CTO-300001739263 EA B  $               7.04 31.0%  $                  4.86 N/A N/A
TCPC-5ENUVB-YL03F TCPC-5ENUVB-YL03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ENUVB-YL04F TCPC-5ENUVB-YL04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ENUVB-YL05F TCPC-5ENUVB-YL05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ENUVB-YL06F TCPC-5ENUVB-YL06F: CTO-300001739263 EA B  $               8.79 31.0%  $                  6.07 N/A N/A
TCPC-5ENUVB-YL07F TCPC-5ENUVB-YL07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ENUVB-YL08F TCPC-5ENUVB-YL08F: CTO-300001739263 EA B  $               9.48 31.0%  $                  6.54 N/A N/A
TCPC-5ENUVB-YL09F TCPC-5ENUVB-YL09F: CTO-300001739263 EA B  $               9.85 31.0%  $                  6.80 N/A N/A
TCPC-5ENUVB-YL10F TCPC-5ENUVB-YL10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ENUVB-YL11F TCPC-5ENUVB-YL11F: CTO-300001739263 EA B  $             10.54 31.0%  $                  7.27 N/A N/A
TCPC-5ENUVB-YL12F TCPC-5ENUVB-YL12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
TCPC-5ENUVB-YL20F TCPC-5ENUVB-YL20F: CTO-300001739263 EA B  $             13.69 31.0%  $                  9.45 N/A N/A
TCPC-5ENUVB-YL25F TCPC-5ENUVB-YL25F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-5ERUPB-BL04F TCPC-5ERUPB-BL04F: CTO-300001739263 EA B  $               9.10 31.0%  $                  6.28 N/A N/A
TCPC-5ERURB-BK03F TCPC-5ERURB-BK03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ERURB-BK05F TCPC-5ERURB-BK05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ERURB-BK07F TCPC-5ERURB-BK07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ERURB-BL03F TCPC-5ERURB-BL03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ERURB-BL05F TCPC-5ERURB-BL05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ERUVA-BK01F TCPC-5ERUVA-BK01F: CTO-300001739263 EA B  $               7.04 31.0%  $                  4.86 N/A N/A
TCPC-5ERUVA-BK02F TCPC-5ERUVA-BK02F: CTO-300001739263 EA B  $               7.38 31.0%  $                  5.09 N/A N/A
TCPC-5ERUVA-BK03F TCPC-5ERUVA-BK03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ERUVA-BK04F TCPC-5ERUVA-BK04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ERUVA-BK05F TCPC-5ERUVA-BK05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ERUVA-BK06F TCPC-5ERUVA-BK06F: CTO-300001739263 EA B  $               8.79 31.0%  $                  6.07 N/A N/A
TCPC-5ERUVA-BK07F TCPC-5ERUVA-BK07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ERUVA-BK08F TCPC-5ERUVA-BK08F: CTO-300001739263 EA B  $               9.48 31.0%  $                  6.54 N/A N/A
TCPC-5ERUVA-BK09F TCPC-5ERUVA-BK09F: CTO-300001739263 EA B  $               9.85 31.0%  $                  6.80 N/A N/A
TCPC-5ERUVA-BK10F TCPC-5ERUVA-BK10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
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TCPC-5ERUVA-BK12F TCPC-5ERUVA-BK12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
TCPC-5ERUVA-BK15F TCPC-5ERUVA-BK15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ERUVA-BK16F TCPC-5ERUVA-BK16F: CTO-300001739263 EA B  $             12.29 31.0%  $                  8.48 N/A N/A
TCPC-5ERUVA-BK20F TCPC-5ERUVA-BK20F: CTO-300001739263 EA B  $             13.69 31.0%  $                  9.45 N/A N/A
TCPC-5ERUVA-BK25F TCPC-5ERUVA-BK25F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-5ERUVA-BL01F TCPC-5ERUVA-BL01F: CTO-300001739263 EA B  $               7.04 31.0%  $                  4.86 N/A N/A
TCPC-5ERUVA-BL03F TCPC-5ERUVA-BL03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ERUVA-BL04F TCPC-5ERUVA-BL04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ERUVA-BL05F TCPC-5ERUVA-BL05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ERUVA-BL07F TCPC-5ERUVA-BL07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ERUVA-BL10F TCPC-5ERUVA-BL10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ERUVA-BL15F TCPC-5ERUVA-BL15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ERUVA-BL16F TCPC-5ERUVA-BL16F: CTO-300001739263 EA B  $             12.29 31.0%  $                  8.48 N/A N/A
TCPC-5ERUVA-BL20F TCPC-5ERUVA-BL20F: CTO-300001739263 EA B  $             13.69 31.0%  $                  9.45 N/A N/A
TCPC-5ERUVA-BL25F TCPC-5ERUVA-BL25F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-5ERUVA-BL40F TCPC-5ERUVA-BL40F: CTO-300001739263 EA B  $             20.69 31.0%  $                14.28 N/A N/A
TCPC-5ERUVA-DB01F TCPC-5ERUVA-DB01F: CTO-300001739263 EA B  $               7.04 31.0%  $                  4.86 N/A N/A
TCPC-5ERUVA-DB02F TCPC-5ERUVA-DB02F: CTO-300001739263 EA B  $               7.38 31.0%  $                  5.09 N/A N/A
TCPC-5ERUVA-DB03F TCPC-5ERUVA-DB03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ERUVA-DB04F TCPC-5ERUVA-DB04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ERUVA-DB05F TCPC-5ERUVA-DB05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ERUVA-DB06F TCPC-5ERUVA-DB06F: CTO-300001739263 EA B  $               8.79 31.0%  $                  6.07 N/A N/A
TCPC-5ERUVA-DB07F TCPC-5ERUVA-DB07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ERUVA-DB08F TCPC-5ERUVA-DB08F: CTO-300001739263 EA B  $               9.48 31.0%  $                  6.54 N/A N/A
TCPC-5ERUVA-DB09F TCPC-5ERUVA-DB09F: CTO-300001739263 EA B  $               9.85 31.0%  $                  6.80 N/A N/A
TCPC-5ERUVA-DB100F TCPC-5ERUVA-DB100F: CTO-300001739263 EA B  $             41.69 31.0%  $                28.77 N/A N/A
TCPC-5ERUVA-DB10F TCPC-5ERUVA-DB10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ERUVA-DB110F TCPC-5ERUVA-DB110F: CTO-300001739263 EA B  $             45.19 31.0%  $                31.18 N/A N/A
TCPC-5ERUVA-DB12F TCPC-5ERUVA-DB12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
TCPC-5ERUVA-DB130F TCPC-5ERUVA-DB130F: CTO-300001739263 EA B  $             52.19 31.0%  $                36.01 N/A N/A
TCPC-5ERUVA-DB13F TCPC-5ERUVA-DB13F: CTO-300001739263 EA B  $             11.23 31.0%  $                  7.75 N/A N/A
TCPC-5ERUVA-DB14F TCPC-5ERUVA-DB14F: CTO-300001739263 EA B  $             11.60 31.0%  $                  8.00 N/A N/A
TCPC-5ERUVA-DB15F TCPC-5ERUVA-DB15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ERUVA-DB165F TCPC-5ERUVA-DB165F: CTO-300001739263 EA B  $             64.44 31.0%  $                44.46 N/A N/A
TCPC-5ERUVA-DB16F TCPC-5ERUVA-DB16F: CTO-300001739263 EA B  $             12.29 31.0%  $                  8.48 N/A N/A
TCPC-5ERUVA-DB20F TCPC-5ERUVA-DB20F: CTO-300001739263 EA B  $             13.69 31.0%  $                  9.45 N/A N/A
TCPC-5ERUVA-DB25F TCPC-5ERUVA-DB25F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-5ERUVA-DB30F TCPC-5ERUVA-DB30F: CTO-300001739263 EA B  $             17.19 31.0%  $                11.86 N/A N/A
TCPC-5ERUVA-DB45F TCPC-5ERUVA-DB45F: CTO-300001739263 EA B  $             22.44 31.0%  $                15.48 N/A N/A
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TCPC-5ERUVA-DB50F TCPC-5ERUVA-DB50F: CTO-300001739263 EA B  $             24.19 31.0%  $                16.69 N/A N/A
TCPC-5ERUVA-DB60F TCPC-5ERUVA-DB60F: CTO-300001739263 EA B  $             27.69 31.0%  $                19.11 N/A N/A
TCPC-5ERUVA-DB70F TCPC-5ERUVA-DB70F: CTO-300001739263 EA B  $             31.19 31.0%  $                21.52 N/A N/A
TCPC-5ERUVA-DB75F TCPC-5ERUVA-DB75F: CTO-300001739263 EA B  $             32.94 31.0%  $                22.73 N/A N/A
TCPC-5ERUVA-DB80F TCPC-5ERUVA-DB80F: CTO-300001739263 EA B  $             34.69 31.0%  $                23.94 N/A N/A
TCPC-5ERUVA-DG01F TCPC-5ERUVA-DG01F: CTO-300001739263 EA B  $               7.04 31.0%  $                  4.86 N/A N/A
TCPC-5ERUVA-DG02F TCPC-5ERUVA-DG02F: CTO-300001739263 EA B  $               7.38 31.0%  $                  5.09 N/A N/A
TCPC-5ERUVA-DG03F TCPC-5ERUVA-DG03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ERUVA-DG04F TCPC-5ERUVA-DG04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ERUVA-DG05F TCPC-5ERUVA-DG05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ERUVA-DG06F TCPC-5ERUVA-DG06F: CTO-300001739263 EA B  $               8.79 31.0%  $                  6.07 N/A N/A
TCPC-5ERUVA-DG07F TCPC-5ERUVA-DG07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ERUVA-DG08F TCPC-5ERUVA-DG08F: CTO-300001739263 EA B  $               9.48 31.0%  $                  6.54 N/A N/A
TCPC-5ERUVA-DG09F TCPC-5ERUVA-DG09F: CTO-300001739263 EA B  $               9.85 31.0%  $                  6.80 N/A N/A
TCPC-5ERUVA-DG10F TCPC-5ERUVA-DG10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ERUVA-DG11F TCPC-5ERUVA-DG11F: CTO-300001739263 EA B  $             10.54 31.0%  $                  7.27 N/A N/A
TCPC-5ERUVA-DG12F TCPC-5ERUVA-DG12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
TCPC-5ERUVA-DG35F TCPC-5ERUVA-DG35F: CTO-300001739263 EA B  $             18.94 31.0%  $                13.07 N/A N/A
TCPC-5ERUVA-DG50F TCPC-5ERUVA-DG50F: CTO-300001739263 EA B  $             24.19 31.0%  $                16.69 N/A N/A
TCPC-5ERUVA-DG60F TCPC-5ERUVA-DG60F: CTO-300001739263 EA B  $             27.69 31.0%  $                19.11 N/A N/A
TCPC-5ERUVA-DG70F TCPC-5ERUVA-DG70F: CTO-300001739263 EA B  $             31.19 31.0%  $                21.52 N/A N/A
TCPC-5ERUVA-GN03F TCPC-5ERUVA-GN03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ERUVA-GN04F TCPC-5ERUVA-GN04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ERUVA-GN05F TCPC-5ERUVA-GN05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ERUVA-GN10F TCPC-5ERUVA-GN10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ERUVA-GN15F TCPC-5ERUVA-GN15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ERUVA-GY01F TCPC-5ERUVA-GY01F: CTO-300001739263 EA B  $               7.04 31.0%  $                  4.86 N/A N/A
TCPC-5ERUVA-GY02F TCPC-5ERUVA-GY02F: CTO-300001739263 EA B  $               7.38 31.0%  $                  5.09 N/A N/A
TCPC-5ERUVA-GY03F TCPC-5ERUVA-GY03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ERUVA-GY04F TCPC-5ERUVA-GY04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ERUVA-GY05F TCPC-5ERUVA-GY05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ERUVA-GY06F TCPC-5ERUVA-GY06F: CTO-300001739263 EA B  $               8.79 31.0%  $                  6.07 N/A N/A
TCPC-5ERUVA-GY07F TCPC-5ERUVA-GY07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ERUVA-GY08F TCPC-5ERUVA-GY08F: CTO-300001739263 EA B  $               9.48 31.0%  $                  6.54 N/A N/A
TCPC-5ERUVA-GY10F TCPC-5ERUVA-GY10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ERUVA-GY12F TCPC-5ERUVA-GY12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
TCPC-5ERUVA-GY14F TCPC-5ERUVA-GY14F: CTO-300001739263 EA B  $             11.60 31.0%  $                  8.00 N/A N/A
TCPC-5ERUVA-GY15F TCPC-5ERUVA-GY15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ERUVA-GY16F TCPC-5ERUVA-GY16F: CTO-300001739263 EA B  $             12.29 31.0%  $                  8.48 N/A N/A
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TCPC-5ERUVA-GY20F TCPC-5ERUVA-GY20F: CTO-300001739263 EA B  $             13.69 31.0%  $                  9.45 N/A N/A
TCPC-5ERUVA-GY30F TCPC-5ERUVA-GY30F: CTO-300001739263 EA B  $             17.19 31.0%  $                11.86 N/A N/A
TCPC-5ERUVA-GY35F TCPC-5ERUVA-GY35F: CTO-300001739263 EA B  $             18.94 31.0%  $                13.07 N/A N/A
TCPC-5ERUVA-OR02F TCPC-5ERUVA-OR02F: CTO-300001739263 EA B  $               7.38 31.0%  $                  5.09 N/A N/A
TCPC-5ERUVA-OR04F TCPC-5ERUVA-OR04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ERUVA-OR06F TCPC-5ERUVA-OR06F: CTO-300001739263 EA B  $               8.79 31.0%  $                  6.07 N/A N/A
TCPC-5ERUVA-OR07F TCPC-5ERUVA-OR07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ERUVA-OR08F TCPC-5ERUVA-OR08F: CTO-300001739263 EA B  $               9.48 31.0%  $                  6.54 N/A N/A
TCPC-5ERUVA-OR09F TCPC-5ERUVA-OR09F: CTO-300001739263 EA B  $               9.85 31.0%  $                  6.80 N/A N/A
TCPC-5ERUVA-OR10F TCPC-5ERUVA-OR10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ERUVA-OR12F TCPC-5ERUVA-OR12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
TCPC-5ERUVA-OR15F TCPC-5ERUVA-OR15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ERUVA-OR20F TCPC-5ERUVA-OR20F: CTO-300001739263 EA B  $             13.69 31.0%  $                  9.45 N/A N/A
TCPC-5ERUVA-OR25F TCPC-5ERUVA-OR25F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-5ERUVA-OR30F TCPC-5ERUVA-OR30F: CTO-300001739263 EA B  $             17.19 31.0%  $                11.86 N/A N/A
TCPC-5ERUVA-RD02F TCPC-5ERUVA-RD02F: CTO-300001739263 EA B  $               7.38 31.0%  $                  5.09 N/A N/A
TCPC-5ERUVA-RD03F TCPC-5ERUVA-RD03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ERUVA-RD04F TCPC-5ERUVA-RD04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ERUVA-RD05F TCPC-5ERUVA-RD05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ERUVA-RD06F TCPC-5ERUVA-RD06F: CTO-300001739263 EA B  $               8.79 31.0%  $                  6.07 N/A N/A
TCPC-5ERUVA-RD07F TCPC-5ERUVA-RD07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ERUVA-RD08F TCPC-5ERUVA-RD08F: CTO-300001739263 EA B  $               9.48 31.0%  $                  6.54 N/A N/A
TCPC-5ERUVA-RD09F TCPC-5ERUVA-RD09F: CTO-300001739263 EA B  $               9.85 31.0%  $                  6.80 N/A N/A
TCPC-5ERUVA-RD10F TCPC-5ERUVA-RD10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ERUVA-RD11F TCPC-5ERUVA-RD11F: CTO-300001739263 EA B  $             10.54 31.0%  $                  7.27 N/A N/A
TCPC-5ERUVA-RD12F TCPC-5ERUVA-RD12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
TCPC-5ERUVA-RD15F TCPC-5ERUVA-RD15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ERUVA-RD20F TCPC-5ERUVA-RD20F: CTO-300001739263 EA B  $             13.69 31.0%  $                  9.45 N/A N/A
TCPC-5ERUVA-VT105F TCPC-5ERUVA-VT105F: CTO-300001739263 EA B  $             43.44 31.0%  $                29.97 N/A N/A
TCPC-5ERUVA-VT10F TCPC-5ERUVA-VT10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ERUVA-VT110F TCPC-5ERUVA-VT110F: CTO-300001739263 EA B  $             45.19 31.0%  $                31.18 N/A N/A
TCPC-5ERUVA-VT165F TCPC-5ERUVA-VT165F: CTO-300001739263 EA B  $             64.44 31.0%  $                44.46 N/A N/A
TCPC-5ERUVA-VT35F TCPC-5ERUVA-VT35F: CTO-300001739263 EA B  $             18.94 31.0%  $                13.07 N/A N/A
TCPC-5ERUVA-VT60F TCPC-5ERUVA-VT60F: CTO-300001739263 EA B  $             27.69 31.0%  $                19.11 N/A N/A
TCPC-5ERUVA-VT70F TCPC-5ERUVA-VT70F: CTO-300001739263 EA B  $             31.19 31.0%  $                21.52 N/A N/A
TCPC-5ERUVA-VT75F TCPC-5ERUVA-VT75F: CTO-300001739263 EA B  $             32.94 31.0%  $                22.73 N/A N/A
TCPC-5ERUVA-VT80F TCPC-5ERUVA-VT80F: CTO-300001739263 EA B  $             34.69 31.0%  $                23.94 N/A N/A
TCPC-5ERUVA-WT01F TCPC-5ERUVA-WT01F: CTO-300001739263 EA B  $               7.04 31.0%  $                  4.86 N/A N/A
TCPC-5ERUVA-WT03F TCPC-5ERUVA-WT03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
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TCPC-5ERUVA-WT04F TCPC-5ERUVA-WT04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ERUVA-WT05F TCPC-5ERUVA-WT05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ERUVA-WT06F TCPC-5ERUVA-WT06F: CTO-300001739263 EA B  $               8.79 31.0%  $                  6.07 N/A N/A
TCPC-5ERUVA-WT07F TCPC-5ERUVA-WT07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ERUVA-WT08F TCPC-5ERUVA-WT08F: CTO-300001739263 EA B  $               9.48 31.0%  $                  6.54 N/A N/A
TCPC-5ERUVA-WT100F TCPC-5ERUVA-WT100F: CTO-300001739263 EA B  $             41.69 31.0%  $                28.77 N/A N/A
TCPC-5ERUVA-WT10F TCPC-5ERUVA-WT10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ERUVA-WT12F TCPC-5ERUVA-WT12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
TCPC-5ERUVA-WT14F TCPC-5ERUVA-WT14F: CTO-300001739263 EA B  $             11.60 31.0%  $                  8.00 N/A N/A
TCPC-5ERUVA-WT15F TCPC-5ERUVA-WT15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ERUVA-WT16F TCPC-5ERUVA-WT16F: CTO-300001739263 EA B  $             12.29 31.0%  $                  8.48 N/A N/A
TCPC-5ERUVA-WT25F TCPC-5ERUVA-WT25F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-5ERUVA-WT50F TCPC-5ERUVA-WT50F: CTO-300001739263 EA B  $             24.19 31.0%  $                16.69 N/A N/A
TCPC-5ERUVA-YL01F TCPC-5ERUVA-YL01F: CTO-300001739263 EA B  $               7.04 31.0%  $                  4.86 N/A N/A
TCPC-5ERUVA-YL02F TCPC-5ERUVA-YL02F: CTO-300001739263 EA B  $               7.38 31.0%  $                  5.09 N/A N/A
TCPC-5ERUVA-YL03F TCPC-5ERUVA-YL03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ERUVA-YL04F TCPC-5ERUVA-YL04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ERUVA-YL05F TCPC-5ERUVA-YL05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ERUVA-YL06F TCPC-5ERUVA-YL06F: CTO-300001739263 EA B  $               8.79 31.0%  $                  6.07 N/A N/A
TCPC-5ERUVA-YL07F TCPC-5ERUVA-YL07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ERUVA-YL08F TCPC-5ERUVA-YL08F: CTO-300001739263 EA B  $               9.48 31.0%  $                  6.54 N/A N/A
TCPC-5ERUVA-YL09F TCPC-5ERUVA-YL09F: CTO-300001739263 EA B  $               9.85 31.0%  $                  6.80 N/A N/A
TCPC-5ERUVA-YL10F TCPC-5ERUVA-YL10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ERUVA-YL12F TCPC-5ERUVA-YL12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
TCPC-5ERUVA-YL15F TCPC-5ERUVA-YL15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ERUVA-YL20F TCPC-5ERUVA-YL20F: CTO-300001739263 EA B  $             13.69 31.0%  $                  9.45 N/A N/A
TCPC-5ERUVA-YL25F TCPC-5ERUVA-YL25F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-5ERUVA-YL35F TCPC-5ERUVA-YL35F: CTO-300001739263 EA B  $             18.94 31.0%  $                13.07 N/A N/A
TCPC-5ERUVB-BK01F TCPC-5ERUVB-BK01F: CTO-300001739263 EA B  $               7.04 31.0%  $                  4.86 N/A N/A
TCPC-5ERUVB-BK02F TCPC-5ERUVB-BK02F: CTO-300001739263 EA B  $               7.38 31.0%  $                  5.09 N/A N/A
TCPC-5ERUVB-BK03F TCPC-5ERUVB-BK03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ERUVB-BK04F TCPC-5ERUVB-BK04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ERUVB-BK05F TCPC-5ERUVB-BK05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ERUVB-BK06F TCPC-5ERUVB-BK06F: CTO-300001739263 EA B  $               8.79 31.0%  $                  6.07 N/A N/A
TCPC-5ERUVB-BK07F TCPC-5ERUVB-BK07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ERUVB-BK08F TCPC-5ERUVB-BK08F: CTO-300001739263 EA B  $               9.48 31.0%  $                  6.54 N/A N/A
TCPC-5ERUVB-BK10F TCPC-5ERUVB-BK10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ERUVB-BK12F TCPC-5ERUVB-BK12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
TCPC-5ERUVB-BK15F TCPC-5ERUVB-BK15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
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TCPC-5ERUVB-BK16F TCPC-5ERUVB-BK16F: CTO-300001739263 EA B  $             12.29 31.0%  $                  8.48 N/A N/A
TCPC-5ERUVB-BK20F TCPC-5ERUVB-BK20F: CTO-300001739263 EA B  $             13.69 31.0%  $                  9.45 N/A N/A
TCPC-5ERUVB-BK25F TCPC-5ERUVB-BK25F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-5ERUVB-BK45F TCPC-5ERUVB-BK45F: CTO-300001739263 EA B  $             22.44 31.0%  $                15.48 N/A N/A
TCPC-5ERUVB-BK50F TCPC-5ERUVB-BK50F: CTO-300001739263 EA B  $             24.19 31.0%  $                16.69 N/A N/A
TCPC-5ERUVB-BL01F TCPC-5ERUVB-BL01F: CTO-300001739263 EA B  $               7.04 31.0%  $                  4.86 N/A N/A
TCPC-5ERUVB-BL02F TCPC-5ERUVB-BL02F: CTO-300001739263 EA B  $               7.38 31.0%  $                  5.09 N/A N/A
TCPC-5ERUVB-BL03F TCPC-5ERUVB-BL03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ERUVB-BL04F TCPC-5ERUVB-BL04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ERUVB-BL05F TCPC-5ERUVB-BL05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ERUVB-BL06F TCPC-5ERUVB-BL06F: CTO-300001739263 EA B  $               8.79 31.0%  $                  6.07 N/A N/A
TCPC-5ERUVB-BL07F TCPC-5ERUVB-BL07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ERUVB-BL08F TCPC-5ERUVB-BL08F: CTO-300001739263 EA B  $               9.48 31.0%  $                  6.54 N/A N/A
TCPC-5ERUVB-BL09F TCPC-5ERUVB-BL09F: CTO-300001739263 EA B  $               9.85 31.0%  $                  6.80 N/A N/A
TCPC-5ERUVB-BL100F TCPC-5ERUVB-BL100F: CTO-300001739263 EA B  $             41.69 31.0%  $                28.77 N/A N/A
TCPC-5ERUVB-BL10F TCPC-5ERUVB-BL10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ERUVB-BL12F TCPC-5ERUVB-BL12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
TCPC-5ERUVB-BL14F TCPC-5ERUVB-BL14F: CTO-300001739263 EA B  $             11.60 31.0%  $                  8.00 N/A N/A
TCPC-5ERUVB-BL15F TCPC-5ERUVB-BL15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ERUVB-BL16F TCPC-5ERUVB-BL16F: CTO-300001739263 EA B  $             12.29 31.0%  $                  8.48 N/A N/A
TCPC-5ERUVB-BL19F TCPC-5ERUVB-BL19F: CTO-300001739263 EA B  $             13.35 31.0%  $                  9.21 N/A N/A
TCPC-5ERUVB-BL20F TCPC-5ERUVB-BL20F: CTO-300001739263 EA B  $             13.69 31.0%  $                  9.45 N/A N/A
TCPC-5ERUVB-BL25F TCPC-5ERUVB-BL25F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-5ERUVB-BL30F TCPC-5ERUVB-BL30F: CTO-300001739263 EA B  $             17.19 31.0%  $                11.86 N/A N/A
TCPC-5ERUVB-BL35F TCPC-5ERUVB-BL35F: CTO-300001739263 EA B  $             18.94 31.0%  $                13.07 N/A N/A
TCPC-5ERUVB-BL40F TCPC-5ERUVB-BL40F: CTO-300001739263 EA B  $             20.69 31.0%  $                14.28 N/A N/A
TCPC-5ERUVB-BL50F TCPC-5ERUVB-BL50F: CTO-300001739263 EA B  $             24.19 31.0%  $                16.69 N/A N/A
TCPC-5ERUVB-DB03F TCPC-5ERUVB-DB03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ERUVB-DB05F TCPC-5ERUVB-DB05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ERUVB-DB07F TCPC-5ERUVB-DB07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ERUVB-DB10F TCPC-5ERUVB-DB10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ERUVB-DB15F TCPC-5ERUVB-DB15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ERUVB-DB20F TCPC-5ERUVB-DB20F: CTO-300001739263 EA B  $             13.69 31.0%  $                  9.45 N/A N/A
TCPC-5ERUVB-DB50F TCPC-5ERUVB-DB50F: CTO-300001739263 EA B  $             24.19 31.0%  $                16.69 N/A N/A
TCPC-5ERUVB-GN02F TCPC-5ERUVB-GN02F: CTO-300001739263 EA B  $               7.38 31.0%  $                  5.09 N/A N/A
TCPC-5ERUVB-GN03F TCPC-5ERUVB-GN03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ERUVB-GN04F TCPC-5ERUVB-GN04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ERUVB-GN05F TCPC-5ERUVB-GN05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ERUVB-GN07F TCPC-5ERUVB-GN07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
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TCPC-5ERUVB-GN08F TCPC-5ERUVB-GN08F: CTO-300001739263 EA B  $               9.48 31.0%  $                  6.54 N/A N/A
TCPC-5ERUVB-GN10F TCPC-5ERUVB-GN10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ERUVB-GN12F TCPC-5ERUVB-GN12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
TCPC-5ERUVB-GN15F TCPC-5ERUVB-GN15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ERUVB-GN25F TCPC-5ERUVB-GN25F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-5ERUVB-GN50F TCPC-5ERUVB-GN50F: CTO-300001739263 EA B  $             24.19 31.0%  $                16.69 N/A N/A
TCPC-5ERUVB-GY03F TCPC-5ERUVB-GY03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ERUVB-GY04F TCPC-5ERUVB-GY04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ERUVB-GY05F TCPC-5ERUVB-GY05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ERUVB-GY06F TCPC-5ERUVB-GY06F: CTO-300001739263 EA B  $               8.79 31.0%  $                  6.07 N/A N/A
TCPC-5ERUVB-GY07F TCPC-5ERUVB-GY07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ERUVB-GY10F TCPC-5ERUVB-GY10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ERUVB-GY15F TCPC-5ERUVB-GY15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ERUVB-GY20F TCPC-5ERUVB-GY20F: CTO-300001739263 EA B  $             13.69 31.0%  $                  9.45 N/A N/A
TCPC-5ERUVB-GY25F TCPC-5ERUVB-GY25F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-5ERUVB-GY90F TCPC-5ERUVB-GY90F: CTO-300001739263 EA B  $             38.19 31.0%  $                26.35 N/A N/A
TCPC-5ERUVB-OR01F TCPC-5ERUVB-OR01F: CTO-300001739263 EA B  $               7.04 31.0%  $                  4.86 N/A N/A
TCPC-5ERUVB-OR03F TCPC-5ERUVB-OR03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ERUVB-OR04F TCPC-5ERUVB-OR04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ERUVB-OR05F TCPC-5ERUVB-OR05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ERUVB-OR06F TCPC-5ERUVB-OR06F: CTO-300001739263 EA B  $               8.79 31.0%  $                  6.07 N/A N/A
TCPC-5ERUVB-OR07F TCPC-5ERUVB-OR07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ERUVB-OR10F TCPC-5ERUVB-OR10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ERUVB-OR12F TCPC-5ERUVB-OR12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
TCPC-5ERUVB-OR14F TCPC-5ERUVB-OR14F: CTO-300001739263 EA B  $             11.60 31.0%  $                  8.00 N/A N/A
TCPC-5ERUVB-OR15F TCPC-5ERUVB-OR15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ERUVB-OR16F TCPC-5ERUVB-OR16F: CTO-300001739263 EA B  $             12.29 31.0%  $                  8.48 N/A N/A
TCPC-5ERUVB-OR25F TCPC-5ERUVB-OR25F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-5ERUVB-RD01F TCPC-5ERUVB-RD01F: CTO-300001739263 EA B  $               7.04 31.0%  $                  4.86 N/A N/A
TCPC-5ERUVB-RD03F TCPC-5ERUVB-RD03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ERUVB-RD04F TCPC-5ERUVB-RD04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ERUVB-RD05F TCPC-5ERUVB-RD05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ERUVB-RD06F TCPC-5ERUVB-RD06F: CTO-300001739263 EA B  $               0.06 31.0%  $                  0.04 N/A N/A
TCPC-5ERUVB-RD07F TCPC-5ERUVB-RD07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ERUVB-RD08F TCPC-5ERUVB-RD08F: CTO-300001739263 EA B  $               9.48 31.0%  $                  6.54 N/A N/A
TCPC-5ERUVB-RD10F TCPC-5ERUVB-RD10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ERUVB-RD15F TCPC-5ERUVB-RD15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ERUVB-RD20F TCPC-5ERUVB-RD20F: CTO-300001739263 EA B  $             13.69 31.0%  $                  9.45 N/A N/A
TCPC-5ERUVB-RD25F TCPC-5ERUVB-RD25F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
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TCPC-5ERUVB-RD30F TCPC-5ERUVB-RD30F: CTO-300001739263 EA B  $             17.19 31.0%  $                11.86 N/A N/A
TCPC-5ERUVB-VT04F TCPC-5ERUVB-VT04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ERUVB-VT10F TCPC-5ERUVB-VT10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ERUVB-VT14F TCPC-5ERUVB-VT14F: CTO-300001739263 EA B  $             11.60 31.0%  $                  8.00 N/A N/A
TCPC-5ERUVB-VT50F TCPC-5ERUVB-VT50F: CTO-300001739263 EA B  $             24.19 31.0%  $                16.69 N/A N/A
TCPC-5ERUVB-WT01F TCPC-5ERUVB-WT01F: CTO-300001739263 EA B  $               7.04 31.0%  $                  4.86 N/A N/A
TCPC-5ERUVB-WT02F TCPC-5ERUVB-WT02F: CTO-300001739263 EA B  $               7.38 31.0%  $                  5.09 N/A N/A
TCPC-5ERUVB-WT03F TCPC-5ERUVB-WT03F: CTO-300001739263 EA B  $               7.73 31.0%  $                  5.33 N/A N/A
TCPC-5ERUVB-WT04F TCPC-5ERUVB-WT04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ERUVB-WT05F TCPC-5ERUVB-WT05F: CTO-300001739263 EA B  $               8.44 31.0%  $                  5.82 N/A N/A
TCPC-5ERUVB-WT06F TCPC-5ERUVB-WT06F: CTO-300001739263 EA B  $               8.79 31.0%  $                  6.07 N/A N/A
TCPC-5ERUVB-WT07F TCPC-5ERUVB-WT07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ERUVB-WT08F TCPC-5ERUVB-WT08F: CTO-300001739263 EA B  $               9.48 31.0%  $                  6.54 N/A N/A
TCPC-5ERUVB-WT10F TCPC-5ERUVB-WT10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ERUVB-WT12F TCPC-5ERUVB-WT12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
TCPC-5ERUVB-WT14F TCPC-5ERUVB-WT14F: CTO-300001739263 EA B  $             11.60 31.0%  $                  8.00 N/A N/A
TCPC-5ERUVB-WT15F TCPC-5ERUVB-WT15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ERUVB-WT20F TCPC-5ERUVB-WT20F: CTO-300001739263 EA B  $             13.69 31.0%  $                  9.45 N/A N/A
TCPC-5ERUVB-WT25F TCPC-5ERUVB-WT25F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-5ERUVB-WT30F TCPC-5ERUVB-WT30F: CTO-300001739263 EA B  $             17.19 31.0%  $                11.86 N/A N/A
TCPC-5ERUVB-WT35F TCPC-5ERUVB-WT35F: CTO-300001739263 EA B  $             18.94 31.0%  $                13.07 N/A N/A
TCPC-5ERUVB-WT50F TCPC-5ERUVB-WT50F: CTO-300001739263 EA B  $             24.19 31.0%  $                16.69 N/A N/A
TCPC-5ERUVB-YL01F TCPC-5ERUVB-YL01F: CTO-300001739263 EA B  $               7.04 31.0%  $                  4.86 N/A N/A
TCPC-5ERUVB-YL02F TCPC-5ERUVB-YL02F: CTO-300001739263 EA B  $               7.38 31.0%  $                  5.09 N/A N/A
TCPC-5ERUVB-YL03F TCPC-5ERUVB-YL03F: CTO-300001739263 EA B  $             13.00 31.0%  $                  8.97 N/A N/A
TCPC-5ERUVB-YL04F TCPC-5ERUVB-YL04F: CTO-300001739263 EA B  $               8.10 31.0%  $                  5.59 N/A N/A
TCPC-5ERUVB-YL07F TCPC-5ERUVB-YL07F: CTO-300001739263 EA B  $               9.13 31.0%  $                  6.30 N/A N/A
TCPC-5ERUVB-YL10F TCPC-5ERUVB-YL10F: CTO-300001739263 EA B  $             10.19 31.0%  $                  7.03 N/A N/A
TCPC-5ERUVB-YL12F TCPC-5ERUVB-YL12F: CTO-300001739263 EA B  $             10.88 31.0%  $                  7.51 N/A N/A
TCPC-5ERUVB-YL14F TCPC-5ERUVB-YL14F: CTO-300001739263 EA B  $             11.60 31.0%  $                  8.00 N/A N/A
TCPC-5ERUVB-YL15F TCPC-5ERUVB-YL15F: CTO-300001739263 EA B  $             11.94 31.0%  $                  8.24 N/A N/A
TCPC-5ERUVB-YL20F TCPC-5ERUVB-YL20F: CTO-300001739263 EA B  $             13.69 31.0%  $                  9.45 N/A N/A
TCPC-5ERUVB-YL25F TCPC-5ERUVB-YL25F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-5ERUVB-YL30F TCPC-5ERUVB-YL30F: CTO-300001739263 EA B  $             17.19 31.0%  $                11.86 N/A N/A
TCPC-5ERUVB-YL35F TCPC-5ERUVB-YL35F: CTO-300001739263 EA B  $             18.94 31.0%  $                13.07 N/A N/A
TCPC-5ERUVB-YL50F TCPC-5ERUVB-YL50F: CTO-300001739263 EA B  $             24.19 31.0%  $                16.69 N/A N/A
TCPC-60UPA-BK20F TCPC-60UPA-BK20F: CTO-300001739263 EA B  $             25.15 31.0%  $                17.35 N/A N/A
TCPC-60UPA-BL20F TCPC-60UPA-BL20F: CTO-300001739263 EA B  $             25.15 31.0%  $                17.35 N/A N/A
TCPC-60UPA-GN20F TCPC-60UPA-GN20F: CTO-300001739263 EA B  $             25.15 31.0%  $                17.35 N/A N/A
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TCPC-60UPA-GY20F TCPC-60UPA-GY20F: CTO-300001739263 EA B  $             25.15 31.0%  $                17.35 N/A N/A
TCPC-60UPA-GY50F TCPC-60UPA-GY50F: CTO-300001739263 EA B  $             49.15 31.0%  $                33.91 N/A N/A
TCPC-60UPA-OR20F TCPC-60UPA-OR20F: CTO-300001739263 EA B  $             25.15 31.0%  $                17.35 N/A N/A
TCPC-60UPA-VT20F TCPC-60UPA-VT20F: CTO-300001739263 EA B  $             25.15 31.0%  $                17.35 N/A N/A
TCPC-60UPA-WT20F TCPC-60UPA-WT20F: CTO-300001739263 EA B  $             25.15 31.0%  $                17.35 N/A N/A
TCPC-60UPA-YL20F TCPC-60UPA-YL20F: CTO-300001739263 EA B  $             25.15 31.0%  $                17.35 N/A N/A
TCPC-60UPB-BL07F TCPC-60UPB-BL07F: CTO-300001739263 EA B  $             14.75 31.0%  $                10.18 N/A N/A
TCPC-60UPB-BL15F TCPC-60UPB-BL15F: CTO-300001739263 EA B  $             21.15 31.0%  $                14.59 N/A N/A
TCPC-60UPB-BL16F TCPC-60UPB-BL16F: CTO-300001739263 EA B  $             21.94 31.0%  $                15.14 N/A N/A
TCPC-60UPB-BL20F TCPC-60UPB-BL20F: CTO-300001739263 EA B  $             25.15 31.0%  $                17.35 N/A N/A
TCPC-60UPB-BL25F TCPC-60UPB-BL25F: CTO-300001739263 EA B  $             29.15 31.0%  $                20.11 N/A N/A
TCPC-60UPB-BL30F TCPC-60UPB-BL30F: CTO-300001739263 EA B  $             33.15 31.0%  $                22.87 N/A N/A
TCPC-60UPB-BL40F TCPC-60UPB-BL40F: CTO-300001739263 EA B  $             41.15 31.0%  $                28.39 N/A N/A
TCPC-60UPB-GY08F TCPC-60UPB-GY08F: CTO-300001739263 EA B  $             15.56 31.0%  $                10.74 N/A N/A
TCPC-60UPB-GY10F TCPC-60UPB-GY10F: CTO-300001739263 EA B  $             17.15 31.0%  $                11.83 N/A N/A
TCPC-60UPB-GY20F TCPC-60UPB-GY20F: CTO-300001739263 EA B  $             25.15 31.0%  $                17.35 N/A N/A
TCPC-60UPB-WT25F TCPC-60UPB-WT25F: CTO-300001739263 EA B  $             29.15 31.0%  $                20.11 N/A N/A
TCPC-60UPB-WT30F TCPC-60UPB-WT30F: CTO-300001739263 EA B  $             33.15 31.0%  $                22.87 N/A N/A
TCPC-60UPB-WT35F TCPC-60UPB-WT35F: CTO-300001739263 EA B  $             37.15 31.0%  $                25.63 N/A N/A
TCPC-60UPB-WT40F TCPC-60UPB-WT40F: CTO-300001739263 EA B  $             41.15 31.0%  $                28.39 N/A N/A
TCPC-60URA-BL10F TCPC-60URA-BL10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-60URA-BL35F TCPC-60URA-BL35F: CTO-300001739263 EA B  $             24.90 31.0%  $                17.18 N/A N/A
TCPC-60URA-GY20F TCPC-60URA-GY20F: CTO-300001739263 EA B  $             18.15 31.0%  $                12.52 N/A N/A
TCPC-60URA-GY30F TCPC-60URA-GY30F: CTO-300001739263 EA B  $             22.65 31.0%  $                15.63 N/A N/A
TCPC-60URA-GY35F TCPC-60URA-GY35F: CTO-300001739263 EA B  $             24.90 31.0%  $                17.18 N/A N/A
TCPC-60URA-GY40F TCPC-60URA-GY40F: CTO-300001739263 EA B  $             27.15 31.0%  $                18.73 N/A N/A
TCPC-60URB-BL10F TCPC-60URB-BL10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-60URB-BL130F TCPC-60URB-BL130F: CTO-300001739263 EA B  $             67.65 31.0%  $                46.68 N/A N/A
TCPC-60URB-BL15F TCPC-60URB-BL15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-60URB-BL200F TCPC-60URB-BL200F: CTO-300001739263 EA B  $             99.15 31.0%  $                68.41 N/A N/A
TCPC-60URB-BL25F TCPC-60URB-BL25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-60URB-BL30F TCPC-60URB-BL30F: CTO-300001739263 EA B  $             22.65 31.0%  $                15.63 N/A N/A
TCPC-60URB-BL40F TCPC-60URB-BL40F: CTO-300001739263 EA B  $             27.15 31.0%  $                18.73 N/A N/A
TCPC-60URB-BL50F TCPC-60URB-BL50F: CTO-300001739263 EA B  $             31.65 31.0%  $                21.84 N/A N/A
TCPC-60URB-GY03F TCPC-60URB-GY03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-60URB-GY10F TCPC-60URB-GY10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-60URB-GY15F TCPC-60URB-GY15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-60URB-GY16F TCPC-60URB-GY16F: CTO-300001739263 EA B  $             16.35 31.0%  $                11.28 N/A N/A
TCPC-60URB-GY25F TCPC-60URB-GY25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
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TCPC-60URB-GY30F TCPC-60URB-GY30F: CTO-300001739263 EA B  $             22.65 31.0%  $                15.63 N/A N/A
TCPC-60URB-GY40F TCPC-60URB-GY40F: CTO-300001739263 EA B  $             27.15 31.0%  $                18.73 N/A N/A
TCPC-60URB-GY50F TCPC-60URB-GY50F: CTO-300001739263 EA B  $             31.65 31.0%  $                21.84 N/A N/A
TCPC-60UVB-BL03F TCPC-60UVB-BL03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-60UVB-BL10F TCPC-60UVB-BL10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6A0FPB-BL07F TCPC-6A0FPB-BL07F: CTO-300001739263 EA B  $             23.77 31.0%  $                16.40 N/A N/A
TCPC-6A0FPB-BL16F TCPC-6A0FPB-BL16F: CTO-300001739263 EA B  $             38.06 31.0%  $                26.26 N/A N/A
TCPC-6A0UPB-BK16F TCPC-6A0UPB-BK16F: CTO-300001739263 EA B  $             30.02 31.0%  $                20.71 N/A N/A
TCPC-6A0UPB-BL07F TCPC-6A0UPB-BL07F: CTO-300001739263 EA B  $             19.33 31.0%  $                13.34 N/A N/A
TCPC-6A0UPB-BL50F TCPC-6A0UPB-BL50F: CTO-300001739263 EA B  $             70.38 31.0%  $                48.56 N/A N/A
TCPC-6ARFVA-BL02F TCPC-6ARFVA-BL02F: CTO-300001739263 EA B  $             17.21 31.0%  $                11.87 N/A N/A
TCPC-6ARFVA-BL07F TCPC-6ARFVA-BL07F: CTO-300001739263 EA B  $             26.35 31.0%  $                18.18 N/A N/A
TCPC-6ARFVA-BL10F TCPC-6ARFVA-BL10F: CTO-300001739263 EA B  $             31.81 31.0%  $                21.95 N/A N/A
TCPC-6ARFVA-RD04F TCPC-6ARFVA-RD04F: CTO-300001739263 EA B  $             20.86 31.0%  $                14.39 N/A N/A
TCPC-6ARFVA-WT35F TCPC-6ARFVA-WT35F: CTO-300001739263 EA B  $             77.44 31.0%  $                53.43 N/A N/A
TCPC-6ARFVA-YL05F TCPC-6ARFVA-YL05F: CTO-300001739263 EA B  $             22.69 31.0%  $                15.66 N/A N/A
TCPC-6ARFVA-YL07F TCPC-6ARFVA-YL07F: CTO-300001739263 EA B  $             26.35 31.0%  $                18.18 N/A N/A
TCPC-6ARFVB-BK0.5F TCPC-6ARFVB-BK0.5F: CTO-300001739263 EA B  $             14.48 31.0%  $                  9.99 N/A N/A
TCPC-6ARFVB-BK01F TCPC-6ARFVB-BK01F: CTO-300001739263 EA B  $             15.38 31.0%  $                10.61 N/A N/A
TCPC-6ARFVB-BK02F TCPC-6ARFVB-BK02F: CTO-300001739263 EA B  $             17.21 31.0%  $                11.87 N/A N/A
TCPC-6ARFVB-BK03F TCPC-6ARFVB-BK03F: CTO-300001739263 EA B  $             19.04 31.0%  $                13.14 N/A N/A
TCPC-6ARFVB-BK04F TCPC-6ARFVB-BK04F: CTO-300001739263 EA B  $             20.86 31.0%  $                14.39 N/A N/A
TCPC-6ARFVB-BK05F TCPC-6ARFVB-BK05F: CTO-300001739263 EA B  $             22.69 31.0%  $                15.66 N/A N/A
TCPC-6ARFVB-BK06F TCPC-6ARFVB-BK06F: CTO-300001739263 EA B  $             24.52 31.0%  $                16.92 N/A N/A
TCPC-6ARFVB-BK07F TCPC-6ARFVB-BK07F: CTO-300001739263 EA B  $             26.35 31.0%  $                18.18 N/A N/A
TCPC-6ARFVB-BK10F TCPC-6ARFVB-BK10F: CTO-300001739263 EA B  $             31.81 31.0%  $                21.95 N/A N/A
TCPC-6ARFVB-BK14F TCPC-6ARFVB-BK14F: CTO-300001739263 EA B  $             39.11 31.0%  $                26.99 N/A N/A
TCPC-6ARFVB-BK15F TCPC-6ARFVB-BK15F: CTO-300001739263 EA B  $             40.94 31.0%  $                28.25 N/A N/A
TCPC-6ARFVB-BK16F TCPC-6ARFVB-BK16F: CTO-300001739263 EA B  $             42.77 31.0%  $                29.51 N/A N/A
TCPC-6ARFVB-BK20F TCPC-6ARFVB-BK20F: CTO-300001739263 EA B  $             50.06 31.0%  $                34.54 N/A N/A
TCPC-6ARFVB-BK25F TCPC-6ARFVB-BK25F: CTO-300001739263 EA B  $             59.19 31.0%  $                40.84 N/A N/A
TCPC-6ARFVB-BK30F TCPC-6ARFVB-BK30F: CTO-300001739263 EA B  $             68.31 31.0%  $                47.13 N/A N/A
TCPC-6ARFVB-BK40F TCPC-6ARFVB-BK40F: CTO-300001739263 EA B  $             86.55 31.0%  $                59.72 N/A N/A
TCPC-6ARFVB-BK50F TCPC-6ARFVB-BK50F: CTO-300001739263 EA B  $           104.80 31.0%  $                72.31 N/A N/A
TCPC-6ARFVB-BL01F TCPC-6ARFVB-BL01F: CTO-300001739263 EA B  $             15.38 31.0%  $                10.61 N/A N/A
TCPC-6ARFVB-BL02F TCPC-6ARFVB-BL02F: CTO-300001739263 EA B  $             17.21 31.0%  $                11.87 N/A N/A
TCPC-6ARFVB-BL03F TCPC-6ARFVB-BL03F: CTO-300001739263 EA B  $             19.04 31.0%  $                13.14 N/A N/A
TCPC-6ARFVB-BL04F TCPC-6ARFVB-BL04F: CTO-300001739263 EA B  $             20.86 31.0%  $                14.39 N/A N/A
TCPC-6ARFVB-BL05F TCPC-6ARFVB-BL05F: CTO-300001739263 EA B  $             22.69 31.0%  $                15.66 N/A N/A
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TCPC-6ARFVB-BL06F TCPC-6ARFVB-BL06F: CTO-300001739263 EA B  $             24.52 31.0%  $                16.92 N/A N/A
TCPC-6ARFVB-BL07F TCPC-6ARFVB-BL07F: CTO-300001739263 EA B  $             26.35 31.0%  $                18.18 N/A N/A
TCPC-6ARFVB-BL08F TCPC-6ARFVB-BL08F: CTO-300001739263 EA B  $             28.15 31.0%  $                19.42 N/A N/A
TCPC-6ARFVB-BL10F TCPC-6ARFVB-BL10F: CTO-300001739263 EA B  $             31.81 31.0%  $                21.95 N/A N/A
TCPC-6ARFVB-BL12F TCPC-6ARFVB-BL12F: CTO-300001739263 EA B  $             35.46 31.0%  $                24.47 N/A N/A
TCPC-6ARFVB-BL14F TCPC-6ARFVB-BL14F: CTO-300001739263 EA B  $             39.11 31.0%  $                26.99 N/A N/A
TCPC-6ARFVB-BL15F TCPC-6ARFVB-BL15F: CTO-300001739263 EA B  $             40.94 31.0%  $                28.25 N/A N/A
TCPC-6ARFVB-BL16F TCPC-6ARFVB-BL16F: CTO-300001739263 EA B  $             42.77 31.0%  $                29.51 N/A N/A
TCPC-6ARFVB-BL20F TCPC-6ARFVB-BL20F: CTO-300001739263 EA B  $             50.06 31.0%  $                34.54 N/A N/A
TCPC-6ARFVB-BL25F TCPC-6ARFVB-BL25F: CTO-300001739263 EA B  $             59.19 31.0%  $                40.84 N/A N/A
TCPC-6ARFVB-BL26F TCPC-6ARFVB-BL26F: CTO-300001739263 EA B  $             61.02 31.0%  $                42.10 N/A N/A
TCPC-6ARFVB-BL35F TCPC-6ARFVB-BL35F: CTO-300001739263 EA B  $             77.44 31.0%  $                53.43 N/A N/A
TCPC-6ARFVB-BL40F TCPC-6ARFVB-BL40F: CTO-300001739263 EA B  $             86.55 31.0%  $                59.72 N/A N/A
TCPC-6ARFVB-BL50F TCPC-6ARFVB-BL50F: CTO-300001739263 EA B  $           104.80 31.0%  $                72.31 N/A N/A
TCPC-6ARFVB-BL60F TCPC-6ARFVB-BL60F: CTO-300001739263 EA B  $           123.05 31.0%  $                84.90 N/A N/A
TCPC-6ARFVB-BL70F TCPC-6ARFVB-BL70F: CTO-300001739263 EA B  $           141.30 31.0%  $                97.50 N/A N/A
TCPC-6ARFVB-GN01F TCPC-6ARFVB-GN01F: CTO-300001739263 EA B  $             15.38 31.0%  $                10.61 N/A N/A
TCPC-6ARFVB-GN02F TCPC-6ARFVB-GN02F: CTO-300001739263 EA B  $             17.21 31.0%  $                11.87 N/A N/A
TCPC-6ARFVB-GN03F TCPC-6ARFVB-GN03F: CTO-300001739263 EA B  $             19.04 31.0%  $                13.14 N/A N/A
TCPC-6ARFVB-GN04F TCPC-6ARFVB-GN04F: CTO-300001739263 EA B  $             20.86 31.0%  $                14.39 N/A N/A
TCPC-6ARFVB-GN05F TCPC-6ARFVB-GN05F: CTO-300001739263 EA B  $             22.69 31.0%  $                15.66 N/A N/A
TCPC-6ARFVB-GN07F TCPC-6ARFVB-GN07F: CTO-300001739263 EA B  $             26.35 31.0%  $                18.18 N/A N/A
TCPC-6ARFVB-GN10F TCPC-6ARFVB-GN10F: CTO-300001739263 EA B  $             31.81 31.0%  $                21.95 N/A N/A
TCPC-6ARFVB-GN15F TCPC-6ARFVB-GN15F: CTO-300001739263 EA B  $             40.94 31.0%  $                28.25 N/A N/A
TCPC-6ARFVB-GN16F TCPC-6ARFVB-GN16F: CTO-300001739263 EA B  $             42.77 31.0%  $                29.51 N/A N/A
TCPC-6ARFVB-GN20F TCPC-6ARFVB-GN20F: CTO-300001739263 EA B  $             50.06 31.0%  $                34.54 N/A N/A
TCPC-6ARFVB-GN25F TCPC-6ARFVB-GN25F: CTO-300001739263 EA B  $             59.19 31.0%  $                40.84 N/A N/A
TCPC-6ARFVB-GN50F TCPC-6ARFVB-GN50F: CTO-300001739263 EA B  $           104.80 31.0%  $                72.31 N/A N/A
TCPC-6ARFVB-GY01F TCPC-6ARFVB-GY01F: CTO-300001739263 EA B  $             24.63 31.0%  $                16.99 N/A N/A
TCPC-6ARFVB-GY02F TCPC-6ARFVB-GY02F: CTO-300001739263 EA B  $             17.21 31.0%  $                11.87 N/A N/A
TCPC-6ARFVB-GY03F TCPC-6ARFVB-GY03F: CTO-300001739263 EA B  $             19.04 31.0%  $                13.14 N/A N/A
TCPC-6ARFVB-GY04F TCPC-6ARFVB-GY04F: CTO-300001739263 EA B  $             20.86 31.0%  $                14.39 N/A N/A
TCPC-6ARFVB-GY05F TCPC-6ARFVB-GY05F: CTO-300001739263 EA B  $             22.69 31.0%  $                15.66 N/A N/A
TCPC-6ARFVB-GY06F TCPC-6ARFVB-GY06F: CTO-300001739263 EA B  $             24.52 31.0%  $                16.92 N/A N/A
TCPC-6ARFVB-GY07F TCPC-6ARFVB-GY07F: CTO-300001739263 EA B  $             26.35 31.0%  $                18.18 N/A N/A
TCPC-6ARFVB-GY08F TCPC-6ARFVB-GY08F: CTO-300001739263 EA B  $             43.71 31.0%  $                30.16 N/A N/A
TCPC-6ARFVB-GY09F TCPC-6ARFVB-GY09F: CTO-300001739263 EA B  $             46.44 31.0%  $                32.04 N/A N/A
TCPC-6ARFVB-GY10F TCPC-6ARFVB-GY10F: CTO-300001739263 EA B  $             31.81 31.0%  $                21.95 N/A N/A
TCPC-6ARFVB-GY11F TCPC-6ARFVB-GY11F: CTO-300001739263 EA B  $             33.63 31.0%  $                23.20 N/A N/A
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TCPC-6ARFVB-GY12F TCPC-6ARFVB-GY12F: CTO-300001739263 EA B  $             54.61 31.0%  $                37.68 N/A N/A
TCPC-6ARFVB-GY14F TCPC-6ARFVB-GY14F: CTO-300001739263 EA B  $             39.11 31.0%  $                26.99 N/A N/A
TCPC-6ARFVB-GY15F TCPC-6ARFVB-GY15F: CTO-300001739263 EA B  $             40.94 31.0%  $                28.25 N/A N/A
TCPC-6ARFVB-GY16F TCPC-6ARFVB-GY16F: CTO-300001739263 EA B  $             42.77 31.0%  $                29.51 N/A N/A
TCPC-6ARFVB-GY18F TCPC-6ARFVB-GY18F: CTO-300001739263 EA B  $             46.40 31.0%  $                32.02 N/A N/A
TCPC-6ARFVB-GY19F TCPC-6ARFVB-GY19F: CTO-300001739263 EA B  $             73.67 31.0%  $                50.83 N/A N/A
TCPC-6ARFVB-GY20F TCPC-6ARFVB-GY20F: CTO-300001739263 EA B  $             50.06 31.0%  $                34.54 N/A N/A
TCPC-6ARFVB-GY25F TCPC-6ARFVB-GY25F: CTO-300001739263 EA B  $             59.19 31.0%  $                40.84 N/A N/A
TCPC-6ARFVB-GY26F TCPC-6ARFVB-GY26F: CTO-300001739263 EA B  $             61.02 31.0%  $                42.10 N/A N/A
TCPC-6ARFVB-GY30F TCPC-6ARFVB-GY30F: CTO-300001739263 EA B  $             68.31 31.0%  $                47.13 N/A N/A
TCPC-6ARFVB-GY40F TCPC-6ARFVB-GY40F: CTO-300001739263 EA B  $             86.55 31.0%  $                59.72 N/A N/A
TCPC-6ARFVB-GY50F TCPC-6ARFVB-GY50F: CTO-300001739263 EA B  $           104.80 31.0%  $                72.31 N/A N/A
TCPC-6ARFVB-GY80F TCPC-6ARFVB-GY80F: CTO-300001739263 EA B  $           159.55 31.0%  $              110.09 N/A N/A
TCPC-6ARFVB-GY90F TCPC-6ARFVB-GY90F: CTO-300001739263 EA B  $           177.80 31.0%  $              122.68 N/A N/A
TCPC-6ARFVB-OR02F TCPC-6ARFVB-OR02F: CTO-300001739263 EA B  $             17.21 31.0%  $                11.87 N/A N/A
TCPC-6ARFVB-OR03F TCPC-6ARFVB-OR03F: CTO-300001739263 EA B  $             19.04 31.0%  $                13.14 N/A N/A
TCPC-6ARFVB-OR04F TCPC-6ARFVB-OR04F: CTO-300001739263 EA B  $             20.86 31.0%  $                14.39 N/A N/A
TCPC-6ARFVB-OR05F TCPC-6ARFVB-OR05F: CTO-300001739263 EA B  $             22.69 31.0%  $                15.66 N/A N/A
TCPC-6ARFVB-OR07F TCPC-6ARFVB-OR07F: CTO-300001739263 EA B  $             26.35 31.0%  $                18.18 N/A N/A
TCPC-6ARFVB-OR10F TCPC-6ARFVB-OR10F: CTO-300001739263 EA B  $             31.81 31.0%  $                21.95 N/A N/A
TCPC-6ARFVB-OR14F TCPC-6ARFVB-OR14F: CTO-300001739263 EA B  $             39.11 31.0%  $                26.99 N/A N/A
TCPC-6ARFVB-OR15F TCPC-6ARFVB-OR15F: CTO-300001739263 EA B  $             40.94 31.0%  $                28.25 N/A N/A
TCPC-6ARFVB-OR16F TCPC-6ARFVB-OR16F: CTO-300001739263 EA B  $             42.77 31.0%  $                29.51 N/A N/A
TCPC-6ARFVB-OR20F TCPC-6ARFVB-OR20F: CTO-300001739263 EA B  $             50.06 31.0%  $                34.54 N/A N/A
TCPC-6ARFVB-OR25F TCPC-6ARFVB-OR25F: CTO-300001739263 EA B  $             59.19 31.0%  $                40.84 N/A N/A
TCPC-6ARFVB-OR40F TCPC-6ARFVB-OR40F: CTO-300001739263 EA B  $             86.55 31.0%  $                59.72 N/A N/A
TCPC-6ARFVB-RD01F TCPC-6ARFVB-RD01F: CTO-300001739263 EA B  $             15.38 31.0%  $                10.61 N/A N/A
TCPC-6ARFVB-RD02F TCPC-6ARFVB-RD02F: CTO-300001739263 EA B  $             17.21 31.0%  $                11.87 N/A N/A
TCPC-6ARFVB-RD03F TCPC-6ARFVB-RD03F: CTO-300001739263 EA B  $             19.04 31.0%  $                13.14 N/A N/A
TCPC-6ARFVB-RD04F TCPC-6ARFVB-RD04F: CTO-300001739263 EA B  $             20.86 31.0%  $                14.39 N/A N/A
TCPC-6ARFVB-RD05F TCPC-6ARFVB-RD05F: CTO-300001739263 EA B  $             22.69 31.0%  $                15.66 N/A N/A
TCPC-6ARFVB-RD06F TCPC-6ARFVB-RD06F: CTO-300001739263 EA B  $             24.52 31.0%  $                16.92 N/A N/A
TCPC-6ARFVB-RD07F TCPC-6ARFVB-RD07F: CTO-300001739263 EA B  $             26.35 31.0%  $                18.18 N/A N/A
TCPC-6ARFVB-RD10F TCPC-6ARFVB-RD10F: CTO-300001739263 EA B  $             31.81 31.0%  $                21.95 N/A N/A
TCPC-6ARFVB-RD15F TCPC-6ARFVB-RD15F: CTO-300001739263 EA B  $             40.94 31.0%  $                28.25 N/A N/A
TCPC-6ARFVB-RD16F TCPC-6ARFVB-RD16F: CTO-300001739263 EA B  $             42.77 31.0%  $                29.51 N/A N/A
TCPC-6ARFVB-RD18F TCPC-6ARFVB-RD18F: CTO-300001739263 EA B  $             46.40 31.0%  $                32.02 N/A N/A
TCPC-6ARFVB-RD20F TCPC-6ARFVB-RD20F: CTO-300001739263 EA B  $             50.06 31.0%  $                34.54 N/A N/A
TCPC-6ARFVB-RD24F TCPC-6ARFVB-RD24F: CTO-300001739263 EA B  $             57.36 31.0%  $                39.58 N/A N/A
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TCPC-6ARFVB-RD25F TCPC-6ARFVB-RD25F: CTO-300001739263 EA B  $             59.19 31.0%  $                40.84 N/A N/A
TCPC-6ARFVB-RD26F TCPC-6ARFVB-RD26F: CTO-300001739263 EA B  $             61.02 31.0%  $                42.10 N/A N/A
TCPC-6ARFVB-RD30F TCPC-6ARFVB-RD30F: CTO-300001739263 EA B  $             68.31 31.0%  $                47.13 N/A N/A
TCPC-6ARFVB-RD34F TCPC-6ARFVB-RD34F: CTO-300001739263 EA B  $             75.61 31.0%  $                52.17 N/A N/A
TCPC-6ARFVB-RD40F TCPC-6ARFVB-RD40F: CTO-300001739263 EA B  $             86.55 31.0%  $                59.72 N/A N/A
TCPC-6ARFVB-RD50F TCPC-6ARFVB-RD50F: CTO-300001739263 EA B  $           104.80 31.0%  $                72.31 N/A N/A
TCPC-6ARFVB-RD80F TCPC-6ARFVB-RD80F: CTO-300001739263 EA B  $           159.55 31.0%  $              110.09 N/A N/A
TCPC-6ARFVB-VT01F TCPC-6ARFVB-VT01F: CTO-300001739263 EA B  $             15.38 31.0%  $                10.61 N/A N/A
TCPC-6ARFVB-VT02F TCPC-6ARFVB-VT02F: CTO-300001739263 EA B  $             17.21 31.0%  $                11.87 N/A N/A
TCPC-6ARFVB-VT03F TCPC-6ARFVB-VT03F: CTO-300001739263 EA B  $             19.04 31.0%  $                13.14 N/A N/A
TCPC-6ARFVB-VT04F TCPC-6ARFVB-VT04F: CTO-300001739263 EA B  $             20.86 31.0%  $                14.39 N/A N/A
TCPC-6ARFVB-VT05F TCPC-6ARFVB-VT05F: CTO-300001739263 EA B  $             22.69 31.0%  $                15.66 N/A N/A
TCPC-6ARFVB-VT07F TCPC-6ARFVB-VT07F: CTO-300001739263 EA B  $             26.35 31.0%  $                18.18 N/A N/A
TCPC-6ARFVB-VT10F TCPC-6ARFVB-VT10F: CTO-300001739263 EA B  $             31.81 31.0%  $                21.95 N/A N/A
TCPC-6ARFVB-VT15F TCPC-6ARFVB-VT15F: CTO-300001739263 EA B  $             40.94 31.0%  $                28.25 N/A N/A
TCPC-6ARFVB-VT16F TCPC-6ARFVB-VT16F: CTO-300001739263 EA B  $             42.77 31.0%  $                29.51 N/A N/A
TCPC-6ARFVB-VT20F TCPC-6ARFVB-VT20F: CTO-300001739263 EA B  $             50.06 31.0%  $                34.54 N/A N/A
TCPC-6ARFVB-VT25F TCPC-6ARFVB-VT25F: CTO-300001739263 EA B  $             59.19 31.0%  $                40.84 N/A N/A
TCPC-6ARFVB-WT0.5F TCPC-6ARFVB-WT0.5F: CTO-300001739263 EA B  $             14.48 31.0%  $                  9.99 N/A N/A
TCPC-6ARFVB-WT01F TCPC-6ARFVB-WT01F: CTO-300001739263 EA B  $             15.38 31.0%  $                10.61 N/A N/A
TCPC-6ARFVB-WT02F TCPC-6ARFVB-WT02F: CTO-300001739263 EA B  $             17.21 31.0%  $                11.87 N/A N/A
TCPC-6ARFVB-WT03F TCPC-6ARFVB-WT03F: CTO-300001739263 EA B  $             19.04 31.0%  $                13.14 N/A N/A
TCPC-6ARFVB-WT04F TCPC-6ARFVB-WT04F: CTO-300001739263 EA B  $             20.86 31.0%  $                14.39 N/A N/A
TCPC-6ARFVB-WT05F TCPC-6ARFVB-WT05F: CTO-300001739263 EA B  $             22.69 31.0%  $                15.66 N/A N/A
TCPC-6ARFVB-WT06F TCPC-6ARFVB-WT06F: CTO-300001739263 EA B  $             24.52 31.0%  $                16.92 N/A N/A
TCPC-6ARFVB-WT07F TCPC-6ARFVB-WT07F: CTO-300001739263 EA B  $             26.35 31.0%  $                18.18 N/A N/A
TCPC-6ARFVB-WT08F TCPC-6ARFVB-WT08F: CTO-300001739263 EA B  $             28.15 31.0%  $                19.42 N/A N/A
TCPC-6ARFVB-WT10F TCPC-6ARFVB-WT10F: CTO-300001739263 EA B  $             31.81 31.0%  $                21.95 N/A N/A
TCPC-6ARFVB-WT12F TCPC-6ARFVB-WT12F: CTO-300001739263 EA B  $             35.46 31.0%  $                24.47 N/A N/A
TCPC-6ARFVB-WT15F TCPC-6ARFVB-WT15F: CTO-300001739263 EA B  $             40.94 31.0%  $                28.25 N/A N/A
TCPC-6ARFVB-WT16F TCPC-6ARFVB-WT16F: CTO-300001739263 EA B  $             42.77 31.0%  $                29.51 N/A N/A
TCPC-6ARFVB-WT18F TCPC-6ARFVB-WT18F: CTO-300001739263 EA B  $             46.40 31.0%  $                32.02 N/A N/A
TCPC-6ARFVB-WT20F TCPC-6ARFVB-WT20F: CTO-300001739263 EA B  $             50.06 31.0%  $                34.54 N/A N/A
TCPC-6ARFVB-WT24F TCPC-6ARFVB-WT24F: CTO-300001739263 EA B  $             57.36 31.0%  $                39.58 N/A N/A
TCPC-6ARFVB-WT25F TCPC-6ARFVB-WT25F: CTO-300001739263 EA B  $             59.19 31.0%  $                40.84 N/A N/A
TCPC-6ARFVB-WT26F TCPC-6ARFVB-WT26F: CTO-300001739263 EA B  $             10.17 31.0%  $                  7.02 N/A N/A
TCPC-6ARFVB-WT30F TCPC-6ARFVB-WT30F: CTO-300001739263 EA B  $             68.31 31.0%  $                47.13 N/A N/A
TCPC-6ARFVB-WT34F TCPC-6ARFVB-WT34F: CTO-300001739263 EA B  $             75.61 31.0%  $                52.17 N/A N/A
TCPC-6ARFVB-WT35F TCPC-6ARFVB-WT35F: CTO-300001739263 EA B  $             77.44 31.0%  $                53.43 N/A N/A
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TCPC-6ARFVB-WT40F TCPC-6ARFVB-WT40F: CTO-300001739263 EA B  $             86.55 31.0%  $                59.72 N/A N/A
TCPC-6ARFVB-WT50F TCPC-6ARFVB-WT50F: CTO-300001739263 EA B  $           104.80 31.0%  $                72.31 N/A N/A
TCPC-6ARFVB-YL01F TCPC-6ARFVB-YL01F: CTO-300001739263 EA B  $             15.38 31.0%  $                10.61 N/A N/A
TCPC-6ARFVB-YL02F TCPC-6ARFVB-YL02F: CTO-300001739263 EA B  $             17.21 31.0%  $                11.87 N/A N/A
TCPC-6ARFVB-YL03F TCPC-6ARFVB-YL03F: CTO-300001739263 EA B  $             19.04 31.0%  $                13.14 N/A N/A
TCPC-6ARFVB-YL04F TCPC-6ARFVB-YL04F: CTO-300001739263 EA B  $             20.86 31.0%  $                14.39 N/A N/A
TCPC-6ARFVB-YL05F TCPC-6ARFVB-YL05F: CTO-300001739263 EA B  $             22.69 31.0%  $                15.66 N/A N/A
TCPC-6ARFVB-YL06F TCPC-6ARFVB-YL06F: CTO-300001739263 EA B  $             24.52 31.0%  $                16.92 N/A N/A
TCPC-6ARFVB-YL07F TCPC-6ARFVB-YL07F: CTO-300001739263 EA B  $             26.35 31.0%  $                18.18 N/A N/A
TCPC-6ARFVB-YL08F TCPC-6ARFVB-YL08F: CTO-300001739263 EA B  $             28.15 31.0%  $                19.42 N/A N/A
TCPC-6ARFVB-YL10F TCPC-6ARFVB-YL10F: CTO-300001739263 EA B  $             31.81 31.0%  $                21.95 N/A N/A
TCPC-6ARFVB-YL12F TCPC-6ARFVB-YL12F: CTO-300001739263 EA B  $             35.46 31.0%  $                24.47 N/A N/A
TCPC-6ARFVB-YL15F TCPC-6ARFVB-YL15F: CTO-300001739263 EA B  $             40.94 31.0%  $                28.25 N/A N/A
TCPC-6ARFVB-YL16F TCPC-6ARFVB-YL16F: CTO-300001739263 EA B  $             42.77 31.0%  $                29.51 N/A N/A
TCPC-6ARFVB-YL20F TCPC-6ARFVB-YL20F: CTO-300001739263 EA B  $             50.06 31.0%  $                34.54 N/A N/A
TCPC-6ARFVB-YL25F TCPC-6ARFVB-YL25F: CTO-300001739263 EA B  $             59.19 31.0%  $                40.84 N/A N/A
TCPC-6ARFVR-GY01F TCPC-6ARFVR-GY01F: CTO-300001739263 EA B  $             15.38 31.0%  $                10.61 N/A N/A
TCPC-6ARFVR-GY02F TCPC-6ARFVR-GY02F: CTO-300001739263 EA B  $             17.21 31.0%  $                11.87 N/A N/A
TCPC-6ARFVR-GY03F TCPC-6ARFVR-GY03F: CTO-300001739263 EA B  $             19.04 31.0%  $                13.14 N/A N/A
TCPC-6ARFVR-GY04F TCPC-6ARFVR-GY04F: CTO-300001739263 EA B  $             20.86 31.0%  $                14.39 N/A N/A
TCPC-6ARFVR-GY05F TCPC-6ARFVR-GY05F: CTO-300001739263 EA B  $             35.54 31.0%  $                24.52 N/A N/A
TCPC-6ARFVR-GY06F TCPC-6ARFVR-GY06F: CTO-300001739263 EA B  $             24.52 31.0%  $                16.92 N/A N/A
TCPC-6ARFVR-GY07F TCPC-6ARFVR-GY07F: CTO-300001739263 EA B  $             26.35 31.0%  $                18.18 N/A N/A
TCPC-6ARFVR-GY08F TCPC-6ARFVR-GY08F: CTO-300001739263 EA B  $             43.71 31.0%  $                30.16 N/A N/A
TCPC-6ARFVR-GY10F TCPC-6ARFVR-GY10F: CTO-300001739263 EA B  $             31.81 31.0%  $                21.95 N/A N/A
TCPC-6ARFVR-GY12F TCPC-6ARFVR-GY12F: CTO-300001739263 EA B  $             54.61 31.0%  $                37.68 N/A N/A
TCPC-6ARFVR-GY13F TCPC-6ARFVR-GY13F: CTO-300001739263 EA B  $             37.29 31.0%  $                25.73 N/A N/A
TCPC-6ARFVR-GY14F TCPC-6ARFVR-GY14F: CTO-300001739263 EA B  $             21.58 31.0%  $                14.89 N/A N/A
TCPC-6ARFVR-GY15F TCPC-6ARFVR-GY15F: CTO-300001739263 EA B  $             40.94 31.0%  $                28.25 N/A N/A
TCPC-6ARFVR-GY16F TCPC-6ARFVR-GY16F: CTO-300001739263 EA B  $             42.77 31.0%  $                29.51 N/A N/A
TCPC-6ARFVR-GY17F TCPC-6ARFVR-GY17F: CTO-300001739263 EA B  $             44.59 31.0%  $                30.77 N/A N/A
TCPC-6ARFVR-GY18F TCPC-6ARFVR-GY18F: CTO-300001739263 EA B  $             46.40 31.0%  $                32.02 N/A N/A
TCPC-6ARFVR-GY19F TCPC-6ARFVR-GY19F: CTO-300001739263 EA B  $             48.23 31.0%  $                33.28 N/A N/A
TCPC-6ARFVR-GY20F TCPC-6ARFVR-GY20F: CTO-300001739263 EA B  $             76.40 31.0%  $                52.72 N/A N/A
TCPC-6ARFVR-GY25F TCPC-6ARFVR-GY25F: CTO-300001739263 EA B  $             90.02 31.0%  $                62.11 N/A N/A
TCPC-6ARFVR-GY30F TCPC-6ARFVR-GY30F: CTO-300001739263 EA B  $             68.31 31.0%  $                47.13 N/A N/A
TCPC-6ARFVR-GY35F TCPC-6ARFVR-GY35F: CTO-300001739263 EA B  $             77.88 31.0%  $                53.74 N/A N/A
TCPC-6ARFVR-GY40F TCPC-6ARFVR-GY40F: CTO-300001739263 EA B  $           130.88 31.0%  $                90.31 N/A N/A
TCPC-6ARFVR-GY45F TCPC-6ARFVR-GY45F: CTO-300001739263 EA B  $           144.49 31.0%  $                99.70 N/A N/A
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TCPC-6ARFVR-GY50F TCPC-6ARFVR-GY50F: CTO-300001739263 EA B  $           158.13 31.0%  $              109.11 N/A N/A
TCPC-6ARFVX-GY02F TCPC-6ARFVX-GY02F: CTO-300001739263 EA B  $             17.21 31.0%  $                11.87 N/A N/A
TCPC-6ARFVX-GY03F TCPC-6ARFVX-GY03F: CTO-300001739263 EA B  $             30.10 31.0%  $                20.77 N/A N/A
TCPC-6ARFVX-GY05F TCPC-6ARFVX-GY05F: CTO-300001739263 EA B  $             22.69 31.0%  $                15.66 N/A N/A
TCPC-6ARFVX-GY06F TCPC-6ARFVX-GY06F: CTO-300001739263 EA B  $             24.52 31.0%  $                16.92 N/A N/A
TCPC-6ARFVX-GY07F TCPC-6ARFVX-GY07F: CTO-300001739263 EA B  $             26.35 31.0%  $                18.18 N/A N/A
TCPC-6ARFVX-GY08F TCPC-6ARFVX-GY08F: CTO-300001739263 EA B  $             43.71 31.0%  $                30.16 N/A N/A
TCPC-6ARFVX-GY09F TCPC-6ARFVX-GY09F: CTO-300001739263 EA B  $             46.44 31.0%  $                32.04 N/A N/A
TCPC-6ARFVX-GY10F TCPC-6ARFVX-GY10F: CTO-300001739263 EA B  $             31.81 31.0%  $                21.95 N/A N/A
TCPC-6ARFVX-GY12F TCPC-6ARFVX-GY12F: CTO-300001739263 EA B  $             35.46 31.0%  $                24.47 N/A N/A
TCPC-6ARFVX-GY14F TCPC-6ARFVX-GY14F: CTO-300001739263 EA B  $             39.11 31.0%  $                26.99 N/A N/A
TCPC-6ARFVX-GY15F TCPC-6ARFVX-GY15F: CTO-300001739263 EA B  $             40.94 31.0%  $                28.25 N/A N/A
TCPC-6ARFVX-GY16F TCPC-6ARFVX-GY16F: CTO-300001739263 EA B  $             42.77 31.0%  $                29.51 N/A N/A
TCPC-6ARFVX-GY18F TCPC-6ARFVX-GY18F: CTO-300001739263 EA B  $             46.40 31.0%  $                32.02 N/A N/A
TCPC-6ARFVX-GY19F TCPC-6ARFVX-GY19F: CTO-300001739263 EA B  $             26.19 31.0%  $                18.07 N/A N/A
TCPC-6ARFVX-GY20F TCPC-6ARFVX-GY20F: CTO-300001739263 EA B  $             50.06 31.0%  $                34.54 N/A N/A
TCPC-6ARFVX-GY25F TCPC-6ARFVX-GY25F: CTO-300001739263 EA B  $             90.02 31.0%  $                62.11 N/A N/A
TCPC-6ARFVX-GY30F TCPC-6ARFVX-GY30F: CTO-300001739263 EA B  $             68.31 31.0%  $                47.13 N/A N/A
TCPC-6ARFVX-GY35F TCPC-6ARFVX-GY35F: CTO-300001739263 EA B  $             41.02 31.0%  $                28.30 N/A N/A
TCPC-6ARFVX-GY45F TCPC-6ARFVX-GY45F: CTO-300001739263 EA B  $             95.69 31.0%  $                66.03 N/A N/A
TCPC-6ARFVX-GY50F TCPC-6ARFVX-GY50F: CTO-300001739263 EA B  $           158.13 31.0%  $              109.11 N/A N/A
TCPC-6RUPA-BL110F TCPC-6RUPA-BL110F: CTO-300001739263 EA B  $             97.15 31.0%  $                67.03 N/A N/A
TCPC-6RUPA-BL112F TCPC-6RUPA-BL112F: CTO-300001739263 EA B  $             98.75 31.0%  $                68.14 N/A N/A
TCPC-6RUPA-BL115F TCPC-6RUPA-BL115F: CTO-300001739263 EA B  $           101.15 31.0%  $                69.79 N/A N/A
TCPC-6RUPA-BL80F TCPC-6RUPA-BL80F: CTO-300001739263 EA B  $             73.15 31.0%  $                50.47 N/A N/A
TCPC-6RUPA-BL88F TCPC-6RUPA-BL88F: CTO-300001739263 EA B  $             79.55 31.0%  $                54.89 N/A N/A
TCPC-6RUPA-BL90F TCPC-6RUPA-BL90F: CTO-300001739263 EA B  $             81.15 31.0%  $                55.99 N/A N/A
TCPC-6RUPA-BL92F TCPC-6RUPA-BL92F: CTO-300001739263 EA B  $             82.75 31.0%  $                57.10 N/A N/A
TCPC-6RUPA-WT03F TCPC-6RUPA-WT03F: CTO-300001739263 EA B  $             11.56 31.0%  $                  7.98 N/A N/A
TCPC-6RUPA-WT07F TCPC-6RUPA-WT07F: CTO-300001739263 EA B  $             14.75 31.0%  $                10.18 N/A N/A
TCPC-6RUPA-WT10F TCPC-6RUPA-WT10F: CTO-300001739263 EA B  $             17.15 31.0%  $                11.83 N/A N/A
TCPC-6RUPA-WT14F TCPC-6RUPA-WT14F: CTO-300001739263 EA B  $             20.35 31.0%  $                14.04 N/A N/A
TCPC-6RUPA-WT15F TCPC-6RUPA-WT15F: CTO-300001739263 EA B  $             21.15 31.0%  $                14.59 N/A N/A
TCPC-6RUPA-WT20F TCPC-6RUPA-WT20F: CTO-300001739263 EA B  $             25.15 31.0%  $                17.35 N/A N/A
TCPC-6RUPA-WT25F TCPC-6RUPA-WT25F: CTO-300001739263 EA B  $             29.15 31.0%  $                20.11 N/A N/A
TCPC-6RUPA-WT30F TCPC-6RUPA-WT30F: CTO-300001739263 EA B  $             33.15 31.0%  $                22.87 N/A N/A
TCPC-6RUPA-WT35F TCPC-6RUPA-WT35F: CTO-300001739263 EA B  $             37.15 31.0%  $                25.63 N/A N/A
TCPC-6RUPA-WT40F TCPC-6RUPA-WT40F: CTO-300001739263 EA B  $             41.15 31.0%  $                28.39 N/A N/A
TCPC-6RUPB-BK05F TCPC-6RUPB-BK05F: CTO-300001739263 EA B  $             13.15 31.0%  $                  9.07 N/A N/A
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TCPC-6RUPB-BK07F TCPC-6RUPB-BK07F: CTO-300001739263 EA B  $             14.75 31.0%  $                10.18 N/A N/A
TCPC-6RUPB-BK100F TCPC-6RUPB-BK100F: CTO-300001739263 EA B  $             89.15 31.0%  $                61.51 N/A N/A
TCPC-6RUPB-BK10F TCPC-6RUPB-BK10F: CTO-300001739263 EA B  $             17.15 31.0%  $                11.83 N/A N/A
TCPC-6RUPB-BK12F TCPC-6RUPB-BK12F: CTO-300001739263 EA B  $             18.75 31.0%  $                12.94 N/A N/A
TCPC-6RUPB-BK15F TCPC-6RUPB-BK15F: CTO-300001739263 EA B  $             21.15 31.0%  $                14.59 N/A N/A
TCPC-6RUPB-BK18F TCPC-6RUPB-BK18F: CTO-300001739263 EA B  $             23.56 31.0%  $                16.26 N/A N/A
TCPC-6RUPB-BK20F TCPC-6RUPB-BK20F: CTO-300001739263 EA B  $             25.15 31.0%  $                17.35 N/A N/A
TCPC-6RUPB-BK25F TCPC-6RUPB-BK25F: CTO-300001739263 EA B  $             29.15 31.0%  $                20.11 N/A N/A
TCPC-6RUPB-BK30F TCPC-6RUPB-BK30F: CTO-300001739263 EA B  $             33.15 31.0%  $                22.87 N/A N/A
TCPC-6RUPB-BK35F TCPC-6RUPB-BK35F: CTO-300001739263 EA B  $             37.15 31.0%  $                25.63 N/A N/A
TCPC-6RUPB-BK40F TCPC-6RUPB-BK40F: CTO-300001739263 EA B  $             41.15 31.0%  $                28.39 N/A N/A
TCPC-6RUPB-BK50F TCPC-6RUPB-BK50F: CTO-300001739263 EA B  $             49.15 31.0%  $                33.91 N/A N/A
TCPC-6RUPB-BL100F TCPC-6RUPB-BL100F: CTO-300001739263 EA B  $             89.15 31.0%  $                61.51 N/A N/A
TCPC-6RUPB-BL10F TCPC-6RUPB-BL10F: CTO-300001739263 EA B  $             17.15 31.0%  $                11.83 N/A N/A
TCPC-6RUPB-BL135F TCPC-6RUPB-BL135F: CTO-300001739263 EA B  $           117.15 31.0%  $                80.83 N/A N/A
TCPC-6RUPB-BL20F TCPC-6RUPB-BL20F: CTO-300001739263 EA B  $             25.15 31.0%  $                17.35 N/A N/A
TCPC-6RUPB-BL25F TCPC-6RUPB-BL25F: CTO-300001739263 EA B  $             29.15 31.0%  $                20.11 N/A N/A
TCPC-6RUPB-BL300F TCPC-6RUPB-BL300F: CTO-300001739263 EA B  $           249.14 31.0%  $              171.91 N/A N/A
TCPC-6RUPB-BL30F TCPC-6RUPB-BL30F: CTO-300001739263 EA B  $             33.15 31.0%  $                22.87 N/A N/A
TCPC-6RUPB-BL40F TCPC-6RUPB-BL40F: CTO-300001739263 EA B  $             41.15 31.0%  $                28.39 N/A N/A
TCPC-6RUPB-BL50F TCPC-6RUPB-BL50F: CTO-300001739263 EA B  $             49.15 31.0%  $                33.91 N/A N/A
TCPC-6RUPB-BL60F TCPC-6RUPB-BL60F: CTO-300001739263 EA B  $             57.15 31.0%  $                39.43 N/A N/A
TCPC-6RUPB-BL80F TCPC-6RUPB-BL80F: CTO-300001739263 EA B  $             73.15 31.0%  $                50.47 N/A N/A
TCPC-6RUPB-GN15F TCPC-6RUPB-GN15F: CTO-300001739263 EA B  $             21.15 31.0%  $                14.59 N/A N/A
TCPC-6RUPB-GY01F TCPC-6RUPB-GY01F: CTO-300001739263 EA B  $               9.94 31.0%  $                  6.86 N/A N/A
TCPC-6RUPB-GY02F TCPC-6RUPB-GY02F: CTO-300001739263 EA B  $             10.75 31.0%  $                  7.42 N/A N/A
TCPC-6RUPB-GY03F TCPC-6RUPB-GY03F: CTO-300001739263 EA B  $             11.56 31.0%  $                  7.98 N/A N/A
TCPC-6RUPB-GY04F TCPC-6RUPB-GY04F: CTO-300001739263 EA B  $             12.35 31.0%  $                  8.52 N/A N/A
TCPC-6RUPB-GY05F TCPC-6RUPB-GY05F: CTO-300001739263 EA B  $             13.15 31.0%  $                  9.07 N/A N/A
TCPC-6RUPB-GY06F TCPC-6RUPB-GY06F: CTO-300001739263 EA B  $             13.94 31.0%  $                  9.62 N/A N/A
TCPC-6RUPB-GY07F TCPC-6RUPB-GY07F: CTO-300001739263 EA B  $             14.75 31.0%  $                10.18 N/A N/A
TCPC-6RUPB-GY08F TCPC-6RUPB-GY08F: CTO-300001739263 EA B  $             15.56 31.0%  $                10.74 N/A N/A
TCPC-6RUPB-GY09F TCPC-6RUPB-GY09F: CTO-300001739263 EA B  $             16.35 31.0%  $                11.28 N/A N/A
TCPC-6RUPB-GY10F TCPC-6RUPB-GY10F: CTO-300001739263 EA B  $             17.15 31.0%  $                11.83 N/A N/A
TCPC-6RUPB-GY11F TCPC-6RUPB-GY11F: CTO-300001739263 EA B  $             17.94 31.0%  $                12.38 N/A N/A
TCPC-6RUPB-GY12F TCPC-6RUPB-GY12F: CTO-300001739263 EA B  $             18.75 31.0%  $                12.94 N/A N/A
TCPC-6RUPB-GY130F TCPC-6RUPB-GY130F: CTO-300001739263 EA B  $           113.15 31.0%  $                78.07 N/A N/A
TCPC-6RUPB-GY13F TCPC-6RUPB-GY13F: CTO-300001739263 EA B  $             19.56 31.0%  $                13.50 N/A N/A
TCPC-6RUPB-GY14F TCPC-6RUPB-GY14F: CTO-300001739263 EA B  $             20.35 31.0%  $                14.04 N/A N/A
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TCPC-6RUPB-GY15F TCPC-6RUPB-GY15F: CTO-300001739263 EA B  $             21.15 31.0%  $                14.59 N/A N/A
TCPC-6RUPB-GY16F TCPC-6RUPB-GY16F: CTO-300001739263 EA B  $             21.94 31.0%  $                15.14 N/A N/A
TCPC-6RUPB-GY17F TCPC-6RUPB-GY17F: CTO-300001739263 EA B  $             22.75 31.0%  $                15.70 N/A N/A
TCPC-6RUPB-GY18F TCPC-6RUPB-GY18F: CTO-300001739263 EA B  $             23.56 31.0%  $                16.26 N/A N/A
TCPC-6RUPB-GY19F TCPC-6RUPB-GY19F: CTO-300001739263 EA B  $             24.35 31.0%  $                16.80 N/A N/A
TCPC-6RUPB-GY20F TCPC-6RUPB-GY20F: CTO-300001739263 EA B  $             25.15 31.0%  $                17.35 N/A N/A
TCPC-6RUPB-GY25F TCPC-6RUPB-GY25F: CTO-300001739263 EA B  $             29.15 31.0%  $                20.11 N/A N/A
TCPC-6RUPB-GY30F TCPC-6RUPB-GY30F: CTO-300001739263 EA B  $             33.15 31.0%  $                22.87 N/A N/A
TCPC-6RUPB-GY35F TCPC-6RUPB-GY35F: CTO-300001739263 EA B  $             37.15 31.0%  $                25.63 N/A N/A
TCPC-6RUPB-GY40F TCPC-6RUPB-GY40F: CTO-300001739263 EA B  $             41.15 31.0%  $                28.39 N/A N/A
TCPC-6RUPB-GY45F TCPC-6RUPB-GY45F: CTO-300001739263 EA B  $             45.15 31.0%  $                31.15 N/A N/A
TCPC-6RUPB-GY50F TCPC-6RUPB-GY50F: CTO-300001739263 EA B  $             49.15 31.0%  $                33.91 N/A N/A
TCPC-6RUPR-GY01F TCPC-6RUPR-GY01F: CTO-300001739263 EA B  $               9.94 31.0%  $                  6.86 N/A N/A
TCPC-6RUPR-GY02F TCPC-6RUPR-GY02F: CTO-300001739263 EA B  $             10.75 31.0%  $                  7.42 N/A N/A
TCPC-6RUPR-GY03F TCPC-6RUPR-GY03F: CTO-300001739263 EA B  $             11.56 31.0%  $                  7.98 N/A N/A
TCPC-6RUPR-GY04F TCPC-6RUPR-GY04F: CTO-300001739263 EA B  $             12.35 31.0%  $                  8.52 N/A N/A
TCPC-6RUPR-GY05F TCPC-6RUPR-GY05F: CTO-300001739263 EA B  $             13.15 31.0%  $                  9.07 N/A N/A
TCPC-6RUPR-GY06F TCPC-6RUPR-GY06F: CTO-300001739263 EA B  $             13.94 31.0%  $                  9.62 N/A N/A
TCPC-6RUPR-GY07F TCPC-6RUPR-GY07F: CTO-300001739263 EA B  $             14.75 31.0%  $                10.18 N/A N/A
TCPC-6RUPR-GY08F TCPC-6RUPR-GY08F: CTO-300001739263 EA B  $             15.56 31.0%  $                10.74 N/A N/A
TCPC-6RUPR-GY09F TCPC-6RUPR-GY09F: CTO-300001739263 EA B  $             16.35 31.0%  $                11.28 N/A N/A
TCPC-6RUPR-GY10F TCPC-6RUPR-GY10F: CTO-300001739263 EA B  $             17.15 31.0%  $                11.83 N/A N/A
TCPC-6RUPR-GY11F TCPC-6RUPR-GY11F: CTO-300001739263 EA B  $             17.94 31.0%  $                12.38 N/A N/A
TCPC-6RUPR-GY12F TCPC-6RUPR-GY12F: CTO-300001739263 EA B  $             18.75 31.0%  $                12.94 N/A N/A
TCPC-6RUPR-GY13F TCPC-6RUPR-GY13F: CTO-300001739263 EA B  $             19.56 31.0%  $                13.50 N/A N/A
TCPC-6RUPR-GY14F TCPC-6RUPR-GY14F: CTO-300001739263 EA B  $             20.35 31.0%  $                14.04 N/A N/A
TCPC-6RUPR-GY15F TCPC-6RUPR-GY15F: CTO-300001739263 EA B  $             21.15 31.0%  $                14.59 N/A N/A
TCPC-6RUPR-GY16F TCPC-6RUPR-GY16F: CTO-300001739263 EA B  $             21.94 31.0%  $                15.14 N/A N/A
TCPC-6RUPR-GY17F TCPC-6RUPR-GY17F: CTO-300001739263 EA B  $             22.75 31.0%  $                15.70 N/A N/A
TCPC-6RUPR-GY18F TCPC-6RUPR-GY18F: CTO-300001739263 EA B  $             23.56 31.0%  $                16.26 N/A N/A
TCPC-6RUPR-GY19F TCPC-6RUPR-GY19F: CTO-300001739263 EA B  $             24.35 31.0%  $                16.80 N/A N/A
TCPC-6RUPR-GY20F TCPC-6RUPR-GY20F: CTO-300001739263 EA B  $             25.15 31.0%  $                17.35 N/A N/A
TCPC-6RUPR-GY25F TCPC-6RUPR-GY25F: CTO-300001739263 EA B  $             29.15 31.0%  $                20.11 N/A N/A
TCPC-6RUPR-GY30F TCPC-6RUPR-GY30F: CTO-300001739263 EA B  $             33.15 31.0%  $                22.87 N/A N/A
TCPC-6RUPR-GY35F TCPC-6RUPR-GY35F: CTO-300001739263 EA B  $             37.15 31.0%  $                25.63 N/A N/A
TCPC-6RUPR-GY40F TCPC-6RUPR-GY40F: CTO-300001739263 EA B  $             41.15 31.0%  $                28.39 N/A N/A
TCPC-6RUPR-GY45F TCPC-6RUPR-GY45F: CTO-300001739263 EA B  $             45.15 31.0%  $                31.15 N/A N/A
TCPC-6RUPR-GY50F TCPC-6RUPR-GY50F: CTO-300001739263 EA B  $             49.15 31.0%  $                33.91 N/A N/A
TCPC-6RUPX-BK105F TCPC-6RUPX-BK105F: CTO-300001739263 EA B  $             93.15 31.0%  $                64.27 N/A N/A
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TCPC-6RUPX-BK110F TCPC-6RUPX-BK110F: CTO-300001739263 EA B  $             97.15 31.0%  $                67.03 N/A N/A
TCPC-6RUPX-BK65F TCPC-6RUPX-BK65F: CTO-300001739263 EA B  $             61.15 31.0%  $                42.19 N/A N/A
TCPC-6RUPX-BK95F TCPC-6RUPX-BK95F: CTO-300001739263 EA B  $             85.15 31.0%  $                58.75 N/A N/A
TCPC-6RUPX-GY01F TCPC-6RUPX-GY01F: CTO-300001739263 EA B  $               9.94 31.0%  $                  6.86 N/A N/A
TCPC-6RUPX-GY02F TCPC-6RUPX-GY02F: CTO-300001739263 EA B  $             10.75 31.0%  $                  7.42 N/A N/A
TCPC-6RUPX-GY03F TCPC-6RUPX-GY03F: CTO-300001739263 EA B  $             11.56 31.0%  $                  7.98 N/A N/A
TCPC-6RUPX-GY04F TCPC-6RUPX-GY04F: CTO-300001739263 EA B  $             12.35 31.0%  $                  8.52 N/A N/A
TCPC-6RUPX-GY05F TCPC-6RUPX-GY05F: CTO-300001739263 EA B  $             13.15 31.0%  $                  9.07 N/A N/A
TCPC-6RUPX-GY06F TCPC-6RUPX-GY06F: CTO-300001739263 EA B  $             13.94 31.0%  $                  9.62 N/A N/A
TCPC-6RUPX-GY07F TCPC-6RUPX-GY07F: CTO-300001739263 EA B  $             14.75 31.0%  $                10.18 N/A N/A
TCPC-6RUPX-GY08F TCPC-6RUPX-GY08F: CTO-300001739263 EA B  $             15.56 31.0%  $                10.74 N/A N/A
TCPC-6RUPX-GY09F TCPC-6RUPX-GY09F: CTO-300001739263 EA B  $             16.35 31.0%  $                11.28 N/A N/A
TCPC-6RUPX-GY10F TCPC-6RUPX-GY10F: CTO-300001739263 EA B  $             17.15 31.0%  $                11.83 N/A N/A
TCPC-6RUPX-GY11F TCPC-6RUPX-GY11F: CTO-300001739263 EA B  $             17.94 31.0%  $                12.38 N/A N/A
TCPC-6RUPX-GY12F TCPC-6RUPX-GY12F: CTO-300001739263 EA B  $             18.75 31.0%  $                12.94 N/A N/A
TCPC-6RUPX-GY13F TCPC-6RUPX-GY13F: CTO-300001739263 EA B  $             19.56 31.0%  $                13.50 N/A N/A
TCPC-6RUPX-GY14F TCPC-6RUPX-GY14F: CTO-300001739263 EA B  $             20.35 31.0%  $                14.04 N/A N/A
TCPC-6RUPX-GY15F TCPC-6RUPX-GY15F: CTO-300001739263 EA B  $             21.15 31.0%  $                14.59 N/A N/A
TCPC-6RUPX-GY16F TCPC-6RUPX-GY16F: CTO-300001739263 EA B  $             21.94 31.0%  $                15.14 N/A N/A
TCPC-6RUPX-GY17F TCPC-6RUPX-GY17F: CTO-300001739263 EA B  $             22.75 31.0%  $                15.70 N/A N/A
TCPC-6RUPX-GY18F TCPC-6RUPX-GY18F: CTO-300001739263 EA B  $             23.56 31.0%  $                16.26 N/A N/A
TCPC-6RUPX-GY19F TCPC-6RUPX-GY19F: CTO-300001739263 EA B  $             24.35 31.0%  $                16.80 N/A N/A
TCPC-6RUPX-GY20F TCPC-6RUPX-GY20F: CTO-300001739263 EA B  $             25.15 31.0%  $                17.35 N/A N/A
TCPC-6RUPX-GY25F TCPC-6RUPX-GY25F: CTO-300001739263 EA B  $             29.15 31.0%  $                20.11 N/A N/A
TCPC-6RUPX-GY30F TCPC-6RUPX-GY30F: CTO-300001739263 EA B  $             33.15 31.0%  $                22.87 N/A N/A
TCPC-6RUPX-GY35F TCPC-6RUPX-GY35F: CTO-300001739263 EA B  $             37.15 31.0%  $                25.63 N/A N/A
TCPC-6RUPX-GY40F TCPC-6RUPX-GY40F: CTO-300001739263 EA B  $             41.15 31.0%  $                28.39 N/A N/A
TCPC-6RUPX-GY45F TCPC-6RUPX-GY45F: CTO-300001739263 EA B  $             45.15 31.0%  $                31.15 N/A N/A
TCPC-6RUPX-GY50F TCPC-6RUPX-GY50F: CTO-300001739263 EA B  $             49.15 31.0%  $                33.91 N/A N/A
TCPC-6RURA-BL03F TCPC-6RURA-BL03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RURA-BL04F TCPC-6RURA-BL04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RURA-BL06F TCPC-6RURA-BL06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
TCPC-6RURA-BL09F TCPC-6RURA-BL09F: CTO-300001739263 EA B  $             13.19 31.0%  $                  9.10 N/A N/A
TCPC-6RURA-BL10F TCPC-6RURA-BL10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RURA-BL12F TCPC-6RURA-BL12F: CTO-300001739263 EA B  $             14.56 31.0%  $                10.05 N/A N/A
TCPC-6RURA-BL16F TCPC-6RURA-BL16F: CTO-300001739263 EA B  $             16.35 31.0%  $                11.28 N/A N/A
TCPC-6RURB-BL04F TCPC-6RURB-BL04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RURB-BL110F TCPC-6RURB-BL110F: CTO-300001739263 EA B  $             58.65 31.0%  $                40.47 N/A N/A
TCPC-6RURB-BL120F TCPC-6RURB-BL120F: CTO-300001739263 EA B  $             63.15 31.0%  $                43.57 N/A N/A
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TCPC-6RURB-BL135F TCPC-6RURB-BL135F: CTO-300001739263 EA B  $             69.90 31.0%  $                48.23 N/A N/A
TCPC-6RURB-BL15F TCPC-6RURB-BL15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RURB-BL25F TCPC-6RURB-BL25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-6RURB-BL40F TCPC-6RURB-BL40F: CTO-300001739263 EA B  $             27.15 31.0%  $                18.73 N/A N/A
TCPC-6RURB-BL50F TCPC-6RURB-BL50F: CTO-300001739263 EA B  $             31.65 31.0%  $                21.84 N/A N/A
TCPC-6RURB-BL80F TCPC-6RURB-BL80F: CTO-300001739263 EA B  $             45.15 31.0%  $                31.15 N/A N/A
TCPC-6RURB-GN25F TCPC-6RURB-GN25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-6RURB-GN40F TCPC-6RURB-GN40F: CTO-300001739263 EA B  $             27.15 31.0%  $                18.73 N/A N/A
TCPC-6RURB-GN50F TCPC-6RURB-GN50F: CTO-300001739263 EA B  $             31.65 31.0%  $                21.84 N/A N/A
TCPC-6RURB-GN70F TCPC-6RURB-GN70F: CTO-300001739263 EA B  $             40.65 31.0%  $                28.05 N/A N/A
TCPC-6RURB-GN80F TCPC-6RURB-GN80F: CTO-300001739263 EA B  $             45.15 31.0%  $                31.15 N/A N/A
TCPC-6RURB-GY01F TCPC-6RURB-GY01F: CTO-300001739263 EA B  $               9.60 31.0%  $                  6.62 N/A N/A
TCPC-6RURB-GY02F TCPC-6RURB-GY02F: CTO-300001739263 EA B  $             10.06 31.0%  $                  6.94 N/A N/A
TCPC-6RURB-GY03F TCPC-6RURB-GY03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RURB-GY04F TCPC-6RURB-GY04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RURB-GY05F TCPC-6RURB-GY05F: CTO-300001739263 EA B  $             11.40 31.0%  $                  7.87 N/A N/A
TCPC-6RURB-GY06F TCPC-6RURB-GY06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
TCPC-6RURB-GY07F TCPC-6RURB-GY07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RURB-GY08F TCPC-6RURB-GY08F: CTO-300001739263 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
TCPC-6RURB-GY09F TCPC-6RURB-GY09F: CTO-300001739263 EA B  $             13.19 31.0%  $                  9.10 N/A N/A
TCPC-6RURB-GY10F TCPC-6RURB-GY10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RURB-GY11F TCPC-6RURB-GY11F: CTO-300001739263 EA B  $             14.10 31.0%  $                  9.73 N/A N/A
TCPC-6RURB-GY12F TCPC-6RURB-GY12F: CTO-300001739263 EA B  $             14.56 31.0%  $                10.05 N/A N/A
TCPC-6RURB-GY13F TCPC-6RURB-GY13F: CTO-300001739263 EA B  $             15.00 31.0%  $                10.35 N/A N/A
TCPC-6RURB-GY14F TCPC-6RURB-GY14F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-6RURB-GY15F TCPC-6RURB-GY15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RURB-GY16F TCPC-6RURB-GY16F: CTO-300001739263 EA B  $             16.35 31.0%  $                11.28 N/A N/A
TCPC-6RURB-GY17F TCPC-6RURB-GY17F: CTO-300001739263 EA B  $             16.81 31.0%  $                11.60 N/A N/A
TCPC-6RURB-GY18F TCPC-6RURB-GY18F: CTO-300001739263 EA B  $             17.25 31.0%  $                11.90 N/A N/A
TCPC-6RURB-GY19F TCPC-6RURB-GY19F: CTO-300001739263 EA B  $             17.69 31.0%  $                12.21 N/A N/A
TCPC-6RURB-GY20F TCPC-6RURB-GY20F: CTO-300001739263 EA B  $             18.15 31.0%  $                12.52 N/A N/A
TCPC-6RURB-GY25F TCPC-6RURB-GY25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-6RURB-GY30F TCPC-6RURB-GY30F: CTO-300001739263 EA B  $             22.65 31.0%  $                15.63 N/A N/A
TCPC-6RURB-GY35F TCPC-6RURB-GY35F: CTO-300001739263 EA B  $             24.90 31.0%  $                17.18 N/A N/A
TCPC-6RURB-GY40F TCPC-6RURB-GY40F: CTO-300001739263 EA B  $             27.15 31.0%  $                18.73 N/A N/A
TCPC-6RURB-GY45F TCPC-6RURB-GY45F: CTO-300001739263 EA B  $             29.40 31.0%  $                20.29 N/A N/A
TCPC-6RURB-GY50F TCPC-6RURB-GY50F: CTO-300001739263 EA B  $             31.65 31.0%  $                21.84 N/A N/A
TCPC-6RURB-RD55F TCPC-6RURB-RD55F: CTO-300001739263 EA B  $             33.90 31.0%  $                23.39 N/A N/A
TCPC-6RURB-RD60F TCPC-6RURB-RD60F: CTO-300001739263 EA B  $             36.15 31.0%  $                24.94 N/A N/A
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TCPC-6RURB-RD70F TCPC-6RURB-RD70F: CTO-300001739263 EA B  $             40.65 31.0%  $                28.05 N/A N/A
TCPC-6RURB-RD80F TCPC-6RURB-RD80F: CTO-300001739263 EA B  $             45.15 31.0%  $                31.15 N/A N/A
TCPC-6RURB-RD85F TCPC-6RURB-RD85F: CTO-300001739263 EA B  $             47.40 31.0%  $                32.71 N/A N/A
TCPC-6RURB-VT130F TCPC-6RURB-VT130F: CTO-300001739263 EA B  $             67.65 31.0%  $                46.68 N/A N/A
TCPC-6RURB-VT240F TCPC-6RURB-VT240F: CTO-300001739263 EA B  $           117.15 31.0%  $                80.83 N/A N/A
TCPC-6RURB-VT65F TCPC-6RURB-VT65F: CTO-300001739263 EA B  $             38.40 31.0%  $                26.50 N/A N/A
TCPC-6RURB-VT90F TCPC-6RURB-VT90F: CTO-300001739263 EA B  $             49.65 31.0%  $                34.26 N/A N/A
TCPC-6RURB-WT66F TCPC-6RURB-WT66F: CTO-300001739263 EA B  $             38.84 31.0%  $                26.80 N/A N/A
TCPC-6RURB-YL07F TCPC-6RURB-YL07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RURB-YL12F TCPC-6RURB-YL12F: CTO-300001739263 EA B  $             14.56 31.0%  $                10.05 N/A N/A
TCPC-6RURB-YL50F TCPC-6RURB-YL50F: CTO-300001739263 EA B  $             31.65 31.0%  $                21.84 N/A N/A
TCPC-6RURB-YL70F TCPC-6RURB-YL70F: CTO-300001739263 EA B  $             40.65 31.0%  $                28.05 N/A N/A
TCPC-6RURB-YL80F TCPC-6RURB-YL80F: CTO-300001739263 EA B  $             45.15 31.0%  $                31.15 N/A N/A
TCPC-6RURR-GY01F TCPC-6RURR-GY01F: CTO-300001739263 EA B  $               9.60 31.0%  $                  6.62 N/A N/A
TCPC-6RURR-GY02F TCPC-6RURR-GY02F: CTO-300001739263 EA B  $             10.06 31.0%  $                  6.94 N/A N/A
TCPC-6RURR-GY03F TCPC-6RURR-GY03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RURR-GY04F TCPC-6RURR-GY04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RURR-GY05F TCPC-6RURR-GY05F: CTO-300001739263 EA B  $             11.40 31.0%  $                  7.87 N/A N/A
TCPC-6RURR-GY06F TCPC-6RURR-GY06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
TCPC-6RURR-GY07F TCPC-6RURR-GY07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RURR-GY08F TCPC-6RURR-GY08F: CTO-300001739263 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
TCPC-6RURR-GY09F TCPC-6RURR-GY09F: CTO-300001739263 EA B  $             13.19 31.0%  $                  9.10 N/A N/A
TCPC-6RURR-GY10F TCPC-6RURR-GY10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RURR-GY11F TCPC-6RURR-GY11F: CTO-300001739263 EA B  $             14.10 31.0%  $                  9.73 N/A N/A
TCPC-6RURR-GY12F TCPC-6RURR-GY12F: CTO-300001739263 EA B  $             14.56 31.0%  $                10.05 N/A N/A
TCPC-6RURR-GY13F TCPC-6RURR-GY13F: CTO-300001739263 EA B  $             15.00 31.0%  $                10.35 N/A N/A
TCPC-6RURR-GY14F TCPC-6RURR-GY14F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-6RURR-GY15F TCPC-6RURR-GY15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RURR-GY16F TCPC-6RURR-GY16F: CTO-300001739263 EA B  $             16.35 31.0%  $                11.28 N/A N/A
TCPC-6RURR-GY17F TCPC-6RURR-GY17F: CTO-300001739263 EA B  $             16.81 31.0%  $                11.60 N/A N/A
TCPC-6RURR-GY18F TCPC-6RURR-GY18F: CTO-300001739263 EA B  $             17.25 31.0%  $                11.90 N/A N/A
TCPC-6RURR-GY19F TCPC-6RURR-GY19F: CTO-300001739263 EA B  $             17.69 31.0%  $                12.21 N/A N/A
TCPC-6RURR-GY20F TCPC-6RURR-GY20F: CTO-300001739263 EA B  $             18.15 31.0%  $                12.52 N/A N/A
TCPC-6RURR-GY25F TCPC-6RURR-GY25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-6RURR-GY30F TCPC-6RURR-GY30F: CTO-300001739263 EA B  $             22.65 31.0%  $                15.63 N/A N/A
TCPC-6RURR-GY35F TCPC-6RURR-GY35F: CTO-300001739263 EA B  $             24.90 31.0%  $                17.18 N/A N/A
TCPC-6RURR-GY40F TCPC-6RURR-GY40F: CTO-300001739263 EA B  $             27.15 31.0%  $                18.73 N/A N/A
TCPC-6RURR-GY45F TCPC-6RURR-GY45F: CTO-300001739263 EA B  $             29.40 31.0%  $                20.29 N/A N/A
TCPC-6RURR-GY50F TCPC-6RURR-GY50F: CTO-300001739263 EA B  $             31.65 31.0%  $                21.84 N/A N/A
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TCPC-6RURX-BL07F TCPC-6RURX-BL07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RURX-GN04F TCPC-6RURX-GN04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RURX-GN07F TCPC-6RURX-GN07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RURX-GN10F TCPC-6RURX-GN10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RURX-GN15F TCPC-6RURX-GN15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RURX-GN25F TCPC-6RURX-GN25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-6RURX-GY01F TCPC-6RURX-GY01F: CTO-300001739263 EA B  $               9.60 31.0%  $                  6.62 N/A N/A
TCPC-6RURX-GY02F TCPC-6RURX-GY02F: CTO-300001739263 EA B  $             10.06 31.0%  $                  6.94 N/A N/A
TCPC-6RURX-GY03F TCPC-6RURX-GY03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RURX-GY04F TCPC-6RURX-GY04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RURX-GY05F TCPC-6RURX-GY05F: CTO-300001739263 EA B  $             11.40 31.0%  $                  7.87 N/A N/A
TCPC-6RURX-GY06F TCPC-6RURX-GY06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
TCPC-6RURX-GY07F TCPC-6RURX-GY07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RURX-GY08F TCPC-6RURX-GY08F: CTO-300001739263 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
TCPC-6RURX-GY09F TCPC-6RURX-GY09F: CTO-300001739263 EA B  $             13.19 31.0%  $                  9.10 N/A N/A
TCPC-6RURX-GY10F TCPC-6RURX-GY10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RURX-GY11F TCPC-6RURX-GY11F: CTO-300001739263 EA B  $             14.10 31.0%  $                  9.73 N/A N/A
TCPC-6RURX-GY12F TCPC-6RURX-GY12F: CTO-300001739263 EA B  $             14.56 31.0%  $                10.05 N/A N/A
TCPC-6RURX-GY13F TCPC-6RURX-GY13F: CTO-300001739263 EA B  $             15.00 31.0%  $                10.35 N/A N/A
TCPC-6RURX-GY14F TCPC-6RURX-GY14F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-6RURX-GY15F TCPC-6RURX-GY15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RURX-GY16F TCPC-6RURX-GY16F: CTO-300001739263 EA B  $             16.35 31.0%  $                11.28 N/A N/A
TCPC-6RURX-GY17F TCPC-6RURX-GY17F: CTO-300001739263 EA B  $             16.81 31.0%  $                11.60 N/A N/A
TCPC-6RURX-GY18F TCPC-6RURX-GY18F: CTO-300001739263 EA B  $             17.25 31.0%  $                11.90 N/A N/A
TCPC-6RURX-GY19F TCPC-6RURX-GY19F: CTO-300001739263 EA B  $             17.69 31.0%  $                12.21 N/A N/A
TCPC-6RURX-GY20F TCPC-6RURX-GY20F: CTO-300001739263 EA B  $             18.15 31.0%  $                12.52 N/A N/A
TCPC-6RURX-GY25F TCPC-6RURX-GY25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-6RURX-GY30F TCPC-6RURX-GY30F: CTO-300001739263 EA B  $             22.65 31.0%  $                15.63 N/A N/A
TCPC-6RURX-GY35F TCPC-6RURX-GY35F: CTO-300001739263 EA B  $             24.90 31.0%  $                17.18 N/A N/A
TCPC-6RURX-GY40F TCPC-6RURX-GY40F: CTO-300001739263 EA B  $             27.15 31.0%  $                18.73 N/A N/A
TCPC-6RURX-GY45F TCPC-6RURX-GY45F: CTO-300001739263 EA B  $             29.40 31.0%  $                20.29 N/A N/A
TCPC-6RURX-GY50F TCPC-6RURX-GY50F: CTO-300001739263 EA B  $             31.65 31.0%  $                21.84 N/A N/A
TCPC-6RUVA-BK04F TCPC-6RUVA-BK04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RUVA-BK05F TCPC-6RUVA-BK05F: CTO-300001739263 EA B  $             11.40 31.0%  $                  7.87 N/A N/A
TCPC-6RUVA-BK06F TCPC-6RUVA-BK06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
TCPC-6RUVA-BK07F TCPC-6RUVA-BK07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RUVA-BK10F TCPC-6RUVA-BK10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RUVA-BK12F TCPC-6RUVA-BK12F: CTO-300001739263 EA B  $             14.56 31.0%  $                10.05 N/A N/A
TCPC-6RUVA-BK15F TCPC-6RUVA-BK15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
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TCPC-6RUVA-BK20F TCPC-6RUVA-BK20F: CTO-300001739263 EA B  $             18.15 31.0%  $                12.52 N/A N/A
TCPC-6RUVA-BK50F TCPC-6RUVA-BK50F: CTO-300001739263 EA B  $             31.65 31.0%  $                21.84 N/A N/A
TCPC-6RUVA-BL02F TCPC-6RUVA-BL02F: CTO-300001739263 EA B  $             10.06 31.0%  $                  6.94 N/A N/A
TCPC-6RUVA-BL03F TCPC-6RUVA-BL03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RUVA-BL04F TCPC-6RUVA-BL04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RUVA-BL05F TCPC-6RUVA-BL05F: CTO-300001739263 EA B  $             11.40 31.0%  $                  7.87 N/A N/A
TCPC-6RUVA-BL06F TCPC-6RUVA-BL06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
TCPC-6RUVA-BL07F TCPC-6RUVA-BL07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RUVA-BL08F TCPC-6RUVA-BL08F: CTO-300001739263 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
TCPC-6RUVA-BL09F TCPC-6RUVA-BL09F: CTO-300001739263 EA B  $             13.19 31.0%  $                  9.10 N/A N/A
TCPC-6RUVA-BL10F TCPC-6RUVA-BL10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RUVA-BL12F TCPC-6RUVA-BL12F: CTO-300001739263 EA B  $             14.56 31.0%  $                10.05 N/A N/A
TCPC-6RUVA-BL15F TCPC-6RUVA-BL15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RUVA-BL16F TCPC-6RUVA-BL16F: CTO-300001739263 EA B  $             16.35 31.0%  $                11.28 N/A N/A
TCPC-6RUVA-BL20F TCPC-6RUVA-BL20F: CTO-300001739263 EA B  $             18.15 31.0%  $                12.52 N/A N/A
TCPC-6RUVA-BL25F TCPC-6RUVA-BL25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-6RUVA-DB03F TCPC-6RUVA-DB03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RUVA-DB04F TCPC-6RUVA-DB04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RUVA-DB10F TCPC-6RUVA-DB10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RUVA-DB25F TCPC-6RUVA-DB25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-6RUVA-GN03F TCPC-6RUVA-GN03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RUVA-GN04F TCPC-6RUVA-GN04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RUVA-GN05F TCPC-6RUVA-GN05F: CTO-300001739263 EA B  $             11.40 31.0%  $                  7.87 N/A N/A
TCPC-6RUVA-GN06F TCPC-6RUVA-GN06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
TCPC-6RUVA-GN07F TCPC-6RUVA-GN07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RUVA-GN09F TCPC-6RUVA-GN09F: CTO-300001739263 EA B  $             13.19 31.0%  $                  9.10 N/A N/A
TCPC-6RUVA-GN10F TCPC-6RUVA-GN10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RUVA-GN15F TCPC-6RUVA-GN15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RUVA-GN20F TCPC-6RUVA-GN20F: CTO-300001739263 EA B  $             18.15 31.0%  $                12.52 N/A N/A
TCPC-6RUVA-GN25F TCPC-6RUVA-GN25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-6RUVA-GY01F TCPC-6RUVA-GY01F: CTO-300001739263 EA B  $               9.60 31.0%  $                  6.62 N/A N/A
TCPC-6RUVA-GY03F TCPC-6RUVA-GY03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RUVA-GY04F TCPC-6RUVA-GY04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RUVA-GY05F TCPC-6RUVA-GY05F: CTO-300001739263 EA B  $             11.40 31.0%  $                  7.87 N/A N/A
TCPC-6RUVA-GY06F TCPC-6RUVA-GY06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
TCPC-6RUVA-GY07F TCPC-6RUVA-GY07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RUVA-GY15F TCPC-6RUVA-GY15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RUVA-GY40F TCPC-6RUVA-GY40F: CTO-300001739263 EA B  $             27.15 31.0%  $                18.73 N/A N/A
TCPC-6RUVA-OR01F TCPC-6RUVA-OR01F: CTO-300001739263 EA B  $               9.60 31.0%  $                  6.62 N/A N/A
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TCPC-6RUVA-OR03F TCPC-6RUVA-OR03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RUVA-OR04F TCPC-6RUVA-OR04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RUVA-OR06F TCPC-6RUVA-OR06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
TCPC-6RUVA-OR07F TCPC-6RUVA-OR07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RUVA-OR10F TCPC-6RUVA-OR10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RUVA-RD02F TCPC-6RUVA-RD02F: CTO-300001739263 EA B  $             10.06 31.0%  $                  6.94 N/A N/A
TCPC-6RUVA-RD04F TCPC-6RUVA-RD04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RUVA-RD06F TCPC-6RUVA-RD06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
TCPC-6RUVA-RD07F TCPC-6RUVA-RD07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RUVA-RD08F TCPC-6RUVA-RD08F: CTO-300001739263 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
TCPC-6RUVA-RD09F TCPC-6RUVA-RD09F: CTO-300001739263 EA B  $             13.19 31.0%  $                  9.10 N/A N/A
TCPC-6RUVA-RD10F TCPC-6RUVA-RD10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RUVA-RD14F TCPC-6RUVA-RD14F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-6RUVA-RD20F TCPC-6RUVA-RD20F: CTO-300001739263 EA B  $             18.15 31.0%  $                12.52 N/A N/A
TCPC-6RUVA-VT04F TCPC-6RUVA-VT04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RUVA-VT07F TCPC-6RUVA-VT07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RUVA-VT08F TCPC-6RUVA-VT08F: CTO-300001739263 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
TCPC-6RUVA-VT10F TCPC-6RUVA-VT10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RUVA-WT02F TCPC-6RUVA-WT02F: CTO-300001739263 EA B  $             10.06 31.0%  $                  6.94 N/A N/A
TCPC-6RUVA-WT04F TCPC-6RUVA-WT04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RUVA-WT05F TCPC-6RUVA-WT05F: CTO-300001739263 EA B  $             11.40 31.0%  $                  7.87 N/A N/A
TCPC-6RUVA-WT06F TCPC-6RUVA-WT06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
TCPC-6RUVA-WT07F TCPC-6RUVA-WT07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RUVA-WT08F TCPC-6RUVA-WT08F: CTO-300001739263 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
TCPC-6RUVA-WT10F TCPC-6RUVA-WT10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RUVA-WT12F TCPC-6RUVA-WT12F: CTO-300001739263 EA B  $             14.56 31.0%  $                10.05 N/A N/A
TCPC-6RUVA-WT15F TCPC-6RUVA-WT15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RUVA-WT20F TCPC-6RUVA-WT20F: CTO-300001739263 EA B  $             18.15 31.0%  $                12.52 N/A N/A
TCPC-6RUVA-YL01F TCPC-6RUVA-YL01F: CTO-300001739263 EA B  $               9.60 31.0%  $                  6.62 N/A N/A
TCPC-6RUVA-YL03F TCPC-6RUVA-YL03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RUVA-YL04F TCPC-6RUVA-YL04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RUVA-YL05F TCPC-6RUVA-YL05F: CTO-300001739263 EA B  $             11.40 31.0%  $                  7.87 N/A N/A
TCPC-6RUVA-YL06F TCPC-6RUVA-YL06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
TCPC-6RUVA-YL07F TCPC-6RUVA-YL07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RUVA-YL10F TCPC-6RUVA-YL10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RUVA-YL15F TCPC-6RUVA-YL15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RUVA-YL20F TCPC-6RUVA-YL20F: CTO-300001739263 EA B  $             18.15 31.0%  $                12.52 N/A N/A
TCPC-6RUVA-YL25F TCPC-6RUVA-YL25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-6RUVA-YL30F TCPC-6RUVA-YL30F: CTO-300001739263 EA B  $             22.65 31.0%  $                15.63 N/A N/A
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TCPC-6RUVA-YL40F TCPC-6RUVA-YL40F: CTO-300001739263 EA B  $             27.15 31.0%  $                18.73 N/A N/A
TCPC-6RUVB-BK01F TCPC-6RUVB-BK01F: CTO-300001739263 EA B  $               9.60 31.0%  $                  6.62 N/A N/A
TCPC-6RUVB-BK01M TCPC-6RUVB-BK01M: CTO-300001739263 EA B  $             10.63 31.0%  $                  7.33 N/A N/A
TCPC-6RUVB-BK02F TCPC-6RUVB-BK02F: CTO-300001739263 EA B  $             10.06 31.0%  $                  6.94 N/A N/A
TCPC-6RUVB-BK02M TCPC-6RUVB-BK02M: CTO-300001739263 EA B  $             12.10 31.0%  $                  8.35 N/A N/A
TCPC-6RUVB-BK03F TCPC-6RUVB-BK03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RUVB-BK03M TCPC-6RUVB-BK03M: CTO-300001739263 EA B  $             13.58 31.0%  $                  9.37 N/A N/A
TCPC-6RUVB-BK04F TCPC-6RUVB-BK04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RUVB-BK05F TCPC-6RUVB-BK05F: CTO-300001739263 EA B  $             11.40 31.0%  $                  7.87 N/A N/A
TCPC-6RUVB-BK05M TCPC-6RUVB-BK05M: CTO-300001739263 EA B  $             16.54 31.0%  $                11.41 N/A N/A
TCPC-6RUVB-BK06F TCPC-6RUVB-BK06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
TCPC-6RUVB-BK07F TCPC-6RUVB-BK07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RUVB-BK08F TCPC-6RUVB-BK08F: CTO-300001739263 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
TCPC-6RUVB-BK09F TCPC-6RUVB-BK09F: CTO-300001739263 EA B  $             13.19 31.0%  $                  9.10 N/A N/A
TCPC-6RUVB-BK100F TCPC-6RUVB-BK100F: CTO-300001739263 EA B  $             54.15 31.0%  $                37.36 N/A N/A
TCPC-6RUVB-BK10F TCPC-6RUVB-BK10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RUVB-BK10M TCPC-6RUVB-BK10M: CTO-300001739263 EA B  $             23.90 31.0%  $                16.49 N/A N/A
TCPC-6RUVB-BK11F TCPC-6RUVB-BK11F: CTO-300001739263 EA B  $             14.10 31.0%  $                  9.73 N/A N/A
TCPC-6RUVB-BK12F TCPC-6RUVB-BK12F: CTO-300001739263 EA B  $             14.56 31.0%  $                10.05 N/A N/A
TCPC-6RUVB-BK14F TCPC-6RUVB-BK14F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-6RUVB-BK15F TCPC-6RUVB-BK15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RUVB-BK15M TCPC-6RUVB-BK15M: CTO-300001739263 EA B  $             31.31 31.0%  $                21.60 N/A N/A
TCPC-6RUVB-BK16F TCPC-6RUVB-BK16F: CTO-300001739263 EA B  $             16.35 31.0%  $                11.28 N/A N/A
TCPC-6RUVB-BK17F TCPC-6RUVB-BK17F: CTO-300001739263 EA B  $             16.81 31.0%  $                11.60 N/A N/A
TCPC-6RUVB-BK20F TCPC-6RUVB-BK20F: CTO-300001739263 EA B  $             18.15 31.0%  $                12.52 N/A N/A
TCPC-6RUVB-BK22F TCPC-6RUVB-BK22F: CTO-300001739263 EA B  $             10.92 31.0%  $                  7.53 N/A N/A
TCPC-6RUVB-BK25F TCPC-6RUVB-BK25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-6RUVB-BK30F TCPC-6RUVB-BK30F: CTO-300001739263 EA B  $             22.65 31.0%  $                15.63 N/A N/A
TCPC-6RUVB-BK35F TCPC-6RUVB-BK35F: CTO-300001739263 EA B  $             24.90 31.0%  $                17.18 N/A N/A
TCPC-6RUVB-BK40F TCPC-6RUVB-BK40F: CTO-300001739263 EA B  $             27.15 31.0%  $                18.73 N/A N/A
TCPC-6RUVB-BK45F TCPC-6RUVB-BK45F: CTO-300001739263 EA B  $             29.40 31.0%  $                20.29 N/A N/A
TCPC-6RUVB-BK50F TCPC-6RUVB-BK50F: CTO-300001739263 EA B  $             31.65 31.0%  $                21.84 N/A N/A
TCPC-6RUVB-BK80F TCPC-6RUVB-BK80F: CTO-300001739263 EA B  $             45.15 31.0%  $                31.15 N/A N/A
TCPC-6RUVB-BL01F TCPC-6RUVB-BL01F: CTO-300001739263 EA B  $               9.60 31.0%  $                  6.62 N/A N/A
TCPC-6RUVB-BL02F TCPC-6RUVB-BL02F: CTO-300001739263 EA B  $             10.06 31.0%  $                  6.94 N/A N/A
TCPC-6RUVB-BL03F TCPC-6RUVB-BL03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RUVB-BL04F TCPC-6RUVB-BL04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RUVB-BL05F TCPC-6RUVB-BL05F: CTO-300001739263 EA B  $             11.40 31.0%  $                  7.87 N/A N/A
TCPC-6RUVB-BL06F TCPC-6RUVB-BL06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
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TCPC-6RUVB-BL07F TCPC-6RUVB-BL07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RUVB-BL08F TCPC-6RUVB-BL08F: CTO-300001739263 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
TCPC-6RUVB-BL09F TCPC-6RUVB-BL09F: CTO-300001739263 EA B  $             13.19 31.0%  $                  9.10 N/A N/A
TCPC-6RUVB-BL100F TCPC-6RUVB-BL100F: CTO-300001739263 EA B  $             54.15 31.0%  $                37.36 N/A N/A
TCPC-6RUVB-BL10F TCPC-6RUVB-BL10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RUVB-BL11F TCPC-6RUVB-BL11F: CTO-300001739263 EA B  $             14.10 31.0%  $                  9.73 N/A N/A
TCPC-6RUVB-BL12F TCPC-6RUVB-BL12F: CTO-300001739263 EA B  $             14.56 31.0%  $                10.05 N/A N/A
TCPC-6RUVB-BL13F TCPC-6RUVB-BL13F: CTO-300001739263 EA B  $             15.00 31.0%  $                10.35 N/A N/A
TCPC-6RUVB-BL14F TCPC-6RUVB-BL14F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-6RUVB-BL15F TCPC-6RUVB-BL15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RUVB-BL16F TCPC-6RUVB-BL16F: CTO-300001739263 EA B  $             16.35 31.0%  $                11.28 N/A N/A
TCPC-6RUVB-BL17F TCPC-6RUVB-BL17F: CTO-300001739263 EA B  $             16.81 31.0%  $                11.60 N/A N/A
TCPC-6RUVB-BL18F TCPC-6RUVB-BL18F: CTO-300001739263 EA B  $             17.25 31.0%  $                11.90 N/A N/A
TCPC-6RUVB-BL19F TCPC-6RUVB-BL19F: CTO-300001739263 EA B  $             17.69 31.0%  $                12.21 N/A N/A
TCPC-6RUVB-BL20F TCPC-6RUVB-BL20F: CTO-300001739263 EA B  $             18.15 31.0%  $                12.52 N/A N/A
TCPC-6RUVB-BL22F TCPC-6RUVB-BL22F: CTO-300001739263 EA B  $             19.06 31.0%  $                13.15 N/A N/A
TCPC-6RUVB-BL23F TCPC-6RUVB-BL23F: CTO-300001739263 EA B  $             19.50 31.0%  $                13.46 N/A N/A
TCPC-6RUVB-BL25F TCPC-6RUVB-BL25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-6RUVB-BL30F TCPC-6RUVB-BL30F: CTO-300001739263 EA B  $             22.65 31.0%  $                15.63 N/A N/A
TCPC-6RUVB-BL35F TCPC-6RUVB-BL35F: CTO-300001739263 EA B  $             24.90 31.0%  $                17.18 N/A N/A
TCPC-6RUVB-BL40F TCPC-6RUVB-BL40F: CTO-300001739263 EA B  $             27.15 31.0%  $                18.73 N/A N/A
TCPC-6RUVB-BL45F TCPC-6RUVB-BL45F: CTO-300001739263 EA B  $             29.40 31.0%  $                20.29 N/A N/A
TCPC-6RUVB-BL50F TCPC-6RUVB-BL50F: CTO-300001739263 EA B  $             31.65 31.0%  $                21.84 N/A N/A
TCPC-6RUVB-BL60F TCPC-6RUVB-BL60F: CTO-300001739263 EA B  $             36.15 31.0%  $                24.94 N/A N/A
TCPC-6RUVB-BL65F TCPC-6RUVB-BL65F: CTO-300001739263 EA B  $             38.40 31.0%  $                26.50 N/A N/A
TCPC-6RUVB-BL70F TCPC-6RUVB-BL70F: CTO-300001739263 EA B  $             40.65 31.0%  $                28.05 N/A N/A
TCPC-6RUVB-BL75F TCPC-6RUVB-BL75F: CTO-300001739263 EA B  $             42.90 31.0%  $                29.60 N/A N/A
TCPC-6RUVB-BL80F TCPC-6RUVB-BL80F: CTO-300001739263 EA B  $             45.15 31.0%  $                31.15 N/A N/A
TCPC-6RUVB-DB0.5F TCPC-6RUVB-DB0.5F: C6 UTP RJ45 T568B PVC EA B  $               9.38 31.0%  $                  6.47 N/A N/A
TCPC-6RUVB-DB01F TCPC-6RUVB-DB01F: CTO-300001739263 EA B  $               9.60 31.0%  $                  6.62 N/A N/A
TCPC-6RUVB-DB01M TCPC-6RUVB-DB01M: CTO-300001739263 EA B  $             10.63 31.0%  $                  7.33 N/A N/A
TCPC-6RUVB-DB02F TCPC-6RUVB-DB02F: CTO-300001739263 EA B  $             10.06 31.0%  $                  6.94 N/A N/A
TCPC-6RUVB-DB02M TCPC-6RUVB-DB02M: CTO-300001739263 EA B  $             12.10 31.0%  $                  8.35 N/A N/A
TCPC-6RUVB-DB03F TCPC-6RUVB-DB03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RUVB-DB03M TCPC-6RUVB-DB03M: CTO-300001739263 EA B  $             13.58 31.0%  $                  9.37 N/A N/A
TCPC-6RUVB-DB04F TCPC-6RUVB-DB04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RUVB-DB05F TCPC-6RUVB-DB05F: CTO-300001739263 EA B  $             11.40 31.0%  $                  7.87 N/A N/A
TCPC-6RUVB-DB06F TCPC-6RUVB-DB06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
TCPC-6RUVB-DB07F TCPC-6RUVB-DB07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
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TCPC-6RUVB-DB08F TCPC-6RUVB-DB08F: CTO-300001739263 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
TCPC-6RUVB-DB09F TCPC-6RUVB-DB09F: CTO-300001739263 EA B  $             13.19 31.0%  $                  9.10 N/A N/A
TCPC-6RUVB-DB100F TCPC-6RUVB-DB100F: CTO-300001739263 EA B  $             54.15 31.0%  $                37.36 N/A N/A
TCPC-6RUVB-DB10F TCPC-6RUVB-DB10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RUVB-DB12F TCPC-6RUVB-DB12F: CTO-300001739263 EA B  $             14.56 31.0%  $                10.05 N/A N/A
TCPC-6RUVB-DB13F TCPC-6RUVB-DB13F: CTO-300001739263 EA B  $             15.00 31.0%  $                10.35 N/A N/A
TCPC-6RUVB-DB14F TCPC-6RUVB-DB14F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-6RUVB-DB15F TCPC-6RUVB-DB15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RUVB-DB16F TCPC-6RUVB-DB16F: CTO-300001739263 EA B  $             16.35 31.0%  $                11.28 N/A N/A
TCPC-6RUVB-DB17F TCPC-6RUVB-DB17F: CTO-300001739263 EA B  $             16.81 31.0%  $                11.60 N/A N/A
TCPC-6RUVB-DB18F TCPC-6RUVB-DB18F: CTO-300001739263 EA B  $             17.25 31.0%  $                11.90 N/A N/A
TCPC-6RUVB-DB20F TCPC-6RUVB-DB20F: CTO-300001739263 EA B  $             18.15 31.0%  $                12.52 N/A N/A
TCPC-6RUVB-DB23F TCPC-6RUVB-DB23F: CTO-300001739263 EA B  $             19.50 31.0%  $                13.46 N/A N/A
TCPC-6RUVB-DB24F TCPC-6RUVB-DB24F: CTO-300001739263 EA B  $             19.94 31.0%  $                13.76 N/A N/A
TCPC-6RUVB-DB25F TCPC-6RUVB-DB25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-6RUVB-DB30F TCPC-6RUVB-DB30F: CTO-300001739263 EA B  $             22.65 31.0%  $                15.63 N/A N/A
TCPC-6RUVB-DB35F TCPC-6RUVB-DB35F: CTO-300001739263 EA B  $             24.90 31.0%  $                17.18 N/A N/A
TCPC-6RUVB-DB40F TCPC-6RUVB-DB40F: CTO-300001739263 EA B  $             27.15 31.0%  $                18.73 N/A N/A
TCPC-6RUVB-DB45F TCPC-6RUVB-DB45F: CTO-300001739263 EA B  $             29.40 31.0%  $                20.29 N/A N/A
TCPC-6RUVB-DB50F TCPC-6RUVB-DB50F: CTO-300001739263 EA B  $             31.65 31.0%  $                21.84 N/A N/A
TCPC-6RUVB-DB55F TCPC-6RUVB-DB55F: CTO-300001739263 EA B  $             33.90 31.0%  $                23.39 N/A N/A
TCPC-6RUVB-DB60F TCPC-6RUVB-DB60F: CTO-300001739263 EA B  $             36.15 31.0%  $                24.94 N/A N/A
TCPC-6RUVB-DB65F TCPC-6RUVB-DB65F: CTO-300001739263 EA B  $             38.40 31.0%  $                26.50 N/A N/A
TCPC-6RUVB-DB70F TCPC-6RUVB-DB70F: CTO-300001739263 EA B  $             40.65 31.0%  $                28.05 N/A N/A
TCPC-6RUVB-DB75F TCPC-6RUVB-DB75F: CTO-300001739263 EA B  $             42.90 31.0%  $                29.60 N/A N/A
TCPC-6RUVB-DG01F TCPC-6RUVB-DG01F: CTO-300001739263 EA B  $               9.60 31.0%  $                  6.62 N/A N/A
TCPC-6RUVB-DG02F TCPC-6RUVB-DG02F: CTO-300001739263 EA B  $             10.06 31.0%  $                  6.94 N/A N/A
TCPC-6RUVB-DG03F TCPC-6RUVB-DG03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RUVB-DG04F TCPC-6RUVB-DG04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RUVB-DG04M TCPC-6RUVB-DG04M: CTO-300001739263 EA B  $             15.06 31.0%  $                10.39 N/A N/A
TCPC-6RUVB-DG05F TCPC-6RUVB-DG05F: CTO-300001739263 EA B  $             11.40 31.0%  $                  7.87 N/A N/A
TCPC-6RUVB-DG06F TCPC-6RUVB-DG06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
TCPC-6RUVB-DG07F TCPC-6RUVB-DG07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RUVB-DG08F TCPC-6RUVB-DG08F: CTO-300001739263 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
TCPC-6RUVB-DG09F TCPC-6RUVB-DG09F: CTO-300001739263 EA B  $             13.19 31.0%  $                  9.10 N/A N/A
TCPC-6RUVB-DG10F TCPC-6RUVB-DG10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RUVB-DG12F TCPC-6RUVB-DG12F: CTO-300001739263 EA B  $             14.56 31.0%  $                10.05 N/A N/A
TCPC-6RUVB-DG14F TCPC-6RUVB-DG14F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-6RUVB-DG15F TCPC-6RUVB-DG15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
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TCPC-6RUVB-DG16F TCPC-6RUVB-DG16F: CTO-300001739263 EA B  $             16.35 31.0%  $                11.28 N/A N/A
TCPC-6RUVB-DG18F TCPC-6RUVB-DG18F: CTO-300001739263 EA B  $             17.25 31.0%  $                11.90 N/A N/A
TCPC-6RUVB-DG20F TCPC-6RUVB-DG20F: CTO-300001739263 EA B  $             18.15 31.0%  $                12.52 N/A N/A
TCPC-6RUVB-DG25F TCPC-6RUVB-DG25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-6RUVB-DG30F TCPC-6RUVB-DG30F: CTO-300001739263 EA B  $             22.65 31.0%  $                15.63 N/A N/A
TCPC-6RUVB-DG50F TCPC-6RUVB-DG50F: CTO-300001739263 EA B  $             31.65 31.0%  $                21.84 N/A N/A
TCPC-6RUVB-GN01F TCPC-6RUVB-GN01F: CTO-300001739263 EA B  $               9.60 31.0%  $                  6.62 N/A N/A
TCPC-6RUVB-GN02F TCPC-6RUVB-GN02F: CTO-300001739263 EA B  $             10.06 31.0%  $                  6.94 N/A N/A
TCPC-6RUVB-GN03F TCPC-6RUVB-GN03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RUVB-GN04F TCPC-6RUVB-GN04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RUVB-GN05F TCPC-6RUVB-GN05F: CTO-300001739263 EA B  $             11.40 31.0%  $                  7.87 N/A N/A
TCPC-6RUVB-GN06F TCPC-6RUVB-GN06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
TCPC-6RUVB-GN07F TCPC-6RUVB-GN07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RUVB-GN08F TCPC-6RUVB-GN08F: CTO-300001739263 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
TCPC-6RUVB-GN09F TCPC-6RUVB-GN09F: CTO-300001739263 EA B  $             13.19 31.0%  $                  9.10 N/A N/A
TCPC-6RUVB-GN10F TCPC-6RUVB-GN10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RUVB-GN11F TCPC-6RUVB-GN11F: CTO-300001739263 EA B  $             14.10 31.0%  $                  9.73 N/A N/A
TCPC-6RUVB-GN12F TCPC-6RUVB-GN12F: CTO-300001739263 EA B  $             14.56 31.0%  $                10.05 N/A N/A
TCPC-6RUVB-GN13F TCPC-6RUVB-GN13F: CTO-300001739263 EA B  $             15.00 31.0%  $                10.35 N/A N/A
TCPC-6RUVB-GN14F TCPC-6RUVB-GN14F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-6RUVB-GN15F TCPC-6RUVB-GN15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RUVB-GN16F TCPC-6RUVB-GN16F: CTO-300001739263 EA B  $             16.35 31.0%  $                11.28 N/A N/A
TCPC-6RUVB-GN18F TCPC-6RUVB-GN18F: CTO-300001739263 EA B  $             17.25 31.0%  $                11.90 N/A N/A
TCPC-6RUVB-GN20F TCPC-6RUVB-GN20F: CTO-300001739263 EA B  $             18.15 31.0%  $                12.52 N/A N/A
TCPC-6RUVB-GN25F TCPC-6RUVB-GN25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-6RUVB-GN30F TCPC-6RUVB-GN30F: CTO-300001739263 EA B  $             22.65 31.0%  $                15.63 N/A N/A
TCPC-6RUVB-GN35F TCPC-6RUVB-GN35F: CTO-300001739263 EA B  $             24.90 31.0%  $                17.18 N/A N/A
TCPC-6RUVB-GN40F TCPC-6RUVB-GN40F: CTO-300001739263 EA B  $             27.15 31.0%  $                18.73 N/A N/A
TCPC-6RUVB-GN50F TCPC-6RUVB-GN50F: CTO-300001739263 EA B  $             31.65 31.0%  $                21.84 N/A N/A
TCPC-6RUVB-GY01F TCPC-6RUVB-GY01F: CTO-300001739263 EA B  $               9.60 31.0%  $                  6.62 N/A N/A
TCPC-6RUVB-GY02F TCPC-6RUVB-GY02F: CTO-300001739263 EA B  $             10.06 31.0%  $                  6.94 N/A N/A
TCPC-6RUVB-GY03F TCPC-6RUVB-GY03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RUVB-GY04F TCPC-6RUVB-GY04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RUVB-GY05F TCPC-6RUVB-GY05F: CTO-300001739263 EA B  $             11.40 31.0%  $                  7.87 N/A N/A
TCPC-6RUVB-GY06F TCPC-6RUVB-GY06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
TCPC-6RUVB-GY07F TCPC-6RUVB-GY07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RUVB-GY08F TCPC-6RUVB-GY08F: CTO-300001739263 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
TCPC-6RUVB-GY09F TCPC-6RUVB-GY09F: CTO-300001739263 EA B  $             13.19 31.0%  $                  9.10 N/A N/A
TCPC-6RUVB-GY10F TCPC-6RUVB-GY10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
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TCPC-6RUVB-GY110F TCPC-6RUVB-GY110F: CTO-300001739263 EA B  $             58.65 31.0%  $                40.47 N/A N/A
TCPC-6RUVB-GY11F TCPC-6RUVB-GY11F: CTO-300001739263 EA B  $             14.10 31.0%  $                  9.73 N/A N/A
TCPC-6RUVB-GY12F TCPC-6RUVB-GY12F: CTO-300001739263 EA B  $             14.56 31.0%  $                10.05 N/A N/A
TCPC-6RUVB-GY13F TCPC-6RUVB-GY13F: CTO-300001739263 EA B  $             15.00 31.0%  $                10.35 N/A N/A
TCPC-6RUVB-GY14F TCPC-6RUVB-GY14F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-6RUVB-GY15F TCPC-6RUVB-GY15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RUVB-GY16F TCPC-6RUVB-GY16F: CTO-300001739263 EA B  $             16.35 31.0%  $                11.28 N/A N/A
TCPC-6RUVB-GY17F TCPC-6RUVB-GY17F: CTO-300001739263 EA B  $             16.81 31.0%  $                11.60 N/A N/A
TCPC-6RUVB-GY18F TCPC-6RUVB-GY18F: CTO-300001739263 EA B  $             17.25 31.0%  $                11.90 N/A N/A
TCPC-6RUVB-GY19F TCPC-6RUVB-GY19F: CTO-300001739263 EA B  $             17.69 31.0%  $                12.21 N/A N/A
TCPC-6RUVB-GY20F TCPC-6RUVB-GY20F: CTO-300001739263 EA B  $             18.15 31.0%  $                12.52 N/A N/A
TCPC-6RUVB-GY23F TCPC-6RUVB-GY23F: CTO-300001739263 EA B  $             19.50 31.0%  $                13.46 N/A N/A
TCPC-6RUVB-GY25F TCPC-6RUVB-GY25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-6RUVB-GY30F TCPC-6RUVB-GY30F: CTO-300001739263 EA B  $             22.65 31.0%  $                15.63 N/A N/A
TCPC-6RUVB-GY35F TCPC-6RUVB-GY35F: CTO-300001739263 EA B  $             24.90 31.0%  $                17.18 N/A N/A
TCPC-6RUVB-GY40F TCPC-6RUVB-GY40F: CTO-300001739263 EA B  $             27.15 31.0%  $                18.73 N/A N/A
TCPC-6RUVB-GY45F TCPC-6RUVB-GY45F: CTO-300001739263 EA B  $             29.40 31.0%  $                20.29 N/A N/A
TCPC-6RUVB-GY50F TCPC-6RUVB-GY50F: CTO-300001739263 EA B  $             31.65 31.0%  $                21.84 N/A N/A
TCPC-6RUVB-GY65F TCPC-6RUVB-GY65F: CTO-300001739263 EA B  $             38.40 31.0%  $                26.50 N/A N/A
TCPC-6RUVB-GY70F TCPC-6RUVB-GY70F: CTO-300001739263 EA B  $             40.65 31.0%  $                28.05 N/A N/A
TCPC-6RUVB-GY75F TCPC-6RUVB-GY75F: CTO-300001739263 EA B  $             42.90 31.0%  $                29.60 N/A N/A
TCPC-6RUVB-GY80F TCPC-6RUVB-GY80F: CTO-300001739263 EA B  $             45.15 31.0%  $                31.15 N/A N/A
TCPC-6RUVB-OR0.5F TCPC-6RUVB-OR0.5F: C6 UTP RJ45 PLUG-RJ45 EA B  $               9.38 31.0%  $                  6.47 N/A N/A
TCPC-6RUVB-OR01F TCPC-6RUVB-OR01F: CTO-300001739263 EA B  $               9.60 31.0%  $                  6.62 N/A N/A
TCPC-6RUVB-OR02F TCPC-6RUVB-OR02F: CTO-300001739263 EA B  $             10.06 31.0%  $                  6.94 N/A N/A
TCPC-6RUVB-OR03F TCPC-6RUVB-OR03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RUVB-OR04F TCPC-6RUVB-OR04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RUVB-OR05F TCPC-6RUVB-OR05F: CTO-300001739263 EA B  $             11.40 31.0%  $                  7.87 N/A N/A
TCPC-6RUVB-OR06F TCPC-6RUVB-OR06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
TCPC-6RUVB-OR07F TCPC-6RUVB-OR07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RUVB-OR08F TCPC-6RUVB-OR08F: CTO-300001739263 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
TCPC-6RUVB-OR09F TCPC-6RUVB-OR09F: CTO-300001739263 EA B  $             13.19 31.0%  $                  9.10 N/A N/A
TCPC-6RUVB-OR100F TCPC-6RUVB-OR100F: CTO-300001739263 EA B  $             54.15 31.0%  $                37.36 N/A N/A
TCPC-6RUVB-OR10F TCPC-6RUVB-OR10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RUVB-OR12F TCPC-6RUVB-OR12F: CTO-300001739263 EA B  $             14.56 31.0%  $                10.05 N/A N/A
TCPC-6RUVB-OR14F TCPC-6RUVB-OR14F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-6RUVB-OR15F TCPC-6RUVB-OR15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RUVB-OR16F TCPC-6RUVB-OR16F: CTO-300001739263 EA B  $             16.35 31.0%  $                11.28 N/A N/A
TCPC-6RUVB-OR20F TCPC-6RUVB-OR20F: CTO-300001739263 EA B  $             18.15 31.0%  $                12.52 N/A N/A
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TCPC-6RUVB-OR25F TCPC-6RUVB-OR25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-6RUVB-OR30F TCPC-6RUVB-OR30F: CTO-300001739263 EA B  $             22.65 31.0%  $                15.63 N/A N/A
TCPC-6RUVB-OR33M TCPC-6RUVB-OR33M: CTO-300001739263 EA B  $             57.88 31.0%  $                39.94 N/A N/A
TCPC-6RUVB-OR35F TCPC-6RUVB-OR35F: CTO-300001739263 EA B  $             24.90 31.0%  $                17.18 N/A N/A
TCPC-6RUVB-OR40F TCPC-6RUVB-OR40F: CTO-300001739263 EA B  $             27.15 31.0%  $                18.73 N/A N/A
TCPC-6RUVB-OR50F TCPC-6RUVB-OR50F: CTO-300001739263 EA B  $             31.65 31.0%  $                21.84 N/A N/A
TCPC-6RUVB-RD0.5F TCPC-6RUVB-RD0.5F: C6 UTP RJ45 T568B PVC EA B  $               9.38 31.0%  $                  6.47 N/A N/A
TCPC-6RUVB-RD01F TCPC-6RUVB-RD01F: CTO-300001739263 EA B  $               9.60 31.0%  $                  6.62 N/A N/A
TCPC-6RUVB-RD02F TCPC-6RUVB-RD02F: CTO-300001739263 EA B  $             10.06 31.0%  $                  6.94 N/A N/A
TCPC-6RUVB-RD03F TCPC-6RUVB-RD03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RUVB-RD04F TCPC-6RUVB-RD04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RUVB-RD05F TCPC-6RUVB-RD05F: CTO-300001739263 EA B  $             11.40 31.0%  $                  7.87 N/A N/A
TCPC-6RUVB-RD06F TCPC-6RUVB-RD06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
TCPC-6RUVB-RD07F TCPC-6RUVB-RD07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RUVB-RD08F TCPC-6RUVB-RD08F: CTO-300001739263 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
TCPC-6RUVB-RD09F TCPC-6RUVB-RD09F: CTO-300001739263 EA B  $             13.19 31.0%  $                  9.10 N/A N/A
TCPC-6RUVB-RD100F TCPC-6RUVB-RD100F: CTO-300001739263 EA B  $             54.15 31.0%  $                37.36 N/A N/A
TCPC-6RUVB-RD10F TCPC-6RUVB-RD10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RUVB-RD11F TCPC-6RUVB-RD11F: CTO-300001739263 EA B  $             14.10 31.0%  $                  9.73 N/A N/A
TCPC-6RUVB-RD120F TCPC-6RUVB-RD120F: CTO-300001739263 EA B  $             63.15 31.0%  $                43.57 N/A N/A
TCPC-6RUVB-RD12F TCPC-6RUVB-RD12F: CTO-300001739263 EA B  $             14.56 31.0%  $                10.05 N/A N/A
TCPC-6RUVB-RD130F TCPC-6RUVB-RD130F: CTO-300001739263 EA B  $             67.65 31.0%  $                46.68 N/A N/A
TCPC-6RUVB-RD13F TCPC-6RUVB-RD13F: CTO-300001739263 EA B  $             15.00 31.0%  $                10.35 N/A N/A
TCPC-6RUVB-RD14F TCPC-6RUVB-RD14F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-6RUVB-RD15F TCPC-6RUVB-RD15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RUVB-RD16F TCPC-6RUVB-RD16F: CTO-300001739263 EA B  $             16.35 31.0%  $                11.28 N/A N/A
TCPC-6RUVB-RD20F TCPC-6RUVB-RD20F: CTO-300001739263 EA B  $             18.15 31.0%  $                12.52 N/A N/A
TCPC-6RUVB-RD25F TCPC-6RUVB-RD25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-6RUVB-RD30F TCPC-6RUVB-RD30F: CTO-300001739263 EA B  $             22.65 31.0%  $                15.63 N/A N/A
TCPC-6RUVB-RD35F TCPC-6RUVB-RD35F: CTO-300001739263 EA B  $             24.90 31.0%  $                17.18 N/A N/A
TCPC-6RUVB-RD40F TCPC-6RUVB-RD40F: CTO-300001739263 EA B  $             27.15 31.0%  $                18.73 N/A N/A
TCPC-6RUVB-RD45F TCPC-6RUVB-RD45F: CTO-300001739263 EA B  $             29.40 31.0%  $                20.29 N/A N/A
TCPC-6RUVB-RD50F TCPC-6RUVB-RD50F: CTO-300001739263 EA B  $             31.65 31.0%  $                21.84 N/A N/A
TCPC-6RUVB-RD55F TCPC-6RUVB-RD55F: CTO-300001739263 EA B  $             33.90 31.0%  $                23.39 N/A N/A
TCPC-6RUVB-RD60F TCPC-6RUVB-RD60F: CTO-300001739263 EA B  $             36.15 31.0%  $                24.94 N/A N/A
TCPC-6RUVB-RD65F TCPC-6RUVB-RD65F: CTO-300001739263 EA B  $             38.40 31.0%  $                26.50 N/A N/A
TCPC-6RUVB-RD70F TCPC-6RUVB-RD70F: CTO-300001739263 EA B  $             40.65 31.0%  $                28.05 N/A N/A
TCPC-6RUVB-RD75F TCPC-6RUVB-RD75F: CTO-300001739263 EA B  $             42.90 31.0%  $                29.60 N/A N/A
TCPC-6RUVB-VT01F TCPC-6RUVB-VT01F: CTO-300001739263 EA B  $               9.60 31.0%  $                  6.62 N/A N/A
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TCPC-6RUVB-VT02F TCPC-6RUVB-VT02F: CTO-300001739263 EA B  $             10.06 31.0%  $                  6.94 N/A N/A
TCPC-6RUVB-VT03F TCPC-6RUVB-VT03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RUVB-VT04F TCPC-6RUVB-VT04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RUVB-VT05F TCPC-6RUVB-VT05F: CTO-300001739263 EA B  $             11.40 31.0%  $                  7.87 N/A N/A
TCPC-6RUVB-VT06F TCPC-6RUVB-VT06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
TCPC-6RUVB-VT07F TCPC-6RUVB-VT07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RUVB-VT08F TCPC-6RUVB-VT08F: CTO-300001739263 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
TCPC-6RUVB-VT09F TCPC-6RUVB-VT09F: CTO-300001739263 EA B  $             13.19 31.0%  $                  9.10 N/A N/A
TCPC-6RUVB-VT10F TCPC-6RUVB-VT10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RUVB-VT12F TCPC-6RUVB-VT12F: CTO-300001739263 EA B  $             14.56 31.0%  $                10.05 N/A N/A
TCPC-6RUVB-VT15F TCPC-6RUVB-VT15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RUVB-VT20F TCPC-6RUVB-VT20F: CTO-300001739263 EA B  $             18.15 31.0%  $                12.52 N/A N/A
TCPC-6RUVB-VT25F TCPC-6RUVB-VT25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-6RUVB-VT30F TCPC-6RUVB-VT30F: CTO-300001739263 EA B  $             22.65 31.0%  $                15.63 N/A N/A
TCPC-6RUVB-VT5.5F TCPC-6RUVB-VT5.5F: CTO-300001739263 EA B  $             11.63 31.0%  $                  8.02 N/A N/A
TCPC-6RUVB-VT50F TCPC-6RUVB-VT50F: CTO-300001739263 EA B  $             31.65 31.0%  $                21.84 N/A N/A
TCPC-6RUVB-WT0.5F TCPC-6RUVB-WT0.5F: CTO-300001739263 EA B  $               9.38 31.0%  $                  6.47 N/A N/A
TCPC-6RUVB-WT01F TCPC-6RUVB-WT01F: CTO-300001739263 EA B  $               9.60 31.0%  $                  6.62 N/A N/A
TCPC-6RUVB-WT02F TCPC-6RUVB-WT02F: CTO-300001739263 EA B  $             10.06 31.0%  $                  6.94 N/A N/A
TCPC-6RUVB-WT03F TCPC-6RUVB-WT03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RUVB-WT04F TCPC-6RUVB-WT04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RUVB-WT05F TCPC-6RUVB-WT05F: CTO-300001739263 EA B  $             11.40 31.0%  $                  7.87 N/A N/A
TCPC-6RUVB-WT06F TCPC-6RUVB-WT06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
TCPC-6RUVB-WT07F TCPC-6RUVB-WT07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RUVB-WT08F TCPC-6RUVB-WT08F: CTO-300001739263 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
TCPC-6RUVB-WT09F TCPC-6RUVB-WT09F: CTO-300001739263 EA B  $             13.19 31.0%  $                  9.10 N/A N/A
TCPC-6RUVB-WT1.5F TCPC-6RUVB-WT1.5F: CTO-300001739263 EA B  $               9.83 31.0%  $                  6.78 N/A N/A
TCPC-6RUVB-WT100F TCPC-6RUVB-WT100F: CTO-300001739263 EA B  $             54.15 31.0%  $                37.36 N/A N/A
TCPC-6RUVB-WT10F TCPC-6RUVB-WT10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RUVB-WT12F TCPC-6RUVB-WT12F: CTO-300001739263 EA B  $             14.56 31.0%  $                10.05 N/A N/A
TCPC-6RUVB-WT14F TCPC-6RUVB-WT14F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-6RUVB-WT15F TCPC-6RUVB-WT15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RUVB-WT16F TCPC-6RUVB-WT16F: CTO-300001739263 EA B  $             16.35 31.0%  $                11.28 N/A N/A
TCPC-6RUVB-WT17F TCPC-6RUVB-WT17F: CTO-300001739263 EA B  $             16.81 31.0%  $                11.60 N/A N/A
TCPC-6RUVB-WT20F TCPC-6RUVB-WT20F: CTO-300001739263 EA B  $             18.15 31.0%  $                12.52 N/A N/A
TCPC-6RUVB-WT25F TCPC-6RUVB-WT25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-6RUVB-WT30F TCPC-6RUVB-WT30F: CTO-300001739263 EA B  $             22.65 31.0%  $                15.63 N/A N/A
TCPC-6RUVB-WT35F TCPC-6RUVB-WT35F: CTO-300001739263 EA B  $             24.90 31.0%  $                17.18 N/A N/A
TCPC-6RUVB-WT40F TCPC-6RUVB-WT40F: CTO-300001739263 EA B  $             27.15 31.0%  $                18.73 N/A N/A
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TCPC-6RUVB-WT45F TCPC-6RUVB-WT45F: CTO-300001739263 EA B  $             29.40 31.0%  $                20.29 N/A N/A
TCPC-6RUVB-WT50F TCPC-6RUVB-WT50F: CTO-300001739263 EA B  $             31.65 31.0%  $                21.84 N/A N/A
TCPC-6RUVB-WT55F TCPC-6RUVB-WT55F: CTO-300001739263 EA B  $             33.90 31.0%  $                23.39 N/A N/A
TCPC-6RUVB-WT60F TCPC-6RUVB-WT60F: CTO-300001739263 EA B  $             36.15 31.0%  $                24.94 N/A N/A
TCPC-6RUVB-WT75F TCPC-6RUVB-WT75F: CTO-300001739263 EA B  $             42.90 31.0%  $                29.60 N/A N/A
TCPC-6RUVB-WT80F TCPC-6RUVB-WT80F: CTO-300001739263 EA B  $             45.15 31.0%  $                31.15 N/A N/A
TCPC-6RUVB-WT85F TCPC-6RUVB-WT85F: CTO-300001739263 EA B  $             47.40 31.0%  $                32.71 N/A N/A
TCPC-6RUVB-WT90F TCPC-6RUVB-WT90F: CTO-300001739263 EA B  $             49.65 31.0%  $                34.26 N/A N/A
TCPC-6RUVB-WT95F TCPC-6RUVB-WT95F: CTO-300001739263 EA B  $             51.90 31.0%  $                35.81 N/A N/A
TCPC-6RUVB-YL01F TCPC-6RUVB-YL01F: CTO-300001739263 EA B  $               9.60 31.0%  $                  6.62 N/A N/A
TCPC-6RUVB-YL02F TCPC-6RUVB-YL02F: CTO-300001739263 EA B  $             10.06 31.0%  $                  6.94 N/A N/A
TCPC-6RUVB-YL03F TCPC-6RUVB-YL03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RUVB-YL04F TCPC-6RUVB-YL04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RUVB-YL05F TCPC-6RUVB-YL05F: CTO-300001739263 EA B  $             11.40 31.0%  $                  7.87 N/A N/A
TCPC-6RUVB-YL06F TCPC-6RUVB-YL06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
TCPC-6RUVB-YL07F TCPC-6RUVB-YL07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RUVB-YL08F TCPC-6RUVB-YL08F: CTO-300001739263 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
TCPC-6RUVB-YL09F TCPC-6RUVB-YL09F: CTO-300001739263 EA B  $             13.19 31.0%  $                  9.10 N/A N/A
TCPC-6RUVB-YL100F TCPC-6RUVB-YL100F: CTO-300001739263 EA B  $             54.15 31.0%  $                37.36 N/A N/A
TCPC-6RUVB-YL10F TCPC-6RUVB-YL10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RUVB-YL10M TCPC-6RUVB-YL10M: CTO-300001739263 EA B  $             23.90 31.0%  $                16.49 N/A N/A
TCPC-6RUVB-YL11F TCPC-6RUVB-YL11F: CTO-300001739263 EA B  $             14.10 31.0%  $                  9.73 N/A N/A
TCPC-6RUVB-YL12F TCPC-6RUVB-YL12F: CTO-300001739263 EA B  $             14.56 31.0%  $                10.05 N/A N/A
TCPC-6RUVB-YL13F TCPC-6RUVB-YL13F: CTO-300001739263 EA B  $             15.00 31.0%  $                10.35 N/A N/A
TCPC-6RUVB-YL145F TCPC-6RUVB-YL145F: CTO-300001739263 EA B  $             74.40 31.0%  $                51.34 N/A N/A
TCPC-6RUVB-YL14F TCPC-6RUVB-YL14F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-6RUVB-YL150F TCPC-6RUVB-YL150F: CTO-300001739263 EA B  $             76.65 31.0%  $                52.89 N/A N/A
TCPC-6RUVB-YL15F TCPC-6RUVB-YL15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RUVB-YL16F TCPC-6RUVB-YL16F: CTO-300001739263 EA B  $             16.35 31.0%  $                11.28 N/A N/A
TCPC-6RUVB-YL17F TCPC-6RUVB-YL17F: CTO-300001739263 EA B  $             16.81 31.0%  $                11.60 N/A N/A
TCPC-6RUVB-YL18F TCPC-6RUVB-YL18F: CTO-300001739263 EA B  $             17.25 31.0%  $                11.90 N/A N/A
TCPC-6RUVB-YL20F TCPC-6RUVB-YL20F: CTO-300001739263 EA B  $             18.15 31.0%  $                12.52 N/A N/A
TCPC-6RUVB-YL21F TCPC-6RUVB-YL21F: CTO-300001739263 EA B  $             18.60 31.0%  $                12.83 N/A N/A
TCPC-6RUVB-YL23F TCPC-6RUVB-YL23F: CTO-300001739263 EA B  $             19.50 31.0%  $                13.46 N/A N/A
TCPC-6RUVB-YL25F TCPC-6RUVB-YL25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-6RUVB-YL30F TCPC-6RUVB-YL30F: CTO-300001739263 EA B  $             22.65 31.0%  $                15.63 N/A N/A
TCPC-6RUVB-YL35F TCPC-6RUVB-YL35F: CTO-300001739263 EA B  $             24.90 31.0%  $                17.18 N/A N/A
TCPC-6RUVB-YL4.5F TCPC-6RUVB-YL4.5F: CTO-300001739263 EA B  $             11.17 31.0%  $                  7.71 N/A N/A
TCPC-6RUVB-YL40F TCPC-6RUVB-YL40F: CTO-300001739263 EA B  $             27.15 31.0%  $                18.73 N/A N/A
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TCPC-6RUVB-YL45F TCPC-6RUVB-YL45F: CTO-300001739263 EA B  $             29.40 31.0%  $                20.29 N/A N/A
TCPC-6RUVB-YL5.5F TCPC-6RUVB-YL5.5F: CTO-300001739263 EA B  $             11.63 31.0%  $                  8.02 N/A N/A
TCPC-6RUVB-YL50F TCPC-6RUVB-YL50F: CTO-300001739263 EA B  $             31.65 31.0%  $                21.84 N/A N/A
TCPC-6RUVB-YL55F TCPC-6RUVB-YL55F: CTO-300001739263 EA B  $             33.90 31.0%  $                23.39 N/A N/A
TCPC-6RUVB-YL60F TCPC-6RUVB-YL60F: CTO-300001739263 EA B  $             36.15 31.0%  $                24.94 N/A N/A
TCPC-6RUVB-YL65F TCPC-6RUVB-YL65F: CTO-300001739263 EA B  $             38.40 31.0%  $                26.50 N/A N/A
TCPC-6RUVB-YL70F TCPC-6RUVB-YL70F: CTO-300001739263 EA B  $             40.65 31.0%  $                28.05 N/A N/A
TCPC-6RUVB-YL75F TCPC-6RUVB-YL75F: CTO-300001739263 EA B  $             42.90 31.0%  $                29.60 N/A N/A
TCPC-6RUVB-YL80F TCPC-6RUVB-YL80F: CTO-300001739263 EA B  $             45.15 31.0%  $                31.15 N/A N/A
TCPC-6RUVB-YL85F TCPC-6RUVB-YL85F: CTO-300001739263 EA B  $             47.40 31.0%  $                32.71 N/A N/A
TCPC-6RUVB-YL90F TCPC-6RUVB-YL90F: CTO-300001739263 EA B  $             49.65 31.0%  $                34.26 N/A N/A
TCPC-6RUVR-GY01F TCPC-6RUVR-GY01F: CTO-300001739263 EA B  $               9.60 31.0%  $                  6.62 N/A N/A
TCPC-6RUVR-GY02F TCPC-6RUVR-GY02F: CTO-300001739263 EA B  $             10.06 31.0%  $                  6.94 N/A N/A
TCPC-6RUVR-GY03F TCPC-6RUVR-GY03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RUVR-GY04F TCPC-6RUVR-GY04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RUVR-GY05F TCPC-6RUVR-GY05F: CTO-300001739263 EA B  $             11.40 31.0%  $                  7.87 N/A N/A
TCPC-6RUVR-GY06F TCPC-6RUVR-GY06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
TCPC-6RUVR-GY07F TCPC-6RUVR-GY07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RUVR-GY08F TCPC-6RUVR-GY08F: CTO-300001739263 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
TCPC-6RUVR-GY09F TCPC-6RUVR-GY09F: CTO-300001739263 EA B  $             13.19 31.0%  $                  9.10 N/A N/A
TCPC-6RUVR-GY10F TCPC-6RUVR-GY10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RUVR-GY11F TCPC-6RUVR-GY11F: CTO-300001739263 EA B  $             14.10 31.0%  $                  9.73 N/A N/A
TCPC-6RUVR-GY12F TCPC-6RUVR-GY12F: CTO-300001739263 EA B  $             14.56 31.0%  $                10.05 N/A N/A
TCPC-6RUVR-GY13F TCPC-6RUVR-GY13F: CTO-300001739263 EA B  $             15.00 31.0%  $                10.35 N/A N/A
TCPC-6RUVR-GY14F TCPC-6RUVR-GY14F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-6RUVR-GY15F TCPC-6RUVR-GY15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RUVR-GY16F TCPC-6RUVR-GY16F: CTO-300001739263 EA B  $             16.35 31.0%  $                11.28 N/A N/A
TCPC-6RUVR-GY17F TCPC-6RUVR-GY17F: CTO-300001739263 EA B  $             16.81 31.0%  $                11.60 N/A N/A
TCPC-6RUVR-GY18F TCPC-6RUVR-GY18F: CTO-300001739263 EA B  $             17.25 31.0%  $                11.90 N/A N/A
TCPC-6RUVR-GY19F TCPC-6RUVR-GY19F: CTO-300001739263 EA B  $             17.69 31.0%  $                12.21 N/A N/A
TCPC-6RUVR-GY20F TCPC-6RUVR-GY20F: CTO-300001739263 EA B  $             18.15 31.0%  $                12.52 N/A N/A
TCPC-6RUVR-GY25F TCPC-6RUVR-GY25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-6RUVR-GY30F TCPC-6RUVR-GY30F: CTO-300001739263 EA B  $             22.65 31.0%  $                15.63 N/A N/A
TCPC-6RUVR-GY35F TCPC-6RUVR-GY35F: CTO-300001739263 EA B  $             24.90 31.0%  $                17.18 N/A N/A
TCPC-6RUVR-GY40F TCPC-6RUVR-GY40F: CTO-300001739263 EA B  $             27.15 31.0%  $                18.73 N/A N/A
TCPC-6RUVR-GY45F TCPC-6RUVR-GY45F: CTO-300001739263 EA B  $             29.40 31.0%  $                20.29 N/A N/A
TCPC-6RUVR-GY50F TCPC-6RUVR-GY50F: CTO-300001739263 EA B  $             31.65 31.0%  $                21.84 N/A N/A
TCPC-6RUVR-GY75F TCPC-6RUVR-GY75F: CTO-300001739263 EA B  $             42.90 31.0%  $                29.60 N/A N/A
TCPC-6RUVR-YL06F TCPC-6RUVR-YL06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
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TCPC-6RUVR-YL08F TCPC-6RUVR-YL08F: CTO-300001739263 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
TCPC-6RUVR-YL12F TCPC-6RUVR-YL12F: CTO-300001739263 EA B  $             14.56 31.0%  $                10.05 N/A N/A
TCPC-6RUVR-YL20F TCPC-6RUVR-YL20F: CTO-300001739263 EA B  $             18.15 31.0%  $                12.52 N/A N/A
TCPC-6RUVR-YL23F TCPC-6RUVR-YL23F: CTO-300001739263 EA B  $             19.50 31.0%  $                13.46 N/A N/A
TCPC-6RUVR-YL30F TCPC-6RUVR-YL30F: CTO-300001739263 EA B  $             22.65 31.0%  $                15.63 N/A N/A
TCPC-6RUVR-YL35F TCPC-6RUVR-YL35F: CTO-300001739263 EA B  $             24.90 31.0%  $                17.18 N/A N/A
TCPC-6RUVR-YL40F TCPC-6RUVR-YL40F: CTO-300001739263 EA B  $             27.15 31.0%  $                18.73 N/A N/A
TCPC-6RUVR-YL45F TCPC-6RUVR-YL45F: CTO-300001739263 EA B  $             29.40 31.0%  $                20.29 N/A N/A
TCPC-6RUVR-YL50F TCPC-6RUVR-YL50F: CTO-300001739263 EA B  $             31.65 31.0%  $                21.84 N/A N/A
TCPC-6RUVR-YL55F TCPC-6RUVR-YL55F: CTO-300001739263 EA B  $             33.90 31.0%  $                23.39 N/A N/A
TCPC-6RUVR-YL60F TCPC-6RUVR-YL60F: CTO-300001739263 EA B  $             36.15 31.0%  $                24.94 N/A N/A
TCPC-6RUVX-BL07F TCPC-6RUVX-BL07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RUVX-BL10F TCPC-6RUVX-BL10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RUVX-BL15F TCPC-6RUVX-BL15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RUVX-BL20F TCPC-6RUVX-BL20F: CTO-300001739263 EA B  $             18.15 31.0%  $                12.52 N/A N/A
TCPC-6RUVX-BL25F TCPC-6RUVX-BL25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-6RUVX-DB03F TCPC-6RUVX-DB03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RUVX-GN01F TCPC-6RUVX-GN01F: CTO-300001739263 EA B  $               9.60 31.0%  $                  6.62 N/A N/A
TCPC-6RUVX-GN03F TCPC-6RUVX-GN03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RUVX-GY01F TCPC-6RUVX-GY01F: CTO-300001739263 EA B  $               9.60 31.0%  $                  6.62 N/A N/A
TCPC-6RUVX-GY02F TCPC-6RUVX-GY02F: CTO-300001739263 EA B  $             10.06 31.0%  $                  6.94 N/A N/A
TCPC-6RUVX-GY03F TCPC-6RUVX-GY03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RUVX-GY04F TCPC-6RUVX-GY04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RUVX-GY05F TCPC-6RUVX-GY05F: CTO-300001739263 EA B  $             11.40 31.0%  $                  7.87 N/A N/A
TCPC-6RUVX-GY06F TCPC-6RUVX-GY06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
TCPC-6RUVX-GY07F TCPC-6RUVX-GY07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RUVX-GY08F TCPC-6RUVX-GY08F: CTO-300001739263 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
TCPC-6RUVX-GY09F TCPC-6RUVX-GY09F: CTO-300001739263 EA B  $             13.19 31.0%  $                  9.10 N/A N/A
TCPC-6RUVX-GY10F TCPC-6RUVX-GY10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RUVX-GY11F TCPC-6RUVX-GY11F: CTO-300001739263 EA B  $             14.10 31.0%  $                  9.73 N/A N/A
TCPC-6RUVX-GY12F TCPC-6RUVX-GY12F: CTO-300001739263 EA B  $             14.56 31.0%  $                10.05 N/A N/A
TCPC-6RUVX-GY13F TCPC-6RUVX-GY13F: CTO-300001739263 EA B  $             15.00 31.0%  $                10.35 N/A N/A
TCPC-6RUVX-GY14F TCPC-6RUVX-GY14F: CTO-300001739263 EA B  $             15.44 31.0%  $                10.65 N/A N/A
TCPC-6RUVX-GY15F TCPC-6RUVX-GY15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RUVX-GY16F TCPC-6RUVX-GY16F: CTO-300001739263 EA B  $             16.35 31.0%  $                11.28 N/A N/A
TCPC-6RUVX-GY17F TCPC-6RUVX-GY17F: CTO-300001739263 EA B  $             16.81 31.0%  $                11.60 N/A N/A
TCPC-6RUVX-GY18F TCPC-6RUVX-GY18F: CTO-300001739263 EA B  $             17.25 31.0%  $                11.90 N/A N/A
TCPC-6RUVX-GY19F TCPC-6RUVX-GY19F: CTO-300001739263 EA B  $             17.69 31.0%  $                12.21 N/A N/A
TCPC-6RUVX-GY20F TCPC-6RUVX-GY20F: CTO-300001739263 EA B  $             18.15 31.0%  $                12.52 N/A N/A
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TCPC-6RUVX-GY25F TCPC-6RUVX-GY25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-6RUVX-GY30F TCPC-6RUVX-GY30F: CTO-300001739263 EA B  $             22.65 31.0%  $                15.63 N/A N/A
TCPC-6RUVX-GY35F TCPC-6RUVX-GY35F: CTO-300001739263 EA B  $             24.90 31.0%  $                17.18 N/A N/A
TCPC-6RUVX-GY40F TCPC-6RUVX-GY40F: CTO-300001739263 EA B  $             27.15 31.0%  $                18.73 N/A N/A
TCPC-6RUVX-GY45F TCPC-6RUVX-GY45F: CTO-300001739263 EA B  $             29.40 31.0%  $                20.29 N/A N/A
TCPC-6RUVX-GY50F TCPC-6RUVX-GY50F: CTO-300001739263 EA B  $             31.65 31.0%  $                21.84 N/A N/A
TCPC-6RUVX-OR07F TCPC-6RUVX-OR07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RUVX-RD01F TCPC-6RUVX-RD01F: CTO-300001739263 EA B  $               9.60 31.0%  $                  6.62 N/A N/A
TCPC-6RUVX-RD02F TCPC-6RUVX-RD02F: CTO-300001739263 EA B  $             10.06 31.0%  $                  6.94 N/A N/A
TCPC-6RUVX-RD03F TCPC-6RUVX-RD03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RUVX-RD04F TCPC-6RUVX-RD04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPC-6RUVX-RD05F TCPC-6RUVX-RD05F: CTO-300001739263 EA B  $             11.40 31.0%  $                  7.87 N/A N/A
TCPC-6RUVX-RD06F TCPC-6RUVX-RD06F: CTO-300001739263 EA B  $             11.85 31.0%  $                  8.18 N/A N/A
TCPC-6RUVX-RD07F TCPC-6RUVX-RD07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RUVX-RD10F TCPC-6RUVX-RD10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RUVX-RD15F TCPC-6RUVX-RD15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RUVX-RD25F TCPC-6RUVX-RD25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPC-6RUVX-RD30F TCPC-6RUVX-RD30F: CTO-300001739263 EA B  $             22.65 31.0%  $                15.63 N/A N/A
TCPC-6RUVX-RD40F TCPC-6RUVX-RD40F: CTO-300001739263 EA B  $             27.15 31.0%  $                18.73 N/A N/A
TCPC-6RUVX-VT03F TCPC-6RUVX-VT03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RUVX-VT05F TCPC-6RUVX-VT05F: CTO-300001739263 EA B  $             11.40 31.0%  $                  7.87 N/A N/A
TCPC-6RUVX-VT07F TCPC-6RUVX-VT07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPC-6RUVX-VT10F TCPC-6RUVX-VT10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPC-6RUVX-VT15F TCPC-6RUVX-VT15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RUVX-WT01F TCPC-6RUVX-WT01F: CTO-300001739263 EA B  $               9.60 31.0%  $                  6.62 N/A N/A
TCPC-6RUVX-WT03F TCPC-6RUVX-WT03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPC-6RUVX-WT15F TCPC-6RUVX-WT15F: CTO-300001739263 EA B  $             15.90 31.0%  $                10.97 N/A N/A
TCPC-6RUVX-WT25F TCPC-6RUVX-WT25F: CTO-300001739263 EA B  $             20.40 31.0%  $                14.08 N/A N/A
TCPX-6RUVB-GN08F TCPX-6RUVB-GN08F: CTO-300001739263 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
TCPX-6RUVB-GN09F TCPX-6RUVB-GN09F: CTO-300001739263 EA B  $             13.19 31.0%  $                  9.10 N/A N/A
TCPX-6RUVB-GN10F TCPX-6RUVB-GN10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPX-6RUVB-GN11F TCPX-6RUVB-GN11F: CTO-300001739263 EA B  $             14.10 31.0%  $                  9.73 N/A N/A
TCPX-6RUVB-GN12F TCPX-6RUVB-GN12F: CTO-300001739263 EA B  $             14.56 31.0%  $                10.05 N/A N/A
TCPX-6RUVB-GN13F TCPX-6RUVB-GN13F: CTO-300001739263 EA B  $             15.00 31.0%  $                10.35 N/A N/A
TCPX-6RUVB-GY03F TCPX-6RUVB-GY03F: CTO-300001739263 EA B  $             10.50 31.0%  $                  7.25 N/A N/A
TCPX-6RUVB-GY04F TCPX-6RUVB-GY04F: CTO-300001739263 EA B  $             10.94 31.0%  $                  7.55 N/A N/A
TCPX-6RUVB-GY09F TCPX-6RUVB-GY09F: CTO-300001739263 EA B  $             13.19 31.0%  $                  9.10 N/A N/A
TCPX-6RUVB-GY10F TCPX-6RUVB-GY10F: CTO-300001739263 EA B  $             13.65 31.0%  $                  9.42 N/A N/A
TCPX-6RUVB-GY11F TCPX-6RUVB-GY11F: CTO-300001739263 EA B  $             14.10 31.0%  $                  9.73 N/A N/A
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TCPX-6RUVB-GY12F TCPX-6RUVB-GY12F: CTO-300001739263 EA B  $             14.56 31.0%  $                10.05 N/A N/A
TCPX-6RUVB-GY13F TCPX-6RUVB-GY13F: CTO-300001739263 EA B  $             15.00 31.0%  $                10.35 N/A N/A
TCPX-6RUVB-RD07F TCPX-6RUVB-RD07F: CTO-300001739263 EA B  $             12.31 31.0%  $                  8.49 N/A N/A
TCPX-6RUVB-RD08F TCPX-6RUVB-RD08F: CTO-300001739263 EA B  $             12.75 31.0%  $                  8.80 N/A N/A
TCPX-6RUVB-RD11F TCPX-6RUVB-RD11F: CTO-300001739263 EA B  $             14.10 31.0%  $                  9.73 N/A N/A
TCP-Y TCP-Y: YOKE CLAMP KIT, MALE PROAX PLUG EA B  $             41.40 31.0%  $                28.57 N/A N/A
TCS2-07-48 TCS2-07-48 EA B  $               7.21 31.0%  $                  4.97 N/A N/A
TCS2-11/13-48 TCS2-11/13-48 EA B  $               4.71 31.0%  $                  3.25 N/A N/A
TCS2-15/17-48 TCS2-15/17-48 EA B  $               5.67 31.0%  $                  3.91 N/A N/A
TCS2-20-48 TCS2-20-48 EA B  $             13.94 31.0%  $                  9.62 N/A N/A
TCS2-27-48 TCS2-27-48 EA B  $             18.75 31.0%  $                12.94 N/A N/A
TCS2-SAMPLE-KIT TCS2-SAMPLE-KIT EA B  $             18.27 31.0%  $                12.61 N/A N/A
TD-ADH TD-ADH: TRIAX DIE FOR A, D CABLES .384 EA B  $           173.40 31.0%  $              119.65 N/A N/A
TD-BEF TD-BEF: TRIAX DIE FOR B,E,F, CABLES .255 EA B  $           173.40 31.0%  $              119.65 N/A N/A
TD-C TD-C: DIA =TRIAX DIE FOR C CABLES .429 X EA B  $           173.40 31.0%  $              119.65 N/A N/A
TD-G TD-G: TRIAX DIE FOR G CABLES .278 EA B  $           173.40 31.0%  $              119.65 N/A N/A
TD-K TD-K: TRIAX DIE FOR K-14 SIZE CABLE EA B  $           173.40 31.0%  $              119.65 N/A N/A
T-DUX-100-KIT-ENGL T-DUX-100-KIT-ENGL EA B  $             35.15 31.0%  $                24.25 N/A N/A
T-DUX-100S-KIT-ENGL T-DUX-100S-KIT-ENGL EA B  $             36.86 31.0%  $                25.43 N/A N/A
T-DUX-125-KIT-ENGL T-DUX-125-KIT-ENGL EA B  $             38.77 31.0%  $                26.75 N/A N/A
T-DUX-150-KIT-ENGL T-DUX-150-KIT-ENGL EA B  $             44.25 31.0%  $                30.53 N/A N/A
T-DUX-35-DUCT-SEAL T-DUX-35-DUCT-SEAL EA B  $             28.50 31.0%  $                19.67 N/A N/A
T-DUX-45-KIT-ENGL T-DUX-45-KIT-ENGL EA B  $             28.50 31.0%  $                19.67 N/A N/A
T-DUX-60-KIT-ENGL T-DUX-60-KIT-ENGL EA B  $             30.40 31.0%  $                20.98 N/A N/A
T-DUX-75-KIT-ENGL T-DUX-75-KIT-ENGL EA B  $             32.31 31.0%  $                22.29 N/A N/A
T-DUX-90-KIT-ENGL T-DUX-90-KIT-ENGL EA B  $             33.63 31.0%  $                23.20 N/A N/A
T-DUX-90S-KIT-ENGL T-DUX-90S-KIT-ENGL EA B  $             35.29 31.0%  $                24.35 N/A N/A
TDUX-CL-20 TDUX-CL-20 EA B  $             15.33 31.0%  $                10.58 N/A N/A
TDUX-CL-40 TDUX-CL-40 EA B  $             17.23 31.0%  $                11.89 N/A N/A
TDUX-CL-60 TDUX-CL-60 EA B  $             14.17 31.0%  $                  9.78 N/A N/A
TDUX-CL-80 TDUX-CL-80 EA B  $             14.44 31.0%  $                  9.96 N/A N/A
TDUX-IG-SR-AS-S4040 TDUX-IG-SR-AS-S4040 EA B  $           815.35 31.0%  $              562.59 N/A N/A
TDUX-IT-16 TDUX-IT-16 EA B  $           669.20 31.0%  $              461.75 N/A N/A
T-DUX-LUBRICANT-KIT(B12) T-DUX-LUBRICANT-KIT(B12) EA B  $               3.75 31.0%  $                  2.59 N/A N/A
T-DUX-SD-DUCT-SEAL-10 T-DUX-SD-DUCT-SEAL-10 EA B  $             87.73 31.0%  $                60.53 N/A N/A
T-DUX-SD-DUCT-SEAL-33 T-DUX-SD-DUCT-SEAL-33 EA B  $           362.97 31.0%  $              250.45 N/A N/A
TEGP-7NNB TEGP-7NNB:  ENDGUARD 7  X 7 EA B  $           677.24 31.0%  $              467.30 N/A N/A
TEGP-7NPW TEGP-7NPW: END GUARD 7 X7  PW EA B  $           670.78 31.0%  $              462.84 N/A N/A
TEMP-216 TEMP-216: TEMPLATE, 216 PAD MO EA B  $           822.08 31.0%  $              567.24 N/A N/A
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TEMP-432 TEMP-432: TEMPLATE 432 PAD MOUNT EA B  $           644.47 31.0%  $              444.68 N/A N/A
TEMP-432/864 TEMP-432/864: TEMPLATE, 432/864 PAD MOUN EA B  $           937.46 31.0%  $              646.85 N/A N/A
TEMP-432-F2H TEMP-432-F2H: KIT TEMPLATE 432 F2H GEN-2 EA B  $        1,060.05 31.0%  $              731.43 N/A N/A
TEMP-432VZ TEMP-432VZ: TEMPLATE, 432 PAD MOUNT EA B  $        1,060.05 31.0%  $              731.43 N/A N/A
TERM-ASSYC/CONN12PN-PROTQF TERM ASSY,C/CONN,12P,N-PROT,QF EA B  $           105.98 31.0%  $                73.13 N/A N/A
TERM-ASSYC/CONN12PRPROTQF TERM ASSY,C/CONN,12PR,PROT,QF EA B  $           177.51 31.0%  $              122.48 N/A N/A
TERM-ASSYXCONN12-PRNONPROT TERM ASSY,XCONN,12 PR,NONPROT EA B  $           163.22 31.0%  $              112.62 N/A N/A
TERM-ASSYXCONN12-PR-PROT TERM ASSY,XCONN,12 PR, PROT EA B  $           233.03 31.0%  $              160.79 N/A N/A
TERM-ASSY-XCONN2-PRNONPROT TERM ASSY, XCONN,2 PR,NONPROT EA B  $             23.23 31.0%  $                16.03 N/A N/A
TERM-ASSYXCONN2-PR-PROT TERM ASSY,XCONN,2 PR, PROT EA B  $             35.50 31.0%  $                24.50 N/A N/A
TERM-ASSYXCONN-6-PR TERM ASSY,XCONN, 6 PR EA B  $           179.84 31.0%  $              124.09 N/A N/A
TERM-ASSYXCONN6-PRNONPROT TERM ASSY,XCONN,6 PR,NONPROT EA B  $             68.73 31.0%  $                47.42 N/A N/A
TERM-ASSYXCONN6PRNONPROTGE TERM ASSY,XCONN,6PR,NONPROT,GE EA B  $             82.88 31.0%  $                57.19 N/A N/A
TERM-ASSYXCONN6PRPROT TERM ASSY,XCONN,6PR,PROT EA B  $           106.86 31.0%  $                73.73 N/A N/A
TERM-ASSYXCONN6PRPROTGEL TERM ASSY,XCONN,6PR,PROT,GEL EA B  $           167.95 31.0%  $              115.89 N/A N/A
TERMCAP-2-DISP-KIT TERMCAP-2-DISP-KIT EA B  $             13.31 31.0%  $                  9.18 N/A N/A
TERMSEAL-A/D-KIT-0-M426 TERMSEAL-A/D-KIT-0-M426 EA B  $               0.52 31.0%  $                  0.36 N/A N/A
TERMSEAL-A/D-KIT-2-M426 TERMSEAL-A/D-KIT-2-M426 EA B  $               0.44 31.0%  $                  0.30 N/A N/A
TERMSEAL-AA-DH-KIT-W/-2 TERMSEAL-AA-DH-KIT-W/-2 EA B  $               0.44 31.0%  $                  0.30 N/A N/A
TERMSEAL-AA-KIT-0-M426 TERMSEAL-AA-KIT-0-M426 EA B  $               0.44 31.0%  $                  0.30 N/A N/A
TERMSEAL-B-KIT-0-M426 TERMSEAL-B-KIT-0-M426 EA B  $               0.44 31.0%  $                  0.30 N/A N/A
TERMSEAL-B-KIT-2-M426 TERMSEAL-B-KIT-2-M426 EA B  $               0.44 31.0%  $                  0.30 N/A N/A
TERMSEAL-CP800-KIT-W/-0 TERMSEAL-CP800-KIT-W/-0 EA B  $               0.52 31.0%  $                  0.36 N/A N/A
TERMSEAL-CP800-KIT-W/CP-2 TERMSEAL-CP800-KIT-W/CP-2 EA B  $               0.52 31.0%  $                  0.36 N/A N/A
TERMSEAL-XB-A-CAP-2 TERMSEAL-XB-A-CAP-2 EA B  $               0.30 31.0%  $                  0.21 N/A N/A
TERMSEAL-XB-B-CAP-2 TERMSEAL-XB-B-CAP-2 EA B  $               0.30 31.0%  $                  0.21 N/A N/A
TFP-00AP00 TFP-00AP00: ADAPTER PLATE, 12 POS, BLAN EA B  $             12.50 31.0%  $                  8.63 N/A N/A
TFP-12ADPLA2SB3 TFP-12APLA2SB3: LF ADP SCAPC DUP 12F EA B  $           643.72 31.0%  $              444.17 N/A N/A
TFP-12APLA1 TFP-12APLA1: LF ADP 12 SMSC EA B  $           137.49 31.0%  $                94.87 N/A N/A
TFP-12APLA1SB3 TFP-12APLA1SB3: LF ADP SCAPC 12F STRD PG EA B  $           378.12 31.0%  $              260.90 N/A N/A
TFP-12APLA2 TFP-12APLA2: LF ADP 12 SMSC DUP EA B  $           143.74 31.0%  $                99.18 N/A N/A
TFP-12APLC3 TFP-12APLC3: LF ADP 6 MMSC DPLX EA B  $             87.50 31.0%  $                60.38 N/A N/A
TFP-12APLC3BE3 TFP-12APLC3BE3: LF ADP MMSCD W/62.5 3M P EA B  $           314.99 31.0%  $              217.34 N/A N/A
TFP-12APLC3CE3 TFP-12APLC3CE3: LF ADP MMSCD W/50/125 3M EA B  $           327.49 31.0%  $              225.97 N/A N/A
TFP-12APLC4 TFP-12APLC4: LF ADP 6 MMSC DPLX (AQUA) EA B  $           107.25 31.0%  $                74.00 N/A N/A
TFP-12APLC4DE3 TFP-12APLC4DE3: LF ADP MMSCD(AQ) W/50U 3 EA B  $           374.99 31.0%  $              258.74 N/A N/A
TFP-12APLC4FE3 TFP-12APLC4FE3: LF ADP MMSCD(AQ) W/50U 3 EA B  $           412.48 31.0%  $              284.61 N/A N/A
TFP-12APLC7 TFP-12APLC7: LF ADP 12 SM SC/UPC EA B  $           125.00 31.0%  $                86.25 N/A N/A
TFP-12APLC7SB3 TFP-12APLC7SB3: LF ADP SMSC W/SM 3M PGT EA B  $           378.12 31.0%  $              260.90 N/A N/A
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TFP-12APLC8 TFP-12APLC8: LF ADP 6 SMSC DPLX EA B  $           125.00 31.0%  $                86.25 N/A N/A
TFP-12APLC8SB3 TFP-12APLC8SB3: LF ADP SMSCD W/SM 3M PGT EA B  $           378.12 31.0%  $              260.90 N/A N/A
TFP-12APLQ1 TFP-12APLQ1: LF ADP 6 MMLC EA B  $           100.00 31.0%  $                69.00 N/A N/A
TFP-12APLQ1BE3 TFP-12APLQ1BE3: LF ADP 6 MMLC W/62.5 3M EA B  $           327.49 31.0%  $              225.97 N/A N/A
TFP-12APLQ1CE3 TFP-12APLQ1CE3: LF ADP 6 MMLC W/50/125 3 EA B  $           339.99 31.0%  $              234.59 N/A N/A
TFP-12APLQ2 TFP-12APLQ2: LF ADP 6 MMLC (AQUA) EA B  $           118.75 31.0%  $                81.94 N/A N/A
TFP-12APLQ2DE3 TFP-12APLQ2DE3: LF ADP MMLC(AQ) W/50U 3M EA B  $           353.74 31.0%  $              244.08 N/A N/A
TFP-12APLQ2FE3 TFP-12APLQ2FE3: LF ADP MMLC(AQ) W/50U 3M EA B  $           366.24 31.0%  $              252.71 N/A N/A
TFP-12APLQ5 TFP-12APLQ5: LF ADP 6 SMLC EA B  $           143.74 31.0%  $                99.18 N/A N/A
TFP-12APLQ5SB3 TFP-12APLQ5SB3: LF ADP 6 SMLC W/SM 3M PG EA B  $           378.12 31.0%  $              260.90 N/A N/A
TFP-12APLT1 TFP-12APLT1: LF ADP 12 MMST EA B  $           143.74 31.0%  $                99.18 N/A N/A
TFP-12APLT1BE3 TFP-12APLT1BE3: LF ADP MMST W/62.5 3M PG EA B  $           374.99 31.0%  $              258.74 N/A N/A
TFP-12APLT1CE3 TFP-12APLT1CE3: LF ADP MMST W/50/125 3M EA B  $           387.48 31.0%  $              267.36 N/A N/A
TFP-12APLT2 TFP-12APLT2: LF ADP 12 SMST EA B  $           162.49 31.0%  $              112.12 N/A N/A
TFP-12APLT2SB3 TFP-12APLT2SB3: LF ADP 12 SMST W/SM 3M P EA B  $           541.86 31.0%  $              373.88 N/A N/A
TFP-12APLT3SB3 TFP-12APLT3SB3: LF ADP SMST HP W/SM 3M P EA B  $           560.61 31.0%  $              386.82 N/A N/A
TFP-12APPQ1BE3 TFP-12APPQ1BE3: PR ADP 6 MMLC W/62.5 3M EA B  $           691.22 31.0%  $              476.94 N/A N/A
TFP-12APPQ2DE3 TFP-12APPQ2DE3: PR ADP MMLC(AQ) W/50U 3M EA B  $           846.22 31.0%  $              583.89 N/A N/A
TFP-12APPQ5SB3 TFP-12APPQ5SB3: PR ADP 6 SMLC W/SM 3M PG EA B  $        1,129.95 31.0%  $              779.67 N/A N/A
TFP-12APPT1BE3 TFP-12APPT1BE3: PR ADP MMST W/62.5 3M PG EA B  $           679.97 31.0%  $              469.18 N/A N/A
TFP-12APPT1CE3 TFP-12APPT1CE3: PR ADP MMST W/50/125 3M EA B  $           704.97 31.0%  $              486.43 N/A N/A
TFP-12APPT2SB3 TFP-12APPT2SB3: PR ADP 12 SMST W/SM 3M P EA B  $        1,128.70 31.0%  $              778.80 N/A N/A
TFP-12APPT3SB3 TFP-12APPT3SB3: PR ADP SMST HP W/SM 3M P EA B  $        1,172.45 31.0%  $              808.99 N/A N/A
TFP-12APRA1 TFP-12APRA1: RT ADP 12 SMSC EA B  $           137.49 31.0%  $                94.87 N/A N/A
TFP-12APRA1SB3 TFP-12APRA1SB3: RT ADP SCAPC 12F STRD PG EA B  $           378.12 31.0%  $              260.90 N/A N/A
TFP-12APRA2 TFP-12APRA2: RT ADP 6 SMSC DUP EA B  $           143.74 31.0%  $                99.18 N/A N/A
TFP-12APRA2SB3 TFP-12APRA2SB3: RT ADP SCAPC DUP 12F EA B  $           643.72 31.0%  $              444.17 N/A N/A
TFP-12APRC3 TFP-12APRC3: RT ADP 6 MMSCD EA B  $             87.50 31.0%  $                60.38 N/A N/A
TFP-12APRC3BE3 TFP-12APRC3BE3: RT ADP MMSCD W/62.5 3M P EA B  $           314.99 31.0%  $              217.34 N/A N/A
TFP-12APRC3CE3 TFP-12APRC3CE3: RT ADP MMSCD W/50/125 3M EA B  $           327.49 31.0%  $              225.97 N/A N/A
TFP-12APRC4 TFP-12APRC4: RT ADP 6 MMSCD EA B  $           107.25 31.0%  $                74.00 N/A N/A
TFP-12APRC4DE3 TFP-12APRC4DE3: RT ADP MMSCD(AQ) W/50U 3 EA B  $           374.99 31.0%  $              258.74 N/A N/A
TFP-12APRC4FE3 TFP-12APRC4FE3: RT ADP MMSCD(AQ) W/50U 3 EA B  $           412.48 31.0%  $              284.61 N/A N/A
TFP-12APRC7 TFP-12APRC7: RT ADP 12 SM SC/UPC EA B  $           125.00 31.0%  $                86.25 N/A N/A
TFP-12APRC7SB3 TFP-12APRC7SB3: LF ADP SMSC W/SM 3M PGT EA B  $           378.12 31.0%  $              260.90 N/A N/A
TFP-12APRC8 TFP-12APRC8: RT ADP 6 SMSC DPLX EA B  $           125.00 31.0%  $                86.25 N/A N/A
TFP-12APRC8SB3 TFP-12APRC8SB3: RT ADP SMSCD W/SM 3M PGT EA B  $           378.12 31.0%  $              260.90 N/A N/A
TFP-12APRQ1 TFP-12APRQ1: RT ADP 6 MMLC EA B  $           100.00 31.0%  $                69.00 N/A N/A
TFP-12APRQ1BE3 TFP-12APRQ1BE3: RT ADP 6 MMLC W/62.5 3M EA B  $           327.49 31.0%  $              225.97 N/A N/A
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TFP-12APRQ1CE3 TFP-12APRQ1CE3: RT ADP 6 MMLC W/50/125 3 EA B  $           339.99 31.0%  $              234.59 N/A N/A
TFP-12APRQ2 TFP-12APRQ2: RT ADP 6 MMLC (AQUA) EA B  $           118.75 31.0%  $                81.94 N/A N/A
TFP-12APRQ2DE3 TFP-12APRQ2DE3: RT ADP MMLC(AQ) W/50U 3M EA B  $           353.74 31.0%  $              244.08 N/A N/A
TFP-12APRQ2FE3 TFP-12APRQ2FE3: RT ADP MMLC(AQ) W/50U 3M EA B  $           366.24 31.0%  $              252.71 N/A N/A
TFP-12APRQ5 TFP-12APRQ5: RT ADP 6 SMLC EA B  $           143.74 31.0%  $                99.18 N/A N/A
TFP-12APRQ5SB3 TFP-12APRQ5SB3: RT ADP 6 SMLC W/SM 3M PG EA B  $           378.12 31.0%  $              260.90 N/A N/A
TFP-12APRT1 TFP-12APRT1: RT ADP 12 MMST EA B  $           143.74 31.0%  $                99.18 N/A N/A
TFP-12APRT1BE3 TFP-12APRT1BE3: RT ADP MMST W/62.5 3M PG EA B  $           374.99 31.0%  $              258.74 N/A N/A
TFP-12APRT1CE3 TFP-12APRT1CE3: RT ADP MMST W/50/125 3M EA B  $           387.48 31.0%  $              267.36 N/A N/A
TFP-12APRT2 TFP-12APRT2: RT ADP 12 SMST EA B  $           162.49 31.0%  $              112.12 N/A N/A
TFP-12APRT2SB3 TFP-12APRT2SB3: RT ADP 12 SMST W/SM 3M P EA B  $           541.86 31.0%  $              373.88 N/A N/A
TFP-12APRT3SB3 TFP-12APRT3SB3: RT ADP SMST HP W/SM 3M P EA B  $           560.61 31.0%  $              386.82 N/A N/A
TFP-12MPLDC4 TFP-12MPLDC4: LF 12MMSC(AQ) W/ULTRA MPO EA B  $           543.73 31.0%  $              375.17 N/A N/A
TFP-12MPLDQ2 TFP-12MPLDQ2: LF 12MMLC(AQ) W/ULTRA MPO EA B  $           543.73 31.0%  $              375.17 N/A N/A
TFP-12MPLFQ2 TFP-12MPLFQ2: LF 12MMLC(AQ) W/MPO OM4 EA B  $           681.22 31.0%  $              470.04 N/A N/A
TFP-12MPLSA1 TFP-12MPLSA1: 12-POSITION MPO-SCAPC SING EA B  $           806.22 31.0%  $              556.29 N/A N/A
TFP-12MPLSC7 TFP-12MPLSC7:  SMSC/UPC SM EA B  $           627.97 31.0%  $              433.30 N/A N/A
TFP-12MPLSQ5 TFP-12MPLSQ5: MPO CASSETTE,SM,LFT,12 POS EA B  $           647.47 31.0%  $              446.75 N/A N/A
TFP-12MPPDQ2 TFP-12MPPDQ2: PR 12MMLC(AQ) W/ULTRA 

MPOC EA B  $        1,196.20 31.0%  $              825.38 N/A N/A
TFP-12MPPSQ5 TFP-12MPPSQ5: MPO CASSETTE,SM,PR,12 POS EA B  $        1,636.18 31.0%  $           1,128.96 N/A N/A
TFP-12MPRDC4 TFP-12MPRDC4: RT 12MMSC(AQ) W/ULTRA MPO EA B  $           543.73 31.0%  $              375.17 N/A N/A
TFP-12MPRDQ2 TFP-12MPRDQ2: RT 12MMLC(AQ) W/ULTRA MPO EA B  $           543.73 31.0%  $              375.17 N/A N/A
TFP-12MPRFQ2 TFP-12MPRFQ2: RT 12MMLC(AQ) W/MPO OM4 EA B  $           681.22 31.0%  $              470.04 N/A N/A
TFP-12MPRSA1 TFP-12MPRSA1: 12-POSITION MPO-SCAPC, SIN EA B  $           806.22 31.0%  $              556.29 N/A N/A
TFP-12MPRSC7 TFP-12MPRSC7: SMSC/UPC SM EA B  $           627.97 31.0%  $              433.30 N/A N/A
TFP-12MPRSQ5 TFP-12MPRSQ5: MPO CASSETTE,SM,RGHT,12 PO EA B  $           647.47 31.0%  $              446.75 N/A N/A
TFP-1LAQ5-020B TFP-1LAQ5-020B: CTO-TFP PANELS EA B  $        2,120.97 31.0%  $           1,463.47 N/A N/A
TFP-1LT00-000B TFP-1LT00-000B: CTO-TFP PANELS EA B  $           314.80 31.0%  $              217.21 N/A N/A
TFP-1ST00-000B TFP-1ST00-000B: CTO-TFP PANELS EA B  $           299.99 31.0%  $              206.99 N/A N/A
TFP-1TAC8-020B TFP-1TAC8-020B: CTO-TFP PANELS EA B  $        1,868.68 31.0%  $           1,289.39 N/A N/A
TFP-1TDC4-011B TFP-1TDC4-011B: PNL TFP 1RU 12POS MMSC A EA B  $        1,838.68 31.0%  $           1,268.69 N/A N/A
TFP-1TDC4-021B TFP-1TDC4-021B: CTO-TFP PANELS EA B  $        2,451.90 31.0%  $           1,691.81 N/A N/A
TFP-1TDQ2-021B TFP-1TDQ2-021B: CTO-TFP PANELS EA B  $        2,981.13 31.0%  $           2,056.98 N/A N/A
TFP-1TPC8-011B TFP-1TPC8-011B: 1RU SMSCD ZIRC ADP/PIG H EA B  $        2,846.14 31.0%  $           1,963.84 N/A N/A
TFP-1TPC8-021B TFP-1TPC8-021B: CTO-TFP PANELS EA B  $        2,714.89 31.0%  $           1,873.27 N/A N/A
TFP-1TPQ5-021B TFP-1TPQ5-021B: CTO-TFP PANELS EA B  $        3,393.61 31.0%  $           2,341.59 N/A N/A
TFP-1TT00-000B TFP-1TT00-000B: CTO-TFP PANELS EA B  $           299.99 31.0%  $              206.99 N/A N/A
TFP-24APLA3 TFP-24APLA3: LF ADP 12 SMALC EA B  $           224.99 31.0%  $              155.24 N/A N/A
TFP-24APLA3SB3 TFP-24APLA3SB3: LF ADP 12LCAPC  W/SM 3M EA B  $           637.47 31.0%  $              439.85 N/A N/A
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TFP-24APLA3SR3 TFP-24APLA3SR3: LF ADP 12SMALC W/3M RIB EA B  $           637.47 31.0%  $              439.85 N/A N/A
TFP-24APLQ1 TFP-24APLQ1: LF ADP 12 MMLC EA B  $           174.99 31.0%  $              120.74 N/A N/A
TFP-24APLQ1BE3 TFP-24APLQ1BE3: LF ADP 12MMLC W/62.5 3M EA B  $           524.98 31.0%  $              362.24 N/A N/A
TFP-24APLQ1CE3 TFP-24APLQ1CE3: LF ADP 12MMLC W/50/125 3 EA B  $           542.48 31.0%  $              374.31 N/A N/A
TFP-24APLQ2 TFP-24APLQ2: LF ADP 12 MMLC (AQUA) EA B  $           218.74 31.0%  $              150.93 N/A N/A
TFP-24APLQ2DE3 TFP-24APLQ2DE3: LF ADP MMLC(AQ) W/50U 3M EA B  $           656.22 31.0%  $              452.79 N/A N/A
TFP-24APLQ2FE3 TFP-24APLQ2FE3: LF ADP MMLC(AQ) W/50U 3M EA B  $           779.97 31.0%  $              538.18 N/A N/A
TFP-24APLQ5 TFP-24APLQ5: LF ADP 12 SMLC EA B  $           224.99 31.0%  $              155.24 N/A N/A
TFP-24APLQ5SB3 TFP-24APLQ5SB3: LF ADP 12SMLC W/SM 3M PG EA B  $           637.47 31.0%  $              439.85 N/A N/A
TFP-24APPQ1 TFP-24APPQ1: PR ADP 24MMLC PHOS ADAPTER EA B  $           387.48 31.0%  $              267.36 N/A N/A
TFP-24APPQ1BE3 TFP-24APPQ1BE3: PR ADP 12MMLC W/62.5 3M EA B  $        1,104.96 31.0%  $              762.42 N/A N/A
TFP-24APPQ1CE3 TFP-24APPQ1CE3: PR ADP 12MMLC W/50/125 3 EA B  $        1,140.84 31.0%  $              787.18 N/A N/A
TFP-24APPQ2DE3 TFP-24APPQ2DE3: PR ADP MMLC(AQ) W/50U 3M EA B  $        1,378.08 31.0%  $              950.88 N/A N/A
TFP-24APPQ5SB3 TFP-24APPQ5SB3: PR ADP 12SMLC W/SM 3M PG EA B  $        1,874.93 31.0%  $           1,293.70 N/A N/A
TFP-24APRA3 TFP-24APRA3: RT ADP 12 SMALC EA B  $           224.99 31.0%  $              155.24 N/A N/A
TFP-24APRA3SB3 TFP-24APRA3SB3: RT ADP 12LCAPC W/SM 3M P EA B  $           637.47 31.0%  $              439.85 N/A N/A
TFP-24APRA3SR3 TFP-24APRA3SR3: RT ADP 12SMALC W/3M RIB EA B  $           637.47 31.0%  $              439.85 N/A N/A
TFP-24APRQ1 TFP-24APRQ1: RT ADP 12 MMLC EA B  $           174.99 31.0%  $              120.74 N/A N/A
TFP-24APRQ1BE3 TFP-24APRQ1BE3: RT ADP 12MMLC W/62.5 3M EA B  $           524.98 31.0%  $              362.24 N/A N/A
TFP-24APRQ1CE3 TFP-24APRQ1CE3: RT ADP 12MMLC W/50/125 3 EA B  $           542.48 31.0%  $              374.31 N/A N/A
TFP-24APRQ2 TFP-24APRQ2: RT ADP 12 MMLC (AQUA) EA B  $           218.74 31.0%  $              150.93 N/A N/A
TFP-24APRQ2DE3 TFP-24APRQ2DE3: RT ADP MMLC(AQ) W/50U 3M EA B  $           656.22 31.0%  $              452.79 N/A N/A
TFP-24APRQ2FE3 TFP-24APRQ2FE3: RT ADP MMLC(AQ) W/50U 3M EA B  $           779.97 31.0%  $              538.18 N/A N/A
TFP-24APRQ5 TFP-24APRQ5: RT ADP 12 SMLC EA B  $           224.99 31.0%  $              155.24 N/A N/A
TFP-24APRQ5SB3 TFP-24APRQ5SB3: RT ADP 12SMLC W/SM 3M PG EA B  $           637.47 31.0%  $              439.85 N/A N/A
TFP-24MPLBQ1 TFP-24MPLBQ1: RT MMLC 62.5/125 (BEIGE-PH EA B  $           868.72 31.0%  $              599.42 N/A N/A
TFP-24MPLDQ2 TFP-24MPLDQ2: LF MMLC(AQ) W/ULTRA MPO CA EA B  $           937.46 31.0%  $              646.85 N/A N/A
TFP-24MPLFQ2 TFP-24MPLFQ2: LF 24MMLC(AQ) W/MPO OM4 EA B  $        1,124.96 31.0%  $              776.22 N/A N/A
TFP-24MPLSA3 TFP-24MPLSA3: MPO CASSETTE,SM,LFT, LCAP EA B  $        1,281.20 31.0%  $              884.03 N/A N/A
TFP-24MPLSQ5 TFP-24MPLSQ5: MPO CASSETTE,SM,LFT EA B  $        1,144.95 31.0%  $              790.02 N/A N/A
TFP-24MPPDQ2 TFP-24MPPDQ2: PR MMLC(AQ) W/ULTRA MPO 

CA EA B  $        2,062.42 31.0%  $           1,423.07 N/A N/A
TFP-24MPPSQ5 TFP-24MPPSQ5: MPO CASSETTE,SM,PR EA B  $        2,518.90 31.0%  $           1,738.04 N/A N/A
TFP-24MPRBQ1 TFP-24MPRBQ1: LF MMLC 62.5/125 (BEIGE-PH EA B  $           868.72 31.0%  $              599.42 N/A N/A
TFP-24MPRDQ2 TFP-24MPRDQ2: RT MMLC(AQ) W/ULTRA MPO 

CA EA B  $           937.46 31.0%  $              646.85 N/A N/A
TFP-24MPRFQ2 TFP-24MPRFQ2: RT 24MMLC(AQ) W/MPO OM4 EA B  $        1,124.96 31.0%  $              776.22 N/A N/A
TFP-24MPRSA3 TFP-24MPRSA3: MPO CASSETTE,SM,RT, LCAPC EA B  $        1,281.20 31.0%  $              884.03 N/A N/A
TFP-24MPRSQ5 TFP-24MPRSQ5: MPO CASSETTE,SM,RT EA B  $        1,144.95 31.0%  $              790.02 N/A N/A
TFP-2LAQ5-040B TFP-2LAQ5-040B: CTO-TFP PANELS EA B  $        2,750.33 31.0%  $           1,897.73 N/A N/A
TFP-2LPQ5-041B TFP-2LPQ5-041B: CTO-TFP PANELS EA B  $        5,325.23 31.0%  $           3,674.41 N/A N/A
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TFP-2LT00-000B TFP-2LT00-000B: CTO-TFP PANELS EA B  $           444.17 31.0%  $              306.48 N/A N/A
TFP-2ST00-000B TFP-2ST00-000B: CTO-TFP PANELS EA B  $           431.23 31.0%  $              297.55 N/A N/A
TFP-2TAC8-040B TFP-2TAC8-040B: CTO-TFP PANELS EA B  $        2,262.41 31.0%  $           1,561.06 N/A N/A
TFP-2TAQ5-040B TFP-2TAQ5-040B: CTO-TFP PANELS EA B  $        2,762.39 31.0%  $           1,906.05 N/A N/A
TFP-2TBQ1-040B TFP-2TBQ1-040B: CTO-TFP PANELS EA B  $        3,932.34 31.0%  $           2,713.31 N/A N/A
TFP-2TDC4-021B TFP-2TDC4-021B: CTO-TFP PANELS EA B  $        2,583.15 31.0%  $           1,782.37 N/A N/A
TFP-2TDC4-041B TFP-2TDC4-041B: CTO-TFP PANELS EA B  $        3,378.86 31.0%  $           2,331.41 N/A N/A
TFP-2TPC8-021B TFP-2TPC8-021B: CTO-TFP PANELS EA B  $        2,846.14 31.0%  $           1,963.84 N/A N/A
TFP-2TPC8-041B TFP-2TPC8-041B: CTO-TFP PANELS EA B  $        3,904.84 31.0%  $           2,694.34 N/A N/A
TFP-2TPQ5-041B TFP-2TPQ5-041B: CTO-TFP PANELS EA B  $        5,312.29 31.0%  $           3,665.48 N/A N/A
TFP-2TT00-000B TFP-2TT00-000B: CTO-TFP PANELS EA B  $           431.23 31.0%  $              297.55 N/A N/A
TFP-4TAA1-060B TFP-4TAA1-060B: CTO-TFP PANELS EA B  $        2,731.14 31.0%  $           1,884.49 N/A N/A
TFP-4TAQ2-080B TFP-4TAQ2-080B: CTO-TFP PANELS EA B  $        3,618.61 31.0%  $           2,496.84 N/A N/A
TFP-4TPC8-081B TFP-4TPC8-081B: CTO-TFP PANELS EA B  $        6,203.50 31.0%  $           4,280.42 N/A N/A
TFP-4TT00-000B TFP-4TT00-000B: TPF 4RU EMPTY CHASSIS,BL EA B  $           562.48 31.0%  $              388.11 N/A N/A
TFP-5LAQ1-120B TFP-5LAQ1-120B: CTO-TFP PANELS EA B  $        4,080.53 31.0%  $           2,815.57 N/A N/A
TFP-5LAQ2-120B TFP-5LAQ2-120B: CTO-TFP PANELS EA B  $        4,605.51 31.0%  $           3,177.80 N/A N/A
TFP-5LAQ5-120B TFP-5LAQ5-120B: CTO-TFP PANELS EA B  $        4,905.50 31.0%  $           3,384.80 N/A N/A
TFP-5LPC8-121B TFP-5LPC8-121B: CTO-TFP PANELS EA B  $        8,407.86 31.0%  $           5,801.42 N/A N/A
TFP-5LT00-000B TFP-5LT00-000B: CTO-TFP PANELS EA B  $           599.42 31.0%  $              413.60 N/A N/A
TFP-5RUCLMP TFP-5RUCLMP: KIT, CABLE CLAMP EA B  $             43.75 31.0%  $                30.19 N/A N/A
TFP-5TAC8-120B TFP-5TAC8-120B: CTO-TFP PANELS EA B  $        3,468.61 31.0%  $           2,393.34 N/A N/A
TFP-5TAQ5-120B TFP-5TAQ5-120B: CTO-TFP PANELS EA B  $        4,968.55 31.0%  $           3,428.30 N/A N/A
TFP-5TDC4-081B TFP-5TDC4-081B: CTO-TFP PANELS EA B  $        5,176.54 31.0%  $           3,571.81 N/A N/A
TFP-5TDQ2-121B TFP-5TDQ2-121B: CTO-TFP PANELS EA B  $      10,143.34 31.0%  $           6,998.90 N/A N/A
TFP-5TPC8-081B TFP-5TPC8-081B: CTO-TFP PANELS EA B  $        6,228.50 31.0%  $           4,297.67 N/A N/A
TFP-5TPQ5-061B TFP-5TPQ5-061B: CTO-TFP PANELS EA B  $        7,255.96 31.0%  $           5,006.61 N/A N/A
TFP-5TPQ5-121B TFP-5TPQ5-121B: CTO-TFP PANELS EA B  $      12,618.25 31.0%  $           8,706.59 N/A N/A
TFP-5TPT2-121B TFP-5TPT2-121B: CTO-TFP PANELS EA B  $        8,620.91 31.0%  $           5,948.43 N/A N/A
TFP-5TRA3-122B TFP-5TRA3-122B: TFP 288 LOADED W/ LC/APC EA B  $      15,610.63 31.0%  $         10,771.33 N/A N/A
TFP-5TT00-000B TFP-5TT00-000B: CTO-TFP PANELS EA B  $           587.48 31.0%  $              405.36 N/A N/A
TFP-72AP0MP TFP-72AP0MP: ADAPTER PACK, MPO 72 FIBER EA B  $           306.24 31.0%  $              211.31 N/A N/A
TFP-ACC001 TFP-ACC001: KIT TROUGH LOWER 5.25X19 BLA EA B  $           118.75 31.0%  $                81.94 N/A N/A
TFP-ACC002 TFP-ACC002: TFP CABLE CLAMP KIT EA B  $             68.75 31.0%  $                47.44 N/A N/A
TFP-ACC003 TFP-ACC003: LBLS 5RU TFP CHASSIS EA B  $             26.25 31.0%  $                18.11 N/A N/A
TFP-ACC004 TFP-ACC004: ADAPTER PACK PLUNGERS FO Q20 PK B  $             15.63 31.0%  $                10.78 N/A N/A
TFP-ACC005 TFP-ACC005: TFP SOLID DOOR KIT EA B  $             25.00 31.0%  $                17.25 N/A N/A
TFP-ACC006 TFP-ACC006: 1RU TFP RETRO CABLE KIT EA B  $           106.25 31.0%  $                73.31 N/A N/A
TFP-ACC007 TFP-ACC007: 2RU TFP RETRO CABLE KIT EA B  $           118.75 31.0%  $                81.94 N/A N/A
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TFP-ACC008 TFP-ACC008: RIBBON SPLICE KIT FOR 5RU CH EA B  $             69.69 31.0%  $                48.09 N/A N/A
TFP-ACC009 TFP-ACC009: RIBBON SPLICE KIT FOR 1RU & EA B  $             62.50 31.0%  $                43.13 N/A N/A
TFP-ACC010 TFP-ACC010: FANOUT HOLDER KIT,8POS,2RU, EA B  $             68.75 31.0%  $                47.44 N/A N/A
TFP-ACC2URDR TFP-ACC2URDR: KIT,DOOR RETROFIT,TFP,2RU EA B  $             87.50 31.0%  $                60.38 N/A N/A
TFP-RACK-576MMLC TFP-RACK-576MMLC: TFP BAY, 576 MMLC ADAP EA B  $      14,230.68 31.0%  $           9,819.17 N/A N/A
TFP-TNRF-GFRMKIT TFP-TNRF-GFRMKIT: TRUENET FIB GROWTH 

FRA EA B  $        4,687.31 31.0%  $           3,234.24 N/A N/A
TFP-TNRF-SFRMKIT TFP-TNRF-SFRMKIT: ADC TRUENET FIBER STAR EA B  $        6,912.22 31.0%  $           4,769.43 N/A N/A
TFP-VELSTP TFP-VELSTP: VELCRO, ONE WRAP TRAP, 2FT EA B  $             18.75 31.0%  $                12.94 N/A N/A
THRMSHD-TR-KIT THRMSHD-TR-KIT EA B  $             14.42 31.0%  $                  9.95 N/A N/A
TIC-12PS-100 TIC-12PS-100: IDT,SCA,SM,12F,RIB,100FT S EA B  $        1,096.28 31.0%  $              756.43 N/A N/A
TIC-12PS-125 TIC-12PS-125: TIC-1IDT,SCA,SM,12F,RIB,12 EA B  $        1,175.20 31.0%  $              810.89 N/A N/A
TIC-12PS-150 TIC-12PS-150: IDT,SCA,SM,12F,RIB,150FT,S EA B  $        1,254.12 31.0%  $              865.34 N/A N/A
TIC-12PS-1500 TIC-12PS-1500: IDT,SCA,SM,12F,RIB,1500FT EA B  $        5,611.39 31.0%  $           3,871.86 N/A N/A
TIC-12PS-175 TIC-12PS-175: TIC-1IDT,SCA,SM,12F,RIB,17 EA B  $        1,533.05 31.0%  $           1,057.80 N/A N/A
TIC-12PS-200 TIC-12PS-200: IDT,SCA,SM,12F,RIB,200FT S EA B  $        1,623.80 31.0%  $           1,120.42 N/A N/A
TIC-12PS-25 TIC-12PS-25: IDT,SCA,SM,12F,RIB,25FT STU EA B  $           988.48 31.0%  $              682.05 N/A N/A
TIC-12PS-250 TIC-12PS-250: TIC-1IDT,SCA,SM,12F,RIB,25 EA B  $        1,805.33 31.0%  $           1,245.68 N/A N/A
TIC-12PS-300 TIC-12PS-300: IDT,SCA,SM,12F,RIB,300FT S EA B  $        1,986.84 31.0%  $           1,370.92 N/A N/A
TIC-12PS-350 TIC-12PS-350: IDT,SCA,SM,12F,RIB,350FT,S EA B  $        2,168.37 31.0%  $           1,496.18 N/A N/A
TIC-12PS-400 TIC-12PS-400: IDT,SCA,SM,12F,RIB,400FT,S EA B  $        2,349.91 31.0%  $           1,621.44 N/A N/A
TIC-12PS-450 TIC-12PS-450: IDT,SCA,SM,12F,RIB,450FT,S EA B  $        2,531.42 31.0%  $           1,746.68 N/A N/A
TIC-12PS-50 TIC-12PS-50: IDT,SCA,SM,12F,RIB,50FT,STU EA B  $        1,079.25 31.0%  $              744.68 N/A N/A
TIC-12PS-500 TIC-12PS-500: IDT,SCA,SM,12F,RIB,500FT,S EA B  $        2,712.95 31.0%  $           1,871.94 N/A N/A
TIC-12PS-75 TIC-12PS-75: IDT,SCA,SM,12F,RIB,75FT STU EA B  $        1,170.01 31.0%  $              807.31 N/A N/A
TIC-12PS-VZ TIC-12PS-VZ: FDT,SCA,SM,12F,RIB,NO STUB EA B  $           897.73 31.0%  $              619.43 N/A N/A
TIC-18E TIC-18E: WALL MOUNT, 48F,PATCH EA B  $        1,630.11 31.0%  $           1,124.78 N/A N/A
TIC18E-48PS TIC18E-48PS: IDT SCA SM 48F RIB NO STUB EA B  $        2,680.37 31.0%  $           1,849.46 N/A N/A
TIC18E-48PS-100 TIC18E-48PS-100: IDT,SCA,SM,48F,RIB,100F EA B  $        3,503.07 31.0%  $           2,417.12 N/A N/A
TIC18E-48PS-125 TIC18E-48PS-125: IDT,SCA,SM,48F,RIB,125F EA B  $        3,708.74 31.0%  $           2,559.03 N/A N/A
TIC18E-48PS-150 TIC18E-48PS-150: IDT,SCA,SM,48F,RIB,150F EA B  $        3,914.42 31.0%  $           2,700.95 N/A N/A
TIC18E-48PS-200 TIC18E-48PS-200: IDT SCA SM 48F RIB 200F EA B  $        4,325.77 31.0%  $           2,984.78 N/A N/A
TIC18E-48PS-24 TIC18E-48PS-24: IDT,SCA,SM,48F,RIB,25FT EA B  $        2,886.04 31.0%  $           1,991.37 N/A N/A
TIC18E-48PS-25 TIC18E-48PS-25: IDT SCA SM 48F RIB 25F S EA B  $        2,405.04 31.0%  $           1,659.48 N/A N/A
TIC18E-48PS-250 TIC18E-48PS-250: IDT,SCA,SM,48F,RIB,250F EA B  $        4,737.12 31.0%  $           3,268.61 N/A N/A
TIC18E-48PS-300 TIC18E-48PS-300: IDT SCA SM 48F RIB 300F EA B  $        5,148.47 31.0%  $           3,552.44 N/A N/A
TIC18E-48PS-350 TIC18E-48PS-350: IDT,SCA,SM,48F,RIB,350F EA B  $        5,559.74 31.0%  $           3,836.22 N/A N/A
TIC18E-48PS-400 TIC18E-48PS-400: IDT,SCA,SM,48F,RIB,400F EA B  $        5,971.09 31.0%  $           4,120.05 N/A N/A
TIC18E-48PS-450 TIC18E-48PS-450: IDT,SCA,SM,48F,RIB,450F EA B  $        6,382.44 31.0%  $           4,403.88 N/A N/A
TIC18E-48PS-50 TIC18E-48PS-50: IDT SCA SM 48F RIB 50FT EA B  $        3,091.72 31.0%  $           2,133.29 N/A N/A
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TIC18E-48PS-500 TIC18E-48PS-500: IDT SCA SM 48F RIB 500F EA B  $        6,793.79 31.0%  $           4,687.72 N/A N/A
TIC18E-48PS-75 TIC18E-48PS-75: IDT,SCA,SM,48F,RIB,75FT EA B  $        3,297.39 31.0%  $           2,275.20 N/A N/A
TIC-6PS TIC-6PS: IDT,SCA,SM,6F,RIB,NO STUB,W/PAC EA B  $           683.13 31.0%  $              471.36 N/A N/A
TIC-6PS-100 TIC-6PS-100: IDT,SCA,SM,6F,RIB,100FT STU EA B  $           975.02 31.0%  $              672.76 N/A N/A
TIC-6PS-50 TIC-6PS-50: IDT,SCA,SM,6F,RIB,50FT STUB EA B  $           830.10 31.0%  $              572.77 N/A N/A
TIC8E-24PS TIC8E-24PS: IDT,SCA,SM,24F,RIB,NO STUB,2 EA B  $        1,476.88 31.0%  $           1,019.05 N/A N/A
TIC8E-24PS-100 TIC8E-24PS-100: IDT,SCA,SM,24F,RIB,100FT EA B  $        1,983.27 31.0%  $           1,368.46 N/A N/A
TIC8E-24PS-150 TIC8E-24PS-150: IDT,SCA,SM,24F,RIB,150FT EA B  $        2,236.45 31.0%  $           1,543.15 N/A N/A
TIC8E-24PS-175 TIC8E-24PS-175: IDT,SCA,SM,24F,RIB,175FT EA B  $        2,363.00 31.0%  $           1,630.47 N/A N/A
TIC8E-24PS-200 TIC8E-24PS-200: IDT,SCA,SM,24F,RIB,200FT EA B  $        2,164.82 31.0%  $           1,493.73 N/A N/A
TIC8E-24PS-25 TIC8E-24PS-25: IDT,SCA,SM,24F,RIB,25FT,S EA B  $        1,394.29 31.0%  $              962.06 N/A N/A
TIC8E-24PS-250 TIC8E-24PS-250: IDT,SCA,SM,24F,RIB,250FT EA B  $        2,384.96 31.0%  $           1,645.62 N/A N/A
TIC8E-24PS-300 TIC8E-24PS-300: IDT,SCA,SM,24F,RIB,300FT EA B  $        2,605.11 31.0%  $           1,797.53 N/A N/A
TIC8E-24PS-350 TIC8E-24PS-350: IDT,SCA,SM,24F,RIB,350FT EA B  $        2,825.25 31.0%  $           1,949.42 N/A N/A
TIC8E-24PS-400 TIC8E-24PS-400: IDT,SCA,SM,24F,RIB,400FT EA B  $        3,045.40 31.0%  $           2,101.33 N/A N/A
TIC8E-24PS-450 TIC8E-24PS-450: IDT,SCA,SM,24F,RIB,450FT EA B  $        3,265.52 31.0%  $           2,253.21 N/A N/A
TIC8E-24PS-50 TIC8E-24PS-50: IDT SCA SM 24F RIB, 50FT EA B  $        1,504.34 31.0%  $           1,037.99 N/A N/A
TIC8E-24PS-500 TIC8E-24PS-500: IDT,SCA,SM,24F,RIB,500FT EA B  $        3,485.67 31.0%  $           2,405.11 N/A N/A
TIC8E-24PS-75 TIC8E-24PS-75: IDT,SCA,SM,24F,RIB,75FT,S EA B  $        1,614.44 31.0%  $           1,113.96 N/A N/A
TIC-ACCCOMFIT TIC-ACCCOMFIT: COMPRESS FITTING EA B  $             18.36 31.0%  $                12.67 N/A N/A
TIC-SPLTRAY TIC-SPLTRAY: MINI MECHANICAL EA B  $             14.58 31.0%  $                10.06 N/A N/A
TIU-BNT-1R/50 TIU-BNT-1R/50: ISOLATION MODULE, KIT OF EA B  $        1,275.81 31.0%  $              880.31 N/A N/A
TJM-3000A TJM-3000A: DS3 MID TRI RG187/RG187 EA B  $           382.48 31.0%  $              263.91 N/A N/A
TJM-3000B TJM-3000B: DS3 MID TRI RG187/RG187 EA B  $           382.48 31.0%  $              263.91 N/A N/A
TJM-3000C TJM-3000C: DS3 MID TRI RG187/RG187 NOMON EA B  $           382.48 31.0%  $              263.91 N/A N/A
TJS-3000A TJS-3000A: DS3 STD TRI-JACK SW COAX EA B  $           382.48 31.0%  $              263.91 N/A N/A
TJS-3000B TJS-3000B: DS3 STD TRI-JACK SW COAX EA B  $           382.48 31.0%  $              263.91 N/A N/A
TJS-3000C TJS-3000C: DS3 STD TRI-JK SW COAX NO MON EA B  $           382.48 31.0%  $              263.91 N/A N/A
TMRJ-1SUPB-SA001M TMRJ-1SUPB-SA001M EA B  $           239.66 31.0%  $              165.37 N/A N/A
TMRJ-1SUPB-SA002M TMRJ-1SUPB-SA002M EA B  $           259.30 31.0%  $              178.92 N/A N/A
TMRJ-1SUPB-SA003M TMRJ-1SUPB-SA003M EA B  $           278.91 31.0%  $              192.45 N/A N/A
TMRJ-1SUPB-SA004M TMRJ-1SUPB-SA004M EA B  $           298.53 31.0%  $              205.99 N/A N/A
TMRJ-1SUPB-SA005M TMRJ-1SUPB-SA005M EA B  $           318.16 31.0%  $              219.53 N/A N/A
TMRJ-1SUPB-SA006M TMRJ-1SUPB-SA006M EA B  $           337.79 31.0%  $              233.08 N/A N/A
TMRJ-1SUPB-SA007M TMRJ-1SUPB-SA007M EA B  $           357.41 31.0%  $              246.61 N/A N/A
TMRJ-1SUPB-SA008M TMRJ-1SUPB-SA008M EA B  $           377.02 31.0%  $              260.14 N/A N/A
TMRJ-1SUPB-SA009M TMRJ-1SUPB-SA009M EA B  $           396.64 31.0%  $              273.68 N/A N/A
TMRJ-1SUPB-SA010M TMRJ-1SUPB-SA010M EA B  $           416.27 31.0%  $              287.23 N/A N/A
TMRJ-1SUPB-SA011M TMRJ-1SUPB-SA011M EA B  $           435.91 31.0%  $              300.78 N/A N/A
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TMRJ-1SUPB-SA012M TMRJ-1SUPB-SA012M EA B  $           455.52 31.0%  $              314.31 N/A N/A
TMRJ-1SUPB-SA013M TMRJ-1SUPB-SA013M EA B  $           475.13 31.0%  $              327.84 N/A N/A
TMRJ-1SUPB-SA014M TMRJ-1SUPB-SA014M EA B  $           494.77 31.0%  $              341.39 N/A N/A
TMRJ-1SUPB-SA015M TMRJ-1SUPB-SA015M EA B  $           514.40 31.0%  $              354.94 N/A N/A
TMRJ-1SUPB-SA016M TMRJ-1SUPB-SA016M EA B  $           534.02 31.0%  $              368.47 N/A N/A
TMRJ-1SUPB-SA017M TMRJ-1SUPB-SA017M EA B  $           553.63 31.0%  $              382.00 N/A N/A
TMRJ-1SUPB-SA018M TMRJ-1SUPB-SA018M EA B  $           573.25 31.0%  $              395.54 N/A N/A
TMRJ-1SUPB-SA019M TMRJ-1SUPB-SA019M EA B  $           592.88 31.0%  $              409.09 N/A N/A
TMRJ-1SUPB-SA020M TMRJ-1SUPB-SA020M EA B  $           612.51 31.0%  $              422.63 N/A N/A
TMRJ-1SUPB-SA021M TMRJ-1SUPB-SA021M EA B  $           632.13 31.0%  $              436.17 N/A N/A
TMRJ-1SUPB-SA022M TMRJ-1SUPB-SA022M EA B  $           651.74 31.0%  $              449.70 N/A N/A
TMRJ-1SUPB-SA023M TMRJ-1SUPB-SA023M EA B  $           671.38 31.0%  $              463.25 N/A N/A
TMRJ-1SUPB-SA024M TMRJ-1SUPB-SA024M EA B  $           690.99 31.0%  $              476.78 N/A N/A
TMRJ-1SUPB-SA025M TMRJ-1SUPB-SA025M EA B  $           710.63 31.0%  $              490.33 N/A N/A
TMRJ-1SUPB-SA026M TMRJ-1SUPB-SA026M EA B  $           730.24 31.0%  $              503.87 N/A N/A
TMRJ-1SUPB-SA027M TMRJ-1SUPB-SA027M EA B  $           749.85 31.0%  $              517.40 N/A N/A
TMRJ-1SUPB-SA028M TMRJ-1SUPB-SA028M EA B  $           769.49 31.0%  $              530.95 N/A N/A
TMRJ-1SUPB-SA029M TMRJ-1SUPB-SA029M EA B  $           789.10 31.0%  $              544.48 N/A N/A
TMRJ-1SUPB-SA030M TMRJ-1SUPB-SA030M EA B  $           808.74 31.0%  $              558.03 N/A N/A
TMRJ-1SUPB-SA031M TMRJ-1SUPB-SA031M EA B  $           828.35 31.0%  $              571.56 N/A N/A
TMRJ-1SUPB-SA032M TMRJ-1SUPB-SA032M EA B  $           847.99 31.0%  $              585.11 N/A N/A
TMRJ-1SUPB-SA033M TMRJ-1SUPB-SA033M EA B  $           867.60 31.0%  $              598.64 N/A N/A
TMRJ-1SUPB-SA034M TMRJ-1SUPB-SA034M EA B  $           887.21 31.0%  $              612.17 N/A N/A
TMRJ-1SUPB-SA035M TMRJ-1SUPB-SA035M EA B  $           906.85 31.0%  $              625.73 N/A N/A
TMRJ-1SUPB-SA036M TMRJ-1SUPB-SA036M EA B  $           926.46 31.0%  $              639.26 N/A N/A
TMRJ-1SUPB-SA037M TMRJ-1SUPB-SA037M EA B  $           946.10 31.0%  $              652.81 N/A N/A
TMRJ-1SUPB-SA038M TMRJ-1SUPB-SA038M EA B  $           965.71 31.0%  $              666.34 N/A N/A
TMRJ-1SUPB-SA039M TMRJ-1SUPB-SA039M EA B  $           985.33 31.0%  $              679.88 N/A N/A
TMRJ-1SUPB-SA040M TMRJ-1SUPB-SA040M EA B  $        1,004.96 31.0%  $              693.42 N/A N/A
TMRJ-1SUPB-SA045M TMRJ-1SUPB-SA045M EA B  $        1,103.07 31.0%  $              761.12 N/A N/A
TMRJ-1SUPB-SA050M TMRJ-1SUPB-SA050M EA B  $        1,201.18 31.0%  $              828.81 N/A N/A
TMRJ-1SUPB-SA055M TMRJ-1SUPB-SA055M EA B  $        1,299.29 31.0%  $              896.51 N/A N/A
TMRJ-1SUPB-SA060M TMRJ-1SUPB-SA060M EA B  $        1,397.41 31.0%  $              964.21 N/A N/A
TMRJ-1SUPB-SA065M TMRJ-1SUPB-SA065M EA B  $        1,495.54 31.0%  $           1,031.92 N/A N/A
TMRJ-1SUPB-SA070M TMRJ-1SUPB-SA070M EA B  $        1,593.65 31.0%  $           1,099.62 N/A N/A
TMRJ-1SUPB-SA075M TMRJ-1SUPB-SA075M EA B  $        1,691.76 31.0%  $           1,167.31 N/A N/A
TMRJ-1SUPB-SA080M TMRJ-1SUPB-SA080M EA B  $        1,789.87 31.0%  $           1,235.01 N/A N/A
TMRJ-1SUPB-SA085M TMRJ-1SUPB-SA085M EA B  $        1,887.98 31.0%  $           1,302.71 N/A N/A
TMRJ-1SUPB-SA090M TMRJ-1SUPB-SA090M EA B  $        1,986.09 31.0%  $           1,370.40 N/A N/A
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TMRJ-1SUPB-SH001M TMRJ-1SUPB-SH001M EA B  $           185.65 31.0%  $              128.10 N/A N/A
TMRJ-1SUPB-SH002M TMRJ-1SUPB-SH002M EA B  $           218.26 31.0%  $              150.60 N/A N/A
TMRJ-1SUPB-SH003M TMRJ-1SUPB-SH003M EA B  $           248.99 31.0%  $              171.80 N/A N/A
TMRJ-1SUPB-SH004M TMRJ-1SUPB-SH004M EA B  $           279.74 31.0%  $              193.02 N/A N/A
TMRJ-1SUPB-SH005M TMRJ-1SUPB-SH005M EA B  $           310.53 31.0%  $              214.27 N/A N/A
TMRJ-1SUPB-SH006M TMRJ-1SUPB-SH006M EA B  $           342.01 31.0%  $              235.99 N/A N/A
TMRJ-1SUPB-SH007M TMRJ-1SUPB-SH007M EA B  $           372.00 31.0%  $              256.68 N/A N/A
TMRJ-1SUPB-SH008M TMRJ-1SUPB-SH008M EA B  $           403.62 31.0%  $              278.50 N/A N/A
TMRJ-1SUPB-SH009M TMRJ-1SUPB-SH009M EA B  $           445.17 31.0%  $              307.17 N/A N/A
TMRJ-1SUPB-SH010M TMRJ-1SUPB-SH010M EA B  $           466.69 31.0%  $              322.02 N/A N/A
TMRJ-1SUPB-SH011M TMRJ-1SUPB-SH011M EA B  $           487.85 31.0%  $              336.62 N/A N/A
TMRJ-1SUPB-SH012M TMRJ-1SUPB-SH012M EA B  $           509.25 31.0%  $              351.38 N/A N/A
TMRJ-1SUPB-SH013M TMRJ-1SUPB-SH013M EA B  $           530.69 31.0%  $              366.18 N/A N/A
TMRJ-1SUPB-SH014M TMRJ-1SUPB-SH014M EA B  $           552.02 31.0%  $              380.89 N/A N/A
TMRJ-1SUPB-SH015M TMRJ-1SUPB-SH015M EA B  $           573.34 31.0%  $              395.60 N/A N/A
TMRJ-1SUPB-SH016M TMRJ-1SUPB-SH016M EA B  $           594.69 31.0%  $              410.34 N/A N/A
TMRJ-1SUPB-SH017M TMRJ-1SUPB-SH017M EA B  $           616.07 31.0%  $              425.09 N/A N/A
TMRJ-1SUPB-SH018M TMRJ-1SUPB-SH018M EA B  $           637.44 31.0%  $              439.83 N/A N/A
TMRJ-1SUPB-SH019M TMRJ-1SUPB-SH019M EA B  $           658.59 31.0%  $              454.43 N/A N/A
TMRJ-1SUPB-SH020M TMRJ-1SUPB-SH020M EA B  $           680.15 31.0%  $              469.30 N/A N/A
TMRJ-1SUPB-SH021M TMRJ-1SUPB-SH021M EA B  $           701.43 31.0%  $              483.99 N/A N/A
TMRJ-1SUPB-SH025M TMRJ-1SUPB-SH025M EA B  $           786.91 31.0%  $              542.97 N/A N/A
TMRJ-1SUPB-SH030M TMRJ-1SUPB-SH030M EA B  $           893.70 31.0%  $              616.65 N/A N/A
TMRJ-1SUPB-SH035M TMRJ-1SUPB-SH035M EA B  $        1,000.46 31.0%  $              690.32 N/A N/A
TMRJ-1SUPB-SH040M TMRJ-1SUPB-SH040M EA B  $        1,107.26 31.0%  $              764.01 N/A N/A
TMRJ-1SUPB-SH045M TMRJ-1SUPB-SH045M EA B  $        1,217.18 31.0%  $              839.85 N/A N/A
TMRJ-1SUPB-SH050M TMRJ-1SUPB-SH050M EA B  $        1,327.10 31.0%  $              915.70 N/A N/A
TMRJ-1SUPB-SH060M TMRJ-1SUPB-SH060M EA B  $        1,540.67 31.0%  $           1,063.06 N/A N/A
TMRJ-1SUPB-SH070M TMRJ-1SUPB-SH070M EA B  $        1,754.22 31.0%  $           1,210.41 N/A N/A
TMRJ-1SUPB-SH080M TMRJ-1SUPB-SH080M EA B  $        1,967.77 31.0%  $           1,357.76 N/A N/A
TMRJ-1SUPB-SH090M TMRJ-1SUPB-SH090M EA B  $        2,181.34 31.0%  $           1,505.12 N/A N/A
TMRJ-1SUPB-SS001M TMRJ-1SUPB-SS001M EA B  $           229.78 31.0%  $              158.55 N/A N/A
TMRJ-1SUPB-SS002M TMRJ-1SUPB-SS002M EA B  $           249.41 31.0%  $              172.09 N/A N/A
TMRJ-1SUPB-SS003M TMRJ-1SUPB-SS003M EA B  $           269.03 31.0%  $              185.63 N/A N/A
TMRJ-1SUPB-SS004M TMRJ-1SUPB-SS004M EA B  $           288.64 31.0%  $              199.16 N/A N/A
TMRJ-1SUPB-SS005M TMRJ-1SUPB-SS005M EA B  $           308.28 31.0%  $              212.71 N/A N/A
TMRJ-1SUPB-SS006M TMRJ-1SUPB-SS006M EA B  $           327.89 31.0%  $              226.24 N/A N/A
TMRJ-1SUPB-SS007M TMRJ-1SUPB-SS007M EA B  $           347.52 31.0%  $              239.79 N/A N/A
TMRJ-1SUPB-SS008M TMRJ-1SUPB-SS008M EA B  $           367.14 31.0%  $              253.33 N/A N/A
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TMRJ-1SUPB-SS009M TMRJ-1SUPB-SS009M EA B  $           386.75 31.0%  $              266.86 N/A N/A
TMRJ-1SUPB-SS010M TMRJ-1SUPB-SS010M EA B  $           406.39 31.0%  $              280.41 N/A N/A
TMRJ-1SUPB-SS011M TMRJ-1SUPB-SS011M EA B  $           426.02 31.0%  $              293.95 N/A N/A
TMRJ-1SUPB-SS012M TMRJ-1SUPB-SS012M EA B  $           445.64 31.0%  $              307.49 N/A N/A
TMRJ-1SUPB-SS013M TMRJ-1SUPB-SS013M EA B  $           465.25 31.0%  $              321.02 N/A N/A
TMRJ-1SUPB-SS014M TMRJ-1SUPB-SS014M EA B  $           484.88 31.0%  $              334.57 N/A N/A
TMRJ-1SUPB-SS015M TMRJ-1SUPB-SS015M EA B  $           504.50 31.0%  $              348.11 N/A N/A
TMRJ-1SUPB-SS016M TMRJ-1SUPB-SS016M EA B  $           524.13 31.0%  $              361.65 N/A N/A
TMRJ-1SUPB-SS017M TMRJ-1SUPB-SS017M EA B  $           543.75 31.0%  $              375.19 N/A N/A
TMRJ-1SUPB-SS018M TMRJ-1SUPB-SS018M EA B  $           563.36 31.0%  $              388.72 N/A N/A
TMRJ-1SUPB-SS019M TMRJ-1SUPB-SS019M EA B  $           583.00 31.0%  $              402.27 N/A N/A
TMRJ-1SUPB-SS020M TMRJ-1SUPB-SS020M EA B  $           602.63 31.0%  $              415.81 N/A N/A
TMRJ-1SUPB-SS021M TMRJ-1SUPB-SS021M EA B  $           622.24 31.0%  $              429.35 N/A N/A
TMRJ-1SUPB-SS022M TMRJ-1SUPB-SS022M EA B  $           641.86 31.0%  $              442.88 N/A N/A
TMRJ-1SUPB-SS023M TMRJ-1SUPB-SS023M EA B  $           661.49 31.0%  $              456.43 N/A N/A
TMRJ-1SUPB-SS024M TMRJ-1SUPB-SS024M EA B  $           681.11 31.0%  $              469.97 N/A N/A
TMRJ-1SUPB-SS025M TMRJ-1SUPB-SS025M EA B  $           700.74 31.0%  $              483.51 N/A N/A
TMRJ-1SUPB-SS026M TMRJ-1SUPB-SS026M EA B  $           720.36 31.0%  $              497.05 N/A N/A
TMRJ-1SUPB-SS027M TMRJ-1SUPB-SS027M EA B  $           739.97 31.0%  $              510.58 N/A N/A
TMRJ-1SUPB-SS028M TMRJ-1SUPB-SS028M EA B  $           759.60 31.0%  $              524.12 N/A N/A
TMRJ-1SUPB-SS029M TMRJ-1SUPB-SS029M EA B  $           779.22 31.0%  $              537.66 N/A N/A
TMRJ-1SUPB-SS030M TMRJ-1SUPB-SS030M EA B  $           798.85 31.0%  $              551.21 N/A N/A
TMRJ-1SUPB-SS031M TMRJ-1SUPB-SS031M EA B  $           818.47 31.0%  $              564.74 N/A N/A
TMRJ-1SUPB-SS032M TMRJ-1SUPB-SS032M EA B  $           838.10 31.0%  $              578.29 N/A N/A
TMRJ-1SUPB-SS033M TMRJ-1SUPB-SS033M EA B  $           857.72 31.0%  $              591.83 N/A N/A
TMRJ-1SUPB-SS034M TMRJ-1SUPB-SS034M EA B  $           877.33 31.0%  $              605.36 N/A N/A
TMRJ-1SUPB-SS035M TMRJ-1SUPB-SS035M EA B  $           896.96 31.0%  $              618.90 N/A N/A
TMRJ-1SUPB-SS036M TMRJ-1SUPB-SS036M EA B  $           916.58 31.0%  $              632.44 N/A N/A
TMRJ-1SUPB-SS037M TMRJ-1SUPB-SS037M EA B  $           936.21 31.0%  $              645.98 N/A N/A
TMRJ-1SUPB-SS038M TMRJ-1SUPB-SS038M EA B  $           955.83 31.0%  $              659.52 N/A N/A
TMRJ-1SUPB-SS039M TMRJ-1SUPB-SS039M EA B  $           975.44 31.0%  $              673.05 N/A N/A
TMRJ-1SUPB-SS040M TMRJ-1SUPB-SS040M EA B  $           995.08 31.0%  $              686.61 N/A N/A
TMRJ-1SUPB-SS045M TMRJ-1SUPB-SS045M EA B  $        1,093.19 31.0%  $              754.30 N/A N/A
TMRJ-1SUPB-SS050M TMRJ-1SUPB-SS050M EA B  $        1,191.30 31.0%  $              822.00 N/A N/A
TMRJ-1SUPB-SS055M TMRJ-1SUPB-SS055M EA B  $        1,289.41 31.0%  $              889.69 N/A N/A
TMRJ-1SUPB-SS060M TMRJ-1SUPB-SS060M EA B  $        1,387.52 31.0%  $              957.39 N/A N/A
TMRJ-1SUPB-SS065M TMRJ-1SUPB-SS065M EA B  $        1,485.63 31.0%  $           1,025.08 N/A N/A
TMRJ-1SUPB-SS070M TMRJ-1SUPB-SS070M EA B  $        1,583.76 31.0%  $           1,092.79 N/A N/A
TMRJ-1SUPB-SS075M TMRJ-1SUPB-SS075M EA B  $        1,681.88 31.0%  $           1,160.50 N/A N/A
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TMRJ-1SUPB-SS080M TMRJ-1SUPB-SS080M EA B  $        1,779.99 31.0%  $           1,228.19 N/A N/A
TMRJ-1SUPB-SS085M TMRJ-1SUPB-SS085M EA B  $        1,878.10 31.0%  $           1,295.89 N/A N/A
TMRJ-1SUPB-SS090M TMRJ-1SUPB-SS090M EA B  $        1,976.21 31.0%  $           1,363.58 N/A N/A
TMRJ-1SURG-AA001M TMRJ-1SURG-AA001M EA B  $           203.18 31.0%  $              140.19 N/A N/A
TMRJ-1SURG-AA002M TMRJ-1SURG-AA002M EA B  $           209.63 31.0%  $              144.64 N/A N/A
TMRJ-1SURG-AA003M TMRJ-1SURG-AA003M EA B  $           216.07 31.0%  $              149.09 N/A N/A
TMRJ-1SURG-AA004M TMRJ-1SURG-AA004M EA B  $           222.51 31.0%  $              153.53 N/A N/A
TMRJ-1SURG-AA005M TMRJ-1SURG-AA005M EA B  $           228.95 31.0%  $              157.98 N/A N/A
TMRJ-1SURG-AA006M TMRJ-1SURG-AA006M EA B  $           235.38 31.0%  $              162.41 N/A N/A
TMRJ-1SURG-AA007M TMRJ-1SURG-AA007M EA B  $           241.84 31.0%  $              166.87 N/A N/A
TMRJ-1SURG-AA008M TMRJ-1SURG-AA008M EA B  $           248.28 31.0%  $              171.31 N/A N/A
TMRJ-1SURG-AA009M TMRJ-1SURG-AA009M EA B  $           254.72 31.0%  $              175.76 N/A N/A
TMRJ-1SURG-AA010M TMRJ-1SURG-AA010M EA B  $           261.16 31.0%  $              180.20 N/A N/A
TMRJ-1SURG-AA011M TMRJ-1SURG-AA011M EA B  $           267.59 31.0%  $              184.64 N/A N/A
TMRJ-1SURG-AA012M TMRJ-1SURG-AA012M EA B  $           274.03 31.0%  $              189.08 N/A N/A
TMRJ-1SURG-AA013M TMRJ-1SURG-AA013M EA B  $           280.47 31.0%  $              193.52 N/A N/A
TMRJ-1SURG-AA014M TMRJ-1SURG-AA014M EA B  $           286.91 31.0%  $              197.97 N/A N/A
TMRJ-1SURG-AA015M TMRJ-1SURG-AA015M EA B  $           293.37 31.0%  $              202.43 N/A N/A
TMRJ-1SURG-AA016M TMRJ-1SURG-AA016M EA B  $           299.80 31.0%  $              206.86 N/A N/A
TMRJ-1SURG-AA017M TMRJ-1SURG-AA017M EA B  $           306.24 31.0%  $              211.31 N/A N/A
TMRJ-1SURG-AA018M TMRJ-1SURG-AA018M EA B  $           312.68 31.0%  $              215.75 N/A N/A
TMRJ-1SURG-AA019M TMRJ-1SURG-AA019M EA B  $           319.12 31.0%  $              220.19 N/A N/A
TMRJ-1SURG-AA020M TMRJ-1SURG-AA020M EA B  $           325.56 31.0%  $              224.64 N/A N/A
TMRJ-1SURG-AA021M TMRJ-1SURG-AA021M EA B  $           332.01 31.0%  $              229.09 N/A N/A
TMRJ-1SURG-AA022M TMRJ-1SURG-AA022M EA B  $           338.45 31.0%  $              233.53 N/A N/A
TMRJ-1SURG-AA023M TMRJ-1SURG-AA023M EA B  $           344.89 31.0%  $              237.97 N/A N/A
TMRJ-1SURG-AA024M TMRJ-1SURG-AA024M EA B  $           351.33 31.0%  $              242.42 N/A N/A
TMRJ-1SURG-AA025M TMRJ-1SURG-AA025M EA B  $           357.77 31.0%  $              246.86 N/A N/A
TMRJ-1SURG-AA026M TMRJ-1SURG-AA026M EA B  $           364.22 31.0%  $              251.31 N/A N/A
TMRJ-1SURG-AA027M TMRJ-1SURG-AA027M EA B  $           370.66 31.0%  $              255.76 N/A N/A
TMRJ-1SURG-AA028M TMRJ-1SURG-AA028M EA B  $           377.10 31.0%  $              260.20 N/A N/A
TMRJ-1SURG-AA029M TMRJ-1SURG-AA029M EA B  $           383.52 31.0%  $              264.63 N/A N/A
TMRJ-1SURG-AA030M TMRJ-1SURG-AA030M EA B  $           389.97 31.0%  $              269.08 N/A N/A
TMRJ-1SURG-AA031M TMRJ-1SURG-AA031M EA B  $           396.43 31.0%  $              273.54 N/A N/A
TMRJ-1SURG-AA032M TMRJ-1SURG-AA032M EA B  $           402.87 31.0%  $              277.98 N/A N/A
TMRJ-1SURG-AA033M TMRJ-1SURG-AA033M EA B  $           409.29 31.0%  $              282.41 N/A N/A
TMRJ-1SURG-AA034M TMRJ-1SURG-AA034M EA B  $           415.73 31.0%  $              286.85 N/A N/A
TMRJ-1SURG-AA035M TMRJ-1SURG-AA035M EA B  $           422.18 31.0%  $              291.30 N/A N/A
TMRJ-1SURG-AA036M TMRJ-1SURG-AA036M EA B  $           428.62 31.0%  $              295.75 N/A N/A
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TMRJ-1SURG-AA037M TMRJ-1SURG-AA037M EA B  $           435.06 31.0%  $              300.19 N/A N/A
TMRJ-1SURG-AA038M TMRJ-1SURG-AA038M EA B  $           441.50 31.0%  $              304.64 N/A N/A
TMRJ-1SURG-AA039M TMRJ-1SURG-AA039M EA B  $           447.94 31.0%  $              309.08 N/A N/A
TMRJ-1SURG-AA040M TMRJ-1SURG-AA040M EA B  $           454.39 31.0%  $              313.53 N/A N/A
TMRJ-1SURG-AA045M TMRJ-1SURG-AA045M EA B  $           486.60 31.0%  $              335.75 N/A N/A
TMRJ-1SURG-AA050M TMRJ-1SURG-AA050M EA B  $           518.81 31.0%  $              357.98 N/A N/A
TMRJ-1SURG-AA055M TMRJ-1SURG-AA055M EA B  $           551.02 31.0%  $              380.20 N/A N/A
TMRJ-1SURG-AA060M TMRJ-1SURG-AA060M EA B  $           583.21 31.0%  $              402.41 N/A N/A
TMRJ-1SURG-AA065M TMRJ-1SURG-AA065M EA B  $           615.42 31.0%  $              424.64 N/A N/A
TMRJ-1SURG-AA070M TMRJ-1SURG-AA070M EA B  $           647.61 31.0%  $              446.85 N/A N/A
TMRJ-1SURG-AA075M TMRJ-1SURG-AA075M EA B  $           679.82 31.0%  $              469.08 N/A N/A
TMRJ-1SURG-AA080M TMRJ-1SURG-AA080M EA B  $           712.03 31.0%  $              491.30 N/A N/A
TMRJ-1SURG-AA085M TMRJ-1SURG-AA085M EA B  $           744.24 31.0%  $              513.53 N/A N/A
TMRJ-1SURG-AA090M TMRJ-1SURG-AA090M EA B  $           776.45 31.0%  $              535.75 N/A N/A
TMRJ-1SURG-AH001M TMRJ-1SURG-AH001M EA B  $           177.24 31.0%  $              122.30 N/A N/A
TMRJ-1SURG-AH002M TMRJ-1SURG-AH002M EA B  $           183.69 31.0%  $              126.75 N/A N/A
TMRJ-1SURG-AH003M TMRJ-1SURG-AH003M EA B  $           190.13 31.0%  $              131.19 N/A N/A
TMRJ-1SURG-AH004M TMRJ-1SURG-AH004M EA B  $           196.57 31.0%  $              135.63 N/A N/A
TMRJ-1SURG-AH005M TMRJ-1SURG-AH005M EA B  $           203.01 31.0%  $              140.08 N/A N/A
TMRJ-1SURG-AH006M TMRJ-1SURG-AH006M EA B  $           209.45 31.0%  $              144.52 N/A N/A
TMRJ-1SURG-AH007M TMRJ-1SURG-AH007M EA B  $           215.90 31.0%  $              148.97 N/A N/A
TMRJ-1SURG-AH008M TMRJ-1SURG-AH008M EA B  $           222.34 31.0%  $              153.41 N/A N/A
TMRJ-1SURG-AH009M TMRJ-1SURG-AH009M EA B  $           228.78 31.0%  $              157.86 N/A N/A
TMRJ-1SURG-AH010M TMRJ-1SURG-AH010M EA B  $           235.22 31.0%  $              162.30 N/A N/A
TMRJ-1SURG-AH011M TMRJ-1SURG-AH011M EA B  $           241.64 31.0%  $              166.73 N/A N/A
TMRJ-1SURG-AH012M TMRJ-1SURG-AH012M EA B  $           248.09 31.0%  $              171.18 N/A N/A
TMRJ-1SURG-AH013M TMRJ-1SURG-AH013M EA B  $           254.55 31.0%  $              175.64 N/A N/A
TMRJ-1SURG-AH014M TMRJ-1SURG-AH014M EA B  $           260.99 31.0%  $              180.08 N/A N/A
TMRJ-1SURG-AH015M TMRJ-1SURG-AH015M EA B  $           267.41 31.0%  $              184.51 N/A N/A
TMRJ-1SURG-AH016M TMRJ-1SURG-AH016M EA B  $           273.85 31.0%  $              188.96 N/A N/A
TMRJ-1SURG-AH017M TMRJ-1SURG-AH017M EA B  $           280.30 31.0%  $              193.41 N/A N/A
TMRJ-1SURG-AH018M TMRJ-1SURG-AH018M EA B  $           286.74 31.0%  $              197.85 N/A N/A
TMRJ-1SURG-AH019M TMRJ-1SURG-AH019M EA B  $           293.18 31.0%  $              202.29 N/A N/A
TMRJ-1SURG-AH020M TMRJ-1SURG-AH020M EA B  $           299.62 31.0%  $              206.74 N/A N/A
TMRJ-1SURG-AH021M TMRJ-1SURG-AH021M EA B  $           306.06 31.0%  $              211.18 N/A N/A
TMRJ-1SURG-AH022M TMRJ-1SURG-AH022M EA B  $           312.51 31.0%  $              215.63 N/A N/A
TMRJ-1SURG-AH023M TMRJ-1SURG-AH023M EA B  $           318.95 31.0%  $              220.08 N/A N/A
TMRJ-1SURG-AH024M TMRJ-1SURG-AH024M EA B  $           325.39 31.0%  $              224.52 N/A N/A
TMRJ-1SURG-AH025M TMRJ-1SURG-AH025M EA B  $           331.83 31.0%  $              228.96 N/A N/A
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TMRJ-1SURG-AH026M TMRJ-1SURG-AH026M EA B  $           338.27 31.0%  $              233.41 N/A N/A
TMRJ-1SURG-AH027M TMRJ-1SURG-AH027M EA B  $           344.72 31.0%  $              237.86 N/A N/A
TMRJ-1SURG-AH028M TMRJ-1SURG-AH028M EA B  $           351.14 31.0%  $              242.29 N/A N/A
TMRJ-1SURG-AH029M TMRJ-1SURG-AH029M EA B  $           357.60 31.0%  $              246.74 N/A N/A
TMRJ-1SURG-AH030M TMRJ-1SURG-AH030M EA B  $           364.04 31.0%  $              251.19 N/A N/A
TMRJ-1SURG-AH031M TMRJ-1SURG-AH031M EA B  $           370.49 31.0%  $              255.64 N/A N/A
TMRJ-1SURG-AH032M TMRJ-1SURG-AH032M EA B  $           376.93 31.0%  $              260.08 N/A N/A
TMRJ-1SURG-AH033M TMRJ-1SURG-AH033M EA B  $           383.35 31.0%  $              264.51 N/A N/A
TMRJ-1SURG-AH034M TMRJ-1SURG-AH034M EA B  $           389.79 31.0%  $              268.96 N/A N/A
TMRJ-1SURG-AH035M TMRJ-1SURG-AH035M EA B  $           396.23 31.0%  $              273.40 N/A N/A
TMRJ-1SURG-AH036M TMRJ-1SURG-AH036M EA B  $           402.68 31.0%  $              277.85 N/A N/A
TMRJ-1SURG-AH037M TMRJ-1SURG-AH037M EA B  $           409.14 31.0%  $              282.31 N/A N/A
TMRJ-1SURG-AH038M TMRJ-1SURG-AH038M EA B  $           415.56 31.0%  $              286.74 N/A N/A
TMRJ-1SURG-AH039M TMRJ-1SURG-AH039M EA B  $           422.00 31.0%  $              291.18 N/A N/A
TMRJ-1SURG-AH040M TMRJ-1SURG-AH040M EA B  $           428.44 31.0%  $              295.62 N/A N/A
TMRJ-1SURG-AH045M TMRJ-1SURG-AH045M EA B  $           460.65 31.0%  $              317.85 N/A N/A
TMRJ-1SURG-AH050M TMRJ-1SURG-AH050M EA B  $           492.86 31.0%  $              340.07 N/A N/A
TMRJ-1SURG-AH060M TMRJ-1SURG-AH060M EA B  $           557.27 31.0%  $              384.52 N/A N/A
TMRJ-1SURG-AH070M TMRJ-1SURG-AH070M EA B  $           621.69 31.0%  $              428.97 N/A N/A
TMRJ-1SURG-AH080M TMRJ-1SURG-AH080M EA B  $           686.09 31.0%  $              473.40 N/A N/A
TMRJ-1SURG-AH090M TMRJ-1SURG-AH090M EA B  $           750.51 31.0%  $              517.85 N/A N/A
TMRJ-1SURG-AL001M TMRJ-1SURG-AL001M EA B  $           196.13 31.0%  $              135.33 N/A N/A
TMRJ-1SURG-AL002M TMRJ-1SURG-AL002M EA B  $           202.57 31.0%  $              139.77 N/A N/A
TMRJ-1SURG-AL003M TMRJ-1SURG-AL003M EA B  $           208.99 31.0%  $              144.20 N/A N/A
TMRJ-1SURG-AL004M TMRJ-1SURG-AL004M EA B  $           215.43 31.0%  $              148.65 N/A N/A
TMRJ-1SURG-AL005M TMRJ-1SURG-AL005M EA B  $           221.88 31.0%  $              153.10 N/A N/A
TMRJ-1SURG-AL006M TMRJ-1SURG-AL006M EA B  $           228.34 31.0%  $              157.55 N/A N/A
TMRJ-1SURG-AL007M TMRJ-1SURG-AL007M EA B  $           234.78 31.0%  $              162.00 N/A N/A
TMRJ-1SURG-AL008M TMRJ-1SURG-AL008M EA B  $           241.20 31.0%  $              166.43 N/A N/A
TMRJ-1SURG-AL009M TMRJ-1SURG-AL009M EA B  $           247.64 31.0%  $              170.87 N/A N/A
TMRJ-1SURG-AL010M TMRJ-1SURG-AL010M EA B  $           254.09 31.0%  $              175.32 N/A N/A
TMRJ-1SURG-AL011M TMRJ-1SURG-AL011M EA B  $           260.53 31.0%  $              179.77 N/A N/A
TMRJ-1SURG-AL012M TMRJ-1SURG-AL012M EA B  $           266.97 31.0%  $              184.21 N/A N/A
TMRJ-1SURG-AL013M TMRJ-1SURG-AL013M EA B  $           273.41 31.0%  $              188.65 N/A N/A
TMRJ-1SURG-AL014M TMRJ-1SURG-AL014M EA B  $           279.85 31.0%  $              193.10 N/A N/A
TMRJ-1SURG-AL015M TMRJ-1SURG-AL015M EA B  $           286.30 31.0%  $              197.55 N/A N/A
TMRJ-1SURG-AL016M TMRJ-1SURG-AL016M EA B  $           292.74 31.0%  $              201.99 N/A N/A
TMRJ-1SURG-AL017M TMRJ-1SURG-AL017M EA B  $           299.18 31.0%  $              206.43 N/A N/A
TMRJ-1SURG-AL018M TMRJ-1SURG-AL018M EA B  $           305.62 31.0%  $              210.88 N/A N/A
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TMRJ-1SURG-AL019M TMRJ-1SURG-AL019M EA B  $           312.06 31.0%  $              215.32 N/A N/A
TMRJ-1SURG-AL020M TMRJ-1SURG-AL020M EA B  $           318.51 31.0%  $              219.77 N/A N/A
TMRJ-1SURG-AL021M TMRJ-1SURG-AL021M EA B  $           324.93 31.0%  $              224.20 N/A N/A
TMRJ-1SURG-AL022M TMRJ-1SURG-AL022M EA B  $           331.39 31.0%  $              228.66 N/A N/A
TMRJ-1SURG-AL023M TMRJ-1SURG-AL023M EA B  $           337.83 31.0%  $              233.10 N/A N/A
TMRJ-1SURG-AL024M TMRJ-1SURG-AL024M EA B  $           344.27 31.0%  $              237.55 N/A N/A
TMRJ-1SURG-AL025M TMRJ-1SURG-AL025M EA B  $           350.72 31.0%  $              242.00 N/A N/A
TMRJ-1SURG-AL026M TMRJ-1SURG-AL026M EA B  $           357.14 31.0%  $              246.43 N/A N/A
TMRJ-1SURG-AL027M TMRJ-1SURG-AL027M EA B  $           363.58 31.0%  $              250.87 N/A N/A
TMRJ-1SURG-AL028M TMRJ-1SURG-AL028M EA B  $           370.02 31.0%  $              255.31 N/A N/A
TMRJ-1SURG-AL029M TMRJ-1SURG-AL029M EA B  $           376.47 31.0%  $              259.76 N/A N/A
TMRJ-1SURG-AL030M TMRJ-1SURG-AL030M EA B  $           382.91 31.0%  $              264.21 N/A N/A
TMRJ-1SURG-AL031M TMRJ-1SURG-AL031M EA B  $           389.35 31.0%  $              268.65 N/A N/A
TMRJ-1SURG-AL032M TMRJ-1SURG-AL032M EA B  $           395.79 31.0%  $              273.10 N/A N/A
TMRJ-1SURG-AL033M TMRJ-1SURG-AL033M EA B  $           402.23 31.0%  $              277.54 N/A N/A
TMRJ-1SURG-AL034M TMRJ-1SURG-AL034M EA B  $           408.68 31.0%  $              281.99 N/A N/A
TMRJ-1SURG-AL035M TMRJ-1SURG-AL035M EA B  $           415.12 31.0%  $              286.43 N/A N/A
TMRJ-1SURG-AL036M TMRJ-1SURG-AL036M EA B  $           421.56 31.0%  $              290.88 N/A N/A
TMRJ-1SURG-AL037M TMRJ-1SURG-AL037M EA B  $           428.00 31.0%  $              295.32 N/A N/A
TMRJ-1SURG-AL038M TMRJ-1SURG-AL038M EA B  $           434.44 31.0%  $              299.76 N/A N/A
TMRJ-1SURG-AL039M TMRJ-1SURG-AL039M EA B  $           440.89 31.0%  $              304.21 N/A N/A
TMRJ-1SURG-AL040M TMRJ-1SURG-AL040M EA B  $           447.33 31.0%  $              308.66 N/A N/A
TMRJ-1SURG-AL045M TMRJ-1SURG-AL045M EA B  $           479.52 31.0%  $              330.87 N/A N/A
TMRJ-1SURG-AL050M TMRJ-1SURG-AL050M EA B  $           511.73 31.0%  $              353.09 N/A N/A
TMRJ-1SURG-AL060M TMRJ-1SURG-AL060M EA B  $           576.15 31.0%  $              397.54 N/A N/A
TMRJ-1SURG-AL070M TMRJ-1SURG-AL070M EA B  $           640.55 31.0%  $              441.98 N/A N/A
TMRJ-1SURG-AL080M TMRJ-1SURG-AL080M EA B  $           704.97 31.0%  $              486.43 N/A N/A
TMRJ-1SURG-AL090M TMRJ-1SURG-AL090M EA B  $           769.37 31.0%  $              530.87 N/A N/A
TMRJ-1SURG-SA001M TMRJ-1SURG-SA001M EA B  $           203.18 31.0%  $              140.19 N/A N/A
TMRJ-1SURG-SA002M TMRJ-1SURG-SA002M EA B  $           209.63 31.0%  $              144.64 N/A N/A
TMRJ-1SURG-SA003M TMRJ-1SURG-SA003M EA B  $           216.07 31.0%  $              149.09 N/A N/A
TMRJ-1SURG-SA004M TMRJ-1SURG-SA004M EA B  $           222.51 31.0%  $              153.53 N/A N/A
TMRJ-1SURG-SA005M TMRJ-1SURG-SA005M EA B  $           228.95 31.0%  $              157.98 N/A N/A
TMRJ-1SURG-SA006M TMRJ-1SURG-SA006M EA B  $           235.38 31.0%  $              162.41 N/A N/A
TMRJ-1SURG-SA007M TMRJ-1SURG-SA007M EA B  $           241.84 31.0%  $              166.87 N/A N/A
TMRJ-1SURG-SA008M TMRJ-1SURG-SA008M EA B  $           248.28 31.0%  $              171.31 N/A N/A
TMRJ-1SURG-SA009M TMRJ-1SURG-SA009M EA B  $           254.72 31.0%  $              175.76 N/A N/A
TMRJ-1SURG-SA010M TMRJ-1SURG-SA010M EA B  $           261.16 31.0%  $              180.20 N/A N/A
TMRJ-1SURG-SA011M TMRJ-1SURG-SA011M EA B  $           267.59 31.0%  $              184.64 N/A N/A
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TMRJ-1SURG-SA012M TMRJ-1SURG-SA012M EA B  $           274.03 31.0%  $              189.08 N/A N/A
TMRJ-1SURG-SA013M TMRJ-1SURG-SA013M EA B  $           280.47 31.0%  $              193.52 N/A N/A
TMRJ-1SURG-SA014M TMRJ-1SURG-SA014M EA B  $           286.91 31.0%  $              197.97 N/A N/A
TMRJ-1SURG-SA015M TMRJ-1SURG-SA015M EA B  $           293.37 31.0%  $              202.43 N/A N/A
TMRJ-1SURG-SA016M TMRJ-1SURG-SA016M EA B  $           299.80 31.0%  $              206.86 N/A N/A
TMRJ-1SURG-SA017M TMRJ-1SURG-SA017M EA B  $           306.24 31.0%  $              211.31 N/A N/A
TMRJ-1SURG-SA018M TMRJ-1SURG-SA018M EA B  $           312.68 31.0%  $              215.75 N/A N/A
TMRJ-1SURG-SA019M TMRJ-1SURG-SA019M EA B  $           319.12 31.0%  $              220.19 N/A N/A
TMRJ-1SURG-SA020M TMRJ-1SURG-SA020M EA B  $           325.56 31.0%  $              224.64 N/A N/A
TMRJ-1SURG-SA021M TMRJ-1SURG-SA021M EA B  $           332.01 31.0%  $              229.09 N/A N/A
TMRJ-1SURG-SA022M TMRJ-1SURG-SA022M EA B  $           338.45 31.0%  $              233.53 N/A N/A
TMRJ-1SURG-SA023M TMRJ-1SURG-SA023M EA B  $           344.89 31.0%  $              237.97 N/A N/A
TMRJ-1SURG-SA024M TMRJ-1SURG-SA024M EA B  $           351.33 31.0%  $              242.42 N/A N/A
TMRJ-1SURG-SA025M TMRJ-1SURG-SA025M EA B  $           357.77 31.0%  $              246.86 N/A N/A
TMRJ-1SURG-SA026M TMRJ-1SURG-SA026M EA B  $           364.22 31.0%  $              251.31 N/A N/A
TMRJ-1SURG-SA027M TMRJ-1SURG-SA027M EA B  $           370.66 31.0%  $              255.76 N/A N/A
TMRJ-1SURG-SA028M TMRJ-1SURG-SA028M EA B  $           377.10 31.0%  $              260.20 N/A N/A
TMRJ-1SURG-SA029M TMRJ-1SURG-SA029M EA B  $           383.52 31.0%  $              264.63 N/A N/A
TMRJ-1SURG-SA030M TMRJ-1SURG-SA030M EA B  $           389.97 31.0%  $              269.08 N/A N/A
TMRJ-1SURG-SA031M TMRJ-1SURG-SA031M EA B  $           396.43 31.0%  $              273.54 N/A N/A
TMRJ-1SURG-SA032M TMRJ-1SURG-SA032M EA B  $           402.87 31.0%  $              277.98 N/A N/A
TMRJ-1SURG-SA033M TMRJ-1SURG-SA033M EA B  $           409.29 31.0%  $              282.41 N/A N/A
TMRJ-1SURG-SA034M TMRJ-1SURG-SA034M EA B  $           415.73 31.0%  $              286.85 N/A N/A
TMRJ-1SURG-SA035M TMRJ-1SURG-SA035M EA B  $           422.18 31.0%  $              291.30 N/A N/A
TMRJ-1SURG-SA036M TMRJ-1SURG-SA036M EA B  $           428.62 31.0%  $              295.75 N/A N/A
TMRJ-1SURG-SA037M TMRJ-1SURG-SA037M EA B  $           435.06 31.0%  $              300.19 N/A N/A
TMRJ-1SURG-SA038M TMRJ-1SURG-SA038M EA B  $           441.50 31.0%  $              304.64 N/A N/A
TMRJ-1SURG-SA039M TMRJ-1SURG-SA039M EA B  $           447.94 31.0%  $              309.08 N/A N/A
TMRJ-1SURG-SA040M TMRJ-1SURG-SA040M EA B  $           454.39 31.0%  $              313.53 N/A N/A
TMRJ-1SURG-SA045M TMRJ-1SURG-SA045M EA B  $           486.60 31.0%  $              335.75 N/A N/A
TMRJ-1SURG-SA050M TMRJ-1SURG-SA050M EA B  $           518.81 31.0%  $              357.98 N/A N/A
TMRJ-1SURG-SA055M TMRJ-1SURG-SA055M EA B  $           551.02 31.0%  $              380.20 N/A N/A
TMRJ-1SURG-SA060M TMRJ-1SURG-SA060M EA B  $           583.21 31.0%  $              402.41 N/A N/A
TMRJ-1SURG-SA065M TMRJ-1SURG-SA065M EA B  $           615.42 31.0%  $              424.64 N/A N/A
TMRJ-1SURG-SA070M TMRJ-1SURG-SA070M EA B  $           647.61 31.0%  $              446.85 N/A N/A
TMRJ-1SURG-SA075M TMRJ-1SURG-SA075M EA B  $           679.82 31.0%  $              469.08 N/A N/A
TMRJ-1SURG-SA080M TMRJ-1SURG-SA080M EA B  $           712.03 31.0%  $              491.30 N/A N/A
TMRJ-1SURG-SA085M TMRJ-1SURG-SA085M EA B  $           744.24 31.0%  $              513.53 N/A N/A
TMRJ-1SURG-SA090M TMRJ-1SURG-SA090M EA B  $           776.45 31.0%  $              535.75 N/A N/A
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TMRJ-1SURG-SH001M TMRJ-1SURG-SH001M EA B  $           177.24 31.0%  $              122.30 N/A N/A
TMRJ-1SURG-SH002M TMRJ-1SURG-SH002M EA B  $           183.69 31.0%  $              126.75 N/A N/A
TMRJ-1SURG-SH003M TMRJ-1SURG-SH003M EA B  $           190.13 31.0%  $              131.19 N/A N/A
TMRJ-1SURG-SH004M TMRJ-1SURG-SH004M EA B  $           196.57 31.0%  $              135.63 N/A N/A
TMRJ-1SURG-SH005M TMRJ-1SURG-SH005M EA B  $           203.01 31.0%  $              140.08 N/A N/A
TMRJ-1SURG-SH006M TMRJ-1SURG-SH006M EA B  $           209.45 31.0%  $              144.52 N/A N/A
TMRJ-1SURG-SH007M TMRJ-1SURG-SH007M EA B  $           215.90 31.0%  $              148.97 N/A N/A
TMRJ-1SURG-SH008M TMRJ-1SURG-SH008M EA B  $           222.34 31.0%  $              153.41 N/A N/A
TMRJ-1SURG-SH009M TMRJ-1SURG-SH009M EA B  $           228.78 31.0%  $              157.86 N/A N/A
TMRJ-1SURG-SH010M TMRJ-1SURG-SH010M EA B  $           235.22 31.0%  $              162.30 N/A N/A
TMRJ-1SURG-SH011M TMRJ-1SURG-SH011M EA B  $           241.64 31.0%  $              166.73 N/A N/A
TMRJ-1SURG-SH012M TMRJ-1SURG-SH012M EA B  $           248.09 31.0%  $              171.18 N/A N/A
TMRJ-1SURG-SH013M TMRJ-1SURG-SH013M EA B  $           254.55 31.0%  $              175.64 N/A N/A
TMRJ-1SURG-SH014M TMRJ-1SURG-SH014M EA B  $           260.99 31.0%  $              180.08 N/A N/A
TMRJ-1SURG-SH015M TMRJ-1SURG-SH015M EA B  $           267.41 31.0%  $              184.51 N/A N/A
TMRJ-1SURG-SH016M TMRJ-1SURG-SH016M EA B  $           273.85 31.0%  $              188.96 N/A N/A
TMRJ-1SURG-SH017M TMRJ-1SURG-SH017M EA B  $           280.30 31.0%  $              193.41 N/A N/A
TMRJ-1SURG-SH018M TMRJ-1SURG-SH018M EA B  $           286.74 31.0%  $              197.85 N/A N/A
TMRJ-1SURG-SH019M TMRJ-1SURG-SH019M EA B  $           293.18 31.0%  $              202.29 N/A N/A
TMRJ-1SURG-SH020M TMRJ-1SURG-SH020M EA B  $           299.62 31.0%  $              206.74 N/A N/A
TMRJ-1SURG-SH021M TMRJ-1SURG-SH021M EA B  $           306.06 31.0%  $              211.18 N/A N/A
TMRJ-1SURG-SH022M TMRJ-1SURG-SH022M EA B  $           312.51 31.0%  $              215.63 N/A N/A
TMRJ-1SURG-SH023M TMRJ-1SURG-SH023M EA B  $           318.95 31.0%  $              220.08 N/A N/A
TMRJ-1SURG-SH024M TMRJ-1SURG-SH024M EA B  $           325.39 31.0%  $              224.52 N/A N/A
TMRJ-1SURG-SH025M TMRJ-1SURG-SH025M EA B  $           331.83 31.0%  $              228.96 N/A N/A
TMRJ-1SURG-SH026M TMRJ-1SURG-SH026M EA B  $           338.27 31.0%  $              233.41 N/A N/A
TMRJ-1SURG-SH027M TMRJ-1SURG-SH027M EA B  $           344.72 31.0%  $              237.86 N/A N/A
TMRJ-1SURG-SH028M TMRJ-1SURG-SH028M EA B  $           351.14 31.0%  $              242.29 N/A N/A
TMRJ-1SURG-SH029M TMRJ-1SURG-SH029M EA B  $           357.60 31.0%  $              246.74 N/A N/A
TMRJ-1SURG-SH030M TMRJ-1SURG-SH030M EA B  $           364.04 31.0%  $              251.19 N/A N/A
TMRJ-1SURG-SH031M TMRJ-1SURG-SH031M EA B  $           370.49 31.0%  $              255.64 N/A N/A
TMRJ-1SURG-SH034M TMRJ-1SURG-SH034M EA B  $           389.79 31.0%  $              268.96 N/A N/A
TMRJ-1SURG-SH035M TMRJ-1SURG-SH035M EA B  $           396.23 31.0%  $              273.40 N/A N/A
TMRJ-1SURG-SH037M TMRJ-1SURG-SH037M EA B  $           409.14 31.0%  $              282.31 N/A N/A
TMRJ-1SURG-SH038M TMRJ-1SURG-SH038M EA B  $           415.56 31.0%  $              286.74 N/A N/A
TMRJ-1SURG-SH039M TMRJ-1SURG-SH039M EA B  $           422.00 31.0%  $              291.18 N/A N/A
TMRJ-1SURG-SH040M TMRJ-1SURG-SH040M EA B  $           428.44 31.0%  $              295.62 N/A N/A
TMRJ-1SURG-SH045M TMRJ-1SURG-SH045M EA B  $           460.65 31.0%  $              317.85 N/A N/A
TMRJ-1SURG-SH050M TMRJ-1SURG-SH050M EA B  $           492.86 31.0%  $              340.07 N/A N/A
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TMRJ-1SURG-SH060M TMRJ-1SURG-SH060M EA B  $           557.27 31.0%  $              384.52 N/A N/A
TMRJ-1SURG-SH070M TMRJ-1SURG-SH070M EA B  $           621.69 31.0%  $              428.97 N/A N/A
TMRJ-1SURG-SH080M TMRJ-1SURG-SH080M EA B  $           686.09 31.0%  $              473.40 N/A N/A
TMRJ-1SURG-SH090M TMRJ-1SURG-SH090M EA B  $           750.51 31.0%  $              517.85 N/A N/A
TMRJ-1SURG-SL001M TMRJ-1SURG-SL001M EA B  $           196.11 31.0%  $              135.32 N/A N/A
TMRJ-1SURG-SL002M TMRJ-1SURG-SL002M EA B  $           202.55 31.0%  $              139.76 N/A N/A
TMRJ-1SURG-SL003M TMRJ-1SURG-SL003M EA B  $           208.99 31.0%  $              144.20 N/A N/A
TMRJ-1SURG-SL004M TMRJ-1SURG-SL004M EA B  $           215.43 31.0%  $              148.65 N/A N/A
TMRJ-1SURG-SL005M TMRJ-1SURG-SL005M EA B  $           221.88 31.0%  $              153.10 N/A N/A
TMRJ-1SURG-SL006M TMRJ-1SURG-SL006M EA B  $           228.32 31.0%  $              157.54 N/A N/A
TMRJ-1SURG-SL007M TMRJ-1SURG-SL007M EA B  $           234.76 31.0%  $              161.98 N/A N/A
TMRJ-1SURG-SL008M TMRJ-1SURG-SL008M EA B  $           241.20 31.0%  $              166.43 N/A N/A
TMRJ-1SURG-SL009M TMRJ-1SURG-SL009M EA B  $           247.64 31.0%  $              170.87 N/A N/A
TMRJ-1SURG-SL010M TMRJ-1SURG-SL010M EA B  $           254.09 31.0%  $              175.32 N/A N/A
TMRJ-1SURG-SL011M TMRJ-1SURG-SL011M EA B  $           260.53 31.0%  $              179.77 N/A N/A
TMRJ-1SURG-SL012M TMRJ-1SURG-SL012M EA B  $           266.95 31.0%  $              184.20 N/A N/A
TMRJ-1SURG-SL013M TMRJ-1SURG-SL013M EA B  $           273.39 31.0%  $              188.64 N/A N/A
TMRJ-1SURG-SL014M TMRJ-1SURG-SL014M EA B  $           279.84 31.0%  $              193.09 N/A N/A
TMRJ-1SURG-SL015M TMRJ-1SURG-SL015M EA B  $           286.30 31.0%  $              197.55 N/A N/A
TMRJ-1SURG-SL016M TMRJ-1SURG-SL016M EA B  $           292.72 31.0%  $              201.98 N/A N/A
TMRJ-1SURG-SL017M TMRJ-1SURG-SL017M EA B  $           299.16 31.0%  $              206.42 N/A N/A
TMRJ-1SURG-SL018M TMRJ-1SURG-SL018M EA B  $           305.60 31.0%  $              210.86 N/A N/A
TMRJ-1SURG-SL019M TMRJ-1SURG-SL019M EA B  $           312.05 31.0%  $              215.31 N/A N/A
TMRJ-1SURG-SL020M TMRJ-1SURG-SL020M EA B  $           318.49 31.0%  $              219.76 N/A N/A
TMRJ-1SURG-SL021M TMRJ-1SURG-SL021M EA B  $           324.93 31.0%  $              224.20 N/A N/A
TMRJ-1SURG-SL022M TMRJ-1SURG-SL022M EA B  $           331.37 31.0%  $              228.65 N/A N/A
TMRJ-1SURG-SL023M TMRJ-1SURG-SL023M EA B  $           337.81 31.0%  $              233.09 N/A N/A
TMRJ-1SURG-SL024M TMRJ-1SURG-SL024M EA B  $           344.26 31.0%  $              237.54 N/A N/A
TMRJ-1SURG-SL025M TMRJ-1SURG-SL025M EA B  $           350.70 31.0%  $              241.98 N/A N/A
TMRJ-1SURG-SL026M TMRJ-1SURG-SL026M EA B  $           357.14 31.0%  $              246.43 N/A N/A
TMRJ-1SURG-SL027M TMRJ-1SURG-SL027M EA B  $           363.58 31.0%  $              250.87 N/A N/A
TMRJ-1SURG-SL028M TMRJ-1SURG-SL028M EA B  $           370.02 31.0%  $              255.31 N/A N/A
TMRJ-1SURG-SL029M TMRJ-1SURG-SL029M EA B  $           376.45 31.0%  $              259.75 N/A N/A
TMRJ-1SURG-SL030M TMRJ-1SURG-SL030M EA B  $           382.89 31.0%  $              264.19 N/A N/A
TMRJ-1SURG-SL031M TMRJ-1SURG-SL031M EA B  $           389.35 31.0%  $              268.65 N/A N/A
TMRJ-1SURG-SL032M TMRJ-1SURG-SL032M EA B  $           395.79 31.0%  $              273.10 N/A N/A
TMRJ-1SURG-SL033M TMRJ-1SURG-SL033M EA B  $           402.23 31.0%  $              277.54 N/A N/A
TMRJ-1SURG-SL034M TMRJ-1SURG-SL034M EA B  $           408.66 31.0%  $              281.98 N/A N/A
TMRJ-1SURG-SL035M TMRJ-1SURG-SL035M EA B  $           415.10 31.0%  $              286.42 N/A N/A
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TMRJ-1SURG-SL036M TMRJ-1SURG-SL036M EA B  $           421.54 31.0%  $              290.86 N/A N/A
TMRJ-1SURG-SL037M TMRJ-1SURG-SL037M EA B  $           427.98 31.0%  $              295.31 N/A N/A
TMRJ-1SURG-SL038M TMRJ-1SURG-SL038M EA B  $           434.42 31.0%  $              299.75 N/A N/A
TMRJ-1SURG-SL039M TMRJ-1SURG-SL039M EA B  $           440.87 31.0%  $              304.20 N/A N/A
TMRJ-1SURG-SL040M TMRJ-1SURG-SL040M EA B  $           447.31 31.0%  $              308.64 N/A N/A
TMRJ-1SURG-SL045M TMRJ-1SURG-SL045M EA B  $           479.52 31.0%  $              330.87 N/A N/A
TMRJ-1SURG-SL050M TMRJ-1SURG-SL050M EA B  $           511.73 31.0%  $              353.09 N/A N/A
TMRJ-1SURG-SL060M TMRJ-1SURG-SL060M EA B  $           576.13 31.0%  $              397.53 N/A N/A
TMRJ-1SURG-SL070M TMRJ-1SURG-SL070M EA B  $           640.53 31.0%  $              441.97 N/A N/A
TMRJ-1SURG-SL080M TMRJ-1SURG-SL080M EA B  $           704.95 31.0%  $              486.42 N/A N/A
TMRJ-1SURG-SL090M TMRJ-1SURG-SL090M EA B  $           769.37 31.0%  $              530.87 N/A N/A
TMRJ-1SURG-SS001M TMRJ-1SURG-SS001M EA B  $           203.18 31.0%  $              140.19 N/A N/A
TMRJ-1SURG-SS002M TMRJ-1SURG-SS002M EA B  $           209.63 31.0%  $              144.64 N/A N/A
TMRJ-1SURG-SS003M TMRJ-1SURG-SS003M EA B  $           216.07 31.0%  $              149.09 N/A N/A
TMRJ-1SURG-SS004M TMRJ-1SURG-SS004M EA B  $           222.51 31.0%  $              153.53 N/A N/A
TMRJ-1SURG-SS005M TMRJ-1SURG-SS005M EA B  $           228.95 31.0%  $              157.98 N/A N/A
TMRJ-1SURG-SS006M TMRJ-1SURG-SS006M EA B  $           235.38 31.0%  $              162.41 N/A N/A
TMRJ-1SURG-SS007M TMRJ-1SURG-SS007M EA B  $           241.84 31.0%  $              166.87 N/A N/A
TMRJ-1SURG-SS008M TMRJ-1SURG-SS008M EA B  $           248.28 31.0%  $              171.31 N/A N/A
TMRJ-1SURG-SS009M TMRJ-1SURG-SS009M EA B  $           254.72 31.0%  $              175.76 N/A N/A
TMRJ-1SURG-SS010M TMRJ-1SURG-SS010M EA B  $           261.16 31.0%  $              180.20 N/A N/A
TMRJ-1SURG-SS011M TMRJ-1SURG-SS011M EA B  $           267.59 31.0%  $              184.64 N/A N/A
TMRJ-1SURG-SS012M TMRJ-1SURG-SS012M EA B  $           274.03 31.0%  $              189.08 N/A N/A
TMRJ-1SURG-SS013M TMRJ-1SURG-SS013M EA B  $           280.47 31.0%  $              193.52 N/A N/A
TMRJ-1SURG-SS014M TMRJ-1SURG-SS014M EA B  $           286.91 31.0%  $              197.97 N/A N/A
TMRJ-1SURG-SS015M TMRJ-1SURG-SS015M EA B  $           293.37 31.0%  $              202.43 N/A N/A
TMRJ-1SURG-SS016M TMRJ-1SURG-SS016M EA B  $           299.80 31.0%  $              206.86 N/A N/A
TMRJ-1SURG-SS017M TMRJ-1SURG-SS017M EA B  $           306.24 31.0%  $              211.31 N/A N/A
TMRJ-1SURG-SS018M TMRJ-1SURG-SS018M EA B  $           312.68 31.0%  $              215.75 N/A N/A
TMRJ-1SURG-SS019M TMRJ-1SURG-SS019M EA B  $           319.12 31.0%  $              220.19 N/A N/A
TMRJ-1SURG-SS020M TMRJ-1SURG-SS020M EA B  $           325.56 31.0%  $              224.64 N/A N/A
TMRJ-1SURG-SS021M TMRJ-1SURG-SS021M EA B  $           332.01 31.0%  $              229.09 N/A N/A
TMRJ-1SURG-SS022M TMRJ-1SURG-SS022M EA B  $           338.45 31.0%  $              233.53 N/A N/A
TMRJ-1SURG-SS023M TMRJ-1SURG-SS023M EA B  $           344.89 31.0%  $              237.97 N/A N/A
TMRJ-1SURG-SS024M TMRJ-1SURG-SS024M EA B  $           351.33 31.0%  $              242.42 N/A N/A
TMRJ-1SURG-SS025M TMRJ-1SURG-SS025M EA B  $           357.77 31.0%  $              246.86 N/A N/A
TMRJ-1SURG-SS026M TMRJ-1SURG-SS026M EA B  $           364.22 31.0%  $              251.31 N/A N/A
TMRJ-1SURG-SS027M TMRJ-1SURG-SS027M EA B  $           370.66 31.0%  $              255.76 N/A N/A
TMRJ-1SURG-SS028M TMRJ-1SURG-SS028M EA B  $           377.10 31.0%  $              260.20 N/A N/A
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TMRJ-1SURG-SS029M TMRJ-1SURG-SS029M EA B  $           383.52 31.0%  $              264.63 N/A N/A
TMRJ-1SURG-SS030M TMRJ-1SURG-SS030M EA B  $           389.97 31.0%  $              269.08 N/A N/A
TMRJ-1SURG-SS031M TMRJ-1SURG-SS031M EA B  $           396.43 31.0%  $              273.54 N/A N/A
TMRJ-1SURG-SS032M TMRJ-1SURG-SS032M EA B  $           402.87 31.0%  $              277.98 N/A N/A
TMRJ-1SURG-SS033M TMRJ-1SURG-SS033M EA B  $           409.29 31.0%  $              282.41 N/A N/A
TMRJ-1SURG-SS034M TMRJ-1SURG-SS034M EA B  $           415.73 31.0%  $              286.85 N/A N/A
TMRJ-1SURG-SS035M TMRJ-1SURG-SS035M EA B  $           422.18 31.0%  $              291.30 N/A N/A
TMRJ-1SURG-SS036M TMRJ-1SURG-SS036M EA B  $           428.62 31.0%  $              295.75 N/A N/A
TMRJ-1SURG-SS037M TMRJ-1SURG-SS037M EA B  $           435.06 31.0%  $              300.19 N/A N/A
TMRJ-1SURG-SS038M TMRJ-1SURG-SS038M EA B  $           441.50 31.0%  $              304.64 N/A N/A
TMRJ-1SURG-SS039M TMRJ-1SURG-SS039M EA B  $           447.94 31.0%  $              309.08 N/A N/A
TMRJ-1SURG-SS040M TMRJ-1SURG-SS040M EA B  $           454.39 31.0%  $              313.53 N/A N/A
TMRJ-1SURG-SS045M TMRJ-1SURG-SS045M EA B  $           486.60 31.0%  $              335.75 N/A N/A
TMRJ-1SURG-SS050M TMRJ-1SURG-SS050M EA B  $           518.81 31.0%  $              357.98 N/A N/A
TMRJ-1SURG-SS055M TMRJ-1SURG-SS055M EA B  $           551.02 31.0%  $              380.20 N/A N/A
TMRJ-1SURG-SS060M TMRJ-1SURG-SS060M EA B  $           583.21 31.0%  $              402.41 N/A N/A
TMRJ-1SURG-SS065M TMRJ-1SURG-SS065M EA B  $           615.42 31.0%  $              424.64 N/A N/A
TMRJ-1SURG-SS070M TMRJ-1SURG-SS070M EA B  $           647.61 31.0%  $              446.85 N/A N/A
TMRJ-1SURG-SS075M TMRJ-1SURG-SS075M EA B  $           679.82 31.0%  $              469.08 N/A N/A
TMRJ-1SURG-SS080M TMRJ-1SURG-SS080M EA B  $           712.03 31.0%  $              491.30 N/A N/A
TMRJ-1SURG-SS085M TMRJ-1SURG-SS085M EA B  $           744.24 31.0%  $              513.53 N/A N/A
TMRJ-1SURG-SS090M TMRJ-1SURG-SS090M EA B  $           776.45 31.0%  $              535.75 N/A N/A
TMRJ-1UURG-SS002M TMRJ-1UURG-SS002M EA B  $           229.13 31.0%  $              158.10 N/A N/A
TMRJ-1UURG-SS003M TMRJ-1UURG-SS003M EA B  $           239.86 31.0%  $              165.50 N/A N/A
TMRJ-1UURG-SS004M TMRJ-1UURG-SS004M EA B  $           245.22 31.0%  $              169.20 N/A N/A
TMRJ-1UURG-SS005M TMRJ-1UURG-SS005M EA B  $           250.61 31.0%  $              172.92 N/A N/A
TMRJ-1UURG-SS006M TMRJ-1UURG-SS006M EA B  $           255.97 31.0%  $              176.62 N/A N/A
TMRJ-1UURG-SS007M TMRJ-1UURG-SS007M EA B  $           261.34 31.0%  $              180.32 N/A N/A
TMRJ-1UURG-SS008M TMRJ-1UURG-SS008M EA B  $           266.72 31.0%  $              184.04 N/A N/A
TMRJ-1UURG-SS009M TMRJ-1UURG-SS009M EA B  $           272.09 31.0%  $              187.74 N/A N/A
TMRJ-1UURG-SS010M TMRJ-1UURG-SS010M EA B  $           277.45 31.0%  $              191.44 N/A N/A
TMRJ-1UURG-SS011M TMRJ-1UURG-SS011M EA B  $           282.82 31.0%  $              195.15 N/A N/A
TMRJ-1UURG-SS012M TMRJ-1UURG-SS012M EA B  $           288.20 31.0%  $              198.86 N/A N/A
TMRJ-1UURG-SS013M TMRJ-1UURG-SS013M EA B  $           293.57 31.0%  $              202.56 N/A N/A
TMRJ-1UURG-SS014M TMRJ-1UURG-SS014M EA B  $           298.93 31.0%  $              206.26 N/A N/A
TMRJ-1UURG-SS015M TMRJ-1UURG-SS015M EA B  $           304.30 31.0%  $              209.97 N/A N/A
TMRJ-1UURG-SS016M TMRJ-1UURG-SS016M EA B  $           309.68 31.0%  $              213.68 N/A N/A
TMRJ-1UURG-SS017M TMRJ-1UURG-SS017M EA B  $           315.05 31.0%  $              217.38 N/A N/A
TMRJ-1UURG-SS018M TMRJ-1UURG-SS018M EA B  $           320.41 31.0%  $              221.08 N/A N/A
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TMRJ-1UURG-SS019M TMRJ-1UURG-SS019M EA B  $           325.79 31.0%  $              224.80 N/A N/A
TMRJ-1UURG-SS020M TMRJ-1UURG-SS020M EA B  $           331.16 31.0%  $              228.50 N/A N/A
TMRJ-1UURG-SS021M TMRJ-1UURG-SS021M EA B  $           336.54 31.0%  $              232.21 N/A N/A
TMRJ-1UURG-SS022M TMRJ-1UURG-SS022M EA B  $           341.89 31.0%  $              235.90 N/A N/A
TMRJ-1UURG-SS023M TMRJ-1UURG-SS023M EA B  $           347.27 31.0%  $              239.62 N/A N/A
TMRJ-1UURG-SS024M TMRJ-1UURG-SS024M EA B  $           352.64 31.0%  $              243.32 N/A N/A
TMRJ-1UURG-SS025M TMRJ-1UURG-SS025M EA B  $           358.02 31.0%  $              247.03 N/A N/A
TMRJ-1UURG-SS026M TMRJ-1UURG-SS026M EA B  $           363.39 31.0%  $              250.74 N/A N/A
TMRJ-1UURG-SS027M TMRJ-1UURG-SS027M EA B  $           368.75 31.0%  $              254.44 N/A N/A
TMRJ-1UURG-SS028M TMRJ-1UURG-SS028M EA B  $           374.14 31.0%  $              258.16 N/A N/A
TMRJ-1UURG-SS029M TMRJ-1UURG-SS029M EA B  $           379.50 31.0%  $              261.86 N/A N/A
TMRJ-1UURG-SS030M TMRJ-1UURG-SS030M EA B  $           384.87 31.0%  $              265.56 N/A N/A
TMRJ-XSSRW-SA002M TMRJ-XSSRW-SA002M EA B  $           305.06 31.0%  $              210.49 N/A N/A
TMRJ-XSSRW-SA003M TMRJ-XSSRW-SA003M EA B  $           316.89 31.0%  $              218.65 N/A N/A
TMRJ-XSSRW-SA004M TMRJ-XSSRW-SA004M EA B  $           328.70 31.0%  $              226.80 N/A N/A
TMRJ-XSSRW-SA005M TMRJ-XSSRW-SA005M EA B  $           340.51 31.0%  $              234.95 N/A N/A
TMRJ-XSSRW-SA006M TMRJ-XSSRW-SA006M EA B  $           352.31 31.0%  $              243.09 N/A N/A
TMRJ-XSSRW-SA007M TMRJ-XSSRW-SA007M EA B  $           364.14 31.0%  $              251.26 N/A N/A
TMRJ-XSSRW-SA008M TMRJ-XSSRW-SA008M EA B  $           375.95 31.0%  $              259.41 N/A N/A
TMRJ-XSSRW-SA009M TMRJ-XSSRW-SA009M EA B  $           387.75 31.0%  $              267.55 N/A N/A
TMRJ-XSSRW-SA010M TMRJ-XSSRW-SA010M EA B  $           399.56 31.0%  $              275.70 N/A N/A
TMRJ-XSSRW-SA011M TMRJ-XSSRW-SA011M EA B  $           411.39 31.0%  $              283.86 N/A N/A
TMRJ-XSSRW-SA012M TMRJ-XSSRW-SA012M EA B  $           423.19 31.0%  $              292.00 N/A N/A
TMRJ-XSSRW-SA013M TMRJ-XSSRW-SA013M EA B  $           435.00 31.0%  $              300.15 N/A N/A
TMRJ-XSSRW-SA014M TMRJ-XSSRW-SA014M EA B  $           446.81 31.0%  $              308.30 N/A N/A
TMRJ-XSSRW-SA015M TMRJ-XSSRW-SA015M EA B  $           458.64 31.0%  $              316.46 N/A N/A
TMRJ-XSSRW-SA016M TMRJ-XSSRW-SA016M EA B  $           470.44 31.0%  $              324.60 N/A N/A
TMRJ-XSSRW-SA017M TMRJ-XSSRW-SA017M EA B  $           482.25 31.0%  $              332.75 N/A N/A
TMRJ-XSSRW-SA018M TMRJ-XSSRW-SA018M EA B  $           494.08 31.0%  $              340.92 N/A N/A
TMRJ-XSSRW-SA019M TMRJ-XSSRW-SA019M EA B  $           505.88 31.0%  $              349.06 N/A N/A
TMRJ-XSSRW-SA020M TMRJ-XSSRW-SA020M EA B  $           517.69 31.0%  $              357.21 N/A N/A
TMRJ-XSSRW-SA021M TMRJ-XSSRW-SA021M EA B  $           529.50 31.0%  $              365.36 N/A N/A
TMRJ-XSSRW-SA022M TMRJ-XSSRW-SA022M EA B  $           541.32 31.0%  $              373.51 N/A N/A
TMRJ-XSSRW-SA023M TMRJ-XSSRW-SA023M EA B  $           553.13 31.0%  $              381.66 N/A N/A
TMRJ-XSSRW-SA024M TMRJ-XSSRW-SA024M EA B  $           564.94 31.0%  $              389.81 N/A N/A
TMRJ-XSSRW-SA025M TMRJ-XSSRW-SA025M EA B  $           576.75 31.0%  $              397.96 N/A N/A
TMRJ-XSSRW-SA026M TMRJ-XSSRW-SA026M EA B  $           588.57 31.0%  $              406.11 N/A N/A
TMRJ-XSSRW-SA027M TMRJ-XSSRW-SA027M EA B  $           600.38 31.0%  $              414.26 N/A N/A
TMRJ-XSSRW-SA028M TMRJ-XSSRW-SA028M EA B  $           612.19 31.0%  $              422.41 N/A N/A
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TMRJ-XSSRW-SA029M TMRJ-XSSRW-SA029M EA B  $           623.99 31.0%  $              430.55 N/A N/A
TMRJ-XSSRW-SA030M TMRJ-XSSRW-SA030M EA B  $           635.82 31.0%  $              438.72 N/A N/A
TMRJ-XSSRW-SA031M TMRJ-XSSRW-SA031M EA B  $           647.63 31.0%  $              446.86 N/A N/A
TMRJ-XSSRW-SA032M TMRJ-XSSRW-SA032M EA B  $           659.44 31.0%  $              455.01 N/A N/A
TMRJ-XSSRW-SA033M TMRJ-XSSRW-SA033M EA B  $           671.24 31.0%  $              463.16 N/A N/A
TMRJ-XSSRW-SA034M TMRJ-XSSRW-SA034M EA B  $           683.07 31.0%  $              471.32 N/A N/A
TMRJ-XSSRW-SA035M TMRJ-XSSRW-SA035M EA B  $           694.88 31.0%  $              479.47 N/A N/A
TMRJ-XSSRW-SA036M TMRJ-XSSRW-SA036M EA B  $           706.68 31.0%  $              487.61 N/A N/A
TMRJ-XSSRW-SA037M TMRJ-XSSRW-SA037M EA B  $           718.49 31.0%  $              495.76 N/A N/A
TMRJ-XSSRW-SA038M TMRJ-XSSRW-SA038M EA B  $           730.32 31.0%  $              503.92 N/A N/A
TMRJ-XSSRW-SA039M TMRJ-XSSRW-SA039M EA B  $           742.12 31.0%  $              512.06 N/A N/A
TMRJ-XSSRW-SA040M TMRJ-XSSRW-SA040M EA B  $           753.93 31.0%  $              520.21 N/A N/A
TMRJ-XSSRW-SS002M TMRJ-XSSRW-SS002M EA B  $           305.06 31.0%  $              210.49 N/A N/A
TMRJ-XSSRW-SS003M TMRJ-XSSRW-SS003M EA B  $           316.89 31.0%  $              218.65 N/A N/A
TMRJ-XSSRW-SS004M TMRJ-XSSRW-SS004M EA B  $           328.70 31.0%  $              226.80 N/A N/A
TMRJ-XSSRW-SS005M TMRJ-XSSRW-SS005M EA B  $           340.51 31.0%  $              234.95 N/A N/A
TMRJ-XSSRW-SS006M TMRJ-XSSRW-SS006M EA B  $           352.31 31.0%  $              243.09 N/A N/A
TMRJ-XSSRW-SS007M TMRJ-XSSRW-SS007M EA B  $           364.14 31.0%  $              251.26 N/A N/A
TMRJ-XSSRW-SS008M TMRJ-XSSRW-SS008M EA B  $           375.95 31.0%  $              259.41 N/A N/A
TMRJ-XSSRW-SS009M TMRJ-XSSRW-SS009M EA B  $           387.75 31.0%  $              267.55 N/A N/A
TMRJ-XSSRW-SS010M TMRJ-XSSRW-SS010M EA B  $           399.56 31.0%  $              275.70 N/A N/A
TMRJ-XSSRW-SS011M TMRJ-XSSRW-SS011M EA B  $           411.39 31.0%  $              283.86 N/A N/A
TMRJ-XSSRW-SS012M TMRJ-XSSRW-SS012M EA B  $           423.19 31.0%  $              292.00 N/A N/A
TMRJ-XSSRW-SS013M TMRJ-XSSRW-SS013M EA B  $           435.00 31.0%  $              300.15 N/A N/A
TMRJ-XSSRW-SS014M TMRJ-XSSRW-SS014M EA B  $           446.81 31.0%  $              308.30 N/A N/A
TMRJ-XSSRW-SS015M TMRJ-XSSRW-SS015M EA B  $           458.64 31.0%  $              316.46 N/A N/A
TMRJ-XSSRW-SS016M TMRJ-XSSRW-SS016M EA B  $           470.44 31.0%  $              324.60 N/A N/A
TMRJ-XSSRW-SS017M TMRJ-XSSRW-SS017M EA B  $           482.25 31.0%  $              332.75 N/A N/A
TMRJ-XSSRW-SS018M TMRJ-XSSRW-SS018M EA B  $           494.08 31.0%  $              340.92 N/A N/A
TMRJ-XSSRW-SS019M TMRJ-XSSRW-SS019M EA B  $           505.88 31.0%  $              349.06 N/A N/A
TMRJ-XSSRW-SS020M TMRJ-XSSRW-SS020M EA B  $           517.69 31.0%  $              357.21 N/A N/A
TMRJ-XSSRW-SS021M TMRJ-XSSRW-SS021M EA B  $           529.50 31.0%  $              365.36 N/A N/A
TMRJ-XSSRW-SS022M TMRJ-XSSRW-SS022M EA B  $           541.32 31.0%  $              373.51 N/A N/A
TMRJ-XSSRW-SS023M TMRJ-XSSRW-SS023M EA B  $           553.13 31.0%  $              381.66 N/A N/A
TMRJ-XSSRW-SS024M TMRJ-XSSRW-SS024M EA B  $           564.94 31.0%  $              389.81 N/A N/A
TMRJ-XSSRW-SS025M TMRJ-XSSRW-SS025M EA B  $           576.75 31.0%  $              397.96 N/A N/A
TMRJ-XSSRW-SS026M TMRJ-XSSRW-SS026M EA B  $           588.57 31.0%  $              406.11 N/A N/A
TMRJ-XSSRW-SS027M TMRJ-XSSRW-SS027M EA B  $           600.38 31.0%  $              414.26 N/A N/A
TMRJ-XSSRW-SS028M TMRJ-XSSRW-SS028M EA B  $           612.19 31.0%  $              422.41 N/A N/A
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TMRJ-XSSRW-SS029M TMRJ-XSSRW-SS029M EA B  $           623.99 31.0%  $              430.55 N/A N/A
TMRJ-XSSRW-SS030M TMRJ-XSSRW-SS030M EA B  $           635.82 31.0%  $              438.72 N/A N/A
TMRJ-XSSRW-SS031M TMRJ-XSSRW-SS031M EA B  $           647.63 31.0%  $              446.86 N/A N/A
TMRJ-XSSRW-SS032M TMRJ-XSSRW-SS032M EA B  $           659.44 31.0%  $              455.01 N/A N/A
TMRJ-XSSRW-SS033M TMRJ-XSSRW-SS033M EA B  $           671.24 31.0%  $              463.16 N/A N/A
TMRJ-XSSRW-SS034M TMRJ-XSSRW-SS034M EA B  $           683.07 31.0%  $              471.32 N/A N/A
TMRJ-XSSRW-SS035M TMRJ-XSSRW-SS035M EA B  $           694.88 31.0%  $              479.47 N/A N/A
TMRJ-XSSRW-SS036M TMRJ-XSSRW-SS036M EA B  $           706.68 31.0%  $              487.61 N/A N/A
TMRJ-XSSRW-SS037M TMRJ-XSSRW-SS037M EA B  $           718.49 31.0%  $              495.76 N/A N/A
TMRJ-XSSRW-SS038M TMRJ-XSSRW-SS038M EA B  $           730.32 31.0%  $              503.92 N/A N/A
TMRJ-XSSRW-SS039M TMRJ-XSSRW-SS039M EA B  $           742.12 31.0%  $              512.06 N/A N/A
TMRJ-XSSRW-SS040M TMRJ-XSSRW-SS040M EA B  $           753.93 31.0%  $              520.21 N/A N/A
TNC-2 TNC-2: TNC PLUG RG59 EA B  $               9.04 31.0%  $                  6.24 N/A N/A
TNC-3 TNC-3: TNC PLUG, 12PT, 735, 735NT EA B  $               9.04 31.0%  $                  6.24 N/A N/A
TNSCSC6ATB TNSCSC6ATB: C6A CISCO TEST BED EA B  $      73,747.05 31.0%  $         50,885.46 N/A N/A
TNSCSFPF04-BK TNSCSFPF04-BK: 4-PORT 10G FCPLT R/A JACK EA B  $               3.73 31.0%  $                  2.57 N/A N/A
TNSCSFPF04-GY TNSCSFPF04-GY: 4-PORT 10G FCPLT R/A JACK EA B  $               3.73 31.0%  $                  2.57 N/A N/A
TNSCSFPF04-WT TNSCSFPF04-WT: 4-PORT 10G FCPLT R/A JACK EA B  $               3.73 31.0%  $                  2.57 N/A N/A
TNSCSFPFS03-BK TNSCSFPFS03-BK: 3-PRT ST/OF 10G FCPLT BK EA B  $               3.73 31.0%  $                  2.57 N/A N/A
TNSCSFPFS03-GY TNSCSFPFS03-GY: 3-PRT ST/OF 10G FCPLT GY EA B  $               3.73 31.0%  $                  2.57 N/A N/A
TNSCSFPFS03-IV TNSCSFPFS03-IV: 3-PRT ST/OF 10G FCPLT IV EA B  $               3.73 31.0%  $                  2.57 N/A N/A
TNSCSFPFS03-WT TNSCSFPFS03-WT: 3-PRT ST/OF 10G FCPLT WT EA B  $               3.73 31.0%  $                  2.57 N/A N/A
TNSCSFPSO4-BK TNSCSFPSO4-BK: 4-PORT CU10 FACE PL BK EA B  $               2.38 31.0%  $                  1.64 N/A N/A
TNSCSFPSO4-GY TNSCSFPSO4-GY: 4-PORT CU10 FACE PL GY EA B  $               2.38 31.0%  $                  1.64 N/A N/A
TNSCSFPSO4-IV TNSCSFPSO4-IV: 4-PORT CU10 FACE PL IV EA B  $               2.38 31.0%  $                  1.64 N/A N/A
TNSCSFPSO4-WT TNSCSFPSO4-WT: 4-PORT CU10 FACE PL WT EA B  $               2.38 31.0%  $                  1.64 N/A N/A
TNSCSMT5-PVC TNSCSMT5-PVC: MILLE-TIE BL 5/PK PK B  $               3.73 31.0%  $                  2.57 N/A N/A
TNSCSSB6-BK TNSCSSB6-BK: KIT 6-PORT CU10 SURF MNT BX EA B  $             14.17 31.0%  $                  9.78 N/A N/A
TNSCSSB6-GY TNSCSSB6-GY: KIT 6-PORT CU10 SURF MNT BX EA B  $             14.17 31.0%  $                  9.78 N/A N/A
TNSCSSB6-IV TNSCSSB6-IV: KIT 6-PORT CU10 SURF MNT BX EA B  $             14.17 31.0%  $                  9.78 N/A N/A
TNSCSSB6-WT TNSCSSB6-WT: KIT 6-PORT CU10 SURF MNT BX EA B  $             14.17 31.0%  $                  9.78 N/A N/A
TP10GTF-BL07 TP10GTF-BL07: AC6 PCH CORD FUTP, BL, 7FT EA B  $             23.21 31.0%  $                16.01 N/A N/A
TP10GTF-BL15 TP10GTF-BL15: AC6 PCH CORD FUTP, BL, 15F EA B  $             34.61 31.0%  $                23.88 N/A N/A
TP10GTFCGY02 TP10GTFCGY02: AC6 PCH CORD FUTP GY 2FT EA B  $             16.10 31.0%  $                11.11 N/A N/A
TP10GTFCGY04 TP10GTFCGY04: AC6 PCH CORD FUTP GY 4FT EA B  $             18.94 31.0%  $                13.07 N/A N/A
TP10GTFCGY06 TP10GTFCGY06: AC6 PCH CORD FUTP GY 06FT EA B  $             21.79 31.0%  $                15.04 N/A N/A
TP10GTFCGY08 TP10GTFCGY08: AC6 PCH CORD FUTP GY 08FT EA B  $             23.92 31.0%  $                16.50 N/A N/A
TP10GTFCGY09 TP10GTFCGY09: AC6 PCH CORD, FUTP GY, 9FT EA B  $             26.06 31.0%  $                17.98 N/A N/A
TP10GTFCGY11 TP10GTFCGY11: AC6 PCH CORD FUTP GY 11FT EA B  $             28.90 31.0%  $                19.94 N/A N/A
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TP10GTFCGY13 TP10GTFCGY13: AC6 PCH CORD, FUTP GY, 13F EA B  $             31.77 31.0%  $                21.92 N/A N/A
TP10GTFCGY15 TP10GTFCGY15: AC6 PCH CORD, FUTP GY, 15F EA B  $             34.61 31.0%  $                23.88 N/A N/A
TP10GTFCGY25 TP10GTFCGY25: AC6 PCH CORD FUTP GY 25FT EA B  $             48.86 31.0%  $                33.71 N/A N/A
TP10GTFCGY40 TP10GTFCGY40: AC6 PCH CORD, FUTP GY, 40F EA B  $             70.23 31.0%  $                48.46 N/A N/A
TP10GTFCGY50 TP10GTFCGY50: AC6 PCH CORD, FUTP GY, 50F EA B  $             84.48 31.0%  $                58.29 N/A N/A
TP10GTF-GN04 TP10GTF-GN04: AC6 PCH CORD FUTP, GN, 4FT EA B  $             18.94 31.0%  $                13.07 N/A N/A
TP10GTF-GN07 TP10GTF-GN07: AC6 PCH CORD FUTP, GN, 7FT EA B  $             23.21 31.0%  $                16.01 N/A N/A
TP10GTF-GY01 TP10GTF-GY01: AC6 PCH CORD FUTP,GY, 1FT, EA B  $             14.65 31.0%  $                10.11 N/A N/A
TP10GTF-GY01RO TP10GTF-GY01RO: JUMP CAT6A RJ45 RO 01FT EA B  $             14.65 31.0%  $                10.11 N/A N/A
TP10GTF-GY02 TP10GTF-GY02: AC6 PCH CORD FUTP,GY, 2FT EA B  $             16.10 31.0%  $                11.11 N/A N/A
TP10GTF-GY02RO TP10GTF-GY02RO: JUMP CAT6A RJ45 RO 2FT EA B  $             16.10 31.0%  $                11.11 N/A N/A
TP10GTF-GY03 TP10GTF-GY03: AC6 PCH CORD FUTP,GY, 3FT, EA B  $             17.52 31.0%  $                12.09 N/A N/A
TP10GTF-GY03RO TP10GTF-GY03RO: JUMP CAT6A RJ45 RO 3FT EA B  $             17.52 31.0%  $                12.09 N/A N/A
TP10GTF-GY04 TP10GTF-GY04: AC6 PCH CORD FUTP,GY, 4FT, EA B  $             18.94 31.0%  $                13.07 N/A N/A
TP10GTF-GY04RO TP10GTF-GY04RO: JUMP CAT6A RJ45 RO 4FT EA B  $             18.94 31.0%  $                13.07 N/A N/A
TP10GTF-GY05 TP10GTF-GY05: AC6 PCH CORD FUTP,GY, 5FT EA B  $             20.36 31.0%  $                14.05 N/A N/A
TP10GTF-GY05RO TP10GTF-GY05RO: JUMP CAT6A RJ45 RO 5FT EA B  $             20.36 31.0%  $                14.05 N/A N/A
TP10GTF-GY06 TP10GTF-GY06: AC6 PCH CORD FUTP,GY, 6FT, EA B  $             21.79 31.0%  $                15.04 N/A N/A
TP10GTF-GY06RO TP10GTF-GY06RO: JUMP CAT6A RJ45 RO 6FT EA B  $             21.79 31.0%  $                15.04 N/A N/A
TP10GTF-GY07 TP10GTF-GY07: AC6 PCH CORD FUTP,GY, 7FT, EA B  $             23.21 31.0%  $                16.01 N/A N/A
TP10GTF-GY08 TP10GTF-GY08: AC6 PCH CORD FUTP,GY, 8FT EA B  $             24.63 31.0%  $                16.99 N/A N/A
TP10GTF-GY08RO TP10GTF-GY08RO: JUMP CAT6A RJ45 RO 8FT EA B  $             24.63 31.0%  $                16.99 N/A N/A
TP10GTF-GY09 TP10GTF-GY09: AC6 PCH CORD FUTP,GY, 9FT EA B  $             26.06 31.0%  $                17.98 N/A N/A
TP10GTF-GY10 TP10GTF-GY10: AC6 PCH CORD FUTP,GY, 10FT EA B  $             27.48 31.0%  $                18.96 N/A N/A
TP10GTF-GY10RO TP10GTF-GY10RO: JUMP CAT6A RJ45 RO 10FT EA B  $             27.48 31.0%  $                18.96 N/A N/A
TP10GTF-GY11 TP10GTF-GY11: AC6 PCH CORD FUTP,GY,11FT EA B  $             28.90 31.0%  $                19.94 N/A N/A
TP10GTF-GY12 TP10GTF-GY12: AC6 PCH CORD FUTP,GY,12FT EA B  $             30.34 31.0%  $                20.93 N/A N/A
TP10GTF-GY13 TP10GTF-GY13: AC6 PCH CORD FUTP,GY,13FT EA B  $             31.77 31.0%  $                21.92 N/A N/A
TP10GTF-GY14 TP10GTF-GY14: AC6 PCH CORD FUTP,GY,14FT EA B  $             33.19 31.0%  $                22.90 N/A N/A
TP10GTF-GY14RO TP10GTF-GY14RO: AC6 PCH CORD FUTP,GY,14F EA B  $             33.19 31.0%  $                22.90 N/A N/A
TP10GTF-GY15 TP10GTF-GY15: AC6 PCH CORD FUTP,GY, 15FT EA B  $             34.61 31.0%  $                23.88 N/A N/A
TP10GTF-GY20RO TP10GTF-GY20RO: JUMP CAT6A RJ45 RO 20FT EA B  $             41.73 31.0%  $                28.79 N/A N/A
TP10GTF-GY25RO TP10GTF-GY25RO: JUMP CAT6A RJ45 RO 25FT EA B  $             48.86 31.0%  $                33.71 N/A N/A
TP10GTF-GY35 TP10GTF-GY35: AC6 PCH CORD FUTP,GY,35FT EA B  $             63.09 31.0%  $                43.53 N/A N/A
TP10GTF-GY40 TP10GTF-GY40: AC6 PCH CORD FUTP,GY,40FT EA B  $             70.23 31.0%  $                48.46 N/A N/A
TP10GTF-GY45RO TP10GTF-GY45RO: JUMP CAT6A RJ45 RO 45FT EA B  $             77.34 31.0%  $                53.36 N/A N/A
TP10GTF-GY50 TP10GTF-GY50: AC6 PCH CORD FUTP,GY, 50FT EA B  $             84.48 31.0%  $                58.29 N/A N/A
TP10GTF-RD90 TP10GTF-RD90: AC6 PCH CORD FUTP, RD,90 EA B  $           141.46 31.0%  $                97.61 N/A N/A
TP10GTF-RD95 TP10GTF-RD95: AC6 PCH CORD FUTP, RD,95 EA B  $           148.59 31.0%  $              102.53 N/A N/A
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TP10GTF-WT04 TP10GTF-WT04: AC6 PCH CORD FUTP, BL, 4FT EA B  $             18.94 31.0%  $                13.07 N/A N/A
TP10GTF-WT30 TP10GTF-WT30: AC6 PCH CORD FUTP,WTL, 30F EA B  $             55.98 31.0%  $                38.63 N/A N/A
TP10GTZJP0BL10 TP10GTZJP0BL10: C6A PC PLN 568A UTP BL 1 EA B  $             51.73 31.0%  $                35.69 N/A N/A
TP10GTZJP0BL20 TP10GTZJP0BL20: C6A PC PLN 568A UTP BL 2 EA B  $             67.63 31.0%  $                46.66 N/A N/A
TP10GTZJP0BL30 TP10GTZJP0BL30: C6A PC PLN 568A UTP BL 3 EA B  $             83.52 31.0%  $                57.63 N/A N/A
TP10GTZJP0BL40 TP10GTZJP0BL40: C6A PC PLN 568A UTP BL 4 EA B  $             99.40 31.0%  $                68.59 N/A N/A
TP10GTZJP0BL50 TP10GTZJP0BL50: C6A PC PLN 568A UTP BL 5 EA B  $           115.28 31.0%  $                79.54 N/A N/A
TP10GTZJP-BK25 TP10GTZJP-BK25: C6A PC PLN 568B UTP BK 2 EA B  $             75.55 31.0%  $                52.13 N/A N/A
TP10GTZJP-BK35 TP10GTZJP-BK35: C6A PC PLN 568B UTP BK 3 EA B  $             91.44 31.0%  $                63.09 N/A N/A
TP10GTZJP-BK45 TP10GTZJP-BK45: C6A PC PLN 568B UTP BK45 EA B  $             96.98 31.0%  $                66.92 N/A N/A
TP10GTZJP-WT15 TP10GTZJP-WT15: C6A SWCH TL PLN 568B UTP EA B  $             59.69 31.0%  $                41.19 N/A N/A
TP10GTZJP-WT20 TP10GTZJP-WT20: C6A SWCH TLPLN 568B UTP EA B  $             67.40 31.0%  $                46.51 N/A N/A
TP10GTZJP-WT25 TP10GTZJP-WT25: C6A SWCH TLPLN 568B UTP EA B  $             75.55 31.0%  $                52.13 N/A N/A
TP10GTZJP-WT30 TP10GTZJP-WT30: C6A SWCH TLPLN 568B UTP EA B  $             82.80 31.0%  $                57.13 N/A N/A
TP10GTZJP-WT35 TP10GTZJP-WT35: C6A SWCH TLPLN 568B UTP EA B  $             91.44 31.0%  $                63.09 N/A N/A
TP10GTZJP-WT40 TP10GTZJP-WT40: C6A SWCH TLPLN 568B UTP EA B  $             98.23 31.0%  $                67.78 N/A N/A
TP10GTZL0BL017 TP10GTZL0BL017: C6A PC SOLID LSZH 568A 1 EA B  $             30.13 31.0%  $                20.79 N/A N/A
TP10GTZL0BL033 TP10GTZL0BL033: C6A PC SOLID LSZH 568A 3 EA B  $             42.48 31.0%  $                29.31 N/A N/A
TP10GTZL0BL066 TP10GTZL0BL066: C6A PC SOLID LSZH 568A 6 EA B  $             67.98 31.0%  $                46.91 N/A N/A
TP10GTZL0BL099 TP10GTZL0BL099: C6A PC SOLID LSZH 568A 9 EA B  $             93.48 31.0%  $                64.50 N/A N/A
TP10GTZL0BL132 TP10GTZL0BL132: C6A PC SOLID LSZH 568A EA B  $           118.96 31.0%  $                82.08 N/A N/A
TP10GTZL-BL132 TP10GTZL-BL132: C6A PC SOLID LSZH 568B U EA B  $           130.69 31.0%  $                90.18 N/A N/A
TP10GTZL-BL164 TP10GTZL-BL164: C6A PC SOLID LSZH 568B U EA B  $           115.76 31.0%  $                79.87 N/A N/A
TP10GTZL-BL66 TP10GTZL-BL66: C6A PC SOLID LSZH 568B UT EA B  $             91.92 31.0%  $                63.42 N/A N/A
TP10GTZP-BK25 TP10GTZP-BK25: C6A PC PLN 568B UTP BK 25 EA B  $             58.86 31.0%  $                40.61 N/A N/A
TP10GTZP-BK35 TP10GTZP-BK35: C6A PC PLN 568B UTP BK35 EA B  $             75.30 31.0%  $                51.96 N/A N/A
TP10GTZP-BK45 TP10GTZP-BK45: C6A PC PLN 568B UTP BK45 EA B  $             91.75 31.0%  $                63.31 N/A N/A
TP10GTZP-BL100 TP10GTZP-BL100 EA B  $           129.76 31.0%  $                89.53 N/A N/A
TP10GTZP-BL150 TP10GTZP-BL150 EA B  $           189.13 31.0%  $              130.50 N/A N/A
TP10GTZP-BL17 TP10GTZP-BL17: C6A PC PLN 568B UTP BL17 EA B  $             43.36 31.0%  $                29.92 N/A N/A
TP10GTZP-BL23.1 TP10GTZP-BL23.1: C6A PLN 568B UTP BL23.1 EA B  $             53.02 31.0%  $                36.58 N/A N/A
TP10GTZP-BL30 TP10GTZP-BL30 EA B  $             46.63 31.0%  $                32.17 N/A N/A
TP10GTZP-BL312 TP10GTZP-BL312: C6A PC PLN 568B UTP BL31 EA B  $           510.52 31.0%  $              352.26 N/A N/A
TP10GTZP-BL40 TP10GTZP-BL40 EA B  $             58.52 31.0%  $                40.38 N/A N/A
TP10GTZP-BL50 TP10GTZP-BL50: C6A PC PLN 568B UTP BL50 EA B  $             70.38 31.0%  $                48.56 N/A N/A
TP10GTZP-GN132 TP10GTZP-GN132: C6A PC PLN 568B UTP GN 1 EA B  $           225.47 31.0%  $              155.57 N/A N/A
TP10GTZP-GN197 TP10GTZP-GN197: C6A PC PLN 568B UTP GN 1 EA B  $           328.41 31.0%  $              226.60 N/A N/A
TP10GTZP-GN263 TP10GTZP-GN263: C6A PC PLN 568B UTP GN 2 EA B  $           431.35 31.0%  $              297.63 N/A N/A
TP10GTZP-GN328 TP10GTZP-GN328: C6A PC PLN 568B UTP GN 3 EA B  $           535.86 31.0%  $              369.74 N/A N/A
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TP10GTZP-GN361 TP10GTZP-GN361: C6A PC PLN 568B UTP GN 3 EA B  $           588.11 31.0%  $              405.80 N/A N/A
TP10GTZP-GN394 TP10GTZP-GN394: C6A PC PLN 568B UTP GN 3 EA B  $           640.38 31.0%  $              441.86 N/A N/A
TP10GTZP-GN60 TP10GTZP-GN60: C6A UTP PLN T568B GN 60FT EA B  $             95.63 31.0%  $                65.98 N/A N/A
TP10GTZP-GN66 TP10GTZP-GN66: C6A PC PLN 568B UTP GN 66 EA B  $           120.96 31.0%  $                83.46 N/A N/A
TP10GTZP-GY100 TP10GTZP-GY100: C6A PC PLN 568B UTP GY 1 EA B  $           182.17 31.0%  $              125.70 N/A N/A
TP10GTZP-GY150 TP10GTZP-GY150: C6A PC PLN 568B UTP GY 1 EA B  $           264.35 31.0%  $              182.40 N/A N/A
TP10GTZP-GY60 TP10GTZP-GY60: C6A PC PLN 568B UTP GY 60 EA B  $           116.40 31.0%  $                80.32 N/A N/A
TP10GTZP-GY80 TP10GTZP-GY80: C6A PC PLN 568B UTP GY 80 EA B  $           143.13 31.0%  $                98.76 N/A N/A
TP10GTZP-RD125 TP10GTZP-RD125: C6A PC PLN568B UTP RD125 EA B  $           159.44 31.0%  $              110.01 N/A N/A
TP10GTZP-RD60 TP10GTZP-RD60: C6A PC PLN 568B UTP RD60 EA B  $           116.40 31.0%  $                80.32 N/A N/A
TP10GTZP-RD75 TP10GTZP-RD75: C6A PC PLN 568B UTP RD75 EA B  $           100.07 31.0%  $                69.05 N/A N/A
TP10GTZP-WT20 TP10GTZP-WT20 EA B  $             34.77 31.0%  $                23.99 N/A N/A
TP10GTZP-WT40 TP10GTZP-WT40 EA B  $             58.52 31.0%  $                40.38 N/A N/A
TP10GTZP-WT50 TP10GTZP-WT50 EA B  $             70.38 31.0%  $                48.56 N/A N/A
TP10GTZP-WT60 TP10GTZP-WT60: C6A UTP PLN T568B PC WT 6 EA B  $             95.63 31.0%  $                65.98 N/A N/A
TP10GTZP-WT80 TP10GTZP-WT80 EA B  $           106.02 31.0%  $                73.15 N/A N/A
TP10GTZP-YL04 TP10GTZP-YL04: C6A PC PLN 568B UTP YL04 EA B  $             18.94 31.0%  $                13.07 N/A N/A
TP10GTZP-YL60 TP10GTZP-YL60: C6A PC PLN 568B UTP YL60 EA B  $             95.63 31.0%  $                65.98 N/A N/A
TP5ETA-BL04 TP5ETA-BL04: CTO-TRUEPATCH C5E EA B  $               9.02 31.0%  $                  6.22 N/A N/A
TP5ETACRD04 TP5ETACRD04: CTO-TRUEPATCH C5E EA B  $               9.02 31.0%  $                  6.22 N/A N/A
TP5ETA-WT07 TP5ETA-WT07: CTO-TRUEPATCH C5E EA B  $             10.06 31.0%  $                  6.94 N/A N/A
TP5ETB0BL04 TP5ETB0BL04: PC AIRES FT TO RJ45 T568A C EA B  $             23.54 31.00%  $                16.24 N/A N/A
TP5ETB0BL07 TP5ETB0BL07: PC AIRES FT TO RJ45 T568A C EA B  $             24.23 31.00%  $                16.72 N/A N/A
TP5ETB0BL10 TP5ETB0BL10: PC AIRES FT TO RJ45 T568A C EA B  $             24.90 31.00%  $                17.18 N/A N/A
TP5ETB0BL15 TP5ETB0BL15: PC AIRES FT TO RJ45 T568A C EA B  $             26.13 31.00%  $                18.03 N/A N/A
TP5ETB0BL25 TP5ETB0BL25: PC AIRES FT TO RJ45 T568A C EA B  $             29.79 31.00%  $                20.56 N/A N/A
TP5ETB0BL50 TP5ETB0BL50: PC AIRES FT TO RJ45 T568A C EA B  $             31.06 31.00%  $                21.43 N/A N/A
TP5ETB0GN04 TP5ETB0GN04: PC  FT TO RJ45 T568A C5ET G EA B  $             23.54 31.00%  $                16.24 N/A N/A
TP5ETB0GN07 TP5ETB0GN07: PC FT TO RJ45 T568A C5ET GN EA B  $             24.23 31.00%  $                16.72 N/A N/A
TP5ETB0GN10 TP5ETB0GN10: PC FT TO RJ45 T568A C5ET GN EA B  $             24.90 31.00%  $                17.18 N/A N/A
TP5ETB0GN15 TP5ETB0GN15: PC FT TO RJ45 T568A C5ET GN EA B  $             26.13 31.00%  $                18.03 N/A N/A
TP5ETB0GN25 TP5ETB0GN25: PC FT TO RJ45 T568A C5ET GN EA B  $             29.79 31.00%  $                20.56 N/A N/A
TP5ETB0GN50 TP5ETB0GN50: PC FT TO RJ45 T568A C5ET GN EA B  $             36.92 31.00%  $                25.47 N/A N/A
TP5ETB0GY04 TP5ETB0GY04: PC FT TO RJ45 T568A C5ET GY EA B  $             23.54 31.00%  $                16.24 N/A N/A
TP5ETB0GY07 TP5ETB0GY07: PC FT TO RJ45 T568A C5ET GY EA B  $             24.23 31.00%  $                16.72 N/A N/A
TP5ETB0GY10 TP5ETB0GY10: PC FT TO RJ45 T568A C5ET GY EA B  $             24.90 31.00%  $                17.18 N/A N/A
TP5ETB0GY15 TP5ETB0GY15: PC FT TO RJ45 T568A C5ET GY EA B  $             26.13 31.00%  $                18.03 N/A N/A
TP5ETB0GY25 TP5ETB0GY25: PC FT TO RJ45 T568A C5ET GY EA B  $             29.79 31.00%  $                20.56 N/A N/A
TP5ETB0GY50 TP5ETB0GY50: PC FT TO RJ45 T568A C5ET GY EA B  $             36.92 31.00%  $                25.47 N/A N/A
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TP5ETB0RD04 TP5ETB0RD04: PC AIRES FT TO RJ45 T568A C EA B  $             23.54 31.00%  $                16.24 N/A N/A
TP5ETB0RD07 TP5ETB0RD07: PC AIRES FT TO RJ45 T568A C EA B  $             24.23 31.0%  $                16.72 N/A N/A
TP5ETB0RD10 TP5ETB0RD10: PC AIRES  FT TO RJ45 T568A EA B  $             24.90 31.00%  $                17.18 N/A N/A
TP5ETB0RD15 TP5ETB0RD15: PC AIRES FT TO RJ45 T568A C EA B  $             26.13 31.00%  $                18.03 N/A N/A
TP5ETB0RD25 TP5ETB0RD25: PC AIRES FT TO RJ45 T568A C EA B  $             29.79 31.00%  $                20.56 N/A N/A
TP5ETB0RD50 TP5ETB0RD50: PC AIRES FT TO RJ45 T568A C EA B  $             36.92 31.00%  $                25.47 N/A N/A
TP5ETB0WT04 TP5ETB0WT04: PC AIRES FT TO RJ45 T568A C EA B  $             23.54 31.00%  $                16.24 N/A N/A
TP5ETB0WT07 TP5ETB0WT07: PC AIRES FT TO RJ45 T568A C EA B  $             24.23 31.00%  $                16.72 N/A N/A
TP5ETB0WT10 TP5ETB0WT10: PC AIRES FT TO RJ45 T568A C EA B  $             24.90 31.00%  $                17.18 N/A N/A
TP5ETB0WT15 TP5ETB0WT15: PC AIRES FT TO RJ45 T568A C EA B  $             26.13 31.00%  $                18.03 N/A N/A
TP5ETB0WT25 TP5ETB0WT25: PC AIRES FT TO RJ45 T568A C EA B  $             29.79 31.00%  $                20.56 N/A N/A
TP5ETB0WT50 TP5ETB0WT50: PC AIRES FT TO RJ45 T568A C EA B  $             36.92 31.00%  $                25.47 N/A N/A
TP5ETB0YL04 TP5ETB0YL04: PC FT TO RJ45 T568A C5ET YL EA B  $             23.54 31.00%  $                16.24 N/A N/A
TP5ETB0YL07 TP5ETB0YL07: PC FT TO RJ45 T568A C5ET YL EA B  $             24.23 31.00%  $                16.72 N/A N/A
TP5ETB0YL10 TP5ETB0YL10: PC FT TO RJ45 T568A C5ET YL EA B  $             24.90 31.00%  $                17.18 N/A N/A
TP5ETB0YL15 TP5ETB0YL15: PC FT TO RJ45 T568A C5ET YL EA B  $             26.13 31.00%  $                18.03 N/A N/A
TP5ETB0YL25 TP5ETB0YL25: PC FT TO RJ45 T568A C5ET YL EA B  $             29.79 31.00%  $                20.56 N/A N/A
TP5ETB0YL50 TP5ETB0YL50: PC FT TO RJ45 T568A C5ET YL EA B  $             36.92 31.00%  $                25.47 N/A N/A
TP5ETB-BK15 TP5ETB-BK15: PC AIRES FT TO RJ45 T568B C EA B  $             26.13 31.0%  $                18.03 N/A N/A
TP5ETB-BK20 TP5ETB-BK20: PC AIRES FT TO RJ45 T568B C EA B  $             27.96 31.0%  $                19.29 N/A N/A
TP5ETB-BL04 TP5ETB-BL04: PC AIRES FT TO RJ45 T568B C EA B  $             23.54 31.0%  $                16.24 N/A N/A
TP5ETB-BL07 TP5ETB-BL07: PC AIRES FT TO RJ45 T568B C EA B  $             24.23 31.00%  $                16.72 N/A N/A
TP5ETB-BL10 TP5ETB-BL10: PC AIRES FT TO RJ45 T568B C EA B  $             24.90 31.00%  $                17.18 N/A N/A
TP5ETB-BL15 TP5ETB-BL15: PC AIRES FT TO RJ45 T568B C EA B  $             26.13 31.00%  $                18.03 N/A N/A
TP5ETB-BL20 TP5ETB-BL20: PC AIRES FT TO RJ45 T568B C EA B  $             27.96 31.00%  $                19.29 N/A N/A
TP5ETB-BL25 TP5ETB-BL25: PC AIRES FT TO RJ45 T568B C EA B  $             29.79 31.00%  $                20.56 N/A N/A
TP5ETB-BL50 TP5ETB-BL50: PC AIRES FT TO RJ45 T568B C EA B  $             36.92 31.00%  $                25.47 N/A N/A
TP5ETB-GN04 TP5ETB-GN04: PC FT TO RJ45 T568B C5ET GN EA B  $             23.54 31.00%  $                16.24 N/A N/A
TP5ETB-GN07 TP5ETB-GN07: PC FT TO RJ45 T568B C5ET GN EA B  $             24.23 31.00%  $                16.72 N/A N/A
TP5ETB-GN10 TP5ETB-GN10: PC FT TO RJ45 T568B C5ET GN EA B  $             24.90 31.00%  $                17.18 N/A N/A
TP5ETB-GN15 TP5ETB-GN15: PC FT TO RJ45 T568B C5ET GN EA B  $             26.13 31.00%  $                18.03 N/A N/A
TP5ETB-GN25 TP5ETB-GN25: PC FT TO RJ45 T568B C5ET GN EA B  $             29.79 31.0%  $                20.56 N/A N/A
TP5ETB-GN50 TP5ETB-GN50: PC FT TO RJ45 T568B C5ET GN EA B  $             36.92 31.00%  $                25.47 N/A N/A
TP5ETB-GY04 TP5ETB-GY04: PC FT TO RJ45 T568B C5ET GY EA B  $             23.54 31.00%  $                16.24 N/A N/A
TP5ETB-GY07 TP5ETB-GY07: PC FT TO RJ45 T568B C5ET GY EA B  $             24.23 31.00%  $                16.72 N/A N/A
TP5ETB-GY10 TP5ETB-GY10: PC FT TO RJ45 T568B C5ET GY EA B  $             24.90 31.00%  $                17.18 N/A N/A
TP5ETB-GY15 TP5ETB-GY15: PC FT TO RJ45 T568B C5ET GY EA B  $             26.13 31.00%  $                18.03 N/A N/A
TP5ETB-GY20 TP5ETB-GY20: PC FT TO RJ45 T568B C5ET GY EA B  $             27.96 31.0%  $                19.29 N/A N/A
TP5ETB-GY25 TP5ETB-GY25: PC FT TO RJ45 T568B C5ET GY EA B  $             29.79 31.0%  $                20.56 N/A N/A
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TP5ETB-GY50 TP5ETB-GY50: PC FT TO RJ45 T568B C5ET GY EA B  $             36.92 31.00%  $                25.47 N/A N/A
TP5ETB-RD04 TP5ETB-RD04: PC AIRES FT TO RJ45 T568B C EA B  $             23.54 31.00%  $                16.24 N/A N/A
TP5ETB-RD07 TP5ETB-RD07: PC AIRES FT TO RJ45 T568B C EA B  $             24.23 31.00%  $                16.72 N/A N/A
TP5ETB-RD10 TP5ETB-RD10: PC AIRES FT TO RJ45 T568B C EA B  $             24.90 31.00%  $                17.18 N/A N/A
TP5ETB-RD15 TP5ETB-RD15: PC AIRES FT TO RJ45 T568B C EA B  $             26.13 31.00%  $                18.03 N/A N/A
TP5ETB-RD20 TP5ETB-RD20: PC AIRES FT TO RJ45 T568B C EA B  $             27.96 31.0%  $                19.29 N/A N/A
TP5ETB-RD25 TP5ETB-RD25: PC AIRES FT TO RJ45 T568B C EA B  $             29.79 31.00%  $                20.56 N/A N/A
TP5ETB-RD50 TP5ETB-RD50: PC AIRES FT TO RJ45 T568B C EA B  $             36.92 31.00%  $                25.47 N/A N/A
TP5ETB-WT04 TP5ETB-WT04: PC AIRES FT TO RJ45 T568B C EA B  $             23.54 31.0%  $                16.24 N/A N/A
TP5ETB-WT07 TP5ETB-WT07: PC AIRES FT TO RJ45 T568B C EA B  $             24.23 31.00%  $                16.72 N/A N/A
TP5ETB-WT10 TP5ETB-WT10: PC AIRES FT TO RJ45 T568B C EA B  $             24.90 31.00%  $                17.18 N/A N/A
TP5ETB-WT15 TP5ETB-WT15: PC AIRES FT TO RJ45 T568B C EA B  $             26.13 31.00%  $                18.03 N/A N/A
TP5ETB-WT20 TP5ETB-WT20: PC AIRES20 FT TO RJ45 T568B EA B  $             27.96 31.0%  $                19.29 N/A N/A
TP5ETB-WT25 TP5ETB-WT25: PC AIRES FT TO RJ45 T568B C EA B  $             29.79 31.00%  $                20.56 N/A N/A
TP5ETB-WT50 TP5ETB-WT50: PC AIRES FT TO RJ45 T568B C EA B  $             36.92 31.00%  $                25.47 N/A N/A
TP5ETB-YL04 TP5ETB-YL04: PC FT TO RJ45 T568B C5ET YL EA B  $             23.54 31.00%  $                16.24 N/A N/A
TP5ETB-YL07 TP5ETB-YL07: PC FT TO RJ45 T568B C5ET YL EA B  $             24.23 31.0%  $                16.72 N/A N/A
TP5ETB-YL10 TP5ETB-YL10: PC FT TO RJ45 T568B C5ET YL EA B  $             24.90 31.0%  $                17.18 N/A N/A
TP5ETB-YL15 TP5ETB-YL15: PC FT TO RJ45 T568B C5ET YL EA B  $             26.13 31.00%  $                18.03 N/A N/A
TP5ETB-YL20 TP5ETB-YL20: PC FT TO RJ45 568B YL 20 FT EA B  $             27.96 31.0%  $                19.29 N/A N/A
TP5ETB-YL25 TP5ETB-YL25: PC FT TO RJ45 T568B C5ET YL EA B  $             29.79 31.0%  $                20.56 N/A N/A
TP5ETB-YL50 TP5ETB-YL50: PC FT TO RJ45 T568B C5ET YL EA B  $             36.92 31.00%  $                25.47 N/A N/A
TP5ETF-BL04 TP5ETF-BL04: PC AIRES FT TO FT C5ET BL 4 EA B  $             31.54 31.00%  $                21.76 N/A N/A
TP5ETF-BL07 TP5ETF-BL07: PC AIRES FT TO FT C5ET BL 7 EA B  $             32.25 31.00%  $                22.25 N/A N/A
TP5ETF-BL10 TP5ETF-BL10: PC AIRES FT TO FT C5ET BL 1 EA B  $             32.90 31.00%  $                22.70 N/A N/A
TP5ETF-BL15 TP5ETF-BL15: PC AIRES FT TO FT C5ET BL 1 EA B  $             34.11 31.00%  $                23.54 N/A N/A
TP5ETF-BL25 TP5ETF-BL25: PC AIRES FT TO FT C5ET BL 2 EA B  $             37.79 31.00%  $                26.08 N/A N/A
TP5ETF-BL50 TP5ETF-BL50: PC AIRES FT TO FT C5ET BL 5 EA B  $             44.92 31.00%  $                30.99 N/A N/A
TP5ETF-GN04 TP5ETF-GN04: PC FT TO FT C5ET GN 4FT EA B  $             31.54 31.00%  $                21.76 N/A N/A
TP5ETF-GN07 TP5ETF-GN07: PC FT TO FT C5ET GN 7FT EA B  $             32.25 31.00%  $                22.25 N/A N/A
TP5ETF-GN10 TP5ETF-GN10: PC FT TO FT C5ET GN 10FT EA B  $             32.90 31.00%  $                22.70 N/A N/A
TP5ETF-GN15 TP5ETF-GN15: PC FT TO FT C5ET GN 15FT EA B  $             34.11 31.00%  $                23.54 N/A N/A
TP5ETF-GN25 TP5ETF-GN25: PC FT TO FT C5ET GN 25FT EA B  $             37.79 31.00%  $                26.08 N/A N/A
TP5ETF-GN50 TP5ETF-GN50: PC FT TO FT C5ET GN 50FT EA B  $             44.92 31.00%  $                30.99 N/A N/A
TP5ETF-GY04 TP5ETF-GY04: PC FT TO FT C5ET GY 4FT EA B  $             31.54 31.0%  $                21.76 N/A N/A
TP5ETF-GY07 TP5ETF-GY07: PC FT TO FT C5ET GY 7FT EA B  $             32.25 31.00%  $                22.25 N/A N/A
TP5ETF-GY10 TP5ETF-GY10: PC FT TO FT C5ET GY 10FT EA B  $             32.90 31.00%  $                22.70 N/A N/A
TP5ETF-GY15 TP5ETF-GY15: PC FT TO FT C5ET GY 15FT EA B  $             34.11 31.00%  $                23.54 N/A N/A
TP5ETF-GY25 TP5ETF-GY25: PC FT TO FT C5ET GY 25FT EA B  $             37.79 31.00%  $                26.08 N/A N/A
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TP5ETF-GY50 TP5ETF-GY50: PC FT TO FT C5ET GY 50FT EA B  $             44.92 31.00%  $                30.99 N/A N/A
TP5ETF-RD04 TP5ETF-RD04: PC AIRES FT TO FT C5ET RD 4 EA B  $             31.54 31.00%  $                21.76 N/A N/A
TP5ETF-RD07 TP5ETF-RD07: PC AIRES  FT TO FT C5ET RD EA B  $             32.25 31.00%  $                22.25 N/A N/A
TP5ETF-RD10 TP5ETF-RD10: PC AIRES FT TO FT C5ET RD 1 EA B  $             32.90 31.00%  $                22.70 N/A N/A
TP5ETF-RD15 TP5ETF-RD15: PC AIRES FT TO FT C5ET RD 1 EA B  $             34.11 31.00%  $                23.54 N/A N/A
TP5ETF-RD25 TP5ETF-RD25: PC AIRES  FT TO FT C5ET RD EA B  $             37.79 31.00%  $                26.08 N/A N/A
TP5ETF-RD50 TP5ETF-RD50: PC AIRES FT TO FT C5ET RD 5 EA B  $             44.92 31.00%  $                30.99 N/A N/A
TP5ETF-WT04 TP5ETF-WT04: PC FT TO FT C5ET WT 4FT EA B  $             31.54 31.00%  $                21.76 N/A N/A
TP5ETF-WT07 TP5ETF-WT07: PC FT TO FT C5ET WT 7FT EA B  $             32.25 31.00%  $                22.25 N/A N/A
TP5ETF-WT10 TP5ETF-WT10: PC FT TO FT C5ET WT 10FT EA B  $             32.90 31.00%  $                22.70 N/A N/A
TP5ETF-WT15 TP5ETF-WT15: PC FT TO FT C5ET WT 15FT EA B  $             34.11 31.00%  $                23.54 N/A N/A
TP5ETF-WT25 TP5ETF-WT25: PC FT TO FT C5ET WT 25FT EA B  $             37.79 31.00%  $                26.08 N/A N/A
TP5ETF-WT50 TP5ETF-WT50: PC FT TO FT C5ET WT 50FT EA B  $             44.92 31.00%  $                30.99 N/A N/A
TP5ETF-YL04 TP5ETF-YL04: PC FT TO FT C5ET YL 4FT EA B  $             31.54 31.00%  $                21.76 N/A N/A
TP5ETF-YL07 TP5ETF-YL07: PC FT TO FT C5ET YL 7FT EA B  $             32.25 31.00%  $                22.25 N/A N/A
TP5ETF-YL10 TP5ETF-YL10: PC FT TO FT C5ET YL 10FT EA B  $             32.90 31.00%  $                22.70 N/A N/A
TP5ETF-YL15 TP5ETF-YL15: PC FT TO FT C5ET YL 15FT EA B  $             34.11 31.00%  $                23.54 N/A N/A
TP5ETF-YL25 TP5ETF-YL25: PC FT TO FT C5ET YL 25FT EA B  $             37.79 31.00%  $                26.08 N/A N/A
TP5ETF-YL50 TP5ETF-YL50: PC FT TO FT C5ET YL 50FT EA B  $             44.92 31.00%  $                30.99 N/A N/A
TP6ATB0BL04 TP6ATB0BL04: PC CU10 4 PR F/F TO RJ45 25 EA B  $             22.46 31.0%  $                15.50 N/A N/A
TP6ATB0BL07 TP6ATB0BL07: PC CU10 4 PR F/F TO RJ45 7F EA B  $             23.65 31.0%  $                16.32 N/A N/A
TP6ATB0BL10 TP6ATB0BL10: PC CU10 4 PR F/F TO RJ45 10 EA B  $             24.86 31.0%  $                17.15 N/A N/A
TP6ATB0BL15 TP6ATB0BL15: PC CU10 4 PR F/F TO RJ45 15 EA B  $             26.86 31.0%  $                18.53 N/A N/A
TP6ATB0BL25 TP6ATB0BL25: PC CU10 4 PR F/F TO RJ45 25 EA B  $             30.84 31.0%  $                21.28 N/A N/A
TP6ATB0BL50 TP6ATB0BL50: PC CU10 4 PR F/F TO RJ45 50 EA B  $             40.83 31.0%  $                28.17 N/A N/A
TP6ATB0WT04 TP6ATB0WT04: PC CU10 4 PR F/F TO RJ45 4F EA B  $             22.46 31.0%  $                15.50 N/A N/A
TP6ATB0WT07 TP6ATB0WT07: PC CU10 4 PR F/F TO RJ45 7F EA B  $             23.65 31.0%  $                16.32 N/A N/A
TP6ATB0WT10 TP6ATB0WT10: PC CU10 4 PR F/F TO RJ45 10 EA B  $             24.86 31.0%  $                17.15 N/A N/A
TP6ATB0WT15 TP6ATB0WT15: PC CU10 4 PR F/F TO RJ45 15 EA B  $             26.86 31.0%  $                18.53 N/A N/A
TP6ATB0WT25 TP6ATB0WT25: PC CU10 4 PR F/F TO RJ45 25 EA B  $             30.84 31.0%  $                21.28 N/A N/A
TP6ATB-BK10 TP6ATB-BK10: PC CU10 4 PR F/F TO RJ45 10 EA B  $             24.86 31.0%  $                17.15 N/A N/A
TP6ATB-BL04 TP6ATB-BL04: PC CU10 4 PR F/F TO RJ45 4F EA B  $             22.46 31.0%  $                15.50 N/A N/A
TP6ATB-BL07 TP6ATB-BL07: PC CU10 4 PR F/F TO RJ45 7F EA B  $             23.65 31.0%  $                16.32 N/A N/A
TP6ATB-BL10 TP6ATB-BL10: PC CU10 4 PR F/F TO RJ45 10 EA B  $             24.86 31.0%  $                17.15 N/A N/A
TP6ATB-BL15 TP6ATB-BL15: PC CU10 4 PR F/F TO RJ45 15 EA B  $             26.86 31.0%  $                18.53 N/A N/A
TP6ATB-BL25 TP6ATB-BL25: PC CU10 4 PR F/F TO RJ45 25 EA B  $             30.84 31.0%  $                21.28 N/A N/A
TP6ATB-GN07 TP6ATB-GN07: PC CU10 4 PR F/F TO RJ45 7F EA B  $             24.42 31.0%  $                16.85 N/A N/A
TP6ATB-GN10 TP6ATB-GN10: PC CU10 4 PR F/F TO RJ45 10 EA B  $             24.86 31.0%  $                17.15 N/A N/A
TP6ATB-GN15 TP6ATB-GN15: PC CU10 4 PR F/F TO RJ4 15F EA B  $             28.02 31.0%  $                19.33 N/A N/A
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TP6ATB-GY07 TP6ATB-GY07: PC CU10 4 PR F/F TO RJ45 7F EA B  $             24.42 31.0%  $                16.85 N/A N/A
TP6ATB-GY10 TP6ATB-GY10: PC CU10 4 PR F/F TO RJ45 10 EA B  $             24.86 31.0%  $                17.15 N/A N/A
TP6ATB-GY15 TP6ATB-GY15: PC CU10 4 PR F/F TO RJ45 15 EA B  $             30.27 31.0%  $                20.89 N/A N/A
TP6ATBRF-GN15 TP6ATBRF-GN15 EA B  $             26.86 31.0%  $                18.53 N/A N/A
TP6ATBRF-GN20 TP6ATBRF-GN20 EA B  $             28.86 31.0%  $                19.91 N/A N/A
TP6ATBRF-GN25 TP6ATBRF-GN25: PC CU10 4 PR R/F TO RJ45 EA B  $             30.96 31.0%  $                21.36 N/A N/A
TP6ATBRF-GN30 TP6ATBRF-GN30: PC CU10 4 PR R/F TO RJ45 EA B  $             32.90 31.0%  $                22.70 N/A N/A
TP6ATBRF-WT20 TP6ATBRF-WT20 EA B  $             28.86 31.0%  $                19.91 N/A N/A
TP6ATBRF-WT25 TP6ATBRF-WT25: PC CU10 4 PR R/F TO RJ45 EA B  $             36.21 31.0%  $                24.98 N/A N/A
TP6ATBRF-WT30 TP6ATBRF-WT30: PC CU10 4 PR R/F TO RJ45 EA B  $             30.96 31.0%  $                21.36 N/A N/A
TP6ATBRF-YL15 TP6ATBRF-YL15 EA B  $             26.86 31.0%  $                18.53 N/A N/A
TP6ATBRF-YL20 TP6ATBRF-YL20 EA B  $             28.86 31.0%  $                19.91 N/A N/A
TP6ATBRF-YL25 TP6ATBRF-YL25: PC CU10 4 PR R/F TO RJ45 EA B  $             30.96 31.0%  $                21.36 N/A N/A
TP6ATBRF-YL30 TP6ATBRF-YL30: PC CU10 4 PR R/F TO RJ45 EA B  $             32.90 31.0%  $                22.70 N/A N/A
TP6ATB-WT04 TP6ATB-WT04: PC CU10 4 PR F/F TO RJ45 4F EA B  $             22.46 31.0%  $                15.50 N/A N/A
TP6ATB-WT07 TP6ATB-WT07: PC CU10 4 PR F/F TO RJ45 7F EA B  $             23.65 31.0%  $                16.32 N/A N/A
TP6ATB-WT10 TP6ATB-WT10: PC CU10 4 PR F/F TO RJ45 10 EA B  $             24.86 31.0%  $                17.15 N/A N/A
TP6ATB-WT25 TP6ATB-WT25: PC CU10 4 PR F/F TO RJ45 25 EA B  $             30.84 31.0%  $                21.28 N/A N/A
TP6ATB-YL07 TP6ATB-YL07: PC CU10 4 PR F/F TO RJ45 7F EA B  $             23.65 31.0%  $                16.32 N/A N/A
TP6ATB-YL10 TP6ATB-YL10: PC CU10 4 PR F/F TO RJ45 10 EA B  $             24.86 31.0%  $                17.15 N/A N/A
TP6ATB-YL15 TP6ATB-YL15: PC CU10 4 PR F/F TO RJ45 15 EA B  $             26.86 31.0%  $                18.53 N/A N/A
TP6ATH-BL04 TP6ATH-BL04: PC CU10 4 PAIR F/F TO F/F 4 EA B  $             22.46 31.0%  $                15.50 N/A N/A
TP6ATH-BL07 TP6ATH-BL07: PC CU10 4 PR F/F TO F/F 7FT EA B  $             30.69 31.0%  $                21.18 N/A N/A
TP6ATH-BL10 TP6ATH-BL10: PC CU10 4 PR F/F TO F/F 10F EA B  $             32.27 31.0%  $                22.27 N/A N/A
TP6ATH-BL15 TP6ATH-BL15: PC CU10 4 PR F/F TO F/F 15F EA B  $             34.90 31.0%  $                24.08 N/A N/A
TP6ATH-BL25 TP6ATH-BL25: PC CU10 4 PR F/F TO F/F 25F EA B  $             40.19 31.0%  $                27.73 N/A N/A
TP6ATH-WT04 TP6ATH-WT04: PC CU10 4 PR F/F TO F/F 4FT EA B  $             29.10 31.0%  $                20.08 N/A N/A
TP6ATH-WT07 TP6ATH-WT07: PC CU10 4 PR F/F TO F/F 7FT EA B  $             30.69 31.0%  $                21.18 N/A N/A
TP6ATH-WT10 TP6ATH-WT10: PC CU10 4 PR F/F TO F/F 10F EA B  $             32.27 31.0%  $                22.27 N/A N/A
TP6ATH-WT15 TP6ATH-WT15: PC CU10 4 PR F/F TO F/F 15F EA B  $             34.90 31.0%  $                24.08 N/A N/A
TP6ATH-WT25 TP6ATH-WT25: PC CU10 4 PR F/F TO F/F 25F EA B  $             40.19 31.0%  $                27.73 N/A N/A
TP6ATUQJP0BL05 TP6ATUQJP0BL05: C6A SWITCH TAIL RJ45 BK EA B  $             45.11 31.0%  $                31.13 N/A N/A
TP6ATUQJP0BL07 TP6ATUQJP0BL07: C6A SWITCH TAIL RJ45 BK EA B  $             47.48 31.0%  $                32.76 N/A N/A
TP6ATUQJP0BL10 TP6ATUQJP0BL10: C6A SWITCH TAIL RJ45 BK EA B  $             51.02 31.0%  $                35.20 N/A N/A
TP6ATUQJP0BL15 TP6ATUQJP0BL15: C6A SWITCH TAIL RJ45 BK EA B  $             56.90 31.0%  $                39.26 N/A N/A
TP6ATUQJP-BL05 TP6ATUQJP-BL05: C6A SWITCH TAIL RJ45 BK EA B  $             45.11 31.0%  $                31.13 N/A N/A
TP6ATUQJP-BL07 TP6ATUQJP-BL07: C6A SWITCH TAIL RJ45 BK EA B  $             47.48 31.0%  $                32.76 N/A N/A
TP6ATUQJP-BL10 TP6ATUQJP-BL10: C6A SWITCH TAIL RJ45 BK EA B  $             51.02 31.0%  $                35.20 N/A N/A
TP6ATUQJP-BL15 TP6ATUQJP-BL15: C6A SWITCH TAIL RJ45 BK EA B  $             56.90 31.0%  $                39.26 N/A N/A
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TP6TB0BK07 TP6TB0BK07: CTO-TRUEPATCHCORDS EA B  $             23.98 31.0%  $                16.55 N/A N/A
TP6TB0BK10 TP6TB0BK10: CTO-TRUEPATCHCORDS EA B  $             25.15 31.0%  $                17.35 N/A N/A
TP6TB0BK12 TP6TB0BK12: CTO-TRUEPATCHCORDS EA B  $             25.92 31.0%  $                17.88 N/A N/A
TP6TB0BK15 TP6TB0BK15: CTO-TRUEPATCHCORDS EA B  $             27.10 31.0%  $                18.70 N/A N/A
TP6TB0BL03 TP6TB0BL03: CTO-TRUEPATCHCORDS EA B  $             22.44 31.0%  $                15.48 N/A N/A
TP6TB0BL04 TP6TB0BL04: CTO-TRUEPATCHCORDS EA B  $             22.83 31.0%  $                15.75 N/A N/A
TP6TB0BL05 TP6TB0BL05: CTO-TRUEPATCHCORDS EA B  $             23.21 31.0%  $                16.01 N/A N/A
TP6TB0BL07 TP6TB0BL07: CTO-TRUEPATCHCORDS EA B  $             23.98 31.0%  $                16.55 N/A N/A
TP6TB0BL10 TP6TB0BL10: CTO-TRUEPATCHCORDS EA B  $             25.15 31.0%  $                17.35 N/A N/A
TP6TB0BL15 TP6TB0BL15: CTO-TRUEPATCHCORDS EA B  $             27.10 31.0%  $                18.70 N/A N/A
TP6TB0BL20 TP6TB0BL20: CTO-TRUEPATCHCORDS EA B  $             29.02 31.0%  $                20.02 N/A N/A
TP6TB0BL25 TP6TB0BL25: CTO-TRUEPATCHCORDS EA B  $             30.96 31.0%  $                21.36 N/A N/A
TP6TB0BL30 TP6TB0BL30: CTO-TRUEPATCHCORDS EA B  $             32.90 31.0%  $                22.70 N/A N/A
TP6TB0BL33 TP6TB0BL33: CTO-TRUEPATCHCORDS EA B  $             34.06 31.0%  $                23.50 N/A N/A
TP6TB0BL48 TP6TB0BL48: CTO-TRUEPATCHCORDS EA B  $             39.88 31.0%  $                27.52 N/A N/A
TP6TB0GN04 TP6TB0GN04: CTO-TRUEPATCHCORDS EA B  $             22.83 31.0%  $                15.75 N/A N/A
TP6TB0GN06 TP6TB0GN06: CTO-TRUEPATCHCORDS EA B  $             23.60 31.0%  $                16.28 N/A N/A
TP6TB0GN07 TP6TB0GN07: CTO-TRUEPATCHCORDS EA B  $             23.98 31.0%  $                16.55 N/A N/A
TP6TB0GN10 TP6TB0GN10: CTO-TRUEPATCHCORDS EA B  $             25.15 31.0%  $                17.35 N/A N/A
TP6TB0GN15 TP6TB0GN15: CTO-TRUEPATCHCORDS EA B  $             27.10 31.0%  $                18.70 N/A N/A
TP6TB0GN25 TP6TB0GN25: CTO-TRUEPATCHCORDS EA B  $             30.96 31.0%  $                21.36 N/A N/A
TP6TB0GN30 TP6TB0GN30: CTO-TRUEPATCHCORDS EA B  $             32.90 31.0%  $                22.70 N/A N/A
TP6TB0GN35 TP6TB0GN35: CTO-TRUEPATCHCORDS EA B  $             34.84 31.0%  $                24.04 N/A N/A
TP6TB0GY04 TP6TB0GY04: CTO-TRUEPATCHCORDS EA B  $             22.83 31.0%  $                15.75 N/A N/A
TP6TB0GY07 TP6TB0GY07: CTO-TRUEPATCHCORDS EA B  $             23.98 31.0%  $                16.55 N/A N/A
TP6TB0GY10 TP6TB0GY10: CTO-TRUEPATCHCORDS EA B  $             25.15 31.0%  $                17.35 N/A N/A
TP6TB0GY15 TP6TB0GY15: CTO-TRUEPATCHCORDS EA B  $             27.10 31.0%  $                18.70 N/A N/A
TP6TB0GY25 TP6TB0GY25: CTO-TRUEPATCHCORDS EA B  $             30.96 31.0%  $                21.36 N/A N/A
TP6TB0GY35 TP6TB0GY35: CTO-TRUEPATCHCORDS EA B  $             34.84 31.0%  $                24.04 N/A N/A
TP6TB0OR07 TP6TB0OR07: CTO-TRUEPATCHCORDS EA B  $             23.98 31.0%  $                16.55 N/A N/A
TP6TB0OR10 TP6TB0OR10: CTO-TRUEPATCHCORDS EA B  $             25.15 31.0%  $                17.35 N/A N/A
TP6TB0OR15 TP6TB0OR15: CTO-TRUEPATCHCORDS EA B  $             27.10 31.0%  $                18.70 N/A N/A
TP6TB0OR25 TP6TB0OR25: CTO-TRUEPATCHCORDS EA B  $             30.96 31.0%  $                21.36 N/A N/A
TP6TB0RD04 TP6TB0RD04: CTO-TRUEPATCHCORDS EA B  $             22.83 31.0%  $                15.75 N/A N/A
TP6TB0RD05 TP6TB0RD05: CTO-TRUEPATCHCORDS EA B  $             23.21 31.0%  $                16.01 N/A N/A
TP6TB0RD06 TP6TB0RD06: CTO-TRUEPATCHCORDS EA B  $             23.60 31.0%  $                16.28 N/A N/A
TP6TB0RD07 TP6TB0RD07: CTO-TRUEPATCHCORDS EA B  $             23.98 31.0%  $                16.55 N/A N/A
TP6TB0RD09 TP6TB0RD09: CTO-TRUEPATCHCORDS EA B  $             24.77 31.0%  $                17.09 N/A N/A
TP6TB0RD10 TP6TB0RD10: CTO-TRUEPATCHCORDS EA B  $             25.15 31.0%  $                17.35 N/A N/A
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TP6TB0RD12 TP6TB0RD12: CTO-TRUEPATCHCORDS EA B  $             25.92 31.0%  $                17.88 N/A N/A
TP6TB0RD15 TP6TB0RD15: CTO-TRUEPATCHCORDS EA B  $             27.10 31.0%  $                18.70 N/A N/A
TP6TB0RD20 TP6TB0RD20: CTO-TRUEPATCHCORDS EA B  $             29.02 31.0%  $                20.02 N/A N/A
TP6TB0RD25 TP6TB0RD25: CTO-TRUEPATCHCORDS EA B  $             30.96 31.0%  $                21.36 N/A N/A
TP6TB0VT05 TP6TB0VT05: CTO-TRUEPATCHCORDS EA B  $             23.21 31.0%  $                16.01 N/A N/A
TP6TB0VT07 TP6TB0VT07: CTO-TRUEPATCHCORDS EA B  $             23.98 31.0%  $                16.55 N/A N/A
TP6TB0VT18 TP6TB0VT18: CTO-TRUEPATCHCORDS EA B  $             28.25 31.0%  $                19.49 N/A N/A
TP6TB0WT02 TP6TB0WT02: CTO-TRUEPATCHCORDS EA B  $             22.06 31.0%  $                15.22 N/A N/A
TP6TB0WT04 TP6TB0WT04: CTO-TRUEPATCHCORDS EA B  $             22.83 31.0%  $                15.75 N/A N/A
TP6TB0WT06 TP6TB0WT06: CTO-TRUEPATCHCORDS EA B  $             23.60 31.0%  $                16.28 N/A N/A
TP6TB0WT07 TP6TB0WT07: CTO-TRUEPATCHCORDS EA B  $             23.98 31.0%  $                16.55 N/A N/A
TP6TB0WT10 TP6TB0WT10: CTO-TRUEPATCHCORDS EA B  $             25.15 31.0%  $                17.35 N/A N/A
TP6TB0WT15 TP6TB0WT15: CTO-TRUEPATCHCORDS EA B  $             27.10 31.0%  $                18.70 N/A N/A
TP6TB0WT16 TP6TB0WT16: CTO-TRUEPATCHCORDS EA B  $             27.48 31.0%  $                18.96 N/A N/A
TP6TB0WT20 TP6TB0WT20: CTO-TRUEPATCHCORDS EA B  $             29.02 31.0%  $                20.02 N/A N/A
TP6TB0WT25 TP6TB0WT25: CTO-TRUEPATCHCORDS EA B  $             30.96 31.0%  $                21.36 N/A N/A
TP6TB0WT30 TP6TB0WT30: CTO-TRUEPATCHCORDS EA B  $             32.90 31.0%  $                22.70 N/A N/A
TP6TB0WT50 TP6TB0WT50: CTO-TRUEPATCHCORDS EA B  $             40.65 31.0%  $                28.05 N/A N/A
TP6TB0WT60 TP6TB0WT60: CTO-TRUEPATCHCORDS EA B  $             44.52 31.0%  $                30.72 N/A N/A
TP6TB0YL04 TP6TB0YL04: CTO-TRUEPATCHCORDS EA B  $             22.83 31.0%  $                15.75 N/A N/A
TP6TB0YL05 TP6TB0YL05: CTO-TRUEPATCHCORDS EA B  $             23.21 31.0%  $                16.01 N/A N/A
TP6TB0YL07 TP6TB0YL07: CTO-TRUEPATCHCORDS EA B  $             23.98 31.0%  $                16.55 N/A N/A
TP6TB0YL08 TP6TB0YL08: CTO-TRUEPATCHCORDS EA B  $             24.38 31.0%  $                16.82 N/A N/A
TP6TB0YL10 TP6TB0YL10: CTO-TRUEPATCHCORDS EA B  $             25.15 31.0%  $                17.35 N/A N/A
TP6TB0YL12 TP6TB0YL12: CTO-TRUEPATCHCORDS EA B  $             25.92 31.0%  $                17.88 N/A N/A
TP6TB0YL15 TP6TB0YL15: CTO-TRUEPATCHCORDS EA B  $             27.10 31.0%  $                18.70 N/A N/A
TP6TB0YL25 TP6TB0YL25: CTO-TRUEPATCHCORDS EA B  $             30.96 31.0%  $                21.36 N/A N/A
TP6TB0YL35 TP6TB0YL35: CTO-TRUEPATCHCORDS EA B  $             34.84 31.0%  $                24.04 N/A N/A
TP6TB-BK04 TP6TB-BK04: CTO-TRUEPATCHCORDS EA B  $             22.83 31.0%  $                15.75 N/A N/A
TP6TB-BK07 TP6TB-BK07: CTO-TRUEPATCHCORDS EA B  $             23.98 31.0%  $                16.55 N/A N/A
TP6TB-BK10 TP6TB-BK10: CTO-TRUEPATCHCORDS EA B  $             25.15 31.0%  $                17.35 N/A N/A
TP6TB-BK15 TP6TB-BK15: CTO-TRUEPATCHCORDS EA B  $             27.10 31.0%  $                18.70 N/A N/A
TP6TB-BK20 TP6TB-BK20: CTO-TRUEPATCHCORDS EA B  $             29.02 31.0%  $                20.02 N/A N/A
TP6TB-BL02 TP6TB-BL02: CTO-TRUEPATCHCORDS EA B  $             22.06 31.0%  $                15.22 N/A N/A
TP6TB-BL03 TP6TB-BL03: CTO-TRUEPATCHCORDS EA B  $             22.44 31.0%  $                15.48 N/A N/A
TP6TB-BL04 TP6TB-BL04: CTO-TRUEPATCHCORDS EA B  $             22.83 31.0%  $                15.75 N/A N/A
TP6TB-BL05 TP6TB-BL05: CTO-TRUEPATCHCORDS EA B  $             23.21 31.0%  $                16.01 N/A N/A
TP6TB-BL06 TP6TB-BL06: CTO-TRUEPATCHCORDS EA B  $             23.60 31.0%  $                16.28 N/A N/A
TP6TB-BL07 TP6TB-BL07: CTO-TRUEPATCHCORDS EA B  $             23.98 31.0%  $                16.55 N/A N/A
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TP6TB-BL10 TP6TB-BL10: CTO-TRUEPATCHCORDS EA B  $             25.15 31.0%  $                17.35 N/A N/A
TP6TB-BL12 TP6TB-BL12: CTO-TRUEPATCHCORDS EA B  $             25.92 31.0%  $                17.88 N/A N/A
TP6TB-BL14 TP6TB-BL14: CTO-TRUEPATCHCORDS EA B  $             26.69 31.0%  $                18.42 N/A N/A
TP6TB-BL15 TP6TB-BL15: CTO-TRUEPATCHCORDS EA B  $             27.10 31.0%  $                18.70 N/A N/A
TP6TB-BL20 TP6TB-BL20: CTO-TRUEPATCHCORDS EA B  $             29.02 31.0%  $                20.02 N/A N/A
TP6TB-BL25 TP6TB-BL25: CTO-TRUEPATCHCORDS EA B  $             30.96 31.0%  $                21.36 N/A N/A
TP6TB-BL30 TP6TB-BL30: CTO-TRUEPATCHCORDS EA B  $             32.90 31.0%  $                22.70 N/A N/A
TP6TB-BL40 TP6TB-BL40: CTO-TRUEPATCHCORDS EA B  $             36.77 31.0%  $                25.37 N/A N/A
TP6TB-BL45 TP6TB-BL45: CTO-TRUEPATCHCORDS EA B  $             38.71 31.0%  $                26.71 N/A N/A
TP6TB-BL50 TP6TB-BL50: CTO-TRUEPATCHCORDS EA B  $             40.65 31.0%  $                28.05 N/A N/A
TP6TB-BL60 TP6TB-BL60: CTO-TRUEPATCHCORDS EA B  $             44.52 31.0%  $                30.72 N/A N/A
TP6TB-BL75 TP6TB-BL75: CTO-TRUEPATCHCORDS EA B  $             50.34 31.0%  $                34.73 N/A N/A
TP6TB-GN03 TP6TB-GN03: CTO-TRUEPATCHCORDS EA B  $             22.44 31.0%  $                15.48 N/A N/A
TP6TB-GN04 TP6TB-GN04: CTO-TRUEPATCHCORDS EA B  $             22.83 31.0%  $                15.75 N/A N/A
TP6TB-GN05 TP6TB-GN05: CTO-TRUEPATCHCORDS EA B  $             23.21 31.0%  $                16.01 N/A N/A
TP6TB-GN07 TP6TB-GN07: CTO-TRUEPATCHCORDS EA B  $             23.98 31.0%  $                16.55 N/A N/A
TP6TB-GN10 TP6TB-GN10: CTO-TRUEPATCHCORDS EA B  $             25.15 31.0%  $                17.35 N/A N/A
TP6TB-GN15 TP6TB-GN15: CTO-TRUEPATCHCORDS EA B  $             27.10 31.0%  $                18.70 N/A N/A
TP6TB-GN16 TP6TB-GN16: CTO-TRUEPATCHCORDS EA B  $             27.48 31.0%  $                18.96 N/A N/A
TP6TB-GN20 TP6TB-GN20: CTO-TRUEPATCHCORDS EA B  $             29.02 31.0%  $                20.02 N/A N/A
TP6TB-GN25 TP6TB-GN25: CTO-TRUEPATCHCORDS EA B  $             30.96 31.0%  $                21.36 N/A N/A
TP6TB-GN30 TP6TB-GN30: CTO-TRUEPATCHCORDS EA B  $             32.90 31.0%  $                22.70 N/A N/A
TP6TB-GN35 TP6TB-GN35: CTO-TRUEPATCHCORDS EA B  $             34.84 31.0%  $                24.04 N/A N/A
TP6TB-GN41 TP6TB-GN41: CTO-TRUEPATCHCORDS EA B  $             37.15 31.0%  $                25.63 N/A N/A
TP6TB-GY04 TP6TB-GY04: CTO-TRUEPATCHCORDS EA B  $             22.83 31.0%  $                15.75 N/A N/A
TP6TB-GY07 TP6TB-GY07: CTO-TRUEPATCHCORDS EA B  $             23.98 31.0%  $                16.55 N/A N/A
TP6TB-GY10 TP6TB-GY10: CTO-TRUEPATCHCORDS EA B  $             25.15 31.0%  $                17.35 N/A N/A
TP6TB-GY15 TP6TB-GY15: CTO-TRUEPATCHCORDS EA B  $             27.10 31.0%  $                18.70 N/A N/A
TP6TB-GY20 TP6TB-GY20: CTO-TRUEPATCHCORDS EA B  $             29.02 31.0%  $                20.02 N/A N/A
TP6TB-GY25 TP6TB-GY25: CTO-TRUEPATCHCORDS EA B  $             30.96 31.0%  $                21.36 N/A N/A
TP6TB-GY50 TP6TB-GY50: CTO-TRUEPATCHCORDS EA B  $             40.65 31.0%  $                28.05 N/A N/A
TP6TB-OR04 TP6TB-OR04: CTO-TRUEPATCHCORDS EA B  $             22.83 31.0%  $                15.75 N/A N/A
TP6TB-OR07 TP6TB-OR07: CTO-TRUEPATCHCORDS EA B  $             23.98 31.0%  $                16.55 N/A N/A
TP6TB-OR15 TP6TB-OR15: CTO-TRUEPATCHCORDS EA B  $             27.10 31.0%  $                18.70 N/A N/A
TP6TB-OR20 TP6TB-OR20: CTO-TRUEPATCHCORDS EA B  $             29.02 31.0%  $                20.02 N/A N/A
TP6TB-OR25 TP6TB-OR25: CTO-TRUEPATCHCORDS EA B  $             30.96 31.0%  $                21.36 N/A N/A
TP6TB-OR40 TP6TB-OR40: CTO-TRUEPATCHCORDS EA B  $             36.77 31.0%  $                25.37 N/A N/A
TP6TBP0WT10 TP6TBP0WT10: CTO-TRUEPATCHCORDS EA B  $             25.15 31.0%  $                17.35 N/A N/A
TP6TBP0WT20 TP6TBP0WT20: CTO-TRUEPATCHCORDS EA B  $             29.02 31.0%  $                20.02 N/A N/A
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TP6TBP0YL07 TP6TBP0YL07: CTO-TRUEPATCHCORDS EA B  $             23.98 31.0%  $                16.55 N/A N/A
TP6TBP-BL30 TP6TBP-BL30: CTO-TRUEPATCHCORDS EA B  $             32.90 31.0%  $                22.70 N/A N/A
TP6TBP-BL35 TP6TBP-BL35: CTO-TRUEPATCHCORDS EA B  $             34.84 31.0%  $                24.04 N/A N/A
TP6TBP-BL40 TP6TBP-BL40: CTO-TRUEPATCHCORDS EA B  $             36.77 31.0%  $                25.37 N/A N/A
TP6TBP-WT30 TP6TBP-WT30: CTO-TRUEPATCHCORDS EA B  $             32.90 31.0%  $                22.70 N/A N/A
TP6TBP-WT50 TP6TBP-WT50: CTO-TRUEPATCHCORDS EA B  $             40.65 31.0%  $                28.05 N/A N/A
TP6TBP-WT75 TP6TBP-WT75: CTO-TRUEPATCHCORDS EA B  $             50.34 31.0%  $                34.73 N/A N/A
TP6TBP-WT99 TP6TBP-WT99: CTO-TRUEPATCHCORDS EA B  $             59.63 31.0%  $                41.14 N/A N/A
TP6TB-RD04 TP6TB-RD04: CTO-TRUEPATCHCORDS EA B  $             22.83 31.0%  $                15.75 N/A N/A
TP6TB-RD05 TP6TB-RD05: CTO-TRUEPATCHCORDS EA B  $             23.21 31.0%  $                16.01 N/A N/A
TP6TB-RD07 TP6TB-RD07: CTO-TRUEPATCHCORDS EA B  $             23.98 31.0%  $                16.55 N/A N/A
TP6TB-RD10 TP6TB-RD10: CTO-TRUEPATCHCORDS EA B  $             25.15 31.0%  $                17.35 N/A N/A
TP6TB-RD100 TP6TB-RD100: PC U8 TO RJ45 T568B C6T RD EA B  $             60.79 31.00%  $                41.95 N/A N/A
TP6TB-RD15 TP6TB-RD15: CTO-TRUEPATCHCORDS EA B  $             27.10 31.0%  $                18.70 N/A N/A
TP6TB-RD20 TP6TB-RD20: CTO-TRUEPATCHCORDS EA B  $             29.02 31.0%  $                20.02 N/A N/A
TP6TB-RD25 TP6TB-RD25: CTO-TRUEPATCHCORDS EA B  $             30.96 31.0%  $                21.36 N/A N/A
TP6TB-VT04 TP6TB-VT04: CTO-TRUEPATCHCORDS EA B  $             22.83 31.0%  $                15.75 N/A N/A
TP6TB-VT06 TP6TB-VT06: CTO-TRUEPATCHCORDS EA B  $             23.60 31.0%  $                16.28 N/A N/A
TP6TB-VT07 TP6TB-VT07: CTO-TRUEPATCHCORDS EA B  $             23.98 31.0%  $                16.55 N/A N/A
TP6TB-VT10 TP6TB-VT10: CTO-TRUEPATCHCORDS EA B  $             25.15 31.0%  $                17.35 N/A N/A
TP6TB-VT12 TP6TB-VT12: CTO-TRUEPATCHCORDS EA B  $             25.92 31.0%  $                17.88 N/A N/A
TP6TB-VT15 TP6TB-VT15: CTO-TRUEPATCHCORDS EA B  $             27.10 31.0%  $                18.70 N/A N/A
TP6TB-VT18 TP6TB-VT18: CTO-TRUEPATCHCORDS EA B  $             28.25 31.0%  $                19.49 N/A N/A
TP6TB-VT20 TP6TB-VT20: CTO-TRUEPATCHCORDS EA B  $             29.02 31.0%  $                20.02 N/A N/A
TP6TB-VT25 TP6TB-VT25: CTO-TRUEPATCHCORDS EA B  $             30.96 31.0%  $                21.36 N/A N/A
TP6TB-VT30 TP6TB-VT30: CTO-TRUEPATCHCORDS EA B  $             32.90 31.0%  $                22.70 N/A N/A
TP6TB-VT40 TP6TB-VT40: CTO-TRUEPATCHCORDS EA B  $             36.77 31.0%  $                25.37 N/A N/A
TP6TB-WT04 TP6TB-WT04: CTO-TRUEPATCHCORDS EA B  $             22.83 31.0%  $                15.75 N/A N/A
TP6TB-WT05 TP6TB-WT05: CTO-TRUEPATCHCORDS EA B  $             23.21 31.0%  $                16.01 N/A N/A
TP6TB-WT06 TP6TB-WT06: CTO-TRUEPATCHCORDS EA B  $             23.60 31.0%  $                16.28 N/A N/A
TP6TB-WT07 TP6TB-WT07: CTO-TRUEPATCHCORDS EA B  $             23.98 31.0%  $                16.55 N/A N/A
TP6TB-WT08 TP6TB-WT08: CTO-TRUEPATCHCORDS EA B  $             24.38 31.0%  $                16.82 N/A N/A
TP6TB-WT10 TP6TB-WT10: CTO-TRUEPATCHCORDS EA B  $             25.15 31.0%  $                17.35 N/A N/A
TP6TB-WT12 TP6TB-WT12: CTO-TRUEPATCHCORDS EA B  $             25.92 31.0%  $                17.88 N/A N/A
TP6TB-WT14 TP6TB-WT14: CTO-TRUEPATCHCORDS EA B  $             26.69 31.0%  $                18.42 N/A N/A
TP6TB-WT15 TP6TB-WT15: CTO-TRUEPATCHCORDS EA B  $             27.10 31.0%  $                18.70 N/A N/A
TP6TB-WT16 TP6TB-WT16: CTO-TRUEPATCHCORDS EA B  $             27.48 31.0%  $                18.96 N/A N/A
TP6TB-WT18 TP6TB-WT18: CTO-TRUEPATCHCORDS EA B  $             28.25 31.0%  $                19.49 N/A N/A
TP6TB-WT20 TP6TB-WT20: CTO-TRUEPATCHCORDS EA B  $             29.02 31.0%  $                20.02 N/A N/A
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TP6TB-WT25 TP6TB-WT25: CTO-TRUEPATCHCORDS EA B  $             30.96 31.0%  $                21.36 N/A N/A
TP6TB-WT30 TP6TB-WT30: CTO-TRUEPATCHCORDS EA B  $             32.90 31.0%  $                22.70 N/A N/A
TP6TB-WT40 TP6TB-WT40: CTO-TRUEPATCHCORDS EA B  $             36.77 31.0%  $                25.37 N/A N/A
TP6TB-WT50 TP6TB-WT50: CTO-TRUEPATCHCORDS EA B  $             40.65 31.0%  $                28.05 N/A N/A
TP6TB-YL04 TP6TB-YL04: CTO-TRUEPATCHCORDS EA B  $             22.83 31.0%  $                15.75 N/A N/A
TP6TB-YL05 TP6TB-YL05: CTO-TRUEPATCHCORDS EA B  $             23.21 31.0%  $                16.01 N/A N/A
TP6TB-YL07 TP6TB-YL07: CTO-TRUEPATCHCORDS EA B  $             23.98 31.0%  $                16.55 N/A N/A
TP6TB-YL10 TP6TB-YL10: CTO-TRUEPATCHCORDS EA B  $             25.15 31.0%  $                17.35 N/A N/A
TP6TB-YL12 TP6TB-YL12: CTO-TRUEPATCHCORDS EA B  $             25.92 31.0%  $                17.88 N/A N/A
TP6TB-YL15 TP6TB-YL15: CTO-TRUEPATCHCORDS EA B  $             27.10 31.0%  $                18.70 N/A N/A
TP6TB-YL20 TP6TB-YL20: CTO-TRUEPATCHCORDS EA B  $             29.02 31.0%  $                20.02 N/A N/A
TP6TB-YL25 TP6TB-YL25: CTO-TRUEPATCHCORDS EA B  $             30.96 31.0%  $                21.36 N/A N/A
TP6TB-YL30 TP6TB-YL30: CTO-TRUEPATCHCORDS EA B  $             32.90 31.0%  $                22.70 N/A N/A
TP6TB-YL35 TP6TB-YL35: CTO-TRUEPATCHCORDS EA B  $             34.84 31.0%  $                24.04 N/A N/A
TP6TH0WT20 TP6TH0WT20: PC AIRES FT TO U8 T568A C EA B  $             37.56 31.0%  $                25.92 N/A N/A
TP6TH-BL03 TP6TH-BL03: CTO-TRUEPATCHCORDS EA B  $             29.06 31.0%  $                20.05 N/A N/A
TP6TH-BL04 TP6TH-BL04: CTO-TRUEPATCHCORDS EA B  $             29.56 31.0%  $                20.40 N/A N/A
TP6TH-BL05 TP6TH-BL05: CTO-TRUEPATCHCORDS EA B  $             30.08 31.0%  $                20.76 N/A N/A
TP6TH-BL06 TP6TH-BL06: CTO-TRUEPATCHCORDS EA B  $             30.59 31.0%  $                21.11 N/A N/A
TP6TH-BL07 TP6TH-BL07: CTO-TRUEPATCHCORDS EA B  $             31.09 31.0%  $                21.45 N/A N/A
TP6TH-BL10 TP6TH-BL10: CTO-TRUEPATCHCORDS EA B  $             32.63 31.0%  $                22.51 N/A N/A
TP6TH-BL15 TP6TH-BL15: CTO-TRUEPATCHCORDS EA B  $             35.19 31.0%  $                24.28 N/A N/A
TP6TH-BL20 TP6TH-BL20: CTO-TRUEPATCHCORDS EA B  $             37.77 31.0%  $                26.06 N/A N/A
TP6TH-BL25 TP6TH-BL25: CTO-TRUEPATCHCORDS EA B  $             40.33 31.0%  $                27.83 N/A N/A
TP6TH-BL33 TP6TH-BL33: CTO-TRUEPATCHCORDS EA B  $             44.42 31.0%  $                30.65 N/A N/A
TP6TH-GN04 TP6TH-GN04: CTO-TRUEPATCHCORDS EA B  $             29.56 31.0%  $                20.40 N/A N/A
TP6TH-GN07 TP6TH-GN07: CTO-TRUEPATCHCORDS EA B  $             31.09 31.0%  $                21.45 N/A N/A
TP6TH-GN10 TP6TH-GN10: CTO-TRUEPATCHCORDS EA B  $             32.63 31.0%  $                22.51 N/A N/A
TP6TH-GN15 TP6TH-GN15: CTO-TRUEPATCHCORDS EA B  $             35.19 31.0%  $                24.28 N/A N/A
TP6TH-GN25 TP6TH-GN25: CTO-TRUEPATCHCORDS EA B  $             40.33 31.0%  $                27.83 N/A N/A
TP6TH-GN50 TP6TH-GN50: CTO-TRUEPATCHCORDS EA B  $             53.13 31.0%  $                36.66 N/A N/A
TP6TH-GY04 TP6TH-GY04: CTO-TRUEPATCHCORDS EA B  $             29.56 31.0%  $                20.40 N/A N/A
TP6TH-GY07 TP6TH-GY07: CTO-TRUEPATCHCORDS EA B  $             31.09 31.0%  $                21.45 N/A N/A
TP6TH-GY10 TP6TH-GY10: CTO-TRUEPATCHCORDS EA B  $             32.63 31.0%  $                22.51 N/A N/A
TP6TH-GY15 TP6TH-GY15: CTO-TRUEPATCHCORDS EA B  $             35.19 31.0%  $                24.28 N/A N/A
TP6TH-GY25 TP6TH-GY25: CTO-TRUEPATCHCORDS EA B  $             40.33 31.0%  $                27.83 N/A N/A
TP6TH-RD04 TP6TH-RD04: CTO-TRUEPATCHCORDS EA B  $             29.56 31.0%  $                20.40 N/A N/A
TP6TH-RD07 TP6TH-RD07: CTO-TRUEPATCHCORDS EA B  $             31.09 31.0%  $                21.45 N/A N/A
TP6TH-RD10 TP6TH-RD10: CTO-TRUEPATCHCORDS EA B  $             32.63 31.0%  $                22.51 N/A N/A
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TP6TH-RD15 TP6TH-RD15: CTO-TRUEPATCHCORDS EA B  $             35.19 31.0%  $                24.28 N/A N/A
TP6TH-RD50 TP6TH-RD50: CTO-TRUEPATCHCORDS EA B  $             53.13 31.0%  $                36.66 N/A N/A
TP6TH-WT04 TP6TH-WT04: CTO-TRUEPATCHCORDS EA B  $             29.56 31.0%  $                20.40 N/A N/A
TP6TH-WT05 TP6TH-WT05: CTO-TRUEPATCHCORDS EA B  $             30.08 31.0%  $                20.76 N/A N/A
TP6TH-WT06 TP6TH-WT06: CTO-TRUEPATCHCORDS EA B  $             30.59 31.0%  $                21.11 N/A N/A
TP6TH-WT07 TP6TH-WT07: CTO-TRUEPATCHCORDS EA B  $             31.09 31.0%  $                21.45 N/A N/A
TP6TH-WT08 TP6TH-WT08: CTO-TRUEPATCHCORDS EA B  $             31.61 31.0%  $                21.81 N/A N/A
TP6TH-WT10 TP6TH-WT10: CTO-TRUEPATCHCORDS EA B  $             32.63 31.0%  $                22.51 N/A N/A
TP6TH-WT15 TP6TH-WT15: CTO-TRUEPATCHCORDS EA B  $             35.19 31.0%  $                24.28 N/A N/A
TP6TH-WT20 TP6TH-WT20: CTO-TRUEPATCHCORDS EA B  $             37.77 31.0%  $                26.06 N/A N/A
TP6TH-WT25 TP6TH-WT25: CTO-TRUEPATCHCORDS EA B  $             40.33 31.0%  $                27.83 N/A N/A
TP6TH-WT50 TP6TH-WT50: CTO-TRUEPATCHCORDS EA B  $             53.13 31.0%  $                36.66 N/A N/A
TP6TH-YL04 TP6TH-YL04: CTO-TRUEPATCHCORDS EA B  $             29.56 31.0%  $                20.40 N/A N/A
TP6TH-YL07 TP6TH-YL07: CTO-TRUEPATCHCORDS EA B  $             31.09 31.0%  $                21.45 N/A N/A
TP6TH-YL10 TP6TH-YL10: CTO-TRUEPATCHCORDS EA B  $             32.63 31.0%  $                22.51 N/A N/A
TP6TH-YL15 TP6TH-YL15: CTO-TRUEPATCHCORDS EA B  $             35.19 31.0%  $                24.28 N/A N/A
TP6TH-YL50 TP6TH-YL50: CTO-TRUEPATCHCORDS EA B  $             53.13 31.0%  $                36.66 N/A N/A
TP6TUQJP0BL05 TP6TUQJP0BL05: C6 SWITCH TAIL RJ45 BK JK EA B  $             34.13 31.0%  $                23.55 N/A N/A
TP6TUQJP0BL07 TP6TUQJP0BL07: C6 SWITCH TAIL RJ45 BK JK EA B  $             35.98 31.0%  $                24.83 N/A N/A
TP6TUQJP0BL10 TP6TUQJP0BL10: C6 SWITCH TAIL RJ45 BK JK EA B  $             38.77 31.0%  $                26.75 N/A N/A
TP6TUQJP0BL15 TP6TUQJP0BL15: C6 SWITCH TAIL RJ45 BK JK EA B  $             43.38 31.0%  $                29.93 N/A N/A
TP6TUQJP-BL05 TP6TUQJP-BL05: C6 SWITCH TAIL RJ45 BK JK EA B  $             34.13 31.0%  $                23.55 N/A N/A
TP6TUQJP-BL07 TP6TUQJP-BL07: C6 SWITCH TAIL RJ45 BK JK EA B  $             35.98 31.0%  $                24.83 N/A N/A
TP6TUQJP-BL10 TP6TUQJP-BL10: C6 SWITCH TAIL RJ45 BK JK EA B  $             38.77 31.0%  $                26.75 N/A N/A
TP6TUQJP-BL15 TP6TUQJP-BL15: C6 SWITCH TAIL RJ45 BK JK EA B  $             43.38 31.0%  $                29.93 N/A N/A
TP6TUQJZ0BL05 TP6TUQJZ0BL05: C6 SWITCH TAIL RJ45 BK JK EA B  $             34.13 31.0%  $                23.55 N/A N/A
TP6TUQJZ0BL07 TP6TUQJZ0BL07: C6 SWITCH TAIL RJ45 BK JK EA B  $             35.98 31.0%  $                24.83 N/A N/A
TP6TUQJZ0BL10 TP6TUQJZ0BL10: C6 SWITCH TAIL RJ45 BK JK EA B  $             38.77 31.0%  $                26.75 N/A N/A
TP6TUQJZ0BL15 TP6TUQJZ0BL15: C6 SWITCH TAIL RJ45 BK JK EA B  $             43.38 31.0%  $                29.93 N/A N/A
TP6TUQJZ-BL05 TP6TUQJZ-BL05: C6 SWITCH TAIL RJ45 BK JK EA B  $             34.13 31.0%  $                23.55 N/A N/A
TP6TUQJZ-BL07 TP6TUQJZ-BL07: C6 SWITCH TAIL RJ45 BK JK EA B  $             43.38 31.0%  $                29.93 N/A N/A
TP6TUQJZ-BL10 TP6TUQJZ-BL10: C6 SWITCH TAIL RJ45 BK JK EA B  $             38.77 31.0%  $                26.75 N/A N/A
TP6TUQJZ-BL15 TP6TUQJZ-BL15: C6 SWITCH TAIL RJ45 BK JK EA B  $             35.98 31.0%  $                24.83 N/A N/A
TP6TZ-BL04 TP6TZ-BL04: PC AIRES  RJ45 TO RJ45 C6T B EA B  $             12.06 31.0%  $                  8.32 N/A N/A
TP6TZ-BL07 TP6TZ-BL07: PC AIRES  RJ45 TO RJ45 C6T B EA B  $             13.44 31.0%  $                  9.27 N/A N/A
TP6TZ-BL10 TP6TZ-BL10: PC AIRES  RJ45 TO RJ45 C6T B EA B  $             14.85 31.0%  $                10.25 N/A N/A
TP6TZ-GN07 TP6TZ-GN07: PC AIRES RJ45 TO RJ45 C6T GN EA B  $             12.75 31.0%  $                  8.80 N/A N/A
TP6TZ-GN10 TP6TZ-GN10: PC AIRES RJ45 TO RJ45 C6T GN EA B  $             14.85 31.0%  $                10.25 N/A N/A
TP6TZ-GN15 TP6TZ-GN15: PC AIRES RJ45 TO RJ45 C6 EA B  $             17.15 31.0%  $                11.83 N/A N/A

9144 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

TP6TZ-GN25 TP6TZ-GN25: PC AIRES RJ45 TO RJ45 C6 EA B  $             21.79 31.0%  $                15.04 N/A N/A
TP6TZ-GN50 TP6TZ-GN50: PC AIRES RJ45 TO RJ45 C6T G EA B  $             33.38 31.0%  $                23.03 N/A N/A
TP6TZ-GY07 TP6TZ-GY07: PC AIRES RJ45 TO RJ45 C6 EA B  $             11.71 31.0%  $                  8.08 N/A N/A
TP6TZP-GNL03BB TP6TZP-GNL03BB: PLN TN C6 568B GN PC 3FT EA B  $             14.75 31.0%  $                10.18 N/A N/A
TP6TZP-GNL04BB TP6TZP-GNL04BB: PLN TN C6 568B GN PC 4FT EA B  $             15.83 31.0%  $                10.92 N/A N/A
TP6TZP-GNL05BB TP6TZP-GNL05BB: PLN TN C6 568B GN PC 5FT EA B  $             16.88 31.0%  $                11.65 N/A N/A
TP6TZP-GNL07BB TP6TZP-GNL07BB: PLN TN C6 568B GN PC 7FT EA B  $             19.02 31.0%  $                13.12 N/A N/A
TP6TZP-GNL10BB TP6TZP-GNL10BB: PLN TN C6 568B GN PC 10F EA B  $             22.23 31.0%  $                15.34 N/A N/A
TP6TZP-GNL15BB TP6TZP-GNL15BB: C6 4PR UTP T568B GN 15FT EA B  $             23.77 31.0%  $                16.40 N/A N/A
TP6TZP-GNL2.5BB TP6TZP-GNL2.5BB: PLN TN C6 568B GN PC 2. EA B  $             14.21 31.0%  $                  9.80 N/A N/A
TP6TZP-GNL20BB TP6TZP-GNL20BB: C6 4PR UTP T568B GN 20FT EA B  $             27.77 31.0%  $                19.16 N/A N/A
TP6TZP-GNL3.5BB TP6TZP-GNL3.5BB: PLN TN C6 568B GN PC 3. EA B  $             15.29 31.0%  $                10.55 N/A N/A
TP6TZ-WT04 TP6TZ-WT04: PC AIRES RJ45 TO RJ45 C6T  W EA B  $             12.06 31.0%  $                  8.32 N/A N/A
TP6TZ-WT04-BX TP6TZ-WT04-BX: PC AIRES  RJ45 TO RJ45 C6 EA B  $             12.06 31.0%  $                  8.32 N/A N/A
TP6TZ-WT07 TP6TZ-WT07: PC AIRES RJ45 TO RJ45 C6T  W EA B  $             13.44 31.0%  $                  9.27 N/A N/A
TP6TZ-WT10 TP6TZ-WT10: PC AIRES  RJ45 TO RJ45 C6T W EA B  $             14.85 31.0%  $                10.25 N/A N/A
TP6TZ-WT15 TP6TZ-WT15: PC AIRES RJ45 TO RJ45 C6T  W EA B  $             17.15 31.0%  $                11.83 N/A N/A
TP6TZ-WT25 TP6TZ-WT25: PC AIRES RJ45 TO RJ45 C6T  W EA B  $             21.79 31.0%  $                15.04 N/A N/A
TP6TZ-WT50 TP6TZ-WT50: PC RJ45 PLUG TO RJ45 EA B  $             33.38 31.0%  $                23.03 N/A N/A
TP6TZ-YL15 TP6TZ-YL15: PC AIRES RJ45 TO RJ45 C6T Y EA B  $             17.15 31.0%  $                11.83 N/A N/A
TP6TZ-YL25 TP6TZ-YL25: PC AIRES RJ45 TO RJ45 C6T Y EA B  $             21.79 31.0%  $                15.04 N/A N/A
TP6TZ-YL50 TP6TZ-YL50: RJ45 TO RJ45 TRUENET EA B  $             33.38 31.0%  $                23.03 N/A N/A
TPA-03 TPA-03: FUSE 3 AMP 170VDC TPA EA B  $             22.21 31.0%  $                15.32 N/A N/A
TPA-10 TPA-10: FUSE 10 AMP 170VDC TPA EA B  $             22.21 31.0%  $                15.32 N/A N/A
TPA-15 TPA-15: FUSE 15 AMP 170VDC TPA EA B  $             22.21 31.0%  $                15.32 N/A N/A
TPA-20 TPA-20: FUSE, TPA-20 A EA B  $             22.21 31.0%  $                15.32 N/A N/A
TPA-25 TPA-25: FUSE 25 AMP 170VDC TPA EA B  $             22.21 31.0%  $                15.32 N/A N/A
TPA-30 TPA-30: FUSE 30 AMP 170VDC TPA EA B  $             22.21 31.0%  $                15.32 N/A N/A
TPA-40 TPA-40: FUSE 40 AMP 170VDC TPA EA B  $             22.21 31.0%  $                15.32 N/A N/A
TPA-50 TPA-50: FUSE 50 AMP 170VDC TPA EA B  $             22.21 31.0%  $                15.32 N/A N/A
TPBS-A-BULK-10-MS433 TPBS-A-BULK-10-MS433 EA B  $             32.04 31.0%  $                22.11 N/A N/A
TPBS-B-BULK-10-MS433 TPBS-B-BULK-10-MS433 EA B  $             36.73 31.0%  $                25.34 N/A N/A
TPBS-C-BULK-10-MS433 TPBS-C-BULK-10-MS433 EA B  $             39.81 31.0%  $                27.47 N/A N/A
TPBS-D-BULK-10-M433 TPBS-D-BULK-10-M433 EA B  $             49.65 31.0%  $                34.26 N/A N/A
TPC-100 TPC-100: TPC FUSE 100 AMPS EA B  $             80.77 31.0%  $                55.73 N/A N/A
TPC-125 TPC-125: TPC FUSE 125 AMPS EA B  $             80.77 31.0%  $                55.73 N/A N/A
TPC-15 TPC-15: TPC FUSE 15 AMPS EA B  $             80.77 31.0%  $                55.73 N/A N/A
TPC-1C TPC-1C: LOCKWSH, INT TOOTH.625X.505X.0 EA B  $               1.30 31.0%  $                  0.90 N/A N/A
TPC-20 TPC-20: TPC FUSE 20 AMPS EA B  $             80.77 31.0%  $                55.73 N/A N/A
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TPC-25 TPC-25: TPC FUSE 25 AMPS EA B  $             80.77 31.0%  $                55.73 N/A N/A
TPC-30 TPC-30: TPC FUSE 30 AMPS EA B  $             80.77 31.0%  $                55.73 N/A N/A
TPC-40 TPC-40: TPC FUSE 40 AMPS EA B  $             80.77 31.0%  $                55.73 N/A N/A
TPC-50 TPC-50: TPC FUSE 50 AMPS EA B  $             80.77 31.0%  $                55.73 N/A N/A
TPC-60 TPC-60: TPC FUSE 60 AMPS EA B  $             80.77 31.0%  $                55.73 N/A N/A
TPC-75 TPC-75: TPC FUSE 75 AMPS EA B  $             80.77 31.0%  $                55.73 N/A N/A
TPC-90 TPC-90: TPC FUSE 90 AMPS EA B  $             80.77 31.0%  $                55.73 N/A N/A
TPCDS-BBE-2 TPCDS-BBE-2: TPC FUSE HOLDER EA B  $             67.31 31.0%  $                46.44 N/A N/A
TPNP-24APC10-BK TPNP-24APC10-BK: PATCH PNL,24 PORT W/JKS EA B  $           377.18 31.0%  $              260.25 N/A N/A
TPNP-24APC10-UN TPNP-24APC10-UN: PTCH PNL,24 PORT W/O JK EA B  $             62.48 31.0%  $                43.11 N/A N/A
TPNP-24NC10-BK TPNP-24NC10-BK: PATCH PANEL,PLUG&PLAY 

CU EA B  $           377.18 31.0%  $              260.25 N/A N/A
TPNP-24SPC10-UN TPNP-24SPC10-UN: PTCH PNL,24 PORT W/O JK EA B  $             99.94 31.0%  $                68.96 N/A N/A
TPNP-NNC10-NN TPNP-NNC10-NN: KIT, COPPER 10 PANEL W/ L EA B  $             62.48 31.0%  $                43.11 N/A N/A
TPNP-NNC10-WM TPNP-NNC10-WM: COPPERTEN, WIRE MANAGER, EA B  $             14.94 31.0%  $                10.31 N/A N/A

TPNP-NNC10-WM-BKT TPNP-NNC10-WM-BKT: BRACKET CABLE BAR 
MNG EA B  $             27.48 31.0%  $                18.96 N/A N/A

TRAC-AA-17-BOLTED-KITATT TRAC-AA-17-BOLTED-KITATT EA B  $             35.50 31.0%  $                24.50 N/A N/A
TRAC-AA-25-BOLT-KIT TRAC-AA-25-BOLT-KIT EA B  $             40.67 31.0%  $                28.06 N/A N/A
TRAC-AA-25-NOBB-KIT-MR454 TRAC-AA-25-NOBB-KIT-MR454 EA B  $             60.29 31.0%  $                41.60 N/A N/A
TRAC-AA-BATL-17-MR452 TRAC-AA-BATL-17-MR452 EA B  $             42.81 31.0%  $                29.54 N/A N/A
TRAC-AA-BOLT-1IN1OUT-KIT TRAC-AA-BOLT-1IN1OUT-KIT EA B  $             41.42 31.0%  $                28.58 N/A N/A
TRAC-AA-CB-17-KIT TRAC-AA-CB-17-KIT EA B  $             10.15 31.0%  $                  7.00 N/A N/A
TRAC-AA-CB-25-KIT TRAC-AA-CB-25-KIT EA B  $             12.19 31.0%  $                  8.41 N/A N/A
TRAC-AA-DRAIN-KIT-MR449 TRAC-AA-DRAIN-KIT-MR449 EA B  $             25.42 31.0%  $                17.54 N/A N/A
TRAC-AA-DRN-G-KIT-MR449 TRAC-AA-DRN-G-KIT-MR449 EA B  $             37.17 31.0%  $                25.65 N/A N/A
TRAC-AA-EP-KIT-MR449 TRAC-AA-EP-KIT-MR449 EA B  $               8.50 31.0%  $                  5.87 N/A N/A
TRAC-AA-ONE-SR-25-MR449 TRAC-AA-ONE-SR-25-MR449 EA B  $             47.54 31.0%  $                32.80 N/A N/A
TRAC-AA-ONE-SSB-25-MR449 TRAC-AA-ONE-SSB-25-MR449 EA B  $             63.46 31.0%  $                43.79 N/A N/A
TRAC-AA-RB-17-FIN-M453 TRAC-AA-RB-17-FIN-M453 EA B  $             30.59 31.0%  $                21.11 N/A N/A
TRAC-AA-SSB-17-KIT-MR449 TRAC-AA-SSB-17-KIT-MR449 EA B  $             61.44 31.0%  $                42.39 N/A N/A
TRAC-AA-SSB-25-KIT-MR449 TRAC-AA-SSB-25-KIT-MR449 EA B  $             63.46 31.0%  $                43.79 N/A N/A
TRAC-A-BOLT-KIT-MR449 TRAC-A-BOLT-KIT-MR449 EA B  $             44.08 31.0%  $                30.42 N/A N/A
TRAC-A-EP-3WAY-KIT TRAC-A-EP-3WAY-KIT EA B  $               9.04 31.0%  $                  6.24 N/A N/A
TRAC-A-EP-BP-M449 TRAC-A-EP-BP-M449 EA B  $               7.69 31.0%  $                  5.31 N/A N/A
TRAC-A-EP-KIT-MR449 TRAC-A-EP-KIT-MR449 EA B  $               8.56 31.0%  $                  5.91 N/A N/A
TRAC-A-SSB-KIT-MR449 TRAC-A-SSB-KIT-MR449 EA B  $             63.54 31.0%  $                43.84 N/A N/A
TRAC-A-TAC-SSB-KIT-MR449 TRAC-A-TAC-SSB-KIT-MR449 EA B  $             70.09 31.0%  $                48.36 N/A N/A
TRAC-A-W/O-BOND-KIT-MR454 TRAC-A-W/O-BOND-KIT-MR454 EA B  $             60.29 31.0%  $                41.60 N/A N/A
TRAC-B-3WAY-ENDPC-KIT-B TRAC-B-3WAY-ENDPC-KIT-B EA B  $             13.92 31.0%  $                  9.60 N/A N/A
TRAC-B-BOLT-KIT-M449 TRAC-B-BOLT-KIT-M449 EA B  $             63.00 31.0%  $                43.47 N/A N/A
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TRAC-B-CB-KIT TRAC-B-CB-KIT EA B  $             19.63 31.0%  $                13.54 N/A N/A
TRAC-B-EP-KIT-MR449 TRAC-B-EP-KIT-MR449 EA B  $             13.02 31.0%  $                  8.98 N/A N/A
TRAC-BPL-3WAY-EP-KIT-M449 TRAC-BPL-3WAY-EP-KIT-M449 EA B  $             32.54 31.0%  $                22.45 N/A N/A
TRAC-BPL-BOLT-KIT-MR449 TRAC-BPL-BOLT-KIT-MR449 EA B  $             99.17 31.0%  $                68.43 N/A N/A
TRAC-BPL-CB-KIT TRAC-BPL-CB-KIT EA B  $             34.04 31.0%  $                23.49 N/A N/A
TRAC-BPL-EP-KIT-M449 TRAC-BPL-EP-KIT-M449 EA B  $             33.46 31.0%  $                23.09 N/A N/A
TRAC-B-PLUS-KIT-MR449 TRAC-B-PLUS-KIT-MR449 EA B  $           174.36 31.0%  $              120.31 N/A N/A
TRAC-B-RB-KIT-MR454 TRAC-B-RB-KIT-MR454 EA B  $             71.57 31.0%  $                49.38 N/A N/A
TRAC-B-SSB-KIT-MR449 TRAC-B-SSB-KIT-MR449 EA B  $           107.07 31.0%  $                73.88 N/A N/A
TRAC-B-TAC-SSB-KIT-MR449 TRAC-B-TAC-SSB-KIT-MR449 EA B  $           105.15 31.0%  $                72.55 N/A N/A
TRAC-C-BOLT-KIT-MR449 TRAC-C-BOLT-KIT-MR449 EA B  $           136.34 31.0%  $                94.07 N/A N/A
TRAC-C-EP-KIT-M449 TRAC-C-EP-KIT-M449 EA B  $             37.17 31.0%  $                25.65 N/A N/A
TRAC-C-II-SSB-KIT-MR449 TRAC-C-II-SSB-KIT-MR449 EA B  $           218.05 31.0%  $              150.45 N/A N/A
TRAC-D-BOLTED-KIT TRAC-D-BOLTED-KIT EA B  $           145.30 31.0%  $              100.26 N/A N/A
TRAC-D-CB-KIT TRAC-D-CB-KIT EA B  $             52.88 31.0%  $                36.49 N/A N/A
TRACE-AA-BOLT-KIT-MR449 TRACE-AA-BOLT-KIT-MR449 EA B  $             29.58 31.0%  $                20.41 N/A N/A
TRACE-AA-III-KIT-M449 TRACE-AA-III-KIT-M449 EA B  $             34.40 31.0%  $                23.74 N/A N/A
TRACE-AA-RB-III-MS452 TRACE-AA-RB-III-MS452 EA B  $             37.17 31.0%  $                25.65 N/A N/A
TRACE-A-BOLT-KIT-MR449 TRACE-A-BOLT-KIT-MR449 EA B  $             24.23 31.0%  $                16.72 N/A N/A
TRACE-A-RB-KIT-MS452 TRACE-A-RB-KIT-MS452 EA B  $             39.06 31.0%  $                26.95 N/A N/A
TRACE-B-BOLT-KIT-MR449 TRACE-B-BOLT-KIT-MR449 EA B  $             40.58 31.0%  $                28.00 N/A N/A
TRACE-BPL-BOLT-KIT-MR449 TRACE-BPL-BOLT-KIT-MR449 EA B  $             77.77 31.0%  $                53.66 N/A N/A
TRACE-BPL-II-RB-KIT-MR449 TRACE-BPL-II-RB-KIT-MR449 EA B  $             84.46 31.0%  $                58.28 N/A N/A
TRACE-B-RB-KIT-MS452 TRACE-B-RB-KIT-MS452 EA B  $             55.59 31.0%  $                38.36 N/A N/A
TRACE-C-BOLT-KIT-MR449 TRACE-C-BOLT-KIT-MR449 EA B  $           138.80 31.0%  $                95.77 N/A N/A
TRACE-D-BOLTED-KIT TRACE-D-BOLTED-KIT EA B  $           129.71 31.0%  $                89.50 N/A N/A
TRAC-ENDPLUG-LARGE-KIT TRAC-ENDPLUG-LARGE-KIT EA B  $               7.63 31.0%  $                  5.26 N/A N/A
TRAC-ENDPLUG-MEDIUM-KIT TRAC-ENDPLUG-MEDIUM-KIT EA B  $               7.48 31.0%  $                  5.16 N/A N/A
TRAC-ENDPLUG-SMALL-KIT TRAC-ENDPLUG-SMALL-KIT EA B  $               7.27 31.0%  $                  5.02 N/A N/A
TRAC-HANGER-EXT-KIT-MS449 TRAC-HANGER-EXT-KIT-MS449 EA B  $             36.83 31.0%  $                25.41 N/A N/A
TRAC-ICT-B-EXTENSION-KIT TRAC-ICT-B-EXTENSION-KIT EA B  $             22.42 31.0%  $                15.47 N/A N/A
TRAC-PULP-PAPER-KIT-M449 TRAC-PULP-PAPER-KIT-M449 EA B  $             33.92 31.0%  $                23.40 N/A N/A
TRACTAPE-TT60-0-ROLL-M449 TRACTAPE-TT60-0-ROLL-M449 EA B  $             10.37 31.0%  $                  7.16 N/A N/A
TRIAX-GAUGE TRIAX-GAUGE: WIRE STRIPPING GAUGE, PROAX EA B  $             44.73 31.0%  $                30.86 N/A N/A
TRIAX-WRENCH TRIAX-WRENCH: WRENCH, 22MM X 11MM EA B  $             24.17 31.0%  $                16.68 N/A N/A
TRK-FF TRK-FF:REPAIR KIT FRONT FEMALE US TRIA EA B  $             33.73 31.0%  $                23.27 N/A N/A
TRK-FM TRK-FM: REPAIR KIT FRONT MALE US TRIAX EA B  $             33.73 31.0%  $                23.27 N/A N/A
TRK-GTKIT TRK-GTKIT: TRIAX INSTALLATION TOOL KIT EA B  $           483.37 31.0%  $              333.53 N/A N/A
TRK-RU-BH TRK-RU-BH: UNIVERSAL BULKHEAD, TRIAX 

CON EA B  $             71.07 31.0%  $                49.04 N/A N/A
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TRK-TKIT TRK-TKIT: TRIAX INSTALLATION TOOL KIT EA B  $           422.94 31.0%  $              291.83 N/A N/A
TRK-TOOL-CASE TRK-TOOL-CASE: TRIAX INSTALL CASE EA B  $           140.40 31.0%  $                96.88 N/A N/A
TRM-SCAP-SM TRM-SCAP-SM: TERMINATOR,SC/APC,SM,65DB EA B  $           149.99 31.0%  $              103.49 N/A N/A
TRP-1-BK TRP-1-BK: PNL EMPTY 1RU FOR TRIAX 1.75X1 EA B  $           104.28 31.0%  $                71.95 N/A N/A
TRP-2-BK TRP-2-BK: PNL EMPTY 2RU #6SCR TRIAX/BNC3 EA B  $             99.69 31.0%  $                68.79 N/A N/A
TRP-2BLANK-BK TRP-2BLANK-BK: PLATE, BLACK, BLANK, TRIA EA B  $             16.10 31.0%  $                11.11 N/A N/A
TRP-2BLANK-G TRP-2BLANK-G: PLATE, BLANK, GRAY, TRIAX EA B  $             16.10 31.0%  $                11.11 N/A N/A
TRP-2BNCFT-2-BK TRP-2BNCFT-2-BK: MODULE W/2 75 OHM BNC F EA B  $             49.08 31.0%  $                33.87 N/A N/A
TRP-2-G TRP-2-G: PNL EMPTY 2RU #6 SCR TRIAX/BNC3 EA B  $             95.09 31.0%  $                65.61 N/A N/A
TT1000 TT1000: TNC INSERTION/REMOVAL TOOL NEW EA B  $           730.74 31.0%  $              504.21 N/A N/A
TT1656 TT1656: INS/REM TOOL 1.6/5.6 CONN EA B  $           846.12 31.0%  $              583.82 N/A N/A
TTRC-100-CAM-01 TTRC-100-CAM-01 EA B  $           118.59 31.0%  $                81.83 N/A N/A
TTRC-200-CAM-01 TTRC-200-CAM-01 EA B  $           143.74 31.0%  $                99.18 N/A N/A
TW327L-000 DTM-XCB-050-1-KU-07-RVA1 EA B  $           290.87 31.0%  $              200.70 N/A N/A
U2-PA25PA-004 U2-PA25PA-004: CTO-CTP CABLE ASSY EA B  $             75.71 31.0%  $                52.24 N/A N/A
U2-PA25PA-008 U2-PA25PA-008: CTO-CTP CABLE ASSY EA B  $             86.96 31.0%  $                60.00 N/A N/A
U2-PA25RA-075 U2-PA25RA-075: CTO-CTP CABLE ASSY EA B  $           275.45 31.0%  $              190.06 N/A N/A
U2-PA25SX-020 U2-PA25SX-020: CTO-CTP CABLE ASSY EA B  $             88.50 31.0%  $                61.07 N/A N/A
U2-PA32PA-005 U2-PA32PA-005: CTO-CTP CABLE ASSY EA B  $           112.21 31.0%  $                77.42 N/A N/A
U2-PC32RA-040 U2-PC32RA-040: CTO-CTP CABLE ASSY EA B  $           253.07 31.0%  $              174.62 N/A N/A
U3-PA25PA-025 U3-PA25PA-025: CTO-CTP CABLE ASSY EA B  $           175.32 31.0%  $              120.97 N/A N/A
U3-PA25PA-030 U3-PA25PA-030: CTO-CTP CABLE ASSY EA B  $           193.63 31.0%  $              133.60 N/A N/A
U3-PA25RA-030 U3-PA25RA-030: CTO-CTP CABLE ASSY EA B  $           193.63 31.0%  $              133.60 N/A N/A
U3-PA25RA-035 U3-PA25RA-035: CTO-CTP CABLE ASSY EA B  $           211.93 31.0%  $              146.23 N/A N/A
U3-PA32PA-003 U3-PA32PA-003: CTO-CTP CABLE ASSY EA B  $           135.36 31.0%  $                93.40 N/A N/A
U3-PA32PA-006 U3-PA32PA-006: CTO-CTP CABLE ASSY EA B  $           151.03 31.0%  $              104.21 N/A N/A
U3-PA32PA-008 U3-PA32PA-008: CTO-CTP CABLE ASSY EA B  $           161.47 31.0%  $              111.41 N/A N/A
U3-PA32PA-010 U3-PA32PA-010: CTO-CTP CABLE ASSY EA B  $           171.92 31.0%  $              118.62 N/A N/A
U3-PA32SX-050 U3-PA32SX-050: CTO-CTP CABLE ASSY EA B  $           320.99 31.0%  $              221.48 N/A N/A
U3-PC32PC-025 U3-PC32PC-025: CTO-CTP CABLE ASSY EA B  $           250.26 31.0%  $              172.68 N/A N/A
U3-RA25RA-020 U3-RA25RA-020: CTO-CTP CABLE ASSY EA B  $           157.01 31.0%  $              108.34 N/A N/A
U3-RA25RA-025 U3-RA25RA-025: CTO-CTP CABLE ASSY EA B  $           175.32 31.0%  $              120.97 N/A N/A
U3-RA25RA-030 U3-RA25RA-030: CTO-CTP CABLE ASSY EA B  $           193.63 31.0%  $              133.60 N/A N/A
U3-RA25RA-035 U3-RA25RA-035: CTO-CTP CABLE ASSY EA B  $           211.93 31.0%  $              146.23 N/A N/A
U3-RA25RA-040 U3-RA25RA-040: CTO-CTP CABLE ASSY EA B  $           230.24 31.0%  $              158.87 N/A N/A
U3-RA25RA-045 U3-RA25RA-045: CTO-CTP CABLE ASSY EA B  $           248.55 31.0%  $              171.50 N/A N/A
U3-RA25RA-100 U3-RA25RA-100: CTO-CTP CABLE ASSY EA B  $           449.92 31.0%  $              310.44 N/A N/A
U3-RA25SX-020 U3-RA25SX-020: CTO-CTP CABLE ASSY EA B  $           115.11 31.0%  $                79.43 N/A N/A
U3-RA25SX-035 U3-RA25SX-035: CTO-CTP CABLE ASSY EA B  $           170.03 31.0%  $              117.32 N/A N/A

9148 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

U3-RA25SX-050 U3-RA25SX-050: CTO-CTP CABLE ASSY EA B  $           224.95 31.0%  $              155.22 N/A N/A
U3-RA25SX-085 U3-RA25SX-085: CTO-CTP CABLE ASSY EA B  $           353.10 31.0%  $              243.64 N/A N/A
U5-PC25PC-003 U5-PC25PC-003: CTO-CTP CABLE ASSY EA B  $           156.21 31.0%  $              107.78 N/A N/A
UDS-TAPE-1.5MIL UDS-TAPE-1.5MIL EA B  $               8.37 31.0%  $                  5.78 N/A N/A
UEF-7ER UEF-7ER: RK UEF 7X23X10 EI RG GR EA B  $        1,231.53 31.0%  $              849.76 N/A N/A
UEF-7ER1A UEF-7ER1A: RK UEF 7X23X10 WE RG GR EA B  $        1,231.53 31.0%  $              849.76 N/A N/A
UEF-EBBR UEF-EBBR: RAIL, BASE BUMPER, UEF, EQ EA B  $           519.21 31.0%  $              358.25 N/A N/A
UEF-EGB2 UEF-EGB2: GUARD BOX 2  EUF EQ EA B  $           200.61 31.0%  $              138.42 N/A N/A
UEF-EGB5 UEF-EGB5: GUARD BOX 5  UEF EQ GRY EA B  $           200.61 31.0%  $              138.42 N/A N/A
UEF-EGBC UEF-EGBC:  PANEL HARDWARE KIT EA B  $           120.78 31.0%  $                83.34 N/A N/A
UEF-GB5 UEF-GB5: GUARD BOX BASE FRONT 5 EA B  $           200.61 31.0%  $              138.42 N/A N/A
UEF-SABK UEF-SABK: ANCHOR BOLT KIT, UEF RACK STD EA B  $             32.19 31.0%  $                22.21 N/A N/A
UEGP-115G UEGP-115G: END GUARD 12 X11.5  GRY EA B  $        1,098.92 31.0%  $              758.25 N/A N/A
UEGP-115NB UEGP-115NB: END GUARD 12 X11.5  NB EA B  $        1,098.92 31.0%  $              758.25 N/A N/A
UEGP-115PW UEGP-115PW: END GUARD 12 X11.5  PW EA B  $        1,095.19 31.0%  $              755.68 N/A N/A
UEGP-118PWS UEGP-118PWS: END GUARD 12  X 11 8  GR EA B  $           846.54 31.0%  $              584.11 N/A N/A
UEGP-7BLK UEGP-7BLK: END GUARD 12 X7  BLACK EA B  $           778.05 31.0%  $              536.85 N/A N/A
UEGP-7G UEGP-7G: ENG GUARD 12 X7  GRY EA B  $           677.24 31.0%  $              467.30 N/A N/A
UEGP-7NB UEGP-7NB: END GUARD 12 X7  NB EA B  $           817.95 31.0%  $              564.39 N/A N/A
UEGP-7PW UEGP-7PW: END GUARD 12 X7  PW EA B  $           747.07 31.0%  $              515.48 N/A N/A
UEGP-8PW UEGP-8PW: END GUARD 12 X8  PW EA B  $           720.18 31.0%  $              496.92 N/A N/A
UEGP-9NBS UEGP-9NBS: END GUARD 12 X9  NB UNI EA B  $        1,242.32 31.0%  $              857.20 N/A N/A
UEGP-9PW UEGP-9PW: END GUARD 12 X9  PW EA B  $           810.22 31.0%  $              559.05 N/A N/A
UEGP-HDWR-KIT UEGP-HDWR-KIT: UNIVERAL END GUARD 

HDWR K EA B  $           571.13 31.0%  $              394.08 N/A N/A
UK1000C-92/30-350 UK1000C-92/30-350 EA B  $             87.80 31.0%  $                60.58 N/A N/A
UL-SM1625 UL-SM1625: MUSA U-LINK, 0.625 INCH, BST EA B  $             19.46 31.0%  $                13.43 N/A N/A
UMB-001 UMB-001: MTG BKT 19 /23        (34).090C EA B  $             37.13 31.0%  $                25.62 N/A N/A
UNDERCLIP-W2S-304-SS UNDERCLIP-W2S-304-SS EA B  $               0.54 31.0%  $                  0.37 N/A N/A
UNS-EX170-1 CAT-5/6,EXTENDER,170M EA B  $        1,169.18 31.00%  $              806.73 N/A N/A
UP-16-WW UP-16-WW:  U/P PNL WHIRLWIND 16X3CKT EA B  $           110.09 31.0%  $                75.96 N/A N/A
UP-28-WW UP-28-WW: U/P PNL WHIRLWIND 28X3CKT EA B  $           194.88 31.0%  $              134.47 N/A N/A
UP-3NCMKII UP-3NCMKII:  PNL 48X5 TRS/TN RN EA B  $           488.27 31.0%  $              336.91 N/A N/A
UP-3NMKIIA-E UP-3NMKIIA-E: U/P PNL 48X5 CKT N/O 2RU P EA B  $           644.78 31.0%  $              444.90 N/A N/A
UP-96CBLTRAY UP-96CBLTRAY: CA TRAY, UP-96    (4).090A EA B  $             57.75 31.0%  $                39.85 N/A N/A
UP-96CMKII UP-96CMKII: PNL 48X6 TRS EA B  $           640.53 31.0%  $              441.97 N/A N/A
UP-96MKII UP-96MKII: PANEL UP 96X3 CKT HN NS 2RU EA B  $           981.19 31.0%  $              677.02 N/A N/A
UP-96NCMKII UP-96NCMKII: ULTRAPACH 10X96 TNRNTRS EA B  $        1,109.61 31.0%  $              765.63 N/A N/A
UP-96NMKII UP-96NMKII: PANEL UP 96X3 CKT NO 3RU QCP EA B  $           668.42 31.0%  $              461.21 N/A N/A
V10V-STS V10V-STS: P/C HD ST STD-STD VIOLET 10 EA B  $             49.77 31.0%  $                34.34 N/A N/A
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V1V-STM V1V-STM: P/C HD ST MID-MID VIOLET 1 EA B  $             26.31 31.0%  $                18.15 N/A N/A
V1VX V1VX: P/C HD VX STD-STD VIOLET 1 EA B  $             24.92 31.0%  $                17.19 N/A N/A
V2V-STM V2V-STM: P/C HD ST MID-MID VIOLET 2 EA B  $             27.85 31.0%  $                19.22 N/A N/A
V2V-STS V2V-STS: P/C HD ST STD-STD VIOLET 2 EA B  $             27.85 31.0%  $                19.22 N/A N/A
V2VX V2VX: P/C HD VX STD-STD VIOLET 2 EA B  $             26.46 31.0%  $                18.26 N/A N/A
V3V-STM V3V-STM: P/C HD ST MID-MID VIOLET 3 EA B  $             29.38 31.0%  $                20.27 N/A N/A
V3V-STM-B V3V-STM-B: P/C HD ST MID-BNC VIOLET 3 EA B  $             28.69 31.0%  $                19.80 N/A N/A
V3VX V3VX: P/C HD VX STD-STD VIOLET 3 EA B  $             28.00 31.0%  $                19.32 N/A N/A
V48721-000 DTM-XCB-050-1-KL-07-RVA1 EA B  $           210.86 31.0%  $              145.49 N/A N/A
V4V-STM V4V-STM: P/C HD ST MID-MID VIOLET 4 EA B  $             30.92 31.0%  $                21.33 N/A N/A
V4V-STS V4V-STS: P/C HD ST STD-STD VIOLET 4 EA B  $             30.92 31.0%  $                21.33 N/A N/A
V4V-STS-B V4V-STS-B: P/C HD ST STD-BNC VIOLET 4 EA B  $             30.21 31.0%  $                20.84 N/A N/A
V600V-MU V600V-MU: P/C HD VX MUSA-MUSA VIOLET 600 EA B  $             30.92 31.0%  $                21.33 N/A N/A
V6V-STM V6V-STM: P/C HD ST MID-MID VIOLET 6 EA B  $             33.98 31.0%  $                23.45 N/A N/A
V6V-STM-B V6V-STM-B: P/C HD ST MID-BNC VIOLET 6 EA B  $             33.27 31.0%  $                22.96 N/A N/A
V6V-STS V6V-STS: P/C HD ST STD-STD VIOLET 6 EA B  $             33.98 31.0%  $                23.45 N/A N/A
V6V-STS-B V6V-STS-B: P/C HD ST STD-BNC VIOLET 6 EA B  $             33.27 31.0%  $                22.96 N/A N/A
V8V-STM V8V-STM: P/C HD ST MID-MID VIOLET 8 EA B  $             45.98 31.0%  $                31.73 N/A N/A
VAM-6PB2 VAM-6PB2: VAM 6 POSITION FC BULKHEAD EA B  $           134.38 31.0%  $                92.72 N/A N/A
VAM-6PB4 VAM-6PB4: VAM 6 POSITION SST BULKHEAD EA B  $           145.63 31.0%  $              100.48 N/A N/A
VAM-6PB5 VAM-6PB5: VAM 6 POSITION MST BULKHEAD EA B  $             65.31 31.0%  $                45.06 N/A N/A
VAM-6PB7 VAM-6PB7: VAM 6 POSTION SC BULKHEAD EA B  $           134.38 31.0%  $                92.72 N/A N/A
VAM-6PB7-BW VAM-6PB7-BW: 

BULKHEAD VAM SMSC BLK/WHT EA B  $           144.38 31.0%  $                99.62 N/A N/A
VAM-6PB7-BW-KIT VAM-6PB7-BW-KIT: BULKHEAD VAM SMSC 

BLK/W EA B  $           144.38 31.0%  $                99.62 N/A N/A
VAM-6PB7-BX VAM-6PB7-BX: BOXED VERSION OF VAM-6PB7 EA B  $           146.88 31.0%  $              101.35 N/A N/A
VAM-6PB9 VAM-6PB9: VAM 6 POSITION MMSC BULKHEAD EA B  $           134.38 31.0%  $                92.72 N/A N/A
VAM-6PBK VAM-6PBK: VAM 6 POSITION LC BULKHEAD EA B  $           145.63 31.0%  $              100.48 N/A N/A
VAM-A6PB2 VAM-A6PB2: MOD VAM BLKHD 6/6SMAPFC 

ADP/R EA B  $           188.13 31.0%  $              129.81 N/A N/A
VAM-A6PB5 VAM-A6PB5: MOD VAM 6POS SMSC BLKHD 8DG EA B  $           188.13 31.0%  $              129.81 N/A N/A
VAM-BLNK VAM-BLNK: VAM, BLANK PLATE EA B  $             12.50 31.0%  $                  8.63 N/A N/A
VAM-SCPLUG VAM-SCPLUG:  BLANK PLUG,SC EA B  $               0.32 31.0%  $                  0.22 N/A N/A

VAMW-7UBV0000-M6 VAMW-7UBV0000-M6: WIDEVAM W/ONLY PC 
SMSC EA B  $        1,958.42 31.0%  $           1,351.31 N/A N/A

VBK-2AD VBK-2AD: V-BOLT KIT 2  ADJUS SUP EA B  $           168.49 31.0%  $              116.26 N/A N/A
VCG-25 VCG-25: VERT CBL GUIDE,FDS CON MOD 2X5 EA B  $             73.46 31.0%  $                50.69 N/A N/A
VCG-25A VCG-25A: GUIDE VERT CBL FDF CON MOD 2X7 EA B  $             73.46 31.0%  $                50.69 N/A N/A
VCG-25AT VCG-25AT: VERT CBL GUIDE,LGX CONN 

MODULE EA B  $             55.69 31.0%  $                38.43 N/A N/A
VCG-3ICS VCG-3ICS: 3 INCH DEEP VCG EA B  $             42.63 31.0%  $                29.41 N/A N/A
VCG-45-SBC VCG-45-SBC: KIT, VCG 4X7X5 EA B  $             73.46 31.0%  $                50.69 N/A N/A
VCG-48 VCG-48: KIT VCG 4X8X7 EA B  $             82.80 31.0%  $                57.13 N/A N/A
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VCG-800230 VCG-800230: GUIDE CABLE OSP VERT 8  PW EA B  $           144.23 31.0%  $                99.52 N/A N/A
VCG-ACC185 VCG-ACC185: VCG KIT, 2 X5   18.5 HIGH EA B  $           178.47 31.0%  $              123.14 N/A N/A
VCG-V25 VCG-V25: GUIDE CBLE FRNT VERT 6.83X1.7 EA B  $             73.46 31.0%  $                50.69 N/A N/A
VI-116-DES-BK VI-116-DES-BK: BNC BLKHD PNL 1RU 1X16 BK EA B  $           271.74 31.0%  $              187.50 N/A N/A
VI-116-DES-W VI-116-DES-W: BNC BLKHD PNL 1RU 1X16 WH EA B  $           271.74 31.0%  $              187.50 N/A N/A
VI-122-DES-BK VI-122-DES-BK: BNC BLKHD PNL 1RU 1X22 BK EA B  $           375.87 31.0%  $              259.35 N/A N/A
VI-124-1394 VI-124-1394: FIREWIRE IEEE1394 PATCH PNL EA B  $           985.60 31.0%  $              680.06 N/A N/A
VI-124-DES-BK VI-124-DES-BK: BNC BLKHD PNL 1RU 1X24 BL EA B  $           410.68 31.0%  $              283.37 N/A N/A
VI-12-PTY VI-12-PTY: BNC BLKHD PNL 2RU 2X6 PUTTY EA B  $           230.63 31.0%  $              159.13 N/A N/A
VI-132-BK VI-132-BK: VIDEO ICON PANELS,32 CKTS, 2X EA B  $           533.82 31.0%  $              368.34 N/A N/A
VI-132-SS-BK VI-132-SS-BK: PNL,BNC FT, ICON, 32 STAGG EA B  $           533.82 31.0%  $              368.34 N/A N/A
VI-132-TR-BK VI-132-TR-BK: BNC BLKHD PNL 1RU 2X16 32C EA B  $           541.81 31.0%  $              373.85 N/A N/A
VI-148-23-PTY VI-148-23-PTY: BNC BLKHD PNL2X24 23  1RU EA B  $           780.26 31.0%  $              538.38 N/A N/A
VI-20-PTY VI-20-PTY: BNC BLKHD PNL 2RU 2X10 20CKT EA B  $           328.47 31.0%  $              226.64 N/A N/A
VI-24-PTY VI-24-PTY: BNC BLKHD PNL 2RU 2X12 P/ W EA B  $           410.68 31.0%  $              283.37 N/A N/A
VI-24-TR-W VI-24-TR-W: BNC BLKHD PNL 2RU 2X12 24CKT EA B  $           464.35 31.0%  $              320.40 N/A N/A
VI-24VHR-BK VI-24VHR-BK: BNC BLKHD PNL 2RU 2X12 24CK EA B  $           451.77 31.0%  $              311.72 N/A N/A
VI-28-BBG VI-28-BBG: PNL VIDEO BNC BLKHD 2X14 CKT EA B  $           530.75 31.0%  $              366.22 N/A N/A
VI-32-BK VI-32-BK: BNC BLKHD PNL 2RU 2X16 32CKT B EA B  $           533.82 31.0%  $              368.34 N/A N/A
VI-32-DES-W VI-32-DES-W: ICON BNC BULKHEAD 32-WHT EA B  $           533.82 31.0%  $              368.34 N/A N/A
VI-32-PTY VI-32-PTY:  BNC BLKHD PNL 2RU 2X16 32CKT EA B  $           533.82 31.0%  $              368.34 N/A N/A
VI-32-W VI-32-W: BNC BLKHD PNL 2RU 2X16 32CKT WH EA B  $           533.82 31.0%  $              368.34 N/A N/A
VI-48-19-TTDES-BK VI-48-19-TTDES-BK: BNC BLKHD PNL 2RU 2X2 EA B  $           780.26 31.0%  $              538.38 N/A N/A
VI-48-19-TTDES-G VI-48-19-TTDES-G: BNC BLKHD PNL 2RU 2X24 EA B  $           780.26 31.0%  $              538.38 N/A N/A
VI-48-23-DES-BK VI-48-23-DES-BK: BNC BLKHD PNL 2RU 2X24 EA B  $           780.26 31.0%  $              538.38 N/A N/A
VI-48-23-TT-DES-BK VI-48-23-TT-DES-BK:  BNC BLKHD PNL 2RU EA B  $           780.26 31.0%  $              538.38 N/A N/A
VI-48-BK VI-48-BK: BNC BLKHD PNL 2RU 3X16 48CKT B EA B  $           780.26 31.0%  $              538.38 N/A N/A
VI-48-PTY VI-48-PTY: BNC BLKHD PNL 2RU 3X16 48CKT EA B  $           780.26 31.0%  $              538.38 N/A N/A
VI-48-W VI-48-W: BNC BLKHD PNL 2RU 3X16 48CKT WH EA B  $           780.26 31.0%  $              538.38 N/A N/A
VIW-24 VIW-24: BNC BLKHD PNL WALL 2X12 24CK WHT EA B  $           459.60 31.0%  $              317.12 N/A N/A
VIW-424 VIW-424: BNC BLKHD PNL WALL 4X24 96 CKT EA B  $        1,601.61 31.0%  $           1,105.11 N/A N/A
VIW-64 VIW-64: BNC BLKHD PNL WALL 2X32 64 CKT W EA B  $        1,355.16 31.0%  $              935.06 N/A N/A
VIW-8 VIW-8: BNC BLKHD PNL WALL 1X8 8CKT WHT EA B  $           246.43 31.0%  $              170.04 N/A N/A
VIW-96 VIW-96: BNC BLKHD PNL WALL 2X48 96CKT WH EA B  $        1,601.61 31.0%  $           1,105.11 N/A N/A
VLM-27A7A2000A0000 VLM-27A7A2000A0000: SPLT VLM, 50/50, LC EA B  $           376.75 31.0%  $              259.96 N/A N/A
VLM-27A7A2000B0000 VLM-27A7A2000B0000: SPLT VLM, 50/50, ASC EA B  $           683.07 31.0%  $              471.32 N/A N/A
VLM-27A7A2030B0000 VLM-27A7A2030B0000: LGX STYLE VAM 2X2 EA B  $           901.10 31.0%  $              621.76 N/A N/A
VLM-27A7A2200B0000 VLM-27A7A2200B0000: SPLT VLM, 60/40, ASC EA B  $           683.07 31.0%  $              471.32 N/A N/A
VLM-27A7A2300A0000 VLM-27A7A2300A0000: SPLT VLM, 65/35, ASC EA B  $           683.07 31.0%  $              471.32 N/A N/A
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VLM-27A7A4900A0000 VLM-27A7A4900A0000: LGX STYLE VAM 1X4 EA B  $           738.87 31.0%  $              509.82 N/A N/A
VLM-27A7A8000A0000 VLM-27A7A8000A0000: LGX STYLE VAM 1X8 EA B  $        1,346.68 31.0%  $              929.21 N/A N/A
VLM-27U7U2000B0000 VLM-27U7U2000B0000: SPLT VLM, 50/50, SC EA B  $           658.78 31.0%  $              454.56 N/A N/A
VLM-27U7U2400B0000 VLM-27U7U2400B0000: SPLT VLM, 70/30, SC EA B  $           658.78 31.0%  $              454.56 N/A N/A
VLM-27U7U2600B0000 VLM-27U7U2600B0000: SPLT VLM, 80/20, SC EA B  $           658.78 31.0%  $              454.56 N/A N/A
VLM-27U7U2800B0000 VLM-27U7U2800B0000: SPLT VLM, 90/10, SC EA B  $           658.78 31.0%  $              454.56 N/A N/A
VLM-27U7U2800B0000-SB VLM-27U7U2800B0000-SB: LGX VAM (2) 1X2 EA B  $           659.22 31.0%  $              454.86 N/A N/A
VLM-27U7U3900A0000 VLM-27U7U3900A0000: SPLT VLM, 33/33/33, EA B  $           533.67 31.0%  $              368.23 N/A N/A
VLM-27U7U4900A0000 VLM-27U7U4900A0000: LGX STYLE VAM 25/25/ EA B  $           718.63 31.0%  $              495.85 N/A N/A
VLM-27U7U6000A0000-VZ2 VLM-27U7U6000A0000-VZ2: VZ 1X6 SPLITTER EA B  $        1,088.73 31.0%  $              751.22 N/A N/A
VLM-29B9B2000A0000 VLM-29B9B2000A0000: LGX STYLE VAM 50/50 EA B  $           335.24 31.0%  $              231.32 N/A N/A
VLM-29B9B2600A0000 VLM-29B9B2600A0000: LGX STYLE VAM 80/20 EA B  $           335.24 31.0%  $              231.32 N/A N/A
VLM-2KAKA2000D0000 VLM-2KAKA2000D0000: SPLT VLM, 50/50, A EA B  $        1,295.72 31.0%  $              894.05 N/A N/A
VLM-2KMKM2000D0000 VLM-2KMKM2000D0000: LGX , 62.5/125 LC, 5 EA B  $        1,129.69 31.0%  $              779.49 N/A N/A
VLM-2KMKM2800D0000 VLM-2KMKM2800D0000: LGX , 62.5/125 LC, 9 EA B  $        1,129.69 31.0%  $              779.49 N/A N/A
VLM-2KNKN2000D0000 VLM-2KNKN2000D0000: LGX , 50/125 LC, 50/ EA B  $        1,129.69 31.0%  $              779.49 N/A N/A
VLM-2KNKN2800D0000 VLM-2KNKN2800D0000: LGX , 50/125 LC, 90/ EA B  $        1,129.69 31.0%  $              779.49 N/A N/A
VLM-2KUKU2000A0000 VLM-2KUKU2000A0000: SPLT VLM, 50/50, LC EA B  $           364.60 31.0%  $              251.57 N/A N/A
VLM-2KUKU2000D0000 VLM-2KUKU2000D0000: SPLT VLM, 50/50, LC EA B  $        1,247.12 31.0%  $              860.51 N/A N/A
VLM-2KUKU8000A0000 VLM-2KUKU8000A0000: LGX MOD, LC ,1X8 EA B  $        1,346.68 31.0%  $              929.21 N/A N/A
VLM-57U7U2000A0000 VLM-57U7U2000A0000: SPLT VLM, 50/50, SC EA B  $           327.10 31.0%  $              225.70 N/A N/A
VLM9-27U7U3100B000 VLM9-27U7U3100B000: VLM9 TYPE B 1X3, SC EA B  $           868.70 31.0%  $              599.40 N/A N/A
VLM9-27U7U6000A0000-VZ2 VLM9-27U7U6000A0000-VZ2: VZ 1X6 SPLITTER EA B  $        1,088.73 31.0%  $              751.22 N/A N/A
VLM9-57A7A2000F00J VLM9-57A7A2000F00J: 9  LGX SPLTR MOD 50% EA B  $        1,908.37 31.0%  $           1,316.78 N/A N/A
VLM9-57U7U2000F00G VLM9-57U7U2000F00G: 9  LGX SPLT MOD 50/5 EA B  $        1,835.48 31.0%  $           1,266.48 N/A N/A
VLM9-57U7U2000F00J VLM9-57U7U2000F00J: 9  LGX SPLTR MOD 50% EA B  $        1,835.48 31.0%  $           1,266.48 N/A N/A
VLM-M7U7U7U0BD000000-VRZ VLM-M7U7U7U0BD000000-VRZ: MON VLM, 95/05 EA B  $           659.22 31.0%  $              454.86 N/A N/A
VLM-M7U7U7U1AB000 VLM-M7U7U7U1AB000: MON VLM, 90/10, SC EA B  $           658.78 31.0%  $              454.56 N/A N/A
VLM-M7U7U7U1AP000 VLM-M7U7U7U1AP000: MON VLM, 90/10, SC EA B  $           658.78 31.0%  $              454.56 N/A N/A
VLM-M7U7U7U1BJ000-VRZ VLM-M7U7U7U1BJ000-VRZ: MON VLM, 95/05, EA B  $           658.78 31.0%  $              454.56 N/A N/A
VLM-M7U7U7U1BJ000-VZ2 VLM-M7U7U7U1BJ000-VZ2: CUSTOM LGX STYLE EA B  $           659.22 31.0%  $              454.86 N/A N/A
VLM-M7U7U7U1CJ000-VRZ VLM-M7U7U7U1CJ000-VRZ: MON VLM, 50/50, S EA B  $           658.78 31.0%  $              454.56 N/A N/A
VLM-M7U7U7U1ED000 VLM-M7U7U7U1ED000: MON VLM, 80/20, SC EA B  $           658.78 31.0%  $              454.56 N/A N/A
VLM-M9A9A9A1AD000 VLM-M9A9A9A1AD000: MON LGX STYLE D, MM 

V EA B  $           600.05 31.0%  $              414.03 N/A N/A

VLM-M9A9A9A1CD000-VRZ VLM-M9A9A9A1CD000-VRZ: CUSTOM LGX VAM 
MM EA B  $           645.05 31.0%  $              445.08 N/A N/A

VLM-M9A9A9A1CJ000-VRZ VLM-M9A9A9A1CJ000-VRZ: CUSTOM LGX STYLE EA B  $           645.49 31.0%  $              445.39 N/A N/A
VLM-M9B9B9B1AJ000 VLM-M9B9B9B1AJ000: LGX OR LSX STYLE VAM EA B  $           600.05 31.0%  $              414.03 N/A N/A
VLM-M9B9B9B1CD000-VRZ VLM-M9B9B9B1CD000-VRZ: LGX VAM W/R 

PORTS EA B  $           600.50 31.0%  $              414.35 N/A N/A
VLM-M9B9B9B1CJ000-VRZ VLM-M9B9B9B1CJ000-VRZ: LGX STYLE VAM TYP EA B  $           645.49 31.0%  $              445.39 N/A N/A
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VLM-MKUKUKU1AB000 VLM-MKUKUKU1AB000: MON VLM, 90/10, LC EA B  $           658.78 31.0%  $              454.56 N/A N/A
VLM-W27U7UBM1A0000 VLM-W27U7UBM1A0000: WDM LGX, DUAL BI-

DIR EA B  $           607.88 31.0%  $              419.44 N/A N/A
VM-CJMID2-G VM-CJMID2-G: VIDEO MOD VP 8CKT GREY EA B  $           277.87 31.0%  $              191.73 N/A N/A
VMM-2N2N9A1AJ000 VMM-2N2N9A1AJ000: VMM TYPE J MM FC/SC EA B  $        1,086.71 31.0%  $              749.83 N/A N/A
VMM-2U00AD0000 VMM-2U00AD0000: MOD VAM SPLTR DUAL MON 

X EA B  $           759.47 31.0%  $              524.03 N/A N/A
VMM-2U2U2U1AJ000 VMM-2U2U2U1AJ000: VAM VMM MOD STYLE J EA B  $           883.46 31.0%  $              609.59 N/A N/A
VMM-2U2U2U1CJ000 VMM-2U2U2U1CJ000: MON MOD, FC, 50/50, TY EA B  $           883.46 31.0%  $              609.59 N/A N/A
VMM-2U2U2U1KJ000-QST VMM-2U2U2U1KJ000-QST: MON MOD, 99/1 HP C EA B  $           855.47 31.0%  $              590.27 N/A N/A
VMM-2U2U7U1AD000 VMM-2U2U7U1AD000: VMM STYLE D 90/10 SPLI EA B  $           833.47 31.0%  $              575.09 N/A N/A
VMM-2U2U7U1ED000 VMM-2U2U7U1ED000: VMM STYLE D, 80/20, FC EA B  $           831.97 31.0%  $              574.06 N/A N/A
VMM-2U2U7U1HJ000 VMM-2U2U7U1HJ000: VMM MOD STYLE J, 70/30 EA B  $           833.47 31.0%  $              575.09 N/A N/A
VMM-7A7A7U1BC000 VMM-7A7A7U1BC000: VMM TYPE C,95/05 SPLIT EA B  $           750.47 31.0%  $              517.82 N/A N/A

VMM-7SD002 VMM-7SD002: MOD VAM MON DUAL X-CONN 
SMSC EA B  $        1,309.95 31.0%  $              903.87 N/A N/A

VMM-7SD004 VMM-7SD004: MOD VAM DUAL MON RF 95/5  SP EA B  $        1,309.95 31.0%  $              903.87 N/A N/A
VMM-7SD005 VMM-7SD005: MOD VAM SPLTR FF 1X2 95/05SM EA B  $        1,023.96 31.0%  $              706.53 N/A N/A
VMM-7U00CG0000-W6 VMM-7U00CG0000-W6: VAM MON 1X3/2X2 SMSC EA B  $        2,669.89 31.0%  $           1,842.22 N/A N/A

VMM-7U7U7U0AB000000 VMM-7U7U7U0AB000000: VMM-
7U7U7U0AB000000 EA B  $           733.22 31.0%  $              505.92 N/A N/A

VMM-7U7U7U0AD00000 VMM-7U7U7U0AD00000: VAM,DUAL MONITOR 
CR EA B  $           731.97 31.0%  $              505.06 N/A N/A

VMM-7U7U7U0BJ000000 VMM-7U7U7U0BJ000000: MOD, VMM SMSC 95/5 EA B  $           732.47 31.0%  $              505.40 N/A N/A
VMM-7U7U7U1AB000 VMM-7U7U7U1AB000: VMM TYPE B SMSC EA B  $           731.97 31.0%  $              505.06 N/A N/A
VMM-7U7U7U1AC000 VMM-7U7U7U1AC000: VMM TYPE C 90/10 SPLIT EA B  $           731.97 31.0%  $              505.06 N/A N/A
VMM-7U7U7U1AD000 VMM-7U7U7U1AD000: VMM VAM TYPE D 90/10 EA B  $           731.97 31.0%  $              505.06 N/A N/A
VMM-7U7U7U1AD000-A VMM-7U7U7U1AD000-A: VMM VAM TYPE D 90/10 EA B  $           731.97 31.0%  $              505.06 N/A N/A
VMM-7U7U7U1AH0000 VMM-7U7U7U1AH0000: VMM TYPE H SMSC EA B  $           731.97 31.0%  $              505.06 N/A N/A
VMM-7U7U7U1AJ000 VMM-7U7U7U1AJ000: VMM TYPE J SMSC EA B  $           731.97 31.0%  $              505.06 N/A N/A
VMM-7U7U7U1AP000 VMM-7U7U7U1AP000: VMM MODULE STYLE P EA B  $           731.97 31.0%  $              505.06 N/A N/A
VMM-7U7U7U1BJ000 VMM-7U7U7U1BJ000: VMM SC ULTRA POL CONN EA B  $           731.97 31.0%  $              505.06 N/A N/A
VMM-7U7U7U1BR000 VMM-7U7U7U1BR000: VMM MOD, STYLE R, SC EA B  $           686.47 31.0%  $              473.66 N/A N/A
VMM-7U7U7U1CB000 VMM-7U7U7U1CB000: VMM TYPE B SMSC 50/50 EA B  $           731.97 31.0%  $              505.06 N/A N/A
VMM-7U7U7U1CJ000 VMM-7U7U7U1CJ000: VMM TYPE J SMSC 50/50 EA B  $           731.97 31.0%  $              505.06 N/A N/A
VMM-7U7U7U1CP000 VMM-7U7U7U1CP000: VMM MODULE STYLE P EA B  $           731.97 31.0%  $              505.06 N/A N/A
VMM-7U7U7U1ED000 VMM-7U7U7U1ED000: VMM VAM TYPE D 80/20 EA B  $           731.97 31.0%  $              505.06 N/A N/A
VMM-7U7U7U1KB000 VMM-7U7U7U1KB000: VMM MOD STYLE R, SC, 1 EA B  $           731.97 31.0%  $              505.06 N/A N/A
VMM-7U7U7U1KR000 VMM-7U7U7U1KR000: VMM MOD STYLE R, SC, 1 EA B  $           686.47 31.0%  $              473.66 N/A N/A
VMM-7U7U7U1MP000 VMM-7U7U7U1MP000: VMM MOD 1X3 60/20/20 S EA B  $           965.21 31.0%  $              665.99 N/A N/A
VMM-9A9A9A1AB000 VMM-9A9A9A1AB000: VMM TYPE B MMSC 90/10 EA B  $           666.72 31.0%  $              460.04 N/A N/A
VMM-9A9A9A1AJ000 VMM-9A9A9A1AJ000: VMM TYPE J MMSC 90/10 EA B  $           666.72 31.0%  $              460.04 N/A N/A
VMM-9A9A9A1CC000 VMM-9A9A9A1CC000: VMM TYPE C MMSC 50/125 EA B  $           666.72 31.0%  $              460.04 N/A N/A
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VMM-9A9A9A1CJ000 VMM-9A9A9A1CJ000: VAM VMM MOD STYLE J. EA B  $           666.72 31.0%  $              460.04 N/A N/A
VMM-9A9A9A1HJ000 VMM-9A9A9A1HJ000: VMM TYPE J MMSC 30/70 EA B  $           666.72 31.0%  $              460.04 N/A N/A
VMM-9A9A9A1JA000 VMM-9A9A9A1JA000: VMM SC/SC/SC 1 CIRCUIT EA B  $           666.72 31.0%  $              460.04 N/A N/A
VMM-9A9A9A1JJ000-M VMM-9A9A9A1JJ000-M: VMM TYPE J MMSC 50/1 EA B  $           666.72 31.0%  $              460.04 N/A N/A
VMM-9B9B9B0AJ000000 VMM-9B9B9B0AJ000000: MOD, VMM MMSC 

DMCC EA B  $           717.22 31.0%  $              494.88 N/A N/A
VMM-9B9B9B1AB000 VMM-9B9B9B1AB000: VMM TYPE B MMSC EA B  $           666.72 31.0%  $              460.04 N/A N/A
VMM-9B9B9B1AD000 VMM-9B9B9B1AD000: VMM STYLE D MMSC 62.5 EA B  $           666.72 31.0%  $              460.04 N/A N/A
VMM-9B9B9B1AJ000 VMM-9B9B9B1AJ000: VMM TYPE J MMSC 62.5 EA B  $           666.72 31.0%  $              460.04 N/A N/A
VMM-9B9B9B1BB000 VMM-9B9B9B1BB000: VMM TYPE B MMSC EA B  $           666.72 31.0%  $              460.04 N/A N/A
VMM-9B9B9B1CB000 VMM-9B9B9B1CB000: VMM TYPE B MMSC EA B  $           666.72 31.0%  $              460.04 N/A N/A
VMM-9B9B9B1CD000 VMM-9B9B9B1CD000: VMM STYLE D MMSC 50/50 EA B  $           666.72 31.0%  $              460.04 N/A N/A
VMM-9B9B9B1CG000 VMM-9B9B9B1CG000: VMM TYPE G MMSC 62.5/1 EA B  $           666.72 31.0%  $              460.04 N/A N/A
VMM-9B9B9B1CJ000 VMM-9B9B9B1CJ000: VMM TYPE J MMSC 62.5/1 EA B  $           666.72 31.0%  $              460.04 N/A N/A
VMM-9B9B9B1CP000 VMM-9B9B9B1CP000: VMM MOD, MMSC, 50/50 EA B  $           666.72 31.0%  $              460.04 N/A N/A
VMM-9B9B9B1HB000 VMM-9B9B9B1HB000: VMM MMSC 70/30 SPLIT EA B  $           666.72 31.0%  $              460.04 N/A N/A
VMM-9B9B9B1HD000 VMM-9B9B9B1HD000: VMM MMSC 70/30 SPLIT EA B  $           666.72 31.0%  $              460.04 N/A N/A
VMM-9B9B9B1HJ000-M VMM-9B9B9B1HJ000-M: VMM MMSC 70/30 SPLIT EA B  $           666.72 31.0%  $              460.04 N/A N/A
VMM-9B9B9B1JD000 VMM-9B9B9B1JD000: VMM STYLE D MMSC 60/40 EA B  $           666.72 31.0%  $              460.04 N/A N/A
VMM-9B9B9B1JJ000-B VMM-9B9B9B1JJ000-B: TYPE J MMSC 62.5, BL EA B  $           666.72 31.0%  $              460.04 N/A N/A
VMM-9B9B9B1JJ000-M VMM-9B9B9B1JJ000-M: TYPE J MMSC 62.5 AM EA B  $           666.72 31.0%  $              460.04 N/A N/A
VMM-9B9B9B1JU000-B VMM-9B9B9B1JU000-B: TYPE U MMSC 62.5, BL EA B  $           666.72 31.0%  $              460.04 N/A N/A
VMM-KAKA7U1BC000 VMM-KAKA7U1BC000: VMM TYPE C ASC/ALC EA B  $           750.47 31.0%  $              517.82 N/A N/A
VMM-KMKMKM1JJ000 VMM-KMKMKM1JJ000: VMM MM/LC 1 CIRCUIT EA B  $           666.72 31.0%  $              460.04 N/A N/A
VMM-KMKMKM2CG000 VMM-KMKMKM2CG000: VMM LC/LC/LC 2 

CIRCUIT EA B  $        1,255.20 31.0%  $              866.09 N/A N/A
VMM-KMKMKM2FX000 VMM-KMKMKM2FX000: VAM MON STYLE X, 62.5 EA B  $        1,255.20 31.0%  $              866.09 N/A N/A
VMM-KNKNKN1AP000 VMM-KNKNKN1AP000: VAM VMM MODULE LC EA B  $           666.72 31.0%  $              460.04 N/A N/A
VMM-KNKNKN1JA000 VMM-KNKNKN1JA000: VMM LC/LC/LC 1 CIRCUIT EA B  $           666.72 31.0%  $              460.04 N/A N/A
VMM-KNKNKN2AJ000 VMM-KNKNKN2AJ000: FDF MON MOD, MMLC, 

90/ EA B  $        1,255.20 31.0%  $              866.09 N/A N/A
VMM-KNKNKN2FX000 VMM-KNKNKN2FX000: VAM MONITOR STYLE X EA B  $        1,255.20 31.0%  $              866.09 N/A N/A
VMM-KNKNKN2HJ000 VMM-KNKNKN2HJ000: MON MOD, MMLC, 70/30 EA B  $        1,255.20 31.0%  $              866.09 N/A N/A
VMM-KNKNKN2JA000 VMM-KNKNKN2JA000: VMM LC/LC/LC 2 CIRCUIT EA B  $           666.72 31.0%  $              460.04 N/A N/A

VMM-KUKUKU1CP000 VMM-KUKUKU1CP000: VAM MVAM VMM 
MODULE LC EA B  $           731.97 31.0%  $              505.06 N/A N/A

VMM-KUKUKU2AJ000 VMM-KUKUKU2AJ000: FDF MON MOD, LC, 90/10 EA B  $        1,385.69 31.0%  $              956.13 N/A N/A

VMM-KUKUKU2CP000 VMM-KUKUKU2CP000: VAM VMM MODULE LC 
50/5 EA B  $        1,385.69 31.0%  $              956.13 N/A N/A

VMM-KUKUKU2HJ000 VMM-KUKUKU2HJ000: FDF MON MOD, LC, 70/30 EA B  $        1,385.69 31.0%  $              956.13 N/A N/A
VMM-KUKUKU3AD000-C VMM-KUKUKU3AD000-C: VAM MONITOR STYLE 

D EA B  $        2,039.42 31.0%  $           1,407.20 N/A N/A

VMM-KUKUKU3CP000 VMM-KUKUKU3CP000: VAM VMM MODULE LC 
50/5 EA B  $        2,039.42 31.0%  $           1,407.20 N/A N/A
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VM-MVJ-BK VM-MVJ-BK: VIDEO MOD 4 CKT MVJ-3 BK EA B  $           264.30 31.0%  $              182.37 N/A N/A
VM-MVJT-BK VM-MVJT-BK: VIDEO MOD 4 CKT MVJ-3T BLACK EA B  $           300.39 31.0%  $              207.27 N/A N/A

VMMW-4U4U4U3MS000 VMMW-4U4U4U3MS000: WIDEVAM, MONITOR 
MOD EA B  $        3,521.86 31.0%  $           2,430.08 N/A N/A

VMMW-7U7U7U0BR000000-M6 VMMW-7U7U7U0BR000000-M6: WIDEVAM, 95/5 EA B  $        3,739.85 31.0%  $           2,580.50 N/A N/A
VMMW-7U7U7U3MS000 VMMW-7U7U7U3MS000: WIDEVAM MON, TYPE S EA B  $        2,810.89 31.0%  $           1,939.51 N/A N/A
VMMW-7U7U7U3MT000 VMMW-7U7U7U3MT000: WIDEVAM MON, TYPE T EA B  $        2,810.89 31.0%  $           1,939.51 N/A N/A
VMMW-7U7U7U3MV000 VMMW-7U7U7U3MV000: WIDEVAM MON, TYPE 

V EA B  $        2,810.89 31.0%  $           1,939.51 N/A N/A
VMMW-7U7U7U3MY000 VMMW-7U7U7U3MY000: WIDE VAM, TYPE Y EA B  $        2,810.89 31.0%  $           1,939.51 N/A N/A
VMMW-7U7U7U4AD000 VMMW-7U7U7U4AD000: WIDEVAM MON TYPE D, 

S EA B  $        2,764.89 31.0%  $           1,907.77 N/A N/A

VMMW-7U7U7U4AP000 VMMW-7U7U7U4AP000: WIDEVAM VMM STYLE 
P S EA B  $        2,764.89 31.0%  $           1,907.77 N/A N/A

VMMW-7U7U7U4HP000 VMMW-7U7U7U4HP000: WIDEVAM, MON, STYLE 
P EA B  $        2,764.89 31.0%  $           1,907.77 N/A N/A

VMMW-7U7U7U4JP000 VMMW-7U7U7U4JP000: WIDEVAM 4-CKT 60/40 S EA B  $        2,764.89 31.0%  $           1,907.77 N/A N/A
VMMW-7U7U7U6HP000 VMMW-7U7U7U6HP000: WIDEVAM, MON, STYLE 

P EA B  $        4,075.34 31.0%  $           2,811.98 N/A N/A
VMMW-9A9A9A4JP000 VMMW-9A9A9A4JP000: WIDEVAM, MM, STYLE P EA B  $        2,503.90 31.0%  $           1,727.69 N/A N/A
VMMW-9B9B9B3MS000 VMMW-9B9B9B3MS000: WIDEVAM MON TYPE S, 

M EA B  $        2,549.90 31.0%  $           1,759.43 N/A N/A

VMMW-9B9B9B3MY000 VMMW-9B9B9B3MY000: WIDEVAM MON TYPE Y, 
M EA B  $        2,549.90 31.0%  $           1,759.43 N/A N/A

VMMW-KMKMKM6MV000 VMMW-KMKMKM6MV000: WIDEVAM MON. 
TYPE V M EA B  $        4,949.80 31.0%  $           3,415.36 N/A N/A

VMMW-KUKUKU3HJ000 VMMW-KUKUKU3HJ000: DDWVAM MON TYPE J, 
LC EA B  $        2,039.42 31.0%  $           1,407.20 N/A N/A

VMMW-KUKUKU6MV000 VMMW-KUKUKU6MV000: WIDEVAM MON, TYPE 
V EA B  $        5,471.78 31.0%  $           3,775.53 N/A N/A

VMMW-KUKUKU6MY000 VMMW-KUKUKU6MY000: WIDE VAM STYLE Y EA B  $        5,471.78 31.0%  $           3,775.53 N/A N/A
VM-RGBHV-MVJ-BK VM-RGBHV-MVJ-BK: VIDEO MOD VP RGB HV 

MV EA B  $           346.81 31.0%  $              239.30 N/A N/A
VM-RGBHV-MVJT-BK VM-RGBHV-MVJT-BK: VIDEO MOD VP RGB HV M EA B  $           378.52 31.0%  $              261.18 N/A N/A
VM-SVJ-BK VM-SVJ-BK: VIDEO MOD VP 3CKT SVJ BK EA B  $           154.72 31.0%  $              106.76 N/A N/A
VM-SVJT-BK VM-SVJT-BK: VIDEO MOD VP 3 CKT SVJT BK EA B  $           174.24 31.0%  $              120.23 N/A N/A
VP2224-D9-BK VP2224-D9-BK: PNL UNI PATCH 24 CKT DB9 B EA B  $        2,457.96 31.0%  $           1,695.99 N/A N/A
VP2232-BANQCP-BK VP2232-BANQCP-BK: LOADED CHASS VP 64 CKT EA B  $        2,936.42 31.0%  $           2,026.13 N/A N/A
VP2232-BK VP2232-BK: CHASSIS UNI PATCH EMPTY 32 CK EA B  $             98.92 31.0%  $                68.25 N/A N/A
VP2232-D9-BK VP2232-D9-BK: PNL UNI PATCH 32 CKT DB9 B EA B  $        2,947.19 31.0%  $           2,033.56 N/A N/A
VP2232-D9-BK-S VP2232-D9-BK-S: PNL UNI PATCH 32 CKT DB9 EA B  $        3,084.51 31.0%  $           2,128.31 N/A N/A
VP2232-D9-G VP2232-D9-G: PNL UNI PATCH 32 CKT DB9 GR EA B  $        2,947.19 31.0%  $           2,033.56 N/A N/A
VP2232-D9-G-S VP2232-D9-G-S: PNL UNI PATCH 32 CKT DB9 EA B  $        3,084.51 31.0%  $           2,128.31 N/A N/A
VP2232-GIGE VP2232-GIGE: PNL UNI PATCH 32 CKT, CAT 5 EA B  $        2,114.84 31.0%  $           1,459.24 N/A N/A
VP2232-GIGE-NN VP2232-GIGE-NN: PNL UNI PATCH 32 CKT, CA EA B  $        2,114.84 31.0%  $           1,459.24 N/A N/A
VP2232-MKII-BK VP2232-MKII-BK: PNL UNI PATCH 32 CKT QCP EA B  $        3,760.41 31.0%  $           2,594.68 N/A N/A
VP2232-NND9-BK VP2232-NND9-BK: PNL UNI PATCH 32 CKT DB9 EA B  $        2,947.19 31.0%  $           2,033.56 N/A N/A
VP-BAN-TOOL VP-BAN-TOOL: EXTRACTION TOOL, BAN JACK, EA B  $             33.02 31.0%  $                22.78 N/A N/A
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VP-DES-225-WIN-B VP-DES-225-WIN-B: D/S WINDOW KIT-100, .2 EA B  $           361.31 31.0%  $              249.30 N/A N/A
VP-DES-279-A VP-DES-279-A: KIT,DESIG STRIP,.279X16.75 EA B  $             45.56 31.0%  $                31.44 N/A N/A
VP-DES-343-32 VP-DES-343-32: DES KIT .343 32 POS EA B  $             45.56 31.0%  $                31.44 N/A N/A
VP-DES-343-A VP-DES-343-A: KIT,DESIG STRIP,.343X16.75 EA B  $             45.56 31.0%  $                31.44 N/A N/A
VP-DES-440 VP-DES-440: KIT .440 DES STRIP EA B  $             45.56 31.0%  $                31.44 N/A N/A
VP-DES-680-32 VP-DES-680-32: HORZ D/S KIT .68 VP EA B  $             45.56 31.0%  $                31.44 N/A N/A
VP-DES-680-A VP-DES-680-A: KIT,DESIG STRIP .63 X 17.1 EA B  $             45.56 31.0%  $                31.44 N/A N/A
VP-DES-680-B VP-DES-680-B: KIT .680 HORIZ DES EA B  $             45.56 31.0%  $                31.44 N/A N/A
VP-DES-BAN VP-DES-BAN: DESIGNATION POCKETS VP BAN M EA B  $             45.56 31.0%  $                31.44 N/A N/A
VP-DES-VIDEO VP-DES-VIDEO: DESIGNATION POCKETS VP VID EA B  $             27.29 31.0%  $                18.83 N/A N/A
VPM-AVJJJ01 VPM-AVJJJ01: FDF VWDM, SINGLE EA B  $           320.51 31.0%  $              221.15 N/A N/A
VPM-AVJJJ02 VPM-AVJJJ02: FDF VWDM, DUAL EA B  $           640.99 31.0%  $              442.28 N/A N/A
VPM-DB88804 VPM-DB88804: FOUR FILTERS EA B  $        1,115.34 31.0%  $              769.58 N/A N/A
VPM-DBSSS04 VPM-DBSSS04: FOUR FILTERS; LC/APC CONNEC EA B  $        1,115.34 31.0%  $              769.58 N/A N/A
VPM-DVJJJ01 VPM-DVJJJ01: WDM MOD, ASC CONN EA B  $           288.45 31.0%  $              199.03 N/A N/A
VPM-DVJJJ02 VPM-DVJJJ02: VWDM MOD, ASC CONN EA B  $           576.90 31.0%  $              398.06 N/A N/A
VPM-DVJNJ02 VPM-DVJNJ02: WDM MODULE 2 CIRCUIT EA B  $           586.52 31.0%  $              404.70 N/A N/A
VPM-HBJJJ02 VPM-HBJJJ02: MCVAM VWDM, DUAL EA B  $           712.59 31.0%  $              491.69 N/A N/A
VPM-HBSSS04 VPM-HBSSS04: MCVAM EWDM, (4) FILTERS EA B  $        1,425.15 31.0%  $              983.35 N/A N/A
VPM-HVJJJ02 VPM-HVJJJ02: MCVAM VWDM, DUAL EA B  $           737.14 31.0%  $              508.63 N/A N/A
VPM-HVJJJ03 VPM-HVJJJ03: MCVAM VWDM, TRIPLE, REAR PO EA B  $        1,105.73 31.0%  $              762.95 N/A N/A
VPM-HVJNJ02 VPM-HVJNJ02: MCVAM VWDM, DUAL EA B  $           749.43 31.0%  $              517.11 N/A N/A
VPM-HVJNJ02-VZB VPM-HVJNJ02-VZB: MCVAM VWDM W/ SPLT, 

DUA EA B  $           749.43 31.0%  $              517.11 N/A N/A
VPM-HWJJJJ1 VPM-HWJJJJ1: MCVAM, 4WL WDM EA B  $           737.14 31.0%  $              508.63 N/A N/A
VPM-HWJJJJ2 VPM-HWJJJJ2: MCVAM RFOG WDM DUAL 

CIRCUIT EA B  $        1,474.31 31.0%  $           1,017.27 N/A N/A
VPM-LWJJJJ3 VPM-LWJJJJ3: 9  LGX, 4WL GPON VWDM EA B  $        1,730.70 31.0%  $           1,194.18 N/A N/A
VPM-XVJJJ03 VPM-XVJJJ03: OMX HD FTX VAM VWDM, TRIPLE EA B  $        1,057.65 31.0%  $              729.78 N/A N/A
VPRM-BAN-MKII VPRM-BAN-MKII: REAR MOD VP QCP 8CKT EA B  $           311.43 31.0%  $              214.89 N/A N/A
VPRM-D25-W VPRM-D25-W: REAR MOD UP 8CKT RS422 DB25 EA B  $           321.33 31.0%  $              221.72 N/A N/A
VPRM-D9-W VPRM-D9-W: REAR MOD UP 8CKT RS422 DB9 WH EA B  $           329.83 31.0%  $              227.58 N/A N/A
VPRM-GIGE-LSA VPRM-GIGE-LSA: ASSY, BACK PLANE, RS422 C EA B  $             94.84 31.0%  $                65.44 N/A N/A
VPRM-MKII-W VPRM-MKII-W:REAR MOD UP 8CKT RS422 QCP W EA B  $           297.26 31.0%  $              205.11 N/A N/A
VRBDW-4X5 VRBDW-4X5: CBL RNG WELDMNT VERT EA B  $             61.88 31.0%  $                42.70 N/A N/A
VRBDW-4X8 VRBDW-4X8: VERTICAL RING BRKT WELDMENT EA B  $             61.88 31.0%  $                42.70 N/A N/A
VSB-288IFC VSB-288IFC: OSP VAULT SPLICE BOX EA B  $        2,855.58 31.0%  $           1,970.35 N/A N/A
VSB-ACC-HC-YELL VSB-ACC-HC-YELL: CONN CORD .625-.750 EA B  $             17.63 31.0%  $                12.16 N/A N/A
VSM-22A2A2200B0000 VSM-22A2A2200B0000: CTO-VAM MODULES EA B  $        1,086.86 31.0%  $              749.93 N/A N/A
VSM-22A2A5300A0000 VSM-22A2A5300A0000: CTO-VAM MODULES EA B  $        1,358.96 31.0%  $              937.68 N/A N/A
VSM-22U2U2900B00-QST VSM-22U2U2900B00-QST: CUSTOM VSM 95/5 SP EA B  $           854.97 31.0%  $              589.93 N/A N/A
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VSM-22U2U8000A0000 VSM-22U2U8000A0000: CTO-VAM MODULES EA B  $        1,721.53 31.0%  $           1,187.86 N/A N/A
VSM-22U2UC112A0000 VSM-22U2UC112A0000: CTO-VAM MODULES EA B  $        3,198.95 31.0%  $           2,207.28 N/A N/A
VSM-24U4U2800B0000-SB VSM-24U4U2800B0000-SB: SBC CUSTOM VSM SM EA B  $           854.97 31.0%  $              589.93 N/A N/A
VSM-24U4U8000A0000 VSM-24U4U8000A0000: CTO-VAM MODULES EA B  $        1,762.93 31.0%  $           1,216.42 N/A N/A
VSM-27A7A2000A0000 VSM-27A7A2000A0000: CTO-VAM MODULES EA B  $           418.75 31.0%  $              288.94 N/A N/A
VSM-27A7A2000B0000 VSM-27A7A2000B0000: VSM 1X2(2) SMAPSC-AD EA B  $           758.97 31.0%  $              523.69 N/A N/A
VSM-27A7A2100A0000 VSM-27A7A2100A0000: CTO-VAM MODULES EA B  $           418.75 31.0%  $              288.94 N/A N/A
VSM-27A7A2100B0000 VSM-27A7A2100B0000: CTO-VAM MODULES EA B  $           759.28 31.0%  $              523.90 N/A N/A
VSM-27A7A2200A0000 VSM-27A7A2200A0000: CTO-VAM MODULES EA B  $           418.75 31.0%  $              288.94 N/A N/A
VSM-27A7A2200B0000 VSM-27A7A2200B0000: CTO-VAM MODULES EA B  $           759.28 31.0%  $              523.90 N/A N/A
VSM-27A7A2300A0000 VSM-27A7A2300A0000: CTO-VAM MODULES EA B  $           418.75 31.0%  $              288.94 N/A N/A
VSM-27A7A2400A0000 VSM-27A7A2400A0000: CTO-VAM MODULES EA B  $           418.75 31.0%  $              288.94 N/A N/A
VSM-27A7A2500A0000 VSM-27A7A2500A0000: CTO-VAM MODULES EA B  $           418.75 31.0%  $              288.94 N/A N/A
VSM-27A7A2500B0000 VSM-27A7A2500B0000: CTO-VAM MODULES EA B  $           759.28 31.0%  $              523.90 N/A N/A
VSM-27A7A2600A0000 VSM-27A7A2600A0000: CTO-VAM MODULES EA B  $           418.75 31.0%  $              288.94 N/A N/A
VSM-27A7A2600B0000 VSM-27A7A2600B0000: CTO-VAM MODULES EA B  $           759.28 31.0%  $              523.90 N/A N/A
VSM-27A7A2700A0000 VSM-27A7A2700A0000: CTO-VAM MODULES EA B  $           418.75 31.0%  $              288.94 N/A N/A
VSM-27A7A2800A0000 VSM-27A7A2800A0000: CTO-VAM MODULES EA B  $           418.75 31.0%  $              288.94 N/A N/A
VSM-27A7A2900A0000 VSM-27A7A2900A0000: CTO-VAM MODULES EA B  $           418.75 31.0%  $              288.94 N/A N/A
VSM-27A7A2900B0000 VSM-27A7A2900B0000: CTO-VAM MODULES EA B  $           759.28 31.0%  $              523.90 N/A N/A
VSM-27A7A3100A0000 VSM-27A7A3100A0000: CTO-VAM MODULES EA B  $           539.92 31.0%  $              372.54 N/A N/A
VSM-27A7A3200A0000 VSM-27A7A3200A0000: CTO-VAM MODULES EA B  $           739.66 31.0%  $              510.37 N/A N/A
VSM-27A7A3400A0000 VSM-27A7A3400A0000: CTO-VAM MODULES EA B  $           739.47 31.0%  $              510.23 N/A N/A
VSM-27A7A3700A0000 VSM-27A7A3700A0000: CTO-VAM MODULES EA B  $           739.66 31.0%  $              510.37 N/A N/A
VSM-27A7A3900A0000 VSM-27A7A3900A0000: CTO-VAM MODULES EA B  $           611.17 31.0%  $              421.71 N/A N/A
VSM-27A7A4900A0000 VSM-27A7A4900A0000: VSM MOD 1X4, APC/SC EA B  $           820.97 31.0%  $              566.47 N/A N/A
VSM-27A7A4900A1200 VSM-27A7A4900A1200: CTO-VAM MODULES EA B  $           830.22 31.0%  $              572.85 N/A N/A
VSM-27A7A5154A0000 VSM-27A7A5154A0000: CTO-VAM MODULES EA B  $        1,287.51 31.0%  $              888.38 N/A N/A
VSM-27A7A5250A0000 VSM-27A7A5250A0000: CTO-VAM MODULES EA B  $        1,287.51 31.0%  $              888.38 N/A N/A
VSM-27A7A5300A0000 VSM-27A7A5300A0000: CTO-VAM MODULES EA B  $        1,031.38 31.0%  $              711.65 N/A N/A
VSM-27A7A8000A1000 VSM-27A7A8000A1000: CTO-VAM MODULES EA B  $        1,544.77 31.0%  $           1,065.89 N/A N/A
VSM-27A7A9000A0000 VSM-27A7A9000A0000: CTO-VAM MODULES EA B  $        2,185.05 31.0%  $           1,507.68 N/A N/A
VSM-27A7AB111A0000 VSM-27A7AB111A0000: CTO-VAM MODULES EA B  $        2,683.49 31.0%  $           1,851.61 N/A N/A
VSM-27A7AG116A0000 VSM-27A7AG116A0000: CTO-VAM MODULES EA B  $        3,929.94 31.0%  $           2,711.66 N/A N/A
VSM-27U7U2000A0000 VSM-27U7U2000A0000: CTO-VAM MODULES EA B  $           405.12 31.0%  $              279.53 N/A N/A
VSM-27U7U2000B0000 VSM-27U7U2000B0000: CTO-VAM MODULES EA B  $           731.97 31.0%  $              505.06 N/A N/A
VSM-27U7U2100B0000 VSM-27U7U2100B0000: CTO-VAM MODULES EA B  $           731.97 31.0%  $              505.06 N/A N/A
VSM-27U7U2200B0000 VSM-27U7U2200B0000: CTO-VAM MODULES EA B  $           731.97 31.0%  $              505.06 N/A N/A
VSM-27U7U2300B0000 VSM-27U7U2300B0000: CTO-VAM MODULES EA B  $           731.97 31.0%  $              505.06 N/A N/A
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VSM-27U7U2400A0000 VSM-27U7U2400A0000: CTO-VAM MODULES EA B  $           405.12 31.0%  $              279.53 N/A N/A
VSM-27U7U2400B0000 VSM-27U7U2400B0000: CTO-VAM MODULES EA B  $           731.97 31.0%  $              505.06 N/A N/A
VSM-27U7U2500B0000 VSM-27U7U2500B0000: CTO-VAM MODULES EA B  $           731.97 31.0%  $              505.06 N/A N/A
VSM-27U7U2600B0000 VSM-27U7U2600B0000: CTO-VAM MODULES EA B  $           731.97 31.0%  $              505.06 N/A N/A
VSM-27U7U2700B0000 VSM-27U7U2700B0000: CTO-VAM MODULES EA B  $           731.97 31.0%  $              505.06 N/A N/A
VSM-27U7U2800A0000 VSM-27U7U2800A0000: CTO-VAM MODULES EA B  $           405.12 31.0%  $              279.53 N/A N/A
VSM-27U7U2800B0000 VSM-27U7U2800B0000: CTO-VAM MODULES EA B  $           731.97 31.0%  $              505.06 N/A N/A
VSM-27U7U2800B0000-SB VSM-27U7U2800B0000-SB: SBC CUSTOM VSM SM EA B  $           731.97 31.0%  $              505.06 N/A N/A
VSM-27U7U2900A0000 VSM-27U7U2900A0000: CTO-VAM MODULES EA B  $           405.12 31.0%  $              279.53 N/A N/A
VSM-27U7U2900B0000 VSM-27U7U2900B0000: CTO-VAM MODULES EA B  $           731.97 31.0%  $              505.06 N/A N/A
VSM-27U7U2900B00-QST VSM-27U7U2900B00-QST: CUSTOM VSM 95/5 SP EA B  $           854.97 31.0%  $              589.93 N/A N/A
VSM-27U7U2950B0000 VSM-27U7U2950B0000: CTO-VAM MODULES EA B  $           874.22 31.0%  $              603.21 N/A N/A
VSM-27U7U3900A0000 VSM-27U7U3900A0000: CTO-VAM MODULES EA B  $           592.98 31.0%  $              409.16 N/A N/A
VSM-27U7U4900A0000 VSM-27U7U4900A0000: CTO-VAM MODULES EA B  $           798.47 31.0%  $              550.94 N/A N/A
VSM-27U7U8000A0000 VSM-27U7U8000A0000: CTO-VAM MODULES EA B  $        1,496.32 31.0%  $           1,032.46 N/A N/A
VSM-27U7UG116A0000 VSM-27U7UG116A0000: CTO-VAM MODULES EA B  $        3,852.60 31.0%  $           2,658.29 N/A N/A
VSM-29B9B2000B0000 VSM-29B9B2000B0000: CTO-VAM MODULES EA B  $           666.42 31.0%  $              459.83 N/A N/A
VSM-29B9B2400A0000 VSM-29B9B2400A0000: CTO-VAM MODULES EA B  $           372.33 31.0%  $              256.91 N/A N/A
VSM-29B9B3900A0000 VSM-29B9B3900A0000: VAM SPLTR, MMSC EA B  $           549.48 31.0%  $              379.14 N/A N/A
VSM-2KAKA2000B0000 VSM-2KAKA2000B0000: VAM MOD SPLTR, FDF EA B  $           758.97 31.0%  $              523.69 N/A N/A
VSM-2KAKA2000D0000 VSM-2KAKA2000D0000: SPLITTER, DUAL 1X2 EA B  $        1,439.69 31.0%  $              993.39 N/A N/A
VSM-2KMKM2000A0000 VSM-2KMKM2000A0000: MOD VAM SPLTR FF 1X2 EA B  $           372.49 31.0%  $              257.02 N/A N/A
VSM-2KMKM2400B000 VSM-2KMKM2400B000: MOD VAM SPLTR, MMLC EA B  $           666.72 31.0%  $              460.04 N/A N/A
VSM-2KUKU2000B0000 VSM-2KUKU2000B0000: MOD VAM SPLTR FF 1X2 EA B  $           731.97 31.0%  $              505.06 N/A N/A
VSM-2KUKU6000A0000 VSM-2KUKU6000A0000: MOD VAM SPLTR 1X6, S EA B  $        1,209.70 31.0%  $              834.69 N/A N/A
VSM-34U4U2600B0000 VSM-34U4U2600B0000: CTO-VAM MODULES EA B  $           909.41 31.0%  $              627.49 N/A N/A
VSM-3KMKM2000A0000 VSM-3KMKM2000A0000: SPLT MOD, 50/50, LC EA B  $           372.49 31.0%  $              257.02 N/A N/A
VSM-3KUKU2000A0000 VSM-3KUKU2000A0000: FDF MOD, LC, 50/50 EA B  $           405.12 31.0%  $              279.53 N/A N/A
VSM-3KUKU2000A0110 VSM-3KUKU2000A0110: SPLT MOD, 50/50, LC EA B  $           407.37 31.0%  $              281.09 N/A N/A
VSM-4KUKU2600B0000 VSM-4KUKU2600B0000: MOD VAM SPLTR FF 1X2 EA B  $           731.97 31.0%  $              505.06 N/A N/A
VSM-57U7U2000A0000 VSM-57U7U2000A0000: CTO-VAM MODULES EA B  $           405.12 31.0%  $              279.53 N/A N/A
VSM-57U7U6000A0000 VSM-57U7U6000A0000: CTO-VAM MODULES EA B  $        1,209.70 31.0%  $              834.69 N/A N/A
VSM-57U7U6000A0000-VZ2 VSM-57U7U6000A0000-VZ2: VZ 1X6 SPLITTER EA B  $        1,209.70 31.0%  $              834.69 N/A N/A
VSM-59B9B3900B0000 VSM-59B9B3900B0000: CTO-VAM MODULES EA B  $        1,020.31 31.0%  $              704.01 N/A N/A
VSM-59B9B4900A0000 VSM-59B9B4900A0000: CTO-VAM MODULES EA B  $           743.85 31.0%  $              513.26 N/A N/A
VSM-5KU7U2000B0000 VSM-5KU7U2000B0000: VAM MOD, LC/SC, 50/5 EA B  $           731.97 31.0%  $              505.06 N/A N/A
VSMW-27A7A2900F0000 VSMW-27A7A2900F0000: MOD VAM SPLTR FF 1X EA B  $        2,193.07 31.0%  $           1,513.22 N/A N/A
VSMW-57UKU0000L000 VSMW-57UKU0000L000: WIDEVAM MOD, SC/LC EA B  $        1,170.20 31.0%  $              807.44 N/A N/A
VST-02/1 VST-02/1 EA B  $               2.46 31.0%  $                  1.70 N/A N/A
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VX-AC-PMK VX-AC-PMK EA B  $               5.29 31.0%  $                  3.65 N/A N/A
VX-DR-10-P VX-DR-10-P EA B  $             52.48 31.0%  $                36.21 N/A N/A
VX-MD-CG04 VX-MD-CG04 EA B  $             10.00 31.0%  $                  6.90 N/A N/A
VX-PM-CG04 VX-PM-CG04 EA B  $               5.21 31.0%  $                  3.59 N/A N/A
VX-SB-01-CG04 VX-SB-01-CG04 EA B  $             11.08 31.0%  $                  7.65 N/A N/A
VX-SB-01-P VX-SB-01-P EA B  $               6.75 31.0%  $                  4.66 N/A N/A
VX-SB-01-P-RD01 VX-SB-01-P-RD01 EA B  $               6.65 31.0%  $                  4.59 N/A N/A
VX-SB-01-P-RD02 VX-SB-01-P-RD02 EA B  $               8.87 31.0%  $                  6.12 N/A N/A
VX-SB-01-XGP1 VX-SB-01-XGP1 EA B  $             18.29 31.0%  $                12.62 N/A N/A
VX-SB-02-CG04 VX-SB-02-CG04 EA B  $             28.17 31.0%  $                19.44 N/A N/A
VX-SB-02-P VX-SB-02-P EA B  $             22.21 31.0%  $                15.32 N/A N/A
VX-TB-05-CG04 VX-TB-05-CG04 EA B  $           103.21 31.0%  $                71.21 N/A N/A
VX-TB-11-P-028-PE01B VX-TB-11-P-028-PE01B EA B  $           112.69 31.0%  $                77.76 N/A N/A
VX-TB-20-CG04 VX-TB-20-CG04 EA B  $           258.11 31.0%  $              178.10 N/A N/A
VX-TB-20-P VX-TB-20-P EA B  $           136.53 31.0%  $                94.21 N/A N/A
VX-TB-21-CG04 VX-TB-21-CG04 EA B  $           220.59 31.0%  $              152.21 N/A N/A
VX-TB-21-P VX-TB-21-P EA B  $           144.55 31.0%  $                99.74 N/A N/A
VX-TBL-10-CG04 VX-TBL-10-CG04 EA B  $           124.82 31.0%  $                86.13 N/A N/A
VX-TBL-10-CG04-PM VX-TBL-10-CG04-PM EA B  $           129.38 31.0%  $                89.27 N/A N/A
VX-TBL-10-P VX-TBL-10-P EA B  $             88.75 31.0%  $                61.24 N/A N/A
W15V-STM W15V-STM: P/C HD ST MID-MID WHITE 15 EA B  $             62.27 31.0%  $                42.97 N/A N/A
W1V-STM W1V-STM: P/C HD ST MID-MID WHITE 1 EA B  $             26.31 31.0%  $                18.15 N/A N/A
W2V-STM W2V-STM: P/C HD ST MID-MID WHITE 2 EA B  $             27.85 31.0%  $                19.22 N/A N/A
W2V-STM-B W2V-STM-B: P/C HD ST MID-BNC WHITE 2 EA B  $             27.15 31.0%  $                18.73 N/A N/A
W2V-STS W2V-STS: P/C HD ST STD-STD WHITE 2 EA B  $             27.85 31.0%  $                19.22 N/A N/A
W32223-000 FTRM-AF-A-T1 EA B  $           370.29 31.0%  $              255.50 N/A N/A
W39X2-0825M W39X2-0825M: QCP, WW 200PR 3.5X19 CONN EA B  $           661.92 31.0%  $              456.72 N/A N/A
W39X2-0825X W39X2-0825X:  PANEL NON CONN QCP (400 EA B  $           340.43 31.0%  $              234.90 N/A N/A
W39X2-0825X-T W39X2-0825X-T: PANEL CONN QCP EA B  $           375.24 31.0%  $              258.92 N/A N/A
W39X2-1225M W39X2-1225M: QCP, WW 300PR 3.5X19 CONN EA B  $           961.38 31.0%  $              663.35 N/A N/A
W39X2-1225X W39X2-1225X: QCP, WW 300PR 3.5X19 NON-CO EA B  $           461.79 31.0%  $              318.64 N/A N/A
W3V-STM W3V-STM: P/C HD ST MID-MID WHITE 3 EA B  $             29.38 31.0%  $                20.27 N/A N/A
W3VX W3VX: P/C HD VX STD-STD WHITE 3 EA B  $             28.00 31.0%  $                19.32 N/A N/A
W43X2-0825M-BC W43X2-0825M-BC: QCP WW 200PR 2 RU CONN EA B  $           780.49 31.0%  $              538.54 N/A N/A
W43X2-0825X W43X2-0825X: WTB, WW 200PR 4X23 NON-CONN EA B  $           340.43 31.0%  $              234.90 N/A N/A
W4V-STM W4V-STM: P/C HD ST MID-MID WHITE 4 EA B  $             30.92 31.0%  $                21.33 N/A N/A
W69F4-0825M W69F4-0825M: QCP, WW 400PR 5.25X19 CONN EA B  $        1,224.57 31.0%  $              844.95 N/A N/A
W6V-STM W6V-STM: P/C HD ST MID-MID WHITE 6 EA B  $             33.98 31.0%  $                23.45 N/A N/A
W6V-STM-B W6V-STM-B: P/C HD ST MID-BNC WHITE 6 EA B  $             33.27 31.0%  $                22.96 N/A N/A
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W73F4-0825M W73F4-0825M: QCP, WW 400PR 6X23 CONN EA B  $        1,224.57 31.0%  $              844.95 N/A N/A
W73F4-0825X W73F4-0825X: PNL NON-CONN 80-0-6.0X23 EA B  $           781.70 31.0%  $              539.37 N/A N/A
W93F4-1225X W93F4-1225X: PNL NON-CONN 1200-8X23 EA B  $           761.20 31.0%  $              525.23 N/A N/A
W-B25B-100 W-B25B-100: 25 PAIR CABLE BACK 1 EA B  $           346.47 31.0%  $              239.06 N/A N/A
W-B25B-150 W-B25B-150: 25 PAIR CABLE BACK TO BACK 1 EA B  $           481.27 31.0%  $              332.08 N/A N/A
W-B25B-50 W-B25B-50: CONN CBL, 25PR B-B/B-B 50 EA B  $           261.26 31.0%  $              180.27 N/A N/A
W-B25B-60 W-B25B-60: CONN CBL, 25PR B-B/B-B 60 EA B  $           290.28 31.0%  $              200.29 N/A N/A
W-B25B-75 W-B25B-75: 25 PAIR CABLE BACK TO BACK 75 EA B  $           308.53 31.0%  $              212.89 N/A N/A
W-B25R-100 W-B25R-100: CBL ASSY B-BIR 100 EA B  $           332.97 31.0%  $              229.75 N/A N/A
W-B25R-150 W-B25R-150: CBL ASSY B-BIR 150 EA B  $           448.14 31.0%  $              309.22 N/A N/A
W-B25R-200 W-B25R-200: CBL ASSY B-BLR 200 EA B  $           563.29 31.0%  $              388.67 N/A N/A
W-B25R-250 W-B25R-250: CABLE ASSY EA B  $           678.47 31.0%  $              468.14 N/A N/A
W-B25R-30 W-B25R-30: CONN CBL, 25PR B-B/REC 30 EA B  $           167.20 31.0%  $              115.37 N/A N/A
W-B25R-300 W-B25R-300: CBL ASSY B-BLR 300 EA B  $           735.05 31.0%  $              507.18 N/A N/A
W-B25R-350 W-B25R-350: CBL ASSY B-BLR 350 EA B  $           845.97 31.0%  $              583.72 N/A N/A
W-B25R-400 W-B25R-400: CBL ASSY B-BLR 400 EA B  $           956.88 31.0%  $              660.25 N/A N/A
W-B25R-50 W-B25R-50: CONN CBL, 25PR B-B/REC 50 EA B  $           217.82 31.0%  $              150.30 N/A N/A
W-B25R-60 W-B25R-60: CBL ASSY B-B-R 60 EA B  $           240.86 31.0%  $              166.19 N/A N/A
W-B25R-80 W-B25R-80: CBL ASSY B-B/R 80 EA B  $           286.91 31.0%  $              197.97 N/A N/A
WBS-3190-FERRITE-KIT WBS-3190-FERRITE-KIT: WIDEBAND POWER FEE EA B  $           249.03 31.0%  $              171.83 N/A N/A
WBY10131510XL WBY10131510XL: CPLR SLVD 10% LTB A EA B  $             87.50 31.0%  $                60.38 N/A N/A
WBY15131510XL WBY15131510XL: CPLR SLVD 15% LTB A EA B  $             87.50 31.0%  $                60.38 N/A N/A
WBY20131510XL WBY20131510XL: CPLR SLVD 20% LTB A EA B  $             87.50 31.0%  $                60.38 N/A N/A
WBY30131510XL WBY30131510XL: CPLR SLVD 30% LTB A EA B  $             87.50 31.0%  $                60.38 N/A N/A
WBY50131510DAE267 WBY50131510DAE267: CPLR RUGG WBY50 EA B  $           670.68 31.0%  $              462.77 N/A N/A
WBY50131510DAE346 WBY50131510DAE346: CPLR SLVD 50% LTB A EA B  $             87.50 31.0%  $                60.38 N/A N/A
WBY50131510DDY06 WBY50131510DDY06:CPLR RUGG, 1X2, 50% SCU EA B  $           503.96 31.0%  $              347.73 N/A N/A
WD-1 WD-1: TOOL BNC CRIMP DIE, .255/.324 EA B  $           132.13 31.0%  $                91.17 N/A N/A
WD-2 WD-2: TOOL BNC CRIMP DIE, .178/.255 EA B  $           132.13 31.0%  $                91.17 N/A N/A
WD-3 WD-3: TOOL BNC CRIMP DIE, .255/.197 EA B  $           132.13 31.0%  $                91.17 N/A N/A
WD-4 WD-4: TOOL BNC CRIMP DIE, .197/.278 EA B  $           132.13 31.0%  $                91.17 N/A N/A
WD-5 WD-5: TOOL BNC CRIMP DIE, .255/.278 EA B  $           132.13 31.0%  $                91.17 N/A N/A
WD-6 WD-6: TOOL BNC CRIMP DIE, .384 EA B  $           165.15 31.0%  $              113.95 N/A N/A
WD-7 WD-7: TOOL BNC CRIMP DIE, .178/.278 EA B  $           132.13 31.0%  $                91.17 N/A N/A
WD920GL-1B-01 WD920GL-1B-01: GS-2P,LP,ENET,ROHS EA B  $           760.55 31.0%  $              524.78 N/A N/A
WD920GN-1B-01 WD920GN-1B-01: GS-2P,ENET,ROHS EA B  $           760.55 31.0%  $              524.78 N/A N/A
WD924GN-1B-01 WD924GN-1B-01: GS-2P,ENET+E1+SER,ROHS,WT EA B  $           874.97 31.0%  $              603.73 N/A N/A
WDB-UR001 WDB-UR001: URH HOST BAY, 7  X 23 EA B  $      30,019.30 31.0%  $         20,713.32 N/A N/A
WDB-UR002 WDB-UR002: URH HOST BAY, 7  X 23  W FB V EA B  $      36,773.64 31.0%  $         25,373.81 N/A N/A
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WDM-22U2UAA1A0000 WDM-22U2UAA1A0000: CTO-WDM MODULES EA B  $           581.80 31.0%  $              401.44 N/A N/A
WDM-22U2UAA1A0202 WDM-22U2UAA1A0202: CTO-WDM MODULES EA B  $           587.80 31.0%  $              405.58 N/A N/A
WDM-22U2UAC1A0000 WDM-22U2UAC1A0000: CTO-WDM MODULES EA B  $           581.80 31.0%  $              401.44 N/A N/A
WDM-22U2UAC2A0000 WDM-22U2UAC2A0000: CTO-WDM MODULES EA B  $           922.29 31.0%  $              636.38 N/A N/A
WDM-22U2UAC3A0202 WDM-22U2UAC3A0202: CTO-WDM MODULES EA B  $        1,343.52 31.0%  $              927.03 N/A N/A
WDM-22U2UAE1A0000 WDM-22U2UAE1A0000: VAM WDM BIDIR TX/RX 

1 EA B  $           581.73 31.0%  $              401.39 N/A N/A
WDM-22U2UAE1A0505 WDM-22U2UAE1A0505: CTO-WDM MODULES EA B  $           596.80 31.0%  $              411.79 N/A N/A
WDM-22U2UAG1A0000 WDM-22U2UAG1A0000: CTO-WDM MODULES EA B  $           581.80 31.0%  $              401.44 N/A N/A
WDM-22U2UAG1A0505 WDM-22U2UAG1A0505: CTO-WDM MODULES EA B  $           596.80 31.0%  $              411.79 N/A N/A
WDM-22U2UBA1A0000 WDM-22U2UBA1A0000: CTO-WDM MODULES EA B  $        1,085.36 31.0%  $              748.90 N/A N/A
WDM-22U2UBE2A0000 WDM-22U2UBE2A0000: CTO-WDM MODULES EA B  $        1,425.85 31.0%  $              983.84 N/A N/A
WDM-22U2UBG1A0000 WDM-22U2UBG1A0000: CTO-WDM MODULES EA B  $        1,085.36 31.0%  $              748.90 N/A N/A
WDM-22U2UBL1A0000 WDM-22U2UBL1A0000: CTO-WDM MODULES EA B  $        1,085.36 31.0%  $              748.90 N/A N/A
WDM-22U2UBM1A0000 WDM-22U2UBM1A0000: CTO-WDM MODULES EA B  $        1,085.36 31.0%  $              748.90 N/A N/A
WDM-22U2UBM2A0000 WDM-22U2UBM2A0000: CTO-WDM MODULES EA B  $        1,425.85 31.0%  $              983.84 N/A N/A
WDM-22U2UBM3A0000 WDM-22U2UBM3A0000: CTO-WDM MODULES EA B  $        1,841.08 31.0%  $           1,270.35 N/A N/A
WDM-24U4UAA1A0000 WDM-24U4UAA1A0000: CTO-WDM MODULES EA B  $           595.46 31.0%  $              410.87 N/A N/A
WDM-24U4UAC1A0000 WDM-24U4UAC1A0000: CTO-WDM MODULES EA B  $           595.46 31.0%  $              410.87 N/A N/A
WDM-24U4UBL3A0000 WDM-24U4UBL3A0000: CTO-WDM MODULES EA B  $        1,868.37 31.0%  $           1,289.18 N/A N/A
WDM-24U4UBM1A0000 WDM-24U4UBM1A0000: CTO-WDM MODULES EA B  $        1,112.65 31.0%  $              767.73 N/A N/A
WDM-24U4UBM3A0000 WDM-24U4UBM3A0000: CTO-WDM MODULES EA B  $        1,868.37 31.0%  $           1,289.18 N/A N/A
WDM-27A7AAC3A0000 WDM-27A7AAC3A0000: WDM TYPE C SMASC 

1310 EA B  $        1,275.95 31.0%  $              880.41 N/A N/A
WDM-27A7AAE1A0000 WDM-27A7AAE1A0000: CTO-WDM MODULES EA B  $           520.38 31.0%  $              359.06 N/A N/A
WDM-27A7AAE3A0000 WDM-27A7AAE3A0000: CTO-WDM MODULES EA B  $           898.23 31.0%  $              619.78 N/A N/A
WDM-27A7AAE3F0000 WDM-27A7AAE3F0000: WDM BIDIR ASC 1310/16 EA B  $        1,033.96 31.0%  $              713.43 N/A N/A
WDM-27A7AAG1A0000 WDM-27A7AAG1A0000: CTO-WDM MODULES EA B  $           520.38 31.0%  $              359.06 N/A N/A
WDM-27A7AAG3A0000 WDM-27A7AAG3A0000: CTO-WDM MODULES EA B  $           898.23 31.0%  $              619.78 N/A N/A
WDM-27A7ABC3A0000 WDM-27A7ABC3A0000: CTO-WDM MODULES EA B  $        2,473.96 31.0%  $           1,707.03 N/A N/A
WDM-27A7ABE1A0000 WDM-27A7ABE1A0000: CTO-WDM MODULES EA B  $           962.52 31.0%  $              664.14 N/A N/A
WDM-27A7ABE2A0000 WDM-27A7ABE2A0000: CTO-WDM MODULES EA B  $        1,302.70 31.0%  $              898.86 N/A N/A
WDM-27A7ABE3A0500 WDM-27A7ABE3A0500: CTO-WDM MODULES EA B  $        1,728.24 31.0%  $           1,192.49 N/A N/A
WDM-27A7ABE3F0000 WDM-27A7ABE3F0000: WDM BIDIR,ASC,1310/16 EA B  $        1,989.67 31.0%  $           1,372.87 N/A N/A
WDM-27A7ABG1A0000 WDM-27A7ABG1A0000: CTO-WDM MODULES EA B  $           962.52 31.0%  $              664.14 N/A N/A
WDM-27A7ABL1A0000 WDM-27A7ABL1A0000: WDM TIPE L DUAL 

SMASC EA B  $           962.21 31.0%  $              663.92 N/A N/A
WDM-27A7ABL2A0000 WDM-27A7ABL2A0000: CTO-WDM MODULES EA B  $        1,303.01 31.0%  $              899.08 N/A N/A
WDM-27A7ABL2A0101 WDM-27A7ABL2A0101: CTO-WDM MODULES EA B  $        1,309.01 31.0%  $              903.22 N/A N/A
WDM-27A7ABL3A0000 WDM-27A7ABL3A0000: CTO-WDM MODULES EA B  $        1,718.24 31.0%  $           1,185.59 N/A N/A
WDM-27A7ABM1A0000 WDM-27A7ABM1A0000: CTO-WDM MODULES EA B  $           962.52 31.0%  $              664.14 N/A N/A
WDM-27A7ABM2A0000 WDM-27A7ABM2A0000: CTO-WDM MODULES EA B  $        1,303.01 31.0%  $              899.08 N/A N/A
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WDM-27A7ABM3A0000 WDM-27A7ABM3A0000: CTO-WDM MODULES EA B  $        1,718.24 31.0%  $           1,185.59 N/A N/A
WDM-27U7UAA1A0000 WDM-27U7UAA1A0000: CTO-WDM MODULES EA B  $           506.73 31.0%  $              349.64 N/A N/A
WDM-27U7UAA2A0000 WDM-27U7UAA2A0000: CTO-WDM MODULES EA B  $           847.22 31.0%  $              584.58 N/A N/A
WDM-27U7UAC1A0000 WDM-27U7UAC1A0000: CTO-WDM MODULES EA B  $           506.73 31.0%  $              349.64 N/A N/A
WDM-27U7UAC2A0000 WDM-27U7UAC2A0000: CTO-WDM MODULES EA B  $           847.22 31.0%  $              584.58 N/A N/A
WDM-27U7UAE1A0000 WDM-27U7UAE1A0000: CTO-WDM MODULES EA B  $           506.73 31.0%  $              349.64 N/A N/A
WDM-27U7UAE2A0000 WDM-27U7UAE2A0000: WDM TYPE E SMSC 1310/ EA B  $           676.97 31.0%  $              467.11 N/A N/A
WDM-27U7UAG2A0000 WDM-27U7UAG2A0000: WDM TYPE G SMSC 1310/ EA B  $           676.97 31.0%  $              467.11 N/A N/A
WDM-27U7UBE1A0101 WDM-27U7UBE1A0101: CTO-WDM MODULES EA B  $           941.21 31.0%  $              649.43 N/A N/A
WDM-27U7UBE2A0000 WDM-27U7UBE2A0000: CTO-WDM MODULES EA B  $        1,275.70 31.0%  $              880.23 N/A N/A
WDM-27U7UBG1A0101 WDM-27U7UBG1A0101: CTO-WDM MODULES EA B  $           941.21 31.0%  $              649.43 N/A N/A
WDM-27U7UBG2A0000 WDM-27U7UBG2A0000: WDM TYPE G DUAL 

SMSC EA B  $        1,275.70 31.0%  $              880.23 N/A N/A

WDM-27U7UBG2A0001-DWH WDM-27U7UBG2A0001-DWH: WDM TYPE G FF 
SMS EA B  $        1,417.69 31.0%  $              978.21 N/A N/A

WDM-27U7UBL1A0000 WDM-27U7UBL1A0000: CTO-WDM MODULES EA B  $           935.21 31.0%  $              645.29 N/A N/A
WDM-27U7UBL2A0000 WDM-27U7UBL2A0000: CTO-WDM MODULES EA B  $        1,275.70 31.0%  $              880.23 N/A N/A
WDM-27U7UBL3A0000 WDM-27U7UBL3A0000: CTO-WDM MODULES EA B  $        1,690.93 31.0%  $           1,166.74 N/A N/A
WDM-27U7UBM1A0000 WDM-27U7UBM1A0000: WDM TYPE M, SMSC, 131 EA B  $           935.21 31.0%  $              645.29 N/A N/A
WDM-27U7UBM2A0000 WDM-27U7UBM2A0000: CTO-WDM MODULES EA B  $        1,275.70 31.0%  $              880.23 N/A N/A
WDM-27U7UBM3A0000 WDM-27U7UBM3A0000: CTO-WDM MODULES EA B  $        1,690.93 31.0%  $           1,166.74 N/A N/A
WDM-2KUKUBM1A0000 WDM-2KUKUBM1A0000: WDM TYPE M, SMLC EA B  $           935.21 31.0%  $              645.29 N/A N/A
WDM-32U2UBE3A0000 WDM-32U2UBE3A0000: CTO-WDM MODULES EA B  $        1,841.08 31.0%  $           1,270.35 N/A N/A
WDM-32U2UBE3A0000B6 WDM-32U2UBE3A0000B6: CTO-WDM MODULES EA B  $        1,841.08 31.0%  $           1,270.35 N/A N/A
WDM-32U2UBG3A0000 WDM-32U2UBG3A0000: CTO-WDM MODULES EA B  $        1,841.08 31.0%  $           1,270.35 N/A N/A
WDM-32U2UBG3A0000-B6 WDM-32U2UBG3A0000-B6: CTO-WDM MODULES EA B  $        1,841.08 31.0%  $           1,270.35 N/A N/A
WDM-37U7UAG2A0000 WDM-37U7UAG2A0000: CTO-WDM MODULES EA B  $           676.97 31.0%  $              467.11 N/A N/A
WDM-37U7UAK1A0000 WDM-37U7UAK1A0000: WDM TYPE K SINGLE 

SMS EA B  $           538.73 31.0%  $              371.72 N/A N/A
WDM-37U7UBE1A0000 WDM-37U7UBE1A0000: WDM TYPE E DUAL 

SMSC EA B  $           935.21 31.0%  $              645.29 N/A N/A
WDM-52U2UBM3A0000 WDM-52U2UBM3A0000: WDM TYPE M SMFC RF 

13 EA B  $        1,840.93 31.0%  $           1,270.24 N/A N/A
WDM-57A7AAE2A0000 WDM-57A7AAE2A0000: CTO-WDM MODULES EA B  $           690.63 31.0%  $              476.53 N/A N/A
WDM-57A7ACE2A0000 WDM-57A7ACE2A0000: WDM MOD BIDIR, SMASC EA B  $        1,914.92 31.0%  $           1,321.29 N/A N/A
WDM-57U7UBM3A0000 WDM-57U7UBM3A0000: CTO-WDM MODULES EA B  $        1,690.93 31.0%  $           1,166.74 N/A N/A
WDMW-27A7AFE1A0000 WDMW-27A7AFE1A0000: WVAM WDM, ASC EA B  $        2,739.39 31.0%  $           1,890.18 N/A N/A
WDMW-27U7UFE1A0000 WDMW-27U7UFE1A0000: Y VAM WDM SC/SC FNT EA B  $        2,658.39 31.0%  $           1,834.29 N/A N/A
WDU-940-L1 WDU-940-L1: WDSL GS 2-PR DBLR EA B  $        1,009.58 31.0%  $              696.61 N/A N/A
WH869N-000 DTM-XCB-100-2-N5-07-RVA EA B  $           484.69 31.0%  $              334.44 N/A N/A
WIRE-CONN-1.5-2.5-SQMM WIRE-CONN-1.5-2.5-SQMM EA B  $               0.40 31.0%  $                  0.28 N/A N/A
WMG-2000-00B WMG-2000-00B: WALL MOUNT, 12 POS SC FIB EA B  $           185.61 31.0%  $              128.07 N/A N/A
WMG-4000-00B WMG-4000-00B: WALL MOUNT, 24 POS SC FIB EA B  $           270.37 31.0%  $              186.56 N/A N/A
WMG-8000-00B WMG-8000-00B: WALL MOUNT, 48 POS SC FIB EA B  $           406.29 31.0%  $              280.34 N/A N/A
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WP-3/8 WP-3/8: DESIGNATION PIN, WHITE/GREEN EA B  $               2.69 31.0%  $                  1.86 N/A N/A
WPS-24 WPS-24: WALL MOUNT PATCH & SPLIC EA B  $           653.28 31.0%  $              450.76 N/A N/A
WPS-24/12-01SC WPS-24/12-01SC: 24 POS W/SMSC 12F EA B  $           940.98 31.0%  $              649.28 N/A N/A
WPS-24-01-SC WPS-24-01-SC: RIB ASSY.,WPS24,SC,SM,24F EA B  $        1,722.43 31.0%  $           1,188.48 N/A N/A
WRSS-120/500-12-CDN-M474 WRSS-120/500-12-CDN-M474 EA B  $             43.21 31.0%  $                29.81 N/A N/A
WRSS-120/500-12-KIT-M461 WRSS-120/500-12-KIT-M461 EA B  $             37.15 31.0%  $                25.63 N/A N/A
WRSS-120/500-48-KIT-M477 WRSS-120/500-48-KIT-M477 EA B  $           150.96 31.0%  $              104.16 N/A N/A
WRSS-120/500-48-M461 WRSS-120/500-48-M461 EA B  $           113.17 31.0%  $                78.09 N/A N/A
WRSS-120/500-CDN-M474 WRSS-120/500-CDN-M474 EA B  $           137.73 31.0%  $                95.03 N/A N/A
WRSS-125/30-7-KA-BP-M461 WRSS-125/30-7-KA-BP-M461 EA B  $           361.20 31.0%  $              249.23 N/A N/A
WRSS-35/170-12-CDN-M474 WRSS-35/170-12-CDN-M474 EA B  $             24.50 31.0%  $                16.91 N/A N/A
WRSS-35/170-12-KIT-M461 WRSS-35/170-12-KIT-M461 EA B  $             20.13 31.0%  $                13.89 N/A N/A
WRSS-35/170-48-M461 WRSS-35/170-48-M461 EA B  $             64.82 31.0%  $                44.73 N/A N/A
WRSS-35/170-CDN-M474 WRSS-35/170-CDN-M474 EA B  $             67.42 31.0%  $                46.52 N/A N/A
WRSS-60/300-12-CDN-M474 WRSS-60/300-12-CDN-M474 EA B  $             25.98 31.0%  $                17.93 N/A N/A
WRSS-60/300-12-M461 WRSS-60/300-12-M461 EA B  $             22.42 31.0%  $                15.47 N/A N/A
WRSS-60/300-48-KIT-M477 WRSS-60/300-48-KIT-M477 EA B  $           115.21 31.0%  $                79.49 N/A N/A
WRSS-60/300-48-M461 WRSS-60/300-48-M461 EA B  $             72.77 31.0%  $                50.21 N/A N/A
WRSS-60/300-CDN-M474 WRSS-60/300-CDN-M474 EA B  $             75.67 31.0%  $                52.21 N/A N/A
WRSS-OVERLAP-10-KIT-M461 WRSS-OVERLAP-10-KIT-M461 EA B  $             26.13 31.0%  $                18.03 N/A N/A
WRSS-OVERLAP-KIT-M461 WRSS-OVERLAP-KIT-M461 EA B  $             25.17 31.0%  $                17.37 N/A N/A
WSB-ACC-EXPKIT1 WSB-ACC-EXPKIT1: SPLICE TRAY KIT EA B  $             20.17 31.0%  $                13.92 N/A N/A
WSB-AD1A-TF WSB-AD1A-TF: FLOOR BOX, 1 TRAY EA B  $           220.36 31.0%  $              152.05 N/A N/A
WSB-AF1A-TF WSB-AF1A-TF: FLOOR BOX, 2 TRAYS EA B  $           336.14 31.0%  $              231.94 N/A N/A
WSC-CH0-CW WSC-CH0-CW: OPS CWDM ENCLOSURE EA B  $        1,996.38 31.0%  $           1,377.50 N/A N/A
WSC-SB021210 WSC-SB021210: MDU WALL BOX SPLICE ONLY EA B  $           343.45 31.0%  $              236.98 N/A N/A
WSC-SB022410 WSC-SB022410: MDU WALL BOX SPLICE ONLY EA B  $           394.60 31.0%  $              272.27 N/A N/A
WSC-SB032410 WSC-SB032410: MDU WALL BOX SPLICE ONLY EA B  $           394.60 31.0%  $              272.27 N/A N/A
WSC-SH000010 WSC-SH000010: MINI MDU WALL SPLICE EA B  $           531.98 31.0%  $              367.07 N/A N/A
WSC-SH021210 WSC-SH021210: MINI MDU WALL SPLICE EA B  $        1,112.84 31.0%  $              767.86 N/A N/A
WSC-SH022410 WSC-SH022410: MINI MDU WALL SPLICE EA B  $           467.67 31.0%  $              322.69 N/A N/A
WSC-SH024810 WSC-SH024810: MINI MDU WALL SPLICE EA B  $           657.67 31.0%  $              453.79 N/A N/A
WSC-SH034810 WSC-SH034810: MINI MDU WALL SPLICE 48 F EA B  $           569.98 31.0%  $              393.29 N/A N/A
WSC-SQ000010 WSC-SQ000010: 144 POS BOX, 1 DOOR EA B  $           524.63 31.0%  $              361.99 N/A N/A
WT-2 WT-2: TOOL CRIMP PRESSMASTER EA B  $           222.95 31.0%  $              153.84 N/A N/A
WT-3 WT-3: TOOL CRIMP PRESSMASTER(LONG) EA B  $           239.45 31.0%  $              165.22 N/A N/A
WT-C12 WT-C12: CRIMP TOOL 12 POINT, 4-W EA B  $           132.94 31.0%  $                91.73 N/A N/A
WT-C12-DS WT-C12-DS: 12 POINT DIE SET FOR LCC AND EA B  $             24.77 31.0%  $                17.09 N/A N/A
WV8414-000 FPS-OCM-I-F-OCM2-CONV EA B  $           126.92 31.0%  $                87.57 N/A N/A
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WW-223-50X-19 WW-223-50X-19: QCP-NON-CONN TERM PANEL 2 EA B  $           340.43 31.0%  $              234.90 N/A N/A
WW-719-500X-14 WW-719-500X-14: QCP NON-CONN PANEL 1000 EA B  $           846.31 31.0%  $              583.95 N/A N/A
X13703-000 FTRM-AF-A-24-1-P12G-X EA B  $           747.47 31.0%  $              515.75 N/A N/A
XAGA1000-122/38-500BM506 XAGA1000-122/38-500BM506 EA B  $           311.83 31.0%  $              215.16 N/A N/A
XAGA1000-160/55-500BM506 XAGA1000-160/55-500BM506 EA B  $           379.41 31.0%  $              261.79 N/A N/A
XAGA-1000-160/55-900A340 XAGA-1000-160/55-900A340 EA B  $           359.43 31.0%  $              248.01 N/A N/A
XAGA1000-200/65-500BM506 XAGA1000-200/65-500BM506 EA B  $           422.85 31.0%  $              291.77 N/A N/A
XAGA1000-200/65-500-M519 XAGA1000-200/65-500-M519 EA B  $           356.83 31.0%  $              246.21 N/A N/A
XAGA1000-200/65-720-M511 XAGA1000-200/65-720-M511 EA B  $           439.06 31.0%  $              302.95 N/A N/A
XAGA-1000-200/65-900A340 XAGA-1000-200/65-900A340 EA B  $           401.79 31.0%  $              277.24 N/A N/A
XAGA-1000-200/65-900A341 XAGA-1000-200/65-900A341 EA B  $           521.19 31.0%  $              359.62 N/A N/A
XAGA1000-62/15-350B-M506 XAGA1000-62/15-350B-M506 EA B  $           212.03 31.0%  $              146.30 N/A N/A
XAGA1000-62/15-500B-M506 XAGA1000-62/15-500B-M506 EA B  $           252.97 31.0%  $              174.55 N/A N/A
XAGA1000-62/15-500-M474 XAGA1000-62/15-500-M474 EA B  $           202.42 31.0%  $              139.67 N/A N/A
XAGA1000-92/30-500B-M506 XAGA1000-92/30-500B-M506 EA B  $           271.59 31.0%  $              187.40 N/A N/A
XAGA1000-92/30-500-M474 XAGA1000-92/30-500-M474 EA B  $           225.74 31.0%  $              155.76 N/A N/A
XAGA1000-A2-KIT-M478 XAGA1000-A2-KIT-M478 EA B  $           270.28 31.0%  $              186.49 N/A N/A
XAGA1000-B2-KIT-M478 XAGA1000-B2-KIT-M478 EA B  $           297.70 31.0%  $              205.41 N/A N/A
XAGA1000-B2-KIT-M481 XAGA1000-B2-KIT-M481 EA B  $           274.53 31.0%  $              189.43 N/A N/A
XAGA1000-BOCL-LG-BP-M478 XAGA1000-BOCL-LG-BP-M478 EA B  $             22.44 31.0%  $                15.48 N/A N/A
XAGA1000-BOCL-MED-BP-M478 XAGA1000-BOCL-MED-BP-M478 EA B  $             11.60 31.0%  $                  8.00 N/A N/A
XAGA1000-C2-KIT-M478 XAGA1000-C2-KIT-M478 EA B  $           341.62 31.0%  $              235.72 N/A N/A
XAGA1000-C2-KIT-M481 XAGA1000-C2-KIT-M481 EA B  $           377.95 31.0%  $              260.79 N/A N/A
XAGA1000-D2-KIT-M478 XAGA1000-D2-KIT-M478 EA B  $           466.06 31.0%  $              321.58 N/A N/A
XAGA1000-D2-KIT-M481 XAGA1000-D2-KIT-M481 EA B  $           418.27 31.0%  $              288.61 N/A N/A
XAGA1000-D4-KIT-M478 XAGA1000-D4-KIT-M478 EA B  $           586.21 31.0%  $              404.48 N/A N/A
XAGA1000-D4-KIT-M481 XAGA1000-D4-KIT-M481 EA B  $           516.67 31.0%  $              356.50 N/A N/A
XAGA1000-E2-KIT-M478 XAGA1000-E2-KIT-M478 EA B  $           555.98 31.0%  $              383.63 N/A N/A
XAGA1000-E2-KIT-M481 XAGA1000-E2-KIT-M481 EA B  $           607.61 31.0%  $              419.25 N/A N/A
XAGA1000-E3-KIT-M478 XAGA1000-E3-KIT-M478 EA B  $           615.34 31.0%  $              424.58 N/A N/A
XAGA1000-E4-KIT-M478 XAGA1000-E4-KIT-M478 EA B  $           680.65 31.0%  $              469.65 N/A N/A
XAGA1000-E4-KIT-M481 XAGA1000-E4-KIT-M481 EA B  $           702.32 31.0%  $              484.60 N/A N/A
XAGA1000-VENT-TUBE-L-ASY XAGA1000-VENT-TUBE-L-ASY EA B  $             35.54 31.0%  $                24.52 N/A N/A
XAGA1650-180/50-500-M516 XAGA1650-180/50-500-M516 EA B  $           268.60 31.0%  $              185.33 N/A N/A
XAGA1650-95/30-300-M516 XAGA1650-95/30-300-M516 EA B  $           156.42 31.0%  $              107.93 N/A N/A
XAGA1650-A2-CARIB-M511 XAGA1650-A2-CARIB-M511 EA B  $           114.67 31.0%  $                79.12 N/A N/A
XAGA1650-A2-KIT-M474 XAGA1650-A2-KIT-M474 EA B  $           100.03 31.0%  $                69.02 N/A N/A
XAGA1650-A2-KIT-M529 XAGA1650-A2-KIT-M529 EA B  $             93.27 31.0%  $                64.36 N/A N/A
XAGA1650-A2-PRTC-KIT-M484 XAGA1650-A2-PRTC-KIT-M484 EA B  $           122.73 31.0%  $                84.68 N/A N/A
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XAGA1650-A4-CARIB-M511 XAGA1650-A4-CARIB-M511 EA B  $           151.94 31.0%  $              104.84 N/A N/A
XAGA1650-A4-KIT-M474 XAGA1650-A4-KIT-M474 EA B  $           138.17 31.0%  $                95.34 N/A N/A
XAGA1650-A4-KIT-M529 XAGA1650-A4-KIT-M529 EA B  $           130.53 31.0%  $                90.07 N/A N/A
XAGA1650-A4-PRTC-KIT-M484 XAGA1650-A4-PRTC-KIT-M484 EA B  $           205.78 31.0%  $              141.99 N/A N/A
XAGA1650-AA-KIT-M529 XAGA1650-AA-KIT-M529 EA B  $             56.23 31.0%  $                38.80 N/A N/A
XAGA1650-A-CARIB-M511 XAGA1650-A-CARIB-M511 EA B  $             75.23 31.0%  $                51.91 N/A N/A
XAGA1650-A-KIT-M474 XAGA1650-A-KIT-M474 EA B  $             67.86 31.0%  $                46.82 N/A N/A
XAGA1650-A-KIT-M529 XAGA1650-A-KIT-M529 EA B  $             63.00 31.0%  $                43.47 N/A N/A
XAGA1650-A-PRTC-KIT-M484 XAGA1650-A-PRTC-KIT-M484 EA B  $             87.80 31.0%  $                60.58 N/A N/A
XAGA1650-B2-CARIB-M511 XAGA1650-B2-CARIB-M511 EA B  $           129.65 31.0%  $                89.46 N/A N/A
XAGA1650-B2-KIT-M474 XAGA1650-B2-KIT-M474 EA B  $           124.61 31.0%  $                85.98 N/A N/A
XAGA1650-B2-KIT-M529 XAGA1650-B2-KIT-M529 EA B  $           115.36 31.0%  $                79.60 N/A N/A
XAGA1650-B2-PRTC-KIT-M484 XAGA1650-B2-PRTC-KIT-M484 EA B  $           151.80 31.0%  $              104.74 N/A N/A
XAGA1650-B4-CARIB-M511 XAGA1650-B4-CARIB-M511 EA B  $           183.03 31.0%  $              126.29 N/A N/A
XAGA1650-B4-KIT-M474 XAGA1650-B4-KIT-M474 EA B  $           194.26 31.0%  $              134.04 N/A N/A
XAGA1650-B4-KIT-M529 XAGA1650-B4-KIT-M529 EA B  $           161.63 31.0%  $              111.52 N/A N/A
XAGA1650-B-CARIB-M511 XAGA1650-B-CARIB-M511 EA B  $             88.21 31.0%  $                60.86 N/A N/A
XAGA1650-B-KIT-M529 XAGA1650-B-KIT-M529 EA B  $           102.40 31.0%  $                70.66 N/A N/A
XAGA1650-C2-CARIB-M511 XAGA1650-C2-CARIB-M511 EA B  $           158.78 31.0%  $              109.56 N/A N/A
XAGA1650-C2-KIT-M474 XAGA1650-C2-KIT-M474 EA B  $           167.40 31.0%  $              115.51 N/A N/A
XAGA1650-C2-KIT-M529 XAGA1650-C2-KIT-M529 EA B  $           163.69 31.0%  $              112.95 N/A N/A
XAGA1650-C2-PRTC-KIT-M484 XAGA1650-C2-PRTC-KIT-M484 EA B  $           197.53 31.0%  $              136.30 N/A N/A
XAGA1650-C4-KIT-M474 XAGA1650-C4-KIT-M474 EA B  $           243.26 31.0%  $              167.85 N/A N/A
XAGA1650-C4-KIT-M529 XAGA1650-C4-KIT-M529 EA B  $           239.32 31.0%  $              165.13 N/A N/A
XAGA1650-C4-PRTC-KIT-M484 XAGA1650-C4-PRTC-KIT-M484 EA B  $           268.91 31.0%  $              185.55 N/A N/A
XAGA1650-D2-CARIB-M511 XAGA1650-D2-CARIB-M511 EA B  $           128.03 31.0%  $                88.34 N/A N/A
XAGA1650-D2-KIT-M474 XAGA1650-D2-KIT-M474 EA B  $           266.01 31.0%  $              183.55 N/A N/A
XAGA1650-D2-KIT-M529 XAGA1650-D2-KIT-M529 EA B  $           216.80 31.0%  $              149.59 N/A N/A
XAGA1650-D2-PRTC-KIT-M484 XAGA1650-D2-PRTC-KIT-M484 EA B  $           285.26 31.0%  $              196.83 N/A N/A
XAGA1650-D4-CARIB-M511 XAGA1650-D4-CARIB-M511 EA B  $           170.76 31.0%  $              117.82 N/A N/A
XAGA1650-D4-KIT-M529 XAGA1650-D4-KIT-M529 EA B  $           277.07 31.0%  $              191.18 N/A N/A
XAGA1650-D4-PRTC-KIT-M484 XAGA1650-D4-PRTC-KIT-M484 EA B  $           364.56 31.0%  $              251.55 N/A N/A
XAGA1650-DUK-KIT-M484 XAGA1650-DUK-KIT-M484 EA B  $             89.02 31.0%  $                61.42 N/A N/A
XAGA1650-S-CARIB-M511 XAGA1650-S-CARIB-M511 EA B  $             69.55 31.0%  $                47.99 N/A N/A
XAGA1650-S-KIT-M474 XAGA1650-S-KIT-M474 EA B  $             67.46 31.0%  $                46.55 N/A N/A
XAGA1650-S-KIT-M529 XAGA1650-S-KIT-M529 EA B  $             57.31 31.0%  $                39.54 N/A N/A
XAGA-530-43/8-150-CRB1 XAGA-530-43/8-150-CRB1 EA B  $             32.48 31.0%  $                22.41 N/A N/A
XAGA-530-43/8-300-CRB1 XAGA-530-43/8-300-CRB1 EA B  $             47.48 31.0%  $                32.76 N/A N/A
XAGA-530-55/12-300-CRB1 XAGA-530-55/12-300-CRB1 EA B  $             60.04 31.0%  $                41.43 N/A N/A
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XAGA550-125/30-500-M519 XAGA550-125/30-500-M519 EA B  $           180.09 31.0%  $              124.26 N/A N/A
XAGA550-43/8-200-M519 XAGA550-43/8-200-M519 EA B  $             80.88 31.0%  $                55.81 N/A N/A
XAGA550-43/8-300-M519 XAGA550-43/8-300-M519 EA B  $             61.69 31.0%  $                42.57 N/A N/A
XAGA550-43/8-300-M526 XAGA550-43/8-300-M526 EA B  $             85.40 31.0%  $                58.93 N/A N/A
XAGA550-75/15-500-M519 XAGA550-75/15-500-M519 EA B  $           104.48 31.0%  $                72.09 N/A N/A
XAGA550-75/15-500-M527 XAGA550-75/15-500-M527 EA B  $             85.40 31.0%  $                58.93 N/A N/A
XAGA550-92/25-300-M519 XAGA550-92/25-300-M519 EA B  $           139.55 31.0%  $                96.29 N/A N/A
XAGA550-92/25-500-M519 XAGA550-92/25-500-M519 EA B  $             90.46 31.0%  $                62.42 N/A N/A
XAGA550-A1-170/35-M466 XAGA550-A1-170/35-M466 EA B  $             79.88 31.0%  $                55.12 N/A N/A
XAGA550-A-170/35-M466 XAGA550-A-170/35-M466 EA B  $             51.73 31.0%  $                35.69 N/A N/A
XAGA550-A4-170/35-M466 XAGA550-A4-170/35-M466 EA B  $           125.69 31.0%  $                86.73 N/A N/A
XAGA550-B1-300/48-MS466 XAGA550-B1-300/48-MS466 EA B  $             68.06 31.0%  $                46.96 N/A N/A
XAGA550-B2-300/48-MS466 XAGA550-B2-300/48-MS466 EA B  $             73.96 31.0%  $                51.03 N/A N/A
XAGA550-B2-KIT-M474 XAGA550-B2-KIT-M474 EA B  $           158.38 31.0%  $              109.28 N/A N/A
XAGA550-B4-300/48-MS466 XAGA550-B4-300/48-MS466 EA B  $           136.26 31.0%  $                94.02 N/A N/A
XAGA550-C2-490/120-M466 XAGA550-C2-490/120-M466 EA B  $           111.46 31.0%  $                76.91 N/A N/A
XAGA550-C2-KIT-M474 XAGA550-C2-KIT-M474 EA B  $           232.14 31.0%  $              160.18 N/A N/A
XAGA550-C4-490/120-M466 XAGA550-C4-490/120-M466 EA B  $           174.94 31.0%  $              120.71 N/A N/A
XAGA550-C4-KIT-M474 XAGA550-C4-KIT-M474 EA B  $           201.20 31.0%  $              138.83 N/A N/A
XAGA550-D2-595/185-M466 XAGA550-D2-595/185-M466 EA B  $           152.47 31.0%  $              105.20 N/A N/A
XAGA550L-A1-170/35-M463 XAGA550L-A1-170/35-M463 EA B  $             80.44 31.0%  $                55.50 N/A N/A
XAGA550L-A-170/35-M463 XAGA550L-A-170/35-M463 EA B  $             83.36 31.0%  $                57.52 N/A N/A
XAGA550L-A1-CARIB-M511 XAGA550L-A1-CARIB-M511 EA B  $             92.17 31.0%  $                63.60 N/A N/A
XAGA550L-A4-170/35-M463 XAGA550L-A4-170/35-M463 EA B  $           149.03 31.0%  $              102.83 N/A N/A
XAGA550L-B1-300/48-M463 XAGA550L-B1-300/48-M463 EA B  $             89.21 31.0%  $                61.55 N/A N/A
XAGA550L-B1-CARIB-M511 XAGA550L-B1-CARIB-M511 EA B  $             75.63 31.0%  $                52.18 N/A N/A
XAGA550L-B2-300/48-M463 XAGA550L-B2-300/48-M463 EA B  $           105.50 31.0%  $                72.80 N/A N/A
XAGA550L-B2-CARIB-M511 XAGA550L-B2-CARIB-M511 EA B  $             79.32 31.0%  $                54.73 N/A N/A
XAGA550L-B4-300/48-M463 XAGA550L-B4-300/48-M463 EA B  $           166.95 31.0%  $              115.20 N/A N/A
XAGA550L-B4-KIT-M480 XAGA550L-B4-KIT-M480 EA B  $           170.47 31.0%  $              117.62 N/A N/A
XAGA550L-BPL-1-M475 XAGA550L-BPL-1-M475 EA B  $           114.28 31.0%  $                78.85 N/A N/A
XAGA550L-BPL-4-M475 XAGA550L-BPL-4-M475 EA B  $           192.24 31.0%  $              132.65 N/A N/A
XAGA550L-B-PLUS-2-M475 XAGA550L-B-PLUS-2-M475 EA B  $           127.76 31.0%  $                88.15 N/A N/A
XAGA550L-C2-490/120-M463 XAGA550L-C2-490/120-M463 EA B  $           173.67 31.0%  $              119.83 N/A N/A
XAGA550L-C4-490/120-M463 XAGA550L-C4-490/120-M463 EA B  $           273.85 31.0%  $              188.96 N/A N/A
XAGA550L-D2-595/185-M463 XAGA550L-D2-595/185-M463 EA B  $           234.32 31.0%  $              161.68 N/A N/A
XAGA-DISPOSABLE-TORCHKIT XAGA-DISPOSABLE-TORCHKIT EA B  $           402.29 31.0%  $              277.58 N/A N/A
XAGA-FOSC-A1 XAGA-FOSC-A1 EA B  $           283.62 31.0%  $              195.70 N/A N/A
XAGA-FOSC-A1-CB XAGA-FOSC-A1-CB EA B  $           301.76 31.0%  $              208.21 N/A N/A
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XAGA-FOSC-A1-RE-ENTRY XAGA-FOSC-A1-RE-ENTRY EA B  $           104.88 31.0%  $                72.37 N/A N/A
XAGA-FOSC-B1 XAGA-FOSC-B1 EA B  $           308.55 31.0%  $              212.90 N/A N/A
XAGA-FOSC-B1-RE-ENTRY XAGA-FOSC-B1-RE-ENTRY EA B  $           162.99 31.0%  $              112.46 N/A N/A
XAGA-FOSC-B2 XAGA-FOSC-B2 EA B  $           636.65 31.0%  $              439.29 N/A N/A
XAGA-FOSC-B2-CB XAGA-FOSC-B2-CB EA B  $           685.51 31.0%  $              473.00 N/A N/A
XAGA-FOSC-B2-EXTENSION XAGA-FOSC-B2-EXTENSION EA B  $           193.47 31.0%  $              133.49 N/A N/A
XAGA-FOSC-B2-RE-ENTRY XAGA-FOSC-B2-RE-ENTRY EA B  $           256.26 31.0%  $              176.82 N/A N/A
XAGA-FOSC-DROP-CLOSURE XAGA-FOSC-DROP-CLOSURE EA B  $             59.57 31.0%  $                41.10 N/A N/A
XAGA-MCS-A-KIT-M464 XAGA-MCS-A-KIT-M464 EA B  $             21.88 31.0%  $                15.10 N/A N/A
XAGA-MCS-B-KIT-M464 XAGA-MCS-B-KIT-M464 EA B  $             32.00 31.0%  $                22.08 N/A N/A
XAGA-PRETERM-LNR2-16X9.6 XAGA-PRETERM-LNR2-16X9.6 EA B  $               5.56 31.0%  $                  3.84 N/A N/A
XAGA-TORCH-KIT XAGA-TORCH-KIT EA B  $           671.13 31.0%  $              463.08 N/A N/A
XAGA-TORCH-KIT-PRTC XAGA-TORCH-KIT-PRTC EA B  $           488.67 31.0%  $              337.18 N/A N/A
XAGA-TPT-KIT-M442 XAGA-TPT-KIT-M442 EA B  $             41.81 31.0%  $                28.85 N/A N/A
XAGA-TPT-KIT-W/GRD XAGA-TPT-KIT-W/GRD EA B  $             43.73 31.0%  $                30.17 N/A N/A
XAGA-TPT-S-KIT-W/GRD XAGA-TPT-S-KIT-W/GRD EA B  $             48.13 31.0%  $                33.21 N/A N/A
XAGA-U10-M506 XAGA-U10-M506 EA B  $             53.04 31.0%  $                36.60 N/A N/A
XAGA-U1D-KIT-M506 XAGA-U1D-KIT-M506 EA B  $             13.38 31.0%  $                  9.23 N/A N/A
XAGA-U20-M506 XAGA-U20-M506 EA B  $             65.86 31.0%  $                45.44 N/A N/A
XAGA-U-20-R-KIT-M506 XAGA-U-20-R-KIT-M506 EA B  $             23.46 31.0%  $                16.19 N/A N/A
XAGA-U2D-KIT-M506 XAGA-U2D-KIT-M506 EA B  $             16.27 31.0%  $                11.23 N/A N/A
XAGA-U30-M506 XAGA-U30-M506 EA B  $             83.77 31.0%  $                57.80 N/A N/A
XAGA-U-30-R-KIT-M506 XAGA-U-30-R-KIT-M506 EA B  $             27.17 31.0%  $                18.75 N/A N/A
XAGA-U3D-KIT-M506 XAGA-U3D-KIT-M506 EA B  $             24.77 31.0%  $                17.09 N/A N/A
XAGA-U40-M506 XAGA-U40-M506 EA B  $           115.21 31.0%  $                79.49 N/A N/A
XAGA-U-40-R-KIT-M506 XAGA-U-40-R-KIT-M506 EA B  $             37.08 31.0%  $                25.59 N/A N/A
XAGA-U50-M506 XAGA-U50-M506 EA B  $           137.61 31.0%  $                94.95 N/A N/A
XAGA-U-50-R-KIT-M506 XAGA-U-50-R-KIT-M506 EA B  $             31.77 31.0%  $                21.92 N/A N/A
XAGA-UDS-C-KIT-M507 XAGA-UDS-C-KIT-M507 EA B  $             69.23 31.0%  $                47.77 N/A N/A
XAGA-U-MOUNTING-BRACKET XAGA-U-MOUNTING-BRACKET EA B  $               1.92 31.0%  $                  1.32 N/A N/A
XCC-B1XB-020 XCC-B1XB-020: DS3 PATCHCORDS EA B  $             58.46 31.0%  $                40.34 N/A N/A
XCC-B1XC-025 XCC-B1XC-025: DS3 PATCHCORDS EA B  $             79.32 31.0%  $                54.73 N/A N/A
XCC-B1XD-005 XCC-B1XD-005: DS3 PATCHCORDS EA B  $             67.07 31.0%  $                46.28 N/A N/A
XCC-B1XD-010 XCC-B1XD-010: DS3 PATCHCORDS EA B  $             86.04 31.0%  $                59.37 N/A N/A
XCC-B1XD-015 XCC-B1XD-015: DS3 PATCHCORDS EA B  $           104.98 31.0%  $                72.44 N/A N/A
XCC-B1XD-020 XCC-B1XD-020: DS3 PATCHCORDS EA B  $           123.94 31.0%  $                85.52 N/A N/A
XCC-B1XD-025 XCC-B1XD-025: DS3 PATCHCORDS EA B  $           142.88 31.0%  $                98.59 N/A N/A
XCC-B1XD-030 XCC-B1XD-030: DS3 PATCHCORDS EA B  $           161.84 31.0%  $              111.67 N/A N/A
XCC-B1XD-035 XCC-B1XD-035: C/A X/C DL 735 BNC-BNC 35 EA B  $           183.61 31.0%  $              126.69 N/A N/A
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XCC-B1XD-040 XCC-B1XD-040: C/A  X/C DL 735 BNC-BNC 40 EA B  $           205.36 31.0%  $              141.70 N/A N/A
XCC-BBXB-001 XCC-BBXB-001: CTO-DS3 PATCHCORDS EA B  $             36.21 31.0%  $                24.98 N/A N/A
XCC-BBXB-002 XCC-BBXB-002: CTO-DS3 PATCHCORDS EA B  $             37.73 31.0%  $                26.03 N/A N/A
XCC-BBXB-003 XCC-BBXB-003: CTO-DS3 PATCHCORDS EA B  $             39.23 31.0%  $                27.07 N/A N/A
XCC-BBXB-004 XCC-BBXB-004: CTO-DS3 PATCHCORDS EA B  $             40.73 31.0%  $                28.10 N/A N/A
XCC-BBXB-005 XCC-BBXB-005: CTO-DS3 PATCHCORDS EA B  $             42.25 31.0%  $                29.15 N/A N/A
XCC-BBXB-006 XCC-BBXB-006: CTO-DS3 PATCHCORDS EA B  $             43.75 31.0%  $                30.19 N/A N/A
XCC-BBXB-009 XCC-BBXB-009: CTO-DS3 PATCHCORDS EA B  $             48.27 31.0%  $                33.31 N/A N/A
XCC-BBXB-010 XCC-BBXB-010: CTO-DS3 PATCHCORDS EA B  $             49.79 31.0%  $                34.36 N/A N/A
XCC-BBXB-012 XCC-BBXB-012: CTO-DS3 PATCHCORDS EA B  $             52.81 31.0%  $                36.44 N/A N/A
XCC-BBXB-014 XCC-BBXB-014: CTO-DS3 PATCHCORDS EA B  $             55.81 31.0%  $                38.51 N/A N/A
XCC-BBXB-015 XCC-BBXB-015: CTO-DS3 PATCHCORDS EA B  $             57.32 31.0%  $                39.55 N/A N/A
XCC-BBXB-020 XCC-BBXB-020: CTO-DS3 PATCHCORDS EA B  $             64.86 31.0%  $                44.75 N/A N/A
XCC-BBXB-030 XCC-BBXB-030: CTO-DS3 PATCHCORDS EA B  $             79.94 31.0%  $                55.16 N/A N/A
XCC-BBXC-001 XCC-BBXC-001: CTO-DS3 PATCHCORDS EA B  $             36.73 31.0%  $                25.34 N/A N/A
XCC-BBXC-002 XCC-BBXC-002: CTO-DS3 PATCHCORDS EA B  $             38.73 31.0%  $                26.72 N/A N/A
XCC-BBXC-003 XCC-BBXC-003: CTO-DS3 PATCHCORDS EA B  $             40.75 31.0%  $                28.12 N/A N/A
XCC-BBXC-004 XCC-BBXC-004: CTO-DS3 PATCHCORDS EA B  $             42.77 31.0%  $                29.51 N/A N/A
XCC-BBXC-005 XCC-BBXC-005: CTO-DS3 PATCHCORDS EA B  $             44.79 31.0%  $                30.91 N/A N/A
XCC-BBXC-006 XCC-BBXC-006: CTO-DS3 PATCHCORDS EA B  $             46.81 31.0%  $                32.30 N/A N/A
XCC-BBXC-007 XCC-BBXC-007: CTO-DS3 PATCHCORDS EA B  $             48.81 31.0%  $                33.68 N/A N/A
XCC-BBXC-008 XCC-BBXC-008: CTO-DS3 PATCHCORDS EA B  $             50.82 31.0%  $                35.07 N/A N/A
XCC-BBXC-009 XCC-BBXC-009: CTO-DS3 PATCHCORDS EA B  $             52.84 31.0%  $                36.46 N/A N/A
XCC-BBXC-010 XCC-BBXC-010: CTO-DS3 PATCHCORDS EA B  $             54.86 31.0%  $                37.85 N/A N/A
XCC-BBXC-012 XCC-BBXC-012: CTO-DS3 PATCHCORDS EA B  $             58.88 31.0%  $                40.63 N/A N/A
XCC-BBXC-014 XCC-BBXC-014: CTO-DS3 PATCHCORDS EA B  $             62.92 31.0%  $                43.41 N/A N/A
XCC-BBXC-015 XCC-BBXC-015: CTO-DS3 PATCHCORDS EA B  $             64.94 31.0%  $                44.81 N/A N/A
XCC-BBXC-016 XCC-BBXC-016: CTO-DS3 PATCHCORDS EA B  $             66.96 31.0%  $                46.20 N/A N/A
XCC-BBXC-018 XCC-BBXC-018: CTO-DS3 PATCHCORDS EA B  $             70.98 31.0%  $                48.98 N/A N/A
XCC-BBXC-020 XCC-BBXC-020: CTO-DS3 PATCHCORDS EA B  $             75.02 31.0%  $                51.76 N/A N/A
XCC-BBXC-024 XCC-BBXC-024: CTO-DS3 PATCHCORDS EA B  $             83.07 31.0%  $                57.32 N/A N/A
XCC-BBXC-025 XCC-BBXC-025: CTO-DS3 PATCHCORDS EA B  $             85.09 31.0%  $                58.71 N/A N/A
XCC-BBXC-027 XCC-BBXC-027: CTO-DS3 PATCHCORDS EA B  $             89.11 31.0%  $                61.49 N/A N/A
XCC-BBXC-030 XCC-BBXC-030: CTO-DS3 PATCHCORDS EA B  $             95.17 31.0%  $                65.67 N/A N/A
XCC-BBXC-035 XCC-BBXC-035: CTO-DS3 PATCHCORDS EA B  $           105.25 31.0%  $                72.62 N/A N/A
XCC-BBXC-050 XCC-BBXC-050: CTO-DS3 PATCHCORDS EA B  $           135.48 31.0%  $                93.48 N/A N/A
XCC-BBXC-060 XCC-BBXC-060: CTO-DS3 PATCHCORDS EA B  $           155.63 31.0%  $              107.38 N/A N/A
XCC-BBXD-001 XCC-BBXD-001: CTO-DS3 PATCHCORDS EA B  $             66.65 31.0%  $                45.99 N/A N/A
XCC-BBXD-002 XCC-BBXD-002: CTO-DS3 PATCHCORDS EA B  $             70.34 31.0%  $                48.53 N/A N/A
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XCC-BBXD-003 XCC-BBXD-003: CTO-DS3 PATCHCORDS EA B  $             74.02 31.0%  $                51.07 N/A N/A
XCC-BBXD-004 XCC-BBXD-004: CTO-DS3 PATCHCORDS EA B  $             77.69 31.0%  $                53.61 N/A N/A
XCC-BBXD-005 XCC-BBXD-005: CTO-DS3 PATCHCORDS EA B  $             81.36 31.0%  $                56.14 N/A N/A
XCC-BBXD-006 XCC-BBXD-006: CTO-DS3 PATCHCORDS EA B  $             85.04 31.0%  $                58.68 N/A N/A
XCC-BBXD-007 XCC-BBXD-007: CTO-DS3 PATCHCORDS EA B  $             88.73 31.0%  $                61.22 N/A N/A
XCC-BBXD-008 XCC-BBXD-008: CTO-DS3 PATCHCORDS EA B  $             92.40 31.0%  $                63.76 N/A N/A
XCC-BBXD-009 XCC-BBXD-009: CTO-DS3 PATCHCORDS EA B  $             96.07 31.0%  $                66.29 N/A N/A
XCC-BBXD-010 XCC-BBXD-010: CTO-DS3 PATCHCORDS EA B  $             99.75 31.0%  $                68.83 N/A N/A
XCC-BBXD-011 XCC-BBXD-011: CTO-DS3 PATCHCORDS EA B  $           103.42 31.0%  $                71.36 N/A N/A
XCC-BBXD-012 XCC-BBXD-012: CTO-DS3 PATCHCORDS EA B  $           107.11 31.0%  $                73.91 N/A N/A
XCC-BBXD-013 XCC-BBXD-013: CTO-DS3 PATCHCORDS EA B  $           110.78 31.0%  $                76.44 N/A N/A
XCC-BBXD-014 XCC-BBXD-014: CTO-DS3 PATCHCORDS EA B  $           114.46 31.0%  $                78.98 N/A N/A
XCC-BBXD-015 XCC-BBXD-015: CTO-DS3 PATCHCORDS EA B  $           118.13 31.0%  $                81.51 N/A N/A
XCC-BBXD-016 XCC-BBXD-016: CTO-DS3 PATCHCORDS EA B  $           121.80 31.0%  $                84.04 N/A N/A
XCC-BBXD-017 XCC-BBXD-017: CTO-DS3 PATCHCORDS EA B  $           125.50 31.0%  $                86.60 N/A N/A
XCC-BBXD-018 XCC-BBXD-018: CTO-DS3 PATCHCORDS EA B  $           129.17 31.0%  $                89.13 N/A N/A
XCC-BBXD-020 XCC-BBXD-020: CTO-DS3 PATCHCORDS EA B  $           136.51 31.0%  $                94.19 N/A N/A
XCC-BBXD-021 XCC-BBXD-021: CTO-DS3 PATCHCORDS EA B  $           140.19 31.0%  $                96.73 N/A N/A
XCC-BBXD-022 XCC-BBXD-022: CTO-DS3 PATCHCORDS EA B  $           143.88 31.0%  $                99.28 N/A N/A
XCC-BBXD-024 XCC-BBXD-024: CTO-DS3 PATCHCORDS EA B  $           151.22 31.0%  $              104.34 N/A N/A
XCC-BBXD-025 XCC-BBXD-025: CTO-DS3 PATCHCORDS EA B  $           154.90 31.0%  $              106.88 N/A N/A
XCC-BBXD-026 XCC-BBXD-026: CTO-DS3 PATCHCORDS EA B  $           158.57 31.0%  $              109.41 N/A N/A
XCC-BBXD-027 XCC-BBXD-027: CTO-DS3 PATCHCORDS EA B  $           162.26 31.0%  $              111.96 N/A N/A
XCC-BBXD-028 XCC-BBXD-028: CTO-DS3 PATCHCORDS EA B  $           165.94 31.0%  $              114.50 N/A N/A
XCC-BBXD-030 XCC-BBXD-030: CTO-DS3 PATCHCORDS EA B  $           173.28 31.0%  $              119.56 N/A N/A
XCC-BBXD-033 XCC-BBXD-033: CTO-DS3 PATCHCORDS EA B  $           184.32 31.0%  $              127.18 N/A N/A
XCC-BBXD-034 XCC-BBXD-034: CTO-DS3 PATCHCORDS EA B  $           187.99 31.0%  $              129.71 N/A N/A
XCC-BBXD-035 XCC-BBXD-035: CTO-DS3 PATCHCORDS EA B  $           191.67 31.0%  $              132.25 N/A N/A
XCC-BBXD-036 XCC-BBXD-036: CTO-DS3 PATCHCORDS EA B  $           195.34 31.0%  $              134.78 N/A N/A
XCC-BBXD-040 XCC-BBXD-040: CTO-DS3 PATCHCORDS EA B  $           210.05 31.0%  $              144.93 N/A N/A
XCC-BBXD-042 XCC-BBXD-042: CTO-DS3 PATCHCORDS EA B  $           217.41 31.0%  $              150.01 N/A N/A
XCC-BBXD-045 XCC-BBXD-045: CTO-DS3 PATCHCORDS EA B  $           228.43 31.0%  $              157.62 N/A N/A
XCC-BBXD-046 XCC-BBXD-046: CTO-DS3 PATCHCORDS EA B  $           232.11 31.0%  $              160.16 N/A N/A
XCC-BBXD-050 XCC-BBXD-050: CTO-DS3 PATCHCORDS EA B  $           246.82 31.0%  $              170.31 N/A N/A
XCC-BBXD-060 XCC-BBXD-060: CTO-DS3 PATCHCORDS EA B  $           283.58 31.0%  $              195.67 N/A N/A
XCC-BBXD-065 XCC-BBXD-065: CTO-DS3 PATCHCORDS EA B  $           301.97 31.0%  $              208.36 N/A N/A
XCC-BBXD-070 XCC-BBXD-070: CTO-DS3 PATCHCORDS EA B  $           320.35 31.0%  $              221.04 N/A N/A
XCC-BBXD-075 XCC-BBXD-075: CTO-DS3 PATCHCORDS EA B  $           338.74 31.0%  $              233.73 N/A N/A
XCC-BBXD-080 XCC-BBXD-080: CTO-DS3 PATCHCORDS EA B  $           357.12 31.0%  $              246.41 N/A N/A
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XCC-BBXD-090 XCC-BBXD-090: DS3 PATCHCORD EA B  $           353.29 31.0%  $              243.77 N/A N/A
XCC-BBXD-100 XCC-BBXD-100: DS3 PATCHCORDS EA B  $           407.95 31.0%  $              281.49 N/A N/A
XCC-BBXD-125 XCC-BBXD-125: DS3 PATCHCORDS EA B  $           463.19 31.0%  $              319.60 N/A N/A
XCC-BBXD-200 XCC-BBXD-200: CTO-DS3 PATCHCORDS EA B  $           798.33 31.0%  $              550.85 N/A N/A
XCC-BCXC-009 XCC-BCXC-009: DS3 PATCHCORDS EA B  $             57.57 31.0%  $                39.72 N/A N/A
XCC-BCXC-030 XCC-BCXC-030: C/A X/C SGL735 BNC-LCC 30 EA B  $           113.38 31.0%  $                78.23 N/A N/A
XCC-BCXC-035 XCC-BCXC-035: C/A SGL735 BNC-LCC 35FT EA B  $             95.96 31.0%  $                66.21 N/A N/A
XCC-BCXD-003 XCC-BCXD-003: DS3 PATCHCORDS EA B  $             82.50 31.0%  $                56.93 N/A N/A
XCC-BCXD-006 XCC-BCXD-006: DS3 PATCHCORDS EA B  $             93.86 31.0%  $                64.76 N/A N/A
XCC-BCXD-009 XCC-BCXD-009: X/C X/C DL 735 BNC-LCC 09 EA B  $           108.07 31.0%  $                74.57 N/A N/A
XCC-BCXD-010 XCC-BCXD-010: DS3 PATCHCORDS EA B  $           109.03 31.0%  $                75.23 N/A N/A
XCC-BCXD-012 XCC-BCXD-012: DS3 PATCHCORDS EA B  $           116.59 31.0%  $                80.45 N/A N/A
XCC-BCXD-015 XCC-BCXD-015: DS3 PATCHCORDS EA B  $           127.98 31.0%  $                88.31 N/A N/A
XCC-BCXD-018 XCC-BCXD-018: X/C X/C DL 735 BNC-LCC 18 EA B  $           135.17 31.0%  $                93.27 N/A N/A
XCC-BCXD-020 XCC-BCXD-020: DS3 PATCHCORDS EA B  $           146.94 31.0%  $              101.39 N/A N/A
XCC-BCXD-025 XCC-BCXD-025: DS3 PATCHCORDS EA B  $           165.88 31.0%  $              114.46 N/A N/A
XCC-BCXD-030 XCC-BCXD-030: DS3 PATCHCORDS EA B  $           184.82 31.0%  $              127.53 N/A N/A
XCC-BCXD-045 XCC-BCXD-045: DS3 PATCHCORDS EA B  $           241.68 31.0%  $              166.76 N/A N/A
XCC-BCXD-050 XCC-BCXD-050: DS3 PATCHCORDS EA B  $           260.64 31.0%  $              179.84 N/A N/A
XCC-BMXC-006 XCC-BMXC-006: CTO-DS3 PATCHCORDS EA B  $             52.50 31.0%  $                36.23 N/A N/A
XCC-BMXD-002 XCC-BMXD-002: CTO-DS3 PATCHCORDS EA B  $             81.73 31.0%  $                56.39 N/A N/A
XCC-BMXD-003 XCC-BMXD-003: CTO-DS3 PATCHCORDS EA B  $             85.40 31.0%  $                58.93 N/A N/A
XCC-BMXD-004 XCC-BMXD-004: CTO-DS3 PATCHCORDS EA B  $             89.07 31.0%  $                61.46 N/A N/A
XCC-BMXD-006 XCC-BMXD-006: CTO-DS3 PATCHCORDS EA B  $             96.42 31.0%  $                66.53 N/A N/A
XCC-BMXD-008 XCC-BMXD-008: CTO-DS3 PATCHCORDS EA B  $           103.78 31.0%  $                71.61 N/A N/A
XCC-BMXD-009 XCC-BMXD-009: CTO-DS3 PATCHCORDS EA B  $           107.46 31.0%  $                74.15 N/A N/A
XCC-BMXD-010 XCC-BMXD-010: CTO-DS3 PATCHCORDS EA B  $           111.13 31.0%  $                76.68 N/A N/A
XCC-BMXD-015 XCC-BMXD-015: CTO-DS3 PATCHCORDS EA B  $           129.51 31.0%  $                89.36 N/A N/A
XCC-BMXD-020 XCC-BMXD-020: CTO-DS3 PATCHCORDS EA B  $           147.90 31.0%  $              102.05 N/A N/A
XCC-BMXD-025 XCC-BMXD-025: CTO-DS3 PATCHCORDS EA B  $           166.28 31.0%  $              114.73 N/A N/A
XCC-BMXD-028 XCC-BMXD-028: CTO-DS3 PATCHCORDS EA B  $           177.32 31.0%  $              122.35 N/A N/A
XCC-BMXD-030 XCC-BMXD-030: CTO-DS3 PATCHCORDS EA B  $           184.67 31.0%  $              127.42 N/A N/A
XCC-BMXD-040 XCC-BMXD-040: CTO-DS3 PATCHCORDS EA B  $           221.43 31.0%  $              152.79 N/A N/A
XCC-BMXD-050 XCC-BMXD-050: CTO-DS3 PATCHCORDS EA B  $           258.20 31.0%  $              178.16 N/A N/A
XCC-BMXD-060 XCC-BMXD-060: CTO-DS3 PATCHCORDS EA B  $           294.97 31.0%  $              203.53 N/A N/A
XCC-BPXD-004 XCC-BPXD-004: CTO-DS3 PATCHCORDS EA B  $             91.38 31.0%  $                63.05 N/A N/A
XCC-BPXD-005 XCC-BPXD-005: CTO-DS3 PATCHCORDS EA B  $             95.05 31.0%  $                65.58 N/A N/A
XCC-BPXD-006 XCC-BPXD-006: CTO-DS3 PATCHCORDS EA B  $             98.73 31.0%  $                68.12 N/A N/A
XCC-BPXD-008 XCC-BPXD-008: CTO-DS3 PATCHCORDS EA B  $           106.09 31.0%  $                73.20 N/A N/A
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XCC-BPXD-010 XCC-BPXD-010: CTO-DS3 PATCHCORDS EA B  $           113.44 31.0%  $                78.27 N/A N/A
XCC-BPXD-012 XCC-BPXD-012: CTO-DS3 PATCHCORDS EA B  $           120.80 31.0%  $                83.35 N/A N/A
XCC-BPXD-014 XCC-BPXD-014: CTO-DS3 PATCHCORDS EA B  $           128.15 31.0%  $                88.42 N/A N/A
XCC-BPXD-016 XCC-BPXD-016: CTO-DS3 PATCHCORDS EA B  $           135.49 31.0%  $                93.49 N/A N/A
XCC-BPXD-018 XCC-BPXD-018: CTO-DS3 PATCHCORDS EA B  $           142.86 31.0%  $                98.57 N/A N/A
XCC-BPXD-020 XCC-BPXD-020: CTO-DS3 PATCHCORDS EA B  $           150.21 31.0%  $              103.64 N/A N/A
XCC-BPXD-022 XCC-BPXD-022: CTO-DS3 PATCHCORDS EA B  $           157.57 31.0%  $              108.72 N/A N/A
XCC-BPXD-026 XCC-BPXD-026: CTO-DS3 PATCHCORDS EA B  $           172.26 31.0%  $              118.86 N/A N/A
XCC-BPXD-028 XCC-BPXD-028: CTO-DS3 PATCHCORDS EA B  $           179.63 31.0%  $              123.94 N/A N/A
XCC-BPXD-030 XCC-BPXD-030: CTO-DS3 PATCHCORDS EA B  $           186.97 31.0%  $              129.01 N/A N/A
XCC-BPXD-035 XCC-BPXD-035: CTO-DS3 PATCHCORDS EA B  $           205.36 31.0%  $              141.70 N/A N/A
XCC-BTXC-030 XCC-BTXC-030: CTO-DS3 PATCHCORDS EA B  $           113.11 31.0%  $                78.05 N/A N/A
XCC-BTXD-004 XCC-BTXD-004: CTO-DS3 PATCHCORDS EA B  $           113.59 31.0%  $                78.38 N/A N/A
XCC-BTXD-006 XCC-BTXD-006: CTO-DS3 PATCHCORDS EA B  $           138.46 31.0%  $                95.54 N/A N/A
XCC-BTXD-008 XCC-BTXD-008: CTO-DS3 PATCHCORDS EA B  $           128.30 31.0%  $                88.53 N/A N/A
XCC-BTXD-012 XCC-BTXD-012: DS3 PATCHCORD BNC - TNC 12 EA B  $           142.65 31.0%  $                98.43 N/A N/A
XCC-BTXD-015 XCC-BTXD-015: CTO-DS3 PATCHCORDS EA B  $           154.03 31.0%  $              106.28 N/A N/A
XCC-C1XD-010 XCC-C1XD-010: X- CONNECT 010 EA B  $             92.21 31.0%  $                63.62 N/A N/A
XCC-C7XD-010 XCC-C7XD-010: CROSS CONN CORD LCC-LCC 10 EA B  $             90.28 31.0%  $                62.29 N/A N/A
XCC-C7XD-020 XCC-C7XD-020: X-CONNECT 020 EA B  $           117.78 31.0%  $                81.27 N/A N/A
XCC-C7XD-030 XCC-C7XD-030: CROSS CONN CORD LCC-LCC 30 EA B  $           133.96 31.0%  $                92.43 N/A N/A
XCC-C7XD-040 XCC-C7XD-040: CROSS CONN CORD LCC-LCC 40 EA B  $           158.17 31.0%  $              109.14 N/A N/A
XCC-CCXC-006 XCC-CCXC-006: CTO-DS3 PATCHCORDS EA B  $             52.81 31.0%  $                36.44 N/A N/A
XCC-CCXC-012 XCC-CCXC-012: CTO-DS3 PATCHCORDS EA B  $             57.32 31.0%  $                39.55 N/A N/A
XCC-CCXC-018 XCC-CCXC-018: C/A X/C SGL735 LCC-LCC 18 EA B  $           110.82 31.0%  $                76.47 N/A N/A
XCC-CCXD-001 XCC-CCXD-001: X-CONNECT 01 EA B  $             81.09 31.0%  $                55.95 N/A N/A
XCC-CCXD-002 XCC-CCXD-002: X-CONNECT 02 FEET EA B  $             84.88 31.0%  $                58.57 N/A N/A
XCC-CCXD-003 XCC-CCXD-003: X-CONNECT 03 FEET EA B  $             88.67 31.0%  $                61.18 N/A N/A
XCC-CCXD-005 XCC-CCXD-005: X-CONNECT 05 FEET EA B  $             96.27 31.0%  $                66.43 N/A N/A
XCC-CCXD-006 XCC-CCXD-006: X-CONNECT 06 EA B  $           100.03 31.0%  $                69.02 N/A N/A
XCC-CCXD-009 XCC-CCXD-009: X-CONNECT 09 FT EA B  $           111.42 31.0%  $                76.88 N/A N/A
XCC-CCXD-010 XCC-CCXD-010: X-CONNECT 010 FT EA B  $           115.21 31.0%  $                79.49 N/A N/A
XCC-CCXD-012 XCC-CCXD-012: X-CONNECT 012 EA B  $           122.78 31.0%  $                84.72 N/A N/A
XCC-CCXD-015 XCC-CCXD-015: X-CONNECT 015 FT EA B  $           134.17 31.0%  $                92.58 N/A N/A
XCC-CCXD-018 XCC-CCXD-018: X/C X/C DL 735 LCC-LCC 18 EA B  $           145.53 31.0%  $              100.42 N/A N/A
XCC-CCXD-020 XCC-CCXD-020: X-CONNECT 020 FT EA B  $           153.11 31.0%  $              105.65 N/A N/A
XCC-CCXD-025 XCC-CCXD-025: X-CONNECT 025 EA B  $           172.07 31.0%  $              118.73 N/A N/A
XCC-CCXD-030 XCC-CCXD-030: X-CONNECT 030 FT EA B  $           191.01 31.0%  $              131.80 N/A N/A
XCC-CCXD-035 XCC-CCXD-035: X-CONNECT EA B  $           209.95 31.0%  $              144.87 N/A N/A
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XCC-CCXD-040 XCC-CCXD-040: X-CONNECT 040 FT EA B  $           228.91 31.0%  $              157.95 N/A N/A
XCC-CCXD-045 XCC-CCXD-045: X-CONNECT 045 FT EA B  $           247.87 31.0%  $              171.03 N/A N/A
XCC-CCXD-050 XCC-CCXD-050: X-CONNECT 050 EA B  $           266.82 31.0%  $              184.11 N/A N/A
XCC-CCXD-055 XCC-CCXD-055: X/C DL 735 LCC-LCC 55 FT EA B  $           246.24 31.0%  $              169.91 N/A N/A
XCC-CCXD-070 XCC-CCXD-070: X/C DL 735 LCC-LCC 70 FT EA B  $           295.22 31.0%  $              203.70 N/A N/A
XCC-CMXD-003 XCC-CMXD-003: CTO-DS3 PATCHCORDS EA B  $             91.40 31.0%  $                63.07 N/A N/A
XCC-CMXD-004 XCC-CMXD-004: CTO-DS3 PATCHCORDS EA B  $             95.07 31.0%  $                65.60 N/A N/A
XCC-CMXD-006 XCC-CMXD-006: CTO-DS3 PATCHCORDS EA B  $           102.42 31.0%  $                70.67 N/A N/A
XCC-CMXD-008 XCC-CMXD-008: CTO-DS3 PATCHCORDS EA B  $           109.78 31.0%  $                75.75 N/A N/A
XCC-CMXD-009 XCC-CMXD-009: CTO-DS3 PATCHCORDS EA B  $           113.46 31.0%  $                78.29 N/A N/A
XCC-CMXD-010 XCC-CMXD-010: CTO-DS3 PATCHCORDS EA B  $           117.13 31.0%  $                80.82 N/A N/A
XCC-CMXD-012 XCC-CMXD-012: CTO-DS3 PATCHCORDS EA B  $           124.50 31.0%  $                85.91 N/A N/A
XCC-CMXD-015 XCC-CMXD-015: CTO-DS3 PATCHCORDS EA B  $           135.51 31.0%  $                93.50 N/A N/A
XCC-CMXD-018 XCC-CMXD-018: CTO-DS3 PATCHCORDS EA B  $           146.55 31.0%  $              101.12 N/A N/A
XCC-CMXD-020 XCC-CMXD-020: CTO-DS3 PATCHCORDS EA B  $           153.90 31.0%  $              106.19 N/A N/A
XCC-CMXD-024 XCC-CMXD-024: CTO-DS3 PATCHCORDS EA B  $           168.61 31.0%  $              116.34 N/A N/A
XCC-CMXD-025 XCC-CMXD-025: C/A  X/C DL 735 BNC-BNC 25 EA B  $           242.80 31.0%  $              167.53 N/A N/A
XCC-CMXD-030 XCC-CMXD-030: CTO-DS3 PATCHCORDS EA B  $           190.67 31.0%  $              131.56 N/A N/A
XCC-CMXD-032 XCC-CMXD-032: DS3 PATCHCORD EA B  $           204.15 31.0%  $              140.86 N/A N/A
XCC-CMXD-035 XCC-CMXD-035: CTO-DS3 PATCHCORDS EA B  $           209.05 31.0%  $              144.24 N/A N/A
XCC-CMXD-040 XCC-CMXD-040: CTO-DS3 PATCHCORDS EA B  $           227.43 31.0%  $              156.93 N/A N/A
XCC-CMXD-050 XCC-CMXD-050: DS3 PATCHCORD EA B  $           268.03 31.0%  $              184.94 N/A N/A
XCC-CMXD-075 XCC-CMXD-075: DS3 PATCHCORD EA B  $           344.95 31.0%  $              238.02 N/A N/A
XCC-CTXD-012 XCC-CTXD-012: CTO-DS3 PATCHCORDS EA B  $           149.01 31.0%  $              102.82 N/A N/A
XCC-CTXD-020 XCC-CTXD-020: CTO-DS3 PATCHCORDS EA B  $           178.42 31.0%  $              123.11 N/A N/A
XCC-CTXD-025 XCC-CTXD-025: CTO-DS3 PATCHCORDS EA B  $           196.80 31.0%  $              135.79 N/A N/A
XCC-GGXD-035C XCC-GGXD-035C: X- CONNECT 35 CM EA B  $             93.40 31.0%  $                64.45 N/A N/A
XCC-MMXB-006 XCC-MMXB-006: CTO-DS3 PATCHCORDS EA B  $             55.13 31.0%  $                38.04 N/A N/A
XCC-MMXC-004 XCC-MMXC-004: CTO-DS3 PATCHCORDS EA B  $             54.15 31.0%  $                37.36 N/A N/A
XCC-MMXC-006 XCC-MMXC-006: CTO-DS3 PATCHCORDS EA B  $             58.19 31.0%  $                40.15 N/A N/A
XCC-MMXC-008 XCC-MMXC-008: CTO-DS3 PATCHCORDS EA B  $             62.21 31.0%  $                42.92 N/A N/A
XCC-MMXD-001 XCC-MMXD-001: CTO-DS3 PATCHCORDS EA B  $             89.42 31.0%  $                61.70 N/A N/A
XCC-MMXD-002 XCC-MMXD-002: CTO-DS3 PATCHCORDS EA B  $             93.11 31.0%  $                64.25 N/A N/A
XCC-MMXD-003 XCC-MMXD-003: CTO-DS3 PATCHCORDS EA B  $             96.78 31.0%  $                66.78 N/A N/A
XCC-MMXD-004 XCC-MMXD-004: CTO-DS3 PATCHCORDS EA B  $           100.46 31.0%  $                69.32 N/A N/A
XCC-MMXD-005 XCC-MMXD-005: CTO-DS3 PATCHCORDS EA B  $           104.13 31.0%  $                71.85 N/A N/A
XCC-MMXD-006 XCC-MMXD-006: CTO-DS3 PATCHCORDS EA B  $           107.80 31.0%  $                74.38 N/A N/A
XCC-MMXD-008 XCC-MMXD-008: CTO-DS3 PATCHCORDS EA B  $           115.17 31.0%  $                79.47 N/A N/A
XCC-MMXD-009 XCC-MMXD-009: CTO-DS3 PATCHCORDS EA B  $           118.84 31.0%  $                82.00 N/A N/A

9172 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

XCC-MMXD-010 XCC-MMXD-010: CTO-DS3 PATCHCORDS EA B  $           122.51 31.0%  $                84.53 N/A N/A
XCC-MMXD-012 XCC-MMXD-012: CTO-DS3 PATCHCORDS EA B  $           129.88 31.0%  $                89.62 N/A N/A
XCC-MMXD-014 XCC-MMXD-014: CTO-DS3 PATCHCORDS EA B  $           137.23 31.0%  $                94.69 N/A N/A
XCC-MMXD-015 XCC-MMXD-015: CTO-DS3 PATCHCORDS EA B  $           140.90 31.0%  $                97.22 N/A N/A
XCC-MMXD-016 XCC-MMXD-016: CTO-DS3 PATCHCORDS EA B  $           144.57 31.0%  $                99.75 N/A N/A
XCC-MMXD-018 XCC-MMXD-018: CTO-DS3 PATCHCORDS EA B  $           151.94 31.0%  $              104.84 N/A N/A
XCC-MMXD-020 XCC-MMXD-020: CTO-DS3 PATCHCORDS EA B  $           159.28 31.0%  $              109.90 N/A N/A
XCC-MMXD-022 XCC-MMXD-022: CTO-DS3 PATCHCORDS EA B  $           166.65 31.0%  $              114.99 N/A N/A
XCC-MMXD-024 XCC-MMXD-024: CTO-DS3 PATCHCORDS EA B  $           173.99 31.0%  $              120.05 N/A N/A
XCC-MMXD-025 XCC-MMXD-025: CTO-DS3 PATCHCORDS EA B  $           177.67 31.0%  $              122.59 N/A N/A
XCC-MMXD-026 XCC-MMXD-026: CTO-DS3 PATCHCORDS EA B  $           181.34 31.0%  $              125.12 N/A N/A
XCC-MMXD-027 XCC-MMXD-027: CTO-DS3 PATCHCORDS EA B  $           185.03 31.0%  $              127.67 N/A N/A
XCC-MMXD-028 XCC-MMXD-028: CTO-DS3 PATCHCORDS EA B  $           188.70 31.0%  $              130.20 N/A N/A
XCC-MMXD-030 XCC-MMXD-030: CTO-DS3 PATCHCORDS EA B  $           196.05 31.0%  $              135.27 N/A N/A
XCC-MMXD-035 XCC-MMXD-035: CTO-DS3 PATCHCORDS EA B  $           214.43 31.0%  $              147.96 N/A N/A
XCC-MMXD-040 XCC-MMXD-040: CTO-DS3 PATCHCORDS EA B  $           232.82 31.0%  $              160.65 N/A N/A
XCC-MMXD-045 XCC-MMXD-045: CTO-DS3 PATCHCORDS EA B  $           251.20 31.0%  $              173.33 N/A N/A
XCC-MMXD-050 XCC-MMXD-050: CTO-DS3 PATCHCORDS EA B  $           269.59 31.0%  $              186.02 N/A N/A
XCC-MMXD-055 XCC-MMXD-055: CTO-DS3 PATCHCORDS EA B  $           287.97 31.0%  $              198.70 N/A N/A
XCC-MMXD-060 XCC-MMXD-060: CTO-DS3 PATCHCORDS EA B  $           306.35 31.0%  $              211.38 N/A N/A
XCC-MMXD-070 XCC-MMXD-070: CTO-DS3 PATCHCORDS EA B  $           343.12 31.0%  $              236.75 N/A N/A
XCC-MMXD-100 XCC-MMXD-100: CTO-DS3 PATCHCORDS EA B  $           453.42 31.0%  $              312.86 N/A N/A
XCC-MMXD-125 XCC-MMXD-125: CTO-DS3 PATCHCORDS EA B  $           545.34 31.0%  $              376.28 N/A N/A
XCC-PPXD-002 XCC-PPXD-002: X-CONNECT 02 FEET EA B  $           100.73 31.0%  $                69.50 N/A N/A
XCC-PPXD-003 XCC-PPXD-003: X/C DL735 4F MID-4F MID 03 EA B  $           103.71 31.0%  $                71.56 N/A N/A
XCC-PPXD-006 XCC-PPXD-006: X-CONNECT 06 FEET EA B  $           115.90 31.0%  $                79.97 N/A N/A
XCC-PPXD-009 XCC-PPXD-009: X/C DL735 4F MID-4F MID 09 EA B  $           123.96 31.0%  $                85.53 N/A N/A
XCC-PPXD-010 XCC-PPXD-010: X-CONNECT 10 FEET EA B  $           131.07 31.0%  $                90.44 N/A N/A
XCC-PPXD-012 XCC-PPXD-012: X/C DL735 4F MID-4F MID 12 EA B  $           134.49 31.0%  $                92.80 N/A N/A
XCC-PPXD-015 XCC-PPXD-015: X/C DL735 4F MID-4F MID 15 EA B  $           144.71 31.0%  $                99.85 N/A N/A
XCC-PPXD-018 XCC-PPXD-018: X/C DL735 4F MID-4F MID 18 EA B  $           156.55 31.0%  $              108.02 N/A N/A
XCC-PPXD-030 XCC-PPXD-030: X-CONNECT 30 FEET EA B  $           206.88 31.0%  $              142.75 N/A N/A
XCC-PPXD-035 XCC-PPXD-035: X-CONNECT 35 FEET EA B  $           225.82 31.0%  $              155.82 N/A N/A
XCC-PPXK-003 XCC-PPXK-003: X-CONNECT 3 FT EA B  $           110.67 31.0%  $                76.36 N/A N/A
XCC-PPXK-006 XCC-PPXK-006: X-CONNECT 06 FEET EA B  $           128.19 31.0%  $                88.45 N/A N/A
XCC-PPXK-009 XCC-PPXK-009: X/C DL222 4F MID-4F MID 09 EA B  $           148.38 31.0%  $              102.38 N/A N/A
XCC-PPXK-010 XCC-PPXK-010: X-CONNECT 10 FEET EA B  $           151.51 31.0%  $              104.54 N/A N/A
XCC-PPXK-012 XCC-PPXK-012: X/C DL222 4F MID-4F MID 12 EA B  $           166.22 31.0%  $              114.69 N/A N/A
XCC-PPXK-015 XCC-PPXK-015: X/C DL222 4F MID-4F MID 15 EA B  $           173.05 31.0%  $              119.40 N/A N/A
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XCC-PPXK-018 XCC-PPXK-018: X/C DL222 4F MID-4F MID 18 EA B  $           198.22 31.0%  $              136.77 N/A N/A
XCC-PPXK-020 XCC-PPXK-020: X-CONNECT 20 FEET EA B  $           209.88 31.0%  $              144.82 N/A N/A
XCC-PPXK-025 XCC-PPXK-025: X/C DL222 4F MID-4F MID 25 EA B  $           197.28 31.0%  $              136.12 N/A N/A
XCC-PPXK-030 XCC-PPXK-030: X/C DL222 4F MID-4F MID 30 EA B  $           257.18 31.0%  $              177.45 N/A N/A
XCC-PPXK-035 XCC-PPXK-035: X/C DL222 4F MID-4F MID 35 EA B  $           250.55 31.0%  $              172.88 N/A N/A
XCC-PPXK-040 XCC-PPXK-040: X/C DL222 4F MID-4F MID 40 EA B  $           276.07 31.0%  $              190.49 N/A N/A
XCC-PPXK-045 XCC-PPXK-045: X/C DL222 4F MID-4F MID 45 EA B  $           344.66 31.0%  $              237.82 N/A N/A
XCC-QQXJ-001 XCC-QQXJ-001: PATCHCORD, 0222, 1FT EA B  $             69.17 31.0%  $                47.73 N/A N/A
XCC-QQXJ-003 XCC-QQXJ-003: PATCHCORD, 0222, 3FT EA B  $             72.65 31.0%  $                50.13 N/A N/A
XCC-QQXJ-006 XCC-QQXJ-006: PATCHCORD, 0222, 6FT EA B  $             77.88 31.0%  $                53.74 N/A N/A
XCC-QQXJ-009 XCC-QQXJ-009: PATCHCORD, 0222, 9FT EA B  $             83.09 31.0%  $                57.33 N/A N/A
XCC-QQXJ-012 XCC-QQXJ-012: PATCHCORD, 0222, 12FT EA B  $             88.30 31.0%  $                60.93 N/A N/A
XCC-QQXJ-018 XCC-QQXJ-018: PATCHCORD, 0222, 18FT EA B  $             98.75 31.0%  $                68.14 N/A N/A
XCC-QQXJ-020 XCC-QQXJ-020: PATCHCORD, 0222, 20FT EA B  $           102.23 31.0%  $                70.54 N/A N/A
XCC-TTXD-010 XCC-TTXD-010: X-CONNECT BNC 735-BNC 735 EA B  $           176.88 31.0%  $              122.05 N/A N/A
XCC-TTXD-020 XCC-TTXD-020: X-CONNECT BNC-BNC 20 FT EA B  $           214.78 31.0%  $              148.20 N/A N/A
XCONN-ASSYWALL-MTD-PROT XCONN ASSY,WALL MTD, PROT EA B  $             56.46 31.0%  $                38.96 N/A N/A
XEG-B-1-BP-10-M326 XEG-B-1-BP-10-M326 EA B  $             18.96 31.0%  $                13.08 N/A N/A
XEG-B-2-BP-10-M326 XEG-B-2-BP-10-M326 EA B  $             14.29 31.0%  $                  9.86 N/A N/A
Y10V-STM Y10V-STM: P/C HD ST MID-MID YELLOW 10 EA B  $             49.77 31.0%  $                34.34 N/A N/A
Y12V-STM-B Y12V-STM-B: P/C HD ST MID-BNC YELLOW 12 EA B  $             52.73 31.0%  $                36.38 N/A N/A
Y15V-STM Y15V-STM: P/C HD ST MID-MID YELLOW 15 EA B  $             57.48 31.0%  $                39.66 N/A N/A
Y1V-STM Y1V-STM: P/C HD ST MID-MID YELLOW 1 EA B  $             32.67 31.0%  $                22.54 N/A N/A
Y1V-STS Y1V-STS: P/C HD ST STD-STD YELLOW 1 EA B  $             26.31 31.0%  $                18.15 N/A N/A
Y1VX Y1VX: P/C HD VX STD-STD YELLOW 1 EA B  $             24.92 31.0%  $                17.19 N/A N/A
Y2 Y2: P/C LF NICKEL AUDIO 2  YELLOW EA B  $             43.56 31.0%  $                30.06 N/A N/A
Y20V-STM Y20V-STM: P/C HD ST MID-MID YELLOW 20 EA B  $             68.77 31.0%  $                47.45 N/A N/A
Y2B Y2B: P/C BAN-BAN NICKEL YELLOW 2 EA B  $             34.56 31.0%  $                23.85 N/A N/A
Y2V-STM Y2V-STM: P/C HD ST MID-MID YELLOW 2 EA B  $             27.85 31.0%  $                19.22 N/A N/A
Y2V-STM-B Y2V-STM-B: P/C HD ST MID-BNC YELLOW 2 EA B  $             27.85 31.0%  $                19.22 N/A N/A
Y2V-STS Y2V-STS: P/C HD ST STD-STD YELLOW 2 EA B  $             27.85 31.0%  $                19.22 N/A N/A
Y2V-STS-B Y2V-STS-B: P/C HD ST STD-BNC YELLOW 2 EA B  $             27.15 31.0%  $                18.73 N/A N/A
Y2VX Y2VX: P/C HD VX STD-STD YELLOW 2 EA B  $             26.46 31.0%  $                18.26 N/A N/A
Y3 Y3: P/C LF NICKEL AUDIO 3  YELLOW EA B  $             41.11 31.0%  $                28.37 N/A N/A
Y30V-STM Y30V-STM: P/C HD ST MID-MID YELLOW 30 EA B  $             85.90 31.0%  $                59.27 N/A N/A
Y3B Y3B: P/C BAN-BAN NICKEL YELLOW 3 EA B  $             36.48 31.0%  $                25.17 N/A N/A
Y3V-STM Y3V-STM: P/C HD ST MID-MID YELLOW 3 EA B  $             29.38 31.0%  $                20.27 N/A N/A
Y3V-STM-B Y3V-STM-B: P/C HD ST MID-BNC YELLOW 3 EA B  $             28.69 31.0%  $                19.80 N/A N/A
Y3V-STS Y3V-STS: P/C HD ST STD-STD YELLOW 3 EA B  $             29.38 31.0%  $                20.27 N/A N/A

9174 of 9702



NW Infrastructure TE

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TE Connectivity                         Part/Model 
Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, 

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

Y3VX Y3VX: P/C HD VX STD-STD YELLOW 3 EA B  $             28.00 31.0%  $                19.32 N/A N/A
Y4B Y4B: P/C BAN-BAN NICKEL YELLOW 4 EA B  $             38.34 31.0%  $                26.45 N/A N/A
Y4V-STM Y4V-STM: P/C HD ST MID-MID YELLOW 4 EA B  $             30.92 31.0%  $                21.33 N/A N/A
Y4V-STS Y4V-STS: P/C HD ST STD-STD YELLOW 4 EA B  $             30.92 31.0%  $                21.33 N/A N/A
Y50V-STM Y50V-STM: P/C HD ST MID-MID YELLOW 50 EA B  $           120.15 31.0%  $                82.90 N/A N/A
Y600V-MU Y600V-MU: P/C HD VX MUSA-MUSA YELLOW 600 EA B  $             30.92 31.0%  $                21.33 N/A N/A
Y6B Y6B: P/C BAN-BAN NICKEL YELLOW 6 EA B  $             42.17 31.0%  $                29.10 N/A N/A
Y6V-STM Y6V-STM: P/C HD ST MID-MID YELLOW 6 EA B  $             33.98 31.0%  $                23.45 N/A N/A
Y6V-STM-B Y6V-STM-B: P/C HD ST MID-BNC YELLOW 6 EA B  $             33.27 31.0%  $                22.96 N/A N/A
Y6V-STS Y6V-STS: P/C HD ST STD-STD YELLOW 6 EA B  $             33.98 31.0%  $                23.45 N/A N/A
Y6V-STS-B Y6V-STS-B: P/C HD ST STD-BNC YELLOW 6 EA B  $             33.27 31.0%  $                22.96 N/A N/A
Y8V-STM Y8V-STM: P/C HD ST MID-MID YELLOW 8 EA B  $             45.98 31.0%  $                31.73 N/A N/A
Z06848-000 DTM-XCB-C-100-HUBBRKT-RA EA B  $               9.35 31.0%  $                  6.45 N/A N/A
Z43681-000 DTM-ACC-BRACKET-SLOTS-10 EA B  $             11.42 31.0%  $                  7.88 N/A N/A
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111342.02 Key Lock Stud EA $    30.00  20.0% $    24.00  N/A N/A
111359.11 �TZ Radial  SMArt Device EA $  159.00  20.0% $  127.20  N/A N/A
111907.01 �TZ Centurion  12V Adapter EA $    30.00  20.0% $    24.00  N/A N/A
112004.02 �TZ Centurion  Mul -Port Link EA $    95.00  20.0% $    76.00  N/A N/A
112074.01 �TZ Centurion  Wiegand Translator EA $  235.00  20.0% $  188.00  N/A N/A
112132.01 �TZ Praetorian  Trigger EA $  350.00  20.0% $  280.00  N/A N/A
112167.01 �TZ Centurion  RFID EA $  290.00  20.0% $  232.00  N/A N/A
112191.01 �TZ Praetorian  Junc on (24) EA ######## 20.0% ######## N/A N/A
112191.02 �TZ Praetorian  Junc on (12) EA ######## 20.0% $  800.00  N/A N/A
112211.01 �TZ Centurion  RFID Cards (10 cards) EA $    25.00  20.0% $    20.00  N/A N/A
112271.01 �TZ Centurion  Bridge 32 EA $  799.00  20.0% $  639.20  N/A N/A
112271.04 �TZ Centurion  Bridge 8 EA $  549.00  20.0% $  439.20  N/A N/A
112271.05 �TZ Centurion  Bridge 70 EA ######## 20.0% $  959.20  N/A N/A
112328.01 TZ Relative Humidity Sensor EA $    99.00  20.0% $    79.20  N/A N/A
112328.02 TZ Temperature Sensor EA $    99.00  20.0% $    79.20  N/A N/A
112328.03 TZ Liquid Sensor EA $  169.00  20.0% $  135.20  N/A N/A
112330.01 �TZ Centurion  Port Link EA $    36.00  20.0% $    28.80  N/A N/A
112354.01 TZ Door Contact Sensor EA $    12.50  20.0% $    10.00  N/A N/A
112414.01 �TZ Centurion  24V Power Supply (US) EA $    79.00  20.0% $    63.20  N/A N/A
112414.02 �TZ Centurion  24V Power Supply (AUS) EA $    79.00  20.0% $    63.20  N/A N/A
112414.03 �TZ Centurion  24V Power Supply (UK) EA $    79.00  20.0% $    63.20  N/A N/A
112475.01 04 with Blanking Plate EA $    35.00  20.0% $    28.00  N/A N/A
112479.03 �TZ SlideHandle  (Ri al TS8 Single Door, R  EA $  265.00  20.0% $  212.00  N/A N/A
112479.04 �TZ SlideHandle  (Standard Cabinets, CCW  EA $  265.00  20.0% $  212.00  N/A N/A
112479.07 �TZ SlideHandle  (Ri al TS8 Single Door, L  EA $  265.00  20.0% $  212.00  N/A N/A
112479.08 �TZ SlideHandle  (Standard Cabinets, CW  EA $  265.00  20.0% $  212.00  N/A N/A
112482.01 Rittal TS8 Single or Split Door, Diamond Mesh EA $    60.00  20.0% $    48.00  N/A N/A
112484.01 HP 10000 Series G2 Single Door EA $  135.00  20.0% $  108.00  N/A N/A
112505.01 04 Standard EA $    35.00  20.0% $    28.00  N/A N/A
112525.01 Rittal TS8 Split Door with Slam Lock EA $    60.00  20.0% $    48.00  N/A N/A
112526.01 CPI Non-swing Handle, Single Door or Similar EA $    35.00  20.0% $    28.00  N/A N/A
112535.01 HP 10000 Series G2 Split Door EA $    60.00  20.0% $    48.00  N/A N/A
112549.01 �TZ Centurion  Bridge Rack Moun ng Kit EA $    35.00  20.0% $    28.00  N/A N/A
112640.01 HP 10000 Series G1 Single Door EA $  135.00  20.0% $  108.00  N/A N/A
112641.01 HP 10000 Series G1 Split Door EA $    60.00  20.0% $    48.00  N/A N/A
112705.01 Kit, Rack Mount Multi Port Link EA $    45.00  20.0% $    36.00  N/A N/A
112821.01 Rittal TS8 Single or Split Door, Hex Mesh EA $    60.00  20.0% $    48.00  N/A N/A
113016.01 Cable, Power C14 To C13 AC, 6FT Black EA $    12.00  20.0% $      9.60  N/A N/A
112461.XX �Lock Cylinder Kit (for TZ SlideHandle ) EA $      9.50  20.0% $      7.60  N/A N/A
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Tessco has been removed.
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Tipping Point has been removed. N/A N/A
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CSEFE1014-100 10 0R 100 MBPS, SC, SM, 20KM, CHII EA  B  $     590.00 27.00%  $         430.70 N/A N/A
SSEFE1014-100-EU 10 OR 100 MBPS, SC, SM, 20KM- EU EA  B  $     620.00 27.00%  $         452.60 N/A N/A
SSEFE1014-100-JP 10 OR 100 MBPS, SC, SM, 20KM- JP EA  B  $     620.00 27.00%  $         452.60 N/A N/A
SSEFE1014-100-LA 10 OR 100 MBPS, SC, SM, 20KM- LA EA  B  $     620.00 27.00%  $         452.60 N/A N/A
SSEFE1014-100-NA 10 OR 100 MBPS, SC, SM, 20KM- NA EA  B  $     620.00 27.00%  $         452.60 N/A N/A
SSEFE1014-100-OZ 10 OR 100 MBPS, SC, SM, 20KM- OZ EA  B  $     620.00 27.00%  $         452.60 N/A N/A
SSEFE1014-100-SA 10 OR 100 MBPS, SC, SM, 20KM- SA EA  B  $     620.00 27.00%  $         452.60 N/A N/A
SSEFE1014-100-UK 10 OR 100 MBPS, SC, SM, 20KM- UK EA  B  $     620.00 27.00%  $         452.60 N/A N/A
SSRFB1029-101-SA 10/100 BASE-TX /FX,(SSF SM),20KM, REM MGD,SA W/ SA EA  B  $     995.00 27.00%  $         726.35 N/A N/A
SSRFB1029-101-LA 10/100 BASE-TX /FX,(SSF SM),20KM, REM MGD,SA W/LA EA  B  $     995.00 27.00%  $         726.35 N/A N/A
SSRFB1029-101-NA 10/100 BASE-TX /FX,(SSF SM),20KM, REM MGD,SA W/NA EA  B  $     995.00 27.00%  $         726.35 N/A N/A
SSRFB1029-101-OZ 10/100 BASE-TX /FX,(SSF SM),20KM, REM MGD,SA W/OZ EA  B  $     995.00 27.00%  $         726.35 N/A N/A
SSRFB1029-101-EU 10/100 BASE-TX /FX,(SSF SM),20KM, REM MGD,SAW/EU EA  B  $     995.00 27.00%  $         726.35 N/A N/A
SSRFB1029-101-JP 10/100 BASE-TX /FX,(SSF SM),20KM, REM MGD,SAW/JP EA  B  $     995.00 27.00%  $         726.35 N/A N/A
SSRFB1029-101-UK 10/100 BASE-TX /FX,(SSF SM),20KM, REM MGD,SAW/UK EA  B  $     995.00 27.00%  $         726.35 N/A N/A
SSRFB1029-103-JP 10/100 BASE-TX /FX,(SSF SM),40KM, REM MGD EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
SSRFB1029-103-LA 10/100 BASE-TX /FX,(SSF SM),40KM, REM MGD EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
SSRFB1029-103-OZ 10/100 BASE-TX /FX,(SSF SM),40KM, REM MGD  W/ OZ EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
SSRFB1029-103-UK 10/100 BASE-TX /FX,(SSF SM),40KM, REM MGD  W/ UK EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
SSRFB1029-103-NA 10/100 BASE-TX /FX,(SSF SM),40KM, REM MGD  W/NA EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
SSRFB1029-103-SA 10/100 BASE-TX /FX,(SSF SM),40KM, REM MGD  W/SA EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
SSRFB1029-103-EU 10/100 BASE-TX /FX,(SSF SM),40KM, REM MGD W/EU EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
SSRFB1029-102-JP 10/100 BASE-TX /FX,(SSF SM),40KM, REM MGD,SA  W/ JP EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
SSRFB1029-102-EU 10/100 BASE-TX /FX,(SSF SM),40KM, REM MGD,SA W/ EU EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
SSRFB1029-102-LA 10/100 BASE-TX /FX,(SSF SM),40KM, REM MGD,SA W/ LA EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
SSRFB1029-102-UK 10/100 BASE-TX /FX,(SSF SM),40KM, REM MGD,SA W/UK EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
SSRFB1029-102-NA 10/100 BASE-TX /FX,(SSF SM),40KM, REM MGD,SAW/ NA EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
SSRFB1029-102-OZ 10/100 BASE-TX /FX,(SSF SM),40KM, REM MGD,SAW/ OZ EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
CSRFB1029-100 10/100 BASE-TX 100B FX-(SSF SM),20KM 1310TX/1550RX EA  B  $     975.00 27.00%  $         711.75 N/A N/A
CSRFB1029-101 10/100 BASE-TX 100B FX-(SSF SM),20KM 1550TX/1310RX EA  B  $     975.00 27.00%  $         711.75 N/A N/A
SSRFB1014-100-OZ 10/100 BASE-TX TO 100B-FX,(SC,SM),20KM REM MGD,SA EA  B  $     770.00 27.00%  $         562.10 N/A N/A
SSRFB1014-100-UK 10/100 BASE-TX TO 100B-FX,(SC,SM),20KM REM MGD,SA  W/ UK EA  B  $     770.00 27.00%  $         562.10 N/A N/A
SSRFB1014-100-EU 10/100 BASE-TX TO 100B-FX,(SC,SM),20KM REM MGD,SA W/EU EA  B  $     770.00 27.00%  $         562.10 N/A N/A
SSRFB1014-100-JP 10/100 BASE-TX TO 100B-FX,(SC,SM),20KM REM MGD,SA W/JP EA  B  $     770.00 27.00%  $         562.10 N/A N/A
SSRFB1014-100-LA 10/100 BASE-TX TO 100B-FX,(SC,SM),20KM REM MGD,SA W/LA EA  B  $     770.00 27.00%  $         562.10 N/A N/A
SSRFB1014-100-NA 10/100 BASE-TX TO 100B-FX,(SC,SM),20KM REM MGD,SA W/NA EA  B  $     770.00 27.00%  $         562.10 N/A N/A
SSRFB1014-100-SA 10/100 BASE-TX TO 100B-FX,(SC,SM),20KM REM MGD,SA W/SA EA  B  $     770.00 27.00%  $         562.10 N/A N/A
SSRFB1029-100-UK 10/100 BASE-TX TO 100B-FX,(SSF SM),20KM REM MGD,SA EA  B  $     995.00 27.00%  $         726.35 N/A N/A
SSRFB1029-100-SA 10/100 BASE-TX TO 100B-FX,(SSF SM),20KM REM MGD,SA W/ SA EA  B  $     995.00 27.00%  $         726.35 N/A N/A
SSRFB1029-100-EU 10/100 BASE-TX TO 100B-FX,(SSF SM),20KM REM MGD,SA W/EU EA  B  $     995.00 27.00%  $         726.35 N/A N/A
SSRFB1029-100-LA 10/100 BASE-TX TO 100B-FX,(SSF SM),20KM REM MGD,SA W/LA EA  B  $     995.00 27.00%  $         726.35 N/A N/A
SSRFB1029-100-NA 10/100 BASE-TX TO 100B-FX,(SSF SM),20KM REM MGD,SA W/NA EA  B  $     995.00 27.00%  $         726.35 N/A N/A
SSRFB1029-100-OZ 10/100 BASE-TX TO 100B-FX,(SSF SM),20KM REM MGD,SA W/OZ EA  B  $     995.00 27.00%  $         726.35 N/A N/A
SSRFB1029-100-JP 10/100 BASE-TX TO 100B-FX,(SSF SM),20KM REM MGD,SAW/ JP EA  B  $     995.00 27.00%  $         726.35 N/A N/A
CSRFB1013-100 10/100 BASE-TX TO 100B-FX,MM,SC,2KM REM MGD EA  B  $     485.00 27.00%  $         354.05 N/A N/A
CSRFB1011-100 10/100 BASE-TX TO 100B-FX,MM,ST,2KM REM MGD EA  B  $     485.00 27.00%  $         354.05 N/A N/A
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CSRFB1014-100 10/100 BASE-TX TO 100B-FX,SM,SC,20KM REM MGD EA  B  $     750.00 27.00%  $         547.50 N/A N/A
SSRFB1013-100-EU 10/100 BASE-TX TO 100B-FX,ST,MM,2KM REM MGD,SA EA  B  $     505.00 27.00%  $         368.65 N/A N/A
SSRFB1013-100-JP 10/100 BASE-TX TO 100B-FX,ST,MM,2KM REM MGD,SA EA  B  $     505.00 27.00%  $         368.65 N/A N/A
SSRFB1013-100-LA 10/100 BASE-TX TO 100B-FX,ST,MM,2KM REM MGD,SA EA  B  $     505.00 27.00%  $         368.65 N/A N/A
SSRFB1013-100-NA 10/100 BASE-TX TO 100B-FX,ST,MM,2KM REM MGD,SA EA  B  $     505.00 27.00%  $         368.65 N/A N/A
SSRFB1013-100-OZ 10/100 BASE-TX TO 100B-FX,ST,MM,2KM REM MGD,SA EA  B  $     505.00 27.00%  $         368.65 N/A N/A
SSRFB1013-100-SA 10/100 BASE-TX TO 100B-FX,ST,MM,2KM REM MGD,SA EA  B  $     505.00 27.00%  $         368.65 N/A N/A
SSRFB1013-100-UK 10/100 BASE-TX TO 100B-FX,ST,MM,2KM REM MGD,SA EA  B  $     505.00 27.00%  $         368.65 N/A N/A
SSRFB1011-100-EU 10/100 BASE-TX TO 100B-FX,ST,MM,2KM REM MGD,SA W/EU EA  B  $     505.00 27.00%  $         368.65 N/A N/A
SSRFB1011-100-JP 10/100 BASE-TX TO 100B-FX,ST,MM,2KM REM MGD,SA W/JP EA  B  $     505.00 27.00%  $         368.65 N/A N/A
SSRFB1011-100-LA 10/100 BASE-TX TO 100B-FX,ST,MM,2KM REM MGD,SA W/LA EA  B  $     505.00 27.00%  $         368.65 N/A N/A
SSRFB1011-100-NA 10/100 BASE-TX TO 100B-FX,ST,MM,2KM REM MGD,SA W/NA EA  B  $     505.00 27.00%  $         368.65 N/A N/A
SSRFB1011-100-OZ 10/100 BASE-TX TO 100B-FX,ST,MM,2KM REM MGD,SA W/OZ EA  B  $     505.00 27.00%  $         368.65 N/A N/A
SSRFB1011-100-SA 10/100 BASE-TX TO 100B-FX,ST,MM,2KM REM MGD,SA W/SA EA  B  $     505.00 27.00%  $         368.65 N/A N/A
SSRFB1011-100-UK 10/100 BASE-TX TO 100B-FX,ST,MM,2KM REM MGD,SA W/UK EA  B  $     505.00 27.00%  $         368.65 N/A N/A
MIL-S800I-V2-EU 10/100 Mbps 8-Port Switch w/ Internal Power  PS EA  B  $       88.00 27.00%  $           64.24 N/A N/A
MIL-S800I-V2-JP 10/100 Mbps 8-Port Switch w/ Internal Power  PS EA  B  $       88.00 27.00%  $           64.24 N/A N/A
MIL-S800I-V2-LA 10/100 Mbps 8-Port Switch w/ Internal Power  PS EA  B  $       88.00 27.00%  $           64.24 N/A N/A
MIL-S800I-V2-NA 10/100 Mbps 8-Port Switch w/ Internal Power  PS EA  B  $       88.00 27.00%  $           64.24 N/A N/A
MIL-S800I-V2-OZ 10/100 Mbps 8-Port Switch w/ Internal Power  PS EA  B  $       88.00 27.00%  $           64.24 N/A N/A
MIL-S800I-V2-SA 10/100 Mbps 8-Port Switch w/ Internal Power  PS EA  B  $       88.00 27.00%  $           64.24 N/A N/A
MIL-S800I-V2-UK 10/100 Mbps 8-Port Switch w/ Internal Power  PS EA  B  $       88.00 27.00%  $           64.24 N/A N/A
MIL-S800I-V2-W 10/100 Mbps 8-Port Switch w/ Internal Power  PS EA  B  $       88.00 27.00%  $           64.24 N/A N/A

M/GE-PSW-SFP-01-AR 10/100/1000 BASE-T TO 100/1000 BASE-X MINI SFP MEDIA CONVERTER with 
AR Power Supply EA  B  $     340.00 27.00%  $         248.20 N/A N/A

M/GE-PSW-SFP-01-BR 10/100/1000 BASE-T TO 100/1000 BASE-X MINI SFP MEDIA CONVERTER with 
BR Power Supply EA  B  $     340.00 27.00%  $         248.20 N/A N/A

M/GE-PSW-SFP-01-EU 10/100/1000 BASE-T TO 100/1000 BASE-X MINI SFP MEDIA CONVERTER with 
EU Power Supply EA  B  $     340.00 27.00%  $         248.20 N/A N/A

M/GE-PSW-SFP-01-JP 10/100/1000 BASE-T TO 100/1000 BASE-X MINI SFP MEDIA CONVERTER with 
JP Power Supply EA  B  $     340.00 27.00%  $         248.20 N/A N/A

M/GE-PSW-SFP-01-LA 10/100/1000 BASE-T TO 100/1000 BASE-X MINI SFP MEDIA CONVERTER with 
LA Power Supply EA  B  $     340.00 27.00%  $         248.20 N/A N/A

M/GE-PSW-SFP-01-NA 10/100/1000 BASE-T TO 100/1000 BASE-X MINI SFP MEDIA CONVERTER with 
NA Power Supply EA  B  $     340.00 27.00%  $         248.20 N/A N/A

M/GE-PSW-SFP-01-OZ 10/100/1000 BASE-T TO 100/1000 BASE-X MINI SFP MEDIA CONVERTER with 
OZ Power Supply EA  B  $     340.00 27.00%  $         248.20 N/A N/A

M/GE-PSW-SFP-01-SA 10/100/1000 BASE-T TO 100/1000 BASE-X MINI SFP MEDIA CONVERTER with 
SA Power Supply EA  B  $     340.00 27.00%  $         248.20 N/A N/A

M/GE-PSW-SFP-01-UK 10/100/1000 BASE-T TO 100/1000 BASE-X MINI SFP MEDIA CONVERTER with 
UK Power Supply EA  B  $     340.00 27.00%  $         248.20 N/A N/A

S3280-TST-AR 10/100/1000 BASE-T to 1000 BASE NID W/ FPGA ASSIST W/AR EA  B  $  1,475.00 27.00%  $      1,076.75 N/A N/A
S3280-TST-BR 10/100/1000 BASE-T to 1000 BASE NID W/ FPGA ASSIST W/BR EA  B  $  1,475.00 27.00%  $      1,076.75 N/A N/A
S3280-TST-EU 10/100/1000 BASE-T to 1000 BASE NID W/ FPGA ASSIST W/EU EA  B  $  1,475.00 27.00%  $      1,076.75 N/A N/A
S3280-TST-JP 10/100/1000 BASE-T to 1000 BASE NID W/ FPGA ASSIST W/JP EA  B  $  1,475.00 27.00%  $      1,076.75 N/A N/A
S3280-TST-LA 10/100/1000 BASE-T to 1000 BASE NID W/ FPGA ASSIST W/LA EA  B  $  1,475.00 27.00%  $      1,076.75 N/A N/A
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S3280-TST-NA 10/100/1000 BASE-T to 1000 BASE NID W/ FPGA ASSIST W/NA EA  B  $  1,475.00 27.00%  $      1,076.75 N/A N/A
S3280-TST-OZ 10/100/1000 BASE-T to 1000 BASE NID W/ FPGA ASSIST W/OZ EA  B  $  1,475.00 27.00%  $      1,076.75 N/A N/A
S3280-TST-SA 10/100/1000 BASE-T to 1000 BASE NID W/ FPGA ASSIST W/SA EA  B  $  1,475.00 27.00%  $      1,076.75 N/A N/A
S3280-TST-UK 10/100/1000 BASE-T to 1000 BASE NID W/ FPGA ASSIST W/UK EA  B  $  1,475.00 27.00%  $      1,076.75 N/A N/A
S3240-AR 10/100/1000 BASE-T to 1000 BASE NID, DC PWR W/AR EA  B  $  1,400.00 27.00%  $      1,022.00 N/A N/A
S3240-EU 10/100/1000 BASE-T to 1000 BASE NID, DC PWR W/EU EA  B  $  1,400.00 27.00%  $      1,022.00 N/A N/A
S3240-JP 10/100/1000 BASE-T to 1000 BASE NID, DC PWR W/JP EA  B  $  1,400.00 27.00%  $      1,022.00 N/A N/A
S3240-LA 10/100/1000 BASE-T to 1000 BASE NID, DC PWR W/LA EA  B  $  1,400.00 27.00%  $      1,022.00 N/A N/A
S3240-NA 10/100/1000 BASE-T to 1000 BASE NID, DC PWR W/NA EA  B  $  1,400.00 27.00%  $      1,022.00 N/A N/A
S3240-OZ 10/100/1000 BASE-T to 1000 BASE NID, DC PWR W/OZ EA  B  $  1,400.00 27.00%  $      1,022.00 N/A N/A
S3240-SA 10/100/1000 BASE-T to 1000 BASE NID, DC PWR W/SA EA  B  $  1,400.00 27.00%  $      1,022.00 N/A N/A
S3240-UK 10/100/1000 BASE-T to 1000 BASE NID, DC PWR W/UK EA  B  $  1,400.00 27.00%  $      1,022.00 N/A N/A
S3280-AR 10/100/1000 BASE-T to 1000 BASE NID-II, DC PWR- AR EA  B  $  1,360.00 27.00%  $         992.80 N/A N/A
S3280-AR1 10/100/1000 BASE-T to 1000 BASE NID-II, DC PWR- AR1 EA  B  $  1,360.00 27.00%  $         992.80 N/A N/A
S3280-BR 10/100/1000 BASE-T to 1000 BASE NID-II, DC PWR- BR EA  B  $  1,360.00 27.00%  $         992.80 N/A N/A
S3280-EU 10/100/1000 BASE-T to 1000 BASE NID-II, DC PWR- EU EA  B  $  1,360.00 27.00%  $         992.80 N/A N/A
S3280-JP 10/100/1000 BASE-T to 1000 BASE NID-II, DC PWR- JP EA  B  $  1,360.00 27.00%  $         992.80 N/A N/A
S3280-LA 10/100/1000 BASE-T to 1000 BASE NID-II, DC PWR- LA EA  B  $  1,360.00 27.00%  $         992.80 N/A N/A
S3280-NA 10/100/1000 BASE-T to 1000 BASE NID-II, DC PWR- NA EA  B  $  1,360.00 27.00%  $         992.80 N/A N/A
S3280-OZ 10/100/1000 BASE-T to 1000 BASE NID-II, DC PWR- OZ EA  B  $  1,360.00 27.00%  $         992.80 N/A N/A
S3280-SA 10/100/1000 BASE-T to 1000 BASE NID-II, DC PWR- SA EA  B  $  1,360.00 27.00%  $         992.80 N/A N/A
S3280-UK 10/100/1000 BASE-T to 1000 BASE NID-II, DC PWR- UK EA  B  $  1,360.00 27.00%  $         992.80 N/A N/A
C3220-1029-A1 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 20KM, 3.3V EA  B  $  2,045.00 27.00%  $      1,492.85 N/A N/A
C3230-1029-A1 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 20KM, 3.3V EA  B  $  2,556.00 27.00%  $      1,865.88 N/A N/A
S3220-1029-A1-EU 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 20KM, 3.3V-EU EA  B  $  2,065.00 27.00%  $      1,507.45 N/A N/A
S3230-1029-A1-EU 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 20KM, 3.3V-EU EA  B  $  2,576.00 27.00%  $      1,880.48 N/A N/A
S3220-1029-A1-JP 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 20KM, 3.3V-JP EA  B  $  2,065.00 27.00%  $      1,507.45 N/A N/A
S3230-1029-A1-JP 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 20KM, 3.3V-JP EA  B  $  2,576.00 27.00%  $      1,880.48 N/A N/A
S3220-1029-A1-LA 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 20KM, 3.3V-LA EA  B  $  2,065.00 27.00%  $      1,507.45 N/A N/A
S3230-1029-A1-LA 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 20KM, 3.3V-LA EA  B  $  2,576.00 27.00%  $      1,880.48 N/A N/A
S3220-1029-A1-NA 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 20KM, 3.3V-NA EA  B  $  2,065.00 27.00%  $      1,507.45 N/A N/A
S3230-1029-A1-NA 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 20KM, 3.3V-NA EA  B  $  2,576.00 27.00%  $      1,880.48 N/A N/A
S3220-1029-A1-OZ 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 20KM, 3.3V-OZ EA  B  $  2,065.00 27.00%  $      1,507.45 N/A N/A
S3230-1029-A1-OZ 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 20KM, 3.3V-OZ EA  B  $  2,576.00 27.00%  $      1,880.48 N/A N/A
S3220-1029-A1-SA 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 20KM, 3.3V-SA EA  B  $  2,065.00 27.00%  $      1,507.45 N/A N/A
S3230-1029-A1-SA 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 20KM, 3.3V-SA EA  B  $  2,576.00 27.00%  $      1,880.48 N/A N/A
S3220-1029-A1-UK 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 20KM, 3.3V-UK EA  B  $  2,065.00 27.00%  $      1,507.45 N/A N/A
S3230-1029-A1-UK 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 20KM, 3.3V-UK EA  B  $  2,576.00 27.00%  $      1,880.48 N/A N/A
C3220-1029-B1 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 40KM, 3.3V EA  B  $  2,350.00 27.00%  $      1,715.50 N/A N/A
C3230-1029-B1 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 40KM, 3.3V EA  B  $  2,938.00 27.00%  $      2,144.74 N/A N/A
S3230-1029-B1-EU 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 40KM, 3.3V-EU EA  B  $  2,958.00 27.00%  $      2,159.34 N/A N/A
S3220-1029-B1-JP 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 40KM, 3.3V-JP EA  B  $  2,370.00 27.00%  $      1,730.10 N/A N/A
S3230-1029-B1-JP 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 40KM, 3.3V-JP EA  B  $  2,958.00 27.00%  $      2,159.34 N/A N/A
S3220-1029-B1-LA 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 40KM, 3.3V-LA EA  B  $  2,370.00 27.00%  $      1,730.10 N/A N/A
S3230-1029-B1-LA 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 40KM, 3.3V-LA EA  B  $  2,958.00 27.00%  $      2,159.34 N/A N/A
S3220-1029-B1-NA 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 40KM, 3.3V-NA EA  B  $  2,370.00 27.00%  $      1,730.10 N/A N/A
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S3230-1029-B1-NA 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 40KM, 3.3V-NA EA  B  $  2,958.00 27.00%  $      2,159.34 N/A N/A
S3220-1029-B1-OZ 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 40KM, 3.3V-OZ EA  B  $  2,370.00 27.00%  $      1,730.10 N/A N/A
S3230-1029-B1-OZ 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 40KM, 3.3V-OZ EA  B  $  2,958.00 27.00%  $      2,159.34 N/A N/A
S3220-1029-B1-SA 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 40KM, 3.3V-SA EA  B  $  2,370.00 27.00%  $      1,730.10 N/A N/A
S3230-1029-B1-SA 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 40KM, 3.3V-SA EA  B  $  2,958.00 27.00%  $      2,159.34 N/A N/A
S3220-1029-B1-UK 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 40KM, 3.3V-UK EA  B  $  2,370.00 27.00%  $      1,730.10 N/A N/A
S3230-1029-B1-UK 10/100/1000BASET TO 1000BASEBX, 1310TX/1490RX, 40KM, 3.3V-UK EA  B  $  2,958.00 27.00%  $      2,159.34 N/A N/A
C3220-1029-A2 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 20KM, 3.3V EA  B  $  2,195.00 27.00%  $      1,602.35 N/A N/A
C3230-1029-A2 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 20KM, 3.3V EA  B  $  2,744.00 27.00%  $      2,003.12 N/A N/A
S3220-1029-A2-EU 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 20KM, 3.3V-EU EA  B  $  2,215.00 27.00%  $      1,616.95 N/A N/A
S3230-1029-A2-EU 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 20KM, 3.3V-EU EA  B  $  2,764.00 27.00%  $      2,017.72 N/A N/A
S3220-1029-A2-JP 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 20KM, 3.3V-JP EA  B  $  2,215.00 27.00%  $      1,616.95 N/A N/A
S3230-1029-A2-JP 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 20KM, 3.3V-JP EA  B  $  2,764.00 27.00%  $      2,017.72 N/A N/A
S3220-1029-A2-LA 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 20KM, 3.3V-LA EA  B  $  2,215.00 27.00%  $      1,616.95 N/A N/A
S3230-1029-A2-LA 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 20KM, 3.3V-LA EA  B  $  2,764.00 27.00%  $      2,017.72 N/A N/A
S3220-1029-A2-NA 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 20KM, 3.3V-NA EA  B  $  2,215.00 27.00%  $      1,616.95 N/A N/A
S3230-1029-A2-NA 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 20KM, 3.3V-NA EA  B  $  2,764.00 27.00%  $      2,017.72 N/A N/A
S3220-1029-A2-OZ 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 20KM, 3.3V-OZ EA  B  $  2,215.00 27.00%  $      1,616.95 N/A N/A
S3230-1029-A2-OZ 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 20KM, 3.3V-OZ EA  B  $  2,764.00 27.00%  $      2,017.72 N/A N/A
S3220-1029-A2-SA 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 20KM, 3.3V-SA EA  B  $  2,215.00 27.00%  $      1,616.95 N/A N/A
S3230-1029-A2-SA 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 20KM, 3.3V-SA EA  B  $  2,764.00 27.00%  $      2,017.72 N/A N/A
S3220-1029-A2-UK 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 20KM, 3.3V-UK EA  B  $  2,215.00 27.00%  $      1,616.95 N/A N/A
S3230-1029-A2-UK 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 20KM, 3.3V-UK EA  B  $  2,764.00 27.00%  $      2,017.72 N/A N/A
C3220-1029-B2 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 40KM, 3.3V EA  B  $  2,425.00 27.00%  $      1,770.25 N/A N/A
C3230-1029-B2 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 40KM, 3.3V EA  B  $  3,031.00 27.00%  $      2,212.63 N/A N/A
S3220-1029-B2-EU 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 40KM, 3.3V-EU EA  B  $  2,445.00 27.00%  $      1,784.85 N/A N/A
S3230-1029-B2-EU 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 40KM, 3.3V-EU EA  B  $  3,051.00 27.00%  $      2,227.23 N/A N/A
S3220-1029-B2-JP 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 40KM, 3.3V-JP EA  B  $  2,445.00 27.00%  $      1,784.85 N/A N/A
S3230-1029-B2-JP 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 40KM, 3.3V-JP EA  B  $  3,051.00 27.00%  $      2,227.23 N/A N/A
S3220-1029-B2-LA 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 40KM, 3.3V-LA EA  B  $  2,445.00 27.00%  $      1,784.85 N/A N/A
S3230-1029-B2-LA 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 40KM, 3.3V-LA EA  B  $  3,051.00 27.00%  $      2,227.23 N/A N/A
S3220-1029-B2-NA 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 40KM, 3.3V-NA EA  B  $  2,445.00 27.00%  $      1,784.85 N/A N/A
S3230-1029-B2-NA 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 40KM, 3.3V-NA EA  B  $  3,051.00 27.00%  $      2,227.23 N/A N/A
S3220-1029-B2-OZ 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 40KM, 3.3V-OZ EA  B  $  2,445.00 27.00%  $      1,784.85 N/A N/A
S3230-1029-B2-OZ 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 40KM, 3.3V-OZ EA  B  $  3,051.00 27.00%  $      2,227.23 N/A N/A
S3220-1029-B2-SA 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 40KM, 3.3V-SA EA  B  $  2,445.00 27.00%  $      1,784.85 N/A N/A
S3230-1029-B2-SA 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 40KM, 3.3V-SA EA  B  $  3,051.00 27.00%  $      2,227.23 N/A N/A
S3220-1029-B2-UK 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 40KM, 3.3V-UK EA  B  $  2,445.00 27.00%  $      1,784.85 N/A N/A
S3230-1029-B2-UK 10/100/1000BASET TO 1000BASEBX, 1490TX/1310RX, 40KM, 3.3V-UK EA  B  $  3,051.00 27.00%  $      2,227.23 N/A N/A
C3220-1029-DA1 10/100/1000BASET TO 1000BASEBX,1310TX/1490RX,20KM,3.3V,W/DMI EA  B  $  2,245.00 27.00%  $      1,638.85 N/A N/A
C3230-1029-DA1 10/100/1000BASET TO 1000BASEBX,1310TX/1490RX,20KM,3.3V,W/DMI EA  B  $  2,806.00 27.00%  $      2,048.38 N/A N/A
S3220-1029-DA1-EU 10/100/1000BASET TO 1000BASEBX,1310TX1490RX,20KM,3.3V,DMI-EU EA  B  $  2,265.00 27.00%  $      1,653.45 N/A N/A
S3220-1029-DA1-JP 10/100/1000BASET TO 1000BASEBX,1310TX1490RX,20KM,3.3V,DMI-JP EA  B  $  2,265.00 27.00%  $      1,653.45 N/A N/A
S3220-1029-DA1-LA 10/100/1000BASET TO 1000BASEBX,1310TX1490RX,20KM,3.3V,DMI-LA EA  B  $  2,265.00 27.00%  $      1,653.45 N/A N/A
S3220-1029-DA1-NA 10/100/1000BASET TO 1000BASEBX,1310TX1490RX,20KM,3.3V,DMI-NA EA  B  $  2,265.00 27.00%  $      1,653.45 N/A N/A
S3220-1029-DA1-OZ 10/100/1000BASET TO 1000BASEBX,1310TX1490RX,20KM,3.3V,DMI-OZ EA  B  $  2,265.00 27.00%  $      1,653.45 N/A N/A
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S3220-1029-DA1-SA 10/100/1000BASET TO 1000BASEBX,1310TX1490RX,20KM,3.3V,DMI-SA EA  B  $  2,265.00 27.00%  $      1,653.45 N/A N/A
S3220-1029-DA1-UK 10/100/1000BASET TO 1000BASEBX,1310TX1490RX,20KM,3.3V,DMI-UK EA  B  $  2,265.00 27.00%  $      1,653.45 N/A N/A
C3220-1029-DA2 10/100/1000BASET TO 1000BASEBX,1490TX/1310RX,20KM,3.3V,W/DMI EA  B  $  2,395.00 27.00%  $      1,748.35 N/A N/A
C3230-1029-DA2 10/100/1000BASET TO 1000BASEBX,1490TX/1310RX,20KM,3.3V,W/DMI EA  B  $  2,994.00 27.00%  $      2,185.62 N/A N/A
SGPAT1019-100-AR 10/100/1000Base-T to 1000Base-LX SM LC PoE+ media converter EA  B  $  1,450.00 27.00%  $      1,058.50 N/A N/A
SGPAT1019-100-BR 10/100/1000Base-T to 1000Base-LX SM LC PoE+ media converter EA  B  $  1,450.00 27.00%  $      1,058.50 N/A N/A
SGPAT1019-100-EU 10/100/1000Base-T to 1000Base-LX SM LC PoE+ media converter EA  B  $  1,450.00 27.00%  $      1,058.50 N/A N/A
SGPAT1019-100-JP 10/100/1000Base-T to 1000Base-LX SM LC PoE+ media converter EA  B  $  1,450.00 27.00%  $      1,058.50 N/A N/A
SGPAT1019-100-NA 10/100/1000Base-T to 1000Base-LX SM LC PoE+ media converter EA  B  $  1,450.00 27.00%  $      1,058.50 N/A N/A
SGPAT1019-100-OZ 10/100/1000Base-T to 1000Base-LX SM LC PoE+ media converter EA  B  $  1,450.00 27.00%  $      1,058.50 N/A N/A
SGPAT1019-100-SA 10/100/1000Base-T to 1000Base-LX SM LC PoE+ media converter EA  B  $  1,450.00 27.00%  $      1,058.50 N/A N/A
SGPAT1019-100-UK 10/100/1000Base-T to 1000Base-LX SM LC PoE+ media converter EA  B  $  1,450.00 27.00%  $      1,058.50 N/A N/A
SGPAT1014-100-AR 10/100/1000Base-T to 1000Base-LX SM SC PoE+ media converter EA  B  $  1,300.00 27.00%  $         949.00 N/A N/A
SGPAT1014-100-BR 10/100/1000Base-T to 1000Base-LX SM SC PoE+ media converter EA  B  $  1,300.00 27.00%  $         949.00 N/A N/A
SGPAT1014-100-EU 10/100/1000Base-T to 1000Base-LX SM SC PoE+ media converter EA  B  $  1,300.00 27.00%  $         949.00 N/A N/A
SGPAT1014-100-JP 10/100/1000Base-T to 1000Base-LX SM SC PoE+ media converter EA  B  $  1,300.00 27.00%  $         949.00 N/A N/A
SGPAT1014-100-NA 10/100/1000Base-T to 1000Base-LX SM SC PoE+ media converter EA  B  $  1,300.00 27.00%  $         949.00 N/A N/A
SGPAT1014-100-OZ 10/100/1000Base-T to 1000Base-LX SM SC PoE+ media converter EA  B  $  1,300.00 27.00%  $         949.00 N/A N/A
SGPAT1014-100-SA 10/100/1000Base-T to 1000Base-LX SM SC PoE+ media converter EA  B  $  1,300.00 27.00%  $         949.00 N/A N/A
SGPAT1014-100-UK 10/100/1000Base-T to 1000Base-LX SM SC PoE+ media converter EA  B  $  1,300.00 27.00%  $         949.00 N/A N/A
C3220-1017 10/100/1000BASET TO 1000BASELX, SC SM LW, 80KM, 3.3V EA  B  $  2,015.00 27.00%  $      1,470.95 N/A N/A
C3230-1017 10/100/1000BASET TO 1000BASELX, SC SM LW, 80KM, 3.3V EA  B  $  2,519.00 27.00%  $      1,838.87 N/A N/A
S3220-1017-EU 10/100/1000BASET TO 1000BASELX, SC SM LW, 80KM, 3.3V - EU EA  B  $  2,035.00 27.00%  $      1,485.55 N/A N/A
S3230-1017-EU 10/100/1000BASET TO 1000BASELX, SC SM LW, 80KM, 3.3V - EU EA  B  $  2,539.00 27.00%  $      1,853.47 N/A N/A
S3220-1017-JP 10/100/1000BASET TO 1000BASELX, SC SM LW, 80KM, 3.3V - JP EA  B  $  2,035.00 27.00%  $      1,485.55 N/A N/A
S3230-1017-JP 10/100/1000BASET TO 1000BASELX, SC SM LW, 80KM, 3.3V - JP EA  B  $  2,539.00 27.00%  $      1,853.47 N/A N/A
S3220-1017-LA 10/100/1000BASET TO 1000BASELX, SC SM LW, 80KM, 3.3V - LA EA  B  $  2,035.00 27.00%  $      1,485.55 N/A N/A
S3230-1017-LA 10/100/1000BASET TO 1000BASELX, SC SM LW, 80KM, 3.3V - LA EA  B  $  2,539.00 27.00%  $      1,853.47 N/A N/A
S3230-1017-NA 10/100/1000BASET TO 1000BASELX, SC SM LW, 80KM, 3.3V - NA EA  B  $  2,539.00 27.00%  $      1,853.47 N/A N/A
S3220-1017-OZ 10/100/1000BASET TO 1000BASELX, SC SM LW, 80KM, 3.3V - OZ EA  B  $  2,035.00 27.00%  $      1,485.55 N/A N/A
S3230-1017-OZ 10/100/1000BASET TO 1000BASELX, SC SM LW, 80KM, 3.3V - OZ EA  B  $  2,539.00 27.00%  $      1,853.47 N/A N/A
S3220-1017-SA 10/100/1000BASET TO 1000BASELX, SC SM LW, 80KM, 3.3V - SA EA  B  $  2,035.00 27.00%  $      1,485.55 N/A N/A
S3230-1017-SA 10/100/1000BASET TO 1000BASELX, SC SM LW, 80KM, 3.3V - SA EA  B  $  2,539.00 27.00%  $      1,853.47 N/A N/A
S3220-1017-UK 10/100/1000BASET TO 1000BASELX, SC SM LW, 80KM, 3.3V - UK EA  B  $  2,035.00 27.00%  $      1,485.55 N/A N/A
S3230-1017-UK 10/100/1000BASET TO 1000BASELX, SC SM LW, 80KM, 3.3V - UK EA  B  $  2,539.00 27.00%  $      1,853.47 N/A N/A
S3220-1017-NA 10/100/1000BASET TO 1000BASELX, SC SM LW, 80KM, 3.3V -NA EA  B  $  2,035.00 27.00%  $      1,485.55 N/A N/A
C3220-1035 10/100/1000BASET TO 1000BASELX, SC SM XXL, 120KM, 3.3V EA  B  $  4,075.00 27.00%  $      2,974.75 N/A N/A
C3230-1035 10/100/1000BASET TO 1000BASELX, SC SM XXL, 120KM, 3.3V EA  B  $  5,094.00 27.00%  $      3,718.62 N/A N/A
S3220-1035-EU 10/100/1000BASET TO 1000BASELX, SC SM XXL, 120KM, 3.3V - EU EA  B  $  4,095.00 27.00%  $      2,989.35 N/A N/A
S3230-1035-EU 10/100/1000BASET TO 1000BASELX, SC SM XXL, 120KM, 3.3V - EU EA  B  $  5,114.00 27.00%  $      3,733.22 N/A N/A
S3220-1035-JP 10/100/1000BASET TO 1000BASELX, SC SM XXL, 120KM, 3.3V - JP EA  B  $  4,095.00 27.00%  $      2,989.35 N/A N/A
S3230-1035-JP 10/100/1000BASET TO 1000BASELX, SC SM XXL, 120KM, 3.3V - JP EA  B  $  5,114.00 27.00%  $      3,733.22 N/A N/A
S3220-1035-LA 10/100/1000BASET TO 1000BASELX, SC SM XXL, 120KM, 3.3V - LA EA  B  $  4,095.00 27.00%  $      2,989.35 N/A N/A
S3230-1035-LA 10/100/1000BASET TO 1000BASELX, SC SM XXL, 120KM, 3.3V - LA EA  B  $  5,114.00 27.00%  $      3,733.22 N/A N/A
S3220-1035-NA 10/100/1000BASET TO 1000BASELX, SC SM XXL, 120KM, 3.3V - NA EA  B  $  4,095.00 27.00%  $      2,989.35 N/A N/A
S3230-1035-NA 10/100/1000BASET TO 1000BASELX, SC SM XXL, 120KM, 3.3V - NA EA  B  $  5,114.00 27.00%  $      3,733.22 N/A N/A
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S3220-1035-OZ 10/100/1000BASET TO 1000BASELX, SC SM XXL, 120KM, 3.3V - OZ EA  B  $  4,095.00 27.00%  $      2,989.35 N/A N/A
S3230-1035-OZ 10/100/1000BASET TO 1000BASELX, SC SM XXL, 120KM, 3.3V - OZ EA  B  $  5,114.00 27.00%  $      3,733.22 N/A N/A
S3220-1035-SA 10/100/1000BASET TO 1000BASELX, SC SM XXL, 120KM, 3.3V - SA EA  B  $  4,095.00 27.00%  $      2,989.35 N/A N/A
S3230-1035-SA 10/100/1000BASET TO 1000BASELX, SC SM XXL, 120KM, 3.3V - SA EA  B  $  5,114.00 27.00%  $      3,733.22 
S3220-1035-UK 10/100/1000BASET TO 1000BASELX, SC SM XXL, 120KM, 3.3V - UK EA  B  $  4,095.00 27.00%  $      2,989.35 N/A N/A
S3230-1035-UK 10/100/1000BASET TO 1000BASELX, SC SM XXL, 120KM, 3.3V - UK EA  B  $  5,114.00 27.00%  $      3,733.22 N/A N/A
C3220-1015 10/100/1000BASET TO 1000BASELX, SM SC LH, 30KM, 3.3V EA  B  $  1,495.00 27.00%  $      1,091.35 N/A N/A
C3230-1015 10/100/1000BASET TO 1000BASELX, SM SC LH, 30KM, 3.3V EA  B  $  1,869.00 27.00%  $      1,364.37 N/A N/A
S3220-1015-AR 10/100/1000BASET TO 1000BASELX, SM SC LH, 30KM, 3.3V - AR EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S3220-1015-EU 10/100/1000BASET TO 1000BASELX, SM SC LH, 30KM, 3.3V - EU EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S3230-1015-EU 10/100/1000BASET TO 1000BASELX, SM SC LH, 30KM, 3.3V - EU EA  B  $  1,889.00 27.00%  $      1,378.97 N/A N/A
S3220-1015-JP 10/100/1000BASET TO 1000BASELX, SM SC LH, 30KM, 3.3V - JP EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S3230-1015-JP 10/100/1000BASET TO 1000BASELX, SM SC LH, 30KM, 3.3V - JP EA  B  $  1,889.00 27.00%  $      1,378.97 N/A N/A
S3220-1015-LA 10/100/1000BASET TO 1000BASELX, SM SC LH, 30KM, 3.3V - LA EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S3230-1015-LA 10/100/1000BASET TO 1000BASELX, SM SC LH, 30KM, 3.3V - LA EA  B  $  1,889.00 27.00%  $      1,378.97 N/A N/A
S3220-1015-NA 10/100/1000BASET TO 1000BASELX, SM SC LH, 30KM, 3.3V - NA EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S3230-1015-NA 10/100/1000BASET TO 1000BASELX, SM SC LH, 30KM, 3.3V - NA EA  B  $  1,889.00 27.00%  $      1,378.97 N/A N/A
S3220-1015-OZ 10/100/1000BASET TO 1000BASELX, SM SC LH, 30KM, 3.3V - OZ EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S3230-1015-OZ 10/100/1000BASET TO 1000BASELX, SM SC LH, 30KM, 3.3V - OZ EA  B  $  1,889.00 27.00%  $      1,378.97 N/A N/A
S3220-1015-SA 10/100/1000BASET TO 1000BASELX, SM SC LH, 30KM, 3.3V - SA EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S3230-1015-SA 10/100/1000BASET TO 1000BASELX, SM SC LH, 30KM, 3.3V - SA EA  B  $  1,889.00 27.00%  $      1,378.97 N/A N/A
S3220-1015-UK 10/100/1000BASET TO 1000BASELX, SM SC LH, 30KM, 3.3V - UK EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S3230-1015-UK 10/100/1000BASET TO 1000BASELX, SM SC LH, 30KM, 3.3V - UK EA  B  $  1,889.00 27.00%  $      1,378.97 N/A N/A
C3220-1015-D 10/100/1000BASET TO 1000BASELX, SM SC LH, 30KM, 3.3V, W/DMI EA  B  $  1,695.00 27.00%  $      1,237.35 N/A N/A
C3230-1015-D 10/100/1000BASET TO 1000BASELX, SM SC LH, 30KM, 3.3V, W/DMI EA  B  $  2,119.00 27.00%  $      1,546.87 N/A N/A
C3220-1014 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V EA  B  $  1,225.00 27.00%  $         894.25 N/A N/A
C3230-1014 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V EA  B  $  1,531.00 27.00%  $      1,117.63 N/A N/A
S3220-1014-AR 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V - AR EA  B  $  1,245.00 27.00%  $         908.85 N/A N/A
S3220-1014-EU 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V - EU EA  B  $  1,245.00 27.00%  $         908.85 N/A N/A
S3230-1014-EU 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V - EU EA  B  $  1,551.00 27.00%  $      1,132.23 N/A N/A
S3220-1014-JP 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V - JP EA  B  $  1,245.00 27.00%  $         908.85 N/A N/A
S3230-1014-JP 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V - JP EA  B  $  1,551.00 27.00%  $      1,132.23 N/A N/A
S3220-1014-LA 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V - LA EA  B  $  1,245.00 27.00%  $         908.85 N/A N/A
S3230-1014-LA 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V - LA EA  B  $  1,551.00 27.00%  $      1,132.23 N/A N/A
S3220-1014-OZ 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V - OZ EA  B  $  1,245.00 27.00%  $         908.85 N/A N/A
S3230-1014-OZ 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V - OZ EA  B  $  1,551.00 27.00%  $      1,132.23 N/A N/A
S3220-1014-SA 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V - SA EA  B  $  1,245.00 27.00%  $         908.85 N/A N/A
S3230-1014-SA 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V - SA EA  B  $  1,551.00 27.00%  $      1,132.23 N/A N/A
S3220-1014-UK 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V - UK EA  B  $  1,245.00 27.00%  $         908.85 N/A N/A
S3230-1014-UK 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V - UK EA  B  $  1,551.00 27.00%  $      1,132.23 N/A N/A
S3220-1014-NA 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V -NA EA  B  $  1,245.00 27.00%  $         908.85 N/A N/A
S3230-1014-NA 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V -NA EA  B  $  1,551.00 27.00%  $      1,132.23 N/A N/A
C3220-1014-D 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V, W/DMI EA  B  $  1,425.00 27.00%  $      1,040.25 N/A N/A
C3230-1014-D 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V, W/DMI EA  B  $  1,781.00 27.00%  $      1,300.13 N/A N/A
S3220-1014-D-AR 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V, W/DMI-AR EA  B  $  1,445.00 27.00%  $      1,054.85 N/A N/A
S3220-1014-D-EU 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V, W/DMI-EU EA  B  $  1,445.00 27.00%  $      1,054.85 N/A N/A
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S3220-1014-D-JP 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V, W/DMI-JP EA  B  $  1,445.00 27.00%  $      1,054.85 N/A N/A
S3220-1014-D-LA 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V, W/DMI-LA EA  B  $  1,445.00 27.00%  $      1,054.85 N/A N/A
S3220-1014-D-NA 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V, W/DMI-NA EA  B  $  1,445.00 27.00%  $      1,054.85 N/A N/A
S3220-1014-D-OZ 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V, W/DMI-OZ EA  B  $  1,445.00 27.00%  $      1,054.85 N/A N/A
S3220-1014-D-SA 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V, W/DMI-SA EA  B  $  1,445.00 27.00%  $      1,054.85 N/A N/A
S3220-1014-D-UK 10/100/1000BASET TO 1000BASELX, SM SC, 10KM, 3.3V, W/DMI-UK EA  B  $  1,445.00 27.00%  $      1,054.85 N/A N/A
S3220-1015-D-AR 10/100/1000BASET TO 1000BASELX, SM SC, 30KM, 3.3V, W/DMI-AR EA  B  $  1,715.00 27.00%  $      1,251.95 N/A N/A
S3220-1015-D-EU 10/100/1000BASET TO 1000BASELX, SM SC, 30KM, 3.3V, W/DMI-EU EA  B  $  1,715.00 27.00%  $      1,251.95 N/A N/A
S3230-1015-D-EU 10/100/1000BASET TO 1000BASELX, SM SC, 30KM, 3.3V, W/DMI-EU EA  B  $  2,139.00 27.00%  $      1,561.47 N/A N/A
S3220-1015-D-JP 10/100/1000BASET TO 1000BASELX, SM SC, 30KM, 3.3V, W/DMI-JP EA  B  $  1,715.00 27.00%  $      1,251.95 N/A N/A
S3230-1015-D-JP 10/100/1000BASET TO 1000BASELX, SM SC, 30KM, 3.3V, W/DMI-JP EA  B  $  2,139.00 27.00%  $      1,561.47 N/A N/A
S3220-1015-D-LA 10/100/1000BASET TO 1000BASELX, SM SC, 30KM, 3.3V, W/DMI-LA EA  B  $  1,715.00 27.00%  $      1,251.95 N/A N/A
S3230-1015-D-LA 10/100/1000BASET TO 1000BASELX, SM SC, 30KM, 3.3V, W/DMI-LA EA  B  $  2,139.00 27.00%  $      1,561.47 N/A N/A
S3220-1015-D-NA 10/100/1000BASET TO 1000BASELX, SM SC, 30KM, 3.3V, W/DMI-NA EA  B  $  1,715.00 27.00%  $      1,251.95 N/A N/A
S3230-1015-D-NA 10/100/1000BASET TO 1000BASELX, SM SC, 30KM, 3.3V, W/DMI-NA EA  B  $  2,139.00 27.00%  $      1,561.47 N/A N/A
S3220-1015-D-OZ 10/100/1000BASET TO 1000BASELX, SM SC, 30KM, 3.3V, W/DMI-OZ EA  B  $  1,715.00 27.00%  $      1,251.95 N/A N/A
S3230-1015-D-OZ 10/100/1000BASET TO 1000BASELX, SM SC, 30KM, 3.3V, W/DMI-OZ EA  B  $  2,139.00 27.00%  $      1,561.47 N/A N/A
S3220-1015-D-SA 10/100/1000BASET TO 1000BASELX, SM SC, 30KM, 3.3V, W/DMI-SA EA  B  $  1,715.00 27.00%  $      1,251.95 N/A N/A
S3230-1015-D-SA 10/100/1000BASET TO 1000BASELX, SM SC, 30KM, 3.3V, W/DMI-SA EA  B  $  2,139.00 27.00%  $      1,561.47 N/A N/A
S3220-1015-D-UK 10/100/1000BASET TO 1000BASELX, SM SC, 30KM, 3.3V, W/DMI-UK EA  B  $  1,715.00 27.00%  $      1,251.95 N/A N/A
S3230-1015-D-UK 10/100/1000BASET TO 1000BASELX, SM SC, 30KM, 3.3V, W/DMI-UK EA  B  $  2,139.00 27.00%  $      1,561.47 N/A N/A
S3230-1014-D-EU 10/100/1000BASET TO 1000BASELX, SM SC,10KM,3.3V,DMI - EU EA  B  $  1,801.00 27.00%  $      1,314.73 N/A N/A
S3230-1014-D-JP 10/100/1000BASET TO 1000BASELX, SM SC,10KM,3.3V,DMI - JP EA  B  $  1,801.00 27.00%  $      1,314.73 N/A N/A
S3230-1014-D-LA 10/100/1000BASET TO 1000BASELX, SM SC,10KM,3.3V,DMI - LA EA  B  $  1,801.00 27.00%  $      1,314.73 N/A N/A
S3230-1014-D-NA 10/100/1000BASET TO 1000BASELX, SM SC,10KM,3.3V,DMI - NA EA  B  $  1,801.00 27.00%  $      1,314.73 N/A N/A
S3230-1014-D-OZ 10/100/1000BASET TO 1000BASELX, SM SC,10KM,3.3V,DMI - OZ EA  B  $  1,801.00 27.00%  $      1,314.73 N/A N/A
S3230-1014-D-SA 10/100/1000BASET TO 1000BASELX, SM SC,10KM,3.3V,DMI - SA EA  B  $  1,801.00 27.00%  $      1,314.73 N/A N/A
S3230-1014-D-UK 10/100/1000BASET TO 1000BASELX, SM SC,10KM,3.3V,DMI - UK EA  B  $  1,801.00 27.00%  $      1,314.73 N/A N/A
C3210-1014 10/100/1000BASE-T TO 1000BASE-LX, SM, SC, 10KM EA  B  $  1,210.00 27.00%  $         883.30 N/A N/A
SGPAT1039-100-AR 10/100/1000Base-T to 1000Base-SX MM LC PoE+ media converter EA  B  $  1,080.00 27.00%  $         788.40 N/A N/A
SGPAT1039-100-BR 10/100/1000Base-T to 1000Base-SX MM LC PoE+ media converter EA  B  $  1,080.00 27.00%  $         788.40 N/A N/A
SGPAT1039-100-EU 10/100/1000Base-T to 1000Base-SX MM LC PoE+ media converter EA  B  $  1,080.00 27.00%  $         788.40 N/A N/A
SGPAT1039-100-JP 10/100/1000Base-T to 1000Base-SX MM LC PoE+ media converter EA  B  $  1,080.00 27.00%  $         788.40 N/A N/A
SGPAT1039-100-NA 10/100/1000Base-T to 1000Base-SX MM LC PoE+ media converter EA  B  $  1,080.00 27.00%  $         788.40 N/A N/A
SGPAT1039-100-OZ 10/100/1000Base-T to 1000Base-SX MM LC PoE+ media converter EA  B  $  1,080.00 27.00%  $         788.40 N/A N/A
SGPAT1039-100-SA 10/100/1000Base-T to 1000Base-SX MM LC PoE+ media converter EA  B  $  1,080.00 27.00%  $         788.40 N/A N/A
SGPAT1039-100-UK 10/100/1000Base-T to 1000Base-SX MM LC PoE+ media converter EA  B  $  1,080.00 27.00%  $         788.40 N/A N/A
SGPAT1013-100-AR 10/100/1000Base-T to 1000Base-SX MM SC PoE+ media converter EA  B  $     930.00 27.00%  $         678.90 N/A N/A
SGPAT1013-100-BR 10/100/1000Base-T to 1000Base-SX MM SC PoE+ media converter EA  B  $     930.00 27.00%  $         678.90 N/A N/A
SGPAT1013-100-EU 10/100/1000Base-T to 1000Base-SX MM SC PoE+ media converter EA  B  $     930.00 27.00%  $         678.90 N/A N/A
SGPAT1013-100-JP 10/100/1000Base-T to 1000Base-SX MM SC PoE+ media converter EA  B  $     930.00 27.00%  $         678.90 N/A N/A
SGPAT1013-100-NA 10/100/1000Base-T to 1000Base-SX MM SC PoE+ media converter EA  B  $     930.00 27.00%  $         678.90 N/A N/A
SGPAT1013-100-SA 10/100/1000Base-T to 1000Base-SX MM SC PoE+ media converter EA  B  $     930.00 27.00%  $         678.90 N/A N/A
SGPAT1013-100-UK 10/100/1000Base-T to 1000Base-SX MM SC PoE+ media converter EA  B  $     930.00 27.00%  $         678.90 N/A N/A
C3210-1029-A1 10/100/1000BASE-T TO 1000BASE-SX, 1310TX/1550RX, 20KM EA  B  $  2,045.00 27.00%  $      1,492.85 N/A N/A
C3210-1029-B1 10/100/1000BASE-T TO 1000BASE-SX, 1310TX/1550RX, 40KM EA  B  $  2,495.00 27.00%  $      1,821.35 N/A N/A
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C3210-1029-D1 10/100/1000BASE-T TO 1000BASE-SX, 1310TX/1550RX, 80KM EA  B  $  3,000.00 27.00%  $      2,190.00 N/A N/A
C3210-1029-A2 10/100/1000BASE-T TO 1000BASE-SX, 1550TX/1310RX, 20KM EA  B  $  2,195.00 27.00%  $      1,602.35 N/A N/A
C3210-1029-B2 10/100/1000BASE-T TO 1000BASE-SX, 1550TX/1310RX, 40KM EA  B  $  2,650.00 27.00%  $      1,934.50 N/A N/A
C3210-1029-D2 10/100/1000BASE-T TO 1000BASE-SX, 1550TX/1310RX, 80KM EA  B  $  3,175.00 27.00%  $      2,317.75 N/A N/A
C3210-1024 10/100/1000BASE-T TO 1000BASE-SX, EXT MM SC, 2KM EA  B  $  2,135.00 27.00%  $      1,558.55 N/A N/A
S3220-1013-AR 10/100/1000BASET TO 1000BASESX, MM SC, 220m/550m, 3.3V - AR EA  B  $     870.00 27.00%  $         635.10 N/A N/A
S3220-1013-EU 10/100/1000BASET TO 1000BASESX, MM SC, 220m/550m, 3.3V - EU EA  B  $     870.00 27.00%  $         635.10 N/A N/A
S3230-1013-EU 10/100/1000BASET TO 1000BASESX, MM SC, 220m/550m, 3.3V - EU EA  B  $  1,083.00 27.00%  $         790.59 N/A N/A
S3220-1013-JP 10/100/1000BASET TO 1000BASESX, MM SC, 220m/550m, 3.3V - JP EA  B  $     870.00 27.00%  $         635.10 N/A N/A
S3230-1013-JP 10/100/1000BASET TO 1000BASESX, MM SC, 220m/550m, 3.3V - JP EA  B  $  1,083.00 27.00%  $         790.59 N/A N/A
S3220-1013-LA 10/100/1000BASET TO 1000BASESX, MM SC, 220m/550m, 3.3V - LA EA  B  $     870.00 27.00%  $         635.10 N/A N/A
S3230-1013-LA 10/100/1000BASET TO 1000BASESX, MM SC, 220m/550m, 3.3V - LA EA  B  $  1,083.00 27.00%  $         790.59 N/A N/A
S3220-1013-OZ 10/100/1000BASET TO 1000BASESX, MM SC, 220m/550m, 3.3V - OZ EA  B  $     870.00 27.00%  $         635.10 N/A N/A
S3230-1013-OZ 10/100/1000BASET TO 1000BASESX, MM SC, 220m/550m, 3.3V - OZ EA  B  $  1,083.00 27.00%  $         790.59 N/A N/A
S3220-1013-SA 10/100/1000BASET TO 1000BASESX, MM SC, 220m/550m, 3.3V - SA EA  B  $     870.00 27.00%  $         635.10 N/A N/A
S3230-1013-SA 10/100/1000BASET TO 1000BASESX, MM SC, 220m/550m, 3.3V - SA EA  B  $  1,083.00 27.00%  $         790.59 N/A N/A
S3220-1013-UK 10/100/1000BASET TO 1000BASESX, MM SC, 220m/550m, 3.3V - UK EA  B  $     870.00 27.00%  $         635.10 N/A N/A
S3230-1013-UK 10/100/1000BASET TO 1000BASESX, MM SC, 220m/550m, 3.3V - UK EA  B  $  1,083.00 27.00%  $         790.59 N/A N/A
C3220-1013 10/100/1000BASET TO 1000BASESX, MM SC, 2KM, 3.3V EA  B  $     850.00 27.00%  $         620.50 N/A N/A
C3230-1013 10/100/1000BASET TO 1000BASESX, MM SC, 2KM, 3.3V EA  B  $  1,063.00 27.00%  $         775.99 N/A N/A
S3220-1013-NA 10/100/1000BASET TO 1000BASESX, MM SC, 2KM, 3.3V -NA EA  B  $     870.00 27.00%  $         635.10 N/A N/A
S3230-1013-NA 10/100/1000BASET TO 1000BASESX, MM SC, 2KM, 3.3V -NA EA  B  $  1,083.00 27.00%  $         790.59 N/A N/A
C3220-1013-D 10/100/1000BASET TO 1000BASESX, MM SC, 2KM, 3.3V, W/DMI EA  B  $  1,050.00 27.00%  $         766.50 N/A N/A
S3230-1013-D-NA 10/100/1000BASET TO 1000BASESX, MM SC, 2KM, 3.3V,DMI - NA EA  B  $  1,333.00 27.00%  $         973.09 N/A N/A
C3230-1013-D 10/100/1000BASET TO 1000BASESX, MM SC, 2KM, 3.3V,W/DMI EA  B  $  1,313.00 27.00%  $         958.49 N/A N/A
C3210-1013 10/100/1000BASE-T TO 1000BASE-SX, MM, SC, 2KM EA  B  $     835.00 27.00%  $         609.55 N/A N/A
C3210-1040 10/100/1000BASE-T TO 1000BASE-SX, SFP EA  B  $     805.00 27.00%  $         587.65 N/A N/A
C3210-1015 10/100/1000BASE-T TO 1000BASE-SX, SM SC LH, 25KM EA  B  $  1,540.00 27.00%  $      1,124.20 N/A N/A
C3210-1017 10/100/1000BASE-T TO 1000BASE-SX, SM SC LW, 65KM EA  B  $  2,565.00 27.00%  $      1,872.45 N/A N/A
C3210-1035 10/100/1000BASE-T TO 1000BASE-SX, SM SC XXL, 125KM EA  B  $  3,755.00 27.00%  $      2,741.15 N/A N/A
S3230-1013-D-EU 10/100/1000BASET TO 1000BASESX,MM SC,220m/550m,3.3V,DMI - EU EA  B  $  1,333.00 27.00%  $         973.09 N/A N/A
S3230-1013-D-JP 10/100/1000BASET TO 1000BASESX,MM SC,220m/550m,3.3V,DMI - JP EA  B  $  1,333.00 27.00%  $         973.09 N/A N/A
S3230-1013-D-LA 10/100/1000BASET TO 1000BASESX,MM SC,220m/550m,3.3V,DMI - LA EA  B  $  1,333.00 27.00%  $         973.09 N/A N/A
S3230-1013-D-OZ 10/100/1000BASET TO 1000BASESX,MM SC,220m/550m,3.3V,DMI - OZ EA  B  $  1,333.00 27.00%  $         973.09 N/A N/A
S3230-1013-D-SA 10/100/1000BASET TO 1000BASESX,MM SC,220m/550m,3.3V,DMI - SA EA  B  $  1,333.00 27.00%  $         973.09 N/A N/A
S3230-1013-D-UK 10/100/1000BASET TO 1000BASESX,MM SC,220m/550m,3.3V,DMI - UK EA  B  $  1,333.00 27.00%  $         973.09 N/A N/A
S3220-1013-D-EU 10/100/1000BASET TO 1000BASESX,MM SC,220m/550m,3.3V,W/DMI-EU EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S3220-1013-D-JP 10/100/1000BASET TO 1000BASESX,MM SC,220m/550m,3.3V,W/DMI-JP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S3220-1013-D-LA 10/100/1000BASET TO 1000BASESX,MM SC,220m/550m,3.3V,W/DMI-LA EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S3220-1013-D-NA 10/100/1000BASET TO 1000BASESX,MM SC,220m/550m,3.3V,W/DMI-NA EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S3220-1013-D-OZ 10/100/1000BASET TO 1000BASESX,MM SC,220m/550m,3.3V,W/DMI-OZ EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S3220-1013-D-SA 10/100/1000BASET TO 1000BASESX,MM SC,220m/550m,3.3V,W/DMI-SA EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S3220-1013-D-UK 10/100/1000BASET TO 1000BASESX,MM SC,220m/550m,3.3V,W/DMI-UK EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
C2220-1029-A1 10/100/1000BASET TO 100BASEBX, 1310TX/1550RX, 20KM, 3.3V EA  B  $  1,030.00 27.00%  $         751.90 N/A N/A
S2220-1029-A1-AR 10/100/1000BASET TO 100BASEBX, 1310TX/1550RX, 20KM, 3.3V-AR EA  B  $  1,050.00 27.00%  $         766.50 N/A N/A
S2220-1029-A1-AR1 10/100/1000BASET TO 100BASEBX, 1310TX/1550RX, 20KM, 3.3V-AR1 EA  B  $  1,050.00 27.00%  $         766.50 N/A N/A
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S2220-1029-A1-EU 10/100/1000BASET TO 100BASEBX, 1310TX/1550RX, 20KM, 3.3V-EU EA  B  $  1,050.00 27.00%  $         766.50 N/A N/A
S2220-1029-A1-JP 10/100/1000BASET TO 100BASEBX, 1310TX/1550RX, 20KM, 3.3V-JP EA  B  $  1,050.00 27.00%  $         766.50 N/A N/A
S2220-1029-A1-LA 10/100/1000BASET TO 100BASEBX, 1310TX/1550RX, 20KM, 3.3V-LA EA  B  $  1,050.00 27.00%  $         766.50 N/A N/A
S2220-1029-A1-NA 10/100/1000BASET TO 100BASEBX, 1310TX/1550RX, 20KM, 3.3V-NA EA  B  $  1,050.00 27.00%  $         766.50 N/A N/A
S2220-1029-A1-OZ 10/100/1000BASET TO 100BASEBX, 1310TX/1550RX, 20KM, 3.3V-OZ EA  B  $  1,050.00 27.00%  $         766.50 N/A N/A
S2220-1029-A1-SA 10/100/1000BASET TO 100BASEBX, 1310TX/1550RX, 20KM, 3.3V-SA EA  B  $  1,050.00 27.00%  $         766.50 N/A N/A
S2220-1029-A1-UK 10/100/1000BASET TO 100BASEBX, 1310TX/1550RX, 20KM, 3.3V-UK EA  B  $  1,050.00 27.00%  $         766.50 N/A N/A
C2220-1029-B1 10/100/1000BASET TO 100BASEBX, 1310TX/1550RX, 40KM, 3.3V EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S2220-1029-B1-EU 10/100/1000BASET TO 100BASEBX, 1310TX/1550RX, 40KM, 3.3V-EU EA  B  $  1,190.00 27.00%  $         868.70 N/A N/A
S2220-1029-B1-JP 10/100/1000BASET TO 100BASEBX, 1310TX/1550RX, 40KM, 3.3V-JP EA  B  $  1,190.00 27.00%  $         868.70 N/A N/A
S2220-1029-B1-LA 10/100/1000BASET TO 100BASEBX, 1310TX/1550RX, 40KM, 3.3V-LA EA  B  $  1,190.00 27.00%  $         868.70 N/A N/A
S2220-1029-B1-NA 10/100/1000BASET TO 100BASEBX, 1310TX/1550RX, 40KM, 3.3V-NA EA  B  $  1,190.00 27.00%  $         868.70 N/A N/A
S2220-1029-B1-OZ 10/100/1000BASET TO 100BASEBX, 1310TX/1550RX, 40KM, 3.3V-OZ EA  B  $  1,190.00 27.00%  $         868.70 N/A N/A
S2220-1029-B1-SA 10/100/1000BASET TO 100BASEBX, 1310TX/1550RX, 40KM, 3.3V-SA EA  B  $  1,190.00 27.00%  $         868.70 N/A N/A
S2220-1029-B1-UK 10/100/1000BASET TO 100BASEBX, 1310TX/1550RX, 40KM, 3.3V-UK EA  B  $  1,190.00 27.00%  $         868.70 N/A N/A
C2220-1029-DA1 10/100/1000BASET TO 100BASEBX, 1310TX/1550RX,20KM,3.3V,W/DMI EA  B  $  1,150.00 27.00%  $         839.50 N/A N/A
C2220-1029-A2 10/100/1000BASET TO 100BASEBX, 1550TX/1310RX, 20KM, 3.3V EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S2220-1029-A2-AR1 10/100/1000BASET TO 100BASEBX, 1550TX/1310RX, 20KM, 3.3V EA  B  $  1,135.00 27.00%  $         828.55 N/A N/A

S2220-1029-A2-AR 10/100/1000BASET TO 100BASEBX, 1550TX/1310RX, 20KM, 3.3V with AR 
power supply EA  B  $  1,135.00 27.00%  $         828.55 N/A N/A

S2220-1029-A2-EU 10/100/1000BASET TO 100BASEBX, 1550TX/1310RX, 20KM, 3.3V-EU EA  B  $  1,135.00 27.00%  $         828.55 N/A N/A
S2220-1029-A2-JP 10/100/1000BASET TO 100BASEBX, 1550TX/1310RX, 20KM, 3.3V-JP EA  B  $  1,135.00 27.00%  $         828.55 N/A N/A
S2220-1029-A2-LA 10/100/1000BASET TO 100BASEBX, 1550TX/1310RX, 20KM, 3.3V-LA EA  B  $  1,135.00 27.00%  $         828.55 N/A N/A
S2220-1029-A2-NA 10/100/1000BASET TO 100BASEBX, 1550TX/1310RX, 20KM, 3.3V-NA EA  B  $  1,135.00 27.00%  $         828.55 N/A N/A
S2220-1029-A2-OZ 10/100/1000BASET TO 100BASEBX, 1550TX/1310RX, 20KM, 3.3V-OZ EA  B  $  1,135.00 27.00%  $         828.55 N/A N/A
S2220-1029-A2-SA 10/100/1000BASET TO 100BASEBX, 1550TX/1310RX, 20KM, 3.3V-SA EA  B  $  1,135.00 27.00%  $         828.55 N/A N/A
S2220-1029-A2-UK 10/100/1000BASET TO 100BASEBX, 1550TX/1310RX, 20KM, 3.3V-UK EA  B  $  1,135.00 27.00%  $         828.55 N/A N/A
C2220-1029-B2 10/100/1000BASET TO 100BASEBX, 1550TX/1310RX, 40KM, 3.3V EA  B  $  1,370.00 27.00%  $      1,000.10 N/A N/A
S2220-1029-B2-EU 10/100/1000BASET TO 100BASEBX, 1550TX/1310RX, 40KM, 3.3V-EU EA  B  $  1,390.00 27.00%  $      1,014.70 N/A N/A
S2220-1029-B2-JP 10/100/1000BASET TO 100BASEBX, 1550TX/1310RX, 40KM, 3.3V-JP EA  B  $  1,390.00 27.00%  $      1,014.70 N/A N/A
S2220-1029-B2-LA 10/100/1000BASET TO 100BASEBX, 1550TX/1310RX, 40KM, 3.3V-LA EA  B  $  1,390.00 27.00%  $      1,014.70 N/A N/A
S2220-1029-B2-NA 10/100/1000BASET TO 100BASEBX, 1550TX/1310RX, 40KM, 3.3V-NA EA  B  $  1,390.00 27.00%  $      1,014.70 N/A N/A
S2220-1029-B2-OZ 10/100/1000BASET TO 100BASEBX, 1550TX/1310RX, 40KM, 3.3V-OZ EA  B  $  1,390.00 27.00%  $      1,014.70 N/A N/A
S2220-1029-B2-SA 10/100/1000BASET TO 100BASEBX, 1550TX/1310RX, 40KM, 3.3V-SA EA  B  $  1,390.00 27.00%  $      1,014.70 N/A N/A
S2220-1029-B2-UK 10/100/1000BASET TO 100BASEBX, 1550TX/1310RX, 40KM, 3.3V-UK EA  B  $  1,390.00 27.00%  $      1,014.70 N/A N/A
C2220-1029-DA2 10/100/1000BASET TO 100BASEBX, 1550TX/1310RX,20KM,3.3V,W/DMI EA  B  $  1,205.00 27.00%  $         879.65 N/A N/A
S2220-1029-DA1-EU 10/100/1000BASET TO 100BASEBX,1310TX/1550RX,20KM,3.3V,DMI-EU EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S2220-1029-DA1-JP 10/100/1000BASET TO 100BASEBX,1310TX/1550RX,20KM,3.3V,DMI-JP EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S2220-1029-DA1-LA 10/100/1000BASET TO 100BASEBX,1310TX/1550RX,20KM,3.3V,DMI-LA EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S2220-1029-DA1-NA 10/100/1000BASET TO 100BASEBX,1310TX/1550RX,20KM,3.3V,DMI-NA EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S2220-1029-DA1-OZ 10/100/1000BASET TO 100BASEBX,1310TX/1550RX,20KM,3.3V,DMI-OZ EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S2220-1029-DA1-SA 10/100/1000BASET TO 100BASEBX,1310TX/1550RX,20KM,3.3V,DMI-SA EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S2220-1029-DA1-UK 10/100/1000BASET TO 100BASEBX,1310TX/1550RX,20KM,3.3V,DMI-UK EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S2220-1029-DA2-EU 10/100/1000BASET TO 100BASEBX,1550TX/1310RX,20KM,3.3V,DMI-EU EA  B  $  1,225.00 27.00%  $         894.25 N/A N/A
S2220-1029-DA2-JP 10/100/1000BASET TO 100BASEBX,1550TX/1310RX,20KM,3.3V,DMI-JP EA  B  $  1,225.00 27.00%  $         894.25 N/A N/A
S2220-1029-DA2-LA 10/100/1000BASET TO 100BASEBX,1550TX/1310RX,20KM,3.3V,DMI-LA EA  B  $  1,225.00 27.00%  $         894.25 N/A N/A
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S2220-1029-DA2-NA 10/100/1000BASET TO 100BASEBX,1550TX/1310RX,20KM,3.3V,DMI-NA EA  B  $  1,225.00 27.00%  $         894.25 N/A N/A
S2220-1029-DA2-OZ 10/100/1000BASET TO 100BASEBX,1550TX/1310RX,20KM,3.3V,DMI-OZ EA  B  $  1,225.00 27.00%  $         894.25 N/A N/A
S2220-1029-DA2-SA 10/100/1000BASET TO 100BASEBX,1550TX/1310RX,20KM,3.3V,DMI-SA EA  B  $  1,225.00 27.00%  $         894.25 N/A N/A
S2220-1029-DA2-UK 10/100/1000BASET TO 100BASEBX,1550TX/1310RX,20KM,3.3V,DMI-UK EA  B  $  1,225.00 27.00%  $         894.25 N/A N/A
C2220-1013 10/100/1000BASET TO 100BASEFX, MM SC, 2KM, 3.3V EA  B  $     650.00 27.00%  $         474.50 N/A N/A
S2220-1013-EU 10/100/1000BASET TO 100BASEFX, MM SC, 2KM, 3.3V W/EU EA  B  $     670.00 27.00%  $         489.10 N/A N/A
S2220-1013-JP 10/100/1000BASET TO 100BASEFX, MM SC, 2KM, 3.3V W/JP EA  B  $     670.00 27.00%  $         489.10 N/A N/A
S2220-1013-LA 10/100/1000BASET TO 100BASEFX, MM SC, 2KM, 3.3V W/LA EA  B  $     670.00 27.00%  $         489.10 N/A N/A
S2220-1013-NA 10/100/1000BASET TO 100BASEFX, MM SC, 2KM, 3.3V W/NA EA  B  $     670.00 27.00%  $         489.10 N/A N/A
S2220-1013-OZ 10/100/1000BASET TO 100BASEFX, MM SC, 2KM, 3.3V W/OZ EA  B  $     670.00 27.00%  $         489.10 N/A N/A
S2220-1013-SA 10/100/1000BASET TO 100BASEFX, MM SC, 2KM, 3.3V W/SA EA  B  $     670.00 27.00%  $         489.10 N/A N/A
S2220-1013-UK 10/100/1000BASET TO 100BASEFX, MM SC, 2KM, 3.3V W/UK EA  B  $     670.00 27.00%  $         489.10 N/A N/A
C2220-1013-D 10/100/1000BASET TO 100BASEFX, MM SC, 2KM, 3.3V, W/DMI EA  B  $     750.00 27.00%  $         547.50 N/A N/A
S2220-1013-D-EU 10/100/1000BASET TO 100BASEFX, MM SC, 2KM, 3.3V, W/DMI - EU EA  B  $     770.00 27.00%  $         562.10 N/A N/A
S2220-1013-D-JP 10/100/1000BASET TO 100BASEFX, MM SC, 2KM, 3.3V, W/DMI - JP EA  B  $     770.00 27.00%  $         562.10 N/A N/A
S2220-1013-D-LA 10/100/1000BASET TO 100BASEFX, MM SC, 2KM, 3.3V, W/DMI - LA EA  B  $     770.00 27.00%  $         562.10 N/A N/A
S2220-1013-D-NA 10/100/1000BASET TO 100BASEFX, MM SC, 2KM, 3.3V, W/DMI - NA EA  B  $     770.00 27.00%  $         562.10 N/A N/A
S2220-1013-D-OZ 10/100/1000BASET TO 100BASEFX, MM SC, 2KM, 3.3V, W/DMI - OZ EA  B  $     770.00 27.00%  $         562.10 N/A N/A
S2220-1013-D-SA 10/100/1000BASET TO 100BASEFX, MM SC, 2KM, 3.3V, W/DMI - SA EA  B  $     770.00 27.00%  $         562.10 N/A N/A
S2220-1013-D-UK 10/100/1000BASET TO 100BASEFX, MM SC, 2KM, 3.3V, W/DMI - UK EA  B  $     770.00 27.00%  $         562.10 N/A N/A
C2220-1011 10/100/1000BASET TO 100BASEFX, MM ST, 2KM, 3.3V EA  B  $     650.00 27.00%  $         474.50 N/A N/A
S2220-1011-EU 10/100/1000BASET TO 100BASEFX, MM ST, 2KM, 3.3V W/EU EA  B  $     670.00 27.00%  $         489.10 N/A N/A
S2220-1011-JP 10/100/1000BASET TO 100BASEFX, MM ST, 2KM, 3.3V W/JP EA  B  $     670.00 27.00%  $         489.10 N/A N/A
S2220-1011-LA 10/100/1000BASET TO 100BASEFX, MM ST, 2KM, 3.3V W/LA EA  B  $     670.00 27.00%  $         489.10 N/A N/A
S2220-1011-NA 10/100/1000BASET TO 100BASEFX, MM ST, 2KM, 3.3V W/NA EA  B  $     670.00 27.00%  $         489.10 N/A N/A
S2220-1011-OZ 10/100/1000BASET TO 100BASEFX, MM ST, 2KM, 3.3V W/OZ EA  B  $     670.00 27.00%  $         489.10 N/A N/A
S2220-1011-SA 10/100/1000BASET TO 100BASEFX, MM ST, 2KM, 3.3V W/SA EA  B  $     670.00 27.00%  $         489.10 N/A N/A
S2220-1011-UK 10/100/1000BASET TO 100BASEFX, MM ST, 2KM, 3.3V W/UK EA  B  $     670.00 27.00%  $         489.10 N/A N/A
C2220-1011-D 10/100/1000BASET TO 100BASEFX, MM ST, 2KM, 3.3V, W/DMI EA  B  $     750.00 27.00%  $         547.50 N/A N/A
S2220-1011-D-EU 10/100/1000BASET TO 100BASEFX, MM ST, 2KM, 3.3V, W/DMI W/EU EA  B  $     770.00 27.00%  $         562.10 N/A N/A
S2220-1011-D-JP 10/100/1000BASET TO 100BASEFX, MM ST, 2KM, 3.3V, W/DMI W/JP EA  B  $     770.00 27.00%  $         562.10 N/A N/A
S2220-1011-D-LA 10/100/1000BASET TO 100BASEFX, MM ST, 2KM, 3.3V, W/DMI W/LA EA  B  $     770.00 27.00%  $         562.10 N/A N/A
S2220-1011-D-NA 10/100/1000BASET TO 100BASEFX, MM ST, 2KM, 3.3V, W/DMI W/NA EA  B  $     770.00 27.00%  $         562.10 N/A N/A
S2220-1011-D-OZ 10/100/1000BASET TO 100BASEFX, MM ST, 2KM, 3.3V, W/DMI W/OZ EA  B  $     770.00 27.00%  $         562.10 N/A N/A
S2220-1011-D-SA 10/100/1000BASET TO 100BASEFX, MM ST, 2KM, 3.3V, W/DMI W/SA EA  B  $     770.00 27.00%  $         562.10 N/A N/A
S2220-1011-D-UK 10/100/1000BASET TO 100BASEFX, MM ST, 2KM, 3.3V, W/DMI W/UK EA  B  $     770.00 27.00%  $         562.10 N/A N/A
C2220-1015 10/100/1000BASET TO 100BASEFX, SM SC LH, 40KM, 3.3V EA  B  $  1,390.00 27.00%  $      1,014.70 N/A N/A
S2220-1015-AR 10/100/1000BASET TO 100BASEFX, SM SC LH, 40KM, 3.3V W/AR EA  B  $  1,410.00 27.00%  $      1,029.30 N/A N/A
S2220-1015-EU 10/100/1000BASET TO 100BASEFX, SM SC LH, 40KM, 3.3V W/EU EA  B  $  1,410.00 27.00%  $      1,029.30 N/A N/A
S2220-1015-JP 10/100/1000BASET TO 100BASEFX, SM SC LH, 40KM, 3.3V W/JP EA  B  $  1,410.00 27.00%  $      1,029.30 N/A N/A
S2220-1015-LA 10/100/1000BASET TO 100BASEFX, SM SC LH, 40KM, 3.3V W/LA EA  B  $  1,410.00 27.00%  $      1,029.30 N/A N/A
S2220-1015-NA 10/100/1000BASET TO 100BASEFX, SM SC LH, 40KM, 3.3V W/NA EA  B  $  1,410.00 27.00%  $      1,029.30 N/A N/A
S2220-1015-OZ 10/100/1000BASET TO 100BASEFX, SM SC LH, 40KM, 3.3V W/OZ EA  B  $  1,410.00 27.00%  $      1,029.30 N/A N/A
S2220-1015-SA 10/100/1000BASET TO 100BASEFX, SM SC LH, 40KM, 3.3V W/SA EA  B  $  1,410.00 27.00%  $      1,029.30 N/A N/A
S2220-1015-UK 10/100/1000BASET TO 100BASEFX, SM SC LH, 40KM, 3.3V W/UK EA  B  $  1,410.00 27.00%  $      1,029.30 N/A N/A
C2220-1015-D 10/100/1000BASET TO 100BASEFX, SM SC LH, 40KM, 3.3V, W/DMI EA  B  $  1,490.00 27.00%  $      1,087.70 N/A N/A
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C2220-1017 10/100/1000BASET TO 100BASEFX, SM SC LW, 80KM, 3.3V EA  B  $  1,890.00 27.00%  $      1,379.70 N/A N/A
S2220-1017-EU 10/100/1000BASET TO 100BASEFX, SM SC LW, 80KM, 3.3V W/EU EA  B  $  1,910.00 27.00%  $      1,394.30 N/A N/A
S2220-1017-JP 10/100/1000BASET TO 100BASEFX, SM SC LW, 80KM, 3.3V W/JP EA  B  $  1,910.00 27.00%  $      1,394.30 N/A N/A
S2220-1017-LA 10/100/1000BASET TO 100BASEFX, SM SC LW, 80KM, 3.3V W/LA EA  B  $  1,910.00 27.00%  $      1,394.30 N/A N/A
S2220-1017-NA 10/100/1000BASET TO 100BASEFX, SM SC LW, 80KM, 3.3V W/NA EA  B  $  1,910.00 27.00%  $      1,394.30 N/A N/A
S2220-1017-OZ 10/100/1000BASET TO 100BASEFX, SM SC LW, 80KM, 3.3V W/OZ EA  B  $  1,910.00 27.00%  $      1,394.30 N/A N/A
S2220-1017-SA 10/100/1000BASET TO 100BASEFX, SM SC LW, 80KM, 3.3V W/SA EA  B  $  1,910.00 27.00%  $      1,394.30 N/A N/A
S2220-1017-UK 10/100/1000BASET TO 100BASEFX, SM SC LW, 80KM, 3.3V W/UK EA  B  $  1,910.00 27.00%  $      1,394.30 N/A N/A
S2220-1016-EU 10/100/1000BASET TO 100BASEFX, SM SC XL, 60KM, 3.3V W/EU EA  B  $  1,610.00 27.00%  $      1,175.30 N/A N/A
S2220-1016-JP 10/100/1000BASET TO 100BASEFX, SM SC XL, 60KM, 3.3V W/JP EA  B  $  1,610.00 27.00%  $      1,175.30 N/A N/A
S2220-1016-LA 10/100/1000BASET TO 100BASEFX, SM SC XL, 60KM, 3.3V W/LA EA  B  $  1,610.00 27.00%  $      1,175.30 N/A N/A
S2220-1016-NA 10/100/1000BASET TO 100BASEFX, SM SC XL, 60KM, 3.3V W/NA EA  B  $  1,610.00 27.00%  $      1,175.30 N/A N/A
S2220-1016-OZ 10/100/1000BASET TO 100BASEFX, SM SC XL, 60KM, 3.3V W/OZ EA  B  $  1,610.00 27.00%  $      1,175.30 N/A N/A
S2220-1016-SA 10/100/1000BASET TO 100BASEFX, SM SC XL, 60KM, 3.3V W/SA EA  B  $  1,610.00 27.00%  $      1,175.30 N/A N/A
S2220-1016-UK 10/100/1000BASET TO 100BASEFX, SM SC XL, 60KM, 3.3V W/UK EA  B  $  1,610.00 27.00%  $      1,175.30 N/A N/A
C2220-1035 10/100/1000BASET TO 100BASEFX, SM SC XXL, 120KM, 3.3V EA  B  $  2,090.00 27.00%  $      1,525.70 N/A N/A
S2220-1035-EU 10/100/1000BASET TO 100BASEFX, SM SC XXL, 120KM, 3.3V - EU EA  B  $  2,110.00 27.00%  $      1,540.30 N/A N/A
S2220-1035-JP 10/100/1000BASET TO 100BASEFX, SM SC XXL, 120KM, 3.3V - JP EA  B  $  2,110.00 27.00%  $      1,540.30 N/A N/A
S2220-1035-LA 10/100/1000BASET TO 100BASEFX, SM SC XXL, 120KM, 3.3V - LA EA  B  $  2,110.00 27.00%  $      1,540.30 N/A N/A
S2220-1035-NA 10/100/1000BASET TO 100BASEFX, SM SC XXL, 120KM, 3.3V - NA EA  B  $  2,110.00 27.00%  $      1,540.30 N/A N/A
S2220-1035-OZ 10/100/1000BASET TO 100BASEFX, SM SC XXL, 120KM, 3.3V - OZ EA  B  $  2,110.00 27.00%  $      1,540.30 N/A N/A
S2220-1035-SA 10/100/1000BASET TO 100BASEFX, SM SC XXL, 120KM, 3.3V - SA EA  B  $  2,110.00 27.00%  $      1,540.30 N/A N/A
S2220-1035-UK 10/100/1000BASET TO 100BASEFX, SM SC XXL, 120KM, 3.3V - UK EA  B  $  2,110.00 27.00%  $      1,540.30 N/A N/A
S2220-1015-D-AR 10/100/1000BASET TO 100BASEFX, SM SC, 40KM, 3.3V, W/DMI - AR EA  B  $  1,510.00 27.00%  $      1,102.30 N/A N/A
S2220-1015-D-EU 10/100/1000BASET TO 100BASEFX, SM SC, 40KM, 3.3V, W/DMI - EU EA  B  $  1,510.00 27.00%  $      1,102.30 N/A N/A
S2220-1015-D-JP 10/100/1000BASET TO 100BASEFX, SM SC, 40KM, 3.3V, W/DMI - JP EA  B  $  1,510.00 27.00%  $      1,102.30 N/A N/A
S2220-1015-D-LA 10/100/1000BASET TO 100BASEFX, SM SC, 40KM, 3.3V, W/DMI - LA EA  B  $  1,510.00 27.00%  $      1,102.30 N/A N/A
S2220-1015-D-NA 10/100/1000BASET TO 100BASEFX, SM SC, 40KM, 3.3V, W/DMI - NA EA  B  $  1,510.00 27.00%  $      1,102.30 N/A N/A
S2220-1015-D-OZ 10/100/1000BASET TO 100BASEFX, SM SC, 40KM, 3.3V, W/DMI - OZ EA  B  $  1,510.00 27.00%  $      1,102.30 N/A N/A
S2220-1015-D-SA 10/100/1000BASET TO 100BASEFX, SM SC, 40KM, 3.3V, W/DMI - SA EA  B  $  1,510.00 27.00%  $      1,102.30 N/A N/A
S2220-1015-D-UK 10/100/1000BASET TO 100BASEFX, SM SC, 40KM, 3.3V, W/DMI - UK EA  B  $  1,510.00 27.00%  $      1,102.30 N/A N/A
S2220-1014-AR 10/100/1000BASET TO 100BASELX10, SC SM, 3.3V W/AR EA  B  $     945.00 27.00%  $         689.85 N/A N/A
S2220-1014-EU 10/100/1000BASET TO 100BASELX10, SC SM, 3.3V W/EU EA  B  $     945.00 27.00%  $         689.85 N/A N/A
S2220-1014-JP 10/100/1000BASET TO 100BASELX10, SC SM, 3.3V W/JP EA  B  $     945.00 27.00%  $         689.85 N/A N/A
S2220-1014-LA 10/100/1000BASET TO 100BASELX10, SC SM, 3.3V W/LA EA  B  $     945.00 27.00%  $         689.85 N/A N/A
S2220-1014-NA 10/100/1000BASET TO 100BASELX10, SC SM, 3.3V W/NA EA  B  $     945.00 27.00%  $         689.85 N/A N/A
S2220-1014-OZ 10/100/1000BASET TO 100BASELX10, SC SM, 3.3V W/OZ EA  B  $     945.00 27.00%  $         689.85 N/A N/A
S2220-1014-SA 10/100/1000BASET TO 100BASELX10, SC SM, 3.3V W/SA EA  B  $     945.00 27.00%  $         689.85 N/A N/A
S2220-1014-UK 10/100/1000BASET TO 100BASELX10, SC SM, 3.3V W/UK EA  B  $     945.00 27.00%  $         689.85 N/A N/A
C2220-1014 10/100/1000BASET TO 100BASELX10, SM SC, 20KM, 3.3V EA  B  $     925.00 27.00%  $         675.25 N/A N/A
C2220-1014-D 10/100/1000BASET TO 100BASELX10, SM SC, 20KM, 3.3V, W/DMI EA  B  $  1,020.00 27.00%  $         744.60 N/A N/A
S2220-1014-D-AR 10/100/1000BASET TO 100BASELX10, SM SC, 20KM, 3.3V, W/DMI-AR EA  B  $  1,040.00 27.00%  $         759.20 N/A N/A
S2220-1014-D-EU 10/100/1000BASET TO 100BASELX10, SM SC, 20KM, 3.3V, W/DMI-EU EA  B  $  1,040.00 27.00%  $         759.20 N/A N/A
S2220-1014-D-JP 10/100/1000BASET TO 100BASELX10, SM SC, 20KM, 3.3V, W/DMI-JP EA  B  $  1,040.00 27.00%  $         759.20 N/A N/A
S2220-1014-D-LA 10/100/1000BASET TO 100BASELX10, SM SC, 20KM, 3.3V, W/DMI-LA EA  B  $  1,040.00 27.00%  $         759.20 N/A N/A
S2220-1014-D-NA 10/100/1000BASET TO 100BASELX10, SM SC, 20KM, 3.3V, W/DMI-NA EA  B  $  1,040.00 27.00%  $         759.20 N/A N/A
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S2220-1014-D-OZ 10/100/1000BASET TO 100BASELX10, SM SC, 20KM, 3.3V, W/DMI-OZ EA  B  $  1,040.00 27.00%  $         759.20 N/A N/A
S2220-1014-D-SA 10/100/1000BASET TO 100BASELX10, SM SC, 20KM, 3.3V, W/DMI-SA EA  B  $  1,040.00 27.00%  $         759.20 N/A N/A
S2220-1014-D-UK 10/100/1000BASET TO 100BASELX10, SM SC, 20KM, 3.3V, W/DMI-UK EA  B  $  1,040.00 27.00%  $         759.20 N/A N/A
C2220-1040 10/100/1000BASET TO 1xSFP EA  B  $     675.00 27.00%  $         492.75 N/A N/A
C3220-1040 10/100/1000BASET TO 1xSFP EA  B  $     975.00 27.00%  $         711.75 N/A N/A
C3230-1040 10/100/1000BASET TO 1xSFP EA  B  $  1,219.00 27.00%  $         889.87 N/A N/A
S3220-1040-AR 10/100/1000BASET TO 1xSFP - AR EA  B  $     995.00 27.00%  $         726.35 N/A N/A
S3220-1040-AR1 10/100/1000BASET TO 1xSFP - AR1 EA  B  $     995.00 27.00%  $         726.35 N/A N/A
S2220-1040-BR 10/100/1000BASET TO 1xSFP - BR Country Kit EA  B  $     695.00 27.00%  $         507.35 N/A N/A
S2220-1040-EU 10/100/1000BASET TO 1xSFP - EU EA  B  $     695.00 27.00%  $         507.35 N/A N/A
S3220-1040-EU 10/100/1000BASET TO 1xSFP - EU EA  B  $     995.00 27.00%  $         726.35 N/A N/A
S3230-1040-EU 10/100/1000BASET TO 1xSFP - EU EA  B  $  1,239.00 27.00%  $         904.47 N/A N/A
S2220-1040-JP 10/100/1000BASET TO 1xSFP - JP EA  B  $     695.00 27.00%  $         507.35 N/A N/A
S3220-1040-JP 10/100/1000BASET TO 1xSFP - JP EA  B  $     995.00 27.00%  $         726.35 N/A N/A
S3230-1040-JP 10/100/1000BASET TO 1xSFP - JP EA  B  $  1,239.00 27.00%  $         904.47 N/A N/A
S2220-1040-LA 10/100/1000BASET TO 1xSFP - LA EA  B  $     695.00 27.00%  $         507.35 N/A N/A
S3220-1040-LA 10/100/1000BASET TO 1xSFP - LA EA  B  $     995.00 27.00%  $         726.35 N/A N/A
S3230-1040-LA 10/100/1000BASET TO 1xSFP - LA EA  B  $  1,239.00 27.00%  $         904.47 N/A N/A
S2220-1040-OZ 10/100/1000BASET TO 1xSFP - OZ EA  B  $     695.00 27.00%  $         507.35 N/A N/A
S3220-1040-OZ 10/100/1000BASET TO 1xSFP - OZ EA  B  $     995.00 27.00%  $         726.35 N/A N/A
S3230-1040-OZ 10/100/1000BASET TO 1xSFP - OZ EA  B  $  1,239.00 27.00%  $         904.47 N/A N/A
S2220-1040-SA 10/100/1000BASET TO 1xSFP - SA EA  B  $     695.00 27.00%  $         507.35 N/A N/A
S3220-1040-SA 10/100/1000BASET TO 1xSFP - SA EA  B  $     995.00 27.00%  $         726.35 N/A N/A
S3230-1040-SA 10/100/1000BASET TO 1xSFP - SA EA  B  $  1,239.00 27.00%  $         904.47 N/A N/A
S2220-1040-UK 10/100/1000BASET TO 1xSFP - UK EA  B  $     695.00 27.00%  $         507.35 N/A N/A
S3220-1040-UK 10/100/1000BASET TO 1xSFP - UK EA  B  $     995.00 27.00%  $         726.35 N/A N/A
S3230-1040-UK 10/100/1000BASET TO 1xSFP - UK EA  B  $  1,239.00 27.00%  $         904.47 N/A N/A
S3230-1040-AR 10/100/1000BASET TO 1xSFP AR EA B  $  1,239.00 27.0%  $         904.47 N/A N/A
S3220-1040-BR 10/100/1000BASET TO 1xSFP BR Bundle EA  B  $     995.00 27.00%  $         726.35 N/A N/A
S2220-1040-NA 10/100/1000BASET TO 1xSFP -NA EA  B  $     695.00 27.00%  $         507.35 N/A N/A
S3220-1040-NA 10/100/1000BASET TO 1xSFP -NA EA  B  $     995.00 27.00%  $         726.35 N/A N/A
S3230-1040-NA 10/100/1000BASET TO 1xSFP -NA EA  B  $  1,239.00 27.00%  $         904.47 N/A N/A
C3221-1040 10/100/1000BASET TO 2xSFP EA  B  $  1,025.00 27.00%  $         748.25 N/A N/A
C3231-1040 10/100/1000BASET TO 2xSFP EA  B  $  1,281.00 27.00%  $         935.13 N/A N/A
S3221-1040-EU 10/100/1000BASET TO 2xSFP - EU EA  B  $  1,045.00 27.00%  $         762.85 N/A N/A
S3231-1040-EU 10/100/1000BASET TO 2xSFP - EU EA  B  $  1,301.00 27.00%  $         949.73 N/A N/A
S3221-1040-JP 10/100/1000BASET TO 2xSFP - JP EA  B  $  1,045.00 27.00%  $         762.85 N/A N/A
S3231-1040-JP 10/100/1000BASET TO 2xSFP - JP EA  B  $  1,301.00 27.00%  $         949.73 N/A N/A
S3221-1040-LA 10/100/1000BASET TO 2xSFP - LA EA  B  $  1,045.00 27.00%  $         762.85 N/A N/A
S3231-1040-LA 10/100/1000BASET TO 2xSFP - LA EA  B  $  1,301.00 27.00%  $         949.73 N/A N/A
S3221-1040-OZ 10/100/1000BASET TO 2xSFP - OZ EA  B  $  1,045.00 27.00%  $         762.85 N/A N/A
S3231-1040-OZ 10/100/1000BASET TO 2xSFP - OZ EA  B  $  1,301.00 27.00%  $         949.73 N/A N/A
S3221-1040-SA 10/100/1000BASET TO 2xSFP - SA EA  B  $  1,045.00 27.00%  $         762.85 N/A N/A
S3231-1040-SA 10/100/1000BASET TO 2xSFP - SA EA  B  $  1,301.00 27.00%  $         949.73 N/A N/A
S3221-1040-UK 10/100/1000BASET TO 2xSFP - UK EA  B  $  1,045.00 27.00%  $         762.85 N/A N/A
S3231-1040-UK 10/100/1000BASET TO 2xSFP - UK EA  B  $  1,301.00 27.00%  $         949.73 N/A N/A
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S3221-1040-NA 10/100/1000BASET TO 2xSFP -NA EA  B  $  1,045.00 27.00%  $         762.85 N/A N/A
S3231-1040-NA 10/100/1000BASET TO 2xSFP -NA EA  B  $  1,301.00 27.00%  $         949.73 N/A N/A
S3230-1029-DA1-EU 10/100/1000BASET TO1000BASEBX,1310TX/1490RX,20KM,3.3V,DMI-EU EA  B  $  2,826.00 27.00%  $      2,062.98 N/A N/A
S3230-1029-DA1-UK 10/100/1000BASET TO1000BASEBX,1310TX/1490RX,20KM,3.3V,DMI-EU EA  B  $  2,826.00 27.00%  $      2,062.98 N/A N/A
S3230-1029-DA1-JP 10/100/1000BASET TO1000BASEBX,1310TX/1490RX,20KM,3.3V,DMI-JP EA  B  $  2,826.00 27.00%  $      2,062.98 N/A N/A
S3230-1029-DA1-LA 10/100/1000BASET TO1000BASEBX,1310TX/1490RX,20KM,3.3V,DMI-LA EA  B  $  2,826.00 27.00%  $      2,062.98 N/A N/A
S3230-1029-DA1-NA 10/100/1000BASET TO1000BASEBX,1310TX/1490RX,20KM,3.3V,DMI-NA EA  B  $  2,826.00 27.00%  $      2,062.98 
S3230-1029-DA1-OZ 10/100/1000BASET TO1000BASEBX,1310TX/1490RX,20KM,3.3V,DMI-OZ EA  B  $  2,826.00 27.00%  $      2,062.98 N/A N/A
S3230-1029-DA1-SA 10/100/1000BASET TO1000BASEBX,1310TX/1490RX,20KM,3.3V,DMI-SA EA  B  $  2,826.00 27.00%  $      2,062.98 N/A N/A
S3220-1029-DA2-EU 10/100/1000BASET TO1000BASEBX,1490TX/1310RX,20KM,3.3V,DMI-EU EA  B  $  2,415.00 27.00%  $      1,762.95 N/A N/A
S3230-1029-DA2-EU 10/100/1000BASET TO1000BASEBX,1490TX/1310RX,20KM,3.3V,DMI-EU EA  B  $  3,014.00 27.00%  $      2,200.22 N/A N/A
S3220-1029-DA2-JP 10/100/1000BASET TO1000BASEBX,1490TX/1310RX,20KM,3.3V,DMI-JP EA  B  $  2,415.00 27.00%  $      1,762.95 N/A N/A
S3230-1029-DA2-JP 10/100/1000BASET TO1000BASEBX,1490TX/1310RX,20KM,3.3V,DMI-JP EA  B  $  3,014.00 27.00%  $      2,200.22 N/A N/A
S3220-1029-DA2-LA 10/100/1000BASET TO1000BASEBX,1490TX/1310RX,20KM,3.3V,DMI-LA EA  B  $  2,415.00 27.00%  $      1,762.95 N/A N/A
S3230-1029-DA2-LA 10/100/1000BASET TO1000BASEBX,1490TX/1310RX,20KM,3.3V,DMI-LA EA  B  $  3,014.00 27.00%  $      2,200.22 N/A N/A
S3220-1029-DA2-NA 10/100/1000BASET TO1000BASEBX,1490TX/1310RX,20KM,3.3V,DMI-NA EA  B  $  2,415.00 27.00%  $      1,762.95 N/A N/A
S3230-1029-DA2-NA 10/100/1000BASET TO1000BASEBX,1490TX/1310RX,20KM,3.3V,DMI-NA EA  B  $  3,014.00 27.00%  $      2,200.22 N/A N/A
S3220-1029-DA2-OZ 10/100/1000BASET TO1000BASEBX,1490TX/1310RX,20KM,3.3V,DMI-OZ EA  B  $  2,415.00 27.00%  $      1,762.95 N/A N/A
S3230-1029-DA2-OZ 10/100/1000BASET TO1000BASEBX,1490TX/1310RX,20KM,3.3V,DMI-OZ EA  B  $  3,014.00 27.00%  $      2,200.22 N/A N/A
S3220-1029-DA2-SA 10/100/1000BASET TO1000BASEBX,1490TX/1310RX,20KM,3.3V,DMI-SA EA  B  $  2,415.00 27.00%  $      1,762.95 N/A N/A
S3230-1029-DA2-SA 10/100/1000BASET TO1000BASEBX,1490TX/1310RX,20KM,3.3V,DMI-SA EA  B  $  3,014.00 27.00%  $      2,200.22 N/A N/A
S3220-1029-DA2-UK 10/100/1000BASET TO1000BASEBX,1490TX/1310RX,20KM,3.3V,DMI-UK EA  B  $  2,415.00 27.00%  $      1,762.95 N/A N/A
S3230-1029-DA2-UK 10/100/1000BASET TO1000BASEBX,1490TX/1310RX,20KM,3.3V,DMI-UK EA  B  $  3,014.00 27.00%  $      2,200.22 N/A N/A
SGFEB1019-130-AR 10/100/1000B-T to 1000BASE-LX SM LC 20km with AR Pwr Supply EA B  $     770.00 27.0%  $         562.10 N/A N/A
SGFEB1019-130-BR 10/100/1000B-T to 1000BASE-LX SM LC 20km with BR Pwr Supply EA B  $     770.00 27.0%  $         562.10 N/A N/A
SGFEB1019-130-EU 10/100/1000B-T to 1000BASE-LX SM LC 20km with EU Pwr Supply EA B  $     770.00 27.0%  $         562.10 N/A N/A
SGFEB1019-130-JP 10/100/1000B-T to 1000BASE-LX SM LC 20km with JP Pwr Supply EA B  $     770.00 27.0%  $         562.10 N/A N/A
SGFEB1019-130-LA 10/100/1000B-T to 1000BASE-LX SM LC 20km with LA Pwr Supply EA B  $     770.00 27.0%  $         562.10 N/A N/A
SGFEB1019-130-NA 10/100/1000B-T to 1000BASE-LX SM LC 20km with NA Pwr Supply EA B  $     770.00 27.0%  $         562.10 N/A N/A
SGFEB1019-130-OZ 10/100/1000B-T to 1000BASE-LX SM LC 20km with OZ Pwr Supply EA B  $     770.00 27.0%  $         562.10 N/A N/A
SGFEB1019-130-SA 10/100/1000B-T to 1000BASE-LX SM LC 20km with SA Pwr Supply EA B  $     770.00 27.0%  $         562.10 N/A N/A
SGFEB1019-130-UK 10/100/1000B-T to 1000BASE-LX SM LC 20km with UK Pwr Supply EA B  $     770.00 27.0%  $         562.10 N/A N/A
SGFEB1039-130-AR 10/100/1000B-T to 1000BASE-LX, MM LC with AR Pwr Supply EA B  $     665.00 27.0%  $         485.45 N/A N/A
SGFEB1039-130-BR 10/100/1000B-T to 1000BASE-LX, MM LC with BR Pwr Supply EA B  $     665.00 27.0%  $         485.45 N/A N/A
SGFEB1039-130-EU 10/100/1000B-T to 1000BASE-LX, MM LC with EU Pwr Supply EA B  $     665.00 27.0%  $         485.45 N/A N/A
SGFEB1039-130-JP 10/100/1000B-T to 1000BASE-LX, MM LC with JP Pwr Supply EA B  $     665.00 27.0%  $         485.45 N/A N/A
SGFEB1039-130-LA 10/100/1000B-T to 1000BASE-LX, MM LC with LA Pwr Supply EA B  $     665.00 27.0%  $         485.45 N/A N/A
SGFEB1039-130-NA 10/100/1000B-T to 1000BASE-LX, MM LC with NA Pwr Supply EA B  $     665.00 27.0%  $         485.45 N/A N/A
SGFEB1039-130-OZ 10/100/1000B-T to 1000BASE-LX, MM LC with OZ Pwr Supply EA B  $     665.00 27.0%  $         485.45 N/A N/A
SGFEB1039-130-SA 10/100/1000B-T to 1000BASE-LX, MM LC with SA Pwr Supply EA B  $     665.00 27.0%  $         485.45 N/A N/A
SGFEB1039-130-UK 10/100/1000B-T to 1000BASE-LX, MM LC with UK Pwr Supply EA B  $     665.00 27.0%  $         485.45 N/A N/A
SGFEB1029-130-AR 10/100/1000B-T to 1000BASE-X 1310-1550, SC 20K BiDi with AR Pwr Supply EA B  $  1,140.00 27.0%  $         832.20 N/A N/A
SGFEB1029-130-BR 10/100/1000B-T to 1000BASE-X 1310-1550, SC 20K BiDi with BR Pwr Supply EA B  $  1,140.00 27.0%  $         832.20 N/A N/A
SGFEB1029-130-EU 10/100/1000B-T to 1000BASE-X 1310-1550, SC 20K BiDi with EU Pwr Supply EA B  $  1,140.00 27.0%  $         832.20 N/A N/A
SGFEB1029-130-JP 10/100/1000B-T to 1000BASE-X 1310-1550, SC 20K BiDi with JP Pwr Supply EA B  $  1,140.00 27.0%  $         832.20 N/A N/A
SGFEB1029-130-LA 10/100/1000B-T to 1000BASE-X 1310-1550, SC 20K BiDi with LA Pwr Supply EA B  $  1,140.00 27.0%  $         832.20 N/A N/A
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SGFEB1029-130-NA 10/100/1000B-T to 1000BASE-X 1310-1550, SC 20K BiDi with NA Pwr Supply EA B  $  1,140.00 27.0%  $         832.20 N/A N/A
SGFEB1029-130-OZ 10/100/1000B-T to 1000BASE-X 1310-1550, SC 20K BiDi with OZ Pwr Supply EA B  $  1,140.00 27.0%  $         832.20 N/A N/A
SGFEB1029-130-SA 10/100/1000B-T to 1000BASE-X 1310-1550, SC 20K BiDi with SA Pwr Supply EA B  $  1,140.00 27.0%  $         832.20 N/A N/A
SGFEB1029-130-UK 10/100/1000B-T to 1000BASE-X 1310-1550, SC 20K BiDi with UK Pwr Supply EA B  $  1,140.00 27.0%  $         832.20 N/A N/A
SGFEB1029-131-AR 10/100/1000B-T to 1000BASE-X 1550/1310 SC 20K BiDi with AR Pwr Supply EA B  $  1,140.00 27.0%  $         832.20 N/A N/A
SGFEB1029-131-BR 10/100/1000B-T to 1000BASE-X 1550/1310 SC 20K BiDi with BR Pwr Supply EA B  $  1,140.00 27.0%  $         832.20 N/A N/A
SGFEB1029-131-EU 10/100/1000B-T to 1000BASE-X 1550/1310 SC 20K BiDi with EU Pwr Supply EA B  $  1,140.00 27.0%  $         832.20 N/A N/A
SGFEB1029-131-JP 10/100/1000B-T to 1000BASE-X 1550/1310 SC 20K BiDi with JP Pwr Supply EA B  $  1,140.00 27.0%  $         832.20 N/A N/A
SGFEB1029-131-LA 10/100/1000B-T to 1000BASE-X 1550/1310 SC 20K BiDi with LA Pwr Supply EA B  $  1,140.00 27.0%  $         832.20 N/A N/A
SGFEB1029-131-NA 10/100/1000B-T to 1000BASE-X 1550/1310 SC 20K BiDi with NA Pwr Supply EA B  $  1,140.00 27.0%  $         832.20 N/A N/A
SGFEB1029-131-OZ 10/100/1000B-T to 1000BASE-X 1550/1310 SC 20K BiDi with OZ Pwr Supply EA B  $  1,140.00 27.0%  $         832.20 N/A N/A
SGFEB1029-131-SA 10/100/1000B-T to 1000BASE-X 1550/1310 SC 20K BiDi with SA Pwr Supply EA B  $  1,140.00 27.0%  $         832.20 N/A N/A
SGFEB1029-131-UK 10/100/1000B-T to 1000BASE-X 1550/1310 SC 20K BiDi with UK Pwr Supply EA B  $  1,140.00 27.0%  $         832.20 N/A N/A
SGFEB1014-130-AR 10/100/1000B-T to 1000BASE-X SM SC 10K with AR Pwr Supply EA B  $     755.00 27.0%  $         551.15 N/A N/A
SGFEB1014-130-BR 10/100/1000B-T to 1000BASE-X SM SC 10K with BR Pwr Supply EA B  $     755.00 27.0%  $         551.15 N/A N/A
SGFEB1014-130-EU 10/100/1000B-T to 1000BASE-X SM SC 10K with EU Pwr Supply EA B  $     755.00 27.0%  $         551.15 N/A N/A
SGFEB1014-130-JP 10/100/1000B-T to 1000BASE-X SM SC 10K with JP Pwr Supply EA B  $     755.00 27.0%  $         551.15 N/A N/A
SGFEB1014-130-LA 10/100/1000B-T to 1000BASE-X SM SC 10K with LA Pwr Supply EA B  $     755.00 27.0%  $         551.15 N/A N/A
SGFEB1014-130-NA 10/100/1000B-T to 1000BASE-X SM SC 10K with NA Pwr Supply EA B  $     755.00 27.0%  $         551.15 N/A N/A
SGFEB1014-130-OZ 10/100/1000B-T to 1000BASE-X SM SC 10K with OZ Pwr Supply EA B  $     755.00 27.0%  $         551.15 N/A N/A
SGFEB1014-130-SA 10/100/1000B-T to 1000BASE-X SM SC 10K with SA Pwr Supply EA B  $     755.00 27.0%  $         551.15 N/A N/A
SGFEB1014-130-UK 10/100/1000B-T to 1000BASE-X SM SC 10K with UK Pwr Supply EA B  $     755.00 27.0%  $         551.15 N/A N/A
SGFEB1013-130-AR 10/100/1000B-T to 1000BASE-X, MM SC 850NM with AR Pwr Supply EA B  $     650.00 27.0%  $         474.50 N/A N/A
SGFEB1013-130-BR 10/100/1000B-T to 1000BASE-X, MM SC 850NM with BR Pwr Supply EA B  $     650.00 27.0%  $         474.50 N/A N/A
SGFEB1013-130-EU 10/100/1000B-T to 1000BASE-X, MM SC 850NM with EU Pwr Supply EA B  $     650.00 27.0%  $         474.50 N/A N/A
SGFEB1013-130-JP 10/100/1000B-T to 1000BASE-X, MM SC 850NM with JP Pwr Supply EA B  $     650.00 27.0%  $         474.50 N/A N/A
SGFEB1013-130-LA 10/100/1000B-T to 1000BASE-X, MM SC 850NM with LA Pwr Supply EA B  $     650.00 27.0%  $         474.50 N/A N/A
SGFEB1013-130-NA 10/100/1000B-T to 1000BASE-X, MM SC 850NM with NA Pwr Supply EA B  $     650.00 27.0%  $         474.50 N/A N/A
SGFEB1013-130-OZ 10/100/1000B-T to 1000BASE-X, MM SC 850NM with OZ Pwr Supply EA B  $     650.00 27.0%  $         474.50 N/A N/A
SGFEB1013-130-SA 10/100/1000B-T to 1000BASE-X, MM SC 850NM with SA Pwr Supply EA B  $     650.00 27.0%  $         474.50 N/A N/A
SGFEB1013-130-UK 10/100/1000B-T to 1000BASE-X, MM SC 850NM with UK Pwr Supply EA B  $     650.00 27.0%  $         474.50 N/A N/A
CGFEB1029-120 10/100/1000BT TO 1000BX, 1310/1550, 20KM EA  B  $  2,045.00 27.00%  $      1,492.85 N/A N/A
CGFEB1029-121 10/100/1000BT TO 1000BX, 1550/1310, 20KM EA  B  $  2,195.00 27.00%  $      1,602.35 N/A N/A
SGFEB1040-230-AR 10/100/1000BT TO 1000BX, DUAL SFP with AR Pwr Supply EA B  $     520.00 27.0%  $         379.60 N/A N/A
SGFEB1040-230-BR 10/100/1000BT TO 1000BX, DUAL SFP with BR Pwr Supply EA B  $     520.00 27.0%  $         379.60 N/A N/A
SGFEB1040-230-EU 10/100/1000BT TO 1000BX, DUAL SFP with EU Pwr Supply EA B  $     520.00 27.0%  $         379.60 N/A N/A
SGFEB1040-230-LA 10/100/1000BT TO 1000BX, DUAL SFP with LA Pwr Supply EA B  $     520.00 27.0%  $         379.60 N/A N/A
SGFEB1040-230-NA 10/100/1000BT TO 1000BX, DUAL SFP with NA Pwr Supply EA B  $     520.00 27.0%  $         379.60 N/A N/A
SGFEB1040-230-OZ 10/100/1000BT TO 1000BX, DUAL SFP with OZ Pwr Supply EA B  $     520.00 27.0%  $         379.60 N/A N/A
SGFEB1040-230-SA 10/100/1000BT TO 1000BX, DUAL SFP with SA Pwr Supply EA B  $     520.00 27.0%  $         379.60 N/A N/A
SGFEB1040-230-UK 10/100/1000BT TO 1000BX, DUAL SFP with UK Pwr Supply EA B  $     520.00 27.0%  $         379.60 N/A N/A
SGFEB1040-230-JP 10/100/1000BT TO 1000BX, DUAL SFP, with JP Pwr Supply EA B  $     520.00 27.0%  $         379.60 N/A N/A
CGFEB1024-120 10/100/1000BT TO 1000BX, SC EXT MM EA  B  $  2,135.00 27.00%  $      1,558.55 N/A N/A
CBFFG1013-105 10/100/1000B-T TO 1000B-X, SC MM, 220/550M EA  B  $     950.00 27.00%  $         693.50 N/A N/A
SBFFG1013-105-EU 10/100/1000B-T TO 1000B-X, SC MM, 220/550M- EU EA  B  $     970.00 27.00%  $         708.10 N/A N/A
SBFFG1013-105-JP 10/100/1000B-T TO 1000B-X, SC MM, 220/550M- JP EA  B  $     970.00 27.00%  $         708.10 N/A N/A
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SBFFG1013-105-LA 10/100/1000B-T TO 1000B-X, SC MM, 220/550M- LA EA  B  $     970.00 27.00%  $         708.10 N/A N/A
SBFFG1013-105-NA 10/100/1000B-T TO 1000B-X, SC MM, 220/550M- NA EA  B  $     970.00 27.00%  $         708.10 N/A N/A
SBFFG1013-105-OZ 10/100/1000B-T TO 1000B-X, SC MM, 220/550M- OZ EA  B  $     970.00 27.00%  $         708.10 N/A N/A
SBFFG1013-105-SA 10/100/1000B-T TO 1000B-X, SC MM, 220/550M- SA EA  B  $     970.00 27.00%  $         708.10 N/A N/A
SBFFG1013-105-UK 10/100/1000B-T TO 1000B-X, SC MM, 220/550M- UK EA  B  $     970.00 27.00%  $         708.10 N/A N/A
CGFEB1013-120 10/100/1000BT TO 1000BX, SC MM, 850NM EA  B  $     835.00 27.00%  $         609.55 N/A N/A
CGFEB1014-120 10/100/1000BT TO 1000BX, SC SM, 10KM EA  B  $  1,210.00 27.00%  $         883.30 N/A N/A
CBFFG1014-105 10/100/1000B-T TO 1000B-X, SC SM, 10KM EA  B  $  1,325.00 27.00%  $         967.25 N/A N/A
SBFFG1014-105-BR 10/100/1000B-T TO 1000B-X, SC SM, 10KM- BR EA  B  $  1,345.00 27.00%  $         981.85 N/A N/A
SBFFG1014-105-EU 10/100/1000B-T TO 1000B-X, SC SM, 10KM- EU EA  B  $  1,345.00 27.00%  $         981.85 N/A N/A
SBFFG1014-105-JP 10/100/1000B-T TO 1000B-X, SC SM, 10KM- JP EA  B  $  1,345.00 27.00%  $         981.85 N/A N/A
SBFFG1014-105-LA 10/100/1000B-T TO 1000B-X, SC SM, 10KM- LA EA  B  $  1,345.00 27.00%  $         981.85 N/A N/A
SBFFG1014-105-NA 10/100/1000B-T TO 1000B-X, SC SM, 10KM- NA EA  B  $  1,345.00 27.00%  $         981.85 N/A N/A
SBFFG1014-105-OZ 10/100/1000B-T TO 1000B-X, SC SM, 10KM- OZ EA  B  $  1,345.00 27.00%  $         981.85 N/A N/A
SBFFG1014-105-SA 10/100/1000B-T TO 1000B-X, SC SM, 10KM- SA EA  B  $  1,345.00 27.00%  $         981.85 N/A N/A
SBFFG1014-105-UK 10/100/1000B-T TO 1000B-X, SC SM, 10KM- UK EA  B  $  1,345.00 27.00%  $         981.85 N/A N/A
CGFEB1040-140 10/100/1000BT TO 1000BX, SFP EA  B  $     925.00 27.00%  $         675.25 N/A N/A
CGFEB4040-180 10/100/1000BT TO 1000BX, SFP EA  B  $  1,075.00 27.00%  $         784.75 N/A N/A
CGFEB1039-120 10/100/1000BT TO 1000BX, SINGLE SFP EA  B  $  1,065.00 27.00%  $         777.45 N/A N/A
CGFEB1040-120 10/100/1000BT TO 1000BX, SINGLE SFP EA  B  $     805.00 27.00%  $         587.65 N/A N/A
SGFEB1040-130-AR 10/100/1000BT TO 1000BX, SINGLE SFP with AR Pwr Supply EA B  $     450.00 27.0%  $         328.50 N/A N/A
SGFEB1040-130-BR 10/100/1000BT TO 1000BX, SINGLE SFP with BR Pwr Supply EA B  $     450.00 27.0%  $         328.50 N/A N/A
SGFEB1040-130-EU 10/100/1000BT TO 1000BX, SINGLE SFP with EU Pwr Supply EA B  $     450.00 27.0%  $         328.50 N/A N/A
SGFEB1040-130-JP 10/100/1000BT TO 1000BX, SINGLE SFP with JP Pwr Supply EA B  $     450.00 27.0%  $         328.50 N/A N/A
SGFEB1040-130-LA 10/100/1000BT TO 1000BX, SINGLE SFP with LA Pwr Supply EA B  $     450.00 27.0%  $         328.50 N/A N/A
SGFEB1040-130-NA 10/100/1000BT TO 1000BX, SINGLE SFP with NA Pwr Supply EA B  $     450.00 27.0%  $         328.50 N/A N/A
SGFEB1040-130-OZ 10/100/1000BT TO 1000BX, SINGLE SFP with OZ Pwr Supply EA B  $     450.00 27.0%  $         328.50 N/A N/A
SGFEB1040-130-SA 10/100/1000BT TO 1000BX, SINGLE SFP with SA Pwr Supply EA B  $     450.00 27.0%  $         328.50 N/A N/A
SGFEB1040-130-UK 10/100/1000BT TO 1000BX, SINGLE SFP with UK Pwr Supply EA B  $     450.00 27.0%  $         328.50 N/A N/A
CBFFG1040-105 10/100/1000B-T TO 1xSFP EA  B  $  1,125.00 27.00%  $         821.25 N/A N/A
SBFFG1040-105-AR 10/100/1000B-T TO 1xSFP- AR EA  B  $  1,145.00 27.00%  $         835.85 N/A N/A
SBFFG1040-105-BR 10/100/1000B-T TO 1xSFP- BR EA  B  $  1,145.00 27.00%  $         835.85 N/A N/A
SBFFG1040-105-EU 10/100/1000B-T TO 1xSFP- EU EA  B  $  1,145.00 27.00%  $         835.85 N/A N/A
SBFFG1040-105-JP 10/100/1000B-T TO 1xSFP- JP EA  B  $  1,145.00 27.00%  $         835.85 N/A N/A
SBFFG1040-105-LA 10/100/1000B-T TO 1xSFP- LA EA  B  $  1,145.00 27.00%  $         835.85 N/A N/A
SBFFG1040-105-NA 10/100/1000B-T TO 1xSFP- NA EA  B  $  1,145.00 27.00%  $         835.85 N/A N/A
SBFFG1040-105-OZ 10/100/1000B-T TO 1xSFP- OZ EA  B  $  1,145.00 27.00%  $         835.85 N/A N/A
SBFFG1040-105-SA 10/100/1000B-T TO 1xSFP- SA EA  B  $  1,145.00 27.00%  $         835.85 N/A N/A
SBFFG1040-105-UK 10/100/1000B-T TO 1xSFP- UK EA  B  $  1,145.00 27.00%  $         835.85 N/A N/A
SGPOE1040-110-BR 10/100/1000B-TX (POE) TO (2)10/1000B-X SFP Switch With -BR power supply EA  B  $     980.00 27.00%  $         715.40 N/A N/A
SGPOE1039-100-EU 10/100/1000B-TX (POE) TO 10/1000B-X SFP Switch EA  B  $  1,030.00 27.00%  $         751.90 N/A N/A
SGPOE1039-100-JP 10/100/1000B-TX (POE) TO 10/1000B-X SFP Switch EA  B  $  1,030.00 27.00%  $         751.90 N/A N/A
SGPOE1039-100-LA 10/100/1000B-TX (POE) TO 10/1000B-X SFP Switch EA  B  $  1,030.00 27.00%  $         751.90 N/A N/A
SGPOE1039-100-NA 10/100/1000B-TX (POE) TO 10/1000B-X SFP Switch EA  B  $  1,030.00 27.00%  $         751.90 N/A N/A
SGPOE1039-100-OZ 10/100/1000B-TX (POE) TO 10/1000B-X SFP Switch EA  B  $  1,030.00 27.00%  $         751.90 N/A N/A
SGPOE1039-100-SA 10/100/1000B-TX (POE) TO 10/1000B-X SFP Switch EA  B  $  1,030.00 27.00%  $         751.90 N/A N/A
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SGPOE1039-100-UK 10/100/1000B-TX (POE) TO 10/1000B-X SFP Switch EA  B  $  1,030.00 27.00%  $         751.90 N/A N/A
SGPOE1040-100-BR 10/100/1000B-TX (POE) TO 10/1000B-X SFP Switch with BR power supply EA  B  $     850.00 27.00%  $         620.50 N/A N/A
SGPOE1040-110-EU 10/100/1000B-TX(POE) TO (2)10/1000B-X SFP SW- EU EA  B  $     980.00 27.00%  $         715.40 N/A N/A
SGPOE1040-110-JP 10/100/1000B-TX(POE) TO (2)10/1000B-X SFP SW- JP EA  B  $     980.00 27.00%  $         715.40 N/A N/A
SGPOE1040-110-LA 10/100/1000B-TX(POE) TO (2)10/1000B-X SFP SW- LA EA  B  $     980.00 27.00%  $         715.40 N/A N/A
SGPOE1040-110-NA 10/100/1000B-TX(POE) TO (2)10/1000B-X SFP SW- NA EA  B  $     980.00 27.00%  $         715.40 N/A N/A
SGPOE1040-110-OZ 10/100/1000B-TX(POE) TO (2)10/1000B-X SFP SW- OZ EA  B  $     980.00 27.00%  $         715.40 N/A N/A
SGPOE1040-110-SA 10/100/1000B-TX(POE) TO (2)10/1000B-X SFP SW- SA EA  B  $     980.00 27.00%  $         715.40 N/A N/A
SGPOE1040-110-UK 10/100/1000B-TX(POE) TO (2)10/1000B-X SFP SW- UK EA  B  $     980.00 27.00%  $         715.40 N/A N/A
SGPOE1040-100-EU 10/100/1000B-TX(POE) TO 10/1000B-X SFP SW- EU EA  B  $     850.00 27.00%  $         620.50 N/A N/A
SGPOE1040-100-JP 10/100/1000B-TX(POE) TO 10/1000B-X SFP SW- JP EA  B  $     850.00 27.00%  $         620.50 N/A N/A
SGPOE1040-100-LA 10/100/1000B-TX(POE) TO 10/1000B-X SFP SW- LA EA  B  $     850.00 27.00%  $         620.50 N/A N/A
SGPOE1040-100-NA 10/100/1000B-TX(POE) TO 10/1000B-X SFP SW- NA EA  B  $     850.00 27.00%  $         620.50 N/A N/A
SGPOE1040-100-OZ 10/100/1000B-TX(POE) TO 10/1000B-X SFP SW- OZ EA  B  $     850.00 27.00%  $         620.50 N/A N/A
SGPOE1040-100-SA 10/100/1000B-TX(POE) TO 10/1000B-X SFP SW- SA EA  B  $     850.00 27.00%  $         620.50 N/A N/A
SGPOE1040-100-UK 10/100/1000B-TX(POE) TO 10/1000B-X SFP SW- UK EA  B  $     850.00 27.00%  $         620.50 N/A N/A
SGPOE1013-100-EU 10/100/1000B-TX(POE) TO 1000B-SX, MM SC SW- EU EA  B  $     880.00 27.00%  $         642.40 N/A N/A
SGPOE1013-100-JP 10/100/1000B-TX(POE) TO 1000B-SX, MM SC SW- JP EA  B  $     880.00 27.00%  $         642.40 N/A N/A
SGPOE1013-100-LA 10/100/1000B-TX(POE) TO 1000B-SX, MM SC SW- LA EA  B  $     880.00 27.00%  $         642.40 N/A N/A
SGPOE1013-100-NA 10/100/1000B-TX(POE) TO 1000B-SX, MM SC SW- NA EA  B  $     880.00 27.00%  $         642.40 N/A N/A
SGPOE1013-100-OZ 10/100/1000B-TX(POE) TO 1000B-SX, MM SC SW- OZ EA  B  $     880.00 27.00%  $         642.40 N/A N/A
SGPOE1013-100-SA 10/100/1000B-TX(POE) TO 1000B-SX, MM SC SW- SA EA  B  $     880.00 27.00%  $         642.40 N/A N/A
SGPOE1013-100-UK 10/100/1000B-TX(POE) TO 1000B-SX, MM SC SW- UK EA  B  $     880.00 27.00%  $         642.40 N/A N/A
CSRFB1040-100 10/100Base-TX to 100Base-FX, (SFP) Remote Mngd EA  B  $     380.00 27.00%  $         277.40 N/A N/A
SSRFB1040-100-OZ 10/100Base-TX to 100Base-FX, (SFP) Remote Mngd, SA EA  B  $     400.00 27.00%  $         292.00 N/A N/A
SSRFB1040-100-LA 10/100Base-TX to 100Base-FX, (SFP) Remote Mngd, SA  W/ LA EA  B  $     400.00 27.00%  $         292.00 N/A N/A
SSRFB1040-100-SA 10/100Base-TX to 100Base-FX, (SFP) Remote Mngd, SA  W/ S/A EA  B  $     400.00 27.00%  $         292.00 N/A N/A
SSRFB1040-100-UK 10/100Base-TX to 100Base-FX, (SFP) Remote Mngd, SA  W/ UK EA  B  $     400.00 27.00%  $         292.00 N/A N/A
SSRFB1040-100-EU 10/100Base-TX to 100Base-FX, (SFP) Remote Mngd, SA  W/EU EA  B  $     400.00 27.00%  $         292.00 N/A N/A
SSRFB1040-100-JP 10/100Base-TX to 100Base-FX, (SFP) Remote Mngd, SA  W/JP EA  B  $     400.00 27.00%  $         292.00 N/A N/A
SSRFB1040-100-NA 10/100Base-TX to 100Base-FX, (SFP) Remote Mngd, SA  W/NA EA  B  $     400.00 27.00%  $         292.00 N/A N/A
C2210-1029-A1 10/100BASE-TX TO 100BASE-FX, 1310TX/1550RX, 20KM EA  B  $     995.00 27.00%  $         726.35 N/A N/A
C2210-1029-B1 10/100BASE-TX TO 100BASE-FX, 1310TX/1550RX, 40KM EA  B  $  1,180.00 27.00%  $         861.40 N/A N/A
C2210-1029-A2 10/100BASE-TX TO 100BASE-FX, 1550TX/1310RX, 20KM EA  B  $  1,080.00 27.00%  $         788.40 N/A N/A
SFBRM1029-101-BR 10/100BASE-TX TO 100BASE-FX, 1550TX/1310RX, 20KM, -BR Kit EA  B  $  1,175.00 27.00%  $         857.75 N/A N/A
C2210-1029-B2 10/100BASE-TX TO 100BASE-FX, 1550TX/1310RX, 40KM EA  B  $  1,380.00 27.00%  $      1,007.40 N/A N/A
C2210-1039 10/100BASE-TX TO 100BASE-FX, MM LC, 2KM EA  B  $     505.00 27.00%  $         368.65 N/A N/A
C2210-1013 10/100BASE-TX TO 100BASE-FX, MM SC, 2KM EA  B  $     420.00 27.00%  $         306.60 N/A N/A
C2210-1011 10/100BASE-TX TO 100BASE-FX, MM ST, 2KM EA  B  $     420.00 27.00%  $         306.60 N/A N/A
CFBRM1013-100 10/100BASE-TX TO 100BASE-FX, SC MM, 20KM EA  B  $     695.00 27.00%  $         507.35 N/A N/A
SFBRM1013-100-EU 10/100BASE-TX TO 100BASE-FX, SC MM, 2KM- EU EA  B  $     715.00 27.00%  $         521.95 N/A N/A
SFBRM1013-100-JP 10/100BASE-TX TO 100BASE-FX, SC MM, 2KM- JP EA  B  $     715.00 27.00%  $         521.95 N/A N/A
SFBRM1013-100-LA 10/100BASE-TX TO 100BASE-FX, SC MM, 2KM- LA EA  B  $     715.00 27.00%  $         521.95 N/A N/A
SFBRM1013-100-NA 10/100BASE-TX TO 100BASE-FX, SC MM, 2KM- NA EA  B  $     715.00 27.00%  $         521.95 N/A N/A
SFBRM1013-100-OZ 10/100BASE-TX TO 100BASE-FX, SC MM, 2KM- OZ EA  B  $     715.00 27.00%  $         521.95 N/A N/A
SFBRM1013-100-SA 10/100BASE-TX TO 100BASE-FX, SC MM, 2KM- SA EA  B  $     715.00 27.00%  $         521.95 N/A N/A
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SFBRM1013-100-UK 10/100BASE-TX TO 100BASE-FX, SC MM, 2KM-UK EA  B  $     715.00 27.00%  $         521.95 N/A N/A
SFBRM1014-100-EU 10/100BASE-TX TO 100BASE-FX, SC SM, 10KM- EU EA  B  $     985.00 27.00%  $         719.05 N/A N/A
SFBRM1014-100-JP 10/100BASE-TX TO 100BASE-FX, SC SM, 10KM- JP EA  B  $     985.00 27.00%  $         719.05 N/A N/A
SFBRM1014-100-LA 10/100BASE-TX TO 100BASE-FX, SC SM, 10KM- LA EA  B  $     985.00 27.00%  $         719.05 N/A N/A
SFBRM1014-100-NA 10/100BASE-TX TO 100BASE-FX, SC SM, 10KM- NA EA  B  $     985.00 27.00%  $         719.05 N/A N/A
SFBRM1014-100-OZ 10/100BASE-TX TO 100BASE-FX, SC SM, 10KM- OZ EA  B  $     985.00 27.00%  $         719.05 N/A N/A
SFBRM1014-100-SA 10/100BASE-TX TO 100BASE-FX, SC SM, 10KM- SA EA  B  $     985.00 27.00%  $         719.05 N/A N/A
SFBRM1014-100-UK 10/100BASE-TX TO 100BASE-FX, SC SM, 10KM- UK EA  B  $     985.00 27.00%  $         719.05 N/A N/A
CFBRM1014-100 10/100BASE-TX TO 100BASE-FX, SCSM, 10KM EA  B  $     965.00 27.00%  $         704.45 N/A N/A
C2210-1040 10/100BASE-TX TO 100BASE-FX, SFP EA  B  $     410.00 27.00%  $         299.30 N/A N/A
CFBRM1040-100 10/100BASE-TX TO 100BASE-FX, SFP EA  B  $     715.00 27.00%  $         521.95 N/A N/A
SFBRM1040-100-TNZ01-OZ 10/100BASE-TX TO 100BASE-FX, SFP EA B  $     735.00 27.0%  $         536.55 N/A N/A
SFBRM1040-100-TNZ02-OZ 10/100BASE-TX TO 100BASE-FX, SFP EA B  $     735.00 27.0%  $         536.55 N/A N/A
SFBRM1040-100-AR 10/100BASE-TX TO 100BASE-FX, SFP- AR EA  B  $     735.00 27.00%  $         536.55 N/A N/A
SFBRM1040-100-BR 10/100BASE-TX TO 100BASE-FX, SFP- BR EA  B  $     735.00 27.00%  $         536.55 N/A N/A
SFBRM1040-100-EU 10/100BASE-TX TO 100BASE-FX, SFP- EU EA  B  $     735.00 27.00%  $         536.55 N/A N/A
SFBRM1040-100-JP 10/100BASE-TX TO 100BASE-FX, SFP- JP EA  B  $     735.00 27.00%  $         536.55 N/A N/A
SFBRM1040-100-LA 10/100BASE-TX TO 100BASE-FX, SFP- LA EA  B  $     735.00 27.00%  $         536.55 N/A N/A
SFBRM1040-100-NA 10/100BASE-TX TO 100BASE-FX, SFP- NA EA  B  $     735.00 27.00%  $         536.55 N/A N/A
SFBRM1040-100-OZ 10/100BASE-TX TO 100BASE-FX, SFP- OZ EA  B  $     735.00 27.00%  $         536.55 N/A N/A
SFBRM1040-100-SA 10/100BASE-TX TO 100BASE-FX, SFP- SA EA  B  $     735.00 27.00%  $         536.55 N/A N/A
SFBRM1040-100-UK 10/100BASE-TX TO 100BASE-FX, SFP- UK EA  B  $     735.00 27.00%  $         536.55 N/A N/A
SFBRM1040-100-AR1 10/100BASE-TX TO 100BASE-FX, SFP, No Pwr Cord EA  B  $     735.00 27.00%  $         536.55 N/A N/A
C2210-1019 10/100BASE-TX TO 100BASE-FX, SM LC, 20KM EA  B  $     740.00 27.00%  $         540.20 N/A N/A
C2210-1035 10/100BASE-TX TO 100BASE-FX, SM SC, 120KM EA  B  $  3,575.00 27.00%  $      2,609.75 N/A N/A
C2210-1014 10/100BASE-TX TO 100BASE-FX, SM SC, 20KM EA  B  $     670.00 27.00%  $         489.10 N/A N/A
C2210-1015 10/100BASE-TX TO 100BASE-FX, SM SC, 40KM EA  B  $  1,230.00 27.00%  $         897.90 N/A N/A
C2210-1016 10/100BASE-TX TO 100BASE-FX, SM SC, 60KM EA  B  $  1,430.00 27.00%  $      1,043.90 N/A N/A
C2210-1017 10/100BASE-TX TO 100BASE-FX, SM SC, 80KM EA  B  $  2,440.00 27.00%  $      1,781.20 N/A N/A
CFBRM1011-100 10/100BASE-TX TO 100BASE-FX, ST MM, 2KM EA  B  $     695.00 27.00%  $         507.35 N/A N/A
SFBRM1011-100-EU 10/100BASE-TX TO 100BASE-FX, ST MM, 2KM- EU EA  B  $     715.00 27.00%  $         521.95 N/A N/A
SFBRM1011-100-JP 10/100BASE-TX TO 100BASE-FX, ST MM, 2KM- JP EA  B  $     715.00 27.00%  $         521.95 N/A N/A
SFBRM1011-100-LA 10/100BASE-TX TO 100BASE-FX, ST MM, 2KM- LA EA  B  $     715.00 27.00%  $         521.95 N/A N/A
SFBRM1011-100-NA 10/100BASE-TX TO 100BASE-FX, ST MM, 2KM- NA EA  B  $     715.00 27.00%  $         521.95 N/A N/A
SFBRM1011-100-OZ 10/100BASE-TX TO 100BASE-FX, ST MM, 2KM- OZ EA  B  $     715.00 27.00%  $         521.95 N/A N/A
SFBRM1011-100-SA 10/100BASE-TX TO 100BASE-FX, ST MM, 2KM- SA EA  B  $     715.00 27.00%  $         521.95 N/A N/A
SFBRM1011-100-UK 10/100BASE-TX TO 100BASE-FX, ST MM, 2KM- UK EA  B  $     715.00 27.00%  $         521.95 N/A N/A
SBFTF1010-130-AR 10/100BASE-TX, BRIDGING MEDIA CONV W/ AR PS EA  B  $     530.00 27.00%  $         386.90 N/A N/A
SBFTF1010-130-EU 10/100BASE-TX, BRIDGING MEDIA CONV W/ EU PS EA  B  $     530.00 27.00%  $         386.90 N/A N/A
SBFTF1010-130-JP 10/100BASE-TX, BRIDGING MEDIA CONV W/JP PS EA  B  $     530.00 27.00%  $         386.90 N/A N/A
SBFTF1010-130-LA 10/100BASE-TX, BRIDGING MEDIA CONV W/LA PS EA  B  $     530.00 27.00%  $         386.90 N/A N/A
SBFTF1010-130-NA 10/100BASE-TX, BRIDGING MEDIA CONV W/NA PS EA  B  $     530.00 27.00%  $         386.90 N/A N/A
SBFTF1010-130-OZ 10/100BASE-TX, BRIDGING MEDIA CONV W/OZ PS EA  B  $     530.00 27.00%  $         386.90 N/A N/A
SBFTF1010-130-SA 10/100BASE-TX, BRIDGING MEDIA CONV W/SA PS EA  B  $     530.00 27.00%  $         386.90 N/A N/A
SBFTF1010-130-UK 10/100BASE-TX, BRIDGING MEDIA CONV W/UK PS EA  B  $     530.00 27.00%  $         386.90 N/A N/A
CBFTF1010-130 10/100BASE-TX, BRIDGING MEDIA CONVERTER EA  B  $     500.00 27.00%  $         365.00 N/A N/A
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SBFTF1010-130-BR 10/100BASE-TX, BRIDGING MEDIA CONVERTER, SA w/ BR power supply EA  B  $     530.00 27.00%  $         386.90 N/A N/A
CFBRM1029-100 10/100BASE-TX-100BASE-FX(1310/1550)SC SM,20KM EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
CFBRM1029-101 10/100BASE-TX-100BASE-FX(1550/1310)SC SM,20KM EA  B  $  1,155.00 27.00%  $         843.15 N/A N/A
CBFTF1029-105 10/100BTX to 100BFX, 1310/1550, 20KM EA  B  $     995.00 27.00%  $         726.35 N/A N/A
SBFTF1029-105-EU 10/100BTX to 100BFX, 1310/1550, 20KM- EU EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
SBFTF1029-105-JP 10/100BTX to 100BFX, 1310/1550, 20KM- EU EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
SBFTF1029-105-LA 10/100BTX to 100BFX, 1310/1550, 20KM- LA EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
SBFTF1029-105-NA 10/100BTX to 100BFX, 1310/1550, 20KM- NA EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
SBFTF1029-105-OZ 10/100BTX to 100BFX, 1310/1550, 20KM- OZ EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
SBFTF1029-105-SA 10/100BTX to 100BFX, 1310/1550, 20KM- SA EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
SBFTF1029-105-UK 10/100BTX to 100BFX, 1310/1550, 20KM- UK EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
CBFTF1029-106 10/100BTX to 100BFX, 1550/1310, 20KM EA  B  $  1,080.00 27.00%  $         788.40 N/A N/A
SBFTF1029-106-EU 10/100BTX to 100BFX, 1550/1310, 20KM- EU EA  B  $  1,100.00 27.00%  $         803.00 N/A N/A
SBFTF1029-106-JP 10/100BTX to 100BFX, 1550/1310, 20KM- JP EA  B  $  1,100.00 27.00%  $         803.00 N/A N/A
SBFTF1029-106-LA 10/100BTX to 100BFX, 1550/1310, 20KM- LA EA  B  $  1,100.00 27.00%  $         803.00 N/A N/A
SBFTF1029-106-NA 10/100BTX to 100BFX, 1550/1310, 20KM- NA EA  B  $  1,100.00 27.00%  $         803.00 N/A N/A
SBFTF1029-106-OZ 10/100BTX to 100BFX, 1550/1310, 20KM- OZ EA  B  $  1,100.00 27.00%  $         803.00 N/A N/A
SBFTF1029-106-SA 10/100BTX to 100BFX, 1550/1310, 20KM- SA EA  B  $  1,100.00 27.00%  $         803.00 N/A N/A
SBFTF1029-106-UK 10/100BTX to 100BFX, 1550/1310, 20KM- UK EA  B  $  1,100.00 27.00%  $         803.00 N/A N/A
SFBRM1029-101-VTN01-NA 10/100B-TX TO 100B-FX, 1550TX/1310RX, 20KM- VIDEOTRON, N/A EA B  $  1,175.00 27.0%  $         857.75 N/A N/A
CBFTF1013-105 10/100BTX to 100BFX, 1X9, SC MM, 3.3V EA  B  $     420.00 27.00%  $         306.60 N/A N/A
SBFTF1013-105-AR 10/100BTX to 100BFX, 1X9, SC MM, 3.3V- AR EA  B  $     450.00 27.00%  $         328.50 N/A N/A
SBFTF1013-105-BR 10/100BTX to 100BFX, 1X9, SC MM, 3.3V- BR EA  B  $     450.00 27.00%  $         328.50 N/A N/A
SBFTF1013-105-EU 10/100BTX to 100BFX, 1X9, SC MM, 3.3V- EU EA  B  $     450.00 27.00%  $         328.50 N/A N/A
SBFTF1013-105-JP 10/100BTX to 100BFX, 1X9, SC MM, 3.3V- JP EA  B  $     450.00 27.00%  $         328.50 N/A N/A
SBFTF1013-105-LA 10/100BTX to 100BFX, 1X9, SC MM, 3.3V- LA EA  B  $     450.00 27.00%  $         328.50 N/A N/A
SBFTF1013-105-NA 10/100BTX to 100BFX, 1X9, SC MM, 3.3V- NA EA  B  $     450.00 27.00%  $         328.50 N/A N/A
SBFTF1013-105-OZ 10/100BTX to 100BFX, 1X9, SC MM, 3.3V- OZ EA  B  $     450.00 27.00%  $         328.50 N/A N/A
SBFTF1013-105-SA 10/100BTX to 100BFX, 1X9, SC MM, 3.3V- SA EA  B  $     450.00 27.00%  $         328.50 N/A N/A
SBFTF1013-105-UK 10/100BTX to 100BFX, 1X9, SC MM, 3.3V- UK EA  B  $     450.00 27.00%  $         328.50 N/A N/A
CBFTF1014-105 10/100BTX to 100BFX, 1X9, SC SM, 3.3V EA  B  $     670.00 27.00%  $         489.10 N/A N/A
SBFTF1014-105-BR 10/100BTX to 100BFX, 1X9, SC SM, 3.3V- BR EA  B  $     685.00 27.00%  $         500.05 N/A N/A
SBFTF1014-105-EU 10/100BTX to 100BFX, 1X9, SC SM, 3.3V- EU EA  B  $     685.00 27.00%  $         500.05 N/A N/A
SBFTF1014-105-JP 10/100BTX to 100BFX, 1X9, SC SM, 3.3V- JP EA  B  $     685.00 27.00%  $         500.05 N/A N/A
SBFTF1014-105-LA 10/100BTX to 100BFX, 1X9, SC SM, 3.3V- LA EA  B  $     685.00 27.00%  $         500.05 N/A N/A
SBFTF1014-105-NA 10/100BTX to 100BFX, 1X9, SC SM, 3.3V- NA EA  B  $     685.00 27.00%  $         500.05 N/A N/A
SBFTF1014-105-OZ 10/100BTX to 100BFX, 1X9, SC SM, 3.3V- OZ EA  B  $     685.00 27.00%  $         500.05 N/A N/A
SBFTF1014-105-SA 10/100BTX to 100BFX, 1X9, SC SM, 3.3V- SA EA  B  $     685.00 27.00%  $         500.05 N/A N/A
SBFTF1014-105-UK 10/100BTX to 100BFX, 1X9, SC SM, 3.3V- UK EA  B  $     685.00 27.00%  $         500.05 N/A N/A
CBFTF1011-105 10/100BTX to 100BFX, 1X9, ST MM, 3.3V EA  B  $     420.00 27.00%  $         306.60 N/A N/A
SBFTF1011-105-EU 10/100BTX to 100BFX, 1X9, ST MM, 3.3V- EU EA  B  $     450.00 27.00%  $         328.50 N/A N/A
SBFTF1011-105-JP 10/100BTX to 100BFX, 1X9, ST MM, 3.3V- JP EA  B  $     450.00 27.00%  $         328.50 N/A N/A
SBFTF1011-105-LA 10/100BTX to 100BFX, 1X9, ST MM, 3.3V- LA EA  B  $     450.00 27.00%  $         328.50 N/A N/A
SBFTF1011-105-NA 10/100BTX to 100BFX, 1X9, ST MM, 3.3V- NA EA  B  $     450.00 27.00%  $         328.50 N/A N/A
SBFTF1011-105-OZ 10/100BTX to 100BFX, 1X9, ST MM, 3.3V- OZ EA  B  $     450.00 27.00%  $         328.50 N/A N/A
SBFTF1011-105-SA 10/100BTX to 100BFX, 1X9, ST MM, 3.3V- SA EA  B  $     450.00 27.00%  $         328.50 N/A N/A
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SBFTF1011-105-UK 10/100BTX to 100BFX, 1X9, ST MM, 3.3V- UK EA  B  $     450.00 27.00%  $         328.50 N/A N/A
CBFTF1039-105 10/100BTX to 100BFX, MM LC, 20KM EA  B  $     505.00 27.00%  $         368.65 N/A N/A
SBFTF1039-105-EU 10/100BTX to 100BFX, MM LC, 2KM EA  B  $     525.00 27.00%  $         383.25 N/A N/A
SBFTF1039-105-JP 10/100BTX to 100BFX, MM LC, 2KM EA  B  $     525.00 27.00%  $         383.25 N/A N/A
SBFTF1039-105-LA 10/100BTX to 100BFX, MM LC, 2KM EA  B  $     525.00 27.00%  $         383.25 N/A N/A
SBFTF1039-105-NA 10/100BTX to 100BFX, MM LC, 2KM EA  B  $     525.00 27.00%  $         383.25 N/A N/A
SBFTF1039-105-OZ 10/100BTX to 100BFX, MM LC, 2KM EA  B  $     525.00 27.00%  $         383.25 N/A N/A
SBFTF1039-105-SA 10/100BTX to 100BFX, MM LC, 2KM EA  B  $     525.00 27.00%  $         383.25 N/A N/A
SBFTF1039-105-UK 10/100BTX to 100BFX, MM LC, 2KM EA  B  $     525.00 27.00%  $         383.25 N/A N/A
CBFTF1019-105 10/100BTX to 100BFX, SM LC, 20KM EA  B  $     740.00 27.00%  $         540.20 N/A N/A
SBFTF1019-105-EU 10/100BTX to 100BFX, SM LC, 20KM EA  B  $     760.00 27.00%  $         554.80 N/A N/A
SBFTF1019-105-JP 10/100BTX to 100BFX, SM LC, 20KM EA  B  $     760.00 27.00%  $         554.80 N/A N/A
SBFTF1019-105-OZ 10/100BTX to 100BFX, SM LC, 20KM EA  B  $     760.00 27.00%  $         554.80 N/A N/A
SBFTF1019-105-SA 10/100BTX to 100BFX, SM LC, 20KM EA  B  $     760.00 27.00%  $         554.80 N/A N/A
SBFTF1019-105-UK 10/100BTX to 100BFX, SM LC, 20KM EA  B  $     760.00 27.00%  $         554.80 N/A N/A
SBFTF1019-105-LA 10/100BTX to 100BFX, SM LC, 20KM- LA EA  B  $     760.00 27.00%  $         554.80 N/A N/A
SBFTF1019-105-NA 10/100BTX to 100BFX, SM LC, 20KM- NA EA  B  $     760.00 27.00%  $         554.80 N/A N/A
CBFTF1040-105 10/100BTX to100BFX 802.3ah Bridge ,CHII ,SFP EA  B  $     410.00 27.00%  $         299.30 N/A N/A
SBFTF1040-105-BR 10/100BTX to100BFX 802.3ah Bridge,SA ,SFP- BR EA  B  $     430.00 27.00%  $         313.90 N/A N/A
SBFTF1040-105-EU 10/100BTX to100BFX 802.3ah Bridge,SA ,SFP- EU EA  B  $     430.00 27.00%  $         313.90 N/A N/A
SBFTF1040-105-JP 10/100BTX to100BFX 802.3ah Bridge,SA ,SFP- JP EA  B  $     430.00 27.00%  $         313.90 N/A N/A
SBFTF1040-105-LA 10/100BTX to100BFX 802.3ah Bridge,SA ,SFP- LA EA  B  $     430.00 27.00%  $         313.90 N/A N/A
SBFTF1040-105-NA 10/100BTX to100BFX 802.3ah Bridge,SA ,SFP- NA EA  B  $     430.00 27.00%  $         313.90 N/A N/A
SBFTF1040-105-OZ 10/100BTX to100BFX 802.3ah Bridge,SA ,SFP- OZ EA  B  $     430.00 27.00%  $         313.90 N/A N/A
SBFTF1040-105-SA 10/100BTX to100BFX 802.3ah Bridge,SA ,SFP- SA EA  B  $     430.00 27.00%  $         313.90 N/A N/A
SBFTF1040-105-UK 10/100BTX to100BFX 802.3ah Bridge,SA ,SFP- UK EA  B  $     430.00 27.00%  $         313.90 N/A N/A
SFBRM1029-100-AR 10/100BTX-100BFX, 1310TX/1550RX, 20KM- AR EA  B  $  1,090.00 27.00%  $         795.70 N/A N/A
SFBRM1029-100-AR1 10/100BTX-100BFX, 1310TX/1550RX, 20KM- AR1 EA  B  $  1,090.00 27.00%  $         795.70 N/A N/A
SFBRM1029-100-BR 10/100BTX-100BFX, 1310TX/1550RX, 20KM- BR EA  B  $  1,090.00 27.00%  $         795.70 N/A N/A
SFBRM1029-100-EU 10/100BTX-100BFX, 1310TX/1550RX, 20KM- EU EA  B  $  1,090.00 27.00%  $         795.70 N/A N/A
SFBRM1029-100-JP 10/100BTX-100BFX, 1310TX/1550RX, 20KM- JP EA  B  $  1,090.00 27.00%  $         795.70 N/A N/A
SFBRM1029-100-LA 10/100BTX-100BFX, 1310TX/1550RX, 20KM- LA EA  B  $  1,090.00 27.00%  $         795.70 N/A N/A
SFBRM1029-100-NA 10/100BTX-100BFX, 1310TX/1550RX, 20KM- NA EA  B  $  1,090.00 27.00%  $         795.70 N/A N/A
SFBRM1029-100-OZ 10/100BTX-100BFX, 1310TX/1550RX, 20KM- OZ EA  B  $  1,090.00 27.00%  $         795.70 N/A N/A
SFBRM1029-100-SA 10/100BTX-100BFX, 1310TX/1550RX, 20KM- SA EA  B  $  1,090.00 27.00%  $         795.70 N/A N/A
SFBRM1029-100-UK 10/100BTX-100BFX, 1310TX/1550RX, 20KM- UK EA  B  $  1,090.00 27.00%  $         795.70 N/A N/A
SFBRM1029-101-EU 10/100BTX-100BFX, 1550TX/1310RX, 20KM- EU EA  B  $  1,175.00 27.00%  $         857.75 N/A N/A
SFBRM1029-101-JP 10/100BTX-100BFX, 1550TX/1310RX, 20KM- JP EA  B  $  1,175.00 27.00%  $         857.75 N/A N/A
SFBRM1029-101-LA 10/100BTX-100BFX, 1550TX/1310RX, 20KM- LA EA  B  $  1,175.00 27.00%  $         857.75 N/A N/A
SFBRM1029-101-NA 10/100BTX-100BFX, 1550TX/1310RX, 20KM- NA EA  B  $  1,175.00 27.00%  $         857.75 N/A N/A
SFBRM1029-101-OZ 10/100BTX-100BFX, 1550TX/1310RX, 20KM- OZ EA  B  $  1,175.00 27.00%  $         857.75 N/A N/A
SFBRM1029-101-SA 10/100BTX-100BFX, 1550TX/1310RX, 20KM- SA EA  B  $  1,175.00 27.00%  $         857.75 N/A N/A
SFBRM1029-101-UK 10/100BTX-100BFX, 1550TX/1310RX, 20KM- UK EA  B  $  1,175.00 27.00%  $         857.75 N/A N/A
SISTP1013-141-LRT 10/100TX-100FX,MM SC(2km)EXTTEMP UnmgdPOEIndSwitch EA  B  $     625.00 27.00%  $         456.25 N/A N/A
SISTP1011-141-LRT 10/100TX-100FX,MM ST(2km)EXTTEMP UnmgdPOEIndSwitch EA  B  $     625.00 27.00%  $         456.25 N/A N/A
SISTP1014-141-LRT 10/100TX-100FX,SMSC(20km)EXTTEMP UnmgdPOEIndSwitch EA  B  $     890.00 27.00%  $         649.70 N/A N/A
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SSETF1013-205-AR 10/100TX-SX, MM SC- AR EA  B  $     265.00 27.00%  $         193.45 N/A N/A
SSETF1013-205-BR 10/100TX-SX, MM SC- BR EA  B  $     265.00 27.00%  $         193.45 N/A N/A
SSETF1013-205-EU 10/100TX-SX, MM SC- EU EA  B  $     265.00 27.00%  $         193.45 N/A N/A
SSETF1013-205-JP 10/100TX-SX, MM SC- JP EA  B  $     265.00 27.00%  $         193.45 N/A N/A
SSETF1013-205-LA 10/100TX-SX, MM SC- LA EA  B  $     265.00 27.00%  $         193.45 N/A N/A
SSETF1013-205-NA 10/100TX-SX, MM SC- NA EA  B  $     265.00 27.00%  $         193.45 N/A N/A
SSETF1013-205-OZ 10/100TX-SX, MM SC- OZ EA  B  $     265.00 27.00%  $         193.45 N/A N/A
SSETF1013-205-SA 10/100TX-SX, MM SC- SA EA  B  $     265.00 27.00%  $         193.45 N/A N/A
SSETF1013-205-UK 10/100TX-SX, MM SC- UK EA  B  $     265.00 27.00%  $         193.45 N/A N/A
CSETF1013-205 10/100TX-SX, MM SC, CHII-B EA  B  $     245.00 27.00%  $         178.85 N/A N/A
SSETF1011-205-EU 10/100TX-SX, MM ST- EU EA  B  $     265.00 27.00%  $         193.45 N/A N/A
SSETF1011-205-JP 10/100TX-SX, MM ST- JP EA  B  $     265.00 27.00%  $         193.45 N/A N/A
SSETF1011-205-LA 10/100TX-SX, MM ST- LA EA  B  $     265.00 27.00%  $         193.45 N/A N/A
SSETF1011-205-NA 10/100TX-SX, MM ST- NA EA  B  $     265.00 27.00%  $         193.45 N/A N/A
SSETF1011-205-OZ 10/100TX-SX, MM ST- OZ EA  B  $     265.00 27.00%  $         193.45 N/A N/A
SSETF1011-205-SA 10/100TX-SX, MM ST- SA EA  B  $     265.00 27.00%  $         193.45 N/A N/A
SSETF1011-205-UK 10/100TX-SX, MM ST- UK EA  B  $     265.00 27.00%  $         193.45 N/A N/A
CSETF1011-205 10/100TX-SX, MM ST, CHII-B EA  B  $     245.00 27.00%  $         178.85 N/A N/A
E-100BTX-FX-05(LC)-EU 100 MB TX TO FIBER MEDIA CONV MMLC EA  B  $     345.00 27.00%  $         251.85 N/A N/A
N-GSX32-LC-03 1000BASE-SX NIC, LC MM, STD/LOW Profile, PXE BOOT EA  B  $     289.00 27.00%  $         210.97 N/A N/A
N-GXE-LC-01 1000Base-SX NIC, PCle, LC MM, 220M, STD/LOW PROFILE, PXE EA  B  $     520.00 27.00%  $         379.60 N/A N/A
N-GXE-SC-01 1000Base-SX NIC, PCle, SC MM, 220M, STD/LOW PROFILE, PXE EA  B  $     450.00 27.00%  $         328.50 N/A N/A
N-GSX32-SC-03 1000BASE-SX NIC, SC MM, STD/LOW Profile, PXE BOOT EA  B  $     270.00 27.00%  $         197.10 N/A N/A
NEC-GXE-LC-01 1000Base-SX/LX ExpressCard MM LC EA  B  $     450.00 27.00%  $         328.50 N/A N/A
NEC-GXE-SC-01 1000Base-SX/LX ExpressCard MM SC EA  B  $     350.00 27.00%  $         255.50 N/A N/A
SGETF1024-110-EU 1000BASE-T /1000BASE-SX/LX,MM SC, EXT DIST A- EU EA  B  $  1,815.00 27.00%  $      1,324.95 N/A N/A
SGETF1024-110-JP 1000BASE-T /1000BASE-SX/LX,MM SC, EXT DIST A- JP EA  B  $  1,815.00 27.00%  $      1,324.95 N/A N/A
SGETF1024-110-LA 1000BASE-T /1000BASE-SX/LX,MM SC, EXT DIST A- LA EA  B  $  1,815.00 27.00%  $      1,324.95 N/A N/A
SGETF1024-110-NA 1000BASE-T /1000BASE-SX/LX,MM SC, EXT DIST A- NA EA  B  $  1,815.00 27.00%  $      1,324.95 N/A N/A
SGETF1024-110-OZ 1000BASE-T /1000BASE-SX/LX,MM SC, EXT DIST A- OZ EA  B  $  1,815.00 27.00%  $      1,324.95 N/A N/A
SGETF1024-110-SA 1000BASE-T /1000BASE-SX/LX,MM SC, EXT DIST A- SA EA  B  $  1,815.00 27.00%  $      1,324.95 N/A N/A
SGETF1024-110-UK 1000BASE-T /1000BASE-SX/LX,MM SC, EXT DIST A- UK EA  B  $  1,815.00 27.00%  $      1,324.95 N/A N/A
SGETF1029-110-EU 1000BASE-T -1000BASE-SX/LX,1310/1550,20KM- EU EA  B  $  1,840.00 27.00%  $      1,343.20 N/A N/A
SGETF1029-110-JP 1000BASE-T -1000BASE-SX/LX,1310/1550,20KM- JP EA  B  $  1,840.00 27.00%  $      1,343.20 N/A N/A
SGETF1029-110-LA 1000BASE-T -1000BASE-SX/LX,1310/1550,20KM- LA EA  B  $  1,840.00 27.00%  $      1,343.20 N/A N/A
SGETF1029-110-NA 1000BASE-T -1000BASE-SX/LX,1310/1550,20KM- NA EA  B  $  1,840.00 27.00%  $      1,343.20 N/A N/A
SGETF1029-110-OZ 1000BASE-T -1000BASE-SX/LX,1310/1550,20KM- OZ EA  B  $  1,840.00 27.00%  $      1,343.20 N/A N/A
SGETF1029-110-SA 1000BASE-T -1000BASE-SX/LX,1310/1550,20KM- SA EA  B  $  1,840.00 27.00%  $      1,343.20 N/A N/A
SGETF1029-110-UK 1000BASE-T -1000BASE-SX/LX,1310/1550,20KM- UK EA  B  $  1,840.00 27.00%  $      1,343.20 N/A N/A
SGETF1029-111-EU 1000BASE-T -1000BASE-SX/LX,1550/1310,20KM- EU EA  B  $  1,995.00 27.00%  $      1,456.35 N/A N/A
SGETF1029-111-JP 1000BASE-T -1000BASE-SX/LX,1550/1310,20KM- JP EA  B  $  1,995.00 27.00%  $      1,456.35 N/A N/A
SGETF1029-111-LA 1000BASE-T -1000BASE-SX/LX,1550/1310,20KM- LA EA  B  $  1,995.00 27.00%  $      1,456.35 N/A N/A
SGETF1029-111-NA 1000BASE-T -1000BASE-SX/LX,1550/1310,20KM- NA EA  B  $  1,995.00 27.00%  $      1,456.35 N/A N/A
SGETF1029-111-OZ 1000BASE-T -1000BASE-SX/LX,1550/1310,20KM- OZ EA  B  $  1,995.00 27.00%  $      1,456.35 N/A N/A
SGETF1029-111-SA 1000BASE-T -1000BASE-SX/LX,1550/1310,20KM- SA EA  B  $  1,995.00 27.00%  $      1,456.35 N/A N/A
SGETF1029-111-UK 1000BASE-T -1000BASE-SX/LX,1550/1310,20KM- UK EA  B  $  1,995.00 27.00%  $      1,456.35 N/A N/A
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SGETF1040-110-EU 1000BASE-T TO 1000BASE, SFP- EU EA  B  $     520.00 27.00%  $         379.60 N/A N/A
SGETF1040-110-JP 1000BASE-T TO 1000BASE, SFP- JP EA  B  $     520.00 27.00%  $         379.60 N/A N/A
SGETF1040-110-LA 1000BASE-T TO 1000BASE, SFP- LA EA  B  $     520.00 27.00%  $         379.60 N/A N/A
SGETF1040-110-NA 1000BASE-T TO 1000BASE, SFP- NA EA  B  $     520.00 27.00%  $         379.60 N/A N/A
SGETF1040-110-OZ 1000BASE-T TO 1000BASE, SFP- OZ EA  B  $     520.00 27.00%  $         379.60 N/A N/A
SGETF1040-110-SA 1000BASE-T TO 1000BASE, SFP- SA EA  B  $     520.00 27.00%  $         379.60 N/A N/A
SGETF1040-110-UK 1000BASE-T TO 1000BASE, SFP- UK EA  B  $     520.00 27.00%  $         379.60 N/A N/A
C3110-1029-A1 1000BASE-T TO 1000BASE-LX, 1310TX/1550RX, 20KM EA  B  $  1,820.00 27.00%  $      1,328.60 N/A N/A
C3110-1029-B1 1000BASE-T TO 1000BASE-LX, 1310TX/1550RX, 40KM EA  B  $  2,270.00 27.00%  $      1,657.10 N/A N/A
C3110-1029-A2 1000BASE-T TO 1000BASE-LX, 1550TX/1310RX, 20KM EA  B  $  1,975.00 27.00%  $      1,441.75 N/A N/A
C3110-1029-B2 1000BASE-T TO 1000BASE-LX, 1550TX/1310RX, 40KM EA  B  $  2,420.00 27.00%  $      1,766.60 N/A N/A
C3110-1024 1000BASE-T TO 1000BASE-LX, EXT MM SC, 2KM EA  B  $  1,795.00 27.00%  $      1,310.35 N/A N/A
C3110-1013 1000BASE-T TO 1000BASE-LX, MM SC, 2KM EA  B  $     625.00 27.00%  $         456.25 N/A N/A
C3110-1040 1000BASE-T TO 1000BASE-LX, SFP EA  B  $     500.00 27.00%  $         365.00 N/A N/A
C3110-1015 1000BASE-T TO 1000BASE-LX, SM SC LH, 25KM EA  B  $  1,650.00 27.00%  $      1,204.50 N/A N/A
C3110-1017 1000BASE-T TO 1000BASE-LX, SM SC LW, 65KM EA  B  $  3,150.00 27.00%  $      2,299.50 N/A N/A
C3110-1035 1000BASE-T TO 1000BASE-LX, SM SC XXL, 125KM EA  B  $  4,350.00 27.00%  $      3,175.50 N/A N/A
C3110-1014 1000BASE-T TO 1000BASE-LX, SM SC, 10KM EA  B  $  1,045.00 27.00%  $         762.85 N/A N/A
CGETF1040-110 1000BASE-T TO 1000BASE-SFP EA  B  $     500.00 27.00%  $         365.00 N/A N/A
SGETF1040-110-BR 1000BASE-T TO 1000BASE-SFP W/BR EA  B  $     520.00 27.00%  $         379.60 N/A N/A
CGETF1029-110 1000BASE-T TO 1000BASE-SX/LX, 1310/1550, 20KM EA  B  $  1,820.00 27.00%  $      1,328.60 N/A N/A
CGETF1029-111 1000BASE-T TO 1000BASE-SX/LX, 1550/1310, 20KM EA  B  $  1,975.00 27.00%  $      1,441.75 N/A N/A
CGETF1039-110 1000BASE-T TO 1000BASE-SX/LX, MM LC, 220M EA  B  $     655.00 27.00%  $         478.15 N/A N/A
SGETF1039-110-EU 1000BASE-T TO 1000BASE-SX/LX, MM LC, 220M- EU EA  B  $     675.00 27.00%  $         492.75 N/A N/A
SGETF1039-110-JP 1000BASE-T TO 1000BASE-SX/LX, MM LC, 220M- JP EA  B  $     675.00 27.00%  $         492.75 N/A N/A
SGETF1039-110-LA 1000BASE-T TO 1000BASE-SX/LX, MM LC, 220M- LA EA  B  $     675.00 27.00%  $         492.75 N/A N/A
SGETF1039-110-NA 1000BASE-T TO 1000BASE-SX/LX, MM LC, 220M- NA EA  B  $     675.00 27.00%  $         492.75 N/A N/A
SGETF1039-110-OZ 1000BASE-T TO 1000BASE-SX/LX, MM LC, 220M- OZ EA  B  $     675.00 27.00%  $         492.75 N/A N/A
SGETF1039-110-SA 1000BASE-T TO 1000BASE-SX/LX, MM LC, 220M- SA EA  B  $     675.00 27.00%  $         492.75 N/A N/A
SGETF1039-110-UK 1000BASE-T TO 1000BASE-SX/LX, MM LC, 220M- UK EA  B  $     675.00 27.00%  $         492.75 N/A N/A
CGETF1013-110 1000BASE-T TO 1000BASE-SX/LX, MM SC EA  B  $     625.00 27.00%  $         456.25 N/A N/A
SGETF1024-110-BR 1000BASE-T TO 1000BASE-SX/LX, MM SC, EXT DIST A EA  B  $  1,815.00 27.00%  $      1,324.95 N/A N/A
SGETF1013-110-AR 1000BASE-T TO 1000BASE-SX/LX, MM, SC, 220M- AR EA  B  $     655.00 27.00%  $         478.15 N/A N/A
SGETF1013-110-EU 1000BASE-T TO 1000BASE-SX/LX, MM, SC, 220M- EU EA  B  $     655.00 27.00%  $         478.15 N/A N/A
SGETF1013-110-JP 1000BASE-T TO 1000BASE-SX/LX, MM, SC, 220M- JP EA  B  $     655.00 27.00%  $         478.15 N/A N/A
SGETF1013-110-LA 1000BASE-T TO 1000BASE-SX/LX, MM, SC, 220M- LA EA  B  $     655.00 27.00%  $         478.15 N/A N/A
SGETF1013-110-NA 1000BASE-T TO 1000BASE-SX/LX, MM, SC, 220M- NA EA  B  $     655.00 27.00%  $         478.15 N/A N/A
SGETF1013-110-OZ 1000BASE-T TO 1000BASE-SX/LX, MM, SC, 220M- OZ EA  B  $     655.00 27.00%  $         478.15 N/A N/A
SGETF1013-110-SA 1000BASE-T TO 1000BASE-SX/LX, MM, SC, 220M- SA EA  B  $     655.00 27.00%  $         478.15 N/A N/A
SGETF1013-110-UK 1000BASE-T TO 1000BASE-SX/LX, MM, SC, 220M- UK EA  B  $     655.00 27.00%  $         478.15 N/A N/A
CGETF1024-110 1000BASE-T TO 1000BASE-SX/LX, SC MM, EXT DIST A EA  B  $  1,795.00 27.00%  $      1,310.35 N/A N/A
CGETF1014-110 1000BASE-T TO 1000BASE-SX/LX, SM SC EA  B  $  1,045.00 27.00%  $         762.85 N/A N/A
SGETF1014-110(HARM)-NA 1000BASE-T TO 1000BASE-SX/LX, SM SC, 10KM, with NA Power Supply EA B  $  1,095.00 27.0%  $         799.35 N/A N/A
SGETF1014-110-EU 1000BASE-T TO 1000BASE-SX/LX, SM, SC, 10KM- EU EA  B  $  1,095.00 27.00%  $         799.35 N/A N/A
SGETF1014-110-JP 1000BASE-T TO 1000BASE-SX/LX, SM, SC, 10KM- JP EA  B  $  1,095.00 27.00%  $         799.35 N/A N/A
SGETF1014-110-LA 1000BASE-T TO 1000BASE-SX/LX, SM, SC, 10KM- LA EA  B  $  1,095.00 27.00%  $         799.35 N/A N/A
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SGETF1014-110-NA 1000BASE-T TO 1000BASE-SX/LX, SM, SC, 10KM- NA EA  B  $  1,095.00 27.00%  $         799.35 N/A N/A
SGETF1014-110-OZ 1000BASE-T TO 1000BASE-SX/LX, SM, SC, 10KM- OZ EA  B  $  1,095.00 27.00%  $         799.35 N/A N/A
SGETF1014-110-SA 1000BASE-T TO 1000BASE-SX/LX, SM, SC, 10KM- SA EA  B  $  1,095.00 27.00%  $         799.35 N/A N/A
SGETF1014-110-UK 1000BASE-T TO 1000BASE-SX/LX, SM, SC, 10KM- UK EA  B  $  1,095.00 27.00%  $         799.35 N/A N/A
N-FX-LC-03 100Base FX PCI-NIC W/PXE BOOT (LC MM 3.3V) EA  B  $     135.00 27.00%  $           98.55 N/A N/A
N-FX-MT-03 100Base FX PCI-NIC W/PXE BOOT (MT-RJ MM 3.3V) EA  B  $     135.00 27.00%  $           98.55 N/A N/A
N-FX-SC-03 100Base FX PCI-NIC W/PXE BOOT (SC MM 3.3V) EA  B  $     115.00 27.00%  $           83.95 N/A N/A
N-FX-SC20-03 100Base FX PCI-NIC W/PXE BOOT (SC MM 3.3V, 20KM) EA  B  $     150.00 27.00%  $         109.50 N/A N/A
N-FX-ST-03 100Base FX PCI-NIC W/PXE BOOT (ST MM 3.3V) EA  B  $     115.00 27.00%  $           83.95 N/A N/A
N-FXE-MT-02 100Base-FX NIC, PCIe, MT-RJ MM, 2 KM, STD/LOW PROFILE, PXE EA  B  $     305.00 27.00%  $         222.65 N/A N/A
N-FXE-LC-02 100Base-FX NIC, PCle, LC MM, 2KM, STD/LOW PROFILE, PXE EA  B  $     245.00 27.00%  $         178.85 N/A N/A
N-FXE-SC-02 100Base-FX NIC, PCle, SC MM, 2KM, STD/LOW PROFILE, PXE EA  B  $     215.00 27.00%  $         156.95 N/A N/A
N-FXE-ST-02 100Base-FX NIC, PCle, ST MM, 2KM, STD/LOW PROFILE, PXE EA  B  $     215.00 27.00%  $         156.95 N/A N/A
PCM32-FX-LC-01 100BASE-FX PCMCIA CARD, 32-BIT, LC MM, 2KM EA  B  $     395.00 27.00%  $         288.35 N/A N/A
PCM32-FX-SC-01 100BASE-FX PCMCIA CARD, 32-BIT, SC MM, 2KM EA  B  $     295.00 27.00%  $         215.35 N/A N/A
PCM32-FX-ST-01 100BASE-FX PCMCIA CARD, 32-BIT, ST MM, 2KM EA  B  $     295.00 27.00%  $         215.35 N/A N/A
C2110-1029-A1 100BASE-TX TO 100BASE-FX, 1310TX/1550RX, 20KM EA  B  $     975.00 27.00%  $         711.75 N/A N/A
C2110-1029-B1 100BASE-TX TO 100BASE-FX, 1310TX/1550RX, 40KM EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
C2110-1029-C1 100BASE-TX TO 100BASE-FX, 1310TX/1550RX, 60KM EA  B  $  2,115.00 27.00%  $      1,543.95 N/A N/A
C2110-1029-D1 100BASE-TX TO 100BASE-FX, 1310TX/1550RX, 80KM EA  B  $  2,450.00 27.00%  $      1,788.50 N/A N/A
C2110-1029-A2 100BASE-TX TO 100BASE-FX, 1550TX/1310RX, 20KM EA  B  $  1,060.00 27.00%  $         773.80 N/A N/A
C2110-1029-B2 100BASE-TX TO 100BASE-FX, 1550TX/1310RX, 40KM EA  B  $  1,670.00 27.00%  $      1,219.10 N/A N/A
C2110-1029-C2 100BASE-TX TO 100BASE-FX, 1550TX/1310RX, 60KM EA  B  $  2,115.00 27.00%  $      1,543.95 N/A N/A
C2110-1029-D2 100BASE-TX TO 100BASE-FX, 1550TX/1310RX, 80KM EA  B  $  2,495.00 27.00%  $      1,821.35 N/A N/A
C2110-1039 100BASE-TX TO 100BASE-FX, MM LC, 2KM EA  B  $     365.00 27.00%  $         266.45 N/A N/A
C2110-1013 100BASE-TX TO 100BASE-FX, MM SC, 2KM EA  B  $     330.00 27.00%  $         240.90 N/A N/A
C2110-1011 100BASE-TX TO 100BASE-FX, MM ST, 2KM EA  B  $     330.00 27.00%  $         240.90 N/A N/A
C2110-1040 100BASE-TX TO 100BASE-FX, SFP EA  B  $     250.00 27.00%  $         182.50 N/A N/A
C2110-1019 100BASE-TX TO 100BASE-FX, SM LC, 20KM EA  B  $     735.00 27.00%  $         536.55 N/A N/A
C2110-1035 100BASE-TX TO 100BASE-FX, SM SC, 120KM EA  B  $  3,205.00 27.00%  $      2,339.65 N/A N/A
C2110-1014 100BASE-TX TO 100BASE-FX, SM SC, 20KM EA  B  $     655.00 27.00%  $         478.15 N/A N/A
C2110-1015 100BASE-TX TO 100BASE-FX, SM SC, 40KM EA  B  $  1,155.00 27.00%  $         843.15 N/A N/A
C2110-1016 100BASE-TX TO 100BASE-FX, SM SC, 60KM EA  B  $  1,405.00 27.00%  $      1,025.65 N/A N/A
C2110-1017 100BASE-TX TO 100BASE-FX, SM SC, 80KM EA  B  $  2,405.00 27.00%  $      1,755.65 N/A N/A
E-100BTX-FX-05(SC)-NA 100BaseTX+FX MM SC  Std Aln NA EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05(SC)-LM1-NA 100BASETX+FX, MM SC- NA EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05-LM1-NA 100BASETX+FX, MM ST- NA EA  B  $     345.00 27.00%  $         251.85 N/A N/A
CFETF1029-205 100BaseTXFX, 1310TX/1550RX, 20KM EA  B  $     975.00 27.00%  $         711.75 N/A N/A
CFETF1029-206 100BaseTXFX, 1550TX/1310RX, 20KM EA  B  $  1,060.00 27.00%  $         773.80 N/A N/A
CFETF1039-205 100BaseTXFX, MM LC, BROADCOM, 2KM CHIIB EA  B  $     365.00 27.00%  $         266.45 N/A N/A
CFETF1013-205 100BaseTXFX, MM SC, BROADCOM, CHIIB EA  B  $     330.00 27.00%  $         240.90 N/A N/A
CFETF1011-205 100BaseTXFX, MM ST, BROADCOM, CHIIB EA  B  $     330.00 27.00%  $         240.90 N/A N/A
CFETF1040-110 100BASE-TX-FX, SFP EA  B  $     180.00 27.00%  $         131.40 N/A N/A
CFETF1019-205 100BaseTXFX, SM LC, BROADCOM, 20KM, CHIIB EA  B  $     735.00 27.00%  $         536.55 N/A N/A
CFETF1014-205 100BaseTXFX, SM SC, BROADCOM, CHIIB EA  B  $     655.00 27.00%  $         478.15 N/A N/A
CFETF1029-110 100BTX RJ45 TO 100BFX FBR, 1310TX/1550RX, 20KM EA  B  $     795.00 27.00%  $         580.35 N/A N/A
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CFETF1029-111 100BTX RJ45 TO 100BFX FBR, 1550TX/1310RX, 20KM EA  B  $     865.00 27.00%  $         631.45 N/A N/A
E-100BTX-FX-05-LA 100BTX to 100BFX MULTIMODE ST 2KM LA EA  B  $     345.00 27.00%  $         251.85 N/A N/A
CFETF1013-110 100BTX-FX, MM SC, 2KM EA  B  $     295.00 27.00%  $         215.35 N/A N/A
CFETF1011-110 100BTX-FX, MM ST, 2KM EA  B  $     295.00 27.00%  $         215.35 N/A N/A
CFETF1014-110 100BTX-FX, SM SC, 20KM EA  B  $     595.00 27.00%  $         434.35 N/A N/A
SFEPE1014-110 100MB DC POE, 5V OPTICS (SM SC) EA B  $     890.00 27.0%  $         649.70 N/A N/A
SFEPE1011-110 100MB DC POE, 5V OPTICS (ST MM) EA B  $     790.00 27.0%  $         576.70 N/A N/A
SFEPE1013-110 100MB POE, DC, 5V OPTICS (SC MM) EA B  $     790.00 27.0%  $         576.70 N/A N/A
E-100BTX-FX-05(LC)-JP 100MB TX TO FIBER MEDIA CONV MMLC EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05(LC)-LA 100MB TX TO FIBER MEDIA CONV MMLC EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05(LC)-OZ 100MB TX TO FIBER MEDIA CONV MMLC EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05(LC)-SA 100MB TX TO FIBER MEDIA CONV MMLC EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05(LC)-UK 100MB TX TO FIBER MEDIA CONV MMLC EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05(LC)-NA 100MB TX TO FIBER MEDIA CONV MMLC W/NA PS EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05(SMLC)-EU 100MB TX to FIBER Media Conv SMLC EU P/S EA  B  $     655.00 27.00%  $         478.15 N/A N/A
E-100BTX-FX-05(SMLC)-JP 100MB TX to FIBER Media Conv SMLC JP P/S EA  B  $     655.00 27.00%  $         478.15 N/A N/A
E-100BTX-FX-05(SMLC)-LA 100MB TX to FIBER Media Conv SMLC LA P/S EA  B  $     655.00 27.00%  $         478.15 N/A N/A
E-100BTX-FX-05(SMLC)-NA 100MB TX to FIBER Media Conv SMLC NA P/S EA  B  $     655.00 27.00%  $         478.15 N/A N/A
E-100BTX-FX-05(SMLC)-OZ 100MB TX to FIBER Media Conv SMLC OZ P/S EA  B  $     655.00 27.00%  $         478.15 N/A N/A
E-100BTX-FX-05(SMLC)-SA 100MB TX to FIBER Media Conv SMLC SA P/S EA  B  $     655.00 27.00%  $         478.15 N/A N/A
E-100BTX-FX-05(SMLC)-UK 100MB TX to FIBER Media Conv SMLC UK P/S EA  B  $     655.00 27.00%  $         478.15 N/A N/A
SFEPE1013-100-EU 100MB, POE, AC, 5V OPTICS SC MM- EU EA  B  $     695.00 27.00%  $         507.35 N/A N/A
SFEPE1013-100-JP 100MB, POE, AC, 5V OPTICS SC MM- JP EA  B  $     695.00 27.00%  $         507.35 N/A N/A
SFEPE1013-100-LA 100MB, POE, AC, 5V OPTICS SC MM- LA EA  B  $     695.00 27.00%  $         507.35 N/A N/A
SFEPE1013-100-NA 100MB, POE, AC, 5V OPTICS SC MM- NA EA  B  $     695.00 27.00%  $         507.35 N/A N/A
SFEPE1013-100-OZ 100MB, POE, AC, 5V OPTICS SC MM- OZ EA  B  $     695.00 27.00%  $         507.35 N/A N/A
SFEPE1013-100-SA 100MB, POE, AC, 5V OPTICS SC MM- SA EA  B  $     695.00 27.00%  $         507.35 N/A N/A
SFEPE1013-100-UK 100MB, POE, AC, 5V OPTICS SC MM- UK EA  B  $     695.00 27.00%  $         507.35 N/A N/A
SFEPE1014-100-BR 100MB, POE, AC, 5V OPTICS SC SM- BR EA  B  $     895.00 27.00%  $         653.35 N/A N/A
SFEPE1014-100-EU 100MB, POE, AC, 5V OPTICS SC SM- EU EA  B  $     895.00 27.00%  $         653.35 N/A N/A
SFEPE1014-100-JP 100MB, POE, AC, 5V OPTICS SC SM- JP EA  B  $     895.00 27.00%  $         653.35 N/A N/A
SFEPE1014-100-LA 100MB, POE, AC, 5V OPTICS SC SM- LA EA  B  $     895.00 27.00%  $         653.35 N/A N/A
SFEPE1014-100-NA 100MB, POE, AC, 5V OPTICS SC SM- NA EA  B  $     895.00 27.00%  $         653.35 N/A N/A
SFEPE1014-100-OZ 100MB, POE, AC, 5V OPTICS SC SM- OZ EA  B  $     895.00 27.00%  $         653.35 N/A N/A
SFEPE1014-100-SA 100MB, POE, AC, 5V OPTICS SC SM- SA EA  B  $     895.00 27.00%  $         653.35 N/A N/A
SFEPE1014-100-UK 100MB, POE, AC, 5V OPTICS SC SM- UK EA  B  $     895.00 27.00%  $         653.35 N/A N/A
SFEPE1011-100-EU 100MB, POE, AC, 5V OPTICS ST MM- EU EA  B  $     695.00 27.00%  $         507.35 N/A N/A
SFEPE1011-100-JP 100MB, POE, AC, 5V OPTICS ST MM- JP EA  B  $     695.00 27.00%  $         507.35 N/A N/A
SFEPE1011-100-LA 100MB, POE, AC, 5V OPTICS ST MM- LA EA  B  $     695.00 27.00%  $         507.35 N/A N/A
SFEPE1011-100-NA 100MB, POE, AC, 5V OPTICS ST MM- NA EA  B  $     695.00 27.00%  $         507.35 N/A N/A
SFEPE1011-100-OZ 100MB, POE, AC, 5V OPTICS ST MM- OZ EA  B  $     695.00 27.00%  $         507.35 N/A N/A
SFEPE1011-100-SA 100MB, POE, AC, 5V OPTICS ST MM- SA EA  B  $     695.00 27.00%  $         507.35 N/A N/A
SFEPE1011-100-UK 100MB, POE, AC, 5V OPTICS ST MM- UK EA  B  $     695.00 27.00%  $         507.35 N/A N/A
E-100BTX-FX-05(LHHT)-EU 100MBS TX TO FX HIGH TEMP CONV (LH-HT) W/EU PS EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
E-100BTX-FX-05(LHHT)-JP 100MBS TX TO FX HIGH TEMP CONV (LH-HT) W/JP PS EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
E-100BTX-FX-05(LHHT)-LA 100MBS TX TO FX HIGH TEMP CONV (LH-HT) W/LA PS EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
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E-100BTX-FX-05(LHHT)-NA 100MBS TX TO FX HIGH TEMP CONV (LH-HT) W/NA PS EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
E-100BTX-FX-05(LHHT)-OZ 100MBS TX TO FX HIGH TEMP CONV (LH-HT) W/OZ PS EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
E-100BTX-FX-05(LHHT)-SA 100MBS TX TO FX HIGH TEMP CONV (LH-HT) W/SA PS EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
E-100BTX-FX-05(LHHT)-UK 100MBS TX TO FX HIGH TEMP CONV (LH-HT) W/UK PS EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
E-100BTX-FX-05(SCHT)-EU 100MBS TX TO FX HIGH TEMP CONV (SC-HT) W/EU PS EA  B  $     415.00 27.00%  $         302.95 N/A N/A
E-100BTX-FX-05(SCHT)-JP 100MBS TX TO FX HIGH TEMP CONV (SC-HT) W/JP PS EA  B  $     415.00 27.00%  $         302.95 N/A N/A
E-100BTX-FX-05(SCHT)-LA 100MBS TX TO FX HIGH TEMP CONV (SC-HT) W/LA PS EA  B  $     415.00 27.00%  $         302.95 N/A N/A
E-100BTX-FX-05(SCHT)-NA 100MBS TX TO FX HIGH TEMP CONV (SC-HT) W/NA PS EA  B  $     415.00 27.00%  $         302.95 N/A N/A
E-100BTX-FX-05(SCHT)-OZ 100MBS TX TO FX HIGH TEMP CONV (SC-HT) W/OZ PS EA  B  $     415.00 27.00%  $         302.95 N/A N/A
E-100BTX-FX-05(SCHT)-SA 100MBS TX TO FX HIGH TEMP CONV (SC-HT) W/SA PS EA  B  $     415.00 27.00%  $         302.95 N/A N/A
E-100BTX-FX-05(SCHT)-UK 100MBS TX TO FX HIGH TEMP CONV (SC-HT) W/UK PS EA  B  $     415.00 27.00%  $         302.95 N/A N/A
E-100BTX-FX-05(SMHT)-EU 100MBS TX TO FX HIGH TEMP CONV (SM-HT) W/EU PS EA  B  $     785.00 27.00%  $         573.05 N/A N/A
E-100BTX-FX-05(SMHT)-JP 100MBS TX TO FX HIGH TEMP CONV (SM-HT) W/JP PS EA  B  $     785.00 27.00%  $         573.05 N/A N/A
E-100BTX-FX-05(SMHT)-LA 100MBS TX TO FX HIGH TEMP CONV (SM-HT) W/LA PS EA  B  $     785.00 27.00%  $         573.05 N/A N/A
E-100BTX-FX-05(SMHT)-NA 100MBS TX TO FX HIGH TEMP CONV (SM-HT) W/NA PS EA  B  $     785.00 27.00%  $         573.05 N/A N/A
E-100BTX-FX-05(SMHT)-OZ 100MBS TX TO FX HIGH TEMP CONV (SM-HT) W/OZ PS EA  B  $     785.00 27.00%  $         573.05 N/A N/A
E-100BTX-FX-05(SMHT)-SA 100MBS TX TO FX HIGH TEMP CONV (SM-HT) W/SA PS EA  B  $     785.00 27.00%  $         573.05 N/A N/A
E-100BTX-FX-05(SMHT)-UK 100MBS TX TO FX HIGH TEMP CONV (SM-HT) W/UK PS EA  B  $     785.00 27.00%  $         573.05 N/A N/A
E-100BTX-FX-05(HT)-EU 100MBS TX TO FX HIGH TEMP CONV (ST) W/EU PS EA  B  $     415.00 27.00%  $         302.95 N/A N/A
E-100BTX-FX-05(HT)-JP 100MBS TX TO FX HIGH TEMP CONV (ST) W/JP PS EA  B  $     415.00 27.00%  $         302.95 N/A N/A
E-100BTX-FX-05(HT)-LA 100MBS TX TO FX HIGH TEMP CONV (ST) W/LA PS EA  B  $     415.00 27.00%  $         302.95 N/A N/A
E-100BTX-FX-05(HT)-NA 100MBS TX TO FX HIGH TEMP CONV (ST) W/NA PS EA  B  $     415.00 27.00%  $         302.95 N/A N/A
E-100BTX-FX-05(HT)-OZ 100MBS TX TO FX HIGH TEMP CONV (ST) W/OZ PS EA  B  $     415.00 27.00%  $         302.95 N/A N/A
E-100BTX-FX-05(HT)-SA 100MBS TX TO FX HIGH TEMP CONV (ST) W/SA PS EA  B  $     415.00 27.00%  $         302.95 N/A N/A
E-100BTX-FX-05(HT)-UK 100MBS TX TO FX HIGH TEMP CONV (ST) W/UK PS EA  B  $     415.00 27.00%  $         302.95 N/A N/A
E-100BTX-FX-N-02(SC)-F 100MBS TX TO FX, MM SC, 3.3V, STD, PCI-NIC W/LP BRACKET EA  B  $     310.00 27.00%  $         226.30 N/A N/A
E-100BTX-FX-05(101)-LA 100Mbs TX/FX,EXT TEMP,1550TX/1310RX SM, SC, 20K EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
E-100BTX-FX-05(101)-NA 100Mbs TX/FX,EXT TEMP,1550TX/1310RX SM, SC, 20K EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
E-100BTX-FX-05(LH)-EU 100MbsTX+FXcvtrLHEUP/S EA  B  $  1,195.00 27.00%  $         872.35 N/A N/A
E-100BTX-FX-05(LH)-JP 100MbsTX+FXcvtrLHJPP/S EA  B  $  1,195.00 27.00%  $         872.35 N/A N/A
E-100BTX-FX-05(LH)-LA 100MbsTX+FXcvtrLHLAP/S EA  B  $  1,195.00 27.00%  $         872.35 N/A N/A
E-100BTX-FX-05(LH)-NA 100MbsTX+FXcvtrLHNAP/S EA  B  $  1,195.00 27.00%  $         872.35 N/A N/A
E-100BTX-FX-05(LH)-OZ 100MbsTX+FXcvtrLHOZP/S EA  B  $  1,195.00 27.00%  $         872.35 N/A N/A
E-100BTX-FX-05(LH)-SA 100MbsTX+FXcvtrLHSAP/S EA  B  $  1,195.00 27.00%  $         872.35 N/A N/A
E-100BTX-FX-05(LH)-UK 100MbsTX+FXcvtrLHUKP/S EA  B  $  1,195.00 27.00%  $         872.35 N/A N/A
E-100BTX-FX-05(LW)-EU 100MbsTX+FXcvtrLWEUP/S EA  B  $  2,425.00 27.00%  $      1,770.25 N/A N/A
E-100BTX-FX-05(LW)-JP 100MbsTX+FXcvtrLWJPP/S EA  B  $  2,425.00 27.00%  $      1,770.25 N/A N/A
E-100BTX-FX-05(LW)-LA 100MbsTX+FXcvtrLWLAP/S EA  B  $  2,425.00 27.00%  $      1,770.25 N/A N/A
E-100BTX-FX-05(LW)-NA 100MbsTX+FXcvtrLWNAP/S EA  B  $  2,425.00 27.00%  $      1,770.25 N/A N/A
E-100BTX-FX-05(LW)-OZ 100MbsTX+FXcvtrLWOZP/S EA  B  $  2,425.00 27.00%  $      1,770.25 N/A N/A
E-100BTX-FX-05(LW)-SA 100MbsTX+FXcvtrLWSAP/S EA  B  $  2,425.00 27.00%  $      1,770.25 N/A N/A
E-100BTX-FX-05(LW)-UK 100MbsTX+FXcvtrLWUKP/S EA  B  $  2,425.00 27.00%  $      1,770.25 N/A N/A
E-100BTX-FX-05(MT)-EU 100MbsTX+FXcvtrMTEUP/S EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05(MT)-JP 100MbsTX+FXcvtrMTJPP/S EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05(MT)-LA 100MbsTX+FXcvtrMTLAP/S EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05(MT)-OZ 100MbsTX+FXcvtrMTOZP/S EA  B  $     345.00 27.00%  $         251.85 N/A N/A
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E-100BTX-FX-05(MT)-NA 100MbsTX+FXcvtrMTRJ EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05(MT)-SA 100MbsTX+FXcvtrMTSAP/S EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05(MT)-UK 100MbsTX+FXcvtrMTUKP/S EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05-AR 100MbsTX+FXcvtrMULTIMODE AR EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05-BR 100MbsTX+FXcvtrMULTIMODE BR EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05-EU 100MbsTX+FXcvtrMULTIMODE EU EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05-JP 100MbsTX+FXcvtrMULTIMODE JP EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05-OZ 100MbsTX+FXcvtrMULTIMODE OZ EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05-SA 100MbsTX+FXcvtrMULTIMODE SA EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05-UK 100MbsTX+FXcvtrMULTIMODE UK EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05(SC)-AR 100MbsTX+FXcvtrSC AR P/S EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05(SC)-BR 100MbsTX+FXcvtrSC BR P/S EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05(SC)-EU 100MbsTX+FXcvtrSC EU P/S EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05(SC)-JP 100MbsTX+FXcvtrSC JP P/S EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05(SC)-LA 100MbsTX+FXcvtrSC LA P/S EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05(SC)-OZ 100MbsTX+FXcvtrSCOZP/S EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05(SC)-SA 100MbsTX+FXcvtrSCSAP/S EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05(SC)-UK 100MbsTX+FXcvtrSCUKP/S EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05(XL)-EU 100MbsTX+FXcvtrXLEUP/S EA  B  $  1,425.00 27.00%  $      1,040.25 N/A N/A
E-100BTX-FX-05(XL)-JP 100MbsTX+FXcvtrXLJPP/S EA  B  $  1,425.00 27.00%  $      1,040.25 N/A N/A
E-100BTX-FX-05(XL)-LA 100MbsTX+FXcvtrXLLAP/S EA  B  $  1,425.00 27.00%  $      1,040.25 N/A N/A
E-100BTX-FX-05(XL)-NA 100MbsTX+FXcvtrXLNAP/S EA  B  $  1,425.00 27.00%  $      1,040.25 N/A N/A
E-100BTX-FX-05(XL)-OZ 100MbsTX+FXcvtrXLOZP/S EA  B  $  1,425.00 27.00%  $      1,040.25 N/A N/A
E-100BTX-FX-05(XL)-SA 100MbsTX+FXcvtrXLSAP/S EA  B  $  1,425.00 27.00%  $      1,040.25 N/A N/A
E-100BTX-FX-05(XL)-UK 100MbsTX+FXcvtrXLUKP/S EA  B  $  1,425.00 27.00%  $      1,040.25 N/A N/A
E-100BTX-FX-05(SM)-EU 100MbsTX+FXSMEUP/S EA  B  $     655.00 27.00%  $         478.15 N/A N/A
E-100BTX-FX-05(SM)-JP 100MbsTX+FXSMJPP/S EA  B  $     655.00 27.00%  $         478.15 N/A N/A
E-100BTX-FX-05(SM)-LA 100MbsTX+FXSMLAP/S EA  B  $     655.00 27.00%  $         478.15 N/A N/A
E-100BTX-FX-05(SM)-OZ 100MbsTX+FXSMOZP/S EA  B  $     655.00 27.00%  $         478.15 
E-100BTX-FX-05(SM)-SA 100MbsTX+FXSMSAP/S EA  B  $     655.00 27.00%  $         478.15 N/A N/A
E-100BTX-FX-05(SM)-UK 100MbsTX+FXSMUKP/S EA  B  $     655.00 27.00%  $         478.15 N/A N/A
E-100BTX-FX-05(SMLC)-BR 100MBTX+FIBERMediaConvSMLC with BR power supply EA B  $     655.00 27.0%  $         478.15 N/A N/A
E-100BTX-FX-05-NA 100MBTX+FXCONVTRMULTIMODE ST EA  B  $     345.00 27.00%  $         251.85 N/A N/A
E-100BTX-FX-05(SM)-NA 100MBTX+FXSMSC20KMSTANDALONE EA  B  $     655.00 27.00%  $         478.15 
J/E-CX-TBT-02-JP 10BASE-2 TO 10BASE-T J-LINE SA W/JP PS EA  B  $     110.00 27.00%  $           80.30 N/A N/A
J/E-CX-TBT-02-LA 10BASE-2 TO 10BASE-T J-LINE STANDALONE EA  B  $     110.00 27.00%  $           80.30 N/A N/A
J/E-CX-TBT-02-SA 10BASE-2 TO 10BASE-T J-LINE STANDALONE EA  B  $     110.00 27.00%  $           80.30 N/A N/A
J/E-CX-TBT-02-UK 10BASE-2 TO 10BASE-T J-LINE STANDALONE EA  B  $     110.00 27.00%  $           80.30 N/A N/A
J/E-CX-TBT-02-BR 10BASE-2 TO 10BASE-T J-LINE STANDALONE W/BR EA  B  $     110.00 27.00%  $           80.30 N/A N/A
J/E-CX-TBT-02-EU 10BASE-2 TO 10BASE-T J-LINE STANDALONE-EU EA  B  $     110.00 27.00%  $           80.30 N/A N/A
J/E-CX-TBT-02-NA 10BASE-2 TO 10BASE-T J-LINE STANDALONE-NA EA  B  $     110.00 27.00%  $           80.30 N/A N/A
J/E-CX-TBT-02-OZ 10BASE-2 TO 10BASE-T J-LINE STANDALONE-OZ EA  B  $     110.00 27.00%  $           80.30 N/A N/A
E-TBT-FRL-05(CO) 10BASE-T RJ-45 TO 10BASE-FL MM ST 2KM W/OUT METALS EA B  $     175.00 27.0%  $         127.75 N/A N/A
E-TBT-FRL-05(SCHT)-EU 10BASE-T TO 10BASE-FL MM SC HT CONV W/ EU PS EA  B  $     295.00 27.00%  $         215.35 N/A N/A
E-TBT-FRL-05(SCHT)-JP 10BASE-T TO 10BASE-FL MM SC HT CONV W/ JP PS EA  B  $     295.00 27.00%  $         215.35 N/A N/A
E-TBT-FRL-05(SCHT)-LA 10BASE-T TO 10BASE-FL MM SC HT CONV W/ LA PS EA  B  $     295.00 27.00%  $         215.35 N/A N/A
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E-TBT-FRL-05(SCHT)-NA 10BASE-T TO 10BASE-FL MM SC HT CONV W/ NA PS EA  B  $     295.00 27.00%  $         215.35 N/A N/A
E-TBT-FRL-05(SCHT)-OZ 10BASE-T TO 10BASE-FL MM SC HT CONV W/ OZ PS EA  B  $     295.00 27.00%  $         215.35 N/A N/A
E-TBT-FRL-05(SCHT)-SA 10BASE-T TO 10BASE-FL MM SC HT CONV W/ SA PS EA  B  $     295.00 27.00%  $         215.35 N/A N/A
E-TBT-FRL-05(SCHT)-UK 10BASE-T TO 10BASE-FL MM SC HT CONV W/ UK PS EA  B  $     295.00 27.00%  $         215.35 N/A N/A
E-TBT-FRL-05(L)-EU 10BASE-T TO 10BASE-FL MM ST 5KM CONV W/ EU PS EA  B  $     595.00 27.00%  $         434.35 N/A N/A
E-TBT-FRL-05(L)-JP 10BASE-T TO 10BASE-FL MM ST 5KM CONV W/ JP PS EA  B  $     595.00 27.00%  $         434.35 N/A N/A
E-TBT-FRL-05(L)-LA 10BASE-T TO 10BASE-FL MM ST 5KM CONV W/ LA PS EA  B  $     595.00 27.00%  $         434.35 N/A N/A
E-TBT-FRL-05(L)-NA 10BASE-T TO 10BASE-FL MM ST 5KM CONV W/ NA PS EA  B  $     595.00 27.00%  $         434.35 N/A N/A
E-TBT-FRL-05(L)-OZ 10BASE-T TO 10BASE-FL MM ST 5KM CONV W/ OZ PS EA  B  $     595.00 27.00%  $         434.35 N/A N/A
E-TBT-FRL-05(L)-SA 10BASE-T TO 10BASE-FL MM ST 5KM CONV W/ SA PS EA  B  $     595.00 27.00%  $         434.35 N/A N/A
E-TBT-FRL-05(L)-UK 10BASE-T TO 10BASE-FL MM ST 5KM CONV W/ UK PS EA  B  $     595.00 27.00%  $         434.35 N/A N/A
E-TBT-FRL-05(HT)-EU 10BASE-T TO 10BASE-FL MM ST HT CONV EU EA  B  $     295.00 27.00%  $         215.35 N/A N/A
E-TBT-FRL-05(HT)-JP 10BASE-T TO 10BASE-FL MM ST HT CONV JP EA  B  $     295.00 27.00%  $         215.35 N/A N/A
E-TBT-FRL-05(HT)-LA 10BASE-T TO 10BASE-FL MM ST HT CONV LA EA  B  $     295.00 27.00%  $         215.35 N/A N/A
E-TBT-FRL-05(HT)-NA 10BASE-T TO 10BASE-FL MM ST HT CONV NA EA  B  $     295.00 27.00%  $         215.35 N/A N/A
E-TBT-FRL-05(HT)-OZ 10BASE-T TO 10BASE-FL MM ST HT CONV OZ EA  B  $     295.00 27.00%  $         215.35 N/A N/A
E-TBT-FRL-05(HT)-SA 10BASE-T TO 10BASE-FL MM ST HT CONV SA EA  B  $     295.00 27.00%  $         215.35 N/A N/A
E-TBT-FRL-05(HT)-UK 10BASE-T TO 10BASE-FL MM ST HT CONV UK EA  B  $     295.00 27.00%  $         215.35 N/A N/A
E-TBT-FRL-05-BR 10BASE-T TO 10BASE-FL MM ST W/BR EA  B  $     175.00 27.00%  $         127.75 N/A N/A
E-TBT-FRL-05(XC)-NA 10BASE-T TO 10BASE-FL SM SC 20KM CONV EA  B  $     595.00 27.00%  $         434.35 N/A N/A
E-TBT-FRL-05(XC)-EU 10BASE-T TO 10BASE-FL SM SC 20KM CONV W/ EU PS EA  B  $     595.00 27.00%  $         434.35 N/A N/A
E-TBT-FRL-05(XC)-JP 10BASE-T TO 10BASE-FL SM SC 20KM CONV W/ JP PS EA  B  $     595.00 27.00%  $         434.35 N/A N/A
E-TBT-FRL-05(XC)-LA 10BASE-T TO 10BASE-FL SM SC 20KM CONV W/ LA PS EA  B  $     595.00 27.00%  $         434.35 N/A N/A
E-TBT-FRL-05(XC)-OZ 10BASE-T TO 10BASE-FL SM SC 20KM CONV W/ OZ PS EA  B  $     595.00 27.00%  $         434.35 N/A N/A
E-TBT-FRL-05(XC)-SA 10BASE-T TO 10BASE-FL SM SC 20KM CONV W/ SA PS EA  B  $     595.00 27.00%  $         434.35 N/A N/A
E-TBT-FRL-05(XC)-UK 10BASE-T TO 10BASE-FL SM SC 20KM CONV W/ UK PS EA  B  $     595.00 27.00%  $         434.35 N/A N/A
E-TBT-FRL-05(XCHT)-EU 10BASE-T TO 10BASE-FL SM SC HT 20KM CONV W/ EU EA  B  $     675.00 27.00%  $         492.75 N/A N/A
E-TBT-FRL-05(XCHT)-JP 10BASE-T TO 10BASE-FL SM SC HT 20KM CONV W/ JP EA  B  $     675.00 27.00%  $         492.75 N/A N/A
E-TBT-FRL-05(XCHT)-LA 10BASE-T TO 10BASE-FL SM SC HT 20KM CONV W/ LA EA  B  $     675.00 27.00%  $         492.75 N/A N/A
E-TBT-FRL-05(XCHT)-NA 10BASE-T TO 10BASE-FL SM SC HT 20KM CONV W/ NA EA  B  $     675.00 27.00%  $         492.75 N/A N/A
E-TBT-FRL-05(XCHT)-OZ 10BASE-T TO 10BASE-FL SM SC HT 20KM CONV W/ OZ EA  B  $     675.00 27.00%  $         492.75 N/A N/A
E-TBT-FRL-05(XCHT)-SA 10BASE-T TO 10BASE-FL SM SC HT 20KM CONV W/ SA EA  B  $     675.00 27.00%  $         492.75 N/A N/A
E-TBT-FRL-05(XCHT)-UK 10BASE-T TO 10BASE-FL SM SC HT 20KM CONV W/ UK EA  B  $     675.00 27.00%  $         492.75 N/A N/A
E-TBT-FRL-05(LH)-EU 10BASE-T TO 10BASE-FL SM ST LH 40KM W/ EU PS EA  B  $     625.00 27.00%  $         456.25 N/A N/A
E-TBT-FRL-05(LH)-JP 10BASE-T TO 10BASE-FL SM ST LH 40KM W/ JP PS EA  B  $     625.00 27.00%  $         456.25 N/A N/A
E-TBT-FRL-05(LH)-LA 10BASE-T TO 10BASE-FL SM ST LH 40KM W/ LA PS EA  B  $     625.00 27.00%  $         456.25 N/A N/A
E-TBT-FRL-05(LH)-NA 10BASE-T TO 10BASE-FL SM ST LH 40KM W/ NA PS EA  B  $     625.00 27.00%  $         456.25 N/A N/A
E-TBT-FRL-05(LH)-OZ 10BASE-T TO 10BASE-FL SM ST LH 40KM W/ OZ PS EA  B  $     625.00 27.00%  $         456.25 N/A N/A
E-TBT-FRL-05(LH)-SA 10BASE-T TO 10BASE-FL SM ST LH 40KM W/ SA PS EA  B  $     625.00 27.00%  $         456.25 N/A N/A
E-TBT-FRL-05(LH)-UK 10BASE-T TO 10BASE-FL SM ST LH 40KM W/ UK PS EA  B  $     625.00 27.00%  $         456.25 N/A N/A
E-TBT-MC05 10BASET TO AUI TRANSCEIVER EA  B  $       79.00 27.00%  $           57.67 N/A N/A
E-TBT-MC05(MER) 10BASET TO AUI TRANSCEIVER WO/15-PIN DSUB EA  B  $       79.00 27.00%  $           57.67 N/A N/A
C4120-1048 10G BASE-T  TO 10GE FIBER CONVERTER EA  B  $  1,825.00 27.00%  $      1,332.25 N/A N/A
S4120-1048-AR 10G BASE-T  TO 10GE FIBER CONVERTER with AR power supply EA  B  $  1,865.00 27.00%  $      1,361.45 N/A N/A
S4120-1048-BR 10G BASE-T  TO 10GE FIBER CONVERTER with BR power supply EA  B  $  1,865.00 27.00%  $      1,361.45 N/A N/A
S4120-1048-EU 10G BASE-T  TO 10GE FIBER CONVERTER with EU power supply EA  B  $  1,865.00 27.00%  $      1,361.45 N/A N/A
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S4120-1048-JP 10G BASE-T  TO 10GE FIBER CONVERTER with JP power supply EA  B  $  1,865.00 27.00%  $      1,361.45 N/A N/A
S4120-1048-LA 10G BASE-T  TO 10GE FIBER CONVERTER with LA power supply EA  B  $  1,865.00 27.00%  $      1,361.45 N/A N/A
S4120-1048-NA 10G BASE-T  TO 10GE FIBER CONVERTER with NA power supply EA  B  $  1,865.00 27.00%  $      1,361.45 N/A N/A
S4120-1048-OZ 10G BASE-T  TO 10GE FIBER CONVERTER with OZ power supply EA  B  $  1,865.00 27.00%  $      1,361.45 N/A N/A
S4120-1048-SA 10G BASE-T  TO 10GE FIBER CONVERTER with SA power supply EA  B  $  1,865.00 27.00%  $      1,361.45 N/A N/A
S4120-1048-UK 10G BASE-T  TO 10GE FIBER CONVERTER with UK power supply EA  B  $  1,865.00 27.00%  $      1,361.45 N/A N/A
STGFF4747-100-BR 10G FIBER to FIBER (CH2), STANDALONE W/BR EA  B  $  1,540.00 27.00%  $      1,124.20 N/A N/A
STGFF4747-100-EU 10G FIBER to FIBER (CH2), STANDALONE W/EU EA  B  $  1,540.00 27.00%  $      1,124.20 N/A N/A
STGFF4747-100-JP 10G FIBER to FIBER (CH2), STANDALONE W/JP EA  B  $  1,540.00 27.00%  $      1,124.20 N/A N/A
STGFF4747-100-LA 10G FIBER to FIBER (CH2), STANDALONE W/LA EA  B  $  1,540.00 27.00%  $      1,124.20 N/A N/A
STGFF4747-100-NA 10G FIBER to FIBER (CH2), STANDALONE W/NA EA  B  $  1,540.00 27.00%  $      1,124.20 N/A N/A
STGFF4747-100-OZ 10G FIBER to FIBER (CH2), STANDALONE W/OZ EA  B  $  1,540.00 27.00%  $      1,124.20 N/A N/A
STGFF4747-100-SA 10G FIBER to FIBER (CH2), STANDALONE W/SA EA  B  $  1,540.00 27.00%  $      1,124.20 N/A N/A
STGFF4747-100-UK 10G FIBER to FIBER (CH2), STANDALONE W/UK EA  B  $  1,540.00 27.00%  $      1,124.20 N/A N/A
CTGFF4848-100 10G FIBER to FIBER, 2xSFP+, CHASSIS EA  B  $  1,450.00 27.00%  $      1,058.50 N/A N/A
STGFF4848-100-BR 10G FIBER to FIBER, 2xSFP+, STANDALONE W/BR EA  B  $  1,490.00 27.00%  $      1,087.70 N/A N/A
STGFF4848-100-EU 10G FIBER to FIBER, 2xSFP+, STANDALONE W/EU EA  B  $  1,490.00 27.00%  $      1,087.70 N/A N/A
STGFF4848-100-JP 10G FIBER to FIBER, 2xSFP+, STANDALONE W/JP EA  B  $  1,490.00 27.00%  $      1,087.70 N/A N/A
STGFF4848-100-LA 10G FIBER to FIBER, 2xSFP+, STANDALONE W/LA EA  B  $  1,490.00 27.00%  $      1,087.70 N/A N/A
STGFF4848-100-NA 10G FIBER to FIBER, 2xSFP+, STANDALONE W/NA EA  B  $  1,490.00 27.00%  $      1,087.70 N/A N/A
STGFF4848-100-OZ 10G FIBER to FIBER, 2xSFP+, STANDALONE W/OZ EA  B  $  1,490.00 27.00%  $      1,087.70 N/A N/A
STGFF4848-100-SA 10G FIBER to FIBER, 2xSFP+, STANDALONE W/SA EA  B  $  1,490.00 27.00%  $      1,087.70 N/A N/A
STGFF4848-100-UK 10G FIBER to FIBER, 2xSFP+, STANDALONE W/UK EA  B  $  1,490.00 27.00%  $      1,087.70 N/A N/A
CTGFF4747-100 10G FIBER to FIBER, XFP-to-XFP (CH2) EA  B  $  1,500.00 27.00%  $      1,095.00 N/A N/A
CETTF1013-105 10MB, FBR-TP, SC MM, CHII, A EA  B  $     179.00 27.00%  $         130.67 N/A N/A
CETTF1014-105 10MB, FBR-TP, SC SM, CHII, A EA  B  $     596.50 27.00%  $         435.45 N/A N/A
CETTF1029-106 10MB, FBR-TP, SM SC, 1550/1310, 20KM, FBR-TP, CHII EA  B  $     915.00 27.00%  $         667.95 N/A N/A
CETTF1011-105 10MB, FBR-TP, ST MM, CHII, A EA  B  $     169.00 27.00%  $         123.37 N/A N/A
SSRFB1029-102-SA 110/100 BASE-TX /FX,(SSF SM),40KM, REM MGD,SA,SA W/SA EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
CPSMC1320-100 13-SLOT CH PT. SYS W/24VDC P/S MOD(CPSMP-140) EA  B  $     860.00 27.00%  $         627.80 N/A N/A
CPSMC1310-100 13Slot Chassis Class A 48V PS EA  B  $     860.00 27.00%  $         627.80 N/A N/A
CPSFK-130 13-Slot Chassis Dual Fan Kit replacement EA  B  $     325.00 27.00%  $         237.25 N/A N/A
CPSMC1300-100-BR 13SLOTCHASSISPOINTSYSTEMBRP/S EA  B  $     525.00 27.00%  $         383.25 N/A N/A
CPSMC1300-100-EU 13SLOTCHASSISPOINTSYSTEMEUP/S EA  B  $     525.00 27.00%  $         383.25 N/A N/A
CPSMC1300-100-JP 13SLOTCHASSISPOINTSYSTEMJPP/S EA  B  $     525.00 27.00%  $         383.25 N/A N/A
CPSMC1300-100-NA 13SLOTCHASSISPOINTSYSTEMNAP/S EA  B  $     525.00 27.00%  $         383.25 N/A N/A
CPSMC1300-100-OZ 13SLOTCHASSISPOINTSYSTEMOZP/S EA  B  $     525.00 27.00%  $         383.25 N/A N/A
CPSMC1300-100-SA 13SLOTCHASSISPOINTSYSTEMSAP/S EA  B  $     525.00 27.00%  $         383.25 N/A N/A
CPSMC1300-100-UK 13SLOTCHASSISPOINTSYSTEMUKP/S EA  B  $     525.00 27.00%  $         383.25 N/A N/A
CWDM-M1631LCR 16 CHAN MUX/DEMUX, 1310-1610, LC EA  B  $  8,175.00 27.00%  $      5,967.75 N/A N/A
PB-TDM-16-DC 16 Port T1/E1 CESoPSN unit - DC EA  B  $  5,822.00 27.00%  $      4,250.06 N/A N/A
PB-TDM-16-AC-EU 16 Port T1/E1 CESoPSN unit - EU EA  B  $  5,953.00 27.00%  $      4,345.69 N/A N/A
PB-TDM-16-AC-JP 16 Port T1/E1 CESoPSN unit - JP EA  B  $  5,953.00 27.00%  $      4,345.69 N/A N/A
PB-TDM-16-AC-LA 16 Port T1/E1 CESoPSN unit - LA EA  B  $  5,953.00 27.00%  $      4,345.69 N/A N/A
PB-TDM-16-AC-NA 16 Port T1/E1 CESoPSN unit - NA EA  B  $  5,953.00 27.00%  $      4,345.69 N/A N/A
PB-TDM-16-AC-OZ 16 Port T1/E1 CESoPSN unit - OZ EA  B  $  5,953.00 27.00%  $      4,345.69 N/A N/A
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PB-TDM-16-AC-SA 16 Port T1/E1 CESoPSN unit - SA EA  B  $  5,953.00 27.00%  $      4,345.69 N/A N/A
PB-TDM-16-AC-UK 16 Port T1/E1 CESoPSN unit - UK EA  B  $  5,953.00 27.00%  $      4,345.69 N/A N/A
MB-16-AC-EU 16 Port T1/E1 MediaBand - EU EA  B  $  5,953.00 27.00%  $      4,345.69 N/A N/A
MB-16-AC-JP 16 Port T1/E1 MediaBand - JP EA  B  $  5,953.00 27.00%  $      4,345.69 N/A N/A
MB-16-AC-LA 16 Port T1/E1 MediaBand - LA EA  B  $  5,953.00 27.00%  $      4,345.69 N/A N/A
MB-16-AC-OZ 16 Port T1/E1 MediaBand - OZ EA  B  $  5,953.00 27.00%  $      4,345.69 N/A N/A
MB-16-AC-SA 16 Port T1/E1 MediaBand - SA EA  B  $  5,953.00 27.00%  $      4,345.69 N/A N/A
MB-16-AC-UK 16 Port T1/E1 MediaBand - UK EA  B  $  5,953.00 27.00%  $      4,345.69 N/A N/A
MB-16-AC-NA 16 Port T1/E1 MediaBand- NA EA  B  $  5,953.00 27.00%  $      4,345.69 N/A N/A
CPSMC1800-200-NA 18Slot Pt SystemChassis,ClassB EA  B  $     840.00 27.00%  $         613.20 N/A N/A
CWDM-MB19R1 19 2-SLOT MOUNT RACK EA  B  $       50.00 27.00%  $           36.50 N/A N/A
RMS19-SA4-01 19 IN. TRAY FOR MEDIA CONVERTERS - TOP LEVEL EA  B  $       95.00 27.00%  $           69.35 N/A N/A
MIL-RMSM8TX 19 INCH RACK MOUNT KIT FOR MIL-SM8TXAF2GPA EA  B  $       12.00 27.00%  $             8.76 N/A N/A
CPSRE1-190 19 RACK MOUNT EARS FOR CPSMC0100-210 EA  B  $       27.00 27.00%  $           19.71 N/A N/A
CPSRE2-190 19 RACK MOUNT EARS FOR CPSMC0200 (2-SLOT) EA  B  $       27.00 27.00%  $           19.71 N/A N/A
RMSM8-01 19 Rack Mount Kit, Switches EA  B  $       12.00 27.00%  $             8.76 N/A N/A
RMS19-SA4-01-B 19 RACK MOUNT TRAY FOR 4 MEDIA CONVERTERS EA  B  $     115.00 27.00%  $           83.95 N/A N/A
CPSMC1900-100-NA 19 SLOT PT SYS CHASSIS w/AC PS- NA EA  B  $     745.00 27.00%  $         543.85 N/A N/A
CPSMC1900-100-EQX01-EU 19 Slot Pt Sys Chs w/AC Power Supply-EU EA B  $  1,690.00 27.0%  $      1,233.70 N/A N/A
CPSMC1900-100-EQX01-NA 19 Slot Pt Sys Chs w/AC Power Supply-NA EA B  $  1,690.00 27.0%  $      1,233.70 N/A N/A
CPSMC1900-100-EQX01-UK 19 Slot Pt Sys Chs w/AC Power Supply-UK EA B  $  1,690.00 27.0%  $      1,233.70 N/A N/A
S3280-19RM 19 UNIVERSAL RACK MOUNT EAR KIT FOR S3280 EA  B  $       28.00 27.00%  $           20.44 N/A N/A
SINGLE-RMK-L 19" RACK MOUNT KIT, LARGE CASE EA  B  $       51.00 27.00%  $           37.23 N/A N/A
RMSM4-01 19" Rack Mount Kit, SM4T4DPA EA  B  $       12.00 27.00%  $             8.76 N/A N/A
SINGLE-RMK-S 19" RACK MOUNT KIT, SMALL CASE EA  B  $       32.00 27.00%  $           23.36 N/A N/A
ION219-A-EU 19-SLOT CHASSIS(CH3) ION219-A W/EU EA  B  $  1,275.00 27.00%  $         930.75 N/A N/A
ION219-A-JP 19-SLOT CHASSIS(CH3) ION219-A W/JP EA  B  $  1,275.00 27.00%  $         930.75 N/A N/A
ION219-A-NA 19-SLOT CHASSIS(CH3) ION219-A W/NA EA  B  $  1,275.00 27.00%  $         930.75 N/A N/A
ION219-A-OZ 19-SLOT CHASSIS(CH3) ION219-A W/OZ EA  B  $  1,275.00 27.00%  $         930.75 
ION219-A-SA 19-SLOT CHASSIS(CH3) ION219-A W/SA EA  B  $  1,275.00 27.00%  $         930.75 
ION219-A-UK 19-SLOT CHASSIS(CH3) ION219-A W/UK EA  B  $  1,275.00 27.00%  $         930.75 
ION219-D 19-SLOT CHASSIS(CH3) W/ DC PWR SUPPLY EA  B  $  1,275.00 27.00%  $         930.75 N/A N/A
CPSMC1900-110 19-Slot Point System Chassis w/o power supply module EA  B  $     395.00 27.00%  $         288.35 N/A N/A
CPSMC1900-100-BR 19SLTPTSYSCHSw/ACPSBR EA  B  $     745.00 27.00%  $         543.85 N/A N/A
CPSMC1900-100-EU 19SLTPTSYSCHSw/ACPSEU EA  B  $     745.00 27.00%  $         543.85 N/A N/A
CPSMC1900-100-JP 19SLTPTSYSCHSw/ACPSJP EA  B  $     745.00 27.00%  $         543.85 N/A N/A
CPSMC1900-100-UK 19SLTPTSYSCHSw/ACPSNA EA  B  $     745.00 27.00%  $         543.85 N/A N/A
CPSMC1900-100-OZ 19SLTPTSYSCHSw/ACPSOZ EA  B  $     745.00 27.00%  $         543.85 N/A N/A
CPSMC1900-100-SA 19SLTPTSYSCHSw/ACPSSA EA  B  $     745.00 27.00%  $         543.85 N/A N/A
L1000I-AT-BR 1-Port 10/100/1000 PoE+ Injector W/BR PS EA  B  $       87.00 27.00%  $           63.51 N/A N/A
L1000I-AT-EU 1-Port 10/100/1000 PoE+ Injector W/EU PS EA  B  $       87.00 27.00%  $           63.51 N/A N/A
L1000I-AT-JP 1-Port 10/100/1000 PoE+ Injector W/JP PS EA  B  $       87.00 27.00%  $           63.51 N/A N/A
L1000I-AT-NA 1-Port 10/100/1000 PoE+ Injector W/NA PS EA  B  $       87.00 27.00%  $           63.51 N/A N/A
L1000I-AT-OZ 1-Port 10/100/1000 PoE+ Injector W/OZ PS EA  B  $       87.00 27.00%  $           63.51 N/A N/A
L1000I-AT-SA 1-Port 10/100/1000 PoE+ Injector W/SA PS EA  B  $       87.00 27.00%  $           63.51 N/A N/A
L1000I-AT-UK 1-Port 10/100/1000 PoE+ Injector W/UK PS EA  B  $       87.00 27.00%  $           63.51 N/A N/A

9206 of 9702



NW Infra Transition Networks

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Transition Networks          
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

ION001-A-BR 1-SLOT ION CHASSIS, W/ EXT PWR, W/O FAN (CH3) - BR EA  B  $       90.00 27.00%  $           65.70 N/A N/A
ION001-A-EU 1-SLOT ION CHASSIS, W/ EXT PWR, W/O FAN (CH3) - EU EA  B  $       90.00 27.00%  $           65.70 N/A N/A
ION001-A-JP 1-SLOT ION CHASSIS, W/ EXT PWR, W/O FAN (CH3) - JP EA  B  $       90.00 27.00%  $           65.70 N/A N/A
ION001-A-LA 1-SLOT ION CHASSIS, W/ EXT PWR, W/O FAN (CH3) - LA EA  B  $       90.00 27.00%  $           65.70 N/A N/A
ION001-A-NA 1-SLOT ION CHASSIS, W/ EXT PWR, W/O FAN (CH3) - NA EA  B  $       90.00 27.00%  $           65.70 N/A N/A
ION001-A-OZ 1-SLOT ION CHASSIS, W/ EXT PWR, W/O FAN (CH3) - OZ EA  B  $       90.00 27.00%  $           65.70 N/A N/A
ION001-A-SA 1-SLOT ION CHASSIS, W/ EXT PWR, W/O FAN (CH3) - SA EA  B  $       90.00 27.00%  $           65.70 N/A N/A
ION001-A-UK 1-SLOT ION CHASSIS, W/ EXT PWR, W/O FAN (CH3) - UK EA  B  $       90.00 27.00%  $           65.70 N/A N/A
CWDM-A2A847LCR 2 CHAN ADD/DROP MUX, 1470,DROP PORT W/ 1470 ADD PORT, DUP LC EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
CWDM-A2A849LCR 2 CHAN ADD/DROP MUX, 1490nm DROP PORT WITH 1490nm ADD PORT EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
CWDM-A2A851LCR 2 CHAN ADD/DROP MUX, 1510nm DROP PORT WITH 1510nm ADD PORT EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
CWDM-A2A853LCR 2 CHAN ADD/DROP MUX, 1530nm DROP PORT WITH 1530nm ADD PORT EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
CWDM-A2A855LCR 2 CHAN ADD/DROP MUX, 1550nm DROP PORT WITH 1550nm ADD PORT EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
CWDM-A2A857LCR 2 CHAN ADD/DROP MUX, 1570nm DROP PORT WITH 1570nm ADD PORT EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
CWDM-A2A859LCR 2 CHAN ADD/DROP MUX, 1590nm DROP PORT WITH 1590nm ADD PORT EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
CWDM-A2A861LCR 2 CHAN ADD/DROP MUX, 1610nm DROP PORT WITH 1610nm ADD PORT EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
CWDM-A2A831LCR 2 CHANN ADD/DROP MUX, 1310NM DROP PORT W/1310NM ADD PORT EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
CWDM-A2A833LCR 2 CHANN ADD/DROP MUX, 1330NM DROP PORT W/1330NM ADD PORT EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
CWDM-A2A835LCR 2 CHANN ADD/DROP MUX, 1350NM DROP PORT W/1350NM ADD PORT EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
CWDM-A2A837LCR 2 CHANN ADD/DROP MUX, 1370NM DROP PORT W/1370NM ADD PORT EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
CWDM-A2A839LCR 2 CHANN ADD/DROP MUX, 1390NM DROP PORT W/1390NM ADD PORT EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
CWDM-A2A841LCR 2 CHANN ADD/DROP MUX, 1410NM DROP PORT W/1410NM ADD PORT EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
CWDM-A2A843LCR 2 CHANN ADD/DROP MUX, 1430NM DROP PORT W/1430NM ADD PORT EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
CWDM-A2A845LCR 2 CHANN ADD/DROP MUX, 1450NM DROP PORT W/1450NM ADD PORT EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
SAPTF3313-115-EU 2/4 WIRE (FO)COPPER TO FIBER (SA), MM SC-EU EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SAPTF3313-115-JP 2/4 WIRE (FO)COPPER TO FIBER (SA), MM SC-JP EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SAPTF3313-115-LA 2/4 WIRE (FO)COPPER TO FIBER (SA), MM SC-LA EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SAPTF3313-115-NA 2/4 WIRE (FO)COPPER TO FIBER (SA), MM SC-NA EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SAPTF3313-115-OZ 2/4 WIRE (FO)COPPER TO FIBER (SA), MM SC-OZ EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SAPTF3313-115-SA 2/4 WIRE (FO)COPPER TO FIBER (SA), MM SC-SA EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SAPTF3313-115-UK 2/4 WIRE (FO)COPPER TO FIBER (SA), MM SC-UK EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SAPTF3314-115-EU 2/4 WIRE (FO)COPPER TO FIBER (SA), SM SC-EU EA  B  $  1,080.00 27.00%  $         788.40 N/A N/A
SAPTF3314-115-JP 2/4 WIRE (FO)COPPER TO FIBER (SA), SM SC-JP EA  B  $  1,080.00 27.00%  $         788.40 N/A N/A
SAPTF3314-115-LA 2/4 WIRE (FO)COPPER TO FIBER (SA), SM SC-LA EA  B  $  1,080.00 27.00%  $         788.40 N/A N/A
SAPTF3314-115-NA 2/4 WIRE (FO)COPPER TO FIBER (SA), SM SC-NA EA  B  $  1,080.00 27.00%  $         788.40 N/A N/A
SAPTF3314-115-OZ 2/4 WIRE (FO)COPPER TO FIBER (SA), SM SC-OZ EA  B  $  1,080.00 27.00%  $         788.40 N/A N/A
SAPTF3314-115-SA 2/4 WIRE (FO)COPPER TO FIBER (SA), SM SC-SA EA  B  $  1,080.00 27.00%  $         788.40 N/A N/A
SAPTF3314-115-UK 2/4 WIRE (FO)COPPER TO FIBER (SA), SM SC-UK EA  B  $  1,080.00 27.00%  $         788.40 N/A N/A
SAPTF3329-115-EU 2/4 WIRE (FO)COPPER TO FIBER 1310TX/1550RX, 20KM-EU EA  B  $  1,365.00 27.00%  $         996.45 N/A N/A
SAPTF3329-115-JP 2/4 WIRE (FO)COPPER TO FIBER 1310TX/1550RX, 20KM-JP EA  B  $  1,365.00 27.00%  $         996.45 N/A N/A
SAPTF3329-115-LA 2/4 WIRE (FO)COPPER TO FIBER 1310TX/1550RX, 20KM-LA EA  B  $  1,365.00 27.00%  $         996.45 N/A N/A
SAPTF3329-115-NA 2/4 WIRE (FO)COPPER TO FIBER 1310TX/1550RX, 20KM-NA EA  B  $  1,365.00 27.00%  $         996.45 N/A N/A
SAPTF3329-115-OZ 2/4 WIRE (FO)COPPER TO FIBER 1310TX/1550RX, 20KM-OZ EA  B  $  1,365.00 27.00%  $         996.45 N/A N/A
SAPTF3329-115-SA 2/4 WIRE (FO)COPPER TO FIBER 1310TX/1550RX, 20KM-SA EA  B  $  1,365.00 27.00%  $         996.45 N/A N/A
SAPTF3329-115-UK 2/4 WIRE (FO)COPPER TO FIBER 1310TX/1550RX, 20KM-UK EA  B  $  1,365.00 27.00%  $         996.45 N/A N/A
SAPTF3329-116-EU 2/4 WIRE (FO)COPPER TO FIBER(SA) 1550TX/1310RX, 20KM-EU EA  B  $  1,410.00 27.00%  $      1,029.30 N/A N/A
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SAPTF3329-116-JP 2/4 WIRE (FO)COPPER TO FIBER(SA) 1550TX/1310RX, 20KM-JP EA  B  $  1,410.00 27.00%  $      1,029.30 N/A N/A
SAPTF3329-116-LA 2/4 WIRE (FO)COPPER TO FIBER(SA) 1550TX/1310RX, 20KM-LA EA  B  $  1,410.00 27.00%  $      1,029.30 N/A N/A
SAPTF3329-116-NA 2/4 WIRE (FO)COPPER TO FIBER(SA) 1550TX/1310RX, 20KM-NA EA  B  $  1,410.00 27.00%  $      1,029.30 N/A N/A
SAPTF3329-116-OZ 2/4 WIRE (FO)COPPER TO FIBER(SA) 1550TX/1310RX, 20KM-OZ EA  B  $  1,410.00 27.00%  $      1,029.30 N/A N/A
SAPTF3329-116-SA 2/4 WIRE (FO)COPPER TO FIBER(SA) 1550TX/1310RX, 20KM-SA EA  B  $  1,410.00 27.00%  $      1,029.30 N/A N/A
SAPTF3329-116-UK 2/4 WIRE (FO)COPPER TO FIBER(SA) 1550TX/1310RX, 20KM-UK EA  B  $  1,410.00 27.00%  $      1,029.30 N/A N/A
CAPTF3329-105 2/4 WIRE FX COPPER TO FIBER, 1310TX/1550RX, 20KM EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
SAPTF3329-105-EU 2/4 WIRE FX COPPER TO FIBER, 1310TX/1550RX, 20KM,SA-EU EA  B  $  1,365.00 27.00%  $         996.45 N/A N/A
SAPTF3329-106-EU 2/4 WIRE FX COPPER TO FIBER, 1310TX/1550RX, 20KM,SA-EU EA  B  $  1,410.00 27.00%  $      1,029.30 N/A N/A
SAPTF3329-105-JP 2/4 WIRE FX COPPER TO FIBER, 1310TX/1550RX, 20KM,SA-JP EA  B  $  1,365.00 27.00%  $         996.45 N/A N/A
SAPTF3329-106-JP 2/4 WIRE FX COPPER TO FIBER, 1310TX/1550RX, 20KM,SA-JP EA  B  $  1,410.00 27.00%  $      1,029.30 N/A N/A
SAPTF3329-105-LA 2/4 WIRE FX COPPER TO FIBER, 1310TX/1550RX, 20KM,SA-LA EA  B  $  1,365.00 27.00%  $         996.45 N/A N/A
SAPTF3329-106-LA 2/4 WIRE FX COPPER TO FIBER, 1310TX/1550RX, 20KM,SA-LA EA  B  $  1,410.00 27.00%  $      1,029.30 N/A N/A
SAPTF3329-105-NA 2/4 WIRE FX COPPER TO FIBER, 1310TX/1550RX, 20KM,SA-NA EA  B  $  1,365.00 27.00%  $         996.45 N/A N/A
SAPTF3329-106-NA 2/4 WIRE FX COPPER TO FIBER, 1310TX/1550RX, 20KM,SA-NA EA  B  $  1,410.00 27.00%  $      1,029.30 N/A N/A
SAPTF3329-105-OZ 2/4 WIRE FX COPPER TO FIBER, 1310TX/1550RX, 20KM,SA-OZ EA  B  $  1,365.00 27.00%  $         996.45 N/A N/A
SAPTF3329-106-OZ 2/4 WIRE FX COPPER TO FIBER, 1310TX/1550RX, 20KM,SA-OZ EA  B  $  1,410.00 27.00%  $      1,029.30 N/A N/A
SAPTF3329-105-SA 2/4 WIRE FX COPPER TO FIBER, 1310TX/1550RX, 20KM,SA-SA EA  B  $  1,365.00 27.00%  $         996.45 N/A N/A
SAPTF3329-106-SA 2/4 WIRE FX COPPER TO FIBER, 1310TX/1550RX, 20KM,SA-SA EA  B  $  1,410.00 27.00%  $      1,029.30 N/A N/A
SAPTF3329-105-UK 2/4 WIRE FX COPPER TO FIBER, 1310TX/1550RX, 20KM,SA-UK EA  B  $  1,365.00 27.00%  $         996.45 N/A N/A
SAPTF3329-106-UK 2/4 WIRE FX COPPER TO FIBER, 1310TX/1550RX, 20KM,SA-UK EA  B  $  1,410.00 27.00%  $      1,029.30 N/A N/A
CAPTF3329-106 2/4 WIRE FX COPPER TO FIBER, 1550TX/1310RX, 20KM EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
CAPTF3313-105 2/4 WIRE FX COPPER TO FIBER, MM SC EA  B  $     830.00 27.00%  $         605.90 N/A N/A
CAPTF3311-105 2/4 WIRE FX COPPER TO FIBER, MM ST EA  B  $     830.00 27.00%  $         605.90 N/A N/A
SAPTF3311-115-EU 2/4 WIRE FX COPPER TO FIBER, MM ST, SA -EU EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SAPTF3311-115-JP 2/4 WIRE FX COPPER TO FIBER, MM ST, SA -JP EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SAPTF3311-115-LA 2/4 WIRE FX COPPER TO FIBER, MM ST, SA -LA EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SAPTF3311-115-NA 2/4 WIRE FX COPPER TO FIBER, MM ST, SA -NA EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SAPTF3311-115-OZ 2/4 WIRE FX COPPER TO FIBER, MM ST, SA -OZ EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SAPTF3311-115-SA 2/4 WIRE FX COPPER TO FIBER, MM ST, SA -SA EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SAPTF3311-105-EU 2/4 WIRE FX COPPER TO FIBER, MM ST, SA-EU EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SAPTF3311-105-JP 2/4 WIRE FX COPPER TO FIBER, MM ST, SA-JP EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SAPTF3311-105-LA 2/4 WIRE FX COPPER TO FIBER, MM ST, SA-LA EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SAPTF3311-105-NA 2/4 WIRE FX COPPER TO FIBER, MM ST, SA-NA EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SAPTF3311-105-OZ 2/4 WIRE FX COPPER TO FIBER, MM ST, SA-OZ EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SAPTF3311-105-SA 2/4 WIRE FX COPPER TO FIBER, MM ST, SA-SA EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SAPTF3311-105-UK 2/4 WIRE FX COPPER TO FIBER, MM ST, SA-UK EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SAPTF3311-115-UK 2/4 WIRE FX COPPER TO FIBER, MM ST, SA-UK EA  B  $     860.00 27.00%  $         627.80 N/A N/A
CAPTF3314-105 2/4 WIRE FX COPPER TO FIBER, SM SC EA  B  $  1,050.00 27.00%  $         766.50 N/A N/A
SAPTF3314-105-EU 2/4 WIRE FX COPPER TO FIBER, SM SC, SA-EU EA  B  $  1,080.00 27.00%  $         788.40 N/A N/A
SAPTF3314-105-LA 2/4 WIRE FX COPPER TO FIBER, SM SC, SA-LA EA  B  $  1,080.00 27.00%  $         788.40 N/A N/A
SAPTF3314-105-NA 2/4 WIRE FX COPPER TO FIBER, SM SC, SA-NA EA  B  $  1,080.00 27.00%  $         788.40 N/A N/A
SAPTF3314-105-OZ 2/4 WIRE FX COPPER TO FIBER, SM SC, SA-OZ EA  B  $  1,080.00 27.00%  $         788.40 N/A N/A
SAPTF3314-105-SA 2/4 WIRE FX COPPER TO FIBER, SM SC, SA-SA EA  B  $  1,080.00 27.00%  $         788.40 N/A N/A
SAPTF3314-105-UK 2/4 WIRE FX COPPER TO FIBER, SM SC, SA-UK EA  B  $  1,080.00 27.00%  $         788.40 N/A N/A
SAPTF3313-105-EU 2/4 WIRE FX CPR TO FBR, MM SC, SA-EU EA  B  $     860.00 27.00%  $         627.80 N/A N/A
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SAPTF3313-105-JP 2/4 WIRE FX CPR TO FBR, MM SC, SA-JP EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SAPTF3314-105-JP 2/4 WIRE FX CPR TO FBR, MM SC, SA-JP EA  B  $  1,080.00 27.00%  $         788.40 N/A N/A
SAPTF3313-105-LA 2/4 WIRE FX CPR TO FBR, MM SC, SA-LA EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SAPTF3313-105-NA 2/4 WIRE FX CPR TO FBR, MM SC, SA-NA EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SAPTF3313-105-OZ 2/4 WIRE FX CPR TO FBR, MM SC, SA-OZ EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SAPTF3313-105-SA 2/4 WIRE FX CPR TO FBR, MM SC, SA-SA EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SAPTF3313-105-UK 2/4 WIRE FX CPR TO FBR, MM SC, SA-UK EA  B  $     860.00 27.00%  $         627.80 N/A N/A
CAPTF3329-115 2/4 Wire(FO) Copper to Fiber (CHII), 1310TX/1550RX,20KM EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
CAPTF3329-116 2/4 Wire(FO) Copper to Fiber (CHII), 1550TX/1310RX,20KM EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
CAPTF3313-115 2/4 Wire(FO) Copper to Fiber (CHII), MM SC EA  B  $     830.00 27.00%  $         605.90 N/A N/A
CAPTF3311-115 2/4 Wire(FO) Copper to Fiber (CHII), MM ST EA  B  $     830.00 27.00%  $         605.90 N/A N/A
CAPTF3314-115 2/4 Wire(FO) Copper to Fiber (CHII), SM SC EA  B  $  1,050.00 27.00%  $         766.50 N/A N/A
CBFFG4040-105 2-100/1000Mbps or SGMII SFP ports EA  B  $     795.00 27.00%  $         580.35 N/A N/A
SBFFG4040-105-BR 2-100/1000Mbps or SGMII SFP ports W/BR Pwr Supply EA B  $     815.00 27.0%  $         594.95 N/A N/A
SBFFG4040-105-EU 2-100/1000Mbps or SGMII SFP ports W/EU EA  B  $     815.00 27.00%  $         594.95 N/A N/A
SBFFG4040-105-JP 2-100/1000Mbps or SGMII SFP ports W/JP EA  B  $     815.00 27.00%  $         594.95 N/A N/A
SBFFG4040-105-LA 2-100/1000Mbps or SGMII SFP ports W/LA EA  B  $     815.00 27.00%  $         594.95 N/A N/A
SBFFG4040-105-NA 2-100/1000Mbps or SGMII SFP ports W/NA EA  B  $     815.00 27.00%  $         594.95 N/A N/A
SBFFG4040-105-OZ 2-100/1000Mbps or SGMII SFP ports W/OZ EA  B  $     815.00 27.00%  $         594.95 N/A N/A
SBFFG4040-105-SA 2-100/1000Mbps or SGMII SFP ports W/SA EA  B  $     815.00 27.00%  $         594.95 N/A N/A
SBFFG4040-105-UK 2-100/1000Mbps or SGMII SFP ports W/UK EA  B  $     815.00 27.00%  $         594.95 N/A N/A
CPSRE-238 23 RACK MT EAR KIT CPSMC0800 EA  B  $       27.00 27.00%  $           19.71 N/A N/A
S24TXA-AR 24 Port 10/100Base-TX Compact Switch, version 2 - AR EA  B  $     100.00 27.00%  $           73.00 N/A N/A
S24TXA-BR 24 Port 10/100Base-TX Compact Switch, version 2 - BR EA  B  $     100.00 27.00%  $           73.00 N/A N/A
S24TXA-EU 24 Port 10/100Base-TX Compact Switch, version 2 - EU EA  B  $     100.00 27.00%  $           73.00 N/A N/A
S24TXA-JP 24 Port 10/100Base-TX Compact Switch, version 2 - JP EA  B  $     100.00 27.00%  $           73.00 N/A N/A
S24TXA-LA 24 Port 10/100Base-TX Compact Switch, version 2 - LA EA  B  $     100.00 27.00%  $           73.00 N/A N/A
S24TXA-NA 24 Port 10/100Base-TX Compact Switch, version 2 - NA EA  B  $     100.00 27.00%  $           73.00 N/A N/A
S24TXA-OZ 24 Port 10/100Base-TX Compact Switch, version 2 - OZ EA  B  $     100.00 27.00%  $           73.00 N/A N/A
S24TXA-SA 24 Port 10/100Base-TX Compact Switch, version 2 - SA EA  B  $     100.00 27.00%  $           73.00 N/A N/A
S24TXA-UK 24 Port 10/100Base-TX Compact Switch, version 2 - UK EA  B  $     100.00 27.00%  $           73.00 N/A N/A
CPSMP-140 24 VDC POWER SUPPLY FOR 13 SLOT CHASSIS EA  B  $     530.00 27.00%  $         386.90 N/A N/A
25076 25076PS, 12VDC @1,25A,100-240VAC,2.5mm Barrel,15W EA  B  $       25.00 27.00%  $           18.25 N/A N/A
PB-TDM-32-DC 32 Port T1/E1 CESoPSN unit - DC EA  B  $  8,938.00 27.00%  $      6,524.74 N/A N/A
PB-TDM-32-AC-EU 32 Port T1/E1 CESoPSN unit - EU EA  B  $  9,069.00 27.00%  $      6,620.37 N/A N/A
PB-TDM-32-AC-JP 32 Port T1/E1 CESoPSN unit - JP EA  B  $  9,069.00 27.00%  $      6,620.37 N/A N/A
PB-TDM-32-AC-LA 32 Port T1/E1 CESoPSN unit - LA EA  B  $  9,069.00 27.00%  $      6,620.37 N/A N/A
PB-TDM-32-AC-NA 32 Port T1/E1 CESoPSN unit - NA EA  B  $  9,069.00 27.00%  $      6,620.37 N/A N/A
PB-TDM-32-AC-OZ 32 Port T1/E1 CESoPSN unit - OZ EA  B  $  9,069.00 27.00%  $      6,620.37 N/A N/A
PB-TDM-32-AC-SA 32 Port T1/E1 CESoPSN unit - SA EA  B  $  9,069.00 27.00%  $      6,620.37 N/A N/A
PB-TDM-32-AC-UK 32 Port T1/E1 CESoPSN unit - UK EA  B  $  9,069.00 27.00%  $      6,620.37 N/A N/A
MB-32-AC-BR 32 Port T1/E1 MediaBand, AC Power EA  B  $  9,069.00 27.00%  $      6,620.37 N/A N/A
MB-32-AC-EU 32 Port T1/E1 MediaBand, AC Power EA  B  $  9,069.00 27.00%  $      6,620.37 N/A N/A
MB-32-AC-JP 32 Port T1/E1 MediaBand, AC Power EA  B  $  9,069.00 27.00%  $      6,620.37 N/A N/A
MB-32-AC-LA 32 Port T1/E1 MediaBand, AC Power EA  B  $  9,069.00 27.00%  $      6,620.37 N/A N/A
MB-32-AC-OZ 32 Port T1/E1 MediaBand, AC Power EA  B  $  9,069.00 27.00%  $      6,620.37 N/A N/A
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MB-32-AC-SA 32 Port T1/E1 MediaBand, AC Power EA  B  $  9,069.00 27.00%  $      6,620.37 N/A N/A
MB-32-AC-UK 32 Port T1/E1 MediaBand, AC Power EA  B  $  9,069.00 27.00%  $      6,620.37 N/A N/A
MB-32-AC-NA 32 Port T1/E1 MediaBand, AC Power- NA EA  B  $  9,069.00 27.00%  $      6,620.37 N/A N/A
MB-32-DC 32 Port T1/E1 MediaBand, DC Power EA  B  $  8,938.00 27.00%  $      6,524.74 N/A N/A
CWDM-M453ULCR 4 CHAN MUX,DEMUX, 1530-1590+PORT, DUPL LC EA  B  $  2,925.00 27.00%  $      2,135.25 N/A N/A
CWDM-M455ULCR 4 CHAN MUX,DEMUX, 1550-1610+PORT, DUPL LC EA  B  $  2,925.00 27.00%  $      2,135.25 N/A N/A
CWDM-M455USCR 4 CHAN MUX,DEMUX, 1550-1610+PORT, DUPL SC EA  B  $  2,700.00 27.00%  $      1,971.00 N/A N/A
CWDM-M447LCR 4 CHAN MUX/DEMUX, 1470/1490/1510/1530NM, DUPLEX LC EA  B  $  2,450.00 27.00%  $      1,788.50 N/A N/A
CWDM-M451LCR 4 CHAN MUX/DEMUX, 1510/1530/1550/1570, DUPL LC EA  B  $  2,450.00 27.00%  $      1,788.50 N/A N/A
CWDM-M451SCR 4 CHAN MUX/DEMUX, 1510/1530/1550/1570, DUPL SC EA  B  $  2,275.00 27.00%  $      1,660.75 N/A N/A
CWDM-M451ULCR 4 CHAN MUX/DEMUX, 1510-1570+PORT, DUPL LC EA  B  $  2,925.00 27.00%  $      2,135.25 N/A N/A
CWDM-M451USCR 4 CHAN MUX/DEMUX, 1510-1570+PORT, DUPL SC EA  B  $  2,700.00 27.00%  $      1,971.00 N/A N/A
CWDM-M453LCR 4 CHAN MUX/DEMUX, 1530/1550/1570/1590, DUPL LC EA  B  $  2,450.00 27.00%  $      1,788.50 N/A N/A
CWDM-M453SCR 4 CHAN MUX/DEMUX, 1530/1550/1570/1590, DUPL SC EA  B  $  2,275.00 27.00%  $      1,660.75 N/A N/A
CWDM-M453USCR 4 CHAN MUX/DEMUX, 1530-1590+PORT, DUPL SC EA  B  $  2,700.00 27.00%  $      1,971.00 N/A N/A
CWDM-M455LCR 4 CHAN MUX/DEMUX, 1550/1570/1590/1610, DUPL LC EA  B  $  2,450.00 27.00%  $      1,788.50 N/A N/A
CWDM-M455SCR 4 CHAN MUX/DEMUX, 1550/1570/1590/1610, DUPL SC EA  B  $  2,275.00 27.00%  $      1,660.75 N/A N/A
DBM-4-100 4 work-station for 100 units.  With SNMP Traps & Alarms EA  B  $10,824.00 27.00%  $      7,901.52 N/A N/A
DBM-4-25 4 work-station for 25 units.  With SNMP Traps & Alarms EA  B  $  5,084.00 27.00%  $      3,711.32 N/A N/A
DBM-4-50 4 work-station for 50 units.  With SNMP Traps & Alarms EA  B  $  7,626.00 27.00%  $      5,566.98 N/A N/A
DBM-4-ULTD 4 work-station unlimited, with SNMP Traps & Alarms EA  B  $15,744.00 27.00%  $    11,493.12 N/A N/A
CPSMP-130 48VDC P/S MODULE for CPSMC1310 EA  B  $     530.00 27.00%  $         386.90 N/A N/A
CPSMP-210 48VDC POWER SUPPLY MODULE CLASS B EA  B  $     685.00 27.00%  $         500.05 N/A N/A
C6120-1029-A1 4x T1/E1 ION WITH ETHERNET TO FIBER, 1310TX/1550RX, 20KM EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
C6120-1029-B1 4x T1/E1 ION WITH ETHERNET TO FIBER, 1310TX/1550RX, 40KM EA  B  $  1,595.00 27.00%  $      1,164.35 N/A N/A
C6120-1029-A2 4x T1/E1 ION WITH ETHERNET TO FIBER, 1550TX/1310RX, 20KM EA  B  $  1,495.00 27.00%  $      1,091.35 N/A N/A
C6120-1029-B2 4x T1/E1 ION WITH ETHERNET TO FIBER, 1550TX/1310RX, 40KM EA  B  $  1,695.00 27.00%  $      1,237.35 N/A N/A
C6120-1040 4x T1/E1 ION WITH ETHERNET TO FIBER, 1xSFP EA  B  $  1,050.00 27.00%  $         766.50 N/A N/A
C6121-1040 4x T1/E1 ION WITH ETHERNET TO FIBER, 2xSFP EA  B  $  1,150.00 27.00%  $         839.50 N/A N/A
C6120-1013 4x T1/E1 ION WITH ETHERNET TO FIBER, MM SC, 2KM EA  B  $  1,095.00 27.00%  $         799.35 N/A N/A
C6120-1011 4x T1/E1 ION WITH ETHERNET TO FIBER, MM ST, 2KM EA  B  $  1,095.00 27.00%  $         799.35 N/A N/A
S6120-1011-BR 4x T1/E1 ION WITH ETHERNET TO FIBER, MM ST, 2KM EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S6120-1011-EU 4x T1/E1 ION WITH ETHERNET TO FIBER, MM ST, 2KM EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S6120-1011-JP 4x T1/E1 ION WITH ETHERNET TO FIBER, MM ST, 2KM EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S6120-1011-LA 4x T1/E1 ION WITH ETHERNET TO FIBER, MM ST, 2KM EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S6120-1011-NA 4x T1/E1 ION WITH ETHERNET TO FIBER, MM ST, 2KM EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S6120-1011-OZ 4x T1/E1 ION WITH ETHERNET TO FIBER, MM ST, 2KM EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S6120-1011-SA 4x T1/E1 ION WITH ETHERNET TO FIBER, MM ST, 2KM EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S6120-1011-UK 4x T1/E1 ION WITH ETHERNET TO FIBER, MM ST, 2KM EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S6120-1013-BR 4x T1/E1 ION WITH ETHERNET TO FIBER, MM ST, 2KM EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S6120-1013-EU 4x T1/E1 ION WITH ETHERNET TO FIBER, MM ST, 2KM EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S6120-1013-JP 4x T1/E1 ION WITH ETHERNET TO FIBER, MM ST, 2KM EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S6120-1013-LA 4x T1/E1 ION WITH ETHERNET TO FIBER, MM ST, 2KM EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S6120-1013-NA 4x T1/E1 ION WITH ETHERNET TO FIBER, MM ST, 2KM EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S6120-1013-OZ 4x T1/E1 ION WITH ETHERNET TO FIBER, MM ST, 2KM EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S6120-1013-SA 4x T1/E1 ION WITH ETHERNET TO FIBER, MM ST, 2KM EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
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S6120-1013-UK 4x T1/E1 ION WITH ETHERNET TO FIBER, MM ST, 2KM EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
C6120-1035 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 120KM EA  B  $  2,295.00 27.00%  $      1,675.35 N/A N/A
C6120-1014 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 20KM EA  B  $  1,295.00 27.00%  $         945.35 N/A N/A
S6120-1014-BR 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 20KM EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S6120-1014-EU 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 20KM EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S6120-1014-JP 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 20KM EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S6120-1014-LA 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 20KM EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S6120-1014-NA 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 20KM EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S6120-1014-OZ 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 20KM EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S6120-1014-SA 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 20KM EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S6120-1014-UK 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 20KM EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
C6120-1015 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 40KM EA  B  $  1,595.00 27.00%  $      1,164.35 N/A N/A
S6120-1015-BR 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 40KM EA  B  $  1,615.00 27.00%  $      1,178.95 N/A N/A
S6120-1015-EU 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 40KM EA  B  $  1,615.00 27.00%  $      1,178.95 N/A N/A
S6120-1015-JP 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 40KM EA  B  $  1,615.00 27.00%  $      1,178.95 N/A N/A
S6120-1015-LA 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 40KM EA  B  $  1,615.00 27.00%  $      1,178.95 N/A N/A
S6120-1015-NA 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 40KM EA  B  $  1,615.00 27.00%  $      1,178.95 N/A N/A
S6120-1015-OZ 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 40KM EA  B  $  1,615.00 27.00%  $      1,178.95 N/A N/A
S6120-1015-SA 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 40KM EA  B  $  1,615.00 27.00%  $      1,178.95 N/A N/A
S6120-1015-UK 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 40KM EA  B  $  1,615.00 27.00%  $      1,178.95 N/A N/A
C6120-1016 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 60KM EA  B  $  1,795.00 27.00%  $      1,310.35 N/A N/A
S6120-1016-BR 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 60KM EA  B  $  1,815.00 27.00%  $      1,324.95 N/A N/A
S6120-1016-EU 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 60KM EA  B  $  1,815.00 27.00%  $      1,324.95 N/A N/A
S6120-1016-JP 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 60KM EA  B  $  1,815.00 27.00%  $      1,324.95 N/A N/A
S6120-1016-LA 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 60KM EA  B  $  1,815.00 27.00%  $      1,324.95 N/A N/A
S6120-1016-NA 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 60KM EA  B  $  1,815.00 27.00%  $      1,324.95 N/A N/A
S6120-1016-OZ 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 60KM EA  B  $  1,815.00 27.00%  $      1,324.95 N/A N/A
S6120-1016-SA 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 60KM EA  B  $  1,815.00 27.00%  $      1,324.95 N/A N/A
S6120-1016-UK 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 60KM EA  B  $  1,815.00 27.00%  $      1,324.95 N/A N/A
C6120-1017 4x T1/E1 ION WITH ETHERNET TO FIBER, SM SC, 80KM EA  B  $  1,995.00 27.00%  $      1,456.35 N/A N/A
S6120-1029-A1-BR 4x T1/E1 ION WITH ETHERNET, 1310TX/1550RX, 20KM EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S6120-1029-A1-EU 4x T1/E1 ION WITH ETHERNET, 1310TX/1550RX, 20KM EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S6120-1029-A1-JP 4x T1/E1 ION WITH ETHERNET, 1310TX/1550RX, 20KM EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S6120-1029-A1-LA 4x T1/E1 ION WITH ETHERNET, 1310TX/1550RX, 20KM EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S6120-1029-A1-NA 4x T1/E1 ION WITH ETHERNET, 1310TX/1550RX, 20KM EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S6120-1029-A1-OZ 4x T1/E1 ION WITH ETHERNET, 1310TX/1550RX, 20KM EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S6120-1029-A1-SA 4x T1/E1 ION WITH ETHERNET, 1310TX/1550RX, 20KM EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S6120-1029-A1-UK 4x T1/E1 ION WITH ETHERNET, 1310TX/1550RX, 20KM EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S6120-1029-B1-BR 4x T1/E1 ION WITH ETHERNET, 1310TX/1550RX, 40KM EA  B  $  1,615.00 27.00%  $      1,178.95 N/A N/A
S6120-1029-B1-EU 4x T1/E1 ION WITH ETHERNET, 1310TX/1550RX, 40KM EA  B  $  1,615.00 27.00%  $      1,178.95 N/A N/A
S6120-1029-B1-JP 4x T1/E1 ION WITH ETHERNET, 1310TX/1550RX, 40KM EA  B  $  1,615.00 27.00%  $      1,178.95 N/A N/A
S6120-1029-B1-LA 4x T1/E1 ION WITH ETHERNET, 1310TX/1550RX, 40KM EA  B  $  1,615.00 27.00%  $      1,178.95 N/A N/A
S6120-1029-B1-NA 4x T1/E1 ION WITH ETHERNET, 1310TX/1550RX, 40KM EA  B  $  1,615.00 27.00%  $      1,178.95 N/A N/A
S6120-1029-B1-OZ 4x T1/E1 ION WITH ETHERNET, 1310TX/1550RX, 40KM EA  B  $  1,615.00 27.00%  $      1,178.95 N/A N/A
S6120-1029-B1-SA 4x T1/E1 ION WITH ETHERNET, 1310TX/1550RX, 40KM EA  B  $  1,615.00 27.00%  $      1,178.95 N/A N/A
S6120-1029-B1-UK 4x T1/E1 ION WITH ETHERNET, 1310TX/1550RX, 40KM EA  B  $  1,615.00 27.00%  $      1,178.95 N/A N/A
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S6120-1029-A2-BR 4x T1/E1 ION WITH ETHERNET, 1550TX/1310RX, 20KM EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S6120-1029-A2-EU 4x T1/E1 ION WITH ETHERNET, 1550TX/1310RX, 20KM EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S6120-1029-A2-JP 4x T1/E1 ION WITH ETHERNET, 1550TX/1310RX, 20KM EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S6120-1029-A2-LA 4x T1/E1 ION WITH ETHERNET, 1550TX/1310RX, 20KM EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S6120-1029-A2-NA 4x T1/E1 ION WITH ETHERNET, 1550TX/1310RX, 20KM EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S6120-1029-A2-OZ 4x T1/E1 ION WITH ETHERNET, 1550TX/1310RX, 20KM EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S6120-1029-A2-SA 4x T1/E1 ION WITH ETHERNET, 1550TX/1310RX, 20KM EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S6120-1029-A2-UK 4x T1/E1 ION WITH ETHERNET, 1550TX/1310RX, 20KM EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S6120-1029-B2-BR 4x T1/E1 ION WITH ETHERNET, 1550TX/1310RX, 40KM EA  B  $  1,715.00 27.00%  $      1,251.95 N/A N/A
S6120-1029-B2-EU 4x T1/E1 ION WITH ETHERNET, 1550TX/1310RX, 40KM EA  B  $  1,715.00 27.00%  $      1,251.95 N/A N/A
S6120-1029-B2-JP 4x T1/E1 ION WITH ETHERNET, 1550TX/1310RX, 40KM EA  B  $  1,715.00 27.00%  $      1,251.95 N/A N/A
S6120-1029-B2-LA 4x T1/E1 ION WITH ETHERNET, 1550TX/1310RX, 40KM EA  B  $  1,715.00 27.00%  $      1,251.95 N/A N/A
S6120-1029-B2-NA 4x T1/E1 ION WITH ETHERNET, 1550TX/1310RX, 40KM EA  B  $  1,715.00 27.00%  $      1,251.95 N/A N/A
S6120-1029-B2-OZ 4x T1/E1 ION WITH ETHERNET, 1550TX/1310RX, 40KM EA  B  $  1,715.00 27.00%  $      1,251.95 N/A N/A
S6120-1029-B2-SA 4x T1/E1 ION WITH ETHERNET, 1550TX/1310RX, 40KM EA  B  $  1,715.00 27.00%  $      1,251.95 N/A N/A
S6120-1029-B2-UK 4x T1/E1 ION WITH ETHERNET, 1550TX/1310RX, 40KM EA  B  $  1,715.00 27.00%  $      1,251.95 N/A N/A
S6120-1040-BR 4x T1/E1 ION WITH ETHERNET, 1xSFP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S6120-1040-EU 4x T1/E1 ION WITH ETHERNET, 1xSFP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S6120-1040-JP 4x T1/E1 ION WITH ETHERNET, 1xSFP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S6120-1040-LA 4x T1/E1 ION WITH ETHERNET, 1xSFP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S6120-1040-NA 4x T1/E1 ION WITH ETHERNET, 1xSFP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S6120-1040-OZ 4x T1/E1 ION WITH ETHERNET, 1xSFP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S6120-1040-SA 4x T1/E1 ION WITH ETHERNET, 1xSFP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S6120-1040-UK 4x T1/E1 ION WITH ETHERNET, 1xSFP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S6121-1040-BR 4x T1/E1 ION WITH ETHERNET, 2xSFP EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S6121-1040-EU 4x T1/E1 ION WITH ETHERNET, 2xSFP EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S6121-1040-JP 4x T1/E1 ION WITH ETHERNET, 2xSFP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S6121-1040-LA 4x T1/E1 ION WITH ETHERNET, 2xSFP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S6121-1040-NA 4x T1/E1 ION WITH ETHERNET, 2xSFP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S6121-1040-OZ 4x T1/E1 ION WITH ETHERNET, 2xSFP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S6121-1040-SA 4x T1/E1 ION WITH ETHERNET, 2xSFP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S6121-1040-UK 4x T1/E1 ION WITH ETHERNET, 2xSFP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S6120-1035-BR 4x T1/E1 ION WITH ETHERNET, SM SC, 120KM EA  B  $  2,315.00 27.00%  $      1,689.95 N/A N/A
S6120-1035-EU 4x T1/E1 ION WITH ETHERNET, SM SC, 120KM EA  B  $  2,315.00 27.00%  $      1,689.95 N/A N/A
S6120-1035-JP 4x T1/E1 ION WITH ETHERNET, SM SC, 120KM EA  B  $  2,315.00 27.00%  $      1,689.95 N/A N/A
S6120-1035-LA 4x T1/E1 ION WITH ETHERNET, SM SC, 120KM EA  B  $  2,315.00 27.00%  $      1,689.95 N/A N/A
S6120-1035-NA 4x T1/E1 ION WITH ETHERNET, SM SC, 120KM EA  B  $  2,315.00 27.00%  $      1,689.95 N/A N/A
S6120-1035-OZ 4x T1/E1 ION WITH ETHERNET, SM SC, 120KM EA  B  $  2,315.00 27.00%  $      1,689.95 N/A N/A
S6120-1035-SA 4x T1/E1 ION WITH ETHERNET, SM SC, 120KM EA  B  $  2,315.00 27.00%  $      1,689.95 N/A N/A
S6120-1035-UK 4x T1/E1 ION WITH ETHERNET, SM SC, 120KM EA  B  $  2,315.00 27.00%  $      1,689.95 N/A N/A
S6120-1017-BR 4x T1/E1 ION WITH ETHERNET, SM SC, 80KM EA  B  $  2,015.00 27.00%  $      1,470.95 N/A N/A
S6120-1017-EU 4x T1/E1 ION WITH ETHERNET, SM SC, 80KM EA  B  $  2,015.00 27.00%  $      1,470.95 N/A N/A
S6120-1017-JP 4x T1/E1 ION WITH ETHERNET, SM SC, 80KM EA  B  $  2,015.00 27.00%  $      1,470.95 N/A N/A
S6120-1017-LA 4x T1/E1 ION WITH ETHERNET, SM SC, 80KM EA  B  $  2,015.00 27.00%  $      1,470.95 N/A N/A
S6120-1017-NA 4x T1/E1 ION WITH ETHERNET, SM SC, 80KM EA  B  $  2,015.00 27.00%  $      1,470.95 N/A N/A
S6120-1017-OZ 4x T1/E1 ION WITH ETHERNET, SM SC, 80KM EA  B  $  2,015.00 27.00%  $      1,470.95 N/A N/A
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S6120-1017-SA 4x T1/E1 ION WITH ETHERNET, SM SC, 80KM EA  B  $  2,015.00 27.00%  $      1,470.95 N/A N/A
S6120-1017-UK 4x T1/E1 ION WITH ETHERNET, SM SC, 80KM EA  B  $  2,015.00 27.00%  $      1,470.95 N/A N/A
C6110-1029-A1 4x T1/E1 ION WITHOUT ETHERNET, 1310TX/1550RX, 20KM EA  B  $  1,295.00 27.00%  $         945.35 N/A N/A
S6110-1029-A1-BR 4x T1/E1 ION WITHOUT ETHERNET, 1310TX/1550RX, 20KM EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S6110-1029-A1-EU 4x T1/E1 ION WITHOUT ETHERNET, 1310TX/1550RX, 20KM EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S6110-1029-A1-JP 4x T1/E1 ION WITHOUT ETHERNET, 1310TX/1550RX, 20KM EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S6110-1029-A1-LA 4x T1/E1 ION WITHOUT ETHERNET, 1310TX/1550RX, 20KM EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S6110-1029-A1-NA 4x T1/E1 ION WITHOUT ETHERNET, 1310TX/1550RX, 20KM EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S6110-1029-A1-OZ 4x T1/E1 ION WITHOUT ETHERNET, 1310TX/1550RX, 20KM EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S6110-1029-A1-SA 4x T1/E1 ION WITHOUT ETHERNET, 1310TX/1550RX, 20KM EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S6110-1029-A1-UK 4x T1/E1 ION WITHOUT ETHERNET, 1310TX/1550RX, 20KM EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
C6110-1029-B1 4x T1/E1 ION WITHOUT ETHERNET, 1310TX/1550RX, 40KM EA  B  $  1,495.00 27.00%  $      1,091.35 N/A N/A
S6110-1029-B1-BR 4x T1/E1 ION WITHOUT ETHERNET, 1310TX/1550RX, 40KM EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S6110-1029-B1-EU 4x T1/E1 ION WITHOUT ETHERNET, 1310TX/1550RX, 40KM EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S6110-1029-B1-JP 4x T1/E1 ION WITHOUT ETHERNET, 1310TX/1550RX, 40KM EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S6110-1029-B1-LA 4x T1/E1 ION WITHOUT ETHERNET, 1310TX/1550RX, 40KM EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S6110-1029-B1-NA 4x T1/E1 ION WITHOUT ETHERNET, 1310TX/1550RX, 40KM EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S6110-1029-B1-OZ 4x T1/E1 ION WITHOUT ETHERNET, 1310TX/1550RX, 40KM EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S6110-1029-B1-SA 4x T1/E1 ION WITHOUT ETHERNET, 1310TX/1550RX, 40KM EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S6110-1029-B1-UK 4x T1/E1 ION WITHOUT ETHERNET, 1310TX/1550RX, 40KM EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
C6110-1029-A2 4x T1/E1 ION WITHOUT ETHERNET, 1550TX/1310RX, 20KM EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
S6110-1029-A2-BR 4x T1/E1 ION WITHOUT ETHERNET, 1550TX/1310RX, 20KM EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S6110-1029-A2-EU 4x T1/E1 ION WITHOUT ETHERNET, 1550TX/1310RX, 20KM EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S6110-1029-A2-JP 4x T1/E1 ION WITHOUT ETHERNET, 1550TX/1310RX, 20KM EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S6110-1029-A2-LA 4x T1/E1 ION WITHOUT ETHERNET, 1550TX/1310RX, 20KM EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S6110-1029-A2-NA 4x T1/E1 ION WITHOUT ETHERNET, 1550TX/1310RX, 20KM EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S6110-1029-A2-OZ 4x T1/E1 ION WITHOUT ETHERNET, 1550TX/1310RX, 20KM EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S6110-1029-A2-SA 4x T1/E1 ION WITHOUT ETHERNET, 1550TX/1310RX, 20KM EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S6110-1029-A2-UK 4x T1/E1 ION WITHOUT ETHERNET, 1550TX/1310RX, 20KM EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
C6110-1029-B2 4x T1/E1 ION WITHOUT ETHERNET, 1550TX/1310RX, 40KM EA  B  $  1,595.00 27.00%  $      1,164.35 N/A N/A
S6110-1029-B2-BR 4x T1/E1 ION WITHOUT ETHERNET, 1550TX/1310RX, 40KM EA  B  $  1,615.00 27.00%  $      1,178.95 N/A N/A
S6110-1029-B2-EU 4x T1/E1 ION WITHOUT ETHERNET, 1550TX/1310RX, 40KM EA  B  $  1,615.00 27.00%  $      1,178.95 N/A N/A
S6110-1029-B2-JP 4x T1/E1 ION WITHOUT ETHERNET, 1550TX/1310RX, 40KM EA  B  $  1,615.00 27.00%  $      1,178.95 N/A N/A
S6110-1029-B2-LA 4x T1/E1 ION WITHOUT ETHERNET, 1550TX/1310RX, 40KM EA  B  $  1,615.00 27.00%  $      1,178.95 N/A N/A
S6110-1029-B2-NA 4x T1/E1 ION WITHOUT ETHERNET, 1550TX/1310RX, 40KM EA  B  $  1,615.00 27.00%  $      1,178.95 N/A N/A
S6110-1029-B2-OZ 4x T1/E1 ION WITHOUT ETHERNET, 1550TX/1310RX, 40KM EA  B  $  1,615.00 27.00%  $      1,178.95 N/A N/A
S6110-1029-B2-SA 4x T1/E1 ION WITHOUT ETHERNET, 1550TX/1310RX, 40KM EA  B  $  1,615.00 27.00%  $      1,178.95 N/A N/A
S6110-1029-B2-UK 4x T1/E1 ION WITHOUT ETHERNET, 1550TX/1310RX, 40KM EA  B  $  1,615.00 27.00%  $      1,178.95 N/A N/A
C6110-1040 4x T1/E1 ION WITHOUT ETHERNET, 1xSFP EA  B  $     950.00 27.00%  $         693.50 N/A N/A
S6110-1040-BR 4x T1/E1 ION WITHOUT ETHERNET, 1xSFP EA  B  $     970.00 27.00%  $         708.10 N/A N/A
S6110-1040-EU 4x T1/E1 ION WITHOUT ETHERNET, 1xSFP EA  B  $     970.00 27.00%  $         708.10 N/A N/A
S6110-1040-JP 4x T1/E1 ION WITHOUT ETHERNET, 1xSFP EA  B  $     970.00 27.00%  $         708.10 N/A N/A
S6110-1040-LA 4x T1/E1 ION WITHOUT ETHERNET, 1xSFP EA  B  $     970.00 27.00%  $         708.10 N/A N/A
S6110-1040-NA 4x T1/E1 ION WITHOUT ETHERNET, 1xSFP EA  B  $     970.00 27.00%  $         708.10 N/A N/A
S6110-1040-OZ 4x T1/E1 ION WITHOUT ETHERNET, 1xSFP EA  B  $     970.00 27.00%  $         708.10 N/A N/A
S6110-1040-SA 4x T1/E1 ION WITHOUT ETHERNET, 1xSFP EA  B  $     970.00 27.00%  $         708.10 N/A N/A
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S6110-1040-UK 4x T1/E1 ION WITHOUT ETHERNET, 1xSFP EA  B  $     970.00 27.00%  $         708.10 N/A N/A
C6111-1040 4x T1/E1 ION WITHOUT ETHERNET, 2xSFP EA  B  $  1,050.00 27.00%  $         766.50 N/A N/A
S6111-1040-BR 4x T1/E1 ION WITHOUT ETHERNET, 2xSFP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S6111-1040-EU 4x T1/E1 ION WITHOUT ETHERNET, 2xSFP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S6111-1040-JP 4x T1/E1 ION WITHOUT ETHERNET, 2xSFP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S6111-1040-LA 4x T1/E1 ION WITHOUT ETHERNET, 2xSFP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S6111-1040-NA 4x T1/E1 ION WITHOUT ETHERNET, 2xSFP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S6111-1040-OZ 4x T1/E1 ION WITHOUT ETHERNET, 2xSFP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S6111-1040-SA 4x T1/E1 ION WITHOUT ETHERNET, 2xSFP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S6111-1040-UK 4x T1/E1 ION WITHOUT ETHERNET, 2xSFP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
C6110-1013 4x T1/E1 ION WITHOUT ETHERNET, MM SC, 2KM EA  B  $     995.00 27.00%  $         726.35 N/A N/A
S6110-1013-BR 4x T1/E1 ION WITHOUT ETHERNET, MM SC, 2KM EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S6110-1013-EU 4x T1/E1 ION WITHOUT ETHERNET, MM SC, 2KM EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S6110-1013-JP 4x T1/E1 ION WITHOUT ETHERNET, MM SC, 2KM EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S6110-1013-LA 4x T1/E1 ION WITHOUT ETHERNET, MM SC, 2KM EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S6110-1013-NA 4x T1/E1 ION WITHOUT ETHERNET, MM SC, 2KM EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S6110-1013-OZ 4x T1/E1 ION WITHOUT ETHERNET, MM SC, 2KM EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S6110-1013-SA 4x T1/E1 ION WITHOUT ETHERNET, MM SC, 2KM EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S6110-1013-UK 4x T1/E1 ION WITHOUT ETHERNET, MM SC, 2KM EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
C6110-1011 4x T1/E1 ION WITHOUT ETHERNET, MM ST, 2KM EA  B  $     995.00 27.00%  $         726.35 N/A N/A
S6110-1011-BR 4x T1/E1 ION WITHOUT ETHERNET, MM ST, 2KM EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S6110-1011-EU 4x T1/E1 ION WITHOUT ETHERNET, MM ST, 2KM EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S6110-1011-JP 4x T1/E1 ION WITHOUT ETHERNET, MM ST, 2KM EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S6110-1011-LA 4x T1/E1 ION WITHOUT ETHERNET, MM ST, 2KM EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S6110-1011-NA 4x T1/E1 ION WITHOUT ETHERNET, MM ST, 2KM EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S6110-1011-OZ 4x T1/E1 ION WITHOUT ETHERNET, MM ST, 2KM EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S6110-1011-SA 4x T1/E1 ION WITHOUT ETHERNET, MM ST, 2KM EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S6110-1011-UK 4x T1/E1 ION WITHOUT ETHERNET, MM ST, 2KM EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
C6110-1035 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 120KM EA  B  $  2,195.00 27.00%  $      1,602.35 N/A N/A
S6110-1035-BR 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 120KM EA  B  $  2,215.00 27.00%  $      1,616.95 N/A N/A
S6110-1035-EU 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 120KM EA  B  $  2,215.00 27.00%  $      1,616.95 N/A N/A
S6110-1035-JP 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 120KM EA  B  $  2,215.00 27.00%  $      1,616.95 N/A N/A
S6110-1035-LA 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 120KM EA  B  $  2,215.00 27.00%  $      1,616.95 N/A N/A
S6110-1035-NA 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 120KM EA  B  $  2,215.00 27.00%  $      1,616.95 N/A N/A
S6110-1035-OZ 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 120KM EA  B  $  2,215.00 27.00%  $      1,616.95 N/A N/A
S6110-1035-SA 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 120KM EA  B  $  2,215.00 27.00%  $      1,616.95 N/A N/A
S6110-1035-UK 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 120KM EA  B  $  2,215.00 27.00%  $      1,616.95 N/A N/A
C6110-1014 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 20KM EA  B  $  1,195.00 27.00%  $         872.35 N/A N/A
S6110-1014-BR 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 20KM EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
S6110-1014-EU 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 20KM EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
S6110-1014-JP 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 20KM EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
S6110-1014-LA 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 20KM EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
S6110-1014-NA 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 20KM EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
S6110-1014-OZ 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 20KM EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
S6110-1014-SA 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 20KM EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
S6110-1014-UK 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 20KM EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
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C6110-1015 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 40KM EA  B  $  1,495.00 27.00%  $      1,091.35 N/A N/A
S6110-1015-BR 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 40KM EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S6110-1015-EU 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 40KM EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S6110-1015-JP 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 40KM EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S6110-1015-LA 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 40KM EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S6110-1015-NA 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 40KM EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S6110-1015-OZ 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 40KM EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S6110-1015-SA 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 40KM EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S6110-1015-UK 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 40KM EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
C6110-1016 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 60KM EA  B  $  1,695.00 27.00%  $      1,237.35 N/A N/A
S6110-1016-BR 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 60KM EA  B  $  1,715.00 27.00%  $      1,251.95 N/A N/A
S6110-1016-EU 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 60KM EA  B  $  1,715.00 27.00%  $      1,251.95 N/A N/A
S6110-1016-JP 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 60KM EA  B  $  1,715.00 27.00%  $      1,251.95 N/A N/A
S6110-1016-LA 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 60KM EA  B  $  1,715.00 27.00%  $      1,251.95 N/A N/A
S6110-1016-NA 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 60KM EA  B  $  1,715.00 27.00%  $      1,251.95 N/A N/A
S6110-1016-OZ 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 60KM EA  B  $  1,715.00 27.00%  $      1,251.95 N/A N/A
S6110-1016-SA 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 60KM EA  B  $  1,715.00 27.00%  $      1,251.95 N/A N/A
S6110-1016-UK 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 60KM EA  B  $  1,715.00 27.00%  $      1,251.95 N/A N/A
C6110-1017 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 80KM EA  B  $  1,895.00 27.00%  $      1,383.35 N/A N/A
S6110-1017-BR 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 80KM EA  B  $  1,915.00 27.00%  $      1,397.95 N/A N/A
S6110-1017-EU 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 80KM EA  B  $  1,915.00 27.00%  $      1,397.95 N/A N/A
S6110-1017-JP 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 80KM EA  B  $  1,915.00 27.00%  $      1,397.95 N/A N/A
S6110-1017-LA 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 80KM EA  B  $  1,915.00 27.00%  $      1,397.95 N/A N/A
S6110-1017-NA 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 80KM EA  B  $  1,915.00 27.00%  $      1,397.95 N/A N/A
S6110-1017-OZ 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 80KM EA  B  $  1,915.00 27.00%  $      1,397.95 N/A N/A
S6110-1017-SA 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 80KM EA  B  $  1,915.00 27.00%  $      1,397.95 N/A N/A
S6110-1017-UK 4x T1/E1 ION WITHOUT ETHERNET, SM SC, 80KM EA  B  $  1,915.00 27.00%  $      1,397.95 N/A N/A
C4TEF1040-125 4X T1/E1 W/ETHERNET, 1-SFP EA  B  $  1,050.00 27.00%  $         766.50 N/A N/A
S4TEF1040-125-EU 4X T1/E1 w/ETHERNET, 1-SFP- EU EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S4TEF1040-125-JP 4X T1/E1 w/ETHERNET, 1-SFP- JP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S4TEF1040-125-LA 4X T1/E1 w/ETHERNET, 1-SFP- LA EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S4TEF1040-125-NA 4X T1/E1 w/ETHERNET, 1-SFP- NA EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S4TEF1040-125-OZ 4X T1/E1 w/ETHERNET, 1-SFP- OZ EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S4TEF1040-125-SA 4X T1/E1 w/ETHERNET, 1-SFP- SA EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S4TEF1040-125-UK 4X T1/E1 w/ETHERNET, 1-SFP- UK EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
C4TEF1040-145 4X T1/E1 W/ETHERNET, 2-SFP EA  B  $  1,150.00 27.00%  $         839.50 N/A N/A
S4TEF1040-145-EU 4X T1/E1 W/ETHERNET, 2-SFP- EU EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S4TEF1040-145-JP 4X T1/E1 W/ETHERNET, 2-SFP- JP EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S4TEF1040-145-LA 4X T1/E1 W/ETHERNET, 2-SFP- LA EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S4TEF1040-145-NA 4X T1/E1 W/ETHERNET, 2-SFP- NA EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S4TEF1040-145-OZ 4X T1/E1 W/ETHERNET, 2-SFP- OZ EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S4TEF1040-145-SA 4X T1/E1 W/ETHERNET, 2-SFP- SA EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S4TEF1040-145-UK 4X T1/E1 W/ETHERNET, 2-SFP- UK EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
C4TEF1013-125 4X T1E1 TO FIBER, 1300NM, MM SC, 2KM, W/ETHERNET EA  B  $  1,095.00 27.00%  $         799.35 N/A N/A
S4TEF1013-125-EU 4X T1E1 TO FIBER, 1300NM, MM SC, 2KM, W/ETHERNET- EU EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S4TEF1013-125-JP 4X T1E1 TO FIBER, 1300NM, MM SC, 2KM, W/ETHERNET- JP EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
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S4TEF1013-125-LA 4X T1E1 TO FIBER, 1300NM, MM SC, 2KM, W/ETHERNET- LA EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S4TEF1013-125-NA 4X T1E1 TO FIBER, 1300NM, MM SC, 2KM, W/ETHERNET- NA EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S4TEF1013-125-OZ 4X T1E1 TO FIBER, 1300NM, MM SC, 2KM, W/ETHERNET- OZ EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S4TEF1013-125-SA 4X T1E1 TO FIBER, 1300NM, MM SC, 2KM, W/ETHERNET- SA EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S4TEF1013-125-UK 4X T1E1 TO FIBER, 1300NM, MM SC, 2KM, W/ETHERNET- UK EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
C4TEF1013-120 4X T1E1 TO FIBER, 1300NM, MM SC, 2KM, W/O ETHERNET EA  B  $     995.00 27.00%  $         726.35 N/A N/A
S4TEF1013-120-EU 4X T1E1 TO FIBER, 1300NM, MM SC, 2KM, W/O ETHERNET- EU EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S4TEF1013-120-JP 4X T1E1 TO FIBER, 1300NM, MM SC, 2KM, W/O ETHERNET- JP EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S4TEF1013-120-LA 4X T1E1 TO FIBER, 1300NM, MM SC, 2KM, W/O ETHERNET- LA EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S4TEF1013-120-NA 4X T1E1 TO FIBER, 1300NM, MM SC, 2KM, W/O ETHERNET- NA EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S4TEF1013-120-OZ 4X T1E1 TO FIBER, 1300NM, MM SC, 2KM, W/O ETHERNET- OZ EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S4TEF1013-120-SA 4X T1E1 TO FIBER, 1300NM, MM SC, 2KM, W/O ETHERNET- SA EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S4TEF1013-120-UK 4X T1E1 TO FIBER, 1300NM, MM SC, 2KM, W/O ETHERNET- UK EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
C4TEF1011-125 4X T1E1 TO FIBER, 1300NM, MM ST, 2KM, W/ ETHERNET EA  B  $  1,095.00 27.00%  $         799.35 N/A N/A
S4TEF1011-125-EU 4X T1E1 TO FIBER, 1300NM, MM ST, 2KM, W/ ETHERNET- EU EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S4TEF1011-125-JP 4X T1E1 TO FIBER, 1300NM, MM ST, 2KM, W/ ETHERNET- JP EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S4TEF1011-125-LA 4X T1E1 TO FIBER, 1300NM, MM ST, 2KM, W/ ETHERNET- LA EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S4TEF1011-125-NA 4X T1E1 TO FIBER, 1300NM, MM ST, 2KM, W/ ETHERNET- NA EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S4TEF1011-125-OZ 4X T1E1 TO FIBER, 1300NM, MM ST, 2KM, W/ ETHERNET- OZ EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S4TEF1011-125-SA 4X T1E1 TO FIBER, 1300NM, MM ST, 2KM, W/ ETHERNET- SA EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
S4TEF1011-125-UK 4X T1E1 TO FIBER, 1300NM, MM ST, 2KM, W/ ETHERNET- UK EA  B  $  1,115.00 27.00%  $         813.95 N/A N/A
C4TEF1011-120 4X T1E1 TO FIBER, 1300NM, MM ST, 2KM, W/O ETHERNET EA  B  $     995.00 27.00%  $         726.35 N/A N/A
S4TEF1011-120-EU 4X T1E1 TO FIBER, 1300NM, MM ST, 2KM, W/O ETHERNET- EU EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S4TEF1011-120-JP 4X T1E1 TO FIBER, 1300NM, MM ST, 2KM, W/O ETHERNET- JP EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S4TEF1011-120-LA 4X T1E1 TO FIBER, 1300NM, MM ST, 2KM, W/O ETHERNET- LA EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S4TEF1011-120-NA 4X T1E1 TO FIBER, 1300NM, MM ST, 2KM, W/O ETHERNET- NA EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S4TEF1011-120-OZ 4X T1E1 TO FIBER, 1300NM, MM ST, 2KM, W/O ETHERNET- OZ EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S4TEF1011-120-SA 4X T1E1 TO FIBER, 1300NM, MM ST, 2KM, W/O ETHERNET- SA EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
S4TEF1011-120-UK 4X T1E1 TO FIBER, 1300NM, MM ST, 2KM, W/O ETHERNET- UK EA  B  $  1,015.00 27.00%  $         740.95 N/A N/A
C4TEF1014-125 4X T1E1 TO FIBER, 1310NM, SM SC, 20KM, W/ETHERNET EA  B  $  1,295.00 27.00%  $         945.35 N/A N/A
S4TEF1014-125-EU 4X T1E1 TO FIBER, 1310NM, SM SC, 20KM, W/ETHERNET- EU EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S4TEF1014-125-JP 4X T1E1 TO FIBER, 1310NM, SM SC, 20KM, W/ETHERNET- JP EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S4TEF1014-125-LA 4X T1E1 TO FIBER, 1310NM, SM SC, 20KM, W/ETHERNET- LA EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S4TEF1014-125-NA 4X T1E1 TO FIBER, 1310NM, SM SC, 20KM, W/ETHERNET- NA EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S4TEF1014-125-OZ 4X T1E1 TO FIBER, 1310NM, SM SC, 20KM, W/ETHERNET- OZ EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S4TEF1014-125-SA 4X T1E1 TO FIBER, 1310NM, SM SC, 20KM, W/ETHERNET- SA EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S4TEF1014-125-UK 4X T1E1 TO FIBER, 1310NM, SM SC, 20KM, W/ETHERNET-UK EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
C4TEF1014-120 4X T1E1 TO FIBER, 1310NM, SM SC, 20KM, W/O ETHERNET EA  B  $  1,195.00 27.00%  $         872.35 N/A N/A
S4TEF1014-120-EU 4X T1E1 TO FIBER, 1310NM, SM SC, 20KM, W/O ETHERNET- EU EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
S4TEF1014-120-JP 4X T1E1 TO FIBER, 1310NM, SM SC, 20KM, W/O ETHERNET- JP EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
S4TEF1014-120-LA 4X T1E1 TO FIBER, 1310NM, SM SC, 20KM, W/O ETHERNET- LA EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
S4TEF1014-120-NA 4X T1E1 TO FIBER, 1310NM, SM SC, 20KM, W/O ETHERNET- NA EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
S4TEF1014-120-OZ 4X T1E1 TO FIBER, 1310NM, SM SC, 20KM, W/O ETHERNET- OZ EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
S4TEF1014-120-SA 4X T1E1 TO FIBER, 1310NM, SM SC, 20KM, W/O ETHERNET- SA EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
S4TEF1014-120-UK 4X T1E1 TO FIBER, 1310NM, SM SC, 20KM, W/O ETHERNET- UK EA  B  $  1,215.00 27.00%  $         886.95 N/A N/A
S4TEF1029-125-EU 4X T1E1 TO FIBER, 1310TX/1550RX, 20KM, W/ETHERNET- EU EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
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S4TEF1029-125-JP 4X T1E1 TO FIBER, 1310TX/1550RX, 20KM, W/ETHERNET- JP EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S4TEF1029-125-LA 4X T1E1 TO FIBER, 1310TX/1550RX, 20KM, W/ETHERNET- LA EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S4TEF1029-125-NA 4X T1E1 TO FIBER, 1310TX/1550RX, 20KM, W/ETHERNET- NA EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S4TEF1029-125-OZ 4X T1E1 TO FIBER, 1310TX/1550RX, 20KM, W/ETHERNET- OZ EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S4TEF1029-125-SA 4X T1E1 TO FIBER, 1310TX/1550RX, 20KM, W/ETHERNET- SA EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S4TEF1029-125-UK 4X T1E1 TO FIBER, 1310TX/1550RX, 20KM, W/ETHERNET- UK EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
C4TEF1029-120 4X T1E1 TO FIBER, 1310TX/1550RX, 20KM, W/O ETHERNET EA  B  $  1,295.00 27.00%  $         945.35 N/A N/A
S4TEF1029-120-EU 4X T1E1 TO FIBER, 1310TX/1550RX, SM SC, 20KM, W/O ETHERNET EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S4TEF1029-120-JP 4X T1E1 TO FIBER, 1310TX/1550RX, SM SC, 20KM, W/O ETHERNET EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S4TEF1029-120-LA 4X T1E1 TO FIBER, 1310TX/1550RX, SM SC, 20KM, W/O ETHERNET EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S4TEF1029-120-NA 4X T1E1 TO FIBER, 1310TX/1550RX, SM SC, 20KM, W/O ETHERNET EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S4TEF1029-120-OZ 4X T1E1 TO FIBER, 1310TX/1550RX, SM SC, 20KM, W/O ETHERNET EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S4TEF1029-120-SA 4X T1E1 TO FIBER, 1310TX/1550RX, SM SC, 20KM, W/O ETHERNET EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
S4TEF1029-120-UK 4X T1E1 TO FIBER, 1310TX/1550RX, SM SC, 20KM, W/O ETHERNET EA  B  $  1,315.00 27.00%  $         959.95 N/A N/A
C4TEF1029-126 4X T1E1 TO FIBER, 1550TX/1310RX, 20KM, W/ETHERNET EA  B  $  1,495.00 27.00%  $      1,091.35 N/A N/A
S4TEF1029-126-EU 4X T1E1 TO FIBER, 1550TX/1310RX, 20KM, W/ETHERNET- EU EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S4TEF1029-126-JP 4X T1E1 TO FIBER, 1550TX/1310RX, 20KM, W/ETHERNET- JP EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S4TEF1029-126-LA 4X T1E1 TO FIBER, 1550TX/1310RX, 20KM, W/ETHERNET- LA EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S4TEF1029-126-NA 4X T1E1 TO FIBER, 1550TX/1310RX, 20KM, W/ETHERNET- NA EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S4TEF1029-126-OZ 4X T1E1 TO FIBER, 1550TX/1310RX, 20KM, W/ETHERNET- OZ EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S4TEF1029-126-SA 4X T1E1 TO FIBER, 1550TX/1310RX, 20KM, W/ETHERNET- SA EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
S4TEF1029-126-UK 4X T1E1 TO FIBER, 1550TX/1310RX, 20KM, W/ETHERNET- UK EA  B  $  1,515.00 27.00%  $      1,105.95 N/A N/A
C4TEF1029-121 4X T1E1 TO FIBER, 1550TX/1310RX, 20KM, W/O ETHERNET EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
S4TEF1029-121-EU 4X T1E1 TO FIBER, 1550TX/1310RX, SM SC, 20KM, W/O ETHERNET EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S4TEF1029-121-JP 4X T1E1 TO FIBER, 1550TX/1310RX, SM SC, 20KM, W/O ETHERNET EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S4TEF1029-121-LA 4X T1E1 TO FIBER, 1550TX/1310RX, SM SC, 20KM, W/O ETHERNET EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S4TEF1029-121-NA 4X T1E1 TO FIBER, 1550TX/1310RX, SM SC, 20KM, W/O ETHERNET EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S4TEF1029-121-OZ 4X T1E1 TO FIBER, 1550TX/1310RX, SM SC, 20KM, W/O ETHERNET EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S4TEF1029-121-SA 4X T1E1 TO FIBER, 1550TX/1310RX, SM SC, 20KM, W/O ETHERNET EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
S4TEF1029-121-UK 4X T1E1 TO FIBER, 1550TX/1310RX, SM SC, 20KM, W/O ETHERNET EA  B  $  1,415.00 27.00%  $      1,032.95 N/A N/A
C4TEF1040-120 4X T1E1 W/O ETHERNET, 1-SFP EA  B  $     950.00 27.00%  $         693.50 N/A N/A
C4TEF1040-140 4X T1E1 W/O ETHERNET, 2-SFP EA  B  $  1,050.00 27.00%  $         766.50 N/A N/A
S4TEF1040-120-EU 4X T1E1, W/O ETHERNET, 1-SFP- EU EA  B  $     970.00 27.00%  $         708.10 N/A N/A
S4TEF1040-120-JP 4X T1E1, W/O ETHERNET, 1-SFP- JP EA  B  $     970.00 27.00%  $         708.10 N/A N/A
S4TEF1040-120-LA 4X T1E1, W/O ETHERNET, 1-SFP- LA EA  B  $     970.00 27.00%  $         708.10 N/A N/A
S4TEF1040-120-NA 4X T1E1, W/O ETHERNET, 1-SFP- NA EA  B  $     970.00 27.00%  $         708.10 N/A N/A
S4TEF1040-120-OZ 4X T1E1, W/O ETHERNET, 1-SFP- OZ EA  B  $     970.00 27.00%  $         708.10 N/A N/A
S4TEF1040-120-SA 4X T1E1, W/O ETHERNET, 1-SFP- SA EA  B  $     970.00 27.00%  $         708.10 N/A N/A
S4TEF1040-120-UK 4X T1E1, W/O ETHERNET, 1-SFP- UK EA  B  $     970.00 27.00%  $         708.10 N/A N/A
S4TEF1040-140-EU 4X T1E1, W/O ETHERNET, 2-SFP- EU EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S4TEF1040-140-JP 4X T1E1, W/O ETHERNET, 2-SFP- JP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S4TEF1040-140-LA 4X T1E1, W/O ETHERNET, 2-SFP- LA EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S4TEF1040-140-NA 4X T1E1, W/O ETHERNET, 2-SFP- NA EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S4TEF1040-140-OZ 4X T1E1, W/O ETHERNET, 2-SFP- OZ EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S4TEF1040-140-SA 4X T1E1, W/O ETHERNET, 2-SFP- SA EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
S4TEF1040-140-UK 4X T1E1, W/O ETHERNET, 2-SFP- UK EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
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CWDM-M551LCR 5 CHAN MUX/DEMUX,1510/1530/1550/1570 + 1310NM, DUPL LC EA  B  $  2,955.00 27.00%  $      2,157.15 N/A N/A
CWDM-M551SCR 5 CHAN MUX/DEMUX,1510/1530/1550/1570 + 1310NM, DUPL SC EA  B  $  2,750.00 27.00%  $      2,007.50 N/A N/A
CWDM-M553LCR 5 CHAN MUX/DEMUX,1530 - 1590+1310, DUPL LC EA  B  $  2,955.00 27.00%  $      2,157.15 N/A N/A
CWDM-M553SCR 5 CHAN MUX/DEMUX,1530 - 1590+1310,DUPL SC EA  B  $  2,750.00 27.00%  $      2,007.50 N/A N/A
CWDM-M555LCR 5 CHAN MUX/DEMUX,1550 - 1610+1310,DUPL LC EA  B  $  2,955.00 27.00%  $      2,157.15 N/A N/A
CWDM-M555SCR 5 CHAN MUX/DEMUX,1550 - 1610+1310,DUPL SC EA  B  $  2,750.00 27.00%  $      2,007.50 N/A N/A
CWDM-M847LCR 8 CHAN MUX/DEMUX,1470-1610,DUPL LC EA  B  $  4,225.00 27.00%  $      3,084.25 N/A N/A
CWDM-M847SCR 8 CHAN MUX/DEMUX,1470-1610,DUPL SC EA  B  $  3,950.00 27.00%  $      2,883.50 N/A N/A
PB-TDM-8-DC 8 Port T1/E1 CESoPSN unit - DC EA  B  $  4,264.00 27.00%  $      3,112.72 N/A N/A
PB-TDM-8-AC-EU 8 Port T1/E1 CESoPSN unit - EU EA  B  $  4,395.00 27.00%  $      3,208.35 N/A N/A
PB-TDM-8-AC-JP 8 Port T1/E1 CESoPSN unit - JP EA  B  $  4,395.00 27.00%  $      3,208.35 N/A N/A
PB-TDM-8-AC-LA 8 Port T1/E1 CESoPSN unit - LA EA  B  $  4,395.00 27.00%  $      3,208.35 N/A N/A
PB-TDM-8-AC-NA 8 Port T1/E1 CESoPSN unit - NA EA  B  $  4,395.00 27.00%  $      3,208.35 N/A N/A
PB-TDM-8-AC-OZ 8 Port T1/E1 CESoPSN unit - OZ EA  B  $  4,395.00 27.00%  $      3,208.35 N/A N/A
PB-TDM-8-AC-SA 8 Port T1/E1 CESoPSN unit - SA EA  B  $  4,395.00 27.00%  $      3,208.35 N/A N/A
PB-TDM-8-AC-UK 8 Port T1/E1 CESoPSN unit - UK EA  B  $  4,395.00 27.00%  $      3,208.35 N/A N/A
MB-8-DC 8 Port T1/E1 MediaBand - DC EA  B  $  4,264.00 27.00%  $      3,112.72 N/A N/A
MB-8-AC-EU 8 Port T1/E1 MediaBand - EU EA  B  $  4,395.00 27.00%  $      3,208.35 N/A N/A
MB-8-AC-JP 8 Port T1/E1 MediaBand - JP EA  B  $  4,395.00 27.00%  $      3,208.35 N/A N/A
MB-8-AC-LA 8 Port T1/E1 MediaBand - LA EA  B  $  4,395.00 27.00%  $      3,208.35 N/A N/A
MB-8-AC-OZ 8 Port T1/E1 MediaBand - OZ EA  B  $  4,395.00 27.00%  $      3,208.35 N/A N/A
MB-8-AC-SA 8 Port T1/E1 MediaBand - SA EA  B  $  4,395.00 27.00%  $      3,208.35 N/A N/A
MB-8-AC-UK 8 Port T1/E1 MediaBand - UK EA  B  $  4,395.00 27.00%  $      3,208.35 N/A N/A
MB-8-AC-NA 8 Port T1/E1 MediaBand- NA EA  B  $  4,395.00 27.00%  $      3,208.35 N/A N/A
CPSMC0810-100 8 -Slot Chassis with DC Power Supply EA  B  $     835.00 27.00%  $         609.55 N/A N/A
MIL-SM8TXAF2GPA-JP 8-PORT 10/100 SW ITCH W/FULL POE SUPPORT EA  B  $     595.00 27.00%  $         434.35 N/A N/A
MIL-SM8TXAF2GPA-LA 8-PORT 10/100 SW ITCH W/FULL POE SUPPORT EA  B  $     595.00 27.00%  $         434.35 N/A N/A
MIL-SM8TXAF2GPA-NA 8-PORT 10/100 SW ITCH W/FULL POE SUPPORT EA  B  $     595.00 27.00%  $         434.35 N/A N/A
MIL-SM8TXAF2GPA-OZ 8-PORT 10/100 SW ITCH W/FULL POE SUPPORT EA  B  $     595.00 27.00%  $         434.35 N/A N/A
MIL-SM8TXAF2GPA-SA 8-PORT 10/100 SW ITCH W/FULL POE SUPPORT EA  B  $     595.00 27.00%  $         434.35 N/A N/A
MIL-SM8TXAF2GPA-UK 8-PORT 10/100 SW ITCH W/FULL POE SUPPORT EA  B  $     595.00 27.00%  $         434.35 N/A N/A
MIL-SM8TXAF2GPA-EU 8-PORT 10/100 SWITCH W/FULL POE SUPPORT EA  B  $     595.00 27.00%  $         434.35 N/A N/A
MIL-SM8TXAF2GPA-BR 8-PORT 10/100 SWITCH W/FULL POE SUPPORT W/BR EA  B  $     595.00 27.00%  $         434.35 N/A N/A

CPSMC0800-100-GD-NA 8-Slot chassis pre-loaded with a CGETF1024-110 and a CFETF1011-110 for General 
Dynamics with -NA Power Cord EA B  $  2,400.00 27.0%  $      1,752.00 N/A N/A

CWDM-M947LCR 9 CHAN MUX/DEMUX, 1470-1610+1310,DUPL LC EA  B  $  4,720.00 27.00%  $      3,445.60 N/A N/A
CWDM-M947SCR 9 CHAN MUX/DEMUX, 1470-1610+1310,DUPL SC EA  B  $  4,400.00 27.00%  $      3,212.00 N/A N/A
CPSMP-205-BR AC 160W P/S MODULE N2POWER XL160 W/BR EA  B  $     460.00 27.00%  $         335.80 N/A N/A
CPSMP-205-EU AC 160W P/S MODULE N2POWER XL160 W/EU EA  B  $     460.00 27.00%  $         335.80 N/A N/A
CPSMP-205-JP AC 160W P/S MODULE N2POWER XL160 W/JP EA  B  $     460.00 27.00%  $         335.80 N/A N/A
CPSMP-205-NA AC 160W P/S MODULE N2POWER XL160 W/NA EA  B  $     460.00 27.00%  $         335.80 N/A N/A
CPSMP-205-OZ AC 160W P/S MODULE N2POWER XL160 W/OZ EA  B  $     460.00 27.00%  $         335.80 N/A N/A
CPSMP-205-SA AC 160W P/S MODULE N2POWER XL160 W/SA EA  B  $     460.00 27.00%  $         335.80 N/A N/A
CPSMP-205-UK AC 160W P/S MODULE N2POWER XL160 W/UK EA  B  $     460.00 27.00%  $         335.80 N/A N/A
PB-MB-PSU-AC-BR AC Power Supply for 2 RU PacketBand or MediaBand Chassis EA  B  $     295.00 27.00%  $         215.35 N/A N/A
PB-MB-PSU-AC-EU AC Power Supply for 2 RU PacketBand or MediaBand Chassis EA  B  $     295.00 27.00%  $         215.35 N/A N/A
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PB-MB-PSU-AC-JP AC Power Supply for 2 RU PacketBand or MediaBand Chassis EA  B  $     295.00 27.00%  $         215.35 N/A N/A
PB-MB-PSU-AC-LA AC Power Supply for 2 RU PacketBand or MediaBand Chassis EA  B  $     295.00 27.00%  $         215.35 N/A N/A
PB-MB-PSU-AC-NA AC Power Supply for 2 RU PacketBand or MediaBand Chassis EA  B  $     295.00 27.00%  $         215.35 N/A N/A
PB-MB-PSU-AC-OZ AC Power Supply for 2 RU PacketBand or MediaBand Chassis EA  B  $     295.00 27.00%  $         215.35 N/A N/A
PB-MB-PSU-AC-SA AC Power Supply for 2 RU PacketBand or MediaBand Chassis EA  B  $     295.00 27.00%  $         215.35 N/A N/A
PB-MB-PSU-AC-UK AC Power Supply for 2 RU PacketBand or MediaBand Chassis EA  B  $     295.00 27.00%  $         215.35 N/A N/A
IONPS-A-EU AC POWER SUPPLY(CH3) W/EU EA  B  $     790.00 27.00%  $         576.70 N/A N/A
IONPS-A-JP AC POWER SUPPLY(CH3) W/JP EA  B  $     790.00 27.00%  $         576.70 N/A N/A
IONPS-A-NA AC POWER SUPPLY(CH3) W/NA EA  B  $     790.00 27.00%  $         576.70 N/A N/A
IONPS-A-OZ AC POWER SUPPLY(CH3) W/OZ EA  B  $     790.00 27.00%  $         576.70 N/A N/A
IONPS-A-SA AC POWER SUPPLY(CH3) W/SA EA  B  $     790.00 27.00%  $         576.70 N/A N/A
IONPS-A-UK AC POWER SUPPLY(CH3) W/UK EA  B  $     790.00 27.00%  $         576.70 N/A N/A
CES-PSU-AC-AR AC POWER SUPPLY, 28MM FAN, UNIV CHASSIS, AR EA  B  $     350.00 27.00%  $         255.50 N/A N/A
CES-PSU-AC-BR AC POWER SUPPLY, 28MM FAN, UNIV CHASSIS, BR EA  B  $     350.00 27.00%  $         255.50 N/A N/A
CES-PSU-AC-EU AC POWER SUPPLY, 28MM FAN, UNIV CHASSIS, EU EA  B  $     350.00 27.00%  $         255.50 N/A N/A
CES-PSU-AC-JP AC POWER SUPPLY, 28MM FAN, UNIV CHASSIS, JP EA  B  $     350.00 27.00%  $         255.50 N/A N/A
CES-PSU-AC-LA AC POWER SUPPLY, 28MM FAN, UNIV CHASSIS, LA EA  B  $     350.00 27.00%  $         255.50 N/A N/A
CES-PSU-AC-NA AC POWER SUPPLY, 28MM FAN, UNIV CHASSIS, NA EA  B  $     350.00 27.00%  $         255.50 N/A N/A
CES-PSU-AC-OZ AC POWER SUPPLY, 28MM FAN, UNIV CHASSIS, OZ EA  B  $     350.00 27.00%  $         255.50 N/A N/A
CES-PSU-AC-SA AC POWER SUPPLY, 28MM FAN, UNIV CHASSIS, SA EA  B  $     350.00 27.00%  $         255.50 N/A N/A
CES-PSU-AC-UK AC POWER SUPPLY, 28MM FAN, UNIV CHASSIS, UK EA  B  $     350.00 27.00%  $         255.50 N/A N/A
CPSMP-180-BR AC Redundant Power Supply BR EA  B  $     125.00 27.00%  $           91.25 N/A N/A
CPSMP-180-EU AC Redundant Power Supply EU EA  B  $     125.00 27.00%  $           91.25 N/A N/A
CPSMP-180-JP AC Redundant Power Supply JP EA  B  $     125.00 27.00%  $           91.25 N/A N/A
CPSMP-180-NA AC Redundant Power Supply NA EA  B  $     125.00 27.00%  $           91.25 N/A N/A
CPSMP-180-OZ AC Redundant Power Supply OZ EA  B  $     125.00 27.00%  $           91.25 N/A N/A
CPSMP-180-SA AC Redundant Power Supply SA EA  B  $     125.00 27.00%  $           91.25 N/A N/A
CPSMP-180-UK AC Redundant Power Supply UK EA  B  $     125.00 27.00%  $           91.25 N/A N/A
CPSMP-120-BR ACP/SMODULECPSMC1300BRP/S EA  B  $     350.00 27.00%  $         255.50 N/A N/A
CPSMP-120-EU ACP/SMODULECPSMC1300EUP/S EA  B  $     350.00 27.00%  $         255.50 N/A N/A
CPSMP-120-JP ACP/SMODULECPSMC1300JPP/S EA  B  $     350.00 27.00%  $         255.50 N/A N/A
CPSMP-120-NA ACP/SMODULECPSMC1300NAP/S EA  B  $     350.00 27.00%  $         255.50 N/A N/A
CPSMP-120-OZ ACP/SMODULECPSMC1300OZP/S EA  B  $     350.00 27.00%  $         255.50 N/A N/A
CPSMP-120-SA ACP/SMODULECPSMC1300SAP/S EA  B  $     350.00 27.00%  $         255.50 N/A N/A
CPSMP-120-UK ACP/SMODULECPSMC1300UKP/S EA  B  $     350.00 27.00%  $         255.50 N/A N/A
CNVG-EMS-PLU100 Add 100 Network Elements EA  B  $  3,800.00 27.00%  $      2,774.00 N/A N/A
CNVG-EMS-PLU500 Add 500 Network Elements EA  B  $10,000.00 27.00%  $      7,300.00 N/A N/A
CPSMC0800-100-BR Base 8 -Slot Chassis AC BR P/S EA  B  $     485.00 27.00%  $         354.05 N/A N/A
CPSMC0800-100-EU Base 8 -Slot Chassis AC EU P/S EA  B  $     485.00 27.00%  $         354.05 N/A N/A
CPSMC0800-100-JP Base 8 -Slot Chassis AC JP P/S EA  B  $     485.00 27.00%  $         354.05 N/A N/A
CPSMC0800-100-NA Base 8 -Slot Chassis AC NA P/S EA  B  $     485.00 27.00%  $         354.05 N/A N/A
CPSMC0800-100-OZ Base 8 -Slot Chassis AC OZ P/S EA  B  $     485.00 27.00%  $         354.05 N/A N/A
CPSMC0800-100-SA Base 8 -Slot Chassis AC SA P/S EA  B  $     485.00 27.00%  $         354.05 N/A N/A
CPSMC0800-100-UK Base 8 -Slot Chassis AC UK P/S EA  B  $     485.00 27.00%  $         354.05 N/A N/A
CPSMC1800-200-EU BASECHASSIS18SLOTCHIIBW/EUPS EA  B  $     840.00 27.00%  $         613.20 N/A N/A
CPSMC1800-200-JP BASECHASSIS18SLOTCHIIBW/JPPS EA  B  $     840.00 27.00%  $         613.20 N/A N/A
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CPSMC1800-200-OZ BASECHASSIS18SLOTCHIIBW/OZPS EA  B  $     840.00 27.00%  $         613.20 N/A N/A
CPSMC1800-200-SA BASECHASSIS18SLOTCHIIBW/SAPS EA  B  $     840.00 27.00%  $         613.20 N/A N/A
CPSMC1800-200-UK BASECHASSIS18SLOTCHIIBW/UKPS EA  B  $     840.00 27.00%  $         613.20 N/A N/A
CPSMM-200 BASEMGT MOD POINT SYSTEM EA  B  $     525.00 27.00%  $         383.25 N/A N/A
530DCE-3 CABLE, 26M - RS530 DB25F, DCE, SERIAL, 3M EA  B  $     125.00 27.00%  $           91.25 N/A N/A
530DTE-3 CABLE, 26M - RS530 DB25M, DTE, SERIAL, 3M EA  B  $     125.00 27.00%  $           91.25 N/A N/A
21DCE-3 CABLE, 26M - X.21 DB15F, DCE, SERIAL EA  B  $     125.00 27.00%  $           91.25 N/A N/A
21DTE-3 CABLE, 26M - X.21 DB15M, DTE, SERIAL EA  B  $     125.00 27.00%  $           91.25 N/A N/A
CPSMC1810-200 CHASSIS DC POWER SUPPLY EA  B  $     965.00 27.00%  $         704.45 N/A N/A
CPSFM-200 CHASSISII BACK PLANE FAN MODULE EA  B  $     155.00 27.00%  $         113.15 N/A N/A
CPSMC1910-100 CPSMC1910-100 19SlotPtSysChsw/48VPowerSupply EA  B  $     895.00 27.00%  $         653.35 N/A N/A
PB-MB-PSU-DC DC Power Supply for 2 RU PacketBand or MediaBand Chassis EA  B  $     225.00 27.00%  $         164.25 N/A N/A
CES-PSU-DC DC POWER SUPPLY, 28MM FAN, UNIV CHASSIS EA  B  $     350.00 27.00%  $         255.50 N/A N/A
CPSMP-190 DC REDUNDANT POWER SPLY 8 SLOT EA  B  $     495.00 27.00%  $         361.35 N/A N/A
DRBM DIN RAIL BRACKET MINI KIT EA B  $       25.00 27.0%  $           18.25 N/A N/A
WMBD-F DIN RAIL FLAT WALL MOUNT KIT EA  B  $       10.00 27.00%  $             7.30 N/A N/A
WMBD-FS DIN RAIL FLAT WALL SM MNT KIT EA  B  $       10.00 27.00%  $             7.30 N/A N/A
WMBD-P DIN RAIL MOUNT KIT FOR SFEPE EA  B  $       20.00 27.00%  $           14.60 N/A N/A
WMBD-E DIN RAIL VERT WALL EXT MNT KIT EA  B  $       10.00 27.00%  $             7.30 N/A N/A
WMBD DIN RAIL VERT WALL MOUNT KIT EA  B  $       10.00 27.00%  $             7.30 N/A N/A
IONDCR-R1 DRY CONTACT RELAY MODULE W/BMI EA  B  $     160.00 27.00%  $         116.80 N/A N/A
IONDCR DRY CONTACT RELAY MODULE(CH3) EA  B  $     160.00 27.00%  $         116.80 N/A N/A
CCSCF3029-110 DS3/E3 BNC, 1310TX/1550RX, 20KM, EXT TEMP EA  B  $  1,875.00 27.00%  $      1,368.75 N/A N/A
SCSCF3029-110-EU DS3/E3 BNC, 1310TX/1550RX, 20KM, EXT TEMP W/EU EA  B  $  1,875.00 27.00%  $      1,368.75 N/A N/A
SCSCF3029-110-JP DS3/E3 BNC, 1310TX/1550RX, 20KM, EXT TEMP W/JP EA  B  $  1,875.00 27.00%  $      1,368.75 N/A N/A
SCSCF3029-110-LA DS3/E3 BNC, 1310TX/1550RX, 20KM, EXT TEMP W/LA EA  B  $  1,875.00 27.00%  $      1,368.75 N/A N/A
SCSCF3029-110-NA DS3/E3 BNC, 1310TX/1550RX, 20KM, EXT TEMP W/NA EA  B  $  1,875.00 27.00%  $      1,368.75 N/A N/A
SCSCF3029-110-OZ DS3/E3 BNC, 1310TX/1550RX, 20KM, EXT TEMP W/OZ EA  B  $  1,875.00 27.00%  $      1,368.75 N/A N/A
SCSCF3029-110-SA DS3/E3 BNC, 1310TX/1550RX, 20KM, EXT TEMP W/SA EA  B  $  1,875.00 27.00%  $      1,368.75 N/A N/A
SCSCF3029-110-UK DS3/E3 BNC, 1310TX/1550RX, 20KM, EXT TEMP W/UK EA  B  $  1,875.00 27.00%  $      1,368.75 N/A N/A
SCSCF3029-112-EU DS3/E3 BNC, 1310TX/1550RX, 40KM, EXT TEMP W/EU EA  B  $  2,195.00 27.00%  $      1,602.35 N/A N/A
SCSCF3029-112-JP DS3/E3 BNC, 1310TX/1550RX, 40KM, EXT TEMP W/JP EA  B  $  2,195.00 27.00%  $      1,602.35 N/A N/A
SCSCF3029-112-LA DS3/E3 BNC, 1310TX/1550RX, 40KM, EXT TEMP W/LA EA  B  $  2,195.00 27.00%  $      1,602.35 N/A N/A
SCSCF3029-112-NA DS3/E3 BNC, 1310TX/1550RX, 40KM, EXT TEMP W/NA EA  B  $  2,195.00 27.00%  $      1,602.35 N/A N/A
SCSCF3029-112-OZ DS3/E3 BNC, 1310TX/1550RX, 40KM, EXT TEMP W/OZ EA  B  $  2,195.00 27.00%  $      1,602.35 N/A N/A
SCSCF3029-112-SA DS3/E3 BNC, 1310TX/1550RX, 40KM, EXT TEMP W/SA EA  B  $  2,195.00 27.00%  $      1,602.35 N/A N/A
SCSCF3029-112-UK DS3/E3 BNC, 1310TX/1550RX, 40KM, EXT TEMP W/UK EA  B  $  2,195.00 27.00%  $      1,602.35 N/A N/A
SCSCF3029-116-EU DS3/E3 BNC, 1310TX/1550RX, 80KM, EXT TEMP W/EU EA  B  $  2,795.00 27.00%  $      2,040.35 N/A N/A
SCSCF3029-116-JP DS3/E3 BNC, 1310TX/1550RX, 80KM, EXT TEMP W/JP EA  B  $  2,795.00 27.00%  $      2,040.35 N/A N/A
SCSCF3029-116-LA DS3/E3 BNC, 1310TX/1550RX, 80KM, EXT TEMP W/LA EA  B  $  2,795.00 27.00%  $      2,040.35 N/A N/A
SCSCF3029-116-NA DS3/E3 BNC, 1310TX/1550RX, 80KM, EXT TEMP W/NA EA  B  $  2,795.00 27.00%  $      2,040.35 N/A N/A
SCSCF3029-116-OZ DS3/E3 BNC, 1310TX/1550RX, 80KM, EXT TEMP W/OZ EA  B  $  2,795.00 27.00%  $      2,040.35 N/A N/A
SCSCF3029-116-SA DS3/E3 BNC, 1310TX/1550RX, 80KM, EXT TEMP W/SA EA  B  $  2,795.00 27.00%  $      2,040.35 N/A N/A
SCSCF3029-116-UK DS3/E3 BNC, 1310TX/1550RX, 80KM, EXT TEMP W/UK EA  B  $  2,795.00 27.00%  $      2,040.35 N/A N/A
CCSCF3029-111 DS3/E3 BNC, 1550TX/1310RX, 20KM, EXT TEMP EA  B  $  1,975.00 27.00%  $      1,441.75 N/A N/A
SCSCF3029-111-EU DS3/E3 BNC, 1550TX/1310RX, 20KM, EXT TEMP W/EU EA  B  $  1,975.00 27.00%  $      1,441.75 N/A N/A
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SCSCF3029-111-JP DS3/E3 BNC, 1550TX/1310RX, 20KM, EXT TEMP W/JP EA  B  $  1,975.00 27.00%  $      1,441.75 N/A N/A
SCSCF3029-111-LA DS3/E3 BNC, 1550TX/1310RX, 20KM, EXT TEMP W/LA EA  B  $  1,975.00 27.00%  $      1,441.75 N/A N/A
SCSCF3029-111-NA DS3/E3 BNC, 1550TX/1310RX, 20KM, EXT TEMP W/NA EA  B  $  1,975.00 27.00%  $      1,441.75 N/A N/A
SCSCF3029-111-OZ DS3/E3 BNC, 1550TX/1310RX, 20KM, EXT TEMP W/OZ EA  B  $  1,975.00 27.00%  $      1,441.75 N/A N/A
SCSCF3029-111-SA DS3/E3 BNC, 1550TX/1310RX, 20KM, EXT TEMP W/SA EA  B  $  1,975.00 27.00%  $      1,441.75 N/A N/A
SCSCF3029-111-UK DS3/E3 BNC, 1550TX/1310RX, 20KM, EXT TEMP W/UK EA  B  $  1,975.00 27.00%  $      1,441.75 N/A N/A
SCSCF3029-113-EU DS3/E3 BNC, 1550TX/1310RX, 40KM, EXT TEMP W/EU EA  B  $  2,295.00 27.00%  $      1,675.35 N/A N/A
SCSCF3029-113-JP DS3/E3 BNC, 1550TX/1310RX, 40KM, EXT TEMP W/JP EA  B  $  2,295.00 27.00%  $      1,675.35 N/A N/A
SCSCF3029-113-LA DS3/E3 BNC, 1550TX/1310RX, 40KM, EXT TEMP W/LA EA  B  $  2,295.00 27.00%  $      1,675.35 N/A N/A
SCSCF3029-113-NA DS3/E3 BNC, 1550TX/1310RX, 40KM, EXT TEMP W/NA EA  B  $  2,295.00 27.00%  $      1,675.35 N/A N/A
SCSCF3029-113-OZ DS3/E3 BNC, 1550TX/1310RX, 40KM, EXT TEMP W/OZ EA  B  $  2,295.00 27.00%  $      1,675.35 N/A N/A
SCSCF3029-113-SA DS3/E3 BNC, 1550TX/1310RX, 40KM, EXT TEMP W/SA EA  B  $  2,295.00 27.00%  $      1,675.35 N/A N/A
SCSCF3029-113-UK DS3/E3 BNC, 1550TX/1310RX, 40KM, EXT TEMP W/UK EA  B  $  2,295.00 27.00%  $      1,675.35 N/A N/A
SCSCF3029-115-EU DS3/E3 BNC, 1550TX/1310RX, 60KM, EXT TEMP W/EU EA  B  $  2,595.00 27.00%  $      1,894.35 N/A N/A
SCSCF3029-115-JP DS3/E3 BNC, 1550TX/1310RX, 60KM, EXT TEMP W/JP EA  B  $  2,595.00 27.00%  $      1,894.35 N/A N/A
SCSCF3029-115-LA DS3/E3 BNC, 1550TX/1310RX, 60KM, EXT TEMP W/LA EA  B  $  2,595.00 27.00%  $      1,894.35 N/A N/A
SCSCF3029-115-NA DS3/E3 BNC, 1550TX/1310RX, 60KM, EXT TEMP W/NA EA  B  $  2,595.00 27.00%  $      1,894.35 N/A N/A
SCSCF3029-115-OZ DS3/E3 BNC, 1550TX/1310RX, 60KM, EXT TEMP W/OZ EA  B  $  2,595.00 27.00%  $      1,894.35 N/A N/A
SCSCF3029-115-SA DS3/E3 BNC, 1550TX/1310RX, 60KM, EXT TEMP W/SA EA  B  $  2,595.00 27.00%  $      1,894.35 N/A N/A
SCSCF3029-115-UK DS3/E3 BNC, 1550TX/1310RX, 60KM, EXT TEMP W/UK EA  B  $  2,595.00 27.00%  $      1,894.35 N/A N/A
SCSCF3029-117-EU DS3/E3 BNC, 1550TX/1310RX, 80KM, EXT TEMP W/EU EA  B  $  2,895.00 27.00%  $      2,113.35 N/A N/A
SCSCF3029-117-JP DS3/E3 BNC, 1550TX/1310RX, 80KM, EXT TEMP W/JP EA  B  $  2,895.00 27.00%  $      2,113.35 N/A N/A
SCSCF3029-117-LA DS3/E3 BNC, 1550TX/1310RX, 80KM, EXT TEMP W/LA EA  B  $  2,895.00 27.00%  $      2,113.35 N/A N/A
SCSCF3029-117-NA DS3/E3 BNC, 1550TX/1310RX, 80KM, EXT TEMP W/NA EA  B  $  2,895.00 27.00%  $      2,113.35 N/A N/A
SCSCF3029-117-OZ DS3/E3 BNC, 1550TX/1310RX, 80KM, EXT TEMP W/OZ EA  B  $  2,895.00 27.00%  $      2,113.35 N/A N/A
SCSCF3029-117-SA DS3/E3 BNC, 1550TX/1310RX, 80KM, EXT TEMP W/SA EA  B  $  2,895.00 27.00%  $      2,113.35 N/A N/A
SCSCF3029-117-UK DS3/E3 BNC, 1550TX/1310RX, 80KM, EXT TEMP W/UK EA  B  $  2,895.00 27.00%  $      2,113.35 N/A N/A
CCSCF3013-110 DS3/E3 DUAL BNC, MM SC, 2KM, EXT TEMP EA  B  $     715.00 27.00%  $         521.95 N/A N/A
SCSCF3013-110-EU DS3/E3 DUAL BNC, MM SC, 2KM, EXT TEMP W/EU EA  B  $     735.00 27.00%  $         536.55 N/A N/A
SCSCF3013-110-JP DS3/E3 DUAL BNC, MM SC, 2KM, EXT TEMP W/JP EA  B  $     735.00 27.00%  $         536.55 N/A N/A
SCSCF3013-110-LA DS3/E3 DUAL BNC, MM SC, 2KM, EXT TEMP W/LA EA  B  $     735.00 27.00%  $         536.55 N/A N/A
SCSCF3013-110-NA DS3/E3 DUAL BNC, MM SC, 2KM, EXT TEMP W/NA EA  B  $     735.00 27.00%  $         536.55 N/A N/A
SCSCF3013-110-OZ DS3/E3 DUAL BNC, MM SC, 2KM, EXT TEMP W/OZ EA  B  $     735.00 27.00%  $         536.55 N/A N/A
SCSCF3013-110-SA DS3/E3 DUAL BNC, MM SC, 2KM, EXT TEMP W/SA EA  B  $     735.00 27.00%  $         536.55 N/A N/A
SCSCF3013-110-UK DS3/E3 DUAL BNC, MM SC, 2KM, EXT TEMP W/UK EA  B  $     735.00 27.00%  $         536.55 N/A N/A
CCSCF3011-110 DS3/E3 DUAL BNC, MM ST, 2KM, EXT TEMP EA  B  $     715.00 27.00%  $         521.95 N/A N/A
SCSCF3011-110-EU DS3/E3 DUAL BNC, MM ST, 2KM, EXT TEMP W/EU EA  B  $     735.00 27.00%  $         536.55 N/A N/A
SCSCF3011-110-JP DS3/E3 DUAL BNC, MM ST, 2KM, EXT TEMP W/JP EA  B  $     735.00 27.00%  $         536.55 N/A N/A
SCSCF3011-110-LA DS3/E3 DUAL BNC, MM ST, 2KM, EXT TEMP W/LA EA  B  $     735.00 27.00%  $         536.55 N/A N/A
SCSCF3011-110-NA DS3/E3 DUAL BNC, MM ST, 2KM, EXT TEMP W/NA EA  B  $     735.00 27.00%  $         536.55 N/A N/A
SCSCF3011-110-OZ DS3/E3 DUAL BNC, MM ST, 2KM, EXT TEMP W/OZ EA  B  $     735.00 27.00%  $         536.55 N/A N/A
SCSCF3011-110-SA DS3/E3 DUAL BNC, MM ST, 2KM, EXT TEMP W/SA EA  B  $     735.00 27.00%  $         536.55 N/A N/A
SCSCF3011-110-UK DS3/E3 DUAL BNC, MM ST, 2KM, EXT TEMP W/UK EA  B  $     735.00 27.00%  $         536.55 N/A N/A
CCSCF3040-110 DS3/E3 DUAL BNC, SFP EA  B  $     725.00 27.00%  $         529.25 N/A N/A
SCSCF3040-110-EU DS3/E3 DUAL BNC, SFP W/EU EA  B  $     745.00 27.00%  $         543.85 N/A N/A
SCSCF3040-110-JP DS3/E3 DUAL BNC, SFP W/JP EA  B  $     745.00 27.00%  $         543.85 N/A N/A
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SCSCF3040-110-LA DS3/E3 DUAL BNC, SFP W/LA EA  B  $     745.00 27.00%  $         543.85 N/A N/A
SCSCF3040-110-NA DS3/E3 DUAL BNC, SFP W/NA EA  B  $     745.00 27.00%  $         543.85 N/A N/A
SCSCF3040-110-OZ DS3/E3 DUAL BNC, SFP W/OZ EA  B  $     745.00 27.00%  $         543.85 N/A N/A
SCSCF3040-110-SA DS3/E3 DUAL BNC, SFP W/SA EA  B  $     745.00 27.00%  $         543.85 N/A N/A
SCSCF3040-110-UK DS3/E3 DUAL BNC, SFP W/UK EA  B  $     745.00 27.00%  $         543.85 N/A N/A
SCSCF3015-110-EU DS3/E3 DUAL BNC, SM SC LH, 40KM, EXT TEMP W/EU EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
SCSCF3015-110-JP DS3/E3 DUAL BNC, SM SC LH, 40KM, EXT TEMP W/JP EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
SCSCF3015-110-LA DS3/E3 DUAL BNC, SM SC LH, 40KM, EXT TEMP W/LA EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
SCSCF3015-110-NA DS3/E3 DUAL BNC, SM SC LH, 40KM, EXT TEMP W/NA EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
SCSCF3015-110-OZ DS3/E3 DUAL BNC, SM SC LH, 40KM, EXT TEMP W/OZ EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
SCSCF3015-110-SA DS3/E3 DUAL BNC, SM SC LH, 40KM, EXT TEMP W/SA EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
SCSCF3015-110-UK DS3/E3 DUAL BNC, SM SC LH, 40KM, EXT TEMP W/UK EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
SCSCF3017-110-EU DS3/E3 DUAL BNC, SM SC LW, 80KM, EXT TEMP W/EU EA  B  $  1,775.00 27.00%  $      1,295.75 N/A N/A
SCSCF3017-110-JP DS3/E3 DUAL BNC, SM SC LW, 80KM, EXT TEMP W/JP EA  B  $  1,775.00 27.00%  $      1,295.75 N/A N/A
SCSCF3017-110-LA DS3/E3 DUAL BNC, SM SC LW, 80KM, EXT TEMP W/LA EA  B  $  1,775.00 27.00%  $      1,295.75 N/A N/A
SCSCF3017-110-NA DS3/E3 DUAL BNC, SM SC LW, 80KM, EXT TEMP W/NA EA  B  $  1,775.00 27.00%  $      1,295.75 N/A N/A
SCSCF3017-110-OZ DS3/E3 DUAL BNC, SM SC LW, 80KM, EXT TEMP W/OZ EA  B  $  1,775.00 27.00%  $      1,295.75 N/A N/A
SCSCF3017-110-SA DS3/E3 DUAL BNC, SM SC LW, 80KM, EXT TEMP W/SA EA  B  $  1,775.00 27.00%  $      1,295.75 N/A N/A
SCSCF3017-110-UK DS3/E3 DUAL BNC, SM SC LW, 80KM, EXT TEMP W/UK EA  B  $  1,775.00 27.00%  $      1,295.75 N/A N/A
SCSCF3016-110-EU DS3/E3 DUAL BNC, SM SC XL, 60KM, EXT TEMP W/EU EA  B  $  1,470.00 27.00%  $      1,073.10 N/A N/A
SCSCF3016-110-JP DS3/E3 DUAL BNC, SM SC XL, 60KM, EXT TEMP W/JP EA  B  $  1,470.00 27.00%  $      1,073.10 N/A N/A
SCSCF3016-110-LA DS3/E3 DUAL BNC, SM SC XL, 60KM, EXT TEMP W/LA EA  B  $  1,470.00 27.00%  $      1,073.10 N/A N/A
SCSCF3016-110-NA DS3/E3 DUAL BNC, SM SC XL, 60KM, EXT TEMP W/NA EA  B  $  1,470.00 27.00%  $      1,073.10 N/A N/A
SCSCF3016-110-OZ DS3/E3 DUAL BNC, SM SC XL, 60KM, EXT TEMP W/OZ EA  B  $  1,470.00 27.00%  $      1,073.10 N/A N/A
SCSCF3016-110-SA DS3/E3 DUAL BNC, SM SC XL, 60KM, EXT TEMP W/SA EA  B  $  1,470.00 27.00%  $      1,073.10 N/A N/A
SCSCF3016-110-UK DS3/E3 DUAL BNC, SM SC XL, 60KM, EXT TEMP W/UK EA  B  $  1,470.00 27.00%  $      1,073.10 N/A N/A
CCSCF3014-110 DS3/E3 DUAL BNC, SM SC, 20KM, EXT TEMP EA  B  $     825.00 27.00%  $         602.25 N/A N/A
SCSCF3014-110-EU DS3/E3 DUAL BNC, SM SC, 20KM, EXT TEMP W/EU EA  B  $     845.00 27.00%  $         616.85 N/A N/A
SCSCF3014-110-JP DS3/E3 DUAL BNC, SM SC, 20KM, EXT TEMP W/JP EA  B  $     845.00 27.00%  $         616.85 N/A N/A
SCSCF3014-110-LA DS3/E3 DUAL BNC, SM SC, 20KM, EXT TEMP W/LA EA  B  $     845.00 27.00%  $         616.85 N/A N/A
SCSCF3014-110-NA DS3/E3 DUAL BNC, SM SC, 20KM, EXT TEMP W/NA EA  B  $     845.00 27.00%  $         616.85 N/A N/A
SCSCF3014-110-OZ DS3/E3 DUAL BNC, SM SC, 20KM, EXT TEMP W/OZ EA  B  $     845.00 27.00%  $         616.85 N/A N/A
SCSCF3014-110-SA DS3/E3 DUAL BNC, SM SC, 20KM, EXT TEMP W/SA EA  B  $     845.00 27.00%  $         616.85 N/A N/A
SCSCF3014-110-UK DS3/E3 DUAL BNC, SM SC, 20KM, EXT TEMP W/UK EA  B  $     845.00 27.00%  $         616.85 N/A N/A
SCSCF3029-114-EU DS3/ES BNC, 1310TX/1550RX, 60KM, EXT TEMP W/EU EA  B  $  2,495.00 27.00%  $      1,821.35 N/A N/A
SCSCF3029-114-JP DS3/ES BNC, 1310TX/1550RX, 60KM, EXT TEMP W/JP EA  B  $  2,495.00 27.00%  $      1,821.35 N/A N/A
SCSCF3029-114-LA DS3/ES BNC, 1310TX/1550RX, 60KM, EXT TEMP W/LA EA  B  $  2,495.00 27.00%  $      1,821.35 N/A N/A
SCSCF3029-114-NA DS3/ES BNC, 1310TX/1550RX, 60KM, EXT TEMP W/NA EA  B  $  2,495.00 27.00%  $      1,821.35 N/A N/A
SCSCF3029-114-OZ DS3/ES BNC, 1310TX/1550RX, 60KM, EXT TEMP W/OZ EA  B  $  2,495.00 27.00%  $      1,821.35 N/A N/A
SCSCF3029-114-SA DS3/ES BNC, 1310TX/1550RX, 60KM, EXT TEMP W/SA EA  B  $  2,495.00 27.00%  $      1,821.35 N/A N/A
SCSCF3029-114-UK DS3/ES BNC, 1310TX/1550RX, 60KM, EXT TEMP W/UK EA  B  $  2,495.00 27.00%  $      1,821.35 N/A N/A
S6210-3040-EU DS3-T3/E3 COAX TO FIBER (SFP), CH3 W/EU EA  B  $     745.00 27.00%  $         543.85 N/A N/A
S6210-3040-JP DS3-T3/E3 COAX TO FIBER (SFP), CH3 W/JP EA  B  $     745.00 27.00%  $         543.85 N/A N/A
S6210-3040-LA DS3-T3/E3 COAX TO FIBER (SFP), CH3 W/LA EA  B  $     745.00 27.00%  $         543.85 N/A N/A
S6210-3040-OZ DS3-T3/E3 COAX TO FIBER (SFP), CH3 W/OZ EA  B  $     745.00 27.00%  $         543.85 N/A N/A
S6210-3040-SA DS3-T3/E3 COAX TO FIBER (SFP), CH3 W/SA EA  B  $     745.00 27.00%  $         543.85 N/A N/A
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S6210-3040-UK DS3-T3/E3 COAX TO FIBER (SFP), CH3 W/UK EA  B  $     745.00 27.00%  $         543.85 N/A N/A
C6210-3040 DS3-T3/E3 COAX TO FIBER, SFP EA  B  $     725.00 27.00%  $         529.25 N/A N/A
S6210-3040-NA DS3-T3/E3 COAX TO FIBER, SFP W/NA EA  B  $     745.00 27.00%  $         543.85 N/A N/A
C6210-3029-A1 DS3-T3/ES COAX TO FIBER, 1310TX/1550RX, 20KM EA  B  $  1,675.00 27.00%  $      1,222.75 N/A N/A
S6210-3029-A1-EU DS3-T3/ES COAX TO FIBER, 1310TX/1550RX, 20KM W/EU EA  B  $  1,695.00 27.00%  $      1,237.35 N/A N/A
S6210-3029-A1-JP DS3-T3/ES COAX TO FIBER, 1310TX/1550RX, 20KM W/JP EA  B  $  1,695.00 27.00%  $      1,237.35 N/A N/A
S6210-3029-A1-LA DS3-T3/ES COAX TO FIBER, 1310TX/1550RX, 20KM W/LA EA  B  $  1,695.00 27.00%  $      1,237.35 N/A N/A
S6210-3029-A1-NA DS3-T3/ES COAX TO FIBER, 1310TX/1550RX, 20KM W/NA EA  B  $  1,695.00 27.00%  $      1,237.35 N/A N/A
S6210-3029-A1-OZ DS3-T3/ES COAX TO FIBER, 1310TX/1550RX, 20KM W/OZ EA  B  $  1,695.00 27.00%  $      1,237.35 N/A N/A
S6210-3029-A1-SA DS3-T3/ES COAX TO FIBER, 1310TX/1550RX, 20KM W/SA EA  B  $  1,695.00 27.00%  $      1,237.35 N/A N/A
S6210-3029-A1-UK DS3-T3/ES COAX TO FIBER, 1310TX/1550RX, 20KM W/UK EA  B  $  1,695.00 27.00%  $      1,237.35 N/A N/A
C6210-3029-B1 DS3-T3/ES COAX TO FIBER, 1310TX/1550RX, 40KM EA  B  $  1,875.00 27.00%  $      1,368.75 N/A N/A
S6210-3029-B1-EU DS3-T3/ES COAX TO FIBER, 1310TX/1550RX, 40KM W/EU EA  B  $  1,895.00 27.00%  $      1,383.35 N/A N/A
S6210-3029-B1-JP DS3-T3/ES COAX TO FIBER, 1310TX/1550RX, 40KM W/JP EA  B  $  1,895.00 27.00%  $      1,383.35 N/A N/A
S6210-3029-B1-LA DS3-T3/ES COAX TO FIBER, 1310TX/1550RX, 40KM W/LA EA  B  $  1,895.00 27.00%  $      1,383.35 N/A N/A
S6210-3029-B1-NA DS3-T3/ES COAX TO FIBER, 1310TX/1550RX, 40KM W/NA EA  B  $  1,895.00 27.00%  $      1,383.35 N/A N/A
S6210-3029-B1-OZ DS3-T3/ES COAX TO FIBER, 1310TX/1550RX, 40KM W/OZ EA  B  $  1,895.00 27.00%  $      1,383.35 N/A N/A
S6210-3029-B1-SA DS3-T3/ES COAX TO FIBER, 1310TX/1550RX, 40KM W/SA EA  B  $  1,895.00 27.00%  $      1,383.35 N/A N/A
S6210-3029-B1-UK DS3-T3/ES COAX TO FIBER, 1310TX/1550RX, 40KM W/UK EA  B  $  1,895.00 27.00%  $      1,383.35 N/A N/A
C6210-3029-A2 DS3-T3/ES COAX TO FIBER, 1550TX/1310RX, 20KM EA  B  $  1,775.00 27.00%  $      1,295.75 N/A N/A
S6210-3029-A2-EU DS3-T3/ES COAX TO FIBER, 1550TX/1310RX, 20KM W/EU EA  B  $  1,795.00 27.00%  $      1,310.35 N/A N/A
S6210-3029-A2-JP DS3-T3/ES COAX TO FIBER, 1550TX/1310RX, 20KM W/JP EA  B  $  1,795.00 27.00%  $      1,310.35 N/A N/A
S6210-3029-A2-LA DS3-T3/ES COAX TO FIBER, 1550TX/1310RX, 20KM W/LA EA  B  $  1,795.00 27.00%  $      1,310.35 N/A N/A
S6210-3029-A2-NA DS3-T3/ES COAX TO FIBER, 1550TX/1310RX, 20KM W/NA EA  B  $  1,795.00 27.00%  $      1,310.35 N/A N/A
S6210-3029-A2-OZ DS3-T3/ES COAX TO FIBER, 1550TX/1310RX, 20KM W/OZ EA  B  $  1,795.00 27.00%  $      1,310.35 N/A N/A
S6210-3029-A2-SA DS3-T3/ES COAX TO FIBER, 1550TX/1310RX, 20KM W/SA EA  B  $  1,795.00 27.00%  $      1,310.35 N/A N/A
S6210-3029-A2-UK DS3-T3/ES COAX TO FIBER, 1550TX/1310RX, 20KM W/UK EA  B  $  1,795.00 27.00%  $      1,310.35 N/A N/A
C6210-3029-B2 DS3-T3/ES COAX TO FIBER, 1550TX/1310RX, 40KM EA  B  $  1,975.00 27.00%  $      1,441.75 N/A N/A
S6210-3029-B2-EU DS3-T3/ES COAX TO FIBER, 1550TX/1310RX, 40KM W/EU EA  B  $  1,995.00 27.00%  $      1,456.35 N/A N/A
S6210-3029-B2-JP DS3-T3/ES COAX TO FIBER, 1550TX/1310RX, 40KM W/JP EA  B  $  1,995.00 27.00%  $      1,456.35 N/A N/A
S6210-3029-B2-LA DS3-T3/ES COAX TO FIBER, 1550TX/1310RX, 40KM W/LA EA  B  $  1,995.00 27.00%  $      1,456.35 N/A N/A
S6210-3029-B2-NA DS3-T3/ES COAX TO FIBER, 1550TX/1310RX, 40KM W/NA EA  B  $  1,995.00 27.00%  $      1,456.35 N/A N/A
S6210-3029-B2-OZ DS3-T3/ES COAX TO FIBER, 1550TX/1310RX, 40KM W/OZ EA  B  $  1,995.00 27.00%  $      1,456.35 N/A N/A
S6210-3029-B2-SA DS3-T3/ES COAX TO FIBER, 1550TX/1310RX, 40KM W/SA EA  B  $  1,995.00 27.00%  $      1,456.35 N/A N/A
S6210-3029-B2-UK DS3-T3/ES COAX TO FIBER, 1550TX/1310RX, 40KM W/UK EA  B  $  1,995.00 27.00%  $      1,456.35 N/A N/A
C6210-3013 DS3-T3/ES COAX TO FIBER, MM SC, 2KM EA  B  $     715.00 27.00%  $         521.95 N/A N/A
S6210-3013-EU DS3-T3/ES COAX TO FIBER, MM SC, 2KM W/EU EA  B  $     735.00 27.00%  $         536.55 N/A N/A
S6210-3013-JP DS3-T3/ES COAX TO FIBER, MM SC, 2KM W/JP EA  B  $     735.00 27.00%  $         536.55 N/A N/A
S6210-3013-LA DS3-T3/ES COAX TO FIBER, MM SC, 2KM W/LA EA  B  $     735.00 27.00%  $         536.55 N/A N/A
S6210-3013-NA DS3-T3/ES COAX TO FIBER, MM SC, 2KM W/NA EA  B  $     735.00 27.00%  $         536.55 N/A N/A
S6210-3013-OZ DS3-T3/ES COAX TO FIBER, MM SC, 2KM W/OZ EA  B  $     735.00 27.00%  $         536.55 N/A N/A
S6210-3013-SA DS3-T3/ES COAX TO FIBER, MM SC, 2KM W/SA EA  B  $     735.00 27.00%  $         536.55 N/A N/A
S6210-3013-UK DS3-T3/ES COAX TO FIBER, MM SC, 2KM W/UK EA  B  $     735.00 27.00%  $         536.55 N/A N/A
C6210-3011 DS3-T3/ES COAX TO FIBER, MM ST, 2KM EA  B  $     715.00 27.00%  $         521.95 N/A N/A
S6210-3011-EU DS3-T3/ES COAX TO FIBER, MM ST, 2KM W/EU EA  B  $     735.00 27.00%  $         536.55 N/A N/A
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S6210-3011-JP DS3-T3/ES COAX TO FIBER, MM ST, 2KM W/JP EA  B  $     735.00 27.00%  $         536.55 N/A N/A
S6210-3011-LA DS3-T3/ES COAX TO FIBER, MM ST, 2KM W/LA EA  B  $     735.00 27.00%  $         536.55 N/A N/A
S6210-3011-NA DS3-T3/ES COAX TO FIBER, MM ST, 2KM W/NA EA  B  $     735.00 27.00%  $         536.55 N/A N/A
S6210-3011-OZ DS3-T3/ES COAX TO FIBER, MM ST, 2KM W/OZ EA  B  $     735.00 27.00%  $         536.55 N/A N/A
S6210-3011-SA DS3-T3/ES COAX TO FIBER, MM ST, 2KM W/SA EA  B  $     735.00 27.00%  $         536.55 N/A N/A
S6210-3011-UK DS3-T3/ES COAX TO FIBER, MM ST, 2KM W/UK EA  B  $     735.00 27.00%  $         536.55 N/A N/A
C6210-3014 DS3-T3/ES COAX TO FIBER, SM SC, 20KM EA  B  $     825.00 27.00%  $         602.25 N/A N/A
S6210-3014-EU DS3-T3/ES COAX TO FIBER, SM SC, 20KM W/EU EA  B  $     845.00 27.00%  $         616.85 N/A N/A
S6210-3014-JP DS3-T3/ES COAX TO FIBER, SM SC, 20KM W/JP EA  B  $     845.00 27.00%  $         616.85 N/A N/A
S6210-3014-LA DS3-T3/ES COAX TO FIBER, SM SC, 20KM W/LA EA  B  $     845.00 27.00%  $         616.85 N/A N/A
S6210-3014-NA DS3-T3/ES COAX TO FIBER, SM SC, 20KM W/NA EA  B  $     845.00 27.00%  $         616.85 N/A N/A
S6210-3014-OZ DS3-T3/ES COAX TO FIBER, SM SC, 20KM W/OZ EA  B  $     845.00 27.00%  $         616.85 N/A N/A
S6210-3014-SA DS3-T3/ES COAX TO FIBER, SM SC, 20KM W/SA EA  B  $     845.00 27.00%  $         616.85 N/A N/A
S6210-3014-UK DS3-T3/ES COAX TO FIBER, SM SC, 20KM W/UK EA  B  $     845.00 27.00%  $         616.85 N/A N/A
C6210-3015 DS3-T3/ES COAX TO FIBER, SM SC, 40KM EA  B  $  1,150.00 27.00%  $         839.50 N/A N/A
S6210-3015-EU DS3-T3/ES COAX TO FIBER, SM SC, 40KM W/EU EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S6210-3015-JP DS3-T3/ES COAX TO FIBER, SM SC, 40KM W/JP EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S6210-3015-LA DS3-T3/ES COAX TO FIBER, SM SC, 40KM W/LA EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S6210-3015-NA DS3-T3/ES COAX TO FIBER, SM SC, 40KM W/NA EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S6210-3015-OZ DS3-T3/ES COAX TO FIBER, SM SC, 40KM W/OZ EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S6210-3015-SA DS3-T3/ES COAX TO FIBER, SM SC, 40KM W/SA EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S6210-3015-UK DS3-T3/ES COAX TO FIBER, SM SC, 40KM W/UK EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
C6210-3016 DS3-T3/ES COAX TO FIBER, SM SC, 60KM EA  B  $  1,450.00 27.00%  $      1,058.50 N/A N/A
S6210-3016-EU DS3-T3/ES COAX TO FIBER, SM SC, 60KM W/EU EA  B  $  1,470.00 27.00%  $      1,073.10 N/A N/A
S6210-3016-JP DS3-T3/ES COAX TO FIBER, SM SC, 60KM W/JP EA  B  $  1,470.00 27.00%  $      1,073.10 N/A N/A
S6210-3016-LA DS3-T3/ES COAX TO FIBER, SM SC, 60KM W/LA EA  B  $  1,470.00 27.00%  $      1,073.10 N/A N/A
S6210-3016-NA DS3-T3/ES COAX TO FIBER, SM SC, 60KM W/NA EA  B  $  1,470.00 27.00%  $      1,073.10 N/A N/A
S6210-3016-OZ DS3-T3/ES COAX TO FIBER, SM SC, 60KM W/OZ EA  B  $  1,470.00 27.00%  $      1,073.10 N/A N/A
S6210-3016-SA DS3-T3/ES COAX TO FIBER, SM SC, 60KM W/SA EA  B  $  1,470.00 27.00%  $      1,073.10 N/A N/A
S6210-3016-UK DS3-T3/ES COAX TO FIBER, SM SC, 60KM W/UK EA  B  $  1,470.00 27.00%  $      1,073.10 N/A N/A
C6210-3017 DS3-T3/ES COAX TO FIBER, SM SC, 80KM EA  B  $  1,755.00 27.00%  $      1,281.15 N/A N/A
S6210-3017-EU DS3-T3/ES COAX TO FIBER, SM SC, 80KM W/EU EA  B  $  1,775.00 27.00%  $      1,295.75 N/A N/A
S6210-3017-JP DS3-T3/ES COAX TO FIBER, SM SC, 80KM W/JP EA  B  $  1,775.00 27.00%  $      1,295.75 N/A N/A
S6210-3017-LA DS3-T3/ES COAX TO FIBER, SM SC, 80KM W/LA EA  B  $  1,775.00 27.00%  $      1,295.75 N/A N/A
S6210-3017-NA DS3-T3/ES COAX TO FIBER, SM SC, 80KM W/NA EA  B  $  1,775.00 27.00%  $      1,295.75 N/A N/A
S6210-3017-OZ DS3-T3/ES COAX TO FIBER, SM SC, 80KM W/OZ EA  B  $  1,775.00 27.00%  $      1,295.75 N/A N/A
S6210-3017-SA DS3-T3/ES COAX TO FIBER, SM SC, 80KM W/SA EA  B  $  1,775.00 27.00%  $      1,295.75 N/A N/A
S6210-3017-UK DS3-T3/ES COAX TO FIBER, SM SC, 80KM W/UK EA  B  $  1,775.00 27.00%  $      1,295.75 N/A N/A
SGFEB1040-330-AR DUAL 10/100/1000BT TO Dual 1000BX SFP with AR Pwr Supply EA B  $     590.00 27.0%  $         430.70 N/A N/A
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SGFEB1040-330-BR DUAL 10/100/1000BT TO Dual 1000BX SFP with BR Pwr Supply EA B  $     590.00 27.0%  $         430.70 N/A N/A
SGFEB1040-330-EU DUAL 10/100/1000BT TO Dual 1000BX SFP with EU Pwr Supply EA B  $     590.00 27.0%  $         430.70 N/A N/A
SGFEB1040-330-JP DUAL 10/100/1000BT TO Dual 1000BX SFP with JP Pwr Supply EA B  $     590.00 27.0%  $         430.70 N/A N/A
SGFEB1040-330-LA DUAL 10/100/1000BT TO Dual 1000BX SFP with LA Pwr Supply EA B  $     590.00 27.0%  $         430.70 N/A N/A
SGFEB1040-330-NA DUAL 10/100/1000BT TO Dual 1000BX SFP with NA Pwr Supply EA B  $     590.00 27.0%  $         430.70 N/A N/A
SGFEB1040-330-OZ DUAL 10/100/1000BT TO Dual 1000BX SFP with OZ Pwr Supply EA B  $     590.00 27.0%  $         430.70 N/A N/A
SGFEB1040-330-SA DUAL 10/100/1000BT TO Dual 1000BX SFP with SA Pwr Supply EA B  $     590.00 27.0%  $         430.70 N/A N/A
SGFEB1040-330-UK DUAL 10/100/1000BT TO Dual 1000BX SFP with UK Pwr Supply EA B  $     590.00 27.0%  $         430.70 N/A N/A
CPSMC0200-221-EU DUAL SLOT CH W/DUAL PWR, W/LAST GASP, EU PS EA  B  $     395.00 27.00%  $         288.35 N/A N/A
CPSMC0200-221-JP DUAL SLOT CH W/DUAL PWR, W/LAST GASP, JP PS EA  B  $     395.00 27.00%  $         288.35 N/A N/A
CPSMC0200-221-LA DUAL SLOT CH W/DUAL PWR, W/LAST GASP, LA PS EA  B  $     395.00 27.00%  $         288.35 N/A N/A
CPSMC0200-221-NA DUAL SLOT CH W/DUAL PWR, W/LAST GASP, NA PS EA  B  $     395.00 27.00%  $         288.35 N/A N/A
CPSMC0200-221-OZ DUAL SLOT CH W/DUAL PWR, W/LAST GASP, OZ PS EA  B  $     395.00 27.00%  $         288.35 N/A N/A
CPSMC0200-221-SA DUAL SLOT CH W/DUAL PWR, W/LAST GASP, SA PS EA  B  $     395.00 27.00%  $         288.35 N/A N/A
CPSMC0200-221-UK DUAL SLOT CH W/DUAL PWR, W/LAST GASP, UK PS EA  B  $     395.00 27.00%  $         288.35 N/A N/A
CPSMC0200-226-EU DUAL SLOT CH W/DUAL PWR, WO/LAST GASP, EU PS EA  B  $     295.00 27.00%  $         215.35 N/A N/A
CPSMC0200-226-JP DUAL SLOT CH W/DUAL PWR, WO/LAST GASP, JP PS EA  B  $     295.00 27.00%  $         215.35 N/A N/A
CPSMC0200-226-LA DUAL SLOT CH W/DUAL PWR, WO/LAST GASP, LA PS EA  B  $     295.00 27.00%  $         215.35 N/A N/A
CPSMC0200-226-NA DUAL SLOT CH W/DUAL PWR, WO/LAST GASP, NA PS EA  B  $     295.00 27.00%  $         215.35 N/A N/A
CPSMC0200-226-OZ DUAL SLOT CH W/DUAL PWR, WO/LAST GASP, OZ PS EA  B  $     295.00 27.00%  $         215.35 N/A N/A
CPSMC0200-226-SA DUAL SLOT CH W/DUAL PWR, WO/LAST GASP, SA PS EA  B  $     295.00 27.00%  $         215.35 N/A N/A
CPSMC0200-226-UK DUAL SLOT CH W/DUAL PWR, WO/LAST GASP, UK PS EA  B  $     295.00 27.00%  $         215.35 N/A N/A
CPSMC0200-200-NF Dual Slot Chas W/O LG FEDEX EA  B  $     195.00 27.00%  $         142.35 N/A N/A
CPSMC0200-210-LA Dual Slot Chassis (W/ Last Gasp) LA EA  B  $     260.00 27.00%  $         189.80 N/A N/A
CPSMC0200-200-LA Dual Slot Chassis (W/0 Last Gasp) LA EA  B  $     195.00 27.00%  $         142.35 N/A N/A
S3240-RMD DUAL UNIT RACK MOUNT VERSION EA  B  $       45.00 27.00%  $           32.85 N/A N/A
CPSMC0200-200-EU DualSlotcvtrW/0LastGaspW/EU EA  B  $     195.00 27.00%  $         142.35 N/A N/A
CPSMC0200-200-JP DualSlotcvtrW/0LastGaspW/JP EA  B  $     195.00 27.00%  $         142.35 N/A N/A
CPSMC0200-200-NA DualSlotcvtrW/0LastGaspW/NA EA  B  $     195.00 27.00%  $         142.35 N/A N/A
CPSMC0200-200-OZ DualSlotcvtrW/0LastGaspW/OZ EA  B  $     195.00 27.00%  $         142.35 N/A N/A
CPSMC0200-200-SA DualSlotcvtrW/0LastGaspW/SA EA  B  $     195.00 27.00%  $         142.35 N/A N/A
CPSMC0200-200-UK DualSlotcvtrW/0LastGaspW/UK EA  B  $     195.00 27.00%  $         142.35 N/A N/A
CPSMC0200-210-JP DualSlotcvtrW/LastGasp EA  B  $     260.00 27.00%  $         189.80 N/A N/A
CPSMC0200-210-NA DualSlotcvtrW/LastGasp EA  B  $     260.00 27.00%  $         189.80 N/A N/A
CPSMC0200-210-EU DualSlotcvtrW/LastGaspW/EU EA  B  $     260.00 27.00%  $         189.80 N/A N/A
CPSMC0200-210-OZ DualSlotcvtrW/LastGaspW/OZ EA  B  $     260.00 27.00%  $         189.80 N/A N/A
CPSMC0200-210-SA DualSlotcvtrW/LastGaspW/SA EA  B  $     260.00 27.00%  $         189.80 N/A N/A
CPSMC0200-210-UK DualSlotcvtrW/LastGaspW/UK EA  B  $     260.00 27.00%  $         189.80 N/A N/A
E-MCR-05-EU E-MCR-05 Ethernet Media Conv Rack Standard 12vdc E EA  B  $     445.00 27.00%  $         324.85 N/A N/A
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E-MCR-05-JP E-MCR-05 Ethernet Media Conv Rack Standard 12vdc J EA  B  $     445.00 27.00%  $         324.85 N/A N/A
E-MCR-05-LA E-MCR-05 Ethernet Media Conv Rack Standard 12vdc L EA  B  $     445.00 27.00%  $         324.85 N/A N/A
E-MCR-05-NA E-MCR-05 Ethernet Media Conv Rack Standard 12vdc N EA  B  $     445.00 27.00%  $         324.85 N/A N/A
E-MCR-05-OZ E-MCR-05 Ethernet Media Conv Rack Standard 12vdc O EA  B  $     445.00 27.00%  $         324.85 N/A N/A
E-MCR-05-SA E-MCR-05 Ethernet Media Conv Rack Standard 12vdc S EA  B  $     445.00 27.00%  $         324.85 N/A N/A
E-MCR-05-UK E-MCR-05 Ethernet Media Conv Rack Standard 12vdc U EA  B  $     445.00 27.00%  $         324.85 N/A N/A
E-MCR-05-BR E-MCR-05 Ethernet Media Conv Rack Standard 12vdc W/BR EA  B  $     445.00 27.00%  $         324.85 N/A N/A
MIL-L100I-BR EmPowered Ethernet Single-port Power over Ethernet EA  B  $       70.00 27.00%  $           51.10 N/A N/A
MIL-L100I-EU EmPowered Ethernet Single-port Power over Ethernet EA  B  $       70.00 27.00%  $           51.10 N/A N/A
MIL-L100I-JP EmPowered Ethernet Single-port Power over Ethernet EA  B  $       70.00 27.00%  $           51.10 N/A N/A
MIL-L100I-LA EmPowered Ethernet Single-port Power over Ethernet EA  B  $       70.00 27.00%  $           51.10 N/A N/A
MIL-L100I-NA EmPowered Ethernet Single-port Power over Ethernet EA  B  $       70.00 27.00%  $           51.10 N/A N/A
MIL-L100I-OZ EmPowered Ethernet Single-port Power over Ethernet EA  B  $       70.00 27.00%  $           51.10 N/A N/A
MIL-L100I-SA EmPowered Ethernet Single-port Power over Ethernet EA  B  $       70.00 27.00%  $           51.10 N/A N/A
MIL-L100I-UK EmPowered Ethernet Single-port Power over Ethernet EA  B  $       70.00 27.00%  $           51.10 N/A N/A
E-TBT-FRL-05(SC)-EU ETBTFRL05SCW/EUPS EA  B  $     175.00 27.00%  $         127.75 N/A N/A
E-TBT-FRL-05(SC)-JP ETBTFRL05SCW/JPPS EA  B  $     175.00 27.00%  $         127.75 N/A N/A
E-TBT-FRL-05(SC)-LA ETBTFRL05SCW/LAPS EA  B  $     175.00 27.00%  $         127.75 N/A N/A
E-TBT-FRL-05(SC)-NA ETBTFRL05SCW/NAPS EA  B  $     175.00 27.00%  $         127.75 N/A N/A
E-TBT-FRL-05(SC)-OZ ETBTFRL05SCW/OZPS EA  B  $     175.00 27.00%  $         127.75 N/A N/A
E-TBT-FRL-05(SC)-SA ETBTFRL05SCW/SAPS EA  B  $     175.00 27.00%  $         127.75 N/A N/A
E-TBT-FRL-05(SC)-UK ETBTFRL05SCW/UKPS EA  B  $     175.00 27.00%  $         127.75 N/A N/A
E-TBT-FRL-05(SM)-EU ETBTFRL05SMW/EUPS EA  B  $     475.00 27.00%  $         346.75 N/A N/A
E-TBT-FRL-05(SM)-JP ETBTFRL05SMW/JPPS EA  B  $     475.00 27.00%  $         346.75 N/A N/A
E-TBT-FRL-05(SM)-LA ETBTFRL05SMW/LAPS EA  B  $     475.00 27.00%  $         346.75 N/A N/A
E-TBT-FRL-05(SM)-NA ETBTFRL05SMW/NAPS EA  B  $     475.00 27.00%  $         346.75 N/A N/A
E-TBT-FRL-05(SM)-OZ ETBTFRL05SMW/OZPS EA  B  $     475.00 27.00%  $         346.75 N/A N/A
E-TBT-FRL-05(SM)-SA ETBTFRL05SMW/SAPS EA  B  $     475.00 27.00%  $         346.75 N/A N/A
E-TBT-FRL-05(SM)-UK ETBTFRL05SMW/UKPS EA  B  $     475.00 27.00%  $         346.75 N/A N/A
E-TBT-FRL-05-EU ETBTFRL05W/EUPS EA  B  $     175.00 27.00%  $         127.75 N/A N/A
E-TBT-FRL-05-JP ETBTFRL05W/JPPS EA  B  $     175.00 27.00%  $         127.75 N/A N/A
E-TBT-FRL-05-LA ETBTFRL05W/LAPS EA  B  $     175.00 27.00%  $         127.75 N/A N/A
E-TBT-FRL-05-NA ETBTFRL05W/NAPS EA  B  $     175.00 27.00%  $         127.75 N/A N/A
E-TBT-FRL-05-OZ ETBTFRL05W/OZPS EA  B  $     175.00 27.00%  $         127.75 N/A N/A
E-TBT-FRL-05-SA ETBTFRL05W/SAPS EA  B  $     175.00 27.00%  $         127.75 N/A N/A
E-TBT-FRL-05-UK ETBTFRL05W/UKPS EA  B  $     175.00 27.00%  $         127.75 N/A N/A
CPSMM-210 ExpMgtModForPOINTSYSTEM EA  B  $     275.00 27.00%  $         200.75 N/A N/A
SFMFF1324-220-EU EXT MM TO MM 1.25GBPS- EU EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
SFMFF1324-220-JP EXT MM TO MM 1.25GBPS- JP EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
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SFMFF1324-220-LA EXT MM TO MM 1.25GBPS- LA EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
SFMFF1324-220-NA EXT MM TO MM 1.25GBPS- NA EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
SFMFF1324-220-OZ EXT MM TO MM 1.25GBPS- OZ EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
SFMFF1324-220-SA EXT MM TO MM 1.25GBPS- SA EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
SFMFF1324-220-UK EXT MM TO MM 1.25GBPS- UK EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
CFMFF1324-220 EXT MM TO MM 1.25GBPS, TYPE A EA  B  $  2,075.00 27.00%  $      1,514.75 N/A N/A
CFMFF1424-220 EXT MM TO SM 1.25GBPS EA  B  $  2,235.00 27.00%  $      1,631.55 N/A N/A
SFMFF1424-220-BR EXT MM TO SM 1.25GBPS EA  B  $  2,265.00 27.00%  $      1,653.45 N/A N/A
SFMFF1424-220-EU EXT MM TO SM 1.25GBPS- EU EA  B  $  2,265.00 27.00%  $      1,653.45 N/A N/A
SFMFF1424-220-JP EXT MM TO SM 1.25GBPS- JP EA  B  $  2,265.00 27.00%  $      1,653.45 N/A N/A
SFMFF1424-220-LA EXT MM TO SM 1.25GBPS- LA EA  B  $  2,265.00 27.00%  $      1,653.45 N/A N/A
SFMFF1424-220-NA EXT MM TO SM 1.25GBPS- NA EA  B  $  2,265.00 27.00%  $      1,653.45 N/A N/A
SFMFF1424-220-OZ EXT MM TO SM 1.25GBPS- OZ EA  B  $  2,265.00 27.00%  $      1,653.45 N/A N/A
SFMFF1424-220-SA EXT MM TO SM 1.25GBPS- SA EA  B  $  2,265.00 27.00%  $      1,653.45 N/A N/A
SFMFF1424-220-UK EXT MM TO SM 1.25GBPS- UK EA  B  $  2,265.00 27.00%  $      1,653.45 N/A N/A
SPS-2460-CC EXTERNAL HIGH TEMP POWER SUPPLY EA  B  $     220.00 27.00%  $         160.60 N/A N/A
SPS-2460-SA EXTERNAL HIGH TEMP PWR SPLY, STNDALNE EA  B  $     225.00 27.00%  $         164.25 N/A N/A
SPS-2460-PS EXTERNAL POWER SUPPLY, CH2 EA  B  $     220.00 27.00%  $         160.60 N/A N/A
E-100BTX-FX-05(100)-EU FE SF SC 20km1310TX/1550RX EU EA  B  $     985.00 27.00%  $         719.05 N/A N/A
E-100BTX-FX-05(100)-JP FE SF SC 20km1310TX/1550RX JP EA  B  $     985.00 27.00%  $         719.05 N/A N/A
E-100BTX-FX-05(100)-LA FE SF SC 20km1310TX/1550RX LA EA  B  $     985.00 27.00%  $         719.05 N/A N/A
E-100BTX-FX-05(100)-NA FE SF SC 20km1310TX/1550RXNA EA  B  $     985.00 27.00%  $         719.05 N/A N/A
E-100BTX-FX-05(101)-EU FE SF SC 20km1550TX/1310RX EU EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
E-100BTX-FX-05(101)-JP FE SF SC 20km1550TX/1310RX JP EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
E-100BTX-FX-05(101)-OZ FE SF SC 20km1550TX/1310RX OZ EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
E-100BTX-FX-05(101)-SA FE SF SC 20km1550TX/1310RX SA EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
E-100BTX-FX-05(101)-UK FE SF SC 20km1550TX/1310RX UK EA  B  $  1,070.00 27.00%  $         781.10 N/A N/A
E-100BTX-FX-05(102)-EU FE SF SC 40km1310TX/1550RX EU EA  B  $  1,175.00 27.00%  $         857.75 N/A N/A
E-100BTX-FX-05(102)-JP FE SF SC 40km1310TX/1550RX JP EA  B  $  1,175.00 27.00%  $         857.75 N/A N/A
E-100BTX-FX-05(102)-LA FE SF SC 40km1310TX/1550RX LA EA  B  $  1,175.00 27.00%  $         857.75 N/A N/A
E-100BTX-FX-05(102)-NA FE SF SC 40km1310TX/1550RX NA EA  B  $  1,175.00 27.00%  $         857.75 N/A N/A
E-100BTX-FX-05(102)-OZ FE SF SC 40km1310TX/1550RX OZ EA  B  $  1,175.00 27.00%  $         857.75 N/A N/A
E-100BTX-FX-05(102)-SA FE SF SC 40km1310TX/1550RX SA EA  B  $  1,175.00 27.00%  $         857.75 N/A N/A
E-100BTX-FX-05(102)-UK FE SF SC 40km1310TX/1550RX UK EA  B  $  1,175.00 27.00%  $         857.75 N/A N/A
E-100BTX-FX-05(103)-EU FE SF SC 40km1550TX/1310RX EU EA  B  $  1,375.00 27.00%  $      1,003.75 N/A N/A
E-100BTX-FX-05(103)-JP FE SF SC 40km1550TX/1310RX JP EA  B  $  1,375.00 27.00%  $      1,003.75 N/A N/A
E-100BTX-FX-05(103)-LA FE SF SC 40km1550TX/1310RX LA EA  B  $  1,375.00 27.00%  $      1,003.75 N/A N/A
E-100BTX-FX-05(103)-NA FE SF SC 40km1550TX/1310RX NA EA  B  $  1,375.00 27.00%  $      1,003.75 N/A N/A
E-100BTX-FX-05(103)-OZ FE SF SC 40km1550TX/1310RX OZ EA  B  $  1,375.00 27.00%  $      1,003.75 N/A N/A
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E-100BTX-FX-05(103)-SA FE SF SC 40km1550TX/1310RX SA EA  B  $  1,375.00 27.00%  $      1,003.75 N/A N/A
E-100BTX-FX-05(103)-UK FE SF SC 40km1550TX/1310RX UK EA  B  $  1,375.00 27.00%  $      1,003.75 N/A N/A
E-100BTX-FX-05(100)-OZ FE SF SC20km1310TX/1550RXOZ EA  B  $     985.00 27.00%  $         719.05 N/A N/A
E-100BTX-FX-05(100)-SA FE SF SC20km1310TX/1550RXSA EA  B  $     985.00 27.00%  $         719.05 N/A N/A
E-100BTX-FX-05(100)-UK FE SF SC20km1310TX/1550RXUK EA  B  $     985.00 27.00%  $         719.05 N/A N/A
IONFP FRONT BLANK(CH3) EA  B  $         5.70 27.00%  $             4.16 N/A N/A
CPSFP-200 FRONT FACE PLATE CHASSISII EA  B  $         3.45 27.00%  $             2.52 N/A N/A
CNVG-EMS-HA1 HA option - up to 100 Network Elements EA  B  $  3,000.00 27.00%  $      2,190.00 N/A N/A
CNVG-EMS-HA3 HA option - up to 1000 Network Elements EA  B  $12,000.00 27.00%  $      8,760.00 N/A N/A
CNVG-EMS-HA2 HA option - up to 500 Network Elements EA  B  $  6,000.00 27.00%  $      4,380.00 N/A N/A
M/E-ISW-FX-01 Industrial Mini 10/100BaseTX to 100BaseFX Switch, ST MM, 2km EA  B  $     225.00 27.00%  $         164.25 N/A N/A
M/E-ISW-FX-01(101) Industrial Mini 10/100BTX to 100BFX Switch, 1550/1310, 20km EA  B  $     666.00 27.00%  $         486.18 N/A N/A
M/E-ISW-FX-01(MMLC) Industrial Mini 10/100BTX to 100BFX Switch, MMLC, 2km EA  B  $     235.00 27.00%  $         171.55 N/A N/A
M/E-ISW-FX-01AC(MMLC) Industrial Mini 10/100BTX to 100BFX Switch, MMLC, 2km EA  B  $     250.00 27.00%  $         182.50 N/A N/A
M/E-ISW-FX-01(SC) Industrial Mini 10/100BTX to 100BFX Switch, SC MM, 2km EA  B  $     225.00 27.00%  $         164.25 N/A N/A
M/E-ISW-FX-01AC(SC) Industrial Mini 10/100BTX to 100BFX Switch, SC MM, 2km EA  B  $     225.00 27.00%  $         164.25 N/A N/A
M/E-ISW-FX-01(SM) Industrial Mini 10/100BTX to 100BFX Switch, SC SM, 20km EA  B  $     325.00 27.00%  $         237.25 N/A N/A
M/E-ISW-FX-01AC(SM) Industrial Mini 10/100BTX to 100BFX Switch, SC SM, 20km EA  B  $     325.00 27.00%  $         237.25 N/A N/A
M/E-ISW-FX-01(SMLC) Industrial Mini 10/100BTX to 100BFX Switch, SMLC, 20km EA  B  $     375.00 27.00%  $         273.75 N/A N/A
M/E-ISW-FX-01AC(SMLC) Industrial Mini 10/100BTX to 100BFX Switch, SMLC, 20km EA  B  $     375.00 27.00%  $         273.75 N/A N/A
M/E-ISW-FX-01AC Industrial Mini 10/100BTX to 100BFX Switch, ST MM, 2km EA  B  $     240.00 27.00%  $         175.20 N/A N/A
M/E-ISW-FX-01(100) Industrial Mini 10/100BTX to 100BFX Switch,1310/1550, 20km EA  B  $     500.00 27.00%  $         365.00 N/A N/A
IND-3280-H INDUSTRIAL SUBSTATION SWITCH (4xRJ45, 4xSFP) EA  B  $  2,025.00 27.00%  $      1,478.25 N/A N/A
IND-3284-H INDUSTRIAL SUBSTATION SWITCH (8xRJ45, 4xSFP) EA  B  $  2,350.00 27.00%  $      1,715.50 N/A N/A
IND-3280-L INDUSTRIAL SUBSTATION SWITCH, 4xRJ45, 4xSFP EA  B  $  1,925.00 27.00%  $      1,405.25 N/A N/A
IND-3284-L INDUSTRIAL SUBSTATION SWITCH, 8xRJ45, 4xSFP EA  B  $  2,250.00 27.00%  $      1,642.50 N/A N/A
IONRE-23 ION 23 RACK MOUNT EARS EA  B  $       27.00 27.00%  $           19.71 N/A N/A
IONPS-D ION DC POWER SUPPLY EA  B  $     790.00 27.00%  $         576.70 N/A N/A
IONMM ION Management Module EA  B  $     485.00 27.00%  $         354.05 N/A N/A
PCVT-48VDC-53VDC ISOLATED 36-70VDC INPUT W/ 53VDC OUTPUT PS EA  B  $     600.00 27.00%  $         438.00 N/A N/A
J/VD-RX-01-BR JLINE ANALOG VIDEO RX (E-MCR-04 FORMFACTOR) BR EA  B  $     195.00 27.00%  $         142.35 N/A N/A
J/VD-RX-01-EU JLINE ANALOG VIDEO RX (E-MCR-04 FORMFACTOR) EU EA  B  $     195.00 27.00%  $         142.35 N/A N/A
J/VD-RX-01-JP JLINE ANALOG VIDEO RX (E-MCR-04 FORMFACTOR) JP EA  B  $     195.00 27.00%  $         142.35 N/A N/A
J/VD-RX-01-LA JLINE ANALOG VIDEO RX (E-MCR-04 FORMFACTOR) LA EA  B  $     195.00 27.00%  $         142.35 N/A N/A
J/VD-RX-01-NA JLINE ANALOG VIDEO RX (E-MCR-04 FORMFACTOR) NA EA  B  $     195.00 27.00%  $         142.35 N/A N/A
J/VD-RX-01-OZ JLINE ANALOG VIDEO RX (E-MCR-04 FORMFACTOR) OZ EA  B  $     195.00 27.00%  $         142.35 N/A N/A
J/VD-RX-01-SA JLINE ANALOG VIDEO RX (E-MCR-04 FORMFACTOR) SA EA  B  $     195.00 27.00%  $         142.35 N/A N/A
J/VD-RX-01-UK JLINE ANALOG VIDEO RX (E-MCR-04 FORMFACTOR) UK EA  B  $     195.00 27.00%  $         142.35 N/A N/A
J/VD-RX-01(SC)-EU JLINE ANALOG VIDEO RX (MM SC) EU EA  B  $     195.00 27.00%  $         142.35 N/A N/A
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J/VD-RX-01(SC)-JP JLINE ANALOG VIDEO RX (MM SC) JP EA  B  $     195.00 27.00%  $         142.35 N/A N/A
J/VD-RX-01(SC)-LA JLINE ANALOG VIDEO RX (MM SC) LA EA  B  $     195.00 27.00%  $         142.35 N/A N/A
J/VD-RX-01(SC)-NA JLINE ANALOG VIDEO RX (MM SC) NA EA  B  $     195.00 27.00%  $         142.35 N/A N/A
J/VD-RX-01(SC)-OZ JLINE ANALOG VIDEO RX (MM SC) OZ EA  B  $     195.00 27.00%  $         142.35 N/A N/A
J/VD-RX-01(SC)-SA JLINE ANALOG VIDEO RX (MM SC) SA EA  B  $     195.00 27.00%  $         142.35 N/A N/A
J/VD-RX-01(SC)-UK JLINE ANALOG VIDEO RX (MM SC) UK EA  B  $     195.00 27.00%  $         142.35 N/A N/A
J/VD-RX-01(SC)-BR JLINE ANALOG VIDEO RX (MM SC) W/BR EA  B  $     195.00 27.00%  $         142.35 N/A N/A
J/VD-RX-01(SM)-EU JLINE ANALOG VIDEO RX (SM ST) EU EA  B  $     290.00 27.00%  $         211.70 N/A N/A
J/VD-RX-01(SM)-JP JLINE ANALOG VIDEO RX (SM ST) JP EA  B  $     295.00 27.00%  $         215.35 N/A N/A
J/VD-RX-01(SM)-LA JLINE ANALOG VIDEO RX (SM ST) LA EA  B  $     290.00 27.00%  $         211.70 N/A N/A
J/VD-RX-01(SM)-NA JLINE ANALOG VIDEO RX (SM ST) NA EA  B  $     290.00 27.00%  $         211.70 N/A N/A
J/VD-RX-01(SM)-OZ JLINE ANALOG VIDEO RX (SM ST) OZ EA  B  $     290.00 27.00%  $         211.70 N/A N/A
J/VD-RX-01(SM)-SA JLINE ANALOG VIDEO RX (SM ST) SA EA  B  $     290.00 27.00%  $         211.70 N/A N/A
J/VD-RX-01(SM)-UK JLINE ANALOG VIDEO RX (SM ST) UK EA  B  $     290.00 27.00%  $         211.70 N/A N/A
J/VD-TX-01-BR JLINE ANALOG VIDEO TX  W/ BR P/S EA  B  $     200.00 27.00%  $         146.00 N/A N/A
J/VD-TX-01-EU JLINE ANALOG VIDEO TX  W/ EU P/S EA  B  $     200.00 27.00%  $         146.00 N/A N/A
J/VD-TX-01-JP JLINE ANALOG VIDEO TX  W/ JP P/S EA  B  $     200.00 27.00%  $         146.00 N/A N/A
J/VD-TX-01-LA JLINE ANALOG VIDEO TX  W/ LA P/S EA  B  $     200.00 27.00%  $         146.00 N/A N/A
J/VD-TX-01-NA JLINE ANALOG VIDEO TX  W/ NA P/S EA  B  $     200.00 27.00%  $         146.00 N/A N/A
J/VD-TX-01-OZ JLINE ANALOG VIDEO TX  W/ OZ P/S EA  B  $     200.00 27.00%  $         146.00 N/A N/A
J/VD-TX-01-SA JLINE ANALOG VIDEO TX  W/ SA P/S EA  B  $     200.00 27.00%  $         146.00 N/A N/A
J/VD-TX-01-UK JLINE ANALOG VIDEO TX  W/ UK P/S EA  B  $     200.00 27.00%  $         146.00 N/A N/A
J/VD-TX-01(SC)-EU JLINE ANALOG VIDEO TX (MM SC) EU EA  B  $     200.00 27.00%  $         146.00 N/A N/A
J/VD-TX-01(SC)-JP JLINE ANALOG VIDEO TX (MM SC) JP EA  B  $     200.00 27.00%  $         146.00 N/A N/A
J/VD-TX-01(SC)-NA JLINE ANALOG VIDEO TX (MM SC) NA EA  B  $     200.00 27.00%  $         146.00 N/A N/A
J/VD-TX-01(SC)-OZ JLINE ANALOG VIDEO TX (MM SC) OZ EA  B  $     200.00 27.00%  $         146.00 N/A N/A
J/VD-TX-01(SC)-SA JLINE ANALOG VIDEO TX (MM SC) SA EA  B  $     200.00 27.00%  $         146.00 N/A N/A
J/VD-TX-01(SC)-UK JLINE ANALOG VIDEO TX (MM SC) UK EA  B  $     200.00 27.00%  $         146.00 N/A N/A
J/VD-TX-01(SC)-BR JLINE ANALOG VIDEO TX (MM SC) W/BR EA  B  $     200.00 27.00%  $         146.00 N/A N/A
J/VD-TX-01(SM)-EU JLINE ANALOG VIDEO TX (SM ST) EU EA  B  $     295.00 27.00%  $         215.35 N/A N/A
J/VD-TX-01(SM)-JP JLINE ANALOG VIDEO TX (SM ST) JP EA  B  $     295.00 27.00%  $         215.35 N/A N/A
J/VD-TX-01(SC)-LA JLINE ANALOG VIDEO TX (SM ST) LA EA  B  $     200.00 27.00%  $         146.00 N/A N/A
J/VD-TX-01(SM)-LA JLINE ANALOG VIDEO TX (SM ST) LA EA  B  $     295.00 27.00%  $         215.35 N/A N/A
J/VD-TX-01(SM)-NA JLINE ANALOG VIDEO TX (SM ST) NA EA  B  $     295.00 27.00%  $         215.35 N/A N/A
J/VD-TX-01(SM)-OZ JLINE ANALOG VIDEO TX (SM ST) OZ EA  B  $     295.00 27.00%  $         215.35 N/A N/A
J/VD-TX-01(SM)-SA JLINE ANALOG VIDEO TX (SM ST) SA EA  B  $     295.00 27.00%  $         215.35 N/A N/A
J/VD-TX-01(SM)-UK JLINE ANALOG VIDEO TX (SM ST) UK EA  B  $     295.00 27.00%  $         215.35 N/A N/A
WMBJ-V JLINE ANALOG VIDEO WALL MOUNT BRACKET KIT EA  B  $       10.00 27.00%  $             7.30 N/A N/A
IONADP KIT, POINT SYSTEM CARD ADAPTER EA  B  $       60.00 27.00%  $           43.80 N/A N/A
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CPSLD-100 LED Module for 19 SLOT CHASSIS EA  B  $       90.00 27.00%  $           65.70 N/A N/A
SM24DPA-BR MANAGED SWITCH, 16-PORT 100/1000 SFP+RF-45/SFP W/BR EA  B  $  1,380.00 27.00%  $      1,007.40 N/A N/A
SM24DPA-EU MANAGED SWITCH, 16-PORT 100/1000 SFP+RF-45/SFP W/EU EA  B  $  1,380.00 27.00%  $      1,007.40 N/A N/A
SM24DPA-JP MANAGED SWITCH, 16-PORT 100/1000 SFP+RF-45/SFP W/JP EA  B  $  1,380.00 27.00%  $      1,007.40 N/A N/A
SM24DPA-LA MANAGED SWITCH, 16-PORT 100/1000 SFP+RF-45/SFP W/LA EA  B  $  1,380.00 27.00%  $      1,007.40 N/A N/A
SM24DPA-NA MANAGED SWITCH, 16-PORT 100/1000 SFP+RF-45/SFP W/NA EA  B  $  1,380.00 27.00%  $      1,007.40 N/A N/A
SM24DPA-OZ MANAGED SWITCH, 16-PORT 100/1000 SFP+RF-45/SFP W/OZ EA  B  $  1,380.00 27.00%  $      1,007.40 N/A N/A
SM24DPA-SA MANAGED SWITCH, 16-PORT 100/1000 SFP+RF-45/SFP W/SA EA  B  $  1,380.00 27.00%  $      1,007.40 N/A N/A
SM24DPA-UK MANAGED SWITCH, 16-PORT 100/1000 SFP+RF-45/SFP W/UK EA  B  $  1,380.00 27.00%  $      1,007.40 N/A N/A

SM24TAT4GPA-BR MANAGED SWITCH, 24-PORT 10/100/1000BASE-T PoE PLUS W/4 100/1000 
SFP/RJ-45 COMBO PORTS EA  B  $     950.00 27.00%  $         693.50 N/A N/A

SM24TAT4GPA-EU MANAGED SWITCH, 24-PORT 10/100/1000BASE-T PoE PLUS W/4 100/1000 
SFP/RJ-45 COMBO PORTS EA  B  $     950.00 27.00%  $         693.50 N/A N/A

SM24TAT4GPA-JP MANAGED SWITCH, 24-PORT 10/100/1000BASE-T PoE PLUS W/4 100/1000 
SFP/RJ-45 COMBO PORTS EA  B  $     950.00 27.00%  $         693.50 N/A N/A

SM24TAT4GPA-LA MANAGED SWITCH, 24-PORT 10/100/1000BASE-T PoE PLUS W/4 100/1000 
SFP/RJ-45 COMBO PORTS EA  B  $     950.00 27.00%  $         693.50 N/A N/A

SM24TAT4GPA-NA MANAGED SWITCH, 24-PORT 10/100/1000BASE-T PoE PLUS W/4 100/1000 
SFP/RJ-45 COMBO PORTS EA  B  $     950.00 27.00%  $         693.50 N/A N/A

SM24TAT4GPA-OZ MANAGED SWITCH, 24-PORT 10/100/1000BASE-T PoE PLUS W/4 100/1000 
SFP/RJ-45 COMBO PORTS EA  B  $     950.00 27.00%  $         693.50 N/A N/A

SM24TAT4GPA-SA MANAGED SWITCH, 24-PORT 10/100/1000BASE-T PoE PLUS W/4 100/1000 
SFP/RJ-45 COMBO PORTS EA  B  $     950.00 27.00%  $         693.50 N/A N/A

SM24TAT4GPA-UK MANAGED SWITCH, 24-PORT 10/100/1000BASE-T PoE PLUS W/4 100/1000 
SFP/RJ-45 COMBO PORTS EA  B  $     950.00 27.00%  $         693.50 N/A N/A

SM24TAT4XA-BR MANAGED SWITCH, 24-PORT 10/100/1000B-T POE Plus + 4-PORT Gigabit/10G 
SFP+ EA  B  $  1,850.00 27.00%  $      1,350.50 N/A N/A

SM24TAT4XA-EU MANAGED SWITCH, 24-PORT 10/100/1000B-T POE Plus + 4-PORT Gigabit/10G 
SFP+ EA  B  $  1,850.00 27.00%  $      1,350.50 N/A N/A

SM24TAT4XA-JP MANAGED SWITCH, 24-PORT 10/100/1000B-T POE Plus + 4-PORT Gigabit/10G 
SFP+ EA  B  $  1,850.00 27.00%  $      1,350.50 N/A N/A

SM24TAT4XA-LA MANAGED SWITCH, 24-PORT 10/100/1000B-T POE Plus + 4-PORT Gigabit/10G 
SFP+ EA  B  $  1,850.00 27.00%  $      1,350.50 N/A N/A

SM24TAT4XA-NA MANAGED SWITCH, 24-PORT 10/100/1000B-T POE Plus + 4-PORT Gigabit/10G 
SFP+ EA  B  $  1,850.00 27.00%  $      1,350.50 N/A N/A

SM24TAT4XA-OZ MANAGED SWITCH, 24-PORT 10/100/1000B-T POE Plus + 4-PORT Gigabit/10G 
SFP+ EA  B  $  1,850.00 27.00%  $      1,350.50 N/A N/A

SM24TAT4XA-SA MANAGED SWITCH, 24-PORT 10/100/1000B-T POE Plus + 4-PORT Gigabit/10G 
SFP+ EA  B  $  1,850.00 27.00%  $      1,350.50 N/A N/A

SM24TAT4XA-UK MANAGED SWITCH, 24-PORT 10/100/1000B-T POE Plus + 4-PORT Gigabit/10G 
SFP+ EA  B  $  1,850.00 27.00%  $      1,350.50 N/A N/A

SM8TAT2DPA-BR MANAGED SWITCH, 8-PORT 1G POE Plus+2-PORT 100/1000SFP/RJ-45 EA  B  $     685.00 27.00%  $         500.05 N/A N/A
SM8TAT2DPA-EU MANAGED SWITCH, 8-PORT 1G POE Plus+2-PORT 100/1000SFP/RJ-45 EA  B  $     685.00 27.00%  $         500.05 N/A N/A
SM8TAT2DPA-JP MANAGED SWITCH, 8-PORT 1G POE Plus+2-PORT 100/1000SFP/RJ-45 EA  B  $     685.00 27.00%  $         500.05 N/A N/A
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SM8TAT2DPA-LA MANAGED SWITCH, 8-PORT 1G POE Plus+2-PORT 100/1000SFP/RJ-45 EA  B  $     685.00 27.00%  $         500.05 N/A N/A
SM8TAT2DPA-NA MANAGED SWITCH, 8-PORT 1G POE Plus+2-PORT 100/1000SFP/RJ-45 EA  B  $     685.00 27.00%  $         500.05 N/A N/A
SM8TAT2DPA-OZ MANAGED SWITCH, 8-PORT 1G POE Plus+2-PORT 100/1000SFP/RJ-45 EA  B  $     685.00 27.00%  $         500.05 N/A N/A
SM8TAT2DPA-SA MANAGED SWITCH, 8-PORT 1G POE Plus+2-PORT 100/1000SFP/RJ-45 EA  B  $     685.00 27.00%  $         500.05 N/A N/A
SM8TAT2DPA-UK MANAGED SWITCH, 8-PORT 1G POE Plus+2-PORT 100/1000SFP/RJ-45 EA  B  $     685.00 27.00%  $         500.05 N/A N/A
SM8TAF2DPA-BR MANAGED SWITCH, 8-PORT Gigabit POE + 2-PORT 100/1000 SFP EA  B  $     485.00 27.00%  $         354.05 N/A N/A
SM8TAF2DPA-EU MANAGED SWITCH, 8-PORT Gigabit POE + 2-PORT 100/1000 SFP EA  B  $     485.00 27.00%  $         354.05 N/A N/A
SM8TAF2DPA-JP MANAGED SWITCH, 8-PORT Gigabit POE + 2-PORT 100/1000 SFP EA  B  $     485.00 27.00%  $         354.05 N/A N/A
SM8TAF2DPA-LA MANAGED SWITCH, 8-PORT Gigabit POE + 2-PORT 100/1000 SFP EA  B  $     485.00 27.00%  $         354.05 N/A N/A
SM8TAF2DPA-NA MANAGED SWITCH, 8-PORT Gigabit POE + 2-PORT 100/1000 SFP EA  B  $     485.00 27.00%  $         354.05 N/A N/A
SM8TAF2DPA-OZ MANAGED SWITCH, 8-PORT Gigabit POE + 2-PORT 100/1000 SFP EA  B  $     485.00 27.00%  $         354.05 N/A N/A
SM8TAF2DPA-SA MANAGED SWITCH, 8-PORT Gigabit POE + 2-PORT 100/1000 SFP EA  B  $     485.00 27.00%  $         354.05 N/A N/A
SM8TAF2DPA-UK MANAGED SWITCH, 8-PORT Gigabit POE + 2-PORT 100/1000 SFP EA  B  $     485.00 27.00%  $         354.05 N/A N/A
SM4T4DPA-BR MANAGED SWITCH,4-PORT 10/100/1000B-T+4-PORT100/1000SFP W/BR EA  B  $     465.00 27.00%  $         339.45 N/A N/A
SM4T4DPA-EU MANAGED SWITCH,4-PORT 10/100/1000B-T+4-PORT100/1000SFP W/EU EA  B  $     465.00 27.00%  $         339.45 N/A N/A
SM4T4DPA-JP MANAGED SWITCH,4-PORT 10/100/1000B-T+4-PORT100/1000SFP W/JP EA  B  $     465.00 27.00%  $         339.45 N/A N/A
SM4T4DPA-LA MANAGED SWITCH,4-PORT 10/100/1000B-T+4-PORT100/1000SFP W/LA EA  B  $     465.00 27.00%  $         339.45 N/A N/A
SM4T4DPA-NA MANAGED SWITCH,4-PORT 10/100/1000B-T+4-PORT100/1000SFP W/NA EA  B  $     465.00 27.00%  $         339.45 N/A N/A
SM4T4DPA-OZ MANAGED SWITCH,4-PORT 10/100/1000B-T+4-PORT100/1000SFP W/OZ EA  B  $     465.00 27.00%  $         339.45 N/A N/A
SM4T4DPA-SA MANAGED SWITCH,4-PORT 10/100/1000B-T+4-PORT100/1000SFP W/SA EA  B  $     465.00 27.00%  $         339.45 N/A N/A
SM4T4DPA-UK MANAGED SWITCH,4-PORT 10/100/1000B-T+4-PORT100/1000SFP W/UK EA  B  $     465.00 27.00%  $         339.45 N/A N/A
SM10T2DPA-BR MANAGED SWTCH, 8-PORT 10/100/1000 + 2-PORT 100/1000 SFP/RJ45 EA  B  $     485.00 27.00%  $         354.05 N/A N/A
SM10T2DPA-EU MANAGED SWTCH, 8-PORT 10/100/1000 + 2-PORT 100/1000 SFP/RJ45 EA  B  $     485.00 27.00%  $         354.05 N/A N/A
SM10T2DPA-JP MANAGED SWTCH, 8-PORT 10/100/1000 + 2-PORT 100/1000 SFP/RJ45 EA  B  $     485.00 27.00%  $         354.05 N/A N/A
SM10T2DPA-LA MANAGED SWTCH, 8-PORT 10/100/1000 + 2-PORT 100/1000 SFP/RJ45 EA  B  $     485.00 27.00%  $         354.05 N/A N/A
SM10T2DPA-NA MANAGED SWTCH, 8-PORT 10/100/1000 + 2-PORT 100/1000 SFP/RJ45 EA  B  $     485.00 27.00%  $         354.05 N/A N/A
SM10T2DPA-OZ MANAGED SWTCH, 8-PORT 10/100/1000 + 2-PORT 100/1000 SFP/RJ45 EA  B  $     485.00 27.00%  $         354.05 N/A N/A
SM10T2DPA-SA MANAGED SWTCH, 8-PORT 10/100/1000 + 2-PORT 100/1000 SFP/RJ45 EA  B  $     485.00 27.00%  $         354.05 N/A N/A
SM10T2DPA-UK MANAGED SWTCH, 8-PORT 10/100/1000 + 2-PORT 100/1000 SFP/RJ45 EA  B  $     485.00 27.00%  $         354.05 N/A N/A
MIL-SM8DPA-AR MANAGED, 6-PORT 100/1000 SFP + 2 10/100/1000 SFP COMBO W/AR EA  B  $     650.00 27.00%  $         474.50 N/A N/A
MIL-SM8DPA-BR MANAGED, 6-PORT 100/1000 SFP + 2 10/100/1000 SFP COMBO W/BR EA  B  $     650.00 27.00%  $         474.50 N/A N/A
MIL-SM8DPA-EU MANAGED, 6-PORT 100/1000 SFP + 2 10/100/1000 SFP COMBO W/EU EA  B  $     650.00 27.00%  $         474.50 N/A N/A
MIL-SM8DPA-JP MANAGED, 6-PORT 100/1000 SFP + 2 10/100/1000 SFP COMBO W/JP EA  B  $     650.00 27.00%  $         474.50 N/A N/A
MIL-SM8DPA-LA MANAGED, 6-PORT 100/1000 SFP + 2 10/100/1000 SFP COMBO W/LA EA  B  $     650.00 27.00%  $         474.50 N/A N/A
MIL-SM8DPA-NA MANAGED, 6-PORT 100/1000 SFP + 2 10/100/1000 SFP COMBO W/NA EA  B  $     650.00 27.00%  $         474.50 N/A N/A
MIL-SM8DPA-OZ MANAGED, 6-PORT 100/1000 SFP + 2 10/100/1000 SFP COMBO W/OZ EA  B  $     650.00 27.00%  $         474.50 N/A N/A
MIL-SM8DPA-SA MANAGED, 6-PORT 100/1000 SFP + 2 10/100/1000 SFP COMBO W/SA EA  B  $     650.00 27.00%  $         474.50 N/A N/A
MIL-SM8DPA-UK MANAGED, 6-PORT 100/1000 SFP + 2 10/100/1000 SFP COMBO W/UK EA  B  $     650.00 27.00%  $         474.50 N/A N/A
M/GE-PSW-SX-01-EU Mini 10/100/1000BT -1000BX Switch, SC MM, 3.3V EA  B  $     475.00 27.00%  $         346.75 N/A N/A
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M/GE-PSW-SX-01-JP Mini 10/100/1000BT -1000BX Switch, SC MM, 3.3V EA  B  $     475.00 27.00%  $         346.75 N/A N/A
M/GE-PSW-SX-01-LA Mini 10/100/1000BT -1000BX Switch, SC MM, 3.3V EA  B  $     475.00 27.00%  $         346.75 N/A N/A
M/GE-PSW-SX-01-NA Mini 10/100/1000BT -1000BX Switch, SC MM, 3.3V EA  B  $     475.00 27.00%  $         346.75 N/A N/A
M/GE-PSW-SX-01-OZ Mini 10/100/1000BT -1000BX Switch, SC MM, 3.3V EA  B  $     475.00 27.00%  $         346.75 
M/GE-PSW-SX-01-SA Mini 10/100/1000BT -1000BX Switch, SC MM, 3.3V EA  B  $     475.00 27.00%  $         346.75 N/A N/A
M/GE-PSW-SX-01-UK Mini 10/100/1000BT -1000BX Switch, SC MM, 3.3V EA  B  $     475.00 27.00%  $         346.75 N/A N/A
M/GE-PSW-SX-01-BR Mini 10/100/1000BT -1000BX Switch, SC MM, 3.3V- W/BR EA  B  $     475.00 27.00%  $         346.75 N/A N/A
M/GE-PSW-LX-01-BR Mini 10/100/1000BT -1000BX Switch, SC SM, 3.3V EA  B  $     975.00 27.00%  $         711.75 N/A N/A
M/GE-PSW-LX-01-JP Mini 10/100/1000BT -1000BX Switch, SC SM, 3.3V EA  B  $     975.00 27.00%  $         711.75 N/A N/A
M/GE-PSW-LX-01-LA Mini 10/100/1000BT -1000BX Switch, SC SM, 3.3V EA  B  $     975.00 27.00%  $         711.75 N/A N/A
M/GE-PSW-LX-01-NA Mini 10/100/1000BT -1000BX Switch, SC SM, 3.3V EA  B  $     975.00 27.00%  $         711.75 N/A N/A
M/GE-PSW-LX-01-OZ Mini 10/100/1000BT -1000BX Switch, SC SM, 3.3V EA  B  $     975.00 27.00%  $         711.75 N/A N/A
M/GE-PSW-LX-01-SA Mini 10/100/1000BT -1000BX Switch, SC SM, 3.3V EA  B  $     975.00 27.00%  $         711.75 N/A N/A
M/GE-PSW-LX-01-UK Mini 10/100/1000BT -1000BX Switch, SC SM, 3.3V EA  B  $     975.00 27.00%  $         711.75 N/A N/A
M/GE-PSW-LX-01-EU Mini 10/100/1000BT/1000BX Switch, SC SM, 3.3V  W EA  B  $     975.00 27.00%  $         711.75 N/A N/A
M/GE-PSW-LX-01(100)-BR MINI 10/100/1000BT/BX SW,SM 1310TX/1550RX,SC,20KM EA  B  $  1,300.00 27.00%  $         949.00 N/A N/A
M/GE-PSW-LX-01(100)-EU MINI 10/100/1000BT/BX SW,SM 1310TX/1550RX,SC,20KM EA  B  $  1,300.00 27.00%  $         949.00 N/A N/A
M/GE-PSW-LX-01(100)-JP MINI 10/100/1000BT/BX SW,SM 1310TX/1550RX,SC,20KM EA  B  $  1,300.00 27.00%  $         949.00 N/A N/A
M/GE-PSW-LX-01(100)-LA MINI 10/100/1000BT/BX SW,SM 1310TX/1550RX,SC,20KM EA  B  $  1,300.00 27.00%  $         949.00 N/A N/A
M/GE-PSW-LX-01(100)-NA MINI 10/100/1000BT/BX SW,SM 1310TX/1550RX,SC,20KM EA  B  $  1,300.00 27.00%  $         949.00 N/A N/A
M/GE-PSW-LX-01(100)-OZ MINI 10/100/1000BT/BX SW,SM 1310TX/1550RX,SC,20KM EA  B  $  1,300.00 27.00%  $         949.00 N/A N/A
M/GE-PSW-LX-01(100)-SA MINI 10/100/1000BT/BX SW,SM 1310TX/1550RX,SC,20KM EA  B  $  1,300.00 27.00%  $         949.00 N/A N/A
M/GE-PSW-LX-01(100)-UK MINI 10/100/1000BT/BX SW,SM 1310TX/1550RX,SC,20KM EA  B  $  1,300.00 27.00%  $         949.00 N/A N/A
M/GE-PSW-LX-01(101)-BR MINI 10/100/1000BT/BX SW,SM 1550TX/1310RX,SC,20K EA  B  $  1,400.00 27.00%  $      1,022.00 N/A N/A
M/GE-PSW-LX-01(101)-EU MINI 10/100/1000BT/BX SW,SM 1550TX/1310RX,SC,20K EA  B  $  1,400.00 27.00%  $      1,022.00 N/A N/A
M/GE-PSW-LX-01(101)-JP MINI 10/100/1000BT/BX SW,SM 1550TX/1310RX,SC,20K EA  B  $  1,400.00 27.00%  $      1,022.00 N/A N/A
M/GE-PSW-LX-01(101)-LA MINI 10/100/1000BT/BX SW,SM 1550TX/1310RX,SC,20K EA  B  $  1,400.00 27.00%  $      1,022.00 N/A N/A
M/GE-PSW-LX-01(101)-NA MINI 10/100/1000BT/BX SW,SM 1550TX/1310RX,SC,20K EA  B  $  1,400.00 27.00%  $      1,022.00 N/A N/A
M/GE-PSW-LX-01(101)-OZ MINI 10/100/1000BT/BX SW,SM 1550TX/1310RX,SC,20K EA  B  $  1,400.00 27.00%  $      1,022.00 N/A N/A
M/GE-PSW-LX-01(101)-SA MINI 10/100/1000BT/BX SW,SM 1550TX/1310RX,SC,20K EA  B  $  1,400.00 27.00%  $      1,022.00 N/A N/A
M/GE-PSW-LX-01(101)-UK MINI 10/100/1000BT/BX SW,SM 1550TX/1310RX,SC,20K EA  B  $  1,400.00 27.00%  $      1,022.00 N/A N/A
M/E-PSW-FX-02(102)-BR MINI 10/100BASETX TO 100BASEFX SM 1310TX/1550RX SC 40KM W/BR EA  B  $     530.00 27.00%  $         386.90 N/A N/A
M/E-PSW-FX-02(102)-EU MINI 10/100BASETX TO 100BASEFX SM 1310TX/1550RX SC 40KM W/EU EA  B  $     530.00 27.00%  $         386.90 N/A N/A
M/E-PSW-FX-02(102)-JP MINI 10/100BASETX TO 100BASEFX SM 1310TX/1550RX SC 40KM W/JP EA  B  $     530.00 27.00%  $         386.90 N/A N/A
M/E-PSW-FX-02(102)-LA MINI 10/100BASETX TO 100BASEFX SM 1310TX/1550RX SC 40KM W/LA EA  B  $     530.00 27.00%  $         386.90 N/A N/A
M/E-PSW-FX-02(102)-NA MINI 10/100BASETX TO 100BASEFX SM 1310TX/1550RX SC 40KM W/NA EA  B  $     530.00 27.00%  $         386.90 N/A N/A
M/E-PSW-FX-02(102)-OZ MINI 10/100BASETX TO 100BASEFX SM 1310TX/1550RX SC 40KM W/OZ EA  B  $     530.00 27.00%  $         386.90 N/A N/A
M/E-PSW-FX-02(102)-SA MINI 10/100BASETX TO 100BASEFX SM 1310TX/1550RX SC 40KM W/SA EA  B  $     530.00 27.00%  $         386.90 N/A N/A
M/E-PSW-FX-02(102)-UK MINI 10/100BASETX TO 100BASEFX SM 1310TX/1550RX SC 40KM W/UK EA  B  $     530.00 27.00%  $         386.90 N/A N/A
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M/E-PSW-FX-02(103)-BR MINI 10/100BASETX TO 100BASEFX SM 1550TX/1310RX SC 40KM W/BR EA  B  $     620.00 27.00%  $         452.60 N/A N/A
M/E-PSW-FX-02(103)-EU MINI 10/100BASETX TO 100BASEFX SM 1550TX/1310RX SC 40KM W/EU EA  B  $     620.00 27.00%  $         452.60 N/A N/A
M/E-PSW-FX-02(103)-JP MINI 10/100BASETX TO 100BASEFX SM 1550TX/1310RX SC 40KM W/JP EA  B  $     620.00 27.00%  $         452.60 N/A N/A
M/E-PSW-FX-02(103)-LA MINI 10/100BASETX TO 100BASEFX SM 1550TX/1310RX SC 40KM W/LA EA  B  $     620.00 27.00%  $         452.60 N/A N/A
M/E-PSW-FX-02(103)-NA MINI 10/100BASETX TO 100BASEFX SM 1550TX/1310RX SC 40KM W/NA EA  B  $     620.00 27.00%  $         452.60 N/A N/A
M/E-PSW-FX-02(103)-OZ MINI 10/100BASETX TO 100BASEFX SM 1550TX/1310RX SC 40KM W/OZ EA  B  $     620.00 27.00%  $         452.60 N/A N/A
M/E-PSW-FX-02(103)-SA MINI 10/100BASETX TO 100BASEFX SM 1550TX/1310RX SC 40KM W/SA EA  B  $     620.00 27.00%  $         452.60 N/A N/A
M/E-PSW-FX-02(103)-UK MINI 10/100BASETX TO 100BASEFX SM 1550TX/1310RX SC 40KM W/UK EA  B  $     620.00 27.00%  $         452.60 N/A N/A
M/E-PSW-FX-02(SC)-BR MINI 10/100BASETX TO 100BASEFX SWITCH, SC MM 2KM W/BR EA  B  $     219.00 27.00%  $         159.87 N/A N/A
M/E-PSW-FX-02(SC)-EU MINI 10/100BASETX TO 100BASEFX SWITCH, SC MM 2KM W/EU EA  B  $     219.00 27.00%  $         159.87 N/A N/A
M/E-PSW-FX-02(SC)-JP MINI 10/100BASETX TO 100BASEFX SWITCH, SC MM 2KM W/JP EA  B  $     219.00 27.00%  $         159.87 N/A N/A
M/E-PSW-FX-02(SC)-LA MINI 10/100BASETX TO 100BASEFX SWITCH, SC MM 2KM W/LA EA  B  $     219.00 27.00%  $         159.87 N/A N/A
M/E-PSW-FX-02(SC)-NA MINI 10/100BASETX TO 100BASEFX SWITCH, SC MM 2KM W/NA EA  B  $     219.00 27.00%  $         159.87 N/A N/A
M/E-PSW-FX-02(SC)-OZ MINI 10/100BASETX TO 100BASEFX SWITCH, SC MM 2KM W/OZ EA  B  $     219.00 27.00%  $         159.87 N/A N/A
M/E-PSW-FX-02(SC)-SA MINI 10/100BASETX TO 100BASEFX SWITCH, SC MM 2KM W/SA EA  B  $     219.00 27.00%  $         159.87 N/A N/A
M/E-PSW-FX-02(SC)-UK MINI 10/100BASETX TO 100BASEFX SWITCH, SC MM 2KM W/UK EA  B  $     219.00 27.00%  $         159.87 N/A N/A
M/E-PSW-FX-02(SM)-BR MINI 10/100BASETX TO 100BASEFX SWITCH, SC SM, 20KM W/BR EA  B  $     369.00 27.00%  $         269.37 N/A N/A
M/E-PSW-FX-02(SM)-EU MINI 10/100BASETX TO 100BASEFX SWITCH, SC SM, 20KM W/EU EA  B  $     369.00 27.00%  $         269.37 N/A N/A
M/E-PSW-FX-02(SM)-JP MINI 10/100BASETX TO 100BASEFX SWITCH, SC SM, 20KM W/JP EA  B  $     369.00 27.00%  $         269.37 N/A N/A
M/E-PSW-FX-02(SM)-LA MINI 10/100BASETX TO 100BASEFX SWITCH, SC SM, 20KM W/LA EA  B  $     369.00 27.00%  $         269.37 N/A N/A
M/E-PSW-FX-02(SM)-NA MINI 10/100BASETX TO 100BASEFX SWITCH, SC SM, 20KM W/NA EA  B  $     369.00 27.00%  $         269.37 N/A N/A
M/E-PSW-FX-02(SM)-OZ MINI 10/100BASETX TO 100BASEFX SWITCH, SC SM, 20KM W/OZ EA  B  $     369.00 27.00%  $         269.37 N/A N/A
M/E-PSW-FX-02(SM)-SA MINI 10/100BASETX TO 100BASEFX SWITCH, SC SM, 20KM W/SA EA  B  $     298.00 27.00%  $         217.54 N/A N/A
M/E-PSW-FX-02(SM)-UK MINI 10/100BASETX TO 100BASEFX SWITCH, SC SM, 20KM W/UK EA  B  $     369.00 27.00%  $         269.37 N/A N/A
M/E-PSW-FX-02-BR MINI 10/100BASETX TO 100BASEFX SWITCH, ST MM, 2KM W/BR EA  B  $     219.00 27.00%  $         159.87 N/A N/A
M/E-PSW-FX-02-EU MINI 10/100BASETX TO 100BASEFX SWITCH, ST MM, 2KM W/EU EA  B  $     219.00 27.00%  $         159.87 N/A N/A
M/E-PSW-FX-02-JP MINI 10/100BASETX TO 100BASEFX SWITCH, ST MM, 2KM W/JP EA  B  $     219.00 27.00%  $         159.87 N/A N/A
M/E-PSW-FX-02-LA MINI 10/100BASETX TO 100BASEFX SWITCH, ST MM, 2KM W/LA EA  B  $     219.00 27.00%  $         159.87 N/A N/A
M/E-PSW-FX-02-NA MINI 10/100BASETX TO 100BASEFX SWITCH, ST MM, 2KM W/NA EA  B  $     219.00 27.00%  $         159.87 N/A N/A
M/E-PSW-FX-02-OZ MINI 10/100BASETX TO 100BASEFX SWITCH, ST MM, 2KM W/OZ EA  B  $     219.00 27.00%  $         159.87 N/A N/A
M/E-PSW-FX-02-SA MINI 10/100BASETX TO 100BASEFX SWITCH, ST MM, 2KM W/SA EA  B  $     219.00 27.00%  $         159.87 N/A N/A
M/E-PSW-FX-02-UK MINI 10/100BASETX TO 100BASEFX SWITCH, ST MM, 2KM W/UK EA  B  $     219.00 27.00%  $         159.87 N/A N/A
M/E-PSW-FX-02(101)-BR MINI 10/100BASETXTO100BASEFX SWITCH, 1550TX/1310RX,20KM W/BR EA  B  $     510.00 27.00%  $         372.30 N/A N/A
M/E-PSW-FX-02(101)-EU MINI 10/100BASETXTO100BASEFX SWITCH, 1550TX/1310RX,20KM W/EU EA  B  $     510.00 27.00%  $         372.30 N/A N/A
M/E-PSW-FX-02(101)-JP MINI 10/100BASETXTO100BASEFX SWITCH, 1550TX/1310RX,20KM W/JP EA  B  $     510.00 27.00%  $         372.30 N/A N/A
M/E-PSW-FX-02(101)-LA MINI 10/100BASETXTO100BASEFX SWITCH, 1550TX/1310RX,20KM W/LA EA  B  $     510.00 27.00%  $         372.30 N/A N/A
M/E-PSW-FX-02(101)-NA MINI 10/100BASETXTO100BASEFX SWITCH, 1550TX/1310RX,20KM W/NA EA  B  $     510.00 27.00%  $         372.30 N/A N/A
M/E-PSW-FX-02(101)-OZ MINI 10/100BASETXTO100BASEFX SWITCH, 1550TX/1310RX,20KM W/OZ EA  B  $     510.00 27.00%  $         372.30 N/A N/A
M/E-PSW-FX-02(101)-SA MINI 10/100BASETXTO100BASEFX SWITCH, 1550TX/1310RX,20KM W/SA EA  B  $     510.00 27.00%  $         372.30 N/A N/A
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M/E-PSW-FX-02(101)-UK MINI 10/100BASETXTO100BASEFX SWITCH, 1550TX/1310RX,20KM W/UK EA  B  $     510.00 27.00%  $         372.30 N/A N/A
M/E-PSW-FX-02(100)-BR MINI 10/100BASETXTO100BASEFX SWITCH,1310TX/1550RX, 20KM W/BR EA  B  $     470.00 27.00%  $         343.10 N/A N/A
M/E-PSW-FX-02(100)-EU MINI 10/100BASETXTO100BASEFX SWITCH,1310TX/1550RX, 20KM W/EU EA  B  $     470.00 27.00%  $         343.10 N/A N/A
M/E-PSW-FX-02(100)-JP MINI 10/100BASETXTO100BASEFX SWITCH,1310TX/1550RX, 20KM W/JP EA  B  $     470.00 27.00%  $         343.10 N/A N/A
M/E-PSW-FX-02(100)-LA MINI 10/100BASETXTO100BASEFX SWITCH,1310TX/1550RX, 20KM W/LA EA  B  $     470.00 27.00%  $         343.10 N/A N/A
M/E-PSW-FX-02(100)-NA MINI 10/100BASETXTO100BASEFX SWITCH,1310TX/1550RX, 20KM W/NA EA  B  $     470.00 27.00%  $         343.10 N/A N/A
M/E-PSW-FX-02(100)-OZ MINI 10/100BASETXTO100BASEFX SWITCH,1310TX/1550RX, 20KM W/OZ EA  B  $     470.00 27.00%  $         343.10 N/A N/A
M/E-PSW-FX-02(100)-SA MINI 10/100BASETXTO100BASEFX SWITCH,1310TX/1550RX, 20KM W/SA EA  B  $     470.00 27.00%  $         343.10 N/A N/A
M/E-PSW-FX-02(100)-UK MINI 10/100BASETXTO100BASEFX SWITCH,1310TX/1550RX, 20KM W/UK EA  B  $     470.00 27.00%  $         343.10 N/A N/A
M/GE-T-SX-01-LA MINI 1000BASET TO 1000BASESX SC MM 220/550M 3.3V EA  B  $     359.00 27.00%  $         262.07 N/A N/A
M/GE-T-SX-01-AR MINI 1000BASET TO 1000BASESX SC MM 220/550M 3.3V - AR EA  B  $     359.00 27.00%  $         262.07 N/A N/A
M/GE-T-SX-01-BR MINI 1000BASET TO 1000BASESX SC MM 220/550M 3.3V - BR EA  B  $     359.00 27.00%  $         262.07 N/A N/A
M/GE-T-SX-01-EU MINI 1000BASET TO 1000BASESX SC MM 220/550M 3.3V - EU EA  B  $     359.00 27.00%  $         262.07 N/A N/A
M/GE-T-SX-01-JP MINI 1000BASET TO 1000BASESX SC MM 220/550M 3.3V - JP EA  B  $     359.00 27.00%  $         262.07 N/A N/A
M/GE-T-SX-01-NA MINI 1000BASET TO 1000BASESX SC MM 220/550M 3.3V - NA EA  B  $     359.00 27.00%  $         262.07 N/A N/A
M/GE-T-SX-01-OZ MINI 1000BASET TO 1000BASESX SC MM 220/550M 3.3V - OZ EA  B  $     359.00 27.00%  $         262.07 N/A N/A
M/GE-T-SX-01-SA MINI 1000BASET TO 1000BASESX SC MM 220/550M 3.3V - SA EA  B  $     359.00 27.00%  $         262.07 N/A N/A
M/GE-T-SX-01-UK MINI 1000BASET TO 1000BASESX SC MM 220/550M 3.3V - UK EA  B  $     359.00 27.00%  $         262.07 N/A N/A
M/GE-T-LX-01-LA MINI 1000BASET TO 1000BASESX SC SM 10KM 3.3V EA  B  $     447.00 27.00%  $         326.31 N/A N/A
M/GE-T-LX-01-AR MINI 1000BASET TO 1000BASESX SC SM 10KM 3.3V W/AR EA  B  $     447.00 27.00%  $         326.31 N/A N/A
M/GE-T-LX-01-BR MINI 1000BASET TO 1000BASESX SC SM 10KM 3.3V W/BR EA  B  $     447.00 27.00%  $         326.31 N/A N/A
M/GE-T-LX-01-EU MINI 1000BASET TO 1000BASESX SC SM 10KM 3.3V W/EU EA  B  $     447.00 27.00%  $         326.31 N/A N/A
M/GE-T-LX-01-JP MINI 1000BASET TO 1000BASESX SC SM 10KM 3.3V W/JP EA  B  $     447.00 27.00%  $         326.31 N/A N/A
M/GE-T-LX-01-NA MINI 1000BASET TO 1000BASESX SC SM 10KM 3.3V W/NA EA  B  $     447.00 27.00%  $         326.31 N/A N/A
M/GE-T-LX-01-OZ MINI 1000BASET TO 1000BASESX SC SM 10KM 3.3V W/OZ EA  B  $     447.00 27.00%  $         326.31 N/A N/A
M/GE-T-LX-01-SA MINI 1000BASET TO 1000BASESX SC SM 10KM 3.3V W/SA EA  B  $     447.00 27.00%  $         326.31 N/A N/A
M/GE-T-LX-01-UK MINI 1000BASET TO 1000BASESX SC SM 10KM 3.3V W/UK EA  B  $     447.00 27.00%  $         326.31 N/A N/A
M/GE-T-SFP-01-LA MINI 1000BASET TO 1000BASEX SFP EA  B  $     342.00 27.00%  $         249.66 N/A N/A
M/GE-T-SFP-01-AR MINI 1000BASET TO 1000BASEX SFP W/AR EA  B  $     342.00 27.00%  $         249.66 N/A N/A
M/GE-T-SFP-01-BR MINI 1000BASET TO 1000BASEX SFP W/BR EA  B  $     342.00 27.00%  $         249.66 N/A N/A
M/GE-T-SFP-01-EU MINI 1000BASET TO 1000BASEX SFP W/EU EA  B  $     342.00 27.00%  $         249.66 N/A N/A
M/GE-T-SFP-01-JP MINI 1000BASET TO 1000BASEX SFP W/JP EA  B  $     342.00 27.00%  $         249.66 N/A N/A
M/GE-T-SFP-01-NA MINI 1000BASET TO 1000BASEX SFP W/NA EA  B  $     342.00 27.00%  $         249.66 N/A N/A
M/GE-T-SFP-01-OZ MINI 1000BASET TO 1000BASEX SFP W/OZ EA  B  $     342.00 27.00%  $         249.66 N/A N/A
M/GE-T-SFP-01-SA MINI 1000BASET TO 1000BASEX SFP W/SA EA  B  $     342.00 27.00%  $         249.66 N/A N/A
M/GE-T-SFP-01-UK MINI 1000BASET TO 1000BASEX SFP W/UK EA  B  $     342.00 27.00%  $         249.66 N/A N/A
M/E-TX-FX-01(SC)-AR MINI 100BASETX TO 100BASEFX SC MM 2KM 3.3V - AR EA  B  $     166.00 27.00%  $         121.18 N/A N/A
M/E-TX-FX-01(SC)-LA MINI 100BASETX TO 100BASEFX SC MM 2KM 3.3V - AR EA  B  $     166.00 27.00%  $         121.18 N/A N/A
M/E-TX-FX-01(SC)-BR MINI 100BASETX TO 100BASEFX SC MM 2KM 3.3V - BR EA  B  $     166.00 27.00%  $         121.18 N/A N/A
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M/E-TX-FX-01(SC)-EU MINI 100BASETX TO 100BASEFX SC MM 2KM 3.3V - EU EA  B  $     166.00 27.00%  $         121.18 N/A N/A
M/E-TX-FX-01(SC)-JP MINI 100BASETX TO 100BASEFX SC MM 2KM 3.3V - JP EA  B  $     166.00 27.00%  $         121.18 N/A N/A
M/E-TX-FX-01(SC)-NA MINI 100BASETX TO 100BASEFX SC MM 2KM 3.3V - NA EA  B  $     166.00 27.00%  $         121.18 N/A N/A
M/E-TX-FX-01(SC)-OZ MINI 100BASETX TO 100BASEFX SC MM 2KM 3.3V - OZ EA  B  $     166.00 27.00%  $         121.18 N/A N/A
M/E-TX-FX-01(SC)-SA MINI 100BASETX TO 100BASEFX SC MM 2KM 3.3V - SA EA  B  $     166.00 27.00%  $         121.18 N/A N/A
M/E-TX-FX-01(SC)-UK MINI 100BASETX TO 100BASEFX SC MM 2KM 3.3V - UK EA  B  $     166.00 27.00%  $         121.18 N/A N/A
M/E-TX-FX-01(SM)-LA MINI 100BASETX TO 100BASEFX SC SM 20KM 3.3V EA  B  $     228.00 27.00%  $         166.44 N/A N/A
M/E-TX-FX-01(SM)-AR MINI 100BASETX TO 100BASEFX SC SM 20KM 3.3V - AR EA  B  $     228.00 27.00%  $         166.44 N/A N/A
M/E-TX-FX-01(SM)-BR MINI 100BASETX TO 100BASEFX SC SM 20KM 3.3V - BR EA  B  $     228.00 27.00%  $         166.44 N/A N/A
M/E-TX-FX-01(SM)-EU MINI 100BASETX TO 100BASEFX SC SM 20KM 3.3V - EU EA  B  $     228.00 27.00%  $         166.44 N/A N/A
M/E-TX-FX-01(SM)-JP MINI 100BASETX TO 100BASEFX SC SM 20KM 3.3V - JP EA  B  $     228.00 27.00%  $         166.44 N/A N/A
M/E-TX-FX-01(SM)-NA MINI 100BASETX TO 100BASEFX SC SM 20KM 3.3V - NA EA  B  $     228.00 27.00%  $         166.44 N/A N/A
M/E-TX-FX-01(SM)-OZ MINI 100BASETX TO 100BASEFX SC SM 20KM 3.3V - OZ EA  B  $     228.00 27.00%  $         166.44 N/A N/A
M/E-TX-FX-01(SM)-SA MINI 100BASETX TO 100BASEFX SC SM 20KM 3.3V - SA EA  B  $     228.00 27.00%  $         166.44 N/A N/A
M/E-TX-FX-01(SM)-UK MINI 100BASETX TO 100BASEFX SC SM 20KM 3.3V - UK EA  B  $     228.00 27.00%  $         166.44 N/A N/A
M/E-TX-FX-01(100)-AR MINI 100BASETX TO 100BASEFX SINGLE STRAND SC SM 20KM 3.3V EA  B  $     275.00 27.00%  $         200.75 N/A N/A
M/E-TX-FX-01(100)-BR MINI 100BASETX TO 100BASEFX SINGLE STRAND SC SM 20KM 3.3V EA  B  $     275.00 27.00%  $         200.75 N/A N/A
M/E-TX-FX-01(100)-EU MINI 100BASETX TO 100BASEFX SINGLE STRAND SC SM 20KM 3.3V EA  B  $     275.00 27.00%  $         200.75 N/A N/A
M/E-TX-FX-01(100)-JP MINI 100BASETX TO 100BASEFX SINGLE STRAND SC SM 20KM 3.3V EA  B  $     275.00 27.00%  $         200.75 N/A N/A
M/E-TX-FX-01(100)-LA MINI 100BASETX TO 100BASEFX SINGLE STRAND SC SM 20KM 3.3V EA  B  $     275.00 27.00%  $         200.75 N/A N/A
M/E-TX-FX-01(100)-NA MINI 100BASETX TO 100BASEFX SINGLE STRAND SC SM 20KM 3.3V EA  B  $     275.00 27.00%  $         200.75 N/A N/A
M/E-TX-FX-01(100)-OZ MINI 100BASETX TO 100BASEFX SINGLE STRAND SC SM 20KM 3.3V EA  B  $     275.00 27.00%  $         200.75 N/A N/A
M/E-TX-FX-01(100)-SA MINI 100BASETX TO 100BASEFX SINGLE STRAND SC SM 20KM 3.3V EA  B  $     275.00 27.00%  $         200.75 N/A N/A
M/E-TX-FX-01(100)-UK MINI 100BASETX TO 100BASEFX SINGLE STRAND SC SM 20KM 3.3V EA  B  $     275.00 27.00%  $         200.75 N/A N/A
M/E-TX-FX-01(101)-AR MINI 100BASETX TO 100BASEFX SINGLE STRAND SC SM 20KM 3.3V EA  B  $     295.00 27.00%  $         215.35 N/A N/A
M/E-TX-FX-01(101)-BR MINI 100BASETX TO 100BASEFX SINGLE STRAND SC SM 20KM 3.3V EA  B  $     295.00 27.00%  $         215.35 N/A N/A
M/E-TX-FX-01(101)-EU MINI 100BASETX TO 100BASEFX SINGLE STRAND SC SM 20KM 3.3V EA  B  $     295.00 27.00%  $         215.35 N/A N/A
M/E-TX-FX-01(101)-JP MINI 100BASETX TO 100BASEFX SINGLE STRAND SC SM 20KM 3.3V EA  B  $     295.00 27.00%  $         215.35 N/A N/A
M/E-TX-FX-01(101)-LA MINI 100BASETX TO 100BASEFX SINGLE STRAND SC SM 20KM 3.3V EA  B  $     295.00 27.00%  $         215.35 N/A N/A
M/E-TX-FX-01(101)-NA MINI 100BASETX TO 100BASEFX SINGLE STRAND SC SM 20KM 3.3V EA  B  $     295.00 27.00%  $         215.35 N/A N/A
M/E-TX-FX-01(101)-OZ MINI 100BASETX TO 100BASEFX SINGLE STRAND SC SM 20KM 3.3V EA  B  $     295.00 27.00%  $         215.35 N/A N/A
M/E-TX-FX-01(101)-SA MINI 100BASETX TO 100BASEFX SINGLE STRAND SC SM 20KM 3.3V EA  B  $     295.00 27.00%  $         215.35 N/A N/A
M/E-TX-FX-01(101)-UK MINI 100BASETX TO 100BASEFX SINGLE STRAND SC SM 20KM 3.3V EA  B  $     295.00 27.00%  $         215.35 N/A N/A
M/E-TX-FX-01-LA MINI 100BASETX TO 100BASEFX ST MM 2KM 3.3V EA  B  $     166.00 27.00%  $         121.18 N/A N/A
M/E-TX-FX-01-AR MINI 100BASETX TO 100BASEFX ST MM 2KM 3.3V - AR EA  B  $     166.00 27.00%  $         121.18 N/A N/A
M/E-TX-FX-01-BR MINI 100BASETX TO 100BASEFX ST MM 2KM 3.3V - BR EA  B  $     166.00 27.00%  $         121.18 N/A N/A
M/E-TX-FX-01-EU MINI 100BASETX TO 100BASEFX ST MM 2KM 3.3V - EU EA  B  $     166.00 27.00%  $         121.18 N/A N/A
M/E-TX-FX-01-JP MINI 100BASETX TO 100BASEFX ST MM 2KM 3.3V - JP EA  B  $     166.00 27.00%  $         121.18 N/A N/A
M/E-TX-FX-01-NA MINI 100BASETX TO 100BASEFX ST MM 2KM 3.3V - NA EA  B  $     166.00 27.00%  $         121.18 N/A N/A
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M/E-TX-FX-01-OZ MINI 100BASETX TO 100BASEFX ST MM 2KM 3.3V - OZ EA  B  $     166.00 27.00%  $         121.18 N/A N/A
M/E-TX-FX-01-SA MINI 100BASETX TO 100BASEFX ST MM 2KM 3.3V - SA EA  B  $     166.00 27.00%  $         121.18 N/A N/A
M/E-TX-FX-01-UK MINI 100BASETX TO 100BASEFX ST MM 2KM 3.3V -UK EA  B  $     166.00 27.00%  $         121.18 N/A N/A
M/E-TX-FX-01(SFP)-LA MINI 100BASETX TO 100BASEX SFP EA  B  $     156.00 27.00%  $         113.88 N/A N/A
M/E-TX-FX-01(SFP)-AR MINI 100BASETX TO 100BASEX SFP - AR EA  B  $     156.00 27.00%  $         113.88 N/A N/A
M/E-TX-FX-01(SFP)-BR MINI 100BASETX TO 100BASEX SFP - BR EA  B  $     156.00 27.00%  $         113.88 N/A N/A
M/E-TX-FX-01(SFP)-EU MINI 100BASETX TO 100BASEX SFP - EU EA  B  $     156.00 27.00%  $         113.88 N/A N/A
M/E-TX-FX-01(SFP)-JP MINI 100BASETX TO 100BASEX SFP - JP EA  B  $     156.00 27.00%  $         113.88 N/A N/A
M/E-TX-FX-01(SFP)-NA MINI 100BASETX TO 100BASEX SFP - NA EA  B  $     156.00 27.00%  $         113.88 N/A N/A
M/E-TX-FX-01(SFP)-OZ MINI 100BASETX TO 100BASEX SFP - OZ EA  B  $     156.00 27.00%  $         113.88 N/A N/A
M/E-TX-FX-01(SFP)-SA MINI 100BASETX TO 100BASEX SFP - SA EA  B  $     156.00 27.00%  $         113.88 N/A N/A
M/E-TX-FX-01(SFP)-UK MINI 100BASETX TO 100BASEX SFP - UK EA  B  $     156.00 27.00%  $         113.88 N/A N/A
SPSVT2613-100-EU MM SC, V.35 TO FIBER- EU EA  B  $     880.00 27.00%  $         642.40 N/A N/A
SPSVT2613-100-JP MM SC, V.35 TO FIBER- JP EA  B  $     880.00 27.00%  $         642.40 N/A N/A
SPSVT2613-100-LA MM SC, V.35 TO FIBER- LA EA  B  $     880.00 27.00%  $         642.40 N/A N/A
SPSVT2613-100-NA MM SC, V.35 TO FIBER- NA EA  B  $     880.00 27.00%  $         642.40 N/A N/A
SPSVT2613-100-OZ MM SC, V.35 TO FIBER- OZ EA  B  $     880.00 27.00%  $         642.40 N/A N/A
SPSVT2613-100-SA MM SC, V.35 TO FIBER- SA EA  B  $     880.00 27.00%  $         642.40 N/A N/A
SPSVT2613-100-UK MM SC, V.35 TO FIBER- UK EA  B  $     880.00 27.00%  $         642.40 N/A N/A
CPSVT2613-100 MM SC,V.35 TO FIBER CHII-A EA  B  $     860.00 27.00%  $         627.80 N/A N/A
SPSVT2611-100-EU MM ST, V.35 TO FIBER- EU EA  B  $     880.00 27.00%  $         642.40 N/A N/A
SPSVT2611-100-JP MM ST, V.35 TO FIBER- JP EA  B  $     880.00 27.00%  $         642.40 N/A N/A
SPSVT2611-100-LA MM ST, V.35 TO FIBER- LA EA  B  $     880.00 27.00%  $         642.40 N/A N/A
SPSVT2611-100-NA MM ST, V.35 TO FIBER- NA EA  B  $     880.00 27.00%  $         642.40 N/A N/A
SPSVT2611-100-OZ MM ST, V.35 TO FIBER- OZ EA  B  $     880.00 27.00%  $         642.40 N/A N/A
SPSVT2611-100-SA MM ST, V.35 TO FIBER- SA EA  B  $     880.00 27.00%  $         642.40 N/A N/A
SPSVT2611-100-UK MM ST, V.35 TO FIBER- UK EA  B  $     880.00 27.00%  $         642.40 N/A N/A
SFMFF1313-220-EU MM TO MM 1.25GBPS- EU EA  B  $     985.00 27.00%  $         719.05 N/A N/A
SFMFF1313-220-JP MM TO MM 1.25GBPS- JP EA  B  $     985.00 27.00%  $         719.05 N/A N/A
SFMFF1313-220-LA MM TO MM 1.25GBPS- LA EA  B  $     985.00 27.00%  $         719.05 N/A N/A
SFMFF1313-220-NA MM TO MM 1.25GBPS- NA EA  B  $     985.00 27.00%  $         719.05 N/A N/A
SFMFF1313-220-OZ MM TO MM 1.25GBPS- OZ EA  B  $     985.00 27.00%  $         719.05 N/A N/A
SFMFF1313-220-SA MM TO MM 1.25GBPS- SA EA  B  $     985.00 27.00%  $         719.05 N/A N/A
SFMFF1313-220-UK MM TO MM 1.25GBPS- UK EA  B  $     985.00 27.00%  $         719.05 N/A N/A
CFMFF1313-220 MM TO MM 1.25GBPS, CHIIB EA  B  $  1,095.00 27.00%  $         799.35 N/A N/A
SFMFF1313-200-BR MM TO MM 155MBPS- EA  B  $     795.00 27.00%  $         580.35 N/A N/A
SFMFF1313-200-EU MM TO MM 155MBPS- EU EA  B  $     795.00 27.00%  $         580.35 N/A N/A
SFMFF1313-200-JP MM TO MM 155MBPS- EU EA  B  $     795.00 27.00%  $         580.35 N/A N/A
SFMFF1313-200-LA MM TO MM 155MBPS- LA EA  B  $     795.00 27.00%  $         580.35 N/A N/A
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SFMFF1313-200-NA MM TO MM 155MBPS- NA EA  B  $     795.00 27.00%  $         580.35 N/A N/A
SFMFF1313-200-OZ MM TO MM 155MBPS- OZ EA  B  $     795.00 27.00%  $         580.35 N/A N/A
SFMFF1313-200-SA MM TO MM 155MBPS- SA EA  B  $     795.00 27.00%  $         580.35 N/A N/A
SFMFF1313-200-UK MM TO MM 155MBPS- UK EA  B  $     795.00 27.00%  $         580.35 N/A N/A
CFMFF1313-200 MM TO MM 155MBPS, CHIIB EA  B  $     765.00 27.00%  $         558.45 N/A N/A
F-SM-MM-02-BR MULTI+SMFIBER155MBW/BRPS EA  B  $     925.00 27.00%  $         675.25 N/A N/A
F-SM-MM-02-EU MULTI+SMFIBER155MBW/EUPS EA  B  $     925.00 27.00%  $         675.25 N/A N/A
F-SM-MM-02-JP MULTI+SMFIBER155MBW/JPPS EA  B  $     925.00 27.00%  $         675.25 N/A N/A
F-SM-MM-02-LA MULTI+SMFIBER155MBW/LA EA  B  $     925.00 27.00%  $         675.25 N/A N/A
F-SM-MM-02-NA MULTI+SMFIBER155MBW/NAPS EA  B  $     925.00 27.00%  $         675.25 N/A N/A
F-SM-MM-02-OZ MULTI+SMFIBER155MBW/OZPS EA  B  $     925.00 27.00%  $         675.25 N/A N/A
F-SM-MM-02-SA MULTI+SMFIBER155MBW/SAPS EA  B  $     925.00 27.00%  $         675.25 N/A N/A
F-SM-MM-02-UK MULTI+SMFIBER155MBW/UKPS EA  B  $     925.00 27.00%  $         675.25 N/A N/A
CFMFF4040-100 MULTIPLE RATE OPTICS - SFP (SM TO MM) EA  B  $     705.00 27.00%  $         514.65 N/A N/A
SFMFF4040-100-AR MULTIPLE RATE OPTICS - SFP, SM TO MM- AR EA  B  $     725.00 27.00%  $         529.25 N/A N/A
SFMFF4040-100-EU MULTIPLE RATE OPTICS - SFP, SM TO MM- EU EA  B  $     725.00 27.00%  $         529.25 N/A N/A
SFMFF4040-100-JP MULTIPLE RATE OPTICS - SFP, SM TO MM- JP EA  B  $     725.00 27.00%  $         529.25 N/A N/A
SFMFF4040-100-LA MULTIPLE RATE OPTICS - SFP, SM TO MM- LA EA  B  $     725.00 27.00%  $         529.25 N/A N/A
SFMFF4040-100-NA MULTIPLE RATE OPTICS - SFP, SM TO MM- NA EA  B  $     725.00 27.00%  $         529.25 N/A N/A
SFMFF4040-100-OZ MULTIPLE RATE OPTICS - SFP, SM TO MM- OZ EA  B  $     725.00 27.00%  $         529.25 N/A N/A
SFMFF4040-100-SA MULTIPLE RATE OPTICS - SFP, SM TO MM- SA EA  B  $     725.00 27.00%  $         529.25 N/A N/A
SFMFF4040-100-UK MULTIPLE RATE OPTICS - SFP, SM TO MM- UK EA  B  $     725.00 27.00%  $         529.25 N/A N/A
C3100-4040 MULTI-RATE FIBER TO FIBER REPEATER EA B  $     475.00 27.0%  $         346.75 N/A N/A
S3100-4040-AR MULTI-RATE FIBER TO FIBER REPEATER -AR Power Supply EA B  $     495.00 27.0%  $         361.35 N/A N/A
S3100-4040-BR MULTI-RATE FIBER TO FIBER REPEATER -BR Power Supply EA B  $     495.00 27.0%  $         361.35 N/A N/A
S3100-4040-EU MULTI-RATE FIBER TO FIBER REPEATER -EU Power Supply EA B  $     495.00 27.0%  $         361.35 N/A N/A
S3100-4040-JP MULTI-RATE FIBER TO FIBER REPEATER -JP Power Supply EA B  $     495.00 27.0%  $         361.35 N/A N/A
S3100-4040-LA MULTI-RATE FIBER TO FIBER REPEATER -LA Power Supply EA B  $     495.00 27.0%  $         361.35 N/A N/A
S3100-4040-NA MULTI-RATE FIBER TO FIBER REPEATER -NA Power Supply EA B  $     495.00 27.0%  $         361.35 N/A N/A
S3100-4040-OZ MULTI-RATE FIBER TO FIBER REPEATER -OZ Power Supply EA B  $     495.00 27.0%  $         361.35 N/A N/A
S3100-4040-SA MULTI-RATE FIBER TO FIBER REPEATER -SA Power Supply EA B  $     495.00 27.0%  $         361.35 N/A N/A
S3100-4040-UK MULTI-RATE FIBER TO FIBER REPEATER -UK Power Supply EA B  $     495.00 27.0%  $         361.35 N/A N/A
CNVG-EMS-NBI Northbound interface option EA  B  $22,000.00 27.00%  $    16,060.00 N/A N/A
PB-PLUS-TDM-4-AC-AR PACKETBAND+ TDM-4 EA B  $  1,636.00 27.0%  $      1,194.28 N/A N/A
PB-PLUS-TDM-4-AC-EU PACKETBAND+ TDM-4 EA B  $  1,636.00 27.0%  $      1,194.28 N/A N/A
PB-PLUS-TDM-4-AC-JP PACKETBAND+ TDM-4 EA B  $  1,636.00 27.0%  $      1,194.28 N/A N/A
PB-PLUS-TDM-4-AC-LA PACKETBAND+ TDM-4 EA B  $  1,636.00 27.0%  $      1,194.28 N/A N/A
PB-PLUS-TDM-4-AC-NA PACKETBAND+ TDM-4 EA B  $  1,636.00 27.0%  $      1,194.28 N/A N/A
PB-PLUS-TDM-4-AC-OZ PACKETBAND+ TDM-4 EA B  $  1,636.00 27.0%  $      1,194.28 N/A N/A
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PB-PLUS-TDM-4-AC-SA PACKETBAND+ TDM-4 EA B  $  1,636.00 27.0%  $      1,194.28 N/A N/A
PB-PLUS-TDM-4-AC-UK PACKETBAND+ TDM-4 EA B  $  1,636.00 27.0%  $      1,194.28 N/A N/A
E-TBT-FRL-N-02(ST) PCI 10BASE, E-TBT-FRL-N-02(ST) EA B  $     150.00 27.0%  $         109.50 N/A N/A
N-GLX-LC-03 PCI NIC, 1000Base-LX SM LC EA B  $     510.00 27.0%  $         372.30 N/A N/A
N-GLX-SC-03 PCI NIC, 1000Base-LX SM SC EA B  $     435.00 27.0%  $         317.55 N/A N/A
N-GSX-LC-03 PCI NIC, 1000Base-SX MM LC EA B  $     340.00 27.0%  $         248.20 N/A N/A
N-GSX-SC-03 PCI NIC, 1000Base-SX MM SC EA B  $     245.00 27.0%  $         178.85 N/A N/A
S8TXATA-BR PoE Unmanaged SWITCH, 8-PORT 10/100Base-TX PoE Plus EA  B  $     230.00 27.00%  $         167.90 N/A N/A
S8TXATA-EU PoE Unmanaged SWITCH, 8-PORT 10/100Base-TX PoE Plus EA  B  $     230.00 27.00%  $         167.90 N/A N/A
S8TXATA-JP PoE Unmanaged SWITCH, 8-PORT 10/100Base-TX PoE Plus EA  B  $     230.00 27.00%  $         167.90 N/A N/A
S8TXATA-LA PoE Unmanaged SWITCH, 8-PORT 10/100Base-TX PoE Plus EA  B  $     230.00 27.00%  $         167.90 N/A N/A
S8TXATA-NA PoE Unmanaged SWITCH, 8-PORT 10/100Base-TX PoE Plus EA  B  $     230.00 27.00%  $         167.90 N/A N/A
S8TXATA-OZ PoE Unmanaged SWITCH, 8-PORT 10/100Base-TX PoE Plus EA  B  $     230.00 27.00%  $         167.90 N/A N/A
S8TXATA-SA PoE Unmanaged SWITCH, 8-PORT 10/100Base-TX PoE Plus EA  B  $     230.00 27.00%  $         167.90 N/A N/A
S8TXATA-UK PoE Unmanaged SWITCH, 8-PORT 10/100Base-TX PoE Plus EA  B  $     230.00 27.00%  $         167.90 N/A N/A
SPOEB1013-100-BR POE, 10/100BTX to 100BFX, SC MM 3.3V EA  B  $     375.00 27.00%  $         273.75 N/A N/A
SPOEB1013-100-EU POE, 10/100BTX to 100BFX, SC MM 3.3V- EU EA  B  $     375.00 27.00%  $         273.75 N/A N/A
SPOEB1013-100-JP POE, 10/100BTX to 100BFX, SC MM 3.3V- JP EA  B  $     375.00 27.00%  $         273.75 N/A N/A
SPOEB1013-100-LA POE, 10/100BTX to 100BFX, SC MM 3.3V- LA EA  B  $     375.00 27.00%  $         273.75 N/A N/A
SPOEB1013-100-NA POE, 10/100BTX to 100BFX, SC MM 3.3V- NA EA  B  $     375.00 27.00%  $         273.75 N/A N/A
SPOEB1013-100-OZ POE, 10/100BTX to 100BFX, SC MM 3.3V- OZ EA  B  $     375.00 27.00%  $         273.75 N/A N/A
SPOEB1013-100-SA POE, 10/100BTX to 100BFX, SC MM 3.3V- SA EA  B  $     375.00 27.00%  $         273.75 N/A N/A
SPOEB1013-100-UK POE, 10/100BTX to 100BFX, SC MM 3.3V- UK EA  B  $     375.00 27.00%  $         273.75 N/A N/A
SPOEB1014-100-BR POE, 10/100BTX to 100BFX, SC SM 3.3V- BR EA  B  $     705.00 27.00%  $         514.65 N/A N/A
SPOEB1014-100-EU POE, 10/100BTX to 100BFX, SC SM 3.3V- EU EA  B  $     705.00 27.00%  $         514.65 N/A N/A
SPOEB1014-100-JP POE, 10/100BTX to 100BFX, SC SM 3.3V- JP EA  B  $     705.00 27.00%  $         514.65 N/A N/A
SPOEB1014-100-LA POE, 10/100BTX to 100BFX, SC SM 3.3V- LA EA  B  $     705.00 27.00%  $         514.65 N/A N/A
SPOEB1014-100-NA POE, 10/100BTX to 100BFX, SC SM 3.3V- NA EA  B  $     705.00 27.00%  $         514.65 N/A N/A
SPOEB1014-100-OZ POE, 10/100BTX to 100BFX, SC SM 3.3V- OZ EA  B  $     705.00 27.00%  $         514.65 N/A N/A
SPOEB1014-100-SA POE, 10/100BTX to 100BFX, SC SM 3.3V- SA EA  B  $     705.00 27.00%  $         514.65 N/A N/A
SPOEB1014-100-UK POE, 10/100BTX to 100BFX, SC SM 3.3V- UK EA  B  $     705.00 27.00%  $         514.65 N/A N/A
SPOEB1011-100-BR POE, 10/100BTX to 100BFX, ST MM 3.3V- BR EA  B  $     375.00 27.00%  $         273.75 N/A N/A
SPOEB1011-100-EU POE, 10/100BTX to 100BFX, ST MM 3.3V- EU EA  B  $     375.00 27.00%  $         273.75 N/A N/A
SPOEB1011-100-JP POE, 10/100BTX to 100BFX, ST MM 3.3V- JP EA  B  $     375.00 27.00%  $         273.75 N/A N/A
SPOEB1011-100-LA POE, 10/100BTX to 100BFX, ST MM 3.3V- LA EA  B  $     375.00 27.00%  $         273.75 N/A N/A
SPOEB1011-100-NA POE, 10/100BTX to 100BFX, ST MM 3.3V- NA EA  B  $     375.00 27.00%  $         273.75 N/A N/A
SPOEB1011-100-OZ POE, 10/100BTX to 100BFX, ST MM 3.3V- OZ EA  B  $     375.00 27.00%  $         273.75 N/A N/A
SPOEB1011-100-SA POE, 10/100BTX to 100BFX, ST MM 3.3V- SA EA  B  $     375.00 27.00%  $         273.75 N/A N/A
SPOEB1011-100-UK POE, 10/100BTX to 100BFX, ST MM 3.3V- UK EA  B  $     375.00 27.00%  $         273.75 N/A N/A
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CPSRE-230 POINT SYSTEM 23 RACK MOUNT EARS EA  B  $       27.00 27.00%  $           19.71 N/A N/A
25025/3344 POWER SUPPLY WITH -NA CORD EA  B  $       41.00 27.00%  $           29.93 N/A N/A
25073 PS 5VDC@2000MA, 100-240VAC(0.4A) EA  B  $       26.00 27.00%  $           18.98 N/A N/A
25083 PS, 12VDC@2A, Univ AC, Indus, Din Rail EA  B  $     105.00 27.00%  $           76.65 N/A N/A
25105 PS, 48VDC@2.5A,UNIV.AC,Din.Rail,Narrow EA B  $     265.00 27.0%  $         193.45 N/A N/A
25080 PS, 48VDC@2.5A,UNIV.AC,Indus,Din.Rail EA  B  $     195.00 27.00%  $         142.35 N/A N/A
25104 PS, 48VDC@5A,UNIV.AC,Din.Rail EA  B  $     450.00 27.00%  $         328.50 N/A N/A
SPS-UA12DHT-BR PS, KIT, +12VDC, UNIV AC INPUT, 0C TO 70C- BR EA  B  $       44.00 27.00%  $           32.12 N/A N/A
SPS-UA12DHT-EU PS, KIT, +12VDC, UNIV AC INPUT, 0C TO 70C- EU EA  B  $       44.00 27.00%  $           32.12 N/A N/A
SPS-UA12DHT-JP PS, KIT, +12VDC, UNIV AC INPUT, 0C TO 70C- JP EA  B  $       44.00 27.00%  $           32.12 N/A N/A
SPS-UA12DHT-LA PS, KIT, +12VDC, UNIV AC INPUT, 0C TO 70C- LA EA  B  $       44.00 27.00%  $           32.12 N/A N/A
SPS-UA12DHT-NA PS, KIT, +12VDC, UNIV AC INPUT, 0C TO 70C- NA EA  B  $       44.00 27.00%  $           32.12 N/A N/A
SPS-UA12DHT-OZ PS, KIT, +12VDC, UNIV AC INPUT, 0C TO 70C- OZ EA  B  $       44.00 27.00%  $           32.12 N/A N/A
SPS-UA12DHT-SA PS, KIT, +12VDC, UNIV AC INPUT, 0C TO 70C- SA EA  B  $       44.00 27.00%  $           32.12 N/A N/A
SPS-UA12DHT-UK PS, KIT, +12VDC, UNIV AC INPUT, 0C TO 70C- UK EA  B  $       44.00 27.00%  $           32.12 N/A N/A
25032 PS,12 VDC,0.800A,120VAC,60 HZ,2MM BAR NA EA  B  $       30.00 27.00%  $           21.90 N/A N/A
25060 PS,12V,.41A,UNI INPT,WLMNT,2MM BAR EU EA  B  $       30.00 27.00%  $           21.90 N/A N/A
25066 PS,12V,.8A UNIV INPUT,WMNT 2MM BAR,JP/NA/LA EA  B  $       30.00 27.00%  $           21.90 N/A N/A
25061 PS,12V,.8A,UNI INPT,WLMNT,2MM BAR EU EA  B  $       28.00 27.00%  $           20.44 N/A N/A
25025-BR PS,12VDC@1.25A, 100-240VAC (~1.0A), 15W MAX PSE EA  B  $       32.00 27.00%  $           23.36 N/A N/A
25025-EU PS,12VDC@1.25A, 100-240VAC (~1.0A), 15W MAX PSE EA  B  $       32.00 27.00%  $           23.36 N/A N/A
25025-JP PS,12VDC@1.25A, 100-240VAC (~1.0A), 15W MAX PSE EA  B  $       32.00 27.00%  $           23.36 N/A N/A
25025-NA PS,12VDC@1.25A, 100-240VAC (~1.0A), 15W MAX PSE EA  B  $       32.00 27.00%  $           23.36 N/A N/A
25025-OZ PS,12VDC@1.25A, 100-240VAC (~1.0A), 15W MAX PSE EA  B  $       32.00 27.00%  $           23.36 N/A N/A
25025-SA PS,12VDC@1.25A, 100-240VAC (~1.0A), 15W MAX PSE EA  B  $       32.00 27.00%  $           23.36 N/A N/A
25025-UK PS,12VDC@1.25A, 100-240VAC (~1.0A), 15W MAX PSE EA  B  $       32.00 27.00%  $           23.36 N/A N/A
25075 PS,12VDC+/-5%,1.5A,100-250VAC,Class II EA  B  $       30.00 27.00%  $           21.90 N/A N/A
25072 PS,48VDC 0.67A,100-250VAC,AC input 2 terminal EA  B  $       40.00 27.00%  $           29.20 N/A N/A
RMBM RACK MOUNT BRACKET MINI EA  B  $       25.00 27.00%  $           18.25 N/A N/A
RMBU RACK MOUNT BRACKET UNIVERSAL EA  B  $       18.00 27.00%  $           13.14 N/A N/A
RMS19-B RMS19-SA4-01 FRONT BLANKS EA  B  $       25.00 27.00%  $           18.25 N/A N/A
J/RS232-CF-01(SC)-BR RS232 (DCE) 5V,STANDALONE,SC MM W/BR EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-CF-01(SC)-EU RS232 (DCE) 5V,STANDALONE,SC MM W/EU PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-CF-01(SC)-JP RS232 (DCE) 5V,STANDALONE,SC MM W/JP PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-CF-01(SC)-LA RS232 (DCE) 5V,STANDALONE,SC MM W/LA PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-CF-01(SC)-NA RS232 (DCE) 5V,STANDALONE,SC MM W/NA PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-CF-01(SC)-OZ RS232 (DCE) 5V,STANDALONE,SC MM W/OZ PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-CF-01(SC)-SA RS232 (DCE) 5V,STANDALONE,SC MM W/SA PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-CF-01(SC)-UK RS232 (DCE) 5V,STANDALONE,SC MM W/UK PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
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J/RS232-CF-01-BR RS232 (DCE) 5V,STANDALONE,ST MM W/BR PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-CF-01-EU RS232 (DCE) 5V,STANDALONE,ST MM W/EU PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-CF-01-JP RS232 (DCE) 5V,STANDALONE,ST MM W/JP PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-CF-01-LA RS232 (DCE) 5V,STANDALONE,ST MM W/LA PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-CF-01-NA RS232 (DCE) 5V,STANDALONE,ST MM W/NA PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-CF-01-OZ RS232 (DCE) 5V,STANDALONE,ST MM W/OZ PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-CF-01-SA RS232 (DCE) 5V,STANDALONE,ST MM W/SA PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-CF-01-UK RS232 (DCE) 5V,STANDALONE,ST MM W/UK PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-TF-01(SC)-EU RS232 (DTE) 5V,STANDALONE,SC MM W/EU PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-TF-01(SC)-JP RS232 (DTE) 5V,STANDALONE,SC MM W/JP PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-TF-01(SC)-LA RS232 (DTE) 5V,STANDALONE,SC MM W/LA PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-TF-01(SC)-NA RS232 (DTE) 5V,STANDALONE,SC MM W/NA PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-TF-01(SC)-OZ RS232 (DTE) 5V,STANDALONE,SC MM W/OZ PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-TF-01(SC)-SA RS232 (DTE) 5V,STANDALONE,SC MM W/SA PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-TF-01(SC)-UK RS232 (DTE) 5V,STANDALONE,SC MM W/UK PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-TF-01-BR RS232 (DTE) 5V,STANDALONE,ST MM W/BR PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-TF-01-EU RS232 (DTE) 5V,STANDALONE,ST MM W/EU PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-TF-01-JP RS232 (DTE) 5V,STANDALONE,ST MM W/JP PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-TF-01-LA RS232 (DTE) 5V,STANDALONE,ST MM W/LA PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-TF-01-NA RS232 (DTE) 5V,STANDALONE,ST MM W/NA PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-TF-01-OZ RS232 (DTE) 5V,STANDALONE,ST MM W/OZ PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-TF-01-SA RS232 (DTE) 5V,STANDALONE,ST MM W/SA PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-TF-01-UK RS232 (DTE) 5V,STANDALONE,ST MM W/UK PS EA  B  $     210.00 27.00%  $         153.30 N/A N/A
J/RS232-TF-01(SC)-BR RS232 DTE,5V,STDALONE SC MM w/BR EA  B  $     210.00 27.00%  $         153.30 N/A N/A
SRS2F3129-100-EU RS232/ DB9 TO SM SSF SSC, 20KM, 1310/1550- EU EA  B  $     675.00 27.00%  $         492.75 N/A N/A
SRS2F3129-100-JP RS232/ DB9 TO SM SSF SSC, 20KM, 1310/1550- JP EA  B  $     675.00 27.00%  $         492.75 N/A N/A
SRS2F3129-100-LA RS232/ DB9 TO SM SSF SSC, 20KM, 1310/1550- LA EA  B  $     675.00 27.00%  $         492.75 N/A N/A
SRS2F3129-100-NA RS232/ DB9 TO SM SSF SSC, 20KM, 1310/1550- NA EA  B  $     675.00 27.00%  $         492.75 N/A N/A
SRS2F3129-100-OZ RS232/ DB9 TO SM SSF SSC, 20KM, 1310/1550- OZ EA  B  $     675.00 27.00%  $         492.75 N/A N/A
SRS2F3129-100-SA RS232/ DB9 TO SM SSF SSC, 20KM, 1310/1550- SA EA  B  $     675.00 27.00%  $         492.75 N/A N/A
SRS2F3129-100-UK RS232/ DB9 TO SM SSF SSC, 20KM, 1310/1550- UK EA  B  $     675.00 27.00%  $         492.75 N/A N/A
SRS2F3129-101-EU RS232/ DB9 TO SM SSF SSC, 20KM, 1550/1310- EU EA  B  $     725.00 27.00%  $         529.25 N/A N/A
SRS2F3129-101-JP RS232/ DB9 TO SM SSF SSC, 20KM, 1550/1310- JP EA  B  $     725.00 27.00%  $         529.25 N/A N/A
SRS2F3129-101-LA RS232/ DB9 TO SM SSF SSC, 20KM, 1550/1310- LA EA  B  $     725.00 27.00%  $         529.25 N/A N/A
SRS2F3129-101-NA RS232/ DB9 TO SM SSF SSC, 20KM, 1550/1310- NA EA  B  $     725.00 27.00%  $         529.25 N/A N/A
SRS2F3129-101-OZ RS232/ DB9 TO SM SSF SSC, 20KM, 1550/1310- OZ EA  B  $     725.00 27.00%  $         529.25 N/A N/A
SRS2F3129-101-SA RS232/ DB9 TO SM SSF SSC, 20KM, 1550/1310- SA EA  B  $     725.00 27.00%  $         529.25 N/A N/A
SRS2F3129-101-UK RS232/ DB9 TO SM SSF SSC, 20KM, 1550/1310- UK EA  B  $     725.00 27.00%  $         529.25 N/A N/A
SDSFE3110-120-AR RS232/422/485 to 10/100Base-TX, RJ45- AR EA  B  $     215.00 27.00%  $         156.95 N/A N/A
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SDSFE3110-120-BR RS232/422/485 to 10/100Base-TX, RJ45- BR EA  B  $     215.00 27.00%  $         156.95 N/A N/A
SDSFE3110-120-EU RS232/422/485 to 10/100Base-TX, RJ45- EU EA  B  $     215.00 27.00%  $         156.95 N/A N/A
SDSFE3110-120-JP RS232/422/485 to 10/100Base-TX, RJ45- JP EA  B  $     215.00 27.00%  $         156.95 N/A N/A
SDSFE3110-120-LA RS232/422/485 to 10/100Base-TX, RJ45- LA EA  B  $     215.00 27.00%  $         156.95 N/A N/A
SDSFE3110-120-NA RS232/422/485 to 10/100Base-TX, RJ45- NA EA  B  $     215.00 27.00%  $         156.95 N/A N/A
SDSFE3110-120-OZ RS232/422/485 to 10/100Base-TX, RJ45- OZ EA  B  $     215.00 27.00%  $         156.95 N/A N/A
SDSFE3110-120-SA RS232/422/485 to 10/100Base-TX, RJ45- SA EA  B  $     215.00 27.00%  $         156.95 N/A N/A
SDSFE3110-120-UK RS232/422/485 to 10/100Base-TX, RJ45- UK EA  B  $     215.00 27.00%  $         156.95 N/A N/A
CRS2F3113-100 RS232/DB9 TO FX CONV SC MMF EA  B  $     245.00 27.00%  $         178.85 N/A N/A
SRS2F3113-100-AR RS232/DB9 TO FX CONV SC MMF -AR EA  B  $     260.00 27.00%  $         189.80 N/A N/A
SRS2F3113-100-BR RS232/DB9 TO FX CONV SC MMF -BR EA  B  $     260.00 27.00%  $         189.80 N/A N/A
SRS2F3113-100-EU RS232/DB9 TO FX CONV SC MMF- EU EA  B  $     260.00 27.00%  $         189.80 N/A N/A
SRS2F3113-100-JP RS232/DB9 TO FX CONV SC MMF- JP EA  B  $     260.00 27.00%  $         189.80 N/A N/A
SRS2F3113-100-LA RS232/DB9 TO FX CONV SC MMF- LA EA  B  $     260.00 27.00%  $         189.80 N/A N/A
SRS2F3113-100-NA RS232/DB9 TO FX CONV SC MMF- NA EA  B  $     260.00 27.00%  $         189.80 N/A N/A
SRS2F3113-100-OZ RS232/DB9 TO FX CONV SC MMF- OZ EA  B  $     260.00 27.00%  $         189.80 N/A N/A
SRS2F3113-100-SA RS232/DB9 TO FX CONV SC MMF- SA EA  B  $     260.00 27.00%  $         189.80 N/A N/A
SRS2F3113-100-UK RS232/DB9 TO FX CONV SC MMF- UK EA  B  $     260.00 27.00%  $         189.80 N/A N/A
CRS2F3114-100 RS232/DB9 TO FX CONV SC SMF EA  B  $     545.00 27.00%  $         397.85 N/A N/A
SRS2F3114-100-EU RS232/DB9 TO FX CONV SC SMF- EU EA  B  $     565.00 27.00%  $         412.45 N/A N/A
SRS2F3114-100-JP RS232/DB9 TO FX CONV SC SMF- JP EA  B  $     565.00 27.00%  $         412.45 N/A N/A
SRS2F3114-100-LA RS232/DB9 TO FX CONV SC SMF- LA EA  B  $     565.00 27.00%  $         412.45 N/A N/A
SRS2F3114-100-NA RS232/DB9 TO FX CONV SC SM-F NA EA  B  $     565.00 27.00%  $         412.45 N/A N/A
SRS2F3114-100-OZ RS232/DB9 TO FX CONV SC SMF- OZ EA  B  $     565.00 27.00%  $         412.45 N/A N/A
SRS2F3114-100-SA RS232/DB9 TO FX CONV SC SMF- SA EA  B  $     565.00 27.00%  $         412.45 N/A N/A
SRS2F3114-100-UK RS232/DB9 TO FX CONV SC SMF- UK EA  B  $     565.00 27.00%  $         412.45 N/A N/A
CRS2F3111-100 RS232/DB9 TO FX CONV ST MMF EA  B  $     245.00 27.00%  $         178.85 N/A N/A
SRS2F3111-100-AR RS232/DB9 TO FX CONV ST MMF- AR EA  B  $     260.00 27.00%  $         189.80 N/A N/A
SRS2F3111-100-BR RS232/DB9 TO FX CONV ST MMF- BR EA  B  $     260.00 27.00%  $         189.80 N/A N/A
SRS2F3111-100-EU RS232/DB9 TO FX CONV ST MMF- EU EA  B  $     260.00 27.00%  $         189.80 N/A N/A
SRS2F3111-100-JP RS232/DB9 TO FX CONV ST MMF- JP EA  B  $     260.00 27.00%  $         189.80 N/A N/A
SRS2F3111-100-LA RS232/DB9 TO FX CONV ST MMF- LA EA  B  $     260.00 27.00%  $         189.80 N/A N/A
SRS2F3111-100-NA RS232/DB9 TO FX CONV ST MMF- NA EA  B  $     260.00 27.00%  $         189.80 N/A N/A
SRS2F3111-100-SA RS232/DB9 TO FX CONV ST MMF- SA EA  B  $     260.00 27.00%  $         189.80 N/A N/A
SRS2F3111-100-UK RS232/DB9 TO FX CONV ST MMF- UK EA  B  $     260.00 27.00%  $         189.80 N/A N/A
SRS2F3111-100-OZ RS232/DB9 TO FX CONV ST MMFF- OZ EA  B  $     260.00 27.00%  $         189.80 N/A N/A
CRS2F3115-100 RS232/DB9 TO FX CONV,SC SM LH EA  B  $     655.00 27.00%  $         478.15 N/A N/A
SRS4F3113-100-EU RS422/485 DB9 TO FX SC MMF- EU EA  B  $     345.00 27.00%  $         251.85 N/A N/A
SRS4F3113-100-JP RS422/485 DB9 TO FX SC MMF- JP EA  B  $     345.00 27.00%  $         251.85 N/A N/A
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SRS4F3113-100-LA RS422/485 DB9 TO FX SC MMF- LA EA  B  $     345.00 27.00%  $         251.85 N/A N/A
SRS4F3113-100-NA RS422/485 DB9 TO FX SC MMF- NA EA  B  $     345.00 27.00%  $         251.85 N/A N/A
SRS4F3113-100-OZ RS422/485 DB9 TO FX SC MMF- OZ EA  B  $     345.00 27.00%  $         251.85 N/A N/A
SRS4F3113-100-SA RS422/485 DB9 TO FX SC MMF- SA EA  B  $     345.00 27.00%  $         251.85 N/A N/A
SRS4F3113-100-UK RS422/485 DB9 TO FX SC MMF- UK EA  B  $     345.00 27.00%  $         251.85 N/A N/A
SRS4F3113-100-BR RS422/485 DB9 TO FX SC MMF W/BR EA  B  $     345.00 27.00%  $         251.85 N/A N/A
SRS4F3114-100-BR RS422/485 DB9 TO FX SC SMF -BR EA  B  $     575.00 27.00%  $         419.75 N/A N/A
SRS4F3114-100-EU RS422/485 DB9 TO FX SC SMF- EU EA  B  $     575.00 27.00%  $         419.75 N/A N/A
SRS4F3114-100-JP RS422/485 DB9 TO FX SC SMF- JP EA  B  $     575.00 27.00%  $         419.75 N/A N/A
SRS4F3114-100-LA RS422/485 DB9 TO FX SC SMF- LA EA  B  $     575.00 27.00%  $         419.75 N/A N/A
SRS4F3114-100-NA RS422/485 DB9 TO FX SC SMF- NA EA  B  $     575.00 27.00%  $         419.75 N/A N/A
SRS4F3114-100-OZ RS422/485 DB9 TO FX SC SMF- OZ EA  B  $     575.00 27.00%  $         419.75 N/A N/A
SRS4F3114-100-SA RS422/485 DB9 TO FX SC SMF- SA EA  B  $     575.00 27.00%  $         419.75 N/A N/A
SRS4F3114-100-UK RS422/485 DB9 TO FX SC SMF- UK EA  B  $     575.00 27.00%  $         419.75 N/A N/A
SRS4F3111-100-EU RS422/485 DB9 TO FX ST MMF- EU EA  B  $     345.00 27.00%  $         251.85 N/A N/A
SRS4F3111-100-JP RS422/485 DB9 TO FX ST MMF- JP EA  B  $     345.00 27.00%  $         251.85 N/A N/A
SRS4F3111-100-LA RS422/485 DB9 TO FX ST MMF- LA EA  B  $     345.00 27.00%  $         251.85 N/A N/A
SRS4F3111-100-NA RS422/485 DB9 TO FX ST MMF- NA EA  B  $     345.00 27.00%  $         251.85 N/A N/A
SRS4F3111-100-OZ RS422/485 DB9 TO FX ST MMF- OZ EA  B  $     345.00 27.00%  $         251.85 N/A N/A
SRS4F3111-100-SA RS422/485 DB9 TO FX ST MMF- SA EA  B  $     345.00 27.00%  $         251.85 N/A N/A
SRS4F3111-100-UK RS422/485 DB9 TO FX ST MMF- UK EA  B  $     345.00 27.00%  $         251.85 N/A N/A
CRS4F3213-100 RS422/485 TERM BLK/FX SC MMF EA  B  $     325.00 27.00%  $         237.25 N/A N/A
SRS4F3213-100-EU RS422/485 TERM BLK/FX SC MMF- EU EA  B  $     345.00 27.00%  $         251.85 N/A N/A
SRS4F3213-100-JP RS422/485 TERM BLK/FX SC MMF- JP EA  B  $     345.00 27.00%  $         251.85 N/A N/A
SRS4F3213-100-LA RS422/485 TERM BLK/FX SC MMF- LA EA  B  $     345.00 27.00%  $         251.85 N/A N/A
SRS4F3213-100-NA RS422/485 TERM BLK/FX SC MMF- NA EA  B  $     345.00 27.00%  $         251.85 N/A N/A
SRS4F3213-100-OZ RS422/485 TERM BLK/FX SC MMF- OZ EA  B  $     345.00 27.00%  $         251.85 N/A N/A
SRS4F3213-100-SA RS422/485 TERM BLK/FX SC MMF- SA EA  B  $     345.00 27.00%  $         251.85 N/A N/A
SRS4F3213-100-UK RS422/485 TERM BLK/FX SC MMF- UK EA  B  $     345.00 27.00%  $         251.85 N/A N/A
CRS4F3214-100 RS422/485 TERM BLK/FX SC SMF EA  B  $     555.00 27.00%  $         405.15 N/A N/A
SRS4F3214-100-EU RS422/485 TERM BLK/FX SC SMF- EU EA  B  $     575.00 27.00%  $         419.75 N/A N/A
SRS4F3214-100-JP RS422/485 TERM BLK/FX SC SMF- JP EA  B  $     575.00 27.00%  $         419.75 N/A N/A
SRS4F3214-100-LA RS422/485 TERM BLK/FX SC SMF- LA EA  B  $     575.00 27.00%  $         419.75 N/A N/A
SRS4F3214-100-NA RS422/485 TERM BLK/FX SC SMF- NA EA  B  $     575.00 27.00%  $         419.75 N/A N/A
SRS4F3214-100-OZ RS422/485 TERM BLK/FX SC SMF- OZ EA  B  $     575.00 27.00%  $         419.75 N/A N/A
SRS4F3214-100-SA RS422/485 TERM BLK/FX SC SMF- SA EA  B  $     575.00 27.00%  $         419.75 N/A N/A
SRS4F3214-100-UK RS422/485 TERM BLK/FX SC SMF- UK EA  B  $     575.00 27.00%  $         419.75 N/A N/A
CRS4F3211-100 RS422/485 TERM BLK/FX ST MMF EA  B  $     325.00 27.00%  $         237.25 N/A N/A
SRS4F3211-100-EU RS422/485 TERM BLK/FX ST MMG- EU EA  B  $     345.00 27.00%  $         251.85 N/A N/A
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SRS4F3211-100-JP RS422/485 TERM BLK/FX ST MMG- JP EA  B  $     345.00 27.00%  $         251.85 N/A N/A
SRS4F3211-100-LA RS422/485 TERM BLK/FX ST MMG- LA EA  B  $     345.00 27.00%  $         251.85 N/A N/A
SRS4F3211-100-NA RS422/485 TERM BLK/FX ST MMG- NA EA  B  $     345.00 27.00%  $         251.85 N/A N/A
SRS4F3211-100-OZ RS422/485 TERM BLK/FX ST MMG- OZ EA  B  $     345.00 27.00%  $         251.85 N/A N/A
SRS4F3211-100-SA RS422/485 TERM BLK/FX ST MMG- SA EA  B  $     345.00 27.00%  $         251.85 N/A N/A
SRS4F3211-100-UK RS422/485 TERM BLK/FX ST MMG- UK EA  B  $     345.00 27.00%  $         251.85 N/A N/A
S4140 S4140 CHASSIS EA  B  $  4,250.00 27.00%  $      3,102.50 N/A N/A
S4140/2XCES-PSU-AC S4140 CHASSIS WITH 2 POWER SUPPLIES EA  B  $  4,950.00 27.00%  $      3,613.50 N/A N/A
S4212 S4212 CHASSIS EA  B  $  4,750.00 27.00%  $      3,467.50 N/A N/A
S4212/2XCES-PSU-AC S4212 CHASSIS WITH 2 POWER SUPPLIES EA  B  $  5,450.00 27.00%  $      3,978.50 N/A N/A
S4224 S4224 CHASSIS EA  B  $  5,425.00 27.00%  $      3,960.25 N/A N/A
S4224/2XCES-PSU-AC S4224 CHASSIS WITH 2 POWER SUPPLIES EA  B  $  6,125.00 27.00%  $      4,471.25 N/A N/A
CPSVT2629-101 SC SIMPLX 20KM 1550/1310 V.35 EA  B  $  1,425.00 27.00%  $      1,040.25 N/A N/A
CPSVT2629-100 SC SIMPLX,20KM,1310/1550 V.35 EA  B  $  1,395.00 27.00%  $      1,018.35 N/A N/A
S3290-24-AR SERVAL LITE NID, 2xTP 4xSFP AR Bundle EA B  $     610.00 27.0%  $         445.30 N/A N/A
S3290-24-BR SERVAL LITE NID, 2xTP 4xSFP BR Bundle EA B  $     610.00 27.0%  $         445.30 N/A N/A
S3290-24-EU SERVAL LITE NID, 2xTP 4xSFP EU Bundle EA B  $     610.00 27.0%  $         445.30 N/A N/A
S3290-24-JP SERVAL LITE NID, 2xTP 4xSFP JP Bundle EA B  $     610.00 27.0%  $         445.30 N/A N/A
S3290-24-LA SERVAL LITE NID, 2xTP 4xSFP LA Bundle EA B  $     610.00 27.0%  $         445.30 N/A N/A
S3290-24-NA SERVAL LITE NID, 2xTP 4xSFP NA Bundle EA B  $     610.00 27.0%  $         445.30 N/A N/A
S3290-24-OZ SERVAL LITE NID, 2xTP 4xSFP OZ Bundle EA B  $     610.00 27.0%  $         445.30 N/A N/A
S3290-24-SA SERVAL LITE NID, 2xTP 4xSFP SA Bundle EA B  $     610.00 27.0%  $         445.30 N/A N/A
S3290-24-UK SERVAL LITE NID, 2xTP 4xSFP UK Bundle EA B  $     610.00 27.0%  $         445.30 N/A N/A
S3290-42-AR SERVAL LITE NID, 4xTP 2xSFP AR Bundle EA B  $     610.00 27.0%  $         445.30 N/A N/A
S3290-42-BR SERVAL LITE NID, 4xTP 2xSFP BR Bundle EA B  $     610.00 27.0%  $         445.30 N/A N/A
S3290-42-EU SERVAL LITE NID, 4xTP 2xSFP EU Bundle EA B  $     610.00 27.0%  $         445.30 N/A N/A
S3290-42-JP SERVAL LITE NID, 4xTP 2xSFP JP Bundle EA B  $     610.00 27.0%  $         445.30 N/A N/A
S3290-42-LA SERVAL LITE NID, 4xTP 2xSFP LA Bundle EA B  $     610.00 27.0%  $         445.30 N/A N/A
S3290-42-NA SERVAL LITE NID, 4xTP 2xSFP NA Bundle EA B  $     610.00 27.0%  $         445.30 N/A N/A
S3290-42-OZ SERVAL LITE NID, 4xTP 2xSFP OZ Bundle EA B  $     610.00 27.0%  $         445.30 N/A N/A
S3290-42-SA SERVAL LITE NID, 4xTP 2xSFP SA Bundle EA B  $     610.00 27.0%  $         445.30 N/A N/A
S3290-42-UK SERVAL LITE NID, 4xTP 2xSFP UK Bundle EA B  $     610.00 27.0%  $         445.30 N/A N/A
TN-SFP-LX20-C27 SFP, 1.25G, 1270nm, SM LC, 200km, 3.3V, DMI EA  B  $  3,200.00 27.00%  $      2,336.00 N/A N/A
TN-SFP-LX20-C29 SFP, 1.25G, 1290nm, SM LC, 200km, 3.3V, DMI EA  B  $  3,200.00 27.00%  $      2,336.00 N/A N/A
TN-SFP-LX20-C31 SFP, 1.25G, 1310nm, SM LC, 200km, 3.3V, DMI EA  B  $  3,200.00 27.00%  $      2,336.00 N/A N/A
TN-SFP-LX20-C33 SFP, 1.25G, 1330nm, SM LC, 200km, 3.3V, DMI EA  B  $  3,200.00 27.00%  $      2,336.00 N/A N/A
TN-SFP-LX20-C35 SFP, 1.25G, 1350nm, SM LC, 200km, 3.3V, DMI EA  B  $  3,200.00 27.00%  $      2,336.00 N/A N/A
TN-SFP-LX20-C37 SFP, 1.25G, 1370nm, SM LC, 200km, 3.3V, DMI EA  B  $  3,200.00 27.00%  $      2,336.00 N/A N/A
TN-SFP-LX20-C39 SFP, 1.25G, 1390nm, SM LC, 200km, 3.3V, DMI EA  B  $  3,200.00 27.00%  $      2,336.00 N/A N/A
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TN-SFP-LX20-C41 SFP, 1.25G, 1410nm, SM LC, 200km, 3.3V, DMI EA  B  $  3,200.00 27.00%  $      2,336.00 N/A N/A
TN-SFP-LX20-C43 SFP, 1.25G, 1430nm, SM LC, 200km, 3.3V, DMI EA  B  $  3,200.00 27.00%  $      2,336.00 N/A N/A
TN-SFP-LX20-C45 SFP, 1.25G, 1450nm, SM LC, 200km, 3.3V, DMI EA  B  $  3,200.00 27.00%  $      2,336.00 N/A N/A
TN-SFP-LX20-C47 SFP, 1.25G, 1470nm, SM LC, 200km, 3.3V, DMI EA  B  $  3,200.00 27.00%  $      2,336.00 N/A N/A
TN-SFP-LX20-C49 SFP, 1.25G, 1490nm, SM LC, 200km, 3.3V, DMI EA  B  $  3,200.00 27.00%  $      2,336.00 N/A N/A
TN-SFP-LX20-C51 SFP, 1.25G, 1510nm, SM LC, 200km, 3.3V, DMI EA  B  $  3,200.00 27.00%  $      2,336.00 N/A N/A
TN-SFP-LX20-C53 SFP, 1.25G, 1530nm, SM LC, 200km, 3.3V, DMI EA  B  $  3,200.00 27.00%  $      2,336.00 N/A N/A
TN-SFP-LX20 SFP, 1.25G, 1550NM, DUPLEX, SM LC, 200KM, 3.3V, DMI EA  B  $  3,150.00 27.00%  $      2,299.50 N/A N/A
TN-SFP-LX20-C55 SFP, 1.25G, 1550nm, SM LC, 200km, 3.3V, DMI EA  B  $  3,200.00 27.00%  $      2,336.00 N/A N/A
TN-SFP-LX20-C57 SFP, 1.25G, 1570nm, SM LC, 200km, 3.3V, DMI EA  B  $  3,200.00 27.00%  $      2,336.00 N/A N/A
TN-SFP-LX20-C59 SFP, 1.25G, 1590nm, SM LC, 200km, 3.3V, DMI EA  B  $  3,200.00 27.00%  $      2,336.00 N/A N/A
TN-SFP-LX20-C61 SFP, 1.25G, 1610nm, SM LC, 200km, 3.3V, DMI EA  B  $  3,200.00 27.00%  $      2,336.00 N/A N/A
TN-SFP-LXMB11 SFP, 100/1000BASE-BX, 1310TX/1550RX, SM LC,10KM, 3.3V, DMI EA  B  $     415.00 27.00%  $         302.95 N/A N/A
TN-SFP-LXMB12 SFP, 100/1000BASE-BX, 1550TX/1310RX, SM LC,10KM, 3.3V, DMI EA  B  $     460.00 27.00%  $         335.80 N/A N/A
TN-SFP-BXU SFP, 1000BASE-BX, 1310/1490, SM LC, 10KM, 3.3V, W/DMI EA  B  $     345.00 27.00%  $         251.85 N/A N/A
TN-SFP-BXU2 SFP, 1000BASE-BX, 1310/1490, SM LC, 20KM, 3.3V, W/DMI EA  B  $     495.00 27.00%  $         361.35 N/A N/A
TN-SFP-LXB21T SFP, 1000BASE-BX, 1310TX/1550RX, SM LC,20KM, 3.3V, DMI, -40- EA  B  $     515.00 27.00%  $         375.95 N/A N/A
TN-SFP-LXB61 SFP, 1000BASE-BX, 1310TX/1550RX, SM, LC, 60KM, 3.3V, W/DMI EA  B  $  1,250.00 27.00%  $         912.50 N/A N/A
TN-SFP-BXD SFP, 1000BASE-BX, 1490/1310, SM LC, 10KM, 3.3V, WDMI EA  B  $     395.00 27.00%  $         288.35 N/A N/A
TN-SFP-BXD2 SFP, 1000BASE-BX, 1490/1310, SM LC, 20KM, 3.3V, WDMI EA  B  $     545.00 27.00%  $         397.85 N/A N/A
TN-SFP-LXB22T SFP, 1000BASE-BX, 1550TX/1310RX, SM LC,20KM, 3.3V, DMI, -40- EA  B  $     565.00 27.00%  $         412.45 N/A N/A
TN-SFP-LXB62 SFP, 1000BASE-BX, 1550TX/1310RX, SM, LC, 60KM, 3.3V, W/DMI EA  B  $  1,250.00 27.00%  $         912.50 N/A N/A
TN-SFP-LX3T SFP, 1000BASE-LX, 1.25G, SM LC,30KM, 3.3V, DMI, -40 - 85 C EA  B  $     690.00 27.00%  $         503.70 N/A N/A
TN-EX-SFP-1GE-LX40K SFP, 1000BASE-LX, 1310, SM LC,40km, 3.3V,DMI EA  B  $     590.00 27.00%  $         430.70 N/A N/A
TN-EX-SFP-1GE-LH12 SFP, 1000BASE-ZX, 1550, SM LC,120KM, 3.3V,DMI EA  B  $  1,850.00 27.00%  $      1,350.50 N/A N/A
TN-EX-SFP-1GE-LH16 SFP, 1000BASE-ZX, 1550, SM LC,160km, 3.3V,DMI EA  B  $  2,150.00 27.00%  $      1,569.50 N/A N/A
TN-EX-SFP-1GE-LH SFP, 1000BASE-ZX, 1550, SM LC,80km, 3.3V,DMI EA  B  $  1,600.00 27.00%  $      1,168.00 N/A N/A
TN-SFP-LXB11T SFP, 1000B-BX, 1310TX/1550RX, 10KM, 3.3V, W/DMI, -40 - 85C EA  B  $     365.00 27.00%  $         266.45 N/A N/A
TN-SFP-LXB12T SFP, 1000B-BX, 1550TX/1310RX, 10KM, 3.3V, W/DMI, -40 - 85C EA  B  $     415.00 27.00%  $         302.95 N/A N/A
TN-SFP-LX1T SFP, 1000B-LX, 1.25G, SM LC, 10KM, 3.3V, W/DMI, -40 - 85C EA  B  $     410.00 27.00%  $         299.30 N/A N/A
TN-GLC-FE-100BX-U-80 SFP, 100BASE-BX, 1310TX/1550RX, SM, LC, 80KM, 3.3V EA  B  $  1,250.00 27.00%  $         912.50 N/A N/A
TN-GLC-FE-100BX-D-80 SFP, 100BASE-BX, 1550TX/1310RX, 155M,SM,LC, 80KM, 3.3V EA  B  $  1,250.00 27.00%  $         912.50 N/A N/A
TN-SFP-OC3MB1 SFP, 100BASE-FX, 1310TX/1550RX, MM, SC, 2KM, 3.3V EA  B  $     225.00 27.00%  $         164.25 N/A N/A
TN-SFP-OC3MB2 SFP, 100BASE-FX, 1550TX/1310RX, MM, SC, 2KM, 3.3V EA  B  $     225.00 27.00%  $         164.25 N/A N/A
TN-SFP-OC3S8 SFP, 100BASE-FX, 1550TX/1310RX, SM LC, 80KM, 3.3V EA  B  $  1,020.00 27.00%  $         744.60 N/A N/A
TN-SFP-TX SFP, 100Base-TX, RJ-45, 3.3V EA  B  $     205.00 27.00%  $         149.65 N/A N/A
TN-SFP-OC3SB121 SFP, 100B-FX, 1510TX/1590RX, SIMPLEX, SM LC,120KM, 3.3V, DMI EA  B  $  1,630.00 27.00%  $      1,189.90 N/A N/A
TN-SFP-OC3SB161 SFP, 100B-FX, 1510TX/1590RX, SIMPLEX, SM LC,160KM, 3.3V, DMI EA  B  $  2,350.00 27.00%  $      1,715.50 N/A N/A
TN-SFP-OC3SB201 SFP, 100B-FX, 1510TX/1590RX, SIMPLEX, SM LC,200KM, 3.3V, DMI EA  B  $  3,350.00 27.00%  $      2,445.50 N/A N/A
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TN-SFP-OC3SB122 SFP, 100B-FX, 1590TX/1510RX, SIMPLEX, SM LC,120KM, 3.3V, DMI EA  B  $  1,630.00 27.00%  $      1,189.90 N/A N/A
TN-SFP-OC3SB162 SFP, 100B-FX, 1590TX/1510RX, SIMPLEX, SM LC,160KM, 3.3V, DMI EA  B  $  2,350.00 27.00%  $      1,715.50 N/A N/A
TN-SFP-OC3SB202 SFP, 100B-FX, 1590TX/1510RX, SIMPLEX, SM LC,200KM, 3.3V, DMI EA  B  $  3,350.00 27.00%  $      2,445.50 N/A N/A
TN-SFP-ESX6 SFP, 1300nm, Extend SX, 1.25GIG, 62.5UM FIBER, LC EA  B  $     895.00 27.00%  $         653.35 N/A N/A
TN-SFP-ESX5 SFP, 1300nm, Extended SX, 1.25GIG, 50UM FIBER, LC EA  B  $     870.00 27.00%  $         635.10 N/A N/A
TN-SFP-SX SFP, 850NM, SX, 1.25GIG, FIBER, LC EA  B  $     205.00 27.00%  $         149.65 N/A N/A
TN-SFP-SXD SFP, 850nm, SX, 1.25GIG, FIBER, LC, DMI EA  B  $     215.00 27.00%  $         156.95 N/A N/A
TN-CWDM-SFP-1270-40 SFP, CC, 1.25G, 1270nm, SM LC, 40km, 3.3V, DMI EA  B  $     750.00 27.00%  $         547.50 N/A N/A
TN-CWDM-SFP-1290-40 SFP, CC, 1.25G, 1290nm, SM LC, 40km, 3.3V, DMI EA  B  $     750.00 27.00%  $         547.50 N/A N/A
TN-CWDM-SFP-1310-40 SFP, CC, 1.25G, 1310nm, SM LC, 40km, 3.3V, DMI EA  B  $     750.00 27.00%  $         547.50 N/A N/A
TN-CWDM-SFP-1330-40 SFP, CC, 1.25G, 1330nm, SM LC, 40km, 3.3V, DMI EA  B  $     750.00 27.00%  $         547.50 N/A N/A
TN-CWDM-SFP-1350-40 SFP, CC, 1.25G, 1350nm, SM LC, 40km, 3.3V, DMI EA  B  $     750.00 27.00%  $         547.50 N/A N/A
TN-CWDM-SFP-1370-40 SFP, CC, 1.25G, 1370nm, SM LC, 40km, 3.3V, DMI EA  B  $     750.00 27.00%  $         547.50 N/A N/A
TN-CWDM-SFP-1390-40 SFP, CC, 1.25G, 1380nm, SM LC, 40km, 3.3V, DMI EA  B  $     750.00 27.00%  $         547.50 N/A N/A
TN-CWDM-SFP-1410-40 SFP, CC, 1.25G, 1410nm, SM LC, 40km, 3.3V, DMI EA  B  $     750.00 27.00%  $         547.50 N/A N/A
TN-CWDM-SFP-1430-40 SFP, CC, 1.25G, 1430nm, SM LC, 40km, 3.3V, DMI EA  B  $     750.00 27.00%  $         547.50 N/A N/A
TN-CWDM-SFP-1450-40 SFP, CC, 1.25G, 1450nm, SM LC, 40km, 3.3V, DMI EA  B  $     750.00 27.00%  $         547.50 N/A N/A
TN-CWDM-SFP-1470-16 SFP, CC, 1.25G, 1470nm, SM LC, 160km, 3.3V, DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
TN-CWDM-SFP-1470-40 SFP, CC, 1.25G, 1470nm, SM LC, 40km, 3.3V, DMI EA  B  $     750.00 27.00%  $         547.50 N/A N/A
TN-CWDM-SFP-1490-16 SFP, CC, 1.25G, 1490nm, SM LC, 160km, 3.3V, DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
TN-CWDM-SFP-1490-40 SFP, CC, 1.25G, 1490nm, SM LC, 40km, 3.3V, DMI EA  B  $     750.00 27.00%  $         547.50 N/A N/A
TN-CWDM-SFP-1510-16 SFP, CC, 1.25G, 1510nm, SM LC, 160km, 3.3V, DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
TN-CWDM-SFP-1510-40 SFP, CC, 1.25G, 1510nm, SM LC, 40km, 3.3V, DMI EA  B  $     750.00 27.00%  $         547.50 N/A N/A
TN-CWDM-SFP-1530-16 SFP, CC, 1.25G, 1530nm, SM LC, 160km, 3.3V, DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
TN-CWDM-SFP-1530-40 SFP, CC, 1.25G, 1530nm, SM LC, 40km, 3.3V, DMI EA  B  $     750.00 27.00%  $         547.50 N/A N/A
TN-CWDM-SFP-1550-16 SFP, CC, 1.25G, 1550nm, SM LC, 160km, 3.3V, DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
TN-CWDM-SFP-1550-40 SFP, CC, 1.25G, 1550nm, SM LC, 40km, 3.3V, DMI EA  B  $     750.00 27.00%  $         547.50 N/A N/A
TN-CWDM-SFP-1570-16 SFP, CC, 1.25G, 1570nm, SM LC, 160km, 3.3V, DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
TN-CWDM-SFP-1570-40 SFP, CC, 1.25G, 1570nm, SM LC, 40km, 3.3V, DMI EA  B  $     750.00 27.00%  $         547.50 N/A N/A
TN-CWDM-SFP-1590-16 SFP, CC, 1.25G, 1590nm, SM LC, 160km, 3.3V, DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
TN-CWDM-SFP-1590-40 SFP, CC, 1.25G, 1590nm, SM LC, 40km, 3.3V, DMI EA  B  $     750.00 27.00%  $         547.50 N/A N/A
TN-CWDM-SFP-1610-16 SFP, CC, 1.25G, 1610nm, SM LC, 160km, 3.3V, DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
TN-CWDM-SFP-1610-40 SFP, CC, 1.25G, 1610nm, SM LC, 40km, 3.3V, DMI EA  B  $     750.00 27.00%  $         547.50 N/A N/A
TN-GLC-LX-SM-RGD SFP, CC, 1000BASE-LX, 1.25G, SM LC, 1310NM, 10KM, 3.3V EA  B  $     440.00 27.00%  $         321.20 N/A N/A
TN-GLC-ZX-SM-RGD SFP, CC, 1000BASE-LX, 1.25G, SM LC, 1550NM, 80KM, 3.3V EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-GLC-LHX-SM SFP, CC, 1000BASE-LX, 1.25G, SM LC, 40KM, 3.3V EA  B  $     650.00 27.00%  $         474.50 N/A N/A
TN-CWDM-SFP-1270 SFP, CC, 1000BASE-LX, 1270NM, SM LC, 80KM, 3.3V EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-CWDM-SFP-1290 SFP, CC, 1000BASE-LX, 1290NM, SM LC, 80KM, 3.3V EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-GLC-LH-SMD SFP, CC, 1000BASE-LX, 1310NM, SM LC, 10KM, 3.3V, DMI, 0-70C EA  B  $     390.00 27.00%  $         284.70 N/A N/A
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TN-CWDM-SFP-1310 SFP, CC, 1000BASE-LX, 1310NM, SM LC, 80KM, 3.3V EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-CWDM-SFP-1330 SFP, CC, 1000BASE-LX, 1330NM, SM LC, 80KM, 3.3V EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-CWDM-SFP-1350 SFP, CC, 1000BASE-LX, 1350NM, SM LC, 80KM, 3.3V EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-CWDM-SFP-1370 SFP, CC, 1000BASE-LX, 1370NM, SM LC, 80KM, 3.3V EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-CWDM-SFP-1390 SFP, CC, 1000BASE-LX, 1390NM, SM LC, 80KM, 3.3V EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-CWDM-SFP-1410 SFP, CC, 1000BASE-LX, 1410NM, SM LC, 80KM, 3.3V EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-CWDM-SFP-1430 SFP, CC, 1000BASE-LX, 1430NM, SM LC, 80KM, 3.3V EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-CWDM-SFP-1450 SFP, CC, 1000BASE-LX, 1450NM, SM LC, 80KM, 3.3V EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-CWDM-SFP-1470 SFP, CC, 1000BASE-LX, 1470NM, SM LC, 80KM, 3.3V EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-CWDM-SFP-1490 SFP, CC, 1000BASE-LX, 1490NM, SM LC, 80KM, 3.3V EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-CWDM-SFP-1510 SFP, CC, 1000BASE-LX, 1510NM, SM LC, 80KM, 3.3V EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-CWDM-SFP-1530 SFP, CC, 1000BASE-LX, 1530NM, SM LC, 80KM, 3.3V EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-GLC-ZX-SM-12 SFP, CC, 1000BASE-LX, 1550NM, 1.25G, SM LC, 120KM, 3.3V,DMI EA  B  $  1,450.00 27.00%  $      1,058.50 N/A N/A
TN-CWDM-SFP-1550 SFP, CC, 1000BASE-LX, 1550NM, SM LC, 80KM, 3.3V EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-CWDM-SFP-1570 SFP, CC, 1000BASE-LX, 1570NM, SM LC, 80KM, 3.3V EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-CWDM-SFP-1590 SFP, CC, 1000BASE-LX, 1590NM, SM LC, 80KM, 3.3V EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-CWDM-SFP-1610 SFP, CC, 1000BASE-LX, 1610NM, SM LC, 80KM, 3.3V EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-GLC-LH-SM SFP, CC, 1000BASE-LX, SM LC, 10KM, 3.3V EA  B  $     380.00 27.00%  $         277.40 N/A N/A
TN-GLC-ZX-SM SFP, CC, 1000BASE-LX, SM LC, 80KM, 3.3V EA  B  $  1,100.00 27.00%  $         803.00 N/A N/A
TN-GLC-SX-MM-RGD SFP, CC, 1000BASE-SX, 1.25G, MM LC, 850NM, 550/220M, 3.3V EA  B  $     230.00 27.00%  $         167.90 N/A N/A
TN-GLC-SX-MM-2K-RGD SFP, CC, 1000base-SX, 1310nm, MM LC, 3.3V, DMI, -40 - 85C EA  B  $     745.00 27.00%  $         543.85 N/A N/A
TN-GLC-SX-MM-2K SFP, CC, 1000BASE-SX, EXT MM LC, 2KM, 3.3V EA  B  $     695.00 27.00%  $         507.35 N/A N/A
TN-GLC-SX-MM SFP, CC, 1000BASE-SX, MM LC, 550M, 3.3V EA  B  $     190.00 27.00%  $         138.70 N/A N/A
TN-GLC-T SFP, CC, 1000BASE-T, RJ-45, 100M, 3.3V EA  B  $     205.00 27.00%  $         149.65 N/A N/A
TN-GLC-BX-U-20 SFP, CC, 1000B-BX, 1310/1490NM, 20M, 3.3V, DMI, 0-70C EA  B  $     570.00 27.00%  $         416.10 N/A N/A
TN-GLC-BX-U SFP, CC, 1000B-BX, 1310TX/1490RX, 10KM, 3.3V EA  B  $     470.00 27.00%  $         343.10 N/A N/A
TN-GLC-BX-U-40 SFP, CC, 1000B-BX, 1310TX/1490RX, 40KM, 3.3V EA  B  $     895.00 27.00%  $         653.35 N/A N/A
TN-GLC-BX-D-20 SFP, CC, 1000B-BX, 1490/1310NM, 20M, 3.3V, DMI, 0-70C EA  B  $     570.00 27.00%  $         416.10 N/A N/A
TN-GLC-BX-D SFP, CC, 1000B-BX, 1490TX/1310RX, 10KM, 3.3V EA  B  $     470.00 27.00%  $         343.10 N/A N/A
TN-GLC-BX-D-40 SFP, CC, 1000B-BX, 1490TX/1310RX, 40KM, 3.3V EA  B  $     895.00 27.00%  $         653.35 N/A N/A
TN-GLC-SX-MMD SFP, CC, 1000B-SX, 850NM, MM LC, 550/220M, 3.3V, DMI, 0-70C EA  B  $     195.00 27.00%  $         142.35 N/A N/A
TN-GLC-FE-100BX-U-20 SFP, CC, 100BASE-BX, 1310TX/1550RX, 155M, 20KM, 3.3V EA  B  $     450.00 27.00%  $         328.50 N/A N/A
TN-GLC-FE-100BX-U-40 SFP, CC, 100BASE-BX, 1310TX/1550RX, 155M, 40KM, 3.3V EA  B  $     610.00 27.00%  $         445.30 N/A N/A
TN-GLC-FE-100BX-U-12 SFP, CC, 100base-BX, 1490/1550nm, SM LC, 120km, 3.3V, DMI EA  B  $  1,450.00 27.00%  $      1,058.50 N/A N/A
TN-GLC-FE-100BX-D-12 SFP, CC, 100base-BX, 1550/1490nm, SM LC, 120km, 3.3V, DMI EA  B  $  1,450.00 27.00%  $      1,058.50 N/A N/A
TN-GLC-FE-100BX-D-20 SFP, CC, 100BASE-BX, 1550TX/1310RX, 155M, 20KM, 3.3V EA  B  $     450.00 27.00%  $         328.50 N/A N/A
TN-GLC-FE-100BX-D-40 SFP, CC, 100BASE-BX, 1550TX/1310RX, 155M, 40KM, 3.3V EA  B  $     610.00 27.00%  $         445.30 N/A N/A
TN-GLC-FE-100EX-RGD SFP, CC, 100base-FX, 1310nm, SM LC, 40Km, 3.3V, DMI, -40 - 85C EA B  $     430.00 27.0%  $         313.90 N/A N/A
TN-GLC-FE-100FX-RGD SFP, CC, 100BASE-FX, 155M, MM LC, 1300NM, 2KM, 3.3V EA  B  $     255.00 27.00%  $         186.15 N/A N/A
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TN-GLC-FE-100LX-RGD SFP, CC, 100BASE-FX, 155M, SM LC, 1310NM, 10KM, 3.3V EA  B  $     370.00 27.00%  $         270.10 N/A N/A
TN-GLC-FE-100FX SFP, CC, 100BASE-FX, MM LC, 2KM, 3.3V EA  B  $     215.00 27.00%  $         156.95 N/A N/A
TN-GLC-GE-100FX SFP, CC, 100BASE-FX, MM LC, 2KM, 3.3V EA  B  $     215.00 27.00%  $         156.95 N/A N/A
TN-GLC-FE-100LX SFP, CC, 100BASE-FX, SM LC, 10KM, 3.3V EA  B  $     300.00 27.00%  $         219.00 N/A N/A
TN-CWDM-100LX-1270 SFP, CC, 100BASE-LX, 1270NM, SM LC, 80KM, 3.3V EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-CWDM-100LX-1290 SFP, CC, 100BASE-LX, 1290NM, SM LC, 80KM, 3.3V EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-CWDM-100LX-1310 SFP, CC, 100BASE-LX, 1310NM, SM LC, 80KM, 3.3V EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-CWDM-100LX-1330 SFP, CC, 100BASE-LX, 1330NM, SM LC, 80KM, 3.3V EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-CWDM-100LX-1350 SFP, CC, 100BASE-LX, 1350NM, SM LC, 80KM, 3.3V EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-CWDM-100LX-1370 SFP, CC, 100BASE-LX, 1370NM, SM LC, 80KM, 3.3V EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-CWDM-100LX-1390 SFP, CC, 100BASE-LX, 1390NM, SM LC, 80KM, 3.3V EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-CWDM-100LX-1410 SFP, CC, 100BASE-LX, 1410NM, SM LC, 80KM, 3.3V EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-CWDM-100LX-1430 SFP, CC, 100BASE-LX, 1430NM, SM LC, 80KM, 3.3V EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-CWDM-100LX-1450 SFP, CC, 100BASE-LX, 1450NM, SM LC, 80KM, 3.3V EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-CWDM-100LX-1470 SFP, CC, 100BASE-LX, 1470NM, SM LC, 80KM, 3.3V EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-CWDM-100LX-1490 SFP, CC, 100BASE-LX, 1490NM, SM LC, 80KM, 3.3V EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-CWDM-100LX-1510 SFP, CC, 100BASE-LX, 1510NM, SM LC, 80KM, 3.3V EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-CWDM-100LX-1530 SFP, CC, 100BASE-LX, 1530NM, SM LC, 80KM, 3.3V EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-CWDM-100LX-1550 SFP, CC, 100BASE-LX, 1550NM, SM LC, 80KM, 3.3V EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-CWDM-100LX-1570 SFP, CC, 100BASE-LX, 1570NM, SM LC, 80KM, 3.3V EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-CWDM-100LX-1590 SFP, CC, 100BASE-LX, 1590NM, SM LC, 80KM, 3.3V EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-CWDM-100LX-1610 SFP, CC, 100BASE-LX, 1610NM, SM LC, 80KM, 3.3V EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-GLC-FE-100BX-U SFP, CC, 100B-BX, 1310TX/1550RX, 10KM, 3.3V EA  B  $     325.00 27.00%  $         237.25 N/A N/A
TN-GLC-FE-100BX-D SFP, CC, 100B-BX, 1550TX/1310RX, 10KM, 3.3V EA  B  $     325.00 27.00%  $         237.25 N/A N/A
TN-SFP-10G-LR SFP, CC, 10GBASE-LR, 1310nm, 10.3G, SM LC, 10KM, 3.3V, DMI EA  B  $  1,095.00 27.00%  $         799.35 N/A N/A
TN-SFP-10G-SR SFP, CC, 10GBASE-SR, 850nm, 10.3G, MM LC, 3.3V, DMI EA  B  $     595.00 27.00%  $         434.35 N/A N/A
TN-SFP-GE-L SFP, CC, DD, 1000BASE-LX, SM LC, 10M, 3.3V EA  B  $     440.00 27.00%  $         321.20 N/A N/A
TN-SFP-GE-Z SFP, CC, DD, 1000BASE-LX, SM LC, 80M, 3.3V EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-SFP-GE-S SFP, CC, DD,1000BASE-SX, MM LC, 550M, 3.3V EA  B  $     230.00 27.00%  $         167.90 N/A N/A
TN-GLC-T-MG SFP, Cisco Compatible, 10/100/1000BASE-T, RJ-45, 100M, 3.3V EA  B  $     205.00 27.00%  $         149.65 N/A N/A
TN-SFP-LX16-C27 SFP, CWDM, 1270NM, 1000BASE-LX, SM LC,160KM, 3.3V,DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
TN-SFP-LX16-C29 SFP, CWDM, 1290NM, 1000BASE-LX, SM LC,160KM, 3.3V,DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
TN-SFP-LX16-C31 SFP, CWDM, 1310NM, 1000BASE-LX, SM LC,160KM, 3.3V,DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
TN-SFP-LX16-C33 SFP, CWDM, 1330NM, 1000BASE-LX, SM LC,160KM, 3.3V,DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
TN-SFP-LX16-C35 SFP, CWDM, 1350NM, 1000BASE-LX, SM LC,160KM, 3.3V,DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
TN-SFP-LX16-C37 SFP, CWDM, 1370NM, 1000BASE-LX, SM LC,160KM, 3.3V,DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
TN-SFP-LX16-C39 SFP, CWDM, 1390NM, 1000BASE-LX, SM LC,160KM, 3.3V,DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
TN-SFP-LX16-C41 SFP, CWDM, 1410NM, 1000BASE-LX, SM LC,160KM, 3.3V,DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
TN-SFP-LX16-C43 SFP, CWDM, 1430NM, 1000BASE-LX, SM LC,160KM, 3.3V,DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
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TN-SFP-LX16-C45 SFP, CWDM, 1450NM, 1000BASE-LX, SM LC,160KM, 3.3V,DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
TN-SFP-LX16-C47 SFP, CWDM, 1470NM, 1000BASE-LX, SM LC,160KM, 3.3V,DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
TN-SFP-LX16-C49 SFP, CWDM, 1490NM, 1000BASE-LX, SM LC,160KM, 3.3V,DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
TN-SFP-LX16-C51 SFP, CWDM, 1510NM, 1000BASE-LX, SM LC,160KM, 3.3V,DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
TN-SFP-LX16-C53 SFP, CWDM, 1530NM, 1000BASE-LX, SM LC,160KM, 3.3V,DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
TN-SFP-LX16-C55 SFP, CWDM, 1550NM, 1000BASE-LX, SM LC,160KM, 3.3V,DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
TN-SFP-LX16-C57 SFP, CWDM, 1570NM, 1000BASE-LX, SM LC,160KM, 3.3V,DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
TN-SFP-LX16-C59 SFP, CWDM, 1590NM, 1000BASE-LX, SM LC,160KM, 3.3V,DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
TN-SFP-LX16-C61 SFP, CWDM, 1610NM, 1000BASE-LX, SM LC,160KM, 3.3V,DMI EA  B  $  2,100.00 27.00%  $      1,533.00 N/A N/A
TN-SFP-FC2XS15 SFP, FC, 2.5GBPS, 1310NM, SM, LC, 15KM, 3.3V, W/DMI EA  B  $  1,195.00 27.00%  $         872.35 N/A N/A
TN-SFP-FC2XS2 SFP, FC, 2.5GBPS, 1310NM, SM, LC, 2KM, 3.3V, W/DMI EA  B  $     595.00 27.00%  $         434.35 N/A N/A
TN-SFP-FC2XM SFP, FC, 2.5GBPS, 850NM, MM, LC, 3.3V, W/DMI EA  B  $     295.00 27.00%  $         215.35 N/A N/A
TN-SFP-FC2XS40 SFP, FC, 2.5GBPSM, SM, LC, 40KM, 3.3V, W/DMI EA  B  $  1,575.00 27.00%  $      1,149.75 N/A N/A
TN-J4858C SFP, HP COMPATIBLE,1000BASE-SX,1.25G,MM LC,550/220M,3.3V EA  B  $     155.00 27.00%  $         113.15 N/A N/A
TN-EX-SFP-1GE-LX SFP, JP, 1000BASE-LX, 1310, SM LC, 10km, 3.3V EA  B  $     430.00 27.00%  $         313.90 N/A N/A
TN-EX-SFP-1GE-SX SFP, JP, 1000BASE-SX, 850, MM LC, 550/220m, 3.3V EA  B  $     215.00 27.00%  $         156.95 N/A N/A
TN-JX-GE-100FX SFP, JP, 100BASE-FX, 1310, MM LC, 2km, 3.3V, @ Giga SFP Port EA  B  $     215.00 27.00%  $         156.95 N/A N/A
TN-SFP-ELX1 SFP, LX, 1.25GIG, FIBER, LC, 10KM EA  B  $     350.00 27.00%  $         255.50 N/A N/A
TN-SFP-LX1 SFP, LX, 1.25GIG, FIBER, LC, 10KM, W/DMI EA  B  $     370.00 27.00%  $         270.10 N/A N/A
TN-SFP-LX12 SFP, LX, 1.25GIG, FIBER, LC, 120KM EA  B  $  1,450.00 27.00%  $      1,058.50 N/A N/A
TN-SFP-LX16 SFP, LX, 1.25GIG, FIBER, LC, 160KM EA  B  $  1,950.00 27.00%  $      1,423.50 N/A N/A
TN-SFP-LX3 SFP, LX, 1.25GIG, FIBER, LC, 30KM, W/DMI EA  B  $     650.00 27.00%  $         474.50 N/A N/A
TN-SFP-LX5 SFP, LX, 1.25GIG, FIBER, LC, 50KM, W/DMI EA  B  $     950.00 27.00%  $         693.50 N/A N/A
TN-SFP-LX8 SFP, LX, 1.25GIG, FIBER, LC, 80KM EA  B  $  1,100.00 27.00%  $         803.00 N/A N/A
TN-SFP-3GSB21T SFP, MSA, 3.07Gb, 1310/1550nm, SM LC, 20m, 3.3V, DMI, -40 - 85C EA  B  $  1,050.00 27.00%  $         766.50 N/A N/A
TN-SFP-3GSB22T SFP, MSA, 3.07Gb, 1550/1310nm, SM LC, 20m, 3.3V, DMI, -40 - 85C EA  B  $  1,050.00 27.00%  $         766.50 N/A N/A
TN-SFP-OC12S4 SFP, OC12, 1310NM,DUPLEX, SM LC,40KM, 3.3V, DMI EA  B  $     575.00 27.00%  $         419.75 N/A N/A
TN-SFP-OC12S8 SFP, OC12, 1550NM, DUPLEX, SM, LC, 80KM, 3.3V, DMI EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-SFP-OC3MT SFP, OC3, 1300NM, DUPLEX, MM LC, 2KM, 3.3V, DMI, -40 -85C EA  B  $     245.00 27.00%  $         178.85 N/A N/A
TN-SFP-OC3ST SFP, OC3, 1310NM, DUPLEX, SM LC, 20KM, 3.3V, DMI, -40 -85C EA  B  $     330.00 27.00%  $         240.90 N/A N/A
TN-SFP-OC3S20 SFP, OC3, 1550NM, DUPLEX, SM LC, 200KM, 3.3V, DMI EA  B  $  2,850.00 27.00%  $      2,080.50 N/A N/A
TN-SFP-OC3S10 SFP, OC3, 1550NM,DUPLEX, SM LC,100KM, 3.3V, DMI EA  B  $  1,180.00 27.00%  $         861.40 N/A N/A
TN-SFP-OC3S12 SFP, OC3, 1550NM,DUPLEX, SM LC,120KM, 3.3V, DMI EA  B  $  1,490.00 27.00%  $      1,087.70 N/A N/A
TN-SFP-OC48S-C29 SFP, OC48S, CDWM, 1290NM, SM LC, 40KM, 3.3V, W/DMI EA  B  $  1,550.00 27.00%  $      1,131.50 N/A N/A
TN-SFP-OC48S-C27 SFP, OC48S, CWDM, 1270NM, SM LC, 40KM, 3.3V, W/DMI EA  B  $  1,550.00 27.00%  $      1,131.50 N/A N/A
TN-SFP-OC48S-C31 SFP, OC48S, CWDM, 1310NM, SM LC, 40KM, 3.3V, W/DMI EA  B  $  1,550.00 27.00%  $      1,131.50 N/A N/A
TN-SFP-OC48S-C33 SFP, OC48S, CWDM, 1330NM, SM LC, 40KM, 3.3V, W/DMI EA  B  $  1,550.00 27.00%  $      1,131.50 N/A N/A
TN-SFP-OC48S-C35 SFP, OC48S, CWDM, 1350NM, SM LC, 40KM, 3.3V, W/DMI EA  B  $  1,550.00 27.00%  $      1,131.50 N/A N/A
TN-SFP-OC48S-C37 SFP, OC48S, CWDM, 1370NM, SM LC, 40KM, 3.3V, W/DMI EA  B  $  1,550.00 27.00%  $      1,131.50 N/A N/A
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TN-SFP-OC48S-C39 SFP, OC48S, CWDM, 1390NM, SM LC, 40KM, 3.3V, W/DMI EA  B  $  1,550.00 27.00%  $      1,131.50 N/A N/A
TN-SFP-OC48S-C41 SFP, OC48S, CWDM, 1410NM, SM LC, 40KM, 3.3V, W/DMI EA  B  $  1,550.00 27.00%  $      1,131.50 N/A N/A
TN-SFP-OC48S-C43 SFP, OC48S, CWDM, 1430NM, SM LC, 40KM, 3.3V, W/DMI EA  B  $  1,550.00 27.00%  $      1,131.50 N/A N/A
TN-SFP-OC48S-C45 SFP, OC48S, CWDM, 1450NM, SM LC, 40KM, 3.3V, W/DMI EA  B  $  1,550.00 27.00%  $      1,131.50 N/A N/A
TN-SFP-OC48S-C47 SFP, OC48S, CWDM, 1470NM, SM LC, 40KM, 3.3V, W/DMI EA  B  $  1,550.00 27.00%  $      1,131.50 N/A N/A
TN-SFP-OC48S-C49 SFP, OC48S, CWDM, 1490NM, SM LC, 40KM, 3.3V, W/DMI EA  B  $  1,550.00 27.00%  $      1,131.50 N/A N/A
TN-SFP-OC48S-C51 SFP, OC48S, CWDM, 1510NM, SM LC, 40KM, 3.3V, W/DMI EA  B  $  1,550.00 27.00%  $      1,131.50 N/A N/A
TN-SFP-OC48S-C53 SFP, OC48S, CWDM, 1530NM, SM LC, 40KM, 3.3V, W/DMI EA  B  $  1,550.00 27.00%  $      1,131.50 N/A N/A
TN-SFP-OC48S-C55 SFP, OC48S, CWDM, 1550NM, SM LC, 40KM, 3.3V, W/DMI EA  B  $  1,550.00 27.00%  $      1,131.50 N/A N/A
TN-SFP-OC48S-C57 SFP, OC48S, CWDM, 1570NM, SM LC, 40KM, 3.3V, W/DMI EA  B  $  1,550.00 27.00%  $      1,131.50 N/A N/A
TN-SFP-OC48S-C59 SFP, OC48S, CWDM, 1590NM, SM LC, 40KM, 3.3V, W/DMI EA  B  $  1,550.00 27.00%  $      1,131.50 N/A N/A
TN-SFP-OC48S-C61 SFP, OC48S, CWDM, 1610NM, SM LC, 40KM, 3.3V, W/DMI EA  B  $  1,550.00 27.00%  $      1,131.50 N/A N/A
TN-SFP-T-MG SFP, SGMII, 10/100/1000Base-T. RJ-45, 3.3V EA  B  $     235.00 27.00%  $         171.55 N/A N/A
TN-SFP-STM1E SFP, STM-1e, 155M. Dual mini Coax BNC EA  B  $     410.00 27.00%  $         299.30 N/A N/A
TN-SFP-LXB82 SFP,1000BASE,1590TX/1510RX,SM LC,80KM,3.3V EA  B  $  1,850.00 27.00%  $      1,350.50 N/A N/A
TN-SFP-LXB161 SFP,1000BASE-BX,1510TX/1590RX,SM LC,160KM,3.3V,W/DMI EA  B  $  2,950.00 27.00%  $      2,153.50 N/A N/A
TN-SFP-LXB81 SFP,1000Base-BX,1510TX/1590RX,SM LC,80KM,3.3V EA  B  $  1,850.00 27.00%  $      1,350.50 N/A N/A
TN-SFP-LXB162 SFP,1000BASE-BX,1590TX/1510RX,SM LC,160KM,3.3V,W/DMI EA  B  $  2,950.00 27.00%  $      2,153.50 N/A N/A
TN-SFP-LXB11 SFP,1000BASE-LX, 1310TX/1550RX, SM LC, 10km, 3.3V, W/DMI EA  B  $     345.00 27.00%  $         251.85 N/A N/A
TN-SFP-LXB12 SFP,1000Base-LX, 1550TX/1310/RX, SM LC, 10KM, 3.3V, W/DMI EA  B  $     395.00 27.00%  $         288.35 N/A N/A
TN-SFP-LXB41 SFP,1000Base-LX,1310TX/1550RX,SPLX,SM,LC,40km,3.3V,W/DMI EA  B  $     895.00 27.00%  $         653.35 N/A N/A
TN-SFP-LXB21 SFP,1000Base-LX,1310TX/1550RX,SPLX,SM.LC,20km,3.3V,W/DMI EA  B  $     495.00 27.00%  $         361.35 N/A N/A
TN-SFP-LXB42 SFP,1000Base-LX,1550TX/1310RX,SPLX,SM,LC,40KM,3.3V,W/DMI EA  B  $     895.00 27.00%  $         653.35 N/A N/A
TN-SFP-LXB22 SFP,1000Base-LX,1550TX/1310RX,SPLX,SM,SC,20km,3,3V,W/DMI EA  B  $     545.00 27.00%  $         397.85 N/A N/A
TN-SFP-SXB1 SFP,1000BASE-SX,1310TX/1550RX, MM LC,500M,3.3V EA  B  $     275.00 27.00%  $         200.75 N/A N/A
TN-SFP-SXB2 SFP,1000BASE-SX,1550TX/1310RX, MM, LC,500M, 3.3V EA  B  $     275.00 27.00%  $         200.75 N/A N/A
TN-SFP-OC3SB41 SFP,100BASE-FX, 1310TX/1550RX,SIMPLEX, SM LC,40KM,W/DMI EA  B  $     495.00 27.00%  $         361.35 N/A N/A
TN-SFP-OC3SB42 SFP,100BASE-FX, 1310TX/1550RX,SIMPLEX, SM LC,40KM,W/DMI EA  B  $     775.00 27.00%  $         565.75 N/A N/A
TN-SFP-OC3SB81 SFP,100BASE-FX,1310TX/1550RX,SIMPLEX,SM LC,80KM,3.3V EA  B  $     725.00 27.00%  $         529.25 N/A N/A
TN-SFP-OC3SB61 SFP,100Base-FX,1310TX/1550RX,SIMPLX,SM,LC60KM,3.3V EA  B  $     595.00 27.00%  $         434.35 N/A N/A
TN-SFP-OC3SB82 SFP,100BASE-FX,1550TX/1310RX,SIMPLEX,SM LC,80KM,3.3V EA  B  $  1,025.00 27.00%  $         748.25 N/A N/A
TN-SFP-OC3SB21 SFP,100BFX,1310TX/1550RX SMPLX,SMLC,20KM,3.3V EA  B  $     255.00 27.00%  $         186.15 N/A N/A
TN-SFP-OC3SB22 SFP,100BFX,1550TX/1310RX SMPLX,SMLC,20KM,3.3V EA  B  $     260.00 27.00%  $         189.80 N/A N/A
TN-GLC-ZX-SM-15 SFP,CC, 1000BASE-LX,1550NM, 1.25G, SM LC,150KM, 3.3V,DMI EA  B  $  1,875.00 27.00%  $      1,368.75 N/A N/A
TN-SFP-GE-T SFP,CC, 1000BASE-T, 1.25G, RJ-45, 100M, 3.3V, -10 - 8C EA  B  $     215.00 27.00%  $         156.95 N/A N/A
TN-GLC-BX-U-120 SFP,CC,1000BASE-BX,1490TX/1550RX,SM LC,120KM,3.3V,DMI EA  B  $  2,450.00 27.00%  $      1,788.50 N/A N/A
TN-GLC-BX-U-80 SFP,CC,1000BASE-BX,1490TX/1550RX,SM LC,80KM,3.3V,DMI EA  B  $  1,850.00 27.00%  $      1,350.50 N/A N/A
TN-GLC-BX-D-120 SFP,CC,1000BASE-BX,1550TX/1490RX,SM LC,120KM,3.3V,DMI EA  B  $  2,450.00 27.00%  $      1,788.50 N/A N/A
TN-GLC-BX-D-80 SFP,CC,1000BASE-BX,1550TX/1490RX,SM LC,80KM,3.3V,DMI EA  B  $  1,850.00 27.00%  $      1,350.50 N/A N/A
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TN-GLC-LHX-SM-RGD SFP,CC,1000base-LX,1310nm, SM LC,40km,3.3V,DMI, -40 - 85C EA  B  $     730.00 27.00%  $         532.90 N/A N/A
TN-GLC-FE-U-40-RGD SFP,CC,100BASE-BX,1310/1550,SM LC,40KM,3.3V,DMI,-40-85C EA  B  $     610.00 27.00%  $         445.30 N/A N/A
TN-GLC-FE-100BX-URGD SFP,CC,100base-BX,1310/1550nm,SM LC,20km,3.3V,DMI,-40-85C EA  B  $     325.00 27.00%  $         237.25 N/A N/A
TN-GLC-FE-D-40-RGD SFP,CC,100BASE-BX,1550/1310,SM LC,40KM,3.3V,DMI,-40-85C EA  B  $     610.00 27.00%  $         445.30 N/A N/A
TN-GLC-FE-100BX-DRGD SFP,CC,100base-BX,1550/1310nm,SM LC,20km,3.3V,DMI,-40 - 85C EA  B  $     325.00 27.00%  $         237.25 N/A N/A
TN-SFP-FC2XL40 SFP,FC,2.5G,1550,SM,LC,40KM,3.3V EA  B  $  1,695.00 27.00%  $      1,237.35 N/A N/A
TN-SFP-LX8-C27 SFP,GIG E,LX,CWDM,1270NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-SFP-LX8-C29 SFP,GIG E,LX,CWDM,1290NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-SFP-LX8-C31 SFP,GIG E,LX,CWDM,1310NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-SFP-LX8-C33 SFP,GIG E,LX,CWDM,1330NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-SFP-LX8-C35 SFP,GIG E,LX,CWDM,1350NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-SFP-LX8-C37 SFP,GIG E,LX,CWDM,1370NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-SFP-LX8-C39 SFP,GIG E,LX,CWDM,1390NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-SFP-LX8-C41 SFP,GIG E,LX,CWDM,1410NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-SFP-LX8-C43 SFP,GIG E,LX,CWDM,1430NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-SFP-LX8-C45 SFP,GIG E,LX,CWDM,1450NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-SFP-LX8-C47 SFP,GIG E,LX,CWDM,1470NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-SFP-LX8-C49 SFP,GIG E,LX,CWDM,1490NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-SFP-LX8-C53 SFP,GIG E,LX,CWDM,1530NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-SFP-LX8-C55 SFP,GIG E,LX,CWDM,1550NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-SFP-LX8-C57 SFP,GIG E,LX,CWDM,1570NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-SFP-LX8-C59 SFP,GIG E,LX,CWDM,1590NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-SFP-LX8-C61 SFP,GIG E,LX,CWDM,1610NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-SFP-LX8-C51 SFP,GIG E,LX,CWDM.1510NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-J4859C SFP,HP COMPATIBLE,1000BASE-LX,1.25G,SM LC,20KM,3.3V EA  B  $     330.00 27.00%  $         240.90 N/A N/A
TN-J4860C SFP,HP COMPATIBLE,1000BASE-ZX/LX,1.25G,SM LC,80KM,3.3 EA  B  $  1,350.00 27.00%  $         985.50 N/A N/A
TN-SFP-OC3M SFP,OC,125MBPS,1310NM,MM,LC,2KM,3.3V,W/DMI EA  B  $     185.00 27.00%  $         135.05 N/A N/A
TN-SFP-OC3S SFP,OC,155MBPS,1310NM,SM,LC,20KM,3.3V,W/DMI EA  B  $     265.00 27.00%  $         193.45 N/A N/A
TN-SFP-OC12S SFP,OC,622MBPS,1310,SM,LC,20KM,3.3V,W/DMI EA  B  $     395.00 27.00%  $         288.35 N/A N/A
TN-SFP-OC12M SFP,OC,622MBPS,1310NM,MM,LC,1KM,3.3V,W/DMI EA  B  $     260.00 27.00%  $         189.80 N/A N/A
TN-SFP-OC3S3 SFP,OC3/FE,155MBPS,1310NM,SM,LC,30KM, 3.3V,W/DMI EA  B  $     325.00 27.00%  $         237.25 N/A N/A
TN-SFP-OC3S8-C27 SFP,OC3/FE,CWDM,1270NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-SFP-OC3S8-C29 SFP,OC3/FE,CWDM,1290NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-SFP-OC3S8-C31 SFP,OC3/FE,CWDM,1310NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-SFP-OC3S8-C33 SFP,OC3/FE,CWDM,1330NM,SM LC,80KM,3,3V,W/DMI EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-SFP-OC3S8-C35 SFP,OC3/FE,CWDM,1350NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-SFP-OC3S8-C37 SFP,OC3/FE,CWDM,1370NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-SFP-OC3S8-C39 SFP,OC3/FE,CWDM,1390NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-SFP-OC3S8-C41 SFP,OC3/FE,CWDM,1410NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
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TN-SFP-OC3S8-C43 SFP,OC3/FE,CWDM,1430NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-SFP-OC3S8-C45 SFP,OC3/FE,CWDM,1450NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-SFP-OC3S8-C47 SFP,OC3/FE,CWDM,1470NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-SFP-OC3S8-C49 SFP,OC3/FE,CWDM,1490NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-SFP-OC3S8-C51 SFP,OC3/FE,CWDM,1510NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-SFP-OC3S8-C53 SFP,OC3/FE,CWDM,1530NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-SFP-OC3S8-C55 SFP,OC3/FE,CWDM,1550NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-SFP-OC3S8-C57 SFP,OC3/FE,CWDM,1570NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-SFP-OC3S8-C59 SFP,OC3/FE,CWDM,1590NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
TN-SFP-OC3S8-C61 SFP,OC3/FE,CWDM,1610NM,SM LC,80KM,3.3V,W/DMI EA  B  $  1,200.00 27.00%  $         876.00 N/A N/A
DAC-10G-SFP-01M SFP+ 10GIG, COPPER CBL ASSY, SFP+TOSFP+, 1M, 30G, TWIN AXIAL EA  B  $       72.00 27.00%  $           52.56 N/A N/A
DAC-10G-SFP-03M SFP+ 10GIG, COPPER CBL ASSY, SFP+TOSFP+, 3M, 30G, TWIN AXIAL EA  B  $     108.00 27.00%  $           78.84 N/A N/A
DAC-10G-SFP-05M SFP+ 10GIG, COPPER CBL ASSY, SFP+TOSFP+, 5M, 30G, TWIN AXIAL EA  B  $     144.00 27.00%  $         105.12 N/A N/A
DAC-10G-SFP-07M SFP+ 10GIG, COPPER CBL ASSY, SFP+TOSFP+, 7M, 30G, TWIN AXIAL EA  B  $     180.00 27.00%  $         131.40 N/A N/A
TN-10GSFP-SR SFP+,  10GBASE-SR, 10.3G, MM LC, 850nm, 3.3V, DMI EA  B  $     595.00 27.00%  $         434.35 N/A N/A
TN-10GSFP-LRB11 SFP+, 10GBASE-BX, 10.3G, SM LC, 1270/1330, 10km, 3.3V, DMI EA  B  $  1,725.00 27.00%  $      1,259.25 N/A N/A
TN-10GSFP-LRB21 SFP+, 10GBASE-BX, 10.3G, SM LC, 1270/1330, 20km, 3.3V, DMI EA  B  $  3,100.00 27.00%  $      2,263.00 N/A N/A
TN-10GSFP-LRB41 SFP+, 10GBASE-BX, 10.3G, SM LC, 1270/1330, 40km, 3.3V, DMI EA  B  $  4,850.00 27.00%  $      3,540.50 N/A N/A
TN-10GSFP-LRB61 SFP+, 10GBASE-BX, 10.3G, SM LC, 1270/1330, 60km, 3.3V, DMI EA  B  $  6,200.00 27.00%  $      4,526.00 N/A N/A
TN-10GSFP-LRB12 SFP+, 10GBASE-BX, 10.3G, SM LC, 1330/1270, 10km, 3.3V, DMI EA  B  $  1,725.00 27.00%  $      1,259.25 N/A N/A
TN-10GSFP-LRB22 SFP+, 10GBASE-BX, 10.3G, SM LC, 1330/1270, 20km, 3.3V, DMI EA  B  $  3,100.00 27.00%  $      2,263.00 N/A N/A
TN-10GSFP-LRB42 SFP+, 10GBASE-BX, 10.3G, SM LC, 1330/1270, 40km, 3.3V, DMI EA  B  $  4,850.00 27.00%  $      3,540.50 N/A N/A
TN-10GSFP-LRB62 SFP+, 10GBASE-BX, 10.3G, SM LC, 1330/1270, 60km, 3.3V, DMI EA  B  $  6,200.00 27.00%  $      4,526.00 N/A N/A
TN-10GSFP-LR4 SFP+, 10GBASE-ER, 10.3G, SM LC, 1310nm, 40km, 3.3V, DMI EA  B  $  2,950.00 27.00%  $      2,153.50 N/A N/A
TN-10GSFP-LR1 SFP+, 10GBASE-LR, 10.3G, SM LC, 1310nm, 10km, 3.3V, DMI EA  B  $  1,095.00 27.00%  $         799.35 N/A N/A
TN-10GSFP-LR2 SFP+, 10GBASE-LR, 10.3G, SM LC, 1310nm, 20km, 3.3V, DMI EA  B  $  1,700.00 27.00%  $      1,241.00 N/A N/A
TN-10GSFP-LR7 SFP+, 10GBASE-LR, 10.3G, SM LC, 1310nm, 70km, 3.3V, DMI EA  B  $  5,200.00 27.00%  $      3,796.00 N/A N/A
TN-SFP-10G-ER SFP+, CC, 10GBASE-ER, 10.3G, 1550nm, SM LC, 40KM, 3.3V, DMI EA  B  $  2,950.00 27.00%  $      2,153.50 N/A N/A
TN-CWDM-10G-1270-40 SFP+, CC, 10GBASE-ER, 10.3G, SM LC, 1270nm, CWDM, 40km, 3.3V, DMI EA  B  $  3,950.00 27.00%  $      2,883.50 N/A N/A
TN-CWDM-10G-1290-40 SFP+, CC, 10GBASE-ER, 10.3G, SM LC, 1290nm, CWDM, 40km, 3.3V, DMI EA  B  $  3,950.00 27.00%  $      2,883.50 N/A N/A
TN-CWDM-10G-1310-40 SFP+, CC, 10GBASE-ER, 10.3G, SM LC, 1310nm, CWDM, 40km, 3.3V, DMI EA  B  $  3,950.00 27.00%  $      2,883.50 N/A N/A
TN-CWDM-10G-1330-40 SFP+, CC, 10GBASE-ER, 10.3G, SM LC, 1330nm, CWDM, 40km, 3.3V, DMI EA  B  $  3,950.00 27.00%  $      2,883.50 N/A N/A
TN-CWDM-10G-1350-40 SFP+, CC, 10GBASE-ER, 10.3G, SM LC, 1350nm, CWDM, 40km, 3.3V, DMI EA  B  $  3,950.00 27.00%  $      2,883.50 N/A N/A
TN-CWDM-10G-1370-40 SFP+, CC, 10GBASE-ER, 10.3G, SM LC, 1370nm, CWDM, 40km, 3.3V, DMI EA  B  $  3,950.00 27.00%  $      2,883.50 N/A N/A
TN-SFP-10G-U-60 SFP+, CC, 10GBASE-ER, 10.3G, SM LC,1270/1330, 60KM, 3.3V, DMI EA  B  $  5,300.00 27.00%  $      3,869.00 N/A N/A
TN-SFP-10G-D-60 SFP+, CC, 10GBASE-ER, 10.3G, SM LC,1330/1270, 60KM, 3.3V, DMI EA  B  $  5,300.00 27.00%  $      3,869.00 N/A N/A
TN-SFP-10G-LRM SFP+, CC, 10GBASE-LRM, 1310nm, 10.3G, MM LC, 220M, 3.3V, DMI EA  B  $     695.00 27.00%  $         507.35 N/A N/A
TN-J9153A SFP+, HP COM,10GBASE-ER,10.3G,SM LC,1550,40KM,3.3V,DMI EA  B  $  2,650.00 27.00%  $      1,934.50 N/A N/A
TN-J9151A SFP+, HP COM,10GBASE-LR,10.3G,SM LC,1310,10KM,3.3V,DMI EA  B  $     950.00 27.00%  $         693.50 N/A N/A
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TN-JD094B SFP+, HP Compatible, 10GBASE-LR, 10.3G, SM LC, 1310nm, 10km, 3.3V DMI EA  B  $     950.00 27.00%  $         693.50 N/A N/A
TN-J9152A SFP+, HP Compatible, 10GBASE-LRM, 10.3G, MM LC, 1310nm, 300m, 3.3V DMI EA  B  $     595.00 27.00%  $         434.35 N/A N/A
TN-JD093B SFP+, HP Compatible, 10GBASE-LRM, 10.3G, MM LC, 1310nm, 300m, 3.3V DMI EA  B  $     595.00 27.00%  $         434.35 N/A N/A
TN-JD092B SFP+, HP Compatible, 10GBASE-SR, 10.3G, MM LC, 850nm, 3.3V DMI EA  B  $     495.00 27.00%  $         361.35 N/A N/A
TN-SFP-10G-ZR SFP+,CC, 10GBASE-ZR, 10.3G, SM LC,1550nm, 80km, 3.3V, DMI EA  B  $  5,400.00 27.00%  $      3,942.00 N/A N/A
TN-CWDM-10G-1470-40 SFP+,CC,10GBASE-ER,10.3G,SM LC,CWDM,1470,40km,3.3V,DMI EA  B  $  3,950.00 27.00%  $      2,883.50 N/A N/A
TN-CWDM-10G-1490-40 SFP+,CC,10GBASE-ER,10.3G,SM LC,CWDM,1490,40km,3.3V,DMI EA  B  $  3,950.00 27.00%  $      2,883.50 N/A N/A
TN-CWDM-10G-1510-40 SFP+,CC,10GBASE-ER,10.3G,SM LC,CWDM,1510,40km,3.3V,DMI EA  B  $  3,950.00 27.00%  $      2,883.50 N/A N/A
TN-CWDM-10G-1530-40 SFP+,CC,10GBASE-ER,10.3G,SM LC,CWDM,1530,40km,3.3V,DMI EA  B  $  3,950.00 27.00%  $      2,883.50 N/A N/A
TN-CWDM-10G-1550-40 SFP+,CC,10GBASE-ER,10.3G,SM LC,CWDM,1550,40km,3.3V,DMI EA  B  $  3,950.00 27.00%  $      2,883.50 N/A N/A
TN-CWDM-10G-1570-40 SFP+,CC,10GBASE-ER,10.3G,SM LC,CWDM,1570,40km,3.3V,DMI EA  B  $  3,950.00 27.00%  $      2,883.50 N/A N/A
TN-CWDM-10G-1590-40 SFP+,CC,10GBASE-ER,10.3G,SM LC,CWDM,1590,40km,3.3V,DMI EA  B  $  3,950.00 27.00%  $      2,883.50 N/A N/A
TN-CWDM-10G-1610-40 SFP+,CC,10GBASE-ER,10.3G,SM LC,CWDM,1610,40km,3.3V,DMI EA  B  $  3,950.00 27.00%  $      2,883.50 N/A N/A
TN-SFP-10G-U-10 SFP+,CC,10GBASE-LR,10.3G,SMSimplexLC,1270/1330,10km,3.3V,DMI EA  B  $  1,700.00 27.00%  $      1,241.00 N/A N/A
TN-SFP-10G-U-20 SFP+,CC,10GBASE-LR,10.3G,SMSimplexLC,1270/1330,20km,3.3V,DMI EA  B  $  2,800.00 27.00%  $      2,044.00 N/A N/A
TN-SFP-10G-U-40 SFP+,CC,10GBASE-LR,10.3G,SMSimplexLC,1270/1330,40km,3.3V,DMI EA  B  $  4,600.00 27.00%  $      3,358.00 N/A N/A
TN-SFP-10G-D-10 SFP+,CC,10GBASE-LR,10.3G,SMSimplexLC,1330/1270,10km,3.3V,DMI EA  B  $  1,700.00 27.00%  $      1,241.00 N/A N/A
TN-SFP-10G-D-20 SFP+,CC,10GBASE-LR,10.3G,SMSimplexLC,1330/1270,20km,3.3V,DMI EA  B  $  2,800.00 27.00%  $      2,044.00 N/A N/A
TN-SFP-10G-D-40 SFP+,CC,10GBASE-LR,10.3G,SMSimplexLC,1330/1270,40km,3.3V,DMI EA  B  $  4,600.00 27.00%  $      3,358.00 N/A N/A
TN-CWDM-10G-1470-80 SFP+,CC,10GBASE-ZR,10.3G,SM LC,CWDM,1470,80km,3.3V,DMI EA  B  $  6,950.00 27.00%  $      5,073.50 N/A N/A
TN-CWDM-10G-1490-80 SFP+,CC,10GBASE-ZR,10.3G,SM LC,CWDM,1490,80km,3.3V,DMI EA  B  $  6,950.00 27.00%  $      5,073.50 N/A N/A
TN-CWDM-10G-1510-80 SFP+,CC,10GBASE-ZR,10.3G,SM LC,CWDM,1510,80km,3.3V,DMI EA  B  $  6,950.00 27.00%  $      5,073.50 N/A N/A
TN-CWDM-10G-1530-80 SFP+,CC,10GBASE-ZR,10.3G,SM LC,CWDM,1530,80km,3.3V,DMI EA  B  $  6,950.00 27.00%  $      5,073.50 N/A N/A
TN-CWDM-10G-1550-80 SFP+,CC,10GBASE-ZR,10.3G,SM LC,CWDM,1550,80km,3.3V,DMI EA  B  $  6,950.00 27.00%  $      5,073.50 N/A N/A
TN-CWDM-10G-1570-80 SFP+,CC,10GBASE-ZR,10.3G,SM LC,CWDM,1570,80km,3.3V,DMI EA  B  $  6,950.00 27.00%  $      5,073.50 N/A N/A
TN-CWDM-10G-1590-80 SFP+,CC,10GBASE-ZR,10.3G,SM LC,CWDM,1590,80km,3.3V,DMI EA  B  $  6,950.00 27.00%  $      5,073.50 N/A N/A
TN-CWDM-10G-1610-80 SFP+,CC,10GBASE-ZR,10.3G,SM LC,CWDM,1610,80km,3.3V,DMI EA  B  $  6,950.00 27.00%  $      5,073.50 N/A N/A
TN-J9150A SFP+,HP Compatible,10GBASE-SR,10.3G,MM LC,850nm,3.3V,DMI EA  B  $     495.00 27.00%  $         361.35 N/A N/A
TN-SFP-OC3SB62 SFP-100Base,FX,1550TX/1310RX EA  B  $     895.00 27.00%  $         653.35 N/A N/A
CPSMC0100-200-LA SINGLE SLOT CHASSIS CLASS B LA EA  B  $       65.00 27.00%  $           47.45 N/A N/A
CPSMC0100-200-EU SINGLE SLOT CHASSIS CLASS B W/ EUROPEAN PS EA  B  $       65.00 27.00%  $           47.45 N/A N/A
CPSMC0100-200-JP SINGLE SLOT CHASSIS CLASS B W/ JAPANESE PS EA  B  $       65.00 27.00%  $           47.45 N/A N/A
CPSMC0100-200-NA SINGLE SLOT CHASSIS CLASS B W/ NORTH AMERICAN PS EA  B  $       65.00 27.00%  $           47.45 N/A N/A
CPSMC0100-200-SA SINGLE SLOT CHASSIS CLASS B W/ SOUTH AFRICAN PS EA  B  $       65.00 27.00%  $           47.45 N/A N/A
CPSMC0100-200-UK SINGLE SLOT CHASSIS CLASS B W/ UK PS EA  B  $       65.00 27.00%  $           47.45 N/A N/A
CPSMC0100-200-BR SINGLE SLOT CHASSIS CLASS B W/BR EA  B  $       65.00 27.00%  $           47.45 N/A N/A
CPSMC0100-226-JP SINGLE SLOT CHASSIS W/ REDUNDANT P/S W/JP PS EA  B  $     155.00 27.00%  $         113.15 N/A N/A
CPSMC0100-226-EU SINGLE SLOT CHASSIS W/ REDUNDANT P/S, W/EU EA  B  $     155.00 27.00%  $         113.15 N/A N/A
CPSMC0100-226-LA SINGLE SLOT CHASSIS W/REDUNDANT P/S W/LA PS EA  B  $     155.00 27.00%  $         113.15 N/A N/A
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CPSMC0100-226-NA SINGLE SLOT CHASSIS W/REDUNDANT P/S W/NA PS EA  B  $     155.00 27.00%  $         113.15 N/A N/A
CPSMC0100-226-OZ SINGLE SLOT CHASSIS W/REDUNDANT P/S W/OZ PS EA  B  $     155.00 27.00%  $         113.15 N/A N/A
CPSMC0100-226-SA SINGLE SLOT CHASSIS W/REDUNDANT P/S W/SA PS EA  B  $     155.00 27.00%  $         113.15 N/A N/A
CPSMC0100-226-UK SINGLE SLOT CHASSIS W/REDUNDANT P/S W/UK PS EA  B  $     155.00 27.00%  $         113.15 N/A N/A
CPSMC0100-200-OZ Single Slot Pocket Converter W/ PS - ASIA PACIFIC EA  B  $       65.00 27.00%  $           47.45 N/A N/A
CPSMC0100-210-BR SINGLE SLOT POCKET W/INT PWR SUPPLY W/BR EA  B  $     140.00 27.00%  $         102.20 N/A N/A
CPSMC0100-210-EU SINGLE SLOT POCKET W/INT PWR SUPPLY W/EU EA  B  $     140.00 27.00%  $         102.20 N/A N/A
CPSMC0100-210-JP SINGLE SLOT POCKET W/INT PWR SUPPLY W/JP EA  B  $     140.00 27.00%  $         102.20 N/A N/A
CPSMC0100-210-NA SINGLE SLOT POCKET W/INT PWR SUPPLY W/NA EA  B  $     140.00 27.00%  $         102.20 N/A N/A
CPSMC0100-210-OZ SINGLE SLOT POCKET W/INT PWR SUPPLY W/OZ EA  B  $     140.00 27.00%  $         102.20 N/A N/A
CPSMC0100-210-SA SINGLE SLOT POCKET W/INT PWR SUPPLY W/SA EA  B  $     140.00 27.00%  $         102.20 N/A N/A
CPSMC0100-210-UK SINGLE SLOT POCKET W/INT PWR SUPPLY W/UK EA  B  $     140.00 27.00%  $         102.20 N/A N/A
S3240-RMS SINGLE UNIT RACK MOUNT VERSION EA  B  $       40.00 27.00%  $           29.20 N/A N/A
DBM-1-10 Single work-station for 10 units with SNMP Traps & Alarms EA  B  $  1,312.00 27.00%  $         957.76 N/A N/A
DBM-NS-1-10 Single work-station for 10 units, NO SNMP Traps & Alarms EA  B  $     680.00 27.00%  $         496.40 N/A N/A
DBM-1-100 Single work-station for 100 units with SNMP Traps & Alarms EA  B  $  5,576.00 27.00%  $      4,070.48 N/A N/A
DBM-NS-1-100 Single work-station for 100 units, NO SNMP Traps & Alarms EA  B  $  5,100.00 27.00%  $      3,723.00 N/A N/A
DBM-1-2 Single work-station for 2 units with SNMP Traps & Alarms EA  B  $     820.00 27.00%  $         598.60 N/A N/A
DBM-NS-1-2 Single work-station for 2 units, NO SNMP Traps & Alarms EA  B  $     170.00 27.00%  $         124.10 N/A N/A
DBM-1-25 Single work-station for 25 units with SNMP Traps & Alarms EA  B  $  2,296.00 27.00%  $      1,676.08 N/A N/A
DBM-NS-1-25 Single work-station for 25 units, NO SNMP Traps & Alarms EA  B  $  1,700.00 27.00%  $      1,241.00 N/A N/A
DBM-1-4 Single work-station for 4 units with SNMP Traps & Alarms EA  B  $     984.00 27.00%  $         718.32 N/A N/A
DBM-NS-1-4 Single work-station for 4 units, NO SNMP Traps & Alarms EA  B  $     340.00 27.00%  $         248.20 N/A N/A
DBM-1-50 Single work-station for 50 units with SNMP Traps & Alarms EA  B  $  3,608.00 27.00%  $      2,633.84 N/A N/A
DBM-NS-1-50 Single work-station for 50 units, NO SNMP Traps & Alarms EA  B  $  3,060.00 27.00%  $      2,233.80 N/A N/A
DBM-1-ULTD Single work-station, unlimited with SNMP Traps & Alarms EA  B  $  8,036.00 27.00%  $      5,866.28 N/A N/A
DBM-NS-1-ULTD Single work-station, unlimited, NO SNMP Traps & Alarms EA  B  $  7,650.00 27.00%  $      5,584.50 N/A N/A
J/FE-CF-04(GW)-EU SM 100BASE-TX TO 100BASE-FX, 1550/1310, 20KM-E EA  B  $     299.00 27.00%  $         218.27 N/A N/A
J/FE-CF-04(GW)-JP SM 100BASE-TX TO 100BASE-FX, 1550/1310, 20KM-JP EA  B  $     299.00 27.00%  $         218.27 N/A N/A
J/FE-CF-04(GW)-LA SM 100BASE-TX TO 100BASE-FX, 1550/1310, 20KM-LA EA  B  $     299.00 27.00%  $         218.27 N/A N/A
J/FE-CF-04(GW)-NA SM 100BASE-TX TO 100BASE-FX, 1550/1310, 20KM-NA EA  B  $     299.00 27.00%  $         218.27 N/A N/A
J/FE-CF-04(GW)-OZ SM 100BASE-TX TO 100BASE-FX, 1550/1310, 20KM-OZ EA  B  $     299.00 27.00%  $         218.27 N/A N/A
J/FE-CF-04(GW)-SA SM 100BASE-TX TO 100BASE-FX, 1550/1310, 20KM-SA EA  B  $     299.00 27.00%  $         218.27 N/A N/A
J/FE-CF-04(GW)-UK SM 100BASE-TX TO 100BASE-FX, 1550/1310, 20KM-UK EA  B  $     299.00 27.00%  $         218.27 N/A N/A
SPSVT2614-100-EU SM SC, V.35 TO FIBER- EU EA  B  $  1,110.00 27.00%  $         810.30 N/A N/A
SPSVT2614-100-JP SM SC, V.35 TO FIBER- JP EA  B  $  1,110.00 27.00%  $         810.30 N/A N/A
SPSVT2614-100-LA SM SC, V.35 TO FIBER- LA EA  B  $  1,110.00 27.00%  $         810.30 N/A N/A
SPSVT2614-100-NA SM SC, V.35 TO FIBER- NA EA  B  $  1,110.00 27.00%  $         810.30 N/A N/A
SPSVT2614-100-OZ SM SC, V.35 TO FIBER- OZ EA  B  $  1,110.00 27.00%  $         810.30 N/A N/A
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SPSVT2614-100-SA SM SC, V.35 TO FIBER- SA EA  B  $  1,110.00 27.00%  $         810.30 N/A N/A
SPSVT2614-100-UK SM SC, V.35 TO FIBER- UK EA  B  $  1,110.00 27.00%  $         810.30 N/A N/A
CPSVT2614-100 SM SC,V.35 TO FIBER CHII-A EA  B  $  1,090.00 27.00%  $         795.70 N/A N/A
CFMFF1329-220 SM TO MM 1.25GBPS 1310TX/1550RX, 20KM EA  B  $  1,925.00 27.00%  $      1,405.25 N/A N/A
CFMFF1329-221 SM TO MM 1.25GBPS 1550TX/1310RX, 20KM EA  B  $  2,125.00 27.00%  $      1,551.25 N/A N/A
SFMFF1314-220-BR SM TO MM 1.25GBPS- BR EA  B  $  1,275.00 27.00%  $         930.75 N/A N/A
SFMFF1314-220-EU SM TO MM 1.25GBPS- EU EA  B  $  1,275.00 27.00%  $         930.75 N/A N/A
SFMFF1314-220-JP SM TO MM 1.25GBPS- JP EA  B  $  1,275.00 27.00%  $         930.75 N/A N/A
SFMFF1314-220-LA SM TO MM 1.25GBPS- LA EA  B  $  1,275.00 27.00%  $         930.75 N/A N/A
SFMFF1314-220-NA SM TO MM 1.25GBPS- NA EA  B  $  1,275.00 27.00%  $         930.75 N/A N/A
SFMFF1314-220-OZ SM TO MM 1.25GBPS- OZ EA  B  $  1,275.00 27.00%  $         930.75 N/A N/A
SFMFF1314-220-SA SM TO MM 1.25GBPS- SA EA  B  $  1,275.00 27.00%  $         930.75 N/A N/A
SFMFF1314-220-UK SM TO MM 1.25GBPS- UK EA  B  $  1,275.00 27.00%  $         930.75 N/A N/A
SFMFF1329-220-EU SM TO MM 1.25GBPS, 1310TX/1550RX, 20KM- EU EA  B  $  1,965.00 27.00%  $      1,434.45 N/A N/A
SFMFF1329-220-JP SM TO MM 1.25GBPS, 1310TX/1550RX, 20KM- JP EA  B  $  1,965.00 27.00%  $      1,434.45 N/A N/A
SFMFF1329-220-LA SM TO MM 1.25GBPS, 1310TX/1550RX, 20KM- LA EA  B  $  1,965.00 27.00%  $      1,434.45 N/A N/A
SFMFF1329-220-NA SM TO MM 1.25GBPS, 1310TX/1550RX, 20KM- NA EA  B  $  1,965.00 27.00%  $      1,434.45 N/A N/A
SFMFF1329-220-OZ SM TO MM 1.25GBPS, 1310TX/1550RX, 20KM- OZ EA  B  $  1,965.00 27.00%  $      1,434.45 N/A N/A
SFMFF1329-220-SA SM TO MM 1.25GBPS, 1310TX/1550RX, 20KM- SA EA  B  $  1,965.00 27.00%  $      1,434.45 N/A N/A
SFMFF1329-220-UK SM TO MM 1.25GBPS, 1310TX/1550RX, 20KM- UK EA  B  $  1,965.00 27.00%  $      1,434.45 N/A N/A
SFMFF1329-221-EU SM TO MM 1.25GBPS, 1550TX/1310RX, 20KM- EU EA  B  $  2,150.00 27.00%  $      1,569.50 N/A N/A
SFMFF1329-221-JP SM TO MM 1.25GBPS, 1550TX/1310RX, 20KM- JP EA  B  $  2,150.00 27.00%  $      1,569.50 N/A N/A
SFMFF1329-221-LA SM TO MM 1.25GBPS, 1550TX/1310RX, 20KM- LA EA  B  $  2,150.00 27.00%  $      1,569.50 N/A N/A
SFMFF1329-221-NA SM TO MM 1.25GBPS, 1550TX/1310RX, 20KM- NA EA  B  $  2,150.00 27.00%  $      1,569.50 N/A N/A
SFMFF1329-221-OZ SM TO MM 1.25GBPS, 1550TX/1310RX, 20KM- OZ EA  B  $  2,150.00 27.00%  $      1,569.50 N/A N/A
SFMFF1329-221-SA SM TO MM 1.25GBPS, 1550TX/1310RX, 20KM- SA EA  B  $  2,150.00 27.00%  $      1,569.50 N/A N/A
SFMFF1329-221-UK SM TO MM 1.25GBPS, 1550TX/1310RX, 20KM- UK EA  B  $  2,150.00 27.00%  $      1,569.50 N/A N/A
CFMFF1314-220 SM TO MM 1.25GBPS, CHIIB EA  B  $  1,225.00 27.00%  $         894.25 N/A N/A
CFMFF1314-200 SM TO MM 155MBPS, CHIIB EA  B  $     905.00 27.00%  $         660.65 N/A N/A
CPSMM-120 SNGL SLOT MNG MNT MODULE CLASS A EA  B  $     395.00 27.00%  $         288.35 N/A N/A
MIL-S24T2GPA-AR SW,UNMGD,24P+2SFP,GIG ETHERNET EA  B  $     410.00 27.00%  $         299.30 N/A N/A
MIL-S24T2GPA-BR SW,UNMGD,24P+2SFP,GIG ETHERNET EA  B  $     410.00 27.00%  $         299.30 N/A N/A
MIL-S24T2GPA-EU SW,UNMGD,24P+2SFP,GIG ETHERNET EA  B  $     410.00 27.00%  $         299.30 N/A N/A
MIL-S24T2GPA-JP SW,UNMGD,24P+2SFP,GIG ETHERNET EA  B  $     410.00 27.00%  $         299.30 N/A N/A
MIL-S24T2GPA-LA SW,UNMGD,24P+2SFP,GIG ETHERNET EA  B  $     410.00 27.00%  $         299.30 N/A N/A
MIL-S24T2GPA-NA SW,UNMGD,24P+2SFP,GIG ETHERNET EA  B  $     410.00 27.00%  $         299.30 N/A N/A
MIL-S24T2GPA-OZ SW,UNMGD,24P+2SFP,GIG ETHERNET EA  B  $     410.00 27.00%  $         299.30 N/A N/A
MIL-S24T2GPA-SA SW,UNMGD,24P+2SFP,GIG ETHERNET EA  B  $     410.00 27.00%  $         299.30 N/A N/A
MIL-S24T2GPA-UK SW,UNMGD,24P+2SFP,GIG ETHERNET EA  B  $     410.00 27.00%  $         299.30 N/A N/A

9254 of 9702



NW Infra Transition Networks

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Transition Networks          
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

S6010-3040-EU T1/E1 TO FIBER (2xBNC-1xSFP) W/EU EA  B  $     770.00 27.00%  $         562.10 N/A N/A
S6010-3040-JP T1/E1 TO FIBER (2xBNC-1xSFP) W/JP EA  B  $     770.00 27.00%  $         562.10 N/A N/A
S6010-3040-LA T1/E1 TO FIBER (2xBNC-1xSFP) W/LA EA  B  $     770.00 27.00%  $         562.10 N/A N/A
S6010-3040-OZ T1/E1 TO FIBER (2xBNC-1xSFP) W/OZ EA  B  $     770.00 27.00%  $         562.10 N/A N/A
S6010-3040-SA T1/E1 TO FIBER (2xBNC-1xSFP) W/SA EA  B  $     770.00 27.00%  $         562.10 N/A N/A
S6010-3040-UK T1/E1 TO FIBER (2xBNC-1xSFP) W/UK EA  B  $     770.00 27.00%  $         562.10 N/A N/A
S6010-1040-EU T1/E1 TO FIBER (T1E1-1xSFP) W/EU EA  B  $     745.00 27.00%  $         543.85 N/A N/A
S6010-1040-JP T1/E1 TO FIBER (T1E1-1xSFP) W/JP EA  B  $     745.00 27.00%  $         543.85 N/A N/A
S6010-1040-LA T1/E1 TO FIBER (T1E1-1xSFP) W/LA EA  B  $     745.00 27.00%  $         543.85 N/A N/A
S6010-1040-OZ T1/E1 TO FIBER (T1E1-1xSFP) W/OZ EA  B  $     745.00 27.00%  $         543.85 N/A N/A
S6010-1040-SA T1/E1 TO FIBER (T1E1-1xSFP) W/SA EA  B  $     745.00 27.00%  $         543.85 N/A N/A
S6010-1040-UK T1/E1 TO FIBER (T1E1-1xSFP) W/UK EA  B  $     745.00 27.00%  $         543.85 N/A N/A
C6010-1029-A1 T1/E1 TO FIBER, 1310TX/1550RX, 20KM EA  B  $  1,480.00 27.00%  $      1,080.40 N/A N/A
S6010-1029-A1-EU T1/E1 TO FIBER, 1310TX/1550RX, 20KM W/EU EA  B  $  1,500.00 27.00%  $      1,095.00 N/A N/A
S6010-1029-A1-JP T1/E1 TO FIBER, 1310TX/1550RX, 20KM W/JP EA  B  $  1,500.00 27.00%  $      1,095.00 N/A N/A
S6010-1029-A1-LA T1/E1 TO FIBER, 1310TX/1550RX, 20KM W/LA EA  B  $  1,500.00 27.00%  $      1,095.00 N/A N/A
S6010-1029-A1-NA T1/E1 TO FIBER, 1310TX/1550RX, 20KM W/NA EA  B  $  1,500.00 27.00%  $      1,095.00 N/A N/A
S6010-1029-A1-OZ T1/E1 TO FIBER, 1310TX/1550RX, 20KM W/OZ EA  B  $  1,500.00 27.00%  $      1,095.00 N/A N/A
S6010-1029-A1-SA T1/E1 TO FIBER, 1310TX/1550RX, 20KM W/SA EA  B  $  1,500.00 27.00%  $      1,095.00 N/A N/A
S6010-1029-A1-UK T1/E1 TO FIBER, 1310TX/1550RX, 20KM W/UK EA  B  $  1,500.00 27.00%  $      1,095.00 N/A N/A
C6010-1029-B1 T1/E1 TO FIBER, 1310TX/1550RX, 40KM EA  B  $  1,680.00 27.00%  $      1,226.40 N/A N/A
S6010-1029-B1-EU T1/E1 TO FIBER, 1310TX/1550RX, 40KM W/EU EA  B  $  1,700.00 27.00%  $      1,241.00 N/A N/A
S6010-1029-B1-JP T1/E1 TO FIBER, 1310TX/1550RX, 40KM W/JP EA  B  $  1,700.00 27.00%  $      1,241.00 N/A N/A
S6010-1029-B1-LA T1/E1 TO FIBER, 1310TX/1550RX, 40KM W/LA EA  B  $  1,700.00 27.00%  $      1,241.00 N/A N/A
S6010-1029-B1-NA T1/E1 TO FIBER, 1310TX/1550RX, 40KM W/NA EA  B  $  1,700.00 27.00%  $      1,241.00 N/A N/A
S6010-1029-B1-OZ T1/E1 TO FIBER, 1310TX/1550RX, 40KM W/OZ EA  B  $  1,700.00 27.00%  $      1,241.00 N/A N/A
S6010-1029-B1-SA T1/E1 TO FIBER, 1310TX/1550RX, 40KM W/SA EA  B  $  1,700.00 27.00%  $      1,241.00 N/A N/A
S6010-1029-B1-UK T1/E1 TO FIBER, 1310TX/1550RX, 40KM W/UK EA  B  $  1,700.00 27.00%  $      1,241.00 N/A N/A
C6010-1029-A2 T1/E1 TO FIBER, 1550TX/1310RX, 20KM EA  B  $  1,580.00 27.00%  $      1,153.40 N/A N/A
S6010-1029-A2-EU T1/E1 TO FIBER, 1550TX/1310RX, 20KM W/EU EA  B  $  1,600.00 27.00%  $      1,168.00 N/A N/A
S6010-1029-A2-JP T1/E1 TO FIBER, 1550TX/1310RX, 20KM W/JP EA  B  $  1,600.00 27.00%  $      1,168.00 N/A N/A
S6010-1029-A2-LA T1/E1 TO FIBER, 1550TX/1310RX, 20KM W/LA EA  B  $  1,600.00 27.00%  $      1,168.00 N/A N/A
S6010-1029-A2-NA T1/E1 TO FIBER, 1550TX/1310RX, 20KM W/NA EA  B  $  1,600.00 27.00%  $      1,168.00 N/A N/A
S6010-1029-A2-OZ T1/E1 TO FIBER, 1550TX/1310RX, 20KM W/OZ EA  B  $  1,600.00 27.00%  $      1,168.00 N/A N/A
S6010-1029-A2-SA T1/E1 TO FIBER, 1550TX/1310RX, 20KM W/SA EA  B  $  1,600.00 27.00%  $      1,168.00 N/A N/A
S6010-1029-A2-UK T1/E1 TO FIBER, 1550TX/1310RX, 20KM W/UK EA  B  $  1,600.00 27.00%  $      1,168.00 N/A N/A
C6010-1029-B2 T1/E1 TO FIBER, 1550TX/1310RX, 40KM EA  B  $  1,780.00 27.00%  $      1,299.40 N/A N/A
S6010-1029-B2-EU T1/E1 TO FIBER, 1550TX/1310RX, 40KM W/EU EA  B  $  1,800.00 27.00%  $      1,314.00 N/A N/A
S6010-1029-B2-JP T1/E1 TO FIBER, 1550TX/1310RX, 40KM W/JP EA  B  $  1,800.00 27.00%  $      1,314.00 N/A N/A
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S6010-1029-B2-LA T1/E1 TO FIBER, 1550TX/1310RX, 40KM W/LA EA  B  $  1,800.00 27.00%  $      1,314.00 N/A N/A
S6010-1029-B2-NA T1/E1 TO FIBER, 1550TX/1310RX, 40KM W/NA EA  B  $  1,800.00 27.00%  $      1,314.00 N/A N/A
S6010-1029-B2-OZ T1/E1 TO FIBER, 1550TX/1310RX, 40KM W/OZ EA  B  $  1,800.00 27.00%  $      1,314.00 N/A N/A
S6010-1029-B2-SA T1/E1 TO FIBER, 1550TX/1310RX, 40KM W/SA EA  B  $  1,800.00 27.00%  $      1,314.00 N/A N/A
S6010-1029-B2-UK T1/E1 TO FIBER, 1550TX/1310RX, 40KM W/UK EA  B  $  1,800.00 27.00%  $      1,314.00 N/A N/A
C6010-1040 T1/E1 TO FIBER, 1xSFP EA  B  $     725.00 27.00%  $         529.25 N/A N/A
S6010-1040-NA T1/E1 TO FIBER, 1xSFP W/NA EA  B  $     745.00 27.00%  $         543.85 N/A N/A
C6010-3040 T1/E1 TO FIBER, 2xBNC-1xSFP EA  B  $     750.00 27.00%  $         547.50 N/A N/A
S6010-3040-NA T1/E1 TO FIBER, 2xBNC-1xSFP W/NA EA  B  $     770.00 27.00%  $         562.10 N/A N/A
C6010-1013 T1/E1 TO FIBER, MM SC, 2KM EA  B  $     715.00 27.00%  $         521.95 N/A N/A
S6010-1013-EU T1/E1 TO FIBER, MM SC, 2KM W/EU EA  B  $     735.00 27.00%  $         536.55 N/A N/A
S6010-1013-JP T1/E1 TO FIBER, MM SC, 2KM W/JP EA  B  $     735.00 27.00%  $         536.55 N/A N/A
S6010-1013-LA T1/E1 TO FIBER, MM SC, 2KM W/LA EA  B  $     735.00 27.00%  $         536.55 N/A N/A
S6010-1013-NA T1/E1 TO FIBER, MM SC, 2KM W/NA EA  B  $     735.00 27.00%  $         536.55 N/A N/A
S6010-1013-OZ T1/E1 TO FIBER, MM SC, 2KM W/OZ EA  B  $     735.00 27.00%  $         536.55 N/A N/A
S6010-1013-SA T1/E1 TO FIBER, MM SC, 2KM W/SA EA  B  $     735.00 27.00%  $         536.55 N/A N/A
S6010-1013-UK T1/E1 TO FIBER, MM SC, 2KM W/UK EA  B  $     735.00 27.00%  $         536.55 N/A N/A
C6010-1011 T1/E1 TO FIBER, MM ST, 2KM EA  B  $     715.00 27.00%  $         521.95 N/A N/A
S6010-1011-EU T1/E1 TO FIBER, MM ST, 2KM W/EU EA  B  $     735.00 27.00%  $         536.55 N/A N/A
S6010-1011-JP T1/E1 TO FIBER, MM ST, 2KM W/JP EA  B  $     735.00 27.00%  $         536.55 N/A N/A
S6010-1011-LA T1/E1 TO FIBER, MM ST, 2KM W/LA EA  B  $     735.00 27.00%  $         536.55 N/A N/A
S6010-1011-NA T1/E1 TO FIBER, MM ST, 2KM W/NA EA  B  $     735.00 27.00%  $         536.55 N/A N/A
S6010-1011-OZ T1/E1 TO FIBER, MM ST, 2KM W/OZ EA  B  $     735.00 27.00%  $         536.55 N/A N/A
S6010-1011-SA T1/E1 TO FIBER, MM ST, 2KM W/SA EA  B  $     735.00 27.00%  $         536.55 N/A N/A
S6010-1011-UK T1/E1 TO FIBER, MM ST, 2KM W/UK EA  B  $     735.00 27.00%  $         536.55 N/A N/A
C6010-1014 T1/E1 TO FIBER, SM SC, 20KM EA  B  $     825.00 27.00%  $         602.25 N/A N/A
S6010-1014-EU T1/E1 TO FIBER, SM SC, 20KM W/EU EA  B  $     845.00 27.00%  $         616.85 N/A N/A
S6010-1014-JP T1/E1 TO FIBER, SM SC, 20KM W/JP EA  B  $     845.00 27.00%  $         616.85 N/A N/A
S6010-1014-LA T1/E1 TO FIBER, SM SC, 20KM W/LA EA  B  $     845.00 27.00%  $         616.85 N/A N/A
S6010-1014-NA T1/E1 TO FIBER, SM SC, 20KM W/NA EA  B  $     845.00 27.00%  $         616.85 N/A N/A
S6010-1014-OZ T1/E1 TO FIBER, SM SC, 20KM W/OZ EA  B  $     845.00 27.00%  $         616.85 N/A N/A
S6010-1014-SA T1/E1 TO FIBER, SM SC, 20KM W/SA EA  B  $     845.00 27.00%  $         616.85 N/A N/A
S6010-1014-UK T1/E1 TO FIBER, SM SC, 20KM W/UK EA  B  $     845.00 27.00%  $         616.85 N/A N/A
C6010-1015 T1/E1 TO FIBER, SM SC, 40KM EA  B  $  1,150.00 27.00%  $         839.50 N/A N/A
S6010-1015-EU T1/E1 TO FIBER, SM SC, 40KM W/EU EA  B  $  1,170.00 27.00%  $         854.10 
S6010-1015-JP T1/E1 TO FIBER, SM SC, 40KM W/JP EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S6010-1015-LA T1/E1 TO FIBER, SM SC, 40KM W/LA EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S6010-1015-NA T1/E1 TO FIBER, SM SC, 40KM W/NA EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S6010-1015-OZ T1/E1 TO FIBER, SM SC, 40KM W/OZ EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
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S6010-1015-SA T1/E1 TO FIBER, SM SC, 40KM W/SA EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
S6010-1015-UK T1/E1 TO FIBER, SM SC, 40KM W/UK EA  B  $  1,170.00 27.00%  $         854.10 N/A N/A
C6010-1016 T1/E1 TO FIBER, SM SC, 60KM EA  B  $  1,450.00 27.00%  $      1,058.50 N/A N/A
S6010-1016-EU T1/E1 TO FIBER, SM SC, 60KM W/EU EA  B  $  1,470.00 27.00%  $      1,073.10 N/A N/A
S6010-1016-JP T1/E1 TO FIBER, SM SC, 60KM W/JP EA  B  $  1,470.00 27.00%  $      1,073.10 N/A N/A
S6010-1016-LA T1/E1 TO FIBER, SM SC, 60KM W/LA EA  B  $  1,470.00 27.00%  $      1,073.10 N/A N/A
S6010-1016-NA T1/E1 TO FIBER, SM SC, 60KM W/NA EA  B  $  1,470.00 27.00%  $      1,073.10 N/A N/A
S6010-1016-OZ T1/E1 TO FIBER, SM SC, 60KM W/OZ EA  B  $  1,470.00 27.00%  $      1,073.10 N/A N/A
S6010-1016-SA T1/E1 TO FIBER, SM SC, 60KM W/SA EA  B  $  1,470.00 27.00%  $      1,073.10 N/A N/A
S6010-1016-UK T1/E1 TO FIBER, SM SC, 60KM W/UK EA  B  $  1,470.00 27.00%  $      1,073.10 N/A N/A
C6010-1017 T1/E1 TO FIBER, SM SC, 80KM EA  B  $  1,755.00 27.00%  $      1,281.15 N/A N/A
S6010-1017-EU T1/E1 TO FIBER, SM SC, 80KM W/EU EA  B  $  1,775.00 27.00%  $      1,295.75 N/A N/A
S6010-1017-JP T1/E1 TO FIBER, SM SC, 80KM W/JP EA  B  $  1,775.00 27.00%  $      1,295.75 N/A N/A
S6010-1017-LA T1/E1 TO FIBER, SM SC, 80KM W/LA EA  B  $  1,775.00 27.00%  $      1,295.75 N/A N/A
S6010-1017-NA T1/E1 TO FIBER, SM SC, 80KM W/NA EA  B  $  1,775.00 27.00%  $      1,295.75 N/A N/A
S6010-1017-OZ T1/E1 TO FIBER, SM SC, 80KM W/OZ EA  B  $  1,775.00 27.00%  $      1,295.75 N/A N/A
S6010-1017-SA T1/E1 TO FIBER, SM SC, 80KM W/SA EA  B  $  1,775.00 27.00%  $      1,295.75 N/A N/A
S6010-1017-UK T1/E1 TO FIBER, SM SC, 80KM W/UK EA  B  $  1,775.00 27.00%  $      1,295.75 N/A N/A
CSDTF1029-120 T1/E1-FBR, 1310/1550, 20KM EA  B  $  1,480.00 27.00%  $      1,080.40 N/A N/A
SSDTF1029-120-EU T1/E1-FBR, 1310/1550, 20KM W/EU EA  B  $  1,495.00 27.00%  $      1,091.35 N/A N/A
SSDTF1029-120-JP T1/E1-FBR, 1310/1550, 20KM W/JP EA  B  $  1,495.00 27.00%  $      1,091.35 N/A N/A
SSDTF1029-120-LA T1/E1-FBR, 1310/1550, 20KM W/LA EA  B  $  1,495.00 27.00%  $      1,091.35 N/A N/A
SSDTF1029-120-NA T1/E1-FBR, 1310/1550, 20KM W/NA EA  B  $  1,495.00 27.00%  $      1,091.35 N/A N/A
SSDTF1029-120-OZ T1/E1-FBR, 1310/1550, 20KM W/OZ EA  B  $  1,495.00 27.00%  $      1,091.35 N/A N/A
SSDTF1029-120-SA T1/E1-FBR, 1310/1550, 20KM W/SA EA  B  $  1,495.00 27.00%  $      1,091.35 N/A N/A
SSDTF1029-120-UK T1/E1-FBR, 1310/1550, 20KM W/UK EA  B  $  1,495.00 27.00%  $      1,091.35 N/A N/A
SSDTF1029-122-EU T1/E1-FBR, 1310/1550, 40KM W/EU EA  B  $  1,795.00 27.00%  $      1,310.35 N/A N/A
SSDTF1029-122-JP T1/E1-FBR, 1310/1550, 40KM W/JP EA  B  $  1,795.00 27.00%  $      1,310.35 N/A N/A
SSDTF1029-122-LA T1/E1-FBR, 1310/1550, 40KM W/LA EA  B  $  1,795.00 27.00%  $      1,310.35 N/A N/A
SSDTF1029-122-NA T1/E1-FBR, 1310/1550, 40KM W/NA EA  B  $  1,795.00 27.00%  $      1,310.35 N/A N/A
SSDTF1029-122-OZ T1/E1-FBR, 1310/1550, 40KM W/OZ EA  B  $  1,795.00 27.00%  $      1,310.35 N/A N/A
SSDTF1029-122-SA T1/E1-FBR, 1310/1550, 40KM W/SA EA  B  $  1,795.00 27.00%  $      1,310.35 N/A N/A
SSDTF1029-122-UK T1/E1-FBR, 1310/1550, 40KM W/UK EA  B  $  1,795.00 27.00%  $      1,310.35 N/A N/A
CSDTF1029-121 T1/E1-FBR, 1550/1310, 20KM EA  B  $  1,580.00 27.00%  $      1,153.40 N/A N/A
SSDTF1029-121-EU T1/E1-FBR, 1550/1310, 20KM W/EU EA  B  $  1,595.00 27.00%  $      1,164.35 N/A N/A
SSDTF1029-121-JP T1/E1-FBR, 1550/1310, 20KM W/JP EA  B  $  1,595.00 27.00%  $      1,164.35 N/A N/A
SSDTF1029-121-LA T1/E1-FBR, 1550/1310, 20KM W/LA EA  B  $  1,595.00 27.00%  $      1,164.35 N/A N/A
SSDTF1029-121-NA T1/E1-FBR, 1550/1310, 20KM W/NA EA  B  $  1,595.00 27.00%  $      1,164.35 N/A N/A
SSDTF1029-121-OZ T1/E1-FBR, 1550/1310, 20KM W/OZ EA  B  $  1,595.00 27.00%  $      1,164.35 N/A N/A
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SSDTF1029-121-SA T1/E1-FBR, 1550/1310, 20KM W/SA EA  B  $  1,595.00 27.00%  $      1,164.35 N/A N/A
SSDTF1029-121-UK T1/E1-FBR, 1550/1310, 20KM W/UK EA  B  $  1,595.00 27.00%  $      1,164.35 N/A N/A
SSDTF1029-123-EU T1/E1-FBR, 1550/1310, 40KM W/EU EA  B  $  2,385.00 27.00%  $      1,741.05 N/A N/A
SSDTF1029-123-JP T1/E1-FBR, 1550/1310, 40KM W/JP EA  B  $  2,385.00 27.00%  $      1,741.05 N/A N/A
SSDTF1029-123-LA T1/E1-FBR, 1550/1310, 40KM W/LA EA  B  $  2,385.00 27.00%  $      1,741.05 N/A N/A
SSDTF1029-123-NA T1/E1-FBR, 1550/1310, 40KM W/NA EA  B  $  2,385.00 27.00%  $      1,741.05 N/A N/A
SSDTF1029-123-OZ T1/E1-FBR, 1550/1310, 40KM W/OZ EA  B  $  2,385.00 27.00%  $      1,741.05 N/A N/A
SSDTF1029-123-SA T1/E1-FBR, 1550/1310, 40KM W/SA EA  B  $  2,385.00 27.00%  $      1,741.05 N/A N/A
SSDTF1029-123-UK T1/E1-FBR, 1550/1310, 40KM W/UK EA  B  $  2,385.00 27.00%  $      1,741.05 N/A N/A
CSDTF1013-120 T1/E1-FBR, MM SC, 2KM EA  B  $     755.00 27.00%  $         551.15 N/A N/A
SSDTF1013-120-EU T1/E1-FBR, MM SC, 2KM W/EU EA  B  $     795.00 27.00%  $         580.35 N/A N/A
SSDTF1013-120-JP T1/E1-FBR, MM SC, 2KM W/JP EA  B  $     795.00 27.00%  $         580.35 N/A N/A
SSDTF1013-120-LA T1/E1-FBR, MM SC, 2KM W/LA EA  B  $     795.00 27.00%  $         580.35 N/A N/A
SSDTF1013-120-NA T1/E1-FBR, MM SC, 2KM W/NA EA  B  $     795.00 27.00%  $         580.35 N/A N/A
SSDTF1013-120-OZ T1/E1-FBR, MM SC, 2KM W/OZ EA  B  $     795.00 27.00%  $         580.35 N/A N/A
SSDTF1013-120-SA T1/E1-FBR, MM SC, 2KM W/SA EA  B  $     795.00 27.00%  $         580.35 N/A N/A
SSDTF1013-120-UK T1/E1-FBR, MM SC, 2KM W/UK EA  B  $     795.00 27.00%  $         580.35 N/A N/A
CSDTF1027-120 T1/E1-FBR, MM ST LH, 5KM EA  B  $     945.00 27.00%  $         689.85 N/A N/A
SSDTF1027-120-EU T1/E1-FBR, MM ST LH, 5KM W/EU EA  B  $     995.00 27.00%  $         726.35 N/A N/A
SSDTF1027-120-JP T1/E1-FBR, MM ST LH, 5KM W/JP EA  B  $     995.00 27.00%  $         726.35 N/A N/A
SSDTF1027-120-LA T1/E1-FBR, MM ST LH, 5KM W/LA EA  B  $     995.00 27.00%  $         726.35 N/A N/A
SSDTF1027-120-NA T1/E1-FBR, MM ST LH, 5KM W/NA EA  B  $     995.00 27.00%  $         726.35 N/A N/A
SSDTF1027-120-OZ T1/E1-FBR, MM ST LH, 5KM W/OZ EA  B  $     995.00 27.00%  $         726.35 N/A N/A
SSDTF1027-120-SA T1/E1-FBR, MM ST LH, 5KM W/SA EA  B  $     995.00 27.00%  $         726.35 N/A N/A
SSDTF1027-120-UK T1/E1-FBR, MM ST LH, 5KM W/UK EA  B  $     995.00 27.00%  $         726.35 N/A N/A
CSDTF1011-120 T1/E1-FBR, MM ST, 2KM EA  B  $     755.00 27.00%  $         551.15 N/A N/A
SSDTF1011-120-BR T1/E1-FBR, MM ST, 2KM W/BR EA  B  $     795.00 27.00%  $         580.35 N/A N/A
SSDTF1011-120-EU T1/E1-FBR, MM ST, 2KM W/EU EA  B  $     795.00 27.00%  $         580.35 N/A N/A
SSDTF1011-120-JP T1/E1-FBR, MM ST, 2KM W/JP EA  B  $     795.00 27.00%  $         580.35 N/A N/A
SSDTF1011-120-LA T1/E1-FBR, MM ST, 2KM W/LA EA  B  $     795.00 27.00%  $         580.35 N/A N/A
SSDTF1011-120-NA T1/E1-FBR, MM ST, 2KM W/NA EA  B  $     795.00 27.00%  $         580.35 N/A N/A
SSDTF1011-120-OZ T1/E1-FBR, MM ST, 2KM W/OZ EA  B  $     795.00 27.00%  $         580.35 N/A N/A
SSDTF1011-120-SA T1/E1-FBR, MM ST, 2KM W/SA EA  B  $     795.00 27.00%  $         580.35 N/A N/A
SSDTF1011-120-UK T1/E1-FBR, MM ST, 2KM W/UK EA  B  $     795.00 27.00%  $         580.35 N/A N/A
CSDTF1014-120 T1/E1-FBR, SM SC, 20KM EA  B  $  1,155.00 27.00%  $         843.15 N/A N/A
SSDTF1014-120-EU T1/E1-FBR, SM SC, 20KM W/EU EA  B  $  1,195.00 27.00%  $         872.35 N/A N/A
SSDTF1014-120-JP T1/E1-FBR, SM SC, 20KM W/JP EA  B  $  1,195.00 27.00%  $         872.35 N/A N/A
SSDTF1014-120-LA T1/E1-FBR, SM SC, 20KM W/LA EA  B  $  1,195.00 27.00%  $         872.35 N/A N/A
SSDTF1014-120-NA T1/E1-FBR, SM SC, 20KM W/NA EA  B  $  1,195.00 27.00%  $         872.35 N/A N/A
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SSDTF1014-120-OZ T1/E1-FBR, SM SC, 20KM W/OZ EA  B  $  1,195.00 27.00%  $         872.35 N/A N/A
SSDTF1014-120-SA T1/E1-FBR, SM SC, 20KM W/SA EA  B  $  1,195.00 27.00%  $         872.35 N/A N/A
SSDTF1014-120-UK T1/E1-FBR, SM SC, 20KM W/UK EA  B  $  1,195.00 27.00%  $         872.35 N/A N/A
SSDTF1015-120-EU T1/E1-FBR, SM SC, 40KM W/EU EA  B  $  1,295.00 27.00%  $         945.35 N/A N/A
SSDTF1015-120-JP T1/E1-FBR, SM SC, 40KM W/JP EA  B  $  1,295.00 27.00%  $         945.35 N/A N/A
SSDTF1015-120-LA T1/E1-FBR, SM SC, 40KM W/LA EA  B  $  1,295.00 27.00%  $         945.35 N/A N/A
SSDTF1015-120-NA T1/E1-FBR, SM SC, 40KM W/NA EA  B  $  1,295.00 27.00%  $         945.35 N/A N/A
SSDTF1015-120-OZ T1/E1-FBR, SM SC, 40KM W/OZ EA  B  $  1,295.00 27.00%  $         945.35 N/A N/A
SSDTF1015-120-SA T1/E1-FBR, SM SC, 40KM W/SA EA  B  $  1,295.00 27.00%  $         945.35 N/A N/A
SSDTF1015-120-UK T1/E1-FBR, SM SC, 40KM W/UK EA  B  $  1,295.00 27.00%  $         945.35 N/A N/A
SSDTF1016-120-EU T1/E1-FBR, SM SC, 60KM W/EU EA  B  $  1,995.00 27.00%  $      1,456.35 N/A N/A
SSDTF1016-120-JP T1/E1-FBR, SM SC, 60KM W/JP EA  B  $  1,995.00 27.00%  $      1,456.35 N/A N/A
SSDTF1016-120-LA T1/E1-FBR, SM SC, 60KM W/LA EA  B  $  1,995.00 27.00%  $      1,456.35 N/A N/A
SSDTF1016-120-NA T1/E1-FBR, SM SC, 60KM W/NA EA  B  $  1,995.00 27.00%  $      1,456.35 N/A N/A
SSDTF1016-120-OZ T1/E1-FBR, SM SC, 60KM W/OZ EA  B  $  1,995.00 27.00%  $      1,456.35 N/A N/A
SSDTF1016-120-SA T1/E1-FBR, SM SC, 60KM W/SA EA  B  $  1,995.00 27.00%  $      1,456.35 N/A N/A
SSDTF1016-120-UK T1/E1-FBR, SM SC, 60KM W/UK EA  B  $  1,995.00 27.00%  $      1,456.35 N/A N/A
SSDTF1017-120-EU T1/E1-FBR, SM SC, 80KM W/EU EA  B  $  2,995.00 27.00%  $      2,186.35 N/A N/A
SSDTF1017-120-JP T1/E1-FBR, SM SC, 80KM W/JP EA  B  $  2,995.00 27.00%  $      2,186.35 N/A N/A
SSDTF1017-120-LA T1/E1-FBR, SM SC, 80KM W/LA EA  B  $  2,995.00 27.00%  $      2,186.35 N/A N/A
SSDTF1017-120-NA T1/E1-FBR, SM SC, 80KM W/NA EA  B  $  2,995.00 27.00%  $      2,186.35 N/A N/A
SSDTF1017-120-OZ T1/E1-FBR, SM SC, 80KM W/OZ EA  B  $  2,995.00 27.00%  $      2,186.35 N/A N/A
SSDTF1017-120-SA T1/E1-FBR, SM SC, 80KM W/SA EA  B  $  2,995.00 27.00%  $      2,186.35 N/A N/A
SSDTF1017-120-UK T1/E1-FBR, SM SC, 80KM W/UK EA  B  $  2,995.00 27.00%  $      2,186.35 N/A N/A
SSDTF1022-120-EU T1/E1-FBR, SM ST LH, 15KM W/EU EA  B  $  1,295.00 27.00%  $         945.35 N/A N/A
SSDTF1022-120-JP T1/E1-FBR, SM ST LH, 15KM W/JP EA  B  $  1,295.00 27.00%  $         945.35 N/A N/A
SSDTF1022-120-LA T1/E1-FBR, SM ST LH, 15KM W/LA EA  B  $  1,295.00 27.00%  $         945.35 N/A N/A
SSDTF1022-120-NA T1/E1-FBR, SM ST LH, 15KM W/NA EA  B  $  1,295.00 27.00%  $         945.35 N/A N/A
SSDTF1022-120-OZ T1/E1-FBR, SM ST LH, 15KM W/OZ EA  B  $  1,295.00 27.00%  $         945.35 N/A N/A
SSDTF1022-120-SA T1/E1-FBR, SM ST LH, 15KM W/SA EA  B  $  1,295.00 27.00%  $         945.35 N/A N/A
SSDTF1022-120-UK T1/E1-FBR, SM ST LH, 15KM W/UK EA  B  $  1,295.00 27.00%  $         945.35 N/A N/A
CSDTF1012-120 T1/E1-FBR, SM ST, 8KM EA  B  $  1,155.00 27.00%  $         843.15 N/A N/A
SSDTF1012-120-EU T1/E1-FBR, SM ST, 8KM W/EU EA  B  $  1,195.00 27.00%  $         872.35 N/A N/A
SSDTF1012-120-JP T1/E1-FBR, SM ST, 8KM W/JP EA  B  $  1,195.00 27.00%  $         872.35 N/A N/A
SSDTF1012-120-LA T1/E1-FBR, SM ST, 8KM W/LA EA  B  $  1,195.00 27.00%  $         872.35 N/A N/A
SSDTF1012-120-NA T1/E1-FBR, SM ST, 8KM W/NA EA  B  $  1,195.00 27.00%  $         872.35 N/A N/A
SSDTF1012-120-OZ T1/E1-FBR, SM ST, 8KM W/OZ EA  B  $  1,195.00 27.00%  $         872.35 N/A N/A
SSDTF1012-120-SA T1/E1-FBR, SM ST, 8KM W/SA EA  B  $  1,195.00 27.00%  $         872.35 N/A N/A
SSDTF1012-120-UK T1/E1-FBR, SM ST, 8KM W/UK EA  B  $  1,195.00 27.00%  $         872.35 N/A N/A
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CNVG-EMS-100 Up to 100 Network Elements EA  B  $  4,280.00 27.00%  $      3,124.40 N/A N/A
CNVG-EMS-1000 Up to 1000 Network Elements EA  B  $20,710.00 27.00%  $    15,118.30 N/A N/A
CNVG-EMS-500 Up to 500 Network Elements EA  B  $12,850.00 27.00%  $      9,380.50 N/A N/A
TN-USB-FX-01(LC) USB2.0 to 100Base-FX Ethernet MM LC 2km EA  B  $     250.00 27.00%  $         182.50 N/A N/A
TN-USB-FX-01(SC) USB2.0 to 100Base-FX Ethernet MM SC 2km EA  B  $     235.00 27.00%  $         171.55 N/A N/A
TN-USB-FX-01(SFP) USB2.0 to 100Base-FX Ethernet SFP EA  B  $     185.00 27.00%  $         135.05 N/A N/A
WMBV-E VERTICAL WALL EXTD MOUNT KIT EA  B  $       10.00 27.00%  $             7.30 N/A N/A
WMBV VERTICAL WALL MOUNT KIT EA  B  $       10.00 27.00%  $             7.30 N/A N/A
MIL-BRSM8TX WALL MNT BRKT - MIL-SM8TXAF2GPA EA  B  $       12.00 27.00%  $             8.76 N/A N/A
WMBC-2RU WALL MOUNT BRACKET FOR 13/18/19 SLOT WMBC-2RU EA  B  $       35.00 27.00%  $           25.55 N/A N/A
WMBM WALL MOUNT BRACKET KIT MINI (WMBM) EA  B  $       22.00 27.00%  $           16.06 N/A N/A
BRSM8-01 WALL MOUNT BRACKETS FOR SM10T2DPA/SM8TAT2DPA/SM4T4DPA EA  B  $       12.00 27.00%  $             8.76 N/A N/A
WMBC-1RU WALL MOUNT BRKT FOR 8 SLOT  WMBC-1RU EA  B  $       27.00 27.00%  $           19.71 N/A N/A
WMBP WALL MOUNT KIT 4.436 INCHES EA  B  $       10.00 27.00%  $             7.30 N/A N/A
WMBL WALL MOUNT KIT LONG EA  B  $       10.00 27.00%  $             7.30 N/A N/A
WMBS WALL MOUNT KIT SHORT EA  B  $       10.00 27.00%  $             7.30 N/A N/A
NEC-GXE-WOL WOL ACCESSORY KIT EA  B  $       50.00 27.00%  $           36.50 N/A N/A
TN-X2-10GB-LRM X2, CC, 10GBASE-LRM, MM SC, 1310nm, 220m, 3.3V, DMI EA  B  $     950.00 27.00%  $         693.50 N/A N/A
TN-X2-10GB-ZR X2, CC, 10GBASE-ZR, SM LC, 1550NM, 80KM, 5V/3.3V, DMI EA  B  $  6,950.00 27.00%  $      5,073.50 N/A N/A
TN-X2-10GB-SR X2, CC, 10GB-SR,  850 nm 300/82/33m 5V/3.3V, DMI EA  B  $     950.00 27.00%  $         693.50 N/A N/A
TN-X2-10GB-ER X2, CISCO COMPATIBLE, 10GB-ER, 1550nm, 40Km, 5V/3.3V, DMI EA  B  $  4,450.00 27.00%  $      3,248.50 N/A N/A
TN-X2-10GB-LR X2, CISCO COMPATIBLE, 10GB-LR, 1310nm, 5V/3.3V, DMI EA  B  $  1,500.00 27.00%  $      1,095.00 N/A N/A
TN-XFP-LR7-C61 XFP, 10GBASE-LR, CWDM, 10G, SM LC, 1610nm, 70KM, 3.3V, DMI EA  B  $  7,450.00 27.00%  $      5,438.50 N/A N/A
TN-XFP-10GLR2-OC192S XFP, CC, 10GBASE-LR, 10.52G, SM LC, 1310nm, 20km, 3.3V, DMI EA  B  $  1,850.00 27.00%  $      1,350.50 N/A N/A
TN-XFP-10GZR-OC192LR XFP, CC, 10GBASE-ZR, 10.52G, SM LC, 1550nm, 80km, 3.3V, DMI EA  B  $  6,950.00 27.00%  $      5,073.50 N/A N/A
TN-XFP-ER XFP,10GBASE-ER,10.52G,SM LC,1310nm,40KM,3.3V EA  B  $  4,450.00 27.00%  $      3,248.50 N/A N/A
TN-XFP-LR1 XFP,10GBASE-LR, 10.52G, SM LC,1310nm,10KM, 3.3V EA  B  $  1,500.00 27.00%  $      1,095.00 N/A N/A
TN-XFP-LR10 XFP,10GBASE-LR, 10.52G, SM LC,1550nm,100KM, 3.3V,DMI EA  B  $  7,950.00 27.00%  $      5,803.50 N/A N/A
TN-XFP-LR1-C27 XFP,10GBASE-LR, CWDM, 10G, SM LC,1270nm,10KM, 3.3V,DMI EA  B  $  2,450.00 27.00%  $      1,788.50 N/A N/A
TN-XFP-LR1-C29 XFP,10GBASE-LR, CWDM, 10G, SM LC,1290nm,10KM, 3.3V,DMI EA  B  $  2,450.00 27.00%  $      1,788.50 N/A N/A
TN-XFP-LR1-C31 XFP,10GBASE-LR, CWDM, 10G, SM LC,1310nm,10KM, 3.3V,DMI EA  B  $  2,450.00 27.00%  $      1,788.50 N/A N/A
TN-XFP-LR1-C33 XFP,10GBASE-LR, CWDM, 10G, SM LC,1330nm,10KM, 3.3V,DMI EA  B  $  2,450.00 27.00%  $      1,788.50 N/A N/A
TN-XFP-LR1-C35 XFP,10GBASE-LR, CWDM, 10G, SM LC,1350nm,10KM, 3.3V,DMI EA  B  $  2,450.00 27.00%  $      1,788.50 N/A N/A
TN-XFP-LR1-C37 XFP,10GBASE-LR, CWDM, 10G, SM LC,1370nm,10KM, 3.3V,DMI EA  B  $  2,450.00 27.00%  $      1,788.50 N/A N/A
TN-XFP-LR1-C39 XFP,10GBASE-LR, CWDM, 10G, SM LC,1390nm,10KM, 3.3V,DMI EA  B  $  2,450.00 27.00%  $      1,788.50 N/A N/A
TN-XFP-LR1-C41 XFP,10GBASE-LR, CWDM, 10G, SM LC,1410nm,10KM, 3.3V,DMI EA  B  $  2,450.00 27.00%  $      1,788.50 N/A N/A
TN-XFP-LR1-C43 XFP,10GBASE-LR, CWDM, 10G, SM LC,1430nm,10KM, 3.3V,DMI EA  B  $  2,450.00 27.00%  $      1,788.50 N/A N/A
TN-XFP-LR1-C45 XFP,10GBASE-LR, CWDM, 10G, SM LC,1450nm,10KM, 3.3V,DMI EA  B  $  2,450.00 27.00%  $      1,788.50 N/A N/A
TN-XFP-LR1-C47 XFP,10GBASE-LR, CWDM, 10G, SM LC,1470nm,10KM, 3.3V,DMI EA  B  $  2,450.00 27.00%  $      1,788.50 N/A N/A
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TN-XFP-LR7-C47 XFP,10GBASE-LR, CWDM, 10G, SM LC,1470nm,70KM, 3.3V,DMI EA  B  $  7,450.00 27.00%  $      5,438.50 N/A N/A
TN-XFP-LR1-C49 XFP,10GBASE-LR, CWDM, 10G, SM LC,1490nm,10KM, 3.3V,DMI EA  B  $  2,450.00 27.00%  $      1,788.50 N/A N/A
TN-XFP-LR7-C49 XFP,10GBASE-LR, CWDM, 10G, SM LC,1490nm,70KM, 3.3V,DMI EA  B  $  7,450.00 27.00%  $      5,438.50 N/A N/A
TN-XFP-LR1-C51 XFP,10GBASE-LR, CWDM, 10G, SM LC,1510nm,10KM, 3.3V,DMI EA  B  $  2,450.00 27.00%  $      1,788.50 N/A N/A
TN-XFP-LR7-C51 XFP,10GBASE-LR, CWDM, 10G, SM LC,1510nm,70KM, 3.3V,DMI EA  B  $  7,450.00 27.00%  $      5,438.50 N/A N/A
TN-XFP-LR1-C53 XFP,10GBASE-LR, CWDM, 10G, SM LC,1530nm,10KM, 3.3V,DMI EA  B  $  2,450.00 27.00%  $      1,788.50 N/A N/A
TN-XFP-LR7-C53 XFP,10GBASE-LR, CWDM, 10G, SM LC,1530nm,70KM, 3.3V,DMI EA  B  $  7,450.00 27.00%  $      5,438.50 N/A N/A
TN-XFP-LR1-C55 XFP,10GBASE-LR, CWDM, 10G, SM LC,1550nm,10KM, 3.3V,DMI EA  B  $  2,450.00 27.00%  $      1,788.50 N/A N/A
TN-XFP-LR7-C55 XFP,10GBASE-LR, CWDM, 10G, SM LC,1550nm,70KM, 3.3V,DMI EA  B  $  7,450.00 27.00%  $      5,438.50 N/A N/A
TN-XFP-LR1-C57 XFP,10GBASE-LR, CWDM, 10G, SM LC,1570nm,10KM, 3.3V,DMI EA  B  $  2,450.00 27.00%  $      1,788.50 N/A N/A
TN-XFP-LR7-C57 XFP,10GBASE-LR, CWDM, 10G, SM LC,1570nm,70KM, 3.3V,DMI EA  B  $  7,450.00 27.00%  $      5,438.50 N/A N/A
TN-XFP-LR1-C59 XFP,10GBASE-LR, CWDM, 10G, SM LC,1590nm,10KM, 3.3V,DMI EA  B  $  2,450.00 27.00%  $      1,788.50 N/A N/A
TN-XFP-LR7-C59 XFP,10GBASE-LR, CWDM, 10G, SM LC,1590nm,70KM, 3.3V,DMI EA  B  $  7,450.00 27.00%  $      5,438.50 N/A N/A
TN-XFP-LR1-C61 XFP,10GBASE-LR, CWDM, 10G, SM LC,1610nm,10KM, 3.3V,DMI EA  B  $  2,450.00 27.00%  $      1,788.50 N/A N/A
TN-XFP-LR4-C27 XFP,10GBASE-LR/ER, CWDM, 10G, SM LC,1270nm,40KM, 3.3V,DMI EA  B  $  4,950.00 27.00%  $      3,613.50 N/A N/A
TN-XFP-LR4-C29 XFP,10GBASE-LR/ER, CWDM, 10G, SM LC,1290nm,40KM, 3.3V,DMI EA  B  $  4,950.00 27.00%  $      3,613.50 N/A N/A
TN-XFP-LR4-C31 XFP,10GBASE-LR/ER, CWDM, 10G, SM LC,1310nm,40KM, 3.3V,DMI EA  B  $  4,950.00 27.00%  $      3,613.50 N/A N/A
TN-XFP-LR4-C33 XFP,10GBASE-LR/ER, CWDM, 10G, SM LC,1330nm,40KM, 3.3V,DMI EA  B  $  4,950.00 27.00%  $      3,613.50 N/A N/A
TN-XFP-LR4-C35 XFP,10GBASE-LR/ER, CWDM, 10G, SM LC,1350nm,40KM, 3.3V,DMI EA  B  $  4,950.00 27.00%  $      3,613.50 N/A N/A
TN-XFP-LR4-C37 XFP,10GBASE-LR/ER, CWDM, 10G, SM LC,1370nm,40KM, 3.3V,DMI EA  B  $  4,950.00 27.00%  $      3,613.50 N/A N/A
TN-XFP-LR4-C39 XFP,10GBASE-LR/ER, CWDM, 10G, SM LC,1390nm,40KM, 3.3V,DMI EA  B  $  4,950.00 27.00%  $      3,613.50 N/A N/A
TN-XFP-LR4-C41 XFP,10GBASE-LR/ER, CWDM, 10G, SM LC,1410nm,40KM, 3.3V,DMI EA  B  $  4,950.00 27.00%  $      3,613.50 N/A N/A
TN-XFP-LR4-C47 XFP,10GBASE-LR/ER, CWDM, 10G, SM LC,1470nm,40KM, 3.3V,DMI EA  B  $  4,950.00 27.00%  $      3,613.50 N/A N/A
TN-XFP-LR4-C49 XFP,10GBASE-LR/ER, CWDM, 10G, SM LC,1490nm,40KM, 3.3V,DMI EA  B  $  4,950.00 27.00%  $      3,613.50 N/A N/A
TN-XFP-LR4-C51 XFP,10GBASE-LR/ER, CWDM, 10G, SM LC,1510nm,40KM, 3.3V,DMI EA  B  $  4,950.00 27.00%  $      3,613.50 N/A N/A
TN-XFP-LR4-C53 XFP,10GBASE-LR/ER, CWDM, 10G, SM LC,1530nm,40KM, 3.3V,DMI EA  B  $  4,950.00 27.00%  $      3,613.50 N/A N/A
TN-XFP-LR4-C55 XFP,10GBASE-LR/ER, CWDM, 10G, SM LC,1550nm,40KM, 3.3V,DMI EA  B  $  4,950.00 27.00%  $      3,613.50 N/A N/A
TN-XFP-LR4-C57 XFP,10GBASE-LR/ER, CWDM, 10G, SM LC,1570nm,40KM, 3.3V,DMI EA  B  $  4,950.00 27.00%  $      3,613.50 N/A N/A
TN-XFP-LR4-C59 XFP,10GBASE-LR/ER, CWDM, 10G, SM LC,1590nm,40KM, 3.3V,DMI EA  B  $  4,950.00 27.00%  $      3,613.50 N/A N/A
TN-XFP-LR4-C61 XFP,10GBASE-LR/ER, CWDM, 10G, SM LC,1610nm,40KM, 3.3V,DMI EA  B  $  4,950.00 27.00%  $      3,613.50 N/A N/A
TN-XFP-LRM XFP,10GBASE-LRM, 10.52G, MM LC,1310nm,300M, 3.3V,W/DMI EA  B  $     950.00 27.00%  $         693.50 N/A N/A
TN-XFP-SR XFP,10GBASE-SR, 10.52G, MM LC,850nm, 3.3V EA  B  $     950.00 27.00%  $         693.50 N/A N/A
TN-XFP-ZR XFP,10GBASE-ZR, 10.52G, SM LC,1550nm,80KM, 3.3V EA  B  $  6,950.00 27.00%  $      5,073.50 N/A N/A
TN-XFP-LR1-T XFP,10GB-LR, 10.52G, SM LC, 1310NM, 10KM, 3.3V, DMI, EXT TMP EA  B  $  1,850.00 27.00%  $      1,350.50 N/A N/A
TN-XFP-10GER-OC192IR XFP,CC, 10GBASE-ER, OC192IR, 10.52G, 1550NM, 40KM, 3.3V, DMI EA  B  $  4,450.00 27.00%  $      3,248.50 N/A N/A
TN-XFP-10GLR-OC192SR XFP,CC, 10GBASE-LR, OC192SR, 10.52G, 1310NM, 10KM, 3.3V, DMI EA  B  $  1,500.00 27.00%  $      1,095.00 N/A N/A
TN-XFP-10G-MM-SR XFP,CC, 10GBASE-SR, 10.52G, 850NM, 300/82/33M, 3.3V, DMI EA  B  $     950.00 27.00%  $         693.50 N/A N/A
TN-XFP-10G-U-40 XFP,CC,10GBASE-ER,10.52G,SM LC,1270/1330,40km,3.3V,DMI EA  B  $  6,750.00 27.00%  $      4,927.50 N/A N/A
TN-XFP-10G-D-40 XFP,CC,10GBASE-ER,10.52G,SM LC,1330/1270,40km,3.3V,DMI EA  B  $  6,750.00 27.00%  $      4,927.50 N/A N/A

9261 of 9702



NW Infra Transition Networks

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Transition Networks          
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

TN-XFP-10G-U XFP,CC,10GBASE-LR,10.52G, SM LC,1270/1330,10km,3.3V, DMI EA  B  $  2,550.00 27.00%  $      1,861.50 N/A N/A
TN-XFP-10G-D XFP,CC,10GBASE-LR,10.52G,SM LC,1330/1270,10km,3.3V,DMI EA  B  $  2,550.00 27.00%  $      1,861.50 N/A N/A
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9300 Optical Cleaning Kit EA  $       323.15 40.0%  $       193.89 N/A N/A
1x2ROADM/100G 1x2 ROADM 100GHz EA  $  23,478.40 40.0%  $  14,087.04 N/A N/A
1x2ROADM/50G 1x2 ROADM 50GHz EA  $  29,576.85 40.0%  $  17,746.11 N/A N/A
1x4ROADM/100G 1x4 ROADM 100GHz EA  $  41,160.80 40.0%  $  24,696.48 N/A N/A
1x8ROADM/50G 1x8 ROADM 50GHz EA  $  55,676.10 40.0%  $  33,405.66 N/A N/A
9310/02 Fiber management shelf (19") EA  $       266.80 40.0%  $       160.08 N/A N/A
9315/02 Bracket 19" to ETSI for 3U EA  $       140.30 40.0%  $         84.18 N/A N/A
9315/03 Bracket 19" to ETSI for 1U EA  $         87.40 40.0%  $         52.44 N/A N/A
AC-DC-1RU-1K2/02 Extern AC/DC 1RU 1k2W (A+B Pwr) US EA  $    2,325.30 40.0%  $    1,395.18 N/A N/A
ACDC1RU285-1/02 Ext AC/DC 1RU 285W PSM1 (A+B) US EA  $    1,919.35 40.0%  $    1,151.61 N/A N/A
AD1-2F/xxxxx 1ch/2-fiber DWDM Add-Drop, 100GHz EA  $    1,683.60 40.0%  $    1,010.16 N/A N/A
AD1C/yyyy 1ch CWDM Add/drop xxxx/yyyy EA  $    1,340.90 40.0%  $       804.54 N/A N/A
AD1C-2F/yyyy 1ch/2-fiber CWDM Add-Drop EA  $    1,440.95 40.0%  $       864.57 N/A N/A
AD2X1C/yyyy 2x 1ch Add/drop CWDM xxxx/yyyy EA  $    2,224.10 40.0%  $    1,334.46 N/A N/A
AD4/50G-E/xxx 4ch DWDM Add-Drop Even 50GHz EA  $    4,127.35 40.0%  $    2,476.41 N/A N/A
AD4/50G-O/xxxx 4ch DWDM Add-Drop Odd 50GHz EA  $    4,127.35 40.0%  $    2,476.41 N/A N/A
AD4-2F/xxxxx 4ch/2-fiber DWDM Add-Drop, 100GHz EA  $    3,560.40 40.0%  $    2,136.24 N/A N/A
AIRFLT-SP3000/1A Airfilter Spare Part TM3000 <=R3 EA  $       173.65 40.0%  $       104.19 N/A N/A
AIRFLT-SP3000/1B Airfilter Spare Part TM3000 >=R4 EA  $       173.65 40.0%  $       104.19 N/A N/A
AIRFLT-SP3000/2 Airfilter Spare Part TM3000/II EA  $       100.05 40.0%  $         60.03 N/A N/A
AIRFLT-SP-301 Airfilter Spare Part TM301 EA  $         66.70 40.0%  $         40.02 N/A N/A
AIRFLT-SP-OA Airfilter Spare Part OA EA  $       113.85 40.0%  $         68.31 N/A N/A
AKIT-01/10G-2M Att kit 2m, 10G (2,4,6dB) EA  $       247.25 40.0%  $       148.35 N/A N/A
AKIT-01/2G5-2M Att kit 2m, 2,5G (8,10,12dB) EA  $       247.25 40.0%  $       148.35 N/A N/A
AKIT-01/OA2-2M Att kit 2m, OA2 EA  $       660.10 40.0%  $       396.06 N/A N/A
AKIT-01/OA-2M Att kit 2m, OA (2,4,6,8dB) EA  $       330.05 40.0%  $       198.03 N/A N/A
AKIT-02/S-XFP-2M Att kit 2m, 2G5/10G S-XFP (2,4,6dB) EA  $       247.25 40.0%  $       148.35 N/A N/A
AKIT-03/S-XFP-2M AttKit 2m,2G5/10G S-XFP (8,10,12dB) EA  $       247.25 40.0%  $       148.35 N/A N/A
ATTKIT-01/10G Att kit 1m, 10G (2,4,6dB) EA  $       247.25 40.0%  $       148.35 N/A N/A
ATTKIT-01/2G5 Att kit 1m, 2,5G (8,10,12dB) EA  $       247.25 40.0%  $       148.35 N/A N/A
ATTKIT-01/OA Att kit 1m, OA (2,4,6,8dB) EA  $       330.05 40.0%  $       198.03 N/A N/A
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ATTKIT-01/OA2 Att kit 1m, OA2 EA  $       660.10 40.0%  $       396.06 N/A N/A
ATTKIT-02/S-XFP Att kit 1m, 2G5/10G S-XFP (2,4,6dB) EA  $       247.25 40.0%  $       148.35 N/A N/A
ATTKIT-02/TS-BST Attenuator kit TS Booster Config EA  $       162.15 40.0%  $         97.29 N/A N/A
ATTKIT-02/TS-PRE Attenuator kit TS for Preamp Config EA  $       162.15 40.0%  $         97.29 N/A N/A
ATTKIT-03/S-XFP AttKit 1m,2G5/10G S-XFP (8,10,12dB) EA  $       247.25 40.0%  $       148.35 N/A N/A
ATTKIT-03/TS-DCU Attenuator kit TS for DCU Config EA  $       395.60 40.0%  $       237.36 N/A N/A
ATTKIT-LC Attenuator kit LC-LC (2, 3 and 5 dB) EA  $       261.05 40.0%  $       156.63 N/A N/A
BSU1X5/EVEN50G 1x5 Band Splitter Unit / EVEN 50GHz EA  $  10,062.50 40.0%  $    6,037.50 N/A N/A
BSU1X5/ODD50G 1x5 Band Splitter Unit / ODD 50GHz EA  $  10,062.50 40.0%  $    6,037.50 N/A N/A
CAB100006 NMB Cable Kit EA  $       131.10 40.0%  $         78.66 N/A N/A
CO-10 4+1+1 ch (5-8) CWDM MDU EA  $    4,925.45 40.0%  $    2,955.27 N/A N/A
CO-11/x OADM single sided EA  $    1,610.00 40.0%  $       966.00 N/A N/A
CO-12/x OADM dual sided EA  $    2,952.05 40.0%  $    1,771.23 N/A N/A
CO-13/xy 2chOADM single sided EA  $    2,952.05 40.0%  $    1,771.23 N/A N/A
CO-14/xy 2chOADM dual sided EA  $    4,867.95 40.0%  $    2,920.77 N/A N/A
CO-15 8ch CWDM MDU for fiber-pair conf EA  $    6,517.05 40.0%  $    3,910.23 N/A N/A
CO-16 Optical Band Unit (1310/1550) 30dB EA  $    1,552.50 40.0%  $       931.50 N/A N/A
CO-1-A CWDM MDU PIU: 4+1 ch Bidir. EA  $    4,407.95 40.0%  $    2,644.77 N/A N/A
CO-1-AD CWDM MDU PIU: Dual 4+1 ch Bidir. EA  $    8,625.00 40.0%  $    5,175.00 N/A N/A
CO-4 8+1 ch CWDM MDU for fiber-pair conf EA  $    6,765.45 40.0%  $    4,059.27 N/A N/A
CO-5 8ch (9-16) CWDM MDU EA  $    6,517.05 40.0%  $    3,910.23 N/A N/A
CO-6 Optical Band Unit (1310/1550) 40dB EA  $    1,552.50 40.0%  $       931.50 N/A N/A
CO-7 4ch (ch1-4) CWDM MDU EA  $    3,105.00 40.0%  $    1,863.00 N/A N/A
CO-8 4+1+1ch (ch1-4) CWDM MDU EA  $    4,925.45 40.0%  $    2,955.27 N/A N/A
CO-9 4ch (ch5-8) CWDM MDU EA  $    3,105.00 40.0%  $    1,863.00 N/A N/A
CO-BSU1x5EV 5 port BSU 50GHz Even EA  $  14,260.00 40.0%  $    8,556.00 N/A N/A
CO-BSU1x5OD 5 port BSU 50GHz Odd EA  $  14,260.00 40.0%  $    8,556.00 N/A N/A
CO-D1-XXX 1ch/2-fiber DWDM Add-Drop, 50GHz Ev EA  $    1,667.50 40.0%  $    1,000.50 N/A N/A
CO-D2-XXX 2ch/2-fiber DWDM Add-Drop, 50GHz Ev EA  $    2,779.55 40.0%  $    1,667.73 N/A N/A
CO-D40EV 40ch MDU DWDM 50GHz Even EA  $  24,072.95 40.0%  $  14,443.77 N/A N/A
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CO-D40EV-E 40ch MDU DWDM 50GHz Even w 1310 
ext EA  $  25,758.85 40.0%  $  15,455.31 N/A N/A

CO-D40OD 40ch MDU DWDM 50GHz Odd EA  $  24,072.95 40.0%  $  14,443.77 N/A N/A
CO-D4-XXX 4ch/2-fiber DWDM Add-Drop, 50GHz Ev EA  $    4,389.55 40.0%  $    2,633.73 N/A N/A
CO-D919-926 MDU DWDM 50GHz Even /919-926 EA  $  10,398.30 40.0%  $    6,238.98 N/A N/A
CO-D919-926-T MDU DWDM 50GHz Even /919-926 EA  $    9,631.25 40.0%  $    5,778.75 N/A N/A
CO-D927-934 MDU DWDM 50GHz Even /927-934 EA  $  10,398.30 40.0%  $    6,238.98 N/A N/A
CO-D927-934-T MDU DWDM 50GHz Even /927-934 EA  $    9,631.25 40.0%  $    5,778.75 N/A N/A
CO-D935-942 MDU DWDM 50GHz Even /935-942 EA  $  10,398.30 40.0%  $    6,238.98 N/A N/A
CO-D935-942-T MDU DWDM 50GHz Even /935-942 EA  $    9,631.25 40.0%  $    5,778.75 N/A N/A
CO-D943-950 MDU DWDM 50GHz Even /943-950 EA  $  10,398.30 40.0%  $    6,238.98 N/A N/A
CO-D943-950-T MDU DWDM 50GHz Even /943-950 EA  $    9,631.25 40.0%  $    5,778.75 N/A N/A
CO-D951-958 MDU DWDM 50GHz Even /951-958 EA  $  10,398.30 40.0%  $    6,238.98 N/A N/A
CO-D951-958-T MDU DWDM 50GHz Even /951-958 EA  $    9,631.25 40.0%  $    5,778.75 N/A N/A
CO-DSF2/XXX 2ch DWDM OADM SF yyy-xxx EA  $    3,335.00 40.0%  $    2,001.00 N/A N/A
CO-DSF4/XXX 4ch DWDM OADM SF yyy-xxx EA  $    4,562.05 40.0%  $    2,737.23 N/A N/A
CO-FM/01 Fiber Management Unit EA  $       407.10 40.0%  $       244.26 N/A N/A
CO-OCU8020 Optical Coupler Unit 80/20 EA  $    1,744.55 40.0%  $    1,046.73 N/A N/A
CO-OCU9010 Optical Coupler Unit 90/10 EA  $    1,744.55 40.0%  $    1,046.73 N/A N/A
CO-SF1/yyyy 1ch CWDM OADM SF EA  $    1,523.75 40.0%  $       914.25 N/A N/A
CO-SF2X1/yyyy 1ch CWDM Dual Sided OADM, SF EA  $    2,526.55 40.0%  $    1,515.93 N/A N/A
CO-SF4-EA/1270 4ch MDU CWDM SF, EA EA  $    3,785.80 40.0%  $    2,271.48 N/A N/A
CO-SF4-EB/1270 4ch MDU CWDM SF, EB EA  $    3,785.80 40.0%  $    2,271.48 N/A N/A
CO-SF4-TA/1470 4ch MDU CWDM SF, TA EA  $    3,105.00 40.0%  $    1,863.00 N/A N/A
CO-SF4-TB/1470 4ch MDU CWDM SF, TB EA  $    3,105.00 40.0%  $    1,863.00 N/A N/A
CU-SFP CU with SFP's for OSC channels EA  $    3,474.15 40.0%  $    2,084.49 N/A N/A
CU-SFP/II CU v2 with SFP's for OSC EA  $    3,474.15 40.0%  $    2,084.49 N/A N/A
DC-DK652/100 Disp Comp Unit, Fiber-based 100 km EA  $    8,889.50 40.0%  $    5,333.70 N/A N/A
DC-DK652/120 Disp Comp Unit, Fiber-based 120 km EA  $    9,631.25 40.0%  $    5,778.75 N/A N/A
DC-DK652/20 Disp Comp Unit, Fiber-based 20 km EA  $    5,352.10 40.0%  $    3,211.26 N/A N/A
DC-DK652/40 Disp Comp Unit, Fiber-based 40 km EA  $    6,053.60 40.0%  $    3,632.16 N/A N/A
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DC-DK652/60 Disp Comp Unit, Fiber-based 60 km EA  $    7,530.20 40.0%  $    4,518.12 N/A N/A
DC-DK652/80 Disp Comp Unit, Fiber-based 80 km EA  $    8,759.55 40.0%  $    5,255.73 N/A N/A
DC-DKH-19 1RU 2xDCU holder 19" EA  $         52.90 40.0%  $         31.74 N/A N/A
DC-DKH-ETSI 1RU 2xDCU holder ETSI EA  $         52.90 40.0%  $         31.74 N/A N/A
DC-P652/100 Disp Comp Mod. DFG-based 100km EA  $  14,697.00 40.0%  $    8,818.20 N/A N/A
DC-P652/120 Disp Comp Mod. DFG-based 120km EA  $  16,404.75 40.0%  $    9,842.85 N/A N/A
DC-P652/40 Disp Comp Mod. DFG-based 40km EA  $    7,128.85 40.0%  $    4,277.31 N/A N/A
DC-P652/60 Disp Comp Mod. DFG-based 60km EA  $    9,580.65 40.0%  $    5,748.39 N/A N/A
DC-P652/80 Disp Comp Mod. DFG-based 80km EA  $  12,696.00 40.0%  $    7,617.60 N/A N/A
DC-PH-19 1RU 2xDCM/DCU holder 19" EA  $         52.90 40.0%  $         31.74 N/A N/A
DC-PH-23 1RU 2xDCM/DCU holder 23" EA  $         52.90 40.0%  $         31.74 N/A N/A
DC-PH-ETSI 1RU 2xDCM/DCU holder ETSI EA  $         52.90 40.0%  $         31.74 N/A N/A
EDU/5PGBE-TERY-0 EDU5 R 2xSFP/2xRJ SyncE AC North 

Am EA  $    1,772.15 40.0%  $    1,063.29 N/A N/A
EDU/5PGBE-TERY-9 EDU5 R 2xSFP/2xRJ SyncE DC TB EA  $    1,772.15 40.0%  $    1,063.29 N/A N/A
EDU/5PGBE-TERY-A EDU5 R 2xSFP/2xRJ SyncE No Pwr acce EA  $    1,772.15 40.0%  $    1,063.29 N/A N/A
EDU/5PGBE-TERY-B EDU5 R 2xSFP/2xRJ SyncE DC Cbl 3m EA  $    1,772.15 40.0%  $    1,063.29 N/A N/A
EDU/5PGBE-TERYH9 EDU5 R 2xSFP/2xRJ SyncE DC TB Hard EA  $    2,300.00 40.0%  $    1,380.00 N/A N/A
EDU/5PGBE-TERYHB EDU5 R 2xSFP/2xRJ SyncE DC Cbl 

Hard EA  $    2,300.00 40.0%  $    1,380.00 N/A N/A
EDU/5PGBE-TESY-0 EDU5 4xSFP SyncE AC North Am EA  $    1,772.15 40.0%  $    1,063.29 N/A N/A
EDU/5PGBE-TESY-9 EDU5 4xSFP SyncE DC TB EA  $    1,772.15 40.0%  $    1,063.29 N/A N/A
EDU/5PGBE-TESY-A EDU5 4xSFP SyncE No Pwr acce EA  $    1,772.15 40.0%  $    1,063.29 N/A N/A
EDU/5PGBE-TESY-B EDU5 4xSFP SyncE DC Cbl 3m EA  $    1,772.15 40.0%  $    1,063.29 N/A N/A
EDU/5PGBE-TESYH9 EDU5 4xSFP SyncE DC TB Hard EA  $    2,300.00 40.0%  $    1,380.00 N/A N/A
EDU/5PGBE-TESYHB EDU5 4xSFP SyncE DC Cbl Hard EA  $    2,300.00 40.0%  $    1,380.00 N/A N/A
EDU/5PGBE-TEY-0 EDU5 2xSFP/2xRJ SyncE AC North Am EA  $    1,772.15 40.0%  $    1,063.29 N/A N/A
EDU/5PGBE-TEY-9 EDU5 2xSFP/2xRJ SyncE DC TB EA  $    1,772.15 40.0%  $    1,063.29 N/A N/A
EDU/5PGBE-TEY-A EDU5 2xSFP/2xRJ SyncE No Pwr acce EA  $    1,772.15 40.0%  $    1,063.29 N/A N/A
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EDU/5PGBE-TEY-B EDU5 2xSFP/2xRJ SyncE DC Cbl 3m EA  $    1,772.15 40.0%  $    1,063.29 N/A N/A
EDU/5PGBE-TEYH-9 EDU5 2xSFP/2xRJ SyncE DC TB Hard EA  $    2,300.00 40.0%  $    1,380.00 N/A N/A
EDU/5PGBE-TEYH-B EDU5 2xSFP/2xRJ SyncE DC Cbl Hard EA  $    2,300.00 40.0%  $    1,380.00 N/A N/A
EDU10G/CE2P-D 10G EDU Customer Edge 2 port 2 PS EA  $    9,870.45 40.0%  $    5,922.27 N/A N/A
EDU10G/CE2P-S 10G EDU Customer Edge 2 port 1 PS EA  $    8,432.95 40.0%  $    5,059.77 N/A N/A
EDU10G/CE4P-D 10G EDU Customer Edge 4 port 2 PS EA  $  11,489.65 40.0%  $    6,893.79 N/A N/A
EDU10G/NE2P-D 10G EDU Network Edge 2 port 2 PS EA  $  14,950.00 40.0%  $    8,970.00 N/A N/A
EDU10G/NE2P-S 10G EDU Network Edge 2 port 1 PS EA  $  13,685.00 40.0%  $    8,211.00 N/A N/A
EDU10G/NE4P-D 10G EDU Network Edge 4 ports, 2 PS EA  $  18,782.95 40.0%  $  11,269.77 N/A N/A
EDU5-GTSY-2AC0 EDU5-GT 4xSFP SyncE 2 AC North Am EA  $    2,300.00 40.0%  $    1,380.00 N/A N/A
EDU5-GTSY-AC0 EDU5-GT 4xSFP SyncE AC North Am EA  $    2,107.95 40.0%  $    1,264.77 N/A N/A
EDU5-GTSY-DC9 EDU5-GT 4xSFP SyncE DC TBA EA  $    2,107.95 40.0%  $    1,264.77 N/A N/A
EDU5-GTSY-DCB EDU5-GT 4xSFP SyncE DC Cbl EA  $    2,107.95 40.0%  $    1,264.77 N/A N/A
EDU5-GTSYH-DC9 EDU5-GT 4xSFP SyncE DC Hard TBA EA  $    2,645.00 40.0%  $    1,587.00 N/A N/A
EDU5-GTSYH-DCB EDU5-GT 4xSFP SyncE DC Hard Cbl EA  $    2,645.00 40.0%  $    1,587.00 N/A N/A
EDU5-GTY-2AC0 EDU5-GT 2xSFP/2xRJ SyncE 2 AC 

N Am EA  $    2,300.00 40.0%  $    1,380.00 N/A N/A
EDU5-GTY-AC0 EDU5-GT 2xSFP/2xRJ SyncE AC N.Am. EA  $    2,107.95 40.0%  $    1,264.77 N/A N/A
EDU5-GTY-DC9 EDU5-GT 2xSFP/2xRJ SyncE DC TBA EA  $    2,107.95 40.0%  $    1,264.77 N/A N/A
EDU5-GTY-DCB EDU5-GT 2xSFP/2xRJ SyncE DC Cbl EA  $    2,107.95 40.0%  $    1,264.77 N/A N/A
EDU5-GTYH-DC9 EDU5-GT 2xSFP/2xRJ SyncE DC Hrd 

TBA EA  $    2,645.00 40.0%  $    1,587.00 N/A N/A
EDU5-GTYH-DCB EDU5-GT 2xSFP/2xRJ SyncE DC Hrd 

Cbl EA  $    2,645.00 40.0%  $    1,587.00 N/A N/A
EDU-X1-19H-5-0 1x EDU 19" Horizontal mount EA  $       110.40 40.0%  $         66.24 N/A N/A
EDU-X1-WALL-0 1x EDU wallmount EA  $         20.70 40.0%  $         12.42 N/A N/A
EDU-X2-19H-6-0 2x EDU 19" Horizontal mount EA  $       110.40 40.0%  $         66.24 N/A N/A
EDU-X2-19H-6-GT  2x EDU GT 19" Horizontal Mount EA  $       110.40 40.0%  $         66.24 N/A N/A
EMXP120/IIE 12x10GbE Eth MuxPonder-IIe EA  $  19,453.40 40.0%  $  11,672.04 N/A N/A
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EMXP220/IIE 1x100G/12*10G Ethernet MuxPonder-IIe EA  $  24,915.90 40.0%  $  14,949.54 N/A N/A
EMXP40G/II 4x10GbE Ethernet MuxPonder-II EA  $  11,548.30 40.0%  $    6,928.98 N/A N/A
EMXP48/IIE 8xGbE/4x10GbE Eth MuxPonder-IIe EA  $  10,350.00 40.0%  $    6,210.00 N/A N/A
EMXP62/IIE 22xGbE/4x10GbE Eth MuxPonder-IIe EA  $  13,607.95 40.0%  $    8,164.77 N/A N/A
EMXP80G/II 8x10GbE Ethernet MuxPonder-II EA  $  12,950.15 40.0%  $    7,770.09 N/A N/A
ENM-101/E-24.0 (R24A) Basic ENM TM-101/E 24.0 (R24A) EA  $    1,406.45 40.0%  $       843.87 N/A N/A
ENM-102/E-24.0 (R24A) Basic ENM TM-102/E 24.0 (R24A) EA  $    1,406.45 40.0%  $       843.87 N/A N/A
ENM-2000-24.0 (R24A) Basic ENM TM-2000/E 24.0 (R24A) EA  $    2,987.70 40.0%  $    1,792.62 N/A N/A
ENM-3000/E-24.0 (R24A) Basic ENM TM-3000/E 24.0 (R24A) EA  $    7,081.70 40.0%  $    4,249.02 N/A N/A
ENM-301/E-24.0 (R24A) Basic ENM TM-301/E 24.0 (R24A) EA  $    3,615.60 40.0%  $    2,169.36 N/A N/A
ENM-MBA-24.0 (R24A) Basic ENM-MBA 24.0 (R24A) EA  $       342.70 40.0%  $       205.62 N/A N/A
EXT-ALARM_KIT External Alarm Kit EA  $         49.45 40.0%  $         29.67 N/A N/A
FAN2A/M3000/SP TM3000 Fan Module, dual fans, spare EA  $       485.30 40.0%  $       291.18 N/A N/A
FAN3B/M3000 TM3000 Mod. Fan Unit (Spare Part) EA  $       404.80 40.0%  $       242.88 N/A N/A
FAN4A/M3000/IISP TM3000/II Fan Unit (Spare Part) EA  $       508.30 40.0%  $       304.98 N/A N/A
FAN-OA26-SP Fan OA26 Replacement Kit (4pcs) EA  $       725.65 40.0%  $       435.39 N/A N/A
FAN-OAR-SP Fan OAR Replacement Kit (4pcs) EA  $       725.65 40.0%  $       435.39 N/A N/A
FCLEAN/1 Fiber Cleaning & Metering Kit EA  $    4,181.40 40.0%  $    2,508.84 N/A N/A
FH-MXP10G FrontHaul Muxponder 10G EA  $  16,443.85 40.0%  $    9,866.31 N/A N/A
FIB-1U/02 Fiber Mgmt V2 1U 19"/ETSI/23" EA  $       315.10 40.0%  $       189.06 N/A N/A
FPU-YM235 Fiber Protection Unit EA  $    6,561.90 40.0%  $    3,937.14 N/A N/A
GBE10-EMXP10/II 10xGbE/10GbE Ethernet MuxPonder-II EA  $    7,705.00 40.0%  $    4,623.00 N/A N/A
GBE22-EMXP10/II 22xGbE/10GbE Ethernet MuxPonder-II EA  $  10,880.15 40.0%  $    6,528.09 N/A N/A
GBE9/MXP10GFEC 9xGbE/10G FEC MuxPonder EA  $  10,053.30 40.0%  $    6,031.98 N/A N/A
GBE9-MXP10G 9xGbE/10Gb MuxPonder EA  $  10,053.30 40.0%  $    6,031.98 N/A N/A
M101-FAN Fan unit TM-101 EA  $       510.60 40.0%  $       306.36 N/A N/A
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M3000/DC M3000 DC filter card EA  $       805.00 40.0%  $       483.00 N/A N/A
M3000/DC/II/SP M3000 DC v2 FilterCard (Spare Part) EA  $    1,127.00 40.0%  $       676.20 N/A N/A
M3000/DC/II/UPG M3000 DCv2 FilterCard (Upgrade Kit) EA  $    2,658.80 40.0%  $    1,595.28 N/A N/A
M3000/ENC/COMP Subrack, DC, RJ45, Cover, Kit EA  $    7,768.25 40.0%  $    4,660.95 N/A N/A
M3000/II/PS-KIT M3000/II Pre-Stage Kit EA  $       469.20 40.0%  $       281.52 N/A N/A
M3000/IIENC/COMP Subrack M3000/II,DC,RJ45,Cover,Kit EA  $    7,982.15 40.0%  $    4,789.29 N/A N/A
M3000/RJ45 LAN module TM-3000 EA  $       248.40 40.0%  $       149.04 N/A N/A
M301/ENC/COMP Subrack, DC, RJ45, Kit EA  $    2,217.20 40.0%  $    1,330.32 N/A N/A
M301-DC DC power plugin module -48V EA  $       289.80 40.0%  $       173.88 N/A N/A
M301-FAN Fan unit TM-301 EA  $       599.15 40.0%  $       359.49 N/A N/A
M301-RJ45 LAN module TM-301 EA  $       264.50 40.0%  $       158.70 N/A N/A
M3-DU/3HE Dummy panel 3HE inkl ovl o EMC-list EA  $         25.30 40.0%  $         15.18 N/A N/A
M3-DU/6HE Dummy panel 6HE inkl ovl o EMC-list EA  $         33.35 40.0%  $         20.01 N/A N/A
MANCD_TM_R20_0_A System Manual, CD-ROM Rel 20.0 EA  $       325.45 40.0%  $       195.27 N/A N/A
MANCD_TM_R21_0_A System Manual, CD-ROM Rel 21.0 EA  $       325.45 40.0%  $       195.27 N/A N/A
MANCD_TM_R22_0_A System Manual, CD-ROM Rel 22.0 EA  $       325.45 40.0%  $       195.27 N/A N/A
MANCD_TM_R23_0_A System Manual, CD-ROM Rel 23.0 EA  $       325.45 40.0%  $       195.27 N/A N/A
MANCD_TM_R23_1_A System Manual, CD-ROM Rel 23.1 EA  $       325.45 40.0%  $       195.27 N/A N/A
MANCD_TM_R24_0_A System Manual, CD-ROM Rel 24.0 EA  $       325.45 40.0%  $       195.27 N/A N/A
MDU16-CL/50G 16p Colorless MDU 50GHz EA  $  35,777.65 40.0%  $  21,466.59 N/A N/A
MDU40/50G-EVEN 40ch MDU, even 50GHz DWDM EA  $  35,073.85 40.0%  $  21,044.31 N/A N/A
MDU40/50G-EVEN-L 40ch MDU-Lite , even 50GHz DWDM EA  $  20,473.45 40.0%  $  12,284.07 N/A N/A
MDU40/50G-ODD 40ch MDU, odd 50GHz DWDM EA  $  35,073.85 40.0%  $  21,044.31 N/A N/A
MDU40/50G-ODD-L 40ch MDU-Lite , odd 50GHz DWDM EA  $  20,473.45 40.0%  $  12,284.07 N/A N/A
MDU4-E-2F 4ch CWDM Mux  2-fiber Extendable EA  $    4,144.60 40.0%  $    2,486.76 N/A N/A
MDU4-T-2F 4ch CWDM Mux 2-fiber Terminal  EA  $    3,759.35 40.0%  $    2,255.61 N/A N/A
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MDU-8632/01 MDU 8ch Outdoor Hellermann tray EA  $  10,062.50 40.0%  $    6,037.50 N/A N/A
MDU8-E 8ch MDU-E, odd 100GHz DWDM, 

Extend EA  $    5,614.30 40.0%  $    3,368.58 N/A N/A
MDU8-E/EVEN-C 8ch MDU-E, even 100GHz DWDM, 

Extend EA  $    5,614.30 40.0%  $    3,368.58 N/A N/A
MDU8EE919-926 MDU8-E/50G-EVEN/919-926 EA  $    7,553.20 40.0%  $    4,531.92 N/A N/A
MDU8EE927-934 MDU8-E/50G-EVEN/927-934 EA  $    7,553.20 40.0%  $    4,531.92 N/A N/A
MDU8EE935-942 MDU8-E/50G-EVEN/935-942 EA  $    7,553.20 40.0%  $    4,531.92 N/A N/A
MDU8EE943-950 MDU8-E/50G-EVEN/943-950 EA  $    7,553.20 40.0%  $    4,531.92 N/A N/A
MDU8EE951-958 MDU8-E/50G-EVEN/951-958 EA  $    7,553.20 40.0%  $    4,531.92 N/A N/A
MDU8EO9185-9255 MDU8-E/50G-ODD/9185-9255  EA  $    7,553.20 40.0%  $    4,531.92 N/A N/A
MDU8EO9265-9335 MDU8-E/50G-ODD/9265-9335 EA  $    7,553.20 40.0%  $    4,531.92 N/A N/A
MDU8EO9345-9415 MDU8-E/50G-ODD/9345-9415 EA  $    7,553.20 40.0%  $    4,531.92 N/A N/A
MDU8EO9425-9495 MDU8-E/50G-ODD/9425-9495 EA  $    7,553.20 40.0%  $    4,531.92 N/A N/A
MDU8EO9505-9575 MDU8-E/50G-ODD/9505-9575 EA  $    7,553.20 40.0%  $    4,531.92 N/A N/A
MDU8-T 8ch MDU-T, odd 100GHz DWDM, Term EA  $    5,064.60 40.0%  $    3,038.76 N/A N/A
MDU8-T/EVEN-C 8ch MDU-T, even 100GHz DWDM, 

Term EA  $    5,064.60 40.0%  $    3,038.76 N/A N/A
MDUC4-EA/1270 4ch MDU CWDM, single fiber, EA EA  $    4,427.50 40.0%  $    2,656.50 N/A N/A
MDUC4-EB/1270 4ch MDU CWDM, single fiber, EB EA  $    4,427.50 40.0%  $    2,656.50 N/A N/A
MDUC4-TA/1470 4ch MDU CWDM, single fiber, TA EA  $    3,658.15 40.0%  $    2,194.89 N/A N/A
MDUC4-TB/1470 4ch MDU CWDM, single fiber, TB EA  $    3,658.15 40.0%  $    2,194.89 N/A N/A
MS-MXP MultiService MuxPonder EA  $    6,695.30 40.0%  $    4,017.18 N/A N/A
MS-MXP/10G MultiService MuxPonder 10G EA  $  14,948.85 40.0%  $    8,969.31 N/A N/A
MS-MXP/40G MultiService MuxPonder 40G EA  $  80,514.95 40.0%  $  48,308.97 N/A N/A
MS-MXP10G/TC-ER MultiService MXP Tunable 10G ER EA  $  34,739.20 40.0%  $  20,843.52 N/A N/A
MS-TP/40G MultiService Transponder 40G EA  $  78,362.15 40.0%  $  47,017.29 N/A N/A
MXP100GOTN 100G Muxponder OTN EA  $  19,165.90 40.0%  $  11,499.54 N/A N/A
MXP10GOTN OTN Muxponder 10G EA  $  18,814.00 40.0%  $  11,288.40 N/A N/A
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MXP8/II 8p SDH/SONET 2,5G Muxponder v2 EA  $  10,086.65 40.0%  $    6,051.99 N/A N/A
MXP-MBH/1 MS Access Hub 4xSTM-1/OC-3+16xEth EA  $    7,187.50 40.0%  $    4,312.50 N/A N/A
NID-GE Gigabit Ethernet NID EA  $       701.50 40.0%  $       420.90 N/A N/A
NID-PH-RACK NID Universal rack mounting set EA  $       133.40 40.0%  $         80.04 N/A N/A
OA17C Opt Line Amp C-Band 17dBm EA  $  13,397.50 40.0%  $    8,038.50 N/A N/A
OA20C Opt Line Amp C-Band 20dBm EA  $  15,295.00 40.0%  $    9,177.00 N/A N/A
OA20C/LG Opt Low Gain Amp C-Band 20dBm EA  $  15,295.00 40.0%  $    9,177.00 N/A N/A
OA20C/VG Variable Gain Opt Ampl 20dBm C-band EA  $  19,046.30 40.0%  $  11,427.78 N/A N/A
OA2-17/17CC Dual Line Amp C-Band 17/17dBm EA  $  21,838.50 40.0%  $  13,103.10 N/A N/A
OA2-20/20/CC/LG Dual Opt Low Gain Amp C-Band 20dBm EA  $  26,201.60 40.0%  $  15,720.96 N/A N/A
OA2-20/20/CC/VG Dual Var Gain Opt Ampl 20dBm C-band EA  $  35,098.00 40.0%  $  21,058.80 N/A N/A
OA2-20/20CC Dual Line Amp C-Band 20/20dBm EA  $  26,201.60 40.0%  $  15,720.96 N/A N/A
OA2-21SEED Dual 21dBm Seed Light Unit EA  $  22,812.55 40.0%  $  13,687.53 N/A N/A
OA26C/19 Power Extender C-band 26dBm/19" EA  $  46,093.15 40.0%  $  27,655.89 N/A N/A
OA26C/ETSI Power Extender C-band 26dBm/ETSI EA  $  46,093.15 40.0%  $  27,655.89 N/A N/A
OAD-8601/02 Dual fiber working OADM, 1510 nm EA  $    1,964.20 40.0%  $    1,178.52 N/A N/A
OAD-8602/02 Dual fiber working OADM, 1530 nm EA  $    1,964.20 40.0%  $    1,178.52 N/A N/A
OAD-8603/02 Dual fiber working OADM, 1550 nm EA  $    1,964.20 40.0%  $    1,178.52 N/A N/A
OAD-8604/02 Dual fiber working OADM, 1570 nm EA  $    1,964.20 40.0%  $    1,178.52 N/A N/A
OAD-8605/02 Dual fiber working OADM, 1470 nm EA  $    1,964.20 40.0%  $    1,178.52 N/A N/A
OAD-8606/02 Dual fiber working OADM, 1490 nm EA  $    1,964.20 40.0%  $    1,178.52 N/A N/A
OAD-8607/02 Dual fiber working OADM, 1590 nm EA  $    1,964.20 40.0%  $    1,178.52 N/A N/A
OAD-8608/02 Dual fiber working OADM, 1610 nm EA  $    1,964.20 40.0%  $    1,178.52 N/A N/A
OAD-8612/04 CWDM Outdoor Single Fiber OADM EA  $    1,964.20 40.0%  $    1,178.52 N/A N/A
OAD-8634/04 CWDM Outdoor Single Fiber OADM EA  $    1,964.20 40.0%  $    1,178.52 N/A N/A
OAD-8656/04 CWDM Outdoor Single Fiber OADM EA  $    1,964.20 40.0%  $    1,178.52 N/A N/A
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OAD-8678/04 CWDM Outdoor Single Fiber OADM EA  $    1,964.20 40.0%  $    1,178.52 N/A N/A
OAR-450C/19 Optical Raman Amplifier 450mW /19" EA  $  45,368.65 40.0%  $  27,221.19 N/A N/A
OAR-450C/E Optical Raman Amplifier 450mW /ETSI EA  $  45,368.65 40.0%  $  27,221.19 N/A N/A
OBU1300/1550 Optical Band Unit (1310/1550) EA  $    2,132.10 40.0%  $    1,279.26 N/A N/A
OC1A-10DB/1M Attenuator patchcord -10dB MU/MU 1m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC1A-10DB/2M Attenuator patchcord -10dB MU/MU 2m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC1A-12DB/1M Attenuator patchcord -12dB MU/MU 1m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC1A-12DB/2M Attenuator patchcord -12dB MU/MU 2m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC1A-15DB/1M Attenuator patchcord -15dB MU/MU 1m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC1A-15DB/2M Attenuator patchcord -15dB MU/MU 2m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC1A-2DB/1M Attenuator patchcord -2dB MU/MU 1m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC1A-2DB/2M Attenuator patchcord -2dB MU/MU 2m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC1A-3DB/1M Attenuator patchcord -3dB MU/MU 1m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC1A-3DB/2M Attenuator patchcord -3dB MU/MU 2m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC1A-4DB/1M Attenuator patchcord -4dB MU/MU 1m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC1A-4DB/2M Attenuator patchcord -4dB MU/MU 2m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC1A-5DB/1M Attenuator patchcord -5dB MU/MU 1m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC1A-5DB/2M Attenuator patchcord -5dB MU/MU 2m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC1A-6DB/1M Attenuator patchcord -6dB MU/MU 1m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC1A-6DB/2M Attenuator patchcord -6dB MU/MU 2m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC1A-8DB/1M Attenuator patchcord -8dB MU/MU 1m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC1A-8DB/2M Attenuator patchcord -8dB MU/MU 2m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC2A-10DB/1M Attenuator patchcord -10dB MU/LC 1m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC2A-10DB/2M Attenuator patchcord -10dB MU/LC 2m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC2A-12DB/1M Attenuator patchcord -12dB MU/LC 1m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC2A-12DB/2M Attenuator patchcord -12dB MU/LC 2m EA  $         81.65 40.0%  $         48.99 N/A N/A
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OC2A-15DB/1M Attenuator patchcord -15dB MU/LC 1m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC2A-15DB/2M Attenuator patchcord -15dB MU/LC 2m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC2A-2DB/10M Attenuator patchcord -2dB MU/LC 10m EA  $         80.50 40.0%  $         48.30 N/A N/A
OC2A-2DB/1M Attenuator patchcord -2dB MU/LC 1m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC2A-2DB/2M Attenuator patchcord -2dB MU/LC 2m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC2A-2DB/3M Attenuator patchcord -2dB MU/LC 3m EA  $         78.20 40.0%  $         46.92 N/A N/A
OC2A-2DB/5M Attenuator patchcord -2dB MU/LC 5m EA  $         79.35 40.0%  $         47.61 N/A N/A
OC2A-3DB/1M Attenuator patchcord -3dB MU/LC 1m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC2A-3DB/2M Attenuator patchcord -3dB MU/LC 2m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC2A-4DB/10M Attenuator patchcord -4dB MU/LC 10m EA  $         85.10 40.0%  $         51.06 N/A N/A
OC2A-4DB/1M Attenuator patchcord -4dB MU/LC 1m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC2A-4DB/2M Attenuator patchcord -4dB MU/LC 2m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC2A-4DB/3M Attenuator patchcord -4dB MU/LC 3m EA  $         82.80 40.0%  $         49.68 N/A N/A
OC2A-4DB/5M Attenuator patchcord -4dB MU/LC 5m EA  $         83.95 40.0%  $         50.37 N/A N/A
OC2A-5DB/1M Attenuator patchcord -5dB MU/LC 1m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC2A-5DB/2M Attenuator patchcord -5dB MU/LC 2m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC2A-6DB/10M Attenuator patchcord -6dB MU/LC 10m EA  $         85.10 40.0%  $         51.06 N/A N/A
OC2A-6DB/1M Attenuator patchcord -6dB MU/LC 1m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC2A-6DB/2M Attenuator patchcord -6dB MU/LC 2m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC2A-6DB/3M Attenuator patchcord -6dB MU/LC 3m EA  $         82.80 40.0%  $         49.68 N/A N/A
OC2A-6DB/5M Attenuator patchcord -6dB MU/LC 5m EA  $         83.95 40.0%  $         50.37 N/A N/A
OC2A-8DB/10M Attenuator patchcord -8dB MU/LC 10m EA  $         82.80 40.0%  $         49.68 N/A N/A
OC2A-8DB/1M Attenuator patchcord -8dB MU/LC 1m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC2A-8DB/2M Attenuator patchcord -8dB MU/LC 2m EA  $         81.65 40.0%  $         48.99 N/A N/A
OC2A-8DB/3M Attenuator patchcord -8dB MU/LC 3m EA  $         82.80 40.0%  $         49.68 N/A N/A
OC2A-8DB/5M Attenuator patchcord -8dB MU/LC 5m EA  $         82.80 40.0%  $         49.68 N/A N/A
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OC3A-10DB/2M Attenuator patchcord -10dB MU/SC 2m EA  $         75.90 40.0%  $         45.54 N/A N/A
OC3A-2DB/2M Attenuator patchcord -2dB MU/SC 2m EA  $         75.90 40.0%  $         45.54 N/A N/A
OC3A-4DB/2M Attenuator patchcord -4dB MU/SC 2m EA  $         75.90 40.0%  $         45.54 N/A N/A
OC3A-6DB/2M Attenuator patchcord -6dB MU/SC 2m EA  $         75.90 40.0%  $         45.54 N/A N/A
OC3A-8DB/2M Attenuator patchcord -8dB MU/SC 2m EA  $         75.90 40.0%  $         45.54 N/A N/A
OC4A-10DB/1M Attenuator patchcord -10dB LC/LC 1m EA  $         75.90 40.0%  $         45.54 N/A N/A
OC4A-2DB/1M Attenuator patchcord -2dB LC/LC 1m EA  $         75.90 40.0%  $         45.54 N/A N/A
OC4A-3DB/1M Attenuator patchcord -3dB LC/LC 1m EA  $         75.90 40.0%  $         45.54 N/A N/A
OC4A-4DB/1M Attenuator patchcord -4dB LC/LC 1m EA  $         75.90 40.0%  $         45.54 N/A N/A
OC4A-5DB/1M Attenuator patchcord -5dB LC/LC 1m EA  $         75.90 40.0%  $         45.54 N/A N/A
OC4A-6DB/1M Attenuator patchcord -6dB LC/LC 1m EA  $         75.90 40.0%  $         45.54 N/A N/A
OC4A-8DB/1M Attenuator patchcord -8dB LC/LC 1m EA  $         75.90 40.0%  $         45.54 N/A N/A
OCM/2P 2-port OCM EA  $  11,718.50 40.0%  $    7,031.10 N/A N/A
OCU2 Optical Coupler Unit, Dual EA  $       608.35 40.0%  $       365.01 N/A N/A
OCU4 Optical Coupler Unit , Quad EA  $    1,039.60 40.0%  $       623.76 N/A N/A
OCUDQ Optical Coupler Unit, Dual Quad EA  $    1,202.90 40.0%  $       721.74 N/A N/A
OCUSEED/2p 2-port Seed Light Coupler Unit EA  $    3,260.25 40.0%  $    1,956.15 N/A N/A
OIU-C-100/200 Interleaver Unit C-band 100/200GHz EA  $    4,472.35 40.0%  $    2,683.41 N/A N/A
OIU-C-50/100 Interleaver Unit C-band 50/100GHz EA  $    7,678.55 40.0%  $    4,607.13 N/A N/A
OY-CBL-MU/20/1M Optical Y-patch cord 1% MU 1m EA  $       232.30 40.0%  $       139.38 N/A N/A
OY-CBL-SC/20/3M Optical Y-patch cord -20dB SC 3m EA  $       232.30 40.0%  $       139.38 N/A N/A
OY-PC-LC/3/1M-MM Multimode 3dB coupler patchcord EA  $       224.25 40.0%  $       134.55 N/A N/A
OY-PC-LC/3/1M-SM Singlemode 3dB coupler patchcord EA  $       224.25 40.0%  $       134.55 N/A N/A
PC-2MPO12MM/3M Patchcord 3m MPO-MPO 12F, MM EA  $       320.85 40.0%  $       192.51 N/A N/A
PC-2MPO24MM/3M Patchcord 3m, MPO-MPO 24F, MM EA  $       396.75 40.0%  $       238.05 N/A N/A
PCBL-EDU-B DC A/B Cable 3m EA  $         62.10 40.0%  $         37.26 N/A N/A
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PC-E2000SC/10M Patchcord 10m, E2000-SC, SM EA  $       410.55 40.0%  $       246.33 N/A N/A
PC-LCLC/0M5 Patchcord LC-LC SM 0,5M EA  $         29.90 40.0%  $         17.94 N/A N/A
PC-LCLC/1M Patchcord LC-LC SM 1M EA  $         32.20 40.0%  $         19.32 N/A N/A
PC-LCLC/2M Patchcord  LC-LC SM 2,0 M EA  $         34.50 40.0%  $         20.70 N/A N/A
PC-LCLCAPC/3M Patchcord LC/APC(8deg)-LC/UPC 3.0m EA  $         36.80 40.0%  $         22.08 N/A N/A
PC-LCLCMM/1M Patchcord MM LCLC 1 meter EA  $         32.20 40.0%  $         19.32 N/A N/A
PC-LCSC/10M Patchcord LC-SC 10,0M EA  $         85.10 40.0%  $         51.06 N/A N/A
PC-LCSC/1M Patchcord LC - SC 1M EA  $         35.65 40.0%  $         21.39 N/A N/A
PC-LCSC/2M Patchcord LC - SC 2,0 M EA  $         35.65 40.0%  $         21.39 N/A N/A
PC-LCSC/5M Patchcord LC-SC 5,0M EA  $         36.80 40.0%  $         22.08 N/A N/A
PC-MPO12LCMM/2M Patchcord 3m, MPO-LC 12F, MM EA  $       303.60 40.0%  $       182.16 N/A N/A
PC-MUFC/3M Patchcord MU-FC 3,0M EA  $         75.90 40.0%  $         45.54 N/A N/A
PC-MULC/0M5 Patchcord MU-LC 0,5M EA  $         33.35 40.0%  $         20.01 N/A N/A
PC-MULC/1M Patchcord MU-LC 1,0M EA  $         35.65 40.0%  $         21.39 N/A N/A
PC-MULC/2M Patchcord MU-LC 2,0M EA  $         36.80 40.0%  $         22.08 N/A N/A
PC-MULCAPC/0M5 Patchcord 0.5m, MU-LC Angled, SM EA  $         36.80 40.0%  $         22.08 N/A N/A
PC-MULCAPC/2M Patchcord MU/UPC-LC/APC(8deg) 2.0m EA  $         40.25 40.0%  $         24.15 N/A N/A
PC-MUMU/0M5 Patchcord MU-MU 0,5M EA  $         33.35 40.0%  $         20.01 N/A N/A
PC-MUMU/1M Patchcord MU-MU 1,0M EA  $         35.65 40.0%  $         21.39 N/A N/A
PC-MUMU/2M Patchcord MU-MU 2,0M EA  $         37.95 40.0%  $         22.77 N/A N/A
PC-MUMU/3M Patchcord MU-MU 3,0M EA  $         37.95 40.0%  $         22.77 N/A N/A
PC-MUSC/10M Patchcord MU-SC 10 M EA  $         85.10 40.0%  $         51.06 N/A N/A
PC-MUSC/2M Patchcord MU-SC 2,0M EA  $         36.80 40.0%  $         22.08 N/A N/A
PC-MUSC/5M Patchcord MU-SC 5,0M EA  $         36.80 40.0%  $         22.08 N/A N/A
PC-MUSCAPC/12M Patchcord 12m, MU-SC Angled, SM EA  $       339.25 40.0%  $       203.55 N/A N/A
PC-MUSCAPC/2M Patchcord 2m, MU-SC Angled, SM EA  $       235.75 40.0%  $       141.45 N/A N/A
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PC-MUSCAPC/8M Patchcord 8m, MU-SC Angled, SM EA  $       328.90 40.0%  $       197.34 N/A N/A
PC-SCLCAPC/5M Patchcord LC/APC(8deg)-SC/UPC 5.0m EA  $         41.40 40.0%  $         24.84 N/A N/A
PCU/2P Protection Control Unit EA  $    5,042.75 40.0%  $    3,025.65 N/A N/A
PH_EDU_TG_19/1 Passive holder 1x EDU & 1x TG 19" EA  $       101.20 40.0%  $         60.72 N/A N/A
PS1A1K2/1 AC/DC 1RU 1k2W EA  $       782.00 40.0%  $       469.20 N/A N/A
PS1A850/1 AC/DC 1RU 850W EA  $       782.00 40.0%  $       469.20 N/A N/A
PS3A-10001/02 AC/DC Unit 3p D-Sub (Right) PSM1 US EA  $       204.70 40.0%  $       122.82 N/A N/A
PS3A-10002/02 AC/DC Unit 3p D-Sub (Right) PSM2 US EA  $       127.65 40.0%  $         76.59 N/A N/A
PS3A-10003/02 AC/DC Unit 3p Plug 3.81mm PSM2 US EA  $       133.40 40.0%  $         80.04 N/A N/A
PS3A-10006 AC/DC Unit NID-GE EA  $         47.15 40.0%  $         28.29 N/A N/A
PS3A-10006/02 AC/DC Unit NID-GE US EA  $         57.50 40.0%  $         34.50 N/A N/A
PS3A-10007/02 AC/DC Unit 3p Plug 3.81mm PSM1 US EA  $       204.70 40.0%  $       122.82 N/A N/A
PS48V-EDU-0 AC/DC 24/48V Power Supply North Am EA  $       385.25 40.0%  $       231.15 N/A N/A
PS5V-EDU-0 AC/DC 5V Power Supply North Am EA  $         62.10 40.0%  $         37.26 N/A N/A
PTBA-EDU-9 DC A/B Term Block Adapter EA  $       124.20 40.0%  $         74.52 N/A N/A
RMP-9001-MFG/01 1 slot MFG rack mount panel EA  $       127.65 40.0%  $         76.59 N/A N/A
RMP-9003/01 19" 3 slot 1RU rack mount panel EA  $       249.55 40.0%  $       149.73 N/A N/A
RMP-9014/01 19” 14 slot 3RU rack mount panel EA  $       460.00 40.0%  $       276.00 N/A N/A

RX100063 SFP, DVB-SDI HD RX, 270Mbps and 
1485Mbps EA  $    4,287.20 40.0%  $    2,572.32 N/A N/A

TCO-12/CMP/XX 1ch OADM dual sided, tray cmp EA  $    2,357.50 40.0%  $    1,414.50 N/A N/A
TCO-14/CMP/XXXX 2ch OADM dual sided, tray cmp EA  $    4,292.95 40.0%  $    2,575.77 N/A N/A
TCO-4/CMP 8+1 ch CWDM MDU tray cmp EA  $    4,781.70 40.0%  $    2,869.02 N/A N/A
TCO-D2/CMP/XXX 2ch/2-fiber DWDM Add-Drop, tray cmp EA  $    2,501.25 40.0%  $    1,500.75 N/A N/A
TCO-D4/CMP/XXX 4ch/2-fiber DWDM Add-Drop, tray cmp EA  $    3,950.25 40.0%  $    2,370.15 N/A N/A
TCO-SF2X1/YYYY-B 1ch CWDM Dual Sided OADM,SF,B tray EA  $    2,404.65 40.0%  $    1,442.79 N/A N/A
TCO-SF2X1/YYYY-D 1ch CWDM Dual Sided OADM,SF,D tray EA  $    2,826.70 40.0%  $    1,696.02 N/A N/A
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TM-100FLX 100G Flexible Host Line Card Unit EA  $167,523.95 40.0%  $100,514.37 N/A N/A
TM-100MXP 100G Muxponder Daughter Unit EA  $  21,562.50 40.0%  $  12,937.50 N/A N/A
TM-100TXP 100G Transponder Daughter Unit EA  $  21,357.80 40.0%  $  12,814.68 N/A N/A
TM101-DC TM-101 DC, 19"/ETSI/23" EA  $    1,208.65 40.0%  $       725.19 N/A N/A
TM102/II-DC TM-102/II DC, 19"/ETSI/23" EA  $       915.40 40.0%  $       549.24 N/A N/A
TM102-DC TM-102 DC, 19"/ETSI/23" EA  $       915.40 40.0%  $       549.24 N/A N/A
TM102-PAS-3S TM-102 passive,19"/ETSI/23" 3xS EA  $       480.70 40.0%  $       288.42 N/A N/A
TM102-PAS-L-S TM-102 passive,19"/ETSI/23" 1xL+1xS EA  $       480.70 40.0%  $       288.42 N/A N/A
TM3000/II-DC TM-3000/II DC, 19"/ETSI/23" EA  $  11,033.10 40.0%  $    6,619.86 N/A N/A
TM301-DC TM-301 DC, 19"/ETSI/23" EA  $    5,460.20 40.0%  $    3,276.12 N/A N/A
TM-FM-V01 Fiber Management Vertical EA  $         95.45 40.0%  $         57.27 N/A N/A
TM-MBA/2EDC MBA 16xE1/T1+4xEth 1DC E-Tmp EA  $    6,433.10 40.0%  $    3,859.86 N/A N/A
TP100GOTN 100G Transponder OTN EA  $  18,207.95 40.0%  $  10,924.77 N/A N/A
TP10G/TC-ER 10Gb/s C-band Tunable Ext Reach Transp EA  $  33,864.05 40.0%  $  20,318.43 N/A N/A
TP10GOTN/TC 10G C-band Tunable OTN Transponder EA  $  25,518.50 40.0%  $  15,311.10 N/A N/A
TPD10GBE-BU Double 10Gb/s FEC Basic Unit EA  $  11,920.90 40.0%  $    7,152.54 N/A N/A
TPD10G-L-BU Double 10Gb/s TP-Lite Basic Unit EA  $    9,200.00 40.0%  $    5,520.00 N/A N/A
TPDDGBE Double DGbE xWDM, Basic Unit EA  $    5,805.20 40.0%  $    3,483.12 N/A N/A
TPHEX10GOTN 10G Hex Transponder OTN EA  $  16,482.95 40.0%  $    9,889.77 N/A N/A
TPMRHEX-L/16G Hex MultiRate 16G Lite Transponder EA  $  13,800.00 40.0%  $    8,280.00 N/A N/A
TPQ10GFEC Quad MultiService 10G FEC Transp EA  $  17,797.40 40.0%  $  10,678.44 N/A N/A
TPQ10GFEC/I Quad 10G FEC Transponder 1-slot EA  $  17,797.40 40.0%  $  10,678.44 N/A N/A
TPQMP Quad MultiProtocol Transponder EA  $    5,340.60 40.0%  $    3,204.36 N/A N/A
TPQMR Quad MultiRate xWDM, Basic Unit EA  $    5,340.60 40.0%  $    3,204.36 N/A N/A
TPQMS Quad MultiService Transponder EA  $    7,538.25 40.0%  $    4,522.95 N/A N/A
TRX100006 SFP,850nm,MM,100-2500Mb/s,100m EA  $       131.10 40.0%  $         78.66 N/A N/A
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TRX100007 SFP,1310nm,SM,100-2700b/s,2km EA  $       431.25 40.0%  $       258.75 N/A N/A
TRX100014/bb CWDM SFP MultiRate, 20dB/40km xxxx EA  $    1,242.00 40.0%  $       745.20 N/A N/A
TRX100015/bb CWDM SFP MultiRate 28dB/80km xxxx EA  $    1,754.90 40.0%  $    1,052.94 N/A N/A
TRX100025 SFP,Elec. 10/100/1000Base-T, 100m EA  $       182.85 40.0%  $       109.71 N/A N/A
TRX100026/bb CWDM SFP MultiRate 30dB/100km xxxx EA  $    2,334.50 40.0%  $    1,400.70 N/A N/A
TRX100028/xxx SFP, Chxx, DWDM, 622-

2700Mb/s 120km EA  $    3,705.30 40.0%  $    2,223.18 N/A N/A
TRX100029 XFP,850nm,MM, 9,9-10.7Gb/s, 300m EA  $    1,622.65 40.0%  $       973.59 N/A N/A
TRX100031/xxx XFP, Chxx, DWDM, 10Gb/s, 40Km EA  $    8,633.05 40.0%  $    5,179.83 N/A N/A
TRX100032/xxx XFP, Chxx, DWDM, 10Gb/s, 80km EA  $  12,311.90 40.0%  $    7,387.14 N/A N/A
TRX100035 SFP, 1310nm, MM, 32-200Mb/s, 2km EA  $       197.80 40.0%  $       118.68 N/A N/A
TRX100037 STM-1/OC-3 SFP tributary (S1.1) EA  $       258.75 40.0%  $       155.25 N/A N/A
TRX100038 STM-4/OC-12 & STM-1/OC-3 SM SFP EA  $       294.40 40.0%  $       176.64 N/A N/A
TRX100040 SFP, 1310nm, SM, 100-2700Mb/s, 15km EA  $    1,077.55 40.0%  $       646.53 N/A N/A
TRX100041 SFP, 1310nm, SM,1000-2125Mb/s, 10km EA  $       295.55 40.0%  $       177.33 N/A N/A
TRX100044 XFP,1310nm,SM, 9,9-11,1Gb/s, 10km EA  $    1,782.50 40.0%  $    1,069.50 N/A N/A
TRX100045/bb SFP,xxxxnm,CWDM,4G/s,40km EA  $    1,714.65 40.0%  $    1,028.79 N/A N/A
TRX100046 SFP, 1310nm, SM, 1/2/4 Gb/s, 5 km EA  $       665.85 40.0%  $       399.51 N/A N/A
TRX100047 SFP, 850nm, MM, 1/2/4 Gb/s EA  $       181.70 40.0%  $       109.02 N/A N/A
TRX100050 XFP,1550nm,SM, 9.95-11.1Gb/s, 40km EA  $    5,727.00 40.0%  $    3,436.20 N/A N/A

TRX100051 XFP 1550nmAPD SM 9.95-11.1Gb/s 
80km EA  $    9,165.50 40.0%  $    5,499.30 N/A N/A

TRX100052/bb SFP, xxxnm, CWDM, 1/2/4Gb/s, 80km EA  $    2,988.85 40.0%  $    1,793.31 N/A N/A

TRX100053/bb CWDM SFP 50-266Mb/s 44dB/180km 
xxxx EA  $    1,168.40 40.0%  $       701.04 N/A N/A

TRX100054 SFP, 1550nm, SM, 100-2700Mb/s, 80km EA  $    1,232.80 40.0%  $       739.68 N/A N/A
TRX100055/xxx SFP, Chxx, DWDM,SM,4250Mb/s, 80km EA  $    4,715.00 40.0%  $    2,829.00 N/A N/A
TRX100056 SFP, Electrical, SDH, 155Mb/s, 100m EA  $       534.75 40.0%  $       320.85 N/A N/A
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TRX100057/bb SFP, YYYYnm, CWDM, 1/2/4Gb/s, 
80km EA  $    2,289.65 40.0%  $    1,373.79 N/A N/A

TRX100071/bb CWDM XFP 9,9-11,1Gb/s, 40km xxxxnm EA  $    7,769.40 40.0%  $    4,661.64 N/A N/A
TRX100072/bb CWDM XFP 9,9-11,1Gb/s, 70km xxxxnm EA  $  11,081.40 40.0%  $    6,648.84 N/A N/A
TRX100073/xxx SFP,Chxx,DWDM,100-2700Mb/s,180km EA  $    4,878.30 40.0%  $    2,926.98 N/A N/A
TRX100074/bb SFP, xxxxnm, CWDM, FE/GbE 40km EA  $       995.90 40.0%  $       597.54 N/A N/A
TRX100075 SFP, 1310nm, 1250Mb/s, 10km EA  $       184.00 40.0%  $       110.40 N/A N/A
TRX100076 SFP,Elec,100Base-TX,125Mb/s,100m EA  $       182.85 40.0%  $       109.71 N/A N/A
TRX100077 XFP, 850nm, MM, 8 Gb/s EA  $    1,374.25 40.0%  $       824.55 N/A N/A
TRX100078 XFP, 1310nm, SM, 8 Gb/s EA  $    2,220.65 40.0%  $    1,332.39 N/A N/A
TRX100079/bb XFP, xxxxnm, CWDM, SM, 8 Gb/s, 

40km EA  $    7,838.40 40.0%  $    4,703.04 N/A N/A
TRX100080 SFP,S-S,TX1310,RX1490,SM,GbE,10km EA  $       829.15 40.0%  $       497.49 N/A N/A
TRX100081 SFP,S-S,TX1490,RX1310,SM,GbE,10km EA  $       829.15 40.0%  $       497.49 N/A N/A
TRX100083/xxx XFP, Chxx, DWDM, 8GFC, 80km EA  $  11,991.05 40.0%  $    7,194.63 N/A N/A
TRX100084 SFP,S-

S TX1310 RX1490 SM GbE 60km I EA  $    1,174.15 40.0%  $       704.49 N/A N/A
TRX100085 SFP,S-

S TX1490 RX1310 SM GbE 60km I EA  $    1,174.15 40.0%  $       704.49 N/A N/A

TRX100087/bb SFP,YYYYnm CWDM,2.5G-MR,80km,I-
Temp EA  $    2,516.20 40.0%  $    1,509.72 N/A N/A

TRX100088 SFP,S-S,TX1310,RX1550,SM,GbE,60km EA  $    1,140.80 40.0%  $       684.48 N/A N/A
TRX100089 SFP,S-S,TX1550,RX1310,SM,GbE,60km EA  $    1,140.80 40.0%  $       684.48 N/A N/A
TRX100090/TC Tune XFP, DWDM, 9,9-11,1Gb/s, 80km EA  $  12,522.35 40.0%  $    7,513.41 N/A N/A
TRX100091/TC Tune XFP, DWDM, 9,9-11,1Gb/s, 40km EA  $  11,174.55 40.0%  $    6,704.73 N/A N/A
TRX100092/TC Tune XFP 8,5 Gb/s, 40 km EA  $  12,175.05 40.0%  $    7,305.03 N/A N/A
TRX100093/TC Tune XFP 8,5 Gb/s, 80 km EA  $  13,306.65 40.0%  $    7,983.99 N/A N/A
TRX100100 SFP+,1310nm,SM,10Gb/s,10km,E-Temp EA  $       954.50 40.0%  $       572.70 N/A N/A
TRX100103 SFP+,850nm,MM,10Gb/s,300m,E-Temp EA  $       470.35 40.0%  $       282.21 N/A N/A

TRX100106/bb SFP+ YYYYnm, CWDM, SM, 10Gb/s, 
40km EA  $    4,241.20 40.0%  $    2,544.72 N/A N/A
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TRX100107/bb SFP+ YYYYnm, CWDM, SM, 10Gb/s, 
40km EA  $    7,627.95 40.0%  $    4,576.77 N/A N/A

TRX100108/xxx SFP+, ChYY, DWDM, 10Gb/s, 40km EA  $    6,661.95 40.0%  $    3,997.17 N/A N/A
TRX100109/xxx SFP+, ChYY, DWDM, 10Gb/s, 80km EA  $    9,555.35 40.0%  $    5,733.21 N/A N/A

TRX100113/bb SFP+ YYYYnm, CWDM, SM, 10Gb/s, 
70km EA  $    8,097.15 40.0%  $    4,858.29 N/A N/A

TRX100114 SFP+, 1550nm, 10Gb/s, 40km, E-temp EA  $    3,377.55 40.0%  $    2,026.53 N/A N/A
TRX100115 SFP+, 1550nm, 10Gb/s, 80km EA  $    5,990.35 40.0%  $    3,594.21 N/A N/A
TRX100116 SFP+, 1310nm, 10Gb/s, 40km EA  $    2,731.25 40.0%  $    1,638.75 N/A N/A
TRX100117/TC Tune SFP+, DWDM, 9.9-11.1Gb/s, 80km EA  $  10,198.20 40.0%  $    6,118.92 N/A N/A
TRX100120 SFP,DWDM, Inj-lo,1.25G,20km EA  $       500.25 40.0%  $       300.15 N/A N/A
TRX100131 iSFP,1310nm,SM,TDM155-GE,15km EA  $    2,731.25 40.0%  $    1,638.75 N/A N/A
TRX100134 iSFP,1310nm,SM,TDM622-GE,15km EA  $    3,320.05 40.0%  $    1,992.03 N/A N/A
TRX100137 SFP,Elec. SyncE, 1250Mb/s, 100m EA  $    1,205.20 40.0%  $       723.12 N/A N/A
TRX100138 SFP,Elec. E1, 2.048 Mb/s, 100m EA  $    1,077.55 40.0%  $       646.53 N/A N/A
TRX100140 SFP+ 850nm MM 16G FC EA  $       550.85 40.0%  $       330.51 N/A N/A
TRX100141 SFP+,1310nm,SM,16Gb/s EA  $    1,285.70 40.0%  $       771.42 N/A N/A
TRX100143/bb SFP+ xxxxnm, CWDM, SM, 16GFC, 

40km EA  $  10,231.55 40.0%  $    6,138.93 N/A N/A
TRX100145/xxx SFP+, Chxx, DWDM, 16GFC, 40km EA  $  11,367.75 40.0%  $    6,820.65 N/A N/A
TRX100256 QSFP+,40G-SR4,850nm,MM,100m EA  $    1,750.30 40.0%  $    1,050.18 N/A N/A

TRX100257 QSFP+,40G-LR4,1310nm 
CWDM,SM,10km EA  $    8,754.95 40.0%  $    5,252.97 N/A N/A

TRX100258 CFP,40G, MR,1550nm,SM,2km EA  $  23,348.45 40.0%  $  14,009.07 N/A N/A
TRX100259 CFP,40G,MR,1310nm CWDM,SM,10km EA  $  12,482.10 40.0%  $    7,489.26 N/A N/A

TRX100260 CFP,100G,1310nm CWDM,SM,10km 
(LR4) EA  $  46,575.00 40.0%  $  27,945.00 N/A N/A

TRX100261 CFP,100G,MR,1310nm 
CWDM,SM,10km (LR4) EA  $  39,313.90 40.0%  $  23,588.34 N/A N/A
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TRX100263 CFP,100G-SR10,MR,850nm,MM,100m EA  $  17,920.45 40.0%  $  10,752.27 N/A N/A
TRX100267/TC CFP, 100G-Coh,MR,DWDM,SM EA  $110,256.25 40.0%  $  66,153.75 N/A N/A

TX100062 SFP, DVB-SDI HD TX, 270Mbps and 
1485Mbps EA  $    4,287.20 40.0%  $    2,572.32 N/A N/A

VOA-2CH 2ch Variable Optical Attenuator EA  $    1,714.65 40.0%  $    1,028.79 N/A N/A
VOA-8CH/SFP 8ch SFP-based VOA unit EA  $    1,254.65 40.0%  $       752.79 N/A N/A
VOA-SFP/01 VOA SFP 20dB range SM no PD EA  $       529.00 40.0%  $       317.40 N/A N/A
WMC-9000/01 Wall mounted cabinet EA  $    1,302.95 40.0%  $       781.77 N/A N/A
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15TCF-CW Imperial 1500#, Chamfer 610, Crystal White EA  $   315.98 5%  $      300.18 N/A N/A
15TCF-GF Imperial 1500#, Chamfer 610, Grey Flek EA  $   315.98 5%  $      300.18 N/A N/A
15TCM-CW Metric 1500#, Chamfer 600, Crystal White EA  $   315.98 5%  $      300.18 N/A N/A
15TCM-GF Metric 1500#, Chamfer 600, Grey Flek EA  $   315.98 5%  $      300.18 N/A N/A
15TPF--CW Imperial 1500#, 30% Perforated 610, Crystal White EA  $   315.98 5%  $      300.18 N/A N/A
15TPF--G5 Imperial 1500#, 30% Perforated 610, Grey Flek EA  $   315.98 5%  $      300.18 N/A N/A
15TSM-CW Metric 1500#, Slotted 600, Crystal White EA  $   315.98 5%  $      300.18 N/A N/A
15TSM-GF Metric 1500#, Slotted 600, Grey Flek EA  $   315.98 5%  $      300.18 N/A N/A
15TSS-CW Imperial 1500#, Slotted 610, Crystal White EA  $   315.98 5%  $      300.18 N/A N/A
15TSS-GF Imperial 1500#, Slotted 610, Grey Flek EA  $   315.98 5%  $      300.18 N/A N/A
30TCF-CW Imperial 3000#, Chamfer 610, Crystal White EA  $   339.08 5%  $      322.13 N/A N/A
30TCF-GF Imperial 3000#, Chamfer 610, Grey Flek EA  $   339.08 5%  $      322.13 N/A N/A
30TCM-CW Metric 3000#, Chamfer 600, Crystal White EA  $   339.08 5%  $      322.13 N/A N/A
30TCM-GF Metric 3000#, Chamfer 600, Grey Flek EA  $   339.08 5%  $      322.13 N/A N/A
30TPF-CW Imperial 3000#, 35% Perforated 610, Crystal White EA  $   339.08 5%  $      322.13 N/A N/A
30TPF-GF Imperial 3000#, 35% Perforated 610, Grey Flek EA  $   339.08 5%  $      322.13 N/A N/A

30TPFG-NHFL Imperial 3000#, 35% Perforated 610, (Genesis CornerLock Replacement, No Handle, 
Fins, Levelers) EA  $   325.11 5%  $      308.85 N/A N/A

30TPFG-NHFLG-CW Imperial 3000#, 35% Perforated 610, Crystal White (Genesis CornerLock Replacement, 
No Handle, Fins, Levelers) EA  $   413.19 5%  $      392.53 N/A N/A

30TPFG-NHFLGF Imperial 3000#, 35% Perforated 610, Grey Flek (Genesis CornerLock Replacement, No 
Handle, Fins, Levelers) EA  $   413.19 5%  $      392.53 N/A N/A

30TSDG-NHFL Imperial-3000#, 610, (Genesis CornerLock Replacement, No Handle, Fins, Levelers) EA  $   338.66 5%  $      321.73 N/A N/A
30TSM-CW Metric 3000#, Slotted 600, Crystal White EA  $   339.08 5%  $      322.13 N/A N/A
30TSM-GF Metric 3000#, Slotted 600, Grey Flek EA  $   339.08 5%  $      322.13 N/A N/A
30TSS-CW Imperial 3000#, Slotted 610, Crystal White EA  $   339.08 5%  $      322.13 N/A N/A
30TSS-GF Imperial 3000#, Slotted 610, Grey Flek EA  $   339.08 5%  $      322.13 N/A N/A
40TISD-RF Imperial 4000#, Custom Solid panel (No Handles/Levelers).CornerBlock, CornerLock EA  $   221.15 5%  $      210.09 N/A N/A
40TSDB-GF Imperial 4000#, Solid 610 Panel, No handles opening, no leveler opening EA  $   173.08 5%  $      164.43 N/A N/A
40TSD-CW Imperial 4000#, Solid 610 Panel, Crystal White EA  $   161.94 5%  $      153.84 N/A N/A
40TSD-GF Imperial 4000#, Solid 610 Panel, Grey Flek EA  $   161.94 5%  $      153.84 N/A N/A
40TSDM-CW Metric 4000#, Solid 600 Panel, Crystal White EA  $   161.94 5%  $      153.84 N/A N/A
40TSDM-GF Metric 4000#, Solid 600 Panel, Grey Flek EA  $   161.94 5%  $      153.84 N/A N/A
40TSM-CW Metric 4000#, Slotted 600, Crystal White EA  $   368.46 5%  $      350.04 N/A N/A
40TSM-GF Metric 4000#, Slotted 600, Grey Flek EA  $   368.46 5%  $      350.04 N/A N/A
40TSS-CW Imperial 4000#, Slotted 610, Crystal White EA  $   368.46 5%  $      350.04 N/A N/A
40TSS-GF Imperial 4000#, Slotted 610, Grey Flek EA  $   368.46 5%  $      350.04 N/A N/A
50TCF-CW Imperial 5000#, Chamfer 600, Crystal White EA  $   388.93 5%  $      369.48 N/A N/A
50TCF-GF Imperial 5000#, Chamfer 600, Grey Flek EA  $   388.93 5%  $      369.48 N/A N/A
50TCM-CW Metric 5000#, Chamfer 600, Crystal White EA  $   388.93 5%  $      369.48 N/A N/A
50TCM-GF Metric 5000#, Chamfer 600, Grey Flek EA  $   388.93 5%  $      369.48 N/A N/A
50TISD-RF Imperial 5000#, Heavy Duty Custom Solid panel (No Handles/Levelers), CornerLock EA  $   380.81 5%  $      361.77 N/A N/A
ABI Slide Damper with Top Adjustment EA  $     57.69 5%  $        54.81 N/A N/A
AFN-3 Anterior Integrated Snap-on Hi-Plume Fin EA  $     10.74 5%  $        10.20 N/A N/A
A-PRTS 1'x 2 Self Supporting Posts EA  $   316.92 5%  $      301.07 N/A N/A
BP1260 12" x 60" Panel EA  $   130.99 5%  $      124.44 N/A N/A
BP2460 24" x 60" Panel EA  $   145.78 5%  $      138.49 N/A N/A
BP3660 36" x 60" Panel EA  $   179.59 5%  $      170.61 N/A N/A
BP4860 48" x 60" Panel EA  $   198.61 5%  $      188.68 N/A N/A
BRKT Cup Lifter Bracket EA  $     57.69 5%  $        54.81 N/A N/A
CAP Custom IBM Pedestal Head Cap EA  $       9.23 5%  $          8.77 N/A N/A
CLR ClearView Panel, Imperial Size EA  $   423.08 5%  $      401.93 N/A N/A
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CLRM ClearView Panel, Metric Size EA  $   423.08 5%  $      401.93 N/A N/A
CLR-REP ClearView Replacement Insert EA  $   200.00 5%  $      190.00 N/A N/A
CRH1 Corner Riser, TecCrete 1500# Bare, 1" panel depth, per panel price (set of 4) EA  $     22.77 5%  $        21.63 N/A N/A
CRH2 Corner Riser, TecCrete 1500# 1/16" HPL, 1 1/16" panel depth, per panel price (set of EA  $     22.77 5%  $        21.63 N/A N/A
CRH3 Corner Riser, TecCrete 1500# 1/8" HPL, 1 1/8" panel depth, per panel price (set of 4) EA  $     22.77 5%  $        21.63 N/A N/A
CRH4 Corner Riser, TecCrete 2-2500# Bare, 1 3/8" panel depth, per panel price (set of 4) EA  $     22.77 5%  $        21.63 N/A N/A

CRH5 Corner Riser, TecCrete 2-2500# 1/16" HPL, 1 7/16" panel depth, per panel price (set of 
4) EA  $     22.77 5%  $        21.63 N/A N/A

CRH6 Corner Riser, TecCrete 2-2500# 1/8" HPL, 1 1/2" panel depth, per panel price (set of 4) EA  $     22.77 5%  $        21.63 N/A N/A
EMB-MNL Embedded Damper, Manual (Plus Panel cost, Factory Installed) EA  $   461.54 5%  $      438.46 N/A N/A

FS101C6-HPL * Imperial-Bravo 1000#, Cementious Fill, .062 Grey Swirl Laminate with Integral 
Trim,610MM EA  $     35.28 5%  $        33.52 N/A N/A

FS101C6-HPL-M Metric-Bravo 1000#, Cementious Fill, .062 Grey Swirl Laminate with Integral Trim, 
600MM EA  $     35.28 5%  $        33.52 N/A N/A

FS10-BARE * Imperial-Bravo 1000#, Cementious Fill, Bare Finish, 610MM EA  $     27.16 5%  $        25.80 N/A N/A
FS10-BARE-M Metric-Bravo 1000#, Cementious Fill, Bare Finish, 600MM EA  $     27.16 5%  $        25.80 N/A N/A

FS1201C6-HPL * Imperial-Bravo 1250#, Cementious Fill, .062 Grey Swirl Laminate with Integral Trim 
610MM EA  $     37.97 5%  $        36.07 N/A N/A

FS1201C6-HPL-M Metric-Bravo 1250#, Cementious Fill, .062 Grey Swirl Laminate with Integral Trim, 
600MM EA  $     37.97 5%  $        36.07 N/A N/A

FS12-BARE * Imperial-Bravo 1250#, Cementious Fill, Bare Finish 610MM EA  $     29.62 5%  $        28.14 N/A N/A
FS12-BARE-M Metric-Bravo 1250#, Cementious Fill, Bare Finish, 600MM EA  $     29.62 5%  $        28.14 N/A N/A
FS1500-BARE Imperial-Bravo 1500#, Cementious Fill, Bare Finish 610MM EA  $     32.35 5%  $        30.73 N/A N/A
FS1500-BARE-M Metric-Bravo 1500#, Cementious Fill, Bare Finish, 600MM EA  $     32.35 5%  $        30.73 N/A N/A

FS1501C6-HPL Imperial-Bravo 1500#, Cementious Fill, .062 Grey Swirl Laminate with Integral Trim 
610MM EA  $     40.31 5%  $        38.29 N/A N/A

FS1501C6-HPL-M Metric-Bravo 1500#, Cementious Fill, .062 Grey Swirl Laminate with Integral Trim, 
600MM EA  $     40.31 5%  $        38.29 N/A N/A

FS201C6-HPL Imperial-Bravo 2000#, Cementious Fill, .062 Grey Swirl Laminate with Integral Trim 
610MM EA  $     48.76 5%  $        46.32 N/A N/A

FS201C6-HPL-M Metric-Bravo 2000#, Cementious Fill, .062 Grey Swirl Laminate with Integral Trim, 
600MM EA  $     48.76 5%  $        46.32 N/A N/A

FS20-BARE Imperial-Bravo 2000#, Cementious Fill, Bare Finish 610MM EA  $     40.31 5%  $        38.29 N/A N/A
FS20-BARE-M Metric-Bravo 2000#, Cementious Fill, Bare Finish, 600MM EA  $     40.31 5%  $        38.29 N/A N/A

FS2501C6-HPL Imperial-Bravo 2500#, Cementious Fill, .062 Grey Swirl Laminate with Integral Trim 
610MM EA  $     60.82 5%  $        57.78 N/A N/A

FS2501C6-HPL-M Metric-Bravo 2500#, Cementious Fill, .062 Grey Swirl Laminate with Integral Trim, 
600MM EA  $     60.82 5%  $        57.78 N/A N/A

FS25-BARE Imperial-Bravo 2500#, Cementious Fill, Bare Finish 610MM EA  $     52.55 5%  $        49.92 N/A N/A
FS25-BARE-M Metric-Bravo 2500#, Cementious Fill, Bare Finish, 600MM EA  $     52.55 5%  $        49.92 N/A N/A
GR10 Imperial-Bravo, 1000#, 55% Aluminum Airflow Grate, White Epoxy Finish (No EA  $   194.87 5%  $      185.13 N/A N/A

GR10D Imperial-Bravo, 1000#, 55% Aluminum Airflow Grate, White Epoxy Finish (With 
Damper) EA  $   235.90 5%  $      224.11 N/A N/A

GUN12 Genesis Pedestal Assembly, 6" x 6" base plate,12" FFH (Includes Pedestal Head) EA  $     44.92 5%  $        42.67 N/A N/A
GUN18 Genesis Pedestal Assembly , 6" x 6" base plate,18" FFH (Includes Pedestal Head) EA  $     45.33 5%  $        43.06 N/A N/A
GUN24 Genesis Pedestal Assembly , 6" x 6" base plate,24" FFH (Includes Pedestal Head) EA  $     45.74 5%  $        43.45 N/A N/A

GUN24HD Genesis Heavy Duty Pedestal Assembly, 6"x 6" base plate , 24" FFH (Includes Pedestal 
Head) EA  $     46.15 5%  $        43.84 N/A N/A

GUN30HD Genesis Heavy Duty Pedestal Assembly , 6" x 6" base plate, 30" FFH (Includes Pedestal 
Head) EA  $     46.56 5%  $        44.23 N/A N/A

GUN36HD Genesis Heavy Duty Pedestal Assembly , 6" x 6" base plate, 36" FFH (Includes Pedestal 
Head) EA  $     47.30 5%  $        44.94 N/A N/A
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GUN42HD Genesis Heavy Duty Pedestal Assembly ,6" x 6" base plate, 42" FFH (Includes Pedestal 
Head) EA  $     57.95 5%  $        55.05 N/A N/A

GUN48HD Genesis Heavy DutyPedestal Assembly , 6" x 6" base plate, 48" FFH (Includes Pedestal 
Head) EA  $     68.23 5%  $        64.82 N/A N/A

GUN6 Genesis Pedestal Assembly, 6"x 6" base plate, 6" FFH (Includes Pedestal Head) EA  $     44.51 5%  $        42.28 N/A N/A
ICE-6555 StandUp Floor Tile Puller / Double 5" cups, any length handle EA  $   148.08 5%  $      140.68 N/A N/A
ICE-ABL-FACT Factory Installed Air-Lock per cutout (Position Diagram Required) EA  $     67.61 5%  $        64.23 N/A N/A
ICE-ABLG11001 Flush Mount, Integral Brush, 9"x 3" opening EA  $     89.79 5%  $        85.30 N/A N/A
ICE-ABLG22003 Surface Mount, Integral Brush, 6.5"x 6.5" opening EA  $     92.96 5%  $        88.31 N/A N/A
ICE-ABLG22010-ROUND Surface Mount, Integral Brush, 6" Round EA  $     67.61 5%  $        64.23 N/A N/A
ICE-ABLG245022 Flush Mount Brush Kit, Up to 24" X 9" opening EA  $   126.77 5%  $      120.43 N/A N/A
ICE-ABLG34020 Flush Mount Brush Kit, Up to 12" X 9" opening EA  $   114.09 5%  $      108.39 N/A N/A
ICE-ABLG63015 Surface Mount, Extreme Dual Stage Seal , 7.25"x 4.75" opening EA  $     97.19 5%  $        92.33 N/A N/A
ICE-DBL Double Cup Lifters EA  $     57.69 5%  $        54.81 N/A N/A
ICE-GR178 1.5" I.D., Round Grommet, Dual Hole Rotation Cap (Boxed in Qty. of 100) EA  $       5.37 5%  $          5.10 N/A N/A
ICE-GR278 2.5" I.D., Round Grommet, Dual Hole Rotation Cap (Boxed in Qty. of 100) EA  $       8.05 5%  $          7.65 N/A N/A
ICE-GR378 3.5" I.D., Round Grommet, Dual Hole Rotation Cap (Boxed in Qty. of 100) EA  $     10.84 5%  $        10.30 N/A N/A
ICE-GR478 4.5" I.D., Round Grommet, Dual Hole Rotation Cap (Boxed in Qty. of 50) EA  $     13.59 5%  $        12.91 N/A N/A
ICE-GR578 5.5" I.D., Round Grommet, Dual Hole Rotation Cap (Boxed in Qty. of 25) EA  $     16.44 5%  $        15.62 N/A N/A

ICE-GR-FACT Factory cutout (per cutout), (Grommet priced seperately), (Position Diagram for cutout 
Required) EA  $     67.61 5%  $        64.23 N/A N/A

LK1206 12" x 6" Leveling Piece EA  $     59.16 5%  $        56.20 N/A N/A
LK12102 12" x 102" Leveling Piece EA  $   234.52 5%  $      222.79 N/A N/A
LK12108 12" x 108" Leveling Piece EA  $   240.86 5%  $      228.82 N/A N/A
LK12114 12" x 114" Leveling Piece EA  $   249.31 5%  $      236.84 N/A N/A
LK1212 12" X 12" Leveling Piece EA  $     65.50 5%  $        62.23 N/A N/A
LK12120 12" x 120" Leveling Piece EA  $   255.65 5%  $      242.87 N/A N/A
LK1218 12" x 18" Leveling Piece EA  $     73.95 5%  $        70.25 N/A N/A
LK1224 12" x 24" Leveling Piece EA  $     82.40 5%  $        78.28 N/A N/A
LK1230 12" X 30" Leveling Piece EA  $     97.19 5%  $        92.33 N/A N/A
LK1236 12" x 36" Leveling Piece EA  $   103.53 5%  $        98.35 N/A N/A
LK1242 12" x 42" Leveling Piece EA  $   122.54 5%  $      116.41 N/A N/A
LK1248 12" X 48" Leveling Piece EA  $   130.99 5%  $      124.44 N/A N/A
LK1254 12" x 54" Leveling Piece EA  $   137.33 5%  $      130.46 N/A N/A
LK1260 12" x 60" Leveling Piece EA  $   145.78 5%  $      138.49 N/A N/A
LK1266 12" X 66" Leveling Piece EA  $   164.80 5%  $      156.56 N/A N/A
LK1272 12" x 72" Leveling Piece EA  $   173.25 5%  $      164.59 N/A N/A
LK1278 12" x 78" Leveling Piece EA  $   179.59 5%  $      170.61 N/A N/A
LK1284 12" X 84" Leveling Piece EA  $   196.49 5%  $      186.67 N/A N/A
LK1290 12" x 90" Leveling Piece EA  $   202.83 5%  $      192.69 N/A N/A
LK1296 12" x 96" Leveling Piece EA  $   211.28 5%  $      200.72 N/A N/A
LK1806 18" x 6" Leveling Piece EA  $     65.50 5%  $        62.23 N/A N/A
LK18102 18" x 102" Leveling Piece EA  $   259.88 5%  $      246.89 N/A N/A
LK18108 18" x 108" Leveling Piece EA  $   268.33 5%  $      254.91 N/A N/A
LK18114 18" x 114" Leveling Piece EA  $   276.78 5%  $      262.94 N/A N/A
LK1812 18" X 12" Leveling Piece EA  $     73.95 5%  $        70.25 N/A N/A
LK18120 18" x 120" Leveling Piece EA  $   285.23 5%  $      270.97 N/A N/A
LK1818 18" x 18" Leveling Piece EA  $     84.51 5%  $        80.28 N/A N/A
LK1824 18" x 24" Leveling Piece EA  $     99.30 5%  $        94.34 N/A N/A
LK1830 18" X 30" Leveling Piece EA  $   107.75 5%  $      102.36 N/A N/A
LK1836 18" x 36" Leveling Piece EA  $   128.88 5%  $      122.44 N/A N/A
LK1842 18" x 42" Leveling Piece EA  $   137.33 5%  $      130.46 N/A N/A
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LK1848 18" X 48" Leveling Piece EA  $   145.78 5%  $      138.49 N/A N/A
LK1854 18" x 54" Leveling Piece EA  $   154.24 5%  $      146.53 N/A N/A
LK1860 18" x 60" Leveling Piece EA  $   175.36 5%  $      166.59 N/A N/A
LK1866 18" X 66" Leveling Piece EA  $   183.82 5%  $      174.63 N/A N/A
LK1872 18" x 72" Leveling Piece EA  $   192.27 5%  $      182.66 N/A N/A
LK1878 18" x 78" Leveling Piece EA  $   200.72 5%  $      190.68 N/A N/A
LK1884 18" X 84" Leveling Piece EA  $   217.62 5%  $      206.74 N/A N/A
LK1890 18" x 90" Leveling Piece EA  $   226.07 5%  $      214.77 N/A N/A
LK1896 18" x 96" Leveling Piece EA  $   234.52 5%  $      222.79 N/A N/A
LK2406 24" x 6" Leveling Piece EA  $     71.84 5%  $        68.25 N/A N/A
LK24102 24" x 102" Leveling Piece EA  $   283.12 5%  $      268.96 N/A N/A
LK24108 24" x 108" Leveling Piece EA  $   291.57 5%  $      276.99 N/A N/A
LK24114 24" x 114" Leveling Piece EA  $   302.13 5%  $      287.02 N/A N/A
LK2412 24" X 12" Leveling Piece EA  $     82.40 5%  $        78.28 N/A N/A
LK24120 24" x 120" Leveling Piece EA  $   312.70 5%  $      297.07 N/A N/A
LK2418 24" x 18" Leveling Piece EA  $     99.30 5%  $        94.34 N/A N/A
LK2424 24" x 24" Leveling Piece EA  $   109.87 5%  $      104.38 N/A N/A
LK2430 24" X 30" Leveling Piece EA  $   130.99 5%  $      124.44 N/A N/A
LK2436 24" x 36" Leveling Piece EA  $   139.45 5%  $      132.48 N/A N/A
LK2442 24" x 42" Leveling Piece EA  $   150.01 5%  $      142.51 N/A N/A
LK2448 24" X 48" Leveling Piece EA  $   158.46 5%  $      150.54 N/A N/A
LK2454 24" x 54" Leveling Piece EA  $   181.70 5%  $      172.62 N/A N/A
LK2460 24" x 60" Leveling Piece EA  $   190.15 5%  $      180.64 N/A N/A
LK2466 24" X 66" Leveling Piece EA  $   200.72 5%  $      190.68 N/A N/A
LK2472 24" x 72" Leveling Piece EA  $   211.28 5%  $      200.72 N/A N/A
LK2478 24" x 78" Leveling Piece EA  $   228.18 5%  $      216.77 N/A N/A
LK2484 24" X 84" Leveling Piece EA  $   236.64 5%  $      224.81 N/A N/A
LK2490 24" x 90" Leveling Piece EA  $   247.20 5%  $      234.84 N/A N/A
LK2496 24" x 96" Leveling Piece EA  $   272.55 5%  $      258.92 N/A N/A
LK3006 30" x 6" Leveling Piece EA  $     78.17 5%  $        74.26 N/A N/A
LK30102 30" x 102" Leveling Piece EA  $   308.47 5%  $      293.05 N/A N/A
LK30108 30" x 108" Leveling Piece EA  $   319.04 5%  $      303.09 N/A N/A
LK30114 30" x 114" Leveling Piece EA  $   331.71 5%  $      315.12 N/A N/A
LK3012 30" X 12" Leveling Piece EA  $     97.19 5%  $        92.33 N/A N/A
LK30120 30" x 120" Leveling Piece EA  $   342.28 5%  $      325.17 N/A N/A
LK3018 30" x 18" Leveling Piece EA  $   107.75 5%  $      102.36 N/A N/A
LK3024 30" x 24" Leveling Piece EA  $   130.99 5%  $      124.44 N/A N/A
LK3030 30" X 30" Leveling Piece EA  $   139.45 5%  $      132.48 N/A N/A
LK3036 30" x 36" Leveling Piece EA  $   152.12 5%  $      144.51 N/A N/A
LK3042 30" x 42" Leveling Piece EA  $   175.36 5%  $      166.59 N/A N/A
LK3048 30" X 48" Leveling Piece EA  $   185.93 5%  $      176.63 N/A N/A
LK3054 30" x 54" Leveling Piece EA  $   196.49 5%  $      186.67 N/A N/A
LK3060 30" x 60" Leveling Piece EA  $   207.06 5%  $      196.71 N/A N/A
LK3066 30" X 66" Leveling Piece EA  $   217.62 5%  $      206.74 N/A N/A
LK3072 30" x 72" Leveling Piece EA  $   236.64 5%  $      224.81 N/A N/A
LK3078 30" x 78" Leveling Piece EA  $   247.20 5%  $      234.84 N/A N/A
LK3084 30" X 84" Leveling Piece EA  $   257.76 5%  $      244.87 N/A N/A
LK3090 30" x 90" Leveling Piece EA  $   285.23 5%  $      270.97 N/A N/A
LK3096 30" x 96" Leveling Piece EA  $   295.79 5%  $      281.00 N/A N/A
LK3606 36" x 6" Leveling Piece EA  $     92.96 5%  $        88.31 N/A N/A
LK36102 36" x 102" Leveling Piece EA  $   354.95 5%  $      337.20 N/A N/A
LK36108 36" x 108" Leveling Piece EA  $   367.63 5%  $      349.25 N/A N/A
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LK36114 36" x 114" Leveling Piece EA  $   380.31 5%  $      361.29 N/A N/A
LK3612 36" X 12" Leveling Piece EA  $   103.53 5%  $        98.35 N/A N/A
LK36120 36" x 120" Leveling Piece EA  $   392.98 5%  $      373.33 N/A N/A
LK3618 36" x 18" Leveling Piece EA  $   128.88 5%  $      122.44 N/A N/A
LK3624 36" x 24" Leveling Piece EA  $   139.45 5%  $      132.48 N/A N/A
LK3630 36" X 30" Leveling Piece EA  $   150.01 5%  $      142.51 N/A N/A
LK3636 36" x 36" Leveling Piece EA  $   162.69 5%  $      154.56 N/A N/A
LK3642 36" x 42" Leveling Piece EA  $   188.04 5%  $      178.64 N/A N/A
LK3648 36" X 48" Leveling Piece EA  $   200.72 5%  $      190.68 N/A N/A
LK3654 36" x 54" Leveling Piece EA  $   213.39 5%  $      202.72 N/A N/A
LK3660 36" x 60" Leveling Piece EA  $   223.96 5%  $      212.76 N/A N/A
LK3666 36" X 66" Leveling Piece EA  $   242.97 5%  $      230.82 N/A N/A
LK3672 36" x 72" Leveling Piece EA  $   255.65 5%  $      242.87 N/A N/A
LK3678 36" x 78" Leveling Piece EA  $   268.33 5%  $      254.91 N/A N/A
LK3684 36" X 84" Leveling Piece EA  $   295.79 5%  $      281.00 N/A N/A
LK3690 36" x 90" Leveling Piece EA  $   306.36 5%  $      291.04 N/A N/A
LK3696 36" x 96" Leveling Piece EA  $   342.28 5%  $      325.17 N/A N/A
LK4206 42" x 6" Leveling Piece EA  $     99.30 5%  $        94.34 N/A N/A
LK42102 42" x 102" Leveling Piece EA  $   380.31 5%  $      361.29 N/A N/A
LK42108 42" x 108" Leveling Piece EA  $   392.98 5%  $      373.33 N/A N/A
LK42114 42" x 114" Leveling Piece EA  $   407.77 5%  $      387.38 N/A N/A
LK4212 42" X 12" Leveling Piece EA  $   122.54 5%  $      116.41 N/A N/A
LK42120 42" x 120" Leveling Piece EA  $   420.45 5%  $      399.43 N/A N/A
LK4218 42" x 18" Leveling Piece EA  $   135.22 5%  $      128.46 N/A N/A
LK4224 42" x 24" Leveling Piece EA  $   147.90 5%  $      140.51 N/A N/A
LK4230 42" X 30" Leveling Piece EA  $   175.36 5%  $      166.59 N/A N/A
LK4236 42" x 36" Leveling Piece EA  $   188.04 5%  $      178.64 N/A N/A
LK4242 42" x 42" Leveling Piece EA  $   200.72 5%  $      190.68 N/A N/A
LK4248 42" X 48" Leveling Piece EA  $   215.51 5%  $      204.73 N/A N/A
LK4254 42" x 54" Leveling Piece EA  $   228.18 5%  $      216.77 N/A N/A
LK4260 42" x 60" Leveling Piece EA  $   247.20 5%  $      234.84 N/A N/A
LK4266 42" X 66" Leveling Piece EA  $   259.88 5%  $      246.89 N/A N/A
LK4272 42" x 72" Leveling Piece EA  $   272.55 5%  $      258.92 N/A N/A
LK4278 42" x 78" Leveling Piece EA  $   302.13 5%  $      287.02 N/A N/A
LK4284 42" X 84" Leveling Piece EA  $   314.81 5%  $      299.07 N/A N/A
LK4290 42" x 90" Leveling Piece EA  $   329.60 5%  $      313.12 N/A N/A
LK4296 42" x 96" Leveling Piece EA  $   365.52 5%  $      347.24 N/A N/A
LK4806 48" x 6" Leveling Piece EA  $   105.64 5%  $      100.36 N/A N/A
LK48102 48" x 102" Leveling Piece EA  $   405.66 5%  $      385.38 N/A N/A
LK48108 48" x 108" Leveling Piece EA  $   418.34 5%  $      397.42 N/A N/A
LK48114 48" x 114" Leveling Piece EA  $   433.13 5%  $      411.47 N/A N/A
LK4812 48" X 12" Leveling Piece EA  $   130.99 5%  $      124.44 N/A N/A
LK48120 48" x 120" Leveling Piece EA  $   447.92 5%  $      425.52 N/A N/A
LK4818 48" x 18" Leveling Piece EA  $   145.78 5%  $      138.49 N/A N/A
LK4824 48" x 24" Leveling Piece EA  $   160.57 5%  $      152.54 N/A N/A
LK4830 48" X 30" Leveling Piece EA  $   185.93 5%  $      176.63 N/A N/A
LK4836 48" x 36" Leveling Piece EA  $   200.72 5%  $      190.68 N/A N/A
LK4842 48" x 42" Leveling Piece EA  $   215.51 5%  $      204.73 N/A N/A
LK4848 48" X 48" Leveling Piece EA  $   230.30 5%  $      218.79 N/A N/A
LK4854 48" x 54" Leveling Piece EA  $   251.43 5%  $      238.86 N/A N/A
LK4860 48" x 60" Leveling Piece EA  $   264.10 5%  $      250.90 N/A N/A
LK4866 48" X 66" Leveling Piece EA  $   278.89 5%  $      264.95 N/A N/A
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LK4872 48" x 72" Leveling Piece EA  $   308.47 5%  $      293.05 N/A N/A
LK4878 48" x 78" Leveling Piece EA  $   323.26 5%  $      307.10 N/A N/A
LK4884 48" X 84" Leveling Piece EA  $   335.94 5%  $      319.14 N/A N/A
LK4890 48" x 90" Leveling Piece EA  $   352.84 5%  $      335.20 N/A N/A
LK4896 48" x 96" Leveling Piece EA  $   390.87 5%  $      371.33 N/A N/A
LNL Lift-N-Lock Handle with Locking Assembly (2 per set) EA  $     61.54 5%  $        58.46 N/A N/A
MSK41 Air Mask, Factory installed removable protective sheathing (per panel) EA  $     15.38 5%  $        14.61 N/A N/A
OPD Opposed Blade Damper with Top Adjustment EA  $     67.13 5%  $        63.77 N/A N/A
PED1 Standard Pedestal Adhesive, Polyped1 (1.3 gal.) EA  $     69.23 5%  $        65.77 N/A N/A

PF1001C6 Imperial-Bravo 1000#, 25% Perforated Panel , 1/16" High Pressure Laminate 
w/Integral Edge Trim (No Damper) EA  $     61.19 5%  $        58.13 N/A N/A

PF1001C6D Imperial-Bravo 1000#, 25% Perforated Panel , 1/16" High Pressure Laminate 
w/Integral Edge Trim (With Damper) EA  $     77.66 5%  $        73.78 N/A N/A

PF10400 Rivet Remover EA  $     16.90 5%  $        16.06 N/A N/A
PF-111-4 Spline Driver EA  $     16.90 5%  $        16.06 N/A N/A
PF123 PlenaFill-23"Blanking Panels Black (12 U) fills 252" of 1" on center rack space EA  $   532.43 5%  $      505.81 N/A N/A
PF12U23 PlenaFill-23"Blanking Panels Black (12 U) Fills 3 - 84" High racks (144R) EA  $   532.43 5%  $      505.81 N/A N/A
PF-23PUNCH Chad Remover for 23" wide EA  $     16.90 5%  $        16.06 N/A N/A

PF-2448 PlenaForm-(Single Baffle Panel) Includes 8 Cable Ties, 4 Rivets. 24"x48"x .040", 1.75 
lbs. EA  $   152.12 5%  $      144.51 N/A N/A

PF-2448-12 PlenaForm- (12 sheets pkg) Includes 88 Cable Ties, 44 Rivets. 24"x48"x .040", 24.5 EA  $1,191.63 5%  $   1,132.05 N/A N/A
PF27U10 PlenaFill-19" Blanking Panels Black(10 sheets/27 U) EA  $1,109.23 5%  $   1,053.77 N/A N/A
PF27UW10 PlenaFill-19" Blanking Panels White (10 sheets /27 U) EA  $1,109.23 5%  $   1,053.77 N/A N/A
PF-BR Square Snap Rivets-50/Black EA  $     16.90 5%  $        16.06 N/A N/A
PF-BR100 Square Snap Rivets-100/Black EA  $     31.69 5%  $        30.11 N/A N/A
PF-KEY Allen Wrench EA  $       5.28 5%  $          5.02 N/A N/A
PF-PR 12/24 Push Pin Rivet (pack of 50) EA  $     19.02 5%  $        18.07 N/A N/A
PF-PR100 12/24 Push Pin Rivet (pack of 100) EA  $     38.03 5%  $        36.13 N/A N/A
PF-PUNCH Chad Remover EA  $     16.90 5%  $        16.06 N/A N/A
PF-RCT Cable Releasable Ties-100 EA  $     25.35 5%  $        24.08 N/A N/A
PF-RR Round Screw Rivets-50 EA  $     19.02 5%  $        18.07 N/A N/A
PF-RR100 Round Hole Rivet (pack of 100) EA  $     38.03 5%  $        36.13 N/A N/A
PF-TR Thumb Screw-50 EA  $     12.68 5%  $        12.05 N/A N/A
PF-TR100 Thumb Screw-100 EA  $     23.24 5%  $        22.08 N/A N/A
PF-WR Square Snap Rivets-50/White EA  $     16.90 5%  $        16.06 N/A N/A
PF-WR100 Square Snap Rivets-100/White EA  $     31.69 5%  $        30.11 N/A N/A
PTW1030 1' x 30" Premier Thermal Wall Kit EA  $     46.48 5%  $        44.16 N/A N/A
PTW1056 1' x 56" Premier Thermal Wall Kit EA  $     57.05 5%  $        54.20 N/A N/A
PTW1098 1' x 98" Premier Thermal Wall Kit EA  $     76.06 5%  $        72.26 N/A N/A
PTW1110 1' x 110" Premier Thermal Wall Kit EA  $     82.40 5%  $        78.28 N/A N/A
PTW1122 1' x 122" Premier Thermal Wall Kit EA  $     86.63 5%  $        82.30 N/A N/A
PTW1146 1' x 146" Premier Thermal Wall Kit EA  $     97.19 5%  $        92.33 N/A N/A
PTW1150 1' x 150" Premier Thermal Wall Kit EA  $     99.30 5%  $        94.34 N/A N/A
PTW1182 1' x 182" Premier Thermal Wall Kit EA  $   114.09 5%  $      108.39 N/A N/A
PTW2030 2' x 30" Premier Thermal Wall Kit EA  $     90.85 5%  $        86.31 N/A N/A
PTW2056 2' x 56" Premier Thermal Wall Kit EA  $   114.09 5%  $      108.39 N/A N/A
PTW2098 2' x 98" Premier Thermal Wall Kit EA  $   152.12 5%  $      144.51 N/A N/A
PTW2110 2' x 110" Premier Thermal Wall Kit EA  $   162.69 5%  $      154.56 N/A N/A
PTW2122 2' x 122" Premier Thermal Wall Kit EA  $   173.25 5%  $      164.59 N/A N/A
PTW2146 2' x 146" Premier Thermal Wall Kit EA  $   194.38 5%  $      184.66 N/A N/A
PTW2150 2' x 150" Premier Thermal Wall Kit EA  $   198.61 5%  $      188.68 N/A N/A
PTW2182 2' x 182" Premier Thermal Wall Kit EA  $   228.18 5%  $      216.77 N/A N/A
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PTW3030 3' x 30" Premier Thermal Wall Kit EA  $   120.43 5%  $      114.41 N/A N/A
PTW3056 3' x 56" Premier Thermal Wall Kit EA  $   160.57 5%  $      152.54 N/A N/A
PTW4030 4' x 30" Premier Thermal Wall Kit EA  $   158.46 5%  $      150.54 N/A N/A
PTW4056 4' x 56" Premier Thermal Wall Kit EA  $   196.49 5%  $      186.67 N/A N/A
PTW4098 4' x 98" Premier Thermal Wall Kit EA  $   255.65 5%  $      242.87 N/A N/A
PTW4110 4' x 110" Premier Thermal Wall Kit EA  $   272.55 5%  $      258.92 N/A N/A
PTW4122 4' x 122" Premier Thermal Wall Kit EA  $   289.46 5%  $      274.99 N/A N/A
PTW4146 4' x 146" Premier Thermal Wall Kit EA  $   323.26 5%  $      307.10 N/A N/A
PTW4150 4' x 150" Premier Thermal Wall Kit EA  $   329.60 5%  $      313.12 N/A N/A
PTW4182 4' x 182" Premier Thermal Wall Kit EA  $   373.97 5%  $      355.27 N/A N/A
PTW5030 5' x 30" Premier Thermal Wall Kit EA  $   202.83 5%  $      192.69 N/A N/A
PTW5056 5' x 56" Premier Thermal Wall Kit EA  $   249.31 5%  $      236.84 N/A N/A
PTW6030 6' x 30" Premier Thermal Wall Kit EA  $   228.18 5%  $      216.77 N/A N/A
PTW6056 6' x 56" Premier Thermal Wall Kit EA  $   281.01 5%  $      266.96 N/A N/A
PTWC2030 2' x 30" Premier Thermal Wall Corner Kit EA  $   109.87 5%  $      104.38 N/A N/A
PTWC2056 2' x 56" Premier Thermal Wall Corner Kit EA  $   135.22 5%  $      128.46 N/A N/A
PTWC2098 2' x 98" Premier Thermal Wall Corner Kit EA  $   171.14 5%  $      162.58 N/A N/A
PTWC2110 2' x 110" Premier Thermal Wall Corner Kit EA  $   181.70 5%  $      172.62 N/A N/A
PTWC2122 2' x 122" Premier Thermal Wall Corner Kit EA  $   192.27 5%  $      182.66 N/A N/A
PTWC2146 2' x 146" Premier Thermal Wall Corner Kit EA  $   213.39 5%  $      202.72 N/A N/A
PTWC2150 2' x 150" Premier Thermal Wall Corner Kit EA  $   217.62 5%  $      206.74 N/A N/A
PTWC2182 2' x 182" Premier Thermal Wall Corner Kit EA  $   247.20 5%  $      234.84 N/A N/A
RAB15 Row Blade Baffle (per panel price), 1500# model panels EA  $     30.77 5%  $        29.23 N/A N/A
RAB30 Row Blade Baffle (per panel price), 3000# model panels EA  $     42.31 5%  $        40.19 N/A N/A
RMPBP Ramp Bottom Plate, 72" EA  $   205.13 5%  $      194.87 N/A N/A
RMPTH Ramp Threshold Plate, 72" EA  $     20.51 5%  $        19.48 N/A N/A
RW1206 12" x 6" Rigid Wall EA  $   124.66 5%  $      118.43 N/A N/A
RW1212 12" X 12" Rigid Wall EA  $   143.67 5%  $      136.49 N/A N/A
RW1218 12" x 18" Rigid Wall EA  $   160.57 5%  $      152.54 N/A N/A
RW1224 12" x 24" Rigid Wall EA  $   179.59 5%  $      170.61 N/A N/A
RW1230 12" X 30" Rigid Wall EA  $   198.61 5%  $      188.68 N/A N/A
RW1236 12" x 36" Rigid Wall EA  $   217.62 5%  $      206.74 N/A N/A
RW1242 12" x 42" Rigid Wall EA  $   236.64 5%  $      224.81 N/A N/A
RW1248 12" X 48" Rigid Wall EA  $   255.65 5%  $      242.87 N/A N/A
RW1254 12" x 54" Rigid Wall EA  $   289.46 5%  $      274.99 N/A N/A
RW1260 12" x 60" Rigid Wall EA  $   308.47 5%  $      293.05 N/A N/A
RW1266 12" X 66" Rigid Wall EA  $   327.49 5%  $      311.12 N/A N/A
RW1272 12" x 72" Rigid Wall EA  $   369.74 5%  $      351.25 N/A N/A
RW1278 12" x 78" Rigid Wall EA  $   388.76 5%  $      369.32 N/A N/A
RW1284 12" X 84" Rigid Wall EA  $   407.77 5%  $      387.38 N/A N/A
RW1290 12" x 90" Rigid Wall EA  $   447.92 5%  $      425.52 N/A N/A
RW1296 12" x 96" Rigid Wall EA  $   466.93 5%  $      443.58 N/A N/A
RW1806 18" x 6" Rigid Wall EA  $   139.45 5%  $      132.48 N/A N/A
RW1812 18" X 12" Rigid Wall EA  $   160.57 5%  $      152.54 N/A N/A
RW1818 18" x 18" Rigid Wall EA  $   183.82 5%  $      174.63 N/A N/A
RW1824 18" x 24" Rigid Wall EA  $   204.94 5%  $      194.69 N/A N/A
RW1830 18" X 30" Rigid Wall EA  $   228.18 5%  $      216.77 N/A N/A
RW1836 18" x 36" Rigid Wall EA  $   249.31 5%  $      236.84 N/A N/A
RW1842 18" x 42" Rigid Wall EA  $   270.44 5%  $      256.92 N/A N/A
RW1848 18" X 48" Rigid Wall EA  $   293.68 5%  $      279.00 N/A N/A
RW1854 18" x 54" Rigid Wall EA  $   331.71 5%  $      315.12 N/A N/A
RW1860 18" x 60" Rigid Wall EA  $   352.84 5%  $      335.20 N/A N/A
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RW1866 18" X 66" Rigid Wall EA  $   376.08 5%  $      357.28 N/A N/A
RW1872 18" x 72" Rigid Wall EA  $   420.45 5%  $      399.43 N/A N/A
RW1878 18" x 78" Rigid Wall EA  $   443.69 5%  $      421.51 N/A N/A
RW1884 18" X 84" Rigid Wall EA  $   464.82 5%  $      441.58 N/A N/A
RW1890 18" x 90" Rigid Wall EA  $   507.08 5%  $      481.73 N/A N/A
RW1896 18" x 96" Rigid Wall EA  $   528.21 5%  $      501.80 N/A N/A
RW2406 24" x 6" Rigid Wall EA  $   154.24 5%  $      146.53 N/A N/A
RW2412 24" X 12" Rigid Wall EA  $   179.59 5%  $      170.61 N/A N/A
RW2418 24" x 18" Rigid Wall EA  $   204.94 5%  $      194.69 N/A N/A
RW2424 24" x 24" Rigid Wall EA  $   230.30 5%  $      218.79 N/A N/A
RW2430 24" X 30" Rigid Wall EA  $   255.65 5%  $      242.87 N/A N/A
RW2436 24" x 36" Rigid Wall EA  $   281.01 5%  $      266.96 N/A N/A
RW2442 24" x 42" Rigid Wall EA  $   306.36 5%  $      291.04 N/A N/A
RW2448 24" X 48" Rigid Wall EA  $   346.50 5%  $      329.18 N/A N/A
RW2454 24" x 54" Rigid Wall EA  $   371.86 5%  $      353.27 N/A N/A
RW2460 24" x 60" Rigid Wall EA  $   397.21 5%  $      377.35 N/A N/A
RW2466 24" X 66" Rigid Wall EA  $   445.81 5%  $      423.52 N/A N/A
RW2472 24" x 72" Rigid Wall EA  $   471.16 5%  $      447.60 N/A N/A
RW2478 24" x 78" Rigid Wall EA  $   496.51 5%  $      471.68 N/A N/A
RW2484 24" X 84" Rigid Wall EA  $   542.99 5%  $      515.84 N/A N/A
RW2490 24" x 90" Rigid Wall EA  $   566.24 5%  $      537.93 N/A N/A
RW2496 24" x 96" Rigid Wall EA  $   591.59 5%  $      562.01 N/A N/A
RW3006 30" x 6" Rigid Wall EA  $   171.14 5%  $      162.58 N/A N/A
RW3012 30" X 12" Rigid Wall EA  $   198.61 5%  $      188.68 N/A N/A
RW3018 30" x 18" Rigid Wall EA  $   228.18 5%  $      216.77 N/A N/A
RW3024 30" x 24" Rigid Wall EA  $   255.65 5%  $      242.87 N/A N/A
RW3030 30" X 30" Rigid Wall EA  $   283.12 5%  $      268.96 N/A N/A
RW3036 30" x 36" Rigid Wall EA  $   312.70 5%  $      297.07 N/A N/A
RW3042 30" x 42" Rigid Wall EA  $   357.07 5%  $      339.22 N/A N/A
RW3048 30" X 48" Rigid Wall EA  $   384.53 5%  $      365.30 N/A N/A
RW3054 30" x 54" Rigid Wall EA  $   412.00 5%  $      391.40 N/A N/A
RW3060 30" x 60" Rigid Wall EA  $   464.82 5%  $      441.58 N/A N/A
RW3066 30" X 66" Rigid Wall EA  $   494.40 5%  $      469.68 N/A N/A
RW3072 30" x 72" Rigid Wall EA  $   521.87 5%  $      495.78 N/A N/A
RW3078 30" x 78" Rigid Wall EA  $   570.46 5%  $      541.94 N/A N/A
RW3084 30" X 84" Rigid Wall EA  $   597.93 5%  $      568.03 N/A N/A
RW3090 30" x 90" Rigid Wall EA  $   627.51 5%  $      596.13 N/A N/A
RW3096 30" x 96" Rigid Wall EA  $   676.10 5%  $      642.30 N/A N/A
RW3606 36" x 6" Rigid Wall EA  $   185.93 5%  $      176.63 N/A N/A
RW3612 36" X 12" Rigid Wall EA  $   217.62 5%  $      206.74 N/A N/A
RW3618 36" x 18" Rigid Wall EA  $   249.31 5%  $      236.84 N/A N/A
RW3624 36" x 24" Rigid Wall EA  $   281.01 5%  $      266.96 N/A N/A
RW3630 36" X 30" Rigid Wall EA  $   312.70 5%  $      297.07 N/A N/A
RW3636 36" x 36" Rigid Wall EA  $   359.18 5%  $      341.22 N/A N/A
RW3642 36" x 42" Rigid Wall EA  $   390.87 5%  $      371.33 N/A N/A
RW3648 36" X 48" Rigid Wall EA  $   422.56 5%  $      401.43 N/A N/A
RW3654 36" x 54" Rigid Wall EA  $   477.50 5%  $      453.63 N/A N/A
RW3660 36" x 60" Rigid Wall EA  $   509.19 5%  $      483.73 N/A N/A
RW3666 36" X 66" Rigid Wall EA  $   540.88 5%  $      513.84 N/A N/A
RW3672 36" x 72" Rigid Wall EA  $   591.59 5%  $      562.01 N/A N/A
RW3678 36" x 78" Rigid Wall EA  $   623.28 5%  $      592.12 N/A N/A
RW3684 36" X 84" Rigid Wall EA  $   654.97 5%  $      622.22 N/A N/A
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RW3690 36" x 90" Rigid Wall EA  $   707.79 5%  $      672.40 N/A N/A
RW3696 36" x 96" Rigid Wall EA  $   737.37 5%  $      700.50 N/A N/A
RW4206 42" x 6" Rigid Wall EA  $   202.83 5%  $      192.69 N/A N/A
RW4212 42" X 12" Rigid Wall EA  $   236.64 5%  $      224.81 N/A N/A
RW4218 42" x 18" Rigid Wall EA  $   270.44 5%  $      256.92 N/A N/A
RW4224 42" x 24" Rigid Wall EA  $   306.36 5%  $      291.04 N/A N/A
RW4230 42" X 30" Rigid Wall EA  $   357.07 5%  $      339.22 N/A N/A
RW4236 42" x 36" Rigid Wall EA  $   390.87 5%  $      371.33 N/A N/A
RW4242 42" x 42" Rigid Wall EA  $   426.79 5%  $      405.45 N/A N/A
RW4248 42" X 48" Rigid Wall EA  $   483.84 5%  $      459.65 N/A N/A
RW4254 42" x 54" Rigid Wall EA  $   519.75 5%  $      493.76 N/A N/A
RW4260 42" x 60" Rigid Wall EA  $   553.56 5%  $      525.88 N/A N/A
RW4266 42" X 66" Rigid Wall EA  $   608.49 5%  $      578.07 N/A N/A
RW4272 42" x 72" Rigid Wall EA  $   642.30 5%  $      610.19 N/A N/A
RW4278 42" x 78" Rigid Wall EA  $   678.22 5%  $      644.31 N/A N/A
RW4284 42" X 84" Rigid Wall EA  $   731.04 5%  $      694.49 N/A N/A
RW4290 42" x 90" Rigid Wall EA  $   766.95 5%  $      728.60 N/A N/A
RW4296 42" x 96" Rigid Wall EA  $   800.76 5%  $      760.72 N/A N/A
RW4806 48" x 6" Rigid Wall EA  $   217.62 5%  $      206.74 N/A N/A
RW4812 48" X 12" Rigid Wall EA  $   255.65 5%  $      242.87 N/A N/A
RW4818 48" x 18" Rigid Wall EA  $   293.68 5%  $      279.00 N/A N/A
RW4824 48" x 24" Rigid Wall EA  $   346.50 5%  $      329.18 N/A N/A
RW4830 48" X 30" Rigid Wall EA  $   384.53 5%  $      365.30 N/A N/A
RW4836 48" x 36" Rigid Wall EA  $   422.56 5%  $      401.43 N/A N/A
RW4842 48" x 42" Rigid Wall EA  $   483.84 5%  $      459.65 N/A N/A
RW4848 48" X 48" Rigid Wall EA  $   521.87 5%  $      495.78 N/A N/A
RW4854 48" x 54" Rigid Wall EA  $   559.90 5%  $      531.91 N/A N/A
RW4860 48" x 60" Rigid Wall EA  $   616.94 5%  $      586.09 N/A N/A
RW4866 48" X 66" Rigid Wall EA  $   654.97 5%  $      622.22 N/A N/A
RW4872 48" x 72" Rigid Wall EA  $   693.01 5%  $      658.36 N/A N/A
RW4878 48" x 78" Rigid Wall EA  $   750.05 5%  $      712.55 N/A N/A
RW4884 48" X 84" Rigid Wall EA  $   788.08 5%  $      748.68 N/A N/A
RW4890 48" x 90" Rigid Wall EA  $   826.11 5%  $      784.80 N/A N/A
RW4896 48" x 96" Rigid Wall EA  $   864.14 5%  $      820.93 N/A N/A

SB24HD Seismic Brace for 24" FFH (Includes all braces, angle fittings, nuts, u-bolts, Hilti 
anchors for field assembly) EA  $   123.08 5%  $      116.93 N/A N/A

SB30HD Seismic Brace for 30" FFH (Includes all braces, angle fittings, nuts, u-bolts, Hilti 
anchors for field assembly) EA  $   133.33 5%  $      126.66 N/A N/A

SB36HD Seismic Brace for 36" FFH (Includes all braces, angle fittings, nuts, u-bolts, Hilti 
anchors for field assembly) EA  $   143.59 5%  $      136.41 N/A N/A

SB42HD Seismic Brace for 42" FFH (Includes all braces, angle fittings, nuts, u-bolts, Hilti 
anchors for field assembly) EA  $   164.10 5%  $      155.90 N/A N/A

SB48HD Seismic Brace for 48" FFH (Includes all braces, angle fittings, nuts, u-bolts, Hilti 
anchors for field assembly) EA  $   184.62 5%  $      175.39 N/A N/A

SB95 Premier Pedestal Adhesive, Seal Bond 95 (1 gal.) EA  $   115.38 5%  $      109.61 N/A N/A
SCRW 1/4X 20 Screw EA  $       0.10 5%  $          0.10 N/A N/A
SCRW-G 1/4X 20 Screw (per Box) EA  $       0.17 5%  $          0.16 N/A N/A
SPCR12 Spacer Telescoping Arm, .120" Thickness EA  $     22.77 5%  $        21.63 N/A N/A
SPCR186 Spacer Telescoping Arm, .180" Thickness EA  $     22.77 5%  $        21.63 N/A N/A
SPCR6 Spacer Telescoping Arm, .060" Thickness EA  $     22.77 5%  $        21.63 N/A N/A
SSTD1024 1' x 24" Self Supporting Thermal Wall EA  $   107.75 5%  $      102.36 N/A N/A
SSTD1030 1' x 12" Self Supporting Thermal Wall EA  $   101.42 5%  $        96.35 N/A N/A
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SSTD1036 1' x 36" Self Supporting Thermal Wall EA  $   116.21 5%  $      110.40 N/A N/A
SSTD1048 1' x 48" Self Supporting Thermal Wall EA  $   122.54 5%  $      116.41 N/A N/A
SSTD1060 1' x 60" Self Supporting Thermal Wall EA  $   130.99 5%  $      124.44 N/A N/A
SSTD1098 1' x 98" Self Supporting Thermal Wall EA  $   154.24 5%  $      146.53 N/A N/A
SSTD1110 1' x 110" Self Supporting Thermal Wall EA  $   160.57 5%  $      152.54 N/A N/A
SSTD1122 1' x 122" Self Supporting Thermal Wall EA  $   166.91 5%  $      158.56 N/A N/A
SSTD1146 1' x 146" Self Supporting Thermal Wall EA  $   181.70 5%  $      172.62 N/A N/A
SSTD1150 1' x 150" Self Supporting Thermal Wall EA  $   183.82 5%  $      174.63 N/A N/A
SSTD1182 1' x 182" Self Supporting Thermal Wall EA  $   204.94 5%  $      194.69 N/A N/A
SSTW2030 2' x 30" Self Supporting Thermal Wall EA  $   204.94 5%  $      194.69 N/A N/A
SSTW2056 2' x 56" Self Supporting Thermal Wall EA  $   226.07 5%  $      214.77 N/A N/A
SSTW2098 2' x 98" Self Supporting Thermal Wall EA  $   255.65 5%  $      242.87 N/A N/A
SSTW2110 2' x 110" Self Supporting Thermal Wall EA  $   264.10 5%  $      250.90 N/A N/A
SSTW2122 2' x 122" Self Supporting Thermal Wall EA  $   272.55 5%  $      258.92 N/A N/A
SSTW2146 2' x 146" Self Supporting Thermal Wall EA  $   289.46 5%  $      274.99 N/A N/A
SSTW2150 2' x 150" Self Supporting Thermal Wall EA  $   291.57 5%  $      276.99 N/A N/A
SSTW2182 2' x 182" Self Supporting Thermal Wall EA  $   314.81 5%  $      299.07 N/A N/A
SSTW3030 3' x 30" Self Supporting Thermal Wall EA  $   306.36 5%  $      291.04 N/A N/A
SSTW3056 3' x 56" Self Supporting Thermal Wall EA  $   331.71 5%  $      315.12 N/A N/A
SSTW4030 4' x 30" Self Supporting Thermal Wall EA  $   407.77 5%  $      387.38 N/A N/A
SSTW4056 4' x 56" Self Supporting Thermal Wall EA  $   450.03 5%  $      427.53 N/A N/A
SSTW4098 4' x 98" Self Supporting Thermal Wall EA  $   507.08 5%  $      481.73 N/A N/A
SSTW4110 4' x 110" Self Supporting Thermal Wall EA  $   523.98 5%  $      497.78 N/A N/A
SSTW4122 4' x 122" Self Supporting Thermal Wall EA  $   538.77 5%  $      511.83 N/A N/A
SSTW4146 4' x 146" Self Supporting Thermal Wall EA  $   572.57 5%  $      543.94 N/A N/A
SSTW4150 4' x 150" Self Supporting Thermal Wall EA  $   576.80 5%  $      547.96 N/A N/A
SSTW4182 4' x 182" Self Supporting Thermal Wall EA  $   621.17 5%  $      590.11 N/A N/A
SSTW5030 5' x 30" Self Supporting Thermal Wall EA  $   509.19 5%  $      483.73 N/A N/A
SSTW5056 5' x 56" Self Supporting Thermal Wall EA  $   553.56 5%  $      525.88 N/A N/A
SSTW6030 6' x 30" Self Supporting Thermal Wall EA  $   610.61 5%  $      580.08 N/A N/A
SSTW6056 6' x 56" Self Supporting Thermal Wall EA  $   669.76 5%  $      636.27 N/A N/A
STR2 24" Stringer EA  $       2.15 5%  $          2.04 N/A N/A
STR2-G Genesis 24" Stringer w/screws EA  $       2.71 5%  $          2.57 N/A N/A
STR4 48" Stringer EA  $       4.31 5%  $          4.09 N/A N/A
STR4-G Genesis 48" Stringer w/screws EA  $     44.35 5%  $        42.13 N/A N/A
SWVLHD Ramp Pivot Head (Head ONLY, Pedestal assembly ordered seperately) EA  $     15.12 5%  $        14.36 N/A N/A
TARM Telescoping Leveling Arm with Levelers, per panel price (set of 4) EA  $     16.92 5%  $        16.07 N/A N/A
TBG-600-42RU 42RU, 600x1050mmx24ffh, 1300Kg EA  $   292.31 5%  $      277.69 N/A N/A
TD2030 2' x 30" Thermal Door Kit EA  $     99.30 5%  $        94.34 N/A N/A
TD2056 2' x 56" Thermal Door Kit EA  $   133.11 5%  $      126.45 N/A N/A
TD2098 2' x 98" Thermal Door Kit EA  $   185.93 5%  $      176.63 N/A N/A
TD2110 2' x 110" Thermal Door Kit EA  $   200.72 5%  $      190.68 N/A N/A
TD2122 2' x 122" Thermal Door Kit EA  $   217.62 5%  $      206.74 N/A N/A
TD2146 2' x 146" Thermal Door Kit EA  $   247.20 5%  $      234.84 N/A N/A
TD2150 2' x 150" Thermal Door Kit EA  $   251.43 5%  $      238.86 N/A N/A
TD2182 2' x 182" Thermal Door Kit EA  $   291.57 5%  $      276.99 N/A N/A
TD3030 3' x 30" Thermal Door Kit EA  $   143.67 5%  $      136.49 N/A N/A
TD3056 3" x 56" Thermal Door Kit EA  $   194.38 5%  $      184.66 N/A N/A
TD3098 3' x 98" Thermal Door Kit EA  $   274.67 5%  $      260.94 N/A N/A
TD3110 3' x 110" Thermal Door Kit EA  $   297.91 5%  $      283.01 N/A N/A
TD3122 3' x 122" Thermal Door Kit EA  $   319.04 5%  $      303.09 N/A N/A
TD3146 3' x 146" Thermal Door Kit EA  $   365.52 5%  $      347.24 N/A N/A
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TD3150 3' x 150" Thermal Door Kit EA  $   373.97 5%  $      355.27 N/A N/A
TD3182 3' x 182" Thermal Door Kit EA  $   433.13 5%  $      411.47 N/A N/A
TD4030 4' x 30" Thermal Door Kit EA  $   188.04 5%  $      178.64 N/A N/A
TD4056 4' x 56" Thermal Door Kit EA  $   257.76 5%  $      244.87 N/A N/A
TD4098 4' x 98" Thermal Door Kit EA  $   363.41 5%  $      345.24 N/A N/A
TD4110 4' x 110" Thermal Door Kit EA  $   363.41 5%  $      345.24 N/A N/A
TD4122 4' x 122" Thermal Door Kit EA  $   422.56 5%  $      401.43 N/A N/A
TD4146 4' x 146" Thermal Door Kit EA  $   483.84 5%  $      459.65 N/A N/A
TD4150 4' x 150" Thermal Door Kit EA  $   494.40 5%  $      469.68 N/A N/A
TD4182 4' x 182" Thermal Door Kit EA  $   574.69 5%  $      545.96 N/A N/A
TD5030 5' x 30" Thermal Door Kit EA  $   234.52 5%  $      222.79 N/A N/A
TD5056 5' x 56" Thermal Door Kit EA  $   319.04 5%  $      303.09 N/A N/A
TD5098 5' x 98" Thermal Door Kit EA  $   319.04 5%  $      303.09 N/A N/A
TD51000 Self Supporting Post EA  $   316.92 5%  $      301.07 N/A N/A
TD5110 5' x 110" Thermal Door Kit EA  $   488.06 5%  $      463.66 N/A N/A
TD5122 5' x 122" Thermal Door Kit EA  $   526.09 5%  $      499.79 N/A N/A
TD5146 5' x 146" Thermal Door Kit EA  $   602.15 5%  $      572.04 N/A N/A
TD5150 5' x 150" Thermal Door Kit EA  $   614.83 5%  $      584.09 N/A N/A
TD5182 5' x 182" Thermal Door Kit EA  $   716.25 5%  $      680.44 N/A N/A
TD6030 6' x 30" Thermal Door Kit EA  $   278.89 5%  $      264.95 N/A N/A
TD6056 6' x 56" Thermal Door Kit EA  $   278.89 5%  $      264.95 N/A N/A
TD6098 6' x 98" Thermal Door Kit EA  $   538.77 5%  $      511.83 N/A N/A
TD6110 6' x 110" Thermal Door Kit EA  $   585.25 5%  $      555.99 N/A N/A
TD6122 6' x 122" Thermal Door Kit EA  $   629.62 5%  $      598.14 N/A N/A
TD6146 6' x 146" Thermal Door Kit EA  $   720.47 5%  $      684.45 N/A N/A
TD6150 6' x 150" Thermal Door Kit EA  $   737.37 5%  $      700.50 N/A N/A
TD6182 6' x 182" Thermal Door Kit EA  $   857.81 5%  $      814.92 N/A N/A
TD7030 7' x 30" Thermal Door Kit EA  $   441.58 5%  $      419.50 N/A N/A
TD7056 7' x 56" Thermal Door Kit EA  $   441.58 5%  $      419.50 N/A N/A
TD7098 7' x 98" Thermal Door Kit EA  $   629.62 5%  $      598.14 N/A N/A
TD7110 7' x 110" Thermal Door Kit EA  $   680.33 5%  $      646.31 N/A N/A
TD7122 7' x 122" Thermal Door Kit EA  $   733.15 5%  $      696.49 N/A N/A
TD7146 7' x 146" Thermal Door Kit EA  $   840.90 5%  $      798.86 N/A N/A
TD7150 7' x 150" Thermal Door Kit EA  $   857.81 5%  $      814.92 N/A N/A
TD7182 7' x 182" Thermal Door Kit EA  $   999.36 5%  $      949.39 N/A N/A
TD8030 8' x 30" Thermal Door Kit EA  $   999.36 5%  $      949.39 N/A N/A
TD8056 8' x 56" Thermal Door Kit EA  $   999.36 5%  $      949.39 N/A N/A
TD8098 8' x 98" Thermal Door Kit EA  $   999.36 5%  $      949.39 N/A N/A
TD8110 8' x 110" Thermal Door Kit EA  $   999.36 5%  $      949.39 N/A N/A
TD8122 8' x 122" Thermal Door Kit EA  $   999.36 5%  $      949.39 N/A N/A
TD8146 8' x 146" Thermal Door Kit EA  $   999.36 5%  $      949.39 N/A N/A
TD8150 8' x 160" Thermal Door Kit EA  $   999.36 5%  $      949.39 N/A N/A
TD8182 8' x 182" Thermal Door Kit EA  $   999.36 5%  $      949.39 N/A N/A
TLC-CRT Storage Cart (1000 lb. load rating,) stores 8 inter-locking sections EA  $   667.63 5%  $      634.25 N/A N/A

TLC-EXT 36Wx55Lx.250" Aluminum Protector plate with interlocking link (Use only with TLC-
ST) EA  $   905.66 5%  $      860.38 N/A N/A

TLC-EXTSW 55Wx36Lx.250" Aluminum Protector plate with interlocking link M/F Sides (Use only 
with TLC-STSW) EA  $   981.13 5%  $      932.07 N/A N/A

TLC-RMP 3 Nose Ramp Sections (2 M/End, 1 M/Side) EA  $   290.28 5%  $      275.77 N/A N/A
TLC-RMP-SW 1 Nose Ramp Section (F/Side Ramp)(Use only with TLC-STSW/TLC-EXTSW) EA  $   145.14 5%  $      137.88 N/A N/A

TLC-ST 20' Starter Kit includes 3 nose ramps (1 M/End Ramp, 1 F/End ramp, 1 M/Side), 4 
Extension sections (36" W x 55" L) with F/Side inter-locking link. EA  $3,744.56 5%  $   3,557.33 N/A N/A
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TLC-STSQ Square Starter Kit includes 4 nose ramps (2 M/End Ramp, 2 F/End Ramp, 2 M/Side 
Ramp, 2 F/Side Ramp), 4 Extension sections (110" L x 72" W) with M/F Side inter- EA  $4,325.11 5%  $   4,108.85 N/A N/A

TLC-STSW 12' Starter Kit includes 4 nose ramps (1 M/End Ramp, 1 F/End Ramp, 1 M/Side Ramp, 
1 F/Side Ramp), 4 Extension sections (55" W x 36" L) with M/F Side inter-locking EA  $3,744.56 5%  $   3,557.33 N/A N/A

TLK1206 12" x 6" Leveling Piece EA  $     76.06 5%  $        72.26 N/A N/A
TLK12102 12" x 102" Leveling Piece EA  $   352.84 5%  $      335.20 N/A N/A
TLK12108 12" x 108" Leveling Piece EA  $   365.52 5%  $      347.24 N/A N/A
TLK12114 12" x 114" Leveling Piece EA  $   380.31 5%  $      361.29 N/A N/A
TLK1212 12" X 12" Leveling Piece EA  $     90.85 5%  $        86.31 N/A N/A
TLK12120 12" x 120" Leveling Piece EA  $   392.98 5%  $      373.33 N/A N/A
TLK1218 12" x 18" Leveling Piece EA  $   103.53 5%  $        98.35 N/A N/A
TLK1224 12" x 24" Leveling Piece EA  $   118.32 5%  $      112.40 N/A N/A
TLK1230 12" X 30" Leveling Piece EA  $   139.45 5%  $      132.48 N/A N/A
TLK1236 12" x 36" Leveling Piece EA  $   154.24 5%  $      146.53 N/A N/A
TLK1242 12" x 42" Leveling Piece EA  $   179.59 5%  $      170.61 N/A N/A
TLK1248 12" X 48" Leveling Piece EA  $   192.27 5%  $      182.66 N/A N/A
TLK1254 12" x 54" Leveling Piece EA  $   207.06 5%  $      196.71 N/A N/A
TLK1260 12" x 60" Leveling Piece EA  $   219.73 5%  $      208.74 N/A N/A
TLK1266 12" X 66" Leveling Piece EA  $   247.20 5%  $      234.84 N/A N/A
TLK1272 12" x 72" Leveling Piece EA  $   259.88 5%  $      246.89 N/A N/A
TLK1278 12" x 78" Leveling Piece EA  $   274.67 5%  $      260.94 N/A N/A
TLK1284 12" X 84" Leveling Piece EA  $   295.79 5%  $      281.00 N/A N/A
TLK1290 12" x 90" Leveling Piece EA  $   308.47 5%  $      293.05 N/A N/A
TLK1296 12" x 96" Leveling Piece EA  $   323.26 5%  $      307.10 N/A N/A
TLK1806 18" x 6" Leveling Piece EA  $     88.74 5%  $        84.30 N/A N/A
TLK18102 18" x 102" Leveling Piece EA  $   382.42 5%  $      363.30 N/A N/A
TLK18108 18" x 108" Leveling Piece EA  $   397.21 5%  $      377.35 N/A N/A
TLK18114 18" x 114" Leveling Piece EA  $   412.00 5%  $      391.40 N/A N/A
TLK1812 18" X 12" Leveling Piece EA  $   103.53 5%  $        98.35 N/A N/A
TLK18120 18" x 120" Leveling Piece EA  $   426.79 5%  $      405.45 N/A N/A
TLK1818 18" x 18" Leveling Piece EA  $   118.32 5%  $      112.40 N/A N/A
TLK1824 18" x 24" Leveling Piece EA  $   141.56 5%  $      134.48 N/A N/A
TLK1830 18" X 30" Leveling Piece EA  $   156.35 5%  $      148.53 N/A N/A
TLK1836 18" x 36" Leveling Piece EA  $   183.82 5%  $      174.63 N/A N/A
TLK1842 18" x 42" Leveling Piece EA  $   198.61 5%  $      188.68 N/A N/A
TLK1848 18" X 48" Leveling Piece EA  $   213.39 5%  $      202.72 N/A N/A
TLK1854 18" x 54" Leveling Piece EA  $   228.18 5%  $      216.77 N/A N/A
TLK1860 18" x 60" Leveling Piece EA  $   255.65 5%  $      242.87 N/A N/A
TLK1866 18" X 66" Leveling Piece EA  $   270.44 5%  $      256.92 N/A N/A
TLK1872 18" x 72" Leveling Piece EA  $   285.23 5%  $      270.97 N/A N/A
TLK1878 18" x 78" Leveling Piece EA  $   300.02 5%  $      285.02 N/A N/A
TLK1884 18" X 84" Leveling Piece EA  $   321.15 5%  $      305.09 N/A N/A
TLK1890 18" x 90" Leveling Piece EA  $   335.94 5%  $      319.14 N/A N/A
TLK1896 18" x 96" Leveling Piece EA  $   350.73 5%  $      333.19 N/A N/A
TLK2406 24" x 6" Leveling Piece EA  $   101.42 5%  $        96.35 N/A N/A
TLK24102 24" x 102" Leveling Piece EA  $   412.00 5%  $      391.40 N/A N/A
TLK24108 24" x 108" Leveling Piece EA  $   428.90 5%  $      407.46 N/A N/A
TLK24114 24" x 114" Leveling Piece EA  $   443.69 5%  $      421.51 N/A N/A
TLK2412 24" X 12" Leveling Piece EA  $   118.32 5%  $      112.40 N/A N/A
TLK24120 24" x 120" Leveling Piece EA  $   460.59 5%  $      437.56 N/A N/A
TLK2418 24" x 18" Leveling Piece EA  $   141.56 5%  $      134.48 N/A N/A
TLK2424 24" x 24" Leveling Piece EA  $   158.46 5%  $      150.54 N/A N/A



New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

TRIAD                             
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentage 
Discount

 NYS Net 
Price 

NYS
One-Time 

Installation per 
U/M 

(Hr, Unit, etc)

NYS
Maintence Cost per 

Month per U/M 
(Hr, Unit, etc.)

TLK2430 24" X 30" Leveling Piece EA  $   185.93 5%  $      176.63 N/A N/A
TLK2436 24" x 36" Leveling Piece EA  $   200.72 5%  $      190.68 N/A N/A
TLK2442 24" x 42" Leveling Piece EA  $   217.62 5%  $      206.74 N/A N/A
TLK2448 24" X 48" Leveling Piece EA  $   232.41 5%  $      220.79 N/A N/A
TLK2454 24" x 54" Leveling Piece EA  $   261.99 5%  $      248.89 N/A N/A
TLK2460 24" x 60" Leveling Piece EA  $   278.89 5%  $      264.95 N/A N/A
TLK2466 24" X 66" Leveling Piece EA  $   293.68 5%  $      279.00 N/A N/A
TLK2472 24" x 72" Leveling Piece EA  $   310.58 5%  $      295.05 N/A N/A
TLK2478 24" x 78" Leveling Piece EA  $   331.71 5%  $      315.12 N/A N/A
TLK2484 24" X 84" Leveling Piece EA  $   348.62 5%  $      331.19 N/A N/A
TLK2490 24" x 90" Leveling Piece EA  $   365.52 5%  $      347.24 N/A N/A
TLK2496 24" x 96" Leveling Piece EA  $   397.21 5%  $      377.35 N/A N/A
TLK3006 30" x 6" Leveling Piece EA  $   114.09 5%  $      108.39 N/A N/A
TLK30102 30" x 102" Leveling Piece EA  $   443.69 5%  $      421.51 N/A N/A
TLK30108 30" x 108" Leveling Piece EA  $   460.59 5%  $      437.56 N/A N/A
TLK30114 30" x 114" Leveling Piece EA  $   477.50 5%  $      453.63 N/A N/A
TLK3012 30" X 12" Leveling Piece EA  $   139.45 5%  $      132.48 N/A N/A
TLK30120 30" x 120" Leveling Piece EA  $   494.40 5%  $      469.68 N/A N/A
TLK3018 30" x 18" Leveling Piece EA  $   156.35 5%  $      148.53 N/A N/A
TLK3024 30" x 24" Leveling Piece EA  $   185.93 5%  $      176.63 N/A N/A
TLK3030 30" X 30" Leveling Piece EA  $   202.83 5%  $      192.69 N/A N/A
TLK3036 30" x 36" Leveling Piece EA  $   219.73 5%  $      208.74 N/A N/A
TLK3042 30" x 42" Leveling Piece EA  $   249.31 5%  $      236.84 N/A N/A
TLK3048 30" X 48" Leveling Piece EA  $   266.22 5%  $      252.91 N/A N/A
TLK3054 30" x 54" Leveling Piece EA  $   283.12 5%  $      268.96 N/A N/A
TLK3060 30" x 60" Leveling Piece EA  $   300.02 5%  $      285.02 N/A N/A
TLK3066 30" X 66" Leveling Piece EA  $   316.92 5%  $      301.07 N/A N/A
TLK3072 30" x 72" Leveling Piece EA  $   342.28 5%  $      325.17 N/A N/A
TLK3078 30" x 78" Leveling Piece EA  $   359.18 5%  $      341.22 N/A N/A
TLK3084 30" X 84" Leveling Piece EA  $   376.08 5%  $      357.28 N/A N/A
TLK3090 30" x 90" Leveling Piece EA  $   407.77 5%  $      387.38 N/A N/A
TLK3096 30" x 96" Leveling Piece EA  $   424.68 5%  $      403.45 N/A N/A
TLK3606 36" x 6" Leveling Piece EA  $   135.22 5%  $      128.46 N/A N/A
TLK36102 36" x 102" Leveling Piece EA  $   496.51 5%  $      471.68 N/A N/A
TLK36108 36" x 108" Leveling Piece EA  $   515.53 5%  $      489.75 N/A N/A
TLK36114 36" x 114" Leveling Piece EA  $   532.43 5%  $      505.81 N/A N/A
TLK3612 36" X 12" Leveling Piece EA  $   154.24 5%  $      146.53 N/A N/A
TLK36120 36" x 120" Leveling Piece EA  $   551.45 5%  $      523.88 N/A N/A
TLK3618 36" x 18" Leveling Piece EA  $   183.82 5%  $      174.63 N/A N/A
TLK3624 36" x 24" Leveling Piece EA  $   200.72 5%  $      190.68 N/A N/A
TLK3630 36" X 30" Leveling Piece EA  $   219.73 5%  $      208.74 N/A N/A
TLK3636 36" x 36" Leveling Piece EA  $   238.75 5%  $      226.81 N/A N/A
TLK3642 36" x 42" Leveling Piece EA  $   268.33 5%  $      254.91 N/A N/A
TLK3648 36" X 48" Leveling Piece EA  $   287.34 5%  $      272.97 N/A N/A
TLK3654 36" x 54" Leveling Piece EA  $   304.25 5%  $      289.04 N/A N/A
TLK3660 36" x 60" Leveling Piece EA  $   323.26 5%  $      307.10 N/A N/A
TLK3666 36" X 66" Leveling Piece EA  $   348.62 5%  $      331.19 N/A N/A
TLK3672 36" x 72" Leveling Piece EA  $   365.52 5%  $      347.24 N/A N/A
TLK3678 36" x 78" Leveling Piece EA  $   384.53 5%  $      365.30 N/A N/A
TLK3684 36" X 84" Leveling Piece EA  $   418.34 5%  $      397.42 N/A N/A
TLK3690 36" x 90" Leveling Piece EA  $   437.35 5%  $      415.48 N/A N/A
TLK3696 36" x 96" Leveling Piece EA  $   477.50 5%  $      453.63 N/A N/A
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TLK4206 42" x 6" Leveling Piece EA  $   147.90 5%  $      140.51 N/A N/A
TLK42102 42" x 102" Leveling Piece EA  $   528.21 5%  $      501.80 N/A N/A
TLK42108 42" x 108" Leveling Piece EA  $   547.22 5%  $      519.86 N/A N/A
TLK42114 42" x 114" Leveling Piece EA  $   566.24 5%  $      537.93 N/A N/A
TLK4212 42" X 12" Leveling Piece EA  $   179.59 5%  $      170.61 N/A N/A
TLK42120 42" x 120" Leveling Piece EA  $   585.25 5%  $      555.99 N/A N/A
TLK4218 42" x 18" Leveling Piece EA  $   198.61 5%  $      188.68 N/A N/A
TLK4224 42" x 24" Leveling Piece EA  $   217.62 5%  $      206.74 N/A N/A
TLK4230 42" X 30" Leveling Piece EA  $   249.31 5%  $      236.84 N/A N/A
TLK4236 42" x 36" Leveling Piece EA  $   268.33 5%  $      254.91 N/A N/A
TLK4242 42" x 42" Leveling Piece EA  $   287.34 5%  $      272.97 N/A N/A
TLK4248 42" X 48" Leveling Piece EA  $   306.36 5%  $      291.04 N/A N/A
TLK4254 42" x 54" Leveling Piece EA  $   325.37 5%  $      309.10 N/A N/A
TLK4260 42" x 60" Leveling Piece EA  $   352.84 5%  $      335.20 N/A N/A
TLK4266 42" X 66" Leveling Piece EA  $   371.86 5%  $      353.27 N/A N/A
TLK4272 42" x 72" Leveling Piece EA  $   390.87 5%  $      371.33 N/A N/A
TLK4278 42" x 78" Leveling Piece EA  $   426.79 5%  $      405.45 N/A N/A
TLK4284 42" X 84" Leveling Piece EA  $   445.81 5%  $      423.52 N/A N/A
TLK4290 42" x 90" Leveling Piece EA  $   464.82 5%  $      441.58 N/A N/A
TLK4296 42" x 96" Leveling Piece EA  $   507.08 5%  $      481.73 N/A N/A
TLK4806 48" x 6" Leveling Piece EA  $   160.57 5%  $      152.54 N/A N/A
TLK48102 48" x 102" Leveling Piece EA  $   557.78 5%  $      529.89 N/A N/A
TLK48108 48" x 108" Leveling Piece EA  $   576.80 5%  $      547.96 N/A N/A
TLK48114 48" x 114" Leveling Piece EA  $   597.93 5%  $      568.03 N/A N/A
TLK4812 48" X 12" Leveling Piece EA  $   192.27 5%  $      182.66 N/A N/A
TLK48120 48" x 120" Leveling Piece EA  $   619.06 5%  $      588.11 N/A N/A
TLK4818 48" x 18" Leveling Piece EA  $   213.39 5%  $      202.72 N/A N/A
TLK4824 48" x 24" Leveling Piece EA  $   232.41 5%  $      220.79 N/A N/A
TLK4830 48" X 30" Leveling Piece EA  $   266.22 5%  $      252.91 N/A N/A
TLK4836 48" x 36" Leveling Piece EA  $   287.34 5%  $      272.97 N/A N/A
TLK4842 48" x 42" Leveling Piece EA  $   306.36 5%  $      291.04 N/A N/A
TLK4848 48" X 48" Leveling Piece EA  $   327.49 5%  $      311.12 N/A N/A
TLK4854 48" x 54" Leveling Piece EA  $   354.95 5%  $      337.20 N/A N/A
TLK4860 48" x 60" Leveling Piece EA  $   376.08 5%  $      357.28 N/A N/A
TLK4866 48" X 66" Leveling Piece EA  $   395.10 5%  $      375.35 N/A N/A
TLK4872 48" x 72" Leveling Piece EA  $   431.02 5%  $      409.47 N/A N/A
TLK4878 48" x 78" Leveling Piece EA  $   452.14 5%  $      429.53 N/A N/A
TLK4884 48" X 84" Leveling Piece EA  $   473.27 5%  $      449.61 N/A N/A
TLK4890 48" x 90" Leveling Piece EA  $   492.29 5%  $      467.68 N/A N/A
TLK4896 48" x 96" Leveling Piece EA  $   536.66 5%  $      509.83 N/A N/A

TRCSD-HT-1 Multi-Fit Door Attachment, RIVER COOLING SERVER DOOR DIRECTIONAL FIN 
ATTACHMENT (8" to 16" wide x 17" tall) (Recommend 4 per door) EA  $   104.62 5%  $        99.39 N/A N/A

TRCSD-HT-2 Multi-Fit Door Attachment, RIVER COOLING SERVER DOOR DIRECTIONAL FIN 
ATTACHMENT (14" to 26" wide x 17" tall) (Recommend 4 per door) EA  $   123.08 5%  $      116.93 N/A N/A

TRCSD-HT-3 Multi-Fit Door Attachment, RIVER COOLING SERVER DOOR DIRECTIONAL FIN 
ATTACHMENT (22" to 36" wide x 17" tall) (Recommend 4 per door) EA  $   141.54 5%  $      134.46 N/A N/A

TRHCF Imperial 3000#, 610 Chamfer airflow/solid Cold Aisle Space Saver EA  $   340.93 5%  $      323.88 N/A N/A
TRHCFM Metric 3000#, 600 Slotted airflow/solid Cold Aisle Space Saver EA  $   340.93 5%  $      323.88 N/A N/A
TRHYS Imperial 3000#, 610 Slotted airflow/solid Cold Aisle Space Saver EA  $   340.93 5%  $      323.88 N/A N/A
TRHYSM Metric 3000#, 600 Slotted airflow/solid Cold Aisle Space Saver EA  $   340.93 5%  $      323.88 N/A N/A
TW1000 Thermal Wall Rack Mount (per ft) EA  $     14.79 5%  $        14.05 N/A N/A
TW1030 1' x 30" Thermal Wall Kit EA  $     50.71 5%  $        48.17 N/A N/A
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TW1056 1' x 56" Thermal Wall Kit EA  $     67.61 5%  $        64.23 N/A N/A
TW1098 1' x 98" Thermal Wall Kit EA  $     92.96 5%  $        88.31 N/A N/A
TW1110 1' x 110" Thermal Wall Kit EA  $   101.42 5%  $        96.35 N/A N/A
TW1122 1' x 122" Thermal Wall Kit EA  $   109.87 5%  $      104.38 N/A N/A
TW1146 1' x 146" Thermal Wall Kit EA  $   124.66 5%  $      118.43 N/A N/A
TW1150 1' x 150" Thermal Wall Kit EA  $   124.66 5%  $      118.43 N/A N/A
TW1182 1' x 182" Thermal Wall Kit EA  $   124.66 5%  $      118.43 N/A N/A
TW1500 Electronic Fusible Link EA  $   621.17 5%  $      590.11 N/A N/A
TW2000 24" Stainless Steel Lanyard EA  $       8.45 5%  $          8.03 N/A N/A
TW2030 2' x 30" Thermal Wall Kit EA  $     84.51 5%  $        80.28 N/A N/A
TW2056 2' x 56" Thermal Wall Kit EA  $   103.53 5%  $        98.35 N/A N/A
TW2098 2' x 98" Thermal Wall Kit EA  $   133.11 5%  $      126.45 N/A N/A
TW2110 2' x 110" Thermal Wall Kit EA  $   141.56 5%  $      134.48 N/A N/A
TW2122 2' x 122" Thermal Wall Kit EA  $   150.01 5%  $      142.51 N/A N/A
TW2146 2' x 146" Thermal Wall Kit EA  $   166.91 5%  $      158.56 N/A N/A
TW2150 2' x 150" Thermal Wall Kit EA  $   169.03 5%  $      160.58 N/A N/A
TW2182 2' x 182" Thermal Wall Kit EA  $   169.03 5%  $      160.58 N/A N/A
TW3030 3' x 30" Thermal Wall Kit EA  $   114.09 5%  $      108.39 N/A N/A
TW3056 3' x 56" Thermal Wall Kit EA  $   152.12 5%  $      144.51 N/A N/A
TW4030 4' x 30" Thermal Wall Kit EA  $   154.24 5%  $      146.53 N/A N/A
TW4056 4' x 56" Thermal Wall Kit EA  $   188.04 5%  $      178.64 N/A N/A
TW4098 4' x 98" Thermal Wall Kit EA  $   240.86 5%  $      228.82 N/A N/A
TW4110 4' x 110" Thermal Wall Kit EA  $   257.76 5%  $      244.87 N/A N/A
TW4122 4' x 122" Thermal Wall Kit EA  $   272.55 5%  $      258.92 N/A N/A
TW4146 4' x 146" Thermal Wall Kit EA  $   302.13 5%  $      287.02 N/A N/A
TW4150 4' x 150" Thermal Wall Kit EA  $   306.36 5%  $      291.04 N/A N/A
TW4182 4' x 182" Thermal Wall Kit EA  $   346.50 5%  $      329.18 N/A N/A
TW5030 5' x 30" Thermal Wall Kit EA  $   198.61 5%  $      188.68 N/A N/A
TW5056 5' x 56" Thermal Wall Kit EA  $   240.86 5%  $      228.82 N/A N/A
TW6030 6' x 30" Thermal Wall Kit EA  $   223.96 5%  $      212.76 N/A N/A
TW6056 6' x 56" Thermal Wall Kit EA  $   274.67 5%  $      260.94 N/A N/A
TW61000 Thermal Wall Rack Mount (per Linear ft) EA  $     12.68 5%  $        12.05 N/A N/A
TWC2030 2' x 30" Thermal Wall Corner Kit EA  $   105.64 5%  $      100.36 N/A N/A
TWC2056 2' x 56" Thermal Wall Corner Kit EA  $   124.66 5%  $      118.43 N/A N/A
TWC2098 2' x 98" Thermal Wall Corner Kit EA  $   154.24 5%  $      146.53 N/A N/A
TWC2110 2' x 110" Thermal Wall Corner Kit EA  $   162.69 5%  $      154.56 N/A N/A
TWC2122 2' x 122" Thermal Wall Corner Kit EA  $   171.14 5%  $      162.58 N/A N/A
TWC2146 2' x 146" Thermal Wall Corner Kit EA  $   188.04 5%  $      178.64 N/A N/A
TWC2150 2' x 150" Thermal Wall Corner Kit EA  $   190.15 5%  $      180.64 N/A N/A
TWC2182 2' x 182" Thermal Wall Corner Kit EA  $   213.39 5%  $      202.72 N/A N/A
UN10 Standard Pedestal Assembly, 4" x 4" base plate, 10" 25cm FFH (Includes Pedestal EA  $       3.86 5%  $          3.67 N/A N/A
UN11 Standard Pedestal Assembly, 4" x 4" base plate, 11" 27.5cm FFH (Includes Pedestal EA  $       3.86 5%  $          3.67 N/A N/A
UN12 Standard Pedestal Assembly, 4" x 4" base plate, 12", 30cm FFH (Includes Pedestal EA  $       4.06 5%  $          3.86 N/A N/A

UN13 Standard Pedestal Assembly, 4" x 4" base plate, 13", 32.5cm FFH (Includes Pedestal 
Head) EA  $       4.06 5%  $          3.86 N/A N/A

UN14 Standard Pedestal Assembly, 4" x 4" base plate, 14", 35cm FFH (Includes Pedestal EA  $       4.10 5%  $          3.90 N/A N/A

UN15 Standard Pedestal Assembly, 4" x 4" base plate, 15", 37.5cm FFH (Includes Pedestal 
Head) EA  $       4.10 5%  $          3.90 N/A N/A

UN16 Standard Pedestal Assembly, 4" x 4" base plate,16", 40cm FFH (Includes Pedestal EA  $       4.21 5%  $          4.00 N/A N/A
UN17 Standard Pedestal Assembly, 4" x 4" base plate,17", 42.5cm FFH (Includes Pedestal EA  $       4.21 5%  $          4.00 N/A N/A
UN18 Standard Pedestal Assembly , 4" x 4" base plate,18", 45cm FFH (Includes Pedestal EA  $       4.31 5%  $          4.09 N/A N/A
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UN19 Standard Pedestal Assembly , 4" x 4" base plate,19", 47.5cm FFH (Includes Pedestal 
Head) EA  $       4.31 5%  $          4.09 N/A N/A

UN20 Standard Pedestal Assembly , 4" x 4" base plate, 20", 50cm FFH (Includes Pedestal EA  $       4.51 5%  $          4.28 N/A N/A

UN21 Standard Pedestal Assembly , 4" x 4" base plate, 21", 52.5cm FFH (Includes Pedestal 
Head) EA  $       4.51 5%  $          4.28 N/A N/A

UN22 Standard Pedestal Assembly , 4" x 4" base plate, 22", 55cm FFH (Includes Pedestal EA  $       4.72 5%  $          4.48 N/A N/A

UN23 Standard Pedestal Assembly , 4" x 4" base plate, 23", 57.5cm FFH (Includes Pedestal 
Head) EA  $       4.72 5%  $          4.48 N/A N/A

UN24 Standard Pedestal Assembly , 4" x 4" base plate, 24", 61cm FFH (Includes Pedestal EA  $       4.92 5%  $          4.67 N/A N/A

UN24HD Standard Heavy Duty Pedestal Assembly, 5"x 5" base plate , 24", 61cm FFH (Includes 
Pedestal Head) EA  $     10.87 5%  $        10.33 N/A N/A

UN25 Standard Pedestal Assembly , 4" x 4" base plate, 25", 63.5cm FFH (Includes Pedestal 
Head) EA  $       4.92 5%  $          4.67 N/A N/A

UN25HD Standard Heavy Duty Pedestal Assembly, 5"x 5" base plate , 25", 63.5cm FFH (Includes 
Pedestal Head) EA  $     10.87 5%  $        10.33 N/A N/A

UN26HD Standard Heavy Duty Pedestal Assembly, 5"x 5" base plate , 26", 65cm FFH (Includes 
Pedestal Head) EA  $     11.49 5%  $        10.92 N/A N/A

UN27HD Standard Heavy Duty Pedestal Assembly, 5"x 5" base plate , 27", 67.5cm FFH (Includes 
Pedestal Head) EA  $     11.49 5%  $        10.92 N/A N/A

UN28HD Standard Heavy Duty Pedestal Assembly, 5"x 5" base plate , 28", 70cm FFH (Includes 
Pedestal Head) EA  $     12.10 5%  $        11.50 N/A N/A

UN29HD Standard Heavy Duty Pedestal Assembly, 5"x 5" base plate , 29", 72.5cm FFH (Includes 
Pedestal Head) EA  $     12.10 5%  $        11.50 N/A N/A

UN30HD Standard Heavy Duty Pedestal Assembly, 5"x 5" base plate ,30", 76cm FFH (Includes 
Pedestal Head) EA  $     12.72 5%  $        12.08 N/A N/A

UN31HD Standard Heavy Duty Pedestal Assembly, 5"x 5" base plate , 31", 78.5cm FFH (Includes 
Pedestal Head) EA  $     12.72 5%  $        12.08 N/A N/A

UN32HD Standard Heavy Duty Pedestal Assembly, 5"x 5" base plate , 32", 81cm FFH (Includes 
Pedestal Head) EA  $     13.33 5%  $        12.66 N/A N/A

UN33HD Standard Heavy Duty Pedestal Assembly, 5"x 5" base plate , 33", 83.5cm FFH (Includes 
Pedestal Head) EA  $     13.33 5%  $        12.66 N/A N/A

UN34HD Standard Heavy Duty Pedestal Assembly, 5"x 5" base plate , 34", 86cm FFH (Includes 
Pedestal Head) EA  $     13.95 5%  $        13.25 N/A N/A

UN35HD Standard Heavy Duty Pedestal Assembly, 5"x 5" base plate , 35", 88.5cm FFH (Includes 
Pedestal Head) EA  $     13.95 5%  $        13.25 N/A N/A

UN36HD Standard Heavy Duty Pedestal Assembly, 5"x 5" base plate , 36", 91cm FFH (Includes 
Pedestal Head) EA  $     14.56 5%  $        13.83 N/A N/A

UN37HD Standard Heavy Duty Pedestal Assembly, 5"x 5" base plate , 37", 91-93.5cm FFH 
(Includes Pedestal Head) EA  $     14.56 5%  $        13.83 N/A N/A

UN38HD Standard Heavy Duty Pedestal Assembly, 5"x 5" base plate , 38", 96cm FFH (Includes 
Pedestal Head) EA  $     15.18 5%  $        14.42 N/A N/A

UN39HD Standard Heavy Duty Pedestal Assembly, 5"x 5" base plate , 39", 98.5cm FFH (Includes 
Pedestal Head) EA  $     15.18 5%  $        14.42 N/A N/A

UN4 Standard Pedestal Assembly, 4" x 4" base plate, 4", 10cm FFH (Includes Pedestal EA  $       6.67 5%  $          6.34 N/A N/A

UN40HD Standard Heavy Duty Pedestal Assembly, 5"x 5" base plate , 40", 101cm FFH (Includes 
Pedestal Head) EA  $     15.79 5%  $        15.00 N/A N/A

UN41HD Standard Heavy Duty Pedestal Assembly, 5"x 5" base plate , 41", 103.5cm FFH 
(Includes Pedestal Head) EA  $     15.79 5%  $        15.00 N/A N/A

UN42HD Standard Heavy Duty Pedestal Assembly, 5"x 5" base plate , 42", 106cm FFH (Includes 
Pedestal Head) EA  $     16.41 5%  $        15.59 N/A N/A

UN43HD Standard Heavy Duty Pedestal Assembly, 5"x 5" base plate , 43", 108.5cm FFH 
(Includes Pedestal Head) EA  $     16.41 5%  $        15.59 N/A N/A
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UN44HD Standard Heavy Duty Pedestal Assembly, 5"x 5" base plate , 44", 111cm FFH (Includes 
Pedestal Head) EA  $     17.03 5%  $        16.18 N/A N/A

UN45HD Standard Heavy Duty Pedestal Assembly, 5"x 5" base plate , 45", 113.5cm FFH 
(Includes Pedestal Head) EA  $     17.03 5%  $        16.18 N/A N/A

UN46HD Standard Heavy Duty Pedestal Assembly, 5"x 5" base plate , 46", 115cm FFH (Includes 
Pedestal Head) EA  $     17.64 5%  $        16.76 N/A N/A

UN47HD Standard Heavy Duty Pedestal Assembly, 5"x 5" base plate , 46-47", 115-117.5cm FFH 
(Includes Pedestal Head) EA  $     17.64 5%  $        16.76 N/A N/A

UN48HD Standard Heavy DutyPedestal Assembly , 5"x 5" base plate, 48" FFH, 120cm (Includes 
Pedestal Head) EA  $     21.54 5%  $        20.46 N/A N/A

UN5 Standard Pedestal Assembly, 4" x 4" base plate, 5", 12.5cm FFH (Includes Pedestal EA  $       3.45 5%  $          3.28 N/A N/A
UN6 Standard Pedestal Assembly, 4" x 4" base plate, 6", 15cm FFH (Includes Pedestal EA  $       3.45 5%  $          3.28 N/A N/A
UN7 Standard Pedestal Assembly, 4" x 4" base plate, 7", 17.5cm FFH (Includes Pedestal EA  $       3.45 5%  $          3.28 N/A N/A
UN8 Standard Pedestal Assembly, 4" x 4" base plate, 8" 20cm FFH (Includes Pedestal Head) EA  $       3.65 5%  $          3.47 N/A N/A
UN9 Standard Pedestal Assembly, 4" x 4" base plate, 9" 22.5cm FFH (Includes Pedestal EA  $       3.65 5%  $          3.47 N/A N/A
VA0624 6" x 24" Panel EA  $     76.06 5%  $        72.26 N/A N/A
VA1224 12" x 24" Panel EA  $     84.51 5%  $        80.28 N/A N/A
VA1824 18" x 24" Panel EA  $     88.74 5%  $        84.30 N/A N/A
VA2424 24" x 24" Panel EA  $     92.96 5%  $        88.31 N/A N/A
WC1000 Double Sliding Door EA  $3,560.10 5%  $   3,382.10 N/A N/A
WC1500 Automatic Double Sliding Door Closer EA  $1,100.78 5%  $   1,045.74 N/A N/A
WC2000 Single Sliding Door EA  $3,072.04 5%  $   2,918.44 N/A N/A
WC2500 Automatic Single Sliding Door Closer EA  $1,100.78 5%  $   1,045.74 N/A N/A
WC3000 Hinged Door EA  $2,292.41 5%  $   2,177.79 N/A N/A
WC3500 Automatic Hinged Door Closer EA  $   164.80 5%  $      156.56 N/A N/A
WC4000 Heat Activated Ceiling Panel (Per Square Foot Price) EA  $     38.03 5%  $        36.13 N/A N/A
WC4140 4' Wide Automatic Drop Away Ceiling System (Per Linear Foot Price) EA  $   278.89 5%  $      264.95 N/A N/A
WC4150 5' Wide Automatic Drop Away Ceiling System (Per Linear Foot Price) EA  $   297.91 5%  $      283.01 N/A N/A
WC4160 6' Wide Automatic Drop Away Ceiling System (Per Linear Foot Price) EA  $   316.92 5%  $      301.07 N/A N/A
WC4170 7' Wide Automatic Drop Away Ceiling System (Per Linear Foot Price) EA  $   357.07 5%  $      339.22 N/A N/A
WC4180 8' Wide Automatic Drop Away Ceiling System (Per Linear Foot Price) EA  $   397.21 5%  $      377.35 N/A N/A
WC5000 Lockey 2500KO Digital Door Lock Satin Crome EA  $   422.56 5%  $      401.43 N/A N/A
WC5100 Lockey 2500KO Digital Door Lock Jet Black EA  $   422.56 5%  $      401.43 N/A N/A
WC5300 CRAC Extension (4 ft max height per extension) EA  $1,267.69 5%  $   1,204.31 N/A N/A
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See TE Connectivity
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120371 RM888L361 0-1/4 330 9999 25YD YD  $       0.63 15.0%  $          0.54 N/A N/A
151494 RM889L361 0-3/4 330 99* 25YD YD  $       1.47 15.0%  $          1.25 N/A N/A
151498 CM889L361 0-3/4 330 99*PD-12" EA  $       0.56 15.0%  $          0.47 N/A N/A
151502 RM889L361 0-1/2 330 9999*200YD YD  $       1.16 15.0%  $          0.99 N/A N/A
151504 RM889L361 0-3/4 330/502*25YD YD  $       1.47 15.0%  $          1.25 N/A N/A
167698 RM888L361 0-5/8 013/557 25YD YD  $       0.97 15.0%  $          0.82 N/A N/A
170091 CM888L361 0-3/4 330 9999 PD-8" EA  $       0.34 15.0%  $          0.29 N/A N/A
170353 CM888L361 1-0/0 330 9999 PD-12" EA  $       0.58 15.0%  $          0.49 N/A N/A
170782 CM888L361 0-3/4 330 9999 PD-12" EA  $       0.52 15.0%  $          0.44 N/A N/A
173829 RM888L361 0-3/4 013/557 25YD YD  $       1.08 15.0%  $          0.92 N/A N/A
174043 RM888L361 0-1/2 330 9999 200YD YD  $       0.82 15.0%  $          0.70 N/A N/A
175044 CM888L361 0-3/4 013/155 PD-5" EA  $       0.22 15.0%  $          0.19 N/A N/A
176040 CM888L361 0-3/4 013/155 PD-8" EA  $       0.34 15.0%  $          0.29 N/A N/A
176062 RM888L361 0-3/4 013/155 25YD YD  $       1.08 15.0%  $          0.92 N/A N/A
176063 RM888L361 0-3/4 013/300 25YD YD  $       1.08 15.0%  $          0.92 N/A N/A
176064 RM888L361 0-3/4 013/520 25YD YD  $       1.08 15.0%  $          0.92 N/A N/A
176065 RM888L361 0-3/4 013/650 25YD YD  $       1.08 15.0%  $          0.92 N/A N/A
176066 RM888L361 0-3/4 013/750 25YD YD  $       1.08 15.0%  $          0.92 N/A N/A
176067 RM888L361 0-3/4 013/760 25YD YD  $       1.08 15.0%  $          0.92 N/A N/A
189589 RM888L361 0-5/8 330 9999 25YD YD  $       0.97 15.0%  $          0.82 N/A N/A
189645 RM888L361 0-3/4 330 9999 25YD YD  $       1.08 15.0%  $          0.92 N/A N/A
189754 RM888L361 0-3/8 330 9999 25YD YD  $       0.56 15.0%  $          0.47 N/A N/A
189755 RM888L361 0-1/2 330 9999 25YD YD  $       0.82 15.0%  $          0.70 N/A N/A
189811 RM888L361 0-3/4 013/010 25YD YD  $       1.08 15.0%  $          0.92 N/A N/A
250580 STPB 01-0/0 US LTGRAY EA  $       0.45 15.0%  $          0.38 N/A N/A
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300 NM DUCT 300 IVORY FT B  $       1.13 39.0%  $          0.69 N/A N/A
306 NM COULPLING 300 IVORY EA B  $       0.81 39.0%  $          0.49 N/A N/A
311 NM FLAT ELBOW 300 IVORY EA B  $       1.45 39.0%  $          0.88 N/A N/A
317 NM INT. ELBOW 300 IVORY EA B  $       1.45 39.0%  $          0.88 N/A N/A
318 NM EXT. ELBOW 300 IVORY EA B  $       1.45 39.0%  $          0.88 N/A N/A
404 UFD CAP 2IN IPS INSERT EA B  $       3.28 39.0%  $          2.00 N/A N/A
406 NM COVER CLIP 400 IVORY EA B  $       0.70 39.0%  $          0.43 N/A N/A
411 NM FLAT 90 D. ELBOW 400 IVORY EA B  $       2.68 39.0%  $          1.63 N/A N/A
415 NM TEE 400 IVORY EA B  $       3.52 39.0%  $          2.15 N/A N/A
417 NM INT. ELBOW 400 IVORY EA B  $       2.49 39.0%  $          1.52 N/A N/A
418 NM EXTRA ELBOW 400 IVORY EA B  $       2.49 39.0%  $          1.52 N/A N/A
421 MUDCAP FOR PRO SERIES EA B  $       4.94 39.0%  $          3.01 N/A N/A
425 PRESET EXTENSION-1/2IN EA B  $     13.87 39.0%  $          8.46 N/A N/A
426 PRESET EXTENSION-1IN EA B  $     13.87 39.0%  $          8.46 N/A N/A
427 FIBER LOOP KIT EA B  $       6.00 39.0%  $          3.66 N/A N/A
439 ST ATTACHING RING 7/8-3 1/8IN ADJ EA B  $     29.32 39.0%  $        17.89 N/A N/A
502 BUSHING 500 RACEWAY EA B  $       0.36 39.0%  $          0.22 N/A N/A
605 RACEWAY CUTTER 500 EA B  $   283.50 39.0%  $      172.94 N/A N/A
607 RACEWAY CUTTER 700 EA B  $   270.81 39.0%  $      165.19 N/A N/A
615 WIRE PULLEY 500 & 700 EA B  $     56.44 39.0%  $        34.43 N/A N/A
616 FISH TAPE LEADER EA B  $       8.27 39.0%  $          5.04 N/A N/A
620 RCWY CUTTER 2000 EA B  $   497.08 39.0%  $      303.22 N/A N/A
624 RCWY CUTTER 2400 EA B  $   534.75 39.0%  $      326.20 N/A N/A
656 COVER REMOVAL TOOL 1500 & 2600 EA B  $     26.18 39.0%  $        15.97 N/A N/A
702 STL BUSHING 700 EA B  $       0.47 39.0%  $          0.29 N/A N/A
806 NM COVER CLIP 800 IVORY EA B  $       0.63 39.0%  $          0.38 N/A N/A
811 NM FLAT 90 D. ELBOW 800 IVORY EA B  $       2.78 39.0%  $          1.70 N/A N/A
815 NM TEE 800 IVORY EA B  $       3.62 39.0%  $          2.21 N/A N/A
817 NM INT. ELBOW 800 IVORY EA B  $       2.58 39.0%  $          1.57 N/A N/A
818 NM EXT. ELBOW 800 IVORY EA B  $       2.58 39.0%  $          1.57 N/A N/A
861 WOOD FLOOR BOX W/ DISPOSABLE COVER EA B  $     38.78 39.0%  $        23.66 N/A N/A
862 FLOOR BOX W/METAL TOP RING EA B  $     12.74 39.0%  $          7.77 N/A N/A
881 ROUND PVC FLOOR BOX EA B  $     24.46 39.0%  $        14.92 N/A N/A
895 BRASS CPT DPLX RECEPT PLT EA B  $     92.37 39.0%  $        56.35 N/A N/A
896 BRASS CPT COMB PLT EA B  $     58.82 39.0%  $        35.88 N/A N/A
1502 FIBER BUSHING 1500 EA B  $       1.01 39.0%  $          0.62 N/A N/A
1504 STL STRAP 1500 EA B  $       0.82 39.0%  $          0.50 N/A N/A
1511 STL FLAT 90 D. ELBOW 1500 EA B  $       8.10 39.0%  $          4.94 N/A N/A
1517 STL INT. ELBOW 1500 EA B  $       8.05 39.0%  $          4.91 N/A N/A
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1518 STL EXT. ELBOW 1500 EA B  $     10.64 39.0%  $          6.49 N/A N/A
1528 STL UTILITY BOX 1500 EA B  $     14.99 39.0%  $          9.14 N/A N/A
1585 STL COMB CONN 1500 EA B  $     10.10 39.0%  $          6.16 N/A N/A
2001 STL COUPLING 2000 EA B  $       0.87 39.0%  $          0.53 N/A N/A
2003 SUPPORT CLIP 2000 EA B  $       1.80 39.0%  $          1.10 N/A N/A
2009 GRND CLAMP 2000 EA B  $       6.57 39.0%  $          4.01 N/A N/A
2306 NM COVER CLIP 2300 IVORY EA B  $       1.08 39.0%  $          0.66 N/A N/A
2311 NM FLAT 90 D. ELBOW 2300 IVORY EA B  $       3.02 39.0%  $          1.84 N/A N/A
2315 NM TEE 2300 IVORY EA B  $       3.67 39.0%  $          2.24 N/A N/A
2317 NM INT. ELBOW 2300 IVORY EA B  $       3.02 39.0%  $          1.84 N/A N/A
2318 NM EXT. ELBOW 2300 IVORY EA B  $       3.02 39.0%  $          1.84 N/A N/A
2336 NM ROUND BLANK COVER 2300 IVORY EA B  $       7.26 39.0%  $          4.43 N/A N/A
2344 NM EXTRA DEEP DEVICE BOX 2300 IVORY EA B  $     13.52 39.0%  $          8.25 N/A N/A
2347 NM DEVICE BOX 2300 IVORY EA B  $       7.14 39.0%  $          4.36 N/A N/A
2348 NM DEEP DEVICE BOX 2300 IVORY EA B  $       8.10 39.0%  $          4.94 N/A N/A
2389 NM REDUCING CONNECTOR 2300 IVORY EA B  $       4.51 39.0%  $          2.75 N/A N/A
2401 STL COUPLING 2400 EA B  $       0.76 39.0%  $          0.46 N/A N/A
2409 STL GRND CLAMP 2400 EA B  $       5.49 39.0%  $          3.35 N/A N/A
2602 FIBER BUSHING 2600 EA B  $       1.64 39.0%  $          1.00 N/A N/A
2611 STL FLAT 90 D. ELBOW 2600 EA B  $     12.78 39.0%  $          7.80 N/A N/A
2700 NM UNIDUCT RACEWAY 2700 IVORY FT B  $       1.79 39.0%  $          1.09 N/A N/A
2706 NM COVER CLIP 2700 IVORY EA B  $       1.79 39.0%  $          1.09 N/A N/A
2711 NM FLAT 90 D. ELBOW 2700 IVORY EA B  $       1.79 39.0%  $          1.09 N/A N/A
2715 NM TEE 2700 IVORY EA B  $       1.81 39.0%  $          1.10 N/A N/A
2717 NM INT. ELBOW 2700 IVORY EA B  $       1.81 39.0%  $          1.10 N/A N/A
2718 NM EXT. ELBOW 2700 IVORY EA B  $       1.81 39.0%  $          1.10 N/A N/A
2786 NM DROP CEILING CONNECTOR 2700 IV EA B  $       2.27 39.0%  $          1.38 N/A N/A
2800 NM UNIDUCT RACEWAY 2800 IVORY FT B  $       2.29 39.0%  $          1.40 N/A N/A
2806 NM COVER CLIP 2800 IVORY EA B  $       1.93 39.0%  $          1.18 N/A N/A
2811 NM FLAT 90 D. ELBOW 2800 IVORY EA B  $       1.94 39.0%  $          1.18 N/A N/A
2815 NM TEE 2800 IVORY EA B  $       1.94 39.0%  $          1.18 N/A N/A
2817 NM INT. ELBOW 2800 IVORY EA B  $       1.94 39.0%  $          1.18 N/A N/A
2818 NM EXT. ELBOW 2800 IVORY EA B  $       1.94 39.0%  $          1.18 N/A N/A
2886 NM DROP CEILING CONNECTOR 2800 IV EA B  $       2.27 39.0%  $          1.38 N/A N/A
2889 NM REDUCING CONNECTOR 2800 IVORY EA B  $       2.31 39.0%  $          1.41 N/A N/A
2900 NM UNIDUCT RACEWAY 2900 IVORY FT B  $       2.89 39.0%  $          1.76 N/A N/A
2906 NM COVER CLIP 2900 IVORY EA B  $       2.05 39.0%  $          1.25 N/A N/A
2911 NM FLAT 90 D. ELBOW 2900 IVORY EA B  $       2.07 39.0%  $          1.26 N/A N/A
2915 NM TEE 2900 IVORY EA B  $       2.07 39.0%  $          1.26 N/A N/A
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2917 NM INT. ELBOW 2900 IVORY EA B  $       2.07 39.0%  $          1.26 N/A N/A
2918 NM EXT. ELBOW 2900 IVORY EA B  $       2.07 39.0%  $          1.26 N/A N/A
2986 NM DROP CEILING CONNECTOR 2900 IV EA B  $       2.27 39.0%  $          1.38 N/A N/A
2989 NM REDUCING CONNECTOR 2900 IVORY EA B  $       2.59 39.0%  $          1.58 N/A N/A
4210 PRO SERIES 1IN AFTERSET EA B  $     49.99 39.0%  $        30.49 N/A N/A
4215 PRO SERIES 1 1/2IN AFTERSET EA B  $     51.01 39.0%  $        31.12 N/A N/A
4220 PRO SERIES 2IN AFTERSET EA B  $     51.96 39.0%  $        31.70 N/A N/A
4225 PRO SERIES 2 1/2IN AFTERSET EA B  $     52.98 39.0%  $        32.32 N/A N/A
4230 PRO SERIES 3IN AFTERSET EA B  $     53.95 39.0%  $        32.91 N/A N/A
5001 NM BASE CPLG 5000 IVORY EA B  $       2.68 39.0%  $          1.63 N/A N/A
5410 NM END CAP 5400 IVORY EA B  $       7.81 39.0%  $          4.76 N/A N/A
5415 NM TEE 5400 IVORY EA B  $     26.04 39.0%  $        15.88 N/A N/A
5418 NM EXT. ELBOW 5400 IVORY EA B  $     16.32 39.0%  $          9.96 N/A N/A
5450 NM DEVICE MOUNTING BRACKET 5400 IV EA B  $     13.12 39.0%  $          8.00 N/A N/A
5474 NM TRANSITION FTG 5400 IVORY EA B  $     18.35 39.0%  $        11.19 N/A N/A
5506 NM COVER CLIP 5500 IVORY EA B  $       5.26 39.0%  $          3.21 N/A N/A
5510 NM END CAP 5500 IVORY EA B  $     10.58 39.0%  $          6.45 N/A N/A
5515 NM TEE 5500 SERIES IVORY EA B  $     35.13 39.0%  $        21.43 N/A N/A
5518 NM EXT. ELBOW 5500 IVORY EA B  $     22.67 39.0%  $        13.83 N/A N/A
5550 NM DEVICE MOUNTING BRACKET IVORY EA B  $     17.75 39.0%  $        10.83 N/A N/A
5574 NM TRANSITION FTG 5500 IV0RY EA B  $     25.44 39.0%  $        15.52 N/A N/A
5701 STL COUPLING EA B  $       0.60 39.0%  $          0.37 N/A N/A
5709 STL GROUND CLAMP EA B  $       7.60 39.0%  $          4.64 N/A N/A
5780 STL SPECIAL NIPPLE EA B  $     10.39 39.0%  $          6.34 N/A N/A
5781 STL BOX CONNECTOR 1/2 IN. EA B  $       4.03 39.0%  $          2.46 N/A N/A
5782 STL CONDUIT CONNECTOR 1/2 IN. EA B  $       4.17 39.0%  $          2.54 N/A N/A
5791 5700 1/2 IN. EMT CONNECTOR EA B  $       4.58 39.0%  $          2.79 N/A N/A
6DEC 1 1/2-GANG DECORATOR PLATE EA B  $       8.04 39.0%  $          4.90 N/A N/A
8DEC 1-GANG DECORATOR PLATE EA B  $       8.84 39.0%  $          5.39 N/A N/A
1043B ABANDON PLT ASSY 3 1/2IN DIA BRASS EA B  $     29.23 39.0%  $        17.83 N/A N/A
1043BPO ABANDON PLT ONLY 3 1/2IN DIA BRASS EA B  $     23.29 39.0%  $        14.21 N/A N/A
1043S ABANDON PLT ASSY 3 1/2IN DIA S.S. EA B  $     28.08 39.0%  $        17.13 N/A N/A
1043SPO ABANDON PLT ONLY 3 1/2IN DIA S.S. EA B  $     23.29 39.0%  $        14.21 N/A N/A
1044B ABANDON PLT ASSY 3 1/2IN DIA BRASS EA B  $     34.89 39.0%  $        21.28 N/A N/A
1044S ABANDON PLT ASSY 3 1/2IN DIA S.S. EA B  $     32.66 39.0%  $        19.92 N/A N/A
1045B ABANDON PLT ASSY 3 1/2IN DIA BRASS EA B  $     32.20 39.0%  $        19.64 N/A N/A
1045S ABANDON PLT ASSY 3 1/2IN DIA S.S. EA B  $     30.46 39.0%  $        18.58 N/A N/A
1046B ABANDON PLT ASSY 3 1/2IN DIA BRASS EA B  $     36.45 39.0%  $        22.23 N/A N/A
1046S ABANDON PLT ASSY 3 1/2IN DIA S.S. EA B  $     34.11 39.0%  $        20.81 N/A N/A
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1124-1 LOCKING NIPPLE- 1IN IPS 1IN LG EA B  $       9.18 39.0%  $          5.60 N/A N/A
1124-11/4 LOCKING NIPPLE- 1 1/4IN IPS 1IN LG EA B  $     11.78 39.0%  $          7.19 N/A N/A
1124-2 LOCKING NIPPLE- 2IN IPS 1IN LG EA B  $     14.38 39.0%  $          8.77 N/A N/A
1124L-1 LOCKING NIPPLE- 1IN IPS-1 1/2IN LG EA B  $     10.75 39.0%  $          6.56 N/A N/A
1124L-11/4 LOCKING NIPPLE- 1 1/4IN IPS-1 1/2LG EA B  $     11.37 39.0%  $          6.94 N/A N/A
1124L-2 LOCKING NIPPLE- 2IN IPS-1 1/2IN LG EA B  $     15.13 39.0%  $          9.23 N/A N/A
1125CHA 1-GANG 1 1/4IN CONDUIT HOUSING ASSY EA B  $     12.64 39.0%  $          7.71 N/A N/A
1126A-1 ADAPTER-2IN TO 1IN IPS EA B  $     10.51 39.0%  $          6.41 N/A N/A
1126A-1/4 ADAPTER-2IN TO 1/4IN IPS EA B  $     10.51 39.0%  $          6.41 N/A N/A
1126A-11/2 ADAPTER-2IN TO 1 1/2IN IPS EA B  $     10.51 39.0%  $          6.41 N/A N/A
1126A-11/4 ADAPTER-2IN TO 1 1/4IN IPS EA B  $     10.51 39.0%  $          6.41 N/A N/A
1126A-3/4 ADAPTER-2IN TO 3/4IN IPS EA B  $     10.51 39.0%  $          6.41 N/A N/A
1204AL SRV FTG-LOW POTENTIAL-ALUM EA B  $     71.22 39.0%  $        43.44 N/A N/A
1204BF SRV FTG-LOW POTENTIAL-BRASS EA B  $   115.56 39.0%  $        70.49 N/A N/A
1223AL SRV FTG-20A SGL RECEPT-ALUM EA B  $   100.23 39.0%  $        61.14 N/A N/A
1223BF SRV FTG-20A SGL RECEPT-BRASS EA B  $   141.55 39.0%  $        86.35 N/A N/A
1230AL SRV FTG-ABANDON PLUG-ALUM EA B  $     27.88 39.0%  $        17.01 N/A N/A
1230BF SRV FTG-ABANDON PLUG-BRASS EA B  $     30.91 39.0%  $        18.86 N/A N/A
125CRR 1 1/4IN CONDUIT REDUCING RING EA B  $     14.00 39.0%  $          8.54 N/A N/A
1500-10 STL RACEWAY 10 FT. 1500 FT B  $       3.05 39.0%  $          1.86 N/A N/A
1500WC STL WIRE CLIP 1500 EA B  $       1.02 39.0%  $          0.62 N/A N/A
152CHA 1 1/2 GANG 2IN CONDUIT HOUSING ASB EA B  $     14.06 39.0%  $          8.58 N/A N/A
1542D STL JUNCTION BOX 1500 EA B  $     14.43 39.0%  $          8.80 N/A N/A
1543GL NM 15A 125V RECPT & BOX 1500 GRAY EA B  $     28.82 39.0%  $        17.58 N/A N/A
1546A NM SINGLE RECPT BOX 1500 GRAY EA B  $     16.84 39.0%  $        10.27 N/A N/A
1546B NM DUPLEX RECPT BOX 1500 GRAY EA B  $     21.47 39.0%  $        13.10 N/A N/A
1546T NM TEL OUTLET BOX 1500 GRAY EA B  $     21.16 39.0%  $        12.91 N/A N/A
15FFHA 1 1/2-GANG PASS THROUGH HOUSING ASB EA B  $     14.06 39.0%  $          8.58 N/A N/A
175CHA 1-GANG 3/4IN CONDUIT HOUSING ASSLY EA B  $     18.24 39.0%  $        11.13 N/A N/A
175CHA-LJB 1-GANG 3/4IN CONDUIT HOUSING ASSLY EA B  $     50.00 39.0%  $        30.50 N/A N/A
1BHA 1 GANG BOTTOM HOUSING ASSEMBLY EA B  $     14.98 39.0%  $          9.14 N/A N/A
1BLH 1-GANG BLANK HOUSING EA B  $     11.96 39.0%  $          7.30 N/A N/A
1PTHA 1-GANG PASS THROUGH HOUSING ASSY EA B  $     11.96 39.0%  $          7.30 N/A N/A
2000WC WIRE CLIP 2000 EA B  $       0.70 39.0%  $          0.43 N/A N/A
2008BCS20R NARROW, 20IN GRAY W/8 5-20R RECEPTS EA B  $   150.25 39.0%  $        91.65 N/A N/A
2008BDS20R NARROW, 20IN GRAY W/8 5-20R RECEPTS EA B  $   160.05 39.0%  $        97.63 N/A N/A
2008ULBC20R NARROW, 20IN GRAY W/8 5-20R RECEPTS EA B  $   111.04 39.0%  $        67.73 N/A N/A
2008ULBC20R-TL NARROW, 20IN GRAY W/8 5-20R RECEPTS EA B  $   130.99 39.0%  $        79.90 N/A N/A
2008ULBD20R NARROW, 20IN GRAY W/8 5-20R RECEPTS EA B  $   121.01 39.0%  $        73.82 N/A N/A

9304 of 9702



NW Infrastructure Wiremold

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Wiremold                  
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

2008ULBD20R-TL NARROW, 20IN GRAY W/8 5-20R RECEPTS EA B  $   142.80 39.0%  $        87.11 N/A N/A
200-H/BTC FIT-200 (HOOD/BASE/BARRIER) EA B  $     91.60 39.0%  $        55.88 N/A N/A
2017TC STL INT. CORNER COUPLING 2000 EA B  $       2.64 39.0%  $          1.61 N/A N/A
221-21CARPET FIRE RATED 2IN CARPET PLUG EA B  $     72.79 39.0%  $        44.40 N/A N/A
22CHA 2-GANG 2IN CONDUIT HOUSING ASSY EA B  $     14.06 39.0%  $          8.58 N/A N/A
2300BAC NM RACEWAY BASE & COVER W/ADHES IV FT B  $       4.34 39.0%  $          2.65 N/A N/A
2300BACD NM DIV BASE & COVER W/ADHES 2300 IV FT B  $       5.02 39.0%  $          3.06 N/A N/A
2300BACD-WH NM DIV BASE & COVER W/ADHES 2300 WH FT B  $       5.02 39.0%  $          3.06 N/A N/A
2300BAC-WH NM RACEWAY BASE & COVER W/ADHES WH FT B  $       4.34 39.0%  $          2.65 N/A N/A
2300WC NM WIRE CLIP 2300 IVORY EA B  $       0.79 39.0%  $          0.48 N/A N/A
2306-WH NM COVER CLIP 2300 WHITE EA B  $       1.08 39.0%  $          0.66 N/A N/A
2310A NM ENT END FTG 2300 IVORY EA B  $       8.30 39.0%  $          5.06 N/A N/A
2310A-WH NM ENT END FTG 2300 WHITE EA B  $       8.30 39.0%  $          5.06 N/A N/A
2310B NM BLANK END FTG 2300 IVORY EA B  $       1.71 39.0%  $          1.04 N/A N/A
2310B-WH NM BLANK END FTG 2300 WHITE EA B  $       1.71 39.0%  $          1.04 N/A N/A
2310DFO NM FIBERREADY ENT END DIV 2300 IV EA B  $     11.21 39.0%  $          6.84 N/A N/A
2310DFO-WH NM FIBERREADY ENT END DIV 2300 WH EA B  $     11.21 39.0%  $          6.84 N/A N/A
2311DFO NM FIBERREADY DIV FLAT ELBOW 2300 I EA B  $       4.29 39.0%  $          2.62 N/A N/A
2311DFO-WH NM FIBERREADY DIV FLAT ELBOW 2300 W EA B  $       4.29 39.0%  $          2.62 N/A N/A
2311-WH NM FLAT 90 D. ELBOW 2300 WHITE EA B  $       3.02 39.0%  $          1.84 N/A N/A
2315-WH NM TEE 2300 WHITE EA B  $       3.67 39.0%  $          2.24 N/A N/A
2317DFO NM FIBERREADY DIV INT. ELBOW 2300 I EA B  $       4.29 39.0%  $          2.62 N/A N/A
2317DFO-WH NM FIBERREADY DIV INT. ELBOW 2300WH EA B  $       4.29 39.0%  $          2.62 N/A N/A
2317-WH NM INT. ELBOW 2300 WHITE EA B  $       3.02 39.0%  $          1.84 N/A N/A
2318DFO NM FIBERREADY DIV EXT. ELBOW 2300 I EA B  $       4.38 39.0%  $          2.67 N/A N/A
2318DFO-WH NM FIBERREADY DIV EXT. ELBOW 2300 W EA B  $       4.38 39.0%  $          2.67 N/A N/A
2318-WH NM EXT. ELBOW 2300 WHITE EA B  $       3.02 39.0%  $          1.84 N/A N/A
2336-WH NM ROUND BLANK COVER 2300 WHITE EA B  $       7.26 39.0%  $          4.43 N/A N/A
2337A NM ROUND BOX EXT. 2300 IVORY EA B  $     16.15 39.0%  $          9.85 N/A N/A
2337A-WH NM ROUND BOX EXT. 2300 WHITE EA B  $     16.15 39.0%  $          9.85 N/A N/A
2338A NM ROUND FIXTURE BOX 2300 IVORY EA B  $     16.15 39.0%  $          9.85 N/A N/A
2338A-WH NM ROUND FIXTURE BOX 2300 WHITE EA B  $     16.15 39.0%  $          9.85 N/A N/A
2344-2 NM EXTRA DEEP DEVICE BOX 2G 2300 IV EA B  $     16.86 39.0%  $        10.28 N/A N/A
2344-2-WH NM EXTRA DEEP DEVICE BOX 2G 2300 WH EA B  $     16.86 39.0%  $        10.28 N/A N/A
2344D NM EXTRA DEEP DIV DEVICE BOX 2300 I EA B  $     16.01 39.0%  $          9.77 N/A N/A
2344D-WH NM EXTRA DEEP DIV DEVICE BOX 2300 W EA B  $     16.01 39.0%  $          9.77 N/A N/A
2344SD-2A NM 2G DEEP DIV OVER RCWY DEV BOX IV EA B  $     18.11 39.0%  $        11.05 N/A N/A
2344SD-2AWH NM 2G DEEP DIV OVER RCWY DEV BOX WH EA B  $     18.11 39.0%  $        11.05 N/A N/A
2344-WH NM EXTRA DEEP DEVICE BOX 2300 WHITE EA B  $     13.52 39.0%  $          8.25 N/A N/A
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2347-2 NM DEVICE BOX 2G 2300 IVORY EA B  $     10.61 39.0%  $          6.47 N/A N/A
2347-2-WH NM DEVICE BOX 2G 2300 WHITE EA B  $     10.61 39.0%  $          6.47 N/A N/A
2347-WH NM DEVICE BOX 2300 WHITE EA B  $       7.14 39.0%  $          4.36 N/A N/A
2348-2 NM DEEP DEVICE BOX 2G 2300 IVORY EA B  $     13.16 39.0%  $          8.03 N/A N/A
2348-2-WH NM DEEP DEVICE BOX 2G 2300 WHITE EA B  $     13.16 39.0%  $          8.03 N/A N/A
2348-3 NM DEEP DEVICE BOX 3G 2300 IVORY EA B  $     20.04 39.0%  $        12.22 N/A N/A
2348-3-WH NM DEEP DEVICE BOX 3G 2300 WHITE EA B  $     20.04 39.0%  $        12.22 N/A N/A
2348AMP NM DEEP BOX W/MAG & GROM 2300 IVORY EA B  $     16.71 39.0%  $        10.19 N/A N/A
2348AMP-WH NM DEEP BOX W/MAG & GROM 2300 WHITE EA B  $     16.71 39.0%  $        10.19 N/A N/A
2348D NM DEEP DIV DEVICE BOX 2300 IVORY EA B  $     14.56 39.0%  $          8.88 N/A N/A
2348D-WH NM DEEP DIV DEVICE BOX 2300 WHITE EA B  $     14.56 39.0%  $          8.88 N/A N/A
2348S/51 NM SHALLOW EXT. BOX 2300 IVORY EA B  $       6.87 39.0%  $          4.19 N/A N/A
2348S/51-WH NM SHALLOW EXT. BOX 2300 WHITE EA B  $       6.87 39.0%  $          4.19 N/A N/A
2348-WH NM DEEP DEVICE BOX 2300 WHITE EA B  $       8.10 39.0%  $          4.94 N/A N/A
2389A NM REDUCING CONNECTOR 2300 IVORY EA B  $       5.04 39.0%  $          3.07 N/A N/A
2389A-WH NM REDUCING CONNECTOR 2300 WHITE EA B  $       5.04 39.0%  $          3.07 N/A N/A
2389-WH NM REDUCING CONNECTOR 2300 WHITE EA B  $       4.51 39.0%  $          2.75 N/A N/A
2400B-10FW BASE-FOG WHITE FT B  $       1.74 39.0%  $          1.06 N/A N/A
2400BC-FW BASE AND COVER-FOG WHITE FT B  $       3.11 39.0%  $          1.90 N/A N/A
2400BD-FW BASE-FOG WHITE FT B  $       2.37 39.0%  $          1.45 N/A N/A
2400B-FW BASE-FOG WHITE FT B  $       1.69 39.0%  $          1.03 N/A N/A
2400C-FW COVER-FOG WHITE FT B  $       1.55 39.0%  $          0.95 N/A N/A
2400WC WIRE CLIP 2400 PLASTIC EA B  $       0.65 39.0%  $          0.40 N/A N/A
2401D STL COUPLING 2400 EA B  $       2.94 39.0%  $          1.79 N/A N/A
2406-FW COVER CLIP-FOG WHITE EA B  $       1.53 39.0%  $          0.93 N/A N/A
2407-2CMFW 106 DEVICE BKT AND FRAME EA B  $     18.22 39.0%  $        11.11 N/A N/A
2407-2TJFW 106 DEVICE BKT AND FRAME EA B  $     18.22 39.0%  $        11.11 N/A N/A
2407-3TJFW 106 DEVICE BKT AND FRAME EA B  $     18.22 39.0%  $        11.11 N/A N/A
2410A-FW ENTRANCE END FITTING-FOG WHITE EA B  $       7.27 39.0%  $          4.43 N/A N/A
2410B-BK BLANK END FITTING 2400 BLACK EA B  $       1.08 39.0%  $          0.66 N/A N/A
2410BD-FW DIV BLANK END FITTING-FOG WHITE EA B  $       1.22 39.0%  $          0.74 N/A N/A
2410B-FW BLANK END FITTING-FOG WHITE EA B  $       1.08 39.0%  $          0.66 N/A N/A
2410B-WH BLANK END FITTING 2400 WHITE EA B  $       1.08 39.0%  $          0.66 N/A N/A
2410C-BK ENTRANCE END FITTING 2400 BK EA B  $     18.81 39.0%  $        11.47 N/A N/A
2410C-FW ENTRANCE END FITTING-FOG WHITE EA B  $     18.82 39.0%  $        11.48 N/A N/A
2410C-WH ENTRANCE END FITTING 2400 WH EA B  $     18.81 39.0%  $        11.47 N/A N/A
2410DFO-FW FIBERREADY DIV ENT END FIT-FOG WH EA B  $     33.87 39.0%  $        20.66 N/A N/A
2410D-FW ENTRANCE END FITTING-FOG WHITE EA B  $     17.79 39.0%  $        10.85 N/A N/A
2410FC-FW FULL CAP ENT END FIT-FOG WHITE EA B  $     26.34 39.0%  $        16.07 N/A N/A
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2411DFO-FW FIBERREADY DIV FLAT ELB-FOG WHITE EA B  $     22.01 39.0%  $        13.43 N/A N/A
2411D-FW DIVIDED FLAT ELBOW-FOG WHITE EA B  $       9.41 39.0%  $          5.74 N/A N/A
2411FO-FW FIBERREADY FLAT ELBOW-FOG WHITE EA B  $     21.30 39.0%  $        12.99 N/A N/A
2411M-FW FLAT ELBOW-FOG WHITE EA B  $       8.79 39.0%  $          5.36 N/A N/A
2415DFO-FW FIBERREADY DIV TEE-FOG WHITE EA B  $     27.64 39.0%  $        16.86 N/A N/A
2415FO-FW FIBERREADY TEE-FOG WHITE EA B  $     26.44 39.0%  $        16.13 N/A N/A
2415M-FW TEE-FOG WHITE EA B  $     13.46 39.0%  $          8.21 N/A N/A
2417DFO-FW FIBERREADY DIV INT ELB-FOG WHITE EA B  $     22.50 39.0%  $        13.73 N/A N/A
2417D-FW DIVIDED INTERNAL ELBOW-FOG WHITE EA B  $       8.70 39.0%  $          5.31 N/A N/A
2417FO-FW FIBERREADY INT ELBOW-FOG WHITE EA B  $     21.36 39.0%  $        13.03 N/A N/A
2417M-FW INTERNAL ELBOW-FOG WHITE EA B  $       7.45 39.0%  $          4.54 N/A N/A
2418DFO-FW FIBERREADY DIV EXT ELB-FOG WHITE EA B  $     25.11 39.0%  $        15.32 N/A N/A
2418FO-FW FIBERREADY EXT ELBOW-FOG WHITE EA B  $     24.05 39.0%  $        14.67 N/A N/A
2418M-FW EXTERNAL ELBOW-FOG WHITE EA B  $     12.96 39.0%  $          7.91 N/A N/A
241-H/BTC FIT-241 (HOOD/BASE/BARRIER) EA B  $   144.65 39.0%  $        88.24 N/A N/A
2426-FW LAMP HOLDER-FOG WHITE EA B  $     18.09 39.0%  $        11.03 N/A N/A
2427GT-FW RECEPT W/PIGTAILS 20A 125V FW EA B  $     27.35 39.0%  $        16.68 N/A N/A
2444-2FW 2G EXT DEEP DEVICE BOX-FOG WHITE EA B  $     24.33 39.0%  $        14.84 N/A N/A
2444-2LSFW 2G DEVICE BOX-FOG WHITE EA B  $     28.43 39.0%  $        17.34 N/A N/A
2444D-2AFW 2G DIV DEVICE BOX-FOG WHITE EA B  $     43.31 39.0%  $        26.42 N/A N/A
2444D-2NFW 2G DIV DEVICE BOX-FOG WHITE EA B  $     34.22 39.0%  $        20.87 N/A N/A
2444D-FW DEVICE BOX-FOG WHITE EA B  $     25.11 39.0%  $        15.32 N/A N/A
2444-FW EXTRA DEEP DEVICE BOX-FOG WHITE EA B  $     24.06 39.0%  $        14.68 N/A N/A
2448-2FW 2G DEVICE BOX-FOG WHITE EA B  $     27.29 39.0%  $        16.65 N/A N/A
2448-FW DEVICE BOX-FOG WHITE EA B  $     12.73 39.0%  $          7.77 N/A N/A
2448-WH SWITCH & RECEPT BOX 2400 WH EA B  $     12.73 39.0%  $          7.77 N/A N/A
2450-FW 5507 ADAPTER PLATE-FOG WHITE EA B  $       7.21 39.0%  $          4.40 N/A N/A
2451H-BK BACK FEED FITTING BK EA B  $     14.50 39.0%  $          8.85 N/A N/A
2451H-FW BACK FEED FITTING-FOG WHITE EA B  $     14.50 39.0%  $          8.85 N/A N/A
2451H-WH BACK FEED FITTING WH EA B  $     14.50 39.0%  $          8.85 N/A N/A
2475D-FW BRIDGE FITTING-FOG WHITE EA B  $     73.25 39.0%  $        44.68 N/A N/A
24DWND-FW DWND DEV BKT DEC-FOG WHITE EA B  $     17.42 39.0%  $        10.63 N/A N/A
24DWNR-FW DWND DEV BKT DUP-FOG WHITE EA B  $     17.42 39.0%  $        10.63 N/A N/A
24S3612GBA99IV PLGMD 20A 36IN. 12IN. OC DUAL CIR EA B  $     92.71 39.0%  $        56.55 N/A N/A
24S3612GBX99IV PLGMD 20A 36IN. 12IN. OC SNGL CIR EA B  $     62.01 39.0%  $        37.83 N/A N/A
24S6012GBA99IV PLGMD 20A 60IN. 12IN. OC DUAL CIR EA B  $   154.52 39.0%  $        94.26 N/A N/A
24S6012GBX99IV PLGMD 20A 60IN. 12IN. OC SNGL CIR EA B  $   103.35 39.0%  $        63.04 N/A N/A
24S6012IGX99IV PLGMD 20A 60IN.12IN.OC WIRED IG CIR EA B  $   122.37 39.0%  $        74.65 N/A N/A
24S7212GBA99IV PLGMD 20A 72IN. 12IN. OC DUAL CIR EA B  $   185.39 39.0%  $      113.09 N/A N/A
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24S7212GBX99IV PLGMD 20A 72IN. 12IN. OC SNGL CIR EA B  $   124.01 39.0%  $        75.65 N/A N/A
24S7212IGX99IV PLGMD 20A 72IN.12IN.OC WIRED IG CIR EA B  $   146.87 39.0%  $        89.59 N/A N/A
24S7218GBA99IV PLGMD 20A 72IN. 18IN. OC DUAL CIR EA B  $   137.39 39.0%  $        83.81 N/A N/A
24S7218GBX99IV PLGMD 20A 72IN.18IN.OC SNGL CIR EA B  $     95.98 39.0%  $        58.55 N/A N/A
24S7218IGX99IV PLGMD 20A 72IN.18IN.OC WIRED IG CIR EA B  $   111.70 39.0%  $        68.14 N/A N/A
24S7224GBA99IV PLGMD 20A 72IN. 24IN. OC DUAL CIR EA B  $   113.40 39.0%  $        69.17 N/A N/A
24S7224GBX99IV PLGMD 20A 72IN. 24IN. OC SNGL CIR EA B  $     85.07 39.0%  $        51.89 N/A N/A
24S7224IGX99IV PLGMD 20A 72IN.24IN.OC WIRED IG CIR EA B  $     94.16 39.0%  $        57.44 N/A N/A
25AM10FO FIBERREADY ENT FTG FOR 25D & AM EA B  $     15.38 39.0%  $          9.38 N/A N/A
25AM-AP ACCESSORY PACK 25DTP/AMDTP EA B  $     20.38 39.0%  $        12.43 N/A N/A
25DTC-3S2 COMM PLATE W/SERIES 2 BEZEL EA B  $     23.08 39.0%  $        14.08 N/A N/A
25DTC-4 TPP BLANK STEEL IVRY 10FT. EA B  $   173.98 39.0%  $      106.13 N/A N/A
25DTC-412 TPP BLANK STEEL IVRY 12FT. EA B  $   200.30 39.0%  $      122.18 N/A N/A
25DTC-412-DG TPP BLANK STEEL GRAY 12FT. EA B  $   200.30 39.0%  $      122.18 N/A N/A
25DTC-415 TPP BLANK STEEL IVRY 15FT. EA B  $   226.36 39.0%  $      138.08 N/A N/A
25DTC-415-DG TPP BLANK STEEL GRAY 15FT. EA B  $   226.36 39.0%  $      138.08 N/A N/A
25DTC-4-DG TPP BLANK STEEL GRAY 10FT. EA B  $   173.98 39.0%  $      106.13 N/A N/A
25DTC-ACT 25DTC ACTIVATE CVR BEZEL EA B  $     22.29 39.0%  $        13.60 N/A N/A
25DTC-CVR TPP COMM CVR-25DTP/25DTC 8IN. EA B  $     18.06 39.0%  $        11.02 N/A N/A
25DTC-E10 BLANK STEEL POLE EXTENDER (2)5FT EA B  $   194.73 39.0%  $      118.79 N/A N/A
25DTC-E5 BLANK STEEL POLE EXTENDER 5FT LNGTH EA B  $   135.20 39.0%  $        82.47 N/A N/A
25DTP-4 TPP IVRY 2-20A DPLX 10FT. EA B  $   189.47 39.0%  $      115.58 N/A N/A
25DTP-412 TPP IVRY 2-20A DPLX 12FT. EA B  $   238.22 39.0%  $      145.31 N/A N/A
25DTP-412-DG TPP GRAY 2-20A DPLX 12FT. EA B  $   238.22 39.0%  $      145.31 N/A N/A
25DTP-415 TPP IVRY 2-20A DPLX 15FT. EA B  $   306.48 39.0%  $      186.95 N/A N/A
25DTP-415-DG TPP GRAY 2-20A DPLX 15FT. EA B  $   306.48 39.0%  $      186.95 N/A N/A
25DTP-415-DG-C TPP GRAY 2-15A DPLX 15FT. EA B  $   269.15 39.0%  $      164.18 N/A N/A
25DTP-4ACT TPP IVRY 2-20A DPLX 10FT. EA B  $   209.38 39.0%  $      127.72 N/A N/A
25DTP-4D TPP IVRY DED/ISOL GRD 10FT. EA B  $   226.10 39.0%  $      137.92 N/A N/A
25DTP-4-DG TPP GRAY 2-20A DPLX 10FT. EA B  $   189.47 39.0%  $      115.58 N/A N/A
25DTP-A SGL RECPT CVR 1.40IN. EA B  $     37.38 39.0%  $        22.80 N/A N/A
25DTP-B DPLX RECPT CVR EA B  $     35.66 39.0%  $        21.75 N/A N/A
25DTP-E10 TELE-POWER POLE EXTENDER (2)5FT EA B  $   204.37 39.0%  $      124.67 N/A N/A
25DTP-L GFCI/SURGE DEVICE CVR EA B  $     37.38 39.0%  $        22.80 N/A N/A
2600-10 STL RACEWAY 10 FT. 2600 FT B  $       4.79 39.0%  $          2.92 N/A N/A
2600WC STL WIRE CLIP 2600 EA B  $       1.05 39.0%  $          0.64 N/A N/A
2642D STL JUNCTION BOX 2600 EA B  $     19.53 39.0%  $        11.91 N/A N/A
2686FO STL FIBERREADY TRANS. FEED FIT EA B  $     18.11 39.0%  $        11.05 N/A N/A
2700-FW NM UNIDUCT RCWY 2700 FOG WHITE FT B  $       1.79 39.0%  $          1.09 N/A N/A
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2700L8 NM UNIDUCT RACEWAY 2700 8FT. IVORY FT B  $       1.79 39.0%  $          1.09 N/A N/A
2700L8-FW NM UNIDUCT RACEWAY 2700 8FT. FOG WH FT B  $       1.79 39.0%  $          1.09 N/A N/A
2700L8-WH NM UNIDUCT RACEWAY 2700 8FT. WHITE FT B  $       1.79 39.0%  $          1.09 N/A N/A
2700WC NM WIRE CLIP 2700 IVORY EA B  $       0.38 39.0%  $          0.23 N/A N/A
2700-WH NM UNIDUCT RCWY 2700 WHITE FT B  $       1.79 39.0%  $          1.09 N/A N/A
2706-FW NM COVER CLIP 2700 FOG WHITE EA B  $       1.81 39.0%  $          1.10 N/A N/A
2706-WH NM COVER CLIP 2700 WHITE EA B  $       1.79 39.0%  $          1.09 N/A N/A
2710B NM BLANK END FTG 2700 IVORY EA B  $       1.81 39.0%  $          1.10 N/A N/A
2710B-FW NM BLANK END FTG 2700 FOG WHITE EA B  $       1.81 39.0%  $          1.10 N/A N/A
2710B-WH NM BLANK END FTG 2700 WHITE EA B  $       1.81 39.0%  $          1.10 N/A N/A
2711-FW NM FLAT 90 D. ELBOW 2700 FOG WHITE EA B  $       1.81 39.0%  $          1.10 N/A N/A
2711-WH NM FLAT 90 D. ELBOW 2700 WHITE EA B  $       1.79 39.0%  $          1.09 N/A N/A
2715-FW NM TEE 2700 FOG WHITE EA B  $       1.81 39.0%  $          1.10 N/A N/A
2715-WH NM TEE 2700 WHITE EA B  $       1.81 39.0%  $          1.10 N/A N/A
2717-FW NM INT. ELBOW 2700 FOG WHITE EA B  $       1.81 39.0%  $          1.10 N/A N/A
2717-WH NM INT. ELBOW 2700 WHITE EA B  $       1.81 39.0%  $          1.10 N/A N/A
2718-FW NM EXT. ELBOW 2700 FOG WHITE EA B  $       1.81 39.0%  $          1.10 N/A N/A
2718-WH NM EXT. ELBOW 2700 WHITE EA B  $       1.81 39.0%  $          1.10 N/A N/A
2786-FW NM DROP CEILING CONNECTOR 2700FOG W EA B  $       2.27 39.0%  $          1.38 N/A N/A
2786-WH NM DROP CEILING CONNECTOR 2700 WH EA B  $       2.27 39.0%  $          1.38 N/A N/A
2800-FW NM UNIDUCT RCWY 2800 FOG WHITE FT B  $       2.29 39.0%  $          1.40 N/A N/A
2800L8 NM UNIDUCT RACEWAY 2800 8FT. IVORY FT B  $       2.29 39.0%  $          1.40 N/A N/A
2800L8-FW NM UNIDUCT RACEWAY 2800 8FT. FOG WH FT B  $       2.29 39.0%  $          1.40 N/A N/A
2800L8-WH NM UNIDUCT RACEWAY 2800 8FT. WHITE FT B  $       2.29 39.0%  $          1.40 N/A N/A
2800WC NM WIRE CLIP 2800 IVORY EA B  $       0.53 39.0%  $          0.32 N/A N/A
2800-WH NM UNIDUCT RCWY 2800 WHITE FT B  $       2.29 39.0%  $          1.40 N/A N/A
2806-FW NM COVER CLIP 2800 FOG WHITE EA B  $       1.93 39.0%  $          1.18 N/A N/A
2806-WH NM COVER CLIP 2800 WHITE EA B  $       1.93 39.0%  $          1.18 N/A N/A
2810B NM BLANK END FTG 2800 IVORY EA B  $       1.94 39.0%  $          1.18 N/A N/A
2810B-FW NM BLANK END FTG 2800 FOG WHITE EA B  $       1.94 39.0%  $          1.18 N/A N/A
2810B-WH NM BLANK END FTG 2800 WHITE EA B  $       1.94 39.0%  $          1.18 N/A N/A
2811FO NM FLAT ELBOW FO/CAT5 2800 IVORY EA B  $       2.74 39.0%  $          1.67 N/A N/A
2811FO-FW NM FLAT ELBOW FO/CAT5 2800 FOG WHIT EA B  $       2.74 39.0%  $          1.67 N/A N/A
2811FO-WH NM FLAT ELBOW FO/CAT5 2800 WHITE EA B  $       2.74 39.0%  $          1.67 N/A N/A
2811-FW NM FLAT 90 D.ELBOW 2800 FOG WHITE EA B  $       1.94 39.0%  $          1.18 N/A N/A
2811-WH NM FLAT 90 D.ELBOW 2800 WH EA B  $       1.94 39.0%  $          1.18 N/A N/A
2815FO NM TEE FO/CAT5 2800 IVORY EA B  $       3.09 39.0%  $          1.88 N/A N/A
2815FO-FW NM TEE FO/CAT5 2800 FOG WHITE EA B  $       3.04 39.0%  $          1.85 N/A N/A
2815FO-WH NM TEE FO/CAT5 2800 WHITE EA B  $       3.09 39.0%  $          1.88 N/A N/A
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2815-FW NM TEE 2800 FOG WHITE EA B  $       1.94 39.0%  $          1.18 N/A N/A
2815-WH NM TEE 2800 WHITE EA B  $       1.94 39.0%  $          1.18 N/A N/A
2817FO NM INT. ELBOW FO/CAT5 2800 IVORY EA B  $       2.89 39.0%  $          1.76 N/A N/A
2817FO-FW NM INT. ELBOW FO/CAT5 2800 FOG WHIT EA B  $       2.89 39.0%  $          1.76 N/A N/A
2817FO-WH NM INT. ELBOW FO/CAT5 2800 WHITE EA B  $       2.89 39.0%  $          1.76 N/A N/A
2817-FW NM INT. ELBOW 2800 FOG WHITE EA B  $       1.94 39.0%  $          1.18 N/A N/A
2817-WH NM INT. ELBOW 2800 WHITE EA B  $       1.94 39.0%  $          1.18 N/A N/A
2818FO NM EXT. ELBOW FO/CAT5 2800 IVORY EA B  $       2.83 39.0%  $          1.73 N/A N/A
2818FO-FW NM EXT. ELBOW FO/CAT5 2800 FOG WHIT EA B  $       2.83 39.0%  $          1.73 N/A N/A
2818FO-WH NM EXT. ELBOW FO/CAT5 2800 WHITE EA B  $       2.83 39.0%  $          1.73 N/A N/A
2818-FW NM EXT. ELBOW 2800 FOG WHITE EA B  $       1.94 39.0%  $          1.18 N/A N/A
2818-WH NM EXT. ELBOW 2800 WHITE EA B  $       1.94 39.0%  $          1.18 N/A N/A
2886-FW NM DROP CEILING CONNECTOR 2800 FOGW EA B  $       2.27 39.0%  $          1.38 N/A N/A
2886-WH NM DROP CEILING CONNECTOR 2800 WH EA B  $       2.27 39.0%  $          1.38 N/A N/A
2889-FW NM REDUCING CONNECTOR 2800 FOG WHIT EA B  $       2.31 39.0%  $          1.41 N/A N/A
2889-WH NM REDUCING CONNECTOR 2800 WHITE EA B  $       2.31 39.0%  $          1.41 N/A N/A
2900-FW NM UNIDUCT RACEWAY 2900 FOG WHITE FT B  $       2.89 39.0%  $          1.76 N/A N/A
2900L8 NM UNIDUCT RACEWAY 2900 8FT. IVORY FT B  $       2.89 39.0%  $          1.76 N/A N/A
2900L8-FW NM UNIDUCT RACEWAY 2900 8FT. FOG WH FT B  $       2.89 39.0%  $          1.76 N/A N/A
2900L8-WH NM UNIDUCT RACEWAY 2900 8FT. WHITE FT B  $       2.89 39.0%  $          1.76 N/A N/A
2900WC NM WIRE CLIP 2900 IVORY EA B  $       0.67 39.0%  $          0.41 N/A N/A
2900-WH NM UNIDUCT RACEWAY 2900 WHITE FT B  $       2.89 39.0%  $          1.76 N/A N/A
2906-FW NM COVER CLIP 2900 FOG WHITE EA B  $       2.07 39.0%  $          1.26 N/A N/A
2906-WH NM COVER CLIP 2900 WHITE EA B  $       2.05 39.0%  $          1.25 N/A N/A
2910B NM BLANK END FTG 2900 IVORY EA B  $       2.07 39.0%  $          1.26 N/A N/A
2910B-FW NM BLANK END FTG 2900 FOG WHITE EA B  $       2.07 39.0%  $          1.26 N/A N/A
2910B-WH NM BLANK END FTG 2900 WHITE EA B  $       2.07 39.0%  $          1.26 N/A N/A
2911FO NM FLAT ELBOW FO/CAT5 2900 IVORY EA B  $       3.22 39.0%  $          1.96 N/A N/A
2911FO-FW NM FLAT ELBOW FO/CAT5 2900 FOG WHIT EA B  $       3.20 39.0%  $          1.95 N/A N/A
2911FO-WH NM FLAT ELBOW FO/CAT5 2900 WHITE EA B  $       3.22 39.0%  $          1.96 N/A N/A
2911-FW NM FLAT 90 D. ELBOW 2900 FOG WHITE EA B  $       2.07 39.0%  $          1.26 N/A N/A
2911-WH NM FLAT 90 D. ELBOW 2900 WHITE EA B  $       2.07 39.0%  $          1.26 N/A N/A
2915FO NM TEE FO/CAT5 2900 IVORY EA B  $       3.40 39.0%  $          2.07 N/A N/A
2915FO-FW NM TEE FO/CAT5 2900 FOG WHITE EA B  $       3.40 39.0%  $          2.07 N/A N/A
2915FO-WH NM TEE FO/CAT5 2900 WHITE EA B  $       3.40 39.0%  $          2.07 N/A N/A
2915-FW NM TEE 2900 FOG WHITE EA B  $       2.07 39.0%  $          1.26 N/A N/A
2915-WH NM TEE 2900 WHITE EA B  $       2.07 39.0%  $          1.26 N/A N/A
2917FO NM INT. ELBOW FO/CAT5 2900 IVORY EA B  $       3.40 39.0%  $          2.07 N/A N/A
2917FO-FW NM INT. ELBOW FO/CAT5 2900 FOG WHIT EA B  $       3.40 39.0%  $          2.07 N/A N/A
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2917FO-WH NM INT. ELBOW FO/CAT5 2900 WHITE EA B  $       3.40 39.0%  $          2.07 N/A N/A
2917-FW NM INT. ELBOW 2900 FOG WHITE EA B  $       2.07 39.0%  $          1.26 N/A N/A
2917-WH NM INT. ELBOW 2900 WHITE EA B  $       2.07 39.0%  $          1.26 N/A N/A
2918FO NM EXT. ELBOW FO/CAT5 2900 IVORY EA B  $       3.60 39.0%  $          2.20 N/A N/A
2918FO-FW NM EXT. ELBOW FO/CAT5 2900 FOG WHIT EA B  $       3.40 39.0%  $          2.07 N/A N/A
2918FO-WH NM EXT. ELBOW FO/CAT5 2900 WHITE EA B  $       3.60 39.0%  $          2.20 N/A N/A
2918-FW NM EXT. ELBOW 2900 FOG WHITE EA B  $       2.07 39.0%  $          1.26 N/A N/A
2918-WH NM EXT. ELBOW 2900 WHITE EA B  $       2.07 39.0%  $          1.26 N/A N/A
2986-FW NM DROP CEILING CONNECTOR 2900 FOG EA B  $       2.27 39.0%  $          1.38 N/A N/A
2986-WH NM DROP CEILING CONNECTOR 2900 WH EA B  $       2.27 39.0%  $          1.38 N/A N/A
2989A NM REDUCING CONNECTOR 2900 IVORY EA B  $       2.30 39.0%  $          1.40 N/A N/A
2989A-FW NM REDUCING CONNECTOR 2900 FOG WHIT EA B  $       2.30 39.0%  $          1.40 N/A N/A
2989A-WH NM REDUCING CONNECTOR 2900 WHITE EA B  $       2.30 39.0%  $          1.40 N/A N/A
2989-FW NM REDUCING CONNECTOR 2900 FOG WHIT EA B  $       2.59 39.0%  $          1.58 N/A N/A
2989-WH NM REDUCING CONNECTOR 2900 WHITE EA B  $       2.59 39.0%  $          1.58 N/A N/A
2CRR 2IN CONDUIT CLOSURE REDUCING RING EA B  $     16.80 39.0%  $        10.25 N/A N/A
2HUB 2 INCH SERVICE HUB EA B  $     45.92 39.0%  $        28.01 N/A N/A
2PFKIT FLOORPORT BRKT FOR DUAL PART FEED EA B  $       6.44 39.0%  $          3.93 N/A N/A
30A-MK1 HARDWARE KIT, 30A Z BRACKET EA B  $     36.11 39.0%  $        22.03 N/A N/A
30A-MK2 HARDWARE KIT, 30A L BRACKET EA B  $     32.00 39.0%  $        19.52 N/A N/A
30A-MK3 HARDWARE KIT, 30A SWIVEL MOUNT EA B  $     47.10 39.0%  $        28.73 N/A N/A
30A-MK4 HARDWARE KIT, 30A DROP-IN CLIP EA B  $     21.04 39.0%  $        12.83 N/A N/A
30TC-212V TPP IVRY COMM 12FT. EA B  $   298.27 39.0%  $      181.94 N/A N/A
30TC-215V TPP IVRY COMM 15FT EA B  $   354.63 39.0%  $      216.32 N/A N/A
30TC-2V TPP IVRY COMM 10FT. EA B  $   255.94 39.0%  $      156.12 N/A N/A
30TC-3S2 TPP ADD-ON PLATE W/ORT BEZEL EA B  $     21.52 39.0%  $        13.13 N/A N/A
30TC-412V TPP IVRY COMM 12FT. EA B  $   438.89 39.0%  $      267.72 N/A N/A
30TC-415V TPP IVRY COMM 15FT. EA B  $   485.40 39.0%  $      296.09 N/A N/A
30TC-4V TPP IVRY COMM 10FT. EA B  $   359.64 39.0%  $      219.38 N/A N/A
30TC-CVR TPP 12IN. COMM CVR-30TP/30TC EA B  $     17.68 39.0%  $        10.78 N/A N/A
30TP-212V TPP IVRY 2-20A DPLX 12FT. EA B  $   317.11 39.0%  $      193.44 N/A N/A
30TP-2V TPP IVRY 2-20A DPLX 10FT. EA B  $   285.93 39.0%  $      174.42 N/A N/A
30TP-412V TPP IVRY 2-20A DPLX 12FT. EA B  $   495.93 39.0%  $      302.52 N/A N/A
30TP-412V3S2 TPP W/LPB & S2 JACKS EA B  $   620.67 39.0%  $      378.61 N/A N/A
30TP-4V TPP IVRY 2-20A DPLX 10FT. EA B  $   402.62 39.0%  $      245.60 N/A N/A
30TP-4V3S2 TPP W/LPB & S2 JACKS EA B  $   485.93 39.0%  $      296.42 N/A N/A
30TP-A SGL RECPT CVR 1.40IN. EA B  $     18.87 39.0%  $        11.51 N/A N/A
30TP-AP ACESRY PACK 30TP-2/30TP-4 EA B  $     21.93 39.0%  $        13.38 N/A N/A
30TP-B DPLX RECPT CVR EA B  $     17.87 39.0%  $        10.90 N/A N/A
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30TP-C SGL GANG CVR EA B  $     17.87 39.0%  $        10.90 N/A N/A
30TP-J LOCK RECPT CVR 1.59IN. EA B  $     17.87 39.0%  $        10.90 N/A N/A
30TP-L GFCI/SURGE DEVICE CVR EA B  $     18.87 39.0%  $        11.51 N/A N/A
3A44B2-1 30A, 48IN GRAY W/24 5-20R RECEPTS EA B  $   304.27 39.0%  $      185.60 N/A N/A
3A86B2-1 30A, 70IN GRAY W/36 5-20R RECEPTS EA B  $   336.09 39.0%  $      205.01 N/A N/A
3B43B2-1-RAM 30A, 48IN BLACK W/18 5-20R RECEPTS EA B  $   983.84 39.0%  $      600.14 N/A N/A
3B44B2-1 30A, 48IN BLACK W/24 5-20R RECEPTS EA B  $   304.27 39.0%  $      185.60 N/A N/A
3B53B2-1-AM 30A, 54IN BLACK W/18 5-20R RECEPTS EA B  $   780.29 39.0%  $      475.98 N/A N/A
3B86B2-1 30A, 70IN BLACK W/36 5-20R RECEPTS EA B  $   336.09 39.0%  $      205.01 N/A N/A
4001A STL COUPLING 4000 EA B  $       6.77 39.0%  $          4.13 N/A N/A
4001DA DIVIDER CLIP EA B  $       1.45 39.0%  $          0.88 N/A N/A
400BAC NM RACEWAY BASE & COVER W/ADHES IV FT B  $       2.68 39.0%  $          1.63 N/A N/A
400BAC-WH NM RACEWAY BASE & COVER W/ADHES WH FT B  $       2.68 39.0%  $          1.63 N/A N/A
400WC NM WIRE CLIP 400 EA B  $       0.44 39.0%  $          0.27 N/A N/A
4011/15RI NM 2IN. CORNER RADIUS INSERT EA B  $     12.27 39.0%  $          7.48 N/A N/A
4011DRI 2IN. DIVIDED CORNER RADIUS INSERT EA B  $     19.05 39.0%  $        11.62 N/A N/A
4015DRI 2IN. DIVIDED TEE RADIUS INSERT EA B  $     30.78 39.0%  $        18.78 N/A N/A
4017/18RI NM 2IN. RADIUS INSERT INT/EXT ELBOW EA B  $     16.00 39.0%  $          9.76 N/A N/A
406-WH NM COVER CLIP 400 WHITE EA B  $       0.70 39.0%  $          0.43 N/A N/A
40N2B08V NM RACEWAY BASE 40N IVORY FT B  $       5.37 39.0%  $          3.28 N/A N/A
40N2B08WH NM RACEWAY BASE 40N WHITE FT B  $       5.37 39.0%  $          3.28 N/A N/A
40N2C08V NM RACEWAY COVER 40N IVORY FT B  $       3.59 39.0%  $          2.19 N/A N/A
40N2C08WH NM RACEWAY COVER 40N WHITE FT B  $       3.59 39.0%  $          2.19 N/A N/A
40N2F05V NM BASE SEAM CLIP 40N IVORY EA B  $       7.19 39.0%  $          4.39 N/A N/A
40N2F05WH NM BASE SEAM CLIP 40N WHITE EA B  $       7.19 39.0%  $          4.39 N/A N/A
40N2F06V NM COVER SEAM CLIP 40N IVORY EA B  $       7.19 39.0%  $          4.39 N/A N/A
40N2F06WH NM COVER SEAM CLIP 40N WHITE EA B  $       7.19 39.0%  $          4.39 N/A N/A
40N2F11V NM 2IN.FIBERREADY FLAT ELBOW 40N IV EA B  $     24.96 39.0%  $        15.23 N/A N/A
40N2F11WH NM 2IN.FIBERREADY FLAT ELBOW 40N WH EA B  $     24.96 39.0%  $        15.23 N/A N/A
40N2F15V NM 2IN.FIBERREADY TEE FITTNG 40N IV EA B  $     29.12 39.0%  $        17.76 N/A N/A
40N2F15WH NM 2IN.FIBERREADY TEE FITTNG 40N WH EA B  $     29.12 39.0%  $        17.76 N/A N/A
40N2F17V NM 2IN.FIBERREADY INT. ELBOW 40N IV EA B  $     13.86 39.0%  $          8.45 N/A N/A
40N2F17WH 2IN. FIBERREADY INT. ELBOW 40N WH EA B  $     13.86 39.0%  $          8.45 N/A N/A
40N2F19V NM 2IN.FIBERREADY EXT. ELBOW 40N IV EA B  $     17.07 39.0%  $        10.41 N/A N/A
40N2F19WH NM 2IN.FIBERREADY EXT. ELBOW 40N WH EA B  $     17.07 39.0%  $        10.41 N/A N/A
40N2F20V NM END FITTING 40N IVORY EA B  $       7.50 39.0%  $          4.58 N/A N/A
40N2F20WH NM END FITTING 40N WHITE EA B  $       7.50 39.0%  $          4.58 N/A N/A
40N2F21V NM ENTRANCE END FITTING 40N IVORY EA B  $     24.52 39.0%  $        14.96 N/A N/A
40N2F21WH NM ENTRANCE END FITTING 40N WHITE EA B  $     24.52 39.0%  $        14.96 N/A N/A
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40N2F31V NM DEVICE BRACKET & TRIM RING 40N I EA B  $       7.16 39.0%  $          4.37 N/A N/A
40N2F31WH NM DEVICE BRACKET & TRIM RING 40N W EA B  $       7.16 39.0%  $          4.37 N/A N/A
40N2F55 NM DEVICE BOX 40N NATL EA B  $       4.66 39.0%  $          2.84 N/A N/A
40N2F74V TRANSITION FITTING TO PN03,05,10,20 EA B  $     15.00 39.0%  $          9.15 N/A N/A
40N2F74WH TRANSITION FITTING TO PN03,05,10,20 EA B  $     15.00 39.0%  $          9.15 N/A N/A
40N2FWC NM WIRE CLIP 40N EA B  $       0.80 39.0%  $          0.49 N/A N/A
410B NM BLANK END FTG 400 IVORY EA B  $       1.01 39.0%  $          0.62 N/A N/A
410B-WH NM BLANK END FTG 400 WHITE EA B  $       1.01 39.0%  $          0.62 N/A N/A
411-WH NM FLAT 90 D. ELBOW 400 WHITE EA B  $       2.68 39.0%  $          1.63 N/A N/A
415-WH NM TEE 400 WHITE EA B  $       3.52 39.0%  $          2.15 N/A N/A
417-WH NM INT. ELBOW 400 WHITE EA B  $       2.49 39.0%  $          1.52 N/A N/A
418-WH NM EXTRA ELBOW 400 WHITE EA B  $       2.49 39.0%  $          1.52 N/A N/A
424-1 AFTERSET INSERT EXT 1IN HIGH EA B  $     11.02 39.0%  $          6.72 N/A N/A
424-3/4 AFTERSET INSERT EXT 3/4IN HIGH EA B  $     11.02 39.0%  $          6.72 N/A N/A
428B075 FLUSH CARPET PLATE-3/4IN CON EA B  $     10.91 39.0%  $          6.66 N/A N/A
428B525 FLUSH CARPET PLATE-525 SERIES EA B  $     10.60 39.0%  $          6.47 N/A N/A
428BL FLUSH CARPET PLATE-BLANK EA B  $     10.43 39.0%  $          6.36 N/A N/A
428DR FLUSH CARPET PLATE-SINGLE DPLX EA B  $     11.44 39.0%  $          6.98 N/A N/A
428DR2 FLUSH CARPET PLATE-DOUBLE DPLX EA B  $     11.44 39.0%  $          6.98 N/A N/A
430AL SINGLE BLANKING PLATE-ALUM EA B  $     27.24 39.0%  $        16.62 N/A N/A
430AL075 SINGLE BLANKING PLATE-3/4IN CON AL EA B  $     28.54 39.0%  $        17.41 N/A N/A
430BR SINGLE BLANKING PLATE-BRASS EA B  $     49.78 39.0%  $        30.37 N/A N/A
430BR075 SINGLE BLANKING PLATE-3/4IN CON BS EA B  $     49.54 39.0%  $        30.22 N/A N/A
430S505 SINGLE TRIM PLATE-505 SERIES EA B  $     28.03 39.0%  $        17.10 N/A N/A
431AL DOUBLE BLANKING PLATE-ALUM EA B  $     32.78 39.0%  $        20.00 N/A N/A
431AL075 DOUBLE BLANKING PLATE-3/4IN CON AL EA B  $     32.75 39.0%  $        19.98 N/A N/A
431BR DOUBLE BLANKING PLATE-BRASS EA B  $     57.94 39.0%  $        35.34 N/A N/A
431BR075 DOUBLE BLANKING PLATE-3/4IN CON BS EA B  $     57.94 39.0%  $        35.34 N/A N/A
431D505 DOUBLE TRIM PLATE-525 SERIES EA B  $     30.40 39.0%  $        18.54 N/A N/A
432AL TRIPLE BLANKING PLATE-ALUM EA B  $     36.97 39.0%  $        22.55 N/A N/A
432BR TRIPLE BLANKING PLATE-BRASS EA B  $     71.27 39.0%  $        43.47 N/A N/A
433DR FLUSH CARPET KIT-SINGLE DUPLEX EA B  $     13.99 39.0%  $          8.53 N/A N/A
433DR2 FLUSH CARPET KIT-DOUBLE DUPLEX EA B  $     13.99 39.0%  $          8.53 N/A N/A
436-2-11/2 AFTERSET INSERT 1 1/2IN HIGH EA B  $     20.83 39.0%  $        12.71 N/A N/A
436-2-2 AFTERSET INSERT 2IN HIGH EA B  $     21.76 39.0%  $        13.27 N/A N/A
436-2-23/8 AFTERSET INSERT 2 3/8IN HIGH EA B  $     23.04 39.0%  $        14.05 N/A N/A
436-2-3 AFTERSET INSERT 3IN HIGH EA B  $     33.29 39.0%  $        20.31 N/A N/A
436-2-7/8 AFTERSET INSERT 7/8IN HIGH EA B  $     18.72 39.0%  $        11.42 N/A N/A
437-11/2 SI ATTACHING RING 1 1/2IN HIGH EA B  $     32.76 39.0%  $        19.98 N/A N/A
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437-11/8 SI ATTACHING RING 1 1/8IN HIGH EA B  $     32.43 39.0%  $        19.78 N/A N/A
437-2 SI ATTACHING RING 2IN HIGH EA B  $     34.34 39.0%  $        20.95 N/A N/A
437-23/8 SI ATTACHING RING 2 3/8IN HIGH EA B  $     34.43 39.0%  $        21.00 N/A N/A
437-31/8 SI ATTACHING RING 3 1/8IN HIGH EA B  $     32.95 39.0%  $        20.10 N/A N/A
437-7/8 SI ATTACHING RING 7/8IN HIGH EA B  $     32.19 39.0%  $        19.64 N/A N/A
4810BCS NARROW, 48IN GRAY W/10 5-15R RECEPT EA B  $   152.44 39.0%  $        92.99 N/A N/A
4810BCS20R NARROW, 48IN GRAY W/10 5-20R RECEPT EA B  $   181.93 39.0%  $      110.98 N/A N/A
4810BDS NARROW, 48IN GRAY W/10 5-15R RECEPT EA B  $   168.39 39.0%  $      102.72 N/A N/A
4810BDS20R NARROW, 48IN GRAY W/10 5-20R RECEPT EA B  $   200.93 39.0%  $      122.57 N/A N/A
4810ULBC NARROW, 48IN GRAY W/10 5-15R RECEPT EA B  $   106.74 39.0%  $        65.11 N/A N/A
4810ULBC20R NARROW, 48IN GRAY W/10 5-20R RECEPT EA B  $   134.43 39.0%  $        82.00 N/A N/A
4810ULBC20R-TL NARROW, 48IN GRAY W/10 5-20R RECEPT EA B  $   159.05 39.0%  $        97.02 N/A N/A
4810ULBD NARROW, 48IN GRAY W/10 5-15R RECEPT EA B  $   117.81 39.0%  $        71.86 N/A N/A
4810ULBD20R NARROW, 48IN GRAY W/10 5-20R RECEPT EA B  $   153.01 39.0%  $        93.34 N/A N/A
4810ULBD20R-TL NARROW, 48IN GRAY W/10 5-20R RECEPT EA B  $   179.84 39.0%  $      109.70 N/A N/A
4B43B2-2-RAM 40A, 48IN BLACK W/18 5-20R RECEPTS EA B  $1,034.74 39.0%  $      631.19 N/A N/A
4B44B2-2 40A, 48IN BLACK W/24 5-20R RECEPTS EA B  $   347.14 39.0%  $      211.76 N/A N/A
4B53B2-2-AM 30A, 54IN BLACK W/18 5-20R RECEPTS EA B  $   809.98 39.0%  $      494.09 N/A N/A
4B86B2-2 30A, 70IN BLACK W/36 5-20R RECEPTS EA B  $   380.21 39.0%  $      231.93 N/A N/A
4FFATCAL P-THRU ASSY FLUSH 4IN FURN FEED-ALU EA B  $   284.42 39.0%  $      173.50 N/A N/A
4FFATCBK P-THRU ASSY FLUSH 4IN FURN FEED-BLK EA B  $   284.42 39.0%  $      173.50 N/A N/A
4FFATCBS P-THRU ASSY FLUSH 4IN FURN FEED-BRS EA B  $   318.47 39.0%  $      194.27 N/A N/A
4FFATCGY P-THRU ASY FLUSH 4IN FURN FEED-GRAY EA B  $   284.42 39.0%  $      173.50 N/A N/A
4FFCTCAL P-THRU CVR 4IN FURN FEED-ALUM EA B  $   141.18 39.0%  $        86.12 N/A N/A
4FFCTCBK P-THRU CVR 4IN FURN FEED-BLK EA B  $   140.90 39.0%  $        85.95 N/A N/A
4FFCTCBS P-THRU CVR 4IN FURN FEED-BRASS EA B  $   189.18 39.0%  $      115.40 N/A N/A
4FFCTCGY P-THRU CVR 4IN FURN FEED-GRAY EA B  $   140.90 39.0%  $        85.95 N/A N/A
5000B NM RACEWAY BASE 5000 FT B  $       5.09 39.0%  $          3.10 N/A N/A
5000CBK 5000 COVER EXT. BLACK FT B  $       4.24 39.0%  $          2.59 N/A N/A
5000CGY 5000 COVER EXT. LT GY FT B  $       4.24 39.0%  $          2.59 N/A N/A
5000COA 5000 COVER WITH OAK WOOD FT B  $     17.52 39.0%  $        10.69 N/A N/A
5000CW 5000 COVER WITH MAPLE WOOD FT B  $     12.30 39.0%  $          7.50 N/A N/A
5000CWH 5000 COVER WHITE FT B  $       4.26 39.0%  $          2.60 N/A N/A
5000TBK 5000 TRIM COVER BLACK FT B  $       0.98 39.0%  $          0.60 N/A N/A
5000TGY 5000 TRIM COVER LT GY FT B  $       0.98 39.0%  $          0.60 N/A N/A
5000TOA 5000 TRIM COVER OAK WOOD FT B  $       7.56 39.0%  $          4.61 N/A N/A
5000TW 5000 TRIM COVER MAPLE WOOD FT B  $       4.24 39.0%  $          2.59 N/A N/A
5000TWH 5000 TRIM COVER WHITE FT B  $       0.98 39.0%  $          0.60 N/A N/A
5004BK NM BLANK/COAX ADAPTER 5000 BLACK EA B  $       2.58 39.0%  $          1.57 N/A N/A
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5004GY NM BLANK/COAX ADAPTER 5000 LT GY EA B  $       2.58 39.0%  $          1.57 N/A N/A
5004WH NM BLANK/COAX ADAPTER 5000 WHITE EA B  $       2.58 39.0%  $          1.57 N/A N/A
5005BK NM LOW VOLT BLNK PLATE 5000 BLACK EA B  $       4.24 39.0%  $          2.59 N/A N/A
5005GY NM LOW VOLT BLNK PLATE 5000 LT GY EA B  $       4.24 39.0%  $          2.59 N/A N/A
5005WH NM LOW VOLT BLNK PLATE 5000 WHITE EA B  $       4.24 39.0%  $          2.59 N/A N/A
5006A NM INT. WIRE GUARD 5000 IVORY EA B  $       2.77 39.0%  $          1.69 N/A N/A
5006BK NM COVER CLIP 5000 BLACK EA B  $       4.13 39.0%  $          2.52 N/A N/A
5006GY NM COVER CLIP 5000 LT GY EA B  $       4.13 39.0%  $          2.52 N/A N/A
5006WH NM COVER CLIP 5000 WHITE EA B  $       4.13 39.0%  $          2.52 N/A N/A
5007C NM DEVICE BRACKET 5000 IVORY EA B  $       4.97 39.0%  $          3.03 N/A N/A
5007C-1ABK NM DEVICE PLATE 5000 BLACK EA B  $       7.24 39.0%  $          4.42 N/A N/A
5007C-1AGY NM DEVICE PLATE 5000 LT GY EA B  $       7.24 39.0%  $          4.42 N/A N/A
5007C-1AWH NM DEVICE PLATE 5000 WHITE EA B  $       7.24 39.0%  $          4.42 N/A N/A
5007C-2ABBK NM DEEP DEVICE PLT FOR P&S ACT BK EA B  $       7.66 39.0%  $          4.67 N/A N/A
5007C-2ABGY NM DEEP DEVICE PLT FOR P&S ACT LTGY EA B  $       7.66 39.0%  $          4.67 N/A N/A
5007C-2ABWH NM DEEP DEVICE PLT FOR P&S ACT WH EA B  $       7.66 39.0%  $          4.67 N/A N/A
5007C-2RTBK NM DEEP DEVICE PLT FOR ORTRONICS BK EA B  $       7.61 39.0%  $          4.64 N/A N/A
5007C-2RTGY NM DEEP DEVICE PLT FOR ORTRONIC LTG EA B  $       7.61 39.0%  $          4.64 N/A N/A
5007C-2RTWH NM DEEP DEVICE PLT FOR ORTRONICS WH EA B  $       7.61 39.0%  $          4.64 N/A N/A
500ACT FACE PLT ACT BEZEL 500 SERIES EA B  $     20.41 39.0%  $        12.45 N/A N/A
500B FACE PLT BLANK 500 SERIES EA B  $     12.29 39.0%  $          7.50 N/A N/A
500DR FACE PLT DPLX OPNG 500 SERIES EA B  $     19.83 39.0%  $        12.10 N/A N/A
500-GFI FACE PLT GFI OPNG 500 SERIES EA B  $     24.70 39.0%  $        15.07 N/A N/A
500RT FACE PLT ORT BEZEL 500 SERIES EA B  $     24.32 39.0%  $        14.84 N/A N/A
500SP-1.0625 FACE PLT 1.0625IN OPNG 500 SERIES EA B  $     23.90 39.0%  $        14.58 N/A N/A
500SP-1.39 FACE PLT 1.39IN OPNG 500 SERIES EA B  $     24.33 39.0%  $        14.84 N/A N/A
500SP-1/2 FACE PLT 1/2IN OPNG 500 SERIES EA B  $     25.96 39.0%  $        15.84 N/A N/A
500SP-11/2 FACE PLT 1 1/2IN OPNG 500 SERIES EA B  $     25.96 39.0%  $        15.84 N/A N/A
500SP-11/8 FACE PLT 1 1/8IN OPNG 500 SERIES EA B  $     25.50 39.0%  $        15.56 N/A N/A
500SP-15/8 FACE PLT 1 5/8IN OPNG 500 SERIES EA B  $     25.96 39.0%  $        15.84 N/A N/A
500SP-17/16 FACE PLT 1 7/16IN OPNG 500 SERIES EA B  $     25.96 39.0%  $        15.84 N/A N/A
500SP-19/16 FACE PLT 1 9/16IN OPNG 500 SERIES EA B  $     25.96 39.0%  $        15.84 N/A N/A
500SP-2 FACE PLT 2IN OPNG 500 SERIES EA B  $     25.50 39.0%  $        15.56 N/A N/A
500SP-7/8 FACE PLT 7/8IN OPNG 500 SERIES EA B  $     25.96 39.0%  $        15.84 N/A N/A
500T SV FT PLATE-TELE-1IN OPENING EA B  $     20.27 39.0%  $        12.36 N/A N/A
5010ABK NM ENTRANCE END 5000 BLACK EA B  $     15.74 39.0%  $          9.60 N/A N/A
5010AGY NM ENTRANCE END 5000 LT GY EA B  $     15.74 39.0%  $          9.60 N/A N/A
5010AWH NM ENTRANCE END 5000 WHITE EA B  $     15.74 39.0%  $          9.60 N/A N/A
5010LBK NM LEFT END CAP 5000 BLACK EA B  $       3.91 39.0%  $          2.39 N/A N/A
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5010LGY NM LEFT END CAP 5000 LT GY EA B  $       3.91 39.0%  $          2.39 N/A N/A
5010LWH NM LEFT END CAP 5000 WHITE EA B  $       3.91 39.0%  $          2.39 N/A N/A
5010RBK NM RIGHT END CAP 5000 BLACK EA B  $       3.91 39.0%  $          2.39 N/A N/A
5010RGY NM RIGHT END CAP 5000 LT GY EA B  $       3.91 39.0%  $          2.39 N/A N/A
5010RWH NM RIGHT END CAP 5000 WHITE EA B  $       3.91 39.0%  $          2.39 N/A N/A
5017B NM INT. ELBOW BASE 5000 EA B  $       6.07 39.0%  $          3.70 N/A N/A
5017CBK NM INT. CVR ELBOW 5000 BLACK EA B  $       8.97 39.0%  $          5.47 N/A N/A
5017CGY NM INT. CVR ELBOW 5000 LT GY EA B  $       8.97 39.0%  $          5.47 N/A N/A
5017CWH NM INT. CVR ELBOW 5000 WHITE EA B  $       8.97 39.0%  $          5.47 N/A N/A
5017WG NM INT. ELBOW WIRE GUARD 5000 EA B  $       4.46 39.0%  $          2.72 N/A N/A
5018B NM EXT. BASE ELBOW 5000 EA B  $       6.19 39.0%  $          3.78 N/A N/A
5018CBK NM EXT. CVR ELBOW 5000 BLACK EA B  $     10.03 39.0%  $          6.12 N/A N/A
5018CGY NM EXT. CVR ELBOW 5000 LT GY EA B  $     10.03 39.0%  $          6.12 N/A N/A
5018CWH NM EXT. CVR ELBOW 5000 WHITE EA B  $     10.03 39.0%  $          6.12 N/A N/A
5018WG NM EXT. ELBOW WIRE GUARD 5000 EA B  $       2.94 39.0%  $          1.79 N/A N/A
525A PDSTL FITTING 1IN OPNG ONE SIDE EA B  $     68.74 39.0%  $        41.93 N/A N/A
525ACT PDSTL FITTING 1 6A OPNG BZL INCL EA B  $     68.09 39.0%  $        41.53 N/A N/A
525B PDSTL FITTING 1IN OPNG BOTH SIDES EA B  $     69.84 39.0%  $        42.60 N/A N/A
525C PDSTL FITTING 11/4IN OPNG ONE SIDE EA B  $     76.43 39.0%  $        46.62 N/A N/A
525D PDSTL FITTING 11/4IN OPNG BOTH SIDE EA B  $     73.27 39.0%  $        44.69 N/A N/A
525F PDSTL FITTING 1 DUP OPNG ONE SIDE EA B  $     71.49 39.0%  $        43.61 N/A N/A
525G PDSTL FITTING 1 DUP OPNG BOTH SIDES EA B  $     73.71 39.0%  $        44.96 N/A N/A
525H PDSTL FITTING 1 20A DUPLEX RECPT EA B  $     91.42 39.0%  $        55.77 N/A N/A
525HB 525 HOUSING AND BASE EA B  $     48.99 39.0%  $        29.88 N/A N/A
525I PDSTL FITTING 2 20A DUPLEX RECPT EA B  $   105.97 39.0%  $        64.64 N/A N/A
525J PDSTL FITTING 1 GFI OPENING EA B  $     68.41 39.0%  $        41.73 N/A N/A
525RT PDSTL FITTING 1 ORT OPNG BZLS INCL EA B  $     70.55 39.0%  $        43.04 N/A N/A
5400C NM RACEWAY COVER 5400 IVORY FT B  $       4.41 39.0%  $          2.69 N/A N/A
5400C-WH NM RACEWAY COVER 5400 WHITE FT B  $       4.41 39.0%  $          2.69 N/A N/A
5400TB NM RACEWAY BASE 2 COMP 5400 IVORY FT B  $       6.17 39.0%  $          3.76 N/A N/A
5400TB-WH NM RACEWAY BASE 2 COMP 5400 WHITE FT B  $       6.17 39.0%  $          3.76 N/A N/A
5400TC NM RACEWAY COVER 5400 IVORY FT B  $       2.44 39.0%  $          1.49 N/A N/A
5400TC-WH NM RACEWAY COVER 5400 WHITE FT B  $       2.44 39.0%  $          1.49 N/A N/A
5400TWC NM WIRE CLIP 5400 EA B  $       0.65 39.0%  $          0.40 N/A N/A
5406A NM COVER CLIP 5400 IVORY EA B  $       3.83 39.0%  $          2.34 N/A N/A
5406A-WH NM COVER CLIP 5400 WHITE EA B  $       3.83 39.0%  $          2.34 N/A N/A
5406T NM COVER CLIP 5400 IVORY EA B  $       2.15 39.0%  $          1.31 N/A N/A
5406TB NM BASE CLIP 5400 IVORY EA B  $       1.21 39.0%  $          0.74 N/A N/A
5406TB-WH NM BASE CLIP 5400 WHITE EA B  $       1.21 39.0%  $          0.74 N/A N/A
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5406T-WH NM COVER CLIP 5400 WHITE EA B  $       2.15 39.0%  $          1.31 N/A N/A
5408L NM TRANSITION FTG LEFT 5400 IVORY EA B  $     25.48 39.0%  $        15.54 N/A N/A
5408L-WH NM TRANSITION FTG LEFT 5400 WHITE EA B  $     25.48 39.0%  $        15.54 N/A N/A
5408R NM TRANSITION FTG RIGHT 5400 IVORY EA B  $     25.48 39.0%  $        15.54 N/A N/A
5408R-WH NM TRANSITION FTG RIGHT 5400 WHITE EA B  $     25.48 39.0%  $        15.54 N/A N/A
5410DFO NM FIBERREADY ENTRANCE END 5400 IV EA B  $     23.22 39.0%  $        14.16 N/A N/A
5410DFO-WH NM FIBERREADY ENTRANCE END 5400 WH EA B  $     23.22 39.0%  $        14.16 N/A N/A
5410-WH NM END CAP 5400 WHITE EA B  $       7.81 39.0%  $          4.76 N/A N/A
5411FO NM FIBERREADY FLAT ELBOW 5400 IVORY EA B  $     24.43 39.0%  $        14.90 N/A N/A
5411FO-WH NM FIBERREADY FLAT ELBOW 5400 WHITE EA B  $     24.43 39.0%  $        14.90 N/A N/A
5415FO NM FIBERREADY DIV TEE FTG 5400 IV EA B  $     28.93 39.0%  $        17.65 N/A N/A
5415FO-WH NM FIBERREADY DIV TEE FTG 5400 WH EA B  $     28.93 39.0%  $        17.65 N/A N/A
5415-WH NM TEE 5400 WHITE EA B  $     26.04 39.0%  $        15.88 N/A N/A
5417FO NM FIBERREADY INT. ELBOW 5400 IVORY EA B  $     15.57 39.0%  $          9.50 N/A N/A
5417FO-WH NM FIBERREADY INT. ELBOW 5400 WHITE EA B  $     15.57 39.0%  $          9.50 N/A N/A
5418FO NM FIBERREADY EXT. ELBOW 5400 IVORY EA B  $     16.32 39.0%  $          9.96 N/A N/A
5418FO-WH NM FIBERREADY EXT. ELBOW 5400 WHITE EA B  $     16.32 39.0%  $          9.96 N/A N/A
5418-WH NM EXT. ELBOW 5400 WHITE EA B  $     16.32 39.0%  $          9.96 N/A N/A
5450A3 NM THREE DEV MOUNT BRACKET 5400 IV EA B  $     21.12 39.0%  $        12.88 N/A N/A
5450A3WH NM THREE DEV MOUNTING BRACKET 5400W EA B  $     21.12 39.0%  $        12.88 N/A N/A
5450-ORAP WIRELESS BRACKET FOR ORTRONICS EA B  $     14.45 39.0%  $          8.81 N/A N/A
5450T NM TWIN SNAP DEVICE MNTG BRKT 5400I EA B  $       7.23 39.0%  $          4.41 N/A N/A
5450TWH NM TWIN SNAP DEV MNTG BRKT 5400 WH EA B  $       7.23 39.0%  $          4.41 N/A N/A
5450WH NM DEVICE MOUNTING BRACKET 5400 WH EA B  $     13.12 39.0%  $          8.00 N/A N/A
5474-WH NM TRANSITION FTG 5400 WHITE EA B  $     18.35 39.0%  $        11.19 N/A N/A
5500BD3 DIVIDED BASE IVORY FT B  $     10.37 39.0%  $          6.33 N/A N/A
5500BD3-WH DIVIDED BASE WHITE FT B  $     10.37 39.0%  $          6.33 N/A N/A
5500C NM RACEWAY COVER 5500 IVORY FT B  $       6.34 39.0%  $          3.87 N/A N/A
5500C-WH NM RACEWAY COVER 5500 WHITE FT B  $       6.34 39.0%  $          3.87 N/A N/A
5500WCA WIRE CLIP EA B  $       1.73 39.0%  $          1.06 N/A N/A
5506B NM BASE SEAM CLIP 5500 EA B  $       1.69 39.0%  $          1.03 N/A N/A
5506B-WH NM BASE SEAM CLIP 5500 WHITE EA B  $       1.69 39.0%  $          1.03 N/A N/A
5506-WH NM COVER CLIP 5500 WHITE EA B  $       5.26 39.0%  $          3.21 N/A N/A
5507-4TJ NM FOUR TRACJACK FACEPLATE 5500 IV EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507-4TJFW NM FOUR TRACJACK FACEPLATE 5500 FW EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507-4TJG NM FOUR TRACJACK FACEPLATE 5500 GY EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507-4TJWH NM FOUR TRACJACK FACEPLATE 5500 WH EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507-6TJ NM SIX TRACJACK FACEPLATE 5500 IV EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507-6TJFW NM SIX TRACJACK FACEPLATE 5500 FW EA B  $       4.38 39.0%  $          2.67 N/A N/A
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5507-6TJG NM SIX TRACJACK FACEPLATE 5500 GRAY EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507-6TJWH NM SIX TRACJACK FACEPLATE 5500 WH EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507AAP 5507 FACE PLATE WITH EXTRON AAP EA B  $     21.86 39.0%  $        13.33 N/A N/A
5507AAP-BK 5507 FACE PLATE WITH EXTRON AAP EA B  $     21.86 39.0%  $        13.33 N/A N/A
5507AAP-FW 5507 FACE PLATE WITH EXTRON AAP EA B  $     21.86 39.0%  $        13.33 N/A N/A
5507AAP-G 5507 FACE PLATE WITH EXTRON AAP EA B  $     21.86 39.0%  $        13.33 N/A N/A
5507AAP-GY 5507 FACE PLATE WITH EXTRON AAP EA B  $     21.86 39.0%  $        13.33 N/A N/A
5507AAP-WH 5507 FACE PLATE WITH EXTRON AAP EA B  $     21.86 39.0%  $        13.33 N/A N/A
5507AD NM MOD FURN ADAPTER PLATE 5500 IV EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507AD-FW NM MOD FURN ADAPTER PLATE 5500 FW EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507AD-G NM MOD FURN ADAPTER PLATE 5500 GY EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507AD-WH NM MOD FURN ADAPTER PLATE 5500 WH EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507B NM BLANK FACEPLATE 5500 IVORY EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507B-BK NM BLANK FACEPLATE 5500 BLACK EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507B-FW NM BLANK FACEPLATE 5500 FOG WHITE EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507B-G NM BLANK FACEPLATE 5500 GRAY EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507B-GY NM BLANK FACEPLATE 5500 LT GY EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507B-WH NM BLANK FACEPLATE 5500 WHITE EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507D NM DUPLEX FACEPLATE 5500 IVORY EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507D-BK NM DUPLEX FACEPLATE 5500 BLACK EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507D-FW NM DUPLEX FACEPLATE 5500 FOG WHITE EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507D-G NM DUPLEX FACEPLATE 5500 GRAY EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507D-GY NM DUPLEX FACEPLTE 5500 LT GY EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507D-WH NM DUPLEX FACEPLATE 5500 WHITE EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507FRJ NM FLUSH FACEPLATE 5500 IVORY EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507FRJ-FW NM FLUSH FACEPLATE 5500 FOG WHITE EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507FRJ-G NM FLUSH FACEPLATE 5500 GY EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507FRJ-GY NM FLUSH FACEPLATE 5500 LT GY EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507FRJ-WH NM FLUSH FACEPLATE 5500 WHITE EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507MAAP 5507 FACE PLATE WITH EXTRON MAAP EA B  $     13.75 39.0%  $          8.39 N/A N/A
5507MAAP-BK 5507 FACE PLATE WITH EXTRON MAAP EA B  $     13.75 39.0%  $          8.39 N/A N/A
5507MAAP-FW 5507 FACE PLATE WITH EXTRON MAAP EA B  $     13.75 39.0%  $          8.39 N/A N/A
5507MAAP-G 5507 FACE PLATE WITH EXTRON MAAP EA B  $     13.75 39.0%  $          8.39 N/A N/A
5507MAAP-GY 5507 FACE PLATE WITH EXTRON MAAP EA B  $     13.75 39.0%  $          8.39 N/A N/A
5507MAAP-WH 5507 FACE PLATE WITH EXTRON MAAP EA B  $     13.75 39.0%  $          8.39 N/A N/A
5507R NM RECT FACEPLATE 5500 IVORY EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507R-FW NM RECT FACEPLATE 5500 FOG WHITE EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507R-G NM RECT FACEPLATE 5500 GRAY EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507RJ NM DUAL RJ DEVICE PLATE 5500 IVORY EA B  $       4.38 39.0%  $          2.67 N/A N/A
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5507RJ-FW NM DUAL RJ DEVICE PLATE 5500 FOG WH EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507RJ-G NM DUAL RJ DEVICE PLATE 5500 GRAY EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507RJ-GY NM DUAL RJ DEVICE PLATE 5500 LT GY EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507RJ-WH NM DUAL RJ DEVICE PLATE 5500 WHITE EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507R-WH NM RECT FACEPLATE 5500 WHITE EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507S NM SPACER 5500 IVORY EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507SW NM SWITCH FACEPLATE 5500 IVORY EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507SW-FW NM SWITCH FACEPLATE 5500 FOG WHITE EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507SW-G NM SWITCH FACEPLATE 5500 GRAY EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507SW-WH NM SWITCH FACEPLATE 5500 WHITE EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507T1 NM SGL RECEPT FACEPLATE 5500 IVORY EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507T1-FW NM SGL RECEPT FACEPLATE 5500 FOG WH EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507T1-G NM SGL RECEPT FACEPLATE 5500 GRAY EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507T1-WH NM SGL RECEPT FACEPLATE 5500 WHITE EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507T2 NM SGL RECEPT FACEPLATE 5500 IVORY EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507T2-G NM SGL RECEPT FACEPLATE 5500 GRAY EA B  $       4.38 39.0%  $          2.67 N/A N/A
5507T2-WH NM SGL RECEPT FACEPLATE 5500 WHITE EA B  $       4.38 39.0%  $          2.67 N/A N/A
5510D NM ENT END FTG 5500 IVORY EA B  $     31.39 39.0%  $        19.15 N/A N/A
5510D-WH NM ENT END FTG 5500 WHITE EA B  $     31.39 39.0%  $        19.15 N/A N/A
5510-WH NM END CAP 5500 WHITE EA B  $     10.58 39.0%  $          6.45 N/A N/A
5511FO NM FIBERREADY FLAT ELBOW 5500 IVORY EA B  $     33.03 39.0%  $        20.15 N/A N/A
5511FO-WH NM FIBERREADY FLAT ELBOW 5500 WHITE EA B  $     33.03 39.0%  $        20.15 N/A N/A
5514A NM BACK ENT FEED 5500 IVORY EA B  $     19.53 39.0%  $        11.91 N/A N/A
5514A-WH NM BACK ENT FEED 5500 WHITE EA B  $     19.53 39.0%  $        11.91 N/A N/A
5515-WH NM TEE 5500 SERIES WHITE EA B  $     35.13 39.0%  $        21.43 N/A N/A
5517FO NM FIBERREADY INT. ELBOW 5500 IVORY EA B  $     21.00 39.0%  $        12.81 N/A N/A
5517FO-WH NM FIBERREADY INT. ELBOW 5500 WHITE EA B  $     21.00 39.0%  $        12.81 N/A N/A
5518FO NM FIBERREADY EXT. ELBOW 5500 IVORY EA B  $     24.14 39.0%  $        14.73 N/A N/A
5518FO-WH NM FIBERREADY EXT. ELBOW 5500 WHITE EA B  $     24.14 39.0%  $        14.73 N/A N/A
5518-WH NM EXT. ELBOW 5500 WHITE EA B  $     22.67 39.0%  $        13.83 N/A N/A
5550A4 NM FOUR DEVICE MNTG BRKT 5500 IVORY EA B  $     29.34 39.0%  $        17.90 N/A N/A
5550A4WH NM FOUR DEVICE MNTG BRKT 5500 WHITE EA B  $     29.34 39.0%  $        17.90 N/A N/A
5550WH NM DEVICE MTNG BRKT 5500 WHITE EA B  $     17.75 39.0%  $        10.83 N/A N/A
5574A NM TRANSITION FTG 5500 IVORY EA B  $     39.88 39.0%  $        24.33 N/A N/A
5574A-WH NM TRANSITION FTG 5500 WHITE EA B  $     39.88 39.0%  $        24.33 N/A N/A
5574-WH NM TRANSITION FTG 5500 WHITE EA B  $     25.44 39.0%  $        15.52 N/A N/A
5700CG CUTTING GUIDE EA B  $       4.20 39.0%  $          2.56 N/A N/A
5700LL LASER LEVEL EA B  $     21.00 39.0%  $        12.81 N/A N/A
5703WH STL SUPPORT CLIP WHITE EA B  $       0.60 39.0%  $          0.37 N/A N/A
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5709GC STL GROUNDING CONNECTOR EA B  $       6.19 39.0%  $          3.78 N/A N/A
5711LHAWH INTERNAL 90 DEG TWISTED LEFT HAND EA B  $       5.70 39.0%  $          3.48 N/A N/A
5711RHAWH INTERNAL 90 DEG TWISTED RIGHT HAND EA B  $       5.70 39.0%  $          3.48 N/A N/A
5715WH STL TEE WHITE EA B  $       5.21 39.0%  $          3.18 N/A N/A
5719WH STL CORNER BOX 2 1/2IN. DEEP WHITE EA B  $     20.37 39.0%  $        12.43 N/A N/A
5736WH STL BLANK COVER WHITE EA B  $       6.41 39.0%  $          3.91 N/A N/A
5737AWH STL EXT. BOX OPEN BASE WHITE EA B  $     15.31 39.0%  $          9.34 N/A N/A
5737WH STL EXT. BOX OPEN BASE WHITE EA B  $     14.98 39.0%  $          9.14 N/A N/A
5738AFWH STL ROUND FAN BOX WHITE EA B  $     16.51 39.0%  $        10.07 N/A N/A
5738AWH STL FIX BOX SOLID BASE WHITE EA B  $     14.20 39.0%  $          8.66 N/A N/A
5738WH STL FIX BOX SOLID BASE WHITE EA B  $     13.95 39.0%  $          8.51 N/A N/A
5739WH STL FIX BOX SOLID BASE WHITE EA B  $     16.76 39.0%  $        10.22 N/A N/A
5741WH STL DEVICE BOX WHITE EA B  $       9.87 39.0%  $          6.02 N/A N/A
5744-2WH STL EXTRA DEEP DEV BOX 2G WHITE EA B  $     28.10 39.0%  $        17.14 N/A N/A
5744S-2WH STL DEEP DEV BOX 2G WHITE EA B  $     24.88 39.0%  $        15.18 N/A N/A
5744SWH STL DEEP DEV BOX WHITE EA B  $     21.11 39.0%  $        12.88 N/A N/A
5744WH STL EXTRA DEEP DEV BOX WHITE EA B  $     22.34 39.0%  $        13.63 N/A N/A
5745WH STL COMB DEV BOX WHITE EA B  $       9.54 39.0%  $          5.82 N/A N/A
5747-2WH STL SHALLOW DEVICE BOX 2G WHITE EA B  $     15.07 39.0%  $          9.19 N/A N/A
5747WH STL SHALLOW DEVICE BOX WHITE EA B  $       7.76 39.0%  $          4.73 N/A N/A
5748-2WH STL DEVICE BOX 2G WHITE EA B  $     16.92 39.0%  $        10.32 N/A N/A
5748-3WH STL DEVICE BOX 3G WHITE EA B  $     41.97 39.0%  $        25.60 N/A N/A
5748SWH STL SHALLOW DEV BOX WHITE EA B  $       8.10 39.0%  $          4.94 N/A N/A
5748WH STL DEVICE BOX WHITE EA B  $       9.40 39.0%  $          5.73 N/A N/A
5751-2WH STL FLUSH EXT. 2G WHITE EA B  $     16.40 39.0%  $        10.00 N/A N/A
5751AWH STL EXT. BOX ADAPTER WHITE EA B  $     10.35 39.0%  $          6.31 N/A N/A
5751WH STL FLUSH EXT. WHITE EA B  $       8.39 39.0%  $          5.12 N/A N/A
575CHA 1/2-GANG 3/4IN CONDUIT HOUSING ASSY EA B  $     14.06 39.0%  $          8.58 N/A N/A
5781A STL BOX CONNECTOR 3/4 IN. EA B  $     11.41 39.0%  $          6.96 N/A N/A
5782A STL CONDUIT CONNECTOR 3/4 IN. EA B  $     16.08 39.0%  $          9.81 N/A N/A
5785WH STL COMBO CONNECTOR WHITE EA B  $       4.66 39.0%  $          2.84 N/A N/A
5786WH STL ADJUST OFFSET CONNECTOR WHITE EA B  $     12.75 39.0%  $          7.78 N/A N/A
5790B STL ARMORED CABLE CONNECTOR EA B  $       4.30 39.0%  $          2.62 N/A N/A
5B11N 50A 1-PH PDU, 125VAC/125VAC, 3 CBS EA B  $1,102.22 39.0%  $      672.35 N/A N/A
5BLH 1/2-GANG BLANK HOUSING EA B  $     12.88 39.0%  $          7.86 N/A N/A
5PTHA 1/2-GANG PASS THROUGH HOUSING ASSY EA B  $     12.88 39.0%  $          7.86 N/A N/A
5W11N 50A 1-PH PDU, 125VAC/125VAC, 3 CBS EA B  $1,102.22 39.0%  $      672.35 N/A N/A
6001A STL COUPLING 6000 EA B  $       7.35 39.0%  $          4.48 N/A N/A
600B BENFIELD BENDER 500 & 700 EA B  $   129.94 39.0%  $        79.26 N/A N/A
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605K V500 CUTTER REPLACEMENT BLADE EA B  $     38.16 39.0%  $        23.28 N/A N/A
607K V700 CUTTER REPLACEMENT BLADE EA B  $     38.18 39.0%  $        23.29 N/A N/A
620BCK 2000 CUTTER REPLACE BLADE EA B  $   103.04 39.0%  $        62.85 N/A N/A
624BCK 2400 CUTTER REPLACE BLADE EA B  $   219.68 39.0%  $      134.00 N/A N/A
630B BASE CUTTER 3000 EA B  $   827.52 39.0%  $      504.79 N/A N/A
630BDK 3000 BASE CUTTER REPLACE BLADE EA B  $   415.59 39.0%  $      253.51 N/A N/A
630C COVER CUTTER 3000 EA B  $   720.02 39.0%  $      439.21 N/A N/A
630CDK 3000 CVR CUTTER REPLACE BLADE EA B  $   306.49 39.0%  $      186.96 N/A N/A
640B BASE CUTTER 4000 EA B  $   835.62 39.0%  $      509.73 N/A N/A
640BDK 4000 BASE CUTTER REPLACE BLADE EA B  $   480.92 39.0%  $      293.36 N/A N/A
640C COVER CUTTER 4000/6000 EA B  $   694.44 39.0%  $      423.61 N/A N/A
640CDK 4/6000 COVER CUTTER REPLACE EA B  $   347.63 39.0%  $      212.05 N/A N/A
640DS DS4000 COVER CUTTER EA B  $   664.67 39.0%  $      405.45 N/A N/A
650RT DS4000 FITTING COVER REMOVAL TOOL EA B  $       6.56 39.0%  $          4.00 N/A N/A
660B 6000 BASE CUTTER EA B  $   950.43 39.0%  $      579.76 N/A N/A
660BDK 6000 BASE CUTTER REPLACE BLADE EA B  $   614.33 39.0%  $      374.74 N/A N/A
682A 1/2 GANG 2A COMMUNICATION PLATE EA B  $     11.28 39.0%  $          6.88 N/A N/A
682A-PT 1/2 GANG PASS THROUGH PLATE EA B  $     11.44 39.0%  $          6.98 N/A N/A
68B 1/2 GANG BLANK PLATE EA B  $       6.30 39.0%  $          3.84 N/A N/A
68MAAP 1/2 GANG EXTRON MAAP PLATE EA B  $       6.30 39.0%  $          3.84 N/A N/A
68REC 1/2 GANG 20A DUPLEX RECEPTACLE AND EA B  $     28.11 39.0%  $        17.15 N/A N/A
68REC-25 1/2 GANG 20A DUPLEX RECEPTACLE AND EA B  $   132.48 39.0%  $        80.81 N/A N/A
6AAP 1 1/2-GANG EXTRON AAP PLATE EA B  $       8.04 39.0%  $          4.90 N/A N/A
6ACT8A 1 1/2-GANG 8A ACTIVATE PLATE EA B  $     12.08 39.0%  $          7.37 N/A N/A
6ATBK 6IN CORE-UNWIRED-FLUSH BLACK EA B  $   750.83 39.0%  $      458.01 N/A N/A
6ATBS 6IN CORE-UNWIRED-FLUSH BRASS EA B  $   750.83 39.0%  $      458.01 N/A N/A
6ATBZ 6IN CORE-UNWIRED-FLUSH BRONZE EA B  $   750.83 39.0%  $      458.01 N/A N/A
6ATCBK 6IN CORE-UNWIRED-SURFACE BLACK EA B  $   750.83 39.0%  $      458.01 N/A N/A
6ATCBS 6IN CORE-UNWIRED-SURFACE BRASS EA B  $   750.83 39.0%  $      458.01 N/A N/A
6ATCBZ 6IN CORE-UNWIRED-SURFACE BRONZE EA B  $   750.83 39.0%  $      458.01 N/A N/A
6ATCFFBK 6IN FURNITURE FEED-BLACK EA B  $   690.18 39.0%  $      421.01 N/A N/A
6ATCFFBS 6IN FURNITURE FEED-BRASS EA B  $   690.18 39.0%  $      421.01 N/A N/A
6ATCFFBZ 6IN FURNITURE FEED-BRONZE EA B  $   690.18 39.0%  $      421.01 N/A N/A
6ATCFFGY 6IN FURNITURE FEED-GRAY EA B  $   690.18 39.0%  $      421.01 N/A N/A
6ATCFFNK 6IN FURNITURE FEED-NICKEL EA B  $   690.18 39.0%  $      421.01 N/A N/A
6ATCGY 6IN CORE-UNWIRED-SURFACE GRAY EA B  $   750.83 39.0%  $      458.01 N/A N/A
6ATCNK 6IN CORE-UNWIRED-SURFACE NICKEL EA B  $   750.83 39.0%  $      458.01 N/A N/A
6ATCPAVBK 6IN CORE-PREWIRED-SURFACE AV BLACK EA B  $   792.66 39.0%  $      483.52 N/A N/A
6ATCPAVBS 6IN CORE-PREWIRED-SURFACE AV BRASS EA B  $   792.66 39.0%  $      483.52 N/A N/A
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6ATCPAVBZ 6IN CORE-PREWIRED-SURFACE AV BRONZE EA B  $   792.66 39.0%  $      483.52 N/A N/A
6ATCPAVGY 6IN CORE-PREWIRED-SURFACE AV GRAY EA B  $   792.66 39.0%  $      483.52 N/A N/A
6ATCPAVNK 6IN CORE-PREWIRED-SURFACE AV NICKEL EA B  $   792.66 39.0%  $      483.52 N/A N/A
6ATCPBK 6IN CORE-PREWIRED-SURFACE BLACK EA B  $   792.66 39.0%  $      483.52 N/A N/A
6ATCPBS 6IN CORE-PREWIRED-SURFACE BRASS EA B  $   792.66 39.0%  $      483.52 N/A N/A
6ATCPBZ 6IN CORE-PREWIRED-SURFACE BRONZE EA B  $   792.66 39.0%  $      483.52 N/A N/A
6ATCPGY 6IN CORE-PREWIRED-SURFACE GRAY EA B  $   792.66 39.0%  $      483.52 N/A N/A
6ATCPNK 6IN CORE-PREWIRED-SURFACE NICKEL EA B  $   792.66 39.0%  $      483.52 N/A N/A
6ATGY 6IN CORE-UNWIRED-FLUSH GRAY EA B  $   750.83 39.0%  $      458.01 N/A N/A
6ATNK 6IN CORE-UNWIRED-FLUSH NICKEL EA B  $   750.83 39.0%  $      458.01 N/A N/A
6ATPAVBK 6IN CORE-PREWIRED-FLUSH AV BLACK EA B  $   792.66 39.0%  $      483.52 N/A N/A
6ATPAVBS 6IN CORE-PREWIRED-FLUSH AV BRASS EA B  $   792.66 39.0%  $      483.52 N/A N/A
6ATPAVBZ 6IN CORE-PREWIRED-FLUSH AV BRONZE EA B  $   792.66 39.0%  $      483.52 N/A N/A
6ATPAVGY 6IN CORE-PREWIRED-FLUSH AV GRAY EA B  $   792.66 39.0%  $      483.52 N/A N/A
6ATPAVNK 6IN CORE-PREWIRED-FLUSH AV NICKEL EA B  $   792.66 39.0%  $      483.52 N/A N/A
6ATPBK 6IN CORE-PREWIRED-FLUSH BLACK EA B  $   792.66 39.0%  $      483.52 N/A N/A
6ATPBS 6IN CORE-PREWIRED-FLUSH BRASS EA B  $   792.66 39.0%  $      483.52 N/A N/A
6ATPBZ 6IN CORE-PREWIRED-FLUSH BRONZE EA B  $   792.66 39.0%  $      483.52 N/A N/A
6ATPGY 6IN CORE-PREWIRED-FLUSH GRAY EA B  $   792.66 39.0%  $      483.52 N/A N/A
6ATPNK 6IN CORE-PREWIRED-FLUSH NICKEL EA B  $   792.66 39.0%  $      483.52 N/A N/A
6B 1 1/2-GANG BLANK PLATE EA B  $       8.04 39.0%  $          4.90 N/A N/A
6B21E 60A 3-PH PDU, 208VAC/120VAC, 3 CBS EA B  $   963.64 39.0%  $      587.82 N/A N/A
6B21N 60A 3-PH PDU, 208VAC/120VAC, 3 CBS EA B  $1,073.42 39.0%  $      654.79 N/A N/A
6B22E 60A 3-PH PDU, 208VAC/208VAC, 3 CBS EA B  $   950.71 39.0%  $      579.93 N/A N/A
6CFFTCBK 6IN FURNITURE FEED COVER ASEM-BLACK EA B  $   273.99 39.0%  $      167.13 N/A N/A
6CFFTCBS 6IN FURNITURE FEED COVER ASEM-BRASS EA B  $   273.99 39.0%  $      167.13 N/A N/A
6CFFTCBZ 6IN FURNITURE FEED COVER ASEM-BRONZ EA B  $   273.99 39.0%  $      167.13 N/A N/A
6CFFTCGY 6IN FURNITURE FEED COVER ASEM-GRAY EA B  $   273.99 39.0%  $      167.13 N/A N/A
6CFFTCNK 6IN FURNITURE FEED COVER ASEM-NICKL EA B  $   273.99 39.0%  $      167.13 N/A N/A
6CTBK 6IN COVER ASSEMBLY FLUSH-BLACK EA B  $   334.63 39.0%  $      204.12 N/A N/A
6CTBS 6IN COVER ASSEMBLY FLUSH-BRASS EA B  $   334.63 39.0%  $      204.12 N/A N/A
6CTBZ 6IN COVER ASSEMBLY FLUSH-BRONZE EA B  $   334.63 39.0%  $      204.12 N/A N/A
6CTCBK 6IN COVER ASSEMBLY SURFACE-BLACK EA B  $   334.63 39.0%  $      204.12 N/A N/A
6CTCBS 6IN COVER ASSEMBLY SURFACE-BRASS EA B  $   334.63 39.0%  $      204.12 N/A N/A
6CTCBZ 6IN COVER ASSEMBLY SURFACE-BRONZE EA B  $   334.63 39.0%  $      204.12 N/A N/A
6CTCGY 6IN COVER ASSEMBLY SURFACE-GRAY EA B  $   334.63 39.0%  $      204.12 N/A N/A
6CTCNK 6IN COVER ASSEMBLY SURFACE-NICKEL EA B  $   334.63 39.0%  $      204.12 N/A N/A
6CTGY 6IN COVER ASSEMBLY FLUSH-GRAY EA B  $   334.63 39.0%  $      204.12 N/A N/A
6CTNK 6IN COVER ASSEMBLY FLUSH-NICKEL EA B  $   334.63 39.0%  $      204.12 N/A N/A
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6DP 1 1/2-GANG DUPLEX PLATE EA B  $       8.04 39.0%  $          4.90 N/A N/A
6FF-AFB 6-INCH FF RAISED FLOOR BOX EA B  $   140.00 39.0%  $        85.40 N/A N/A
6FFAFB-.5BP 6-INCH FF BOTTOM PLATE WITH 1/2 KO EA B  $     15.15 39.0%  $          9.24 N/A N/A
6FF-AFB-HWB 6-INCH FF RAISED FLR BX HARDWAR BAG EA B  $     11.02 39.0%  $          6.72 N/A N/A
6MAAP 1 1/2-GANG EXTRON MAAP PLATE EA B  $     11.44 39.0%  $          6.98 N/A N/A
6MAAP2A 1 1/2-GANG EXTRON MAAP/2A PLATE EA B  $     11.44 39.0%  $          6.98 N/A N/A
6PPS 6IN PRE-POUR CORE SLEEVE EA B  $   106.75 39.0%  $        65.12 N/A N/A
6PPS-PD10 6 INCH EVOLUTION PRE-POUR SLEEVE EA B  $   106.75 39.0%  $        65.12 N/A N/A
6PPS-PD8 6 INCH EVOLUTION PRE-POUR SLEEVE EA B  $   106.75 39.0%  $        65.12 N/A N/A
6S1 1 1/2 GANG SING REC PLT 1.4 OPENING EA B  $       8.04 39.0%  $          4.90 N/A N/A
6S2 1 1/2 GANG SING REC PLT 1.6 OPENING EA B  $       8.04 39.0%  $          4.90 N/A N/A
6SER 1 1/2-GANG ORTRONICS SERIES II PLAT EA B  $       8.04 39.0%  $          4.90 N/A N/A
6STC 6IN STEM ASSEMBLY EA B  $   400.18 39.0%  $      244.11 N/A N/A
6STCP 6IN STEM ASSEMBLY PREWIRED EA B  $   440.42 39.0%  $      268.66 N/A N/A
6STCPAV 6IN STEM ASSEMBLY PREWIRED AV EA B  $   440.42 39.0%  $      268.66 N/A N/A
6TRAC 1 1/2-GANG ORTRONICS TRACJACK PLATE EA B  $       8.04 39.0%  $          4.90 N/A N/A
6TS 6IN TILE SHIMS EA B  $     35.42 39.0%  $        21.61 N/A N/A
6W21E 60A 3-PH PDU, 208VAC/120VAC, 3 CBS EA B  $   963.64 39.0%  $      587.82 N/A N/A
6W21N 60A 3-PH PDU, 208VAC/120VAC, 3 CBS EA B  $1,073.42 39.0%  $      654.79 N/A N/A
6W22E 60A 3-PH PDU, 208VAC/208VAC, 3 CBS EA B  $   950.71 39.0%  $      579.93 N/A N/A
700WH STL RACEWAY 700 WHITE FT B  $       1.69 39.0%  $          1.03 N/A N/A
7011BCS NARROW, 70IN GRAY W/11 5-15R RECEPT EA B  $   173.81 39.0%  $      106.02 N/A N/A
7011BCS20R NARROW, 70IN GRAY W/11 5-20R RECEPT EA B  $   203.10 39.0%  $      123.89 N/A N/A
7011BDS NARROW, 70IN GRAY W/11 5-15R RECEPT EA B  $   185.38 39.0%  $      113.08 N/A N/A
7011BDS20R NARROW, 70IN GRAY W/11 5-20R RECEPT EA B  $   222.07 39.0%  $      135.46 N/A N/A
7011ULBC LC, 70IN GRAY W/11 5-15R RECEPTS EA B  $   126.46 39.0%  $        77.14 N/A N/A
7011ULBC20R LC, 70IN GRAY W/11 5-20R RECEPTS EA B  $   155.15 39.0%  $        94.64 N/A N/A
7011ULBC20R-TL LC, 70IN GRAY W/11 5-20R RECEPTS EA B  $   182.33 39.0%  $      111.22 N/A N/A
7011ULBD LC, 70IN GRAY W/11 5-15R RECEPTS EA B  $   137.79 39.0%  $        84.05 N/A N/A
7011ULBD20R LC, 70IN GRAY W/11 5-20R RECEPTS EA B  $   173.75 39.0%  $      105.99 N/A N/A
7011ULBD20R-TL LC, 70IN GRAY W/11 5-20R RECEPTS EA B  $   193.84 39.0%  $      118.24 N/A N/A
704WH STL STRAP 700 WHITE EA B  $       0.62 39.0%  $          0.38 N/A N/A
706WH STL CONNECTION COVER 700 WHITE EA B  $       0.68 39.0%  $          0.41 N/A N/A
711WH STL FLAT 90 D. ELBOW 700 WHITE EA B  $       2.29 39.0%  $          1.40 N/A N/A
712WH 45 DEGREE FLAT ELBOW EA B  $       9.05 39.0%  $          5.52 N/A N/A
717WH STL INT. ELBOW 700 WHITE EA B  $       3.11 39.0%  $          1.90 N/A N/A
718WH STL EXT. ELBOW 700 WHITE EA B  $       2.84 39.0%  $          1.73 N/A N/A
7712BCS NARROW, 77IN GRAY W/12 5-15R RECEPT EA B  $   187.64 39.0%  $      114.46 N/A N/A
7712BCS20R NARROW, 77IN GRAY W/12 5-20R RECEPT EA B  $   224.30 39.0%  $      136.82 N/A N/A
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7712BDS NARROW, 77IN GRAY W/12 5-15R REC EA B  $   199.26 39.0%  $      121.55 N/A N/A
7712BDS20R NARROW, 77IN GRAY W/12 5-20R REC EA B  $   244.99 39.0%  $      149.44 N/A N/A
7712ULBC NARROW, 77IN GRAY W/12 5-15R RECEPT EA B  $   140.02 39.0%  $        85.41 N/A N/A
7712ULBC20R NARROW, 77IN GRAY W/12 5-20R RECEPT EA B  $   172.65 39.0%  $      105.32 N/A N/A
7712ULBC20R-TL NARROW, 77IN GRAY W/12 5-20R RECEPT EA B  $   195.09 39.0%  $      119.00 N/A N/A
7712ULBD NARROW, 77IN GRAY W/12 5-15R RECEPT EA B  $   151.39 39.0%  $        92.35 N/A N/A
7712ULBD20R NARROW, 77IN GRAY W/12 5-20R RECEPT EA B  $   196.23 39.0%  $      119.70 N/A N/A
7712ULBD20R-TL NARROW, 77IN GRAY W/12 EA B  $   205.11 39.0%  $      125.12 N/A N/A
800BAC NM RACEWAY BASE & COVER W/ADHES IV FT B  $       3.13 39.0%  $          1.91 N/A N/A
800BAC-WH NM RACEWAY BASE & COVER W/ADHES WH FT B  $       3.13 39.0%  $          1.91 N/A N/A
800CILCK CI FLR BOX 800 SERIES EA B  $   117.30 39.0%  $        71.55 N/A N/A
800LCK STL FLR BOX LESS CONV KIT EA B  $     95.88 39.0%  $        58.49 N/A N/A
800WC NM WIRE CLIP 800 EA B  $       0.51 39.0%  $          0.31 N/A N/A
806-WH NM COVER CLIP 800 WHITE EA B  $       0.63 39.0%  $          0.38 N/A N/A
810A2 NM ENT END FTG 800 IVORY EA B  $       6.95 39.0%  $          4.24 N/A N/A
810A2-WH NM ENT END FTG 800 WHITE EA B  $       6.95 39.0%  $          4.24 N/A N/A
810B NM BLANK END FTG 800 IVORY EA B  $       1.13 39.0%  $          0.69 N/A N/A
810B-WH NM BLANK END FTG 800 WHITE EA B  $       1.13 39.0%  $          0.69 N/A N/A
81144A ZONEMASTER ZE/ZC MODULE 120V L-N EA B  $   575.12 39.0%  $      350.82 N/A N/A
81145A ZONEMASTER ZE/ZC MODULE 120V L-G EA B  $   575.12 39.0%  $      350.82 N/A N/A
81146A ZONEMASTER ZE/ZC MODULE 277V L-N EA B  $   575.12 39.0%  $      350.82 N/A N/A
81147A ZONEMASTER ZE/ZC MODULE 277V L-G EA B  $   575.12 39.0%  $      350.82 N/A N/A
81148A ZONEMASTER ZE/ZC/ZB MODULE 120V N-G EA B  $   575.12 39.0%  $      350.82 N/A N/A
81149A ZONEMASTER ZE/ZC/ZB MODULE 277V N-G EA B  $   575.12 39.0%  $      350.82 N/A N/A
81170A ZONESENTINEL ZA MODULE 120V L-N/L-G EA B  $   575.12 39.0%  $      350.82 N/A N/A
81171A ZONESENTINEL ZA MODULE 277V L-N/L-G EA B  $   575.12 39.0%  $      350.82 N/A N/A
81173A ZONESENTINEL ZB MODULE 120V L-N/L-G EA B  $   575.12 39.0%  $      350.82 N/A N/A
81174A ZONEMASTER ZB MODULE 277V L-N/L-G EA B  $   575.12 39.0%  $      350.82 N/A N/A
81175A ZONESENTINEL ZA MODULE 120V L-N/N-G EA B  $   575.12 39.0%  $      350.82 N/A N/A
811-WH NM FLAT 90 D. ELBOW 800 WHITE EA B  $       2.78 39.0%  $          1.70 N/A N/A
815-WH NM TEE 800 WHITE EA B  $       3.62 39.0%  $          2.21 N/A N/A
817B 1-GANG COMB CPT & TILE FL EA B  $     74.88 39.0%  $        45.68 N/A N/A
817C BRASS CPT FL 1-GANG OMBX SERIES EA B  $   101.07 39.0%  $        61.65 N/A N/A
817PCC-BLK BLK POLY CPT FL 1-GANG EA B  $     35.24 39.0%  $        21.50 N/A N/A
817PCC-BRN BRN POLY CPT FL 1-GANG EA B  $     36.82 39.0%  $        22.46 N/A N/A
817T BRASS TILE FL 1-GANG OMBX SERIES EA B  $     40.66 39.0%  $        24.80 N/A N/A
817-WH NM INT. ELBOW 800 WHITE EA B  $       2.58 39.0%  $          1.57 N/A N/A
818TAL 1-GANG ALUM TILE FLANGE EA B  $     18.01 39.0%  $        10.99 N/A N/A
818TCAL 1-GANG ALUM CPT & TILE FLANGE EA B  $     68.34 39.0%  $        41.69 N/A N/A
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818-WH NM EXT. ELBOW 800 WHITE EA B  $       2.58 39.0%  $          1.57 N/A N/A
825A BRASS ABANDN PLUG 21/4 IN. 800 EA B  $     16.62 39.0%  $        10.14 N/A N/A
825A-1 BRASS ABANDN PLUG 1 IN. 800 EA B  $     17.16 39.0%  $        10.47 N/A N/A
825A-1/2 BRASS ABANDN PLUG 1/2 IN. 800 EA B  $     17.16 39.0%  $        10.47 N/A N/A
825A-3/4 BRASS ABANDN PLUG 3/4 IN. 800 EA B  $     17.16 39.0%  $        10.47 N/A N/A
825CK BRASS CONV KT 21/4 IN. 800 SERIES EA B  $     32.22 39.0%  $        19.65 N/A N/A
825CK-1 BRASS CONV KT 1 IN. 800 SERIES EA B  $     41.05 39.0%  $        25.04 N/A N/A
825CK-1/2 BRASS CONV KT 1/2 IN. 800 SERIES EA B  $     41.05 39.0%  $        25.04 N/A N/A
825CK-3/4 BRASS CONV KT 3/4 IN. 800 SERIES EA B  $     41.05 39.0%  $        25.04 N/A N/A
825CKTCAL ALUM CONV KIT 2 1/4 PLUG EA B  $     35.65 39.0%  $        21.75 N/A N/A
825CKTCAL-1 ALUM CONV KIT 1 PLUG EA B  $     34.36 39.0%  $        20.96 N/A N/A
825CKTCAL-1/2 ALUM CONV KIT 1/2 PLUG EA B  $     34.36 39.0%  $        20.96 N/A N/A
825CKTCAL-3/4 ALUM CONV KIT 3/4 PLUG EA B  $     34.36 39.0%  $        20.96 N/A N/A
825CP BRASS CPT PLATE W/PLUGS 800 EA B  $     69.99 39.0%  $        42.69 N/A N/A
825R15 3W 20A 125V RECEPT 800 SERIES EA B  $     21.18 39.0%  $        12.92 N/A N/A
825SFCK SRV FTG CONV KT 800 SERIES EA B  $     35.21 39.0%  $        21.48 N/A N/A
827B 2-GANG COMB CPT & TILE FL EA B  $   119.36 39.0%  $        72.81 N/A N/A
827C BRASS CPT FL 2-GANG OMBX SERIES EA B  $   144.76 39.0%  $        88.30 N/A N/A
827PCC-BLK BLK POLY CPT FL 2-GANG EA B  $     59.40 39.0%  $        36.23 N/A N/A
827PCC-BRN BRN POLY CPT FL 2-GANG EA B  $     62.07 39.0%  $        37.86 N/A N/A
827T BRASS TILE FL 2-GANG OMBX SERIES EA B  $     86.99 39.0%  $        53.06 N/A N/A
828COMTC RECESSED BRASS COMM COVER EA B  $   117.03 39.0%  $        71.39 N/A N/A
828COMTCAL RECESSED ALUM COMM COVER EA B  $   117.03 39.0%  $        71.39 N/A N/A
828DLR 30A SINGLE REC BRASS COVER EA B  $     74.62 39.0%  $        45.52 N/A N/A
828DLRAL 30A SINGLE REC ALUM COVER EA B  $     66.81 39.0%  $        40.75 N/A N/A
828DPGFITC DUP/GFI BRASS COVER EA B  $     74.62 39.0%  $        45.52 N/A N/A
828DPGFITCAL DUP/GFI ALUM COVER EA B  $     66.82 39.0%  $        40.76 N/A N/A
828GFITC GFI RECEPTACLE COVER EA B  $     74.62 39.0%  $        45.52 N/A N/A
828GFITCAL GFI FACEPLATE ALUM EA B  $     66.82 39.0%  $        40.76 N/A N/A
828MAAP DEVICE BKT FOR MTG EXTRON MAAP EA B  $     32.13 39.0%  $        19.60 N/A N/A
828PR-BLK POLYCARBONATE DPLX PLT OMBX BLACK EA B  $     30.10 39.0%  $        18.36 N/A N/A
828PR-BRN POLYCARBONATE DPLX PLT OMBX BROWN EA B  $     30.10 39.0%  $        18.36 N/A N/A
828PRGFI-BLK POLYCARBONATE GFI PLATE BLACK EA B  $     28.36 39.0%  $        17.30 N/A N/A
828PRGFI-BRN POLYCARBONATE GFI PLATE BROWN EA B  $     28.36 39.0%  $        17.30 N/A N/A
828R BRASS DPLX RECEPT PLT OMBX EA B  $     72.22 39.0%  $        44.05 N/A N/A
828R-TCAL ALUM DUPLEX RECPT PLATE EA B  $     67.55 39.0%  $        41.21 N/A N/A
828SPTC BRASS SCREW PLG PLT OMBX SERIES EA B  $     61.97 39.0%  $        37.80 N/A N/A
828TAL 2-GANG ALUM TILE FLANGE EA B  $     98.14 39.0%  $        59.87 N/A N/A
828TCAL 2-GANG ALUM CPT & TILE FLANGE EA B  $     97.08 39.0%  $        59.22 N/A N/A
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829CK BRASS DATA PLT 2 1/4 PLUG EA B  $     53.47 39.0%  $        32.62 N/A N/A
829CK-1 BRASS DATA PLT 1 PLUG EA B  $     53.47 39.0%  $        32.62 N/A N/A
829CK-1/2 BRASS DATA PLT 1/2 PLUG EA B  $     53.47 39.0%  $        32.62 N/A N/A
829CK-3/4 BRASS DATA PLT 3/4 PLUG EA B  $     53.47 39.0%  $        32.62 N/A N/A
829PCK-BLK POLY DATA BRKOUT PLT BLACK EA B  $     28.74 39.0%  $        17.53 N/A N/A
829PCK-BRN POLY DATA BRKOUT PLT BROWN EA B  $     33.75 39.0%  $        20.59 N/A N/A
829PFL-BLK BLACK NONMETALLIC FLIP LID COVER EA B  $     33.40 39.0%  $        20.37 N/A N/A
829PFL-BRN BROWN NONMETALLIC FLIP LID COVER EA B  $     33.40 39.0%  $        20.37 N/A N/A
829PSTC-BLK POLY DATA SLIDE PLT BLACK EA B  $     36.34 39.0%  $        22.17 N/A N/A
829PSTC-BRN POLY DATA SLIDE PLT BROWN EA B  $     36.34 39.0%  $        22.17 N/A N/A
829STC BRASS DATA SLIDE PLT EA B  $     75.92 39.0%  $        46.31 N/A N/A
830CKTCAL SINGLE COMM/POWER ALUM CVR EA B  $     45.82 39.0%  $        27.95 N/A N/A
830CKTCAL-1 SINGLE COMM/POWER ALUM 1 EA B  $     45.82 39.0%  $        27.95 N/A N/A
830CKTCAL-1/2 SINGLE COMM/POWER ALUM 1/2 EA B  $     45.82 39.0%  $        27.95 N/A N/A
830CKTCAL-3/4 SINGLE COMM/POWER ALUM 3/4 EA B  $     45.82 39.0%  $        27.95 N/A N/A
837B 3-GANG COMB CPT & TILE FL EA B  $   159.93 39.0%  $        97.56 N/A N/A
837C BRASS CPT FL 3-GANG OMBX SERIES EA B  $   220.11 39.0%  $      134.27 N/A N/A
837PCC-BLK BLK POLY CPT FL 3-GANG EA B  $     67.78 39.0%  $        41.35 N/A N/A
837PCC-BRN BRN POLY CPT FL 3-GANG EA B  $     70.95 39.0%  $        43.28 N/A N/A
837T BRASS TILE FL 3-GANG OMBX SERIES EA B  $   158.07 39.0%  $        96.42 N/A N/A
838TAL-880CM3 838TAL-880CM3 ALUM TILE FLANGE EA B  $   194.28 39.0%  $      118.51 N/A N/A
838TAL-880CS3 838TAL-880CS3 ALUM TILE FLANGE EA B  $   195.38 39.0%  $      119.18 N/A N/A
838TAL-880M3 838TAL-880M3 ALUM TILE FLANGE EA B  $   195.80 39.0%  $      119.44 N/A N/A
838TAL-880S3 838TAL-880S3 ALUM TILE FLANGE EA B  $   195.80 39.0%  $      119.44 N/A N/A
838TCAL 3-GANG ALUM TILE FLANGE EA B  $   116.96 39.0%  $        71.35 N/A N/A
861AMDTCAB WOOD/RAISED AMD FLOOR BOX- ALL BRAS EA B  $   283.46 39.0%  $      172.91 N/A N/A
861AMDTCAL WOOD/RAISED AMD FLOOR BOX - ALUM EA B  $   234.86 39.0%  $      143.26 N/A N/A
861AMDTCBK WOOD/RAISED AMD FLOOR BOX - BLACK EA B  $   171.41 39.0%  $      104.56 N/A N/A
861AMDTCBS WOOD/RAISED AMD FLOOR BOX - BRASS EA B  $   283.55 39.0%  $      172.97 N/A N/A
861AMDTCGY WOOD/RAISED AMD FLOOR BOX - GRAY EA B  $   171.41 39.0%  $      104.56 N/A N/A
861AMDTCVY WOOD/RAISED AMD FLOOR BOX - IVORY EA B  $   166.42 39.0%  $      101.52 N/A N/A
861DB WOOD FLOOR BOX W/895T BRASS COVER EA B  $     90.23 39.0%  $        55.04 N/A N/A
861FFTCAL ACCESS FLOORBOX FURNITUREFEED-ALUM EA B  $   131.42 39.0%  $        80.17 N/A N/A
861FFTCBK ACCESS FLOORBOX FURNITUREFEED-

BLACK EA B  $     95.91 39.0%  $        58.51 N/A N/A
861FFTCBS ACCESS FLOORBOX FURNITUREFEED-BRASS EA B  $   131.42 39.0%  $        80.17 N/A N/A
861FFTCGY ACCESS FLOORBOX FURNITUREFEED-GRAY EA B  $     95.91 39.0%  $        58.51 N/A N/A
861FFTCVY ACCESS FLOORBOX FURNITUREFEED-IVORY EA B  $     92.68 39.0%  $        56.53 N/A N/A
861QTCAB WOOD/RAISED QUAD FLOOR BOX-ALL BRAS EA B  $   188.96 39.0%  $      115.27 N/A N/A
861QTCAL WOOD/RAISED QUAD FLOOR BOX - ALUM EA B  $   249.71 39.0%  $      152.32 N/A N/A
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861QTCBK WOOD/RAISED QUAD FLOOR BOX - BLACK EA B  $   182.61 39.0%  $      111.39 N/A N/A
861QTCBS WOOD/RAISED QUAD FLOOR BOX - BRASS EA B  $   251.33 39.0%  $      153.31 N/A N/A
861QTCGY WOOD/RAISED QUAD FLOOR BOX - GRAY EA B  $   182.61 39.0%  $      111.39 N/A N/A
861QTCVY WOOD/RAISED QUAD FLOOR BOX - IVORY EA B  $   187.73 39.0%  $      114.52 N/A N/A
862C FLOOR BOX W/895 BRASS COVER EA B  $     96.76 39.0%  $        59.02 N/A N/A
862CK-1/2 FLOOR BOX W/896CK-1/2 BRASS COVER EA B  $   106.62 39.0%  $        65.04 N/A N/A
862DB FLOOR BOX W/895T BRASS COVER EA B  $     83.69 39.0%  $        51.05 N/A N/A
862GFI FLOOR BOX W/895GFI BRASS COVER EA B  $     96.76 39.0%  $        59.02 N/A N/A
862KIT 862 FLOOR BOX KIT FOR CONCRETE EA B  $     14.21 39.0%  $          8.67 N/A N/A
862SP FLOOR BOX W/895SP BRASS COVER EA B  $   115.62 39.0%  $        70.53 N/A N/A
862TCK-1/2 FLOOR BOX W/896TCK-1/2 BRASS COVER EA B  $     84.87 39.0%  $        51.77 N/A N/A
862TGFI FLOOR BOX W/895TGFI BRASS COVER EA B  $   107.42 39.0%  $        65.53 N/A N/A
862TSP FLOOR BOX W/895TSP BRASS COVER EA B  $   109.13 39.0%  $        66.57 N/A N/A
863DPCOM FLOOR BOX, DUPL REC, COMM, BRS CVR EA B  $   166.62 39.0%  $      101.64 N/A N/A
863DPCOMAL FLOOR BOX, DUPL REC, COMM, ALUM CVR EA B  $   166.62 39.0%  $      101.64 N/A N/A
863DRGFICOM FLOOR BOX, GFI, COMM, BRASS COVER EA B  $   166.62 39.0%  $      101.64 N/A N/A
863DRGFICOMAL FLOOR BOX, GFI, COMM, ALUM COVER EA B  $   166.62 39.0%  $      101.64 N/A N/A
880CM1-1 SHALLOW BOX 1-GANG EA B  $     97.40 39.0%  $        59.41 N/A N/A
880CM2-1 SHALLOW BOX 2-GANG EA B  $   147.35 39.0%  $        89.88 N/A N/A
880CM3-1 SHALLOW BOX 3-GANG EA B  $   213.37 39.0%  $      130.16 N/A N/A
880CS1-1 DEEP BOX 1-GANG EA B  $   109.79 39.0%  $        66.97 N/A N/A
880CS1-NA 1-GANG CAST IRON FLOOR BOX EA B  $   131.75 39.0%  $        80.37 N/A N/A
880CS2-1 DEEP BOX 2-GANG EA B  $   178.10 39.0%  $      108.64 N/A N/A
880CS2-NA 2-GANG CAST IRON FLOOR BOX EA B  $   213.71 39.0%  $      130.36 N/A N/A
880CS3-1 DEEP BOX 3-GANG EA B  $   250.45 39.0%  $      152.77 N/A N/A
880CS3-NA 3-GANG CAST IRON FLOOR BOX EA B  $   300.52 39.0%  $      183.32 N/A N/A
880M1 STL SHL FLR BX 1-GANG OMBX EA B  $     60.75 39.0%  $        37.06 N/A N/A
880M1FC 1 GANG SHALLOW FIRE CLASSIFIED BOX EA B  $   613.59 39.0%  $      374.29 N/A N/A
880M2 STL SHL FLR BX 2-GANG OMBX EA B  $     90.41 39.0%  $        55.15 N/A N/A
880M2FC 2 GANG SHALLOW FIRE CLASSIFIED BOX EA B  $   696.80 39.0%  $      425.05 N/A N/A
880M3 STL SHL FLR BX 3-GANG OMBX EA B  $   125.55 39.0%  $        76.59 N/A N/A
880M3FC 3 GANG SHALLOW FIRE CLASSIFIED BOX EA B  $   789.36 39.0%  $      481.51 N/A N/A
880MP NONMETALLIC RECTANGULAR FLOOR BOX EA B  $     26.44 39.0%  $        16.13 N/A N/A
880MP2 NONMETALLIC RECTANGULAR FLOOR BOX EA B  $     38.00 39.0%  $        23.18 N/A N/A
880MPA RECTANGULAR PVC BOX ADJUSTING RING EA B  $     13.20 39.0%  $          8.05 N/A N/A
880MPFC MODULAR NONMETALLIC RECT FIRE CLASS EA B  $   228.80 39.0%  $      139.57 N/A N/A
880S1 STL DP FLR BX 1-GANG OMBX EA B  $     77.69 39.0%  $        47.39 N/A N/A
880S1FC 1 GANG DEEP FIRE CLASSIFIED BOX EA B  $   613.59 39.0%  $      374.29 N/A N/A
880S2 STL DP FLR BX 2-GANG OMBX EA B  $     92.34 39.0%  $        56.33 N/A N/A
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880S2FC 2 GANG DEEP FIRE CLASSIFIED BOX EA B  $   696.80 39.0%  $      425.05 N/A N/A
880S3 STL DP FLR BX 3-GANG OMBX EA B  $   154.59 39.0%  $        94.30 N/A N/A
880S3FC 3 GANG DEEP FIRE CLASSIFIED BOX EA B  $   789.36 39.0%  $      481.51 N/A N/A
880W1 STL WOOD FB 1-GANG 880 SERIES EA B  $     77.91 39.0%  $        47.53 N/A N/A
880W1817B FLOOR BOX W/1 GANG BRASS FLANGE EA B  $   141.06 39.0%  $        86.05 N/A N/A
880W1818TCAL 880W BOX W/1 GANG ALUM FLANGE EA B  $   128.88 39.0%  $        78.62 N/A N/A
880W2 STL WOOD FB 2-GANG 880 SERIES EA B  $   108.55 39.0%  $        66.22 N/A N/A
880W2827B FLOOR BOX W/2 GANG BRASS FLANGE EA B  $   159.05 39.0%  $        97.02 N/A N/A
880W2828TCAL 880W BOX W/2 GANG ALUM FLANGE EA B  $   159.05 39.0%  $        97.02 N/A N/A
880W3 STL WOOD FB 3-GANG 880 SERIES EA B  $   179.75 39.0%  $      109.65 N/A N/A
880W3837B FLOOR BOX W/3 GANG BRASS FLANGE EA B  $   235.03 39.0%  $      143.37 N/A N/A
880W3838TCAL 880W BOX W/3 GANG ALUM FLANGE EA B  $   217.73 39.0%  $      132.82 N/A N/A
8814FFCTCAL DUAL SERVICE FURN. FEED COVER ALUM EA B  $   135.54 39.0%  $        82.68 N/A N/A
8814FFCTCBK DUAL SERVICE FURN. FEED COVER BLACK EA B  $   120.83 39.0%  $        73.71 N/A N/A
8814FFCTCBS DUAL SERVICE FURN. FEED COVER BRASS EA B  $   170.98 39.0%  $      104.30 N/A N/A
8814FFCTCGY DUAL SERVICE FURN. FEED COVER GRAY EA B  $   120.83 39.0%  $        73.71 N/A N/A
881ADP PVC BOX ADJUST PLATE EA B  $     13.16 39.0%  $          8.03 N/A N/A
881AMD8CTCAA FLR BX ACTIVATION ALL ALUMINUM EA B  $   130.62 39.0%  $        79.68 N/A N/A
881AMD8CTCAB FLR BX ACTIVATION ALL BRASS EA B  $   142.05 39.0%  $        86.65 N/A N/A
881AMD8CTCAL FLR BX ACTIVATION ALUM FLANGE W/ EA B  $   130.62 39.0%  $        79.68 N/A N/A
881AMD8CTCBK FLR BX ACTIVATION BLACK EA B  $   131.46 39.0%  $        80.19 N/A N/A
881AMD8CTCBS FLR BX ACTIVATION BRASS FLANGE W/ EA B  $   142.05 39.0%  $        86.65 N/A N/A
881AMD8CTCGY FLR BX ACTIVATION GRAY EA B  $   131.46 39.0%  $        80.19 N/A N/A
881AMD8CTCVY FLR BX ACTIVATION IVORY EA B  $   131.46 39.0%  $        80.19 N/A N/A
881AV3CTCAA FLR BX ACTIVATION ALL ALUMINUM EA B  $   157.93 39.0%  $        96.34 N/A N/A
881AV3CTCAB FLR BX ACTIVATION ALL BRASS EA B  $   170.79 39.0%  $      104.18 N/A N/A
881AV3CTCAL FLR BX ACTIVATION ALUM FLANGE W/ EA B  $   157.93 39.0%  $        96.34 N/A N/A
881AV3CTCBK FLR BX ACTIVATION BLACK EA B  $   149.81 39.0%  $        91.38 N/A N/A
881AV3CTCBS FLR BX ACTIVATION BRASS FLANGE W/ EA B  $   170.79 39.0%  $      104.18 N/A N/A
881AV3CTCGY FLR BX ACTIVATION GRAY EA B  $   149.81 39.0%  $        91.38 N/A N/A
881AV3CTCVY FLR BX ACTIVATION IVORY EA B  $   149.81 39.0%  $        91.38 N/A N/A
881CTCAL FLR BX ACTIVATION W/ALUMINUM FLANGE EA B  $   292.39 39.0%  $      178.36 N/A N/A
881CTCBK FLR BX ACTIVATION W/ BLACK FLANGE EA B  $   205.90 39.0%  $      125.60 N/A N/A
881CTCBS FLR BX ACTIVATION W/ BRASS FLANGE EA B  $   292.39 39.0%  $      178.36 N/A N/A
881CTCGY FLR BX ACTIVATION W/GRAY FLANGE EA B  $   205.90 39.0%  $      125.60 N/A N/A
881DIV PVC BOX DIVIDER EA B  $     13.55 39.0%  $          8.27 N/A N/A
881FC NONMETALLIC ROUND FIRE CLASSIFIED EA B  $   228.80 39.0%  $      139.57 N/A N/A
881RC4ATCAL FLR BX ACTIVATION W/ALUMI FLANGE EA B  $   330.43 39.0%  $      201.56 N/A N/A
881RC4ATCBK FLR BX ACTIVATION W/BLACK FLANGE EA B  $   232.71 39.0%  $      141.95 N/A N/A
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881RC4ATCBS FLR BX ACTIVATION W/BRASS FLANGE EA B  $   320.81 39.0%  $      195.69 N/A N/A
881RC4ATCGY FLR BX ACTIVATION W/GRAY FLANGE EA B  $   225.93 39.0%  $      137.82 N/A N/A
885B STL SHL FLR BX SGL SRV EA B  $     57.61 39.0%  $        35.14 N/A N/A
886B STL DP FLR BX SGL SRV EA B  $     74.28 39.0%  $        45.31 N/A N/A
887B CI SHL FLR BX SGL SRV EA B  $   100.11 39.0%  $        61.07 N/A N/A
889A NM REDUCING CONNECTOR 800 IVORY EA B  $       4.10 39.0%  $          2.50 N/A N/A
889A-WH NM REDUCING CONNECTOR 800 WHITE EA B  $       4.10 39.0%  $          2.50 N/A N/A
889B CI DP FLR BX SGL SRV EA B  $   102.90 39.0%  $        62.77 N/A N/A
895DCC BRASS COMM COVER PLATE EA B  $   108.30 39.0%  $        66.06 N/A N/A
895GFI BRASS GFI CARPET PLATE EA B  $   100.04 39.0%  $        61.02 N/A N/A
895GFICAL ALUM CPT GFI RECPT PLATE ROUND EA B  $   100.05 39.0%  $        61.03 N/A N/A
895P-AL ALUM POLY CPT DUPLX PLT EA B  $     35.33 39.0%  $        21.55 N/A N/A
895P-BLK POLY CPT DUPLX PLT BLACK EA B  $     35.33 39.0%  $        21.55 N/A N/A
895P-BRN POLY CPT DUPLX PLT BROWN EA B  $     35.33 39.0%  $        21.55 N/A N/A
895P-BRZ POLY CPT DUPLX PLT BRONZE EA B  $     35.33 39.0%  $        21.55 N/A N/A
895SP BRASS CPT SCREW PLUG PLT EA B  $   100.04 39.0%  $        61.02 N/A N/A
895T BRASS TILE DUPLX RECEPT PLT EA B  $     75.92 39.0%  $        46.31 N/A N/A
895TAL ALUM TILE DP RECPT PLATE ROUND EA B  $     75.91 39.0%  $        46.31 N/A N/A
895TCAL ALUM DUPLEX RECPT PLATE ROUND EA B  $     89.78 39.0%  $        54.77 N/A N/A
895TGFI BRASS TILE GFI PLT EA B  $     89.23 39.0%  $        54.43 N/A N/A
895TGFIAL ALUM TILE GFI RECPT PLATE ROUND EA B  $     83.64 39.0%  $        51.02 N/A N/A
895TSP BRASS TILE SCREW PLUG PLT EA B  $     78.35 39.0%  $        47.79 N/A N/A
896CK BRASS CPT COMB PLT 21/4 PLG EA B  $     73.99 39.0%  $        45.13 N/A N/A
896CK-1 BRASS CPT COMB PLT 1 PLG EA B  $     73.99 39.0%  $        45.13 N/A N/A
896CK-1/2 BRASS CPT COMB PLT 1/2 PLG EA B  $     73.99 39.0%  $        45.13 N/A N/A
896CK-3/4 BRASS CPT COMB PLT 3/4 PLG EA B  $     73.99 39.0%  $        45.13 N/A N/A
896CKAL-1/2 ALUM CPT CONCENTRIC SCREW PLUG EA B  $     73.98 39.0%  $        45.13 N/A N/A
896PCK-AL POLY CVR CONV KIT ALUM EA B  $     41.62 39.0%  $        25.39 N/A N/A
896PCK-BLK POLY CVR CONV KIT BLACK EA B  $     35.31 39.0%  $        21.54 N/A N/A
896PCK-BRN POLY CVR CONV KIT BROWN EA B  $     35.31 39.0%  $        21.54 N/A N/A
896PCK-BRZ POLY CVR CONV KIT BRONZE EA B  $     39.03 39.0%  $        23.81 N/A N/A
896T BRASS TILE COMB PLT EA B  $     38.84 39.0%  $        23.69 N/A N/A
896TCK BRASS TILE COMB PLT 21/4PLG EA B  $     50.27 39.0%  $        30.66 N/A N/A
896TCK-1 BRASS TILE COMB PLT 1 PLG EA B  $     50.27 39.0%  $        30.66 N/A N/A
896TCK-1/2 BRASS TILE COMB PLT 1/2 PLG EA B  $     50.27 39.0%  $        30.66 N/A N/A
896TCK-3/4 BRASS TILE COMB PLT 3/4 PLG EA B  $     50.27 39.0%  $        30.66 N/A N/A
896TCKAL-1/2 ALUM TILE CONCENTRIC SCREW PLUGS EA B  $     50.27 39.0%  $        30.66 N/A N/A
897AR SI ADJ RING POWER SI SER EA B  $     30.91 39.0%  $        18.86 N/A N/A
897CFFTCAL FLR BX FF ACTIVATION W/ALUMINUM FL EA B  $   220.11 39.0%  $      134.27 N/A N/A
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897CFFTCBK FLR BX FF ACTIVATION W/BLACK FLANGE EA B  $   144.70 39.0%  $        88.27 N/A N/A
897CFFTCBS FLR BX FF ACTIVATION W/BRASS FLANGE EA B  $   212.51 39.0%  $      129.63 N/A N/A
897CFFTCGY FLR BX FF ACTIVATION W/GRAY FLANGE EA B  $   154.33 39.0%  $        94.14 N/A N/A
897CTCAL FLR BX ACTIVATION W/ALUMINUM FLANGE EA B  $   229.82 39.0%  $      140.19 N/A N/A
897CTCBK FLR BX ACTIVATION W/ BLACK FLANGE EA B  $   146.03 39.0%  $        89.08 N/A N/A
897CTCBS FLR BX ACTIVATION W/ BRASS FLANGE EA B  $   229.82 39.0%  $      140.19 N/A N/A
897CTCGY FLR BX ACTIVATION W/ GRAY FLANGE EA B  $   146.03 39.0%  $        89.08 N/A N/A
898AR SI ADJ RING COMM SI SER EA B  $     30.91 39.0%  $        18.86 N/A N/A
899CTCAL FLR BX ACTIVATION W/ALUMINUM FLANGE EA B  $   183.73 39.0%  $      112.08 N/A N/A
899CTCBK FLR BX ACTIVATION W/BLACK FLANGE EA B  $   164.55 39.0%  $      100.38 N/A N/A
899CTCBS FLR BX ACTIVATION W/BRASS FLANGE EA B  $   191.45 39.0%  $      116.78 N/A N/A
8AAP 1-GANG EXTRON AAP PLATE EA B  $     12.14 39.0%  $          7.41 N/A N/A
8ACT6A 1-GANG 6A ACTIVATE PLATE EA B  $     13.28 39.0%  $          8.10 N/A N/A
8ATBK 8IN CORE-UNWIRED-FLUSH BLACK EA B  $   953.70 39.0%  $      581.76 N/A N/A
8ATBS 8IN CORE-UNWIRED-FLUSH BRASS EA B  $   953.70 39.0%  $      581.76 N/A N/A
8ATBZ 8IN CORE-UNWIRED-FLUSH BRONZE EA B  $   953.70 39.0%  $      581.76 N/A N/A
8ATCBK 8IN CORE-UNWIRED-SURFACE BLACK EA B  $   953.70 39.0%  $      581.76 N/A N/A
8ATCBS 8IN CORE-UNWIRED-SURFACE BRASS EA B  $   953.70 39.0%  $      581.76 N/A N/A
8ATCBZ 8IN CORE-UNWIRED-SURFACE BRONZE EA B  $   953.70 39.0%  $      581.76 N/A N/A
8ATCGY 8IN CORE-UNWIRED-SURFACE GRAY EA B  $   953.70 39.0%  $      581.76 N/A N/A
8ATCNK 8IN CORE-UNWIRED-SURFACE NICKEL EA B  $   953.70 39.0%  $      581.76 N/A N/A
8ATCPBK 8IN CORE-PREWIRED-SURFACE BLACK EA B  $1,014.35 39.0%  $      618.75 N/A N/A
8ATCPBS 8IN CORE-PREWIRED-SURFACE BRASS EA B  $1,014.35 39.0%  $      618.75 N/A N/A
8ATCPBZ 8IN CORE-PREWIRED-SURFACE BRONZE EA B  $1,014.35 39.0%  $      618.75 N/A N/A
8ATCPGY 8IN CORE-PREWIRED-SURFACE GRAY EA B  $1,014.35 39.0%  $      618.75 N/A N/A
8ATCPNK 8IN CORE-PREWIRED-SURFACE NICKEL EA B  $1,014.35 39.0%  $      618.75 N/A N/A
8ATGY 8IN CORE-UNWIRED-FLUSH GRAY EA B  $   953.70 39.0%  $      581.76 N/A N/A
8ATNK 8IN CORE-UNWIRED-FLUSH NICKEL EA B  $   953.70 39.0%  $      581.76 N/A N/A
8ATPBK 8IN CORE-PREWIRED-FLUSH BLACK EA B  $1,014.35 39.0%  $      618.75 N/A N/A
8ATPBS 8IN CORE-PREWIRED-FLUSH BRASS EA B  $1,014.35 39.0%  $      618.75 N/A N/A
8ATPBZ 8IN CORE-PREWIRED-FLUSH BRONZE EA B  $1,014.35 39.0%  $      618.75 N/A N/A
8ATPGY 8IN CORE-PREWIRED-FLUSH GRAY EA B  $1,014.35 39.0%  $      618.75 N/A N/A
8ATPNK 8IN CORE-PREWIRED-FLUSH NICKEL EA B  $1,014.35 39.0%  $      618.75 N/A N/A
8B 1-GANG BLANK PLATE EA B  $       8.84 39.0%  $          5.39 N/A N/A
8CREST 2 GANG CRESTRON PLATE EA B  $     18.68 39.0%  $        11.39 N/A N/A
8CREST3G 3 GANG CRESTRON PLATE EA B  $     27.05 39.0%  $        16.50 N/A N/A
8CTBK 8IN COVER ASSEMBLY FLUSH-BLACK EA B  $   363.91 39.0%  $      221.99 N/A N/A
8CTBS 8IN COVER ASSEMBLY FLUSH-BRASS EA B  $   363.91 39.0%  $      221.99 N/A N/A
8CTBZ 8IN COVER ASSEMBLY FLUSH-BRONZE EA B  $   363.91 39.0%  $      221.99 N/A N/A
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8CTCBK 8IN COVER ASSEMBLY SURFACE-BLACK EA B  $   363.91 39.0%  $      221.99 N/A N/A
8CTCBS 8IN COVER ASSEMBLY SURFACE-BRASS EA B  $   363.91 39.0%  $      221.99 N/A N/A
8CTCBZ 8IN COVER ASSEMBLY SURFACE-BRONZE EA B  $   363.91 39.0%  $      221.99 N/A N/A
8CTCGY 8IN COVER ASSEMBLY SURFACE-GRAY EA B  $   363.91 39.0%  $      221.99 N/A N/A
8CTCNK 8IN COVER ASSEMBLY SURFACE-NICKEL EA B  $   363.91 39.0%  $      221.99 N/A N/A
8CTGY 8IN COVER ASSEMBLY FLUSH-GRAY EA B  $   363.91 39.0%  $      221.99 N/A N/A
8CTNK 8IN COVER ASSEMBLY FLUSH-NICKEL EA B  $   363.91 39.0%  $      221.99 N/A N/A
8DIV 8IN DIVIDER EA B  $     17.04 39.0%  $        10.39 N/A N/A
8DP 1-GANG DUPLEX PLATE EA B  $       8.84 39.0%  $          5.39 N/A N/A
8MAAP 1-GANG EXTRON MAAP PLATE EA B  $     16.84 39.0%  $        10.27 N/A N/A
8MOS 8IN MOSAIC 3 PORT OPENING EA B  $     18.72 39.0%  $        11.42 N/A N/A
8PPS 8IN PRE-POUR CORE SLEEVE EA B  $   137.78 39.0%  $        84.05 N/A N/A
8PPS-PD10 8 INCH EVOLUTION PRE-POUR SLEEVE EA B  $   137.78 39.0%  $        84.05 N/A N/A
8PPS-PD8 8 INCH EVOLUTION PRE-POUR SLEEVE EA B  $   137.78 39.0%  $        84.05 N/A N/A
8S1 1 GANG SING REC PLT 1.4 OPENING EA B  $       8.84 39.0%  $          5.39 N/A N/A
8S2 1 GANG SING REC PLT 1.6 OPENING EA B  $       8.84 39.0%  $          5.39 N/A N/A
8SER 1-GANG ORTRONICS SERIES II PLATE EA B  $       8.84 39.0%  $          5.39 N/A N/A
8STC 8IN STEM ASSEMBLY EA B  $   567.10 39.0%  $      345.93 N/A N/A
8STCP 8IN STEM ASSEMBLY PREWIRED EA B  $   625.42 39.0%  $      381.51 N/A N/A
8TRAC 1-GANG ORTRONICS TRACJACK PLATE EA B  $       8.84 39.0%  $          5.39 N/A N/A
8TS 8IN TILE SHIMS EA B  $     61.17 39.0%  $        37.31 N/A N/A
ABPLUG3 CORE HOLE PLUG 3IN EA B  $     66.60 39.0%  $        40.63 N/A N/A
ABPLUG4 CORE HOLE PLUG 4IN EA B  $   134.69 39.0%  $        82.16 N/A N/A
ABPLUG6 6-INCH ABANDON PLUG EA B  $   355.04 39.0%  $      216.57 N/A N/A
ABPLUG8 8-INCH ABANDON PLUG EA B  $   450.55 39.0%  $      274.84 N/A N/A
AC10105-2 AC RAISED FLOORBOX EA B  $   357.87 39.0%  $      218.30 N/A N/A
AC8104 AC RAISED FLOORBOX EA B  $   313.42 39.0%  $      191.19 N/A N/A
AC8105 AC RAISED FLOORBOX EA B  $   304.88 39.0%  $      185.98 N/A N/A
AC8840 AC RAISED FLOORBOX EA B  $   243.91 39.0%  $      148.79 N/A N/A
AC8850 AC RAISED FLOORBOX EA B  $   243.91 39.0%  $      148.79 N/A N/A
AF1-KC AF FLOORBOX BLACK CARPET 

COVER&TRIM EA B  $   306.76 39.0%  $      187.12 N/A N/A
AF1-KT AF FLOORBOX BLACK TILE COVER&TRIM EA B  $   306.76 39.0%  $      187.12 N/A N/A
AF1-NC AF FLOORBOX BROWN CARPET 

COVER&TRIM EA B  $   301.81 39.0%  $      184.10 N/A N/A
AF1-NT AF FLOORBOX BROWN TILE COVER&TRIM EA B  $   306.76 39.0%  $      187.12 N/A N/A
AF1-YC AF FLOORBOX GRAY CARPET COVER&TRIM EA B  $   306.76 39.0%  $      187.12 N/A N/A
AF1-YT AF FLOORBOX GRAY TILE COVER&TRIM EA B  $   306.76 39.0%  $      187.12 N/A N/A
AF3-KC AF FLOORBOX BLACK CARPET 

COVER&TRIM EA B  $   387.63 39.0%  $      236.45 N/A N/A
AF3-KT AF FLOORBOX BLACK TILE COVER&TRIM EA B  $   387.63 39.0%  $      236.45 N/A N/A
AF3-NC AF FLOORBOX BROWN CARPET 

COVER&TRIM EA B  $   381.41 39.0%  $      232.66 N/A N/A
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AF3-NT AF FLOORBOX BROWN TILE COVER&TRIM EA B  $   381.41 39.0%  $      232.66 N/A N/A
AF3-YC AF FLOORBOX GRAY CARPET COVER&TRIM EA B  $   387.63 39.0%  $      236.45 N/A N/A
AF3-YT AF FLOORBOX GRAY TILE COVER&TRIM EA B  $   387.63 39.0%  $      236.45 N/A N/A
AL2000B-10 RCWY BASE 10FT. ALUM FT B  $       5.31 39.0%  $          3.24 N/A N/A
AL2000B-5 RCWY BASE 5FT. ALUM FT B  $       5.31 39.0%  $          3.24 N/A N/A
AL2000C-5 RCWY CVR 5FT. ALUM FT B  $       4.04 39.0%  $          2.46 N/A N/A
AL2000WC WIRE CLIP PLASTIC EA B  $       1.93 39.0%  $          1.18 N/A N/A
AL2001 COUPLER ALUMINUM EA B  $       1.80 39.0%  $          1.10 N/A N/A
AL2003 MOUNTING CLIP ALUMINUM EA B  $       2.33 39.0%  $          1.42 N/A N/A
AL2006 COVER CLIP ALUMINUM EA B  $       3.71 39.0%  $          2.26 N/A N/A
AL2009 GROUND COUPLER ALUMINUM EA B  $       4.79 39.0%  $          2.92 N/A N/A
AL2010A END FEED FITTING ALUMINUM EA B  $     12.09 39.0%  $          7.37 N/A N/A
AL2010B BLANK END FITTING ALUMINUM EA B  $       3.71 39.0%  $          2.26 N/A N/A
AL2011 90 DEG FLAT ELBOW ALUMINUM EA B  $     18.95 39.0%  $        11.56 N/A N/A
AL2015 TEE ALUMINUM EA B  $     24.79 39.0%  $        15.12 N/A N/A
AL2017 INTERNAL ELBOW ALUMINUM EA B  $     18.95 39.0%  $        11.56 N/A N/A
AL2018 EXTERNAL ELBOW ALUMINUM EA B  $     18.95 39.0%  $        11.56 N/A N/A
AL2038 RND FIXTURE BOX ALUMINUM EA B  $     86.01 39.0%  $        52.47 N/A N/A
AL2040A FITTING W/120V SWITCH EA B  $     42.61 39.0%  $        25.99 N/A N/A
AL2043 IN-LINE RECEPTACLE AL2000 EA B  $     26.71 39.0%  $        16.29 N/A N/A
AL2043IG IN-LINE RECEPTACLE ISOL GRD EA B  $     31.55 39.0%  $        19.25 N/A N/A
AL2044 DEEP SWT & RCPT BOX EA B  $     41.99 39.0%  $        25.61 N/A N/A
AL2044-2 DEEP SWT & RCPT BOX- 2G EA B  $     77.46 39.0%  $        47.25 N/A N/A
AL2047 SWT & RCPT BOX EA B  $     31.64 39.0%  $        19.30 N/A N/A
AL2047-2 SWT & RCPT BOX - 2G EA B  $     72.74 39.0%  $        44.37 N/A N/A
AL2051H BOX ADAPTER EA B  $     17.92 39.0%  $        10.93 N/A N/A
AL20GB306 PLGMD 3FT. SGL CRT 6IN. OC EA B  $     75.76 39.0%  $        46.21 N/A N/A
AL20GB306TR TR PLUGMOLD 3FT ALUMINUM EA B  $     91.32 39.0%  $        55.71 N/A N/A
AL20GB306TRGFI GFCI PLUGMOLD 3FT ALUMINUM EA B  $   122.23 39.0%  $        74.56 N/A N/A
AL20GB306TRUSB USB PLUGMOLD 3FT ALUMINUM EA B  $   125.31 39.0%  $        76.44 N/A N/A
AL20GB506 PLGMD 5FT. SGL CRT 6IN. OC EA B  $   114.02 39.0%  $        69.55 N/A N/A
AL20GB506TR TR PLUGMOLD 5FT ALUMINUM EA B  $   134.08 39.0%  $        81.79 N/A N/A
AL20GB506TRGFI GFCI PLUGMOLD 5FT ALUMINUM EA B  $   164.08 39.0%  $      100.09 N/A N/A
AL20GB506TRUSB USB PLUGMOLD 5FT ALUMINUM EA B  $   167.16 39.0%  $      101.97 N/A N/A
AL20GB512 PLGMD 5FT. SGL CRT 12IN. OC EA B  $     85.21 39.0%  $        51.98 N/A N/A
AL20GB606 PLGMD 6FT. SGL CRT 6IN. OC EA B  $   130.22 39.0%  $        79.43 N/A N/A
AL20GB612 PLGMD 6FT. SGL CRT 12IN. OC EA B  $   101.28 39.0%  $        61.78 N/A N/A
AL20GB618 PLGMD 6FT. SGL CRT 18IN. OC EA B  $     91.96 39.0%  $        56.10 N/A N/A
AL20GBA606 PLGMD 6FT. 2 CRT 6IN. OC EA B  $   144.99 39.0%  $        88.44 N/A N/A
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AL20GBA612 PLGMD 6FT. 2 CRT 12IN. OC EA B  $   123.92 39.0%  $        75.59 N/A N/A
AL20GBA618 PLGMD 6FT. 2 CRT 18IN. OC EA B  $   115.67 39.0%  $        70.56 N/A N/A
AL20IG306 PLGMD 3FT. ISOL GRD 6IN. OC EA B  $     97.73 39.0%  $        59.62 N/A N/A
AL20IG506 PLGMD 5FT. ISOL GRD 6IN. OC EA B  $   143.39 39.0%  $        87.47 N/A N/A
AL20IG606 PLGMD 6FT. ISOL GRD 6IN. OC EA B  $   181.35 39.0%  $      110.62 N/A N/A
AL2400B-10 RCWY BASE 10FT. ALUMINUM FT B  $       6.42 39.0%  $          3.92 N/A N/A
AL2400B-5 RCWY BASE 5FT. ALUMINUM FT B  $       6.84 39.0%  $          4.17 N/A N/A
AL2400C RCWY COVER 5FT. ALUMINUM FT B  $       4.27 39.0%  $          2.60 N/A N/A
AL2400WC WIRE CLIP PLASTIC EA B  $       3.55 39.0%  $          2.17 N/A N/A
AL2401 COUPLER ALUMINUM EA B  $       3.55 39.0%  $          2.17 N/A N/A
AL2406 COVER CLIP ALUMINUM EA B  $       5.80 39.0%  $          3.54 N/A N/A
AL2409 GROUND COUPLER ALUMINUM EA B  $       4.74 39.0%  $          2.89 N/A N/A
AL2410B BLANK END FITTING ALUMINUM EA B  $       4.72 39.0%  $          2.88 N/A N/A
AL2410B2 END FITTING ALUMINUM EA B  $       5.16 39.0%  $          3.15 N/A N/A
AL2411 90 DEG FLAT ELBOW ALUMINUM EA B  $     21.95 39.0%  $        13.39 N/A N/A
AL2415 TEE ALUMINUM EA B  $     25.39 39.0%  $        15.49 N/A N/A
AL2416 CROSS ALUMINUM EA B  $     29.34 39.0%  $        17.90 N/A N/A
AL2417 INTERNAL ELBOW ALUMINUM EA B  $     21.95 39.0%  $        13.39 N/A N/A
AL2418 EXTERNAL ELBOW ALUMINUM EA B  $     23.03 39.0%  $        14.05 N/A N/A
AL2446P-D DPLX RCPT CVR PLATE ALUMINUM EA B  $     10.88 39.0%  $          6.64 N/A N/A
AL2451H BOX ADAPTER ALUMINUM EA B  $     17.94 39.0%  $        10.94 N/A N/A
AL3300B10 AL RACEWAY BASE FT B  $     10.59 39.0%  $          6.46 N/A N/A
AL3300C5 AL RACEWAY COVER FT B  $       4.82 39.0%  $          2.94 N/A N/A
AL3300D5US AL RACEWAY DIVIDER FT B  $       3.79 39.0%  $          2.31 N/A N/A
AL3300WC WIRE CLIP EA B  $       5.93 39.0%  $          3.62 N/A N/A
AL3301 BASE COUPLING EA B  $       7.14 39.0%  $          4.36 N/A N/A
AL3301D DIVIDER CLIP EA B  $       8.21 39.0%  $          5.01 N/A N/A
AL3309 GROUND CLAMP EA B  $       5.05 39.0%  $          3.08 N/A N/A
AL3310B BLANK END FITTING EA B  $     10.61 39.0%  $          6.47 N/A N/A
AL3310B1 END FTG W/ 1/2 IN.& 3/4 IN. KO EA B  $     11.89 39.0%  $          7.25 N/A N/A
AL3311 90 DEG.FLAT ELBOW EA B  $     69.99 39.0%  $        42.69 N/A N/A
AL3315 TEE EA B  $     72.44 39.0%  $        44.19 N/A N/A
AL3316 CROSS EA B  $     95.76 39.0%  $        58.41 N/A N/A
AL3317 INTERNAL ELBOW EA B  $     69.98 39.0%  $        42.69 N/A N/A
AL3318 EXTERNAL ELBOW EA B  $     70.06 39.0%  $        42.74 N/A N/A
AL3346D DUPLEX RECEPT COVER EA B  $     13.14 39.0%  $          8.02 N/A N/A
AL3346DO OFFSET DUPLEX RECPT CVR & BRKT EA B  $     28.84 39.0%  $        17.59 N/A N/A
AL3346E SINGLE RECEPT COVER EA B  $     13.95 39.0%  $          8.51 N/A N/A
AL3346G GFCI & SURGE RECEPT COVER EA B  $     13.95 39.0%  $          8.51 N/A N/A
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AL3346GO OFFSET GFCI & SURGE REC CVR EA B  $     30.65 39.0%  $        18.70 N/A N/A
AL33562A 2A COVER PLATE EA B  $     19.82 39.0%  $        12.09 N/A N/A
AL3356ABRT RT SERIES AB COVER PLATE EA B  $     18.14 39.0%  $        11.07 N/A N/A
AL3356-ACTLPB LPB COVER PLATE EA B  $     19.82 39.0%  $        12.09 N/A N/A
AL3356-LPB3S2 SERIES II LOW PROFILE BEZEL COVER EA B  $     18.14 39.0%  $        11.07 N/A N/A
AL3356R COVER W/1.75 X 2.75 H/C EA B  $     14.93 39.0%  $          9.11 N/A N/A
AL3356Z GROMMETED COVER PLATE EA B  $     14.00 39.0%  $          8.54 N/A N/A
AL5200B-10 AL RACEWAY BASE 10FT. FT B  $     16.03 39.0%  $          9.78 N/A N/A
AL5200B-5 AL RACEWAY BASE 5 FT. FT B  $     16.99 39.0%  $        10.36 N/A N/A
AL5200C-10 AL RACEWAY COVER 10FT. FT B  $       8.84 39.0%  $          5.39 N/A N/A
AL5200C-5 AL RACEWAY COVER 5 FT. FT B  $       9.36 39.0%  $          5.71 N/A N/A
AL5200D-10 AL RACEWAY DIVIDER 10FT. ANOD FT B  $       4.82 39.0%  $          2.94 N/A N/A
AL5200D-5 AL RACEWAY DIVIDER 5 FT ANOD FT B  $       5.08 39.0%  $          3.10 N/A N/A
AL5200WC WIRE CLIP EA B  $       5.16 39.0%  $          3.15 N/A N/A
AL5200WC2 WIRE CLIP (3/4) EA B  $       4.10 39.0%  $          2.50 N/A N/A
AL5200WC3 WIRE CLIP (1/2) EA B  $       3.99 39.0%  $          2.43 N/A N/A
AL5201 COUPLING EA B  $       6.69 39.0%  $          4.08 N/A N/A
AL5206 COVER CLIP EA B  $       8.16 39.0%  $          4.98 N/A N/A
AL5209 GROUNDING ADAPTER EA B  $       8.63 39.0%  $          5.26 N/A N/A
AL5210B BLANK END FTG EA B  $     10.47 39.0%  $          6.39 N/A N/A
AL5210B1 END FTG W/ 1/2IN. & 3/4IN. KO EA B  $     12.38 39.0%  $          7.55 N/A N/A
AL5210B2 END FTG W/ (2) 1/2IN. & 3/4IN. KO EA B  $     12.35 39.0%  $          7.53 N/A N/A
AL5210B3 END FTG W/ (3) 1/2IN. & 3/4 KO EA B  $     12.69 39.0%  $          7.74 N/A N/A
AL5211 90 DEGREE FLAT ELBOW EA B  $     79.16 39.0%  $        48.29 N/A N/A
AL5214 WALL BOX CONNECTOR EA B  $     54.32 39.0%  $        33.14 N/A N/A
AL5215 TEE EA B  $     84.99 39.0%  $        51.84 N/A N/A
AL5216 CROSS EA B  $   108.66 39.0%  $        66.28 N/A N/A
AL5217 INTERNAL ELBOW EA B  $     79.15 39.0%  $        48.28 N/A N/A
AL5217A INT. CORNER COUPLING EA B  $     14.39 39.0%  $          8.78 N/A N/A
AL5217N INVERTED INT. ELBOW EA B  $     87.46 39.0%  $        53.35 N/A N/A
AL5218 EXTERNAL ELBOW EA B  $     75.61 39.0%  $        46.12 N/A N/A
AL5246-B BLANK COVER PLATE EA B  $     15.96 39.0%  $          9.74 N/A N/A
AL5246-D DUPLEX COVER PLATE EA B  $     21.41 39.0%  $        13.06 N/A N/A
AL5246-DD 2 DUPLEX COVER PLATE EA B  $     28.62 39.0%  $        17.46 N/A N/A
AL5246-F SINGLE RECEPT (1.59) PLATE EA B  $     22.74 39.0%  $        13.87 N/A N/A
AL5246-G GFCI DEVICE PLATE EA B  $     21.72 39.0%  $        13.25 N/A N/A
AL5256-2A 2A COVER PLATE EA B  $     28.69 39.0%  $        17.50 N/A N/A
AL5256-2LPB3S2 DUAL SERIES II LOW PROFILE BEZEL EA B  $     31.15 39.0%  $        19.00 N/A N/A
AL5256-ABRT RT SERIES AB COVER PLATE EA B  $     28.69 39.0%  $        17.50 N/A N/A
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AL5256-ACT2LP DFP COVER PLATE EA B  $     32.75 39.0%  $        19.98 N/A N/A
AL5256-ACTLPB LPB COVER PLATE EA B  $     28.69 39.0%  $        17.50 N/A N/A
AL5256-ACTMAB MAB COVER PLATE EA B  $     28.69 39.0%  $        17.50 N/A N/A
AL5256-D2A COMBO DUPLEX/2A EA B  $     33.35 39.0%  $        20.34 N/A N/A
AL5256-DABRT DUPLEX & RT SERIES AB COVER PLATE EA B  $     35.08 39.0%  $        21.40 N/A N/A
AL5256-DACT DUPLEX & MAB PLATE EA B  $     35.58 39.0%  $        21.70 N/A N/A
AL5256-DMABRT DUPLEX & RT SERIES MAB COVER PLATE EA B  $     35.08 39.0%  $        21.40 N/A N/A
AL5256-DZ DUPLEX RECPT & MOUSEHOLE PLATE EA B  $     28.21 39.0%  $        17.21 N/A N/A
AL5256-G2A COMBO SURGE OPEN/2A EA B  $     35.08 39.0%  $        21.40 N/A N/A
AL5256-GABRT GFCI & RT SERIES AB COVER PLATE EA B  $     35.08 39.0%  $        21.40 N/A N/A
AL5256-GACT GFCI & MAB PLATE EA B  $     35.08 39.0%  $        21.40 N/A N/A
AL5256-GMABRT GFCI & RT SERIES MAB COVER PLATE EA B  $     35.08 39.0%  $        21.40 N/A N/A
AL5256-GZ GFCI & MOUSEHOLE DEVICE EA B  $     28.21 39.0%  $        17.21 N/A N/A
AL5256-LPB3S2 SERIES II LOW PROFILE BEZEL COVER EA B  $     28.69 39.0%  $        17.50 N/A N/A
AL5256-MABRT RT SERIES MAB COVER PLATE EA B  $     28.69 39.0%  $        17.50 N/A N/A
AL5256-Z MOUSEHOLE DEVICE PLATE EA B  $     23.95 39.0%  $        14.61 N/A N/A
AL5260 OFFSET DIVIDER EA B  $     17.29 39.0%  $        10.55 N/A N/A
ALA01 (1) ALA01 SLIDE COUPLING EA B  $       7.52 39.0%  $          4.59 N/A N/A
ALA09 GROUNDING ADAPTER EA B  $       4.89 39.0%  $          2.98 N/A N/A
ALA11RI FLAT ELB FIBER READY INSERT EA B  $     13.46 39.0%  $          8.21 N/A N/A
ALA17/18RI INT/EXT ELB FIBER READY INSERT EA B  $     17.52 39.0%  $        10.69 N/A N/A
ALA17A INT. CORNER COUPLING EA B  $     14.28 39.0%  $          8.71 N/A N/A
ALA-2A 2A COVER PLATE EA B  $     19.62 39.0%  $        11.97 N/A N/A
ALA3800B-10 AL RACEWAY BASE 10 FT. FT B  $     13.09 39.0%  $          7.98 N/A N/A
ALA3806 COVER CLIP EA B  $       4.62 39.0%  $          2.82 N/A N/A
ALA3810B BLANK END FTG EA B  $     11.12 39.0%  $          6.78 N/A N/A
ALA3810B1 ENTRANCE END CAP W/1/2IN & 3/4IN EA B  $     12.80 39.0%  $          7.81 N/A N/A
ALA3811 90 D.REE FLAT ELBOW EA B  $     74.19 39.0%  $        45.26 N/A N/A
ALA3815 TEE EA B  $     80.57 39.0%  $        49.15 N/A N/A
ALA3817 INT. ELBOW EA B  $     74.19 39.0%  $        45.26 N/A N/A
ALA3817N INVERTED INT. ELBOW EA B  $     85.63 39.0%  $        52.23 N/A N/A
ALA3818 EXT. ELBOW EA B  $     78.03 39.0%  $        47.60 N/A N/A
ALA4800B-10 RACEWAY BASE 10FT. FT B  $     24.71 39.0%  $        15.07 N/A N/A
ALA4806 COVER CLIP EA B  $       8.24 39.0%  $          5.03 N/A N/A
ALA4810B BLANK END FTG EA B  $     11.34 39.0%  $          6.92 N/A N/A
ALA4810B2 ENTRANCE END CAP W/1/2 & 3/4 KNOCK EA B  $     12.92 39.0%  $          7.88 N/A N/A
ALA4811 90 D. FLAT ELBOW EA B  $     94.69 39.0%  $        57.76 N/A N/A
ALA4815 TEE EA B  $   144.31 39.0%  $        88.03 N/A N/A
ALA4817 INT. ELBOW EA B  $     86.41 39.0%  $        52.71 N/A N/A
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ALA4817N INVERTED INT. ELBOW EA B  $     98.49 39.0%  $        60.08 N/A N/A
ALA4818 EXT. ELBOW EA B  $     86.51 39.0%  $        52.77 N/A N/A
ALA-ABRT RT SERIES AB COVER PLATE EA B  $     19.35 39.0%  $        11.80 N/A N/A
ALA-BL BLANK COVER PLATE EA B  $     11.48 39.0%  $          7.00 N/A N/A
ALAC-5 RACEWAY COVER 5FT. FT B  $       5.42 39.0%  $          3.31 N/A N/A
ALA-DR DUPLEX RCPT. COVER PLATE EA B  $     13.23 39.0%  $          8.07 N/A N/A
ALA-E SINGLE RECEPT (1.40 IN.) CVR PLT EA B  $     14.03 39.0%  $          8.56 N/A N/A
ALA-F SINGLE RECEPT (1.59 IN.) CVR PLT EA B  $     15.00 39.0%  $          9.15 N/A N/A
ALA-G GFCI/SURGE COVER PLT EA B  $     13.40 39.0%  $          8.17 N/A N/A
ALA-J SINGLE RECEPT (2.13 IN.) CVR PLT EA B  $     14.06 39.0%  $          8.58 N/A N/A
ALA-LPB LPB COVER PLATE EA B  $     19.35 39.0%  $        11.80 N/A N/A
ALA-LPB3S2 SERIES II LOW PROFILE EA B  $     19.35 39.0%  $        11.80 N/A N/A
ALA-MAB MAB COVER PLATE EA B  $     19.35 39.0%  $        11.80 N/A N/A
ALA-MABRT RT SERIES MAB ADAPTER COVER PLATE EA B  $     21.89 39.0%  $        13.35 N/A N/A
ALA-N TOGGLE SWITCH EA B  $     14.78 39.0%  $          9.02 N/A N/A
ALA-SG COVER W/1.75 X 2.75 H/C EA B  $     14.02 39.0%  $          8.55 N/A N/A
ALAWC WIRE CLIP EA B  $       3.54 39.0%  $          2.16 N/A N/A
ALA-Z .75 IN. GROMMET/MOUSEHOLE CVR PLT EA B  $     14.78 39.0%  $          9.02 N/A N/A
ALDS4000B ALUMINUM DESIGNER SERIES RCWY BASE FT B  $     24.71 39.0%  $        15.07 N/A N/A
ALDS4000C ALUMINUM DESIGNER SERIES RCWY COVER FT B  $       5.42 39.0%  $          3.31 N/A N/A
ALDS4006 ALDS4000 SEAM CLIP EA B  $       4.46 39.0%  $          2.72 N/A N/A
ALDS4010A ALDS4000 ENTRANCE END FITTING EA B  $     11.98 39.0%  $          7.31 N/A N/A
ALDS4010B ALDS4000 BLANK END FITTING EA B  $     10.85 39.0%  $          6.62 N/A N/A
ALDS4011 ALDS4000 FLAT ELBOW EA B  $     82.39 39.0%  $        50.26 N/A N/A
ALDS4015 ALDS4000 TEE EA B  $   135.50 39.0%  $        82.66 N/A N/A
ALDS4017 ALDS4000 INTERNAL ELBOW EA B  $     80.13 39.0%  $        48.88 N/A N/A
ALDS4018 ALDS4000 EXTERNAL ELBOW EA B  $     82.39 39.0%  $        50.26 N/A N/A
ALDS4047-2A ALDS4000 SINGLE CHANNEL 2A MINI- EA B  $     12.63 39.0%  $          7.70 N/A N/A
ALDS4047C ALDS4000 SINGLE CHANNEL 1 GANG EA B  $     12.63 39.0%  $          7.70 N/A N/A
ALDS4047D ALDS4000 SINGLE CHANNEL DUPLEX EA B  $     12.63 39.0%  $          7.70 N/A N/A
ALDS4047E ALDS4000 SINGLE CHANNEL 1.41 DIA. EA B  $     12.63 39.0%  $          7.70 N/A N/A
ALDS4047F ALDS4000 SINGLE CHANNEL 1.59 DIA. EA B  $     12.63 39.0%  $          7.70 N/A N/A
ALDS4047MAB ALDS4000 SINGLE CHANNEL MAB EA B  $     14.75 39.0%  $          9.00 N/A N/A
ALDS4047R ALDS4000 SINGLE CHANNEL DECORATOR EA B  $     12.63 39.0%  $          7.70 N/A N/A
ALTC-2S AL TPP RND SATIN ANOD BLANK EA B  $   304.15 39.0%  $      185.53 N/A N/A
ALTP-2S AL TPP RND SATIN ANOD 4 RECPT EA B  $   339.79 39.0%  $      207.27 N/A N/A
AMD8APTCBK ALL COMM POKE-THRU ABANDONMENT 

PLT EA B  $     47.44 39.0%  $        28.94 N/A N/A
AMD8APTCGY ALL COMM POKE-THRU ABANDONMENT 

PLT EA B  $     47.44 39.0%  $        28.94 N/A N/A
AMD8ATCAA FLUSH POKE-THRU ASSY/AA/TC EA B  $   369.52 39.0%  $      225.41 N/A N/A
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AMD8ATCAB FLUSH POKE-THRU ASSY/AB/TC EA B  $   405.87 39.0%  $      247.58 N/A N/A
AMD8ATCAL FLUSH POKE-THRU ASSY/AL/TC EA B  $   369.52 39.0%  $      225.41 N/A N/A
AMD8ATCBK FLUSH POKE-THRU ASSY/BK/TC EA B  $   325.17 39.0%  $      198.35 N/A N/A
AMD8ATCBS FLUSH POKE-THRU ASSY/BS/TC EA B  $   405.87 39.0%  $      247.58 N/A N/A
AMD8ATCGY FLUSH POKE-THRU ASSY/GY/TC EA B  $   325.17 39.0%  $      198.35 N/A N/A
AMD8ATCVY FLUSH POKE-THRU ASSY/VY/TC EA B  $   325.17 39.0%  $      198.35 N/A N/A
AMD8CTCAA AA FL & AA CV/COMM CONN/TC EA B  $   217.00 39.0%  $      132.37 N/A N/A
AMD8CTCAB AB FL & AB CV/COMM CONN/TC EA B  $   217.00 39.0%  $      132.37 N/A N/A
AMD8CTCAL AL FL & AL CV/COMM CONN/TC EA B  $   217.00 39.0%  $      132.37 N/A N/A
AMD8CTCBK BK FL & BK CV/COMM CONN/TC EA B  $   168.48 39.0%  $      102.77 N/A N/A
AMD8CTCBS BS FL & BS CV/COMM CONN/TC EA B  $   217.00 39.0%  $      132.37 N/A N/A
AMD8CTCGY GY FL & GY CV /COMM CONN/TC EA B  $   168.48 39.0%  $      102.77 N/A N/A
AMD8CTCVY VY FL & VY CV/COMM CONN/TC EA B  $   168.48 39.0%  $      102.77 N/A N/A
AMD8SHTCBK SLIDE HOLDER ASSY/TC BLACK EA B  $     73.69 39.0%  $        44.95 N/A N/A
AMD8SHTCBS SLIDE HOLDER ASSY/TC BRASS NM EA B  $     73.69 39.0%  $        44.95 N/A N/A
AMD8SHTCGY SLIDE HOLDER ASSY/TC GRAY EA B  $     73.69 39.0%  $        44.95 N/A N/A
AMD8STC ALL MOD DATA POKE-THRU STEM ASSY EA B  $   187.16 39.0%  $      114.17 N/A N/A
AMDTP-4 TPP ALUM 2-20A DPLX 10FT. EA B  $   296.56 39.0%  $      180.90 N/A N/A
AMDTP-412 TPP ALUM 2-20A DPLX 12FT. EA B  $   355.75 39.0%  $      217.01 N/A N/A
AMDTP-415 TPP ALUM 2-20A DPLX 15FT. EA B  $   466.33 39.0%  $      284.46 N/A N/A
AMDTP-415-C TPP ALUM 2-15A DPLX 15FT. EA B  $   377.60 39.0%  $      230.34 N/A N/A
AMDTP-4-C TPP ALUM 2-15A DPLX 10FT. EA B  $   295.35 39.0%  $      180.16 N/A N/A
AMDTP-4D TPP ALUM DED/ISOL GRD 10FT. EA B  $   366.49 39.0%  $      223.56 N/A N/A
AMDTP-A SGL RECPT CVR 1.40IN. EA B  $     41.53 39.0%  $        25.33 N/A N/A
AMDTP-B DPLX RECPT CVR EA B  $     39.95 39.0%  $        24.37 N/A N/A
AMDTP-L GFCI/SURGE DEVICE CVR EA B  $     41.53 39.0%  $        25.33 N/A N/A
AMTC-3S2 COMM PLATE W/SERIES 2 BEZEL EA B  $     25.93 39.0%  $        15.82 N/A N/A
AMTC-4 TPP BLANK ALUM 10FT. EA B  $   271.23 39.0%  $      165.45 N/A N/A
AMTC-412 TPP BLANK ALUM 12FT. EA B  $   312.28 39.0%  $      190.49 N/A N/A
AMTC-415 TPP BLANK ALUM 15FT. EA B  $   370.14 39.0%  $      225.79 N/A N/A
AMTC-ACT AMTC ACTIVATE CVR BEZEL EA B  $     27.98 39.0%  $        17.07 N/A N/A
AMTC-CVR TPP COMM CVR-AMDTP/AMTC 8IN. EA B  $     22.10 39.0%  $        13.48 N/A N/A
AV1000BK 1P,BLACK,SVGA HD-15 PIN F/F EA B  $     28.00 39.0%  $        17.08 N/A N/A
AV3APTCBK A/V POKE-THRU ABAND. PLATE EA B  $     49.33 39.0%  $        30.09 N/A N/A
AV3APTCGY A/V POKE-THRU ABAND. PLATE EA B  $     49.33 39.0%  $        30.09 N/A N/A
AV3ATCAA A/V FL POKE-THRU ASSY/20A/AA/TC EA B  $   414.62 39.0%  $      252.92 N/A N/A
AV3ATCAB A/V FL POKE-THRU ASSY/20A/AB/TC EA B  $   414.62 39.0%  $      252.92 N/A N/A
AV3ATCAL A/V FL POKE-THRU ASSY/20A/AL/TC EA B  $   414.62 39.0%  $      252.92 N/A N/A
AV3ATCBK A/V FL POKE-THRU ASSY/20A/BK/TC EA B  $   367.73 39.0%  $      224.32 N/A N/A
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AV3ATCBS A/V FL POKE-THRU ASSY/20A/BS/TC EA B  $   414.62 39.0%  $      252.92 N/A N/A
AV3ATCGY A/V FL POKE-THRU ASSY/20A/GY/TC EA B  $   367.73 39.0%  $      224.32 N/A N/A
AV3ATCVY A/V FL POKE-THRU ASSY/20/VY/TC EA B  $   367.73 39.0%  $      224.32 N/A N/A
AV3CTCAA AA FL & AA CV 20A/COMM CONN/TC EA B  $   231.60 39.0%  $      141.28 N/A N/A
AV3CTCAB AB FL & AB CV 20A/COMM CONN/TC EA B  $   231.60 39.0%  $      141.28 N/A N/A
AV3CTCAL AL FL & AL CV 20A/COMM CONN/TC EA B  $   231.60 39.0%  $      141.28 N/A N/A
AV3CTCBK BK FL & BK CV 20A/COMM CONN/TC EA B  $   182.59 39.0%  $      111.38 N/A N/A
AV3CTCBS BS FL & BS CV 20A/COMM CONN/TC EA B  $   231.60 39.0%  $      141.28 N/A N/A
AV3CTCGY GY FL & GY CV 20A/COMM CONN/TC EA B  $   182.59 39.0%  $      111.38 N/A N/A
AV3CTCVY VY FL & VY CV 20A/COMM CONN/TC EA B  $   182.59 39.0%  $      111.38 N/A N/A
AV3SHTCAL SLIDE HOLDER ASSY/TC ALUM EA B  $     94.67 39.0%  $        57.75 N/A N/A
AV3SHTCBK SLIDE HOLDER ASSY/TC BLACK EA B  $     94.67 39.0%  $        57.75 N/A N/A
AV3SHTCBS SLIDE HOLDER ASSY/TC BRASS NM EA B  $     94.67 39.0%  $        57.75 N/A N/A
AV3SHTCGY SLIDE HOLDER ASSY/TC GRAY EA B  $     94.67 39.0%  $        57.75 N/A N/A
AV3SHTCVY SLIDE HOLDER ASSY/TC IVORY EA B  $     94.67 39.0%  $        57.75 N/A N/A
AV3STC 4 IN POKE THRU INSERT ONLY/TC EA B  $   193.85 39.0%  $      118.25 N/A N/A
AV9003BK 1P,BLACK,BLANK PLATE EA B  $     11.00 39.0%  $          6.71 N/A N/A
BE1200-10 NM FLEX PANCAKE 10FT. 1200 BEIGE FT B  $       2.07 39.0%  $          1.26 N/A N/A
BE1200-5 NM FLEX PANCAKE 5FT. 1200 BEIGE FT B  $       2.07 39.0%  $          1.26 N/A N/A
BE1200-50 NM FLEX PANCAKE 50FT. 1200 BEIGE FT B  $       2.07 39.0%  $          1.26 N/A N/A
BE1200-5R NM FLEX PANCAKE 5FT. RETAIL BEIGE FT B  $       3.61 39.0%  $          2.20 N/A N/A
BE1400-10 NM FLEX PANCAKE 10FT. 1400 BEIGE FT B  $       3.02 39.0%  $          1.84 N/A N/A
BE1400-5 NM FLEX PANCAKE 5FT. 1400 BEIGE FT B  $       3.02 39.0%  $          1.84 N/A N/A
BE1400-50 NM FLEX PANCAKE 50FT. 1400 BEIGE FT B  $       3.02 39.0%  $          1.84 N/A N/A
BE1600-10 NM FLEX PANCAKE 10FT. 1600 BEIGE FT B  $       3.83 39.0%  $          2.34 N/A N/A
BE1600-25 NM FLEX PANCAKE 25FT. 1600 BEIGE FT B  $       3.83 39.0%  $          2.34 N/A N/A
BE1600-5 NM FLEX PANCAKE 5FT. 1600 BEIGE FT B  $       3.83 39.0%  $          2.34 N/A N/A
BK1200-10 NM FLEX PANCAKE 10FT. 1200 BLACK FT B  $       2.07 39.0%  $          1.26 N/A N/A
BK1200-5 NM FLEX PANCAKE 5FT. 1200 BLACK FT B  $       2.07 39.0%  $          1.26 N/A N/A
BK1200-50 NM FLEX PANCAKE 50FT. 1200 BLACK FT B  $       2.07 39.0%  $          1.26 N/A N/A
BK1400-10 NM FLEX PANCAKE 10FT. 1400 BLACK FT B  $       3.02 39.0%  $          1.84 N/A N/A
BK1400-5 NM FLEX PANCAKE 5FT. 1400 BLACK FT B  $       3.02 39.0%  $          1.84 N/A N/A
BK1400-50 NM FLEX PANCAKE 50FT. 1400 BLACK FT B  $       3.02 39.0%  $          1.84 N/A N/A
BK1600-10 NM FLEX PANCAKE 10FT. 1600 BLACK FT B  $       3.83 39.0%  $          2.34 N/A N/A
BK1600-25 NM FLEX PANCAKE 25FT. 1600 BLACK FT B  $       3.83 39.0%  $          2.34 N/A N/A
BK1600-5 NM FLEX PANCAKE 5FT. 1600 BLACK FT B  $       3.83 39.0%  $          2.34 N/A N/A
BK2006 STL COVER CLIP 2000 BLACK EA B  $       1.35 39.0%  $          0.82 N/A N/A
BK2010A2 STL ENTRANCE END FITTING 2000 BLACK EA B  $       7.80 39.0%  $          4.76 N/A N/A
BK2010A3 2000 ENTRANCE END FITTING BLACK EA B  $     18.81 39.0%  $        11.47 N/A N/A
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BK2010B STL BLANK END FITTING 2000 BLACK EA B  $       1.06 39.0%  $          0.65 N/A N/A
BK2011 STL FLAT ELBOW 2000 BLACK EA B  $       6.57 39.0%  $          4.01 N/A N/A
BK2018C STL EXT. ELBOW COVER 2000 BLACK EA B  $       5.18 39.0%  $          3.16 N/A N/A
BK2048 STL SWT & RECPT BOX 2000 BLACK EA B  $     11.88 39.0%  $          7.25 N/A N/A
BK2051H STL FLUSH PLATE ADAPTER 2000 BLACK EA B  $     12.23 39.0%  $          7.46 N/A N/A
BK20GB306 PLGMD 3FT.SGL CRT 6IN.OC 2000 BLACK EA B  $     52.61 39.0%  $        32.09 N/A N/A
BK20GB306TR TR PLUGMOLD 3FT BLACK EA B  $     60.98 39.0%  $        37.20 N/A N/A
BK20GB306TRGFI GFCI PLUGMOLD 3FT BLACK EA B  $     90.99 39.0%  $        55.50 N/A N/A
BK20GB306TRUSB USB PLUGMOLD 3FT BLACK EA B  $     94.98 39.0%  $        57.94 N/A N/A
BK20GB506 PLGMD 5FT.SGL CRT 6IN.OC 2000 BLACK EA B  $     79.23 39.0%  $        48.33 N/A N/A
BK20GB506TR TR PLUGMOLD 5FT BLACK EA B  $     93.70 39.0%  $        57.16 N/A N/A
BK20GB506TRGFI GFCI PLUGMOLD 5FT BLACK EA B  $   123.70 39.0%  $        75.46 N/A N/A
BK20GB506TRUSB USB PLUGMOLD 5FT BLACK EA B  $   127.69 39.0%  $        77.89 N/A N/A
BK20GB512 PLGMD 5FT. SGL CRT 12IN.OC 2000 BK EA B  $     57.12 39.0%  $        34.84 N/A N/A
BK20GB606 PLGMD 6FT. SGL CRT 6IN. OC 2000 BK EA B  $     90.51 39.0%  $        55.21 N/A N/A
BK20GB606TR TR PLUGMOLD 6FT BLACK EA B  $   104.87 39.0%  $        63.97 N/A N/A
BK20GB606TRGFI GFCI PLUGMOLD 6FT BLACK EA B  $   158.42 39.0%  $        96.64 N/A N/A
BK20GB606TRUSB USB PLUGMOLD 6FT BLACK EA B  $   160.38 39.0%  $        97.83 N/A N/A
BK20GB612 PLGMD 6FT. SGL CRT 12IN.OC 2000 BK EA B  $     67.94 39.0%  $        41.44 N/A N/A
BKWE-P MATTE BLACK PAINT PEN EA B  $     18.80 39.0%  $        11.47 N/A N/A
BKWE-S WM SPRAY ENAMEL MATTE BLACK EA B  $     24.27 39.0%  $        14.80 N/A N/A
BR1200-10 NM FLEX PANCAKE 10FT. 1200 BROWN FT B  $       2.07 39.0%  $          1.26 N/A N/A
BR1200-5 NM FLEX PANCAKE 5FT. 1200 BROWN FT B  $       2.07 39.0%  $          1.26 N/A N/A
BR1200-50 NM FLEX PANCAKE 50FT. 1200 BROWN FT B  $       2.07 39.0%  $          1.26 N/A N/A
BR1200-5R NM FLEX PANCAKE 5FT. RETAIL BROWN FT B  $       3.61 39.0%  $          2.20 N/A N/A
BR1400-10 NM FLEX PANCAKE 10FT. 1400 BROWN FT B  $       3.02 39.0%  $          1.84 N/A N/A
BR1400-5 NM FLEX PANCAKE 5FT. 1400 BROWN FT B  $       3.02 39.0%  $          1.84 N/A N/A
BR1400-50 NM FLEX PANCAKE 50FT. 1400 BROWN FT B  $       3.02 39.0%  $          1.84 N/A N/A
BR1600-10 NM FLEX PANCAKE 10FT. 1600 BROWN FT B  $       3.83 39.0%  $          2.34 N/A N/A
BR1600-25 NM FLEX PANCAKE 25FT. 1600 BROWN FT B  $       3.83 39.0%  $          2.34 N/A N/A
BR1600-5 NM FLEX PANCAKE 5FT. 1600 BROWN FT B  $       3.83 39.0%  $          2.34 N/A N/A
C10105P-3ACT AC10105 PLATE WITH (3) 6A BEZELS EA B  $     22.57 39.0%  $        13.77 N/A N/A
C10105P-3RT AC10105 PLATE WITH 3-ORT BEZELS EA B  $     22.57 39.0%  $        13.77 N/A N/A
C10105P-4DP AC10105 PLATE FOR 4 DUP DEV KOS EA B  $     19.27 39.0%  $        11.75 N/A N/A
C10105P-AAP-6A C10105P PLATE W/EXTRON AAP OPENING EA B  $     44.63 39.0%  $        27.22 N/A N/A
C10105P-MAAP-6A C10105P PLATE W/EXTRON MAAP OPENING EA B  $     44.63 39.0%  $        27.22 N/A N/A
C110-40 SPM WIREWAY 10X4 10FT.L EA B  $   173.60 39.0%  $      105.90 N/A N/A
C110-40D SPM WIREWAY 10X4 10FT.L DIVIDED EA B  $   255.28 39.0%  $      155.72 N/A N/A
C110-42 SPM WIREWAY 10X4 2FT.L EA B  $     48.89 39.0%  $        29.82 N/A N/A
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C110-45 SPM WIREWAY 10X4 5FT.L EA B  $   106.50 39.0%  $        64.97 N/A N/A
C110-45D SPM WIREWAY 10X4 5FT.L DIVIDED EA B  $   161.02 39.0%  $        98.22 N/A N/A
C110-4C SPEC COUPLING 10X4 EA B  $     10.84 39.0%  $          6.61 N/A N/A
C110-4E SPEC ELBOW 90 DEG FLAT 10X4 EA B  $     72.05 39.0%  $        43.95 N/A N/A
C110-4E45 SPEC ELBOW 45 DEG FLAT 10X4 EA B  $     78.44 39.0%  $        47.85 N/A N/A
C110-4E45VID SPEC ELB 45 VERT INS DIV 10X4 EA B  $     83.04 39.0%  $        50.65 N/A N/A
C110-4EB SPEC END BLANK 10X4 EA B  $     18.90 39.0%  $        11.53 N/A N/A
C110-4EVI SPEC ELB 90 VERT INS 10X4 EA B  $     74.83 39.0%  $        45.65 N/A N/A
C110-4EVID SPEC ELB 90 VERT INS DIV 10X4 EA B  $     87.14 39.0%  $        53.16 N/A N/A
C110-4EVO SPEC ELB 90 VERT OUT 10X4 EA B  $     74.83 39.0%  $        45.65 N/A N/A
C110-4F SPEC PANEL FLANGE 10X4 EA B  $     44.89 39.0%  $        27.38 N/A N/A
C110-4H SPEC HANGER C STYLE 10X4 EA B  $     37.94 39.0%  $        23.14 N/A N/A
C11200 12X12X120 SPECMATE WWAY EA B  $   309.05 39.0%  $      188.52 N/A N/A
C11202 SPM WIREWAY 12X12 2FT.L EA B  $     83.53 39.0%  $        50.95 N/A N/A
C11205 12X12X60 SPECMATE WWAY EA B  $   178.68 39.0%  $      108.99 N/A N/A
C112-60 SPM WIREWAY 12X6 10FT.L EA B  $   222.32 39.0%  $      135.62 N/A N/A
C112-60D SPM WIREWAY 12X6 10FT.L DIVIDED EA B  $   316.23 39.0%  $      192.90 N/A N/A
C112-65 SPM WIREWAY 12X6 5FT.L EA B  $   139.08 39.0%  $        84.84 N/A N/A
C112-6BH SPEC HANGER WALL BRKT 12X6 EA B  $     34.85 39.0%  $        21.26 N/A N/A
C112-6C SPEC COUPLING 12X6 EA B  $     12.81 39.0%  $          7.81 N/A N/A
C112-6E SPEC ELBOW 90 DEG FLAT 12X6 EA B  $     99.75 39.0%  $        60.85 N/A N/A
C112-6E45VI SPEC ELBOW 45 VERT INS 12X6 EA B  $   104.55 39.0%  $        63.78 N/A N/A
C112-6E45VO SPEC ELBOW 45 VERT OUT 12X6 EA B  $   104.55 39.0%  $        63.78 N/A N/A
C112-6EB SPEC END BLANK 12X6 EA B  $     19.19 39.0%  $        11.71 N/A N/A
C112-6EVO SPEC ELB 90 VERT OUT 12X6 EA B  $     99.75 39.0%  $        60.85 N/A N/A
C112-6F SPEC PANEL FLANGE12X6 EA B  $     52.30 39.0%  $        31.90 N/A N/A
C112-6R6 SPEC REDUCER 12X6-6X6 EA B  $     86.01 39.0%  $        52.47 N/A N/A
C112-6T SPEC TEE 12X6 EA B  $     95.85 39.0%  $        58.47 N/A N/A
C112-6TH SPEC HANGER TRAPEZE 12X6 EA B  $     24.38 39.0%  $        14.87 N/A N/A
C112C 12IN U CHANNEL COUPLING EA B  $     13.61 39.0%  $          8.30 N/A N/A
C112E 12X12 WWAY FLAT ELBOW 90DEG EA B  $   104.55 39.0%  $        63.78 N/A N/A
C112EB 12IN WWAY END BLANK EA B  $     21.94 39.0%  $        13.38 N/A N/A
C112EVO 12X12 WWAY OUTSIDE VERT ELBOW 90DEG EA B  $   104.55 39.0%  $        63.78 N/A N/A
C112F 12IN PANEL FLANGE, 16GA CRS EA B  $     51.75 39.0%  $        31.57 N/A N/A
C112H SPEC HANGER C STYLE 12X12 EA B  $     40.25 39.0%  $        24.55 N/A N/A
C112T 12X12 WWAY TEE EA B  $     95.85 39.0%  $        58.47 N/A N/A
C112TH SPEC HANGER TRAPEZE 12X12 EA B  $     24.38 39.0%  $        14.87 N/A N/A
C112X 12X12 WWAY CROSS EA B  $   148.12 39.0%  $        90.35 N/A N/A
C118-60 SPM WIREWAY 18X6 10FT.L EA B  $   365.56 39.0%  $      222.99 N/A N/A
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C118-60D SPM WIREWAY 18X6 10FT.L DIVIDED EA B  $   438.06 39.0%  $      267.22 N/A N/A
C118-65 SPM WIREWAY 18X6 5FT.L EA B  $   214.08 39.0%  $      130.59 N/A N/A
C118-6C SPEC COUPLING 18X6 EA B  $     14.96 39.0%  $          9.13 N/A N/A
C118-6EB SPEC END BLANK 18X6 EA B  $     25.63 39.0%  $        15.63 N/A N/A
C118-6F SPEC PANEL FLANGE18X6 EA B  $     55.01 39.0%  $        33.56 N/A N/A
C118-6R12-6 SPEC REDUCER 18X6-12X6 EA B  $   109.79 39.0%  $        66.97 N/A N/A
C118-6T SPEC TEE 18X6 EA B  $   113.27 39.0%  $        69.09 N/A N/A
C118-6TH SPEC HANGER TRAPEZE 18X6 EA B  $     26.12 39.0%  $        15.93 N/A N/A
C124-65 SPM WIREWAY 24X6 5FT.L EA B  $   309.08 39.0%  $      188.54 N/A N/A
C124-6C SPEC COUPLING 24X6 EA B  $     18.28 39.0%  $        11.15 N/A N/A
C124-6EB SPEC END BLANK 24X6 EA B  $     26.21 39.0%  $        15.99 N/A N/A
C124-6R18-6 SPEC REDUCER 124X6-18X6 EA B  $   121.97 39.0%  $        74.40 N/A N/A
C124-6T SPEC TEE 24X6 EA B  $   191.69 39.0%  $      116.93 N/A N/A
C124-6TH SPEC HANGER TRAPEZE 24X6 EA B  $     27.32 39.0%  $        16.67 N/A N/A
C1250 SPM WIREWAY 2 1/2IN SQ 10FT.L EA B  $     98.25 39.0%  $        59.93 N/A N/A
C1250D SPM WIREWAY 2 1/2IN SQ 10FT.L DIV EA B  $   134.36 39.0%  $        81.96 N/A N/A
C1251 SPM WIREWAY 2 1/2IN SQ 1FT.L EA B  $     13.61 39.0%  $          8.30 N/A N/A
C1252 SPM WIREWAY 2 1/2IN SQ 2FT.L EA B  $     18.97 39.0%  $        11.57 N/A N/A
C1255 SPM WIREWAY 2 1/2IN SQ 5FT.L EA B  $     53.46 39.0%  $        32.61 N/A N/A
C125BH SPEC HANGER WALL BRKT 2.5X2.5 EA B  $     26.12 39.0%  $        15.93 N/A N/A
C125C SPEC COUPLING 2.5X2.5 EA B  $       6.49 39.0%  $          3.96 N/A N/A
C125E SPEC ELBOW 90 DEG FLAT 2.5X2.5 EA B  $     32.93 39.0%  $        20.09 N/A N/A
C125E45 SPEC ELBOW 45 DEG FLAT 2.5X2.5 EA B  $     32.93 39.0%  $        20.09 N/A N/A
C125E45VI SPEC ELBOW 45 VERT INS 2.5X2.5 EA B  $     34.52 39.0%  $        21.06 N/A N/A
C125E45VO SPEC ELBOW 45 VERT OUT 2.5X2.5 EA B  $     34.52 39.0%  $        21.06 N/A N/A
C125EB SPEC END BLANK 2.5X2.5 EA B  $       7.04 39.0%  $          4.29 N/A N/A
C125EVI SPEC ELB 90 VERT INS 2.5X2.5 EA B  $     32.93 39.0%  $        20.09 N/A N/A
C125EVO SPEC ELB 90 VERT OUT 2.5X2.5 EA B  $     32.93 39.0%  $        20.09 N/A N/A
C125F SPEC PANEL FLANGE 2.5X2.5 EA B  $     20.68 39.0%  $        12.61 N/A N/A
C125FB FIELD INSTALLED BARRIER FOR 2.5IN EA B  $     40.63 39.0%  $        24.78 N/A N/A
C125H SPEC HANGER C STYLE 2.5X2.5 EA B  $     12.65 39.0%  $          7.72 N/A N/A
C125T SPEC TEE 2.5X2.5 EA B  $     38.39 39.0%  $        23.42 N/A N/A
C125X SPEC CROSS 2.5X2.5 EA B  $     45.68 39.0%  $        27.86 N/A N/A
C1400 4X4X120 SPECMATE WWAY EA B  $   122.52 39.0%  $        74.74 N/A N/A
C1400D SPM WIREWAY 4IN SQ 10FT.L DIV EA B  $   168.81 39.0%  $      102.97 N/A N/A
C1401 SPM WIREWAY 4IN SQ 1FT.L EA B  $     15.25 39.0%  $          9.30 N/A N/A
C1402 SPM WIREWAY 4IN SQ 2FT.L EA B  $     22.89 39.0%  $        13.96 N/A N/A
C1405 SPM WIREWAY 4IN SQ 5FT.L EA B  $     48.11 39.0%  $        29.35 N/A N/A
C14BH SPEC HANGER WALL BRKT 4X4 EA B  $     27.32 39.0%  $        16.67 N/A N/A
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C14C 4IN U CHANNEL COUPLING EA B  $       8.13 39.0%  $          4.96 N/A N/A
C14E 4X4 WWAY FLAT ELBOW 90DEG EA B  $     39.06 39.0%  $        23.83 N/A N/A
C14E45 SPEC ELBOW 45 DEG FLAT 4X4 EA B  $     44.08 39.0%  $        26.89 N/A N/A
C14E45VI SPEC ELBOW 45 VERT INS 4X4 EA B  $     40.47 39.0%  $        24.69 N/A N/A
C14E45VO SPEC ELBOW 45 VERT OUT 4X4 EA B  $     40.47 39.0%  $        24.69 N/A N/A
C14EB 4IN WWAY END BLANK EA B  $       8.38 39.0%  $          5.11 N/A N/A
C14EVI 4X4 WWAY INSIDE VERT ELBOW 90DEG EA B  $     42.02 39.0%  $        25.63 N/A N/A
C14EVO 4X4 WWAY OUTSIDE VERT ELBOW 90DEG EA B  $     42.02 39.0%  $        25.63 N/A N/A
C14F 4IN PANEL FLANGE, 16GA CRS EA B  $     20.68 39.0%  $        12.61 N/A N/A
C14FB FIELD INSTALLED BARRIER FOR 4IN EA B  $     45.33 39.0%  $        27.65 N/A N/A
C14H SPEC HANGER C STYLE 4X4 EA B  $     18.02 39.0%  $        10.99 N/A N/A
C14R25 SPEC REDUCER 4X4-2.5X2.5 EA B  $     42.08 39.0%  $        25.67 N/A N/A
C14T 4X4 WWAY TEE EA B  $     40.78 39.0%  $        24.88 N/A N/A
C14TH 4X4 WWAY TRAPEZE HANGER EA B  $     10.81 39.0%  $          6.59 N/A N/A
C14X 4X4 WWAY CROSS EA B  $     53.64 39.0%  $        32.72 N/A N/A
C1600 6X6X120 SPECMATE WWAY EA B  $   156.16 39.0%  $        95.26 N/A N/A
C1600D 6X6X120 SPECMATE WWAY C/W DIVIDER EA B  $   215.26 39.0%  $      131.31 N/A N/A
C1601 SPM WIREWAY 6IN SQ 1FT.L EA B  $     29.63 39.0%  $        18.07 N/A N/A
C1602 SPM WIREWAY 6IN SQ 2FT.L EA B  $     41.59 39.0%  $        25.37 N/A N/A
C1605 SPM WIREWAY 6IN SQ 5FT.L EA B  $     81.99 39.0%  $        50.01 N/A N/A
C1605D SPM WIREWAY 6IN SQ 5FT.L DIV EA B  $   135.65 39.0%  $        82.75 N/A N/A
C16BH SPEC HANGER WALL BRKT 6X6 EA B  $     31.36 39.0%  $        19.13 N/A N/A
C16C 6IN U CHANNEL COUPLING EA B  $       8.93 39.0%  $          5.45 N/A N/A
C16E 6X6 WWAY FLAT ELBOW 90DEG EA B  $     61.75 39.0%  $        37.67 N/A N/A
C16E45 SPEC ELBOW 45 DEG FLAT 6X6 EA B  $     69.69 39.0%  $        42.51 N/A N/A
C16E45VI SPEC ELBOW 45 VERT INS 6X6 EA B  $     69.69 39.0%  $        42.51 N/A N/A
C16E45VO SPEC ELBOW 45 VERT OUT 6X6 EA B  $     69.69 39.0%  $        42.51 N/A N/A
C16EB 6IN WWAY END BLANK EA B  $     12.82 39.0%  $          7.82 N/A N/A
C16EVI 6X6 WWAY INSIDE VERT ELBOW 90DEG EA B  $     69.69 39.0%  $        42.51 N/A N/A
C16EVO 6X6 WWAY OUTSIDE VERT ELBOW 90DEG EA B  $     69.69 39.0%  $        42.51 N/A N/A
C16F 6IN PANEL FLANGE, 16GA CRS EA B  $     36.59 39.0%  $        22.32 N/A N/A
C16FB FIELD INSTALLED BARRIER FOR 6IN EA B  $     58.80 39.0%  $        35.87 N/A N/A
C16H C HANGER FOR 6IN WWAY EA B  $     27.41 39.0%  $        16.72 N/A N/A
C16R4 SPEC REDUCER 6X6-4X4 EA B  $     56.70 39.0%  $        34.59 N/A N/A
C16T 6X6 WWAY TEE EA B  $     69.69 39.0%  $        42.51 N/A N/A
C16TH TRAPEZE HANGER FOR 6X6 WIREWAY EA B  $     12.44 39.0%  $          7.59 N/A N/A
C16X 6X6 WWAY CROSS EA B  $     95.85 39.0%  $        58.47 N/A N/A
C1800 SPM WIREWAY 8IN SQ 10FT.L EA B  $   200.09 39.0%  $      122.05 N/A N/A
C1800D 8X8X120 SPECMATE WWAY C/W DIVIDER EA B  $   283.60 39.0%  $      173.00 N/A N/A
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C1801 SPM WIREWAY 8IN SQ 1FT.L EA B  $     41.42 39.0%  $        25.27 N/A N/A
C1802 SPM WIREWAY 8IN SQ 2FT.L EA B  $     56.09 39.0%  $        34.21 N/A N/A
C1805 SPM WIREWAY 8IN SQ 5FT.L EA B  $   122.87 39.0%  $        74.95 N/A N/A
C18BH SPEC HANGER WALL BRKT 8X8 EA B  $     33.16 39.0%  $        20.23 N/A N/A
C18C 8IN U-CHANNEL COUPLING EA B  $     11.76 39.0%  $          7.17 N/A N/A
C18E 8X8 WWAY FLAT ELBOW 90DEG EA B  $     74.83 39.0%  $        45.65 N/A N/A
C18E45 SPEC ELBOW 45 DEG FLAT 8X8 EA B  $     78.44 39.0%  $        47.85 N/A N/A
C18E45VI SPEC ELBOW 45 VERT INS 8X8 EA B  $     78.44 39.0%  $        47.85 N/A N/A
C18E45VO SPEC ELBOW 45 VERT OUT 8X8 EA B  $     78.44 39.0%  $        47.85 N/A N/A
C18EB 8IN WWAY END BLANK EA B  $     18.30 39.0%  $        11.16 N/A N/A
C18EVI 8X8 WWAY INSIDE VERT ELBOW 90DEG EA B  $     78.44 39.0%  $        47.85 N/A N/A
C18EVO 8X8 WWAY OUTSIDE VERT ELBOW 90DEG EA B  $     74.83 39.0%  $        45.65 N/A N/A
C18F 8IN PANEL FLANGE, 16GA CRS EA B  $     47.03 39.0%  $        28.69 N/A N/A
C18FB FIELD INSTALLED BARRIER FOR 8IN EA B  $     69.11 39.0%  $        42.16 N/A N/A
C18H C STYLE HANGER FOR 8IN WWAY EA B  $     37.94 39.0%  $        23.14 N/A N/A
C18R6 SPEC REDUCER 8X8-6X6 EA B  $     82.33 39.0%  $        50.22 N/A N/A
C18T 8X8 WWAY TEE EA B  $     83.65 39.0%  $        51.03 N/A N/A
C18TH TRAPEZE HANGER FOR 8X8 WIREWAY EA B  $     15.49 39.0%  $          9.45 N/A N/A
C30 FLAT SCREEN TV CORD COVER EA B  $     24.96 39.0%  $        15.23 N/A N/A
C403 CORNERMATE/CORDMATE II KIT EA B  $     20.86 39.0%  $        12.72 N/A N/A
C8004P-2ACT AC8104 & AC8840 PLATE FOR 2 ACT BEZ EA B  $     21.48 39.0%  $        13.10 N/A N/A
C8004P-2DBP AC8104 & AC8840 FOR 2 DUPLEX KOS EA B  $     19.42 39.0%  $        11.85 N/A N/A
C8004P-2RT AC8104 & AC8840 PLATE FOR 2-ORT BEZ EA B  $     23.49 39.0%  $        14.33 N/A N/A
C8005P-3ACT AC8105 & AC8850 PLATE FOR 3 ACT BEZ EA B  $     25.37 39.0%  $        15.48 N/A N/A
C8005P-3DBP AC8105 & AC8850 PLATE FOR 3 DUP DEV EA B  $     19.70 39.0%  $        12.02 N/A N/A
C8005P-3RT AC8105 & AC8850 PLATE FOR 3-ORT BEZ EA B  $     26.23 39.0%  $        16.00 N/A N/A
C8005P-AAP-6A C8005P PLATE W/ EXTRON AAP OPENING EA B  $     36.25 39.0%  $        22.11 N/A N/A
C8005P-MAAP-6A C8005P PLATE W/ EXTRON MAAP OPENING EA B  $     36.25 39.0%  $        22.11 N/A N/A
C8850P-2ACT AC8850 PLATE WITH (2) 6A BEZELS EA B  $     21.89 39.0%  $        13.35 N/A N/A
C8850P-2RT AC8850 PLATE WITH 2-ORT BEZELS EA B  $     22.35 39.0%  $        13.63 N/A N/A
C8850P-ACT AC8850 PLATE WITH (1) 6A BEZEL EA B  $     19.23 39.0%  $        11.73 N/A N/A
C8850P-RT AC8850 PLATE WITH 1-ORT BEZELS EA B  $     19.71 39.0%  $        12.02 N/A N/A
CCBBS CONVENTION CENTER BALL ROOM BOX 

SML EA B  $   428.66 39.0%  $      261.48 N/A N/A
CCBBSCTCAL CONVENTION CENTER BALL ROOM BOX 

SML EA B  $1,017.50 39.0%  $      620.68 N/A N/A
CCBBS-DIV CONVENTION CENTER BALL ROOM BOX DIV EA B  $     29.79 39.0%  $        18.17 N/A N/A
CCBBS-OG CONVENTION CENTER BALL ROOM BOX 

SML EA B  $   492.77 39.0%  $      300.59 N/A N/A
CIH/LT-B BLANK BRKT/RFB4-CI SERIES EA B  $     18.30 39.0%  $        11.16 N/A N/A
CIHT-D DPLX BRKT/RFB4-CI SER EA B  $     18.30 39.0%  $        11.16 N/A N/A
CIHT-GFI GFI BRKT/RFB4-CI SER EA B  $     25.86 39.0%  $        15.77 N/A N/A
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CILT-2AB DATA BRKT W/TWO 2A MINI B EA B  $     18.88 39.0%  $        11.52 N/A N/A
CILT-2-RT COMM BRKT W/ TWO ORT BEZELS EA B  $     21.97 39.0%  $        13.40 N/A N/A
CILT-4TKO DATA BRKT-4RJ/KO EA B  $     18.30 39.0%  $        11.16 N/A N/A
CM21 BUNGEE WRAP EA B  $       8.76 39.0%  $          5.34 N/A N/A
CM2-BL 2A BLANK MODULE IVORY EA B  $       0.70 39.0%  $          0.43 N/A N/A
CM2-BL-BK 2A BLANK MODULE BLACK EA B  $       0.70 39.0%  $          0.43 N/A N/A
CM2-BL-G 2A BLANK MODULE GRAY EA B  $       0.70 39.0%  $          0.43 N/A N/A
CM2-BL-GY 2A BLANK MODULE LT GY EA B  $       0.70 39.0%  $          0.43 N/A N/A
CM2-BL-WH 2A BLANK MODULE WHITE EA B  $       0.70 39.0%  $          0.43 N/A N/A
CM2-U1ATT 2A SGL AVAYA/LUCENT INSERT IVORY EA B  $       1.86 39.0%  $          1.13 N/A N/A
CM2-U1ATT-BK 2A SGL AVAYA/LUCENT MODULE BLACK EA B  $       1.86 39.0%  $          1.13 N/A N/A
CM2-U1ATT-G 2A SGL AVAYA/LUCENT INSERT GRAY EA B  $       1.86 39.0%  $          1.13 N/A N/A
CM2-U1ATT-GY 2A SGL AVAYA/LUCENT INSERT LT GY EA B  $       1.86 39.0%  $          1.13 N/A N/A
CM2-U1ATT-WH 2A SGL AVAYA/LUCENT INSERT WHITE EA B  $       1.86 39.0%  $          1.13 N/A N/A
CM2-U1KEYA 2A SINGLE UNLOADED KEYSTONE MOD IV EA B  $       1.45 39.0%  $          0.88 N/A N/A
CM2-U1KEYA-BK 2A SINGLE UNLOADED KEYSTONE MOD BK EA B  $       1.45 39.0%  $          0.88 N/A N/A
CM2-U1KEYA-G 2A SINGLE UNLOADED KEYSTONE MOD GY EA B  $       1.45 39.0%  $          0.88 N/A N/A
CM2-U1KEYA-GY 2A SINGLE UNLOADED KEYSTONE MOD LTG EA B  $       1.45 39.0%  $          0.88 N/A N/A
CM2-U1KEYA-WH 2A SINGLE UNLOADED KEYSTONE MOD WH EA B  $       1.45 39.0%  $          0.88 N/A N/A
CM2-U1NOR 2A SINGLE NORDX MODULE IVORY EA B  $       1.94 39.0%  $          1.18 N/A N/A
CM2-U1NOR-BK 2A SINGLE NORDX MODULE BLACK EA B  $       1.94 39.0%  $          1.18 N/A N/A
CM2-U1NOR-G 2A SINGLE NORDX MODULE GRAY EA B  $       1.94 39.0%  $          1.18 N/A N/A
CM2-U1NOR-GY 2A SINGLE NORDX MODULE LT GY EA B  $       1.94 39.0%  $          1.18 N/A N/A
CM2-U1NOR-WH 2A SINGLE NORDX MODULE WHITE EA B  $       1.94 39.0%  $          1.18 N/A N/A
CM2-U2AMP 2A DUAL UNLOADED AMP MODULE IVORY EA B  $       2.25 39.0%  $          1.37 N/A N/A
CM2-U2AMP-BK 2A DUAL UNLOADED AMP MODULE BLACK EA B  $       2.25 39.0%  $          1.37 N/A N/A
CM2-U2AMP-G 2A DUAL UNLOADED AMP MODULE GRAY EA B  $       2.25 39.0%  $          1.37 N/A N/A
CM2-U2AMP-GY 2A DUAL UNLOADED AMP MODULE LT GY EA B  $       2.25 39.0%  $          1.37 N/A N/A
CM2-U2AMP-WH 2A DUAL UNLOADED AMP MODULE WHITE EA B  $       2.25 39.0%  $          1.37 N/A N/A
CM2-U2ATT 2A DUAL AVAYA/LUCENT MODULE IVORY EA B  $       2.19 39.0%  $          1.34 N/A N/A
CM2-U2ATT-BK 2A DUAL AVAYA/LUCENT MODULE BLACK EA B  $       2.19 39.0%  $          1.34 N/A N/A
CM2-U2ATT-G 2A DUAL AVAYA/LUCENT MODULE GY EA B  $       2.19 39.0%  $          1.34 N/A N/A
CM2-U2ATT-GY 2A DUAL AVAYA/LUCENT MODULE LT GY EA B  $       2.19 39.0%  $          1.34 N/A N/A
CM2-U2ATT-WH 2A DUAL AVAYA/LUCENT MODULE WH EA B  $       2.19 39.0%  $          1.34 N/A N/A
CM2-U2KEYA 2A DUAL UNLOADED KEYSTONE MOD 

IVORY EA B  $       1.45 39.0%  $          0.88 N/A N/A
CM2-U2KEYA-BK 2A DUAL UNLOADED KEYSTONE MOD 

BLACK EA B  $       1.45 39.0%  $          0.88 N/A N/A
CM2-U2KEYA-G 2A DUAL UNLOADED KEYSTONE MOD GRAY EA B  $       1.45 39.0%  $          0.88 N/A N/A
CM2-U2KEYA-GY 2A DUAL UNLOADED KEYSTONE MOD LT 

GY EA B  $       1.45 39.0%  $          0.88 N/A N/A
CM2-U2KEYA-WH 2A DUAL UNLOADED KEYSTONE MODULE 

WH EA B  $       1.45 39.0%  $          0.88 N/A N/A
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CM2-U2NOR 2A DUAL NORDX MODULE IVORY EA B  $       2.19 39.0%  $          1.34 N/A N/A
CM2-U2NOR-BK 2A DUAL NORDX MODULE BLACK EA B  $       2.19 39.0%  $          1.34 N/A N/A
CM2-U2NOR-G 2A DUAL NORDX MODULE GRAY EA B  $       2.19 39.0%  $          1.34 N/A N/A
CM2-U2NOR-GY 2A DUAL NORDX MODULE LT GY EA B  $       2.19 39.0%  $          1.34 N/A N/A
CM2-U2NOR-WH 2A DUAL NORDX MODULE WHITE EA B  $       2.19 39.0%  $          1.34 N/A N/A
CM2-U2SC 2A SC MODULE UNLOADED IVORY EA B  $       1.47 39.0%  $          0.90 N/A N/A
CM2-U2SC-BK 2A SC MODULE UNLOADED BLACK EA B  $       1.47 39.0%  $          0.90 N/A N/A
CM2-U2SC-G 2A SC MODULE UNLOADED GRAY EA B  $       1.47 39.0%  $          0.90 N/A N/A
CM2-U2SC-GY 2A SC MODULE UNLOADED LT GY EA B  $       1.47 39.0%  $          0.90 N/A N/A
CM2-U2SC-WH 2A SC MODULE UNLOADED WHITE EA B  $       1.47 39.0%  $          0.90 N/A N/A
CM2-U2ST 2A DUAL ST MODULE UNLOADED IVORY EA B  $       1.47 39.0%  $          0.90 N/A N/A
CM2-U2ST-BK 2A DUAL ST MODULE UNLOADED BLACK EA B  $       1.47 39.0%  $          0.90 N/A N/A
CM2-U2ST-G 2A DUAL ST MODULE UNLOADED GRAY EA B  $       1.47 39.0%  $          0.90 N/A N/A
CM2-U2ST-GY 2A DUAL ST MODULE UNLOADED LT GY EA B  $       1.43 39.0%  $          0.87 N/A N/A
CM2-U2ST-WH 2A DUAL ST MODULE UNLOADED WHITE EA B  $       1.43 39.0%  $          0.87 N/A N/A
CM2-U2SVGA 2A SINGLE UNLOADED SVGA MODULE IV EA B  $       1.47 39.0%  $          0.90 N/A N/A
CM2-U2SVGA-BK 2A SINGLE UNLOADED SVGA MODULE BK EA B  $       1.47 39.0%  $          0.90 N/A N/A
CM2-U2SVGA-G 2A SINGLE UNLOADED SVGA MODULE 

GRAY EA B  $       1.47 39.0%  $          0.90 N/A N/A
CM2-U2SVGA-GY 2A SINGLE UNLOADED SVGA MODULE LTGY EA B  $       1.47 39.0%  $          0.90 N/A N/A
CM2-U2SVGA-WH 2A SINGLE UNLOADED SVGA MODULE WH EA B  $       1.47 39.0%  $          0.90 N/A N/A
CM2-U2TJ CM2 MODULE FOR TRACJACK IVORY EA B  $       2.30 39.0%  $          1.40 N/A N/A
CM2-U2TJ-BK CM2 MODULE FOR TRACJACK BLACK EA B  $       2.30 39.0%  $          1.40 N/A N/A
CM2-U2TJ-FW CM2 MODULE FOR TRACJACK FOG WHITE EA B  $       2.30 39.0%  $          1.40 N/A N/A
CM2-U2TJ-G CM2 MODULE FOR TRACJACK GRAY EA B  $       2.30 39.0%  $          1.40 N/A N/A
CM2-U2TJ-GY CM2 MODULE FOR TRACJACK LIGHT GRAY EA B  $       2.30 39.0%  $          1.40 N/A N/A
CM2-U2TJ-WH CM2 MODULE FOR TRACJACK WHITE EA B  $       2.30 39.0%  $          1.40 N/A N/A
CM61 CORDMATE FLEX TUBE WHITE EA B  $       3.50 39.0%  $          2.14 N/A N/A
CM62 CORDMATE II FLEX TUBE WHITE EA B  $       4.61 39.0%  $          2.81 N/A N/A
CM81 CABLE CLIP W/PEEL & PRESS ADHESIVE EA B  $       8.86 39.0%  $          5.40 N/A N/A
CM-ARA ANGLED RACEWAY ADAPT IVORY EA B  $       3.15 39.0%  $          1.92 N/A N/A
CM-ARA-G ANGLED RACEWAY ADAPT GRAY EA B  $       3.15 39.0%  $          1.92 N/A N/A
CM-ARA-WH ANGLED RACEWAY ADAPT WHITE EA B  $       3.15 39.0%  $          1.92 N/A N/A
CM-DAP CM SERIES DOUBLE GANG ANGLED FP IV EA B  $       4.09 39.0%  $          2.49 N/A N/A
CM-DAP-WH CM SERIES DOUBLE GANG ANGLED FP WH EA B  $       4.09 39.0%  $          2.49 N/A N/A
CM-DFP CM SERIES DOUBLE GANG FACEPLATE IV EA B  $       4.09 39.0%  $          2.49 N/A N/A
CM-DFP-WH CM SERIES DOUBLE GANG FACEPLATE WH EA B  $       4.09 39.0%  $          2.49 N/A N/A
CM-EPLA END PLATE W/LBL FOR ACT & CM MOD IV EA B  $       0.96 39.0%  $          0.59 N/A N/A
CM-EPLA-FW END PLATE W/LBL FOR ACT & CM MOD FW EA B  $       0.92 39.0%  $          0.56 N/A N/A
CM-EPLA-G END PLATE W/LBL FOR ACT & CM MOD GY EA B  $       0.96 39.0%  $          0.59 N/A N/A
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CM-EPLA-WH END PLATE W/LBL FOR ACT & CM MOD WH EA B  $       0.96 39.0%  $          0.59 N/A N/A
CMK30 FLAT SCREEN TV CORD COVER KIT EA B  $     20.85 39.0%  $        12.72 N/A N/A
CMK60 WALL GROMMET KIT EA B  $     25.54 39.0%  $        15.58 N/A N/A
CMK70 CORD & CABLE PWR KIT-2 GROMMETS EA B  $     69.99 39.0%  $        42.69 N/A N/A
CM-MAB 6A MINI ADAPTER BEZEL IVORY EA B  $       3.20 39.0%  $          1.95 N/A N/A
CM-MAB-BK 6A MINI ADAPTER BEZEL BLACK EA B  $       3.20 39.0%  $          1.95 N/A N/A
CM-MAB-GY 6A MINI ADAPTER BEZEL LT GY EA B  $       3.20 39.0%  $          1.95 N/A N/A
CM-MMB-231 1 INSERT 400/800 BOX IVORY EA B  $       7.27 39.0%  $          4.43 N/A N/A
CM-MMB-231-WH 1 INSERT 400/800 BOX WHITE EA B  $       7.27 39.0%  $          4.43 N/A N/A
CM-MMB-232 2 INSERT 2300 SERIES BOX IVORY EA B  $     13.79 39.0%  $          8.41 N/A N/A
CM-MMB-232-WH 2 INSERT 2300 SERIES BOX WHITE EA B  $     13.79 39.0%  $          8.41 N/A N/A
CM-MMB-233 3 INSERT 2300 SERIES BOX IVORY EA B  $     17.22 39.0%  $        10.50 N/A N/A
CM-MMB-233-WH 3 INSERT 2300 SERIES BOX WHITE EA B  $     17.22 39.0%  $        10.50 N/A N/A
CM-MMB-291 1 INSERT 2800 SERIES BOX IVORY EA B  $       5.08 39.0%  $          3.10 N/A N/A
CM-MMB-291-WH 1 INSERT 2800 SERIES BOX WHITE EA B  $       5.08 39.0%  $          3.10 N/A N/A
CM-MMB-292 2 INSERT 2800 SERIES BOX IVORY EA B  $       9.58 39.0%  $          5.84 N/A N/A
CM-MMB-292-WH 2 INSERT 2800 SERIES BOX WHITE EA B  $       9.58 39.0%  $          5.84 N/A N/A
CM-MMB-293 3 INSERT 2800 SERIES BOX IVORY EA B  $     11.65 39.0%  $          7.11 N/A N/A
CM-MMB-293-WH 3 INSERT 2800 SERIES BOX WHITE EA B  $     11.65 39.0%  $          7.11 N/A N/A
CM-MMB-571 1 INSERT 500/700 SERIES BOX IVORY EA B  $       7.36 39.0%  $          4.49 N/A N/A
CM-SAP CM SERIES SINGLE GANG ANGLED FP IV EA B  $       2.74 39.0%  $          1.67 N/A N/A
CM-SAP-WH CM SERIES SINGLE GANG ANGLED FP WH EA B  $       2.74 39.0%  $          1.67 N/A N/A
CM-SFP CM SERIES SINGLE GANG FACEPLATE IV EA B  $       2.74 39.0%  $          1.67 N/A N/A
CM-SFP-WH CM SERIES SINGLE GANG FACEPLATE WH EA B  $       2.74 39.0%  $          1.67 N/A N/A
COM50 COMMUNICATION ADAPTER 1/2IN EA B  $     40.85 39.0%  $        24.92 N/A N/A
COM75 COMMUNICATION ADAPTER 3/4IN EA B  $     40.85 39.0%  $        24.92 N/A N/A
CRFB4 ROUND RAISED AND WOOD FLR BOX EA B  $   172.84 39.0%  $      105.43 N/A N/A
CRFB-6COM-4 CRFB DEVICE PLATE EA B  $     22.57 39.0%  $        13.77 N/A N/A
CRFB-AB-1 CRFB DEVICE PLATE EA B  $     14.28 39.0%  $          8.71 N/A N/A
CRFB-AB-2 CRFB DEVICE PLATE EA B  $     14.28 39.0%  $          8.71 N/A N/A
CRFB-AB-3 CRFB DEVICE PLATE EA B  $     14.28 39.0%  $          8.71 N/A N/A
CRFB-B-1 BLANK DEVICE PLATE #1 EA B  $       9.62 39.0%  $          5.87 N/A N/A
CRFB-B-2 BLANK DEVICE PLATE #2 EA B  $       9.62 39.0%  $          5.87 N/A N/A
CRFB-B-3 BLANK DEVICE PLATE #3 EA B  $       9.62 39.0%  $          5.87 N/A N/A
CRFB-B-4 CRFB DEVICE PLATE EA B  $     10.11 39.0%  $          6.17 N/A N/A
CRFB-BEZ6A-4 CRFB DEVICE PLATE EA B  $     48.01 39.0%  $        29.29 N/A N/A
CRFBBTCBK CRFB COVER ASSEMBLY BLACK EA B  $   136.74 39.0%  $        83.41 N/A N/A
CRFBBTCBKTR CRFB TR COVER ASSEMBLY BLACK EA B  $   165.37 39.0%  $      100.88 N/A N/A
CRFBBTCBS CRFB COVER ASSEMBLY BRASS EA B  $   136.74 39.0%  $        83.41 N/A N/A

9346 of 9702



NW Infrastructure Wiremold

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Wiremold                  
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

CRFBBTCBSTR CRFB TR COVER ASSEMBLY BRASS EA B  $   165.37 39.0%  $      100.88 N/A N/A
CRFBBTCBZ CRFB COVER ASSEMBLY BRONZE EA B  $   136.74 39.0%  $        83.41 N/A N/A
CRFBBTCBZTR CRFB TR COVER ASSEMBLY BRONZE EA B  $   165.37 39.0%  $      100.88 N/A N/A
CRFBBTCGY CRFB COVER ASSEMBLY GRAY EA B  $   136.74 39.0%  $        83.41 N/A N/A
CRFBBTCGYTR CRFB TR COVER ASSEMBLY GRAY EA B  $   165.37 39.0%  $      100.88 N/A N/A
CRFBBTCNK CRFB COVER ASSEMBLY NICKEL EA B  $   136.74 39.0%  $        83.41 N/A N/A
CRFBBTCNKTR CRFB TR COVER ASSEMBLY NICKEL EA B  $   165.37 39.0%  $      100.88 N/A N/A
CRFBCTCBK CRFB COVER ASSEMBLY BLACK EA B  $   136.74 39.0%  $        83.41 N/A N/A
CRFBCTCBKTR CRFB TR COVER ASSEMBLY BLACK EA B  $   165.37 39.0%  $      100.88 N/A N/A
CRFBCTCBS CRFB COVER ASSEMBLY BRASS EA B  $   136.74 39.0%  $        83.41 N/A N/A
CRFBCTCBSTR CRFB TR COVER ASSEMBLY BRASS EA B  $   165.37 39.0%  $      100.88 N/A N/A
CRFBCTCBZ CRFB COVER ASSEMBLY BRONZE EA B  $   136.74 39.0%  $        83.41 N/A N/A
CRFBCTCBZTR CRFB TR COVER ASSEMBLY BRONZE EA B  $   165.37 39.0%  $      100.88 N/A N/A
CRFBCTCGY CRFB COVER ASSEMBLY GRAY EA B  $   136.74 39.0%  $        83.41 N/A N/A
CRFBCTCGYTR CRFB TR COVER ASSEMBLY GRAY EA B  $   165.37 39.0%  $      100.88 N/A N/A
CRFBCTCNK CRFB COVER ASSEMBLY NICKEL EA B  $   136.74 39.0%  $        83.41 N/A N/A
CRFBCTCNKTR CRFB TR COVER ASSEMBLY NICKEL EA B  $   165.37 39.0%  $      100.88 N/A N/A
CRFB-D-1 DUPLEX DEVICE PLATE #1 EA B  $       9.20 39.0%  $          5.61 N/A N/A
CRFB-D-2 DUPLEX DEVICE PLATE #2 EA B  $       9.20 39.0%  $          5.61 N/A N/A
CRFB-D-3 DUPLEX DEVICE PLATE #3 EA B  $       9.20 39.0%  $          5.61 N/A N/A
CRFB-D-4 CRFB DEVICE PLATE EA B  $     11.02 39.0%  $          6.72 N/A N/A
CRFB-GFI-1 DECORA DEVICE PLATE #1 EA B  $       9.20 39.0%  $          5.61 N/A N/A
CRFB-GFI-2 DECORA DEVICE PLATE #2 EA B  $       9.20 39.0%  $          5.61 N/A N/A
CRFB-GFI-3 DECORA DEVICE PLATE #3 EA B  $       9.20 39.0%  $          5.61 N/A N/A
CRFB-GFI-4 CRFB DEVICE PLATE EA B  $     20.22 39.0%  $        12.33 N/A N/A
CRFB-KEY CRFB KEY KIT EA B  $       6.12 39.0%  $          3.73 N/A N/A
CRFB-KO-4 CRFB DEVICE PLATE EA B  $     18.68 39.0%  $        11.39 N/A N/A
CRFB-MAAP-4 CRFB DEVICE PLATE EA B  $     13.65 39.0%  $          8.33 N/A N/A
CRFB-RT-1 CRFB DEVICE PLATE EA B  $     18.93 39.0%  $        11.55 N/A N/A
CRFB-RT-2 CRFB DEVICE PLATE EA B  $     18.93 39.0%  $        11.55 N/A N/A
CRFB-RT-3 CRFB DEVICE PLATE EA B  $     18.93 39.0%  $        11.55 N/A N/A
CRFB-SR1-1 1.39 IN DEVICE PLATE #1 EA B  $       9.62 39.0%  $          5.87 N/A N/A
CRFB-SR1-2 1.39IN DEVICE PLATE #2 EA B  $       9.62 39.0%  $          5.87 N/A N/A
CRFB-SR1-3 1.39 IN DEVICE PLATE #3 EA B  $       9.62 39.0%  $          5.87 N/A N/A
CRFB-SR1-4 CRFB DEVICE PLATE EA B  $     18.68 39.0%  $        11.39 N/A N/A
CRFB-SR2-2 1.59 IN DEVICE PLATE EA B  $       9.62 39.0%  $          5.87 N/A N/A
CRFB-TUN CRFB TUNNEL KIT EA B  $       7.28 39.0%  $          4.44 N/A N/A
CZE-242412A ENCLOSURE,CEILING,ACTIVE24WX24LX12H EA B  $2,050.52 39.0%  $   1,250.82 N/A N/A
CZE-242412PP ENCLOSURE,CEILING,PATCH PANELS EA B  $1,602.89 39.0%  $      977.76 N/A N/A
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CZE-242412WB ENCLOSURE,CEILING,WIRING BLOCKS EA B  $1,455.98 39.0%  $      888.15 N/A N/A
DGT-2DP TOP PLATE 2 DUP DEV EA B  $     10.75 39.0%  $          6.56 N/A N/A
DGT-AAP DGT PLATE W/ EXTRON AAP OPENING EA B  $     25.36 39.0%  $        15.47 N/A N/A
DGT-ACT TOP PLATE 1 ACT BEZEL EA B  $     12.60 39.0%  $          7.69 N/A N/A
DGT-B TOP PLATE BLANK EA B  $     10.75 39.0%  $          6.56 N/A N/A
DGT-DP/B TOP PLATE 1 DUP & 1 BLANK EA B  $     10.75 39.0%  $          6.56 N/A N/A
DGT-MAAP DGT PLATE W/ EXTRON MAAP OPENING EA B  $     25.36 39.0%  $        15.47 N/A N/A
DGT-RT TOP PLATE 1 ORT BEZEL EA B  $     13.95 39.0%  $          8.51 N/A N/A
DGWE-S WM SPRAY ENAMEL DESIGNER GREY EA B  $     24.27 39.0%  $        14.80 N/A N/A
DR20A-G 20 A 125V RECEPTACLE GRAY EA B  $       6.71 39.0%  $          4.09 N/A N/A
DR20A-V 20 A 125V RECEPTACLE IVORY EA B  $       6.71 39.0%  $          4.09 N/A N/A
DRP20A-V 20 A DPLX RECPT & PLATE IVORY EA B  $       7.21 39.0%  $          4.40 N/A N/A
DS4000B DS4000 BASE FT B  $       6.23 39.0%  $          3.80 N/A N/A
DS4000C-BK DS4000 COVER MATTE BLACK FT B  $       2.72 39.0%  $          1.66 N/A N/A
DS4000C-DG DS4000 COVER DESIGNER GRAY FT B  $       2.40 39.0%  $          1.46 N/A N/A
DS4000C-DV DS4000 COVER DESIGNER IVORY FT B  $       2.40 39.0%  $          1.46 N/A N/A
DS4000WC DS4000 WIRE CLIP EA B  $       2.17 39.0%  $          1.32 N/A N/A
DS4001 DS4000 COUPLING (PAIR) PR B  $       5.25 39.0%  $          3.20 N/A N/A
DS4006B-BK DS4000 HALF SEAM CLIP BLANK COVER EA B  $       4.70 39.0%  $          2.87 N/A N/A
DS4006B-DG DS4000 HALF SEAM CLIP BLANK COVER EA B  $       4.70 39.0%  $          2.87 N/A N/A
DS4006B-DV DS4000 HALF SEAM CLIP BLANK COVER EA B  $       4.70 39.0%  $          2.87 N/A N/A
DS4006-BK DS4000 SEAM CLIP MATTE BLACK EA B  $       1.83 39.0%  $          1.12 N/A N/A
DS4006-DG DS4000 SEAM CLIP DESIGNER GRAY EA B  $       1.60 39.0%  $          0.98 N/A N/A
DS4006-DV DS4000 SEAM CLIP DESIGNER IVORY EA B  $       1.60 39.0%  $          0.98 N/A N/A
DS4010A-BK DS4000 ENTRANCE END FITTING EA B  $     37.58 39.0%  $        22.92 N/A N/A
DS4010A-DG DS4000 ENTRANCE END FITTING EA B  $     33.39 39.0%  $        20.37 N/A N/A
DS4010A-DV DS4000 ENTRANCE END FITTING EA B  $     33.39 39.0%  $        20.37 N/A N/A
DS4010B-BK DS4000 BLANK END FITTING MATTE BLK EA B  $       9.96 39.0%  $          6.08 N/A N/A
DS4010B-DG DS4000 BLANK END FITTING DESIGNR GY EA B  $       8.82 39.0%  $          5.38 N/A N/A
DS4010B-DV DS4000 BLANK END FITTING DESIGNR IV EA B  $       8.82 39.0%  $          5.38 N/A N/A
DS4011-BK DS4000 FLAT ELBOW MATTE BLACK EA B  $     50.88 39.0%  $        31.04 N/A N/A
DS4011-DG DS4000 FLAT ELBOW DESIGNER GRAY EA B  $     45.03 39.0%  $        27.47 N/A N/A
DS4011-DV DS4000 FLAT ELBOW DESIGNER IVORY EA B  $     45.03 39.0%  $        27.47 N/A N/A
DS4014A DS4000 BACKFEED COUPLING (PAIR) EA B  $     42.96 39.0%  $        26.21 N/A N/A
DS4015-BK DS4000 TEE MATTE BLACK EA B  $   102.88 39.0%  $        62.76 N/A N/A
DS4015-DG DS4000 TEE DESIGNER GRAY EA B  $     91.14 39.0%  $        55.60 N/A N/A
DS4015-DV DS4000 TEE DESIGNER IVORY EA B  $     91.14 39.0%  $        55.60 N/A N/A
DS4017-BK DS4000 INTERNAL ELBOW MATTE BLACK EA B  $     69.24 39.0%  $        42.24 N/A N/A
DS4017-DG DS4000 INTERNAL ELBOW DESIGNER GRAY EA B  $     61.27 39.0%  $        37.37 N/A N/A
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DS4017-DV DS4000 INTERNAL ELBOW EA B  $     61.27 39.0%  $        37.37 N/A N/A
DS4018-BK DS4000 EXTERNAL ELBOW MATTE BLACK EA B  $     74.01 39.0%  $        45.15 N/A N/A
DS4018-DG DS4000 EXTERNAL ELBOW DESIGNER GRAY EA B  $     65.57 39.0%  $        40.00 N/A N/A
DS4018-DV DS4000 EXTERNAL ELBOW EA B  $     65.57 39.0%  $        40.00 N/A N/A
DS4047C-BK DS4000 SINGLE CHANNEL NEMA DEVICE EA B  $     12.00 39.0%  $          7.32 N/A N/A
DS4047C-DG DS4000 SINGLE CHANNEL NEMA DEVICE EA B  $     10.63 39.0%  $          6.48 N/A N/A
DS4047C-DV DS4000 SINGLE CHANNEL NEMA DEVICE EA B  $     10.63 39.0%  $          6.48 N/A N/A
DS4047D-BK DS4000 SINGLE CHANNEL DUPLEX DEVICE EA B  $     12.17 39.0%  $          7.42 N/A N/A
DS4047D-DG DS4000 SINGLE CHANNEL DUPLEX DEVICE EA B  $     10.78 39.0%  $          6.58 N/A N/A
DS4047D-DV DS4000 SINGLE CHANNEL DUPLEX DEVICE EA B  $     10.78 39.0%  $          6.58 N/A N/A
DS4047DQ-BK DS4000 SINGLE CHANNEL DUPLEX DEVICE EA B  $     20.67 39.0%  $        12.61 N/A N/A
DS4047DQ-DG DS4000 SINGLE CHANNEL DUPLEX DEVICE EA B  $     18.31 39.0%  $        11.17 N/A N/A
DS4047DQ-DV DS4000 SINGLE CHANNEL DUPLEX DEVICE EA B  $     18.31 39.0%  $        11.17 N/A N/A
DS4047MAB-BK DS4000 SINGLE CHANNEL MAB DEVICE EA B  $     16.11 39.0%  $          9.83 N/A N/A
DS4047MAB-DG DS4000 SINGLE CHANNEL MAB DEVICE EA B  $     14.28 39.0%  $          8.71 N/A N/A
DS4047MAB-DV DS4000 SINGLE CHANNEL MAB DEVICE EA B  $     14.28 39.0%  $          8.71 N/A N/A
DS4047R-BK DS4000 SINGLE CHANNEL DECORATOR EA B  $     12.00 39.0%  $          7.32 N/A N/A
DS4047R-DG DS4000 SINGLE CHANNEL DECORATOR EA B  $     10.63 39.0%  $          6.48 N/A N/A
DS4047R-DV DS4000 SINGLE CHANNEL DECORATOR EA B  $     10.63 39.0%  $          6.48 N/A N/A
DS4075A-BK DS4000 OFFSET FITTING MATTE BLACK EA B  $   155.42 39.0%  $        94.81 N/A N/A
DS4075A-DG DS4000 OFFSET FITTING DESIGNER GRAY EA B  $   137.65 39.0%  $        83.97 N/A N/A
DS4075A-DV DS4000 OFFSET FITTING EA B  $   137.65 39.0%  $        83.97 N/A N/A
DS4075-BK DS4000 SMALL OBSTACLE/TRANSITION EA B  $     99.94 39.0%  $        60.96 N/A N/A
DS4075-DG DS4000 SMALL OBSTACLE/TRANSITION EA B  $     88.54 39.0%  $        54.01 N/A N/A
DS4075-DV DS4000 SMALL OBSTACLE/TRANSITION EA B  $     88.54 39.0%  $        54.01 N/A N/A
DS4089-BK DS4000 TO 4000 ADAPTER MATTE BLACK EA B  $     14.32 39.0%  $          8.74 N/A N/A
DS4089-DG DS4000 TO 4000 ADAPTER EA B  $     12.70 39.0%  $          7.75 N/A N/A
DS4089-DV DS4000 TO 4000 ADAPTER EA B  $     12.70 39.0%  $          7.75 N/A N/A
DSDWND-BK DS4000 DOWNWARD DUPLEX DEVICE PLATE EA B  $     12.00 39.0%  $          7.32 N/A N/A
DSDWND-DG DS4000 DOWNWARD DUPLEX DEVICE PLATE EA B  $     10.63 39.0%  $          6.48 N/A N/A
DSDWND-DV DS4000 DOWNWARD DUPLEX DEVICE PLATE EA B  $     10.63 39.0%  $          6.48 N/A N/A
DSDWNDQ-BK DS4000 DOWNWARD DUPLEX DEVICEPLATE, EA B  $     24.79 39.0%  $        15.12 N/A N/A
DSDWNDQ-DG DS4000 DOWNWARD DUPLEX DEVICEPLATE, EA B  $     21.98 39.0%  $        13.41 N/A N/A
DSDWNDQ-DV DS4000 DOWNWARD DUPLEX DEVICEPLATE, EA B  $     21.98 39.0%  $        13.41 N/A N/A
DSDWNR-BK DS4000 DOWNWARD DECORATOR DEVICE EA B  $     12.00 39.0%  $          7.32 N/A N/A
DSDWNR-DG DS4000 DOWNWARD DECORATOR DEVICE EA B  $     10.63 39.0%  $          6.48 N/A N/A
DSDWNR-DV DS4000 DOWNWARD DECORATOR DEVICE EA B  $     10.63 39.0%  $          6.48 N/A N/A
DSDWNS-DG DS4000 DOWNWARD SERIES 2 DEV PLT EA B  $     34.83 39.0%  $        21.25 N/A N/A
DSDWNU-DV DS4000 DOWNWARD EXTRON MAAP DEV 

PLT EA B  $     26.83 39.0%  $        16.37 N/A N/A
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DSDWNX DS4000 CROSSOVER KIT EA B  $       7.79 39.0%  $          4.75 N/A N/A
DST2 DOUBLE-SIDED TAPE 2IN. X 17 YDS. RL B  $     22.38 39.0%  $        13.65 N/A N/A
DSTRK DS4000 TAMPER RESISTANT KIT EA B  $     20.02 39.0%  $        12.21 N/A N/A
DTB-2-2A DATA BRKT W/2A ANGLED INSERT EA B  $     15.84 39.0%  $          9.66 N/A N/A
DTB-2-2AB DATA BRKT W/ 2-2A MINI BEZELS EA B  $     16.31 39.0%  $          9.95 N/A N/A
DTB-2-2RT DATA BRKT W/2 ORT BEZELS EA B  $     17.11 39.0%  $        10.44 N/A N/A
DTB-2-4TKO DATA BRKT W/4 RJ KO EA B  $     18.22 39.0%  $        11.11 N/A N/A
DTB-2-AAP DATA BRKT - EXTRON AAP EA B  $     33.25 39.0%  $        20.28 N/A N/A
DTB-2-EXT DATA BRKT - EXTRON EA B  $     17.69 39.0%  $        10.79 N/A N/A
DTB-2-SD DATA BRKT SUTTLE DUPLEX EA B  $     18.22 39.0%  $        11.11 N/A N/A
DVWE-P DESIGNER IVORY PAINT PEN EA B  $     18.80 39.0%  $        11.47 N/A N/A
DVWE-S WM SPRAY ENAMEL DESIGNER IVORY EA B  $     24.27 39.0%  $        14.80 N/A N/A
EFB10-2C EVO 10 GANG DEVICE PLATE EA B  $     28.60 39.0%  $        17.45 N/A N/A
EFB10-3S2 EVO 10 GANG DEVICE PLATE EA B  $     27.05 39.0%  $        16.50 N/A N/A
EFB10-6AB EVO 10 GANG DEVICE PLATE EA B  $     27.05 39.0%  $        16.50 N/A N/A
EFB10-AAP EVO 10 GANG DEVICE PLATE EA B  $     35.00 39.0%  $        21.35 N/A N/A
EFB10-B EVO 10 GANG DEVICE PLATE EA B  $     17.50 39.0%  $        10.68 N/A N/A
EFB10-DEC EVO 10 GANG DEVICE PLATE EA B  $     17.50 39.0%  $        10.68 N/A N/A
EFB10-DP EVO 10 GANG DEVICE PLATE EA B  $     17.50 39.0%  $        10.68 N/A N/A
EFB10M 10-GANG MODULE ASSEMBLY EA B  $   185.51 39.0%  $      113.16 N/A N/A
EFB10-MAAP EVO 10 GANG DEVICE PLATE EA B  $     35.00 39.0%  $        21.35 N/A N/A
EFB10-MB 10-GANG MOUNTING BRACKET EA B  $     69.20 39.0%  $        42.21 N/A N/A
EFB10-MOS EVO 10 GANG DEVICE PLATE EA B  $     20.02 39.0%  $        12.21 N/A N/A
EFB10S 10-GANG FLOOR BOX ALL STEEL EA B  $   499.80 39.0%  $      304.88 N/A N/A
EFB10-S1 EVO 10 GANG DEVICE PLATE EA B  $     17.50 39.0%  $        10.68 N/A N/A
EFB10-S2 EVO 10 GANG DEVICE PLATE EA B  $     17.50 39.0%  $        10.68 N/A N/A
EFB10S-23GMB EVOLUTION FLOOR BOX EA B  $     90.48 39.0%  $        55.19 N/A N/A
EFB10S-5GMB EVOLUTION FLOOR BOX EA B  $     90.48 39.0%  $        55.19 N/A N/A
EFB10S-FC 10-GANG FLOOR BOX ALL STEEL EA B  $1,091.22 39.0%  $      665.64 N/A N/A
EFB10S-OG 10-GANG FLOOR BOX ALL STEEL EA B  $   499.80 39.0%  $      304.88 N/A N/A
EFB-50A EVOLUTION FLOOR BOX 50A ADAPTER EA B  $   118.30 39.0%  $        72.16 N/A N/A
EFB610BP EVOLUTION FLOOR BOX ABAND PLATE EA B  $   170.80 39.0%  $      104.19 N/A N/A
EFB610BTBK EVOL FLR BOX SOLID FLUSH COVER EA B  $   519.99 39.0%  $      317.19 N/A N/A
EFB610BTBKTR EVOLUTION FLR BOX FLUSH CVR LARGE EA B  $   562.72 39.0%  $      343.26 N/A N/A
EFB610BTBS EVOL FLR BOX SOLID FLUSH COVER EA B  $   519.99 39.0%  $      317.19 N/A N/A
EFB610BTBSTR EVOLUTION FLR BOX FLUSH CVR LARGE EA B  $   562.72 39.0%  $      343.26 N/A N/A
EFB610BTBZ EVOL FLR BOX SOLID FLUSH COVER EA B  $   519.99 39.0%  $      317.19 N/A N/A
EFB610BTBZTR EVOLUTION FLR BOX FLUSH CVR LARGE EA B  $   562.72 39.0%  $      343.26 N/A N/A
EFB610BTCBK EVOL FLR BOX SOLID SURFACE COVER EA B  $   519.99 39.0%  $      317.19 N/A N/A
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EFB610BTCBKTR EVOLUTION FLR BOX FLUSH CVR LARGE EA B  $   562.72 39.0%  $      343.26 N/A N/A
EFB610BTCBS EVOL FLR BOX SOLID SURFACE COVER EA B  $   519.99 39.0%  $      317.19 N/A N/A
EFB610BTCBSTR EVOLUTION FLR BOX FLUSH CVR LARGE EA B  $   562.72 39.0%  $      343.26 N/A N/A
EFB610BTCBZ EVOL FLR BOX SOLID SURFACE COVER EA B  $   519.99 39.0%  $      317.19 N/A N/A
EFB610BTCBZTR EVOLUTION FLR BOX FLUSH CVR LARGE EA B  $   562.72 39.0%  $      343.26 N/A N/A
EFB610BTCGY EVOL FLR BOX SOLID SURFACE COVER EA B  $   519.99 39.0%  $      317.19 N/A N/A
EFB610BTCGYTR EVOLUTION FLR BOX FLUSH CVR LARGE EA B  $   562.72 39.0%  $      343.26 N/A N/A
EFB610BTCNK EVOL FLR BOX SOLID SURFACE COVER EA B  $   519.99 39.0%  $      317.19 N/A N/A
EFB610BTCNKTR EVOLUTION FLR BOX FLUSH CVR LARGE EA B  $   562.72 39.0%  $      343.26 N/A N/A
EFB610BTGY EVOL FLR BOX SOLID FLUSH COVER EA B  $   519.99 39.0%  $      317.19 N/A N/A
EFB610BTGYTR EVOLUTION FLR BOX FLUSH CVR LARGE EA B  $   562.72 39.0%  $      343.26 N/A N/A
EFB610BTNK EVOL FLR BOX SOLID FLUSH COVER EA B  $   519.99 39.0%  $      317.19 N/A N/A
EFB610BTNKTR EVOLUTION FLR BOX FLUSH CVR LARGE EA B  $   562.72 39.0%  $      343.26 N/A N/A
EFB610CTBK EVOL FLR BOX INSERT FLUSH COVER EA B  $   519.99 39.0%  $      317.19 N/A N/A
EFB610CTBKTR EVOLUTION FLR BOX SURFACE CVR LARGE EA B  $   562.72 39.0%  $      343.26 N/A N/A
EFB610CTBS EVOL FLR BOX INSERT FLUSH COVER EA B  $   519.99 39.0%  $      317.19 N/A N/A
EFB610CTBSTR EVOLUTION FLR BOX SURFACE CVR LARGE EA B  $   562.72 39.0%  $      343.26 N/A N/A
EFB610CTBZ EVOL FLR BOX INSERT FLUSH COVER EA B  $   519.99 39.0%  $      317.19 N/A N/A
EFB610CTBZTR EVOLUTION FLR BOX SURFACE CVR LARGE EA B  $   562.72 39.0%  $      343.26 N/A N/A
EFB610CTCBK EVOL FLR BOX INSERT SURFACE COVER EA B  $   519.99 39.0%  $      317.19 N/A N/A
EFB610CTCBKTR EVOLUTION FLR BOX SURFACE CVR LARGE EA B  $   562.72 39.0%  $      343.26 N/A N/A
EFB610CTCBS EVOL FLR BOX INSERT SURFACE COVER EA B  $   519.99 39.0%  $      317.19 N/A N/A
EFB610CTCBSTR EVOLUTION FLR BOX SURFACE CVR LARGE EA B  $   562.72 39.0%  $      343.26 N/A N/A
EFB610CTCBZ EVOL FLR BOX INSERT SURFACE COVER EA B  $   519.99 39.0%  $      317.19 N/A N/A
EFB610CTCBZTR EVOLUTION FLR BOX SURFACE CVR LARGE EA B  $   562.72 39.0%  $      343.26 N/A N/A
EFB610CTCGY EVOL FLR BOX INSERT SURFACE COVER EA B  $   519.99 39.0%  $      317.19 N/A N/A
EFB610CTCGYTR EVOLUTION FLR BOX SURFACE CVR LARGE EA B  $   562.72 39.0%  $      343.26 N/A N/A
EFB610CTCNK EVOL FLR BOX INSERT SURFACE COVER EA B  $   519.99 39.0%  $      317.19 N/A N/A
EFB610CTCNKTR EVOLUTION FLR BOX SURFACE CVR LARGE EA B  $   562.72 39.0%  $      343.26 N/A N/A
EFB610CTGY EVOL FLR BOX INSERT FLUSH COVER EA B  $   519.99 39.0%  $      317.19 N/A N/A
EFB610CTGYTR EVOLUTION FLR BOX SURFACE CVR LARGE EA B  $   562.72 39.0%  $      343.26 N/A N/A
EFB610CTNK EVOL FLR BOX INSERT FLUSH COVER EA B  $   519.99 39.0%  $      317.19 N/A N/A
EFB610CTNKTR EVOLUTION FLR BOX SURFACE CVR LARGE EA B  $   562.72 39.0%  $      343.26 N/A N/A
EFB610-CTR EVOL FLR BOX BARE CONCRETE TERR EA B  $   110.00 39.0%  $        67.10 N/A N/A
EFB610-HWB EVOLUTION COVER REPLACEMENT EA B  $     12.61 39.0%  $          7.69 N/A N/A
EFB610-TS EVOLUTION TILE SHIM EA B  $     80.16 39.0%  $        48.90 N/A N/A
EFB6-3/4-11/4 6-GANG KNOCKOUT PLATE EA B  $     18.16 39.0%  $        11.08 N/A N/A
EFB6-DIV 6-GANG DIVIDER EA B  $     20.86 39.0%  $        12.72 N/A N/A
EFB6M 6-GANG MODULE ASSEMBLY EA B  $   165.24 39.0%  $      100.80 N/A N/A
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EFB6-MB 6-GANG MOUNTING BRACKET EA B  $     69.20 39.0%  $        42.21 N/A N/A
EFB6S 6-GANG FLOOR BOX ALL STEEL EA B  $   390.60 39.0%  $      238.27 N/A N/A
EFB6S-1032-HWB EVOLUTION #10-32 HARDWARE BAG EA B  $       5.70 39.0%  $          3.48 N/A N/A
EFB6S-2HUB EVOLUTION FLOOR BOX KNOCKOUT PLATE EA B  $     73.49 39.0%  $        44.83 N/A N/A
EFB6S-FC 6-GANG FLOOR BOX ALL STEEL EA B  $   931.46 39.0%  $      568.19 N/A N/A
EFB6S-OG 6-GANG FLOOR BOX ALL STEEL EA B  $   390.60 39.0%  $      238.27 N/A N/A
EFB6-TUN EVOLUTION FLR BOX 6-GANG TUNNEL EA B  $     40.57 39.0%  $        24.75 N/A N/A
EFB810-2 EVOLUTION 8 AND 10 GANG FLR BOX EA B  $     18.16 39.0%  $        11.08 N/A N/A
EFB810-3/4-11/4 EVOLUTION 8 AND 10 GANG FLR BOX EA B  $     18.16 39.0%  $        11.08 N/A N/A
EFB810-3/4-3/4 EVOLUTION 8 AND 10 GANG FLR BOX EA B  $     18.16 39.0%  $        11.08 N/A N/A
EFB810-DIV 8 & 10 GANG DIVIDER EA B  $     23.94 39.0%  $        14.60 N/A N/A
EFB810-TUN EVOL FLR BX 8 AND 10 GANG TUNNEL EA B  $     61.11 39.0%  $        37.28 N/A N/A
EFB8M 8-GANG MODULE ASSEMBLY EA B  $   185.51 39.0%  $      113.16 N/A N/A
EFB8-MB 8-GANG MOUNTING BRACKET EA B  $     69.20 39.0%  $        42.21 N/A N/A
EFB8S 8-GANG FLOOR BOX ALL STEEL EA B  $   449.40 39.0%  $      274.13 N/A N/A
EFB8S-22GMB EVOLUTION 8 GANG MOUNTING BRACKET EA B  $     90.48 39.0%  $        55.19 N/A N/A
EFB8S-4GMB EVOLUTION FLOOR BOX EA B  $     90.48 39.0%  $        55.19 N/A N/A
EFB8S-FC 8-GANG FLOOR BOX ALL STEEL EA B  $1,024.76 39.0%  $      625.10 N/A N/A
EFB8S-OG 8-GANG FLOOR BOX ALL STEEL EA B  $   449.40 39.0%  $      274.13 N/A N/A
EFB-AAP AAP DEVICE PLATE EA B  $     35.00 39.0%  $        21.35 N/A N/A
EFB-B EVOLUTION FLRBOX BLANK DEVICE PLATE EA B  $     21.39 39.0%  $        13.05 N/A N/A
EFBCLL EVOLUTION FLR BOX CONCRETE LEVELING EA B  $     23.63 39.0%  $        14.41 N/A N/A
EFBCMG EVOLUTION FLR BOX CABLE MANAGEMENT EA B  $     31.14 39.0%  $        19.00 N/A N/A
EFBFF EVOLUTION FURNITURE FEED BOX EA B  $   156.60 39.0%  $        95.53 N/A N/A
EFBFF-CLL EVOL FURNITURE FEED FLOOR BOX EA B  $     36.99 39.0%  $        22.56 N/A N/A
EFBFF-DIV EVOLUTION DIVIDER REPLACEMENT EA B  $     47.00 39.0%  $        28.67 N/A N/A
EFBFF-OG EVOLUTION FURNITURE FEED BOX EA B  $   176.60 39.0%  $      107.73 N/A N/A
EFB-MAAP MAAP DEVICE PLATE EA B  $     35.00 39.0%  $        21.35 N/A N/A
EFB-MOS MOSAIC 45MM X 67.5MM DEVICE PLATE EA B  $     24.99 39.0%  $        15.24 N/A N/A
EFB-TEMPLATE EVOL FLR BX BOX CUTOUT TEMPLATE EA B  $     92.05 39.0%  $        56.15 N/A N/A
EFSB2 FLAT SCREEN WALL BOX 2-GANG EA B  $   256.00 39.0%  $      156.16 N/A N/A
EFSB4 FLAT SCREEN WALL BOX 4-GANG EA B  $   310.00 39.0%  $      189.10 N/A N/A
EFSC FLAT SCREEN COVER ASSEMBLY EA B  $     56.99 39.0%  $        34.76 N/A N/A
EFS-DB FLAT SCREEN DEVICE BRACKET EA B  $     59.01 39.0%  $        36.00 N/A N/A
EFS-DIV FLAT SCREEN DIVIDER EA B  $     20.90 39.0%  $        12.75 N/A N/A
EFS-DM FLAT SCREEN DEVICE MODULE EA B  $   111.01 39.0%  $        67.72 N/A N/A
EFS-MB FLAT SCREEN MOUNTING BRACKET EA B  $     24.00 39.0%  $        14.64 N/A N/A
EFS-SM FLAT SCREEN STORAGE MODULE EA B  $     79.00 39.0%  $        48.19 N/A N/A
EFS-TUN FLAT SCREEN TUNNEL EA B  $     40.60 39.0%  $        24.77 N/A N/A
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FFD-P FLEX DROP-IN PLATE 3/4IN EA B  $     19.55 39.0%  $        11.93 N/A N/A
FIFP-1.390 SGL GANG PLATE W/1.390 IN. OPNG EA B  $     14.72 39.0%  $          8.98 N/A N/A
FIFP-1.562 SGL GANG PLATE W/1.562 IN. OPNG EA B  $     14.72 39.0%  $          8.98 N/A N/A
FIFP50 SGL GANG PLATE W/1/2 IN. OPNG EA B  $     14.72 39.0%  $          8.98 N/A N/A
FIFP75 SGL GANG PLATE W/3/4 IN. OPNG EA B  $     14.72 39.0%  $          8.98 N/A N/A
FIFP-B SGL GANG PLATE BLANK EA B  $     12.19 39.0%  $          7.44 N/A N/A
FIFP-R SGL GANG PLATE W/DPLX OPNG EA B  $     12.19 39.0%  $          7.44 N/A N/A
FIFP-SS SGL GANG PLATE W/SS OPNG EA B  $     25.39 39.0%  $        15.49 N/A N/A
FIFP-T SGL GANG PLATE W/COMM OPNG EA B  $     15.74 39.0%  $          9.60 N/A N/A
FIT POKE-THRU INSERT 2IN EA B  $   131.07 39.0%  $        79.95 N/A N/A
FP2R DBL GANG PLATE W/2 DUP KO EA B  $     31.47 39.0%  $        19.20 N/A N/A
FP2T DBL GANG PLATE W/2 COMM KO EA B  $     31.47 39.0%  $        19.20 N/A N/A
FP50-50 DBL GANG PLATE W/2 1/2IN KO EA B  $     38.57 39.0%  $        23.53 N/A N/A
FP75-75 DBL GANG PLATE W/2 3/4IN KO EA B  $     37.38 39.0%  $        22.80 N/A N/A
FPACT-ACT DBL GANG PLATE W/2 ACT KO EA B  $     38.57 39.0%  $        23.53 N/A N/A
FPB-2RT DBL GANG PLATE W/2 ORT BEZELS EA B  $     36.36 39.0%  $        22.18 N/A N/A
FPB-ACT DBL GANG PLATE W/ACT KO EA B  $     39.99 39.0%  $        24.39 N/A N/A
FPB-B DBL GANG PLATE BLANK EA B  $     29.92 39.0%  $        18.25 N/A N/A
FPB-RT DBL GANG PLATE W/ORT BEZEL EA B  $     37.72 39.0%  $        23.01 N/A N/A
FPBTAL FLOORPORT FLANGELESS BLANK TOP AL EA B  $   133.80 39.0%  $        81.62 N/A N/A
FPBTALTR FLANGELESS SOLID FP CVR TAMP RESIST EA B  $   160.55 39.0%  $        97.94 N/A N/A
FPBTBK FLOORPORT FLANGELESS BLANK TOP BK EA B  $   128.02 39.0%  $        78.09 N/A N/A
FPBTBKTR FLANGELESS SOLID FP CVR TAMP RESIST EA B  $   153.55 39.0%  $        93.67 N/A N/A
FPBTBS FLOORPORT FLANGELESS BLANK TOP BS EA B  $   128.02 39.0%  $        78.09 N/A N/A
FPBTBSTR FLANGELESS SOLID FP CVR TAMP RESIST EA B  $   153.55 39.0%  $        93.67 N/A N/A
FPBTBZ FLOORPORT FLANGELESS BLANK TOP BZ EA B  $   128.02 39.0%  $        78.09 N/A N/A
FPBTBZTR FLANGELESS SOLID FP CVR TAMP RESIST EA B  $   153.55 39.0%  $        93.67 N/A N/A
FPBTCAL FLOORPORT FLANGED BLANK TOP AL EA B  $   124.42 39.0%  $        75.90 N/A N/A
FPBTCALTR FLANGED SOLID FP CVR TAMP RESIST EA B  $   149.31 39.0%  $        91.08 N/A N/A
FPBTCBK FLOORPORT FLANGED BLANK TOP BK EA B  $   119.06 39.0%  $        72.63 N/A N/A
FPBTCBK-NA FLRPORT FLANGE W/BLANK BLACK EA B  $   168.57 39.0%  $      102.83 N/A N/A
FPBTCBKTR FLANGED SOLID FP CVR TAMP RESIST EA B  $   142.87 39.0%  $        87.15 N/A N/A
FPBTCBKTR-NA FLANGE SOLID CVR TAMP RESIST BLACK EA B  $   213.67 39.0%  $      130.34 N/A N/A
FPBTCBS FLOORPORT FLANGED BLANK TOP BS EA B  $   119.06 39.0%  $        72.63 N/A N/A
FPBTCBS-NA FLRPORT FLANGE W/BLANK BRASS EA B  $   180.03 39.0%  $      109.82 N/A N/A
FPBTCBSTR FLANGED SOLID FP CVR TAMP RESIST EA B  $   142.87 39.0%  $        87.15 N/A N/A
FPBTCBSTR-NA FLANGE SOLID CVR TAMP RESIST BRASS EA B  $   213.67 39.0%  $      130.34 N/A N/A
FPBTCBZ FLOORPORT FLANGED BLANK TOP BZ EA B  $   119.06 39.0%  $        72.63 N/A N/A
FPBTCBZ-NA FLRPORT FLANGE W/BLANK BRONZE EA B  $   168.57 39.0%  $      102.83 N/A N/A
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FPBTCBZTR FLANGED SOLID FP CVR TAMP RESIST EA B  $   142.87 39.0%  $        87.15 N/A N/A
FPBTCBZTR-NA FLANGE SOLID CVR TAMP RESIST BRONZE EA B  $   213.67 39.0%  $      130.34 N/A N/A
FPBTCGY FLOORPORT FLANGED BLANK TOP GY EA B  $   119.06 39.0%  $        72.63 N/A N/A
FPBTCGY-NA FLRPORT FLANGE W/BLANK GRAY EA B  $   168.57 39.0%  $      102.83 N/A N/A
FPBTCGYTR FLANGED SOLID FP CVR TAMP RESIST EA B  $   142.87 39.0%  $        87.15 N/A N/A
FPBTCGYTR-NA FLANGE SOLID CVR TAMP RESIST GRAY EA B  $   213.67 39.0%  $      130.34 N/A N/A
FPBTCNK FLOORPORT FLANGED BLANK TOP NK EA B  $   119.06 39.0%  $        72.63 N/A N/A
FPBTCNK-NA FLRPORT FLANGE W/BLANK NICKEL EA B  $   180.03 39.0%  $      109.82 N/A N/A
FPBTCNKTR FLANGED SOLID FP CVR TAMP RESIST EA B  $   142.87 39.0%  $        87.15 N/A N/A
FPBTCNKTR-NA FLANGE SOLID CVR TAMP RESIST NICKEL EA B  $   213.67 39.0%  $      130.34 N/A N/A
FPBTGY FLOORPORT FLANGELESS BLANK TOP GY EA B  $   128.02 39.0%  $        78.09 N/A N/A
FPBTGYTR FLANGELESS SOLID FP CVR TAMP RESIST EA B  $   153.55 39.0%  $        93.67 N/A N/A
FPBTNK FLOORPORT FLANGELESS BLANK TOP NK EA B  $   128.02 39.0%  $        78.09 N/A N/A
FPBTNKTR FLANGELESS SOLID FP CVR TAMP RESIST EA B  $   153.55 39.0%  $        93.67 N/A N/A
FPCTAL FLOORPORT FLANGELESS CUTOUT TOP AL EA B  $   133.80 39.0%  $        81.62 N/A N/A
FPCTALTR FLANGELESS INSER FP CVR TAMP RESIST EA B  $   160.55 39.0%  $        97.94 N/A N/A
FPCTBK FLOORPORT FLANGELESS CUTOUT TOP BK EA B  $   128.02 39.0%  $        78.09 N/A N/A
FPCTBKTR FLANGELESS INSER FP CVR TAMP RESIST EA B  $   153.55 39.0%  $        93.67 N/A N/A
FPCTBS FLOORPORT FLANGELESS CUTOUT TOP BS EA B  $   128.02 39.0%  $        78.09 N/A N/A
FPCTBSTR FLANGELESS INSER FP CVR TAMP RESIST EA B  $   153.55 39.0%  $        93.67 N/A N/A
FPCTBZ FLOORPORT FLANGELESS CUTOUT TOP BZ EA B  $   128.02 39.0%  $        78.09 N/A N/A
FPCTBZTR FLANGELESS INSER FP CVR TAMP RESIST EA B  $   153.55 39.0%  $        93.67 N/A N/A
FPCTCAL FLOORPORT FLANGED CUTOUT TOP AL EA B  $   124.42 39.0%  $        75.90 N/A N/A
FPCTCALTR FLANGED INSERT FP CVR TAMP RESIST EA B  $   149.31 39.0%  $        91.08 N/A N/A
FPCTCBK FLOORPORT FLANGED CUTOUT TOP BK EA B  $   119.06 39.0%  $        72.63 N/A N/A
FPCTCBK-NA FLRPORT FLANGE W/INSERT BLACK EA B  $   168.57 39.0%  $      102.83 N/A N/A
FPCTCBKTR FLANGED INSERT FP CVR TAMP RESIST EA B  $   142.87 39.0%  $        87.15 N/A N/A
FPCTCBKTR-NA FLANGE INSRT CVR TAMP RESIST BLACK EA B  $   213.67 39.0%  $      130.34 N/A N/A
FPCTCBS FLOORPORT FLANGED CUTOUT TOP BS EA B  $   119.06 39.0%  $        72.63 N/A N/A
FPCTCBS-NA FLRPORT FLANGE W/INSERT BRASS EA B  $   180.03 39.0%  $      109.82 N/A N/A
FPCTCBSTR FLANGED INSERT FP CVR TAMP RESIST EA B  $   142.87 39.0%  $        87.15 N/A N/A
FPCTCBSTR-NA FLANGE INSRT CVR TAMP RESIST BRASS EA B  $   213.67 39.0%  $      130.34 N/A N/A
FPCTCBZ FLOORPORT FLANGED CUTOUT TOP BZ EA B  $   119.06 39.0%  $        72.63 N/A N/A
FPCTCBZ-NA FLRPORT FLANGE W/INSERT BRONZE EA B  $   168.57 39.0%  $      102.83 N/A N/A
FPCTCBZTR FLANGED INSERT FP CVR TAMP RESIST EA B  $   142.87 39.0%  $        87.15 N/A N/A
FPCTCBZTR-NA FLANGE INSRT CVR TAMP RESIST BRONZE EA B  $   213.67 39.0%  $      130.34 N/A N/A
FPCTCGY FLOORPORT FLANGED CUTOUT TOP GY EA B  $   119.06 39.0%  $        72.63 N/A N/A
FPCTCGY-NA FLRPORT FLANGE W/INSERT GRAY EA B  $   168.57 39.0%  $      102.83 N/A N/A
FPCTCGYTR FLANGELESS SOLID FP CVR TAMP RESIST EA B  $   142.87 39.0%  $        87.15 N/A N/A
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FPCTCGYTR-NA FLANGE INSRT CVR TAMP RESIST GRAY EA B  $   213.67 39.0%  $      130.34 N/A N/A
FPCTCNK FLOORPORT FLANGED CUTOUT TOP NK EA B  $   119.06 39.0%  $        72.63 N/A N/A
FPCTCNK-NA FLRPORT FLANGE W/INSERT NICKEL EA B  $   180.03 39.0%  $      109.82 N/A N/A
FPCTCNKTR FLANGED INSERT FP CVR TAMP RESIST EA B  $   142.87 39.0%  $        87.15 N/A N/A
FPCTCNKTR-NA FLANGE INSRT CVR TAMP RESIST NICKEL EA B  $   213.67 39.0%  $      130.34 N/A N/A
FPCTGY FLOORPORT FLANGELESS CUTOUT TOP GY EA B  $   128.02 39.0%  $        78.09 N/A N/A
FPCTGYTR FLANGELESS INSER FP CVR TAMP RESIST EA B  $   153.55 39.0%  $        93.67 N/A N/A
FPCTNK FLOORPORT FLANGELESS CUTOUT TOP NK EA B  $   128.02 39.0%  $        78.09 N/A N/A
FPCTNKTR FLANGELESS INSER FP CVR TAMP RESIST EA B  $   153.55 39.0%  $        93.67 N/A N/A
FP-CTR FLRPT CONCRETE AND TERR TRIM RING EA B  $     50.00 39.0%  $        30.50 N/A N/A
FPFFTAL FLOORPORT FLANGELESS FURN. FEED AL EA B  $   179.72 39.0%  $      109.63 N/A N/A
FPFFTBK FLOORPORT FLANGELESS FURN. FEED BK EA B  $   171.11 39.0%  $      104.38 N/A N/A
FPFFTBS FLOORPORT FLANGELESS FURN. FEED BS EA B  $   171.11 39.0%  $      104.38 N/A N/A
FPFFTBZ FLOORPORT FLANGELESS FURN. FEED BZ EA B  $   171.11 39.0%  $      104.38 N/A N/A
FPFFTCAL FLOORPORT FLANGED FURN. FEED AL EA B  $   179.72 39.0%  $      109.63 N/A N/A
FPFFTCBK FLOORPORT FLANGED FURN. FEED BK EA B  $   171.11 39.0%  $      104.38 N/A N/A
FPFFTCBS FLOORPORT FLANGED FURN. FEED BS EA B  $   171.11 39.0%  $      104.38 N/A N/A
FPFFTCBZ FLOORPORT FLANGED FURN. FEED BZ EA B  $   171.11 39.0%  $      104.38 N/A N/A
FPFFTCGY FLOORPORT FLANGED FURN. FEED GY EA B  $   171.11 39.0%  $      104.38 N/A N/A
FPFFTCNK FLOORPORT FLANGED FURN. FEED NK EA B  $   171.11 39.0%  $      104.38 N/A N/A
FPFFTGY FLOORPORT FLANGELESS FURN. FEED GY EA B  $   171.11 39.0%  $      104.38 N/A N/A
FPFFTNK FLOORPORT FLANGELESS FURN. FEED NK EA B  $   171.11 39.0%  $      104.38 N/A N/A
FPSS-SS DBL GANG PLATE W/2 SURGE KO EA B  $     49.24 39.0%  $        30.04 N/A N/A
FP-TS FLOORPORT TILE SHIMS EA B  $     34.80 39.0%  $        21.23 N/A N/A
FS2R-GA THRU-WALL FTTG, 2 IN COND, SC PR B  $   143.26 39.0%  $        87.39 N/A N/A
FS2RHS HEAT SHIELD FOR 2IN FS2R EA B  $     41.10 39.0%  $        25.07 N/A N/A
FS2R-RED THRU-WALL FTTG, 2 IN COND, PR B  $   158.94 39.0%  $        96.95 N/A N/A
FS2RWP8 RETRO KIT-SPLIT COND-WALL PLATE EA B  $   107.11 39.0%  $        65.34 N/A N/A
FS4R-GA THRU-WALL FTTG, 4 IN COND, SC PR B  $   181.97 39.0%  $      111.00 N/A N/A
FS4RHS HEAT SHIELD FOR 4IN FS4R PR B  $     58.48 39.0%  $        35.67 N/A N/A
FS4R-RED THRU-WALL FTTG, 4 IN COND, RED. PR B  $   205.75 39.0%  $      125.51 N/A N/A
FS4RWP12 RETRO KIT-SPLIT COND-WALL PLATE EA B  $   141.49 39.0%  $        86.31 N/A N/A
FSPCC2758 PRE-CUT COND, 2 IN D X 7-5/8 LONG EA B  $       8.59 39.0%  $          5.24 N/A N/A
FSPCC4758 PRE-CUT COND, 4 IN D X 7-5/8 LONG EA B  $     22.78 39.0%  $        13.90 N/A N/A
FSS-18 FIBER STORAGE LOOP EA B  $       5.86 39.0%  $          3.57 N/A N/A
G2000B-5 STL RACEWAY BASE 5FT. 2000 GRAY FT B  $       1.62 39.0%  $          0.99 N/A N/A
G2000BC STL RACEWAY BASE & COVER 2000 GRAY FT B  $       3.13 39.0%  $          1.91 N/A N/A
G2000C STL RACEWAY COVER 2000 GRAY FT B  $       1.57 39.0%  $          0.96 N/A N/A
G2006 STL COVER CLIP 2000 GRAY EA B  $       1.43 39.0%  $          0.87 N/A N/A
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G2010A2 STL ENTRANCE END FITTING 2000 GRAY EA B  $       7.80 39.0%  $          4.76 N/A N/A
G2010A3 STL ENTRANCE END FITTING 2000 GRAY EA B  $     18.81 39.0%  $        11.47 N/A N/A
G2010B STL BLANK END FITTING 2000 GRAY EA B  $       1.06 39.0%  $          0.65 N/A N/A
G2011 STL FLAT ELBOW 2000 GRAY EA B  $       6.57 39.0%  $          4.01 N/A N/A
G2015 STL TEE 2000 GRAY EA B  $     17.20 39.0%  $        10.49 N/A N/A
G2018C STL EXT. ELBOW COVER 2000 GRAY EA B  $       5.18 39.0%  $          3.16 N/A N/A
G2048 STL SWT & RECPT BOX 2000 GRAY EA B  $     11.88 39.0%  $          7.25 N/A N/A
G2048-2 STL SWT & RECPT BOX 2G 2000 GRAY EA B  $     27.23 39.0%  $        16.61 N/A N/A
G2051H STL FLUSH PLATE ADAPTER 2000 GRAY EA B  $     12.23 39.0%  $          7.46 N/A N/A
G20-C2 40IN. CRD END PLGMD 2000 GRAY EA B  $   116.34 39.0%  $        70.97 N/A N/A
G20GB12 PLGMD W/SNPCL SGL CRT 2000 GRAY EA B  $   578.64 39.0%  $      352.97 N/A N/A
G20GB18 PLGMD W/SNPCL SGL CRT 2000 GRAY EA B  $   464.61 39.0%  $      283.41 N/A N/A
G20GB306 PLGMD 3FT.SGL CRT 6IN. OC 2000 GRAY EA B  $     52.61 39.0%  $        32.09 N/A N/A
G20GB306TR TR PLUGMOLD 3FT GRAY EA B  $     60.98 39.0%  $        37.20 N/A N/A
G20GB306TRGFI GFCI PLUGMOLD 3FT GRAY EA B  $     90.99 39.0%  $        55.50 N/A N/A
G20GB306TRUSB USB PLUGMOLD 3FT GRAY EA B  $     94.98 39.0%  $        57.94 N/A N/A
G20GB506 PLGMD 5FT.SGL CRT 6IN. OC 2000 GRAY EA B  $     79.23 39.0%  $        48.33 N/A N/A
G20GB506TR TR PLUGMOLD 5FT GRAY EA B  $     93.70 39.0%  $        57.16 N/A N/A
G20GB506TRGFI GFCI PLUGMOLD 5FT GRAY EA B  $   123.70 39.0%  $        75.46 N/A N/A
G20GB506TRUSB USB PLUGMOLD 5FT GRAY EA B  $   127.69 39.0%  $        77.89 N/A N/A
G20GB512 PLGMD 5FT.SGL CRT 12IN.OC 2000 GRAY EA B  $     57.12 39.0%  $        34.84 N/A N/A
G20GB606 PLGMD 6FT.SGL CRT 6IN. OC 2000 GRAY EA B  $     90.51 39.0%  $        55.21 N/A N/A
G20GB606TRGFI GFCI PLUGMOLD 6FT GRAY EA B  $   158.42 39.0%  $        96.64 N/A N/A
G20GB606TRUSB USB PLUGMOLD 6FT GRAY EA B  $   160.38 39.0%  $        97.83 N/A N/A
G20GB609 PLGMD 6FT. SGL CRT 9IN.OC 2000 GRAY EA B  $     73.57 39.0%  $        44.88 N/A N/A
G20GB612 PLGMD 6FT.SGL CRT 12IN.OC 2000 GRAY EA B  $     67.94 39.0%  $        41.44 N/A N/A
G20GB618 PLGMD 6FT.SGL CRT 18IN.OC 2000 GRAY EA B  $     57.41 39.0%  $        35.02 N/A N/A
G20GBA12 PLGMD W/SNPCL 2 CRT 2000 GRAY EA B  $   647.43 39.0%  $      394.93 N/A N/A
G20GBA512 PLGMD 5FT. 2 CRT 12IN. OC 2000 GRAY EA B  $     69.96 39.0%  $        42.68 N/A N/A
G20GBA609 PLGMD 6FT. 2 CRT 9IN. OC 2000 GRAY EA B  $     87.65 39.0%  $        53.47 N/A N/A
G20GBA612 PLGMD 6FT. 2 CRT 12IN. OC 2000 GRAY EA B  $     83.06 39.0%  $        50.67 N/A N/A
G20GBA618 PLGMD 6FT. 2 CRT 18IN. OC 2000 GRAY EA B  $     72.21 39.0%  $        44.05 N/A N/A
G20IG306 PLGMD 3FT.ISOL GRD 6IN.OC 2000 GRAY EA B  $     74.39 39.0%  $        45.38 N/A N/A
G20IG512 PLGMD 5FT.ISOL GRD 12IN.OC 2000 GRY EA B  $     70.22 39.0%  $        42.83 N/A N/A
G20IG606 PLGMD 6FT.ISOL GRD 6IN.OC 2000 GRAY EA B  $   113.25 39.0%  $        69.08 N/A N/A
G2410D ENTRANCE END FITTING WM GRAY EA B  $     17.79 39.0%  $        10.85 N/A N/A
G3000B STL RACEWAY BASE 3000 GRAY FT B  $       3.95 39.0%  $          2.41 N/A N/A
G3000C075 STL COVER 7.5 IN. 3000 GRAY EA B  $       2.03 39.0%  $          1.24 N/A N/A
G3000C195 STL COVER 19.5 IN. 3000 GRAY EA B  $       6.80 39.0%  $          4.15 N/A N/A
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G3000CE STL RACEWAY COVER 5FT. 3000 GRAY FT B  $       2.06 39.0%  $          1.26 N/A N/A
G3000WC PLATED WIRE CLIP 3000 EA B  $       1.98 39.0%  $          1.21 N/A N/A
G3001 GALV STL COUPLING 3000 EA B  $       3.76 39.0%  $          2.29 N/A N/A
G3001A GALV RIGID CPLG 3000 EA B  $       7.83 39.0%  $          4.78 N/A N/A
G3003 STL SUPPORT CLIP 3000 GRAY EA B  $       4.57 39.0%  $          2.79 N/A N/A
G3006E STL COVER CLIP 3000 GRAY EA B  $       1.39 39.0%  $          0.85 N/A N/A
G3007C STL DEVICE BRACKET 3000 EA B  $       5.85 39.0%  $          3.57 N/A N/A
G3008C STL C-HANGER 3000 GRAY EA B  $       8.87 39.0%  $          5.41 N/A N/A
G3010AE STL ENTRANCE END FITTING 3000 GRAY EA B  $     13.20 39.0%  $          8.05 N/A N/A
G3010B STL BLANK END FITTING 3000 GRAY EA B  $       3.73 39.0%  $          2.28 N/A N/A
G3010C STL ENTRANCE END FITTING 3000 GRAY EA B  $     16.71 39.0%  $        10.19 N/A N/A
G3011E STL FLAT 90 D. ELBOW 3000 GRAY EA B  $     28.60 39.0%  $        17.45 N/A N/A
G3014C STL WALL BOX CONNECTOR 3000 GRAY EA B  $     14.06 39.0%  $          8.58 N/A N/A
G3015E STL TEE 3000 GRAY EA B  $     43.75 39.0%  $        26.69 N/A N/A
G3017TCE STL INT. CORNER COUPLING 3000 GRAY EA B  $     16.02 39.0%  $          9.77 N/A N/A
G3018AE STL EXT. CORNER COUPLING 3000 GRAY EA B  $     24.43 39.0%  $        14.90 N/A N/A
G3027AE STL SINGLE RECEPT PLATE 3000 GRAY EA B  $     11.70 39.0%  $          7.14 N/A N/A
G3028 STL UTILITY BOX 3000 GRAY EA B  $     34.93 39.0%  $        21.31 N/A N/A
G3033JE STL SINGLE RECEPT PLATE 3000 GRAY EA B  $     11.70 39.0%  $          7.14 N/A N/A
G3036HE STL BLANK COVER 3000 GRAY EA B  $     14.46 39.0%  $          8.82 N/A N/A
G3040CE STL SINGLE POLE SWITCH PLATE GRAY EA B  $     12.39 39.0%  $          7.56 N/A N/A
G3043BE STL DUPLEX RECEPT PLATE 3000 GRAY EA B  $     10.83 39.0%  $          6.61 N/A N/A
G3043GE STL DUPLEX RECEPT & COVER 3000 GRAY EA B  $     22.82 39.0%  $        13.92 N/A N/A
G3044-2 STL EXTRA DEEP SWITCH & RECPT GRAY EA B  $     42.79 39.0%  $        26.10 N/A N/A
G3046BE STL DUPLEX RECEPT PLATE 3000 GRAY EA B  $     11.32 39.0%  $          6.91 N/A N/A
G3046H-2 STL TAP OFF FITTING 3000 GRAY EA B  $     11.27 39.0%  $          6.87 N/A N/A
G3046KD STL CIRCUIT BREAKER HOUSING GRAY EA B  $     53.35 39.0%  $        32.54 N/A N/A
G3046KTSQ STL CIRCUIT BREAKER HOUSING GRAY EA B  $   161.77 39.0%  $        98.68 N/A N/A
G3046QOU STL CIRCUIT BREAKER HOUSING GRAY EA B  $     50.10 39.0%  $        30.56 N/A N/A
G3046S 3000 BUMP UP SERIES 2PLT EA B  $     55.17 39.0%  $        33.65 N/A N/A
G3046U 3000 BUMP UP EXTRON MAAP PLT EA B  $     55.17 39.0%  $        33.65 N/A N/A
G3046V 3000 BUMP UP EXTRON AAP PLT EA B  $     55.17 39.0%  $        33.65 N/A N/A
G3048R STL RECT DEVICE PLATE 3000 GRAY EA B  $     15.38 39.0%  $          9.38 N/A N/A
G3051LE STL DEVICE COVER & EXT. ADAPT 3000G EA B  $     18.13 39.0%  $        11.06 N/A N/A
G3082 STL CONDUIT CONN 3000 GRAY EA B  $     56.79 39.0%  $        34.64 N/A N/A
G4000B-10 STL RACEWAY BASE 10FT G4000 GRAY FT B  $       6.23 39.0%  $          3.80 N/A N/A
G4000C STL RACEWAY COVER 4000 GRAY FT B  $       3.59 39.0%  $          2.19 N/A N/A
G4000C075 STL COVER 7.5 IN. 4000 GRAY EA B  $       2.75 39.0%  $          1.68 N/A N/A
G4000C135 STL COVER 13.5 IN. 4000 GRAY EA B  $       6.80 39.0%  $          4.15 N/A N/A
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G4000C195 STL COVER 19.5 IN. 4000 GRAY EA B  $       6.72 39.0%  $          4.10 N/A N/A
G4000C315 STL COVER 31.5 IN. 4000 GRAY EA B  $     11.58 39.0%  $          7.06 N/A N/A
G4000D STL DIVIDER 4000 FT B  $       1.22 39.0%  $          0.74 N/A N/A
G4000WC PLATED WIRE CLIP 4000 EA B  $       3.08 39.0%  $          1.88 N/A N/A
G4006 G4000 SEAM CLIP GRAY EA B  $       1.67 39.0%  $          1.02 N/A N/A
G4010B STL BLANK END FITTING 4000 GRAY EA B  $       8.84 39.0%  $          5.39 N/A N/A
G4010DFO FIBERREADY ENTRANCE END FITTING GY EA B  $     33.39 39.0%  $        20.37 N/A N/A
G4011 STL FLAT 90 D. ELBOW 4000 GRAY EA B  $     35.72 39.0%  $        21.79 N/A N/A
G4011FO 2IN. RADIUS FLAT ELBOW 4000 GRAY EA B  $     47.05 39.0%  $        28.70 N/A N/A
G4012TX STL INT./EXT. 45 D. ELBOW 4000 GRAY EA B  $     39.32 39.0%  $        23.99 N/A N/A
G4014A STL WALL BOX CONN 4000 GRAY EA B  $     64.13 39.0%  $        39.12 N/A N/A
G4015 STL TEE 4000 GRAY EA B  $     67.86 39.0%  $        41.39 N/A N/A
G4015D STL DIVIDED TEE 4000 GRAY EA B  $     74.79 39.0%  $        45.62 N/A N/A
G4015DFO 2IN. RADIUS DIVIDED TEE EA B  $     95.56 39.0%  $        58.29 N/A N/A
G4015FO 2IN. RADIUS TEE EA B  $     92.72 39.0%  $        56.56 N/A N/A
G4017 STL INT. ELBOW 4000 GRAY EA B  $     22.40 39.0%  $        13.66 N/A N/A
G4017FO 2IN. RADIUS INT. ELBOW EA B  $     64.02 39.0%  $        39.05 N/A N/A
G4017N STL INV. INT. ELBOW 4000 GRAY EA B  $     28.24 39.0%  $        17.23 N/A N/A
G4017TCA STL INT. CORNER CPLG 4000 EA B  $     19.92 39.0%  $        12.15 N/A N/A
G4018 STL EXT. ELBOW 4000 GRAY EA B  $     49.32 39.0%  $        30.09 N/A N/A
G4018FO 2IN. RADIUS EXT. ELBOW EA B  $     65.79 39.0%  $        40.13 N/A N/A
G4046H-2 STL TAP OFF FITTING 2G 4000 GRAY EA B  $     10.66 39.0%  $          6.50 N/A N/A
G4047-2BBBB 4-GANG W/FOUR DUPLEX OPENINGS-GRAY EA B  $     20.81 39.0%  $        12.69 N/A N/A
G4047-2BBFF 4-GANG W/TWO DUPLEX AND TWO MOD EA B  $     20.81 39.0%  $        12.69 N/A N/A
G4047-2BBMM 4-GANG W/TWO DUPLEX AND TWO 2A MINI EA B  $     20.81 39.0%  $        12.69 N/A N/A
G4047-2BBSS 4-GANG W/TWO DUPLEX AND TWO SERIES EA B  $     20.81 39.0%  $        12.69 N/A N/A
G4047-2BBTT 4-GANG W/TWO DUPLEX AND TWO TRACJK EA B  $     20.81 39.0%  $        12.69 N/A N/A
G4047-2BBXX 4-GANG W/TWO DUPLEX OPENINGS-GRAY EA B  $     18.40 39.0%  $        11.22 N/A N/A
G4047-2RRXX 4-GANG W/TWO RECTANGULAR OPENINGS EA B  $     18.40 39.0%  $        11.22 N/A N/A
G4047-2WWFF 4-GANG W/TWO DUPLEX INSTALLED EA B  $     35.61 39.0%  $        21.72 N/A N/A
G4047-2WWMM 4-GANG W/TWO DUPLEX INSTALLED EA B  $     35.61 39.0%  $        21.72 N/A N/A
G4047-2WWSS 4-GANG W/TWO DUPLEX INSTALLED EA B  $     35.61 39.0%  $        21.72 N/A N/A
G4047-2WWTT 4-GANG W/TWO DUPLEX INSTALLED EA B  $     35.61 39.0%  $        21.72 N/A N/A
G4047-2WWXX 4-GANG W/TWO DUPLEX RECEPTACLES INS EA B  $     33.24 39.0%  $        20.28 N/A N/A
G4047AX 2-GANG SINGLE ROUND OPENING-GRAY EA B  $     10.63 39.0%  $          6.48 N/A N/A
G4047BB 2-GANG W/TWO DUPLEX OPENINGS-GRAY EA B  $     14.32 39.0%  $          8.74 N/A N/A
G4047BF 2-GANG DUPLEX AND MOD FURNITURE-GY EA B  $     14.32 39.0%  $          8.74 N/A N/A
G4047BM 2-GANG DUPLEX AND 2A MINI ADAPT GY EA B  $     14.32 39.0%  $          8.74 N/A N/A
G4047BS 2-GANG DUPLEX AND SERIES II MINI AD EA B  $     14.32 39.0%  $          8.74 N/A N/A
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G4047BT 2-GANG DUPLEX AND TRACJACK MINI AD EA B  $     14.32 39.0%  $          8.74 N/A N/A
G4047BX 2-GANG DUPLEX RECEPTACLE-GRAY EA B  $     10.63 39.0%  $          6.48 N/A N/A
G4047C-1 ONE GANG DEVICE PLATE-GRAY EA B  $     10.63 39.0%  $          6.48 N/A N/A
G4047C-2 2-GANG DEVICE PLATE-GRAY EA B  $     14.32 39.0%  $          8.74 N/A N/A
G4047JX 2-GANG SINGLE ROUND OPENING-GRAY EA B  $     10.63 39.0%  $          6.48 N/A N/A
G4047RF 2-GANG RECTANGLE OPENING AND MOD EA B  $     14.32 39.0%  $          8.74 N/A N/A
G4047RX 2-GANG RECTANGLE OPENING-GRAY EA B  $     10.63 39.0%  $          6.48 N/A N/A
G4047WF 2-GANG W/ONE DUPLEX INSTALLED EA B  $     21.74 39.0%  $        13.26 N/A N/A
G4047WM 2-GANG W/ONE DUPLEX INSTALLED EA B  $     21.74 39.0%  $        13.26 N/A N/A
G4047WS 2-GANG W/ONE DUPLEX INSTALLED EA B  $     21.74 39.0%  $        13.26 N/A N/A
G4047WT 2-GANG W/ONE DUPLEX INSTALLED EA B  $     21.74 39.0%  $        13.26 N/A N/A
G4047WX 2-GANG W/ONE DUPLEX RECEPTACLE INST EA B  $     18.04 39.0%  $        11.00 N/A N/A
G4050 NM DEVICE MOUNTING BRACKET GRAY EA B  $     16.29 39.0%  $          9.94 N/A N/A
G4074A STL TAKE-OFF CONN 4000 GRAY EA B  $   103.81 39.0%  $        63.32 N/A N/A
G4075D G4000 BRIDGE FITTING OVER 4000 EA B  $     90.04 39.0%  $        54.92 N/A N/A
G4075DA G4000 BRIDGE FITTING 2400/700/500 EA B  $     90.04 39.0%  $        54.92 N/A N/A
G4075D-PS HALF BRIDGE FITTING GRAY EA B  $     90.05 39.0%  $        54.93 N/A N/A
G4086A STL PANEL CONN 4000 GRAY EA B  $     31.25 39.0%  $        19.06 N/A N/A
G6000B-10 STL RACEWAY BASE 10 FT. 6000 GRAY FT B  $     12.22 39.0%  $          7.45 N/A N/A
G6000C STL RACEWAY COVER 6000 GRAY FT B  $       4.17 39.0%  $          2.54 N/A N/A
G6000DA STL DIVIDER 6000 FT B  $       5.11 39.0%  $          3.12 N/A N/A
G6000WC PLATED WIRE CLIP 6000 EA B  $       4.09 39.0%  $          2.49 N/A N/A
G6001DA STL DIVIDER CLIP 6000 EA B  $       4.07 39.0%  $          2.48 N/A N/A
G6001TX STL CONVERTER CPLG 6000 GALVANIZED EA B  $     12.10 39.0%  $          7.38 N/A N/A
G6006 STL COVER CLIP 6000 GRAY EA B  $     11.78 39.0%  $          7.19 N/A N/A
G6007C-1 STL DEVICE PLATE 6000 GRAY EA B  $     11.81 39.0%  $          7.20 N/A N/A
G6007C-2 STL DEVICE PLATE 2G 6000 GRAY EA B  $     14.51 39.0%  $          8.85 N/A N/A
G6008A STL C-HANGER 6000 GRAY EA B  $     22.19 39.0%  $        13.54 N/A N/A
G6010B STL BLANK END FTG 6000 GRAY EA B  $     12.52 39.0%  $          7.64 N/A N/A
G6011TX STL COMB FLAT ELBOW 6000 GRAY EA B  $     52.29 39.0%  $        31.90 N/A N/A
G6012TX STL INT./EXT. 45 D. ELBOW 6000 GRAY EA B  $     58.18 39.0%  $        35.49 N/A N/A
G6014A STL CONNECTOR FITTING 6000 GRAY EA B  $     91.40 39.0%  $        55.75 N/A N/A
G6017TX STL COMB INT./EXT. ELBOW 6000 GRAY EA B  $     51.18 39.0%  $        31.22 N/A N/A
G6046KD STL CIRCUIT BREAKER HOUSING GRAY EA B  $   109.13 39.0%  $        66.57 N/A N/A
G6074 STL TAKE-OFF CONNECTOR 6000 GRAY EA B  $   123.38 39.0%  $        75.26 N/A N/A
G6074A STL TAKE-OFF CONNECTOR 6000 GRAY EA B  $   125.15 39.0%  $        76.34 N/A N/A
G6086 STL PANEL CONNECTOR 6000 GRAY EA B  $     22.50 39.0%  $        13.73 N/A N/A
GR1200-10 NM FLEX PANCAKE 10FT. 1200 GRAY FT B  $       2.07 39.0%  $          1.26 N/A N/A
GR1200-5 NM FLEX PANCAKE 5FT. 1200 GRAY FT B  $       2.07 39.0%  $          1.26 N/A N/A
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GR1200-50 NM FLEX PANCAKE 50FT. 1200 GRAY FT B  $       2.07 39.0%  $          1.26 N/A N/A
GR1200-5R NM FLEX PANCAKE 5FT. RETAIL GRAY FT B  $       3.61 39.0%  $          2.20 N/A N/A
GR1400-10 NM FLEX PANCAKE 10FT. 1400 GRAY FT B  $       3.02 39.0%  $          1.84 N/A N/A
GR1400-5 NM FLEX PANCAKE 5FT. 1400 GRAY FT B  $       3.02 39.0%  $          1.84 N/A N/A
GR1400-50 NM FLEX PANCAKE 50FT. 1400 GRAY FT B  $       3.02 39.0%  $          1.84 N/A N/A
GR1600-10 NM FLEX PANCAKE 10FT. 1600 GY FT B  $       3.83 39.0%  $          2.34 N/A N/A
GR1600-25 NM FLEX PANCAKE 25FT. 1600 GRAY FT B  $       3.83 39.0%  $          2.34 N/A N/A
GR1600-5 NM FLEX PANCAKE 5FT. 1600 GRAY FT B  $       3.83 39.0%  $          2.34 N/A N/A
GWE-P GRAY PAINT PEN EA B  $     18.80 39.0%  $        11.47 N/A N/A
GWE-S WM SPRAY ENAMEL GRAY EA B  $     25.39 39.0%  $        15.49 N/A N/A
IEC5 LC, 11IN GRAY W/5 IEC C-13 RECEPTS EA B  $     88.50 39.0%  $        53.99 N/A N/A
IG2427GA ISOL GRND RECPT W/PIGTAILS 15A 125V EA B  $     31.57 39.0%  $        19.26 N/A N/A
IG2427GT ISOL GRND RECPT W/PIGTAILS 20A 125V EA B  $     34.81 39.0%  $        21.23 N/A N/A
IWE-P IVORY PAINT PEN EA B  $     18.80 39.0%  $        11.47 N/A N/A
IWE-S WM SPRAY ENAMEL IVORY EA B  $     24.24 39.0%  $        14.79 N/A N/A
J06B0B RACKMOUNT, 19IN BLACK W/3 5-15R EA B  $     97.56 39.0%  $        59.51 N/A N/A
J06B0B20 RACKMOUNT, 19IN BLACK W/3 5-20R EA B  $   115.41 39.0%  $        70.40 N/A N/A
J06B0B20X RACKMOUNT, 19IN BLACK W/3 5-20R EA B  $   115.41 39.0%  $        70.40 N/A N/A
J06B0B20X-AM RACKMOUNT, 19IN BLACK W/3 5-20R EA B  $   293.08 39.0%  $      178.78 N/A N/A
J06B0BX RACKMOUNT, 19IN BLACK W/3 5-15R EA B  $     97.56 39.0%  $        59.51 N/A N/A
J06B2B RACKMOUNT, 19IN BLACK W/3 5-15R EA B  $   110.75 39.0%  $        67.56 N/A N/A
J06B2B20 RACKMOUNT, 19IN BLACK W/3 5-20R EA B  $   127.34 39.0%  $        77.68 N/A N/A
J06B2B20X RACKMOUNT, 19IN BLACK W/3 5-20R EA B  $   127.34 39.0%  $        77.68 N/A N/A
J06B2BX RACKMOUNT, 19IN BLACK W/3 5-15R EA B  $   110.75 39.0%  $        67.56 N/A N/A
J08B0B RCKMNT OUTS 0F/8B SWT 6FT. CRD EA B  $     97.56 39.0%  $        59.51 N/A N/A
J08B2B RCKMNT OUTS 0F/8B SWT 15FT. CRD EA B  $   110.75 39.0%  $        67.56 N/A N/A
J24B0B RACKMOUNT, 19IN BLACK W/3 5-15R EA B  $     97.56 39.0%  $        59.51 N/A N/A
J24B2B RACKMOUNT, 19IN BLACK W/3 5-15R EA B  $   110.75 39.0%  $        67.56 N/A N/A
J60B0B RACKMOUNT, 19IN BLACK W/3 5-15R EA B  $     97.56 39.0%  $        59.51 N/A N/A
J60B0B20 RACKMOUNT, 19IN BLACK W/3 5-20R EA B  $   115.41 39.0%  $        70.40 N/A N/A
J60B0B20X RACKMOUNT, 19IN BLACK W/3 5-20R EA B  $   115.41 39.0%  $        70.40 N/A N/A
J60B0B-90 RACKMOUNT, 19IN BLK W/6 5-15R 90 DE EA B  $   101.43 39.0%  $        61.87 N/A N/A
J60B2B RACKMOUNT, 19IN BLACK W/3 5-15R EA B  $   110.75 39.0%  $        67.56 N/A N/A
J60B2B20 RACKMOUNT, 19IN BLACK W/3 5-20R EA B  $   127.34 39.0%  $        77.68 N/A N/A
J60B2B20X RACKMOUNT, 19IN BLACK W/3 5-20R EA B  $   127.34 39.0%  $        77.68 N/A N/A
J60B2B20X-TL RACKMOUNT, 19IN BLACK W/3 5-20R EA B  $   130.80 39.0%  $        79.79 N/A N/A
J60B2B-90 RACKMOUNT, 19IN BLACK W/6 5-15R EA B  $   111.68 39.0%  $        68.12 N/A N/A
KA102RT REPLACEMENT ORTRONICS PLATE FOR DQ EA B  $     25.94 39.0%  $        15.82 N/A N/A
KA301 PLATE SINGLE GANG OPENING BLACK EA B  $     40.54 39.0%  $        24.73 N/A N/A
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KA302 CABLE MNGMT PLATE DEQUORUM EA B  $     67.14 39.0%  $        40.96 N/A N/A
KA305 FOR USE W/EXTRON AV JACKS DQ EA B  $     67.14 39.0%  $        40.96 N/A N/A
KA305-AAP DEQUORUM WORKSURFACE EXTRON AAP 

PLT EA B  $     67.14 39.0%  $        40.96 N/A N/A
KA700 REPLACEMENT DUAL 20A RECEPT & PLATE EA B  $     67.14 39.0%  $        40.96 N/A N/A
KC10CM2 CORD ENDED FLUSH BK OPEN COMM W/REC EA B  $   375.56 39.0%  $      229.09 N/A N/A
KC10RT8 CORD ENDED FLUSH BLACK ORT EA B  $   375.56 39.0%  $      229.09 N/A N/A
KC15RT8 CORD ENDED FLUSH GRAY ORT EA B  $   388.62 39.0%  $      237.06 N/A N/A
KF10CM8 FIELD INST FLUSH BLACK OPEN COMM EA B  $   375.56 39.0%  $      229.09 N/A N/A
KF15RT2 FIELD INST FLUSH GRAY ORT W/RECESS EA B  $   388.62 39.0%  $      237.06 N/A N/A
KP2345 STAINLESS CVR, 20A DUP, CORD EA B  $   165.58 39.0%  $      101.00 N/A N/A
KP2345-15 STAINLESS CVR, 15A DUP, CORD EA B  $   165.58 39.0%  $      101.00 N/A N/A
KP2345CM STAINLESS CVR, 20A DUP,CORD & WM/PS EA B  $   242.64 39.0%  $      148.01 N/A N/A
KP2345CM-15 STAINLESS CVR, 15A DUP,CORD & WM/PS EA B  $   242.64 39.0%  $      148.01 N/A N/A
KP2345RT STAINLESS CVR, 20A DUP, CORD & ORT EA B  $   242.64 39.0%  $      148.01 N/A N/A
KP2345RT-15 STAINLESS CVR, 15A DUP, CORD & ORT EA B  $   242.64 39.0%  $      148.01 N/A N/A
KP9999 BK CVR, 20A DUP, CORD EA B  $   140.99 39.0%  $        86.00 N/A N/A
KP9999-15 BK CVR, 15A DUP, CORD EA B  $   140.99 39.0%  $        86.00 N/A N/A
KP9999CM BK CVR, 20A DUP, CORD & WM/PS COMM EA B  $   219.68 39.0%  $      134.00 N/A N/A
KP9999CM-15 BK CVR, 15A DUP, CORD & WM/PS COMM EA B  $   219.68 39.0%  $      134.00 N/A N/A
KP9999RT BK CVR, 20A DUP, CORD & ORT COMM EA B  $   219.68 39.0%  $      134.00 N/A N/A
KP9999RT-15 BK CVR, 15A DUP, CORD & ORT COMM EA B  $   219.68 39.0%  $      134.00 N/A N/A
LTF48-1 MULT SVC FTG BUSHED OPNG 1IN DIA EA B  $     14.72 39.0%  $          8.98 N/A N/A
LTF48-2 MULT SVC FTG BUSHED OPNG 2IN DIA EA B  $     14.72 39.0%  $          8.98 N/A N/A
LTF48-ACT MULT SVC FTG 6A BEZEL EA B  $     14.72 39.0%  $          8.98 N/A N/A
LTF48-B MULT SVC FTG BLANK EA B  $     14.72 39.0%  $          8.98 N/A N/A
LTF48-RT MULT SVC FTG ORT OPNG BZLS INCL EA B  $     14.88 39.0%  $          9.08 N/A N/A
M-2DR MULTIPLEX DUAL DUPLEX PLATE EA B  $     14.72 39.0%  $          8.98 N/A N/A
M-2GFI MULTIPLEX DUAL GFI PLATE EA B  $     13.63 39.0%  $          8.31 N/A N/A
M5BZ LC, 21IN PUTTY WHT W/5 5-15R RECEPT EA B  $   103.32 39.0%  $        63.03 N/A N/A
M5S LC, 24IN PUTTY WHT W/5 5-15R 90 DEG EA B  $   176.42 39.0%  $      107.62 N/A N/A
M620BZLS LC, 18IN PUTTY WHITE W/3 5-20R RECP EA B  $   137.28 39.0%  $        83.74 N/A N/A
M620BZLS-15 LC, 18IN PUTTY WHITE W/3 5-20R RECP EA B  $   143.05 39.0%  $        87.26 N/A N/A
M6BZ LC, 13.75IN PUTTY WHITE W/6 5-15R EA B  $     79.31 39.0%  $        48.38 N/A N/A
M6BZ-15 LC, 13.75IN PUTTY WHITE W/6 5-15R EA B  $     84.44 39.0%  $        51.51 N/A N/A
M6BZR LC, 13.75IN PUTTY WHITE W/6 5-15R EA B  $   110.42 39.0%  $        67.36 N/A N/A
M6BZR-15 LC, 13.75IN PUTTY WHITE W/6 5-15R EA B  $   116.97 39.0%  $        71.35 N/A N/A
M6S LC, 15.25IN PUTTY WHT W/6 5-15R REC EA B  $   169.63 39.0%  $      103.47 N/A N/A
M6S-15 LC, 15.25IN PUTTY WHITE W/6 5-15R EA B  $   182.29 39.0%  $      111.20 N/A N/A
MAB3S2 ORTRONICS SERIES II BEZEL-IVORY EA B  $       3.51 39.0%  $          2.14 N/A N/A
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MAB3S2-G ORTRONICS SERIES II BEZEL-GRAY EA B  $       5.65 39.0%  $          3.45 N/A N/A
MAB3S2-GY ORTRONICS SERIES II BEZEL-LIGHTGRAY EA B  $       3.51 39.0%  $          2.14 N/A N/A
MAB6TJ ORTRONICS TRACJACK MINI BEZEL-IV EA B  $       3.51 39.0%  $          2.14 N/A N/A
MAB6TJ-G ORTRONICS TRACJACK BEZEL-GRAY EA B  $       3.51 39.0%  $          2.14 N/A N/A
MAB6TJ-GY ORTRONICS TRACJACK BEZEL-LIGHTGRAY EA B  $       3.51 39.0%  $          2.14 N/A N/A
M-DR MULTIPLEX DUPLEX PLATE EA B  $     13.63 39.0%  $          8.31 N/A N/A
M-DR/GFI MULTIPLEX DUPLEX/GFI PLATE EA B  $     14.42 39.0%  $          8.80 N/A N/A
METL520 RETRO AMMETER FOR STRIP W/ L5-20P EA B  $   422.09 39.0%  $      257.47 N/A N/A
METL530 RETRO AMMETER FOR STRIP W/ L5-30P EA B  $   422.09 39.0%  $      257.47 N/A N/A
METL620 RETRO AMMETER FOR STRIP W/ L6-20P EA B  $   422.09 39.0%  $      257.47 N/A N/A
METL630 RETRO AMMETER FOR STRIP W/ L6-30P EA B  $   422.09 39.0%  $      257.47 N/A N/A
M-GFI MULTIPLEX GFI PLATE EA B  $     13.63 39.0%  $          8.31 N/A N/A
MP4 4 PLEX SINGLE SERVICE MULTIPLEX EA B  $     84.93 39.0%  $        51.81 N/A N/A
MP8 8 PLEX DUAL SERVICE MULTIPLEX EA B  $     98.72 39.0%  $        60.22 N/A N/A
MP8-1 8 PLEX DUAL SERVICE MULTIPLEX EA B  $   105.86 39.0%  $        64.57 N/A N/A
MRTC MEETING ROOM TRANSITION CHANNEL EA B  $   270.00 39.0%  $      164.70 N/A N/A
MXN2A08V NM TWO CHANNEL CORNER DROP MXN IV FT B  $     12.44 39.0%  $          7.59 N/A N/A
MXN2A08WH NM TWO CHANNEL CORNER DROP MXN WH FT B  $     12.44 39.0%  $          7.59 N/A N/A
MXN2F21V NM CORNER DROP ENT. END MXN IVORY EA B  $     25.37 39.0%  $        15.48 N/A N/A
MXN2F21WH NM CORNER DROP ENT. END MXN WHITE EA B  $     24.96 39.0%  $        15.23 N/A N/A
MXN2FWC NM CORNER DROP WIRE CLIP MXN EA B  $       1.08 39.0%  $          0.66 N/A N/A
NM2000B NM RACEWAY BASE 8FT. NM2000 FT B  $       1.54 39.0%  $          0.94 N/A N/A
NM2000BC NM RACEWAY BASE & COVER 5FT. NM2000 FT B  $       3.05 39.0%  $          1.86 N/A N/A
NM2000C NM RACEWAY COVER 8FT. NM2000 FT B  $       1.47 39.0%  $          0.90 N/A N/A
NM2000WC NM WIRE CLIP NM2000 EA B  $       0.66 39.0%  $          0.40 N/A N/A
NM2003 MOUNTING CLIP (METAL) EA B  $       1.58 39.0%  $          0.96 N/A N/A
NM2006 NM COVER CLIP NM2000 IVORY EA B  $       1.42 39.0%  $          0.87 N/A N/A
NM2010A NM END FEED FITTING NM2000 IVORY EA B  $       8.55 39.0%  $          5.22 N/A N/A
NM2010B NM BLANK END FITTING NM2000 IVORY EA B  $       1.75 39.0%  $          1.07 N/A N/A
NM2011 NM 90 D. FLAT ELBOW NM2000 IVORY EA B  $       3.82 39.0%  $          2.33 N/A N/A
NM2015 NM TEE NM2000 IVORY EA B  $       4.54 39.0%  $          2.77 N/A N/A
NM2017 NM INTERNAL ELBOW NM2000 IVORY EA B  $       3.82 39.0%  $          2.33 N/A N/A
NM2018 NM EXTERNAL ELBOW NM2000 IVORY EA B  $       3.94 39.0%  $          2.40 N/A N/A
NM2027-15 REPLACEMENT RECEPTACLE 15A NM2000 EA B  $     18.31 39.0%  $        11.17 N/A N/A
NM2027-20 REPLACEMENT RECEPTACLE 20A NM2000 EA B  $     17.84 39.0%  $        10.88 N/A N/A
NM2044 NM EXTRA DEEP DEVICE BOX NM2000 IV EA B  $     13.04 39.0%  $          7.95 N/A N/A
NM2044-2 NM EXTRA DEEP DEVICE BOX 2G NM2000I EA B  $     17.72 39.0%  $        10.81 N/A N/A
NM2044-2FW NM EXTRA DEEP DEVICE BOX 2G NM2000 EA B  $     17.72 39.0%  $        10.81 N/A N/A
NM2044-2WH NM EXTRA DEEP DEVICE BOX 2G NM2000W EA B  $     17.72 39.0%  $        10.81 N/A N/A
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NM2044-FW NM EXTRA DEEP DEVICE BOX NM2000 FW EA B  $     13.04 39.0%  $          7.95 N/A N/A
NM2044-WH NM EXTRA DEEP DEVICE BOX NM2000 WH EA B  $     13.04 39.0%  $          7.95 N/A N/A
NM2048 NM SURE SNAP DEVICE BOX NM2000 IV EA B  $       6.65 39.0%  $          4.06 N/A N/A
NM2048-2 NM SURE SNAP DEVICE BOX 2G NM2000 I EA B  $     10.76 39.0%  $          6.56 N/A N/A
NM2048-2FW NM SURE SNAP DEVICE BOX 2G NM2000FW EA B  $     10.76 39.0%  $          6.56 N/A N/A
NM2048-2WH NM SURE SNAP DEVICE BOX 2G NM2000 W EA B  $     10.76 39.0%  $          6.56 N/A N/A
NM2048-FW NM SURE SNAP DEVICE BOX NM2000 FOG EA B  $       6.65 39.0%  $          4.06 N/A N/A
NM2048-WH NM SURE SNAP DEVICE BOX NM2000 WH EA B  $       6.65 39.0%  $          4.06 N/A N/A
NM2051H NM HOR. WALL BOX ADAPTER NM2000 IV EA B  $     11.92 39.0%  $          7.27 N/A N/A
NM2051V NM VERT. WALL BOX ADAPTER NM2000 IV EA B  $     11.92 39.0%  $          7.27 N/A N/A
NM20-C3 NM PLGMD CORD-END 3FT. NM2000 IVORY EA B  $   117.58 39.0%  $        71.72 N/A N/A
NM20-C4 NM PLGMD CORD-END 4FT. NM2000 IVORY EA B  $   129.96 39.0%  $        79.28 N/A N/A
NM20-C5 NM PLGMD CORD-END 5FT. NM2000 IVORY EA B  $   132.54 39.0%  $        80.85 N/A N/A
NM20-C6 NM PLGMD CORD-END 6FT. NM2000 IVORY EA B  $   144.08 39.0%  $        87.89 N/A N/A
NM20GB12 NM PLGMD W/SNPCL SGL CRCT NM2000 IV EA B  $   724.53 39.0%  $      441.96 N/A N/A
NM20GB412 PLGMD SGL CRCT 12IN. OC 4FT. NM2000 EA B  $     56.71 39.0%  $        34.59 N/A N/A
NM20GB512 PLGMD SGL CRCT 12IN. OC 5FT. NM2000 EA B  $     65.85 39.0%  $        40.17 N/A N/A
NM20GB515 PLGMD SGL CRCT 15IN. OC 5FT. NM2000 EA B  $     73.65 39.0%  $        44.93 N/A N/A
NM20GB530 PLGMD SGL CRCT 30IN. OC 5FT. NM2000 EA B  $     60.23 39.0%  $        36.74 N/A N/A
NM20GB609 PLGMD SGL CRCT 9IN. OC 6FT. NM2000 EA B  $     82.66 39.0%  $        50.42 N/A N/A
NM20GB612 PLGMD SGL CRCT 12IN. OC 6FT. NM2000 EA B  $     75.56 39.0%  $        46.09 N/A N/A
NM20GB618 PLGMD SGL CRCT 18IN. OC 6FT. NM2000 EA B  $     62.47 39.0%  $        38.11 N/A N/A
NM20GBA12 NM PLGMD W/SNPCL 2 CRCT NM2000 IV EA B  $   789.50 39.0%  $      481.60 N/A N/A
NM20GBA412 PLGMD 2 CRCT 12IN. OC 4FT.NM2000 IV EA B  $     70.05 39.0%  $        42.73 N/A N/A
NM20GBA512 PLGMD 2 CRCT 12IN. OC 5FT.NM2000 IV EA B  $     85.05 39.0%  $        51.88 N/A N/A
NM20GBA609 PLGMD 2 CRCT 9IN. OC 6FT. NM2000 IV EA B  $   110.43 39.0%  $        67.36 N/A N/A
NM20GBA612 PLGMD 2 CRCT 12IN. OC 6FT.NM2000 IV EA B  $     89.27 39.0%  $        54.45 N/A N/A
NM20IG412 PLGMD IG CRCT 12IN. OC 4FT. NM2000 EA B  $     77.75 39.0%  $        47.43 N/A N/A
NM20IG512 PLGMD IG CRCT 12IN. OC 5FT. NM2000 EA B  $     87.95 39.0%  $        53.65 N/A N/A
NM20IG612 PLGMD IG CRCT 12IN. OC 6FT. NM2000 EA B  $   101.01 39.0%  $        61.62 N/A N/A
NM24GB412 PLGMD SGL CRCT 12IN.OC 4FT. NM2400I EA B  $     68.35 39.0%  $        41.69 N/A N/A
NM24GB512 PLGMD SGL CRCT 12IN. OC 5FT. NM2400 EA B  $     81.57 39.0%  $        49.76 N/A N/A
NM24GB530 PLGMD SGL CRCT 30IN. OC 5FT. NM2400 EA B  $     70.68 39.0%  $        43.11 N/A N/A
NM24GB612 PLGMD SGL CRCT 12IN. OC 6FT. NM2400 EA B  $     85.42 39.0%  $        52.11 N/A N/A
NM24GB618 PLGMD SGL CRCT 18IN. OC 6FT. NM2400 EA B  $     68.71 39.0%  $        41.91 N/A N/A
NM24GBA412 PLGMD 2 CRCT 12IN.OC 4FT. NM2400 IV EA B  $     82.57 39.0%  $        50.37 N/A N/A
NM24GBA512 PLGMD 2 CRCT 12IN.OC 5FT. NM2400 IV EA B  $     96.19 39.0%  $        58.68 N/A N/A
NM24GBA612 PLGMD 2 CRCT 12IN.OC 6FT. NM2400 IV EA B  $   108.37 39.0%  $        66.11 N/A N/A
NME1250AP NM WAP ENCLOSURE FOR CISCO 1250 EA B  $   246.70 39.0%  $      150.49 N/A N/A

9363 of 9702



NW Infrastructure Wiremold

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Wiremold                  
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

NP800C-10-2B NP800 ANOD POLE 10FT.2IN.L WBOX END EA B  $   682.64 39.0%  $      416.41 N/A N/A
NP800C-12-8B NP800 ANOD POLE 12FT.8IN.L WBOX END EA B  $   802.09 39.0%  $      489.27 N/A N/A
NP800C-15-2B NP800 ANOD POLE 15FT.2IN.L WBOX END EA B  $   919.84 39.0%  $      561.10 N/A N/A
OFR1 OFR COUPLING (PAIR) PR B  $     19.75 39.0%  $        12.05 N/A N/A
OFR10A OVER FLOOR RACEWAY ENT END FIT EA B  $     89.53 39.0%  $        54.61 N/A N/A
OFR10IW OFR IN-WALL FITTING EA B  $   111.83 39.0%  $        68.22 N/A N/A
OFR11 OFR FLAT ELBOW EA B  $   132.37 39.0%  $        80.75 N/A N/A
OFR15 OFR TEE/CROSS EA B  $   219.60 39.0%  $      133.96 N/A N/A
OFR17 OFR INTERNAL ELBOW EA B  $   133.94 39.0%  $        81.70 N/A N/A
OFR47-2A OFR COMMUNICATION DEVICE PLATE EA B  $     47.42 39.0%  $        28.93 N/A N/A
OFR47-B OFR BLANK DEVICE PLATE EA B  $     28.00 39.0%  $        17.08 N/A N/A
OFR47-D OFR DUPLEX PLATE EA B  $     28.00 39.0%  $        17.08 N/A N/A
OFR47-R OFR DECORATOR PLATE EA B  $     28.00 39.0%  $        17.08 N/A N/A
OFR47-U OFR MAAP PLATE EA B  $     30.25 39.0%  $        18.45 N/A N/A
OFR47-U2A OFR MAAP-2A COMBO PLATE EA B  $     38.84 39.0%  $        23.69 N/A N/A
OFR47-V OFR AAP PLATE EA B  $     28.29 39.0%  $        17.26 N/A N/A
OFR48-2 OVER FLOOR RACEWAY 2-GANG BOX EA B  $   140.50 39.0%  $        85.71 N/A N/A
OFR48-4 OVER FLOOR RACEWAY 4-GANG BOX EA B  $   155.85 39.0%  $        95.07 N/A N/A
OFR48-4GX OFR 4-GANG DEVICE BOX CROSSOVER EA B  $   105.60 39.0%  $        64.42 N/A N/A
OFR6 OFR SEAM CLIP EA B  $     31.21 39.0%  $        19.04 N/A N/A
OFR89-2400 OFR 2400 RACEWAY TRANSITION EA B  $   103.05 39.0%  $        62.86 N/A N/A
OFR89-4000 OFR 4000 RACEWAY TRANSITION EA B  $   103.05 39.0%  $        62.86 N/A N/A
OFR89-DS4000 OFR DS4000 RACEWAY TRANSITION EA B  $   103.05 39.0%  $        62.86 N/A N/A
OFR89-VFL OFR LARGE VISTA TRANSITION EA B  $   190.34 39.0%  $      116.11 N/A N/A
OFR89-VIS OFR LARGE VISTA TRANSITION EA B  $   156.00 39.0%  $        95.16 N/A N/A
OFR9 OFR GROUNDING CLIP EA B  $     37.67 39.0%  $        22.98 N/A N/A
OFRB-8 OVER FLOOR RACEWAY BASE FT B  $     14.25 39.0%  $          8.69 N/A N/A
OFRBC-8 OVER FLOOR RACEWAY BASE AND COVER FT B  $     45.39 39.0%  $        27.69 N/A N/A
OFRC-8 OVER FLOOR RACEWAY COVER FT B  $     25.75 39.0%  $        15.71 N/A N/A
OFRWC OVER FLOOR RACEWAY WIRE CLIPS EA B  $       2.52 39.0%  $          1.54 N/A N/A
P10105-4DP AC10105 PLATE FOR 4 DUP DEV KOS EA B  $     19.27 39.0%  $        11.75 N/A N/A
P6 6 OUT SWT 6FT. CRD IVRY PLASTIC EA B  $     19.56 39.0%  $        11.93 N/A N/A
P6-15 6 OUT SWT 15FT.CRD IVRY PLASTIC EA B  $     31.01 39.0%  $        18.92 N/A N/A
P8104-2DP AC8104 PLATE FOR 2 DUPLEX DEVICES EA B  $     18.00 39.0%  $        10.98 N/A N/A
P8105-4DP AC8105 PLATE FOR 4 DUPLEX DEVICES EA B  $     18.80 39.0%  $        11.47 N/A N/A
P8840-2DP AC8840 PLATE FOR 2 DUPLEX DEVICES EA B  $     17.33 39.0%  $        10.57 N/A N/A
P8850-4DP AC8850 PLATE FOR 4 DUPLEX DEVICES EA B  $     20.32 39.0%  $        12.40 N/A N/A
PA120T 80KA SPD 120/240V SINGLE PHASE EA B  $   444.75 39.0%  $      271.30 N/A N/A
PA120Y 80KA SPD 120/208V 3 PHASE WYE EA B  $   483.79 39.0%  $      295.11 N/A N/A
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PA240DCT 80KA SPD 120/240/120V HI-LEG DELTA EA B  $   557.89 39.0%  $      340.31 N/A N/A
PA277Y 80KA SPD 277/480V 3 PHASE WYE EA B  $   578.01 39.0%  $      352.59 N/A N/A
PABFMC FLUSH MOUNT COVER FOR PA/PB SERIES EA B  $     27.39 39.0%  $        16.71 N/A N/A
PB120T 160KA SPD 120/240V SINGLE PHASE EA B  $   681.54 39.0%  $      415.74 N/A N/A
PB120Y 160KA SPD 120/208V 3 PHASE WYE EA B  $   774.02 39.0%  $      472.15 N/A N/A
PB240DCT 160KA SPD 120/240/120V HI-LEG DELTA EA B  $   812.22 39.0%  $      495.45 N/A N/A
PB277Y 160KA SPD 277/480V 3 PHASE WYE EA B  $   832.34 39.0%  $      507.73 N/A N/A
PBB2S2FW NM TWO SERIES II BEZEL BOX PBB FW EA B  $       7.95 39.0%  $          4.85 N/A N/A
PBB2S2V NM TWO SERIES II BEZEL BOX PBB IV EA B  $       7.95 39.0%  $          4.85 N/A N/A
PBB2S2WH NM TWO SERIES II BEZEL BOX PBB WH EA B  $       7.95 39.0%  $          4.85 N/A N/A
PBB4TJFW NM FOUR TRACJACK BEZEL BOX PBB FW EA B  $       7.74 39.0%  $          4.72 N/A N/A
PBB4TJV NM FOUR TRACJACK BEZEL BOX PBB IV EA B  $       7.74 39.0%  $          4.72 N/A N/A
PBB4TJWH NM FOUR TRACJACK BEZEL BOX PBB WH EA B  $       7.95 39.0%  $          4.85 N/A N/A
PDB1CMFW NM DATA BOX FOR ONE CM MODULE PDB EA B  $       4.55 39.0%  $          2.78 N/A N/A
PDB1CMV NM DATA BOX FOR ONE CM MODULE PDB I EA B  $       4.69 39.0%  $          2.86 N/A N/A
PDB1CMWH NM DATA BOX FOR ONE CM MODULE PDB W EA B  $       4.69 39.0%  $          2.86 N/A N/A
PDB1S2FW NM ONE SERIES II SMALL DATA BOX FW EA B  $       4.69 39.0%  $          2.86 N/A N/A
PDB1S2V NM ONE SERIES II SMALL DATA BOX IV EA B  $       4.69 39.0%  $          2.86 N/A N/A
PDB1S2WH NM ONE SERIES II SMALL DATA BOX WH EA B  $       4.69 39.0%  $          2.86 N/A N/A
PDB2CMFW NM DATA BOX FOR TWO CM MODULES PDB EA B  $       7.20 39.0%  $          4.39 N/A N/A
PDB2CMV NM DATA BOX FOR TWO CM MODULES PDB EA B  $       7.20 39.0%  $          4.39 N/A N/A
PDB2CMWH NM DATA BOX FOR TWO CM MODULES PDB EA B  $       7.20 39.0%  $          4.39 N/A N/A
PDB2S2FW NM TWO SERIES II LARGE DATA BOX PDB EA B  $       7.20 39.0%  $          4.39 N/A N/A
PDB2S2V NM TWO SERIES II LARGE DATA BOX PDB EA B  $       7.20 39.0%  $          4.39 N/A N/A
PDB2S2WH NM TWO SERIES II LARGE DATA BOX PDB EA B  $       7.20 39.0%  $          4.39 N/A N/A
PDB2TJFW NM TWO TRACJACK SMALL DATA BOX PDB EA B  $       4.69 39.0%  $          2.86 N/A N/A
PDB2TJV NM TWO TRACJACK SMALL DATA BOX PDB EA B  $       4.69 39.0%  $          2.86 N/A N/A
PDB2TJWH NM TWO TRACJACK SMALL DATA BOX PDB EA B  $       4.55 39.0%  $          2.78 N/A N/A
PDB4TJFW NM FOUR TRACJACK LARGE DATA BOX PDB EA B  $       7.20 39.0%  $          4.39 N/A N/A
PDB4TJV NM FOUR TRACJACK LARGE DATA BOX PDB EA B  $       7.20 39.0%  $          4.39 N/A N/A
PDB4TJWH NM FOUR TRACJACK LARGE DATA BOX PDB EA B  $       7.20 39.0%  $          4.39 N/A N/A
PDU-MK1 MOUNTING KIT - VERTICAL PDU EA B  $     84.75 39.0%  $        51.70 N/A N/A
PDU-TS1 TEMPERATURE SENSOR EA B  $     78.49 39.0%  $        47.88 N/A N/A
PIP36BK PLUGIN PLUGMOLD 3FT BLACK EA B  $     75.64 39.0%  $        46.14 N/A N/A
PIP36V PLUGIN PLUGMOLD 3FT IVORY EA B  $     75.64 39.0%  $        46.14 N/A N/A
PIP36WH PLUGIN PLUGMOLD 3FT WHITE EA B  $     75.64 39.0%  $        46.14 N/A N/A
PKKIT BARRIER KIT PK PRESET EA B  $     20.71 39.0%  $        12.63 N/A N/A
PM48T 48IN DIAMOND PLATE PIOC EA B  $     93.29 39.0%  $        56.91 N/A N/A
PN03F06FW NM COVER CLIP PN03 FOG WHITE EA B  $       1.49 39.0%  $          0.91 N/A N/A
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PN03F06V NM COVER CLIP PN03 IVORY EA B  $       1.49 39.0%  $          0.91 N/A N/A
PN03F06WH NM COVER CLIP PN03 WHITE EA B  $       1.49 39.0%  $          0.91 N/A N/A
PN03F11FW NM 90 D. FLAT ELBOW PN03 FOG WHITE EA B  $       2.05 39.0%  $          1.25 N/A N/A
PN03F11V NM 90 D. FLAT ELBOW PN03 IVORY EA B  $       2.05 39.0%  $          1.25 N/A N/A
PN03F11WH NM 90 D. FLAT ELBOW PN03 WHITE EA B  $       2.05 39.0%  $          1.25 N/A N/A
PN03F15FW NM TEE FITTING PN03 FOG WHITE EA B  $       2.89 39.0%  $          1.76 N/A N/A
PN03F15V NM TEE FITTING PN03 IVORY EA B  $       2.89 39.0%  $          1.76 N/A N/A
PN03F15WH NM TEE FITTING PN03 WHITE EA B  $       2.89 39.0%  $          1.76 N/A N/A
PN03F17FW NM INTERNAL ELBOW PN03 FOG WHITE EA B  $       2.05 39.0%  $          1.25 N/A N/A
PN03F17V NM INTERNAL ELBOW PN03 IVORY EA B  $       2.05 39.0%  $          1.25 N/A N/A
PN03F17WH NM INTERNAL ELBOW PN03 WHITE EA B  $       2.05 39.0%  $          1.25 N/A N/A
PN03F18FW NM OUTSIDE ELBOW PN03 FOG WHITE EA B  $       2.05 39.0%  $          1.25 N/A N/A
PN03F18V NM OUTSIDE ELBOW PN03 IVORY EA B  $       2.05 39.0%  $          1.25 N/A N/A
PN03F18WH NM OUTSIDE ELBOW PN03 WHITE EA B  $       2.05 39.0%  $          1.25 N/A N/A
PN03F19FW NM FIBER RADIUS OUTSIDE ELBOW PN03 EA B  $       2.89 39.0%  $          1.76 N/A N/A
PN03F19V NM FIBER RADIUS OUTSIDE ELBOW PN03 EA B  $       2.89 39.0%  $          1.76 N/A N/A
PN03F19WH NM FIBER RADIUS OUTSIDE ELBOW PN03 EA B  $       2.89 39.0%  $          1.76 N/A N/A
PN03F20FW NM BLANK END FITTING PN03 FOG WHITE EA B  $       2.00 39.0%  $          1.22 N/A N/A
PN03F20V NM BLANK END FITTING PN03 IVORY EA B  $       2.05 39.0%  $          1.25 N/A N/A
PN03F20WH NM BLANK END FITTING PN03 WHITE EA B  $       2.05 39.0%  $          1.25 N/A N/A
PN03L08FW NM LATCHING RACEWAY W/ADHES PN03 FW FT B  $       2.68 39.0%  $          1.63 N/A N/A
PN03L08V NM LATCHING RACEWAY W/ADHES PN03 IV FT B  $       2.68 39.0%  $          1.63 N/A N/A
PN03L08WH NM LATCHING RACEWAY W/ADHES PN03 

WH FT B  $       2.68 39.0%  $          1.63 N/A N/A
PN03L10FW NM LATCHING RACEWAY W/ADHES PN03 FW FT B  $       2.68 39.0%  $          1.63 N/A N/A
PN03L10V NM LATCHING RACEWAY W/ADHES PN03 IV FT B  $       2.68 39.0%  $          1.63 N/A N/A
PN05F06FW NM COVER CLIP PN05 FOG WHITE EA B  $       1.90 39.0%  $          1.16 N/A N/A
PN05F06V NM COVER CLIP PN05 IVORY EA B  $       1.90 39.0%  $          1.16 N/A N/A
PN05F06WH NM COVER CLIP PN05 WHITE EA B  $       1.90 39.0%  $          1.16 N/A N/A
PN05F11FW NM 90 D. FLAT ELBOW PN05 FOG WHITE EA B  $       2.17 39.0%  $          1.32 N/A N/A
PN05F11V NM 90 D. FLAT ELBOW PN05 IVORY EA B  $       2.12 39.0%  $          1.29 N/A N/A
PN05F11WH NM 90 D. FLAT ELBOW PN05 WHITE EA B  $       2.12 39.0%  $          1.29 N/A N/A
PN05F15FW NM TEE FITTING PN05 FOG WHITE EA B  $       3.06 39.0%  $          1.87 N/A N/A
PN05F15V NM TEE FITTING PN05 IVORY EA B  $       3.06 39.0%  $          1.87 N/A N/A
PN05F15WH NM TEE FITTING PN05 WHITE EA B  $       3.06 39.0%  $          1.87 N/A N/A
PN05F17FW NM INTERNAL ELBOW PN05 FOG WHITE EA B  $       2.17 39.0%  $          1.32 N/A N/A
PN05F17V NM INTERNAL ELBOW PN05 IVORY EA B  $       2.17 39.0%  $          1.32 N/A N/A
PN05F17WH NM INTERNAL ELBOW PN05 WHITE EA B  $       2.17 39.0%  $          1.32 N/A N/A
PN05F18FW NM OUTSIDE ELBOW PN05 FOG WHITE EA B  $       2.17 39.0%  $          1.32 N/A N/A
PN05F18V NM OUTSIDE ELBOW PN05 IVORY EA B  $       2.17 39.0%  $          1.32 N/A N/A

9366 of 9702



NW Infrastructure Wiremold

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Wiremold                  
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

PN05F18WH NM OUTSIDE ELBOW PN05 WHITE EA B  $       2.17 39.0%  $          1.32 N/A N/A
PN05F19FW NM FIBER RADIUS OUTSIDE ELBOW PN05 EA B  $       3.06 39.0%  $          1.87 N/A N/A
PN05F19V NM FIBER RADIUS OUTSIDE ELBOW PN05 EA B  $       3.06 39.0%  $          1.87 N/A N/A
PN05F19WH NM FIBER RADIUS OUTSIDE ELBOW PN05 EA B  $       3.06 39.0%  $          1.87 N/A N/A
PN05F20FW NM BLANK END FITTING PN05 FOG WHITE EA B  $       2.17 39.0%  $          1.32 N/A N/A
PN05F20V NM BLANK END FITTING PN05 IVORY EA B  $       2.17 39.0%  $          1.32 N/A N/A
PN05F20WH NM BLANK END FITTING PN05 WHITE EA B  $       2.17 39.0%  $          1.32 N/A N/A
PN05F86FW NM CEILING FITTING PN05 FOG WHITE EA B  $       6.17 39.0%  $          3.76 N/A N/A
PN05F86V NM CEILING FITTING PN05 IVORY EA B  $       6.17 39.0%  $          3.76 N/A N/A
PN05F86WH NM CEILING FITTING PN05 WHITE EA B  $       6.17 39.0%  $          3.76 N/A N/A
PN05L08FW NM LATCHING RACEWAY W/ADHES PN05 FW FT B  $       2.96 39.0%  $          1.81 N/A N/A
PN05L08V NM LATCHING RACEWAY W/ADHES PN05 IV FT B  $       2.96 39.0%  $          1.81 N/A N/A
PN05L08WH NM LATCHING RACEWAY W/ADHES PN05 

WH FT B  $       2.96 39.0%  $          1.81 N/A N/A
PN05L10FW NM LATCHING RACEWAY W/ADHES PN05 FW FT B  $       2.96 39.0%  $          1.81 N/A N/A
PN05L10V NM LATCHING RACEWAY W/ADHES PN05 IV FT B  $       2.96 39.0%  $          1.81 N/A N/A
PN10F06FW NM COVER CLIP PN10 FOG WHITE EA B  $       3.79 39.0%  $          2.31 N/A N/A
PN10F06V NM COVER CLIP PN10 IVORY EA B  $       3.79 39.0%  $          2.31 N/A N/A
PN10F06WH NM COVER CLIP PN10 WHITE EA B  $       3.79 39.0%  $          2.31 N/A N/A
PN10F11FW NM 90 D. FLAT ELBOW PN10 FOG WHITE EA B  $       2.37 39.0%  $          1.45 N/A N/A
PN10F11V NM 90 D. FLAT ELBOW PN10 IVORY EA B  $       2.37 39.0%  $          1.45 N/A N/A
PN10F11WH NM 90 D. FLAT ELBOW PN10 WHITE EA B  $       2.37 39.0%  $          1.45 N/A N/A
PN10F15FW NM TEE FITTING PN10 FOG WHITE EA B  $       3.37 39.0%  $          2.06 N/A N/A
PN10F15V NM TEE FITTING PN10 IVORY EA B  $       3.37 39.0%  $          2.06 N/A N/A
PN10F15WH NM TEE FITTING PN10 WHITE EA B  $       3.37 39.0%  $          2.06 N/A N/A
PN10F17FW NM INTERNAL ELBOW PN10 FOG WHITE EA B  $       2.37 39.0%  $          1.45 N/A N/A
PN10F17V NM INTERNAL ELBOW PN10 IVORY EA B  $       2.37 39.0%  $          1.45 N/A N/A
PN10F17WH NM INTERNAL ELBOW PN10 WHITE EA B  $       2.37 39.0%  $          1.45 N/A N/A
PN10F18FW NM OUTSIDE ELBOW PN10 FOG WHITE EA B  $       2.37 39.0%  $          1.45 N/A N/A
PN10F18V NM OUTSIDE ELBOW PN10 IVORY EA B  $       2.37 39.0%  $          1.45 N/A N/A
PN10F18WH NM OUTSIDE ELBOW PN10 WHITE EA B  $       2.37 39.0%  $          1.45 N/A N/A
PN10F19FW NM RADIUS FIBER OUTSIDE ELBOW PN10 EA B  $       3.37 39.0%  $          2.06 N/A N/A
PN10F19V NM RADIUS FIBER OUTSIDE ELBOW PN10I EA B  $       3.37 39.0%  $          2.06 N/A N/A
PN10F19WH NM RADIUS FIBER OUTSIDE ELBOW PN10W EA B  $       3.37 39.0%  $          2.06 N/A N/A
PN10F20FW NM BLANK END FITTING PN10 FOG WHITE EA B  $       2.37 39.0%  $          1.45 N/A N/A
PN10F20V NM BLANK END FITTING PN10 IVORY EA B  $       2.37 39.0%  $          1.45 N/A N/A
PN10F20WH NM BLANK END FITTING PN10 WHITE EA B  $       2.37 39.0%  $          1.45 N/A N/A
PN10F21FW NM ENTRANCE END FITTING PN10 FOG WH EA B  $       5.68 39.0%  $          3.46 N/A N/A
PN10F21V NM ENTRANCE END FITTING PN10 IVORY EA B  $       5.68 39.0%  $          3.46 N/A N/A
PN10F21WH NM ENTRANCE END FITTING PN10 WHITE EA B  $       5.68 39.0%  $          3.46 N/A N/A
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PN10F86FW NM DROP CEILING CONNECTOR PN10 FW EA B  $       3.89 39.0%  $          2.37 N/A N/A
PN10F86V NM DROP CEILING CONNECTOR PN10 IV EA B  $       3.89 39.0%  $          2.37 N/A N/A
PN10F86WH NM DROP CEILING CONNECTOR PN10 WH EA B  $       3.89 39.0%  $          2.37 N/A N/A
PN10L08FW NM LATCHING RACEWAY W/ADHES PN10 FW FT B  $       4.03 39.0%  $          2.46 N/A N/A
PN10L08V NM LATCHING RACEWAY W/ADHES PN10 IV FT B  $       4.03 39.0%  $          2.46 N/A N/A
PN10L08WH NM LATCHING RACEWAY W/ADHES PN10 

WH FT B  $       4.03 39.0%  $          2.46 N/A N/A
PN10L10FW NM LATCHING RACEWAY W/ADHES PN10 FW FT B  $       4.03 39.0%  $          2.46 N/A N/A
PN10L10V NM LATCHING RACEWAY W/ADHES PN10 IV FT B  $       4.03 39.0%  $          2.46 N/A N/A
PN10L10-W NM LATCHING RACEWAY W/ADHES PN10 

WH FT B  $       4.03 39.0%  $          2.46 N/A N/A
PN153RFW NM REDUCER KIT PN FOG WHITE EA B  $       3.68 39.0%  $          2.24 N/A N/A
PN153RV NM REDUCER KIT PN IVORY EA B  $       3.78 39.0%  $          2.31 N/A N/A
PN153RWH NM REDUCER KIT PN WHITE EA B  $       3.78 39.0%  $          2.31 N/A N/A
PR609N CG SRG 6 OUTLET WALL EA B  $     34.83 39.0%  $        21.25 N/A N/A
PR610N CG SRG 6 OUTLET 6FT. CORD EA B  $     33.59 39.0%  $        20.49 N/A N/A
PSB1FW NM POWER BOX FOG WHITE EA B  $       8.82 39.0%  $          5.38 N/A N/A
PSB1V NM POWER BOX IVORY EA B  $       8.82 39.0%  $          5.38 N/A N/A
PSB1WH NM POWER BOX WHITE EA B  $       8.82 39.0%  $          5.38 N/A N/A
PSB2FW NM POWER BOX 2G FOG WHITE EA B  $     14.30 39.0%  $          8.72 N/A N/A
PSB2V NM POWER BOX 2G IVORY EA B  $     14.30 39.0%  $          8.72 N/A N/A
PSB2WH NM POWER BOX 2G WHITE EA B  $     14.30 39.0%  $          8.72 N/A N/A
PSB3FW 3-GANG DEVICE BOX-FOG WHITE EA B  $     20.54 39.0%  $        12.53 N/A N/A
PSB3V 3-GANG DEVICE BOX-IVORY EA B  $     20.54 39.0%  $        12.53 N/A N/A
PSB3WH 3-GANG DEVICE BOX-WHITE EA B  $     20.54 39.0%  $        12.53 N/A N/A
PSRC9AMDTCAL COMM UFD FLUSH FTG ALUM EA B  $   231.89 39.0%  $      141.45 N/A N/A
PSRC9AMDTCBK COMM UFD FLUSH FTG BLACK EA B  $   150.73 39.0%  $        91.95 N/A N/A
PSRC9AMDTCBS COMM UFD FLUSH FTG BRASS EA B  $   233.56 39.0%  $      142.47 N/A N/A
PSRC9AMDTCGY COMM UFD FLUSH FTG GREY EA B  $   150.73 39.0%  $        91.95 N/A N/A
PSRC9FF2TCAL UFD 2IN FLUSH FURN FEED FTG ALUM EA B  $   286.29 39.0%  $      174.64 N/A N/A
PSRC9FF2TCBK UFD 2IN FLUSH FURN FEED FTG BLACK EA B  $   202.81 39.0%  $      123.71 N/A N/A
PSRC9FF2TCGY UFD 2IN FLUSH FURN FEED FTG GRAY EA B  $   202.81 39.0%  $      123.71 N/A N/A
PSRC9FFTCAL UFD FLUSH FURN FEED FTG ALUM EA B  $   209.06 39.0%  $      127.53 N/A N/A
PSRC9FFTCBK UFD FLUSH FURN FEED FTG BLACK EA B  $   135.89 39.0%  $        82.89 N/A N/A
PSRC9FFTCBS UFD FLUSH FURN FEED FTG BRASS EA B  $   209.06 39.0%  $      127.53 N/A N/A
PSRC9FFTCGY UFD FLUSH FURN FEED FTG GRAY EA B  $   135.89 39.0%  $        82.89 N/A N/A
PSRC9TCAL UFD FLUSH FTG QUAD 15A RECEPT ALUM EA B  $   234.78 39.0%  $      143.22 N/A N/A
PSRC9TCBK UFD FLUSH FTG QUAD 15A RECEPT BLACK EA B  $   152.62 39.0%  $        93.10 N/A N/A
PSRC9TCBS UFD FLUSH FTG QUAD 15A RECEPT BRASS EA B  $   236.48 39.0%  $      144.25 N/A N/A
PSRC9TCGY UFD FLUSH FTG QUAD 15A RECEPT GRAY EA B  $   152.62 39.0%  $        93.10 N/A N/A
PVC-1 PVC CUTTER REGULAR DUCT EA B  $     36.87 39.0%  $        22.49 N/A N/A

9368 of 9702



NW Infrastructure Wiremold

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Wiremold                  
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

PVCB-1 REPLACEMENT BLADE FOR PVC-1 EA B  $     15.23 39.0%  $          9.29 N/A N/A
PX1001 KITCHEN CABINET POWER STRIP EA B  $     44.18 39.0%  $        26.95 N/A N/A
PX1002 MOBILE CHARGING STATION EA B  $     37.18 39.0%  $        22.68 N/A N/A
PX1003 MULTIOUTLET SURGE TAP EA B  $     23.24 39.0%  $        14.18 N/A N/A
PX1004 MULTIOUTLET SURGE STRIP WITH CABLE EA B  $     46.48 39.0%  $        28.35 N/A N/A
PX1005 CABLE MANAGEMENT BOX W/SURGE EA B  $     32.54 39.0%  $        19.85 N/A N/A
PX1006 CABLE MANAGEMENT BOX EA B  $     24.37 39.0%  $        14.87 N/A N/A
PXD609 COMPUTER GRADE SURGE, 6AC+1FAX EA B  $     35.71 39.0%  $        21.78 N/A N/A
R5752 STL ALARM DEVICE BOX 2G RED EA B  $     16.70 39.0%  $        10.19 N/A N/A
R5753 STL EXTRA DEEP DEV BOX 2G RED EA B  $     29.79 39.0%  $        18.17 N/A N/A
R5BZ RACKMOUNT, 19IN BLACK W/3 5-15R EA B  $   141.96 39.0%  $        86.60 N/A N/A
R5BZ-15 RACKMOUNT, 19IN BLACK W/3 5-15R EA B  $   154.00 39.0%  $        93.94 N/A N/A
R5BZ20 RACKMOUNT, 19IN BLACK W/3 5-20R EA B  $   163.17 39.0%  $        99.53 N/A N/A
R5BZ20-15 RACKMOUNT, 19IN BLACK W/3 5-20R EA B  $   177.04 39.0%  $      107.99 N/A N/A
R5BZ20X RACKMOUNT, 19IN BLACK W/3 5-20R EA B  $   163.17 39.0%  $        99.53 N/A N/A
R5BZ20X-15 RACKMOUNT, 19IN BLACK W/3 5-20R EA B  $   177.04 39.0%  $      107.99 N/A N/A
R5BZX RACKMOUNT, 19IN BLACK W/3 5-15R EA B  $   141.96 39.0%  $        86.60 N/A N/A
R5BZX-15 RACKMOUNT, 19IN BLACK W/3 5-15R EA B  $   154.00 39.0%  $        93.94 N/A N/A
R5S RACKMOUNT, 19IN BLACK W/3 5-15R EA B  $   211.44 39.0%  $      128.98 N/A N/A
R5S-15 RACKMOUNT, 19IN BLACK W/3 5-15R EA B  $   217.99 39.0%  $      132.97 N/A N/A
R610 LC, 12IN PUTTY WHITE W/6 5-15R REC EA B  $     39.86 39.0%  $        24.31 N/A N/A
R612 LC, 12IN PUTTY WHITE W/6 5-15R REC EA B  $     46.54 39.0%  $        28.39 N/A N/A
R8BZ CG SRG RACKMNT-6FT. CORD EA B  $   141.31 39.0%  $        86.20 N/A N/A
R8BZ-15 CG SRG RACKMNT-15FT. CORD EA B  $   153.31 39.0%  $        93.52 N/A N/A
RC37REC REPLACEMENT 20 RECEPTACLE EA B  $     21.94 39.0%  $        13.38 N/A N/A
RC37REC-25 REPLACEMENT DUPLEX REC/25FT. LEADS EA B  $     63.36 39.0%  $        38.65 N/A N/A
RC3APTCBK ABANDON PLT BK/TC EA B  $     42.65 39.0%  $        26.02 N/A N/A
RC3APTCGY ABANDON PLT GY/TC EA B  $     44.23 39.0%  $        26.98 N/A N/A
RC3ATCAA FLUSH POKE-THRU ASSY/20A/AA/TC EA B  $   418.88 39.0%  $      255.52 N/A N/A
RC3ATCAB FLUSH POKE-THRU ASSY/20A/AB/TC EA B  $   418.88 39.0%  $      255.52 N/A N/A
RC3ATCAL FLUSH POKE-THRU ASSY/20A/AL/TC EA B  $   418.88 39.0%  $      255.52 N/A N/A
RC3ATCBK FLUSH POKE-THRU ASSY/20A/BK/TC EA B  $   371.51 39.0%  $      226.62 N/A N/A
RC3ATCBS FLUSH POKE-THRU ASSY/20A/BS/TC EA B  $   418.88 39.0%  $      255.52 N/A N/A
RC3ATCGY FLUSH POKE-THRU ASSY/20AGY/TC EA B  $   371.51 39.0%  $      226.62 N/A N/A
RC3ATCVY FLUSH POKE-THRU ASSY/20A/VY/TC EA B  $   388.14 39.0%  $      236.77 N/A N/A
RC3CTCAB BS FL & BS CV 20A/COMM CONN/TC EA B  $   211.00 39.0%  $      128.71 N/A N/A
RC3CTCAL AL FL & BK CV 20A/COMM CONN/TC EA B  $   220.89 39.0%  $      134.74 N/A N/A
RC3CTCBK BK FL & BK CV 20A/COMM CONN/TC EA B  $   169.93 39.0%  $      103.66 N/A N/A
RC3CTCBS BS FL & BK CV 20A/COMM CONN/TC EA B  $   211.00 39.0%  $      128.71 N/A N/A
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RC3CTCGY GY FL CV 20A/COMM CONN/TC EA B  $   177.89 39.0%  $      108.51 N/A N/A
RC3CTCVY VY FL & CV 20A/COMM CONN/TC EA B  $   169.93 39.0%  $      103.66 N/A N/A
RC3KTCAL SCRUB WATER RETRO KIT/AL EA B  $   265.18 39.0%  $      161.76 N/A N/A
RC3KTCBK SCRUB WATER RETRO KIT/BK EA B  $   201.49 39.0%  $      122.91 N/A N/A
RC3KTCBS SCRUB WATER RETRO KIT/BS EA B  $   265.18 39.0%  $      161.76 N/A N/A
RC3KTCGY SCRUB WATER RETRO KIT/GY EA B  $   196.02 39.0%  $      119.57 N/A N/A
RC3KTCVY SCRUB WATER RETRO KIT/VY EA B  $   196.02 39.0%  $      119.57 N/A N/A
RC3RAP2 ABANDON PLT W/RECEPT REMOVED EA B  $     42.51 39.0%  $        25.93 N/A N/A
RC3SHTCBK SLIDE HOLDER ASSY/TC BLACK EA B  $     72.00 39.0%  $        43.92 N/A N/A
RC3SHTCBS SLIDE HOLDER ASSY/TC BRASS NM EA B  $     72.00 39.0%  $        43.92 N/A N/A
RC3SHTCGY SLIDE HOLDER ASSY/TC GRAY EA B  $     72.00 39.0%  $        43.92 N/A N/A
RC3SHTCVY SLIDE HOLDER ASSY/TC IVORY EA B  $     72.00 39.0%  $        43.92 N/A N/A
RC3STC 4IN POKE-THRU INSERT ONLY/TC EA B  $   209.81 39.0%  $      127.98 N/A N/A
RC4APTCBK ABANDON PLT BK/TC EA B  $     42.65 39.0%  $        26.02 N/A N/A
RC4APTCGY ABANDON PLT GY/TC EA B  $     44.28 39.0%  $        27.01 N/A N/A
RC4ATCAA FLUSH POKE-THRU ASSY/20A/AA/TC EA B  $   479.24 39.0%  $      292.34 N/A N/A
RC4ATCAB FLUSH POKE-THRU ASSY/20A/AB/TC EA B  $   479.24 39.0%  $      292.34 N/A N/A
RC4ATCAL FLUSH POKE-THRU ASSY/20A/AL/TC EA B  $   479.24 39.0%  $      292.34 N/A N/A
RC4ATCBK FLUSH POKE-THRU ASSY/20A/BK/TC EA B  $   432.47 39.0%  $      263.81 N/A N/A
RC4ATCBS FLUSH POKE-THRU ASSY/20A/BS/TC EA B  $   479.24 39.0%  $      292.34 N/A N/A
RC4ATCGY FLUSH POKE-THRU ASSY/20A/GY/TC EA B  $   432.47 39.0%  $      263.81 N/A N/A
RC4ATCVY FLUSH POKE-THRU ASSY/20A/VY/TC EA B  $   432.47 39.0%  $      263.81 N/A N/A
RC4CTCAB VY FL & VY CV 20A/COMM CONN/TC EA B  $   208.34 39.0%  $      127.09 N/A N/A
RC4CTCAL AL FL & BK CV 20A/COMM CONN/TC EA B  $   208.34 39.0%  $      127.09 N/A N/A
RC4CTCBK BK FL & BK CV 20A/COMM CONN/TC EA B  $   159.46 39.0%  $        97.27 N/A N/A
RC4CTCBS BS FL & BK CV 20A/COMM CONN/TC EA B  $   208.34 39.0%  $      127.09 N/A N/A
RC4CTCGY GY FL & GY CV 20A/COMM CONN/TC EA B  $   159.46 39.0%  $        97.27 N/A N/A
RC4CTCVY VY FL & VY CV 20A/COMM CONN/TC EA B  $   159.46 39.0%  $        97.27 N/A N/A
RC4KTCAB SCRUB WATER RETRO FIT/AB EA B  $   251.48 39.0%  $      153.40 N/A N/A
RC4KTCAL SCRUB WATER RETRO FIT/AL EA B  $   251.48 39.0%  $      153.40 N/A N/A
RC4KTCBK SCRUB WATER RETRO FIT/BK EA B  $   209.86 39.0%  $      128.01 N/A N/A
RC4KTCBS SCRUB WATER RETRO FIT/BS EA B  $   251.48 39.0%  $      153.40 N/A N/A
RC4KTCGY SCRUB WATER RETRO FIT/GY EA B  $   209.86 39.0%  $      128.01 N/A N/A
RC4REC2 REPLACEMENT 20A RECEPTACLE KIT EA B  $     42.49 39.0%  $        25.92 N/A N/A
RC4REC2-25 REPLACEMENT DUP REC (2) /25FT LEN EA B  $   115.23 39.0%  $        70.29 N/A N/A
RC4SHTCBK SLIDE HOLDER ASSY/TC BLACK EA B  $     72.00 39.0%  $        43.92 N/A N/A
RC4SHTCBS SLIDE HOLDER ASSY/TC BRASS NM EA B  $     72.00 39.0%  $        43.92 N/A N/A
RC4SHTCGY SLIDE HOLDER ASSY/TC GRAY EA B  $     69.16 39.0%  $        42.19 N/A N/A
RC4SHTCVY SLIDE HOLDER ASSY/TC IVORY EA B  $     69.35 39.0%  $        42.30 N/A N/A
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RC4STC 4IN POKE-THRU INSERT ONLY/TC EA B  $   281.13 39.0%  $      171.49 N/A N/A
RC7AFFTCAL P-THRU ASSY FLUSH FURN FEED-ALUM EA B  $   322.86 39.0%  $      196.94 N/A N/A
RC7AFFTCBK P-THRU ASSY FLUSH FURN FEED-BLACK EA B  $   238.62 39.0%  $      145.56 N/A N/A
RC7AFFTCBS P-THRU ASSY FLUSH FURN FEED-BRASS EA B  $   322.86 39.0%  $      196.94 N/A N/A
RC7AFFTCGY P-THRU ASSY FLUSH FURN FEED-GRAY EA B  $   238.62 39.0%  $      145.56 N/A N/A
RC7AM2TCAL 2IN. FURNITURE FEED ASSY-ALUM EA B  $   429.36 39.0%  $      261.91 N/A N/A
RC7AM2TCBK 2IN. FURNITURE FEED ASSY-BLACK EA B  $   329.94 39.0%  $      201.26 N/A N/A
RC7AM2TCGY 2IN. FURNITURE FEED ASSY-GRAY EA B  $   344.71 39.0%  $      210.27 N/A N/A
RC7APTCBK ABONDON PLT BK/TC EA B  $     29.83 39.0%  $        18.20 N/A N/A
RC7APTCGY ABANDON PLT GY/TC EA B  $     29.83 39.0%  $        18.20 N/A N/A
RC7ATCAB FLUSH POKE-THRU ASSY/20A/AB/TC EA B  $   348.65 39.0%  $      212.68 N/A N/A
RC7ATCAL FLUSH POKE-THRU ASSY/20A/AL/TC EA B  $   348.65 39.0%  $      212.68 N/A N/A
RC7ATCBK FLUSH POKE-THRU ASSY/20A/BK/TC EA B  $   259.50 39.0%  $      158.30 N/A N/A
RC7ATCBS FLUSH POKE-THRU ASSY/20A/BS/TC EA B  $   348.65 39.0%  $      212.68 N/A N/A
RC7ATCGY FLUSH POKE-THRU ASSY/20A/GY/TC EA B  $   259.50 39.0%  $      158.30 N/A N/A
RC7ATCVY FLUSH POKE-THRU ASSY/20A/VY/TC EA B  $   259.50 39.0%  $      158.30 N/A N/A
RC7CFFTCAL P-THRU CVR FLUSH FURN FEED-ALUMINUM EA B  $   214.95 39.0%  $      131.12 N/A N/A
RC7CFFTCBK P-THRU CVR FLUSH FURN FEED-BLACK EA B  $   117.30 39.0%  $        71.55 N/A N/A
RC7CFFTCBS P-THRU CVR FLUSH FURN FEED-BRASS EA B  $   205.33 39.0%  $      125.25 N/A N/A
RC7CFFTCGY P-THRU CVR FLUSH FURN FEED-GRAY EA B  $   117.30 39.0%  $        71.55 N/A N/A
RC7CTCAA AL FL & AL CV 20A/COMM CONN/TC EA B  $   232.26 39.0%  $      141.68 N/A N/A
RC7CTCAB BS FL & NM AB CV 20A/COMM CONN/TC EA B  $   232.26 39.0%  $      141.68 N/A N/A
RC7CTCAL AL FL & BK CV 20A/COMM CONN/TC EA B  $   243.15 39.0%  $      148.32 N/A N/A
RC7CTCBK BK FL & BK CV 20A/COMM CONN/TC EA B  $   139.13 39.0%  $        84.87 N/A N/A
RC7CTCBS BS FL & BK CV 20A/COMM CONN/TC EA B  $   232.26 39.0%  $      141.68 N/A N/A
RC7CTCGY GY FL &GY CV 20A/COMM CONN/TC EA B  $   139.13 39.0%  $        84.87 N/A N/A
RC7CTCVY VY FL & VY CV 20A/COMM CONN/TC EA B  $   145.65 39.0%  $        88.85 N/A N/A
RC7KTCAB SCRUB WATER RETRO KIT/AB EA B  $   243.15 39.0%  $      148.32 N/A N/A
RC7KTCAL SCRUB WATER RETRO KIT/AL EA B  $   259.36 39.0%  $      158.21 N/A N/A
RC7KTCBK SCRUB WATER RETRO KIT/BK EA B  $   145.65 39.0%  $        88.85 N/A N/A
RC7KTCBS SCRUB WATER RETRO KIT/BS EA B  $   259.36 39.0%  $      158.21 N/A N/A
RC7KTCGY SCRUB WATER RETRO KIT/GY EA B  $   155.36 39.0%  $        94.77 N/A N/A
RC7KTCVY SCRUB WATER RETRO KIT/VY EA B  $   124.39 39.0%  $        75.88 N/A N/A
RC7SHTCBK SLIDE HOLDER ASSY/TC BLACK EA B  $     49.71 39.0%  $        30.32 N/A N/A
RC7SHTCBS SLIDE HOLDER ASSY/TC BRASS NM EA B  $     49.71 39.0%  $        30.32 N/A N/A
RC7SHTCGY SLIDE HOLDER ASSY/TC GRAY EA B  $     49.71 39.0%  $        30.32 N/A N/A
RC7SHTCVY SLIDE HOLDER ASSY/TC IVORY EA B  $     51.57 39.0%  $        31.46 N/A N/A
RC7STC 3IN POKE-THRU INSERT ONLY/TC EA B  $   132.87 39.0%  $        81.05 N/A N/A
RC91GHBTC 1-GANG SERVICE HEAD & INSERT EA B  $   263.33 39.0%  $      160.63 N/A N/A
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RC92GHBTC 2-GANG SERVICE HEAD & INSERT EA B  $   324.76 39.0%  $      198.10 N/A N/A
RC9A15TCAB P-THRU ASSY,QUAD RECPT-BRASS FL/TC EA B  $   386.45 39.0%  $      235.73 N/A N/A
RC9A15TCAL P-THRU ASSY,QUAD RECPT-ALUM FL/TC EA B  $   386.45 39.0%  $      235.73 N/A N/A
RC9A15TCBK P-THRU ASSY,QUAD RECPT-BLK FL/TC EA B  $   297.28 39.0%  $      181.34 N/A N/A
RC9A15TCBS P-THRU ASSY,QUAD RECPT-BRASS FL/TC EA B  $   386.45 39.0%  $      235.73 N/A N/A
RC9A15TCGY P-THRU ASSY,QUAD RECPT-GY FL/TC EA B  $   297.28 39.0%  $      181.34 N/A N/A
RC9A15TCVY P-THRU ASSY,QUAD RECPT-IVORY FL/TC EA B  $   297.28 39.0%  $      181.34 N/A N/A
RC9AFFTCBK P-THRU FURNITURE FEED ASSY BLACK EA B  $   493.96 39.0%  $      301.32 N/A N/A
RC9AFFTCGY P-THRU FURNITURE FEED ASSY GRAY EA B  $   493.96 39.0%  $      301.32 N/A N/A
RC9AM2STC 2IN FURNITURE FEED STEM ASSY EA B  $   241.20 39.0%  $      147.13 N/A N/A
RC9AM2TCAL 2IN FURNITURE FEED ASSY-ALUM EA B  $   405.70 39.0%  $      247.48 N/A N/A
RC9AM2TCBK 2IN FURNITURE FEED ASSY-BLACK EA B  $   370.04 39.0%  $      225.72 N/A N/A
RC9AM2TCGY 2IN FURNITURE FEED ASSY-GRAY EA B  $   370.04 39.0%  $      225.72 N/A N/A
RC9AMDTCAB COMM POKETHRU ASSY BRASS FL/TC EA B  $   408.14 39.0%  $      248.97 N/A N/A
RC9AMDTCAL COMM POKE THRU ASSY ALUM FL/TC EA B  $   371.59 39.0%  $      226.67 N/A N/A
RC9AMDTCBK COMM POKETHRU ASSY BK FL/TC EA B  $   297.25 39.0%  $      181.32 N/A N/A
RC9AMDTCBS COMM POKETHRU ASSY BRASS FL/TC EA B  $   408.14 39.0%  $      248.97 N/A N/A
RC9AMDTCGY COMM POKETHRU ASSY GY FL/TC EA B  $   297.25 39.0%  $      181.32 N/A N/A
RC9AMDTCVY COMM POKE THRU ASSY VY FL/TC EA B  $   297.25 39.0%  $      181.32 N/A N/A
RC9APTCBK ABANDONMENT PLATE EA B  $     26.16 39.0%  $        15.96 N/A N/A
RC9CFFTCBK P-THRU FURNITURE FEED COVER BLACK EA B  $   258.65 39.0%  $      157.78 N/A N/A
RC9CFFTCGY P-THRU FURNITURE FEED COVER GRAY EA B  $   247.07 39.0%  $      150.71 N/A N/A
RC9CM2TCAL 2IN FURNITURE FEED COVER ASSY-GRAY EA B  $   199.61 39.0%  $      121.76 N/A N/A
RC9CM2TCBK 2IN FURNITURE FEED COVER ASSY-BLACK EA B  $   160.87 39.0%  $        98.13 N/A N/A
RC9CM2TCGY 2IN FURNITURE FEED COVER ASSY-GRAY EA B  $   160.87 39.0%  $        98.13 N/A N/A
RC9CMDTCAB P-THRU COVER ASSY BRASS/TC EA B  $   178.09 39.0%  $      108.63 N/A N/A
RC9CMDTCAL P-THRU COVER ASSY ALUM/TC EA B  $   147.02 39.0%  $        89.68 N/A N/A
RC9CMDTCBK P-THRU COVER ASSY BLACK/TC EA B  $   129.48 39.0%  $        78.98 N/A N/A
RC9CMDTCBS P-THRU COVER ASSY BRASS/TC EA B  $   178.09 39.0%  $      108.63 N/A N/A
RC9CMDTCGY P-THRU COVER ASSY GRAY/TC EA B  $   129.48 39.0%  $        78.98 N/A N/A
RC9CMDTCVY P-THRU COVER ASSY IVORY/TC EA B  $   129.48 39.0%  $        78.98 N/A N/A
RC9CTCAB P-THRU CVR,GY FL,GY SL HOLDER/TC EA B  $   198.38 39.0%  $      121.01 N/A N/A
RC9CTCAL P-THRU CVR,GY FL,ALUM SL HOLDER/TC EA B  $   206.67 39.0%  $      126.07 N/A N/A
RC9CTCBK P-THRU CVR,GY FL,BK SL HOLDER/TC EA B  $   113.52 39.0%  $        69.25 N/A N/A
RC9CTCGY P-THRU CVR,GY FL,GY SL HOLDER/TC EA B  $   118.84 39.0%  $        72.49 N/A N/A
RC9CTCVY P-THRU CVR,IVORY FL IV SL HOLDER/TC EA B  $   113.52 39.0%  $        69.25 N/A N/A
RC9FFS P-THRU STEM FOR FURNITURE FEED EA B  $   270.77 39.0%  $      165.17 N/A N/A
RC9SHTCAA ALUM COLORED SLIDE HOLDER ASSY EA B  $     47.69 39.0%  $        29.09 N/A N/A
RC9SHTCBK P-THRU QUAD SLIDE HOLDER-BLACK EA B  $     47.69 39.0%  $        29.09 N/A N/A
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RC9SHTCBS P-THRU QUAD SLIDE HOLDER-BRASSCOLOR EA B  $     45.98 39.0%  $        28.05 N/A N/A
RC9SHTCGY P-THRU QUAD SLIDE HOLDER-GRAY EA B  $     45.98 39.0%  $        28.05 N/A N/A
RC9SHTCVY P-THRU QUAD SLIDE HOLDER-IVORY EA B  $     45.98 39.0%  $        28.05 N/A N/A
RC9STC P-THRU STEM ASSEMBLY EA B  $   189.50 39.0%  $      115.60 N/A N/A
RCAPFFTCBK ABANDON PLATE FURN FEED PEDESTAL PT EA B  $     44.70 39.0%  $        27.27 N/A N/A
RFB11 LARGE CAPACITY 6IN. DEEP FLOOR BOX EA B  $   225.63 39.0%  $      137.63 N/A N/A
RFB119-2SAB 2-GANG ACTIVATE SECT DEVICE PLATE EA B  $     12.00 39.0%  $          7.32 N/A N/A
RFB119-2SB 2-GANG BLANK SECTIONAL DEVICE PLATE EA B  $     12.00 39.0%  $          7.32 N/A N/A
RFB119-2SRT 2-GANG ORTRONICS SECT DEVICE PLATE EA B  $     11.75 39.0%  $          7.17 N/A N/A
RFB119-3B 3-GANG BLANK DEVICE PLATE EA B  $     13.85 39.0%  $          8.45 N/A N/A
RFB119-3D 3-GANG DUPLEX RECEPT DEVICE PLATE EA B  $     13.85 39.0%  $          8.45 N/A N/A
RFB119-3GFI 3-GANG GFI DEVICE PLATE EA B  $     13.85 39.0%  $          8.45 N/A N/A
RFB119-3SB 3-GANG BLANK SECTIONAL DEVICE PLATE EA B  $     12.82 39.0%  $          7.82 N/A N/A
RFB119-AAP SINGLE GANG EXTRON AAP FACE PLATE EA B  $       8.27 39.0%  $          5.04 N/A N/A
RFB119-AB 1-GANG ACTIVATE DEVICE PLATE EA B  $     11.43 39.0%  $          6.97 N/A N/A
RFB119-B 1-GANG BLANK DEVICE PLATE EA B  $     10.86 39.0%  $          6.62 N/A N/A
RFB119BTCAL FLOOR BOX COVER ASSEMBLY EA B  $   580.64 39.0%  $      354.19 N/A N/A
RFB119BTCBK FLOOR BOX COVER ASSEMBLY EA B  $   580.64 39.0%  $      354.19 N/A N/A
RFB119BTCGY FLOOR BOX COVER ASSEMBLY EA B  $   580.64 39.0%  $      354.19 N/A N/A
RFB119CTCAL FLOOR BOX COVER ASSEMBLY EA B  $   580.64 39.0%  $      354.19 N/A N/A
RFB119CTCBK FLOOR BOX COVER ASSEMBLY EA B  $   580.64 39.0%  $      354.19 N/A N/A
RFB119CTCGY FLOOR BOX COVER ASSEMBLY EA B  $   580.64 39.0%  $      354.19 N/A N/A
RFB119-D 1-GANG DUPLEX RECEPT DEVICE PLATE EA B  $     10.86 39.0%  $          6.62 N/A N/A
RFB119-GFI 1-GANG GFI DEVICE PLATE EA B  $     10.86 39.0%  $          6.62 N/A N/A
RFB119-KO 1-GANG 1/2IN. & 3/4IN. KO DEV PLT EA B  $     11.36 39.0%  $          6.93 N/A N/A
RFB119-MAAP SINGLE GANG EXTRON MAAP FACE PLATE EA B  $       8.11 39.0%  $          4.95 N/A N/A
RFB119-PAN MUDCAP FOR 1/4IN. TERRAZZO FLOORS EA B  $     17.77 39.0%  $        10.84 N/A N/A
RFB119-RT 1-GANG ORTRONICS DEVICE PLATE EA B  $     11.17 39.0%  $          6.81 N/A N/A
RFB119-SB 1-GANG BLANK SECTIONAL DEVICE PLATE EA B  $     10.37 39.0%  $          6.33 N/A N/A
RFB119-SD 1-GANG DUPLEX RECEPT SECT DEV PLATE EA B  $     10.37 39.0%  $          6.33 N/A N/A
RFB119-SGFI 1-GANG GFI SECTIONAL DEVICE PLATE EA B  $     10.37 39.0%  $          6.33 N/A N/A
RFB119-SKO 1-GANG 1/2IN. & 3/4IN. KO SECT DEV EA B  $     11.14 39.0%  $          6.80 N/A N/A
RFB119-SPACER SPACER PLATE EA B  $     10.37 39.0%  $          6.33 N/A N/A
RFB119-SR1 1-GANG SGLE REC 1.39IN. OPNG, DEV EA B  $     11.36 39.0%  $          6.93 N/A N/A
RFB119-SR2 1-GANG SGLE RECEPT 1.59IN. OPNG DEV EA B  $     11.36 39.0%  $          6.93 N/A N/A
RFB119-SR3 1-GANG SGLE REC 2.14IN. OPNG, DEV EA B  $     11.36 39.0%  $          6.93 N/A N/A
RFB119-SSR1 1-GANG SGLE REC SECT 1.39IN. OPNG EA B  $     11.14 39.0%  $          6.80 N/A N/A
RFB119-SSR2 1-GANG SGLE REC SECT 1.59IN. OPNG EA B  $     11.14 39.0%  $          6.80 N/A N/A
RFB119-SXLR 1-GANG 2-OPNG SECT MIC. DEVICE PLT EA B  $     10.85 39.0%  $          6.62 N/A N/A
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RFB119-TS TILE SPACER FOR COVER ASSEMBLIES EA B  $     87.55 39.0%  $        53.41 N/A N/A
RFB119-XLR 1-GANG 2-OPNG MICROPHONE DEVICE PLT EA B  $     11.36 39.0%  $          6.93 N/A N/A
RFB11-OG LRG CAPACITY ONGRADE FLOOR BOX 6IN EA B  $   310.73 39.0%  $      189.55 N/A N/A
RFB2 STEEL RECESSED FLOOR BOX EA B  $   146.36 39.0%  $        89.28 N/A N/A
RFB22AB COMMUNICATION PLATE EA B  $     19.23 39.0%  $        11.73 N/A N/A
RFB2-AAP RFB2 DEVICE PLATE W/ EXTRON AAP EA B  $     21.11 39.0%  $        12.88 N/A N/A
RFB-2AB-SS SS BRKT W/TWO 2A MINI BEZELS EA B  $     18.72 39.0%  $        11.42 N/A N/A
RFB2B BLANK PLATE EA B  $     18.13 39.0%  $        11.06 N/A N/A
RFB2DP DUPLEX RECEPTACLE PLATE EA B  $     19.23 39.0%  $        11.73 N/A N/A
RFB2EXT EXTRON MAAP PLATE EA B  $     19.23 39.0%  $        11.73 N/A N/A
RFB2FC 2 GANG FIRE CLASSIFIED RECESSED EA B  $   717.60 39.0%  $      437.74 N/A N/A
RFB2GFI GFI RECEPTACLE PLATE EA B  $     19.23 39.0%  $        11.73 N/A N/A
RFB2-OG ON GRADE RECESSED FLOOR BOX EA B  $   169.62 39.0%  $      103.47 N/A N/A
RFB2RT ORTRONIC PLATE EA B  $     20.09 39.0%  $        12.25 N/A N/A
RFB2-SS SHALLOW STEEL RECESSED FLOOR BOX EA B  $   146.36 39.0%  $        89.28 N/A N/A
RFB2-SSFC 2 GANG FIRE CLASSIFIED SHALLOW REC EA B  $   717.60 39.0%  $      437.74 N/A N/A
RFB-2-SSRT SS BRKT W/TWO ORT BEZELS EA B  $     21.97 39.0%  $        13.40 N/A N/A
RFB4 STL RECESSED FLR BX EA B  $   167.25 39.0%  $      102.02 N/A N/A
RFB4-4DB STL 4 DPLX REC FLR BX EA B  $   180.86 39.0%  $      110.32 N/A N/A
RFB4-4DBFC 4 GANG FIRE CLASSIFIED RECESSED EA B  $   750.87 39.0%  $      458.03 N/A N/A
RFB4-CI-1 CI RECESSED FLR BX EA B  $   304.71 39.0%  $      185.87 N/A N/A
RFB4-CI-NA 4-GANG RECESSED CAST IRON FLR BOX EA B  $   365.67 39.0%  $      223.06 N/A N/A
RFB4E 4 GANG ABOVE GRADE CONCRETE FLR BOX EA B  $   192.00 39.0%  $      117.12 N/A N/A
RFB4E-CTR RFB4E TERRAZZO RING & MUDCAP EA B  $     47.78 39.0%  $        29.15 N/A N/A
RFB4EKIT RFB4E FURNITURE FEED BARRIER KIT EA B  $     38.00 39.0%  $        23.18 N/A N/A
RFB4E-OG 4 GANG ON GRADE CONCRETE FLOOR BOX EA B  $   238.00 39.0%  $      145.18 N/A N/A
RFB4-LPB RFB4 BRKT W/LOW PROFILE BEZEL EA B  $     18.72 39.0%  $        11.42 N/A N/A
RFB4-SS SHL STL REC FLR BX EA B  $   160.82 39.0%  $        98.10 N/A N/A
RFB4-SS-AAP RFB4 SHALLOW DEV PLT W/ EXTRON AAP EA B  $     29.85 39.0%  $        18.21 N/A N/A
RFB4-SSFC 4 GANG FIRE CLASSIFIED SHALLOW REC EA B  $   750.87 39.0%  $      458.03 N/A N/A
RFB4-SS-MAAP RFB4 SHALLOW DEV PLT W/ EXTRON MAAP EA B  $     29.85 39.0%  $        18.21 N/A N/A
RFB-4TKO-SS DATA BRKT-4RJ/KO EA B  $     18.30 39.0%  $        11.16 N/A N/A
RFB6 6-GANG STEEL RECESSED FLOOR BOX EA B  $   202.53 39.0%  $      123.54 N/A N/A
RFB62A COMMUNICATION PLATE EA B  $     16.41 39.0%  $        10.01 N/A N/A
RFB6-AAP RFB6 DEVICE PLATE W/ EXTRON AAP EA B  $     27.66 39.0%  $        16.87 N/A N/A
RFB6B BLANK PLATE EA B  $     16.41 39.0%  $        10.01 N/A N/A
RFB6DP DUPLEX RECEPTACLE PLATE EA B  $     16.41 39.0%  $        10.01 N/A N/A
RFB6E 6 GANG ABOVE GRADE CONCRETE FLR BOX EA B  $   202.40 39.0%  $      123.46 N/A N/A
RFB6E-CTR 6 GANG CONCRETE FLOOR BOX EA B  $     43.68 39.0%  $        26.64 N/A N/A
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RFB6E-OG 6 GANG ON GRADE CONCRETE FLR BOX EA B  $   250.00 39.0%  $      152.50 N/A N/A
RFB6EXT EXTRON MAAP PLATE EA B  $     16.41 39.0%  $        10.01 N/A N/A
RFB6GFI RECTANGULAR OPENING PLATE EA B  $     16.41 39.0%  $        10.01 N/A N/A
RFB6KIT BARRIER KIT FOR RFB6 FLOOR BOX EA B  $     23.73 39.0%  $        14.48 N/A N/A
RFB6-OG 6-GANG STEEL RECESSED OG FLOOR BOX EA B  $   250.01 39.0%  $      152.51 N/A N/A
RFB6RT ORTRONICS PLATE EA B  $     16.41 39.0%  $        10.01 N/A N/A
RFB6S1 SINGLE RECEPTACLE OPING PLATE EA B  $     16.41 39.0%  $        10.01 N/A N/A
RFB6S2 SINGLE RECEPTACLE OPING PLATE EA B  $     16.41 39.0%  $        10.01 N/A N/A
RFB9 LARGE CAPACITY 4IN. DEEP FLOOR BOX EA B  $   211.39 39.0%  $      128.95 N/A N/A
RFB9-OG LRG CAPACITY ONGRADE FLOOR BOX 4IN EA B  $   291.30 39.0%  $      177.69 N/A N/A
RFB-B BLANK BRACKET-RFB4 SER EA B  $     21.65 39.0%  $        13.21 N/A N/A
RFB-B-SS BLANK BRACKET-RFB4-SS EA B  $     18.72 39.0%  $        11.42 N/A N/A
RFBCIKIT BARRIER KIT RFBCI FLOORBOX EA B  $     26.05 39.0%  $        15.89 N/A N/A
RFB-DR DUPLEX BRACKET-RFB4 SER EA B  $     21.65 39.0%  $        13.21 N/A N/A
RFB-DT-SS 1IBM/1RJ DEVICE BRKT SHL EA B  $     18.64 39.0%  $        11.37 N/A N/A
RFB-GFI GFI BRACKET-RFB4 SGR EA B  $     22.64 39.0%  $        13.81 N/A N/A
RFB-GFI-SS GFI RECEPT BRKT SHL STL EA B  $     18.72 39.0%  $        11.42 N/A N/A
RFBKIT BARRIER KIT RFB FLOORBOX EA B  $     19.17 39.0%  $        11.69 N/A N/A
RFB-RB-SS DUPLX DEVICE BRKT/SHALLOW RFB EA B  $     18.13 39.0%  $        11.06 N/A N/A
RFB-WTB CONV KIT/RFB4 TO RFB4DB EA B  $     67.87 39.0%  $        41.40 N/A N/A
RFE-242412 ENCLOSURE, RAISED FLOOR,24WX24LX12D EA B  $1,281.90 39.0%  $      781.96 N/A N/A
RFE-25256 ENCLOSURE, RAISED FLOOR,25WX25LX6D EA B  $   806.91 39.0%  $      492.22 N/A N/A
RFE-25257RB ENCLOSURE, RAISED FLOOR,25WX25LX7D EA B  $   851.94 39.0%  $      519.68 N/A N/A
RP4FFCTCAL ACTIVATION COVER FURNITURE FEED EA B  $   135.53 39.0%  $        82.67 N/A N/A
RP4FFCTCBK ACTIVATION COVER FURNITURE FEED EA B  $   120.83 39.0%  $        73.71 N/A N/A
RP4FFCTCBS ACTIVATION COVER FURNITURE FEED EA B  $   135.53 39.0%  $        82.67 N/A N/A
RP4FFCTCGY ACTIVATION COVER FURNITURE FEED EA B  $   120.83 39.0%  $        73.71 N/A N/A
RP7CTCAA ACTIVATION COVER 1DP 2COMM EA B  $   188.66 39.0%  $      115.08 N/A N/A
RP7CTCAB ACTIVATION COVER 1DP 2COMM EA B  $   188.66 39.0%  $      115.08 N/A N/A
RP7CTCAL ACTIVATION COVER 1DP 2COMM EA B  $   188.66 39.0%  $      115.08 N/A N/A
RP7CTCBK ACTIVATION COVER 1DP 2COMM EA B  $   133.52 39.0%  $        81.45 N/A N/A
RP7CTCBS ACTIVATION COVER 1DP 2COMM EA B  $   188.66 39.0%  $      115.08 N/A N/A
RP7CTCGY ACTIVATION COVER 1DP 2COMM EA B  $   133.52 39.0%  $        81.45 N/A N/A
RP9AM2CTCAL ACTIVATION COVER FURNITURE FEED EA B  $   135.53 39.0%  $        82.67 N/A N/A
RP9AM2CTCBK ACTIVATION COVER FURNITURE FEED EA B  $   120.83 39.0%  $        73.71 N/A N/A
RP9AM2CTCBS ACTIVATION COVER FURNITURE FEED EA B  $   135.53 39.0%  $        82.67 N/A N/A
RP9AM2CTCGY ACTIVATION COVER FURNITURE FEED EA B  $   120.83 39.0%  $        73.71 N/A N/A
RPAMD4CTCAA ACTIVATION COVER 4 COMM PORTS EA B  $   142.04 39.0%  $        86.64 N/A N/A
RPAMD4CTCAB ACTIVATION COVER 4 COMM PORTS EA B  $   142.04 39.0%  $        86.64 N/A N/A
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RPAMD4CTCAL ACTIVATION COVER 4 COMM PORTS EA B  $   142.04 39.0%  $        86.64 N/A N/A
RPAMD4CTCBK ACTIVATION COVER 4 COMM PORTS EA B  $   131.46 39.0%  $        80.19 N/A N/A
RPAMD4CTCBS ACTIVATION COVER 4 COMM PORTS EA B  $   142.04 39.0%  $        86.64 N/A N/A
RPAMD4CTCGY ACTIVATION COVER 4 COMM PORTS EA B  $   131.46 39.0%  $        80.19 N/A N/A
RPAMD8CTCAA ACTIVATION COVER 8 COMM PORTS EA B  $   142.04 39.0%  $        86.64 N/A N/A
RPAMD8CTCAB ACTIVATION COVER 8 COMM PORTS EA B  $   142.04 39.0%  $        86.64 N/A N/A
RPAMD8CTCAL ACTIVATION COVER 8 COMM PORTS EA B  $   142.04 39.0%  $        86.64 N/A N/A
RPAMD8CTCBK ACTIVATION COVER 8 COMM PORTS EA B  $   131.46 39.0%  $        80.19 N/A N/A
RPAMD8CTCBS ACTIVATION COVER 8 COMM PORTS EA B  $   142.04 39.0%  $        86.64 N/A N/A
RPAMD8CTCGY ACTIVATION COVER 8 COMM PORTS EA B  $   131.46 39.0%  $        80.19 N/A N/A
RPAV3CTCAA ACTIVATION COVER 1DP 4COMM EA B  $   157.93 39.0%  $        96.34 N/A N/A
RPAV3CTCAB ACTIVATION COVER 1DP 4COMM EA B  $   157.93 39.0%  $        96.34 N/A N/A
RPAV3CTCAL ACTIVATION COVER 1DP 4COMM EA B  $   157.93 39.0%  $        96.34 N/A N/A
RPAV3CTCBK ACTIVATION COVER 1DP 4COMM EA B  $   149.80 39.0%  $        91.38 N/A N/A
RPAV3CTCBS ACTIVATION COVER 1DP 4COMM EA B  $   157.93 39.0%  $        96.34 N/A N/A
RPAV3CTCGY ACTIVATION COVER 1DP 4COMM EA B  $   149.80 39.0%  $        91.38 N/A N/A
RP-DIV RACKET PRO DIVIDER EA B  $     11.90 39.0%  $          7.26 N/A N/A
RPNFB NONMETALLIC ROUND FLOOR BOX EA B  $     38.00 39.0%  $        23.18 N/A N/A
RPSFB STEEL AND NONMETALLIC FLOOR BOX EA B  $   170.42 39.0%  $      103.96 N/A N/A
RPSFB-OG STEEL AND PVC FLR BX-ON GRADE EA B  $   209.72 39.0%  $      127.93 N/A N/A
S124B SOURCE I BRASS CARPET FLANGE EA B  $     79.24 39.0%  $        48.34 N/A N/A
S124BLK BLK POLY CPT FL SI SER EA B  $     30.59 39.0%  $        18.66 N/A N/A
S124BRN BRN POLY CPT FL SI SER EA B  $     31.47 39.0%  $        19.20 N/A N/A
S125B BRS DPLX CVR PLT SI SER EA B  $     65.54 39.0%  $        39.98 N/A N/A
S130BLK BLK POLY DPLX CVR/MEMBRANE EA B  $     38.06 39.0%  $        23.22 N/A N/A
S130BRN BRN POLY DPLX CVR/MEMBRANE EA B  $     39.15 39.0%  $        23.88 N/A N/A
S165B BRS DPLX ACTV UNIT SI SER EA B  $   156.93 39.0%  $        95.73 N/A N/A
S165BLK BLK POLY DPLX ACTV UNIT SI SER EA B  $     83.93 39.0%  $        51.20 N/A N/A
S165BRN BRN POLY DPLX ACTV UNIT SI SER EA B  $     86.34 39.0%  $        52.67 N/A N/A
S166B BRS COMM ACTV UNIT W/SLIDES EA B  $   160.58 39.0%  $        97.95 N/A N/A
S166BLK BLK POLY COMM ACTV W/SLIDES EA B  $     78.12 39.0%  $        47.65 N/A N/A
S166BRN BRN POLY COMM ACTV W/SLIDES EA B  $     80.37 39.0%  $        49.03 N/A N/A
S175BLK BLK POLY DBL DPLX ACTV UNIT EA B  $   121.48 39.0%  $        74.10 N/A N/A
S175BRN BRN POLY DBL DPLX ACTV UNIT EA B  $   125.00 39.0%  $        76.25 N/A N/A
S1ER-11/2 EXT RING 1 1/2IN FOR 437 SERIES EA B  $     31.24 39.0%  $        19.06 N/A N/A
S1ER-11/8 EXT RING 1 1/8IN FOR 437 SERIES EA B  $     30.78 39.0%  $        18.78 N/A N/A
S1ER-2 EXT RING 2IN FOR 437 SERIES EA B  $     31.35 39.0%  $        19.12 N/A N/A
S1ER-23/8 EXT RING 2 3/8IN FOR 437 SERIES EA B  $     32.68 39.0%  $        19.93 N/A N/A
S1ER-31/8 EXT RING 3 1/8IN FOR 437 SERIES EA B  $     33.88 39.0%  $        20.67 N/A N/A
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S1ER-7/8 EXT RING 7/8IN FOR 437 SERIES EA B  $     22.72 39.0%  $        13.86 N/A N/A
S1MC MUDCAP SOURCE I EA B  $       6.16 39.0%  $          3.76 N/A N/A
S2006 COVER CLIP S 2000 PLUGMOLD EA B  $       3.76 39.0%  $          2.29 N/A N/A
S2010A2 ENTRANCE END FITTING S PLUGMOLD EA B  $     20.28 39.0%  $        12.37 N/A N/A
S2010B BLANK END FITTING S 2000 PLUGMOLD EA B  $       3.60 39.0%  $          2.20 N/A N/A
S2011 90 DEG FLAT ELBOW S 2000 PLUGMOLD EA B  $     16.12 39.0%  $          9.83 N/A N/A
S2018C EXTERNAL ELBOW COVER S 2000 PLUGMLD EA B  $     12.47 39.0%  $          7.61 N/A N/A
S2048 SINGLE GANG BOX S 2000 PLUGMOLD EA B  $     41.63 39.0%  $        25.39 N/A N/A
S2051H FLUSH PLATE ADAPTER S 2000 PLUGMOLD EA B  $     23.63 39.0%  $        14.41 N/A N/A
S20GB206 PLGMD 2FT. SGL CRT 6IN OC 2000 S EA B  $     78.48 39.0%  $        47.87 N/A N/A
S20GB306 PLGMD 3FT. SGL CRT 6IN OC 2000 S EA B  $     85.90 39.0%  $        52.40 N/A N/A
S20GB306TR TR PLUGMOLD 3FT STAINLESS STEEL EA B  $     97.05 39.0%  $        59.20 N/A N/A
S20GB306TRGFI GFCI PLUGMOLD 3FT STAINLESS STEEL EA B  $   128.41 39.0%  $        78.33 N/A N/A
S20GB306TRUSB USB PLUGMOLD 3FT STAINLESS STEEL EA B  $   132.58 39.0%  $        80.87 N/A N/A
S20GB506 PLGMD 5FT. SGL CRT 6IN OC 2000 S EA B  $   114.09 39.0%  $        69.59 N/A N/A
S20GB506TR TR PLUGMOLD 5FT STAINLESS STEEL EA B  $   128.23 39.0%  $        78.22 N/A N/A
S20GB506TRGFI GFCI PLUGMOLD 5FT STAINLESS STEEL EA B  $   159.59 39.0%  $        97.35 N/A N/A
S20GB506TRUSB USB PLUGMOLD 5FT STAINLESS STEEL EA B  $   163.76 39.0%  $        99.89 N/A N/A
S20GB512 PLGMD 5FT. SGL CRT 12IN OC 2000 S EA B  $     94.55 39.0%  $        57.68 N/A N/A
S20GB606 PLGMD 6FT. SGL CRT 6IN OC 2000 S EA B  $   135.18 39.0%  $        82.46 N/A N/A
S20GB606TR TR PLUGMOLD 6FT STAINLESS STEEL EA B  $   152.09 39.0%  $        92.77 N/A N/A
S20GB606TRGFI GFCI PLUGMOLD 6FT STAINLESS STEEL EA B  $   204.05 39.0%  $      124.47 N/A N/A
S20GB606TRUSB USB PLUGMOLD 6FT STAINLESS STEEL EA B  $   208.00 39.0%  $      126.88 N/A N/A
S20GB612 PLGMD 6FT. SGL CRT 12IN OC 2000 S EA B  $   107.28 39.0%  $        65.44 N/A N/A
S2-EPL SERIES II END PLATE W/LBL WINDOW IV EA B  $       0.98 39.0%  $          0.60 N/A N/A
S2-EPL-FW SERIES II END PLATE W/LBL WINDOW FW EA B  $       0.93 39.0%  $          0.57 N/A N/A
S2-EPL-G SERIES II END PLATE W/LBL WINDOW G EA B  $       0.98 39.0%  $          0.60 N/A N/A
S2-EPL-WH SERIES II END PLATE W/LBL WINDOW WH EA B  $       0.98 39.0%  $          0.60 N/A N/A
S4000B S4000 10FT. BASE - QTY SHOWN IN FT FT B  $     34.17 39.0%  $        20.84 N/A N/A
S4000C S4000 5FT. COVER QTY SHOWN IS IN FT FT B  $     23.22 39.0%  $        14.16 N/A N/A
S4000C075 7.5IN. BLANK COVER S.S. EA B  $     23.67 39.0%  $        14.44 N/A N/A
S4000C090 9IN. BLANK COVER S.S. EA B  $     29.62 39.0%  $        18.07 N/A N/A
S4000C135 13.5IN. BLANK COVER S.S. EA B  $     38.49 39.0%  $        23.48 N/A N/A
S4000C150 15IN. BLANK COVER S.S. EA B  $     41.45 39.0%  $        25.28 N/A N/A
S4000C195 19.5IN. BLANK COVER S.S. EA B  $     44.43 39.0%  $        27.10 N/A N/A
S4000C270 27IN. BLANK COVER S.S. EA B  $     61.58 39.0%  $        37.56 N/A N/A
S4000C315 31.5IN. BLANK COVER S.S. EA B  $     74.05 39.0%  $        45.17 N/A N/A
S4000C390 39IN. BLANK COVER S.S. EA B  $     88.84 39.0%  $        54.19 N/A N/A
S4000C435 43.5IN. BLANK COVER S.S. EA B  $   103.67 39.0%  $        63.24 N/A N/A
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S4007C-1 SINGLE IN-LINE DEVICE PLATE-SS EA B  $     74.05 39.0%  $        45.17 N/A N/A
S4007C-1R SINGLE IN-LINE DEVICE PLATE-SS EA B  $     74.05 39.0%  $        45.17 N/A N/A
S4007C-2 DOUBLE IN-LINE DEVICE PLATE SS EA B  $     74.05 39.0%  $        45.17 N/A N/A
S4010B0 BLANK END FTG S.S. EA B  $     66.42 39.0%  $        40.52 N/A N/A
S4010B1 BLANK END FTG S.S. EA B  $     68.08 39.0%  $        41.53 N/A N/A
S4010B2 BLANK END FTG S.S. EA B  $     66.42 39.0%  $        40.52 N/A N/A
S4010D ENTRANCE END FTG-S.S. EA B  $   163.99 39.0%  $      100.03 N/A N/A
S4011 FLAT ELBOW S.S. EA B  $   222.10 39.0%  $      135.48 N/A N/A
S4014A WALL BOX CONNECTOR-S.S. EA B  $   222.10 39.0%  $      135.48 N/A N/A
S4015 TEE S.S. EA B  $   281.33 39.0%  $      171.61 N/A N/A
S4015D DIVIDED TEE S.S. EA B  $   310.98 39.0%  $      189.70 N/A N/A
S4017 INT. ELBOW S.S. EA B  $   115.67 39.0%  $        70.56 N/A N/A
S4018 EXT. ELBOW S.S. EA B  $   222.10 39.0%  $      135.48 N/A N/A
S4046ARJ SGL RCPT (1.4IN. DIA)& MOD JACK EA B  $     74.05 39.0%  $        45.17 N/A N/A
S4046B-2 DBL DPLX RCPT CVR S.S. EA B  $     77.77 39.0%  $        47.44 N/A N/A
S4046DRJ DPLX RCPT & MOD JACK CVR SS EA B  $     77.86 39.0%  $        47.49 N/A N/A
S4046DRJ-2 DPLX RCPT & MOD JACK CVR 2G-SS EA B  $   103.67 39.0%  $        63.24 N/A N/A
S4046JRJ SGL RCPT (1.6IN. DIA) & MOD JACK EA B  $     74.05 39.0%  $        45.17 N/A N/A
S4046RRJ RECT RCPT & MOD JACK CVR SS EA B  $     74.05 39.0%  $        45.17 N/A N/A
S4048B DPLX RCPT CVR S.S. EA B  $     72.31 39.0%  $        44.11 N/A N/A
S4048BF SINGLE IN-LINE DEVICE PLATE-SS EA B  $     74.05 39.0%  $        45.17 N/A N/A
S4048R RECT RCPT CVR S.S. EA B  $     74.05 39.0%  $        45.17 N/A N/A
S4048RF RECT RECPT & AMP FLEXMODE/ACO EA B  $     74.05 39.0%  $        45.17 N/A N/A
S4086A PANEL CONNECTOR-S.S. EA B  $     74.05 39.0%  $        45.17 N/A N/A
S6008A S.S. C-HANGER EA B  $     66.64 39.0%  $        40.65 N/A N/A
SAF21/2-KC SAF FLOORBOX BLK CARPET COVER&TRIM EA B  $   141.26 39.0%  $        86.17 N/A N/A
SAF21/2-KT SAF FLOORBOX BLK TILE COVER&TRIM EA B  $   145.21 39.0%  $        88.58 N/A N/A
SAF21/2-NC SAF FLOORBOX BRN CARPET COVER&TRIM EA B  $   145.21 39.0%  $        88.58 N/A N/A
SAF21/2-NT SAF FLOORBOX BRN TILE COVER&TRIM EA B  $   145.21 39.0%  $        88.58 N/A N/A
SAF21/2-YC SAF FLOORBOX GRY CARPET COVER&TRIM EA B  $   140.35 39.0%  $        85.61 N/A N/A
SAF21/2-YT SAF FLOORBOX GRY TILE COVER&TRIM EA B  $   145.21 39.0%  $        88.58 N/A N/A
SG2-B SINGLE GANG PLT BLANK EA B  $       9.24 39.0%  $          5.64 N/A N/A
SG2-DP SINGLE GANG PLT DUP RECEPT EA B  $       8.18 39.0%  $          4.99 N/A N/A
SGB-3S2 SINGLE GANG BOTTOM 3 SERIESII INSER EA B  $       7.52 39.0%  $          4.59 N/A N/A
SGB-3TJ SINGLE GANG BOTTOM 3 TRACJACK INSER EA B  $       7.20 39.0%  $          4.39 N/A N/A
SGB-ACT SINGLE GANG BOTTOM 3 2A INSERTS EA B  $       8.39 39.0%  $          5.12 N/A N/A
SGB-B SINGLE GANG BOTTOM BLANK EA B  $       7.16 39.0%  $          4.37 N/A N/A
SGB-DP SINGLE GANG BOTTOM DUP EA B  $       7.27 39.0%  $          4.43 N/A N/A
SGB-MAAP SGB PLATE W/ EXTRON MAAP OPENING EA B  $     21.42 39.0%  $        13.07 N/A N/A
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SGC2-ACT SINGLE GANG COMM PLT ACTIVATE EA B  $       9.71 39.0%  $          5.92 N/A N/A
SGC2-B SINGLE GANG COMM PLATE BLANK EA B  $     11.33 39.0%  $          6.91 N/A N/A
SGC2-MAAP SGC2 PLATE W/ EXTRON MAAP OPENING EA B  $     28.90 39.0%  $        17.63 N/A N/A
SGC2-RT SINGLE GANG COMM PLATE ORTRONICS EA B  $     11.23 39.0%  $          6.85 N/A N/A
SGT-1KO SINGLE GANG COVER 1IN KO EA B  $     13.44 39.0%  $          8.20 N/A N/A
SGT-3S2 SINGLE GANG COVER 3 SERIESII INSERT EA B  $       7.75 39.0%  $          4.73 N/A N/A
SGT-3TJ SINGLE GANG COVER 3 TRACJACK INSERT EA B  $       7.75 39.0%  $          4.73 N/A N/A
SGT-ACT SINGLE GANG COVER ACT EA B  $       8.39 39.0%  $          5.12 N/A N/A
SGT-B SINGLE GANG COVER BLANK EA B  $       7.16 39.0%  $          4.37 N/A N/A
SGT-DP SINGLE GANG COVER DUP DEV EA B  $       7.08 39.0%  $          4.32 N/A N/A
SGT-H SINGLE GANG COVER HEYCO DEV EA B  $       7.55 39.0%  $          4.61 N/A N/A
SGT-MAAP SGT PLATE W/ EXTRON MAAP OPENING EA B  $     21.42 39.0%  $        13.07 N/A N/A
SPDU16-2U SMART PDU 2U PROFILE,16 RECEPT, 30A EA B  $1,086.69 39.0%  $      662.88 N/A N/A
SPDU20-0U SMART PDU 0U PROFILE,20 RECEPT, 20A EA B  $1,200.88 39.0%  $      732.54 N/A N/A
SPDU8-1U SMART PDU 1U PROFILE, 8 RECEPT, 15A EA B  $   835.91 39.0%  $      509.91 N/A N/A
SPMGL GROUND LUG EA B  $       4.39 39.0%  $          2.68 N/A N/A
SR10N CG SURGE STRIP 6FT CORD EA B  $     49.82 39.0%  $        30.39 N/A N/A
SRD10N CG SURGE STRIP 6FT CORD W/FAX EA B  $     72.34 39.0%  $        44.13 N/A N/A
TG-1 (2) TELE/DATA GROMMETS EA B  $       6.37 39.0%  $          3.89 N/A N/A
TPB BOX TPP GASKET 4 11/16IN. SQ EA B  $   110.04 39.0%  $        67.12 N/A N/A
TS2345AM1L1GYCM TABLESOURCE MODULE W/WM COMM EA B  $   227.28 39.0%  $      138.64 N/A N/A
TS2345AM1L1GYRT TABLESOURCE MODULE W/ORT EA B  $   226.69 39.0%  $      138.28 N/A N/A
TS2345AM1L2GYCM TABLESOURCE MODULE W/WM COMM EA B  $   249.97 39.0%  $      152.48 N/A N/A
TS2345AM1L2GYRT TABLESOURCE MODULE W/ORT EA B  $   249.33 39.0%  $      152.09 N/A N/A
TS2345AX1L1GYCM TABLESOURCE MODULE W/WM COMM EA B  $   198.85 39.0%  $      121.30 N/A N/A
TS2345AX1L1GYRT TABLESOURCE MODULE W/ORT EA B  $   198.35 39.0%  $      120.99 N/A N/A
TS2345AX1L2GYCM TABLESOURCE MODULE W/WM COMM EA B  $   215.88 39.0%  $      131.69 N/A N/A
TS2345AX1L2GYRT TABLESOURCE MODULE W/ORT EA B  $   215.33 39.0%  $      131.35 N/A N/A
UL100BC LC, 9.25IN GRAY W/4 5-15R RECEPTS EA B  $     42.93 39.0%  $        26.19 N/A N/A
UL100BD LC, 9.25IN GRAY W/4 5-15R RECEPTS EA B  $     53.21 39.0%  $        32.46 N/A N/A
UL101BC LC, 9.25IN GRAY W/4 5-15R RECEPTS EA B  $     40.42 39.0%  $        24.66 N/A N/A
UL101BD LC, 9.25IN GRAY W/4 5-15R RECEPTS EA B  $     50.72 39.0%  $        30.94 N/A N/A
UL104BC LC, 9.25IN GRAY W/4 5-15R RECEPTS EA B  $     49.38 39.0%  $        30.12 N/A N/A
UL104BD LC, 9.25IN GRAY W/4 5-15R RECEPTS EA B  $     59.62 39.0%  $        36.37 N/A N/A
UL1090BC LC, 16IN GRAY W/4 5-15R 90 DEG EA B  $     58.67 39.0%  $        35.79 N/A N/A
UL1090BD LC, 16IN GRAY W/4 5-15R 90 DEG EA B  $     68.69 39.0%  $        41.90 N/A N/A
UL204BC LC, 13IN GRAY W/7 5-15R RECEPTS EA B  $     64.09 39.0%  $        39.09 N/A N/A
UL204BD LC, 13IN GRAY W/7 5-15R RECEPTS EA B  $     74.39 39.0%  $        45.38 N/A N/A
UL205BC LC, 13IN GRAY W/8 5-15R RECEPTS EA B  $     60.29 39.0%  $        36.78 N/A N/A
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UL205BD LC, 13IN GRAY W/8 5-15R RECEPTS EA B  $     70.57 39.0%  $        43.05 N/A N/A
UL2062BC LC, 72IN GRAY W/12 5-15R RECEPTS EA B  $   100.21 39.0%  $        61.13 N/A N/A
UL2062BD LC, 72IN GRAY W/12 5-15R RECEPTS EA B  $   111.50 39.0%  $        68.02 N/A N/A
UL2063BC LC, 72IN GRAY W/24 5-15R RECEPTS EA B  $   144.28 39.0%  $        88.01 N/A N/A
UL2063BD LC, 72IN GRAY W/24 5-15R RECEPTS EA B  $   152.74 39.0%  $        93.17 N/A N/A
UL2064BC LC, 72IN GRAY W/12 5-15R RECEPTS EA B  $   105.42 39.0%  $        64.31 N/A N/A
UL2064BD LC, 72IN GRAY W/12 5-15R RECEPTS EA B  $   113.87 39.0%  $        69.46 N/A N/A
UL2065BC LC, 72IN GRAY W/24 5-15R RECEPTS EA B  $   148.65 39.0%  $        90.68 N/A N/A
UL2065BD LC, 72IN GRAY W/24 5-15R RECEPTS EA B  $   157.09 39.0%  $        95.82 N/A N/A
UL206BC LC, 12IN GRAY W/6 5-15R RECEPTS EA B  $     56.94 39.0%  $        34.73 N/A N/A
UL206BD LC, 12IN GRAY W/6 5-15R RECEPTS EA B  $     64.44 39.0%  $        39.31 N/A N/A
UL207BC LC, 12.188IN GRAY W/6 5-15R RECEPTS EA B  $     60.22 39.0%  $        36.73 N/A N/A
UL207BD LC, 12.188IN GRAY W/6 5-15R RECEPTS EA B  $     70.53 39.0%  $        43.02 N/A N/A
UL209BC 210, 13IN PUTTY WHITE W/8 5-15R REC EA B  $   142.70 39.0%  $        87.05 N/A N/A
UL209BD 210, 13IN PUTTY WHITE W/8 5-15R REC EA B  $   152.98 39.0%  $        93.32 N/A N/A
UL210BC 210, 13IN PUTTY WHT W/10 5-15R REC EA B  $     81.92 39.0%  $        49.97 N/A N/A
UL210BD 210, 13IN PUTTY WHT W/10 5-15R REC EA B  $     92.20 39.0%  $        56.24 N/A N/A
UL215BC LC, 12.25IN GRAY W/4 5-15R RECEPTS EA B  $     81.11 39.0%  $        49.48 N/A N/A
UL215BD LC, 12.25IN GRAY W/4 5-15R RECEPTS EA B  $     91.39 39.0%  $        55.75 N/A N/A
UL218BC LC, 14.75IN GRAY W/8 5-15R RECEPTS EA B  $     67.57 39.0%  $        41.22 N/A N/A
UL218BD LC, 24IN GRAY W/8 5-15R RECEPTS EA B  $     77.86 39.0%  $        47.49 N/A N/A
UL300BC LC, 24IN GRAY W/8 5-15R RECEPTS EA B  $     91.59 39.0%  $        55.87 N/A N/A
UL300BD LC, 24IN GRAY W/8 5-15R RECEPTS EA B  $     99.82 39.0%  $        60.89 N/A N/A
UL401BC LC, 48IN GRAY W/8 5-15R RECEPTS EA B  $   102.31 39.0%  $        62.41 N/A N/A
UL401BD LC, 48IN GRAY W/8 5-15R RECEPTS EA B  $   110.73 39.0%  $        67.55 N/A N/A
UL402BC LC, 48IN GRAY W/16 5-15R RECEPTS EA B  $   123.54 39.0%  $        75.36 N/A N/A
UL402BD LC, 48IN GRAY W/16 5-15R RECEPTS EA B  $   131.97 39.0%  $        80.50 N/A N/A
UL403BC LC, 48IN GRAY W/8 5-15R RECEPTS EA B  $     92.12 39.0%  $        56.19 N/A N/A
UL403BD LC, 48IN GRAY W/8 5-15R RECEPTS EA B  $   100.55 39.0%  $        61.34 N/A N/A
UL404BC LC, 48IN GRAY W/16 5-15R RECEPTS EA B  $   123.54 39.0%  $        75.36 N/A N/A
UL404BD LC, 48IN GRAY W/16 5-15R RECEPTS EA B  $   131.97 39.0%  $        80.50 N/A N/A
ULB420-15 LC, 10.75IN PUTTY WHT W/2 5-20R REC EA B  $   164.16 39.0%  $      100.14 N/A N/A
ULB420-6 LC, 10.75IN PUTTY WHITE W/2 5-20R EA B  $   151.81 39.0%  $        92.60 N/A N/A
ULB620-15 LC, 13.125IN PUTTY WHITE W/3 5-20R EA B  $   168.96 39.0%  $      103.07 N/A N/A
ULB620-6 LC, 13.125IN PUTTY WHITE W/3 5-20R EA B  $   156.58 39.0%  $        95.51 N/A N/A
ULB820-6 LC, 17IN PUTTY WHT W/4 5-20R RECEPS EA B  $   192.53 39.0%  $      117.44 N/A N/A
ULBH4-15 LC, 11IN WHITE W/2 5-15R HOSP GRADE EA B  $   107.47 39.0%  $        65.56 N/A N/A
ULBH4-6 LC, 11IN WHITE W/2 5-15R HOSP GRADE EA B  $     97.22 39.0%  $        59.30 N/A N/A
ULBH6-15 LC, 13IN WHITE W/3 5-15R HOSP GRADE EA B  $   129.63 39.0%  $        79.07 N/A N/A
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ULBH6-6 LC, 13IN WHITE W/3 5-15R HOSP GRADE EA B  $   119.42 39.0%  $        72.85 N/A N/A
ULM4-15 LC, 11IN WHITE W/2 5-15R HOSP GRADE EA B  $   144.83 39.0%  $        88.35 N/A N/A
ULM4-6 LC, 10.813IN WHT W/2 5-15R HOSP REP EA B  $   131.01 39.0%  $        79.92 N/A N/A
ULM6-15 LC, 13IN WHITE W/3 5-15R HOSP GRADE EA B  $   174.65 39.0%  $      106.54 N/A N/A
ULM6-6 LC, 13IN WHT W/3 5-15R HOSP RECEPTS EA B  $   160.92 39.0%  $        98.16 N/A N/A
UTCM5 NON-METALLIC 3-COMPARTMENT CHANNEL EA B  $     63.00 39.0%  $        38.43 N/A N/A
V1517B STL ADPT FTG 1500 IVORY EA B  $     10.36 39.0%  $          6.32 N/A N/A
V2000B-10 STL RACEWAY BASE 2000 IVORY FT B  $       1.65 39.0%  $          1.01 N/A N/A
V2000B-5 STL RACEWAY BASE 5FT. 2000 IVORY FT B  $       1.62 39.0%  $          0.99 N/A N/A
V2000BC STL RACEWAY BASE & COVER 2000 IVORY FT B  $       3.13 39.0%  $          1.91 N/A N/A
V2000C STL RACEWAY COVER 2000 IVORY FT B  $       1.57 39.0%  $          0.96 N/A N/A
V2003 STL SUPPORT CLIP 2000 IVORY EA B  $       1.80 39.0%  $          1.10 N/A N/A
V2006 STL COVER CLIP 2000 IVORY EA B  $       1.43 39.0%  $          0.87 N/A N/A
V2010A2 STL ENTRANCE END FITTING 2000 IVORY EA B  $       7.80 39.0%  $          4.76 N/A N/A
V2010A3 STL ENTRANCE END FITTING 2000 IVORY EA B  $     18.81 39.0%  $        11.47 N/A N/A
V2010B STL BLANK END FITTING 2000 IVORY EA B  $       1.06 39.0%  $          0.65 N/A N/A
V2011 STL FLAT ELBOW 2000 IVORY EA B  $       6.57 39.0%  $          4.01 N/A N/A
V2015 STL TEE 2000 IVORY EA B  $     17.20 39.0%  $        10.49 N/A N/A
V2018C STL EXT. ELBOW COVER 2000 IVORY EA B  $       5.18 39.0%  $          3.16 N/A N/A
V2048 STL SWT & RECPT BOX 2000 IVORY EA B  $     11.88 39.0%  $          7.25 N/A N/A
V2048-2 STL SWT & RECPT BOX 2G 2000 IVORY EA B  $     27.23 39.0%  $        16.61 N/A N/A
V2051H STL FLUSH PLATE ADAPTER 2000 IVORY EA B  $     12.23 39.0%  $          7.46 N/A N/A
V2089 STL SIDE REDUCING CONN (FOR 500) IV EA B  $     17.35 39.0%  $        10.58 N/A N/A
V2089E STL END REDUCING CONN (FOR 500) IV EA B  $       6.03 39.0%  $          3.68 N/A N/A
V20-C2 40IN. CRD END PLGMD 2000 IVORY EA B  $   116.34 39.0%  $        70.97 N/A N/A
V20GB12 PLGMD W/SNPCL SGL CRT 2000 IVORY EA B  $   578.64 39.0%  $      352.97 N/A N/A
V20GB18 PLGMD W/SNPCL SGL CRT 2000 IVORY EA B  $   464.61 39.0%  $      283.41 N/A N/A
V20GB30 PLGMD W/SNPCL SGL CRT 2000 IVORY EA B  $   455.06 39.0%  $      277.59 N/A N/A
V20GB306 PLGMD 3FT.SGL CRT 6IN.OC 2000 IVORY EA B  $     52.61 39.0%  $        32.09 N/A N/A
V20GB306TR TR PLUGMOLD 3FT IVORY EA B  $     60.98 39.0%  $        37.20 N/A N/A
V20GB306TRGFI GFCI PLUGMOLD 3FT IVORY EA B  $     90.99 39.0%  $        55.50 N/A N/A
V20GB306TRUSB USB PLUGMOLD 3FT IVORY EA B  $     94.98 39.0%  $        57.94 N/A N/A
V20GB506 PLGMD 5FT.SGL CRT 6IN.OC 2000 IVORY EA B  $     79.23 39.0%  $        48.33 N/A N/A
V20GB506TR TR PLUGMOLD 5FT IVORY EA B  $     93.70 39.0%  $        57.16 N/A N/A
V20GB506TRGFI GFCI PLUGMOLD 5FT IVORY EA B  $   123.70 39.0%  $        75.46 N/A N/A
V20GB506TRUSB USB PLUGMOLD 5FT IVORY EA B  $   127.69 39.0%  $        77.89 N/A N/A
V20GB512 PLGMD 5FT. SGL CRT 12IN.OC 2000 IVY EA B  $     57.12 39.0%  $        34.84 N/A N/A
V20GB606 PLGMD 6FT. SGL CRT 6IN. OC 2000 IV EA B  $     90.51 39.0%  $        55.21 N/A N/A
V20GB606TRGFI GFCI PLUGMOLD 6FT IVORY EA B  $   158.42 39.0%  $        96.64 N/A N/A
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V20GB606TRUSB USB PLUGMOLD 6FT IVORY EA B  $   160.38 39.0%  $        97.83 N/A N/A
V20GB609 PLGMD 6FT.SGL CRT 9IN.OC 2000 IVORY EA B  $     73.57 39.0%  $        44.88 N/A N/A
V20GB612 PLGMD 6FT. SGL CRT 12IN.OC 2000 IVY EA B  $     67.94 39.0%  $        41.44 N/A N/A
V20GB618 PLGMD 6FT. SGL CRT 18IN.OC 2000 IVY EA B  $     57.41 39.0%  $        35.02 N/A N/A
V20GBA12 PLGMD W/SNPCL 2 CRT 2000 IVORY EA B  $   647.43 39.0%  $      394.93 N/A N/A
V20GBA512 PLGMD 5FT. 2 CRT 12IN. OC 2000 IV EA B  $     69.96 39.0%  $        42.68 N/A N/A
V20GBA609 PLGMD 6FT. 2 CRT 9IN. OC 2000 IVORY EA B  $     87.65 39.0%  $        53.47 N/A N/A
V20GBA612 PLGMD 6FT. 2 CRT 12IN. OC 2000 IV EA B  $     83.06 39.0%  $        50.67 N/A N/A
V20GBA618 PLGMD 6FT. 2 CRT 18IN. OC 2000 IV EA B  $     72.21 39.0%  $        44.05 N/A N/A
V20IG306 PLGMD 3FT. ISOL GRD 6IN.OC 2000 IV EA B  $     74.39 39.0%  $        45.38 N/A N/A
V20IG512 PLGMD 5FT.ISOL GRD 12IN.OC 2000 IVY EA B  $     70.22 39.0%  $        42.83 N/A N/A
V20IG606 PLGMD 6FT. ISOL GRD 6IN.OC 2000 IVY EA B  $   113.25 39.0%  $        69.08 N/A N/A
V2400B STL RACEWAY BASE 2400 IVORY FT B  $       1.69 39.0%  $          1.03 N/A N/A
V2400B-10 STL RACEWAY BASE 10FT. 2400 IVORY FT B  $       1.74 39.0%  $          1.06 N/A N/A
V2400BC STL RACEWAY BASE & COVER 2400 IVORY FT B  $       3.11 39.0%  $          1.90 N/A N/A
V2400BD STL RACEWAY DIVIDED BASE 2400 IVORY FT B  $       2.37 39.0%  $          1.45 N/A N/A
V2400C STL RACEWAY COVER 2400 IVORY FT B  $       1.55 39.0%  $          0.95 N/A N/A
V2406 CONNECTION COVER 2400 IVORY EA B  $       1.53 39.0%  $          0.93 N/A N/A
V2407-2CM CM SERIES 106 FRAME DEVICE BRACKET EA B  $     18.22 39.0%  $        11.11 N/A N/A
V2407-2TJ TRACJACK SERIES 106 FRAME DEV BRKT EA B  $     18.22 39.0%  $        11.11 N/A N/A
V2407-3TJ TRACJACK SERIES 106 FRAME DEV BRKT EA B  $     18.22 39.0%  $        11.11 N/A N/A
V2410A STL ENTRANCE END FTG 2400 IVORY EA B  $       7.27 39.0%  $          4.43 N/A N/A
V2410B STL BLANK END FITTING 2400 IVORY EA B  $       1.08 39.0%  $          0.66 N/A N/A
V2410BD STL DIVIDED END BLANK 2400 IVORY EA B  $       1.22 39.0%  $          0.74 N/A N/A
V2410C STL ENT. END 1/2 & 3/4 KO 2400 IV EA B  $     18.82 39.0%  $        11.48 N/A N/A
V2410D ENTRANCE END FITTING-IVORY EA B  $     17.79 39.0%  $        10.85 N/A N/A
V2410DFO ENTRANCE END FIBERREADY FITTING EA B  $     33.87 39.0%  $        20.66 N/A N/A
V2410FC V2400 FULL CAP ENTRANCE END FIT EA B  $     30.06 39.0%  $        18.34 N/A N/A
V2411D DIVIDED FLAT ELBOW-IVORY EA B  $       9.41 39.0%  $          5.74 N/A N/A
V2411DFO DIVIDED FLAT FIBERREADY ELBOW EA B  $     22.01 39.0%  $        13.43 N/A N/A
V2411FO FLAT FIBERREADY ELBOW EA B  $     21.30 39.0%  $        12.99 N/A N/A
V2411M STL FLAT ELBOW 2400 IVORY EA B  $       8.79 39.0%  $          5.36 N/A N/A
V2415DFO 2IN. FIBERREADY DIVIDED TEE FITTING EA B  $     27.64 39.0%  $        16.86 N/A N/A
V2415FO 2 IN. FIBERREADY TEE FITTING EA B  $     26.44 39.0%  $        16.13 N/A N/A
V2415M STL TEE 2400 IVORY EA B  $     13.46 39.0%  $          8.21 N/A N/A
V2417D DIVIDED INTERNAL ELBOW-IVORY EA B  $       8.70 39.0%  $          5.31 N/A N/A
V2417DFO DIVIDED INT. FIBERREADY ELBOW EA B  $     22.50 39.0%  $        13.73 N/A N/A
V2417FO INT. FIBERREADY ELBOW EA B  $     21.36 39.0%  $        13.03 N/A N/A
V2417M STL INT. ELBOW 2400 IVORY EA B  $       7.45 39.0%  $          4.54 N/A N/A
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V2418DFO DIVIDED EXT. FIBERREADY ELBOW EA B  $     25.11 39.0%  $        15.32 N/A N/A
V2418FO EXT. FIBERREADY ELBOW EA B  $     24.06 39.0%  $        14.68 N/A N/A
V2418M STL EXT. ELBOW 2400 IVORY EA B  $     12.96 39.0%  $          7.91 N/A N/A
V2426 MED BASE LAMP SOCKET 600W 250V 2400 EA B  $     18.09 39.0%  $        11.03 N/A N/A
V2427GA RECEPT W/PIGTAILS IVORY 15A 125 EA B  $     24.91 39.0%  $        15.20 N/A N/A
V2427GT RECEPT W/PIGTAILS IVORY 20A 125 EA B  $     27.35 39.0%  $        16.68 N/A N/A
V2444 STL EXTRA DEEP BOX 2400 IVORY EA B  $     24.06 39.0%  $        14.68 N/A N/A
V2444-2 STL EXTRA DEEP DEVICE BOX 2G 2400 I EA B  $     24.33 39.0%  $        14.84 N/A N/A
V2444-2LS OVER THE RACEWAY BOX NON-DIV 2G IV EA B  $     28.43 39.0%  $        17.34 N/A N/A
V2444D OVER THE RACEWAY BOX 2400 IVORY EA B  $     25.11 39.0%  $        15.32 N/A N/A
V2444D-2A 2-GANG DIV OVER RCWY DEV BOX IVORY EA B  $     43.31 39.0%  $        26.42 N/A N/A
V2444D-2N 2G DIV DEVICE BOX-IVORY EA B  $     34.22 39.0%  $        20.87 N/A N/A
V2448 STL SWITCH & RECEPT BOX 2400 IVORY EA B  $     12.73 39.0%  $          7.77 N/A N/A
V2448-2 STL SWITCH & RECEPT BOX 2G 2400 IV EA B  $     27.29 39.0%  $        16.65 N/A N/A
V2450 5507 ADAPTER PLATE-IVORY EA B  $       7.21 39.0%  $          4.40 N/A N/A
V2451H STL BACK FEED FITTING 2400 IVORY EA B  $     14.50 39.0%  $          8.85 N/A N/A
V2475D V2400D BRIDGE FITTING 2400/700/500 EA B  $     74.66 39.0%  $        45.54 N/A N/A
V2489 STL SIDE REDUCER TO 500 2400 IVORY EA B  $     16.93 39.0%  $        10.33 N/A N/A
V24DWND DWND DEV BKT DEC-IVORY EA B  $     17.42 39.0%  $        10.63 N/A N/A
V24DWNR DWND DEV BKT DUP-IVORY EA B  $     17.42 39.0%  $        10.63 N/A N/A
V24DWNS 2400 DOWNWARD SERIES 2 DEV PLT EA B  $     42.56 39.0%  $        25.96 N/A N/A
V24DWNU 2400 DOWNWARD EXTRON MAAP DEV PLT EA B  $     28.63 39.0%  $        17.46 N/A N/A
V24GB306 PLGMD 3FT.SGL CRT 6IN.OC 2400 IVORY EA B  $     56.65 39.0%  $        34.56 N/A N/A
V24GB506 PLGMD 5FT.SGL CRT 6IN.OC 2400 IVORY EA B  $     94.40 39.0%  $        57.58 N/A N/A
V24GB512 PLGMD 5FT. SGL CRT 12IN.OC 2400 IVY EA B  $     62.40 39.0%  $        38.06 N/A N/A
V24GB606 PLGMD 6FT. SGL CRT 6IN. OC 2400 IVY EA B  $   113.28 39.0%  $        69.10 N/A N/A
V24GB612 PLGMD 6FT. SGL CRT 12IN.OC 2400 IVY EA B  $     74.88 39.0%  $        45.68 N/A N/A
V24GB618 PLGMD 6FT. SGL CRT 18IN.OC 2400 IVY EA B  $     64.35 39.0%  $        39.25 N/A N/A
V24GBA512 PLGMD 5FT. 2 CRT 12IN. OC 2400 IV EA B  $     96.49 39.0%  $        58.86 N/A N/A
V24GBA612 PLGMD 6FT. 2 CRT 12IN. OC 2400 IV EA B  $   102.77 39.0%  $        62.69 N/A N/A
V24GBA618 PLGMD 6FT. 2 CRT 18IN. OC 2400 IV EA B  $     81.03 39.0%  $        49.43 N/A N/A
V3000B STL RACEWAY BASE 3000 IVORY FT B  $       3.95 39.0%  $          2.41 N/A N/A
V3000C075 STL COVER 7.5 IN. 3000 IVORY EA B  $       2.03 39.0%  $          1.24 N/A N/A
V3000C195 STL COVER 19.5 IN. 3000 IVORY EA B  $       6.80 39.0%  $          4.15 N/A N/A
V3000CE STL RCWY COVER 5 FT. 3000 IVORY FT B  $       2.06 39.0%  $          1.26 N/A N/A
V3003 STL SUPPORT CLIP 3000 IVORY EA B  $       4.57 39.0%  $          2.79 N/A N/A
V3006E STL COVER CLIP 3000 IVORY EA B  $       1.39 39.0%  $          0.85 N/A N/A
V3010AE STL ENTRANCE END FITTING 3000 IVORY EA B  $     13.20 39.0%  $          8.05 N/A N/A
V3010B STL BLANK END FITTING 3000 IVORY EA B  $       3.73 39.0%  $          2.28 N/A N/A
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V3010C STL ENTRANCE END FITTING 3000 IVORY EA B  $     16.71 39.0%  $        10.19 N/A N/A
V3011E STL 90 D. FLAT ELBOW 3000 IVORY EA B  $     28.60 39.0%  $        17.45 N/A N/A
V3014C STL WALL BOX CONNECTOR 3000 IVORY EA B  $     14.06 39.0%  $          8.58 N/A N/A
V3015E STL TEE 3000 IVORY EA B  $     43.75 39.0%  $        26.69 N/A N/A
V3017TCE STL INT. CORNER COUPLING 3000 IVORY EA B  $     16.02 39.0%  $          9.77 N/A N/A
V3018AE STL EXT. CORNER COUPLING 3000 IVORY EA B  $     24.43 39.0%  $        14.90 N/A N/A
V3027AE STL SINGLE RECEPT PLATE 3000 IVORY EA B  $     11.70 39.0%  $          7.14 N/A N/A
V3028 STL UTILITY BOX 3000 IVORY EA B  $     36.57 39.0%  $        22.31 N/A N/A
V3033JE STL SINGLE RECEPT PLATE 3000 IVORY EA B  $     11.70 39.0%  $          7.14 N/A N/A
V3036HE STL BLANK COVER 3000 IVORY EA B  $     14.67 39.0%  $          8.95 N/A N/A
V3040CE STL SINGLE POLE SWITCH PLATE IVORY EA B  $     12.39 39.0%  $          7.56 N/A N/A
V3043BE STL DUPLEX RECEPT PLATE 3000 IVORY EA B  $     10.83 39.0%  $          6.61 N/A N/A
V3043GE STL DUPLEX RECEPT & COVER 3000 IV EA B  $     21.84 39.0%  $        13.32 N/A N/A
V3044-2 STL EXTRA DEEP SWITCH & RECPT IVORY EA B  $     42.79 39.0%  $        26.10 N/A N/A
V3046BE STL DUPLEX RECEPT COVER 3000 IVORY EA B  $     11.32 39.0%  $          6.91 N/A N/A
V3046H-2 STL TAP OFF FITTING 3000 IVORY EA B  $     11.27 39.0%  $          6.87 N/A N/A
V3046KD STL CIRCUIT BREAKER HOUSING IVORY EA B  $     53.35 39.0%  $        32.54 N/A N/A
V3046KTSQ STL CIRCUIT BREAKER HOUSING IVORY EA B  $   161.77 39.0%  $        98.68 N/A N/A
V3046QOU STL CIRCUIT BREAKER HOUSING IVORY EA B  $     50.10 39.0%  $        30.56 N/A N/A
V3046S 3000 BUMP UP SERIES 2PLT EA B  $     55.17 39.0%  $        33.65 N/A N/A
V3046U 3000 BUMP UP EXTRON MAAP PLT EA B  $     55.17 39.0%  $        33.65 N/A N/A
V3046V 3000 BUMP UP EXTRON AAP PLT EA B  $     55.17 39.0%  $        33.65 N/A N/A
V3048R STL RECT DEVICE PLATE 3000 IVORY EA B  $     15.38 39.0%  $          9.38 N/A N/A
V3051LE STL DEVICE COVER & EXT. ADAPT 3000I EA B  $     17.00 39.0%  $        10.37 N/A N/A
V4000B-10 STL RACEWAY BASE 10FT V4000 IVORY FT B  $       6.23 39.0%  $          3.80 N/A N/A
V4000C STL RACEWAY COVER 4000 IVORY FT B  $       3.59 39.0%  $          2.19 N/A N/A
V4000C075 STL COVER 7.5 IN. 4000 IVORY EA B  $       2.74 39.0%  $          1.67 N/A N/A
V4000C135 STL COVER 13.5 IN. 4000 IVORY EA B  $       6.80 39.0%  $          4.15 N/A N/A
V4000C195 STL COVER 19.5 IN. 4000 IVORY EA B  $       6.72 39.0%  $          4.10 N/A N/A
V4000C315 STL COVER 31.5 IN. 4000 IVORY EA B  $     11.57 39.0%  $          7.06 N/A N/A
V4006 V4000 SEAM CLIP IVORY EA B  $       1.68 39.0%  $          1.02 N/A N/A
V4010B STL BLANK END FITTING 4000 IVORY EA B  $       8.84 39.0%  $          5.39 N/A N/A
V4010DFO FIBERREADY ENTRANCE END FITTING IV EA B  $     33.39 39.0%  $        20.37 N/A N/A
V4011 STL FLAT 90 D. ELBOW 4000 IVORY EA B  $     34.18 39.0%  $        20.85 N/A N/A
V4011FO 2IN. RADIUS FLAT ELBOW V4000 IVORY EA B  $     47.05 39.0%  $        28.70 N/A N/A
V4012TX STL INT./EXT. 45 D. ELBOW 4000 IV EA B  $     39.32 39.0%  $        23.99 N/A N/A
V4014A STL WALL BOX CONN 4000 IVORY EA B  $     64.13 39.0%  $        39.12 N/A N/A
V4015 STL TEE 4000 IVORY EA B  $     67.86 39.0%  $        41.39 N/A N/A
V4015D STL DIVIDED TEE 4000 IVORY EA B  $     74.79 39.0%  $        45.62 N/A N/A
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V4015DFO 2IN. RADIUS DIVIDED TEE EA B  $     95.58 39.0%  $        58.30 N/A N/A
V4015FO 2 IN. RADIUS TEE EA B  $     98.90 39.0%  $        60.33 N/A N/A
V4017 STL INT. ELBOW 4000 IVORY EA B  $     22.40 39.0%  $        13.66 N/A N/A
V4017FO 2 IN. RADIUS INT. ELBOW EA B  $     64.02 39.0%  $        39.05 N/A N/A
V4017N STL INV. INT. ELBOW 4000 IVORY EA B  $     28.24 39.0%  $        17.23 N/A N/A
V4018 STL EXT. ELBOW 4000 IVORY EA B  $     49.32 39.0%  $        30.09 N/A N/A
V4018FO 2 IN. RADIUS EXT. ELBOW EA B  $     68.74 39.0%  $        41.93 N/A N/A
V4046H-2 STL TAP OFF FITTING 2G 4000 IVORY EA B  $     10.66 39.0%  $          6.50 N/A N/A
V4047-2BBBB 4-GANG W/FOUR DUPLEX OPENINGS-IVORY EA B  $     20.81 39.0%  $        12.69 N/A N/A
V4047-2BBFF 4-GANG W/TWO DUPLEX AND TWO MOD EA B  $     20.81 39.0%  $        12.69 N/A N/A
V4047-2BBMM 4-GANG W/TWO DUPLEX AND TWO 2A MINI EA B  $     20.81 39.0%  $        12.69 N/A N/A
V4047-2BBSS 4-GANG W/TWO DUPLEX AND TWO SERIES EA B  $     20.81 39.0%  $        12.69 N/A N/A
V4047-2BBTT 4-GANG W/TWO DUPLEX AND TWO TRACJK EA B  $     20.81 39.0%  $        12.69 N/A N/A
V4047-2BBXX 4-GANG W/TWO DUPLEX OPENINGS-IVORY EA B  $     18.40 39.0%  $        11.22 N/A N/A
V4047-2RRXX 4-GANG W/TWO RECTANGULAR OPENINGS EA B  $     18.40 39.0%  $        11.22 N/A N/A
V4047-2WWFF 4-GANG W/TWO DUPLEX INSTALLED EA B  $     35.61 39.0%  $        21.72 N/A N/A
V4047-2WWMM 4-GANG W/TWO DUPLEX INSTALLED EA B  $     35.61 39.0%  $        21.72 N/A N/A
V4047-2WWSS 4-GANG W/TWO DUPLEX INSTALLED EA B  $     35.61 39.0%  $        21.72 N/A N/A
V4047-2WWTT 4-GANG W/TWO DUPLEX INSTALLED EA B  $     35.61 39.0%  $        21.72 N/A N/A
V4047-2WWXX 4-GANG W/TWO DUPLEX RECEPTACLES INS EA B  $     33.24 39.0%  $        20.28 N/A N/A
V4047AX 2-GANG SINGLE ROUND OPENING-IVORY EA B  $     10.63 39.0%  $          6.48 N/A N/A
V4047BB 2-GANG W/TWO DUPLEX OPENINGS-IVORY EA B  $     14.32 39.0%  $          8.74 N/A N/A
V4047BF 2-GANG DUPLEX AND MOD FURNITURE-IV EA B  $     14.32 39.0%  $          8.74 N/A N/A
V4047BH 2-GANG W/ONE DUPLEX OPENING AND ONE EA B  $     14.32 39.0%  $          8.74 N/A N/A
V4047BM 2-GANG DUPLEX AND 2A MINI ADAPT IV EA B  $     14.32 39.0%  $          8.74 N/A N/A
V4047BS 2-GANG DUPLEX AND SERIES II MINI AD EA B  $     14.32 39.0%  $          8.74 N/A N/A
V4047BT 2-GANG DUPLEX AND TRACJACK MINI AD EA B  $     14.32 39.0%  $          8.74 N/A N/A
V4047BX 2-GANG DUPLEX RECEPTACLE-IVORY EA B  $     10.63 39.0%  $          6.48 N/A N/A
V4047C-1 ONE GANG DEVICE PLATE-IVORY EA B  $     10.63 39.0%  $          6.48 N/A N/A
V4047C-2 2-GANG DEVICE PLATE-IVORY EA B  $     14.32 39.0%  $          8.74 N/A N/A
V4047JX 2-GANG SINGLE ROUND OPENING-IVORY EA B  $     10.63 39.0%  $          6.48 N/A N/A
V4047RF 2-GANG RECTANGLE OPENING AND MOD EA B  $     14.32 39.0%  $          8.74 N/A N/A
V4047RX 2-GANG RECTANGLE OPENING-IVORY EA B  $     10.63 39.0%  $          6.48 N/A N/A
V4047WF 2-GANG W/ONE DUPLEX INSTALLED EA B  $     21.74 39.0%  $        13.26 N/A N/A
V4047WM 2-GANG W/ONE DUPLEX INSTALLED EA B  $     21.74 39.0%  $        13.26 N/A N/A
V4047WS 2-GANG W/ONE DUPLEX INSTALLED EA B  $     21.74 39.0%  $        13.26 N/A N/A
V4047WT 2-GANG W/ONE DUPLEX INSTALLED EA B  $     21.74 39.0%  $        13.26 N/A N/A
V4047WX 2-GANG W/ONE DUPLEX RECEPTACLE INST EA B  $     18.04 39.0%  $        11.00 N/A N/A
V4050 NM DEVICE MOUNTING BRACKET IVORY EA B  $     16.29 39.0%  $          9.94 N/A N/A
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V4074A STL TAKE-OFF CONN 4000 IVORY EA B  $   103.81 39.0%  $        63.32 N/A N/A
V4075D V4000 BRIDGE FITTING OVER 4000 EA B  $     90.04 39.0%  $        54.92 N/A N/A
V4075DA V4000 BRIDGE FITTING 2400/700/500 EA B  $     90.04 39.0%  $        54.92 N/A N/A
V4075D-PS HALF BRIDGE FITTING IVORY EA B  $     90.05 39.0%  $        54.93 N/A N/A
V4086A STL PANEL CONN 4000 IVORY EA B  $     31.24 39.0%  $        19.06 N/A N/A
V4089 STL REDUCING CONNECTOR 2400 IVORY EA B  $     26.10 39.0%  $        15.92 N/A N/A
V500 STL RACEWAY 500 IVORY FT B  $       1.50 39.0%  $          0.92 N/A N/A
V500-5 STL RACEWAY 5 FT. V500 IVORY FT B  $       2.04 39.0%  $          1.24 N/A N/A
V500GGKIT V500 Grab and Go Kit EA. B  $     73.81 39.0%  $        45.02 N/A N/A
V504 STL STRAP 500 IVORY EA B  $       0.40 39.0%  $          0.24 N/A N/A
V506 STL CONN COVER 500 IVORY EA B  $       0.57 39.0%  $          0.35 N/A N/A
V511 STL FLAT 90 D. ELBOW 500 IVORY EA B  $       2.15 39.0%  $          1.31 N/A N/A
V512 STL FLAT 45 D. ELBOW 500 IVORY EA B  $       6.96 39.0%  $          4.25 N/A N/A
V517 STL INT. ELBOW 500 IVORY EA B  $       2.70 39.0%  $          1.65 N/A N/A
V518 STL EXT. ELBOW 500 IVORY EA B  $       2.50 39.0%  $          1.53 N/A N/A
V5700F STL FLEX SECTION IVORY EA B  $     26.11 39.0%  $        15.93 N/A N/A
V5703 STL SUPPORT CLIP IVORY EA B  $       0.60 39.0%  $          0.37 N/A N/A
V5711LHA INTERNAL 90 DEG TWISTED LEFT HAND EA B  $       5.70 39.0%  $          3.48 N/A N/A
V5711RHA INTERNAL 90 DEG TWISTED RIGHT HAND EA B  $       5.70 39.0%  $          3.48 N/A N/A
V5715 STL TEE IVORY EA B  $       5.21 39.0%  $          3.18 N/A N/A
V5719 STL CORNER BOX 2 1/2 IN. DEEP IVORY EA B  $     20.37 39.0%  $        12.43 N/A N/A
V57240 STL SGL POLE SWITCH & BOX IVORY EA B  $     18.11 39.0%  $        11.05 N/A N/A
V57242 STL UTILITY BOX IVORY EA B  $     12.14 39.0%  $          7.41 N/A N/A
V57243G STL DUPLEX RECEPT & BOX IVORY EA B  $     21.43 39.0%  $        13.07 N/A N/A
V5731 STL BLANK COVER IVORY EA B  $       5.91 39.0%  $          3.61 N/A N/A
V5733 STL OUTLET BOX IVORY EA B  $     17.33 39.0%  $        10.57 N/A N/A
V5735 STL DISTRIBUTION BOX IVORY EA B  $     17.87 39.0%  $        10.90 N/A N/A
V5736 STL BLANK COVER IVORY EA B  $       6.41 39.0%  $          3.91 N/A N/A
V5737 STL EXT. BOX OPEN BASE IVORY EA B  $     14.98 39.0%  $          9.14 N/A N/A
V5737A STL EXT. BOX OPEN BASE IVORY EA B  $     15.31 39.0%  $          9.34 N/A N/A
V5738 STL FIX BOX SOLID BASE IVORY EA B  $     13.95 39.0%  $          8.51 N/A N/A
V5738A STL FIX BOX SOLID BASE IVORY EA B  $     14.20 39.0%  $          8.66 N/A N/A
V5738AF STL ROUND FAN BOX IVORY EA B  $     16.51 39.0%  $        10.07 N/A N/A
V5739 STL FIX BOX SOLID BASE IVORY EA B  $     16.76 39.0%  $        10.22 N/A N/A
V5739A STL EXT. BOX OPEN BASE IVORY EA B  $     18.79 39.0%  $        11.46 N/A N/A
V5741 STL DEVICE BOX IVORY EA B  $       9.87 39.0%  $          6.02 N/A N/A
V5744 STL EXTRA DEEP DEV BOX IVORY EA B  $     22.34 39.0%  $        13.63 N/A N/A
V5744-2 STL EXTRA DEEP DEV BOX 2G IVORY EA B  $     28.10 39.0%  $        17.14 N/A N/A
V5744-3 STL EXTRA DEEP DEV BOX 3G IVORY EA B  $     49.46 39.0%  $        30.17 N/A N/A
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V5744S STL DEEP DEV BOX IVORY EA B  $     21.11 39.0%  $        12.88 N/A N/A
V5744S-2 STL DEEP DEV BOX 2G IVORY EA B  $     24.88 39.0%  $        15.18 N/A N/A
V5744S-3 STL DEEP DEV BOX 3G IVORY EA B  $     49.46 39.0%  $        30.17 N/A N/A
V5745 STL COMB DEV BOX IVORY EA B  $       9.54 39.0%  $          5.82 N/A N/A
V5747 STL SHALLOW DEVICE BOX IVORY EA B  $       7.76 39.0%  $          4.73 N/A N/A
V5747-2 STL SHALLOW DEVICE BOX 2G IVORY EA B  $     15.07 39.0%  $          9.19 N/A N/A
V5747-3 STL SHALLOW DEV BOX 3G IVORY EA B  $     44.16 39.0%  $        26.94 N/A N/A
V5748 STL DEVICE BOX IVORY EA B  $       9.40 39.0%  $          5.73 N/A N/A
V5748-2 STL DEVICE BOX 2G IVORY EA B  $     16.92 39.0%  $        10.32 N/A N/A
V5748-3 STL DEVICE BOX 3G IVORY EA B  $     41.97 39.0%  $        25.60 N/A N/A
V5748-4 STL DEVICE BOX 4G IVORY EA B  $     71.42 39.0%  $        43.57 N/A N/A
V5748-5 STL DEVICE BOX 5G IVORY EA B  $   129.40 39.0%  $        78.93 N/A N/A
V5748-6 STL DEVICE BOX 6G IVORY EA B  $   136.08 39.0%  $        83.01 N/A N/A
V5748S STL SHALLOW DEV BOX IVORY EA B  $       8.10 39.0%  $          4.94 N/A N/A
V5751 STL FLUSH EXT. IVORY EA B  $       8.39 39.0%  $          5.12 N/A N/A
V5751-2 STL FLUSH EXT. 2G IVORY EA B  $     16.40 39.0%  $        10.00 N/A N/A
V5751-3 STL FLUSH EXT. 3G IVORY EA B  $     43.54 39.0%  $        26.56 N/A N/A
V5751A STL EXT. BOX ADAPTER IVORY EA B  $     10.35 39.0%  $          6.31 N/A N/A
V5752 STL ALARM DEV BOX 2G IVORY EA B  $     16.70 39.0%  $        10.19 N/A N/A
V5753 STL EXTRA DEEP DEV BOX 2G IVORY EA B  $     31.18 39.0%  $        19.02 N/A N/A
V5760 STL BLANK EXT. BOX IVORY EA B  $     10.39 39.0%  $          6.34 N/A N/A
V5783 STL ELBOW BOX CONNECTOR IVORY EA B  $     14.60 39.0%  $          8.91 N/A N/A
V5784 STL ELBOW CONDUIT CONNECTOR IVORY EA B  $     14.60 39.0%  $          8.91 N/A N/A
V5785 STL COMBO CONNECTOR IVORY EA B  $       4.66 39.0%  $          2.84 N/A N/A
V5786 STL ADJUST OFFSET CONNECTOR IVORY EA B  $     12.75 39.0%  $          7.78 N/A N/A
V6000B-10 STL RACEWAY BASE 10FT. 6000 IVORY FT B  $     12.22 39.0%  $          7.45 N/A N/A
V6000C STL RACEWAY COVER 6000 IVORY FT B  $       4.17 39.0%  $          2.54 N/A N/A
V6006 STL COVER CLIP 6000 IVORY EA B  $     11.25 39.0%  $          6.86 N/A N/A
V6007C-1 STL DEVICE PLATE 6000 IVORY EA B  $     11.81 39.0%  $          7.20 N/A N/A
V6007C-2 STL DEVICE PLATE 2G 6000 IVORY EA B  $     14.51 39.0%  $          8.85 N/A N/A
V6010B STL BLANK END FITTING 6000 IVORY EA B  $     12.52 39.0%  $          7.64 N/A N/A
V6011TX STL COMB FLAT ELBOW 6000 IVORY EA B  $     52.29 39.0%  $        31.90 N/A N/A
V6012TX STL INT./EXT. 45 D. ELBOW 4000 IV EA B  $     53.11 39.0%  $        32.40 N/A N/A
V6014A STL CONNECTOR FITTING 6000 IVORY EA B  $     87.31 39.0%  $        53.26 N/A N/A
V6017TX STL COMB INT./EXT. ELBOW 6000 IVORY EA B  $     51.18 39.0%  $        31.22 N/A N/A
V6046KD STL CIRCUIT BREAKER HOUSING IVORY EA B  $   111.25 39.0%  $        67.86 N/A N/A
V6074 STL TAKE-OFF CONNECTOR 6000 IVORY EA B  $   125.15 39.0%  $        76.34 N/A N/A
V6074A STL TAKE-OFF CONNECTOR 6000 IVORY EA B  $   125.15 39.0%  $        76.34 N/A N/A
V6086 STL PANEL CONNECTOR 6000 IVORY EA B  $     22.50 39.0%  $        13.73 N/A N/A
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V700 STL RACEWAY 700 IVORY FT B  $       1.69 39.0%  $          1.03 N/A N/A
V700-5 STL RACEWAY 5 FT. V700 IVORY FT B  $       2.45 39.0%  $          1.49 N/A N/A
V700GGKIT V700 Grab and Go Kit EA. B  $     76.41 39.0%  $        46.61 N/A N/A
V704 STL STRAP 700 IVORY EA B  $       0.62 39.0%  $          0.38 N/A N/A
V706 STL CONNECTION COVER 700 IVORY EA B  $       0.68 39.0%  $          0.41 N/A N/A
V711 STL FLAT 90 D. ELBOW 700 IVORY EA B  $       2.29 39.0%  $          1.40 N/A N/A
V712 STL FLAT 45 D. ELBOW 700 IVORY EA B  $       9.05 39.0%  $          5.52 N/A N/A
V717 STL INT. ELBOW 700 IVORY EA B  $       3.11 39.0%  $          1.90 N/A N/A
V718 STL EXT. ELBOW 700 IVORY EA B  $       2.72 39.0%  $          1.66 N/A N/A
VB880 ADAPTER PLATE VISTA PT5 TO 880 BOX EA B  $     57.73 39.0%  $        35.22 N/A N/A
VEL66234524 EXTENSION LG RD ANOD X 24IN W/FULL EA B  $   366.49 39.0%  $      223.56 N/A N/A
VES66234524 EXTENSION SM RD ANOD X 24IN W/FULL EA B  $   315.16 39.0%  $      192.25 N/A N/A
VL662345 VISTA LG RD ANOD W/(3) GRAY DUPS & EA B  $1,147.94 39.0%  $      700.24 N/A N/A
VL662345FF VISTA LG ANOD FF W/ANOD PANELS EA B  $   941.50 39.0%  $      574.32 N/A N/A
VLCP662345 VISTA CP RD ENDS ANOD 60IN DOOR EA B  $1,303.63 39.0%  $      795.21 N/A N/A
VLEAP5-9999 VISTA LARGE EXTRON PLATE W/3 AAP & EA B  $   101.50 39.0%  $        61.92 N/A N/A
VLP5662345 VISTA PT5 LG RD ENDS ANOD 36IN TALL EA B  $1,062.90 39.0%  $      648.37 N/A N/A
VLWAP VISTA LG WIRELESS ACCESS PT ANOD EA B  $   981.97 39.0%  $      599.00 N/A N/A
VS662345 VISTA SM RD ANOD W/(2) GRAY DUPS & EA B  $   916.42 39.0%  $      559.02 N/A N/A
VS662345FF VISTA SM RD ANOD FF W/ANOD PANELS EA B  $   767.11 39.0%  $      467.94 N/A N/A
VSP5662345 VISTA PT5 SM RD ENDS ANOD 36IN TALL EA B  $   879.27 39.0%  $      536.35 N/A N/A
W30/W30G W30 AND W30G PACKED 24 PCS TO A CTN EA B  $       2.41 39.0%  $          1.47 N/A N/A
WAPBRKT WIRELESS ACCESS POINT MOUNTING BKT EA B  $   141.35 39.0%  $        86.22 N/A N/A
WAPE10-1200KIT ENCLOSURE,CEILING,WIRELESS,12X14X10 EA B  $   410.85 39.0%  $      250.62 N/A N/A
WAPE10-1232KIT ENCLOSURE,CEILING,WIRELESS,12X14X10 EA B  $   407.53 39.0%  $      248.59 N/A N/A
WAPE10-1242KIT ENCLOSURE,CEILING,WIRELESS,12X14X10 EA B  $   407.53 39.0%  $      248.59 N/A N/A
WAPE10-BLKIT ENCLOSURE,CEILING,WIRELESS,12X14X10 EA B  $   382.01 39.0%  $      233.03 N/A N/A
WAPE10-DOME ENCLOSURE,CEILING,WIRELESS,DOME EA B  $   520.01 39.0%  $      317.21 N/A N/A
WAPE10-UNIKIT ENCL,WIRELESS,14.5WX12LX10D, EA B  $   410.85 39.0%  $      250.62 N/A N/A
WAPE5-1200KIT WIRELESS ENCL,14.5WX12LX5D, W/CISCO EA B  $   402.66 39.0%  $      245.62 N/A N/A
WAPE5-1232KIT WIRELESS ENCL,14.5WX12LX5D, W/CISCO EA B  $   426.22 39.0%  $      259.99 N/A N/A
WAPE5-1242KIT WIRELESS ENCL,14.5WX12LX5D, W/CISCO EA B  $   426.22 39.0%  $      259.99 N/A N/A
WAPE5-1250KITD WIRELESS CEILING ENC, AIRONET 1250 EA B  $   466.56 39.0%  $      284.60 N/A N/A
WAPE5-1250KITR WIRELESS CEILING ENC, AIRONET 1250 EA B  $   482.53 39.0%  $      294.34 N/A N/A
WAPE5-BLKIT WIRELESS ENCL,14.5WX12LX5D, W/BLANK EA B  $   400.20 39.0%  $      244.12 N/A N/A
WAPE5-UNIKIT KIT,WIRELESS ENCL,14.5WX12HX5D EA B  $   408.94 39.0%  $      249.45 N/A N/A
WAPENCL WIRELESS CEILING ENCLOSURE 12X12X04 EA B  $   235.59 39.0%  $      143.71 N/A N/A
WAPENCL-24-24-4 WIRELESS CEILING ENCLOSURE 24X24X04 EA B  $   301.21 39.0%  $      183.74 N/A N/A
WE-S WM SPRAY ENAMEL BUFF EA B  $     24.24 39.0%  $        14.79 N/A N/A
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WH2000B-10 STL RACEWAY BASE 2000 WHITE FT B  $       1.65 39.0%  $          1.01 N/A N/A
WH2000B-5 STL RACEWAY BASE 5FT. 2000 WHITE FT B  $       1.62 39.0%  $          0.99 N/A N/A
WH2000BC 2000 RACEWAY BASE AND COVER WHITE FT B  $       3.13 39.0%  $          1.91 N/A N/A
WH2000C STL RACEWAY COVER 2000 WHITE FT B  $       1.57 39.0%  $          0.96 N/A N/A
WH2006 STL COVER CLIP 2000 WHITE EA B  $       1.35 39.0%  $          0.82 N/A N/A
WH2010A2 STL ENTRANCE END FITTING 2000 WHITE EA B  $       7.80 39.0%  $          4.76 N/A N/A
WH2010A3 2000 ENTRANCE END FITTING WHITE EA B  $     18.81 39.0%  $        11.47 N/A N/A
WH2010B STL BLANK END FITTING 2000 WHITE EA B  $       1.06 39.0%  $          0.65 N/A N/A
WH2011 STL FLAT ELBOW 2000 WHITE EA B  $       6.57 39.0%  $          4.01 N/A N/A
WH2018C STL EXT. ELBOW COVER 2000 WHITE EA B  $       5.18 39.0%  $          3.16 N/A N/A
WH2048 STL SWT & RECPT BOX 2000 WHITE EA B  $     11.88 39.0%  $          7.25 N/A N/A
WH2051H STL FLUSH PLATE ADAPTER 2000 WHITE EA B  $     12.23 39.0%  $          7.46 N/A N/A
WH20GB306 PLGMD 3FT.SGL CRT 6IN.OC 2000 WHITE EA B  $     52.61 39.0%  $        32.09 N/A N/A
WH20GB306TR TR PLUGMOLD 3FT WHITE EA B  $     60.98 39.0%  $        37.20 N/A N/A
WH20GB306TRGFI GFCI PLUGMOLD 3FT WHITE EA B  $     90.99 39.0%  $        55.50 N/A N/A
WH20GB306TRUSB USB PLUGMOLD 3FT WHITE EA B  $     94.98 39.0%  $        57.94 N/A N/A
WH20GB506 PLGMD 5FT.SGL CRT 6IN.OC 2000 WHITE EA B  $     79.23 39.0%  $        48.33 N/A N/A
WH20GB506TR TR PLUGMOLD 5FT WHITE EA B  $     93.70 39.0%  $        57.16 N/A N/A
WH20GB506TRGFI GFCI PLUGMOLD 5FT WHITE EA B  $   123.70 39.0%  $        75.46 N/A N/A
WH20GB506TRUSB USB PLUGMOLD 5FT WHITE EA B  $   127.69 39.0%  $        77.89 N/A N/A
WH20GB512 PLGMD 5FT. SGL CRT 12IN.OC 2000 WH EA B  $     57.12 39.0%  $        34.84 N/A N/A
WH20GB606 PLGMD 6FT. SGL CRT 6IN. OC 2000 WH EA B  $     90.51 39.0%  $        55.21 N/A N/A
WH20GB606TR TR PLUGMOLD 6FT WHITE EA B  $   104.87 39.0%  $        63.97 N/A N/A
WH20GB606TRGFI GFCI PLUGMOLD 6FT WHITE EA B  $   158.42 39.0%  $        96.64 N/A N/A
WH20GB606TRUSB USB PLUGMOLD 6FT WHITE EA B  $   160.38 39.0%  $        97.83 N/A N/A
WH20GB612 PLGMD 6FT. SGL CRT 12IN.OC 2000 WH EA B  $     67.94 39.0%  $        41.44 N/A N/A
WHWE-S WM SPRAY ENAMEL WHITE EA B  $     24.24 39.0%  $        14.79 N/A N/A
WMFB1DRB 1-GANG 15A DUPLEX BRASS EA B  $     65.30 39.0%  $        39.83 N/A N/A
WMFB1DRN 1-GANG 15A DUPLEX NICKEL EA B  $     76.57 39.0%  $        46.71 N/A N/A
WMFB1KS2B 1-GANG 2 KEYSTONE PORTS BRASS EA B  $     58.54 39.0%  $        35.71 N/A N/A
WMFB1KS2N 1-GANG 2 KEYSTONE PORTS NICKEL EA B  $     72.04 39.0%  $        43.94 N/A N/A
WMFB1KS4B 1-GANG 4 KEYSTONE PORTS BRASS EA B  $     65.30 39.0%  $        39.83 N/A N/A
WMFB1KS4N 1-GANG 4 KEYSTONE PORTS NICKEL EA B  $     78.81 39.0%  $        48.07 N/A N/A
WMFB1SRB 1-GANG SINGLE REC BRASS EA B  $     56.28 39.0%  $        34.33 N/A N/A
WMFB1SRKS1B 1-GANG SINGLE REC & 1 KEY PORT BRAS EA B  $     78.81 39.0%  $        48.07 N/A N/A
WMFB1SRKS1N 1-GANG SINGLE REC & 1 KEY PORT NCKL EA B  $     90.08 39.0%  $        54.95 N/A N/A
WMFB1SRN 1-GANG SINGLE REC NICKEL EA B  $     69.81 39.0%  $        42.58 N/A N/A
WMFB2DR2B 2-GANG 2-15A DUP BRASS EA B  $   117.09 39.0%  $        71.42 N/A N/A
WMFB2DR2N 2-GANG 2-15A DUP NICKEL EA B  $   132.85 39.0%  $        81.04 N/A N/A
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WMFB2DRKS4B 2-GANG 15A DUP & 4 KEY PORTS BRASS EA B  $   119.34 39.0%  $        72.80 N/A N/A
WMFB2DRKS4N 2-GANG 15A DUP & 4 KEY PORTS NICKEL EA B  $   135.11 39.0%  $        82.42 N/A N/A
WMFB2KS8B 2-GANG TWO 4 PORT OPENINGS BRASS EA B  $   119.34 39.0%  $        72.80 N/A N/A
WMFB2KS8N 2-GANG TWO 4 PORT OPENINGS NICKEL EA B  $   135.11 39.0%  $        82.42 N/A N/A
WPACR-1G PK PRESET POWER KIT LESS RECEPT EA B  $     49.96 39.0%  $        30.48 N/A N/A
WPACR-2G DBL DUPLEX KIT W/15A RCPT 2IN PK EA B  $     67.82 39.0%  $        41.37 N/A N/A
WPACR-3G DBL DUPLEX KIT W/20A RCPT EA B  $     78.77 39.0%  $        48.05 N/A N/A
WS6FBK WORKSURFACE EVOLUTION, CORD ENDED EA B  $   529.20 39.0%  $      322.81 N/A N/A
WS6FBS WORKSURFACE EVOLUTION, CORD ENDED EA B  $   529.20 39.0%  $      322.81 N/A N/A
WS6FBZ WORKSURFACE EVOLUTION, CORD ENDED EA B  $   529.20 39.0%  $      322.81 N/A N/A
WS6FGY WORKSURFACE EVOLUTION, CORD ENDED EA B  $   529.20 39.0%  $      322.81 N/A N/A
WS6FNK WORKSURFACE EVOLUTION, CORD ENDED EA B  $   529.20 39.0%  $      322.81 N/A N/A
WS6SBK WORKSURFACE EVOLUTION, CORD ENDED EA B  $   529.20 39.0%  $      322.81 N/A N/A
WS6SBS WORKSURFACE EVOLUTION, CORD ENDED EA B  $   529.20 39.0%  $      322.81 N/A N/A
WS6SBZ WORKSURFACE EVOLUTION, CORD ENDED EA B  $   529.20 39.0%  $      322.81 N/A N/A
WS6SGY WORKSURFACE EVOLUTION, CORD ENDED EA B  $   529.20 39.0%  $      322.81 N/A N/A
WS6SNK WORKSURFACE EVOLUTION, CORD ENDED EA B  $   529.20 39.0%  $      322.81 N/A N/A
WS8FBK WORKSURFACE EVOLUTION, CORD ENDED EA B  $   661.50 39.0%  $      403.52 N/A N/A
WS8FBS WORKSURFACE EVOLUTION, CORD ENDED EA B  $   661.50 39.0%  $      403.52 N/A N/A
WS8FBZ WORKSURFACE EVOLUTION, CORD ENDED EA B  $   661.50 39.0%  $      403.52 N/A N/A
WS8FGY WORKSURFACE EVOLUTION, CORD ENDED EA B  $   661.50 39.0%  $      403.52 N/A N/A
WS8FNK WORKSURFACE EVOLUTION, CORD ENDED EA B  $   661.50 39.0%  $      403.52 N/A N/A
WS8SBK WORKSURFACE EVOLUTION, CORD ENDED EA B  $   661.50 39.0%  $      403.52 N/A N/A
WS8SBS WORKSURFACE EVOLUTION, CORD ENDED EA B  $   661.50 39.0%  $      403.52 N/A N/A
WS8SBZ WORKSURFACE EVOLUTION, CORD ENDED EA B  $   661.50 39.0%  $      403.52 N/A N/A
WS8SGY WORKSURFACE EVOLUTION, CORD ENDED EA B  $   661.50 39.0%  $      403.52 N/A N/A
WS8SNK WORKSURFACE EVOLUTION, CORD ENDED EA B  $   661.50 39.0%  $      403.52 N/A N/A
WSA00-4 OPEN ARCH DEVICE MOUNT BRKT IV EA B  $     32.08 39.0%  $        19.57 N/A N/A
WSA00-4GY OPEN ARCH DEVICE MOUNT BRKT GY EA B  $     32.08 39.0%  $        19.57 N/A N/A
WSA00-4WH OPEN ARCH DEVICE MOUNT BRKT WH EA B  $     32.08 39.0%  $        19.57 N/A N/A
WSA07-4A DEVICE MOUNTING BRACKET IVORY EA B  $     32.56 39.0%  $        19.86 N/A N/A
WSA07-4AWH DEVICE MOUNTING BRACKET WHITE EA B  $     32.55 39.0%  $        19.86 N/A N/A
WSA42-4 FOUR GANG IN WALL BOX EA B  $     63.72 39.0%  $        38.87 N/A N/A
WSA86 WALLSOURCE BACKFEED KIT EA B  $       5.60 39.0%  $          3.42 N/A N/A
WSB07-2A DEVICE MOUNTING BRACKET IVORY EA B  $     14.68 39.0%  $          8.95 N/A N/A
WSB07-2AWH DEVICE MOUNTING BRACKET WHITE EA B  $     14.02 39.0%  $          8.55 N/A N/A
WSB42-2 TWO GANG IN WALL BOX EA B  $     35.59 39.0%  $        21.71 N/A N/A
WSC07-6A SIX GANG DEVICE MNTG BRKT EA B  $     36.31 39.0%  $        22.15 N/A N/A
WSC07-6AWH SIX GANG DEVICE MNTG BRKT WHITE EA B  $     36.31 39.0%  $        22.15 N/A N/A
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WSC320-S COMMERCIAL CORD ENDED TABLETOP 
UNIT EA B  $     73.01 39.0%  $        44.54 N/A N/A

WSC400-S COMMERCIAL CORD ENDED TABLETOP 
UNIT EA B  $     60.12 39.0%  $        36.67 N/A N/A

WSC42-6 SIX GANG MULTISERVICE IN WALL BOX EA B  $     79.46 39.0%  $        48.47 N/A N/A
WSCEDTCBK WORK SURFACE, 6FT CORD ENDED UNIT EA B  $   250.00 39.0%  $      152.50 N/A N/A
WSCEDTCSL WORK SURFACE, 6FT CORD ENDED UNIT EA B  $   250.00 39.0%  $      152.50 N/A N/A
WSF6FBK WORKSURFACE EVOLUTION, FIELD WIRED EA B  $   529.20 39.0%  $      322.81 N/A N/A
WSF6FBS WORKSURFACE EVOLUTION, FIELD WIRED EA B  $   529.20 39.0%  $      322.81 N/A N/A
WSF6FBZ WORKSURFACE EVOLUTION, FIELD WIRED EA B  $   529.20 39.0%  $      322.81 N/A N/A
WSF6FGY WORKSURFACE EVOLUTION, FIELD WIRED EA B  $   529.20 39.0%  $      322.81 N/A N/A
WSF6FNK WORKSURFACE EVOLUTION, FIELD WIRED EA B  $   529.20 39.0%  $      322.81 N/A N/A
WSF6SBK WORKSURFACE EVOLUTION, FIELD WIRED EA B  $   529.20 39.0%  $      322.81 N/A N/A
WSF6SBS WORKSURFACE EVOLUTION, FIELD WIRED EA B  $   529.20 39.0%  $      322.81 N/A N/A
WSF6SBZ WORKSURFACE EVOLUTION, FIELD WIRED EA B  $   529.20 39.0%  $      322.81 N/A N/A
WSF6SGY WORKSURFACE EVOLUTION, FIELD WIRED EA B  $   529.20 39.0%  $      322.81 N/A N/A
WSF6SNK WORKSURFACE EVOLUTION, FIELD WIRED EA B  $   529.20 39.0%  $      322.81 N/A N/A
WSF8FBK WORKSURFACE EVOLUTION, FIELD WIRED EA B  $   661.50 39.0%  $      403.52 N/A N/A
WSF8FBS WORKSURFACE EVOLUTION, FIELD WIRED EA B  $   661.50 39.0%  $      403.52 N/A N/A
WSF8FBZ WORKSURFACE EVOLUTION, FIELD WIRED EA B  $   661.50 39.0%  $      403.52 N/A N/A
WSF8FGY WORKSURFACE EVOLUTION, FIELD WIRED EA B  $   661.50 39.0%  $      403.52 N/A N/A
WSF8FNK WORKSURFACE EVOLUTION, FIELD WIRED EA B  $   661.50 39.0%  $      403.52 N/A N/A
WSF8SBK WORKSURFACE EVOLUTION, FIELD WIRED EA B  $   661.50 39.0%  $      403.52 N/A N/A
WSF8SBZ WORKSURFACE EVOLUTION, FIELD WIRED EA B  $   661.50 39.0%  $      403.52 N/A N/A
WSF8SGY WORKSURFACE EVOLUTION, FIELD WIRED EA B  $   661.50 39.0%  $      403.52 N/A N/A
WSF8SNK WORKSURFACE EVOLUTION, FIELD WIRED EA B  $   661.50 39.0%  $      403.52 N/A N/A
WSMEDTC60BKDK WORK SURFACE MOD POWER KIT EA B  $   578.00 39.0%  $      352.58 N/A N/A
WSMEDTC60BKDK-2 WORK SURFACE POWER KIT, CIR 2 EA B  $   578.00 39.0%  $      352.58 N/A N/A
WSMEDTC60BKSK WORK SURFACE MOD POWER KIT EA B  $   356.01 39.0%  $      217.17 N/A N/A
WSMEDTC60BKSK-2 WORK SURFACE POWER KIT, CIR 2 EA B  $   356.01 39.0%  $      217.17 N/A N/A
WSMEDTC60SLDK WORK SURFACE MOD POWER KIT EA B  $   578.00 39.0%  $      352.58 N/A N/A
WSMEDTC60SLDK-2 WORK SURFACE POWER KIT, CIR 2 EA B  $   578.00 39.0%  $      352.58 N/A N/A
WSMEDTC60SLSK WORK SURFACE MOD POWER KIT EA B  $   356.01 39.0%  $      217.17 N/A N/A
WSMEDTC60SLSK-2 WORK SURFACE POWER KIT, CIR 2 EA B  $   356.01 39.0%  $      217.17 N/A N/A
WSMEDTC72BKDK WORK SURFACE MOD POWER KIT EA B  $   578.00 39.0%  $      352.58 N/A N/A
WSMEDTC72BKDK-2 WORK SURFACE POWER KIT, CIR 2 EA B  $   578.00 39.0%  $      352.58 N/A N/A
WSMEDTC72BKSK WORK SURFACE MOD POWER KIT EA B  $   356.01 39.0%  $      217.17 N/A N/A
WSMEDTC72BKSK-2 WORK SURFACE POWER KIT, CIR 2 EA B  $   356.01 39.0%  $      217.17 N/A N/A
WSMEDTC72SLDK WORK SURFACE MOD POWER KIT EA B  $   578.00 39.0%  $      352.58 N/A N/A
WSMEDTC72SLDK-2 WORK SURFACE POWER KIT, CIR 2 EA B  $   578.00 39.0%  $      352.58 N/A N/A
WSMEDTC72SLSK WORK SURFACE MOD POWER KIT EA B  $   356.01 39.0%  $      217.17 N/A N/A
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WSMEDTC72SLSK-2 WORK SURFACE POWER KIT, CIR 2 EA B  $   356.01 39.0%  $      217.17 N/A N/A
WSMP-CAP WORK SURFACE MOD POWER EA B  $     11.66 39.0%  $          7.11 N/A N/A
WSMPCMM12 WORK SURFACE POWER 12 INCH JUMPER EA B  $     58.84 39.0%  $        35.89 N/A N/A
WSMPDTC60BKDK WORK SURFACE MOD POWER KIT EA B  $   450.00 39.0%  $      274.50 N/A N/A
WSMPDTC60BKSK WORK SURFACE MOD POWER KIT EA B  $   283.35 39.0%  $      172.84 N/A N/A
WSMPDTC60SLDK WORK SURFACE MOD POWER KIT EA B  $   450.00 39.0%  $      274.50 N/A N/A
WSMPDTC60SLSK WORK SURFACE MOD POWER KIT EA B  $   283.35 39.0%  $      172.84 N/A N/A
WSMPDTC72BKDK WORK SURFACE MOD POWER KIT EA B  $   450.00 39.0%  $      274.50 N/A N/A
WSMPDTC72BKSK WORK SURFACE MOD POWER KIT EA B  $   283.35 39.0%  $      172.84 N/A N/A
WSMPDTC72SLDK WORK SURFACE MOD POWER KIT EA B  $   450.00 39.0%  $      274.50 N/A N/A
WSMPDTC72SLSK WORK SURFACE MOD POWER KIT EA B  $   283.35 39.0%  $      172.84 N/A N/A
WSMPDUT60BKSK WORK SUR MOD PWR UNDER TABLE KIT EA B  $   259.99 39.0%  $      158.59 N/A N/A
WSMPDUT60BKSK-2 WORK SUR PWR UNDER TABLE KIT, CIR 2 EA B  $   259.99 39.0%  $      158.59 N/A N/A
WSMPDUT72BKSK WORK SUR MOD PWR UNDER TABLE KIT EA B  $   259.99 39.0%  $      158.59 N/A N/A
WSMPDUT72BKSK-2 WORK SUR PWR UNDER TABLE KIT, CIR 2 EA B  $   259.99 39.0%  $      158.59 N/A N/A
WSMPHWSC72 WORK SUR MOD PWR HARDWIRE START KIT EA B  $   101.35 39.0%  $        61.82 N/A N/A
WSMP-QD WORK SURFACE POWER QUICK 

DISCONNECT EA B  $     86.34 39.0%  $        52.67 N/A N/A
WSMPQDSFF WORK SURFACE MOD POWER EA B  $   174.66 39.0%  $      106.54 N/A N/A
WSMP-T WORK SUR MOD POWER TEE EA B  $   100.00 39.0%  $        61.00 N/A N/A
WTB-2-AB RFB4-4BB BRKT W/ONE 2A MINI BZ EA B  $     18.72 39.0%  $        11.42 N/A N/A
WTB-2-RT RFB4-4BB BRKT W/ONE ORT BEZEL EA B  $     17.31 39.0%  $        10.56 N/A N/A
WTB-AAP RFB4-4DB DEVICE PLATE W/EXTRON AAP EA B  $     32.93 39.0%  $        20.09 N/A N/A
WTB-MAAP RFB4-4DB DEVICE PLATE W/EXTRON MAAP EA B  $     32.93 39.0%  $        20.09 N/A N/A
WWE-P WHITE PAINT PEN EA B  $     18.80 39.0%  $        11.47 N/A N/A
YL1200-50 NM FLEX PANCAKE 50FT. 1200 YELLOW FT B  $       2.31 39.0%  $          1.41 N/A N/A
YL1400-50 NM FLEX PANCAKE 50FT. 1400 YELLOW FT B  $       3.38 39.0%  $          2.06 N/A N/A
YL1600-25 NM FLEX PANCAKE 25FT. 1600 YELLOW FT B  $       4.29 39.0%  $          2.62 N/A N/A
ZA120T ZONESENTINEL 100 120/240V 1PH EA B  $1,080.48 39.0%  $      659.09 N/A N/A
ZA120Y ZONESENTINEL 100 120/208V EA B  $1,302.63 39.0%  $      794.60 N/A N/A
ZA277Y ZONESENTINEL 100 277/480V EA B  $1,464.19 39.0%  $      893.16 N/A N/A
ZB120T ZONEMASTER 200 120/240V 1PH EA B  $2,280.24 39.0%  $   1,390.95 N/A N/A
ZB120Y ZONEMASTER 200 120/208V EA B  $2,796.16 39.0%  $   1,705.66 N/A N/A
ZB277Y ZONEMASTER 200 277/480V EA B  $3,146.95 39.0%  $   1,919.64 N/A N/A
ZBM120T ZONEMASTER 200 120/240V 1PH EA B  $2,548.51 39.0%  $   1,554.59 N/A N/A
ZBM120Y ZONEMASTER 200 120/208V EA B  $3,101.05 39.0%  $   1,891.64 N/A N/A
ZBM277Y ZONEMASTER 200 277/480V EA B  $3,483.75 39.0%  $   2,125.09 N/A N/A
ZC120T ZONEMASTER 340 120/240V 1PH EA B  $3,658.67 39.0%  $   2,231.79 N/A N/A
ZC120Y ZONEMASTER 340 120/208V EA B  $3,919.99 39.0%  $   2,391.19 N/A N/A
ZC277Y ZONEMASTER 340 277/480V EA B  $3,919.99 39.0%  $   2,391.19 N/A N/A
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ZCM120T ZONEMASTER 340 120/240V 1PH EA B  $4,181.34 39.0%  $   2,550.62 N/A N/A
ZCM120Y ZONEMASTER 340 120/208V EA B  $4,704.00 39.0%  $   2,869.44 N/A N/A
ZCM277Y ZONEMASTER 340 277/480V EA B  $4,704.00 39.0%  $   2,869.44 N/A N/A
ZE120T ZONEMASTER 400 120/240V 1PH EA B  $4,962.22 39.0%  $   3,026.95 N/A N/A
ZE120Y ZONEMASTER 400 120/208V EA B  $5,483.12 39.0%  $   3,344.70 N/A N/A
ZE277Y ZONEMASTER 400 277/480V EA B  $5,483.12 39.0%  $   3,344.70 N/A N/A
ZEM120T ZONEMASTER 400 120/240V 1PH EA B  $5,532.80 39.0%  $   3,375.01 N/A N/A
ZEM120Y ZONEMASTER 400 120/208V EA B  $6,115.20 39.0%  $   3,730.27 N/A N/A
ZEM277Y ZONEMASTER 400 277/480V EA B  $6,115.20 39.0%  $   3,730.27 N/A N/A
ZHRMU HW SRG ZM REMOTE MONITOR EA B  $   575.57 39.0%  $      351.10 N/A N/A
ZMNG ZM RPL MODULE N-G FOR ZCM & ZC EA B  $   656.36 39.0%  $      400.38 N/A N/A
ZMNG16147 ZM RPL MODULE EA B  $   390.20 39.0%  $      238.02 N/A N/A
ZPA120T 80KA SPD 120/240V SINGLE PHASE EA B  $   656.66 39.0%  $      400.56 N/A N/A
ZPA120Y 80KA SPD 120/208V 3 PHASE WYE EA B  $   713.76 39.0%  $      435.39 N/A N/A
ZPA240DCT 80KA SPD 120/240/120V HI-LEG DELTA EA B  $   819.80 39.0%  $      500.08 N/A N/A
ZPA277Y 80KA SPD 277/480V 3 PHASE WYE EA B  $   849.53 39.0%  $      518.21 N/A N/A
ZPB120T 160KA SPD 120/240V SINGLE PHASE EA B  $1,005.62 39.0%  $      613.43 N/A N/A
ZPB120Y 160KA SPD 120/208V 3 PHASE WYE EA B  $1,142.01 39.0%  $      696.63 N/A N/A
ZPB240DCT 160KA SPD 120/240/120V HI-LEG DELTA EA B  $1,193.31 39.0%  $      727.92 N/A N/A
ZPB277Y 160KA SPD 277/480V 3 PHASE WYE EA B  $1,224.09 39.0%  $      746.69 N/A N/A
ZS277 ZM RPL MODULE FOR ZBM & ZB & ZA EA B  $   665.85 39.0%  $      406.17 N/A N/A
ZSA120TNG ZM RPL MODULE N-G FOR ZA120T EA B  $   332.94 39.0%  $      203.09 N/A N/A
ZSA120YNG ZM RPL MODULE N-G FOR ZA120Y EA B  $   548.36 39.0%  $      334.50 N/A N/A
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2121 Power Cord, 250V, 15A, C14 to C15, 3', Black EA  $       15.00 0.0%  $        15.00 N/A N/A
3396 Power Cord, 250V, 15A, C14 to C15, 6', Black EA  $       19.00 0.0%  $        19.00 N/A N/A
3547 Power Cord, 250V, 15A, C14 to C15, 2', Black EA  $       13.00 0.0%  $        13.00 N/A N/A
7930 36 X 19 Classic Opti Top EA  $     137.00 0.0%  $      137.00 N/A N/A
7931 72 X 19 Classic Opti Top EA  $     280.00 0.0%  $      280.00 N/A N/A
7932 36 X 24 Classic Opti Top EA  $     153.00 0.0%  $      153.00 N/A N/A
7933 Sidewinder Top 39X19 EA  $     137.00 0.0%  $      137.00 N/A N/A
7934 Sidewinder Top 78X19 EA  $     280.00 0.0%  $      280.00 N/A N/A
7935 72 X 24 Classic Opti Top EA  $     303.00 0.0%  $      303.00 N/A N/A
7936 Sidewinder Top 78 X 24 EA  $     319.00 0.0%  $      319.00 N/A N/A
7937 Sidewinder Top 39 X 24 EA  $     160.00 0.0%  $      160.00 N/A N/A
7984 Shaft Repair Kit OPTI I EA  $       36.00 0.0%  $        36.00 N/A N/A
8984 Power Cord, 250V, 15A, C14 to C15, 4', Black EA  $       17.00 0.0%  $        17.00 N/A N/A
13968 Geist Toolless Mounting EA  $         7.00 0.0%  $          7.00 N/A N/A

41236 Garrettcom 24 Port Switch- 120VAC,, 24- 10/100 
Port Only EA  $  1,912.00 0.0%  $   1,912.00 N/A N/A

45308 Cable Ties-8" Doublelock(75Lb) EA  $       71.00 0.0%  $        71.00 N/A N/A
47307 Cable Ties-7" Releasable(50Lb) EA  $     148.00 0.0%  $      148.00 N/A N/A
48308 Cable Ties-9" Mounting(50Lb) EA  $     121.00 0.0%  $      121.00 N/A N/A
58015 EATON FLEX PDU, 120V, 5-15P TO (12) 5-15R EA  $       94.00 0.0%  $        94.00 N/A N/A

58020 EATON FLEX PDU, 120V, 5-20P TO (12) 5-
15/20R EA  $     104.00 0.0%  $      104.00 N/A N/A

58021 EATON FLEX PDU, 120V, 5-20P/L5-20P TO (5) 
L5-20R EA  $     136.00 0.0%  $      136.00 N/A N/A

58120 EPDU, BA, 1U, 5-20P, (6) 5-20R, EHBPL2000R-
PDU1U EA  $     289.00 0.0%  $      289.00 N/A N/A

58130 EHBPL3000R-PDU1 EA  $     420.00 0.0%  $      420.00 N/A N/A
66027 PULSAR STS 1400VA TRANSFER SWITCH EA  $     285.00 0.0%  $      285.00 N/A N/A

66925 NTELLIGENT POWER MANAGER SOFTWARE 
SILVER EDITION 10-100 Licenses EA  $     569.00 0.0%  $      569.00 N/A N/A

66926 INTELLIGENT POWER MANAGER SOFTWARE 
GOLD EDITION EA  $  2,765.00 0.0%  $   2,765.00 N/A N/A

68438 Eaton Flex PDU, 230V, C20 to (12) C13, (1) C19 EA  $     157.00 0.0%  $      157.00 N/A N/A
68441 PULSAR M 2U/3U RAIL KIT EA  $     109.00 0.0%  $      109.00 N/A N/A
68473 Pulsar M 3000 RT Marine EA  $  3,774.00 0.0%  $   3,774.00 N/A N/A
75613 23' ESO Cord, 2 Pole breaker, L6-30P, L6-30R EA  $     154.00 0.0%  $      154.00 N/A N/A

83500 Eclipse Surge Suppression Personal, 120V 1800W 
(6) 5-15R, Order in qty of 20 EA  $       13.00 0.0%  $        13.00 N/A N/A

86119 BATTERY MODULE W/EPO EA  $  1,507.00 0.0%  $   1,507.00 N/A N/A
86506 KIT EXRT 5kVA RT LV 9U EA  $  6,325.00 0.0%  $   6,325.00 N/A N/A
86508 KIT EXRT 7 KVA RT LV9U EA  $  7,315.00 0.0%  $   7,315.00 N/A N/A
86512 KIT EXRT 11 kVA RT LV 9U EA  $  8,935.00 0.0%  $   8,935.00 N/A N/A
102010 Two-step Yellow EA  $     254.00 0.0%  $      254.00 N/A N/A
102019 Two-step Beige EA  $     254.00 0.0%  $      254.00 N/A N/A
102082 Two-step Winter Gray EA  $     254.00 0.0%  $      254.00 N/A N/A
103010 Three-step Yellow EA  $     305.00 0.0%  $      305.00 N/A N/A
103019 Three-step Beige EA  $     305.00 0.0%  $      305.00 N/A N/A
103082 Three-step Winter Gray EA  $     305.00 0.0%  $      305.00 N/A N/A
113019 Steel Folding Ladder EA  $     207.00 0.0%  $      207.00 N/A N/A
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149500 Key - Core Removal EA  $         7.00 0.0%  $          7.00 N/A N/A
149600 Key,Master Operating EA  $     128.00 0.0%  $      128.00 N/A N/A
149700 Key,Master Control EA  $     168.00 0.0%  $      168.00 N/A N/A
150000 Removable Core W/Keys EA  $         6.00 0.0%  $          6.00 N/A N/A
150100 Removable Core W/Keys EA  $         6.00 0.0%  $          6.00 N/A N/A
150300 Removable Core W/Keys EA  $         6.00 0.0%  $          6.00 N/A N/A
150600 Removable Core W/Keys EA  $         6.00 0.0%  $          6.00 N/A N/A
150700 Removable Core W/Keys EA  $         6.00 0.0%  $          6.00 N/A N/A
150900 Removable Core W/Keys EA  $         6.00 0.0%  $          6.00 N/A N/A
151000 Removable Core W/Keys EA  $         6.00 0.0%  $          6.00 N/A N/A
151400 Removable Core W/Keys EA  $         6.00 0.0%  $          6.00 N/A N/A
151600 Removable Core W/Keys EA  $         6.00 0.0%  $          6.00 N/A N/A
151700 Removable Core W/Keys EA  $         6.00 0.0%  $          6.00 N/A N/A
152300 Removable Core W/Keys EA  $         6.00 0.0%  $          6.00 N/A N/A
152900 Removable Core W/Keys EA  $         6.00 0.0%  $          6.00 N/A N/A
154300 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
156100 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
156300 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
156500 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
156800 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
157400 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
157800 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
158000 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
158100 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
158200 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
159900 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
160000 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
160700 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
222307 Linx Caster Kit (Locking) EA  $       53.00 0.0%  $        53.00 N/A N/A

1014018 RELAY INTERFACE CARD PW9120 
POWERWARE EA  $     146.00 0.0%  $      146.00 N/A N/A

1018460 AS/400 Relay Management Card - X EA  $     146.00 0.0%  $      146.00 N/A N/A
1503001 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503002 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503003 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503004 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503005 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503006 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503007 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503008 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503009 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503010 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503011 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503012 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503013 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503014 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503015 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503016 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
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1503017 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503018 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503019 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503020 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503021 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503022 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503023 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503024 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503025 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503026 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503027 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503028 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503029 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503030 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503031 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503032 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503033 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503034 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503035 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503036 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503037 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503038 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503039 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503040 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503041 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503042 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503043 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503044 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503045 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503046 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503047 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503048 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503049 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503050 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503051 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503052 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503053 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503054 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503055 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503056 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503057 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503058 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503059 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503060 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503061 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503062 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503063 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
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1503064 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503065 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503066 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503067 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503068 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503069 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A
1503070 Removable Core W/Keys EA  $         5.00 0.0%  $          5.00 N/A N/A

1577538 Intelligent Power Manager Installation and 
Configuration, 1.5 Day EA  $  5,500.00 0.0%  $   5,500.00 N/A N/A

18FE (20) BAT-0050 CABINET CABLES EA  $15,279.00 0.0%  $ 15,279.00 N/A N/A
1DSERVICE_FIS 1DSERVICE_FIS EA  $  3,000.00 0.0%  $   3,000.00 N/A N/A
1M00 28" Underworksurface Cabinet EA  $     462.00 0.0%  $      462.00 N/A N/A
1M02 28" Classic Opti Cab EA  $     636.00 0.0%  $      636.00 N/A N/A
1M17 28" Cabinet, Under WS, 3 Mod Drawers EA  $  1,020.00 0.0%  $   1,020.00 N/A N/A
1M23 28" Cabinet, Underws. 2 Mod Drawers EA  $     893.00 0.0%  $      893.00 N/A N/A
1M41 28" Under Bench LabOpti EA  $  1,110.00 0.0%  $   1,110.00 N/A N/A
1M52 28" Classic, Underws, Tambour EA  $     668.00 0.0%  $      668.00 N/A N/A
1W02 Cab,28X36X24,Tam Door EA  $     669.00 0.0%  $      669.00 N/A N/A
1Y02 28" Sidewinder Cabinet Shell EA  $     814.00 0.0%  $      814.00 N/A N/A
1Y52 28" Sidewinder 2 Level Cab EA  $     875.00 0.0%  $      875.00 N/A N/A
21FE (40)BAT-0050 CABINET CABLES EA  $30,557.00 0.0%  $ 30,557.00 N/A N/A
2200EXWAR3YRPUL Warranty +3 for EX EA  $     696.00 0.0%  $      696.00 N/A N/A

2319BRKTGAL6U 23" to 19" 6U Galvanized Offet Reducing Bracket, 
Sq Holes EA  $     144.00 0.0%  $      144.00 N/A N/A

2FE (8)BAT-0103 CABINET CABLES EA  $  6,464.00 0.0%  $   6,464.00 N/A N/A
2M00 30" Classic Shell W/O Door EA  $     472.00 0.0%  $      472.00 N/A N/A
2M01 30" Door/Drawer Classic Shell EA  $     497.00 0.0%  $      497.00 N/A N/A
2M02 30" Classic Cabinet Shell W/Door EA  $     674.00 0.0%  $      674.00 N/A N/A
2M52 30" Classic 2 Level Software Cab EA  $     886.00 0.0%  $      886.00 N/A N/A
2M56 30" Classic Door/R/O Cab EA  $     847.00 0.0%  $      847.00 N/A N/A
2M72 30" Cabinet W/ Mod Drawers EA  $     893.00 0.0%  $      893.00 N/A N/A
2M77 30" Cabinet W/ Receding Doors EA  $     752.00 0.0%  $      752.00 N/A N/A
2M78 30" Cabinet W/ Receding Doors EA  $     950.00 0.0%  $      950.00 N/A N/A
2OSGX915510KVCX 2 YR ON-SITE GOLD PLAN 9155 8-10 KVA EA  $     840.00 0.0%  $      840.00 N/A N/A
2OSGX915515KVCX 2 YR ON-SITE GOLD PLAN 9155 12-15KVA EA  $     924.00 0.0%  $      924.00 N/A N/A
2OSGX9155EB96CX 2 YR ON-SITE GOLD PLAN EBM 96 EA  $     670.00 0.0%  $      670.00 N/A N/A

2OSGX917012SLCX 2 YR ON-SITE GOLD PLAN 9170 12 SLOT 
CABINET EA  $  1,155.00 0.0%  $   1,155.00 N/A N/A

2OSGX91706SLTCX 2 YR ON-SITE GOLD PLAN 9170 6 SLOT 
CABINET EA  $     978.00 0.0%  $      978.00 N/A N/A

2OSGX9170B12SCX 2 YR ON-SITE GOLD PLAN 9170 BAT SERVICE 
12 SLOT EA  $     486.00 0.0%  $      486.00 N/A N/A

2OSGXFERR10KVCX 2 YR ON SITE GOLD PLAN FOR FERRUPS 
10kVA 7x24 START UP SERVICE. EA  $  1,564.00 0.0%  $   1,564.00 N/A N/A

2OSGXFERR18KVCX 2 YR ON-SITE GOLD PLAN FERRUPS 12.5-
18KVA EA  $  1,749.00 0.0%  $   1,749.00 N/A N/A

2OSGXFERR3100CX 2 YR ON-SITE GOLD PLAN FERRUPS 1.8-
3.1KVA EA  $  1,167.00 0.0%  $   1,167.00 N/A N/A

2OSGXFERR7KVACX 2 YR ON-SITE GOLD PLAN FERRUPS 4.3-
7.0KVA EA  $  1,539.00 0.0%  $   1,539.00 N/A N/A
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2OSGXFERRBG10CX 2 YR ON-SITE GOLD FERRUP EBC GROUP 10 EA  $     866.00 0.0%  $      866.00 N/A N/A
2OSGXFERRXBG2CX 2 YR ON-SITE GOLD FERRUP EBC GROUP 2 EA  $     171.00 0.0%  $      171.00 N/A N/A
2OSGXFERRXBG3CX 2 YR ON-SITE GOLD FERRUP EBC GROUP 3 EA  $     198.00 0.0%  $      198.00 N/A N/A

2OSGXFERRXBG9CX 2 YEAR On SIte Gold Plan Group 9 (15ME, 7FE, 
13FE,20FE)   7x24 Start up service. EA  $     538.00 0.0%  $      538.00 N/A N/A

2PS55608419U6FB 84" 19"RM OFR - 6" UPRIGHTS (Knock down) EA  $     399.00 0.0%  $      399.00 N/A N/A
2PS596S19103AFB AL DOUBLE SIDED SHELF - for 3" Uprights EA  $     145.00 0.0%  $      145.00 N/A N/A
2PS596S19103SFB ST DOUBLE SIDED SHELF- for 3" Uprights EA  $     120.00 0.0%  $      120.00 N/A N/A
2PS596S19106AFB AL DOUBLE SIDED SHELF- for 6" Uprights EA  $     178.00 0.0%  $      178.00 N/A N/A
2PS596S19106SFB ST DOUBLE SIDED SHELF- for 6" Uprights EA  $     120.00 0.0%  $      120.00 N/A N/A

2PSAWA62350 2 Post Seismic Rack Anchor Bolts (Order in 
Multiples of 25) EA  $         3.00 0.0%  $          3.00 N/A N/A

2PSB3010FB 2 Post Rack Fixed ePDU Mounting Bracket- Flat 
Black EA  $       34.00 0.0%  $        34.00 N/A N/A

2PSB3011FB 2 PR Adjustable ePDU Mounting Bracket EA  $       95.00 0.0%  $        95.00 N/A N/A
2PSB556084XUFB 84" 19"RM OFR - 3" UPRIGHTS (Knockdown) EA  $     172.00 0.0%  $      172.00 N/A N/A
2PSB747S1915AFB AL 15" SINGLE SHELF EA  $     120.00 0.0%  $      120.00 N/A N/A
2PSB747S1915SFB ST 15" SINGLE SHELF EA  $       82.00 0.0%  $        82.00 N/A N/A
2PSB747V1915AFB AL 15" VENTED SHELF EA  $     132.00 0.0%  $      132.00 N/A N/A
2PSB747V1915SFB ST 15"VENTED SHELF EA  $       88.00 0.0%  $        88.00 N/A N/A
2PSB85219084FB SEISMIC RACK 19" 84" EA  $  1,090.00 0.0%  $   1,090.00 N/A N/A
2PSRRFS1928TG 19" 2PR Raised Floor Support 22-28" EA  $     194.00 0.0%  $      194.00 N/A N/A
2PSSB254101 19" 2PR Isolation Pad EA  $       60.00 0.0%  $        60.00 N/A N/A
2PSSB254102 23" 2PR Isolation Pad EA  $       67.00 0.0%  $        67.00 N/A N/A
2PSSB556084xUCW 2 Post Rack; 19"; 84"H; CW EA  $     209.00 0.0%  $      209.00 N/A N/A
2PSSB558084xUCW 2 Post Rack; 23"; 84"H; CW EA  $     291.00 0.0%  $      291.00 N/A N/A

2PSSB588AZN 2PR ANCHOR KIT (PKG 4 ANCHOR BOLTS 
AND HARDWARE) EA  $       27.00 0.0%  $        27.00 N/A N/A

2W02 Cab, 30X36X24, Tam, Door EA  $     706.00 0.0%  $      706.00 N/A N/A
2Y02 30" Sidewinder Shell EA  $     820.00 0.0%  $      820.00 N/A N/A
2Y11 30" Sidewinder For Hanging Files EA  $  1,110.00 0.0%  $   1,110.00 N/A N/A
2Y52 30" Sidewinder For Software EA  $     901.00 0.0%  $      901.00 N/A N/A

390MLCMTGA Analog lounge chair, chrome legs, chrome metal 
trim, Grade A EA  $  1,300.00 0.0%  $   1,300.00 N/A N/A

390MLCMTGC Analog lounge chair, chrome legs, chrome metal 
trim, Grade C EA  $  1,400.00 0.0%  $   1,400.00 N/A N/A

39J4824 CUPS XSLOT WEB CARD OPTION KIT EA  $     335.00 0.0%  $      335.00 N/A N/A
3M00 54" Classic Tambour Shell W/O Door EA  $     651.00 0.0%  $      651.00 N/A N/A
3M01 54" Door Drawer Classic Shell EA  $     701.00 0.0%  $      701.00 N/A N/A
3M02 54" Classic Tambour Cabinet Shell EA  $     824.00 0.0%  $      824.00 N/A N/A
3M56 54" 4 Level Classic W/ 4" R/O EA  $  1,050.00 0.0%  $   1,050.00 N/A N/A
3M72 54" Cabinet W/4 12" Mod Drawers EA  $  1,320.00 0.0%  $   1,320.00 N/A N/A
3M77 54" Cabinet W/ 4 Fixed Shelves EA  $     932.00 0.0%  $      932.00 N/A N/A
3M78 54" Cabinet W/ 4 Receding Doors EA  $  1,450.00 0.0%  $   1,450.00 N/A N/A
3S350 EATON 3S 350 VA EA  $       88.00 0.0%  $        88.00 N/A N/A
3S550 EATON 3S 550 VA EA  $     110.00 0.0%  $      110.00 N/A N/A
3S750 EATON 3S 750 VA EA  $     159.00 0.0%  $      159.00 N/A N/A

3UCHASBRAC 3U Chassis Bracket, 1 Right Hand, 1 Left Hand Qty 
2 EA  $       21.00 0.0%  $        21.00 N/A N/A
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3Y02 54" Sidewinder Cabinet Shell EA  $     968.00 0.0%  $      968.00 N/A N/A
3Y57 54" SIDEWINDER W/ 4 U.F. SHELVES EA  $     986.00 0.0%  $      986.00 N/A N/A

400NACHRSPN iStack Stacking Chair, No Arms,Bright Chrome,Seat 
Pan, Polly Shell EA  $     255.00 0.0%  $      255.00 N/A N/A

400WASCRPG iStack Stacking Chair, With Arms, Soft Chrome, 
Poly Shell, Plastic Glide EA  $     246.00 0.0%  $      246.00 N/A N/A

403NASCRC1 iStack,  4 leg caster chair, No Arms, Soft Chrome 
Frame, Carpet Casters EA  $     263.00 0.0%  $      263.00 N/A N/A

404NACHRC2G20
i-Stack poly stack chair without arms, poly seat 
w/uph pad, and poly back, chrome frame, carpet 
casters G20

EA  $     350.00 0.0%  $      350.00 N/A N/A

404WACHRC2G20 i-Stack poly stack chair with arms, poly seat w/uph 
pad, and poly back,chrome frame,carpet casters G20 EA  $     404.00 0.0%  $      404.00 N/A N/A

412SPNPGG2F2G60 Poly Chair, Uph. Seat and Back, G60 EA  $     384.00 0.0%  $      384.00 N/A N/A
412SPNPGG2F2G80 Poly Chair, Uph. Seat and Back, G80 EA  $     398.00 0.0%  $      398.00 N/A N/A
412WACCHR8NGGA Poly Chair, Uph. Seat and Back,Cool Grey Poly .GA EA  $     441.00 0.0%  $      441.00 N/A N/A

412WACCHR8NGGC i-Flexx + Poly Chair, Cool Gray, Upholstered Seat 
and Back Panels, No Glides, Grade C EA  $     467.00 0.0%  $      467.00 N/A N/A

423WACB2C2 i-Swivel Poly Stool with Arms, Plastic Base, Foot 
Ring, Carpet Casters EA  $     365.00 0.0%  $      365.00 N/A N/A

440STFPAB4C2 Purl Mid back swivel tilt chair, aluminum arms, 
aluminum base, carpet casters, Grade A EA  $     836.00 0.0%  $      836.00 N/A N/A

45308G Color Cable Ties-8" Green(75Lb) EA  $       88.00 0.0%  $        88.00 N/A N/A

470NAB2C1 PC-Swivel 470 Poly Chair, No Arm, Plastic Base, 
Hard Floor Casters EA  $     360.00 0.0%  $      360.00 N/A N/A

470NABOC2 PC Swivel chair without arms, Poly seat and back, 
Black aluminum base,carpet casters EA  $     417.00 0.0%  $      417.00 N/A N/A

470NABOC3 PC Swivel chair without arms, Poly seat and back, 
Black aluminum base, Glides EA  $     446.00 0.0%  $      446.00 N/A N/A

480NALB2C1 PC-Swivel poly Low Range Stool, No Arm, Plastic 
Base, Hard Floor Casters EA  $     210.00 0.0%  $      210.00 N/A N/A

480NASB2C2 PC Swivel Stool, No Arms, Poly Seat and Back, 
Black Plastic Base, Carpet Casters,  Foot Ring. EA  $     350.00 0.0%  $      350.00 N/A N/A

4L07 45" Upright, 31"D EA  $     398.00 0.0%  $      398.00 N/A N/A
4L08 45" Upright, 40"D EA  $     414.00 0.0%  $      414.00 N/A N/A
4L09 45" Tech Corner Post EA  $     174.00 0.0%  $      174.00 N/A N/A
4L14 45" Double Upright, 27" Sides EA  $     677.00 0.0%  $      677.00 N/A N/A
4L15 45" DOUBLE UPRIGHT,36"/42" DEEP EA  $     587.00 0.0%  $      587.00 N/A N/A
4L27 45" Upright, 27"D EA  $     317.00 0.0%  $      317.00 N/A N/A
4L28 45" Upright, 36"D EA  $     330.00 0.0%  $      330.00 N/A N/A
4LB1 45 X 24 Full Frame EA  $     526.00 0.0%  $      526.00 N/A N/A
4LC1 45 X 30 FULL FRAME EA  $     571.00 0.0%  $      571.00 N/A N/A
4LD1 45 X 42 FULL FRAME EA  $     523.00 0.0%  $      523.00 N/A N/A
4LE1 45 X 48 Full Frame EA  $     714.00 0.0%  $      714.00 N/A N/A
4LF1 45 X 72 Full Frame, (3) 24" Modules EA  $     940.00 0.0%  $      940.00 N/A N/A
4LG1 45 X 36 FULL FRAME EA  $     615.00 0.0%  $      615.00 N/A N/A
4LH1 45 X 72 FULL FRAME, (2) 36" MODULES EA  $     910.00 0.0%  $      910.00 N/A N/A
4LM1 45 X 60 FULL FRAME EA  $     708.00 0.0%  $      708.00 N/A N/A
4LP1 45 X 96 Full Frame EA  $  1,170.00 0.0%  $   1,170.00 N/A N/A
4M00 42" Classic Shell W/O Door EA  $     521.00 0.0%  $      521.00 N/A N/A
4M01 42" Door Drawer Classic Shell EA  $     556.00 0.0%  $      556.00 N/A N/A
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4M02 42" Classic Tambour Shell EA  $     738.00 0.0%  $      738.00 N/A N/A
4M32 42" Cabinet W/ 6 Modular Drawers EA  $  1,470.00 0.0%  $   1,470.00 N/A N/A
4M52 42" Classic 3 Level Software Cabinet EA  $     979.00 0.0%  $      979.00 N/A N/A
4M56 42" Classic W/ 3 4" R/O EA  $     955.00 0.0%  $      955.00 N/A N/A
4M72 42" Cabinet W/3 12" Mod Drawers EA  $  1,170.00 0.0%  $   1,170.00 N/A N/A
4M77 42" Cabinet W/3 Receding Doors Univ F.S. EA  $     924.00 0.0%  $      924.00 N/A N/A
4M78 42" Cabinet W/ Receding Doors & R/O EA  $  1,230.00 0.0%  $   1,230.00 N/A N/A
4PA9 45H Chnl Kit, Techwall EA  $       70.00 0.0%  $        70.00 N/A N/A
4PB1 45 X 24 Fabric Panel Kit EA  $     217.00 0.0%  $      217.00 N/A N/A
4PB2 45 X 24 Fabric Panel Kit EA  $     196.00 0.0%  $      196.00 N/A N/A
4PC1 45 X 30 FABRIC PANEL KIT EA  $     258.00 0.0%  $      258.00 N/A N/A
4PG1 45 X 36 FABRIC PANEL KIT EA  $     275.00 0.0%  $      275.00 N/A N/A
4PREDGKT Four-Post Rack Edging Kit EA  $       20.00 0.0%  $        20.00 N/A N/A
4Y02 42" Sidewinder Shell EA  $     861.00 0.0%  $      861.00 N/A N/A
4Y11 42" Sidewinder-3 Level For Hanging Files EA  $  1,140.00 0.0%  $   1,140.00 N/A N/A
4Y52 42" Sidewinder W/ 3 Universal Fixed Shelves EA  $  1,050.00 0.0%  $   1,050.00 N/A N/A
4Y57 42" Sidewinder W/ 7 Levels Of 4" R/O EA  $  1,330.00 0.0%  $   1,330.00 N/A N/A
4Y70 42" Sidewinder W/5 Levels Of 4" R/O EA  $  1,240.00 0.0%  $   1,240.00 N/A N/A
4Y83 42" Sidewinder W/6 Levels Of 4" R/O EA  $  1,280.00 0.0%  $   1,280.00 N/A N/A
4Y91 42" Sidewinder W/ 8 Levels Of 4" R/O EA  $  1,370.00 0.0%  $   1,370.00 N/A N/A
5000FLEX2YRPULB 2 Year Flex Plan for MX EBM EA  $     311.00 0.0%  $      311.00 N/A N/A
5000FLEX2YRPULS 2 Year Flex Plan for 5kVA MX EA  $  1,556.00 0.0%  $   1,556.00 N/A N/A

5000FLX2YR9135U 2YR FLEX CONTRACT FOR 5000 VA 9135 UPS 
MODULE EA  $  1,556.00 0.0%  $   1,556.00 N/A N/A

5000PT2YREXRTU 2YR POWERTRUST CONTRACT FOR 5000 VA 
EX RT UPS MODULE EA  $  2,193.00 0.0%  $   2,193.00 N/A N/A

520GD Scape Ganging Device Option EA  $       18.00 0.0%  $        18.00 N/A N/A

521SCRG60 Scape Club Chair Soft Crome Powder Coat, Grade 
60 EA  $     752.00 0.0%  $      752.00 N/A N/A

5870036-001 RPLMNT BATT CART PW5125 1000VA EA  $       24.00 0.0%  $        24.00 N/A N/A
5M00 60" Classic Cabinet Shell W/O Door EA  $     651.00 0.0%  $      651.00 N/A N/A
5M01 60" Door/Drawer Classic Cab Shell EA  $     707.00 0.0%  $      707.00 N/A N/A
5M02 60" Classic Tambour Shell EA  $     893.00 0.0%  $      893.00 N/A N/A
5M19 60" Cabinet W/ 5 Mod Drawers For Hanging Files EA  $  1,610.00 0.0%  $   1,610.00 N/A N/A
5M25 60" Classic W/ 4 Levels Of Univ. F.S. EA  $     674.00 0.0%  $      674.00 N/A N/A
5M55 60" Classic 4 Level Storage Cab EA  $     979.00 0.0%  $      979.00 N/A N/A
5M56 60" Classic W/ 5 Levels Of R/O EA  $  1,170.00 0.0%  $   1,170.00 N/A N/A
5M65 60" Classic 4 Level Binder Cabinet EA  $  1,070.00 0.0%  $   1,070.00 N/A N/A
5M66 60" Classic 5 Level Software Cabinet EA  $  1,110.00 0.0%  $   1,110.00 N/A N/A
5M67 60" Classic Office Supply Cabinet EA  $  1,600.00 0.0%  $   1,600.00 N/A N/A
5M72 60" Cabinet W/ Mod Drawers For Hanging Files EA  $  1,550.00 0.0%  $   1,550.00 N/A N/A
5M77 60" Cabinet W/ Reced. Doors, Shelves EA  $  1,100.00 0.0%  $   1,100.00 N/A N/A
5M78 60" Cabinet W/ 6" Drwr, Receding Door EA  $  1,310.00 0.0%  $   1,310.00 N/A N/A
5M82 60" Classic W/ 9 Levels For Microfiche EA  $  3,110.00 0.0%  $   3,110.00 N/A N/A
5P1000 EATON 5P 1000 TOWER UPS EA  $     699.00 0.0%  $      699.00 N/A N/A

5P1000RUS KIT=5P1000 + RK 744-A1554-00P, MADE IN 
USA EA  $     337.00 0.0%  $      337.00 N/A N/A

5P1500RT EATON 5P 1500 RT2U EA  $  1,134.00 0.0%  $   1,134.00 N/A N/A
5P1550GR EATON 5P 1550G RACK1U EA  $  1,156.00 0.0%  $   1,156.00 N/A N/A
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5P2200RT KIT=5P2200 + RK 744-A1554-00P EA  $  1,732.00 0.0%  $   1,732.00 N/A N/A

5P2200RTUS KIT=5P2200 + RK 744-A1554-00P, MADE IN 
USA EA  $     607.00 0.0%  $      607.00 N/A N/A

5P3000RT KIT= 5P3000 + RK 744-A1544-00P EA  $  2,074.00 0.0%  $   2,074.00 N/A N/A

5P3000RTUS KIT=5P3000 + RK 744-A1554-00P, MADE IN 
USA EA  $     747.00 0.0%  $      747.00 N/A N/A

5P750R 5P 750 Rackmount 1U UPS, 750 VA/600W,120V,5-
15P Input 6' Cord, (5) 5-15R Output EA  $     660.00 0.0%  $      660.00 N/A N/A

5P750RUS KIT=5P750 + RK 744-A1554-00P, MADE IN USA EA  $     278.00 0.0%  $      278.00 N/A N/A
5PX1000RT EATON 5PX 1000 RT2U EA  $     970.00 0.0%  $      970.00 N/A N/A
5PX1500RT EATON 5PX 1500 RT2U EA  $  1,269.00 0.0%  $   1,269.00 N/A N/A
5PX1500RTN EATON 5PX 1500RT + NETWORK MS EA  $  1,622.00 0.0%  $   1,622.00 N/A N/A
5PX2200IRT EATON 5PX 2200I RT2U EA  $  2,423.00 0.0%  $   2,423.00 N/A N/A
5PX2200RT EATON 5PX 2200 RT2U EA  $  2,102.00 0.0%  $   2,102.00 N/A N/A
5PX3000IRT2U EATON 5PX 3000I RT 2U EA  $  2,809.00 0.0%  $   2,809.00 N/A N/A
5PX3000RT2U EATON 5PX 3000 RT2U EA  $  2,479.00 0.0%  $   2,479.00 N/A N/A
5PX3000RTN KIT 5PX3000RT2U+NETWORK-MS EA  $  2,800.00 0.0%  $   2,800.00 N/A N/A
5PXEBM48RT EATON 5PX EBM 48V RT2U EA  $     808.00 0.0%  $      808.00 N/A N/A
5PXEBM72RT2U EATON 5PX EBM 72V RT2U EA  $  1,186.00 0.0%  $   1,186.00 N/A N/A
5S1500LCD EATON 5S 1500 USB LCD EA  $     337.00 0.0%  $      337.00 N/A N/A
5S700LCD EATON 5S 700 USB LCD EA  $     189.00 0.0%  $      189.00 N/A N/A
5SW5Y-0950UC 1-950 VA, 5 YR TOTAL WARRANTY, UPS EA  $       62.00 0.0%  $        62.00 N/A N/A
5SW5Y-1400UC 951-1400 VA, 5 YR TOTAL WARRANTY, UPS EA  $     127.00 0.0%  $      127.00 N/A N/A
5SW5Y-1750UC 1401-1750 VA, 5 YR TOTAL WARRANTY, UPS EA  $     166.00 0.0%  $      166.00 N/A N/A
5SW5Y-2500UC 1751-2500 VA, 5 YR TOTAL WARRANTY, UPS EA  $     345.00 0.0%  $      345.00 N/A N/A
5SW5Y-3000BC 1751-3000 VA, 5 YR TOTAL WARRANTY, EBM EA  $     632.00 0.0%  $      632.00 N/A N/A
5SW5Y-3000UC 2501-3000 VA, 5 YR TOTAL WARRANTY, UPS EA  $     397.00 0.0%  $      397.00 N/A N/A
5SW5Y-6000UC 3001-6000 VA, 5 YR TOTAL WARRANTY, UPS EA  $     841.00 0.0%  $      841.00 N/A N/A
5Y02 60" Sidewinder Cabinet Shell EA  $  1,040.00 0.0%  $   1,040.00 N/A N/A
5Y11 60" Sidewinder For Hanging Files EA  $  1,750.00 0.0%  $   1,750.00 N/A N/A
5Y55 60" Sw 4 Level Storage Cabinet EA  $  1,140.00 0.0%  $   1,140.00 N/A N/A
5Y57 60" Sw W/ 11 Levels Of 4" R/O EA  $  1,890.00 0.0%  $   1,890.00 N/A N/A
5Y61 60" Sw W/ 10 Levels Of 4" R/O EA  $  1,850.00 0.0%  $   1,850.00 N/A N/A
5Y65 60" Sw 4 Level Binder Cabinet EA  $  1,230.00 0.0%  $   1,230.00 N/A N/A
5Y66 60" Sw W/5 Univ. F.S. EA  $  1,180.00 0.0%  $   1,180.00 N/A N/A
5Y67 60" Sw Multipurpose Cabinet EA  $  1,780.00 0.0%  $   1,780.00 N/A N/A
5Y70 60" Sw W/7 Levels Of 4" R/O EA  $  1,670.00 0.0%  $   1,670.00 N/A N/A
5Y71 60" Sw W/8 Levels Of 4" R/O EA  $  1,760.00 0.0%  $   1,760.00 N/A N/A
5Y83 60" Sw W/9 Levels Of 4" R/O EA  $  1,800.00 0.0%  $   1,800.00 N/A N/A

6000FLX2YR9135B 2YR FLEX BATTERY MODULE (REQUIRES 
FLEX CONTRACT ON UPS) EA  $     311.00 0.0%  $      311.00 N/A N/A

6000FLX2YR9135U 2YR FLEX CONTRACT FOR 6000 VA 9135 UPS 
MODULE EA  $  1,556.00 0.0%  $   1,556.00 N/A N/A

620STATBB2G60 Aes Mid-Back, Swiivel/Tilt, Adjustable Arms, 
Plastic Base, Carpet Casters, Grade 60 EA  $     624.00 0.0%  $      624.00 N/A N/A

622STFAB2C2GA AES High Back, Swivel Tilt, Upholstered Seat and 
Back Fixed arms, Carpet Casters, GA EA  $     793.00 0.0%  $      793.00 N/A N/A

623STFAB4C2GA
AES High Back Swivel Tilt,  Fully Upholstered Seat 
and Back, Fixed Arms, Polished aluminum base, 
Carpet Casters, GA

EA  $  1,110.00 0.0%  $   1,110.00 N/A N/A
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623STFAB4C2GC
AES High Back Swivel Tilt, Fully Upholstered Seat 
and Back, Fixed Arms, Polished aluminum base, 
Carpet Casters, GC

EA  $  1,220.00 0.0%  $   1,220.00 N/A N/A

623STFAB4C3GC
AES High Back Swivel Tilt, Fully Upholstered Seat 
and Back, Fixed Arms, Polished aluminum base, 
Glides, GC

EA  $  1,280.00 0.0%  $   1,280.00 N/A N/A

6509CVK42UPM Cisco 6509 Conversion Kit for PMT423042H and 
PMT423048H EA  $     536.00 0.0%  $      536.00 N/A N/A

6509CVK44U42DJW Cisco 6509 Conversion Kit for JW843040 EA  $     603.00 0.0%  $      603.00 N/A N/A
6509CVK44U48DJW Cisco 6509 Conversion for JW843045 EA  $     670.00 0.0%  $      670.00 N/A N/A

6509CVK44UPM Cisco 6509 Conversion Kit for PMT443042H and 
PMT443048H EA  $     556.00 0.0%  $      556.00 N/A N/A

6509CVK48UPM Cisco 6509 Conversion Kit for PMT483042H and 
PMT483048H EA  $     570.00 0.0%  $      570.00 N/A N/A

6509CVK51U42DJW Cisco 6509 Conversion Kit for JW963040 EA  $     736.00 0.0%  $      736.00 N/A N/A

6509CVK51UPM Cisco 6509 Conversion Kit for PMT483042H and 
PMT483048H EA  $     583.00 0.0%  $      583.00 N/A N/A

6513CVK42UPM Cisco 6513 Conversion Kit for PMT423042H and 
PMT423048H EA  $     517.00 0.0%  $      517.00 N/A N/A

6513CVK44UPM Cisco 6513 Conversion Kit for PMT443042H and 
PMT443048H EA  $     543.00 0.0%  $      543.00 N/A N/A

6513CVK48UPM Cisco 6513 Conversion Kit for PMT483042H and 
PMT483048H EA  $     560.00 0.0%  $      560.00 N/A N/A

6513CVK51UPM Cisco 6513 Conversion Kit for PMT513042H and 
PMT513048H EA  $     580.00 0.0%  $      580.00 N/A N/A

660C120AAAAAAAI PW9170P 12 SLOT HW BLACK EA  $  2,916.00 0.0%  $   2,916.00 N/A N/A
6L07 61" Upright, 31"D EA  $     444.00 0.0%  $      444.00 N/A N/A
6L08 61" Upright, 40"D EA  $     451.00 0.0%  $      451.00 N/A N/A
6L09 61" Tech Corner Post EA  $     188.00 0.0%  $      188.00 N/A N/A
6L14 61" Double Upright, 27" Sides EA  $     714.00 0.0%  $      714.00 N/A N/A
6L15 61" Double Upright, 36" Sides EA  $     752.00 0.0%  $      752.00 N/A N/A
6L27 61" UPRIGHT, 27"D EA  $     364.00 0.0%  $      364.00 N/A N/A
6L28 61" UPRIGHT, 36"D EA  $     382.00 0.0%  $      382.00 N/A N/A
6LB1 61 X 24 Full Frame EA  $     565.00 0.0%  $      565.00 N/A N/A
6LD1 61 X 42 FULL FRAME EA  $     590.00 0.0%  $      590.00 N/A N/A
6LE1 61 X 48 Full Frame EA  $     790.00 0.0%  $      790.00 N/A N/A
6LF1 61 X 72 Full Frame, (3) 24" Modules EA  $  1,240.00 0.0%  $   1,240.00 N/A N/A
6LG1 61 X 36 FULL FRAME EA  $     694.00 0.0%  $      694.00 N/A N/A
6LH1 61 X 72 FULL FRAME, (2) 36" MODULES EA  $     924.00 0.0%  $      924.00 N/A N/A
6LM1 61 X 60 FULL FRAME EA  $  1,050.00 0.0%  $   1,050.00 N/A N/A
6LN1 61 X 90 FULL FRAME EA  $  1,260.00 0.0%  $   1,260.00 N/A N/A
6LP1 61 X 96 Full Frame EA  $  1,660.00 0.0%  $   1,660.00 N/A N/A
6M00 66" Classic Cabinet Shell EA  $     681.00 0.0%  $      681.00 N/A N/A
6M01 66" Door/Drawer Cabinet Shell EA  $     724.00 0.0%  $      724.00 N/A N/A
6M02 66" Classic Tambour Cabinet Shell EA  $     924.00 0.0%  $      924.00 N/A N/A
6M11 66" W/5 Levels For Drop File EA  $  1,320.00 0.0%  $   1,320.00 N/A N/A
6M26 66" Classic W/ 4 Levels Univ F.S. EA  $     674.00 0.0%  $      674.00 N/A N/A
6M32 66" Cabinet W/ 10 6" Mod. Drws EA  $  2,100.00 0.0%  $   2,100.00 N/A N/A
6M56 66" Classic W/ 4 Univ F.S. EA  $  1,070.00 0.0%  $   1,070.00 N/A N/A
6M57 66" Classic W/ 12 Levels Of 4" R/O EA  $  1,900.00 0.0%  $   1,900.00 N/A N/A
6M72 66" Cabinet W/Receding Door, Univ F.S. EA  $  1,520.00 0.0%  $   1,520.00 N/A N/A
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6M75 66" Partial Tambour, 2 Drawers EA  $  1,310.00 0.0%  $   1,310.00 N/A N/A
6M77 66" Cabinet W/ 5 Doors 5 Univ. F.S EA  $  1,280.00 0.0%  $   1,280.00 N/A N/A
6M78 66" Cabinet W/ 5 Receding Doors EA  $  1,740.00 0.0%  $   1,740.00 N/A N/A
6M79 66" Classic Partial Tambour W/2 Drwr EA  $  1,150.00 0.0%  $   1,150.00 N/A N/A
6M82 66" Classic W/ 10 R/O For Microfiche EA  $  3,190.00 0.0%  $   3,190.00 N/A N/A
6M99 66" Classic Partial Tambour Shell EA  $     877.00 0.0%  $      877.00 N/A N/A
6PA9MM 61H Chnl Kit, Techwall EA  $       76.00 0.0%  $        76.00 N/A N/A
6PB1 61 X 24 Fabric Panel Kit EA  $     226.00 0.0%  $      226.00 N/A N/A
6PB2 61 X 24 Fabric Panel Kit EA  $     211.00 0.0%  $      211.00 N/A N/A
6PC1 61 X 30 Fabric Panel Kit EA  $     269.00 0.0%  $      269.00 N/A N/A
6PG1 61 X 36 Fabric Panel Kit EA  $     286.00 0.0%  $      286.00 N/A N/A
6Y02 66" Sidewinder Cabinet Shell EA  $  1,070.00 0.0%  $   1,070.00 N/A N/A
6Y11 66" Sw W/5 Levels For Drop File EA  $  1,720.00 0.0%  $   1,720.00 N/A N/A
6Y21 66" Sw W/ 13 Levels Of 4" R/O EA  $  2,740.00 0.0%  $   2,740.00 N/A N/A
6Y23 66" Sidewinder W/ 11 Levels Of 4" R/O EA  $  2,480.00 0.0%  $   2,480.00 N/A N/A
6Y24 66" Sw W/ 12 Levels Of 4" R/O EA  $  2,560.00 0.0%  $   2,560.00 N/A N/A
6Y36 66" Sw Admin Support Cabinet EA  $  1,850.00 0.0%  $   1,850.00 N/A N/A
6Y52 66" Sw W/5 Levels Univ. F.S. EA  $  1,270.00 0.0%  $   1,270.00 N/A N/A
6Y56 66" Sw 4 Level Binder Cabinet EA  $  1,230.00 0.0%  $   1,230.00 N/A N/A
6Y57 66" Sw W/ 12 Levels Of 4" R/O EA  $  2,020.00 0.0%  $   2,020.00 N/A N/A
6Y61 66" Sidewinder W/ 11 Levels Of 4" R/O EA  $  1,990.00 0.0%  $   1,990.00 N/A N/A
6Y70 66" Sw W/ 8 Levels Of 4" R/O EA  $  1,890.00 0.0%  $   1,890.00 N/A N/A
6Y71 66" Sw W/ 9 Levels Of 4" R/O EA  $  1,930.00 0.0%  $   1,930.00 N/A N/A
6Y83 66" Sw W/10 Levels Of 4" R/O EA  $  1,960.00 0.0%  $   1,960.00 N/A N/A

7000PT2YREXRTU 2YR POWERTRUST CONTRACT FOR 7000 VA 
EX RT UPS MODULE  EA  $  2,193.00 0.0%  $   2,193.00 N/A N/A

7010CVK42UPM Cisco 7010 Conversion Kit for PMT423048H EA  $     433.00 0.0%  $      433.00 N/A N/A
7010CVK44UPM Cisco 7010 Conversion Kit for PMT443048H EA  $     444.00 0.0%  $      444.00 N/A N/A
7010CVK48UPM Cisco 7010 Conversion Kit for PMT483048H EA  $     454.00 0.0%  $      454.00 N/A N/A
7010CVK51UPM Cisco 7010 Conversion Kit for PMT513048H EA  $     466.00 0.0%  $      466.00 N/A N/A

704SCRWDT Cache Coffee Table 42.5"W x 18"D x 17.5"H, 
Powder Coated Frame, Wood Top EA  $     307.00 0.0%  $      307.00 N/A N/A

705SCRWDT Cache End Table 18"W x 16"D x 17.5"H, Powder 
Coated  Frame, Wood Top EA  $     203.00 0.0%  $      203.00 N/A N/A

744-A0387-00P 4 POST RAIL KIT, USE WITH EPPDML3000R-
2U-HW / 103007537-6591 EA  $     116.89 0.0%  $      116.89 N/A N/A

7971FF Tray,80 Column-Nugrey EA  $       40.00 0.0%  $        40.00 N/A N/A
7L07 72" Upright, 31"D EA  $     519.00 0.0%  $      519.00 N/A N/A
7L08 72" Upright, 40"D EA  $     526.00 0.0%  $      526.00 N/A N/A
7L09 72" Tech Corner Post EA  $     211.00 0.0%  $      211.00 N/A N/A
7L12 72" Workbench Upright40"D EA  $     526.00 0.0%  $      526.00 N/A N/A
7L14 72" Double Upright, 27" Sides EA  $     790.00 0.0%  $      790.00 N/A N/A
7L15 72" Double Upright, 36" Sides EA  $     828.00 0.0%  $      828.00 N/A N/A
7L16 72" Double Workbench Upright, 36" EA  $     865.00 0.0%  $      865.00 N/A N/A
7L27 72" Upright, 27"D EA  $     444.00 0.0%  $      444.00 N/A N/A
7L28 72" Upright, 36"D EA  $     459.00 0.0%  $      459.00 N/A N/A
7LB1 72 X 24 Full Frame EA  $     603.00 0.0%  $      603.00 N/A N/A
7LC1 72 X 30 Full Frame EA  $     640.00 0.0%  $      640.00 N/A N/A
7LE1 72 X 48 Full Frame EA  $     828.00 0.0%  $      828.00 N/A N/A
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7LF1 72 X 72 Full Frame, (3) 24" Modules EA  $  1,280.00 0.0%  $   1,280.00 N/A N/A
7LG1 72 X 36 Full Frame EA  $     677.00 0.0%  $      677.00 N/A N/A
7LH1 72 X 72 Full Frame, (2) 36" Modules EA  $  1,170.00 0.0%  $   1,170.00 N/A N/A
7LM1 72 X 60 Full Frame EA  $  1,090.00 0.0%  $   1,090.00 N/A N/A
7LP1 72 X 96 Full Frame EA  $  1,690.00 0.0%  $   1,690.00 N/A N/A
7M00 72" Classic Cabinet Shell, No Door EA  $     714.00 0.0%  $      714.00 N/A N/A
7M01 72" Classic Door Drawer Shell EA  $     816.00 0.0%  $      816.00 N/A N/A
7M02 72" Classic Cabinet Shell EA  $  1,050.00 0.0%  $   1,050.00 N/A N/A
7M13 72" CABINET FOR MIXED FILING EA  $  1,320.00 0.0%  $   1,320.00 N/A N/A
7M26 72" Classic 5 Level Binder Cab EA  $     847.00 0.0%  $      847.00 N/A N/A
7M56 72" Classic 5 Level Binder Cab EA  $  1,270.00 0.0%  $   1,270.00 N/A N/A
7M57 72" Classic Software Cabinet EA  $  1,260.00 0.0%  $   1,260.00 N/A N/A
7M59 72" Classic 6 Level Software Cab EA  $  1,320.00 0.0%  $   1,320.00 N/A N/A
7M75 72" Partial Tam W/ Drws & Univ. F.S. EA  $  1,470.00 0.0%  $   1,470.00 N/A N/A
7M77 72" Partial Tam W/ 3 Drawers & Univ. F.S. EA  $  1,510.00 0.0%  $   1,510.00 N/A N/A
7M79 72" Partial Tam W/ 2 Drawers EA  $  1,250.00 0.0%  $   1,250.00 N/A N/A
7M80 72" Partial Tam W/ 3 Drawers EA  $  1,360.00 0.0%  $   1,360.00 N/A N/A
7M99 72" Partial Tamb Shell EA  $     986.00 0.0%  $      986.00 N/A N/A
7PA9MM 72H Chnl Kit, Techwall EA  $       78.00 0.0%  $        78.00 N/A N/A
7PB1 72 X 24 Fabric Panel Kit EA  $     267.00 0.0%  $      267.00 N/A N/A
7PB2 72 X 24 Fabric Panel Kit EA  $     237.00 0.0%  $      237.00 N/A N/A
7PC1 72 X 30 Fabric Panel Kit EA  $     286.00 0.0%  $      286.00 N/A N/A
7PC2 72 X 30 FABRIC PANEL KIT EA  $     279.00 0.0%  $      279.00 N/A N/A
7PG1 72 X 36 Fabric Panel Kit EA  $     309.00 0.0%  $      309.00 N/A N/A
7PG2 72 X 36 FABRIC PANEL KIT EA  $     297.00 0.0%  $      297.00 N/A N/A
7W00 Cab,72X36X24 No Door EA  $     870.00 0.0%  $      870.00 N/A N/A
7W02 Cab,72X36X24 Tam Dr. EA  $  1,100.00 0.0%  $   1,100.00 N/A N/A
7Y02 72" Sidewinder Shell EA  $  1,150.00 0.0%  $   1,150.00 N/A N/A
7Y56 72" Sw 5 Level Binder Cabinet EA  $  1,360.00 0.0%  $   1,360.00 N/A N/A
7Y57 72" SW SOFTWARE CABINET EA  $  1,390.00 0.0%  $   1,390.00 N/A N/A

822AAC2F1G20
Qube synchro tilt, adjustable height arms, back 
detail in chrome, black base with carpet casters, Cal 
133 compliant G20

EA  $     529.00 0.0%  $      529.00 N/A N/A

8500FG1 8500 Chair Med Seat/Min Contour Grade1 EA  $     930.00 0.0%  $      930.00 N/A N/A
8500FG2 8500 Chair Med Seat/Min Contour Grade2 EA  $     959.00 0.0%  $      959.00 N/A N/A
8500FG3 8500 Chair Med Seat/Min Contour Grade3 EA  $     986.00 0.0%  $      986.00 N/A N/A

8510H1NC1G2
NPS8510 High Back, Medium seat, gel arms, 
Headrest, Ndulgent foam, Hard Floor Casters, Grade 
2

EA  $  1,390.00 0.0%  $   1,390.00 N/A N/A

8510H1NC1G3
NPS8510 High Back, Medium seat, gel arms, 
Headrest, Ndulgent foam, Hard Floor Casters, Grade 
3

EA  $  1,420.00 0.0%  $   1,420.00 N/A N/A

8600SLUL 8000 Series Stiched Leather - Ultra Leather EA  $  1,270.00 0.0%  $   1,270.00 N/A N/A

8607SLFUL 8607SLF Chair Med Seat/Mod Contour Ultra 
Leather EA  $  1,330.00 0.0%  $   1,330.00 N/A N/A

8800-13 Medallion 3 Base Cab w/ Hutch 89.5x20.5x80 EA  $10,340.00 0.0%  $ 10,340.00 N/A N/A
8800-15 Medallion 2 Base Cab w/ Hutch 89.5x20.5x80 EA  $  8,590.00 0.0%  $   8,590.00 N/A N/A
8800BC2-BG Medallion Dbl Bookcase-Glass Dr 60x15.5x53 EA  $  3,400.00 0.0%  $   3,400.00 N/A N/A
8800BC2-O Medallion Dbl Bookcase - Open 60x15.5x53 EA  $  3,010.00 0.0%  $   3,010.00 N/A N/A
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8800BC-O Medallion Open Bookcase 39x15.5x48 EA  $  1,860.00 0.0%  $   1,860.00 N/A N/A
8800BSC3 Medallion Buffet Credenza 72x21x36 EA  $  3,480.00 0.0%  $   3,480.00 N/A N/A
8800C Medallion Coat Rack 19x19x66 EA  $     404.00 0.0%  $      404.00 N/A N/A
8800CPD30 Medallion Queen Anne BaseT  34.5W x 27.5H EA  $     810.00 0.0%  $      810.00 N/A N/A
8800CROT36 Medallion Round Conf Table Top 36x36x1.25 EA  $  1,070.00 0.0%  $   1,070.00 N/A N/A

8800CSB22WM Medallion Square Base w/Wire Mgmt. Door 
22x22x27.5 EA  $     971.00 0.0%  $      971.00 N/A N/A

8800CTS22 Medallion Corner Table: 22W x 22D x 23H EA  $     921.00 0.0%  $      921.00 N/A N/A
8800DCSPL72 Lefthand Single Pedestal Credenza EA  $  3,060.00 0.0%  $   3,060.00 N/A N/A
8800DCSPR72 Medallion Rt. Ped Credenza 72x21x30 EA  $  3,060.00 0.0%  $   3,060.00 N/A N/A
8800ECWS7242L Medallion Lft Ped Comp Desk 72x42x30 EA  $  3,250.00 0.0%  $   3,250.00 N/A N/A
8800ECWS7242R Medallion Rt Ped Comp Desk 72x42x30 EA  $  3,250.00 0.0%  $   3,250.00 N/A N/A
8800ET18 Medallion End Table 18x28x23 EA  $     616.00 0.0%  $      616.00 N/A N/A
8800FC2 Medallion 2 Dwr Vertical File 23x36x30 EA  $  2,000.00 0.0%  $   2,000.00 N/A N/A
8800HC-BG Medallion Hutch - Glass Door 69x15.5x53 EA  $  3,970.00 0.0%  $   3,970.00 N/A N/A
8800HC-M Medallion Hutch - Mesh Door 69x15.5x53 EA  $  4,860.00 0.0%  $   4,860.00 N/A N/A
8800HC-O Medallion Hutch - Open 69x15.5x53 EA  $  2,860.00 0.0%  $   2,860.00 N/A N/A
8800HO-W Highback Organizer - Wood Doors EA  $  3,600.00 0.0%  $   3,600.00 N/A N/A
8800OPL Medallion 1 Piece Lectern EA  $  2,430.00 0.0%  $   2,430.00 N/A N/A
8800PDB42RO Medallion Round Conf Table 42x42x30 EA  $  2,240.00 0.0%  $   2,240.00 N/A N/A
8800PT120BS 120" Boat Shaped  Conference Table EA  $  7,300.00 0.0%  $   7,300.00 N/A N/A
8800PT144RE Conference Table 144x48x30 EA  $  8,400.00 0.0%  $   8,400.00 N/A N/A
8800RET192 Medallion Conference Table Top 192x48x1.5 EA  $  2,590.00 0.0%  $   2,590.00 N/A N/A
8800SPR72 Righthand Single Pedestal Desk EA  $  3,590.00 0.0%  $   3,590.00 N/A N/A
8800TD72 Medallion Table Desk 72x36x30 EA  $  3,280.00 0.0%  $   3,280.00 N/A N/A
8800TTL Medallion Table Top Lectern EA  $     755.00 0.0%  $      755.00 N/A N/A
8800WS36R Medallion Rt. Comp Bridge 36x21x31 EA  $     929.00 0.0%  $      929.00 N/A N/A
8800WS54 Executive Bridge EA  $  1,380.00 0.0%  $   1,380.00 N/A N/A

8800WSP72LFS Medallion Left P Top Desk: 72W x 36D x 30H, 42" 
radius end EA  $  2,750.00 0.0%  $   2,750.00 N/A N/A

8802-15 Medallion 2 Base Cab w/ Hutch 89.5x20.5x80 EA  $  8,590.00 0.0%  $   8,590.00 N/A N/A
8802BC2-BG Medallion Dbl Bookcase-Glass Dr 60x15.5x53 EA  $  3,400.00 0.0%  $   3,400.00 N/A N/A
8802BC2-O Medallion Dbl Bookcase - Open 60x15.5x53 EA  $  3,010.00 0.0%  $   3,010.00 N/A N/A
8802BC2-W Medallion Dbl Bookcase-Wood Dr 60x15.5x53 EA  $  3,550.00 0.0%  $   3,550.00 N/A N/A
8802BC-BG Medallion Bookcase-Glass Door 39x15.5x48 EA  $  2,240.00 0.0%  $   2,240.00 N/A N/A
8802BC-O Medallion Open Bookcase 39x15.5x48 EA  $  1,860.00 0.0%  $   1,860.00 N/A N/A
8802BC-W Medallion Bookcase-Wood Door 39x15.5x48 EA  $  2,380.00 0.0%  $   2,380.00 N/A N/A
8802BSC3 Medallion Buffet Credenza 72x21x36 EA  $  3,480.00 0.0%  $   3,480.00 N/A N/A
8802DC72-3 Medallion Kneespace Credenza 72x21x30 EA  $  4,500.00 0.0%  $   4,500.00 N/A N/A
8802DC72-4 Medallion Storage Credenza 72x21x30 EA  $  4,240.00 0.0%  $   4,240.00 N/A N/A
8802DCSPR72 Medallion Rt. Ped Credenza 72x21x30 EA  $  3,060.00 0.0%  $   3,060.00 N/A N/A
8802ECWS7242R Medallion Rt Ped Comp Desk 72x42x30 EA  $  3,250.00 0.0%  $   3,250.00 N/A N/A
8802ER48L Medallion Left Return 48x24x30 EA  $  2,250.00 0.0%  $   2,250.00 N/A N/A
8802ER48LCU Medallion Left Computer Return 48x24x30 EA  $  2,250.00 0.0%  $   2,250.00 N/A N/A
8802ER48R Medallion Right Return 48x24x3 EA  $  2,250.00 0.0%  $   2,250.00 N/A N/A
8802ER48RCU Medallion Rt. Computer Return 48x24x31 EA  $  2,250.00 0.0%  $   2,250.00 N/A N/A
8802ET18 Medallion End Table 18x28x23 EA  $     616.00 0.0%  $      616.00 N/A N/A
8802F6030 Medallion Executive Desk 60x30x30 EA  $  4,580.00 0.0%  $   4,580.00 N/A N/A
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8802FC2 Medallion 2 Dwr Vertical File 23x36x30 EA  $  2,000.00 0.0%  $   2,000.00 N/A N/A
8802FC72 Medallion Conference Desk 72x42x30 EA  $  4,560.00 0.0%  $   4,560.00 N/A N/A
8802FC72-36 Medallion Conference Desk 72x36x30 EA  $  4,070.00 0.0%  $   4,070.00 N/A N/A
8802HC-M Medallion Hutch - Mesh Door 69x15.5x53 EA  $  4,860.00 0.0%  $   4,860.00 N/A N/A
8802HC-O Medallion Hutch - Open 69x15.5x53 EA  $  2,860.00 0.0%  $   2,860.00 N/A N/A
8802LF-4 Medallion 4 Dwr Hrzt Lat File 67.5x21x30 EA  $  3,520.00 0.0%  $   3,520.00 N/A N/A
8802MPBBF Traditional Mobile Pedestal Box/Box/File EA  $  1,570.00 0.0%  $   1,570.00 N/A N/A
8802MPFF Traditional Mobile Pedestal File/File EA  $  1,520.00 0.0%  $   1,520.00 N/A N/A
8802MT48 Medallion Magazine Table 48x20x16 EA  $     820.00 0.0%  $      820.00 N/A N/A
8802OPL Medallion 1 Piece Lectern EA  $  2,430.00 0.0%  $   2,430.00 N/A N/A
8802PT120RE Medallion Conference Table 120x48x30 EA  $  6,890.00 0.0%  $   6,890.00 N/A N/A
8802PT144RE Conference Table 144x48x30 EA  $  8,400.00 0.0%  $   8,400.00 N/A N/A
8802PT72RE Medallion Conference Table 72x36x30 EA  $  4,640.00 0.0%  $   4,640.00 N/A N/A
8802PT96RE Medallion Conference Table 96x42x30 EA  $  5,070.00 0.0%  $   5,070.00 N/A N/A
8802RTS2442LR Traditional Reception Left Return EA  $  1,930.00 0.0%  $   1,930.00 N/A N/A
8802RTS2442RR Traditional Reception Right Return EA  $  1,930.00 0.0%  $   1,930.00 N/A N/A
8802RTS4242CU Traditional Reception Station Corner Unit EA  $  2,910.00 0.0%  $   2,910.00 N/A N/A
8802RTSTC Traditional Reception Transaction Counter EA  $  1,080.00 0.0%  $   1,080.00 N/A N/A
8802SPR72 Medallion Right Ped Desk 72x36x30 EA  $  3,590.00 0.0%  $   3,590.00 N/A N/A
8802TD72 Medallion Table Desk 72x36x30 EA  $  3,280.00 0.0%  $   3,280.00 N/A N/A
8802TPL Medallion 2 Piece Lectern EA  $  2,260.00 0.0%  $   2,260.00 N/A N/A
8802TTL Medallion Table Top Lectern EA  $     755.00 0.0%  $      755.00 N/A N/A
8802VCR/TV1 Medallion VCR/TV  Cabinet 36x25x36 EA  $  2,010.00 0.0%  $   2,010.00 N/A N/A
8802VPB Medallion Visual Board 48x48x4.25 EA  $  2,540.00 0.0%  $   2,540.00 N/A N/A
8802WS36L Medallion Lft Comp Bridge 36x21x30 EA  $     929.00 0.0%  $      929.00 N/A N/A
8802WS54 Medallion Executive Bridge 54x24x30 EA  $  1,380.00 0.0%  $   1,380.00 N/A N/A
8L07 84" Upright, 31"D EA  $     595.00 0.0%  $      595.00 N/A N/A
8L08 84" Upright, 40"D EA  $     603.00 0.0%  $      603.00 N/A N/A
8L09 84" Tech Corner Post EA  $     233.00 0.0%  $      233.00 N/A N/A
8L12 84" Workbench Upright, 40"D EA  $     603.00 0.0%  $      603.00 N/A N/A
8L14 84" Double Upright, 27" Sides EA  $     865.00 0.0%  $      865.00 N/A N/A
8L15 84" Double Upright, 36" Sides EA  $     903.00 0.0%  $      903.00 N/A N/A
8L16 84" Double Workbench Upright, 36" Sides EA  $     940.00 0.0%  $      940.00 N/A N/A
8L27 84" Upright, 27"D EA  $     519.00 0.0%  $      519.00 N/A N/A
8L28 84" Upright, 36"D EA  $     536.00 0.0%  $      536.00 N/A N/A
8L32 84" Upright, 36"D EA  $     542.00 0.0%  $      542.00 N/A N/A
8LB1 84 X 24 Full Frame EA  $     640.00 0.0%  $      640.00 N/A N/A
8LC1 84 X 30 Full Frame EA  $     677.00 0.0%  $      677.00 N/A N/A
8LE1 84 X 48 Full Frame EA  $     865.00 0.0%  $      865.00 N/A N/A
8LF1 84 X 72 Full Frame, (3) 24" Modules EA  $  1,320.00 0.0%  $   1,320.00 N/A N/A
8LG1 84 X 36 Full Frame EA  $     714.00 0.0%  $      714.00 N/A N/A
8LH1 84 X 72 Full Frame, (2) 36" Modules EA  $  1,210.00 0.0%  $   1,210.00 N/A N/A
8LM1 84 X 60 Full Frame EA  $  1,130.00 0.0%  $   1,130.00 N/A N/A
8LP1 84 x 96 Full Frame EA  $  1,920.00 0.0%  $   1,920.00 N/A N/A
8M00 84" Classic Shell W/O Door EA  $     747.00 0.0%  $      747.00 N/A N/A
8M01 84" Classic Shell Door/Drwr EA  $     917.00 0.0%  $      917.00 N/A N/A
8M02 84" Classic Shell W/Dr EA  $  1,110.00 0.0%  $   1,110.00 N/A N/A
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8M05 84" Cabinet Shell-Nih EA  $     643.00 0.0%  $      643.00 N/A N/A
8M06 84" Cabinet Shell-Nih EA  $     643.00 0.0%  $      643.00 N/A N/A
8M07 84" Cabinet Shell-Nih EA  $     643.00 0.0%  $      643.00 N/A N/A
8M08 84" Cabinet Shell-Nih EA  $     643.00 0.0%  $      643.00 N/A N/A
8M09 84" Cabinet Shell-Nih EA  $     643.00 0.0%  $      643.00 N/A N/A
8M10 84" Classic For Files EA  $  1,660.00 0.0%  $   1,660.00 N/A N/A
8M11 84" Classic For Hanging Files EA  $  1,350.00 0.0%  $   1,350.00 N/A N/A
8M16 84" Cabinet W/Reced.Drs & Univ. F.S. EA  $  1,270.00 0.0%  $   1,270.00 N/A N/A
8M26 84" Classic 6 Level Binder Cab EA  $  1,010.00 0.0%  $   1,010.00 N/A N/A
8M27 84" Classic W/ Fixed & R/O EA  $  1,430.00 0.0%  $   1,430.00 N/A N/A
8M34 84" Classic Lan Support Cab II EA  $  2,130.00 0.0%  $   2,130.00 N/A N/A
8M55 84" Classic 6 Level Storage Cab EA  $  1,240.00 0.0%  $   1,240.00 N/A N/A
8M56 84" Classic 6 Level Binder Cab EA  $  1,320.00 0.0%  $   1,320.00 N/A N/A
8M57 84" Classic Software Cab EA  $  1,360.00 0.0%  $   1,360.00 N/A N/A
8M59 84" Classic Software Cab W/ Posting Shelf EA  $  1,480.00 0.0%  $   1,480.00 N/A N/A
8M67 84" Classic Office Supply EA  $  1,900.00 0.0%  $   1,900.00 N/A N/A
8M74 84" Classic Lab Supply Cab EA  $  2,010.00 0.0%  $   2,010.00 N/A N/A
8M75 84" Partial Tam W/ Drws & Univ F.S. EA  $  1,650.00 0.0%  $   1,650.00 N/A N/A
8M77 84" Partial Tam W/ Drws Univ. F.S. EA  $  1,680.00 0.0%  $   1,680.00 N/A N/A
8M79 84" Partial Tam W/ 2 Drawers EA  $  1,330.00 0.0%  $   1,330.00 N/A N/A
8M80 84" Partial Tam W/3 Drwr EA  $  1,440.00 0.0%  $   1,440.00 N/A N/A
8M82 84" Cabinet W/Multi Drawer/Door EA  $  1,710.00 0.0%  $   1,710.00 N/A N/A
8M99 84" Partial Tamb Shell EA  $  1,050.00 0.0%  $   1,050.00 N/A N/A
8PA9 84H Chnl Kit, Techwall EA  $       77.00 0.0%  $        77.00 N/A N/A
8PB1 84 X 24 Fabric Panel Kit EA  $     269.00 0.0%  $      269.00 N/A N/A
8PB2 84 X 24 Fabric Panel Kit EA  $     256.00 0.0%  $      256.00 N/A N/A
8PB3 84 X 24 TECH WALL KIT EA  $     250.00 0.0%  $      250.00 N/A N/A
8PB4 84 X 24 TECH WALL KIT EA  $     300.00 0.0%  $      300.00 N/A N/A
8PC1 84 X 30 Fabric Panel Kit EA  $     309.00 0.0%  $      309.00 N/A N/A
8PC2 84 X 30 FABRIC PANEL KIT EA  $     290.00 0.0%  $      290.00 N/A N/A
8PC3 84 X 30 TECH WALL KIT EA  $     287.00 0.0%  $      287.00 N/A N/A
8PC4 84 X 30 TECH WALL KIT EA  $     329.00 0.0%  $      329.00 N/A N/A
8PG1 84 X 36 Fabric Panel Kit EA  $     337.00 0.0%  $      337.00 N/A N/A
8PG2 84 X 36 FABRIC PANEL KIT EA  $     356.00 0.0%  $      356.00 N/A N/A
8W00 84" Extra Deep Cabinet Shell EA  $     886.00 0.0%  $      886.00 N/A N/A
8W02 Cab,84X36X24,Tam Door EA  $  1,230.00 0.0%  $   1,230.00 N/A N/A
8W55 Cab,84X36X24,W/5 Hvy Duty EA  $  1,510.00 0.0%  $   1,510.00 N/A N/A
8W56 Cab,84X36X24,W/6 Hvy Duty EA  $  1,620.00 0.0%  $   1,620.00 N/A N/A
8Y02 84" Sidewinder Shell EA  $  1,230.00 0.0%  $   1,230.00 N/A N/A
8Y11 84" Sidewinder For Hanging Files EA  $  2,190.00 0.0%  $   2,190.00 N/A N/A
8Y34 84" LAN Support Cabinet EA  $  2,270.00 0.0%  $   2,270.00 N/A N/A
8Y36 84" Admin Support Cabinet EA  $  2,020.00 0.0%  $   2,020.00 N/A N/A
8Y55 84" 6 Level Storage Cabinet EA  $  1,320.00 0.0%  $   1,320.00 N/A N/A
8Y56 84" 6 Level Binder Cabinet EA  $  1,430.00 0.0%  $   1,430.00 N/A N/A
8Y57 84" Software Cabinet EA  $  1,460.00 0.0%  $   1,460.00 N/A N/A
8Y59 84" Software Cabinet W/ Posting Shelf EA  $  1,590.00 0.0%  $   1,590.00 N/A N/A
8Y67 84" Multipurpose Cabinet EA  $  2,020.00 0.0%  $   2,020.00 N/A N/A
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8Y74 84" Sidewinder Lab Supply EA  $  2,160.00 0.0%  $   2,160.00 N/A N/A

9130L2000R\-XL2U PW9130 2000 120V Rack,IN: 5-20P OUT: (6) 5-
15/20R, (1) L5-20R EA  $  1,889.00 0.0%  $   1,889.00 N/A N/A

9130L2000RXL2U PW9130 2000 120V RACK, 5-20 Input, (6) 5-20, 
(1) L5-20 Output EA  $  1,889.00 0.0%  $   1,889.00 N/A N/A

9130N3000REBM2U PW9130 2000/3000 EBM EA  $     819.00 0.0%  $      819.00 N/A N/A
945BC48W Bookcase with Wood Doors 38"W x 15"D x 48"H EA  $  2,610.00 0.0%  $   2,610.00 N/A N/A
945BCO30K Freedom Bookcase 38x15x30 EA  $  1,240.00 0.0%  $   1,240.00 N/A N/A
945BCO48K Freedom Bookcase 38x15x48 EA  $  1,880.00 0.0%  $   1,880.00 N/A N/A
945BCO60K Freedom Bookcase 38x15x60 EA  $  2,560.00 0.0%  $   2,560.00 N/A N/A
945BCO72K Freedom Bookcase 38x15x72 EA  $  2,750.00 0.0%  $   2,750.00 N/A N/A
945CB42ROK Freedom Round Conf Table 42x42x30 EA  $  1,640.00 0.0%  $   1,640.00 N/A N/A
945CB48ROK Freedom Round Conf Table 48x48x30 EA  $  1,790.00 0.0%  $   1,790.00 N/A N/A
945CD30 Freedom 30" Center Desk Drawer EA  $     268.00 0.0%  $      268.00 N/A N/A
945CD36 Freedom 36" Center Desk Drawer EA  $     268.00 0.0%  $      268.00 N/A N/A
945CT2828J Freedom Corner Table 28x28x21 EA  $     685.00 0.0%  $      685.00 N/A N/A
945DC72-4K Freedom Storage Credenza 72x20x30 EA  $  4,100.00 0.0%  $   4,100.00 N/A N/A
945DCSPR72K Freedom Right Ped Credenza 72x20x30 EA  $  2,780.00 0.0%  $   2,780.00 N/A N/A
945DCSPR72LFK Freedom Right Lateral File Credenza 72x20x30 EA  $  3,050.00 0.0%  $   3,050.00 N/A N/A
945ECWSL7242K Freedom Left Ped Comp Desk 72x36x30 EA  $  3,700.00 0.0%  $   3,700.00 N/A N/A
945ECWSR7242K Freedom Right Ped Comp Desk 72x42x30 EA  $  3,700.00 0.0%  $   3,700.00 N/A N/A
945ERL48CUK Freedom Left Corner Return 48x24x30 EA  $  2,100.00 0.0%  $   2,100.00 N/A N/A
945ERR48CUK Freedom Right Corner Return 48x24x30 EA  $  2,100.00 0.0%  $   2,100.00 N/A N/A
945ERR48K Freedom Right Executive Return 48x24x30 EA  $  2,100.00 0.0%  $   2,100.00 N/A N/A
945ET2028K Freedom End Table 20x28x21 EA  $     630.00 0.0%  $      630.00 N/A N/A
945HC72K Freedom Storage Hutch 69x16x39 EA  $  3,700.00 0.0%  $   3,700.00 N/A N/A
945HC-GK Freedom Glass Door Hutch 69x16x39 EA  $  3,880.00 0.0%  $   3,880.00 N/A N/A
945HCO72K Freedom Storage Hutch w/Org 69x16x39 EA  $  3,790.00 0.0%  $   3,790.00 N/A N/A
945KSPL72K Freedom Arc Top Left Ped Desk 72x42x30 EA  $  3,100.00 0.0%  $   3,100.00 N/A N/A
945LF2K Freedom 2 Drawer Lateral File 33x20x30 EA  $  2,140.00 0.0%  $   2,140.00 N/A N/A
945MT2048K Freedom Magazine Table 48x20x16 EA  $     809.00 0.0%  $      809.00 N/A N/A
945OPLJ Freedom One-Piece Lectern 30x21x48 EA  $  2,070.00 0.0%  $   2,070.00 N/A N/A
945OPLK Freedom One-Piece Lectern 30x21x48 EA  $  2,070.00 0.0%  $   2,070.00 N/A N/A
945PT120REK Freedom Conference Table 120x48x30 EA  $  7,960.00 0.0%  $   7,960.00 N/A N/A
945PT144REK Freedom Conference Table 144x48x30 EA  $  8,880.00 0.0%  $   8,880.00 N/A N/A
945PT96REK Freedom Conference Table 96x42x30 EA  $  5,090.00 0.0%  $   5,090.00 N/A N/A
945SPL72K Freedom Left Ped Desk 72x36x30 EA  $  2,920.00 0.0%  $   2,920.00 N/A N/A
945TPLJ Freedom Two-Piece Lectern 30x21x48 EA  $  2,080.00 0.0%  $   2,080.00 N/A N/A
945TPLK Freedom Two-Piece Lectern 30x21x48 EA  $  2,080.00 0.0%  $   2,080.00 N/A N/A
945TTLJ Freedom Table Top Lectern 28x18.5x18 EA  $     634.00 0.0%  $      634.00 N/A N/A
945TTLK Freedom Table Top Lectern 28x18.5x18 EA  $     634.00 0.0%  $      634.00 N/A N/A
945VPBJ Freedom Visual Board 48x48x4.25 EA  $  2,380.00 0.0%  $   2,380.00 N/A N/A
945VPBK Freedom Visual Board 48x48x4.25 EA  $  2,380.00 0.0%  $   2,380.00 N/A N/A
945WC/LF69K Freedom Lateral with Storage 36x20x69 EA  $  4,820.00 0.0%  $   4,820.00 N/A N/A
945WC69K Freedom Wardrobe Cabinet 36x20x69 EA  $  4,680.00 0.0%  $   4,680.00 N/A N/A
945WS36LK Freedom 36" Left Exec Bridge 36x24x30 EA  $  1,120.00 0.0%  $   1,120.00 N/A N/A
945WS36RK Freedom 36" Right Exec Bridge 36x24x30 EA  $  1,120.00 0.0%  $   1,120.00 N/A N/A
945WS48K Freedom 48" Executive Bridge 48x24x30 EA  $  1,290.00 0.0%  $   1,290.00 N/A N/A

9408 of 9702



NW Infrastructure Wright Line

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Wright Line                
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

946BCO30K Freedom Bookcase 38x15x30 EA  $  1,240.00 0.0%  $   1,240.00 N/A N/A
946BCO60J Freedom Bookcase 38x15x60 EA  $  2,560.00 0.0%  $   2,560.00 N/A N/A
946BCO60K Freedom Bookcase 38x15x60 EA  $  2,560.00 0.0%  $   2,560.00 N/A N/A
946BCO72J Freedom Bookcase 38x15x72 EA  $  2,750.00 0.0%  $   2,750.00 N/A N/A
946BCO72K Freedom Bookcase 38x15x72 EA  $  2,750.00 0.0%  $   2,750.00 N/A N/A
946BSC3J Freedom Buffet Credenza 72x20x36 EA  $  3,730.00 0.0%  $   3,730.00 N/A N/A
946CB42ROJ Freedom Round Conf Table 42x42x30 EA  $  1,640.00 0.0%  $   1,640.00 N/A N/A
946CB42ROK Freedom Round Conf Table 42x42x30 EA  $  1,640.00 0.0%  $   1,640.00 N/A N/A
946CB48ROJ Freedom Round Conf Table 48x48x30 EA  $  1,790.00 0.0%  $   1,790.00 N/A N/A
946CB48ROK Freedom Round Conf Table 48x48x30 EA  $  1,790.00 0.0%  $   1,790.00 N/A N/A
946CD30 Freedom 30" Center Desk Drawer EA  $     268.00 0.0%  $      268.00 N/A N/A
946CD36 Freedom 36" Center Desk Drawer EA  $     268.00 0.0%  $      268.00 N/A N/A
946CRT36J Freedom Computer Table 36x24x30 EA  $  1,670.00 0.0%  $   1,670.00 N/A N/A
946DC72-3K Freedom Kneespace Credenza 72x20x30 EA  $  3,660.00 0.0%  $   3,660.00 N/A N/A
946DC72-4J Freedom Storage Credenza 72x20x30 EA  $  4,100.00 0.0%  $   4,100.00 N/A N/A
946DC72-4K Freedom Storage Credenza 72x20x30 EA  $  4,100.00 0.0%  $   4,100.00 N/A N/A
946DCSPL72J Freedom Left Ped Credenza 72x20x30 EA  $  2,780.00 0.0%  $   2,780.00 N/A N/A
946DCSPL72K Freedom Left Ped Credenza 72x20x30 EA  $  2,780.00 0.0%  $   2,780.00 N/A N/A
946DCSPL72LFJ Freedom Lfet Lateral File Credenza 72x20x30 EA  $  3,050.00 0.0%  $   3,050.00 N/A N/A
946DCSPL72LFK Freedom Lfet Lateral File Credenza 72x20x30 EA  $  3,050.00 0.0%  $   3,050.00 N/A N/A
946DCSPR72J Freedom Right Ped Credenza 72x20x30 EA  $  2,780.00 0.0%  $   2,780.00 N/A N/A
946DCSPR72LFJ Freedom Right Lateral File Credenza 72x20x30 EA  $  3,050.00 0.0%  $   3,050.00 N/A N/A
946DCSPR72LFK Freedom Right Lateral File Credenza 72x20x30 EA  $  3,050.00 0.0%  $   3,050.00 N/A N/A
946ECWSL7242J Freedom Left Ped Comp Desk 72x36x30 EA  $  3,700.00 0.0%  $   3,700.00 N/A N/A
946ECWSR7242J Freedom Right Ped Comp Desk 72x42x30 EA  $  3,700.00 0.0%  $   3,700.00 N/A N/A
946ECWSR7242K Freedom Right Ped Comp Desk 72x42x30 EA  $  3,700.00 0.0%  $   3,700.00 N/A N/A
946ERL48CUJ Freedom Left Corner Return 48x24x30 EA  $  2,100.00 0.0%  $   2,100.00 N/A N/A
946ERL48K Freedom Left Executive Return 48x24x30 EA  $  2,100.00 0.0%  $   2,100.00 N/A N/A
946ET2028K Freedom End Table 20x28x21 EA  $     630.00 0.0%  $      630.00 N/A N/A
946FK72K Freedom Arc Top Desk 72x42x30 EA  $  3,910.00 0.0%  $   3,910.00 N/A N/A
946FR72K Freedom Executive Desk 72x36x30 EA  $  3,910.00 0.0%  $   3,910.00 N/A N/A
946HC72J Freedom Storage Hutch 69x16x39 EA  $  3,700.00 0.0%  $   3,700.00 N/A N/A
946HC-GJ Glass Door Hutch EA  $  3,880.00 0.0%  $   3,880.00 N/A N/A
946HC-GK Freedom Glass Door Hutch 69x16x39 EA  $  3,880.00 0.0%  $   3,880.00 N/A N/A
946HCO72J Freedom Storage Hutch w/Org 69x16x39 EA  $  3,790.00 0.0%  $   3,790.00 N/A N/A
946HCO72K Freedom Storage Hutch w/Org 69x16x39 EA  $  3,790.00 0.0%  $   3,790.00 N/A N/A
946KSPL72J Freedom Arc Top Left Ped Desk 72x42x30 EA  $  3,100.00 0.0%  $   3,100.00 N/A N/A
946KSPR72K Freedom Arc Top Right Ped Desk 72x42x30 EA  $  3,100.00 0.0%  $   3,100.00 N/A N/A
946LF4K Freedom 4 Drawer Lateral File 66x20x30 EA  $  3,460.00 0.0%  $   3,460.00 N/A N/A
946LF4VK Freedom 4 Dwr Vrt Lat File 33x30x30 EA  $  3,360.00 0.0%  $   3,360.00 N/A N/A
946MPBBF Freedom Reception Mobile Pedestal BBF EA  $  1,410.00 0.0%  $   1,410.00 N/A N/A
946MT2048K Freedom Magazine Table 48x20x16 EA  $     809.00 0.0%  $      809.00 N/A N/A
946OPLJ Freedom One-Piece Lectern 30x21x48 EA  $  2,070.00 0.0%  $   2,070.00 N/A N/A
946OPLK Freedom One-Piece Lectern 30x21x48 EA  $  2,070.00 0.0%  $   2,070.00 N/A N/A
946PT120REJ Freedom Conference Table 120x48x30 EA  $  7,960.00 0.0%  $   7,960.00 N/A N/A
946PT120REK Freedom Conference Table 120x48x30 EA  $  7,960.00 0.0%  $   7,960.00 N/A N/A
946PT144REK Freedom Conference Table 144x48x30 EA  $  8,880.00 0.0%  $   8,880.00 N/A N/A
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946PT168BSJ Freedom Conference Table 168x48x30 EA  $10,930.00 0.0%  $ 10,930.00 N/A N/A
946PT72REJ Freedom Conference Table 72x36x30 EA  $  4,680.00 0.0%  $   4,680.00 N/A N/A
946PT96REJ Freedom Conference Table 96x42x30 EA  $  5,090.00 0.0%  $   5,090.00 N/A N/A
946RTS2442LR Freedom Reception 42x24 Left Return EA  $  1,870.00 0.0%  $   1,870.00 N/A N/A
946RTS2442RR Freedom Reception 42x24 Right Return EA  $  1,870.00 0.0%  $   1,870.00 N/A N/A
946RTS4242CU Freedom Reception 42x42 Corner Unit EA  $  2,830.00 0.0%  $   2,830.00 N/A N/A
946RTSTC Freedom Reception Transaction Counter 7" Depth EA  $  1,050.00 0.0%  $   1,050.00 N/A N/A
946SPL72K Freedom Left Ped Desk 72x36x30 EA  $  2,920.00 0.0%  $   2,920.00 N/A N/A
946SPR72K Freedom Right Ped Desk 72x36x30 EA  $  2,920.00 0.0%  $   2,920.00 N/A N/A
946TPLJ Freedom Two-Piece Lectern 30x21x48 EA  $  2,080.00 0.0%  $   2,080.00 N/A N/A
946TPLK Freedom Two-Piece Lectern 30x21x48 EA  $  2,080.00 0.0%  $   2,080.00 N/A N/A
946TTLJ Freedom Table Top Lectern 28x18.5x18 EA  $     634.00 0.0%  $      634.00 N/A N/A
946TTLK Freedom Table Top Lectern 28x18.5x18 EA  $     634.00 0.0%  $      634.00 N/A N/A
946VPBK Freedom Visual Board 48x48x4.25 EA  $  2,380.00 0.0%  $   2,380.00 N/A N/A
946WC/LF69J Freedom Lateral with Storage 36x20x69 EA  $  4,820.00 0.0%  $   4,820.00 N/A N/A
946WC/LF69K Freedom Lateral with Storage 36x20x69 EA  $  4,820.00 0.0%  $   4,820.00 N/A N/A
946WC69J Freedom Wardrobe Cabinet 36x20x69 EA  $  4,680.00 0.0%  $   4,680.00 N/A N/A
946WC69K Freedom Wardrobe Cabinet 36x20x69 EA  $  4,680.00 0.0%  $   4,680.00 N/A N/A
946WS36LJ Freedom 36" Left Exec Bridge 36x24x30 EA  $  1,120.00 0.0%  $   1,120.00 N/A N/A
946WS36RJ Freedom 36" Right Exec Bridge 36x24x30 EA  $  1,120.00 0.0%  $   1,120.00 N/A N/A
946WS36RK Freedom 36" Right Exec Bridge 36x24x30 EA  $  1,120.00 0.0%  $   1,120.00 N/A N/A
946WS48J Freedom 48" Executive Bridge 48x24x30 EA  $  1,290.00 0.0%  $   1,290.00 N/A N/A
946WS48K Freedom 48" Executive Bridge 48x24x30 EA  $  1,290.00 0.0%  $   1,290.00 N/A N/A
947BCO30J Freedom Bookcase 38x15x30 EA  $  1,240.00 0.0%  $   1,240.00 N/A N/A
947BCO30K Freedom Bookcase 38x15x30 EA  $  1,240.00 0.0%  $   1,240.00 N/A N/A
947BCO48J Freedom Bookcase 38x15x48 EA  $  1,880.00 0.0%  $   1,880.00 N/A N/A
947BCO48K Freedom Bookcase 38x15x48 EA  $  1,880.00 0.0%  $   1,880.00 N/A N/A
947BCO60J Freedom Bookcase 38x15x60 EA  $  2,560.00 0.0%  $   2,560.00 N/A N/A
947BCO60K Freedom Bookcase 38x15x60 EA  $  2,560.00 0.0%  $   2,560.00 N/A N/A
947BCO72J Freedom Bookcase 38x15x72 EA  $  2,750.00 0.0%  $   2,750.00 N/A N/A
947BCO72K Freedom Bookcase 38x15x72 EA  $  2,750.00 0.0%  $   2,750.00 N/A N/A
947BSC3J Freedom Buffet Credenza 72x20x36 EA  $  3,730.00 0.0%  $   3,730.00 N/A N/A
947BSC3K Freedom Buffet Credenza 72x20x36 EA  $  3,730.00 0.0%  $   3,730.00 N/A N/A
947CB42ROJ Freedom Round Conf Table 42x42x30 EA  $  1,640.00 0.0%  $   1,640.00 N/A N/A
947CB42ROK Freedom Round Conf Table 42x42x30 EA  $  1,640.00 0.0%  $   1,640.00 N/A N/A
947CB48ROJ Freedom Round Conf Table 48x48x30 EA  $  1,790.00 0.0%  $   1,790.00 N/A N/A
947CB48ROK Freedom Round Conf Table 48x48x30 EA  $  1,790.00 0.0%  $   1,790.00 N/A N/A
947CD30 Freedom 30" Center Desk Drawer EA  $     268.00 0.0%  $      268.00 N/A N/A
947CD36 Freedom 36" Center Desk Drawer EA  $     268.00 0.0%  $      268.00 N/A N/A
947CRT36J Freedom Computer Table 36x24x30 EA  $  1,670.00 0.0%  $   1,670.00 N/A N/A
947CRT36K Freedom Computer Table 36x24x30 EA  $  1,670.00 0.0%  $   1,670.00 N/A N/A
947CT2828J Freedom Corner Table 28x28x21 EA  $     685.00 0.0%  $      685.00 N/A N/A
947CT2828K Freedom Corner Table 28x28x21 EA  $     685.00 0.0%  $      685.00 N/A N/A
947DC72-3J Freedom Kneespace Credenza 72x24x30 EA  $  3,660.00 0.0%  $   3,660.00 N/A N/A
947DC72-3K Freedom Kneespace Credenza 72x24x30 EA  $  3,660.00 0.0%  $   3,660.00 N/A N/A
947DC72-4J Freedom Storage Credenza 72x24x30 EA  $  4,100.00 0.0%  $   4,100.00 N/A N/A
947DC72-4K Freedom Storage Credenza 72x24x30 EA  $  4,100.00 0.0%  $   4,100.00 N/A N/A
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947DCSPL72J Freedom Left Ped Credenza 72x20x30 EA  $  2,780.00 0.0%  $   2,780.00 N/A N/A
947DCSPL72K Freedom Left Ped Credenza 72x20x30 EA  $  2,780.00 0.0%  $   2,780.00 N/A N/A
947DCSPL72LFJ Freedom Lfet Lateral File Credenza 72x20x30 EA  $  3,050.00 0.0%  $   3,050.00 N/A N/A
947DCSPL72LFK Freedom Lfet Lateral File Credenza 72x20x30 EA  $  3,050.00 0.0%  $   3,050.00 N/A N/A
947DCSPR72J Freedom Right Ped Credenza 72x20x30 EA  $  2,780.00 0.0%  $   2,780.00 N/A N/A
947DCSPR72K Freedom Right Ped Credenza 72x20x30 EA  $  2,780.00 0.0%  $   2,780.00 N/A N/A
947DCSPR72LFJ Freedom Right Lateral File Credenza 72x20x30 EA  $  3,050.00 0.0%  $   3,050.00 N/A N/A
947DCSPR72LFK Freedom Right Lateral File Credenza 72x20x30 EA  $  3,050.00 0.0%  $   3,050.00 N/A N/A
947ECWSL7242J Freedom Left Ped Comp Desk 72x36x30 EA  $  3,700.00 0.0%  $   3,700.00 N/A N/A
947ECWSL7242K Freedom Left Ped Comp Desk 72x36x30 EA  $  3,700.00 0.0%  $   3,700.00 N/A N/A
947ECWSR7242J Freedom Right Ped Comp Desk 72x42x30 EA  $  3,700.00 0.0%  $   3,700.00 N/A N/A
947ECWSR7242K Freedom Right Ped Comp Desk 72x42x30 EA  $  3,700.00 0.0%  $   3,700.00 N/A N/A
947ERL48CUJ Freedom Left Corner Return 48x24x30 EA  $  2,100.00 0.0%  $   2,100.00 N/A N/A
947ERL48CUK Freedom Left Corner Return 48x24x30 EA  $  2,100.00 0.0%  $   2,100.00 N/A N/A
947ERL48J Freedom Left Executive Return 48x24x30 EA  $  2,100.00 0.0%  $   2,100.00 N/A N/A
947ERL48K Freedom Left Executive Return 48x24x30 EA  $  2,100.00 0.0%  $   2,100.00 N/A N/A
947ERR48CUJ Freedom Right Corner Return 48x24x30 EA  $  2,100.00 0.0%  $   2,100.00 N/A N/A
947ERR48CUK Freedom Right Corner Return 48x24x30 EA  $  2,100.00 0.0%  $   2,100.00 N/A N/A
947ERR48J Freedom Right Executive Return 48x24x30 EA  $  2,100.00 0.0%  $   2,100.00 N/A N/A
947ERR48K Freedom Right Executive Return 48x24x30 EA  $  2,100.00 0.0%  $   2,100.00 N/A N/A
947ET2028J Freedom End Table 20x28x21 EA  $     630.00 0.0%  $      630.00 N/A N/A
947ET2028K Freedom End Table 20x28x21 EA  $     630.00 0.0%  $      630.00 N/A N/A
947FK72J Freedom Arc Top Desk 72x42x30 EA  $  3,910.00 0.0%  $   3,910.00 N/A N/A
947FK72K Freedom Arc Top Desk 72x42x30 EA  $  3,910.00 0.0%  $   3,910.00 N/A N/A
947FR72J Freedom Executive Desk 72x36x30 EA  $  3,910.00 0.0%  $   3,910.00 N/A N/A
947FR72K Freedom Executive Desk 72x36x30 EA  $  3,910.00 0.0%  $   3,910.00 N/A N/A
947HC72J Freedom Storage Hutch 69x16x39 EA  $  3,700.00 0.0%  $   3,700.00 N/A N/A
947HC72K Freedom Storage Hutch 69x16x39 EA  $  3,700.00 0.0%  $   3,700.00 N/A N/A
947HC-GJ Freedom Glass Door Hutch 69x16x39 EA  $  3,880.00 0.0%  $   3,880.00 N/A N/A
947HC-GK Freedom Glass Door Hutch 69x16x39 EA  $  3,880.00 0.0%  $   3,880.00 N/A N/A
947HCO72J Freedom Storage Hutch w/Org 69x16x39 EA  $  3,790.00 0.0%  $   3,790.00 N/A N/A
947HCO72K Freedom Storage Hutch w/Org 69x16x39 EA  $  3,790.00 0.0%  $   3,790.00 N/A N/A
947KSPL72J Freedom Arc Top Left Ped Desk 72x42x30 EA  $  3,100.00 0.0%  $   3,100.00 N/A N/A
947KSPL72K Freedom Arc Top Left Ped Desk 72x42x30 EA  $  3,100.00 0.0%  $   3,100.00 N/A N/A
947KSPR72J Freedom Arc Top Right Ped Desk 72x42x30 EA  $  3,100.00 0.0%  $   3,100.00 N/A N/A
947KSPR72K Freedom Arc Top Right Ped Desk 72x42x30 EA  $  3,100.00 0.0%  $   3,100.00 N/A N/A
947LF2J Freedom 2 Drawer Lateral File 33x20x30 EA  $  2,140.00 0.0%  $   2,140.00 N/A N/A
947LF2K Freedom 2 Drawer Lateral File 33x20x30 EA  $  2,140.00 0.0%  $   2,140.00 N/A N/A
947LF4J Freedom 4 Drawer Lateral File 66x20x30 EA  $  3,460.00 0.0%  $   3,460.00 N/A N/A
947LF4K Freedom 4 Drawer Lateral File 66x20x30 EA  $  3,460.00 0.0%  $   3,460.00 N/A N/A
947LF4VJ Freedom 4 Dwr Vrt Lat File 33x30x30 EA  $  3,360.00 0.0%  $   3,360.00 N/A N/A
947LF4VK Freedom 4 Dwr Vrt Lat File 33x30x30 EA  $  3,360.00 0.0%  $   3,360.00 N/A N/A
947MT2048J Freedom Magazine Table 48x20x16 EA  $     809.00 0.0%  $      809.00 N/A N/A
947MT2048K Freedom Magazine Table 48x20x16 EA  $     809.00 0.0%  $      809.00 N/A N/A
947OPLJ Freedom One-Piece Lectern 30x21x48 EA  $  2,070.00 0.0%  $   2,070.00 N/A N/A
947OPLK Freedom One-Piece Lectern 30x21x48 EA  $  2,070.00 0.0%  $   2,070.00 N/A N/A
947PT120REJ Freedom Conference Table 120x48x30 EA  $  7,960.00 0.0%  $   7,960.00 N/A N/A
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947PT120REK Freedom Conference Table 120x48x30 EA  $  7,960.00 0.0%  $   7,960.00 N/A N/A
947PT144REK Freedom Conference Table 144x48x30 EA  $  8,880.00 0.0%  $   8,880.00 N/A N/A
947PT72REJ Freedom Conference Table 72x36x30 EA  $  4,680.00 0.0%  $   4,680.00 N/A N/A
947PT72REK Freedom Conference Table 72x36x30 EA  $  4,680.00 0.0%  $   4,680.00 N/A N/A
947PT96REJ Freedom Conference Table 96x42x30 EA  $  5,090.00 0.0%  $   5,090.00 N/A N/A
947PT96REK Freedom Conference Table 96x42x30 EA  $  5,090.00 0.0%  $   5,090.00 N/A N/A
947SPL72J Freedom Left Ped Desk 72x36x30 EA  $  2,920.00 0.0%  $   2,920.00 N/A N/A
947SPL72K Freedom Left Ped Desk 72x36x30 EA  $  2,920.00 0.0%  $   2,920.00 N/A N/A
947SPR72J Freedom Right Ped Desk 72x36x30 EA  $  2,920.00 0.0%  $   2,920.00 N/A N/A
947SPR72K Freedom Right Ped Desk 72x36x30 EA  $  2,920.00 0.0%  $   2,920.00 N/A N/A
947TPLJ Freedom Two-Piece Lectern 30x21x48 EA  $  2,080.00 0.0%  $   2,080.00 N/A N/A
947TPLK Freedom Two-Piece Lectern 30x21x48 EA  $  2,080.00 0.0%  $   2,080.00 N/A N/A
947TTLK Freedom Table Top Lectern 28x18.5x18 EA  $     634.00 0.0%  $      634.00 N/A N/A
947VPBJ Freedom Visual Board 48x48x4.25 EA  $  2,380.00 0.0%  $   2,380.00 N/A N/A
947VPBK Freedom Visual Board 48x48x4.25 EA  $  2,380.00 0.0%  $   2,380.00 N/A N/A
947WC/LF69J Freedom Lateral with Storage 36x20x69 EA  $  4,820.00 0.0%  $   4,820.00 N/A N/A
947WC69J Freedom Wardrobe Cabinet 36x20x69 EA  $  4,680.00 0.0%  $   4,680.00 N/A N/A
947WC69K Freedom Wardrobe Cabinet 36x20x69 EA  $  4,680.00 0.0%  $   4,680.00 N/A N/A
947WCLF69K Freedom Lateral with Storage 36x20x69 EA  $  4,820.00 0.0%  $   4,820.00 N/A N/A
947WS36LJ Freedom 36" Left Exec Bridge 36x24x30 EA  $  1,120.00 0.0%  $   1,120.00 N/A N/A
947WS36LK Freedom 36" Left Exec Bridge 36x24x30 EA  $  1,120.00 0.0%  $   1,120.00 N/A N/A
947WS36RJ Freedom 36" Right Exec Bridge 36x24x30 EA  $  1,120.00 0.0%  $   1,120.00 N/A N/A
947WS36RK Freedom 36" Right Exec Bridge 36x24x30 EA  $  1,120.00 0.0%  $   1,120.00 N/A N/A
947WS48J Freedom 48" Executive Bridge 48x24x30 EA  $  1,290.00 0.0%  $   1,290.00 N/A N/A
947WS48K Freedom 48" Executive Bridge 48x24x30 EA  $  1,290.00 0.0%  $   1,290.00 N/A N/A

9513CVK42UPM Cisco 9513 Conversion Kit for PMT423042H and 
PMT423048H EA  $     453.00 0.0%  $      453.00 N/A N/A

9513CVK44UPM Cisco 9513 Conversion Kit for PMT443042H and 
PMT443048H EA  $     465.00 0.0%  $      465.00 N/A N/A

9513CVK48UPM Cisco 9513 Conversion Kit for PMT483042H and 
PMT483048H EA  $     476.00 0.0%  $      476.00 N/A N/A

9513CVK51UPM Cisco 9513 Conversion Kit for PMT513042H and 
PMT513048H EA  $     487.00 0.0%  $      487.00 N/A N/A

9EA02AA60001000 9E 20 kVA UPS 208V EA  $16,398.00 0.0%  $ 16,398.00 N/A N/A
9EA02AA60002000 9E 20 kVA UPS 208V EA  $16,498.00 0.0%  $ 16,498.00 N/A N/A
9EA03AA60001000 9E 30 kVA UPS 208V EA  $18,170.00 0.0%  $ 18,170.00 N/A N/A
9EA03AA60002000 9E 30 kVA UPS 208V EA  $18,270.00 0.0%  $ 18,270.00 N/A N/A
9EA03AA61001000 9E 30 kVA UPS 208V EA  $23,598.00 0.0%  $ 23,598.00 N/A N/A
9EA03AA61002000 9E 30 kVA UPS 208V EA  $23,698.00 0.0%  $ 23,698.00 N/A N/A

9EA03AA61101000 9E 30KVA 208V 60HZ INT BATT, W/MBS, 
SINGLE FEED EA  $25,148.00 0.0%  $ 25,148.00 N/A N/A

9EB04AA60001000 9E 40 kVA UPS 208V EA  $16,398.00 0.0%  $ 16,398.00 N/A N/A
9EB04AA60002000 9E 40 kVA UPS 208V EA  $16,498.00 0.0%  $ 16,498.00 N/A N/A

9EB04AA61101000 9E 40KVA 208V 60HZ INT BATT, W/MBS, 
SINGLE FEED EA  $41,540.00 0.0%  $ 41,540.00 N/A N/A

9EB06AA60001000 9E 60 kVA UPS 208V EA  $18,170.00 0.0%  $ 18,170.00 N/A N/A
9EB06AA60002000 9E 60 kVA UPS 208V EA  $18,270.00 0.0%  $ 18,270.00 N/A N/A
9EB06AA61001000 9E 60 kVA UPS 208V EA  $43,027.00 0.0%  $ 43,027.00 N/A N/A
9EB06AA61002000 9E 60 kVA UPS 208V EA  $43,127.00 0.0%  $ 43,127.00 N/A N/A
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9EB06AA61101000 9E 60KVA 208V 60HZ INT BATT, W/MBS, 
SINGLE FEED EA  $46,027.00 0.0%  $ 46,027.00 N/A N/A

9EF02AA63001000 9E 20 kVA UPS 208V EA  $20,408.00 0.0%  $ 20,408.00 N/A N/A
9EF02AA63002000 9E 20 kVA UPS 208V EA  $20,508.00 0.0%  $ 20,508.00 N/A N/A
9EF02GG03001003 9E, 20kVA UPS 208V EA  $20,408.00 0.0%  $ 20,408.00 N/A N/A
9EG04AA63001000 9E 40 kVA UPS 208V EA  $36,035.00 0.0%  $ 36,035.00 N/A N/A
9EG04AA63002000 9E 40 kVA UPS 208V EA  $36,135.00 0.0%  $ 36,135.00 N/A N/A
9EZAAC000000000 9E 20/30 kVA EBC EA  $13,650.00 0.0%  $ 13,650.00 N/A N/A
9EZABB000000000 9E 40/60 kVA EBC EA  $20,037.00 0.0%  $ 20,037.00 N/A N/A
9EZABC000000000 9E 40/60 kVA EBC EA  $26,423.00 0.0%  $ 26,423.00 N/A N/A
9EZFAA000000000 9E 20/30 kVA Transformer EA  $  8,013.00 0.0%  $   8,013.00 N/A N/A
9EZFAB000000000 9E 20/30 kVA Transformer EA  $11,839.00 0.0%  $ 11,839.00 N/A N/A
9EZFBA000000000 9E 40/60 kVA Transformer EA  $12,338.00 0.0%  $ 12,338.00 N/A N/A
9EZFBB000000000 9E 40/60 kVA Transformer EA  $16,249.00 0.0%  $ 16,249.00 N/A N/A

9EZHA1010000000 20/30KVA RIGHT SIDECAR BYPASS SINGLE 
FEED EA  $  3,600.00 0.0%  $   3,600.00 N/A N/A

9ME (4)BAT-0122 CABINET 48VDC CABLES EA  $  3,736.00 0.0%  $   3,736.00 N/A N/A

9PX11K KIT 9PX 11KPM + 9PXEBM240RT + 
MBP11K208 EA  $  9,281.00 0.0%  $   9,281.00 N/A N/A

9PX11KHW 9PX 11K UPS, 208V HW, 6U EA  $  8,843.00 0.0%  $   8,843.00 N/A N/A

9PX11KPM 9PX 11K POWER MODULE, ELECTRONICS 
ONLY  EA  $  7,199.00 0.0%  $   7,199.00 N/A N/A

9PX11KTF11 KIT: (9PX11KPM + 9PXEBM240RT + 
9PXTFMR11)  EA  $11,559.00 0.0%  $ 11,559.00 N/A N/A

9PX11KTF5 KIT (9PX11KPM + 9PXEBM240RT + 
MBP11K208 + 9PXTFMR5) EA  $10,363.00 0.0%  $ 10,363.00 N/A N/A

9PX5K 9PX UPS 5000/4500 HARDWIRED, (2) L6-30P, 
(2) L6-30R, 3U EA  $  5,509.00 0.0%  $   5,509.00 N/A N/A

9PX5KP1 KIT: (9PX5K+9PXPPDM1) EA  $  6,525.00 0.0%  $   6,525.00 N/A N/A
9PX5KP2 KIT: (9PX5K+9PXPPDM2) EA  $  6,525.00 0.0%  $   6,525.00 N/A N/A
9PX5KTF5 KIT: (9PX5K+9PXTFMR5)  EA  $  6,443.00 0.0%  $   6,443.00 N/A N/A
9PX6K 9PX 6K UPS EA  $  6,089.00 0.0%  $   6,089.00 N/A N/A

9PX6KP1 9PX 6K UPS w/ L14-30R, L6-30R, (6)5-20R and 
BYPASS EA  $  7,181.00 0.0%  $   7,181.00 N/A N/A

9PX6KP2 9PX 6K UPS w/ HW 120V OUTPUT and 
BYPASSS EA  $  7,181.00 0.0%  $   7,181.00 N/A N/A

9PX6KTF5 KIT: (9PX6K+9PXTFMR5)  EA  $  7,089.00 0.0%  $   7,089.00 N/A N/A
9PX8KHW 9PX, 8K, UPS, 208V HW EA  $  7,319.00 0.0%  $   7,319.00 N/A N/A

9PX8KPM 9PX 8K POWER MODULE, ELECTRONICS 
ONLY  EA  $  5,695.00 0.0%  $   5,695.00 N/A N/A

9PX8KSP
9PX8KSP rack/tower split- phase UPS, 
8000VA/7200W, 120/208V, hardwired input; (2) 
L14-30R, (1) L6-30R, Hardwired output

EA  $  9,450.00 0.0%  $   9,450.00 N/A N/A

9PX8KTF5 KIT : (9PX8KPM + 9PXEBM240RT + 
MBP11K208 + 9PXTFMR5) EA  $  8,828.00 0.0%  $   8,828.00 N/A N/A

9PXEBM180RT 9PX 5/6kVA EBM 180V EA  $  1,535.00 0.0%  $   1,535.00 N/A N/A
9PXEBM240RT 9PX 8/11kVA EBM 240V EA  $  1,529.00 0.0%  $   1,529.00 N/A N/A
9PXEBM360SP 9PXEBM360SP  8/10K EBM EA  $  1,555.00 0.0%  $   1,555.00 N/A N/A
9PXPPDM2 9PX 6K PPDM 2 - HW IN/OUT w/ BYPASS  EA  $  1,252.00 0.0%  $   1,252.00 N/A N/A
9PXTFMR11 9PX 10kW XMFR, (2)L14-30R, L6-30R, HW  EA  $  3,200.00 0.0%  $   3,200.00 N/A N/A
9PXTFMR5 9PX 5K XMFR, IN: L6-30P; OUT: (18)5-20R  EA  $  1,097.00 0.0%  $   1,097.00 N/A N/A
9SW3Y-00013000B 9SW3Y-0001-3000B EA  $     184.00 0.0%  $      184.00 N/A N/A
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9SW3Y11000UC EXT WARRANTY-3YR UPS ADV EXCHG, NEW 
PRODUCT EA  $     868.00 0.0%  $      868.00 N/A N/A

9SW3Y-1500UC EXT WARRANTY- 3 YR UPS ADV EXCHANGE, 
NEW PRODUCT EA  $     189.00 0.0%  $      189.00 N/A N/A

9SW3Y-1501-2200U 1501 - 2000 VA ONLINE, 3YR TOTAL 
WARRANTY - UPS EA  $     242.00 0.0%  $      242.00 N/A N/A

9SW3Y18000BC Warranty-3: 3-year total warranty (EBM) EA  $     409.00 0.0%  $      409.00 N/A N/A
9SW3Y-18000UC Eaton Online 3yr UPS, Extended Warranty 

Coverage EA  $  1,240.00 0.0%  $   1,240.00 N/A N/A

9SW3Y-2200UC EXT WARRANTY 3-YR UPS ADV EXCHG, 
NEW PRODUCT EA  $     252.00 0.0%  $      252.00 N/A N/A

9SW3Y-3000BC EXT WARRANTY-3YR EBM ADV EXCHG, 
NEW PRODUCT EA  $     195.00 0.0%  $      195.00 N/A N/A

9SW3Y-3000UC EXT WARRANTY 3-YR UPS ADV EXCHG, 
NEW PRODUCT EA  $     421.00 0.0%  $      421.00 N/A N/A

9SW3Y30016000B 9SW3Y-3001-6000B EA  $     296.00 0.0%  $      296.00 N/A N/A
9SW3Y30016000U 9SW3Y-3001-6000U EA  $     620.00 0.0%  $      620.00 N/A N/A

9SW3Y6000UC EXT WARRANTY-3YR UPS ADV EXCHG, NEW 
PRODUCT EA  $     645.00 0.0%  $      645.00 N/A N/A

9SW5Y-1500UC EXT WARRANTY -5YR UPS ADV EXCHANGE, 
NEW PRODUCT EA  $     454.00 0.0%  $      454.00 N/A N/A

9SW5Y-18000UC EXT WARRANTY 5YR UPS ADV EXCHG, NEW 
PRODUCT EA  $  2,650.00 0.0%  $   2,650.00 N/A N/A

9SW5Y-3000BC EXT WARRANTY -5YR EBM ADV EXCHG, 
NEW PRODUCT EA  $     487.00 0.0%  $      487.00 N/A N/A

A442448EJ1 Paramount 84H X 24W X 48D Network Top EA  $  3,370.00 0.0%  $   3,370.00 N/A N/A
A442448EJ2 Paramount 84HX24WX48D Cable Enrty Top EA  $  3,420.00 0.0%  $   3,420.00 N/A N/A
A442448EJ3 Paramount 84HX24WX48D Solid Top Panel EA  $  3,210.00 0.0%  $   3,210.00 N/A N/A
ABINDER Steel Binder Holder EA  $     101.00 0.0%  $      101.00 N/A N/A
AD24489 Aisle Duct, 24"W X 48L X 9"H EA  $     376.00 0.0%  $      376.00 N/A N/A
AD24729 Aisle Duct, 24"W X 72L X 9"H EA  $     435.00 0.0%  $      435.00 N/A N/A
ADJCHAS2032 Chassis Brackets, Adjustable, 20"-32" EA  $     208.00 0.0%  $      208.00 N/A N/A

ADS5631L4R2G2 Adapta Stool Mid back, Med seat, Std Mech, Adj 
Arms, 8" cyl, 20" footring, G2 EA  $     809.00 0.0%  $      809.00 N/A N/A

ADS5638L5R9G2 Adapta Stool Mid back, Med seat, Std Mech, Adj 
Arms, 10" cyl, Nextep footrest with glides, G2 EA  $     903.00 0.0%  $      903.00 N/A N/A

ADS5651EG2 Adapta Stool , Mid Back, Medium Seat, Basic 
Mech, No arms, ESD, Grade 1 EA  $     914.00 0.0%  $      914.00 N/A N/A

AEI422448H PMT 42U x 24"W x 48"D Configuration EA  $  1,940.00 0.0%  $   1,940.00 N/A N/A
AEITC4376 Telescopic Chimney, 43"- 76" EA  $     473.00 0.0%  $      473.00 N/A N/A
AES620KTATBG20 Aes Mid-Back, Kneetilt, Adj Arms, G20 EA  $     617.00 0.0%  $      617.00 N/A N/A
AES620KTATBG60 Aes Mid-Back, Kneetilt, Adj Arms, G60 EA  $     637.00 0.0%  $      637.00 N/A N/A
AES620KTATBG80 Aes Mid-Back, Kneetilt, Adj Arms, G80 EA  $     664.00 0.0%  $      664.00 N/A N/A
AES620KTATBGA Aes Mid-Back, Kneetilt, Adj Arms, GA EA  $     678.00 0.0%  $      678.00 N/A N/A
AES620KTATBL Aes Mid-Back, Kneetilt, Adj Arms, Lthr EA  $     883.00 0.0%  $      883.00 N/A N/A
AF7009SW444242 44Ux42Wx42D 7009 Switch Enclosure EA  $  5,320.00 0.0%  $   5,320.00 N/A N/A
AFDCSCO6513 Arflw Drctr,Cisco 6513 Swtch,Tp and Sde Intke EA  $     680.00 0.0%  $      680.00 N/A N/A
AFDCSCO9513 Arflw Drctr,Cisco 9513 Swtch,Tp and Sde Intke EA  $     680.00 0.0%  $      680.00 N/A N/A
AFDCSO6807 Air Flow Director Kit for Cisco Catalyst 6807 Unit EA  $     556.00 0.0%  $      556.00 N/A N/A

ALLEPSD2430 24x30 Equipment Pullout with Service Drawer , 
laminate EA  $  2,000.00 0.0%  $   2,000.00 N/A N/A

ALLEPSD3030 30x30 Equipment Pullout with Service Drawer, 
laminate EA  $  2,030.00 0.0%  $   2,030.00 N/A N/A
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ALPEP3036 30x36 Equip Pullout w/Phenolic EA  $  1,520.00 0.0%  $   1,520.00 N/A N/A

ALPEPSD2436 Equipment Pullout with Service Drawer 24x36, 
phenolic EA  $  2,530.00 0.0%  $   2,530.00 N/A N/A

ALPEPSD3630 36x30 Equip Pullout w/drawer - Phenolic EA  $  2,870.00 0.0%  $   2,870.00 N/A N/A
ALPEPSD3636 36x36 Equip Pullout w/drawer - Phenolic EA  $  3,210.00 0.0%  $   3,210.00 N/A N/A
ALSLCG1624 16x24X15 Sliding Door Compartment - Glass Door EA  $     683.00 0.0%  $      683.00 N/A N/A
ALSLCG1630 16x30x15 Sliding Door Compartment - Glass Door EA  $     704.00 0.0%  $      704.00 N/A N/A
ALSLCG1636 16x36x15 Sliding Door Compartment - Glass Door EA  $     723.00 0.0%  $      723.00 N/A N/A
ALSLCG1648 16x48x15 Sliding Door Compartment - Glass Door EA  $     840.00 0.0%  $      840.00 N/A N/A
ALSLCG2824 28x24x15 Sliding Door Compartment - Glass Door EA  $     795.00 0.0%  $      795.00 N/A N/A
ALSLCG2830 28x30x15 Sliding Door Compartment - Glass Door EA  $     837.00 0.0%  $      837.00 N/A N/A
ALSLCG2836 28x36x15 Sliding Door Compartment - Glass Door EA  $     881.00 0.0%  $      881.00 N/A N/A
ALSLCG2848 28x48x15 Sliding Door Compartment - Glass Door EA  $  1,030.00 0.0%  $   1,030.00 N/A N/A
ALTOD4836 48x36x30 TechOrg D Frame EA  $     539.00 0.0%  $      539.00 N/A N/A
ALTOD4848 48x48x30 TechOrg D Frame EA  $     595.00 0.0%  $      595.00 N/A N/A
ALTOD6036 60x36x30 TechOrg D Frame EA  $     563.00 0.0%  $      563.00 N/A N/A
ALTOD6048 60x48x30 TechOrg D Frame EA  $     622.00 0.0%  $      622.00 N/A N/A
ALTOD72361 72x36x30 TechOrg D Frame 24" Frame Spacing EA  $     629.00 0.0%  $      629.00 N/A N/A
ALTOD72362 72x36x30 TechOrg D Frame 36" Frame Spacing EA  $     574.00 0.0%  $      574.00 N/A N/A
ALTOD72481 72x48x30 TechOrg D Frame 24" Frame Spacing EA  $     708.00 0.0%  $      708.00 N/A N/A
ALTOD72482 72x48x30 TechOrg D Frame 36" Frame Spacing EA  $     631.00 0.0%  $      631.00 N/A N/A
ALTOMD4836 48x36x30 TechOrg Monument D Frame EA  $     524.00 0.0%  $      524.00 N/A N/A
ALTOMD4848 48x48x30 TechOrg Monument D Frame EA  $     576.00 0.0%  $      576.00 N/A N/A
ALTOMD6036 60x36x30 TechOrg Monument D Frame EA  $     549.00 0.0%  $      549.00 N/A N/A
ALTOMD6048 60x48x30 TechOrg Monument D Frame EA  $     600.00 0.0%  $      600.00 N/A N/A

ALTOMD72361 72x36x30 TechOrg Monument D Frame 24" Frame 
Spacing EA  $     609.00 0.0%  $      609.00 N/A N/A

ALTOMD72362 72x36x30 TechOrg Monument D Frame 36" Frame 
Spacing EA  $     558.00 0.0%  $      558.00 N/A N/A

ALTOMD72481 72x48x30 TechOrg Monument D Frame 24" Frame 
Spacing EA  $     679.00 0.0%  $      679.00 N/A N/A

ALTOMD72482 72x48x30 TechOrg Monument D Frame 36" Frame 
Spacing EA  $     612.00 0.0%  $      612.00 N/A N/A

ALTOWBD36 36" White Board for TechOrg D Frames EA  $     109.00 0.0%  $      109.00 N/A N/A
ALTOWBD48 48" White Board for TechOrg D Frames EA  $     145.00 0.0%  $      145.00 N/A N/A
AM01FF 36" Fixed Shelf EA  $       72.00 0.0%  $        72.00 N/A N/A
AM02FF Shelf, 200# Capacity EA  $       86.00 0.0%  $        86.00 N/A N/A
AM04RF R/O Shelf,4" W/O Frt EA  $     137.00 0.0%  $      137.00 N/A N/A
AM05FF Shelf,Univrsl Fixed-No Dividers EA  $       93.00 0.0%  $        93.00 N/A N/A
AM08RF 3" R/O Worksurface EA  $     197.00 0.0%  $      197.00 N/A N/A
AM10RF Drawer,4" W/Front EA  $     152.00 0.0%  $      152.00 N/A N/A
AM11RF Shelf,Univrsal R/O No Div- EA  $     155.00 0.0%  $      155.00 N/A N/A
AM13RF Hanging Frame-Drop File EA  $     178.00 0.0%  $      178.00 N/A N/A
AM14RF 12" Bin Drawer EA  $     220.00 0.0%  $      220.00 N/A N/A
AM17FF Periodical Shelf EA  $     155.00 0.0%  $      155.00 N/A N/A
AM20RF 15" Edp Size Bin Drawer EA  $     224.00 0.0%  $      224.00 N/A N/A
AM22FF Divided Forms Shelf EA  $     131.00 0.0%  $      131.00 N/A N/A
AM23HF DOCUMATE HANGER BAR EA  $       78.00 0.0%  $        78.00 N/A N/A
AM26RF Posting Shelf EA  $     134.00 0.0%  $      134.00 N/A N/A
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AM27HF Tape-Seal Hanger Bar EA  $       82.00 0.0%  $        82.00 N/A N/A
AM30FM Canister Wire Rack EA  $       82.00 0.0%  $        82.00 N/A N/A
AM31FM Phoenix Wire Rack EA  $       82.00 0.0%  $        82.00 N/A N/A
AM3800 Opti High Security Lock EA  $     110.00 0.0%  $      110.00 N/A N/A
AM38FF Brkts. Stackable Shelf EA  $       23.00 0.0%  $        23.00 N/A N/A
AM390F Databox Hanger Rail EA  $       33.00 0.0%  $        33.00 N/A N/A
AM400F Databox Rail, Top EA  $       61.00 0.0%  $        61.00 N/A N/A
AM40FM Rack, Wire 16mm Microfilm EA  $       62.00 0.0%  $        62.00 N/A N/A
AM41FF Kit,3 Rail Div-36" EA  $       38.00 0.0%  $        38.00 N/A N/A
AM42FF 4 Rail Split Div Kit EA  $       74.00 0.0%  $        74.00 N/A N/A
AM42UF 4- Rail Upgrade Kit EA  $       35.00 0.0%  $        35.00 N/A N/A
AM43FF Kit,Divider-Side,Bkpnl 3D EA  $       62.00 0.0%  $        62.00 N/A N/A
AM44FM 4mm Wire Rack EA  $       92.00 0.0%  $        92.00 N/A N/A
AM46FM CD Flip Wire Rack EA  $       92.00 0.0%  $        92.00 N/A N/A
AM48FM 8mm Wire Rack EA  $       92.00 0.0%  $        92.00 N/A N/A
AM50FM TK50/70/DLT Wire Rack EA  $       92.00 0.0%  $        92.00 N/A N/A
AM51FM 6150 Data Cartridge Wire Rack EA  $       92.00 0.0%  $        92.00 N/A N/A
AM52RF Hang Frame-Lgl/P-O 36" Pl EA  $     178.00 0.0%  $      178.00 N/A N/A
AM54FF Kit,Back,Side Panels EA  $       40.00 0.0%  $        40.00 N/A N/A
AM55FM Vhs Tape Wire Rack EA  $       86.00 0.0%  $        86.00 N/A N/A
AM56FM 5.25" Mag Optical Disk Rack EA  $       89.00 0.0%  $        89.00 N/A N/A
AM57FM Bernoulli Disk Wire Rack EA  $       89.00 0.0%  $        89.00 N/A N/A
AM58FM Digital Video Disk (Dvd) Wire Rack EA  $       89.00 0.0%  $        89.00 N/A N/A
AM59FM 5.25" Syquest Cartridge Wire Rack EA  $       89.00 0.0%  $        89.00 N/A N/A
AM63FF Adjustable Organizer Insert EA  $     276.00 0.0%  $      276.00 N/A N/A
AM64FF File Sorter,Opti EA  $     294.00 0.0%  $      294.00 N/A N/A
AM65FF 10" Optional Shelf For AM64 EA  $       16.00 0.0%  $        16.00 N/A N/A
AM6600 BAR LOCK 66" EA  $     144.00 0.0%  $      144.00 N/A N/A
AM66FF 11" Shelf For AM63 & AM64 EA  $       18.00 0.0%  $        18.00 N/A N/A
AM67FM Opti Disk Rack EA  $     135.00 0.0%  $      135.00 N/A N/A
AM68FM Opti Disk Rack W/Back Stop EA  $     148.00 0.0%  $      148.00 N/A N/A
AM69FF Opti Parts Bin Rail EA  $       37.00 0.0%  $        37.00 N/A N/A
AM7200 BAR LOCK 72" EA  $     152.00 0.0%  $      152.00 N/A N/A
AM75RF Shelf,Drop File R/O EA  $     155.00 0.0%  $      155.00 N/A N/A
AM76FF Drop File Rails,Pair EA  $       31.00 0.0%  $        31.00 N/A N/A
AM77FF Back Panel R/O EA  $       33.00 0.0%  $        33.00 N/A N/A
AM80MM Opti Drawer Mat 5-Pk EA  $       31.00 0.0%  $        31.00 N/A N/A
AM82DX 12" Receding Door EA  $       82.00 0.0%  $        82.00 N/A N/A
AM82MM Conductive Plastic Kitting Tray EA  $       42.00 0.0%  $        42.00 N/A N/A
AM83RX 3" Modular Drawer EA  $     246.00 0.0%  $      246.00 N/A N/A
AM83RXS 3" Modular Drawer - Steel EA  $     229.00 0.0%  $      229.00 N/A N/A
AM8400 Bar Lock 84"H Door/Drawer Cab EA  $     256.00 0.0%  $      256.00 N/A N/A
AM84RX 12" Modular Drawer EA  $     246.00 0.0%  $      246.00 N/A N/A
AM85DX 15" Receding Door EA  $       92.00 0.0%  $        92.00 N/A N/A
AM86RX 6" Modular Drawer EA  $     181.00 0.0%  $      181.00 N/A N/A
AM87RX 15" Modular Drawer W/Front EA  $     253.00 0.0%  $      253.00 N/A N/A
AM8800 Grounding Kit EA  $       23.00 0.0%  $        23.00 N/A N/A
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AM89RX Optimedia 9" Drawer EA  $     246.00 0.0%  $      246.00 N/A N/A
AM90A9 Counterweight Installed - Classic EA  $       77.00 0.0%  $        77.00 N/A N/A
AM91FF Slotted Front Panel,6"R/O EA  $       33.00 0.0%  $        33.00 N/A N/A
AM92FM Dbl CD Flat Wire Rack EA  $       92.00 0.0%  $        92.00 N/A N/A
AM93FM Dbl CD Flip Wire Rack EA  $       92.00 0.0%  $        92.00 N/A N/A
AM94FM Jaz Tape Wire Rack EA  $       92.00 0.0%  $        92.00 N/A N/A
AM96RF R/O Shelf,6" W/Front EA  $     155.00 0.0%  $      155.00 N/A N/A

AMZIAD11P3HAC HAC POD 12'W X 126' L, w/ EORD G2 Sng Sldg 
Doors EA  $32,870.00 0.0%  $ 32,870.00 N/A N/A

ANDRAS2SS20 Two Seat Sofa, G20 EA  $  1,190.00 0.0%  $   1,190.00 N/A N/A
ANDRAS2SS60 Two Seat Sofa, G60 EA  $  1,230.00 0.0%  $   1,230.00 N/A N/A
ANDRAS2SS80 Two Seat Sofa, G80 EA  $  1,290.00 0.0%  $   1,290.00 N/A N/A
ANDRAS2SSA Two Seat Sofa, GA EA  $  1,310.00 0.0%  $   1,310.00 N/A N/A
ANDRAS2SSL Two Seat Sofa, Lthr EA  $  1,750.00 0.0%  $   1,750.00 N/A N/A
ANDRAS3SS20 Three Seat Sofa, G20 EA  $  1,550.00 0.0%  $   1,550.00 N/A N/A
ANDRAS3SS60 Three Seat Sofa, G60 EA  $  1,630.00 0.0%  $   1,630.00 N/A N/A
ANDRAS3SS80 Three Seat Sofa, G80 EA  $  1,720.00 0.0%  $   1,720.00 N/A N/A
ANDRAS3SSA Three Seat Sofa, GA EA  $  1,780.00 0.0%  $   1,780.00 N/A N/A
ANDRAS3SSL Three Seat Sofa, Lthr EA  $  2,110.00 0.0%  $   2,110.00 N/A N/A
ANDRASLC20 Lounge Chair, G20 EA  $     867.00 0.0%  $      867.00 N/A N/A
ANDRASLC60 Lounge Chair, G60 EA  $     895.00 0.0%  $      895.00 N/A N/A
ANDRASLC80 Lounge Chair, G80 EA  $     929.00 0.0%  $      929.00 N/A N/A
ANDRASLCA Lounge Chair, GA EA  $     949.00 0.0%  $      949.00 N/A N/A
ANDRASLCL Lounge Chair, Lthr EA  $  1,220.00 0.0%  $   1,220.00 N/A N/A
APHONE Steel Phone Holder EA  $       56.00 0.0%  $        56.00 N/A N/A
ARRAYHANDLE FPD Array Handle EA  $     120.00 0.0%  $      120.00 N/A N/A
AS00NXXX11000UC Scheduled UPS Assembly Service 7x24 EA  $     600.00 0.0%  $      600.00 N/A N/A
ASHELF Steel Shelf EA  $       87.00 0.0%  $        87.00 N/A N/A
ASHELFLAM11 11"x12" Lam. Shelf for Slatwall EA  $     120.00 0.0%  $      120.00 N/A N/A
ASHELFLAM18 18"x12" Lam. Shelf for Slatwall EA  $     148.00 0.0%  $      148.00 N/A N/A
ASHELFLAM24 24X12 Slatwall Lam Shelf EA  $     165.00 0.0%  $      165.00 N/A N/A
ASHELFLAM2418 24X18 Slatwall Lam Shelf EA  $     182.00 0.0%  $      182.00 N/A N/A
ASHELFLAM30 30"x12" Lam. Shelf for Slatwall EA  $     155.00 0.0%  $      155.00 N/A N/A
ASHELFLAM36 36x12 Slatwall Lam Shelf EA  $     218.00 0.0%  $      218.00 N/A N/A
ASHELFLAM48 48x12 Slatwall Lam Shelf EA  $     488.00 0.0%  $      488.00 N/A N/A
ASHELFLAM4818 48X18 Slatwall Lam Shelf EA  $     528.00 0.0%  $      528.00 N/A N/A
ASORTER2L Steel Double Sorter Left EA  $     101.00 0.0%  $      101.00 N/A N/A
ASORTER2R Steel Double Sorter Right EA  $     101.00 0.0%  $      101.00 N/A N/A
ASORTER3 Steel Triple Sorter EA  $     126.00 0.0%  $      126.00 N/A N/A
ASY-0525 PW9170 EXTERNAL DC OPTION EA  $     275.00 0.0%  $      275.00 N/A N/A
ASY-0529 PW9170 BATTERY PACK 60V BATTERIES EA  $     402.00 0.0%  $      402.00 N/A N/A
ASY-0547 PW9170P KIT 3/6 SLOT RACKMOUNT EA  $     170.00 0.0%  $      170.00 N/A N/A
ASY-0673 PW9170 POWER MODULE SPLIT PHASE EA  $  2,070.00 0.0%  $   2,070.00 N/A N/A
ASY-0675 PW9170P BATT CHGR MODULE EA  $  2,775.00 0.0%  $   2,775.00 N/A N/A

ASY-0737 PW9170 9 SLOT BATT CAB BLACK 
POWERWARE EA  $  1,975.00 0.0%  $   1,975.00 N/A N/A

ASY-0738 PW9170 12 SLOT BATT CAB BLACK 
POWERWARE EA  $  2,695.00 0.0%  $   2,695.00 N/A N/A
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ASY-0739 PW9170 12 SLOT BATT CAB W/CHGR BLK 
POWERWARE EA  $  2,975.00 0.0%  $   2,975.00 N/A N/A

AT11RF Univ R/O - Trans Cab EA  $     223.00 0.0%  $      223.00 N/A N/A
ATMS1100RT12 ATMS1100 12 FT REMOTE TEMP SENSOR EA  $       45.00 0.0%  $        45.00 N/A N/A
ATMS1100RT20 ATMS1100 20 FT REMOTE TEMP SENSOR EA  $       45.00 0.0%  $        45.00 N/A N/A
ATMS1100RT25 ATMS1100 25FT REMOTE TEMP SENS EA  $       56.00 0.0%  $        56.00 N/A N/A
ATMS1100RT50 ATMS1100 50FT REMOTE TEMP SENS EA  $       56.00 0.0%  $        56.00 N/A N/A
ATMS301 TOC FAN CONTROL 120V EA  $     217.00 0.0%  $      217.00 N/A N/A
ATMS302 TOC FAN CONTROL 220V EA  $     217.00 0.0%  $      217.00 N/A N/A
ATR1/2 Threaded Rod, 1/2"-13, 120"L, Zinc Plated EA  $       15.00 0.0%  $        15.00 N/A N/A
ATRAY Steel Tray EA  $       79.00 0.0%  $        79.00 N/A N/A
ATS11-20.05-04D SW, (2) 120V, 20A, L5-20P, 12' Cord EA  $     428.00 0.0%  $      428.00 N/A N/A

ATS11200504 ATS, 120V, 20A, (2) L5-20P, (1) L5-20R, 1U, 7' 
CORD EA  $     395.00 0.0%  $      395.00 N/A N/A

ATS11300805C ATS, 1U, 120V, 30A, L5-30P, 12' Cord, (1) L-30R, 
RS232 EA  $     479.00 0.0%  $      479.00 N/A N/A

ATS11A301165 ATS 230V, 30A, (1) L6-30R, L6-30P, 7' Cord EA  $     517.00 0.0%  $      517.00 N/A N/A
ATS11A301167 ATS 230V, 30A, (1) L6-30R, L6-30P, 12' Cord EA  $     548.00 0.0%  $      548.00 N/A N/A

ATS12151186 ATS, Dual Input, 120V, 15A, (12) 5-20R, 5-15P, 6' 
Cord EA  $     491.00 0.0%  $      491.00 N/A N/A

ATS122003B ATS, 120V, 20A, (12) 5-20R, (2) 5-20P, 10' Cord EA  $     537.00 0.0%  $      537.00 N/A N/A
ATS122003D ATS, 120V, 20A, (12) 5-20R, (2) 5-20P, 12' Cord EA  $     537.00 0.0%  $      537.00 N/A N/A

ATS1220728 ATS, Dual Input, 120V, 20A, (12) 5-20, L5-20P, 7' 
Cord EA  $     517.00 0.0%  $      517.00 N/A N/A

ATS1220UC1295 ATS, 120V, 20A, (12) 5-20, 5-20P, 3' Cord EA  $     517.00 0.0%  $      517.00 N/A N/A
ATS12773 TS12-15:2XINPUT:RS232:15A:120V, 1.75" L EA  $     484.00 0.0%  $      484.00 N/A N/A
ATS12825 ATS 1U ME [12] 5-20R [2] 5-20P 7' crd, 1.75" L EA  $     497.00 0.0%  $      497.00 N/A N/A

ATS12944
ATS12; 1U; Input:(1) 120V, 20Amps, NEMA L5-
20P, 12' Length; CB: 1-20A; Output:(12) NEMA 5-
20R; Managed; Transfer Switch

EA  $     537.00 0.0%  $      537.00 N/A N/A

ATS12A101438 1U, 230V, 10A, IEC320 C14P, (12) C13R, 7' Cord EA  $     439.00 0.0%  $      439.00 N/A N/A
ATS12A101438A ATS, 208V, 10A, (12) C13, (2) C14, 3' Whip EA  $     491.00 0.0%  $      491.00 N/A N/A
ATS12A1168INT ATS12A1168INT EA  $     491.00 0.0%  $      491.00 N/A N/A
ATS12A1168R-INT ATS, 230V, 10A, (12) C13, C14P, 10' Cord EA  $     491.00 0.0%  $      491.00 N/A N/A
ATS12A61169RINT ATS12A, (2) 230V, 16A, (12) C13, C20P 7' Cord EA  $     582.00 0.0%  $      582.00 N/A N/A
ATS23301255 ATS, 120V, 30A, (12) 5-20, L5-30P, 7' Cord EA  $     678.00 0.0%  $      678.00 N/A N/A
ATS23A1256 ATS, 208Vm 30A, (12) C13, L6-30P, 7' Cord EA  $     689.00 0.0%  $      689.00 N/A N/A
ATS23A161294 ATS 230V, 16A, (12) C13, C-20P, 3' Cord EA  $     689.00 0.0%  $      689.00 N/A N/A
ATS23A201406 ATS, 230V, 20A, (12) C13, (2) 6-20P, 7' Cord EA  $     689.00 0.0%  $      689.00 N/A N/A
ATS23A201407 ATS, 1U, 240V, 20A, (2) L6-20P, (12) C13R EA  $     615.00 0.0%  $      615.00 N/A N/A
ATS23A20UC1263 ATS, 230V, 20A, (12) C13, (2) L6-20P, 7' Cord EA  $     689.00 0.0%  $      689.00 N/A N/A
ATS23A20UC1264 ATS, 230V, 16A, (12) C13,(2) C20P, 7' Cord EA  $     689.00 0.0%  $      689.00 N/A N/A
ATS23A301271 ATS, 230V, 30A, (12) C13R, L6-30P, 10' Cord EA  $     708.00 0.0%  $      708.00 N/A N/A
ATS23A305529 ATS, 2530V, 30A, (12) C13, L6-30P, 15' Cord EA  $     735.00 0.0%  $      735.00 N/A N/A

ATS24302830 ATS, 208V , 3PH, 30A , (1)  L21-30R, L21-
30P,RS232 , 7' cord EA  $  1,030.00 0.0%  $   1,030.00 N/A N/A

AW02FF Extra Deep H/D Shelf EA  $       99.00 0.0%  $        99.00 N/A N/A
AY90A9 Counterweight Installed - Sidewinder EA  $       77.00 0.0%  $        77.00 N/A N/A
B021-000-17 1U Rack Mount Console with 17' LCD EA  $  1,350.00 0.0%  $   1,350.00 N/A N/A
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B02100019 Rackmount Console - 1U Rackmount Console with 
19" LCD EA  $  2,290.00 0.0%  $   2,290.00 N/A N/A

B055-001-SER Serial Server Interface Unit for B604-Series 
NetDirector Cat5 KVM Switches EA  $     220.00 0.0%  $      220.00 N/A N/A

B055-001-USB USB Server Interface Unit for B064-Series 
NetDirector Cat5 KVM Switches EA  $     220.00 0.0%  $      220.00 N/A N/A

B055001USBV2
KVM Switch Accessories - USB Server Interface 
Unit with Virtual Media Support for B064-Series 
NetDirector Cat5 KVM Switches

EA  $     229.00 0.0%  $      229.00 N/A N/A

B06401602IPG 16-Port, 2+1 User NetDirector Cat5 IP KVM 
Switch, TAA Compliant EA  $  5,860.00 0.0%  $   5,860.00 N/A N/A

B064-016-02-IPG 16-Port, 2+1 User NetDirector Cat5 IP KVM Switch EA  $  7,040.00 0.0%  $   7,040.00 N/A N/A

B070-016-19-IP NetCommander 19" Console w/16" Port Cat5 IP 
KVM Swith EA  $  4,330.00 0.0%  $   4,330.00 N/A N/A

B072-016-1 16-Port NetCommander 1U Rackmount Cat5 KVM 
Switch EA  $     624.00 0.0%  $      624.00 N/A N/A

B072-032-IP2 32-Port, 2+1 User NetCommander Cat5 IP KVM 
Switch EA  $  7,010.00 0.0%  $   7,010.00 N/A N/A

B072-032-IP4 32-Port, 4+1 User NetCommander Cat5 IP KVM 
Switch EA  $  9,740.00 0.0%  $   9,740.00 N/A N/A

B111AC010113001 RPP, 2 X 42 POLE, 208/120 V 225A EA  $10,170.00 0.0%  $ 10,170.00 N/A N/A

B121AC010113001
REMOTE POWER PANEL, 2X42-POLE PANELS, 
208/120V, 225A BOLT-ON, SYSTEM LEVEL 
MONITORING

EA  $10,805.00 0.0%  $ 10,805.00 N/A N/A

B141ACC10203001

RPP,(4) Dual Input MLO-450A Lugs,(1) 80% Rated-
Standard (208V 65 kAIC,400V 35 kAIC), (A) 208V 
C-H Bolt on 42 -pole Panel with 225A Main 
Breaker, (C) 2 Panels Front, (c) 2 Panels Rear

EA  $17,585.00 0.0%  $ 17,585.00 N/A N/A

B19RM06L2130MNP MA, 208V,30A, (6) C19R, L21-30P Cord 15', LCD 
Display Direct IP EA  $     968.00 0.0%  $      968.00 N/A N/A

B19RM08L630NP MA,208V,30A, (8) C19R ,L-6-30P,Cord 12' LCD 
Display,Direct IP RJ45 EA  $     966.00 0.0%  $      966.00 N/A N/A

B19RM104L6NPBA BA, 2U, 208V, 30A, L6-30P, (10) C13R, (4) C19R, 
7' Cord EA  $     428.00 0.0%  $      428.00 N/A N/A

B19RM39L2130P MA, 208V,30A, (9) C19R,(3) C13R, L21-30P Cord 
15', LCD Display Direct IP, EA  $  1,270.00 0.0%  $   1,270.00 N/A N/A

B19RM6L62130NP 2U, 208V,30A, (6) C13R-L, (6) C19R, L21-30P, 
12', LCD Display,Direct IP EA  $  1,230.00 0.0%  $   1,230.00 N/A N/A

B1UAT12LC2C207 ATS, 230V, 20A, (12) C13, (2) 6-20P, 7' Cord EA  $     662.00 0.0%  $      662.00 N/A N/A
B1UATS12L2C07 ATS, 240V, 16A, (12) C13R, (2) C20P, 7' Cord, EA  $     516.00 0.0%  $      516.00 N/A N/A

B211ACC20223001 Rpp 208V,Input: 3PH, 3W 60Hz, Output 208V, 
3PH, 4wire 60Hz EA  $14,733.00 0.0%  $ 14,733.00 N/A N/A

B22130P12130RP ATS, 240V, 30A, Plenum rated Cord, 3YR 
Warranty EA  $  1,030.00 0.0%  $   1,030.00 N/A N/A

B303001 30X30 Crnr Shelf 12"Sides EA  $     340.00 0.0%  $      340.00 N/A N/A
B303002 30X30 Crnr Shelf 18"Sides EA  $     378.00 0.0%  $      378.00 N/A N/A

B4020L6L630NPBA BA, 208V, 30A, L6-30P, Dual Circuit, (20) C13R-
L, (4) C19R, 7' Cord, 0U EA  $     498.00 0.0%  $      498.00 N/A N/A

B4116L520BP BA, 102V, 20A, L5-20P, (20) 5-20RPlenum, 7'Cord EA  $     498.00 0.0%  $      498.00 N/A N/A

B4116L520P MI, 120V, 20A, (16) 5-20, 5-20P, 7' Cord, LCD, 
Direct IP EA  $  1,220.00 0.0%  $   1,220.00 N/A N/A

B420L4L630BP BA, 208V, 30A, L6-30P, (20) C13R-L, Plenum, 7' 
Cord EA  $     508.00 0.0%  $      508.00 N/A N/A

B484801 Plus 48X48X12 Corner Shelf EA  $     414.00 0.0%  $      414.00 N/A N/A
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B484802 Plus 48X48 Corner Shelf, 18D EA  $     545.00 0.0%  $      545.00 N/A N/A
B4860L1 Plus 48L X 60R X 12D Corner Shelf EA  $     526.00 0.0%  $      526.00 N/A N/A
B4860L2 Plus 48L X 60R Corner Shelf, 18D EA  $     565.00 0.0%  $      565.00 N/A N/A
B4860R1 Plus 48R X 60L X 12D Corner Shelf EA  $     526.00 0.0%  $      526.00 N/A N/A
B4860R2 Plus 48R X 60L X 18D Corner Shelf EA  $     565.00 0.0%  $      565.00 N/A N/A
B4872L1 Plus 48L X 72R X 12D Corner Shelf EA  $     603.00 0.0%  $      603.00 N/A N/A
B4872L2 Plus 48L X 72R X 18D Corner Shelf EA  $     640.00 0.0%  $      640.00 N/A N/A
B4872R1 Plus 48R X 72L X12D Corner Shelf EA  $     603.00 0.0%  $      603.00 N/A N/A
B4872R2 Plus 48R X 72L x 18D Corner Shelf EA  $     640.00 0.0%  $      640.00 N/A N/A

B5720530D MI, 120V, 30A, (20) 5-20R, L5-30P, 7' Plenum 
Cord, Direct IP, 3YR Warranty EA  $  1,410.00 0.0%  $   1,410.00 N/A N/A

B5720530NP MI, 120V, 30A, (20) 5-20R, L5-30P, 7' ZNon 
Plenum Cord, Direct IP, 3 yr Warranty EA  $  1,290.00 0.0%  $   1,290.00 N/A N/A

B5724630D MI, 208V, 30A, (24) C13RL, L6-30P, 7' Plenum 
Cord, Direct IP, 3 YR Warranty EA  $  1,670.00 0.0%  $   1,670.00 N/A N/A

B5820L4L630P Metered, 208V, 30A, (20) C13L, (4) C19, L6-30P, 
7' Plenum Cord, Direct IP, 3 Yr Warranty EA  $  1,540.00 0.0%  $   1,540.00 N/A N/A

B622163L2130M
120/208V, 30Amps, L21-30P,0U, 5-20R (3); 
IEC320 C13R(21); IEC320 C19R (6), Dual Circuit 
Breaker

EA  $     919.00 0.0%  $      919.00 N/A N/A

B651212LIEC32P MA, 230/400V 3ØY, 32A, IEC60309P, (12) C13R-
L, 7' Cord EA  $  1,860.00 0.0%  $   1,860.00 N/A N/A

B6515N515L21P 208V 3PH, 30A, L21-30P, Plenum Cord, 3 Yr 
Warranty EA  $  2,040.00 0.0%  $   2,040.00 N/A N/A

B6518L6IEC60P
MA, 208V, 3Ø, 60A, IEC60309P, (18) C13R, (6) 
C19R, Plenum, 10' Cord, Outlet Control, LCD, 
Direct IP

EA  $  2,220.00 0.0%  $   2,220.00 N/A N/A

B652235L21P MI, 208V, 3PH, 30A, (5) 5-20, (22) C13L, (3) C19, 
L21-30P, 7' Plenum Cord, Direct IP, 3 Yr Warranty EA  $  2,110.00 0.0%  $   2,110.00 N/A N/A

B6524L62130P 208V, 3 PH, L21-30P, Plenum Cord, 3Yr Warranty EA  $  2,080.00 0.0%  $   2,080.00 N/A N/A

B6524L6CS50P MI, 208V, 3PH, 50A, CS8365CP, 7' Cord, (254) 
C13R-L, (6) C19R, Direct IP EA  $  2,170.00 0.0%  $   2,170.00 N/A N/A

B6526L4L630IP MO, 208V, 30A, L6-30P, (26) C13R, (4) C19R, 
LCD, Direct IP, 10' Cord EA  $  1,600.00 0.0%  $   1,600.00 N/A N/A

B6530N2130P 208V, 30A, L21-30P, Plenum Cord, 3 YR Warranty EA  $  2,030.00 0.0%  $   2,030.00 N/A N/A

B6565186IEC60NP MA, 208V, 3Ø, 60A, IEC60309P, (18) C13R, (6) 
C19R, 10' Cord, Outlet Control, LCD, Direct IP EA  $  2,060.00 0.0%  $   2,060.00 N/A N/A

B661213ICE609P
MI, 208V, 3P, 60A, (12) C13L, (12) C19, (3) 5-20, 
7' Plenum Rated cord, LCD, Direct IP, 3YR 
Warranty

EA  $  2,200.00 0.0%  $   2,200.00 N/A N/A

B6612L12IEC60NP MA 208V,60A (18) C13R-L,(6) C19R, 
IEC60309P,10' LCD Display,Direct IP, EA  $  2,070.00 0.0%  $   2,070.00 N/A N/A

B6612L12IEC60P MA 208V,60A (12) C13R-L,(12) C19R, 
IEC60309P,10' LCD Display,Direct IP EA  $  2,240.00 0.0%  $   2,240.00 N/A N/A

B6612L6CS50P MI, 208V, 3PH, 50A, (12) L6-20, CS8365CP, 7' 
Cord, Direct IP EA  $  2,100.00 0.0%  $   2,100.00 N/A N/A

B661863IEC60P
MI, 208V, 3PH, 50A, (18) C13L, (6) C19, (3) 5-20, 
60309P, LCD, 7' Plenum Rated Cord, 3YR 
Warranty, Direct IP

EA  $  2,180.00 0.0%  $   2,180.00 N/A N/A

B6618L6IEC60NP MA 208V,60A (12) C13R-L,(12) C19R, 
IEC60309P,10' LCD Display,Direct IP EA  $  2,090.00 0.0%  $   2,090.00 N/A N/A

B6618L6IEC60P MA 208V,60A (18) C13R-L,(6) C19R, 
IEC60309P,10' LCD Display,Direct IP EA  $  2,220.00 0.0%  $   2,220.00 N/A N/A
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B6619652130D
MA, 208V, 3PH, 30A, (19) C13L, (6) C19R, (5) 
5,20, L21-30P, LCD, 7' Plenum Cord, Direct IP, 3 
YR Warranty

EA  $  1,800.00 0.0%  $   1,800.00 N/A N/A

B6619652130D4
B6619652130D w/4 YR Warranty MA, 208V, 3PH, 
30A, (19) C13L, (6) C19R, (5) 5,20, L21-30P, LCD, 
7' Plenum Cord, Direct IP

EA  $  1,920.00 0.0%  $   1,920.00 N/A N/A

B6620552130D
MA, 208V, 3 PH, 30A, (5) 5-20, (20) C13-L, (5) 
C19, L21-30P, LCD, 7' Plenum Cord, Direct IP, 3 
Yr Warranty

EA  $  1,800.00 0.0%  $   1,800.00 N/A N/A

B66205L50NP BA, 120V, 20A,(20) 5-20, L5-20P, 15' Cord, 66.25" 
L EA  $     208.00 0.0%  $      208.00 N/A N/A

B662163L2130P
MI, 208V, 3P, 30A, (21) C13L, (6) C19, (3) 5-20, 
L21-30P, LCD, 7' Plenum Rated Cord, Direct IP, 3 
yr Warranty

EA  $  1,800.00 0.0%  $   1,800.00 N/A N/A

B662163L2130P12 MO, 120/208V, 3ØY, 30A, L21-30P, (3) 5-20R, 
(21) C13R-L, (6) C19R, 12' CORD, DIRECT IP EA  $  1,870.00 0.0%  $   1,870.00 N/A N/A

B662163L2130P4
MI, 208V, 3P, 30A, (21) C13L, (6) C19, (3) 5-20, 
L21-30P, LCD, 7' Plenum Rated Cord, Direct IP, 4 
yr Warranty

EA  $  1,930.00 0.0%  $   1,930.00 N/A N/A

B6624152130D
Monitored, 208V, 3PH, 30A, (5) 5-20, (24) C13L, 
(1) C19, L21-30P, 7' Plenum Rated Cord, 3 yr 
Warranty

EA  $  2,200.00 0.0%  $   2,200.00 N/A N/A

B66246L620NP BA, 208V, 20A, (24) C13, (6) C19, L6-20P, 10' 
Cord, 66" L EA  $     299.00 0.0%  $      299.00 N/A N/A

B66246L630IPLB MA, 208V, 30A, (24) C13L, (6) C19, L6-30P, 7' 
Plenum Cord, 3 Yr Warranty EA  $  1,610.00 0.0%  $   1,610.00 N/A N/A

B66246L630IPLO MI, 208V, 30A, (24) C13Lm (6) C19, L6-30P, 7' 
Plenum Cord, Direct IP, 3 yr Warranty EA  $  1,810.00 0.0%  $   1,810.00 N/A N/A

B66246L630NP 208V 30A 66" BA [24] C-13 [6] C-19 L6-30P 10' 
cord EA  $     446.00 0.0%  $      446.00 N/A N/A

B6624L62130P MI, 208V, 3PH, 30A, (24) C13R-L, (6) C19R, L21-
30P, 7' Cord, Direct IP EA  $  2,090.00 0.0%  $   2,090.00 N/A N/A

B6624L6L630MNP ME, 208V, 30A, L6-30P, (24) C13R, (6) C19R, 
LED Display, 7' Cord EA  $     600.00 0.0%  $      600.00 N/A N/A

B6624L6L630MP ME, 208V, 30A, L6-30P, Plenum Cord, (24) C13R, 
(6) C19R, LED, 3 YEAR WARRANTY EA  $     710.00 0.0%  $      710.00 N/A N/A

B6624L6L630P

ZeroU; Dual Circuit Breaker (2ea); Low Profile; 
Input: 208V, 30Amps, NEMA L6-30P,2Pole; 
PLENUM, 7' Length; Output: IEC320 C13R(24); 
IEC320 C19R (6);Metered Outlet; Vertical, LCD 
Display; Interface: Direct IP

EA  $  1,680.00 0.0%  $   1,680.00 N/A N/A

B6627L3630P MA, 208V,30A, C13R-L(27), C19R (3), NEMA L6-
30P, Cord 7', Direct IP, LCD, Color Display EA  $  1,680.00 0.0%  $   1,680.00 N/A N/A

B6630NL530P MI, 120V, 30A, (30) 5-20, L5-30P, 7' Plenum Cord, 
Direct IP, 3YR Warranty EA  $  1,630.00 0.0%  $   1,630.00 N/A N/A

B6636MBL2130P MO, 208V, 3Ø, 30A, L21-30P, (36) C13R-L, LCD, 
RS232 EA  $  1,040.00 0.0%  $   1,040.00 N/A N/A

B66966L6CS MI, 208V, 50A, (9) C13L, (6) C19, (6) L6-20, 
CS8365CP, 7' Cord, Direct IP, 3 Yr Warranty EA  $  1,420.00 0.0%  $   1,420.00 N/A N/A

B66966L6CSP
MA, 208V, 3 PH, 50A, (9) C13-L, (6) C19, (6) L6-
20, CS8365CP, 7' Plenum Rated Cord, 3 Year 
Warranty, Direct IP

EA  $  1,870.00 0.0%  $   1,870.00 N/A N/A

B67216LIEC32P MA, 230/400V 3ØY, 32A, IEC60309P, (21) C13R-
L, (6) C19R.  7' Cord EA  $  1,900.00 0.0%  $   1,900.00 N/A N/A

B701965IEC309NP Metered PDU, 60A, 208V 3PH, (19) C13, (6) C19, 
IEC60309P, 10' Cord, Direct IP EA  $  2,140.00 0.0%  $   2,140.00 N/A N/A
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B7024L6CS8365NP Metered PDU, 50A, 208V, (24) C13R(L) 
CS8365CP, 10' CordDirect IP EA  $  2,010.00 0.0%  $   2,010.00 N/A N/A

B72VRCD 72" Vert Cable Duct EA  $       76.00 0.0%  $        76.00 N/A N/A
B84VRCD 84" Vert Cable Duct EA  $       83.00 0.0%  $        83.00 N/A N/A
BATS12525P ATS, 120V, 20A, (12) 5-20, 5-20P, 3' Cord EA  $     493.00 0.0%  $      493.00 N/A N/A
BATS12L2C20 ATS, 240V, 16A, (12) C13R, (2) C20P, 7' Cord, EA  $     604.00 0.0%  $      604.00 N/A N/A

BATS15L25LP ATS, 120V, 20A, (2) L5-20P, 7' Cord, 5-20R, 3 Yr 
Warranty EA  $     560.00 0.0%  $      560.00 N/A N/A

BC8X15 Cross Cable RJ08X015, 15 Ft. EA  $         8.00 0.0%  $          8.00 N/A N/A
BC8X25 Cross Cable RJ08X025, 25 Ft. EA  $       10.00 0.0%  $        10.00 N/A N/A
BC8X710 Cable RJ08X007-10 EA  $       17.00 0.0%  $        17.00 N/A N/A
BCMBS3028 2-high Bookcase 30" wide with 1 adjustable shelf EA  $     305.00 0.0%  $      305.00 N/A N/A
BCMBS3040 3-high Bookcase 30" wide with 2 adjustable shelf EA  $     340.00 0.0%  $      340.00 N/A N/A
BCMBS3052 4 -high Bookcase 30" wide with 3 adjustable shelf EA  $     383.00 0.0%  $      383.00 N/A N/A
BCMBS3066 5 -high Bookcase 30" wide with 4 adjustable shelf EA  $     422.00 0.0%  $      422.00 N/A N/A
BCMBS3077 6 -high Bookcase 30" wide with 5 adjustable shelf EA  $     461.00 0.0%  $      461.00 N/A N/A
BCMBS3628 2-high Bookcase 36" wide with 1 adjustable shelf EA  $     320.00 0.0%  $      320.00 N/A N/A
BCMBS3640 3-high Bookcase 36" wide with 2 adjustable shelf EA  $     357.00 0.0%  $      357.00 N/A N/A
BCMBS3652 4 -high Bookcase 36" wide with 3 adjustable shelf EA  $     398.00 0.0%  $      398.00 N/A N/A
BCMBS3666 5 -high Bookcase 36" wide with 4 adjustable shelf EA  $     439.00 0.0%  $      439.00 N/A N/A
BCMBS3677 6 -high Bookcase 36" wide with 5 adjustable shelf EA  $     474.00 0.0%  $      474.00 N/A N/A
BCMBS4228 2-high Bookcase 42" wide with 1 adjustable shelf EA  $     337.00 0.0%  $      337.00 N/A N/A
BCMBS4240 3-high Bookcase 42" wide with 2 adjustable shelf EA  $     364.00 0.0%  $      364.00 N/A N/A
BCMBS4252 4 -high Bookcase 42" wide with 3 adjustable shelf EA  $     415.00 0.0%  $      415.00 N/A N/A
BCMBS4266 5 -high Bookcase 42" wide with 4 adjustable shelf EA  $     454.00 0.0%  $      454.00 N/A N/A
BCMBS4277 6 -high Bookcase 42" wide with 5 adjustable shelf EA  $     492.00 0.0%  $      492.00 N/A N/A
BCSHELCC Add-On Shelf/Creme White EA  $       28.00 0.0%  $        28.00 N/A N/A
BCSHELFF Add-On Shelf/Nugrey EA  $       28.00 0.0%  $        28.00 N/A N/A
BCSHELMM Add-On Shelf/Black EA  $       28.00 0.0%  $        28.00 N/A N/A
BG402436S JW 40U x 24W x 36D Configuration EA  $  2,850.00 0.0%  $   2,850.00 N/A N/A
BG402442P JW 40U x 24W x 42D Configuration EA  $  3,270.00 0.0%  $   3,270.00 N/A N/A
BHLB51U VERTICAL MGR,INTERIOR,51U EA  $     152.00 0.0%  $      152.00 N/A N/A
BHNPC001 BHN,CFG,LH,51Ux24Wx40D,IBM MT EA  $  3,170.00 0.0%  $   3,170.00 N/A N/A
BHNPC002 BHN,CFG,RH,51Ux24Wx40D,IBM MT EA  $  3,170.00 0.0%  $   3,170.00 N/A N/A
BHNPC003 BHN,CFG,LH,51Ux24Wx40D,SQ H MT EA  $  3,270.00 0.0%  $   3,270.00 N/A N/A
BHSPS9640 SIDE PNL,SOLID,96H,40D,W/SWITCH EA  $     489.00 0.0%  $      489.00 N/A N/A
BINITPAR 44U x 24W x 48D BAFB Config (2) Sides EA  $  3,430.00 0.0%  $   3,430.00 N/A N/A

BLKPNLKIT Blanking Panels, Tool-Less, 19" EIA, Kit, (2) 4U, 
(4) 2U, (8) 1U EA  $     671.00 0.0%  $      671.00 N/A N/A

BLS4812 48" Plus Laminate Shelf EA  $     301.00 0.0%  $      301.00 N/A N/A
BLS4818 48" Plus Laminate Shelf, 18D EA  $     346.00 0.0%  $      346.00 N/A N/A
BLS4824 48" Plus Laminate Shelf, 24D EA  $     378.00 0.0%  $      378.00 N/A N/A
BLS6012 60" Plus Laminate Shelf EA  $     324.00 0.0%  $      324.00 N/A N/A
BLS6018 60" Plus Laminate Shelf, 18D EA  $     378.00 0.0%  $      378.00 N/A N/A
BLS6024 60" Plus Laminate Shelf, 24D EA  $     414.00 0.0%  $      414.00 N/A N/A
BLS7212 72" Plus Laminate Shelf, 12D EA  $     378.00 0.0%  $      378.00 N/A N/A
BLS7218 72" Plus Laminate Shelf, 18D EA  $     451.00 0.0%  $      451.00 N/A N/A
BLS7224 72" Plus Laminate Shelf, 24D EA  $     466.00 0.0%  $      466.00 N/A N/A
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BLUPS1002 BLD UPS. 12kW, 208V, W/ PARLLEL CRD EA  $11,795.00 0.0%  $ 11,795.00 N/A N/A

BLUPS1003 BLD UPS. 12kW, 208V, W/ PARLLEL CRD, 
W.SNMP EA  $11,740.00 0.0%  $ 11,740.00 N/A N/A

BLUPS1005 BLADE BAR EA  $  3,610.00 0.0%  $   3,610.00 N/A N/A
BLUPSPTSVC4 7x24 on-site coverage, annual 5x8 PM, 4hr srevice EA  $  4,020.00 0.0%  $   4,020.00 N/A N/A
BLUPSSTUPSVC START UP SVC EA  $  2,373.00 0.0%  $   2,373.00 N/A N/A

BPE01MBB1A 3.1KVA EXTERNAL WALL MOUNTABLE 
MAINTENANCE BYPASS PANEL EA  $     631.00 0.0%  $      631.00 N/A N/A

BPE02BBM1A BPE02 BBM EA  $     865.00 0.0%  $      865.00 N/A N/A
BPE02MBB1A FERRUPS BPE02 MBB EA  $     865.00 0.0%  $      865.00 N/A N/A
BPE04BBM1A Wall mount maint bypass switch 80 amp UL rating EA  $  1,034.00 0.0%  $   1,034.00 N/A N/A
BPE05BBM1A BPE05 BBM EA  $  1,274.00 0.0%  $   1,274.00 N/A N/A
BPE20MBB1A BYPASS SWITCH ASSY 125A MBB EA  $  1,790.00 0.0%  $   1,790.00 N/A N/A
BRSLKSHELF Slack Management Shelf EA  $     151.00 0.0%  $      151.00 N/A N/A
BRT060-10 BA, 120V, 20A, 5-15P, (6) 5-15R, 10' Cord EA  $       75.00 0.0%  $        75.00 N/A N/A

BRW6509SW443048 6509 Configured Enclosure Frame 44U x 30"W x 
48"D EA  $  2,810.00 0.0%  $   2,810.00 N/A N/A

BRW6509SW513048 6509 Configured Enclosure Frame 51 x 30" W x 48" 
D EA  $  3,350.00 0.0%  $   3,350.00 N/A N/A

BRW6513SW513048 Paramount 51Ux30Wx48D for 6513 EA  $  3,290.00 0.0%  $   3,290.00 N/A N/A
BRW7010SW443048 44U x 30" W x 48" D Switch Profile 4 Enclosure EA  $  2,700.00 0.0%  $   2,700.00 N/A N/A
BRW7018SW444048 44U x 40" W X 48" D 7018 Switch Enclosure EA  $  3,500.00 0.0%  $   3,500.00 N/A N/A

BRW9513SW443048 9513 Configured Enclosure Frame 44 x 30" W x 48" 
D EA  $  2,820.00 0.0%  $   2,820.00 N/A N/A

BRWJCCF840845SP BRW 7018, 44U x 8"W, Cable Chase EA  $     823.00 0.0%  $      823.00 N/A N/A

BS216240VMMO

ME,230/400V,30A, Dual Circuit Breaker,(21) C13R-
L Locking Receptacles,(6) C19R, IEC60309P 
(32A),5wire,3Pole;Plenum,IP44,Cord 7',Metered 
Outlet,Vertical,LCD,Color Display,Interface:Direct 
IP, Custom Module Configuration

EA  $  1,950.00 0.0%  $   1,950.00 N/A N/A

BSDT35M Busway 36 Month Warranty, LACCD EA  $  2,508.00 0.0%  $   2,508.00 N/A N/A
BSS2418 24" Basic Steel Shelf, 18D EA  $     301.00 0.0%  $      301.00 N/A N/A
BSS2424 24" Basic Steel Shelf, 24D EA  $     324.00 0.0%  $      324.00 N/A N/A
BSS2427 24" Basic Steel Shelf, 27D EA  $     324.00 0.0%  $      324.00 N/A N/A
BSS4818 48" Basic Steel Shelf, 18D EA  $     301.00 0.0%  $      301.00 N/A N/A
BSS4824 48" Basic Steel Shelf, 24D EA  $     324.00 0.0%  $      324.00 N/A N/A
BSS4827 48" Basic Steel Shelf, 27D EA  $     324.00 0.0%  $      324.00 N/A N/A
BSS6018 60" Basic Steel Shelf 18D EA  $     327.00 0.0%  $      327.00 N/A N/A
BSS7218 72" Basic Steel Shelf, 18D EA  $     355.00 0.0%  $      355.00 N/A N/A
BSS7224 72" Basic Steel Shelf, 24D EA  $     398.00 0.0%  $      398.00 N/A N/A
BSS7227 72" Basic Steel Shelf, 27D EA  $     482.00 0.0%  $      482.00 N/A N/A

BSV7782430 BS Vantage 45U x 24"W x 32"D Seismic 
Configuration. EA  $  3,880.00 0.0%  $   3,880.00 N/A N/A

BTC10100C1G2 Big &Tall:  Adj Seat Back and Arms, Hrd Floor 
Casters, G2 EA  $  1,660.00 0.0%  $   1,660.00 N/A N/A

BTC10100C1G5 EA  $  1,780.00 0.0%  $   1,780.00 N/A N/A

BTC10100C1G6 Big and Tall:  Adjustable Seat Back and Arms, Hard 
Floor Casters, Grade 6 EA  $  2,360.00 0.0%  $   2,360.00 N/A N/A

BTC10100G3 Big and Tall , Padded Arms, Multi-Function Mech, 
G3 EA  $  1,770.00 0.0%  $   1,770.00 N/A N/A

BTC10100G4 Big and Tall Grade 4 EA  $  1,700.00 0.0%  $   1,700.00 N/A N/A
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BTC10100G5C0 Big & Tall Grade 5 EA  $  1,550.00 0.0%  $   1,550.00 N/A N/A

BTC10100H1G3 Big and Tall:  Adjustable Seat Back and Arms, 
Carpet Casters, Headrest, Grade 3 EA  $  1,920.00 0.0%  $   1,920.00 N/A N/A

BTC10100H4G6 Big and Tall:  Adjustable Seat Back and Arms, 
Carpet Casters, Headrest, Grade 6 EA  $  2,570.00 0.0%  $   2,570.00 N/A N/A

BTC16800G2V Big and Tall Jr. Grade Grade 2 vinyl EA  $  1,730.00 0.0%  $   1,730.00 N/A N/A
BTC16800G4 Big and Tall Jr. Grade 4 EA  $  1,700.00 0.0%  $   1,700.00 N/A N/A

BTC16800G5C0 Big & Tall  Jr. Chair in Grade 5 Fabric with 
Standard Carpet Casters EA  $  1,760.00 0.0%  $   1,760.00 N/A N/A

BTC16800G6 Big and Tall Jr. Grade Grade 6 leather EA  $  2,250.00 0.0%  $   2,250.00 N/A N/A

BTC16800H1C1G3 Big & Tall Jr. large seat, multi-function mech, 
w/seat slider, headrest, hard floor casters, Grade 3 EA  $  2,090.00 0.0%  $   2,090.00 N/A N/A

BTC16800H1G2 16800 Big and Tall Jr., High Back, Medium Seat, 
Padded Arms, Headrest, Carpet Casters Grade 2 EA  $  1,880.00 0.0%  $   1,880.00 N/A N/A

BTC16800H1G3 Big and Tall Jr., Seat and Back, Adjustable Arm, 
Swivel Tilt Mechanism, Carpet Caster in Grade 3 EA  $  1,860.00 0.0%  $   1,860.00 N/A N/A

BTC16800H4G6 Big and Tall Jr., Wide Seat and, Adjustable Arm, 3" 
ht.Cylinder, Headrest, Carpet Casters, Grade 6 EA  $  2,570.00 0.0%  $   2,570.00 N/A N/A

BTC16800UG6 Big and Tall Jr. Upholstered Back Grade 6 EA  $  2,270.00 0.0%  $   2,270.00 N/A N/A

BTC16810L3C1G3 Big & Tall, Jr. Chair in Grade 3 Fabric, 5" Cyl with 
Hard Floor Casters EA  $  1,650.00 0.0%  $   1,650.00 N/A N/A

BTEMP10 RPS Temp Sensor, 10 EA  $       56.00 0.0%  $        56.00 N/A N/A
BTOCPAR 44U x 24W x 48D TOC front (2) Sides EA  $  3,510.00 0.0%  $   3,510.00 N/A N/A

BTS40UREARFN120 Paramount Config 40U x 24"W x 42"D, Fan Door, 
120V EA  $  2,290.00 0.0%  $   2,290.00 N/A N/A

BTS40USDR120V Paramount Config 40U x 24"W x 42"D, Fan Top, 
120V EA  $  2,220.00 0.0%  $   2,220.00 N/A N/A

BTS4818 48" Plus Incline Shelf, 18D EA  $     466.00 0.0%  $      466.00 N/A N/A
BTS4824 48" Plus Incline Shelf, 24D EA  $     497.00 0.0%  $      497.00 N/A N/A
BTS6018 60" Plus Incline Shelf, 18D EA  $     497.00 0.0%  $      497.00 N/A N/A
BTS6024 60" Plus Incline Shelf, 24D EA  $     526.00 0.0%  $      526.00 N/A N/A
BTS7218 72" Plus Incline Shelf, 18D EA  $     572.00 0.0%  $      572.00 N/A N/A
BTS7224 72" Plus Incline Shelf, 24D EA  $     603.00 0.0%  $      603.00 N/A N/A
BUEMP001 BladeUPS Environmental Monitoring Probe EA  $     265.00 0.0%  $      265.00 N/A N/A

BURPM31110 RPM 208V L21-20R L21-20R 15' cord BLUPS 
connect EA  $  3,238.00 0.0%  $   3,238.00 N/A N/A

BURPM3FF10 RPM, 208V [2] L15-30R , [2] L15-30R , 15' cord 
BLUPS connect EA  $  3,346.00 0.0%  $   3,346.00 N/A N/A

BURPM41110 RPM 208V L21-20R L21-20R 20' cord BLUPS 
connect EA  $  3,328.00 0.0%  $   3,328.00 N/A N/A

BUSWAYBRKT Eaton Busway Bracket EA  $     113.00 0.0%  $      113.00 N/A N/A
BX45V11 Standard Velcro Strap, 11" / 279mm L, Qty 50 EA  $       49.00 0.0%  $        49.00 N/A N/A
BX45V8 Standard Velcro Strap, 8" / 203mm L, Qty 50 EA  $       45.00 0.0%  $        45.00 N/A N/A
C12500 Footease Foot Rest EA  $       77.00 0.0%  $        77.00 N/A N/A

C-12H2-L30M Metered CDU, 1U, (12) C13, LED Amp Meter, 
208V, 30A, L6-30P, 10' Cord (3m) EA  $     416.00 0.0%  $      416.00 N/A N/A

C2450UKT Universal all metal under desk drawer for the 
keyboard and mouse with fingertip pull EA  $     120.00 0.0%  $      120.00 N/A N/A

C24UKT Under Worksurface Keyboard Platform EA  $     164.00 0.0%  $      164.00 N/A N/A

C-24VD-L30M/0 3-PH Delta 208V, 24 Outlets, Vert. 0U, 30A Rack 
PDU, w/ locking 15-30, 15' input cord, EA  $     706.00 0.0%  $      706.00 N/A N/A
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C30220AM AKROBIN STACK & HANG ESD BIN 7 3/8 X 
41/8 X 3  CASE OF 24 EA  $     146.00 0.0%  $      146.00 N/A N/A

C30230AM AKROBIN STACK & HANG ESD BIN 10 7/8 X 5 
½ X 5  CASE OF 12 EA  $     168.00 0.0%  $      168.00 N/A N/A

C830 (6" 12") Suspended Pedestal EA  $     250.00 0.0%  $      250.00 N/A N/A
C831 (6" 6" 6") Suspended Pedestal EA  $     274.00 0.0%  $      274.00 N/A N/A
C832 (6" 6" 6" 6") Mobile Pedestal EA  $     382.00 0.0%  $      382.00 N/A N/A
C833 (3" 3" 3" 3" 3") Suspended Pedestal EA  $     387.00 0.0%  $      387.00 N/A N/A
C836 (3" 3" 3" 6") Suspended Pedestal EA  $     312.00 0.0%  $      312.00 N/A N/A
C843 BOX/FILE MOBILE PEDESTAL EA  $     363.00 0.0%  $      363.00 N/A N/A
C845 Box/Box/File Mobile Pedestal EA  $     380.00 0.0%  $      380.00 N/A N/A
C846 File/File Mobile Pedestal EA  $     361.00 0.0%  $      361.00 N/A N/A
C847 Linx Utility Drawer EA  $       95.00 0.0%  $        95.00 N/A N/A
C848 CUSHION MOBILE PEDESTAL EA  $     285.00 0.0%  $      285.00 N/A N/A
C849 CUSHION MOBILE PEDESTAL EA  $     293.00 0.0%  $      293.00 N/A N/A
C850 CUSHION MOBILE PEDESTAL EA  $     342.00 0.0%  $      342.00 N/A N/A
C851 CUSHION MOBILE PEDESTAL EA  $     366.00 0.0%  $      366.00 N/A N/A
C852 6" Suspended Drawer EA  $     137.00 0.0%  $      137.00 N/A N/A
C857 Keyboard Bridge EA  $       72.00 0.0%  $        72.00 N/A N/A
C858 CUSHION MOBILE FILE CENTER EA  $     710.00 0.0%  $      710.00 N/A N/A
C859 FREESTANDING CUSHION FILE CENTER EA  $     694.00 0.0%  $      694.00 N/A N/A
C860 FREESTANDING METAL TOP FILE CENTER EA  $     480.00 0.0%  $      480.00 N/A N/A
C861 FREESTANDING METAL TOP FILE CENTER EA  $     484.00 0.0%  $      484.00 N/A N/A
C862 FREESTANDING METAL TOP FILE CENTER EA  $     484.00 0.0%  $      484.00 N/A N/A
C900MM 24" X 36" Dissipative Table Mat EA  $       67.00 0.0%  $        67.00 N/A N/A
C901MM 24" X 48" Dissipative Table Mat EA  $       90.00 0.0%  $        90.00 N/A N/A
C903MM Speidel Wrist Strap EA  $       49.00 0.0%  $        49.00 N/A N/A
C904MM Quad Grounding Jack EA  $       23.00 0.0%  $        23.00 N/A N/A
C910BA Small ESD Tote Set (Set Of 12) EA  $     229.00 0.0%  $      229.00 N/A N/A
C920BA 3.5"H Large ESD Tote (Set Of 12) EA  $     354.00 0.0%  $      354.00 N/A N/A
C920CA 3.5"H Large ESD Tote (Set Of 12) EA  $     354.00 0.0%  $      354.00 N/A N/A
C944CA Long Divider For C920 Tote (Set Of 12) EA  $       72.00 0.0%  $        72.00 N/A N/A
C945CA Long Divider For C922 Tote (Set Of 12) EA  $     118.00 0.0%  $      118.00 N/A N/A
C961MM 48" X 72" Conductive Floor Mat EA  $     385.00 0.0%  $      385.00 N/A N/A
C962MM (Quantity 2) 36" X 48" Conductive Floor Mat EA  $     420.00 0.0%  $      420.00 N/A N/A
C963MM 48" x 72 "  Vinyl Conductive Floor Mat EA  $     327.00 0.0%  $      327.00 N/A N/A
C98002 3" Akro-Bins (Case Of 24), Red EA  $       78.00 0.0%  $        78.00 N/A N/A
C98009 3" Akro-Bins (Case Of 24), Yellow EA  $       78.00 0.0%  $        78.00 N/A N/A
C98018 3" Akro-Bins (Case Of 24), Blue EA  $       78.00 0.0%  $        78.00 N/A N/A
C981MM 3" Divider Set For C980 Bin EA  $         7.00 0.0%  $          7.00 N/A N/A
C98202 5" Akro-Bins (Case Of 12), Red EA  $       98.00 0.0%  $        98.00 N/A N/A
C98209 5" Akro-Bins (Case Of 12), Yellow EA  $       98.00 0.0%  $        98.00 N/A N/A
C98218 5" Akro-Bins (Case Of 12), Blue EA  $       98.00 0.0%  $        98.00 N/A N/A
C983MM 5" Divider Set For C982 Bin EA  $       13.00 0.0%  $        13.00 N/A N/A
C985BA 3" ESD Bins, Set Of 48 EA  $     452.00 0.0%  $      452.00 N/A N/A
C985CA 3" ESD Bins, Set Of 12 EA  $     112.00 0.0%  $      112.00 N/A N/A
C986BA 5" ESD Bins (Blue), Set Of 24 EA  $     542.00 0.0%  $      542.00 N/A N/A
C986CA 5" ESD Bins (Black), Set Of 12 EA  $     271.00 0.0%  $      271.00 N/A N/A

9425 of 9702



NW Infrastructure Wright Line

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Wright Line                
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

CA2B7836  CA Vantage, 2 Bay, 78"H x 36"D EA  $  4,480.00 0.0%  $   4,480.00 N/A N/A
CA3B7836  CA Vantage, 3 Bay, 78"H x 36"D EA  $  6,050.00 0.0%  $   6,050.00 N/A N/A
CACBKT244U Cold Aisle Ceiling Bracket, 24"W, 12"H EA  $       92.00 0.0%  $        92.00 N/A N/A
CACEORCP548 CAC End of Row Ceiling Panel, 5"H x 48"L EA  $     218.00 0.0%  $      218.00 N/A N/A
CACHE761CAG20 Fully Upholstered Stackable Chair w/Arms in G20 EA  $     257.00 0.0%  $      257.00 N/A N/A
CACHE761CAG60 Fully Upholstered Stackable Chair w/Arms in G60 EA  $     275.00 0.0%  $      275.00 N/A N/A
CACHE761CAG80 Fully Upholstered Stackable Chair w/Arms in G80 EA  $     296.00 0.0%  $      296.00 N/A N/A
CACHE761CAGA Fully Upholstered Stackable Chair w/Arms in GA EA  $     308.00 0.0%  $      308.00 N/A N/A
CACHE761CAL Fully Upholstered Stackable Chair w/Arms in Lthr EA  $     477.00 0.0%  $      477.00 N/A N/A
CACHE761NAG20 Fully Upholstered Stackable Chair in G20 EA  $     204.00 0.0%  $      204.00 N/A N/A
CACHE761NAG60 Fully Upholstered Stackable Chair in G60 EA  $     219.00 0.0%  $      219.00 N/A N/A
CACHE761NAG80 Fully Upholstered Stackable Chair in G80 EA  $     240.00 0.0%  $      240.00 N/A N/A
CACHE761NAGA Fully Upholstered Stackable Chair in GA EA  $     252.00 0.0%  $      252.00 N/A N/A
CACHE761NAL Fully Upholstered Stackable Chair in Lthr EA  $     422.00 0.0%  $      422.00 N/A N/A

CACHE763CAG20 Upholstered Seat w/Wood Back, Stackable Chair 
w/Arms in G20 EA  $     276.00 0.0%  $      276.00 N/A N/A

CACHE763CAG60 Upholstered Seat w/Wood Back, Stackable Chair 
w/Arms in G60 EA  $     282.00 0.0%  $      282.00 N/A N/A

CACHE763CAG80 Upholstered Seat w/Wood Back, Stackable Chair 
w/Arms in G80 EA  $     290.00 0.0%  $      290.00 N/A N/A

CACHE763CAGA Upholstered Seat w/Wood Back, Stackable Chair 
w/Arms in GA EA  $     293.00 0.0%  $      293.00 N/A N/A

CACHE763CAL Upholstered Seat w/Wood Back, Stackable Chair 
w/Arms in Lthr EA  $     496.00 0.0%  $      496.00 N/A N/A

CACHE763CHCAGA
Cache In, Counter Height,  Upholstered Seat 
w/Wood Back Panel with Arms, Frame (black 
finish), Plastic Glide in Grade A Fabric

EA  $     365.00 0.0%  $      365.00 N/A N/A

CACHE763NAG20 Cache In, No Arms, Mah back, Black Frame, Fabric 
Grade 20, with Carpet Casters EA  $     354.00 0.0%  $      354.00 N/A N/A

CACHE763NAG60 Cache In, No Arms, Mah back, Black Frame, Fabric 
Grade 60, with Carpet Casters EA  $     354.00 0.0%  $      354.00 N/A N/A

CACHE763NAG80 Upholstered Seat w/Wood Back, Stackable Chair in 
G80 EA  $     238.00 0.0%  $      238.00 N/A N/A

CACHE763NAGA Upholstered Seat w/Wood Back, Stackable Chair in 
GA EA  $     243.00 0.0%  $      243.00 N/A N/A

CACHE763NAL Upholstered Seat w/Wood Back, Stackable Chair in 
Lthr EA  $     444.00 0.0%  $      444.00 N/A N/A

CACHE763WSG80
Cache In, Wall saver stack chair, upholstered seat / 
wood back, arms, chrome frame, plastic glides 
Grade 80

EA  $     386.00 0.0%  $      386.00 N/A N/A

CACHE765CHG20 Fully Upholstered, Cache-out, Counter Height, No 
Arms, Grade 20 EA  $     265.00 0.0%  $      265.00 N/A N/A

CACHE770CAG80 Cache In, Bariatric stacking chair, upholstered seat / 
wood back,arms, chrome frame, plastic glides, G80 EA  $     571.00 0.0%  $      571.00 N/A N/A

CACHEBRACK Cache Book Rack EA  $       42.00 0.0%  $        42.00 N/A N/A
CACHEDOLLY Cache Storage Dolly EA  $     188.00 0.0%  $      188.00 N/A N/A

CACP1248 Cold Aisle Ceiling Panel, 12"W X 48"L, Clear, V-0 
Rated EA  $     167.00 0.0%  $      167.00 N/A N/A

CACP1260 Cold Aisle Ceiling Panel, 12"W X 60"L, Clear, V-0 
Rated EA  $     173.00 0.0%  $      173.00 N/A N/A

CACP1272 Cold Aisle Ceiling Panel, 12"W X 72"L, Clear, V-0 
Rated EA  $     196.00 0.0%  $      196.00 N/A N/A
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CACP1848 Cold Aisle Ceiling Panel, 18"W X 48"L, Clear, V-0 
Rated EA  $     223.00 0.0%  $      223.00 N/A N/A

CACP1860 Cold Aisle Ceiling Panel, 18"W X 60"L, Clear, V-0 
Rated EA  $     256.00 0.0%  $      256.00 N/A N/A

CACP1872 Cold Aisle Ceiling Panel, 18"W X 72"L, Clear, V-0 
Rated EA  $     280.00 0.0%  $      280.00 N/A N/A

CADJARM Centris Adjustable Arm Kit EA  $     111.00 0.0%  $      111.00 N/A N/A
CAE-CORD Customer Account Account Engineer EA  $     230.00 0.0%  $      230.00 N/A N/A

CAGECUP Cage Color Upcharge,  "Caution" Yellow, 
Q12010_02739 EA  $     700.00 0.0%  $      700.00 N/A N/A

CAGECUPNUGREY Cage Color Nugrey, Q81840_00649 EA  $  3,000.00 0.0%  $   3,000.00 N/A N/A
CAGEKIT2P Cage Door Hardware Kit EA  $     143.00 0.0%  $      143.00 N/A N/A
CBHCADJ3048 Cross Beam, Aisle, Horiz.l Contmt, Adj, 30"- 48.00" EA  $       99.00 0.0%  $        99.00 N/A N/A

CBHCADJ4872 Cross Beam, Aisle, Horizontal Containment, Adj, 
48"-72", EA  $       99.00 0.0%  $        99.00 N/A N/A

CBL002 CBL002 Dice Ganging Device EA  $       21.00 0.0%  $        21.00 N/A N/A
CBL139 SPLITTER CABLE, L14-30P, (2) L6-30R 

(4FT2FT) EA  $     158.00 0.0%  $      158.00 N/A N/A

CBL143 SPLITTER CABLE L14-30P TO (2) L5-30R 
(4FT/2FT) EA  $     158.00 0.0%  $      158.00 N/A N/A

CBLSB2445 Unistrut Top Panel w/Mounting Plate 24"W & 
Hardware EA  $     268.00 0.0%  $      268.00 N/A N/A

CBLSB3045 Unistrut Top Panel w/Mounting Plate 30"W & 
Hardware EA  $     278.00 0.0%  $      278.00 N/A N/A

CC512442H PMT 51U X 24W X 42D EA  $  3,600.00 0.0%  $   3,600.00 N/A N/A
CCDF65 Compass Corner Double Filler, 65" High Upright EA  $     210.00 0.0%  $      210.00 N/A N/A
CCF65 Compass Corner Filler, 65" High Leg EA  $     175.00 0.0%  $      175.00 N/A N/A

CCPAFX328A424 CRAC Collar, Airflow Model AFX328A4, 24"H, 
Passive EA  $  3,470.00 0.0%  $   3,470.00 N/A N/A

CCPAFX328A448 CRAC Collar, Airflow Model AFX328A4, 48"H, 
Passive EA  $  3,470.00 0.0%  $   3,470.00 N/A N/A

CCPFH529C24 Crac Collar, Passive, Liebert, Model FH529CAAES, 
24"H EA  $  2,080.00 0.0%  $   2,080.00 N/A N/A

CCPFH529C36 Crac Collar, Passive, Liebert, Model FH529CAAES, 
36"H EA  $  2,080.00 0.0%  $   2,080.00 N/A N/A

CCPFH529C48 Crac Collar, Passive, Liebert, Model FH529CAAES, 
48"H EA  $  2,080.00 0.0%  $   2,080.00 N/A N/A

CCSB006613 2PR Dual PDU Mount Bracket Kit - Custom - in 
CW EA  $       50.00 0.0%  $        50.00 N/A N/A

CDC24L 24" Wood Cab Drs EA  $     196.00 0.0%  $      196.00 N/A N/A
CDC30C Compass 30" Wood Cabinet Doors, corner EA  $     214.00 0.0%  $      214.00 N/A N/A
CDC30L 30" Wood Cab Drs EA  $     214.00 0.0%  $      214.00 N/A N/A
CDC36C 36" Wood Cab Drs CNR EA  $     244.00 0.0%  $      244.00 N/A N/A
CDC36L 36" Wood Cab Drs EA  $     244.00 0.0%  $      244.00 N/A N/A
CDC42C 42" Wood Cab Drs CNR EA  $     254.00 0.0%  $      254.00 N/A N/A
CDC42L 42" Wood Cab Drs EA  $     254.00 0.0%  $      254.00 N/A N/A
CDC48C 48" Wood Cab Drs CNR EA  $     267.00 0.0%  $      267.00 N/A N/A
CDC48L 48" Wood Cab Drs EA  $     267.00 0.0%  $      267.00 N/A N/A
CDC54L 54" Wood Cab Drs EA  $     277.00 0.0%  $      277.00 N/A N/A
CDC60C 60" Wood Cab Drs CNR EA  $     348.00 0.0%  $      348.00 N/A N/A
CDC60L 60" Wood Cab Drs EA  $     348.00 0.0%  $      348.00 N/A N/A
CDC66L 66" Wood Cab Drs EA  $     359.00 0.0%  $      359.00 N/A N/A
CDC72C 72" Wood Cab Drs CNR EA  $     382.00 0.0%  $      382.00 N/A N/A
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CDC72L 72" Wood Cab Drs EA  $     382.00 0.0%  $      382.00 N/A N/A
CDF24L 24" Fab Comp Drs EA  $     186.00 0.0%  $      186.00 N/A N/A
CDF30L 30" Fab Comp Drs EA  $     203.00 0.0%  $      203.00 N/A N/A
CDF36C 36" Fab Comp Drs CNR EA  $     231.00 0.0%  $      231.00 N/A N/A
CDF36L 36" Fab Comp Drs EA  $     231.00 0.0%  $      231.00 N/A N/A
CDF42C 42" Fab Comp Drs CNR EA  $     244.00 0.0%  $      244.00 N/A N/A
CDF42L 42" Fab Comp Drs EA  $     244.00 0.0%  $      244.00 N/A N/A
CDF48C 48" Fab Comp Drs CNR EA  $     254.00 0.0%  $      254.00 N/A N/A
CDF48L 48" Fab Comp Drs EA  $     254.00 0.0%  $      254.00 N/A N/A
CDF54L 54" Fab Comp Drs EA  $     267.00 0.0%  $      267.00 N/A N/A
CDF60C 60" Fab Comp Drs CNR EA  $     335.00 0.0%  $      335.00 N/A N/A
CDF60L 60" Fab Comp Drs EA  $     335.00 0.0%  $      335.00 N/A N/A
CDF66L 66" Fab Comp Drs EA  $     348.00 0.0%  $      348.00 N/A N/A
CDF72C 72" Fab Comp Drs CNR EA  $     371.00 0.0%  $      371.00 N/A N/A
CDF72L 72" Fab Comp Drs EA  $     371.00 0.0%  $      371.00 N/A N/A
CDS24L 24" Stl Comp Drs EA  $     110.00 0.0%  $      110.00 N/A N/A
CDS30L 30" Stl Comp Drs EA  $     116.00 0.0%  $      116.00 N/A N/A
CDS36C 36" Stl Comp Drs CNR EA  $     128.00 0.0%  $      128.00 N/A N/A
CDS36L 36" Stl Comp Drs EA  $     128.00 0.0%  $      128.00 N/A N/A
CDS42C 42" Stl Comp Drs CNR EA  $     139.00 0.0%  $      139.00 N/A N/A
CDS42L 42" Stl Comp Drs EA  $     139.00 0.0%  $      139.00 N/A N/A
CDS48C 48" Stl Comp Drs CNR EA  $     151.00 0.0%  $      151.00 N/A N/A
CDS48L 48" Stl Comp Drs EA  $     151.00 0.0%  $      151.00 N/A N/A
CDS54L 54" Stl Comp Drs EA  $     162.00 0.0%  $      162.00 N/A N/A
CDS60C 60" Stl Comp Drs CNR EA  $     260.00 0.0%  $      260.00 N/A N/A
CDS60L 60" Stl Comp Drs EA  $     260.00 0.0%  $      260.00 N/A N/A
CDS66L 66" Stl Comp Drs EA  $     267.00 0.0%  $      267.00 N/A N/A
CDS72C 72" Stl Comp Drs CNR EA  $     277.00 0.0%  $      277.00 N/A N/A
CDS72L 72" Stl Comp Drs EA  $     277.00 0.0%  $      277.00 N/A N/A
CELH4GR31 Centris, LB, HH, 4-Way Mech, Carpet Caster, G3 EA  $     476.00 0.0%  $      476.00 N/A N/A
CELM4GR11 Centris, MHS,LB, 4-Way Mech, Carpet Caster, G1 EA  $     521.00 0.0%  $      521.00 N/A N/A
CEMD4GR11 Centris, MB, 4-Way Mech, Carpet Caster, G1 EA  $     443.00 0.0%  $      443.00 N/A N/A
CEMD4GR12 Centris, MB, 4-Way Mech, Hard Caster, G1 EA  $     443.00 0.0%  $      443.00 N/A N/A
CEMD4GR13 Centris, MB, 4-Way Mech, Glide, G1 EA  $     443.00 0.0%  $      443.00 N/A N/A
CEMD4GR21V Centris, MB, 4-Way Mech, Carpet Caster, G2 EA  $     373.00 0.0%  $      373.00 N/A N/A
CEMD4GR22V Centris, MB, 4-Way Mech, Hard Caster, G2 EA  $     373.00 0.0%  $      373.00 N/A N/A
CEMD4GR23V Centris, MB, 4-Way Mech, Glide, G2 EA  $     373.00 0.0%  $      373.00 N/A N/A
CEMD4GR31 Centris, MB, 4-Way Mech, Carpet Caster, G3 EA  $     379.00 0.0%  $      379.00 N/A N/A
CEMD4GR32 Centris, MB, 4-Way Mech, Hard Caster, G3 EA  $     457.00 0.0%  $      457.00 N/A N/A
CEMD4GR33 Centris, MB, 4-Way Mech, Glide, G3 EA  $     457.00 0.0%  $      457.00 N/A N/A
CEMD4GR61QV Centris, MB, 4-Way Mech, Carpet Caster, G6, ESD EA  $     574.00 0.0%  $      574.00 N/A N/A
CEMD4GR63QV Centris, MB, 4-Way Mech, Glide, G6, ESD EA  $     574.00 0.0%  $      574.00 N/A N/A
CEMH4GR11 Centris, MB, HH, 4-Way Mech, Carpet Caster, G1 EA  $     524.00 0.0%  $      524.00 N/A N/A

CEMM2GR62BQ
Centris, Medium Back, Mid-Height, 2 Way 
Mechanism, Adjustable Arms, Hard Caster, Grade 
6, ESD

EA  $     781.00 0.0%  $      781.00 N/A N/A

CEMM2GR62Q Centris, Medium Back, Mid-Height, 2 Way 
Mechanism, Hard Caster, Grade 6, ESD EA  $     714.00 0.0%  $      714.00 N/A N/A
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CEMM4GR11 Centris, MB, Mid Ht, 4-Way Mech, Carpet Caster, 
G1 EA  $     495.00 0.0%  $      495.00 N/A N/A

CEMM4GR12 Centris, MB, Mid Ht, 4-Way Mech, Hard Caster, G1 EA  $     495.00 0.0%  $      495.00 N/A N/A
CEMM4GR13 Centris, MB, Mid Ht, 4-Way Mech, Glide, G1 EA  $     495.00 0.0%  $      495.00 N/A N/A

CEMM4GR21 Centris, MB, Mid Ht, 4-Way Mech, Carpet Caster, 
G2 EA  $     499.00 0.0%  $      499.00 N/A N/A

CEMM4GR22 Centris, MB, Mid Ht, 4-Way Mech, Hard Caster, G2 EA  $     499.00 0.0%  $      499.00 N/A N/A
CEMM4GR23 Centris, MB, Mid Ht, 4-Way Mech, Glide, G2 EA  $     499.00 0.0%  $      499.00 N/A N/A

CEMM4GR31 Centris, MB, Mid Ht, 4-Way Mech, Carpet Caster, 
G3 EA  $     508.00 0.0%  $      508.00 N/A N/A

CEMM4GR32 Centris, MB, Mid Ht, 4-Way Mech, Hard Caster, G3 EA  $     421.00 0.0%  $      421.00 N/A N/A
CEMM4GR33 Centris, MB, Mid Ht, 4-Way Mech, Glide, G3 EA  $     508.00 0.0%  $      508.00 N/A N/A

CEMM4GR61R Centris, MB, Mid Ht, 4-Way Mech, Carpet Caster, 
G6, CR&ESD EA  $     708.00 0.0%  $      708.00 N/A N/A

CFGD2412C 12"H frosted glass partitions, 24"L to mount onto 
the edge of Compass Corner. with attaching EA  $     174.00 0.0%  $      174.00 N/A N/A

CFGD2412L
12"H frosted glass partitions, 24"L to mount onto 
the edge of Compass Linear unit. with attaching 
brackets

EA  $     174.00 0.0%  $      174.00 N/A N/A

CFGD2420C 20"H frosted glass partition, 24"L Compass Corner EA  $     181.00 0.0%  $      181.00 N/A N/A
CFGD2420L 20"H frosted glass partition, 24"L Compass Linear EA  $     181.00 0.0%  $      181.00 N/A N/A

CFGD3012C 12"H frosted glass partitions, 30"L to mount onto 
the edge of Compass Corner. with attaching EA  $     181.00 0.0%  $      181.00 N/A N/A

CFGD3012L
12"H frosted glass partitions, 30"L to mount onto 
the edge of Compass Linear unit. with attaching 
brackets

EA  $     181.00 0.0%  $      181.00 N/A N/A

CFGD3020C 20"H frosted glass partition, 30"L Compass Corner EA  $     186.00 0.0%  $      186.00 N/A N/A
CFGD3020L 20"H frosted glass partition, 30"L Compass Linear EA  $     186.00 0.0%  $      186.00 N/A N/A

CFGD3612C 12"H frosted glass partitions, 36"L to mount onto 
the edge of Compass Corner. with attaching EA  $     186.00 0.0%  $      186.00 N/A N/A

CFGD3612L
12"H frosted glass partitions, 36"L to mount onto 
the edge of Compass Linear unit. with attaching 
brackets

EA  $     186.00 0.0%  $      186.00 N/A N/A

CFGD3620C 20"H frosted glass partition, 36"L Compass Corner EA  $     191.00 0.0%  $      191.00 N/A N/A
CFGD3620L 20"H frosted glass partition, 36"L Compass Linear EA  $     191.00 0.0%  $      191.00 N/A N/A

CFGD4212C 12"H frosted glass partitions, 42"L to mount onto 
the edge of Compass Corner. with attaching EA  $     191.00 0.0%  $      191.00 N/A N/A

CFGD4212L
12"H frosted glass partitions, 42"L to mount onto 
the edge of Compass Linear unit. with attaching 
brackets

EA  $     191.00 0.0%  $      191.00 N/A N/A

CFGD4220C 20"H frosted glass partition, 42"L Compass Corner. EA  $     196.00 0.0%  $      196.00 N/A N/A
CFGD4220L 20"H frosted glass partition, 42"L Compass Linear.  EA  $     196.00 0.0%  $      196.00 N/A N/A

CFGD4812C 12"H frosted glass partitions, 48"L to mount onto 
the edge of Compass Corner. with attaching EA  $     196.00 0.0%  $      196.00 N/A N/A

CFGD4812L
12"H frosted glass partitions, 48"L to mount onto 
the edge of Compass Linear unit. with attaching 
brackets

EA  $     196.00 0.0%  $      196.00 N/A N/A

CFGD4820C 20"H frosted glass partition, 48"L Compass Corner. EA  $     202.00 0.0%  $      202.00 N/A N/A
CFGD4820L 20"H frosted glass partition, 48"L Compass Linear. EA  $     202.00 0.0%  $      202.00 N/A N/A

CFGD5412C 12"H frosted glass partitions, 54"L to mount onto 
the edge of Compass Corner. with attaching EA  $     202.00 0.0%  $      202.00 N/A N/A
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CFGD5412L
12"H frosted glass partitions, 54"L to mount onto 
the 6' edge of Compass linear unit. with attaching 
brackets

EA  $     202.00 0.0%  $      202.00 N/A N/A

CFGD5420C 20"H frosted glass partition, 54"L Compass Corner EA  $     208.00 0.0%  $      208.00 N/A N/A
CFGD5420L 20"H frosted glass partition, 54"L Compass Linear EA  $     208.00 0.0%  $      208.00 N/A N/A

CFGD6012C 12"H frosted glass partitions, 60"L to mount onto 
the edge of Compass Corner. with attaching EA  $     208.00 0.0%  $      208.00 N/A N/A

CFGD6012L
12"H frosted glass partitions, 60"L to mount onto 
the edge of Compass linear unit. with attaching 
brackets

EA  $     208.00 0.0%  $      208.00 N/A N/A

CFGD6020C 20"H frosted glass partition, 60"L Compass Corner EA  $     213.00 0.0%  $      213.00 N/A N/A
CFGD6020L 20"H frosted glass partition, 60"L Compass Linear EA  $     213.00 0.0%  $      213.00 N/A N/A

CFGD6612C 12"H frosted glass partitions, 66"L to mount onto 
the edge of Compass Corner. with attaching EA  $     213.00 0.0%  $      213.00 N/A N/A

CFGD6612L
12"H frosted glass partitions, 66"L to mount onto 
the 6' edge of Compass Linear unit. with attaching 
brackets

EA  $     213.00 0.0%  $      213.00 N/A N/A

CFGD6620C 20"H frosted glass partition, 66"L Compass Corner EA  $     218.00 0.0%  $      218.00 N/A N/A
CFGD6620L 20"H frosted glass partition, 66"L Compass Linear EA  $     218.00 0.0%  $      218.00 N/A N/A

CFGD7212C
12"H frosted glass partitions, 72"L to mount onto 
the 6' edge of Compass Corner. with attaching 
brackets

EA  $     218.00 0.0%  $      218.00 N/A N/A

CFGD7212L
12"H frosted glass partitions, 72"L to mount onto 
the 6' edge of Compass Linear unit. with attaching 
brackets

EA  $     218.00 0.0%  $      218.00 N/A N/A

CFGD7220C 20"H frosted glass partition, 72"L Compass Corner EA  $     224.00 0.0%  $      224.00 N/A N/A
CFGD7220L 20"H frosted glass partition, 72"L Compass Linear EA  $     224.00 0.0%  $      224.00 N/A N/A

CFGDIV2412 12"H frosted glass divider, 23"L to divide 
worksurfaces EA  $     174.00 0.0%  $      174.00 N/A N/A

CFGDIV2420 20"H frosted glass divider, 23"L to divide 
worksurfaces EA  $     181.00 0.0%  $      181.00 N/A N/A

CFXARM Centris Fixed Arm Kit EA  $       85.00 0.0%  $        85.00 N/A N/A

CHAW4824BE 48 x 24 Electric Height Adjustable Workstation, 
Black Edge Band EA  $  1,430.00 0.0%  $   1,430.00 N/A N/A

CHAW6024 60 x 24 Electric Height Adjustable Linear 
Workstation EA  $  1,460.00 0.0%  $   1,460.00 N/A N/A

CHAW7224 72 x 24 Electric Height Adjustable Linear 
Workstation EA  $  1,590.00 0.0%  $   1,590.00 N/A N/A

CHC30 Channel, Horizontal Containment, 30"L EA  $     259.00 0.0%  $      259.00 N/A N/A
CHC48 Channel, Horizontal Containment, 48"L EA  $     273.00 0.0%  $      273.00 N/A N/A
CHC49 Channel, Horizontal Containment, 49"L EA  $     278.00 0.0%  $      278.00 N/A N/A
CHC50 Channel, Horizontal Containment, 50"L EA  $     284.00 0.0%  $      284.00 N/A N/A
CHC51 Channel, Horizontal Containment, 51"L EA  $     289.00 0.0%  $      289.00 N/A N/A
CHC52 Channel, Horizontal Containment, 52"L EA  $     294.00 0.0%  $      294.00 N/A N/A
CHC53 Channel, Horizontal Containment, 53"L EA  $     299.00 0.0%  $      299.00 N/A N/A
CHC54 Channel, Horizontal Containment, 54"L EA  $     305.00 0.0%  $      305.00 N/A N/A
CHC55 Channel, Horizontal Containment, 55"L EA  $     310.00 0.0%  $      310.00 N/A N/A
CHC56 Channel, Horizontal Containment, 56"L EA  $     315.00 0.0%  $      315.00 N/A N/A
CHC57 Channel, Horizontal Containment, 57"L EA  $     320.00 0.0%  $      320.00 N/A N/A
CHC58 Channel, Horizontal Containment, 58"L EA  $     326.00 0.0%  $      326.00 N/A N/A
CHC59 Channel, Horizontal Containment, 59"L EA  $     331.00 0.0%  $      331.00 N/A N/A
CHC60 Channel, Horizontal Containment, 60"L EA  $     336.00 0.0%  $      336.00 N/A N/A
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CHC72 Channel, Horizontal Containment, 72"L EA  $     341.00 0.0%  $      341.00 N/A N/A
CHC75 Channel, Horizontal Containment, 75"L EA  $     343.00 0.0%  $      343.00 N/A N/A
CHC84 Channel, Horizontal Containment, 84"'L EA  $     347.00 0.0%  $      347.00 N/A N/A
CHC96 Channel, Horizontal Containment, 96"L EA  $     352.00 0.0%  $      352.00 N/A N/A

CHCADJ3 Channel, Horizontal Containment, Adjustable, LH 
& RH, 6"L, 3" Adj EA  $       56.00 0.0%  $        56.00 N/A N/A

CJC42 42" J Channel EA  $       37.00 0.0%  $        37.00 N/A N/A

CL-24VY-L30M Smart CDU (Expansion Unit), 0U, 24 x IEC C13 
Outlets,1 x NEMA 5-20R EA  $     869.00 0.0%  $      869.00 N/A N/A

CL36CADQME2766
208V,60A, 3 -phase Delta, (24) IEC 
60320/C13,(12) IEC 60320/C19, IEC Blue 9hr 
3P+G plug 10'

EA  $  2,040.00 0.0%  $   2,040.00 N/A N/A

CL-36VDX813A4 ST 0U, 24 x IEC C13 & 12 x IEC C19 Outlets, 6 
Branch LED EA  $  4,070.00 0.0%  $   4,070.00 N/A N/A

CL-36VYM458A4 MO, 208V, 3 Phase, L21-30P, (24) C13, (12) C19,  
10' Cord, EA  $  1,900.00 0.0%  $   1,900.00 N/A N/A

CL39CSDCBA2S444
Smart Link PIPS V38 High Density,208V 3PH 
Delta,30A, L15-30P Cord 10', Custom HDOT 
Outlet Configuration, (12) IEC C-19,(27) C-13

EA  $  1,490.00 0.0%  $   1,490.00 N/A N/A

CL-48VDX458A1

208V 3-Phase Delta, 60A, IEC 60309 9hr 4 Pin 
Blue Plug, 10 ft (3 m) Cord, Top Cord Entry, 
Middle Display/Network, Circuit Breakers, 6 x IEC 
C13 & 12 x IEC C19 Outlets

EA  $  4,070.00 0.0%  $   4,070.00 N/A N/A

CL-48VYY458A1
Smart CDU (Expansion Unit), PIPS (Per Input 
Power Sensing), 0U, 36 x IEC C13 & 12 x IEC C19 
Outlets,

EA  $  2,350.00 0.0%  $   2,350.00 N/A N/A

CLC29 29" H Corner Leg EA  $     196.00 0.0%  $      196.00 N/A N/A
CLC65 65" H Corner Leg EA  $     231.00 0.0%  $      231.00 N/A N/A
CLCS24L 24 OH Comp Shell EA  $     254.00 0.0%  $      254.00 N/A N/A
CLCS30C 30 OH Comp Shell CNR EA  $     277.00 0.0%  $      277.00 N/A N/A
CLCS30L 30 OH Comp Shell EA  $     277.00 0.0%  $      277.00 N/A N/A
CLCS36C 36" OH Comp Shell CNR EA  $     301.00 0.0%  $      301.00 N/A N/A
CLCS36L 36 OH Comp Shell EA  $     301.00 0.0%  $      301.00 N/A N/A
CLCS42C 42" OH Comp Shell CNR EA  $     324.00 0.0%  $      324.00 N/A N/A
CLCS42L 42 OH Comp Shell EA  $     324.00 0.0%  $      324.00 N/A N/A
CLCS48C 48" OH Comp Shell CNR EA  $     359.00 0.0%  $      359.00 N/A N/A
CLCS48L 48 OH Comp Shell EA  $     359.00 0.0%  $      359.00 N/A N/A
CLCS54L 54 OH Comp Shell EA  $     393.00 0.0%  $      393.00 N/A N/A
CLCS60C 60" OH Comp Shell CNR EA  $     417.00 0.0%  $      417.00 N/A N/A
CLCS60L 60 OH Comp Shell EA  $     417.00 0.0%  $      417.00 N/A N/A
CLCS66L 66 OH Comp Shell EA  $     428.00 0.0%  $      428.00 N/A N/A
CLCS72C 72" OH Comp Shell CNR EA  $     440.00 0.0%  $      440.00 N/A N/A
CLCS72L 72 OH Comp Shell EA  $     440.00 0.0%  $      440.00 N/A N/A
CLF1829L 18" Full Leg 29" H Upright EA  $     162.00 0.0%  $      162.00 N/A N/A
CLF1829R 18" Full Leg 29" H Upright EA  $     162.00 0.0%  $      162.00 N/A N/A
CLF1865L 18" Full Leg 65" H Upright EA  $     196.00 0.0%  $      196.00 N/A N/A
CLF1865R 18" Full Leg 65" H Upright EA  $     196.00 0.0%  $      196.00 N/A N/A
CLF2429L 24" Full Leg 29" H Upright EA  $     168.00 0.0%  $      168.00 N/A N/A
CLF2429R 24" Full Leg 29" H Upright EA  $     168.00 0.0%  $      168.00 N/A N/A
CLF2465L 24" Full Leg 65" H Upright EA  $     203.00 0.0%  $      203.00 N/A N/A
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CLF2465R 24" Full Leg 65" H Upright EA  $     203.00 0.0%  $      203.00 N/A N/A
CLF3029L 30" Full Leg 29" H Upright EA  $     180.00 0.0%  $      180.00 N/A N/A
CLF3029R 30" Full Leg 29" H Upright EA  $     180.00 0.0%  $      180.00 N/A N/A
CLF3065L 30" Full Leg 65" H Upright EA  $     214.00 0.0%  $      214.00 N/A N/A
CLF3065R 30" Full Leg 65" H Upright EA  $     214.00 0.0%  $      214.00 N/A N/A
CLF3629L 36" Full Leg 29" H Upright EA  $     191.00 0.0%  $      191.00 N/A N/A
CLF3629R 36" Full Leg 29" H Upright EA  $     191.00 0.0%  $      191.00 N/A N/A
CLF3665L 36" Full Leg 65" H Upright EA  $     231.00 0.0%  $      231.00 N/A N/A
CLF3665R 36" Full Leg 65" H Upright EA  $     231.00 0.0%  $      231.00 N/A N/A
CLH2429L 24" H-Leg 29" H-Upright EA  $     168.00 0.0%  $      168.00 N/A N/A
CLH2429R 24" H-Leg 29" H-Upright EA  $     168.00 0.0%  $      168.00 N/A N/A
CLH2465L 24" H-Leg 65" H-Upright EA  $     203.00 0.0%  $      203.00 N/A N/A
CLH2465R 24" H-Leg 65" H-Upright EA  $     203.00 0.0%  $      203.00 N/A N/A
CLH3029L 30" H-Leg 29" H-Upright EA  $     180.00 0.0%  $      180.00 N/A N/A
CLH3029R 30" H-Leg 29" H-Upright EA  $     180.00 0.0%  $      180.00 N/A N/A
CLH3065L 30" H-Leg 65" H-Upright EA  $     214.00 0.0%  $      214.00 N/A N/A
CLH3065R 30" H-Leg 65" H-Upright EA  $     214.00 0.0%  $      214.00 N/A N/A
CLH3629L 36" H-Leg 29" H-Upright EA  $     191.00 0.0%  $      191.00 N/A N/A
CLH3629R 36" H-Leg 29" H-Upright EA  $     191.00 0.0%  $      191.00 N/A N/A
CLH3665L 36" H-Leg 65" H-Upright EA  $     231.00 0.0%  $      231.00 N/A N/A
CLH3665R 36" H-Leg 65" H-Upright EA  $     231.00 0.0%  $      231.00 N/A N/A
CLLT1829 18" Shared Trans Leg 29" H Upright EA  $     219.00 0.0%  $      219.00 N/A N/A
CLLT1865 18" Shared Trans Leg 65" H Upright EA  $     267.00 0.0%  $      267.00 N/A N/A
CLLT2429 24" Shared Trans Leg 29" H Upright EA  $     219.00 0.0%  $      219.00 N/A N/A
CLLT2465 24" Shared Trans Leg 65" H Upright EA  $     267.00 0.0%  $      267.00 N/A N/A
CLLT3029 30" Shared Trans Leg 29" H Upright EA  $     231.00 0.0%  $      231.00 N/A N/A
CLLT3065 30" Shared Trans Leg 65" H Upright EA  $     290.00 0.0%  $      290.00 N/A N/A
CLLT3629 36" Shared Trans Leg 29" H Upright EA  $     254.00 0.0%  $      254.00 N/A N/A
CLLT3665 36" Shared Trans Leg 65" H Upright EA  $     312.00 0.0%  $      312.00 N/A N/A
CLNGBKTKIO24 Ceiling Bracket, 24"W, Pmnt, Kio EA  $     264.00 0.0%  $      264.00 N/A N/A
CLNGBKTKIO30 Ceiling Bracket, 30"W, Pmnt, Kio EA  $     270.00 0.0%  $      270.00 N/A N/A
CLNGBKTKIO48 Ceiling Bracket, 48"W, Pmnt, Kio EA  $     231.00 0.0%  $      231.00 N/A N/A
CLNGBKTKIO54 Ceiling Bracket, 54"W, Pmnt, Kio EA  $     555.00 0.0%  $      555.00 N/A N/A
CLS2429L 24" Standard Leg 29" H Upright EA  $     148.00 0.0%  $      148.00 N/A N/A
CLS2429R 24" Standard Leg 29" H Upright EA  $     148.00 0.0%  $      148.00 N/A N/A
CLS2450L 24" Standard Leg 50" High Upright EA  $     173.00 0.0%  $      173.00 N/A N/A
CLS2450R 24" Standard Leg 50" High Upright EA  $     173.00 0.0%  $      173.00 N/A N/A
CLS2465L 24" Standard Leg 65" H Upright EA  $     191.00 0.0%  $      191.00 N/A N/A
CLS2465R 24" Standard Leg 65" H Upright EA  $     191.00 0.0%  $      191.00 N/A N/A
CLS3029L 30" Standard Leg 29" H Upright EA  $     156.00 0.0%  $      156.00 N/A N/A
CLS3029R 30" Standard Leg 29" H Upright EA  $     156.00 0.0%  $      156.00 N/A N/A
CLS3050L 30" Standard Leg 50" High Upright EA  $     209.00 0.0%  $      209.00 N/A N/A
CLS3050R 30" Standard Leg 50" High Upright EA  $     209.00 0.0%  $      209.00 N/A N/A
CLS3065L 30" Standard Leg 65" H Upright EA  $     219.00 0.0%  $      219.00 N/A N/A
CLS3065R 30" Standard Leg 65" H Upright EA  $     219.00 0.0%  $      219.00 N/A N/A
CLS3629L 36" Standard Leg 29" H Upright EA  $     173.00 0.0%  $      173.00 N/A N/A
CLS3629R 36" Standard Leg 29" H Upright EA  $     173.00 0.0%  $      173.00 N/A N/A
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CLS3665L 36" Standard Leg 65" H Upright EA  $     237.00 0.0%  $      237.00 N/A N/A
CLS3665R 36" Standard Leg 65" H Upright EA  $     237.00 0.0%  $      237.00 N/A N/A
CLS-48 48" Locking Strap EA  $       13.00 0.0%  $        13.00 N/A N/A
CLT1829L 18" Trans Leg 29" H Upright EA  $     144.00 0.0%  $      144.00 N/A N/A
CLT1829R 18" Trans Leg 29" H Upright EA  $     144.00 0.0%  $      144.00 N/A N/A
CLT1850L 18" Transitional Leg 50" High Upright EA  $     173.00 0.0%  $      173.00 N/A N/A
CLT1865L 18" Trans Leg 65" H Upright EA  $     186.00 0.0%  $      186.00 N/A N/A
CLT1865R 18" Trans Leg 65" H Upright EA  $     186.00 0.0%  $      186.00 N/A N/A
CLT2429L 24" Trans Leg 29" H Upright EA  $     148.00 0.0%  $      148.00 N/A N/A
CLT2429R 24" Trans Leg 29" H Upright EA  $     148.00 0.0%  $      148.00 N/A N/A
CLT2465L 24" Trans Leg 65" H Upright EA  $     191.00 0.0%  $      191.00 N/A N/A
CLT2465R 24" Trans Leg 65" H Upright EA  $     191.00 0.0%  $      191.00 N/A N/A
CLT3029L 30" Trans Leg 29" H Upright EA  $     156.00 0.0%  $      156.00 N/A N/A
CLT3029R 30" Trans Leg 29" H Upright EA  $     156.00 0.0%  $      156.00 N/A N/A
CLT3065L 30" Trans Leg 65" H Upright EA  $     219.00 0.0%  $      219.00 N/A N/A
CLT3065R 30" Trans Leg 65" H Upright EA  $     219.00 0.0%  $      219.00 N/A N/A
CLT3629L 36" Trans Leg 29" H Upright EA  $     173.00 0.0%  $      173.00 N/A N/A
CLT3629R 36" Trans Leg 29" H Upright EA  $     173.00 0.0%  $      173.00 N/A N/A
CLT3665L 36" Trans Leg 65" H Upright EA  $     237.00 0.0%  $      237.00 N/A N/A
CLT3665R 36" Trans Leg 65" H Upright EA  $     237.00 0.0%  $      237.00 N/A N/A
CM011M Cab-N-Cruiser II Opti Add-On EA  $     944.00 0.0%  $      944.00 N/A N/A
CM021M Cab-N-Cruiser II Optimedi 2/1 EA  $  1,170.00 0.0%  $   1,170.00 N/A N/A
CM032M Cab-N-Cruiser II Optimedia 3/2 EA  $  1,840.00 0.0%  $   1,840.00 N/A N/A
CM043M Cab-N-Cruiser II Optimedia 4/3 EA  $  2,520.00 0.0%  $   2,520.00 N/A N/A
CM054M Cab-N-Cruiser II Optimedia 5/4 EA  $  3,090.00 0.0%  $   3,090.00 N/A N/A
CM065M Cab-N-Cruiser II Optimedia 6/5 EA  $  4,280.00 0.0%  $   4,280.00 N/A N/A
CM076M Cab-N-Cruiser II Optimedia 7/6 EA  $  4,460.00 0.0%  $   4,460.00 N/A N/A
CM111M Cab-N-Cruiser II 1/1/1 EA  $  1,670.00 0.0%  $   1,670.00 N/A N/A
CM211M Cab-N-Cruiser II Opti 2/1/1 EA  $  1,950.00 0.0%  $   1,950.00 N/A N/A
CM24L 24" F Modesty Pnl EA  $       35.00 0.0%  $        35.00 N/A N/A
CM30L 30" F Modesty Pnl EA  $       46.00 0.0%  $        46.00 N/A N/A
CM322M Cab-N-Cruiser II Opti 3/2/2 EA  $  3,320.00 0.0%  $   3,320.00 N/A N/A
CM36C 36" F Modesty Pnl CNR EA  $       53.00 0.0%  $        53.00 N/A N/A
CM36L 36" F Modesty Pnl EA  $       53.00 0.0%  $        53.00 N/A N/A
CM42C 42" F Modesty Pnl CNR EA  $       58.00 0.0%  $        58.00 N/A N/A
CM42L 42" F Modesty Pnl EA  $       58.00 0.0%  $        58.00 N/A N/A
CM433M Cab-N-Cruiser II Opti 4/3/3 EA  $  4,690.00 0.0%  $   4,690.00 N/A N/A
CM48C 48" F Modesty Pnl CNR EA  $       70.00 0.0%  $        70.00 N/A N/A
CM48L 48" F Modesty Pnl EA  $       70.00 0.0%  $        70.00 N/A N/A
CM544M Cab-N-Cruiser II Opti 5/4/4 EA  $  6,060.00 0.0%  $   6,060.00 N/A N/A
CM54L 54" F Modesty Pnl EA  $       76.00 0.0%  $        76.00 N/A N/A
CM60C 60" F Modesty Pnl CNR EA  $       81.00 0.0%  $        81.00 N/A N/A
CM60L 60" F Modesty Pnl EA  $       81.00 0.0%  $        81.00 N/A N/A
CM655M Cab-N-Cruiser II Opti 6/5/5 EA  $  7,440.00 0.0%  $   7,440.00 N/A N/A
CM66L 66" F Modesty Pnl EA  $       87.00 0.0%  $        87.00 N/A N/A
CM72C 72" F Modesty Pnl CNR EA  $       92.00 0.0%  $        92.00 N/A N/A
CM72L 72" F Modesty Pnl EA  $       92.00 0.0%  $        92.00 N/A N/A
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CM766M Cab-N-Cruiser II Opti 7/6/6 EA  $  8,810.00 0.0%  $   8,810.00 N/A N/A
CM83MM 4" Pcb Holder For Opti EA  $     142.00 0.0%  $      142.00 N/A N/A
CM84MM 4" Card Guide (Extra) EA  $       36.00 0.0%  $        36.00 N/A N/A
CM85MM 8" Pcb Holder For Opti EA  $     379.00 0.0%  $      379.00 N/A N/A
CM86MM 8" Card Guide (Extra) EA  $     113.00 0.0%  $      113.00 N/A N/A
CMBPBRSH1U CABLE PASSTHRU W/BRUSH,1U EA  $       38.00 0.0%  $        38.00 N/A N/A
CMBPBRSH2U CABLE PASSTHRU W/BRUSH,2U EA  $       41.00 0.0%  $        41.00 N/A N/A
CMBRC1 PANDUIT EQUIP MGR,1U,3D EA  $       34.00 0.0%  $        34.00 N/A N/A
CMBRC1E PANDUIT EQUIP MGR,1U,5D EA  $       36.00 0.0%  $        36.00 N/A N/A
CMBRC5 PANDUIT EQUIP MGR,5U,3D EA  $       38.00 0.0%  $        38.00 N/A N/A
CMBRC5E PANDUIT EQUIP MGR,5U,5D EA  $       40.00 0.0%  $        40.00 N/A N/A
CMDRNR031U 1U Cable Ring Kit, Qty 4 EA  $       18.00 0.0%  $        18.00 N/A N/A
CMDRNR032U 2U Cable Ring Kit, Qty 4 EA  $       20.00 0.0%  $        20.00 N/A N/A

CMFD19041U Panduit PatchLink Horizontal Cable Manager, 19" 
EIA, 1U EA  $       70.00 0.0%  $        70.00 N/A N/A

CMFD19042U Panduit PatchLink Horizontal Cable Manager, 19" 
EIA, 2U EA  $       90.00 0.0%  $        90.00 N/A N/A

CMFP19032U Upper Transition Tray, 19" EIA, 3.5" / 89mm D EA  $       99.00 0.0%  $        99.00 N/A N/A
CMFP19052U Upper Transition Tray, 19" EIA, 5" / 127mm D EA  $     111.00 0.0%  $      111.00 N/A N/A
CMFP29032U Upper Transition Tray, 29"W, 3.5" EA  $     242.00 0.0%  $      242.00 N/A N/A
CMFPBRCKT Transition Tray Rail Brackets, 9" Extension EA  $     116.00 0.0%  $      116.00 N/A N/A
CMFRNR302U Front-to-Rear Cable Channel EA  $       69.00 0.0%  $        69.00 N/A N/A

CMHD19242U High Density Cable Organizer, 19" EIA, 24" / 
610mm D, 2U EA  $     288.00 0.0%  $      288.00 N/A N/A

CMHD19302U High Density Cable Organizer, 19" EIA, 30" / 
762mm D, 2U EA  $     302.00 0.0%  $      302.00 N/A N/A

CMLT19032U Lower Tray-  19"EIA- 2U- 3.5"D EA  $     114.00 0.0%  $      114.00 N/A N/A
CMLT19052U Lower Tray-19"EIA-2U-5"D EA  $     127.00 0.0%  $      127.00 N/A N/A

CMMBPBRSH191U MECH. BLKG PNL, 19"W - PASSTHRU 
W/BRUSH,1U EA  $       41.00 0.0%  $        41.00 N/A N/A

CMMBPBRSH192U MECH. BLKG PNL, 19"W - PASSTHRU 
W/BRUSH,2U EA  $       45.00 0.0%  $        45.00 N/A N/A

CMP03 Blnkng Pnl,Vrtcl,3U,Rl Mnt EA  $         9.00 0.0%  $          9.00 N/A N/A
CMP04 Blanking Panel, Vertical, 4U, Rail Mount EA  $       11.00 0.0%  $        11.00 N/A N/A
CMP05 Blnkng Pnl,Vrtcl,5U,Rl Mnt EA  $       13.00 0.0%  $        13.00 N/A N/A
CMP10001 Lcig Br,10U,Rl Mnt EA  $       39.00 0.0%  $        39.00 N/A N/A
CMP10002 Vrtcl Brsh Strp,10U,Rl Mntd EA  $       42.00 0.0%  $        42.00 N/A N/A
CMP10003 Blnkng Pnl,Vrtcl,10U,Rl Mnt EA  $       25.00 0.0%  $        25.00 N/A N/A
CMP10004LH Cbl Mngr,LH,10U,Fngr Tpe,12 Ga EA  $       28.00 0.0%  $        28.00 N/A N/A
CMP10004RH Cbl Mngr,RH,10U,Fngr Tpe,12 Ga EA  $       28.00 0.0%  $        28.00 N/A N/A
CMP11001 Lcng Bar,11U,Rl Mnt EA  $       43.00 0.0%  $        43.00 N/A N/A
CMP11002 Vricl Brsh Strp,11U,Rl Mntd EA  $       45.00 0.0%  $        45.00 N/A N/A
CMP11003 Blanking Panel, Vertical, 11U, Rail Mount EA  $       28.00 0.0%  $        28.00 N/A N/A
CMP110043LH Cable Manager,LH 11U, Finger Type, 12 Ga EA  $       28.00 0.0%  $        28.00 N/A N/A
CMP110043RH Cable Manager,RH 11U, Finger Type, 12 Ga EA  $       28.00 0.0%  $        28.00 N/A N/A
CMP11004LH Cbl Mngr,LH,11U,Fngr Tpe,12 Ga EA  $       32.00 0.0%  $        32.00 N/A N/A
CMP11004RH Cbl Mngr,RH,11U,Fngr Tpe,12 Ga EA  $       32.00 0.0%  $        32.00 N/A N/A
CMP40001 Cbl Mngr,LH,Ntwrk,Hngd,20U,12" Lp EA  $     426.00 0.0%  $      426.00 N/A N/A
CMP40002 Cbl Mngr,RH,Ntwrk,Hngd,20U,, 12" Lp EA  $     426.00 0.0%  $      426.00 N/A N/A
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CMP40003 Cbl Mngr,LH,Off St Rls,Hngd,20U, 12" Loop EA  $     426.00 0.0%  $      426.00 N/A N/A
CMP44001 Cbl Mngr,LH,Ntwrk,Hngd,22U,, 12" Lp EA  $     454.00 0.0%  $      454.00 N/A N/A
CMP44002 Cbl Mngr,RH,Ntwrk,Hngd,22U,, 12" Lp EA  $     454.00 0.0%  $      454.00 N/A N/A
CMPD19031U Horizontal Ring Managers, 19" EIA, 1U EA  $       39.00 0.0%  $        39.00 N/A N/A
CMPD19032U Horizontal Ring Managers, 19" EIA, 2U EA  $       43.00 0.0%  $        43.00 N/A N/A
CMRB19022U Cable Strain Relief Bar, 19" EIA, 2" / 51mm D EA  $       55.00 0.0%  $        55.00 N/A N/A
CMRB19042U Cable Strain Relief Bar, 19" EIA, 4" / 102mm D EA  $       59.00 0.0%  $        59.00 N/A N/A
CMRB19062U Cable Strain Relief Bar, 19" EIA, 6" / 152mm D EA  $       61.00 0.0%  $        61.00 N/A N/A
CMRB19082U Cable Strain Relief Bar, 19" EIA, 8" / 203mm D EA  $       62.00 0.0%  $        62.00 N/A N/A

CMSB57163D084FB RACK MOUNT VERTICAL CABLING SECTION -
DOUBLE EA  $     383.00 0.0%  $      383.00 N/A N/A

CMSB57163S084FB RACK MOUNT VERTICAL CABLING SECTION EA  $     345.00 0.0%  $      345.00 N/A N/A
CMSB571BUSHKIT ACCESSORY BUSHING KIT EA  $       17.00 0.0%  $        17.00 N/A N/A
CMSB571GROMKIT ACCESSORY GROMMET KIT EA  $       19.00 0.0%  $        19.00 N/A N/A
CMSB719191FB 19" Rackmount Horizontal Cable Managers EA  $       85.00 0.0%  $        85.00 N/A N/A
CMSB81319TT6FB TOP TRANSITION CABLE TRAY EA  $     146.00 0.0%  $      146.00 N/A N/A
CMSB81319UT6FB UPPER TRANSITION CABLE TRAY EA  $     146.00 0.0%  $      146.00 N/A N/A

CMSB86083D084 DOUBLE SIDED VERTICAL CABLE MANAGER 
WITH COVER EA  $     690.00 0.0%  $      690.00 N/A N/A

CMSB86083S084 SINGLE SIDED VERTICAL CABLE MANAGER 
WITH COVER EA  $     520.00 0.0%  $      520.00 N/A N/A

CMSB860FSFB 11U PLASTIC FINGER CABLE MGR SECTION EA  $       26.00 0.0%  $        26.00 N/A N/A
CMSB860FSKFB 11U PLASTIC FINGER CABLE MGR SECTION EA  $       20.00 0.0%  $        20.00 N/A N/A
CMSB87019S1FB 1U RM Horizontal Cable Manager EA  $       65.00 0.0%  $        65.00 N/A N/A
CMSB87019S2FB 2U RM Horizontal Cable Manager EA  $       79.00 0.0%  $        79.00 N/A N/A
CMSB87019S3FB 3U RM Horizontal Cable Manager EA  $       98.00 0.0%  $        98.00 N/A N/A

CMSRB001 Lacing Bar, Horizontal, Rail Mount - For use on 
Paramount 24" ,30" and VS2 30" only. EA  $       31.00 0.0%  $        31.00 N/A N/A

CMTUNR02 Take-Up Spool 2.5" Deep EA  $       36.00 0.0%  $        36.00 N/A N/A
CMTUNR05 Take-up Spool- 5"D x 2" Dia EA  $       56.00 0.0%  $        56.00 N/A N/A
CMV12 12" Vertical CM Kit EA  $       89.00 0.0%  $        89.00 N/A N/A
CMV24 24" Vertical CM Kit EA  $     124.00 0.0%  $      124.00 N/A N/A
CMV36 36" Vertical CM Kit EA  $     163.00 0.0%  $      163.00 N/A N/A
CMV48 48" Vertical CM Kit EA  $     194.00 0.0%  $      194.00 N/A N/A
CMVBCKL Velcro Buckle Strap, 9" /229mm L, Qty 10 EA  $       33.00 0.0%  $        33.00 N/A N/A
CMVBCKL12 Velcro Buckle Strap, 12" / 305mm L, Qty 10 EA  $       35.00 0.0%  $        35.00 N/A N/A
CMVDR2S CABLE D-RING,PANDUIT,SMALL EA  $       23.00 0.0%  $        23.00 N/A N/A
CMVVCMC47FB 47U Vertical Cable Manager for Enclosures EA  $     305.00 0.0%  $      305.00 N/A N/A
COF2412L 24 X 12 Tack Board PNL EA  $       40.00 0.0%  $        40.00 N/A N/A
COF2416L 24 X 16 Tack Board PNL EA  $       53.00 0.0%  $        53.00 N/A N/A
COF2420L 24 X 20 Tack Board PNL EA  $       63.00 0.0%  $        63.00 N/A N/A
COF3012L 30 X 12 Tack Board PNL EA  $       58.00 0.0%  $        58.00 N/A N/A
COF3016L 30 X 16 Tack Board PNL EA  $       70.00 0.0%  $        70.00 N/A N/A
COF3020L 30 X 20 Tack Board PNL EA  $       81.00 0.0%  $        81.00 N/A N/A
COF3612C 36 X 12 Tack Board PNL CNR EA  $       76.00 0.0%  $        76.00 N/A N/A
COF3612L 36 X 12 Tack Board PNL EA  $       76.00 0.0%  $        76.00 N/A N/A
COF3616C 36 X 16 Tack Board PNL CNR EA  $       87.00 0.0%  $        87.00 N/A N/A
COF3616L 36 X 16 Tack Board PNL EA  $       87.00 0.0%  $        87.00 N/A N/A
COF3620C 36 X 20 Tack Board PNL CNR EA  $       99.00 0.0%  $        99.00 N/A N/A
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COF3620L 36 X 20 Tack Board PNL EA  $       99.00 0.0%  $        99.00 N/A N/A
COF4212C 42 X 12 Tack Board PNL CNR EA  $       81.00 0.0%  $        81.00 N/A N/A
COF4212L 42 X 12 Tack Board PNL EA  $       81.00 0.0%  $        81.00 N/A N/A
COF4216C 42 X 16 Tack Board PNL CNR EA  $     104.00 0.0%  $      104.00 N/A N/A
COF4216L 42 X 16 Tack Board PNL EA  $     104.00 0.0%  $      104.00 N/A N/A
COF4220C 42 X 20 Tack Board PNL CNR EA  $     116.00 0.0%  $      116.00 N/A N/A
COF4220L 42 X 20 Tack Board PNL EA  $     116.00 0.0%  $      116.00 N/A N/A
COF4812C 48 X 12 Tack Board PNL CNR EA  $       92.00 0.0%  $        92.00 N/A N/A
COF4812L 48 X 12 Tack Board PNL EA  $       92.00 0.0%  $        92.00 N/A N/A
COF4816C 48 X 16 Tack Board PNL CNR EA  $     116.00 0.0%  $      116.00 N/A N/A
COF4816L 48 X 16 Tack Board PNL EA  $     116.00 0.0%  $      116.00 N/A N/A
COF4820C 48 X 20 Tack Board PNL CNR EA  $     128.00 0.0%  $      128.00 N/A N/A
COF4820L 48 X 20 Tack Board PNL EA  $     128.00 0.0%  $      128.00 N/A N/A
COF5412L 54 X 12 Tack Board PNL EA  $     128.00 0.0%  $      128.00 N/A N/A
COF5416L 54 X 16 Tack Board PNL EA  $     139.00 0.0%  $      139.00 N/A N/A
COF5420L 54 X 20 Tack Board PNL EA  $     151.00 0.0%  $      151.00 N/A N/A
COF6012C 60 X 12 Tack Board PNL CNR EA  $     128.00 0.0%  $      128.00 N/A N/A
COF6012L 60 X 12 Tack Board PNL EA  $     128.00 0.0%  $      128.00 N/A N/A
COF6016C 60 X 16 Tack Board PNL CNR EA  $     144.00 0.0%  $      144.00 N/A N/A
COF6016L 60 X 16 Tack Board PNL EA  $     144.00 0.0%  $      144.00 N/A N/A
COF6020C 60 X 20 Tack Board PNL CNR EA  $     156.00 0.0%  $      156.00 N/A N/A
COF6020L 60 X 20 Tack Board PNL EA  $     156.00 0.0%  $      156.00 N/A N/A
COF6612L 66 X 12 Tack Board PNL EA  $     133.00 0.0%  $      133.00 N/A N/A
COF6616L 66 X 16 Tack Board PNL EA  $     151.00 0.0%  $      151.00 N/A N/A
COF6620L 66 X 20 Tack Board PNL EA  $     162.00 0.0%  $      162.00 N/A N/A
COF7212C 72 X 12 Tack Board PNL CNR EA  $     139.00 0.0%  $      139.00 N/A N/A
COF7212L 72 X 12 Tack Board PNL EA  $     139.00 0.0%  $      139.00 N/A N/A
COF7216C 72 X 16 Tack Board PNL CNR EA  $     162.00 0.0%  $      162.00 N/A N/A
COF7216L 72 X 16 Tack Board PNL EA  $     162.00 0.0%  $      162.00 N/A N/A
COF7220C 72 X 20 Tack Board PNL CNR EA  $     173.00 0.0%  $      173.00 N/A N/A
COF7220L 72 X 20 Tack Board PNL EA  $     173.00 0.0%  $      173.00 N/A N/A
COFJ2412L 24 X 12 Tack Board/J Hook PNL EA  $       58.00 0.0%  $        58.00 N/A N/A
COFJ2416L 24 X 16 Tack Board/J Hook PNL EA  $       70.00 0.0%  $        70.00 N/A N/A
COFJ2420L 24 X 20 Tack Board/J Hook PNL EA  $       81.00 0.0%  $        81.00 N/A N/A
COFJ3012L 30 X 12 Tack Board/J Hook PNL EA  $       76.00 0.0%  $        76.00 N/A N/A
COFJ3016L 30 X 16 Tack Board/J Hook PNL EA  $       87.00 0.0%  $        87.00 N/A N/A
COFJ3020C Compass 30 X 20 Tack Board/J Hook Panel, corner EA  $       99.00 0.0%  $        99.00 N/A N/A
COFJ3020L 30 X 20 Tack Board/J Hook PNL EA  $       99.00 0.0%  $        99.00 N/A N/A
COFJ3612C 36 X 12 Tack Board/J Hook PNL CNR EA  $       92.00 0.0%  $        92.00 N/A N/A
COFJ3612L 36 X 12 Tack Board/J Hook PNL EA  $       92.00 0.0%  $        92.00 N/A N/A
COFJ3616C 36 X 16 Tack Board/J Hook PNL CNR EA  $     104.00 0.0%  $      104.00 N/A N/A
COFJ3616L 36 X 16 Tack Board/J Hook PNL EA  $     104.00 0.0%  $      104.00 N/A N/A
COFJ3620C 36 X 20 Tack Board/J Hook PNL CNR EA  $     116.00 0.0%  $      116.00 N/A N/A
COFJ3620L 36 X 20 Tack Board/J Hook PNL EA  $     116.00 0.0%  $      116.00 N/A N/A
COFJ4212C 42 X 12 Tack Board/J Hook PNL CNR EA  $       99.00 0.0%  $        99.00 N/A N/A
COFJ4212L 42 X 12 Tack Board/J Hook PNL EA  $       99.00 0.0%  $        99.00 N/A N/A
COFJ4216C 42 X 16 Tack Board/J Hook PNL CNR EA  $     121.00 0.0%  $      121.00 N/A N/A
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COFJ4216L 42 X 16 Tack Board/J Hook PNL EA  $     121.00 0.0%  $      121.00 N/A N/A
COFJ4220C 42 X 20 Tack Board/J Hook PNL CNR EA  $     133.00 0.0%  $      133.00 N/A N/A
COFJ4220L 42 X 20 Tack Board/J Hook PNL EA  $     133.00 0.0%  $      133.00 N/A N/A
COFJ4812C 48 X 12 Tack Board/J Hook PNL CNR EA  $     110.00 0.0%  $      110.00 N/A N/A
COFJ4812L 48 X 12 Tack Board/J Hook PNL EA  $     110.00 0.0%  $      110.00 N/A N/A
COFJ4816C 48 X 16 Tack Board/J Hook PNL CNR EA  $     133.00 0.0%  $      133.00 N/A N/A
COFJ4816L 48 X 16 Tack Board/J Hook PNL EA  $     133.00 0.0%  $      133.00 N/A N/A
COFJ4820C 48 X 20 Tack Board/J Hook PNL CNR EA  $     144.00 0.0%  $      144.00 N/A N/A
COFJ4820L 48 X 20 Tack Board/J Hook PNL EA  $     144.00 0.0%  $      144.00 N/A N/A
COFJ5412L 54 X 12 Tack Board/J Hook PNL EA  $     144.00 0.0%  $      144.00 N/A N/A
COFJ5416L 54 X 16 Tack Board/J Hook PNL EA  $     156.00 0.0%  $      156.00 N/A N/A
COFJ5420L 54 X 20 Tack Board/J Hook PNL EA  $     168.00 0.0%  $      168.00 N/A N/A
COFJ6012C 60 X 12 Tack Board/J Hook PNL CNR EA  $     144.00 0.0%  $      144.00 N/A N/A
COFJ6012L 60 X 12 Tack Board/J Hook PNL EA  $     144.00 0.0%  $      144.00 N/A N/A
COFJ6016C 60 X 16 Tack Board/J Hook PNL CNR EA  $     162.00 0.0%  $      162.00 N/A N/A
COFJ6016L 60 X 16 Tack Board/J Hook PNL EA  $     162.00 0.0%  $      162.00 N/A N/A
COFJ6020C 60 X 20 Tack Board/J Hook PNL CNR EA  $     173.00 0.0%  $      173.00 N/A N/A
COFJ6020L 60 X 20 Tack Board/J Hook PNL EA  $     173.00 0.0%  $      173.00 N/A N/A
COFJ6612L 66 X 12 Tack Board/J Hook PNL EA  $     151.00 0.0%  $      151.00 N/A N/A
COFJ6616L 66 X 16 Tack Board/J Hook PNL EA  $     168.00 0.0%  $      168.00 N/A N/A
COFJ6620L 66 X 20 Tack Board/J Hook PNL EA  $     180.00 0.0%  $      180.00 N/A N/A
COFJ7212C 72 X 12 Tack Board/J Hook PNL CNR EA  $     156.00 0.0%  $      156.00 N/A N/A
COFJ7212L 72 X 12 Tack Board/J Hook PNL EA  $     156.00 0.0%  $      156.00 N/A N/A
COFJ7216C 72 X 16 Tack Board/J Hook PNL CNR EA  $     180.00 0.0%  $      180.00 N/A N/A
COFJ7216L 72 X 16 Tack Board/J Hook PNL EA  $     180.00 0.0%  $      180.00 N/A N/A
COFJ7220C 72 X 20 Tack Board/J Hook PNL CNR EA  $     191.00 0.0%  $      191.00 N/A N/A
COFJ7220L 72 X 20 Tack Board/J Hook PNL EA  $     191.00 0.0%  $      191.00 N/A N/A
COL2412L 24 X 12 Laminate PNL EA  $       40.00 0.0%  $        40.00 N/A N/A
COL2416L 24 X 16 Laminate PNL EA  $       53.00 0.0%  $        53.00 N/A N/A
COL2420L 24 X 20 Laminate PNL EA  $       63.00 0.0%  $        63.00 N/A N/A
COL3012L 30 X 12 Laminate PNL EA  $       58.00 0.0%  $        58.00 N/A N/A
COL3016L 30 X 16 Laminate PNL EA  $       70.00 0.0%  $        70.00 N/A N/A
COL3020L 30 X 20 Laminate PNL EA  $       81.00 0.0%  $        81.00 N/A N/A
COL3612C 36 X 12 Laminate PNL CNR EA  $       76.00 0.0%  $        76.00 N/A N/A
COL3612L 36 X 12 Laminate PNL EA  $       76.00 0.0%  $        76.00 N/A N/A
COL3616C 36 X 16 Laminate PNL CNR EA  $       87.00 0.0%  $        87.00 N/A N/A
COL3616L 36 X 16 Laminate PNL EA  $       87.00 0.0%  $        87.00 N/A N/A
COL3620C 36 X 20 Laminate PNL CNR EA  $       99.00 0.0%  $        99.00 N/A N/A
COL3620L 36 X 20 Laminate PNL EA  $       99.00 0.0%  $        99.00 N/A N/A
COL4212C 42 X 12 Laminate PNL CNR EA  $       81.00 0.0%  $        81.00 N/A N/A
COL4212L 42 X 12 Laminate PNL EA  $       81.00 0.0%  $        81.00 N/A N/A
COL4216C 42 X 16 Laminate PNL CNR EA  $     104.00 0.0%  $      104.00 N/A N/A
COL4216L 42 X 16 Laminate PNL EA  $     104.00 0.0%  $      104.00 N/A N/A
COL4220C 42 X 20 Laminate PNL CNR EA  $     116.00 0.0%  $      116.00 N/A N/A
COL4220L 42 X 20 Laminate PNL EA  $     116.00 0.0%  $      116.00 N/A N/A
COL4812C 48 X 12 Laminate PNL CNR EA  $       92.00 0.0%  $        92.00 N/A N/A
COL4812L 48 X 12 Laminate PNL EA  $       92.00 0.0%  $        92.00 N/A N/A
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COL4816C 48 X 16 Laminate PNL CNR EA  $     116.00 0.0%  $      116.00 N/A N/A
COL4816L 48 X 16 Laminate PNL EA  $     116.00 0.0%  $      116.00 N/A N/A
COL4820C 48 X 20 Laminate PNL CNR EA  $     128.00 0.0%  $      128.00 N/A N/A
COL4820L 48 X 20 Laminate PNL EA  $     128.00 0.0%  $      128.00 N/A N/A
COL5412L 54 X 12 Laminate PNL EA  $     128.00 0.0%  $      128.00 N/A N/A
COL5416L 54 X 16 Laminate PNL EA  $     139.00 0.0%  $      139.00 N/A N/A
COL5420L 54 X 20 Laminate PNL EA  $     151.00 0.0%  $      151.00 N/A N/A
COL6012C 60 X 12 Laminate PNL CNR EA  $     128.00 0.0%  $      128.00 N/A N/A
COL6012L 60 X 12 Laminate PNL EA  $     128.00 0.0%  $      128.00 N/A N/A
COL6016C 60 X 16 Laminate PNL CNR EA  $     144.00 0.0%  $      144.00 N/A N/A
COL6016L 60 X 16 Laminate PNL EA  $     144.00 0.0%  $      144.00 N/A N/A
COL6020C 60 X 20 Laminate PNL CNR EA  $     156.00 0.0%  $      156.00 N/A N/A
COL6020L 60 X 20 Laminate PNL EA  $     156.00 0.0%  $      156.00 N/A N/A
COL6612L 66 X 12 Laminate PNL EA  $     133.00 0.0%  $      133.00 N/A N/A
COL6616L 66 X 16 Laminate PNL EA  $     151.00 0.0%  $      151.00 N/A N/A
COL6620L 66 X 20 Laminate PNL EA  $     162.00 0.0%  $      162.00 N/A N/A
COL7212C 72 X 12 Laminate PNL CNR EA  $     139.00 0.0%  $      139.00 N/A N/A
COL7212L 72 X 12 Laminate PNL EA  $     139.00 0.0%  $      139.00 N/A N/A
COL7216C 72 X 16 Laminate PNL CNR EA  $     162.00 0.0%  $      162.00 N/A N/A
COL7216L 72 X 16 Laminate PNL EA  $     162.00 0.0%  $      162.00 N/A N/A
COL7220C 72 X 20 Laminate PNL CNR EA  $     173.00 0.0%  $      173.00 N/A N/A
COL7220L 72 X 20 Laminate PNL EA  $     173.00 0.0%  $      173.00 N/A N/A
COLJ2412L 24 X 12 Laminate/J Hook PNL EA  $       58.00 0.0%  $        58.00 N/A N/A
COLJ2416L 24 X 16 Laminate/J Hook PNL EA  $       70.00 0.0%  $        70.00 N/A N/A
COLJ2420L 24 X 20 Laminate/J Hook PNL EA  $       81.00 0.0%  $        81.00 N/A N/A
COLJ3012L 30 X 12 Laminate/J Hook PNL EA  $       76.00 0.0%  $        76.00 N/A N/A
COLJ3016L 30 X 16 Laminate/J Hook PNL EA  $       87.00 0.0%  $        87.00 N/A N/A
COLJ3020L 30 X 20 Laminate/J Hook PNL EA  $       99.00 0.0%  $        99.00 N/A N/A
COLJ3612C 36 X 12 Laminate/J Hook PNL CNR EA  $       92.00 0.0%  $        92.00 N/A N/A
COLJ3612L 36 X 12 Laminate/J Hook PNL EA  $       92.00 0.0%  $        92.00 N/A N/A
COLJ3616C 36 X 16 Laminate/J Hook PNL CNR EA  $     104.00 0.0%  $      104.00 N/A N/A
COLJ3616L 36 X 16 Laminate/J Hook PNL EA  $     104.00 0.0%  $      104.00 N/A N/A
COLJ3620C 36 X 20 Laminate/J Hook PNL CNR EA  $     116.00 0.0%  $      116.00 N/A N/A
COLJ3620L 36 X 20 Laminate/J Hook PNL EA  $     116.00 0.0%  $      116.00 N/A N/A
COLJ4212C 42 X 12 Laminate/J Hook PNL CNR EA  $       99.00 0.0%  $        99.00 N/A N/A
COLJ4212L 42 X 12 Laminate/J Hook PNL EA  $       99.00 0.0%  $        99.00 N/A N/A
COLJ4216C 42 X 16 Laminate/J Hook PNL CNR EA  $     121.00 0.0%  $      121.00 N/A N/A
COLJ4216L 42 X 16 Laminate/J Hook PNL EA  $     121.00 0.0%  $      121.00 N/A N/A
COLJ4220C 42 X 20 Laminate/J Hook PNL CNR EA  $     133.00 0.0%  $      133.00 N/A N/A
COLJ4220L 42 X 20 Laminate/J Hook PNL EA  $     133.00 0.0%  $      133.00 N/A N/A
COLJ4812C 48 X 12 Laminate/J Hook PNL CNR EA  $     110.00 0.0%  $      110.00 N/A N/A
COLJ4812L 48 X 12 Laminate/J Hook PNL EA  $     110.00 0.0%  $      110.00 N/A N/A
COLJ4816C 48 X 16 Laminate/J Hook PNL CNR EA  $     133.00 0.0%  $      133.00 N/A N/A
COLJ4816L 48 X 16 Laminate/J Hook PNL EA  $     133.00 0.0%  $      133.00 N/A N/A
COLJ4820C 48 X 20 Laminate/J Hook PNL CNR EA  $     144.00 0.0%  $      144.00 N/A N/A
COLJ4820L 48 X 20 Laminate/J Hook PNL EA  $     144.00 0.0%  $      144.00 N/A N/A
COLJ5412L 54 X 12 Laminate/J Hook PNL EA  $     144.00 0.0%  $      144.00 N/A N/A
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COLJ5416L 54 X 16 Laminate/J Hook PNL EA  $     156.00 0.0%  $      156.00 N/A N/A
COLJ5420L 54 X 20 Laminate/J Hook PNL EA  $     168.00 0.0%  $      168.00 N/A N/A
COLJ6012C 60 X 12 Laminate/J Hook PNL CNR EA  $     144.00 0.0%  $      144.00 N/A N/A
COLJ6012L 60 X 12 Laminate/J Hook PNL EA  $     144.00 0.0%  $      144.00 N/A N/A
COLJ6016C 60 X 16 Laminate/J Hook PNL CNR EA  $     162.00 0.0%  $      162.00 N/A N/A
COLJ6016L 60 X 16 Laminate/J Hook PNL EA  $     162.00 0.0%  $      162.00 N/A N/A
COLJ6020C 60 X 20 Laminate/J Hook PNL CNR EA  $     173.00 0.0%  $      173.00 N/A N/A
COLJ6020L 60 X 20 Laminate/J Hook PNL EA  $     173.00 0.0%  $      173.00 N/A N/A
COLJ6612L 66 X 12 Laminate/J Hook PNL EA  $     151.00 0.0%  $      151.00 N/A N/A
COLJ6616L 66 X 16 Laminate/J Hook PNL EA  $     168.00 0.0%  $      168.00 N/A N/A
COLJ6620L 66 X 20 Laminate/J Hook PNL EA  $     180.00 0.0%  $      180.00 N/A N/A
COLJ7212C 72 X 12 Laminate/J Hook PNL CNR EA  $     156.00 0.0%  $      156.00 N/A N/A
COLJ7212L 72 X 12 Laminate/J Hook PNL EA  $     156.00 0.0%  $      156.00 N/A N/A
COLJ7216C 72 X 16 Laminate/J Hook PNL CNR EA  $     180.00 0.0%  $      180.00 N/A N/A
COLJ7216L 72 X 16 Laminate/J Hook PNL EA  $     180.00 0.0%  $      180.00 N/A N/A
COLJ7220C 72 X 20 Laminate/J Hook PNL CNR EA  $     191.00 0.0%  $      191.00 N/A N/A
COLJ7220L 72 X 20 Laminate/J Hook PNL EA  $     191.00 0.0%  $      191.00 N/A N/A

COMERICAIDF Configured Paramount Enclosure 84" H x 30" W x 
48" D EA  $  3,340.00 0.0%  $   3,340.00 N/A N/A

COMERICAUCS Configured Paramount Enclosure 84" H x 24" W x 
48" D EA  $  2,760.00 0.0%  $   2,760.00 N/A N/A

CON3142 Concept Seating High Back,Task Arms,  Fabric EA  $  1,820.00 0.0%  $   1,820.00 N/A N/A
CON3142C Concept Seating High Back, C Loop Arms,  Fabric EA  $  1,820.00 0.0%  $   1,820.00 N/A N/A

CON3142E Concept Seating High Back Executive,Task Arms,  
Leather EA  $  2,110.00 0.0%  $   2,110.00 N/A N/A

CON3142EXL Concept Seating High Back Executive, C-Loop 
Arms,  Leather EA  $  2,110.00 0.0%  $   2,110.00 N/A N/A

CON3144 Concept Seating Mid Back, Task Arms,  Fabric EA  $  1,400.00 0.0%  $   1,400.00 N/A N/A

CON3144E Concept Seating Mid Back Executive, Task Arms,  
Leather EA  $  1,690.00 0.0%  $   1,690.00 N/A N/A

CON3150 Concept Seating, Synchro II, Task Arms, Fabric EA  $  1,550.00 0.0%  $   1,550.00 N/A N/A

CON3150E Concept Seating, Synchro II Executive , Task Arms, 
Leather EA  $  1,820.00 0.0%  $   1,820.00 N/A N/A

CON3150HMR Concept Seating, Synchro II Executive, Task Arms, 
24" Seat, Headrest, Black Leather EA  $  2,310.00 0.0%  $   2,310.00 N/A N/A

CON3150HR Concept Seating, Synchro II Executive , Task Arms,  
Headrest, Black Leather EA  $  2,220.00 0.0%  $   2,220.00 N/A N/A

COU12 12" H Org Uprights EA  $     139.00 0.0%  $      139.00 N/A N/A
COU16 16" H Org Uprights EA  $     151.00 0.0%  $      151.00 N/A N/A
COU20 20" H Org Uprights EA  $     168.00 0.0%  $      168.00 N/A N/A
COU36 36" H Org Uprights EA  $     209.00 0.0%  $      209.00 N/A N/A
CRFP4216L 42 x 16 Rear Fabric Panel, Linear EA  $     134.00 0.0%  $      134.00 N/A N/A
CRFP6016C 60" X 16" Rear Fabric Panel CNR EA  $     137.00 0.0%  $      137.00 N/A N/A
CRFP6029L 60" X 29" Rear Fabric Panel EA  $     174.00 0.0%  $      174.00 N/A N/A
CRFP7216C 72" X 16" Rear Fabric Panel CNR EA  $     131.00 0.0%  $      131.00 N/A N/A
CRFP7216L 72" X 16" Rear Fabric Panel EA  $     164.00 0.0%  $      164.00 N/A N/A
CRFP7220C 72" X 20" Rear Fabric Panel CNR EA  $     158.00 0.0%  $      158.00 N/A N/A
CRFP7220L 72" X 20" Rear Fabric Panel EA  $     169.00 0.0%  $      169.00 N/A N/A
CRFP7229C 72" X 29" Rear Fabric Panel CNR EA  $     196.00 0.0%  $      196.00 N/A N/A
CRFP7229L 72" X 29" Rear Fabric Panel EA  $     196.00 0.0%  $      196.00 N/A N/A
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CRTD24L 24" Dbl Arc Reception Top EA  $     139.00 0.0%  $      139.00 N/A N/A
CRTD30L 30" Dbl Arc Reception Top EA  $     144.00 0.0%  $      144.00 N/A N/A
CRTD36C 36" Dbl Arc Reception Top CNR EA  $     151.00 0.0%  $      151.00 N/A N/A
CRTD36L 36" Dbl Arc Reception Top EA  $     156.00 0.0%  $      156.00 N/A N/A
CRTD42C 42" Dbl Arc Reception Top CNR EA  $     162.00 0.0%  $      162.00 N/A N/A
CRTD42L 42" Dbl Arc Reception Top EA  $     162.00 0.0%  $      162.00 N/A N/A
CRTD48C 48" Dbl Arc Reception Top CNR EA  $     168.00 0.0%  $      168.00 N/A N/A
CRTD48L 48" Dbl Arc Reception Top EA  $     168.00 0.0%  $      168.00 N/A N/A
CRTD54L 54" Dbl Arc Reception Top EA  $     173.00 0.0%  $      173.00 N/A N/A
CRTD60C 60" Dbl Arc Reception Top CNR EA  $     180.00 0.0%  $      180.00 N/A N/A
CRTD60L 60" Dbl Arc Reception Top EA  $     180.00 0.0%  $      180.00 N/A N/A
CRTD66L 66" Dbl Arc Reception Top EA  $     186.00 0.0%  $      186.00 N/A N/A
CRTD72C 72" Dbl Arc Reception Top CNR EA  $     191.00 0.0%  $      191.00 N/A N/A
CRTD72L 72" Dbl Arc Reception Top EA  $     191.00 0.0%  $      191.00 N/A N/A
CRTR24L 24" Rectangular Reception Top EA  $     128.00 0.0%  $      128.00 N/A N/A
CRTR30L 30" Rectangular Reception Top EA  $     133.00 0.0%  $      133.00 N/A N/A
CRTR36C 36" Rectangular Reception Top CNR EA  $     139.00 0.0%  $      139.00 N/A N/A
CRTR36L 36" Rectangular Reception Top EA  $     144.00 0.0%  $      144.00 N/A N/A
CRTR42C 42" Rectangular Reception Top CNR EA  $     151.00 0.0%  $      151.00 N/A N/A
CRTR42L 42" Rectangular Reception Top EA  $     151.00 0.0%  $      151.00 N/A N/A
CRTR48C 48" Rectangular Reception Top CNR EA  $     156.00 0.0%  $      156.00 N/A N/A
CRTR48L 48" Rectangular Reception Top EA  $     156.00 0.0%  $      156.00 N/A N/A
CRTR54L 54" Rectangular Reception Top EA  $     162.00 0.0%  $      162.00 N/A N/A
CRTR60C 60" Rectangular Reception Top CNR EA  $     168.00 0.0%  $      168.00 N/A N/A
CRTR60L 60" Rectangular Reception Top EA  $     168.00 0.0%  $      168.00 N/A N/A
CRTR66L 66" Rectangular Reception Top EA  $     173.00 0.0%  $      173.00 N/A N/A
CRTR72C 72" Rectangular Reception Top CNR EA  $     180.00 0.0%  $      180.00 N/A N/A
CRTR72L 72" Rectangular Reception Top EA  $     180.00 0.0%  $      180.00 N/A N/A
CRTS24L 24" Sgl Arc Reception Top EA  $     133.00 0.0%  $      133.00 N/A N/A
CRTS30L 30" Sgl Arc Reception Top EA  $     139.00 0.0%  $      139.00 N/A N/A
CRTS36C 36" Sgl Arc Reception Top CNR EA  $     144.00 0.0%  $      144.00 N/A N/A
CRTS36L 36" Sgl Arc Reception Top EA  $     151.00 0.0%  $      151.00 N/A N/A
CRTS42C 42" Sgl Arc Reception Top CNR EA  $     156.00 0.0%  $      156.00 N/A N/A
CRTS42L 42" Sgl Arc Reception Top EA  $     156.00 0.0%  $      156.00 N/A N/A
CRTS48C 48" Sgl Arc Reception Top CNR EA  $     162.00 0.0%  $      162.00 N/A N/A
CRTS48L 48" Sgl Arc Reception Top EA  $     162.00 0.0%  $      162.00 N/A N/A
CRTS54L 54" Sgl Arc Reception Top EA  $     168.00 0.0%  $      168.00 N/A N/A
CRTS60C 60" Sgl Arc Reception Top CNR EA  $     173.00 0.0%  $      173.00 N/A N/A
CRTS60L 60" Sgl Arc Reception Top EA  $     173.00 0.0%  $      173.00 N/A N/A
CRTS66L 66" Sgl Arc Reception Top EA  $     180.00 0.0%  $      180.00 N/A N/A
CRTS72C 72" Sgl Arc Reception Top CNR EA  $     186.00 0.0%  $      186.00 N/A N/A
CRTS72L 72" Sgl Arc Reception Top EA  $     186.00 0.0%  $      186.00 N/A N/A
CS011M Cab-N-Cruiser II Sidewinder Add-on EA  $  1,020.00 0.0%  $   1,020.00 N/A N/A
CS021M Cab-N-Cruiser II Sidewinder 2/1 EA  $  1,240.00 0.0%  $   1,240.00 N/A N/A
CS032M Cab-N-Cruiser II Sidewinder 3/2 EA  $  2,040.00 0.0%  $   2,040.00 N/A N/A
CS043M Cab-N-Cruiser II Sidewinder 4/3 EA  $  2,850.00 0.0%  $   2,850.00 N/A N/A
CS054M Cab-N-Cruiser II Sidewinder 5/4 EA  $  3,650.00 0.0%  $   3,650.00 N/A N/A

9440 of 9702



NW Infrastructure Wright Line

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Wright Line                
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

CS065M Cab-N-Cruiser II Sidewinder 6/5 EA  $  4,460.00 0.0%  $   4,460.00 N/A N/A
CS076M Cab-N-Cruiser II Sidewinder 7/6 EA  $  5,260.00 0.0%  $   5,260.00 N/A N/A
CS087M Cab-N-Cruiser II Sidewinder 8/7 EA  $  6,070.00 0.0%  $   6,070.00 N/A N/A
CS211M Cab-N-Cruiser II Sidewinder 2/1/1 EA  $  2,190.00 0.0%  $   2,190.00 N/A N/A
CS-24V2-L30MA Smart CDU, 0U, 18 x IEC C13 Outlets, 6 x IEC C19 EA  $     944.00 0.0%  $      944.00 N/A N/A

CS-24VY-L30M Smart CDU, 0U, 24 x IEC C13 Outlets,1 x NEMA 5-
20R EA  $     983.00 0.0%  $      983.00 N/A N/A

CS-24VY-L30MA Smart CDU, 208V, 30A, 3Ph, L21-30P, (18) C13, 
(6) C19, 0U, 10' Cord EA  $     946.00 0.0%  $      946.00 N/A N/A

CS322M Cab-N-Cruiser II Sidewinder 3/2/2 EA  $  3,730.00 0.0%  $   3,730.00 N/A N/A

CS36CA-DQME2766 208V,60A, 3 -phase Delta, (24) IEC 60320/C13, 
IEC Blue 9hr 3P+G plug 10' EA  $  2,170.00 0.0%  $   2,170.00 N/A N/A

CS-36VDX813A4 Smart CDU, 0U, 24 x IEC C13 & 12 x IEC C19 
Outlets, 6 Branch LED amp meters EA  $  4,340.00 0.0%  $   4,340.00 N/A N/A

CS-36VYM458A4 MO, 208V, 30A, L21-30P, (24) C13, (12) C19, 10' 
Cord, EA  $  2,070.00 0.0%  $   2,070.00 N/A N/A

CS39CSDCBA2S444
Smart Link PIPS V38 High Density,208V 3PH 
Delta,30A, L15-30P Cord 10', Custom HDOT 
Outlet Configuration, (12) IEC C-19,(27) C-13

EA  $  1,630.00 0.0%  $   1,630.00 N/A N/A

CS433M Cab-N-Cruiser II Sidewinder 4/3/3 EA  $  5,270.00 0.0%  $   5,270.00 N/A N/A

CS-48VDX458A1

208V 3-Phase Delta, 60A, IEC 60309 9hr 4 Pin 
Blue Plug, 10 ft (3 m) Cord, Top Cord Entry, 
Middle Display/Network, (2) Temperature/Humidity 
Sensor Capable, Circuit Breakers, 36 x IEC C13 & 
12 x IEC C19 Outlets,

EA  $  4,340.00 0.0%  $   4,340.00 N/A N/A

CS-48VYY458A1 Smart CDU, PIPS (Per Input Power Sensing), 0U, 
36 x IEC C13 & 12 x IEC C19 Outlets EA  $  2,520.00 0.0%  $   2,520.00 N/A N/A

CS544M Cab-N-Cruiser II Sidewinder 5/4/4 EA  $  6,820.00 0.0%  $   6,820.00 N/A N/A
CS655M Cab-N-Cruiser II Sidewinder 6/5/5 EA  $  8,360.00 0.0%  $   8,360.00 N/A N/A
CS766M Cab-N-Cruiser II Sidewinder 7/6/6 EA  $  9,900.00 0.0%  $   9,900.00 N/A N/A
CSB860106D084FB Extended Vertical Cable Manager - 84" EA  $     803.00 0.0%  $      803.00 N/A N/A
CSE-P1 Customer Service Engineer EA  $     230.00 0.0%  $      230.00 N/A N/A
CSL24L 24 Laminate Shelf EA  $       87.00 0.0%  $        87.00 N/A N/A
CSL30L 30 Laminate Shelf EA  $       99.00 0.0%  $        99.00 N/A N/A
CSL3636 36 X 36 Laminate Corner Shelf EA  $     244.00 0.0%  $      244.00 N/A N/A
CSL36C 36 Laminate Shelf CNR EA  $     107.00 0.0%  $      107.00 N/A N/A
CSL36L 36 Laminate Shelf EA  $     110.00 0.0%  $      110.00 N/A N/A
CSL4242 42 X 42 Laminate Corner Shelf EA  $     244.00 0.0%  $      244.00 N/A N/A
CSL42C 42 Laminate Shelf CNR EA  $     107.00 0.0%  $      107.00 N/A N/A
CSL42L 42  Laminate Shelf EA  $     111.00 0.0%  $      111.00 N/A N/A
CSL4848 48 X 48 Laminate Corner Shelf EA  $     277.00 0.0%  $      277.00 N/A N/A
CSL4860R 48 X 60 Laminate Corner Shelf EA  $     371.00 0.0%  $      371.00 N/A N/A
CSL4872R 48 X 72 Laminate Corner Shelf EA  $     421.00 0.0%  $      421.00 N/A N/A
CSL48C 48 Laminate Shelf CNR EA  $     120.00 0.0%  $      120.00 N/A N/A
CSL48L 48  Laminate Shelf EA  $     158.00 0.0%  $      158.00 N/A N/A
CSL54L 54  Laminate Shelf EA  $     175.00 0.0%  $      175.00 N/A N/A
CSL6048L 60 x 48 Laminate Corner Shelf EA  $     371.00 0.0%  $      371.00 N/A N/A
CSL60C 60  Laminate Shelf CNR EA  $     181.00 0.0%  $      181.00 N/A N/A
CSL60L 60  Laminate Shelf EA  $     175.00 0.0%  $      175.00 N/A N/A
CSL66L 66  Laminate Shelf EA  $     181.00 0.0%  $      181.00 N/A N/A
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CSL7248L 72 x 48 Laminate Corner Shelf EA  $     421.00 0.0%  $      421.00 N/A N/A
CSL72C 72  Laminate Shelf CNR EA  $     194.00 0.0%  $      194.00 N/A N/A
CSL72L 72  Laminate Shelf EA  $     194.00 0.0%  $      194.00 N/A N/A
CSS24C Compass steel shelf w. divider slots EA  $     116.00 0.0%  $      116.00 N/A N/A
CSS24L Compass steel shelf w/ diverder slots,linear EA  $     116.00 0.0%  $      116.00 N/A N/A
CSS30C Compass steel shelf w/dividers, corner EA  $     139.00 0.0%  $      139.00 N/A N/A
CSS30L Compass steel shelf, w/dividers linear EA  $     139.00 0.0%  $      139.00 N/A N/A
CSS36C Compass steel shelf w/ dividers corner EA  $     156.00 0.0%  $      156.00 N/A N/A
CSS36L Compass steel shelf w/dividers linear EA  $     156.00 0.0%  $      156.00 N/A N/A
CSS42C Compass steel shelf w/dividers corner EA  $     168.00 0.0%  $      168.00 N/A N/A
CSS42L Compass steel shelf w/dividers linear EA  $     168.00 0.0%  $      168.00 N/A N/A
CSS48C Compass steel shelf w/dividers corner EA  $     180.00 0.0%  $      180.00 N/A N/A
CSS48L Compass steel shelf w/dividers linear EA  $     180.00 0.0%  $      180.00 N/A N/A
CSS54C Compass steel shelf w/dividers corner EA  $     191.00 0.0%  $      191.00 N/A N/A
CSS54L Compass steel shelf w/dividers linear EA  $     191.00 0.0%  $      191.00 N/A N/A
CSS60C Compass steel shelf w/dividers corner EA  $     203.00 0.0%  $      203.00 N/A N/A
CSS60L Compass steel shelf w/dividers linear EA  $     203.00 0.0%  $      203.00 N/A N/A
CSS66C Compass steel shelf w/dividers corner EA  $     214.00 0.0%  $      214.00 N/A N/A
CSS66L Compass steel shelf w/dividers linear EA  $     214.00 0.0%  $      214.00 N/A N/A
CSS72C Compass steel shelf w/dividers corner EA  $     231.00 0.0%  $      231.00 N/A N/A
CSS72L Compass steel shelf w/dividers linear EA  $     231.00 0.0%  $      231.00 N/A N/A
CSY01EXPFEE 2 WEEK EXPEDITE FEE, CSY01 EA  $  3,824.00 0.0%  $   3,824.00 N/A N/A
CT24GC1501G2 Crestwood Side Chair Grade 2 EA  $     625.00 0.0%  $      625.00 N/A N/A
CT24GC1505G2 Crestwood Chair/Table/Chair Unit Grade 2 EA  $  1,510.00 0.0%  $   1,510.00 N/A N/A
CT24GC1511G2 Crestwood Four Seat Unit Grade 2 EA  $  2,110.00 0.0%  $   2,110.00 N/A N/A
CT26SW1709G8 Troy Executive Swivel Chair EA  $  2,050.00 0.0%  $   2,050.00 N/A N/A

CTBHDC0558 Heavy Duty Caser Kit - A Series CORNER 
TechBench EA  $     326.00 0.0%  $      326.00 N/A N/A

CTL-01 Four TL-1 Fasteners EA  $       12.00 0.0%  $        12.00 N/A N/A
CVC12 CVC 12 INCH RAIL ASSY, 10mm EA  $     137.00 0.0%  $      137.00 N/A N/A
CVC14 CVC 14 INCH RAIL ASSY, 10mm EA  $     142.00 0.0%  $      142.00 N/A N/A
CVC16 CVC 16 INCH RAIL ASSY, 10mm EA  $     147.00 0.0%  $      147.00 N/A N/A
CVC18 CVC 18 INCH RAIL ASSY, 10mm EA  $     152.00 0.0%  $      152.00 N/A N/A
CVC20 CVC 20 INCH RAIL ASSY, 10mm EA  $     158.00 0.0%  $      158.00 N/A N/A
CVC22 CVC 22 INCH RAIL ASSY, 10mm EA  $     163.00 0.0%  $      163.00 N/A N/A
CVC24 CVC 24 INCH RAIL ASSY, 10mm EA  $     168.00 0.0%  $      168.00 N/A N/A
CVC2FM4910 CPVC SHEET, FM4910, 1/8" x 48" x 96" EA  $  1,260.00 0.0%  $   1,260.00 N/A N/A
CVC36 CVC 36 INCH RAIL ASSY, 10mm EA  $     189.00 0.0%  $      189.00 N/A N/A
CVC48 CVC 48 INCH RAIL ASSY, 10mm EA  $     210.00 0.0%  $      210.00 N/A N/A
CVC96 CVC 96 INCH RAIL ASSY, 10mm EA  $     289.00 0.0%  $      289.00 N/A N/A

CVCCKIN VERTICAL CONTAINMENT CORNER KIT, 
SUPPORTS INSIDE EA  $     520.00 0.0%  $      520.00 N/A N/A

CVCCKOUT VERTICAL CONTAINMENT CORNER KIT, 
SUPPORTS OUTSIDE EA  $     520.00 0.0%  $      520.00 N/A N/A

CVCCRNPNL MULTIWALL POLYCARBONATE, 10MM 
FORMED CORNER EA  $     188.00 0.0%  $      188.00 N/A N/A

CVCEORBRKT VERTICAL CONTAINMENT END OF ROW 
BRACKET KIT EA  $       79.00 0.0%  $        79.00 N/A N/A

CVCGSKT2 GASKET KIT, 1/8" SHEET TO CVC RAIL EA  $     116.00 0.0%  $      116.00 N/A N/A

9442 of 9702



NW Infrastructure Wright Line

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Wright Line                
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

CVCGSKT4 GASKET KIT, 1/4" SHEET TO CVC RAIL EA  $     116.00 0.0%  $      116.00 N/A N/A
CVCHSPLC02 "H" SPLICE KIT, 1/8" SHEET EA  $       95.00 0.0%  $        95.00 N/A N/A
CVCHSPLC04 "H" SPLICE KIT, 1/4" SHEET EA  $       95.00 0.0%  $        95.00 N/A N/A
CVCHSPLC08 "H" SPLICE KIT, 10mm SHEET EA  $       95.00 0.0%  $        95.00 N/A N/A

CVCP4896 MULTIWALL POLYCARBONATE SHEET, 
10mm X 48" X 96" EA  $     173.00 0.0%  $      173.00 N/A N/A

CVCPANCR02 PANEL CORNER KIT, 1/8" SHEET EA  $     116.00 0.0%  $      116.00 N/A N/A
CVCPANCR08 PANEL CORNER KIT, 10mm SHEET EA  $     116.00 0.0%  $      116.00 N/A N/A

CVCRMVCLMP VERTICAL CONTAINMENT REMOVABLE 
PANEL CLAMP EA  $       89.00 0.0%  $        89.00 N/A N/A

CVCX1 X-AISLE BRACE, SUPPORTS INSIDE, 42" to 72" EA  $     168.00 0.0%  $      168.00 N/A N/A
CVCX2 X-AISLE BRACE, SUPPORTS INSIDE, 63" to 

108" EA  $     179.00 0.0%  $      179.00 N/A N/A
CVCX3 X-AISLE BRACE, SUPPORTS INSIDE, 84" to 

144" EA  $     200.00 0.0%  $      200.00 N/A N/A
CVCXOUT1 X-AISLE BRACE, SUPPORTS OUTSIDE, 45" to 

72" EA  $     173.00 0.0%  $      173.00 N/A N/A

CW-16H2C454 SW CDU, 208V, 30A, L6-30P, (16) C13, 2U, 10' 
Cord, Input Amp Meter EA  $  1,210.00 0.0%  $   1,210.00 N/A N/A

CW-24V2C415 Switched CDU with PIPS (Per Input Power 
Sensing), 0U, 24 x IEC C13 Outlets EA  $  1,260.00 0.0%  $   1,260.00 N/A N/A

CW-24VDV454A1 SW CDU, 3Phase, 50A, CS8365, (18) C13, (6) C19, 
0U, 10' Cord, LED EA  $  2,520.00 0.0%  $   2,520.00 N/A N/A

CW-24VY-L30M SW CDU, 0U, L21-30P, (24) C13, (1) 5-20R, 3 
Phase, (2) Temp/Humidity Sensor Capable EA  $  2,070.00 0.0%  $   2,070.00 N/A N/A

CW-24VYM354A1 SW CDU, 3 Phase, 30A, L21-30P, (18) C13, (6) 
C19, (1) 5-20R, LED, 10' Cord EA  $  1,650.00 0.0%  $   1,650.00 N/A N/A

CW-8H1A113 SW CDU 120V, 20A, 60320 C20 EA  $     468.00 0.0%  $      468.00 N/A N/A
CW-8H1-L30M Switched CDU, 1U, 8 x NEMA 5-20R Outlets, LED EA  $     743.00 0.0%  $      743.00 N/A N/A
CWC36361 36 X 36 Corner WS (24) EA  $     486.00 0.0%  $      486.00 N/A N/A
CWC36362 36 X 36 Corner WS (30) EA  $     486.00 0.0%  $      486.00 N/A N/A
CWC36365 36 X 36 Corner WS (18) EA  $     486.00 0.0%  $      486.00 N/A N/A
CWC42421 42 X 42 Corner WS (24) EA  $     500.00 0.0%  $      500.00 N/A N/A
CWC42422 42 X 42 Corner WS (30) EA  $     500.00 0.0%  $      500.00 N/A N/A
CWC42425 42 X 42 Corner WS (18) EA  $     500.00 0.0%  $      500.00 N/A N/A
CWC48481 48 X 48 Corner WS (24) EA  $     541.00 0.0%  $      541.00 N/A N/A
CWC48482 48 X 48 Corner WS (30) EA  $     541.00 0.0%  $      541.00 N/A N/A
CWC48485 48 X 48 Corner WS (18) EA  $     541.00 0.0%  $      541.00 N/A N/A
CWC48601 48 X 60 Right Corner WS EA  $     580.00 0.0%  $      580.00 N/A N/A
CWC48602 48 X 60 Right Corner WS EA  $     580.00 0.0%  $      580.00 N/A N/A
CWC48721 48 X 72 Right Corner WS EA  $     611.00 0.0%  $      611.00 N/A N/A
CWC48722 48 X 72 Right Corner WS EA  $     611.00 0.0%  $      611.00 N/A N/A
CWC60481 60 X 48 Left Corner WS EA  $     580.00 0.0%  $      580.00 N/A N/A
CWC60482 60 X 48 Left Corner WS EA  $     580.00 0.0%  $      580.00 N/A N/A
CWC72481 72 X 48 Left Corner WS EA  $     611.00 0.0%  $      611.00 N/A N/A
CWC72482 72 X 48 Left Corner WS EA  $     611.00 0.0%  $      611.00 N/A N/A
CWCC4260R 42 x 60 Corner Trans WS Right EA  $     491.00 0.0%  $      491.00 N/A N/A
CWCC4860L 48 X 60 Corner Trans WS Left EA  $     491.00 0.0%  $      491.00 N/A N/A
CWCC4860R 48 X 60 Corner Trans WS Right EA  $     491.00 0.0%  $      491.00 N/A N/A
CWCC4872L 48 X 72 Corner Trans WS Left EA  $     521.00 0.0%  $      521.00 N/A N/A
CWCC4872R 48 X 72 Corner Trans WS Right EA  $     521.00 0.0%  $      521.00 N/A N/A
CWCC6042L 60 x 42 Corner Trans WS Left EA  $     491.00 0.0%  $      491.00 N/A N/A
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CWCC6048L 60 X 48 Corner Trans WS Left EA  $     491.00 0.0%  $      491.00 N/A N/A
CWCC6048R 60 X 48 Corner Trans WS Right EA  $     491.00 0.0%  $      491.00 N/A N/A

CWCC7242L Need a 42" X 72" cock pit corner long side 24" 42" 
side 18" connecting side EA  $     506.00 0.0%  $      506.00 N/A N/A

CWCC7248L 72 X 48 Corner Trans WS Left EA  $     521.00 0.0%  $      521.00 N/A N/A
CWCC7248R 72 X 48 Corner Trans WS Right EA  $     521.00 0.0%  $      521.00 N/A N/A
CWCE48 48" Conference End EA  $     376.00 0.0%  $      376.00 N/A N/A
CWCE60 60" Conference End EA  $     435.00 0.0%  $      435.00 N/A N/A
CWCL48481 48 X 48 Corner LCD Lift WS (24) EA  $  1,850.00 0.0%  $   1,850.00 N/A N/A
CWCL48482 48 X 48 Corner LCD Lift WS (30) EA  $  1,850.00 0.0%  $   1,850.00 N/A N/A
CWCT4242L 42 X 42 Corner Trans WS Left EA  $     500.00 0.0%  $      500.00 N/A N/A
CWCT4242R 42 X 42 Corner Trans WS Right EA  $     500.00 0.0%  $      500.00 N/A N/A
CWCT4848L 48 X 48 Corner Trans WS Left EA  $     541.00 0.0%  $      541.00 N/A N/A
CWCT4848R 48 X 48 Corner Trans WS Right EA  $     541.00 0.0%  $      541.00 N/A N/A
CWCT4860L 48 X 60 Corner Trans WS Left EA  $     491.00 0.0%  $      491.00 N/A N/A
CWCT4860R 48 X 60 Corner Trans WS Right EA  $     491.00 0.0%  $      491.00 N/A N/A
CWCT4872L 48 X 72 Corner Trans WS Left EA  $     521.00 0.0%  $      521.00 N/A N/A
CWCT4872R 48 X 72 Corner Trans WS Right EA  $     521.00 0.0%  $      521.00 N/A N/A
CWCT6048L 60 X 48 Corner Trans WS Left EA  $     491.00 0.0%  $      491.00 N/A N/A
CWCT6048R 60 X 48 Corner Trans WS Right EA  $     491.00 0.0%  $      491.00 N/A N/A
CWCT7248L 72 X 48 Corner Trans WS Left EA  $     521.00 0.0%  $      521.00 N/A N/A
CWCT7248R 72 X 48 Corner Trans WS Right EA  $     521.00 0.0%  $      521.00 N/A N/A
CWCTL4848L 48 X 48 Corner Trans LCD Lift WS Left EA  $     788.00 0.0%  $      788.00 N/A N/A
CWCTL4848R 48 X 48 Corner Trans LCD Lift WS Right EA  $     788.00 0.0%  $      788.00 N/A N/A
CWJ48721L 72 X 48 Jetty (24) EA  $     521.00 0.0%  $      521.00 N/A N/A
CWJ48721R 48 X 72 Jetty (24) EA  $     521.00 0.0%  $      521.00 N/A N/A
CWJ48722L 72 X 48 Jetty (30) EA  $     521.00 0.0%  $      521.00 N/A N/A
CWJ48722R 48 X 72 Jetty (30) EA  $     521.00 0.0%  $      521.00 N/A N/A
CWJP24L48 Left Peninsula Jetty Top (24" Side) EA  $     439.00 0.0%  $      439.00 N/A N/A
CWJP24R48 Right Peninsula Jetty Top (24" Side) EA  $     439.00 0.0%  $      439.00 N/A N/A
CWJP30L48 Left Peninsula Jetty Top (30" Side) EA  $     439.00 0.0%  $      439.00 N/A N/A
CWJP30R48 Right Peninsula Jetty Top (30" Side) EA  $     439.00 0.0%  $      439.00 N/A N/A
CWL2424 24 X 24 Linear WS EA  $     139.00 0.0%  $      139.00 N/A N/A
CWL2430 24 X 30 Linear WS EA  $     151.00 0.0%  $      151.00 N/A N/A
CWL3024 30 X 24 Linear WS EA  $     151.00 0.0%  $      151.00 N/A N/A
CWL3030 30 X 30 Linear WS EA  $     162.00 0.0%  $      162.00 N/A N/A
CWL3624 36 X 24 Linear WS EA  $     162.00 0.0%  $      162.00 N/A N/A
CWL3630 36 X 30 Linear WS EA  $     173.00 0.0%  $      173.00 N/A N/A
CWL4224 42 X 24 Linear WS EA  $     203.00 0.0%  $      203.00 N/A N/A
CWL4230 42 X 30 Linear WS EA  $     226.00 0.0%  $      226.00 N/A N/A
CWL4824 48 X 24 Linear WS EA  $     226.00 0.0%  $      226.00 N/A N/A
CWL4830 48 X 30 Linear WS EA  $     237.00 0.0%  $      237.00 N/A N/A
CWL4836 48 X 36 Linear WS EA  $     267.00 0.0%  $      267.00 N/A N/A
CWL5424 54 X 24 Linear WS EA  $     254.00 0.0%  $      254.00 N/A N/A
CWL5430 54 X 30 Linear WS EA  $     267.00 0.0%  $      267.00 N/A N/A
CWL5436 54 X 36 Linear WS EA  $     307.00 0.0%  $      307.00 N/A N/A
CWL6024 60 X 24 Linear WS EA  $     284.00 0.0%  $      284.00 N/A N/A
CWL6030 60 X 30 Linear WS EA  $     295.00 0.0%  $      295.00 N/A N/A
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CWL6036 60 X 36 Linear WS EA  $     353.00 0.0%  $      353.00 N/A N/A
CWL6624 66 X 24 Linear WS EA  $     301.00 0.0%  $      301.00 N/A N/A
CWL6630 66 X 30 Linear WS EA  $     324.00 0.0%  $      324.00 N/A N/A
CWL6636 66 X 36 Linear WS EA  $     371.00 0.0%  $      371.00 N/A N/A
CWL7224 72 X 24 Linear WS EA  $     312.00 0.0%  $      312.00 N/A N/A
CWL7230 72 X 30 Linear WS EA  $     335.00 0.0%  $      335.00 N/A N/A
CWL7236 72 X 36 Linear WS EA  $     400.00 0.0%  $      400.00 N/A N/A
CWLCD36C 36 X 30 Linear LCD Lift WS Center EA  $  1,590.00 0.0%  $   1,590.00 N/A N/A
CWLCD42C 42 X 30 Linear LCD Lift WS Center EA  $  1,680.00 0.0%  $   1,680.00 N/A N/A
CWLCD42L 42 X 30 Linear LCD Lift WS Left EA  $  1,680.00 0.0%  $   1,680.00 N/A N/A
CWLCD42R 42 X 30 Linear LCD Lift WS Right EA  $  1,680.00 0.0%  $   1,680.00 N/A N/A
CWLCD48C 48 X 30 Linear LCD Lift WS Center EA  $  1,680.00 0.0%  $   1,680.00 N/A N/A
CWLCD48L 48 X 30 Linear LCD Lift WS Left EA  $  1,680.00 0.0%  $   1,680.00 N/A N/A
CWLCD48R 48 X 30 Linear LCD Lift WS Right EA  $  1,680.00 0.0%  $   1,680.00 N/A N/A
CWLCD60C 60 X 30 Linear LCD Lift WS Center EA  $  1,720.00 0.0%  $   1,720.00 N/A N/A
CWLCD60L 60 X 30 Linear LCD Lift WS Left EA  $  1,720.00 0.0%  $   1,720.00 N/A N/A
CWLCD60R 60 X 30 Linear LCD Lift WS Right EA  $  1,720.00 0.0%  $   1,720.00 N/A N/A
CWLCD72C 72 X 30 Linear LCD Lift WS Center EA  $  1,790.00 0.0%  $   1,790.00 N/A N/A
CWLCD72L 72 X 30 Linear LCD Lift WS Left EA  $  1,790.00 0.0%  $   1,790.00 N/A N/A
CWLCD72R 72 X 30 Linear LCD Lift WS Right EA  $  1,790.00 0.0%  $   1,790.00 N/A N/A
CWLDD72C 72 X 30 Linear WS Dual LCD Lift Center EA  $  3,120.00 0.0%  $   3,120.00 N/A N/A
CWLDD72L 72 X 30 Linear WS Dual LCD Lift Left EA  $  3,120.00 0.0%  $   3,120.00 N/A N/A
CWLDD72R 72 X 30 Linear WS Dual LCD Lift Right EA  $  3,120.00 0.0%  $   3,120.00 N/A N/A
CWLT2424L 24 X 24 Left Trans WS EA  $     168.00 0.0%  $      168.00 N/A N/A
CWLT2424R 24 X 24 Right Trans WS EA  $     168.00 0.0%  $      168.00 N/A N/A
CWLT2430L 24 X 30 Left Trans WS EA  $     173.00 0.0%  $      173.00 N/A N/A
CWLT2430R 24 X 30 Right Trans WS EA  $     173.00 0.0%  $      173.00 N/A N/A
CWLT2436L 24 X 36 Left Trans WS EA  $     191.00 0.0%  $      191.00 N/A N/A
CWLT2436R 24 X 36 Right Trans WS EA  $     191.00 0.0%  $      191.00 N/A N/A
CWLT3024L 30 X 24 Left Trans WS EA  $     219.00 0.0%  $      219.00 N/A N/A
CWLT3024R 30 X 24 Right Trans WS EA  $     219.00 0.0%  $      219.00 N/A N/A
CWLT3030L 30 X 30 Left Trans WS EA  $     226.00 0.0%  $      226.00 N/A N/A
CWLT3030R 30 X 30 Right Trans WS EA  $     226.00 0.0%  $      226.00 N/A N/A
CWLT3036L 30 X 36 Left Trans WS EA  $     249.00 0.0%  $      249.00 N/A N/A
CWLT3036R 30 X 36 Right Trans WS EA  $     249.00 0.0%  $      249.00 N/A N/A
CWLT3624L 36 X 24 Left Trans WS EA  $     180.00 0.0%  $      180.00 N/A N/A
CWLT3624R 36 X 24 Right Trans WS EA  $     180.00 0.0%  $      180.00 N/A N/A
CWLT3630L 36 X 30 Left Trans WS EA  $     180.00 0.0%  $      180.00 N/A N/A
CWLT3630R 36 X 30 Right Trans WS EA  $     180.00 0.0%  $      180.00 N/A N/A
CWLT3636L 36 X 36 Left Trans WS EA  $     196.00 0.0%  $      196.00 N/A N/A
CWLT3636R 36 X 36 Right Trans WS EA  $     196.00 0.0%  $      196.00 N/A N/A
CWLT4224L 42 X 24 Left Trans WS EA  $     231.00 0.0%  $      231.00 N/A N/A
CWLT4224R 42 X 24 Right Trans WS EA  $     231.00 0.0%  $      231.00 N/A N/A
CWLT4230L 42 X 30 Left Trans WS EA  $     231.00 0.0%  $      231.00 N/A N/A
CWLT4230R 42 X 30 Right Trans WS EA  $     231.00 0.0%  $      231.00 N/A N/A
CWLT4236L 42 X 36 Left Trans WS EA  $     260.00 0.0%  $      260.00 N/A N/A
CWLT4236R 42 X 36 Right Trans WS EA  $     260.00 0.0%  $      260.00 N/A N/A
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CWLT4824L 48 X 24 Left Trans WS EA  $     249.00 0.0%  $      249.00 N/A N/A
CWLT4824R 48 X 24 Right Trans WS EA  $     249.00 0.0%  $      249.00 N/A N/A
CWLT4830L 48 X 30 Left Trans WS EA  $     249.00 0.0%  $      249.00 N/A N/A
CWLT4830R 48 X 30 Right Trans WS EA  $     249.00 0.0%  $      249.00 N/A N/A
CWLT4836L 48 X 36 Left Trans WS EA  $     277.00 0.0%  $      277.00 N/A N/A
CWLT4836R 48 X 36 Right Trans WS EA  $     277.00 0.0%  $      277.00 N/A N/A
CWLT5424L 54 X 24 Left Trans WS EA  $     275.00 0.0%  $      275.00 N/A N/A
CWLT5424R 54 X 24 Right Trans WS EA  $     275.00 0.0%  $      275.00 N/A N/A
CWLT6024L 60 X 24 Left Trans WS EA  $     301.00 0.0%  $      301.00 N/A N/A
CWLT6024R 60 X 24 Right Trans WS EA  $     301.00 0.0%  $      301.00 N/A N/A
CWLT6030L 60 X 30 Left Trans WS EA  $     301.00 0.0%  $      301.00 N/A N/A
CWLT6030R 60 X 30 Right Trans WS EA  $     301.00 0.0%  $      301.00 N/A N/A
CWLT6036L 60 X 36 Left Trans WS EA  $     353.00 0.0%  $      353.00 N/A N/A
CWLT6036R 60 X 36 Right Trans WS EA  $     353.00 0.0%  $      353.00 N/A N/A
CWLT7224L 72 X 24 Left Trans WS EA  $     342.00 0.0%  $      342.00 N/A N/A
CWLT7224R 72 X 24 Right Trans WS EA  $     342.00 0.0%  $      342.00 N/A N/A
CWLT7230L 72 X 30 Left Trans WS EA  $     342.00 0.0%  $      342.00 N/A N/A
CWLT7230R 72 X 30 Right Trans WS EA  $     342.00 0.0%  $      342.00 N/A N/A
CWLT7236L 72 X 36 Left Trans WS EA  $     400.00 0.0%  $      400.00 N/A N/A
CWLT7236R 72 X 36 Right Trans WS EA  $     400.00 0.0%  $      400.00 N/A N/A
CWMPV2340 PANDUIT VERT MGR,72H,2W EA  $     165.00 0.0%  $      165.00 N/A N/A
CWMPV3318 Vertical Cable Manager, 18U, 3"W X 4"D EA  $     114.00 0.0%  $      114.00 N/A N/A
CWMPV3340 PANDUIT VERT MGR,72H,3W EA  $     175.00 0.0%  $      175.00 N/A N/A
CWP2448 24 X 48" Peninsula EA  $     400.00 0.0%  $      400.00 N/A N/A
CWP2460 24 X 60" Peninsula EA  $     417.00 0.0%  $      417.00 N/A N/A
CWP2472 24 X 72" Peninsula EA  $     435.00 0.0%  $      435.00 N/A N/A
CWP3048 30 X 48" Peninsula EA  $     435.00 0.0%  $      435.00 N/A N/A
CWP3054 30 X 54" Peninsula EA  $     441.00 0.0%  $      441.00 N/A N/A
CWP3060 30 X 60" Peninsula EA  $     445.00 0.0%  $      445.00 N/A N/A
CWP3072 30 X 72" Peninsula EA  $     458.00 0.0%  $      458.00 N/A N/A
CWPA3060 Compass 30 X 60 Top Connect Peninsula EA  $     573.00 0.0%  $      573.00 N/A N/A
CWPA3072 Compass 30 X 72 Top Connect Peninsula EA  $     586.00 0.0%  $      586.00 N/A N/A
CWW3030D15 30x30 Concave 15D Worksurface Wedge EA  $     142.00 0.0%  $      142.00 N/A N/A

CX-24V2C415 Switched CDU with PIPS (Per Input Power 
Sensing) Expansion Unit, 0U, 24 x IEC 13 Outlets EA  $  1,120.00 0.0%  $   1,120.00 N/A N/A

CX-8H1-L30M
Switched CDU (Expansion Unit), 1U, 8 x NEMA 5-
20R Outlets, 120V 30A input w/ L5-30P connector 
& cord, 10ft (3m

EA  $     685.00 0.0%  $      685.00 N/A N/A

CY1EXPFEE2 2 Week Expedite Fee (3) PRF02A4GP096 EA  $     538.20 0.0%  $      538.20 N/A N/A

CY1EXPFEE3 2 Week Expedite Fee (2) PRF04AGP120 & (2) 
PRF04AGP072 EA  $  1,267.50 0.0%  $   1,267.50 N/A N/A

DA Draftsman, Install Drawings, Documentation EA  $     230.00 0.0%  $      230.00 N/A N/A
DCE211C6G5 Dice Chair with Arms, Casters, Grade 5 EA  $     629.00 0.0%  $      629.00 N/A N/A
DCE211G1 Dice Chair with Arms Grade 1 EA  $     271.00 0.0%  $      271.00 N/A N/A
DCE211G3 Dice Chair with Arms Grade 3 EA  $     328.00 0.0%  $      328.00 N/A N/A
DCE215G1 Dice Chair no arms Grade 1 EA  $     214.00 0.0%  $      214.00 N/A N/A

DDCLA01F2 2 HIGH DOUBLE DOOR STORAGE CABINET 
30" WIDE WITH 1 ADJUSTABLE SHELF EA  $     416.00 0.0%  $      416.00 N/A N/A
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DDCLA02F3 2 HIGH DOUBLE DOOR STORAGE CABINET 
36" WIDE WITH 1 ADJUSTABLE SHELF EA  $     454.00 0.0%  $      454.00 N/A N/A

DDCLA03F4 2 HIGH DOUBLE DOOR STORAGE CABINET 
42" WIDE WITH 1 ADJUSTABLE SHELF EA  $     501.00 0.0%  $      501.00 N/A N/A

DDCLA04F2 3 HIGH DOUBLE DOOR STORAGE CABINET 
30" WIDE WITH 2 ADJUSTABLE SHELF EA  $     507.00 0.0%  $      507.00 N/A N/A

DDCLA05F3 3 HIGH DOUBLE DOOR STORAGE CABINET 
36" WIDE WITH 2 ADJUSTABLE SHELF EA  $     566.00 0.0%  $      566.00 N/A N/A

DDCLA06F4 3 HIGH DOUBLE DOOR STORAGE CABINET 
42" WIDE WITH 2 ADJUSTABLE SHELF EA  $     603.00 0.0%  $      603.00 N/A N/A

DDCLA07F2 4 HIGH DOUBLE DOOR STORAGE CABINET 
30" WIDE WITH 3 ADJUSTABLE SHELF EA  $     624.00 0.0%  $      624.00 N/A N/A

DDCLA08F3 4 HIGH DOUBLE DOOR STORAGE CABINET 
36" WIDE WITH 3 ADJUSTABLE SHELF EA  $     678.00 0.0%  $      678.00 N/A N/A

DDCLA09F4 4 HIGH DOUBLE DOOR STORAGE CABINET 
42" WIDE WITH 3 ADJUSTABLE SHELF EA  $     725.00 0.0%  $      725.00 N/A N/A

DDCLA10F2 5 HIGH DOUBLE DOOR STORAGE CABINET 
30" WIDE WITH 4 ADJUSTABLE SHELF EA  $     751.00 0.0%  $      751.00 N/A N/A

DDCLA11F3 5 HIGH DOUBLE DOOR STORAGE CABINET 
36" WIDE WITH 4 ADJUSTABLE SHELF EA  $     790.00 0.0%  $      790.00 N/A N/A

DDCLA11F5 5 HIGH DOUBLE DOOR STORAGE CABINET 
36" WIDE WITH COAT ROD, NO SHELVES EA  $     721.00 0.0%  $      721.00 N/A N/A

DDCLA11F6 5 HIGH DOUBLE DOOR STORAGE CABINET 
36" WIDE WITH COAT ROD, 1 SHELVES EA  $     751.00 0.0%  $      751.00 N/A N/A

DDCLA12F4 5 HIGH DOUBLE DOOR STORAGE CABINET 
42" WIDE WITH 4 ADJUSTABLE SHELF EA  $     851.00 0.0%  $      851.00 N/A N/A

DDCLA45F2 6 HIGH DOUBLE DOOR STORAGE CABINET 
30" WIDE WITH 5 ADJUSTABLE SHELF EA  $     861.00 0.0%  $      861.00 N/A N/A

DDCLA46F3 6 HIGH DOUBLE DOOR STORAGE CABINET 
36" WIDE WITH 5 ADJUSTABLE SHELF EA  $     899.00 0.0%  $      899.00 N/A N/A

DDCLA46F7 6 HIGH DOUBLE DOOR STORAGE CABINET 
36" WIDE WITH COAT ROD, 1 SHELVES EA  $     860.00 0.0%  $      860.00 N/A N/A

DDCLA47F4 6 HIGH DOUBLE DOOR STORAGE CABINET 
42" WIDE WITH 5 ADJUSTABLE SHELF EA  $     948.00 0.0%  $      948.00 N/A N/A

DMMM4GR63Q Dimension, Medium Back, Mid-Height, 4 Way 
Mechanism, Glide, Grade 6, ESD EA  $     693.00 0.0%  $      693.00 N/A N/A

DN45130717-00AB FST Inspect Microsoft CYS01 LV Pow-R-Flex 
Busway EA  $  2,234.00 0.0%  $   2,234.00 N/A N/A

DNK1121022-3KM LV BUSWAY TESTING EA  $18,500.00 0.0%  $ 18,500.00 N/A N/A
DPA250X48 Drop-Away 250"L x 48"W EA  $  7,030.00 0.0%  $   7,030.00 N/A N/A

DRAFTEDSPECIAL Pow-R-Flex Load Bank Connection Tap-Off with 
Cam-Locks EA  $  1,500.00 0.0%  $   1,500.00 N/A N/A

DRXBK120V20aDIP MA, 120V, 20A, 5-20P, (20) 5-20R, Direct IP, 
LCD, 10' Cord EA  $  1,080.00 0.0%  $   1,080.00 N/A N/A

DRXRL120V20aDIP MO, 120V, 20A, 5-20P, (16) 5-20R, Direct IP, 
LCD, 10' Cord, EA  $  1,160.00 0.0%  $   1,160.00 N/A N/A

DS423042H 6513 PMT Configuration 42U x 30" W x 42" D with 
power EA  $  5,780.00 0.0%  $   5,780.00 N/A N/A

DS62 Network Interface Controller EA  $     425.00 0.0%  $      425.00 N/A N/A
DS62MD4 DS62-MD4 EA  $     735.00 0.0%  $      735.00 N/A N/A

DS6574HV DS6IPS:with 1-DS62 :5-
DS74:1.5U:208V:swt:NEMA C-14 Plug:7ft EA  $  1,270.00 0.0%  $   1,270.00 N/A N/A

DS6574LV DS6,1xDS62,5xDS74,1.5U,120V,5-15P,7ft EA  $  1,270.00 0.0%  $   1,270.00 N/A N/A
DS74 4 Port I/O Module EA  $     120.00 0.0%  $      120.00 N/A N/A
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DS9408NA120 DS9 Base Unit; 9 Module Slots; No Modules 
Installed, 2 U, 120V, 10A,,5-15P, 7' Cord EA  $     185.00 0.0%  $      185.00 N/A N/A

DS9543HV DS9, 100-240V, 2U, 1xDS62, 8xDS74 w/ SNMP EA  $  1,750.00 0.0%  $   1,750.00 N/A N/A
DS9543LV DS9, 100V, 2U, 1xDS62, 8xDS74 w/ SNMP EA  $  1,750.00 0.0%  $   1,750.00 N/A N/A
DTPDABL Blank Plate EA  $         3.00 0.0%  $          3.00 N/A N/A
DTPDABLBBB 3 Port Telecom EA  $       85.00 0.0%  $        85.00 N/A N/A
DTPDINTRFCITTSC Table Top Pwr/Data EA  $     290.00 0.0%  $      290.00 N/A N/A
EA-C2-021 HFID Card, Proximity, 125kHz, 1.88mm EA  $       13.00 0.0%  $        13.00 N/A N/A
EAEM2PLV Env Rack Mon (US) * 120V EA  $     521.00 0.0%  $      521.00 N/A N/A
EAEMDCS Door Contact Sensor EA  $       34.00 0.0%  $        34.00 N/A N/A
EAEMSMKLV Smk Alarm (NEMA 5-15) EA  $     161.00 0.0%  $      161.00 N/A N/A
EAEMVBS Vibration Sensor EA  $       35.00 0.0%  $        35.00 N/A N/A
EAEMWTR12 Water Leak Detector 12ft EA  $     286.00 0.0%  $      286.00 N/A N/A
EAEMWTR3 Water Detector (3 ft.) EA  $     161.00 0.0%  $      161.00 N/A N/A

EAFS19201U20 Standard Duty Fixed Shelf, 19" EIA, 1U, 20" / 
508mm D, 200 lbs / 91 kg EA  $       69.00 0.0%  $        69.00 N/A N/A

EAFS19201U40 Heavy Duty Fixed Shelf, 19" EIA, 1U, 20" / 508mm 
D, 400 lbs / 181 kg EA  $     100.00 0.0%  $      100.00 N/A N/A

EAFS19241U20 Standard Duty Fixed Shelf, 19" EIA, 1U, 24" / 
610mm D, 200 lbs / 91 kg EA  $       81.00 0.0%  $        81.00 N/A N/A

EAFS19241U40 Heavy Duty Fixed Shelf, 19" EIA, 1U, 24" / 610mm 
D, 400 lbs / 181 kg EA  $     105.00 0.0%  $      105.00 N/A N/A

EAFS19281U20 Standard Duty Fixed Shelf, 19" EIA, 1U, 28" / 
711mm D, 200 lbs / 91 kg EA  $       93.00 0.0%  $        93.00 N/A N/A

EAFS19281U40 Heavy Duty Fixed Shelf, 19" EIA, 1U, 28" / 711mm 
D, 400 lbs / 181 kg EA  $     112.00 0.0%  $      112.00 N/A N/A

EAHK1032250 Bag #10-32 Screws - Qty. 250 EA  $       37.00 0.0%  $        37.00 N/A N/A
EAKD19241UKD Keyboard Drawer, 19" EIA, 1U, 24" / 610mm D EA  $     190.00 0.0%  $      190.00 N/A N/A

EAKD19242USW Swivel Keyboard Drawer, 19" EIA, 2U, 28" / 
711mm D EA  $     333.00 0.0%  $      333.00 N/A N/A

EAKLD10012 KoldLok Raised Floor Grommet Model 10012 (Qty 
10) EA  $  1,420.00 0.0%  $   1,420.00 N/A N/A

EAKLD10013 KoldLok Raised Floor Grommet Model 10013 (Qty 
10) EA  $  1,540.00 0.0%  $   1,540.00 N/A N/A

EAKLD1010 KoldLok Raised Floor Grommet Model 1010. Qty 
10 EA  $     977.00 0.0%  $      977.00 N/A N/A

EAKLD2020 KoldLok Raised Floor Grommet Model 2020, Qty 
10 EA  $  1,190.00 0.0%  $   1,190.00 N/A N/A

EAKLD2030 KoldLok Raised Fl. Grommet Model 2030 L, Qty 
10 EA  $  1,470.00 0.0%  $   1,470.00 N/A N/A

EAKLD2040 KoldLok Rsd Fl. Grmmt Mdl 2040 XL,Qty 10 EA  $  1,530.00 0.0%  $   1,530.00 N/A N/A
EALAD1006B LADDER RACK,6"W,10'L,BLK EA  $     127.00 0.0%  $      127.00 N/A N/A
EALAD1006G LADDER RACK,6"W,10'L,GRY EA  $     127.00 0.0%  $      127.00 N/A N/A
EALAD1012B LADDER RACK,12"W,10'L,BLK EA  $     139.00 0.0%  $      139.00 N/A N/A
EALAD1012G LADDER RACK,12"W,10'L,GRY EA  $     139.00 0.0%  $      139.00 N/A N/A
EALAD1018B Ladder Rack, 18" W X 10' L, 1.5"H, Black EA  $     210.00 0.0%  $      210.00 N/A N/A

eAM001 EPDU 5.8KVA AM 1P L6-30P 24A O:20XC13, 
4XC19 EA  $  1,030.00 0.0%  $   1,030.00 N/A N/A

eAM002 EPDU 5.8KVA AM 3P L21-20P 16A O:21XC13, 
3XC19 EA  $  1,030.00 0.0%  $   1,030.00 N/A N/A

eAM003 EPDU 12.6KVA AM 3P CS8365C 35A O:21XC13, 
3XC19 EA  $  1,420.00 0.0%  $   1,420.00 N/A N/A
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eAM004 EPDU 8.6KVA AM 3P L21-30P 24A O:21XC13, 
3XC19 EA  $  1,420.00 0.0%  $   1,420.00 N/A N/A

eAM005 EPDU 17.3KVA AM 3P IEC309 48A O:12XC13, 
12XC19 EA  $  2,240.00 0.0%  $   2,240.00 N/A N/A

eAM008 EPDU 3.3KVA AM 1P C20 16A O:20XC13, 
4XC19 EA  $     920.00 0.0%  $      920.00 N/A N/A

EAMKXDV3040 XDV Mtg Kit,30"W x 40"D EA  $     168.00 0.0%  $      168.00 N/A N/A

EARS19241U10 Standard Duty Roll-Out Shelf, 19" EIA, 24" / 
610mm D, 100 lbs / 45 kg EA  $     417.00 0.0%  $      417.00 N/A N/A

EARS19242U20 Heavy Duty Roll-Out Shelf, 19" EIA, 24" / 610mm 
D, 200 lbs / 91 kg EA  $     360.00 0.0%  $      360.00 N/A N/A

EARS19281U10 Standard Duty Roll-Out Shelf, 19" EIA, 28" / 
711mm D, 100 lbs / 45 kg EA  $     421.00 0.0%  $      421.00 N/A N/A

EARS19282U20 Heavy Duty Roll-Out Shelf, 19" EIA, 28" / 711mm 
D, 200 lbs / 91 kg EA  $     372.00 0.0%  $      372.00 N/A N/A

EASD19283U Roll-Out Storage Drawer / Worksurface, 19"EIA, 
3U, 28" / 711mm D, 30 lbs / 14 kg EA  $     518.00 0.0%  $      518.00 N/A N/A

EASD19284U Roll-Out Storage Drawer / Worksurface, 19"EIA, 
4U, 28" / 711mm D, 30 lbs / 14 kg EA  $     525.00 0.0%  $      525.00 N/A N/A

EATEMP1U RACK LCD TEMP, 1U EA  $     144.00 0.0%  $      144.00 N/A N/A
EATEMPMINI RACK LCD TEMP, MINI EA  $     144.00 0.0%  $      144.00 N/A N/A

EATON9170
EATON P/N 0660C120AFECOCRI, 9170+ 12-
SLOT ENCLOSURE, 3-18KVA, (10)5-20R, (4)L6-
30R, (4)L14-30R

EA  $  3,437.00 0.0%  $   3,437.00 N/A N/A

EAUS192U1605 Utility Shelf, 19" EIA, 2U, 16" / 406mm D, 50 lbs / 
23 kg EA  $       61.00 0.0%  $        61.00 N/A N/A

EBA300-06 BA, CS8365, (24) C13, (4) C19, (2) L6-30P, 6' 
Cord EA  $  1,190.00 0.0%  $   1,190.00 N/A N/A

EBA301-10 BA, L15-20P, (30) C13, (6) C19, 10' Cord EA  $     553.00 0.0%  $      553.00 N/A N/A
EBA302-10 BA, L21-20P, (30) C13, (6) C19, 10' Cord EA  $     510.00 0.0%  $      510.00 N/A N/A
EBA303-10 BA, L15-30P, (30) C13, (6) C19, 10' Cord EA  $     807.50 0.0%  $      807.50 N/A N/A
EBA304-10 BA, L21-30P, (30) C13, (6) C19, 10' Cord EA  $     808.00 0.0%  $      808.00 N/A N/A
EBA305-06 BA, CS8365, (30) C13, (6) C19, 6' Cord EA  $     876.00 0.0%  $      876.00 N/A N/A
EBA306-06 BA, C8365, (21) C13, (12) C19, 6' Cord EA  $  1,190.00 0.0%  $   1,190.00 N/A N/A
EBA307-06 BA, IEC60309 460P9, (21) C13, (12) C19, 6' Cord EA  $  1,258.00 0.0%  $   1,258.00 N/A N/A
EBA308-10 BA, L21-20P, (21) 5-20R, (6) L6-20R, 10' Cord EA  $     430.00 0.0%  $      430.00 N/A N/A
EBA309-10 BA, L21-20P, (39) 5-20R, 10' Cord EA  $     430.00 0.0%  $      430.00 N/A N/A

EBA310-10 BA, L21-30P, (30) C13, (6) C19, (1) 5-20R, 10' 
Cord EA  $     638.00 0.0%  $      638.00 N/A N/A

EBA311-10 BA, L15-20P, (42) C13, 10' Cord EA  $     553.00 0.0%  $      553.00 N/A N/A
EBA312-10 BA, L21-20P, (42) C13, 10' Cord EA  $     553.00 0.0%  $      553.00 N/A N/A
EBA313-10 BA, L15-30P, (42) C13, 10' Cord EA  $     765.00 0.0%  $      765.00 N/A N/A
EBA314-10 BA, L21-30P, (42) C13, 10' Cord EA  $     765.00 0.0%  $      765.00 N/A N/A
EBA315-10 BA, CS8365, (42) C13, 10' Cord EA  $  1,020.00 0.0%  $   1,020.00 N/A N/A

EBN71XXX11000BC FLEX EBM 1YR ONSITE SERVICE, 7x24 NEXT 
DAY RESPONSE EA  $     810.00 0.0%  $      810.00 N/A N/A

EBN72XXX11000BC FLEX EBM 2YR ONSITE SERVICE, 7X24 NEXT 
DAY RESPONSE EA  $     469.00 0.0%  $      469.00 N/A N/A

EBN73XXX12000BC FLEX EBM 3YR ONSITE SERVICE, 7X24 NEXT 
DAY RESPONSE  EA  $  2,508.00 0.0%  $   2,508.00 N/A N/A

ECLL1800-PRO ECLIPSE SURGE 120V 1800W (8) 5-15R EA  $       25.00 0.0%  $        25.00 N/A N/A

ED-S-1 (64) Engineering Development for BT Power Strip 
Type 1 - SNMP Site License EA  $  7,587.00 0.0%  $   7,587.00 N/A N/A
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ED-S-2 (64) Engineering Development for BT Power Strip 
Type 2 - SNMP Site License EA  $  8,423.00 0.0%  $   8,423.00 N/A N/A

ED-S-3 (64) Engineering Development for BT Power Strip 
Type 3 - SNMP Site License EA  $  8,423.00 0.0%  $   8,423.00 N/A N/A

EERMSTPWRS82590 MSFT BN3 Start-up Commissioning EA  $43,310.00 0.0%  $ 43,310.00 N/A N/A
EESSWRS82590 BN3 Busway Inspection Adder EA  $28,750.00 0.0%  $ 28,750.00 N/A N/A
EFLXL2000RPDU1U BA, 120V, 16A, (12) 5-20, 5-20P, 3' Cord EA  $     104.00 0.0%  $      104.00 N/A N/A
EG100B8446Z 84x46 Dual Lift, 90 for e-Zone Lift Surface EA  $     283.00 0.0%  $      283.00 N/A N/A
EG110A303630Z Dual 30x36x30, 90 for e-Zone Lift Surface EA  $     283.00 0.0%  $      283.00 N/A N/A
EG110A363636Z Dual Lift 36x36x36, 90 e-Zone Lift Surface EA  $     283.00 0.0%  $      283.00 N/A N/A
EG110A424242Z 42x42x42, Dual Lift 90, For e-Zone Lift Surface EA  $     283.00 0.0%  $      283.00 N/A N/A
EG110A4848Z 48x48 Dual Lift, 90 Core Only, e-Zone Lift Surface EA  $     283.00 0.0%  $      283.00 N/A N/A
EG110A6060Z 60x60 Dual Lift, 90 for e-Zone Lift Surface EA  $     283.00 0.0%  $      283.00 N/A N/A
EG110A7272Z Dual 72x72, 90, for e-Zone Lift Surface EA  $     283.00 0.0%  $      283.00 N/A N/A
EG110C303030Z Dual 30x30x30, 90, CO, for e-Zone Lift Surface EA  $     283.00 0.0%  $      283.00 N/A N/A
EG110C4848Z 48x48 Dual Lift, 90 Core Only, e-Zone Lift Surface EA  $     283.00 0.0%  $      283.00 N/A N/A

EG110C6060Z 60x60 Dual Lift 120, Core Only, for e-Zone Lift 
Surface EA  $     283.00 0.0%  $      283.00 N/A N/A

EG303630Z Dual 30x36x30, 90 for e-Zone Lift Surface EA  $     283.00 0.0%  $      283.00 N/A N/A
EH120482Z 48 x 48 120 Degree e-Zone Lift Surface EA  $     283.00 0.0%  $      283.00 N/A N/A
EH303630Z Dual 30x36x30, 90 for e-Zone Lift Surface EA  $     283.00 0.0%  $      283.00 N/A N/A
EH36302Z 30/36/30 Dual Corner Lift e-Zone Lift Surface EA  $     283.00 0.0%  $      283.00 N/A N/A
EH60303Z 60" Dual Linear Lift e-Zone Lift Surface EA  $     283.00 0.0%  $      283.00 N/A N/A
EH60602Z 60x60 Dual Corner Lift e-Zone Lift Surface EA  $     283.00 0.0%  $      283.00 N/A N/A
EH72303Z 72" Dual Linear Lift e-Zone Lift Surface EA  $     283.00 0.0%  $      283.00 N/A N/A

EH72723Z 72x72 Dual corner lift w/full KB e-Zone Lift 
Surface EA  $     283.00 0.0%  $      283.00 N/A N/A

EHBPL1500RPDU1 EHBPL1500RPDU1,ePDU,1U,Basic, Input 5-15P, 
Cord 3', output (6) 5-15R EA  $     242.00 0.0%  $      242.00 N/A N/A

EHBPL3000RPDU1U EPDU, BA, 1U, L5-30P, (5) 5-20R EA  $     420.00 0.0%  $      420.00 N/A N/A
ELIFTKIT Electric LCD Lift Kit EA  $  1,420.00 0.0%  $   1,420.00 N/A N/A
ELIFTKIT2 Electric LCD Lift Kit for 23" LCD monitors EA  $  1,760.00 0.0%  $   1,760.00 N/A N/A
ELIFTKIT220E Electric LCD Lift European 220V EA  $  1,220.00 0.0%  $   1,220.00 N/A N/A

ELLD11B Ever Chair, Large seat, Large backAdjustable Arms, 
Carpet Casters, Grade 1 EA  $     988.00 0.0%  $      988.00 N/A N/A

ELLD11BSG1 Ever Chair, Large seat, Large back, Adjustable 
Arms, Seat Slider, Carpet Casters, Grade 1 EA  $  1,170.00 0.0%  $   1,170.00 N/A N/A

ELLD11BSG8 Ever Chair, Large Seat, Large Back, Carpet Casters, 
Adjustable Arms, Adjustable Seat Depth, Grade 8 EA  $  1,180.00 0.0%  $   1,180.00 N/A N/A

ELLD1BSG2 Ever Chair, Large Seat, Large Back, Carpet Casters, 
Adjustable Arms, Adjustable Seat Depth, Grade 2 EA  $  1,190.00 0.0%  $   1,190.00 N/A N/A

eMA006 EPDU 5.8KVA MA 3P L21-20P 16A O:21XC13, 
3XC19 EA  $  1,300.00 0.0%  $   1,300.00 N/A N/A

eMA007 EPDU 12.6KVA MA 3P CS8365C 35A O:21XC13, 
3XC19 EA  $  1,570.00 0.0%  $   1,570.00 N/A N/A

eMA009 EPDU 17.3KVA MA 3P IEC309 48A O:12XC13, 
12XC19 EA  $  2,470.00 0.0%  $   2,470.00 N/A N/A

eMA010 EPDU 5.8KVA MA 1P L6-30P 24A O:20XC13, 
4XC19 EA  $  1,150.00 0.0%  $   1,150.00 N/A N/A

eMA011 EPDU 8.6KVA MA 3P L21-30P 24A O:21XC13, 
3XC19 EA  $  1,570.00 0.0%  $   1,570.00 N/A N/A
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eMA012 EPDU 3.3KVA MA 1P C20 16A O:20XC13, 
4XC19 EA  $  1,020.00 0.0%  $   1,020.00 N/A N/A

eMA013 EPDU 11.5KVA MA 3P IEC309 16A O:12XC13, 
12XC19 EA  $  1,789.00 0.0%  $   1,789.00 N/A N/A

eMA014 EPDU 17.3KVA MA 3P 24A O:12XC13, 12XC19 EA  $  2,246.00 0.0%  $   2,246.00 N/A N/A
EMB112KCPNL EMB112KCP Mid Back Natural Leather EA  $  1,030.00 0.0%  $   1,030.00 N/A N/A
EMB112KCPUL EMB112KCP Mid Back Ultra Leather EA  $  1,130.00 0.0%  $   1,130.00 N/A N/A
EMB112KG1 EMB112 Mid Back , Loop Arms, Knee-tilt,  G1 EA  $     571.00 0.0%  $      571.00 N/A N/A
EMB112KG2 EMB112 Mid Back , Loop Arms, Knee-tilt, Grade 2 EA  $     603.00 0.0%  $      603.00 N/A N/A

EMB112KL5R10G2 Embrace Chair  Mid back, loop arms, knee tilt, 10" 
cylinder 10"Nexstep Grade 2 EA  $     813.00 0.0%  $      813.00 N/A N/A

EMB112KNL EMB112K Mid Back Natural Leather EA  $     783.00 0.0%  $      783.00 N/A N/A
EMB112KUL EMB112K Mid Back Ultra Leather EA  $     882.00 0.0%  $      882.00 N/A N/A
EMB112TFPG1 EMB112T MB, Loop Arms, Tilt/Swivel, G1 EA  $     618.00 0.0%  $      618.00 N/A N/A
EMB112TG1 EMB112T MB, Loop Arms, Tilt/Swivel, G1 EA  $     564.00 0.0%  $      564.00 N/A N/A
EMB112TG2 EMB112T Mid Back- G2 EA  $     597.00 0.0%  $      597.00 N/A N/A

EMB112TG5 EMB112T MB, Loop Arms, Tilt/Swivel, G5 
Ultraleather EA  $     877.00 0.0%  $      877.00 N/A N/A

EMB112TPTG1 EMB112T MB, Loop Arms, Tilt/Swivel, G1 EA  $     618.00 0.0%  $      618.00 N/A N/A
EMB212KCPNL EMB212KCP High Back Natural Leather EA  $  1,080.00 0.0%  $   1,080.00 N/A N/A
EMB212KCPUL EMB212KCP High Back Ultra Leather EA  $  1,170.00 0.0%  $   1,170.00 N/A N/A
EMB212KNL EMB212K High Back Natural Leather EA  $     830.00 0.0%  $      830.00 N/A N/A
EMB212KUL EMB212K High Back Ultra Leather EA  $     929.00 0.0%  $      929.00 N/A N/A
EMB212TG1 Embrace, High Back,C Loop Arms, tilt/swivel, G1 EA  $     571.00 0.0%  $      571.00 N/A N/A
EMB212TG2 Embrace, High Back,C Loop Arms, tilt/swivel, G2 EA  $     629.00 0.0%  $      629.00 N/A N/A
EMC022G1 Complimentary side chair EA  $     463.00 0.0%  $      463.00 N/A N/A

EMC022G2 Embrace Side Chair, Mid Back, C Loop Arms, Sled 
Base, Grade 2 EA  $     572.00 0.0%  $      572.00 N/A N/A

EMC022NL EMC022 Mid Back Natural Leather EA  $     721.00 0.0%  $      721.00 N/A N/A
EMC022UL EMC022 Mid Back Ultra Leather EA  $     822.00 0.0%  $      822.00 N/A N/A
EMI100-10 MI, 5-15P, (24) 5-15R, 10' Cord EA  $     561.00 0.0%  $      561.00 N/A N/A
EMI101-10 MI, L5-20P, (24) 5-20R, 10' Cord EA  $     600.00 0.0%  $      600.00 N/A N/A
EMI102-10 MI, L5-30P, (24) 5-20R, 10' Cord EA  $     666.00 0.0%  $      666.00 N/A N/A
EMI103-10 MI, C20, (18) C13, (2) C19, 10' Cord EA  $     614.00 0.0%  $      614.00 N/A N/A
EMI104-10 MI, L6-30P, (36) C13, (6) C19, 10' Cord EA  $     799.00 0.0%  $      799.00 N/A N/A

EMI300-06 MI, CS8365, (24) C13, (4) C19, (2) L6-30R, 6' Cord EA  $  1,445.00 0.0%  $   1,445.00 N/A N/A

EMI301-10 MI, L15-20P, (30) C13, (6) C19, 10' Cord EA  $     850.00 0.0%  $      850.00 N/A N/A
EMI302-10 MI, L21-20P, (30) C13, (6) C19, 10' Cord EA  $     850.00 0.0%  $      850.00 N/A N/A
EMI303-10 MI, L15-30P, (30) C13, (6) C19, 10' Cord EA  $  1,224.00 0.0%  $   1,224.00 N/A N/A
EMI304-10 MI, L21-30P, (30) C13, (6) C19, 10' Cord EA  $  1,224.00 0.0%  $   1,224.00 N/A N/A
EMI305-06 MI, CS8365, (30) C13, (6) C19, 6' Cord EA  $  1,349.00 0.0%  $   1,349.00 N/A N/A
EMI308-10 MI, L21-20P, (21) 5-20R, (6) L6-20R, 10' Cord EA  $     697.00 0.0%  $      697.00 N/A N/A
EMI309-10 MI, L21-20P, (39) 5-20R, 10' Cord EA  $     697.00 0.0%  $      697.00 N/A N/A

EMI310-10 MI, L21-30P, (30) C13, (6) C19, (1) 5-20R, 10' 
Cord EA  $  1,243.00 0.0%  $   1,243.00 N/A N/A

EMI311-10 MI, L15-20P, (42) C13, 10' Cord EA  $     850.00 0.0%  $      850.00 N/A N/A
EMI312-10 MI, L21-20P, (42) C13, 10' Cord EA  $     850.00 0.0%  $      850.00 N/A N/A
EMI313-10 MI, L15-30P, (42) C13, 10' Cord EA  $  1,224.00 0.0%  $   1,224.00 N/A N/A
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EMI314-10 MI, L21-30P, (42) C13, 10' Cord EA  $  1,224.00 0.0%  $   1,224.00 N/A N/A
EMI315-10 MI, CS8365, (42) C13, 10' Cord EA  $  1,475.00 0.0%  $   1,475.00 N/A N/A
EMI316-06 MI, CS8365, (9) C13, (12) C19, 6' Cord EA  $  1,408.00 0.0%  $   1,408.00 N/A N/A
EMI317-06 MI, IEC60309 460P9, (9) C13, (12) C19, 6' Cord EA  $  1,615.00 0.0%  $   1,615.00 N/A N/A

EMI318-10 MI, L21-20P, (30) C13, (6) C19, (3) 5-20R, 10' 
Cord EA  $     850.00 0.0%  $      850.00 N/A N/A

EMMD1BSG2
Ever Chair, Medium Seat, Medium Back, Carpet 
Casters, Adjustable Arms, Adjustable Seat Depth, 
Grade 2

EA  $  1,190.00 0.0%  $   1,190.00 N/A N/A

EMP001 EATON ENVIRONMENTAL MONITORING 
PROBE EA  $     114.00 0.0%  $      114.00 N/A N/A

EMTH-1-1 Combination Temperature & Humidity Probe, 10 ft 
(3 m EA  $     126.00 0.0%  $      126.00 N/A N/A

ENCPCKG4824WVA Heavy Duty Pallet/Carton - Vantage & Vantage S2 EA  $     740.00 0.0%  $      740.00 N/A N/A
ENCRMP24 24" W Enc SKID-RAMP(29-5/8"X48" EA  $       35.00 0.0%  $        35.00 N/A N/A
ENCRMP30 30" W ENC SKID RAMP(35-5/8"X48") EA  $       40.00 0.0%  $        40.00 N/A N/A
ENCRMP3784 Heavy Duty Ramp EA  $     150.00 0.0%  $      150.00 N/A N/A

END5708G1 N-dure 24/7 Mid Back, Large Seat, 4" Adjustable 
Arms, Intensive use Mechanism, Grade1 EA  $     949.00 0.0%  $      949.00 N/A N/A

END6708G2 END6708 High Back/Lg Seat Grade2 EA  $  1,090.00 0.0%  $   1,090.00 N/A N/A
END6708G4 END6708 High Back/Lg Seat Grade4 EA  $  1,250.00 0.0%  $   1,250.00 N/A N/A

END6708L4R1G2
N.dure 24/7 High Upholstered Back, Large Seat, 4" 
Adjustable Arms, 8" cylinder, 18" black plastic 
footring, Grade2

EA  $  1,180.00 0.0%  $   1,180.00 N/A N/A

EOR2P9009 EoRD Panel, Gen 2, 90"H x 9"W EA  $     102.00 0.0%  $      102.00 N/A N/A

EORC11848C EOR Curtains, 120"H X 48"W, Clear, ESD & Fire 
Res., Fuse Links, Ceiling Mount EA  $     860.00 0.0%  $      860.00 N/A N/A

EORC8412F EOR Curtains, 84"H X 12"W, Clear, ESD & Fire 
Res. EA  $     304.00 0.0%  $      304.00 N/A N/A

EORC8472F EOR Curtains, 84"H X 72"W, Clear, ESD & Fire 
Res., Rack Mount EA  $     903.00 0.0%  $      903.00 N/A N/A

EORC9648F EOR Curtains, 96"H X48"W, Clear, ESD & Fire 
Res., Rack Mount EA  $     776.00 0.0%  $      776.00 N/A N/A

EORC9848A End of Row Curtains, 96"H X 48"W, 12" Strips, 
Clear, NFPA75, NFPA701, Angle Mount EA  $     750.00 0.0%  $      750.00 N/A N/A

EORCBP Mntng Brckt,End of Rw Crtns, Pmnt & 30"W VS2, 
Qty 2 EA  $       58.00 0.0%  $        58.00 N/A N/A

EORD9036SNG End of Row Door, Single Door, 90"H X 36"W EA  $     792.00 0.0%  $      792.00 N/A N/A
EORD9042SPT End of Row Door, Split Door, 90"H X 42"W EA  $  1,930.00 0.0%  $   1,930.00 N/A N/A
EORD9636SNG End of Row Door, Single Door, 96"H X 36"W EA  $     827.00 0.0%  $      827.00 N/A N/A
EORD9642SPT End of Row Door, Split Door, 96"H X 42"W EA  $  1,940.00 0.0%  $   1,940.00 N/A N/A
EORDENCMK Bracket Kit, Cabinet MTG, EORD & EORP EA  $     105.00 0.0%  $      105.00 N/A N/A
EORDSAMK Mounting Kit, End of Row Door, Stand Alone EA  $     378.00 0.0%  $      378.00 N/A N/A
EORDSS9033 EORD Single-Sliding 90H x 33W EA  $  1,520.00 0.0%  $   1,520.00 N/A N/A
EORP8415 End of Row Panel, 84"H X 15"W EA  $     389.00 0.0%  $      389.00 N/A N/A
EORP9012 End of Row Panel, 90"H X 12"W EA  $     273.00 0.0%  $      273.00 N/A N/A
EORP9015 End of Row Panel, 90"H X 15"W EA  $     278.00 0.0%  $      278.00 N/A N/A
EORP9018 End of Row Panel, 90"H X 18"W EA  $     284.00 0.0%  $      284.00 N/A N/A
EORP9021 End of Row Panel, 90"H X 21"W EA  $     289.00 0.0%  $      289.00 N/A N/A
EORP9024 End of Row Panel, 90"H X 24"W EA  $     294.00 0.0%  $      294.00 N/A N/A
EORP9027 End of Row Panel, 90"H X 27"W EA  $     305.00 0.0%  $      305.00 N/A N/A
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EORP9030 End of Row Panel, 90"H X 30"W EA  $     315.00 0.0%  $      315.00 N/A N/A
EORP906 End of Row Panel, 90"H X 6"W EA  $     263.00 0.0%  $      263.00 N/A N/A
EORP909 End of Row Panel, 90"H X 9"W EA  $     268.00 0.0%  $      268.00 N/A N/A
EORP9612 End of Row Panel, 96"H X 12"W EA  $     305.00 0.0%  $      305.00 N/A N/A
EORP9615 End of Row Panel, 96"H X 15"W EA  $     315.00 0.0%  $      315.00 N/A N/A
EORP9618 End of Row Panel, 96"H X 18"W EA  $     326.00 0.0%  $      326.00 N/A N/A
EORP9621 End of Row Panel, 96"H X 21"W EA  $     336.00 0.0%  $      336.00 N/A N/A
EORP9624 End of Row Panel, 96"H X 24"W EA  $     347.00 0.0%  $      347.00 N/A N/A
EORP9627 End of Row Panel, 96"H X 27"W EA  $     357.00 0.0%  $      357.00 N/A N/A
EORP9630 End of Row Panel, 96"H x 30"W EA  $     368.00 0.0%  $      368.00 N/A N/A
EORP966 End of Row Panel, 96"H X 6"W EA  $     284.00 0.0%  $      284.00 N/A N/A
EORP969 End of Row Panel, 96"H X 9"W EA  $     294.00 0.0%  $      294.00 N/A N/A
EORPRPP9033 End of Row Panel, RPP Access, 90"H X 33"W EA  $     866.00 0.0%  $      866.00 N/A N/A
EORPRPP9036 End of Row Panel, RPP Access, 90"H X 36"W EA  $     872.00 0.0%  $      872.00 N/A N/A
EORPRPP9039 End of Row Panel, RPP Access, 90"H X 39"W EA  $     877.00 0.0%  $      877.00 N/A N/A
EORPRPP9042 End of Row Panel, RPP Access, 90"H X 42"W EA  $     882.00 0.0%  $      882.00 N/A N/A
EORPRPP9045 End of Row Panel, RPP Access, 90"H X 45"W EA  $     887.00 0.0%  $      887.00 N/A N/A
EORPRPP9048 End of Row Panel, RPP Access, 90"H X 48"W EA  $     893.00 0.0%  $      893.00 N/A N/A
EORPRPP9051 End of Row Panel, RPP Access, 90"H X 51"W EA  $     898.00 0.0%  $      898.00 N/A N/A
EORPRPP9633 End of Row Panel, RPP Access, 96"H X 33"W EA  $     940.00 0.0%  $      940.00 N/A N/A
EORPRPP9636 End of Row Panel, RPP Access, 96"H X 36"W EA  $     945.00 0.0%  $      945.00 N/A N/A
EORPRPP9639 End of Row Panel, RPP Access, 96"H X 39"W EA  $     950.00 0.0%  $      950.00 N/A N/A
EORPRPP9642 End of Row Panel, RPP Access, 96"H X 42"W EA  $     956.00 0.0%  $      956.00 N/A N/A
EORPRPP9645 End of Row Panel, RPP Access, 96"H X 45"W EA  $     961.00 0.0%  $      961.00 N/A N/A
EORPRPP9648 End of Row Panel, RPP Access, 96"H X 48"W EA  $     966.00 0.0%  $      966.00 N/A N/A
EORPRPP9651 End of Row Panel, RPP Access, 96"H X 51"W EA  $     971.00 0.0%  $      971.00 N/A N/A
EPBZ22 Eaton ePDU Basic 13A IN: UK OUT: 8 x UK EA  $       99.00 0.0%  $        99.00 N/A N/A
ePBZ31 BA, 230V, 32A, (20) C13, (4) C19 EA  $     353.00 0.0%  $      353.00 N/A N/A
EPBZ71 EPDU 16A 5-20P/L5-20P EA  $     293.00 0.0%  $      293.00 N/A N/A
EPBZ72 EPDU 16A 5-20P/L5-20P EA  $     219.00 0.0%  $      219.00 N/A N/A
EPBZ73 EPDU 12A 5-15P EA  $     156.00 0.0%  $      156.00 N/A N/A
EPBZ74 EPDU 16A 5-20P/L5-20P EA  $     177.00 0.0%  $      177.00 N/A N/A
EPBZ75 EPDU 12A 5-15P EA  $     125.00 0.0%  $      125.00 N/A N/A
EPBZ77 EPDU 16A L5-20P/5-20P EA  $     230.00 0.0%  $      230.00 N/A N/A
EPBZ78 EPDU BASIC 24A IN: L5-30P OUT: 20 X 5-20R EA  $     259.00 0.0%  $      259.00 N/A N/A

EPBZ79 EPDU BASIC 24A IN: L6-30P OUT: 16 X C13 + 4 
X C19 EA  $     259.00 0.0%  $      259.00 N/A N/A

EPBZ80 EPDU BASIC 24A IN: L6-30P OUT: 30 X C13 + 6 
X C19 EA  $     299.00 0.0%  $      299.00 N/A N/A

EPBZ82 EPDU 16A L5-20/5-20P EA  $     155.00 0.0%  $      155.00 N/A N/A
EPBZ83 EPDU 12A 5-15P EA  $     104.00 0.0%  $      104.00 N/A N/A
EPBZ84 EPDU BASIC 24A IN: L5-30P OUT: 10 X 5-20R EA  $     226.00 0.0%  $      226.00 N/A N/A
EPBZ85 EPDU BASIC 16A IN: 5-20P OUT: 12 X 5-20R EA  $     119.00 0.0%  $      119.00 N/A N/A
EPBZ86 EPDU BASIC 12A IN: 5-15P OUT: 12 X 5-15R EA  $       99.00 0.0%  $        99.00 N/A N/A
ePBZ88 EPDU VAL BA C20, C13-10 C19-2 EA  $     129.00 0.0%  $      129.00 N/A N/A
ePBZ89 EPDU VAL BA C14 C13-16 EA  $       99.00 0.0%  $        99.00 N/A N/A
EPBZ90 BASIC 24A L5-30P EA  $     282.00 0.0%  $      282.00 N/A N/A
EPBZ91 EPDU BASIC 24A IN: L6-30P OUT: 10 x C13 EA  $     209.00 0.0%  $      209.00 N/A N/A
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ePBZ92 EPDU VAL BA L6-30 C13-20 C19-4 EA  $     279.00 0.0%  $      279.00 N/A N/A
ePBZ93 EPDU VAL BA L6-20 C13-20 C19-4 EA  $     229.00 0.0%  $      229.00 N/A N/A
ePBZ94 EPDU VAL BA L6-30 C19-6 EA  $     229.00 0.0%  $      229.00 N/A N/A
ePBZ95 EPDU VAL BA L6-20C13-12 C19-1 EA  $     129.00 0.0%  $      129.00 N/A N/A
ePBZ96 EPDU VAL BA L5-20 5-20-24 EA  $     199.00 0.0%  $      199.00 N/A N/A
ePBZ97 EPDU VAL BA 5-20 5-20-24 EA  $     149.00 0.0%  $      149.00 N/A N/A
ePBZ98 EPDU VAL BA 5-15 5-15-18 EA  $       99.00 0.0%  $        99.00 N/A N/A
ePBZ99 EPDU VAL BA L5-20 5-20-8,4 EA  $     119.00 0.0%  $      119.00 N/A N/A
EPDUFBK EPDU Frame Bkts EA  $       17.00 0.0%  $        17.00 N/A N/A
EPDUPBK EPDU Profile Core Bkts EA  $       29.00 0.0%  $        29.00 N/A N/A

ES2206G3 ES2206 Mid Back-Med Seat, Adjustable Arms, Seat 
Slider- G3 EA  $     784.00 0.0%  $      784.00 N/A N/A

ES3206G3 ES2206 High Back-Med Seat, Adjustable Arms, 
Seat Slider- EA  $     784.00 0.0%  $      784.00 N/A N/A

ESDSHFC ESD Shelf Laminate Upcharge EA  $       35.00 0.0%  $        35.00 N/A N/A
ESDUPCHG ESD Top Upcharge EA  $       72.00 0.0%  $        72.00 N/A N/A
ESW5Y-999P ePDU 7X24 NBD, 5 YR EA  $  2,208.00 0.0%  $   2,208.00 N/A N/A
EXPDITE83449 Busway Expedite Fee, 4 Wks, PWRS83449 EA  $     822.00 0.0%  $      822.00 N/A N/A
EXPEDITEFEE Expedite Fee Bus Duct, 4-6 Weeks EA  $     880.00 0.0%  $      880.00 N/A N/A
EXRTG7000-EBM3U BATTERY MODULE W/EPO EA  $  1,392.00 0.0%  $   1,392.00 N/A N/A
EXRTL9140XFMR3U 9140/EXRT STEPDOWN XFORMER W/RAILS EA  $  2,810.00 0.0%  $   2,810.00 N/A N/A
EXTCLAMP Telescopic Chimney Mounting Clamp EA  $     100.00 0.0%  $      100.00 N/A N/A
EXTTC1219 Telescopic Chimney Extension, 12"-19"H EA  $     448.00 0.0%  $      448.00 N/A N/A
EXTTC1728 Telescopic Chimney Extension, 17"-28"H EA  $     523.00 0.0%  $      523.00 N/A N/A
EXTTC2645 Telescopic Chimney Extension, 26"-45"H EA  $     559.00 0.0%  $      559.00 N/A N/A
EXTTC4376 Telescopic Chimney Extension, 43"-76"H EA  $     610.00 0.0%  $      610.00 N/A N/A
F24CTPR Found 24" Cross Tie EA  $     211.00 0.0%  $      211.00 N/A N/A
F30CTPR Found 30" Cross Tie EA  $     233.00 0.0%  $      233.00 N/A N/A
F36CTPR Found 36" Cross Tie EA  $     242.00 0.0%  $      242.00 N/A N/A
F4 N-position (F4) EA  $     237.00 0.0%  $      237.00 N/A N/A
F48CTPR Found 48" Cross Tie EA  $     256.00 0.0%  $      256.00 N/A N/A
F60CTPR Found 60" Cross Tie EA  $     279.00 0.0%  $      279.00 N/A N/A
F61CPL Found 61"C/P - L EA  $     260.00 0.0%  $      260.00 N/A N/A
F61CPS Found 61"C/P Standard EA  $       45.00 0.0%  $        45.00 N/A N/A
F61INT1 Found 61 Int Upr-Std EA  $     252.00 0.0%  $      252.00 N/A N/A
F61INT2 Found 61 Int Upr-Ext EA  $     301.00 0.0%  $      301.00 N/A N/A
F61INT4 Found 61 Int Upr-Std Red Ft EA  $     252.00 0.0%  $      252.00 N/A N/A
F61INT5 Found 61 Int Upr-Ext Red Ft EA  $     301.00 0.0%  $      301.00 N/A N/A
F61LHUP1 61 Lh Found Upright,Std EA  $     252.00 0.0%  $      252.00 N/A N/A
F61LHUP2 61 Lh Found Upright,Ext EA  $     301.00 0.0%  $      301.00 N/A N/A
F61LHUP4 Found 61" S Upr Red Ft,Lh EA  $     252.00 0.0%  $      252.00 N/A N/A
F61LHUP5 Found 61" D Upr Red Ft,Lh EA  $     301.00 0.0%  $      301.00 N/A N/A
F61RHUP1 61 Rh Found Upright,Std EA  $     252.00 0.0%  $      252.00 N/A N/A
F61RHUP2 61 Rh Found Upright,Ext EA  $     301.00 0.0%  $      301.00 N/A N/A
F61RHUP4 Found 61" S Upr Red Ft,Rh EA  $     252.00 0.0%  $      252.00 N/A N/A
F61RHUP5 Found 61" D Upr Red Ft,Rh EA  $     301.00 0.0%  $      301.00 N/A N/A
F61SEGP Found 61 Seg Post EA  $     252.00 0.0%  $      252.00 N/A N/A
F72CPL Found 72"C/P - L EA  $     228.00 0.0%  $      228.00 N/A N/A
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F72CPS Found 72"C/P Standard EA  $       60.00 0.0%  $        60.00 N/A N/A
F72CTPR Found 72" Cross Tie EA  $     301.00 0.0%  $      301.00 N/A N/A
F72DBUP3 Found 72" Dbl Upright EA  $     366.00 0.0%  $      366.00 N/A N/A
F72INT1 Found 72 Int Upr-Std EA  $     269.00 0.0%  $      269.00 N/A N/A
F72INT2 Found 72 Int Upr-Ext EA  $     328.00 0.0%  $      328.00 N/A N/A
F72INT3 Found 72 Int Upr-Dbl Upr EA  $     347.00 0.0%  $      347.00 N/A N/A
F72INT4 Found 72 Int Upr-Std Red Ft EA  $     269.00 0.0%  $      269.00 N/A N/A
F72INT5 Found 72 Int Upr-Ext Red Ft EA  $     328.00 0.0%  $      328.00 N/A N/A
F72LHUP1 72" Lh Found Upright,Std EA  $     269.00 0.0%  $      269.00 N/A N/A
F72LHUP2 72" Lh Found Upright,Ext EA  $     328.00 0.0%  $      328.00 N/A N/A
F72LHUP4 Found 72" S Upr Red Ft,Lh EA  $     269.00 0.0%  $      269.00 N/A N/A
F72LHUP5 Found 72" D Upr Red Ft,Lh EA  $     328.00 0.0%  $      328.00 N/A N/A
F72RHUP1 72" Rh Found Upright,Std EA  $     269.00 0.0%  $      269.00 N/A N/A
F72RHUP2 72" Rh Found Upright,Ext EA  $     328.00 0.0%  $      328.00 N/A N/A
F72RHUP4 Found 72" S Upr Red Ft,Rh EA  $     269.00 0.0%  $      269.00 N/A N/A
F72RHUP5 Found 72" D Upr Red Ft,Rh EA  $     328.00 0.0%  $      328.00 N/A N/A
F72SEGP Found 72 Seg Post EA  $     269.00 0.0%  $      269.00 N/A N/A
F84CPL Found 84"C/P - L EA  $     268.00 0.0%  $      268.00 N/A N/A
F84CPS Found 84"C/P Standard EA  $     106.00 0.0%  $      106.00 N/A N/A
F84DBUP3 Found 84" Dbl Upright EA  $     371.00 0.0%  $      371.00 N/A N/A
F84DBUP6 FOUND 84H DBL UPR 36" EA  $     456.00 0.0%  $      456.00 N/A N/A
F84INT1 Found 84 Int Upr-Std EA  $     301.00 0.0%  $      301.00 N/A N/A
F84INT2 Found 84 Int Upr-Ext EA  $     359.00 0.0%  $      359.00 N/A N/A
F84INT3 Found 84 Int Upr-Dbl Upr EA  $     371.00 0.0%  $      371.00 N/A N/A
F84INT4 Found 84 Int Upr-Std Red Ft EA  $     301.00 0.0%  $      301.00 N/A N/A
F84INT5 Found 84 Int Upr-Ext Red Ft EA  $     359.00 0.0%  $      359.00 N/A N/A
F84INT6 FOUND 84H INT DBL UPR 36" EA  $     456.00 0.0%  $      456.00 N/A N/A
F84LHUP1 84" Lh Found Upright,Std EA  $     301.00 0.0%  $      301.00 N/A N/A
F84LHUP2 84" Lh Found Upright,Ext EA  $     359.00 0.0%  $      359.00 N/A N/A
F84LHUP4 Found 84" S Upr Red Ft,Lh EA  $     301.00 0.0%  $      301.00 N/A N/A
F84LHUP5 Found 84" D Upr Red Ft,Lh EA  $     359.00 0.0%  $      359.00 N/A N/A
F84RHUP1 84" Rh Found Upright,Std EA  $     301.00 0.0%  $      301.00 N/A N/A
F84RHUP2 84" Rh Found Upright,Ext EA  $     359.00 0.0%  $      359.00 N/A N/A
F84RHUP4 Found 84" S Upr Red Ft,Rh EA  $     301.00 0.0%  $      301.00 N/A N/A
F84RHUP5 Found 84" D Upr Red Ft,Rh EA  $     359.00 0.0%  $      359.00 N/A N/A
F84SEGP Found 84 Seg Post EA  $     301.00 0.0%  $      301.00 N/A N/A
FAA242L630PB4 BA, EPDU,  0U, L6-30P, (24) C13 (2) C19 EA  $     580.00 0.0%  $      580.00 N/A N/A
FADJARM Fusion II Adjustable Arm Kit EA  $     111.00 0.0%  $      111.00 N/A N/A
FBB1924 19H Bin Board, 24W EA  $     112.00 0.0%  $      112.00 N/A N/A
FBB1930 19H Bin Board, 30W EA  $     141.00 0.0%  $      141.00 N/A N/A
FBB1936 19H BIN BOARD, 36W EA  $     175.00 0.0%  $      175.00 N/A N/A
FC727 Jasper Power Control Center EA  $     347.00 0.0%  $      347.00 N/A N/A
FDCL53FL53F Eaton Receptacle Plug-In Unit - Side Mount EA  $     900.00 0.0%  $      900.00 N/A N/A

FDDL33CL33C

Pow-R-Flex Double Receptacle Unit w/10' Cord 
Mounted Receptacle (2) L7-30R. Black(A) 
receptacle boxes cord will be 4' and black (B) 
receptacle cord will be 3' and Black.

EA  $     775.00 0.0%  $      775.00 N/A N/A
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FERRUPS3KVA
Eaton Ferrups RM 3.1kVA, Input 208V, Output 
120/208V, L6-30P, (2) 5-20R, (1) 6-20R, (1) 6-30R, 
14/36 Minutes

EA  $  8,549.00 0.0%  $   8,549.00 N/A N/A

FF060AA0A0A0A0B FE 1.8KVA 120V EXT BATT I/O HW DVR EA  $  4,910.00 0.0%  $   4,910.00 N/A N/A
FFXARM Fuzion II Fixed Arm Kit EA  $       85.00 0.0%  $        85.00 N/A N/A
FG118 Floor Grommet, 11"W X 8.25"D, Surface Mount EA  $       85.00 0.0%  $        85.00 N/A N/A

FG11810 Floor Grommet, 11"W X 8.25"D, Surface Mount, 
Qty 10 EA  $     683.00 0.0%  $      683.00 N/A N/A

FG140AA0A0A0A0B FE2.1KVA 120/208 88MIN EXT HW DVR EA  $  4,966.00 0.0%  $   4,966.00 N/A N/A
FG76 Floor Grommet, 7.5"W X 6.5"D, Surface Mount EA  $       69.00 0.0%  $        69.00 N/A N/A

FG7610 Floor Grommet, 7.5"W X 6.5"D, Surface Mount, 
Qty 10 EA  $     568.00 0.0%  $      568.00 N/A N/A

FH000JC3A0A0A0B FE3.1KVA 120V 14M L5-30P (6)5-20R__DVR EA  $  6,668.00 0.0%  $   6,668.00 N/A N/A
FI140AA0A0A0A0B FE4.3KVA 208:208/120 EXT BATT HW DVR EA  $  8,969.00 0.0%  $   8,969.00 N/A N/A
FJ000AA0A0A0A0B FE5.3KVA 120V 20MIN HW IN OUT DVR EA  $11,317.00 0.0%  $ 11,317.00 N/A N/A
FJ300AA0A0A0A0B FE5.3KVA 240 240 120 20M HW I/O DVR EA  $11,038.00 0.0%  $ 11,038.00 N/A N/A
FK300AA0A0A0A0B FE7KVA 240 240 120 12MIN HW I/O_DVR EA  $13,920.00 0.0%  $ 13,920.00 N/A N/A
FK310AA0A0A0A0B FE7KVA 240 120/240 18MIN_HW_DVR EA  $14,484.00 0.0%  $ 14,484.00 N/A N/A

FL150AA0A0A0A0B Eaton Ferrups 10kVA  208V , 120/208V hardwired 
external batteries EA  $15,520.00 0.0%  $ 15,520.00 N/A N/A

FLN71XXX11000UC FLEX EBM 1YR ONSITE SERVICE, 7x24 NEXT 
DAY RESPONSE EA  $     469.00 0.0%  $      469.00 N/A N/A

FLN72XXX-2200UC FLEX UPS 2YR ONSITE SERVICE, 7X24 NEXT 
DAY RESPONSE EA  $     200.00 0.0%  $      200.00 N/A N/A

FLN73XXX18000UC FLEX UPS 3YR ONSITE SERVICE, 7X24 NEXT 
DAY RESPONSE EA  $  3,201.00 0.0%  $   3,201.00 N/A N/A

FLN8NXXX ePDU 5X8 NBD, 5 YR EA  $  2,424.00 0.0%  $   2,424.00 N/A N/A

FN140AA0A0A0A0B FE18KVA 208 208 120 EXT BAT STD CHGR HW 
I O_DVR  EA  $20,719.00 0.0%  $ 20,719.00 N/A N/A

FN170AA0A0A0A0B FE18KVA 208 208 120 EXT BAT 20AMP CHGR 
HW I O__DVR EA  $21,494.00 0.0%  $ 21,494.00 N/A N/A

FN270AA0A0A0A0B FE18KVA 208 240 120 BAT HW 20A 
CHAGR_DVR EA  $21,494.00 0.0%  $ 21,494.00 N/A N/A

FP1901U Tool-Less Blanking Panel, 19" EIA, 1U EA  $       15.00 0.0%  $        15.00 N/A N/A
FP1901U100BLK Tool-Less Blanking Panel, 19" EIA, 1U, Qty 100 EA  $     619.00 0.0%  $      619.00 N/A N/A
FP1901U10BLK Tool-Less Blanking Panel, 19" EIA, 1U, Qty 10 EA  $     116.00 0.0%  $      116.00 N/A N/A
FP1901UBLK Tool-Less Blanking Panel, 19" EIA, 1U, Qty 50 EA  $     398.00 0.0%  $      398.00 N/A N/A
FP1902U Tool-Less Blanking Panel, 19" EIA, 2U EA  $       19.00 0.0%  $        19.00 N/A N/A
FP1902U100BLK Tool-Less Blanking Panel, 19" EIA, 2U, Qty 100 EA  $     760.00 0.0%  $      760.00 N/A N/A
FP1902U10BLK Tool-Less Blanking Panel, 19" EIA, 2U, Qty 10 EA  $     138.00 0.0%  $      138.00 N/A N/A
FP1903U Tool-Less Blanking Panel, 19" EIA, 3U EA  $       21.00 0.0%  $        21.00 N/A N/A

FP1903UCPT Tool-less Blanking Panel, 19" EIA, 3U, Cable Pass-
Through EA  $       93.00 0.0%  $        93.00 N/A N/A

FP1904U Tool-Less Blanking Panel, 19" EIA, 4U EA  $       22.00 0.0%  $        22.00 N/A N/A
FP1905U Tool-Less Blanking Panel, 19" EIA, 5U EA  $       25.00 0.0%  $        25.00 N/A N/A
FP1905U100BLK Tool-Less Blanking Panel, 19" EIA, 5U, Qty 100 EA  $     948.00 0.0%  $      948.00 N/A N/A
FP1905U10BLK Tool-Less Blanking Panel, 19" EIA, 5U, Qty 10 EA  $     182.00 0.0%  $      182.00 N/A N/A
FP1908U Tool-Less Blanking Panel, 19" EIA, 8U EA  $       30.00 0.0%  $        30.00 N/A N/A
FP1920U Tool-Less Blanking Panel, 19" EIA, 20U EA  $       57.00 0.0%  $        57.00 N/A N/A
FPB1924 19H Peg Board, 24W EA  $     131.00 0.0%  $      131.00 N/A N/A
FPB1930 19H Peg Board, 30W EA  $     138.00 0.0%  $      138.00 N/A N/A
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FPDARMWL1 FPD Arm-SW Mount Single FPD EA  $     289.00 0.0%  $      289.00 N/A N/A
FPDARMWL10 FPD Arm-SW Hght Adj Dual FPD Black EA  $     546.00 0.0%  $      546.00 N/A N/A
FPDARMWL2 FPD Arm-SW Mount Dual Vert FPD EA  $     372.00 0.0%  $      372.00 N/A N/A
FPDARMWL4 FPD Arm-SW Mount Dual Horiz FPD EA  $     414.00 0.0%  $      414.00 N/A N/A
FPDARMWL6 FPD Arm-Pole Mount Dual Vert FPD EA  $     331.00 0.0%  $      331.00 N/A N/A
FPDARMWL7 FPD Arm-Pole Mount Dual Horiz FPD EA  $     414.00 0.0%  $      414.00 N/A N/A
FPDARMWL8 FPD Arm-Pole Mount Dual Horiz FPD EA  $     435.00 0.0%  $      435.00 N/A N/A
FPDARMWL9 FPD Arm-SW Hght Adj Single FPD Black EA  $     307.00 0.0%  $      307.00 N/A N/A
FSBR-00199 Battery Replacement Pack For 5PX3000RT2U EA  $     394.00 0.0%  $      394.00 N/A N/A

FSCL12C Pow-R-Flex Single Receptacle Unit w/6' Cord 
Mounted Receptacles (1) L5-20R EA  $     700.00 0.0%  $      700.00 N/A N/A

FSCL22C Pow-R-Flex Single Receptacle Unit w/6' Cord 
Mounted Receptacle (1) L6-20R EA  $     700.00 0.0%  $      700.00 N/A N/A

FSCL22CL22C Pow-R-Flex Double Receptacle Unit w/6' Cord 
Mounted Receptacle (2) L6-20R EA  $  1,000.00 0.0%  $   1,000.00 N/A N/A

FSCL22F Pow-R-Flex Single Receptacle Unit w/Cover 
Mounted Receptacle (1) L6-20R EA  $     600.00 0.0%  $      600.00 N/A N/A

FSCL22FL22F Pow-R-Flex Double Receptacle Unit w/Cover 
Mounted Receptacle (2) L6-20R EA  $     900.00 0.0%  $      900.00 N/A N/A

FSCL23C Pow-R-Flex Single Receptacle Unit w/6' Cord 
Mounted Receptacle (1) L6-30R EA  $     700.00 0.0%  $      700.00 N/A N/A

FSCL23FL23F Pow-R-Flex Double Receptacle Unit w/Cover 
Mounted Receptacles (4) L6-30R EA  $     675.00 0.0%  $      675.00 N/A N/A

FSCL33CXXXXXX Eaton Pow-R-Flex Busway Receptacle Plug-in (L14-
30) EA  $     700.00 0.0%  $      700.00 N/A N/A

FSCL52C Pow-R-Flex Single Receptacle Unit w/6' Cord 
Mounted Receptacle (1) L21-20R EA  $     750.00 0.0%  $      750.00 N/A N/A

FSCL52F Single Receptacle Unit w/ cover mounted L21-20, 
240V max, 10 Kaic EA  $     600.00 0.0%  $      600.00 N/A N/A

FSCL53C Pow-R-Flex Single Receptacle Unit w/6' Cord 
Mounted Receptacle (1) L21-30R EA  $     700.00 0.0%  $      700.00 N/A N/A

FSCL53F Pow-R-Flex Single Receptacle Unit w/Cover 
Mounted Receptacle (1) L21-30R EA  $     350.00 0.0%  $      350.00 N/A N/A

FSCP45C Pow-R-Flex Single Receptacle Unit w/6' Cord 
Mounted Receptacle (1) L21-20A, 208/120V EA  $     950.00 0.0%  $      950.00 N/A N/A

FSCU72F Pow-R-Flex Single Receptacle Unit w/Fixed 
Mounted Receptacle Duplex (2) L6-20R EA  $     350.00 0.0%  $      350.00 N/A N/A

FSDJK3CXXXX1XCX Pow-R-Flex Single Receptacle Unit w/3' Cord 
Mounted Receptacle (1) L22-30R EA  $     900.00 0.0%  $      900.00 N/A N/A

FSDJK3CXXXX1XDX Pow-R-Flex Single Receptacle Unit w/4' Cord 
Mounted Receptacle (1) L22-30R EA  $     900.00 0.0%  $      900.00 N/A N/A

FSDL13F Pow-R-Flex Single Receptacle Unit w/ Fixed 
Mounted Receptacble L5-30R EA  $     475.00 0.0%  $      475.00 N/A N/A

FSDL33C

Pow-R-Flex Single Receptacle Unit w/ Cord 
Mounted Receptacle (1) L7-30R. Black(A) 
receptacle boxes cord will be 4' and black (B) 
receptacle cord will be 3' and black

EA  $     475.00 0.0%  $      475.00 N/A N/A

FSDL53C Pow-R-Flex Single Receptacle Unit w/Cord 
Mounted Receptacle (1) L21-30R EA  $     475.00 0.0%  $      475.00 N/A N/A

FSDL53F Pow-R-Flex Single Receptacle Unit w/Fixed 
Mounted Receptacle L21-30R EA  $     350.00 0.0%  $      350.00 N/A N/A

FSDL92C Pow-R-Flex Single Receptacle Unit w/ Cord 
Mounted Receptacle (1) L22-20R EA  $     475.00 0.0%  $      475.00 N/A N/A
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FSDL93C

Pow-R-Flex Single Receptacle Unit w/ Cord 
Mounted Receptacle (1) L22-30R, Black(A) 
receptacle boxes cord will be 4' and black (B) 
receptacle cord will be 3' and black

EA  $     475.00 0.0%  $      475.00 N/A N/A

FSDL93CXXXX1XCX Pow-R-Flex Single Receptacle Unit w/3' Cord 
Mounted Receptacle (1) L7-30R EA  $     900.00 0.0%  $      900.00 N/A N/A

FSDL93CXXXX1XDX Pow-R-Flex Single Receptacle Unit w/4' Cord 
Mounted Receptacle (1) L7-30R EA  $     900.00 0.0%  $      900.00 N/A N/A

FSMH4G6Q Fusion II, Medium Back, High Height, 4 Way 
Mechanism, Grade 6, ESD EA  $     982.00 0.0%  $      982.00 N/A N/A

FSMM4G6B
Fusion II, Medium Back, Mid-Height, 4 Way 
Mechanism, Uniuversal Caster, Adjustable Arms, 
Grade 6

EA  $     893.00 0.0%  $      893.00 N/A N/A

FUJITSURPP Fuijitsu RPP Assembly- Nugrey EA  $  2,083.00 0.0%  $   2,083.00 N/A N/A
FUSE-SC20G-20PK Fuses, 20A, 20 Pack EA  $       58.00 0.0%  $        58.00 N/A N/A
FV410AA0A0A0A0B QFE.1KVA 200V 37MIN HW I/O_DVR EA  $  9,667.00 0.0%  $   9,667.00 N/A N/A
FWB1924 19H White Board, 24W EA  $     112.00 0.0%  $      112.00 N/A N/A
FWB1930 19H White Board, 30W EA  $       89.00 0.0%  $        89.00 N/A N/A
FWB1936 19H WHITE BOARD, 36W EA  $     135.00 0.0%  $      135.00 N/A N/A
G100B8446 84x46 Dual Lift EA  $  4,780.00 0.0%  $   4,780.00 N/A N/A
G110A303630-B Dual 30x36x30, 90 EA  $  5,210.00 0.0%  $   5,210.00 N/A N/A
G110A303630-Z Dual 30x36x30, 90 for e-Zone EA  $  5,210.00 0.0%  $   5,210.00 N/A N/A
G110A363636 -B Dual Lift 36x36x36, 90 EA  $  5,340.00 0.0%  $   5,340.00 N/A N/A
G110A363636 -Z Dual Lift 36x36x36, 90, for e-Zone EA  $  5,340.00 0.0%  $   5,340.00 N/A N/A
G110A424242 -B 42x42x42, Dual Lift 90 EA  $  4,970.00 0.0%  $   4,970.00 N/A N/A
G110A424242 -Z 42x42x42, Dual Lift 90, For e-ZONE EA  $  4,970.00 0.0%  $   4,970.00 N/A N/A
G110A484248-B Dual 48x42x48, 90 EA  $  4,950.00 0.0%  $   4,950.00 N/A N/A
G110A6060-A 60x60 Dual Lift, 90 EA  $  5,210.00 0.0%  $   5,210.00 N/A N/A
G110A6060-Z 60x60 Dual Lift, 90 for e-Zone EA  $  5,210.00 0.0%  $   5,210.00 N/A N/A
G110A7272-A Dual 72x72, 90 EA  $  5,720.00 0.0%  $   5,720.00 N/A N/A
G110A7272-Z Dual 72x72, 90, for e-Zone EA  $  5,720.00 0.0%  $   5,720.00 N/A N/A
G110C303030-B Dual 30x30x30, 90, CO EA  $  5,310.00 0.0%  $   5,310.00 N/A N/A
G110C303030-Z Dual 30x30x30, 90, CO, for e-Zone EA  $  5,310.00 0.0%  $   5,310.00 N/A N/A
G110C4848-A 48x48 Dual Lift, 90 Core Only EA  $  5,560.00 0.0%  $   5,560.00 N/A N/A
G110C4848-AZ 48x48 Dual Lift, 90 Core Only, for e-Zone EA  $  5,560.00 0.0%  $   5,560.00 N/A N/A
G110C4848-C 48x48, Dual Lift 120, Core Only EA  $  5,300.00 0.0%  $   5,300.00 N/A N/A
G110C4848-CZ 48x48, Dual Lift 120, Core Only, for e-Zone EA  $  5,300.00 0.0%  $   5,300.00 N/A N/A
G110C6060-C 60x60 Dual Lift 120, Core Only EA  $  5,390.00 0.0%  $   5,390.00 N/A N/A
G110C6060-CZ 60x60 Dual Lift 120, Core Only, for e-Zone EA  $  5,390.00 0.0%  $   5,390.00 N/A N/A
G621B303030-T 30x30x30 Steel Core Skin Kit EA  $     391.00 0.0%  $      391.00 N/A N/A
G621B303630-T 30x36x30 Steel Core Skin Kit EA  $     423.00 0.0%  $      423.00 N/A N/A
G621B4848-T 48x48 Steel Core Skin Kit EA  $     286.00 0.0%  $      286.00 N/A N/A
G621B4848-U 48x48 Steel Core Skin Kit EA  $     374.00 0.0%  $      374.00 N/A N/A
G621B6060-T 60x60 Steel Core Skin Kit EA  $     578.00 0.0%  $      578.00 N/A N/A
G622B4848-T Lam Skin Kit - 48x48 90 EA  $     481.00 0.0%  $      481.00 N/A N/A
G622B6060-T Laminate Core Skin Kit - 60x60 Lift - 90 Degree EA  $     731.00 0.0%  $      731.00 N/A N/A
G623B303030-T Fab Core Skin Kit 30x30x30 EA  $     699.00 0.0%  $      699.00 N/A N/A
G623B303630-T Fab Core Skin Kit 30x36x30 EA  $     637.00 0.0%  $      637.00 N/A N/A
G623B363636-T Fab Core Skin Kit 36x36x36 EA  $     686.00 0.0%  $      686.00 N/A N/A
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G623B424242-T Fab Core Skin Kit 42x42x42 EA  $     894.00 0.0%  $      894.00 N/A N/A
G623B484248-T Fab Core Skin Kit 48x42x48 EA  $     900.00 0.0%  $      900.00 N/A N/A
G623B4848-T Fab Core Skin Kit 48x48-90 EA  $     809.00 0.0%  $      809.00 N/A N/A
G623B4848-U Fab Core Skin Kit 48x48-120 EA  $     720.00 0.0%  $      720.00 N/A N/A
G623B6060-T Fab Core Skin Kit 60x60-90 EA  $     729.00 0.0%  $      729.00 N/A N/A
G623B6060-U Fab Core Skin Kit 60x60-120 EA  $     748.00 0.0%  $      748.00 N/A N/A
G623B7272-T Fab Core Skin Kit 72x72-90 EA  $     535.00 0.0%  $      535.00 N/A N/A

G66246L530PNM ML, 120V, 30A,(24) C13, (6) C19,  L5-30P, 10' 
Cord EA  $     537.00 0.0%  $      537.00 N/A N/A

G713B181019-H Dual Suspended CPU Caddy EA  $     934.00 0.0%  $      934.00 N/A N/A
G713HCPUSKN Rear Panel set for Dual Suspended CPU Caddy EA  $     142.00 0.0%  $      142.00 N/A N/A
G911U-A01 DPF1C Control Pad EA  $       89.00 0.0%  $        89.00 N/A N/A
GCS2215 Cantilevered Shelf, 19" rack-mount, 14.5"D, Black EA  $       83.00 0.0%  $        83.00 N/A N/A

GEN14105477G1 Genisis chair High Back, Asyncro  Mechanism, 
Adjustable Arms, Grade 1 EA  $     684.00 0.0%  $      684.00 N/A N/A

GPS2210 Filler Panel, Formed, Solid 19" Rack-Mount, 
10.50"PS, 6U EA  $       50.00 0.0%  $        50.00 N/A N/A

GPS2215 Filler Panel, Formed, Solid 19" Rack-Mount, 
15.75"PS, 9U EA  $       46.00 0.0%  $        46.00 N/A N/A

GR Jasper Wire Access Grommet EA  $       47.00 0.0%  $        47.00 N/A N/A
GR2 Jasper Dual Wire Access Grommets EA  $       95.00 0.0%  $        95.00 N/A N/A
GRNDPMT Grounding kit (RECOMMENDED) EA  $       55.00 0.0%  $        55.00 N/A N/A
GSMAIRSPACE GSM Air + Space Enterprise Software EA  $     143.00 0.0%  $      143.00 N/A N/A
GSMPOWER GSM Power Enterprise Softwate EA  $     315.00 0.0%  $      315.00 N/A N/A

GSMPOWERREN Annual Maintenance Renewal for GSMpower for 1 
Cabinet EA  $       66.00 0.0%  $        66.00 N/A N/A

GSMRACK GSMRACK Enterprise Software EA  $     143.00 0.0%  $      143.00 N/A N/A

GSMTRAINSETUP
On-site Installation, Configuration, and Training 
Services for 1 day; Travel Expenses included in 
price.

EA  $  3,810.00 0.0%  $   3,810.00 N/A N/A

GVV0010 ePDU Mounting Accessory Kit EA  $       15.65 0.0%  $        15.65 N/A N/A
H291891 Angle, Support EA  $       25.00 0.0%  $        25.00 N/A N/A
H291891-1 Angle, Support - Switch Support EA  $       25.00 0.0%  $        25.00 N/A N/A

H3EM60100 Non-refundable, Southco EM-60 Lift Handle, 
Electronic Access, EA  $     263.00 0.0%  $      263.00 N/A N/A

HANGERS Bus Ductg Hangers EA  $       20.00 0.0%  $        20.00 N/A N/A
HC001Y VS2, Harris Corp, 24U, 24"W x 36"D EA  $  1,360.00 0.0%  $   1,360.00 N/A N/A
HCS20KWF Fan, Box, HCS, 208V, 1100 CFM EA  $     387.00 0.0%  $      387.00 N/A N/A
HCS24001 Base, Chimney, 24"W, HD, HCS EA  $     521.00 0.0%  $      521.00 N/A N/A
HCS24001B Bs, Chmny,24”W,HCS,Airflw Mngr Comp EA  $     482.00 0.0%  $      482.00 N/A N/A

HCS24004 Top Panel,NW, HCS, 24"W x 37"D, OHCM, Fits 
45"D Frame EA  $     258.00 0.0%  $      258.00 N/A N/A

HCS24005 Doors, Rear, Split, HD, HCS, 24"W x 44U EA  $     507.00 0.0%  $      507.00 N/A N/A
HCS24006 Tp Pnl,HD-HCS,24"WX31"D,OHCM,Fts 40"D Frm EA  $     232.00 0.0%  $      232.00 N/A N/A

HCS24007 Tp Pnl,NW-HCS,24"WX26"D,OHCM,Fts 34.5"D 
Frm EA  $     208.00 0.0%  $      208.00 N/A N/A

HCS24016L Dr,LH,Rr,Fll,HD-HCS,24"W, 44U EA  $     397.00 0.0%  $      397.00 N/A N/A
HCS24016R Dr,RH,Rr,Fll,HD-HCS,24"W, 44U EA  $     397.00 0.0%  $      397.00 N/A N/A
HCS24020 Drs,Rr,Splt,HD-HCS,24"W,40U EA  $     482.00 0.0%  $      482.00 N/A N/A
HCS24023 Drs,Rr,Splt,HD-HCS,24"W,51U EA  $     531.00 0.0%  $      531.00 N/A N/A
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HCS24024 Dr,LH,Fl,HD-HCS,24"W,40U EA  $     384.00 0.0%  $      384.00 N/A N/A
HCS24025 Dr,RH,Rr,Fll,HD-HCS,24"W,40U EA  $     384.00 0.0%  $      384.00 N/A N/A
HCS24026 Dr,LH,Rr,Fll,HD-HCS,24"W,51U EA  $     409.00 0.0%  $      409.00 N/A N/A
HCS24044 Filler Panel, HCS Top, 24"W EA  $       32.00 0.0%  $        32.00 N/A N/A
HCS24045 Tp Pnl,NW-HCS,24"WX37"D,OHCM,Fts 45"D 

Frm EA  $     375.00 0.0%  $      375.00 N/A N/A
HCS24046 Tp Pnl,NW-HCS,24"WX31"D,OHCM,Fts 40"D 

Frm EA  $     364.00 0.0%  $      364.00 N/A N/A

HCS24047 Tp Pnl,NW-HCS,24"WX26"D,OHCM,Fts 34.5"D 
Frm EA  $     352.00 0.0%  $      352.00 N/A N/A

HCS24061 Adptr Kit,AC Fans,23.6"W "B" Chmny Bs EA  $       97.00 0.0%  $        97.00 N/A N/A
HCS24062 Adptr Kit,EC Fans,23.6"W "B" Chmny Bs EA  $       99.00 0.0%  $        99.00 N/A N/A
HCS30001B Bs, Chmny 30”W,HCS,Airflw Mngr Comp EA  $     500.00 0.0%  $      500.00 N/A N/A
HCS30002 Dr,LH,Rr,Fll,HD-HCS,30"W,44U EA  $     409.00 0.0%  $      409.00 N/A N/A
HCS30003 Dr,RH,Rr,Fll,HD-HCS,30"W,44U EA  $     409.00 0.0%  $      409.00 N/A N/A
HCS30006 Dr,LH,Rr,Fll,HD-HCS,30"W,51U EA  $     421.00 0.0%  $      421.00 N/A N/A
HCS30021 Drs,Rr,Splt,HD-HCS,30"W,40U EA  $     493.00 0.0%  $      493.00 N/A N/A
HCS30022 Drs,Rr,Splt,HD-HCS,30"W,44U EA  $     516.00 0.0%  $      516.00 N/A N/A
HCS30024 Drs,Rr,Splt,HD-HCS,30"W,51U EA  $     540.00 0.0%  $      540.00 N/A N/A

HCS30026 Tp Pnl,HD-HCS,30"WX27"D,OHCM,Fits 34.5"D 
Frm EA  $     227.00 0.0%  $      227.00 N/A N/A

HCS30028 Tp Pnl,HD-HCS,30"WX32"D,OHCM,Fits 40"D 
Frm EA  $     239.00 0.0%  $      239.00 N/A N/A

HCS30029 Tp Pnl,NW-HCS,30"WX37"D,OHCM,Fits 45"D 
Frm EA  $     249.00 0.0%  $      249.00 N/A N/A

HCS30030 Kit,Fan Spprt w Crd,HCS,30"W, use wChimney "A" 
Base EA  $       85.00 0.0%  $        85.00 N/A N/A

HCS30031 Rdcr Rls,19" EIA,44U,.375 Sqr Hl,Sld Frnt,Qty 4 EA  $     511.00 0.0%  $      511.00 N/A N/A
HCS30032 Rdcr Rls,19" EIA,40U,.375 Sqr Hl,Sld Frnt,Qty 4 EA  $     472.00 0.0%  $      472.00 N/A N/A
HCS30033 Rdcr Rls,19" EIA,51U,.375 Sqr Hl,Sld Frnt,Qty 4 EA  $     608.00 0.0%  $      608.00 N/A N/A
HCS30043 RM Rl, Rdcr,HCS,44U,19" EIA, 10-32 Thrded,Qty 

4 EA  $     523.00 0.0%  $      523.00 N/A N/A
HCS30044 RM Rl, Rdcr,HCS,51U,19" EIA, 10-32 Thrded,Qty 

4 EA  $     534.00 0.0%  $      534.00 N/A N/A

HCS30045 Tp Pnl,NW-HCS,30"WX27"D,OHCM,Fts 34.5"D 
Frm EA  $     369.00 0.0%  $      369.00 N/A N/A

HCS30046 Tp Pnl,NW-HCS,30"WX32"D,OHCM,Fts 40"D 
Frm EA  $     380.00 0.0%  $      380.00 N/A N/A

HCS30047 Tp Pnl,NW-HCS,30"WX37"D,OHCM,Fts 45"D 
Frm EA  $     392.00 0.0%  $      392.00 N/A N/A

HCS30053 Filler Panel, HCS Top, 30"W EA  $       37.00 0.0%  $        37.00 N/A N/A
HCS30061 Adptr Kit,AC Fans,30"W "B" Chmny Bs EA  $     148.00 0.0%  $      148.00 N/A N/A
HCS30062 Adptr Kit,EC Fans,30"W "B" Chmny Bs EA  $     151.00 0.0%  $      151.00 N/A N/A
HCS75002 Adapter Kit, AC Fans, 750MM"W "B" Chimney 

Base EA  $     252.00 0.0%  $      252.00 N/A N/A
HCS75003 Adapter Kit, EC Fans, 750MM"W "B" Chimney 

Base EA  $     252.00 0.0%  $      252.00 N/A N/A
HCS8124S Dr,Split,Rr,HCS,24"W, 42U EA  $     414.00 0.0%  $      414.00 N/A N/A
HCS8130S Dr,Split,Rr,HCS,30"W, 42U EA  $     452.00 0.0%  $      452.00 N/A N/A
HCS9124S Dr,Split,Rr,HCS,24"W, 48U EA  $     475.00 0.0%  $      475.00 N/A N/A
HCSAFMCLNTKIT Active Airflow Manager Kit, Client, 208V EA  $  2,370.00 0.0%  $   2,370.00 N/A N/A

HCSAR3107
HCS 48U Adapter Kit, APC Model AR3107 & 
AR3307, Includes Doors, Chimney Base and 
Transition Frame

EA  $  1,760.00 0.0%  $   1,760.00 N/A N/A

HCSAR3150 HCS Adptr Kt,APC Mdl AR3150,Inclds Drs,Chmny 
Bs and Trnstn Frm EA  $  1,870.00 0.0%  $   1,870.00 N/A N/A

HCSAR3300
HCS 42U Adapter Kit, APC Model AR3300 & 
AR3100, Includes Doors, Chimney Base and 
Transition Frame

EA  $  1,820.00 0.0%  $   1,820.00 N/A N/A

HCSASK Air Seal Kit, Universal EA  $       61.00 0.0%  $        61.00 N/A N/A
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HCSCHM241 Chimney, 23.6"W (600mm), 1"H Fits HCS24001B EA  $       45.00 0.0%  $        45.00 N/A N/A

HCSCHM241014 Chimney, 23.6"W (600mm), Adj., 10 to 14.99"H, 
Fits HCS24001B EA  $     131.00 0.0%  $      131.00 N/A N/A

HCSCHM241519 Chimney, 23.6"W (600mm), Adj., 15 to 19.99"H, 
Fits HCS24001B EA  $     153.00 0.0%  $      153.00 N/A N/A

HCSCHM242 Chimney, 23.6"W (600mm), 2"H, Fits HCS24001B EA  $       69.00 0.0%  $        69.00 N/A N/A

HCSCHM242024 Chimney, 23.6"W (600mm), Adj., 20 to 24.99"H, 
Fits HCS24001B EA  $     177.00 0.0%  $      177.00 N/A N/A

HCSCHM242529 Chimney, 23.6"W (600mm), Adj., 25 to 29.99"H, 
Fits HCS24001B EA  $     202.00 0.0%  $      202.00 N/A N/A

HCSCHM243034 Chimney, 23.6"W (600mm), Adj., 30 to 34.99"H, 
Fits HCS24001B EA  $     225.00 0.0%  $      225.00 N/A N/A

HCSCHM2435 Chimney, 23.6"W (600mm), Adj., 3 to 5""H, Fits 
HCS24001 EA  $       85.00 0.0%  $        85.00 N/A N/A

HCSCHM243539 Chimney, 23.6"W (600mm), Adj., 35 to 39.99"H, 
Fits HCS24001B EA  $     246.00 0.0%  $      246.00 N/A N/A

HCSCHM244044 Chimney, 23.6"W (600mm), Adj., 40 to 44.99"H, 
Fits HCS24001B EA  $     268.00 0.0%  $      268.00 N/A N/A

HCSCHM244548 Chimney, 23.6"W (600mm), Adj., 45 to 48.99"H, 
Fits HCS24001B EA  $     289.00 0.0%  $      289.00 N/A N/A

HCSCHM2459 Chimney, 23.6"W (600mm), Adj., 5 to 9"H, Fits 
HCS24001B EA  $     108.00 0.0%  $      108.00 N/A N/A

HCSCHM301 Chimney, 30"W, 1"H Fits HCS30001B EA  $       53.00 0.0%  $        53.00 N/A N/A

HCSCHM301014 Chimney, 30" W, Adj., 10 to 14.99"H, Fits 
HCS30001B EA  $     150.00 0.0%  $      150.00 N/A N/A

HCSCHM301519 Chimney, 30" W, Adj., 15 to 19.99"H, Fits 
HCS30001B EA  $     176.00 0.0%  $      176.00 N/A N/A

HCSCHM302024 Chimney, 30" W, Adj., 20 to 24.99"H, Fits 
HCS30001B EA  $     205.00 0.0%  $      205.00 N/A N/A

HCSCHM302529 Chimney, 30" W Adj., 25 to 29.99"H, Fits 
HCS30001B EA  $     233.00 0.0%  $      233.00 N/A N/A

HCSCHM303034 Chimney, 30"W, Adj., 30 to 34.99"H, Fits 
HCS30001B EA  $     259.00 0.0%  $      259.00 N/A N/A

HCSCHM3035 Chimney, 30"W, Adj., 3 to 5"H, Fits HCS30001B EA  $       98.00 0.0%  $        98.00 N/A N/A

HCSCHM303539 Chimney, 30" W, Adj., 35 to 39.99"H, Fits 
HCS30001B EA  $     284.00 0.0%  $      284.00 N/A N/A

HCSCHM304044 Chimney, 30" W, Adj., 40 to 44.99"H, Fits 
HCS30001 EA  $     306.00 0.0%  $      306.00 N/A N/A

HCSCHM304548 Chimney, 30" W, Adj., 45 to 48.99"H, Fits 
HCS30001 EA  $     333.00 0.0%  $      333.00 N/A N/A

HCSCHM3059 Chimney, 30" W, Adj., 5 to 9"H, Fits HCS30001B EA  $     126.00 0.0%  $      126.00 N/A N/A

HCSCHMINT24 Chimney Base Interface, 600mm W, Used With 
Flexible Ducting EA  $     170.00 0.0%  $      170.00 N/A N/A

HCSCHMINT30 Chimney Base Interface, 30" W, Used With Flexible 
Ducting EA  $     187.00 0.0%  $      187.00 N/A N/A

HCSCHMXX35S Side Fascia, HCS 3-5"H EA  $       46.00 0.0%  $        46.00 N/A N/A
HCSCLNGTLE1224 Ceiling Tile, HCS, 2' X 2', Accepts 10" Ducting EA  $     249.00 0.0%  $      249.00 N/A N/A
HCSCLNGTLE2424 Ceiling Tile, HCS, 2' X 2', Accepts 10" Ducting EA  $     170.00 0.0%  $      170.00 N/A N/A

HCSCPIFG1H HCS Adptr Kit,CPI,Mdl FG1H,Inc,Drs,Chmny Bse 
and Trnstn Frm (F Series) EA  $  1,820.00 0.0%  $   1,820.00 N/A N/A

HCSDUCT0001 17 kW HCS DUCT 20" x 25' NON-INSULATED 
BLACK EA  $  2,680.00 0.0%  $   2,680.00 N/A N/A

HCSECFAN120V Fan, Box, EC, HCS, 120V, Qty 1 EA  $     744.00 0.0%  $      744.00 N/A N/A
HCSFANCRD Cord, Fan, HCS, Assy, Qty 2 EA  $       39.00 0.0%  $        39.00 N/A N/A
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HCSFLXDCT25 Flexible Duct, Round, 10", Fits 5-25' Span, 4 
Clamps, Blk, Qty 1 EA  $     589.00 0.0%  $      589.00 N/A N/A

HCSFLXDCT5 Flexible Duct, Round, 10", Fits 1-5' Span, 4 Clamps, 
Blk, Qty 1 EA  $     161.00 0.0%  $      161.00 N/A N/A

HCSHP10636 HCS Adptr Kt,hp Mdl 10636,Inclds Drs,Chmny Bs 
and Trnstn Frm EA  $  1,820.00 0.0%  $   1,820.00 N/A N/A

HCSHP10642 HCS Adapter Brackets, Adapts HCSAR3107 to HP 
Model 10642 EA  $     141.00 0.0%  $      141.00 N/A N/A

HCSIBM93084PX IBM 9308-4PX Chimney Kit EA  $  2,600.00 0.0%  $   2,600.00 N/A N/A
HCSPRN244348 PU Chimney Ext 43"-48"H EA  $     361.00 0.0%  $      361.00 N/A N/A
HCSTCK Trough Cover Kit, HCS EA  $         9.00 0.0%  $          9.00 N/A N/A
HCSTILE0001 CEILING TILE,24X24,DUCT EA  $     213.00 0.0%  $      213.00 N/A N/A

HCSVS252440S HCS,VS2,25U,24"WX40"D,Tp Pnl,Splt Rr Drs,Ext 
Frm EA  $  2,380.00 0.0%  $   2,380.00 N/A N/A

HCSVS422436F HCS, VS2, 42U, 24"W X 36"D, Top Panel, Full 
Rear Doors, Ext Frame EA  $     639.00 0.0%  $      639.00 N/A N/A

HCSVS422436S HCS, VS2, 42U, 24"W X 36"D, Top Panel, Split 
Rear Doors, Ext Frame EA  $     742.00 0.0%  $      742.00 N/A N/A

HCSVS422440F HCS, VS2, 42U, 24"W X 40"D, Top Panel, Full 
Rear Doors, Ext Frame EA  $     661.00 0.0%  $      661.00 N/A N/A

HCSVS422440S HCS, VS2, 42U, 24"W X 40"D, Top Panel, Split 
Rear Doors, Ext Frame EA  $     764.00 0.0%  $      764.00 N/A N/A

HCSVS423036F HCS, VS2, 42U, 30"W X 36"D, Top Panel, Full 
Rear Doors, Ext Frame EA  $     684.00 0.0%  $      684.00 N/A N/A

HCSVS423040F HCS, VS2, 42U, 30"W X 40"D, Top Panel, Full 
Rear Doors, Ext Frame EA  $     673.00 0.0%  $      673.00 N/A N/A

HCSVS423040S HCS, VS2, 42U, 30"W X 40"D, Top Panel, Split 
Rear Doors, Ext Frame EA  $     894.00 0.0%  $      894.00 N/A N/A

HCSVS452436F HCS, VS2, 45U, 24"W X 36"D, Top Panel, Full 
Rear Doors, Ext Frame EA  $     649.00 0.0%  $      649.00 N/A N/A

HCSVS452440F HCS, VS2, 45U, 24"W X 40"D, Top Panel, Full 
Rear Doors, Ext Frame EA  $     673.00 0.0%  $      673.00 N/A N/A

HCSVS453040F HCS, VS2, 45U, 30"W X 40"D, Top Panel, Full 
Rear Doors, Ext Frame EA  $     684.00 0.0%  $      684.00 N/A N/A

HCSVS453040S HCS, VS2, 45U, 30"W X 40"D, Top Panel, Split 
Rear Doors, Ext Frame EA  $     940.00 0.0%  $      940.00 N/A N/A

HDP3000UPC24 Heavy Duty Packaging, 3000lb, 24"W EA  $  1,030.00 0.0%  $   1,030.00 N/A N/A
HDP3000UPC36 Heavy Duty Packaging, 3000lb, 36"W EA  $  1,080.00 0.0%  $   1,080.00 N/A N/A

HDPKGUPCHARG27S
UP Charge For Heavy Duty Packaging for Seismic 
Vantage 27W, Includes Pallet, Anchor Bracket, 
Bracing, Hardware, RAMP NOT INCLUDED

EA  $     742.00 0.0%  $      742.00 N/A N/A

HDPKGUPCHARGE24 UP Charge For Heavy Duty Packaging not 
compatible with PTOC frames. EA  $     740.00 0.0%  $      740.00 N/A N/A

HDPKGUPCHARGE27

UP Charge For Heavy Duty Packaging, Includes 
Pallet, Anchor Bracket, Bracing, Hardware for 24" 
Enclosures not compatible with PTOC frames- 
RAMP NOT INCLUDED

EA  $     742.00 0.0%  $      742.00 N/A N/A

HDPKGUPCHARGE30 HDPCKGUPCHARGE3 not compatible with PTOC 
frames EA  $     788.00 0.0%  $      788.00 N/A N/A

HIDADPT220 Power Adaptor, HID, 220V EA  $       89.00 0.0%  $        89.00 N/A N/A
HIDISOCARDS HID ISOPROX CARDS, QTY 10, BLANK EA  $     506.00 0.0%  $      506.00 N/A N/A
HIDPWREU HID POWER SUPPLY, EUROPE EA  $       59.00 0.0%  $        59.00 N/A N/A
HIDPWRGB HID POWER SUPPLY, BRITISH EA  $       59.00 0.0%  $        59.00 N/A N/A
HIDPWRUS HID POWER SUPPLY, AMERICAS EA  $       44.00 0.0%  $        44.00 N/A N/A
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HIDSRLCBL Serial Configuration Cable EA  $       58.00 0.0%  $        58.00 N/A N/A
HL10112 1U Pass Through Blanking Panel, Aluminum EA  $       70.00 0.0%  $        70.00 N/A N/A
HL10113 2U Pass Through Blanking Panel, Aluminum EA  $       88.00 0.0%  $        88.00 N/A N/A
HMP2310 Power Cord, 10' EA  $     186.00 0.0%  $      186.00 N/A N/A

HOU1024D830MD Halo HU10 Under Cabinet Light, 24", Dimmer, 
Matte Black Finish EA  $       95.00 0.0%  $        95.00 N/A N/A

HOU105MB 48 " Power Cord, for HU10, Matte Black EA  $       11.00 0.0%  $        11.00 N/A N/A
HPMLA3623 Suspended Pedestal  Box, Box Hanging File EA  $     162.00 0.0%  $      162.00 N/A N/A

HRRAP2412 Over Cabinet Vertical Blank, Adjustable, 24"W, 
Harris, White EA  $     231.00 0.0%  $      231.00 N/A N/A

HRRVBP8812 Full Length Vertical Blanking Panel, Harris, 88"H X 
12"W, White EA  $     305.00 0.0%  $      305.00 N/A N/A

HRSCRP007 Configured Vantage Enclosure Frame, 25U, 24"W x 
30"D EA  $  2,430.00 0.0%  $   2,430.00 N/A N/A

IB433NAFLSCR i-Beam 3 seater, Polypropylene chairs, No Arms, 
Free Standing Soft Chrome Powder Coated Legs EA  $  1,280.00 0.0%  $   1,280.00 N/A N/A

IBEDHC Integration Bracket, EOR Door, Horizontal 
Containment, LH & RH EA  $     143.00 0.0%  $      143.00 N/A N/A

IFLEXX410G20 Poly Chair, EA  $     208.00 0.0%  $      208.00 N/A N/A
IFLEXX411G20 Poly Chair, Uph. Seat, G20 EA  $     265.00 0.0%  $      265.00 N/A N/A
IFLEXX412G20 Poly Chair, Uph. St/Bk, G20 EA  $     312.00 0.0%  $      312.00 N/A N/A
IFLEXXDOLLY i-Flexx Storage Dolly EA  $     209.00 0.0%  $      209.00 N/A N/A

INFORELAY3 CRAC Collar with Damper for Liebert 
FH240GHASEI EA  $  3,720.00 0.0%  $   3,720.00 N/A N/A

InspX50118277 Inspire Conference chair grade 2 fabric EA  $     565.00 0.0%  $      565.00 N/A N/A
INSX50018077 Conference rm chair /arms EA  $     444.00 0.0%  $      444.00 N/A N/A
INT-0035 INT CABLE FER TO DB9S CHKUPS 6FT EA  $       63.00 0.0%  $        63.00 N/A N/A
IPC3400-A1-NET EPDU, DESKTOP, SW, C14, 5-15R EA  $     599.00 0.0%  $      599.00 N/A N/A
IPC3400-AB EPDU, SW, 0U, C14, (4) C13 EA  $     449.00 0.0%  $      449.00 N/A N/A
IPC3401-3776 EPDU HORIZONTAL 1U L6-30P 8 C13S SW EA  $  1,699.00 0.0%  $   1,699.00 N/A N/A
IPC3401-NET ePDU, 1U, Switched, input C20, output (8) C13 EA  $     787.00 0.0%  $      787.00 N/A N/A
IPC3402 EPDU, SW, 1U, IEC-320-C20, (8) 5-15R EA  $     724.00 0.0%  $      724.00 N/A N/A

IPC3402-2756 EPDU, 1U, SW, L5-30P, (4) 5-15R, (4) 5-20R, 10' 
Cable EA  $  1,039.00 0.0%  $   1,039.00 N/A N/A

IPC3402-3371 EPDU, SW, 1U, L5-30P, (8) 5-20R EA  $  1,039.00 0.0%  $   1,039.00 N/A N/A

IPC3402-A2 SW, 120V, 16A, (8) 5-20, C20 Power Inlet (No 
Cord), Surge, EMI EA  $     682.00 0.0%  $      682.00 N/A N/A

IPC3402-A2-NET SW, 120V, 16A, (8) 5-20, C-20 Power Inlet (No 
Cord), Surge, EMI EA  $     839.00 0.0%  $      839.00 N/A N/A

IPC3552-3685 EPDU, SW, 2U, (2) L6-30P, (2) L6-30R EA  $  3,423.00 0.0%  $   3,423.00 N/A N/A
IPC3601-F3-3316 EPDU, SW, 1U, L6-30P, (8) C13 EA  $     849.00 0.0%  $      849.00 N/A N/A

IPC36F4N2USW09L EPDU HORIZONTAL 2 U - L6-30P 20 C13 4 C19 
S EA  $  1,469.00 0.0%  $   1,469.00 N/A N/A

IPC5320 EPDU, 2U, RE, IEC-60309-560P9W, (6) C19, (2) 5-
20R EA  $  3,569.00 0.0%  $   3,569.00 N/A N/A

IPV70A1-EP1-09S EPDU VERTICAL 5-15P 16 5-15RS SW EA  $  1,229.00 0.0%  $   1,229.00 N/A N/A
IPV70A5-EP1-09L EPDU, 0U, SW, L5-20P, 5-20 OUTPUTS EA  $  1,399.00 0.0%  $   1,399.00 N/A N/A
IPV70A5-EP1-09S EPDU, 0U, SW, 5-20P, 5-20 OUTPUTS EA  $  1,465.00 0.0%  $   1,465.00 N/A N/A
IPV70B2-EP1-10L PW EPDU 3KW L6-20P, IEC320-C13 (24) EA  $  1,399.00 0.0%  $   1,399.00 N/A N/A
IPV70C5-EP1-09L EPDU, 0U, SW, L5-30P, 5-15 OUTPUTS EA  $  1,399.00 0.0%  $   1,399.00 N/A N/A
IPV70F3-EP1-09L EPDU, 0U, SW, L6-30P, C13 OUTPUTS EA  $  1,299.00 0.0%  $   1,299.00 N/A N/A
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IPV70K1-EP1-09L EPDU, 0U, SW, L21-20P, 5-15 OUTPUTS EA  $  1,399.00 0.0%  $   1,399.00 N/A N/A
IPV70R1-EP1-09L EPDU VERT L21-30 24 C13 SW EA  $  1,599.00 0.0%  $   1,599.00 N/A N/A

IPV70R2-EP1-12L EPDU 0U SW L21-30P 18 C13 6 C19 12FT CORD 
CUSTOM EA  $  2,309.00 0.0%  $   2,309.00 N/A N/A

IPWHXJ6B25 Cat 6 Mod - Blue EA  $     343.00 0.0%  $      343.00 N/A N/A
IPWHXJ6BK25 Cat 6 Mod - Black EA  $     343.00 0.0%  $      343.00 N/A N/A
IPWHXJ6GN25 Cat 6 Mod - Green EA  $     343.00 0.0%  $      343.00 N/A N/A
IPWHXJ6R25 Cat 6 Mod - Red EA  $     343.00 0.0%  $      343.00 N/A N/A
IPWHXJ6W26 Cat 6 Mod - White EA  $     343.00 0.0%  $      343.00 N/A N/A
IPWHXJ6Y25 Cat 6 Mod - Yellow EA  $     343.00 0.0%  $      343.00 N/A N/A
IPWUDX24E 24 P Patch Pnl EA  $     135.00 0.0%  $      135.00 N/A N/A

IW1236L TREK 12"x36", laminate bookcase top with a PVC 
edge. EA  $     170.00 0.0%  $      170.00 N/A N/A

IW203D TREK Special 20"D,B/B/F pedestal. EA  $     873.00 0.0%  $      873.00 N/A N/A
IW2420T TREK 20"x24" laminate return top with a PVC 

edge EA  $     169.00 0.0%  $      169.00 N/A N/A
IW243D TREK 24"D,B/B/F pedestal. EA  $     874.00 0.0%  $      874.00 N/A N/A
IW303D TREK 30"D,B/B/F pedestal. EA  $     987.00 0.0%  $      987.00 N/A N/A

IW3060T TREK 30"x60", laminate top with a PVC edge and a 
grommet, back center. EA  $     504.00 0.0%  $      504.00 N/A N/A

IW30ES TREK 30"W,end support. EA  $     351.00 0.0%  $      351.00 N/A N/A
IW35MP TREK 35"W,modesty panel. EA  $     158.00 0.0%  $      158.00 N/A N/A

IW3672T TREK 36"x72"laminate top with a PVC edge and 
grommets back left and right EA  $     696.00 0.0%  $      696.00 N/A N/A

IW36ESW TREK 36"W end support. EA  $     486.00 0.0%  $      486.00 N/A N/A
IW47MPVV TREK 47"W, modesty panel. EA  $     197.00 0.0%  $      197.00 N/A N/A

IW4824T TREK Special 24"x48",laminate return top with a 
PVC edge and a grommet, back center. EA  $     351.00 0.0%  $      351.00 N/A N/A

IWB1248EHP Bridge; open knee space 20 x 48 x 29 EA  $     363.00 0.0%  $      363.00 N/A N/A
IWB1348EHW Bridge; open knee space 20 x 48 x 29 EA  $     610.00 0.0%  $      610.00 N/A N/A

IWBC2572 TREK 12"x36"x72"H,Bookcase with a fixed center 
and 3 adj.shelves. EA  $     861.00 0.0%  $      861.00 N/A N/A

IWBC2584 TREK 12"x36"x84"H, Bookcase with a fixed center 
and 4 adj.shelves. EA  $  1,050.00 0.0%  $   1,050.00 N/A N/A

IWC1272R2FP Single pedestal credenza; right lateral file pedestal 
20 x 72 x 29 EA  $  2,190.00 0.0%  $   2,190.00 N/A N/A

IWC1372R2FW Single pedestal credenza; left lateral file pedestal 20 
x 72 x 29 EA  $  2,790.00 0.0%  $   2,790.00 N/A N/A

IWCC-20 Modified T-style base EA  $     285.00 0.0%  $      285.00 N/A N/A
IWCC-26 Modified T-style base;  CHROME;  42" TALL EA  $     375.00 0.0%  $      375.00 N/A N/A

IWCC34 T-style base; 2 inch diameter; 13 gauge tubular 
steel; twp upright columns; standard matte black EA  $     389.00 0.0%  $      389.00 N/A N/A

IWCC-34 Modified T-style base EA  $     398.00 0.0%  $      398.00 N/A N/A
IWCDP TREK Center drawer. EA  $     162.00 0.0%  $      162.00 N/A N/A

IWCP24NVFS Modified, 24" round diameter, Negotiating in 
Geneva laminate top with a Folkstone PVC edge. EA  $     373.00 0.0%  $      373.00 N/A N/A

IWCP36-NV-FS Circular 36" EA  $     373.00 0.0%  $      373.00 N/A N/A
IWCW72P 2 Piece laminate top/wood edge 72' circular EA  $  2,050.00 0.0%  $   2,050.00 N/A N/A

IWCX2220CH Modified 22"W x18.75"H, X-style Chrome Base for 
a 20" table height. EA  $     460.00 0.0%  $      460.00 N/A N/A

IWCX-26 Modified X-style base EA  $     425.00 0.0%  $      425.00 N/A N/A
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IWD1272LP Magnus single pedestial desk; center drawer; arm 
slide; left box/file pedestial 36 x 72 x 29 EA  $  1,800.00 0.0%  $   1,800.00 N/A N/A

IWD1372LW
Oxford single pedestial desk; 6' overhang on side; 
center drawer; arm slide; right box/file pedestial 36 
x 72 x 29

EA  $  3,520.00 0.0%  $   3,520.00 N/A N/A

IWET1228P End Table 28 x 15 x 22 EA  $     336.00 0.0%  $      336.00 N/A N/A
IWET1328W End Table 28 x 15 x 22 EA  $     456.00 0.0%  $      456.00 N/A N/A

IWFH1272
72' wide overhead storage unite; two full hinged 
doors; two half hinged doors;two wire management 
grommet 2 adjustable shelves; 17.5 x 71 x 46.25

EA  $  2,270.00 0.0%  $   2,270.00 N/A N/A

IWFH1372
72' wide overhead storage unite; two full hinged 
doors; two half hinged doors;two wire management 
grommet 4 adjustable shelves; 17.5 x 71 x 46.25

EA  $  3,860.00 0.0%  $   3,860.00 N/A N/A

IWHMP60-NV-FS Half Moon 30"D x 60"W EA  $     410.00 0.0%  $      410.00 N/A N/A

IWKBMT TREK Articulating Keyboard Mechanism with a 
Wrist Rest and Mouse Tray. EA  $     609.00 0.0%  $      609.00 N/A N/A

IWMPK Trek Mend plate kit, to fasten the tops together. EA  $         9.00 0.0%  $          9.00 N/A N/A

IWOU2548 TREK 16.5"D x48"W x42.5"H, TREK three door 
overhead storage unit. EA  $  1,570.00 0.0%  $   1,570.00 N/A N/A

IWRP4860-NV-FS Modified rectangular top 48"D x 60"W EA  $     505.00 0.0%  $      505.00 N/A N/A

IWRP7224-NV-FS Rectangular top 24"D x 72"W - Negotiating in 
Geneva laminate top; folkstone PVC edge EA  $     420.00 0.0%  $      420.00 N/A N/A

IWRP9630-NV-FS Modified rectangular top 96"D x 30"W EA  $  1,140.00 0.0%  $   1,140.00 N/A N/A

IWSC1011 Guest Chair; open wood arms; fully upholstered 
back end table 28 x 15 x 22 EA  $     457.00 0.0%  $      457.00 N/A N/A

IWSP24NVFS
Modified, 24"x24", square Negotiating in Geneva 
laminate top with a Folkstone PVC edge. Geneva 
laminate top with a Folkstone PVC edge.

EA  $     245.00 0.0%  $      245.00 N/A N/A

IWSW501 Magnus tilt/swivel; open wood arms; gas lift control EA  $  2,120.00 0.0%  $   2,120.00 N/A N/A

IWTB48-Gr.1 TREK Optional Tackboard with grade 1 fabric, 
installed on above. EA  $     221.00 0.0%  $      221.00 N/A N/A

IWTL24 TREK Optional Task Light. EA  $     275.00 0.0%  $      275.00 N/A N/A

JA842434 84"Hx24"Wx34.5"D Welded Frame W/ Anchoring 
Plate EA  $     747.00 0.0%  $      747.00 N/A N/A

JA842440 Paramount, Frame, 44Ux24Wx42D, Weld-Anchor EA  $     815.00 0.0%  $      815.00 N/A N/A

JA842445 84"Hx24"Wx45"D Welded Frame W/ Anchoring 
Plate EA  $     793.00 0.0%  $      793.00 N/A N/A

JA843034 84"Hx30"Wx34"D Welded Frame W/ Anchoring 
Plate EA  $     773.00 0.0%  $      773.00 N/A N/A

JA843040 84"Hx30"Wx40"D Welded Frame W/ Anchoring 
Plate EA  $     839.00 0.0%  $      839.00 N/A N/A

JA843045 84"Hx30"Wx45"D,Wld Frm Anchoring Plate EA  $     789.00 0.0%  $      789.00 N/A N/A

JA962434 96"HX24"WX34.5"D Welded Frame w/ Anchoring 
Plate EA  $     895.00 0.0%  $      895.00 N/A N/A

JA962440 96"HX24"WX40"D Welded Frame w/ Anchoring 
Plate EA  $     979.00 0.0%  $      979.00 N/A N/A

JA963034 96"HX30"WX34.5"D Welded Frame w/ Anchoring 
Plate EA  $  1,020.00 0.0%  $   1,020.00 N/A N/A

JA963040 96"HX30"WX40"D Welded Frame w/ Anchoring 
Plate EA  $  1,100.00 0.0%  $   1,100.00 N/A N/A

JANCHOR1 Paramount Anchor Brackets EA  $       81.00 0.0%  $        81.00 N/A N/A
JANCHOR1CSTR Paramount Anchor Brackets, For Use With Casters EA  $       92.00 0.0%  $        92.00 N/A N/A
JANCHOR2 (2) 4" Long Paramount Anchor Brackets EA  $       77.00 0.0%  $        77.00 N/A N/A
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JATFT24 24"W Paramount Anti-Tip Extension EA  $       93.00 0.0%  $        93.00 N/A N/A
JATFT244 24"W Paramount Anti-Tip Extension- 40"D Frame EA  $     101.00 0.0%  $      101.00 N/A N/A
JATFT2445 ANTI-TIP EXT,24W,45D EA  $     115.00 0.0%  $      115.00 N/A N/A
JATFT30 30"W Paramount Anti-Tip Extension EA  $       98.00 0.0%  $        98.00 N/A N/A
JATFT304 30"W Paramount Anti-Tip Extension- 40"D Frame EA  $     109.00 0.0%  $      109.00 N/A N/A
JATFT3045 ANTI-TIP EXT,30W,45D EA  $     128.00 0.0%  $      128.00 N/A N/A
JATFT48 48"W Paramount Anti-Tip Extension EA  $     141.00 0.0%  $      141.00 N/A N/A
JATFT484 48"W Paramount Anti-Tip Extension- 40"D Frame EA  $     157.00 0.0%  $      157.00 N/A N/A
JBP10000 BOTTOM PANEL 24"Wx34"D EA  $     153.00 0.0%  $      153.00 N/A N/A
JBP10001 BOTTOM PANEL 24"Wx40"D EA  $     167.00 0.0%  $      167.00 N/A N/A
JBP10002 BOTTOM PANEL 30"Wx34"D EA  $     184.00 0.0%  $      184.00 N/A N/A
JBP10003 30" W X 40"D solid bottom panel, caster 

compatible EA  $     218.00 0.0%  $      218.00 N/A N/A
JBRSH34 PARAMOUNT BRUSH-STRIP DROP-IN 34D EA  $       92.00 0.0%  $        92.00 N/A N/A
JBRSH39 PARAMOUNT BRUSH-STRIP DROP-IN 39D EA  $     134.00 0.0%  $      134.00 N/A N/A
JBRSH40U KIT-BRSH STRIP,40U,30W EA  $     210.00 0.0%  $      210.00 N/A N/A
JBRSH44U KIT-BRSH STRIP,44U,30W EA  $     221.00 0.0%  $      221.00 N/A N/A
JBRSH45 PARAMOUNT BRUSH-STRIP DROP-IN 45D EA  $     158.00 0.0%  $      158.00 N/A N/A
JBRSH51U KIT-BRSH STRIP,51U,30W EA  $     274.00 0.0%  $      274.00 N/A N/A
JBRSHHD BRUSH-STRIP DROP-IN, HD TOPS EA  $     200.00 0.0%  $      200.00 N/A N/A
JCBB38 Buss Bar, Isolated, 20U EA  $     110.00 0.0%  $      110.00 N/A N/A
JCBB42 Buss Bar, Isolated, 22U EA  $     123.00 0.0%  $      123.00 N/A N/A
JCBB77 Buss Bar, Isolated, Copper 40U EA  $     216.00 0.0%  $      216.00 N/A N/A
JCBB84 Buss Bar, Isolated, Copper 44U EA  $     246.00 0.0%  $      246.00 N/A N/A
JCBB96 Buss Bar, Isolated, Copper 51U EA  $     283.00 0.0%  $      283.00 N/A N/A

JCBLMGRFIN10ULH 6" Round Paramount Cable MGMT Fingers 
WLDMT, 10U, LH EA  $     170.00 0.0%  $      170.00 N/A N/A

JCBLMGRFIN10URH 6" Round Paramount Cable MGMT Fingers 
WLDMT, 10U, LH EA  $     170.00 0.0%  $      170.00 N/A N/A

JCBLMGRFIN11ULH 6" Round Paramount Cable MGMT Fingers 
WLDMT, 11U, LH EA  $     180.00 0.0%  $      180.00 N/A N/A

JCBLMGRFIN11URH 6" Round Paramount Cable MGMT Fingers 
WLDMT, 11U, RH EA  $     180.00 0.0%  $      180.00 N/A N/A

JCCCBLSPL1 Side Cable Chase Take-up Spool EA  $       47.00 0.0%  $        47.00 N/A N/A
JCCCBLSPL2 Cable Spool, Full Width, 12"W EA  $       51.00 0.0%  $        51.00 N/A N/A
JCCDF7708L Para, Cable Chase, Door, 40Ux8W, LH EA  $     176.00 0.0%  $      176.00 N/A N/A
JCCDF7708R Para, Cable Chase, Door, 40Ux8W, RH EA  $     176.00 0.0%  $      176.00 N/A N/A
JCCDF7712L Para, Cable Chase, Door, 40Ux12W, LH EA  $     196.00 0.0%  $      196.00 N/A N/A
JCCDF7712R Para, Cable Chase, Door, 40Ux12W, RH EA  $     196.00 0.0%  $      196.00 N/A N/A
JCCDF8406L Para, Cable Chase, Door, 44Ux6W, LH EA  $     165.00 0.0%  $      165.00 N/A N/A
JCCDF8406R Para, Cable Chase, Door, 44Ux6W, RH EA  $     165.00 0.0%  $      165.00 N/A N/A
JCCDF8408L Para, Cable Chase, Door, 44Ux8W, LH EA  $     209.00 0.0%  $      209.00 N/A N/A
JCCDF8408R Para, Cable Chase, Door, 44Ux8W, RH EA  $     209.00 0.0%  $      209.00 N/A N/A
JCCDF8412L Para, Cable Chase, Door, 44Ux12W, LH EA  $     209.00 0.0%  $      209.00 N/A N/A
JCCDF8412R Para, Cable Chase, Door, 44Ux12W, RH EA  $     209.00 0.0%  $      209.00 N/A N/A
JCCDF9608L Para, Cable Chase, Door, 51Ux8W, LH EA  $     213.00 0.0%  $      213.00 N/A N/A
JCCDF9608R Para, Cable Chase, Door, 51Ux8W, RH EA  $     213.00 0.0%  $      213.00 N/A N/A
JCCDF9612L Para, Cable Chase, Door, 51Ux12W, LH EA  $     226.00 0.0%  $      226.00 N/A N/A
JCCDF9612R Para, Cable Chase, Door, 51Ux12W, RH EA  $     226.00 0.0%  $      226.00 N/A N/A
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JCCDFP7708L Paramount Cable Chase Perforated Door- 40U x 8" 
W LH EA  $     199.00 0.0%  $      199.00 N/A N/A

JCCDFP7712L Paramount Cable Chase Perforated Door- 40U x 12" 
W LH EA  $     219.00 0.0%  $      219.00 N/A N/A

JCCDFP8408L Paramount Cable Chase Perforated Door- 44U x 8" 
W LH EA  $     232.00 0.0%  $      232.00 N/A N/A

JCCDFP8412L Paramount Cable Chase Perforated Door- 44U x 12" 
W LH EA  $     253.00 0.0%  $      253.00 N/A N/A

JCCDM34 Waterfall, Side Cable Chase, 34" / 864mm D EA  $       54.00 0.0%  $        54.00 N/A N/A
JCCDM40 Waterfall, Side Cable Chase, 39" / 991mm D EA  $       55.00 0.0%  $        55.00 N/A N/A
JCCDM45 Waterfall, Side Cable Chase, 45" D EA  $       55.00 0.0%  $        55.00 N/A N/A
JCCF770642 Para, Cable Chase, Frm, 40Ux6Wx40D EA  $     568.00 0.0%  $      568.00 N/A N/A
JCCF770840 Para, Cable Chase, Frm, 40Ux8Wx40D EA  $     583.00 0.0%  $      583.00 N/A N/A
JCCF770845 Para, Cable Chase, Frm, 40Ux8Wx45D EA  $     636.00 0.0%  $      636.00 N/A N/A
JCCF771240 Para, Cable Chase, Frm, 40Ux12Wx40D EA  $     647.00 0.0%  $      647.00 N/A N/A
JCCF771245 Para, Cable Chase, Frm, 40Ux12Wx45D EA  $     720.00 0.0%  $      720.00 N/A N/A

JCCF8208457018
PARAMOUNT SIDE CABLE CHASE FRAME, 
44U, 8" W, 45" D, Perf Front, Solid Rear For 
PMT7018SW514048 only

EA  $     855.00 0.0%  $      855.00 N/A N/A

JCCF840634 Para, Cable Chase, Frm, 44Ux6Wx34D EA  $     540.00 0.0%  $      540.00 N/A N/A
JCCF840640 Para, Cable Chase, Frm, 44Ux6Wx40D EA  $     568.00 0.0%  $      568.00 N/A N/A
JCCF840645 Para, Cable Chase, Frm, 44Ux6Wx45D EA  $     595.00 0.0%  $      595.00 N/A N/A

JCCF8406457018 PARAMOUNT SIDE CABLE CHASE FRAME, 
44U, 6" W, 45" D, Perf Front, Solid Rear EA  $     890.00 0.0%  $      890.00 N/A N/A

JCCF840834 Para, Cable Chase, Frm, 44Ux8Wx34D EA  $     606.00 0.0%  $      606.00 N/A N/A
JCCF840840 Para, Cable Chase, Frm, 44Ux8Wx40D EA  $     698.00 0.0%  $      698.00 N/A N/A
JCCF840845 Para, Cable Chase, Frm, 44Ux8Wx45D EA  $     756.00 0.0%  $      756.00 N/A N/A

JCCF8408457018 PARAMOUNT SIDE CABLE CHASE FRAME, 
44U, 8" W, 45" D, Perf Front, Solid Rear EA  $     922.00 0.0%  $      922.00 N/A N/A

JCCF841234 Para, Cable Chase, Frm, 44Ux12Wx34D EA  $     673.00 0.0%  $      673.00 N/A N/A
JCCF841240 Para, Cable Chase, Frm, 44Ux12Wx40D EA  $     698.00 0.0%  $      698.00 N/A N/A
JCCF841245 Para, Cable Chase, Frm, 44Ux12Wx45D EA  $     756.00 0.0%  $      756.00 N/A N/A
JCCF960840 Para, Cable Chase, Frm, 51Ux8Wx40D EA  $     671.00 0.0%  $      671.00 N/A N/A
JCCF960845 Para, Cable Chase, Frm, 51Ux8Wx45D EA  $     701.00 0.0%  $      701.00 N/A N/A
JCCF961234 Para, Cable Chase, Frm, 51Ux12Wx34D EA  $     701.00 0.0%  $      701.00 N/A N/A
JCCF961240 Para, Cable Chase, Frm, 51Ux12Wx40D EA  $     732.00 0.0%  $      732.00 N/A N/A
JCCF961245 Para, Cable Chase, Frm, 51Ux12Wx45D EA  $     762.00 0.0%  $      762.00 N/A N/A
JCCFBM34 Front to Rear Manager, 34"D EA  $       69.00 0.0%  $        69.00 N/A N/A
JCCFBM40 Front to Rear Manager, 40"D EA  $       66.00 0.0%  $        66.00 N/A N/A
JCCFBM45 CBL MGMT, SCC, 45D EA  $       71.00 0.0%  $        71.00 N/A N/A
JCCPM842 44U Power Manager EA  $       63.00 0.0%  $        63.00 N/A N/A
JCCPM845 84" Pwr Mgr, RH, RPC28. RPC46 EA  $       65.00 0.0%  $        65.00 N/A N/A
JCCPM846 84" Pwr Mgr, LH, RPC28. RPC46 EA  $       65.00 0.0%  $        65.00 N/A N/A
JCCTP0845 Cable Chase Top Brush Inserts, 8"W x 45"D EA  $       79.00 0.0%  $        79.00 N/A N/A
JCCTP1245 Cable Chase Top Brush Inserts, 12"W x 45"D EA  $     105.00 0.0%  $      105.00 N/A N/A

JCCVM771 Side Cable Chase Vertical Manager, 40U, w/ 4 x 
Cable Rings EA  $     107.00 0.0%  $      107.00 N/A N/A

JCCVM841 Side Cable Chase Vertical Manager, 44U, w/ 4 x 
Cable Rings EA  $     102.00 0.0%  $      102.00 N/A N/A

JCCVM962 SIDE CBL CHSE,6W,51U,VERT MGR EA  $       93.00 0.0%  $        93.00 N/A N/A
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JCDT01 Cable Duct - Pass Cables From Top To Bottom EA  $     107.00 0.0%  $      107.00 N/A N/A
JCFB04 Front To Back Cable Mgmt. Device - Standard-40" 

D EA  $       70.00 0.0%  $        70.00 N/A N/A
JCFB05 Front To Back Cable Mgmt. Device - Rack-Mount EA  $       62.00 0.0%  $        62.00 N/A N/A
JCFB06 FRT-BK CBL MGR STD 45"D FRM EA  $       82.00 0.0%  $        82.00 N/A N/A
JCMEC40 End Cap, OHCM 40"D EA  $       49.00 0.0%  $        49.00 N/A N/A
JCMEC45 End Cap, OHCM 45"D EA  $       58.00 0.0%  $        58.00 N/A N/A
JCMT08SP OH Cable Management Trough, 8"W, Solid Panel EA  $       40.00 0.0%  $        40.00 N/A N/A
JCMT12PT OH Cable Management Trough, 12"W, Power Tray EA  $       90.00 0.0%  $        90.00 N/A N/A
JCMT12SP OH Cable Management Trough, 12"W, Solid Panel EA  $       33.00 0.0%  $        33.00 N/A N/A

JCMT24PP OH Cable Management Trough, 24"W, Pass-
Through Panel EA  $       50.00 0.0%  $        50.00 N/A N/A

JCMT24PT OH Cable Management Trough, 24"W, Power Tray EA  $     111.00 0.0%  $      111.00 N/A N/A
JCMT24SP OH Cable Management Trough, 24"W, Solid Panel EA  $       43.00 0.0%  $        43.00 N/A N/A

JCMT28PP OH Cable Management Trough, 28 "W, Pass-
Through Panel EA  $       47.00 0.0%  $        47.00 N/A N/A

JCMT28SP OH Cable Management Trough, 28"W, Solid Panel EA  $       45.00 0.0%  $        45.00 N/A N/A

JCMT30PP OH Cable Management Trough, 30"W, Pass-
Through Panel EA  $       53.00 0.0%  $        53.00 N/A N/A

JCMT30PT OH Cable Management Trough, 30"W, Power Tray EA  $     122.00 0.0%  $      122.00 N/A N/A
JCMT30SP OH Cable Management Trough, 30"W, Solid Panel EA  $       49.00 0.0%  $        49.00 N/A N/A

JCMT40PP OH Cable Management Trough, 40"W, Pass-
Through Panel EA  $       79.00 0.0%  $        79.00 N/A N/A

JCMT40PT OH Cable Management Trough, 40"W, Power Tray EA  $     158.00 0.0%  $      158.00 N/A N/A
JCMT40SP OH Cable Management Trough, 40"W, Solid Panel EA  $       84.00 0.0%  $        84.00 N/A N/A

JCMT600PP OH Cable Management Trough, 600mm, Pass-
Through Panel EA  $       50.00 0.0%  $        50.00 N/A N/A

JCMT600PT OH Cable Management Trough, 600mm, Power 
Tray EA  $     111.00 0.0%  $      111.00 N/A N/A

JCMT600SP OH Cable Management Trough, 600mm, Solid 
Panel EA  $       43.00 0.0%  $        43.00 N/A N/A

JCMT800PP OH Cable Management Trough, 800mm, Pass-
Through Panel EA  $       53.00 0.0%  $        53.00 N/A N/A

JCMT800PT OH Cable Management Trough, 800mm, Power 
Tray EA  $     122.00 0.0%  $      122.00 N/A N/A

JCMT800SP OH Cable Management Trough, 30"W, Solid Panel EA  $       49.00 0.0%  $        49.00 N/A N/A

JCMTLDRPD OH Cable Management Trough, Perpendicular 
Ladder Rack Bracket EA  $       62.00 0.0%  $        62.00 N/A N/A

JCMTLDRPR OH Cable Management Trough, Parallel Ladder 
Rack Bracket EA  $       46.00 0.0%  $        46.00 N/A N/A

JCMVM3 PANDUIT ACTIVE EQUIP MGR, EA  $       46.00 0.0%  $        46.00 N/A N/A
JCPT08 Paramount Edging Kit, Qty 8 EA  $       29.00 0.0%  $        29.00 N/A N/A
JCR04 Paramount Cable Ring Kit, Qty 4 EA  $       18.00 0.0%  $        18.00 N/A N/A
JCRR19 19" Rack-Mount Cable Mgmt. Ring Run - 4 Rings EA  $       45.00 0.0%  $        45.00 N/A N/A

JCSTR PARAMOUNT CASTER KIT, 1200MM D, 2000  
LBS (909 KG) EA  $     190.00 0.0%  $      190.00 N/A N/A

JCSTR34 CASTER KIT,34D FRAME EA  $     172.00 0.0%  $      172.00 N/A N/A
JCSTR40 CASTER KIT,40D FRAME EA  $     166.00 0.0%  $      166.00 N/A N/A
JCSTR45 CASTER KIT,45D FRAME EA  $     190.00 0.0%  $      190.00 N/A N/A

JCW24L630
208VAC, Single phase, 30A, NEMA L6-30P input, 
(24) C-13(6) C-19, IP interface Vertical Rack Mount 
Power Strip.

EA  $  1,620.00 0.0%  $   1,620.00 N/A N/A

JCW24L6IEC30A ME, 230/400V, 32A, 3 phase, (24) C-13R-L, LCD 
display, Direct IP, 7' Cord EA  $  1,770.00 0.0%  $   1,770.00 N/A N/A
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JCW6L1860309
208VAC, 3 phase, 60A, Hubbell 460P9W input, (6) 
C13L, (18) C19, IP interface Vertical Rack Mount 
Power strip.

EA  $  2,150.00 0.0%  $   2,150.00 N/A N/A

JD4024HFID Paramount 40x24 Hi Flow Door with HFID Lock EA  $     767.00 0.0%  $      767.00 N/A N/A

JD4030HFID Paramount Hi FLow 40Ux30" Door with HFID 
Locks EA  $     773.00 0.0%  $      773.00 N/A N/A

JD4224HFID Paramount 42Ux24 Full Hi Flow HFID Door EA  $     788.00 0.0%  $      788.00 N/A N/A
JD4230HFID Paramount 42Ux30" Full High FLow HFID Door EA  $     819.00 0.0%  $      819.00 N/A N/A

JD4424HFID Paramount 44Ux24" Full LH Hi Flow Door with 
HFID Lock EA  $     809.00 0.0%  $      809.00 N/A N/A

JD4430HFID Paramount 44Ux30" Full Front Hi Flow Door with 
HFID Lock EA  $     839.00 0.0%  $      839.00 N/A N/A

JD4824HFID Paramount 48Ux24" High Flow Full Frontr Door 
with HFID Lock EA  $     850.00 0.0%  $      850.00 N/A N/A

JD4830HFID Paramount 48Ux30" High Flow Full Frontr Door 
with HFID Lock EA  $     881.00 0.0%  $      881.00 N/A N/A

JD5124HFID Paramount 51Ux24" High Flow Full Front Door 
with HFID Lock EA  $     881.00 0.0%  $      881.00 N/A N/A

JD5130HFID Paramount 51Ux30" High Flow Full Front Door 
with HFID Lock EA  $     912.00 0.0%  $      912.00 N/A N/A

JDD17722 40Ux24"W Split Door, Fan, 120V EA  $  1,190.00 0.0%  $   1,190.00 N/A N/A
JDD17732 40Ux30"W Split Door, Fan, 120V EA  $  1,210.00 0.0%  $   1,210.00 N/A N/A
JDD18422 84"Hx24"W Split Door, Fan, 120V EA  $  1,210.00 0.0%  $   1,210.00 N/A N/A
JDD18432 84"Hx30"W Split Door, Fan, 120V EA  $  1,230.00 0.0%  $   1,230.00 N/A N/A

JDD18432DC 84"Hx30"W Split Door, Fan, 120V, Dirak Combo 
Lock EA  $  1,340.00 0.0%  $   1,340.00 N/A N/A

JDD19622 96"Hx24"W Split Door, Fan, 120V EA  $  1,260.00 0.0%  $   1,260.00 N/A N/A
JDD19632 96"Hx30"W Split Door, Fan, 120V EA  $  1,290.00 0.0%  $   1,290.00 N/A N/A
JDD27722 40Ux24"W Split Door, Fan, 220V EA  $  1,190.00 0.0%  $   1,190.00 N/A N/A
JDD27732 40Ux30"W Split Door, Fan, 220V EA  $  1,210.00 0.0%  $   1,210.00 N/A N/A
JDD28422 84"Hx24"W Split Door, Fan, 220V EA  $  1,210.00 0.0%  $   1,210.00 N/A N/A
JDD28432 84"Hx30"W Split Door, Fan, 220V EA  $  1,230.00 0.0%  $   1,230.00 N/A N/A
JDD29622 96"Hx24"W Split Door, Fan, 220V EA  $  1,360.00 0.0%  $   1,360.00 N/A N/A
JDD29632 96"Hx30"W Split Door, Fan, 220V EA  $  1,380.00 0.0%  $   1,380.00 N/A N/A
JDD7721 40Ux24"W Split Door, Perforated EA  $     464.00 0.0%  $      464.00 N/A N/A

JDD7721CF Split Door, Perforated, 77"H x 24"W, Franzen 
Handle Door Combo Lock EA  $     515.00 0.0%  $      515.00 N/A N/A

JDD7731 40Ux30"W Split Door, Perforated EA  $     469.00 0.0%  $      469.00 N/A N/A
JDD8421 84"Hx24"W Split Door, Perforated EA  $     484.00 0.0%  $      484.00 N/A N/A

JDD8421C Split Door, Perforated, 84"H x 24"W, Dirak Handle 
Door Combo Lock EA  $     536.00 0.0%  $      536.00 N/A N/A

JDD8431 84"Hx30"W Split Door, Perforated EA  $     489.00 0.0%  $      489.00 N/A N/A

JDD8431DC 84"Hx30"W Split Door, Perforated, Dirack Combo 
Lock EA  $     541.00 0.0%  $      541.00 N/A N/A

JDD848002 84"Hx800mm W Split Door, Perforated EA  $     489.00 0.0%  $      489.00 N/A N/A
JDD9621 96"Hx24"W Split Door, Perforated EA  $     577.00 0.0%  $      577.00 N/A N/A
JDD9631 96"Hx30"W Split Door, Perforated EA  $     587.00 0.0%  $      587.00 N/A N/A
JDDHF7724 Split Door, High Flow, 40U X 24"W EA  $     458.00 0.0%  $      458.00 N/A N/A
JDDHF7730 Split Door, High Flow, 40U X 30"W EA  $     489.00 0.0%  $      489.00 N/A N/A
JDDHF8124 Split Door, High Flow, 42U x 24" W EA  $     479.00 0.0%  $      479.00 N/A N/A
JDDHF8130 Split Door, High Flow, 42U x 30" W EA  $     510.00 0.0%  $      510.00 N/A N/A
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JDDHF8424 Split Door, High Flow, 44U X 24"W EA  $     500.00 0.0%  $      500.00 N/A N/A
JDDHF8430 Split Door, High Flow, 44U X 30"W EA  $     530.00 0.0%  $      530.00 N/A N/A
JDDHF8430M Splt Dr,High Flw,44UX30"W, Medeco Lock EA  $     572.00 0.0%  $      572.00 N/A N/A
JDDHF9124 Split Door, High Flow, 48U x 24" W EA  $     541.00 0.0%  $      541.00 N/A N/A
JDDHF9130 Split Door, High Flow, 48U x 30" W EA  $     572.00 0.0%  $      572.00 N/A N/A
JDDHF9624 Split Door, High Flow, 51U X 24"W EA  $     572.00 0.0%  $      572.00 N/A N/A
JDDHF9630 Split Door, High Flow, 51U X 30"W EA  $     603.00 0.0%  $      603.00 N/A N/A

JDDHFZ8124FL Paramount 42 24 Split Hi Flow Door with Combo 
Lock EA  $     545.00 0.0%  $      545.00 N/A N/A

JDDHFZC8424 Splt Dr,High Flw,44UX24"W, Dirack Combo Lock EA  $     538.00 0.0%  $      538.00 N/A N/A
JDDHFZC8430 Splt Door, High Flow, 44U x 30W, Franzen Lock EA  $     561.00 0.0%  $      561.00 N/A N/A
JDDS7724 77"H x 24"W, Split Door, Solid EA  $     438.00 0.0%  $      438.00 N/A N/A
JDDS7730 77"H x 30"W, Split Door, Solid EA  $     443.00 0.0%  $      443.00 N/A N/A
JDDS8124 81"H x 24"W, Split Door, Solid EA  $     458.00 0.0%  $      458.00 N/A N/A
JDDS8124FL Paramount 42 24 Solid Split Door with Combo 

Lock EA  $     510.00 0.0%  $      510.00 N/A N/A
JDDS8130 81"H x 30"W, Split Door, Solid EA  $     464.00 0.0%  $      464.00 N/A N/A
JDDS8424 84"H x 24"W, Split Door, Solid EA  $     479.00 0.0%  $      479.00 N/A N/A
JDDS8430 84"H x 30"W, Split Door, Solid EA  $     484.00 0.0%  $      484.00 N/A N/A
JDDS9124 91"H x 24"W, Split Door, Solid EA  $     520.00 0.0%  $      520.00 N/A N/A
JDDS9130 91"H x 30"W, Split Door, Solid EA  $     525.00 0.0%  $      525.00 N/A N/A
JDDS9624 96"H x 24"W, Split Door, Solid EA  $     551.00 0.0%  $      551.00 N/A N/A
JDDS9630 96"H x 30"W, Split Door, Solid EA  $     556.00 0.0%  $      556.00 N/A N/A
JDF4224L 42"Hx24"W Door Frame-Left Hinged EA  $     276.00 0.0%  $      276.00 N/A N/A
JDF4224R 42"Hx24"W Door Frame-Right Hinged EA  $     276.00 0.0%  $      276.00 N/A N/A
JDF4230L 42"Hx30"W Door Frame-Left Hinged EA  $     305.00 0.0%  $      305.00 N/A N/A
JDF4230R 42"Hx30"W Door Frame-Right Hinged EA  $     305.00 0.0%  $      305.00 N/A N/A
JDF4824L Door frame for 24" wide half height - Left Hinged EA  $     332.00 0.0%  $      332.00 N/A N/A
JDF4824R Door frame for 24" wide half height - Right Hinged EA  $     332.00 0.0%  $      332.00 N/A N/A
JDF4830L Door frame for 30" wide half height - Left Hinged EA  $     366.00 0.0%  $      366.00 N/A N/A
JDF7724L 40Ux24"W Std Door Frame-Left Hinged EA  $     299.00 0.0%  $      299.00 N/A N/A
JDF7724LDC 77"Hx24"W Door Frame-Combo-LH, Dirack 

Handle EA  $       35.00 0.0%  $        35.00 N/A N/A
JDF7724R 40Ux24"W Std Door Frame-Right Hinged EA  $     299.00 0.0%  $      299.00 N/A N/A
JDF7724Z4L 77"Hx24"W Seismic Door Frame-Left Hgd EA  $     337.00 0.0%  $      337.00 N/A N/A
JDF7724Z4R 77"Hx24"W Seismic Door Frame-Right Hgd EA  $     337.00 0.0%  $      337.00 N/A N/A
JDF7730L 40Ux30"W Std Door Frame-Left Hinged EA  $     325.00 0.0%  $      325.00 N/A N/A
JDF7730R 40Ux30"W Std Door Frame-Right Hinged EA  $     325.00 0.0%  $      325.00 N/A N/A
JDF7730Z4L 77"Hx30"W Seismic Door Frame-Left Hgd EA  $     409.00 0.0%  $      409.00 N/A N/A
JDF7730Z4R 77"Hx30"W Seismic Door Frame-Right Hgd EA  $     359.00 0.0%  $      359.00 N/A N/A
JDF8424L 84"Hx24"W Door Frame-Left Hinged EA  $     338.00 0.0%  $      338.00 N/A N/A
JDF8424LDC 84"Hx24"W Door Frame-Combo-LH, Dirack 

Handle EA  $     368.00 0.0%  $      368.00 N/A N/A
JDF8424R 84"Hx24"W Door Frame-Right Hinged EA  $     338.00 0.0%  $      338.00 N/A N/A
JDF8424Z4L 84"Hx24"W Seismic Door Frame-Left Hgd EA  $     354.00 0.0%  $      354.00 N/A N/A
JDF8424Z4R 84"Hx24"W Seismic Door Frame-Right Hgd EA  $     354.00 0.0%  $      354.00 N/A N/A
JDF8430L 84"Hx30"W Door Frame-Left Hinged EA  $     366.00 0.0%  $      366.00 N/A N/A
JDF8430LDC 84"Hx30"W Door Frame-Combo-LH, Dirack 

Handle EA  $     457.00 0.0%  $      457.00 N/A N/A
JDF8430R 84"Hx30"W Door Frame-Right Hinged EA  $     366.00 0.0%  $      366.00 N/A N/A
JDF8430Z4L 84"Hx30"W Seismic Door Frame-Left Hgd EA  $     403.00 0.0%  $      403.00 N/A N/A
JDF8430Z4R 84"Hx30"W Seismic Door Frame-Right Hgd EA  $     403.00 0.0%  $      403.00 N/A N/A
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JDF8448 84"Hx48"W Door Frame Set EA  $     795.00 0.0%  $      795.00 N/A N/A
JDF84800L 84"Hx800mm W Door Frame-Left Hinged EA  $     341.00 0.0%  $      341.00 N/A N/A
JDF84800R 84"Hx800mm W Door Frame-Right Hinged EA  $     341.00 0.0%  $      341.00 N/A N/A
JDF9624L Door frame for 24" wide full height - Left Hinged EA  $     405.00 0.0%  $      405.00 N/A N/A
JDF9624R Door frame for 24" wide full height - Right Hinged EA  $     405.00 0.0%  $      405.00 N/A N/A
JDF9630L Door frame for 30" wide full height - Left Hinged EA  $     440.00 0.0%  $      440.00 N/A N/A
JDF9630R Door frame for 30" wide full height - Right Hinged EA  $     440.00 0.0%  $      440.00 N/A N/A
JDFC4224L 42"Hx24"W Door Frame-Combo-LH EA  $     332.00 0.0%  $      332.00 N/A N/A

JDFC4230L 42"Hx30"W Door Frame-Combo-LH,Franzen, 
Insert purchased separately EA  $     349.00 0.0%  $      349.00 N/A N/A

JDFC7724L 77"Hx24"W Door Frame-Combo-LH, Franzen 
Handle EA  $     353.00 0.0%  $      353.00 N/A N/A

JDFC7724R 77"Hx24"W Door Frame-Combo-RH, Franzen 
Handle EA  $     353.00 0.0%  $      353.00 N/A N/A

JDFC8424L 84"Hx24"W Door Frame-Combo-LH EA  $     392.00 0.0%  $      392.00 N/A N/A

JDFC8424R 84"Hx24"W Door Frame-Combo-RH, Franzen 
Handle EA  $     392.00 0.0%  $      392.00 N/A N/A

JDFC8430L 84"Hx30"W Door Frame-Combo-LH EA  $     427.00 0.0%  $      427.00 N/A N/A

JDFC8430R 84"Hx30"W Door Frame-Combo-RH, Franzen 
Handle EA  $     427.00 0.0%  $      427.00 N/A N/A

JDFC9624L 96"Hx24"W Door Frame-Combo-LH, Franzen 
Handle EA  $     412.00 0.0%  $      412.00 N/A N/A

JDFC9624R 96"Hx24"W Door Frame-Combo-RH, Franzen 
Handle EA  $     412.00 0.0%  $      412.00 N/A N/A

JDHF7724L High Flow,Full LH, 40U x 24"W EA  $     294.00 0.0%  $      294.00 N/A N/A
JDHF7724R High Flow, Full RH, 40U x 24"W EA  $     294.00 0.0%  $      294.00 N/A N/A
JDHF7730L High Flow, Full LH, 40U x 30"W EA  $     299.00 0.0%  $      299.00 N/A N/A
JDHF7730R High Flow, Full RH, 40U x 30"W EA  $     299.00 0.0%  $      299.00 N/A N/A
JDHF8124L High Flow, Full LH, 42U x 24"W EA  $     314.00 0.0%  $      314.00 N/A N/A
JDHF8130L High Flow, Full LH, 42U x 30"W EA  $     319.00 0.0%  $      319.00 N/A N/A
JDHF8424L High Flow, Full LH, 44U x 24"W EA  $     335.00 0.0%  $      335.00 N/A N/A
JDHF8424R High Flow, Full RH, 44U x 24"W EA  $     335.00 0.0%  $      335.00 N/A N/A
JDHF8430L High Flow, Full LH, 44U x 30"W EA  $     366.00 0.0%  $      366.00 N/A N/A
JDHF8430LM High Flow, Full LH, 44U x 30"W, Medeco Lock EA  $     570.00 0.0%  $      570.00 N/A N/A
JDHF8430R High Flow, Full RH, 44U x 30"W EA  $     366.00 0.0%  $      366.00 N/A N/A
JDHF9124L High Flow, Full LH, 48U x 24"W EA  $     376.00 0.0%  $      376.00 N/A N/A
JDHF9130L High Flow, Full LH, 48U x 30"W EA  $     407.00 0.0%  $      407.00 N/A N/A
JDHF9624L High Flow, Full LH, 51U x 24"W EA  $     407.00 0.0%  $      407.00 N/A N/A
JDHF9630L High Flow, Full LH, 51U x 30"W EA  $     438.00 0.0%  $      438.00 N/A N/A
JDHF9630R High Flow, Full RH, 51U x 30"W EA  $     438.00 0.0%  $      438.00 N/A N/A
JDHFC8424L Dr,High Flw,44UX24"W,LH, Dirack Combo Lock EA  $     478.00 0.0%  $      478.00 N/A N/A

JDHFC8430L 84"Hx30"W Door Frame-Combo-LH, Dirak Handle, 
HF Insert EA  $     411.00 0.0%  $      411.00 N/A N/A

JDHFC8431DC 84"Hx30"W Split Door, HF Perforated Insert, 
Dirack Combo Lock EA  $     534.00 0.0%  $      534.00 N/A N/A

JDHFKB8124L Door High Flow, 42U x 24W, LH, Kaba Mas 400 EA  $  1,070.00 0.0%  $   1,070.00 N/A N/A
JDHFZ8124FL PMT High Floor Door 42 24 Left with Combo Lock EA  $     390.00 0.0%  $      390.00 N/A N/A

JDHFZC8430L 84"Hx30"W Door Frame-Combo-LH, Franzen 
Handle, HF Insert EA  $     411.00 0.0%  $      411.00 N/A N/A

JDM7730L Door Frame, 77"H X 30"W, LH, Medeco EA  $     348.00 0.0%  $      348.00 N/A N/A
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JDM7730R Door Frame, 77"H X 30"W, RH, Medeco EA  $     348.00 0.0%  $      348.00 N/A N/A
JDM8424L Door Frame, 84"H X 24"W, LH, Medeco EA  $     338.00 0.0%  $      338.00 N/A N/A
JDM8424R Door Frame, 84"H X 24"W, LH, Medeco EA  $     338.00 0.0%  $      338.00 N/A N/A
JDM8430L Door Frame, 84"H X 30, LH, Medeco EA  $     367.00 0.0%  $      367.00 N/A N/A
JDM8430R Door Frame, 84"H X 30, LH, Medeco EA  $     367.00 0.0%  $      367.00 N/A N/A
JDP42242 42"Hx24"W Fully Perforated-Std Lock EA  $       70.00 0.0%  $        70.00 N/A N/A
JDP42243 42" x 24" Fan Door Insert, 120V, (2) Fan Tray EA  $     401.00 0.0%  $      401.00 N/A N/A
JDP42302 42"Hx30"W Fully Perforated-Std. Lock EA  $       82.00 0.0%  $        82.00 N/A N/A
JDP48242 Perforated insert for 24" wide half height EA  $       73.00 0.0%  $        73.00 N/A N/A
JDP48302 Perforated insert for 30" wide half height EA  $       88.00 0.0%  $        88.00 N/A N/A
JDP77241 40Ux24"W Lexan Insert w/ Perforated Perimeter EA  $     135.00 0.0%  $      135.00 N/A N/A
JDP77242 40Ux24"W Fully Perforated Insert EA  $       97.00 0.0%  $        97.00 N/A N/A
JDP77243 40U x 24" Fan Door Insert, 120V, (4) Fan Tray EA  $     896.00 0.0%  $      896.00 N/A N/A
JDP77301 40Ux30"W Lexan Insert With Perf. Perimeter EA  $     164.00 0.0%  $      164.00 N/A N/A
JDP77302 40Ux30"W Fully Perforated-Std. Lock EA  $     111.00 0.0%  $      111.00 N/A N/A
JDP77304 40U x 30" Fan Door Insert, 220V, (4) Fan Tray EA  $     665.00 0.0%  $      665.00 N/A N/A
JDP84241 84"Hx24"W Lexan Insert With Perf. Perimeter EA  $     160.00 0.0%  $      160.00 N/A N/A
JDP84242 84"Hx24"W Fully Perforated-Std. Lock EA  $       99.00 0.0%  $        99.00 N/A N/A
JDP84243 84" x 24" Fan Door Insert, 120V, (4) Fan Tray EA  $     906.00 0.0%  $      906.00 N/A N/A
JDP84244 84" x 24" Fan Door Insert, 220V, (4) Fan Tray EA  $     909.00 0.0%  $      909.00 N/A N/A
JDP84301 84"Hx30"W Lexan Insert With Perf. Perimeter EA  $     214.00 0.0%  $      214.00 N/A N/A
JDP84302 84"Hx30"W Fully Perforated-Std. Lock EA  $     139.00 0.0%  $      139.00 N/A N/A
JDP84303 84" x 30" Fan Door Insert, 120V, (4) Fan Tray EA  $     907.00 0.0%  $      907.00 N/A N/A
JDP84304 84" x 30" Fan Door Insert, 220V, (4) Fan Tray EA  $     907.00 0.0%  $      907.00 N/A N/A
JDP84482 84"Hx48"W Fully Perforated -Std. Lock EA  $     183.00 0.0%  $      183.00 N/A N/A
JDP846005 84"Hx600mm W Fully Perf. 74% -Std. Lock EA  $     136.00 0.0%  $      136.00 N/A N/A
JDP848005 84"Hx800mm W Fully Perf. 74% -Std. Lock EA  $     146.00 0.0%  $      146.00 N/A N/A
JDP96241 Lexan insert for 24" wide full height EA  $     241.00 0.0%  $      241.00 N/A N/A
JDP96242 Perforated insert for 24" wide full height EA  $     111.00 0.0%  $      111.00 N/A N/A
JDP96244 96" x 24" Fan Door Insert, 220V, (5) Fan Tray EA  $     726.00 0.0%  $      726.00 N/A N/A
JDP96301 Lexan insert for 30" wide full height EA  $     220.00 0.0%  $      220.00 N/A N/A
JDP96302 Perforated insert for 30" wide full height EA  $     157.00 0.0%  $      157.00 N/A N/A
JDP96304 96" x 30" Fan Door Insert, 220V, (5) Fan Tray EA  $     740.00 0.0%  $      740.00 N/A N/A

JDRD4024HFID Paramount HiFlow Rear Split Doors 40x24 with 
HFID Locks EA  $     853.00 0.0%  $      853.00 N/A N/A

JDRD4030HFID Paramount 40x30 High Flow Split Rear Door with 
HFID Lock EA  $     878.00 0.0%  $      878.00 N/A N/A

JDRD4224HFID Paramount 42x24 Split Rear High Floor with HFID 
LOCK EA  $     788.00 0.0%  $      788.00 N/A N/A

JDRD4230HFID Paramount 42x30 Split Rear High Flow with HFID 
Lock EA  $     819.00 0.0%  $      819.00 N/A N/A

JDRD4424HFID Paramount 44Ux24" Split High Flow Rear Door 
with HFID Lock EA  $     809.00 0.0%  $      809.00 N/A N/A

JDRD4430HFID Paramount 44Ux30" Split High Flow Rear Door 
with HFID Lock EA  $     839.00 0.0%  $      839.00 N/A N/A

JDRD4824HFID Paramount 48Ux24" High Flow Split Rear Door 
with HFID Lock EA  $     850.00 0.0%  $      850.00 N/A N/A

JDRD4830HFID Paramount 48Ux30" High Flow Split Rear Door 
with HFID Lock EA  $     881.00 0.0%  $      881.00 N/A N/A
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JDRD5124HFID Paramount 51Ux24" High Flow Rear Split Door 
with HFID Lock EA  $     881.00 0.0%  $      881.00 N/A N/A

JDRD5130HFID Paramount 51Ux30" High Flow Rear Split Door 
with HFID Lock EA  $     912.00 0.0%  $      912.00 N/A N/A

JDS7724LR 77"H x 24"W Solid Door, Full LH and RH EA  $     412.00 0.0%  $      412.00 N/A N/A
JDS7730LR 77"H x 30"W Solid Door, Full LH and RH EA  $     426.00 0.0%  $      426.00 N/A N/A
JDS8124LR 81"H x 24"W Solid Door, Full LH and RH EA  $     440.00 0.0%  $      440.00 N/A N/A
JDS8130LR 81"H x 30"W Solid Door, Full LH and RH EA  $     447.00 0.0%  $      447.00 N/A N/A
JDS8424LR 84"H x 24"W Solid Door, Full LH and RH EA  $     450.00 0.0%  $      450.00 N/A N/A
JDS8430LR 84"H x 30"W Solid Door, Full LH and RH EA  $     457.00 0.0%  $      457.00 N/A N/A
JDS9124LR 91"H x 24"W Solid Door, Full LH and RH EA  $     464.00 0.0%  $      464.00 N/A N/A
JDS9130LR 91"H x 30"W Solid Door, Full LH and RH EA  $     471.00 0.0%  $      471.00 N/A N/A
JDS9624LR 96"H x 24"W Solid Door, Full LH and RH EA  $     478.00 0.0%  $      478.00 N/A N/A
JDS9630LR 96"H x 30"W Solid Door, Full LH and RH EA  $     488.00 0.0%  $      488.00 N/A N/A
JELCKSFTR2 eLock Software Package, Single License, Rev 2 EA  $     439.00 0.0%  $      439.00 N/A N/A

JF842434 84"Hx24"Wx34.5"D Paramount Frame - 
PRODUCT IN EOL PHASE OUT EA  $     747.00 0.0%  $      747.00 N/A N/A

JF842440 84"Hx24"Wx40"D Paramount Frame- PRODUCT 
IN EOL PHASE OUT EA  $     815.00 0.0%  $      815.00 N/A N/A

JF842445
KD PARAMOUNT FRAME, 44U, 24" W, 45" 
D84"Hx24"Wx40"D Paramount Frame- PRODUCT 
IN EOL PHASE OUT

EA  $     909.00 0.0%  $      909.00 N/A N/A

JF843034
84"Hx30"Wx34.5"D Paramount 
Frame84"Hx24"Wx40"D Paramount Frame- 
PRODUCT IN EOL PHASE OUT

EA  $     850.00 0.0%  $      850.00 N/A N/A

JF843040
84"Hx30"Wx40"D Paramount 
Frame84"Hx24"Wx40"D Paramount Frame- 
PRODUCT IN EOL PHASE OUT

EA  $     916.00 0.0%  $      916.00 N/A N/A

JF843045
KD PARAMOUNT FRAME, 44U, 30" W, 45" 
D84"Hx24"Wx40"D Paramount Frame- PRODUCT 
IN EOL PHASE OUT

EA  $  1,010.00 0.0%  $   1,010.00 N/A N/A

JF844834
84"Hx48"Wx34.5"D Paramount 
Frame84"Hx24"Wx40"D Paramount Frame- 
PRODUCT IN EOL PHASE OUT

EA  $  1,020.00 0.0%  $   1,020.00 N/A N/A

JF844840
84"Hx48"Wx40"D Paramount 
Frame84"Hx24"Wx40"D Paramount Frame- 
PRODUCT IN EOL PHASE OUT

EA  $  1,090.00 0.0%  $   1,090.00 N/A N/A

JF963045
KD Paramount Frame, 51U x 30" W x 
45"D84"Hx24"Wx40"D Paramount Frame- 
PRODUCT IN EOL PHASE OUT

EA  $  1,200.00 0.0%  $   1,200.00 N/A N/A

JFB77241 24"W Fan Door Baffel, 40U Door, 120V, (1) Fan 
Tray EA  $     177.00 0.0%  $      177.00 N/A N/A

JFB77242 24"W Fan Door Baffel, 40U Door, 220V, (1) Fan 
Tray EA  $     177.00 0.0%  $      177.00 N/A N/A

JFB77301 30"W Fan Door Baffel, 40U Door, 120V, (1) Fan 
Tray EA  $     191.00 0.0%  $      191.00 N/A N/A

JFB77302 30"W Fan Door Baffel, 40U Door, 220V, (1) Fan 
Tray EA  $     191.00 0.0%  $      191.00 N/A N/A

JFB84241 24"W Fan Door Baffel, 84"H Door, 120V, (1) Fan 
Tray EA  $     216.00 0.0%  $      216.00 N/A N/A

JFB84242 24"W Fan Door Baffel, 84"H Door, 220V, (1) Fan 
Tray EA  $     212.00 0.0%  $      212.00 N/A N/A

JFB84301 30"W Fan Door Baffel, 84"H Door, 120V, (1) Fan 
Tray EA  $     210.00 0.0%  $      210.00 N/A N/A
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JFB96241 24"W Fan Door Baffel, 96"H Door, 120V, (1) Fan 
Tray EA  $     205.00 0.0%  $      205.00 N/A N/A

JFCOMB246L630 MI, 208V, 30A, (24) C13L, (6) C19, L6-30P, 10' 
Cord, Direct IP EA  $  1,640.00 0.0%  $   1,640.00 N/A N/A

JFCOMB61860309 JFCOMB61860309 EA  $  2,140.00 0.0%  $   2,140.00 N/A N/A
JFCOMIS001 JFC IS CNFG, 44Ux24"Wx40"D EA  $  2,420.00 0.0%  $   2,420.00 N/A N/A
JFCOMVTC002 JWFC VTC2 CNFG, 44Ux30"Wx40"D EA  $  3,140.00 0.0%  $   3,140.00 N/A N/A
JFDCK122 Paramount Lock Conversion Kit EA  $     118.00 0.0%  $      118.00 N/A N/A
JFT12434 24x34 120V FAN TRAY TOP PNL EA  $     322.00 0.0%  $      322.00 N/A N/A
JFT12440 24x40 120V FAN TRAY TOP PNL EA  $     323.00 0.0%  $      323.00 N/A N/A
JFT12445 Fan Tray Top Panel, 24" x 45", 120V EA  $     356.00 0.0%  $      356.00 N/A N/A
JFT13034 30x34 120V FAN TRAY TOP PNL EA  $     323.00 0.0%  $      323.00 N/A N/A
JFT13040 30x40 120V FAN TRAY TOP PNL EA  $     340.00 0.0%  $      340.00 N/A N/A
JFT13045 30x45 120V FAN TRAY TOP PNL EA  $     374.00 0.0%  $      374.00 N/A N/A
JFT22434 24x34 220V FAN TRAY TOP PNL EA  $     299.00 0.0%  $      299.00 N/A N/A
JFT22440 24x40 220V FAN TRAY TOP PNL EA  $     325.00 0.0%  $      325.00 N/A N/A
JFT22445 24x45 220V FAN TRAY TOP PNL EA  $     356.00 0.0%  $      356.00 N/A N/A
JFT23040 30x40 220V FAN TRAY TOP PNL EA  $     359.00 0.0%  $      359.00 N/A N/A
JFTK24 24"W Paramount Frame Trim Kit EA  $       61.00 0.0%  $        61.00 N/A N/A
JFTK24Z4 24"W Seismic Paramount Frame Trim Kit EA  $       61.00 0.0%  $        61.00 N/A N/A
JFTK30 30"W Paramount Frame Trim Kit EA  $       93.00 0.0%  $        93.00 N/A N/A
JFTK30Z4 30"W Seismic Paramount Frame Trim Kit EA  $       93.00 0.0%  $        93.00 N/A N/A
JFTK48 48"W Paramount Frame Trim Kit EA  $     123.00 0.0%  $      123.00 N/A N/A
JFTK800 800mm W Paramount Frame Trim Kit EA  $       70.00 0.0%  $        70.00 N/A N/A
JH1224BULK #12-24 Screw- Qty 500 EA  $     111.00 0.0%  $      111.00 N/A N/A
JHBLKCG1032 10-32-Cage Nut&Screw- Qty -500 EA  $     267.00 0.0%  $      267.00 N/A N/A
JHBLKCP1032 10-32-Clip Nut& Screw-Qty -500 EA  $     267.00 0.0%  $      267.00 N/A N/A

JHDD2434 24"Wx34.5"D Horizontal Cabinet Divider (Cable 
Opening) EA  $       93.00 0.0%  $        93.00 N/A N/A

JHDD2440 24"Wx40"D Horizontal Cabinet Divider (Cable 
Opening) EA  $     107.00 0.0%  $      107.00 N/A N/A

JHDD2445 24"WX45"D HORIZONTAL CABINET DIVIDER 
(CABLE OPENING) EA  $     106.00 0.0%  $      106.00 N/A N/A

JHDD3034 30"Wx34.5"D Horizontal Cabinet Divider (Cable 
Opening) EA  $     116.00 0.0%  $      116.00 N/A N/A

JHDD3040 30"Wx40"D Horizontal Cabinet Divider (Cable 
Opening) EA  $     130.00 0.0%  $      130.00 N/A N/A

JHDD3045 30"WX45"D HORIZONTAL CABINET DIVIDER 
(CABLE OPENING) EA  $     141.00 0.0%  $      141.00 N/A N/A

JHK1032 #10-32 Screws - Qty. 50 EA  $       12.00 0.0%  $        12.00 N/A N/A
JHK1224 #12-24 Screws - Qty. 50 EA  $       13.00 0.0%  $        13.00 N/A N/A
JHM6BULK M6 Cage Nut & Screw- Qty 500 EA  $     355.00 0.0%  $      355.00 N/A N/A
JIBM0001 IBM Pseries Mntg Plts-Qty -12 EA  $       68.00 0.0%  $        68.00 N/A N/A
JIF8434 84"Hx34.5"D Intermediate Frame EA  $     543.00 0.0%  $      543.00 N/A N/A
JIF8440 84"Hx40"D Intermediate Frame EA  $     590.00 0.0%  $      590.00 N/A N/A

JLB4012 Lcng Br,40U,33"HX12"WX1"D,Qty 2, Pwr/Cbe 
Mngr EA  $     113.00 0.0%  $      113.00 N/A N/A

JLB42 Paramount 42" Lacing Bar EA  $       46.00 0.0%  $        46.00 N/A N/A
JLB4208 Single Piece LACING BAR-84"H,8"W EA  $       87.00 0.0%  $        87.00 N/A N/A
JLB42U Paramount Lacing Bar 42U x 3"W EA  $       55.00 0.0%  $        55.00 N/A N/A
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JLB42U08 Paramount Lacing Bar 42U x 8"W EA  $       87.00 0.0%  $        87.00 N/A N/A
JLB42U12 Paramount Lacing Bar 42U x 12"W EA  $     117.00 0.0%  $      117.00 N/A N/A
JLB44101 Vertical Manager- 44U EA  $     131.00 0.0%  $      131.00 N/A N/A

JLB4412 Lacing Bar, 44U, 36H" X 12W" X 1"D, Qty 2, 
Power/Cable Manager EA  $     125.00 0.0%  $      125.00 N/A N/A

JLB48U Paramount Lacing Bar 48U x 3"W EA  $       80.00 0.0%  $        80.00 N/A N/A
JLB48U08 Paramount Lacing Bar 48U x 8"W EA  $       98.00 0.0%  $        98.00 N/A N/A
JLB48U12 Paramount Lacing Bar 48U x 12"W EA  $     128.00 0.0%  $      128.00 N/A N/A

JLB5112 Lcng Br,51U,42"HX12"WX1"D,Qty 2, Pwr/Cbe 
Mngr EA  $     144.00 0.0%  $      144.00 N/A N/A

JLB77 Paramount 40U Lacing Bar EA  $       40.00 0.0%  $        40.00 N/A N/A
JLB77SPL Paramount 40U Lacing Bar, Heavy Duty EA  $     100.00 0.0%  $      100.00 N/A N/A
JLB84 Paramount 84" Lacing Bar EA  $       56.00 0.0%  $        56.00 N/A N/A
JLB8408 LACING BAR-84"H,8"W EA  $       68.00 0.0%  $        68.00 N/A N/A
JLB8416 Single Piece, LACING BAR-84"H x 16"W EA  $     126.00 0.0%  $      126.00 N/A N/A
JLB847018 Paramount 84"H x 8"W Lacing Bar EA  $     109.00 0.0%  $      109.00 N/A N/A
JLB96 Paramount 96" Lacing Bar EA  $       62.00 0.0%  $        62.00 N/A N/A
JLB9608 LACING BAR-96"H,8"W EA  $       78.00 0.0%  $        78.00 N/A N/A
JLCNHH3 40U Paramount Offset Lacing Bar EA  $       66.00 0.0%  $        66.00 N/A N/A
JLCNHH4 Para/Vant Offset Lacing Bar EA  $       74.00 0.0%  $        74.00 N/A N/A

JM14224L 42"Hx24"W Perf Door, LH, w/ Kaba Mas 252 
Series Friction Lock EA  $     684.00 0.0%  $      684.00 N/A N/A

JM14224R 42"Hx24"W Perf Door, RH, w/ Kaba Mas 252 
Series Friction Lock EA  $     684.00 0.0%  $      684.00 N/A N/A

JM14230L 42"Hx30"W Perf Door, LH, w/ Kaba Mas 252 
Series Friction Lock EA  $     824.00 0.0%  $      824.00 N/A N/A

JM14230R 42"Hx30"W Perf Door, RH, w/ Kaba Mas 252 
Series Friction Lock EA  $     834.00 0.0%  $      834.00 N/A N/A

JM14824L 48"Hx24"W Perf Door, LH, w/ Kaba Mas 252 
Series Friction LockParamount EA  $     689.00 0.0%  $      689.00 N/A N/A

JM14830L 48"Hx30"W Perf Door, LH, w/ Kaba Mas 252 
Series Friction Lock EA  $     855.00 0.0%  $      855.00 N/A N/A

JM17724L 40U x24"W Perf Door, LH, w/ Kaba Mas 252 Series 
Friction Lock EA  $     760.00 0.0%  $      760.00 N/A N/A

JM17730L 40U x30"W Perf Door, LH, w/ Kaba Mas 252 Series 
Friction Lock EA  $     801.00 0.0%  $      801.00 N/A N/A

JM17730R 40U x30"W Perf Door, RH, w/ Kaba Mas 252 
Series Friction Lock EA  $     801.00 0.0%  $      801.00 N/A N/A

JM18424L 44U x24"W Perf Door, LH, w/ Kaba Mas 252 Series 
Friction Lock EA  $  1,090.00 0.0%  $   1,090.00 N/A N/A

JM18424R 44U x24"W Perf Door, RH, w/ Kaba Mas 252 
Series Friction Lock EA  $  1,090.00 0.0%  $   1,090.00 N/A N/A

JM18430L 44U x30"W Perf Door, LH, w/ Kaba Mas 252 Series 
Friction Lock EA  $  1,100.00 0.0%  $   1,100.00 N/A N/A

JM18430R 44U x30"W Perf Door, RH, w/ Kaba Mas 252 
Series Friction Lock EA  $  1,100.00 0.0%  $   1,100.00 N/A N/A

JM19624L 51U x24"W Perf Door, LH, w/ Kaba Mas 252 Series 
Friction Lock EA  $     889.00 0.0%  $      889.00 N/A N/A

JM19630L 51U x30"W Perf Door, LH, w/ Kaba Mas 252 Series 
Friction Lock EA  $     976.00 0.0%  $      976.00 N/A N/A

JM44830L 48"Hx30"W Perf Door, LH, w/ Kaba Mas 552 
Series Friction Lock EA  $  1,120.00 0.0%  $   1,120.00 N/A N/A
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JM47724R 40Ux24"W Door Frame, RH, w/ Kaba Mas 552 
Series EA  $  1,130.00 0.0%  $   1,130.00 N/A N/A

JM48424L 44Ux24"W Door Frame, LH, w/ Kaba Mas 552 
Series EA  $  1,240.00 0.0%  $   1,240.00 N/A N/A

JM48424R 44Ux24"W Door Frame, RH, w/ Kaba Mas 552 
Series EA  $  1,240.00 0.0%  $   1,240.00 N/A N/A

JM49624L Dr Frm,96"HX24", LH,w Kaba Mas 400 Lck EA  $  1,310.00 0.0%  $   1,310.00 N/A N/A

JM49630L 51Ux 30"W Perf Door, LH w/ Kaba Mas 552 
Friction Lock EA  $  1,470.00 0.0%  $   1,470.00 N/A N/A

JMHF14824L 48"Hx24"W Door Assy, LH, W/ Kaba Mas 252 
Series Lock EA  $     598.00 0.0%  $      598.00 N/A N/A

JMHF14830L 48"Hx30"W Door Assy, LH, W/ Kaba Mas 252 
Series Lock EA  $     640.00 0.0%  $      640.00 N/A N/A

JMHF18424L 44U x 24"W Hi Flow Door, LH, w/Kaba Mas 252 
Series Friction Lock EA  $  1,030.00 0.0%  $   1,030.00 N/A N/A

JMHF19624L 96"Hx24"W Door Assy, LH, W/ Kaba Mas 252 
Series Lock EA  $     877.00 0.0%  $      877.00 N/A N/A

JMHF19630L 96"Hx30"W Door Assy, LH, W/ Kaba Mas 252 
Series Lock EA  $  1,020.00 0.0%  $   1,020.00 N/A N/A

JNPR8208 Airflow Director, Juniper 8208 EA  $     550.00 0.0%  $      550.00 N/A N/A

JNWDM1 Waterfall, Network and High Density Top Panel, 
4.5" / 114mm W EA  $       34.00 0.0%  $        34.00 N/A N/A

JNWDM2 Waterfall, Network and High Density Top Panel, 
9"/229mm EA  $       34.00 0.0%  $        34.00 N/A N/A

JNWDRING Panduit Cable Ring Kit, Qty 4 EA  $       91.00 0.0%  $        91.00 N/A N/A

JNWVM771 Paramount 30" Wide Vertical Manager, w/ 4 x 
Cable Rings, 40U EA  $     107.00 0.0%  $      107.00 N/A N/A

JNWVM773 Paramount 30" Wide Vertical Manager, w/ 4 x 
Panduit Cable Rings, 40U EA  $     149.00 0.0%  $      149.00 N/A N/A

JNWVM841 Paramount 30" Wide Vertical Manager, w/ 4 x 
Cable Rings, 44U EA  $     102.00 0.0%  $      102.00 N/A N/A

JNWVM843 Paramount 30" Wide Vertical Manager, w/ 4 x 
Panduit Cable Rings, 44U EA  $     152.00 0.0%  $      152.00 N/A N/A

JNWVM961 Paramount 30" Wide Vertical Manager, w/ 4 x 
Cable Rings, 51U EA  $     128.00 0.0%  $      128.00 N/A N/A

JPI512442H JPI 51U x 24W x 42D PMT Custom Divider EA  $  1,810.00 0.0%  $   1,810.00 N/A N/A
JPI513042H JPI 51U x 30W x 42D PMT Custom Divider EA  $  2,130.00 0.0%  $   2,130.00 N/A N/A
JPMKIT Power Strip Mtg. Bracket EA  $       12.00 0.0%  $        12.00 N/A N/A
JPWRBAR40U Power Mounting Bar 40U EA  $       72.00 0.0%  $        72.00 N/A N/A
JPWRBAR42U Power Mounting Bar 42U x 9" W EA  $       96.00 0.0%  $        96.00 N/A N/A
JPWRBAR44U 44U Power Mounting Bar EA  $       98.00 0.0%  $        98.00 N/A N/A
JPWRBAR48U Power Mounting Bar 48U, 9" W x 1" D EA  $     106.00 0.0%  $      106.00 N/A N/A
JPWRBAR51U 51U Power Mounting Bar EA  $     105.00 0.0%  $      105.00 N/A N/A
JRC21230 21U- 23"/19" RVSBL Rail EA  $     320.00 0.0%  $      320.00 N/A N/A

JRC40230 Paramount Rail - 40U - 19"/23" EIA Reversible - 
0.375" Square Hole - Qty 4 EA  $     366.00 0.0%  $      366.00 N/A N/A

JRC44230 Paramount Rail - 44U - 19"/23" EIA Reversible - 
0.375" Square Hole - Qty 4 EA  $     408.00 0.0%  $      408.00 N/A N/A

JRFS1928 19"X28"D Rack-Mount Fixed Shelf EA  $     112.00 0.0%  $      112.00 N/A N/A
JRFS1933 19"X33"D Rack-Mount Fixed Shelf EA  $     135.00 0.0%  $      135.00 N/A N/A
JRFS2328 23"X28"D Rack-Mount Fixed Shelf EA  $     133.00 0.0%  $      133.00 N/A N/A
JRFS2333 23"X33"D Rack-Mount Fixed Shelf EA  $     138.00 0.0%  $      138.00 N/A N/A
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JRK21190 Paramount Rail - 21U Half-Height - 19" EIA - 0.375 
Square Hole - Qty 4 EA  $     183.00 0.0%  $      183.00 N/A N/A

JRK21192 Paramount Rail - 21U Half-Height - 19" EIA - #12-
24 Threaded Hole - Qty 4 EA  $     214.00 0.0%  $      214.00 N/A N/A

JRK21232 23" EIA 21U Rail Kit-#12-24 Threaded (4 Rails) EA  $     244.00 0.0%  $      244.00 N/A N/A
JRK25190 19" - 25U Half height rack mount rails; square EA  $     267.00 0.0%  $      267.00 N/A N/A
JRK25230 23" - 25U Half height rack mount rails; square EA  $     252.00 0.0%  $      252.00 N/A N/A
JRK40191 19" EIA 40U Rail Kit-#10-32 Threaded (4 Rails) EA  $     272.00 0.0%  $      272.00 N/A N/A
JRK44190 19" EIA 44U Rail Kit-.375 Square Hole-(4 Rails) EA  $     276.00 0.0%  $      276.00 N/A N/A
JRK44191 19" EIA 44U Rail Kit-#10-32 Threaded (4 Rails) EA  $     305.00 0.0%  $      305.00 N/A N/A
JRK44230 23" EIA 44U Rail Kit- 0.375" Square Holes (4 

Rails) EA  $     338.00 0.0%  $      338.00 N/A N/A
JRK51190 19" - 51U Full height rack mount rails; square EA  $     335.00 0.0%  $      335.00 N/A N/A

JRM10000 Paramount Rail - 44U - 19" EIA - 0.375" Square 
Hole - Qty 4 EA  $     252.00 0.0%  $      252.00 N/A N/A

JRM10000GAL Paramount Rail Galvanized - 44U - 19" EIA - 
0.375" Square Hole - Qty 4 EA  $     242.00 0.0%  $      242.00 N/A N/A

JRM10001 Paramount Rail - 44U - 19" EIA - #10-32 Threaded 
Hole - Qty 4 EA  $     353.00 0.0%  $      353.00 N/A N/A

JRM10002 Paramount Rail - 44U - 19" EIA - #12-24 Threaded 
Hole - Qty 4 EA  $     353.00 0.0%  $      353.00 N/A N/A

JRM10003 Paramount Rail - 40U - 19" EIA - 0.375" Square 
Hole - Qty 4 EA  $     231.00 0.0%  $      231.00 N/A N/A

JRM10004 Paramount Rail - 40U - 19" EIA - #10-32 Threaded 
Hole - Qty 4 EA  $     318.00 0.0%  $      318.00 N/A N/A

JRM10005 Paramount Rail - 40U - 19" EIA - #12-24 Threaded 
Hole - Qty 4 EA  $     318.00 0.0%  $      318.00 N/A N/A

JRM10006 Paramount Rail - 51U - 19" EIA - 0.375" Square 
Hole - Qty 4 EA  $     324.00 0.0%  $      324.00 N/A N/A

JRM10007 Paramount Rail - 51U - 19" EIA - #10-32 Threaded 
Hole - Qty 4 EA  $     381.00 0.0%  $      381.00 N/A N/A

JRM10018 Paramount Rail - 44U - 19" EIA - 0.281" Round 
Hole (IBM) - Qty 4 EA  $     263.00 0.0%  $      263.00 N/A N/A

JRM10019 Paramount Rail - 40U - 19" EIA - 0.281" Round 
Hole (IBM) - Qty 4 EA  $     231.00 0.0%  $      231.00 N/A N/A

JRM10021 Paramount Rail - 44U - 23" EIA - 0.375" Square 
Hole, Qty 4 EA  $     252.00 0.0%  $      252.00 N/A N/A

JRM10022 Paramount Rail - 44U - 23" EIA - #10-32 Threaded 
Hole, Qty 4 EA  $     401.00 0.0%  $      401.00 N/A N/A

JRM10023 Paramount Rail - 44U - 23" EIA - #12-24 Threaded 
Hole, Qty 4 EA  $     401.00 0.0%  $      401.00 N/A N/A

JRM10024 Paramount Rail - 40U - 23" EIA - 0.375" Square 
Hole, Qty 4 EA  $     242.00 0.0%  $      242.00 N/A N/A

JRM10025 Paramount Rail - 40U - 23" EIA - #10-32 Threaded 
Hole, Qty 4 EA  $     370.00 0.0%  $      370.00 N/A N/A

JRM10027 Paramount Rail - 51U - 23" EIA - 0.375" Square 
Hole, Qty 4 EA  $     324.00 0.0%  $      324.00 N/A N/A

JRM10032 Paramount Rail- 44U x 24" - 19" EIA- 0.375 Square 
Hole- Qty 4, Galvanized EA  $     398.00 0.0%  $      398.00 N/A N/A

JRM10033 Paramount Rail- 51U x 24" - 19" EIA- 0.375 Square 
Hole- Qty 4, Galvanized EA  $     449.00 0.0%  $      449.00 N/A N/A

JRM10039 ENHANCED RM Rail, Reducer, 19" EIA, 44U, 
0.375" Square, Qty 4 EA  $     489.00 0.0%  $      489.00 N/A N/A

JRM10040 ENHANCED RM Rail, Reducer, 19" EIA, 44U, 10-
32 Threaded, Qty 4 EA  $     519.00 0.0%  $      519.00 N/A N/A
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JRM10041 ENHANCED RM Rail, Reducer, 19" EIA, 44U, 12-
24 Threaded, Qty 4 EA  $     519.00 0.0%  $      519.00 N/A N/A

JRM10042 ENHANCED RM Rail, Reducer, 19" EIA, 40, 
0.375" Square, Qty 4 EA  $     449.00 0.0%  $      449.00 N/A N/A

JRM10043 ENHANCED RM Rail, Reducer, 19" EIA, 40U, 10-
32 Threaded, Qty 4 EA  $     475.00 0.0%  $      475.00 N/A N/A

JRM10045 ENHANCED RM Rail, Reducer, 19" EIA, 51U, 
0.375" Square, Qty 4 EA  $     587.00 0.0%  $      587.00 N/A N/A

JRM10046 ENHANCED RM Rail, Reducer, 19" EIA, 51U, 10-
32 Threaded, Qty 4 EA  $     624.00 0.0%  $      624.00 N/A N/A

JRM10048 1/2 H,RED RAIL,19",21U,0.375" EA  $     398.00 0.0%  $      398.00 N/A N/A

JRM10057 ENHANCED RM Rail, Reducer, 19" EIA, 44U, 
0.281" Round Hole, Qty 4 EA  $     489.00 0.0%  $      489.00 N/A N/A

JRM10059 ENHANCED RM Rail, Reducer, 19" EIA, 51U, 
0.281"Round Hole, Qty 4 EA  $     587.00 0.0%  $      587.00 N/A N/A

JRM10060 OFFSET RED RAIL,19",40U,SQUARE EA  $     449.00 0.0%  $      449.00 N/A N/A
JRM10064 OFFSET RED RAIL,19",44U,SQUARE EA  $     527.00 0.0%  $      527.00 N/A N/A
JRM10065 OFFSET RED RAIL,19",44U,#10-32 EA  $     519.00 0.0%  $      519.00 N/A N/A

JRM10073 Paramount Rail - 44U- 19" EIA - .281- Round Hole 
IBM- 12G - Qty 4 EA  $     330.00 0.0%  $      330.00 N/A N/A

JRM1244U19 1/2 Height Rails, 44U, 19" EIA, 1-22U (4) and 22-
44U (4) EA  $     263.00 0.0%  $      263.00 N/A N/A

JRM1251U19 1/2 Height Rails, 51U, 19" EIA, 1-25U (4) and 25-
51U (4) EA  $     343.00 0.0%  $      343.00 N/A N/A

JRM4200 Paramount Rail - 42U - 19" EIA - 0.375" Square 
Hole - Qty 4 EA  $     232.00 0.0%  $      232.00 N/A N/A

JRM4300 Paramount Rail - 43U - 19" EIA - 0.375" Square 
Hole - Qty 4 EA  $     377.00 0.0%  $      377.00 N/A N/A

JRM4400 Paramount Rail - 48U - 19" EIA - 0.375" Square 
Hole - Qty 5 EA  $     310.00 0.0%  $      310.00 N/A N/A

JRM44SQCMTGAL Rails, 44U, 19"EIA,Reducer Rail, .375 Sq Hole, 
Special Mount, QTY 4, Galvanized EA  $     562.00 0.0%  $      562.00 N/A N/A

JRM4800 Paramount Rail - 48U - 19" EIA - 0.375" Square 
Hole - Qty 4 EA  $     294.00 0.0%  $      294.00 N/A N/A

JRM50000 Paramount Rail - 50U - 19" EIA - 0.375" Square 
Hole - Qty 4 EA  $     313.00 0.0%  $      313.00 N/A N/A

JRM60000 Metric PMT Rail - 44U - 19" EIA - 0.375" Sq Hole - 
Qty 4 EA  $     263.00 0.0%  $      263.00 N/A N/A

JRM80000 Metric PMT Rail - 44U - 19" EIA - 0.375" Sq Hole - 
Qty 4 EA  $     489.00 0.0%  $      489.00 N/A N/A

JRR21190 Paramount Rail - 21U Half-Height - 19" EIA - 0.375 
Square Hole - Qty 4 (Paramount 30" Wide) EA  $     398.00 0.0%  $      398.00 N/A N/A

JRR25190 19" - 25U Half height rack mount reducer rails; 
square EA  $     479.00 0.0%  $      479.00 N/A N/A

JRR40190 19" EIA Reducer Rail Kit-40U-.375 Square Hole (4 
Rails) EA  $     449.00 0.0%  $      449.00 N/A N/A

JRR40CMSQ Rls,40U,19"EIA,Rdcr Rl,.375 Sq Hl,Spcl Mnt,Qty 4 EA  $     324.00 0.0%  $      324.00 N/A N/A

JRR40CMT Rls,40U,19"EIA,Rdcr Rl,10-32 Thrdd,Spcl Mnt,Qty 
4 EA  $     345.00 0.0%  $      345.00 N/A N/A

JRR42CMSQ Rails, 42U, 19"EIA,Reducer Rail, .375 Sq Hole, 
Special Mount, QTY 4 EA  $     335.00 0.0%  $      335.00 N/A N/A

JRR43CMSQ Rails, 44U, 19"EIA,Reducer Rail, .375 Sq Hole, 
Special Mount, QTY 4 EA  $     464.00 0.0%  $      464.00 N/A N/A

JRR44190 19" EIA Reducer Rail Kit-44U-.375 Square Hole (4 
Rails) EA  $     489.00 0.0%  $      489.00 N/A N/A
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JRR44191 19" EIA Reducer Rail Kit-44U-#10-32 Threaded (4 
Rails) EA  $     519.00 0.0%  $      519.00 N/A N/A

JRR44CM1224 Rails, 44U, 19"EIA,Reducer Rail, .12-24 tapped 
Hole, Special Mount, QTY 4 EA  $     556.00 0.0%  $      556.00 N/A N/A

JRR44CMSQ Rls,44U,19"EIA,RR,.375 Sq Hl,Spcl Mnt,QTY 4 EA  $     355.00 0.0%  $      355.00 N/A N/A
JRR44CMT Rls,44U,19"EIA,RR, 10-32 Thrded,Spcl Mnt,QTY 

4 EA  $     515.00 0.0%  $      515.00 N/A N/A

JRR44SQCMTGAL Rails, 44U, 19"EIA,Reducer Rail, .375 Sq Hole, 
Special Mount, QTY 4, Galvanized EA  $     562.00 0.0%  $      562.00 N/A N/A

JRR48CMSQ Rails, 48U, 19"EIA,Reducer Rail, .375 Sq Hole, 
Special Mount, QTY 4 EA  $     397.00 0.0%  $      397.00 N/A N/A

JRR51190 19" - 51U Full height rack mount reducer rails; 
square EA  $     587.00 0.0%  $      587.00 N/A N/A

JRR51CMSQ Rls,51U,19"EIA,Rdcr Rl,.375 Sq Hl,Spcl Mnt,Qty 4 EA  $     427.00 0.0%  $      427.00 N/A N/A

JRR51CMT Rls,51U,19"EIA,Rdcr Rl,10-32 Thrdd,Spcl Mnt,Qty 
4 EA  $     613.00 0.0%  $      613.00 N/A N/A

JRRS1928 19"X28"D Rack-Mount Roll-Out Shelf EA  $     334.00 0.0%  $      334.00 N/A N/A
JRRS1933 19"X33"D Rack-Mount Roll-Out Shelf EA  $     336.00 0.0%  $      336.00 N/A N/A
JRRS2328 23"X28"D Rack-Mount Roll-Out Shelf EA  $     249.00 0.0%  $      249.00 N/A N/A
JRRS2333 23"X33"D Rack-Mount Roll-Out Shelf EA  $     277.00 0.0%  $      277.00 N/A N/A
JSBP2430 24"Wx34"D Bottom Panel EA  $     153.00 0.0%  $      153.00 N/A N/A
JSBP2440 24"Wx40"D Bottom Panel EA  $     167.00 0.0%  $      167.00 N/A N/A
JSBP3030 30"Wx34"D Bottom Panel EA  $     184.00 0.0%  $      184.00 N/A N/A
JSBP3040 30"Wx40"D Bottom Panel EA  $     202.00 0.0%  $      202.00 N/A N/A
JSBP3045 Bottom Panel, 30"W X 45"D EA  $     206.00 0.0%  $      206.00 N/A N/A
JSBP4840 48"Wx40"D Bottom Panel EA  $     235.00 0.0%  $      235.00 N/A N/A

JSD4824L Vented Service door 24" wide half height - Left 
Hinged EA  $     366.00 0.0%  $      366.00 N/A N/A

JSD4830L Vented Service door 30" wide half height - Left 
Hinged EA  $     405.00 0.0%  $      405.00 N/A N/A

JSD7724L 40Ux24"W Steel Service Door W/Vents-Left 
Hinged EA  $     353.00 0.0%  $      353.00 N/A N/A

JSD7724R 40Ux24"W Steel Service Door W/Vents-Right 
Hinged EA  $     353.00 0.0%  $      353.00 N/A N/A

JSD8424L 84"Hx24"W Steel Service Door W/Vents-Left 
Hinged EA  $     398.00 0.0%  $      398.00 N/A N/A

JSD8424R 84"Hx24"W Steel Service Door W/Vents-Right 
Hinged EA  $     398.00 0.0%  $      398.00 N/A N/A

JSD8430L 84"Hx30"W Steel Service Door W/Vents-Left 
Hinged EA  $     428.00 0.0%  $      428.00 N/A N/A

JSD9624L Vented Service door 24" wide full height - Left 
Hinged EA  $     478.00 0.0%  $      478.00 N/A N/A

JSD9630L Vented Service door 30" wide full height - Left 
Hinged EA  $     514.00 0.0%  $      514.00 N/A N/A

JSFS2430 Non-Rack-Mount Fixed Shelf, 500 lbs / 227 kg, 24" 
/ 610mm W x 29.5" / 749mm D EA  $     156.00 0.0%  $      156.00 N/A N/A

JSFS2440 Non-Rack-Mount Fixed Shelf, 500 lbs / 227 kg, 24" 
/ 610mm W x 34" / 864mm D EA  $     172.00 0.0%  $      172.00 N/A N/A

JSFS3030 Non-Rack-Mount Fixed Shelf, 500 lbs / 227 kg, 30" 
/ 762mm W x 29.5" / 749mm D EA  $     187.00 0.0%  $      187.00 N/A N/A

JSFS3040 Non-Rack-Mount Fixed Shelf, 500 lbs / 227 kg, 30" 
/ 762mm W x 34" / 864mm D EA  $     209.00 0.0%  $      209.00 N/A N/A

JSFS3045 Non-Rack-Mount Fixed Shelf, 500 lbs / 227 kg, 30" 
/ 762mm W x 40" / 1016mm D EA  $     236.00 0.0%  $      236.00 N/A N/A
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JSFS4830 Non-Rack-Mount Fixed Shelf, 500 lbs / 227 kg, 48" 
/ 1219mm W x 29.5" / 749mm D EA  $     218.00 0.0%  $      218.00 N/A N/A

JSFS4840 Non-Rack-Mount Fixed Shelf, 500 lbs / 227 kg, 48" 
/ 1219mm W x 34" / 864mm D EA  $     244.00 0.0%  $      244.00 N/A N/A

JSP10000 Ext Frame Side Cover, 40U, LH EA  $     149.00 0.0%  $      149.00 N/A N/A
JSP10001 Ext Frame Side Cover, 40U, RH EA  $     149.00 0.0%  $      149.00 N/A N/A
JSP10002 Ext Frame Side Cover, 44U, LH EA  $     152.00 0.0%  $      152.00 N/A N/A
JSP10003 Ext Frame Side Cover, 44U, RH EA  $     152.00 0.0%  $      152.00 N/A N/A
JSP10004 Ext Frame Side Cover, 51U, LH EA  $     156.00 0.0%  $      156.00 N/A N/A
JSP10005 Ext Frame Side Cover, 51U, RH EA  $     156.00 0.0%  $      156.00 N/A N/A

JSPP7734 40Ux34.5"D Perforated Side Panel-Includes Top 
Cap EA  $     466.00 0.0%  $      466.00 N/A N/A

JSPP7740 40Ux40"D Perforated Side Panel-Includes Top Cap EA  $     494.00 0.0%  $      494.00 N/A N/A

JSPP8434 44Ux34.5"D Perforated Side Panel-Includes Top 
Cap EA  $     456.00 0.0%  $      456.00 N/A N/A

JSPP8440 44Ux40"D Perforated Side Panel-Includes Top Cap EA  $     487.00 0.0%  $      487.00 N/A N/A
JSPP8445 44Ux45"D Perforated Side Panel-Includes Top Cap EA  $     438.00 0.0%  $      438.00 N/A N/A

JSPP9634 51Ux34.5"D Perforated Side Panel-Includes Top 
Cap EA  $     305.00 0.0%  $      305.00 N/A N/A

JSPP9640 51Ux40"D Perforated Side Panel-Includes Top Cap EA  $     320.00 0.0%  $      320.00 N/A N/A
JSPS7734 40Ux34.5"D Solid Side Panel-Includes Top Cap EA  $     236.00 0.0%  $      236.00 N/A N/A
JSPS7734Z4 38Ux34D Solid Side Panel, Seismic EA  $     236.00 0.0%  $      236.00 N/A N/A
JSPS7740 40Ux40"D Solid Side Panel-Includes Top Cap EA  $     246.00 0.0%  $      246.00 N/A N/A
JSPS7740EX SIDE PANEL,SOLID,40U,40D+EXT EA  $     278.00 0.0%  $      278.00 N/A N/A

JSPS7740MD 40U X 40D Solid Side Panel Includes (2) Medco 
Key Alike with Top Cap EA  $     438.00 0.0%  $      438.00 N/A N/A

JSPS7740Z4 38Ux40D Solid Side Panel, Seismic EA  $     246.00 0.0%  $      246.00 N/A N/A
JSPS7745 40Ux45"D Solid Side Panel-Includes Top Cap EA  $     289.00 0.0%  $      289.00 N/A N/A
JSPS8140 42Ux40"D Solid Side Panel-Includes Top Cap EA  $     289.00 0.0%  $      289.00 N/A N/A
JSPS8145 42Ux45D Solid Side Panel- Includes Top Cap EA  $     321.00 0.0%  $      321.00 N/A N/A
JSPS8434 44Ux34.5D Solid Side Panel- Includes Top Cap EA  $     258.00 0.0%  $      258.00 N/A N/A
JSPS8434Z4 42Ux34D Solid Side Panel, Seismic EA  $     258.00 0.0%  $      258.00 N/A N/A
JSPS8440 44Ux40D Solid Side Panel- Includes Top Cap EA  $     300.00 0.0%  $      300.00 N/A N/A
JSPS8440EX SIDE PANEL,SOLID,44U,40D+EXT EA  $     299.00 0.0%  $      299.00 N/A N/A
JSPS8440Z4 42Ux40D Solid Side Panel, Seismic EA  $     295.00 0.0%  $      295.00 N/A N/A
JSPS8445 44UX45D Solid Side Panel- Includes Top Cap EA  $     332.00 0.0%  $      332.00 N/A N/A
JSPS8445Z4 42Ux45D Solid Side Panel, Seismic EA  $     426.00 0.0%  $      426.00 N/A N/A
JSPS9140 48Ux40D Solid Side Panel- Includes Top Cap EA  $     320.00 0.0%  $      320.00 N/A N/A
JSPS9145 48Ux45D Solid Side Panel EA  $     332.00 0.0%  $      332.00 N/A N/A
JSPS9634 51Ux34.5D Solid Side Panel- Includes Top Cap EA  $     299.00 0.0%  $      299.00 N/A N/A
JSPS9640 51Ux40D Solid Side Panel- Includes Top Cap EA  $     336.00 0.0%  $      336.00 N/A N/A
JSPS9645 51Ux45D Solid Side Panel- Includes Top Cap EA  $     346.00 0.0%  $      346.00 N/A N/A
JSPV7740 40Ux40"D Vented Side Panel-Includes Top Cap EA  $     259.00 0.0%  $      259.00 N/A N/A
JSPV8434 44UX34.5"D Vented Side Panel-Includes Top Cap EA  $     383.00 0.0%  $      383.00 N/A N/A
JSPV8440 44Ux40"D Vented Side Panel-Includes Top Cap EA  $     412.00 0.0%  $      412.00 N/A N/A
JSPV9640 51Ux40D Vented Side Panel- Includes Top Cap EA  $     437.00 0.0%  $      437.00 N/A N/A
JSRS2430 24"Wx29.5"D Adjustable Roll-Out Shelf EA  $     462.00 0.0%  $      462.00 N/A N/A
JSRS2440 24"Wx34"D Adjustable Roll-Out Shelf EA  $     347.00 0.0%  $      347.00 N/A N/A
JSRS2445 24"Wx40"D Adjustable Roll-Out Shelf EA  $     471.00 0.0%  $      471.00 N/A N/A
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JSRS3030 30"Wx29.5"D Adjustable Roll-Out Shelf EA  $     490.00 0.0%  $      490.00 N/A N/A
JSRS3040 30"Wx34"D Adjustable Roll-Out Shelf EA  $     381.00 0.0%  $      381.00 N/A N/A
JSRS3045 30"Wx40"D Adjustable Roll-Out Shelf EA  $     508.00 0.0%  $      508.00 N/A N/A
JSRS4840 48"Wx34"D Adjustable Roll-Out Shelf EA  $  1,080.00 0.0%  $   1,080.00 N/A N/A
JSWR2440 24"Wx34"D Roll-Out Worksurface EA  $     381.00 0.0%  $      381.00 N/A N/A
JSWR4840 48"Wx34"D Roll-Out Worksurface EA  $     624.00 0.0%  $      624.00 N/A N/A
JSWS3030 30"Wx29.5"D Fixed Worksurface EA  $     187.00 0.0%  $      187.00 N/A N/A
JT7724B3 10 kW Paramount TOC Rear Frm, 40Ux24W, 120V EA  $     612.00 0.0%  $      612.00 N/A N/A
JT7724B4 10 kW Paramount TOC Rear Frm, 40Ux24W, 220V EA  $  1,220.00 0.0%  $   1,220.00 N/A N/A
JT7724F4 10 kW Paramount TOC Front Frm, 40Ux24W, 

220V EA  $  1,310.00 0.0%  $   1,310.00 N/A N/A
JT7730B3 10 kW Paramount TOC Rear Frm, 40Ux30W, 120V EA  $     706.00 0.0%  $      706.00 N/A N/A
JT7730B4 10 kW Paramount TOC Rear Frm, 40Ux30W, 220V EA  $     706.00 0.0%  $      706.00 N/A N/A
JT7730F3 10 kW Paramount TOC Front Frm, 40Ux30W, 

120V EA  $  1,330.00 0.0%  $   1,330.00 N/A N/A
JT7730F4 10 kW Paramount TOC Front Frm, 40Ux30W, 

220V EA  $  1,330.00 0.0%  $   1,330.00 N/A N/A
JT8424B3 10 kW Paramount TOC Rear Frm, 44Ux24W, 120V EA  $  1,250.00 0.0%  $   1,250.00 N/A N/A
JT8424B4 10 kW Paramount TOC Rear Frm, 44Ux24W, 220V EA  $  1,250.00 0.0%  $   1,250.00 N/A N/A
JT8424F3 10 kW Paramount TOC Front Frm, 44Ux24W, 

120V EA  $  1,310.00 0.0%  $   1,310.00 N/A N/A
JT8424F4 10 kW Paramount TOC Front Frm, 44Ux24W, 

220V EA  $  1,310.00 0.0%  $   1,310.00 N/A N/A
JT8430B3 10 kW Paramount TOC Rear Frm, 44Ux30W, 120V EA  $  1,260.00 0.0%  $   1,260.00 N/A N/A
JT8430B4 10 kW Paramount TOC Rear Frm, 44Ux30W, 220V EA  $  1,260.00 0.0%  $   1,260.00 N/A N/A
JT8430F3 10 kW Paramount TOC Front Frm, 44Ux30W, 

120V EA  $  1,330.00 0.0%  $   1,330.00 N/A N/A
JT8430F4 10 kW Paramount TOC Front Frm, 44Ux30W, 

220V EA  $  1,330.00 0.0%  $   1,330.00 N/A N/A
JTCH102402 Chimney,PTOC 10kw - 2 ft x 24"W EA  $     208.00 0.0%  $      208.00 N/A N/A
JTCH103002 Chimney,PTOC 10kw - 2 ft x 30"W EA  $     232.00 0.0%  $      232.00 N/A N/A
JTCH103003 Chimney,PTOC 10kw - 3 ft x 30"W EA  $     268.00 0.0%  $      268.00 N/A N/A
JTP10000 24"Wx34"D, Networking Solid Top Panel; OHCM EA  $     136.00 0.0%  $      136.00 N/A N/A
JTP10001 24" x 40", Networking Solid Top Panel, OHCM EA  $     141.00 0.0%  $      141.00 N/A N/A
JTP10002 24"x34",Rear Cable Entry, Solid Top Panel, OHCM EA  $     136.00 0.0%  $      136.00 N/A N/A
JTP10003 24"Wx40"D High Density, Solid Top Panel; OHCM EA  $     143.00 0.0%  $      143.00 N/A N/A
JTP10004 30"x34", High Density Solid Top Panel, OHCM EA  $     143.00 0.0%  $      143.00 N/A N/A
JTP10005 30"x40", High Density Solid Top Panel, OHCM EA  $     150.00 0.0%  $      150.00 N/A N/A

JTP10007 24"Wx40"D High Density, Solid Top Panel; OHCM 
For In Row Power Enclosure EA  $     141.00 0.0%  $      141.00 N/A N/A

JTP10008 TP PNL,SLD,OH,HD,24W,45D EA  $     150.00 0.0%  $      150.00 N/A N/A
JTP10009 TP PNL,SLD,OH, NTW,24W,45D EA  $     150.00 0.0%  $      150.00 N/A N/A
JTP10010 TP PNL,SLD,OH,HD,30W,45D EA  $     158.00 0.0%  $      158.00 N/A N/A
JTP10011 TP PNL,SLD,OH,NTW,30W,45D EA  $     158.00 0.0%  $      158.00 N/A N/A
JTP10012 TP PNL, SOLID,OH,HD 24W,45D EA  $     158.00 0.0%  $      158.00 N/A N/A
JTP247018 ASSY,TOP PANEL 30"WX45"D PMT7018SW EA  $     204.00 0.0%  $      204.00 N/A N/A
JTP307018 ASSY,TOP PANEL 30"WX45"D PMT7018SW EA  $     204.00 0.0%  $      204.00 N/A N/A
JTP7018 ASSY,TOP PANEL 24"WX45"D PMT7018SW EA  $     182.00 0.0%  $      182.00 N/A N/A
JTPP2434 24"Wx34.5"D Top Panel, Perforated EA  $     136.00 0.0%  $      136.00 N/A N/A
JTPP2440 24"Wx40"D Perforated Top Panel EA  $     141.00 0.0%  $      141.00 N/A N/A
JTPP2445 TP PNL,PERF,OH,24W,45D EA  $     150.00 0.0%  $      150.00 N/A N/A
JTPP3034 30"Wx34.5"D Perforated Top Panel EA  $     143.00 0.0%  $      143.00 N/A N/A
JTPP3040 30"Wx40"D Perforated Top Panel EA  $     150.00 0.0%  $      150.00 N/A N/A
JTPP3045 Paramount Top Panel, Perf 30'W x 45" D EA  $     158.00 0.0%  $      158.00 N/A N/A
JTPPCMT2434 Top Panel, OH CM Trough, Perforated, 24Wx34D EA  $     143.00 0.0%  $      143.00 N/A N/A
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JTPPCMT2440 Top Panel, OH CM Trough, Perforated, 24Wx40D EA  $     150.00 0.0%  $      150.00 N/A N/A
JTPPCMT3034 Top Panel, OH CM Trough, Perforated, 30Wx34D EA  $     150.00 0.0%  $      150.00 N/A N/A
JTPPCMT3040 Top Panel, OH CM Trough, Perforated, 30Wx40D EA  $     158.00 0.0%  $      158.00 N/A N/A
JTPPNW2434 TP PNL,PERF,OH,NTW,24W,34D EA  $     165.00 0.0%  $      165.00 N/A N/A
JTPPNW2440 TP PNL,PERF,OH,NTW,24W,40D EA  $     165.00 0.0%  $      165.00 N/A N/A
JTPPNW2445 TP PNL,PERF,OH,NTW,24W,45D EA  $     181.00 0.0%  $      181.00 N/A N/A
JTPPNW3034 TP PNL,PERF,OH,NTW,30W,34D EA  $     173.00 0.0%  $      173.00 N/A N/A
JTPPNW3040 NETWORK PERF TOP 30"Wx40"D EA  $     181.00 0.0%  $      181.00 N/A N/A
JTPPNW3045 TP PNL,PERF,OH,NTW,30W,45D EA  $     191.00 0.0%  $      191.00 N/A N/A
JTPS2434 24"Wx34.5"D Solid Top Panel EA  $     105.00 0.0%  $      105.00 N/A N/A
JTPS2440 24"Wx40"D Solid Top Panel EA  $     115.00 0.0%  $      115.00 N/A N/A
JTPS2445 TP PNL,SLD,OH,24W,45D EA  $     129.00 0.0%  $      129.00 N/A N/A
JTPS3034 30"Wx34.5"D Solid Top Panel EA  $     110.00 0.0%  $      110.00 N/A N/A
JTPS3040 30"Wx40"D Solid Top Panel EA  $     122.00 0.0%  $      122.00 N/A N/A
JTPS3045 TP PNL,SLD,OH,30W,45D EA  $     127.00 0.0%  $      127.00 N/A N/A
JTPS60040 600mm Wx40"D Solid Top Panel EA  $     115.00 0.0%  $      115.00 N/A N/A
JTPS80040 800mm Wx40"D Solid Top Panel EA  $     152.00 0.0%  $      152.00 N/A N/A

JTPS80045 PARAMOUNT TOP PANEL, SOLID, OHCM, 
HIGH-DENSITY, 800MM W, 45" D EA  $     177.00 0.0%  $      177.00 N/A N/A

JTPSCMT2434 Top Panel, OH CM Trough, Solid, 24Wx34D EA  $     130.00 0.0%  $      130.00 N/A N/A
JTPSCMT2440 Top Panel, OH CM Trough, Solid, 24Wx40D EA  $     136.00 0.0%  $      136.00 N/A N/A
JTPSCMT3040 Top Panel, OH CM Trough, Solid, 30Wx40D EA  $     143.00 0.0%  $      143.00 N/A N/A

JTPSNW3034 Paramount, NW Rack, Top Panel 30Wx34D, Solid, 
OHCT EA  $     156.00 0.0%  $      156.00 N/A N/A

JTPSNW3040 Paramount, NW Rack, Top Panel 30Wx40D, Solid, 
OHCT EA  $     169.00 0.0%  $      169.00 N/A N/A

JTPSNW6001200 ASSY,TOP PANEL 600mm WX1200mmD EA  $     182.00 0.0%  $      182.00 N/A N/A
JTPTC2440 Top Panel, 24" x 40"D, Telescopic Chimney EA  $     227.00 0.0%  $      227.00 N/A N/A
JTPTC2445 Top Panel, 24" x 45"D, Telescopic Chimney EA  $     232.00 0.0%  $      232.00 N/A N/A
JTPTC3040 Top Panel, 30" x 40"D, Telescopic Chimney EA  $     247.00 0.0%  $      247.00 N/A N/A
JTPTC3045 Top Panel, 30" x 45"D, Telescopic Chimney EA  $     252.00 0.0%  $      252.00 N/A N/A
JTPTCCM2445 TC Top Panel, 24"W x 45"D, with rear CM EA  $     307.00 0.0%  $      307.00 N/A N/A
JTPTCCM3045 TC Top Panel, 30"W x 45"D, with rear CM EA  $     318.00 0.0%  $      318.00 N/A N/A
JTPTCFP Top Panel Filler Telescopic Chimney EA  $       35.00 0.0%  $        35.00 N/A N/A
JTRIM24HC TRIM KIT,24W,HINGED EA  $     165.00 0.0%  $      165.00 N/A N/A
JTRIM30HC TRIM KIT,30W,HINGED EA  $     193.00 0.0%  $      193.00 N/A N/A
JTSP7734 Paramount TOC, Solid Sd Pnl, 40Ux34D EA  $     244.00 0.0%  $      244.00 N/A N/A
JTSP7740 Paramount TOC, Solid Sd Pnl, 40Ux40D EA  $     259.00 0.0%  $      259.00 N/A N/A
JTSP8434 Paramount TOC, Solid Sd Pnl, 44Ux34D EA  $     278.00 0.0%  $      278.00 N/A N/A
JTSP8440 Paramount TOC, Solid Sd Pnl, 44Ux40D EA  $     291.00 0.0%  $      291.00 N/A N/A
JTSP8445 Paramount TOC, Solid Sd Pnl, 44Ux45D EA  $     309.00 0.0%  $      309.00 N/A N/A
JVD3831 38"Hx31"D Vertical Divider-Interior Mount EA  $       98.00 0.0%  $        98.00 N/A N/A
JVD4226 42"Hx26"D Vertical Divider-Interior Mount EA  $       93.00 0.0%  $        93.00 N/A N/A
JVD4226OLD INT DIVIDER 44U, 34" D EA  $       93.00 0.0%  $        93.00 N/A N/A
JVD4231 42"Hx31"D Vertical Divider-Interior Mount EA  $     101.00 0.0%  $      101.00 N/A N/A
JVD4231OLD INT DIVIDER 44U, 31" D EA  $     101.00 0.0%  $      101.00 N/A N/A
JVD4237 42"Hx37"D Vertical Divider-Interior Mount EA  $     123.00 0.0%  $      123.00 N/A N/A

JVD471200 47U H x 1200mm D VERTICAL CABINET 
DIVIDER-SOLID: with out cable obstruction EA  $     251.00 0.0%  $      251.00 N/A N/A
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JVD4826 48"HX26"D Vertical Divider-Interior Mount EA  $     111.00 0.0%  $      111.00 N/A N/A
JVD4831 48"HX31"D Vertical Divider-Interior Moun EA  $     123.00 0.0%  $      123.00 N/A N/A
JVD4831OLD INT DIVIDER 51U, 40" D EA  $     123.00 0.0%  $      123.00 N/A N/A
JVD7734NT 40Ux34.5"D Vertical Cabinet Divider-Solid EA  $     177.00 0.0%  $      177.00 N/A N/A
JVD7734S 40Ux34.5"D Vertical Cabinet Divider-Solid EA  $     177.00 0.0%  $      177.00 N/A N/A
JVD7734SZ4 38Ux34.5"D Vertical Cab. Divider-Solid,Seismic EA  $     183.00 0.0%  $      183.00 N/A N/A
JVD7740NT 40Ux40"D Vertical Cabinet Divider-Solid EA  $     205.00 0.0%  $      205.00 N/A N/A
JVD7740P 40Ux40"D Vertical Cabinet Divider-Perforated EA  $     266.00 0.0%  $      266.00 N/A N/A
JVD7740S 40Ux40"D Vertical Cabinet Divider-Solid EA  $     205.00 0.0%  $      205.00 N/A N/A
JVD7740SZ4 38Ux40"D Vertical Cab. Divider-Solid,Seismic EA  $     213.00 0.0%  $      213.00 N/A N/A
JVD7745S 40Ux45"D Vertical Cabinet Divider-Solid EA  $     232.00 0.0%  $      232.00 N/A N/A
JVD7745SZ4 38Ux45"D Vertical Cabinet Divider-Solid, Seismic EA  $     227.00 0.0%  $      227.00 N/A N/A
JVD8434NT 44Ux34.5"D Vertical Cabinet Divider-Solid EA  $     203.00 0.0%  $      203.00 N/A N/A
JVD8434P 44Ux34.5"D Vertical Cabinet Divider-Perforated EA  $     239.00 0.0%  $      239.00 N/A N/A
JVD8434S 44Ux34.5"D Vertical Cabinet Divider-Solid EA  $     203.00 0.0%  $      203.00 N/A N/A
JVD8434SZ4 42Ux34.5"D Vertical Cab. Divider-Solid,Seismic EA  $     220.00 0.0%  $      220.00 N/A N/A
JVD8440NT 44Ux40"D Vertical Cabinet Divider-Solid EA  $     225.00 0.0%  $      225.00 N/A N/A
JVD8440P 44Ux40"D Vertical Cabinet Divider-Perforated EA  $     272.00 0.0%  $      272.00 N/A N/A
JVD8440S 44Ux40"D Vertical Cabinet Divider-Solid EA  $     225.00 0.0%  $      225.00 N/A N/A

JVD8440S7018 PARAMOUNT EXTERIOR MOUNT DIVIDER 
PANEL,, 44U, 40" D, For PMT7018SW444048 EA  $     222.00 0.0%  $      222.00 N/A N/A

JVD8440SZ4 42Ux40"D Vertical Cab. Divider-Solid,Seismic EA  $     239.00 0.0%  $      239.00 N/A N/A
JVD8445NT 84"HX45"D VERTICAL CABINET DIVIDER EA  $     244.00 0.0%  $      244.00 N/A N/A
JVD8445S 44Ux45"D Vertical Cabinet Divider-Solid EA  $     244.00 0.0%  $      244.00 N/A N/A

JVD8445S7018 PARAMOUNT EXTERIOR MOUNT DIVIDER 
PANEL, HALF-HEIGHT, 44U, 45" D EA  $     244.00 0.0%  $      244.00 N/A N/A

JVD9445S PARAMOUNT EXTERIOR MOUNT DIVIDER 
PANEL, HALF-HEIGHT, 50U, 45" D EA  $     280.00 0.0%  $      280.00 N/A N/A

JVD9630457018 PARAMOUNT EXTERIOR MOUNT DIVIDER 
PANEL, HALF-HEIGHT, 51U, 45" D EA  $     287.00 0.0%  $      287.00 N/A N/A

JVD9634S 51Ux34.5"D Vertical Cabinet Divider-Solid EA  $     243.00 0.0%  $      243.00 N/A N/A
JVD9640NT 51Ux40"D Vertical Cabinet Divider-Solid EA  $     268.00 0.0%  $      268.00 N/A N/A
JVD9640S 51Ux40"D Vertical Cabinet Divider-Solid EA  $     268.00 0.0%  $      268.00 N/A N/A

JVD96457018 PARAMOUNT EXTERIOR MOUNT DIVIDER 
PANEL, HALF-HEIGHT, 51U, 45" D EA  $     287.00 0.0%  $      287.00 N/A N/A

JVD9645S 51Ux45"D Vertical Cabinet Divider-Solid EA  $     287.00 0.0%  $      287.00 N/A N/A

JVD9645S7018 PARAMOUNT EXTERIOR MOUNT DIVIDER 
PANEL, HALF-HEIGHT, 51U, 45" D EA  $     287.00 0.0%  $      287.00 N/A N/A

JW6509CVK44U48D 44U 6509 Conversion Kit EA  $     440.00 0.0%  $      440.00 N/A N/A
JW70184GROM 4" DIA Gland Grommet Round EA  $       11.00 0.0%  $        11.00 N/A N/A
JW70184RNDGROM 4" DIA Gland Grommet Round EA  $       11.00 0.0%  $        11.00 N/A N/A
JW772434 40Ux24"Wx34.5"D Welded Paramount Frame EA  $     679.00 0.0%  $      679.00 N/A N/A
JW772434Z4 38Ux24"Wx34.5"D WLD SEISMIC JW FRM EA  $  1,680.00 0.0%  $   1,680.00 N/A N/A
JW772440 40Ux24"Wx40"D Welded Paramount Frame EA  $     747.00 0.0%  $      747.00 N/A N/A
JW772440Z4 38Ux24"Wx40"D WLD SEISMIC JW FRM EA  $  1,750.00 0.0%  $   1,750.00 N/A N/A
JW772445 PARAMOUNT,40U,24W,45D EA  $     849.00 0.0%  $      849.00 N/A N/A
JW773034 40Ux30"Wx34.5"D Welded Paramount Frame EA  $     775.00 0.0%  $      775.00 N/A N/A
JW773034Z4 38Ux30"Wx34.5"D WLD SEISMIC JW FRM EA  $  1,780.00 0.0%  $   1,780.00 N/A N/A
JW773040 40Ux30"Wx40"D Welded Paramount Frame EA  $     843.00 0.0%  $      843.00 N/A N/A
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JW773040Z4 38Ux30"Wx40"D WLD SEISMIC JW FRM EA  $  1,840.00 0.0%  $   1,840.00 N/A N/A
JW773045 PARAMOUNT,40U,30W,45D EA  $     933.00 0.0%  $      933.00 N/A N/A
JW842434 84"Hx24"Wx34.5"D Welded Paramount Frame EA  $     747.00 0.0%  $      747.00 N/A N/A
JW842434Z4 42Ux24"Wx34.5"D WLD SEISMIC JW FRM EA  $  1,770.00 0.0%  $   1,770.00 N/A N/A
JW842440 84"Hx24"Wx40"D Welded Paramount Frame EA  $     815.00 0.0%  $      815.00 N/A N/A
JW842440Z4 42Ux24"Wx40"D WLD SEISMIC PMT FRM EA  $  1,820.00 0.0%  $   1,820.00 N/A N/A
JW842445 PARAMOUNT,44U,24W,45D EA  $     909.00 0.0%  $      909.00 N/A N/A
JW843032 84"Hx30"Wx31.5"D WLD PMT FRM EA  $     850.00 0.0%  $      850.00 N/A N/A
JW843034 84"Hx30"Wx34.5"D Welded Paramount Frame EA  $     850.00 0.0%  $      850.00 N/A N/A
JW843034Z4 42Ux30"Wx34.5"D WLD SEISMIC JW FRM EA  $  1,850.00 0.0%  $   1,850.00 N/A N/A
JW843040 84"Hx30"Wx40"D Welded Paramount Frame EA  $     916.00 0.0%  $      916.00 N/A N/A
JW843040NW Paramount, NW Rack, 44Ux30Wx40D EA  $     916.00 0.0%  $      916.00 N/A N/A
JW843040Z4 42Ux30"Wx40"D WLD SEISMIC PMT FRM EA  $  1,920.00 0.0%  $   1,920.00 N/A N/A
JW843045 PARAMOUNT,44U,30W,45D EA  $  1,010.00 0.0%  $   1,010.00 N/A N/A
JW8480040 84"Hx800mm Wx40"D Wld PMT Frame EA  $     897.00 0.0%  $      897.00 N/A N/A
JW8480045 84"Hx800mm Wx45"D Welded Paramount Frame EA  $     932.00 0.0%  $      932.00 N/A N/A
JW962434 96"HX24"WX34.5"D Welded Paramount Frame EA  $     895.00 0.0%  $      895.00 N/A N/A
JW962440 96"HX24"WX40"D Welded Paramount Frame EA  $     979.00 0.0%  $      979.00 N/A N/A
JW962445 PARAMOUNT,51U,24W,45D EA  $  1,070.00 0.0%  $   1,070.00 N/A N/A
JW963034 96"HX30"WX34.5"D Welded Paramount Frame EA  $  1,020.00 0.0%  $   1,020.00 N/A N/A
JW963040 96"HX30"WX40"D Welded Paramount Frame EA  $  1,100.00 0.0%  $   1,100.00 N/A N/A
JW963045 PARAMOUNT,51U,30W,45D EA  $  1,200.00 0.0%  $   1,200.00 N/A N/A
JWRNDGROM 4" DIA Gland Grommet Round EA  $       11.00 0.0%  $        11.00 N/A N/A
JX772404 40Ux24"W Extension Frame EA  $     307.00 0.0%  $      307.00 N/A N/A
JX773004 40Ux30"W Extension Frame EA  $     320.00 0.0%  $      320.00 N/A N/A
JX842404 44Ux24Wx4.87D Paramount Extension Frm EA  $     325.00 0.0%  $      325.00 N/A N/A
JX843004 44Ux30Wx4.87D Paramount Extension Frm EA  $     339.00 0.0%  $      339.00 N/A N/A
JX962404 51Ux24Wx4.87D Paramount Extension Frm EA  $     325.00 0.0%  $      325.00 N/A N/A
JXVPDUBK VPDU Mounting Bracket, Ext Frame EA  $       38.00 0.0%  $        38.00 N/A N/A
K40811000000000 PW9155 MODEL 8 32 BATTERY EA  $10,657.50 0.0%  $ 10,657.50 N/A N/A
K40812000000000 PW9155 MODEL 8 64 BATTERY EA  $12,673.50 0.0%  $ 12,673.50 N/A N/A
K41011000000000 PW9155 MODEL 10 32 BATTERY EA  $12,227.25 0.0%  $ 12,227.25 N/A N/A
K41012000000000 PW9155 MODEL 10 64 BATTERY EA  $14,566.65 0.0%  $ 14,566.65 N/A N/A
K41212000000000 PW9155 MODEL 12 64 BATTERY EA  $15,219.75 0.0%  $ 15,219.75 N/A N/A
K41511000000000 PW 9155 MODEL 15 32 BATTERY EA  $13,971.00 0.0%  $ 13,971.00 N/A N/A

KA1013400000010 PW9355 W/32 BATTERY AND INPUT ISO 
TRANSFORMER, 3HIGH EA  $20,865.00 0.0%  $ 20,865.00 N/A N/A

KB09 30x24 LMS Phenolic Worksurface EA  $     613.00 0.0%  $      613.00 N/A N/A
KB10 36x24 LMS Phenolic Worksurface EA  $     673.00 0.0%  $      673.00 N/A N/A

KB3013100000010 PW9355 208V with internal Battery (Single or Dual 
feed) EA  $25,565.40 0.0%  $ 25,565.40 N/A N/A

KBCOBRA23 Enhanced KBCobra EA  $     284.00 0.0%  $      284.00 N/A N/A
KBKT28325 KB Bumper Kit EA  $       11.00 0.0%  $        11.00 N/A N/A
KBSFC18 Adjustable Secure Fit Clamp Mouse Surface EA  $     263.00 0.0%  $      263.00 N/A N/A
KBSWBRK Optional Front Swivel Bracket EA  $       27.00 0.0%  $        27.00 N/A N/A

KBTRY14 Adjustable Keyboard Tray with Plug and Play 
Mouse Surface EA  $     234.00 0.0%  $      234.00 N/A N/A

KBTRY18 Adjustable Keyboard Tray with Plug and Play 
Mouse Surface EA  $     234.00 0.0%  $      234.00 N/A N/A
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KC09 30x30 LMS Phenolic Worksurface EA  $     707.00 0.0%  $      707.00 N/A N/A
KCOGMS23 Corbra Tilt A Wheel Keyboard Tray EA  $     200.00 0.0%  $      200.00 N/A N/A
KE09 30x48 LMS Phenolic Worksurface EA  $  1,110.00 0.0%  $   1,110.00 N/A N/A
KF09 30x72 LMS Phenolic Worksurface EA  $  1,500.00 0.0%  $   1,500.00 N/A N/A
KG09 30x36 LMS Phenolic Worksurface EA  $     867.00 0.0%  $      867.00 N/A N/A
KIK101 Kik-Step Silver EA  $       64.00 0.0%  $        64.00 N/A N/A
KIK19 Kik-Step Beige EA  $       64.00 0.0%  $        64.00 N/A N/A
KIK82 Kik-Step Gray EA  $       64.00 0.0%  $        64.00 N/A N/A
KIK92 Kik-Step Black EA  $       64.00 0.0%  $        64.00 N/A N/A

KIT-CABLRES-01 CABLE TRAY FOR IPC34, IPC36, T2235C, 
T2235F, TPC4100 EA  $     100.00 0.0%  $      100.00 N/A N/A

KIT-CABLRES-03 BLACK CABLE RESTRAINT TRAY FOR 1U 7" 
DEEP PRODUCTS EA  $       62.00 0.0%  $        62.00 N/A N/A

KM09 30x60 LMS Phenolic Worksurface EA  $  1,330.00 0.0%  $   1,330.00 N/A N/A
KON1W100 FPD Arm-Wall Mount Height Adj Single FPD EA  $     302.00 0.0%  $      302.00 N/A N/A
KON1W200 FPD Arm-Wall Mount Height Adj Dual FPD EA  $     447.00 0.0%  $      447.00 N/A N/A
KON2W100 FPD Arm-Wall Mount Single FPD EA  $     281.00 0.0%  $      281.00 N/A N/A
KONFSBI2B Portable iPad Interface Bracket EA  $       80.00 0.0%  $        80.00 N/A N/A
KONRA300B FPD Arm- Laptop Mount EA  $       35.00 0.0%  $        35.00 N/A N/A
KONRA400B Weighted Adapter Plate EA  $       35.00 0.0%  $        35.00 N/A N/A
KONWL10B FPD Arm-SW Hght Adj Dual FPD Black EA  $     546.00 0.0%  $      546.00 N/A N/A
KONWL10D SW Hght Adj Dual FPD EA  $     546.00 0.0%  $      546.00 N/A N/A
KONWL11B FPD Arm- Desk Hght Adj Single FPD Black EA  $     302.00 0.0%  $      302.00 N/A N/A
KONWL11D Desk Hght Adj Single FPD EA  $     302.00 0.0%  $      302.00 N/A N/A
KONWL12B FPD Arm- Desk Hght Adj Dual FPD Black EA  $     514.00 0.0%  $      514.00 N/A N/A
KONWL12D Desk Hght Adj Dual FPD EA  $     372.00 0.0%  $      372.00 N/A N/A
KONWL13D SW Hght Adj Single FPD EA  $     307.00 0.0%  $      307.00 N/A N/A
KONWL2B FPD Arm-SW Mount Dual Vert FPD EA  $     372.00 0.0%  $      372.00 N/A N/A
KONWL3B FPD Direct -SW Mount Single FPD EA  $     227.00 0.0%  $      227.00 N/A N/A
KONWL4B Slatwall Mount Dual Horizontal FPD EA  $     414.00 0.0%  $      414.00 N/A N/A
KONWL6B 32"H Pole Mounted Vertical Dual FPD EA  $     331.00 0.0%  $      331.00 N/A N/A
KONWL7B 14"H Desktop Pole Mounted Horizontal Dual FPD EA  $     414.00 0.0%  $      414.00 N/A N/A
KONWL8B 28"H Desktop Pole Mounted Horizontal Dual FPD EA  $     435.00 0.0%  $      435.00 N/A N/A
KONWL9B FPD Arm-SW Hght Adj Single FPD Black EA  $     307.00 0.0%  $      307.00 N/A N/A
KONWL9D SW Hght Adj Single FPD EA  $     307.00 0.0%  $      307.00 N/A N/A

L5-20R1-10 EATON UL LISTED POWER DISTRIBUTION 
CABLES EA  $     157.10 0.0%  $      157.10 N/A N/A

LA01 Foot Extender Kit EA  $       47.00 0.0%  $        47.00 N/A N/A
LA12 Heavy Duty Shelf Support EA  $       78.00 0.0%  $        78.00 N/A N/A
LA13 Top Access Cm Brkts EA  $       30.00 0.0%  $        30.00 N/A N/A
LA27 Top Access Corner CM Connector EA  $     120.00 0.0%  $      120.00 N/A N/A
LA35 Vertical Cable Mgt Arm Kit EA  $       83.00 0.0%  $        83.00 N/A N/A
LA36 Extra Cable Mgt Arm EA  $       53.00 0.0%  $        53.00 N/A N/A
LA38 36" Vert. Cbl Mgt Arm Kit EA  $       53.00 0.0%  $        53.00 N/A N/A
LA40 7.9 Elect End Pnl Set EA  $     120.00 0.0%  $      120.00 N/A N/A
LA41 11.9 Elect End Pnl Set EA  $     151.00 0.0%  $      151.00 N/A N/A
LA42 14.9 Elect End Pnl Set EA  $     181.00 0.0%  $      181.00 N/A N/A
LA43 11.9 Tower End Pnl Set EA  $     269.00 0.0%  $      269.00 N/A N/A
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LA44 14.9 Tower End Pnl Set EA  $     301.00 0.0%  $      301.00 N/A N/A
LA46 27"D W/S Filler EA  $       50.00 0.0%  $        50.00 N/A N/A
LA48 36"D W/S Filler EA  $       62.00 0.0%  $        62.00 N/A N/A
LA49 42"D W/S Filler EA  $       30.00 0.0%  $        30.00 N/A N/A
LA6500 Grounding Bar EA  $       37.00 0.0%  $        37.00 N/A N/A
LA66 Surface Filler 27" (Dbl) EA  $       51.00 0.0%  $        51.00 N/A N/A
LA68 Surface Filler 36" (Dbl) EA  $       62.00 0.0%  $        62.00 N/A N/A
LA69 Surface Filler 42" (Dbl) EA  $       30.00 0.0%  $        30.00 N/A N/A
LA71MM 1 Position Ring Run EA  $       45.00 0.0%  $        45.00 N/A N/A
LA74MM 1 Pos Horz/Vert Ring Run EA  $       51.00 0.0%  $        51.00 N/A N/A
LA76MM 2 Pos Horz/Vert Ring Run EA  $       63.00 0.0%  $        63.00 N/A N/A

LABCRLSLTW48 42" Leftside corner slat wall for a 48x48 tech 
organizer EA  $     238.00 0.0%  $      238.00 N/A N/A

LABSLTW24 Slatwall module for 24" frames EA  $     175.00 0.0%  $      175.00 N/A N/A
LABSLTW30 Slatwall module for 30" frames EA  $     210.00 0.0%  $      210.00 N/A N/A
LABSLTW36 Slatwall module for 36" frames EA  $     228.00 0.0%  $      228.00 N/A N/A
LABSLTW42 Slatwall module for 42" frames EA  $     192.00 0.0%  $      192.00 N/A N/A
LABSLTW48 Slatwall module for 48" frames EA  $     307.00 0.0%  $      307.00 N/A N/A
LAPTB200MGN Plug in cable top box, 200A EA  $     700.00 0.0%  $      700.00 N/A N/A
LB08 24" Open Printer Shelf EA  $     129.00 0.0%  $      129.00 N/A N/A
LB10 24" General Purpose Shelf EA  $     233.00 0.0%  $      233.00 N/A N/A
LB11 24" Gen Purpose Add On EA  $     113.00 0.0%  $      113.00 N/A N/A
LB12 24" Electronic Shelf/11.9" EA  $     233.00 0.0%  $      233.00 N/A N/A
LB13 24" Electronic Add-On EA  $     113.00 0.0%  $      113.00 N/A N/A
LB14 24" Hook-On Forms Tray EA  $     120.00 0.0%  $      120.00 N/A N/A
LB17 24" Universal Shelf EA  $       83.00 0.0%  $        83.00 N/A N/A
LB18 24" Mini Elect/Telephone EA  $     204.00 0.0%  $      204.00 N/A N/A
LB19 24" Standard Caster Base EA  $     390.00 0.0%  $      390.00 N/A N/A
LB21 24" Electronic Shelf/7.9" EA  $     204.00 0.0%  $      204.00 N/A N/A
LB23 24" Electronic Shelf/14.9" EA  $     256.00 0.0%  $      256.00 N/A N/A
LB25 24" Tower Shelf/11.9" EA  $     355.00 0.0%  $      355.00 N/A N/A
LB26 24" Tower Add-On Shelf EA  $     142.00 0.0%  $      142.00 N/A N/A
LB27 24" Deeper Tower Shelf EA  $     466.00 0.0%  $      466.00 N/A N/A
LB28 24" Tower Roll-Out Shelf EA  $     557.00 0.0%  $      557.00 N/A N/A
LB32 24" Worksurface, 27"D EA  $     201.00 0.0%  $      201.00 N/A N/A
LB33 24" Horiz Cm Kit EA  $     124.00 0.0%  $      124.00 N/A N/A
LB36 24" Tower Shelf/14.9" EA  $     378.00 0.0%  $      378.00 N/A N/A
LB37 24" Tower Floor Shelf EA  $     361.00 0.0%  $      361.00 N/A N/A
LB44 24" Deeper Tower Floor Shelf EA  $     398.00 0.0%  $      398.00 N/A N/A
LB45 24" Locking Compartment EA  $     466.00 0.0%  $      466.00 N/A N/A
LB46 24" Comp.- Fabric Door EA  $     505.00 0.0%  $      505.00 N/A N/A
LB54 24" Deeper Tower Roll-Out Shelf EA  $     631.00 0.0%  $      631.00 N/A N/A
LB55 10"H R/M Module,19" Eq. EA  $     595.00 0.0%  $      595.00 N/A N/A
LB56 10"H Plexi. Door, 19" Eq. EA  $     216.00 0.0%  $      216.00 N/A N/A
LB57 17"H R/M Module, 19" Eq. EA  $     631.00 0.0%  $      631.00 N/A N/A
LB58 17"H Plexi. Door, 19" Eq. EA  $     233.00 0.0%  $      233.00 N/A N/A
LB59 24"H R/M Module, 19" Eq. EA  $     677.00 0.0%  $      677.00 N/A N/A
LB60 24"H Plexi. Door, 19" Eq. EA  $     269.00 0.0%  $      269.00 N/A N/A
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LB61 38"H R/M Module, 19" Eq. EA  $     790.00 0.0%  $      790.00 N/A N/A
LB62 38"H Plexi. Door, 19" Eq. EA  $     397.00 0.0%  $      397.00 N/A N/A
LB63 61"H R/M Module, 19" Eq. EA  $     950.00 0.0%  $      950.00 N/A N/A
LB64 61"H Plexi. Door, 19" Eq. EA  $     355.00 0.0%  $      355.00 N/A N/A
LB65 72"H R/M Module, 19" Eq. EA  $  1,030.00 0.0%  $   1,030.00 N/A N/A
LB66 72"H Plexi. Door, 19" Eq. EA  $     390.00 0.0%  $      390.00 N/A N/A
LB67 84"H R/M Module, 19" Eq. EA  $  1,100.00 0.0%  $   1,100.00 N/A N/A
LB68 84"H Plexi. Door, 19" Eq. EA  $     428.00 0.0%  $      428.00 N/A N/A
LB69 R/M Shelf, 19"Equipment EA  $     120.00 0.0%  $      120.00 N/A N/A
LB70 R/O R/M Shelf, 19" Equipment EA  $     216.00 0.0%  $      216.00 N/A N/A
LB7100 Clip Nut Hardware Kit EA  $       11.00 0.0%  $        11.00 N/A N/A
LB71M6 Cage Nut Hardware Kit, M6 EA  $       20.00 0.0%  $        20.00 N/A N/A
LB80 7" Patch Panel Brackets (Pair) EA  $       69.00 0.0%  $        69.00 N/A N/A
LB81 14" Patch Panel Brackets (Pair) EA  $       83.00 0.0%  $        83.00 N/A N/A
LB82 21" Patch Panel Brackets (Pair) EA  $       98.00 0.0%  $        98.00 N/A N/A
LB83 35" Patch Panel Brackets (Pair) EA  $     113.00 0.0%  $      113.00 N/A N/A
LB87 Horizontal Chassis Brackets EA  $       45.00 0.0%  $        45.00 N/A N/A
LB89 24H X 24W Rear Svc Dr. EA  $     289.00 0.0%  $      289.00 N/A N/A
LB90 38H X 24W Rear Svc Dr. EA  $     301.00 0.0%  $      301.00 N/A N/A
LB91 61H X 24W Rear Svc Dr. EA  $     340.00 0.0%  $      340.00 N/A N/A
LB92 72H X 24W Rear Svc Dr. EA  $     484.00 0.0%  $      484.00 N/A N/A
LB93 84H X 24W Rear Svc Dr. EA  $     526.00 0.0%  $      526.00 N/A N/A
LB95 VERT ADAPTER SET FOR 24" EA  $       90.00 0.0%  $        90.00 N/A N/A
LB96 VERT ADAPTER SET FOR 38" EA  $       96.00 0.0%  $        96.00 N/A N/A
LB97 VERT ADAPTER SET FOR 61"H EA  $       99.00 0.0%  $        99.00 N/A N/A
LC00 30" Comp. - Steel Door EA  $     497.00 0.0%  $      497.00 N/A N/A
LC08 30" Open Printer Shelf EA  $     142.00 0.0%  $      142.00 N/A N/A
LC10 30" Comp. - Fabric Door EA  $     578.00 0.0%  $      578.00 N/A N/A
LC12 30" Electronic Shelf/11.9" EA  $     242.00 0.0%  $      242.00 N/A N/A
LC13 30" Electronic Add-On EA  $     113.00 0.0%  $      113.00 N/A N/A
LC17 30" Universal Shelf EA  $       89.00 0.0%  $        89.00 N/A N/A
LC18 30" Mini Elect/Telephone EA  $     211.00 0.0%  $      211.00 N/A N/A
LC19 30" Standard Caster Base EA  $     428.00 0.0%  $      428.00 N/A N/A
LC21 30" Electronic Shelf/ 7.9" EA  $     211.00 0.0%  $      211.00 N/A N/A
LC22 30" Hook-On Forms Tray EA  $     129.00 0.0%  $      129.00 N/A N/A
LC23 30" Electronic Shelf/14.9" EA  $     264.00 0.0%  $      264.00 N/A N/A
LC25 30" Tower Shelf/11.9" EA  $     378.00 0.0%  $      378.00 N/A N/A
LC26 30" Tower Add-On Shelf EA  $     151.00 0.0%  $      151.00 N/A N/A
LC28 30" Tower Roll-Out Shelf EA  $     595.00 0.0%  $      595.00 N/A N/A
LC32 30" Worksurface, 27"D EA  $     233.00 0.0%  $      233.00 N/A N/A
LC33 30" Horiz Cm Kit EA  $     148.00 0.0%  $      148.00 N/A N/A
LC36 30" Tower Shelf/14.9" EA  $     398.00 0.0%  $      398.00 N/A N/A
LC37 30" Tower Floor Shelf EA  $     384.00 0.0%  $      384.00 N/A N/A
LC44 30" Deeper Tower Floor Shelf EA  $     414.00 0.0%  $      414.00 N/A N/A
LC54 30" Deeper Tower Roll Out Shelf EA  $     677.00 0.0%  $      677.00 N/A N/A
LC55 7"H Patch Panel Brackets for 30" Module EA  $       69.00 0.0%  $        69.00 N/A N/A
LCDE3630CF 36x30 Center Electric LCD Lift EA  $  1,530.00 0.0%  $   1,530.00 N/A N/A
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LCDE3636CF Linx 36x36d lcd lift workstation. To house a 22" 
monitor dimensional-----20.5" w 3-4"D EA  $  1,630.00 0.0%  $   1,630.00 N/A N/A

LCDE4230CF 42x30 Center Electric LCD Lift EA  $  1,630.00 0.0%  $   1,630.00 N/A N/A
LCDE4230LF 42x30 Left Electric LCD Lift EA  $  1,630.00 0.0%  $   1,630.00 N/A N/A
LCDE4230RF 42x30 Right Electric LCD Lift EA  $  1,630.00 0.0%  $   1,630.00 N/A N/A
LCDE4830CF 48x30 Center Electric LCD Lift EA  $  1,650.00 0.0%  $   1,650.00 N/A N/A
LCDE4830CF7 48 x 30 Center Electric LCD LIFT 27" Modesty EA  $  1,430.00 0.0%  $   1,430.00 N/A N/A
LCDE4830LF 48x30 Left Electric LCD Lift EA  $  1,360.00 0.0%  $   1,360.00 N/A N/A
LCDE4830RF 48x30 Right Electric LCD Lift EA  $  1,360.00 0.0%  $   1,360.00 N/A N/A
LCDE6030CF 60x30 Center Electric LCD Lift EA  $  1,650.00 0.0%  $   1,650.00 N/A N/A
LCDE6030LF 60x30 Left Electric LCD Lift EA  $  1,440.00 0.0%  $   1,440.00 N/A N/A
LCDE6030RF 60x30 Right Electric LCD Lift EA  $  1,440.00 0.0%  $   1,440.00 N/A N/A
LCDE7230CF 72x30 Center Electric LCD Lift EA  $  1,730.00 0.0%  $   1,730.00 N/A N/A
LCDE7230LF 72x30 Left Electric LCD Lift EA  $  1,580.00 0.0%  $   1,580.00 N/A N/A
LCDE7230RF 72x30 Right Electric LCD Lift EA  $  1,580.00 0.0%  $   1,580.00 N/A N/A

LCDE7236CF Linx 72x36d lcd lift workstation. To house a 22" 
monitor dimensional-----20.5" w 3-4"D EA  $  1,860.00 0.0%  $   1,860.00 N/A N/A

LCDF3630CF 36x30 Center Electric LCD Lift 24" Monitor EA  $  1,630.00 0.0%  $   1,630.00 N/A N/A
LCDF4230CF 42x30 Center Electric LCD Lift, 24" Monitor EA  $  1,730.00 0.0%  $   1,730.00 N/A N/A
LCDF4830CF 48x30 Center Electric LCD Lift, 24" Monitor EA  $  1,750.00 0.0%  $   1,750.00 N/A N/A
LCPL1426 LINX CPU Locker Left Swing Door EA  $     802.00 0.0%  $      802.00 N/A N/A
LCPR1426 LINX CPU Locker Right Swing Door EA  $     802.00 0.0%  $      802.00 N/A N/A
LD00 42" Comp. - Steel Door EA  $     542.00 0.0%  $      542.00 N/A N/A
LD10 42" Compartment W/Fabric Door EA  $     618.00 0.0%  $      618.00 N/A N/A
LD12 42" Electronic Shelf/11.9" EA  $     264.00 0.0%  $      264.00 N/A N/A
LD13 42" Electronic Add-On EA  $     129.00 0.0%  $      129.00 N/A N/A
LD21 42" Electronic Shelf/ 7.9" EA  $     242.00 0.0%  $      242.00 N/A N/A
LD23 42" Electronic Shelf/14.9" EA  $     286.00 0.0%  $      286.00 N/A N/A
LD32 42" WORKSURFACE 27"D EA  $     271.00 0.0%  $      271.00 N/A N/A
LD33 42" Horiz Cm Kit EA  $     179.00 0.0%  $      179.00 N/A N/A
LDDE7230LF 72x30 Dual Left Electric LCD Lift EA  $  2,830.00 0.0%  $   2,830.00 N/A N/A
LDDE7230LF7 72 x 30 Left Electric LCD LIFT 27" Modesty EA  $  2,830.00 0.0%  $   2,830.00 N/A N/A
LDDE7230RF 72x30 Dual Right Electric LCD Lift EA  $  2,830.00 0.0%  $   2,830.00 N/A N/A
LDDE7230RF7 72 x 30 Right Electric LCD LIFT 27" Modesty EA  $  2,830.00 0.0%  $   2,830.00 N/A N/A
LE10 48" General Purpose Shelf EA  $     269.00 0.0%  $      269.00 N/A N/A
LE11 48" Gen Purpose, Add On EA  $     137.00 0.0%  $      137.00 N/A N/A
LE12 48" Electronic Shelf/11.9" EA  $     269.00 0.0%  $      269.00 N/A N/A
LE13 48" Electronic Add-On EA  $     135.00 0.0%  $      135.00 N/A N/A
LE18 48" Mini Elect/Telephone EA  $     249.00 0.0%  $      249.00 N/A N/A
LE19 48" Standard Caster Base EA  $     542.00 0.0%  $      542.00 N/A N/A
LE21 48" Electronic Shelf/ 7.9" EA  $     256.00 0.0%  $      256.00 N/A N/A
LE23 48" Electronic Shelf/14.9" EA  $     293.00 0.0%  $      293.00 N/A N/A
LE25 48" Tower Shelf/11.9" EA  $     428.00 0.0%  $      428.00 N/A N/A
LE26 48" Tower Add-On Shelf EA  $     188.00 0.0%  $      188.00 N/A N/A
LE27 48" Deeper Tower Shelf EA  $     572.00 0.0%  $      572.00 N/A N/A
LE28 48" Tower Roll-Out Shelf EA  $     714.00 0.0%  $      714.00 N/A N/A
LE32 48" Worksurface, 27"D EA  $     378.00 0.0%  $      378.00 N/A N/A
LE33 48" Horiz Cm Kit EA  $     194.00 0.0%  $      194.00 N/A N/A
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LE36 48" Tower Shelf/14.9" EA  $     451.00 0.0%  $      451.00 N/A N/A
LE37 48" Tower Floor Shelf EA  $     438.00 0.0%  $      438.00 N/A N/A
LE44 48" Deeper Tower Floor Shelf EA  $     475.00 0.0%  $      475.00 N/A N/A
LE45 48" Comp.- Steel Door EA  $     572.00 0.0%  $      572.00 N/A N/A
LE46 48" Comp.- Fabric Door EA  $     631.00 0.0%  $      631.00 N/A N/A
LE50 48 High Cap Ws 27 Deep EA  $     414.00 0.0%  $      414.00 N/A N/A
LE54 48" Deeper Tower Roll Out Shelf EA  $     790.00 0.0%  $      790.00 N/A N/A
LF10 Gp,Shelf 72"W/Epnls EA  $     317.00 0.0%  $      317.00 N/A N/A
LF11 Shelf, Gp-72"-Add-On EA  $     172.00 0.0%  $      172.00 N/A N/A
LF12 72" Electronic Shelf/11.9" EA  $     317.00 0.0%  $      317.00 N/A N/A
LF13 72" Electronic Add-On EA  $     172.00 0.0%  $      172.00 N/A N/A
LF19 72" Standard Caster Base EA  $     610.00 0.0%  $      610.00 N/A N/A
LF21 72" Electronic Shelf/ 7.9" EA  $     293.00 0.0%  $      293.00 N/A N/A
LF23 72" Electronic Shelf/14.9" EA  $     340.00 0.0%  $      340.00 N/A N/A
LF25 72" Tower Shelf/11.9" EA  $     557.00 0.0%  $      557.00 N/A N/A
LF26 72" Tower Add-on Shelf EA  $     264.00 0.0%  $      264.00 N/A N/A
LF27 72" Deeper Tower Shelf EA  $     671.00 0.0%  $      671.00 N/A N/A
LF28 72" Tower Roll-Out Shelf EA  $     865.00 0.0%  $      865.00 N/A N/A
LF32 72" Hook-On Worksurface, 27" Deep EA  $     565.00 0.0%  $      565.00 N/A N/A
LF33 72" Horiz Cm Kit EA  $     233.00 0.0%  $      233.00 N/A N/A
LF36 72" Tower Shelf/14.9" EA  $     578.00 0.0%  $      578.00 N/A N/A
LF37 72" Tower Floor Shelf EA  $     557.00 0.0%  $      557.00 N/A N/A
LF38 84" Vertical C.M. Kit EA  $     155.00 0.0%  $      155.00 N/A N/A
LF39 72" Vertical C.M. Kit EA  $     142.00 0.0%  $      142.00 N/A N/A
LF40 61" Vertical C.M. Kit EA  $     129.00 0.0%  $      129.00 N/A N/A
LF44 72" Deeper Tower Floor Shelf EA  $     595.00 0.0%  $      595.00 N/A N/A
LF50 72 High Cap Ws 27 Deep EA  $     603.00 0.0%  $      603.00 N/A N/A
LF54 72" Deeper Tower Roll Out Shelf EA  $     940.00 0.0%  $      940.00 N/A N/A
LFCE484F29 48x48 CWS (24/24) Elec LCD Lift EA  $  1,360.00 0.0%  $   1,360.00 N/A N/A
LFCE485F29 48x48 CWS (30L/24R) Elec LCD Lift EA  $  1,830.00 0.0%  $   1,830.00 N/A N/A
LFCE486F29 48x48 CWS (24L/30R) Elec LCD Lift EA  $  1,830.00 0.0%  $   1,830.00 N/A N/A
LFCE487F29 48x48 CWS (30/30) Elec LCD Lift EA  $  1,830.00 0.0%  $   1,830.00 N/A N/A
LFKIT Linking Frame Kit EA  $     196.00 0.0%  $      196.00 N/A N/A
LFKITSPECIAL Custom LFKIT EA  $     194.00 0.0%  $      194.00 N/A N/A
LG10 Gp Shelf 36" EA  $     256.00 0.0%  $      256.00 N/A N/A
LG11 Gp Add-On Shelf 36" EA  $     120.00 0.0%  $      120.00 N/A N/A
LG12 36" Electronic Shelf/11.9" EA  $     256.00 0.0%  $      256.00 N/A N/A
LG13 36" Electronic Add-On EA  $     123.00 0.0%  $      123.00 N/A N/A
LG14 36" Hook-On Forms Tray EA  $     142.00 0.0%  $      142.00 N/A N/A
LG18 36" Mini Elect/Telephone EA  $     226.00 0.0%  $      226.00 N/A N/A
LG19 36" Standard Caster Base EA  $     459.00 0.0%  $      459.00 N/A N/A
LG21 36" Electronic Shelf/ 7.9" EA  $     217.00 0.0%  $      217.00 N/A N/A
LG23 36" Electronic Shelf/14.9" EA  $     269.00 0.0%  $      269.00 N/A N/A
LG25 36" Tower Shelf/11.9" EA  $     390.00 0.0%  $      390.00 N/A N/A
LG26 36" Tower Add-On Shelf EA  $     165.00 0.0%  $      165.00 N/A N/A
LG28 36" Tower Roll-Out Shelf EA  $     631.00 0.0%  $      631.00 N/A N/A
LG32 36" Worksurface, 27"D EA  $     279.00 0.0%  $      279.00 N/A N/A
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LG33 36" Horiz Cm Kit EA  $     163.00 0.0%  $      163.00 N/A N/A
LG36 36" Tower Shelf/14.9" EA  $     414.00 0.0%  $      414.00 N/A N/A
LG37 36" Tower Floor Shelf EA  $     398.00 0.0%  $      398.00 N/A N/A
LG44 36" Deeper Tower Floor Shelf EA  $     428.00 0.0%  $      428.00 N/A N/A
LG45 36" Locking Compartment EA  $     526.00 0.0%  $      526.00 N/A N/A
LG46 36" Locking Comp't W/Fab EA  $     588.00 0.0%  $      588.00 N/A N/A
LG54 36" Deeper Tower Roll Out Shelf EA  $     714.00 0.0%  $      714.00 N/A N/A
LJ10 30" W GP Shelf EA  $     242.00 0.0%  $      242.00 N/A N/A
LJ11 30" GP Add-On Shelf EA  $     113.00 0.0%  $      113.00 N/A N/A
LK Jasper Lock Kit EA  $       47.00 0.0%  $        47.00 N/A N/A
LM10 60" General Purpose EA  $     293.00 0.0%  $      293.00 N/A N/A
LM11 60" Gp Add-On Shelf EA  $     164.00 0.0%  $      164.00 N/A N/A
LM12 60" Electronic Shelf/11.9" EA  $     293.00 0.0%  $      293.00 N/A N/A
LM13 60" Electronic Add-On EA  $     158.00 0.0%  $      158.00 N/A N/A
LM19 60" Standard Caster Base EA  $     578.00 0.0%  $      578.00 N/A N/A
LM21 60" Electronic Shelf/ 7.9" EA  $     269.00 0.0%  $      269.00 N/A N/A
LM23 60" Electronic Shelf/14.9" EA  $     317.00 0.0%  $      317.00 N/A N/A
LM25 60" Tower Shelf/11.9" EA  $     490.00 0.0%  $      490.00 N/A N/A
LM26 60" Tower Add-On Shelf EA  $     226.00 0.0%  $      226.00 N/A N/A
LM28 60" Tower Roll-Out Shelf EA  $     790.00 0.0%  $      790.00 N/A N/A
LM32 60" Worksurface, 27"D EA  $     466.00 0.0%  $      466.00 N/A N/A
LM33 60" Horiz Cm Kit EA  $     210.00 0.0%  $      210.00 N/A N/A
LM36 60" Tower Shelf/14.9" EA  $     512.00 0.0%  $      512.00 N/A N/A
LM37 60" Tower Floor Shelf EA  $     490.00 0.0%  $      490.00 N/A N/A
LM44 60" Deeper Tower Floor Shelf EA  $     519.00 0.0%  $      519.00 N/A N/A
LM50 60 High Cap Ws 27 Deep EA  $     505.00 0.0%  $      505.00 N/A N/A
LM54 60" Deeper Tower R/O EA  $     865.00 0.0%  $      865.00 N/A N/A
LMSKIT24 LA08 Hardware EA  $         3.00 0.0%  $          3.00 N/A N/A
LPC208-1P EPDU BOX L6-30P 4 L6-30R EA  $     331.00 0.0%  $      331.00 N/A N/A
LPC208-2-2885 EPDU BOX L6-30P 4 L6-20R EA  $     388.00 0.0%  $      388.00 N/A N/A
LPC208-2P EPDU BOX L6-30P AND 4 L6-20, L6-30R EA  $     388.00 0.0%  $      388.00 N/A N/A
LPC2872-1 EPDU, BA, 0U, C20, (6)C13 EA  $     171.00 0.0%  $      171.00 N/A N/A

LPS15RMS 120V 15A 1U BA [6] 5-15R 5-15P 15' crd surge 
protected,19" L EA  $     124.00 0.0%  $      124.00 N/A N/A

LPS1620G BA,120V, 20A, (6) 5-20, 5-20P, 15' Cord, 17"L EA  $     124.00 0.0%  $      124.00 N/A N/A
LPS1620TG BA, 120V, 20A, (8) 5-20, L5-20P, 15' Cord 17"L EA  $     136.00 0.0%  $      136.00 N/A N/A
LPS1815 18" Vertical Powerstrip, 6 Outlets, 15A, 125V EA  $     167.00 0.0%  $      167.00 N/A N/A

LPS20RMS 120V 20A 1U BA [10] 5-20R 5-20P 15' crd Surge 
Protected, 17.2" L EA  $     163.00 0.0%  $      163.00 N/A N/A

LPS2415 24" Powerstrip, 6 Outlets, 15A 125V EA  $     162.00 0.0%  $      162.00 N/A N/A
LPS4015 40" L, Powerstrip, 6 Outlets, 15A, 125V (GSPS003) EA  $     106.00 0.0%  $      106.00 N/A N/A
LPS5MMG BA, 120V, 15A, (6) 5-15, 5-15P, 15' Cord EA  $     113.00 0.0%  $      113.00 N/A N/A
LPS6015 60" Powerstrip, 10 Outlets, 15A, 125V EA  $     137.00 0.0%  $      137.00 N/A N/A

LPS602CG BA, 120V, 20A, Dual Circuit, (2x10) 5-20, L5-20P, 
15' Cord, 66.25" L EA  $     251.00 0.0%  $      251.00 N/A N/A

LPTO20MM BA, 120V, 20A, (8) 5-20, 5-20P, 15' Cord EA  $     113.00 0.0%  $      113.00 N/A N/A
LPWR24 24" Lab Pwr Wire Mgt EA  $       49.00 0.0%  $        49.00 N/A N/A
LPWR30 30" Lab Pwr Wire Mgt EA  $       53.00 0.0%  $        53.00 N/A N/A

9490 of 9702



NW Infrastructure Wright Line

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Wright Line                
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

LPWR36 36" Lab Pwr Wire Mgt EA  $       55.00 0.0%  $        55.00 N/A N/A
LPWR42 42" Lab Pwr Wire Mgt EA  $       61.00 0.0%  $        61.00 N/A N/A
LPWR48 48" Lab Pwr Wire Mgt EA  $       63.00 0.0%  $        63.00 N/A N/A
LPWR60 60" Lab Pwr Wire Mgt EA  $       73.00 0.0%  $        73.00 N/A N/A
LPWR72 72" Lab Pwr Wire Mgt EA  $       75.00 0.0%  $        75.00 N/A N/A
LTH Jasper Medallion Desk Leather Inlay EA  $  1,630.00 0.0%  $   1,630.00 N/A N/A
LU15FM Forms Feed Rack EA  $       73.00 0.0%  $        73.00 N/A N/A
LXN4896 Lexan, 4'W X 8'L, Clear, .118 Thick EA  $     348.00 0.0%  $      348.00 N/A N/A
M1BAAX0X1XXXXXX 9E 20/30 kVA Wall Mount MBS EA  $  5,431.00 0.0%  $   5,431.00 N/A N/A
M1BFFX0X1XXXXXX 9E 40/60 kVA Wall Mount MBS EA  $  8,179.00 0.0%  $   8,179.00 N/A N/A
M202021 Mas Hamilton SA Key EA  $       55.00 0.0%  $        55.00 N/A N/A
M202023 B Key, Teal, Model 552, Uploading, Kaba Mas EA  $       61.00 0.0%  $        61.00 N/A N/A
M203286 USB Adapter for 2 Port Key Reader, Kaba Mas EA  $       88.00 0.0%  $        88.00 N/A N/A
M211103 Mas Hamilton Audit Software EA  $     433.00 0.0%  $      433.00 N/A N/A
M212009 Key Reader, 2 Port, Kaba Mas EA  $     122.00 0.0%  $      122.00 N/A N/A
M30TBLW3636A 36x36x 30" H Mobile A Series TBench EA  $  1,190.00 0.0%  $   1,190.00 N/A N/A
M30TBLW4830A 48x30x30"H Mobile A Series TBench EA  $  1,190.00 0.0%  $   1,190.00 N/A N/A
M30TBLW4836A 48x36x 30" H Mobile A Series TBench EA  $  1,230.00 0.0%  $   1,230.00 N/A N/A
M30TBLW48480A 48x48x30 Mobile A Series Corner TechBench EA  $  1,350.00 0.0%  $   1,350.00 N/A N/A
M30TBLW6030A 60x30x30" H Mobile A Series TBench EA  $  1,250.00 0.0%  $   1,250.00 N/A N/A
M30TBLW6036A 60x36x30" H Mobile A Series TBench EA  $  1,280.00 0.0%  $   1,280.00 N/A N/A
M30TBLW7230A 72x30x30" H Mobile A Series TBench EA  $  1,300.00 0.0%  $   1,300.00 N/A N/A
M30TBLW7236A 72x36x30" H Mobile A Series TBench EA  $  1,340.00 0.0%  $   1,340.00 N/A N/A
M30TBLW9636A 96x36x30 H Mobile A Series TBench EA  $  1,370.00 0.0%  $   1,370.00 N/A N/A
M30TBMW7236A 72x36x30" H Mobile A Series TBench EA  $  1,990.00 0.0%  $   1,990.00 N/A N/A
M30TBMW9636A 96x36x30 H Mobile A Series TBench EA  $  2,300.00 0.0%  $   2,300.00 N/A N/A
M30TBPW7236A 72x36x30"H Mobile A Series Phenolic TBench EA  $  1,910.00 0.0%  $   1,910.00 N/A N/A
M90BDS400 M90BDS400- Breakers EA  $  2,704.00 0.0%  $   2,704.00 N/A N/A
M9EZGA110000000 9E 20/30 kVA Wall Mount MBS EA  $  5,886.00 0.0%  $   5,886.00 N/A N/A
M9EZGB110000000 9E 40/60 kVA Wall Mount MBS EA  $  9,177.00 0.0%  $   9,177.00 N/A N/A
MA01 Upright Top Support EA  $     150.00 0.0%  $      150.00 N/A N/A
MA02 Extended Top Supports (Pair) EA  $     151.00 0.0%  $      151.00 N/A N/A
MA33MM Cable Trough Corner - Black EA  $       73.00 0.0%  $        73.00 N/A N/A
MA34 End Caps For Cable Trough (2) - Black EA  $       72.00 0.0%  $        72.00 N/A N/A
MA50MM Low Profile Overhead Brackets EA  $     270.00 0.0%  $      270.00 N/A N/A
MA51 High Profile Overhead Brackets EA  $     292.00 0.0%  $      292.00 N/A N/A
MA52 Overhead Brackets-Rear EA  $     148.00 0.0%  $      148.00 N/A N/A
MA60MM Omnivue 35" Mag Light EA  $     398.00 0.0%  $      398.00 N/A N/A
MA61MM ESDS Omnivue 35" Mag Light EA  $  1,040.00 0.0%  $   1,040.00 N/A N/A
MA81MM Cable trough power mounting brackets. EA  $         6.00 0.0%  $          6.00 N/A N/A
MB01 24" Worksurface, 36"D EA  $     279.00 0.0%  $      279.00 N/A N/A
MB06 24 X 12 Laminate Shelf EA  $     286.00 0.0%  $      286.00 N/A N/A
MB07 24 X 18 Laminate Shelf EA  $     346.00 0.0%  $      346.00 N/A N/A
MB08 24 X 24 Laminate Shelf EA  $     378.00 0.0%  $      378.00 N/A N/A
MB10GB Mounting Bases(.75X.75) EA  $     268.00 0.0%  $      268.00 N/A N/A
MB15 24" WORKSURFACE, 42"D EA  $     367.00 0.0%  $      367.00 N/A N/A
MB17 24 X 18 Incline Shelf EA  $     378.00 0.0%  $      378.00 N/A N/A
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MB18 24 X 24 Incline Shelf EA  $     407.00 0.0%  $      407.00 N/A N/A
MB19 24" Mobile Base, 31"D EA  $     301.00 0.0%  $      301.00 N/A N/A
MB20GB Mounting Bases(1X1) EA  $     285.00 0.0%  $      285.00 N/A N/A
MB26 24" Backstop EA  $       36.00 0.0%  $        36.00 N/A N/A
MB32 24" Privacy Screen (12") EA  $     130.00 0.0%  $      130.00 N/A N/A
MB33 24" Cable Trough - Blk EA  $     119.00 0.0%  $      119.00 N/A N/A
MB40 24" Small Bin Rail EA  $       26.00 0.0%  $        26.00 N/A N/A
MB41 24" Large Bin Rail EA  $       55.00 0.0%  $        55.00 N/A N/A
MB44 60 X 24 X 27D Peninsula, 29"H EA  $     428.00 0.0%  $      428.00 N/A N/A
MB46 72 X 24 X 27D Peninsula, 29"H EA  $     459.00 0.0%  $      459.00 N/A N/A
MB47 72 X 24 X 27D PENINSULA, 40"H EA  $     388.00 0.0%  $      388.00 N/A N/A
MB60 24"H Plexi. Door, 19" Eq. EA  $     312.00 0.0%  $      312.00 N/A N/A
MB62 38"H Plexi. Door, 19" Eq. EA  $     317.00 0.0%  $      317.00 N/A N/A
MB64 61"H Plexi. Door, 19" Eq. EA  $     355.00 0.0%  $      355.00 N/A N/A
MB66 72"H Plexi. Door, 19" Eq. EA  $     390.00 0.0%  $      390.00 N/A N/A
MB68 84"H Plexi. Door, 19" Eq. EA  $     428.00 0.0%  $      428.00 N/A N/A
MC01 30" Worksurface, 36"D EA  $     317.00 0.0%  $      317.00 N/A N/A
MC02 30 X 30 Corner Connector EA  $     378.00 0.0%  $      378.00 N/A N/A
MC06 30 X 12 Laminate Shelf EA  $     301.00 0.0%  $      301.00 N/A N/A
MC07 30 X 18 Laminate Shelf EA  $     361.00 0.0%  $      361.00 N/A N/A
MC08 30 X 24 Laminate Shelf EA  $     390.00 0.0%  $      390.00 N/A N/A
MC17 30 X 18 Incline Shelf EA  $     390.00 0.0%  $      390.00 N/A N/A
MC18 30 X 24 Incline Shelf EA  $     422.00 0.0%  $      422.00 N/A N/A
MC19 30" Mobile Base, 31"D EA  $     340.00 0.0%  $      340.00 N/A N/A
MC20 30" MOBILE BASE 40"D EA  $     278.00 0.0%  $      278.00 N/A N/A
MC26 30" Backstop EA  $       36.00 0.0%  $        36.00 N/A N/A
MC32 30" Privacy Screen (12") EA  $     137.00 0.0%  $      137.00 N/A N/A
MC33 30" Cable Trough - Blk EA  $       82.00 0.0%  $        82.00 N/A N/A
MC40 30" Small Bin Rail EA  $       34.00 0.0%  $        34.00 N/A N/A
MC41 30" Large Bin Rail EA  $       32.00 0.0%  $        32.00 N/A N/A
MC44 60 X 30 X 27D Peninsula, 29"H EA  $     459.00 0.0%  $      459.00 N/A N/A
MC46 72 X 30 X 27D Peninsula, 29"H EA  $     490.00 0.0%  $      490.00 N/A N/A

MCK151260IP MO, 60A, 208V, 3Ø, IEC60309P, (15) C13R, (15) 
C20R, 7' Cord, Direct IP EA  $  1,600.00 0.0%  $   1,600.00 N/A N/A

MCK151260IPHW
ME,208V,60A,NO PLUG, Cord 12', (15) C13R, 
(12) C19R, Vertical,LCD, Color Display, Interface: 
Direct IP

EA  $  1,410.00 0.0%  $   1,410.00 N/A N/A

MCK2160IP MO, 60A, 208V, 3Ø, IEC60309P, (21) C19R, 7' 
Cord, Direct IP EA  $  1,570.00 0.0%  $   1,570.00 N/A N/A

MCWLCRK Dual Lock Assembly EA  $       26.00 0.0%  $        26.00 N/A N/A
MD06 42 X 12 Laminate Shelf EA  $     330.00 0.0%  $      330.00 N/A N/A
MD07 42 X 18 Laminate Shelf EA  $     390.00 0.0%  $      390.00 N/A N/A
MD08 42 X 24 Laminate Shelf EA  $     428.00 0.0%  $      428.00 N/A N/A

MDP10026804

1U, 16.72 x 6.188 x 1.72, 7.5" slots (2 ea), Dual 
Circuit Breaker (1ea) Power Cord (Front), Input: 
120V, 20Amps, NEMA L5-20P 3 wire, 1 Pole, 7' 
length, Output IEC320 , C13R (10)

EA  $     259.00 0.0%  $      259.00 N/A N/A
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MDP10026805

1U, 16.72 x 6.188 x 1.72, 7.5" slots (2 ea), Dual 
Circuit Breaker (1ea) Power Cord (Front), Input: 
120V, 30Amps, NEMA L5-30P 3 wire, 1 
Pole+N+GND, IP20, 7' length, Output IEC320 , 
C13R (10)

EA  $     274.00 0.0%  $      274.00 N/A N/A

MDP10026807

1U; 16.72 x 6.25 x 1.72 7.5" slots (2 ea) Dual 
Circuit Breaker (1ea); Power Cord  (Front); Input: 
208V, 20AMPS, NEMA L6-20P, 3wire, 2 pole, 7' 
Length;  Output: IEC320 C13R (10)

EA  $     253.00 0.0%  $      253.00 N/A N/A

MDP10026810

1U; 16.72 x 6.038 x 1.72 7.5" slots (2 ea) Dual 
Circuit Breaker (1ea); Power Cord (Front); Input: 
230V, 16AMPS, IEC60309P (16A), 3wire, 2 pole, 
7' Length; ; Output: IEC320 C13R (10)

EA  $     277.00 0.0%  $      277.00 N/A N/A

MDP10026844

1U; 16.72 x 6.188 x 1.72 7.5" slots (2 ea) Dual 
Circuit Breaker (1ea); Power Cord (Front); Input: 
120V, 20AMPS, NO PLUG, 3wire, 2 pole, 7' 
Length; ; Output: IEC320 C13R (10)

EA  $     262.00 0.0%  $      262.00 N/A N/A

MDP10026869

1U; 16.72 x 6.038 x 1.72 7.5" slots (2 ea) Dual 
Circuit Breaker (1ea); Power Cord  (Front); Input: 
230V, 16AMPS, NO PLUG, 3wire, 2 pole, 7' 
Length; ; Output: IEC320 C13R (10)

EA  $     245.00 0.0%  $      245.00 N/A N/A

MDP10126808

1U; 16.72 x 6..25 x 1.72; 7.5" slots (2 ea) Dual 
Circuit Breaker (2ea); Power Cord  (Front); Input: 
208V, 30AMPS, NEMA L6-30P, 3wire, 2 pole, 7' 
Length;  Output: IEC320 C13R (10)

EA  $     341.00 0.0%  $      341.00 N/A N/A

MDP10126808B BA, 208V, 30A, (10) C13, L6-30P, 10' Cord EA  $     308.00 0.0%  $      308.00 N/A N/A

MDP10126836

1U; 16.72 x 6.188 x 1.72; 7.5" slots (2 ea) Dual 
Circuit Breaker (2ea); Power Cord (Front); Input: 
208V, 30AMPS, NEMA L6-30P, 3wire, 2 pole,7' 
Length; Output: IEC320 C13R (10)

EA  $     444.00 0.0%  $      444.00 N/A N/A

MDP10126867

1U; 16.72 x 6.188 x 1.72; 7.5" slots (2 ea) Dual 
Circuit Breaker (2ea); Power Cord (Front); Input: 
230V, 32AMPS, NO PLUG, 3wire, 2 pole, 7' 
Length; Output: IEC320 C13R (10)

EA  $     353.00 0.0%  $      353.00 N/A N/A

MDP10126869

1U; 16.72 x 6.188 x 1.72; 7.5" slots (2 ea) Dual 
Circuit Breaker (2ea); Power Cord  (Front); Input: 
230V, 16AMPS, NO PLUG, 3wire, 2 pole, 7' 
Length;  Output: IEC320 C13R (10)

EA  $     309.00 0.0%  $      309.00 N/A N/A

MDP102A36937 BA, 2U, 230/400V, 3ØY, 32A, IEC60309P, (12) 
C13R, 7'Cord EA  $     547.00 0.0%  $      547.00 N/A N/A

MDP10647C12 BA, 208V, 3Ø, 60A, IEC60309P, (12) C13R, (18) 
C19R, 7' Cord EA  $  1,170.00 0.0%  $   1,170.00 N/A N/A

MDP11345347B34 BA, 208V, 3PH, 30A, (27) C13, (6) C19, L21-30P, 
7' Cord EA  $     642.00 0.0%  $      642.00 N/A N/A

MDP1444404 BA, 120V, 20A, (24) 5-20R, L5-20P, 7' Cord EA  $     351.00 0.0%  $      351.00 N/A N/A
MDP1444405 BA 120V, 30A (24) 5-20, L5-30P 7' crd EA  $     403.00 0.0%  $      403.00 N/A N/A
MDP1444508B MDP14.445-08B EA  $     410.00 0.0%  $      410.00 N/A N/A

MDP20638BL18
BA, 208V 3Ø, 50Amps, CS8365CP, (12) C13R-L, 
(12) C19R, Dual Circuit, 7' Cord, BT 
MDP20.638BL-18

EA  $  1,020.00 0.0%  $   1,020.00 N/A N/A

MDP2443725 BA, 120/208V, 30A, L14-30P, Dual Circuit, 
(20)C13R, 7' Cord, EA  $     553.00 0.0%  $      553.00 N/A N/A

ME01 48" Worksurface, 36"D EA  $     466.00 0.0%  $      466.00 N/A N/A
ME02 48" Corner Worksurface, 27"D EA  $     490.00 0.0%  $      490.00 N/A N/A
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ME03 48" Corner Worksurface, 36"D EA  $     526.00 0.0%  $      526.00 N/A N/A
ME04 48" Corner Top, 36" L /27" R Sides EA  $     490.00 0.0%  $      490.00 N/A N/A
ME05 48" Corner Top, 27" L /36" R Sides EA  $     490.00 0.0%  $      490.00 N/A N/A
ME06 48 X 12 Laminate Shelf EA  $     355.00 0.0%  $      355.00 N/A N/A
ME07 48 X 18 Laminate Shelf EA  $     428.00 0.0%  $      428.00 N/A N/A
ME08 48 X 24 Laminate Shelf EA  $     466.00 0.0%  $      466.00 N/A N/A
ME09 48" Corner Upper Shelf, 12"D EA  $     467.00 0.0%  $      467.00 N/A N/A
ME10 48" Corner Upper Shelf, 18"D, L EA  $     466.00 0.0%  $      466.00 N/A N/A
ME11 48" Corner Upper Shelf, 18"D EA  $     466.00 0.0%  $      466.00 N/A N/A
ME12 48" Corner Upper Shelf, 24"D, L EA  $     505.00 0.0%  $      505.00 N/A N/A
ME15 48" Worksurface, 42"D EA  $     490.00 0.0%  $      490.00 N/A N/A
ME17 48 X 18 Incline Shelf EA  $     466.00 0.0%  $      466.00 N/A N/A
ME18 48 X 24 Incline Shelf EA  $     497.00 0.0%  $      497.00 N/A N/A
ME19 48" Mobile Base, 31"D EA  $     451.00 0.0%  $      451.00 N/A N/A
ME20 48" Mobile Base, 40"D EA  $     451.00 0.0%  $      451.00 N/A N/A
ME26 48" Backstop EA  $       45.00 0.0%  $        45.00 N/A N/A
ME30 48" Inner Cable Management Kit EA  $     378.00 0.0%  $      378.00 N/A N/A
ME32 48" Privacy Screen (12") EA  $     142.00 0.0%  $      142.00 N/A N/A
ME33 48" Cable Trough - Blk EA  $     173.00 0.0%  $      173.00 N/A N/A
ME38MM 48" Overhead Light EA  $     182.00 0.0%  $      182.00 N/A N/A

ME38MM-1 48" Overhead Light with a Continental Europe 
power Cord EA  $     182.00 0.0%  $      182.00 N/A N/A

ME40 48" Small Bin Rail EA  $       30.00 0.0%  $        30.00 N/A N/A
ME41 48" Large Bin Rail EA  $       59.00 0.0%  $        59.00 N/A N/A
ME50 48X48 Curved Corner Worksurface, 27" Deep EA  $     490.00 0.0%  $      490.00 N/A N/A
ME52 48" High Cap Ws 36" Deep EA  $     557.00 0.0%  $      557.00 N/A N/A
ME59 48 X 48 Corner W/S, 36" EA  $     526.00 0.0%  $      526.00 N/A N/A
MEDKA Medeco- keyed alike. EA  $       54.00 0.0%  $        54.00 N/A N/A
MEDKD Medeco Keyed Differently EA  $       55.00 0.0%  $        55.00 N/A N/A

MEDKD2 Medeco Lock Core, 2 Doors alike but differently 
than the next set EA  $     113.00 0.0%  $      113.00 N/A N/A

MEDKD6 Medeco Lck Cre,6 Drs Keyed alike but differently 
than the next set EA  $     313.00 0.0%  $      313.00 N/A N/A

MEDKY00512BL Medeco,Master Key,REG#00512BL EA  $       55.00 0.0%  $        55.00 N/A N/A
MEDKY02764BL Medeco,Master Key,REG#02764BL EA  $       55.00 0.0%  $        55.00 N/A N/A
MEDKY02995BL Medeco,Master Key,REG#02995BL EA  $       55.00 0.0%  $        55.00 N/A N/A
MEDKY03199BL Medeco,Master Key,REG#03199BL EA  $       55.00 0.0%  $        55.00 N/A N/A
MEDKY03355BL MEDECO MASTER KEY , REG 003355BL EA  $       54.00 0.0%  $        54.00 N/A N/A
MEDKYSP Medeco- Extra Key EA  $       54.00 0.0%  $        54.00 N/A N/A
MEDKYSP00512BL Medeco,Extra Key,REG#00512BL EA  $       55.00 0.0%  $        55.00 N/A N/A
MEDKYSP02764BL Medeco,Extra Key,REG#02764BL EA  $       55.00 0.0%  $        55.00 N/A N/A
MEDKYSP02995BL Medeco,Extra Key,REG#02995BL EA  $       55.00 0.0%  $        55.00 N/A N/A
MEDKYSP03199BL Medeco,Extra Key,REG#03199BL EA  $       55.00 0.0%  $        55.00 N/A N/A
MEDSP Medeco- Lock Keyed Specific EA  $       54.00 0.0%  $        54.00 N/A N/A
MEDSP00512BL Medeco,RplcKeyCore,REG#00512BL EA  $       55.00 0.0%  $        55.00 N/A N/A
MEDSP02764BL Medeco,RplcKeyCore,REG#02764BL EA  $       55.00 0.0%  $        55.00 N/A N/A
MEDSP02995BL Medeco,RplcKeyCore,REG#02995BL EA  $       55.00 0.0%  $        55.00 N/A N/A
MEDSP03199BL Medeco,RplcKeyCore,REG#03199BL EA  $       55.00 0.0%  $        55.00 N/A N/A
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MEDSP03355BL Medeco replacement key and core for register 
#03355BL EA  $       55.00 0.0%  $        55.00 N/A N/A

MF01 72" Worksurface, 36"D EA  $     618.00 0.0%  $      618.00 N/A N/A
MF04 Integrated Worksurface, Lft EA  $     618.00 0.0%  $      618.00 N/A N/A
MF05 Integrated Worksurface, Rt EA  $     618.00 0.0%  $      618.00 N/A N/A
MF06 72 X 12 Laminate Shelf EA  $     466.00 0.0%  $      466.00 N/A N/A
MF07 72 X 18 Laminate Shelf EA  $     542.00 0.0%  $      542.00 N/A N/A
MF08 72 X 24 Laminate Shelf EA  $     578.00 0.0%  $      578.00 N/A N/A
MF13 Integrated Corner Shelf, Lft EA  $     526.00 0.0%  $      526.00 N/A N/A
MF14 Integrated Corner Shelf, Rt EA  $     526.00 0.0%  $      526.00 N/A N/A
MF15 72" Worksurface, 42"D EA  $     640.00 0.0%  $      640.00 N/A N/A
MF17 72 X 18 Incline Shelf EA  $     572.00 0.0%  $      572.00 N/A N/A
MF18 72 X 24 Incline Shelf EA  $     603.00 0.0%  $      603.00 N/A N/A
MF19 72" Mobile Base, 31"D EA  $     526.00 0.0%  $      526.00 N/A N/A
MF20 72" Mobile Base, 40"D EA  $     526.00 0.0%  $      526.00 N/A N/A
MF26 72" Backstop EA  $       77.00 0.0%  $        77.00 N/A N/A
MF32 72" Privacy Screen (12") EA  $     161.00 0.0%  $      161.00 N/A N/A
MF33 72" Cable Trough (3) 24" Modules - Black EA  $     228.00 0.0%  $      228.00 N/A N/A
MF34 72" Cable Trough (2) 36" Modules - Black EA  $     228.00 0.0%  $      228.00 N/A N/A
MF38MM 72" Overhead Light EA  $     227.00 0.0%  $      227.00 N/A N/A
MF40 72" Bin Rail EA  $     111.00 0.0%  $      111.00 N/A N/A
MF50 48X72 Curved Corner Worksurface EA  $     603.00 0.0%  $      603.00 N/A N/A
MF51 48X72 Curved Corner Worksurface EA  $     603.00 0.0%  $      603.00 N/A N/A
MF52 72 High Cap Ws 36 Deep EA  $     707.00 0.0%  $      707.00 N/A N/A
MF54 Left Jetty Ws, 29" High EA  $     603.00 0.0%  $      603.00 N/A N/A
MF55 Right Jetty Ws, 29" High EA  $     603.00 0.0%  $      603.00 N/A N/A
MF59 48 X 72 Corner W/S, 36" EA  $     640.00 0.0%  $      640.00 N/A N/A
MF60 48 X 72 Corner W/S, 36" EA  $     640.00 0.0%  $      640.00 N/A N/A
MFW-TT058 Thumb Turn Lock, 180, Non-Refundable EA  $         8.00 0.0%  $          8.00 N/A N/A
MG01 36" Worksurface, 36"D EA  $     355.00 0.0%  $      355.00 N/A N/A
MG02 36" CORNER WORKSURFACE, 27"D EA  $     451.00 0.0%  $      451.00 N/A N/A
MG03 36 X 36 Corner Connector EA  $     414.00 0.0%  $      414.00 N/A N/A
MG06 36 X 12 Laminate Shelf EA  $     317.00 0.0%  $      317.00 N/A N/A
MG07 36 X 18 Laminate Shelf EA  $     378.00 0.0%  $      378.00 N/A N/A
MG08 36 X 24 Laminate Shelf EA  $     407.00 0.0%  $      407.00 N/A N/A
MG10 36" Corner Upper Shelf, 18"D, L EA  $     451.00 0.0%  $      451.00 N/A N/A
MG15 36" WORKSURFACE, 42"D EA  $     442.00 0.0%  $      442.00 N/A N/A
MG17 36 X 18 Incline Shelf EA  $     407.00 0.0%  $      407.00 N/A N/A
MG18 36x24 Incline Shelf EA  $     438.00 0.0%  $      438.00 N/A N/A
MG19 36" Mobile Base, 31"D EA  $     378.00 0.0%  $      378.00 N/A N/A
MG26 36" Backstop EA  $       36.00 0.0%  $        36.00 N/A N/A
MG32 36" PRIVACY SCREEN (12") EA  $     121.00 0.0%  $      121.00 N/A N/A
MG33 36" Cable Trough - Blk EA  $     111.00 0.0%  $      111.00 N/A N/A
MG38MM 36" Overhead Light EA  $     160.00 0.0%  $      160.00 N/A N/A
MG40 36" Small Bin Rail EA  $       33.00 0.0%  $        33.00 N/A N/A
MG41 36" Large Bin Rail EA  $       55.00 0.0%  $        55.00 N/A N/A
MGHL151232130B Baytech Part Number MSP41.CUC5655 EA  $     772.00 0.0%  $      772.00 N/A N/A
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MGHL151232130BR
BayTech Part MSP11.CUC5790,  0U, 3 Phase, 30A 
102/208V, L21-30P, (3) 5-20R, (15) C13R, (12) 
C19R, 3 LED Display

EA  $     965.00 0.0%  $      965.00 N/A N/A

MGHL151232130S Baytech Part Number MSP41.CUC5685 EA  $     772.00 0.0%  $      772.00 N/A N/A

MGHL151232130SR
BayTech Part MSP11.CUC5789, 0U, 3 Phase, 30A 
102/208V, L21-30P, (3) 5-20R, (15) C13R, (12) 
C19R

EA  $     942.00 0.0%  $      942.00 N/A N/A

MGHL188630B MI, 208V, (18) C13, (9) C19, L6-630P, 7' Cord, 
Controller, Black EA  $     655.00 0.0%  $      655.00 N/A N/A

MGHL188630BV1 ME, 208V, 30A, L6-30P, (18) C13R, (8) C19R, 7' 
Cord, Black EA  $     652.00 0.0%  $      652.00 N/A N/A

MGHL188630BV10
208V, 30Amps, NEMA L6-30P, 3wire, 2Pole, 10' 
Length; Output: IEC320 C13R(18); IEC320 C19R 
(8); LED Display/Controller; 2CB; 30A; BLACK

EA  $     627.00 0.0%  $      627.00 N/A N/A

MGHL188630BV13

208V, 30Amps, NEMA L6-30P, 3wire, 2Pole, 13.5' 
Cord, IEC320 C13R(18); IEC320 C19R (8); LED 
Display/Controller; 2CB; 30A; BLACK BAY TECH 
MSP47A.CUC5879

EA  $     627.00 0.0%  $      627.00 N/A N/A

MGHL188630S MI, 208V, (18) C13, (8) C19, L6-630P, 7' cord, 
Controller, Silver EA  $     655.00 0.0%  $      655.00 N/A N/A

MGHL188630SV1 ME, 208V, 30A, L-30P, (18) C13R, (8) C19R, 7' 
Cord, LED display, Silver EA  $     652.00 0.0%  $      652.00 N/A N/A

MGHL188630SV10
208V, 30Amps, NEMA L6-30P, 3wire, 2Pole, 10' 
Length; Output: IEC320 C13R(18); IEC320 C19R 
(8);LED Display/Controller; 2CB; 30A; Silver

EA  $     627.00 0.0%  $      627.00 N/A N/A

MGHL188630SV13

208V, 30Amps, NEMA L6-30P, 3wire, 2Pole, 13.5' 
Cord,  IEC320 C13R(18); IEC320 C19R (8), LED 
Display/Controller; 2CB; 30A, Silver BAY TECH  
MSP47A.CUC5878

EA  $     627.00 0.0%  $      627.00 N/A N/A

MGHPCCEORDSNG End of Row Door, Single Door, 96"H X 36"W EA  $  4,260.00 0.0%  $   4,260.00 N/A N/A
MM01 60" Worksurface, 36"D EA  $     542.00 0.0%  $      542.00 N/A N/A
MM06 60 X 12 Laminate Shelf EA  $     390.00 0.0%  $      390.00 N/A N/A
MM07 60 X 18 Laminate Shelf EA  $     466.00 0.0%  $      466.00 N/A N/A
MM08 60 X 24 Laminate Shelf EA  $     505.00 0.0%  $      505.00 N/A N/A
MM15 60" Worksurface, 42"D EA  $     565.00 0.0%  $      565.00 N/A N/A
MM19 60" Mobile Base, 31"D EA  $     532.00 0.0%  $      532.00 N/A N/A
MM20 60" Mobile Base, 40"D EA  $     490.00 0.0%  $      490.00 N/A N/A
MM26 60" Backstop EA  $       53.00 0.0%  $        53.00 N/A N/A
MM32 60" Privacy Screen (12") EA  $     135.00 0.0%  $      135.00 N/A N/A
MM33 60" Cable Trough - Blk EA  $     218.00 0.0%  $      218.00 N/A N/A
MM38MM 60" Overhead Light EA  $     204.00 0.0%  $      204.00 N/A N/A
MM40 60" Bin Rail EA  $     106.00 0.0%  $      106.00 N/A N/A
MM50 48X60 Curved Corner Worksurface EA  $     565.00 0.0%  $      565.00 N/A N/A
MM51 48X60 Curved Corner Worksurface EA  $     565.00 0.0%  $      565.00 N/A N/A
MM52 60 High Cap Ws 36 Deep EA  $     631.00 0.0%  $      631.00 N/A N/A
MM59 48 X 60 Corner W/S, 36" EA  $     610.00 0.0%  $      610.00 N/A N/A
MM60 48 X 60 Corner W/S, 36" EA  $     610.00 0.0%  $      610.00 N/A N/A
MM6CRBSVR16 MM6 Cable Runway Mounting EA  $     110.00 0.0%  $      110.00 N/A N/A

MMP10223359C34 MA, 208V, 3PH,30A, (6) C13, (6) C19, L21-30P, 7' 
Cord, Direct IP EA  $  1,150.00 0.0%  $   1,150.00 N/A N/A

MMP1052345804 MA, 120V, 20A, (16) 5-20R, L5-20P, 7' Cord, 
Direct IP EA  $  1,230.00 0.0%  $   1,230.00 N/A N/A
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MMP11.CUC6032
MO, 208V,3Ø, 30A, L21-30P, (24) C13R-L, (6) 
C19R, LCD, Direct IP, Gray Power Cord Marking, 
Non-refundable

EA  $  1,550.00 0.0%  $   1,550.00 N/A N/A

MMP11.CUC6033
MO, 208V,3Ø, 30A, L21-30P, (24) C13R-L, (6) 
C19R, LCD, Direct IP, Controller Silk Screen 
Black, Non-refundable

EA  $  1,550.00 0.0%  $   1,550.00 N/A N/A

MMP110212852414 MA, 208V, 3PH, 30A, (5) 5-20, (20) C13, (5) C19, 
L21-30P, 7' Cord, Direct IP EA  $  1,880.00 0.0%  $   1,880.00 N/A N/A

MMP1102624AL34 MA, 208V, 3PH, 30A, (30) C13L, L21-30P, 7' 
Cord, Direct IP EA  $  1,820.00 0.0%  $   1,820.00 N/A N/A

MMP11CUC5862

MA, 120/208V 3ØY, 30Amps, NEMA L21-30P, 
5wire, 3Pole, 7' Length; 0U; Output: NEMA 5-20R 
(5); IEC320 C13R-L (19) Locking Receptacles; 
IEC320 C19R (6); Vertical, LCD Display; Interface: 
Direct IP; Custom Controller Silkscreen: BLACK

EA  $  1,520.00 0.0%  $   1,520.00 N/A N/A

MMP11CUC5866

MA, 120/208V 3ØY, 30Amps, NEMA L21-30P, 
5wire, 3Pole, 7' Length; 0U; Output: NEMA 5-20R 
(5); IEC320 C13R-L (19) Locking Receptacles; 
IEC320 C19R (6); Vertical, LCD Display; Interface: 
Direct IP; Custom Power Cord Marking: GRAY

EA  $  1,520.00 0.0%  $   1,520.00 N/A N/A

MMP1401424B08 MO, 208V, 30A, L6-30P, (16) C13R, (4) C19R, 7' 
Cord, LCD Display EA  $  1,080.00 0.0%  $   1,080.00 N/A N/A

MMP1402424B08 MO, 208V, 30A, L6-30P, (16) C13R , (14) C19R, 7' 
Cord, LCD, Direct IP EA  $  1,240.00 0.0%  $   1,240.00 N/A N/A

MMP1702624B08 MA, 208V, 30A, (24) C13, (6) C19, L6-30P, 7' 
Cord, Direct IP EA  $  1,750.00 0.0%  $   1,750.00 N/A N/A

MMP17L02624A47

208V, 30Amps, NEMA L6-30P, 3wire, 2Pole; 
PLENUM, 7' Length; Output: IEC320 C13R(30); 
Outlet Control; Metered Outlet; Vertical, LCD 
Display; Interface: Direct IP

EA  $  1,660.00 0.0%  $   1,660.00 N/A N/A

MMP18CUC5861

MA, 230/400V 3ØY, 30Amps, NEMA L22-30P, 
IEC320 C13R-L (6) Locking Receptacles; IEC320 
C19R (9); Metered Outlet; Vertical, LCD Display; 
Interface: Direct IP; Custom Controller Silkscreen: 
Black

EA  $  1,180.00 0.0%  $   1,180.00 N/A N/A

MMP18CUC5865

MA, 230/400V 3ØY, 30Amps, NEMA L22-30P, 
5wire, 3Pole, 7' Length; Output: IEC320 C13R-L 
(6) Locking Receptacles; IEC320 C19R (9); 
Metered Outlet; 0U; Vertical, LCD Display; 
Interface: Direct IP; Custom Power Cord Marking: 

EA  $  1,180.00 0.0%  $   1,180.00 N/A N/A

MMP2002626B12 MA, 208V, 3Ø, 60A, IEC60309P, (18) C13R, (6) 
C19R, LCD, Direct IP, 10' Cord EA  $  2,050.00 0.0%  $   2,050.00 N/A N/A

MMP2002626C12B MA, 208V,3ØY, 60A, IEC60309P, (12) C13R, (12) 
C19R, LCD, Direct IP, 10' Cord EA  $  2,050.00 0.0%  $   2,050.00 N/A N/A

MMP2002626CL12 MA, 208V, 3PH, 60A, (12) C13L, (12) C19, 
60309P, 7' Cord, Direct IP EA  $  2,250.00 0.0%  $   2,250.00 N/A N/A

MMP2002627A12 MA, Zero U, 208V, 3PH, 60A, 6 Breakers, Dual 
Circuit, (24) C13, IEC60309P, 7' Cord, Direct IP EA  $  1,840.00 0.0%  $   1,840.00 N/A N/A

MMP2002627C12 MI, 208V, 3 PH, 60A, (12) C13, (12) C19, 60309P, 
7' Cord, Direct IP EA  $  2,070.00 0.0%  $   2,070.00 N/A N/A

MMP2032626B18 MA, 208V, 3Ø, 50A, CS8365CP, (18) C13R, (6) 
C19R, Outlet Control, 7' Cord EA  $  1,920.00 0.0%  $   1,920.00 N/A N/A

MMP2032626CL18 MA, 208V, 3Ø, 50A, CS8365CP, (12) C13R, (12) 
C19R, Outlet Control, 7' Cord EA  $  1,950.00 0.0%  $   1,950.00 N/A N/A
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MMP2032626E27C
ME,208V,60A, NO PLUG,4wire,3pole, Cord 15', 
(24)C19R, Outlet Control;Metered Outlet; 
Vertical,LCD,Color Display; Interface: Direct IP

EA  $  1,960.00 0.0%  $   1,960.00 N/A N/A

MMP21CUC5860

MA, 230/400V 3ØY, 20Amps, NEMA L22-
20P,IEC320 C13R-L (18) Locking Receptacles; 
IEC320 C19R (6); Metered Outlet; Vertical, LCD 
Display; Interface: Direct IP; Custom Controller 
Silkscreen: Black

EA  $  1,490.00 0.0%  $   1,490.00 N/A N/A

MMP21CUC5864

MA, 230/400V 3ØY, 20Amps, NEMA L22-
20P,IEC320 C13R-L (18) Locking Receptacles; 
IEC320 C19R (6); Metered Outlet; Vertical, LCD 
Display; Interface: Direct IP; Custom Power Cord: 
Gray

EA  $  1,490.00 0.0%  $   1,490.00 N/A N/A

MMP21CUC5942
ME, 240/415V, 3ØY, 30A, IEC60309P, (12) C19L, 
(12) C13L, LCD, Custom, Silkscreen and 
Packaging, 10' Cord, RS232

EA  $  1,880.00 0.0%  $   1,880.00 N/A N/A

MMP21CUC5943
ME, 240/415V, 3ØY, 30A, IEC60309P, (12) C19L, 
(12) C13L, LCD, Custom, Silkscreen and 
Packaging, 10' Cord, IP Direct

EA  $  2,050.00 0.0%  $   2,050.00 N/A N/A

MMP21CUC5944
ME, 240/415V, 3ØY, 30A, IEC60309P, (24) C13L, 
LCD, Custom, Silkscreen and Packaging, 10' Cord, 
RS232

EA  $  1,830.00 0.0%  $   1,830.00 N/A N/A

MMP21CUC5945
MA, 240/415V, 3ØY, 30A, IEC60309P, (24) C13L, 
LCD, Custom, Silkscreen and Packaging, 10' Cord, 
Direct IP

EA  $  1,990.00 0.0%  $   1,990.00 N/A N/A

MMP21CUC5946
MA, 240/415V, 3ØY, 30A, IEC60309P, (24) C19L, 
LCD, Custom, Silkscreen and Packaging, 10' Cord, 
RS232

EA  $  1,940.00 0.0%  $   1,940.00 N/A N/A

MMP21CUC5947
MA, 240/415V, 3ØY, 30A, IEC60309P, (24) C19L, 
LCD, Custom, Silkscreen and Packaging, 10' Cord, 
Direct IP

EA  $  2,100.00 0.0%  $   2,100.00 N/A N/A

MMP26.CUC5948 ME, 208V, 30A, L7-30P, (8) C13R, 7'Cord, Black EA  $  1,000.00 0.0%  $   1,000.00 N/A N/A
MMP26.CUC5949 ME, 208V, 30A, L7-30P, (8)C13R, 7' Cord, Gray EA  $  1,000.00 0.0%  $   1,000.00 N/A N/A
MMP2602226A87 MA, 208V, 30A (8) C13, L7-30P 7' cord, Direct IP EA  $     954.00 0.0%  $      954.00 N/A N/A
MMP2702626A08 MI, 208V, 30A, (24) C13, L6-30P, 7' Cord, Direct 

IP EA  $  1,590.00 0.0%  $   1,590.00 N/A N/A

MMP270263005 MA, 120VV, 30A, (24) 5-20, L5-30P, 7' Cord, 
Direct IP EA  $  1,770.00 0.0%  $   1,770.00 N/A N/A

MODBUS-MS NETWORK AND MODBUS CARD - MS EA  $     284.75 0.0%  $      284.75 N/A N/A

MPS2004J638BL18 MI, 208V,3Ø?, 50A, CS8365CP, (12) C13R-L, (12) 
C19R, 3LED, Direct IP, 7' Cord EA  $  1,430.00 0.0%  $   1,430.00 N/A N/A

MRP100A22A24504 MA, 120V, 20A, (10)5-20, L5-20P, 7' Cord, RS232 EA  $     662.00 0.0%  $      662.00 N/A N/A

MRP104A23A45404 MA, 120V, 20A, (20) 5-20, L5-20P, 7' Cord, Direct 
IP EA  $  1,120.00 0.0%  $   1,120.00 N/A N/A

MRP105A22A45405 MA, 120V, 30A, (20) 5-20, L5-30P, 7' Cord, RS232 EA  $  1,040.00 0.0%  $   1,040.00 N/A N/A
MRP107A22A45608 MA, 208V, 30A, (16) C13, L6-30P, RS232 EA  $  1,160.00 0.0%  $   1,160.00 N/A N/A

MRP10B0164118 ME, 208V3PH, 50A, (42) C13, CS8365CP, 7' Cord, 
RS232 EA  $  1,600.00 0.0%  $   1,600.00 N/A N/A

MRP10BCUC5493 ME, 208V, 3 PH, 50A, (42) C13, CS8365CP Plug, 
7'Cord, RS232 EA  $  1,710.00 0.0%  $   1,710.00 N/A N/A

MRP1101112514B MA, 208V, 3 PH, 30A, (6) 5-20, (20) C13, (5) C19, 
L21-30P. 7' Cord, RS232 EA  $  1,440.00 0.0%  $   1,440.00 N/A N/A

MRP110211221031 MA, 208V, 3PH, 30A, (6) 5-20, (21) C13, (6) C19, 
L21-30P, Direct IP EA  $  1,700.00 0.0%  $   1,700.00 N/A N/A
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MRP11CUC5510 MA, 208V, 3PH, 30A, (15) C13, (18) 5-20, L15-
30P, 10' Cord, Direct IP EA  $  1,680.00 0.0%  $   1,680.00 N/A N/A

MRP140141008 MA, 208V, 30A, (24) C13, L6-30P, 7' Cord, RS232 EA  $  1,090.00 0.0%  $   1,090.00 N/A N/A

MRP140241007 MA, 208V, 20A, (24) C13, L6-20P, 7' Cord, Direct 
IP EA  $  1,250.00 0.0%  $   1,250.00 N/A N/A

MRP140241008 MA, 208V, 30A, (24) C13, L6-30P, 7'Cord, Direct 
IP EA  $  1,270.00 0.0%  $   1,270.00 N/A N/A

MRP140241204 MA, 120V, 20A, (24) 5-20, L5-20P, 7' Cord, Direct 
IP EA  $  1,230.00 0.0%  $   1,230.00 N/A N/A

MRP1402414C08
208V, 30Amps, NEMA L6-30P, IEC320 C13R(12); 
IEC320 C19R (8); Outlet Control; Vertical, LCD 
Display; Interface: Direct IP, 7' Cord

EA  $  1,140.00 0.0%  $   1,140.00 N/A N/A

MRP14A02434A07 MRP14A.02.434A-07 EA  $  1,190.00 0.0%  $   1,190.00 N/A N/A

MRP14A02434A08 MA, 208V, 30A, (20) C13-L, (4) C19, L6-30P, 7' 
Cord, Direct IP EA  $  1,200.00 0.0%  $   1,200.00 N/A N/A

MRP14A02434AL08 MA, 208V, 30A, (20) C13-L, (4) C19, L6-30P, 7' 
Cord EA  $  1,260.00 0.0%  $   1,260.00 N/A N/A

MRP160221204 MA, 120V, 20A, (12) 5-20, L5-20P, 7' Cord, Direct 
IP EA  $     917.00 0.0%  $      917.00 N/A N/A

MRP160221205 120V, 30A, (12) 5-20R, L5-30P, 10' cord, Ethernet, 
Env ports, SNMP, LCD EA  $     914.00 0.0%  $      914.00 N/A N/A

MRP16032120 MA, 120V, 30A, (12) 5-20, L5-30P, 7' Cord, RS232 EA  $     777.00 0.0%  $      777.00 N/A N/A

MRP170261008 MA, 208V, 30A, (36) C13, L6-30P, 7' Cord, Direct 
IP EA  $  1,580.00 0.0%  $   1,580.00 N/A N/A

MRP1702614B08 MA, 208V, 30A, (24) C13, (6) C19, L6-30P, 7' 
Plug, Direct IP EA  $  1,550.00 0.0%  $   1,550.00 N/A N/A

MRP2001664B12 MA, 208V, 60A, IEC60309P, (12) C13R, (12) 
C19R EA  $  1,710.00 0.0%  $   1,710.00 N/A N/A

MRP2002664B12 MA, 208V, 3 PH, 60A, (12) C13, (12) C19, 60309P, 
7' Cord, LCD, Direct IP EA  $  2,060.00 0.0%  $   2,060.00 N/A N/A

MRP2006664B12 MA, 208V, 3Ph, 60A, (12) C19, (12) C13, 60309P, 
7' Cord, Direct IP EA  $  1,800.00 0.0%  $   1,800.00 N/A N/A

MRP203166327C
MA,208V,60A,(30),C13R, NO PLUG,15' Cord, 
RS232,No Outlet Control,LCD, Color Display,Dual 
Circuit Breaker

EA  $  1,380.00 0.0%  $   1,380.00 N/A N/A

MRP203266227C
ME,208V,60A,NO PLUG, 4wire,3pole,Cord 
15',(30) C13R,Metered Outlet,Vertical,LCD,Color 
Display, Interface: Direct IP

EA  $  1,730.00 0.0%  $   1,730.00 N/A N/A

MRP203266327C
MA, 208V,60A, NO PLUG,4 wire, 3 pole,15' 
Length, Output IEC320 C13R (30), 
Vertical,LCD,Color Display, Direct IP

EA  $  1,540.00 0.0%  $   1,540.00 N/A N/A

MRP2101664A12B MA, 208V, 3PH, 60A, (18) C13R, (6) C19R, 
60309P, 10' Cord, RS232 EA  $  1,740.00 0.0%  $   1,740.00 N/A N/A

MRP2102664A15A MA, 208V, 3PH, 30A, (18) C13, (6) C19, L15-30P, 
3' Cord, Direct IP EA  $  1,910.00 0.0%  $   1,910.00 N/A N/A

MRP240146208 MA, 208V, 30A, (20) C13R, L6-30P, 7' Cord, 
RS232 EA  $  1,020.00 0.0%  $   1,020.00 N/A N/A

MRP240246005 MA, 120V, 30A, (20) 5-20, L5-30P, 7' Cord, Direct 
IP EA  $  1,190.00 0.0%  $   1,190.00 N/A N/A

MRP240246207 MA, 208V, 30A, (20) C13, L6-20P, 7' Cord, Direct 
IP EA  $  1,180.00 0.0%  $   1,180.00 N/A N/A

MRP240246208 MA, 208V, 30A, (20) C13, L6-30P, 7' Cord, Direct 
IP EA  $  1,290.00 0.0%  $   1,290.00 N/A N/A

MRP2901662A22 MA, 230V, 60A, (24) C13, 60309P (3W2P), 7' 
Cord, RS232 EA  $  1,770.00 0.0%  $   1,770.00 N/A N/A

MS1701144547A25 208V, 30A, (6) 5-20, (20) C-13, (5) C19, L-14-30P, 
7'Cord, RS232 EA  $     975.00 0.0%  $      975.00 N/A N/A

9499 of 9702



NW Infrastructure Wright Line

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Wright Line                
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

MSP1002224903B ME ,120V,29A Dual Circuit ,5-20P, (12) 5-20R , 
LCD Display, 1U, 10' cord, RS232 EA  $     558.00 0.0%  $      558.00 N/A N/A

MSP100226807B MA, 208V, 20A, Dual Circuit, L6-20P, (10) C13R, 
LCD Display, 1U, 10' Cord EA  $     507.00 0.0%  $      507.00 N/A N/A

MSP1002348347B MA, 208V, 3PH, (9) C13, (6) C20 (6) L6-20, 
CS8365CP, 7' Cord, Direct IP EA  $  1,650.00 0.0%  $   1,650.00 N/A N/A

MSP1003647A18 ME, 208V, 3PH, 50A, (24)C13, (6) C19, 
CS8365CP, 10' Cord, RS232, ENV Port, LED EA  $  1,460.00 0.0%  $   1,460.00 N/A N/A

MSP1003647A34 ME, 208V, 3PH, 30A, (24) C13, (6) C19, L21-30P 
7' Cord, RS232 EA  $  1,090.00 0.0%  $   1,090.00 N/A N/A

MSP100A23A26703 ME, 120V, 20A, 5-20P, (10) 5-20R, LCD Display, 
1U, 7' cord EA  $     613.00 0.0%  $      613.00 N/A N/A

MSP100A23A26704 MA, 120V, 20A, L5-20P, (10) 5-20R, 7' Cord, 
Direct IP, 1U EA  $     575.00 0.0%  $      575.00 N/A N/A

MSP1012226808 ME, 208V, 30A, (10) C13, L6-30P, 7' Cord, RS232 EA  $     560.00 0.0%  $      560.00 N/A N/A

MSP10122268L47 MO, 1U, 208V, 30A, L6-30P, (10) C13R-L, 7' 
Cord, RS232 EA  $     688.00 0.0%  $      688.00 N/A N/A

MSP1052244905C ME, 120V, 30A, L5-30P, (24) 5-20R, 2U, LCD, 15' 
Cord EA  $     822.00 0.0%  $      822.00 N/A N/A

MSP105A11472B08 ME, 208V, 30A, (4) C13, (8) C19, L6-30P, 7' Cord, 
Controller EA  $     605.00 0.0%  $      605.00 N/A N/A

MSP10822A67164 ME, 208V, 3PH, 60A, (12) C19, 60309P, 7' Plenum 
Cord, RS232 EA  $  1,440.00 0.0%  $   1,440.00 N/A N/A

MSP10823A67118 MA, 208V, 50A, 2U, (12) C19R, LCD Display, 
Direct IP,Power cord front with Rear Display EA  $  1,360.00 0.0%  $   1,360.00 N/A N/A

MSP10823A67164 ME, 208V, 3 PH, 60A, (12) C19, 60309P, 7' 
Plenum Cord, Direct IP EA  $  1,620.00 0.0%  $   1,620.00 N/A N/A

MSP10A03646B27 ML, 208V, 3PH, 60A, Dual, (24) C13-L, (12) C19, 
HW EA  $  1,120.00 0.0%  $   1,120.00 N/A N/A

MSP10A03J646B51 ME, 208V 3Ø, 50A, CS8365CP, (24) C13R, (12) 
C19R, 3LED, 7' Cord EA  $  1,370.00 0.0%  $   1,370.00 N/A N/A

MSP110114454514 ME, 208V, 3PH, (6) 5-20, (30) C13, L21-30P, 7' 
Cord, RS232 EA  $     925.00 0.0%  $      925.00 N/A N/A

MSP110134434513 ME, 208V, 3 PH, 20A, (18) 5-2, (18) C13, L21-20P, 
7' Cord, RS232 EA  $     903.00 0.0%  $      903.00 N/A N/A

MSP110144547B14 ME, 208V, 3PH, 30A, (15) C13, (10) C19, (6) 5-20, 
L21-30P, 7' Cord, RS232 EA  $     903.00 0.0%  $      903.00 N/A N/A

MSP1101647A49 ME, 208V, 3PH, 30A, (24) C13, (6) C19, 60309P, 
7' Cord, RS232 EA  $     813.00 0.0%  $      813.00 N/A N/A

MSP110364543C ME, 400V, 3PH, 16A, (36) C13, 60309P, 15' Cord, 
RS232 EA  $     937.00 0.0%  $      937.00 N/A N/A

MSP1103K647C15B
MO, 208V, 3Ø, 30A, L15-30P, (12) C13R, (18) 
C19R, RS232, 10' Cord, LED Display, BT 
MSP11.03K.647C-15B

EA  $  1,000.00 0.0%  $   1,000.00 N/A N/A

MSP1104S64414 MI, 208V, 3PH, 30A, (36) 5-20, L21-30P, 7' Cord, 
Direct IP EA  $  1,090.00 0.0%  $   1,090.00 N/A N/A

MSP1131647AL95 230/400V, 20A, (24) C13R-L,(6) C19R,L22-
20P,Cord 7', RS232, LCD Display EA  $     610.00 0.0%  $      610.00 N/A N/A

MSP11A04K646A33 MO, 208V, 3Ø, 20A, L21-20P, (30) C13R, (6) 
C19R, 3LED Display, 7' Cord, Direct IP EA  $  1,100.00 0.0%  $   1,100.00 N/A N/A

MSP140144508 ME, 208V, 30A, (24) C13, L6-30P, 7' Cord, RS232 EA  $     689.00 0.0%  $      689.00 N/A N/A
MSP140244508 MI, 208V, 30A, (24) C13, L6-30P, 7' Cord, Direct 

IP EA  $     868.00 0.0%  $      868.00 N/A N/A
MSP140344404 ME, 120V, 20A, (24) 5-20, L5-20P, 7' Cord, RS232 EA  $     651.00 0.0%  $      651.00 N/A N/A
MSP1403B44405 ME, 120V, 30A, (24) 5-20, L5-30P, 7' Cord, RS232 EA  $     685.00 0.0%  $      685.00 N/A N/A
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MSP1403B44405C ME, 120V, 30A, L5-30P, (24) 5-20R, Dual Circuit, 
15' Cord, 0U EA  $     590.00 0.0%  $      590.00 N/A N/A

MSP1403B44446 ME, 120V, 30A, L5-30P, (24) 5-20R, 3LED, 7' 
Cord EA  $     817.00 0.0%  $      817.00 N/A N/A

MSP1403B44536 ME, 230V, 30A, (24) C13, 60309P, 7' Cord, RS232 EA  $     743.00 0.0%  $      743.00 N/A N/A

MSP1403B447A08C ME, 208V, 30A, L6-30P, (16)C-13 (4) C19, Dual 
Circuit, 15' Cord, 0U EA  $     601.00 0.0%  $      601.00 N/A N/A

MSP140444405 MI, 120V, 30A, (24) 5-20, L5-30P, 7' Cord, Direct 
IP EA  $     857.00 0.0%  $      857.00 N/A N/A

MSP140444508 ME, 208V, 30A, (24) C13, L6-30P 7' Cord, Direct 
IPMSP14.04.445-08 EA  $     860.00 0.0%  $      860.00 N/A N/A

MSP1404B44508 ME, 208V, 30A, (24) C13, L6-30P, 7' Cord, Direct 
IP EA  $     860.00 0.0%  $      860.00 N/A N/A

MSP141A1126908 ME 208V, 30A, (8) C13,L6-30P 7' cord, RS232 EA  $     458.00 0.0%  $      458.00 N/A N/A

MSP14A02446B08 MI, 208V, 30A, (16) C13, (8) C19, L6-30P, 7' Cord, 
Direct IP EA  $     914.00 0.0%  $      914.00 N/A N/A

MSP14A04446A07 ME, 208V, 20A, (20) C13, (4) C19, L6-20P, 7' 
Cord, Direct IP EA  $     868.00 0.0%  $      868.00 N/A N/A

MSP1603B24403 MO, 20A, 120V, 5-20P, (12) 5-20R, RS232, 7' EA  $     571.00 0.0%  $      571.00 N/A N/A
MSP1603B24508 ME, 208V, 30A, (12) C13, L6-30P, 7' Cord, RS232 EA  $     563.00 0.0%  $      563.00 N/A N/A
MSP170164508 ME, 208V, 30A, (36) C13, L6-30P, 7' Cord, RS232 EA  $     800.00 0.0%  $      800.00 N/A N/A

MSP1701647A08 ML, 208V, 30A, (24) C13, (6) C19, L6-30P, 7' 
Cord, RS232 EA  $     811.00 0.0%  $      811.00 N/A N/A

MSP1732647AL08B MO, 208V, 30A, L6-30P, (24) C13R-L, (6) C19R, 
Direct IP, 10' Cord EA  $     982.00 0.0%  $      982.00 N/A N/A

MSP1803144247A1 ME, 208V, 3PH, 30A, (6) 5-20, (8) C13, (2) C19, 
L21-30P, 7' Cord RS232 EA  $     754.00 0.0%  $      754.00 N/A N/A

MSP2001638C12 ME, 208V, 3PH, 60A, (12) C19, 60309P, 7' Cord, 
RS232 EA  $  1,350.00 0.0%  $   1,350.00 N/A N/A

MSP2002638BL12 MI, 208V, 3 PH, 60A, (12) C13L, (12) C19, 
60309P, 7' Cord, Dorect IP EA  $  1,580.00 0.0%  $   1,580.00 N/A N/A

MSP2003638B18 ME, 208V, 3PH, 50A, (12) C13, (12) C19, 
CS8365CP, 7' Cord EA  $  1,260.00 0.0%  $   1,260.00 N/A N/A

MSP2003638B37 ME, 400V, 3 PH, 20A, (12) C13, (12) C19, 60309P 
7' Cord, RS232 EA  $  1,100.00 0.0%  $   1,100.00 N/A N/A

MSP2004J638B12 MO, 208V 3Ø, 60A, (12) C13R, (12) C19R, 3LED, 
Direct IP, 7' Cord EA  $  1,540.00 0.0%  $   1,540.00 N/A N/A

MSP203213653728 ME, 120/208V, 3ØY, 60A, IEC60309P, (5) 5-20R, 
(25) C13R, LCD, Direct IP, 7' Cord EA  $  1,630.00 0.0%  $   1,630.00 N/A N/A

MSP20CUC6057 MA 208V, 60A, (12) C13R, (12) C19R, 
IEC60309P, Cord 7', 3LED  Display,Direct IP EA  $  1,540.00 0.0%  $   1,540.00 N/A N/A

MSP210113653714 ME, 208V, 3 PH, (5) 5-20, (25) C13, L21-30P, 7' 
Cord, RS232 EA  $     894.00 0.0%  $      894.00 N/A N/A

MSP2101638C15 ME, 208V, 30A, (12) C19, L15-30P, 7' Cord, 
RS232 EA  $     880.00 0.0%  $      880.00 N/A N/A

MSP210363614 ME, 208V, 3 PH, 30A, (30) 5-20R, L21-30P, 7' 
Cord, RS232 EA  $     925.00 0.0%  $      925.00 N/A N/A

MSP210363734 ME, 208V, 3PH, (30) C13, L21-30P, 7' Cord, 
RS232 EA  $     868.00 0.0%  $      868.00 N/A N/A

MSP2104F1365381 MSP2104F13653814 EA  $     993.00 0.0%  $      993.00 N/A N/A
MSP24.01.438-08 ME, 208V, 30A, (16) C13R, L6-30P, 7' Cord, 

RS232 EA  $     651.00 0.0%  $      651.00 N/A N/A
MSP240343708 ME, 208V, 30A, (20) C13, L6-30P, 7' Cord, RS232 EA  $     617.00 0.0%  $      617.00 N/A N/A

MSP2403437L08 ME, 208V, 30A, (20) C13R-L, L6-30P, 7' Cord, 
RS232 EA  $     662.00 0.0%  $      662.00 N/A N/A

MSP2403B43708 ME, 208V, 30A, (20) C13, L6-30P, 7' Cord, RS232 EA  $     662.00 0.0%  $      662.00 N/A N/A
MSP2403B437L08 ME, 208V, 30A, (20) C13L, L6-30P, 7' Cord EA  $     662.00 0.0%  $      662.00 N/A N/A
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MSP260423605 MI, 120V, 30A, (10( 5-20, L5-30P, 7' Cord, Direct 
IP EA  $     732.00 0.0%  $      732.00 N/A N/A

MSP2702437238B8 ME, 208V, 30A, (24) C13, (4) C19, L6-30P, 7' 
COrd, Direct IP EA  $     960.00 0.0%  $      960.00 N/A N/A

MSP2702438B2378 MI, 208V, 30A, (18) C13, (8) C19, L6-30P, 7' Cord, 
Direct IP EA  $     975.00 0.0%  $      975.00 N/A N/A

MSP2703B63747 ME 208V, 30A , (30) C13, L6-30P 7' cord, RS232 EA  $     909.00 0.0%  $      909.00 N/A N/A
MSP41A1263715 ME, 208V, 3 PH, (30) C13, L15-30P, 7' Cord EA  $     735.00 0.0%  $      735.00 N/A N/A

MSP47A38B23708B MI, 208V, 30A, (18) C13, (8) C19, L6-30P, 7' Cord, 
Controller, Silver EA  $     655.00 0.0%  $      655.00 N/A N/A

MSP48A16338B15 ME, 208V, 30A, L15-30P, (6) C13R, (6) C19R, 
3ØY, 7' Cord EA  $     699.00 0.0%  $      699.00 N/A N/A

MSP570167608 MA, 208V, 30A, (48) C13, L6-30P, 7' Cord, RS232 EA  $  1,030.00 0.0%  $   1,030.00 N/A N/A
MSP570167608NL ME, 208V, 30A, (48) C13, L6-30P, 7' Cord, RS232 EA  $  1,030.00 0.0%  $   1,030.00 N/A N/A
MSP5701676L08 ME, 208V, 30A, (48) C13L, L6-30P, 7' Cord, 

RS232 EA  $  1,070.00 0.0%  $   1,070.00 N/A N/A

MSP5701676L08B ME, 208V, 30A, (48) C13-L, L6-30P, 10' Cord, 
RS232 EA  $  1,070.00 0.0%  $   1,070.00 N/A N/A

MSP5704B676L08B MI, 208V, 30A, (48) C13 L, L6-30P, 10' Cord, 
Direct IP EA  $  1,250.00 0.0%  $   1,250.00 N/A N/A

MSP60ACUC5805 MO, 208V, 208V 3Ø?, 60Amps, IEC60309P, (6) L6-
30R, 3 LED, Direct IP, 7' Cord EA  $  1,840.00 0.0%  $   1,840.00 N/A N/A

MSP60ACUC5986 MO, 208V 3Ø, 60A, IEC60309P, (12)C13R, (3) L6-
30P, 3LED, RS232, 7' Cord EA  $  1,550.00 0.0%  $   1,550.00 N/A N/A

MSP68A

208V 3Ø?, 60Amps, IEC60309P (60A), 4wire, 
3Pole,  Output: NEMA L6-20R (6); Vertical, 3LED 
Display; 6CB; 3Ø; 3LED; Interface: Direct IP; 7' 
Cord; ZeroU

EA  $  1,820.00 0.0%  $   1,820.00 N/A N/A

MWCCLAMP48 Multiwall Vert Cont Panel Clamp - 48" EA  $     105.00 0.0%  $      105.00 N/A N/A
MWL628LL Locker 65 7/8"H x 18 1/4"D by 12"W EA  $     584.00 0.0%  $      584.00 N/A N/A

NBU096L5 Stratus Stool Prop Urethane seat, 10 " cylinder, Tilt 
mechanism EA  $     320.00 0.0%  $      320.00 N/A N/A

NCU551L4R2C1
N-dustrial Flat Urethane Back and Seat, Basic 
Mechanism, 8" Cylinder, 20" Chrome Footring, 
Hard Floor Casters

EA  $     340.00 0.0%  $      340.00 N/A N/A

NCU551R2L5
N-dustrial Flat Urethane Back and Seat, Basic 
Mechanism, 10" Cylinder, 20" Chrome Footring, 
Hard Floor Casters

EA  $     496.00 0.0%  $      496.00 N/A N/A

NCU552A0CO N-dustrial Flat Urethane Back and Seat, Standard 
Mechanism, 4" Adj. Arms, Carpet Casters EA  $     539.00 0.0%  $      539.00 N/A N/A

NCUGG1 GEO Urethane back and seat, 5" cylinder, Hard 
Floor Casters, Black Base EA  $     284.00 0.0%  $      284.00 N/A N/A

NCUGG1R1L4 GEO Urethane back and seat, 8" cylinder, 10" 
footring EA  $     331.00 0.0%  $      331.00 N/A N/A

NETWORK-MS Network Card for Eaton UPS EA  $     269.00 0.0%  $      269.00 N/A N/A

NIST5918C136C19 MA, 208V, 3PH, 30A, (24) C13, L15-30P, 7' Cord, 
Direct IP EA  $  1,590.00 0.0%  $   1,590.00 N/A N/A

NISTAM59C13C19 MA, 208V, 3 PH, 30A, (18) C13, (6) C19, L15-30P, 
7' Cord, Direct IP EA  $  1,550.00 0.0%  $   1,550.00 N/A N/A

NLT3060 Electric Height Adjustable Desk 306030 EA  $  1,190.00 0.0%  $   1,190.00 N/A N/A
NOVA15 NOVA 28" Keyboard Drawer with mouse area EA  $     172.00 0.0%  $      172.00 N/A N/A
NOVA21 FPD Nova Kit (17"W x 18"H FPD sizes ) EA  $     424.00 0.0%  $      424.00 N/A N/A

NOVA26 Oversized FPD Nova Kit (20.125"W x 19" H FPD 
Sizes ) EA  $     487.00 0.0%  $      487.00 N/A N/A

NPCSWARR Neutral Posture 24/7 Continuous Shift Warranty EA  $     233.00 0.0%  $      233.00 N/A N/A
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NPLOGOCHARGE Neutral Posture Logo Charge (charge per chair) EA  $       55.00 0.0%  $        55.00 N/A N/A
NPLOGOSETUP Neutral Posture Logo Setup Charge (one time) EA  $     273.00 0.0%  $      273.00 N/A N/A

NPS1500G1 NPS1500  Mesh back, Medium seat, seat slider, 
adjustable lumbar, 5-way adjustable armrests, Grade EA  $     940.00 0.0%  $      940.00 N/A N/A

NPS1500H5G3
NPS1500 Mesh chair, high back, headrest, Medium 
seat, seat slider, inflatable lumbar, 5-way adjustable 
armrests, Grade 3

EA  $  1,290.00 0.0%  $   1,290.00 N/A N/A

NPS5500C1G3
5000 Series, Medium Seat, Minimal Contour, with 
360 NP Arms and Multi-Function w/Seat Slider with 
Hard Floor Casters in Grade 3 Fabric

EA  $  1,030.00 0.0%  $   1,030.00 N/A N/A

NPS5500G1 5500 Series Chair, Grade 1 Fabric EA  $     843.00 0.0%  $      843.00 N/A N/A
NPS5500G2 5500 Series Chair, Grade 2 Fabric EA  $     968.00 0.0%  $      968.00 N/A N/A

NPS5500G2V
5000 Series, Medium Seat, Minimal Contour, with 
360 NP Arms and Multi-Function w/Seat Slider with 
Standard Carpet Casters in Grade 2 Vinyl

EA  $  1,010.00 0.0%  $   1,010.00 N/A N/A

NPS5500G3 5500 Series Chair, Grade 3 Fabric EA  $  1,010.00 0.0%  $   1,010.00 N/A N/A

NPS5500G6
5000 Series, Medium Seat, Minimal Contour, with 
360 NP Arms and Multi-Function w/Seat Slider with 
Standard Carpet Casters in Grade 6 Leather

EA  $  1,530.00 0.0%  $   1,530.00 N/A N/A

NPS6500 G3

6000 Series, Medium Seat, Minimal Contour with 
360 NP Arms, Multi-Function w/Seat Slider 
Mechanism in Grade 3 Fabric, with Standard Carpet 
Casters

EA  $  1,160.00 0.0%  $   1,160.00 N/A N/A

NPS6500H1G3

6000 Series, Medium Seat, Minimal Contour with 
360 NP Arms, Multi-Function w/Seat Slider 
Mechanism in Grade 3 Fabric, with Standard Carpet 
Casters and Headrest

EA  $  1,360.00 0.0%  $   1,360.00 N/A N/A

NPS6600C1G2
NPS6600C1 Hi Broad Back, Med Seat w/moderate 
contour, 360 degree Adj Arms, Multi-Tilt Mech, 
Hard Floor Casters, GR 2

EA  $  1,180.00 0.0%  $   1,180.00 N/A N/A

NPS6800G3 6000 Series, High Back, Large Seat, Arms,  Multi-
Function w/Seat Slider Mechanism, Grade 3 ( EA  $  1,250.00 0.0%  $   1,250.00 N/A N/A

NPS6800G3C0H1 NPS6800 in G3 EA  $  1,220.00 0.0%  $   1,220.00 N/A N/A

NPS6800H1L

6000 Series, Large Seat, Minimal Contour with 360 
NP Arms, Multi-Function w/Seat Slider Mechanism 
in Leather, with Standard Carpet Casters and 
Headrest Option

EA  $  1,870.00 0.0%  $   1,870.00 N/A N/A

NPS6840G1 6000 Series, Large Seat, Minimal Contour Seat, 
Swing Arms, Standard Carpet Casters in Grade 1 EA  $  1,300.00 0.0%  $   1,300.00 N/A N/A

NPS8500G1 8500 Series Chair, Grade 1 Fabric EA  $  1,120.00 0.0%  $   1,120.00 N/A N/A

NPS8500H1G2 8500 Series Chair, Medium seat, Min contour, 
Swivel arms, Carpet Caster, Headrest, Grade 2 EA  $  1,390.00 0.0%  $   1,390.00 N/A N/A

NPS8500H1G3 8500 Series Chair, Headrest Grade 3 Fabric EA  $  1,430.00 0.0%  $   1,430.00 N/A N/A

NPS8500L
NPS8500  High Back, Medium Seat with Minimal 
Contour, 360 Swivel Arms, Multi-function 
Mechanism, Leather

EA  $  1,570.00 0.0%  $   1,570.00 N/A N/A

NPS8540GR3 8000 Series, MedSeat, SwingArm, Gr 3 EA  $  1,050.00 0.0%  $   1,050.00 N/A N/A

NPS8550G3
NPS8550 - a Neutral Posture Chair mid back, 
medium seat with minimal contour, no arms, with a 
standard multi-function mech,  GR 3

EA  $     906.00 0.0%  $      906.00 N/A N/A

NPS8600C0H1G3 8000 Series MedSt, ModCon, G3 EA  $  1,190.00 0.0%  $   1,190.00 N/A N/A
NPS8600C1G1 8600 Med Seat/Mod Contour, Hard Flr, G1 EA  $     973.00 0.0%  $      973.00 N/A N/A
NPS8600C1G2 8600 Med Seat/Mod Contour, Hard Flr, G2 EA  $  1,000.00 0.0%  $   1,000.00 N/A N/A
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NPS8600C1G3 8600 Med Seat/Mod Contour, Hard Flr, G3 EA  $  1,030.00 0.0%  $   1,030.00 N/A N/A

NPS8600C1H4G3
8600 Series, Med Seat with Mod Contour, Arms, 
Hard Casters and Adj. Headrest Option in Grade 3 
Fabric

EA  $  1,510.00 0.0%  $   1,510.00 N/A N/A

NPS8600C1UWG2
8600, Medium Seat with Moderate Contour, 360 
Swivel Arms, Hard Floor Casters 24/7 warranty, in 
Grade 3 Fabric

EA  $  1,360.00 0.0%  $   1,360.00 N/A N/A

NPS8600G1 8600 Series Chair, Grade 1 Fabric EA  $  1,170.00 0.0%  $   1,170.00 N/A N/A

NPS8600G3
8000 Series, Medium Seat, Moderate Contour, 
Adjustable Arms, Multi-Function Mechanism, 
Carpet Casters, Grade 3 Fabric

EA  $  1,210.00 0.0%  $   1,210.00 N/A N/A

NPS8600H1G1
8600 Series, Medium Seat with Moderate Contour, 
Arms, Carpet Casters and Headrest Option in Grade 
1 Fabric

EA  $  1,300.00 0.0%  $   1,300.00 N/A N/A

NPS8600H4G1
8600 Series, Med Seat with Mod Contour, Arms, 
Carpet Casters and Adj. Headrest Option in Grade 1 
Fabric

EA  $  1,400.00 0.0%  $   1,400.00 N/A N/A

NPS8600H4G3
8600 Series, Med Seat with Mod Contour, Arms, 
Carpet Casters and Adj. Headrest Option in Grade 3 
Fabric

EA  $  1,480.00 0.0%  $   1,480.00 N/A N/A

NPS8800C1G3 NPS8800 Lg Seat, Min contour, Urethane arms, 
Hard Floor Casters, Grd 3 EA  $  1,190.00 0.0%  $   1,190.00 N/A N/A

NPS8800H1G2 Neutral Posture High Back, Large Seat, Headrest, 
G2 EA  $  1,860.00 0.0%  $   1,860.00 N/A N/A

NPS8800H4G1 Neutral Posture High Back, Large Seat, Pivot 
Headrest, G1 EA  $  1,410.00 0.0%  $   1,410.00 N/A N/A

NPS8800H4G3 Neutral Posture High Back, Large Seat, Pivot 
Headrest, G3 EA  $  1,430.00 0.0%  $   1,430.00 N/A N/A

NPS8800L7G3 NPS8800 Large Seat, Min contour EA  $  1,230.00 0.0%  $   1,230.00 N/A N/A
NRPP42-2P225 RPP PANEL, 225A, 208V C-H Bolt-on 42 Pole EA  $10,223.84 0.0%  $ 10,223.84 N/A N/A
NSID111G3 NSide Low with Arms, Grade 3 EA  $     404.00 0.0%  $      404.00 N/A N/A
NST551PAG20 Nest Chair, WdBk w/Perfs, G20 EA  $     390.00 0.0%  $      390.00 N/A N/A
NST551PAG60 Nest Chair, WdBk w/Perfs, G60 EA  $     362.00 0.0%  $      362.00 N/A N/A
NST551PAG80 Nest Chair, WdBk w/Perfs, G80 EA  $     373.00 0.0%  $      373.00 N/A N/A
NST551PAGA Nest Chair, WdBk w/Perfs, GA EA  $     379.00 0.0%  $      379.00 N/A N/A
NST551PAL Nest Chair, WdBk w/Perfs, Lthr EA  $     471.00 0.0%  $      471.00 N/A N/A

NY443048B 44UX30WX48D Paramount encl., w/ (4) basic 
ePDU (30) C13'3, (6) C19's EA  $  3,516.00 0.0%  $   3,516.00 N/A N/A

NY443048M 44UX30WX48D Paramount encl., w/ (4) metered 
ePDU's (36) C13's, (6) C19's EA  $  5,516.00 0.0%  $   5,516.00 N/A N/A

NY443048ML 44UX30WX48D Paramount encl., w/ (2) metered 
ePDU's (36) C13's, (6) C19's EA  $  3,918.00 0.0%  $   3,918.00 N/A N/A

P1LTDXBLPK1 RP Series 42U x 600mmW x 1000mmD CTO EA  $  2,350.00 0.0%  $   2,350.00 N/A N/A
P2424D45 24x24 Concave 22.5D Left/Right EA  $     279.00 0.0%  $      279.00 N/A N/A
P2424L45 24x24 Concave 22.5D Left EA  $     279.00 0.0%  $      279.00 N/A N/A
P2424R45 24x24 Concave 22.5D Right EA  $     279.00 0.0%  $      279.00 N/A N/A
P2430D15 24x30 Concave 7.5D Left/Right EA  $     279.00 0.0%  $      279.00 N/A N/A
P2430D45 24x30 Wks 22.5D LH/RH EA  $     279.00 0.0%  $      279.00 N/A N/A
P2430L15 24Wx30D 15D CNCV WKS LH EA  $     279.00 0.0%  $      279.00 N/A N/A
P2430L45 24x30 Concave 22.5D Left EA  $     279.00 0.0%  $      279.00 N/A N/A
P2430R15 24Wx30D 15D CNCV WKS RH EA  $     279.00 0.0%  $      279.00 N/A N/A
P2430R45 24x30 Concave 22.5D Right EA  $     279.00 0.0%  $      279.00 N/A N/A
P2436D15 24x36 Concave 7.5D Left/Right EA  $     307.00 0.0%  $      307.00 N/A N/A
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P2436L45 24x36 Concave 22.5D Left EA  $     307.00 0.0%  $      307.00 N/A N/A
P2436R45 24x36 Concave 22.5D Right EA  $     307.00 0.0%  $      307.00 N/A N/A
P2B442442 Paramount, 2 Bay, 21U, 84"H x 24"W x 42"D EA  $  4,450.00 0.0%  $   4,450.00 N/A N/A
P2LTDXBLPK1 RP Series, 42U x 600mmW x 1200mmD CTO EA  $  2,480.00 0.0%  $   2,480.00 N/A N/A
P2LTDXBLPK1S05 Metric Paramount S+S Eng 42U 600mm 1200mm EA  $  2,358.00 0.0%  $   2,358.00 N/A N/A
P3024D45 30x24 Concave 22.5D Left/Right EA  $     293.00 0.0%  $      293.00 N/A N/A
P3024R45 30x24 Concave 22.5D Right EA  $     293.00 0.0%  $      293.00 N/A N/A
P30303045 30/30/30 45D Stationary WS EA  $     636.00 0.0%  $      636.00 N/A N/A
P3030304530 30-30-30 45 Stationary w/30/30 sides EA  $     636.00 0.0%  $      636.00 N/A N/A
P3030D15 30x30 Concave 7.5D Left/Right EA  $     307.00 0.0%  $      307.00 N/A N/A
P3030D45 30x30 Concave 22.5D Left/Right EA  $     299.00 0.0%  $      299.00 N/A N/A
P3030L15 30x30 Concave 7.5D Left EA  $     307.00 0.0%  $      307.00 N/A N/A
P3030L45 30x30 Concave 22.5D Left EA  $     192.00 0.0%  $      192.00 N/A N/A
P3030R15 30x30 Concave 7.5D Right EA  $     307.00 0.0%  $      307.00 N/A N/A
P3030R45 30x30 Concave 22.5D Right EA  $     192.00 0.0%  $      192.00 N/A N/A
P30363045 30-36-30 45 D Stationary W/S EA  $     946.00 0.0%  $      946.00 N/A N/A
P3036D15 30x36 Concave 7.5D Left/Right EA  $     321.00 0.0%  $      321.00 N/A N/A
P3036L15 30x36 Concave 7.5D Left EA  $     275.00 0.0%  $      275.00 N/A N/A
P3036L45 30x36 Concave 22.5D Left EA  $     321.00 0.0%  $      321.00 N/A N/A
P3036R15 30x36 Concave 7.5D Right EA  $     275.00 0.0%  $      275.00 N/A N/A
P3036R45 30x36 Concave 22.5D Right EA  $     321.00 0.0%  $      321.00 N/A N/A
P35CSK2000 22x35 Core Skin EA  $     127.00 0.0%  $      127.00 N/A N/A
P35CSK2601 26x35 Core Skin C/A EA  $     138.00 0.0%  $      138.00 N/A N/A

P3624D45 36 x 24 Concave Worksurface w/22.5D Angle on 
Both Sides EA  $     284.00 0.0%  $      284.00 N/A N/A

P3624L45 36 x 24 Concave Worksurface w/22.5D Angle on 
Left Side EA  $     284.00 0.0%  $      284.00 N/A N/A

P3624R45 36 x 24 Concave Worksurface w/22.5D Angle on 
Right Side EA  $     284.00 0.0%  $      284.00 N/A N/A

P3630D15 36x30 Concave 7.5D Left/Right EA  $     307.00 0.0%  $      307.00 N/A N/A
P3630D45 36 x 30 Concave 22.5D Left/Right EA  $     305.00 0.0%  $      305.00 N/A N/A
P3630L15 36x30 Concave 7.5D Left EA  $     305.00 0.0%  $      305.00 N/A N/A
P3630L45 36 x 30 Concave 22.5D Left EA  $     305.00 0.0%  $      305.00 N/A N/A
P3630R15 36x30 Concave 7.5D Right EA  $     305.00 0.0%  $      305.00 N/A N/A
P3630R45 36x30 Concave 22.5D Right EA  $     305.00 0.0%  $      305.00 N/A N/A
P3636D15 36x36 Concave 7.5D Left/Right EA  $     345.00 0.0%  $      345.00 N/A N/A
P3636D45 36 x 36 Concave 22.5D Left/Right EA  $     345.00 0.0%  $      345.00 N/A N/A
P3636L15 36x36 Concave 7.5D Left EA  $     305.00 0.0%  $      305.00 N/A N/A
P3636L15R45 36x36 Concave Wks 7.5D LH/22.5D RH EA  $     345.00 0.0%  $      345.00 N/A N/A
P3636L45 36x36 Concave 22.5D Left EA  $     305.00 0.0%  $      305.00 N/A N/A
P3636R15 36x36 Concave 7.5D Right EA  $     305.00 0.0%  $      305.00 N/A N/A
P3636R45 36x36 Concave 22.5D Right EA  $     305.00 0.0%  $      305.00 N/A N/A

P3F321RG PRW III 30 AMP 240V "R" FUSIBLE PLUG 
W/INT GRD EA  $  1,140.00 0.0%  $   1,140.00 N/A N/A

P4224D45 42 x 24 Concave Worksurface w/22.5D Angle on 
Both Sides EA  $     329.00 0.0%  $      329.00 N/A N/A

P4224R45 42x24 Concave 22.5D Right EA  $     345.00 0.0%  $      345.00 N/A N/A
P4230D15 42x30 Concave 7.5D Left/Right EA  $     352.00 0.0%  $      352.00 N/A N/A
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P4230D45 42 x 30 Concave Worksurface w/22.5D Angle on 
Both Sides EA  $     352.00 0.0%  $      352.00 N/A N/A

P4230L15 42x30 Concave 7.5D Left EA  $     352.00 0.0%  $      352.00 N/A N/A
P4230L45 42x30 Concave 22.5D Left EA  $     345.00 0.0%  $      345.00 N/A N/A
P4230R15 42x30 Concave 7.5D Right EA  $     352.00 0.0%  $      352.00 N/A N/A
P4230R45 42x30 Concave 22.5D Right EA  $     345.00 0.0%  $      345.00 N/A N/A
P4236L45 42x36 Concave 22.5D Left EA  $     337.00 0.0%  $      337.00 N/A N/A
P4236R45 42x36 Concave 22.5D Right EA  $     337.00 0.0%  $      337.00 N/A N/A
P45303630 45D Stationary W/S (30/36/30) EA  $     946.00 0.0%  $      946.00 N/A N/A
P4824D45 48x24 Concave 22.5D Left/Right EA  $     383.00 0.0%  $      383.00 N/A N/A
P4824L15 48x24 Concave 7.5D Left EA  $     366.00 0.0%  $      366.00 N/A N/A
P4824L45 48x24 Concave 22.5D Left EA  $     383.00 0.0%  $      383.00 N/A N/A
P4824R15 48x24 Concave 7.5D Right EA  $     366.00 0.0%  $      366.00 N/A N/A
P4824R45 48x30 Concave 22.5D Right EA  $     383.00 0.0%  $      383.00 N/A N/A
P4830D15 48x30 Concave 7.5D Left/Right EA  $     366.00 0.0%  $      366.00 N/A N/A
P4830D45 48 x 30 Concave 22.5D Left/Right EA  $     366.00 0.0%  $      366.00 N/A N/A
P4830L15 48x30 Concave 7.5D Left EA  $     366.00 0.0%  $      366.00 N/A N/A
P4830L45 48x30 Concave 22.5D Left EA  $     366.00 0.0%  $      366.00 N/A N/A
P4830R15 48x30 Concave 7.5D Right EA  $     366.00 0.0%  $      366.00 N/A N/A

P4830R45 48 x 30 Concave Worksurface w/22.5D Angle on 
Right Side EA  $     366.00 0.0%  $      366.00 N/A N/A

P4836D15 48x36 Concave 7.5D Left/Right EA  $     422.00 0.0%  $      422.00 N/A N/A
P4836D45 48 x 36 Concave 22.5D Left/Right EA  $     366.00 0.0%  $      366.00 N/A N/A
P4836L15 48x36 Concave 7.5D Left EA  $     366.00 0.0%  $      366.00 N/A N/A
P4836L45 48x36 Concave 22.5D Left EA  $     366.00 0.0%  $      366.00 N/A N/A
P4836R15 48x36 Concave 7.5D Right EA  $     366.00 0.0%  $      366.00 N/A N/A

P4836R45 48 x 36 Concave Worksurface w/22.5D Angle on 
Right Side EA  $     366.00 0.0%  $      366.00 N/A N/A

P516001HR Splitter cable HD15 Male to 2 X HD15 Female EA  $       17.00 0.0%  $        17.00 N/A N/A
P6024D45 60 x 24 Concave 22.5D Left/Right EA  $     404.00 0.0%  $      404.00 N/A N/A

P6024L45 60 x 24 Concave Worksurface w/22.5D Angle on 
Left Side EA  $     404.00 0.0%  $      404.00 N/A N/A

P6024R45 60 x 24 Concave Worksurface w/22.5D Angle on 
Right Side EA  $     404.00 0.0%  $      404.00 N/A N/A

P6030D15 60x30 Concave 7.5D Left/Right EA  $     427.00 0.0%  $      427.00 N/A N/A
P6030D45 60 x 30 Concave 22.5D Left/Right EA  $     427.00 0.0%  $      427.00 N/A N/A
P6030L15 60x30 Concave 7.5D Left EA  $     427.00 0.0%  $      427.00 N/A N/A
P6030L45 60x30 Concave 22.5D Left EA  $     427.00 0.0%  $      427.00 N/A N/A
P6030R15 60x30 Concave 7.5D Right EA  $     427.00 0.0%  $      427.00 N/A N/A

P6030R45 60 x 30 Concave Worksurface w/22.5D Angle on 
Right Side EA  $     427.00 0.0%  $      427.00 N/A N/A

P6036D15 60x36 Concave 7.5D Left/Right EA  $     500.00 0.0%  $      500.00 N/A N/A
P6036D45 60 x 36 Concave 22.5D Left/Right EA  $     427.00 0.0%  $      427.00 N/A N/A
P6036L15 60x36 Concave 7.5D Left EA  $     427.00 0.0%  $      427.00 N/A N/A
P6036L15R45 60x36 Concave Wks 7.5D LH/22.5D RH EA  $     500.00 0.0%  $      500.00 N/A N/A
P6036L45 60x36 Concave 22.5D Left EA  $     427.00 0.0%  $      427.00 N/A N/A
P6036R15 60x36 Concave 7.5D Right EA  $     427.00 0.0%  $      427.00 N/A N/A

P6036R45 60 x 36 Concave Worksurface w/22.5D Angle on 
Right Side EA  $     427.00 0.0%  $      427.00 N/A N/A
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P7224L45 72x24 Concave 22.5D Left EA  $     537.00 0.0%  $      537.00 N/A N/A
P7224R45 72x24 Wks 22.5 R EA  $     537.00 0.0%  $      537.00 N/A N/A
P7230D15 72x30 Concave 7.5D Left/Right EA  $     488.00 0.0%  $      488.00 N/A N/A
P7230D45 72 x 30 Concave 22.5D Left/Right EA  $     488.00 0.0%  $      488.00 N/A N/A
P7230L15 72x30 Concave 7.5D Left EA  $     488.00 0.0%  $      488.00 N/A N/A
P7230L45 72x30 Concave 22.5D Left EA  $     488.00 0.0%  $      488.00 N/A N/A
P7230R15 72x30 Concave 7.5D Right EA  $     488.00 0.0%  $      488.00 N/A N/A

P7230R45 72 x 30 Concave Worksurface w/22.5D Angle on 
Right Side EA  $     488.00 0.0%  $      488.00 N/A N/A

P7236D15 72x36 Concave 7.5D Left/Right EA  $     488.00 0.0%  $      488.00 N/A N/A
P7236D45 72 x 36 Concave 22.5D Left/Right EA  $     488.00 0.0%  $      488.00 N/A N/A
P7236L15 72x36 Concave 7.5D Left EA  $     488.00 0.0%  $      488.00 N/A N/A
P7236L45 72x36 Concave 22.5D Left EA  $     488.00 0.0%  $      488.00 N/A N/A
P7236R15 72x36 Concave 7.5D Right EA  $     488.00 0.0%  $      488.00 N/A N/A

P7236R45 72 x 36 Concave Worksurface w/22.5D Angle on 
Right Side EA  $     488.00 0.0%  $      488.00 N/A N/A

P83FD-12 Sys 83 12" Y EA  $       40.00 0.0%  $        40.00 N/A N/A
P83FF-140 Sys 83 140" Interconnect EA  $     119.00 0.0%  $      119.00 N/A N/A
P83FF-18 Sys 83 18" Interconnect EA  $       42.00 0.0%  $        42.00 N/A N/A
P83FF-24 SYS 83 24" Interconnect EA  $       44.00 0.0%  $        44.00 N/A N/A
P83FF-38 Sys 83 38" Interconnect EA  $       56.00 0.0%  $        56.00 N/A N/A
P83FF-42 Sys 83 42" Interconnect EA  $       54.00 0.0%  $        54.00 N/A N/A
P83FF-50 Sys 83 50" Interconnect EA  $       63.00 0.0%  $        63.00 N/A N/A
P83FF-96 Sys 83 96" Interconnect EA  $       91.00 0.0%  $        91.00 N/A N/A
P83S1BL-150 Sys 83 C1 - Black EA  $         6.00 0.0%  $          6.00 N/A N/A
P83S2BL-150 Sys 83 C2 - Black EA  $         6.00 0.0%  $          6.00 N/A N/A
P83SA-150 Sys 83 SA PB EA  $       19.00 0.0%  $        19.00 N/A N/A
P83SB2-120 Sys 83 120" Whip EA  $       86.00 0.0%  $        86.00 N/A N/A
P83SB2-144 Sys 83 144" Whip EA  $       99.00 0.0%  $        99.00 N/A N/A
P83SB2-72 Sys 83 72" Whip EA  $       71.00 0.0%  $        71.00 N/A N/A
P83SIGOR-150 Sys 83 C3 Orange EA  $         6.00 0.0%  $          6.00 N/A N/A
P844SA 844 SA Power Block EA  $       27.00 0.0%  $        27.00 N/A N/A
P84CFF3P5 3.5" Rigid FF Connector EA  $       32.00 0.0%  $        32.00 N/A N/A
P84CFF9P5 9.5" Rigid FF Connector EA  $       33.00 0.0%  $        33.00 N/A N/A
P84FD12 12" Flex FMM Y Connector EA  $       40.00 0.0%  $        40.00 N/A N/A
P84FF100 100" FF Interconnect EA  $       83.00 0.0%  $        83.00 N/A N/A
P84FF102 102" FF Interconnect EA  $       83.00 0.0%  $        83.00 N/A N/A
P84FF128 128" FF Interconnect EA  $       97.00 0.0%  $        97.00 N/A N/A
P84FF130 130" FF Interconnect EA  $       99.00 0.0%  $        99.00 N/A N/A
P84FF18 18" FF Interconnect EA  $       42.00 0.0%  $        42.00 N/A N/A
P84FF23 23" FF Interconnect EA  $       45.00 0.0%  $        45.00 N/A N/A
P84FF30 30" FF Interconnect EA  $       48.00 0.0%  $        48.00 N/A N/A
P84FF35 35" FF Interconnect EA  $       50.00 0.0%  $        50.00 N/A N/A
P84FF42 42" FF Interconnect EA  $       55.00 0.0%  $        55.00 N/A N/A
P84FF48 48" FF Interconnect EA  $       58.00 0.0%  $        58.00 N/A N/A
P84FF54 54" FF Interconnect EA  $       60.00 0.0%  $        60.00 N/A N/A
P84FF59 59" FF Interconnect EA  $       62.00 0.0%  $        62.00 N/A N/A
P84FF60 60" FF Interconnect EA  $       63.00 0.0%  $        63.00 N/A N/A
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P84FF65 65" FF Interconnect EA  $       65.00 0.0%  $        65.00 N/A N/A
P84FF72 72" FF Interconnect EA  $       69.00 0.0%  $        69.00 N/A N/A
P84FF76 76" FF Interconnect EA  $       71.00 0.0%  $        71.00 N/A N/A
P84FF81 81" FF Interconnect EA  $       74.00 0.0%  $        74.00 N/A N/A
P84FF84 84" FF Interconnect EA  $       76.00 0.0%  $        76.00 N/A N/A
P84FF88 88" FF Interconnect EA  $       78.00 0.0%  $        78.00 N/A N/A
P84FF94 94" FF Interconnect EA  $       80.00 0.0%  $        80.00 N/A N/A
P84S1BL Circuit 1 Black EA  $         6.00 0.0%  $          6.00 N/A N/A
P84S1GR Circuit 1 Grey EA  $         6.00 0.0%  $          6.00 N/A N/A
P84S2BL Circuit 2 Black EA  $         6.00 0.0%  $          6.00 N/A N/A
P84S2GR Circuit 2 Grey EA  $         6.00 0.0%  $          6.00 N/A N/A
P84S4BL Circuti 4 Black EA  $         6.00 0.0%  $          6.00 N/A N/A
P84S4GR Circuit 4 Grey EA  $         6.00 0.0%  $          6.00 N/A N/A
P84SB2 115" Whip EA  $     121.00 0.0%  $      121.00 N/A N/A
P84SB2144 144" Whip EA  $       98.00 0.0%  $        98.00 N/A N/A
P84SB272 72"  Whip EA  $       62.00 0.0%  $        62.00 N/A N/A
P84SB278 78"  Whip EA  $       65.00 0.0%  $        65.00 N/A N/A
P84SB284 84"  Whip EA  $       69.00 0.0%  $        69.00 N/A N/A
P84SB294 94"  Whip EA  $       74.00 0.0%  $        74.00 N/A N/A
P84SB296 96"  Whip EA  $       81.00 0.0%  $        81.00 N/A N/A
P84SBBL Blank Circuit Cover EA  $         2.00 0.0%  $          2.00 N/A N/A
P84SIGBL Circuit 3 Black EA  $         6.00 0.0%  $          6.00 N/A N/A
P84SIGGR Circuit 3 Grey EA  $         6.00 0.0%  $          6.00 N/A N/A
P84SIGOR Isolated Circuit 3 Orange EA  $         6.00 0.0%  $          6.00 N/A N/A
P8SR Simplex Removal Tool EA  $         2.00 0.0%  $          2.00 N/A N/A
PA18SHFC 18" Shelf EA  $       28.00 0.0%  $        28.00 N/A N/A
PAACCESS Accessory Tray EA  $       18.00 0.0%  $        18.00 N/A N/A
PABINDER Binder Bin EA  $       18.00 0.0%  $        18.00 N/A N/A
PABLBB Data Plate A-BL-B-B EA  $       58.00 0.0%  $        58.00 N/A N/A
PACCESS175 17.5" Wide Tier wall access panel EA  $       39.00 0.0%  $        39.00 N/A N/A
PACDHOLD CD Holder EA  $       11.00 0.0%  $        11.00 N/A N/A
PACOU24CO 24x29 Acoustical Pnl EA  $     213.00 0.0%  $      213.00 N/A N/A
PACOU30CO 30x29 Acoustical Pnl EA  $     275.00 0.0%  $      275.00 N/A N/A
PACOU36CO 36x29 Acoustical Pnl EA  $     337.00 0.0%  $      337.00 N/A N/A
PACOU42CO 42x29 Acoustical Pnl EA  $     397.00 0.0%  $      397.00 N/A N/A
PACOU48CO 48x29 Acoustical Pnl EA  $     457.00 0.0%  $      457.00 N/A N/A
PACOU60CO 60x29 Acoustical Pnl EA  $     581.00 0.0%  $      581.00 N/A N/A
PACOU72CO 72x29 Acoustical Pnl EA  $     701.00 0.0%  $      701.00 N/A N/A
PADRINK1 Drink Holder EA  $       11.00 0.0%  $        11.00 N/A N/A
PAE403042 Configured Paramount 77" H x 30" W x 40" D EA  $  2,770.00 0.0%  $   2,770.00 N/A N/A
PAE403042C Configured Paramount 77" H x 30" W x 40"D EA  $  2,840.00 0.0%  $   2,840.00 N/A N/A

PAE443042 Configured Paramount Enclosure 84" H X 30" W X 
42" D EA  $  3,060.00 0.0%  $   3,060.00 N/A N/A

PAE443042C Configured Paramount Enclosure 84"H x 30"W x 
42" Combo EA  $  3,150.00 0.0%  $   3,150.00 N/A N/A

PAINT Color FED STD 595 for (1) Paramount EA  $     979.00 0.0%  $      979.00 N/A N/A
PAL92 Step Stool EA  $       48.00 0.0%  $        48.00 N/A N/A
PAPB2412 24" Access panel with Brush Strip EA  $     108.00 0.0%  $      108.00 N/A N/A
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PAPB2416 24" Access panel with Brush Strip EA  $     113.00 0.0%  $      113.00 N/A N/A
PAPB3012 30" Access panel with Brush Strip EA  $     113.00 0.0%  $      113.00 N/A N/A
PAPB3016 30" Access panel with Brush Strip EA  $     118.00 0.0%  $      118.00 N/A N/A
PAPB3612 36" Access panel with Brush Strip EA  $     118.00 0.0%  $      118.00 N/A N/A
PAPB3616 36" Access panel with Brush Strip EA  $     124.00 0.0%  $      124.00 N/A N/A
PAPG2112 21" Access panel for Villa Power Module EA  $     101.00 0.0%  $      101.00 N/A N/A
PAPG2116 21" Access panel for Villa Power Module EA  $     105.00 0.0%  $      105.00 N/A N/A
PAPG2412 24" Access panel for Villa Power Module EA  $     105.00 0.0%  $      105.00 N/A N/A
PAPG2416 24" Access panel for Villa Power Module EA  $     108.00 0.0%  $      108.00 N/A N/A
PAPG3012 30" Access panel for Villa Power Module EA  $     115.00 0.0%  $      115.00 N/A N/A
PAPG3016 30" Access panel for Villa Power Module EA  $     118.00 0.0%  $      118.00 N/A N/A
PAPG3612 36" Access panel for Villa Power Module EA  $     126.00 0.0%  $      126.00 N/A N/A
PAPG3616 36" Access panel for Villa Power Module EA  $     131.00 0.0%  $      131.00 N/A N/A
PAPG36162 36" Access panel for 2 Villa Power Modules EA  $     187.00 0.0%  $      187.00 N/A N/A
PAPHONE1 Phone Holder EA  $       23.00 0.0%  $        23.00 N/A N/A
PAPNCUP1 Pen Cup EA  $       11.00 0.0%  $        11.00 N/A N/A
PAPRTRAY Paper Tray EA  $       23.00 0.0%  $        23.00 N/A N/A
PASORTR1 Triple Filer Sorter EA  $       23.00 0.0%  $        23.00 N/A N/A
PATCHCOVER 1U, Patch Panel Blank EA  $       27.00 0.0%  $        27.00 N/A N/A
PAVRL2420 24" AV Rack Docker LH EA  $  1,100.00 0.0%  $   1,100.00 N/A N/A
PAVRR2420 24" AV Rack Docker RH EA  $  1,100.00 0.0%  $   1,100.00 N/A N/A
PB44 60 X 24 X 36D Peninsula, 29"H EA  $     428.00 0.0%  $      428.00 N/A N/A
PB45 60X24X36D Peninsula, 40"H EA  $     482.00 0.0%  $      482.00 N/A N/A
PB46 72 X 24 X 36D Peninsula, 29"H EA  $     459.00 0.0%  $      459.00 N/A N/A
PB90 38H X 24W Perf. Rear Svc Dr. EA  $     394.00 0.0%  $      394.00 N/A N/A
PB91 61H X 24W Perf. Rear Svc Dr. EA  $     340.00 0.0%  $      340.00 N/A N/A
PB92 72H X 24W Perf Rear Svc Dr. EA  $     484.00 0.0%  $      484.00 N/A N/A
PB93 84H X 24W Perf Rear Svc Dr. EA  $     526.00 0.0%  $      526.00 N/A N/A

PBP1U10 Plastic Blanking Panel, 1U, Square/Tapped Hole, 
Black, Qty 10 EA  $       57.00 0.0%  $        57.00 N/A N/A

PBP1U100 Plastic Blanking Panel, 1U, Square/Tapped Hole, 
Black, Qty 100 EA  $     326.00 0.0%  $      326.00 N/A N/A

PBP1U1NP Plastic Blanking Panel, 1U, Square/Tapped Hole, 
Black, Qty 1 EA  $         5.00 0.0%  $          5.00 N/A N/A

PBP1U500 Plastic Blanking Panel, 1U, Square/Tapped Hole, 
Black, Qty 500 EA  $  1,470.00 0.0%  $   1,470.00 N/A N/A

PBP2U10 Plastic Blanking Panel, 2U, Square/Tapped Hole, 
Black, Qty 10 EA  $     106.00 0.0%  $      106.00 N/A N/A

PBP2U100 Plastic Blanking Panel, 2U, Square/Tapped Hole, 
Black, Qty 100 EA  $     567.00 0.0%  $      567.00 N/A N/A

PBP2U1NP Plastic Blanking Panel, 2U, Square/Tapped Hole, 
Black, Qty 1 EA  $       10.00 0.0%  $        10.00 N/A N/A

PBP2U500 Plastic Blanking Panel, 2U, Square/Tapped Hole, 
Black, Qty 500 EA  $  2,550.00 0.0%  $   2,550.00 N/A N/A

PBP8U10 Plastic Blanking Panel, 8U, Square/Tapped Hole, 
Black, Qty 10 EA  $     286.00 0.0%  $      286.00 N/A N/A

PBP8U100 Plastic Blanking Panel, 8U, Square/Tapped Hole, 
Black, Qty 100 EA  $  1,570.00 0.0%  $   1,570.00 N/A N/A

PBP8U500 Plastic Blanking Panel, 8U, Square/Tapped Hole, 
Black, Qty 500 EA  $  7,070.00 0.0%  $   7,070.00 N/A N/A

PBT2410L 24x10 Bullnose Trans Left EA  $     183.00 0.0%  $      183.00 N/A N/A
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PBT2410R 24x10 Bullnose Trans Right EA  $     183.00 0.0%  $      183.00 N/A N/A
PBT2424L 24x24 Transition Bullnose Worksurface LH EA  $     215.00 0.0%  $      215.00 N/A N/A
PBT2424R 24x24 Transition Bullnose Worksurface RH EA  $     215.00 0.0%  $      215.00 N/A N/A
PBT2430L 24x30 Bullnose Trans Left EA  $     244.00 0.0%  $      244.00 N/A N/A
PBT2430R 24x30 Bullnose Trans Right EA  $     244.00 0.0%  $      244.00 N/A N/A
PBT2436L 24x36 Bullnose Trans Left EA  $     307.00 0.0%  $      307.00 N/A N/A
PBT2436R 24x36 Bullnose Trans Right EA  $     307.00 0.0%  $      307.00 N/A N/A
PBT3010L 30x10 Bullnose Trans Left EA  $     195.00 0.0%  $      195.00 N/A N/A
PBT3010R 30x10 Bullnose Trans Right EA  $     195.00 0.0%  $      195.00 N/A N/A
PBT3024L 30x24 Transition Bullnose Worksurface LH EA  $     262.00 0.0%  $      262.00 N/A N/A
PBT3024R 30x24 Transition Bullnose Worksurface RH EA  $     262.00 0.0%  $      262.00 N/A N/A
PBT3030L 30x30 Bullnose Trans Left EA  $     275.00 0.0%  $      275.00 N/A N/A
PBT3030R 30x30 Bullnose Trans Right EA  $     275.00 0.0%  $      275.00 N/A N/A
PBT3036L 30x36 Bull Trn L W/S EA  $     289.00 0.0%  $      289.00 N/A N/A
PBT3610L 36x10 Bullnose Trans Left EA  $     202.00 0.0%  $      202.00 N/A N/A
PBT3610R 36x10 Bullnose Trans Right EA  $     202.00 0.0%  $      202.00 N/A N/A
PBT3624L 36x24 Transition Bullnose Worksurface LH EA  $     289.00 0.0%  $      289.00 N/A N/A
PBT3624R 36x24 Transition Bullnose Worksurface RH EA  $     289.00 0.0%  $      289.00 N/A N/A
PBT3630L 36x30 Bullnose Trans Left EA  $     305.00 0.0%  $      305.00 N/A N/A
PBT3630R 36x30 Bullnose Trans Right EA  $     305.00 0.0%  $      305.00 N/A N/A
PBT3636L 36x36 Bullnose Trans Left EA  $     305.00 0.0%  $      305.00 N/A N/A
PBT3636R 36x36 Bullnose Trans Right EA  $     305.00 0.0%  $      305.00 N/A N/A
PBT4210L 42x10 Bullnose Trans Left EA  $     208.00 0.0%  $      208.00 N/A N/A
PBT4210R 42x10 Bullnose Trans Right EA  $     208.00 0.0%  $      208.00 N/A N/A
PBT4224L 42x24 Bullnose Trans Left EA  $     309.00 0.0%  $      309.00 N/A N/A
PBT4224R 42X24 Bullnose Trans Right EA  $     321.00 0.0%  $      321.00 N/A N/A
PBT4230L 42x30 Bullnose Trans Left EA  $     337.00 0.0%  $      337.00 N/A N/A
PBT4230R 42x30 Bullnose Trans Right EA  $     337.00 0.0%  $      337.00 N/A N/A
PBT4236L 42x36 Bullnose Trans Left EA  $     375.00 0.0%  $      375.00 N/A N/A
PBT4236R 42x36 Bullnose Trans Right EA  $     375.00 0.0%  $      375.00 N/A N/A
PBT4810L 48x10 Bullnose Trans Left EA  $     213.00 0.0%  $      213.00 N/A N/A
PBT4810R 48x10 Bullnose Trans Right EA  $     213.00 0.0%  $      213.00 N/A N/A
PBT4824L 48x24 Bullnose Trans Left EA  $     383.00 0.0%  $      383.00 N/A N/A
PBT4824R 48x24 Bullnose Trans Right EA  $     383.00 0.0%  $      383.00 N/A N/A
PBT4830L 48x30 Bullnose Trans Left EA  $     366.00 0.0%  $      366.00 N/A N/A
PBT4830R 48x30 Bullnose Trans Right EA  $     366.00 0.0%  $      366.00 N/A N/A
PBT4836L 48x36 Bullnose Trans Left EA  $     422.00 0.0%  $      422.00 N/A N/A
PBT4836R 48x36 Bullnose Trans Right EA  $     422.00 0.0%  $      422.00 N/A N/A
PBT6010L 60x10 Bullnose Trans Left EA  $     226.00 0.0%  $      226.00 N/A N/A
PBT6010R 60x10 Bullnose Trans Right EA  $     226.00 0.0%  $      226.00 N/A N/A
PBT6024L 60x24 Bullnose Tran Left EA  $     460.00 0.0%  $      460.00 N/A N/A
PBT6024R 60x24 Bullnose Tran Right EA  $     460.00 0.0%  $      460.00 N/A N/A
PBT6030L 60x30 Bullnose Trans Left EA  $     427.00 0.0%  $      427.00 N/A N/A
PBT6030R 60x30 Bullnose Trans Right EA  $     427.00 0.0%  $      427.00 N/A N/A
PBT6036L 60x36 Bullnose Trans Left EA  $     394.00 0.0%  $      394.00 N/A N/A
PBT6036R 60x36 Bullnose Trans Right EA  $     394.00 0.0%  $      394.00 N/A N/A
PBT7210L 72x10 Bullnose Trans Left EA  $     239.00 0.0%  $      239.00 N/A N/A
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PBT7210R 72x10 Bullnose Trans Right EA  $     239.00 0.0%  $      239.00 N/A N/A
PBT7224L 72x24 Bullnose Trans Left EA  $     537.00 0.0%  $      537.00 N/A N/A
PBT7224R 72x24 Bullnose Trans Right EA  $     537.00 0.0%  $      537.00 N/A N/A
PBT7230L 72x30 Bullnose Trans Left EA  $     488.00 0.0%  $      488.00 N/A N/A
PBT7230R 72x30 Bullnose Trans Right EA  $     488.00 0.0%  $      488.00 N/A N/A
PBT7236L 72x36 Bullnose Trans Left EA  $     574.00 0.0%  $      574.00 N/A N/A
PBT7236R 72x36 Bullnose Trans Right EA  $     574.00 0.0%  $      574.00 N/A N/A
PBTL4830L45 48x30 BN Trans from Lift CnCv L45: EA  $     460.00 0.0%  $      460.00 N/A N/A
PBW2410D 24x10 Bullnose Worksurface EA  $     190.00 0.0%  $      190.00 N/A N/A
PBW2424D 24x24 Bullnose Worksurface EA  $     244.00 0.0%  $      244.00 N/A N/A
PBW2430D 24x30 Bullnose Worksurface EA  $     244.00 0.0%  $      244.00 N/A N/A
PBW2436D 24x36 Bullnose Worksurface EA  $     278.00 0.0%  $      278.00 N/A N/A
PBW3010D 30x10 Bullnose Worksurface EA  $     195.00 0.0%  $      195.00 N/A N/A
PBW3024D 30x24 Bullnose Worksurface EA  $     275.00 0.0%  $      275.00 N/A N/A
PBW3030D 30x30 Bullnose Worksurface EA  $     275.00 0.0%  $      275.00 N/A N/A
PBW3036D 30x36 Bullnose Worksurface EA  $     321.00 0.0%  $      321.00 N/A N/A
PBW3610D 36x10 Bullnose Worksurface EA  $     202.00 0.0%  $      202.00 N/A N/A
PBW3624D 36x24 Bullnose Worksurface EA  $     298.00 0.0%  $      298.00 N/A N/A
PBW3630D 36x30 Bullnose Worksurface EA  $     305.00 0.0%  $      305.00 N/A N/A
PBW3636D 36x36 Bullnose Worksurface EA  $     345.00 0.0%  $      345.00 N/A N/A
PBW4210D 42x10 Bullnose Worksurface EA  $     208.00 0.0%  $      208.00 N/A N/A
PBW4224D 42x24 Bullnose Worksurface EA  $     321.00 0.0%  $      321.00 N/A N/A
PBW4230D 42x30 Bullnose Worksurface EA  $     337.00 0.0%  $      337.00 N/A N/A
PBW4236D 42x36 Bullnose Worksurface EA  $     376.00 0.0%  $      376.00 N/A N/A
PBW4810D 48x10 Bullnose Worksurface EA  $     213.00 0.0%  $      213.00 N/A N/A
PBW4824D 48x24 Bullnose Worksurface EA  $     383.00 0.0%  $      383.00 N/A N/A
PBW4830D 48x30 Bullnose Worksurface EA  $     366.00 0.0%  $      366.00 N/A N/A
PBW4836D 48x36 Bullnose Worksurface EA  $     422.00 0.0%  $      422.00 N/A N/A
PBW6010D 60x10 Bullnose Worksurface EA  $     226.00 0.0%  $      226.00 N/A N/A
PBW6024D 60x24 Bullnose Worksurface EA  $     460.00 0.0%  $      460.00 N/A N/A
PBW6030D 60x30 Bullnose Worksurface EA  $     427.00 0.0%  $      427.00 N/A N/A
PBW6036D 60x36 Bullnose Worksurface EA  $     475.00 0.0%  $      475.00 N/A N/A
PBW7210D 72x10 Bullnose Worksurface EA  $     239.00 0.0%  $      239.00 N/A N/A
PBW7224D 72x24 Bullnose Worksurface EA  $     507.00 0.0%  $      507.00 N/A N/A
PBW7230D 72x30 Bullnose Worksurface EA  $     488.00 0.0%  $      488.00 N/A N/A
PBW7236D 72x36 Bullnose Worksurface EA  $     574.00 0.0%  $      574.00 N/A N/A
PC1102024II 24" power cord C13 to 5-20P EA  $     384.00 0.0%  $      384.00 N/A N/A
PC1102048II 48" power cord C13- 5-20P EA  $     516.00 0.0%  $      516.00 N/A N/A
PC1201IN 36" Power Cord NEMA 5-15P to IEC 320-C13 EA  $         7.00 0.0%  $          7.00 N/A N/A

PC220021II 24" Power Cord, RA C19, Straight C14, 14AWG, 
BLack EA  $         8.00 0.0%  $          8.00 N/A N/A

PC22010IIB Cord C14/C13 Blue 10' 10a/250v, Blue EA  $       24.00 0.0%  $        24.00 N/A N/A
PC22010IIR Cord C14/C13 Red 10' 10a/250v, Red EA  $       24.00 0.0%  $        24.00 N/A N/A
PC2201II 42" Power Cord IEC 320-C14 to IEC 320-C13 EA  $         8.00 0.0%  $          8.00 N/A N/A
PC22020C20C19 Power Cord C20/C19 .5 Meter 15/16a/250v EA  $       12.00 0.0%  $        12.00 N/A N/A
PC22021II 20" power cord, 220V, 15A, C13, C14, Black EA  $         7.00 0.0%  $          7.00 N/A N/A
PC2202II 78" Power Cord IEC 320-C14 to IEC 320-C13 EA  $         9.00 0.0%  $          9.00 N/A N/A
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PC220301II 36" Power Cord, RA C19, Straight C14, 14AWG, 
Black EA  $         9.00 0.0%  $          9.00 N/A N/A

PC2203II 114" Power Cord IEC 320-C14 to IEC 320-C13 EA  $       11.00 0.0%  $        11.00 N/A N/A
PC22042II 42" power cord, 220V, 15A, C13, C14, Black EA  $         8.00 0.0%  $          8.00 N/A N/A
PC2204IN 114" Power Cord NEMA 6-15P to IEC 320-C13 EA  $       11.00 0.0%  $        11.00 N/A N/A
PC2205II 42" Power Cord IEC C20 to IECC19 EA  $       11.00 0.0%  $        11.00 N/A N/A
PC2206IIB 220V 10A pwr crd 78" C-13 - C-14 Blue EA  $       11.00 0.0%  $        11.00 N/A N/A
PC2206IIR 220V 10A pwr crd 78" C-13 - C-14 Red EA  $       11.00 0.0%  $        11.00 N/A N/A
PC22078II 78" power cord,220V, 15A C13,C14, Black EA  $       11.00 0.0%  $        11.00 N/A N/A
PC2207IIB 220V 15A pwr crd 78" C-19 - C-20 Blue EA  $       18.00 0.0%  $        18.00 N/A N/A
PC2207IIR 220V 15A pwr crd 78" C-19 - C-20 Red EA  $       18.00 0.0%  $        18.00 N/A N/A
PC2208IIB 220V 10A Power Cord 42" C-13 to C-14 Blue EA  $         8.00 0.0%  $          8.00 N/A N/A
PC2208IIR 220V 10A Power Cord 42" C-13 to C-14 Red EA  $         8.00 0.0%  $          8.00 N/A N/A
PC2209IIB 220V 10A Power Cord 20" C-13 to C-14 Blue EA  $         7.00 0.0%  $          7.00 N/A N/A
PC2209IIR 220V 10A Power Cord 20" C-13 to C-14 Red EA  $         7.00 0.0%  $          7.00 N/A N/A
PC2210IIB 220V 16A Power Cord 42" C-19 to C-20 Blue EA  $       15.00 0.0%  $        15.00 N/A N/A
PC2210IIR 220V 16A Power Cord 42" C-19 to C-20 Red EA  $       15.00 0.0%  $        15.00 N/A N/A
PC2211IIB 220V 16A Power Cord 20" C-19 to C-20 Blue EA  $       12.00 0.0%  $        12.00 N/A N/A
PC2211IIR 220V 16A Power Cord 20" C-19 to C-20 Red EA  $       12.00 0.0%  $        12.00 N/A N/A

PC2213IIB AC Power Cord, IEC 60320 C14 to C13, 
15A/250V, Blue, 15' EA  $       34.00 0.0%  $        34.00 N/A N/A

PC2213IIR AC Power Cord, IEC 60320 C14 to C13, 
15A/250V, Red, 15' EA  $       34.00 0.0%  $        34.00 N/A N/A

PC2214IIB Cord 5-20P/C13 Blue 78" 10A/250V Blue EA  $       53.00 0.0%  $        53.00 N/A N/A
PC2214IIR Cord 5-20P/C13 Red 78" 10A/250V Red EA  $       53.00 0.0%  $        53.00 N/A N/A
PC2215IIB Cord 5-20P/C13 Blue 42" 10A/250V Blue EA  $       50.00 0.0%  $        50.00 N/A N/A
PC2215IIR Cord 5-20P/C13 Red 42" 10A/250V Red EA  $       50.00 0.0%  $        50.00 N/A N/A
PC2216IIB Cord 5-20P/C13 Blue 20" 10A/250V Blue EA  $       46.00 0.0%  $        46.00 N/A N/A
PC2216IIR Cord 5-20P/C13 Red 20" 10A/250V Red EA  $       46.00 0.0%  $        46.00 N/A N/A

PC2217II 6' Power Cord NEMA 5-20P, to IEC 60320 C19 
Connector, 20A/125V EA  $       19.00 0.0%  $        19.00 N/A N/A

PC2218IIB 15A/250V, Power Cord 2', C-13 to C20P Color Blue EA  $         7.00 0.0%  $          7.00 N/A N/A
PC2218IIR 15A/250V, Power Cord 2',  C-13  to C-20 Plug Red EA  $         7.00 0.0%  $          7.00 N/A N/A
PC2219IIB 15A/250V, Power cord 4', C-13 to C20P, Color 

Blue EA  $         9.00 0.0%  $          9.00 N/A N/A
PC2219IIR 15A/250V, Power cord 4' C-13 to C-20P, Color Red EA  $         9.00 0.0%  $          9.00 N/A N/A

PC2220IIB 15A/250V, Power Cord 6', C-13 to C-20P, Color 
Blue EA  $       13.00 0.0%  $        13.00 N/A N/A

PC2220IIR 15A/250V, Power Cord 6', C-13 to C-20 Plug, Red EA  $       13.00 0.0%  $        13.00 N/A N/A

PC2221IIB 15A/250V, Power Cord 8', C-13 to C-20P, Color 
Blue EA  $       16.00 0.0%  $        16.00 N/A N/A

PC2221IIR 15A/250V, Power Cord 8', C-13 to C20P, Color Red EA  $       16.00 0.0%  $        16.00 N/A N/A
PC22A002 POWER ADAPTER C14 TO 5-15R EA  $       11.00 0.0%  $        11.00 N/A N/A
PC22A009 PWR CRD 20" C14 to C19 EA  $         8.00 0.0%  $          8.00 N/A N/A
PC2429D1 24" Core, Double Sided EA  $     244.00 0.0%  $      244.00 N/A N/A
PC2429S1 24" Core, Single Sided EA  $     305.00 0.0%  $      305.00 N/A N/A
PC2435S1 24" Core, Single Sided EA  $     477.00 0.0%  $      477.00 N/A N/A
PC2641-D-5006 EPDU HORIZONTAL L21-30P SW 5-20S 

CUSTOM EA  $  2,144.00 0.0%  $   2,144.00 N/A N/A

PC2641-D-LT EPDU, 2U, REMOTE POWEROFF, L21-30P, 5-
50R, OUTPUTS EA  $  1,469.00 0.0%  $   1,469.00 N/A N/A

9512 of 9702



NW Infrastructure Wright Line

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Wright Line                
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

PC2646 EPDU 2U, 3-Phase 120/208(WYE),30A, (12) 5-
15R,(6) L5-15R, L21-30P, Cord 15' EA  $  1,360.00 0.0%  $   1,360.00 N/A N/A

PC2802-3346 EPDU HORIZONTAL 2U 2 L6-30P 2 L6-30R ME EA  $  2,018.00 0.0%  $   2,018.00 N/A N/A
PC3029D1 30" Core, Double Sided EA  $     305.00 0.0%  $      305.00 N/A N/A
PC3029S1 30" Core, Single Sided EA  $     367.00 0.0%  $      367.00 N/A N/A
PC3035D1 30" Core, Double Sided EA  $     414.00 0.0%  $      414.00 N/A N/A
PC3035S1 30" Core, Single Sided EA  $     517.00 0.0%  $      517.00 N/A N/A

PC3038-3074 EPDU, BA, 3U, HW, (8) 5-15R, L6-20R, L5-30R, 
15' CORD EA  $  3,359.00 0.0%  $   3,359.00 N/A N/A

PC3365 EPDU, BA, 2U, 309-516P6W, (24) C13 EA  $  1,077.00 0.0%  $   1,077.00 N/A N/A

PC3623 ePDU, 2U, Monitored Ethernet, input 309-460P9W, 
output (12) C19 EA  $  1,417.00 0.0%  $   1,417.00 N/A N/A

PC3629D1 36" Core, Double Sided EA  $     366.00 0.0%  $      366.00 N/A N/A
PC3629S1 36" Core, Single Sided EA  $     427.00 0.0%  $      427.00 N/A N/A
PC3635D1 36" Core, Double Sided EA  $     481.00 0.0%  $      481.00 N/A N/A
PC3635S1 36" Core, Single Sided EA  $     622.00 0.0%  $      622.00 N/A N/A
PC3753-30 EPDU, MI, 2U, L21-30P, (18) C13, (3) C19 EA  $  1,317.00 0.0%  $   1,317.00 N/A N/A
PC4229D1 42" Core, Double Sided EA  $     427.00 0.0%  $      427.00 N/A N/A
PC4229S1 42" Core, Single Sided EA  $     488.00 0.0%  $      488.00 N/A N/A
PC4235S1 42" Core, Single Sided EA  $     758.00 0.0%  $      758.00 N/A N/A
PC4829D1 48" Core, Double Sided EA  $     488.00 0.0%  $      488.00 N/A N/A
PC4829S1 48" Core, Single Sided EA  $     550.00 0.0%  $      550.00 N/A N/A
PC4835D1 48" Core, Double Sided EA  $     500.00 0.0%  $      500.00 N/A N/A
PC4835S1 48" Core, Single Sided EA  $     673.00 0.0%  $      673.00 N/A N/A
PC60 24H Vented Plexi Dr, 24" Eqpt EA  $     313.00 0.0%  $      313.00 N/A N/A
PC6029D1 60" Core, Double Sided EA  $     550.00 0.0%  $      550.00 N/A N/A
PC6029S1 60" Core, Single Sided EA  $     611.00 0.0%  $      611.00 N/A N/A
PC6035D1 60" Core, Double Sided EA  $     568.00 0.0%  $      568.00 N/A N/A
PC6035S1 60" Core, Single Sided EA  $     839.00 0.0%  $      839.00 N/A N/A
PC62 38H Vented Plexi Dr, 24" Eqpt EA  $     347.00 0.0%  $      347.00 N/A N/A
PC64 61H Vented Plexi Dr, 24" Eqpt EA  $     383.00 0.0%  $      383.00 N/A N/A
PC66 72H Vented Plexi Dr, 24" Eqpt EA  $     417.00 0.0%  $      417.00 N/A N/A
PC68 84H Vented Plexi Dr, 24" Eqpt EA  $     453.00 0.0%  $      453.00 N/A N/A
PC7229D1 72" Core, Double Sided EA  $     611.00 0.0%  $      611.00 N/A N/A
PC7229S1 72" Core, Single Sided EA  $     671.00 0.0%  $      671.00 N/A N/A
PC7235D1 72" Core, Double Sided EA  $     605.00 0.0%  $      605.00 N/A N/A
PC7235S1 72" Core, Single Sided EA  $     877.00 0.0%  $      877.00 N/A N/A
PC91 61H X 30W Perf. Rear Svc Dr. EA  $     361.00 0.0%  $      361.00 N/A N/A
PC917-2000 RE, 3U, MIL, (6) 5-15R, (3) MIL EA  $  7,863.00 0.0%  $   7,863.00 N/A N/A
PC975-LT RE, 2U, L21-30P, (8) 5-20R, (3) L6-20R EA  $  1,436.00 0.0%  $   1,436.00 N/A N/A
PCBLCHN30C Cable Chain Kit for 30/36/30 Corner Lift EA  $     288.00 0.0%  $      288.00 N/A N/A
PCBLCHN48C Cable Chain Kit for 48" Corner Lift EA  $     295.00 0.0%  $      295.00 N/A N/A
PCBLCHN48L Cable Chain Kit for 48" Linear Lift EA  $     295.00 0.0%  $      295.00 N/A N/A
PCBLCHN60C Cable Chain Kit for 60" Corner Lift EA  $     295.00 0.0%  $      295.00 N/A N/A
PCBLCHN60L Cable Chain Kit for 60" Linear Lift EA  $     268.00 0.0%  $      268.00 N/A N/A
PCBLCHN72C Cable Chain Kit for 72" Corner Lift EA  $     295.00 0.0%  $      295.00 N/A N/A
PCBLCHN72L1 Cable Chain Kit for 72" Single Linear Lift EA  $     300.00 0.0%  $      300.00 N/A N/A
PCBLCHN72L2 Cable Chain Kit for 72" Dual Lift Linear Lift EA  $     300.00 0.0%  $      300.00 N/A N/A
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PCBLMGTARM Docker Cable Management Arm EA  $       74.00 0.0%  $        74.00 N/A N/A
PCBW4830 48" Conference Bridge(30/30) EA  $     453.00 0.0%  $      453.00 N/A N/A
PCBW4836 48" Conference Bridge(36/36) EA  $     426.00 0.0%  $      426.00 N/A N/A
PCBW6030 60W Conf Bridge 30/30 EA  $     523.00 0.0%  $      523.00 N/A N/A
PCC016P1 90D Conn Core Height EA  $     337.00 0.0%  $      337.00 N/A N/A
PCC016P2 180D Conn Core Height EA  $     230.00 0.0%  $      230.00 N/A N/A
PCC016P4 360D Conn Core Height EA  $     337.00 0.0%  $      337.00 N/A N/A

PCC243024 24 x 30 x 24 - 120 Degree Curved Corner 
Worksurface(30) EA  $     595.00 0.0%  $      595.00 N/A N/A

PCC2430240 24 x 30 x 24 - 90Degree Curved Corner 
Worksurface(30) EA  $     595.00 0.0%  $      595.00 N/A N/A

PCC303030 30-30-30 Stationary Curved corner EA  $     545.00 0.0%  $      545.00 N/A N/A
PCC3036300 30/36/30 Fixed Corner Worksurface EA  $     545.00 0.0%  $      545.00 N/A N/A
PCC303630S 30/36/30 Stretched Fixed Corner Worksurface EA  $     590.00 0.0%  $      590.00 N/A N/A
PCC4242120 42x42 120D Stationary WS EA  $     488.00 0.0%  $      488.00 N/A N/A
PCC48480 48 x 48 Curved Corner WS for Profile (30/30) EA  $     488.00 0.0%  $      488.00 N/A N/A
PCC4848120 48" x 48" Stationary 120D Worksurface EA  $     488.00 0.0%  $      488.00 N/A N/A
PCC48481209 48 x 48 120DStationary WS w/ Int KB EA  $  1,140.00 0.0%  $   1,140.00 N/A N/A
PCC48482 48 x 48 Curved Corner WS for Profile (24/24) EA  $     448.00 0.0%  $      448.00 N/A N/A
PCC48484 48 x 48 Curved Corner WS for Profile (36/36) EA  $     523.00 0.0%  $      523.00 N/A N/A
PCC60600 60x60 Stationary Corner Curved (30/30) EA  $     494.00 0.0%  $      494.00 N/A N/A
PCEW2424 Conference End (24/24) EA  $     568.00 0.0%  $      568.00 N/A N/A
PCEW3030 Conference End (30/30) EA  $     550.00 0.0%  $      550.00 N/A N/A
PCEW3636 Conference End (36/36) EA  $     581.00 0.0%  $      581.00 N/A N/A
PCEWET112 Vert Conf End Trim T1 (12) EA  $       75.00 0.0%  $        75.00 N/A N/A
PCEWET116 Vert Conf End Trim T1 (16) EA  $       80.00 0.0%  $        80.00 N/A N/A
PCEWET216 Vert Conf End Trim T2 (16/16) EA  $       93.00 0.0%  $        93.00 N/A N/A
PCEWET224 Vert Conf End Trim T2 (12/12) EA  $       87.00 0.0%  $        87.00 N/A N/A
PCEWET228 Vert Conf End Trim T2 (16/12) EA  $       87.00 0.0%  $        87.00 N/A N/A
PCEWET316 Vert Conf End Trim T3 (16/16/16) EA  $     105.00 0.0%  $      105.00 N/A N/A
PCEWET336 Vert Conf End Trim T3 (12/12/12) EA  $       98.00 0.0%  $        98.00 N/A N/A
PCEWET340 Vert Conf End Trim T3 (16/12/12) EA  $       98.00 0.0%  $        98.00 N/A N/A
PCEWET344 Vert Conf End Trim T3 (16/16/12) EA  $       98.00 0.0%  $        98.00 N/A N/A
PCEWETCO Vert Conf End Trim Core Height EA  $       61.00 0.0%  $        61.00 N/A N/A
PCINT027 PWR CRD IEC 320 C14 TO C15 10' EA  $       17.00 0.0%  $        17.00 N/A N/A
PCINT028 220V 10A Power Cord, 72" C-14 to C-19 EA  $       25.00 0.0%  $        25.00 N/A N/A
PCMS3636 36x36 Corner Top Mount Shelf EA  $     396.00 0.0%  $      396.00 N/A N/A
PCMS4242 42x42 Corner Top Mount Shelf EA  $     444.00 0.0%  $      444.00 N/A N/A
PCMS4848 48x48 Corner Top Mount Shelf EA  $     444.00 0.0%  $      444.00 N/A N/A
PCMS6060 60x60 Corner Top Mount Shelf EA  $     492.00 0.0%  $      492.00 N/A N/A

PCNA041R 1ft. 14 AWG Univesal Power Cord (IEC C14 to 
NEMA 5-15R 125V, 15A ) EA  $       17.00 0.0%  $        17.00 N/A N/A

PCPD3620 CPU Docker EA  $  1,100.00 0.0%  $   1,100.00 N/A N/A
PCPD3620VENT CPU Docker EA  $  1,100.00 0.0%  $   1,100.00 N/A N/A
PCPD3628 CPU Docker EA  $  1,350.00 0.0%  $   1,350.00 N/A N/A
PCPL1420 CPU Docker Left EA  $     854.00 0.0%  $      854.00 N/A N/A
PCPL1428 CPU Docker Left EA  $     732.00 0.0%  $      732.00 N/A N/A
PCPL2420 CPU Docker Left EA  $     794.00 0.0%  $      794.00 N/A N/A
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PCPL2424 CPU Docker Left EA  $     879.00 0.0%  $      879.00 N/A N/A
PCPL2428 CPU Docker Left EA  $     854.00 0.0%  $      854.00 N/A N/A
PCPL3020 CPU Docker Left EA  $     845.00 0.0%  $      845.00 N/A N/A
PCPL3028 CPU Docker Left EA  $     937.00 0.0%  $      937.00 N/A N/A
PCPR1420 CPU Docker Right EA  $     854.00 0.0%  $      854.00 N/A N/A
PCPR1428 CPU Docker Right EA  $     732.00 0.0%  $      732.00 N/A N/A
PCPR2420 CPU Docker Right EA  $     794.00 0.0%  $      794.00 N/A N/A
PCPR2424 CPU Docker Right EA  $     879.00 0.0%  $      879.00 N/A N/A
PCPR2428 CPU Docker Right EA  $     854.00 0.0%  $      854.00 N/A N/A
PCPR3020 CPU Docker Right EA  $     845.00 0.0%  $      845.00 N/A N/A
PCPR3028 CPU Docker Right EA  $     937.00 0.0%  $      937.00 N/A N/A
PCPRKIT20 20" Dock/RM Conv Kit EA  $     117.00 0.0%  $      117.00 N/A N/A
PCPRKIT28 28" Dock/RM Conv Kit EA  $     117.00 0.0%  $      117.00 N/A N/A
PCPUCADL CPU Caddy Left EA  $     550.00 0.0%  $      550.00 N/A N/A
PCPUCADR CPU Caddy Right EA  $     550.00 0.0%  $      550.00 N/A N/A
PCRMKIT Profile Core RM Kit EA  $     136.00 0.0%  $      136.00 N/A N/A
PCRMKIT3U Core RM Rail kit 3U EA  $       70.00 0.0%  $        70.00 N/A N/A
PCSK0400 4" Wide Core Skin EA  $       68.00 0.0%  $        68.00 N/A N/A
PCSK0600 6" Wide Core Skin EA  $       70.00 0.0%  $        70.00 N/A N/A
PCSK0800 8" Wide Core Skin EA  $       73.00 0.0%  $        73.00 N/A N/A
PCSK08ADJ 8" Wide Core Skin EA  $       79.00 0.0%  $        79.00 N/A N/A
PCSK0900 9" Wide Core Skin EA  $       79.00 0.0%  $        79.00 N/A N/A
PCSK1000 10" Wide Core Skin EA  $       79.00 0.0%  $        79.00 N/A N/A
PCSK10ADJ 10" Wide Core Skin EA  $       79.00 0.0%  $        79.00 N/A N/A
PCSK1200 12" Wide Core Skin EA  $       85.00 0.0%  $        85.00 N/A N/A
PCSK1400 14" Wide Core Skin EA  $       92.00 0.0%  $        92.00 N/A N/A
PCSK1401 14" Wide Core Skin, Cable Access EA  $       92.00 0.0%  $        92.00 N/A N/A
PCSK1600 16" Wide Core Skin EA  $       98.00 0.0%  $        98.00 N/A N/A
PCSK1601 16" Wide Core Skin, Cable Access EA  $       98.00 0.0%  $        98.00 N/A N/A
PCSK1900 19" Wide Core Skin EA  $       70.00 0.0%  $        70.00 N/A N/A
PCSK1901 19" Wide Core Skin, Cable Access EA  $     103.00 0.0%  $      103.00 N/A N/A
PCSK1902 19" Wide Core Skin, Cable Access Bottom EA  $     103.00 0.0%  $      103.00 N/A N/A
PCSK2000 20" Wide Core Skin EA  $     110.00 0.0%  $      110.00 N/A N/A
PCSK2001 20" Wide Core Skin, Cable Access EA  $     110.00 0.0%  $      110.00 N/A N/A
PCSK2002 20" Wide Core Skin, Cable Access Bottom EA  $     110.00 0.0%  $      110.00 N/A N/A
PCSK20ADJ 20" Wide Core Skin ADJ EA  $     110.00 0.0%  $      110.00 N/A N/A
PCSK2200 22" Wide Core Skin EA  $     115.00 0.0%  $      115.00 N/A N/A
PCSK2201 22" Wide Core Skin, Cable Access EA  $     115.00 0.0%  $      115.00 N/A N/A
PCSK2202 22" Wide Core Skin, Cable Access Bottom EA  $     115.00 0.0%  $      115.00 N/A N/A
PCSK2300 23" Wide Core Skin EA  $     123.00 0.0%  $      123.00 N/A N/A
PCSK2400 24" Wide Core Skin EA  $     123.00 0.0%  $      123.00 N/A N/A
PCSK2401 24" Wide Core Skin, Cable Access EA  $     123.00 0.0%  $      123.00 N/A N/A
PCSK2402 24W Skin, C/A Bot EA  $     123.00 0.0%  $      123.00 N/A N/A
PCSK2600 26" Wide Core Skin EA  $     129.00 0.0%  $      129.00 N/A N/A
PCSK2601 26" Wide Core Skin, Cable Access EA  $     129.00 0.0%  $      129.00 N/A N/A
PCSK3000 30" Wide Core Skin EA  $     134.00 0.0%  $      134.00 N/A N/A
PCSK3001 30" Wide Core Skin, Cable Access EA  $     115.00 0.0%  $      115.00 N/A N/A
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PCSK3200 32" Wide Core Skin EA  $     140.00 0.0%  $      140.00 N/A N/A
PCSK3201 32" Wide Core Skin, Cable Access EA  $     140.00 0.0%  $      140.00 N/A N/A
PCSK3602 36W Skin, C/A Bot EA  $     144.00 0.0%  $      144.00 N/A N/A
PCSK3611 36 Perf Core Skin EA  $     150.00 0.0%  $      150.00 N/A N/A
PCT112P1 90D Conn Tier 1 (12) EA  $     366.00 0.0%  $      366.00 N/A N/A
PCT112P2 180D Conn Tier 1 (12) EA  $     366.00 0.0%  $      366.00 N/A N/A
PCT112P4 360D Conn for Tier 1 (12) EA  $     268.00 0.0%  $      268.00 N/A N/A
PCT116P1 90D Conn Tier 1 (16) EA  $     366.00 0.0%  $      366.00 N/A N/A
PCT116P2 180D Conn Tier 1 (16) EA  $     366.00 0.0%  $      366.00 N/A N/A
PCT116P4 360D Conn Tier 1 (16) EA  $     366.00 0.0%  $      366.00 N/A N/A
PCT116P5 45D Conn Concave T1 (16) EA  $     366.00 0.0%  $      366.00 N/A N/A
PCT116P60 60D Conn Tier 1 (16) EA  $     268.00 0.0%  $      268.00 N/A N/A
PCT120112P3 120D Stationary Conn T1 12" P3 EA  $     366.00 0.0%  $      366.00 N/A N/A
PCT120116P3 120D Stationary Conn T1 16" P3 EA  $     369.00 0.0%  $      369.00 N/A N/A
PCT120224 120d Conn T2 (12/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCT120228 120d Conn T2 (16/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCT120232 120d Conn T2 (16/16) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCT120336 120d Conn T3 (12/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT120340 120d Conn T3 (16/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT120344 120d Conn T3 (16/16/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT120348 120d Conn T3 (16/16/16) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT120CO 120d Conn Core Ht EA  $     337.00 0.0%  $      337.00 N/A N/A
PCT15340 15d Conn T3 (16/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT15344 15d Conn T3 (16/16/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT180340 180d Conn T3 (16/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT180344 180d Conn T3 (16/16/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT212P1 90D Conn Tier 2 (12/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCT212P2 180D Conn Tier 2 (12/12) EA  $     307.00 0.0%  $      307.00 N/A N/A
PCT212P4 360D Conn Tier 2 (12/12) EA  $     307.00 0.0%  $      307.00 N/A N/A
PCT228P1 90D Conn Tier 2 (16/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCT228P2 180D Conn Tier 2 (16/12) EA  $     307.00 0.0%  $      307.00 N/A N/A
PCT228P5 45D Conn Concave Tier 2 (16/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCT232P1 90D Conn Tier 2 (16/16) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCT232P2 180D Conn Tier 2 (16/16) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCT232P5 45D Conn Concave Tier 2 (16/16) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCT30112 30D Conn Concave Tier 1 (12) EA  $     398.00 0.0%  $      398.00 N/A N/A
PCT30116 30D Conn Tier 1 (16) EA  $     366.00 0.0%  $      366.00 N/A N/A
PCT312P1 90D Conn Tier 3 (12/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT312P2 180D Conn Tier 3 (12/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT312P4 360D Conn Tier 3 (12/12/12) EA  $     345.00 0.0%  $      345.00 N/A N/A
PCT316P2 180d Conn T3 (16/16/16) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT340P1 90D Conn Tier 3 (16/12/12) EA  $     345.00 0.0%  $      345.00 N/A N/A
PCT344P5 45D Conn Concave Tier 3 (16/16/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT348P1 90D Conn Tier 3 (16/16/16) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT360228 360d Conn T2 (16/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCT360340 360d Conn T3 (16/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT360344 360d Conn T3 (16/16/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
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PCT45112 45D Conn Stat T1(12) for "Y" EA  $     268.00 0.0%  $      268.00 N/A N/A
PCT45116 45D Conn Concave T1 (16) EA  $     268.00 0.0%  $      268.00 N/A N/A
PCT45224 45d Stretched Conn T2 (12/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCT45228 45d Stretched Conn T2 (16/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCT45232 45d Stretched Conn T2 (16/16) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCT45336 45d Stretched Conn T3 (12/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT45340 45d Stretched Conn T3 (16/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT45344 45d Stretched Conn T3 (16/16/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT45348 45d Stretched Conn T3 (16/16/16) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT45Y112 45d "Y" Conn T1 (12) EA  $     366.00 0.0%  $      366.00 N/A N/A
PCT45Y116 45D "Y" Conn Concave T1 (16) EA  $     457.00 0.0%  $      457.00 N/A N/A
PCT45Y224 45d "Y" Conn T2 (12/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCT45Y228 45d "Y" Conn T2 (16/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCT45Y232 45d "Y" Conn T2 (16/16) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCT45Y336 45d "Y" Conn T3 (12/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT45Y340 45d "Y" Conn T3 (16/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT45Y344 45d "Y" Conn T3 (16/16/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT45Y348 45d "Y" Conn T3 (16/16/16) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT45YCO 45d "Y" Conn Core EA  $     296.00 0.0%  $      296.00 N/A N/A
PCT60112 60D Conn Tier 1 (12) EA  $     268.00 0.0%  $      268.00 N/A N/A
PCT60224 60d Conn T2 (12/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCT60228 60d Conn T2 (16/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCT60232 60d Conn T2 (16/16) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCT60336 60d Conn T3 (12/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT60340 60d Conn T3 (16/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT60344 60d Conn T3 (16/16/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT60348 60d Conn T3 (16/16/16) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCT60CO 60d Conn Core Ht EA  $     337.00 0.0%  $      337.00 N/A N/A
PCT90344 90d Conn T3 (16/16/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCTRCRATE Custom Crate for Console EA  $     623.00 0.0%  $      623.00 N/A N/A
PCTRCRATE72 Custom Crate for Console EA  $     683.00 0.0%  $      683.00 N/A N/A
PCTRTRIWALL Custom Tri-Wall Packaging EA  $     497.00 0.0%  $      497.00 N/A N/A
PCTRTRIWALLHT Custom Tri-Wall Packaging HT EA  $     539.00 0.0%  $      539.00 N/A N/A
PCTT24D1 24" Top Trim-Core Only, DS EA  $       98.00 0.0%  $        98.00 N/A N/A
PCTT24S1 24" Top Trim-Core Only, SS EA  $       98.00 0.0%  $        98.00 N/A N/A
PCTT30D1 30" Top Trim-Core Only, DS EA  $     110.00 0.0%  $      110.00 N/A N/A
PCTT30S1 30" Top Trim-Core Only, SS EA  $     110.00 0.0%  $      110.00 N/A N/A
PCTT36D1 36" Top Trim-Core Only, DS EA  $     123.00 0.0%  $      123.00 N/A N/A
PCTT36S1 36" Top Trim-Core Only, SS EA  $     123.00 0.0%  $      123.00 N/A N/A
PCTT42D1 42" Top Trim-Core Only, DS EA  $     140.00 0.0%  $      140.00 N/A N/A
PCTT42S1 42" Top Trim-Core Only, SS EA  $       89.00 0.0%  $        89.00 N/A N/A
PCTT48D1 48" Top Trim-Core Only, DS EA  $     134.00 0.0%  $      134.00 N/A N/A
PCTT48S1 48" Top Trim-Core Only, SS EA  $     134.00 0.0%  $      134.00 N/A N/A
PCTT60D1 60" Top Trim-Core Only, DS EA  $     146.00 0.0%  $      146.00 N/A N/A
PCTT60S1 60" Top Trim-Core Only, SS EA  $     146.00 0.0%  $      146.00 N/A N/A
PCTT72D1 72" Top Trim-Core Only, DS EA  $     159.00 0.0%  $      159.00 N/A N/A
PCTT72S1 72" Top Trim-Core Only, SS EA  $     159.00 0.0%  $      159.00 N/A N/A
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PCVWC015 15D Conn Concave Core Height EA  $     337.00 0.0%  $      337.00 N/A N/A
PCVWC045 45D Conn Concave Core Height EA  $     337.00 0.0%  $      337.00 N/A N/A
PCVWT115 15D Conn Concave Tier 1 (12) EA  $     366.00 0.0%  $      366.00 N/A N/A
PCVWT145 45D Conn Concave Tier 1 (12) EA  $     366.00 0.0%  $      366.00 N/A N/A
PCVWT1615 15D Conn Concave Tier 1 (16) EA  $     366.00 0.0%  $      366.00 N/A N/A
PCVWT215 15D Conn Concave Tier 2 (12/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCVWT22815 15D Conn Concave Tier 2 (16/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCVWT23215 15D Conn Concave Tier 2 (16/16) EA  $     391.00 0.0%  $      391.00 N/A N/A
PCVWT245 45D Conn Concave Tier 2 (12/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCVWT315 15D Conn Concave Tier 3 (12/12/12) EA  $     345.00 0.0%  $      345.00 N/A N/A
PCVWT34045 45D Conn Concave Tier 3 (16/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCVWT345 45D Conn Concave Tier 3 (12/12/12) EA  $     345.00 0.0%  $      345.00 N/A N/A
PCVWT34815 15D Conn Concave Tier 3 (16/16/16) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCVWT34845 45D Conn Concave Tier 3 (16/16/16) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCW2430D 24x30 Curvilinear Worksurface Dual EA  $     279.00 0.0%  $      279.00 N/A N/A
PCW2430L 24 x 30 Curvilinear Worksurface Left EA  $     244.00 0.0%  $      244.00 N/A N/A
PCW2430R 24x30 Curvilinear Worksurface Right EA  $     244.00 0.0%  $      244.00 N/A N/A
PCW3030D 30x30 Curvilinear Worksurface Dual EA  $     293.00 0.0%  $      293.00 N/A N/A
PCW3030L 30x30 Curvilinear Worksurface Left EA  $     275.00 0.0%  $      275.00 N/A N/A
PCW3030R 30x30 Curvilinear Worksurface Right EA  $     275.00 0.0%  $      275.00 N/A N/A
PCW3630D 36x30 Curvilinear Worksurface Dual EA  $     305.00 0.0%  $      305.00 N/A N/A
PCW3630L 36x30 Curvilinear Worksurface Left EA  $     305.00 0.0%  $      305.00 N/A N/A
PCW3630R 36x30 Curvilinear Worksurface Right EA  $     305.00 0.0%  $      305.00 N/A N/A
PCW4230D 42x30 Curvilinear Worksurface Dual EA  $     345.00 0.0%  $      345.00 N/A N/A
PCW4230L 42x30 Curvilinear Worksurface Left EA  $     337.00 0.0%  $      337.00 N/A N/A
PCW4230R 42x30 Curvilinear Worksurface Right EA  $     337.00 0.0%  $      337.00 N/A N/A
PCW4830D 48x30 Curvilinear Worksurface Dual EA  $     366.00 0.0%  $      366.00 N/A N/A
PCW4830L 48x30 Curvilinear Worksurface Left EA  $     366.00 0.0%  $      366.00 N/A N/A
PCW4830R 48x30 Curvilinear Worksurface Right EA  $     366.00 0.0%  $      366.00 N/A N/A
PCW6030D 60x30 Curvilinear Worksurface Dual EA  $     427.00 0.0%  $      427.00 N/A N/A
PCW6030L 60x30 Curvilinear Worksurface Left EA  $     427.00 0.0%  $      427.00 N/A N/A
PCW6030R 60x30 Curvilinear Worksurface Right EA  $     427.00 0.0%  $      427.00 N/A N/A
PCW7230D 72x30 Curvilinear Worksurface Dual EA  $     488.00 0.0%  $      488.00 N/A N/A
PCW7230L 72x30 Curvilinear Worksurface Left EA  $     488.00 0.0%  $      488.00 N/A N/A
PCW7230R 72x30 Curvilinear Worksurface Right EA  $     488.00 0.0%  $      488.00 N/A N/A
PCWS7230D 72x30 Dual Curvilin WKS EA  $     437.00 0.0%  $      437.00 N/A N/A
PCX120CO 120d Conn Convex Core Ht EA  $     337.00 0.0%  $      337.00 N/A N/A
PCX15228 15d Conn Convex T2 (16/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCX15232 15d Conn Convex T2 (16/16) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCX15340 15d Conn Convex T3 (16/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCX15344 15d Conn Convex T3 (16/16/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCX15348 15d Conn Convex T3 (16/16/16) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCX180CO 180d Conn Convex Core Ht EA  $     337.00 0.0%  $      337.00 N/A N/A
PCX360CO 360d Conn Conved Core Ht EA  $     337.00 0.0%  $      337.00 N/A N/A
PCX45112 45 Degree Convex Wedge Tier 1 (12) EA  $     454.00 0.0%  $      454.00 N/A N/A
PCX45228 45d Conn Convex T2 (16/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCX45232 45d Conn Convex T2 (16/16) EA  $     397.00 0.0%  $      397.00 N/A N/A
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PCX45340 45d Conn Convex T3 (16/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCX45344 45d Conn Convex T3 (16/16/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCX45348 45d Conn Convex T3 (16/16/16) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCX45CO 45d Stretched Conn Convex Core Ht EA  $     337.00 0.0%  $      337.00 N/A N/A
PCX45YCO 45d "Y" Conn Convex Core Ht EA  $     337.00 0.0%  $      337.00 N/A N/A
PCX60112 60D Conn Convex Tier 1 (12) EA  $     398.00 0.0%  $      398.00 N/A N/A
PCX60CO 60d Conn Convex Core Ht EA  $     337.00 0.0%  $      337.00 N/A N/A
PCX90224 90d Conn Convex T2 (12/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCX90228 90d Conn Convex T2 (16/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCX90232 90d Conn Convex T2 (16/16) EA  $     397.00 0.0%  $      397.00 N/A N/A
PCX90336 90d Conn Convex T3 (12/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCX90340 90d Conn Convex T3 (16/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCX90344 90d Conn Convex T3 (16/16/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCX90348 90d Conn Convex T3 (16/16/16) EA  $     427.00 0.0%  $      427.00 N/A N/A
PCX90CO 90d Conn Convex Core Ht EA  $     337.00 0.0%  $      337.00 N/A N/A
PCXW11290 90D Conn Convex Tier 1 (12) EA  $     268.00 0.0%  $      268.00 N/A N/A
PCXW11690 90D Conn Convex Tier 1 (16) EA  $     268.00 0.0%  $      268.00 N/A N/A
PCXW603016 60 Degree Convex Wedge T1 EA  $     567.00 0.0%  $      567.00 N/A N/A
PCXWC015 15D Conn Convex Core Height EA  $     230.00 0.0%  $      230.00 N/A N/A
PCXWC045 45D Conn Convex Core Height EA  $     230.00 0.0%  $      230.00 N/A N/A
PCXWT115 15D Conn Convex Tier 1 (12) EA  $     366.00 0.0%  $      366.00 N/A N/A
PCXWT11615 15D Conn Convex Tier 1 (16) EA  $     366.00 0.0%  $      366.00 N/A N/A
PCXWT11630 30D Conn Convex Tier 1 (16) EA  $     366.00 0.0%  $      366.00 N/A N/A
PCXWT11645 45D Conn Convex Tier 1 (16) EA  $     366.00 0.0%  $      366.00 N/A N/A
PCXWT145 45D Conn Convex Tier 1 (12) EA  $     366.00 0.0%  $      366.00 N/A N/A
PCXWT215 15D Conn Convex Tier 2 (12/12) EA  $     307.00 0.0%  $      307.00 N/A N/A
PCXWT245 45D Conn Convex Tier 2 (12/12) EA  $     307.00 0.0%  $      307.00 N/A N/A
PCXWT315 15D Conn Convex Tier 3 (12/12/12) EA  $     345.00 0.0%  $      345.00 N/A N/A
PCXWT345 45D Conn Convex Tier 3 (12/12/12) EA  $     345.00 0.0%  $      345.00 N/A N/A
PD192011TG BA, 120V,20A, (10) 5-20, L5-20P, 15' Cord, 17" L EA  $     182.00 0.0%  $      182.00 N/A N/A

PD193011XTG BA, 120v, 30A, (12) 5-20) , L5-30P, 15' Cord, 1.72" 
L EA  $     319.00 0.0%  $      319.00 N/A N/A

PD193022XTG BA, 220V, 30A, (12) 6-20, L6-30P, 15' Cord EA  $     437.00 0.0%  $      437.00 N/A N/A

PDBA1032U01 2U,BA 208V, 30A, (6) L6-20R (rear facing), L6-
30P, 10' cord 3) 20A breakers, 19" rackmount EA  $     483.00 0.0%  $      483.00 N/A N/A

PDBA105163G BA, 220V, 30A, (12) C13, L6-30P, 10' Cord, 1.72" 
L EA  $     356.00 0.0%  $      356.00 N/A N/A

PDBA1151015A1 BA, 120V, 15A, (10) 5-15, L5-15P, 10' Cord EA  $       79.00 0.0%  $        79.00 N/A N/A

PDBA1151415DN BA, 120V, 20A, (14) 5-15, L5-20P,15' Cord, 47.5" 
L, Switch EA  $     171.00 0.0%  $      171.00 N/A N/A

PDBA1201020A BA, 120V, 20A, (10) 5-20, L5-20P, 10' Cord EA  $     147.00 0.0%  $      147.00 N/A N/A
PDBA1201020A1 BA, 120V, 20A, (10) 5-20, 5-20P, 10' Cord EA  $     331.00 0.0%  $      331.00 N/A N/A
PDBA1201020A2 BA, 120V, 20A, (10)5-20, L5-20P, 15' Cord EA  $     174.00 0.0%  $      174.00 N/A N/A
PDBA12020520 BA, 120V, 20A, (20) 5-20, 5-20P, 15' cord, EA  $     228.00 0.0%  $      228.00 N/A N/A
PDBA120820A1SW BA, 120V, 20A, (8) 5-20, 5-20P, 10' Cord, Switch EA  $     106.00 0.0%  $      106.00 N/A N/A
PDBA1301220A1 BA, 120V, 30A, (12) 5-20, L5-30P, 10' Cord EA  $     468.00 0.0%  $      468.00 N/A N/A
PDBA1302020A1 BA, 120V, 30A, (20) 5-20, L5-30P, 10' Cord EA  $     503.00 0.0%  $      503.00 N/A N/A

PDBA13036ME1 BA, 120V, 30A, (30) C13, (6) C19, L5-30P, 10' 
Cord EA  $     388.00 0.0%  $      388.00 N/A N/A

PDBA151000G BA, 120V, 15A, (6) 5-15, 5-15P,15' Cord, 17" L EA  $     113.00 0.0%  $      113.00 N/A N/A
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PDBA151001G BA, 120V, 15S, (6) 5-15, 5-15P, 15' Cord EA  $     113.00 0.0%  $      113.00 N/A N/A
PDBA151002G BA, 120V, 15A, (10) 5-15R, 5-15P, 10' Cord EA  $     182.00 0.0%  $      182.00 N/A N/A

PDBA151002GN BA, 120V, 15A, (10) 5-15R, 5-15P, 10' Cord, No 
Switch EA  $     319.00 0.0%  $      319.00 N/A N/A

PDBA151003G BA, 120V, 15A, (14) 5-15, 5-15P,15' Cord, 47.5" L EA  $     147.00 0.0%  $      147.00 N/A N/A
PDBA151009G BA, 120V, (12) 5-15, 5-15P, 10' Cord 17" L EA  $     124.00 0.0%  $      124.00 N/A N/A
PDBA201000G BA, 120V, 20A, 0U, (8) 5-20, 5-20P, 15' Cord, 24" 

L EA  $     113.00 0.0%  $      113.00 N/A N/A
PDBA201002G BA, 120V, 20A, (14) 5-20, 5-20P, 15' Cord, 47.5" L EA  $     182.00 0.0%  $      182.00 N/A N/A
PDBA201004G BA, 120V, 20A, (20) 5-20, 5-20P, 15' Cord, 66.25" 

L EA  $     228.00 0.0%  $      228.00 N/A N/A

PDBA201005G BA, 120V, 20A,(20) 5-20, L5-20P, 15' Cord, 66.25" 
L EA  $     217.00 0.0%  $      217.00 N/A N/A

PDBA201016G BA, 120V, 20A, (24) 5-20, L5-20P, 15' Cord, 
66.25" L EA  $     322.00 0.0%  $      322.00 N/A N/A

PDBA2011u011 120 EA  $     140.00 0.0%  $      140.00 N/A N/A

PDBA2020520S Rack Mount BA,125V, 20A, (10) 5-20R, 5-20P, 10' 
Cord, Surge Supression EA  $     356.00 0.0%  $      356.00 N/A N/A

PDBA208201 BA, 208V, 20A, (24) C13, (6) C19, L6-20P, 10' 
Cord, 66" L EA  $     345.00 0.0%  $      345.00 N/A N/A

PDBA2202413E1 BA, 250V, 20A, (24) C13, 6-20P,  10' Cord EA  $     251.00 0.0%  $      251.00 N/A N/A

PDBA23020
Dual, BA 208V, 30A (48) C13 (24 per circuit), (2) 
L6-30P with 10' cords., 20A breakers Tool less 
mounting, 66.25" L

EA  $     735.00 0.0%  $      735.00 N/A N/A

PDBA2306L6A1 BA, 208V, 30A, (6) L6-30R, L6-30P, 10' Cord EA  $     422.00 0.0%  $      422.00 N/A N/A
PDBA2308MA1 BA, 208, 30A (4) C13, (4) C19, L6-30P, 10' Cord EA  $     208.00 0.0%  $      208.00 N/A N/A

PDBA26030MD1 BA, 250V, 60A, (24) C13, (6) C19, 60309P, 10' 
Cord EA  $     998.00 0.0%  $      998.00 N/A N/A

PDBA260319A1 BA, 250V, 50A, (3) C19, CS Plug, 10' Cord EA  $     952.00 0.0%  $      952.00 N/A N/A

PDBA301002G BA, 120V, 30A, (24) 5-20, L5-30P, 15' Cord, 
66.25" L EA  $     433.00 0.0%  $      433.00 N/A N/A

PDBA3201813F1 BA, 208V, 3 PH, 20A, (18) C13, L21-20P, 10' Cord EA  $     422.00 0.0%  $      422.00 N/A N/A

PDBA32024ME1 BA, 208V, 3PH, (12) C13, (12) C19, 60309P, 10' 
Cord EA  $  1,220.00 0.0%  $   1,220.00 N/A N/A

PDBA3302420E1 BA, 208V, 3PH, 30A, (24) 5-20, L21-30P, 10' Cord EA  $     800.00 0.0%  $      800.00 N/A N/A
PDBA3601219E1 BA, 208V, 3PH, 60Am (12) C19, 3P4W P, 10' 

Cord EA  $  1,440.00 0.0%  $   1,440.00 N/A N/A

PDBA601000G BA, 208V, 60A, (9) C19, IEC 60309 - 2P3W Plug, 
10' Cord, 17" L EA  $  1,210.00 0.0%  $   1,210.00 N/A N/A

PDMA115165E1 MA, 120V, 20A, (16) 5-15R, L5-20P, 10' Cord, 
RJ45 EA  $  1,140.00 0.0%  $   1,140.00 N/A N/A

PDMA1202415F1 MA, 120V, 20A, (24) 5-15, L5-30P, 10' COrd, RJ45 EA  $  1,800.00 0.0%  $   1,800.00 N/A N/A
PDMA120820A1 MA, 120V, 20A, (8) 5-20, 5-20P, 10' Cord, RJ45 EA  $     891.00 0.0%  $      891.00 N/A N/A
PDMA130820A1 MA, 120V, 30A, (8) 5-20, L5-30P, 10' Cord RJ45 EA  $     964.00 0.0%  $      964.00 N/A N/A

PDMA23024ME1 MA, 208V, 30A, (20) C13, (4) C19, L6-30P, 10' 
Cord, RJ45 EA  $  2,240.00 0.0%  $   2,240.00 N/A N/A

PDMA23024MF1 MA, 250V, 30A, (20)C13, (4) C19, L6-30P, 10' 
Cord, RJ45 EA  $  1,580.00 0.0%  $   1,580.00 N/A N/A

PDME1302420E1 Dual, ME, 120V, 30A, (24) 5-20, (2) L5-30P, 10" 
Cords EA  $     826.00 0.0%  $      826.00 N/A N/A

PDME201010G ML, 120V, 20A, (10)5-20, 5-20P, 10' Cord, 38.5" L EA  $     331.00 0.0%  $      331.00 N/A N/A

PDME201012G ML, 120V, 20A, (20) 5-20, 5-20P, 15' Cord, 66.25" 
L EA  $     376.00 0.0%  $      376.00 N/A N/A

PDME201013G ML, 120V, 20A, (20)5-20R, L5-20P, 15' Cord, 
66.25" L EA  $     380.00 0.0%  $      380.00 N/A N/A
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PDME2201613A1 RM, 2U, ME, 220V, 20A, (16) C13, L6-20P, 10' 
Cord EA  $     356.00 0.0%  $      356.00 N/A N/A

PDME220301319E MI, 208V, 20A, (24) C13, (6) C19, L6-20P, 10' 
Cord, RJ45 EA  $     571.00 0.0%  $      571.00 N/A N/A

PDME2301613A1 RM, 2U, ME, 220V, 30A, (16) C13, L6-30P, 10' 
Cord EA  $     457.00 0.0%  $      457.00 N/A N/A

PDME301001 120V 30A 2U ML [16] 5-20R L5-30P 10' crd EA  $     537.00 0.0%  $      537.00 N/A N/A
PDME302002G ML, 208V, 30A, (24) C13, (6) C19,L6-30P, 

10'Cord EA  $     689.00 0.0%  $      689.00 N/A N/A
PDME303001 30A 3P 68" ME 5-20R L21-30P EA  $  1,090.00 0.0%  $   1,090.00 N/A N/A

PDME303029G MI, 208V, 3PH, 30A, (24) C13, (3) C19, (6) 5-20, 
L21-30P, 10' Cord RJ45, 66.25" L EA  $  1,030.00 0.0%  $   1,030.00 N/A N/A

PDME603001 RACK PWR ME V66 IEC309 SGL C19 EA  $  1,540.00 0.0%  $   1,540.00 N/A N/A
PDMI1201020A1TL MI, 120V, (10)5-20R, L5-20R, 10' Cord, RJ45 EA  $     628.00 0.0%  $      628.00 N/A N/A
PDMI1202020A1 MI, 120V, 20A, (20) 5-20, 10' Cord, RJ45 EA  $     449.00 0.0%  $      449.00 N/A N/A
PDMI1202420E1 MI, 120V, 20A, (24) 5-20, L5-20P, 10' Cord, RJ45 EA  $     560.00 0.0%  $      560.00 N/A N/A

PDMI1203052 MI, 125V, 30A, (24) 5-20, L5-30P, 10' Cord, RJ45, 
66.25" L EA  $     620.00 0.0%  $      620.00 N/A N/A

PDMI2020001G MI, 208V, 3 PH, 20A, (24) C13,(6) C19, L21-20P, 
10' Cord RJ45, 66.25" L EA  $     735.00 0.0%  $      735.00 N/A N/A

PDMI23012MA3 MI,208V,30A, (8) C13, (4) C19, L6-30P, 9' Cord 
RJ45 EA  $     719.00 0.0%  $      719.00 N/A N/A

PDMI230206A1 MI, 208V, 30A, (20)  -20R, L6-30P, 10' Cord, RJ45 EA  $  1,190.00 0.0%  $   1,190.00 N/A N/A

PDMI23030ME1P MI, 208V, 30A, (24) C13R, (6) C19R, L6-30P, 10' 
Cord, RJ45, Power Monitor EA  $     766.00 0.0%  $      766.00 N/A N/A

PDMI302022G MI, 220V, 30A, (24) C13, (6) C19, L6-30P, 10' 
Cord RJ45, 66.25" L EA  $     811.00 0.0%  $      811.00 N/A N/A

PDMI303001G MI, 208V, 3 PH 30A, (24) C13, (6) C19, L21-30P, 
10' Cord, RJ45, 66.25" L EA  $  1,010.00 0.0%  $   1,010.00 N/A N/A

PDMI3302413E1 MI, 208V, 3PH, 30A, (30) C13, L21-30P, 10' Cord, 
RJ45 EA  $     894.00 0.0%  $      894.00 N/A N/A

PDMI33024ME1 MI, 208V, 3PH, 30A, (24) C13, (6) C19, L21-30P, 
10' Cord, RJ45 EA  $     925.00 0.0%  $      925.00 N/A N/A

PDMI33024MF1 MI, 208V, 3PH, 30A, (12) C13, (6) C19, (6) 5-20), 
L21-30P, 10' Cord, RJ45 EA  $  1,010.00 0.0%  $   1,010.00 N/A N/A

PDMI602006G MI,208V, 60A, (24) C13, (6) C19 IEC60309 2P/3W 
P/S Plug, 10' Cord, RJ45, 66.25" L EA  $  1,350.00 0.0%  $   1,350.00 N/A N/A

PDML12020201 ML, 120V, 20A, (20) 5-20, 5-20P, 10' Cord EA  $     506.00 0.0%  $      506.00 N/A N/A

PDML120205E1SN ML, 120V, 20A, (20) 5-20, 5-20P, 10' Cord, Surge, 
No Switch EA  $     392.00 0.0%  $      392.00 N/A N/A

PDML12030520G ML, 120V, 30, (24) 5-20, L5-30P, 10' Cord EA  $     574.00 0.0%  $      574.00 N/A N/A
PDML1206L15A2 ML, 120V, 20A, (6) L5-20R, L5-20P, 15' Cord EA  $     525.00 0.0%  $      525.00 N/A N/A

PDML120A1SW ML, 120Vm 20A, (10)5-20, L5-20P, 10' Cord, 
On/Off Switch EA  $     296.00 0.0%  $      296.00 N/A N/A

PDML1230520 ML, 120V, 30A, (12) 5-20, L5-30P, 10' Cord EA  $     468.00 0.0%  $      468.00 N/A N/A
PDML1302020 BA, 120V, 30A, (20) 5-20, L5-30P, 10' Cord EA  $     437.00 0.0%  $      437.00 N/A N/A

PDML201014G ML, 120V, 20A, Dual Circuit, (2x10) 5-20, (2) L5-
20P, 15' Cord, 66.25" L EA  $     639.00 0.0%  $      639.00 N/A N/A

PDML201016G ML,120V, 20A, (20)5-20, L5-20P, 15' Cord, 66.25" 
L EA  $     380.00 0.0%  $      380.00 N/A N/A

PDML202002G ML,220V, 20A, (24) C13, L6-20P, 10' Cord, 66.25" 
L EA  $     433.00 0.0%  $      433.00 N/A N/A

PDML2020L620 ML 208V, 20A, Rack Mount (6) L6-20R, L6-20P, 
10' Cord, 17" L EA  $     597.00 0.0%  $      597.00 N/A N/A
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PDML203009G ML, 208V, 3 PH, 20A, (48, 2x24) C13, L21-20P, 
10' Cord, 66.25" L EA  $  1,010.00 0.0%  $   1,010.00 N/A N/A

PDML206001 ME, 250V, 60A (24) C13, (6) C19, IEC60309 plug 
with 10' cord EA  $  1,220.00 0.0%  $   1,220.00 N/A N/A

PDML2152013E0 ML, 208V, 20A, (20) C13, C-20 Power Inlet, No 
Cord EA  $     388.00 0.0%  $      388.00 N/A N/A

PDML2202413E1 ML, 208V, 20A, (24) C13, L6-20P, 10' Cord EA  $     388.00 0.0%  $      388.00 N/A N/A
PDML2301213A1 ML, 208V, 30A, (12) C13, L6-30P, 10' Cord EA  $     460.00 0.0%  $      460.00 N/A N/A
PDML2302413A1 ML, 208V, 30A, (24) C13, L6-30P, 10' Cord EA  $     517.00 0.0%  $      517.00 N/A N/A
PDML301002G ML, 120V, 30A, (24) 5-20, L5-30P, 10" Cord EA  $     594.00 0.0%  $      594.00 N/A N/A

PDML302004G ML, 220V, 30A, Dual circuit, (48) C13, L6-30P, 
10'Cord, 66.25" L EA  $  1,040.00 0.0%  $   1,040.00 N/A N/A

PDML302701G ML, 220V, 30A, (12) C13, L6-30P, 10' Cord, 17" L EA  $     514.00 0.0%  $      514.00 N/A N/A

PDML3302420ET1 ML, 208V, 3PH, 30A, (24) 5-20R, L21-30P, 10' 
Cord EA  $     880.00 0.0%  $      880.00 N/A N/A

PDPT1 Embedded Desk Panel Controller EA  $     242.00 0.0%  $      242.00 N/A N/A
PDSPCTL1 Linak Control SWITCH PNL W/DISPLAY EA  $       60.00 0.0%  $        60.00 N/A N/A

PDSW203001 20A 3PH 70" SW [24] 5-15R, L21-20P 10' Cord RJ-
45, LED, [2] Evironmental Ports, 70" L EA  $  1,680.00 0.0%  $   1,680.00 N/A N/A

PDTO103201G RM, BA, 120V, 20a, (12) 5-20R, 5-20P, 10' Cord, 
17" EA  $     163.00 0.0%  $      163.00 N/A N/A

PDTO1151015C1 BA, 120V, 15A, (10) 5-15, 5-15P, 10' Cord, 39" L EA  $       94.00 0.0%  $        94.00 N/A N/A
PDTO1151015C2 BA, 120V, 15A, (10) 5-15, 5-15P, 15' Cord, 39" L EA  $     102.00 0.0%  $      102.00 N/A N/A
PDTO1151415D1 BA, 120V, 15A, (14) 5-15, 5-15P, 10' Cord, 48" L EA  $     113.00 0.0%  $      113.00 N/A N/A
PDTO1151415D2 BA, 120V, 15A, (14) 5-15, 5-15P, 15' Cord, 48" L EA  $     117.00 0.0%  $      117.00 N/A N/A

PDTO1151415D2S BA, 120V, 15A, (14) 5-15, 5-15P, 15' Cord, 48" L, 
Surge EA  $     136.00 0.0%  $      136.00 N/A N/A

PDTO1152015E1 BA, 120V, 15A, (20), 5-15, 5-15P, 10' Cord, 66.25" 
L EA  $     151.00 0.0%  $      151.00 N/A N/A

PDTO1152015E2 BA, 120V, 15A, (20), 5-15, 5-15P, 15' Cord, 66.25" 
L EA  $     160.00 0.0%  $      160.00 N/A N/A

PDTO115815A1 BA, 120V, 15A, (8), 5-15, 5-15P, 10' Cord, 17"L EA  $       90.00 0.0%  $        90.00 N/A N/A
PDTO115815A2 BA, 120V, 15A, (8), 5-15, 5-15P, 15' Cord, 17"L EA  $       90.00 0.0%  $        90.00 N/A N/A
PDTO115815B1 BA, 120V, 15A, (8) 5-15, 5-15P,10' Cord, 24" L EA  $       90.00 0.0%  $        90.00 N/A N/A
PDTO115815B2 BA, 120V, 15A, (8) 5-15, 5-15P,15' Cord, 24" L EA  $     102.00 0.0%  $      102.00 N/A N/A
PDTO115815B2S BA, 120V, 15A (8) 5-15, 5-15P, 10' Cord, Surge EA  $     113.00 0.0%  $      113.00 N/A N/A

PDTO115815B2SNS BA, 120V, 15A, (8) 5-15, H-15P, 15' Cord, Surge, 
No Switch 24" EA  $     117.00 0.0%  $      117.00 N/A N/A

PDTO115820B1 BA, 120V, 20A, (8) 5-20, 5-20P,10' Cord, 24" L EA  $     102.00 0.0%  $      102.00 N/A N/A
PDTO1201015C1 BA, 120V, 20A, (10) 5-15, 5-20P, 10' Cord, 39" L EA  $     102.00 0.0%  $      102.00 N/A N/A
PDTO1201015C2 BA, 120V, 20A, (10) 5-15, 5-20P, 15' Cord, 39" L EA  $     113.00 0.0%  $      113.00 N/A N/A
PDTO1201020C1 BA, 120V, 20A, (10), 5-20, 5-20P, 10' Cord, 39" L EA  $     102.00 0.0%  $      102.00 N/A N/A
PDTO1201020C2 BA, 120V, 20A, (10), 5-20, 5-20P, 15' Cord, 39" L EA  $     113.00 0.0%  $      113.00 N/A N/A

PDTO12012MCHW BA,120V, 20A, (2) 5-20, (10) 5-15, Hard Wired, 
NO CORD EA  $       83.00 0.0%  $        83.00 N/A N/A

PDTO1201415D1 BA, 120V, 20A, (14) 5-15, 5-20P, 10' Cord, 48" L EA  $     117.00 0.0%  $      117.00 N/A N/A
PDTO1201415D2 BA, 120V, 20A, (14) 5-15, 5-15P, 15' Cord, 48" L EA  $     124.00 0.0%  $      124.00 N/A N/A
PDTO1201420D1S BA, 120V, 20A, (14) 5-20, 5-20P, 10' COrd, EA  $     140.00 0.0%  $      140.00 N/A N/A
PDTO1201420D2 BA, 120V,20A, (14) 5-20, 5-20P, 15' Cord, 48"L EA  $     136.00 0.0%  $      136.00 N/A N/A
PDTO1201420D2TL PDTO1201420D2TL EA  $     182.00 0.0%  $      182.00 N/A N/A
PDTO1202014520 BA,120V, 20A, (14) 5-20R, 5-20P, 10' Cord EA  $     124.00 0.0%  $      124.00 N/A N/A
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PDTO1202015E1 BA, 120V, 20A, (20) 5-15, 5-20P, 10' Cord, 66.25" 
L EA  $     160.00 0.0%  $      160.00 N/A N/A

PDTO1202015E2 BA, 120V, 20A, (20) 5-15, 5-20P, 15' Cord, 66.25" 
L EA  $     171.00 0.0%  $      171.00 N/A N/A

PDTO1202020520 BA, 120V, 20A, (20) 5-20R, 5-20P, 15'Cord, 66" 
Long EA  $     174.00 0.0%  $      174.00 N/A N/A

PDTO1202020A1 BA, 120V, 20A, (20) 5-20R, L5-20P, 10' Cord, 
66.25" Long EA  $     365.00 0.0%  $      365.00 N/A N/A

PDTO1202020E1 BA, 120V, 20A, (20) 5-20, 5-20P, 10' Cord, 66.25" 
L EA  $     171.00 0.0%  $      171.00 N/A N/A

PDTO120208520 BA, 120V, 20A, (8) 5-20, 5-20P, 10' Cord, Surge EA  $     117.00 0.0%  $      117.00 N/A N/A
PDTO120815A1 BA, 120V, 20A(8) 5-15, 5-15P, 10' Cord, 17" L EA  $       94.00 0.0%  $        94.00 N/A N/A
PDTO120815A2 BA, 120V, 20A(8) 5-15, 5-20P, 15' Cord, 17" L EA  $       94.00 0.0%  $        94.00 N/A N/A
PDTO120815B1 BA, 120V, 20A, (8) 5-15, 5-20P, 10' Cord, 24" L EA  $       90.00 0.0%  $        90.00 N/A N/A
PDTO120815B2 BA, 120V, 20A, (8) 5-15, 5-20P, 15' Cord, 24" L EA  $     106.00 0.0%  $      106.00 N/A N/A
PDTO120820A1 BA, 120V, 20A (8) 5-20, 5-20P, 10' Cord, 17" L EA  $     102.00 0.0%  $      102.00 N/A N/A
PDTO120820A2 BA, 120V, 20A (8) 5-20, 5-20P, 15' Cord, 17" L EA  $     102.00 0.0%  $      102.00 N/A N/A
PDTO1415815A1 BA, 120V, 15A, (8) 5-15 , 5-15P, 10' Cord 17" L EA  $       79.00 0.0%  $        79.00 N/A N/A

PDTO201420D1S BA, 120V, 20A, (14) 5-20, 5-20P, 10' Cord, 48" 
Long EA  $     139.00 0.0%  $      139.00 N/A N/A

PDU120UC969 BA, 120V, 20A, (10) 5-20, 5-20P, 7' Cord EA  $     147.00 0.0%  $      147.00 N/A N/A
PDU2120CUC5378 BA, 120V, 20A, (12)5-20, L5-20P, 15' Cord EA  $     208.00 0.0%  $      208.00 N/A N/A
PDU21468 PDU21;20A;120V;12x5-20R;7ft;5-20P EA  $     160.00 0.0%  $      160.00 N/A N/A
PDU21469 PWR BA V25 20A 120V SGL 469 EA  $     172.00 0.0%  $      172.00 N/A N/A

PDU21A475 PDU21A20:230V:20A:no swt:1x20A breaker: 7 
ft:L6-20P, 24.5" L EA  $     144.00 0.0%  $      144.00 N/A N/A

PDU220477T BA, 120V, 20A, (24) 5-20, 5-20P, 7' Cord EA  $     274.00 0.0%  $      274.00 N/A N/A
PDU315465 BA 230V, 30A, (12) C13R-L, L6-30P, 18' Cord EA  $     299.00 0.0%  $      299.00 N/A N/A
PDUBRCKT Paramount PDU Mounting Bracket EA  $       30.00 0.0%  $        30.00 N/A N/A
PDUBRCKTPMT PDU Mounting Bracket, for use with PMT Frames EA  $       52.00 0.0%  $        52.00 N/A N/A

PDUBRCKTW Wide PDU Paramount Mounting Brackets for use 
with 3" center to center spacing EA  $       36.00 0.0%  $        36.00 N/A N/A

PDUETARM 31" Duet Arm Replacement EA  $     284.00 0.0%  $      284.00 N/A N/A
PDUMV30H ME, 30A/308V, L6-30P, (6) C19, (4) C13 LED, 0U EA  $     473.00 0.0%  $      473.00 N/A N/A
PDW2412D 24x12 Display Wall DS EA  $     279.00 0.0%  $      279.00 N/A N/A
PDW2412S 24x12 Display Wall SS EA  $     427.00 0.0%  $      427.00 N/A N/A
PDW2416D 24x16 Display Wall DS EA  $     550.00 0.0%  $      550.00 N/A N/A
PDW2416S 24x16 Display Wall SS EA  $     427.00 0.0%  $      427.00 N/A N/A
PDW3012D 30x12 Display Wall DS EA  $     611.00 0.0%  $      611.00 N/A N/A
PDW3012S 30x12 Display Wall SS EA  $     488.00 0.0%  $      488.00 N/A N/A
PDW3016D 30x16 Display Wall DS EA  $     611.00 0.0%  $      611.00 N/A N/A
PDW3016S 30x16 Display Wall SS EA  $     488.00 0.0%  $      488.00 N/A N/A
PDW3612D 36x12 Display Wall DS EA  $     671.00 0.0%  $      671.00 N/A N/A
PDW3612S 36x12 Display Wall SS EA  $     550.00 0.0%  $      550.00 N/A N/A
PDW3616D 36x16 Display Wall DS EA  $     671.00 0.0%  $      671.00 N/A N/A
PDW3616S 36x16 Display Wall SS EA  $     550.00 0.0%  $      550.00 N/A N/A
PDW4212D 42x12 Display Wall DS EA  $     732.00 0.0%  $      732.00 N/A N/A
PDW4212S 42x12 Display Wall SS EA  $     611.00 0.0%  $      611.00 N/A N/A
PDW4216D 42x16 Display Wall DS EA  $     516.00 0.0%  $      516.00 N/A N/A
PDW4216S 42x16 Display Wall SS EA  $     611.00 0.0%  $      611.00 N/A N/A
PDW4812D 48x12 Display Wall DS EA  $     794.00 0.0%  $      794.00 N/A N/A
PDW4812S 48x12 Display Wall SS EA  $     732.00 0.0%  $      732.00 N/A N/A
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PDW4816D 48x16 Display Wall DS EA  $     794.00 0.0%  $      794.00 N/A N/A
PDW4816S 48x16 Display Wall SS EA  $     732.00 0.0%  $      732.00 N/A N/A
PDW6012D 60x12 Display Wall DS EA  $     915.00 0.0%  $      915.00 N/A N/A
PDW6012S 60x12 Display Wall SS EA  $     854.00 0.0%  $      854.00 N/A N/A
PDW6016D 60x16 Display Wall DS EA  $     915.00 0.0%  $      915.00 N/A N/A
PDW6016S 60x16 Display Wall SS EA  $     854.00 0.0%  $      854.00 N/A N/A
PDW7212D 72x12 Display Wall DS EA  $  1,040.00 0.0%  $   1,040.00 N/A N/A
PDW7212S 72x12 Display Wall SS EA  $     976.00 0.0%  $      976.00 N/A N/A
PDW7216D 72x16 Display Wall DS EA  $  1,040.00 0.0%  $   1,040.00 N/A N/A
PDW7216S 72x16 Display Wall SS EA  $     976.00 0.0%  $      976.00 N/A N/A
PDWFAN01 Profile Fan Assembly EA  $     139.00 0.0%  $      139.00 N/A N/A
PDWFAN02 Top Trim DC Fan Kit EA  $     147.00 0.0%  $      147.00 N/A N/A
PDWM-DPKS Data Wire Mgt - KeyStone EA  $       18.00 0.0%  $        18.00 N/A N/A
PDWT18D1 18" Wide Wall Top Trim, DS EA  $       98.00 0.0%  $        98.00 N/A N/A
PDWT18S1 18" Wide Wall Top Trim, SS EA  $       98.00 0.0%  $        98.00 N/A N/A
PDWT24D1 24" Wide Wall Top Trim, DS EA  $       98.00 0.0%  $        98.00 N/A N/A
PDWT24S1 24" Wide Wall Top Trim, SS EA  $       98.00 0.0%  $        98.00 N/A N/A
PDWT30D1 30" Wide Wall Top Trim, DS EA  $     110.00 0.0%  $      110.00 N/A N/A
PDWT30S1 30" Wide Wall Top Trim, SS EA  $     110.00 0.0%  $      110.00 N/A N/A
PDWT36D1 36" Wide Wall Top Trim, DS EA  $     123.00 0.0%  $      123.00 N/A N/A
PDWT36S1 36" Wide Wall Top Trim, SS EA  $     123.00 0.0%  $      123.00 N/A N/A
PDWT42D1 42" Wide Wall Top Trim, DS EA  $     140.00 0.0%  $      140.00 N/A N/A
PDWT42S1 42" Wide Wall Top Trim, SS EA  $     140.00 0.0%  $      140.00 N/A N/A
PDWT48D1 48" Wide Wall Top Trim, DS EA  $     134.00 0.0%  $      134.00 N/A N/A
PDWT48S1 48" Wide Wall Top Trim, SS EA  $     134.00 0.0%  $      134.00 N/A N/A
PDWT54D1 54" Wide Wall Top Trim, DS EA  $     143.00 0.0%  $      143.00 N/A N/A
PDWT54S1 54" Wide Wall Top Trim, SS EA  $     143.00 0.0%  $      143.00 N/A N/A
PDWT60D1 60" Wide Wall Top Trim, DS EA  $     146.00 0.0%  $      146.00 N/A N/A
PDWT60S1 60" Wide Wall Top Trim, SS EA  $     146.00 0.0%  $      146.00 N/A N/A
PDWT66D1 66" Wide Wall Top Trim, SS EA  $     146.00 0.0%  $      146.00 N/A N/A
PDWT66S1 66" Wide Wall Top Trim, SS EA  $     146.00 0.0%  $      146.00 N/A N/A
PDWT72D1 72" Wide Wall Top Trim, DS EA  $     159.00 0.0%  $      159.00 N/A N/A
PDWT72S1 72" Wide Wall Top Trim, SS EA  $     159.00 0.0%  $      159.00 N/A N/A
PEC120362 36 x 36 Curved 120D Dual Lift Worksurface EA  $  5,220.00 0.0%  $   5,220.00 N/A N/A
PEC120421 42 x 42 Curved 120D Single Lift EA  $  5,450.00 0.0%  $   5,450.00 N/A N/A
PEC120481 48x48 120d Lift w/Int KB EA  $  5,680.00 0.0%  $   5,680.00 N/A N/A
PEC120482 48 x 48 120 Degree Dual Lift Corner EA  $  5,390.00 0.0%  $   5,390.00 N/A N/A
PEC120482EZ 48 x 48 120 Degree Dual Lift Corner, e-Zone EA  $  5,390.00 0.0%  $   5,390.00 N/A N/A
PEC120483 48 x 48 Curved 120D Single Worksurface Lift EA  $  4,880.00 0.0%  $   4,880.00 N/A N/A
PEC48482 48x48 Dual Corner Lift EA  $  5,230.00 0.0%  $   5,230.00 N/A N/A
PEC60602 60x60 Dual Corner Lift EA  $  5,580.00 0.0%  $   5,580.00 N/A N/A
PEC60602EZ 60x60 Dual Corner Lift, e-Zone EA  $  5,580.00 0.0%  $   5,580.00 N/A N/A
PEC72722 72x72 Dual Corner Lift EA  $  6,280.00 0.0%  $   6,280.00 N/A N/A
PEC72723 72x72 Dual corner lift w/full KB EA  $  6,300.00 0.0%  $   6,300.00 N/A N/A
PEC72723EZ 72x72 Dual corner lift w/full KB, e-Zone EA  $  6,300.00 0.0%  $   6,300.00 N/A N/A
PECT116P2 180D Conn Tier 1 (16) ERGO/Stationary EA  $     268.00 0.0%  $      268.00 N/A N/A
PECT116P4 360D Conn Tier 1 (16) E/E/E/S EA  $     268.00 0.0%  $      268.00 N/A N/A
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PECT232P4 360DConn Tier 2 (16/16) - 
ERGO/Stationary/Stationary/Stationary EA  $     307.00 0.0%  $      307.00 N/A N/A

PEPECFILTCHL PEPECU1 Repl Charcoal Filter kit 2/pk EA  $     116.00 0.0%  $      116.00 N/A N/A
PEPECFILTSTD PEPECU1 Repl Standard Filter kit 10/pk EA  $       78.00 0.0%  $        78.00 N/A N/A
PEPECU1 EZone - Personal Comfort System EA  $  2,895.00 0.0%  $   2,895.00 N/A N/A
PET112P1 90D Conn ERGO Tier 1 (12) EA  $     366.00 0.0%  $      366.00 N/A N/A
PET112P2 180D Conn ERGO Tier 1 (12) EA  $     366.00 0.0%  $      366.00 N/A N/A
PET112P4 360D Conn ERGO Tier 1 (12) EA  $     268.00 0.0%  $      268.00 N/A N/A
PET112P5 45D ERGO Conn T1 (12) EA  $     366.00 0.0%  $      366.00 N/A N/A
PET116P1 90D Conn ERGO Tier 1 (16) EA  $     366.00 0.0%  $      366.00 N/A N/A
PET116P2 180D Conn ERGO Tier 1 (16) EA  $     366.00 0.0%  $      366.00 N/A N/A
PET116P4 360D Conn ERGO Tier 1 (16) EA  $     366.00 0.0%  $      366.00 N/A N/A
PET116P5 45D Conn ERGO Concave Tier 1 (16) EA  $     366.00 0.0%  $      366.00 N/A N/A
PET120112 120d Conn ERGO T1 (12) EA  $     366.00 0.0%  $      366.00 N/A N/A
PET120116 120D Conn ERGO Tier 1 (16) EA  $     366.00 0.0%  $      366.00 N/A N/A
PET120224 120d Conn ERGO T2 (12/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PET120228 120d Conn ERGO T2 (16/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PET120232 120d Conn ERGO T2 (16/16) EA  $     397.00 0.0%  $      397.00 N/A N/A
PET120336 120d Conn ERGO T3 (12/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PET120340 120d Conn ERGO T3 (16/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PET120344 120d Conn ERGO T3 (16/16/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PET120348 120d Conn ERGO T3 (16/16/16) EA  $     427.00 0.0%  $      427.00 N/A N/A
PET180224 180d Conn ERGO T2 (12/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PET180336 180d Conn ERGO T3 (12/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PET180340 180d Conn ERGO T3 (16/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PET180344 180d Conn ERGO T3 (16/16/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PET224P1 90d Conn ERGO T2 (12/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PET224P5 45D Conn ERGO Concave Tier 2 (12/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PET228P1 90D Conn ERGO Tier 2 (16/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PET228P2 180D Conn ERGO Tier 2 (16/12) EA  $     307.00 0.0%  $      307.00 N/A N/A
PET228P4 360D Conn ERGO Tier 2 (16/12) EA  $     296.00 0.0%  $      296.00 N/A N/A
PET232P1 90D Conn ERGO Tier 2 (16/16) EA  $     397.00 0.0%  $      397.00 N/A N/A
PET232P2 180D Conn ERGO Tier 2 (16/16) EA  $     296.00 0.0%  $      296.00 N/A N/A
PET232P5 45D Conn ERGO Concave Tier 2 (16/16) EA  $     397.00 0.0%  $      397.00 N/A N/A
PET336P1 90d Conn ERGO T3 (12/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PET340P1 90D Conn ERGO Tier 3 (16/12/12) EA  $     332.00 0.0%  $      332.00 N/A N/A
PET344P1 90d Conn ERGO T3 (16/16/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PET348P1 90D Conn ERGO Tier 3 (16/16/16) EA  $     427.00 0.0%  $      427.00 N/A N/A
PET348P2 180D Conn ERGO Tier 3 (16/16/16) EA  $     332.00 0.0%  $      332.00 N/A N/A
PET348P5 45d Conn ERGO T3 (16/16/16) EA  $     402.00 0.0%  $      402.00 N/A N/A
PET360224 360d Conn ERGO T2 (12/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PET360232 360d Conn ERGO T2 (16/16) EA  $     397.00 0.0%  $      397.00 N/A N/A
PET360336 360d Conn ERGO T3 (12/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PET360340 360d Conn ERGO T3 (16/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PET360344 360d Conn ERGO T3 (16/16/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PET360348 360d Conn ERGO T3 (16/16/16) EA  $     427.00 0.0%  $      427.00 N/A N/A
PET45112 45d Stretched Conn ERGO T1 (12) EA  $     268.00 0.0%  $      268.00 N/A N/A
PET45116 45d Stretched Conn ERGO T1 (16) EA  $     249.00 0.0%  $      249.00 N/A N/A
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PET45228 45d Stretched Conn ERGO T2 (16/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PET45232 45d Stretched Conn ERGO T2 (16/16) EA  $     397.00 0.0%  $      397.00 N/A N/A
PET45336 45d Stretched Conn ERGO T3 (12/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PET45340 45d Stretched Conn ERGO T3 (16/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PET45344 45d Stretched Conn ERGO T3 (16/16/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PET45348 45d Stretched Conn ERGO T3 (16/16/16) EA  $     427.00 0.0%  $      427.00 N/A N/A
PET45Y112 45d "Y" Conn ERGO T1 (12) EA  $     366.00 0.0%  $      366.00 N/A N/A
PET45Y116 ERGO "Y" Conn T1-16 " EA  $     268.00 0.0%  $      268.00 N/A N/A
PET45Y224 45d "Y" Conn ERGO T2 (12/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PET45Y228 45d "Y" Conn ERGO T2 (16/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PET45Y232 45d "Y" Conn ERGO T2 (16/16) EA  $     397.00 0.0%  $      397.00 N/A N/A
PET45Y336 45d "Y" Conn ERGO T3 (12/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PET45Y340 45d "Y" Conn ERGO T3 (16/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PET45Y344 45d "Y" Conn ERGO T3 (16/16/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PET45Y348 45d "Y" Conn ERGO T3 (16/16/16) EA  $     427.00 0.0%  $      427.00 N/A N/A
PET60112 60d Conn ERGO T1 (12) EA  $     366.00 0.0%  $      366.00 N/A N/A
PET60116 60d ERGO Conn T1 (16) EA  $     318.00 0.0%  $      318.00 N/A N/A
PET60224 60d Conn ERGO T2 (12/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PET60228 60d Conn ERGO T2 (16/12) EA  $     397.00 0.0%  $      397.00 N/A N/A
PET60232 60d Conn ERGO T2 (16/16) EA  $     397.00 0.0%  $      397.00 N/A N/A
PET60336 60d Conn ERGO T3 (12/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PET60340 60d Conn ERGO T3 (16/12/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PET60344 60d Conn ERGO T3 (16/16/12) EA  $     427.00 0.0%  $      427.00 N/A N/A
PET60348 60d Conn ERGO T3 (16/16/16) EA  $     427.00 0.0%  $      427.00 N/A N/A
PEWS4830 48x30 Stationary Linear w/Int K/B EA  $     942.00 0.0%  $      942.00 N/A N/A
PEWS48301 48" Single Surface Linear Lift EA  $  3,350.00 0.0%  $   3,350.00 N/A N/A
PEWS48302 48" Single Linear Lift EA  $  4,030.00 0.0%  $   4,030.00 N/A N/A
PEWS48303 48" Dual Linear Lift EA  $  4,960.00 0.0%  $   4,960.00 N/A N/A
PEWS6030 60x30 Stationary Linear w/Int K/B EA  $  1,020.00 0.0%  $   1,020.00 N/A N/A
PEWS60301 60" Single Surface Linear Lift EA  $  3,620.00 0.0%  $   3,620.00 N/A N/A
PEWS60302 60" Single Linear Lift EA  $  4,290.00 0.0%  $   4,290.00 N/A N/A
PEWS60303 60" Dual Linear Lift EA  $  5,230.00 0.0%  $   5,230.00 N/A N/A
PEWS60303EZ 60" Dual Linear Lift, e-Zone EA  $  5,230.00 0.0%  $   5,230.00 N/A N/A
PEWS7230 72x30 Stationary Linear w/Int K/B EA  $  1,100.00 0.0%  $   1,100.00 N/A N/A
PEWS72301 72" Single Surface Linear Lift EA  $  4,030.00 0.0%  $   4,030.00 N/A N/A
PEWS72302 72" Single Linear Lift EA  $  4,700.00 0.0%  $   4,700.00 N/A N/A
PEWS72303 72" Dual Linear Lift EA  $  5,640.00 0.0%  $   5,640.00 N/A N/A
PEWS72303EZ 72" Dual Linear Lift, EZone EA  $  5,640.00 0.0%  $   5,640.00 N/A N/A
PEWS72361 Linear Lift EA  $  4,140.00 0.0%  $   4,140.00 N/A N/A
PFPST112L Profile Privacy Screen Fabric T1(12) Left EA  $     590.00 0.0%  $      590.00 N/A N/A
PFPST112R Profile Privacy Screen Fabric T1(12) Right EA  $     590.00 0.0%  $      590.00 N/A N/A
PFRM3U19 3u Free Standing 19D R/M EA  $     471.00 0.0%  $      471.00 N/A N/A
PFRM3U21 3u, 21D, Free Standing EA  $     437.00 0.0%  $      437.00 N/A N/A
PFWP2412 24x12 Acoustical Pnl EA  $     152.00 0.0%  $      152.00 N/A N/A
PFWP2416 24x16 Acoustical Pnl EA  $     152.00 0.0%  $      152.00 N/A N/A
PFWP24CO 24x29 Acoustical Pnl EA  $     213.00 0.0%  $      213.00 N/A N/A
PFWP3012 30x12 Acoustical Pnl EA  $     183.00 0.0%  $      183.00 N/A N/A
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PFWP3016 30x16 Acoustical Pnl EA  $     183.00 0.0%  $      183.00 N/A N/A
PFWP30CO 30x29 Acoustical Pnl EA  $     275.00 0.0%  $      275.00 N/A N/A
PFWP3612 36x12 Acoustical Pnl EA  $     213.00 0.0%  $      213.00 N/A N/A
PFWP3616 36x16 Acoustical Pnl EA  $     213.00 0.0%  $      213.00 N/A N/A
PFWP36CO 36x29 Acoustical Pnl EA  $     337.00 0.0%  $      337.00 N/A N/A
PFWP4212 42x12 Acoustical Pnl EA  $     195.00 0.0%  $      195.00 N/A N/A
PFWP4216 42x16 Acoustical Pnl EA  $     244.00 0.0%  $      244.00 N/A N/A
PFWP42CO 42x29 Acoustical Pnl EA  $     397.00 0.0%  $      397.00 N/A N/A
PFWP4812 48x12 Acoustical Pnl EA  $     210.00 0.0%  $      210.00 N/A N/A
PFWP4816 48x16 Acoustical Pnl EA  $     275.00 0.0%  $      275.00 N/A N/A
PFWP48CO 48x29 Acoustical Pnl EA  $     457.00 0.0%  $      457.00 N/A N/A
PFWP6012 60x12 Acoustical Pnl EA  $     167.00 0.0%  $      167.00 N/A N/A
PFWP6016 60x16 Acoustical Pnl EA  $     337.00 0.0%  $      337.00 N/A N/A
PFWP60CO 60x29 Acoustical Pnl EA  $     581.00 0.0%  $      581.00 N/A N/A
PFWP7212 72x12 Acoustical Pnl EA  $     305.00 0.0%  $      305.00 N/A N/A
PFWP7216 72x16 Acoustical Pnl EA  $     397.00 0.0%  $      397.00 N/A N/A
PFWP72CO 72x29 Acoustical Pnl EA  $     701.00 0.0%  $      701.00 N/A N/A
PGTT241D 24" Glass Top Trim, DS EA  $     313.00 0.0%  $      313.00 N/A N/A
PGTT241S 24" Glass Top Trim, SS EA  $     313.00 0.0%  $      313.00 N/A N/A
PGTT301D 30" Glass Top Trim, DS EA  $     341.00 0.0%  $      341.00 N/A N/A
PGTT301S 30" Glass Top Trim, SS EA  $     341.00 0.0%  $      341.00 N/A N/A
PGTT361D 36" Glass Top Trim, DS EA  $     375.00 0.0%  $      375.00 N/A N/A
PGTT361S 36" Glass Top Trim, SS EA  $     375.00 0.0%  $      375.00 N/A N/A
PGTT421D 42" Glass Top Trim, DS EA  $     409.00 0.0%  $      409.00 N/A N/A
PGTT421S 42" Glass Top Trim, SS EA  $     409.00 0.0%  $      409.00 N/A N/A
PGTT481D 48" Glass Top Trim, DS EA  $     443.00 0.0%  $      443.00 N/A N/A
PGTT481S 48" Glass Top Trim, SS EA  $     443.00 0.0%  $      443.00 N/A N/A
PGTT601D 60" Glass Top Trim, DS EA  $     466.00 0.0%  $      466.00 N/A N/A
PGTT601S 60" Glass Top Trim, SS EA  $     466.00 0.0%  $      466.00 N/A N/A
PGTT721D 72" Glass Top Trim, DS EA  $     500.00 0.0%  $      500.00 N/A N/A
PGTT721S 72" Glass Top Trim, SS EA  $     500.00 0.0%  $      500.00 N/A N/A
PHWP-WB-844SA Hard Wire Power Bracket EA  $       26.00 0.0%  $        26.00 N/A N/A
PIMWST116 Intermediate Wall Support EA  $       64.00 0.0%  $        64.00 N/A N/A
PIPM24 24"BRKT/PKG FOR INT'L PWR EA  $       22.00 0.0%  $        22.00 N/A N/A
PIPM48 48"BRKT/PKG FOR INT'L PWR EA  $       36.00 0.0%  $        36.00 N/A N/A
PIPM72 72"BRKT/PKG FOR INT'L PWR EA  $       52.00 0.0%  $        52.00 N/A N/A
PKGMEDPMT Paramount Medium Duty Packaging UPCharge EA  $       77.00 0.0%  $        77.00 N/A N/A

PKSCFRIBM Configured Paramount, 84" H x 24" W x 45" D, HD 
Front Door, Rear Fan Door, .281" Rails EA  $  2,080.00 0.0%  $   2,080.00 N/A N/A

PKSCFRSH Configured Paramount 84" H x 24" W x 45" D, HF 
Front Door, Rear Fan Door, Square Hole Rails EA  $  2,080.00 0.0%  $   2,080.00 N/A N/A

PKSCFRTR Configured Paramount 84" H x 24" W x 45" D, HF 
Front Door, Rear Fan Door, 10-32 Rails EA  $  2,280.00 0.0%  $   2,280.00 N/A N/A

PKSCPRIBM Configured Paramount, 84"H x 24" Wx 45" D, HF 
Doors Front and Rear, .281" HOle Rails EA  $  1,770.00 0.0%  $   1,770.00 N/A N/A

PKSCPRSH Configured Paramount 84" H x 24" W x 45"D, HF 
Doors, Front and Rear Square Hole Rails EA  $  1,880.00 0.0%  $   1,880.00 N/A N/A

PKSCPRTR Configured Paramount, 84" H x 24" Wx 45" D, HF 
Doors Front and Rear, 10-32 Rails EA  $  1,840.00 0.0%  $   1,840.00 N/A N/A
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PL3036301 30/36/30 Single Corner Lift EA  $  5,580.00 0.0%  $   5,580.00 N/A N/A
PL3036302 30/36/30 Dual Corner Lift EA  $  5,580.00 0.0%  $   5,580.00 N/A N/A
PL3036302EZ 30/36/30 Dual Corner Lift, e-Zone EA  $  5,580.00 0.0%  $   5,580.00 N/A N/A
PL4842482 48/42/48 Dual Corner Lift EA  $  6,810.00 0.0%  $   6,810.00 N/A N/A
PL48481 48x48 Single Corner Lift EA  $  5,230.00 0.0%  $   5,230.00 N/A N/A
PL60600EZ 60x60 Single Surface Corner Lift EA  $  5,580.00 0.0%  $   5,580.00 N/A N/A
PL60601 60x60 Single Corner Lift EA  $  5,580.00 0.0%  $   5,580.00 N/A N/A
PL90602 60x60 Dual Lift EA  $  5,360.00 0.0%  $   5,360.00 N/A N/A
PLCD24F 24" Fab Comp Drs EA  $     182.00 0.0%  $      182.00 N/A N/A
PLCD24S 24" Stl Comp Drs EA  $     108.00 0.0%  $      108.00 N/A N/A
PLCD30F 30" Fab Comp Drs EA  $     199.00 0.0%  $      199.00 N/A N/A
PLCD30S 30" Stl Comp Drs EA  $     113.00 0.0%  $      113.00 N/A N/A
PLCD36F 36" Fab Comp Drs EA  $     227.00 0.0%  $      227.00 N/A N/A
PLCD36S 36" Stl Comp Drs EA  $     126.00 0.0%  $      126.00 N/A N/A
PLCD42F 42" Fab Comp Drs EA  $     239.00 0.0%  $      239.00 N/A N/A
PLCD42S 42" Stl Comp Doors EA  $     136.00 0.0%  $      136.00 N/A N/A
PLCD48F 48" Fab Comp Drs EA  $     249.00 0.0%  $      249.00 N/A N/A
PLCD48S 48" Stl Comp Drs EA  $     148.00 0.0%  $      148.00 N/A N/A
PLCD60F 60" Fab Comp Drs EA  $     329.00 0.0%  $      329.00 N/A N/A
PLCD60S 60" Stl Comp Drs EA  $     255.00 0.0%  $      255.00 N/A N/A
PLCD72F 72" Fab Comp Drs EA  $     364.00 0.0%  $      364.00 N/A N/A
PLCD72S 72" Stl Comp Drs EA  $     272.00 0.0%  $      272.00 N/A N/A
PLCS24 24" OH Comp Shell EA  $     249.00 0.0%  $      249.00 N/A N/A
PLCS30 30" OH Comp Shell EA  $     272.00 0.0%  $      272.00 N/A N/A
PLCS36 36" OH Comp Shell EA  $     296.00 0.0%  $      296.00 N/A N/A
PLCS42 42" OH Comp Shell EA  $     318.00 0.0%  $      318.00 N/A N/A
PLCS48 48" OH Comp Shell EA  $     352.00 0.0%  $      352.00 N/A N/A
PLCS60 60" OH Comp Shell EA  $     409.00 0.0%  $      409.00 N/A N/A
PLCS72 72" OH Comp Shell EA  $     432.00 0.0%  $      432.00 N/A N/A
PLCSK1000 10" Wide Removable Locking Core Skin EA  $     131.00 0.0%  $      131.00 N/A N/A
PLCSK1200 12" Wide Removable Locking Core Skin EA  $     134.00 0.0%  $      134.00 N/A N/A
PLCSK2100 21" Wide Removable Locking Core Skin EA  $     141.00 0.0%  $      141.00 N/A N/A
PLCSK2400 24" Wide Removable Locking Core Skin EA  $     148.00 0.0%  $      148.00 N/A N/A
PLCSK3000 30" Wide Removable Locking Core Skin EA  $     153.00 0.0%  $      153.00 N/A N/A
PLCSK3600 36" Wide Removable Locking Core Skin EA  $     159.00 0.0%  $      159.00 N/A N/A
PLIFTACD Standard Lift A/C Dongle EA  $       27.00 0.0%  $        27.00 N/A N/A
PLUGKITF Plug Kit, Nugrey EA  $         6.00 0.0%  $          6.00 N/A N/A
PLUGKITM Plug Kit, Black EA  $         6.00 0.0%  $          6.00 N/A N/A
PLWP2412 24x12 Laminate Pnl EA  $     164.00 0.0%  $      164.00 N/A N/A
PLWP2416 24x16 Laminate Pnl EA  $     176.00 0.0%  $      176.00 N/A N/A
PLWP24CO 24x29 Laminate Pnl EA  $     195.00 0.0%  $      195.00 N/A N/A
PLWP3012 30x12 Laminate Pnl EA  $     178.00 0.0%  $      178.00 N/A N/A
PLWP3016 30x16 Laminate Pnl EA  $     191.00 0.0%  $      191.00 N/A N/A
PLWP30CO 30x29 Laminate Pnl EA  $     220.00 0.0%  $      220.00 N/A N/A
PLWP3612 36x12 Laminate Pnl EA  $     193.00 0.0%  $      193.00 N/A N/A
PLWP3616 36x16 Laminate Pnl EA  $     206.00 0.0%  $      206.00 N/A N/A
PLWP36CO 36x29 Laminate Pnl EA  $     244.00 0.0%  $      244.00 N/A N/A
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PLWP4212 42x12 Laminate Pnl EA  $     208.00 0.0%  $      208.00 N/A N/A
PLWP4216 42x16 Laminate Pnl EA  $     220.00 0.0%  $      220.00 N/A N/A
PLWP42CO 42x29 Laminate Pnl EA  $     268.00 0.0%  $      268.00 N/A N/A
PLWP4812 48x12 Laminate Pnl EA  $     222.00 0.0%  $      222.00 N/A N/A
PLWP4816 48x16 Laminate Pnl EA  $     239.00 0.0%  $      239.00 N/A N/A
PLWP48CO 48x29 Laminate Pnl EA  $     305.00 0.0%  $      305.00 N/A N/A
PLWP6012 60x12 Laminate Pnl EA  $     253.00 0.0%  $      253.00 N/A N/A
PLWP6016 60x16 Laminate Pnl EA  $     266.00 0.0%  $      266.00 N/A N/A
PLWP60CO 60x29 Laminate Pnl EA  $     354.00 0.0%  $      354.00 N/A N/A
PLWP7212 72x12 Laminate Pnl EA  $     286.00 0.0%  $      286.00 N/A N/A
PLWP7216 72x16 Laminate Pnl EA  $     298.00 0.0%  $      298.00 N/A N/A
PLWP72CO 72x29 Laminate Pnl EA  $     403.00 0.0%  $      403.00 N/A N/A
PMKITEL Electrical Isolation Kit EA  $     169.00 0.0%  $      169.00 N/A N/A
PMKITFL Floor Isolation Kit EA  $     105.00 0.0%  $      105.00 N/A N/A
PMOTORMCCG 3U Rack Mnt Plate-Moto EA  $     327.00 0.0%  $      327.00 N/A N/A
PMT422442H Paramount Configuration 42U x 24" W x 42" D EA  $  1,850.00 0.0%  $   1,850.00 N/A N/A
PMT422448H Paramount Configuration 42U x 24" W x 48" D EA  $  1,910.00 0.0%  $   1,910.00 N/A N/A
PMT423042H Paramount Configuration 42U x 30" W x 42" D EA  $  1,910.00 0.0%  $   1,910.00 N/A N/A

PMT423042HG PMT 42U x 30"W x 42"D Configuration w/ OHCM 
& Anchoring EA  $  2,590.00 0.0%  $   2,590.00 N/A N/A

PMT423048H Paramount Configuration 42U x 30" W x 48" D EA  $  1,970.00 0.0%  $   1,970.00 N/A N/A
PMT442442H Paramount Configuration 44U x 24" W x 42"D EA  $  2,000.00 0.0%  $   2,000.00 N/A N/A

PMT442442HCSTPL Paramount Configuration 44U x 24W x 42D with 
HCS-Ready Top Panel EA  $  1,980.00 0.0%  $   1,980.00 N/A N/A

PMT442448H Paramount Configuration 44U x 24" W x 48"D EA  $  2,060.00 0.0%  $   2,060.00 N/A N/A

PMT442448HCSTPL Paramount Configuration 44U x 24W x 48D with 
HCS-Ready Top Panel EA  $  2,010.00 0.0%  $   2,010.00 N/A N/A

PMT443042H Paramount Configuration 44U x 30"W x 42"D EA  $  2,060.00 0.0%  $   2,060.00 N/A N/A

PMT443042HCSTPL Paramount Configuration 44U x 30W x 42D with 
HCS-Ready Top Panel EA  $  2,330.00 0.0%  $   2,330.00 N/A N/A

PMT443048H Paramount Enclosure 44U x 30"W x 48"D EA  $  2,130.00 0.0%  $   2,130.00 N/A N/A

PMT443048HCSTPL Paramount Configuration 44U x 30W x 48D with 
HCS-Ready Top Panel EA  $  2,360.00 0.0%  $   2,360.00 N/A N/A

PMT482442H Paramount Configuration 48U x 24" W x 42" D EA  $  2,310.00 0.0%  $   2,310.00 N/A N/A
PMT482448H Paramount Configuration 48U x 24" W x 48" D EA  $  2,370.00 0.0%  $   2,370.00 N/A N/A
PMT483042H Paramount Configuration 48U x 30" W x 42" D EA  $  2,370.00 0.0%  $   2,370.00 N/A N/A
PMT483048H Paramount Configuration 48U x 30" W x 48" D EA  $  2,430.00 0.0%  $   2,430.00 N/A N/A
PMT512442H Paramount Configuration 51U x 24"W x 42"D EA  $  2,540.00 0.0%  $   2,540.00 N/A N/A

PMT512442HCSTPL Paramount Configuration 51U x 24W x 42D with 
HCS-Ready Top Panel EA  $  2,040.00 0.0%  $   2,040.00 N/A N/A

PMT512448H Paramount Configuration 51U x 24"W x 48"D EA  $  2,600.00 0.0%  $   2,600.00 N/A N/A

PMT512448HCSTPL Paramount Configuration 51U x 24W x 48D with 
HCS-Ready Top Panel EA  $  2,170.00 0.0%  $   2,170.00 N/A N/A

PMT513042H Paramount Configuration 51U x 30"W x 42"D EA  $  2,600.00 0.0%  $   2,600.00 N/A N/A

PMT513042HCSTPL Paramount Configuration 51U x 30W x 42D with 
HCS-Ready Top Panel EA  $  2,360.00 0.0%  $   2,360.00 N/A N/A

PMT513048H Paramount Configuration 51U x 30"W x 48"D EA  $  2,670.00 0.0%  $   2,670.00 N/A N/A

PMT513048HCSTPL Paramount Configuration 51U x 30W x 48D with 
HCS-Ready Top Panel EA  $  2,380.00 0.0%  $   2,380.00 N/A N/A

PMT7009SW444242 44Ux42Wx42D 7009 Switch Enclosure EA  $  5,210.00 0.0%  $   5,210.00 N/A N/A
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PMT7018SW444048 44Ux40Wx48D 7018 Switch Enclosure EA  $  4,860.00 0.0%  $   4,860.00 N/A N/A
PMT7018SW444248 44Ux42Wx48D 7018 Switch Copper Enclosure EA  $  5,040.00 0.0%  $   5,040.00 N/A N/A
PMT7018SW514048 51Ux40Wx48D 7018 Switch Enclosure EA  $  5,050.00 0.0%  $   5,050.00 N/A N/A

PMT79514242H 51Ux42Wx42D 7009 Switch Enclosure w/HCS Top 
and Door and Power EA  $  7,440.00 0.0%  $   7,440.00 N/A N/A

PMTBB42 Buss Bar, Isolated, Copper 42U EA  $     236.00 0.0%  $      236.00 N/A N/A
PMTBB48 Buss Bar, Isolated, Copper 48U EA  $     258.00 0.0%  $      258.00 N/A N/A
PMTFRM422440 Paramount H- Frame 42U x 24" W x 40"D EA  $     613.00 0.0%  $      613.00 N/A N/A
PMTFRM422445 Paramount H- Frame 42U x 24" W x 45"D EA  $     639.00 0.0%  $      639.00 N/A N/A
PMTFRM423040 Paramount H- Frame 42U x 30" W x 40"D EA  $     675.00 0.0%  $      675.00 N/A N/A
PMTFRM423045 Paramount H- Frame 42U x 30" W x 45"D EA  $     700.00 0.0%  $      700.00 N/A N/A
PMTFRM442434 Paramount H-Frame 44U x 24"W x 34"D EA  $     848.00 0.0%  $      848.00 N/A N/A
PMTFRM442440 Paramount H-Frame 44U x 24"W x 40"D EA  $     633.00 0.0%  $      633.00 N/A N/A
PMTFRM442445 Paramount H-Frame 44U x 24"W x 45"D EA  $     659.00 0.0%  $      659.00 N/A N/A
PMTFRM442834 Paramount H-Frame 44U x 28"W x 34"D EA  $     869.00 0.0%  $      869.00 N/A N/A
PMTFRM442840 Paramount H-Frame 44U x 28"W x 40"D EA  $     896.00 0.0%  $      896.00 N/A N/A
PMTFRM443040 Paramount H-Frame 44U x 30"W x 40"D EA  $     695.00 0.0%  $      695.00 N/A N/A
PMTFRM443045 Paramount H-Frame 44U x 30'W x 45"D EA  $     721.00 0.0%  $      721.00 N/A N/A
PMTFRM443645 Paramount H-Frame 44U x 36"W x 45"D EA  $     715.00 0.0%  $      715.00 N/A N/A
PMTFRM482440 Paramount H- Frame 48U x 24" W x 40"D EA  $     675.00 0.0%  $      675.00 N/A N/A
PMTFRM482445 Paramount H- Frame 48U x 24" W x 45"D EA  $     700.00 0.0%  $      700.00 N/A N/A
PMTFRM483040 Paramount H- Frame 48U x 30" W x 40"D EA  $     736.00 0.0%  $      736.00 N/A N/A
PMTFRM483045 Paramount H- Frame 48U x 30" W x 45"D EA  $     762.00 0.0%  $      762.00 N/A N/A
PMTFRM512440 Paramount H-Frame 51U x 24"W x 40"D EA  $     706.00 0.0%  $      706.00 N/A N/A
PMTFRM512445 Paramount H-Frame 51U x 24"W x 45"D EA  $     731.00 0.0%  $      731.00 N/A N/A
PMTFRM513040 Paramount H-Frame 51U x 30"W x 40"D EA  $     767.00 0.0%  $      767.00 N/A N/A
PMTFRM513045 Paramount H-Frame 51U x 30"W x 45"D EA  $     793.00 0.0%  $      793.00 N/A N/A
PMTGROM12 Kit of 12 Grommets for PMT Frames - 48U and 

51U EA  $       38.00 0.0%  $        38.00 N/A N/A
PMTGROM8 Kit of 8 Grommets for PMT Frames -42U and 44U EA  $       36.00 0.0%  $        36.00 N/A N/A
PMTJRM4430 Reducer Rails 44U x 19" Galvanized (Qty-4) EA  $     506.00 0.0%  $      506.00 N/A N/A

PMTJRM5130 Paramount Rail- 51U x 30" - 19" EIA- 0.375 Square 
Hole- Qty 4, Galvanized EA  $     520.00 0.0%  $      520.00 N/A N/A

PMTJVD4242S Divider Panel Half-Height 42U x 42"D (H-Frames 
Only) EA  $     170.00 0.0%  $      170.00 N/A N/A

PMTJVD4248S Divider Panel Half-Height 42U x 48"D (H-Frames 
Only) EA  $     180.00 0.0%  $      180.00 N/A N/A

PMTJVD4434S 84"HX34.5"D VERTICAL CABINET DIVIDER-
SOLID EA  $     195.00 0.0%  $      195.00 N/A N/A

PMTJVD4442S Divider Panel Half-Height 44U x 42"D (H-Frames 
Only) EA  $     185.00 0.0%  $      185.00 N/A N/A

PMTJVD4448S Divider Panel Half-Height 44U x 48"D (H-Frames 
Only) EA  $     196.00 0.0%  $      196.00 N/A N/A

PMTJVD4842S Divider Panel Half-Height 48U x 42"D (H-Frames 
Only) EA  $     201.00 0.0%  $      201.00 N/A N/A

PMTJVD4848S Divider Panel Half-Height 48U x 48"D (H-Frames 
Only) EA  $     211.00 0.0%  $      211.00 N/A N/A

PMTJVD5142S Divider Panel Half-Height 51U x 42"D (H-Frames 
Only) EA  $     216.00 0.0%  $      216.00 N/A N/A

PMTJVD5148S Divider Panel Kit - 2 Half Height Panels for 51U 
x48" Cab EA  $     227.00 0.0%  $      227.00 N/A N/A
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PMTLACB1644U Single Piece, LACING BAR-84"H x 16"W, 
INTERNAL MOUNT EA  $     136.00 0.0%  $      136.00 N/A N/A

PMTLACB1651U Single Piece, LACING BAR-84"H x 16"W, 
INTERNAL MOUNT 51U EA  $     158.00 0.0%  $      158.00 N/A N/A

PMTLACB51651U Single Piece, LACING BAR-84"H x 16"W, 
INTERNAL MOUNT 51U EA  $     158.00 0.0%  $      158.00 N/A N/A

PMTLCB5116 Single Piece, LACING BAR-84"H x 16"W, 
INTERNAL MOUNT 51U EA  $     158.00 0.0%  $      158.00 N/A N/A

PMTNWTP2442 Top Panel Network 24" W x 42" D w/6"W Brush 
Strips EA  $     216.00 0.0%  $      216.00 N/A N/A

PMTNWTP2442HCS Top Panel,24" W x 40" D, 6" Wide Brush Strips, 
HCS Compatible EA  $     393.00 0.0%  $      393.00 N/A N/A

PMTNWTP2448 Top Panel Network 24" W x 48" D w/6"W Brush 
Strips EA  $     247.00 0.0%  $      247.00 N/A N/A

PMTNWTP2448HCS Top Panel 24"W x 48"D w/6" W Brush Strips EA  $     402.00 0.0%  $      402.00 N/A N/A
PMTNWTP3042 Top Panel 30"W x 42"D w/6"W Brush Strips EA  $     247.00 0.0%  $      247.00 N/A N/A
PMTNWTP3042HCS Top Panel 30"W x 42"D w/6" W Brush Strips EA  $     416.00 0.0%  $      416.00 N/A N/A
PMTNWTP3048 Top Panel 30"W x 45"D w/6"W Brush Strips EA  $     278.00 0.0%  $      278.00 N/A N/A

PMTNWTP3048HCS Top Panel Network 30" W x 48" D w/6"W Brush 
Strips EA  $     424.00 0.0%  $      424.00 N/A N/A

PMTVDP4030 Vertical Blanking Panels 40U w/Cable Pass-thru 
Grommets EA  $     136.00 0.0%  $      136.00 N/A N/A

PMTVDP4230 Vertical Blanking Panels 42U w/Cable Pass-thru 
Grommets EA  $     138.00 0.0%  $      138.00 N/A N/A

PMTVDP4430 Vertical Blanking Panels 44U w/Cable Pass-thru 
Grommets EA  $     148.00 0.0%  $      148.00 N/A N/A

PMTVDP4830 Vertical Blanking Panels 48U w/Cable Pass-thru 
Grommets EA  $     200.00 0.0%  $      200.00 N/A N/A

PMTVDP5130 Vertical Blanking Panel 51U w/Cabel Pass-thru 
Grommets EA  $     231.00 0.0%  $      231.00 N/A N/A

PMW2412D 24x12 Modular Wall DS EA  $     304.00 0.0%  $      304.00 N/A N/A
PMW2412S 24x12 Modular Wall SS EA  $     374.00 0.0%  $      374.00 N/A N/A
PMW2416D 24x16 Modular Wall DS EA  $     316.00 0.0%  $      316.00 N/A N/A
PMW2416S 24x16 Modular Wall SS EA  $     385.00 0.0%  $      385.00 N/A N/A
PMW3012D 30x12 Modular Wall DS EA  $     321.00 0.0%  $      321.00 N/A N/A
PMW3012S 30x12 Modular Wall SS EA  $     391.00 0.0%  $      391.00 N/A N/A
PMW3016D 30x16 Modular Wall DS EA  $     333.00 0.0%  $      333.00 N/A N/A
PMW3016S 30x16 Modular Wall SS EA  $     403.00 0.0%  $      403.00 N/A N/A
PMW3612D 36x12 Modular Wall DS EA  $     339.00 0.0%  $      339.00 N/A N/A
PMW3612S 36x12 Modular Wall SS EA  $     408.00 0.0%  $      408.00 N/A N/A
PMW3616D 36x16 Modular Wall DS EA  $     351.00 0.0%  $      351.00 N/A N/A
PMW3616S 36x16 Modular Wall SS EA  $     420.00 0.0%  $      420.00 N/A N/A
PMW4212D 42x12 Modular Wall DS EA  $     355.00 0.0%  $      355.00 N/A N/A
PMW4212S 42x12 Modular Wall SS EA  $     424.00 0.0%  $      424.00 N/A N/A
PMW4216D 42x16 Modular Wall DS EA  $     368.00 0.0%  $      368.00 N/A N/A
PMW4216S 42x16 Modular Wall SS EA  $     437.00 0.0%  $      437.00 N/A N/A
PMW4812D 48x12 Modular Wall DS EA  $     373.00 0.0%  $      373.00 N/A N/A
PMW4812S 48x12 Modular Wall SS EA  $     441.00 0.0%  $      441.00 N/A N/A
PMW4816D 48x16 Modular Wall DS EA  $     384.00 0.0%  $      384.00 N/A N/A
PMW4816S 48x16 Modular Wall SS EA  $     454.00 0.0%  $      454.00 N/A N/A
PMW6012D 60x12 Modular Wall DS EA  $     406.00 0.0%  $      406.00 N/A N/A
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PMW6012S 60x12 Modular Wall SS EA  $     476.00 0.0%  $      476.00 N/A N/A
PMW6016D 60x16 Modular Wall DS EA  $     419.00 0.0%  $      419.00 N/A N/A
PMW6016S 60x16 Modular Wall SS EA  $     488.00 0.0%  $      488.00 N/A N/A
PMW7212D 72x12 Modular Wall DS EA  $     440.00 0.0%  $      440.00 N/A N/A
PMW7212S 72x12 Modular Wall SS EA  $     504.00 0.0%  $      504.00 N/A N/A
PMW7216D 72x16 Modular Wall DS EA  $     453.00 0.0%  $      453.00 N/A N/A
PMW7216S 72x16 Modular Wall SS EA  $     523.00 0.0%  $      523.00 N/A N/A
PPENWET112 Pen Vert End T1 12 EA  $       80.00 0.0%  $        80.00 N/A N/A
PPENWET116 Pen Vert End T1 16 EA  $       80.00 0.0%  $        80.00 N/A N/A
PPENWET224 Pen Vert End T2 12/12 EA  $       93.00 0.0%  $        93.00 N/A N/A
PPENWET228 Pen Vert End T2 16/12 EA  $       93.00 0.0%  $        93.00 N/A N/A
PPENWET232 Pen Vert End T2 16/16 EA  $       93.00 0.0%  $        93.00 N/A N/A
PPENWET336 Pen Vert End T3 12/12/12 EA  $     105.00 0.0%  $      105.00 N/A N/A
PPENWET340 Pen Vert End T3 16/12/12 EA  $     105.00 0.0%  $      105.00 N/A N/A
PPENWET344 Pen Vert End T3 16/16/12 EA  $     105.00 0.0%  $      105.00 N/A N/A
PPENWET348 Pen Vert End T3 16/16/16 EA  $     105.00 0.0%  $      105.00 N/A N/A
PPERSENV1 Personal Environments System EA  $  2,544.00 0.0%  $   2,544.00 N/A N/A
PPFILTER10 Repl Filter kit 10/pk EA  $     194.00 0.0%  $      194.00 N/A N/A
PPSC0DS1 Profile Privacy Screen, Double for Core only EA  $     537.00 0.0%  $      537.00 N/A N/A

PPSC0DS2 Profile Privacy Screen, Double for Core only w/Cbl 
Port EA  $     537.00 0.0%  $      537.00 N/A N/A

PPSC0LS1 Profile Privacy Screen, Left, Single for Core only EA  $     307.00 0.0%  $      307.00 N/A N/A

PPSC0LS2 Profile Privacy Screen, Left, Single for Core only 
w/Cbl Port EA  $     307.00 0.0%  $      307.00 N/A N/A

PPSC0RS1 Profile Privacy Screen, Right, Single for Core only EA  $     307.00 0.0%  $      307.00 N/A N/A

PPSC0RS2 Profile Privacy Screen, Right, Single for Core only 
w/ Cbl Port EA  $     307.00 0.0%  $      307.00 N/A N/A

PPST1DS1 Profile Privacy Screen, Double for Tier 1 EA  $     550.00 0.0%  $      550.00 N/A N/A
PPST1DS2 Profile Privacy Screen, Double for Tier 1 w/Cbl Port EA  $     690.00 0.0%  $      690.00 N/A N/A
PPST1LS1 Profile Privacy Screen, Left, Single for Tier 1 EA  $     427.00 0.0%  $      427.00 N/A N/A

PPST1LS2 Profile Privacy Screen, Left, Single for Tier 1 w/Cbl 
Port EA  $     427.00 0.0%  $      427.00 N/A N/A

PPST1RS1 Profile Privacy Screen, Right, Single for Tier 1 EA  $     427.00 0.0%  $      427.00 N/A N/A

PPST1RS2 Profile Privacy Screen, Right, Single for Tier 1 
w/Cbl Port EA  $     427.00 0.0%  $      427.00 N/A N/A

PPST2DS1 Profile Privacy Screen, Double for Tier 2 EA  $     768.00 0.0%  $      768.00 N/A N/A
PPST2DS2 Profile Privacy Screen, Double for Tier 2 w/Cbl Port EA  $     768.00 0.0%  $      768.00 N/A N/A
PPST2LS1 Profile Privacy Screen, Left, Single for Tier 2 EA  $     488.00 0.0%  $      488.00 N/A N/A

PPST2LS2 Profile Privacy Screen, Left, Single for Tier 2 w/Cbl 
Port EA  $     488.00 0.0%  $      488.00 N/A N/A

PPST2RS1 Profile Privacy Screen, Right, Single for Tier 2 EA  $     488.00 0.0%  $      488.00 N/A N/A

PPST2RS2 Profile Privacy Screen, Right, Single for Tier 2 
w/Cbl Port EA  $     488.00 0.0%  $      488.00 N/A N/A

PPST3DS1 Profile Privacy Screen, Double for Tier 3 EA  $     846.00 0.0%  $      846.00 N/A N/A
PPST3DS2 Profile Privacy Screen, Double for Tier 3 w/Cbl Port EA  $     846.00 0.0%  $      846.00 N/A N/A
PPST3LS1 Profile Privacy Screen, Left, Single for Tier 3 EA  $     460.00 0.0%  $      460.00 N/A N/A

PPST3LS2 Profile Privacy Screen, Left, Single for Tier 3 w/Cbl 
Port EA  $     460.00 0.0%  $      460.00 N/A N/A

PPST3RS1 Profile Privacy Screen, Right, Single for Tier 3 EA  $     460.00 0.0%  $      460.00 N/A N/A
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PPST3RS2 Profile Privacy Screen, Right, Single for Tier 3 
w/Cbl Port EA  $     460.00 0.0%  $      460.00 N/A N/A

PPWS24600 24x60 Penin Wks 24"D Conn EA  $     562.00 0.0%  $      562.00 N/A N/A
PPWS24601 24x60 Peninsula Worksurface (30/30) EA  $     605.00 0.0%  $      605.00 N/A N/A
PPWS24602 24x60 Peninsula Worksurface (36/36) EA  $     605.00 0.0%  $      605.00 N/A N/A
PPWS24720 24x72 Peninsula Worksurface (24/24) EA  $     670.00 0.0%  $      670.00 N/A N/A
PPWS24721 24x72 Peninsula Worksurface (30/30) EA  $     671.00 0.0%  $      671.00 N/A N/A
PPWS24722 24x72 Peninsula Worksurface (36/36) EA  $     671.00 0.0%  $      671.00 N/A N/A
PPWS24901 24x90 Peninsula Worksurface (30/30) EA  $     737.00 0.0%  $      737.00 N/A N/A
PPWS24902 24x90 Peninsula Worksurface (36/36) EA  $     737.00 0.0%  $      737.00 N/A N/A
PPWS30481 30x48 Peninsula Worksurface (30/30) EA  $     518.00 0.0%  $      518.00 N/A N/A
PPWS30601 30x60 Peninsula Worksurface (30/30) EA  $     671.00 0.0%  $      671.00 N/A N/A
PPWS30602 30x60 Peninsula Worksurface (36/36) EA  $     671.00 0.0%  $      671.00 N/A N/A
PPWS30721 30x72 Peninsula Worksurface (30/30) EA  $     737.00 0.0%  $      737.00 N/A N/A
PPWS30722 30x72 Peninsula Worksurface (36/36) EA  $     737.00 0.0%  $      737.00 N/A N/A
PPWS30901 30x90 Peninsula Worksurface (30/30) EA  $     803.00 0.0%  $      803.00 N/A N/A
PPWS30902 30x90 Peninsula Worksurface (36/36) EA  $     803.00 0.0%  $      803.00 N/A N/A

PPWS30961 30"W x 96" D Peninsula Worksurface with 30" 
connecting sides EA  $     848.00 0.0%  $      848.00 N/A N/A

PPWS36721 36x72 Peninsula Worksurface (30/30) EA  $     777.00 0.0%  $      777.00 N/A N/A
PPWS36901 36x90 Penin Wks 30"D Conn EA  $     852.00 0.0%  $      852.00 N/A N/A
PRF01A3HAECL Pow-R-Flex End Closure EA  $       15.00 0.0%  $        15.00 N/A N/A
PRF01A3HAETR Pow-R-Flex End Feed Unit EA  $     500.00 0.0%  $      500.00 N/A N/A
PRF01A3HP120 Pow-R-Flex Busway, 150A, 240, 3W EA  $     550.00 0.0%  $      550.00 N/A N/A
PRF02A4GAECL Pow-R-Flex End Closure EA  $       15.00 0.0%  $        15.00 N/A N/A

PRF02A4GAETL Pow-R-Flex End Feed Unit End, 225A, 208/120V, 
4W, Internal Ground, Al (Left) EA  $     540.00 0.0%  $      540.00 N/A N/A

PRF02A4GAETR Pow-R-Flex End Feed Unit End, 225A, 208/120V, 
4W, Internal Ground, Al (Right) EA  $     540.00 0.0%  $      540.00 N/A N/A

PRF02A4GP048 Pow-R-Flex Busway, 225A, 208/120V, 4W, Internal 
Ground, AL 35kAIC (4 foot) EA  $     460.00 0.0%  $      460.00 N/A N/A

PRF02A4GP072 Pow-R-Flex Busway, 225A, 208/120V, 4W, Internal 
Ground, AL 35kAIC (6 foot) EA  $     690.00 0.0%  $      690.00 N/A N/A

PRF02A4GP096 Pow-R-Flex Busway, 225A, 208/120V, 4W, Internal 
Ground, AL 35kAIC (8 foot) EA  $     920.00 0.0%  $      920.00 N/A N/A

PRF02A4GP120 Pow-R-Flex Busway, 225A, 208/120V, 4W, Internal 
Ground, AL 35kAIC (per foot) EA  $       51.75 0.0%  $        51.75 N/A N/A

PRF02C4GAECL Eaton Pow-R-Flex Busway, End Closure EA  $       40.00 0.0%  $        40.00 N/A N/A
PRF02C4GAETL Eaton Pow-R-Flex Busway, End Cable Tap Box 

INT EA  $  1,200.00 0.0%  $   1,200.00 N/A N/A
PRF02C4GAETR Pow-R-Flex End Feed Unit (Right) EA  $  1,200.00 0.0%  $   1,200.00 N/A N/A

PRF02C4GAETX Pow-R-Flex End Feed Unit, 225A, 4 Wire, 100% 
Neutral, Internal Ground, CU (Right or Left) EA  $  1,200.00 0.0%  $   1,200.00 N/A N/A

PRF02C4GP048 Pow-R-Flex Busway, 225A, 4 Wire, 100% Neutral, 
Internal Ground, CU (4' section) EA  $  1,200.00 0.0%  $   1,200.00 N/A N/A

PRF02C4GP120 Pow-R-Flex Busway, 225A, 208/120V, 4W, Internal 
Ground, CU (10' section) EA  $  1,500.00 0.0%  $   1,500.00 N/A N/A

PRF02C4HAECL Pow-R-Flex End Closure EA  $       40.00 0.0%  $        40.00 N/A N/A
PRF02C4HAETX Pow-R-Flex End Feed EA  $  1,000.00 0.0%  $   1,000.00 N/A N/A

PRF02C4HP096 Pow-R-Flex Busway, 225A, 208/120V, 4W 100% 
Neutral, 50% Housing Ground, CU (8' section) EA  $  1,075.00 0.0%  $   1,075.00 N/A N/A
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PRF02C4HP120 Pow-R-Flex Busway, 225A, 208/120V, 4W 100% 
Neutral, 50% Housing Ground, CU (10' section) EA  $  1,300.00 0.0%  $   1,300.00 N/A N/A

PRF02C5GAECL Pow-R-Flex End Closure EA  $       25.00 0.0%  $        25.00 N/A N/A
PRF02C5GP072 Pow-R-Flex Busway, 225A, 208/120V EA  $     450.00 0.0%  $      450.00 N/A N/A
PRF02C5GP120 Pow-R-Flex Busway, 225A, 208/120V EA  $     750.00 0.0%  $      750.00 N/A N/A
PRF02C5HAECL Pow-R-Flex End Closure EA  $       15.00 0.0%  $        15.00 N/A N/A
PRF02C5HAETR Pow-R-Flex End Feed Unit Over Sized Neutral 

250% EA  $     700.00 0.0%  $      700.00 N/A N/A

PRF02C5HP120 Pow-R-Flex Busway, 225A, 208/120V, 4W, Integral 
Ground, CU (10' section) Over sized Neutral EA  $     900.00 0.0%  $      900.00 N/A N/A

PRF04A4GAECL Pow-R-Flex End Closure EA  $       15.00 0.0%  $        15.00 N/A N/A

PRF04A4GAETB Pow-R-Flex Center Feed Unit End, 400A, 
415/240V, 4W, Internal Ground, Al EA  $     747.50 0.0%  $      747.50 N/A N/A

PRF04A4GAETL Pow-R-Flex End Feed Unit End, 400A, 415/240V, 
4W, Internal Ground, Al (Left) EA  $     650.00 0.0%  $      650.00 N/A N/A

PRF04A4GAETR Pow-R-Flex End Feed Unit End, 400A, 415/240V, 
4W, Internal Ground, Al (Right) EA  $     650.00 0.0%  $      650.00 N/A N/A

PRF04A4GAFWE Pow-R-Flex Elbow, 400A, 415/240V, 4W, Internal 
Ground, Al EA  $     205.00 0.0%  $      205.00 N/A N/A

PRF04A4GP072 Pow-R-Flex Busway, 400A, 415/240V, 4W, Internal 
Ground, AL 42kAIC (per foot) EA  $  1,000.00 0.0%  $   1,000.00 N/A N/A

PRF04A4GP120 Pow-R-Flex Busway, 400A, 415/240V, 4W, Internal 
Ground, AL 42kAIC, per foot EA  $     125.00 0.0%  $      125.00 N/A N/A

PRF04C4GAECL Pow-R-Flex End Closer EA  $       40.00 0.0%  $        40.00 N/A N/A
PRF04C4GAETL Pow-R-Flex End Feed Unit End (Left) EA  $  1,525.00 0.0%  $   1,525.00 N/A N/A
PRF04C4GAETR Pow-R-Flex End Feed Unit End (Right) EA  $  1,525.00 0.0%  $   1,525.00 N/A N/A

PRF04C4GAETRM Pow-R-Flex Busway, End Cable Tap Box w/IQ250 
meter and CTs (Right Hand) EA  $  3,845.00 0.0%  $   3,845.00 N/A N/A

PRF04C4GAFWE Pow-R-Flex, 400A, 4 Wire, 100% Neutral, Internal 
Ground, CU (Forward Elbow) EA  $  1,500.00 0.0%  $   1,500.00 N/A N/A

PRF04C4GARWE
Pow-R-Flex Busway, 400A, 120/208V, 4 Wire, 
100% Neutral, Internal Ground, CU (Rearward 
Elbow)

EA  $  1,500.00 0.0%  $   1,500.00 N/A N/A

PRF04C4GF036
Pow-R-Flex Busway, 400A, 120/208V, 4 Wire, 
100% Neutral, Internal Ground, CU (3' Feeder 
section)

EA  $  1,465.00 0.0%  $   1,465.00 N/A N/A

PRF04C4GF044
Pow-R-Flex Busway, 400A, 120/208V, 4 Wire, 
100% Neutral, Internal Ground, CU (44" Feeder 
section)

EA  $  1,525.00 0.0%  $   1,525.00 N/A N/A

PRF04C4GP048
Pow-R-Flex Busway, 400A, 120/208V, 4 Wire, 
100% Neutral, Internal Ground, CU (4' Plug-in 
section)

EA  $  1,525.00 0.0%  $   1,525.00 N/A N/A

PRF04C4GP072 Pow-R-Flex, 400A, 4 Wire, 100% Neutral, Internal 
Ground, CU (6') EA  $  1,650.00 0.0%  $   1,650.00 N/A N/A

PRF04C4GP096
Pow-R-Flex Busway, 400A, 120/208V, 4 Wire, 
100% Neutral, Internal Ground, CU (8' Plug-in 
section)

EA  $  1,775.00 0.0%  $   1,775.00 N/A N/A

PRF04C4GP120 Pow-R-Flex Busway, 400A, 600V, 4W, Internal 
Ground, CU (10' section) EA  $  1,900.00 0.0%  $   1,900.00 N/A N/A

PRF04C4HAECL Pow-R-Flex End Closure EA  $       25.00 0.0%  $        25.00 N/A N/A
PRF04C4HAETR Pow-R-Flex End Feed Unit EA  $     650.00 0.0%  $      650.00 N/A N/A
PRF04C4HP096 Pow-R-Flex Busway, 225A, 208/120V EA  $     700.00 0.0%  $      700.00 N/A N/A
PRF04C4HP120 Pow-R-Flex Busway, 225A, 208/120V EA  $     850.00 0.0%  $      850.00 N/A N/A
PRF04C51TAECL End of Bus Disconnect EA  $       40.00 0.0%  $        40.00 N/A N/A
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PRF04C5HAECL Pow-R-Flex End Closure EA  $       40.00 0.0%  $        40.00 N/A N/A
PRF04C5HAETR Pow-R-Flex End Feed Unit EA  $  1,525.00 0.0%  $   1,525.00 N/A N/A
PRF04C5HARWE Eaton Pow-R-Flex copper Rearward Elbow EA  $     440.00 0.0%  $      440.00 N/A N/A

PRF04C5HP072 Eaton Pow-R-Flex copper Busway: 6' Plug-in , 4 
wire oversized Neutral, Intergal Housing Ground, EA  $  1,467.00 0.0%  $   1,467.00 N/A N/A

PRF04C5HP096 Eaton Pow-R-Flex copper Busway: 8' Plug-In EA  $  1,760.00 0.0%  $   1,760.00 N/A N/A
PRF04C5HP120 Eaton Pow-R-Flex copper Busway: 10' Plug-In EA  $  2,200.00 0.0%  $   2,200.00 N/A N/A
PRF06C4GAECL Pow-R-Flex End Closer EA  $       40.00 0.0%  $        40.00 N/A N/A

PRF06C4GAETRM Pow-R-Flex Busway, End Cable Tap Box w/IQ250 
meter and CTs (Right Hand) EA  $  4,395.00 0.0%  $   4,395.00 N/A N/A

PRF06C4GARWE
Pow-R-Flex Busway, 600A, 120/208V, 4 Wire, 
100% Neutral, Internal Ground, CU (Rearward 
Elbow)

EA  $  2,025.00 0.0%  $   2,025.00 N/A N/A

PRF06C4GF036
Pow-R-Flex Busway, 600A, 120/208V, 4 Wire, 
100% Neutral, Internal Ground, CU (3’ Feeder 
section)               

EA  $  2,138.00 0.0%  $   2,138.00 N/A N/A

PRF06C4GF044
Pow-R-Flex Busway, 600A, 120/208V, 4 Wire, 
100% Neutral, Internal Ground, CU (44" Feeder 
section)

EA  $  2,225.00 0.0%  $   2,225.00 N/A N/A

PRF06C4GP048
Pow-R-Flex Busway, 600A, 120/208V, 4 Wire, 
100% Neutral, Internal Ground, CU (4' Plug-in 
section)

EA  $  2,075.00 0.0%  $   2,075.00 N/A N/A

PRF06C4GP072 Eaton Pow-R-Flex Busway, 6' 4W INT, 225A EA  $  1,300.00 0.0%  $   1,300.00 N/A N/A

PRF06C4GP096
Pow-R-Flex Busway, 600A, 120/208V, 4 Wire, 
100% Neutral, Internal Ground, CU (8' Plug-in 
section)

EA  $  2,375.00 0.0%  $   2,375.00 N/A N/A

PRF06C4GP120 Eaton Pow-R-Flex Busway 10' 4W INT, 225A EA  $  1,500.00 0.0%  $   1,500.00 N/A N/A
PRFC Pow-R-Flex Horizontal Hanger EA  $       40.00 0.0%  $        40.00 N/A N/A
PRFO4C5HAETB Center Cable Tap Box EA  $  1,450.00 0.0%  $   1,450.00 N/A N/A
PRFSH Pow-R-Flex Horizontal Hanger EA  $       16.00 0.0%  $        16.00 N/A N/A
PRFSS Pow-R-Flex Single Horizontal Hanger EA  $       20.00 0.0%  $        20.00 N/A N/A
PRHEATPNL Radiant Heat Panel EA  $     213.00 0.0%  $      213.00 N/A N/A
PRM2406U R/M 24" Wide 6U Desktop 20" Deep EA  $     319.00 0.0%  $      319.00 N/A N/A
PRM2409U 9U R/M Module Insert EA  $     366.00 0.0%  $      366.00 N/A N/A
PRM2412U 12U R/M Module Insert EA  $     488.00 0.0%  $      488.00 N/A N/A
PRM2415U 15U R/M Module Insert EA  $     611.00 0.0%  $      611.00 N/A N/A
PRM3006U R/M 30" Wide 6U Desktop modular insert, 20" 

Deep EA  $     319.00 0.0%  $      319.00 N/A N/A
PRM3009U 9U R/M Module Insert EA  $     366.00 0.0%  $      366.00 N/A N/A
PRM3012U 12U R/M Module Insert EA  $     488.00 0.0%  $      488.00 N/A N/A
PRM3015U 15U R/M Module Insert EA  $     611.00 0.0%  $      611.00 N/A N/A
PRM3606U R/M 36" Wide 6U Desktop modular insert EA  $     319.00 0.0%  $      319.00 N/A N/A
PRM3609U 9U R/M Module Insert EA  $     366.00 0.0%  $      366.00 N/A N/A
PRM3612U 12U R/M Module Insert EA  $     488.00 0.0%  $      488.00 N/A N/A
PRM3615U 15U R/M Module Insert EA  $     611.00 0.0%  $      611.00 N/A N/A
PRML2420 Rackmount Docker Left EA  $     854.00 0.0%  $      854.00 N/A N/A
PRML2428 Rackmount Docker Left EA  $     915.00 0.0%  $      915.00 N/A N/A
PRMLRMEXT Rear Channel Extension for RM Docker EA  $     141.00 0.0%  $      141.00 N/A N/A
PRMM24126U R/M Module Insert EA  $     244.00 0.0%  $      244.00 N/A N/A
PRMM2416 6U R/M Module Insert EA  $     244.00 0.0%  $      244.00 N/A N/A
PRMM30126U R/M Module Insert EA  $     244.00 0.0%  $      244.00 N/A N/A
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PRMM3016 6U R/M Module Insert EA  $     244.00 0.0%  $      244.00 N/A N/A
PRMM3616 6U R/M Module Insert EA  $     244.00 0.0%  $      244.00 N/A N/A
PRMR2420 Rackmount Docker Right EA  $     854.00 0.0%  $      854.00 N/A N/A
PRMR2428 Rackmount Docker Right EA  $     915.00 0.0%  $      915.00 N/A N/A
PROTOCORD L6-30P Cord & Plug 13' EA  $     242.00 0.0%  $      242.00 N/A N/A
PRR30CB Caster Base for 30" Rotary EA  $     328.00 0.0%  $      328.00 N/A N/A
PRR30TOP 30" Rotating Resource Top EA  $     148.00 0.0%  $      148.00 N/A N/A
PRR30TOPNG 30" Rotating Resource Top NG EA  $     148.00 0.0%  $      148.00 N/A N/A
PRR30UP 30" Rotating Resource under WS EA  $  1,880.00 0.0%  $   1,880.00 N/A N/A
PRR30WS 30" Rotating Resource w/WS EA  $  2,020.00 0.0%  $   2,020.00 N/A N/A
PRR36TOP 36" Rotating Resource Top EA  $     182.00 0.0%  $      182.00 N/A N/A
PRR36TOPNG 36" Rotating Resource Top NG EA  $     182.00 0.0%  $      182.00 N/A N/A
PRR36UP 36" Rotating Resource under W/S EA  $  1,940.00 0.0%  $   1,940.00 N/A N/A
PRR36WS 36" Rotating Resource w/WS EA  $  2,120.00 0.0%  $   2,120.00 N/A N/A
PSAU7453IAA-01 ENG DEV, SOFTWARE FOR BAYTECH EA  $66,815.00 0.0%  $ 66,815.00 N/A N/A
PSAU7626IAA IP Addresses of (8) Ethernet Nodes, Raymond 

James EA  $  3,996.00 0.0%  $   3,996.00 N/A N/A
PSC36360 36 x 36 Straight Corner WS for Profile (30/30) EA  $     453.00 0.0%  $      453.00 N/A N/A
PSC48480 48 x 48 Straight Corner WS for Profile (30/30) EA  $     488.00 0.0%  $      488.00 N/A N/A
PSC48481 Pfl Wks90D 48x48(30L/36R) EA  $     426.00 0.0%  $      426.00 N/A N/A

PSC48489 Ergo 48 x 48 Stationary corner w/spring assist K/B 
surface EA  $  1,050.00 0.0%  $   1,050.00 N/A N/A

PSC60600 60x60 Stnry Cnr Wks 30"sides EA  $     460.00 0.0%  $      460.00 N/A N/A
PSC60609 60x60 Stnry w/Int K/B (30/30) EA  $  1,490.00 0.0%  $   1,490.00 N/A N/A
PSDL2412 24x12 Storage Docker EA  $     766.00 0.0%  $      766.00 N/A N/A
PSDR2412 24x12 Storage Docker EA  $     766.00 0.0%  $      766.00 N/A N/A

PSPD100208Y2K POWERWARE, SPD, 100KVA, STD FEATURE, 
NEMA 1 EA  $  1,305.00 0.0%  $   1,305.00 N/A N/A

PSPD100240S2K POWERWARE, SPD, 100KVA, STD FEATURE 
PACKAGE, NEMA 1 EA  $  1,437.00 0.0%  $   1,437.00 N/A N/A

PSSL36602 36" / 60" / 36", Sgl Surface Lft(36/36) EA  $  7,820.00 0.0%  $   7,820.00 N/A N/A
PSSL48602 48" / 60" / 48", Single Lift Desk(36/36) EA  $  8,240.00 0.0%  $   8,240.00 N/A N/A
PSSLKIT Lock Kit for Profile Skins EA  $       34.00 0.0%  $        34.00 N/A N/A
PST116D1 Profile Privacy Screen, Double for 16H Wall/Core EA  $     611.00 0.0%  $      611.00 N/A N/A

PST116LS Profile Privacy Screen, Left, Single for 16H 
Wall/Core EA  $     427.00 0.0%  $      427.00 N/A N/A

PST116RS Profile Privacy Screen, Right, Single for 16H 
Wall/Core EA  $     427.00 0.0%  $      427.00 N/A N/A

PSTLTBRK Status Light Bracket EA  $       93.00 0.0%  $        93.00 N/A N/A
PSWP2416 24 W x 16 H, Steel Wall Tile EA  $       72.00 0.0%  $        72.00 N/A N/A
PSWP3016 30 W x 16 H, Steel Wall Tile EA  $       74.00 0.0%  $        74.00 N/A N/A
PSWP3616 36 W x 16 H, Steel Wall Tile EA  $       91.00 0.0%  $        91.00 N/A N/A
PSWP6016 60 W x 16 H, Steel Wall Tile EA  $     133.00 0.0%  $      133.00 N/A N/A

PTCORD-7 IEC 60320/ C19, L5-20P (20A Twist Lock) 10', 12 
AWG EA  $       32.00 0.0%  $        32.00 N/A N/A

PTCSPANDRV Spanner Drive for Top Cap Kit EA  $       11.00 0.0%  $        11.00 N/A N/A
PTCTMPKIT Top Cap Tamper Kit EA  $       39.00 0.0%  $        39.00 N/A N/A
PTL72301L 72 x 30 Transitional Linear WS(30) L EA  $     492.00 0.0%  $      492.00 N/A N/A
PTL72301R 72 x 30 Transitional Linear WS(30) R EA  $     492.00 0.0%  $      492.00 N/A N/A
PTMS2415 24" Top Mount Shelf 15"D EA  $     244.00 0.0%  $      244.00 N/A N/A
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PTMS2415L45 24x15 Top Mount Shelf 22.5 L EA  $     244.00 0.0%  $      244.00 N/A N/A
PTMS2415R45 24x15 Top Mount Shelf 22.5 R EA  $     244.00 0.0%  $      244.00 N/A N/A
PTMS3015 30" Top Mount Shelf 15"D EA  $     268.00 0.0%  $      268.00 N/A N/A
PTMS3015D45 30"x15" Top Mount Shelf 22.5 L/R EA  $     268.00 0.0%  $      268.00 N/A N/A
PTMS3015L45 30x15 Top Mount Shelf 22.5 L EA  $     268.00 0.0%  $      268.00 N/A N/A
PTMS3015R45 30x15 Top Mount Shelf 22.5 R EA  $     268.00 0.0%  $      268.00 N/A N/A
PTMS3615 36" Top Mount Shelf 15"D EA  $     293.00 0.0%  $      293.00 N/A N/A
PTMS3615D45 36"x15" Top Mount Shelf 22.5 L/R EA  $     293.00 0.0%  $      293.00 N/A N/A
PTMS3615L15 36x15 Top Mount Shelf 7.5 L EA  $     296.00 0.0%  $      296.00 N/A N/A
PTMS3615L45 36x15 Top Mount Shelf 22.5 L EA  $     296.00 0.0%  $      296.00 N/A N/A
PTMS3615R15 36x15 Top Mount Shelf 7.5 R EA  $     296.00 0.0%  $      296.00 N/A N/A
PTMS3615R45 36x15 Top Mount Shelf 22.5 R EA  $     296.00 0.0%  $      296.00 N/A N/A
PTMS4215 42" Top Mount Shelf 15"D EA  $     318.00 0.0%  $      318.00 N/A N/A
PTMS4815 48" Top Mount Shelf 15"D EA  $     342.00 0.0%  $      342.00 N/A N/A
PTMS4815D45 48x15 Top Mount Shelf 22.5 L/R EA  $     346.00 0.0%  $      346.00 N/A N/A
PTMS4815L15 48x15 Top Mount Shelf 15D L EA  $     346.00 0.0%  $      346.00 N/A N/A
PTMS4815L45 48x15 Top Mount Shelf 22.5 L EA  $     346.00 0.0%  $      346.00 N/A N/A
PTMS4815R15 48x15 Top Mount Shelf 15D R EA  $     346.00 0.0%  $      346.00 N/A N/A
PTMS4815R45 48x15 Top Mount Shelf 22.5 R EA  $     346.00 0.0%  $      346.00 N/A N/A
PTMS6015 60" Top Mount Shelf 15"D EA  $     366.00 0.0%  $      366.00 N/A N/A
PTMS6015D15 60x15 Top Mount Shelf 7.5 D EA  $     369.00 0.0%  $      369.00 N/A N/A
PTMS6015D45 60x15 Top Mount Shelf 22.5 D EA  $     369.00 0.0%  $      369.00 N/A N/A
PTMS6015L15 60x15 Top Mount Shelf 7.5 L EA  $     369.00 0.0%  $      369.00 N/A N/A
PTMS6015L45 60x15 Top Mount Shelf 22.5 L EA  $     369.00 0.0%  $      369.00 N/A N/A
PTMS6015R15 60x15 Top Mount Shelf 7.5 R EA  $     369.00 0.0%  $      369.00 N/A N/A
PTMS6015R45 60x15 Top Mount Shelf 22.5 R EA  $     369.00 0.0%  $      369.00 N/A N/A
PTMS7215 72" Top Mount Shelf 15"D EA  $     391.00 0.0%  $      391.00 N/A N/A
PTMS7215D15 72x15 Top Mount Shelf 15 D both EA  $     398.00 0.0%  $      398.00 N/A N/A
PTMS7215D45 72x15 Top Mount Shelf 45 D both EA  $     398.00 0.0%  $      398.00 N/A N/A
PTMS7215L15 72" x 15" Top Mount Shelf 7.5 L EA  $     391.00 0.0%  $      391.00 N/A N/A
PTMS7215L45 72" x 15" Top Mount Shelf 22.5 L EA  $     391.00 0.0%  $      391.00 N/A N/A
PTMS7215R15 72" x 15" Top Mount Shelf 7.5 R EA  $     391.00 0.0%  $      391.00 N/A N/A
PTMS7215R45 72" x 15" Top Mount Shelf 22.5 R EA  $     391.00 0.0%  $      391.00 N/A N/A
PTW2430L 24x30 Curvilinear Trans Left EA  $     244.00 0.0%  $      244.00 N/A N/A
PTW2430R 24x30 Curvilinear Trans Right EA  $     244.00 0.0%  $      244.00 N/A N/A
PTW3030L 30x30 Curvilinear Trans Left EA  $     275.00 0.0%  $      275.00 N/A N/A
PTW3030R 30x30 Curvilinear Trans Right EA  $     275.00 0.0%  $      275.00 N/A N/A
PTW3630L 36x30 Curvilinear Trans Left EA  $     305.00 0.0%  $      305.00 N/A N/A
PTW3630R 36x30 Curvilinear Trans Right EA  $     305.00 0.0%  $      305.00 N/A N/A
PTW4230L 42x30 Curvilinear Trans Left EA  $     337.00 0.0%  $      337.00 N/A N/A
PTW4230R 42x30 Curvilinear Trans Right EA  $     337.00 0.0%  $      337.00 N/A N/A
PTW4830L 48x30 Curvilinear Trans Left EA  $     366.00 0.0%  $      366.00 N/A N/A
PTW4830R 48x30 Curvilinear Trans Right EA  $     366.00 0.0%  $      366.00 N/A N/A
PTW6030L 60x30 Curvilinear Trans Left EA  $     427.00 0.0%  $      427.00 N/A N/A
PTW6030R 60x30 Curvilinear Trans Right EA  $     427.00 0.0%  $      427.00 N/A N/A
PTW7230L 72x30 Curvilinear Trans Left EA  $     488.00 0.0%  $      488.00 N/A N/A
PTW7230R 72x30 Curvilinear Trans Right EA  $     488.00 0.0%  $      488.00 N/A N/A
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PTWRL24201RM Rackmount Tower, T1 - 16 EA  $  1,590.00 0.0%  $   1,590.00 N/A N/A
PTWRR24201RM Rackmount Tower, T1 - 16 EA  $  1,590.00 0.0%  $   1,590.00 N/A N/A
PU0037018 Configured Non HCS Paramount 7018 Enclosure EA  $  5,900.00 0.0%  $   5,900.00 N/A N/A
PU003701840U Configured 40U Paramount 7018 Enclosure EA  $  5,410.00 0.0%  $   5,410.00 N/A N/A
PU003HCS7018 Configured Paramount 7018 Enclosure EA  $  8,240.00 0.0%  $   8,240.00 N/A N/A

PU003SWTC30W Configured Paramount Switch enclosure 44U x 30" 
W x 45" D EA  $  5,360.00 0.0%  $   5,360.00 N/A N/A

PU003WCU Configured WC Paramount Enclosure 44U x 30" W 
x 45" D EA  $  4,360.00 0.0%  $   4,360.00 N/A N/A

PU12L1860A 208V, 60A, (12) C13R-L, (18) C19R-L, 
IEC60309P, 7' Cord EA  $     956.00 0.0%  $      956.00 N/A N/A

PU24003HCS Configured Paramount HCS Enclosure 44U x 24" W 
x 45" D EA  $  4,800.00 0.0%  $   4,800.00 N/A N/A

PU24003HCSNP Configured Paramount HCS Enclosure, 44U x 24"W 
x 48"D EA  $  3,740.00 0.0%  $   3,740.00 N/A N/A

PU24003NDC ConfiguredParamount Enclosure 44U x 24" W x 45" 
D EA  $  4,050.00 0.0%  $   4,050.00 N/A N/A

PU24L660A 208V, 60A, IEC320 (24) C13R-L (6) C19R, 0U, 7' 
cord EA  $     903.00 0.0%  $      903.00 N/A N/A

PU36LIEC60309P 230V, 60A, IEC60309P, (36) C13R-L, 10' Cord EA  $     912.00 0.0%  $      912.00 N/A N/A
PULSL1000R-XL2U PULSAR 120V RK 1 KVA EA  $  1,122.00 0.0%  $   1,122.00 N/A N/A

PULSL1500R-EBM PULSL1500R-EBM  Pulsar 120V RK EBM 1-
1.5KVA EA  $     818.00 0.0%  $      818.00 N/A N/A

PULSL1500R-XL2U PULSL1500R-XL2U  120V (6) 5-15R , 5-15P  
Pulsar 120V RK 1.5 KVA EA  $  1,489.00 0.0%  $   1,489.00 N/A N/A

PULSL1500T-EBM PULSAR 120V TWR EBM 1-1.5KVA EA  $  1,306.00 0.0%  $   1,306.00 N/A N/A
PULSLT1500T PULSAR 120V TWR 1.5 KVA EA  $  1,065.00 0.0%  $   1,065.00 N/A N/A
PULSMI3000-EBM PULSAR M 120/230V RT EBM 2-3KVA EA  $  1,024.00 0.0%  $   1,024.00 N/A N/A
PULSMI3000XL3U PULSAR M 230V RT3U KVA EA  $  2,599.00 0.0%  $   2,599.00 N/A N/A
PULSML2200-XL2U Eaton EX 2200 Rack/Tower EA  $  2,162.00 0.0%  $   2,162.00 N/A N/A
PULSML2200-XL3U PULSAR M 120V RT3U 2.2KVA EA  $  2,162.00 0.0%  $   2,162.00 N/A N/A
PULSML3000-XL2U PULSAR M 120V RT2U 3KVA EA  $  2,703.00 0.0%  $   2,703.00 N/A N/A
PULSML3000-XL3U PULSAR M 120V RT3U 3KVA EA  $  2,088.00 0.0%  $   2,088.00 N/A N/A
PULSTS1400R-1U PULSAR STS 1400VA TRANSFER SWITCH EA  $     300.00 0.0%  $      300.00 N/A N/A

PULSTS16AMPR-1U STS16 240V, 16A, (7) C13, (1) C19 Outputs, (2) 
C20 Inputs EA  $     310.00 0.0%  $      310.00 N/A N/A

PUPR351L 30" Deep 35" High Cantilever Top Support Left EA  $       79.00 0.0%  $        79.00 N/A N/A
PUPR351R 30" Deep 35" High Cantilever Top Support Right EA  $       79.00 0.0%  $        79.00 N/A N/A
PUPRFL24 24"D Full Depth Upright LH EA  $     225.00 0.0%  $      225.00 N/A N/A
PUPRFLH1 30"D Full Depth Upright LH EA  $     244.00 0.0%  $      244.00 N/A N/A
PUPRFLH2 36"D Full Depth Upright LH EA  $     305.00 0.0%  $      305.00 N/A N/A
PUPRFR24 24"D Full Depth Upright RH EA  $     225.00 0.0%  $      225.00 N/A N/A
PUPRFRH1 30"D Full Depth Upright RH EA  $     244.00 0.0%  $      244.00 N/A N/A
PUPRFRH2 36"D Full Depth Upright RH EA  $     305.00 0.0%  $      305.00 N/A N/A
PUPRSLH1 30"D Cantilever Top Support LH EA  $       70.00 0.0%  $        70.00 N/A N/A
PUPRSLH2 36"D Cantilever Top Support LH EA  $       85.00 0.0%  $        85.00 N/A N/A
PUPRSRH1 30"D Cantilever Top Support RH EA  $       70.00 0.0%  $        70.00 N/A N/A
PUPRSRH2 36"D Cantilever Top Support RH EA  $       70.00 0.0%  $        70.00 N/A N/A
PUPRTRN1 30"D Transition Upright EA  $     213.00 0.0%  $      213.00 N/A N/A
PUPRTRN2 36"D Transition Upright EA  $     244.00 0.0%  $      244.00 N/A N/A
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PUPRTRN351 Transition Upright 20D 35H EA  $     305.00 0.0%  $      305.00 N/A N/A
PUPRTRN351S Transition Upright 10D 35H EA  $     305.00 0.0%  $      305.00 N/A N/A
PUPRWDG1 30" Deep Wedge Upright EA  $     213.00 0.0%  $      213.00 N/A N/A
PUPRWDG2 36"D Wedge Upright EA  $     244.00 0.0%  $      244.00 N/A N/A

PURKTATBB5C2L Purl High Back, Adjustable Arms, Slate mesh back, 
Soft Chrome Base, Carpet Casters, Leather EA  $  1,040.00 0.0%  $   1,040.00 N/A N/A

PVET116FAN Vert End Fan Assy EA  $     611.00 0.0%  $      611.00 N/A N/A
PVET16T1 Vertical End Trim T1 (16) EA  $       70.00 0.0%  $        70.00 N/A N/A
PVET16T1C Vertical End Trim T1 (16) W/Cable Port EA  $       70.00 0.0%  $        70.00 N/A N/A
PVET16T2 Vertical End Trim T2 (16/16) EA  $       83.00 0.0%  $        83.00 N/A N/A
PVET16T2C Vertical End Trim T2 (16/16) W/Cable Port EA  $       83.00 0.0%  $        83.00 N/A N/A
PVET16T3 Vertical End Trim T3 (16/16/16) EA  $       98.00 0.0%  $        98.00 N/A N/A
PVET16T3C Vertical End Trim T3 (16/16/16) W/Cable Port EA  $       98.00 0.0%  $        98.00 N/A N/A
PVET28T2 Vertical End Trim T2 (16/12) EA  $       83.00 0.0%  $        83.00 N/A N/A
PVET28T2C Vertical End Trim T2 (16/12) W/Cable Port EA  $       83.00 0.0%  $        83.00 N/A N/A
PVET40T3 Vertical End Trim T3 (16/12/12) EA  $       98.00 0.0%  $        98.00 N/A N/A
PVET40T3C Vertical End Trim T3 (16/12/12) W/Cable Port EA  $       98.00 0.0%  $        98.00 N/A N/A
PVET44T3 Vertical End Trim T3 (16/16/12) EA  $     109.00 0.0%  $      109.00 N/A N/A
PVET44T3C Vertical End Trim T3 (16/16/12) W/Cable Port EA  $     109.00 0.0%  $      109.00 N/A N/A
PVET51T1LC Vertical End Trim 35 + 16 EA  $     126.00 0.0%  $      126.00 N/A N/A
PVETC000 Vertical End Trim Core Height EA  $       70.00 0.0%  $        70.00 N/A N/A
PVETCC00 Vertical End Trim Core Only W/Cable Port EA  $       70.00 0.0%  $        70.00 N/A N/A
PVETCFAN Vertical End Trim Fan Assembly for Core Height EA  $     590.00 0.0%  $      590.00 N/A N/A
PVETT001 Vertical End Trim T1 (12) EA  $       70.00 0.0%  $        70.00 N/A N/A
PVETT002 Vertical End Trim T2 (12/12) EA  $       83.00 0.0%  $        83.00 N/A N/A
PVETT003 Vertical End Trim T3 (12/12/12) EA  $       98.00 0.0%  $        98.00 N/A N/A
PVETTC01 Vertical End Trim T1(12) W/Cable Port EA  $       70.00 0.0%  $        70.00 N/A N/A
PVETTC02 Vertical End Trim T2 (12/12) W/Cable Port EA  $       83.00 0.0%  $        83.00 N/A N/A
PVETTC03 Vertical End Trim T3 (12/12/12) W/Cable Port EA  $       98.00 0.0%  $        98.00 N/A N/A
PVEWT000 Transition Vertical End Trim T1 (12 to 16) EA  $       61.00 0.0%  $        61.00 N/A N/A
PVEWT001 Transition Vertical End Trim T1 (12) EA  $       73.00 0.0%  $        73.00 N/A N/A
PVEWT002 Transition Vertical End Trim T1 (12/12) EA  $       85.00 0.0%  $        85.00 N/A N/A
PVEWT003 Transition Vertical End Trim T1 (12/12/12) EA  $       83.00 0.0%  $        83.00 N/A N/A
PVEWT116 Transition Vertical End Trim T1 (16) EA  $       73.00 0.0%  $        73.00 N/A N/A
PVEWT228 Transition Vertical End Trim T2 (16/12) EA  $     109.00 0.0%  $      109.00 N/A N/A
PVEWT232 Transition Vertical End Trim T2 (16/16) EA  $     110.00 0.0%  $      110.00 N/A N/A
PVEWT236 End Trim Trans (T1 - 12 to T3 - 16/16/16) EA  $     110.00 0.0%  $      110.00 N/A N/A
PVEWT340 Transition Vertical End Trim T3 (16/12/12) EA  $       83.00 0.0%  $        83.00 N/A N/A
PVEWT344 Vertical Transition Wall Trim T3 16/16/12) EA  $       98.00 0.0%  $        98.00 N/A N/A
PVEWT348 Vertical Transition Wall Trim T3 (16/16/16) EA  $     109.00 0.0%  $      109.00 N/A N/A
PW101MI1U403 EPDU, MI, 1U, (12) 5-20R EA  $     480.00 0.0%  $      480.00 N/A N/A
PW102SW0U150 EPDU, 0U, SW, 5-20P, 5-20 OUTPUTS EA  $     949.00 0.0%  $      949.00 N/A N/A
PW103BA0U257 EPDU, 0U, BA EA  $     474.00 0.0%  $      474.00 N/A N/A
PW103BA1U405 EPDU, BA, 1U, C20, (16) C13 EA  $     241.00 0.0%  $      241.00 N/A N/A
PW103BA1U406 EPDU HORIZONTAL UNIT L6-30P EA  $     398.00 0.0%  $      398.00 N/A N/A
PW103MI0U236 MI, 120V, 24A, (24) 5-15, L5-30P, 9' Cord EA  $     597.00 0.0%  $      597.00 N/A N/A
PW103SW2U414 ePDU Horizontal 2U C20 8-C13 SW EA  $     787.00 0.0%  $      787.00 N/A N/A
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PW105AM0U411 AM, 2308V, 24A, (14) C13, (2) C19, L6-30P, 9' 
Cord EA  $  1,120.00 0.0%  $   1,120.00 N/A N/A

PW105BA0U412 EPDU, BA, 0U L14-30P 6' , (12) 5-15R EA  $     349.00 0.0%  $      349.00 N/A N/A
PW105BA0U421 EPDU, 0U, BA, L14-30P, (24) 5-20R EA  $     599.00 0.0%  $      599.00 N/A N/A
PW105BA1U192 EPDU HORIZONTAL L6-30P (8) C13 (4) C19 BA EA  $     414.00 0.0%  $      414.00 N/A N/A
PW105BA1U404 EPDU, BA, 1U, L14-30P, (12) 5-15R EA  $     469.00 0.0%  $      469.00 N/A N/A
PW105BA2U422 EPDU, BA, 1U, L14-30P, (4) L6-20R EA  $     649.00 0.0%  $      649.00 N/A N/A
PW105MI0U240 EPDU VERTICAL 0U L6-30P 24 C13 4 C19 MI EA  $     820.00 0.0%  $      820.00 N/A N/A
PW105MI1U160 MI, 208V, 30A, (12) C13, L6-30P, 9' Cord, RJ45 EA  $     469.00 0.0%  $      469.00 N/A N/A
PW105MI1U164 MI, 208V, 24A, (12) C13, L6-30P, 9' Cord, RJ45 EA  $     682.00 0.0%  $      682.00 N/A N/A

PW105MI1U165 MI, 208V, 24A, (8) C13, (4) C19, L6-30P, 9' Cord, 
RJ45 EA  $     629.00 0.0%  $      629.00 N/A N/A

PW105MI2U402 EPDU HORIZONTAL 2U L6-30 20 C13S IP EA  $     734.00 0.0%  $      734.00 N/A N/A
PW107MI0UB88 PW107MI0UB88 EA  $     730.00 0.0%  $      730.00 N/A N/A
PW107MI0UC60 MI, 230V, 32A, (36) C13, (6) C13 EA  $     840.00 0.0%  $      840.00 N/A N/A

PW12S12K PW9170 12KVA UPS STD BDL 12 SLOT HW 
IN/OUT EA  $13,756.00 0.0%  $ 13,756.00 N/A N/A

PW12S15K PW9170 15KVA UPS STD BDL 12 SLOT HW 
IN/OUT EA  $16,466.00 0.0%  $ 16,466.00 N/A N/A

PW12S9K PW9170 9KVA UPS STD BDL 12 SLOT HW EA  $11,046.00 0.0%  $ 11,046.00 N/A N/A
PW304C4HAECL Pow-R-Way III End Closure EA  $       40.00 0.0%  $        40.00 N/A N/A
PW304C4HAELB Pow-R-Way III Elbow EA  $     440.00 0.0%  $      440.00 N/A N/A
PW304C4HAETB Pow-R-Way III End Cable Tap Box EA  $  1,450.00 0.0%  $   1,450.00 N/A N/A
PW304C4HAHHA Pow-R-Way III Horizontal Hanger EA  $       20.00 0.0%  $        20.00 N/A N/A

PW304C4HF069 Pow-R-Way III Feeder, 400A, 240V, 4W, Integral 
Ground, CU, 69 Inches EA  $  1,581.25 0.0%  $   1,581.25 N/A N/A

PW304C4HF084 Pow-R-Way III Feeder, 400A, 240V, 4W, Integral 
Ground, CU, 84 Inches EA  $  1,925.00 0.0%  $   1,925.00 N/A N/A

PW304C4HF120 Pow-R-Way III Feeder, 400A, 240V, 4W, Integral 
Ground, CU, 120 Inches EA  $  2,200.00 0.0%  $   2,200.00 N/A N/A

PW304C4HP048 Pow-R-Way III Plug-in, 400A, 240V, 4W, Integral 
Ground, CU, 48 Inches EA  $  1,525.00 0.0%  $   1,525.00 N/A N/A

PW304C4HP120 Pow-R-Way III Plug-in, 400A, 240V, 4W, Integral 
Ground, CU, 120 Inches EA  $  2,200.00 0.0%  $   2,200.00 N/A N/A

PW306MI0U243 MI, 208V, 3PH, (6) 5-20, (24) C13, (3) C19, L21-
20P, 9' Cord, RJ45 EA  $     860.00 0.0%  $      860.00 N/A N/A

PW306MI0U416 NBY EPDU VERTICAL L21-20P 42 C13 MI EA  $  1,153.00 0.0%  $   1,153.00 N/A N/A

PW309MI0U256 MI, 208V, 3PH, 24A, (30) C13, (6) C19, L21-30P, 
9' Cord, RJ45 EA  $     984.00 0.0%  $      984.00 N/A N/A

PW314BA0U251 ePDU Vertical 0U CS8365 24 C13 4 C19 2 L6-30P 
BA EA  $     776.00 0.0%  $      776.00 N/A N/A

PW317MI0U222 EPDU VERICAL 60A 3P 12 C13 12 C19 MI EA  $  1,889.00 0.0%  $   1,889.00 N/A N/A

PW317SW0U401 EPDU VERTICAL IEC 60309 12 IEC 60320 C13 
12 IEC 60320 C19 SW EA  $  2,630.00 0.0%  $   2,630.00 N/A N/A

PW45Y6030L 60x30 Concave 45 "Y"L EA  $     427.00 0.0%  $      427.00 N/A N/A
PW45Y6030R 60x30 Concave 45 "Y"R EA  $     427.00 0.0%  $      427.00 N/A N/A
PW45Y7230D 72x30 Concave 45 "Y"L/R EA  $     488.00 0.0%  $      488.00 N/A N/A
PW45Y7230L 72x30 Concave 45 "Y"L EA  $     488.00 0.0%  $      488.00 N/A N/A
PW45Y7230R 72x30 Concave 45 "Y"R EA  $     488.00 0.0%  $      488.00 N/A N/A
PW5130G3000XL2U PW5130 3000 208V RACK/TOWER 2U EA  $  1,539.00 0.0%  $   1,539.00 N/A N/A
PW5130L1000XL2U PW5130 1000 120V RACK/TOWER 2U EA  $     499.00 0.0%  $      499.00 N/A N/A
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PW5130L1500XL2U PW5130 1500 120V RACK/TOWER 2 EA  $     779.00 0.0%  $      779.00 N/A N/A
PW5130L3000XL2U PW5130 3000 120V RACK/TOWER 2U EA  $  1,539.00 0.0%  $   1,539.00 N/A N/A
PW5130N1750EBM2 PW5130 1250/1750 EBM R/T 2U EA  $     619.00 0.0%  $      619.00 N/A N/A
PW5130N3000EBM2 PW5130 2500/3000 EBM R/T 2U EA  $     800.00 0.0%  $      800.00 N/A N/A
PW5130N3000EBM3 PW5130 2500/3000 EBM R/T 3U EA  $     800.00 0.0%  $      800.00 N/A N/A
PW9130I3000T-XL PW9130 3000 230V TOWER EA  $  3,159.00 0.0%  $   3,159.00 N/A N/A
PW9130L1000T-XL PW9130 1000 120V TOWER EA  $  1,202.00 0.0%  $   1,202.00 N/A N/A

PW9130L1500R2UN KIT=PW9130L1500R-XL2U+NETWORK-MS , 
PW9130L1500R-XL2UN EA  $  2,180.00 0.0%  $   2,180.00 N/A N/A

PW9130L1500RL2U PW9130L1500R-XL2U 120V EA  $  1,831.00 0.0%  $   1,831.00 N/A N/A
PW9130L1500T-XL PW9130 1500 120V TOWER, 1500 VA/1350 watts EA  $  1,657.00 0.0%  $   1,657.00 N/A N/A

PW9130L2000RL2N KIT=PW9130L2000R-XL2U+NETWORK-MS, 
PW9130L2000R-XL2UN EA  $  2,512.00 0.0%  $   2,512.00 N/A N/A

PW9130L2000RL2U PW9130 2000 120V RACK EA  $  2,164.00 0.0%  $   2,164.00 N/A N/A

PW9130L2000T-XL Eaton 9130 tower UPS. 2000 VA / 1800W, 120V, 5-
20P input, (1) L5-20R and (4) 5-20R output EA  $  2,102.00 0.0%  $   2,102.00 N/A N/A

PW9130L2500RXL2 PW9130 2500 120V Rack Mount 2500VA/2250 
Watts EA  $  2,636.00 0.0%  $   2,636.00 N/A N/A

PW9130L3000RL2U PW9130L3000RL2U,(1) L5-30P,Cord 6', (6) 5-
20R,(1) L5-30R EA  $  3,910.00 0.0%  $   3,910.00 N/A N/A

PW9130L3000T-XL PW9130 3000 120V TOWER EA  $  3,292.00 0.0%  $   3,292.00 N/A N/A
PW9130L700RXL2U PW9130 700 120V RACK, PW9130L700R-XL2U EA  $     989.00 0.0%  $      989.00 N/A N/A
PW9130L700T PW9130 700 120V TOWER EA  $     931.00 0.0%  $      931.00 N/A N/A

PW9130N3000T-EBM PW9130N3000T-EBM    PW9130 - 2000/3000 
EBM Tower EA  $     879.00 0.0%  $      879.00 N/A N/A

PWATSL520004 ATS, 120V, 20A, (8) 5-20, L5-20P, 9' Cord, EA  $     807.00 0.0%  $      807.00 N/A N/A
PWATSL530005 EATS L5-30P 5 5-20 EA  $     787.00 0.0%  $      787.00 N/A N/A
PWATSL530007 ATS, 120V, 24A, (1) L5-30R, (1) L5-30P, 9' Cord EA  $     787.00 0.0%  $      787.00 N/A N/A
PWATSL630008 ATS, 208V, 24A, (1) L6-30R, L6-30P, 9' Cord EA  $     787.00 0.0%  $      787.00 N/A N/A
PWATSS515002 EATS, 1U, 5-15P, 5-15 OUTPUT EA  $     629.00 0.0%  $      629.00 N/A N/A
PWDG3030C 30 Degree  Wedge Connector EA  $     342.00 0.0%  $      342.00 N/A N/A
PWDG4530C 45 Degree Wedge Connector EA  $     366.00 0.0%  $      366.00 N/A N/A
PWENC9970940 42U Enlcosure Split Rear & Sides & Casters EA  $  1,800.00 0.0%  $   1,800.00 N/A N/A
PWFP2016 21x16 Fabric Insert (user fac) EA  $     134.00 0.0%  $      134.00 N/A N/A
PWFP2112 21x12 Fabric Insert (user fac) EA  $     134.00 0.0%  $      134.00 N/A N/A
PWFP2116 21x16 Fabric Insert (user fac) EA  $     134.00 0.0%  $      134.00 N/A N/A
PWFP2412 24x12 Fabric Insert (user fac) EA  $     146.00 0.0%  $      146.00 N/A N/A
PWFP2416 24x16 Fabric Insert (user fac) EA  $     146.00 0.0%  $      146.00 N/A N/A
PWFP3012 30x12 Fabric Insert (user fac) EA  $     159.00 0.0%  $      159.00 N/A N/A
PWFP3016 30x16 Fabric Insert (user fac) EA  $     159.00 0.0%  $      159.00 N/A N/A
PWFP3612 36x12 Fabric Insert (user fac) EA  $     170.00 0.0%  $      170.00 N/A N/A
PWFP3616 36x16 Fabric Insert (user fac) EA  $     170.00 0.0%  $      170.00 N/A N/A
PWLP2416 24x16 Lam Pnl User Facing EA  $     177.00 0.0%  $      177.00 N/A N/A
PWLP3016 30x16 Lam Pnl User Facing EA  $     193.00 0.0%  $      193.00 N/A N/A
PWLP3616 36x16 Lam Pnl User Facing EA  $     210.00 0.0%  $      210.00 N/A N/A
PWLP4212 42"Wx12"H Laminate Insert Set EA  $     226.00 0.0%  $      226.00 N/A N/A
PWLP4812 48"Wx12"H Laminate Insert Set EA  $     239.00 0.0%  $      239.00 N/A N/A
PWMS2412 24x12 Slatwall Insert EA  $     244.00 0.0%  $      244.00 N/A N/A
PWMS2416 24x16 Slatwall Insert EA  $     268.00 0.0%  $      268.00 N/A N/A
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PWMS3012 30x12 Slatwall Insert EA  $     258.00 0.0%  $      258.00 N/A N/A
PWMS3016 30x16 Slatwall Insert EA  $     280.00 0.0%  $      280.00 N/A N/A
PWMS3612 36x12 Slatwall Insert EA  $     268.00 0.0%  $      268.00 N/A N/A
PWMS3616 36x16 Slatwall Insert EA  $     293.00 0.0%  $      293.00 N/A N/A
PWMS4212 42x12 Slatwall Insert EA  $     280.00 0.0%  $      280.00 N/A N/A
PWMS4216 42x16 Slatwall Insert EA  $     305.00 0.0%  $      305.00 N/A N/A
PWMS4812 48x12 Slatwall Insert EA  $     293.00 0.0%  $      293.00 N/A N/A
PWMS4816 48x16 Slatwall Insert EA  $     318.00 0.0%  $      318.00 N/A N/A
PWMS6012 60x12 Slatwall Insert EA  $     329.00 0.0%  $      329.00 N/A N/A
PWMS6016 60x16 Slatwall Insert EA  $     354.00 0.0%  $      354.00 N/A N/A
PWMS7212 72x12 Slatwall Insert EA  $     354.00 0.0%  $      354.00 N/A N/A
PWMS7216 72x16 Slatwall Insert EA  $     378.00 0.0%  $      378.00 N/A N/A
PWPC6036L 60x36 Conf End Pen L EA  $  1,020.00 0.0%  $   1,020.00 N/A N/A
PWPC6036R 60x36 Conf End Pen R EA  $  1,020.00 0.0%  $   1,020.00 N/A N/A

PWRM44L630NP MI, 208V, 30A, (6) C13L, (2) C19, L6-30P, 7' Cord, 
Direct IP EA  $     904.00 0.0%  $      904.00 N/A N/A

PWRM84L630NP MI, 208V, 30A, (6) C13L, (2) C19, L6-30P, 10' 
Cord, Direct IP EA  $     904.00 0.0%  $      904.00 N/A N/A

PWS2410 24x10 Linear Worksurface EA  $     183.00 0.0%  $      183.00 N/A N/A
PWS2424 24x24 Linear Worksurface EA  $     279.00 0.0%  $      279.00 N/A N/A
PWS24301 24x30 Linear Worksurface EA  $     244.00 0.0%  $      244.00 N/A N/A
PWS24361 24x36 Linear Worksurface EA  $     244.00 0.0%  $      244.00 N/A N/A
PWS3010 30x10 Linear Worksurface EA  $     195.00 0.0%  $      195.00 N/A N/A
PWS3024 30x24 Linear Worksurface EA  $     293.00 0.0%  $      293.00 N/A N/A
PWS30301 30x30 Linear Worksurface EA  $     275.00 0.0%  $      275.00 N/A N/A
PWS30361 30x36 Linear Worksurface EA  $     275.00 0.0%  $      275.00 N/A N/A
PWS3610 36x10 Linear Worksurface EA  $     202.00 0.0%  $      202.00 N/A N/A
PWS3624 36x24 Linear Worksurface EA  $     307.00 0.0%  $      307.00 N/A N/A
PWS36301 36x30 Linear Worksurface EA  $     305.00 0.0%  $      305.00 N/A N/A
PWS3630LCDCM 36x30 Linear W/S w/LCD Center EA  $  2,170.00 0.0%  $   2,170.00 N/A N/A
PWS36361 36x36 Linear Worksurface EA  $     305.00 0.0%  $      305.00 N/A N/A
PWS4210 42x10 Linear Worksurface EA  $     208.00 0.0%  $      208.00 N/A N/A
PWS4224 42x24 Linear Worksurface EA  $     345.00 0.0%  $      345.00 N/A N/A
PWS42301 42x30 Linear Worksurface EA  $     337.00 0.0%  $      337.00 N/A N/A
PWS42361 42x36 Linear Worksurface EA  $     376.00 0.0%  $      376.00 N/A N/A
PWS4810 48x10 Linear Worksurface EA  $     213.00 0.0%  $      213.00 N/A N/A
PWS48241 48x24 Linear Worksurface EA  $     366.00 0.0%  $      366.00 N/A N/A
PWS48301 48x30 Linear Worksurface EA  $     366.00 0.0%  $      366.00 N/A N/A
PWS48361 48x36 Linear Worksurface EA  $     366.00 0.0%  $      366.00 N/A N/A
PWS6010 60x10 Linear Worksurface EA  $     226.00 0.0%  $      226.00 N/A N/A
PWS6024 60x24 Linear Worksurface EA  $     460.00 0.0%  $      460.00 N/A N/A
PWS60301 60x30 Linear Worksurface EA  $     427.00 0.0%  $      427.00 N/A N/A
PWS60361 60x36 Linear Worksurface EA  $     427.00 0.0%  $      427.00 N/A N/A
PWS7210 72x10 Linear Worksurface EA  $     239.00 0.0%  $      239.00 N/A N/A
PWS7224 72x24 Linear Worksurface EA  $     537.00 0.0%  $      537.00 N/A N/A
PWS72301 72x30 Linear Worksurface EA  $     488.00 0.0%  $      488.00 N/A N/A
PWS72361 72x36 Linear Worksurface EA  $     488.00 0.0%  $      488.00 N/A N/A
PWS72421 72x42 Linear Worksurface EA  $     628.00 0.0%  $      628.00 N/A N/A
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PWS90301 90 D Convex W/S with Pole Support EA  $     182.00 0.0%  $      182.00 N/A N/A
PWSP2412 24x12 Steel Insert (user fac) EA  $     159.00 0.0%  $      159.00 N/A N/A
PWSP2416 24x16 Steel Insert (user fac) EA  $     191.00 0.0%  $      191.00 N/A N/A
PWSP3012 30x12 Steel Insert (user fac) EA  $     170.00 0.0%  $      170.00 N/A N/A
PWSP3016 30x16 Steel Insert (user fac) EA  $     218.00 0.0%  $      218.00 N/A N/A
PWSP3612 36x12 Steel Insert (user fac) EA  $     182.00 0.0%  $      182.00 N/A N/A
PWSP3616 36x16 Steel Insert (user fac) EA  $     255.00 0.0%  $      255.00 N/A N/A
PWTPS116 Worksurface Top Privacy Screen T1 (16) EA  $     314.00 0.0%  $      314.00 N/A N/A
PWTPS212 Worksurface Top Privacy Screen T2 (12/12) EA  $     332.00 0.0%  $      332.00 N/A N/A
PWTPS216 Worksurface Top Privacy Screen T2 (16/16) EA  $     380.00 0.0%  $      380.00 N/A N/A
PWWP2112 21x12 Whiteboard Insert EA  $     134.00 0.0%  $      134.00 N/A N/A
PWWP2116 21x16 Whiteboard Insert EA  $     146.00 0.0%  $      146.00 N/A N/A
PWWP2412 24x12 Whiteboard Insert EA  $       98.00 0.0%  $        98.00 N/A N/A
PWWP2416 24x16 Whiteboard Insert EA  $     159.00 0.0%  $      159.00 N/A N/A
PWWP3012 30x12 Whiteboard Insert EA  $     159.00 0.0%  $      159.00 N/A N/A
PWWP3016 30x16 Whiteboard Insert EA  $     170.00 0.0%  $      170.00 N/A N/A
PWWP3612 36x12 Whiteboard Insert EA  $     170.00 0.0%  $      170.00 N/A N/A
PWWP3616 36x16 Whiteboard Insert EA  $     183.00 0.0%  $      183.00 N/A N/A
PWWX45 Convex Wedge Worksurface 45 Degree EA  $     192.00 0.0%  $      192.00 N/A N/A
PWWX60 Convex Wedge Worksurface 60 Degree EA  $     239.00 0.0%  $      239.00 N/A N/A
PX101015 15D Convex Wedge Top/10L to 10R EA  $     102.00 0.0%  $      102.00 N/A N/A
PX303015 15D Convex Wedge(30/30) EA  $     153.00 0.0%  $      153.00 N/A N/A
PX303045 45D Convex Wedge(30/30) EA  $     192.00 0.0%  $      192.00 N/A N/A
PX303615 15D Convex Wedge(30/36) EA  $     153.00 0.0%  $      153.00 N/A N/A
PX303645 45D Convex Wedge(30/36) EA  $     192.00 0.0%  $      192.00 N/A N/A
PX363015 15D Convex Wedge (36/30) EA  $     153.00 0.0%  $      153.00 N/A N/A
PX363045 45D Convex Wedge(36/30) EA  $     192.00 0.0%  $      192.00 N/A N/A
PX363615 15D Convex Wedge(36/36) EA  $     153.00 0.0%  $      153.00 N/A N/A
PX363630 30D Convex Wedge(36/36) EA  $     192.00 0.0%  $      192.00 N/A N/A
PX363645 45D Convex Wedge(36/36) EA  $     192.00 0.0%  $      192.00 N/A N/A
PX363690 90 D Convex W/S with Pole Support(36) EA  $     313.00 0.0%  $      313.00 N/A N/A
PZCAT5E PowerZone CAT5E Termination EA  $       18.00 0.0%  $        18.00 N/A N/A
PZD002 PowerZone Module/2 Outlets EA  $     140.00 0.0%  $      140.00 N/A N/A
PZD003 PowerZone Module/2 Outlets EA  $     140.00 0.0%  $      140.00 N/A N/A
PZD004 PowerZone Module/2 Outlets EA  $     130.00 0.0%  $      130.00 N/A N/A
PZHDMI HDMI COUPLER EA  $       49.00 0.0%  $        49.00 N/A N/A

PZRJ11 RJ-11,6 PIN Modular Coupler for use with 
PowerZone Modules Only (2 Required per module) EA  $         6.00 0.0%  $          6.00 N/A N/A

PZSFC5EBK SNAP-FIT INLINE COUPLER SLIM CAT5E 
BLACK EA  $       22.00 0.0%  $        22.00 N/A N/A

PZUSBA Powerzone USB-A Adapter EA  $       20.00 0.0%  $        20.00 N/A N/A
PZVGA VGA Connector EA  $       61.00 0.0%  $        61.00 N/A N/A
R042MM Adj Cpu Holder EA  $     195.00 0.0%  $      195.00 N/A N/A
R044MM Secure Cpu Holder EA  $     208.00 0.0%  $      208.00 N/A N/A

R046MM Horizontal or Vertical CPU Holder 4" to 8" by 11.5" 
to 20" capacity EA  $     191.00 0.0%  $      191.00 N/A N/A

R046STK R046MM Swivel Track Upgrade Kit EA  $       22.00 0.0%  $        22.00 N/A N/A
R065M CPU Caddy EA  $       63.00 0.0%  $        63.00 N/A N/A
R072MM EZ Cinch Cpu Holder EA  $     127.00 0.0%  $      127.00 N/A N/A
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R0TOOL Secure Cpu Holder Tool EA  $       55.00 0.0%  $        55.00 N/A N/A
R3 NeXtep EA  $     116.00 0.0%  $      116.00 N/A N/A

RAI442442HCS Paramount Configuration 44U x 24"W x 42"D with 
HCS EA  $  2,450.00 0.0%  $   2,450.00 N/A N/A

RCP100-BLK EPDU, 1U, RE, LATCHING CONTROL EA  $     168.00 0.0%  $      168.00 N/A N/A
RCP100-GRY RCP,1U,Remote poweroff Latching EA  $     159.00 0.0%  $      159.00 N/A N/A
RCP100-GRY-LT RCP, 1U, REMOTE POWEROFF, LATCHING EA  $     188.00 0.0%  $      188.00 N/A N/A
RCP200-GRY-LT EPDU, RE, 2U, 5-15P, (2) 5-15R EA  $     304.00 0.0%  $      304.00 N/A N/A
RCP-2-100 Power Fail Monitor EA  $       67.00 0.0%  $        67.00 N/A N/A

RCT4632G1 Right Chair Mesh Back, Fabric Seat, Pivot Syncro, 
Adjustable Arms, Grade 1 EA  $     751.00 0.0%  $      751.00 N/A N/A

RCT4632SG2 Right Chair Mesh Back, Fabric Seat, Pivot Syncro, 
Seat Slider,  Adjustable Arms, Grade 2 EA  $     807.00 0.0%  $      807.00 N/A N/A

RCT4632SHEG3 Right Chair Mesh Back, Fabric Seat, Seat Slider, 
Adjustable Arms, Headrest, Grade 3 EA  $     895.00 0.0%  $      895.00 N/A N/A

RCT4635SHEG3 Right Chair Mesh Back, Fabric Seat, Seat Slider, 
Adjustable Arms, Headrest, Grade 3 EA  $     895.00 0.0%  $      895.00 N/A N/A

RCT4696G1
Right Chair Mesh Back, medium upholstered seat, 5-
way adjustable arms, multi-tilt mechanism (no seat 
slider), G1

EA  $  1,020.00 0.0%  $   1,020.00 N/A N/A

RCT5336S Right Chair Stool Mesh Back, Mesh Seat, Multi Tilt, 
Seat Slider,  Adjustable Arms EA  $     887.00 0.0%  $      887.00 N/A N/A

RELAY-MS RELAY CARD - MS EA  $     100.00 0.0%  $      100.00 N/A N/A
RGSVAN492436 49U x 24" W x 36" D Vantage Configuration EA  $  2,040.00 0.0%  $   2,040.00 N/A N/A
RGSVAN492436HCS 49U x 24" W X36" D Vantage HCS Configuration EA  $  3,260.00 0.0%  $   3,260.00 N/A N/A
RGSVAN493036HCS 49U x 30" W X36" D Vantage HCS Configuration EA  $  3,580.00 0.0%  $   3,580.00 N/A N/A
RGSVAN493040HCS 49U x 30" W X40" D Vantage HCS Configuration EA  $  3,650.00 0.0%  $   3,650.00 N/A N/A
RGSVAN493042HCS 49U x 30" W X42" D Vantage HCS Configuration EA  $  3,680.00 0.0%  $   3,680.00 N/A N/A

RHMD42PT
Rhino Chair desk height,  Medium back, clean room 
option, Hard floor caster.Swivel adjustable arms. 
Black Rhino skin

EA  $     655.00 0.0%  $      655.00 N/A N/A

RHMH32922 Rhino Chair, Med Back, High-Height, 3 Way 
Mechanism, Hard Floor Casters (Black Urethane) EA  $     475.00 0.0%  $      475.00 N/A N/A

RHMH32922B
Rhino Chair, Med Back, High-Height, 3 Way 
Mechanism, Adjustable Arms, Hard Floor Casters 
(Black Urethane)

EA  $     611.00 0.0%  $      611.00 N/A N/A

RHMM3 Rhino Chair  Medium height, medium back, 3 way 
adjustmet mech, Black Rhino skin EA  $     541.00 0.0%  $      541.00 N/A N/A

RHSD3 Rhino Chair Desk height, small back, 3 way 
adjustment mech. Black Rhino skin EA  $     438.00 0.0%  $      438.00 N/A N/A

RHSH31 Rhino, SB, HH, Blk EA  $     446.00 0.0%  $      446.00 N/A N/A
RHSH32 Rhino, SB, HH, Blk EA  $     446.00 0.0%  $      446.00 N/A N/A

RJ08X007-07 Cable; RJ45; Crossed; Custom: CISCO 1600 & 
3600; Pinout: 1-7,2-4,4-6,5-3,8-2;  7' Length EA  $         5.00 0.0%  $          5.00 N/A N/A

RK2PC 9PX 2-POST RAIL KIT EA  $     109.00 0.0%  $      109.00 N/A N/A
RM62 RCPT,MOD,5.6",5-C13,w/CNTRL EA  $     128.00 0.0%  $      128.00 N/A N/A

RMLBL48 Horizontal Rail Marker Label, 48"L, Cut to Fit, 
Adhesive, Qty 4 EA  $       23.00 0.0%  $        23.00 N/A N/A

RPADJARM RhinoPLUS Adjustable Arm Kit EA  $     111.00 0.0%  $      111.00 N/A N/A
RPC100-3639 RCP 1U Remote EA  $     382.00 0.0%  $      382.00 N/A N/A
RPC11AENC698 RPC1130A,18xC13,2U,230V,30A,7ft, TL EA  $  1,090.00 0.0%  $   1,090.00 N/A N/A
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RPC12FE20877 MA, 2U, 120V, 20Amps, L5-20P, 7' Length; (18) 5-
20R; LCD EA  $     917.00 0.0%  $      917.00 N/A N/A

RPC14D627 Managed, 1U, 120V, 20A, 8 x 5-20R, 5-20P, 19" L EA  $     576.00 0.0%  $      576.00 N/A N/A

RPC17ADE10715IN MA, 230V, 10A, (8) C13, C14P, 7' Cord, RJ45, 
Sensors EA  $  1,170.00 0.0%  $   1,170.00 N/A N/A

RPC17DE0601145R 400V 3P, 60A, (24) C13, (6) C19, 60309P, 7' cord EA  $  1,660.00 0.0%  $   1,660.00 N/A N/A
RPC17DE945 RPC17DE-20;8x5-20R;1.5U;120V;20A;12ft; EA  $  1,140.00 0.0%  $   1,140.00 N/A N/A
RPC18ADE985-INT PDU, 19" Rack Mount, 230V, 10A, Managed 

Remote EA  $     887.00 0.0%  $      887.00 N/A N/A
RPC22DL20905 120V, 20A, managed power strip EA  $     608.00 0.0%  $      608.00 N/A N/A
RPC22DLS455 RPC22DLS-20;12x5-15R;ZeroU;125V;20A;7ft; EA  $     601.00 0.0%  $      601.00 N/A N/A

RPC28ADEN988 RPC28ADEN-20; ZeroU; 208V, 20Amps, L6-20P, 
7' CB: 2-15A; Output:(21) C13R; LCD Display; EA  $  1,310.00 0.0%  $   1,310.00 N/A N/A

RPC28ADENC641 208V 20A 68" MA [21] C-13 L6-20P 7' crd RS232 EA  $     843.00 0.0%  $      843.00 N/A N/A
RPC28DEN818 RPC28DE-20;21x5-20R;ZeroU,120V;20A;7ft; EA  $  1,220.00 0.0%  $   1,220.00 N/A N/A
RPC28DEN818T Tool-less vertical rack mount PDU EA  $  1,310.00 0.0%  $   1,310.00 N/A N/A
RPC28DENC733 RPC28DE-20;21x5-20R;ZeroU,120V;20A;7ft; EA  $     782.00 0.0%  $      782.00 N/A N/A

RPC28DENC818
RPC28DE-20NC Direct IP:21:NEMA5-
20R:ZeroU(vertical):120V:20A:no swt:7ft: L5-20P: 
ndet:N.A. 1 x 20A circuit breakers

EA  $  1,220.00 0.0%  $   1,220.00 N/A N/A

RPC28DENC826 RPC28DE-20;21x5-20R;ZeroU,120V;20A;7ft; EA  $  1,290.00 0.0%  $   1,290.00 N/A N/A
RPC29DE1032 120V 20A 68" MA 5-20P 5-20R EA  $     978.00 0.0%  $      978.00 N/A N/A

RPC29DE1041 120V 20A 68" MA [24] 5-20R 2x L5-20P 7 ft Cord, 
68" L EA  $     978.00 0.0%  $      978.00 N/A N/A

RPC3DE20676 MA, 120V, 20A, (8) 5-20, 5-20R, 7' Cord EA  $     834.00 0.0%  $      834.00 N/A N/A
RPC3DE779 RPC 3DE-20, 8x5-20R,1U,125V,20A,7ft EA  $     834.00 0.0%  $      834.00 N/A N/A
RPC41DE20952 MA, 120V, 20A, (16) 5-20, L5-20P, 7' Cord, RJ45 EA  $  1,040.00 0.0%  $   1,040.00 N/A N/A

RPC44DE987 2U, MA, 208V, 3 PH, 20A, (6) 5-20, (18) C13, L21-
20P, 7' Cord, RS232 EA  $  1,470.00 0.0%  $   1,470.00 N/A N/A

RPC46A1182T 208V, 20A, (6) C19, (12) C13, L6-30P, 7' cord, 
RJ45, RS232 access, SNMP, env port. LED, LCD EA  $  1,420.00 0.0%  $   1,420.00 N/A N/A

RPC46A1244T10C
208V, 20A, (6) C19, (12) C13, L6-30P, 10' cord, 
RJ45, RS232 access, SNMP, env port. LED, LCD, 
Ret Clips

EA  $  1,450.00 0.0%  $   1,450.00 N/A N/A

RPC46ADE1124T 208V, 20A, 52" MA L6-20P plug, 7' cord, (6) C-19, 
(12) C-13 recptacles, RS232, EA  $  1,050.00 0.0%  $   1,050.00 N/A N/A

RPC51DE5381T MA, 208V, 3 PH, 20A, (6) L6-20, (12) 5-20, (L6-
20P, 3' Cord, RS232, Env, LED, LCD EA  $     883.00 0.0%  $      883.00 N/A N/A

RPC52DE529T MA, 208V, 3 PH, 20A, (21) 5-20R, L21-20P, 7' 
cord, RS232 EA  $     857.00 0.0%  $      857.00 N/A N/A

RPC52DENC529 20A 3PH 68" MA [21] 5-20R L21-20P 7' crd 
RS232, 68" L EA  $     843.00 0.0%  $      843.00 N/A N/A

RPC52DENC529TL 20A 3PH 68" MA [21] 5-20R L21-20P 7' crd RS232 
Tooles EA  $     843.00 0.0%  $      843.00 N/A N/A

RPC53DE661T Managed, 0U, 3P-120V / 208V, L21-20R + 
18xC13, L21-30P EA  $  1,030.00 0.0%  $   1,030.00 N/A N/A

RPC59DEN1028T MA 68" 30A 3PH L21-30P 7' crd EA  $  1,470.00 0.0%  $   1,470.00 N/A N/A
RPC5EL630301296 MA, 240V, 30A, (4) L6-30R, L6-30P, 7' Cord, RJ45 EA  $  1,090.00 0.0%  $   1,090.00 N/A N/A
RPC5NO36 RPC 5-20; 4x5-15R;1U;125V;20A;7ft EA  $     789.00 0.0%  $      789.00 N/A N/A
RPC5NO46 RPC 5-20; 4x5-20R;1.5U;125V;20A;7ft;TL EA  $     789.00 0.0%  $      789.00 N/A N/A

RPC6301088
MA 230 VAC, 30 Amp, 4 NEMA L6-30R 
receptacles, RS232 access, Terminal & SNMP 
control, 2U rack mount form factor

EA  $     803.00 0.0%  $      803.00 N/A N/A
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RPC63DE1122T MA, 208V, 3PH, 30A, (15) C13, (12) C19, L21-
30P, 7' Cord, RS232 EA  $  1,420.00 0.0%  $   1,420.00 N/A N/A

RPC63DE125390T 50A 3PH 68" MA [15] C-13L, [12] C-19, [3] 5-20R, 
3' Cord no plug RS232, LCD, [2] Environmental EA  $  1,310.00 0.0%  $   1,310.00 N/A N/A

RPC63DE3501128T
Zero U 208V, 3 PH, 50A, (3) 5-20R, (24) C-13, (3) 
C-19, 60309 plug, 7' cord, 3-20A breakers, LED and 
LCD display, Environmental

EA  $  1,340.00 0.0%  $   1,340.00 N/A N/A

RPC63DEN11757T MA, 208V, 3 PH, 30A, (30) 5-20R, (3) C13, (12) 
C19, L21-30P, 7' Cord, RJ45 EA  $  1,560.00 0.0%  $   1,560.00 N/A N/A

RPC66DEN5412TL
MA 208V, 3Ph, 60A, (12) C13R, (12) C13L, 
60309P 7' cord, SNMP, ethernet port, LCD, LED, 
env port, RS232 with switch

EA  $  1,930.00 0.0%  $   1,930.00 N/A N/A

RPC6ANC255 RPC 6A-20, 4x;IEC320;1.5U;230V;20A;7ft EA  $     887.00 0.0%  $      887.00 N/A N/A

RPC6ANC291 RPC 6A-20 4x;IEC320-
C13R;1.5U;230V;20A;;7ft;TL EA  $     843.00 0.0%  $      843.00 N/A N/A

RPC6ANO154 RPC 6A-20; 4x15R;1U;230V;20A;;7ft,TL EA  $     843.00 0.0%  $      843.00 N/A N/A

RPC6EC895 RPC EC 6-20 4xIEC320-
C19R;1.5U;230V;20A;;7ftTL EA  $     827.00 0.0%  $      827.00 N/A N/A

RPC6EL201058

RPC6EL620; 2U; Input:(4) 240V, 20Amps, NEMA 
L6-20P, 7' Length; CB: *NO; Output:(4) NEMA L6-
20R; Power Measurement; Internal Temperature 
Sensors; External Environmental Sensors

EA  $     800.00 0.0%  $      800.00 N/A N/A

RPC6EL5476 ME, 240V, 20A, (4) L6-20R, L6-20P, 3' Cord, 
RS232 EA  $     678.00 0.0%  $      678.00 N/A N/A

RPC6NC293 RPC 6-20 4x5-
15/20R;1.5U;125V;20A;noswt;7ft;ndet(4);N.A. EA  $     667.00 0.0%  $      667.00 N/A N/A

RPC6NO199 RPC 6-20;4x5-15R;1U;125V;20A;7ft; EA  $     667.00 0.0%  $      667.00 N/A N/A
RPC6NO200 RPC 6-20; 4x5-15R;1U;125V;20A;7ft;TL EA  $     667.00 0.0%  $      667.00 N/A N/A
RPC9DENC685 RPC9DE-20NC;120V;20A; 20x5-15R;7ft EA  $  1,030.00 0.0%  $   1,030.00 N/A N/A
RPC9E20846 MA, 120V, 20A, (20) 5-20, L5-20P, 7' Cord, RJ45 EA  $     982.00 0.0%  $      982.00 N/A N/A
RPC9NC318 RPC 9-15;20x5-15R;2U;125V;15A;7ft; EA  $     965.00 0.0%  $      965.00 N/A N/A
RPFXARM RhinoPLUS Fixed Arm Kit EA  $       85.00 0.0%  $        85.00 N/A N/A
RPK650942U Cisco 6509 Conversion Kit EA  $     473.00 0.0%  $      473.00 N/A N/A
RPK650948U Cisco 6509 Conversion Kit for EA  $     473.00 0.0%  $      473.00 N/A N/A
RPK651342U Cisco 6513 Conversion Kit EA  $     412.00 0.0%  $      412.00 N/A N/A
RPK651348U Cisco 6513 Conversion Kit EA  $     473.00 0.0%  $      473.00 N/A N/A
RPK701042U Cisco 9513 Conversion Kit EA  $     464.00 0.0%  $      464.00 N/A N/A
RPK701048U Cisco 9513 Conversion Kit EA  $     405.00 0.0%  $      405.00 N/A N/A
RPK951342U Cisco 9513 Conversion Kit EA  $     473.00 0.0%  $      473.00 N/A N/A
RPK951348U Cisco 9513 Conversion Kit EA  $     412.00 0.0%  $      412.00 N/A N/A
RPM2130X6L630E RPM 208V 21-30 Plug, L6-30R EA  $  3,140.00 0.0%  $   3,140.00 N/A N/A

RPMD204092922 RhinoPLUS Black, Med-Back, Desk-Height, 2-Way 
Mech, Black w/Hard Caster EA  $     495.00 0.0%  $      495.00 N/A N/A

RPMD22032 RhinoPLUS, Med Back, Desk Height, 2-Way Mech, 
Hard Caster, Blue EA  $     503.00 0.0%  $      503.00 N/A N/A

RPMD22922 RhinoPLUS Black, Med-Back, Desk-Height, 2-Way 
Mech, Black w/Hard Caster EA  $     495.00 0.0%  $      495.00 N/A N/A

RPMD22962BQ RhinoPLUS Med-Back, Desk-Height, 2-Way Mech, 
Black w/Hard Caster, Adj Arm & ESD EA  $     750.00 0.0%  $      750.00 N/A N/A

RPMD42921 Rhino Plus, MB, 4-Way, Carpet Caster, Blk 
Urethane EA  $     554.00 0.0%  $      554.00 N/A N/A

RPMD42921Q Rhino Plus, MB, 4-Way, Carpet Caster, Blk 
Urethane, ESD EA  $     747.00 0.0%  $      747.00 N/A N/A

9546 of 9702



NW Infrastructure Wright Line

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Wright Line                
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

RPMD42921R Rhino Plus, MB, 4-Way, Carpet Caster, Blk 
Urethane, CR&ESD EA  $     763.00 0.0%  $      763.00 N/A N/A

RPMD42922 Rhino Plus, MB, 4-Way, Hard Caster, Blk Urethane EA  $     554.00 0.0%  $      554.00 N/A N/A

RPMD42922P Rhino Plus, MB, 4-Way, Hard Caster, Blk Urethane, 
Clean room EA  $     720.00 0.0%  $      720.00 N/A N/A

RPMD42922R Rhino Plus, MB, 4-Way, Hard Caster, Blk Urethane, 
Clean room and ESD EA  $     841.00 0.0%  $      841.00 N/A N/A

RPMD42923 Rhino Plus, MB, 4-Way, Glide, Blk Urethane EA  $     554.00 0.0%  $      554.00 N/A N/A
RPMD42923Q Rhino Plus, MB, 4-Way, Glide, Blk Urethane, ESD EA  $     747.00 0.0%  $      747.00 N/A N/A

RPMD42923R Rhino Plus, MB, 4-Way, Glide, Blk Urethane, 
CR&ESD EA  $     763.00 0.0%  $      763.00 N/A N/A

RPMH22922 Rhino Plus, Med Back, High-Height, 2 Way 
Mechanism, Hard Caster, Black Urethane EA  $     565.00 0.0%  $      565.00 N/A N/A

RPMH22922BQ RhinoPLUS, MB, HH, 2-Way, HC, Blk EA  $     961.00 0.0%  $      961.00 N/A N/A
RPMH42921B RhinoPLUS, MB, HH, 4Way, Blk EA  $     685.00 0.0%  $      685.00 N/A N/A
RPMH42922 Rhino Plus, MB, 4-Way, Hard Caster, Blk Urethane EA  $     625.00 0.0%  $      625.00 N/A N/A

RPMH42923B
RhinoPLUS, Medium Back, High-Height, with 4 
Way Mechanism in Black, with Non-rolling Glides 
and Adjustable Arms

EA  $     769.00 0.0%  $      769.00 N/A N/A

RPMH4BQ Rhino Plus Chair, High Height, Medium Back, 4 
way mechanism, Hard Casters, Adjustable Arms, EA  $  1,030.00 0.0%  $   1,030.00 N/A N/A

RPMM22033 RhinoPLUS, Med Back, Mid-Height, 2-Way 
Mechanism, Non-Rolling Casters, Blue Urethane EA  $     563.00 0.0%  $      563.00 N/A N/A

RPMM22921B
Rhino Plus, Medium Back,  Mid-Height, Adjustable 
Arms, 2 Way Mechanism, Carpet Caster, Black 
Urethane

EA  $     694.00 0.0%  $      694.00 N/A N/A

RPMM22922 Rhino Plus, MB, Mid Ht, stool, 2-Way, Hard Caster, 
Blk Urethane EA  $     628.00 0.0%  $      628.00 N/A N/A

RPMM22922B Rhino Plus Medium Back Mid Ht stool, 2-way 
Mechanism, Adj Arms, Hard Casters, Black EA  $     750.00 0.0%  $      750.00 N/A N/A

RPMM22922BQ
Rhino Plus Medium Back Mid Ht stool, 2-way 
Mechanism, Adj Arms, Hard Casters, Black 
Urethane, ESD

EA  $     914.00 0.0%  $      914.00 N/A N/A

RPMM22922Q Rhino Plus Medium Back Mid Ht stool, 2-way 
Mechanism, Hard Casters, Black Urethane, ESD EA  $     789.00 0.0%  $      789.00 N/A N/A

RPMM26 RhinoPlus Chair, Medium back, mid height EA  $     553.00 0.0%  $      553.00 N/A N/A
RPMM42203 RhinoPLUS,MB,MH,HrdCst,Blue EA  $     622.00 0.0%  $      622.00 N/A N/A

RPMM42921 Rhino Plus, MB, Mid Ht, 4-Way, Carpet Caster, Blk 
Urethane EA  $     613.00 0.0%  $      613.00 N/A N/A

RPMM42921Q Rhino Plus, MB, Mid Ht, 4-Way, Carpet Caster, Blk 
Urethane, ESD EA  $     804.00 0.0%  $      804.00 N/A N/A

RPMM42921R Rhino Plus, MB, Mid Ht, 4-Way, Carpet Caster, Blk 
Urethane, CR&ESD EA  $     822.00 0.0%  $      822.00 N/A N/A

RPMM42922 Rhino Plus, MB, Mid Ht, 4-Way, Hard Caster, Blk 
Urethane EA  $     613.00 0.0%  $      613.00 N/A N/A

RPMM42922B Rhino Plus, MB, Mid Ht, 4-Way, Hard Caster, 
Adjustable Arms, Blk Urethane EA  $     759.00 0.0%  $      759.00 N/A N/A

RPMM42922BQ RhinoPLUS Med-Back, Mid-Height, 4-Way Mech, 
Adj Arms, Black with Hard Caster & ESD EA  $  1,040.00 0.0%  $   1,040.00 N/A N/A

RPMM42922Q RhinoPLUS Med-Back, Mid-Height, 4-Way Mech, 
Black with Hard Caster & ESD EA  $     911.00 0.0%  $      911.00 N/A N/A

RPMM42923 Rhino Plus, MB, Mid Ht, 4-Way, Glide, Blk 
Urethane EA  $     613.00 0.0%  $      613.00 N/A N/A

RPMM42923Q Rhino Plus, MB, Mid Ht, 4-Way, Glide, Blk 
Urethane, ESD EA  $     804.00 0.0%  $      804.00 N/A N/A
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RPMM42923R Rhino Plus, MB, Mid Ht, 4-Way, Glide, Blk 
Urethane, CR&ESD EA  $     822.00 0.0%  $      822.00 N/A N/A

RPMM42924Q
Rhino Plus, Medium Back, Mid-Height, 4 Way 
Mechanism, Hard  Floor Caster, Black Urethane, 
ESD

EA  $     804.00 0.0%  $      804.00 N/A N/A

RPMM42926
Rhino Plus, Medium Back, Mid-Height, 4 Way 
Mechanism, Manual Lock Hard Floor Caster, Black 
Urethane

EA  $     689.00 0.0%  $      689.00 N/A N/A

RPMM42929
Rhino Plus, Medium Back, Mid-Height, 4 Way 
Mechanism, Reverse Brake Hard Floor Caster, 
Black Urethane

EA  $     689.00 0.0%  $      689.00 N/A N/A

RPS21ADE821 RPS21ADE,12xC13,0U,230V,20A,L6-20P,7ft EA  $     422.00 0.0%  $      422.00 N/A N/A

RPS26DE659

RPS26DE-20, Remote Power Sensor, Dual Circuit : 
48 NEMA5-20R,ZeroU(vertical):120V:20A:no 
swt:NEMAL5-20P, 7ft, 2x20 CB per circuit, 56.75" 
L

EA  $     774.00 0.0%  $      774.00 N/A N/A

RPS30ADE649 Metered, 1U, 208V, 20A, 10xC13, L6-20P EA  $     410.00 0.0%  $      410.00 N/A N/A

RPS30DE5180 RPS30DE; 1U; Input:(1) 120V, 20A, L5-20P, 12' ; 
CB: 1-20A; 10x NEMA 5-20R; EA  $     437.00 0.0%  $      437.00 N/A N/A

RPS30DE565 RPS30DE-20:120V:20A: 10xNEMA5-20R: 
1U:NEMAL5-20P:2x20A C.B twistlock, 1.75" L EA  $     405.00 0.0%  $      405.00 N/A N/A

RPS48DE1248 ME, 208V, 3PH, 60A, (4) C13, (10) C19, P/S plug, 
7' cord, SNMP, RS232 EA  $  1,350.00 0.0%  $   1,350.00 N/A N/A

RPS51DE823T ML, 208V, 3 PH, 20A, (26) 5-20R, (24) C13, L21-
20P, 7'Cord, LCD Display EA  $     597.00 0.0%  $      597.00 N/A N/A

RPS63DE91109TL
30A 3PH 68" ME [18] C-13, [9] C-19, [3] 5-20R, 
L21-30P 7' cord RS232 tool-less, IEC Retention 
Clips

EA  $  1,100.00 0.0%  $   1,100.00 N/A N/A

RPS67DE5341T 50A 3PH 65" ME C-13 C-19 IEC60309 50A tool-
less EA  $  1,380.00 0.0%  $   1,380.00 N/A N/A

RROD12 Round Stool, 1 Way, Desk Height, Urethane seat EA  $     206.00 0.0%  $      206.00 N/A N/A
RROG12 Round Stool, Mid-Ht, 1-Way, Urethane EA  $     361.00 0.0%  $      361.00 N/A N/A

RS0M1W921 Round Stool, Mid-Height, Upholstered Seat in 
Black Vinyl with Carpet Casters EA  $     334.00 0.0%  $      334.00 N/A N/A

RS2 Round Stool, Urethane EA  $     189.00 0.0%  $      189.00 N/A N/A
RSE-B Environmental Monitor Plus EA  $     525.00 0.0%  $      525.00 N/A N/A
RTAF25 Remote Sensor, Temp, Airflow, 25' Cord EA  $       94.00 0.0%  $        94.00 N/A N/A
RTMH2G61QB Ration, MB, Ht Adj, 2Way G6 EA  $     842.00 0.0%  $      842.00 N/A N/A

RTMH2G62 Ratio Medium Back High Height Two-way 
mechanism Hard Floor Casters, Grade 6, ESD EA  $     732.00 0.0%  $      732.00 N/A N/A

RTMH2G62QB Ratio, MB, Ht Adj, 2Way G6 EA  $     842.00 0.0%  $      842.00 N/A N/A
SA06NXXX-0020 Scheduled Assembly/Startup Service 5x8 (L3 & L2) EA  $  2,217.00 0.0%  $   2,217.00 N/A N/A
SAA0612 Articulating Arm EA  $     151.00 0.0%  $      151.00 N/A N/A
SAABB14 Bin Board (For Arm) EA  $     113.00 0.0%  $      113.00 N/A N/A
SAADH11 11"W Doc Hldr (For Arm) EA  $       98.00 0.0%  $        98.00 N/A N/A
SAADH20 20"W Doc Hldr (For Arm) EA  $     104.00 0.0%  $      104.00 N/A N/A
SAADHW11 11"W White Brd (For Arm) EA  $       98.00 0.0%  $        98.00 N/A N/A
SAADHW20 20"W White Brd (For Arm) EA  $     104.00 0.0%  $      104.00 N/A N/A
SAAMP01 Monitor Platform (For Arm) EA  $     190.00 0.0%  $      190.00 N/A N/A
SAAMP02 Keyboard Platform (For Arm) EA  $       49.00 0.0%  $        49.00 N/A N/A
SAAPB14 Peg Board (For Arm) EA  $     104.00 0.0%  $      104.00 N/A N/A
SAATT18 Tool Tray (For Arm) EA  $     160.00 0.0%  $      160.00 N/A N/A
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SB5771901FB 1U Blanking Panel - Flat Black; BLine EA  $       20.00 0.0%  $        20.00 N/A N/A
SB5771902FB BLine 2 U Blanking Panel for 2PR - Black EA  $       26.00 0.0%  $        26.00 N/A N/A
SB5771905FB Bline 5U 2PR Blanking Panel - Black EA  $       39.00 0.0%  $        39.00 N/A N/A
SBINETPATCH Custom Patch Panel EA  $     273.00 0.0%  $      273.00 N/A N/A
SBP1222USQ Sldng Blnkng Pnl,12-22U,Fits Sq Hle Rls EA  $     132.00 0.0%  $      132.00 N/A N/A
SBP1222UTPD Sldng Blnkng Pnl,12-22U,Fits Tpd Hle Rls EA  $     135.00 0.0%  $      135.00 N/A N/A
SBP712USQ Sldng Blnkng Pnl,7-12U,Fits Sq Hle Rls EA  $       95.00 0.0%  $        95.00 N/A N/A
SBP712UTPD Sldng Blnkng Pnl,7-12U,Fits Tpd Hle Rls EA  $       98.00 0.0%  $        98.00 N/A N/A
SBYCHM3263 Chimney,Passive,Telescoping,24"W X 32" to 63"H EA  $     449.00 0.0%  $      449.00 N/A N/A
SBYHCSKIT24 Custom HCS Conversion Kit 24"W EA  $     587.00 0.0%  $      587.00 N/A N/A
SBYHCSKIT30 Custom HCS Conversion Kit 30"W EA  $     618.00 0.0%  $      618.00 N/A N/A
SC4406LH Ext frame, 44U x 6" Side Cover, LH EA  $     283.00 0.0%  $      283.00 N/A N/A
SC4406RH Ext frame, 44U x 6" Side Cover, RH EA  $     283.00 0.0%  $      283.00 N/A N/A

SC443048H
PMT 44U x 30W x 48D Includes: Split Hi-Flow Frt 
& Rr Doors, Sqre Hld RR, Network Top, 
Grounding, Divider Panel, Cable Rings, Vertical 

EA  $  2,630.00 0.0%  $   2,630.00 N/A N/A

SC5106LH Ext frame, 51U x 6" Side Cover, LH EA  $     304.00 0.0%  $      304.00 N/A N/A
SC5106RH Ext frame, 51U x 6" Side Cover, RH EA  $     304.00 0.0%  $      304.00 N/A N/A
SCAPE521SCRG80 Lounge Chair Center Unit G80 EA  $     795.00 0.0%  $      795.00 N/A N/A
SCAPE522SCRG80 Lounge Chair  Right Arm Unit Grade 80 EA  $  1,070.00 0.0%  $   1,070.00 N/A N/A
SCAPE523SCRG80 Lounge Chair Left Arm Unit Grade 80 EA  $  1,070.00 0.0%  $   1,070.00 N/A N/A
SCAPE525SCRG80 Lounge Chair Bench 48"W x 24"Dx17"H EA  $     699.00 0.0%  $      699.00 N/A N/A
SCAPE525SCRL Lounge Chair Bench 48"W x 24"Dx17"H, Leather EA  $  1,380.00 0.0%  $   1,380.00 N/A N/A
SCAPE535WDT Lounge Table 48"W x 20"D x 16"H EA  $     620.00 0.0%  $      620.00 N/A N/A
SCAPESCRWDT Lounge Table 30"Wx30"Dx15"H EA  $     559.00 0.0%  $      559.00 N/A N/A

SCCHACPOD001 HAC POD,Vert Wall,68"W X 226"L,9639 SEORDs 
87"W EA  $14,310.00 0.0%  $ 14,310.00 N/A N/A

SCCI Support, Containment, Ceiling Integrated EA  $       32.00 0.0%  $        32.00 N/A N/A
SCH442442 SCH- 44Ux24Wx42D Server Rack (with power) EA  $  3,940.00 0.0%  $   3,940.00 N/A N/A
SCHBPAR Config- 44Ux24Wx42D PMT (with power) EA  $  2,890.00 0.0%  $   2,890.00 N/A N/A

SCHROFF SCHROFF Schuko Socket Strip, UTE, 1U, 230V, 
16A EA  $       88.00 0.0%  $        88.00 N/A N/A

SCS-060-SSA-1P Condenser unit for DX Air SZ12A11P2VT, 95F 
Ambient EA  $  2,627.00 0.0%  $   2,627.00 N/A N/A

SCS-060-SSA-3P Condenser unit for DX Air SZ12A13P2VT, 95F 
Ambient EA  $  2,627.00 0.0%  $   2,627.00 N/A N/A

SCS-096-SSA-1P Condenser unit for DX Air SZ12A11P2VT, 105F 
Ambient EA  $  3,754.00 0.0%  $   3,754.00 N/A N/A

SCS-096-SSA-3P Condenser unit for DX Air SZ12A13P2VT, 105F 
Ambient EA  $  3,564.00 0.0%  $   3,564.00 N/A N/A

SCS-120-SSA-3P Condenser unit for DX Air SZ12A23P2VT, 95F 
Ambient EA  $  4,228.00 0.0%  $   4,228.00 N/A N/A

SCS-192-SSA-3P Condenser unit for DX Air SZ12A23P2VT, 105F 
Ambient EA  $  5,490.00 0.0%  $   5,490.00 N/A N/A

SCTA Software Configuration Technician EA  $     230.00 0.0%  $      230.00 N/A N/A
SDC1559-3739 EPDU HORIZONTAL 2U C14 12 5-15R VR EA  $  1,367.00 0.0%  $   1,367.00 N/A N/A

SDCWDUAL90 Counter Weight, Dual, Slding EOR Door, LH & RH 
90"H EA  $  1,060.00 0.0%  $   1,060.00 N/A N/A

SDCWDUAL96 Counter Weight, Dual, Slding EOR Door, LH & RH 
96"H EA  $  1,070.00 0.0%  $   1,070.00 N/A N/A

SDCWLH90 Counter Weight, Slding EOR Door, LH 90"H EA  $     542.00 0.0%  $      542.00 N/A N/A
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SDCWLH96 Counter Weight, Slding EOR Door, LH 96"H EA  $     546.00 0.0%  $      546.00 N/A N/A
SDCWRH90 Counter Weight, Slding EOR Door, RH 90"H EA  $     542.00 0.0%  $      542.00 N/A N/A
SDCWRH96 Counter Weight, Slding EOR Door, RH 96"H EA  $     546.00 0.0%  $      546.00 N/A N/A
SDTBLH27 Sliding Door Track, Bottom, LH, 27"L EA  $     135.00 0.0%  $      135.00 N/A N/A
SDTBLH30 Sliding Door Track, Bottom, LH, 30"L EA  $     137.00 0.0%  $      137.00 N/A N/A
SDTBLH33 Sliding Door Track, Bottom, LH, 33"L EA  $     138.00 0.0%  $      138.00 N/A N/A
SDTBLH36 Sliding Door Track, Bottom, LH, 36"L EA  $     139.00 0.0%  $      139.00 N/A N/A
SDTBLH42 Sliding Door Track, Bottom, LH, 42"L EA  $     141.00 0.0%  $      141.00 N/A N/A
SDTBLH45 Sliding Door Track, Bottom, LH, 45"L EA  $     142.00 0.0%  $      142.00 N/A N/A
SDTBLH48 Sliding Door Track, Bottom, LH, 48"L EA  $     143.00 0.0%  $      143.00 N/A N/A
SDTBLH51 Sliding Door Track, Bottom, LH, 51"L EA  $     144.00 0.0%  $      144.00 N/A N/A
SDTBLH54 Sliding Door Track, Bottom, LH, 54"L EA  $     145.00 0.0%  $      145.00 N/A N/A
SDTBLH57 Sliding Door Track, Bottom, LH, 57"L EA  $     146.00 0.0%  $      146.00 N/A N/A
SDTBRH27 Sliding Door Track, Bottom, RH, 27"L EA  $     135.00 0.0%  $      135.00 N/A N/A
SDTBRH30 Sliding Door Track, Bottom, RH, 30"L EA  $     137.00 0.0%  $      137.00 N/A N/A
SDTBRH33 Sliding Door Track, Bottom, RH, 33"L EA  $     138.00 0.0%  $      138.00 N/A N/A
SDTBRH36 Sliding Door Track, Bottom, RH, 36"L EA  $     139.00 0.0%  $      139.00 N/A N/A
SDTBRH42 Sliding Door Track, Bottom, RH,42"L EA  $     141.00 0.0%  $      141.00 N/A N/A
SDTBRH45 Sliding Door Track, Bottom, RH, 45"L EA  $     142.00 0.0%  $      142.00 N/A N/A
SDTBRH48 Sliding Door Track, Bottom, RH, 48"L EA  $     143.00 0.0%  $      143.00 N/A N/A
SDTBRH51 Sliding Door Track, Bottom, RH, 51"L EA  $     144.00 0.0%  $      144.00 N/A N/A
SDTBRH54 Sliding Door Track, Bottom, RH, 54"L EA  $     145.00 0.0%  $      145.00 N/A N/A
SDTBRH57 Sliding Door Track, Bottom, RH, 57"L EA  $     146.00 0.0%  $      146.00 N/A N/A
SDTTLH51 Sliding Door Track, Top, LH, 51"L EA  $     683.00 0.0%  $      683.00 N/A N/A
SDTTLH54 Sliding Door Track, Top, LH, 54"L EA  $     725.00 0.0%  $      725.00 N/A N/A
SDTTLH57 Sliding Door Track, Top, LH, 57"L EA  $     730.00 0.0%  $      730.00 N/A N/A
SDTTLH60 Sliding Door Track, Top, LH, 60"L EA  $     735.00 0.0%  $      735.00 N/A N/A
SDTTLH63 Sliding Door Track, Top, LH, 63"L EA  $     740.00 0.0%  $      740.00 N/A N/A
SDTTLH66 Sliding Door Track, Top, LH, 66"L EA  $     746.00 0.0%  $      746.00 N/A N/A
SDTTLH69 Sliding Door Track, Top, LH, 69"L EA  $     751.00 0.0%  $      751.00 N/A N/A
SDTTLH72 Sliding Door Track, Top, LH, 72"L EA  $     756.00 0.0%  $      756.00 N/A N/A
SDTTLH81 Sliding Door Track, Top, LH, 81"L EA  $     772.00 0.0%  $      772.00 N/A N/A
SDTTLH84 Sliding Door Track, Top, LH, 84"L EA  $     777.00 0.0%  $      777.00 N/A N/A
SDTTLH87 Sliding Door Track, Top, LH, 87"L EA  $     782.00 0.0%  $      782.00 N/A N/A
SDTTLH90 Sliding Door Track, Top, LH, 90"L EA  $     788.00 0.0%  $      788.00 N/A N/A
SDTTLH93 Sliding Door Track, Top, LH, 93"L EA  $     793.00 0.0%  $      793.00 N/A N/A
SDTTRH51 Sliding Door Track, Top, RH, 51"L EA  $     683.00 0.0%  $      683.00 N/A N/A
SDTTRH54 Sliding Door Track, Top, RH, 54"L EA  $     725.00 0.0%  $      725.00 N/A N/A
SDTTRH57 Sliding Door Track, Top, RH, 57"L EA  $     730.00 0.0%  $      730.00 N/A N/A
SDTTRH60 Sliding Door Track, Top, RH, 60"L EA  $     735.00 0.0%  $      735.00 N/A N/A
SDTTRH63 Sliding Door Track, Top, RH, 63"L EA  $     740.00 0.0%  $      740.00 N/A N/A
SDTTRH66 Sliding Door Track, Top, RH, 66"L EA  $     746.00 0.0%  $      746.00 N/A N/A
SDTTRH69 Sliding Door Track, Top, RH, 69"L EA  $     751.00 0.0%  $      751.00 N/A N/A
SDTTRH72 Sliding Door Track, Top, RH, 72"L EA  $     756.00 0.0%  $      756.00 N/A N/A
SDTTRH78 Sliding Door Track, Top, RH, 78"L EA  $     767.00 0.0%  $      767.00 N/A N/A
SDTTRH81 Sliding Door Track, Top, RH, 81"L EA  $     772.00 0.0%  $      772.00 N/A N/A
SDTTRH84 Sliding Door Track, Top, RH, 84"L EA  $     777.00 0.0%  $      777.00 N/A N/A
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SDTTRH87 Sliding Door Track, Top, RH, 87"L EA  $     782.00 0.0%  $      782.00 N/A N/A
SDTTRH90 Sliding Door Track, Top, RH, 90"L EA  $     788.00 0.0%  $      788.00 N/A N/A
SDTTRH93 Sliding Door Track, Top, RH, 93"L EA  $     793.00 0.0%  $      793.00 N/A N/A
SENSORT110 EPDU temp sensor 10' cable EA  $       79.00 0.0%  $        79.00 N/A N/A
SENSORT1H110 EPDU temp and humidity sensor 10' cable EA  $     103.00 0.0%  $      103.00 N/A N/A
SENSORT210 EPDU (2) Temp sensors 10' cable EA  $     176.00 0.0%  $      176.00 N/A N/A
SENSORT2H110 2 EPDU temp and humidity sensors 10' cable EA  $     179.00 0.0%  $      179.00 N/A N/A
SEORDS9036 Sliding EOR Door, Single, 90"H X 36"W EA  $  1,070.00 0.0%  $   1,070.00 N/A N/A
SEORDS9039 Sliding EOR Door, Single, 90"H X 39"W EA  $  1,100.00 0.0%  $   1,100.00 N/A N/A
SEORDS9636 Sliding EOR Door, Single, 96"H X 36"W EA  $  1,140.00 0.0%  $   1,140.00 N/A N/A
SEORDS9639 Sliding EOR Door, Single, 96"H X 39"W EA  $  1,220.00 0.0%  $   1,220.00 N/A N/A
SEORDSPT9042 Sliding EOR Door, Split, 90"H X 42"W EA  $  1,490.00 0.0%  $   1,490.00 N/A N/A
SEORDSPT9048 Sliding EOR Door, Split, 90"H X 48"W EA  $  1,570.00 0.0%  $   1,570.00 N/A N/A
SEORDSPT9642 Sliding EOR Door, Split, 96"H X 42"W EA  $  1,570.00 0.0%  $   1,570.00 N/A N/A
SEORDSPT9648 Sliding EOR Door, Split, 96"H X 48"W EA  $  1,620.00 0.0%  $   1,620.00 N/A N/A
SEORDSPTSWKT Contact Switch Kit, Sliding EOR Door, Split EA  $     210.00 0.0%  $      210.00 N/A N/A
SEORDTNSM36 Transom, Single Sliding EOR Door, 36"W EA  $     350.00 0.0%  $      350.00 N/A N/A
SEORDTNSM39 Transom, Single Sliding EOR Door, 39"W EA  $     344.00 0.0%  $      344.00 N/A N/A
SEORDTNSM42 Transom, Split Sliding EOR Door, 42"W EA  $     361.00 0.0%  $      361.00 N/A N/A
SEORDTNSM48 Transom, Split Sliding EOR Door, 48"W EA  $     408.00 0.0%  $      408.00 N/A N/A

SES12L1260AM MA, 208V, 3Ø?, 60A, (12) C13R-L, (12) C19R, 
IEC60309P, LCD, Direct IP, 7' Cord EA  $  1,720.00 0.0%  $   1,720.00 N/A N/A

SHCRI12 Support, Vertical/ Horizontal Containment, Rack 
Integrated, 12"H EA  $       55.00 0.0%  $        55.00 N/A N/A

SHCRI15 Support, Vertical/ Horizontal Containment, Rack 
Integrated, 15"H EA  $       57.00 0.0%  $        57.00 N/A N/A

SHCRI18 Support, Vertical/ Horizontal Containment, Rack 
Integrated, 18"H EA  $       59.00 0.0%  $        59.00 N/A N/A

SHCRI9 Support, Vertical/ Horizontal Containment, Rack 
Integrated, 9"H EA  $       53.00 0.0%  $        53.00 N/A N/A

SHTBLW3630A 36w x 30d A Series Lin TB w/Lan - Std Hgt. EA  $  1,000.00 0.0%  $   1,000.00 N/A N/A
SHTBLW363630A 36x36x30 Corner TB Standign Ht. EA  $  1,270.00 0.0%  $   1,270.00 N/A N/A
SHTBLW6030A 60x30 Standing Height Linear TB with Lam. Top EA  $  1,130.00 0.0%  $   1,130.00 N/A N/A
SHTBLW7230A 72w x 30d A Series Lin TB w/Lan - Std Hgt. EA  $  1,200.00 0.0%  $   1,200.00 N/A N/A
SHTBLW7236A 72 x36 A Series Lin Lam TB - Std Hgt. EA  $  1,260.00 0.0%  $   1,260.00 N/A N/A
SHTBLW9630A 96x30 Standing Height Linear TB with Lam. Top EA  $  1,210.00 0.0%  $   1,210.00 N/A N/A
SHTBMW6030A 60x30 Standing Height Linear TB with Maple Top EA  $  1,520.00 0.0%  $   1,520.00 N/A N/A
SHTBMW7230A 72w x 30d A Series Lin TB w/MPL - Std Hgt. EA  $  1,700.00 0.0%  $   1,700.00 N/A N/A
SHTBMW9630A 96x30 Standing Height Linear TB with Maple Top EA  $  1,780.00 0.0%  $   1,780.00 N/A N/A

SIP842442 Configured Paramount Enclosure 84" H x 24" W x 
42" D EA  $  1,790.00 0.0%  $   1,790.00 N/A N/A

SLIKB DUET Keyboard w/Platform EA  $     622.00 0.0%  $      622.00 N/A N/A
SLNW1/2ZN Buzznut, 1/2-13, Zinc Plated EA  $         4.00 0.0%  $          4.00 N/A N/A

SMSC-12520520BC MO, 120V, 20A, 5-20P, (12) 5-20R, LCD, Direct 
IP, 7' Cord EA  $     875.00 0.0%  $      875.00 N/A N/A

SNGD12020NM BA, 120V, 20A, (20)5-20R, L5-20P, 15' Cord, 
Bottom Entry EA  $     274.00 0.0%  $      274.00 N/A N/A

SNGD12030NM BA,120V, 30A, (24) 5-20R, L5-30P, 15' Cord, 
Bottom Entry EA  $     422.00 0.0%  $      422.00 N/A N/A
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SNGD20820NM BA, 208V, 20A, (24) C13, L6-20P, 10' Cord BTM 
Entry, EA  $     414.00 0.0%  $      414.00 N/A N/A

SNGD20830NM BA, 208V, 30A, (24)C13, L6-30P,15' Cord, Bottom 
Entry EA  $     548.00 0.0%  $      548.00 N/A N/A

SNGD2412L1530MO MA, 208V, 3Phase, L15-30P, (24) C13R, (12) 
C19R, Direct IP, 0U EA  $  1,300.00 0.0%  $   1,300.00 N/A N/A

SNGDATS26306C19 208V, 30A, L6-30P, (6) C19R, 1U, 7' Cord EA  $     713.00 0.0%  $      713.00 N/A N/A

SNGDL153033RM MA, 208V,3Ø, 30A, L15-30P, (3)C13R, (3)C19R, 
1U, Direct IP EA  $     902.00 0.0%  $      902.00 N/A N/A

SOLX38378077 SOLAS Management Chair, Fixed Arms, Grade 3 EA  $     898.00 0.0%  $      898.00 N/A N/A

SOP842442 Configured Paramount Enclosure 84" H x 24" W x 
42" D EA  $  2,160.00 0.0%  $   2,160.00 N/A N/A

SP02 7' Temperature and Humidity Probe EA  $     172.00 0.0%  $      172.00 N/A N/A
SP0210 Temp and Humidity Sensor, 10' Length EA  $     228.00 0.0%  $      228.00 N/A N/A
SP02-RBS 7' Temperature and Humidity Probe EA  $     172.00 0.0%  $      172.00 N/A N/A
SPECIALHANGER Pow-R-Flex Cable Tray Hanger EA  $       10.00 0.0%  $        10.00 N/A N/A
SSA442448TC SSA 44U X 24W x 48D PMT EA  $  1,700.00 0.0%  $   1,700.00 N/A N/A
SSA443048TC SSA 44U X 30W x 48D PMT EA  $  2,010.00 0.0%  $   2,010.00 N/A N/A
SSANC1 Anchoring Kit, Set of 20 - Raised/Concrete Floor EA  $       31.00 0.0%  $        31.00 N/A N/A

SSBC084P Sliding Door, 8'-6"H x 4'W, 3/8" Perf--No Lock 
Cutout EA  $     717.00 0.0%  $      717.00 N/A N/A

SSBLANK Lock Blank, No Cut Out EA  $       17.00 0.0%  $        17.00 N/A N/A
SSBLANKCO Lock Blank with Cut-Out EA  $       50.00 0.0%  $        50.00 N/A N/A
SSCK222307 Nylon, non-corrovice Linx Caster Kit, Nylon EA  $       54.00 0.0%  $        54.00 N/A N/A
SSCKTBK400 Stainless St TBCK0400 EA  $     389.00 0.0%  $      389.00 N/A N/A
SSCKUM72 UM72 with Stainless Steel Casters EA  $     488.00 0.0%  $      488.00 N/A N/A
SSCU07 CORNER UPRIGHT - 7 FT HIGH EA  $     130.00 0.0%  $      130.00 N/A N/A
SSCU07R Inside Corner Upright 7' EA  $     270.00 0.0%  $      270.00 N/A N/A
SSCU08 Corner Upright, 8'H EA  $     130.00 0.0%  $      130.00 N/A N/A
SSCU08R Inside Corner Upright, 8' EA  $     275.00 0.0%  $      275.00 N/A N/A
SSCU09 Corner Upright, 9'H EA  $     151.00 0.0%  $      151.00 N/A N/A
SSCU09R Inside Corner Upright 9' EA  $     290.00 0.0%  $      290.00 N/A N/A
SSCU10 Corner Upright, 10'H EA  $     160.00 0.0%  $      160.00 N/A N/A
SSCU10R Inside Corner Upright, 10' EA  $     310.00 0.0%  $      310.00 N/A N/A
SSCU12 Corner Upright, 12' EA  $     589.00 0.0%  $      589.00 N/A N/A
SSDS0837 Door Section, 8'H x 3'W for 7'-6" Door EA  $       47.00 0.0%  $        47.00 N/A N/A
SSDS0847 Door Section, 8'H x 4'W for 7'-6" Door EA  $       48.00 0.0%  $        48.00 N/A N/A
SSDS0937 Door Section, 9'H x 3'W for 7'-6" Door EA  $       66.00 0.0%  $        66.00 N/A N/A
SSDS0938 Door Section, 9'H x 3'W for 8'-6" Door EA  $       47.00 0.0%  $        47.00 N/A N/A
SSDS0947 Door Section , 9'Hx4'W, for 7'-6" Door EA  $       81.00 0.0%  $        81.00 N/A N/A
SSDS0948 Door Section, 9'H x 4'W for 8'-6" Door EA  $       48.00 0.0%  $        48.00 N/A N/A
SSDS0958 Door Section, 9'H X 5'W for 8'6"H Door EA  $     104.00 0.0%  $      104.00 N/A N/A
SSDS1037 Door Section, 10'H x 3'W for 7'-6" Door EA  $       89.00 0.0%  $        89.00 N/A N/A
SSDS1038 Door Section, 10'H x 3'W for 8'-6" Door EA  $       66.00 0.0%  $        66.00 N/A N/A
SSDS1047 Door Section, 10'H x 4'W for 7'-6" Door EA  $       76.00 0.0%  $        76.00 N/A N/A
SSDS1048 Door Section, 10'H x 4'W for 8'-6" Door EA  $       76.00 0.0%  $        76.00 N/A N/A
SSDS1248 Door Section, 12'H x 4'W for 8'-6" Door EA  $     350.00 0.0%  $      350.00 N/A N/A
SSENDBKT07 Wall Mount End Bracket 7 EA  $     200.00 0.0%  $      200.00 N/A N/A
SSENDBKT08 Wall Mount End Bracket 8 EA  $     210.00 0.0%  $      210.00 N/A N/A
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SSENDBKT09 Wall Mount End Bracket 9 EA  $     220.00 0.0%  $      220.00 N/A N/A
SSENDBKT10 Wall Mount End Bracket 10 EA  $     230.00 0.0%  $      230.00 N/A N/A
SSENDCVR07 End Cover Asy 7 EA  $     410.00 0.0%  $      410.00 N/A N/A
SSENDCVR08 End Cover Asy 8 EA  $     420.00 0.0%  $      420.00 N/A N/A
SSENDCVR09 End Cover Asy 9 EA  $     430.00 0.0%  $      430.00 N/A N/A
SSENDCVR10 End Cover Asy 10 EA  $     440.00 0.0%  $      440.00 N/A N/A
SSIT07 Inside Tee 7 EA  $     225.00 0.0%  $      225.00 N/A N/A
SSIT08 Inside Tee 8 EA  $     230.00 0.0%  $      230.00 N/A N/A
SSIT09 Inside Tee 9 EA  $     235.00 0.0%  $      235.00 N/A N/A
SSIT10 Inside Tee 10 EA  $     240.00 0.0%  $      240.00 N/A N/A
SSKABA252L Kaba Mas Lock (252) - Left EA  $     446.00 0.0%  $      446.00 N/A N/A
SSKABA252R Kaba Mas Lock (252) - Right EA  $     446.00 0.0%  $      446.00 N/A N/A
SSKABA552L Kaba Mas Lock (552) - Left EA  $     983.00 0.0%  $      983.00 N/A N/A
SSKABA552R Kaba Mas Lock (552) - Right EA  $     983.00 0.0%  $      983.00 N/A N/A
SSLU07 LINEAR UPRIGHT - 7 FT HIGH EA  $       86.00 0.0%  $        86.00 N/A N/A
SSLU07SPCL Top Frame, 7', 3"W EA  $     174.00 0.0%  $      174.00 N/A N/A
SSLU08 Linear Upright, 8'H EA  $       86.00 0.0%  $        86.00 N/A N/A
SSLU0802 Linear Upright 8'H x 2'W EA  $     140.00 0.0%  $      140.00 N/A N/A
SSLU0805 Linear Upright 8'H x 5'W EA  $     115.00 0.0%  $      115.00 N/A N/A
SSLU09 Linear Upright, 9'H EA  $     100.00 0.0%  $      100.00 N/A N/A
SSLU09SPCL LINEAR UPRIGHT, 9'H EA  $     107.00 0.0%  $      107.00 N/A N/A
SSLU10 Linear Upright, 10'H EA  $     111.00 0.0%  $      111.00 N/A N/A
SSLU12 Linear Upright, 12' EA  $     210.00 0.0%  $      210.00 N/A N/A
SSMEDAL Medeco Lock, Keyed Alike, Left EA  $       76.00 0.0%  $        76.00 N/A N/A
SSMEDAR Medeco Lock, Keyed Alike, Right EA  $       76.00 0.0%  $        76.00 N/A N/A
SSMEDDL Medeco Lock, Keyed Different, Left EA  $       76.00 0.0%  $        76.00 N/A N/A
SSMEDDR Medeco Lock, Keyed Different, Right EA  $       76.00 0.0%  $        76.00 N/A N/A
SSOH1 Rhino Sit/Stand 5-Star Black EA  $     292.00 0.0%  $      292.00 N/A N/A
SSOT07 Outside Tee 7 EA  $     257.00 0.0%  $      257.00 N/A N/A
SSOT08 Outside Tee 8 EA  $     261.00 0.0%  $      261.00 N/A N/A
SSOT09 Outside Tee 9 EA  $     266.00 0.0%  $      266.00 N/A N/A
SSOT10 Outside Tee 10 EA  $     271.00 0.0%  $      271.00 N/A N/A
SSPB51U Side Switch Panel, 51U EA  $     628.00 0.0%  $      628.00 N/A N/A
SSPC33 Ceiling Panel, 3'W x 3'L, Perf EA  $     109.00 0.0%  $      109.00 N/A N/A
SSPC34 Ceiling Panel, 3'W x 4'L, Perf EA  $     136.00 0.0%  $      136.00 N/A N/A
SSPC35 Ceiling Panel, 3'W x 5'L, Perf EA  $     146.00 0.0%  $      146.00 N/A N/A
SSPC43 Ceiling Panel, 4'W x 3'L, Perf EA  $     153.00 0.0%  $      153.00 N/A N/A
SSPC44 Ceiling Panel, 4'W x 4'L, Perf EA  $     161.00 0.0%  $      161.00 N/A N/A
SSPC45 Ceiling Panel, 4'W x 5'L, Perf EA  $     147.00 0.0%  $      147.00 N/A N/A
SSPW071 WALL SECTION - 7'H X 1'W EA  $       84.00 0.0%  $        84.00 N/A N/A
SSPW072 WALL SECTION - 7'H X 2'W EA  $     217.00 0.0%  $      217.00 N/A N/A
SSPW073 WALL SECTION - 7'H X 3'W EA  $     235.00 0.0%  $      235.00 N/A N/A
SSPW074 WALL SECTION - 7'H X 4'W EA  $     269.00 0.0%  $      269.00 N/A N/A
SSPW081 Wall Section, 8'H x 1'W, 3/8" Perf EA  $       84.00 0.0%  $        84.00 N/A N/A
SSPW082 Wall Section, 8'H x 2'W, 3/8" Perf EA  $     149.00 0.0%  $      149.00 N/A N/A
SSPW083 Wall Section, 8'H x 3'W, 3/8" Perf EA  $     235.00 0.0%  $      235.00 N/A N/A
SSPW084 Wall Section, 8'H x 4'W, 3/8" Perf EA  $     269.00 0.0%  $      269.00 N/A N/A
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SSPW091 Wall Section, 9'H x 1'W, 3/8" Perf EA  $       87.00 0.0%  $        87.00 N/A N/A
SSPW092 Wall Section, 9'H x 2'W, 3/8" Perf EA  $     150.00 0.0%  $      150.00 N/A N/A
SSPW093 Wall Section, 9'H x 3'W, 3/8" Perf EA  $     236.00 0.0%  $      236.00 N/A N/A
SSPW094 Wall Section, 9'H x 4'W, 3/8" Perf EA  $     279.00 0.0%  $      279.00 N/A N/A
SSPW101 Wall Section, 10'H x 1'W, 3/8" Perf EA  $       92.00 0.0%  $        92.00 N/A N/A
SSPW102 Wall Section, 10'H x 2'W, 3/8" Perf EA  $     164.00 0.0%  $      164.00 N/A N/A
SSPW103 Wall Section, 10'H x 3'W, 3/8" Perf EA  $     255.00 0.0%  $      255.00 N/A N/A
SSPW104 Wall Section, 10'H x 4'W, 3/8" Perf EA  $     301.00 0.0%  $      301.00 N/A N/A
SSPW121 Wall Section, 12'H x 1'W, 3/8" Perf EA  $     140.00 0.0%  $      140.00 N/A N/A
SSPW123 Wall Section, 12'H x 3'W, 3/8" Perf EA  $     394.00 0.0%  $      394.00 N/A N/A
SSPW124 Wall Section, 12'H x 4'W, 3/8" Perf EA  $     457.00 0.0%  $      457.00 N/A N/A
SSS2418 24" Seismic Steel Shelf, 18D EA  $     330.00 0.0%  $      330.00 N/A N/A
SSS2424 24" Seismic Steel Shelf, 24D EA  $     346.00 0.0%  $      346.00 N/A N/A
SSS2427 24" Seismic Steel Shelf, 27D EA  $     378.00 0.0%  $      378.00 N/A N/A
SSS4818 48" Seismic Steel Shelf, 18D EA  $     330.00 0.0%  $      330.00 N/A N/A
SSS4824 48" Seismic Steel Shelf, 24D EA  $     346.00 0.0%  $      346.00 N/A N/A
SSS4827 48" Seismic Steel Shelf, 27D EA  $     378.00 0.0%  $      378.00 N/A N/A
SSS7218 72" Seismic Steel Shelf, 18D EA  $     390.00 0.0%  $      390.00 N/A N/A
SSS7224 72" Seismic Steel Shelf, 24D EA  $     414.00 0.0%  $      414.00 N/A N/A
SSS7227 72" Seismic Steel Shelf, 27D EA  $     526.00 0.0%  $      526.00 N/A N/A
SSSD063P Sliding Door, 6'-6"H x 3'W, 3/8" Perf EA  $     642.00 0.0%  $      642.00 N/A N/A
SSSD064P Sliding Door, 6'-6"H x 4'W, 3/8" Perf EA  $     688.00 0.0%  $      688.00 N/A N/A
SSSD073P Sliding Door, 7'-6"H x 3'W, 3/8" Perf EA  $     642.00 0.0%  $      642.00 N/A N/A
SSSD074P Sliding Door, 7'-6"H x 4'W, 3/8" Perf EA  $     688.00 0.0%  $      688.00 N/A N/A
SSSD083P Sliding Door, 8'-6"H x 3'W, 3/8" Perf EA  $     671.00 0.0%  $      671.00 N/A N/A
SSSD084P Sliding Door, 8'-6"H x 4'W, 3/8" Perf EA  $     717.00 0.0%  $      717.00 N/A N/A
SSSD085P Sliding Door, 8' 6"H X 5'W, 3/8 Perf EA  $  1,321.00 0.0%  $   1,321.00 N/A N/A
SSSTANCORLH Stanley Cormax Lock, LH (locks not included) EA  $     150.00 0.0%  $      150.00 N/A N/A
SSSW102 Wall Section, 10'H x 2'W, 3/8" Solid EA  $     200.00 0.0%  $      200.00 N/A N/A
SSSW104 Wall Section, 10'H x 4'W, 3/8" Solid EA  $     401.00 0.0%  $      401.00 N/A N/A
SSTF01 Top Frame, 1 EA  $       34.00 0.0%  $        34.00 N/A N/A
SSTF02 Top Frame, 2 EA  $       50.00 0.0%  $        50.00 N/A N/A
SSTF04 Top Frame, 4 EA  $       49.00 0.0%  $        49.00 N/A N/A
SSTF05 Top Frame, 5 EA  $       55.00 0.0%  $        55.00 N/A N/A
SSTF06 Top Frame, 6 EA  $       63.00 0.0%  $        63.00 N/A N/A
SSTF07 Top Frame, 7 EA  $       70.00 0.0%  $        70.00 N/A N/A
SSTF07SPCL Top Frame, 78"L EA  $     100.00 0.0%  $      100.00 N/A N/A
SSTF08 Top Frame, 8 EA  $       90.00 0.0%  $        90.00 N/A N/A
SSTF09 Top Frame, 9 EA  $       92.00 0.0%  $        92.00 N/A N/A
SSTF10 Top Frame, 10 EA  $       95.00 0.0%  $        95.00 N/A N/A
SSTFTRK Top Frame Threaded Rod Kit EA  $       84.00 0.0%  $        84.00 N/A N/A
SSTFWMK Top Frame Wall Mount Kit EA  $       64.00 0.0%  $        64.00 N/A N/A
SSTS04 Top Spreader, 4 EA  $       42.00 0.0%  $        42.00 N/A N/A
SSTS05 Top Spreader, 5 EA  $       50.00 0.0%  $        50.00 N/A N/A
SSTS06 Top Spreader, 6 EA  $       58.00 0.0%  $        58.00 N/A N/A
SSTS07 Top Spreader, 7 EA  $       67.00 0.0%  $        67.00 N/A N/A
SSTS08 Top Spreader, 8 EA  $       72.00 0.0%  $        72.00 N/A N/A
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SSTS09 Top Spreader, 9 EA  $       87.00 0.0%  $        87.00 N/A N/A
SSTS10 Top Spreader, 10 EA  $       95.00 0.0%  $        95.00 N/A N/A
SSTS11 Top Spreader, 11 EA  $     137.00 0.0%  $      137.00 N/A N/A
SSTS12 Top Spreader, 12 EA  $     146.00 0.0%  $      146.00 N/A N/A
SSTS13 Top Spreader, 13 EA  $     196.00 0.0%  $      196.00 N/A N/A
SSTS14 Top Spreader, 14 EA  $     208.00 0.0%  $      208.00 N/A N/A
SSTS15 Top Spreader, 15 EA  $     214.00 0.0%  $      214.00 N/A N/A
SSTS16 Top Spreader, 16 EA  $     219.00 0.0%  $      219.00 N/A N/A
SSWSS07 Wall Side Support 7' EA  $     205.00 0.0%  $      205.00 N/A N/A
SSWSS0810 Wall Side Support 8'-10' EA  $     305.00 0.0%  $      305.00 N/A N/A

ST1430C13 BA, 120/208V, 30A, L14-30P, Dual Circuit, 
(20)C13R, 7' Cord EA  $     553.00 0.0%  $      553.00 N/A N/A

STE0105 Temp Probe, 5' Length EA  $       47.00 0.0%  $        47.00 N/A N/A
STE0110 RPS Temp Sensor, 10 EA  $       51.00 0.0%  $        51.00 N/A N/A
STE0115 Temp Sensor for RS/RPS Products15' Cord EA  $       61.00 0.0%  $        61.00 N/A N/A
STLDRING Steel Cable Ring Kit, Qty 4 EA  $       52.00 0.0%  $        52.00 N/A N/A
STRAT442442 Configured Paramount 44U x 24" W x 42" D EA  $  1,170.00 0.0%  $   1,170.00 N/A N/A
SU05NXXX-0030 STARTUP, AFTER HOURS (7X24) EA  $  1,740.00 0.0%  $   1,740.00 N/A N/A
SU05NXXX11000UC ONSITE UPS STARTUP 7X24 EA  $  1,277.00 0.0%  $   1,277.00 N/A N/A
SU05NXXX18000UC ONSITE UPS STARTUP 7X24 EA  $  1,468.00 0.0%  $   1,468.00 N/A N/A
SU05NXXX-6009UC ONSITE UPS STARTUP 7X24 EA  $  1,032.00 0.0%  $   1,032.00 N/A N/A

SU06C-BLAD60 ON-SITE INSTALL AND START-UP 5X8, 
BLADEUPS 60 EA  $  1,815.00 0.0%  $   1,815.00 N/A N/A

SU06NXXX RPP START-UP 5X8 EA  $     299.26 0.0%  $      299.26 N/A N/A
SU06NXXX-PDU 8x5 STARTUP ONSITE 125KVA PDU EA  $     842.00 0.0%  $      842.00 N/A N/A
SUB-HRDWARE-017 VPC BRACKET - STANDARD OFFSET EA  $       12.00 0.0%  $        12.00 N/A N/A
SUB-HRDWARE-032 C19 RETAINING CLIP EA  $         5.00 0.0%  $          5.00 N/A N/A
SUB-PWRCORD-908 CABLE, L6-30P, (1) L6-30R EA  $       56.00 0.0%  $        56.00 N/A N/A
SUB-REM-1200 (1) 3 PIN CONNECTOR, (1) 3 PIN CONNECTOR EA  $       16.00 0.0%  $        16.00 N/A N/A
SUB-REM-6000 (1) 3 PIN CONNECTOR, (1) 3 PIN CONNECTOR EA  $       19.00 0.0%  $        19.00 N/A N/A
SVRC144-1527 BA, 120V, 20A, 5-20P, (14) 5-20R, 15' Cord, Surge EA  $     205.00 0.0%  $      205.00 N/A N/A
SVRL064-1523 BA, 120V, 20A, 5-20P, (6) 5-20R, 15' Cord, Surge EA  $     153.00 0.0%  $      153.00 N/A N/A
SWLKIT Overhead Light Kit EA  $       53.00 0.0%  $        53.00 N/A N/A

SZ12A11P2VT Stulz CyberRow 12"W 208V 1-Phase, Air, 
BMS,15kW EA  $10,064.00 0.0%  $ 10,064.00 N/A N/A

SZ12A13P2VT Stulz CyberRow 12"W 208V 3-Phase, Air, 
BMS,15kW EA  $10,064.00 0.0%  $ 10,064.00 N/A N/A

SZ12A23P2VT Stulz CyberRow 12"W 208V 1-Phase, Air, BMS, 
29kW EA  $15,614.00 0.0%  $ 15,614.00 N/A N/A

SZ12CW1P2VT Stulz CyberRow 12"W CW 1Ph 208V EA  $10,192.00 0.0%  $ 10,192.00 N/A N/A
SZ12CW3P2VT Stulz CyberRow 12"W CW, 3PH 208V EA  $10,275.00 0.0%  $ 10,275.00 N/A N/A

SZ12X11P2VT Stulz CyberRow 12"W 208V 1-Phase, 
Water/Glycol, BMS EA  $11,245.00 0.0%  $ 11,245.00 N/A N/A

SZ12X13P2VT Stulz CyberRow 12"W 208V 3-Phase, 
Water/Glycol, BMS, 16KW EA  $11,245.00 0.0%  $ 11,245.00 N/A N/A

SZ12X23P2VT Stulz CyberRow 12"W 208V 3-Phase, 
Water/Glycol, BMS, 31kW EA  $17,993.00 0.0%  $ 17,993.00 N/A N/A

SZ24CW3P2VT Stulz CyberRow 24"W CW 3PH 208V EA  $21,507.00 0.0%  $ 21,507.00 N/A N/A
SZ24CW3P2VTH Stulz CyberROW 24" W CW 3PH 208V Humidifier EA  $22,911.00 0.0%  $ 22,911.00 N/A N/A
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SZ24CW3P2VTSD Stulz CyberRow CW 24" W 3PH 208V Side Air 
Discharge EA  $22,079.00 0.0%  $ 22,079.00 N/A N/A

SZ24CW3P2VTSDH Stulz CyberRow 24" W CW 3 PH 208V Side Air 
Discharge Humidifier EA  $23,483.00 0.0%  $ 23,483.00 N/A N/A

SZDLPWR Dual power connections with ATS (no cooling 
capacity loss) EA  $  1,560.00 0.0%  $   1,560.00 N/A N/A

SZLKDT20 Strip type water detection (20 ft.) EA  $     260.00 0.0%  $      260.00 N/A N/A
SZSMKDT Cyber Row Smoke Detector EA  $     312.00 0.0%  $      312.00 N/A N/A
SZSTARTUP1 Start-Up Service For First Unit, Chilled Water EA  $     437.00 0.0%  $      437.00 N/A N/A
SZSTARTUP1A Start-up service for first unit, Air EA  $     750.00 0.0%  $      750.00 N/A N/A

SZSTARTUP1M Start-Up Service For First Unit (Metro), Chilled 
Water EA  $     502.00 0.0%  $      502.00 N/A N/A

SZSTARTUP1MA Start-up service for first unit (Metro), Air EA  $     862.50 0.0%  $      862.50 N/A N/A
SZSTARTUP1MX Start-up service for first unit (Metro), Water/Gycol EA  $     782.00 0.0%  $      782.00 N/A N/A
SZSTARTUP1X Start-up service for first unit, Water/ Gycol EA  $     680.00 0.0%  $      680.00 N/A N/A
SZSTARTUP2 Start-Up Service For Additional Units, Chilled 

Water EA  $     385.00 0.0%  $      385.00 N/A N/A
SZSTARTUP2A Start-up service for each additional unit, Air EA  $     720.00 0.0%  $      720.00 N/A N/A

SZSTARTUP2M Start-Up Service For Additional Units (Metro), 
Chilled Water EA  $     443.00 0.0%  $      443.00 N/A N/A

SZSTARTUP2MA Start-up service for each additional unit (Metro), Air EA  $     828.00 0.0%  $      828.00 N/A N/A

SZSTARTUP2MX Start-up service for each additional unit (Metro), 
Water/ Glycol EA  $     747.50 0.0%  $      747.50 N/A N/A

SZSTARTUP2X Start-up service for each additional unit, Water/ 
Glycol EA  $     650.00 0.0%  $      650.00 N/A N/A

T08152120000001 K-1 Transformer cabinet (480 in/208V out) with 3 
breaker bypass and 2 subfeed breakers EA  $12,092.00 0.0%  $ 12,092.00 N/A N/A

T13SW1300
Concord - Executive Swivel Chair, Knee-tilt, wood 
base, pneumatic lift, Old World Mahogany  G8 
Leather-Black

EA  $  1,980.00 0.0%  $   1,980.00 N/A N/A

T17C19250-3-009 EPDU HORIZONTAL CS8365 6 C19 BA EA  $     729.00 0.0%  $      729.00 N/A N/A

T17C19260-2-015 EPDU HORIZONTAL 1U IEC 60309 (360P6W) 6 
C19 BA EA  $     892.00 0.0%  $      892.00 N/A N/A

T17C19260-3-009 EPDU, BA, 1U, 309-460P9W, (6) C19 EA  $     839.00 0.0%  $      839.00 N/A N/A
T19CC044G3 Lincoln Lounge, Single Seat, G3 Faux Leather EA  $  1,500.00 0.0%  $   1,500.00 N/A N/A
T19R-CY Panduit 3/16" Spiral Wrap EA  $     145.00 0.0%  $      145.00 N/A N/A
T19SO046G3 Lincoln Lounge, Three Seat, G3 Faux Leather EA  $  2,720.00 0.0%  $   2,720.00 N/A N/A
T19SO046G5 Lincoln Lounge, Three Seat, G5 Ultraleather EA  $  3,650.00 0.0%  $   3,650.00 N/A N/A
T1GC114G3 Essex Side Chair EA  $     603.00 0.0%  $      603.00 N/A N/A

T20CC047G3 Legal  Lounge, Single Seat Chair- Grade 3 vinyl like 
leather, Valone Nightfall EA  $  1,590.00 0.0%  $   1,590.00 N/A N/A

T20CC047G8 Legal  Lounge, Single Seat Chair- Grade 8 Leather, 
Graz Ebony EA  $  2,590.00 0.0%  $   2,590.00 N/A N/A

T20LS048G4 Legal Lounge, Two Seat Sofa- Grade 4 EA  $  2,990.00 0.0%  $   2,990.00 N/A N/A

T20S0049G3 Legal  Lounge, Three Seat Sofa- Grade 3 vinyl like 
leather, Valone Nightfall EA  $  2,530.00 0.0%  $   2,530.00 N/A N/A

T20S0049G8 Legal  Lounge, Three Seat Sofa- Grade 8 Leather, 
Graz Ebony EA  $  4,250.00 0.0%  $   4,250.00 N/A N/A

T2235-3370 EPDU, AT, 1U, (2)L5-20P, (1)L5-20R EA  $     892.00 0.0%  $      892.00 N/A N/A
T2235-3496 EPDU HORIZONTAL 1U 2 L6-30P 2 L6-30R ATS EA  $     938.00 0.0%  $      938.00 N/A N/A
T2235-3497 EPDU, AT, 1U, (2) L5-30P, (2) L5-20R EA  $     839.00 0.0%  $      839.00 N/A N/A
T2235-3811 EPDU, AT, 1U, (2) L5-20P, (1) L5-20R EA  $     889.00 0.0%  $      889.00 N/A N/A
T2235-5127 EPDU, AT, (2) L6-30P, (2) L6-20R EA  $     892.00 0.0%  $      892.00 N/A N/A
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T2235-5769 ePDU, ATS, 1U, L-20P, (8) 5-20R, 15' input 
plenum cord EA  $     755.00 0.0%  $      755.00 N/A N/A

T2235-A1-NNB09S EATS, 1U, 5-15P, 5-15 OUTPUT EA  $     629.00 0.0%  $      629.00 N/A N/A
T2235-A2-CNB09S EPDU, AT, 1U, (2) 5-20P, (8) 5-20R EA  $     714.00 0.0%  $      714.00 N/A N/A
T2235-A2-NNB09S EATS, 1U, 5-20P, 5-20 OUTPUTX EA  $     682.00 0.0%  $      682.00 N/A N/A

T2235-AB-NNBC20 ePDU, 1U, Auto Transfer, input C20, output (8) 
C13, (1) C19 EA  $     629.00 0.0%  $      629.00 N/A N/A

T2235-C2-2998 ATS, 2U 2-L5-30P 18 5-20R AT EA  $  1,499.00 0.0%  $   1,499.00 N/A N/A
T2235-C2-CNB09L EATS L5-30P 5 5-20 EA  $     787.00 0.0%  $      787.00 N/A N/A
T2235-F3-CNB09L EATS, 1U, L6-30P, C13 OUTPUTX EA  $     839.00 0.0%  $      839.00 N/A N/A
T2235-F4-CFB09L ePDU, AT, 1U, L6-30P, (4 )C13, (2) C19 EA  $     878.00 0.0%  $      878.00 N/A N/A
T2235-F4-CNB09L EPDU, AT, 1U, (2) L6-30P, (4) C13, (2) C19 EA  $     829.00 0.0%  $      829.00 N/A N/A
T3GC306G8 WEXFORD GUEST CHAIR, GRADE 8 - 

LEATHER EA  $  1,740.00 0.0%  $   1,740.00 N/A N/A
T3SW3108 Wexford Executive Swivel Chair, Black Leather EA  $  2,290.00 0.0%  $   2,290.00 N/A N/A

T3SW314G8 WEXF0RD EXECUTIVE SWIVEL CHAIR, 
GRADE 8 - LEATHER EA  $  2,130.00 0.0%  $   2,130.00 N/A N/A

T473036BC Vantage Seismic, 47U x 30W x 36D Configuration EA  $  1,650.00 0.0%  $   1,650.00 N/A N/A
T473042BC Vantage Seismic, 47U x 30W x 42D Configuration EA  $  1,750.00 0.0%  $   1,750.00 N/A N/A
T4GC406 Madison, Guest chair G-8 Leather EA  $  1,150.00 0.0%  $   1,150.00 N/A N/A
T4SW402 Madison High Back Ex. chair Gr-8 Leather EA  $  1,610.00 0.0%  $   1,610.00 N/A N/A
T4SW404 Madison Mid Back Mgt. Gr-8 Leather EA  $  1,510.00 0.0%  $   1,510.00 N/A N/A
T7H208-50K PWR SUPPRESS T7 208/208V 50KVA EA  $12,810.00 0.0%  $ 12,810.00 N/A N/A
T800R-01600 PWRSURE 800 OFC/RCFT 1.6KVA EA  $  1,728.00 0.0%  $   1,728.00 N/A N/A
T80412001120010 9390 UPS, 80/40kVA, 480/480 in and out EA  $36,504.00 0.0%  $ 36,504.00 N/A N/A
T8-A-CB EPDU, BA, 1U, 5-15P, (8) 5-15R EA  $     293.00 0.0%  $      293.00 N/A N/A
T8S-3189 EPDU, BA, 1U, C20, (8) 5-15R EA  $     377.00 0.0%  $      377.00 N/A N/A
T982A1-F-SS-115 EPDU, MI, 1U, 5-15P, (12) 5-15R EA  $     446.00 0.0%  $      446.00 N/A N/A
T982A1-N-SS-009 EPDU, 1U, BA, 5-15P, 5-15 OUTPUTS EA  $     199.00 0.0%  $      199.00 N/A N/A
T982A1-N-SS-109 EPDU, 1U, MI, 5-15P, 5-15 OUTPUTS EA  $     434.00 0.0%  $      434.00 N/A N/A
T982A2-F-SL-009 EPDU, BA, 1U, L5-20P, (12) 5-20R EA  $     304.00 0.0%  $      304.00 N/A N/A
T982A2-F-SL-115 EPDU, MI, 1U, L5-20P, (12) 5-20R EA  $     493.00 0.0%  $      493.00 N/A N/A
T982A2-F-SS-009 EDPU, 1U, 5-20P, (12) 5-20R EA  $     300.00 0.0%  $      300.00 N/A N/A
T982A2-F-SS-015 EPDU, 1U, BA, 5-20P, 5-20 OUTPUT EA  $     342.00 0.0%  $      342.00 N/A N/A
T982A2-F-SS-115 EPDU, MI, 1U, 5-20P, (12) 5-20R EA  $     492.00 0.0%  $      492.00 N/A N/A
T982A2-N-SL-009 EPDU, 1U, BA, L5-20P, 5-20 OUTPUT EA  $     266.00 0.0%  $      266.00 N/A N/A
T982A2-N-SL-015 EPDU, 1U, BA, L5-20P, 5-20 OUTPUT EA  $     321.00 0.0%  $      321.00 N/A N/A
T982A2-N-SL-109 EPDU, 1U, MI, L5-20P, 5-20 OUTPUTX EA  $     493.00 0.0%  $      493.00 N/A N/A
T982A2-N-SL-115 EPDU HORIZONTAL L5-20P 12 5-20R MI EA  $     493.00 0.0%  $      493.00 N/A N/A
T982A2-N-SS-009 EPDU, 1U, BA, 5-20P, 5-20 OUTPUTX EA  $     256.00 0.0%  $      256.00 N/A N/A
T982A2-N-SS-015 ePDU, BA, 120V, 20A,(12) 5-20R, 5-20P, 15' Cord EA  $     321.00 0.0%  $      321.00 N/A N/A
T982A2-N-SS-109 EPDU, 1U, BA, 5-20P, 5-20 OUTPUT EA  $     493.00 0.0%  $      493.00 N/A N/A

T982AB-N-SS-10C T982 WITH (12) IEC C-13 OUTLETS/C-20 INLET 
WITH CURR METER EA  $     629.00 0.0%  $      629.00 N/A N/A

T982B3-N-SL-009 T982 WITH L6-20P 12 C13 OUTLETS BA EA  $     335.00 0.0%  $      335.00 N/A N/A
T982B3-N-SL-109 EPDU, 1U, MI, L6-20P, C13 OUTPUTS EA  $     516.00 0.0%  $      516.00 N/A N/A

T982C1-F-SL-109 MI, 120V, 24A, (12) 5-15R, L5-30P, 9' Cord, Surge, 
EMI EA  $     524.00 0.0%  $      524.00 N/A N/A

T982C2-N-SL-009 EPDU, 1U, BA, L5-30P, 5-20 OUTPUTS EA  $     279.00 0.0%  $      279.00 N/A N/A
T982C2-N-SL-109 EPDU, 1U, MI, L5-30P, 5-20 OUTPUTS EA  $     556.00 0.0%  $      556.00 N/A N/A
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T982F1-F-LL-009 EPDU,1U,BA,L6-30P, L6-15 OUTPUTS (1) L6-
30P, 9' Cord,(12) NEMA L6-15R EA  $     650.00 0.0%  $      650.00 N/A N/A

T982F1-F-SL-109 EPDU, MI, 1U, L6-30P, (12) 6-15R EA  $     703.00 0.0%  $      703.00 N/A N/A
T982F2-3569 EPDU, MI, 1U, L6-30P, (12) 6-20R EA  $     828.00 0.0%  $      828.00 N/A N/A
T982F2-F-SL-015 PDU, BA, 1U, L6-30P, (12) 6-20R EA  $     643.00 0.0%  $      643.00 N/A N/A
T982F3-N-SL-009 EPDU, 1U, BA, L6-30P, C13 OUTPUTS EA  $     387.00 0.0%  $      387.00 N/A N/A
T982F3-N-SL-109 EPDU, 1U, MI, L6-30P, C13 OUTPUTS EA  $     682.00 0.0%  $      682.00 N/A N/A
TADJARM Triton Adjustable Arm Kit EA  $     111.00 0.0%  $      111.00 N/A N/A
TB0412000030010 9390 UPS, 80/40kVA, 480/480 in and out EA  $36,504.00 0.0%  $ 36,504.00 N/A N/A
TBAFS2422 24" Adjustable Full Shelf - A Series TechBench EA  $     155.00 0.0%  $      155.00 N/A N/A
TBAFS3022 30" Adjustable Full Shelf - A Series TechBench EA  $     170.00 0.0%  $      170.00 N/A N/A
TBAFS3622 36" Adjustable Full Shelf - A Series TechBench EA  $     178.00 0.0%  $      178.00 N/A N/A
TBAFS4822 48" Adjustable Full Shelf - A Series TechBench EA  $     197.00 0.0%  $      197.00 N/A N/A
TBAFS6022 60" Adjustable Full Shelf - A Series TechBench EA  $     213.00 0.0%  $      213.00 N/A N/A
TBAFS7222 72" Adjustable Full Shelf - A Series TechBench EA  $     220.00 0.0%  $      220.00 N/A N/A
TBAFS9622 96" Adjustable Full Shelf - A Series TechBench EA  $     266.00 0.0%  $      266.00 N/A N/A
TBAPS2412 24" Adjustable Partial Shelf - A Series TechBench EA  $     121.00 0.0%  $      121.00 N/A N/A
TBAPS3012 30" Adjustable Partial Shelf - A Series TechBench EA  $     132.00 0.0%  $      132.00 N/A N/A
TBAPS3612 36" Adjustable Partial Shelf - A Series TechBench EA  $     133.00 0.0%  $      133.00 N/A N/A
TBAPS4812 48" Adjustable Partial Shelf - A Series TechBench EA  $     158.00 0.0%  $      158.00 N/A N/A
TBAPS6012 60" Adjustable Partial Shelf - A Series TechBench EA  $     166.00 0.0%  $      166.00 N/A N/A
TBAPS7212 72" Adjustable Partial Shelf - A Series TechBench EA  $     179.00 0.0%  $      179.00 N/A N/A
TBAPS9612 96" Adjustable Partial Shelf - A Series TechBench EA  $     207.00 0.0%  $      207.00 N/A N/A
TBASEDGE30 Front and rear shelf edge - 30" EA  $       34.00 0.0%  $        34.00 N/A N/A
TBASEDGE36 Front and rear shelf edge - 36" EA  $       36.00 0.0%  $        36.00 N/A N/A
TBASEDGE48 Front and rear shelf edge - 48" EA  $       38.00 0.0%  $        38.00 N/A N/A
TBASEDGE60 Front and rear shelf edge - 60" EA  $       47.00 0.0%  $        47.00 N/A N/A
TBASEDGE72 Front and rear shelf edge - 72" EA  $       53.00 0.0%  $        53.00 N/A N/A
TBASEDGE96 Front and rear shelf edge - 96" EA  $       56.00 0.0%  $        56.00 N/A N/A
TBB1924 19H Bin Board, 24W EA  $     106.00 0.0%  $      106.00 N/A N/A
TBB1930 19H Bin Board, 30W EA  $     135.00 0.0%  $      135.00 N/A N/A
TBB1936 19H Bin Board, 36W EA  $     148.00 0.0%  $      148.00 N/A N/A
TBB3224 32H Bin Board, 24W EA  $     110.00 0.0%  $      110.00 N/A N/A
TBB3230 32H Bin Board, 30W EA  $     110.00 0.0%  $      110.00 N/A N/A
TBB3236 32H Bin Board, 36W EA  $     119.00 0.0%  $      119.00 N/A N/A
TBB3624 36H Bin Board, 24W EA  $     146.00 0.0%  $      146.00 N/A N/A
TBB3630 36H Bin Board, 30W EA  $     154.00 0.0%  $      154.00 N/A N/A
TBB3636 36H Bin Board, 36W EA  $     156.00 0.0%  $      156.00 N/A N/A
TBB4824 48H Bin Board, 24W EA  $     152.00 0.0%  $      152.00 N/A N/A
TBB4830 48H Bin Board, 30W EA  $     167.00 0.0%  $      167.00 N/A N/A
TBB4836 48H Bin Board, 36W EA  $     118.00 0.0%  $      118.00 N/A N/A
TBCK0400 Caster Kit, Original Series Techbench EA  $     168.00 0.0%  $      168.00 N/A N/A
TBCM24 24" Cable Basket EA  $       96.00 0.0%  $        96.00 N/A N/A
TBCM30 30" Cable Basket EA  $       94.00 0.0%  $        94.00 N/A N/A
TBCM36 36" Cable Basket EA  $     146.00 0.0%  $      146.00 N/A N/A
TBCM48 48" Cable Basket EA  $     108.00 0.0%  $      108.00 N/A N/A
TBCM60 60" Cable Basket EA  $     184.00 0.0%  $      184.00 N/A N/A
TBCM72 72" Cable Basket EA  $     183.00 0.0%  $      183.00 N/A N/A
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TBCS4848A 48x48 Bench Corner Shelf EA  $     310.00 0.0%  $      310.00 N/A N/A
TBEC0100 End Covers, Cbl Mgmt EA  $       26.00 0.0%  $        26.00 N/A N/A
TBENCH36A Echostar 36x30 TechBench Assembly EA  $  1,920.00 0.0%  $   1,920.00 N/A N/A
TBFACP1530 A Series TechBench Fixed Accessory plate - 15 x 30 EA  $       66.00 0.0%  $        66.00 N/A N/A
TBFACP1536 A Series TechBench Fixed Accessory plate - 15 x 36 EA  $       99.00 0.0%  $        99.00 N/A N/A
TBFACP2030 A Series TechBench Fixed Accessory plate - 20 x 30 EA  $       97.00 0.0%  $        97.00 N/A N/A
TBFACP2036 A Series TechBench Fixed Accessory plate - 20 x 36 EA  $     103.00 0.0%  $      103.00 N/A N/A
TBFJ3660 36" Fixed Boom Kit with Tool Trolley EA  $     849.00 0.0%  $      849.00 N/A N/A
TBFS7230 72" Full Shelf, Original TechBench EA  $     220.00 0.0%  $      220.00 N/A N/A
TBFT2400A 24" A Series TechBench Footrest EA  $       55.00 0.0%  $        55.00 N/A N/A
TBFT3000A 30" A Series TechBench Footrest EA  $       61.00 0.0%  $        61.00 N/A N/A
TBFT3600A 36" A Series TechBench Footrest EA  $       64.00 0.0%  $        64.00 N/A N/A
TBFT4800A 48" A Series TechBench Footrest EA  $       87.00 0.0%  $        87.00 N/A N/A
TBFT6000 Old TechBench 60" Footrest EA  $       60.00 0.0%  $        60.00 N/A N/A
TBFT6000A 60" A Series TechBench Footrest EA  $     103.00 0.0%  $      103.00 N/A N/A
TBFT7200 72" Footrest, Bench EA  $     129.00 0.0%  $      129.00 N/A N/A
TBFT7200A 72" A Series TechBench Footrest EA  $     120.00 0.0%  $      120.00 N/A N/A
TBFT9600 96" Footrest, Bench EA  $     192.00 0.0%  $      192.00 N/A N/A
TBFT9600A 96" A Series TechBench Footrest EA  $     151.00 0.0%  $      151.00 N/A N/A

TBHDC0558 Heavy Duty Caster Kit for A Series Linear 
TechBench EA  $     274.00 0.0%  $      274.00 N/A N/A

TBLW2430A 24W X 30D A Series Linear TB with Lam. Top EA  $     719.00 0.0%  $      719.00 N/A N/A
TBLW2436A 24W X 36D A Series Linear TB with Lam. Top EA  $     756.00 0.0%  $      756.00 N/A N/A
TBLW3030A 30W X 30D A Series Linear TB with Lam. Top EA  $     756.00 0.0%  $      756.00 N/A N/A
TBLW3036A 30W X 36D A Series Linear TB with Lam. Top EA  $     794.00 0.0%  $      794.00 N/A N/A
TBLW3630A 36W X 30D A Series Linear TB with Lam. Top EA  $     844.00 0.0%  $      844.00 N/A N/A
TBLW3636A 36W X 36D A Series Linear TB with Lam. Top EA  $     858.00 0.0%  $      858.00 N/A N/A
TBLW4830A 48W X 30D A Series Linear TB with Lam. Top EA  $     917.00 0.0%  $      917.00 N/A N/A
TBLW4836A 48W X 36D A Series Linear TB with Lam. Top EA  $     868.00 0.0%  $      868.00 N/A N/A
TBLW48480A 48x48-30/30 Corner TB with Lam. Top EA  $  1,180.00 0.0%  $   1,180.00 N/A N/A
TBLW48481A 48x48-36L/30R Corner TB with Lam. Top EA  $  1,180.00 0.0%  $   1,180.00 N/A N/A
TBLW48482A 48x48-30L/36R Corner TB with Lam. Top EA  $  1,180.00 0.0%  $   1,180.00 N/A N/A
TBLW48483A 48x48-36/36 Corner TB with Lam. Top EA  $  1,180.00 0.0%  $   1,180.00 N/A N/A
TBLW6030A 60W X 30D A Series Linear TB with Lam. Top EA  $     992.00 0.0%  $      992.00 N/A N/A
TBLW6036A 60W X 36D A Series Linear TB with Lam. Top EA  $  1,010.00 0.0%  $   1,010.00 N/A N/A
TBLW60600A 60x60-30/30 Corner TB with Lam. Top EA  $  1,480.00 0.0%  $   1,480.00 N/A N/A
TBLW7230A 72W X 30D A Series Linear Tb With Lam. Top EA  $  1,010.00 0.0%  $   1,010.00 N/A N/A
TBLW7236A 72W X 36D A Series Linear TB with Lam. Top EA  $  1,050.00 0.0%  $   1,050.00 N/A N/A
TBLW9630A 96W X 30D A Series Linear TB with Lam. Top EA  $  1,090.00 0.0%  $   1,090.00 N/A N/A
TBLW9636A 96W X 36D A Series Linear TB with Lam. Top EA  $  1,140.00 0.0%  $   1,140.00 N/A N/A
TBM48480A 48x48 - 30/30D Corner Maple TechBench EA  $  1,460.00 0.0%  $   1,460.00 N/A N/A
TBM48483A 48x48 - 36/36D Corner Maple TechBench EA  $  1,820.00 0.0%  $   1,820.00 N/A N/A
TBMW2430A 24W X 30D A Series Linear TB with Mpl Top EA  $     839.00 0.0%  $      839.00 N/A N/A
TBMW2436A 24W X 36D A Series Linear TB with Mpl Top EA  $     887.00 0.0%  $      887.00 N/A N/A
TBMW3030A 30W X 30D A Series Linear TB with Mpl Top EA  $     843.00 0.0%  $      843.00 N/A N/A
TBMW3036A 30W X 36D A Series Linear TB with Mpl Top EA  $     959.00 0.0%  $      959.00 N/A N/A
TBMW3630A 36W X 30D A Series Linear TB with Mpl Top EA  $  1,000.00 0.0%  $   1,000.00 N/A N/A
TBMW3636A 36W X 36D A Series Linear TB with Maple Top EA  $  1,280.00 0.0%  $   1,280.00 N/A N/A
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TBMW4830A 48W X 30D A Series Linear TB with Maple Top EA  $  1,230.00 0.0%  $   1,230.00 N/A N/A
TBMW4836A 48W X 36D A Series Linear TB with Maple Top EA  $  1,310.00 0.0%  $   1,310.00 N/A N/A
TBMW6030A 60W X 30D A Series Linear TB with Maple Top EA  $  1,390.00 0.0%  $   1,390.00 N/A N/A
TBMW6036A 60W X 36D A Series Linear TB with Maple Top EA  $  1,490.00 0.0%  $   1,490.00 N/A N/A
TBMW7230A 72W X 30D A Series Linear TB with Maple Top EA  $  1,520.00 0.0%  $   1,520.00 N/A N/A
TBMW7236A 72W X 36D A Series Linear TB with Maple Top EA  $  1,640.00 0.0%  $   1,640.00 N/A N/A
TBMW9630A 96W X 30D A Series Linear TB with Maple Top EA  $  1,610.00 0.0%  $   1,610.00 N/A N/A
TBMW9636A 96W X 36D A Series Linear TB with Maple Top EA  $  1,900.00 0.0%  $   1,900.00 N/A N/A
TBPS7200 72" Partial Shelf, OS TB EA  $       93.00 0.0%  $        93.00 N/A N/A
TBPW2430 24x30 A Series Linear TB w/Phenolic Top EA  $     901.00 0.0%  $      901.00 N/A N/A
TBPW2436 24x36 A Series Linear TB w/Phenolic Top EA  $     966.00 0.0%  $      966.00 N/A N/A
TBPW3030 30x30 A Series Linear TB w/Phenolic Top EA  $     985.00 0.0%  $      985.00 N/A N/A
TBPW3036 30x36 A Series Linear TB w/Phenolic Top EA  $  1,040.00 0.0%  $   1,040.00 N/A N/A
TBPW3630 36x30 A Series Linear TB w/Phenolic Top EA  $  1,150.00 0.0%  $   1,150.00 N/A N/A
TBPW3636 36x36 A Series Linear TB w/Phenolic Top EA  $  1,190.00 0.0%  $   1,190.00 N/A N/A
TBPW4830 48x30 A Series Linear TB w/Phenolic Top EA  $  1,230.00 0.0%  $   1,230.00 N/A N/A
TBPW4836 A Series Linear TB w/Phenolic Top 48x36 EA  $  1,370.00 0.0%  $   1,370.00 N/A N/A
TBPW48480 48x48-30/30 Corner TB with Phenolic EA  $  1,910.00 0.0%  $   1,910.00 N/A N/A
TBPW48483 48x48-36/36 Corner TB with Phenolic EA  $  1,910.00 0.0%  $   1,910.00 N/A N/A
TBPW6030 60x30 A Series Linear TB w/Phenolic Top EA  $  1,390.00 0.0%  $   1,390.00 N/A N/A
TBPW6036 60x36 A Series Linear TB w/Phenolic Top EA  $  1,540.00 0.0%  $   1,540.00 N/A N/A
TBPW7230 A Series Linear TB w/Phenolic Top 72x30 EA  $  1,600.00 0.0%  $   1,600.00 N/A N/A
TBPW7236 A Series Linear TB w/Phenolic Top 72x36 EA  $  1,790.00 0.0%  $   1,790.00 N/A N/A
TBPW9630 A Series Linear TB w/Phenolic Top 96x30 EA  $  1,520.00 0.0%  $   1,520.00 N/A N/A
TBPW9636 A Series Linear TB w/Phenolic Top 96x36 EA  $  1,760.00 0.0%  $   1,760.00 N/A N/A
TBPWCTB72301A Custom Training Bench EA  $  3,470.00 0.0%  $   3,470.00 N/A N/A
TBRM2412U TB Rack Mount 12u EA  $     942.00 0.0%  $      942.00 N/A N/A
TBSB0900 9" Service Bar EA  $       43.00 0.0%  $        43.00 N/A N/A
TBSB4815 48" Svc Bar, 15A - Temp Hold for Power Strips EA  $     321.00 0.0%  $      321.00 N/A N/A
TBSJ3660 36" Swing Boom Kit with Tool Trolley EA  $     945.00 0.0%  $      945.00 N/A N/A
TBSKBB30 30" Sliding Key Board Bracket - A Series 

TechBench EA  $     114.00 0.0%  $      114.00 N/A N/A
TBSKBB36 36" Sliding Key Board Bracket - A Series 

TechBench EA  $     126.00 0.0%  $      126.00 N/A N/A
TBSP2400 24" Univ Svc Pnl EA  $       73.00 0.0%  $        73.00 N/A N/A
TBSP3000 30" Univ Svc Pnl EA  $       78.00 0.0%  $        78.00 N/A N/A
TBSP3600 36" Univ Svc Pnl EA  $       84.00 0.0%  $        84.00 N/A N/A
TBSP4800 48" Univ Svc Pnl EA  $       93.00 0.0%  $        93.00 N/A N/A
TBSP4848 Corner Univ Svc Pnl EA  $     188.00 0.0%  $      188.00 N/A N/A
TBSP6000 60" Univ Svc Pnl EA  $     131.00 0.0%  $      131.00 N/A N/A
TBSP7200 72" Univ Svc Pnl EA  $     128.00 0.0%  $      128.00 N/A N/A

TBSPEDB30 30" Sliding Pedestal Bracket for 30" Deep "A" 
Series TechBench EA  $     138.00 0.0%  $      138.00 N/A N/A

TBSPEDB36 36" Sliding Pedestal Bracket for 36" Deep A Series 
TechBench EA  $     139.00 0.0%  $      139.00 N/A N/A

TBWS50 Backing Plate for Jibs EA  $       77.00 0.0%  $        77.00 N/A N/A
TC202424 20H X 26W TechCart EA  $     220.00 0.0%  $      220.00 N/A N/A
TC203024 20H X 32W TechCart EA  $     228.00 0.0%  $      228.00 N/A N/A
TC293030 29H X 32W X 30D TechCart Frame EA  $     472.00 0.0%  $      472.00 N/A N/A
TC293630 29H X 38W X 30D TechCart Frame EA  $     486.00 0.0%  $      486.00 N/A N/A
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TC294830 29H X 48W X 30D TechCart Frame EA  $     502.00 0.0%  $      502.00 N/A N/A
TC362430 36H X 24W X 30D TECHCART FRAME EA  $     482.00 0.0%  $      482.00 N/A N/A
TC363030 36H X 30W X 30D TECHCART FRAME EA  $     495.00 0.0%  $      495.00 N/A N/A
TC363630 36H X 36W X 30D TECHCART FRAME EA  $     512.00 0.0%  $      512.00 N/A N/A
TC364830 36H X 48W X 30D TECHCART FRAME EA  $     524.00 0.0%  $      524.00 N/A N/A
TC452430 46H X 26W X 30D TechCart Frame EA  $     516.00 0.0%  $      516.00 N/A N/A
TC453030 46H X 32W X 30D TechCart Frame EA  $     531.00 0.0%  $      531.00 N/A N/A
TC453630 46H X 38W X 30D TechCart Frame EA  $     541.00 0.0%  $      541.00 N/A N/A
TC642430 65H X 26W X 30D TechCart Frame EA  $     531.00 0.0%  $      531.00 N/A N/A
TC643030 65H X 32W X 30D TechCart Frame EA  $     545.00 0.0%  $      545.00 N/A N/A
TC643630 65H X 38W X 30D TechCart Frame EA  $     560.00 0.0%  $      560.00 N/A N/A
TC722430 73H X 26W X 30D TechCart Frame EA  $     560.00 0.0%  $      560.00 N/A N/A
TC723030 73H X 32W X 30D TechCart Frame EA  $     574.00 0.0%  $      574.00 N/A N/A
TC723630 73 H X 38 W X 30 D TechCart Frame EA  $     590.00 0.0%  $      590.00 N/A N/A
TCBB1930 19H Bin Board Kit for 32W T/C EA  $       74.00 0.0%  $        74.00 N/A N/A
TCBB1936 19H X 36W BIN BOARD KIT EA  $       62.00 0.0%  $        62.00 N/A N/A
TCBB3230 28H Bin Board Kit for 32W T/C EA  $       93.00 0.0%  $        93.00 N/A N/A
TCBS2401 20.8W X 16.8D Bottom Shelf EA  $     172.00 0.0%  $      172.00 N/A N/A
TCBS2402 20.8W X 20.5D BOTTOM SHELF EA  $     138.00 0.0%  $      138.00 N/A N/A
TCBS2403 20.8W X 22.8D BOTTOM SHELF EA  $     180.00 0.0%  $      180.00 N/A N/A
TCBS2404 20.8W X 26.5D Bottom Shelf EA  $     184.00 0.0%  $      184.00 N/A N/A
TCBS3001 26.8W X 16.8D Bottom Shelf EA  $     148.00 0.0%  $      148.00 N/A N/A
TCBS3003 26.8W X 22.8D BOTTOM SHELF EA  $     171.00 0.0%  $      171.00 N/A N/A
TCBS3004 26.8W X 26.5D Bottom Shelf EA  $     155.00 0.0%  $      155.00 N/A N/A
TCBS3604 32.8W X 26.5D Bottom Shelf EA  $     161.00 0.0%  $      161.00 N/A N/A
TCC1624 16H Fabric Wall, 24W EA  $       88.00 0.0%  $        88.00 N/A N/A
TCC1630 16H Fabric Wall, 30W EA  $       88.00 0.0%  $        88.00 N/A N/A
TCC1636 16H Fabric Wall, 36W EA  $       88.00 0.0%  $        88.00 N/A N/A
TCC3624 36H Corner Fabric, 24W EA  $     131.00 0.0%  $      131.00 N/A N/A
TCC3630 36H Corner Fabric, 30W EA  $     146.00 0.0%  $      146.00 N/A N/A
TCC3636 36H Corner Fabric, 36W EA  $     190.00 0.0%  $      190.00 N/A N/A
TCC4824 48H Corner Fabric, 24W EA  $     154.00 0.0%  $      154.00 N/A N/A
TCC4830 48H Corner Fabric, 30W EA  $     186.00 0.0%  $      186.00 N/A N/A
TCC4836 48H Fabric Wall, 36W EA  $     300.00 0.0%  $      300.00 N/A N/A
TCESDCHG ESD Laminate Upcharge EA  $       73.00 0.0%  $        73.00 N/A N/A
TCF1636 16H Fabric Wall, 36W EA  $       88.00 0.0%  $        88.00 N/A N/A
TCF1642 16H Fabric Wall, 42W EA  $     110.00 0.0%  $      110.00 N/A N/A
TCF3636 36H Corner Tech Wall, 36W EA  $     110.00 0.0%  $      110.00 N/A N/A
TCF3642 36H Fabric Wall, 42W EA  $     198.00 0.0%  $      198.00 N/A N/A
TCF4836 48H Fabric Wall,36W EA  $     213.00 0.0%  $      213.00 N/A N/A
TCF4842 48H Fabric Wall, 42W EA  $     263.00 0.0%  $      263.00 N/A N/A
TCFC1IN TOC Fan Cntlr Crd KT, 120V, 5-15P Pwr In EA  $       29.00 0.0%  $        29.00 N/A N/A
TCFC2II TOC Fan Cntlr Crd KT, 220V, IEC 320 C13 Pwr In EA  $       33.00 0.0%  $        33.00 N/A N/A
TCFC2IN TOC Fan Cntlr Crd KT, 220V, 6-15P Pwr In EA  $       33.00 0.0%  $        33.00 N/A N/A
TCFOOTKT TechCart Glide Foot EA  $       12.00 0.0%  $        12.00 N/A N/A
TCFS1000 Techcart Fasten Set EA  $       30.00 0.0%  $        30.00 N/A N/A
TCFS2412 21.2W X 12D Center Mount Shelf EA  $     127.00 0.0%  $      127.00 N/A N/A
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TCFS2418 21.2W X 18D Center Mount Shelf EA  $     132.00 0.0%  $      132.00 N/A N/A
TCFS2424 21.2W X 24D Center Mount Shelf EA  $     160.00 0.0%  $      160.00 N/A N/A
TCFS2430 21.2W X 30D Center Mount Shelf EA  $     172.00 0.0%  $      172.00 N/A N/A
TCFS3012 27.2W X 12D Center Mount Shelf EA  $     132.00 0.0%  $      132.00 N/A N/A
TCFS3018 27.2"W X 18"D Center Mount Shelf EA  $     154.00 0.0%  $      154.00 N/A N/A
TCFS3024 27.2W X 24D Center Mount Shelf EA  $     148.00 0.0%  $      148.00 N/A N/A
TCFS3030 27.2W X 30D Center Mount Shelf EA  $     155.00 0.0%  $      155.00 N/A N/A
TCFS3612 33.2W X 12D Center Mount Shelf EA  $     138.00 0.0%  $      138.00 N/A N/A
TCFS3618 33.2W X 18D Center Mount Shelf EA  $     163.00 0.0%  $      163.00 N/A N/A
TCFS3624 33.2W X 24D Center Mount Shelf EA  $     155.00 0.0%  $      155.00 N/A N/A
TCFS3630 33.2W X 30D Center Mount Shelf EA  $     161.00 0.0%  $      161.00 N/A N/A
TCFS4812 43.9W X 12D Center Mount Shelf EA  $     161.00 0.0%  $      161.00 N/A N/A
TCFS4818 43.9W X 18D Center Mount Shelf EA  $     168.00 0.0%  $      168.00 N/A N/A
TCGROUND TECHCART GROUND CHAIN EA  $       30.00 0.0%  $        30.00 N/A N/A
TCLC3000 T/C Lock Compartment-32W Fabric EA  $     346.00 0.0%  $      346.00 N/A N/A
TCLC3001 T/C Lock Compartment-32W Steel EA  $     346.00 0.0%  $      346.00 N/A N/A
TCLC3600 T/C Lock Compartment-38W Fabric EA  $     361.00 0.0%  $      361.00 N/A N/A
TCLC3601 T/C Lock Compartment-38W Steel EA  $     361.00 0.0%  $      361.00 N/A N/A
TCLT1800 Laptop Cart, 18 bay EA  $  2,360.00 0.0%  $   2,360.00 N/A N/A
TCLT1801 Laptop Cart, 18 bay, with PowerZone EA  $  2,540.00 0.0%  $   2,540.00 N/A N/A
TCLT1810 Laptop Cart, 18 bay, no power strip EA  $  2,290.00 0.0%  $   2,290.00 N/A N/A
TCLT2400 Laptop Cart, 24 bay EA  $  2,800.00 0.0%  $   2,800.00 N/A N/A
TCLT2401 Laptop Cart 24Bay/PowerZone EA  $  2,980.00 0.0%  $   2,980.00 N/A N/A
TCLT2410 Laptop Cart, 24 bay no power strip EA  $  2,640.00 0.0%  $   2,640.00 N/A N/A
TCPC1IN TOC Fan Crd KT, 120V, 5-15P Pwr In EA  $       17.00 0.0%  $        17.00 N/A N/A
TCPC2II TOC Fan Crd KT, 208V 2x 42" C13 to C14; EA  $       22.00 0.0%  $        22.00 N/A N/A
TCPC2IN TOC Fan Crd KT, 208V 2x 42" 6-15P to C13 EA  $       22.00 0.0%  $        22.00 N/A N/A
TCPK0001 26WX24D Peripheral Cart EA  $     708.00 0.0%  $      708.00 N/A N/A
TCPK0002 32WX24D Peripheral Cart EA  $     733.00 0.0%  $      733.00 N/A N/A
TCPK0005 64HX26W PC Cart EA  $     701.00 0.0%  $      701.00 N/A N/A
TCPK0006 64HX32W PC Cart EA  $     729.00 0.0%  $      729.00 N/A N/A
TCPK0010 46HX32W Transporter EA  $  1,050.00 0.0%  $   1,050.00 N/A N/A
TCPK0011 46HX38W Transporter EA  $  1,140.00 0.0%  $   1,140.00 N/A N/A
TCPK0013 29HX32W Training Station EA  $     628.00 0.0%  $      628.00 N/A N/A
TCPK0014 29HX38W Training Station EA  $     580.00 0.0%  $      580.00 N/A N/A
TCPK0015 29HX48W Training Station EA  $     672.00 0.0%  $      672.00 N/A N/A
TCPK0024 72HX26W Stand-Up Cart EA  $     847.00 0.0%  $      847.00 N/A N/A
TCPK0030 29HX36W Graphics & CAD Cart EA  $     752.00 0.0%  $      752.00 N/A N/A
TCPK0031 29HX48W Graphics& CAD Cart EA  $     758.00 0.0%  $      758.00 N/A N/A
TCPK0037 45HX32W Video Conference Cart EA  $     936.00 0.0%  $      936.00 N/A N/A
TCPK0038 45HX38W Video Conference Cart EA  $     971.00 0.0%  $      971.00 N/A N/A
TCPK0040 73H X 32W X 30D Storage Cart EA  $  1,100.00 0.0%  $   1,100.00 N/A N/A
TCPK0041 64HX32W Presentation Cart EA  $  1,020.00 0.0%  $   1,020.00 N/A N/A
TCPK0042 64HX38W Presentation Cart EA  $  1,060.00 0.0%  $   1,060.00 N/A N/A
TCPK0044 45HX26W LCD Projector Cart EA  $     758.00 0.0%  $      758.00 N/A N/A
TCPK0057 64HX26W Network Cart EA  $     918.00 0.0%  $      918.00 N/A N/A
TCPK0058 64HX32W Network Cart EA  $     920.00 0.0%  $      920.00 N/A N/A
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TCPK0061 45HX26W Analytical Cart EA  $     814.00 0.0%  $      814.00 N/A N/A
TCPK0200 42H X 48W Design Cart EA  $  1,470.00 0.0%  $   1,470.00 N/A N/A
TCRM1219 T/C R/M MODULE, 12U EA  $     270.00 0.0%  $      270.00 N/A N/A
TCRR4519 Rack Mount Rail Set, 45"H EA  $     118.00 0.0%  $      118.00 N/A N/A
TCRR6419 Rack Mount Rail Set, 64"H EA  $     132.00 0.0%  $      132.00 N/A N/A
TCRR7219 Rack Mount Rail Set, 72"H EA  $     148.00 0.0%  $      148.00 N/A N/A
TCS3636 Corner Shelf, 36 X 36 X12D EA  $     367.00 0.0%  $      367.00 N/A N/A
TCS4242 Corner Shelf, 42 X 42 X 12 EA  $     406.00 0.0%  $      406.00 N/A N/A
TCS4848 Corner Shelf, 48 X 48 X 12 EA  $     406.00 0.0%  $      406.00 N/A N/A
TCS6060 Corner Shelf, 60 X 60 X 18 EA  $     432.00 0.0%  $      432.00 N/A N/A
TCSL4860 Corner Shelf, 48L X 60R X 12"D EA  $     406.00 0.0%  $      406.00 N/A N/A
TCSL4872 Corner Shelf, 48L X 72R X 12D EA  $     466.00 0.0%  $      466.00 N/A N/A
TCSR4860 Corner Shelf, 48R X 60L X 12"D EA  $     406.00 0.0%  $      406.00 N/A N/A
TCSR4872 Corner Shelf, 48R X 72L X 12D EA  $     466.00 0.0%  $      466.00 N/A N/A
TCTT2424 25.26W X 24D Center Mount Top Shelf EA  $     171.00 0.0%  $      171.00 N/A N/A
TCTT2430 25.26W X 30D Center Mount Top Shelf EA  $     210.00 0.0%  $      210.00 N/A N/A
TCTT3024 31.26W X 24D Center Mount Top Shelf EA  $     155.00 0.0%  $      155.00 N/A N/A
TCTT3030 31.26W X 30D Center Mount Top Shelf EA  $     161.00 0.0%  $      161.00 N/A N/A
TCTT3624 37.26W X 24D Center Mount Top Shelf EA  $     161.00 0.0%  $      161.00 N/A N/A
TCTT3630 37.26W X 30D Center Mount Top Shelf EA  $     168.00 0.0%  $      168.00 N/A N/A
TCTW2424 25.26W X 24D Off Mount Top Worksurface EA  $     148.00 0.0%  $      148.00 N/A N/A
TCTW2430 25.26W X 30D Off Mount Top Worksurface EA  $     155.00 0.0%  $      155.00 N/A N/A
TCTW3024 31.26W X 24D Off Mount Top Worksurface EA  $     155.00 0.0%  $      155.00 N/A N/A
TCTW3030 31.26W X 30D Off Mount Top Worksurface EA  $     161.00 0.0%  $      161.00 N/A N/A
TCTW3630 37.26W X 30D Off Mount Top Worksurface EA  $     168.00 0.0%  $      168.00 N/A N/A
TCTW4830 48W X 30D Off Mount Top Worksurface EA  $     191.00 0.0%  $      191.00 N/A N/A
TCWS2424 21.2W X 24D Off Mount Worksurface EA  $     160.00 0.0%  $      160.00 N/A N/A
TCWS2430 21.2W X 30D Off Mount Worksurface EA  $     148.00 0.0%  $      148.00 N/A N/A
TCWS3024 27.2W X 24D Offset Mount Worksurface EA  $     180.00 0.0%  $      180.00 N/A N/A
TCWS3030 27.2W X 30D Offset Mount Worksurface EA  $     188.00 0.0%  $      188.00 N/A N/A
TCWS3624 33.2W X 24D Offset Mount Worksurface EA  $     155.00 0.0%  $      155.00 N/A N/A
TCWS3630 33.2W X 30D Offset Mount Worksurface EA  $     161.00 0.0%  $      161.00 N/A N/A
TD16A1000030011 Eaton 3 Phase UPS EA  $63,829.00 0.0%  $ 63,829.00 N/A N/A
TEL-105F Haze battery, 105Ah, 12V, front terminal EA  $     430.00 0.0%  $      430.00 N/A N/A
TEPT8419 Perforated Insert for TEPD8419 EA  $       85.00 0.0%  $        85.00 N/A N/A

TEV7782736 Configured Vantage Enc, Non Seismic, 45U x 27" 
W x 36" D EA  $  2,140.00 0.0%  $   2,140.00 N/A N/A

TF16241 16H Lin Techorg, 24W EA  $     294.00 0.0%  $      294.00 N/A N/A
TF16301 16H Lin Techorg, 30W EA  $     309.00 0.0%  $      309.00 N/A N/A
TF16361 16H Lin Techorg, 36W EA  $     324.00 0.0%  $      324.00 N/A N/A
TF16421 16H Lin Techorg, 42W EA  $     324.00 0.0%  $      324.00 N/A N/A
TF164242 16H CORNER TECHORG EA  $     526.00 0.0%  $      526.00 N/A N/A
TF16481 16H Lin Techorg, 48W EA  $     355.00 0.0%  $      355.00 N/A N/A
TF164848 16H Corner Techorg (48 x 48) EA  $     552.00 0.0%  $      552.00 N/A N/A
TF16601 16H Lin Techorg, 60W EA  $     367.00 0.0%  $      367.00 N/A N/A
TF16721 16H Lin Techorg, 72W (24") EA  $     367.00 0.0%  $      367.00 N/A N/A
TF16722 16H Lin Techorg, 72W (36") EA  $     367.00 0.0%  $      367.00 N/A N/A
TF24481 24x48 TechOrganizer EA  $     396.00 0.0%  $      396.00 N/A N/A
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TF24721 24H Lin Techorg, 72W (24") EA  $     418.00 0.0%  $      418.00 N/A N/A
TF32481 32H LIN TECHORG, 48W EA  $     332.00 0.0%  $      332.00 N/A N/A
TF32721 32H LIN TECHORG, 72W (24") EA  $     440.00 0.0%  $      440.00 N/A N/A
TF36241 36H Lin Techorg, 24W EA  $     367.00 0.0%  $      367.00 N/A N/A
TF36301 36H Lin Techorg, 30W EA  $     383.00 0.0%  $      383.00 N/A N/A
TF36361 36H Lin Techorg, 36W EA  $     397.00 0.0%  $      397.00 N/A N/A
TF363636 36H Corner Techorg (36 x 36) EA  $     552.00 0.0%  $      552.00 N/A N/A
TF36421 36H Lin Techorg, 42W EA  $     397.00 0.0%  $      397.00 N/A N/A
TF364242 36H Corner Techorg (42 x 42) EA  $     552.00 0.0%  $      552.00 N/A N/A
TF36481 36H Lin Techorg, 48W EA  $     426.00 0.0%  $      426.00 N/A N/A
TF364848 36H Corner Techorg (48 x 48) EA  $     626.00 0.0%  $      626.00 N/A N/A
TF36601 36H Lin Techorg, 60W EA  $     442.00 0.0%  $      442.00 N/A N/A
TF366060 36H Corner Techorg (60 x 60) EA  $     738.00 0.0%  $      738.00 N/A N/A
TF36721 36H Lin Techorg, 72W (24") EA  $     442.00 0.0%  $      442.00 N/A N/A
TF36722 36H Lin Techorg, 72W (36") EA  $     442.00 0.0%  $      442.00 N/A N/A
TF48241 48H Lin Techorg, 24W EA  $     406.00 0.0%  $      406.00 N/A N/A
TF48301 48H Lin Techorg, 30W EA  $     421.00 0.0%  $      421.00 N/A N/A
TF48361 48H Lin Techorg, 36W EA  $     435.00 0.0%  $      435.00 N/A N/A
TF483636 48H Corner Techorg (36 x 36) EA  $     590.00 0.0%  $      590.00 N/A N/A
TF48421 48H Lin Techorg, 42W EA  $     435.00 0.0%  $      435.00 N/A N/A
TF484242 48H Corner Techorg (42 x 42) EA  $     590.00 0.0%  $      590.00 N/A N/A
TF48481 48H Lin Techorg, 48W EA  $     463.00 0.0%  $      463.00 N/A N/A
TF484848 48H Corner Techorg (48 x 48) EA  $     664.00 0.0%  $      664.00 N/A N/A
TF48601 48H Lin Techorg, 60W EA  $     478.00 0.0%  $      478.00 N/A N/A
TF48721 48H Lin Techorg, 72W (24") EA  $     478.00 0.0%  $      478.00 N/A N/A
TF48722 48H Lin Techorg, 72W (36") EA  $     478.00 0.0%  $      478.00 N/A N/A
TFCONN00 Techorg Adjacent Connector EA  $       32.00 0.0%  $        32.00 N/A N/A
TFCONN01 Techorg Dbl Connector EA  $       32.00 0.0%  $        32.00 N/A N/A
TFCONN02 Techorg Quad Connector EA  $       35.00 0.0%  $        35.00 N/A N/A
TFL164860 16H Corner Techorg (48L x 60R) EA  $     590.00 0.0%  $      590.00 N/A N/A
TFL164872 16H Corner Techorg 48L x 72R EA  $     590.00 0.0%  $      590.00 N/A N/A
TFL364860 36H Corner Techorg 48L x 60R EA  $     664.00 0.0%  $      664.00 N/A N/A
TFL364872 36H Corner Techorg 48L x 72R EA  $     664.00 0.0%  $      664.00 N/A N/A
TFL484860 48H Corner Techorg 48L x 60R EA  $     701.00 0.0%  $      701.00 N/A N/A
TFL484872 48H Corner Techorg 48L x 72R EA  $     701.00 0.0%  $      701.00 N/A N/A
TFR164860 16H Corner Techorg 48R x 60L EA  $     590.00 0.0%  $      590.00 N/A N/A
TFR164872 16H Corner Techorg 48R x 72L EA  $     590.00 0.0%  $      590.00 N/A N/A
TFR364860 36H Corner Techorg 48R x 60L EA  $     664.00 0.0%  $      664.00 N/A N/A
TFR364872 36H Corner Techorg 48R x 72L EA  $     664.00 0.0%  $      664.00 N/A N/A
TFR484860 48H Corner Techorg 48R x 60L EA  $     701.00 0.0%  $      701.00 N/A N/A
TFR484872 48H Corner Techorg 48R x 72L EA  $     701.00 0.0%  $      701.00 N/A N/A
TFXARM Triton Fixed Arm Kit EA  $       85.00 0.0%  $        85.00 N/A N/A
TIER490 Tier 490 Chrome Frame Finish EA  $     133.00 0.0%  $      133.00 N/A N/A
TIER490PG Tier 490 Plastic Ganging Glide (Qty 4) EA  $         5.00 0.0%  $          5.00 N/A N/A

TIER492 Tier 492 Chrome Frame Finish, Plastic Seat,  Mesh 
Back EA  $     196.00 0.0%  $      196.00 N/A N/A

TIER492G20 Tier 492 Chrome Frame Finish, Upholstered Seat 
Pad, Mesh Back GR20 EA  $     263.00 0.0%  $      263.00 N/A N/A
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TIMD4GR61QB Triton Intensive, Medium Back, 4 Way Mechanism, 
Adjustable arms, Carpet Caster, Grade 6, ESD EA  $  1,110.00 0.0%  $   1,110.00 N/A N/A

TIMD4GR62Q Triton Intensive, Medium Back, 4 Way Mechanism, 
Hard Surface Caster, Grade 6, ESD EA  $  1,010.00 0.0%  $   1,010.00 N/A N/A

TL1603E39121100 Eaton 3 Phase UPS EA  $23,840.00 0.0%  $ 23,840.00 N/A N/A
TMFXARM Triton Max Fixed Arm Kit EA  $       92.00 0.0%  $        92.00 N/A N/A
TMLD6GR11 Triton Max, LB, 6-Way Mech, Carpet Caster, G1 EA  $     870.00 0.0%  $      870.00 N/A N/A
TMLD6GR12 Triton Max, LB, 6-Way Mech, Hard Caster, G1 EA  $     870.00 0.0%  $      870.00 N/A N/A
TMLD6GR21 Triton Max, LB, 6-Way Mech, Carpet Caster, G2 EA  $     875.00 0.0%  $      875.00 N/A N/A
TMLD6GR22 Triton Max, LB, 6-Way Mech, Hard Caster, G2 EA  $     875.00 0.0%  $      875.00 N/A N/A
TMLD6GR31 Triton Max, LB, 6-Way Mech, Carpet Caster, G3 EA  $     918.00 0.0%  $      918.00 N/A N/A
TMLD6GR32 Triton Max, LB, 6-Way Mech, Hard Caster, G3 EA  $     918.00 0.0%  $      918.00 N/A N/A
TMLD7G61G TritonMax,LB,DH,7,G6 EA  $     973.00 0.0%  $      973.00 N/A N/A
TMLD7GR11 Triton Max, LB, 7-Way Mech, Carpet Caster, G1 EA  $     904.00 0.0%  $      904.00 N/A N/A
TMLD7GR12 Triton Max, LB, 7-Way Mech, Hard Caster, G1 EA  $     904.00 0.0%  $      904.00 N/A N/A
TMLD7GR21 Triton Max, LB, 7-Way Mech, Carpet Caster, G2 EA  $     908.00 0.0%  $      908.00 N/A N/A
TMLD7GR22 Triton Max, LB, 7-Way Mech, Hard Caster, G2 EA  $     908.00 0.0%  $      908.00 N/A N/A
TMLD7GR31 Triton Max, LB, 7-Way Mech, Carpet Caster, G3 EA  $     762.00 0.0%  $      762.00 N/A N/A
TMLD7GR32 Triton Max, LB, 7-Way Mech, Hard Caster, G3 EA  $     918.00 0.0%  $      918.00 N/A N/A

TMLD7T924RG6
TritonMax , large back, desk height,  7 way, hard 
surface  single weel, ESD/Clean Rm, Black Vinyl Gr 
6

EA  $  1,140.00 0.0%  $   1,140.00 N/A N/A

TMLH42BG2 TRITON MAX 4-Way, Hard Surface Casters, 
Adjustable Arms, Aluminum Base, Grade 2 EA  $  1,180.00 0.0%  $   1,180.00 N/A N/A

TMLH42BQ
Triton Max, Large Back, High Height, 4 way Mech. 
Hard Surface Casters, Adj Arms, Aluminum Base, 
ESD

EA  $  1,420.00 0.0%  $   1,420.00 N/A N/A

TMLH4G23BX Triton Max, Large Back, High Height Stool, 4 way 
Mech. Glide Casters, Adj Arms, Flat footring, G2 EA  $  1,080.00 0.0%  $   1,080.00 N/A N/A

TMLM42BGG2 
Triton Max, Large Back, Mid Height, 4-Way 
Mechanism, Hard Floor Casters, Adjustable Arms, 
Polished base, Grade 2

EA  $  1,150.00 0.0%  $   1,150.00 N/A N/A

TMLM42BGQG6
Triton Max, Large Back, Mid Height, 4-Way 
Mechanism, Hard Floor Casters, Adjustable Arms, 
Polished base, ESD

EA  $  1,330.00 0.0%  $   1,330.00 N/A N/A

TMLM4G2A1 Triton Max, Large Back,Mid-height, 4 Way 
Mechanism, Carpet Casters, Grade 2 EA  $  1,010.00 0.0%  $   1,010.00 N/A N/A

TMLM4GR11 Triton Max, Mid Height Stool LB, 4-Way Mech, 
Carpet Caster, G1 EA  $     881.00 0.0%  $      881.00 N/A N/A

TMXD42BG1 Triton Max, XL Back, 4-Way Mech, Adjustable 
Arms, Universal Caster, G1 EA  $  1,380.00 0.0%  $   1,380.00 N/A N/A

TMXD6GR11 Triton Max, XLB, 6-Way Mech, Carpet Caster, G1 EA  $  1,120.00 0.0%  $   1,120.00 N/A N/A
TMXD6GR12 Triton Max, XLB, 6-Way Mech, Hard Caster, G1 EA  $  1,120.00 0.0%  $   1,120.00 N/A N/A

TMXD6GR12B Triton Max, XLB, 6-Way Mech, Adj. Arms, Hard 
Caster, G1 EA  $  1,300.00 0.0%  $   1,300.00 N/A N/A

TMXD6GR21 Triton Max, XLB, 6-Way Mech, Carpet Caster, G2 EA  $  1,120.00 0.0%  $   1,120.00 N/A N/A
TMXD6GR22 Triton Max, XLB, 6-Way Mech, Hard Caster, G2 EA  $  1,120.00 0.0%  $   1,120.00 N/A N/A
TMXD6GR31 Triton Max, XLB, 6-Way Mech, Carpet Caster, G3 EA  $  1,130.00 0.0%  $   1,130.00 N/A N/A
TMXD6GR32 Triton Max, XLB, 6-Way Mech, Hard Caster, G3 EA  $     940.00 0.0%  $      940.00 N/A N/A

TMXD72TG4 TritonMax, large back, desk height, 7 way, hard 
surface caster, adjustable arms, Gr 4 EA  $  1,350.00 0.0%  $   1,350.00 N/A N/A

TMXD7GR11 Triton Max, XLB, 7-Way Mech, Carpet Caster, G1 EA  $  1,150.00 0.0%  $   1,150.00 N/A N/A
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TMXD7GR11B Triton Max, Extra Large Back, 7 Way Mechanism, 
Adjustable Arms, Carpet Caster, Grade 1 EA  $  1,320.00 0.0%  $   1,320.00 N/A N/A

TMXD7GR12 Triton Max, XLB, 7-Way Mech, Hard Caster, G1 EA  $  1,150.00 0.0%  $   1,150.00 N/A N/A
TMXD7GR21 Triton Max, XLB, 7-Way Mech, Carpet Caster, G2 EA  $  1,160.00 0.0%  $   1,160.00 N/A N/A
TMXD7GR22 Triton Max, XLB, 7-Way Mech, Hard Caster, G2 EA  $  1,160.00 0.0%  $   1,160.00 N/A N/A
TMXD7GR31 Triton Max, XLB, 7-Way Mech, Carpet Caster, G3 EA  $     967.00 0.0%  $      967.00 N/A N/A
TMXD7GR32 Triton Max, XLB, 7-Way Mech, Hard Caster, G3 EA  $     967.00 0.0%  $      967.00 N/A N/A
TOA42AP172 Single Circuit Power Infeed with 72” Molded Plug EA  $       81.00 0.0%  $        81.00 N/A N/A
TOA42FF60 Female/ Female Interconnecting Cables EA  $       53.00 0.0%  $        53.00 N/A N/A
TOA42FF-72 Interconnect Cable 72' - Female/Female EA  $       58.00 0.0%  $        58.00 N/A N/A
TOAC90351B Centris TurnTite Assembly for Chief Array EA  $       62.00 0.0%  $        62.00 N/A N/A
TOACAORG16 Vert Mount Brkt for 16"H LINX Org, Chief EA  $       62.00 0.0%  $        62.00 N/A N/A
TOACAORG20 Vert Mount Brkt for 20"H LINX Org, Chief EA  $       62.00 0.0%  $        62.00 N/A N/A
TOACATRP24 FPD Mount Brkt for 24"W LMS/TechOrg, Chief EA  $     101.00 0.0%  $      101.00 N/A N/A
TOACATRP30 FPD Mount Brkt for 30"W LMS/TechOrg, Chief EA  $     122.00 0.0%  $      122.00 N/A N/A
TOACATRP36 FPD Mount Brkt for 36"W LMS/TechOrg, Chief EA  $     151.00 0.0%  $      151.00 N/A N/A
TOACATRPDS Adapter Brkt for Dbl Trapezoid, Chief EA  $       68.00 0.0%  $        68.00 N/A N/A

TOACATRPKIT Extra FPD Mount for TOACATRP Mounting 
Bracket, Chief EA  $       50.00 0.0%  $        50.00 N/A N/A

TOACATRPSS Adapter Brkt for Sgl Trapezoid, Chief EA  $       62.00 0.0%  $        62.00 N/A N/A
TOACCD110B Double Swing Arm Gromme/Desk Mount, Black EA  $     235.00 0.0%  $      235.00 N/A N/A
TOACCS110B Single Swing Arm Grommet/Desk Mount, Black EA  $     200.00 0.0%  $      200.00 N/A N/A

TOACGAHMDS Height adjustable Multi - Dual Monitor Array, 
Grommet/Desk mounted, Silver EA  $     514.00 0.0%  $      514.00 N/A N/A

TOACGAHSS Single Monitor Array, Grommet, Hght adj, Silver EA  $     302.00 0.0%  $      302.00 N/A N/A
TOACGMA220B Pole Mount, articulating dual swing arm and 26" 

array EA  $     580.00 0.0%  $      580.00 N/A N/A
TOACGMA225B Pole Mount, articulating dual swing arm and 34" 

array EA  $     601.00 0.0%  $      601.00 N/A N/A

TOACGMA320B Pole Mount, articulating dual swing arm and 42" 
monitor array EA  $     643.00 0.0%  $      643.00 N/A N/A

TOACJPP210B Pivot/Tilt Pole Mount (26-45" Displays) EA  $     186.00 0.0%  $      186.00 N/A N/A

TOACJSB210B FPD Mounting Plate   200 x 100mm ,200 x 200mm 
VESA Plate 100 x 100 EA  $       56.00 0.0%  $        56.00 N/A N/A

TOACJSBUB Universal Flat Panel Interface Bracket, Black (26-
45" Displays) EA  $       57.00 0.0%  $        57.00 N/A N/A

TOACLSTU Thinstall Flat Panel Fixed Wall Mount (37-63" 
Displays) EA  $     215.00 0.0%  $      215.00 N/A N/A

TOACLVM2X2U 2 x 2 Micro-Adjustable Large Freestanding Video 
Wall EA  $  4,255.00 0.0%  $   4,255.00 N/A N/A

TOACLVM3X2U 3 x 2 Micro-Adjustable Large Freestanding Video 
Wall EA  $  5,151.00 0.0%  $   5,151.00 N/A N/A

TOACMA220B 26" Two Monitor Horizontal Array Swing Arm 
Connection, Black EA  $     173.00 0.0%  $      173.00 N/A N/A

TOACMA320B 42" Three Monitor Horizontal Array Swing Arm 
Connection, Black EA  $     228.00 0.0%  $      228.00 N/A N/A

TOACMAC1003B J-Series Static Arm Extension Kit EA  $       69.00 0.0%  $        69.00 N/A N/A

TOACMAC400 Rotation Adapter, mid size flat panel mount 
landscape to portriait position EA  $     170.00 0.0%  $      170.00 N/A N/A

TOACMF1U Large Display Floor Stand, Silver, 24" to 50" 
Display EA  $     786.00 0.0%  $      786.00 N/A N/A

TOACMF1UB Large Display Floor Stand, Black, 24" to 50" 
Display EA  $     786.00 0.0%  $      786.00 N/A N/A

TOACMFCU Large Display Mobile Floor Stand, Silver, 24" to 50" 
Display EA  $     786.00 0.0%  $      786.00 N/A N/A
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TOACMFCUB Large Display Mobile Floor Stand, Black, 24" to 50" 
Display EA  $     786.00 0.0%  $      786.00 N/A N/A

TOACMGP1415A 1:5, 2 Pole 14", Grommet Mount, Array Solution, 
Black EA  $     728.00 0.0%  $      728.00 N/A N/A

TOACMGP141S 14" Pole, Grommet, 1 Centris EA  $     217.00 0.0%  $      217.00 N/A N/A
TOACMGP281434A 3:4, 3 Pole, Grommet Mount, Array Solution EA  $  1,163.00 0.0%  $   1,163.00 N/A N/A
TOACMGP2823A 2:3, 28" Grommet Mount Pole, Array EA  $     692.00 0.0%  $      692.00 N/A N/A
TOACMGP2846A 4:6, 2 Pole, Grommet Mount, Array Solution EA  $  1,383.00 0.0%  $   1,383.00 N/A N/A

TOACMGP286A 28" Pole, Grommet Mount, with Two 3-Monitor 
Horizontal Arrays EA  $     551.00 0.0%  $      551.00 N/A N/A

TOACMGP362HS 36" Pole, Grommet, 2 Height Articulating Arms EA  $     737.00 0.0%  $      737.00 N/A N/A
TOACMGP366A 36" Pole, Grommet, 3:3 Array, Blk EA  $     624.00 0.0%  $      624.00 N/A N/A

TOACMPG361B 36" Pole, Grommet Mount with 1 Centris Assembly 
(Black) EA  $     305.00 0.0%  $      305.00 N/A N/A

TOACMSB6095B Flat Panel Custom Interface Bracket EA  $     109.00 0.0%  $      109.00 N/A N/A

TOACMSBVB FPD Universal Interface Bracket for Medium Flat 
Panel Displays EA  $     124.00 0.0%  $      124.00 N/A N/A

TOACMSSUB Swivel Table Stand, 30" - 50" Monitors EA  $     519.00 0.0%  $      519.00 N/A N/A
TOACMWRUB Swing Arm Wall Mount 30" - 50" Monitors EA  $     553.00 0.0%  $      553.00 N/A N/A
TOACOFB177 Vertical Unistrut Adapter Bracket EA  $       78.00 0.0%  $        78.00 N/A N/A
TOACOFBUB FPD Arm Slatwall Bracket - Black EA  $       78.00 0.0%  $        78.00 N/A N/A
TOACPAC251 CPU/DVD/VCR Universal Mounting Adapter EA  $     253.00 0.0%  $      253.00 N/A N/A
TOACPAC392B Large Display Slatwall Mount Adapter EA  $     125.00 0.0%  $      125.00 N/A N/A
TOACPAC400 Rotation Adapter, Large Flat Panel Mount EA  $     288.00 0.0%  $      288.00 N/A N/A

TOACPAC710 Height-Adjustable Accessory Shelf for Carts and 
Stands EA  $     120.00 0.0%  $      120.00 N/A N/A

TOACPAC720 Dual Display Accessory For Carts and Stands EA  $     172.00 0.0%  $      172.00 N/A N/A

TOACPAC770 Large Display Mobile Floor Stand, Heavy Duty 
Casters EA  $     107.00 0.0%  $      107.00 N/A N/A

TOACPAC790 Monitor Floor Stand Horizontal Tilt Option EA  $     167.00 0.0%  $      167.00 N/A N/A

TOACPD110B Mounting Arm, Pole Mount, Single FPD, Dual 
Extension Arm, Black EA  $     219.00 0.0%  $      219.00 N/A N/A

TOACPF1U Large Display Floor Stand, Silver, Up to 65" Display EA  $     862.00 0.0%  $      862.00 N/A N/A

TOACPF1UB Large Display Floor Stand, Black, Up to 65" 
Display, Black EA  $     862.00 0.0%  $      862.00 N/A N/A

TOACPFCU Large Display Mobile Floor Stand, Silver, Up to 65" 
Display EA  $     862.00 0.0%  $      862.00 N/A N/A

TOACPFCUB Large Display Mobile Floor Stand, Black, Up to 65" 
Display EA  $     862.00 0.0%  $      862.00 N/A N/A

TOACPG110B Mounting Arm, Pole Mount, Single FPD, Height 
Adjustable, Dual Extension Arm EA  $     312.00 0.0%  $      312.00 N/A N/A

TOACPP110B Single Monitor Pole Mounted Pivot (Black) EA  $     144.00 0.0%  $      144.00 N/A N/A

TOACPS110B Mounting Arm, Pole Mount, Single FPD, Single 
Extension Arm EA  $     215.00 0.0%  $      215.00 N/A N/A

TOACPT325B Widescreen Triple Horizontal Table Stand EA  $     435.00 0.0%  $      435.00 N/A N/A

TOACPV110B Mounting Arm, Pole Mount, Single FPD, Height 
Adjustable, Single Extension Arm EA  $     307.00 0.0%  $      307.00 N/A N/A

TOACPY220B FPD Arm Pole Mounted Height Adjustable Dual 
FPD EA  $     563.00 0.0%  $      563.00 N/A N/A

TOACRLF2 Large Display Slatwall / Wall Mount, Up to 52" 
Display EA  $     150.00 0.0%  $      150.00 N/A N/A

TOACRLT2 Tilting Large Display Slatwall / Wall Mount, Up to 
52" Display EA  $     173.00 0.0%  $      173.00 N/A N/A
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TOACRMF2 Large Display Slatwall / Wall Mount, 26" to 42" 
Display EA  $     114.00 0.0%  $      114.00 N/A N/A

TOACRMT2 Tilting Large Display Slatwall / Wall Mount, 24" to 
42" Display EA  $     150.00 0.0%  $      150.00 N/A N/A

TOACRXF2 X-Large Display Slatwall / Wall Mount, 40" to 63" 
Display EA  $     159.00 0.0%  $      159.00 N/A N/A

TOACRXT2 Tilting X-Large Display Slatwall / Wall Mount, 40 " 
to 63" Display EA  $     186.00 0.0%  $      186.00 N/A N/A

TOACSA1002B Desk Mount Adapter, Black EA  $     140.00 0.0%  $      140.00 N/A N/A
TOACSA1003B Arm Retrofit Kit, Single arm EA  $       53.00 0.0%  $        53.00 N/A N/A
TOACSA1004B Height Adjustable Extension Arm, Black EA  $       86.00 0.0%  $        86.00 N/A N/A
TOACSA1004S Height Adjustable Extension Arm, Silver EA  $       86.00 0.0%  $        86.00 N/A N/A
TOACSA1005S Security Kit, Swing Arm, Silver EA  $       35.00 0.0%  $        35.00 N/A N/A
TOACSA1009B Security Kit, Height Adjustable Arm, Black EA  $       36.00 0.0%  $        36.00 N/A N/A
TOACSA1011B Y Connector, Multi  Arm Mount EA  $       36.00 0.0%  $        36.00 N/A N/A
TOACSA1012B Extended Reach Desk Clamp EA  $       66.00 0.0%  $        66.00 N/A N/A
TOACSA1013B Laptop Tray for Articulating Arm EA  $     140.00 0.0%  $      140.00 N/A N/A
TOACSA1014B Centris Head Assembly Black EA  $       41.00 0.0%  $        41.00 N/A N/A
TOACSA1017B Pole Clamp Accessory EA  $       47.00 0.0%  $        47.00 N/A N/A
TOACSA1021B FPD Arm Keyboard Tray EA  $     131.00 0.0%  $      131.00 N/A N/A
TOACSA1022B Monitor Wall Track Assembly EA  $     192.00 0.0%  $      192.00 N/A N/A

TOACSB4100B FPD VESA Mounting Plate  100mm x 100 mm, and  
75mm x 75mm EA  $       57.00 0.0%  $        57.00 N/A N/A

TOACSB4101B FPD Mounting Plate FSB4101 100mm x 200 mm 
VESA Plate EA  $       49.00 0.0%  $        49.00 N/A N/A

TOACTA1000B Grommet Mount for Pole, Black EA  $       47.00 0.0%  $        47.00 N/A N/A
TOACTA1001B Array Connector Bracket, Black EA  $       47.00 0.0%  $        47.00 N/A N/A
TOACTA1003 Array Pole Clamp, Black EA  $       97.00 0.0%  $        97.00 N/A N/A
TOACTA1004B Desk Clamp Pole Mount, Black EA  $       67.00 0.0%  $        67.00 N/A N/A
TOACTA1007B Array Large Grommet EA  $     105.00 0.0%  $      105.00 N/A N/A
TOACTA1014B 14" Extension Pole EA  $       47.00 0.0%  $        47.00 N/A N/A
TOACTA1028B 28" Extension Pole EA  $       59.00 0.0%  $        59.00 N/A N/A
TOACTA1036B 36" Extension Pole, Black EA  $       66.00 0.0%  $        66.00 N/A N/A
TOACTA1042B 42" Extension Pole (Black) EA  $       72.00 0.0%  $        72.00 N/A N/A

TOACTA220B 26" Dual Monitor Horizontal Array Pole Connection 
Black EA  $     224.00 0.0%  $      224.00 N/A N/A

TOACTA225B 34" Dual Monitor Horizontal Array, Pole 
Connection, Black EA  $     246.00 0.0%  $      246.00 N/A N/A

TOACTA320B 42" Three Monitor Horizontal Array Pole 
Connection (Black) EA  $     265.00 0.0%  $      265.00 N/A N/A

TOACTA325B 54" Three Monitor Horizontal Array Pole 
Connection (Black) EA  $     296.00 0.0%  $      296.00 N/A N/A

TOACTG220B 26" Dual Horizontal Monitor Grommet Mount EA  $     306.00 0.0%  $      306.00 N/A N/A
TOACTG225B 34" Widescreen Dual Monitor Grommet Mount EA  $     330.00 0.0%  $      330.00 N/A N/A
TOACTG320B 42" Triple Monitor Horizontal Grommet Mount EA  $     347.00 0.0%  $      347.00 N/A N/A
TOACTG330B 42" Six Monitor Grommet Mount, 3 over 3 EA  $     626.00 0.0%  $      626.00 N/A N/A
TOACTG440B 26" Quad Monitor Grommet Mount 2 over 2 EA  $     545.00 0.0%  $      545.00 N/A N/A

TOACTG445B 34" Widescreen Quad Monitor Grommet Mount 2 
over 2 EA  $     592.00 0.0%  $      592.00 N/A N/A

TOACTP220B Table Stand Dual Horizontal FPD EA  $     286.00 0.0%  $      286.00 N/A N/A
TOACTP225B Table Stand Dual Horizontal Wide FPD EA  $     309.00 0.0%  $      309.00 N/A N/A
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TOACTP230B Table Stand Dual Vertical FPD EA  $     315.00 0.0%  $      315.00 N/A N/A
TOACTP320B Table Stand Triple Horizontal FPD EA  $     327.00 0.0%  $      327.00 N/A N/A
TOACTP440B Table Stand Quad Array FPD EA  $     512.00 0.0%  $      512.00 N/A N/A
TOACTP445B Table Stand Quad Array Wide FPD EA  $     557.00 0.0%  $      557.00 N/A N/A
TOACWD130B FPD Arm-Wall Mounted Single FPD EA  $     281.00 0.0%  $      281.00 N/A N/A
TOACWD220B FPD Arm - Wall Mount Dual Horizontal FPD EA  $     406.00 0.0%  $      406.00 N/A N/A
TOACWD230B FPD Arm-Wall Mounted Dual Vertical FPD EA  $     369.00 0.0%  $      369.00 N/A N/A

TOACWG110B FPD Arm-Wall Mounted Height Adjustable Single 
FPD EA  $     302.00 0.0%  $      302.00 N/A N/A

TOACWK110B Keyboard Articulating Arm with Mouse Tray, Wall 
Mount EA  $     386.00 0.0%  $      386.00 N/A N/A

TOACWP110B FPD Direct -Wall Mounted Single FPD EA  $     218.00 0.0%  $      218.00 N/A N/A
TOACWS110B FPD Arm-Wall Mounted Single FPD, Single Arm EA  $     182.00 0.0%  $      182.00 N/A N/A
TOACWT110B All-In-One Workstation, CPU,Monitor,Keyboard EA  $     915.00 0.0%  $      915.00 N/A N/A

TOACWY220B FPD Arm-Wall Mounted Height Adjustable Dual 
FPD EA  $     447.00 0.0%  $      447.00 N/A N/A

TOAFS4822 48" Full Shelf - D-Frame TechOrganizer EA  $     179.00 0.0%  $      179.00 N/A N/A
TOAFS6022 60" Full Shelf - D-Frame TechOrganizer EA  $     208.00 0.0%  $      208.00 N/A N/A
TOAFS7222 72" Full Shelf - TechBench EA  $     208.00 0.0%  $      208.00 N/A N/A
TOAINLETBB Tabletop Power/Data module(Black) EA  $     164.00 0.0%  $      164.00 N/A N/A
TOALADAPTG Universal Adaptor, UK Plug Output EA  $       27.00 0.0%  $        27.00 N/A N/A
TOALED19P 19" LED Light (Primary) EA  $     189.00 0.0%  $      189.00 N/A N/A
TOALED21PS 21" LED Light (Primary) with Occupancy Sensor EA  $     434.00 0.0%  $      434.00 N/A N/A
TOALED37P 37" LED Light (Primary) EA  $     273.00 0.0%  $      273.00 N/A N/A
TOALTASTBSEC Desk base for the Astra Task Light EA  $       75.00 0.0%  $        75.00 N/A N/A
TOALTASTCCCDA Astra Dual Arm LED Task Light with C-Clamp 

mount EA  $     339.00 0.0%  $      339.00 N/A N/A
TOALTASTCLPC C-Clamp for the Astra Task Light EA  $       49.00 0.0%  $        49.00 N/A N/A
TOALTASTDBCDA Astra Dual Arm LED Task Light with Desk Base EA  $     363.00 0.0%  $      363.00 N/A N/A
TOALTASTOCCC Astra Occupancy Sensor EA  $       88.00 0.0%  $        88.00 N/A N/A

TOALTASTSGCDA Astra Dual Arm LED Task Light with Secure 
Grommet mount EA  $     354.00 0.0%  $      354.00 N/A N/A

TOALTASTSGMTC Secure Grommet for the Astra Task Light EA  $       59.00 0.0%  $        59.00 N/A N/A
TOALTASTSLWC Slat Wall Mount for the Astra Task Light EA  $       75.00 0.0%  $        75.00 N/A N/A
TOALTASTSWCDA Astra Dual Arm LED Task Light with Slat Wall 

mount EA  $     363.00 0.0%  $      363.00 N/A N/A

TOALTASTSWCSA Astra Single Arm LED Task Light with Slat Wall 
mount EA  $     302.00 0.0%  $      302.00 N/A N/A

TOALTBR Optional Tilting Bracket EA  $       18.00 0.0%  $        18.00 N/A N/A
TOALTCM Lamp Clamp Mount EA  $       24.00 0.0%  $        24.00 N/A N/A
TOALTDC Lamp Dimmer Control EA  $       33.00 0.0%  $        33.00 N/A N/A

TOALTDIMUG Dimmer and Power Supply Upgrade Kit for 
TOALTMU and TOALTLED EA  $       99.00 0.0%  $        99.00 N/A N/A

TOALTDM Lamp Table Mount EA  $       71.00 0.0%  $        71.00 N/A N/A
TOALTH2F Huron Florescent Lamp EA  $     174.00 0.0%  $      174.00 N/A N/A
TOALTLED Articulating LED Task Lamp EA  $     289.00 0.0%  $      289.00 N/A N/A
TOALTLEDCORD TOALTLED Dimming Cord RJ9 to RJ9, 25 feet EA  $       11.00 0.0%  $        11.00 N/A N/A

TOALTMU Mumbo LED task Light, Single articulating arm, 
black, 6.5 watts and 0.7amps EA  $     162.00 0.0%  $      162.00 N/A N/A

TOALTMUDIM Mumbo LED task Light, Single articulating arm, 
with Dimmer, black EA  $     227.00 0.0%  $      227.00 N/A N/A

TOALTMUDM Lamp Table Mount EA  $       72.00 0.0%  $        72.00 N/A N/A
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TOALTPW 2 Amp Power Supply EA  $       55.00 0.0%  $        55.00 N/A N/A
TOALTPW8 5 Amp Power Supply EA  $     129.00 0.0%  $      129.00 N/A N/A
TOALTSB Articulating Light Slatwall bracket EA  $       29.00 0.0%  $        29.00 N/A N/A
TOALTSM Lamp Surface Mount EA  $       16.00 0.0%  $        16.00 N/A N/A
TOALTWSLAT SLATWALL BRACKET  FOR DIVA LIGHT EA  $       38.00 0.0%  $        38.00 N/A N/A
TOALWDIVACL Table Clamp for the Diva Light EA  $       21.00 0.0%  $        21.00 N/A N/A
TOALWDIVAF Diva Fluorescent Task Lamp, 220V EA  $     517.00 0.0%  $      517.00 N/A N/A
TOALWGM Grommet Mount fro DIVA, Valencia and Minela EA  $       32.00 0.0%  $        32.00 N/A N/A
TOALWMINELA Minela LED Task Lamp 120V EA  $     426.00 0.0%  $      426.00 N/A N/A
TOALWMSB Slatwall Mount for TOALWMINELA EA  $       35.00 0.0%  $        35.00 N/A N/A
TOALWRVER24 24" Verano Under- Cabinet Light EA  $     270.00 0.0%  $      270.00 N/A N/A
TOALWRVER36 36" Verano Under- Cabinet Light EA  $     415.00 0.0%  $      415.00 N/A N/A
TOALWRVER48 48" Verano Under- Cabinet Lighting EA  $     520.00 0.0%  $      520.00 N/A N/A
TOAPS4812 48" Partial Shelf - D Frame TechOrganizers EA  $     130.00 0.0%  $      130.00 N/A N/A
TOAPS6012 60" Partial Shelf - D Frame TechOrganizers EA  $     142.00 0.0%  $      142.00 N/A N/A
TOAPS7212 72" Partial Shelf - D Frame TechOrganizers EA  $     154.00 0.0%  $      154.00 N/A N/A
TOAVIL41PB Daisylink system – Villa power base EA  $       74.00 0.0%  $        74.00 N/A N/A
TOAVILABL BlankTelecom Plate Black EA  $         3.00 0.0%  $          3.00 N/A N/A
TOAVILABL102 TELECOM PLATE W/ USB EA  $       29.00 0.0%  $        29.00 N/A N/A
TOAVILABLBB Telecom Plate with2 RJ45 Cat6 Data Black EA  $       56.00 0.0%  $        56.00 N/A N/A
TOAVILC6 Villa C-D-B-72 EA  $     120.00 0.0%  $      120.00 N/A N/A
TOAVILCDKOB72 VILLA CDKO-B-72 EA  $       87.00 0.0%  $        87.00 N/A N/A
TOAVILGROMFB Grommet with Flush Lift Lid EA  $       42.00 0.0%  $        42.00 N/A N/A
TOAVILGROMLB VILGROMLB EA  $       42.00 0.0%  $        42.00 N/A N/A
TOAVILITTSC TABLETOP INTERFACE UNIT EA  $     278.00 0.0%  $      278.00 N/A N/A
TOAVILRJ11A RJ11 CAT 3 PHONE JACK EA  $       15.00 0.0%  $        15.00 N/A N/A
TOAVILRJ45B RJ45 CAT 6 JACK EA  $       26.00 0.0%  $        26.00 N/A N/A
TOAVILSC INTERACT SC UNIT EA  $     142.00 0.0%  $      142.00 N/A N/A
TOSEDGE48 Front and rear shelf edge - 48" EA  $       34.00 0.0%  $        34.00 N/A N/A
TOSEDGE60 Front and rear shelf edge - 60" EA  $       43.00 0.0%  $        43.00 N/A N/A
TOSEDGE72 Front and rear shelf edge - 72" EA  $       49.00 0.0%  $        49.00 N/A N/A
TPB1924 19H Peg Board, 24W EA  $     126.00 0.0%  $      126.00 N/A N/A
TPB1930 19H Peg Board, 30W EA  $     133.00 0.0%  $      133.00 N/A N/A
TPB1936 19H Peg Board, 36W EA  $     153.00 0.0%  $      153.00 N/A N/A
TPB3624 36H Peg Board, 24W EA  $     135.00 0.0%  $      135.00 N/A N/A
TPB3630 36H Peg Board, 30W EA  $     158.00 0.0%  $      158.00 N/A N/A
TPB3636 36H Peg Board, 36W EA  $     211.00 0.0%  $      211.00 N/A N/A
TPB4824 48H Peg Board, 24W EA  $     217.00 0.0%  $      217.00 N/A N/A
TPB4830 48H Peg Board, 30W EA  $     232.00 0.0%  $      232.00 N/A N/A
TPB4836 48H Peg Board, 36W EA  $     251.00 0.0%  $      251.00 N/A N/A
TPC115-10A/LT EPDU, 1U, RE, (10) 5-15R EA  $     465.00 0.0%  $      465.00 N/A N/A
TPC115-10A2-LT EPDU, RE, 1U, 5-20P, (10) 5-20R EA  $     479.00 0.0%  $      479.00 N/A N/A

TPC115-10C/MTD RE, 120V, 24A, (10) 5-15, L5-30P, 10' Cord, Surge, 
EMI EA  $     590.00 0.0%  $      590.00 N/A N/A

TPC2105-1-106 EPDU, 1U, BA, L5-30P, C13 OUTPUTS EA  $     418.00 0.0%  $      418.00 N/A N/A
TPC2105-1-119 EPDU HORIZONTAL 1U L6-30P 16 C13 BA EA  $     462.00 0.0%  $      462.00 N/A N/A
TPC2234-3789 EPDU HORIZONTAL 1U 2 L6-30P 2L6-20R AT EA  $     632.00 0.0%  $      632.00 N/A N/A
TPC2234-5042 EPDU, AT, 1U, (2) L6-30P, (2) L6-30R EA  $     801.00 0.0%  $      801.00 N/A N/A
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TPC2365 EPDU, RE, 0U, C20, (12)C13 EA  $     602.00 0.0%  $      602.00 N/A N/A
TPC5315 EPDU EM/MI, 1U, L5-30P, (8) 5-20R EA  $  1,230.00 0.0%  $   1,230.00 N/A N/A
TPLD42922B TritonPLUS LB,DH,4Mech,Blk EA  $     854.00 0.0%  $      854.00 N/A N/A
TPLH42922B TritonPLUS, LB, HH, 4-Way, Black EA  $     924.00 0.0%  $      924.00 N/A N/A
TPMD42921B TritonPLUS, MB, DH, 4Way, Blk EA  $     513.00 0.0%  $      513.00 N/A N/A
TPMD72921 TritonPLUS Dsk Ht, 7Way, Black EA  $     773.00 0.0%  $      773.00 N/A N/A
TR201D Outlet, Single, 20A 125V, C1 EA  $       38.00 0.0%  $        38.00 N/A N/A
TR202D Outlet, Single, 20A 125V, C2 EA  $       38.00 0.0%  $        38.00 N/A N/A
TR203D Outlet, Single, 20A 125V, C3 EA  $       38.00 0.0%  $        38.00 N/A N/A
TR204G Outlet, Single, 20A 125V, C4-ISO EA  $       38.00 0.0%  $        38.00 N/A N/A
TR24DC 24" Raceway Covers, Punched (Set Of 6) EA  $       54.00 0.0%  $        54.00 N/A N/A
TR24DD 24" Data Raceway Module EA  $       87.00 0.0%  $        87.00 N/A N/A
TR24EE 24" Power Raceway Module EA  $     147.00 0.0%  $      147.00 N/A N/A

TR24EESP 24" Power Raceway Module with Split Duplex 
Receptacles EA  $     172.00 0.0%  $      172.00 N/A N/A

TR24RC 24" Raceway Covers, Unpunched (Set Of 6) EA  $       38.00 0.0%  $        38.00 N/A N/A
TR24UN 24" UNIVERSAL ENTRY EA  $     281.00 0.0%  $      281.00 N/A N/A
TR30DC 30" Raceway Covers, Punched (Set Of 6) EA  $       60.00 0.0%  $        60.00 N/A N/A
TR30DD 30" Data Raceway Module EA  $       94.00 0.0%  $        94.00 N/A N/A
TR30EE 30" Power Raceway Module EA  $     160.00 0.0%  $      160.00 N/A N/A
TR30RC 30" Raceway Covers, Unpunched (Set Of 6) EA  $       46.00 0.0%  $        46.00 N/A N/A
TR36DC 36" Raceway Covers, Punched (Set Of 6) EA  $       66.00 0.0%  $        66.00 N/A N/A
TR36DD 36" Data Raceway Module EA  $     100.00 0.0%  $      100.00 N/A N/A
TR36EE 36" Power Raceway Module EA  $     172.00 0.0%  $      172.00 N/A N/A
TR36RC 36" Raceway Covers, Unpunched (Set Of 6) EA  $       54.00 0.0%  $        54.00 N/A N/A
TR4BOX Universal Data Box, Accepts Up To 4 Jacks EA  $       27.00 0.0%  $        27.00 N/A N/A
TR90DD 90 Corner (Data) EA  $       60.00 0.0%  $        60.00 N/A N/A
TR90EE 90 Corner (Power) EA  $     100.00 0.0%  $      100.00 N/A N/A
TRAXX2SS20 Two Seat Sofa, G20 EA  $  1,390.00 0.0%  $   1,390.00 N/A N/A
TRAXX2SS60 Two Seat Sofa, G60 EA  $  1,480.00 0.0%  $   1,480.00 N/A N/A
TRAXX2SS80 Two Seat Sofa, G80 EA  $  1,580.00 0.0%  $   1,580.00 N/A N/A
TRAXX2SSA Two Seat Sofa, GA EA  $  1,640.00 0.0%  $   1,640.00 N/A N/A
TRAXX2SSL Two Seat Sofa, Leather EA  $  2,330.00 0.0%  $   2,330.00 N/A N/A
TRAXX3SS20 Three Seat Sofa, G20 EA  $  1,630.00 0.0%  $   1,630.00 N/A N/A
TRAXX3SS60 Three Seat Sofa, G60 EA  $  1,740.00 0.0%  $   1,740.00 N/A N/A
TRAXX3SS80 Three Seat Sofa, G80 EA  $  1,870.00 0.0%  $   1,870.00 N/A N/A
TRAXX3SSA Three Seat Sofa, GA EA  $  1,940.00 0.0%  $   1,940.00 N/A N/A
TRAXX3SSL Three Seat Sofa, Leather EA  $  2,800.00 0.0%  $   2,800.00 N/A N/A

TRAXXFWDWACGA
Traxx Lounge Chair, Finished Wood, Wood Arm 
Caps, Oval Table Right, NAT wood finish, Hand 
Grip, Gr A

EA  $  1,510.00 0.0%  $   1,510.00 N/A N/A

TRAXXFWOTRG80 TRAXX Wood Back Panel, Wood Arm Caps, Oval 
Table Right in Grade 80 EA  $  1,430.00 0.0%  $   1,430.00 N/A N/A

TRAXXMLCU20 Mobile Lounge Chair, G20 EA  $     932.00 0.0%  $      932.00 N/A N/A
TRAXXMLCU60 Mobile Lounge Chair, G60 EA  $     991.00 0.0%  $      991.00 N/A N/A
TRAXXMLCU80 Mobile Lounge Chair, G80 EA  $  1,060.00 0.0%  $   1,060.00 N/A N/A
TRAXXMLCUA Mobile Lounge Chair, GA EA  $  1,100.00 0.0%  $   1,100.00 N/A N/A
TRAXXMLCUL Mobile Lounge Chair, Leather EA  $  1,590.00 0.0%  $   1,590.00 N/A N/A
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TRAXXMLCW20 Mobile Lounge Chair, G20 EA  $  1,070.00 0.0%  $   1,070.00 N/A N/A
TRAXXMLCW60 Mobile Lounge Chair, G60 EA  $  1,120.00 0.0%  $   1,120.00 N/A N/A
TRAXXMLCW80 Mobile Lounge Chair, G80 EA  $  1,180.00 0.0%  $   1,180.00 N/A N/A
TRAXXMLCWA Mobile Lounge Chair, GA EA  $  1,210.00 0.0%  $   1,210.00 N/A N/A
TRAXXMLCWL Mobile Lounge Chair, Leather EA  $  1,510.00 0.0%  $   1,510.00 N/A N/A
TRBKMD Blank Modules (Set Of 10) EA  $         8.00 0.0%  $          8.00 N/A N/A
TRBLCC BLUE (19.25") CONNECT CABLE EA  $       36.00 0.0%  $        36.00 N/A N/A
TRBLNK Blank Faceplates (6) EA  $       21.00 0.0%  $        21.00 N/A N/A
TRCMPE Cable Mgmt Entry EA  $     147.00 0.0%  $      147.00 N/A N/A
TRD11D Outlet: Duplex I I EA  $       11.00 0.0%  $        11.00 N/A N/A
TRD12D Outlet: Duplex - Split I II EA  $       11.00 0.0%  $        11.00 N/A N/A
TRD22D Outlet: Duplex II II EA  $       11.00 0.0%  $        11.00 N/A N/A
TRD22G Outlet: Duplex II II EA  $       11.00 0.0%  $        11.00 N/A N/A
TRD33D OUTLET: DUPLEX III III EA  $       14.00 0.0%  $        14.00 N/A N/A
TRD33G Outlet: Duplex III III EA  $       11.00 0.0%  $        11.00 N/A N/A
TRD34G Outlet: Duplex - Split III(Iso) IIII(Iso) EA  $       11.00 0.0%  $        11.00 N/A N/A
TRD44G Outlet: Duplex IIII(Iso) IIII(Iso) EA  $       11.00 0.0%  $        11.00 N/A N/A
TRDFCE Data Faceplate, CAT 5 EA  $         8.00 0.0%  $          8.00 N/A N/A
TRENDC End Caps (Set Of 2) EA  $       21.00 0.0%  $        21.00 N/A N/A
TREXEB Extra Entry Elbow EA  $     100.00 0.0%  $      100.00 N/A N/A
TRFIBOJK Duplex Fiber Optic Jack EA  $       35.00 0.0%  $        35.00 N/A N/A
TRGRCC GREEN (25.00") CONNECT CABLE EA  $       33.00 0.0%  $        33.00 N/A N/A
TRJAC5E CAT 5E Data / Voice Module EA  $         8.00 0.0%  $          8.00 N/A N/A
TRJAC6 CAT 6 Data / Voice Module EA  $       13.00 0.0%  $        13.00 N/A N/A
TRJACK CAT 5 Data / Voice Module EA  $         8.00 0.0%  $          8.00 N/A N/A
TRLD4G12 Triton Chair - Large Back EA  $     714.00 0.0%  $      714.00 N/A N/A
TRLD4G22 Triton Chair - Large Back, Grade 2 EA  $     826.00 0.0%  $      826.00 N/A N/A

TRLD4G51B Triton, Large Back, Desk Height, 4 Way 
Mechanism, Carpet Caster, Grade 5 -Smoke, EA  $     858.00 0.0%  $      858.00 N/A N/A

TRLD4G61QA Triton, Large Back, Desk Height, 4 Way 
Mechanism, Carpet Caster, Grade 6, ESD EA  $     927.00 0.0%  $      927.00 N/A N/A

TRLD6GR11 Triton, LB, 6-Way Mech, Carpet Caster, G1 EA  $     727.00 0.0%  $      727.00 N/A N/A
TRLD6GR12 Triton, LB, 6-Way Mech, Hard Caster, G1 EA  $     727.00 0.0%  $      727.00 N/A N/A
TRLD6GR21 Triton, LB, 6-Way Mech, Carpet Caster, G2 EA  $     731.00 0.0%  $      731.00 N/A N/A
TRLD6GR22 Triton, LB, 6-Way Mech, Hard Caster, G2 EA  $     731.00 0.0%  $      731.00 N/A N/A
TRLD6GR31 Triton, LB, 6-Way Mech, Carpet Caster, G3 EA  $     613.00 0.0%  $      613.00 N/A N/A

TRLD6GR31B Triton Large Back, 6 Way Mechanism, adjustable 
arms, Carpet Caster, Grade 3 EA  $     851.00 0.0%  $      851.00 N/A N/A

TRLD6GR32 Triton, LB, 6-Way Mech, Hard Caster, G3 EA  $     847.00 0.0%  $      847.00 N/A N/A
TRLD7GR11 Triton, LB, 7-Way Mech, Carpet Caster, G1 EA  $     760.00 0.0%  $      760.00 N/A N/A
TRLD7GR12 Triton, LB, 7-Way Mech, Hard Caster, G1 EA  $     760.00 0.0%  $      760.00 N/A N/A
TRLD7GR21 Triton, LB, 7-Way Mech, Carpet Caster, G2 EA  $     764.00 0.0%  $      764.00 N/A N/A
TRLD7GR22 Triton, LB, 7-Way Mech, Hard Caster, G2 EA  $     764.00 0.0%  $      764.00 N/A N/A
TRLD7GR31 Triton, LB, 7-Way Mech, Carpet Caster, G3 EA  $     882.00 0.0%  $      882.00 N/A N/A
TRLD7GR32 Triton, LB, 7-Way Mech, Hard Caster, G3 EA  $     918.00 0.0%  $      918.00 N/A N/A
TRLD7GR61Q Triton, LB, 7-Way Mech, Carpet Caster, G6, ESD EA  $     919.00 0.0%  $      919.00 N/A N/A

TRLH42BEG1 Triton, Large back, High height, 4-way mech, Adj 
arms, aluminum base, Grade 1 EA  $  1,030.00 0.0%  $   1,030.00 N/A N/A
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TRLH4G61QA Triton, Large Back, 4 Way Mechanism, Carpet 
Caster, Grade 6, ESD EA  $     998.00 0.0%  $      998.00 N/A N/A

TRMD410BG1
Triton Medium Back, Desk Height, 4-Way 
Mechanism, Adjustable Arms, Heavy Duty Casters, 
Grade1

EA  $     935.00 0.0%  $      935.00 N/A N/A

TRMD4BQG6 Triton Med Back, Desk Hght, 4-Way Mech, Adj 
Arms,  G6, ESD EA  $  1,000.00 0.0%  $   1,000.00 N/A N/A

TRMD4G11A Triton, MedBack, DeskHt,4-Way,G1 EA  $     721.00 0.0%  $      721.00 N/A N/A
TRMD4G12 Triton Chair - Medium Back EA  $     673.00 0.0%  $      673.00 N/A N/A
TRMD4QG6 Triton Med Back, Desk Hght, 4-Way Mech,  G6, 

ESD EA  $     868.00 0.0%  $      868.00 N/A N/A

TRMH42BKQG6
Triton, Medium Back, High Height, 4-Way 
Mechanism,  Hard Floor Casters, Adjustable Arms, 
Upholstered Back, ESD, Grade 6

EA  $  1,050.00 0.0%  $   1,050.00 N/A N/A

TRMH42EKG2
Triton, Medium Back, High Height, 4-Way 
Mechanism,  Hard Floor Casters, Aluminum Base 
Upholstered Back, Grade 2

EA  $     792.00 0.0%  $      792.00 N/A N/A

TRMH4G11 Triton, Medium Back, High Height, 4-Way 
Mechanism in Grade 1 Fabric, with Carpet Casters EA  $     737.00 0.0%  $      737.00 N/A N/A

TRMH4G62Q Triton,MdBk,HiHt,4Mech,G6,HrdCst,ESD EA  $     865.00 0.0%  $      865.00 N/A N/A
TRMJLEORBKT51U End of Row Door Bracket, 51U, Qty 2 EA  $       67.00 0.0%  $        67.00 N/A N/A
TRMJLERD1 End of Row Door, Reuters, 47U X 48"W EA  $  2,660.00 0.0%  $   2,660.00 N/A N/A
TRMJLERD2 End of Row Door, Reuters, 47U X 72"W EA  $  3,240.00 0.0%  $   3,240.00 N/A N/A
TRMJLERD3 End of Row Door, Reuters, 51U X 48"W EA  $  2,890.00 0.0%  $   2,890.00 N/A N/A
TRMJLERD4 End of Row Door, Reuters, 51U X 72"W EA  $  3,470.00 0.0%  $   3,470.00 N/A N/A
TRMJLERD5 End of Row Door, Reuters, 44U X 48"W EA  $  2,430.00 0.0%  $   2,430.00 N/A N/A
TRMJLERD6 End of Row Door, Reuters, 44U X 72"W EA  $  3,010.00 0.0%  $   3,010.00 N/A N/A

TRMM42BEG2
Triton, Medium Back, Mid Height, 4-Way 
Mechanism, Hard Floor Casters, Adjustable Arms, 
Polished base,  Grade 2

EA  $  1,000.00 0.0%  $   1,000.00 N/A N/A

TRMM42BEQG6
Triton, Medium Back, Mid Height, 4-Way 
Mechanism, Hard Floor Casters, Adjustable Arms, 
Polished base, ESD

EA  $  1,090.00 0.0%  $   1,090.00 N/A N/A

TRMM42BKQG6
Triton, Medium Back, Mid Height, 4-Way 
Mechanism, Hard Floor Casters, Adjustable Arms, 
Upholstered Back, ESD, Grade 6

EA  $  1,040.00 0.0%  $   1,040.00 N/A N/A

TRRDCC Red (16.00") Connect Cable EA  $       33.00 0.0%  $        33.00 N/A N/A
TRSG1D SURGE GUARD, CIRCUIT I EA  $       54.00 0.0%  $        54.00 N/A N/A
TRSG2D SURGE GUARD, CIRCUIT II EA  $       54.00 0.0%  $        54.00 N/A N/A
TRSG3D SURGE GUARD, CIRCUIT III EA  $       54.00 0.0%  $        54.00 N/A N/A
TRSG3G SURGE GUARD, CIRCUIT III(ISO) EA  $       54.00 0.0%  $        54.00 N/A N/A
TRSG4G SURGE GUARD, CIRCUIT IIII(ISO) EA  $       54.00 0.0%  $        54.00 N/A N/A
TRTCDD "T" Corner (Data) EA  $       46.00 0.0%  $        46.00 N/A N/A
TRUPDD Around Upright (Data) EA  $       73.00 0.0%  $        73.00 N/A N/A
TRUPDE Data Upright Entry (If Data Only) EA  $       73.00 0.0%  $        73.00 N/A N/A
TRUPEE Around Upright (Power Raceway) EA  $     100.00 0.0%  $      100.00 N/A N/A
TRUPPE Upright Entry EA  $     240.00 0.0%  $      240.00 N/A N/A
TRVL Travel EA  $     230.00 0.0%  $      230.00 N/A N/A
TRXCDD "X" Corner Data Raceway EA  $       46.00 0.0%  $        46.00 N/A N/A
TS0803E20111100 9390 Battery Cabinet, 40KVA/80KVA EA  $15,677.00 0.0%  $ 15,677.00 N/A N/A
TS363618 Corner Shelf, 36 X 36 EA  $     397.00 0.0%  $      397.00 N/A N/A
TS424218 Corner Shelf, 42 X 42 EA  $     413.00 0.0%  $      413.00 N/A N/A
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TS484818 Corner Shelf, 48 X 48 EA  $     442.00 0.0%  $      442.00 N/A N/A
TSL48608 Corner Shelf, 48L X 60RX18"D EA  $     463.00 0.0%  $      463.00 N/A N/A
TSL48728 Corner Shelf, 48L X 72R X 18D EA  $     494.00 0.0%  $      494.00 N/A N/A
TSR48608 Corner Shelf, 48R X 60L X 18D EA  $     463.00 0.0%  $      463.00 N/A N/A
TSR48728 Corner Shelf, 48R X 72L X 18D EA  $     494.00 0.0%  $      494.00 N/A N/A
TWB1924 19H White Board, 24W EA  $     100.00 0.0%  $      100.00 N/A N/A
TWB1930 19H White Board, 30W EA  $     108.00 0.0%  $      108.00 N/A N/A
TWB1936 19H White Board, 36W EA  $     112.00 0.0%  $      112.00 N/A N/A
TWB3624 36H White Board, 24W EA  $     145.00 0.0%  $      145.00 N/A N/A
TWB3630 36H White Board, 30W EA  $     146.00 0.0%  $      146.00 N/A N/A
TWB3636 36H White Board, 36W EA  $     154.00 0.0%  $      154.00 N/A N/A
TWB4824 48H White Board, 24W EA  $     156.00 0.0%  $      156.00 N/A N/A
TWB4830 48H White Board, 30W EA  $     159.00 0.0%  $      159.00 N/A N/A
TWB4836 48H White Board, 36W EA  $     167.00 0.0%  $      167.00 N/A N/A
TWCK161 16"H Techwall Channel Kit EA  $       28.00 0.0%  $        28.00 N/A N/A
TWCK361 36"H Techwall Channel Kit EA  $       35.00 0.0%  $        35.00 N/A N/A
TWCK481 48"H Techwall Channel Kit EA  $       42.00 0.0%  $        42.00 N/A N/A
TWF1624 16H Linear Fabric ,24W EA  $       88.00 0.0%  $        88.00 N/A N/A
TWF1630 16H Linear Fabric ,30W EA  $       88.00 0.0%  $        88.00 N/A N/A
TWF1636 16H Linear Fabric, 36W EA  $       93.00 0.0%  $        93.00 N/A N/A
TWF1642 16H Linear Fabric, 42W EA  $     110.00 0.0%  $      110.00 N/A N/A
TWF2424 16H Linear Fabric ,24W EA  $     106.00 0.0%  $      106.00 N/A N/A
TWF3624 36H Linear Fabric, 24W EA  $     124.00 0.0%  $      124.00 N/A N/A
TWF3630 36H Linear Fabric, 30W EA  $     148.00 0.0%  $      148.00 N/A N/A
TWF3636 36H Linear Fabric, 36W EA  $     166.00 0.0%  $      166.00 N/A N/A
TWF3642 36H Linear Fabric, 42W EA  $     207.00 0.0%  $      207.00 N/A N/A
TWF4824 48H Linear Fabric, 24W EA  $     193.00 0.0%  $      193.00 N/A N/A
TWF4830 48H Linear Fabric, 30W EA  $     191.00 0.0%  $      191.00 N/A N/A
TWF4836 48H Linear Fabric, 36W EA  $     228.00 0.0%  $      228.00 N/A N/A
TWF4842 48H Linear Fabric, 42W EA  $     270.00 0.0%  $      270.00 N/A N/A
TWT2400 20" W Marker Tray EA  $       72.00 0.0%  $        72.00 N/A N/A
TWT3000 26" W Marker Tray EA  $       73.00 0.0%  $        73.00 N/A N/A
TWT3600 36W Marker Tray EA  $       73.00 0.0%  $        73.00 N/A N/A
U04100 Label Holder Set Of 5 EA  $         6.00 0.0%  $          6.00 N/A N/A
U042FF Divider,Rail-Extra- With Compressors EA  $       25.00 0.0%  $        25.00 N/A N/A
U043FF Extra Rail For Div Kit EA  $         9.00 0.0%  $          9.00 N/A N/A
U044FF Slotted Back Panel EA  $       25.00 0.0%  $        25.00 N/A N/A
U045FF Dividers,Univ Shelves (Set of 3) EA  $       23.00 0.0%  $        23.00 N/A N/A
U047FF Center Rail for Bin Drw-Plat - Set of 3 EA  $       25.00 0.0%  $        25.00 N/A N/A
U048FF Divider Kit 4" R/O EA  $       69.00 0.0%  $        69.00 N/A N/A
U050FF End Guides For Hanging Frame EA  $       28.00 0.0%  $        28.00 N/A N/A
U222007R 7 Port USB2.0 Hub EA  $       50.00 0.0%  $        50.00 N/A N/A

UC543-NA120
DS9 Base Unit; 9 Module Slots; with 1-DS62; 8-
DS74; 2U; Input: (1) 120V, 10Amps, NEMA 5-15P, 
7' Length

EA  $  1,590.00 0.0%  $   1,590.00 N/A N/A

UC546-NA120 ME, 120V, 10A, 5-15P, 1U, LED Display, 6' Cord EA  $     778.00 0.0%  $      778.00 N/A N/A
UM01 Fixed Shelf EA  $       72.00 0.0%  $        72.00 N/A N/A
UM02 Shelf, 200# Capacity EA  $       86.00 0.0%  $        86.00 N/A N/A
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UM04 4" Roll Out W/O Front EA  $     137.00 0.0%  $      137.00 N/A N/A
UM05 Universal Fixed Shelf EA  $       93.00 0.0%  $        93.00 N/A N/A
UM08 3" Roll-Out Worksurface EA  $     270.00 0.0%  $      270.00 N/A N/A
UM10 4" Roll-Out With Front EA  $     152.00 0.0%  $      152.00 N/A N/A
UM11 Universal Roll-Out Shelf EA  $     155.00 0.0%  $      155.00 N/A N/A
UM13 Opti Hanging Frame EA  $     178.00 0.0%  $      178.00 N/A N/A
UM14 12" Bin Drawer EA  $     220.00 0.0%  $      220.00 N/A N/A
UM17 Periodical Shelf EA  $     155.00 0.0%  $      155.00 N/A N/A
UM20 15" Edp Size Bin Drawer EA  $     224.00 0.0%  $      224.00 N/A N/A
UM22 Divided Forms Shelf EA  $     210.00 0.0%  $      210.00 N/A N/A
UM23HF Documate Hanger Bar EA  $       78.00 0.0%  $        78.00 N/A N/A
UM26 Posting Shelf EA  $     134.00 0.0%  $      134.00 N/A N/A
UM30 Canister Wire Rack EA  $       82.00 0.0%  $        82.00 N/A N/A
UM31 Phoenix Wire Rack EA  $       82.00 0.0%  $        82.00 N/A N/A
UM32 Stackable Shelf EA  $     115.00 0.0%  $      115.00 N/A N/A
UM32MM Stackable Shelf, 2 Dividers (Black) EA  $     115.00 0.0%  $      115.00 N/A N/A
UM36 Kit-Security Opti Ii 36" EA  $     130.00 0.0%  $      130.00 N/A N/A
UM37 Extra Dividers Stackable, Set of 2 EA  $       18.00 0.0%  $        18.00 N/A N/A
UM38 Brkts. Stackable Shelf EA  $       23.00 0.0%  $        23.00 N/A N/A
UM390F Databox Hanger Rail EA  $       33.00 0.0%  $        33.00 N/A N/A
UM40F Rack, Wire 16Mm Microfilm- EA  $       86.00 0.0%  $        86.00 N/A N/A
UM41 Kit,3 Rail Div-36" EA  $       46.00 0.0%  $        46.00 N/A N/A
UM42 4 Rail Split Div Kit EA  $       93.00 0.0%  $        93.00 N/A N/A
UM42U 4- Rail Upgrade Kit EA  $       35.00 0.0%  $        35.00 N/A N/A
UM43 Kit,Bind Divider-3 Div EA  $       62.00 0.0%  $        62.00 N/A N/A
UM44 4Mm Wire Rack EA  $     109.00 0.0%  $      109.00 N/A N/A
UM45 Cd Rom Wire Rack EA  $       92.00 0.0%  $        92.00 N/A N/A
UM46 Cd Flip Wire Rack EA  $     116.00 0.0%  $      116.00 N/A N/A
UM48 8Mm Wire Rack EA  $     116.00 0.0%  $      116.00 N/A N/A
UM49 Kit,4" R/O Front-36" EA  $       45.00 0.0%  $        45.00 N/A N/A
UM50 Tk50/70/Dlt Wire Rack EA  $       92.00 0.0%  $        92.00 N/A N/A
UM51 6150 Data Cartridge Wire Rack EA  $       98.00 0.0%  $        98.00 N/A N/A
UM52 Hang Frame-Lgl/P-O-36" Pl EA  $     178.00 0.0%  $      178.00 N/A N/A
UM54 Kit,Back,Side Panels EA  $       40.00 0.0%  $        40.00 N/A N/A
UM55 Vhs Tape Wire Rack EA  $       89.00 0.0%  $        89.00 N/A N/A
UM56 5.25" Mag Optical Disk Rack EA  $       84.00 0.0%  $        84.00 N/A N/A
UM57 Bernoulli Disk Wire Rack EA  $       89.00 0.0%  $        89.00 N/A N/A
UM58 Digital Video Disk (Dvd) Wire Rack EA  $     154.00 0.0%  $      154.00 N/A N/A
UM59 5.25" Syquest Cartridge Wire Rack EA  $       89.00 0.0%  $        89.00 N/A N/A
UM60 Shaft Repair Kit EA  $       40.00 0.0%  $        40.00 N/A N/A
UM63 Adjust. Organizer,Opti EA  $     276.00 0.0%  $      276.00 N/A N/A
UM64 File Sorter,Opti EA  $     294.00 0.0%  $      294.00 N/A N/A
UM65 10" Optional Shelf For Um64 EA  $       18.00 0.0%  $        18.00 N/A N/A
UM66 11" Shelf For Um63 & Um64 EA  $       18.00 0.0%  $        18.00 N/A N/A
UM67 Opt Disk Rack EA  $     142.00 0.0%  $      142.00 N/A N/A
UM68 Opt Disk Rack W/Back Stop EA  $     210.00 0.0%  $      210.00 N/A N/A
UM69 Opti Parts Bin Rail EA  $       55.00 0.0%  $        55.00 N/A N/A
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UM70 Magnetic Shelf Divder (set of 3) EA  $       50.00 0.0%  $        50.00 N/A N/A
UM71 Top For Opti Truck EA  $     118.00 0.0%  $      118.00 N/A N/A
UM72MM Opti Caster Base, 36"W EA  $     319.00 0.0%  $      319.00 N/A N/A
UM74 Opti Cabinet Base EA  $     116.00 0.0%  $      116.00 N/A N/A
UM75 Drop File R/O Shelf EA  $     197.00 0.0%  $      197.00 N/A N/A
UM76 Drop File Rails,Pair EA  $       54.00 0.0%  $        54.00 N/A N/A
UM77 Back Panel R/O EA  $       33.00 0.0%  $        33.00 N/A N/A
UM78 Opti Slope Top EA  $       94.00 0.0%  $        94.00 N/A N/A
UM79MM Conductive Plastic Kitting Tray EA  $       53.00 0.0%  $        53.00 N/A N/A
UM80 Opti Drawer Mat 5-Pk EA  $       49.00 0.0%  $        49.00 N/A N/A
UM81 Opti Drawer Mat 10-Pk EA  $       98.00 0.0%  $        98.00 N/A N/A
UM82MM Conductive Plastic Kitting Tray EA  $       45.00 0.0%  $        45.00 N/A N/A
UM88 Grounding Kit EA  $       23.00 0.0%  $        23.00 N/A N/A
UM91 Slotted Front Panel,6"R/O EA  $       33.00 0.0%  $        33.00 N/A N/A
UM92 Dbl Cd Flat Wire Rack EA  $       92.00 0.0%  $        92.00 N/A N/A
UM93 Dbl Cd Flip Wire Rack EA  $       92.00 0.0%  $        92.00 N/A N/A
UM94 Jaz Tape Wire Rack EA  $       92.00 0.0%  $        92.00 N/A N/A
UM96 R/O Shelf 6"W/Frnt. EA  $     197.00 0.0%  $      197.00 N/A N/A
UM97 Databox Rail, Top EA  $       61.00 0.0%  $        61.00 N/A N/A

UNEG18650IPB MI, 208V, 50A, 3Ø, CS8365CP, (18)C13R, (6) 
C19R, Direct IP, LCD, 7' Cord EA  $  1,960.00 0.0%  $   1,960.00 N/A N/A

UNEG21650IPB MA,208V 3Ø, 50Amps, CS8365CP, (21) C13R, (6) 
C19R, LCD, Direct IP, 7' Cord EA  $  2,260.00 0.0%  $   2,260.00 N/A N/A

UNI230V32ANP BA, 230V, 32A, (10) C13R, 1U EA  $     353.00 0.0%  $      353.00 N/A N/A

USDA6509AFD 44U x 42D 6509 Conversion Kit for JW Frames: 
USE with USDAKC01 EA  $     438.00 0.0%  $      438.00 N/A N/A

UT11RF Univ R/O - Transition EA  $     223.00 0.0%  $      223.00 N/A N/A
UW02FF Extra Deep H/D Shelf EA  $       99.00 0.0%  $        99.00 N/A N/A
UY71 Laminate Top For Sidewinder/Mobile EA  $     115.00 0.0%  $      115.00 N/A N/A
UY72MM Caster Base, 39w EA  $     319.00 0.0%  $      319.00 N/A N/A
UY90 Kit-Counter Weight Sidewi EA  $       76.00 0.0%  $        76.00 N/A N/A

V1F6124L Door, Fan Door, 120V, (4) Fan Tray, 35U x 24"W, 
LH EA  $     990.00 0.0%  $      990.00 N/A N/A

V1F6124R Door, Fan Door, 120V, (4) Fan Tray, 35U x 24"W, 
RH EA  $  1,060.00 0.0%  $   1,060.00 N/A N/A

V1F6127L Door, Fan Door, 120V, (4) Fan Tray, 35U x 27"W, 
LH EA  $  1,010.00 0.0%  $   1,010.00 N/A N/A

V1F7024L Door, Fan Door, 120V, (4) Fan Tray, 40U x 24"W, 
LH EA  $  1,010.00 0.0%  $   1,010.00 N/A N/A

V1F7024R Door, Fan Door, 120V, (4) Fan Tray, 40U x 24"W, 
RH EA  $  1,080.00 0.0%  $   1,080.00 N/A N/A

V1F7424L Door, Fan Door, 120V, (4) Fan Tray, 42U x 24"W, 
LH EA  $  1,010.00 0.0%  $   1,010.00 N/A N/A

V1F7424R Door, Fan Door, 120V, (4) Fan Tray, 42U x 24"W, 
RH EA  $  1,010.00 0.0%  $   1,010.00 N/A N/A

V1F7427L Door, Fan Door, 120V, (4) Fan Tray, 42U x 27"W, 
LH EA  $  1,030.00 0.0%  $   1,030.00 N/A N/A

V1F7827L Door, Fan Door, 120V, (4) Fan Tray, 45U x 27"W, 
LH EA  $  1,040.00 0.0%  $   1,040.00 N/A N/A

V2F6124L Door, Fan Door, 220V, (4) Fan Tray, 35U x 24"W, 
LH EA  $     990.00 0.0%  $      990.00 N/A N/A
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V2F7024L Door, Fan Door, 220V, (4) Fan Tray, 40U x 24"W, 
LH EA  $  1,010.00 0.0%  $   1,010.00 N/A N/A

V3100C Lock Core, 1 Key #100 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3101C Lock Core, 1 Key #101 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3102C Lock Core, 1 Key #102 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3103C Lock Core, 1 Key #103 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3104C Lock Core, 1 Key #104 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3105C Lock Core, 1 Key #105 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3106C Lock Core, 1 Key #106 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3107C Lock Core, 1 Key #107 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3108C Lock Core, 1 Key #108 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3109C Lock Core, 1 Key #109 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3110C Lock Core, 1 Key #110 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3111C Lock Core, 1 Key #111 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3112C Lock Core, 1 Key #112 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3113C Lock Core, 1 Key #113 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3114C Lock Core, 1 Key #114 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3115C Lock Core, 1 Key #115 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3116C Lock Core, 1 Key #116 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3117C Lock Core, 1 Key #117 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3118C Lock Core, 1 Key #118 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3119C Lock Core, 1 Key #119 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3120C Lock Core, 1 Key #120 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3121C Lock Core, 1 Key #121 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3122C Lock Core, 1 Key #122 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3123C Lock Core, 1 Key #123 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3124C Lock Core,1 Key #124 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3125C Lock Core, 1 Key #125 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3126C Lock Core, 1 Key #126 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3127C Lock Core, 1 Key #127 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3128C Lock Core, 1 Key #128 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3129C Lock Core, 1 Key #129 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3130C Lock Core, 1 Key #130 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3131C Lock Core, 1 Key #131 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3132C Lock Core, 1 Key #132 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3133C Lock Core, 1 Key #133 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3134C Lock Core, 1 Key #134 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3135C Lock Core, 1 Key #135 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3136C Lock Core, 1 Key #136 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3137C Lock Core, 1 Key #137 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3138C Lock Core, 1 Key #138 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3139C Lock Core, 1 Key #139 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3140C Lock Core, 1 Key #140 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3141C Lock Core, 1 Key #141 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3142C Lock Core, 1 Key #142 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3143C Lock Core, 1 Key #143 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3144C Lock Core, 1 Key #144 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3145C Lock Core, 1 Key #145 EA  $         7.00 0.0%  $          7.00 N/A N/A
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V3146C Lock Core, 1 Key #146 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3147C Lock Core, 1 Key #147 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3148C Lock Core, 1 Key #148 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3149C Lock Core, 1 Key #149 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3150C Lock Core, 1 Key #150 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3151C Lock Core, 1 Key #151 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3152C Lock Core, 1 Key #152 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3153C Lock Core, 1 Key #153 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3154C Lock Core, 1 Key #154 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3155C Lock Core, 1 Key #155 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3156C Lock Core, 1 Key #156 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3157C Lock Core, 1 Key #157 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3158C Lock Core, 1 Key #158 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3159C Lock Core, 1 Key #159 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3160C Lock Core, 1 Key #160 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3161C Lock Core, 1 Key #161 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3162C Lock Core, 1 Key #162 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3163C Lock Core, 1 Key #163 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3164C Lock Core, 1 Key #164 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3165C Lock Core, 1 Key #165 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3166C Lock Core, 1 Key #166 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3167C Lock Core, 1 Key #167 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3168C Lock Core, 1 Key #168 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3169C Lock Core, 1 Key #169 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3170C Lock Core, 1 Key #170 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3171C Lock Core, 1 Key #171 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3172C Lock Core, 1 Key #172 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3173C Lock Core, 1 Key #173 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3174C Lock Core, 1 Key #174 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3175C Lock Core, 1 Key #175 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3176C Lock Core, 1 Key #176 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3177C Lock Core, 1 Key #177 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3178C Lock Core, 1 Key #178 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3179C Lock Core, 1 Key #179 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3180C Lock Core, 1 Key #180 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3181C Lock Core, 1 Key #181 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3182C Lock Core, 1 Key #182 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3183C Lock Core, 1 Key #183 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3184C Lock Core, 1 Key #184 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3185C Lock Core, 1 Key #185 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3186C Lock Core, 1 Key #186 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3187C Lock Core, 1 Key #187 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3188C Lock Core, 1 Key #188 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3189C Lock Core, 1 Key #189 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3190C Lock Core, 1 Key #190 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3191C Lock Core, 1 Key #191 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3192C Lock Core, 1 Key #192 EA  $         7.00 0.0%  $          7.00 N/A N/A
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V3193C Lock Core, 1 Key #193 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3194C Lock Core, 1 Key #194 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3195C Lock Core, 1 Key #195 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3196C Lock Core, 1 Key #196 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3197C Lock Core, 1 Key #197 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3198C Lock Core, 1 Key #198 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3199C Lock Core, 1 Key #199 EA  $         7.00 0.0%  $          7.00 N/A N/A
V319C05U Panel, Stl, Dbl Flanged, Cbl Mng 19, 5U EA  $     124.00 0.0%  $      124.00 N/A N/A
V319EXF Panel W/Ex Fan 2-4", 220, 115, 19 EA  $     249.00 0.0%  $      249.00 N/A N/A
V319F01U Mechanically Fastened Blanking Panel, 19" EIA, 1U EA  $       13.00 0.0%  $        13.00 N/A N/A

V319F01U100BLK Mechanically Fastened Blanking Panel, 19" EIA, 
1U, Qty 100 EA  $     568.00 0.0%  $      568.00 N/A N/A

V319F01U10BLK Mechanically Fastened Blanking Panel, 19" EIA, 
1U, Qty 10 EA  $     102.00 0.0%  $      102.00 N/A N/A

V319F01UBLK Mechanically Fastened Blanking Panel, 19" EIA, 
1U, Qty 50 EA  $     341.00 0.0%  $      341.00 N/A N/A

V319F02U Mechanically Fastened Blanking Panel, 19" EIA, 2U EA  $       15.00 0.0%  $        15.00 N/A N/A

V319F02U100BLK Mechanically Fastened Blanking Panel, 19" EIA, 
2U, Qty 100 EA  $     681.00 0.0%  $      681.00 N/A N/A

V319F02U10BLK Mechanically Fastened Blanking Panel, 19" EIA, 
2U, Qty 10 EA  $     113.00 0.0%  $      113.00 N/A N/A

V319F03U Mechanically Fastened Blanking Panel, 19" EIA, 3U EA  $       19.00 0.0%  $        19.00 N/A N/A
V319F04U Mechanically Fastened Blanking Panel, 19" EIA, 4U EA  $       21.00 0.0%  $        21.00 N/A N/A
V319F05U Mechanically Fastened Blanking Panel, 19" EIA, 5U EA  $       22.00 0.0%  $        22.00 N/A N/A

V319F05U100BLK Mechanically Fastened Blanking Panel, 19" EIA, 
5U, Qty 100 EA  $     852.00 0.0%  $      852.00 N/A N/A

V319F05U10BLK Mechanically Fastened Blanking Panel, 19" EIA, 
5U, Qty 10 EA  $     141.00 0.0%  $      141.00 N/A N/A

V3200C Lock Core, 2 Keys #200 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3201C Lock Core, 2 Keys #201 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3202C Lock Core, 2 Keys #202 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3203C Lock Core, 2 Keys #203 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3204C Lock Core, 2 Keys #204 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3205C Lock Core, 2 Keys #205 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3206C Lock Core, 2 Keys #206 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3207C Lock Core, 2 Keys #207 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3208C Lock Core, 2 Keys #208 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3209C Lock Core, 2 Keys #209 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3210C Lock Core, 2 Keys #210 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3211C Lock Core, 2 Keys #211 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3212C Lock Core, 2 Keys #212 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3213C Lock Core, 2 Keys #213 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3214C Lock Core, 2 Keys #214 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3215C Lock Core, 2 Keys #215 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3216C Lock Core, 2 Keys #216 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3217C Lock Core, 2 Keys #217 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3218C Lock Core, 2 Keys #218 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3219C Lock Core, 2 Keys #219 EA  $         7.00 0.0%  $          7.00 N/A N/A
V321MR1 19" EIA, .375 Sqr Hole, 12U, Rails, Set 4 EA  $     146.00 0.0%  $      146.00 N/A N/A
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V3220C Lock Core, 2 Keys #220 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3221C Lock Core, 2 Keys #221 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3222C Lock Core, 2 Keys #222 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3223C Lock Core, 2 Keys #223 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3224C Lock Core, 2 Keys #224 EA  $         7.00 0.0%  $          7.00 N/A N/A
V3225C Lock Core, 2 Keys #225 EA  $         7.00 0.0%  $          7.00 N/A N/A
V323F01U Panel, Stl, Dbl Flanged, Solid 23, 1.75PS EA  $       21.00 0.0%  $        21.00 N/A N/A
V323F02U Panel, Stl, Dbl Flanged, Solid 23, 3.50PS EA  $       25.00 0.0%  $        25.00 N/A N/A
V324F01U Panel, Stl, Dbl Flanged, Solid 24, 1.75PS EA  $       21.00 0.0%  $        21.00 N/A N/A
V324F02U Panel, Stl, Dbl Flanged, Solid 24, 3.50PS EA  $       25.00 0.0%  $        25.00 N/A N/A
V324MR1 19" EIA, 3 Bay, .375 Sqr Hole, 14U, Rails, Set 4 EA  $     146.00 0.0%  $      146.00 N/A N/A
V32B7836 Frame, 2-Bay, (2) 22U, 24"W x 36"D EA  $  1,150.00 0.0%  $   1,150.00 N/A N/A

V32B7840 Vantage Enclosure Frame, 2-Bay, (2) 22U, 24"W x 
40"D EA  $  1,150.00 0.0%  $   1,150.00 N/A N/A

V32BCASKT Caster Kit, 2&3 Bay Frames, 4 Swivel EA  $     167.00 0.0%  $      167.00 N/A N/A
V338MR1 RM RAILS 2 Bay,.375 Sqr Hole,22U EA  $     146.00 0.0%  $      146.00 N/A N/A
V338MR2 RM RAILS,10-32 THRD,2BAY,22U EA  $     218.00 0.0%  $      218.00 N/A N/A
V33B7836 Frame, 3-Bay, (3) 14U, 24"W x 36"D EA  $  1,480.00 0.0%  $   1,480.00 N/A N/A

V33B7840 Vantage Enclosure Frame, 3-Bay, (3) 14U, 24"W x 
40"D EA  $  1,480.00 0.0%  $   1,480.00 N/A N/A

V344LR1 19" EIA, .375 Sqr Hole, 25U, Rails, Set 4 L shaped EA  $     146.00 0.0%  $      146.00 N/A N/A
V344MR1 19" EIA,.375 Sqr Hole, 25U, Rails, Set 4 EA  $     146.00 0.0%  $      146.00 N/A N/A
V344MR2 19" EIA,#10-32 Thrd, 25U, Rails, Set 4 EA  $     294.00 0.0%  $      294.00 N/A N/A
V361MR1 19" EIA,.375 Sqr Hole, 35U, Rails, Set 4 EA  $     176.00 0.0%  $      176.00 N/A N/A
V361MR2 19" EIA,#10-32 Thrd, 35U, Rails, Set 4 EA  $     302.00 0.0%  $      302.00 N/A N/A
V370LR1 19" EIA, .375 Sqr Hole, 40U, Rails, Set 4 L shaped EA  $     161.00 0.0%  $      161.00 N/A N/A
V370MR1 19" EIA,.375 Sqr Hole, 40U, Rails, Set 4 EA  $     161.00 0.0%  $      161.00 N/A N/A
V370MR2 19" EIA,#10-32 Thrd, 40U, Rails, Set 4 EA  $     315.00 0.0%  $      315.00 N/A N/A
V374MR1 19" EIA,.375 Sqr Hole, 42U, Rails, Set 4 EA  $     196.00 0.0%  $      196.00 N/A N/A
V374MR2 19" EIA,#10-32 Thrd, 42U, Rails, Set 4 EA  $     330.00 0.0%  $      330.00 N/A N/A
V377MR2 19" EIA,#10-32 Thrd, 44U, Rails, Set 4 EA  $     361.00 0.0%  $      361.00 N/A N/A
V378MR1 19" EIA,.375 Sqr Hole, 45U, Rails, Set 4 EA  $     198.00 0.0%  $      198.00 N/A N/A
V378MR2 19" EIA,#10-32 Thrd, 45U, Rails, Set 4 EA  $     344.00 0.0%  $      344.00 N/A N/A
V388MR1 19" EIA,.375 Sqr Hole, 50U, Rails, Set 4 EA  $     220.00 0.0%  $      220.00 N/A N/A
V388MR2 19" EIA,#10-32 Thrd, 50U, Rails, Set 4 EA  $     366.00 0.0%  $      366.00 N/A N/A
V3ATFT00 Anti-Tip Plate, Front/Back EA  $       52.00 0.0%  $        52.00 N/A N/A

V3B24251 Bottom, Solid, 24W x 25D Not compatible with 
seismic enclosures. EA  $       37.00 0.0%  $        37.00 N/A N/A

V3B24253 Bottom, Perforated, 24W x 25D Not compatible 
with seismic enclosures. EA  $       73.00 0.0%  $        73.00 N/A N/A

V3B24301 Bottom, Solid, 24W x 30D EA  $       37.00 0.0%  $        37.00 N/A N/A
V3B24303 Bottom, Perforated, 24W x 30D EA  $       73.00 0.0%  $        73.00 N/A N/A
V3B24361 Bottom, Solid, 24W x 36D EA  $       40.00 0.0%  $        40.00 N/A N/A
V3B24363 Bottom, Perforated, 24W x 36D EA  $       73.00 0.0%  $        73.00 N/A N/A
V3B27251 Bottom, Solid, 27W x 25D EA  $       37.00 0.0%  $        37.00 N/A N/A
V3B27253 Bottom, Perforated, 27W x 25D EA  $       73.00 0.0%  $        73.00 N/A N/A
V3B27301 Bottom, Solid, 27W x 30D EA  $       37.00 0.0%  $        37.00 N/A N/A
V3B27303 Bottom, Perforated, 27W x 30D EA  $       73.00 0.0%  $        73.00 N/A N/A
V3B27361 Bottom, Solid, 27W x 36D EA  $       37.00 0.0%  $        37.00 N/A N/A
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V3B27363 Bottom, Perforated, 27W x 36D EA  $       73.00 0.0%  $        73.00 N/A N/A
V3BLNKHD Blank Handle (No Core Lock) EA  $       10.00 0.0%  $        10.00 N/A N/A
V3CAGEE #10-32 Cage Nut Hardware Kit Qty 20 EA  $       16.00 0.0%  $        16.00 N/A N/A
V3CAGEM M6 Cage Nut Hardware Kit, Qty 20 EA  $       22.00 0.0%  $        22.00 N/A N/A
V3CASTKT Cast, kit 4 All Bases 4 Swiv. EA  $     144.00 0.0%  $      144.00 N/A N/A
V3CBB21 Buss Bar, Isolated, Copper 12U EA  $     117.00 0.0%  $      117.00 N/A N/A
V3CBB44 Buss Bar, Isolated, Copper 25U EA  $     146.00 0.0%  $      146.00 N/A N/A
V3CBB61 Buss Bar, Isolated, Copper 35U EA  $     153.00 0.0%  $      153.00 N/A N/A
V3CBB70 Buss Bar, Isolated, Copper 40U EA  $     161.00 0.0%  $      161.00 N/A N/A
V3CBB74 Buss Bar, Isolated, Copper 42U EA  $     240.00 0.0%  $      240.00 N/A N/A
V3CBB78 Buss Bar, Isolated, Copper 45U EA  $     243.00 0.0%  $      243.00 N/A N/A
V3CHAS12 Chassis Bracket, 12" / 304mm Frame/ 100lbs EA  $       32.00 0.0%  $        32.00 N/A N/A
V3CHAS25 Chassis Bracket, 25" / 635mm Frame, 150 lbs / 68 

kg EA  $       36.00 0.0%  $        36.00 N/A N/A
V3CHAS30 Chassis Bracket, 30" / 762mm Frame, 150 lbs / 68 

kg EA  $       43.00 0.0%  $        43.00 N/A N/A
V3CHAS36 Chassis Bracket, 36" / 914mm Frame, 150 lbs / 68 

kg EA  $       43.00 0.0%  $        43.00 N/A N/A
V3CLIPE #10-32 Clip Nut Hardware Kit EA  $       11.00 0.0%  $        11.00 N/A N/A
V3CMBOKT COMBO LOCK FIELD RETROFIT EA  $       74.00 0.0%  $        74.00 N/A N/A
V3CR0400 Vantage / S2 Cable Ring Kit, Qty 4 EA  $       79.00 0.0%  $        79.00 N/A N/A
V3FS1919 19" Rack Mountable Fixed Shelf, 19.25" Deep EA  $     129.00 0.0%  $      129.00 N/A N/A
V3FS1924 19" Rack Mountable Fixed Shelf, 24" Deep EA  $     156.00 0.0%  $      156.00 N/A N/A
V3FS1928 19" Rack Mountable Fixed Shelf, 28" Deep EA  $     179.00 0.0%  $      179.00 N/A N/A
V3FS2319 23" Rack Mountable Fixed Shelf, 19.25" Deep EA  $     132.00 0.0%  $      132.00 N/A N/A
V3FS2324 23" Rack Mountable Fixed Shelf, 24" Deep EA  $     179.00 0.0%  $      179.00 N/A N/A
V3FS2328 23" Rack Mountable Fixed Shelf, 28" Deep EA  $     214.00 0.0%  $      214.00 N/A N/A
V3FS2428 24" Rack Mountable Fixed Shelf, 28" Deep EA  $     198.00 0.0%  $      198.00 N/A N/A

V3GB19 Rack Mounted Copper Ground Bar for 19"W rack-
mount EA  $       74.00 0.0%  $        74.00 N/A N/A

V3HLB19 Steel Lacing Bar, Horizontal, 19"HPO EA  $       16.00 0.0%  $        16.00 N/A N/A
V3ISOKIT Isolation Kit Fan Tops EA  $       19.00 0.0%  $        19.00 N/A N/A
V3L2124L Door, Lexan w/ Perf, 12U x 24"W, LH EA  $     338.00 0.0%  $      338.00 N/A N/A
V3L2424L Door, Lexan w/ Perf, 3-Bay, 24"W LH EA  $     338.00 0.0%  $      338.00 N/A N/A
V3L3824L Door, Lexan w/ Perf, 2-Bay, 24"W LH EA  $     389.00 0.0%  $      389.00 N/A N/A
V3L3824R Door, Lexan w/ Perf, 2-Bay, 24"W RH EA  $     389.00 0.0%  $      389.00 N/A N/A
V3L4424L Door, Lexan w/ Perf, 25U x 24"W, LH EA  $     477.00 0.0%  $      477.00 N/A N/A
V3L4424R Door, Lexan w/ Perf, 25U x 24"W, RH EA  $     477.00 0.0%  $      477.00 N/A N/A
V3L4427L Door, Lexan w/ Perf, 25U x 27"W, LH EA  $     513.00 0.0%  $      513.00 N/A N/A
V3L6124L Door, Lexan w/ Perf, 35U x 24"W, LH EA  $     513.00 0.0%  $      513.00 N/A N/A
V3L6124R Door, Lexan w/ Perf, 35U x 24"W, RH EA  $     513.00 0.0%  $      513.00 N/A N/A
V3L7024L Door, Lexan w/ Perf, 40U x 24"W, LH EA  $     528.00 0.0%  $      528.00 N/A N/A
V3L7024R Door, Lexan w/ Perf, 40U x 24"W, RH EA  $     528.00 0.0%  $      528.00 N/A N/A
V3L7027L Door, Lexan w/ Perf, 40U x 27"W, LH EA  $     571.00 0.0%  $      571.00 N/A N/A
V3L7424L Door, Lexan w/ Perf, 42U x 24"W, LH EA  $     550.00 0.0%  $      550.00 N/A N/A
V3L7424R Door, Lexan w/ Perf, 42U x 24"W, RH EA  $     550.00 0.0%  $      550.00 N/A N/A
V3L7427L Door, Lexan w/ Perf, 42U x 27"W, LH EA  $     587.00 0.0%  $      587.00 N/A N/A
V3L7824L Door, Lexan w/ Perf, 45U x 24"W, LH EA  $     587.00 0.0%  $      587.00 N/A N/A
V3L7827L Door, Lexan w/ Perf, 45U x 27"W, LH EA  $     622.00 0.0%  $      622.00 N/A N/A
V3L7827R Door, Lexan w/ Perf, 45U x 27"W, RH EA  $     622.00 0.0%  $      622.00 N/A N/A
V3L8824L Door, Lexan w/ Perf, 50U x 24"W, LH EA  $     622.00 0.0%  $      622.00 N/A N/A
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V3L8827L Door, Lexan w/ Perf, 50U x 27"W, LH EA  $     660.00 0.0%  $      660.00 N/A N/A
V3LACN21 Steel Lacing Bar, 12U EA  $       36.00 0.0%  $        36.00 N/A N/A
V3LACN44 Steel Lacing Bar, 25U EA  $       43.00 0.0%  $        43.00 N/A N/A
V3LACN61 Steel Lacing Bar, 35U EA  $       50.00 0.0%  $        50.00 N/A N/A
V3LACN70 Steel Lacing Bar, 40U EA  $       50.00 0.0%  $        50.00 N/A N/A
V3LACN74 Steel Lacing Bar, 42U EA  $       57.00 0.0%  $        57.00 N/A N/A
V3LACN78 Steel Lacing Bar, 45U EA  $       57.00 0.0%  $        57.00 N/A N/A
V3LACN88 Steel Lacing Bar, 50U EA  $       63.00 0.0%  $        63.00 N/A N/A
V3LB22U Lcng Br,2 Bay,22U,Tl-Lss Pwr Mntng EA  $       35.00 0.0%  $        35.00 N/A N/A
V3LB3B Lacing Bar, 3 Bay,14U EA  $       37.00 0.0%  $        37.00 N/A N/A
V3LCN743 Steel Lacing Bar, 42U, 3.5"W EA  $       62.00 0.0%  $        62.00 N/A N/A
V3MASTKY Master Key for Vantage EA  $       12.00 0.0%  $        12.00 N/A N/A
V3MD7036 40Ux36D- Dvdr Pnl- Cable Holes EA  $     170.00 0.0%  $      170.00 N/A N/A
V3MD7425 Solid Divider 4 Holes 42U, 25D EA  $     170.00 0.0%  $      170.00 N/A N/A
V3MD7430 Solid Divider 4 Holes 42U, 30D EA  $     175.00 0.0%  $      175.00 N/A N/A
V3MD7436 Solid Divider 4 Holes 42U, 36D EA  $     175.00 0.0%  $      175.00 N/A N/A
V3MD7825 Solid Divider 4 Holes 45U, 25D EA  $     184.00 0.0%  $      184.00 N/A N/A
V3MD7836 Solid Divider 4 Holes 45U, 36D EA  $     192.00 0.0%  $      192.00 N/A N/A
V3MD7840 Solid Divider 4 Holes 45U, 40D EA  $     191.00 0.0%  $      191.00 N/A N/A
V3MD8836 Solid Divider 4 Holes 50U, 36D EA  $     184.00 0.0%  $      184.00 N/A N/A
V3P2124L Door, Perforated, 12U x 24"W, LH EA  $     226.00 0.0%  $      226.00 N/A N/A
V3P2124R Door, Perforated, 12U x 24"W, RH EA  $     226.00 0.0%  $      226.00 N/A N/A
V3P2424L Door, Perforated, 3-Bay x 24"W, LH EA  $     226.00 0.0%  $      226.00 N/A N/A
V3P2424R Door, Perforated, 3-Bay x 24"W, RH EA  $     226.00 0.0%  $      226.00 N/A N/A
V3P3824L Door, Perforated, 2-Bay x 24"W, LH EA  $     273.00 0.0%  $      273.00 N/A N/A
V3P3824R Door, Perforated, 2-Bay x 24"W, RH EA  $     273.00 0.0%  $      273.00 N/A N/A
V3P4424L Door, Perforated, 25U x 24"W, LH EA  $     330.00 0.0%  $      330.00 N/A N/A
V3P4424R Door, Perforated, 25U x 24"W, RH EA  $     330.00 0.0%  $      330.00 N/A N/A
V3P4427L Door, Perforated, 25U x 27"W, LH EA  $     344.00 0.0%  $      344.00 N/A N/A
V3P4427R Door, Perforated, 25U x 27"W, RH EA  $     344.00 0.0%  $      344.00 N/A N/A
V3P6124L Door, Perforated, 35U x 24"W, LH EA  $     366.00 0.0%  $      366.00 N/A N/A
V3P6124R Door, Perforated, 35U x 24"W, RH EA  $     366.00 0.0%  $      366.00 N/A N/A
V3P6127L Door, Perforated, 35U x 27"W, LH EA  $     381.00 0.0%  $      381.00 N/A N/A
V3P6127R Door, Perforated, 35U x 27"W, RH EA  $     381.00 0.0%  $      381.00 N/A N/A
V3P7024L Door, Perforated, 40U x 24"W, LH EA  $     381.00 0.0%  $      381.00 N/A N/A
V3P7024R Door, Perforated, 40U x 24"W, RH EA  $     381.00 0.0%  $      381.00 N/A N/A
V3P7027L Door, Perforated, 40U x 27"W, LH EA  $     396.00 0.0%  $      396.00 N/A N/A
V3P7027R Door, Perforated, 40U x 27"W, RH EA  $     396.00 0.0%  $      396.00 N/A N/A
V3P7424L Door, Perforated, 42U x 24"W, LH EA  $     404.00 0.0%  $      404.00 N/A N/A
V3P7424R Door, Perforated, 42U x 24"W, RH EA  $     404.00 0.0%  $      404.00 N/A N/A
V3P7427L Door, Perforated, 42U x 27"W, LH EA  $     417.00 0.0%  $      417.00 N/A N/A
V3P7427R Door, Perforated, 42U x 27"W, RH EA  $     417.00 0.0%  $      417.00 N/A N/A
V3P7824L Door, Perforated, 45U x 24"W, LH EA  $     404.00 0.0%  $      404.00 N/A N/A
V3P7824R Door, Perforated, 45U x 24"W, RH EA  $     404.00 0.0%  $      404.00 N/A N/A
V3P7827L Door, Perforated, 45U x 27"W, LH EA  $     432.00 0.0%  $      432.00 N/A N/A
V3P7827R Door, Perforated, 45U x 27"W, RH EA  $     432.00 0.0%  $      432.00 N/A N/A
V3P8824L Door, Perforated, 50U x 24"W, LH EA  $     448.00 0.0%  $      448.00 N/A N/A
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V3P8824R Door, Perforated, 50U x 24"W, RH EA  $     448.00 0.0%  $      448.00 N/A N/A
V3P8827L Door, Perforated, 50U x 27"W, LH EA  $     477.00 0.0%  $      477.00 N/A N/A
V3R24192 Reducer brackets, 24" to 19", #10-32 Thrd, 2U EA  $       36.00 0.0%  $        36.00 N/A N/A
V3R24193 Reducer brackets, 24" to 19", #10-32 Thrd, 3U EA  $       43.00 0.0%  $        43.00 N/A N/A
V3RS1919 19" Rack Mountable Roll-out Shelf, 19.25" Deep EA  $     249.00 0.0%  $      249.00 N/A N/A
V3RS1924 19" Rack Mountable Roll-out Shelf, 24" Deep EA  $     266.00 0.0%  $      266.00 N/A N/A
V3RS1928 19" Rack Mountable Roll-out Shelf, 28" Deep EA  $     310.00 0.0%  $      310.00 N/A N/A
V3RS2319 23" Rack Mountable Roll-out Shelf, 19.25" Deep EA  $     281.00 0.0%  $      281.00 N/A N/A
V3RS2328 23" Rack Mountable Roll-out Shelf, 28" Deep EA  $     285.00 0.0%  $      285.00 N/A N/A
V3RS2419 24" Rack Mountable Roll-out Shelf, 19.25" Deep EA  $     281.00 0.0%  $      281.00 N/A N/A
V3RS2424 24" Rack Mountable Roll-out Shelf, 24" Deep EA  $     282.00 0.0%  $      282.00 N/A N/A
V3RS2428 24" Rack Mountable Roll-out Shelf, 28" Deep EA  $     285.00 0.0%  $      285.00 N/A N/A
V3SP2125 Side Panel, Solid, 12U, 25D EA  $       92.00 0.0%  $        92.00 N/A N/A
V3SP2130 Side Panel, Solid, 12U, 30D EA  $     110.00 0.0%  $      110.00 N/A N/A
V3SP2136 Side PNL- Solid- 12Ux36D EA  $     124.00 0.0%  $      124.00 N/A N/A
V3SP4425 Side Panel, Solid, 25U, 25D EA  $     124.00 0.0%  $      124.00 N/A N/A
V3SP4430 Side Panel, Solid, 25U, 30D EA  $     139.00 0.0%  $      139.00 N/A N/A
V3SP4436 Side Panel, Solid, 25U, 36D EA  $     153.00 0.0%  $      153.00 N/A N/A
V3SP6125 Side Panel, Solid, 35U, 25D EA  $     139.00 0.0%  $      139.00 N/A N/A
V3SP6130 Side Panel, Solid, 35U, 30D EA  $     153.00 0.0%  $      153.00 N/A N/A
V3SP6136 Side Panel, Solid, 35U, 36D EA  $     170.00 0.0%  $      170.00 N/A N/A
V3SP7025 Side Panel, Solid, 40U, 25D EA  $     153.00 0.0%  $      153.00 N/A N/A
V3SP7030 Side Panel, Solid, 40U, 30D EA  $     170.00 0.0%  $      170.00 N/A N/A
V3SP7036 Side Panel, Solid, 40U, 36D EA  $     184.00 0.0%  $      184.00 N/A N/A
V3SP7425 Side Panel, Solid, 42U, 25D EA  $     161.00 0.0%  $      161.00 N/A N/A
V3SP7430 Side Panel, Solid, 42U, 30D EA  $     175.00 0.0%  $      175.00 N/A N/A
V3SP7436 Side Panel, Solid, 42U, 36D EA  $     192.00 0.0%  $      192.00 N/A N/A
V3SP7825 Side Panel, Solid, 45U, 25D EA  $     170.00 0.0%  $      170.00 N/A N/A
V3SP7830 Side Panel, Solid, 45U, 30D EA  $     184.00 0.0%  $      184.00 N/A N/A
V3SP7836 Side Panel, Solid, 45U, 36D EA  $     198.00 0.0%  $      198.00 N/A N/A
V3SP7840 Side Panel, Solid, 45U, 40D EA  $     197.00 0.0%  $      197.00 N/A N/A
V3SP8825 Side Panel, Solid, 50U, 25D EA  $     184.00 0.0%  $      184.00 N/A N/A
V3SP8830 Side Panel, Solid, 50U, 30D EA  $     198.00 0.0%  $      198.00 N/A N/A
V3SP8836 Side Panel, Solid, 50U, 36D EA  $     213.00 0.0%  $      213.00 N/A N/A
V3T24301 Top,Pnl,Solid,Seismic, 24Wx30D EA  $       77.00 0.0%  $        77.00 N/A N/A
V3T24303 Top,Pnl,Perf,Seismic, 24Wx30D EA  $     100.00 0.0%  $      100.00 N/A N/A
V3T24304 Top,UL Fan 120V,Seismic,24Wx30D EA  $     500.00 0.0%  $      500.00 N/A N/A
V3T24361 Top,Pnl,Solid,Seismic, 24Wx36D EA  $     112.00 0.0%  $      112.00 N/A N/A
V3T24363 Top,Pnl,Perf,Seismic, 24Wx36D EA  $     104.00 0.0%  $      104.00 N/A N/A
V3T24364 Top,ULFan120V,Seismic,24Wx36D EA  $     500.00 0.0%  $      500.00 N/A N/A
V3T24365 Top,ULFan208V,Seismic, 24Wx36D EA  $     515.00 0.0%  $      515.00 N/A N/A
V3T27301 Top,Pnl,Solid,Seismic, 27W x 30D EA  $       96.00 0.0%  $        96.00 N/A N/A
V3T27304 Top,UL Fan 120V,Seismic,27Wx30D EA  $     501.00 0.0%  $      501.00 N/A N/A
V3T27361 Top,Pnl,Solid,Seismic, 27W x 36D EA  $     122.00 0.0%  $      122.00 N/A N/A
V3T27363 Top,Pnl,Perf,Seismic, 27W x 36D EA  $     159.00 0.0%  $      159.00 N/A N/A
V3T27364 Top,UL Fan 120V,Seismic,27Wx36D EA  $     552.00 0.0%  $      552.00 N/A N/A
V3T2B363 Top Perforated, 24W x 36D, 2 & 3 Bay EA  $     110.00 0.0%  $      110.00 N/A N/A
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V3T2B403 Top Panel, Perforated, 2&3 Bay x 24"W x 40"D EA  $     110.00 0.0%  $      110.00 N/A N/A
V3TM1000 Vantage- 12kW Therm- 230V EA  $  1,130.00 0.0%  $   1,130.00 N/A N/A
V3V2124L Door, Vented, 12U x 24"W, LH EA  $     175.00 0.0%  $      175.00 N/A N/A
V3V2124R Door, Vented, 12U x 24"W, RH EA  $     175.00 0.0%  $      175.00 N/A N/A
V3V2424L Door, Vented, 3-Bay x 24"W, LH EA  $     175.00 0.0%  $      175.00 N/A N/A
V3V3824L Door, Vented, 2-Bay x 24"W, LH EA  $     204.00 0.0%  $      204.00 N/A N/A
V3V4424L Door, Vented, 25U x 24"W, LH EA  $     226.00 0.0%  $      226.00 N/A N/A
V3V4424R Door, Vented, 25U x 24"W, RH EA  $     226.00 0.0%  $      226.00 N/A N/A
V3V4427L Door, Vented, 25U x 27"W, LH EA  $     235.00 0.0%  $      235.00 N/A N/A
V3V4427R Door, Vented, 25U x 27"W, RH EA  $     235.00 0.0%  $      235.00 N/A N/A
V3V6124L Door, Vented, 35U x 24"W, LH EA  $     235.00 0.0%  $      235.00 N/A N/A
V3V7024L Door, Vented, 40U x 24"W, LH EA  $     250.00 0.0%  $      250.00 N/A N/A
V3V7024R Door, Vented, 40U x 24"W, RH EA  $     250.00 0.0%  $      250.00 N/A N/A
V3V7027L Door, Vented, 40U x 27"W, LH EA  $     278.00 0.0%  $      278.00 N/A N/A
V3V7424L Door, Vented, 42U x 24"W, LH EA  $     256.00 0.0%  $      256.00 N/A N/A
V3V7424R Door, Vented, 42U x 24"W, RH EA  $     256.00 0.0%  $      256.00 N/A N/A
V3V7427L Door, Vented, 42U x 27"W, LH EA  $     293.00 0.0%  $      293.00 N/A N/A
V3V7824L Door, Vented, 45U x 24"W, LH EA  $     273.00 0.0%  $      273.00 N/A N/A
V3V7824R Door, Vented, 45U x 24"W, RH EA  $     273.00 0.0%  $      273.00 N/A N/A
V3V7827L Door, Vented, 45U x 27"W, LH EA  $     302.00 0.0%  $      302.00 N/A N/A
V3V7827R Door, Vented, 45U x 27"W, RH EA  $     302.00 0.0%  $      302.00 N/A N/A
V3V8824L Door, Vented, 50U x 24"W, LH EA  $     307.00 0.0%  $      307.00 N/A N/A
V3V8827L Door, Vented, 50U x 27"W, LH EA  $     338.00 0.0%  $      338.00 N/A N/A
V3VD7836 Solid Divider No Holes 45U, 36D EA  $     146.00 0.0%  $      146.00 N/A N/A
V3VP7836 Perforated Divider 4 Holes 45U, 36D EA  $     324.00 0.0%  $      324.00 N/A N/A
V4212425 Frame, 12U, 24"W x 25"D EA  $     757.00 0.0%  $      757.00 N/A N/A
V4212430 Frame, 12U, 24"W x 30"D EA  $     773.00 0.0%  $      773.00 N/A N/A
V4212436 Frame- 12Ux24Wx36"D EA  $     713.00 0.0%  $      713.00 N/A N/A
V42BA1-F-SS-009 EPDU, 0U, BA, 5-15P, (12) 5-15R EA  $     392.00 0.0%  $      392.00 N/A N/A
V42BA1-N-SS-009 EPDU, BA, 0U, 5-15P, (12) 5-15R EA  $     403.00 0.0%  $      403.00 N/A N/A
V42BF2-N-SL-109 EPDU, MI, 0U, L6-30P, (12) 6-20R EA  $     731.00 0.0%  $      731.00 N/A N/A
V42BF3-N-SL-109 EPDU, 0U, MO, L6-30P, (16) C13 EA  $     612.00 0.0%  $      612.00 N/A N/A
V42NA2-3819 EPDU, BA, 0U, HARDWIRED, (16) 5-20R EA  $     724.00 0.0%  $      724.00 N/A N/A
V42NA2-N-SL-109 EPDU, MI, 0U, L5-20P, (16) 5-20R EA  $     502.00 0.0%  $      502.00 N/A N/A
V42NA2-N-SS-015 EPDU VERTICAL 0U 5-20P 16 5-20R BA EA  $     378.00 0.0%  $      378.00 N/A N/A
V42NAB-N-SS-00C BA, EPDU, 0U, (16) C13, (1) C19, IEC 320-C20P EA  $     392.00 0.0%  $      392.00 N/A N/A
V42NAB-N-SS-10C EPDU VERTICAL C20 INLET 16 C13S 1 C19 ME EA  $     469.00 0.0%  $      469.00 N/A N/A
V4442425 Frame, 25U, 24"W x 25"D EA  $     780.00 0.0%  $      780.00 N/A N/A
V4442430 Frame, 25U, 24"W x 30"D EA  $     743.00 0.0%  $      743.00 N/A N/A
V4442436 Frame, 25U, 24"W x 36"D EA  $     812.00 0.0%  $      812.00 N/A N/A
V4442725 Frame, 25U, 27"W x 25"D EA  $     600.00 0.0%  $      600.00 N/A N/A
V4442730 Frame, 25U, 27"W x 30"D EA  $     809.00 0.0%  $      809.00 N/A N/A
V4442736 Frame, 25U, 27"W x 36"D EA  $     784.00 0.0%  $      784.00 N/A N/A
V4612425 Frame, 35U, 24"W x 25"D EA  $     749.00 0.0%  $      749.00 N/A N/A
V4612430 Frame, 35U, 24"W x 30"D EA  $     768.00 0.0%  $      768.00 N/A N/A
V4612436 Frame, 35U, 24"W x 36"D EA  $     754.00 0.0%  $      754.00 N/A N/A
V4612725 Frame, 35U, 27"W x 25"D EA  $     630.00 0.0%  $      630.00 N/A N/A
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V4612730 Frame, 35U, 27"W x 30"D EA  $     777.00 0.0%  $      777.00 N/A N/A
V4612736 Frame, 35U, 27"W x 36"D EA  $     815.00 0.0%  $      815.00 N/A N/A
V4702425 Frame, 40U, 24"W x 25"D EA  $     775.00 0.0%  $      775.00 N/A N/A
V4702430 Frame, 40U, 24"W x 30"D EA  $     769.00 0.0%  $      769.00 N/A N/A
V4702436 Frame, 40U, 24"W x 36"D EA  $     755.00 0.0%  $      755.00 N/A N/A
V4702725 Frame, 40U, 27"W x 25"D EA  $     639.00 0.0%  $      639.00 N/A N/A
V4702730 Frame, 40U, 27"W x 30"D EA  $     792.00 0.0%  $      792.00 N/A N/A
V4702736 Frame, 40U, 27"W x 36"D EA  $     827.00 0.0%  $      827.00 N/A N/A
V4742425 Frame, 42U, 24"W x 25"D EA  $     784.00 0.0%  $      784.00 N/A N/A
V4742430 Frame, 42U, 24"W x 30"D EA  $     771.00 0.0%  $      771.00 N/A N/A
V4742436 Frame, 42U, 24"W x 36"D EA  $     758.00 0.0%  $      758.00 N/A N/A
V4742725 Frame, 42U, 27"W x 25"D EA  $     787.00 0.0%  $      787.00 N/A N/A
V4742730 Frame, 42U, 27"W x 30"D EA  $     784.00 0.0%  $      784.00 N/A N/A
V4742736 Frame, 42U, 27"W x 36"D EA  $     821.00 0.0%  $      821.00 N/A N/A
V4782425 Frame, 45U, 24"W x 25"D EA  $     784.00 0.0%  $      784.00 N/A N/A
V4782430 Frame, 45U, 24"W x 30"D EA  $     771.00 0.0%  $      771.00 N/A N/A
V4782436 Frame, 45U, 24"W x 36"D EA  $     757.00 0.0%  $      757.00 N/A N/A
V4782440 Frame, 45U, 24"W x 40"D EA  $     715.00 0.0%  $      715.00 N/A N/A
V4782725 Frame, 45U, 27"W x 25"D EA  $     787.00 0.0%  $      787.00 N/A N/A
V4782730 Frame, 45U, 27"W x 30"D EA  $     806.00 0.0%  $      806.00 N/A N/A
V4782736 Frame, 45U, 27"W x 36"D EA  $     843.00 0.0%  $      843.00 N/A N/A
V4882425 Frame, 50U, 24"W x 25"D EA  $     528.00 0.0%  $      528.00 N/A N/A
V4882430 Frame, 50U, 24"W x 30"D EA  $     771.00 0.0%  $      771.00 N/A N/A
V4882436 Frame, 50U, 24"W x 36"D EA  $     758.00 0.0%  $      758.00 N/A N/A
V4882736 Frame, 50U, 27"W x 36"D EA  $  1,010.00 0.0%  $   1,010.00 N/A N/A
V4PP4425 Side Panel, Perforated, 25U, 25D EA  $     153.00 0.0%  $      153.00 N/A N/A
V4PP4430 Side Panel, Perforated, 25U, 30D EA  $     170.00 0.0%  $      170.00 N/A N/A
V4PP4436 Side Panel, Perforated, 25U, 36D EA  $     184.00 0.0%  $      184.00 N/A N/A
V4PP6125 Side Panel, Perforated, 35U, 25D EA  $     170.00 0.0%  $      170.00 N/A N/A
V4PP6130 Side Panel, Perforated, 35U, 30D EA  $     184.00 0.0%  $      184.00 N/A N/A
V4PP6136 Side Panel, Perforated, 35U, 36D EA  $     198.00 0.0%  $      198.00 N/A N/A
V4PP7030 Side Panel, Perforated, 40U, 30D EA  $     198.00 0.0%  $      198.00 N/A N/A
V4PP7036 Side Panel, Perforated, 40U, 36D EA  $     213.00 0.0%  $      213.00 N/A N/A
V4PP7425 Side Panel, Perforated, 42U, 25D EA  $     283.00 0.0%  $      283.00 N/A N/A
V4PP7430 Side Panel, Perforated, 42U, 30D EA  $     204.00 0.0%  $      204.00 N/A N/A
V4PP7436 Side Panel, Perforated, 42U, 36D EA  $     307.00 0.0%  $      307.00 N/A N/A
V4PP7825 Side Panel, Perforated, 45U, 25D EA  $     198.00 0.0%  $      198.00 N/A N/A
V4PP7830 Side Panel, Perforated, 45U, 30D EA  $     213.00 0.0%  $      213.00 N/A N/A
V4PP7836 Side Panel, Perforated, 45U, 36D EA  $     310.00 0.0%  $      310.00 N/A N/A
V4PP8836 Side Panel, Perforated, 50U, 36D EA  $     311.00 0.0%  $      311.00 N/A N/A
V4T24251 Top Solid, 24W x 25D EA  $       73.00 0.0%  $        73.00 N/A N/A
V4T24252 Top, Fan, 24W x 25D EA  $     366.00 0.0%  $      366.00 N/A N/A
V4T24253 Top Perforated, 24W x 25D EA  $     110.00 0.0%  $      110.00 N/A N/A
V4T24301 Top Solid, 24W x 30D EA  $       73.00 0.0%  $        73.00 N/A N/A
V4T24303 Top Perforated, 24W x 30D EA  $     110.00 0.0%  $      110.00 N/A N/A
V4T24304 Top, UL Fan-Low Volt, 24W x 30D EA  $     366.00 0.0%  $      366.00 N/A N/A
V4T24305 Top, UL Fan-High Volt, 24W x 30D EA  $     366.00 0.0%  $      366.00 N/A N/A
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V4T24361 Top Solid, 24W x 36D EA  $       73.00 0.0%  $        73.00 N/A N/A
V4T24363 Top Perforated, 24W x 36D EA  $     110.00 0.0%  $      110.00 N/A N/A
V4T24364 Top, UL Fan-Low Volt, 24W x 36D EA  $     346.00 0.0%  $      346.00 N/A N/A
V4T24365 Top, UL Fan-High Volt, 24W x 36D EA  $     366.00 0.0%  $      366.00 N/A N/A
V4T27251 Top Solid, 27W x 25D EA  $       73.00 0.0%  $        73.00 N/A N/A
V4T27252 Top, Fan, 27W x 25D EA  $     366.00 0.0%  $      366.00 N/A N/A
V4T27253 Top Perforated, 27W x 25D EA  $     110.00 0.0%  $      110.00 N/A N/A
V4T27301 Top Solid, 27W x 30D EA  $       73.00 0.0%  $        73.00 N/A N/A
V4T27303 Top Perforated, 27W x 30D EA  $     110.00 0.0%  $      110.00 N/A N/A
V4T27304 Top, UL Fan-Low Volt, 27W x 30D EA  $     366.00 0.0%  $      366.00 N/A N/A
V4T27361 Top Solid, 27W x 36D EA  $       73.00 0.0%  $        73.00 N/A N/A
V4T27363 Top Perforated, 27W x 36D EA  $     110.00 0.0%  $      110.00 N/A N/A
V4T27364 Top, UL Fan-Low Volt, 27W x 36D EA  $     366.00 0.0%  $      366.00 N/A N/A
V544MR1 24" EIA,.375 Sqr Hole, 25U, Rails, Set 4 EA  $     146.00 0.0%  $      146.00 N/A N/A
V544RR1 19" RR,.375 Sqr Hole, 25U, Rails, Set 4 EA  $     294.00 0.0%  $      294.00 N/A N/A
V544RR2 19" RR,#10-32 Thrd, 25U, Rails, Set 4 EA  $     440.00 0.0%  $      440.00 N/A N/A
V544RV1 23/19 Rev,.375 Sqr Hole, 25U, Rails, Set 4 EA  $     220.00 0.0%  $      220.00 N/A N/A

V55C13-60-4-109 MI, 208V, 3PH (WYE), 48A, (48) C13, 309-
560P9W Plug, 9' Cord EA  $  1,424.00 0.0%  $   1,424.00 N/A N/A

V55C39-60-3-109 MI, 208V, 3 PH (Delta), 48A, (24) C13, (12) C19, 
309-460P9W P, 9' Cord EA  $  1,994.00 0.0%  $   1,994.00 N/A N/A

V561MR1 24" EIA,.375 Sqr Hole, 35U, Rails, Set 4 EA  $     153.00 0.0%  $      153.00 N/A N/A
V561RR1 19" RR,.375 Sqr Hole, 35U, Rails, Set 4 EA  $     374.00 0.0%  $      374.00 N/A N/A
V561RR2 19" RR,#10-32 Thrd, 35U, Rails, Set 4 EA  $     519.00 0.0%  $      519.00 N/A N/A
V561RV2 23/19 Rev,#10-32 Thrd, 35U, Rails, Set 4 EA  $     374.00 0.0%  $      374.00 N/A N/A
V570RR1 19" RR,.375 Sqr Hole, 40U, Rails, Set 4 EA  $     389.00 0.0%  $      389.00 N/A N/A
V570RR2 19" RR,#10-32 Thrd, 40U, Rails, Set 4 EA  $     528.00 0.0%  $      528.00 N/A N/A
V570RV2 23/19 Rev,#10-32 Thrd, 40U, Rails, Set 4 EA  $     381.00 0.0%  $      381.00 N/A N/A
V574MR1 24" EIA,.375 Sqr Hole, 42U, Rails, Set 4 EA  $     184.00 0.0%  $      184.00 N/A N/A
V574MR2 24" EIA,#10-32 Thrd, 42U, Rails, Set 4 EA  $     330.00 0.0%  $      330.00 N/A N/A
V574RR1 19" RR,.375 Sqr Hole, 42U, Rails, Set 4 EA  $     404.00 0.0%  $      404.00 N/A N/A
V574RR2 19" RR,#10-32 Thrd, 42U, Rails, Set 4 EA  $     550.00 0.0%  $      550.00 N/A N/A
V574RV1 23/19 Rev,.375 Sqr Hole, 42U, Rails, Set 4 EA  $     256.00 0.0%  $      256.00 N/A N/A
V574RV2 23/19 Rev,#10-32 Thrd, 42U, Rails, Set 4 EA  $     404.00 0.0%  $      404.00 N/A N/A
V578MR1 24" EIA,.375 Sqr Hole, 45U, Rails, Set 4 EA  $     198.00 0.0%  $      198.00 N/A N/A
V578RR1 19" RR,.375 Sqr Hole, 45U, Rails, Set 4 EA  $     417.00 0.0%  $      417.00 N/A N/A
V578RR2 19" RR,#10-32 Thrd, 45U, Rails, Set 4 EA  $     563.00 0.0%  $      563.00 N/A N/A
V578RV1 23/19 Rev,.375 Sqr Hole, 45U, Rails, Set 4 EA  $     273.00 0.0%  $      273.00 N/A N/A
V578RV2 23/19 Rev,#10-32 Thrd, 45U, Rails, Set 4 EA  $     417.00 0.0%  $      417.00 N/A N/A
V588MR1 24" EIA,.375 Sqr Hole, 50U, Rails, Set 4 EA  $     220.00 0.0%  $      220.00 N/A N/A
V588RR1 19" RR,.375 Sqr Hole, 50U, Rails, Set 4 EA  $     330.00 0.0%  $      330.00 N/A N/A
V588RV1 23/19 Rev,.375 Sqr Hole, 50U, Rails, Set 4 EA  $     146.00 0.0%  $      146.00 N/A N/A
V70BA1-F-SS-009 EPDU, BA, 0U, 5-15P, (24) 5-15R EA  $     479.00 0.0%  $      479.00 N/A N/A

V70BA2-5774 EPDU, 0U, BASIC, L5-20P,15' hard wired plenum 
cord EA  $     599.00 0.0%  $      599.00 N/A N/A

V70BA2-F-SS-009 EPDU, BA, 0U, 5-20P, (24) 5-20R, 9' Cord EA  $     511.00 0.0%  $      511.00 N/A N/A
V70BC1-N-SL-009 BA, 120V, 24A, (24) 5-15, L5-30P, 9' Cord EA  $     492.00 0.0%  $      492.00 N/A N/A

V70BC1-N-SL-109 EPDU, 0U, MI 120V, 24A, (24) 5-15, L5-30P, 9' 
Cord EA  $     597.00 0.0%  $      597.00 N/A N/A
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V70BC2-F-SL-015 BA, 120V, 24A, (24) 5-20, L5-30P, 15' Cord EA  $     539.00 0.0%  $      539.00 N/A N/A
V70BC2-N-SL-009 EPDU, 0U, BA EA  $     399.00 0.0%  $      399.00 N/A N/A
V70BC2-N-SL-109 EPDU VERTICAL L5-30P 24 5-20R ME EA  $     629.00 0.0%  $      629.00 N/A N/A
V70BC2-N-SL-115 EPDU VERTICAL 0U L5-10P24 5-20R MI EA  $     635.00 0.0%  $      635.00 N/A N/A
V70BF3-F-SL-009 EPDU, BA, 0U, L6-30P, (32) C13 EA  $     559.00 0.0%  $      559.00 N/A N/A
V70BF3-N-SL-015 EPDU, BA, 0U, L6-30P, (32) C13 EA  $     581.00 0.0%  $      581.00 N/A N/A
V70BF3-N-SL-109 EPDU VERTICAL 0U L6-30P 32 C13 EA  $     714.00 0.0%  $      714.00 N/A N/A
V70BF4-N-SL-109 EPDU, MI, 0U, L6-30P, (24) C13, (2) C19 EA  $     655.00 0.0%  $      655.00 N/A N/A
V70BF5-N-SL-009 L6-30 IN & IEC320-C13 24 IEC320-C19 4 OUT 

BA EA  $     536.00 0.0%  $      536.00 N/A N/A
V70BF5-N-SL-115 EPDU 0U MI L6-30P (24) C13 (2) C19 EA  $     649.00 0.0%  $      649.00 N/A N/A

V70BG1-N-SL-009 ePDU, Basic, Split Ph, 120V/240 V, 924) 5-15R, 
L14-30P, 9' Cord EA  $     540.00 0.0%  $      540.00 N/A N/A

V70BG1-N-SL-109 MI, EPDU VERTICAL 0U EM, 120/240V Split 
Phase, 24A, (24) 5-15R, L14-30P, 9' Cord EA  $  1,154.00 0.0%  $   1,154.00 N/A N/A

V70BJ3-N-SL-109 EPDU VERTICAL 0U L14-30 24 C13 4 C19 2 5-20 
MI EA  $     809.00 0.0%  $      809.00 N/A N/A

V70NA1-N-SS-109 EPDU, 0U, BA EA  $     546.00 0.0%  $      546.00 N/A N/A
V70NA2-N-SL-109 EPDU VERTICAL L5-20P 28 5-20R MI EA  $     570.00 0.0%  $      570.00 N/A N/A
V70NA2-N-SL-115 EPDU VERTICAL L5-20P 28 5-20R MI EA  $     529.00 0.0%  $      529.00 N/A N/A

V70NA2-N-SS-009 EPDU, 0U, BA, 120V, 16A, (28) 5-20R, 5-20P, 9' 
Cord EA  $     493.00 0.0%  $      493.00 N/A N/A

V70NA2-N-SS-109 EPDU VERTICAL 5-20P 26 5-20R MI EA  $     594.00 0.0%  $      594.00 N/A N/A

V70NABNSS00C BA, 120-240V, 16A, (32) C13, (1) C19, C-20 
Power Inlet, No Cord EA  $     482.00 0.0%  $      482.00 N/A N/A

V70NB4-N-SL-009 ePDU, 0U, Basic, input L6-20P, output (24) C13, 
(4) C19MI EA  $     524.00 0.0%  $      524.00 N/A N/A

V70NB4-N-SL-109 L6-20 IN & IEC320-C13 24 IEC320-C19 4 OU MI EA  $     667.00 0.0%  $      667.00 N/A N/A
V7742430 Frame, Seismic, 42U, 24"W x 30"D EA  $  1,020.00 0.0%  $   1,020.00 N/A N/A
V7742436 Frame, Seismic, 42U, 24"W x 36"D EA  $  1,170.00 0.0%  $   1,170.00 N/A N/A
V7742730 Frame, Seismic, 42U, 27"W x 30"D EA  $  1,360.00 0.0%  $   1,360.00 N/A N/A
V7742736 Frame, Seismic, 42U, 27"W x 36"D EA  $  1,390.00 0.0%  $   1,390.00 N/A N/A
V7782430 Frame, Seismic, 45U, 24"W x 30"D EA  $  1,160.00 0.0%  $   1,160.00 N/A N/A
V7782436 Frame, Seismic, 45U, 24"W x 36"D EA  $  1,190.00 0.0%  $   1,190.00 N/A N/A
V7782730 Frame, Seismic, 45U, 27"W x 30"D EA  $  1,380.00 0.0%  $   1,380.00 N/A N/A
V7782736 Frame, Seismic, 45U, 27"W x 36"D EA  $  1,410.00 0.0%  $   1,410.00 N/A N/A

V79VA1VC1G20 Value Line, Low Back Stool, BackTilt, Height 
Adjustable Arms, Hard Floor Casters, G20 EA  $     449.00 0.0%  $      449.00 N/A N/A

VANC02 Vantage Anchoring Kit EA  $       52.00 0.0%  $        52.00 N/A N/A
VANKIT4 Vantage Door Kit EA  $       12.00 0.0%  $        12.00 N/A N/A

VBCABWG506 Wiper Gasket, 50' Roll , 6" x .18" ADH.Backed, 
Black EA  $     147.00 0.0%  $      147.00 N/A N/A

VBCG2512 VBC, Gasket, Over Enclosure, 25'L X 12"H EA  $     378.00 0.0%  $      378.00 N/A N/A

VBCG256 Vertical Blank, Containment, Gasket, Over 
Enclosure, 25'L X 6"H EA  $     194.00 0.0%  $      194.00 N/A N/A

VBP8812 Full Length Vertical Blanking Panel, Harris, 88"H X 
12"W, White EA  $     277.00 0.0%  $      277.00 N/A N/A

VBPC2440 VS2 - HCS BTM Panel, Solid, 24Wx40D EA  $     175.00 0.0%  $      175.00 N/A N/A

VBPC9012 Vertical Blanking Panel, Containment, Tool-Less, 
90"H X 12"W EA  $     231.00 0.0%  $      231.00 N/A N/A

VBPC9013 Vertical Blanking Panel, Containment, Tool-Less, 
90"H X 13"W EA  $     236.00 0.0%  $      236.00 N/A N/A
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VBPC9014 Vertical Blanking Panel, Containment, Tool-Less, 
90"H X 14"W EA  $     242.00 0.0%  $      242.00 N/A N/A

VBPC9015 Vertical Blanking Panel, Containment, Tool-Less, 
90"H X 15"W EA  $     247.00 0.0%  $      247.00 N/A N/A

VBPC9017 Vertical Blanking Panel, Containment, Tool-Less, 
90"H X 17"W EA  $     257.00 0.0%  $      257.00 N/A N/A

VBPC9018 Vertical Blanking Panel, Containment, Tool-Less, 
90"H X 18"W EA  $     263.00 0.0%  $      263.00 N/A N/A

VBPC9019 Vertical Blanking Panel, Containment, Tool-Less, 
90"H X 19"W EA  $     270.00 0.0%  $      270.00 N/A N/A

VBPC9020 Vertical Blanking Panel, Containment, Tool-Less, 
90"H X 20"W EA  $     273.00 0.0%  $      273.00 N/A N/A

VBPC9021 Vertical Blanking Panel, Containment, Tool-Less, 
90"H X 21"W EA  $     276.00 0.0%  $      276.00 N/A N/A

VBPC9022 Vertical Blanking Panel, Containment, Tool-Less, 
90"H X 22"W EA  $     279.00 0.0%  $      279.00 N/A N/A

VBPC9023 Vertical Blanking Panel, Containment, Tool-Less, 
90"H X 23"W EA  $     282.00 0.0%  $      282.00 N/A N/A

VBPC9024 Vertical Blanking Panel, Containment, Tool-Less, 
90"H X 24"W EA  $     286.00 0.0%  $      286.00 N/A N/A

VBPC9025 Vertical Blanking Panel, Containment, Tool-Less, 
90"H X 25"W EA  $     289.00 0.0%  $      289.00 N/A N/A

VBPC9026 Vertical Blanking Panel, Containment, Tool-Less, 
90"H X 26"W EA  $     292.00 0.0%  $      292.00 N/A N/A

VBPC9027 Vertical Blanking Panel, Containment, Tool-Less, 
90"H X 27"W EA  $     295.00 0.0%  $      295.00 N/A N/A

VBPC9028 Vertical Blanking Panel, Containment, Tool-Less, 
90"H X 28"W EA  $     298.00 0.0%  $      298.00 N/A N/A

VBPC9029 Vertical Blanking Panel, Containment, Tool-Less, 
90"H X 29"W EA  $     301.00 0.0%  $      301.00 N/A N/A

VBPC9030 Vertical Blanking Panel, Containment, Tool-Less, 
90"H X 30"W EA  $     305.00 0.0%  $      305.00 N/A N/A

VBPC906 Vertical Blanking Panel, Containment, Tool-Less, 
90"H X 6"W EA  $     200.00 0.0%  $      200.00 N/A N/A

VBPC908 Vertical Blanking Panel, Containment, Tool-Less, 
90"H X 8"W EA  $     210.00 0.0%  $      210.00 N/A N/A

VBPC909 Vertical Blanking Panel, Containment, Tool-Less, 
90"H X 9"W EA  $     215.00 0.0%  $      215.00 N/A N/A

VBPC9606 Vertical Blanking Panel, Containment, Tool-Less, 
96"H X 6"W EA  $     210.00 0.0%  $      210.00 N/A N/A

VBPC9607 Vertical Blanking Panel, Containment, Tool-Less, 
96"H X 7"W EA  $     215.00 0.0%  $      215.00 N/A N/A

VBPC9610 Vertical Blanking Panel, Containment, Tool-Less, 
96"H X 10"W EA  $     221.00 0.0%  $      221.00 N/A N/A

VBPC9611 Vertical Blanking Panel, Containment, Tool-Less, 
96"H X 11"W EA  $     226.00 0.0%  $      226.00 N/A N/A

VBPC9612 Vertical Blanking Panel, Containment, Tool-Less, 
96"H X 12"W EA  $     231.00 0.0%  $      231.00 N/A N/A

VBPC9614 Vertical Blanking Panel, Containment, Tool-Less, 
96"H X 14"W EA  $     242.00 0.0%  $      242.00 N/A N/A

VBPC9615 Vertical Blanking Panel, Containment, Tool-Less, 
96"H X 15"W EA  $     247.00 0.0%  $      247.00 N/A N/A

VBPC9616 Vertical Blanking Panel, Containment, Tool-Less, 
96"H X 16"W EA  $     252.00 0.0%  $      252.00 N/A N/A

VBPC9617 Vertical Blanking Panel, Containment, Tool-Less, 
96"H X 17"W EA  $     257.00 0.0%  $      257.00 N/A N/A

9588 of 9702



NW Infrastructure Wright Line

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Infrastructure & Accessories
July 2015

Wright Line                
Part/Model Number (if 

applicable)
 Description 

Unit of 
Measur

e

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

VBPC9618 Vertical Blanking Panel, Containment, Tool-Less, 
96"H X 18"W EA  $     263.00 0.0%  $      263.00 N/A N/A

VBPC9619 Vertical Blanking Panel, Containment, Tool-Less, 
96"H X 19"W EA  $     273.00 0.0%  $      273.00 N/A N/A

VBPC9620 Vertical Blanking Panel, Containment, Tool-Less, 
96"H X 20"W EA  $     284.00 0.0%  $      284.00 N/A N/A

VBPC9621 Vertical Blanking Panel, Containment, Tool-Less, 
96"H X 21"W EA  $     287.00 0.0%  $      287.00 N/A N/A

VBPC9622 Vertical Blanking Panel, Containment, Tool-Less, 
96"H X 22"W EA  $     290.00 0.0%  $      290.00 N/A N/A

VBPC9623 Vertical Blanking Panel, Containment, Tool-Less, 
96"H X 23"W EA  $     293.00 0.0%  $      293.00 N/A N/A

VBPC9624 Vertical Blanking Panel, Containment, Tool-Less, 
96"H X 24"W EA  $     296.00 0.0%  $      296.00 N/A N/A

VBPC9625 Vertical Blanking Panel, Containment, Tool-Less, 
96"H X 25"W EA  $     299.00 0.0%  $      299.00 N/A N/A

VBPC9626 Vertical Blanking Panel, Containment, Tool-Less, 
96"H X 26"W EA  $     302.00 0.0%  $      302.00 N/A N/A

VBPC9627 Vertical Blanking Panel, Containment, Tool-Less, 
96"H X 27"W EA  $     306.00 0.0%  $      306.00 N/A N/A

VBPC9628 Vertical Blanking Panel, Containment, Tool-Less, 
96"H X 28"W EA  $     309.00 0.0%  $      309.00 N/A N/A

VBPC9629 Vertical Blanking Panel, Containment, Tool-Less, 
96"H X 29"W EA  $     312.00 0.0%  $      312.00 N/A N/A

VBPC9630 Vertical Blanking Panel, Containment, Tool-Less, 
96"H X 30"W EA  $     315.00 0.0%  $      315.00 N/A N/A

VBPC968 Vertical Blanking Panel, Containment, Tool-Less, 
96"H X 8"W EA  $     322.00 0.0%  $      322.00 N/A N/A

VBPC969 Vertical Blanking Panel, Containment, Tool-Less, 
96"H X 9"W EA  $     322.00 0.0%  $      322.00 N/A N/A

VBPS2436 Bottom Panel, Solid, 24Wx36D EA  $       38.00 0.0%  $        38.00 N/A N/A
VBPS2440 VS2 - Bottom Panel, Solid, 24Wx40D EA  $       45.00 0.0%  $        45.00 N/A N/A
VBPS2446 BOTTOM PNL,SLD,24W,46D EA  $       52.00 0.0%  $        52.00 N/A N/A
VBPS3036 BOTTOM PANEL, SOLID, 30Wx36D EA  $       38.00 0.0%  $        38.00 N/A N/A
VBPS3040 BOTTOM PANEL, SOLID, 30Wx40D EA  $       45.00 0.0%  $        45.00 N/A N/A
VBPS3046 BOTTOM PNL,SLD,30W,46D EA  $       58.00 0.0%  $        58.00 N/A N/A

VBRBLK Vertical Blank, Rgid, Over Enclosure, Black, 6mm 
Thick, 4' X 8' EA  $       83.00 0.0%  $        83.00 N/A N/A

VBRSH36 VANTAGE S2 BRUSH-STRIP DROP-IN 36D EA  $       92.00 0.0%  $        92.00 N/A N/A
VBRSH39 VANTAGE S2 BRUSH-STRIP DROP-IN 39D EA  $     163.00 0.0%  $      163.00 N/A N/A
VCFG2524381 Pre-Config, 25Ux24Wx38D, Initial Unit EA  $  1,540.00 0.0%  $   1,540.00 N/A N/A
VCFG2524421 Pre-Config, 25Ux24Wx42D, Initial Unit EA  $  1,690.00 0.0%  $   1,690.00 N/A N/A
VCFG2524422 Pre-Config, 25Ux24Wx42D, Add-On Unit EA  $  1,370.00 0.0%  $   1,370.00 N/A N/A
VCFG4224381 Pre-Config, 42Ux24Wx38D, Initial Unit EA  $  1,750.00 0.0%  $   1,750.00 N/A N/A
VCFG4224382 Pre-Config, 42Ux24Wx38D, Add-On Unit EA  $  1,430.00 0.0%  $   1,430.00 N/A N/A
VCFG4224421 Pre-Config, 42Ux24Wx42D, Initial Unit EA  $  2,280.00 0.0%  $   2,280.00 N/A N/A
VCFG4224422 Pre-Config, 42Ux24Wx42D, Add-On Unit EA  $  1,940.00 0.0%  $   1,940.00 N/A N/A
VCFG4524381 Pre-Config, 45Ux24Wx38D, Initial Unit EA  $  1,790.00 0.0%  $   1,790.00 N/A N/A
VCFG4524382 Pre-Config, 45Ux24Wx38D, Add-On Unit EA  $  1,460.00 0.0%  $   1,460.00 N/A N/A
VCFG4524421 Pre-Config, 45Ux24Wx42D, Initial Unit EA  $  2,390.00 0.0%  $   2,390.00 N/A N/A
VCFG4524422 Pre-Config, 45Ux24Wx42D, Add-On Unit EA  $  2,010.00 0.0%  $   2,010.00 N/A N/A
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VCMT24PP OH Cable Management Trough, 24"W, Pass-
Through Panel EA  $       50.00 0.0%  $        50.00 N/A N/A

VCMT24PT OH Cable Management Trough, 24"W, Power Tray EA  $     114.00 0.0%  $      114.00 N/A N/A
VCMT24SP OH Cable Management Trough, 24"W, Solid Panel EA  $       39.00 0.0%  $        39.00 N/A N/A
VCSTKIT Caster Kit, 4 Swivel Casters, 2000 lbs EA  $     102.00 0.0%  $      102.00 N/A N/A
VDD17042 Door, Split , Fan, 120V, 40U x 24"W EA  $  1,180.00 0.0%  $   1,180.00 N/A N/A
VDD17442 Door, Split , Fan, 120V, 42U x 24"W EA  $     921.00 0.0%  $      921.00 N/A N/A
VDD17472 Door, Split , Fan, 120V, 42U x 27"W EA  $     934.00 0.0%  $      934.00 N/A N/A
VDD17842 Door, Split , Fan, 120V, 45U x 24"W EA  $  1,170.00 0.0%  $   1,170.00 N/A N/A
VDD17872 Door, Split , Fan, 120V, 45U x 27"W EA  $  1,170.00 0.0%  $   1,170.00 N/A N/A
VDD18842 Door, Split , Fan, 120V, 50U x 24"W EA  $     959.00 0.0%  $      959.00 N/A N/A
VDD27042 Door, Split , Fan, 220V, 40U x 24"W EA  $     900.00 0.0%  $      900.00 N/A N/A
VDD27442 Door, Split , Fan, 220V, 42U x 24"W EA  $     921.00 0.0%  $      921.00 N/A N/A
VDD6141 Door, Split , Perforated, 35U x 24"W EA  $     332.00 0.0%  $      332.00 N/A N/A
VDD7041 Door, Split , Perforated, 40U x 24"W EA  $     560.00 0.0%  $      560.00 N/A N/A
VDD7071 Door, Split , Perforated, 40U x 27"W EA  $     357.00 0.0%  $      357.00 N/A N/A
VDD7441 Door, Split , Perforated, 42U x 24"W EA  $     484.00 0.0%  $      484.00 N/A N/A
VDD7471 Door, Split , Perforated, 42U x 27"W EA  $     518.00 0.0%  $      518.00 N/A N/A
VDD7841 Door, Split , Perforated, 45U x 24"W EA  $     501.00 0.0%  $      501.00 N/A N/A
VDD7871 Door, Split , Perforated, 45U x 27"W EA  $     523.00 0.0%  $      523.00 N/A N/A
VDD8841 Door, Split , Perforated, 50U x 24"W EA  $     519.00 0.0%  $      519.00 N/A N/A
VDDRTR Vantage Split Door Retrofit Kit EA  $     133.00 0.0%  $      133.00 N/A N/A
VDFB7241 24"W Fan Door Baffel, 120V, (1) Fan Tray EA  $     260.00 0.0%  $      260.00 N/A N/A
VDFB7242 24"W Fan Door Baffel, 220V, (1) Fan Tray EA  $     265.00 0.0%  $      265.00 N/A N/A
VDFB7271 27.16"W Fan Door Baffel, 120V, (1) Fan Tray EA  $     226.00 0.0%  $      226.00 N/A N/A
VDHK0001 Handle Assy, VS2 Std. Pull W/ Lock EA  $       62.00 0.0%  $        62.00 N/A N/A
VDHK0002 Handle Assy, VS2  Swing, Dirak EA  $       76.00 0.0%  $        76.00 N/A N/A
VDHK0003 Handle Assy, VS2 Combo Swing, Franzen EA  $       83.00 0.0%  $        83.00 N/A N/A

VDHK0006 Handle, Assembly, VS2, Swing Handle, Combo, 
(Dirak) EA  $     115.00 0.0%  $      115.00 N/A N/A

VDL2124L Door, Medeco-Lexan/Perf, 12U x 24"W, LH EA  $     338.00 0.0%  $      338.00 N/A N/A
VDL4424L Door, Medeco-Lexan/Perf, 25U x 24"W, LH EA  $     477.00 0.0%  $      477.00 N/A N/A
VDP2124L Door, Medeco-Perforated, 12U x 24"W, LH EA  $     226.00 0.0%  $      226.00 N/A N/A

VDP42800 Vertical Blanking Panels 42U w/Cable Pass-thru 
Grommets EA  $     138.00 0.0%  $      138.00 N/A N/A

VDP4424R Door, Medeco-Perforated, 25U x 24"W, RH EA  $     330.00 0.0%  $      330.00 N/A N/A

VDP4830 Vertical Blanking Panels 48U w/Cable Pass-thru 
Grommets EA  $     144.00 0.0%  $      144.00 N/A N/A

VDP48800 Vertical Blanking Panels 48U w/Cable Pass-thru 
Grommets EA  $     144.00 0.0%  $      144.00 N/A N/A

VDP7424L Door, Medeco-Perforated, 42U x 24"W, LH EA  $     404.00 0.0%  $      404.00 N/A N/A
VDP7424R Door, Medeco-Perforated, 42U x 24"W, RH EA  $     404.00 0.0%  $      404.00 N/A N/A
VDP7824L Door, Medeco-Perforated, 45U x 24"W, LH EA  $     404.00 0.0%  $      404.00 N/A N/A
VDP7824R Door, Medeco-Perforated, 45U x 24"W, RH EA  $     404.00 0.0%  $      404.00 N/A N/A
VDP7827L Door, Medeco-Perforated, 45U x 27"W, LH EA  $     432.00 0.0%  $      432.00 N/A N/A
VDPFS4224L VS2 Doof Frame, 42U X 24"W,LH EA  $     217.00 0.0%  $      217.00 N/A N/A
VDPFS4224R VS2 Doof Frame, 42U X 24"W,RH EA  $     217.00 0.0%  $      217.00 N/A N/A
VDPFS4230L VS2 Doof Frame, 42U X 30"W,LH EA  $     224.00 0.0%  $      224.00 N/A N/A
VDPFS4230R VS2 Doof Frame, 42U X 30"W,RH EA  $     224.00 0.0%  $      224.00 N/A N/A
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VDPFS4524L VS2 Doof Frame, 45U X 24"W,LH EA  $     251.00 0.0%  $      251.00 N/A N/A
VDPFS4524R VS2 Doof Frame, 45U X 24"W,RH EA  $     251.00 0.0%  $      251.00 N/A N/A
VDPFS4530L VS2 Doof Frame, 45U X 30"W,LH EA  $     255.00 0.0%  $      255.00 N/A N/A
VDPP4224 Insert Perf Panel, 42U X 24"W 63% EA  $     147.00 0.0%  $      147.00 N/A N/A
VDPP4230 Insert Perf Pane, 42U X 30"W 63% EA  $     192.00 0.0%  $      192.00 N/A N/A
VDPP42600 Insert Perf Panel, 42U X 600MM W 63% EA  $     150.00 0.0%  $      150.00 N/A N/A
VDPP4524 Insert Perf Pane, 45U X 24"W 63% EA  $     152.00 0.0%  $      152.00 N/A N/A
VDPP4530 Insert Perf Pane, 45U X 30"W 63% EA  $     186.00 0.0%  $      186.00 N/A N/A

VDPS2548 VANTAGE S2 DIVIDER PANEL, SOLID, 25U X 
48" D EA  $     141.00 0.0%  $      141.00 N/A N/A

VDPS4236 Divider Panel, Solid, , 42Ux36D EA  $     170.00 0.0%  $      170.00 N/A N/A
VDPS4240 Divider Panel, Solid, 42Ux40D EA  $     170.00 0.0%  $      170.00 N/A N/A

VDPS4248 VANTAGE S2 DIVIDER PANEL, SOLID, 42U X 
48" D. EA  $     185.00 0.0%  $      185.00 N/A N/A

VDPS4536 Divider Panel, 45Ux36D EA  $     167.00 0.0%  $      167.00 N/A N/A
VDPS4540 Divider Panel, Solid, 45Ux40D EA  $     173.00 0.0%  $      173.00 N/A N/A

VDPS4548 VANTAGE S2 DIVIDER PANEL, SOLID, 45U X 
48" D EA  $     197.00 0.0%  $      197.00 N/A N/A

VDPS4748 Dvdr Pnl, Sld, 47U, 48"D, Two Pce Const EA  $     353.00 0.0%  $      353.00 N/A N/A
VDV7824L Door, Medeco-Vented, 45U x 24"W, LH EA  $     273.00 0.0%  $      273.00 N/A N/A
VDV7827L Door, Medeco-Vented, 45U x 27"W, LH EA  $     302.00 0.0%  $      302.00 N/A N/A
VFCP2524R Door, Combo, Perforated, 25Ux24W, Right Hinge EA  $     345.00 0.0%  $      345.00 N/A N/A
VFCP4224L Door, Combo, Perforated, 42Ux24W, Left Hinge EA  $     424.00 0.0%  $      424.00 N/A N/A
VFCP4224R Door, Combo, Perforated, 42Ux24W, Right Hinge EA  $     424.00 0.0%  $      424.00 N/A N/A
VFCP4230L Door, Combo, Perforated, 42Ux30W, Left Hinge EA  $     524.00 0.0%  $      524.00 N/A N/A
VFCP4230R Door, Combo, Perforated, 42Ux30W, Right Hinge EA  $     524.00 0.0%  $      524.00 N/A N/A
VFCP4524L Door, Combo, Perforated, 45Ux24W, Left Hinge EA  $     461.00 0.0%  $      461.00 N/A N/A
VFCP4524R Door, Combo, Perforated, 45Ux24W, Right Hinge EA  $     461.00 0.0%  $      461.00 N/A N/A
VFCP4530L Door, Combo, Perforated, 45Ux30W, Left Hinge EA  $     563.00 0.0%  $      563.00 N/A N/A
VFCP4530R Door, Combo, Perforated, 45Ux30W, Right Hinge EA  $     563.00 0.0%  $      563.00 N/A N/A
VFDF42241L VS2- Fan Door- Full- 42U- 120V EA  $  1,010.00 0.0%  $   1,010.00 N/A N/A
VFDF42242L VS2-Fan Door - Full- 42U -220V EA  $  1,010.00 0.0%  $   1,010.00 N/A N/A
VFDL4530R Door, Lexan, 45U x 30W, Right Hinged EA  $     468.00 0.0%  $      468.00 N/A N/A
VFDP1224L Door, Perforated, 12Ux24W, Left Hinge EA  $     204.00 0.0%  $      204.00 N/A N/A
VFDP2524L Door, Perforated, 25Ux24W, Left Hinge EA  $     288.00 0.0%  $      288.00 N/A N/A
VFDP2524R Door, Perforated, 25Ux24W, Right Hinge EA  $     288.00 0.0%  $      288.00 N/A N/A
VFDP3024L Door, Perforated, 30Ux24W, Left Hinge EA  $     345.00 0.0%  $      345.00 N/A N/A
VFDP3624L Door, Perforated, 36Ux24W, Left Hinge EA  $     355.00 0.0%  $      355.00 N/A N/A
VFDP4224L Door, Perforated, 42Ux24W, Left Hinge EA  $     366.00 0.0%  $      366.00 N/A N/A
VFDP4224R Door, Perforated, 42Ux24W, Right Hinge EA  $     366.00 0.0%  $      366.00 N/A N/A
VFDP4230L DOOR, PERF,42Ux30W,LEFT EA  $     458.00 0.0%  $      458.00 N/A N/A
VFDP4230R DOOR, PERF,42Ux30W,RIGHT EA  $     458.00 0.0%  $      458.00 N/A N/A
VFDP4524L Door, Perforated, 45Ux24W, Left Hinge EA  $     366.00 0.0%  $      366.00 N/A N/A
VFDP4524R Door, Perforated, 45Ux24W, Right Hinge EA  $     366.00 0.0%  $      366.00 N/A N/A
VFDP4530L DOOR, PERF,45Ux30W,LEFT EA  $     458.00 0.0%  $      458.00 N/A N/A
VFDP4530R DOOR, PERF,45Ux30W,RIGHT EA  $     458.00 0.0%  $      458.00 N/A N/A

VFDS422448HCS Door, Full, 42U X 24"W, Left Hinged, HCS, Fits 
48"D Only EA  $     325.00 0.0%  $      325.00 N/A N/A
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VFDS423048HCS Door, Full, 42U X 30"W, Left Hinged, HCS, Fits 
48"D Only EA  $     414.00 0.0%  $      414.00 N/A N/A

VFDS4230L VS2 Door Assembly, Solid, 42U x 30" W, LH EA  $     436.00 0.0%  $      436.00 N/A N/A

VFDS452448HCS Door, Full, 45U X 24"W, Left Hinged, HCS, Fits 
48"D Only EA  $     325.00 0.0%  $      325.00 N/A N/A

VFDS453048HCS Door, Full, 45U X 30"W, Left Hinged, HCS, Fits 
48"D Only EA  $     414.00 0.0%  $      414.00 N/A N/A

VFDS4530HCS Dr,Fll,45UX30"W,LH,HCS EA  $     414.00 0.0%  $      414.00 N/A N/A
VFP2424L DR,COMBO,PERF,13U[3BAY],24W,LH EA  $     318.00 0.0%  $      318.00 N/A N/A
VFP3824L DR,COMBO,PERF,22U[2BAY],24W,LH EA  $     338.00 0.0%  $      338.00 N/A N/A
VFP4424L Door, Combo Lck, Perforated, 25U x 24"W, LH EA  $     396.00 0.0%  $      396.00 N/A N/A
VFP7424L Door- Combo Hndl-42Ux24-LH EA  $     467.00 0.0%  $      467.00 N/A N/A
VFP7824L DR,COMBO,PERF,45U,24W,LH EA  $     470.00 0.0%  $      470.00 N/A N/A
VFR122436 Frame, 12Ux24Wx36"D EA  $     652.00 0.0%  $      652.00 N/A N/A
VFR252436 Frame, 25Ux24Wx36"D EA  $     660.00 0.0%  $      660.00 N/A N/A
VFR252440 Frame, 25Ux24Wx40"D EA  $     750.00 0.0%  $      750.00 N/A N/A
VFR252446 Frame, 25Ux24Wx46"D EA  $     786.00 0.0%  $      786.00 N/A N/A
VFR422436 Frame, 42Ux24Wx36"D EA  $     665.00 0.0%  $      665.00 N/A N/A
VFR422440 Frame, 42Ux24Wx40"D EA  $     761.00 0.0%  $      761.00 N/A N/A
VFR422446 FRAME,42U,24W,46D EA  $     835.00 0.0%  $      835.00 N/A N/A
VFR423036 FRAME, 42Ux30Wx36"D EA  $     866.00 0.0%  $      866.00 N/A N/A
VFR423040 FRAME, 42Ux30Wx40"D EA  $     952.00 0.0%  $      952.00 N/A N/A
VFR423046 FRAME,42U,30W,46D EA  $  1,060.00 0.0%  $   1,060.00 N/A N/A

VFR423046HCLT Configured VS2 Cabinet 42U x 30" W x 48" D with 
HCSLTE EA  $  4,270.00 0.0%  $   4,270.00 N/A N/A

VFR452436 Frame, 45Ux24Wx36"D EA  $     701.00 0.0%  $      701.00 N/A N/A
VFR452440 Frame, 45Ux24Wx40"D EA  $     773.00 0.0%  $      773.00 N/A N/A
VFR452446 FRAME,45U,24W,46D EA  $     817.00 0.0%  $      817.00 N/A N/A
VFR453036 FRAME, 45Ux30Wx36"D EA  $     872.00 0.0%  $      872.00 N/A N/A
VFR453040 FRAME, 45Ux30Wx40"D EA  $  1,040.00 0.0%  $   1,040.00 N/A N/A
VFR453046 FRAME,45U,30W,46D EA  $  1,100.00 0.0%  $   1,100.00 N/A N/A

VFSP2524R Door, Swing Hndl, Perforated, 25Ux24W, Right 
Hinge EA  $     299.00 0.0%  $      299.00 N/A N/A

VFSP4224L Door, Swing Hndl, Perforated, 42Ux24W, Left 
Hinge EA  $     398.00 0.0%  $      398.00 N/A N/A

VFSP4224R Door, Swing Hndl, Perforated, 42Ux24W, Right 
Hinge EA  $     398.00 0.0%  $      398.00 N/A N/A

VFSP4230L DOOR,PERF,SWING,42Ux30W,LEFT EA  $     499.00 0.0%  $      499.00 N/A N/A
VFSP4230R DOOR,PERF,SWING,42Ux30W,RIGHT EA  $     499.00 0.0%  $      499.00 N/A N/A
VFSP4524L Door, Swing Hndl, Perforated, 45Ux24W, Left 

Hinge EA  $     398.00 0.0%  $      398.00 N/A N/A

VFSP4524R Door, Swing Hndl, Perforated, 45Ux24W, Right 
Hinge EA  $     371.00 0.0%  $      371.00 N/A N/A

VFSP4530L DOOR,PERF,SWING,45Ux30W,LEFT EA  $     499.00 0.0%  $      499.00 N/A N/A
VGRMT Vantage S2 Edging Kit, Qty 4 EA  $       14.00 0.0%  $        14.00 N/A N/A
VGRMTCAP Vantage S2 Grommet Cap, Qty 4 EA  $       12.00 0.0%  $        12.00 N/A N/A
VM12424L Door, H/H 100, 3-Bay, LH EA  $     668.00 0.0%  $      668.00 N/A N/A
VM13824L Door, H/H 100, 2-Bay, LH EA  $     907.00 0.0%  $      907.00 N/A N/A
VM14424L Door, M/H 100, 25U x 24W, LH EA  $     770.00 0.0%  $      770.00 N/A N/A
VM14427L Door, M/H 100, 25U x 27W, LH EA  $     784.00 0.0%  $      784.00 N/A N/A
VM16124L Door, M/H 100, 35U x 24W, LH EA  $     806.00 0.0%  $      806.00 N/A N/A
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VM17424L Door, M/H 100, 42U x 24W, LH EA  $     872.00 0.0%  $      872.00 N/A N/A
VM17824L Door, M/H 100, 45U x 24W, LH EA  $  1,010.00 0.0%  $   1,010.00 N/A N/A
VM17824R Door, M/H 100, 45U x 24W, RH EA  $  1,010.00 0.0%  $   1,010.00 N/A N/A
VM17827L Door, M/H 100, 45U x 27W, LH EA  $     872.00 0.0%  $      872.00 N/A N/A
VM18824L Door, M/H 100, 50U x 24W, LH EA  $     917.00 0.0%  $      917.00 N/A N/A
VM44424L Door, M/H 400, 25U x 24W, LH EA  $  1,230.00 0.0%  $   1,230.00 N/A N/A
VM47424L Door, M/H 400, 42U x 24W, LH EA  $  1,280.00 0.0%  $   1,280.00 N/A N/A
VM47827L Door, M/H 400, 45U x 27W, LH EA  $  1,310.00 0.0%  $   1,310.00 N/A N/A

VMRLCB25 MIDDLE/REAR LACING BAR,25U 40" FRAMES 
ONLY EA  $       74.00 0.0%  $        74.00 N/A N/A

VMRLCB42 MIDDLE/REAR LACING BAR,42U 40" FRAMES 
ONLY EA  $       99.00 0.0%  $        99.00 N/A N/A

VMRLCB45 MIDDLE/REAR LACING BAR,45U 40" FRAMES 
ONLY EA  $       99.00 0.0%  $        99.00 N/A N/A

VPC2769-A2-M EPDU, 0U, MI, L5-20P, C13 OUTPUTS EA  $     518.00 0.0%  $      518.00 N/A N/A
VPC2864-3726 EPDU VERTICAL L21-30P 36 C13S MI EA  $     944.00 0.0%  $      944.00 N/A N/A

VPC2864-3849 ePDU Vertical 0U L21-30P 24 C13 3 C19 6 5-20R 
MI EA  $     960.00 0.0%  $      960.00 N/A N/A

VPC2864-3850 ePDU Vertical 0U L21-20P 36 C13 6 C19 BA EA  $     609.00 0.0%  $      609.00 N/A N/A
VPC2864-3851 ePDU Vertical 0U L21-20P 36 C13 6 C19 MI EA  $     895.00 0.0%  $      895.00 N/A N/A
VPC2864-3852 ePDU Vertical 0U L21-30P 30 C13 6 C19 MI EA  $     984.00 0.0%  $      984.00 N/A N/A
VPC2864-3853 ePDU Vertical 0U CS8365 30 C13 6 C19 BA EA  $  1,102.00 0.0%  $   1,102.00 N/A N/A
VPC2864-3854 ePDU Vertical 0U CS8365 30 C13 6 C19 MI EA  $  1,154.00 0.0%  $   1,154.00 N/A N/A

VPC2864-3855 MI, 208V, 48A, (30) C13, (6) C19, 309-360P6W 
Plug, 9' Cord EA  $  1,417.00 0.0%  $   1,417.00 N/A N/A

VPC2864-3856 ePDU Vertical 0U L21-20P 18 5-20R 6 L6-20R BA EA  $     691.00 0.0%  $      691.00 N/A N/A
VPC2864-3857 ePDU Vertical 0U L21-20P 18 5-20R 6 L6-20R MI EA  $     950.00 0.0%  $      950.00 N/A N/A

VPC2864-3858 ePDU Vertical 0U CS8365 24 C13 4 C19 2 L6-30P 
BA EA  $     776.00 0.0%  $      776.00 N/A N/A

VPC2864-3859 ePDU Vertical 0U CS8365 24 C13 4 C19 2 L6-30P 
MI EA  $  1,417.00 0.0%  $   1,417.00 N/A N/A

VPC2864-3861 NBY EPDU VERTICAL 0U 516P6W-P 30 C13 6 
C19 MI EA  $  1,207.00 0.0%  $   1,207.00 N/A N/A

VPC2864-3862 MI, 230/400V, 3PH, 25.6A, (30) C13, (6) C19, 309-
516PW, Plug, 9' Cord EA  $  1,259.00 0.0%  $   1,259.00 N/A N/A

VPC2864-4104 EPDU VERTICAL 0U L15-30P 36 C13 MI EA  $     854.00 0.0%  $      854.00 N/A N/A
VPC2864-5330 EPDU, MI, 0U, L15-30P, (30) C13, (6) C19 EA  $  1,042.00 0.0%  $   1,042.00 N/A N/A
VPC2864-5332 EPDU, BA, 0U, L15-20P, (36)C13, (6) C19 EA  $     703.00 0.0%  $      703.00 N/A N/A
VPC2864-A2-3846 ePDU Vertical 0U L21-20P 30 5-20R BA EA  $     688.00 0.0%  $      688.00 N/A N/A
VPC2864-A2-3847 ePDU Vertical 0U L21-20P 30 5-20R MI EA  $     945.00 0.0%  $      945.00 N/A N/A
VPC3106-C2-15 EPDU VERTICAL L21-30P 24 5-20R BASIC EA  $     879.00 0.0%  $      879.00 N/A N/A
VPC3106-F3-15 EPDU, 0U, BA, L21-30P, C13 OUTPUTS EA  $     654.00 0.0%  $      654.00 N/A N/A
VPC3690 EPDU VERICAL 60A 3P 12 C13 12 C19 MI EA  $  1,799.00 0.0%  $   1,799.00 N/A N/A
VPC5547 EPDU, MI, 0U L21-30P (40) C13 (8) C19 EA  $  1,799.00 0.0%  $   1,799.00 N/A N/A

VPC7424361 42Ux24Wx40D, Preconfig Vantage Unit, w/ Side 
Pnls EA  $  2,160.00 0.0%  $   2,160.00 N/A N/A

VPEDMLA7143 V-PED VERTICAL FILE EA  $     573.00 0.0%  $      573.00 N/A N/A
VPEDMLA7144 V-PED VERTICAL FILE EA  $     596.00 0.0%  $      596.00 N/A N/A
VPEDMLA7245 V-PED VERTICAL FILE EA  $     656.00 0.0%  $      656.00 N/A N/A
VRM1012 RM RAIL, 45U, .375 SQR 19"EIA EA  $     365.00 0.0%  $      365.00 N/A N/A
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VRM1018 RM, #12-24, 42U, 24" W, QTY 4 EA  $     288.00 0.0%  $      288.00 N/A N/A
VRM12SQ 19" EIA, .375 Sqr Hole, 12U, Rails, Set 4 EA  $     134.00 0.0%  $      134.00 N/A N/A
VRM25SQ 19" EIA,.375 Sqr Hole, 25U, Rails, Set 4 EA  $     134.00 0.0%  $      134.00 N/A N/A
VRM25TH1 19" EIA,#10-32 Thrd, 25U, Rails, Set 4 EA  $     266.00 0.0%  $      266.00 N/A N/A

VRM42OSR2 19" EIA 30W OFFSET L Rails ,#10-32 Thrd, 42U, 
Rails, Set 4 EA  $     382.00 0.0%  $      382.00 N/A N/A

VRM42RR1 19" EIA Reducer ,.375 Sqr Hole, 42U, Rails, Set 4 EA  $     246.00 0.0%  $      246.00 N/A N/A

VRM42RR2 19" EIA Reducer L Rails ,#10-32 Thrd, 42U, Rails, 
Set 4 EA  $     353.00 0.0%  $      353.00 N/A N/A

VRM42SQ 19" EIA,.375 Sqr Hole, 42U, Rails, Set 4 EA  $     196.00 0.0%  $      196.00 N/A N/A
VRM45RR1 RAIL, 0.375", 45U, 30" W, QTY 4 EA  $     251.00 0.0%  $      251.00 N/A N/A
VRM45RR2 RAIL, #10-32, 45U, 30" W, QTY 4 EA  $     372.00 0.0%  $      372.00 N/A N/A
VRM45SQ 19" EIA,.375 Sqr Hole, 45U, Rails, Set 4 EA  $     201.00 0.0%  $      201.00 N/A N/A
VRM47UHIBM Rails, 47U, .281D IBM EA  $     348.00 0.0%  $      348.00 N/A N/A
VRM47UHSQ Rdcr Rls -19" EIA,.375 SQ,47U,Galvz,Set of 4 EA  $     193.00 0.0%  $      193.00 N/A N/A

VRMLBL52U Vertical U Marker Label, 1-52U, Cut to Fit, 
Adhesive, Qty 4 EA  $       70.00 0.0%  $        70.00 N/A N/A

VRTCN140-1027T Geist part number VRTCN140-1027T EA  $     160.00 0.0%  $      160.00 N/A N/A
VS2FR1000 Vantage- Ext Baying Kit EA  $       12.00 0.0%  $        12.00 N/A N/A
VS2RM1012 VS2 RM RAIL,42U,.375 Sqr, 19" RR EIA EA  $     288.00 0.0%  $      288.00 N/A N/A

VS2RM42230 23" EIA/TELCO L Rail Kit, 42U, Sq Holes,Set of 4 
Rails 30W ONLY EA  $     353.00 0.0%  $      353.00 N/A N/A

VS2RM45230 23" EIA/TELCO L Rail Kit, 45U,Sq Holes, Set of 4 
Rails 30"W ONLY EA  $     377.00 0.0%  $      377.00 N/A N/A

VSADK4224 Air Dam Kit, VS2, 42U, 24"W EA  $     165.00 0.0%  $      165.00 N/A N/A
VSADK4230 Air Dam Kit, VS2, 42U, 30"W EA  $     176.00 0.0%  $      176.00 N/A N/A
VSADK4524 Air Dam Kit, VS2, 45U, 24"W EA  $     176.00 0.0%  $      176.00 N/A N/A
VSADK4530 Air Dam Kit, VS2, 45U, 30"W EA  $     187.00 0.0%  $      187.00 N/A N/A
VSDCF42241 Door, Split, Combo, Fan 120V, 42Ux24W EA  $     901.00 0.0%  $      901.00 N/A N/A
VSDCF42242 Door, Split, Combo, Fan 220V, 42Ux24W EA  $  1,150.00 0.0%  $   1,150.00 N/A N/A
VSDCF45241 Door, Split, Combo, Fan 120V, 45Ux24W EA  $     812.00 0.0%  $      812.00 N/A N/A
VSDCP2524 Door, Split, Combo, Perforated, 25Ux24W EA  $     363.00 0.0%  $      363.00 N/A N/A
VSDCP4224 Door, Split, Combo, Perforated, 42Ux24W EA  $     545.00 0.0%  $      545.00 N/A N/A
VSDCP4230 DR,SPLIT,COM,PERF,42Ux30W EA  $     698.00 0.0%  $      698.00 N/A N/A
VSDCP4524 Door, Split, Combo, Perforated, 45Ux24W EA  $     525.00 0.0%  $      525.00 N/A N/A
VSDCP4530 DR,SPLIT,COM,PERF,45Ux30W EA  $     500.00 0.0%  $      500.00 N/A N/A
VSDF42241 Door, Split, Fan 120V, 42Ux24W EA  $  1,190.00 0.0%  $   1,190.00 N/A N/A
VSDF42242 Door, Split, Fan 220V, 42Ux24W EA  $  1,200.00 0.0%  $   1,200.00 N/A N/A
VSDF42301 DOOR, SPLIT, FAN120V, 42Ux30W EA  $     929.00 0.0%  $      929.00 N/A N/A
VSDF42302 DOOR, SPLIT, FAN220V, 42Ux30W EA  $     929.00 0.0%  $      929.00 N/A N/A
VSDF45241 Door, Split, Fan 120V, 45Ux24W EA  $     815.00 0.0%  $      815.00 N/A N/A
VSDF45242 Door, Split, Fan 220V, 45Ux24W EA  $  1,200.00 0.0%  $   1,200.00 N/A N/A
VSDF45301 DOOR, SPLIT, FAN120V, 45Ux30W EA  $  1,230.00 0.0%  $   1,230.00 N/A N/A
VSDP2524 Door, Split, Perforated, 25Ux24W EA  $     305.00 0.0%  $      305.00 N/A N/A
VSDP4224 Door, Split, Perforated, 42Ux24W EA  $     593.00 0.0%  $      593.00 N/A N/A
VSDP4224CL Rr Drs,Splt,Dirak Cmbo Swng Hndl,42UX24"W EA  $     565.00 0.0%  $      565.00 N/A N/A
VSDP4230 Door, Split, Perforated, 42Ux30W EA  $     644.00 0.0%  $      644.00 N/A N/A
VSDP4230CL Rr Drs,Splt,Dirak Cmbo Swng Hndl,42UX30"W EA  $     645.00 0.0%  $      645.00 N/A N/A
VSDP4524 Door, Split, Perforated, 45Ux24W EA  $     612.00 0.0%  $      612.00 N/A N/A
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VSDP4524CL Door, Split, Perforated, 45U x 24"W, Combo Lock EA  $     449.00 0.0%  $      449.00 N/A N/A
VSDP4530 DOOR, SPLIT, PERF, 45Ux30W EA  $     655.00 0.0%  $      655.00 N/A N/A
VSDS422448HCS Door, Split, 42U X 24"W, HCS, Fits 48"D Only EA  $     543.00 0.0%  $      543.00 N/A N/A
VSDS423048HCS Door, Split, 42U X 30"W, HCS, Fits 48"D Only EA  $     590.00 0.0%  $      590.00 N/A N/A
VSDS4230HCS Dr,Splt,42UX30"W,HCS EA  $     590.00 0.0%  $      590.00 N/A N/A
VSDS452448HCS Door, Split, 45U X 24"W, HCS, Fits 48"D Only EA  $     560.00 0.0%  $      560.00 N/A N/A
VSDSF42241 Door, Split, Fan 120V, 42Ux24W, Swing Handle EA  $  1,040.00 0.0%  $   1,040.00 N/A N/A
VSDSF42301 DR,SPLIT,SWING,FAN120V,42Ux30W EA  $  1,200.00 0.0%  $   1,200.00 N/A N/A
VSDSF42302 DR,SPLIT,SWING,FAN220V,42Ux30W EA  $  1,200.00 0.0%  $   1,200.00 N/A N/A
VSDSP2524 Door, Split, Perforated, 25Ux24W, Swing Handle EA  $     454.00 0.0%  $      454.00 N/A N/A
VSDSP4224 Door- Split- Perf- 42Ux24W- SH EA  $     539.00 0.0%  $      539.00 N/A N/A
VSDSP4230 DR,SPLIT,SWING,PERF,42Ux30W EA  $     589.00 0.0%  $      589.00 N/A N/A
VSDSP4524 Door- Split- Perf- 45Ux24W- SH EA  $     615.00 0.0%  $      615.00 N/A N/A
VSDSP4530 DR,SPLIT,SWING,PERF,45Ux30W EA  $     679.00 0.0%  $      679.00 N/A N/A
VSPHC9096 Vertical Support Post, Horiz. Cont., Adj, 90"-96" EA  $     348.00 0.0%  $      348.00 N/A N/A
VSPP4240 Side Panel,Perf,42Ux40D EA  $     286.00 0.0%  $      286.00 N/A N/A
VSPS1236 Side Panel, Solid, 12Ux36D EA  $     124.00 0.0%  $      124.00 N/A N/A
VSPS2536 Side Panel, Solid, 25Ux36D EA  $     135.00 0.0%  $      135.00 N/A N/A
VSPS2540 Side Panel, Solid, 25Ux40D EA  $     167.00 0.0%  $      167.00 N/A N/A
VSPS2546 Side Panel, Solid, 25Ux46D EA  $     176.00 0.0%  $      176.00 N/A N/A
VSPS4228 Side Panel, Solid, 42Ux28D EA  $     153.00 0.0%  $      153.00 N/A N/A
VSPS4234 Side Panel, Solid, 42Ux34D EA  $     176.00 0.0%  $      176.00 N/A N/A
VSPS4236 Side Panel, Solid, 42Ux36D EA  $     177.00 0.0%  $      177.00 N/A N/A
VSPS4240 Side Panel, Solid, 42Ux40D EA  $     204.00 0.0%  $      204.00 N/A N/A
VSPS4246 SIDE PNL,SLD,42U,46D EA  $     243.00 0.0%  $      243.00 N/A N/A
VSPS4536 Side Panel, Solid, 45Ux36D EA  $     173.00 0.0%  $      173.00 N/A N/A
VSPS4540 Side Panel, Solid, 45Ux40D EA  $     204.00 0.0%  $      204.00 N/A N/A
VSPS4546 SIDE PNL,SLD,45U,46D EA  $     251.00 0.0%  $      251.00 N/A N/A
VSPS4748 Sd Pnl, Sld, 47U, 48"D EA  $     256.00 0.0%  $      256.00 N/A N/A

VSSLN084-102S20 BA, 120V, 20A, 1U, 5-20P, (8) 5-20R, 10' Cord, 
Surge EA  $     121.00 0.0%  $      121.00 N/A N/A

VTPP2440 Top Panel, Perforated, 24Wx40D, OHCT EA  $       79.00 0.0%  $        79.00 N/A N/A
VTPS2440 Top Panel, Solid, 24Wx40D, OHCT EA  $       62.00 0.0%  $        62.00 N/A N/A
VUBCBRKT Stabilizer / UBC anchorage bracket EA  $       45.00 0.0%  $        45.00 N/A N/A
VX612404 EXT FRM, 35Ux24x4.87 EA  $     330.00 0.0%  $      330.00 N/A N/A
VX612704 EXT FRM, 35Ux27x4.87 EA  $     338.00 0.0%  $      338.00 N/A N/A
VX702404 EXT FRM, 40Ux24x4.87 EA  $     344.00 0.0%  $      344.00 N/A N/A
VX742404 EXT FRM, 42Ux24x4.87 EA  $     387.00 0.0%  $      387.00 N/A N/A
VX742704 EXT FRM, 42Ux27x4.87 EA  $     389.00 0.0%  $      389.00 N/A N/A
VX782404 EXT FRM, 45Ux24x4.87 EA  $     391.00 0.0%  $      391.00 N/A N/A
VX782704 EXT FRM, 45Ux27x4.87 EA  $     392.00 0.0%  $      392.00 N/A N/A
VX882404 EXT FRM, 50Ux24x4.87 EA  $     374.00 0.0%  $      374.00 N/A N/A
VX882704 EXT FRM, 50Ux27x4.87 EA  $     381.00 0.0%  $      381.00 N/A N/A
VXCCAC12L Cold Aisle Containment POD, 12L (Secaucus) EA  $  6,010.00 0.0%  $   6,010.00 N/A N/A
VXCCAC48L Cold Aisle Containment POD, 48'L (Santa Clara) EA  $11,530.00 0.0%  $ 11,530.00 N/A N/A
VXCMDSEORD Mid Aisle Swing Door, 90"H x 36"W EA  $  1,080.00 0.0%  $   1,080.00 N/A N/A
VXCSEPWALL Intra-POD Wall Separation Panel EA  $     516.00 0.0%  $      516.00 N/A N/A
VXTRKIT EXT FRM, TRIM KIT EA  $       13.00 0.0%  $        13.00 N/A N/A
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VZIAN121250IPB MA, 208V 3Ø, 50A, CS8365CP, (12) C13R-L, (12) 
C19R, Outlet Control, Direct IP, 7' Cord EA  $  1,802.00 0.0%  $   1,802.00 N/A N/A

VZIAN151250IPB MA, 208V 3Ø, 50Amps, CS8365CP, (15) C13R, 
(12) C19R, LCD, Direct IP EA  $  2,073.00 0.0%  $   2,073.00 N/A N/A

VZIAN21650IPB MA,208V 3Ø, 50Amps, CS8365CP, (21) C13R, (6) 
C19R, LCD, Direct IP, 7' Cord EA  $  1,538.25 0.0%  $   1,538.25 N/A N/A

VZTVBLANK 42U Vertical Blanking Panel Kit EA  $     251.00 0.0%  $      251.00 N/A N/A
W024242 24X24 Crn Org (20H) EA  $     387.00 0.0%  $      387.00 N/A N/A
W030302 30 X 30 Crn Org (20H) EA  $     409.00 0.0%  $      409.00 N/A N/A
W036 36" Round Conference Table EA  $     557.00 0.0%  $      557.00 N/A N/A
W036362 36 X 36 Crn Org (20H) EA  $     431.00 0.0%  $      431.00 N/A N/A
W036722 36 X 72 Crn Org (20H) EA  $     489.00 0.0%  $      489.00 N/A N/A
W042 42" Round Conference Table EA  $     605.00 0.0%  $      605.00 N/A N/A
W042422 42 X 42 Crn Org (20H) EA  $     444.00 0.0%  $      444.00 N/A N/A
W048 48" Round Conference Table EA  $     636.00 0.0%  $      636.00 N/A N/A
W048482 48 X 48 Crn Org (20H) EA  $     459.00 0.0%  $      459.00 N/A N/A
W048602 48 X 60 Crn Org (20H) EA  $     489.00 0.0%  $      489.00 N/A N/A
W048722 48 X 72 Crn Org (20H) EA  $     503.00 0.0%  $      503.00 N/A N/A
W050 48" Conference End EA  $     420.00 0.0%  $      420.00 N/A N/A
W052 60" Conference End EA  $     442.00 0.0%  $      442.00 N/A N/A

W072 72" round table with pedestal base in white matrix 
laminate EA  $  1,120.00 0.0%  $   1,120.00 N/A N/A

W105 45D Curved Connector 24X24 EA  $     132.00 0.0%  $      132.00 N/A N/A
W107 45D Curved Connector 30X30 EA  $     138.00 0.0%  $      138.00 N/A N/A
W108 90D Tri Connector 24X24 EA  $     148.00 0.0%  $      148.00 N/A N/A
W109 90D Tri Connector 24 (L) X 30 (R) EA  $     155.00 0.0%  $      155.00 N/A N/A
W110 90D Tri Connector 30 (L) X 24 (R) EA  $     155.00 0.0%  $      155.00 N/A N/A
W111 90D Tri Connector 30X30 EA  $     163.00 0.0%  $      163.00 N/A N/A
W124242 24X24 Corner Organ. W/2 Fabric Panels (16"H) EA  $     374.00 0.0%  $      374.00 N/A N/A
W136722 36X72 Corner Organ. W/2 Fabric Panels (16"H) EA  $     475.00 0.0%  $      475.00 N/A N/A
W148602 48X60 Corner Organ. W/2 Fabric Panels (16"H) EA  $     475.00 0.0%  $      475.00 N/A N/A
W148722 48X72 Corner Organ. W/2 Fabric Panels (16"H) EA  $     489.00 0.0%  $      489.00 N/A N/A
W150 Right Slanted Sorter File EA  $       50.00 0.0%  $        50.00 N/A N/A
W151 Binder Bin EA  $       37.00 0.0%  $        37.00 N/A N/A
W152 Correspondence Pocket EA  $       53.00 0.0%  $        53.00 N/A N/A
W153 Hanging Folder File EA  $       37.00 0.0%  $        37.00 N/A N/A
W154 Slanted Sorter-Left EA  $       50.00 0.0%  $        50.00 N/A N/A
W159 18" Task Light For 24" and wider shelves EA  $       90.00 0.0%  $        90.00 N/A N/A
W159EM 18"Task Light(220V) 24"+ Shelf, Black EA  $     138.00 0.0%  $      138.00 N/A N/A
W160 24" TASK LIGHT FOR 30" + SHELVING EA  $       99.00 0.0%  $        99.00 N/A N/A
W160EM 24"Task Light(220V) 30"+ Shelf, Black EA  $     148.00 0.0%  $      148.00 N/A N/A
W162 Linx Shelf Divider Set EA  $       35.00 0.0%  $        35.00 N/A N/A
W165 36" Task Light For 42" + Shelving EA  $     127.00 0.0%  $      127.00 N/A N/A
W165EM 36"Task Light(220V) 42"+ Shelf, Black EA  $     186.00 0.0%  $      186.00 N/A N/A
W168 48" Task Light For 60" + Shelving EA  $     141.00 0.0%  $      141.00 N/A N/A
W168EM 48"Task Light(220V) 60"+ Shelf, Black EA  $     203.00 0.0%  $      203.00 N/A N/A
W1FL87NXXX-0010 EATON 1 YR FLEX PLAN, (7X24), 8 HOUR EA  $     609.00 0.0%  $      609.00 N/A N/A

W1FL87NXXX0030 Eaton 1 YR FLex Plan, 7x24, 8-Hour Response 21-
30kVA EA  $     901.00 0.0%  $      901.00 N/A N/A
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W1FL87NXXX-0050 FLEX; 8 HR RSP, 7X24 CVG ONLY EA  $  1,179.00 0.0%  $   1,179.00 N/A N/A

W1FL87NXXX-0080 Eaton 1YR Flex Plan, 7x24, 8-Hour Response  (1st 
year of service) EA  $  1,414.00 0.0%  $   1,414.00 N/A N/A

W20005NS072 9155 EBM 96 PREVENTATIVE MAINTENANCE EA  $  1,036.00 0.0%  $   1,036.00 N/A N/A
W20006NXXX-0015 BladeUPS Pre-Assembled   Level 1, 5 x 8 EA  $     818.00 0.0%  $      818.00 N/A N/A
W202402 20H X 24W Organizer EA  $     265.00 0.0%  $      265.00 N/A N/A
W203002 20H X 30W Organizer EA  $     274.00 0.0%  $      274.00 N/A N/A
W203602 20H X 36W Organizer EA  $     287.00 0.0%  $      287.00 N/A N/A
W204 24" Compartment With Steel Door EA  $     387.00 0.0%  $      387.00 N/A N/A
W204202 20H X 42W Organizer EA  $     301.00 0.0%  $      301.00 N/A N/A
W204802 20H X 48W Organizer EA  $     316.00 0.0%  $      316.00 N/A N/A
W205 24" Organizer Steel Shelf EA  $     135.00 0.0%  $      135.00 N/A N/A
W205402 20H X 54W Organizer EA  $     345.00 0.0%  $      345.00 N/A N/A
W206 24 X 16 Fabric Panel EA  $       77.00 0.0%  $        77.00 N/A N/A
W206002 20H X 60W Organizer EA  $     374.00 0.0%  $      374.00 N/A N/A
W206602 20H X 66W Organizer EA  $     404.00 0.0%  $      404.00 N/A N/A
W207202 20H X 72W Organizer EA  $     444.00 0.0%  $      444.00 N/A N/A
W211 16H X 24W Organizer EA  $     251.00 0.0%  $      251.00 N/A N/A
W214 24" Compartment W/Fab Door EA  $     387.00 0.0%  $      387.00 N/A N/A
W243 Con W/Modesty Panel 24X24 EA  $     280.00 0.0%  $      280.00 N/A N/A
W251 24X30 Conn W/Cornr Post 2 EA  $     225.00 0.0%  $      225.00 N/A N/A
W254 30 X 24 Rectangular Conn EA  $     268.00 0.0%  $      268.00 N/A N/A
W256 30X30 Con W/Modesty Panel EA  $     286.00 0.0%  $      286.00 N/A N/A
W2AS00N000-0015 BLADEUPS ASSEMBLY AND SET UP EA  $  1,161.00 0.0%  $   1,161.00 N/A N/A
W2AS00N000-0030 BLADEUPS ASSEMBLY AND SET UP EA  $  1,350.00 0.0%  $   1,350.00 N/A N/A
W2AS00N000-0080 BLADEUPS ASSEMBLY AND SET UP EA  $  1,275.00 0.0%  $   1,275.00 N/A N/A
W2FB07NXXX-EB96 FULL BATTERY COVERAGE EBM 96 EA  $  1,224.00 0.0%  $   1,224.00 N/A N/A
W2FL87NXXX-0010 EATON 1YR FLEX PLAN, 7X24, 8 HR 

RESPONSE EA  $  1,217.00 0.0%  $   1,217.00 N/A N/A

W2FL87NXXX0030 Eaton 1YR Flex Plan, 7x24, 8 Hour Response 21-
30kVA EA  $  1,857.09 0.0%  $   1,857.09 N/A N/A

W2FL87NXXX-0080 Eaton 1YR Flex Plan, 7x24, 8-Hour Response  (2+ 
years) EA  $  2,827.00 0.0%  $   2,827.00 N/A N/A

W2SU05NXXX-0010 START-UP, AFTER HOURS, (7X24), 6-10KVA EA  $  1,277.00 0.0%  $   1,277.00 N/A N/A
W2SU05NXXX-0015 START UP, AFTER HOURS (7X24) EA  $  1,468.00 0.0%  $   1,468.00 N/A N/A
W2SU05NXXX0030 Startup, After Hours (7x24), 21-30kVA EA  $  1,739.67 0.0%  $   1,739.67 N/A N/A
W2SU05NXXX-0050 START UP, AFTER HOURS (7X24) EA  $  2,284.00 0.0%  $   2,284.00 N/A N/A
W2SU05NXXX-0080 START UP, AFTER HOURS (7X24) EA  $  2,419.00 0.0%  $   2,419.00 N/A N/A
W2SU06NXXX-0015 START UP, BUSINESS HOURS (5X8) EA  $  1,196.00 0.0%  $   1,196.00 N/A N/A
W2SU06NXXX-0030 START UP, BUSINESS HOURS (5X8) EA  $  1,468.00 0.0%  $   1,468.00 N/A N/A
W2SU06NXXX-0050 START UP, BUSINESS HOURS (5X8) EA  $  1,736.00 0.0%  $   1,736.00 N/A N/A
W2SUPS05XXX0080 BladeUPS Pre-Assembled Start-up Level 1, 7 x 24 EA  $  2,903.00 0.0%  $   2,903.00 N/A N/A

W2SUPS06NXXX080 Start Up Service, Pre-Assembled 5x8 
W2SUPS06NXXX-0080 EA  $  2,818.00 0.0%  $   2,818.00 N/A N/A

W304 30" Compartment W/Steel Dr EA  $     416.00 0.0%  $      416.00 N/A N/A
W305 30" Organizer Steel Shelf EA  $     152.00 0.0%  $      152.00 N/A N/A
W306 30 X 16 Fabric Panel EA  $       93.00 0.0%  $        93.00 N/A N/A
W311 16H X 30W Organizer EA  $     265.00 0.0%  $      265.00 N/A N/A
W314 30" Compartment W/Fab Door EA  $     416.00 0.0%  $      416.00 N/A N/A
W324242 24X24 Corner Organ W/4 Fab Panels (36"H) EA  $     574.00 0.0%  $      574.00 N/A N/A
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W330302 30X30 Corner Organ W/4 Fab Panels (36"H) EA  $     603.00 0.0%  $      603.00 N/A N/A
W331 48 X 29 Peninsula At 36" Corner EA  $     438.00 0.0%  $      438.00 N/A N/A
W332 36 X 29 Peninsula At 36" Corner EA  $     422.00 0.0%  $      422.00 N/A N/A
W336362 36X36 Corner Organ W/4 Fab Panels (36"H) EA  $     631.00 0.0%  $      631.00 N/A N/A
W336722 36X72 Corner Organ W/4 Fab Panels (36"H) EA  $     719.00 0.0%  $      719.00 N/A N/A
W340 48X24 Top Connect Peninsula EA  $     474.00 0.0%  $      474.00 N/A N/A
W341 48 X 29 Peninsula At 27" Corner EA  $     407.00 0.0%  $      407.00 N/A N/A
W342 36 X 29 Peninsula At 27" Corner EA  $     390.00 0.0%  $      390.00 N/A N/A
W342422 42X42 Corner Organ W/4 Fab Panels (36"H) EA  $     646.00 0.0%  $      646.00 N/A N/A

W34242A 42X42 Corner Organ W/4 Fab Panels (Left 20" H, 
Right 36" H) EA  $     568.00 0.0%  $      568.00 N/A N/A

W345 16H X 42W Organizer EA  $     294.00 0.0%  $      294.00 N/A N/A
W348482 48X48 Corner Organ W/4 Fab Panels (36"H) EA  $     674.00 0.0%  $      674.00 N/A N/A
W348602 48X60 Corner Organ W/4 Fab Panels (36"H) EA  $     704.00 0.0%  $      704.00 N/A N/A
W348722 48X72 Corner Organ W/4 Fab Panels (36"H) EA  $     732.00 0.0%  $      732.00 N/A N/A
W354 16H X 36W Organizer EA  $     280.00 0.0%  $      280.00 N/A N/A
W362 36" Compartment W/Steel Dr EA  $     444.00 0.0%  $      444.00 N/A N/A
W362402 36H X 24W Organizer EA  $     359.00 0.0%  $      359.00 N/A N/A
W362405 24" Organizer 36H W/ Fab EA  $     746.00 0.0%  $      746.00 N/A N/A
W362406 24" Organizer 36H W/ Steel EA  $     746.00 0.0%  $      746.00 N/A N/A
W363 36" Compartment W/Fab Door EA  $     444.00 0.0%  $      444.00 N/A N/A
W363002 36H X 30W Organizer EA  $     374.00 0.0%  $      374.00 N/A N/A
W363005 30" Organizer 36H W/ Fab EA  $     789.00 0.0%  $      789.00 N/A N/A
W363006 30" Organizer 36H W/ Steel EA  $     789.00 0.0%  $      789.00 N/A N/A
W363602 36H X 36W Organizer EA  $     387.00 0.0%  $      387.00 N/A N/A
W363604 36" Pass-Thru Organizer EA  $     345.00 0.0%  $      345.00 N/A N/A
W363605 36" Organizer 36H W/ Fab EA  $     834.00 0.0%  $      834.00 N/A N/A
W363606 36" Organizer 36H W/ Steel EA  $     834.00 0.0%  $      834.00 N/A N/A
W364202 36H X 42W Organizer EA  $     416.00 0.0%  $      416.00 N/A N/A
W364205 42" Organizer 36H W/ Fab EA  $     904.00 0.0%  $      904.00 N/A N/A
W364206 42" Organizer 36H W/ Steel EA  $     904.00 0.0%  $      904.00 N/A N/A
W364802 36H X 48W Organizer EA  $     466.00 0.0%  $      466.00 N/A N/A
W364804 48" Pass-Thru Organizer EA  $     404.00 0.0%  $      404.00 N/A N/A
W364805 48" Organizer 36H W/ Fab EA  $  1,000.00 0.0%  $   1,000.00 N/A N/A
W364806 48" Organizer 36H W/ Steel EA  $  1,000.00 0.0%  $   1,000.00 N/A N/A
W365 36" Organizer Steel Shelf EA  $     165.00 0.0%  $      165.00 N/A N/A
W365402 36H X 54W Organizer EA  $     503.00 0.0%  $      503.00 N/A N/A
W365405 54" Organizer 36H W/ Fab EA  $  1,090.00 0.0%  $   1,090.00 N/A N/A
W365406 54" Organizer 36H W/ Steel EA  $  1,090.00 0.0%  $   1,090.00 N/A N/A
W366 36" x 16" Rear Fabric Panel EA  $       99.00 0.0%  $        99.00 N/A N/A
W366002 36H X 60W Organizer EA  $     546.00 0.0%  $      546.00 N/A N/A
W366004 36H X 60W Pass-Thru Organizer EA  $     459.00 0.0%  $      459.00 N/A N/A
W366005 60" Organizer 36H W/ Fab EA  $  1,180.00 0.0%  $   1,180.00 N/A N/A
W366006 60" Organizer 36H W/ Steel EA  $  1,180.00 0.0%  $   1,180.00 N/A N/A
W366602 36H X 66W Organizer EA  $     574.00 0.0%  $      574.00 N/A N/A
W366604 66" PASS-THRU ORGANIZER EA  $     431.00 0.0%  $      431.00 N/A N/A
W366605 66" Organizer 36H W/ Fab EA  $  1,260.00 0.0%  $   1,260.00 N/A N/A
W366606 66" Organizer 36H W/ Steel EA  $  1,260.00 0.0%  $   1,260.00 N/A N/A
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W367202 36H X 72W Organizer EA  $     618.00 0.0%  $      618.00 N/A N/A
W367204 36H X 72W Pass-Thru Organizer EA  $     516.00 0.0%  $      516.00 N/A N/A
W367205 72" Organizer 36H W/ Fab EA  $  1,340.00 0.0%  $   1,340.00 N/A N/A
W367206 72" Organizer 36H W/ Steel EA  $  1,340.00 0.0%  $   1,340.00 N/A N/A
W368 60 X 30 Top Connect Peninsula EA  $     542.00 0.0%  $      542.00 N/A N/A
W375 42" Organizer Steel Shelf EA  $     180.00 0.0%  $      180.00 N/A N/A
W376 42" Compartment W/Steel Dr EA  $     489.00 0.0%  $      489.00 N/A N/A
W377 42" Compartment W/Fab Door EA  $     489.00 0.0%  $      489.00 N/A N/A
W404 48" Compartment W/Steel Dr EA  $     539.00 0.0%  $      539.00 N/A N/A
W405 48" Organizer Steel Shelf EA  $     215.00 0.0%  $      215.00 N/A N/A
W406 48 X 16 Fabric Panel EA  $     118.00 0.0%  $      118.00 N/A N/A
W411 16H X 48W Organizer EA  $     309.00 0.0%  $      309.00 N/A N/A
W412405 24" Organizer 41H W/ Fab Doors EA  $     890.00 0.0%  $      890.00 N/A N/A
W412406 24" Organizer 41H W/ Steel Doors EA  $     890.00 0.0%  $      890.00 N/A N/A
W413005 30" Organizer 41H W/ Fab Doors EA  $     934.00 0.0%  $      934.00 N/A N/A
W413006 30" Organizer 41H W/ Steel Doors EA  $     934.00 0.0%  $      934.00 N/A N/A
W413605 36" Organizer 41H W/ Fab Doors EA  $     976.00 0.0%  $      976.00 N/A N/A
W413606 36" Organizer 41H W/ Steel Doors EA  $     976.00 0.0%  $      976.00 N/A N/A
W414 48" Compartment W/Fab Door EA  $     539.00 0.0%  $      539.00 N/A N/A
W414205 42" Organizer 41H W/ Fab Doors EA  $  1,050.00 0.0%  $   1,050.00 N/A N/A
W414206 42" Organizer 41H W/ Steel Doors EA  $  1,050.00 0.0%  $   1,050.00 N/A N/A
W414805 48" Organizer 41H W/ Fab Doors EA  $  1,150.00 0.0%  $   1,150.00 N/A N/A
W414806 48" Organizer 41H W/ Steel Doors EA  $  1,150.00 0.0%  $   1,150.00 N/A N/A
W415405 54" Organizer 41H W/ Fab Doors EA  $  1,240.00 0.0%  $   1,240.00 N/A N/A
W415406 54" Organizer 41H W/ Steel Doors EA  $  1,240.00 0.0%  $   1,240.00 N/A N/A
W416005 60" Organizer 41H W/ Fab Doors EA  $  1,320.00 0.0%  $   1,320.00 N/A N/A
W416006 60" Organizer 41H W/ Steel Doors EA  $  1,320.00 0.0%  $   1,320.00 N/A N/A
W416605 66" Organizer 41H W/ Fab Doors EA  $  1,400.00 0.0%  $   1,400.00 N/A N/A
W416606 66" Organizer 41H W/ Steel Doors EA  $  1,400.00 0.0%  $   1,400.00 N/A N/A
W417205 72" Organizer 41H W/ Fab Doors EA  $  1,480.00 0.0%  $   1,480.00 N/A N/A
W417206 72" Organizer 41H W/ Steel Doors EA  $  1,480.00 0.0%  $   1,480.00 N/A N/A
W436 42 X 16 Fabric Panel EA  $     106.00 0.0%  $      106.00 N/A N/A
W502405 24" Organizer 50H W/ Fab Doors EA  $     898.00 0.0%  $      898.00 N/A N/A
W502406 24" Organizer 50H W/ Steel Doors EA  $     898.00 0.0%  $      898.00 N/A N/A
W503005 30" Organizer 50H W/ Fab Doors EA  $     969.00 0.0%  $      969.00 N/A N/A
W503006 30" Organizer 50H W/ Steel Doors EA  $     969.00 0.0%  $      969.00 N/A N/A
W503605 36" Organizer 50H W/ Fab Doors EA  $  1,040.00 0.0%  $   1,040.00 N/A N/A
W503606 36" Organizer 50H W/ Steel Doors EA  $  1,040.00 0.0%  $   1,040.00 N/A N/A
W504 54" Compartment W/Steel Dr EA  $     589.00 0.0%  $      589.00 N/A N/A
W504205 42" Organizer 50H W/ Fab Doors EA  $  1,180.00 0.0%  $   1,180.00 N/A N/A
W504206 42" Organizer 50H W/ Steel Doors EA  $  1,180.00 0.0%  $   1,180.00 N/A N/A
W504805 48" Organizer 50H W/ Fab Doors EA  $  1,220.00 0.0%  $   1,220.00 N/A N/A
W504806 48" Organizer 50H W/ Steel Doors EA  $  1,220.00 0.0%  $   1,220.00 N/A N/A
W505 54" Organizer Steel Shelf EA  $     224.00 0.0%  $      224.00 N/A N/A
W505405 54" Organizer 50H W/ Fab Doors EA  $  1,360.00 0.0%  $   1,360.00 N/A N/A
W505406 54" Organizer 50H W/ Steel Doors EA  $  1,360.00 0.0%  $   1,360.00 N/A N/A
W506 54 X 16 Fabric Panel EA  $     130.00 0.0%  $      130.00 N/A N/A
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W506005 60" Organizer 50H W/ Fab Doors EA  $  1,510.00 0.0%  $   1,510.00 N/A N/A
W506006 60" Organizer 50H W/ Steel Doors EA  $  1,510.00 0.0%  $   1,510.00 N/A N/A
W506605 66" Organizer 50H W/ Fab Doors EA  $  1,650.00 0.0%  $   1,650.00 N/A N/A
W506606 66" Organizer 50H W/ Steel Doors EA  $  1,650.00 0.0%  $   1,650.00 N/A N/A
W507205 72" Organizer 50H W/ Fab Doors EA  $  1,790.00 0.0%  $   1,790.00 N/A N/A
W507206 72" Organizer 50H W/ Steel Doors EA  $  1,790.00 0.0%  $   1,790.00 N/A N/A
W511 16H X 54W Organizer EA  $     330.00 0.0%  $      330.00 N/A N/A
W514 54" Compartment W/Fab Door EA  $     589.00 0.0%  $      589.00 N/A N/A
W530 24 X 20 Fabric Panel EA  $     108.00 0.0%  $      108.00 N/A N/A
W531 30 X 20 Fabric Panel EA  $     121.00 0.0%  $      121.00 N/A N/A
W532 36 X 20 Fabric Panel EA  $     130.00 0.0%  $      130.00 N/A N/A
W533 42 X 20 Fabric Panel EA  $     135.00 0.0%  $      135.00 N/A N/A
W534 48 X 20 Fabric Panel EA  $     142.00 0.0%  $      142.00 N/A N/A
W535 54 X 20 Fabric Panel EA  $     152.00 0.0%  $      152.00 N/A N/A
W536 60 X 20 Fabric Panel EA  $     158.00 0.0%  $      158.00 N/A N/A
W537 66 X 20 Fabric Panel EA  $     165.00 0.0%  $      165.00 N/A N/A
W538 72 X 20 Fabric Panel EA  $     171.00 0.0%  $      171.00 N/A N/A
W604 60" Compartment W/Steel Dr EA  $     631.00 0.0%  $      631.00 N/A N/A
W605 60" Organizer Steel Shelf EA  $     229.00 0.0%  $      229.00 N/A N/A
W606 60 X 16 Fabric Panel EA  $     142.00 0.0%  $      142.00 N/A N/A
W611 16H X 60W Organizer EA  $     359.00 0.0%  $      359.00 N/A N/A
W614 60" Compartment W/Fab Door EA  $     631.00 0.0%  $      631.00 N/A N/A
W662 16H X 66W Organizer EA  $     395.00 0.0%  $      395.00 N/A N/A
W675 66" Organizer Steel Shelf EA  $     244.00 0.0%  $      244.00 N/A N/A
W676 66" Compartment W/Steel Dr EA  $     681.00 0.0%  $      681.00 N/A N/A
W677 66" Compartment W/Fab Door EA  $     681.00 0.0%  $      681.00 N/A N/A
W678 66 X 16 Fabric Panel EA  $     152.00 0.0%  $      152.00 N/A N/A
W722 72" Compartment With Steel Door EA  $     719.00 0.0%  $      719.00 N/A N/A
W723 72" Compartment W/Fab Door EA  $     719.00 0.0%  $      719.00 N/A N/A
W725 72" Organizer Steel Shelf EA  $     260.00 0.0%  $      260.00 N/A N/A
W726 72 X 16 Fabric Panel EA  $     159.00 0.0%  $      159.00 N/A N/A
W734 16H X 72W Organizer EA  $     431.00 0.0%  $      431.00 N/A N/A
W908 72 X 36 Linx Conf W/S EA  $     776.00 0.0%  $      776.00 N/A N/A
W918 72 X 36 Linx Conf W/S 36" High EA  $     860.00 0.0%  $      860.00 N/A N/A
W931 48X36 Full Conf. Ws EA  $     574.00 0.0%  $      574.00 N/A N/A
W933 60X36 Full Conf. Ws EA  $     636.00 0.0%  $      636.00 N/A N/A
W990 48" Bullet Conference EA  $     885.00 0.0%  $      885.00 N/A N/A
W992 60" Bullet Conference EA  $     931.00 0.0%  $      931.00 N/A N/A
W993 72" Bullet Conference EA  $     969.00 0.0%  $      969.00 N/A N/A
W994 84" Bullet Conference EA  $  1,010.00 0.0%  $   1,010.00 N/A N/A
W995 96" Bullet Conference EA  $  1,050.00 0.0%  $   1,050.00 N/A N/A
WARD64L2 Wardrobe Tower, 2 Drw, LH door swing EA  $  1,080.00 0.0%  $   1,080.00 N/A N/A
WARD64L3 Wardrobe Tower, 3 Drw, LH door swing EA  $  1,120.00 0.0%  $   1,120.00 N/A N/A
WARD64R2 Wardrobe Tower, 2 Drw, RH door swing EA  $  1,080.00 0.0%  $   1,080.00 N/A N/A
WARD64R3 Wardrobe Tower, 3 Drw, RH door swing EA  $  1,120.00 0.0%  $   1,120.00 N/A N/A
WARDDGA4472 Cupboard Wardrobe Tower   46” high EA  $     772.00 0.0%  $      772.00 N/A N/A
WARDHLA6509 Bookcase Tower EA  $     561.00 0.0%  $      561.00 N/A N/A
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WARDHLA6511 Bookcase Tower EA  $     582.00 0.0%  $      582.00 N/A N/A
WARDHLAC209 Bookcase Wardrobe Tower EA  $     868.00 0.0%  $      868.00 N/A N/A
WARDHLAC211 Bookcase Wardrobe Tower EA  $     895.00 0.0%  $      895.00 N/A N/A
WARDHRA6509 Bookcase Tower EA  $     561.00 0.0%  $      561.00 N/A N/A
WARDHRA6511 Bookcase Tower EA  $     582.00 0.0%  $      582.00 N/A N/A
WARDHRAC209 Bookcase Wardrobe Tower EA  $     868.00 0.0%  $      868.00 N/A N/A
WARDHRAC211 Bookcase Wardrobe Tower EA  $     895.00 0.0%  $      895.00 N/A N/A
WARDWLA4472 Cupboard Wardrobe Tower  46” high EA  $     772.00 0.0%  $      772.00 N/A N/A
WB1216 12 x 16 Wright Board EA  $       50.00 0.0%  $        50.00 N/A N/A
WB1225 12 x 25 Wright Board EA  $       71.00 0.0%  $        71.00 N/A N/A
WB1518 15 x 18 Wright Board EA  $       61.00 0.0%  $        61.00 N/A N/A
WB1825 18 x 25 Wright Board EA  $       79.00 0.0%  $        79.00 N/A N/A
WBN48CSP 48 X 36 Nova Top Center Port EA  $     465.00 0.0%  $      465.00 N/A N/A
WBN48LSP 48 X 36 Nova Top Left Port EA  $     465.00 0.0%  $      465.00 N/A N/A
WBN60CSP 60 X 36 Nova Top Center Port EA  $     504.00 0.0%  $      504.00 N/A N/A
WBN72LF29 72 X 36 Nova Top Left Port EA  $     557.00 0.0%  $      557.00 N/A N/A
WBN72LSP 72 X 36 Nova Top Left Port EA  $     542.00 0.0%  $      542.00 N/A N/A
WBN72RF29 72 X 36 Nova Top Right Port EA  $     557.00 0.0%  $      557.00 N/A N/A
WBN72RSP 72 X 36 Nova Top Right Port EA  $     542.00 0.0%  $      542.00 N/A N/A
WBP481F29 48 X 24 Bolt On Peninsula Top EA  $     574.00 0.0%  $      574.00 N/A N/A
WBP481SP 48 X 24 Bolt On Peninsula Top EA  $     557.00 0.0%  $      557.00 N/A N/A
WBP601F29 60 X 30 Bolt On Peninsula Top EA  $     651.00 0.0%  $      651.00 N/A N/A
WBP601SP 60 X 30 Bolt On Peninsula Top EA  $     636.00 0.0%  $      636.00 N/A N/A
WBP602F29 60 X 24 Bolt On Peninsula Top EA  $     597.00 0.0%  $      597.00 N/A N/A
WBP602SP 60 X 24 Bolt On Peninsula Top EA  $     580.00 0.0%  $      580.00 N/A N/A
WBP721F29 72 X 30 Bolt On Peninsula Top EA  $     659.00 0.0%  $      659.00 N/A N/A
WBP721SP 72 X 30 Bolt On Peninsula Top EA  $     644.00 0.0%  $      644.00 N/A N/A
WC03 30 X 30 Corner Organizer (16"H) EA  $     395.00 0.0%  $      395.00 N/A N/A
WC05 30X30 Linx Corner Shelf EA  $     280.00 0.0%  $      280.00 N/A N/A
WC24 Binder Shelf-Linx-24" EA  $       83.00 0.0%  $        83.00 N/A N/A
WC30 Binder Shelf-Linx-30" EA  $       88.00 0.0%  $        88.00 N/A N/A
WC36 Binder Shelf-Linx-36" EA  $       94.00 0.0%  $        94.00 N/A N/A
WC42 Binder Shelf-Linx-42" EA  $       99.00 0.0%  $        99.00 N/A N/A
WC48 Binder Shelf-Linx-48" EA  $     103.00 0.0%  $      103.00 N/A N/A
WC54 Binder Shelf-Linx-54" EA  $     109.00 0.0%  $      109.00 N/A N/A
WC60 Binder Shelf-Linx-60" EA  $     113.00 0.0%  $      113.00 N/A N/A
WC66 66" Binder Shelf EA  $     118.00 0.0%  $      118.00 N/A N/A
WC72 Binder Shelf-Linx 72" EA  $     124.00 0.0%  $      124.00 N/A N/A
WC903636 36" Triangular Connector EA  $     280.00 0.0%  $      280.00 N/A N/A
WD03 42X42 Corner Organizer (16"H) EA  $     431.00 0.0%  $      431.00 N/A N/A
WD05 42X42 Corner Shelf 12L 12R EA  $     323.00 0.0%  $      323.00 N/A N/A
WD06 42X42 Corner Shelf 18L 12R EA  $     323.00 0.0%  $      323.00 N/A N/A
WD24 24" Overhead Laminate Shelf EA  $     185.00 0.0%  $      185.00 N/A N/A
WD2L72F29 Deluxe Integrated Top Left EA  $     636.00 0.0%  $      636.00 N/A N/A
WD2L72SP Deluxe Integrated Top Left EA  $     605.00 0.0%  $      605.00 N/A N/A
WD2R72F29 Deluxe Integrated Top Right EA  $     636.00 0.0%  $      636.00 N/A N/A
WD2R72SP Deluxe Integrated Top Right EA  $     605.00 0.0%  $      605.00 N/A N/A
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WD30 30" Overhead Laminate Shelf EA  $     224.00 0.0%  $      224.00 N/A N/A
WD36 36" Overhead Laminate Shelf EA  $     236.00 0.0%  $      236.00 N/A N/A
WD3L72F29 Deluxe Integrated Top Left EA  $     636.00 0.0%  $      636.00 N/A N/A
WD3L72SP Deluxe Integrated Top Left EA  $     605.00 0.0%  $      605.00 N/A N/A
WD3R72F29 Deluxe Integrated Top Right EA  $     636.00 0.0%  $      636.00 N/A N/A
WD3R72SP Deluxe Integrated Top Right EA  $     605.00 0.0%  $      605.00 N/A N/A
WD42 42" Overhead Laminate Shelf EA  $     236.00 0.0%  $      236.00 N/A N/A
WD48 48" Overhead Laminate Shelf EA  $     244.00 0.0%  $      244.00 N/A N/A
WD54 54" Overhead Laminate Shelf EA  $     251.00 0.0%  $      251.00 N/A N/A
WD60 60" Overhead Laminate Shelf EA  $     260.00 0.0%  $      260.00 N/A N/A
WD66 66" Overhead Laminate Shelf EA  $     287.00 0.0%  $      287.00 N/A N/A
WD72 72" Overhead Laminate Shelf EA  $     332.00 0.0%  $      332.00 N/A N/A
WDN72LSP 72 X 30 Dual Nova Top/Left EA  $     420.00 0.0%  $      420.00 N/A N/A
WDN72RF29 72 X 30 Dual Nova Top/Right EA  $     435.00 0.0%  $      435.00 N/A N/A
WDN72RSP 72 X 30 Dual NOVA Top/Right EA  $     420.00 0.0%  $      420.00 N/A N/A
WDN78LF29 78 X 30 Dual Nova Top/Left EA  $     465.00 0.0%  $      465.00 N/A N/A
WE03 48 X 48 Corner Organizer (16"H) EA  $     444.00 0.0%  $      444.00 N/A N/A
WE05 48 X 48 Linx Corner Shelf EA  $     359.00 0.0%  $      359.00 N/A N/A
WE06 48 X 48 Corner Shelf EA  $     345.00 0.0%  $      345.00 N/A N/A
WE24 24" Reception Surface EA  $     115.00 0.0%  $      115.00 N/A N/A
WE30 30" Reception Surface EA  $     121.00 0.0%  $      121.00 N/A N/A
WE36 36" Reception Surface EA  $     130.00 0.0%  $      130.00 N/A N/A
WE42 42" Reception Surface EA  $     135.00 0.0%  $      135.00 N/A N/A

WE47CXXX-0030 WARRANTY EXT 3YR: 4 HR RSP, 7X 24, CVG 
ONLY EA  $  5,389.00 0.0%  $   5,389.00 N/A N/A

WE48 48" Reception Surface EA  $     142.00 0.0%  $      142.00 N/A N/A
WE54 54" Reception Surface EA  $     152.00 0.0%  $      152.00 N/A N/A
WE60 60" Reception Surface EA  $     158.00 0.0%  $      158.00 N/A N/A
WE66 66" Reception Surface EA  $     165.00 0.0%  $      165.00 N/A N/A
WE72 72" Reception Surface EA  $     171.00 0.0%  $      171.00 N/A N/A
WEC421F29 42 X 42 Ergo Corner Tops EA  $     681.00 0.0%  $      681.00 N/A N/A
WEC421SP 42 X 42 Ergo Corner Tops EA  $     651.00 0.0%  $      651.00 N/A N/A
WEC481F29 48 X 48 Ergo Corner Tops EA  $     986.00 0.0%  $      986.00 N/A N/A
WEC481SP 48 X 48 Ergo Corner Tops EA  $     986.00 0.0%  $      986.00 N/A N/A
WEUL2924 29H X 24D Left Upright/Ergo Corner EA  $     138.00 0.0%  $      138.00 N/A N/A
WEUL2930 29H X 30D Left Upright/Ergo Corner EA  $     138.00 0.0%  $      138.00 N/A N/A
WEUR2924 29H X 24D Right Upright/Ergo Corner EA  $     138.00 0.0%  $      138.00 N/A N/A
WEUR2930 29H X 30D Right Upright/Ergo Corner EA  $     138.00 0.0%  $      138.00 N/A N/A
WF050 48" FS Conf End EA  $     545.00 0.0%  $      545.00 N/A N/A
WF052 60" FS Conf End EA  $     576.00 0.0%  $      576.00 N/A N/A
WFC361F29 36 X 36 F/S Corner Top (24/24) EA  $     465.00 0.0%  $      465.00 N/A N/A
WFC361SP 36 X 36 F/S Corner Top (24/24) EA  $     435.00 0.0%  $      435.00 N/A N/A
WFC362F29 36X 36 F/S Corner Top (30/30) EA  $     465.00 0.0%  $      465.00 N/A N/A
WFC362SP 36X 36 F/S Corner Top (30/30) EA  $     435.00 0.0%  $      435.00 N/A N/A
WFC421F29 42 X 42 F/S Corner Top (24/24) EA  $     526.00 0.0%  $      526.00 N/A N/A
WFC421SP 42 X 42 F/S Corner Top (24/24) EA  $     495.00 0.0%  $      495.00 N/A N/A
WFC422F29 42 X 42 F/S Corner Top (30L/24R) EA  $     526.00 0.0%  $      526.00 N/A N/A
WFC422SP 42 X 42 F/S Corner Top (30L/24R) EA  $     495.00 0.0%  $      495.00 N/A N/A
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WFC423F29 42 X 42 F/S Corner Top (24L/30R) EA  $     526.00 0.0%  $      526.00 N/A N/A
WFC423SP 42 X 42 F/S Corner Top (24L/30R) EA  $     495.00 0.0%  $      495.00 N/A N/A
WFC424F29 42 X 42 F/S Curved Corner (24/24) EA  $     542.00 0.0%  $      542.00 N/A N/A
WFC424SP 42 X 42 F/S Curved Corner (24/24) EA  $     512.00 0.0%  $      512.00 N/A N/A
WFC481F29 48 X 48 F/S Corner Top (30/30) EA  $     567.00 0.0%  $      567.00 N/A N/A
WFC481SP 48 X 48 F/S Corner Top (30/30) EA  $     536.00 0.0%  $      536.00 N/A N/A
WFC482F29 48 X 48 Corner Top (36/36) EA  $     574.00 0.0%  $      574.00 N/A N/A
WFC482SP 48 X 48 Corner Top (36/36) EA  $     542.00 0.0%  $      542.00 N/A N/A
WFC484F29 48 X 48 F/S Curved Corner (24/24) EA  $     567.00 0.0%  $      567.00 N/A N/A
WFC484SP 48 X 48 F/S Curved Corner (24/24) EA  $     536.00 0.0%  $      536.00 N/A N/A
WFC485F29 48 X 48 F/S Curved Corner (30L/24R) EA  $     567.00 0.0%  $      567.00 N/A N/A
WFC485SP 48 X 48 F/S Curved Corner (30L/24R) EA  $     536.00 0.0%  $      536.00 N/A N/A
WFC486F29 48 X 48 F/S Curved Corner (24L/30R) EA  $     567.00 0.0%  $      567.00 N/A N/A
WFC486SP 48 X 48 F/S Curved Corner (24L/30R) EA  $     536.00 0.0%  $      536.00 N/A N/A
WFC487F29 48 X 48 F/S Curved Corner (30/30) EA  $     567.00 0.0%  $      567.00 N/A N/A
WFC487SP 48 X 48 F/S Curved Corner (30/30) EA  $     536.00 0.0%  $      536.00 N/A N/A
WFC488F36 48 X 48 F/S Corner Top (36/36/36) EA  $     557.00 0.0%  $      557.00 N/A N/A
WFC601F29 48 (L) X 60 (R) F/S Curved Corner (24/24) EA  $     605.00 0.0%  $      605.00 N/A N/A
WFC601SP 48 (L) X 60 (R) F/S Curved Corner (24/24) EA  $     574.00 0.0%  $      574.00 N/A N/A
WFC602F29 48 (R) X 60 (L) F/S Curved Corner (24/24) EA  $     605.00 0.0%  $      605.00 N/A N/A
WFC602SP 48 (R) X 60 (L) F/S Curved Corner (24/24) EA  $     574.00 0.0%  $      574.00 N/A N/A
WFC603F29 48 (L) X 60 (R) F/S Curved Corner (30L/24R) EA  $     605.00 0.0%  $      605.00 N/A N/A
WFC603SP 48 (L) X 60 (R) F/S Curved Corner (30L/24R) EA  $     574.00 0.0%  $      574.00 N/A N/A
WFC604F29 48 (R) X 60 (L) F/S Curved Corner (24L/30R) EA  $     605.00 0.0%  $      605.00 N/A N/A
WFC604SP 48 (R) X 60 (L) F/S Curved Corner (24L/30R) EA  $     574.00 0.0%  $      574.00 N/A N/A
WFC721F29 48 (L) X 72 (R) F/S Curved Corner (24/24) EA  $     636.00 0.0%  $      636.00 N/A N/A
WFC721SP 48 (L) X 72 (R) F/S Curved Corner (24/24) EA  $     605.00 0.0%  $      605.00 N/A N/A
WFC722F29 48 (R) X 72 (L) F/S Curved Corner (24/24) EA  $     636.00 0.0%  $      636.00 N/A N/A
WFC722SP 48 (R) X (L) 72 F/S Curved Corner (24/24) EA  $     605.00 0.0%  $      605.00 N/A N/A
WFC723F29 48 (L) X 72 (R) F/S Curved Corner (30L/24R) EA  $     636.00 0.0%  $      636.00 N/A N/A
WFC723SP 48 (L) X 72 (R) F/S Curved Corner (30L/24R) EA  $     605.00 0.0%  $      605.00 N/A N/A
WFC724F29 48 (R) X 72 (L) F/S Curved Corner (24L/30R) EA  $     636.00 0.0%  $      636.00 N/A N/A
WFC724SP 48 (R) X 72 (L) F/S Curved Corner (24L/30R) EA  $     605.00 0.0%  $      605.00 N/A N/A
WFN481F29 48 X 48 Corner Nova Top EA  $     526.00 0.0%  $      526.00 N/A N/A
WFN481SP 48 X 48 Corner Nova Top EA  $     495.00 0.0%  $      495.00 N/A N/A
WFP481F29 48 X 24 Peninsula Top EA  $     332.00 0.0%  $      332.00 N/A N/A
WFP481SP 48 X 24 Peninsula Top EA  $     318.00 0.0%  $      318.00 N/A N/A
WFP601F29 60 X 24 Peninsula Top EA  $     342.00 0.0%  $      342.00 N/A N/A
WFP601SP 60 X 24 Peninsula Top EA  $     326.00 0.0%  $      326.00 N/A N/A
WFP602F29 60 X 30 Peninsula Top EA  $     387.00 0.0%  $      387.00 N/A N/A
WFP602SP 60 X 30 Peninsula Top EA  $     372.00 0.0%  $      372.00 N/A N/A
WFP721F29 72 X 30 Peninsula Top EA  $     512.00 0.0%  $      512.00 N/A N/A
WFP721SP 72 X 30 Peninsula Top EA  $     495.00 0.0%  $      495.00 N/A N/A
WG31 36 X 36 Corner Organizer (16"H) EA  $     416.00 0.0%  $      416.00 N/A N/A
WG35 36 X 36 Linx Corner Shelf EA  $     280.00 0.0%  $      280.00 N/A N/A
WGANGKIT LINX Ganging Kit EA  $       32.00 0.0%  $        32.00 N/A N/A
WIRECVR Wire Cover Assembly EA  $       82.00 0.0%  $        82.00 N/A N/A
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WJ2L48F29 Left Jetty Top (24" Side) EA  $     450.00 0.0%  $      450.00 N/A N/A
WJ2L48SP Left Jetty Top (24" Side) EA  $     435.00 0.0%  $      435.00 N/A N/A
WJ2R48F29 Right Jetty Top (24" Side) EA  $     450.00 0.0%  $      450.00 N/A N/A
WJ2R48SP Right Jetty Top (24" Side) EA  $     435.00 0.0%  $      435.00 N/A N/A
WJ3L48F29 Left Jetty Top (30" Side) EA  $     450.00 0.0%  $      450.00 N/A N/A
WJ3L48SP Left Jetty Top (30" Side) EA  $     435.00 0.0%  $      435.00 N/A N/A
WJ3R48F29 Right Jetty Top (30" Side) EA  $     450.00 0.0%  $      450.00 N/A N/A
WJ3R48SP Right Jetty Top (30" Side) EA  $     435.00 0.0%  $      435.00 N/A N/A
WJPT2L72F29 Left 72" Jetty "P" Top (24" Side) EA  $     623.00 0.0%  $      623.00 N/A N/A
WJPT2L72SP Left 72" Jetty "P" Top (24" Side) EA  $     589.00 0.0%  $      589.00 N/A N/A
WJPT2L84F29 Left 84" Jetty "P" Top (24" Side) EA  $     692.00 0.0%  $      692.00 N/A N/A
WJPT2L84SP Left 84" Jetty "P" Top (24" Side) EA  $     656.00 0.0%  $      656.00 N/A N/A
WJPT2R72F29 Right 72" Jetty "P" Top (24" Side) EA  $     623.00 0.0%  $      623.00 N/A N/A
WJPT2R72SP Right 72" Jetty "P" Top (24" Side) EA  $     589.00 0.0%  $      589.00 N/A N/A
WJPT2R84F29 Right 84" Jetty "P" Top (24" Side) EA  $     692.00 0.0%  $      692.00 N/A N/A
WJPT2R84SP Right 84" Jetty "P" Top (24" Side) EA  $     656.00 0.0%  $      656.00 N/A N/A
WJPT3L72F29 Left 72" Jetty "P" Top (30" Side) EA  $     623.00 0.0%  $      623.00 N/A N/A
WJPT3L72SP Left 72" Jetty "P" Top (30" Side) EA  $     589.00 0.0%  $      589.00 N/A N/A
WJPT3L84F29 Left 84" Jetty "P" Top (30" Side) EA  $     692.00 0.0%  $      692.00 N/A N/A
WJPT3L84SP Left 84" Jetty "P" Top (30" Side) EA  $     656.00 0.0%  $      656.00 N/A N/A
WJPT3R72F29 Right 72" Jetty "P" Top (30" Side) EA  $     623.00 0.0%  $      623.00 N/A N/A
WJPT3R72SP Right 72" Jetty "P" Top (30" Side) EA  $     589.00 0.0%  $      589.00 N/A N/A
WJPT3R84F29 Right 84" Jetty "P" Top (30" Side) EA  $     642.00 0.0%  $      642.00 N/A N/A
WJPT3R84SP Right 84" Jetty "P" Top (30" Side) EA  $     656.00 0.0%  $      656.00 N/A N/A
WL100 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL101 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL102 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL103 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL104 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL105 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL106 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL107 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL108 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL109 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL110 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL111 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL112 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL113 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL114 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL115 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL116 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL117 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL118 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL119 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL120 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL121 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL122 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
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WL123 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL124 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL125 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL126 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL127 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL128 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL129 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL130 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL131 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL132 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL133 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL134 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL135 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL136 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL137 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL138 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL139 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL140 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL141 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL142 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL143 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL144 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL145 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL146 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL147 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL148 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL149 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL150 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL151 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL152 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL153 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL154 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL155 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL156 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL157 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL158 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL159 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL160 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL161 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL162 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL163 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL164 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL165 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL166 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL167 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL168 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL169 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
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WL170 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL171 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL172 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL173 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL174 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL175 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL176 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL177 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL178 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL179 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL180 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL181 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL182 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL183 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL184 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL185 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL186 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL187 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL188 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL189 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL190 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL191 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL192 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL193 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL194 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL195 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL196 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL197 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL198 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL199 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL200 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL201 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL202 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL203 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL204 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL205 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL206 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL207 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL208 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL209 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL210 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL211 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL212 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL213 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL214 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL215 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL216 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
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WL217 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL218 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL219 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL220 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL221 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL222 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL223 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL224 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL225 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL226 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL227 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL228 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL229 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL230 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL231 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL232 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL233 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL234 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL235 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL236 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL237 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL238 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL239 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL240 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL241 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL242 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL243 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL244 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL245 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL246 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL247 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL248 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL249 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL250 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL251 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL252 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL253 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL254 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL255 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL256 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL257 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL258 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL259 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL260 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL261 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL262 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL263 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
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WL264 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL265 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL266 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL267 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL268 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL269 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL270 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL271 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL272 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL273 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL274 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL275 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL276 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL277 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL278 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL279 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL280 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL281 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL282 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL283 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL284 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL285 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL286 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL287 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL288 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL289 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL290 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL291 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL292 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL293 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL294 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL295 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL296 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL297 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL298 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL299 Removable Core Locking With 2 Keys EA  $         9.00 0.0%  $          9.00 N/A N/A
WL2SU06NXXX0050 START UP, BUSINESS HOURS (5X8) EA  $  1,735.55 0.0%  $   1,735.55 N/A N/A
WLC361F29 36 X 36 Linked Corner Top (24/24) EA  $     557.00 0.0%  $      557.00 N/A N/A
WLC361SP 36 X 36 Linked Corner Top (24/24) EA  $     526.00 0.0%  $      526.00 N/A N/A
WLC362F29 36 X 36 Linked Corner Top (30/30) EA  $     557.00 0.0%  $      557.00 N/A N/A
WLC362SP 36 X 36 Linked Corner Top (30/30) EA  $     526.00 0.0%  $      526.00 N/A N/A
WLC421F29 42 X 42 Linked Corner Top (24/24) EA  $     613.00 0.0%  $      613.00 N/A N/A
WLC421SP 42 X 42 Linked Corner Top (24/24) EA  $     580.00 0.0%  $      580.00 N/A N/A
WLC422F29 42 X 42 Linked Corner Top (30L/24R) EA  $     613.00 0.0%  $      613.00 N/A N/A
WLC422SP 42 X 42 Linked Corner Top (30L/24R) EA  $     580.00 0.0%  $      580.00 N/A N/A
WLC423F29 42 X 42 Linked Corner Top (24L/30R) EA  $     613.00 0.0%  $      613.00 N/A N/A
WLC423SP 42 X 42 Linked Corner Top (24L/30R) EA  $     580.00 0.0%  $      580.00 N/A N/A
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WLC424F29 42 X 42 Linked Corner Top (24/24) EA  $     697.00 0.0%  $      697.00 N/A N/A
WLC424SP 42 X 42 Linked Corner Top (24/24) EA  $     668.00 0.0%  $      668.00 N/A N/A
WLC481F29 48 X 48 Linked Corner Top (30/30) EA  $     651.00 0.0%  $      651.00 N/A N/A
WLC481SP 48 X 48 Linked Corner Top (30/30) EA  $     620.00 0.0%  $      620.00 N/A N/A
WLC482F29 48 X 48 Linked Corner Top (36/36) EA  $     674.00 0.0%  $      674.00 N/A N/A
WLC482SP 48 X 48 Linked Corner Top (36/36) EA  $     644.00 0.0%  $      644.00 N/A N/A
WLC484F29 48 X 48 Linked Corner Top (24/24) EA  $     705.00 0.0%  $      705.00 N/A N/A
WLC484SP 48 X 48 Linked Corner Top (24/24) EA  $     674.00 0.0%  $      674.00 N/A N/A
WLC485F29 48 X 48 Linked Corner Top (30L/24R) EA  $     705.00 0.0%  $      705.00 N/A N/A
WLC485SP 48 X 48 Linked Corner Top (30L/24R) EA  $     674.00 0.0%  $      674.00 N/A N/A
WLC486F29 48 X 48 Linked Corner Top (24L/30R) EA  $     705.00 0.0%  $      705.00 N/A N/A
WLC486SP 48 X 48 Linked Corner Top (24L/30R) EA  $     674.00 0.0%  $      674.00 N/A N/A
WLC487F29 48 X 48 Linked Corner Top (30/30) EA  $     705.00 0.0%  $      705.00 N/A N/A
WLC487SP 48 X 48 Linked Corner Top (30/30) EA  $     674.00 0.0%  $      674.00 N/A N/A
WLC601F29 48 X 60 Linked Corner Top (24/24) EA  $     729.00 0.0%  $      729.00 N/A N/A
WLC601SP 48 (L) X 60 (R) Linked Corner Top (24/24) EA  $     697.00 0.0%  $      697.00 N/A N/A
WLC602F29 48 (R) X 60 (L) Linked Corner Top (24/24) EA  $     729.00 0.0%  $      729.00 N/A N/A
WLC602SP 48 (R) X 60 (L) Linked Corner Top (24/24) EA  $     697.00 0.0%  $      697.00 N/A N/A
WLC603F29 48 (L) X 60 (R) Linked Corner Top (30L/24R) EA  $     729.00 0.0%  $      729.00 N/A N/A
WLC603SP 48 (L) X 60 (R) Linked Corner Top (30L/24R) EA  $     697.00 0.0%  $      697.00 N/A N/A
WLC604F29 48 (R) X 60 (L) Linked Corner Top (24L/30R) EA  $     729.00 0.0%  $      729.00 N/A N/A
WLC604SP 48 (R) X 60 (L) Linked Corner Top (24L/30R) EA  $     697.00 0.0%  $      697.00 N/A N/A

WLC607F29 48L x 60R Linked Cnr Wks with Full Mod Pnl (29-
24-30) EA  $     729.00 0.0%  $      729.00 N/A N/A

WLC608F29 48R x 60L Linked Cnr Wks with Full Mod Pnl (29-
24-30) EA  $     729.00 0.0%  $      729.00 N/A N/A

WLC721F29 48 (L) X 72 (R) Linked Corner Top (24/24) EA  $     760.00 0.0%  $      760.00 N/A N/A
WLC721SP 48 (L) X 72 (R) Linked Corner Top (24/24) EA  $     729.00 0.0%  $      729.00 N/A N/A
WLC722F29 48 (R) X 72 (L) Linked Corner Top (24/24) EA  $     760.00 0.0%  $      760.00 N/A N/A
WLC722SP 48 (R) X 72 (L) Linked Corner Top (24/24) EA  $     729.00 0.0%  $      729.00 N/A N/A
WLC723F29 48 (L) X 72 (R) Linked Corner Top (30L/24R) EA  $     760.00 0.0%  $      760.00 N/A N/A
WLC723SP 48 (L) X 72 (R) Linked Corner Top (30L/24R) EA  $     729.00 0.0%  $      729.00 N/A N/A
WLC724F29 48 (R) X 72 (L) Linked Corner Top (24L/30R) EA  $     760.00 0.0%  $      760.00 N/A N/A
WLC724SP 48 (R) X 72 (L) Linked Corner Top (24L/30R) EA  $     729.00 0.0%  $      729.00 N/A N/A
WLC725F29 48Lx72RCWS(29-30-30)Full Pnl EA  $     760.00 0.0%  $      760.00 N/A N/A
WLC726F29 48Rx72LCWS(29-30-30)Full Pnl EA  $     760.00 0.0%  $      760.00 N/A N/A
WLC727F29 48Lx72R CWS(29-24-30)Full Pnl EA  $     760.00 0.0%  $      760.00 N/A N/A
WLC728F29 48Rx72L CWS(29-24-30)Full Pnl EA  $     760.00 0.0%  $      760.00 N/A N/A
WLCBLDB9DB9 CABLE SERIAL DB9F/DB9F 2M EA  $       12.00 0.0%  $        12.00 N/A N/A
WLCL36 36H LINX Corner Leg EA  $       46.00 0.0%  $        46.00 N/A N/A
WLCRK100 Key, Core Removal WL Series EA  $         9.00 0.0%  $          9.00 N/A N/A
WLCU2724 27" High Caster Leg Left EA  $     179.00 0.0%  $      179.00 N/A N/A
WLCU2730 27" High Caster Leg Left includes casters EA  $     179.00 0.0%  $      179.00 N/A N/A
WLCU2924 29" High Caster Leg,Left EA  $     179.00 0.0%  $      179.00 N/A N/A
WLCU2930 29" High Caster Leg,Left,includes casters EA  $     179.00 0.0%  $      179.00 N/A N/A
WLFU2924 29H X 24D Left Full Upright EA  $     155.00 0.0%  $      155.00 N/A N/A
WLFU2930 29H X 30D Left Full Upright EA  $     155.00 0.0%  $      155.00 N/A N/A
WLFU2936 29 X 36 Left Full Upright EA  $     155.00 0.0%  $      155.00 N/A N/A
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WLFU3124 31H X 24D Left Full Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WLFU3130 31H X 30D Left Full Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WLFU3136 31H X 36D Left Full Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WLFU3624 36 X 24 Left Full Upright EA  $     155.00 0.0%  $      155.00 N/A N/A
WLFU3630 36 X 30 Left Full Upright EA  $     155.00 0.0%  $      155.00 N/A N/A
WLFU3636 36 X 36 Left Full Upright EA  $     155.00 0.0%  $      155.00 N/A N/A
WLKACCIT AccessIT - Support up to 250 Targets EA  $  7,950.00 0.0%  $   7,950.00 N/A N/A
WLKACCIT3 3 year AccessIT Enterprise SW update plan EA  $  6,400.00 0.0%  $   6,400.00 N/A N/A
WLKACCITB AccessIT Enterprise bundle EA  $39,980.00 0.0%  $ 39,980.00 N/A N/A
WLKACCITE AccessIT Enterprise EA  $22,820.00 0.0%  $ 22,820.00 N/A N/A
WLKACCITS3 3 year AccessIT SW update plan EA  $  2,160.00 0.0%  $   2,160.00 N/A N/A
WLKACCITSB AccessIT bundle EA  $13,670.00 0.0%  $ 13,670.00 N/A N/A
WLKIPCTRL IP Control EA  $     738.00 0.0%  $      738.00 N/A N/A
WLKMEXTPS2 Mini KVM Extender PS/2 EA  $     274.00 0.0%  $      274.00 N/A N/A
WLKMEXTUSB Mini KVM Extender USB EA  $     338.00 0.0%  $      338.00 N/A N/A
WLKPMMXII PHANTOM MX II (MULTI USER) EA  $     681.00 0.0%  $      681.00 N/A N/A
WLKPMUPM Universal Phantom Manager EA  $     418.00 0.0%  $      418.00 N/A N/A
WLKPOC Power On Cable EA  $     194.00 0.0%  $      194.00 N/A N/A
WLKPOC4 BULK KIT OF 4 POC EA  $     681.00 0.0%  $      681.00 N/A N/A
WLKPOCBL PX POC CABLE EA  $       45.00 0.0%  $        45.00 N/A N/A
WLKPR2PS2 Specter II PS/2, Qty 1 EA  $     147.00 0.0%  $      147.00 N/A N/A
WLKPR2PS8 SPECTER II PS/2, Qty 8 EA  $  1,130.00 0.0%  $   1,130.00 N/A N/A
WLKPR2SUN Phantom Specter 11 Sun EA  $     228.00 0.0%  $      228.00 N/A N/A
WLKPR2USB Phantom Specter 11 USB/Sun USB EA  $     228.00 0.0%  $      228.00 N/A N/A
WLKPR2USB8 Spector II Dongle 8 Bulk Pack EA  $  1,650.00 0.0%  $   1,650.00 N/A N/A
WLKPS2USBCON PS2 to USB Converter EA  $     113.00 0.0%  $      113.00 N/A N/A
WLKPWRCBL Power Supply + Cable Kit For Specter PS/2 and 

USB EA  $       52.00 0.0%  $        52.00 N/A N/A

WLKPWRKVMEP POWER SUPPLY FOR CAT5 SMART KVM 
EXTENDER PS/2 EA  $       20.00 0.0%  $        20.00 N/A N/A

WLKPWRMKVME POWER SUPPLY FOR MINI KVM EXTENDER 
PS/2 or USB EA  $       20.00 0.0%  $        20.00 N/A N/A

WLKPXPOC PX USB + POC EA  $     738.00 0.0%  $      738.00 N/A N/A
WLKPX-RS232 PX SERIAL EA  $     338.00 0.0%  $      338.00 N/A N/A
WLKPX-USB IP Gateway, USB, PoE EA  $     624.00 0.0%  $      624.00 N/A N/A
WLKPXUSBPWR Power Adapter PX US EA  $       22.00 0.0%  $        22.00 N/A N/A
WLKROCPS2 RICC for Smart CAT5 KVM - PS/2 EA  $       67.00 0.0%  $        67.00 N/A N/A
WLKROCUSB RICC for Smart CAT5 KVM -USB EA  $       90.00 0.0%  $        90.00 N/A N/A
WLKROCUSB8 BULK KIT OF 8 UNITS OF ROC USB EA  $     675.00 0.0%  $      675.00 N/A N/A
WLKS108IP Smart 108 IP EA  $     910.00 0.0%  $      910.00 N/A N/A
WLKS108USB SMART 108 SPU EA  $     509.00 0.0%  $      509.00 N/A N/A
WLKS216 Smart 216,Analog User,16 Port Switch EA  $     795.00 0.0%  $      795.00 N/A N/A
WLKS232 Smart 232,Analog User,32 Port Switch EA  $  1,660.00 0.0%  $   1,660.00 N/A N/A
WLKSC5108 Smart 108 KVM EA  $     452.00 0.0%  $      452.00 N/A N/A
WLKSIPACC Smart IP Access EA  $     595.00 0.0%  $      595.00 N/A N/A
WLKSKEXT CATS Smart KVM Extender PS/2 EA  $     338.00 0.0%  $      338.00 N/A N/A
WLKSMRTRCK16 SmartRack 16-17" LCD with integrated 16 port 

KVM EA  $  2,280.00 0.0%  $   2,280.00 N/A N/A
WLKVMEXTUSB2 Smart KVM Extender, USB EA  $     338.00 0.0%  $      338.00 N/A N/A
WLMMK100 Key, Master WL Series EA  $       12.00 0.0%  $        12.00 N/A N/A
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WLP601F29 60 X 30 Linked Peninsula Top EA  $     489.00 0.0%  $      489.00 N/A N/A
WLP601SP 60 X 30 Linked Peninsula Top EA  $     474.00 0.0%  $      474.00 N/A N/A
WLP602F29 60 X 24 Linked Peninsula Top EA  $     458.00 0.0%  $      458.00 N/A N/A
WLP602SP 60 X 24 Linked Peninsula Top EA  $     442.00 0.0%  $      442.00 N/A N/A

WLP662SP 66 X 24 LINKED PENINSULA TOP WITH 
STANDARD MODESTY PANEL EA  $     512.00 0.0%  $      512.00 N/A N/A

WLP721F29 72 X 24 Linked Peninsula Top EA  $     480.00 0.0%  $      480.00 N/A N/A
WLP721SP 72 X 24 Linked Peninsula Top EA  $     465.00 0.0%  $      465.00 N/A N/A
WLP722F29 72 X 30 Linked Peninsula Top EA  $     536.00 0.0%  $      536.00 N/A N/A

WLP722RTSP
72 X 30 LINKED PENINSULA RECTANGULAR 
TOP WITH STANDARD MODESTY PANEL , T 
MOLDING & ROUND TUBE LEG/29H

EA  $     524.00 0.0%  $      524.00 N/A N/A

WLP722SP 72 X 30 Linked Peninsula Top EA  $     519.00 0.0%  $      519.00 N/A N/A

WLP723RTSP
72 X 36 LINKED PENINSULA RECTANGULAR 
TOP WITH STANDARD MODESTY PANEL , T 
MOLDING & ROUND TUBE LEG/29H

EA  $     584.00 0.0%  $      584.00 N/A N/A

WLPTL601F29 60 X 30 Left Linked "P" Top Peninsula EA  $     615.00 0.0%  $      615.00 N/A N/A
WLPTL601SP 60 X 30 Left Linked "P" Top Peninsula EA  $     582.00 0.0%  $      582.00 N/A N/A
WLPTL602F29 60 X 24 Left Linked "P" Top Peninsula EA  $     576.00 0.0%  $      576.00 N/A N/A
WLPTL602SP 60 X 24 Left Linked "P" Top Peninsula EA  $     545.00 0.0%  $      545.00 N/A N/A
WLPTL721F29 72 X 24 Left Linked "P" Top Peninsula EA  $     609.00 0.0%  $      609.00 N/A N/A
WLPTL721SP 72 X 24 Left Linked "P" Top Peninsula EA  $     576.00 0.0%  $      576.00 N/A N/A
WLPTL722F29 72 X 30 Left Linked "P" Top Peninsula EA  $     609.00 0.0%  $      609.00 N/A N/A
WLPTL722SP 72 X 30 Left Linked "P" Top Peninsula EA  $     576.00 0.0%  $      576.00 N/A N/A
WLPTR601F29 60 X 30 Right Linked "P" Top Peninsula EA  $     615.00 0.0%  $      615.00 N/A N/A
WLPTR601SP 60 X 30 Right Linked "P" Top Peninsula EA  $     582.00 0.0%  $      582.00 N/A N/A
WLPTR602F29 60 X 24 Right Linked "P" Top Peninsula EA  $     576.00 0.0%  $      576.00 N/A N/A
WLPTR602SP 60 X 24 Right Linked "P" Top Peninsula EA  $     545.00 0.0%  $      545.00 N/A N/A
WLPTR721F29 72 X 24 Right Linked "P" Top Peninsula EA  $     609.00 0.0%  $      609.00 N/A N/A
WLPTR721SP 72 X 24 Right Linked "P" Top Peninsula EA  $     576.00 0.0%  $      576.00 N/A N/A
WLPTR722F29 72 X 30 Right Linked "P" Top Peninsula EA  $     609.00 0.0%  $      609.00 N/A N/A
WLPTR722SP 72 X 30 Right Linked "P" Top Peninsula EA  $     576.00 0.0%  $      576.00 N/A N/A
WLPX-USB PX USB including 60cm cable EA  $     624.00 0.0%  $      624.00 N/A N/A
WLPXUSBPWR Power adapter for PX USB EA  $       22.00 0.0%  $        22.00 N/A N/A
WLS205 24" Organizer Laminate Shelf EA  $     102.00 0.0%  $      102.00 N/A N/A
WLS305 30" Organizer Laminate Shelf EA  $     115.00 0.0%  $      115.00 N/A N/A
WLS365 36" Organizer Laminate Shelf EA  $     129.00 0.0%  $      129.00 N/A N/A
WLS375 42" Organizer Laminate Shelf EA  $     140.00 0.0%  $      140.00 N/A N/A
WLS405 48" Organizer Laminate Shelf EA  $     154.00 0.0%  $      154.00 N/A N/A
WLS505 54" Organizer Laminate Shelf EA  $     166.00 0.0%  $      166.00 N/A N/A
WLS605 60" Organizer Laminate Shelf EA  $     180.00 0.0%  $      180.00 N/A N/A
WLS675 66" Organizer Laminate Shelf EA  $     192.00 0.0%  $      192.00 N/A N/A
WLS725 72" Organizer Laminate Shelf EA  $     205.00 0.0%  $      205.00 N/A N/A
WLSU2724 27H X 24D Left Std Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WLSU2730 27H X 30D Left Std Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WLSU2736 27H X 36D Left Std Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WLSU2919 29H X 19D Left Std Upr/19D Top EA  $     138.00 0.0%  $      138.00 N/A N/A
WLSU2924 29H X 24D Left Std Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WLSU2930 29H X 30D Left Std Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
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WLSU2936 29 X 36 Left Std Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WLSU3124 31H X 24D Left Std Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WLSU3130 31H X 30D Left Std Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WLSU3136 31H X 36D Left Std Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WLSU3624 36 X 24 Left Std Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WLSU3630 36 X 30 Left Std Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WLSU3636 36 X 36 Left Std Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WLSU4024 40H X 24D Left Std Upright EA  $     155.00 0.0%  $      155.00 N/A N/A
WLSU4030 40H X 30D Left Std Upright EA  $     155.00 0.0%  $      155.00 N/A N/A
WLT48 48" Bench Light Option EA  $     603.00 0.0%  $      603.00 N/A N/A
WLT60 60" Bench Light Option EA  $     623.00 0.0%  $      623.00 N/A N/A
WLT72 72" Bench Light Option EA  $     660.00 0.0%  $      660.00 N/A N/A

WLTempStrip Temperature Strip, 50-105F, 10-41C, Adhesive 
Back, Qty 100 EA  $     200.00 0.0%  $      200.00 N/A N/A

WLTU2719 27H X 19D Left Trans Upr/24D Top Only EA  $     138.00 0.0%  $      138.00 N/A N/A
WLTU2919 29H X 19D Left Trans Upr/24D Top Only EA  $     138.00 0.0%  $      138.00 N/A N/A
WLTU3619 36H X 19D Left Trans Upr/24D Top Only EA  $     138.00 0.0%  $      138.00 N/A N/A
WLVGAEXT2 VGA Extender EA  $     306.00 0.0%  $      306.00 N/A N/A
WM30CURV 30 Degree Submonitor Curve-Connect EA  $     138.00 0.0%  $      138.00 N/A N/A
WM30TRIF 30 Degree Submonitor Tri-Connector EA  $     232.00 0.0%  $      232.00 N/A N/A
WM30TRIS 30 Degree Submonitor Tri-Connector EA  $     216.00 0.0%  $      216.00 N/A N/A
WM3636CF 36 X 36 Linx WS With Center Submonitor EA  $     381.00 0.0%  $      381.00 N/A N/A
WM3636CS 36 X 36 Linx WS With Center Submonitor EA  $     366.00 0.0%  $      366.00 N/A N/A
WM36TP01 W/M Locking Comp Kit 36"W EA  $     374.00 0.0%  $      374.00 N/A N/A
WPR5 Power Rings (5) EA  $         6.00 0.0%  $          6.00 N/A N/A

WPR6509VE443048 Paramount 6509VE Configuration 44U x 30"W x 
48"D EA  $  2,230.00 0.0%  $   2,230.00 N/A N/A

WPR6509VE483048 Paramount 6509VE Configuration 48U x 30"W x 
48"D EA  $  2,340.00 0.0%  $   2,340.00 N/A N/A

WPR7010CVKIT44U Paramount 7010 Conversion Kit 44U EA  $     168.00 0.0%  $      168.00 N/A N/A
WPR7010CVKIT48U Paramount 7010 Conversion Kit 48U EA  $     177.00 0.0%  $      177.00 N/A N/A
WPRSVR482848 Paramount Server Configuration 48U x 28" W x 

48"D EA  $  1,930.00 0.0%  $   1,930.00 N/A N/A
WPTC2700 Pass Thru Cover 27" EA  $         6.00 0.0%  $          6.00 N/A N/A
WPTC2900 Pass Thru Cover 29" EA  $         7.00 0.0%  $          7.00 N/A N/A
WPTC3600 Pass Thru Cover 36" EA  $         6.00 0.0%  $          6.00 N/A N/A
WPTC4000 Pass Thru Cover 40" EA  $         6.00 0.0%  $          6.00 N/A N/A
WPTL340 48 X 24 Left Top Connection "P" Top Peninsula EA  $     576.00 0.0%  $      576.00 N/A N/A
WPTL368 60 X 30 Left Top Connection "P" Top Peninsula EA  $     673.00 0.0%  $      673.00 N/A N/A
WPTR340 48 X 24 Right Top Connection "P" Top Peninsula EA  $     576.00 0.0%  $      576.00 N/A N/A
WPTR368 60 X 30 Right Top Connection "P" Top Peninsula EA  $     673.00 0.0%  $      673.00 N/A N/A
WPTU2919 29H X 19D Peninsula Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WR24240 24X24 Reception Surface EA  $     251.00 0.0%  $      251.00 N/A N/A
WR30300 30X30 Reception Surface EA  $     280.00 0.0%  $      280.00 N/A N/A
WR36360 36X36 Reception Surface EA  $     301.00 0.0%  $      301.00 N/A N/A
WR3672L 36 (L) X 72 (R) Reception Surface Left EA  $     409.00 0.0%  $      409.00 N/A N/A
WR3672R 36 (R) X 72 (L) Reception Surface Right EA  $     409.00 0.0%  $      409.00 N/A N/A
WR42420 42X42 Reception Surface EA  $     323.00 0.0%  $      323.00 N/A N/A
WR48480 48X48 Reception Surface EA  $     359.00 0.0%  $      359.00 N/A N/A
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WR4860L 48 (L) X60 (R) Reception Surface Left EA  $     395.00 0.0%  $      395.00 N/A N/A
WR4860R 48 (R) X60 (L) Reception Surface Right EA  $     395.00 0.0%  $      395.00 N/A N/A
WR4872L 48 (L) X 72 (R) Reception Surface Left EA  $     416.00 0.0%  $      416.00 N/A N/A
WR4872R 48 (R) X 72 (L) Reception Surface Right EA  $     416.00 0.0%  $      416.00 N/A N/A
WRCU2724 27" High Caster Upright Right EA  $     179.00 0.0%  $      179.00 N/A N/A
WRCU2730 27" High Caster Upright Right EA  $     179.00 0.0%  $      179.00 N/A N/A
WRCU2924 29" High Caster Upright,Right EA  $     179.00 0.0%  $      179.00 N/A N/A
WRCU2930 29" High Caster Upright,Right EA  $     179.00 0.0%  $      179.00 N/A N/A
WRFP2416 24 X 16 Fabric Panel EA  $       51.00 0.0%  $        51.00 N/A N/A
WRFP2420 24 X 20 Fabric Panel EA  $       79.00 0.0%  $        79.00 N/A N/A
WRFP3016 30 X 16 Fabric Panel EA  $       65.00 0.0%  $        65.00 N/A N/A
WRFP3020 30 X 20 Fabric Panel EA  $       91.00 0.0%  $        91.00 N/A N/A
WRFP3616 36 X 16 Fabric Panel EA  $       71.00 0.0%  $        71.00 N/A N/A
WRFP3620 36 X 20 Fabric Panel EA  $       99.00 0.0%  $        99.00 N/A N/A
WRFP4216 42 X 16 Fabric Panel EA  $       78.00 0.0%  $        78.00 N/A N/A
WRFP4220 42 X 20 Fabric Panel EA  $     104.00 0.0%  $      104.00 N/A N/A
WRFP4816 48 X 16 Fabric Panel EA  $       88.00 0.0%  $        88.00 N/A N/A
WRFP4820 48 X 20 Fabric Panel EA  $     110.00 0.0%  $      110.00 N/A N/A
WRFP5416 54 X 16 Fabric Panel EA  $       99.00 0.0%  $        99.00 N/A N/A
WRFP5420 54 X 20 Fabric Panel EA  $     118.00 0.0%  $      118.00 N/A N/A
WRFP6016 60 X 16 Fabric Panel EA  $     110.00 0.0%  $      110.00 N/A N/A
WRFP6020 60 X 20 Fabric Panel EA  $     124.00 0.0%  $      124.00 N/A N/A
WRFP6616 66 X 16 Fabric Panel EA  $     118.00 0.0%  $      118.00 N/A N/A
WRFP6620 66 X 20 Fabric Panel EA  $     130.00 0.0%  $      130.00 N/A N/A
WRFP7216 72 X 16 Fabric Panel EA  $     125.00 0.0%  $      125.00 N/A N/A
WRFP7220 72 X 20 Fabric Panel EA  $     135.00 0.0%  $      135.00 N/A N/A
WRFU2924 29H X 24D Right Full Upright EA  $     155.00 0.0%  $      155.00 N/A N/A
WRFU2930 29H X 30D Right Full Upright EA  $     155.00 0.0%  $      155.00 N/A N/A
WRFU2936 29 X 36 Right Full Upright EA  $     155.00 0.0%  $      155.00 N/A N/A
WRFU3124 31H X 24D Right Full Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WRFU3130 31H X 30D Right Full Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WRFU3136 31H X 36D Right Full Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WRFU3624 36 X 24 Right Full Upright EA  $     155.00 0.0%  $      155.00 N/A N/A
WRFU3630 36 X 30 Right Full Upright EA  $     155.00 0.0%  $      155.00 N/A N/A
WRFU3636 36 X 36 Right Full Upright EA  $     155.00 0.0%  $      155.00 N/A N/A
WRSU2724 27H X 24D Right Std Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WRSU2730 27H X 30D Right Std Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WRSU2736 27H X 36D Right Std Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WRSU2919 29H X 19D Right Std Upr/19D Top EA  $     138.00 0.0%  $      138.00 N/A N/A
WRSU2924 29H X 24D Right Std Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WRSU2930 29H X 30D Right Std Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WRSU2936 29 X 36 Right Std Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WRSU3124 31H X 24D Right Std Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WRSU3130 31H X 30D Right Std Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WRSU3136 31H X 36D Right Std Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WRSU3624 36 X 24 Right Std Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WRSU3630 36 X 30 Right Std Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
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WRSU3636 36 X 36 Right Std Upright EA  $     138.00 0.0%  $      138.00 N/A N/A
WRSU4024 40H X 24D Right Std Upright EA  $     155.00 0.0%  $      155.00 N/A N/A
WRSU4030 40H X 30D Right Std Upright EA  $     155.00 0.0%  $      155.00 N/A N/A
WRTU2719 27H X 19D Right Trans Upr/24D Top Only EA  $     138.00 0.0%  $      138.00 N/A N/A
WRTU2919 29H X 19D Right Trans Upr/24D Top Only EA  $     138.00 0.0%  $      138.00 N/A N/A
WRTU3619 36H X 19D Right Trans Upr/24D Top Only EA  $     138.00 0.0%  $      138.00 N/A N/A
WS24240 24X24 Curved Corner Shelf EA  $     251.00 0.0%  $      251.00 N/A N/A
WS2424F29 24 X 24 Square Top EA  $     310.00 0.0%  $      310.00 N/A N/A
WS2424SP 24 X 24 Square Top EA  $     280.00 0.0%  $      280.00 N/A N/A
WS2430F29 24 X 30 Rectangular Connector EA  $     310.00 0.0%  $      310.00 N/A N/A
WS2430SP 24 X 30 Rectangular Connector EA  $     280.00 0.0%  $      280.00 N/A N/A
WS2436SP 24" x 36" Rectangular Connector EA  $     298.00 0.0%  $      298.00 N/A N/A
WS30300 30X30 Curved Corner Shelf EA  $     280.00 0.0%  $      280.00 N/A N/A
WS3030F29 30 X 30 Square Connector EA  $     326.00 0.0%  $      326.00 N/A N/A
WS3030SP 30 X 30 Square Connector EA  $     294.00 0.0%  $      294.00 N/A N/A
WS36360 36X36 Curved Corner Shelf EA  $     301.00 0.0%  $      301.00 N/A N/A
WS3672L 36 (L) X72 (R) Curved Corner Shelf Left EA  $     409.00 0.0%  $      409.00 N/A N/A
WS3672R 36 (R) X72 (L) Curved Corner Shelf Right EA  $     409.00 0.0%  $      409.00 N/A N/A
WS42420 42X42 Curved Corner Shelf EA  $     323.00 0.0%  $      323.00 N/A N/A
WS48480 48X48 Curved Corner Shelf EA  $     359.00 0.0%  $      359.00 N/A N/A
WS4860L 48 (L) X60 (R) Curved Corner Shelf Left EA  $     395.00 0.0%  $      395.00 N/A N/A
WS4860R 48 (R) X60 (L) Curved Corner Shelf Right EA  $     395.00 0.0%  $      395.00 N/A N/A
WS4872L 48 (L) X72 (R) Curved Corner Shelf Left EA  $     416.00 0.0%  $      416.00 N/A N/A
WS4872R 48 (R) X 72 (L) Curved Corner Shelf Right EA  $     416.00 0.0%  $      416.00 N/A N/A
WSN36CF29 36Wx30D Std-Nova w/29H Pnl EA  $     249.00 0.0%  $      249.00 N/A N/A
WSN42CF29 42 X 30 Nova Top Center Port EA  $     280.00 0.0%  $      280.00 N/A N/A
WSN42CSP 42 X 30 Nova Top Center Port EA  $     264.00 0.0%  $      264.00 N/A N/A
WSN42LSP 42 X 30 Nova Top Left Port EA  $     264.00 0.0%  $      264.00 N/A N/A
WSN48CSP 48 X 30 Nova Top Center Port EA  $     302.00 0.0%  $      302.00 N/A N/A
WSN48LSP 48 X 30 Nova Top Left Port EA  $     302.00 0.0%  $      302.00 N/A N/A
WSN48RSP 48 X 30 Nova Top Right Port EA  $     302.00 0.0%  $      302.00 N/A N/A
WSN60LSP 60 X 30 Nova Top Left Port EA  $     357.00 0.0%  $      357.00 N/A N/A
WSN60RSP 60 X 30 Nova Top Right Port EA  $     357.00 0.0%  $      357.00 N/A N/A
WSN72CF29 72 X 30 Nova Top Center Port EA  $     435.00 0.0%  $      435.00 N/A N/A
WT2419F29 24 X 19 Linx Top EA  $     191.00 0.0%  $      191.00 N/A N/A
WT2419SP 24 X 19 Linx Top EA  $     135.00 0.0%  $      135.00 N/A N/A
WT2424F29 24 X 24 Linx Top EA  $     148.00 0.0%  $      148.00 N/A N/A
WT2424F36 24 X 24 Linx Top EA  $     197.00 0.0%  $      197.00 N/A N/A
WT2424SP 24 X 24 Linx Top EA  $     148.00 0.0%  $      148.00 N/A N/A

WT2430F27 24 X 30 LINX TOP WITH FULL HEIGHT 
MODESTY PANEL, 27" high EA  $     193.00 0.0%  $      193.00 N/A N/A

WT2430F29 24 X 30 Linx Top EA  $     148.00 0.0%  $      148.00 N/A N/A
WT2430F36 24 X 30 Linx Top EA  $     204.00 0.0%  $      204.00 N/A N/A
WT2430SP 24 X 30 Linx Top EA  $     148.00 0.0%  $      148.00 N/A N/A
WT2436F29 24 X 36 LINX Top EA  $     172.00 0.0%  $      172.00 N/A N/A
WT2436F36 24 X 36 LINX Top EA  $     170.00 0.0%  $      170.00 N/A N/A
WT2436SP 24 X 36 LINX Top EA  $     172.00 0.0%  $      172.00 N/A N/A
WT2L72F29 Integrated Top Left EA  $     512.00 0.0%  $      512.00 N/A N/A
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WT2L72SP Integrated Top Left EA  $     495.00 0.0%  $      495.00 N/A N/A
WT2R72F29 Integrated Top Right EA  $     512.00 0.0%  $      512.00 N/A N/A
WT2R72SP Integrated Top Right EA  $     495.00 0.0%  $      495.00 N/A N/A
WT3019F29 30 X 19 Linx Top EA  $     166.00 0.0%  $      166.00 N/A N/A
WT3019SP 30 X 19 Linx Top EA  $     166.00 0.0%  $      166.00 N/A N/A
WT3024F29 30 X 24 Linx Top EA  $     172.00 0.0%  $      172.00 N/A N/A
WT3024F36 30 X 24 Linx Top EA  $     204.00 0.0%  $      204.00 N/A N/A
WT3024SP 30 X 24 Linx Top EA  $     172.00 0.0%  $      172.00 N/A N/A
WT3030F29 30 X 30 Linx Top EA  $     172.00 0.0%  $      172.00 N/A N/A
WT3030F36 30 X 30 Linx Top EA  $     215.00 0.0%  $      215.00 N/A N/A
WT3030SP 30 X 30 Linx Top EA  $     172.00 0.0%  $      172.00 N/A N/A
WT3036F29 30 X 36 Linx Top EA  $     186.00 0.0%  $      186.00 N/A N/A
WT3036F36 30 X 36 Linx Top EA  $     186.00 0.0%  $      186.00 N/A N/A
WT3036SP 30 X 36 Linx Top EA  $     223.00 0.0%  $      223.00 N/A N/A
WT3619F29 36 X 19 LINX Top EA  $     185.00 0.0%  $      185.00 N/A N/A
WT3619SP 36 X 19 LINX Top EA  $     185.00 0.0%  $      185.00 N/A N/A
WT3624F29 36 X 24 LINX Top EA  $     197.00 0.0%  $      197.00 N/A N/A
WT3624F36 36 X 24 LINX Top EA  $     138.00 0.0%  $      138.00 N/A N/A
WT3624SP 36 X 24 LINX Top EA  $     197.00 0.0%  $      197.00 N/A N/A
WT363036 36 X 30 Sq Connector EA  $     310.00 0.0%  $      310.00 N/A N/A
WT3630F29 36 X 30 Linx Top EA  $     197.00 0.0%  $      197.00 N/A N/A
WT3630F36 36 X 30 Linx Top EA  $     241.00 0.0%  $      241.00 N/A N/A
WT3630SP 36 X 30 Linx Top EA  $     197.00 0.0%  $      197.00 N/A N/A
WT3636F29 36 X 36 Linx Top EA  $     223.00 0.0%  $      223.00 N/A N/A
WT3636F36 36 X 36 Linx Top EA  $     216.00 0.0%  $      216.00 N/A N/A
WT3636SP 36 X 36 Linx Top EA  $     223.00 0.0%  $      223.00 N/A N/A
WT3L72F29 Integrated Top Left EA  $     512.00 0.0%  $      512.00 N/A N/A
WT3L72SP Integrated Top Left EA  $     495.00 0.0%  $      495.00 N/A N/A
WT3R72F29 Integrated Top Right EA  $     512.00 0.0%  $      512.00 N/A N/A
WT3R72SP Integrated Top Right EA  $     495.00 0.0%  $      495.00 N/A N/A
WT4219F29 42 X 19 Linx Top EA  $     201.00 0.0%  $      201.00 N/A N/A
WT4219SP 42 X 19 Linx Top EA  $     186.00 0.0%  $      186.00 N/A N/A
WT4224F29 42 X 24 Linx Top EA  $     223.00 0.0%  $      223.00 N/A N/A
WT4224F36 42 X 24 Linx Top EA  $     201.00 0.0%  $      201.00 N/A N/A
WT4224SP 42 X 24 Linx Top EA  $     223.00 0.0%  $      223.00 N/A N/A
WT4230F29 42 X 30 Linx Top EA  $     228.00 0.0%  $      228.00 N/A N/A
WT4230F36 42 X 30 Linx Top EA  $     260.00 0.0%  $      260.00 N/A N/A
WT4230SP 42 X 30 Linx Top EA  $     228.00 0.0%  $      228.00 N/A N/A
WT4236F29 42 X 36 Linx Top EA  $     264.00 0.0%  $      264.00 N/A N/A
WT4236F36 42 X 36 Linx Top EA  $     264.00 0.0%  $      264.00 N/A N/A
WT4236SP 42 X 36 Linx Top EA  $     249.00 0.0%  $      249.00 N/A N/A
WT4819F29 48 X 19 Linx Top EA  $     232.00 0.0%  $      232.00 N/A N/A
WT4819SP 48 X 19 Linx Top EA  $     216.00 0.0%  $      216.00 N/A N/A
WT4824F29 48 X 24 Linx Top EA  $     264.00 0.0%  $      264.00 N/A N/A
WT4824F36 48 X 24 Linx Top EA  $     264.00 0.0%  $      264.00 N/A N/A
WT4824SP 48 X 24 Linx Top EA  $     249.00 0.0%  $      249.00 N/A N/A
WT4830F27 48 X 30 Linx Top EA  $     294.00 0.0%  $      294.00 N/A N/A
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WT4830F29 48 X 30 Linx Top EA  $     280.00 0.0%  $      280.00 N/A N/A
WT4830F36 48 X 30 Linx Top EA  $     280.00 0.0%  $      280.00 N/A N/A
WT4830SP 48 X 30 Linx Top EA  $     264.00 0.0%  $      264.00 N/A N/A
WT4836F29 48 X 36 Linx Top EA  $     332.00 0.0%  $      332.00 N/A N/A
WT4836F36 48 X 36 Linx Top EA  $     287.00 0.0%  $      287.00 N/A N/A
WT4836SP 48 X 36 Linx Top EA  $     270.00 0.0%  $      270.00 N/A N/A
WT5424F29 54 X 24 Linx Top EA  $     287.00 0.0%  $      287.00 N/A N/A
WT5424F36 54 X 24 Linx Top EA  $     287.00 0.0%  $      287.00 N/A N/A
WT5424SP 54 X 24 Linx Top EA  $     270.00 0.0%  $      270.00 N/A N/A
WT5430F29 54 X 30 Linx Top EA  $     294.00 0.0%  $      294.00 N/A N/A
WT5430F36 54 X 30 Linx Top EA  $     294.00 0.0%  $      294.00 N/A N/A
WT5430SP 54 X 30 Linx Top EA  $     280.00 0.0%  $      280.00 N/A N/A
WT5436F29 54 X 36 LINX Top EA  $     348.00 0.0%  $      348.00 N/A N/A
WT5436SP 54 X 36 LINX Top EA  $     310.00 0.0%  $      310.00 N/A N/A
WT6019F29 60 X 19 Linx Top EA  $     294.00 0.0%  $      294.00 N/A N/A
WT6019SP 60 X 19 Linx Top EA  $     280.00 0.0%  $      280.00 N/A N/A
WT6024F29 60 X 24 Linx Top EA  $     310.00 0.0%  $      310.00 N/A N/A
WT6024F36 60 X 24 Linx Top EA  $     310.00 0.0%  $      310.00 N/A N/A
WT6024SP 60 X 24 Linx Top EA  $     294.00 0.0%  $      294.00 N/A N/A
WT6030F29 60 X 30 Linx Top EA  $     318.00 0.0%  $      318.00 N/A N/A
WT6030F36 60 X 30 Linx Top EA  $     318.00 0.0%  $      318.00 N/A N/A
WT6030SP 60 X 30 Linx Top EA  $     302.00 0.0%  $      302.00 N/A N/A
WT6036F29 60 X 36 Linx Top EA  $     363.00 0.0%  $      363.00 N/A N/A
WT6036F36 60 X 36 Linx Top EA  $     363.00 0.0%  $      363.00 N/A N/A
WT6036SP 60 X 36 Linx Top EA  $     348.00 0.0%  $      348.00 N/A N/A
WT6619SP 66x19 Top Std/MP 29H EA  $     290.00 0.0%  $      290.00 N/A N/A
WT6624F29 66 X 24 Linx Top EA  $     326.00 0.0%  $      326.00 N/A N/A
WT6624F36 66 X 24 Linx Top EA  $     326.00 0.0%  $      326.00 N/A N/A
WT6624SP 66 X 24 Linx Top EA  $     310.00 0.0%  $      310.00 N/A N/A
WT6630F29 66 X 30 Linx Top EA  $     342.00 0.0%  $      342.00 N/A N/A
WT6630F36 66 X 30 Linx Top EA  $     342.00 0.0%  $      342.00 N/A N/A
WT6630SP 66 X 30 Linx Top EA  $     326.00 0.0%  $      326.00 N/A N/A
WT6636F29 66 X 36 LINX TOP EA  $     359.00 0.0%  $      359.00 N/A N/A
WT6636SP 66 X 36 LINX Top EA  $     372.00 0.0%  $      372.00 N/A N/A
WT7219F29 72 X 19 Linx Top EA  $     310.00 0.0%  $      310.00 N/A N/A
WT7219SP 72 X 19 Linx Top EA  $     294.00 0.0%  $      294.00 N/A N/A
WT7224F29 72 X 24 Linx Top EA  $     342.00 0.0%  $      342.00 N/A N/A
WT7224F36 72 X 24 Linx Top EA  $     342.00 0.0%  $      342.00 N/A N/A
WT7224SP 72 X 24 Linx Top EA  $     326.00 0.0%  $      326.00 N/A N/A
WT7230F27 72 X 30 Linx Top EA  $     374.00 0.0%  $      374.00 N/A N/A
WT7230F29 72 X 30 Linx Top EA  $     357.00 0.0%  $      357.00 N/A N/A
WT7230F36 72 X 30 Linx Top EA  $     420.00 0.0%  $      420.00 N/A N/A
WT7230SP 72 X 30 Linx Top EA  $     342.00 0.0%  $      342.00 N/A N/A
WT7236F29 72 X 36 Linx Top EA  $     420.00 0.0%  $      420.00 N/A N/A
WT7236F36 72 X 36 Linx Top EA  $     420.00 0.0%  $      420.00 N/A N/A
WT7236SP 72 X 36 Linx Top EA  $     405.00 0.0%  $      405.00 N/A N/A
WTB48-BCX 48" Bench w/Opti,Org EA  $  2,890.00 0.0%  $   2,890.00 N/A N/A
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WTB48-BPC 48" Bench w/Org, Ped, Casters EA  $  2,460.00 0.0%  $   2,460.00 N/A N/A
WTB48-BPX 48" Bench w/Org, Ped EA  $  2,100.00 0.0%  $   2,100.00 N/A N/A
WTB48-BXC 48" Bench w/Org, Casters EA  $  2,150.00 0.0%  $   2,150.00 N/A N/A
WTB48-BXX 48" Bench w/Org EA  $  1,780.00 0.0%  $   1,780.00 N/A N/A
WTB48-XCX 48" Bench w/Opti EA  $  2,020.00 0.0%  $   2,020.00 N/A N/A
WTB48-XPC 48" Bench w/Ped, Casters EA  $  1,590.00 0.0%  $   1,590.00 N/A N/A
WTB48-XPX 48" Bench w/Ped EA  $  1,230.00 0.0%  $   1,230.00 N/A N/A
WTB48-XXC 48" Bench w/Casters EA  $  1,070.00 0.0%  $   1,070.00 N/A N/A
WTB48-XXX 48" Bench EA  $     917.00 0.0%  $      917.00 N/A N/A
WTB60-BCX 60" Bench w/Opti,Org EA  $  3,040.00 0.0%  $   3,040.00 N/A N/A
WTB60-BPC 60" Bench w/Org, Ped, Casters EA  $  2,620.00 0.0%  $   2,620.00 N/A N/A
WTB60-BPX 60" Bench w/Org, Ped EA  $  2,240.00 0.0%  $   2,240.00 N/A N/A
WTB60-BXC 60" Bench w/Org, Casters EA  $  2,310.00 0.0%  $   2,310.00 N/A N/A
WTB60-BXX 60" Bench w/Org EA  $  1,930.00 0.0%  $   1,930.00 N/A N/A
WTB60-XCX 60" Bench w/Opti EA  $  2,100.00 0.0%  $   2,100.00 N/A N/A
WTB60-XPC 60" Bench w/Ped, Casters EA  $  1,680.00 0.0%  $   1,680.00 N/A N/A
WTB60-XPX 60" Bench w/Ped EA  $  1,310.00 0.0%  $   1,310.00 N/A N/A
WTB60-XXC 60" Bench w/Casters EA  $  1,370.00 0.0%  $   1,370.00 N/A N/A
WTB60-XXX 60" Bench EA  $     992.00 0.0%  $      992.00 N/A N/A
WTB72-BCX 72" Bench w/Opti,Org EA  $  3,420.00 0.0%  $   3,420.00 N/A N/A
WTB72-BPC 72" Bench w/Org, Ped, Casters EA  $  3,030.00 0.0%  $   3,030.00 N/A N/A
WTB72-BPX 72" Bench w/Org, Ped EA  $  2,630.00 0.0%  $   2,630.00 N/A N/A
WTB72-BXC 72" Bench w/Org, Casters EA  $  2,720.00 0.0%  $   2,720.00 N/A N/A
WTB72-BXX 72" Bench w/Org EA  $  2,310.00 0.0%  $   2,310.00 N/A N/A
WTB72-XCX 72" Bench w/Opti EA  $  2,110.00 0.0%  $   2,110.00 N/A N/A
WTB72-XPC 72" Bench w/Ped, Casters EA  $  1,720.00 0.0%  $   1,720.00 N/A N/A
WTB72-XPX 72" Bench w/Ped EA  $  1,320.00 0.0%  $   1,320.00 N/A N/A
WTB72-XXC 72" Bench w/Casters EA  $  1,410.00 0.0%  $   1,410.00 N/A N/A
WTB72-XXX 72" Bench EA  $  1,010.00 0.0%  $   1,010.00 N/A N/A
WTBW60F29 60 X 36 Bow Top EA  $     357.00 0.0%  $      357.00 N/A N/A
WTBW60SP 60 X 36 Bow Top EA  $     342.00 0.0%  $      342.00 N/A N/A
WTBW72F29 72 X 36 Bow Top EA  $     387.00 0.0%  $      387.00 N/A N/A
WTBW72SP 72 X 36 Bow Top EA  $     372.00 0.0%  $      372.00 N/A N/A
WTC451F29 45D Triangular Connector EA  $     232.00 0.0%  $      232.00 N/A N/A
WTC451SP 45D Triangular Connector EA  $     216.00 0.0%  $      216.00 N/A N/A
WTC453F29 45D Triangular Connector EA  $     232.00 0.0%  $      232.00 N/A N/A
WTC453SP 45D Triangular Connector EA  $     216.00 0.0%  $      216.00 N/A N/A
WTC901F29 90D Triangular Connector EA  $     249.00 0.0%  $      249.00 N/A N/A
WTC901SP 90D Triangular Connector EA  $     232.00 0.0%  $      232.00 N/A N/A
WTC904F29 90D Triangular Connector EA  $     280.00 0.0%  $      280.00 N/A N/A
WTC904SP 90D Triangular Connector EA  $     264.00 0.0%  $      264.00 N/A N/A
WZ3024F91 30 X 24 PowerZone Top EA  $     217.00 0.0%  $      217.00 N/A N/A
WZ3024S1 30 X 24 PowerZone Top EA  $     137.00 0.0%  $      137.00 N/A N/A
WZ3030F91 30 X 30 PowerZone Top EA  $     167.00 0.0%  $      167.00 N/A N/A
WZ3030S1 30 X 30 PowerZone Top EA  $     230.00 0.0%  $      230.00 N/A N/A
WZ3036F91 30 X 36 PowerZone Top EA  $     195.00 0.0%  $      195.00 N/A N/A
WZ3036S1 30 X 36 PowerZone Top EA  $     195.00 0.0%  $      195.00 N/A N/A
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WZ3619S1 36 X 19 PowerZone Top EA  $     151.00 0.0%  $      151.00 N/A N/A
WZ3624F91 36 X 24 PowerZone Top EA  $     236.00 0.0%  $      236.00 N/A N/A
WZ3624S1 36 X 24 PowerZone Top EA  $     230.00 0.0%  $      230.00 N/A N/A
WZ3630F91 36 X 30 PowerZone Top EA  $     180.00 0.0%  $      180.00 N/A N/A
WZ3630S1 36 X 30 PowerZone Top EA  $     206.00 0.0%  $      206.00 N/A N/A
WZ3636F91 36 X 36 PowerZone Top EA  $     268.00 0.0%  $      268.00 N/A N/A
WZ3636S1 36 X 36 PowerZone Top EA  $     226.00 0.0%  $      226.00 N/A N/A
WZ4224F91 42 X 24 PowerZone Top EA  $     263.00 0.0%  $      263.00 N/A N/A
WZ4224S1 42 X 24 PowerZone Top EA  $     210.00 0.0%  $      210.00 N/A N/A
WZ4230F91 42 X 30 PowerZone Top EA  $     238.00 0.0%  $      238.00 N/A N/A
WZ4230S1 42 X 30 PowerZone Top EA  $     268.00 0.0%  $      268.00 N/A N/A
WZ4236F91 42 X 36 PowerZone Top EA  $     282.00 0.0%  $      282.00 N/A N/A
WZ4236S1 42 X 36 PowerZone Top EA  $     268.00 0.0%  $      268.00 N/A N/A
WZ4824F91 48 X 24 PowerZone Top EA  $     280.00 0.0%  $      280.00 N/A N/A
WZ4824S1 48 X 24 PowerZone Top EA  $     265.00 0.0%  $      265.00 N/A N/A
WZ4830F91 48 X 30 PowerZone Top EA  $     322.00 0.0%  $      322.00 N/A N/A
WZ4830S1 48 X 30 PowerZone Top EA  $     310.00 0.0%  $      310.00 N/A N/A
WZ4836F91 48 X 36 PowerZone Top EA  $     303.00 0.0%  $      303.00 N/A N/A
WZ4836S1 48 X 36 PowerZone Top EA  $     290.00 0.0%  $      290.00 N/A N/A
WZ6024F91 60 X 24 PowerZone Top EA  $     327.00 0.0%  $      327.00 N/A N/A
WZ6024F92 60 X 24 Dual PowerZone Top EA  $     327.00 0.0%  $      327.00 N/A N/A
WZ6024S1 60 X 24 PowerZone Top EA  $     309.00 0.0%  $      309.00 N/A N/A
WZ6024S2 60 X 24 Dual PowerZone Top EA  $     309.00 0.0%  $      309.00 N/A N/A
WZ6030F91 60 X 30 PowerZone Top EA  $     330.00 0.0%  $      330.00 N/A N/A
WZ6030F92 60 X 30 Dual PowerZone Top EA  $     333.00 0.0%  $      333.00 N/A N/A
WZ6030S1 60 X 30 PowerZone Top EA  $     316.00 0.0%  $      316.00 N/A N/A
WZ6030S2 60 X 30 Dual PowerZone Top EA  $     319.00 0.0%  $      319.00 N/A N/A
WZ6036F91 60 X 36 PowerZone Top EA  $     374.00 0.0%  $      374.00 N/A N/A
WZ6036F92 60 X 36 Dual PowerZone Top EA  $     378.00 0.0%  $      378.00 N/A N/A
WZ6036S1 60 X 36 PowerZone Top EA  $     359.00 0.0%  $      359.00 N/A N/A
WZ6036S2 60 X 36 Dual PowerZone Top EA  $     359.00 0.0%  $      359.00 N/A N/A
WZ7219S2 72 X 19 Dual PowerZone Top EA  $     319.00 0.0%  $      319.00 N/A N/A
WZ7224F91 72 X 24 PowerZone Top EA  $     354.00 0.0%  $      354.00 N/A N/A
WZ7224F92 72 X 24 Dual PowerZone Top EA  $     354.00 0.0%  $      354.00 N/A N/A
WZ7224S1 72 X 24 PowerZone Top EA  $     339.00 0.0%  $      339.00 N/A N/A
WZ7224S2 72 X 24 Dual PowerZone Top EA  $     339.00 0.0%  $      339.00 N/A N/A
WZ7230F91 72 X 30 PowerZone Top EA  $     370.00 0.0%  $      370.00 N/A N/A
WZ7230F92 72 X 30 Dual PowerZone Top EA  $     370.00 0.0%  $      370.00 N/A N/A
WZ7230S1 72 X 30 PowerZone Top EA  $     354.00 0.0%  $      354.00 N/A N/A
WZ7230S2 72 X 30 Dual PowerZone Top EA  $     354.00 0.0%  $      354.00 N/A N/A
WZ7236F91 72 X 36 PowerZone Top EA  $     423.00 0.0%  $      423.00 N/A N/A
WZ7236F92 72X 36 Dual PowerZone Top EA  $     447.00 0.0%  $      447.00 N/A N/A
WZ7236S1 72 X 36 PowerZone Top EA  $     409.00 0.0%  $      409.00 N/A N/A
WZ7236S2 72 X 36 Dual PowerZone Top EA  $     409.00 0.0%  $      409.00 N/A N/A
WZ908 72 X 36 Linx Conf WS/PowerZone EA  $     754.00 0.0%  $      754.00 N/A N/A
WZ931 48 X 36 Linx Conf WS/PowerZone EA  $     567.00 0.0%  $      567.00 N/A N/A
WZ933 60 X 36 Linx Conf WS/PowerZone EA  $     624.00 0.0%  $      624.00 N/A N/A
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WZ990 48 X 36 Linx Conf WS/PowerZone EA  $     855.00 0.0%  $      855.00 N/A N/A
WZ992 60 X 36 Linx Conf WS/PowerZone EA  $     898.00 0.0%  $      898.00 N/A N/A
WZ993 72 X 36 Linx Conf WS/PowerZone EA  $     934.00 0.0%  $      934.00 N/A N/A
WZ994 84 X 36 LINX Conf WS/PowerZone EA  $     969.00 0.0%  $      969.00 N/A N/A
WZ995 96X 36 Linx Conf WS/PowerZone EA  $  1,010.00 0.0%  $   1,010.00 N/A N/A

WZFC424SP 42 X 42 F/S Curved Corner (24/24) with Interact 
Cutout Center EA  $     590.00 0.0%  $      590.00 N/A N/A

WZT2424F29 24 X 24 Linx Top with Interact cutout , Center EA  $     171.00 0.0%  $      171.00 N/A N/A
WZT3624SP 36 X 24 LINX Top with Interact cutout, Center EA  $     227.00 0.0%  $      227.00 N/A N/A

Y03100022100000 PW RPM, 12kW, L21-30R/L21-30R, BladeUps, 
Hardwire EA  $  2,680.00 0.0%  $   2,680.00 N/A N/A

Y03111077100000 PW RPM, 12kW, 5-20R / 5-20R, BladeUps, 208V EA  $  2,095.00 0.0%  $   2,095.00 N/A N/A
Y03112054100000 PW RPM, 12kW, L6-30R/L6-20R, BladeUps, 208V EA  $  2,265.00 0.0%  $   2,265.00 N/A N/A

Y03112055100000 PW RPM, 12kW, L6-30R/L6-30R, BLABEUPS, 10 
FT EA  $  2,205.00 0.0%  $   2,205.00 N/A N/A

Y03113011100000 PW RPM, 12kW, L21-20R/L21-20R, BladeUps, 15 
FEET EA  $  2,790.00 0.0%  $   2,790.00 N/A N/A

Y03113017100000 PW RPM, 12kW, L21-20R/5-20R, BladeUps, 208V EA  $  2,565.00 0.0%  $   2,565.00 N/A N/A

Y03113022100000 PW RPM, 12kW, L21-30R/L21-30R, BladeUps, 
208V EA  $  2,880.00 0.0%  $   2,880.00 N/A N/A

Y03113025300000 PW RPM, 12KW, L21-30R/L6-30R, BLADE UPS, 
208V, EMS WITH CARD EA  $  3,560.00 0.0%  $   3,560.00 N/A N/A

Y03113047100000 PW RPM, 12kW, L6-20R/5-20R, BladeUps, 208V EA  $  2,425.00 0.0%  $   2,425.00 N/A N/A
Y03113054100000 PW RPM, 12kW, L6-30R/L6-20R, BladeUps, 208V EA  $  2,350.00 0.0%  $   2,350.00 N/A N/A
Y03113055100000 PW RPM, 12kW, L6-30R/L6-30R, BladeUps, 208V EA  $  2,390.00 0.0%  $   2,390.00 N/A N/A

Y03113057300000 PW RPM, 12KW, L6-30R/5-20R, BLADE UPS, 
208V, EMS WITH CARD EA  $  3,290.00 0.0%  $   3,290.00 N/A N/A

Y03113099100000 PW RPM, 12kW, L14-30R/L14-30R, BladeUps, 
208V EA  $  2,380.00 0.0%  $   2,380.00 N/A N/A

Y031130FF100000 PW RPM,12kW,208V 15'  (2) L15-30R  (2) L15-
30R EA  $  2,590.00 0.0%  $   2,590.00 N/A N/A

Y03114011100000 PW RPM, 12kW, L21-20R/L21-20R, BladeUps, 
208V EA  $  2,765.00 0.0%  $   2,765.00 N/A N/A

Y03114014300000 PW RPM, 12KW, L21-20R/L21-20R, BLADEUPS, 
HARDWIRE EA  $  2,590.00 0.0%  $   2,590.00 N/A N/A

Y03114055300000 PW RPM, 12KW, L6-30R/L6-30R, BLADEUPS, 
208V EA  $  3,490.00 0.0%  $   3,490.00 N/A N/A

Y031140FF100000 PW RPM, 12kW, L15-30R/L15-30R, BladeUps, 
208V EA  $  2,855.00 0.0%  $   2,855.00 N/A N/A

Y03133097300000 PW RPM, 12KW, L14-30R/5-20R, BLADE UPS, 
208V, EMS WITH CARD EA  $  3,175.00 0.0%  $   3,175.00 N/A N/A

YPWFEL8030901 Footrest, Climate Control Black EA  $     109.00 0.0%  $      109.00 N/A N/A
YPWPENLOC 12- Wide 3 Tier Vangard Lockers WITH LEGS EA  $  1,370.00 0.0%  $   1,370.00 N/A N/A
YPWSAF4977 High Base EA  $     796.00 0.0%  $      796.00 N/A N/A
YPWSAF4996 Safco Five Drawer File EA  $  2,510.00 0.0%  $   2,510.00 N/A N/A

ZC1212000100000 BLADEUPS, 12kW, 208V W/ 60A 5W IN/ RPM 
ONLY OUT EA  $11,895.00 0.0%  $ 11,895.00 N/A N/A

ZC1212001100000 PW BladeUPS 12kW 208V w/60A 5W in ONLY 
w/SNMP EA  $11,895.00 0.0%  $ 11,895.00 N/A N/A

ZC1212008100000 BladeUPS 12kW 208V w/60A 5W in/ RPM ONLY 
w/Power Xpert Gatew EA  $12,345.00 0.0%  $ 12,345.00 N/A N/A

ZC1212200100000 Powerware BladeUPS 12kW 208V w/60A 5W 
in/5W out EA  $12,095.00 0.0%  $ 12,095.00 N/A N/A
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ZC1212201100000 PW BladeUPS 12kW 208V w/60A 5W in/5W out 
w/SNMP EA  $12,095.00 0.0%  $ 12,095.00 N/A N/A

ZC121P060100000 BladeUPS, 12kW 208V Parallel Cord EA  $12,095.00 0.0%  $ 12,095.00 N/A N/A
ZC121P061100000 PW BladeUPS 12kW 208V w/parallel cord 

w/SNMP EA  $12,095.00 0.0%  $ 12,095.00 N/A N/A

ZC122P068100000 BLADEUPS 12KW 400V W/PARALLEL CORD 
PXGS/SNMP/MODBUS EA  $12,545.00 0.0%  $ 12,545.00 N/A N/A

ZP122110XXXX000 BLADEUPS PRE-ASSEMD TOP ENTRY 24 KW, 
208V, (1) SNMP EA  $29,295.00 0.0%  $ 29,295.00 N/A N/A

ZP21115XXXXX000 BladeUPS Pre-Asmd Btm Ent 12 kW, 208V w/(1) 
Pwr Xpert SNMP/M EA  $18,045.00 0.0%  $ 18,045.00 N/A N/A

ZP212150XXXX000 BladeUPS Pre-Asmd Btm Ent 24 kW, 208V w/(1) 
Pwr Xpert SNMP/ModBus EA  $29,845.00 0.0%  $ 29,845.00 N/A N/A

ZP2131000XXX000 BladeUPS Pre-Asmd Btm Ent 36 kW, 208V EA  $39,995.00 0.0%  $ 39,995.00 N/A N/A

ZP2131100XXX000 BladeUPS Pre-Asmd Btm Ent 36 kW, 208V w/(1) 
SNMP EA  $40,295.00 0.0%  $ 40,295.00 N/A N/A

ZP2131500XXX000 BladeUPS Pre-Asmd Btm Ent 36 kW, 208V w/(1) 
Pwr Xpert SNMP/ModBus EA  $40,445.00 0.0%  $ 40,445.00 N/A N/A

ZP21411000XX000 BladeUPS Pre-Asmd Btm Ent 48 kW, 208V w/(1) 
SNMP EA  $49,395.00 0.0%  $ 49,395.00 N/A N/A

ZP21415000XX000 BladeUPS Pre-Asmd Btm Ent 48 kW, 208V w/(1) 
Pwr Xpert SNMP/ModBus EA  $49,545.00 0.0%  $ 49,545.00 N/A N/A

ZP215150000X000 BladeUPS Pre-Asmd Btm Ent 60 kW, 208V w/(1) 
Pwr Xpert SNMP/ModBus EA  $62,445.00 0.0%  $ 62,445.00 N/A N/A

ZP2161500000000 BladeUPS Pre-Asmd Btm Ent 60 kW N+1, 208V 
w/(1) Pwr Xpert SNMP/ModBus EA  $74,145.00 0.0%  $ 74,145.00 N/A N/A

ZP222150XXXX000 BladeUPS Pre-Asmd Top Ent 24 kW, 208V, 
PXGX/SNMP/ModBus EA  $29,845.00 0.0%  $ 29,845.00 N/A N/A

ZP2231100XXX000 BladeUPS Pre-Asmd Top Ent 36 kW, 208V,  
w/SNMP EA  $40,295.00 0.0%  $ 40,295.00 N/A N/A

ZP2231500XXX000 BladeUPS Pre-Asmd Top Ent 36 kW, 208V, w/Pwr 
Xpert SNMP/ModBus EA  $40,445.00 0.0%  $ 40,445.00 N/A N/A

ZP22415000XX000 BladeUPS Pre-Asmd Top Ent 48 kW, 208V, w/Pwr 
Xpert SNMP/ModBus EA  $49,545.00 0.0%  $ 49,545.00 N/A N/A

ZP225150000X000 BladeUPS Pre-Asmd Top Ent 60 kW, 208V 
w/PXpert SNMP/ModBus EA  $62,445.00 0.0%  $ 62,445.00 N/A N/A

ZP2261500000000 BladeUPS Pre-Asmd Top Ent 60 kW N+1, 208V, 
w/Pwr Xpert SNMP/ModBus EA  $74,145.00 0.0%  $ 74,145.00 N/A N/A

ZP232150XXXX000 BladeUPS 48 Pre-Asmd Btm En  24kW,208V 
PXGX/SNMP/Modbus EA  $29,045.00 0.0%  $ 29,045.00 N/A N/A

ZP2331500XXX000 BladeUPS Pre-Asmd Btm Ent 36 kW, 208V w/(1) 
Pwr Xpert SNMP/ModBus EA  $39,645.00 0.0%  $ 39,645.00 N/A N/A

ZP23415000XX000 BladeUPS Pre-Asmd Btm Ent 48 kW, 208V w/(1) 
Pwr Xpert SNMP/ModBus EA  $48,745.00 0.0%  $ 48,745.00 N/A N/A

ZP2431500XXX000 BladeUPS Pre-Asmd Top Ent 36 kW, 208V, w/Pwr 
Xpert SNMP/ModBus EA  $39,645.00 0.0%  $ 39,645.00 N/A N/A

ZP24415000XX000 BladeUPS Pre-Asmd Top Ent 48 kW, 208V, w/Pwr 
Xpert SNMP/ModBus EA  $48,745.00 0.0%  $ 48,745.00 N/A N/A
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00048 DUAL SLOT RACK MOUNT KIT EA C  $                 150.00 0.0%  $               150.00 N/A N/A
00404 ON SITE ASE INSTALL - BUSINESS HOURS - INTL EA C  $              1,995.00 0.0%  $            1,995.00 N/A N/A
00426 VISUAL UPTIME ASE PRE-CONFIGURATION EA C  $                 495.00 0.0%  $               495.00 N/A N/A
00427 VISUAL UPTIME ON-SITE ASE INSTALLATION EA C  $                 995.00 0.0%  $               995.00 N/A N/A
635 QUICKBERT-T1 EA C  $              2,877.00 0.0%  $            2,877.00 N/A N/A
01611 SELECT NETWORK TS LICENSE EA C  $              1,295.00 0.0%  $            1,295.00 N/A N/A
01612 SELECT BACK-IN-TIME LICENSE EA C  $              1,790.00 0.0%  $            1,790.00 N/A N/A
01613 SELECT TRAFFIC CAPTURE LICENSE EA C  $                 895.00 0.0%  $               895.00 N/A N/A
01614 SELECT CLASS OF SERVICE LICENSE EA C  $                 750.00 0.0%  $               750.00 N/A N/A
01617 SELECT NETWORK TS/SP POWER USER LICENSE EA C  $                 305.00 0.0%  $               305.00 N/A N/A
01638 SELECT T1  CSU/DSU ASE WITH DSX PORT EA C  $              1,400.00 0.0%  $            1,400.00 N/A N/A
01652 SELECT BASIC PACKAGE EA C  $              2,590.00 0.0%  $            2,590.00 N/A N/A
01653 SELECT ADVANCED PACKAGE EA C  $              3,185.00 0.0%  $            3,185.00 N/A N/A
01654 SELECT ADVANCED MPLS PACKAGE EA C  $              3,280.00 0.0%  $            3,280.00 N/A N/A
01710 HARDWARE TESTING FEE EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
01741 SELECT BACK UP SERVER S/W LICENSE EA C  $            22,000.00 0.0%  $          22,000.00 N/A N/A
01742 SELECT DUPLICATE SERVER SOFTWARE LICENSE EA C  $            22,000.00 0.0%  $          22,000.00 N/A N/A
01802 SELECT T1 CSU/DSU ASE WITH DSX PORT-IPT IMAGE W/ENCR EA C  $              1,395.00 0.0%  $            1,395.00 N/A N/A
01805 SELECT T1 CSU/DSU ASE,MGMT DIAL ACCESS,DSX,IPT W/ENCR EA C  $              1,600.00 0.0%  $            1,600.00 N/A N/A
01806 SELECT T1/E1 G703 INLINE PROBE EA C  $              1,395.00 0.0%  $            1,395.00 N/A N/A
01808 SELECT T1/E1 G703 INLINE PROBE-IP TRANSPORT W/ENCR EA C  $              1,350.00 0.0%  $            1,350.00 N/A N/A
01817 SELECT MPLS PACKAGE EA C  $              3,185.00 0.0%  $            3,185.00 N/A N/A
01837 SELECT APPFLOWS  LICENSE EA C  $              1,595.00 0.0%  $            1,595.00 N/A N/A
01838 SELECT APPSUMMARY LICENSE EA C  $                 595.00 0.0%  $               595.00 N/A N/A
01843 SELECT APPINTEGRITY LICENSE PACKAGE EA C  $              1,900.00 0.0%  $            1,900.00 N/A N/A
01844 SELECT HISTORICAL APPINTEGRITY  LICENSE PACKAGE EA C  $              2,800.00 0.0%  $            2,800.00 N/A N/A
01849 SELECT ADVANCED MPLS W/APPLICATIONS INTEGRITY EA C  $              4,880.00 0.0%  $            4,880.00 N/A N/A
01875 SELECT 1.1 SYSTEM SOFTWARE CD EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
01890 SELECT 10/100 ETHERNET INLINE ASE LE, IP TRANSPT W/ENCR EA C  $              1,195.00 0.0%  $            1,195.00 N/A N/A
01900 SELECT 10/100 ETHERNET IN-LINE ASE,IP TRANSPORT W/ENCR EA C  $              1,650.00 0.0%  $            1,650.00 N/A N/A
01905 ETHERNET SOFTWARE FOR SELECT 1.1 SERVERS EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
01920 SELECT VOIP LICENSE EA C  $              1,099.00 0.0%  $            1,099.00 N/A N/A
01921 SELECT VOIP INTEGRITY LICENSE EA C  $              2,695.00 0.0%  $            2,695.00 N/A N/A
01922 SELECT HISTORICAL VOIP INTEGRITY LICENSE EA C  $              3,695.00 0.0%  $            3,695.00 N/A N/A
01923 SELECT ADVANCED MPLS W/ VOIP INTEGRITY EA C  $              5,775.00 0.0%  $            5,775.00 N/A N/A
01965 SELECT 4XT1/E1 INLINE ASE-IP TRANSPORT IMAGE W/ENCR EA C  $            10,295.00 0.0%  $          10,295.00 N/A N/A
01969 SELECT DS3-E3 IN-LINE PROBE ASE FOR IP TRANSPORT W/ENCR EA C  $            20,995.00 0.0%  $          20,995.00 N/A N/A
01971 ENHANCED SW MAINTENANCE: GROUP 1 EA C  $                 132.00 0.0%  $               132.00 N/A N/A
01973 ENHANCED SW MAINTENANCE: GROUP 2 EA C  $                   96.00 0.0%  $                 96.00 N/A N/A
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01975 ENHANCED SW MAINTENANCE: GROUP 3 EA C  $                 168.00 0.0%  $               168.00 N/A N/A
01986 AGGREGATING INLINE TAP FOR (2) 100/1000 SEGMENTS EA C  $              6,180.00 0.0%  $            6,180.00 N/A N/A
02001 ENH SW MAINT FOR TERM LICENSE: APPINTEGRITY (MPLS+AI) EA C  $                 288.00 0.0%  $               288.00 N/A N/A
02002 ENH SW MAINT FOR TERM LICENSE: VOIPINTEGRITY (MPLS\+AI\+VOIP) EA C  $                 372.00 0.0%  $               372.00 N/A N/A
02012 IP INSIGHT VTAC ONLY PHONE SUPPORT 8-6 M-F EA C  $                   12.00 0.0%  $                 12.00 N/A N/A
02037 SELECT 2.5 SYSTEM SOFTWARE CD EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
02073 CABLE ASSY,T1/E1 CROSSOVER, 6FT EA C  $                   25.00 0.0%  $                 25.00 N/A N/A
02079 19 INCH ASE RACK MOUNT KIT 1U - (FOR ASE WITH 8.5 INCH DEPTH) EA C  $                   40.00 0.0%  $                 40.00 N/A N/A
02084 ENHANCED SW MAINTENANCE FOR TERM LICENSE: TRAFFIC CAPTURE EA C  $                 120.00 0.0%  $               120.00 N/A N/A
02088 SELECT DS3 ATM IN-LINE PROBE ASE, IP TRANSPORT EA C  $            20,995.00 0.0%  $          20,995.00 N/A N/A
02089 1 YEAR TERM LICENSE VOIP EA C  $                 265.00 0.0%  $               265.00 N/A N/A
02090 ENH SW MAINT FOR TERM LICENSE:  VOIP EA C  $                   96.00 0.0%  $                 96.00 N/A N/A
02092 SMARTNA CHASSIS-PORTABLE RJ45 MGMT DUAL DC EA C  $                 595.00 0.0%  $               595.00 N/A N/A
02093 SMART CHASSIS - 1U (4 SLOTS) EA C  $              1,005.00 0.0%  $            1,005.00 N/A N/A
02094 SMART 4 PORT MODULE (COPPER) EA C  $              2,650.00 0.0%  $            2,650.00 N/A N/A
02095 SMART CONTROL MODULE EA C  $              1,645.00 0.0%  $            1,645.00 N/A N/A
02097 PORTABLE CHASSIS AND 2 1GIG MMF PORTS EA C  $              2,790.00 0.0%  $            2,790.00 N/A N/A
02098 PORTABLE CHASSIS AND 2 1GIG SMF PORTS EA C  $              3,290.00 0.0%  $            3,290.00 N/A N/A
02099 RACK MOUNT KIT FOR PORTABLE TAP EA C  $                   98.00 0.0%  $                 98.00 N/A N/A
02104 SMART PROGRAMMABLE MODULE 2 RJ-45 & 2 SFP EA C  $              2,700.00 0.0%  $            2,700.00 N/A N/A
02105 SMART PROGRAMMABLE MODULE  MM FIBER LC (W/ OPTICAL SPLITTER) AND 2 RJ-

45 EA C  $              3,300.00 0.0%  $            3,300.00 N/A N/A
02107 SMART PROGRAMMABLE MODULE SM FIBER LC (W/ OPTICAL SPLITTER) AND 2 RJ-45 EA C  $              4,300.00 0.0%  $            4,300.00 N/A N/A
02155 SMART 10/100/1000 AGGREGATING TAP MODULE 4 RJ-45 PORTS EA C  $              1,845.00 0.0%  $            1,845.00 N/A N/A
02157 �SLIMLINE FIBER OPTIC PASSIVE TAPS (DUAL) 50:50 MMF 62.5 M, 850/1310NM, LC EA C  $              2,550.00 0.0%  $            2,550.00 N/A N/A
02159 SLIMLINE FIBER TAP (DUAL), 50:50 MMF,  850/1310, 50 MICRON OM3 EA C  $              1,275.00 0.0%  $            1,275.00 N/A N/A
02161 SMARTNA STANDALONE/PORTABLE CHASSIS, DUAL AC EXTERNAL PSU EA C  $                 595.00 0.0%  $               595.00 N/A N/A
02167 4 PORT MONITOR 100/1000 RJ45 APPLIANCE BASED ETHERNET ASE EA C  $            30,900.00 0.0%  $          30,900.00 N/A N/A
02168 4 PORT MONITOR 1 GBPS SFP APPLIANCE BASED ETHERNET ASE EA C  $            30,900.00 0.0%  $          30,900.00 N/A N/A
02169 SINGLE INLINE 100/1000 RJ45 APPLIANCE BASED ETHERNET ASE EA C  $            25,300.00 0.0%  $          25,300.00 N/A N/A
02174 TAP/SPAN MODULE: 10/100/1000 COPPER B/O & AGG EA C  $              1,015.00 0.0%  $            1,015.00 N/A N/A
02175 TAP/SPAN MODULE: 10/100/1000 COPPER TO SFP B/O & AGG EA C  $              1,015.00 0.0%  $            1,015.00 N/A N/A
02176 TAP MODULE: 1000BASE-SX TO COPPER B/O & AGG EA C  $              1,825.00 0.0%  $            1,825.00 N/A N/A
02177 TAP MODULE: 1000BASE-SX TO SFP B/O & AGG EA C  $              1,825.00 0.0%  $            1,825.00 N/A N/A
02178 SPAN MODULE: 1000BASE-SX TO COPPER EA C  $              1,825.00 0.0%  $            1,825.00 N/A N/A
02179 SPAN MODULE: 1000BASE-SX TO SFP EA C  $              1,825.00 0.0%  $            1,825.00 N/A N/A
02180 TAP MODULE: 1000BASE-SX TO COPPER B/O & AGG EA C  $              2,345.00 0.0%  $            2,345.00 N/A N/A
02181 TAP MODULE: 1000BASE-SX TO SFP B/O & AGG EA C  $              2,345.00 0.0%  $            2,345.00 N/A N/A
02182 TAP MODULE: 1000BASE-LX TO COPPER B/O & AGG EA C  $              2,345.00 0.0%  $            2,345.00 N/A N/A
02183 TAP MODULE: 1000BASE-LX TO SFP B/O & AGG EA C  $              2,345.00 0.0%  $            2,345.00 N/A N/A
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02184 SPAN MODULE: 1000BASE-LX TO COPPER EA C  $              2,345.00 0.0%  $            2,345.00 N/A N/A
02185 SPAN MODULE: 1000BASE-LX TO SFP EA C  $              2,345.00 0.0%  $            2,345.00 N/A N/A
02186 TAP MODULE: 1000BASE-LX TO COPPER B/O & AGG EA C  $              2,850.00 0.0%  $            2,850.00 N/A N/A
02187 TAP MODULE: 1000BASE-LX TO SFP B/O & AGG EA C  $              2,850.00 0.0%  $            2,850.00 N/A N/A
02188 TAP/SPAN MODULE: 10/100/1000 COPPER TO SFP W/BACKPLANE AGG EA C  $              1,825.00 0.0%  $            1,825.00 N/A N/A
02189 TAP MODULE: 1000BASE-SX TO COPPER W/BACKPLANE AGG EA C  $              2,750.00 0.0%  $            2,750.00 N/A N/A
02190 TAP MODULE: 1000BASE-SX TO SFP W/BACKPLANE AGG EA C  $              2,750.00 0.0%  $            2,750.00 N/A N/A
02191 SPAN MODULE: 1000BASE-SX TO COPPER W/BACKPLANE AGG EA C  $              2,750.00 0.0%  $            2,750.00 N/A N/A
02192 SPAN MODULE: 1000BASE-SX TO SFP W/BACKPLANE AGG EA C  $              2,750.00 0.0%  $            2,750.00 N/A N/A
02193 TAP MODULE: 1000BASE-SX TO SFP W/BACKPLANE AGG EA C  $              2,750.00 0.0%  $            2,750.00 N/A N/A
02194 TAP MODULE: 1000BASE-LX TO COPPER W/BACKPLANE AGG EA C  $              4,095.00 0.0%  $            4,095.00 N/A N/A
02195 TAP MODULE: 1000BASE-LX TO SFP W/BACKPLANE AGG EA C  $              4,095.00 0.0%  $            4,095.00 N/A N/A
02196 SPAN MODULE: 1000BASE-LX TO COPPER W/BACKPLANE AGG EA C  $              4,095.00 0.0%  $            4,095.00 N/A N/A
02197 SPAN MODULE: 1000BASE-LX TO SFP W/BACKPLANE AGG EA C  $              4,095.00 0.0%  $            4,095.00 N/A N/A
02198 TAP MODULE: 1000BASE-LX TO COPPER W/BACKPLANE AGG EA C  $              4,095.00 0.0%  $            4,095.00 N/A N/A
02199 TAP MODULE: 1000BASE-LX TO SFP W/BACKPLANE AGG EA C  $              4,095.00 0.0%  $            4,095.00 N/A N/A
02200 TAP MODULE: 10/100/1000 COPPER TO SFP CAGE V-LINE EA C  $              2,099.00 0.0%  $            2,099.00 N/A N/A
02201 TAP MODULE: 1000BASE-SX TO COPPER V-LINE EA C  $              3,675.00 0.0%  $            3,675.00 N/A N/A
02202 TAP MODULE: 1000BASE-SX TO SFP CAGEV-LINE EA C  $              3,675.00 0.0%  $            3,675.00 N/A N/A
02203 TAP MODULE: 1000BASE-LX TO COPPER V-LINE EA C  $              4,690.00 0.0%  $            4,690.00 N/A N/A
02204 TAP MODULE: 1000BASE-LX TO SFP CAGE V-LINE EA C  $              4,690.00 0.0%  $            4,690.00 N/A N/A
02205 TAP MODULE: 1000BASE-SX PASSIVE TO COPPER V-LINE EA C  $              3,675.00 0.0%  $            3,675.00 N/A N/A
02206 TAP MODULE: 1000BASE-SX PASSIVE TO SFP CAGEV-LINE EA C  $              3,675.00 0.0%  $            3,675.00 N/A N/A
02207 TAP MODULE: 1000BASE-LX PASSIVE TO COPPER V-LINE EA C  $              4,695.00 0.0%  $            4,695.00 N/A N/A
02208 TAP MODULE: 1000BASE-LX PASSIVE TO SFP CAGE V-LINE EA C  $              4,695.00 0.0%  $            4,695.00 N/A N/A
02210 DS3/E3 ATM IN-LINE PROBE ASE, IP TRANSPORT EA C  $            20,995.00 0.0%  $          20,995.00 N/A N/A
02213 8 PORT 10G AGG FILT SYS: 1U CHASSIS, 1 MGMT & 1 CONS PORT EA C  $            15,290.00 0.0%  $          15,290.00 N/A N/A
02214 16 PORT 10G AGG FILT SYS: 1U CHASSIS, 1 MGMT & 1 CONS PORT EA C  $            23,450.00 0.0%  $          23,450.00 N/A N/A
02215 24 PORT 10G AGG FILT SYS: 1U CHASSIS, 1 MGMT & 1 CONS PORT EA C  $            30,850.00 0.0%  $          30,850.00 N/A N/A
02216 SINGLE-MODE TRANSCEIVER SFP EA C  $                 215.00 0.0%  $               215.00 N/A N/A
02217 MULTI-MODE TRANSCEIVER SFP EA C  $                 160.00 0.0%  $               160.00 N/A N/A
02218 COPPER TRANSCEIVER SFP EA C  $                 190.00 0.0%  $               190.00 N/A N/A
02219 SINGLE-MODE TRANSCEIVER SFP+ EA C  $                 850.00 0.0%  $               850.00 N/A N/A
02220 MULTI-MODE TRANSCEIVER SFP+ EA C  $                 410.00 0.0%  $               410.00 N/A N/A
02221 02221, 19 IN RACKMNT PLATE UP 8 CASSETTS EA CASSETTE HOLDS UP TO 2 TAPS EA C  $                 200.00 0.0%  $               200.00 N/A N/A
02222 02222, DUAL SLIMLINE FIBER OPTIC TAP 50:50 SM FIBER EA C  $              1,430.00 0.0%  $            1,430.00 N/A N/A
02223 02223, SINGLE SLIMLINE FIBER OPTIC TAP, 50:50 SM FIBER EA C  $                 715.00 0.0%  $               715.00 N/A N/A
02227 10G ETHERNET ASE APPLIANCE- MONITOR ONLY (MODEL 0440) EA C  $            65,000.00 0.0%  $          65,000.00 N/A N/A
02230 ENTERPRISE VOIP SOFTWARE LICENSE EA C  $          350,000.00 0.0%  $        350,000.00 N/A N/A
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02234 SNA-10G-48-AC EA C  $            50,990.00 0.0%  $          50,990.00 N/A N/A
02235 TRANSEIVER SFP + TWINAX 3M 10G EA C  $                 310.00 0.0%  $               310.00 N/A N/A

02240 MULTI-MODE 850 NM SGL INLINE 1GBS APPL. BASED ETHERNET ASE(MODEL 807-
0411-MM) EA C  $            25,300.00 0.0%  $          25,300.00 N/A N/A

02241 SINGLE-MODE 1310 NM SGL INLINE 1GBS APPL.BASED ETHERNET ASE(MODEL807-
0411-SM) EA C  $            25,300.00 0.0%  $          25,300.00 N/A N/A

02244 SINGLE-MODE 1310 NM SGL INLINE OC3/12 APPL.BASED POS ASE(MODEL807-0420-
SM) EA C  $            43,995.00 0.0%  $          43,995.00 N/A N/A

02248 SLIMLINE FIBER OPTIC TAP- SINGLE EA C  $                 650.00 0.0%  $               650.00 N/A N/A
02249 SMARTNA 2U CHASSIS, DUAL INTERNAL PSU, HOLDS UP TO 12 MODULES EA C  $              3,050.00 0.0%  $            3,050.00 N/A N/A
02250 FIS BUILDOUT ATTENUATOR EA C  $                 105.00 0.0%  $               105.00 N/A N/A
02258 TRUVIEW BRANCH 10/100MBPS EA C  $              3,795.00 0.0%  $            3,795.00 N/A N/A
02259 TRUVIEW BRANCH + UPTIME SW 10/100MBPS EA C  $              4,495.00 0.0%  $            4,495.00 N/A N/A
02260 SMARTNA-X CHASSIS SYSTEM, (4) MOD BAYS (2) 10GBE SFP+ EA C  $              5,600.00 0.0%  $            5,600.00 N/A N/A
02261 SMARNA-X MODULE, (2) 10GBE SFP+, (2) 1GBE SFP EA C  $              3,700.00 0.0%  $            3,700.00 N/A N/A
02262 SMARTNAA-X PSU, C14 HOT-SWAP AC POWER SUPPLY EA C  $                 510.00 0.0%  $               510.00 N/A N/A
02263 SMARTNA-X FANS, HOT-SWAP FAN UNIT (F2B) EA C  $                 460.00 0.0%  $               460.00 N/A N/A
02266 SMARTNA-X MODULE, (4) 10/100/1000 ETHERENET EA C  $              2,900.00 0.0%  $            2,900.00 N/A N/A
4040383 1 YR GOLD SUPPORT FOR OPV AM WIFI ANALYZER EA C  $                 840.00 0.0%  $               840.00 N/A N/A
4472799 GOLD SUPPORT SERVICES 1 YR OPTIVIEW AIRMAGNET WIFI ANALYZER EA C  $                 840.00 0.0%  $               840.00 N/A N/A
10051000 D914 IMPACT TOOL EA C  $                   56.00 0.0%  $                 56.00 N/A N/A
10051100 D914 IMPACT TOOL WITH EVERSHARP 66 BLADE EA C  $                   62.00 0.0%  $                 62.00 N/A N/A
10051110 D914 IMPACT TOOL WITH EVERSHARP 110 BLADE EA C  $                   62.00 0.0%  $                 62.00 N/A N/A
10051120 D914 IMPACT TOOL WITH EVERSHARP 110 & EVERSHARP 66 BLADE EA C  $                   74.00 0.0%  $                 74.00 N/A N/A
10051200 SCREWDRIVER  BLADE (D914 OR D914S ONLY) EA C  $                   25.00 0.0%  $                 25.00 N/A N/A
10051300 ADAPTER BLADE (D914 OR D914S ONLY) EA C  $                   31.00 0.0%  $                 31.00 N/A N/A
10051501 D914 IMPACT TOOL WITH EVERSHARP 110, EVERSHARP 66 BLADE & FREE BLADE EA C  $                   74.00 0.0%  $                 74.00 N/A N/A
10054000 D814 IMPACT TOOL EA C  $                   47.00 0.0%  $                 47.00 N/A N/A
10055000 D814 IMPACT TOOL WITH EVERSHARP 66 BLADE EA C  $                   56.00 0.0%  $                 56.00 N/A N/A
10055110 D814 IMPACT TOOL WITH EVERSHARP 110 BLADE EA C  $                   56.00 0.0%  $                 56.00 N/A N/A
10055200 D814 IMPACT TOOL WITH EVERSHARP 110 & EVERSHARP 66 BLADE EA C  $                   66.00 0.0%  $                 66.00 N/A N/A
10055501 D814 IMPACT TOOL WITH EVERSHARP 110, EVERSHARP 66 BLADE & FREE BLADE EA C  $                   66.00 0.0%  $                 66.00 N/A N/A
10055503 D814 IMPACT TOOL WITH BIX & EVERSHARP 66/110 CUT BLADE EA C  $                   85.00 0.0%  $                 85.00 N/A N/A
10056000 66 BLADE EA C  $                   19.00 0.0%  $                 19.00 N/A N/A
10056225 66 BLADE, BULK (MUST BE ORDERED IN MULTIPLES OF 100) EA C  $                   17.00 0.0%  $                 17.00 N/A N/A
10056500 EVERSHARP 66 BLADE EA C  $                   25.00 0.0%  $                 25.00 N/A N/A
10057000 630 BLADE EA C  $                   22.00 0.0%  $                 22.00 N/A N/A
10059000 D-IMPACTOR (FIVE-PAIR 110 IMPACT TOOL) EA C  $                 189.00 0.0%  $               189.00 N/A N/A
10059030 REPLACEMENT BLADE, D-IMPACTOR EA C  $                   37.00 0.0%  $                 37.00 N/A N/A
10061000 D914S IMPACT TOOL EA C  $                   69.00 0.0%  $                 69.00 N/A N/A
10061100 D914S IMPACT TOOL WITH EVERSHARP 66 BLADE EA C  $                   75.00 0.0%  $                 75.00 N/A N/A
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10061110 D914S IMPACT TOOL WITH EVERSHARP 110 BLADE EA C  $                   75.00 0.0%  $                 75.00 N/A N/A
10061120 D914S IMPACT TOOL WITH EVERSHARP 110 & EVERSHARP 66 BLADE EA C  $                   85.00 0.0%  $                 85.00 N/A N/A
10061501 D914S IMPACT TOOL WITH EVERSHARP 110, EVERSHARP 66 BLADE & FREE BLADE EA C  $                   85.00 0.0%  $                 85.00 N/A N/A
10061503 D914S IMPACT TOOL WITH BIX AND EVERSHARP 66/110 CUT BLADE EA C  $                 100.00 0.0%  $               100.00 N/A N/A
10061810 D914S IMPACT TOOL WITH EVERSHARP 66/110 CUT BLADE EA C  $                   65.00 0.0%  $                 65.00 N/A N/A
10113000 MODULAR ADAPTER, 4 WIRE EA C  $                   14.00 0.0%  $                 14.00 N/A N/A
10176000 110 BLADE EA C  $                   19.00 0.0%  $                 19.00 N/A N/A
10176225 110 BLADE, BULK (MUST BE ORDERED IN MULTIPLES OF 100) EA C  $                   17.00 0.0%  $                 17.00 N/A N/A
10176500 EVERSHARP 110 BLADE EA C  $                   25.00 0.0%  $                 25.00 N/A N/A
10178600 EVERSHARP 110/66 CUT BLADE EA C  $                   32.00 0.0%  $                 32.00 N/A N/A
10200000 SPARE MODULAR ADAPTER 4/6-WIRE CORDS, FIVE PACK EA C  $                   14.00 0.0%  $                 14.00 N/A N/A
10200101 SPARE MODULAR ADAPTER K-PLUG 4/6-WIRE CORDS, FIVE PACK EA C  $                   34.00 0.0%  $                 34.00 N/A N/A
10210100 4-WIRE IN-LINE MODULAR ADAPTER EA C  $                   24.00 0.0%  $                 24.00 N/A N/A
10210101 4-WIRE IN-LINE MODULAR ADAPTER WITH K-PLUG EA C  $                   28.00 0.0%  $                 28.00 N/A N/A
10220100 6-WIRE IN-LINE MODULAR ADAPTER EA C  $                   26.00 0.0%  $                 26.00 N/A N/A
10220101 6-WIRE IN-LINE MODULAR ADAPTER WITH K-PLUG EA C  $                   30.00 0.0%  $                 30.00 N/A N/A
10230100 8-WIRE IN-LINE MODULAR ADAPTER EA C  $                   30.00 0.0%  $                 30.00 N/A N/A
10230101 8-WIRE IN-LINE MODULAR ADAPTER WITH K-PLUG EA C  $                   35.00 0.0%  $                 35.00 N/A N/A
10300000 SPARE MODULAR ADAPTER 8-WIRE CORDS, FIVE PACK EA C  $                   15.00 0.0%  $                 15.00 N/A N/A
10300101 SPARE MODULAR ADAPTER K-PLUG 8-WIRE CORDS, FIVE PACK EA C  $                   59.00 0.0%  $                 59.00 N/A N/A
10410100 ADSL SPLITTER EA C  $                 110.00 0.0%  $               110.00 N/A N/A
10436001 CENTERPUNCH BLADE EA C  $                   18.00 0.0%  $                 18.00 N/A N/A
10465001 3M SYSTEM D BLADE EA C  $                   71.00 0.0%  $                 71.00 N/A N/A
10565000 KRONE BLADE EA C  $                   51.00 0.0%  $                 51.00 N/A N/A
10565110 KRONE/110 CUT BLADE EA C  $                   67.00 0.0%  $                 67.00 N/A N/A
10645001 WOOD SCREW STARTER PUNCH EA C  $                   18.00 0.0%  $                 18.00 N/A N/A
10660001 SECURITY KEY INSERT EA C  $                   13.00 0.0%  $                 13.00 N/A N/A
10665000 BIX BLADE EA C  $                   49.00 0.0%  $                 49.00 N/A N/A
10979002 BLADE STORAGE CASE EA C  $                   11.00 0.0%  $                 11.00 N/A N/A
10979003 66 BLADE KIT EA C  $                   63.00 0.0%  $                 63.00 N/A N/A
10979004 110 BLADE KIT EA C  $                   63.00 0.0%  $                 63.00 N/A N/A
11212530 MODULAR CRIMPER EA C  $                   50.00 0.0%  $                 50.00 N/A N/A
11230002 CABLE STRIPPER (ROUND CABLE) EA C  $                   28.00 0.0%  $                 28.00 N/A N/A
11231255 COAX STRIPPER, 2 & 3 LEVEL EA C  $                   22.00 0.0%  $                 22.00 N/A N/A
11231257 COAX STRIPPER, 2-LEVEL EA C  $                   22.00 0.0%  $                 22.00 N/A N/A
11289000 ELECTRICAL CONTRACTOR TELECOM KIT II W/PRO3000 T&P KIT EA C  $                 237.00 0.0%  $               237.00 N/A N/A
11289400 SOFT CASE ECTK EA C  $                   23.00 0.0%  $                 23.00 N/A N/A
11290000 ELECTRICAL CONTRACTOR TELECOM KIT Is W/TS30 TEST SET EA C  $                 337.00 0.0%  $               337.00 N/A N/A
11291000 PROTOOL KIT IS40 EA C  $                 146.00 0.0%  $               146.00 N/A N/A
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11291400 POUCH ONLY, PROTOOL KIT IS40 EA C  $                   36.00 0.0%  $                 36.00 N/A N/A
11292000 PROTOOL IS50 EA C  $                 155.00 0.0%  $               155.00 N/A N/A
11292400 POUCH ONLY, PROTOOL KIT IS50 EA C  $                   36.00 0.0%  $                 36.00 N/A N/A
11293000 PROTOOL KIT IS60 EA C  $                 181.00 0.0%  $               181.00 N/A N/A
11293400 POUCH ONLY, PROTOOL KIT IS60 EA C  $                   40.00 0.0%  $                 40.00 N/A N/A
11294000 NEED-L-LOCK CRIMPING PLIERS EA C  $                   17.00 0.0%  $                 17.00 N/A N/A
19800003 TS19 TEST SET WITH BANANA JACKS TO ALlIGATOR CLIPS-TS19,COMPLETE EA C  $                 115.00 0.0%  $               115.00 N/A N/A
19800009 TS19 TEST SET WITH ABN EA C  $                 115.00 0.0%  $               115.00 N/A N/A
22800001 TS22 TEST SET WITH PIERCING PIN CLIPS EA C  $                 289.00 0.0%  $               289.00 N/A N/A
22800004 TS22 TEST SET WITH 346A PLUG EA C  $                 289.00 0.0%  $               289.00 N/A N/A
22800007 TS22 TEST SET WITH GROUND START CORD EA C  $                 289.00 0.0%  $               289.00 N/A N/A
22800009 TS22 TEST SET WITH ABN EA C  $                 289.00 0.0%  $               289.00 N/A N/A
22801001 TS22A TEST SET WITH PIERCING PIN CLIPS EA C  $                 335.00 0.0%  $               335.00 N/A N/A
22801004 TS22A TEST SET WITH 346A CORD EA C  $                 335.00 0.0%  $               335.00 N/A N/A
22801007 TS22A TEST SET WITH GROUND START CORD EA C  $                 335.00 0.0%  $               335.00 N/A N/A
22801009 TS22A TEST SET WITH ABN EA C  $                 335.00 0.0%  $               335.00 N/A N/A
25500100 STANDARD HEAD SET,TS25D & TS25 EA C  $                   20.00 0.0%  $                 20.00 N/A N/A
25500300 BATTERY DOOR W/BELT CLIP EA C  $                   13.00 0.0%  $                 13.00 N/A N/A
25500400 POUCH ONLY (TS25D & TS25) EA C  $                   27.00 0.0%  $                 27.00 N/A N/A
25501004 TS25D TEST SET W/346A PLUG EA C  $                 269.00 0.0%  $               269.00 N/A N/A
25501009 TS25D TEST SET W/ABN CORD EA C  $                 230.00 0.0%  $               230.00 N/A N/A
25501109 TS25D TEST SET W/EARPC & POUCH EA C  $                 246.00 0.0%  $               246.00 N/A N/A
26000900 PRO3000 TONE & PROBE KIT EA C  $                   95.00 0.0%  $                 95.00 N/A N/A
26100103 PROBE TIP PRO3000 EA C  $                   10.00 0.0%  $                 10.00 N/A N/A
26100900 PRO3000 PROBE EA C  $                   65.00 0.0%  $                 65.00 N/A N/A
26200900 PRO3000 TONE GENERATOR EA C  $                   45.00 0.0%  $                 45.00 N/A N/A
26500000 TS100 W/BNC ALLIGATOR CLIP EA C  $                 359.00 0.0%  $               359.00 N/A N/A
26500090 TS90,CABLE FAULT FINDER EA C  $                 206.00 0.0%  $               206.00 N/A N/A
26500390 TS100 KIT EA C  $                 354.00 0.0%  $               354.00 N/A N/A
26500500 TS100 WITH BNC TO BANANA ABN EA C  $                 359.00 0.0%  $               359.00 N/A N/A
26500610 TS100 METRIC CABLE FAULT FINDR EA C  $                 318.00 0.0%  $               318.00 N/A N/A
26501100 TS100/TS90 ACCESS,BNC-ALGTR ADPTR EA C  $                   61.00 0.0%  $                 61.00 N/A N/A
26501160 TS100 ACCESS,POUCH W/BELT CLIP EA C  $                   39.00 0.0%  $                 39.00 N/A N/A
26501200 TS100/TS90 ACCESS,BNC TO F(MALE) EA C  $                   61.00 0.0%  $                 61.00 N/A N/A
26501600 TS100/TS90 ACCESS,BANANA PROBE SET EA C  $                   36.00 0.0%  $                 36.00 N/A N/A
26501700 TS100/TS90 ACCESS,ABN-BNC EA C  $                   83.00 0.0%  $                 83.00 N/A N/A
30800001 TS30 TEST SET W/PIERCING PIN EA C  $                 236.00 0.0%  $               236.00 N/A N/A
30800009 TS30 TEST SET W/ABN EA C  $                 236.00 0.0%  $               236.00 N/A N/A
44007000 CAN WRENCH HEX HEAD EA C  $                   15.00 0.0%  $                 15.00 N/A N/A
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44200013 DBL SLT STRPR 22/24 GA RH EA C  $                   22.00 0.0%  $                 22.00 N/A N/A
44210013 DBL STRPR W/CTR 22/24 RH EA C  $                   51.00 0.0%  $                 51.00 N/A N/A
44210015 DBL STRPR W/CTR 24/26 RH EA C  $                   53.00 0.0%  $                 53.00 N/A N/A
44300000 D-SNIPS EA C  $                   24.00 0.0%  $                 24.00 N/A N/A
44400000 CABLE SPLICING KNIFE EA C  $                   20.00 0.0%  $                 20.00 N/A N/A
44500000 ELECTRICIANS SCISSORS EA C  $                   20.00 0.0%  $                 20.00 N/A N/A
44507003 CAN WRENCH W/STRPR 22 GA EA C  $                   31.00 0.0%  $                 31.00 N/A N/A
44507004 CAN WRENCH W/STRPR 24 GA EA C  $                   31.00 0.0%  $                 31.00 N/A N/A
44600000 PROBE PIC 105-DEGREE EA C  $                     7.00 0.0%  $                   7.00 N/A N/A
52801001 TS52 PRO TEST SET WITH PIERCING PIN ONLY EA C  $                 418.00 0.0%  $               418.00 N/A N/A
52801004 TS52 PRO TEST SET WITH 346A PLUG EA C  $                 418.00 0.0%  $               418.00 N/A N/A
52801009 TS52 PRO TEST SET WITH ABN EA C  $                 418.00 0.0%  $               418.00 N/A N/A
01808-AUS SELECT T1/E1 G703 INLINE PROBE-IPT-AUS W ENCR EA C  $              1,395.00 0.0%  $            1,395.00 N/A N/A
1T-1000 ONETOUCH AT LAN FIBER EA C  $              4,995.00 0.0%  $            4,995.00 N/A N/A
1T-1000/GLD ONETOUCH AT 1000 + GOLD SUPPORT 1 YEAR EA C  $              5,594.00 0.0%  $            5,594.00 N/A N/A
1T-1500 ONETOUCH AT LAN FIBER CAPTURE ADV TESTS EA C  $              6,995.00 0.0%  $            6,995.00 N/A N/A
1T-1500/GLD ONETOUCH AT 1500 + GOLD SUPPORT 1  YEAR EA C  $              7,834.00 0.0%  $            7,834.00 N/A N/A
1T-1500-2PK ONETOUCH AT 1500 KIT OF TWO EA C  $            13,495.00 0.0%  $          13,495.00 N/A N/A
1T-1500-LRAT2 ONETOUCH AT 1500 + LINKRUNNER AT 2000 EA C  $              8,495.00 0.0%  $            8,495.00 N/A N/A
1T-2000 ONETOUCH AT LAN FIBER WLAN EA C  $              7,995.00 0.0%  $            7,995.00 N/A N/A
1T-2000/GLD ONETOUCH AT 2000 + GOLD SUPPORT 1 YEAR EA C  $              8,955.00 0.0%  $            8,955.00 N/A N/A
1T-2000-MOD ONETOUCH AT MODULE LAN FIBER WLAN EA C  $              5,995.00 0.0%  $            5,995.00 N/A N/A
1T-3000 ONETOUCH AT LAN FIBER WLAN INLINE CAPTURE EA C  $              9,995.00 0.0%  $            9,995.00 N/A N/A
1T-3000/GLD ONETOUCH AT 3000 + GOLD SUPPORT 1 YEAR EA C  $            11,194.00 0.0%  $          11,194.00 N/A N/A
1T-3000-ACK-LRAT2 ONETOUCH AT 3000 + AIRCHECK-LINKRUNNER AT 2000 KIT EA C  $            13,995.00 0.0%  $          13,995.00 N/A N/A
1T-3000-CSA ONETOUCH AT 3000 + CLEARSIGHT ANALYZER SOFTWARE ON CD EA C  $            14,995.00 0.0%  $          14,995.00 N/A N/A
1T-3000-FI ONETOUCH AT 3000 + FIBER INSPECTION KIT EA C  $            11,895.00 0.0%  $          11,895.00 N/A N/A
1T-3000-LRAT2KIT ONETOUCH AT 3000 + LINKRUNNER AT 2000 KIT EA C  $            12,095.00 0.0%  $          12,095.00 N/A N/A
1T-3000-MOD ONETOUCH AT MODULE LAN FIBER WLAN INLINE CAPTURE EA C  $              7,995.00 0.0%  $            7,995.00 N/A N/A
1T-3000-OFP-QUAD ONETOUCH AT 3000 + OPTIFIBER PRO QUAD OTDR KIT EA C  $            21,795.00 0.0%  $          21,795.00 N/A N/A
1T-3000-TI ONETOUCH 3000 - TRADE IN FOR ES GOLD CUSTOMERS EA C  $              5,997.00 0.0%  $            5,997.00 N/A N/A
1T-ANT ONETOUCH AT EXTERNAL DIRECTIONAL ANTENNA EA C  $                 249.00 0.0%  $               249.00 N/A N/A
1T-CAP-ADV-OPT ONETOUCH AT CAPTURE AND ADV TESTS OPTION EA C  $              2,495.00 0.0%  $            2,495.00 N/A N/A
1T-WLAN-CAPADV-OPT ONETOUCH AT WLAN, CAPTURE AND ADV TESTS OPTION EA C  $              5,695.00 0.0%  $            5,695.00 N/A N/A
1T-WLAN-OPT ONETOUCH AT WLAN OPTION EA C  $              3,495.00 0.0%  $            3,495.00 N/A N/A
24TB-ESA-XT 24TB ESA FOR TRUVIEW OR APA 6200 APPLIANCE MODEL EA C  $            56,810.00 0.0%  $          56,810.00 N/A N/A
262003AL PRO3000 TONE GENERATOR W/ALLIGATOR CLIPS AND RJ11 PLUG EA C  $                   45.00 0.0%  $                 45.00 N/A N/A
36TB-ESA-ST 36TB ESA FOR TRUVIEW OR APA 4800 & 5200 APPLIANCE MODEL EA C  $            48,546.00 0.0%  $          48,546.00 N/A N/A
52801RJ9 TS52 PRO TEST SET WITH ABN AND RJ11 PLUG EA C  $                 436.00 0.0%  $               436.00 N/A N/A
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52801TNT TS52 PRO TEST SET WITH 4MM BANANA & X-LG ALIGTR & TEST PRB EA C  $                 441.00 0.0%  $               441.00 N/A N/A
633/635-KIT CABLE KIT EA C  $                 399.00 0.0%  $               399.00 N/A N/A
635-1 QUICKBERT-T1 WITH CABLE KIT EA C  $              3,281.00 0.0%  $            3,281.00 N/A N/A
8002-19 CONNECTOR ADAPTER, LC FIBER INTERCHANGEABLE EA C  $                 100.00 0.0%  $               100.00 N/A N/A
801-0080 CABLE ASY,75 OHM COAX,75 OHM BNC PLUG TO PLUG EA C  $                   60.00 0.0%  $                 60.00 N/A N/A
801-0109 CABLE,AC,CEE 7/7 SCHUKO PLUG,10A/250V,98 IN EA C  $                   39.00 0.0%  $                 39.00 N/A N/A
990-CASE DELUXE TRANSPORT BAG EA C  $                 109.00 0.0%  $               109.00 N/A N/A
990DSL LOOP TESTER (BASE UNIT) EA C  $              2,726.00 0.0%  $            2,726.00 N/A N/A
990DSL/UGK 990DSL TO 990DSLWT ENHANCEMENT PACKAGE EA C  $              2,726.00 0.0%  $            2,726.00 N/A N/A
990DSL2+ COPPERPRO NEXT GEN LOOP ANALYZER W/TDR&WB TO 2.2 MHZ(ADSL2+) EA C  $              4,291.00 0.0%  $            4,291.00 N/A N/A
990DSL-SA-UGX UPGRADE, SPECTRAL ANALYSIS EA C  $                 657.00 0.0%  $               657.00 N/A N/A
990DSLWT LOOP TESTER W/WIDEBAND & TDR EA C  $              3,736.00 0.0%  $            3,736.00 N/A N/A
990LT/DSL DSL OPTION (2.2 MHZ) FOR 990LT EA C  $              1,364.00 0.0%  $            1,364.00 N/A N/A
990LT/TDR TDR OPTION FOR 990LT EA C  $                 833.00 0.0%  $               833.00 N/A N/A
990LT/VDSL VDSL OPTION (18 MHZ) FOR 990LT W/DSL OPTION INSTALLED EA C  $              1,362.00 0.0%  $            1,362.00 N/A N/A
990-SOFTCASE STANDARD SOFT CASE FOR 990DSL EA C  $                   96.00 0.0%  $                 96.00 N/A N/A
990TL-LEMO TR SHIELDED TEST LEAD WITH LEMO FOR 990 SERIES II EA C  $                 140.00 0.0%  $               140.00 N/A N/A
990TL-SB TEST LEAD SET (SPIKE & BED OF NAILS) EA C  $                 110.00 0.0%  $               110.00 N/A N/A
990TL-SB/RF RF TEST LEAD SET,990DSL2+/990VDSL W/SPIKE+B-O-N PIERCING CLIPS EA C  $                 162.00 0.0%  $               162.00 N/A N/A
990-USB SERIAL TO USB ADAPTER CABLE EA C  $                   72.00 0.0%  $                 72.00 N/A N/A
990VDSL COPPERPRO NEXT GEN LOOP ANALYZER W/TDR&WB (VDSL) EA C  $              5,049.00 0.0%  $            5,049.00 N/A N/A
ACK-HOLSTER AIRCHECK HOLSTER EA C  $                   47.00 0.0%  $                 47.00 N/A N/A
ACK-LRAT2000 NETWORK TECH TROUBLESHOOTING KIT W/ACK,LRAT-2000 EA C  $              3,995.00 0.0%  $            3,995.00 N/A N/A
ACK-LRAT-CASE AIRCHECK & LINKRUNNER AT HARDCASE EA C  $                 100.00 0.0%  $               100.00 N/A N/A
ACK-LRAT-CIQ ULTIMATE NETWORK TECH TROUBLESHOOTING KIT W/ACK,LRAT 2000,CIQ EA C  $              5,225.00 0.0%  $            5,225.00 N/A N/A
ADAP-PTNX-KIT ACCESSORY-PTNX ADAPTER KIT EA C  $                   47.00 0.0%  $                 47.00 N/A N/A
ADAP-PTNX-RJ11 ACCESSORY-8-PTNX RJ11 ADAPTERS EA C  $                   43.00 0.0%  $                 43.00 N/A N/A
ADAP-PTNX-RJ45 ACCESSORY-8-PTNX RJ45 ADAPTERS EA C  $                   43.00 0.0%  $                 43.00 N/A N/A
ADAP-PTNX-TNR ACCESSORY-1-TONER EA C  $                   14.00 0.0%  $                 14.00 N/A N/A
ADP-DUPLEXLC LC-LC DUPLEX ADAPTER EA C  $                   15.00 0.0%  $                 15.00 N/A N/A
ADP-DUPLEXSC SC-SC DUPLEX ADAPTER EA C  $                   15.00 0.0%  $                 15.00 N/A N/A
ADP-E2K/APC E2K-APC SIMPLEX ADAPTER EA C  $                   40.00 0.0%  $                 40.00 N/A N/A
ADP-LC/APC LC-APC SIMPLEX ADAPTER EA C  $                   15.00 0.0%  $                 15.00 N/A N/A
ADP-MPO-A TYPE A POLARITY MPO ADAPTER FOR SM APC EA C  $                   30.00 0.0%  $                 30.00 N/A N/A
ADP-MPO-B TYPE B POLARITY MPO ADAPTER EA C  $                   30.00 0.0%  $                 30.00 N/A N/A
ADP-SC/APC SC-APC SIMPLEX ADAPTER EA C  $                   15.00 0.0%  $                 15.00 N/A N/A
AIRCHECK AIRCHECK WI-FI TESTER EA C  $              2,015.00 0.0%  $            2,015.00 N/A N/A
AIRCHECK-10PK 11 AIRCHECKS AND 11 DIRECTIONAL ANTENNAS EA C  $            20,150.00 0.0%  $          20,150.00 N/A N/A
AIRCHECK-5PK AIRCHECK 5 PACK: 5 AIRCHECKS AND 5 DIRECTIONAL ANTENNAS EA C  $            10,075.00 0.0%  $          10,075.00 N/A N/A
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AIRCHECK-LE AIRCHECK WI-FI TESTER FOR LAW ENFORCEMENT EA C  $              2,270.00 0.0%  $            2,270.00 N/A N/A
AIRCHECK-LE-10PK AIRCHECK-LE 10 PACK: INCLUDES 11 AIRCHECK-LE KITS EA C  $            20,395.00 0.0%  $          20,395.00 N/A N/A
AM/A1150 AIRMAGNET WIFI ANALYZER PRO, SW EA C  $              4,235.00 0.0%  $            4,235.00 N/A N/A
AM/A1150G AIRMAGNET WIFI ANALYZER PRO, SW EA C  $              4,235.00 0.0%  $            4,235.00 N/A N/A
AM/A1173G AIRMAGNET WIFI ANALYZER EXPRESS TO PRO UPGRADE, SW EA C  $              2,180.00 0.0%  $            2,180.00 N/A N/A
AM/A1173-UGD AIRMAGNET WIFI ANALYZER EXPRESS TO PRO UPGRADE, SW EA C  $              2,180.00 0.0%  $            2,180.00 N/A N/A
AM/A1481G AIRMAGNET WIFI ANALYZER & SURVEY BUNDLE EA C  $              8,045.00 0.0%  $            8,045.00 N/A N/A
AM/A1482G AIRMAGNET VOFI ANALYZER & SURVEY BUNDLE EA C  $              6,995.00 0.0%  $            6,995.00 N/A N/A
AM/A1490 AIRMAGNET WLAN SUITE W MKIT FOR US & CANADA EA C  $            11,270.00 0.0%  $          11,270.00 N/A N/A
AM/A1580 AM SURVEY PRO/SPECTRUM XT BUNDLE EA C  $              7,250.00 0.0%  $            7,250.00 N/A N/A
AM/A1680 AIRMAGNET SPECTRUM XT AND ES BUNDLE EA C  $              8,920.00 0.0%  $            8,920.00 N/A N/A
AM/A2210 AIRMAGNET VOFI ANALYZER PRO, SW EA C  $              4,995.00 0.0%  $            4,995.00 N/A N/A
AM/A2210G AIRMAGNET VOFI ANALYZER PRO, SW EA C  $              4,995.00 0.0%  $            4,995.00 N/A N/A
AM/A3000-US AIRCHECK WI-FI TESTER FOR WINDOWS - US EA C  $                 995.00 0.0%  $               995.00 N/A N/A
AM/A3001G AIRCHECKTM WI-FI TESTER FOR ANDROID EA C  $                 645.00 0.0%  $               645.00 N/A N/A
AM/A4012 AIRMAGNET PLANNER, SW EA C  $              2,120.00 0.0%  $            2,120.00 N/A N/A
AM/A4012G AIRMAGNET PLANNER, SW EA C  $              2,120.00 0.0%  $            2,120.00 N/A N/A
AM/A4013G AIRMAGNET PLANNER MODULE, SW EA C  $              1,060.00 0.0%  $            1,060.00 N/A N/A
AM/A4013-UGD AIRMAGNET PLANNER MODULE, CERT ONLY EA C  $              1,060.00 0.0%  $            1,060.00 N/A N/A
AM/A4015R100 AIRMAGNET SURVEY ON DEMAND (100 UNIT, 7-DAY LICENSE), SW EA C  $            30,900.00 0.0%  $          30,900.00 N/A N/A
AM/A4015R25 AIRMAGNET SURVEY ON DEMAND (25 UNIT, 7-DAY LICENSE), SW EA C  $            10,300.00 0.0%  $          10,300.00 N/A N/A
AM/A4015R250 AIRMAGNET SURVEY ON DEMAND (250 UNIT, 7-DAY LICENSE), SW EA C  $            70,813.00 0.0%  $          70,813.00 N/A N/A
AM/A4015R500 AIRMAGNET SURVEY ON DEMAND (500 UNIT, 7-DAY LICENSE), SW EA C  $          128,750.00 0.0%  $        128,750.00 N/A N/A
AM/A4016G AIRMAGNET SURVEY EXPRESS TO PRO UPGRADE, SW EA C  $              2,180.00 0.0%  $            2,180.00 N/A N/A
AM/A4016-UGD AIRMAGNET SURVEY EXPRESS TO PRO UPGRADE, SW EA C  $              2,180.00 0.0%  $            2,180.00 N/A N/A
AM/A4018 AIRMAGNET SURVEY PRO (INCL. PLANNER MODULE), SW EA C  $              4,235.00 0.0%  $            4,235.00 N/A N/A
AM/A4018G AIRMAGNET SURVEY PRO (INCL. PLANNER MODULE), SW EA C  $              4,235.00 0.0%  $            4,235.00 N/A N/A
AM/A4018G/DSX AIRMAGNET SURVEY PRO FOR DSX USERS EA C  $              4,235.00 0.0%  $            4,235.00 N/A N/A
AM/A4040 AIRMAGNET DIRECTIONAL ANTENNA EA C  $                 199.00 0.0%  $               199.00 N/A N/A
AM/A4318G-5PK AIRMAPPER(TM) PRO (5 PK) APP ON ANDROID EA C  $                 849.00 0.0%  $               849.00 N/A N/A
AM/A5032 POWER INJECTOR FOR AIRMAGNET 502X, 52XX SENSORS EA C  $                   79.00 0.0%  $                 79.00 N/A N/A
AM/A5038 LOCKING BRACKET FOR A52XX SERIES SENSOR EA C  $                   34.00 0.0%  $                 34.00 N/A N/A
AM/A5090 AIRMAGNET ENTERPRISE APPLIANCE 100 SENSOR MAX EA C  $            13,322.00 0.0%  $          13,322.00 N/A N/A
AM/A5091 AIRMAGNET ENTERPRISE APPLIANCE 300 SENSOR MAX (NO FAILOVER) EA C  $            22,549.00 0.0%  $          22,549.00 N/A N/A
AM/A5092 AIRMAGNET ENTERPRISE APPLIANCE 300 SENSOR MAX (WITH FAILOVER) EA C  $            30,750.00 0.0%  $          30,750.00 N/A N/A
AM/A5093 AIRMAGNET ENTERPRISE APPLIANCE 600 SENSOR MAX (NO FAILOVER) EA C  $            30,750.00 0.0%  $          30,750.00 N/A N/A
AM/A5094 AIRMAGNET ENTERPRISE APPLIANCE 600 SENSOR MAX (WITH FAILOVER) EA C  $            41,000.00 0.0%  $          41,000.00 N/A N/A
AM/A5095 AIRMAGNET ENTERPRISE APPLIANCE 1000 SENSOR MAX (NO FAILOVER) EA C  $            41,000.00 0.0%  $          41,000.00 N/A N/A
AM/A5096 AIRMAGNET ENTERPRISE APPLIANCE 1000 SENSOR (WITH FAILOVER) EA C  $            51,255.00 0.0%  $          51,255.00 N/A N/A
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AM/A5105 AIRMAGNET ENTERPRISE SERVER LICENSE FOR SPECTRUM SENSORS EA C  $              4,096.00 0.0%  $            4,096.00 N/A N/A
AM/A5106 AIRMAGNET ENTERPRISE SERVER LICENSE FOR A522X SPECTRUM SENSORS EA C  $              4,096.00 0.0%  $            4,096.00 N/A N/A
AM/A5115 SERVER LICENSE FOR 11N FEATURES, UNLIMITED SENSORS CERTIFICATE ONLY EA C  $              4,096.00 0.0%  $            4,096.00 N/A N/A
AM/A5301G AIRMAGNET ENTERPRISE SERVER LIC FOR SSA (10) EA C  $              1,020.00 0.0%  $            1,020.00 N/A N/A
AM/A5305G AIRMAGNET ENTERPRISE SERVER LIC FOR SSA (50) EA C  $              5,018.00 0.0%  $            5,018.00 N/A N/A
AM/A5311G AIRMAGNET ENTERPRISE SERVER LIC FOR SSA (100) EA C  $              9,837.00 0.0%  $            9,837.00 N/A N/A
AM/A5312G AIRMAGNET ENTERPRISE SERVER LIC FOR SSA (250) EA C  $            24,086.00 0.0%  $          24,086.00 N/A N/A
AM/A5315G AIRMAGNET ENTERPRISE SERVER LIC FOR SSA (500) EA C  $            47,152.00 0.0%  $          47,152.00 N/A N/A
AM/A5321G AIRMAGNET ENTERPRISE SERVER LIC FOR SSA (1000) EA C  $          109,363.00 0.0%  $        109,363.00 N/A N/A
AM/A5505 AIRMAGNET ENTERPRISE SERVER LICENSE, NO SENSORS INCLUDED, SW EA C  $              6,146.00 0.0%  $            6,146.00 N/A N/A
AM/A5508G AIRMAGNET ENTERPRISE SERVER LICENSE PROMO BUNDLE - 10 SENSOR LIMIT EA C  $              4,096.00 0.0%  $            4,096.00 N/A N/A
AM/A5508G-UGD AM ENTERPRISE SERVER LICENSE PROMO BUNDLE - UGD TO UNLIMITED EA C  $              5,126.00 0.0%  $            5,126.00 N/A N/A
AM/A5510 AME RTK BUNDLE W/3 NG5 SPECTRUM SENSORS EA C  $              7,772.00 0.0%  $            7,772.00 N/A N/A
AM/A5585 AME SW SITE LICENSE -UPTO 100 SENSORS WITH ALL FUNCTIONALITY EA C  $            63,965.00 0.0%  $          63,965.00 N/A N/A
AM/A5586 AME SW SITE LICENSE -UPTO 300 SENSORS WITH ALL FUNCTIONALITY EA C  $          159,920.00 0.0%  $        159,920.00 N/A N/A
AM/A5588 AME SW SITE LICENSE -UPTO 600 SENSORS WITH ALL FUNCTIONALITY EA C  $          287,860.00 0.0%  $        287,860.00 N/A N/A
AM/A5590 AME SW SITE LICENSE -UPTO 1,000 SENSORS WITH ALL FUNCTIONALITY EA C  $          426,460.00 0.0%  $        426,460.00 N/A N/A
AM/A5630G AIRMAGNET ENTERPRISE SERVER LIC FOR AHC EA C  $              4,096.00 0.0%  $            4,096.00 N/A N/A
AM/A6001 AIRMAGNET SPECTRUM ES EA C  $              5,995.00 0.0%  $            5,995.00 N/A N/A
AM/A6004 AIRMAGNET SPECTRUM ES ADAPTER-REPLACE EA C  $              2,000.00 0.0%  $            2,000.00 N/A N/A
AM/AM-020 AIRMAGNET WIFI ANALYZER CERTIFIED PROFESSIONAL ONLINE TRAINING EA C  $                 810.00 0.0%  $               810.00 N/A N/A
AM/AM-030 AIRMAGNET SURVEY CERTIFIED PROFESSIONAL ONLINE TRAINING EA C  $                 810.00 0.0%  $               810.00 N/A N/A
AM/AM-040 AIRMAGNET SPECTRUM XT CERTIFIED PROFESSIONAL ONLINE TRAINING EA C  $                 810.00 0.0%  $               810.00 N/A N/A
AM/AM-101 AM WLAN 2 DAYS WIFI FOUNDATION TRN EA C  $              1,785.00 0.0%  $            1,785.00 N/A N/A
AM/AM-101-OS AM WIFI FOUNDATION TRN, ON-SITE EA C  $            13,510.00 0.0%  $          13,510.00 N/A N/A
AM/AM-115 AIRMAGNET 5 DAY HANDS-ON TRAINING AND CERTIFICATION EA C  $              3,055.00 0.0%  $            3,055.00 N/A N/A
AM/AM-115-OS AIRMAGNET 5-DAY ONSITE HANDS-ON TRAINING AND CERTIFICATION EA C  $            28,560.00 0.0%  $          28,560.00 N/A N/A
AM/AM-210-OJT AM WIFI TROUBLESHOOTING TRN, OJT EA C  $            12,500.00 0.0%  $          12,500.00 N/A N/A
AM/AM-211-OJT AM WLAN DESIGN & SITE SURVEY TRN, OJT EA C  $            12,750.00 0.0%  $          12,750.00 N/A N/A
AM/AM-212 AIRMAGNET ENTERPRISE EXPERT 3-DAY TRAINING CLASS EA C  $              1,875.00 0.0%  $            1,875.00 N/A N/A
AM/AM-212-OS AIRMAGNET ENTERPRISE EXPERT 3-DAY ONSITE TRAINING CLASS EA C  $            17,590.00 0.0%  $          17,590.00 N/A N/A
AM/AM-214 AIRMAGNET 3-DAY ADVANCED WLAN DESIGN AND SITE SURVEY CLASS EA C  $              2,545.00 0.0%  $            2,545.00 N/A N/A
AM/AM-214-OS AIRMAGNET 3-DAY ONSITE ADVANCED WLAN DESIGN AND SITE SURVEY CLASS EA C  $            18,510.00 0.0%  $          18,510.00 N/A N/A
AM/AM-216 AM WLAN 3 DAYS WIFI TROUBLESHOOTING TRN EA C  $              2,545.00 0.0%  $            2,545.00 N/A N/A
AM/AM-216-OS AM WIFI TROUBLESHOOTING TRN, ON-SITE EA C  $            18,510.00 0.0%  $          18,510.00 N/A N/A
AM/B4010 AIRMAGNET SURVEY EXPRESS, SW EA C  $              2,115.00 0.0%  $            2,115.00 N/A N/A
AM/B4010G AIRMAGNET SURVEY EXPRESS, SW EA C  $              2,115.00 0.0%  $            2,115.00 N/A N/A
AM/B4070 AIRMAGNET SPECTRUM XT (USB BASED) EA C  $              3,395.00 0.0%  $            3,395.00 N/A N/A
AM/B4072 AIRMAGNET USB SPECTRUM ADAPTER-REPLACEMENT ONLY EA C  $                 715.00 0.0%  $               715.00 N/A N/A
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AM/B4074G AIRMAGNET AIRMEDIC USB TO AIRMAGNET SPECTRUM XT UPGRADE EA C  $              2,300.00 0.0%  $            2,300.00 N/A N/A
AM/B4074-UGD AIRMAGNET AIRMEDIC USB TO AIRMAGNET SPECTRUM XT UPGRADE EA C  $              2,400.00 0.0%  $            2,400.00 N/A N/A
AM/B4720 AIRMAGNET AIRMEDIC USB EA C  $                 995.00 0.0%  $               995.00 N/A N/A
AM/C1052 REPLACEMENT EXTERNAL ANTENNA FOR SPECTRUM OR UBIQUITI ADAPTER EA C  $                   30.00 0.0%  $                 30.00 N/A N/A
AM/C1080-US PROXIM ORINOCO 8494 802.11A/B/G/N USB ADAPTER (US) EA C  $                 200.00 0.0%  $               200.00 N/A N/A
AM/C1090-US MULTI-ADAPTER KIT FOR AIRMAGNET WIFI ANALYZER (US) EA C  $                 495.00 0.0%  $               495.00 N/A N/A
AM/C1095-US MULTI-ADAPTER KIT FOR AIRMAGNET SURVEY (US) EA C  $                 345.00 0.0%  $               345.00 N/A N/A
AM/C1096 AIRMAGNET 802.11 A/B/G/N 3X3 EXPRESS CARD EA C  $                 225.00 0.0%  $               225.00 N/A N/A
ASTAP-100 DUAL-PORT DUAL OUTPUT COPPER AGGREGATING SPAN TAP 10/100MBPS EA C  $              1,061.00 0.0%  $            1,061.00 N/A N/A
ATAP-100 SINGLE-PORT DUAL OUTPUT COPPER AGGREGATING TAP 10/100MBPS EA C  $              1,061.00 0.0%  $            1,061.00 N/A N/A
ATAP-102 SINGLE-PORT DUAL OUTPUT COPPER AGGREGATING TAP 10/100MBPS NO 

INJECTION EA C  $              1,061.00 0.0%  $            1,061.00 N/A N/A
AXSTAP-10SFP 10 PORT ANY-TO-ANY SPAN AGGREGATION TAP (10SFP) EA C  $              7,457.00 0.0%  $            7,457.00 N/A N/A
AXSTAP-8BTX2SFP 10 PORT ANY-TO-ANY SPAN AGGREGATION (8BT & 2SFP) EA C  $              6,391.00 0.0%  $            6,391.00 N/A N/A
AXTAP1204BT-BT IN LINE 10/100/1000 COPPER TAP WITH 2 COPPER ANY-TO-ANY PORTS EA C  $              2,340.00 0.0%  $            2,340.00 N/A N/A
AXTAP1204BT-SFP IN LINE 10/100/1000 COPPER TAP WITH 2 SFP ANY-TO-ANY PORTS EA C  $              2,447.00 0.0%  $            2,447.00 N/A N/A
AXTAP1204LX-SFP IN LINE LX FIBER TAP WITH 2 SFP ANY-TO-ANY PORTS EA C  $              3,406.00 0.0%  $            3,406.00 N/A N/A
AXTAP1210LX-BT IN LINE LX FIBER TAP WITH 8 COPPER ANY-TO-ANY PORTS EA C  $              6,924.00 0.0%  $            6,924.00 N/A N/A
AXTAP2206BT-BT DUAL LINK IN LINE COPPER TAP WITH 2 COPPER ANY-TO-ANY PORTS EA C  $              4,152.00 0.0%  $            4,152.00 N/A N/A
AXTAP2206SX-SFP DUAL LINK IN LINE SX FIBER TAP WITH 2 SFP ANY-TO-ANY PORTS EA C  $              5,858.00 0.0%  $            5,858.00 N/A N/A
AXTAP2210BT-BT/SFP DUAL LINK IN LINE 10/100/1000 TAP +6 COMBI. PORTS(4 BT&2 SFP) EA C  $              6,817.00 0.0%  $            6,817.00 N/A N/A
BC7217 120 BATTERY CHARGER, NIMH EA C  $                 199.95 0.0%  $               199.95 N/A N/A
BELTCLIP-TS BELT CLIP FOR: TS54, 53, 23 EA C  $                   19.00 0.0%  $                 19.00 N/A N/A
BKC-MPO-ULC 1M BREAKOUT CORD,MPO,UNPIN/LC CONNECTOR EA C  $                 900.00 0.0%  $               900.00 N/A N/A
BKC-MPO-USC 1M BREAKOUT CORD,MPO UNPIN SC CONNECTOR EA C  $                 945.00 0.0%  $               945.00 N/A N/A
BP7235 NIMH BATTERY PACK EA C  $                 249.95 0.0%  $               249.95 N/A N/A
C792 SOFT CARRYING CASE EA C  $                 295.00 0.0%  $               295.00 N/A N/A
C9970 VOLTAGE DETECTOR (188A) EA C  $                 195.00 0.0%  $               195.00 N/A N/A
C9973 VOLTAGE DETECTOR KIT EA C  $                 259.00 0.0%  $               259.00 N/A N/A
C9974 VOLTAGE DETECTOR KIT (W/TEST PLUG) EA C  $                 285.00 0.0%  $               285.00 N/A N/A
CAB-500RJ 14 FOOT ETHERNET PATCH CABLE EA C  $                   25.00 0.0%  $                 25.00 N/A N/A
CABLE ID KIT LINKRUNNER,#1-#8,LRUN-8001-01,BAGGED AND LABELED EA C  $                 290.00 0.0%  $               290.00 N/A N/A
CABLEKIT-SENSOR4 CONSOLE CABLE KIT FOR SENSOR4 SERIES EA C  $                 184.00 0.0%  $               184.00 N/A N/A
CASE-PTNX-LG ACCESSORY-LARGE PTNX CASE EA C  $                   26.00 0.0%  $                 26.00 N/A N/A
CASE-PTNX-SM ACCESSORY-SMALL PTNX CASE EA C  $                   19.00 0.0%  $                 19.00 N/A N/A
CASE-TS100 TS100/TS100PRO POUCH W/FLUKE NETWORKS LOGO EA C  $                   38.00 0.0%  $                 38.00 N/A N/A
CFP-100-M 120 CERTIFIBER PRO MULTIMODE OLTS EA C  $              7,950.00 0.0%  $            7,950.00 N/A N/A
CFP-100-Q 120 CERTIFIBER PRO QUAD OLTS EA C  $            13,150.00 0.0%  $          13,150.00 N/A N/A
CFP-100-S 120 CERTIFIBER PRO SINGLEMODE OLTS EA C  $            10,450.00 0.0%  $          10,450.00 N/A N/A
CFP-MM MOD CFP-MM MOD,CERTIFIBER PRO MULTIMODE OLTS REPLACEMENT MODULE 1 UNIT EA C  $              3,675.00 0.0%  $            3,675.00 N/A N/A
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CFP-MM-ADD CFP-MM-ADD,CERTIFIBER PRO MM MODULES ADD ON KIT EA C  $              6,300.00 0.0%  $            6,300.00 N/A N/A
CFP-Q-ADD CERTIFIBER PRO QUAD ADD ON KIT EA C  $            11,815.00 0.0%  $          11,815.00 N/A N/A
CFP-Q-ADD-R CERTIFIBER PRO QUAD ADD ON KIT W/REMOTE EA C  $            12,340.00 0.0%  $          12,340.00 N/A N/A
CFP-QUAD MOD CFP-QUAD MOD,CERTIFIBER PRO QUAD OLTS REPLACEMENT MODULE 1 UNIT EA C  $              6,300.00 0.0%  $            6,300.00 N/A N/A
CFP-SM MOD CFP-SM MOD,CERTIFIBER PRO SINGLEMODE OLTS REPLACEMENT MODULE 1 UNIT EA C  $              4,725.00 0.0%  $            4,725.00 N/A N/A
CFP-SM-ADD CFP-SM-ADD,CERTIFIBER PRO SM MODULES ADD ON KIT EA C  $              8,400.00 0.0%  $            8,400.00 N/A N/A
CIQ-100 CABLEIQ QUALIFICATION TESTER EA C  $              1,350.00 0.0%  $            1,350.00 N/A N/A
CIQ-CIT CABLEIQ IT KIT HARD CARRY CASE EA C  $                   90.00 0.0%  $                 90.00 N/A N/A
CIQ-COAX CABLEIQ COAX ADAPTOR KIT EA C  $                   25.00 0.0%  $                 25.00 N/A N/A
CIQ-FTKSFP COPPER/FIBER TECHNICIANS KIT (CIQ-KIT + FTK1000) EA C  $              4,445.00 0.0%  $            4,445.00 N/A N/A
CIQ-GSV2 CABLEIQ GIGABIT SERVICE KIT EA C  $              2,825.00 0.0%  $            2,825.00 N/A N/A
CIQ-IDK24 CABLEIQ REMOTE IDENTIFIER KIT #'S 2-4 EA C  $                 275.00 0.0%  $               275.00 N/A N/A
CIQ-IDK57 CABLEIQ REMOTE IDENTIFIER KIT #'S 5-7 EA C  $                 275.00 0.0%  $               275.00 N/A N/A
CIQ-KIT CABLEIQ ADVANCED IT KIT EA C  $              1,895.00 0.0%  $            1,895.00 N/A N/A
CIQ-KRQ CABLEIQ RESIDENTIAL QUALIFIER KIT EA C  $              1,360.00 0.0%  $            1,360.00 N/A N/A
CIQ-RJA CABLEIQ RJ45/11 MODULAR ADAPTOR EA C  $                   50.00 0.0%  $                 50.00 N/A N/A
CIQ-SPKR CABLEIQ SPEAKER WIRE ADAPTER EA C  $                   65.00 0.0%  $                 65.00 N/A N/A
CIQ-WM CABLEIQ WIREMAP ADAPTER EA C  $                 115.00 0.0%  $               115.00 N/A N/A
CLIP-SET CLIP SET EA C  $                   59.00 0.0%  $                 59.00 N/A N/A
CSA/ACC-48VDC 48VDC FROM 110VAC VOLTAGE INVERTER EA C  $              6,000.00 0.0%  $            6,000.00 N/A N/A
CSN/ACC-9022 10G SINGLE MODE XFP EA C  $              2,693.00 0.0%  $            2,693.00 N/A N/A
CSN/ACC-9032 10G MULTI MODE XFP EA C  $              1,346.00 0.0%  $            1,346.00 N/A N/A
CSN/ACC-9041 TWO SINGLE-MODE 10GBPS SFP+ TRANCEIVERS EA C  $              1,530.00 0.0%  $            1,530.00 N/A N/A
CSN/ACC-9042 TWO MULTI-MODE 10GBPS SFP+ TRANCEIVERS EA C  $                 673.00 0.0%  $               673.00 N/A N/A
CSN/ACC-9050 1G SINGLE MODE SFP TRANSCEIVER KIT EA C  $                 734.00 0.0%  $               734.00 N/A N/A
CSN/ACC-9051 1G MULTI-MODE SFP TRANSCEIVER KIT EA C  $                 469.00 0.0%  $               469.00 N/A N/A
CSN/ACC-9055 QTY 2 SFP, COPPER,10/100/1000BASET EA C  $                 357.00 0.0%  $               357.00 N/A N/A
CSN/CSA-1000 CLEARSIGHT ANALYZER SOFTWARE EA C  $              5,610.00 0.0%  $            5,610.00 N/A N/A
CSN/CSA-1000CD CLEARSIGHT ANALYZER SOFTWARE ON CD EA C  $              5,610.00 0.0%  $            5,610.00 N/A N/A
CSN/CSA-1000CD-3 CLEARSIGHT ANALYZER SOFTWARE (3 PACK) EA C  $            10,098.00 0.0%  $          10,098.00 N/A N/A
CSN/CSA-1000CD-5 CLEARSIGHT ANALYZER SOFTWARE(5 PACK) EA C  $            14,025.00 0.0%  $          14,025.00 N/A N/A
CSN/CSA-1045 CSA W/IP MULTICAST/HISTORY RPTR/PACKET GEN EA C  $              7,140.00 0.0%  $            7,140.00 N/A N/A
CSN/CSA-1045CD CSA W/IP MULTICAST/HISTORY RPTR/PACKET GEN-CD EA C  $              7,140.00 0.0%  $            7,140.00 N/A N/A

CSN/CSA-NTM/OPV-10 CSA-1000, 10 PACK PROMO-MUST ORDER WITH NTM OR OPVXG M/F OR CUSTOMER 
HAS CURRENT NTM OR OPVXG GOLD EA C  $            10,195.00 0.0%  $          10,195.00 N/A N/A

CSN/CSA-NTM/OPV-3 CSA-1000, 3 PACK PROMO-MUST ORDER WITH NTM OR OPVXG M/F OR CUSTOMER 
HAS CURRENT NTM OR OPVXG GOLD EA C  $              4,075.00 0.0%  $            4,075.00 N/A N/A

CSN/CSA-NTM/OPV-5 CSA-1000, 5 PACK PROMO-MUST ORDER WITH NTM OR OPVXG M/F OR CUSTOME 
HAS CURRENT NTM OR OPVXG GOLD EA C  $              6,115.00 0.0%  $            6,115.00 N/A N/A

CSN/CSN-PROF-2T 2 DAYS ONSITE PROFESSIONAL SERVICE (DOMESTIC US TRAVEL INCLUDED) EA C  $              7,140.00 0.0%  $            7,140.00 N/A N/A
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CSN/CSN-PROF-3T 3 DAY ON-SITE TRAIN. 4 CLRSGHT PROD(US TRVL & LODG 4 TRNR INCL) EA C  $            10,710.00 0.0%  $          10,710.00 N/A N/A
CSN/CSN-WEBT 8 HOURS OF WEB-BASED TRAINING FOR CLEARSIGHT ANALYZER OR NTM EA C  $              2,050.00 0.0%  $            2,050.00 N/A N/A
CSN/DVD-ST3-4TB5 NTM ST3-4TB5 RAIDS5 UPGRADE AND SYSTEM RECOVERY DVD EA C  $              1,500.00 0.0%  $            1,500.00 N/A N/A
CSN/DVD-ST3-8TB5 NTM ST3-8TB5 RAIDS UPGRAGE AND SYSTEM RECOVERY DVD EA C  $              1,500.00 0.0%  $            1,500.00 N/A N/A
CSN/NTM-48VDC 48VDC POWER OPTION FOR NTM STANDARD & PREMIUM EA C  $              2,040.00 0.0%  $            2,040.00 N/A N/A
CSN/NTM-ATLAS NTM ATLAS SOFTWARE MODULE EA C  $              8,000.00 0.0%  $            8,000.00 N/A N/A
CSN/NTM-ATLAS-PK CSN/NTM-ATLAS-PK,NTM ATLAS LICENSE PACKAGE EA C  $              8,200.00 0.0%  $            8,200.00 N/A N/A
CSN/NTMC-PO1B NTMC PORTABLE1B EA C  $            42,000.00 0.0%  $          42,000.00 N/A N/A
CSN/NTMC-PO2B-AC NTMC PORTABLE2B EA C  $          120,000.00 0.0%  $        120,000.00 N/A N/A
CSN/NTMC-PO2B-DC NTMC PORTABLE2B W/AC&DC EA C  $          123,000.00 0.0%  $        123,000.00 N/A N/A
CSN/NTMC-PO2BS/GLD NTMC-PO2BS-DC BUNDLE  WITH 1 YR GOLD EA C  $          250,000.00 0.0%  $        250,000.00 N/A N/A
CSN/NTMCPO2BS-12GB 12GB SYSTEM MEMORY MODULES FOR PO2B EA C  $              1,500.00 0.0%  $            1,500.00 N/A N/A
CSN/NTMC-PO2BS-AC NTMC PORTABLE2BS AC POWER EA C  $          161,000.00 0.0%  $        161,000.00 N/A N/A
CSN/NTMC-PO2BS-DC NTMC PORTABLE2BS AC+DC POWER EA C  $          165,000.00 0.0%  $        165,000.00 N/A N/A
CSN/NTMC-PR4E NTMC PREMIUM4E EA C  $            71,000.00 0.0%  $          71,000.00 N/A N/A
CSN/NTMC-PR4H NTMC PREMIUM4H EA C  $            80,000.00 0.0%  $          80,000.00 N/A N/A
CSN/NTMC-PR4M NTMC PREMIUM4M EA C  $            70,000.00 0.0%  $          70,000.00 N/A N/A
CSN/NTMC-ST4E NTMC STANDARD4E EA C  $            54,000.00 0.0%  $          54,000.00 N/A N/A
CSN/NTMC-ST4M NTMC STANDARD4M EA C  $            54,000.00 0.0%  $          54,000.00 N/A N/A
CSN/NTMC-SW01 LTE DECODE OPTION FOR NTMC EA C  $            40,000.00 0.0%  $          40,000.00 N/A N/A
CSN/NTMC-SW02 ADVANCED LTE CONTROL PLANE DECODE PACKAGE FOR NTMC EA C  $            25,000.00 0.0%  $          25,000.00 N/A N/A
CSN/NTMC-SW04 VOLTE ANALYSIS PACKAGE FOR NTMC EA C  $            15,000.00 0.0%  $          15,000.00 N/A N/A
CSN/NTM-EA3-48VDC NTM 36TB EXTERNAL STORAGE APPLIANCE (48VDC & NBES LEVEL 3) EA C  $            49,000.00 0.0%  $          49,000.00 N/A N/A
CSN/NTM-EA3-UGD NTM 36TB EXTERNAL STORAGE APPLIANCE EA C  $            47,000.00 0.0%  $          47,000.00 N/A N/A
CSN/NTM-EA-48VDC NTM 24TB EXTERNAL STORAGE APPLIANCE (48VDC & NBES LEVEL 3) EA C  $            39,000.00 0.0%  $          39,000.00 N/A N/A
CSN/NTM-EA-UGD NTM 24TB EXTERNAL STORAGE APPLIANCE EA C  $            37,000.00 0.0%  $          37,000.00 N/A N/A
CSN/NTM-EX4A NTM EXPRESS4, 1GBPS 4 PORTS 2TB WITH ATLAS EA C  $            25,500.00 0.0%  $          25,500.00 N/A N/A
CSN/NTM-PO1B NTM PORTABLE 1B, 1GBPS EA C  $            42,900.00 0.0%  $          42,900.00 N/A N/A
CSN/NTM-PO1B-A NTM PORTABLE 1B, 1GBPS W/ATLAS EA C  $            48,900.00 0.0%  $          48,900.00 N/A N/A
CSN/NTM-PO1B-C NTM PORTABLE 1B, 1GBPS WO/HARDWARE FILTER EA C  $            35,900.00 0.0%  $          35,900.00 N/A N/A
CSN/NTM-PO2B-10A CSN/NTM-PO2B-10A NTM PORTABLE2B 10GBPS W/ATLAS EA C  $            99,878.00 0.0%  $          99,878.00 N/A N/A
CSN/NTM-PO2B-10PA CSN/NTM-PO2B-10PA NTM PORT 2B 1 & 10GBPS HI-PERFORM W/ATLAS EA C  $          131,090.00 0.0%  $        131,090.00 N/A N/A
CSN/NTM-PO2B-1A CSN/NTM-PO2B-1A NTM PORTABLE2B 1GBPS W/ATLAS EA C  $            79,070.00 0.0%  $          79,070.00 N/A N/A
CSN/NTM-PO2B-HC CSN/NTM-PO2B-HC NTM PORTABLE2B HARD CARRYING CASE EA C  $                 765.00 0.0%  $               765.00 N/A N/A
CSN/NTM-PO2BP/GLD NTM PORTABLE2B 1&10GBPS SUPPORT WITH 1 YEAR GOLD SUPPORT EA C  $          152,939.00 0.0%  $        152,939.00 N/A N/A
CSN/NTM-PO2B-SHD CSN/NTM-PO2B-SHD ONE SPARE HD FOR NTM-PO2B EA C  $              2,040.00 0.0%  $            2,040.00 N/A N/A
CSN/NTM-PR3-S5-UGD NTM PREMIUM 6.1TB EXTERNAL STORAGE ARRAY, SAS RAID5 (FACTORY 

INSTALLED) EA C  $            35,000.00 0.0%  $          35,000.00 N/A N/A
CSN/NTM-PR4EA NTM PREMIUM4E CAPTURE APPLIANCE W/10GBPS & ATLAS EA C  $            72,420.00 0.0%  $          72,420.00 N/A N/A
CSN/NTM-PR4HA NTM PREMIUM4H CAPTURE APPLIANCE W/10GBPS & ATLAS EA C  $            81,600.00 0.0%  $          81,600.00 N/A N/A
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CSN/NTM-PR4MA NTM PREMIUM4M W/10GBPS 12TB STORAGE & ATLAS EA C  $            76,500.00 0.0%  $          76,500.00 N/A N/A
CSN/NTM-REMSW-CD NTM DISTRIBUTED AGENT MANAGER & REMOTE VIEWER-CD EA C  $              1,700.00 0.0%  $            1,700.00 N/A N/A
CSN/NTM-ST3-4/8TBU CSN/NTM-ST3-4/8TB-UPG STD3 4TB TO 8TBNETWORK TIME MACHINE UPG EA C  $            15,000.00 0.0%  $          15,000.00 N/A N/A
CSN/NTM-ST4EA NTM STANDARD4E CAPTURE APPLIANCE W/1GBPS & ATLAS EA C  $            60,180.00 0.0%  $          60,180.00 N/A N/A
CSN/NTM-ST4LA NTM STANDARD4L W/1GBPS 8TB STORAGE & ATLAS EA C  $            48,960.00 0.0%  $          48,960.00 N/A N/A
CSN/NTM-ST4MA NTM STANDARD4M W/1GBPS 12TB STORAGE & ATLAS EA C  $            59,160.00 0.0%  $          59,160.00 N/A N/A
CSN/OPT-3045 IP MULTICAST/HISTORY RPTR/PACKET GEN EA C  $              2,040.00 0.0%  $            2,040.00 N/A N/A
CSV-1 LICENSE 1 CSV SOFTWARE LICENSE FOR TRUVIEW APPLIANCES EA C  $              3,995.00 0.0%  $            3,995.00 N/A N/A
CSV-10 PACK 10 CSV SOFTWARE LICENSE PACK FOR TRUVIEW APPLIANCES EA C  $            19,995.00 0.0%  $          19,995.00 N/A N/A
CSV-25 PACK 25 CSV SOFTWARE LICENSE PACK FOR TRUVIEW APPLIANCES EA C  $            29,995.00 0.0%  $          29,995.00 N/A N/A
CSV-5 PACK 5 CSV SOFTWARE LICENSE PACK FOR TRUVIEW APPLIANCES EA C  $            12,995.00 0.0%  $          12,995.00 N/A N/A
DS-16P-5050-LC01 OPTICS,DT,16X1G MM 62.5U,50:50 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
DS-16P-5050-LC02 OPTICS,DT,16X1G MM 50U,50:50 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
DS-16P-5050-LC04 OPTICS,DT,16X1G SM,50:50 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
DS-16P-6040-LC01 OPTICS,DT,16X1G MM 62.5U,60:40 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
DS-16P-6040-LC02 OPTICS,DT,16X1G MM 50U,60:40 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
DS-16P-6040-LC04 OPTICS,DT,16X1G SM,60:40 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
DS-16P-7030-LC01 OPTICS,DT,16X1G MM 62.5U,70:30 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
DS-16P-7030-LC02 OPTICS,DT,16X1G MM 50U,70:30 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
DS-16P-7030-LC04 OPTICS,DT,16X1G SM,70:30 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
DS-16P-8020-LC01 OPTICS,DT,16X1G MM 62.5U,80:20 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
DS-16P-8020-LC02 OPTICS,DT,16X1G MM 50U,80:20 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
DS-16P-8020-LC04 OPTICS,DT,16X1G SM,80:20 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
DS-16P-9010-LC01 OPTICS,DT,16X1G MM 62.5U,90:10 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
DS-16P-9010-LC02 OPTICS,DT,16X1G MM 50U,90:10 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
DS-16P-9010-LC04 OPTICS,DT,16X1G SM,90:10 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
DS-16P-SPAN-LC01 OPTICS,DT,16X1G MM 62.5U,SPAN EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
DS-16P-SPAN-LC02 OPTICS,DT,16X1G MM 50U,SPAN EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
DS-16P-SPAN-LC04 OPTICS,DT,16X1G SM,SPAN EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
DSP-PCI-C6JACK CAT 6 PATCH CORD JACKS, SET OF 10 EA C  $              1,385.00 0.0%  $            1,385.00 N/A N/A
DSP-PLCAL PERMANENT LINK CALIBRATION MODULE EA C  $                 750.00 0.0%  $               750.00 N/A N/A
DSP-PM10A PERSONALITY MODULE, AVAYA 110 (T568A) EA C  $                 250.00 0.0%  $               250.00 N/A N/A
DSP-PM10B PERSONALITY MODULE, AVAYA 110, (T568B) EA C  $                 250.00 0.0%  $               250.00 N/A N/A
DSP-PM11A PERSONALITY MODULE, NORDX GIGABIX, (T568A) EA C  $                 250.00 0.0%  $               250.00 N/A N/A
DSP-PM11B PERSONALITY MODULE, NORDX GIGABIX, (T568B) EA C  $                 250.00 0.0%  $               250.00 N/A N/A
DSP-PM12B PERSONALITY MODULE, PANDUIT GIGAPUNCH, (T568B) EA C  $                 250.00 0.0%  $               250.00 N/A N/A
DSP-PM13A PERSONALITY MODULE, SIEMON S210, (T568A) EA C  $                 250.00 0.0%  $               250.00 N/A N/A
DSP-PM13B PERSONALITY MODULE, SIEMON S210, (T568B) EA C  $                 250.00 0.0%  $               250.00 N/A N/A
DSP-PM14A KRONE ULTIM8 (T568A) PERSONALITY MODULE EA C  $                 250.00 0.0%  $               250.00 N/A N/A
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DSP-PM14B KRONE ULTIM8 (T568B) PERSONALITY MODULE EA C  $                 250.00 0.0%  $               250.00 N/A N/A
DSP-PM15A KRONE HIGHBAND (T568A) PERSONALITY MODULE EA C  $                 250.00 0.0%  $               250.00 N/A N/A
DSP-PM15B KRONE HIGHBAND (T568B) PERSONALITY MODULE EA C  $                 250.00 0.0%  $               250.00 N/A N/A
DSP-PM16A PERS. MODULE,LEVITON,110 ADAPTER (T568A) EA C  $                 250.00 0.0%  $               250.00 N/A N/A
DSP-PM16B PERS. MODULE,LEVITON,110 ADAPTER (T568B) EA C  $                 250.00 0.0%  $               250.00 N/A N/A
DSP-PM17A PERS. MODULE,TYCO/AMP 610XC CONNECTOR (T568A) EA C  $                 250.00 0.0%  $               250.00 N/A N/A
DSP-PM17B PERS. MODULE,TYCO/AMP 610XC CONNECTOR (T568B) EA C  $                 250.00 0.0%  $               250.00 N/A N/A
DSP-PM19A PERSONALITY MODULE, VISIPATCH 360, (T568A) EA C  $                 250.00 0.0%  $               250.00 N/A N/A
DSP-PM19B PERSONALITY MODULE, VISIPATCH 360, (T568B) EA C  $                 250.00 0.0%  $               250.00 N/A N/A
DSX-5000 120 1 GHZ DSX CABLE ANALYZER EA C  $            10,950.00 0.0%  $          10,950.00 N/A N/A
DSX-5000 120/GLD 1 GHZ DSX CABLE ANALYZER 1 YR GOLD EA C  $            11,996.00 0.0%  $          11,996.00 N/A N/A
DSX-5000 MOD 1 GHZ DSX MODULE REPLACEMENT 1 UNIT EA C  $              4,000.00 0.0%  $            4,000.00 N/A N/A
DSX-5000MI 120 1 GHZ DSX W/MULTIMODE OLTS INSP EA C  $            18,000.00 0.0%  $          18,000.00 N/A N/A
DSX-5000MI 120/GLD 1 GHZ DSX W/MULTIMODE OLTS INSP 1 YR GOLD EA C  $            19,600.00 0.0%  $          19,600.00 N/A N/A
DSX-5000NTB 120 DSX NETWORK KIT QUAD OLTS OTDR 1TAT EA C  $            45,450.00 0.0%  $          45,450.00 N/A N/A
DSX-5000NTB120/GLD DSX NETWORK KIT OLTS OTDR 1TAT 1 YR GOLD EA C  $            49,500.00 0.0%  $          49,500.00 N/A N/A
DSX-5000QI 120 1 GHZ DSX W/QUAD OLTS INSP EA C  $            24,450.00 0.0%  $          24,450.00 N/A N/A
DSX-5000QI 120/GLD 1 GHZ DSX W/QUAD OLTS INSP 1 YR GOLD EA C  $            26,450.00 0.0%  $          26,450.00 N/A N/A
DSX-5000QOI 120 1 GHZ DSX W/QUAD OLTS OTDR INSP EA C  $            37,450.00 0.0%  $          37,450.00 N/A N/A
DSX-5000QOI120/GLD 1 GHZ DSX W/QUAD OLTS OTDR INSP 1 YR GOLD EA C  $            40,500.00 0.0%  $          40,500.00 N/A N/A
DSX-ADD 1 GHZ DSX CABLE ANALYZER MODULES ADD ON KIT EA C  $              9,500.00 0.0%  $            9,500.00 N/A N/A
DSX-ADD-R 1 GHZ DSX CABLE ANALYZER MODULES ADD ON KIT W/REMOTE EA C  $            10,000.00 0.0%  $          10,000.00 N/A N/A
DSX-CFP-Q-ADD-R 1 GHZ DSX AND QUAD OLTS MODULES ADD ON KIT W/REMOTE EA C  $            21,500.00 0.0%  $          21,500.00 N/A N/A
DSX-CHA003 DSX SERIES COAXIAL ADAPTER EA C  $                 445.00 0.0%  $               445.00 N/A N/A
DSX-CHA004S DSX CAT 6A/CLASS EA CHA SET EA C  $                 500.00 0.0%  $               500.00 N/A N/A
DSX-CHA011S DSX TERA CAT 7A/CLASS FA CHA SET EA C  $                 500.00 0.0%  $               500.00 N/A N/A
DSX-CHA012S DSX GG45 CAT 7A/CLASS FA CHA SET EA C  $                 525.00 0.0%  $               525.00 N/A N/A
DSX-CHA021S SET OF DSX M12 4-POSITION CHANNEL ADAPTERS EA C  $                 695.00 0.0%  $               695.00 N/A N/A
DSX-COAX DSX SERIES COAXIAL ADAPTER SET EA C  $                 785.00 0.0%  $               785.00 N/A N/A
DSX-LABA SET DSX LAB ADAPTER-SET EA C  $              1,750.00 0.0%  $            1,750.00 N/A N/A
DSX-LABA/MN DSX LAB ADAPTER-MAIN EA C  $              1,000.00 0.0%  $            1,000.00 N/A N/A
DSX-LABA/RJ DSX RJ TEST ADAPTER EA C  $              1,000.00 0.0%  $            1,000.00 N/A N/A
DSX-LABA/SR DSX LAB ADAPTER-REMOTE EA C  $              1,000.00 0.0%  $            1,000.00 N/A N/A
DSX-OFP-Q-ADD 1 GHZ DSX AND QUAD OTDR MODULES ADD ON KIT EA C  $            22,750.00 0.0%  $          22,750.00 N/A N/A
DSX-PC5ES SET OF DSX CAT 5E ADAPTERS WITH SHIELDED CAT 5E PATCH CORD JACKS EA C  $              1,415.00 0.0%  $            1,415.00 N/A N/A
DSX-PC6AS SET OF DSX  CAT 6A ADAPTERS WITH SHIELDED CAT 6A PATCH CORD JACKS EA C  $              1,415.00 0.0%  $            1,415.00 N/A N/A
DSX-PC6S SET OF DSX CAT 6 ADAPTERS WITH SHIELDED CAT 6 PATCH CORD JACKS EA C  $              1,415.00 0.0%  $            1,415.00 N/A N/A
DSX-PLA001 DSX UNIVERSAL PERMANENT LINK ADAPTER - ACCEPTS PERSONALITY MODULES EA C  $                 795.00 0.0%  $               795.00 N/A N/A
DSX-PLA004S DSX CAT 6A/CLASS EA PLA SET EA C  $              1,050.00 0.0%  $            1,050.00 N/A N/A
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DSX-PLA011S DSX TERA CAT 7A/CLASS FA PLA SET EA C  $              1,250.00 0.0%  $            1,250.00 N/A N/A
DSX-REFMOD DSX SET-REF MODULE EA C  $                 500.00 0.0%  $               500.00 N/A N/A
DSX-TERA-KIT DSX TERA CAT 7A/CLASS FA PLA & CHA KIT EA C  $              1,375.00 0.0%  $            1,375.00 N/A N/A
DTX-10GCSE DTX-10GKIT CARRYING CASE EA C  $                 285.00 0.0%  $               285.00 N/A N/A
DTX-1200 120 CABLE ANALYZER EA C  $              9,170.00 0.0%  $            9,170.00 N/A N/A
DTX-1800 120 CABLE ANALYZER EA C  $            11,500.00 0.0%  $          11,500.00 N/A N/A
DTX-1800 120/GLD DTX-1800 CABLE ANALYZER W/1YR GOLD EA C  $            12,472.00 0.0%  $          12,472.00 N/A N/A
DTX-1800 MS/R DTX-1800MS REFURB EA C  $            19,560.00 0.0%  $          19,560.00 N/A N/A
DTX-1800/SR DTX-1800 SMART REMOTE ADD-ON EA C  $              5,750.00 0.0%  $            5,750.00 N/A N/A
DTX-1800-E 120 DTX-1800 KIT W/ ENCIRCLED FLUX MULTIMODE FM EA C  $            16,855.00 0.0%  $          16,855.00 N/A N/A
DTX-1800-E 120/GLD DTX-1800 KIT W/ EF MULTIMODE MODULES W/1YR GOLD EA C  $            18,490.00 0.0%  $          18,490.00 N/A N/A
DTX-1800-ES 120 DTX-1800 KIT W/ EF MM AND SM FM EA C  $            24,350.00 0.0%  $          24,350.00 N/A N/A
DTX-ACNA AC CHARGER, NORTH AMERICA EA C  $                   43.00 0.0%  $                 43.00 N/A N/A
DTX-ACUN AC CHARGER, UNIVERSAL EA C  $                   70.00 0.0%  $                 70.00 N/A N/A
DTX-AXKIT DTX ALIEN CROSSTALK TEST KIT (NO ADAPTERS) EA C  $              2,250.00 0.0%  $            2,250.00 N/A N/A
DTX-AXTERM ALIEN CROSSTALK LINK TERMINATORS - SET OF 2 EA C  $                 350.00 0.0%  $               350.00 N/A N/A
DTX-CASE STANDARD CARRYING CASE - DTX SERIES EA C  $                 285.00 0.0%  $               285.00 N/A N/A
DTX-CHA002 CAT 6A/CLASS EA CHANNEL ADAPTER EA C  $                 190.00 0.0%  $               190.00 N/A N/A
DTX-CHA002S SET OF CAT 6A/ CLASS EA CHANNEL ADAPTERS (2) EA C  $                 375.00 0.0%  $               375.00 N/A N/A
DTX-CHA003 DTX SERIES COAXIAL CABLE TEST ADAPTER EA C  $                 500.00 0.0%  $               500.00 N/A N/A
DTX-CHA011 TERA CHANNEL ADAPTER EA C  $                 320.00 0.0%  $               320.00 N/A N/A
DTX-CHA012 GG45 CHANNEL ADAPTER EA C  $                 320.00 0.0%  $               320.00 N/A N/A
DTX-CHA012S SET OF GG45 CHANNEL ADAPTERS EA C  $                 570.00 0.0%  $               570.00 N/A N/A
DTX-CHA021S DTX M12 4-POSITION CHANNEL ADAPTER - SET OF TWO EA C  $                 695.00 0.0%  $               695.00 N/A N/A
DTX-COAX DTX SERIES COAXIAL CABLE TEST ADAPTER SET EA C  $                 875.00 0.0%  $               875.00 N/A N/A
DTX-EFM2 ENCIRCLED FLUX  MULTIMODE FIBER MODULE SET EA C  $              6,475.00 0.0%  $            6,475.00 N/A N/A
DTX-FBRCSE FIBER MODULE ACCESSORY CASE EA C  $                 285.00 0.0%  $               285.00 N/A N/A
DTX-FIBER-CASE DTX OTDR KIT CARRYING CASE EA C  $                 250.00 0.0%  $               250.00 N/A N/A
DTX-GG45-KIT GG45 ADAPTER KIT EA C  $              1,625.00 0.0%  $            1,625.00 N/A N/A
DTX-HCSE HARD CARRYING CASE - DTX SERIES EA C  $                 875.00 0.0%  $               875.00 N/A N/A
DTX-LION LITHIUM ION BATTERY PACK EA C  $                 375.00 0.0%  $               375.00 N/A N/A
DTX-LT 120 CABLE ANALYZER EA C  $              8,310.00 0.0%  $            8,310.00 N/A N/A
DTX-LT12E DTX-LT UPGRADE TO DTX-1200 EA C  $              2,080.00 0.0%  $            2,080.00 N/A N/A
DTX-LT18E DTX-LT UPGRADE TO DTX-1800 EA C  $              3,120.00 0.0%  $            3,120.00 N/A N/A
DTX-NSM NETWORK SERVICE MODULE EA C  $              1,495.00 0.0%  $            1,495.00 N/A N/A
DTX-PC5ES SET OF CAT 5E ADAPTERS WITH SHIELDED CAT 5E PATCH CORD JACKS INSTALLED EA C  $              1,700.00 0.0%  $            1,700.00 N/A N/A
DTX-PC6AS SET OF CAT 6A ADAPTERS WITH SHIELDED CAT 6A PATCH CORD JACKS INSTALLED EA C  $              1,700.00 0.0%  $            1,700.00 N/A N/A
DTX-PC6S SET OF CAT 6 ADAPTERS WITH SHIELDED CAT 6 PATCH CORD JACKS INSTALLED EA C  $              1,700.00 0.0%  $            1,700.00 N/A N/A
DTX-PCTAC5EKS SET OF TWO SHIELDED CAT 5E REPLACEMENT PATCH CORD JACKS EA C  $                 210.00 0.0%  $               210.00 N/A N/A
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DTX-PCTAC6AKS SET OF TWO SHIELDED CAT 6A REPLACEMENT PATCH CORD JACKS EA C  $                 210.00 0.0%  $               210.00 N/A N/A
DTX-PCTAC6KS SET OF TWO SHIELDED CAT 6 REPLACEMENT PATCH CORD JACKS EA C  $                 210.00 0.0%  $               210.00 N/A N/A
DTX-PLA001 UNIVERSAL PERMANENT LINK ADAPTER EA C  $                 750.00 0.0%  $               750.00 N/A N/A
DTX-PLA001S SET OF UNIVERSAL PERMANENT LINK ADAPTERS EA C  $              1,250.00 0.0%  $            1,250.00 N/A N/A
DTX-PLA002 CAT 6A/CLASS EA PERMANENT LINK ADAPTER EA C  $                 750.00 0.0%  $               750.00 N/A N/A
DTX-PLA002PRP CAT 6A/CLASS EA PL ADAPTER - PLUG REPLACEMENT PARTS EA C  $                   85.00 0.0%  $                 85.00 N/A N/A
DTX-PLA002S SET OF CAT 6A/CLASS EA PERMANENT LINK ADAPTERS EA C  $              1,250.00 0.0%  $            1,250.00 N/A N/A
DTX-PLA011 TERA PERMANENT LINK ADAPTER EA C  $                 650.00 0.0%  $               650.00 N/A N/A
DTX-PLA012 GG45 PERMANENT LINK ADAPTER EA C  $                 650.00 0.0%  $               650.00 N/A N/A
DTX-PLCAL DTX SERIES PERMANENT LINK CALIBRATION MODULE EA C  $                 319.00 0.0%  $               319.00 N/A N/A
DTX-REFMOD REFERENCE MODULE EA C  $                 450.00 0.0%  $               450.00 N/A N/A
DTX-SER SERIAL RS-232 CABLE (DB-9 TO IEEE1394) EA C  $                   49.00 0.0%  $                 49.00 N/A N/A
DTX-SFM2 SINGLEMODE FIBER MODULE SET EA C  $              8,350.00 0.0%  $            8,350.00 N/A N/A
DTX-SFM2/SRU DTX SINGLEMODE FIBER MODULE 2 - SINGLE REPLACEMENT UNIT EA C  $              4,450.00 0.0%  $            4,450.00 N/A N/A
DTX-STRP DTX CARRYING STRAP EA C  $                   25.00 0.0%  $                 25.00 N/A N/A
DTX-TERA TERA ADAPTER KIT EA C  $              1,625.00 0.0%  $            1,625.00 N/A N/A
DTX-TSET HEADSET FOR DSP AND DTX CABLE ANALYZERS EA C  $                   43.00 0.0%  $                 43.00 N/A N/A
DTX-USB USB INTERFACE CABLE (MINI-B) EA C  $                   43.00 0.0%  $                 43.00 N/A N/A
ENTPRS. DASHBOARD ENTERPRISEXPRESS DASHBOARD FOR SERVICE DELIVERY VISIBILITY EA C  $            51,645.00 0.0%  $          51,645.00 N/A N/A
ES2-PRO-SX-I/R ETHERSCOPE S2 LAN WLAN SX FIBER ITO REFURB EA C  $              7,721.00 0.0%  $            7,721.00 N/A N/A
ESA-24TB-ST 24TB ESA FOR TRUVIEW 4800 & 5200 APPLIANCE MODELS EA C  $            38,216.00 0.0%  $          38,216.00 N/A N/A
ESA-24TB-XT 24TB ESA FOR TRUVIEW 6200 APPLIANCE MODEL EA C  $            56,810.00 0.0%  $          56,810.00 N/A N/A
ESA-36TB-ST 36TB ESA FOR TRUVIEW 4800 & 5200 APPLIANCE MODELS EA C  $            48,546.00 0.0%  $          48,546.00 N/A N/A
ES-BATT-CHG 1200 MA, 15 VDC, LITHIUM-ION EXTERNAL BATTERY CHARGER EA C  $                 205.00 0.0%  $               205.00 N/A N/A
ES-BATTERY ETHERSCOPE REPLACEMENT BATTERY PACK EA C  $                 495.00 0.0%  $               495.00 N/A N/A
EXTANT-RPSMA EXTERNAL DIRECTIONAL ANTENNA, RSMA CONNECTOR EA C  $                 252.00 0.0%  $               252.00 N/A N/A
FI-1000 FI-1000 USB VIDEO PROBE FOR VERSIV PRODUCTS EA C  $              1,750.00 0.0%  $            1,750.00 N/A N/A
FI1000-1.25APC-TIP 1.25MM APC UNIVERSAL VIDEO PROBE TIP FOR PATCH CORDS EA C  $                 185.00 0.0%  $               185.00 N/A N/A
FI1000-1.25-UTIP 1.25MM UNIVERSAL VIDEO PROBE TIP FOR PATCH CORDS EA C  $                 105.00 0.0%  $               105.00 N/A N/A
FI1000-2.5APC-UTIP 2.5MM APC UNIVERSAL VIDEO PROBE TIP FOR PATCH CORDS EA C  $                 185.00 0.0%  $               185.00 N/A N/A
FI1000-2.5-UTIP 2.5MM UNIVERSAL VIDEO PROBE TIP FOR PATCH CORDS EA C  $                 105.00 0.0%  $               105.00 N/A N/A
FI1000-E2KAPC-TIP E2000 APC BULKHEAD VIDEO PROBE TIP EA C  $                 695.00 0.0%  $               695.00 N/A N/A
FI1000-E2K-TIP E2000 BULKHEAD VIDEO PROBE TIP EA C  $                 440.00 0.0%  $               440.00 N/A N/A
FI-1000-KIT FI-1000 USB VIDEO PROBE AND TIP SET EA C  $              2,055.00 0.0%  $            2,055.00 N/A N/A
FI1000-LCAPC-TIP LC APC BULKHEAD VIDEO PROBE TIP EA C  $                 185.00 0.0%  $               185.00 N/A N/A
FI1000-LC-TIP LC BULKHEAD VIDEO PROBE TIP EA C  $                 105.00 0.0%  $               105.00 N/A N/A
FI1000-MPOAPC-RT MPO/MTP APC REPLACEMENT TIP WITH NO TRANSLATOR KNOB EA C  $                 195.00 0.0%  $               195.00 N/A N/A
FI1000-MPOAPC-UTIP MPO/MTP APC PROBE TIP FOR PATCH CORDS AND BULKHEADS EA C  $                 930.00 0.0%  $               930.00 N/A N/A
FI1000-MPO-RT MPO/MTP REPLACEMENT TIP WITH NO TRANSLATOR KNOB EA C  $                 185.00 0.0%  $               185.00 N/A N/A
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FI1000-MPO-UTIP MPO/MTP PROBE TIP FOR PATCH CORDS AND BULKHEADS EA C  $                 825.00 0.0%  $               825.00 N/A N/A
FI1000-MU-TIP MU BULKHEAD VIDEO PROBE TIP EA C  $                 105.00 0.0%  $               105.00 N/A N/A
FI1000-SCAPC-TIP SC APC BULKHEAD VIDEO PROBE TIP EA C  $                 185.00 0.0%  $               185.00 N/A N/A
FI1000-SCFC-TIP SC AND FC BULKHEAD VIDEO PROBE TIP EA C  $                 105.00 0.0%  $               105.00 N/A N/A
FI1000-ST-TIP ST BULKHEAD VIDEO PROBE TIP EA C  $                 185.00 0.0%  $               185.00 N/A N/A
FI1000-TIP-KIT LC,FC/SC BULKHEAD, 1.25 AND 2.5MM UNIVERSAL TIPS IN A BOX EA C  $                 415.00 0.0%  $               415.00 N/A N/A
FI-7000 120 FIBERINSPECTOR PRO EA C  $              2,995.00 0.0%  $            2,995.00 N/A N/A
FI-7000-MPO 120 FIBERINSPECTOR PRO W/MPO AND CLEANING EA C  $              3,850.00 0.0%  $            3,850.00 N/A N/A
FIBR-1-KITPRO FIBER ONE SHOT PRO-SC-KIT EA C  $              1,799.00 0.0%  $            1,799.00 N/A N/A
FIBR-1-KITPRO-PM FIBER ONE SHOT PRO-SC-KIT + SFPOWRMETR EA C  $              2,599.00 0.0%  $            2,599.00 N/A N/A
FIBR-1-KITPRO-VF FIBER ONE SHOT PRO-SC-KIT + VISIFLT EA C  $              1,999.00 0.0%  $            1,999.00 N/A N/A
FIBR-1-KITPRO-VFPM FIBER ONE SHOT PRO-SC-KIT + VISIFLT + SFPOWRMETR EA C  $              2,799.00 0.0%  $            2,799.00 N/A N/A
FIBR-1-PRO-LSPM FIBR 1SHOT PRO+PM+LS13101550 EA C  $              3,449.00 0.0%  $            3,449.00 N/A N/A
FIBR-1-SHOTPRO FIBER ONE SHOT PRO-ONLY EA C  $              1,699.00 0.0%  $            1,699.00 N/A N/A
FIBR-AC-CH CASE, HOLSTR-FIBR ONESHOT EA C  $                   32.00 0.0%  $                 32.00 N/A N/A
FIBR-AC-UAPC 1-METR UPC-APC PATCHCORD EA C  $                   62.00 0.0%  $                 62.00 N/A N/A
FIBR-AC-UUPC 1-METR UPC PATCHCORD EA C  $                   62.00 0.0%  $                 62.00 N/A N/A
FIBR-UPC-CORD-2M 2-METR UPC-UPC PATCH CRD EA C  $                   72.00 0.0%  $                 72.00 N/A N/A
FINDFIBER FINDFIBER SOURCE EA C  $                 215.00 0.0%  $               215.00 N/A N/A
FINDFIBER-6 FINDFIBER BUNDLE EA C  $              1,290.00 0.0%  $            1,290.00 N/A N/A
FLOWVIEW MODULE FLOW ANALYTICS MODULE FOR TRUVIEW APPLIANCE EA C  $            13,424.00 0.0%  $          13,424.00 N/A N/A
FNET/ONSITE 2-DAY FNET ON-SITE TRAINING (2 DAY) EA C  $              7,000.00 0.0%  $            7,000.00 N/A N/A
FOS-850 FIBER OPTIC SOURCE (850) EA C  $                 341.95 0.0%  $               341.95 N/A N/A
FOS-850/1300 FIBER OPTIC SOURCE (850/1300) EA C  $                 839.95 0.0%  $               839.95 N/A N/A
FQM-KIT FIBER QUICKMAP WITH 50um SC/LC LAUNCH FIBER AND LC ADAPTER EA C  $              1,957.00 0.0%  $            1,957.00 N/A N/A
FQM-MAIN FIBER QUICKMAP MAIN INSTRUMENT ONLY EA C  $              1,545.00 0.0%  $            1,545.00 N/A N/A
FT120 FIBER VIEWER, 200X MAGNIFICATION EA C  $                 495.00 0.0%  $               495.00 N/A N/A
FT140 FIBER VIEWER, 400X MAGNIFICATION EA C  $                 555.00 0.0%  $               555.00 N/A N/A
FT500 FIBERINSPECTOR MINI VIDEO MICROSCOPE EA C  $              1,985.00 0.0%  $            1,985.00 N/A N/A
FT525 FIBERINSPECTOR MINI AND CLEANING KIT CASE EA C  $              2,200.00 0.0%  $            2,200.00 N/A N/A
FT525-CASE FT525 CASE  ONLY EA C  $                   70.00 0.0%  $                 70.00 N/A N/A
FTAP-50-50 SINGLE-PORT FIBER TAP, 50 MICRON MULTIMODE 50/50 SPLIT EA C  $                 511.00 0.0%  $               511.00 N/A N/A
FTAP-50-50-10G TAP,SINGLE PORT FIBER FOR 10GIG ETHERNET, 50MICRON, 50/50 SPLIT EA C  $              1,333.00 0.0%  $            1,333.00 N/A N/A
FTAP-62-50 SINGLE-PORT FIBER TAP, 62.5 MICRON MULTIMODE 50/50 SPLIT EA C  $                 511.00 0.0%  $               511.00 N/A N/A
FTAP-9-50 SINGLE-PORT FIBER TAP, 9 MICRON SINGLEMODE 50/50 SPLIT EA C  $                 511.00 0.0%  $               511.00 N/A N/A
FTAP-9-50-10G TAP,SINGLE PORT FIBER FOR 10GIG ETHERNET, 9MICRON, 50/50 SPLIT EA C  $              1,333.00 0.0%  $            1,333.00 N/A N/A
FTK1000 SIMPLIFIBER PRO BASIC FIBER VERIFICATION KIT EA C  $              2,070.00 0.0%  $            2,070.00 N/A N/A
FTK1000-IE SIMPLIFIBER PRO BASIC FIBER KIT- FTK1000-INDUSTRIAL ETHERNET EA C  $              2,070.00 0.0%  $            2,070.00 N/A N/A
FTK1300 SIMPLIFIBER PRO MULTIMODE FIBER VERIFICATION KIT EA C  $              3,325.00 0.0%  $            3,325.00 N/A N/A
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FTK1350 SIMPLIFIBER PRO MULTIMODE FIBER VERIFICATION KIT EA C  $              4,825.00 0.0%  $            4,825.00 N/A N/A
FTK1450 SIMPLIFIBER PRO COMPLETE FIBER VERIFICATION KIT EA C  $              7,325.00 0.0%  $            7,325.00 N/A N/A
FTK2000 SIMPLIFIBER PRO BASIC SINGLEMODE VERIFICATION KIT EA C  $              3,115.00 0.0%  $            3,115.00 N/A N/A
FTK2100 SF PRO PM AND 2 X SM SOURCES (1310/1550 AND 1490/1625) EA C  $              4,770.00 0.0%  $            4,770.00 N/A N/A
FTS1000 FIBER QUICKMAP TROUBLESHOOTING KIT, W/O FT500 EA C  $              3,863.00 0.0%  $            3,863.00 N/A N/A
FTS1100 FIBER QUICKMAP TROUBLESHOOTING KIT, W/ FT500 EA C  $              5,255.00 0.0%  $            5,255.00 N/A N/A
FTS900 FIBER QUICKMAP WITH VFL EA C  $              2,215.00 0.0%  $            2,215.00 N/A N/A
GLD-01747 SELECT BACK UP/DUPLICATE SERVER SOFTWARE MAINT EA C  $              2,988.00 0.0%  $            2,988.00 N/A N/A
GLD-01945 GOLD ASE EXTENDED FACTORY WARRANTY: GROUP 1 EA C  $                 108.00 0.0%  $               108.00 N/A N/A
GLD-01946 GOLD ASE EXTENDED FACTORY WARRANTY: GROUP 2 EA C  $                 144.00 0.0%  $               144.00 N/A N/A
GLD-01947 GOLD ASE EXTENDED FACTORY WARRANTY: GROUP 3 EA C  $              1,140.00 0.0%  $            1,140.00 N/A N/A
GLD-01948 GOLD ASE EXTENDED FACTORY WARRANTY: GROUP 4 EA C  $              2,232.00 0.0%  $            2,232.00 N/A N/A
GLD-01949 GOLD ASE HARDWARE MAINTENANCE 1 DAY EXCHANGE-GROUP 1 EA C  $                 180.00 0.0%  $               180.00 N/A N/A
GLD-01950 GOLD ASE HARDWARE MAINTENANCE 1 DAY EXCHANGE-GROUP 2 EA C  $                 240.00 0.0%  $               240.00 N/A N/A
GLD-01951 GOLD ASE HARDWARE MAINTENANCE 1 DAY EXCHANGE-GROUP 3 EA C  $              1,992.00 0.0%  $            1,992.00 N/A N/A
GLD-01952 GOLD ASE HARDWARE MAINTENANCE 1 DAY EXCHANGE-GROUP 4 EA C  $              3,900.00 0.0%  $            3,900.00 N/A N/A
GLD-01953 GOLD ASE HARDWARE MAINTENANCE 4 HR EXCHANGE W/ TECH-GROUP 1 EA C  $                 300.00 0.0%  $               300.00 N/A N/A
GLD-01954 GOLD ASE HARDWARE MAINTENANCE 4 HR EXCHANGE W/ TECH-GROUP 2 EA C  $                 336.00 0.0%  $               336.00 N/A N/A
GLD-01955 GOLD ASE HARDWARE MAINTENANCE 4 HR EXCHANGE W/ TECH-GROUP 3 EA C  $              3,024.00 0.0%  $            3,024.00 N/A N/A
GLD-01956 GOLD ASE HW MAINT 4 HR EXCHANGE W/TECH-GROUP 4, 420,401,411,400,410 EA C  $              6,300.00 0.0%  $            6,300.00 N/A N/A
GLD-01957 GOLD ASE INTL HARDWARE MAINTENANCE 1 DAY EXCHANGE W/ TECH-GROUP 1 EA C  $                 396.00 0.0%  $               396.00 N/A N/A
GLD-01958 GOLD ASE INTL HARDWARE MAINTENANCE 1 DAY EXCHANGE W/ TECH-GROUP 2 EA C  $                 444.00 0.0%  $               444.00 N/A N/A
GLD-01959 GOLD ASE INTL HARDWARE MAINTENANCE 1 DAY EXCHANGE W/ TECH-GROUP 3 EA C  $              3,072.00 0.0%  $            3,072.00 N/A N/A
GLD-01960 GOLD ASE INTL HARDWARE MAINTENANCE 1 DAY EXCHANGE W/ TECH-GROUP 4 EA C  $              5,172.00 0.0%  $            5,172.00 N/A N/A
GLD-01971 GOLD ASE SW MAINTENANCE - GROUP 1 EA C  $                 120.00 0.0%  $               120.00 N/A N/A
GLD-01973 GOLD ASE SW MAINTENANCE - GROUP 2 EA C  $                   96.00 0.0%  $                 96.00 N/A N/A
GLD-01975 GOLD ASE SW MAINTENANCE - GROUP 3 EA C  $                 168.00 0.0%  $               168.00 N/A N/A
GLD-01977 GOLD ASE SW MAINTENANCE - GROUP 1 VOL. DISC. 51 EA C  $                 108.00 0.0%  $               108.00 N/A N/A
GLD-01979 GOLD ASE SW MAINTENANCE - GROUP 1 VOL. DISC. 101 EA C  $                   72.00 0.0%  $                 72.00 N/A N/A
GLD-01981 GOLD ASE SW MAINTENANCE - GROUP 1 VOL. DISC. 501 EA C  $                   48.00 0.0%  $                 48.00 N/A N/A
GLD-02004 GOLD ASE HARDWARE MAINTENANCE 3 DAY EXCHANGE W/ TECH-GROUP 1 EA C  $                 204.00 0.0%  $               204.00 N/A N/A
GLD-02005 GOLD ASE HARDWARE MAINTENANCE 3 DAY EXCHANGE W/ TECH-GROUP 2 EA C  $                 264.00 0.0%  $               264.00 N/A N/A
GLD-02006 GOLD ASE HARDWARE MAINTENANCE 3 DAY EXCHANGE W/ TECH-GROUP 3 EA C  $              2,028.00 0.0%  $            2,028.00 N/A N/A
GLD-02007 GOLD ASE HARDWARE MAINTENANCE 3 DAY EXCHANGE W/ TECH-GROUP 4 EA C  $              4,020.00 0.0%  $            4,020.00 N/A N/A
GLD-02008 GOLD ASE INTL HARDWARE MAINTENANCE 3 DAY EXCHANGE W/ TECH-GROUP 1 EA C  $                 360.00 0.0%  $               360.00 N/A N/A
GLD-02009 GOLD ASE INTL HARDWARE MAINTENANCE 3 DAY EXCHANGE W/ TECH-GROUP 2 EA C  $                 432.00 0.0%  $               432.00 N/A N/A
GLD-02010 GOLD ASE INTL HARDWARE MAINTENANCE 3 DAY EXCHANGE W/ TECH-GROUP 3 EA C  $              2,184.00 0.0%  $            2,184.00 N/A N/A
GLD-02011 GOLD ASE INTL HARDWARE MAINTENANCE 3 DAY EXCHANGE W/ TECH-GROUP 4 EA C  $              4,188.00 0.0%  $            4,188.00 N/A N/A
GLD-02040 GOLD ASE INTL HARDWARE MAINTENANCE 3 DAY EXCHANGE-GROUP 1 EA C  $                 204.00 0.0%  $               204.00 N/A N/A
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GLD-02041 GOLD ASE INTL HARDWARE MAINTENANCE 3 DAY EXCHANGE-GROUP 2 EA C  $                 240.00 0.0%  $               240.00 N/A N/A
GLD-02042 GOLD ASE INTL HARDWARE MAINTENANCE 3 DAY EXCHANGE-GROUP 3 EA C  $              1,404.00 0.0%  $            1,404.00 N/A N/A
GLD-02043 GOLD ASE INTL HARDWARE MAINTENANCE 3 DAY EXCHANGE-GROUP 4 EA C  $              2,700.00 0.0%  $            2,700.00 N/A N/A
GLD-02048 GOLD ASE SW MAINTENANCE - GROUP 2 & 3 EA C  $                 240.00 0.0%  $               240.00 N/A N/A
GLD-02050 GOLD ASE SW MAINTENANCE - GROUP 1 & 3 EA C  $                 264.00 0.0%  $               264.00 N/A N/A
GLD-02052 GOLD ASE SW MAINTENANCE - GROUP 1, 2 & 3 EA C  $                 336.00 0.0%  $               336.00 N/A N/A
GLD-02059 GOLD ASE SW MAINTENANCE - GROUP 1 & 3 VOL. DISC. 501 EA C  $                 192.00 0.0%  $               192.00 N/A N/A
GLD-02061 GOLD ASE SW MAINTENANCE - GROUP 1 & 3 VOL. DISC. 101 EA C  $                 216.00 0.0%  $               216.00 N/A N/A
GLD-02063 GOLD ASE SW MAINTENANCE - GROUP 1 & 3 VOL. DISC. 51 EA C  $                 252.00 0.0%  $               252.00 N/A N/A
GLD-02065 GOLD ASE SW MAINTENANCE - GROUP 1, 2 & 3 VOL. DISC. 501 EA C  $                 264.00 0.0%  $               264.00 N/A N/A
GLD-02067 GOLD ASE SW MAINTENANCE - GROUP 1, 2 & 3 VOL. DISC. 101 EA C  $                 288.00 0.0%  $               288.00 N/A N/A
GLD-02069 GOLD ASE SW MAINTENANCE - GROUP 1, 2 & 3 VOL. DISC. 51 EA C  $                 312.00 0.0%  $               312.00 N/A N/A
GLD-02075 GOLD ASE HARDWARE MAINTENANCE 1 DAY EXCHANGE W/ TECH-GROUP 1 EA C  $                 252.00 0.0%  $               252.00 N/A N/A
GLD-02076 GOLD ASE HARDWARE MAINTENANCE 1 DAY EXCHANGE W/ TECH-GROUP 2 EA C  $                 288.00 0.0%  $               288.00 N/A N/A
GLD-02077 GOLD ASE HARDWARE MAINTENANCE 1 DAY EXCHANGE W/ TECH-GROUP 3 EA C  $              2,940.00 0.0%  $            2,940.00 N/A N/A
GLD-02078 GOLD ASE HARDWARE MAINTENANCE 1 DAY EXCHANGE W/ TECH-GROUP 4 EA C  $              5,052.00 0.0%  $            5,052.00 N/A N/A
GLD-02123 GOLD ASE INTL HARDWARE MAINTENANCE NEXT BUSINESS DAY EXCHANGE-

GROUP 1 EA C  $                 276.00 0.0%  $               276.00 N/A N/A
GLD-02124 GOLD ASE INTL HARDWARE MAINTENANCE NEXT BUSINESS DAY EXCHANGE-

GROUP 2 EA C  $                 372.00 0.0%  $               372.00 N/A N/A
GLD-02125 GOLD ASE INTL HARDWARE MAINTENANCE NEXT BUSINESS DAY EXCHANGE-

GROUP 3 EA C  $              2,112.00 0.0%  $            2,112.00 N/A N/A
GLD-02126 GOLD ASE INTL HARDWARE MAINTENANCE NEXT BUSINESS DAY EXCHANGE-

GROUP 4 EA C  $              4,092.00 0.0%  $            4,092.00 N/A N/A
GLD-02127 GOLD ASE SW MAINTENANCE - AI + TC PACKAGE EA C  $                 528.00 0.0%  $               528.00 N/A N/A
GLD-02138 GOLD ASE HARDWARE MAINTENANCE 3 DAY EXCHANGE-GROUP 2 EA C  $                 156.00 0.0%  $               156.00 N/A N/A
GLD-02139 GOLD ASE HARDWARE MAINTENANCE 3 DAY EXCHANGE-GROUP 3 EA C  $              1,380.00 0.0%  $            1,380.00 N/A N/A
GLD-02140 GOLD ASE HARDWARE MAINTENANCE 3 DAY EXCHANGE-GROUP 4 EA C  $              2,568.00 0.0%  $            2,568.00 N/A N/A
GLD-02141 GOLD ASE HARDWARE MAINTENANCE 3 DAY EXCHANGE-GROUP 1 EA C  $                 144.00 0.0%  $               144.00 N/A N/A
GLD-02173 GOLD HW MAINTENANCE - APPLIANCE BASED ETHERNET ASE EA C  $              3,252.00 0.0%  $            3,252.00 N/A N/A
GLD-02229 3-YR GLD ASE HW MAINTANENCE 4 HR EXCHANGE W/ TECH-GRP 2 EA C  $                 900.00 0.0%  $               900.00 N/A N/A
GLD-02231 ENTERPRISE VOIP SOFTWARE MAINTENANCE EA C  $            52,500.00 0.0%  $          52,500.00 N/A N/A
GLD-02232 3- YR GOLD ASE HARDWARE MAINTENANCE 4 HR EXCHANGE W/ TECH-GROUP 4 EA C  $            18,180.00 0.0%  $          18,180.00 N/A N/A
GLD-02233 3-YEAR GOLD ASE HARDWARE MAINTENANCE 4 HR EXCHANGE W/ TECH-GROUP 3 EA C  $              9,360.00 0.0%  $            9,360.00 N/A N/A
GLD-02234 3-YEAR GOLD VSLIC SW MAINTENANCE- GROUP 1 EA C  $                 288.00 0.0%  $               288.00 N/A N/A
GLD-02238 GOLD ASE HARDWARE MAINTENANCE 4 HR EXCHANGE W/ TECH-GROUP 6 EA C  $            12,600.00 0.0%  $          12,600.00 N/A N/A
GLD-02239 GOLD ASE HARDWARE MAINTENANCE 1 DAY EXCHANGE WITH TECH-GROUP 6 EA C  $              5,100.00 0.0%  $            5,100.00 N/A N/A
GLD-02240 GOLD ASE HARDWARE 1 DAY EXCHANGE W/ TECH-GROUP 6 EA C  $              6,060.00 0.0%  $            6,060.00 N/A N/A
GLD1-02258 1 YEAR GOLD ON TRUVIEW BRANCH 10/100 MBPS EA C  $                 684.00 0.0%  $               684.00 N/A N/A
GLD1-02259 1 YEAR GOLD ON TRUVIEW BRANCH + UPTIME SW 10/100 MBPS EA C  $                 804.00 0.0%  $               804.00 N/A N/A
GLD1-24TB-ESA-ST 1 YEAR GOLD SUPPORT ON 24TB-ST EXTENDED STORAGE APPLIANCE EA C  $              6,876.00 0.0%  $            6,876.00 N/A N/A
GLD1-24TB-ESA-XT 1 YEAR GOLD SUPPORT ON 24TB-XT EXTENDED STORAGE APPLIANCE EA C  $            10,224.00 0.0%  $          10,224.00 N/A N/A
GLD1-36TB-ESA-ST 1 YEAR GOLD SUPPORT ON 36TB-ST EXTENDED STORAGE APPLIANCE EA C  $              8,724.00 0.0%  $            8,724.00 N/A N/A
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GLD1-APA10G-12TB 1 YEAR GOLD SUPPORT-APA10G-12TB EA C  $            17,664.00 0.0%  $          17,664.00 N/A N/A
GLD1-APA10G-24TB 1 YEAR GOLD SUPPORT-APA10G-24TB EA C  $            24,168.00 0.0%  $          24,168.00 N/A N/A
GLD1-APA2-12TB 1 YEAR GOLD SUPPORT-2 PORT APA WITH 12TB OF STORAGE EA C  $            16,128.00 0.0%  $          16,128.00 N/A N/A
GLD1-APA-2200 1 YEAR GOLD SUPPORT ON APA-2200 APPLIANCE EA C  $              4,644.00 0.0%  $            4,644.00 N/A N/A
GLD1-APA2-6TB 1 YEAR GOLD SUPPORT-2 PORT APA WITH 6TB OF STORAGE EA C  $            12,336.00 0.0%  $          12,336.00 N/A N/A
GLD1-APA4-12TB 1 YEAR GOLD SUPPORT-4 PORT APA WITH 12TB OF STORAGE EA C  $            18,024.00 0.0%  $          18,024.00 N/A N/A
GLD1-APA-4400 1 YEAR GOLD SUPPORT ON APA-4400 APPLIANCE EA C  $              6,876.00 0.0%  $            6,876.00 N/A N/A
GLD1-APA4-6TB 1 YEAR GOLD SUPPORT-4 PORT APA WITH 6TB OF STORAGE EA C  $            14,232.00 0.0%  $          14,232.00 N/A N/A
GLD1-APA-4800 1 YEAR GOLD SUPPORT ON APA-4800 APPLIANCE EA C  $              9,300.00 0.0%  $            9,300.00 N/A N/A
GLD1-APA-5200 1 YEAR GOLD SUPPORT ON APA-5200 APPLIANCE EA C  $            16,740.00 0.0%  $          16,740.00 N/A N/A
GLD1-APA-6200 1 YEAR GOLD SUPPORT ON APA-6200 APPLIANCE EA C  $            24,168.00 0.0%  $          24,168.00 N/A N/A
GLD1-CISCO CM 1 YEAR GOLD SUPPORT-CISCO WAAS/CM REPORTING MODULE EA C  $              3,156.00 0.0%  $            3,156.00 N/A N/A
GLD1-CONNEX 1 YEAR GOLD SUPPORT-VPMCONNEX EA C  $              3,156.00 0.0%  $            3,156.00 N/A N/A
GLD1-CSV-1 1 YEAR GOLD SUPPORT ON CLEARSIGHT VIEWER SOFTWARE - 1 LICENSE EA C  $                 744.00 0.0%  $               744.00 N/A N/A
GLD1-CSV-10 PACK 1 YEAR GOLD SUPPORT ON CLEARSIGHT VIEWER SOFTWARE - 10 PACK EA C  $              3,720.00 0.0%  $            3,720.00 N/A N/A
GLD1-CSV-25 PACK 1 YEAR GOLD SUPPORT ON CLEARSIGHT VIEWER SOFTWARE - 25 PACK EA C  $              5,580.00 0.0%  $            5,580.00 N/A N/A
GLD1-CSV-5 PACK 1 YEAR GOLD SUPPORT ON CLEARSIGHT VIEWER SOFTWARE - 5 PACK EA C  $              2,412.00 0.0%  $            2,412.00 N/A N/A
GLD1-ENTPRS. DASHB 1 YEAR GOLD SUPPORT FOR ENTERPRISE DASHBOARD EA C  $              9,300.00 0.0%  $            9,300.00 N/A N/A
GLD1-FV MODULE 1 YEAR GOLD SUPPORT, FLOWVIEW MODULE EA C  $              2,412.00 0.0%  $            2,412.00 N/A N/A
GLD1-NPA-100K 1 YEAR GOLD SUPPORT ON NPA-100K FLOWS/SECOND EA C  $            17,664.00 0.0%  $          17,664.00 N/A N/A
GLD1-NPA-10K 1 YEAR GOLD SUPPORT-NPA10K EA C  $            11,376.00 0.0%  $          11,376.00 N/A N/A
GLD1-NPA-20K 1 YEAR GOLD SUPPORT ON NPA-20K FLOWS/SECOND EA C  $              7,440.00 0.0%  $            7,440.00 N/A N/A
GLD1-NPA-300K 1 YEAR GOLD SUPPORT ON NPA-300K FLOWS/SECOND EA C  $            24,168.00 0.0%  $          24,168.00 N/A N/A
GLD1-NPA-40K 1 YEAR GOLD SUPPORT-NPA40K EA C  $            18,024.00 0.0%  $          18,024.00 N/A N/A
GLD1-NPA-50K 1 YEAR GOLD SUPPORT ON NPA-50K FLOWS/SECOND EA C  $            12,084.00 0.0%  $          12,084.00 N/A N/A
GLD1-NPMSUITE-10K 1 YEAR GOLD ON NPMSUITE WITH 10K FLOWS/SEC CAPACTIY EA C  $              3,792.00 0.0%  $            3,792.00 N/A N/A
GLD1-NPMSUITE-20K 1 YR GOLD SUPPORT FOR NPMSUITE - 20K EA C  $              4,644.00 0.0%  $            4,644.00 N/A N/A
GLD1-NPMSUITE-40K 1 YR GOLD SUPPORT FOR NPMSUITE - 40K EA C  $              6,504.00 0.0%  $            6,504.00 N/A N/A
GLD1-NPMSUITE-5K 1 YEAR GOLD ON NPMSUITE WITH 5K FLOWS/SEC CAPACTIY EA C  $              2,472.00 0.0%  $            2,472.00 N/A N/A
GLD-1T1000 1 YR GOLD SUPPORT, ONETOUCH AT 1000 EA C  $                 744.00 0.0%  $               744.00 N/A N/A
GLD-1T1500 1 YR GOLD SUPPORT, ONETOUCH AT 1500 EA C  $              1,044.00 0.0%  $            1,044.00 N/A N/A
GLD-1T2000 1 YR GOLD SUPPORT, ONETOUCH AT 2000 EA C  $              1,200.00 0.0%  $            1,200.00 N/A N/A
GLD-1T2000MOD 1 YR GOLD SUPPORT, ONETOUCH AT 2000 MODULE EA C  $                 912.00 0.0%  $               912.00 N/A N/A
GLD-1T3000 1 YR GOLD SUPPORT, ONETOUCH AT 3000 EA C  $              1,500.00 0.0%  $            1,500.00 N/A N/A
GLD-1T3000MOD 1 YR GOLD SUPPORT, ONETOUCH AT 3000 MODULE EA C  $              1,248.00 0.0%  $            1,248.00 N/A N/A
GLD1-TRUVIEW/XGPLS 1 YEAR GOLD SUPPORT ON TRUVIEW/XG PLUS BUNDLE EA C  $            24,996.00 0.0%  $          24,996.00 N/A N/A
GLD1-TRUVIEW/XGPRO 1 YEAR GOLD SUPPORT ON TRUVIEW/XGPRO BUNDLE EA C  $            13,488.00 0.0%  $          13,488.00 N/A N/A
GLD1-TRUVIEW/XGSTD 1 YEAR GOLD SUPPORT ON TRUVIEW/XGSTD BUNDLE EA C  $              9,288.00 0.0%  $            9,288.00 N/A N/A
GLD1-TRUVIEW/XGXPT 1 YEAR GOLD SUPPORT ON TRUVIEW/XGXPT BUNDLE EA C  $            17,988.00 0.0%  $          17,988.00 N/A N/A
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GLD1-TRUVIEW-2200 1 YEAR GOLD SUPPORT ON TRUVIEW-2200 APPLIANCE EA C  $              5,208.00 0.0%  $            5,208.00 N/A N/A
GLD1-TRUVIEW-4400 1 YEAR GOLD SUPPORT ON TRUVIEW-4400 APPLIANCE EA C  $              7,068.00 0.0%  $            7,068.00 N/A N/A
GLD1-TRUVIEW-4800 1 YEAR GOLD SUPPORT ON TRUVIEW-4800 APPLIANCE EA C  $            10,224.00 0.0%  $          10,224.00 N/A N/A
GLD1-TRUVIEW-5200 1 YEAR GOLD SUPPORT ON TRUVIEW-5200 APPLIANCE EA C  $            17,664.00 0.0%  $          17,664.00 N/A N/A
GLD1-TRUVIEW-6200 1 YEAR GOLD SUPPORT ON TRUVIEW-6200 APPLIANCE EA C  $            24,168.00 0.0%  $          24,168.00 N/A N/A
GLD-1T-SW 1 YR SW MAINT, ONETOUCH AT; SW UPDATES, TAC SUPPORT EA C  $                 672.00 0.0%  $               672.00 N/A N/A
GLD1-TVC-ENT 1 YEAR GOLD SUPPORT TRUVIEW CENTRAL APPLIANCE ENTERPRISE MODEL EA C  $              9,564.00 0.0%  $            9,564.00 N/A N/A
GLD1-TVC-PRO 1 YEAR GOLD SUPPORT ON TRUVIEW CENTRAL APPLIANCE PRO MODEL EA C  $              5,760.00 0.0%  $            5,760.00 N/A N/A
GLD1-TV-F-100K 1 YEAR GOLD SUPPORT ON TRUVIEW-F-100K FLOWS/SECOND EA C  $            17,664.00 0.0%  $          17,664.00 N/A N/A
GLD1-TV-F-20K 1 YEAR GOLD SUPPORT ON TRUVIEW-F-20K FLOWS/SECOND EA C  $              7,440.00 0.0%  $            7,440.00 N/A N/A
GLD1-TV-F-300K 1 YEAR GOLD SUPPORT ON TRUVIEW-F-300K FLOWS/SECOND EA C  $            24,168.00 0.0%  $          24,168.00 N/A N/A
GLD1-TV-F-50K 1 YEAR GOLD SUPPORT ON TRUVIEW-F-50K FLOWS/SECOND EA C  $            12,084.00 0.0%  $          12,084.00 N/A N/A
GLD1-TV-P-2200 1 YEAR GOLD SUPPORT ON TRUVIEW-P-2200 APPLIANCE EA C  $              5,208.00 0.0%  $            5,208.00 N/A N/A
GLD1-TV-P-4400 1 YEAR GOLD SUPPORT ON TRUVIEW-P-4400 APPLIANCE EA C  $              7,068.00 0.0%  $            7,068.00 N/A N/A
GLD1-TV-P-4800 1 YEAR GOLD SUPPORT ON TRUVIEW-P-4800 APPLIANCE EA C  $            10,224.00 0.0%  $          10,224.00 N/A N/A
GLD1-TV-P-5200 1 YEAR GOLD SUPPORT ON TRUVIEW-P-5200 APPLIANCE EA C  $            17,664.00 0.0%  $          17,664.00 N/A N/A
GLD1-TV-P-6200 1 YEAR GOLD SUPPORT ON TRUVIEW-P-6200 APPLIANCE EA C  $            24,168.00 0.0%  $          24,168.00 N/A N/A
GLD1-VNPA 1 YEAR GOLD SUPPORT-VNPA EA C  $              5,688.00 0.0%  $            5,688.00 N/A N/A
GLD1-VNPA-20K 1 YEAR GOLD SUPPORT ON VNPA-20K FLOWS/SECOND EA C  $              4,644.00 0.0%  $            4,644.00 N/A N/A
GLD1-VNPA-50K 1 YEAR GOLD SUPPORT ON VNPA-50K FLOWS/SECOND EA C  $              7,440.00 0.0%  $            7,440.00 N/A N/A
GLD1-VNPA-5K 1 YEAR GOLD SUPPORT ON VNPA-5K FLOWS/SECOND EA C  $              1,296.00 0.0%  $            1,296.00 N/A N/A
GLD1-VNPABRANCH 1 YR GOLD SUPPORT FOR VNPA BRANCH EA C  $              1,296.00 0.0%  $            1,296.00 N/A N/A
GLD1-VNPAENTRPRISE 1 YR GOLD SUPPORT FOR VNPA ENTERPRISE EA C  $              6,132.00 0.0%  $            6,132.00 N/A N/A
GLD1-VNPASTANDARD 1 YR GOLD SUPPORT FOR VNPA STANDARD EA C  $              3,900.00 0.0%  $            3,900.00 N/A N/A
GLD1-VPM-ENT 1 YEAR GOLD SUPPORT-VPM ENTERPRISE EA C  $              9,588.00 0.0%  $            9,588.00 N/A N/A
GLD1-VPM-PRO 1 YEAR GOLD SUPPORT-VPM PRO EA C  $              5,760.00 0.0%  $            5,760.00 N/A N/A
GLD1-VPMXPRESS-10K 1 YEAR GOLD SUPPORT-VPMXPRESS-10K EA C  $            17,064.00 0.0%  $          17,064.00 N/A N/A
GLD1-VPMXPRESS-5K 1 YEAR GOLD SUPPORT-VPMXPRESS-5K EA C  $            11,376.00 0.0%  $          11,376.00 N/A N/A
GLD1-VTV-F-20K 1 YEAR GOLD SUPPORT ON VTRUVIEW-F-20K FLOWS/SECOND EA C  $              4,644.00 0.0%  $            4,644.00 N/A N/A
GLD1-VTV-F-50K 1 YEAR GOLD SUPPORT ON VTRUVIEW-F-50K FLOWS/SECOND EA C  $              7,440.00 0.0%  $            7,440.00 N/A N/A
GLD1-VTV-F-5K 1 YEAR GOLD SUPPORT ON VTRUVIEW-F-5K FLOWS/SECOND EA C  $              1,296.00 0.0%  $            1,296.00 N/A N/A
GLD1-VV MODULE 1 YEAR GOLD SUPPORT, VOIPVIEW MODULE EA C  $              2,412.00 0.0%  $            2,412.00 N/A N/A
GLD1-XPRESS DASHB 1 YEAR GOLD SUPPORT FOR XPRESS DASHBOARD EA C  $              6,132.00 0.0%  $            6,132.00 N/A N/A
GLD1XPRESS10G-12TB 1 YEAR GOLD SUPPORT FOR VPMXPRESS10G-12TB EA C  $            17,664.00 0.0%  $          17,664.00 N/A N/A
GLD1XPRESS10G-24TB 1 YEAR GOLD SUPPORT FOR VPMXPRESS10G-24TB EA C  $            24,168.00 0.0%  $          24,168.00 N/A N/A
GLD3/NTMC-PO2B 3 YR GOLD SUPPORT FOR NTMC PORTABLE 2B EA C  $            58,320.00 0.0%  $          58,320.00 N/A N/A
GLD3-01949 3 YR GOLD ASE HARDWARE MAINTENANCE 1 DAY EXCHANGE-GROUP 1 EA C  $                 468.00 0.0%  $               468.00 N/A N/A
GLD3-01950 3 YR GOLD ASE HARDWARE MAINTENANCE 1 DAY EXCHANGE-GROUP 2 EA C  $                 612.00 0.0%  $               612.00 N/A N/A
GLD3-01951 3 YR GOLD ASE HW MAINTENANCE 1 DAY EXCHANGE-GROUP 3 EA C  $              4,968.00 0.0%  $            4,968.00 N/A N/A
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GLD3-01952 3 YR GOLD ASE HW MAINTENANCE 1 DAY EXCHANGE-GROUP 4 EA C  $              9,756.00 0.0%  $            9,756.00 N/A N/A
GLD3-01953 3 YR GOLD ASE HARDWARE MAINTENANCE 4 HR EXCHANGE W/ TECH-GROUP 1 EA C  $                 756.00 0.0%  $               756.00 N/A N/A
GLD3-01955 3 YR GOLD ASE HW MAINTENANCE 4 HR EXCANGE W/ TECH-GROUP 3 EA C  $              7,740.00 0.0%  $            7,740.00 N/A N/A
GLD3-01971 3 YR GOLD ASE SW MAINTENANCE - GROUP 1 EA C  $                 324.00 0.0%  $               324.00 N/A N/A
GLD3-01973 3 YR GOLD ASE SW MAINTENANCE - GROUP 2 EA C  $                 252.00 0.0%  $               252.00 N/A N/A
GLD3-01975 3 YR GOLD ASE SW MAINTENANCE - GROUP 3 EA C  $                 432.00 0.0%  $               432.00 N/A N/A
GLD3-01977 3 YR GOLD ASE SW MAINTENANCE  - GROUP 1 VOL. DISC. 51 EA C  $                 288.00 0.0%  $               288.00 N/A N/A
GLD3-01979 3 YR GOLD ASE SW MAINTENANCE - GROUP 1 VOL. DISC. 101 EA C  $                 180.00 0.0%  $               180.00 N/A N/A
GLD3-02004 3 YR GOLD ASE HARDWARE MAINTENANCE 3 DAY EXCHANGE W/ TECH-GROUP 1 EA C  $                 540.00 0.0%  $               540.00 N/A N/A
GLD3-02005 3 YR GOLD ASE HARDWARE MAINTENANCE 3 DAY EXCHANGE W/ TECH-GROUP 2 EA C  $                 684.00 0.0%  $               684.00 N/A N/A
GLD3-02006 3 YR GOLD ASE HW MAINTENANCE 3 DAY EXCHANGE W/ TECH-GROUP 3 EA C  $              5,076.00 0.0%  $            5,076.00 N/A N/A
GLD3-02007 3 YR GOLD ASE HW MAINTENANCE 3 DAY EXCHANGE W/ TECH-GROUP 4 EA C  $            10,116.00 0.0%  $          10,116.00 N/A N/A
GLD3-02050 3 YR GOLD ASE SW MAINTENANCE - GROUP 1 & 3 EA C  $                 684.00 0.0%  $               684.00 N/A N/A
GLD3-02052 3 YR GOLD ASE SW MAINTENANCE - GROUP 1, 2 & 3 EA C  $                 864.00 0.0%  $               864.00 N/A N/A
GLD3-02061 3 YR GOLD ASE SW MAINTENANCE - GROUP 1 & 3 VOL. DISC. 101 EA C  $                 504.00 0.0%  $               504.00 N/A N/A
GLD3-02063 3 YR GOLD ASE SW MAINTENANCE - GROUP 1 & 3 VOL. DISC. 51 EA C  $                 648.00 0.0%  $               648.00 N/A N/A
GLD3-02067 3 YR GOLD ASE SW MAINTENANCE - GROUP 1, 2 & 3 VOL. DISC. 101 EA C  $                 720.00 0.0%  $               720.00 N/A N/A
GLD3-02069 3 YR GOLD ASE SW MAINTENANCE - GROUP 1, 2 & 3 VOL. DISC. 51 EA C  $                 792.00 0.0%  $               792.00 N/A N/A
GLD3-02075 3 YR GOLD ASE HARDWARE MAINTENANCE 1 DAY EXCHANGE W/ TECH-GROUP 1 EA C  $                 648.00 0.0%  $               648.00 N/A N/A
GLD3-02076 3 YR GOLD ASE HARDWARE MAINTENANCE 1 DAY EXCHANGE W/ TECH-GROUP 2 EA C  $                 720.00 0.0%  $               720.00 N/A N/A
GLD3-02077 3 YR GOLD ASE HW MAINTENANCE 1 DAY EXCHANGE W/ TECH-GROUP 3 EA C  $              7,380.00 0.0%  $            7,380.00 N/A N/A
GLD3-02078 3 YR GOLD ASE HW MAINTENANCE 1 DAY EXCHANGE W/ TECH-GROUP 4 EA C  $            12,636.00 0.0%  $          12,636.00 N/A N/A
GLD3-02138 3 YR GOLD ASE HARDWARE MAINTENANCE 3 DAY EXCHANGE-GROUP 2 EA C  $                 396.00 0.0%  $               396.00 N/A N/A
GLD3-02139 3 YR GOLD ASE HW MAINTENANCE 3 DAY EXCHANGE-GROUP 3 EA C  $              3,420.00 0.0%  $            3,420.00 N/A N/A
GLD3-02140 3 YR GOLD ASE HW MAINTENANCE 3 DAY EXCHANGE-GROUP 4 EA C  $              6,372.00 0.0%  $            6,372.00 N/A N/A
GLD3-02141 3 YR GOLD ASE HARDWARE MAINTENANCE 3 DAY EXCHANGE-GROUP 1 EA C  $                 360.00 0.0%  $               360.00 N/A N/A
GLD3-02173 3 YR GOLD HW MAINTENANCE - APPLIANCE BASED ETHERNET ASE EA C  $              9,756.00 0.0%  $            9,756.00 N/A N/A
GLD3-02229 3 YR GLD ASE HW MAINTENANCE 4 HR EXCHANGE W/ TECH-GRP 2 EA C  $                 900.00 0.0%  $               900.00 N/A N/A
GLD3-02232 3 YR GOLD ASE HW MAINTENANCE 4 HR EXCHANGE W/ TECH-GROUP 4 EA C  $            18,360.00 0.0%  $          18,360.00 N/A N/A
GLD3-02258 3 YEAR GOLD ON TRUVIEW BRANCH 10/100 MBPS EA C  $              1,692.00 0.0%  $            1,692.00 N/A N/A
GLD3-02259 3 YEAR GOLD ON TRUVIEW BRANCH + UPTIME SW 10/100 MBPS EA C  $              2,016.00 0.0%  $            2,016.00 N/A N/A
GLD3-1T1000 3 YR GOLD SUPPORT, ONETOUCH AT 1000 EA C  $              2,016.00 0.0%  $            2,016.00 N/A N/A
GLD3-1T1500 3 YR GOLD SUPPORT, ONETOUCH AT 1500 EA C  $              2,844.00 0.0%  $            2,844.00 N/A N/A
GLD3-1T2000 3 YR GOLD SUPPORT, ONETOUCH AT 2000 EA C  $              3,240.00 0.0%  $            3,240.00 N/A N/A
GLD3-1T2000MOD 3 YR GOLD SUPPORT, ONETOUCH AT 2000 MODULE EA C  $              2,484.00 0.0%  $            2,484.00 N/A N/A
GLD3-1T3000 3 YR GOLD SUPPORT, ONETOUCH AT 3000 EA C  $              4,032.00 0.0%  $            4,032.00 N/A N/A
GLD3-1T3000MOD 3 YR GOLD SUPPORT, ONETOUCH AT 3000 MODULE EA C  $              3,348.00 0.0%  $            3,348.00 N/A N/A
GLD3-1T-SW 3 YR SW MAINT, ONETOUCH AT; SW UPDATES, TAC SUPPORT EA C  $              1,800.00 0.0%  $            1,800.00 N/A N/A
GLD3-24TB-ESA-ST 3 YEAR GOLD SUPPORT ON 24TB-ST EXTENDED STORAGE APPLIANCE EA C  $            17,172.00 0.0%  $          17,172.00 N/A N/A
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GLD3-24TB-ESA-XT 3 YEAR GOLD SUPPORT ON 24TB-XT EXTENDED STORAGE APPLIANCE EA C  $            25,560.00 0.0%  $          25,560.00 N/A N/A
GLD3-36TB-ESA-ST 3 YEAR GOLD SUPPORT ON 36TB-ST EXTENDED STORAGE APPLIANCE EA C  $            21,816.00 0.0%  $          21,816.00 N/A N/A
GLD3-ACK AIRCHECK GOLD SUPPORT SERVICES 3 YR EA C  $                 720.00 0.0%  $               720.00 N/A N/A
GLD3-APA10G-12TB 3 YEAR GOLD SUPPORT-APA10G-12TB EA C  $            44,136.00 0.0%  $          44,136.00 N/A N/A
GLD3-APA10G-24TB 3 YEAR GOLD SUPPORT-APA10G-24TB EA C  $            60,444.00 0.0%  $          60,444.00 N/A N/A
GLD3-APA2-12TB 3 YEAR GOLD SUPPORT-2 PORT APA WITH 12TB OF STORAGE EA C  $            40,320.00 0.0%  $          40,320.00 N/A N/A
GLD3-APA-2200 3 YEAR GOLD SUPPORT ON APA-2200 APPLIANCE EA C  $            11,592.00 0.0%  $          11,592.00 N/A N/A
GLD3-APA2-6TB 3 YEAR GOLD SUPPORT-2 PORT APA WITH 6TB OF STORAGE EA C  $            30,816.00 0.0%  $          30,816.00 N/A N/A
GLD3-APA4-12TB 3 YEAR GOLD SUPPORT-4 PORT APA WITH 12TB OF STORAGE EA C  $            45,072.00 0.0%  $          45,072.00 N/A N/A
GLD3-APA-4400 3 YEAR GOLD SUPPORT ON APA-4400 APPLIANCE EA C  $            17,172.00 0.0%  $          17,172.00 N/A N/A
GLD3-APA4-6TB 3 YEAR GOLD SUPPORT-4 PORT APA WITH 6TB OF STORAGE EA C  $            35,604.00 0.0%  $          35,604.00 N/A N/A
GLD3-APA-4800 3 YEAR GOLD SUPPORT ON APA-4800 APPLIANCE EA C  $            23,256.00 0.0%  $          23,256.00 N/A N/A
GLD3-APA-5200 3 YEAR GOLD SUPPORT ON APA-5200 APPLIANCE EA C  $            41,832.00 0.0%  $          41,832.00 N/A N/A
GLD3-APA-6200 3 YEAR GOLD SUPPORT ON APA-6200 APPLIANCE EA C  $            60,444.00 0.0%  $          60,444.00 N/A N/A
GLD3-CFP-100-M/S 3 YR GOLD SUPPORT CFP-100-M OR CFP-100-S EA C  $              2,340.00 0.0%  $            2,340.00 N/A N/A
GLD3-CFP-100-Q 3 YR GOLD SUPPORT CFP-100-Q EA C  $              3,888.00 0.0%  $            3,888.00 N/A N/A
GLD3-CFP-MM/SM-ADD 3 YR GOLD SUPPORT, CFP-MM-ADD OR CFP-SM-ADD EA C  $              1,908.00 0.0%  $            1,908.00 N/A N/A
GLD3-CFP-Q-ADD 3 YR GOLD SUPPORT, CFP-Q-ADD EA C  $              3,564.00 0.0%  $            3,564.00 N/A N/A
GLD3-CFP-Q-ADD-R 3 YR GOLD SUPPORT, CFP-Q-ADD-R EA C  $              3,240.00 0.0%  $            3,240.00 N/A N/A
GLD3-CIQ 3 YRS OF GOLD SUPPORT, CABLEIQ QUALIFICATION TESTER EA C  $                 432.00 0.0%  $               432.00 N/A N/A
GLD3-CISCO CM 3 YEAR GOLD SUPPORT-CISCO WAAS/CM REPORTING MODULE EA C  $              7,920.00 0.0%  $            7,920.00 N/A N/A
GLD3-CONNEX 3 YEAR GOLD SUPPORT-VPMCONNEX EA C  $              7,920.00 0.0%  $            7,920.00 N/A N/A
GLD3-CSA-NTM/OPV-3 3 YR GOLD,CSA-1000,3 PACK FOR CSN/CSA-NTM/OPV-3 EA C  $              2,268.00 0.0%  $            2,268.00 N/A N/A
GLD3-CSA-NTM/OPV-5 3 YR GOLD,CSA-1000,5 PACK FOR CSN/CSA-NTM/OPV-5 EA C  $              3,384.00 0.0%  $            3,384.00 N/A N/A
GLD3-CSA-NTMOPV-10 3 YR GOLD,CSA-1000,10 PACK FOR CSN/CSA-NTM/OPV-10 EA C  $              5,652.00 0.0%  $            5,652.00 N/A N/A
GLD3-CSN/NTM-EX4A 3 YEAR GOLD SUPPORT FOR CSN/NTM-EX4A EA C  $            12,420.00 0.0%  $          12,420.00 N/A N/A
GLD3-CSV-1 3 YEAR GOLD SUPPORT ON CLEARSIGHT VIEWER SOFTWARE - 1 LICENSE EA C  $              2,016.00 0.0%  $            2,016.00 N/A N/A
GLD3-CSV-10 PACK 3 YEAR GOLD SUPPORT ON CLEARSIGHT VIEWER SOFTWARE - 10 PACK EA C  $              9,288.00 0.0%  $            9,288.00 N/A N/A
GLD3-CSV-25 PACK 3 YEAR GOLD SUPPORT ON CLEARSIGHT VIEWER SOFTWARE - 25 PACK EA C  $            13,932.00 0.0%  $          13,932.00 N/A N/A
GLD3-CSV-5 PACK 3 YEAR GOLD SUPPORT ON CLEARSIGHT VIEWER SOFTWARE - 5 PACK EA C  $              6,012.00 0.0%  $            6,012.00 N/A N/A
GLD3-DSX-5000 3 YR GOLD SUPPORT DSX CABLE ANALYZER EA C  $              2,808.00 0.0%  $            2,808.00 N/A N/A
GLD3-DSX-5000MI 3 YR GOLD SUPPORT DSX W/MULTIMODE OLTS INSP EA C  $              4,428.00 0.0%  $            4,428.00 N/A N/A
GLD3-DSX-5000NTB 3 YR GOLD SUPPORT DSX NETWORK KIT QUAD OLTS OTDR 1TAT EA C  $            11,340.00 0.0%  $          11,340.00 N/A N/A
GLD3-DSX-5000QI 3 YR GOLD SUPPORT DSX W/QUAD OLTS INSP EA C  $              6,084.00 0.0%  $            6,084.00 N/A N/A
GLD3-DSX-5000QOI 3 YR GOLD SUPPORT DSX W/QUAD OLTS OTDR INSP EA C  $              9,180.00 0.0%  $            9,180.00 N/A N/A
GLD3-DSX-ADD 3 YR GOLD SUPPORT, DSX-ADD EA C  $              2,556.00 0.0%  $            2,556.00 N/A N/A
GLD3-DSX-ADD-R 3 YR GOLD SUPPORT, DSX-ADD-R EA C  $              2,844.00 0.0%  $            2,844.00 N/A N/A
GLD3-DSX-CFP-Q-ADD 3 YR GOLD SUPPORT, DSX-CFP-Q-ADD-R EA C  $              5,220.00 0.0%  $            5,220.00 N/A N/A
GLD3-DSX-OFP-Q-ADD 3 YR GOLD SUPPORT, DSX-OFP-Q-ADD EA C  $              6,084.00 0.0%  $            6,084.00 N/A N/A
GLD3-DTX-E 3 YRS OF GOLD SUPPORT FOR  DTX-1800-E EA C  $              4,752.00 0.0%  $            4,752.00 N/A N/A
GLD3-DTX-EFM2 3 YR GOLD SUPPORT FOR ENCIRCLED FLUX MM FIBER MODULE SET EA C  $              1,764.00 0.0%  $            1,764.00 N/A N/A
GLD3-DTX-ES 3 YR GOLD SUPPORT FOR DTX-1800-ES EA C  $              6,480.00 0.0%  $            6,480.00 N/A N/A
GLD3-DTX-KIT 3 YRS OF GOLD SUPPORT, DTX-10GKIT OR AX KIT EA C  $                 648.00 0.0%  $               648.00 N/A N/A
GLD3-DTX-M 3 YR GOLD SUPPORT FOR DTX-M KIT EA C  $              4,464.00 0.0%  $            4,464.00 N/A N/A
GLD3-FI 3 YR GOLD SUPPORT, OFP-FI FIBERINSPECTOR EA C  $              1,296.00 0.0%  $            1,296.00 N/A N/A
GLD3-FI-7000 3 YR GOLD SUPPORT FOR FI-7000 EA C  $              1,584.00 0.0%  $            1,584.00 N/A N/A
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GLD3-FI-7000-MPO 3 YR GOLD SUPPORT FOR FI-7000-MPO EA C  $              2,052.00 0.0%  $            2,052.00 N/A N/A
GLD3-FTINSPECTOR 3 YRS OF GOLD SUPPORT, FIBER INSPECTOR FTXXX EA C  $              1,224.00 0.0%  $            1,224.00 N/A N/A
GLD3-FTK 3 YRS OF GOLD, SIMPLIFIBER PRO KITS, FTK1300, FTK1350, FTK1450, FTK2100 EA C  $              1,368.00 0.0%  $            1,368.00 N/A N/A
GLD3-FTK1000 3 YRS GOLD SUPPORT, FTK1000 EA C  $                 576.00 0.0%  $               576.00 N/A N/A
GLD3-FTK1300 3 YRS GOLD SUPPORT, FTK1300 EA C  $                 900.00 0.0%  $               900.00 N/A N/A
GLD3-FTK1350 3 YRS GOLD SUPPORT, FTK1350 EA C  $              1,296.00 0.0%  $            1,296.00 N/A N/A
GLD3-FTK1450 3 YRS GOLD SUPPORT, FTK1450 EA C  $              1,980.00 0.0%  $            1,980.00 N/A N/A
GLD3-FTK2000 3 YRS GOLD SUPPORT, FTK2000 EA C  $                 828.00 0.0%  $               828.00 N/A N/A
GLD3-FTK2100 3 YRS GOLD SUPPORT, FTK2100 EA C  $              1,296.00 0.0%  $            1,296.00 N/A N/A
GLD3-FV MODULE 3 YEAR GOLD SUPPORT, FLOWVIEW MODULE EA C  $              6,012.00 0.0%  $            6,012.00 N/A N/A
GLD3-LRAT 3 YR GOLD SUPPORT FOR LINKRUNNER AT EA C  $                 432.00 0.0%  $               432.00 N/A N/A
GLD3-MF 3 YRS OF GOLD SUPPORT, MF POWERMETER/MF MULTIMODE SOURCE EA C  $              3,456.00 0.0%  $            3,456.00 N/A N/A
GLD3-MF-SMS 3 YEAR OF GOLD SUPPORT FOR THE MF1310SOURCE OR MF1550SOURCE EA C  $              6,048.00 0.0%  $            6,048.00 N/A N/A
GLD3-MFTK 3YR GOLD SUPPORT MFTK1200, MFTK1400 EA C  $              4,716.00 0.0%  $            4,716.00 N/A N/A
GLD3-MFTK-MMSM 3 YEAR OF GOLD SUPPORT FOR MFTK-MM850-SM1310 OR MFTK-MM850-SM1550 EA C  $              8,712.00 0.0%  $            8,712.00 N/A N/A
GLD3-MFTK-SM 3 YEAR OF GOLD SUPPORT FOR THE MFTK-SM1310 OR MFTK-SM1550 EA C  $              6,732.00 0.0%  $            6,732.00 N/A N/A
GLD3-MFTK-SM1310-S 3 YRS GOLD SUPPORT FOR THE MFTK-SM1310-SM1550 EA C  $            10,188.00 0.0%  $          10,188.00 N/A N/A
GLD3-NPA-100K 3 YEAR GOLD SUPPORT ON NPA-100K FLOWS/SECOND EA C  $            44,136.00 0.0%  $          44,136.00 N/A N/A
GLD3-NPA-10K 3 YEAR GOLD SUPPORT-NPA10K EA C  $            28,440.00 0.0%  $          28,440.00 N/A N/A
GLD3-NPA-20K 3 YEAR GOLD SUPPORT ON NPA-20K FLOWS/SECOND EA C  $            18,612.00 0.0%  $          18,612.00 N/A N/A
GLD3-NPA-300K 3 YEAR GOLD SUPPORT ON NPA-300K FLOWS/SECOND EA C  $            60,444.00 0.0%  $          60,444.00 N/A N/A
GLD3-NPA-40K 3 YEAR GOLD SUPPORT-NPA40K EA C  $            44,604.00 0.0%  $          44,604.00 N/A N/A
GLD3-NPA-50K 3 YEAR GOLD SUPPORT ON NPA-50K FLOWS/SECOND EA C  $            30,204.00 0.0%  $          30,204.00 N/A N/A
GLD3-NPMSUITE-10K 3 YEAR GOLD ON NPMSUITE WITH 10K FLOWS/SEC CAPACTIY EA C  $              9,468.00 0.0%  $            9,468.00 N/A N/A
GLD3-NPMSUITE-20K 3 YR GOLD SUPPORT FOR NPMSUITE - 20K EA C  $            11,592.00 0.0%  $          11,592.00 N/A N/A
GLD3-NPMSUITE-40K 3 YR GOLD SUPPORT FOR NPMSUITE - 40K EA C  $            16,236.00 0.0%  $          16,236.00 N/A N/A
GLD3-NPMSUITE-5K 3 YEAR GOLD ON NPMSUITE WITH 5K FLOWS/SEC CAPACTIY EA C  $              6,120.00 0.0%  $            6,120.00 N/A N/A
GLD3-NTMC-PO2BS 3 YR GOLD SUPPORT FOR NTMC PO2BS EA C  $            78,264.00 0.0%  $          78,264.00 N/A N/A
GLD3-NTM-EA3-UGD 3 YEAR GOLD SUPPORT FOR CSN/NTM-EA3-UGD EA C  $            18,720.00 0.0%  $          18,720.00 N/A N/A
GLD3-NTM-EA-UGD 3 YR GOLD SUPPORT, EA. NTM 24TB EXT. STOR APPLIANCE UPGRADE EA C  $            16,812.00 0.0%  $          16,812.00 N/A N/A
GLD3-NTMEX3-A 3-YR GOLD SUPPORT FOR CSN/NTM-EX3 W/ATLAS EA C  $            11,520.00 0.0%  $          11,520.00 N/A N/A
GLD3-NTM-PO1B 3 YR GOLD SUPPORT FOR NTM PO1B EA C  $            17,352.00 0.0%  $          17,352.00 N/A N/A
GLD3-NTM-PO1B-A 3 YR GOLD SUPPORT FOR NTM PO1B-A EA C  $            17,352.00 0.0%  $          17,352.00 N/A N/A
GLD3-NTM-PO1B-C 3 YR GOLD SUPPORT FOR NTM PO1B-C EA C  $            14,544.00 0.0%  $          14,544.00 N/A N/A
GLD3-NTMPO2-10G-A 3-YR GOLD SUPPORT FOR CSN/NTM-PO2-10G W/ATLAS EA C  $            45,468.00 0.0%  $          45,468.00 N/A N/A
GLD3-NTMPO2-1G-A 3-YR GOLD SUPPORT FOR CSN/NTM-PO2-1G W/ATLAS EA C  $            27,252.00 0.0%  $          27,252.00 N/A N/A
GLD3-NTM-PO2B10A 3 YR GOLD SUPPORT FOR CSN/NTM-PO2B-10A EA C  $            44,928.00 0.0%  $          44,928.00 N/A N/A
GLD3-NTM-PO2B10PA 3 YR GOLD SUPPORT FOR CSN/NTM-PO2B-10PA EA C  $            59,004.00 0.0%  $          59,004.00 N/A N/A
GLD3-NTM-PO2B1GA 3 YR GOLD SUPPORT FOR CSN/NTM-PO2B-1A EA C  $            25,560.00 0.0%  $          25,560.00 N/A N/A
GLD3-NTM-PR3 3-YEAR GOLD SUPPORT FOR CSN/NTM-PR3-S5 EA C  $            47,988.00 0.0%  $          47,988.00 N/A N/A
GLD3-NTM-PR3E-A 3 YEAR GOLD SUPPORT FOR CSN/NTM-PR3E-A EA C  $            50,904.00 0.0%  $          50,904.00 N/A N/A
GLD3-NTMPR3-S5-A 3-YR GOLD SUPPORT FOR CSN/NTM-PR3-S5 W/ATLAS EA C  $            47,988.00 0.0%  $          47,988.00 N/A N/A
GLD3-NTM-PR4EA 3 YEAR GOLD SUPPORT FOR CSN/NTM-PR4EA EA C  $            35,208.00 0.0%  $          35,208.00 N/A N/A
GLD3-NTM-PR4HA 3 YEAR GOLD SUPPORT FOR CSN/NTM-PR4HA EA C  $            39,672.00 0.0%  $          39,672.00 N/A N/A
GLD3-NTM-PR4MA 3 YEAR GOLD SUPPORT FOR CSN/NTM-PR4MA EA C  $            37,188.00 0.0%  $          37,188.00 N/A N/A
GLD3-NTMST3-4TB-A 3-YR GOLD SUPPORT FOR CSN/NTM-ST3-4TB W/ATLAS EA C  $            19,188.00 0.0%  $          19,188.00 N/A N/A
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GLD3-NTMST3-8TB-A 3-YR GOLD SUPPORT FOR CSN/NTM-ST3-8TB W/ATLAS EA C  $            23,976.00 0.0%  $          23,976.00 N/A N/A
GLD3-NTMST3-EA-A 3-YR GOLD SUPPORT FOR CSN/NTM-ST3-EA W/ATLAS EA C  $            43,236.00 0.0%  $          43,236.00 N/A N/A
GLD3-NTM-ST4EA 3 YEAR GOLD SUPPORT FOR CSN/NTM-ST4EA EA C  $            29,268.00 0.0%  $          29,268.00 N/A N/A
GLD3-NTM-ST4LA 3 YEAR GOLD SUPPORT FOR CSN/NTM-ST4LA EA C  $            23,796.00 0.0%  $          23,796.00 N/A N/A
GLD3-NTM-ST4MA 3 YEAR GOLD SUPPORT FOR CSN/NTM-ST4MA EA C  $            28,764.00 0.0%  $          28,764.00 N/A N/A
GLD3-OF-500-MS45 3 YR GOLD SUPPORT FOR OF-500-MS45 EA C  $            12,600.00 0.0%  $          12,600.00 N/A N/A
GLD3-OFP-100-M/S 3 YR GOLD SUPPORT, OFP-100-M OR OFP-100-S EA C  $              4,320.00 0.0%  $            4,320.00 N/A N/A
GLD3-OFP-100-MI/SI 3 YR GOLD SUPPORT, OFP-100-MI OR OFP-100-SI EA C  $              5,040.00 0.0%  $            5,040.00 N/A N/A
GLD3-OFP-100-Q 3 YR GOLD SUPPORT, OFP-100-Q EA C  $              5,940.00 0.0%  $            5,940.00 N/A N/A
GLD3-OFP-100-QI 3 YR GOLD SUPPORT, OFP-100-QI EA C  $              6,840.00 0.0%  $            6,840.00 N/A N/A
GLD3-OFP-CFP-MI/SI 3 YR GOLD SUPPORT OFP-CFP-MI OR OFP-CFP-SI EA C  $              5,328.00 0.0%  $            5,328.00 N/A N/A
GLD3-OFP-CFP-QI 3 YR GOLD SUPPORT OFP-CFP-QI EA C  $              8,064.00 0.0%  $            8,064.00 N/A N/A
GLD3-OFPMI-MFP 3 YRS OF GOLD SUPPORT, OFPMI-MFP EA C  $            10,296.00 0.0%  $          10,296.00 N/A N/A
GLD3-OFP-MOD-M/S 3 YRS OF GOLD SUPPORT, OFP-MM OR OFP-SM EA C  $              3,096.00 0.0%  $            3,096.00 N/A N/A
GLD3-OFP-MOD-Q 3 YRS OF GOLD SUPPORT, OFP-QUAD MODULE EA C  $              5,832.00 0.0%  $            5,832.00 N/A N/A
GLD3-OFP-Q-ADD 3 YR GOLD SUPPORT, OFP-Q-ADD EA C  $              4,392.00 0.0%  $            4,392.00 N/A N/A
GLD3-OFPQI-CER 3 YRS OF GOLD SUPPORT, OFPQI-CER EA C  $            10,008.00 0.0%  $          10,008.00 N/A N/A
GLD3-OFPQI-MFP 3 YR GOLD FOR OFPQI-MFP EA C  $            11,412.00 0.0%  $          11,412.00 N/A N/A
GLD3-OFPQI-MFP-CER 3 YRS OF GOLD SUPPPORT, OFPQI-MFP-CER EA C  $            15,192.00 0.0%  $          15,192.00 N/A N/A
GLD3-OPVG-EXPTPLUS 3 YR GOLD SUPPORT, OPVXG-EXPT-PLUS EA C  $            16,596.00 0.0%  $          16,596.00 N/A N/A
GLD3-OPV-NF-ASE 3 YEAR GOLD NETFLOW ASE-OPV EA C  $              1,512.00 0.0%  $            1,512.00 N/A N/A
GLD3-OPV-NFT10 3 YR GOLD SUPPORT FOR  OPV-NFT 10 DEVICES EA C  $              2,052.00 0.0%  $            2,052.00 N/A N/A
GLD3-OPV-NFT100 3 YEAR GOLD OPV-NFT100 EA C  $              3,564.00 0.0%  $            3,564.00 N/A N/A
GLD3-OPV-NFT1000 3 YEAR GOLD OPV-NFT1000 EA C  $              6,660.00 0.0%  $            6,660.00 N/A N/A
GLD3-OPV-NFT25 3 YEAR GOLD OPV-NFT25 EA C  $              2,556.00 0.0%  $            2,556.00 N/A N/A
GLD3-OPV-NFT250 3 YEAR GOLD OPV-NFT250 EA C  $              4,356.00 0.0%  $            4,356.00 N/A N/A
GLD3-OPV-NFT5 3 YEAR GOLD OPV-NFT5 EA C  $              1,800.00 0.0%  $            1,800.00 N/A N/A
GLD3-OPV-NFT50 3 YEAR GOLD OPV-NFT50 EA C  $              2,880.00 0.0%  $            2,880.00 N/A N/A
GLD3-OPV-NFT500 3 YEAR GOLD OPV-NFT500 EA C  $              5,148.00 0.0%  $            5,148.00 N/A N/A
GLD3-OPVXG 3 YR GOLD SUPPORT, OPVXG-1GB EA C  $            10,512.00 0.0%  $          10,512.00 N/A N/A
GLD3-OPVXG/DOD-100 3 YR GOLD SUPPORT FOR OPVXG/DOD-100 EA C  $            11,196.00 0.0%  $          11,196.00 N/A N/A
GLD3-OPVXG/DOD-110 3 YR GOLD SUPPORT FOR OPVXG/DOD-110 EA C  $            14,544.00 0.0%  $          14,544.00 N/A N/A
GLD3-OPVXG/DOD-200 3 YR GOLD SUPPORT FOR OPVXG/DOD-200 EA C  $            11,196.00 0.0%  $          11,196.00 N/A N/A
GLD3-OPVXG/DOD-202 3 YR GOLD SUPPORT FOR OPVXG/DOD-202 EA C  $            14,544.00 0.0%  $          14,544.00 N/A N/A
GLD3-OPVXG/DOD-203 3 YR GOLD SUPPORT FOR OPVXG/DOD-203 EA C  $            16,632.00 0.0%  $          16,632.00 N/A N/A
GLD3-OPVXG/DOD-210 3 YR GOLD SUPPORT FOR OPVXG/DOD-210 EA C  $            14,544.00 0.0%  $          14,544.00 N/A N/A
GLD3-OPVXG/DOD-212 3 YR GOLD SUPPORT FOR OPVXG/DOD-212 EA C  $            17,856.00 0.0%  $          17,856.00 N/A N/A
GLD3-OPVXG/DOD-213 3 YR GOLD SUPPORT FOR OPVXG/DOD-213 EA C  $            19,944.00 0.0%  $          19,944.00 N/A N/A
GLD3-OPVXG-10G 3 YR GOLD SUPPORT, OPVXG-10G EA C  $            11,340.00 0.0%  $          11,340.00 N/A N/A
GLD3-OPVXG-10G/PTR 3 YR GOLD SUPPORT,  OPVXG-10G/PTR EA C  $            16,704.00 0.0%  $          16,704.00 N/A N/A
GLD3-OPVXG10GADAPT 3 YR GOLD SUPPORT, OPVXG-10G-ADAPT EA C  $              1,188.00 0.0%  $            1,188.00 N/A N/A
GLD3-OPVXG-EXPT 3 YR GOLD SUPPORT, OPVXG-EXPT EA C  $            14,868.00 0.0%  $          14,868.00 N/A N/A
GLD3-OPVXGEXPT/PTR 3 YR GOLD SUPPORT, OPVXG-EXPT/PTR EA C  $            19,800.00 0.0%  $          19,800.00 N/A N/A
GLD3-OPVXG-LAN 3 YR GOLD SUPPORT, OPVXG-LAN EA C  $            10,512.00 0.0%  $          10,512.00 N/A N/A
GLD3-OPVXG-LAN-10G 3 YR GOLD SUPPORT, OPVXG-LAN-10G EA C  $            11,340.00 0.0%  $          11,340.00 N/A N/A
GLD3-OPVXG-PRO 3 YR GOLD SUPPORT, OPVXG-PRO EA C  $            13,608.00 0.0%  $          13,608.00 N/A N/A
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GLD3-OPVXG-PROPLUS 3 YR GOLD SUPPORT, OPVXG-PROPLUS EA C  $            15,552.00 0.0%  $          15,552.00 N/A N/A
GLD3-OPVXG-PTR 3 YR GOLD SUPPORT, OPTIVIEW XG PERFORM TEST REMOTE EA C  $              3,060.00 0.0%  $            3,060.00 N/A N/A
GLD3-OPVXG-PTR-KIT 3 YR GOLD SUPPORT, OPVXG-PTR-KIT EA C  $              7,272.00 0.0%  $            7,272.00 N/A N/A
GLD3-OPVXG-PTR-MOD 3 YR GOLD SUPPORT, OPTIVIEW XG PERFORM TEST REMOTE MODULE EA C  $              2,556.00 0.0%  $            2,556.00 N/A N/A
GLD3-OPVXG-SXT 3 YR GOLD SUPPORT, OPVXG-SXT EA C  $              1,800.00 0.0%  $            1,800.00 N/A N/A
GLD3-OPVXG-WFA 3 YR GOLD SUPPORT, OPVXG-WFA EA C  $              2,052.00 0.0%  $            2,052.00 N/A N/A
GLD3-OPVXG-WL 3 YR GOLD SUPPORT, OPVXG-WL EA C  $              5,508.00 0.0%  $            5,508.00 N/A N/A
GLD3-OPVXG-WL-PLUS 3 YR GOLD SUPPORT, OPVXG-WL-PLUS EA C  $              7,992.00 0.0%  $            7,992.00 N/A N/A
GLD3-OPVXG-WSP 3 YR GOLD SUPPORT, OPVXG-WSP EA C  $              2,484.00 0.0%  $            2,484.00 N/A N/A
GLD3-OPVXG-WSPI 3 YR GOLD SUPPORT, OPVXG-WSPI EA C  $              3,564.00 0.0%  $            3,564.00 N/A N/A
GLD3-S1480-G 3 YR MAINT WLAN DESIGN & ANALYSIS SUITE EA C  $              5,508.00 0.0%  $            5,508.00 N/A N/A
GLD3-S1481G 3 YR MAINT AIRMAGNET WFA & SURVEY BUNDLE EA C  $              3,924.00 0.0%  $            3,924.00 N/A N/A
GLD3-S1482G 3 YR MAINT AIRMAGNET VFA & SURVEY BUNDLE EA C  $              3,420.00 0.0%  $            3,420.00 N/A N/A
GLD3-S1490-G 3 YR MAINT WLAN SUITE W MKIT US & CANADA EA C  $              5,508.00 0.0%  $            5,508.00 N/A N/A
GLD3-S1515-G 3 YR MAINT FOR AIRMAGNET EXPRESS FIELD KIT(AM/B1515) EA C  $              3,096.00 0.0%  $            3,096.00 N/A N/A
GLD3-S1580-G 3 YR MAINT AM SURVEY PRO/SPECTRUM XT BUNDLE EA C  $              3,564.00 0.0%  $            3,564.00 N/A N/A
GLD3-S3000G 3 YR MAINT AIRCHECK WI-FI TESTER FOR WINDOWS EA C  $                 504.00 0.0%  $               504.00 N/A N/A
GLD3-S3001G 3 YR MAINT ACK FOR ANDROID EA C  $                 324.00 0.0%  $               324.00 N/A N/A
GLD3-S5301-G 3 YR MAINT AIRMAGNET ENTERPRISE SERVER LIC FOR SSA (AM/A5301G) EA C  $                 504.00 0.0%  $               504.00 N/A N/A
GLD3-S5305-G 3 YR MAINT AIRMAGNET ENTERPRISE SERVER LIC FOR SSA (AM/A5305G) EA C  $              2,448.00 0.0%  $            2,448.00 N/A N/A
GLD3-S5311-G 3 YR MAINT AIRMAGNET ENTERPRISE SERVER LIC FOR SSA (AM/A5311G) EA C  $              4,788.00 0.0%  $            4,788.00 N/A N/A
GLD3-S5315-G 3 YR MAINT AIRMAGNET ENTERPRISE SERVER LIC FOR SSA (AM/A5315G) EA C  $            22,932.00 0.0%  $          22,932.00 N/A N/A
GLD3-S5321-G 3 YR MAINT AIRMAGNET ENTERPRISE SERVER LIC FOR SSA (AM/A5321G) EA C  $            44,820.00 0.0%  $          44,820.00 N/A N/A
GLD3-S5590G 3 YR MAINT FOR AIRMAGNET SENSOR (AM/A5590) EA C  $          199,260.00 0.0%  $        199,260.00 N/A N/A
GLD3-S5630-G 3YR MAINT AIRMAGNET ENTERPRISE SERVER LIC FOR AHC (AM/A5630G) EA C  $              1,980.00 0.0%  $            1,980.00 N/A N/A
GLD3-SFPRO 3 YRS OF GOLD SUPPORT SIMPLIFIER PRO SOURCE OR METER EA C  $                 864.00 0.0%  $               864.00 N/A N/A
GLD3-SS4-R1S1W1E3G 3 YR MAINT AM SENSOR4 SPEC/1X11N/1X1W/EXT ANT EA C  $              1,404.00 0.0%  $            1,404.00 N/A N/A
GLD3-SW-1045 3 YR GOLD, CSA-1045 EA C  $              3,708.00 0.0%  $            3,708.00 N/A N/A
GLD3-TRUVIEW/XGPLS 3 YEAR GOLD SUPPORT ON TRUVIEW/XG PLUS BUNDLE EA C  $            67,500.00 0.0%  $          67,500.00 N/A N/A
GLD3-TRUVIEW-2200 3 YEAR GOLD SUPPORT ON TRUVIEW-2200 APPLIANCE EA C  $            13,032.00 0.0%  $          13,032.00 N/A N/A
GLD3-TRUVIEW-4400 3 YEAR GOLD SUPPORT ON TRUVIEW-4400 APPLIANCE EA C  $            17,676.00 0.0%  $          17,676.00 N/A N/A
GLD3-TRUVIEW-4800 3 YEAR GOLD SUPPORT ON TRUVIEW-4800 APPLIANCE EA C  $            25,560.00 0.0%  $          25,560.00 N/A N/A
GLD3-TRUVIEW-5200 3 YEAR GOLD SUPPORT ON TRUVIEW-5200 APPLIANCE EA C  $            44,136.00 0.0%  $          44,136.00 N/A N/A
GLD3-TRUVIEW-6200 3 YEAR GOLD SUPPORT ON TRUVIEW-6200 APPLIANCE EA C  $            60,444.00 0.0%  $          60,444.00 N/A N/A
GLD3-TV/XGPRO 3 YEAR GOLD SUPPORT ON TRUVIEW/XGPRO BUNDLE EA C  $            33,732.00 0.0%  $          33,732.00 N/A N/A
GLD3-TV/XGSTD 3 YEAR GOLD SUPPORT ON TRUVIEW/XGSTD BUNDLE EA C  $            23,256.00 0.0%  $          23,256.00 N/A N/A
GLD3-TV/XGXPT 3 YEAR GOLD SUPPORT ON TRUVIEW/XGXPT BUNDLE EA C  $            45,000.00 0.0%  $          45,000.00 N/A N/A
GLD3-TVC-ENT 3 YEAR GOLD SUPPORT TRUVIEW CENTRAL APPLIANCE ENTERPRISE MODEL EA C  $            23,940.00 0.0%  $          23,940.00 N/A N/A
GLD3-TVC-PRO 3 YEAR GOLD SUPPORT ON TRUVIEW CENTRAL APPLIANCE PRO MODEL EA C  $            14,400.00 0.0%  $          14,400.00 N/A N/A
GLD3-TV-F-100K 3 YEAR GOLD SUPPORT ON TRUVIEW-F-100K FLOWS/SECOND EA C  $            44,136.00 0.0%  $          44,136.00 N/A N/A
GLD3-TV-F-20K 3 YEAR GOLD SUPPORT ON TRUVIEW-F-20K FLOWS/SECOND EA C  $            18,612.00 0.0%  $          18,612.00 N/A N/A
GLD3-TV-F-300K 3 YEAR GOLD SUPPORT ON TRUVIEW-F-300K FLOWS/SECOND EA C  $            60,444.00 0.0%  $          60,444.00 N/A N/A
GLD3-TV-F-50K 3 YEAR GOLD SUPPORT ON TRUVIEW-F-50K FLOWS/SECOND EA C  $            30,204.00 0.0%  $          30,204.00 N/A N/A
GLD3-TV-P-2200 3 YEAR GOLD SUPPORT ON TRUVIEW-P-2200 APPLIANCE EA C  $            13,032.00 0.0%  $          13,032.00 N/A N/A
GLD3-TV-P-4400 3 YEAR GOLD SUPPORT ON TRUVIEW-P-4400 APPLIANCE EA C  $            17,676.00 0.0%  $          17,676.00 N/A N/A
GLD3-TV-P-4800 3 YEAR GOLD SUPPORT ON TRUVIEW-P-4800 APPLIANCE EA C  $            25,560.00 0.0%  $          25,560.00 N/A N/A
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GLD3-TV-P-5200 3 YEAR GOLD SUPPORT ON TRUVIEW-P-5200 APPLIANCE EA C  $            44,136.00 0.0%  $          44,136.00 N/A N/A
GLD3-TV-P-6200 3 YEAR GOLD SUPPORT ON TRUVIEW-P-6200 APPLIANCE EA C  $            60,444.00 0.0%  $          60,444.00 N/A N/A
GLD3-VNPA 3 YEAR GOLD SUPPORT-VNPA EA C  $            14,256.00 0.0%  $          14,256.00 N/A N/A
GLD3-VNPA-20K 3 YEAR GOLD SUPPORT ON VNPA-20K FLOWS/SECOND EA C  $            11,592.00 0.0%  $          11,592.00 N/A N/A
GLD3-VNPA-50K 3 YEAR GOLD SUPPORT ON VNPA-50K FLOWS/SECOND EA C  $            18,612.00 0.0%  $          18,612.00 N/A N/A
GLD3-VNPA-5K 3 YEAR GOLD SUPPORT ON VNPA-5K FLOWS/SECOND EA C  $              3,240.00 0.0%  $            3,240.00 N/A N/A
GLD3-VNPABRANCH 3 YR GOLD SUPPORT FOR VNPA BRANCH EA C  $              3,240.00 0.0%  $            3,240.00 N/A N/A
GLD3-VNPAENTRPRISE 3 YR GOLD SUPPORT FOR VNPA ENTERPRISE EA C  $            15,336.00 0.0%  $          15,336.00 N/A N/A
GLD3-VNPASTANDARD 3 YR GOLD SUPPORT FOR VNPA STANDARD EA C  $              9,756.00 0.0%  $            9,756.00 N/A N/A
GLD3-VPM-ENT 3 YEAR GOLD SUPPORT-VPM ENTERPRISE EA C  $            23,904.00 0.0%  $          23,904.00 N/A N/A
GLD3-VPM-PRO 3 YEAR GOLD SUPPORT-VPM PRO EA C  $            14,400.00 0.0%  $          14,400.00 N/A N/A
GLD3-VPMXPRESS-10K 3 YEAR GOLD SUPPORT-VPMXPRESS-10K EA C  $            42,696.00 0.0%  $          42,696.00 N/A N/A
GLD3-VPMXPRESS-5K 3 YEAR GOLD SUPPORT-VPMXPRESS-5K EA C  $            28,440.00 0.0%  $          28,440.00 N/A N/A
GLD3-VTV-F-20K 3 YEAR GOLD SUPPORT ON VTRUVIEW-F-20K FLOWS/SECOND EA C  $            11,592.00 0.0%  $          11,592.00 N/A N/A
GLD3-VTV-F-50K 3 YEAR GOLD SUPPORT ON VTRUVIEW-F-50K FLOWS/SECOND EA C  $            18,612.00 0.0%  $          18,612.00 N/A N/A
GLD3-VTV-F-5K 3 YEAR GOLD SUPPORT ON VTRUVIEW-F-5K FLOWS/SECOND EA C  $              3,240.00 0.0%  $            3,240.00 N/A N/A
GLD3-VV MODULE 3 YEAR GOLD SUPPORT, VOIPVIEW MODULE EA C  $              6,012.00 0.0%  $            6,012.00 N/A N/A
GLD3XPRESS10G-12TB 3 YEAR GOLD SUPPORT FOR VPMXPRESS10G-12TB EA C  $            44,136.00 0.0%  $          44,136.00 N/A N/A
GLD3XPRESS10G-24TB 3 YEAR GOLD SUPPORT FOR VPMXPRESS10G-24TB EA C  $            60,444.00 0.0%  $          60,444.00 N/A N/A
GLD-990DSL GOLD SUPPORT 1-YR 990DSL EA C  $                 396.00 0.0%  $               396.00 N/A N/A
GLD-ACK AIRCHECK GOLD SUPPORT SERVICES 1 YR EA C  $                 264.00 0.0%  $               264.00 N/A N/A
GLD-AM-WSP-G GOLD SUPPORT SERVICES, 1YR OPV AM SURVEY PRO & PLANNER SUITE EA C  $                 924.00 0.0%  $               924.00 N/A N/A
GLD-APA1 GOLD-APPLICATION PERFORMANCE APPLIANCE 1 PORT EA C  $              3,156.00 0.0%  $            3,156.00 N/A N/A
GLD-APA1ESA GOLD-APPLICATION PERFORMANCE APPLIANCE 1 PORT W/EXTENDED CAPACITY EA C  $              5,436.00 0.0%  $            5,436.00 N/A N/A
GLD-APA1P GOLD HW MAINTENANCE, 1 PORT APPLICATION PERFORMANCE APPLIANCE EA C  $              4,752.00 0.0%  $            4,752.00 N/A N/A
GLD-APA2 GOLD-APPLICATION PERFORMANCE APPLIANCE 2 PORT EA C  $              4,668.00 0.0%  $            4,668.00 N/A N/A
GLD-APA2ESA GOLD-APPLICATION PERFORMANCE APPLIANCE 2 PORT W/EXTENDED CAPACITY EA C  $              6,960.00 0.0%  $            6,960.00 N/A N/A
GLD-APA2P GOLD HW MAINTENANCE, 2 PORT APPLICATION PERFORMANCE APPLIANCE EA C  $              6,648.00 0.0%  $            6,648.00 N/A N/A
GLD-APA2P-3YR GOLD HW MAINT û 2 PORT APPLICATION PERF APPL 3-YR EA C  $            18,720.00 0.0%  $          18,720.00 N/A N/A
GLD-APA4 GOLD-APPLICATION PERFORMANCE APPLIANCE 4 PORT EA C  $              6,204.00 0.0%  $            6,204.00 N/A N/A
GLD-APA4ESA GOLD-APPLICATION PERFORMANCE APPLIANCE 4 PORT W/EXTENDED CAPACITY EA C  $              8,472.00 0.0%  $            8,472.00 N/A N/A
GLD-APA4P GOLD HW MAINTENANCE, 4 PORT APPLICATION PERFORMANCE APPLIANCE EA C  $              9,300.00 0.0%  $            9,300.00 N/A N/A
GLD-APA4P-3YR GOLD HW MAINT - 4 PORT APPLICATION PERF APPL 3-YR EA C  $            25,092.00 0.0%  $          25,092.00 N/A N/A
GLD-APV-SUITE GOLD-APPLICATION PERFORMANCE VISION SUITE EA C  $            17,352.00 0.0%  $          17,352.00 N/A N/A
GLD-AXSTAP-10 GOLD SUPPORT SERVICES, 1YR AXSTAP-10 EA C  $              1,188.00 0.0%  $            1,188.00 N/A N/A
GLD-AXSTAP-10SFP GOLD SUPPORT SERVICES, 1 YEAR AXSTAP-10SFP EA C  $                 936.00 0.0%  $               936.00 N/A N/A
GLD-AXSTAP-4SFP GOLD SUPPORT SERVICES, 1 YEAR AXSTAP-4SFP EA C  $                 492.00 0.0%  $               492.00 N/A N/A
GLD-AXSTAP-8BT2SFP GOLD SUPPORT SERVICES, 1 YEAR AXSTAP-8BTX2SFP EA C  $                 828.00 0.0%  $               828.00 N/A N/A
GLD-AXT1210BTBTSFP GOLD SUPPORT SERVICES, 1 YEAR AXTAP1210BT-BT/SFP EA C  $                 852.00 0.0%  $               852.00 N/A N/A
GLD-AXT2210BTBTSFP GOLD SUPPORT SERVICES, 1 YEAR AXTAP2210BT-BT/SFP EA C  $                 876.00 0.0%  $               876.00 N/A N/A
GLD-AXTAP1204BTBT GOLD SUPPORT SERVICES, 1 YEAR AXTAP1204BT-BT EA C  $                 408.00 0.0%  $               408.00 N/A N/A
GLD-AXTAP1204BTSFP GOLD SUPPORT SERVICES, 1 YEAR AXTAP1204BT-SFP EA C  $                 420.00 0.0%  $               420.00 N/A N/A
GLD-AXTAP1204LXSFP GOLD SUPPORT SERVICES, 1 YEAR AXTAP1204LX-SFP EA C  $                 516.00 0.0%  $               516.00 N/A N/A
GLD-AXTAP1204SXSFP GOLD SUPPORT SERVICES, 1 YEAR AXTAP1204SX-SFP EA C  $                 492.00 0.0%  $               492.00 N/A N/A
GLD-AXTAP1210LXBT GOLD SUPPORT SERVICES, 1 YEAR AXTAP1210LX-BT EA C  $                 888.00 0.0%  $               888.00 N/A N/A
GLD-AXTAP1210SXBT GOLD SUPPORT SERVICES, 1 YEAR AXTAP1210SX-BT EA C  $                 876.00 0.0%  $               876.00 N/A N/A
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GLD-AXTAP2206BTBT GOLD SUPPORT SERVICES, 1 YEAR AXTAP2206BT-BT EA C  $                 600.00 0.0%  $               600.00 N/A N/A
GLD-AXTAP2206LXSFP GOLD SUPPORT SERVICES, 1 YEAR AXTAP2206LX-SFP EA C  $                 828.00 0.0%  $               828.00 N/A N/A
GLD-AXTAP2206SXSFP GOLD SUPPORT SERVICES, 1 YEAR AXTAP2206SX-SFP EA C  $                 768.00 0.0%  $               768.00 N/A N/A
GLD-CFP-100-M/S 1 YR GOLD SUPPORT CFP-100-M OR CFP-100-S EA C  $                 864.00 0.0%  $               864.00 N/A N/A
GLD-CFP-100-Q 1 YR GOLD SUPPORT CFP-100-Q EA C  $              1,440.00 0.0%  $            1,440.00 N/A N/A
GLD-CFP-MM/SM-ADD 1 YR GOLD SUPPORT CFP-MM-ADD OR CFP-SM-ADD EA C  $                 708.00 0.0%  $               708.00 N/A N/A
GLD-CFP-Q-ADD 1 YR GOLD SUPPORT CFP-Q-ADD EA C  $              1,320.00 0.0%  $            1,320.00 N/A N/A
GLD-CFP-Q-ADD-R 1 YR GOLD SUPPORT CFP-Q-ADD-R EA C  $              1,200.00 0.0%  $            1,200.00 N/A N/A
GLD-CIQ GOLD PRODUCT SUPPORT, CABLEIQ QUALIFICATION TESTER EA C  $                 156.00 0.0%  $               156.00 N/A N/A
GLD-CSA-NTM/OPV-10 1 YR GOLD FOR CSN/CSA-NTM/OPV-10 EA C  $              2,076.00 0.0%  $            2,076.00 N/A N/A
GLD-CSA-NTM/OPV-3 1 YR GOLD FOR CSN/CSA-NTM/OPV-3 EA C  $                 828.00 0.0%  $               828.00 N/A N/A
GLD-CSA-NTM/OPV-5 1 YR GOLD FOR CSN/CSA-NTM/OPV-5 EA C  $              1,236.00 0.0%  $            1,236.00 N/A N/A
GLD-CSN/NTM-EX4A 1 YEAR GOLD SUPPORT FOR CSN/NTM-EX4A EA C  $              4,596.00 0.0%  $            4,596.00 N/A N/A
GLD-DSX-5000 1 YR GOLD SUPPORT DSX CABLE ANALYZER EA C  $              1,044.00 0.0%  $            1,044.00 N/A N/A
GLD-DSX-5000MI 1 YR GOLD SUPPORT DSX W/MULTIMODE OLTS INSP EA C  $              1,644.00 0.0%  $            1,644.00 N/A N/A
GLD-DSX-5000NTB 1 YR GOLD SUPPORT DSX NETWORK KIT QUAD OLTS OTDR 1TAT EA C  $              4,200.00 0.0%  $            4,200.00 N/A N/A
GLD-DSX-5000QI 1 YR GOLD SUPPORT DSX W/QUAD OLTS INSP EA C  $              2,256.00 0.0%  $            2,256.00 N/A N/A
GLD-DSX-5000QOI 1 YR GOLD SUPPORT DSX W/QUAD OLTS OTDR INSP EA C  $              3,396.00 0.0%  $            3,396.00 N/A N/A
GLD-DSX-ADD 1 YR GOLD SUPPORT DSX-ADD EA C  $                 900.00 0.0%  $               900.00 N/A N/A
GLD-DSX-ADD-R 1 YR GOLD SUPPORT DSX-ADD-R EA C  $                 996.00 0.0%  $               996.00 N/A N/A
GLD-DSX-CFP-Q-ADDR 1 YR GOLD SUPPORT DSX-CFP-Q-ADD-R EA C  $              1,932.00 0.0%  $            1,932.00 N/A N/A
GLD-DSX-OFP-Q-ADD 1 YR GOLD SUPPORT DSX-OFP-Q-ADD EA C  $              2,256.00 0.0%  $            2,256.00 N/A N/A
GLD-DTX GOLD SUPPORT SERVICES 1-YR FOR DTX EA C  $                 972.00 0.0%  $               972.00 N/A N/A
GLD-DTX-3YEAR GOLD PRODUCT SUPPORT SERVICES 3-YEAR FOR DTX EA C  $              2,628.00 0.0%  $            2,628.00 N/A N/A
GLD-DTX-CF-M 1 YR GOLD SUPPORT, DTX-CERTIFIBER & MM FIBER MODULE SET EA C  $                 852.00 0.0%  $               852.00 N/A N/A
GLD-DTX-CF-MS 1 YR GOLD SUPPORT, DTX-CERTIFIBER, MM & SM FIBER MODULE SETS EA C  $              1,536.00 0.0%  $            1,536.00 N/A N/A
GLD-DTX-CF-S 1 YR GOLD SUPPORT, DTX-CERTIFIBER & SM FIBER MODULE SET EA C  $              1,104.00 0.0%  $            1,104.00 N/A N/A
GLD-DTX-CRT 1 YR. GOLD SUPPORT FOR DTX-CLT CERTIFIBER - MAINFRAME SET EA C  $                 540.00 0.0%  $               540.00 N/A N/A
GLD-DTX-E 1  YR  GOLD SUPPORT FOR DTX-1800-E EA C  $              1,764.00 0.0%  $            1,764.00 N/A N/A
GLD-DTX-EFM2 1  YR GOLD SUPPORT FOR ENCIRCLED FLUX MM FIBER MODULE SET EA C  $                 648.00 0.0%  $               648.00 N/A N/A
GLD-DTX-ES 1 YR GOLD SUPPORT FOR DTX-1800-ES EA C  $              2,400.00 0.0%  $            2,400.00 N/A N/A
GLD-DTX-FIBERMOD GOLD SUPPORT SERVICES 1-YR FOR DTX-FIBER MODULES EA C  $                 660.00 0.0%  $               660.00 N/A N/A
GLD-DTXFMOD-3YEAR GOLD PRODUCT SUPPORT SERVICES 3-YEAR FOR DTX FIBERMODULE EA C  $              1,764.00 0.0%  $            1,764.00 N/A N/A
GLD-DTX-KIT GOLD SUPPORT SERVICES 1-YR DTX-10GKIT OR AX KIT EA C  $                 240.00 0.0%  $               240.00 N/A N/A
GLD-DTX-M 1 YR GOLD SUPPORT FOR DTX-M KIT EA C  $              1,656.00 0.0%  $            1,656.00 N/A N/A
GLD-DTX-MO GOLD PRODUCT SUPPORT SERVICES 1-YEAR FOR DTX-MO KIT EA C  $              2,976.00 0.0%  $            2,976.00 N/A N/A
GLD-DTX-MO-3YR GOLD PRODUCT SUPPORT SERVICES 3-YEAR FOR DTX-MO KIT EA C  $              8,028.00 0.0%  $            8,028.00 N/A N/A
GLD-DTX-MS GOLD PRODUCT SUPPORT SERVICES 1-YEAR FOR DTX-MS KIT EA C  $              2,340.00 0.0%  $            2,340.00 N/A N/A
GLD-DTX-MS-3YR GOLD PRODUCT SUPPORT SERVICES 3-YEAR FOR DTX-MS KIT EA C  $              6,300.00 0.0%  $            6,300.00 N/A N/A
GLD-DTX-MSO GOLD PRODUCT SUPPORT SERVICES 1-YEAR FOR DTX-MSO KIT EA C  $              3,660.00 0.0%  $            3,660.00 N/A N/A
GLD-DTX-MSO-3YR GOLD PRODUCT SUPPORT SERVICES 3-YEAR FOR DTX-MSO KIT EA C  $              9,864.00 0.0%  $            9,864.00 N/A N/A
GLD-DTX-OTDR GOLD SUPPORT SERVICES 1-YR, DTX-OTDR EA C  $              1,284.00 0.0%  $            1,284.00 N/A N/A
GLD-DTX-OTDR-3YR GOLD SUPPORT SERVICES 3-YR, DTX-OTDR EA C  $              3,420.00 0.0%  $            3,420.00 N/A N/A
GLD-EPV-PACK GOLD-ENTERPRISE PERFORMANCE VISION PACK EA C  $            11,160.00 0.0%  $          11,160.00 N/A N/A
GLD-EPV-SUITE GOLD-ENTERPRISE PERFORMANCE VISION SUITE EA C  $            42,144.00 0.0%  $          42,144.00 N/A N/A
GLD-ES GOLD SUPPORT SERVICES 1-YR ETHERSCOPE EA C  $              1,224.00 0.0%  $            1,224.00 N/A N/A
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GLD-FASTAP-4X4 GOLD SUPPORT SERVICES, 1 YR FASTAP-4X4 EA C  $              1,284.00 0.0%  $            1,284.00 N/A N/A
GLD-FATAP-2000BT GOLD SUPPORT SERVICES, 1 YEAR FATAP-2000BT EA C  $              1,176.00 0.0%  $            1,176.00 N/A N/A
GLD-FATAP-2000BTLX GOLD SUPPORT SERVICES, 1 YEAR FATAP-2000BT/LX EA C  $              1,392.00 0.0%  $            1,392.00 N/A N/A
GLD-FATAP-2000BTSX GOLD SUPPORT SERVICES, 1 YEAR FATAP-2000BT/SX EA C  $              1,392.00 0.0%  $            1,392.00 N/A N/A
GLD-FATAP-2000LX GOLD SUPPORT SERVICES, 1 YEAR FATAP-2000LX EA C  $              1,284.00 0.0%  $            1,284.00 N/A N/A
GLD-FATAP-2000SX GOLD SUPPORT SERVICES, 1 YEAR FATAP-2000SX EA C  $              1,284.00 0.0%  $            1,284.00 N/A N/A
GLD-FAXSTAP10SFP41 GOLD SUPPORT SERVICES, 1 YEAR FAXSTAP-10SFPX410G EA C  $              2,376.00 0.0%  $            2,376.00 N/A N/A
GLD-FAXSTAP8BT8SFP GOLD SUPPORT SERVICES, 1 YEAR FAXSTAP-8BTX8SFP EA C  $              1,836.00 0.0%  $            1,836.00 N/A N/A
GLD-FAXTAP1204SR10 GOLD SUPPORT SERVICES, 1 YEAR FAXTAP1204SR-10G EA C  $              1,620.00 0.0%  $            1,620.00 N/A N/A
GLD-FI 1 YR GOLD SUPPORT, OFP-FI FIBERINSPECTOR EA C  $                 480.00 0.0%  $               480.00 N/A N/A
GLD-FI-7000 1 YR GOLD SUPPORT FOR FI-7000 EA C  $                 588.00 0.0%  $               588.00 N/A N/A
GLD-FI-7000-MPO 1 YR GOLD SUPPORT FOR FI-7000-MPO EA C  $                 768.00 0.0%  $               768.00 N/A N/A
GLD-FOS-MULTIKITS 1 YR GOLD SUPPORT, FIBR-1-KITPRO-PM, FIBR-1-KITPRO-VFPM, LSPM EA C  $                 492.00 0.0%  $               492.00 N/A N/A
GLD-FOS-PRO 1 YR GOLD SUPPORT FOR FIBR-1-KITPRO OR FIBR-1-KITPRO-VF EA C  $                 276.00 0.0%  $               276.00 N/A N/A
GLD-FQM 1 YR GOLD SUPPORT FOR FQM-MAIN, FQM-KIT OR FTS900 EA C  $                 288.00 0.0%  $               288.00 N/A N/A
GLD-FQM-FTK 1 YR GOLD SUPPORT FOR FTS1000, FTS1100 OR FTS1100/E EA C  $                 516.00 0.0%  $               516.00 N/A N/A
GLD-FTINSPECTOR GOLD SUPPORT  1-YR FIBER INSPECTOR FTXXX EA C  $                 456.00 0.0%  $               456.00 N/A N/A
GLD-FTK 1 YR SIMPLIFIBER PRO KITS, FTK1300, FTK1350, FTK1450 & FTK2100 EA C  $                 516.00 0.0%  $               516.00 N/A N/A
GLD-FTK1000 1 YR GOLD SUPPORT, FTK1000 EA C  $                 204.00 0.0%  $               204.00 N/A N/A
GLD-FTK1300 1 YR GOLD SUPPORT, FTK1300 EA C  $                 336.00 0.0%  $               336.00 N/A N/A
GLD-FTK1350 1 YR GOLD SUPPORT, FTK1350 EA C  $                 480.00 0.0%  $               480.00 N/A N/A
GLD-FTK1450 1 YR GOLD SUPPORT, FTK1450 EA C  $                 732.00 0.0%  $               732.00 N/A N/A
GLD-FTK2000 1 YR GOLD SUPPORT, FTK2000 EA C  $                 312.00 0.0%  $               312.00 N/A N/A
GLD-FTK2100 1 YR GOLD SUPPORT, FTK2100 EA C  $                 480.00 0.0%  $               480.00 N/A N/A
GLD-HW-EX2-1G HARDWARE MAINTENANCE FOR CSN/NTM-EX2-1G EA C  $              1,884.00 0.0%  $            1,884.00 N/A N/A
GLD-HW-PO2-10G HARDWARE MAINTENANCE FOR CSN/NTM-PO2-10G EA C  $              2,064.00 0.0%  $            2,064.00 N/A N/A
GLD-HW-PO2-1G HARDWARE MAINTENANCE FOR CSN/NTM-PO2-1G EA C  $              3,456.00 0.0%  $            3,456.00 N/A N/A
GLD-HW-PR2-10G HARDWARE MAINTENANCE FOR CSN/NTM-PR2-10G EA C  $              6,792.00 0.0%  $            6,792.00 N/A N/A
GLD-HW-PR2-1G HARDWARE MAINTENANCE FOR CSN/NTM-PR2-1G EA C  $              3,372.00 0.0%  $            3,372.00 N/A N/A
GLD-HW-PR3-10G HARDWARE MAINTENANCE FOR CSN/NTM-PR3-10G EA C  $              7,296.00 0.0%  $            7,296.00 N/A N/A
GLD-HW-PR3-48-10G HARDWARE MAINTENANCE FOR CSN/NTM-PR3-48-10G EA C  $              7,296.00 0.0%  $            7,296.00 N/A N/A
GLD-HW-ST2-1G HARDWARE MAINTENANCE FOR CSN/NTM-ST2-1G EA C  $              2,196.00 0.0%  $            2,196.00 N/A N/A
GLD-LR GOLD SUPPORT 1-YR LINKRUNNER EA C  $                 156.00 0.0%  $               156.00 N/A N/A
GLD-LRAT 1 YR GOLD SUPPORT FOR LINKRUNNER AT EA C  $                 156.00 0.0%  $               156.00 N/A N/A
GLD-MF 1 YR GOLD SUPPORT FOR MF POWERMETER/MF MULTIMODE SOURCE EA C  $              1,272.00 0.0%  $            1,272.00 N/A N/A
GLD-MF-SMS 1 YEAR OF GOLD SUPPORT FOR THE MF1310SOURCE OR MF1550SOURCE EA C  $              2,244.00 0.0%  $            2,244.00 N/A N/A
GLD-MFTK 1 YR GOLD SUPPORT FOR MFTK1200, MFTK1400 EA C  $              1,836.00 0.0%  $            1,836.00 N/A N/A
GLD-MFTK-MMSM 1 YEAR OF GOLD SUPPORT FOR MFTK-MM850-SM1310 OR MFTK-MM850-SM1550 EA C  $              3,228.00 0.0%  $            3,228.00 N/A N/A
GLD-MFTK-SM 1 YEAR OF GOLD SUPPORT FOR THE MFTK-SM1310 OR MFTK-SM1550 EA C  $              2,496.00 0.0%  $            2,496.00 N/A N/A
GLD-MFTK-SM1310-SM 1 YR GOLD SUPPORT FOR THE MFTK-SM1310-SM1550 EA C  $              3,780.00 0.0%  $            3,780.00 N/A N/A
GLD-MTSCOPE GOLD SUPPORT SERVICES 1-YR METROSCOPE EA C  $              1,044.00 0.0%  $            1,044.00 N/A N/A
GLD-NFT1001 GOLD MAINTENANCE NETFLOW TRACKER, 1 DEVICE EA C  $                 276.00 0.0%  $               276.00 N/A N/A
GLD-NFT1005 GOLD MAINTENANCE NETFLOW TRACKER, 5 DEVICES EA C  $              1,296.00 0.0%  $            1,296.00 N/A N/A
GLD-NFT1005-3YR GOLD MAINT NETFLOW TRACKER, 5 DEVICES 3-YR EA C  $              3,528.00 0.0%  $            3,528.00 N/A N/A
GLD-NFT100-UPG GOLD-NFT 100 DEVICE DEVICE UPGRADE EA C  $              5,016.00 0.0%  $            5,016.00 N/A N/A
GLD-NFT1010 GOLD MAINTENANCE NETFLOW TRACKER, 10 DEVICES EA C  $              1,668.00 0.0%  $            1,668.00 N/A N/A

9650 of 9702



NW Test Equip Fluke

New York State Office of General Services
Group 77018 Award 21350 - Comprehensive Telecommunications Equipment & Solutions
Anixter, Inc
PT64432
LOT 3
Network Test Equipment
July 2015

Fluke                       
Part/Model Number (if 

applicable)
 Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

GLD-NFT1010-2YR GOLD MAINT NETFLOW TRACKER, 10 DEVICES 2-YR EA C  $              3,168.00 0.0%  $            3,168.00 N/A N/A
GLD-NFT1010-3YR GOLD MAINT NETFLOW TRACKER, 10 DEVICES 3-YR EA C  $              4,536.00 0.0%  $            4,536.00 N/A N/A
GLD-NFT1015 GOLD MAINTENANCE NETFLOW TRACKER, 15 DEVICES EA C  $              2,412.00 0.0%  $            2,412.00 N/A N/A
GLD-NFT1015-2YR GOLD MAINT NETFLOW TRACKER, 15 DEVICES 2-YR EA C  $              4,584.00 0.0%  $            4,584.00 N/A N/A
GLD-NFT1015-3YR GOLD MAINT NETFLOW TRACKER, 15 DEVICES 3-YR EA C  $              6,552.00 0.0%  $            6,552.00 N/A N/A
GLD-NFT-1025 GOLD MAINTENANCE NETFLOW TRACKER, 25 DEVICES EA C  $              3,528.00 0.0%  $            3,528.00 N/A N/A
GLD-NFT-1025-3YR GOLD MAINT NETFLOW TRACKER, 25 DEVICES 3-YR EA C  $              9,540.00 0.0%  $            9,540.00 N/A N/A
GLD-NFT1035 GOLD MAINTENANCE NETFLOW TRACKER, 35 DEVICES EA C  $              4,836.00 0.0%  $            4,836.00 N/A N/A
GLD-NFT1050 GOLD MAINTENANCE NETFLOW TRACKER, 50 DEVICES EA C  $              5,760.00 0.0%  $            5,760.00 N/A N/A
GLD-NFT1050-2YR GOLD MAINT NETFLOW TRACKER, 50 DEVICES 2-YR EA C  $            10,968.00 0.0%  $          10,968.00 N/A N/A
GLD-NFT1050-3YR GOLD MAINT NETFLOW TRACKER, 50 DEVICES 3-YR EA C  $            15,588.00 0.0%  $          15,588.00 N/A N/A
GLD-NFT10-UPG GOLD-NFT 10 DEVICE DEVICE UPGRADE EA C  $              1,008.00 0.0%  $            1,008.00 N/A N/A
GLD-NFT1100 GOLD MAINTENANCE NETFLOW TRACKER, 100 DEVICES EA C  $              8,364.00 0.0%  $            8,364.00 N/A N/A
GLD-NFT11000 GOLD MAINTENANCE NETFLOW TRACKER, 1000 DEVICES EA C  $            36,264.00 0.0%  $          36,264.00 N/A N/A
GLD-NFT1100-2YR GOLD MAINT NETFLOW TRACKER, 100 DEVICES 2-YR EA C  $            15,888.00 0.0%  $          15,888.00 N/A N/A
GLD-NFT1100-3YR GOLD MAINT NETFLOW TRACKER, 100 DEVICES 3-YR EA C  $            22,608.00 0.0%  $          22,608.00 N/A N/A
GLD-NFT1150 GOLD MAINTENANCE NETFLOW TRACKER, 150 DEVICES EA C  $            12,084.00 0.0%  $          12,084.00 N/A N/A
GLD-NFT11500 GOLD MAINTENANCE NETFLOW TRACKER, 1500 DEVICES EA C  $            47,976.00 0.0%  $          47,976.00 N/A N/A
GLD-NFT12000 GOLD MAINTENANCE NETFLOW TRACKER, 2000 DEVICES EA C  $            55,416.00 0.0%  $          55,416.00 N/A N/A
GLD-NFT1250 GOLD MAINTENANCE NETFLOW TRACKER, 250 DEVICES EA C  $            14,880.00 0.0%  $          14,880.00 N/A N/A
GLD-NFT12500 GOLD MAINTENANCE NETFLOW TRACKER, 2500 DEVICES EA C  $            61,356.00 0.0%  $          61,356.00 N/A N/A
GLD-NFT1300 GOLD MAINTENANCE NETFLOW TRACKER, 300 DEVICES EA C  $            14,880.00 0.0%  $          14,880.00 N/A N/A
GLD-NFT1500 GOLD MAINTENANCE NETFLOW TRACKER, 500 DEVICES EA C  $            23,988.00 0.0%  $          23,988.00 N/A N/A
GLD-NFT1500-2YR GOLD MAINT NETFLOW TRACKER, 500 DEVICES-2YR EA C  $            45,576.00 0.0%  $          45,576.00 N/A N/A
GLD-NFT1500-3YR GOLD MAINT NETFLOW TRACKER, 500 DEVICES-3YR EA C  $            64,764.00 0.0%  $          64,764.00 N/A N/A
GLD-NFT1750 GOLD MAINTENANCE NETFLOW TRACKER, 750 DEVICES EA C  $            30,684.00 0.0%  $          30,684.00 N/A N/A
GLD-NFT25-UPG GOLD-NFT 25 DEVICE DEVICE UPGRADE EA C  $              2,124.00 0.0%  $            2,124.00 N/A N/A
GLD-NFT300-UPG GOLD-NFT 300 DEVICE DEVICE UPGRADE EA C  $              8,928.00 0.0%  $            8,928.00 N/A N/A
GLD-NFT-5 PROMO GLD-NETFLOW TRACKER 5 DEVICE PROMOTION EA C  $                 792.00 0.0%  $               792.00 N/A N/A
GLD-NFT50-UPG GOLD-NFT 50 DEVICE DEVICE UPGRADE EA C  $              3,456.00 0.0%  $            3,456.00 N/A N/A
GLD-NFT-ENTER GOLD MAINTENANCE NETFLOW TRACKER, ENTERPRISE EA C  $            73,452.00 0.0%  $          73,452.00 N/A N/A
GLD-NFT-SB GOLD MAINT. NETFLOW TRACKER, SERVER BASED EA C  $              4,596.00 0.0%  $            4,596.00 N/A N/A
GLD-NFT-SL GOLD MAINT. UNLIMITED DEVICES EA C  $            51,132.00 0.0%  $          51,132.00 N/A N/A
GLD-NPA GOLD NETWORK PERFORMANCE APPLIANCE EA C  $              2,484.00 0.0%  $            2,484.00 N/A N/A
GLD-NPV-SUITE GOLD-NETWORK PERFORMANCE VISION SUITE EA C  $              9,300.00 0.0%  $            9,300.00 N/A N/A
GLD-NTMC-PO1B 1 YR GOLD SUPPORT FOR NTMC PORTABLE1B EA C  $              7,560.00 0.0%  $            7,560.00 N/A N/A
GLD-NTMC-PO2B GOLD SUPPORT FOR CSN/NTMC-PO2B EA C  $            21,600.00 0.0%  $          21,600.00 N/A N/A
GLD-NTMC-PO2BS 1 YR GOLD SUPPORT FOR NTMC PO2BS EA C  $            28,980.00 0.0%  $          28,980.00 N/A N/A
GLD-NTMC-PR4E GOLD SUPPORT FOR CSN/NTMC-PR4E EA C  $            12,780.00 0.0%  $          12,780.00 N/A N/A
GLD-NTMC-PR4H GOLD SUPPORT FOR CSN/NTMC-PR4H EA C  $            14,400.00 0.0%  $          14,400.00 N/A N/A
GLD-NTMC-PR4M 1 YR GOLD SUPPORT FOR NTMC PREMIUM4M EA C  $            12,600.00 0.0%  $          12,600.00 N/A N/A
GLD-NTMC-ST4E 1 YR GOLD SUPPORT FOR NTMC STANDARD4E EA C  $              9,720.00 0.0%  $            9,720.00 N/A N/A
GLD-NTMC-ST4M 1 YR GOLD SUPPORT FOR NTMC STANDARD4M EA C  $              9,720.00 0.0%  $            9,720.00 N/A N/A
GLD-NTMC-SW01 GOLD SUPPORT FOR CSN/NTMC-SW01 EA C  $              7,200.00 0.0%  $            7,200.00 N/A N/A
GLD-NTMC-SW02 GOLD SUPPORT FOR CSN/NTMC-SW02 EA C  $              3,756.00 0.0%  $            3,756.00 N/A N/A
GLD-NTMC-SW04 GOLD SUPPORT FOR CSN/NTMC-SW04 EA C  $              1,416.00 0.0%  $            1,416.00 N/A N/A
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GLD-NTM-EA3-UGD 1 YR GOLD SUPPORT EA STORAGE ARRAY UGD EA C  $              6,972.00 0.0%  $            6,972.00 N/A N/A
GLD-NTM-EA-UGD 1 YR GOLD SUPPORT, EA. NTM 24TB EXT. STOR APPLIANCE UPGRADE EA C  $              6,096.00 0.0%  $            6,096.00 N/A N/A
GLD-NTM-EX3 1 YEAR GOLD MAINTENANCE FOR CSN/NTM-EX3 EA C  $              3,552.00 0.0%  $            3,552.00 N/A N/A
GLD-NTMEX3-A 1-YR GOLD SUPPORT FOR CSN/NTM-EX3 W/ATLAS EA C  $              4,272.00 0.0%  $            4,272.00 N/A N/A
GLD-NTM-PO1-1G 1 YEAR GOLD MAINTENANCE FOR CSN/NTM-PO1-1G EA C  $              6,564.00 0.0%  $            6,564.00 N/A N/A
GLD-NTM-PO1A 1 YEAR GOLD SUPPORT FOR CSN/NTM-PO1A EA C  $              6,564.00 0.0%  $            6,564.00 N/A N/A
GLD-NTMPO1A-A 1-YR GOLD SUPPORT FOR CSN/NTM-PO1A W/ATLAS EA C  $              6,564.00 0.0%  $            6,564.00 N/A N/A
GLD-NTM-PO1B 1 YR GOLD SUPPORT FOR NTM PO1B EA C  $              6,432.00 0.0%  $            6,432.00 N/A N/A
GLD-NTM-PO1B-A 1 YR GOLD SUPPORT FOR NTM PO1B-A EA C  $              6,432.00 0.0%  $            6,432.00 N/A N/A
GLD-NTM-PO1B-C 1 YR GOLD SUPPORT FOR NTM PO1B-C EA C  $              5,388.00 0.0%  $            5,388.00 N/A N/A
GLD-NTM-PO2-10G 1 YEAR GOLD MAINTENANCE FOR CSN/NTM-PO2-10G EA C  $            16,836.00 0.0%  $          16,836.00 N/A N/A
GLD-NTMPO2-10G-A 1-YR GOLD SUPPORT FOR CSN/NTM-PO2-10G W/ATLAS EA C  $            16,836.00 0.0%  $          16,836.00 N/A N/A
GLD-NTM-PO2-1G 1 YEAR GOLD MAINTENANCE FOR CSN/NTM-PO2-1G EA C  $            10,080.00 0.0%  $          10,080.00 N/A N/A
GLD-NTMPO2-1G-A 1-YR GOLD SUPPORT FOR CSN/NTM-PO2-1G W/ATLAS EA C  $            10,080.00 0.0%  $          10,080.00 N/A N/A
GLD-NTM-PO2B-10A 1 YR GOLD SUPPORT FOR CSN/NTM-PO2B-10A EA C  $            16,644.00 0.0%  $          16,644.00 N/A N/A
GLD-NTM-PO2B10GPA 1 YR GOLD SUPPORT FOR CSN/NTM-PO2B-10GPA EA C  $            21,852.00 0.0%  $          21,852.00 N/A N/A
GLD-NTM-PO2B-10PA 1 YR GOLD SUPPORT FOR CSN/NTM-PO2B-10PA EA C  $            21,852.00 0.0%  $          21,852.00 N/A N/A
GLD-NTM-PO2B-1GA 1 YR GOLD SUPPORT FOR CSN/NTM-PO2B-1A EA C  $            13,188.00 0.0%  $          13,188.00 N/A N/A
GLD-NTM-PR3 1 YEAR GOLD MAINTENANCE FOR CSN/NTM-PR3-S5 EA C  $            17,772.00 0.0%  $          17,772.00 N/A N/A
GLD-NTM-PR3-48V 1 YEAR GOLD MAINTENANCE FOR CSN/NTM-PR3-48V EA C  $            23,304.00 0.0%  $          23,304.00 N/A N/A
GLD-NTM-PR3E-A 1 YR GOLD SUPPORT FOR CSN/NTM-PR3E-A OR CSN/NTM-NTM-PR3EC-A EA C  $            18,852.00 0.0%  $          18,852.00 N/A N/A
GLD-NTM-PR3L-A 1 YR GOLD SUPPORT FOR CSN/NTM-PR3L-A OR CSN/NTM-PR3LC-A EA C  $            12,444.00 0.0%  $          12,444.00 N/A N/A
GLD-NTMPR3-S5-A 1-YR GOLD SUPPORT FOR CSN/NTM-PR3-S5 W/ATLAS EA C  $            17,772.00 0.0%  $          17,772.00 N/A N/A
GLD-NTM-PR3-S5-UGD 1 YR GOLD SUPPORT, EA.  NTM 7.2TB EXT. STOR APPLIANCE UPGRADE EA C  $              6,216.00 0.0%  $            6,216.00 N/A N/A
GLD-NTM-PR4EA 1 YEAR GOLD SUPPORT FOR CSN/NTM-PR4EA EA C  $            13,032.00 0.0%  $          13,032.00 N/A N/A
GLD-NTM-PR4HA 1 YEAR GOLD SUPPORT FOR CSN/NTM-PR4HA EA C  $            14,688.00 0.0%  $          14,688.00 N/A N/A
GLD-NTM-PR4MA 1 YEAR GOLD SUPPORT FOR CSN/NTM-PR4MA EA C  $            13,776.00 0.0%  $          13,776.00 N/A N/A
GLD-NTM-ST3-4TB 1 YEAR GOLD MAINTENANCE FOR CSN/NTM-ST3-4TB EA C  $              7,116.00 0.0%  $            7,116.00 N/A N/A
GLD-NTMST3-4TB-A 1-YR GOLD SUPPORT FOR CSN/NTM-ST3-4TB W/ATLAS EA C  $              7,116.00 0.0%  $            7,116.00 N/A N/A
GLD-NTM-ST3-8TB 1 YEAR GOLD MAINTENANCE FOR CSN/NTM-ST3-8TB EA C  $              8,892.00 0.0%  $            8,892.00 N/A N/A
GLD-NTM-ST38TB/SP 1 YR GOLD SUPPORT, CSN/NTM-ST3-8TB SPECIAL NO LOANER UNITS EA C  $              7,824.00 0.0%  $            7,824.00 N/A N/A
GLD-NTMST3-8TB-A 1-YR GOLD SUPPORT FOR CSN/NTM-ST3-8TB W/ATLAS EA C  $              8,892.00 0.0%  $            8,892.00 N/A N/A
GLD-NTM-ST3-EA 1 YEAR GOLD MAINTENANCE FOR CSN/NTM-ST3-EA EA C  $            15,996.00 0.0%  $          15,996.00 N/A N/A
GLD-NTM-ST3EA3 1 YR GOLD SUPPORT, CSN/NTM-ST3-EA3 EA C  $            18,132.00 0.0%  $          18,132.00 N/A N/A
GLD-NTM-ST3EA3-A 1 YR GOLD SUPPORT, CSN/NTM-ST3-EA3 WITH ATLAS EA C  $            20,328.00 0.0%  $          20,328.00 N/A N/A
GLD-NTMST3-EA-A 1-YR GOLD SUPPORT FOR CSN/NTM-ST3-EA W/ATLAS EA C  $            15,996.00 0.0%  $          15,996.00 N/A N/A
GLD-NTM-ST4EA 1 YEAR GOLD SUPPORT FOR CSN/NTM-ST4EA EA C  $            10,836.00 0.0%  $          10,836.00 N/A N/A
GLD-NTM-ST4LA 1 YEAR GOLD SUPPORT FOR CSN/NTM-ST4LA EA C  $              8,808.00 0.0%  $            8,808.00 N/A N/A
GLD-NTM-ST4MA 1 YEAR GOLD SUPPORT FOR CSN/NTM-ST4MA EA C  $            10,644.00 0.0%  $          10,644.00 N/A N/A
GLD-NTS2 1 YR OF GOLD SUPPORT FOR NETTOOL SERIES II EA C  $                 276.00 0.0%  $               276.00 N/A N/A
GLD-OF GOLD SUPPORT SERVICES 1-YR OF-500, OPTIFBR MAINFRAME EA C  $                 696.00 0.0%  $               696.00 N/A N/A
GLD-OF-500-M 1 YR GOLD SUPPORT FOR OF-500-M EA C  $              1,680.00 0.0%  $            1,680.00 N/A N/A
GLD-OF-500-M10 1 YR GOLD SUPPORT FOR OF-500-M10 EA C  $              2,328.00 0.0%  $            2,328.00 N/A N/A
GLD-OF-500-MOD 1 YR GOLD SUPPORT FOR OF-500-M OR OF-500-S EA C  $              1,680.00 0.0%  $            1,680.00 N/A N/A
GLD-OF-500-MS 1 YR GOLD SUPPORT FOR OF-500-MS EA C  $              2,592.00 0.0%  $            2,592.00 N/A N/A
GLD-OF-500-MS35 1 YR GOLD SUPPORT FOR OF-500-MS35 EA C  $              3,624.00 0.0%  $            3,624.00 N/A N/A
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GLD-OF-500-MS35-3 3 YR GOLD SUPPORT FOR OF-500-MS35 EA C  $              9,540.00 0.0%  $            9,540.00 N/A N/A
GLD-OF-500-MS-3YR 3 YR GOLD SUPPORT FOR OF-500-MS EA C  $              6,984.00 0.0%  $            6,984.00 N/A N/A
GLD-OF-500-MS45 1 YR GOLD SUPPORT FOR OF-500-MS45 EA C  $              4,788.00 0.0%  $            4,788.00 N/A N/A
GLD-OF-500-MSDTX 1 YR GOLD SUPPORT FOR OF-500-MSDTX EA C  $              5,184.00 0.0%  $            5,184.00 N/A N/A
GLD-OFP-100-M/S 1 YR GOLD SUPPORT, OFP-100-M OR OFP-S EA C  $              1,560.00 0.0%  $            1,560.00 N/A N/A
GLD-OFP-100-MI/SI 1 YR GOLD SUPPORT, OFP-100-MI OR OFP-100-SI EA C  $              1,800.00 0.0%  $            1,800.00 N/A N/A
GLD-OFP-100-Q 1 YR GOLD SUPPORT, OFP-100-Q EA C  $              2,220.00 0.0%  $            2,220.00 N/A N/A
GLD-OFP-100-QI 1 YR GOLD SUPPORT, OFP-100-QI EA C  $              2,520.00 0.0%  $            2,520.00 N/A N/A
GLD-OFP-CFP-MI/SI 1 YR GOLD SUPPORT OFP-CFP-MI OR OFP-CFP-SI EA C  $              1,968.00 0.0%  $            1,968.00 N/A N/A
GLD-OFP-CFP-QI 1 YR GOLD SUPPORT OFP-CFP-QI EA C  $              2,988.00 0.0%  $            2,988.00 N/A N/A
GLD-OFPMI-MFP 1 YR GOLD FOR OFPMI-MFP EA C  $              3,816.00 0.0%  $            3,816.00 N/A N/A
GLD-OFP-MOD-M/S 1 YR GOLD SUPPORT, OFP-MM OR OFP-SM EA C  $              1,140.00 0.0%  $            1,140.00 N/A N/A
GLD-OFP-MOD-Q 1 YR GOLD SUPPORT, OFP-QUAD MODULE EA C  $              2,160.00 0.0%  $            2,160.00 N/A N/A
GLD-OFP-Q-ADD 1 YR GOLD SUPPORT OFP-Q-ADD EA C  $              1,632.00 0.0%  $            1,632.00 N/A N/A
GLD-OFPQI-CER 1 YR GOLD FOR OFPQI-CER EA C  $              3,696.00 0.0%  $            3,696.00 N/A N/A
GLD-OFPQI-MFP 1 YR GOLD FOR OFPQI-MFP EA C  $              4,440.00 0.0%  $            4,440.00 N/A N/A
GLD-OFPQI-MFP-CER 1 YR GOLD FOR OFPQI-MFP-CER EA C  $              5,628.00 0.0%  $            5,628.00 N/A N/A
GLD-OFTM-53XX GOLD SUPPORT 1-YR OFTM-5354, FIB INS PRBE,400X EA C  $                 372.00 0.0%  $               372.00 N/A N/A
GLD-OFTM-56XX GOLD SUPPORT 1-YR OFTM-56XX EA C  $              1,224.00 0.0%  $            1,224.00 N/A N/A
GLD-OFTM-57XX GOLD SUPPORT SERVICES 1 YEAR OFTM-57XX EA C  $              1,224.00 0.0%  $            1,224.00 N/A N/A
GLD-OPV/OMA/EXPT OPV MGMT APPL-EXPERT-GOLD SPPRT EA C  $              2,472.00 0.0%  $            2,472.00 N/A N/A
GLD-OPV/OMS/AT-ADV ANALYSIS & TROUBLESHOOTING-ADVANCED BUNDLE-GOLD SERVICE EA C  $              3,528.00 0.0%  $            3,528.00 N/A N/A
GLD-OPV/OMS/AT-EXPT ANALYSIS&TROUBLESHOOTING -EXPERT BUNDLE-GOLD SERVICE EA C  $              4,620.00 0.0%  $            4,620.00 N/A N/A
GLD-OPV/OMS/AT-PRO ANALYSIS&TROUBLESHOOTING-PROFESSIONAL BUNDLE-GLDSERVICE EA C  $              4,200.00 0.0%  $            4,200.00 N/A N/A
GLD-OPV/OMS/MA-ADV MONITORING AND ANALYSIS-ADVANCED BUNDLE-GOLD SERVICE EA C  $              3,072.00 0.0%  $            3,072.00 N/A N/A
GLD-OPV/OMS/MA-EXPT MONITORING AND ANALYSIS-EXPERT BUNCLE-GOLD SERVICE EA C  $              3,840.00 0.0%  $            3,840.00 N/A N/A
GLD-OPV/OMS/MS-ADV MANAGENENT SUITE-ADVANCED-GOLD SERVICE EA C  $              4,200.00 0.0%  $            4,200.00 N/A N/A
GLD-OPV/OMS/MS-EXPT MANAGENENT SUITE-EXPERT-GOLD SERVICE EA C  $              9,348.00 0.0%  $            9,348.00 N/A N/A
GLD-OPV/OMS/MS-PRO MANAGENENT SUITE-PROFESSIONAL-GOLD SERVICE EA C  $              6,360.00 0.0%  $            6,360.00 N/A N/A
GLD-OPVG-EXPTPLUS 1 YR GOLD SUPPORT, OPVXG-EXPT-PLUS EA C  $              6,144.00 0.0%  $            6,144.00 N/A N/A
GLD-OPV-NF-ASE 1 YEAR GOLD NETFLOW ASE-OPV EA C  $                 612.00 0.0%  $               612.00 N/A N/A
GLD-OPV-NFT10 1 YR GOLD SUPPORT FOR  OPV-NFT 10 DEVICES EA C  $                 756.00 0.0%  $               756.00 N/A N/A
GLD-OPV-NFT100 1 YEAR GOLD OPV-NFT100 EA C  $              1,332.00 0.0%  $            1,332.00 N/A N/A
GLD-OPV-NFT1000 1 YEAR GOLD OPV-NFT1000 EA C  $              2,472.00 0.0%  $            2,472.00 N/A N/A
GLD-OPV-NFT25 1 YEAR GOLD OPV-NFT25 EA C  $                 960.00 0.0%  $               960.00 N/A N/A
GLD-OPV-NFT250 1 YEAR GOLD OPV-NFT250 EA C  $              1,608.00 0.0%  $            1,608.00 N/A N/A
GLD-OPV-NFT5 1 YEAR GOLD OPV-NFT5 EA C  $                 660.00 0.0%  $               660.00 N/A N/A
GLD-OPV-NFT50 1 YEAR GOLD OPV-NFT50 EA C  $              1,056.00 0.0%  $            1,056.00 N/A N/A
GLD-OPV-NFT500 1 YEAR GOLD OPV-NFT500 EA C  $              1,896.00 0.0%  $            1,896.00 N/A N/A
GLD-OPVS3 GOLD PRODUCT SUPPORT SERVICES, OPTIVIEW SERIES 3 EA C  $              3,444.00 0.0%  $            3,444.00 N/A N/A
GLD-OPVS3/PSVS GOLD PRODUCT SUPPORT SERVICES, OPTIVIEW SERIES 3/PSVS EA C  $              4,716.00 0.0%  $            4,716.00 N/A N/A
GLD-OPVS3/WS GOLD SUPPORT-OPTIVIEW WITH WIRELESS OPTION EA C  $              3,768.00 0.0%  $            3,768.00 N/A N/A
GLD-OPVS3/WS/PSVS GOLD SUPPORT - OPTIVIEW PSVS SUITE WITH WIRELESS OPTION EA C  $              5,040.00 0.0%  $            5,040.00 N/A N/A
GLD-OPVS3-ATEXPT+ OPTIVIEW S3 AT-EXPT+ GOLD SUPPORT EA C  $              3,516.00 0.0%  $            3,516.00 N/A N/A
GLD-OPVS3-MSADV+ OPTIVIEW S3 MS-ADV+ GOLD SUPPORT EA C  $              3,516.00 0.0%  $            3,516.00 N/A N/A
GLD-OPVS3-SXT-G 1 YR MAINT FOR AIRMAGNET SPECTRUM XT FOR OPTIVIEW SERIES III EA C  $                 468.00 0.0%  $               468.00 N/A N/A
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GLD-OPVS3-WGA GOLD PRODUCT SUPPORT, OPVS3-WGA EA C  $              1,500.00 0.0%  $            1,500.00 N/A N/A
GLD-OPVS3-WGA/DSVS GOLD PRODUCT SUPPORT,OPVS3-WGA/DSVS EA C  $              2,184.00 0.0%  $            2,184.00 N/A N/A
GLD-OPVXG GOLD SUPPORT, OPVXG-1GB EA C  $              3,888.00 0.0%  $            3,888.00 N/A N/A
GLD-OPVXG/DOD-100 1 YR GOLD SUPPORT FOR OPVXG/DOD-100 EA C  $              4,152.00 0.0%  $            4,152.00 N/A N/A
GLD-OPVXG/DOD-110 1 YR GOLD SUPPORT FOR OPVXG/DOD-110 EA C  $              5,388.00 0.0%  $            5,388.00 N/A N/A
GLD-OPVXG/DOD-200 1 YR GOLD SUPPORT FOR OPVXG/DOD-200 EA C  $              4,152.00 0.0%  $            4,152.00 N/A N/A
GLD-OPVXG/DOD-202 1 YR GOLD SUPPORT FOR OPVXG/DOD-202 EA C  $              5,388.00 0.0%  $            5,388.00 N/A N/A
GLD-OPVXG/DOD-203 1 YR GOLD SUPPORT FOR OPVXG/DOD-203 EA C  $              6,156.00 0.0%  $            6,156.00 N/A N/A
GLD-OPVXG/DOD-210 1 YR GOLD SUPPORT FOR OPVXG/DOD-210 EA C  $              5,388.00 0.0%  $            5,388.00 N/A N/A
GLD-OPVXG/DOD-212 1 YR GOLD SUPPORT FOR OPVXG/DOD-212 EA C  $              6,612.00 0.0%  $            6,612.00 N/A N/A
GLD-OPVXG/DOD-213 1 YR GOLD SUPPORT FOR OPVXG/DOD-213 EA C  $              7,380.00 0.0%  $            7,380.00 N/A N/A
GLD-OPVXG-10G GOLD SUPPORT, OPVXG-10GB EA C  $              4,200.00 0.0%  $            4,200.00 N/A N/A
GLD-OPVXG-10G/PTR 1 YR GOLD SUPPORT, OPVXG-10G/PTR EA C  $              6,180.00 0.0%  $            6,180.00 N/A N/A
GLD-OPVXG10GADAPT GOLD SUPPORT, OPVXG-10G-ADAPT EA C  $                 444.00 0.0%  $               444.00 N/A N/A
GLD-OPVXG-EXPT GOLD SUPPORT, OPVXG- EXPERT EA C  $              5,496.00 0.0%  $            5,496.00 N/A N/A
GLD-OPVXGEXPT/PTR 1 YR GOLD SUPPORT, OPVXG-EXPT/PTR EA C  $              7,332.00 0.0%  $            7,332.00 N/A N/A
GLD-OPVXG-LAN GOLD SUPPORT,OPVXG-LAN EA C  $              3,888.00 0.0%  $            3,888.00 N/A N/A
GLD-OPVXG-LAN-10G GOLD SUPPORT, OPVXG-LAN-10G EA C  $              4,200.00 0.0%  $            4,200.00 N/A N/A
GLD-OPVXG-PRO GOLD SUPPORT, OPVXG -PRO EA C  $              5,040.00 0.0%  $            5,040.00 N/A N/A
GLD-OPVXG-PROPLUS 1 YR GOLD SUPPORT, OPVXG-PROPLUS EA C  $              5,760.00 0.0%  $            5,760.00 N/A N/A
GLD-OPVXG-PTR 1 YR GOLD SUPPORT, OPTIVIEW XG PERFORM TEST REMOTE EA C  $              1,080.00 0.0%  $            1,080.00 N/A N/A
GLD-OPVXG-PTR-KIT 1 YR GOLD SUPPORT, OPVXG-PTR-KIT EA C  $              2,700.00 0.0%  $            2,700.00 N/A N/A
GLD-OPVXG-PTR-MOD 1 YR GOLD SUPPORT, OPTIVIEW XG TEST PERFORM TEST REMOTE MODULE EA C  $                 900.00 0.0%  $               900.00 N/A N/A
GLD-OPVXG-SXT GOLD SUPPORT, OPVXG-SXT EA C  $                 540.00 0.0%  $               540.00 N/A N/A
GLD-OPVXG-WFA GOLD SUPPORT, OPVXG-WFA EA C  $                 756.00 0.0%  $               756.00 N/A N/A
GLD-OPVXG-WL 1 YR GOLD SUPPORT, OPVXG-WL EA C  $              2,016.00 0.0%  $            2,016.00 N/A N/A
GLD-OPVXG-WL-PLUS 1 YR GOLD SUPPORT, OPVXG-WL-PROPLUS EA C  $              2,964.00 0.0%  $            2,964.00 N/A N/A
GLD-OPVXG-WL-PRO 1 YR GOLD SUPPORT, OPVXG-WL-PRO EA C  $              2,244.00 0.0%  $            2,244.00 N/A N/A
GLD-OPVXG-WL-WSPI 1 YR GOLD SUPPORT, OPVXG-WL-WSPI EA C  $              2,280.00 0.0%  $            2,280.00 N/A N/A
GLD-OPVXG-WSP GOLD SUPPORT, OPVXG-WSP EA C  $                 852.00 0.0%  $               852.00 N/A N/A
GLD-OPVXG-WSPI 1 YR GOLD SUPPORT, OPVXG-WSPI EA C  $              1,308.00 0.0%  $            1,308.00 N/A N/A
GLD-PPV-SUITE GOLD-PROFESSIONAL PERFORMANCE VISION SUITE EA C  $            39,192.00 0.0%  $          39,192.00 N/A N/A
GLD-S1027-3Y-G 3 YR MAINT FOR AIRMAGNET HANDHELD ANALYZER(AM/A1027) EA C  $              1,440.00 0.0%  $            1,440.00 N/A N/A
GLD-S1027G 1 YR SW MAINT FOR AIRMAGNET HANDHELD ANALYZER(AM/A1027) EA C  $                 540.00 0.0%  $               540.00 N/A N/A
GLD-S1150-3Y-G 3 YR MAINT FOR AIRMAGNET WIFI ANALYZER PRO(AM/A1150) EA C  $              2,052.00 0.0%  $            2,052.00 N/A N/A
GLD-S1150G 1 YR MAINT FOR AIRMAGNET WIFI ANALYZER PRO(AM/A1150) EA C  $                 756.00 0.0%  $               756.00 N/A N/A
GLD-S1152-3Y-G 3 YR MAINT FOR AIRMAGNET WIFI ANALYZER STANDARD(AM/A1152) EA C  $              1,692.00 0.0%  $            1,692.00 N/A N/A
GLD-S1152G 1 YR MAINT FOR AIRMAGNET WIFI ANALYZER STANDARD(AM/A1152) EA C  $                 624.00 0.0%  $               624.00 N/A N/A
GLD-S1153-3Y-G 3 YR MAINT FOR WIFI ANALYZER STD TO PRO UPGRADE(AM/A1153) EA C  $                 324.00 0.0%  $               324.00 N/A N/A
GLD-S1153G 1 YR MAINT FOR WIFI ANALYZER STD TO PRO UPGRADE(AM/A1153) EA C  $                 132.00 0.0%  $               132.00 N/A N/A
GLD-S1170-3Y-G 3 YR MAINT FOR WIFI ANALYZER EXPRESS(AM/A1170,AM/B1170) EA C  $              1,044.00 0.0%  $            1,044.00 N/A N/A
GLD-S1170G 1 YR MAINT FOR WIFI ANALYZER EXPRESS(AM/A1170,AM/B1170) EA C  $                 384.00 0.0%  $               384.00 N/A N/A
GLD-S1173-3Y-G 3 YR MAINT FOR WIFI ANALYZER EXPRESS TO PRO UPGRADE(AM/A1173) EA C  $              1,080.00 0.0%  $            1,080.00 N/A N/A
GLD-S1173G 1 YR MAINT FOR WIFI ANALYZER EXPRESS TO PRO UPGRADE(AM/A1173) EA C  $                 396.00 0.0%  $               396.00 N/A N/A
GLD-S1250-3Y-G 3 YR MAINT FOR AIRMAGNET WIFI ANALYZER PRO(AM/A1250) EA C  $              2,052.00 0.0%  $            2,052.00 N/A N/A
GLD-S1250G 1 YR MAINT FOR AIRMAGNET WIFI ANALYZER PRO(AM/A1250) EA C  $                 756.00 0.0%  $               756.00 N/A N/A
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GLD-S1255-3Y-G 3 YR MAINT FOR AIRMAGNET WIFI SECURITY LITE(AM/A1255) EA C  $                 972.00 0.0%  $               972.00 N/A N/A
GLD-S1255G 1 YR MAINT FOR AIRMAGNET WIFI SECURITY LITE(AM/A1255) EA C  $                 360.00 0.0%  $               360.00 N/A N/A
GLD-S1321-3Y-G 3 YR MAINT FOR AIRMAGNET COMBO EA C  $              2,196.00 0.0%  $            2,196.00 N/A N/A
GLD-S1331-3Y-G 3 YR MAINT FOR AIRMAGNET COMBO PRO EA C  $              2,340.00 0.0%  $            2,340.00 N/A N/A
GLD-S1354G 1 YR MAINT FOR AIRMAGNET WIFI PRO,SURVEY PRO BUNDLE(AM/A1354) EA C  $              1,356.00 0.0%  $            1,356.00 N/A N/A
GLD-S1356G 1 YR MAINT FOR AIRMAGNET WI-FI/RF BUNDLE(AM/A1356) EA C  $              2,112.00 0.0%  $            2,112.00 N/A N/A
GLD-S1358G 1 YR MAINT FOR AIRMAGNET SURVEY PRO,SPECTRUM BUNDLE(AM/A1358) EA C  $              1,404.00 0.0%  $            1,404.00 N/A N/A
GLD-S1359G 1 YR MAINT FOR AIRMAGNET MOBILE EXPERT KIT(AM/A1359) EA C  $              2,280.00 0.0%  $            2,280.00 N/A N/A
GLD-S1360G 1 YR MAINT FOR AIRMAGNET WIFI PRO,SPECTRUM BUNDLE(AM/A1360) EA C  $              1,416.00 0.0%  $            1,416.00 N/A N/A
GLD-S1456G 1 YR MAINT FOR AIRMAGNET WI-FI/RF BUNDLE(AM/A1456) EA C  $              2,112.00 0.0%  $            2,112.00 N/A N/A
GLD-S1458G 1 YR MAINT FOR AIRMAGNET SURVEY PRO,SPECTRUM BUNDLE(AM/A1458) EA C  $              1,404.00 0.0%  $            1,404.00 N/A N/A
GLD-S1459G 1 YR MAINT FOR AIRMAGNET MOBILE EXPERT KIT(AM/A1459) EA C  $              2,280.00 0.0%  $            2,280.00 N/A N/A
GLD-S1460G 1 YR MAINT FOR AIRMAGNET WIFI PRO,SPECTRUM BUNDLE(AM/A1460) EA C  $              1,416.00 0.0%  $            1,416.00 N/A N/A
GLD-S1470G 1 YR MAINT, AIRMAGNET WIFI PRO,SURVEY PRO(W/PLANNER) BNDL(AM/A1470) EA C  $              1,404.00 0.0%  $            1,404.00 N/A N/A
GLD-S1471G 1 YR MAINT FOR AIRMAGNET MOBILE EXPERT BUNDLE(AM/A1471) EA C  $              2,160.00 0.0%  $            2,160.00 N/A N/A
GLD-S1472G 1 YR MAINT,AIRMAGNET SURVEY PRO(INCL.PLANNER),SPECTRUM BNDL(AM/A1472) EA C  $              1,464.00 0.0%  $            1,464.00 N/A N/A
GLD-S1480G 1 YR MAINT AIRMAGNET WLAN DESIGN & ANALYSIS SUITE(AM/A1480) EA C  $              2,028.00 0.0%  $            2,028.00 N/A N/A
GLD-S1481G 1 YR MAINT AIRMAGNET WFA & SURVEY BUNDLE EA C  $              1,452.00 0.0%  $            1,452.00 N/A N/A
GLD-S1482G 1 YR MAINT AIRMAGNET VFA & SURVEY BUNDLE EA C  $              1,260.00 0.0%  $            1,260.00 N/A N/A
GLD-S1490G 1 YR MAINT AIRMAGNET WLAN STE W MKIT FOR US & CANADA EA C  $              2,028.00 0.0%  $            2,028.00 N/A N/A
GLD-S1510G 1 YR MAINT FOR AIRMAGNET EXPRESS WIFI SURVEY BUNDLE(AM/A1510) EA C  $                 636.00 0.0%  $               636.00 N/A N/A
GLD-S1515G 1 YR MAINT FOR AIRMAGNET EXPRESS FIELD KIT(AM/B1515) EA C  $              1,140.00 0.0%  $            1,140.00 N/A N/A
GLD-S1516-FCC-3Y-G 3 YR MAINT FOR AIRMAGNET EXPRESS FIELD KIT-FCC(AM/B1516-FCC) EA C  $              3,168.00 0.0%  $            3,168.00 N/A N/A
GLD-S1516-FCC-G 1 YR MAINT FOR AIRMAGNET EXPRESS FIELD KIT-FCC(AM/B1516-FCC) EA C  $              1,176.00 0.0%  $            1,176.00 N/A N/A
GLD-S1580G 1 YR MAINT AM SURVEY PRO/SXT BUNDLE EA C  $              1,308.00 0.0%  $            1,308.00 N/A N/A
GLD-S1680-3Y-G 3 YR MAINT FOR SPECTRUM XT/ES (AM/A1680) EA C  $              4,356.00 0.0%  $            4,356.00 N/A N/A
GLD-S1680G 1 YR MAINT FOR SPECTRUM XT/ES (AM/A1680) EA C  $              1,608.00 0.0%  $            1,608.00 N/A N/A
GLD-S2010G 1 YR MAINT FOR EA FOR ARUBA (AM/A2010), 3 LIMIT EA C  $              1,800.00 0.0%  $            1,800.00 N/A N/A
GLD-S2015G 1 YR MAINT FOR EA FOR ARUBA (AM/A2015), UNLIMITED EA C  $              2,700.00 0.0%  $            2,700.00 N/A N/A
GLD-S2016G 1 YR MAINT FOR EA FOR ARUBA (AM/A2016), UPGRADE EA C  $                 900.00 0.0%  $               900.00 N/A N/A
GLD-S2017G 1 YR MAINT FOR EA FOR ARUBA (AM/A2017), CONSOLES EA C  $                 900.00 0.0%  $               900.00 N/A N/A
GLD-S2018G 1 YR MAINT FOR EA FOR ARUBA (AM/A2018), REPORTING EA C  $                 900.00 0.0%  $               900.00 N/A N/A
GLD-S2019G 1 YR MAINT FOR EA FOR ARUBA (AM/A2019), SPECTRUM EA C  $                 900.00 0.0%  $               900.00 N/A N/A
GLD-S2050G 1 YR MAINT FOR EA FOR CISCO (AM/A2050), 3 LIMIT EA C  $              1,800.00 0.0%  $            1,800.00 N/A N/A
GLD-S2055G 1 YR MAINT FOR EA FOR CISCO (AM/A2055), UNLIMITED EA C  $              2,700.00 0.0%  $            2,700.00 N/A N/A
GLD-S2056G 1 YR MAINT FOR EA FOR CISCO (AM/A2056), UPGRADE EA C  $                 900.00 0.0%  $               900.00 N/A N/A
GLD-S2058G 1 YR MAINT FOR EA FOR CISCO (AM/A2058), REPORTING EA C  $                 900.00 0.0%  $               900.00 N/A N/A
GLD-S2059G 1 YR MAINT FOR EA FOR CISCO (AM/A2059), SPECTRUM EA C  $                 900.00 0.0%  $               900.00 N/A N/A
GLD-S2200-3Y-G 3 YR MAINT FOR AIRMAGNET VOFI ANALYZER STANDARD(AM/A2200) EA C  $              1,944.00 0.0%  $            1,944.00 N/A N/A
GLD-S2200G 1 YR MAINT FOR AIRMAGNET VOFI ANALYZER STANDARD(AM/A2200) EA C  $                 720.00 0.0%  $               720.00 N/A N/A
GLD-S2210-3Y-G 3 YR MAINT FOR AIRMAGNET VOFI ANALYZER PRO(AM/A2210) EA C  $              2,412.00 0.0%  $            2,412.00 N/A N/A
GLD-S2210G 1 YR MAINT FOR AIRMAGNET VOFI ANALYZER PRO(AM/A2210) EA C  $                 900.00 0.0%  $               900.00 N/A N/A
GLD-S2215-3Y-G 3 YR MAINT FOR AIRMAGNET VOFI STANDARD TO PRO UPG(AM/A2215) EA C  $                 972.00 0.0%  $               972.00 N/A N/A
GLD-S2215G 1 YR MAINT FOR AIRMAGNET VOFI STANDARD TO PRO UPG(AM/A2215) EA C  $                 360.00 0.0%  $               360.00 N/A N/A
GLD-S3000G 1 YR MAINT AIRCHECK WI-FI TESTER FOR WINDOWS EA C  $                 180.00 0.0%  $               180.00 N/A N/A
GLD-S3001G 1 YR MAINT ACK FOR ANDROID EA C  $                 120.00 0.0%  $               120.00 N/A N/A
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GLD-S4010-3Y-G 3 YR MAINT FOR SURVEY EXPRESS(AM/A4010,AM/B4010) EA C  $              1,044.00 0.0%  $            1,044.00 N/A N/A
GLD-S4010G 1 YR MAINT FOR SURVEY EXPRESS(AM/A4010,AM/B4010) EA C  $                 384.00 0.0%  $               384.00 N/A N/A
GLD-S4012-3Y-G 3 YR MAINT FOR AIRMAGNET PLANNER(AM/A4012) EA C  $              1,044.00 0.0%  $            1,044.00 N/A N/A
GLD-S4012G 1 YR MAINT FOR AIRMAGNET PLANNER(AM/A4012) EA C  $                 384.00 0.0%  $               384.00 N/A N/A
GLD-S4013-3Y-G 3 YR MAINT FOR AIRMAGNET PLANNER MODULE(AM/A4013) EA C  $                 504.00 0.0%  $               504.00 N/A N/A
GLD-S4013G 1 YR MAINT FOR AIRMAGNET PLANNER MODULE(AM/A4013) EA C  $                 192.00 0.0%  $               192.00 N/A N/A
GLD-S4015-3Y-G 3 YR MAINT FOR AIRMAGNET SURVEY PRO(AM/A4015) EA C  $              1,908.00 0.0%  $            1,908.00 N/A N/A
GLD-S4015G 1 YR MAINT FOR AIRMAGNET SURVEY PRO(AM/A4015) EA C  $                 708.00 0.0%  $               708.00 N/A N/A
GLD-S4016-3Y-G 3 YR MAINT FOR AIRMAGNET SURVEY EXPRESS TO PRO UGD(AM/A4016) EA C  $              1,044.00 0.0%  $            1,044.00 N/A N/A
GLD-S4016G 1 YR MAINT FOR AIRMAGNET SURVEY EXPRESS TO PRO UGD(AM/A4016) EA C  $                 396.00 0.0%  $               396.00 N/A N/A
GLD-S4018-3Y-G 3 YR MAINT FOR AIRMAGNET SURVEY PRO (INCL. PLANNER) (AM/A4018) EA C  $              2,052.00 0.0%  $            2,052.00 N/A N/A
GLD-S4018G 1 YR MAINT FOR AIRMAGNET SURVEY PRO (INCL. PLANNER) (AM/A4018) EA C  $                 768.00 0.0%  $               768.00 N/A N/A
GLD-S4030-3Y-G 3 YR MAINT FOR AIRMAGNET SPECTRUM ANALYZER(AM/A4030) EA C  $              2,088.00 0.0%  $            2,088.00 N/A N/A
GLD-S4030G 1 YR MAINT FOR AIRMAGNET SPECTRUM ANALYZER(AM/A4030) EA C  $                 768.00 0.0%  $               768.00 N/A N/A
GLD-S4032-3Y-G 3 YR MAINT FOR CISCO SPECTRUM EXPERT EA C  $              2,088.00 0.0%  $            2,088.00 N/A N/A
GLD-S4032G 1 YR MAINT FOR CISCO SPECTRUM EXPERT EA C  $                 768.00 0.0%  $               768.00 N/A N/A
GLD-S4070-3Y-G 3 YR MAINT FOR AIRMAGNET SPECTRUM XT (USB BASED)(AM/B4070) EA C  $              1,620.00 0.0%  $            1,620.00 N/A N/A
GLD-S4070G 1 YR MAINT FOR AIRMAGNET SPECTRUM XT (USB BASED)(AM/B4070) EA C  $                 600.00 0.0%  $               600.00 N/A N/A
GLD-S4074-3Y-G 3 YR MAINT FOR AIRMAGNET AIRMEDIC USB TO AM SPECTRUM XT UGD EA C  $              1,620.00 0.0%  $            1,620.00 N/A N/A
GLD-S4074G 1 YR MAINT FOR AIRMAGNET AIRMEDIC USB TO AIRMAGNET SPECTRUM XT UGD EA C  $                 600.00 0.0%  $               600.00 N/A N/A
GLD-S4710-3Y-G 3 YR MAINT FOR AIRMEDIC FOR INTEL(AM/B4710) EA C  $                 684.00 0.0%  $               684.00 N/A N/A
GLD-S4710G 1 YR MAINT FOR AIRMEDIC FOR INTEL(AM/B4710) EA C  $                 252.00 0.0%  $               252.00 N/A N/A
GLD-S4720-3Y-G 3 YR MAINT FOR AIRMAGNET AIRMEDIC USB (AM/B4720) EA C  $                 468.00 0.0%  $               468.00 N/A N/A
GLD-S4720G 1 YR MAINT FOR AIRMAGNET AIRMEDIC USB (AM/B4720) EA C  $                 180.00 0.0%  $               180.00 N/A N/A
GLD-S5010-3Y-G 3 YR MAINT FOR AIRMAGNET SENSOR (AM/A5010) EA C  $                 360.00 0.0%  $               360.00 N/A N/A
GLD-S5010G 1 YR MAINT FOR AIRMAGNET SENSOR (AM/A5010) EA C  $                 144.00 0.0%  $               144.00 N/A N/A
GLD-S5012-3Y-G 3 YR MAINT FOR AIRMAGNET SENSOR (AM/A5012) EA C  $                 360.00 0.0%  $               360.00 N/A N/A
GLD-S5012G 1 YR MAINT FOR AIRMAGNET SENSOR (AM/A5012) EA C  $                 144.00 0.0%  $               144.00 N/A N/A
GLD-S5020-3Y-G 3 YR MAINT FOR AIRMAGNET SENSOR (AM/A5020) EA C  $                 360.00 0.0%  $               360.00 N/A N/A
GLD-S5020G 1 YR MAINT FOR AIRMAGNET SENSOR (AM/A5020) EA C  $                 144.00 0.0%  $               144.00 N/A N/A
GLD-S5023-3Y-G 3 YR MAINT FOR AIRMAGNET SENSOR (AM/A5023) EA C  $                 684.00 0.0%  $               684.00 N/A N/A
GLD-S5023G 1 YR MAINT FOR AIRMAGNET SENSOR (AM/A5023) EA C  $                 252.00 0.0%  $               252.00 N/A N/A
GLD-S5090-3Y-G 3 YR MAINT FOR AIRMAGNET APPLIANCE 100 SENSOR CLASS EA C  $              5,328.00 0.0%  $            5,328.00 N/A N/A
GLD-S5090G 1 YR MAINT FOR AIRMAGNET APPLIANCE 100 SENSOR CLASS EA C  $              1,968.00 0.0%  $            1,968.00 N/A N/A
GLD-S5091-3Y-G 3 YR MAINT FOR AIRMAGNET APPLIANCE 300 SENSOR (NO FAILOVER) EA C  $              8,316.00 0.0%  $            8,316.00 N/A N/A
GLD-S5091G 1 YR MAINT FOR AIRMAGNET APPLIANCE 300 SENSOR (NO FAILOVER) EA C  $              3,072.00 0.0%  $            3,072.00 N/A N/A
GLD-S5092-3Y-G 3 YR MAINT FOR AIRMAGNET APPLIANCE 300 SENSOR (WITH FAILOVER) EA C  $            10,944.00 0.0%  $          10,944.00 N/A N/A
GLD-S5092G 1 YR MAINT FOR AIRMAGNET APPLIANCE 300 SENSOR (WITH FAILOVER) EA C  $              4,056.00 0.0%  $            4,056.00 N/A N/A
GLD-S5093-3Y-G 3 YR MAINT FOR AIRMAGNET APPLIANCE 600 SENSOR (NO FAILOVER) EA C  $            10,944.00 0.0%  $          10,944.00 N/A N/A
GLD-S5093G 1 YR MAINT FOR AIRMAGNET APPLIANCE 600 SENSOR (NO FAILOVER) EA C  $              4,056.00 0.0%  $            4,056.00 N/A N/A
GLD-S5094-3Y-G 3 YR MAINT FOR AIRMAGNET APPLIANCE 600 SENSOR (WITH FAILOVER) EA C  $            14,292.00 0.0%  $          14,292.00 N/A N/A
GLD-S5094G 1 YR MAINT FOR AIRMAGNET APPLIANCE 600 SENSOR (WITH FAILOVER) EA C  $              5,292.00 0.0%  $            5,292.00 N/A N/A
GLD-S5095-3Y-G 3 YR MAINT FOR AIRMAGNET APPLIANCE 1000 SENSOR (NO FAILOVER) EA C  $            14,292.00 0.0%  $          14,292.00 N/A N/A
GLD-S5095G 1 YR MAINT FOR AIRMAGNET APPLIANCE 1000 SENSOR (NO FAILOVER) EA C  $              5,292.00 0.0%  $            5,292.00 N/A N/A
GLD-S5096-3Y-G 3 YR MAINT FOR AIRMAGNET APPLIANCE 1000 SENSOR (WITH FAILOVER) EA C  $            17,604.00 0.0%  $          17,604.00 N/A N/A
GLD-S5096G 1 YR MAINT FOR AIRMAGNET APPLIANCE 1000 SENSOR (WITH FAILOVER) EA C  $              6,516.00 0.0%  $            6,516.00 N/A N/A
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GLD-S5105-3Y-G 3 YR MAINT FOR AIRMAGNET SPECTRUM LICENSE (AM/A5105) EA C  $              1,980.00 0.0%  $            1,980.00 N/A N/A
GLD-S5105G 1 YR MAINT FOR AIRMAGNET SPECTRUM LICENSE (AM/A5105) EA C  $                 744.00 0.0%  $               744.00 N/A N/A
GLD-S5106-3Y-G 3 YR MAINT FOR AIRMAGNET SERVER LICENSE FOR SPECTRUM SENSORS EA C  $              1,980.00 0.0%  $            1,980.00 N/A N/A
GLD-S5106G 1 YR MAINT FOR AIRMAGNET SERVER LICENSE FOR SPECTRUM SENSORS EA C  $                 744.00 0.0%  $               744.00 N/A N/A
GLD-S5110-3Y-G 3 YR MAINT FOR AIRMAGNET SENSOR (AM/A5110) EA C  $                 144.00 0.0%  $               144.00 N/A N/A
GLD-S5110G 1 YR MAINT FOR AIRMAGNET SENSOR (AM/A5110) EA C  $                   48.00 0.0%  $                 48.00 N/A N/A
GLD-S5115-3Y-G 3 YR MAINT FOR AIRMAGNET SERVER (AM/A5115) EA C  $              1,980.00 0.0%  $            1,980.00 N/A N/A
GLD-S5115G 1 YR MAINT FOR AIRMAGNET SERVER (AM/A5115) EA C  $                 744.00 0.0%  $               744.00 N/A N/A
GLD-S5120-3Y-G 3 YR MAINT FOR AIRMAGNET SPECTRUM SENSOR (AM/A5120)) EA C  $                 756.00 0.0%  $               756.00 N/A N/A
GLD-S5120G 1 YR MAINT FOR AIRMAGNET SPECTRUM SENSOR (AM/A5120) EA C  $                 276.00 0.0%  $               276.00 N/A N/A
GLD-S5123-3Y-G 3 YR MAINT FOR RUG. AIRMAGNET SPECTRUM SENSOR (AM/A5123) EA C  $              1,152.00 0.0%  $            1,152.00 N/A N/A
GLD-S5123G 1 YR MAINT FOR RUG. AIRMAGNET SPECTRUM SENSOR (AM/A5123) EA C  $                 420.00 0.0%  $               420.00 N/A N/A
GLD-S5301G 1 YR MAINT AIRMAGNET ENTERPRISE SERVER LIC FOR SSA (AM/A5301G) EA C  $                 180.00 0.0%  $               180.00 N/A N/A
GLD-S5305G 1 YR MAINT AIRMAGNET ENTERPRISE SERVER LIC FOR SSA (AM/A5305G) EA C  $                 900.00 0.0%  $               900.00 N/A N/A
GLD-S5311G 1 YR MAINT AIRMAGNET ENTERPRISE SERVER LIC FOR SSA (AM/A5311G) EA C  $              1,776.00 0.0%  $            1,776.00 N/A N/A
GLD-S5315G 1 YR MAINT AIRMAGNET ENTERPRISE SERVER LIC FOR SSA (AM/A5315G) EA C  $              8,484.00 0.0%  $            8,484.00 N/A N/A
GLD-S5321G 1 YR MAINT AIRMAGNET ENTERPRISE SERVER LIC FOR SSA (AM/A5321G) EA C  $            19,680.00 0.0%  $          19,680.00 N/A N/A
GLD-S5504-3Y-G 3 YR MAINT FOR AIRMAGNET ENTERPRISE START KIT (AM/A5504) EA C  $              4,500.00 0.0%  $            4,500.00 N/A N/A
GLD-S5504G 1 YR MAINT FOR AIRMAGNET ENTERPRISE START KIT (AM/A5504) EA C  $              1,656.00 0.0%  $            1,656.00 N/A N/A
GLD-S5505-3Y-G 3 YR MAINT FOR AIRMAGNET SERVER LICENSE (AM/A5505) EA C  $              2,988.00 0.0%  $            2,988.00 N/A N/A
GLD-S5505G 1 YR MAINT FOR AIRMAGNET SERVER LICENSE (AM/A5505) EA C  $              1,104.00 0.0%  $            1,104.00 N/A N/A
GLD-S5506-3Y-G 3 YR MAINT FOR SMALL AIRMAGNET ENTERPRISE KIT (AM/A5506) EA C  $              2,484.00 0.0%  $            2,484.00 N/A N/A
GLD-S5506G 1 YR MAINT FOR SMALL AIRMAGNET ENTERPRISE KIT (AM/A5506) EA C  $                 924.00 0.0%  $               924.00 N/A N/A
GLD-S5508G 1 YR MAINT AIRMAGNET ENTERPRISE SERVER LIC PROMO BUNDLE (AM/A5508G) EA C  $                 744.00 0.0%  $               744.00 N/A N/A
GLD-S5508G-UGD 1 YR MAINT AM ENTERPRISE SVR LIC PROMO BUNDLE UGD (AM/A5508G-UGD) EA C  $                 924.00 0.0%  $               924.00 N/A N/A
GLD-S5509-3Y-G 3 YEAR MAINT AIRMAGNET ENTERPRISE RTK BUNDLE EA C  $              3,600.00 0.0%  $            3,600.00 N/A N/A
GLD-S5509G 1 YEAR MAINT AIRMAGNET ENTERPRISE RTK BUNDLE EA C  $              1,332.00 0.0%  $            1,332.00 N/A N/A
GLD-S5510-3Y-G 3 YR MAINT AME RTK BUNDLE - NG5 EA C  $              3,780.00 0.0%  $            3,780.00 N/A N/A
GLD-S5510G 1 YR MAINT AME RTK BUNDLE - NG5 EA C  $              1,404.00 0.0%  $            1,404.00 N/A N/A
GLD-S5585G 1 YR MAINT FOR AME SW SITE LICENSE, 100 SENSOR LIMIT EA C  $            11,400.00 0.0%  $          11,400.00 N/A N/A
GLD-S5586G 1 YR MAINT FOR AME SW SITE LICENSE, 300 SENSOR LIMIT EA C  $            28,500.00 0.0%  $          28,500.00 N/A N/A
GLD-S5588G 1 YR MAINT FOR AME SW SITE LICENSE, 600 SENSOR LIMIT EA C  $            51,300.00 0.0%  $          51,300.00 N/A N/A
GLD-S5590G 1 YR MAINT FOR AIRMAGNET SENSOR (AM/A5590) EA C  $            75,996.00 0.0%  $          75,996.00 N/A N/A
GLD-S5630G 1 YR MAINT AIRMAGNET ENTERPRISE SERVER LIC FOR AHC (AM/A5630G) EA C  $                 744.00 0.0%  $               744.00 N/A N/A
GLD-S6001-3Y-G 3 YR MAINT FOR AIRMAGNET SPECTRUM ES (AM/A6001) EA C  $              2,916.00 0.0%  $            2,916.00 N/A N/A
GLD-S6001G 1 YR MAINT FOR AIRMAGNET SPECTRUM ES (AM/A6001) EA C  $              1,080.00 0.0%  $            1,080.00 N/A N/A
GLD-SFPRO 1 YR GOLD SUPPORT FOR SIMPLIFIBER PRO SOURCE OR METER EA C  $                 312.00 0.0%  $               312.00 N/A N/A
GLD-SS4-R1S0E-3Y-G 3 YR MAINT AM SENSOR4 1X11N/EXT ANT EA C  $                 540.00 0.0%  $               540.00 N/A N/A
GLD-SS4-R1S0E-G 1 YR MAINT AM SENSOR4 1X11N/EXT ANT EA C  $                 192.00 0.0%  $               192.00 N/A N/A
GLD-SS4-R1S0I-3Y-G 3 YR MAINT AM SENSOR4 1X11N/INT ANT EA C  $                 540.00 0.0%  $               540.00 N/A N/A
GLD-SS4-R1S0I-G 1 YR MAINT AM SENSOR4 1X11N/INT ANT EA C  $                 192.00 0.0%  $               192.00 N/A N/A
GLD-SS4-R1S1E-3Y-G 3 YR MAINT AM SENSOR4 SPEC/1X11N/EXT ANT EA C  $                 576.00 0.0%  $               576.00 N/A N/A
GLD-SS4-R1S1E-G 1 YR MAINT AM SENSOR4 SPEC/1X11N/EXT ANT EA C  $                 216.00 0.0%  $               216.00 N/A N/A
GLD-SS4-R1S1I-3Y-G 3 YR MAINT AM SENSOR4 SPEC/1X11N/INT ANT EA C  $                 576.00 0.0%  $               576.00 N/A N/A
GLD-SS4-R1S1I-G 1 YR MAINT AM SENSOR4 SPEC/1X11N/INT ANT EA C  $                 216.00 0.0%  $               216.00 N/A N/A
GLD-SS4-R1S1W1-E-G 1 YR MAINT AM SENSOR4 SPEC/1X11N/1XW/EXT ANT EA C  $                 540.00 0.0%  $               540.00 N/A N/A
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GLD-SS4-R2S0E-3Y-G 3 YR MAINT AM SENSOR4 2X11N/EXT ANT EA C  $                 540.00 0.0%  $               540.00 N/A N/A
GLD-SS4-R2S0E-G 1 YR MAINT AM SENSOR4 2X11N/EXT ANT EA C  $                 204.00 0.0%  $               204.00 N/A N/A
GLD-SS4-R2S0I-3Y-G 3 YR MAINT AM SENSOR4 2X11N/INT ANT EA C  $                 540.00 0.0%  $               540.00 N/A N/A
GLD-SS4-R2S0I-G 1 YR MAINT AM SENSOR4 2X11N/INT ANT EA C  $                 204.00 0.0%  $               204.00 N/A N/A
GLD-SS4-R2S1E-3Y-G 3 YR MAINT AM SENSOR4 SPEC/2X11N/EXT ANT EA C  $                 612.00 0.0%  $               612.00 N/A N/A
GLD-SS4-R2S1E-G 1 YR MAINT AM SENSOR4 SPEC/2X11N/EXT ANT EA C  $                 228.00 0.0%  $               228.00 N/A N/A
GLD-SS4-R2S1I-3Y-G 3 YR MAINT AM SENSOR4 SPEC/2X11N/INT ANT EA C  $                 612.00 0.0%  $               612.00 N/A N/A
GLD-SS4-R2S1I-G 1 YR MAINT AM SENSOR4 SPEC/2X11N/INT ANT EA C  $                 228.00 0.0%  $               228.00 N/A N/A
GLD-SW-1000 SOFTWARE MAINTENANCE FOR CSA-1000 EA C  $                 996.00 0.0%  $               996.00 N/A N/A
GLD-SW-1000-3 1-YR SW GOLD MAINTENANCE FOR CSN/CSA-1000CD-3 EA C  $              1,740.00 0.0%  $            1,740.00 N/A N/A
GLD-SW-1000-3YR 3 YR GOLD SUPPORT FOR CSN/CSA-1000 OR CSN/CSA-1000CD EA C  $              2,664.00 0.0%  $            2,664.00 N/A N/A
GLD-SW-1000-5 1-YR SW GOLD MAINTENANCE FOR CSN/CSA-1000CD-5 EA C  $              2,424.00 0.0%  $            2,424.00 N/A N/A
GLD-SW-1000BK GLD BACK SUPPORT FOR CSA-1000 PURCHASED W/GLD-SW-1000 EA C  $                 996.00 0.0%  $               996.00 N/A N/A
GLD-SW-1008 SOFTWARE MAINTENANCE FOR CSA-1008 EA C  $                 624.00 0.0%  $               624.00 N/A N/A
GLD-SW-1045 SOFTWARE MAINTENANCE FOR CSA-1045 EA C  $              1,380.00 0.0%  $            1,380.00 N/A N/A
GLD-SW-1045/500 PK SOFTWARE MAINTENANCE FOR CSA-1045, 500 LICENSE PACK EA C  $          107,700.00 0.0%  $        107,700.00 N/A N/A
GLD-SW-1045-5 1-YR SW GOLD SUPPORT 5-PACK FOR CSN/CSA-1045CD EA C  $              3,408.00 0.0%  $            3,408.00 N/A N/A
GLD-SW-EX2-1G SOFTWARE MAINTENANCE FOR CSN/NTM-EX2-1G EA C  $              2,400.00 0.0%  $            2,400.00 N/A N/A
GLD-SW-PO2-1G SOFTWARE MAINTENANCE FOR CSN/NTM-PO2-1G EA C  $            10,356.00 0.0%  $          10,356.00 N/A N/A
GLD-SW-PR2-10G SOFTWARE MAINTENANCE FOR CSN/NTM-PR2-10G EA C  $            20,388.00 0.0%  $          20,388.00 N/A N/A
GLD-SW-PR2-1G SOFTWARE MAINTENANCE FOR CSN/NTM-PR2-1G EA C  $            11,916.00 0.0%  $          11,916.00 N/A N/A
GLD-SW-ST2-1G SOFTWARE MAINTENANCE FOR CSN/NTM-ST2-1G EA C  $              6,588.00 0.0%  $            6,588.00 N/A N/A
GLD-TFS 1 YR GOLD SUPPORT, TFS EA C  $                 696.00 0.0%  $               696.00 N/A N/A
GLD-VPM XPRESS -10 1 YR GOLD MAINT SUPPORT FOR XPRESS-10 EA C  $              9,480.00 0.0%  $            9,480.00 N/A N/A
GLD-VPM XPRESS-100 1 YR GOLD MAINT SUPPORT FOR EXPRESS 100 EA C  $            15,804.00 0.0%  $          15,804.00 N/A N/A
GLD-VPM XPRESS-50 1 YR GOLD MAINT SUPPORT FOR XPRESS 50 EA C  $            12,648.00 0.0%  $          12,648.00 N/A N/A
GLD-VPM200XT GOLD - VISUAL PERFORMANCE MANAGER 200 SERVER W/EXT CAPACITY EA C  $              3,156.00 0.0%  $            3,156.00 N/A N/A
GLD-VPM300ESA GOLD - VPM 300 SERVER W/EXT CAPACITY & EXT STORAGE ARRAY EA C  $              5,436.00 0.0%  $            5,436.00 N/A N/A
GLD-VPMAPV GOLD-VISUAL PERFORMANCE MANAGER APPLICATION PERFORMANCE VISION EA C  $              7,584.00 0.0%  $            7,584.00 N/A N/A
GLD-VPMNPV GOLD-VISUAL PERFORMANCE MANAGER NETWORK PERFORMANCE VISION EA C  $              3,792.00 0.0%  $            3,792.00 N/A N/A
HEADSET-TS HEADSET ACCESSORY FOR: TS54, 53, 23 EA C  $                 183.00 0.0%  $               183.00 N/A N/A
HWFAN-001-001 FAN TRAY SPARE,S2E EA C  $                 500.00 0.0%  $               500.00 N/A N/A
HWOPT-001-001 HWO,DT,4x1G LC/UTP,PTS,MPLS/VLAN Strip EA C  $                 600.00 0.0%  $               600.00 N/A N/A
HWOPT-001-002 HWO,DT,4x1G LC/UTP,PTS,GTP Dcap EA C  $                 600.00 0.0%  $               600.00 N/A N/A
HWOPT-001-003 HWO,DT,4x1G LC/UTP,PTS,vSlice EA C  $                 600.00 0.0%  $               600.00 N/A N/A
HWOPT-001-004 HWO,DT,4x1G LC/UTP,PTS,ExtLB EA C  $                 600.00 0.0%  $               600.00 N/A N/A
HWOPT-001-005 HWO,DT,4x1G LC/UTP,MPLS Dcap/VLAN Strip EA C  $                 600.00 0.0%  $               600.00 N/A N/A
HWOPT-010-001 HWO,DT,1x10G XFP,PO,ExtLB EA C  $                 900.00 0.0%  $               900.00 N/A N/A
HWOPT-010-002 HWO,DT,1x10G XFP,MPLS Dcap/VLAN Strip EA C  $                 600.00 0.0%  $               600.00 N/A N/A
JR-ADC-2 JACKRAPID TERMINATION TOOL ADC KM8 EA C  $                   89.00 0.0%  $                 89.00 N/A N/A
JR-ADC-2-H JACKRAPID REPLACEMENT HEAD ADC-KM8 EA C  $                   59.00 0.0%  $                 59.00 N/A N/A
JR-ERGOHANDLE JACKRAPID ERGONOMIC HANDLE EA C  $                   35.00 0.0%  $                 35.00 N/A N/A
JR-LEV-1 JACKRAPID TERMINATION TOOL (FOR LEVITON 41106, 41108, 5G108) EA C  $                   89.00 0.0%  $                 89.00 N/A N/A
JR-LEV-1-H JACKRAPID REPLACMENT BLADE HEAD (FOR LEVITON 41106, 41108, 5G108) EA C  $                   59.00 0.0%  $                 59.00 N/A N/A
JR-LEV-2 JACKRAPID TERMINATION TOOL (FOR LEVITON 61110, 5G110, 6110G) EA C  $                   89.00 0.0%  $                 89.00 N/A N/A
JR-LEV-2-H JACKRAPID REPLACEMENT BLADE HEAD (FOR LEVITON 61110, 5G110, 6110G) EA C  $                   59.00 0.0%  $                 59.00 N/A N/A
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JR-ORT-2 JACKRAPID TERMINATION TOOL (FOR ORTRONICS TJ5E00, TJ600, TJ610) EA C  $                   89.00 0.0%  $                 89.00 N/A N/A
JR-ORT-2-H JACKRAPID REPLACEMENT BLADE HEAD  (FOR ORTRONICS TJ5E00,TJ600, TJ610) EA C  $                   59.00 0.0%  $                 59.00 N/A N/A
JR-PAN-2 JACKRAPID TERMINATION TOOL (FOR PANDUIT NK688M) EA C  $                   89.00 0.0%  $                 89.00 N/A N/A
JR-PAN-2-H JACKRAPID REPLACEMENT BLADE HEAD (FOR PANDUIT NK688M) EA C  $                   59.00 0.0%  $                 59.00 N/A N/A
JR-SYS-2 JACKRAPID TERMINATION TOOL( FOR SYSTIMAX MGS400,MGS500,MFP420,MFP520) EA C  $                   89.00 0.0%  $                 89.00 N/A N/A

JR-SYS-2-H JACKRAPID REPLACEMENT BLADE HEAD (FOR SYSTIMAX MGS400,MGS500, MFP420, 
MFP520) EA C  $                   59.00 0.0%  $                 59.00 N/A N/A

JR-SYS-UNI-1 JACKRAPID TERMINATION TOOL (MPS100E,C5,M1BH & UNJ600/500/300) EA C  $                   89.00 0.0%  $                 89.00 N/A N/A
JR-SYS-UNI-1-H JACKRAPID REPLACEMENT BLADE HEAD (MPS100E,C5,M1BH&UNJ600/500/300) EA C  $                   59.00 0.0%  $                 59.00 N/A N/A
LC-ADAPTER LC-FIBR-ADPTR-RECT-CLEANBL EA C  $                 302.00 0.0%  $               302.00 N/A N/A
LEAD-ABN-100 TEST LEAD WITH ANGLED BED OF NAILS FOR: TS100 PRO EA C  $                 100.00 0.0%  $               100.00 N/A N/A
LEAD-ABNP-100 TEST LEAD ABN WITH PIERCING PIN FOR: TS100, TS100 PRO EA C  $                 100.00 0.0%  $               100.00 N/A N/A
LEAD-ABN-PPIN TEST LEAD ABN WITH PIERCING PIN CLIPS. FOR: TS54, 53, 23 EA C  $                   50.00 0.0%  $                 50.00 N/A N/A
LEAD-ABNPRJ11 TEST LEAD ABN W/PIERCNG PIN CLIPS & RJ11. FOR: TS54, 53, 23 EA C  $                   70.00 0.0%  $                 70.00 N/A N/A
LEAD-ALIG-100 TEST LEAD WITH ALLIGATOR CLIPS FOR: TS100, TS100 PRO EA C  $                 100.00 0.0%  $               100.00 N/A N/A
LEAD-ALIG-CLP TEST LEAD WIT ALIGTR CLIPS. FOR: TS54, 53, 23 EA C  $                   50.00 0.0%  $                 50.00 N/A N/A
LEAD-BANA-CLP TEST LEAD 4MM BANANA,X-LG ALIG,TEST PRB FOR: TS54, 53, 23 EA C  $                   70.00 0.0%  $                 70.00 N/A N/A
LEAD-CO-346A TEST LEAD CENTRAL OFFICE 346A PLUG. FOR TS54, 53, 23 EA C  $                   50.00 0.0%  $                 50.00 N/A N/A
LEAD-PIRC-PIN TEST LEAD WITH PIERCING PIN CLIPS. FOR: TS54, 53, 23 EA C  $                   50.00 0.0%  $                 50.00 N/A N/A
LRAT-1000 LINKRUNNER AT 1000 NETWORK AUTO-TESTER EA C  $                 995.00 0.0%  $               995.00 N/A N/A
LRAT-2000 LINKRUNNER AT 2000 NETWORK AUTO-TESTER EA C  $              1,645.00 0.0%  $            1,645.00 N/A N/A
LRAT-2000-10PK LRAT-2000 10 PACK: 11 EACH LRAT-2000, WIREVIEW 2-6 SETS EA C  $            19,750.00 0.0%  $          19,750.00 N/A N/A
LRAT-2000-5PK LRAT-2000 5 PACK: 5 EACH LRAT-2000, WIREVIEW 2-6 SETS EA C  $              8,995.00 0.0%  $            8,995.00 N/A N/A
LRAT-2000-FTK COPPER/FIBER NETWORK TROUBLESHOOTING KIT (LRAT2000 + FTK1300) EA C  $              4,945.00 0.0%  $            4,945.00 N/A N/A
LRAT-2000-KIT LINKRUNNER AT 2000 EXTENDED TEST KIT EA C  $              2,150.00 0.0%  $            2,150.00 N/A N/A
LRAT2-CIQ-GSV LINKRUNNER AT 2000/CABLEIQ GIGABIT SERVICE KIT EA C  $              4,395.00 0.0%  $            4,395.00 N/A N/A
LRAT-AA-BATT LR-AT AA BATTERY PACK EA C  $                   79.00 0.0%  $                 79.00 N/A N/A
LRAT-HOLSTER LINKRUNNER AT HOLSTER EA C  $                   55.00 0.0%  $                 55.00 N/A N/A
LRPRO-LION LITHIUM ION BATTERY PACK FOR LINKRUNNER PRO EA C  $                 239.00 0.0%  $               239.00 N/A N/A
LRPRO-REFLCT-OPT LINKRUNNER PRO REFLECTOR OPTION EA C  $                 239.00 0.0%  $               239.00 N/A N/A
LRUN-WM LINKRUNNER WIREMAPPER # 0 EA C  $                   45.00 0.0%  $                 45.00 N/A N/A
LSPRNTR-100 LINKSPRINTER MODEL 100 EA C  $                 199.00 0.0%  $               199.00 N/A N/A
LSPRNTR-100-10PK LINKSPRINTER MODEL 100 10PK EA C  $              1,791.00 0.0%  $            1,791.00 N/A N/A
LSPRNTR-100-5PK LINKSPRINTER MODEL 100 5PK EA C  $                 920.00 0.0%  $               920.00 N/A N/A
LSPRNTR-200 LINKSPRINTER MODEL 200 EA C  $                 299.00 0.0%  $               299.00 N/A N/A
LSPRNTR-200-10PK LINKSPRINTER MODEL 200 10PK EA C  $              2,691.00 0.0%  $            2,691.00 N/A N/A
LSPRNTR-200-5PK LINKSPRINTER MODEL 200 5PC EA C  $              1,420.00 0.0%  $            1,420.00 N/A N/A
LSPRNTR-300 LINKSPRINTER MODEL 300 EA C  $                 399.00 0.0%  $               399.00 N/A N/A
LSPRNTR-300-10PK LINKSPRINTER MODEL 300 10PK EA C  $              3,591.00 0.0%  $            3,591.00 N/A N/A
LSPRNTR-300-5PK LINKSPRINTER MODEL 300 5PK EA C  $              1,920.00 0.0%  $            1,920.00 N/A N/A
LSPRNTR-HOLSTER LINKSPRINTER HOLSTER WITH TEST CORD EA C  $                   39.00 0.0%  $                 39.00 N/A N/A
M12PC-IE M12 TO M12 PLUG PATCH CABLE, 2M EA C  $                 115.00 0.0%  $               115.00 N/A N/A
M12PCJ-IE M12 FEMALE TO RJ45 PLUG PATCH CABLE, 2M EA C  $                 115.00 0.0%  $               115.00 N/A N/A
M12PCP-IE M12 MALE TO RJ45 PLUG PATCH CABLE, 2M EA C  $                 115.00 0.0%  $               115.00 N/A N/A
MF1310SOURCE MULTIFIBER PRO SM 1310 NM LASER LIGHT SOURCE EA C  $              8,995.00 0.0%  $            8,995.00 N/A N/A
MF1550SOURCE MULTIFIBER PRO SM 1550 NM LASER LIGHT SOURCE EA C  $              8,995.00 0.0%  $            8,995.00 N/A N/A
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MFMULTIMODESOURCE MULTIFIBER PRO MM 850 LED LIGHT SOURCE EA C  $              4,995.00 0.0%  $            4,995.00 N/A N/A
MFPOWERMETER MULTIFIBER PRO POWER METER EA C  $              5,995.00 0.0%  $            5,995.00 N/A N/A
MFTK1200 MF PRO BASE KIT,MPO PMLS,TEST REF CORD,MPO ONECLICK EA C  $              9,995.00 0.0%  $            9,995.00 N/A N/A
MFTK-MM850-SM1310 MULTIFIBER PRO KIT WITH 850/1310 NM PMLS EA C  $            17,995.00 0.0%  $          17,995.00 N/A N/A
MFTK-MM850-SM1550 MULTIFIBER PRO KIT WITH 850/1550NM PMLS EA C  $            17,995.00 0.0%  $          17,995.00 N/A N/A
MFTK-SM1310 MULTIFIBER PRO KIT WITH SM 1310 NM PMLS EA C  $            13,995.00 0.0%  $          13,995.00 N/A N/A
MFTK-SM1310-SM1550 MULTIFIBER PRO KIT WITH 1310/1550 NM PMLS EA C  $            20,995.00 0.0%  $          20,995.00 N/A N/A
MFTK-SM1550 MULTIFIBER PRO KIT WITH SM 1550 NM PMLS EA C  $            13,995.00 0.0%  $          13,995.00 N/A N/A
MMC-50-FCFC MULTIMODE LAUNCH CABLE 50UM FC/FC EA C  $                 290.00 0.0%  $               290.00 N/A N/A
MMC-50-LCLC MULTIMODE LAUNCH CABLE 50UM LC/LC EA C  $                 290.00 0.0%  $               290.00 N/A N/A
MMC-50-SCE2K MULTIMODE LAUNCH CABLE 50UM SC/E2000 EA C  $                 290.00 0.0%  $               290.00 N/A N/A
MMC-50-SCFC MULTIMODE LAUNCH CABLE 50UM SC/FC EA C  $                 290.00 0.0%  $               290.00 N/A N/A
MMC-50-SCLC MULTIMODE LAUNCH CABLE 50UM SC/LC EA C  $                 290.00 0.0%  $               290.00 N/A N/A
MMC-50-SCSC MULTIMODE LAUNCH CABLE 50UM SC/SC EA C  $                 290.00 0.0%  $               290.00 N/A N/A
MMC-50-SCST MULTIMODE LAUNCH CABLE 50UM SC/ST EA C  $                 290.00 0.0%  $               290.00 N/A N/A
MMC-50-STST MULTIMODE LAUNCH CABLE 50UM ST/ST EA C  $                 290.00 0.0%  $               290.00 N/A N/A
MMC-62.5-FCFC MULTIMODE LAUNCH CABLE 62.5UM FC/FC EA C  $                 290.00 0.0%  $               290.00 N/A N/A
MMC-62.5-LCLC MULTIMODE LAUNCH CABLE 62.5UM LC/LC EA C  $                 290.00 0.0%  $               290.00 N/A N/A
MMC-62.5-STST MULTIMODE LAUNCH CABLE 62.5UM ST/ST EA C  $                 290.00 0.0%  $               290.00 N/A N/A
MMC-62-SCFC MULTIMODE LAUNCH CABLE 62.5UM SC/FC EA C  $                 290.00 0.0%  $               290.00 N/A N/A
MMC-62-SCLC MULTIMODE LAUNCH CABLE 62.5UM SC/LC EA C  $                 290.00 0.0%  $               290.00 N/A N/A
MMC-62-SCSC MULTIMODE LAUNCH CABLE 62.5UM SC/SC EA C  $                 290.00 0.0%  $               290.00 N/A N/A
MMC-62-SCST MULTIMODE LAUNCH CABLE 62.5UM SC/ST EA C  $                 290.00 0.0%  $               290.00 N/A N/A
MRC-50-EFC-SCFC MULTIMODE EF TRC 2M 50UM (SC/FC) EA C  $                 150.00 0.0%  $               150.00 N/A N/A
MRC-50EFC-SCFCKIT EF TRC KIT 50 FOR TESTING FC FIBERS EA C  $                 350.00 0.0%  $               350.00 N/A N/A
MRC-50-EFC-SCLC MULTIMODE EF TRC 2M 50UM (SC/LC) EA C  $                 150.00 0.0%  $               150.00 N/A N/A
MRC-50EFC-SCLCKIT LC TRC LVM KIT W/ 2 MC-50-LVM-SCLC EA C  $                 350.00 0.0%  $               350.00 N/A N/A
MRC-50-EFC-SCSC MULTIMODE EF TRC 2M 50UM(SC/SC) EA C  $                 150.00 0.0%  $               150.00 N/A N/A
MRC-50EFC-SCSCKIT EF TRC KIT 50 FOR TESTING SC FIBERS EA C  $                 350.00 0.0%  $               350.00 N/A N/A
MRC-50-EFC-SCST MULTIMODE EF TRC 2M 50UM (SC/ST) EA C  $                 150.00 0.0%  $               150.00 N/A N/A
MRC-50EFC-SCSTKIT EF TRC KIT 50 FOR TESTING ST FIBERS EA C  $                 350.00 0.0%  $               350.00 N/A N/A
MRC-50-FCFC MULTIMODE TRC 2M 50UM, FC/FC EA C  $                   50.00 0.0%  $                 50.00 N/A N/A
MRC-50-LCLC MULTIMODE TRC 2M 50UM, LC/LC EA C  $                   50.00 0.0%  $                 50.00 N/A N/A
MRC-50-LCLC-0.3M MM 50UM TRC 0.3M FOR OTDR PORT (LC/LC) EA C  $                   23.00 0.0%  $                 23.00 N/A N/A
MRC-50-SCSC MULTIMODE TRC  2M 50UM, SC/SC EA C  $                   50.00 0.0%  $                 50.00 N/A N/A
MRC-50-SCSC-0.3M MM 50UM TRC 0.3M FOR OTDR PORT (SC/SC) EA C  $                   23.00 0.0%  $                 23.00 N/A N/A
MRC-50-STST MULTIMODE TRC 2M 50UM, ST/ST EA C  $                   50.00 0.0%  $                 50.00 N/A N/A
MRC-62.5-LCLC-0.3M MM 62.5UM TRC 0.3M FOR OTDR PORT (LC/LC) EA C  $                   23.00 0.0%  $                 23.00 N/A N/A
MRC-62.5-SCSC-0.3M MM 62.5UM TRC 0.3M FOR OTDR PORT (SC/SC) EA C  $                   23.00 0.0%  $                 23.00 N/A N/A
MRC-625-EFC-SCFC MULTIMODE EF TRC 2M 62.5UM (SC/FC) EA C  $                 150.00 0.0%  $               150.00 N/A N/A
MRC-625EFC-SCFCKIT EF TRC KIT 62.5 FOR TESTING FC FIBERS EA C  $                 350.00 0.0%  $               350.00 N/A N/A
MRC-625-EFC-SCLC MULTIMODE EF TRC 2M 62.5UM (SC/LC) EA C  $                 150.00 0.0%  $               150.00 N/A N/A
MRC-625EFC-SCLCKIT EF TRC KIT 62.5 FOR TESTING LC FIBERS EA C  $                 350.00 0.0%  $               350.00 N/A N/A
MRC-625-EFC-SCSC MULTIMODE EF TRC 2M 62.5UM (SC/SC) EA C  $                 150.00 0.0%  $               150.00 N/A N/A
MRC-625EFC-SCSCKIT EF TRC KIT 62.5 FOR TESTING SC FIBERS EA C  $                 350.00 0.0%  $               350.00 N/A N/A
MRC-625-EFC-SCST MULTIMODE EF TRC 2M 62.5UM (SC/ST) EA C  $                 150.00 0.0%  $               150.00 N/A N/A
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MRC-625EFC-SCSTKIT EF TRC KIT 62.5 FOR TESTING ST FIBERS EA C  $                 350.00 0.0%  $               350.00 N/A N/A
MRC-625-FCFC MULTIMODE TRC 2M 62.5UM, FC/FC EA C  $                   50.00 0.0%  $                 50.00 N/A N/A
MRC-625-LCLC MULTIMODE TRC 2M 62.5UM, LC/LC EA C  $                   50.00 0.0%  $                 50.00 N/A N/A
MRC-625-SCSC MULTIMODE TRC 2M 62.5UM, SC/SC EA C  $                   50.00 0.0%  $                 50.00 N/A N/A
MRC-625-STST MULTIMODE TRC 2M 62.5UM, ST/ST EA C  $                   50.00 0.0%  $                 50.00 N/A N/A
MS2-100 MICROSCANNER2 CABLE VERIFIER EA C  $                 525.00 0.0%  $               525.00 N/A N/A
MS2-CPK MICROSCANNER2 PROFESSIONAL KIT CARRY CASE EA C  $                   95.00 0.0%  $                 95.00 N/A N/A
MS2-FTK COPPER/FIBER BASIC TECHNICIANS KIT (MS2-100 + FTK-KIT) EA C  $              2,625.00 0.0%  $            2,625.00 N/A N/A
MS2-IDK27 MICROSCANNER2 REMOTE IDENTIFIER KIT  2-7 EA C  $                 290.00 0.0%  $               290.00 N/A N/A
MS2-KIT MICROSCANNER2 PROFESSIONAL KIT EA C  $                 885.00 0.0%  $               885.00 N/A N/A
MS2-POUCH MICROSCANNER2 POUCH EA C  $                   28.00 0.0%  $                 28.00 N/A N/A
MS2-TTK MS2-TTK, MICROSCANNER2 TERMINATION TEST KIT EA C  $                 885.00 0.0%  $               885.00 N/A N/A
MS2-WM MICROSCANNER2 WIREMAP EA C  $                 120.00 0.0%  $               120.00 N/A N/A
MS-AUTO-CHG AUTO LIGHTER ADAPTER ACCESSORY FOR METROSCOPE EA C  $                   55.00 0.0%  $                 55.00 N/A N/A
MT-8200-49A MICROMAPPER EA C  $                 115.00 0.0%  $               115.00 N/A N/A
MT-8200-60-KIT INTELLITONE PRO 200 LAN TONER AND PROBE KIT EA C  $                 219.00 0.0%  $               219.00 N/A N/A
MT-8200-61-TNR INTELLITONE PRO 200 LAN TONER EA C  $                 140.00 0.0%  $               140.00 N/A N/A
MT-8200-63A INTELLITONE PRO 200 PROBE EA C  $                 140.00 0.0%  $               140.00 N/A N/A
MT-8202-05 INTELLITONE TONER/PROBE CARRYING CASE EA C  $                   25.00 0.0%  $                 25.00 N/A N/A
MT-8203-20 INTELLITONE TEST LEADS WITH BED OF NAILS ALLIGATOR CLIPS EA C  $                   25.00 0.0%  $                 25.00 N/A N/A
MT-8203-22 INTELLITONE TEST LEADS WITH ALLIGATOR CLIPS EA C  $                   15.00 0.0%  $                 15.00 N/A N/A
NF232 SC/SC SHORT TEST JUMPER 62.5 UM (1) EA C  $                 115.00 0.0%  $               115.00 N/A N/A
NF234 SC/SC SHORT TEST JUMPER 50UM (1) EA C  $                 115.00 0.0%  $               115.00 N/A N/A
NF236 SC/SC SHORT TEST JUMPER, SINGLEMODE EA C  $                 115.00 0.0%  $               115.00 N/A N/A
NF300R FT600 REPLACEMENT TIP SET: SC, ST, FC, 2.5MM EA C  $                 400.00 0.0%  $               400.00 N/A N/A
NF300SM FIBER OPTIC ADAPTER,ST/ST,SINGLEMODE EA C  $                   30.00 0.0%  $                 30.00 N/A N/A
NF310SM FIBER OPTIC ADAPTER,SC/SC,SINGLEMODE EA C  $                   30.00 0.0%  $                 30.00 N/A N/A
NF350 1.25MM UNIVERSAL MICROSCOPE  ADAPTER (FT-120/FT-140) EA C  $                   78.00 0.0%  $                 78.00 N/A N/A
NF360 MT-RJ VIDEO PROBE ADAPTER TIP EA C  $                 215.00 0.0%  $               215.00 N/A N/A
NF362 LC VIDEO PROBE ADAPTER TIP EA C  $                 465.00 0.0%  $               465.00 N/A N/A
NF364 MU VIDEO PROBE ADAPTER TIP EA C  $                 545.00 0.0%  $               545.00 N/A N/A
NF366 E2000 VIDEO PROBE ADAPTER TIP EA C  $                 675.00 0.0%  $               675.00 N/A N/A
NF368 1.25MM UNIVERSAL VIDEO PROBE ADAPTER TIP FOR MALE ENDS EA C  $                 117.00 0.0%  $               117.00 N/A N/A
NF370 MTP/MPO VIDEO PROBE ADAPTER TIP EA C  $              1,185.00 0.0%  $            1,185.00 N/A N/A
NF380 1.25 UNIVERSAL VISIFAULT ADAPTER EA C  $                 110.00 0.0%  $               110.00 N/A N/A
NF390 APC VIDEO ADAPTER PROBE FOR USE WITH FT500 FIBERINSPECTOR MINI EA C  $                   88.00 0.0%  $                 88.00 N/A N/A
NF395 APC VIDEO ADAPTER FOR USE WITH THE FT600 FIBERINSPECTOR PRO EA C  $                 215.00 0.0%  $               215.00 N/A N/A
NF400 ACCESSORIES CASE EA C  $                   60.00 0.0%  $                 60.00 N/A N/A
NFA-E2K-SINGLE E2K ADAPTER FOR OLTS TESTING, 1 EACH EA C  $                 163.00 0.0%  $               163.00 N/A N/A
NFA-FC FC TEST ADAPTERS - SET OF 2 EA C  $                 227.00 0.0%  $               227.00 N/A N/A
NFA-FC-SINGLE NFA-FC,  FCTEST ADAPTER, 1 EACH EA C  $                 115.00 0.0%  $               115.00 N/A N/A
NFA-LC LC TEST ADAPTERS - SET OF 2 EA C  $                 227.00 0.0%  $               227.00 N/A N/A
NFA-LC-SINGLE NFA-LC, LC TEST ADAPTER, 1 EACH EA C  $                 115.00 0.0%  $               115.00 N/A N/A
NFA-SC SC TEST ADAPTERS - SET OF 2 EA C  $                 227.00 0.0%  $               227.00 N/A N/A
NFA-SC-SINGLE NFA-SC, SC TEST ADAPTER, 1 EACH EA C  $                 115.00 0.0%  $               115.00 N/A N/A
NFA-ST ST TEST ADAPTERS - SET OF 2 EA C  $                 227.00 0.0%  $               227.00 N/A N/A
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NFA-ST-SINGLE NFA-ST, ST TEST ADAPTER, 1 EACH EA C  $                 115.00 0.0%  $               115.00 N/A N/A
NFB1/2-LC/ST KIT OF DUPLEX MM 62.5UM AND 50UM TEST CORDS WITH LC AND ST ADAPTERS EA C  $              1,195.00 0.0%  $            1,195.00 N/A N/A
NFC-CARDS-5PK FIBER OPTIC CLEANING CARDS (5 PACK), EACH CARD CLEANS 12 FACES EA C  $                   22.00 0.0%  $                 22.00 N/A N/A
NFC-CASE FIBER OPTIC CLEANING KIT CASE ONLY EA C  $                   52.00 0.0%  $                 52.00 N/A N/A
NFC-CUBE FIBER OPTIC CLEANING CUBE (2X2), EACH CUBE CLEANS 800 FACES EA C  $                   38.00 0.0%  $                 38.00 N/A N/A
NFC-IBC-1.25MM ONE CLICK CLEANER FOR 1.25 MM CONNECTOR AND PATCH CORD (5 COUNT) EA C  $                 333.00 0.0%  $               333.00 N/A N/A
NFC-IBC-2.5MM ONE CLICK CLEANER FOR 2.5 MM CONNECTOR AND PATCH CORD (5 COUNT) EA C  $                 333.00 0.0%  $               333.00 N/A N/A
NFC-IBC-MPO ONE CLICK CLEANER FOR MPO/MTP CONNECTOR (5 COUNT) EA C  $                 451.00 0.0%  $               451.00 N/A N/A
NFC-KIT-BOX FIBER OPTIC CLEANING SUPPLIES: CUBE,PEN,2.5SWABS,5CARDS EA C  $                   86.00 0.0%  $                 86.00 N/A N/A
NFC-KIT-CASE FIBER OPTIC CLEANING KIT: CASE,CUBE,PEN,1.25+2.5SWABS,10CARDS EA C  $                 190.00 0.0%  $               190.00 N/A N/A
NFC-KIT-CASE-E ENHANCED FIBER OPTIC CLEANING KIT WITH ONE-CLICK CLEANERS EA C  $                 266.00 0.0%  $               266.00 N/A N/A
NFC-SOLVENTPEN FIBER OPTIC CLEANING SOLVENT PEN, CONTAINS 10G/0.35OZ/12ML EA C  $                   10.00 0.0%  $                 10.00 N/A N/A
NFC-SWABS-1.25MM FIBER OPTIC CLEANING SWABS - 1.25MM DIAMETER EA C  $                   27.00 0.0%  $                 27.00 N/A N/A
NFC-SWABS-2.5MM FIBER OPTIC CLEANING SWABS - 2.5MM DIAMETER EA C  $                   22.00 0.0%  $                 22.00 N/A N/A
NFK1-1SMPLX-LC SINGLE SIMPLEX TRC - 62.5UM SC/LC EA C  $                   60.00 0.0%  $                 60.00 N/A N/A
NFK1-1SMPLX-SC SINGLE SIMPLEX TRC - 62.5UM SC/SC EA C  $                   60.00 0.0%  $                 60.00 N/A N/A
NFK1-1SMPLX-ST SINGLE SIMPLEX TRC - 62.5UM SC/ST EA C  $                   60.00 0.0%  $                 60.00 N/A N/A
NFK1-DPLX-FC DUPLEX MM 62.5 UM TEST REFERENCE CORDS FOR FC ADAPTER - SET OF 2 EA C  $                 240.00 0.0%  $               240.00 N/A N/A
NFK1-DPLX-LC DUPLEX MM 62.5 UM TEST REFERENCE CORDS FOR LC ADAPTER - SET OF 2 EA C  $                 240.00 0.0%  $               240.00 N/A N/A
NFK1-DPLX-LC3 3 JUMPER TEST REFERENCE CORD KIT FOR 62.5UM FIBER (LC STYLE) EA C  $                 310.00 0.0%  $               310.00 N/A N/A
NFK1-DPLX-SC DUPLEX MM 62.5 UM TEST REFERENCE CORDS FOR SC ADAPTER - SET OF 2 EA C  $                 240.00 0.0%  $               240.00 N/A N/A
NFK1-DPLX-SC3 3 JUMPER TEST REFERENCE CORD KIT FOR 62.5UM FIBER (SC STYLE) EA C  $                 310.00 0.0%  $               310.00 N/A N/A
NFK1-DPLX-ST DUPLEX MM 62.5 UM TEST REFERENCE CORDS FOR ST ADAPTER - SET OF 2 EA C  $                 240.00 0.0%  $               240.00 N/A N/A
NFK1-DPLX-ST3 3 JUMPER TEST REFERENCE CORD KIT FOR 62.5UM FIBER (ST STYLE) EA C  $                 310.00 0.0%  $               310.00 N/A N/A
NFK1-MANDREL-KIT KIT,MANDREL, 3MM FIBER CABLE, 50UM AND 62.5UM EA C  $                   33.00 0.0%  $                 33.00 N/A N/A
NFK1-SMPLX-LC 62.5 MICRON, 1M, SIMPLEX REFERENCE CORD SET, SC/LC EA C  $                 125.00 0.0%  $               125.00 N/A N/A
NFK1-SMPLX-SC 62.5 MICRON, 1M, SIMPLEX REFERENCE CORD SET, SC/SC EA C  $                 125.00 0.0%  $               125.00 N/A N/A
NFK1-SMPLX-ST 62.5 MICRON, 1M, SIMPLEX REFERENCE CORD SET, SC/ST EA C  $                 125.00 0.0%  $               125.00 N/A N/A
NFK2-1SMPLX-LC SINGLE SIMPLEX TRC - 50UM SC/LC EA C  $                   60.00 0.0%  $                 60.00 N/A N/A
NFK2-1SMPLX-SC SINGLE SIMPLEX TRC - 50UM SC/SC EA C  $                   60.00 0.0%  $                 60.00 N/A N/A
NFK2-1SMPLX-ST SINGLE SIMPLEX TRC - 50UM SC/ST EA C  $                   60.00 0.0%  $                 60.00 N/A N/A
NFK2-DPLX-FC DUPLEX MM 50 UM TEST REFERENCE CORDS FOR FC ADAPTER - SET OF 2 EA C  $                 240.00 0.0%  $               240.00 N/A N/A
NFK2-DPLX-LC DUPLEX MM 50 UM TEST REFERENCE CORDS FOR LC ADAPTER - SET OF 2 EA C  $                 240.00 0.0%  $               240.00 N/A N/A
NFK2-DPLX-LC3 3 JUMPER TEST REFERENCE CORD KIT FOR 50UM FIBER (LC STYLE) EA C  $                 310.00 0.0%  $               310.00 N/A N/A
NFK2-DPLX-SC DUPLEX MM 50 UM TEST REFERENCE CORDS FOR SC ADAPTER - SET OF 2 EA C  $                 240.00 0.0%  $               240.00 N/A N/A
NFK2-DPLX-SC3 3 JUMPER TEST REFERENCE CORD KIT FOR 50UM FIBER (SC STYLE) EA C  $                 310.00 0.0%  $               310.00 N/A N/A
NFK2-DPLX-ST DUPLEX MM 50 UM TEST REFERENCE CORDS FOR ST ADAPTER - SET OF 2 EA C  $                 240.00 0.0%  $               240.00 N/A N/A
NFK2-DPLX-ST3 3 JUMPER TEST REFERENCE CORD KIT FOR 50UM FIBER (ST STYLE) EA C  $                 310.00 0.0%  $               310.00 N/A N/A
NFK2-SC SC ACC KIT 50 UM EA C  $                 520.00 0.0%  $               520.00 N/A N/A
NFK2-SMPLX-LC 50 MICRON, 1M, SIMPLEX REFERENCE CORD SET, SC/LC EA C  $                 125.00 0.0%  $               125.00 N/A N/A
NFK2-SMPLX-SC 50 MICRON, 1M, SIMPLEX REFERENCE CORD SET, SC/SC EA C  $                 125.00 0.0%  $               125.00 N/A N/A
NFK2-SMPLX-ST 50 MICRON, 1M, SIMPLEX REFERENCE CORD SET, SC/ST EA C  $                 125.00 0.0%  $               125.00 N/A N/A
NFK3-DPLX-FC DUPLEX SINGLEMODE TEST REFERENCE CORDS FOR FC ADAPTER - SET OF 2 EA C  $                 240.00 0.0%  $               240.00 N/A N/A
NFK3-DPLX-LC DUPLEX SINGLEMODE TEST REFERENCE CORDS FOR LC ADPATER - SET OF 2 EA C  $                 240.00 0.0%  $               240.00 N/A N/A
NFK3-DPLX-LC3 3 JUMPER TEST REFERENCE CORD KIT FOR SINGLEMODE FIBER (LC STYLE) EA C  $                 310.00 0.0%  $               310.00 N/A N/A
NFK3-DPLX-SC DUPLEX SINGLEMODE TEST REFERENCE CORDS FOR SC ADAPTER - SET OF 2 EA C  $                 240.00 0.0%  $               240.00 N/A N/A
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NFK3-DPLX-SC3 3 JUMPER TEST REFERENCE CORD KIT FOR SINGLEMODE FIBER (SC STYLE) EA C  $                 310.00 0.0%  $               310.00 N/A N/A
NFK3-DPLX-ST DUPLEX SINGLEMODE TEST REFERENCE CORDS FOR ST ADAPTER - SET OF 2 EA C  $                 240.00 0.0%  $               240.00 N/A N/A
NFK3-DPLX-ST3 3 JUMPER TEST REFERENCE CORD KIT FOR SINGLEMODE FIBER (ST STYLE) EA C  $                 310.00 0.0%  $               310.00 N/A N/A
NFK3-SC SC ACC KIT SINGLEMODE EA C  $                 432.00 0.0%  $               432.00 N/A N/A
NFK3-SMPLX-LC SINGLEMODE, 1M, SIMPLEX REFERENCE CORD SET, SC/LC EA C  $                 125.00 0.0%  $               125.00 N/A N/A
NFK3-SMPLX-SC SINGLEMODE, 1M, SIMPLEX REFERENCE CORD SET, SC/SC EA C  $                 125.00 0.0%  $               125.00 N/A N/A
NFK3-SMPLX-ST SINGLEMODE, 1M, SIMPLEX REFERENCE CORD SET, SC/ST EA C  $                 125.00 0.0%  $               125.00 N/A N/A
NFK3-SMPLX-STST/RU SINGLEMODE, 1M, SIMPLEX TRC SET, ST/ST EA C  $                   65.00 0.0%  $                 65.00 N/A N/A
NFM110 ACCESSORY TIP SET FOR FIBERINSPECTOR MINI (LC, FC AND 1.25MM) EA C  $                 315.00 0.0%  $               315.00 N/A N/A
NFM115 6 X TIPS FOR FT500/525: SC, ST, 2.5MM, FC, LC, 1.25MM EA C  $                 475.00 0.0%  $               475.00 N/A N/A
NFM120 RECHARGEABLE BATTERY FOR FIBERINSPECTOR MINI (NIMH) EA C  $                 132.00 0.0%  $               132.00 N/A N/A
NF-MANDREL-50 MANDREL, 3MM FIBER CABLE, 50UM (1) EA C  $                   12.00 0.0%  $                 12.00 N/A N/A
NF-MANDREL-625 MANDREL, 3MM FIBER CABLE, 62.5UM (1) EA C  $                   12.00 0.0%  $                 12.00 N/A N/A
NPM-SUITE-10K PRE-PROVISIONED VPM/VNPA SOFTWARE BUNDLE W/10K FLOWS/SEC CAPACITY EA C  $            21,068.00 0.0%  $          21,068.00 N/A N/A
NPMSUITE-20K NPM SUITE-20K - INCL.VNPA, VPM INSTALL DVD&VPM PROVISIONING LICENSE EA C  $            25,820.00 0.0%  $          25,820.00 N/A N/A
NPMSUITE-40K NPM SUITE-40K - INCL.VNPA,VPM INSTALL DVD&VPM PROVISIONING LICENSE EA C  $            36,150.00 0.0%  $          36,150.00 N/A N/A
NPM-SUITE-5K PRE-PROVISIONED VPM/VNPA SOFTWARE BUNDLE WITH 5K FLOWS/SEC CAPACITY EA C  $            13,692.00 0.0%  $          13,692.00 N/A N/A
OFBP-LI BATTERY, OPTIFIBER, LI EA C  $                 665.00 0.0%  $               665.00 N/A N/A
OF-OPRT-LC REMOVEABLE/CLEANABLE LC OTDR PORT ADAPTER EA C  $                 339.00 0.0%  $               339.00 N/A N/A
OFP-100-M OPTIFIBER PRO MULTIMODE OTDR EA C  $              9,750.00 0.0%  $            9,750.00 N/A N/A
OFP-100-M/GLD BUNDLED OFP-100-M WITH 1 YEAR GOLD EA C  $            10,997.00 0.0%  $          10,997.00 N/A N/A
OFP-100-MI OPTIFIBER PRO MULTIMODE OTDR WITH INSPECTION EA C  $            12,272.00 0.0%  $          12,272.00 N/A N/A
OFP-100-MI/GLD BUNDLED OFP-100-MI WITH 1 YEAR GOLD EA C  $            13,810.00 0.0%  $          13,810.00 N/A N/A
OFP-100-Q OPTIFIBER PRO QUAD OTDR EA C  $            14,976.00 0.0%  $          14,976.00 N/A N/A
OFP-100-Q/GLD BUNDLED OFP-100-Q WITH 1 YEAR GOLD EA C  $            15,870.00 0.0%  $          15,870.00 N/A N/A
OFP-100-QI OPTIFIBER PRO QUAD OTDR WITH INSPECTION EA C  $            17,576.00 0.0%  $          17,576.00 N/A N/A
OFP-100-QI/GLD BUNDLED OFP-100-QI WITH 1 YEAR GOLD EA C  $            19,590.00 0.0%  $          19,590.00 N/A N/A
OFP-100-S OPTIFIBER PRO SINGLEMODE OTDR EA C  $            10,750.00 0.0%  $          10,750.00 N/A N/A
OFP-100-S/GLD BUNDLED OFP-100-S WITH 1 YEAR GOLD EA C  $            11,997.00 0.0%  $          11,997.00 N/A N/A
OFP-100-SI OPTIFIBER PRO SINGLEMODE OTDR WITH INSPECTION EA C  $            13,312.00 0.0%  $          13,312.00 N/A N/A
OFP-100-SI/GLD BUNDLED OFP-100-SI WITH 1 YEAR GOLD EA C  $            14,850.00 0.0%  $          14,850.00 N/A N/A
OFP-100-SUP OPTIFIBER PRO SINGLEMODE UPGRADE FROM OPTIFIBER EA C  $              7,000.00 0.0%  $            7,000.00 N/A N/A
OFP-CFP-MI 120 OPTIFIBER PRO & CERTIFIBER PRO MM INSP EA C  $            17,950.00 0.0%  $          17,950.00 N/A N/A
OFP-CFP-QI 120 OPTIFIBER PRO & CERTIFIBER PRO QUAD INSP EA C  $            27,750.00 0.0%  $          27,750.00 N/A N/A
OFP-CFP-SI 120 OPTIFIBER PRO & CERTIFIBER PRO SM INSP EA C  $            20,750.00 0.0%  $          20,750.00 N/A N/A
OFPMI-MFP OFP-100-MI, MULTIFIBER PRO W/ MPO TIP EA C  $            21,914.00 0.0%  $          21,914.00 N/A N/A
OFP-MM OPTIFIBER PRO MULTIMODE OTDR MODULE EA C  $              9,100.00 0.0%  $            9,100.00 N/A N/A
OFP-Q-ADD OPTIFIBER PRO QUAD ADD ON KIT EA C  $            14,800.00 0.0%  $          14,800.00 N/A N/A
OFPQI-MFP OFP-100-QI, MULTIFIBER PRO W/ MPO TIP EA C  $            26,952.00 0.0%  $          26,952.00 N/A N/A
OFP-QUAD OPTIFIBER PRO QUAD OTDR MODULE EA C  $            13,700.00 0.0%  $          13,700.00 N/A N/A
OFP-SM OPTIFIBER PRO SINGLEMODE OTDR MODULE EA C  $              9,750.00 0.0%  $            9,750.00 N/A N/A
OPV-DIRECT-ANT DIRECTIONAL ANTENNA KIT EA C  $                 199.00 0.0%  $               199.00 N/A N/A
OPVG-EXPTPLUS/GLD3 OPTIVIEW XG EXPTPLUS WITH 3 YRS GOLD SUPPORT EA C  $            54,401.00 0.0%  $          54,401.00 N/A N/A
OPV-NF-ASE OPTIVIEW 10/100MBPS NETFLOW EMITTING ASE EA C  $              3,264.00 0.0%  $            3,264.00 N/A N/A
OPV-NFT100 OPTIVIEW NETFLOW TRACKER 100 DEVICES EA C  $              7,135.00 0.0%  $            7,135.00 N/A N/A
OPV-NFT1000 OPTIVIEW NETFLOW TRACKER 1000 DEVICES EA C  $            13,255.00 0.0%  $          13,255.00 N/A N/A
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OPV-NFT25 OPTIVIEW NETFLOW TRACKER 25 DEVICES EA C  $              5,095.00 0.0%  $            5,095.00 N/A N/A
OPV-NFT250 OPTIVIEW NETFLOW TRACKER 250 DEVICES EA C  $              8,665.00 0.0%  $            8,665.00 N/A N/A
OPV-NFT5 OPTIVIEW NETFLOW TRACKER 5 DEVICES EA C  $              3,565.00 0.0%  $            3,565.00 N/A N/A
OPV-NFT50 OPTIVIEW NETFLOW TRACKER 50 DEVICES EA C  $              5,605.00 0.0%  $            5,605.00 N/A N/A
OPV-NFT500 OPTIVIEW NETFLOW TRACKER 500 DEVICES EA C  $            10,195.00 0.0%  $          10,195.00 N/A N/A
OPV-OMNI-ANT OMNI DIRECTIONAL ANTENNA EA C  $                   75.00 0.0%  $                 75.00 N/A N/A
OPVS2-BP EXTERNAL BATTERY PACK EA C  $                 795.00 0.0%  $               795.00 N/A N/A
OPVS3-WSP-G OPTIVIEW WIRELESS SURVEY & PLANNING SUITE EA C  $              4,235.00 0.0%  $            4,235.00 N/A N/A
OPV-SFP-100FX 100BASE-FX FIBER SFP EA C  $                 489.00 0.0%  $               489.00 N/A N/A
OPVS-XG-TI OPTIVIEW S3 TO XG TRADE-IN, NETWORK ANALYSIS TABLET EA C  $            14,995.00 0.0%  $          14,995.00 N/A N/A
OPVS-XG-TI-NGLD OPTIVIEW S3 TO XG TRADE-IN, NETWORK ANALYSIS TABLET (NO GOLD) EA C  $            16,995.00 0.0%  $          16,995.00 N/A N/A
OPVXG OPTIVIEW XG, NETWORK ANALYSIS TABLET EA C  $            21,495.00 0.0%  $          21,495.00 N/A N/A
OPVXG/DOD-100 US DOD APL CONFIGURED OPVXG-LAN EA C  $            23,095.00 0.0%  $          23,095.00 N/A N/A
OPVXG/DOD-110 US DOD APL CONFIGURED OPVXG-LAN-10G EA C  $            29,915.00 0.0%  $          29,915.00 N/A N/A
OPVXG/DOD-200 US DOD APL CONFIGURED OPVXG EA C  $            23,095.00 0.0%  $          23,095.00 N/A N/A
OPVXG/DOD-202 US DOD APL CONFIGURED OPVXG-PRO EA C  $            29,915.00 0.0%  $          29,915.00 N/A N/A
OPVXG/DOD-203 US DOD APL CONFIGURED OPVXG-PROPLUS EA C  $            34,205.00 0.0%  $          34,205.00 N/A N/A
OPVXG/DOD-210 US DOD APL CONFIGURED OPVXG-10G EA C  $            29,915.00 0.0%  $          29,915.00 N/A N/A
OPVXG/DOD-212 US DOD APL CONFIGURED OPVXG-EXPT EA C  $            36,735.00 0.0%  $          36,735.00 N/A N/A
OPVXG/DOD-213 US DOD APL CONFIGURED OPVXG-EXPTPLUS EA C  $            41,025.00 0.0%  $          41,025.00 N/A N/A
OPVXG/DOD-RHD US DOD APL CONFIGURED OPVXG-RHD EA C  $                 995.00 0.0%  $               995.00 N/A N/A
OPVXG/GLD OPTIVIEW XG, NETWORK ANALYSIS TABLET WITH 1 YR GOLD SUPPORT EA C  $            25,365.00 0.0%  $          25,365.00 N/A N/A
OPVXG/GLD3 OPTIVIEW XG,  WITH 3 YRS GOLD SUPPORT EA C  $            31,994.00 0.0%  $          31,994.00 N/A N/A
OPVXG-10G OPTIVIEW XG, 10GB NETWORK ANALYSIS TABLET EA C  $            27,695.00 0.0%  $          27,695.00 N/A N/A
OPVXG-10G/GLD OPTIVIEW XG, 10GB NETWORK ANALYSIS TABLET  WITH 1 YR GOLD SUPPORT EA C  $            31,850.00 0.0%  $          31,850.00 N/A N/A
OPVXG-10G/GLD3 OPTIVIEW XG, 10GB WITH 3 YRS GOLD SUPPORT EA C  $            38,914.00 0.0%  $          38,914.00 N/A N/A
OPVXG-10G/PTR 10G PERFORMANCE TEST KIT (XG-10G + PTR) EA C  $            34,190.00 0.0%  $          34,190.00 N/A N/A
OPVXG-10G/PTR/GLD OPVXG-10G/PTR WITH 1 YR GOLD SUPPORT EA C  $            40,372.00 0.0%  $          40,372.00 N/A N/A
OPVXG10G/PTR/GLD3 OPVXG-10G/PTR WITH 3 YRS GOLD SUPPORT EA C  $            50,900.00 0.0%  $          50,900.00 N/A N/A
OPVXG-10G-ADAPT 10G-BASE-T 10GIG ADAPTER FOR OPTIVIEW XG EA C  $              2,495.00 0.0%  $            2,495.00 N/A N/A
OPVXG-10G-ADAPT-EK OPVXG-10G-ADAPT ENHANCEMENT KIT EA C  $              2,495.00 0.0%  $            2,495.00 N/A N/A
OPVXG-10G-OPT OPTIVIEW 10 GIG OPTION EA C  $              6,995.00 0.0%  $            6,995.00 N/A N/A
OPVXG-10G-OPT-TI OPTIVIEW XG, 10 GIG OPTION (SP FOR TRADE-IN) EA C  $              5,995.00 0.0%  $            5,995.00 N/A N/A
OPVXG-ACCKIT ACCESSORY KIT FOR OPTIVIEW XG EA C  $              2,595.00 0.0%  $            2,595.00 N/A N/A
OPVXG-BATTERY BATTERY SET FOR OPV XG EA C  $                 695.00 0.0%  $               695.00 N/A N/A
OPVXG-BATT-KIT BATTERY CHARGER BUNDLE EA C  $                 895.00 0.0%  $               895.00 N/A N/A
OPVXG-CCASE CARRY CASE WITH SHOULDER STRAP FOR OPV XG EA C  $                 275.00 0.0%  $               275.00 N/A N/A
OPVXG-CHARGER BATTERY CHARGER FOR OPV XG EA C  $                 235.00 0.0%  $               235.00 N/A N/A
OPVXG-EXPT OPTIVIEW XG, NETWORK ANALYSIS TABLET, 10GB WITH WIRELESS OPTIONS EA C  $            33,895.00 0.0%  $          33,895.00 N/A N/A
OPVXG-EXPT/GLD NETWORK ANALYSIS TABLET, 10GB W/WIRELESS OPTION, 1 YR GLD SUPPORT EA C  $            39,431.00 0.0%  $          39,431.00 N/A N/A
OPVXG-EXPT/GLD3 OPTIVIEW XG EXPT WITH 3 YRS GOLD SUPPORT EA C  $            48,672.00 0.0%  $          48,672.00 N/A N/A
OPVXG-EXPT/PTR 10G PERF TEST KIT W/WLAN (XG-EXPT + PTR) EA C  $            40,490.00 0.0%  $          40,490.00 N/A N/A
OPVXG-EXPTPLUS OPTIVIEW XG, NETWORK ANALYSIS TABLET, 10G W/ ALL WLAN OPTIONS EA C  $            37,795.00 0.0%  $          37,795.00 N/A N/A
OPVXG-EXPTPLUS/GLD OPTIVIEW XG EXPTPLUS WITH 1 YR GOLD SUPPORT EA C  $            44,071.00 0.0%  $          44,071.00 N/A N/A
OPVXG-EXPTPTR/GLD OPVXG-EXPT/PTR WITH 1 YR GOLD SUPPORT EA C  $            47,826.00 0.0%  $          47,826.00 N/A N/A
OPVXG-EXPTPTR/GLD3 OPVXG-EXPT/PTR WITH 3 YRS GOLD SUPPORT EA C  $            60,273.00 0.0%  $          60,273.00 N/A N/A
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OPVXG-HCASE HARD CARRY CASE FOR OPV XG EA C  $                 695.00 0.0%  $               695.00 N/A N/A
OPVXG-KB MINI KEYBOARD FOR OPV XG EA C  $                 129.00 0.0%  $               129.00 N/A N/A
OPVXG-LAN OPTIVIEW XG - LAN, NETWORK ANALYSIS TABLET EA C  $            21,495.00 0.0%  $          21,495.00 N/A N/A
OPVXG-LAN-10G OPTIVIEW XG NETWORK ANALYSIS TABLET ( 10 GIG) EA C  $            27,695.00 0.0%  $          27,695.00 N/A N/A
OPVXG-PRO OPTIVIEW XG, NETWORK ANALYSIS TABLET WITH WIRELESS OPTION EA C  $            27,695.00 0.0%  $          27,695.00 N/A N/A
OPVXG-PRO/GLD OPVXG, NETWORK ANALYSIS TABLET W/WIRELESS OPTION, 1 YR GLD SUPPORT EA C  $            32,799.00 0.0%  $          32,799.00 N/A N/A
OPVXG-PRO/GLD3 OPTIVIEW XG PRO, WITH 3 YRS GOLD SUPPORT EA C  $            41,306.00 0.0%  $          41,306.00 N/A N/A
OPVXG-PROPLUS OPTIVIEW XG, NETWORK ANALYSIS TABLET W/ ALL WLAN OPTIONS EA C  $            31,595.00 0.0%  $          31,595.00 N/A N/A
OPVXG-PROPLUS/GLD OPTIVIEW XG PROPLUS, WITH 1 YR GOLD SUPPORT EA C  $            37,395.00 0.0%  $          37,395.00 N/A N/A
OPVXG-PROPLUS/GLD3 OPTIVIEW XG PROPLUS, WITH 3 YRS GOLD SUPPORT EA C  $            47,085.00 0.0%  $          47,085.00 N/A N/A
OPVXG-PS POWER SUPPLY FOR OPV XG EA C  $                 130.00 0.0%  $               130.00 N/A N/A
OPVXG-PTR OPTIVIEW XG PERFORMANCE TEST REMOTE EA C  $              7,995.00 0.0%  $            7,995.00 N/A N/A
OPVXG-PTR-KIT OPVXG-PTR  WITH 1T-3000-MOD EA C  $            14,995.00 0.0%  $          14,995.00 N/A N/A
OPVXG-PTR-KIT/GLD OPVXG-PTR-KIT WITH 1 YR GOLD SUPPORT EA C  $            17,695.00 0.0%  $          17,695.00 N/A N/A
OPVXG-PTR-KIT/GLD3 OPVXG-PTR-KIT WITH 3 YRS GOLD SUPPORT EA C  $            22,267.00 0.0%  $          22,267.00 N/A N/A
OPVXG-PTR-MOD OPTIVIEW XG PERFORMANCE TEST REMOTE MODULE EA C  $              5,995.00 0.0%  $            5,995.00 N/A N/A
OPVXG-RADIO-ON OPTIVIEW XG, RADIO ON OPTION EA C  $                 249.00 0.0%  $               249.00 N/A N/A
OPVXG-RHD REMOVABLE HARD DRIVE FOR OPV XG EA C  $                 995.00 0.0%  $               995.00 N/A N/A
OPVXG-SFP-PLUS-LR OPTICAL TRANSCEIVER MODULE,SFP+,10GBASE-LR,1310NM,SINGLE MODE EA C  $              1,345.00 0.0%  $            1,345.00 N/A N/A
OPVXG-SFP-PLUS-LRM OPTICAL TRANSCEIVER MODULE,SFP+,10GBASE-LRM,1310NM,MULTIMODE EA C  $              1,195.00 0.0%  $            1,195.00 N/A N/A
OPVXG-SFP-PLUS-SR OPTICAL TRANSCEIVER MODULE,SFP+,10GBASE-SR,850NM,MULTIMODE EA C  $                 669.00 0.0%  $               669.00 N/A N/A
OPVXG-SLEEVE OPTIVIEW XG PROTECTIVE SLEEVE EA C  $                   79.00 0.0%  $                 79.00 N/A N/A
OPVXG-STRAPS STRAPS, HAND AND SHOULDER FOR OPV XG EA C  $                   60.00 0.0%  $                 60.00 N/A N/A
OPVXG-STYLUS PASSIVE STYLUS  FOR OPV XG EA C  $                   15.00 0.0%  $                 15.00 N/A N/A
OPVXG-SXT OPTIVIEW AIRMAGNET SPECTRUM XT EA C  $              3,395.00 0.0%  $            3,395.00 N/A N/A
OPVXG-WFA OPTIVIEW AIRMAGNET WIFI ANALYZER EA C  $              4,235.00 0.0%  $            4,235.00 N/A N/A
OPVXG-WL OPTIVIEW WLAN SUITE, SURVEY, PLANNER, SPECTRUM XT AND WIFI ANALYZER EA C  $            11,270.00 0.0%  $          11,270.00 N/A N/A
OPVXG-WL-EXPT-UGD OPTIVIEW XG WIRELESS TABLET TO XG-EXPT UPGRADE EA C  $            22,495.00 0.0%  $          22,495.00 N/A N/A
OPVXG-WL-PLUS/GLD OPTIVIEW XG WL-PROPLUS WITH 1 YR GOLD SUPPORT EA C  $            19,395.00 0.0%  $          19,395.00 N/A N/A
OPVXG-WL-PLUS/GLD3 OPTIVIEW XG WL-PROPLUS WITH 3 YR GOLD SUPPORT EA C  $            24,395.00 0.0%  $          24,395.00 N/A N/A
OPVXG-WL-PRO OPTIVIEW XG WIRELESS ANALYSIS TABLET, WITH WFA AND SPECTRUM XT EA C  $            12,715.00 0.0%  $          12,715.00 N/A N/A
OPVXG-WL-PRO/GLD OPTIVIEW XG WL-PRO WITH 1 YR GOLD SUPPORT EA C  $            14,695.00 0.0%  $          14,695.00 N/A N/A
OPVXG-WL-PRO/GLD3 OPTIVIEW XG WL-PRO WITH 3 YR GOLD SUPPORT EA C  $            18,495.00 0.0%  $          18,495.00 N/A N/A
OPVXG-WL-PROPLUS OPTIVIEW XG-WL-PRO WITH SURVEYPRO ADDED EA C  $            16,715.00 0.0%  $          16,715.00 N/A N/A
OPVXG-WL-PRO-UGD OPTIVEW XG WIRELESS TABLET TO XG-PRO UPGRADE EA C  $            15,995.00 0.0%  $          15,995.00 N/A N/A
OPVXG-WL-WSPI OPV XG WLAN ANALYZER, W/ WSP AND SXT EA C  $            12,795.00 0.0%  $          12,795.00 N/A N/A
OPVXG-WL-WSPI/GLD OPTIVIEW XG WL-WSPI WITH 1 YR GOLD SUPPORT EA C  $            14,895.00 0.0%  $          14,895.00 N/A N/A
OPVXG-WL-WSPI/GLD3 OPTIVIEW XG WL-WSPI WITH 3 YR GOLD SUPPORT EA C  $            18,795.00 0.0%  $          18,795.00 N/A N/A
OPVXG-WSP OPTIVIEW WIRELESS SURVEY & PLANNING SUITE EA C  $              4,235.00 0.0%  $            4,235.00 N/A N/A
OPVXG-WSPI OPTIVIEW WIRELESS SUITE, SURVEY, PLANNER AND SPECTRUM XT EA C  $              7,250.00 0.0%  $            7,250.00 N/A N/A
P1980001 T/S CORD,RJ11 TO PIERCING PIN EA C  $                   39.00 0.0%  $                 39.00 N/A N/A
P1980003 T/S CORD,RJ11 TO BANANA JACK EA C  $                   46.00 0.0%  $                 46.00 N/A N/A
P1980007 T/S CORD,RJ11 TO GND/START EA C  $                   65.00 0.0%  $                 65.00 N/A N/A
P1980009 T/S CORD,RJ11 TO BED OF NAILS EA C  $                   46.00 0.0%  $                 46.00 N/A N/A
P2501001 LINECORD, RJ45/BDN, SHORT EA C  $                   46.00 0.0%  $                 46.00 N/A N/A
P3080001 087724767001 TS30/120 PIN PCNG EA C  $                   46.00 0.0%  $                 46.00 N/A N/A
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P3080009 087724767001 TS30/120 ANGL/PIN EA C  $                   46.00 0.0%  $                 46.00 N/A N/A
P3218024 ASSY CORD,STRAIGHT CLIP W/NAIL EA C  $                   49.00 0.0%  $                 49.00 N/A N/A
P3218028 LINECORD-STANDARD EA C  $                   57.00 0.0%  $                 57.00 N/A N/A
P3218234 LINECORD-ANGLED BED OF NAILS EA C  $                   51.00 0.0%  $                 51.00 N/A N/A
P3218442 LINECORD,471A PLUG W/ALGTR CLP EA C  $                 100.00 0.0%  $               100.00 N/A N/A
P3218RJ9 TS22/TS25D LINE CORD,ABN/PP W/RJ11 PLUG EA C  $                   65.00 0.0%  $                 65.00 N/A N/A
P4080248 BELT CLIP,TS4X,REPL,LOCKING EA C  $                   10.00 0.0%  $                 10.00 N/A N/A
P4080249 BELT CLIP,TS4X SERIES EA C  $                     9.00 0.0%  $                   9.00 N/A N/A
P4480001 TS44 REPL CD,PRC PIN CLIPS EA C  $                   55.00 0.0%  $                 55.00 N/A N/A
P4480004 TS44 REPL CD,W/36A PLUG EA C  $                   70.00 0.0%  $                 70.00 N/A N/A
P4480008 TS44 REPL CD, W/ABN ONLY EA C  $                   55.00 0.0%  $                 55.00 N/A N/A
P4480009 TS44/42 REPL CD,W/ABN PRC PIN EA C  $                   55.00 0.0%  $                 55.00 N/A N/A
P4480RJ9 LINE CORD,ABN/PP W/RJ11,TS4X RP EA C  $                   86.00 0.0%  $                 86.00 N/A N/A
P4480TNT REPL CORD ONLY, 4MM BANANA & X-LG ALIGTR & TEST PRB EA C  $                   65.00 0.0%  $                 65.00 N/A N/A
PA-FC OTDR SOURCE PORT INTERCHANGEABLE FC ADAPTER EA C  $                 270.00 0.0%  $               270.00 N/A N/A
PA-LC OTDR SOURCE PORT INTERCHANGEABLE LC ADAPTER EA C  $                 270.00 0.0%  $               270.00 N/A N/A
PA-SC OTDR SOURCE PORT INTERCHANGEABLE SC ADAPTER EA C  $                 270.00 0.0%  $               270.00 N/A N/A
PA-ST OTDR SOURCE PORT INTERCHANGEABLE ST ADAPTER EA C  $                 270.00 0.0%  $               270.00 N/A N/A
POE-DETECTOR POWER OVER ETHERNET DETECTOR 802.3AT EA C  $                   82.00 0.0%  $                 82.00 N/A N/A
PROT1G-LC01      OPTICS, PROT1G,MM 62.5U,LC  EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
PROT1G-LC03     OPTICS, PROT1G,MM 50U,LC       EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
PROT1G-LC04              OPTICS, PROT1G,SM LX,LC  EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
PROT1G-LC05                OPTICS, PROT1G,SM ZX,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
PROT-204-CU PROTECTOR 204 1G CU,AC/AC EA C  $              6,900.00 0.0%  $            6,900.00 N/A N/A
PROT-204-CU-C6 PROTECTOR 204 1G CU,AC/DC EA C  $              6,900.00 0.0%  $            6,900.00 N/A N/A
PROT-204-CU-DC PROTECTOR 204 1G CU,DC/DC EA C  $              6,900.00 0.0%  $            6,900.00 N/A N/A
PROT-408-CU PROTECTOR 408 1G CU,AC/AC EA C  $            12,500.00 0.0%  $          12,500.00 N/A N/A
PROT-408-CU-C6 PROTECTOR 408 1G CU,AC/DC EA C  $            12,500.00 0.0%  $          12,500.00 N/A N/A
PROT-408-CU-DC PROTECTOR 408 1G CU,DC/DC EA C  $            12,500.00 0.0%  $          12,500.00 N/A N/A
PROT-416-L PROTECTOR 416 1G LX,AC/AC EA C  $            26,000.00 0.0%  $          26,000.00 N/A N/A
PROT-416-L-C6 PROTECTOR 416 1G LX,AC/DC EA C  $            26,000.00 0.0%  $          26,000.00 N/A N/A
PROT-416-L-DC PROTECTOR 416 1G LX,DC/DC EA C  $            26,000.00 0.0%  $          26,000.00 N/A N/A
PROT-416-S PROTECTOR 416 1G SX,AC/AC EA C  $            26,000.00 0.0%  $          26,000.00 N/A N/A
PROT-416-S-C6 PROTECTOR 416 1G SX,AC/DC EA C  $            26,000.00 0.0%  $          26,000.00 N/A N/A
PROT-416-S-DC PROTECTOR 416 1G SX,DC/DC EA C  $            26,000.00 0.0%  $          26,000.00 N/A N/A
PROT-416-Z PROTECTOR 416 1G ZX,AC/AC EA C  $            38,000.00 0.0%  $          38,000.00 N/A N/A
PROT-416-Z-C6 PROTECTOR 416 1G ZX,AC/DC EA C  $            38,000.00 0.0%  $          38,000.00 N/A N/A
PROT-416-Z-DC PROTECTOR 416 1G ZX,DC/DC EA C  $            38,000.00 0.0%  $          38,000.00 N/A N/A
PROT-612-CU PROTECTOR 612 1G CU,AC/AC EA C  $            18,100.00 0.0%  $          18,100.00 N/A N/A
PROT-612-CU-C6 PROTECTOR 612 1G CU,AC/DC EA C  $            18,100.00 0.0%  $          18,100.00 N/A N/A
PROT-612-CU-DC PROTECTOR 612 1G CU,DC/DC EA C  $            18,100.00 0.0%  $          18,100.00 N/A N/A
PTNX1 POCKET TONER NX1-MAIN +TONER EA C  $                   34.00 0.0%  $                 34.00 N/A N/A
PTNX2 POCKET TONER NX2-MAIN + TONER EA C  $                   44.00 0.0%  $                 44.00 N/A N/A
PTNX2-CABLE POCKET TONER NX2CBL KIT-MAIN,TONER,ADAP EA C  $                   56.00 0.0%  $                 56.00 N/A N/A
PTNX2-DLX POCKET TONER NX2DLX KIT-MAIN,TONER ADAP EA C  $                   95.00 0.0%  $                 95.00 N/A N/A
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PTNX8 POCKET TONER NX8-MAIN + TONER EA C  $                   54.00 0.0%  $                 54.00 N/A N/A
PTNX8-CABLE POCKET TONER NX8CBLKIT-MAIN,TNR,8-ID,AD EA C  $                   91.00 0.0%  $                 91.00 N/A N/A
PTNX8-CT POCKET TONER NX8 CT KIT-MAIN,TNR,8-ID,AD EA C  $                 105.00 0.0%  $               105.00 N/A N/A
PTNX8-DLX POCKET TONER NX8DLX KIT-MAIN,TNR,8-ID,AD EA C  $                 125.00 0.0%  $               125.00 N/A N/A
PTNX8-ID-1-8 ACCESSORY-8-PTNX8 ID CAPS EA C  $                   43.00 0.0%  $                 43.00 N/A N/A
PTNX8-VV-PRO POCKET TONER NX8VV KIT-MAIN,TRN,8-ID,AD EA C  $                 146.00 0.0%  $               146.00 N/A N/A
RE10G-5050-LC01 OPTICS, RE10G,MM 62.5U,50:50,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE10G-5050-LC03 OPTICS, RE10G,MM 50U,50:50,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE10G-5050-LC04 OPTICS, RE10G,SM,50:50,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE10G-6040-LC01 OPTICS, RE10G,MM 62.5U,60:40,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE10G-6040-LC03 OPTICS, RE10G,MM 50U,60:40,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE10G-6040-LC04 OPTICS, RE10G,SM,60:40,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE10G-7030-LC01 OPTICS, RE10G,MM 62.5U,70:30,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE10G-7030-LC03 OPTICS, RE10G,MM 50U,70:30,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE10G-7030-LC04 OPTICS, RE10G,SM,70:30,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE10G-8020-LC01 OPTICS, RE10G,MM 62.5U,80:20,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE10G-8020-LC03 OPTICS, RE10G,MM 50U,80:20,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE10G-8020-LC04 OPTICS, RE10G,SM,80:20,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE10G-9010-LC01 OPTICS, RE10G,MM 62.5U,90:10,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE10G-9010-LC03 OPTICS, RE10G,MM 50U,90:10,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE10G-9010-LC04 OPTICS, RE10G,SM,90:10,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE10G-SPAN-LC01 OPTICS, RE10G,SM,SPAN, LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE10G-SPAN-LC03 OPTICS, RE10G,SM,SPAN, LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE10G-SPAN-LC04 OPTICS, RE10G,SM,SPAN, LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE1G-5050-LC01 OPTICS, RE1G,MM 62.5U,50:50,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE1G-5050-LC02 OPTICS, RE1G,MM 50U,50:50,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE1G-5050-LC04 OPTICS, RE1G,SM,50:50,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE1G-6040-LC01 OPTICS, RE1G,MM 62.5U,60:40,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE1G-6040-LC02 OPTICS, RE1G,MM 50U,60:40,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE1G-6040-LC04 OPTICS, RE1G,SM,60:40,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE1G-7030-LC01 OPTICS, RE1G,MM 62.5U,70:30,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE1G-7030-LC02 OPTICS, RE1G,MM 50U,70:30,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE1G-7030-LC04 OPTICS, RE1G,SM,70:30,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE1G-8020-LC01 OPTICS, RE1G,MM 62.5U,80:20,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE1G-8020-LC02 OPTICS, RE1G,MM 50U,80:20,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE1G-8020-LC04 OPTICS, RE1G,SM,80:20,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE1G-9010-LC01 OPTICS, RE1G,MM 62.5U,90:10,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE1G-9010-LC02 OPTICS, RE1G,MM 50U,90:10,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
RE1G-9010-LC04 OPTICS, RE1G,SM,90:10,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
SBKC-MPOAPCU-LCAP 1 M BREAKOUT CORD FOR SM MPOAPC UNPINNED LCAPC CONNECTOR EA C  $                 900.00 0.0%  $               900.00 N/A N/A
SBKC-MPOAPCU-SCAPC 1 M BREAKOUT CORD FOR SM MPOAPC UNPINNED SCAPC CONNECTOR EA C  $                 900.00 0.0%  $               900.00 N/A N/A
SC-ADAPTER SC-FIBR-ADPTR-RECT-CLEANBL EA C  $                 110.00 0.0%  $               110.00 N/A N/A
SENSOR4-R1S0-E AIRMAGNET SENSOR, 4TH GEN, 1 X 11N RADIO, EXTERNAL ANT. EA C  $              1,281.00 0.0%  $            1,281.00 N/A N/A
SENSOR4-R1S0-I AIRMAGNET SENSOR, 4TH GEN, 1 X 11N RADIO, INTERNAL ANT. EA C  $              1,281.00 0.0%  $            1,281.00 N/A N/A
SENSOR4-R1S1-E AIRMAGNET SPECTRUM SENSOR, 4TH GEN, 1 X 11N RADIO, EXTERNAL ANT. EA C  $              1,490.00 0.0%  $            1,490.00 N/A N/A
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SENSOR4-R1S1-I AIRMAGNET SPECTRUM SENSOR, 4TH GEN, 1 X 11N RADIO, INTERNAL ANT. EA C  $              1,490.00 0.0%  $            1,490.00 N/A N/A
SENSOR4-R1S1W1-E AM SENSOR4 SPEC/1X11N/1XW/EXT ANT EA C  $              3,570.00 0.0%  $            3,570.00 N/A N/A
SENSOR4-R2S0-E AIRMAGNET SENSOR, 4TH GEN, 2 X 11N RADIO, EXTERNAL ANT. EA C  $              1,333.00 0.0%  $            1,333.00 N/A N/A
SENSOR4-R2S0-I AIRMAGNET SENSOR, 4TH GEN, 2 X 11N RADIO, INTERNAL ANT. EA C  $              1,333.00 0.0%  $            1,333.00 N/A N/A
SENSOR4-R2S1-E AIRMAGNET SPECTRUM SENSOR, 4TH GEN, 2 X 11N RADIO, EXTERNAL ANT. EA C  $              1,542.00 0.0%  $            1,542.00 N/A N/A
SENSOR4-R2S1-I AIRMAGNET SPECTRUM SENSOR, 4TH GEN, 2 X 11N RADIO, INTERNAL ANT. EA C  $              1,542.00 0.0%  $            1,542.00 N/A N/A
SFMULTIMODESOURCE MM SOURCE FOR THE SF PRO EA C  $              1,130.00 0.0%  $            1,130.00 N/A N/A
SFP-1000LX LX GIG FIBER DDM SFP TRANSCEIVER EA C  $                 415.00 0.0%  $               415.00 N/A N/A
SFP-1000SX SX GIG FIBER DDM SFP TRANSCEIVER EA C  $                 210.00 0.0%  $               210.00 N/A N/A
SFP-1000ZX ZX GIG FIBER DDM SFP TRANSCEIVER EA C  $              2,395.00 0.0%  $            2,395.00 N/A N/A
SFP-100FX 100BASE-FX FIBER DDM SFP TRANSCEIVER EA C  $                 415.00 0.0%  $               415.00 N/A N/A
SFPOWERMETER SIMPLIFIBER PRO POWER METER EA C  $              1,200.00 0.0%  $            1,200.00 N/A N/A
SFP-RJ45 COPPER TRANSCEIVER MODULE, SFP, RJ45, 10/100/1000BASE-T EA C  $                 208.00 0.0%  $               208.00 N/A N/A
SFSINGLEMODE2 1490/1625 NM SM SOURCE FOR SF PRO SERIES EA C  $              2,135.00 0.0%  $            2,135.00 N/A N/A
SFSINGLEMODESOURCE SIMPLIFIBER PRO SINGLEMODE SOURCE 1310/1550 EA C  $              2,205.00 0.0%  $            2,205.00 N/A N/A
SMC-9-FCFC SINGLEMODE LAUNCH CABLE 9UM FC/FC EA C  $                 290.00 0.0%  $               290.00 N/A N/A
SMC-9-LCLC SINGLEMODE LAUNCH CABLE 9UM LC/LC EA C  $                 290.00 0.0%  $               290.00 N/A N/A
SMC-9-SCE2KAPC SINGLEMODE LAUNCH CABLE 9UM SC/E2000APC EA C  $                 290.00 0.0%  $               290.00 N/A N/A
SMC-9-SCFC SINGLEMODE LAUNCH CABLE 9UM SC/FC EA C  $                 290.00 0.0%  $               290.00 N/A N/A
SMC-9-SCFCAPC SINGLEMODE LAUNCH CABLE 9UM SC/FCAPC EA C  $                 290.00 0.0%  $               290.00 N/A N/A
SMC-9-SCLC SINGLEMODE LAUNCH CABLE 9UM SC/LC EA C  $                 290.00 0.0%  $               290.00 N/A N/A
SMC-9-SCLCAPC SINGLEMODE LAUNCH CABLE 9UM SC/LCAPC EA C  $                 290.00 0.0%  $               290.00 N/A N/A
SMC-9-SCSC SINGLEMODE LAUNCH CABLE 9UM SC/SC EA C  $                 290.00 0.0%  $               290.00 N/A N/A
SMC-9-SCSCAPC SINGLEMODE LAUNCH CABLE 9UM SC/SCAPC EA C  $                 290.00 0.0%  $               290.00 N/A N/A
SMC-9-SCST SINGLEMODE LAUNCH CABLE 9UM SC/ST EA C  $                 290.00 0.0%  $               290.00 N/A N/A
SMC-9-STST SINGLEMODE LAUNCH CABLE 9UM ST/ST EA C  $                 290.00 0.0%  $               290.00 N/A N/A
SOFTCASE BLACK/YELLOW SOFTCASE WITH 25 IN STRAP EA C  $                   47.00 0.0%  $                 47.00 N/A N/A
SRC-9-FCFC SINGLEMODE TRC 2M (FC/FC) EA C  $                   50.00 0.0%  $                 50.00 N/A N/A
SRC-9-LCLC SINGLEMODE TRC 2M (LC/LC) EA C  $                   50.00 0.0%  $                 50.00 N/A N/A
SRC-9-LCLC-0.3M SM 9UM TRC 0.3M FOR OTDR PORT (LC/LC) EA C  $                   23.00 0.0%  $                 23.00 N/A N/A
SRC-9-SCE2KAPCKIT SINGLEMODE SIMPLEX TEST REFERENCE CORD SC/E2K APC KIT EA C  $                 595.00 0.0%  $               595.00 N/A N/A
SRC-9-SCFC SINGLEMODE TRC 2M (SC/FC) EA C  $                   50.00 0.0%  $                 50.00 N/A N/A
SRC-9-SCFC-KIT SINGLEMODE TRC KIT 2M (2 SC/FC, 2 FC/FC) EA C  $                 180.00 0.0%  $               180.00 N/A N/A
SRC-9-SCLC SINGLEMODE TRC 2M (SC/LC) EA C  $                   50.00 0.0%  $                 50.00 N/A N/A
SRC-9-SCLCAPCKIT SINGLEMODE SIMPLEX TEST REFERENCE CORD SC/LC APC KIT EA C  $                 180.00 0.0%  $               180.00 N/A N/A
SRC-9-SCLC-KIT SINGLEMODE TRC KIT 2M (2 SC/LC, 2 LC/LC) EA C  $                 180.00 0.0%  $               180.00 N/A N/A
SRC-9-SCSC SINGLEMODE TRC 2M (SC/SC) EA C  $                   50.00 0.0%  $                 50.00 N/A N/A
SRC-9-SCSC-0.3M SM 9UM TRC 0.3M FOR OTDR PORT (SC/SC) EA C  $                   23.00 0.0%  $                 23.00 N/A N/A
SRC-9-SCSCAPCKIT SINGLEMODE SIMPLEX TEST REFERENCE CORD SC/SC APC KIT EA C  $                 180.00 0.0%  $               180.00 N/A N/A
SRC-9-SCSC-KIT SINGLEMODE TRC KIT 2M (4 SC/SC) EA C  $                 180.00 0.0%  $               180.00 N/A N/A
SRC-9-SCST SINGLEMODE TRC 2M (SC/ST) EA C  $                   50.00 0.0%  $                 50.00 N/A N/A
SRC-9-SCST-KIT SINGLEMODE TRC KIT 2M (2 SC/ST, 2 ST/ST) EA C  $                 180.00 0.0%  $               180.00 N/A N/A
SRC-9-STST SINGLEMODE TRC 2M (ST/ST) EA C  $                   50.00 0.0%  $                 50.00 N/A N/A
SVS-ASE-INST-US-CR ASE INSTALLATION-US ONLY EA C  $              1,000.00 0.0%  $            1,000.00 N/A N/A
SVS-ASE-STAGE-CR ASE PRE-CONFIGURATION & SHIPPING EA C  $              1,000.00 0.0%  $            1,000.00 N/A N/A
SVS-CSN-GEN CUSTOM PROFESSIONAL SERVICES (SOW REQUIRED) EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
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SVS-WLAN-CONSMOB CUSTOM PROFESSIONAL SERVICES FOR AMM,STATEMENT OF WORK REQUIRED EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
SVS-WLAN-HLTH AME HEALTHCHECK SERVICE. 2-3 DAY REMOTE ENGAGEMENT EA C  $              5,000.00 0.0%  $            5,000.00 N/A N/A
SWOPT-002-002 ACTIVATION,V12X4V3,FILTERING EA C  $              1,600.00 0.0%  $            1,600.00 N/A N/A
SWOPT-002-003 ACTIVATION,V16X8,FILTERING EA C  $              1,800.00 0.0%  $            1,800.00 N/A N/A
SWOPT-002-004 ACTIVATION,V2X16,FILTERING EA C  $              1,867.00 0.0%  $            1,867.00 N/A N/A
SWOPT-002-005 ACTIVATION,V4X24,FILTERING EA C  $              3,133.00 0.0%  $            3,133.00 N/A N/A
SWOPT-003-002 ACTIVATION,V12X4V3,LOAD BALANCING EA C  $              1,600.00 0.0%  $            1,600.00 N/A N/A
SWOPT-003-003 ACTIVATION,V16X8,LOAD BALANCING EA C  $              1,800.00 0.0%  $            1,800.00 N/A N/A
SWOPT-003-004 ACTIVATION,V2X16,LOAD BALANCING EA C  $              1,867.00 0.0%  $            1,867.00 N/A N/A
SWOPT-003-005 ACTIVATION,V4X24,LOAD BALANCING EA C  $              3,133.00 0.0%  $            3,133.00 N/A N/A
SWOPT-004-002 ACTIVATION,V12X4V3,VSTACK+ EA C  $              1,600.00 0.0%  $            1,600.00 N/A N/A
SWOPT-004-003 ACTIVATION,V16X8,VSTACK+ EA C  $              1,800.00 0.0%  $            1,800.00 N/A N/A
SWOPT-004-004 ACTIVATION,V2X16,VSTACK+ EA C  $              1,867.00 0.0%  $            1,867.00 N/A N/A
SWOPT-004-005 ACTIVATION,V4X24,VSTACK+ EA C  $              3,133.00 0.0%  $            3,133.00 N/A N/A
TAP-10/100/1000 IN LINE 10/100/1000 COPPER TAP, PASSIVE 10/100, ACTIVE 1000 EA C  $              1,061.00 0.0%  $            1,061.00 N/A N/A
TAP-100 SINGLE-PORT COPPER TAP 10/100MBPS EA C  $                 480.00 0.0%  $               480.00 N/A N/A
TAP-1000BT-SX SINGLE-PORT COPPER TAP 1000MBPS, 1000BASE-SX OUTPUT EA C  $              1,807.00 0.0%  $            1,807.00 N/A N/A
TAP-RMK-14 4U 14BAY RACK MOUNT KIT EA C  $                 208.00 0.0%  $               208.00 N/A N/A
TAP-RMK-2 1U 2BAY RACK MOUNT KIT EA C  $                   75.00 0.0%  $                 75.00 N/A N/A
TAP-RMK-3 1U 3BAY RACK MOUNT KIT EA C  $                   75.00 0.0%  $                 75.00 N/A N/A
TFS-KIT-CASE TFS SOFTCASE FOR KIT EA C  $                 200.00 0.0%  $               200.00 N/A N/A
TFS-USB-CBL USB INTERFACE CABLE STANDARD A TO MICRO B EA C  $                   20.00 0.0%  $                 20.00 N/A N/A
TN2100 ENHANCED TERMINATOR FAR END DEVICE EA C  $              1,241.00 0.0%  $            1,241.00 N/A N/A
TN-LEADS-B TERMINATOR TEST LEAD SET BED-OF-NAILS CLIPS EA C  $                   84.00 0.0%  $                 84.00 N/A N/A
TN-LEADS-P TERMINATOR TEST LEAD SET, PLAIN CLIPS EA C  $                   84.00 0.0%  $                 84.00 N/A N/A
TN-LEADS-SB TERMINATOR TEST LEAD SET, SPIKE+BED-OF-NAILS CLIPS EA C  $                   84.00 0.0%  $                 84.00 N/A N/A
TN-XBP EXTENDED LIFE POWER PACK FOR TERMINATOR FAR END DEVICE EA C  $                   74.00 0.0%  $                 74.00 N/A N/A
TPAK METER HANGING KIT EA C  $                   43.95 0.0%  $                 43.95 N/A N/A
TRC-CASE CARRYING CASE FOR TEST REFERENCE CORDS EA C  $                   55.00 0.0%  $                 55.00 N/A N/A
TRC-MPO-PP-B 1M TEST CORD MPO/MPO,PIN/PIN,TYPE B POLARITY EA C  $                 280.00 0.0%  $               280.00 N/A N/A
TRC-MPO-UP-B 1M TEST CORD,MPO/MPO,UNPIN/PIN, TYPE B POLARITY EA C  $                 280.00 0.0%  $               280.00 N/A N/A
TRC-MPO-UU-B 0.3M TEST CORD,MPO/MPO,UNPIN/UNPIN, TYPE B POLARITY EA C  $                 280.00 0.0%  $               280.00 N/A N/A
TRC-SM-MPOAPC-PP-A 1 M SM TRC, MPOAPC/MPOAPC, PINNED/PINNED, TYPE A EA C  $                 280.00 0.0%  $               280.00 N/A N/A
TRC-SM-MPOAPC-UP-A 1 M SM TRC, MPOAPC/MPOAPC, UNPINNED/PINNED, TYPE A EA C  $                 280.00 0.0%  $               280.00 N/A N/A
TRC-SM-MPOAPC-UU-A 0.3 M SM TRC, MPOAPAC/MPOAPC, UNPINNED/UNPINNED, TYPE A EA C  $                 280.00 0.0%  $               280.00 N/A N/A
TRUVIEW/XGPLS TRUVIEW-6200 AND OPVXG-EXPTPLUS  BUNDLE EA C  $          144,615.00 0.0%  $        144,615.00 N/A N/A
TRUVIEW/XGPRO TRUVIEW-4800 AND OPVXG-PRO BUNDLE EA C  $            77,470.00 0.0%  $          77,470.00 N/A N/A
TRUVIEW/XGSTD TRUVIEW-4400 AND OPVXG BUNDLE EA C  $            49,995.00 0.0%  $          49,995.00 N/A N/A
TRUVIEW/XGXPT TRUVIEW-5200 AND OPVXG-EXPT BUNDLE EA C  $          103,295.00 0.0%  $        103,295.00 N/A N/A
TRUVIEW-2200 TRUVIEW APPLIANCE, 2X1GBPS MONITOR, 2TB STORAGE EA C  $            28,919.00 0.0%  $          28,919.00 N/A N/A
TRUVIEW-4400 TRUVIEW APPLIANCE, 4X1GBPS MONITOR, 4TB STORAGE EA C  $            39,249.00 0.0%  $          39,249.00 N/A N/A
TRUVIEW-4800 TRUVIEW APPLIANCE, 4X1GBPS MONITOR, 8TB STORAGE EA C  $            56,810.00 0.0%  $          56,810.00 N/A N/A
TRUVIEW-5200 TRUVIEW APPLIANCE, 2X10GBPS MONITOR, 12TB STORAGE EA C  $            98,130.00 0.0%  $          98,130.00 N/A N/A
TRUVIEW-6200 TRUVIEW APPLIANCE, 2X10GBPS MONITOR, 24TB STORAGE EA C  $          134,285.00 0.0%  $        134,285.00 N/A N/A
TRUVIEW-F-100K TRUVIEW FLOW APPLIANCE, 100K FLOWS/SECOND EA C  $            98,130.00 0.0%  $          98,130.00 N/A N/A
TRUVIEW-F-20K TRUVIEW FLOW APPLIANCE, 20K FLOWS/SECOND EA C  $            41,315.00 0.0%  $          41,315.00 N/A N/A
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TRUVIEW-F-300K TRUVIEW FLOW APPLIANCE, 300K FLOWS/SECOND EA C  $          134,285.00 0.0%  $        134,285.00 N/A N/A
TRUVIEW-F-50K TRUVIEW FLOW APPLIANCE, 50K FLOWS/SECOND EA C  $            67,140.00 0.0%  $          67,140.00 N/A N/A
TRUVIEW-P-2200 TRUVIEW PACKET APPLIANCE, 2X1GBPS, 2TB EA C  $            28,919.00 0.0%  $          28,919.00 N/A N/A
TRUVIEW-P-4400 TRUVIEW PACKET APPLIANCE, 4X1GBPS, 4TB EA C  $            39,249.00 0.0%  $          39,249.00 N/A N/A
TRUVIEW-P-4800 TRUVIEW PACKET APPLIANCE, 4X1GBPS, 8TB EA C  $            56,810.00 0.0%  $          56,810.00 N/A N/A
TRUVIEW-P-5200 TRUVIEW PACKET APPLIANCE, 2X10GBPS, 12TB EA C  $            98,130.00 0.0%  $          98,130.00 N/A N/A
TRUVIEW-P-6200 TRUVIEW PACKET APPLIANCE, 2X10GBPS, 24TB EA C  $          134,285.00 0.0%  $        134,285.00 N/A N/A
TS100-PRO-BT-TDR TS100 PRO CABLE FAULT FINDER TDR KIT W/ BRIDGE TAP DETECT EA C  $                 807.00 0.0%  $               807.00 N/A N/A
TS54-A-09-TDR TS54 PRO LCD BUTT-IN TEST SET + TDR, ABN WITH PIERCING PIN EA C  $                 605.00 0.0%  $               605.00 N/A N/A
TS54-BANA TS54 PRO LCD BUTT-IN TEST SET + TDR, 4MM BAN, X-LG ALIG, TEST PRB EA C  $                 605.00 0.0%  $               605.00 N/A N/A
TVC-ENTERPRISE TRUVIEW CENTRAL APPLIANCE - EXTENDED CAPACITY MODEL EA C  $            53,200.00 0.0%  $          53,200.00 N/A N/A
TVC-PRO TRUVIEW CENTRAL APPLIANCE - STANDARD CAPACITY MODEL EA C  $            32,018.00 0.0%  $          32,018.00 N/A N/A
TVC-SW-DVD TRUVIEW CENTRAL SOFTWARE ON DVD EA C  $            13,424.00 0.0%  $          13,424.00 N/A N/A
UPG-20K FLOWS VNPA WITH 20K FLOWS PER SECOND LICENSE EA C  $            18,589.00 0.0%  $          18,589.00 N/A N/A
UPG-40K FLOWS VNPA WITH 40K FLOWS PER SECOND LICENSE EA C  $            16,523.00 0.0%  $          16,523.00 N/A N/A
USB-ETH ADAPTER USB TO 10/100MBPS ETHERNET ADAPTER EA C  $                   69.00 0.0%  $                 69.00 N/A N/A
V1.1C.C-E V1X1 10/100 CU TAP,AC/AC EA C  $                 385.00 0.0%  $               385.00 N/A N/A
V1.1C.C-E-C6 V1X1 10/100 CU TAP,AC/DC EA C  $                 485.00 0.0%  $               485.00 N/A N/A
V1.1C.C-E-DC V1X1 10/100 CU TAP,DC/DC EA C  $                 585.00 0.0%  $               585.00 N/A N/A
V1.1C.C-F V1X1 10/100/1000 CU TAP,AC/AC EA C  $                 995.00 0.0%  $               995.00 N/A N/A
V1.1C.C-F-C6 V1X1 10/100/1000 CU TAP,AC/DC EA C  $              1,095.00 0.0%  $            1,095.00 N/A N/A
V1.1C.C-F-DC V1X1 10/100/1000 CU TAP,DC/DC EA C  $              1,195.00 0.0%  $            1,195.00 N/A N/A
V1.1C.L-J V1X1 1G CU-LX TAP, AC/AC EA C  $              2,050.00 0.0%  $            2,050.00 N/A N/A
V1.1C.L-J-C6 V1X1 1G CU-LX TAP, AC/DC EA C  $              2,150.00 0.0%  $            2,150.00 N/A N/A
V1.1C.L-J-DC V1X1 1G CU-LX TAP, DC/DC EA C  $              2,250.00 0.0%  $            2,250.00 N/A N/A
V1.1C.S-J V1X1 1G CU-SX TAP, AC/AC EA C  $              1,850.00 0.0%  $            1,850.00 N/A N/A
V1.1C.S-J-C6 V1X1 1G CU-SX TAP, AC/DC EA C  $              1,950.00 0.0%  $            1,950.00 N/A N/A
V1.1C.S-J-DC V1X1 1G CU-SX TAP, DC/DC EA C  $              2,050.00 0.0%  $            2,050.00 N/A N/A
V1.1C.Z-J V1X1 1G CU-ZX TAP, AC/AC EA C  $              2,450.00 0.0%  $            2,450.00 N/A N/A
V1.1C.Z-J-C6 V1X1 1G CU-ZX TAP, AC/DC EA C  $              2,550.00 0.0%  $            2,550.00 N/A N/A
V1.1C.Z-J-DC V1X1 1G CU-ZX TAP, DC/DC EA C  $              2,650.00 0.0%  $            2,650.00 N/A N/A
V1.1C-5050-SC01 OPTICS, V1X1C,1G MM 62.5U,50:50,SC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V1.1C-5050-SC02 OPTICS, V1X1C,1G MM 50U,50:50,SC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V1.1C-5050-SC04 OPTICS, V1X1C,1G SM,50:50,SC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V1.1C-6040-SC01 OPTICS, V1X1C,1G MM 62.5U,60:40,SC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V1.1C-6040-SC02 OPTICS, V1X1C,1G MM 50U,60:40,SC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V1.1C-6040-SC04 OPTICS, V1X1C,1G SM,60:40,SC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V1.1C-7030-SC01 OPTICS, V1X1C,1G MM 62.5U,70:30,SC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V1.1C-7030-SC02 OPTICS, V1X1C,1G MM 50U,70:30,SC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V1.1C-7030-SC04 OPTICS, V1X1C,1G SM,70:30,SC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V1.1C-8020-SC01 OPTICS, V1X1C,1G MM 62.5U,80:20,SC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V1.1C-8020-SC02 OPTICS, V1X1C,1G MM 50U,80:20,SC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V1.1C-8020-SC04 OPTICS, V1X1C,1G SM,80:20,SC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V1.1C-9010-SC01 OPTICS, V1X1C,1G MM 62.5U,90:10,SC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V1.1C-9010-SC02 OPTICS, V1X1C,1G MM 50U,90:10,SC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
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V1.1C-9010-SC04 OPTICS, V1X1C,1G SM,90:10,SC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V1.1L.C-J V1X1 1G LX-CU TAP, AC/AC EA C  $              2,050.00 0.0%  $            2,050.00 N/A N/A
V1.1L.C-J-C6 V1X1 1G LX-CU TAP, AC/DC EA C  $              2,150.00 0.0%  $            2,150.00 N/A N/A
V1.1L.C-J-DC V1X1 1G LX-CU TAP, DC/DC EA C  $              2,250.00 0.0%  $            2,250.00 N/A N/A
V1.1L.S-J V1X1 1G LX-SX TAP, AC/AC EA C  $              2,550.00 0.0%  $            2,550.00 N/A N/A
V1.1L.S-J-C6 V1X1 1G LX-SX TAP, AC/DC EA C  $              2,650.00 0.0%  $            2,650.00 N/A N/A
V1.1L.S-J-DC V1X1 1G LX-SX TAP, DC/DC EA C  $              2,750.00 0.0%  $            2,750.00 N/A N/A
V1.1L.Z-J V1X1 1G LX-ZX TAP, AC/AC EA C  $              3,150.00 0.0%  $            3,150.00 N/A N/A
V1.1L.Z-J-C6 V1X1 1G LX-ZX TAP, AC/DC EA C  $              3,250.00 0.0%  $            3,250.00 N/A N/A
V1.1L.Z-J-DC V1X1 1G LX-ZX TAP, DC/DC EA C  $              3,350.00 0.0%  $            3,350.00 N/A N/A
V1.1S.C-J V1X1 1G SX-CU TAP, AC/AC EA C  $              2,050.00 0.0%  $            2,050.00 N/A N/A
V1.1S.C-J-C6 V1X1 1G SX-CU TAP, AC/DC EA C  $              2,150.00 0.0%  $            2,150.00 N/A N/A
V1.1S.C-J-DC V1X1 1G SX-CU TAP, DC/DC EA C  $              2,250.00 0.0%  $            2,250.00 N/A N/A
V1.1S.L-J V1X1 1G SX-LX TAP, AC/AC EA C  $              2,250.00 0.0%  $            2,250.00 N/A N/A
V1.1S.L-J-C6 V1X1 1G SX-LX TAP, AC/DC EA C  $              2,350.00 0.0%  $            2,350.00 N/A N/A
V1.1S.L-J-DC V1X1 1G SX-LX TAP, DC/DC EA C  $              2,450.00 0.0%  $            2,450.00 N/A N/A
V1.1S.Z-J V1X1 1G SX-ZX TAP, AC/AC EA C  $              2,650.00 0.0%  $            2,650.00 N/A N/A
V1.1S.Z-J-C6 V1X1 1G SX-ZX TAP, AC/DC EA C  $              2,750.00 0.0%  $            2,750.00 N/A N/A
V1.1S.Z-J-DC V1X1 1G SX-ZX TAP, DC/DC EA C  $              2,850.00 0.0%  $            2,850.00 N/A N/A
V1.1Z.C-J V1X1 1G ZX-CU TAP, AC/AC EA C  $              2,450.00 0.0%  $            2,450.00 N/A N/A
V1.1Z.C-J-C6 V1X1 1G ZX-CU TAP, AC/DC EA C  $              2,550.00 0.0%  $            2,550.00 N/A N/A
V1.1Z.C-J-DC V1X1 1G ZX-CU TAP, DC/DC EA C  $              2,650.00 0.0%  $            2,650.00 N/A N/A
V1.1Z.L-J V1X1 1G ZX-LX TAP, AC/AC EA C  $              2,250.00 0.0%  $            2,250.00 N/A N/A
V1.1Z.L-J-C6 V1X1 1G ZX-LX TAP, AC/DC EA C  $              2,350.00 0.0%  $            2,350.00 N/A N/A
V1.1Z.L-J-DC V1X1 1G ZX-LX TAP, DC/DC EA C  $              2,450.00 0.0%  $            2,450.00 N/A N/A
V1.1Z.S-J V1X1 1G ZX-SX TAP, AC/AC EA C  $              2,750.00 0.0%  $            2,750.00 N/A N/A
V1.1Z.S-J-C6 V1X1 1G ZX-SX TAP, AC/DC EA C  $              2,850.00 0.0%  $            2,850.00 N/A N/A
V1.1Z.S-J-DC V1X1 1G ZX-SX TAP, DC/DC EA C  $              2,950.00 0.0%  $            2,950.00 N/A N/A
V1.2C.C-F-A V1X2 10/100/1000 AGGR TAP,AC/AC EA C  $              2,115.00 0.0%  $            2,115.00 N/A N/A
V1.2C.C-F-A-C6 V1X2 10/100/1000 AGGR TAP,AC/DC EA C  $              2,115.00 0.0%  $            2,115.00 N/A N/A
V1.2C.C-F-A-DC V1X2 10/100/1000 AGGR TAP,DC/DC EA C  $              2,315.00 0.0%  $            2,315.00 N/A N/A
V1.2C.C-F-AF V1X2 10/100/100 FILTER TAP (TYPE A1),AC/AC EA C  $              3,250.00 0.0%  $            3,250.00 N/A N/A
V1.2C.C-F-AF-2 V1X2 10/100/1000 FILTER TAP (TYPE A2),AC/AC EA C  $              3,250.00 0.0%  $            3,250.00 N/A N/A
V1.2C.C-F-AF-2-C6 V1X2 10/100/1000 FILTER TAP (TYPE A2),AC/DC EA C  $              3,350.00 0.0%  $            3,350.00 N/A N/A
V1.2C.C-F-AF-2-DC V1X2 10/100/1000 FILTER TAP (TYPE A2),DC/DC EA C  $              3,450.00 0.0%  $            3,450.00 N/A N/A
V1.2C.C-F-AF-C6 V1X2 10/100/100 FILTER TAP (TYPE A1),AC/DC EA C  $              3,350.00 0.0%  $            3,350.00 N/A N/A
V1.2C.C-F-AF-DC V1X2 10/100/100 FILTER TAP (TYPE A1),DC/DC EA C  $              3,450.00 0.0%  $            3,450.00 N/A N/A
V1.4C.C-F-SP V1X4 10/100/1000 SPAN REPL,AC/AC EA C  $              2,150.00 0.0%  $            2,150.00 N/A N/A
V1.4C.C-F-SP-C6 V1X4 10/100/1000 SPAN REPL,AC/DC EA C  $              2,250.00 0.0%  $            2,250.00 N/A N/A
V1.8E.P-N V1X8 10G ER TAP, AC/AC EA C  $            30,750.00 0.0%  $          30,750.00 N/A N/A
V1.8E.P-N-C6 V1X8 10G ER TAP, AC/DC EA C  $            30,750.00 0.0%  $          30,750.00 N/A N/A
V1.8E.P-N-DC V1X8 10G ER TAP, DC/DC EA C  $            30,750.00 0.0%  $          30,750.00 N/A N/A
V1.8L.L-J V1X8 1G LX TAP, AC/AC EA C  $              2,450.00 0.0%  $            2,450.00 N/A N/A
V1.8L.L-J-C6 V1X8 1G LX TAP, AC/DC EA C  $              2,450.00 0.0%  $            2,450.00 N/A N/A
V1.8L.L-J-DC V1X8 1G LX TAP, DC/DC EA C  $              2,450.00 0.0%  $            2,450.00 N/A N/A
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V1.8L.P-N V1X8 10G LR TAP, AC/AC EA C  $            14,250.00 0.0%  $          14,250.00 N/A N/A
V1.8L.P-N-C6 V1X8 10G LR TAP, AC/DC EA C  $            14,250.00 0.0%  $          14,250.00 N/A N/A
V1.8L.P-N-DC V1X8 10G LR TAP, DC/DC EA C  $            14,250.00 0.0%  $          14,250.00 N/A N/A
V1.8S.P-N V1X8 10G SR TAP, AC/AC EA C  $            12,750.00 0.0%  $          12,750.00 N/A N/A
V1.8S.P-N-C6 V1X8 10G SR TAP, AC/DC EA C  $            12,750.00 0.0%  $          12,750.00 N/A N/A
V1.8S.P-N-DC V1X8 10G SR TAP, DC/DC EA C  $            12,750.00 0.0%  $          12,750.00 N/A N/A
V1.8S.S-J V1X8 1G SX TAP, AC/AC EA C  $              2,450.00 0.0%  $            2,450.00 N/A N/A
V1.8S.S-J-C6 V1X8 1G SX TAP, AC/DC EA C  $              2,450.00 0.0%  $            2,450.00 N/A N/A
V1.8S.S-J-DC V1X8 1G SX TAP, DC/DC EA C  $              2,450.00 0.0%  $            2,450.00 N/A N/A
V1.8Z.Z-J V1X8 1G ZX TAP, AC/AC EA C  $              3,300.00 0.0%  $            3,300.00 N/A N/A
V1.8Z.Z-J-C6 V1X8 1G ZX TAP, AC/DC EA C  $              3,300.00 0.0%  $            3,300.00 N/A N/A
V1.8Z.Z-J-DC V1X8 1G ZX TAP, DC/DC EA C  $              3,300.00 0.0%  $            3,300.00 N/A N/A
V12.4-5050-LC01 OPTICS,DT,12X1G MM 62.5U,50:50 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V12.4-5050-LC02 OPTICS,DT,12X1G MM 50U,50:50 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V12.4-5050-LC04 OPTICS,DT,12X1G SM,50:50 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V12.4-6040-LC01 OPTICS,DT,12X1G MM 62.5U,60:40 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V12.4-6040-LC02 OPTICS,DT,12X1G MM 50U,60:40 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V12.4-6040-LC04 OPTICS,DT,12X1G SM,60:40 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V12.4-7030-LC01 OPTICS,DT,12X1G MM 62.5U,70:30 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V12.4-7030-LC02 OPTICS,DT,12X1G MM 50U,70:30 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V12.4-7030-LC04 OPTICS,DT,12X1G SM,70:30 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V12.4-8020-LC01 OPTICS,DT,12X1G MM 62.5U,80:20 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V12.4-8020-LC02 OPTICS,DT,12X1G MM 50U,80:20 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V12.4-8020-LC04 OPTICS,DT,12X1G SM,80:20 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V12.4-9010-LC01 OPTICS,DT,12X1G MM 62.5U,90:10 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V12.4-9010-LC02 OPTICS,DT,12X1G MM 50U,90:10 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V12.4-9010-LC04 OPTICS,DT,12X1G SM,90:10 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V12.4C.C-EF-AS V12X4 10/100-1000 MANAGED TAP,AC/AC EA C  $              8,250.00 0.0%  $            8,250.00 N/A N/A
V12.4C.C-EF-AS-C6 V12X4 10/100-1000 MANAGED TAP,AC/DC EA C  $              8,250.00 0.0%  $            8,250.00 N/A N/A
V12.4C.C-EF-AS-DC V12X4 10/100-1000 MANAGED TAP,DC/DC EA C  $              8,250.00 0.0%  $            8,250.00 N/A N/A
V12.4C.C-EF-AS-SP V12X4 10/100-1000 MANAGED SPAN,AC/AC EA C  $              4,550.00 0.0%  $            4,550.00 N/A N/A
V12.4C-EF-AS-SP-C6 V12X4 10/100-1000 MANAGED SPAN,AC/DC EA C  $              4,550.00 0.0%  $            4,550.00 N/A N/A
V12.4C-EF-AS-SP-DC V12X4 10/100-1000 MANAGED SPAN,DC/DC EA C  $              4,550.00 0.0%  $            4,550.00 N/A N/A
V12.4C-F-V3 V12X4 10/100/1000 DT,AC/AC EA C  $              6,400.00 0.0%  $            6,400.00 N/A N/A
V12.4C-F-V3-C6 V12X4 10/100/1000 DT,AC/DC EA C  $              6,400.00 0.0%  $            6,400.00 N/A N/A
V12.4C-F-V3-DC V12X4 10/100/1000 DT,DC/DC EA C  $              6,400.00 0.0%  $            6,400.00 N/A N/A
V12.4L-J-V3 V12X4 1G LX DT,AC/AC EA C  $              6,400.00 0.0%  $            6,400.00 N/A N/A
V12.4L-J-V3-C6 V12X4 1G LX DT,AC/DC EA C  $              6,400.00 0.0%  $            6,400.00 N/A N/A
V12.4L-J-V3-DC V12X4 1G LX DT,DC/DC EA C  $              6,400.00 0.0%  $            6,400.00 N/A N/A
V12.4L-J-V3-SP V12X4 1G LX DT SPAN,AC/AC EA C  $              6,400.00 0.0%  $            6,400.00 N/A N/A
V12.4L-J-V3-SP-C6 V12X4 1G LX DT SPAN,AC/DC EA C  $              6,400.00 0.0%  $            6,400.00 N/A N/A
V12.4L-J-V3-SP-DC V12X4 1G LX DT SPAN,DC/DC EA C  $              6,400.00 0.0%  $            6,400.00 N/A N/A
V12.4S-J-V3 V12X4 1G SX DT,AC/AC EA C  $              6,400.00 0.0%  $            6,400.00 N/A N/A
V12.4S-J-V3-C6 V12X4 1G SX DT,AC/DC EA C  $              6,400.00 0.0%  $            6,400.00 N/A N/A
V12.4S-J-V3-DC V12X4 1G SX DT,DC/DC EA C  $              6,400.00 0.0%  $            6,400.00 N/A N/A
V12.4S-J-V3-SP V12X4 1G SX DT SPAN,AC/AC EA C  $              6,400.00 0.0%  $            6,400.00 N/A N/A
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V12.4S-J-V3-SP-C6 V12X4 1G SX DT SPAN,AC/DC EA C  $              6,400.00 0.0%  $            6,400.00 N/A N/A
V12.4S-J-V3-SP-DC V12X4 1G SX DT SPAN,DC/DC EA C  $              6,400.00 0.0%  $            6,400.00 N/A N/A
V12.4-SPAN-LC01 OPTICS,DT,12X1G MM 62.5U,SPAN EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V12.4-SPAN-LC02 OPTICS,DT,12X1G MM 50U,SPAN EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V12.4-SPAN-LC04 OPTICS,DT,12X1G SM,SPAN EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
V16.8C-F-AS V16X8 10/100/1000 DT,AC/AC EA C  $            11,400.00 0.0%  $          11,400.00 N/A N/A
V16.8C-F-AS-C6 V16X8 10/100/1000 DT,AC/DC EA C  $            11,400.00 0.0%  $          11,400.00 N/A N/A
V16.8C-F-AS-DC V16X8 10/100/1000 DT,DC/DC EA C  $            11,400.00 0.0%  $          11,400.00 N/A N/A
V16.8C-F-PM V16X8 10/100/1000 ADV DT, AC/AC EA C  $            13,400.00 0.0%  $          13,400.00 N/A N/A
V16.8C-F-PM-C6 V16X8 10/100/1000 ADV DT, AC/DC EA C  $            13,400.00 0.0%  $          13,400.00 N/A N/A
V16.8C-F-PM-DC V16X8 10/100/1000 ADV DT, DC/DC EA C  $            13,400.00 0.0%  $          13,400.00 N/A N/A
V16.8L-J-AS V16X8 1G LX DT,AC/AC EA C  $            11,400.00 0.0%  $          11,400.00 N/A N/A
V16.8L-J-AS-C6 V16X8 1G LX DT,AC/DC EA C  $            11,400.00 0.0%  $          11,400.00 N/A N/A
V16.8L-J-AS-DC V16X8 1G LX DT,DC/DC EA C  $            11,400.00 0.0%  $          11,400.00 N/A N/A
V16.8L-J-AS-SP V16X8 1G LX DT SPAN,AC/AC EA C  $            11,400.00 0.0%  $          11,400.00 N/A N/A
V16.8L-J-AS-SP-C6 V16X8 1G LX DT SPAN,AC/DC EA C  $            11,400.00 0.0%  $          11,400.00 N/A N/A
V16.8L-J-AS-SP-DC V16X8 1G LX DT SPAN,DC/DC EA C  $            11,400.00 0.0%  $          11,400.00 N/A N/A
V16.8L-J-PM V16X8 1G LX ADV DT, AC/AC EA C  $            13,400.00 0.0%  $          13,400.00 N/A N/A
V16.8L-J-PM-C6 V16X8 1G LX ADV DT, AC/DC EA C  $            13,400.00 0.0%  $          13,400.00 N/A N/A
V16.8L-J-PM-DC V16X8 1G LX ADV DT, DC/DC EA C  $            13,400.00 0.0%  $          13,400.00 N/A N/A
V16.8L-J-PM-SP V16X8 1G LX ADV DT SPAN, AC/AC EA C  $            13,400.00 0.0%  $          13,400.00 N/A N/A
V16.8L-J-PM-SP-C6 V16X8 1G LX ADV DT SPAN, AC/DC EA C  $            13,400.00 0.0%  $          13,400.00 N/A N/A
V16.8L-J-PM-SP-DC V16X8 1G LX ADV DT SPAN, DC/DC EA C  $            13,400.00 0.0%  $          13,400.00 N/A N/A
V16.8S-J-AS V16X8 1G SX DT,AC/AC EA C  $            11,400.00 0.0%  $          11,400.00 N/A N/A
V16.8S-J-AS-C6 V16X8 1G SX DT,AC/DC EA C  $            11,400.00 0.0%  $          11,400.00 N/A N/A
V16.8S-J-AS-DC V16X8 1G SX DT,DC/DC EA C  $            11,400.00 0.0%  $          11,400.00 N/A N/A
V16.8S-J-AS-SP V16X8 1G SX DT SPAN,AC/AC EA C  $            11,400.00 0.0%  $          11,400.00 N/A N/A
V16.8S-J-AS-SP-C6 V16X8 1G SX DT SPAN,AC/DC EA C  $            11,400.00 0.0%  $          11,400.00 N/A N/A
V16.8S-J-AS-SP-DC V16X8 1G SX DT SPAN,DC/DC EA C  $            11,400.00 0.0%  $          11,400.00 N/A N/A
V16.8S-J-PM V16X8 1G SX ADV DT, AC/AC EA C  $            13,400.00 0.0%  $          13,400.00 N/A N/A
V16.8S-J-PM-C6 V16X8 1G SX ADV DT, AC/DC EA C  $            13,400.00 0.0%  $          13,400.00 N/A N/A
V16.8S-J-PM-DC V16X8 1G SX ADV DT, DC/DC EA C  $            13,400.00 0.0%  $          13,400.00 N/A N/A
V16.8S-J-PM-SP V16X8 1G SX ADV DT SPAN, AC/AC EA C  $            13,400.00 0.0%  $          13,400.00 N/A N/A
V16.8S-J-PM-SP-C6 V16X8 1G SX ADV DT SPAN, AC/DC EA C  $            13,400.00 0.0%  $          13,400.00 N/A N/A
V16.8S-J-PM-SP-DC V16X8 1G SX ADV DT SPAN, DC/DC EA C  $            13,400.00 0.0%  $          13,400.00 N/A N/A
V2.16C-NF-AS V2X16 10/100/1000/10G DT,AC/AC EA C  $            12,600.00 0.0%  $          12,600.00 N/A N/A
V2.16C-NF-AS-C6 V2X16 10/100/1000/10G DT,AC/DC EA C  $            12,600.00 0.0%  $          12,600.00 N/A N/A
V2.16C-NF-AS-DC V2X16 10/100/1000/10G DT,DC/DC EA C  $            12,600.00 0.0%  $          12,600.00 N/A N/A
V2.16C-NF-PM V2X16 10/100/1000/10G ADV DT, AC/AC EA C  $            15,600.00 0.0%  $          15,600.00 N/A N/A
V2.16C-NF-PM-C6 V2X16 10/100/1000/10G ADV DT, AC/DC EA C  $            15,600.00 0.0%  $          15,600.00 N/A N/A
V2.16C-NF-PM-DC V2X16 10/100/1000/10G ADV DT, DC/DC EA C  $            15,600.00 0.0%  $          15,600.00 N/A N/A
V2.16E-N-SP V2X16 10G ER SPAN REPL,AC/AC EA C  $            30,750.00 0.0%  $          30,750.00 N/A N/A
V2.16L-NJ-AS V2X16 1G/10G LX DT,AC/AC EA C  $            12,600.00 0.0%  $          12,600.00 N/A N/A
V2.16L-NJ-AS-C6 V2X16 1G/10G LX DT,AC/DC EA C  $            12,600.00 0.0%  $          12,600.00 N/A N/A
V2.16L-NJ-AS-DC V2X16 1G/10G LX DT,DC/DC EA C  $            12,600.00 0.0%  $          12,600.00 N/A N/A
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V2.16L-NJ-AS-SP V2X16 1G/10G LX DT SPAN,AC/AC EA C  $            12,600.00 0.0%  $          12,600.00 N/A N/A
V2.16L-NJ-AS-SP-C6 V2X16 1G/10G LX DT SPAN,AC/DC EA C  $            12,600.00 0.0%  $          12,600.00 N/A N/A
V2.16L-NJ-AS-SP-DC V2X16 1G/10G LX DT SPAN,DC/DC EA C  $            12,600.00 0.0%  $          12,600.00 N/A N/A
V2.16L-NJ-PM V2X16 1G/10G LX ADV DT, AC/AC EA C  $            15,600.00 0.0%  $          15,600.00 N/A N/A
V2.16L-NJ-PM-C6 V2X16 1G/10G LX ADV DT, AC/DC EA C  $            15,600.00 0.0%  $          15,600.00 N/A N/A
V2.16L-NJ-PM-DC V2X16 1G/10G LX ADV DT, DC/DC EA C  $            15,600.00 0.0%  $          15,600.00 N/A N/A
V2.16L-NJ-PM-SP V2X16 1G/10G LX ADV DT SPAN, AC/AC EA C  $            15,600.00 0.0%  $          15,600.00 N/A N/A
V2.16L-NJ-PM-SP-C6 V2X16 1G/10G LX ADV DT SPAN, AC/DC EA C  $            15,600.00 0.0%  $          15,600.00 N/A N/A
V2.16L-NJ-PM-SP-DC V2X16 1G/10G LX ADV DT SPAN, DC/DC EA C  $            15,600.00 0.0%  $          15,600.00 N/A N/A
V2.16L-N-SP-DC V2X16 10G LR SPAN REPL,DC/DC EA C  $            14,250.00 0.0%  $          14,250.00 N/A N/A
V2.16S-NJ-AS V2X16 1G/10G SX DT,AC/AC EA C  $            12,600.00 0.0%  $          12,600.00 N/A N/A
V2.16S-NJ-AS-C6 V2X16 1G/10G SX DT,AC/DC EA C  $            12,600.00 0.0%  $          12,600.00 N/A N/A
V2.16S-NJ-AS-DC V2X16 1G/10G SX DT,DC/DC EA C  $            12,600.00 0.0%  $          12,600.00 N/A N/A
V2.16S-NJ-AS-SP V2X16 1G/10G SX DT SPAN,AC/AC EA C  $            12,600.00 0.0%  $          12,600.00 N/A N/A
V2.16S-NJ-AS-SP-C6 V2X16 1G/10G SX DT SPAN,AC/DC EA C  $            12,600.00 0.0%  $          12,600.00 N/A N/A
V2.16S-NJ-AS-SP-DC V2X16 1G/10G SX DT SPAN,DC/DC EA C  $            12,600.00 0.0%  $          12,600.00 N/A N/A
V2.16S-NJ-PM V2X16 1G/10G SX ADV DT, AC/AC EA C  $            15,600.00 0.0%  $          15,600.00 N/A N/A
V2.16S-NJ-PM-C6 V2X16 1G/10G SX ADV DT, AC/DC EA C  $            15,600.00 0.0%  $          15,600.00 N/A N/A
V2.16S-NJ-PM-DC V2X16 1G/10G SX ADV DT, DC/DC EA C  $            15,600.00 0.0%  $          15,600.00 N/A N/A
V2.16S-NJ-PM-SP V2X16 1G/10G SX ADV DT SPAN, AC/AC EA C  $            15,600.00 0.0%  $          15,600.00 N/A N/A
V2.16S-NJ-PM-SP-C6 V2X16 1G/10G SX ADV DT SPAN, AC/DC EA C  $            15,600.00 0.0%  $          15,600.00 N/A N/A
V2.16S-NJ-PM-SP-DC V2X16 1G/10G SX ADV DT SPAN, DC/DC EA C  $            15,600.00 0.0%  $          15,600.00 N/A N/A
V2.16S-N-SP-C6 V2X16 10G SR SPAN REPL,AC/DC EA C  $            12,750.00 0.0%  $          12,750.00 N/A N/A
V24.24C.C-E V24X24 10/100 HD CU TAP,AC/AC EA C  $              4,595.00 0.0%  $            4,595.00 N/A N/A
V24.24C.C-E-DC V24X24 10/100 HD CU TAP,DC/DC EA C  $              4,595.00 0.0%  $            4,595.00 N/A N/A
V24.4C-EF-AS-SP V24X4 10/100-1000 DT SPAN,AC/AC EA C  $              8,250.00 0.0%  $            8,250.00 N/A N/A
V24.4C-EF-AS-SP-C6 V24X4 10/100-1000 DT SPAN,AC/DC EA C  $              8,250.00 0.0%  $            8,250.00 N/A N/A
V4.24C-NF-AS V4X24 10/100/1000/10G DT,AC/AC EA C  $            21,400.00 0.0%  $          21,400.00 N/A N/A
V4.24C-NF-AS-C6 V4X24 10/100/1000/10G DT,AC/DC EA C  $            21,400.00 0.0%  $          21,400.00 N/A N/A
V4.24C-NF-AS-DC V4X24 10/100/1000/10G DT,DC/DC EA C  $            21,400.00 0.0%  $          21,400.00 N/A N/A
V4.24C-NF-PM V4X24 10/100/1000/10G ADV DT, AC/AC EA C  $            25,400.00 0.0%  $          25,400.00 N/A N/A
V4.24C-NF-PM-C6 V4X24 10/100/1000/10G ADV DT, AC/DC EA C  $            25,400.00 0.0%  $          25,400.00 N/A N/A
V4.24C-NF-PM-DC V4X24 10/100/1000/10G ADV DT, DC/DC EA C  $            25,400.00 0.0%  $          25,400.00 N/A N/A
V4.24L-NJ-AS V4X24 1G/10G LX DT,AC/AC EA C  $            21,400.00 0.0%  $          21,400.00 N/A N/A
V4.24L-NJ-AS-C6 V4X24 1G/10G LX DT,AC/DC EA C  $            21,400.00 0.0%  $          21,400.00 N/A N/A
V4.24L-NJ-AS-DC V4X24 1G/10G LX DT,DC/DC EA C  $            21,400.00 0.0%  $          21,400.00 N/A N/A
V4.24L-NJ-AS-SP V4X24 1G/10G LX DT SPAN,AC/AC EA C  $            21,400.00 0.0%  $          21,400.00 N/A N/A
V4.24L-NJ-AS-SP-C6 V4X24 1G/10G LX DT SPAN,AC/DC EA C  $            21,400.00 0.0%  $          21,400.00 N/A N/A
V4.24L-NJ-AS-SP-DC V4X24 1G/10G LX DT SPAN,DC/DC EA C  $            21,400.00 0.0%  $          21,400.00 N/A N/A
V4.24L-NJ-PM V4X24 1G/10G LX ADV DT, AC/AC EA C  $            25,400.00 0.0%  $          25,400.00 N/A N/A
V4.24L-NJ-PM-C6 V4X24 1G/10G LX ADV DT, AC/DC EA C  $            25,400.00 0.0%  $          25,400.00 N/A N/A
V4.24L-NJ-PM-DC V4X24 1G/10G LX ADV DT, DC/DC EA C  $            25,400.00 0.0%  $          25,400.00 N/A N/A
V4.24L-NJ-PM-SP V4X24 1G/10G LX ADV DT SPAN, AC/AC EA C  $            25,400.00 0.0%  $          25,400.00 N/A N/A
V4.24L-NJ-PM-SP-C6 V4X24 1G/10G LX ADV DT SPAN, AC/DC EA C  $            25,400.00 0.0%  $          25,400.00 N/A N/A
V4.24L-NJ-PM-SP-DC V4X24 1G/10G LX ADV DT SPAN, DC/DC EA C  $            25,400.00 0.0%  $          25,400.00 N/A N/A
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V4.24S-NJ-AS V4X24 1G/10G SX DT,AC/AC EA C  $            21,400.00 0.0%  $          21,400.00 N/A N/A
V4.24S-NJ-AS-C6 V4X24 1G/10G SX DT,AC/DC EA C  $            21,400.00 0.0%  $          21,400.00 N/A N/A
V4.24S-NJ-AS-DC V4X24 1G/10G SX DT,DC/DC EA C  $            21,400.00 0.0%  $          21,400.00 N/A N/A
V4.24S-NJ-AS-SP V4X24 1G/10G SX DT SPAN,AC/AC EA C  $            21,400.00 0.0%  $          21,400.00 N/A N/A
V4.24S-NJ-AS-SP-C6 V4X24 1G/10G SX DT SPAN,AC/DC EA C  $            21,400.00 0.0%  $          21,400.00 N/A N/A
V4.24S-NJ-AS-SP-DC V4X24 1G/10G SX DT SPAN,DC/DC EA C  $            21,400.00 0.0%  $          21,400.00 N/A N/A
V4.24S-NJ-PM V4X24 1G/10G SX ADV DT, AC/AC EA C  $            25,400.00 0.0%  $          25,400.00 N/A N/A
V4.24S-NJ-PM-C6 V4X24 1G/10G SX ADV DT, AC/DC EA C  $            25,400.00 0.0%  $          25,400.00 N/A N/A
V4.24S-NJ-PM-DC V4X24 1G/10G SX ADV DT, DC/DC EA C  $            25,400.00 0.0%  $          25,400.00 N/A N/A
V4.24S-NJ-PM-SP V4X24 1G/10G SX ADV DT SPAN, AC/AC EA C  $            25,400.00 0.0%  $          25,400.00 N/A N/A
V4.24S-NJ-PM-SP-C6 V4X24 1G/10G SX ADV DT SPAN, AC/DC EA C  $            25,400.00 0.0%  $          25,400.00 N/A N/A
V4.24S-NJ-PM-SP-DC V4X24 1G/10G SX ADV DT SPAN, DC/DC EA C  $            25,400.00 0.0%  $          25,400.00 N/A N/A
V6.4C-EF-AS V6X4 10/100-1000 MANAGED TAP,AC/AC EA C  $              4,550.00 0.0%  $            4,550.00 N/A N/A
V6.4C-EF-AS-C6 V6X4 10/100-1000 MANAGED TAP,AC/DC EA C  $              4,550.00 0.0%  $            4,550.00 N/A N/A
V6.4C-EF-AS-DC V6X4 10/100-1000 MANAGED TAP,DC/DC EA C  $              4,550.00 0.0%  $            4,550.00 N/A N/A
V8C-F-FV3 V8 10/100/1000 DT,AC/AC EA C  $              5,600.00 0.0%  $            5,600.00 N/A N/A
V8C-F-FV3-C6 V8 10/100/1000 DT,AC/DC EA C  $              5,600.00 0.0%  $            5,600.00 N/A N/A
V8C-F-FV3-DC V8 10/100/1000 DT,DC/DC EA C  $              5,600.00 0.0%  $            5,600.00 N/A N/A
V-C-2S TAP RACKMOUNT,2-SLOT OPEN EA C  $                   50.00 0.0%  $                 50.00 N/A N/A
V-C-3S TAP RACKMOUNT,3-SLOT OPEN EA C  $                   50.00 0.0%  $                 50.00 N/A N/A
V-CF-2S TAP RACKMOUNT,2-SLOT ENCLOSED EA C  $                 370.00 0.0%  $               370.00 N/A N/A
VERSIV-ACUN VERSIV CHARGER EA C  $                 110.00 0.0%  $               110.00 N/A N/A
VERSIV-BACKPK-STRP BACKPACK STRAP FOR VERSIV LARGE CASE EA C  $                   60.00 0.0%  $                 60.00 N/A N/A
VERSIV-BATTERY VERSIV BATTERY EA C  $                 425.00 0.0%  $               425.00 N/A N/A
VERSIV-CASE3 VERSIV CASE3-WORKSHOP CASE EA C  $              1,000.00 0.0%  $            1,000.00 N/A N/A
VERSIV-LG-CASE VERSIV LARGE CARRY CASE EA C  $                 100.00 0.0%  $               100.00 N/A N/A
VERSIV-M 120 VERSIV MAIN REPLACEMENT EA C  $              2,500.00 0.0%  $            2,500.00 N/A N/A
VERSIV-RU VERSIV REMOTE REPLACEMENT EA C  $              2,000.00 0.0%  $            2,000.00 N/A N/A
VERSIV-SM-CASE VERSIV SMALL CARRY CASE EA C  $                 100.00 0.0%  $               100.00 N/A N/A
VERSIV-STND VERSIV DEMO STAND EA C  $                   70.00 0.0%  $                 70.00 N/A N/A
VERSIV-STRP VERSIV STRAP KIT EA C  $                   65.00 0.0%  $                 65.00 N/A N/A
VERSIV-TSET VERSIV HEADPHONES EA C  $                   50.00 0.0%  $                 50.00 N/A N/A
VF_01076 V24 EXPERT CHASSIS EA C  $            51,995.00 0.0%  $          51,995.00 N/A N/A
VF_01077 V24 EXPERT CHASSIS,PTP EA C  $            53,245.00 0.0%  $          53,245.00 N/A N/A
VF_01100 VB320 CHASSIS EA C  $            94,395.00 0.0%  $          94,395.00 N/A N/A
VF_01101 VB310 CHASSIS EA C  $            52,995.00 0.0%  $          52,995.00 N/A N/A
VF_01102 VB220 BASE CHASSIS EA C  $            26,745.00 0.0%  $          26,745.00 N/A N/A
VF_01103 VB220 BASE CHASSIS,PTP EA C  $            27,995.00 0.0%  $          27,995.00 N/A N/A
VF_01106 VB420 BASE CHASSIS,PTP EA C  $            34,995.00 0.0%  $          34,995.00 N/A N/A
VF_01107 VB420 BASE CHASSIS EA C  $            33,745.00 0.0%  $          33,745.00 N/A N/A
VF_01124 VB312 MPO CHASSIS EA C  $            61,995.00 0.0%  $          61,995.00 N/A N/A
VF_01138 VB410 BASE CHASSIS EA C  $            31,995.00 0.0%  $          31,995.00 N/A N/A
VF_01140 VB410 BASE CHASSIS,PTP EA C  $            33,245.00 0.0%  $          33,245.00 N/A N/A
VF_01142 VB210 BASE CHASSIS EA C  $            25,995.00 0.0%  $          25,995.00 N/A N/A
VF_01149 VB312 LC CHASSIS EA C  $            61,995.00 0.0%  $          61,995.00 N/A N/A
VF_01151 VB110 BASE CHASSIS EA C  $            12,595.00 0.0%  $          12,595.00 N/A N/A
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VF_01153 VB110 BASE CHASSIS,PTP EA C  $            13,845.00 0.0%  $          13,845.00 N/A N/A
VF_01155 VB120 BASE CHASSIS EA C  $            13,345.00 0.0%  $          13,345.00 N/A N/A
VF_01157 VB120 BASE CHASSIS,PTP EA C  $            14,595.00 0.0%  $          14,595.00 N/A N/A
VF_01159 VB520 CHASSIS,PTP EA C  $          149,995.00 0.0%  $        149,995.00 N/A N/A
VF_01218 HD FIBER TAP,1G/10G/40G/100G SM,50:50 EA C  $                 255.00 0.0%  $               255.00 N/A N/A
VF_01219 HD FIBER TAP,1G/10G/40G/100G SM,60:40 EA C  $                 255.00 0.0%  $               255.00 N/A N/A
VF_01220 HD FIBER TAP,1G/10G/40G/100G SM,70:30 EA C  $                 255.00 0.0%  $               255.00 N/A N/A
VF_01221 HD FIBER TAP,1G MM,50:50 EA C  $                 255.00 0.0%  $               255.00 N/A N/A
VF_01222 HD FIBER TAP,1G MM,60:40 EA C  $                 255.00 0.0%  $               255.00 N/A N/A
VF_01223 HD FIBER TAP,1G MM,70:30 EA C  $                 255.00 0.0%  $               255.00 N/A N/A
VF_01224 HD FIBER TAP,1G/10G MM,50:50 EA C  $                 255.00 0.0%  $               255.00 N/A N/A
VF_01225 HD FIBER TAP,1G/10G MM,60:40 EA C  $                 255.00 0.0%  $               255.00 N/A N/A
VF_01226 HD FIBER TAP,1G/10G MM,70:30 EA C  $                 255.00 0.0%  $               255.00 N/A N/A
VF_01227 HD FIBER TAP,40G MM,50:50 EA C  $              2,995.00 0.0%  $            2,995.00 N/A N/A
VF_01228 HD FIBER TAP,40G MM,60:40 EA C  $              2,995.00 0.0%  $            2,995.00 N/A N/A
VF_01229 HD FIBER TAP,40G MM,70:30 EA C  $              2,995.00 0.0%  $            2,995.00 N/A N/A
VF_01230 HD FIBER TAP,100G MM,50:50 EA C  $              6,995.00 0.0%  $            6,995.00 N/A N/A
VF_01231 HD FIBER TAP,100G MM,60:40 EA C  $              6,995.00 0.0%  $            6,995.00 N/A N/A
VF_01232 HD FIBER TAP,100G MM,70:30 EA C  $              6,995.00 0.0%  $            6,995.00 N/A N/A
VF_01234 HD FIBER TAP,CHASSIS EA C  $                 595.00 0.0%  $               595.00 N/A N/A
VF_01236 OPTIMIZER 2400, AC EA C  $            19,995.00 0.0%  $          19,995.00 N/A N/A
VF_01238 OPTIMIZER 2400, DC EA C  $            19,995.00 0.0%  $          19,995.00 N/A N/A
VF_01244 HD FIBER TAP,1G/10G/40G/100G SM,80:20 EA C  $                 255.00 0.0%  $               255.00 N/A N/A
VF_01245 HD FIBER TAP,1G/10G/40G/100G SM,90:10 EA C  $                 255.00 0.0%  $               255.00 N/A N/A
VF_01247 V24 EXPERT CHASSIS,8 PORTS ACTIVE EA C  $            23,995.00 0.0%  $          23,995.00 N/A N/A
VF_01249 V24 EXPERT CHASSIS,16 PORTS ACTIVE EA C  $            35,345.00 0.0%  $          35,345.00 N/A N/A
VF_01251 V24 EXPERT CHASSIS,8 PORTS ACTIVE,PTP EA C  $            25,245.00 0.0%  $          25,245.00 N/A N/A
VF_01253 V24 EXPERT CHASSIS,16 PORTS ACTIVE,PTP EA C  $            39,595.00 0.0%  $          39,595.00 N/A N/A
VF_01255 VB6000 EA C  $          165,000.00 0.0%  $        165,000.00 N/A N/A
VISIFAULT VISUAL FAULT LOCATOR EA C  $                 375.00 0.0%  $               375.00 N/A N/A
VK_00158 ACTIVATION,VB220/120/110,VPROTECTOR EA C  $              6,000.00 0.0%  $            6,000.00 N/A N/A
VK_00160 ACTIVATION,VB120/110,FILTERING EA C  $              3,140.00 0.0%  $            3,140.00 N/A N/A
VK_00161 ACTIVATION,VB120/110,LOAD BALANCING EA C  $              3,140.00 0.0%  $            3,140.00 N/A N/A
VK_00162 ACTIVATION,VB120/110,VSTACK+ EA C  $              3,140.00 0.0%  $            3,140.00 N/A N/A
VK_00174 ACTIVATION,VB420,VPROTECTOR EA C  $            16,000.00 0.0%  $          16,000.00 N/A N/A
VK_00175 ACTIVATION,VB410,VPROTECTOR EA C  $              8,000.00 0.0%  $            8,000.00 N/A N/A
VK_00176 ACTIVATION OPTIMIZER 2400vSTACK+ EA C  $              3,140.00 0.0%  $            3,140.00 N/A N/A
VK_00179 PORT ACTIVATION, V24 EXPERT 8X10G/1G ports EA C  $            19,995.00 0.0%  $          19,995.00 N/A N/A
VK_00185 ACTIVATION,VB6000, FILTERING EA C  $              9,995.00 0.0%  $            9,995.00 N/A N/A
VK_00187 ACTIVATION,VB6000, LOAD-BALANCING EA C  $              9,995.00 0.0%  $            9,995.00 N/A N/A
VK_00189 ACTIVATION,VB6000, VSTACK+ EA C  $              9,995.00 0.0%  $            9,995.00 N/A N/A
VNPA-20K VIRTUAL NETWORK PERFORMANCE APPLIANCE, 20K FLOWS/SECOND EA C  $            25,820.00 0.0%  $          25,820.00 N/A N/A
VNPA-50K VIRTUAL NETWORK PERFORMANCE APPLIANCE, 50K FLOWS/SECOND EA C  $            41,315.00 0.0%  $          41,315.00 N/A N/A
VNPA-5K VIRTUAL NETWORK PERFORMANCE APPLIANCE, 5K FLOWS/SECOND EA C  $              7,226.00 0.0%  $            7,226.00 N/A N/A
VOIPVIEW MODULE VOIP ANALYTICS MODULE FOR TRUVIEW APPLIANCES EA C  $            13,424.00 0.0%  $          13,424.00 N/A N/A
VP_01065 POWER CORD KIT,C13,NORTH AMERICA,AC/DC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
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VP_01067 POWER CORD KIT,C13,NORTH AMERICA,AC/AC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01212 HW,VB220/120,2X10G,PO,EXTLB,VCAPACITY,HDB EA C  $              4,595.00 0.0%  $            4,595.00 N/A N/A
VP_01213 HW,VB220/120,2X1G,PO,EXTLB,CAP,HDB EA C  $              4,595.00 0.0%  $            4,595.00 N/A N/A
VP_01225 HW,V24,1X10G,PO,EXTLB,VCAPACITY EA C  $              2,495.00 0.0%  $            2,495.00 N/A N/A
VP_01227 HW,V24,1X1G,PO,EXTLB,VCAPACITY EA C  $              2,495.00 0.0%  $            2,495.00 N/A N/A
VP_01229 HW,V24,1X1G,HDB EA C  $              1,600.00 0.0%  $            1,600.00 N/A N/A
VP_01233 HW,V24,1X10G,EMAIL OBJECTFINDER EA C  $            50,000.00 0.0%  $          50,000.00 N/A N/A
VP_01235 HW,V24,1X10G,IP OBJECTFINDER EA C  $            50,000.00 0.0%  $          50,000.00 N/A N/A
VP_01237 HW,V24,1X10G,VSTACK OVER IP EA C  $              7,500.00 0.0%  $            7,500.00 N/A N/A
VP_01239 HW,V24,1X1G,VSTACK OVER IP EA C  $              7,500.00 0.0%  $            7,500.00 N/A N/A
VP_01241 HW,V24,1X10G,DEFRAG EA C  $              7,000.00 0.0%  $            7,000.00 N/A N/A
VP_01243 HW,V24,1X10G,DPI FINDER EA C  $            60,000.00 0.0%  $          60,000.00 N/A N/A
VP_01245 HW,V24,1X10G,DEDUP EA C  $              5,200.00 0.0%  $            5,200.00 N/A N/A
VP_01247 HW,V24,1X10G,GTP IMSI LB EA C  $              6,000.00 0.0%  $            6,000.00 N/A N/A
VP_01251 HW,V24,1X10G,MPLS DCAP/VLAN STRIP EA C  $              2,200.00 0.0%  $            2,200.00 N/A N/A
VP_01253 HW,V24,1X1G,MPLS DCAP/VLAN STRIP EA C  $              2,200.00 0.0%  $            2,200.00 N/A N/A
VP_01255 OPTICS,VB320,16X1G/10G MM 50U,SPAN EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01256 OPTICS,VB320,16X1G/10G MM 50U,70:30 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01257 OPTICS,VB320,16X1G/10G MM 50U,60:40 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01258 OPTICS,VB320,16X1G/10G MM 50U,50:50 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01269 OPTICS,V24,4X1G/10G SM,SPAN EA C  $              1,000.00 0.0%  $            1,000.00 N/A N/A
VP_01270 OPTICS,V24,4X1G/10G MM 50U,SPAN EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01271 OPTICS,V24,4X1G/10G SM,50:50 EA C  $              1,000.00 0.0%  $            1,000.00 N/A N/A
VP_01272 OPTICS,V24,4X1G/10G SM,60:40 EA C  $              1,000.00 0.0%  $            1,000.00 N/A N/A
VP_01273 OPTICS,V24,4X1G/10G SM,70:30 EA C  $              1,000.00 0.0%  $            1,000.00 N/A N/A
VP_01274 OPTICS,V24,4X1G/10G SM,80:20 EA C  $              1,000.00 0.0%  $            1,000.00 N/A N/A
VP_01275 OPTICS,V24,4X1G/10G SM,90:10 EA C  $              1,000.00 0.0%  $            1,000.00 N/A N/A
VP_01276 OPTICS,V24,4X1G/10G MM 62.5U,SPAN EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01277 OPTICS,V24,4X1G/10G MM 50U,70:30 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01278 OPTICS,V24,4X1G/10G MM 50U,50:50 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01279 OPTICS,V24,4X1G/10G MM 50U,60:40 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01286 OPTICS,V24,4X10G SM,SPAN EA C  $              6,640.00 0.0%  $            6,640.00 N/A N/A
VP_01287 OPTICS,V24,4X10G SM,70:30 EA C  $              6,640.00 0.0%  $            6,640.00 N/A N/A
VP_01288 OPTICS,V24,4X10G SM,50:50 EA C  $              6,640.00 0.0%  $            6,640.00 N/A N/A
VP_01289 OPTICS,V24,4X10G SM,60:40 EA C  $              6,640.00 0.0%  $            6,640.00 N/A N/A
VP_01290 OPTICS,V24,4X10G SM,80:20 EA C  $              6,640.00 0.0%  $            6,640.00 N/A N/A
VP_01291 OPTICS,V24,4X10G SM,90:10 EA C  $              6,640.00 0.0%  $            6,640.00 N/A N/A
VP_01295 OPTICS,VB220/120,4X1G/10G SM,90:10 EA C  $              1,000.00 0.0%  $            1,000.00 N/A N/A
VP_01296 OPTICS,VB220/120,4X1G/10G SM,80:20 EA C  $              1,000.00 0.0%  $            1,000.00 N/A N/A
VP_01297 OPTICS,VB220/120,4X1G/10G SM,70:30 EA C  $              1,000.00 0.0%  $            1,000.00 N/A N/A
VP_01298 OPTICS,VB220/120,4X1G/10G SM,60:40 EA C  $              1,000.00 0.0%  $            1,000.00 N/A N/A
VP_01299 OPTICS,VB220/120,4X1G/10G SM,50:50 EA C  $              1,000.00 0.0%  $            1,000.00 N/A N/A
VP_01302 OPTICS,VB220/120,4X1G/10G MM 50U,70:30 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01303 OPTICS,VB220/120,4X1G/10G MM 50U,60:40 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01304 OPTICS,VB220/120,4X1G/10G MM 50U,50:50 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01311 POWER SUPPLIES,2U DUAL HOTSWAP AC EA C  $              1,100.00 0.0%  $            1,100.00 N/A N/A
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VP_01312 POWER SUPPLIES,2U DUAL HOTSWAP DC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01313 POWER SUPPLIES,2U HOTSWAP AC AND DC EA C  $                 550.00 0.0%  $               550.00 N/A N/A
VP_01314 POWER SUPPLIES,1U DUAL HOTSWAP AC EA C  $                 500.00 0.0%  $               500.00 N/A N/A
VP_01315 POWER SUPPLIES,1U DUAL HOTSWAP DC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01316 POWER SUPPLIES,1U HOTSWAP AC AND DC EA C  $                 250.00 0.0%  $               250.00 N/A N/A
VP_01321 HW,V24,1X10G,VSPOOL EA C  $              7,000.00 0.0%  $            7,000.00 N/A N/A
VP_01322 HW,V24,1X1G,VSPOOL EA C  $              7,000.00 0.0%  $            7,000.00 N/A N/A
VP_01330 OPTICS,VB312,4X40G SM,SPAN,LC EA C  $            33,400.00 0.0%  $          33,400.00 N/A N/A
VP_01331 OPTICS,VB312,4X40G SM,90:10,LC EA C  $            33,400.00 0.0%  $          33,400.00 N/A N/A
VP_01332 OPTICS,VB312,4X40G SM,80:20,LC EA C  $            33,400.00 0.0%  $          33,400.00 N/A N/A
VP_01333 OPTICS,VB312,4X40G SM,70:30,LC EA C  $            33,400.00 0.0%  $          33,400.00 N/A N/A
VP_01334 OPTICS,VB312,4X40G SM,60:40,LC EA C  $            33,400.00 0.0%  $          33,400.00 N/A N/A
VP_01335 OPTICS,VB312,4X40G SM,50:50,LC EA C  $            33,400.00 0.0%  $          33,400.00 N/A N/A
VP_01336 OPTICS,VB312,4X40G MM 50U,SPAN,MPO EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01337 OPTICS,VB312,4X40G MM 50U,70:30,MPO EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01338 OPTICS,VB312,4X40G MM 50U,60:40,MPO EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01339 OPTICS,VB312,4X40G MM 50U,50:50,MPO EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01359 POWER SUPPLY SPARE,1U HOTSWAP AC EA C  $              2,000.00 0.0%  $            2,000.00 N/A N/A
VP_01361 POWER SUPPLY SPARE,2U HOTSWAP AC EA C  $              3,800.00 0.0%  $            3,800.00 N/A N/A
VP_01363 POWER SUPPLY SPARE,1U HOTSWAP DC EA C  $              1,500.00 0.0%  $            1,500.00 N/A N/A
VP_01365 POWER SUPPLY SPARE,2U HOTSWAP DC EA C  $              3,000.00 0.0%  $            3,000.00 N/A N/A
VP_01371 FAN TRAY SPARE REV,1U EA C  $                 500.00 0.0%  $               500.00 N/A N/A
VP_01373 2U HOTSWAP FAN TRAY SPARE REV. 3.1 EA C  $                 650.00 0.0%  $               650.00 N/A N/A
VP_01374 POWER CORD KIT,IEC (C13-C14),AC/AC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01375 POWER CORD KIT,IEC (C13-C14),AC/DC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01385 MODULE,VB210/110,4X10G SFP+ EA C  $            11,695.00 0.0%  $          11,695.00 N/A N/A
VP_01386 MODULE,VB210/110,4X10G LC EA C  $            13,095.00 0.0%  $          13,095.00 N/A N/A
VP_01389 HW,VB220/120,2X10G,VSTACK OVER IP EA C  $            14,000.00 0.0%  $          14,000.00 N/A N/A
VP_01390 HW,VB220,2X1G,VSTACK OVER IP EA C  $            14,000.00 0.0%  $          14,000.00 N/A N/A
VP_01392 MODULE,VB420/410,16X10G SFP+ EA C  $            29,395.00 0.0%  $          29,395.00 N/A N/A
VP_01394 MODULE,VB420/410,4X40G QSFP+ EA C  $            29,595.00 0.0%  $          29,595.00 N/A N/A
VP_01424 ADV MODULE,VB420/410,16 SFP+ EA C  $            54,995.00 0.0%  $          54,995.00 N/A N/A
VP_01425 ADV MODULE,VB420/410,4X40G QSFP+ EA C  $            54,995.00 0.0%  $          54,995.00 N/A N/A
VP_01427 HW,VB420/410,8X10G/1G,PO,EXTLB,CAP,HDB EA C  $              5,195.00 0.0%  $            5,195.00 N/A N/A
VP_01429 HW,VB420/410,2X40G,PO,EXTLB,CAP,HDB EA C  $              5,195.00 0.0%  $            5,195.00 N/A N/A
VP_01437 HW,VB220/120,2X10G,ENCAP FILTERING EA C  $              4,900.00 0.0%  $            4,900.00 N/A N/A
VP_01439 HW,VB220/120,2X1G,ENCAP FILTERING EA C  $              4,900.00 0.0%  $            4,900.00 N/A N/A
VP_01445 MODULE,VB110,8X1G UTP,VASSURE,POWERSAFE EA C  $              4,585.00 0.0%  $            4,585.00 N/A N/A
VP_01446 MODULE,VB110,8X1G SFP EA C  $              2,985.00 0.0%  $            2,985.00 N/A N/A
VP_01447 MODULE,VB110,8X1G LC EA C  $              3,435.00 0.0%  $            3,435.00 N/A N/A
VP_01448 ADV MODULE,VB110,8X1G UTP,POWERSAFE EA C  $              6,585.00 0.0%  $            6,585.00 N/A N/A
VP_01449 ADV MODULE,VB110,8X1G SFP EA C  $              4,985.00 0.0%  $            4,985.00 N/A N/A
VP_01450 ADV MODULE,VB110,8X1G LC EA C  $              6,235.00 0.0%  $            6,235.00 N/A N/A
VP_01451 MODULE,VB120,8X1G UTP,VASSURE,POWERSAFE EA C  $              4,785.00 0.0%  $            4,785.00 N/A N/A
VP_01452 MODULE,VB120,8X1G SFP EA C  $              3,185.00 0.0%  $            3,185.00 N/A N/A
VP_01453 MODULE,VB120,8X1G LC EA C  $              3,585.00 0.0%  $            3,585.00 N/A N/A
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VP_01454 ADV MODULE,VB120,8X1G UTP,POWERSAFE EA C  $              6,785.00 0.0%  $            6,785.00 N/A N/A
VP_01455 ADV MODULE,VB120,8X1G SFP EA C  $              5,185.00 0.0%  $            5,185.00 N/A N/A
VP_01456 ADV MODULE,VB120,8X1G LC PORTS EA C  $              6,335.00 0.0%  $            6,335.00 N/A N/A
VP_01457 HW,VB120/110,4X1G,PO,EXTLB,VCAPACITY EA C  $              1,395.00 0.0%  $            1,395.00 N/A N/A
VP_01465 OPTICS,VB220/120,4X1G/10G MM 50U,POWERSAFE EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01466 OPTICS,VB220/120,4X1G/10G SM,POWERSAFE EA C  $              3,300.00 0.0%  $            3,300.00 N/A N/A
VP_01513 HW,V24,1X1G,PT EA C  $              1,900.00 0.0%  $            1,900.00 N/A N/A
VP_01515 HW,V24,1X10G,PACKET TRANSPORT EA C  $              1,900.00 0.0%  $            1,900.00 N/A N/A
VP_01612 OPTICS,VB120/110,8X1G MM 50U,50:50 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01613 OPTICS,VB120/110,8X1G MM 50U,60:40 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01614 OPTICS,VB120/110,8X1G MM 50U,70:30 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01617 OPTICS,VB120/110,8X1G SM,50:50 EA C  $                 450.00 0.0%  $               450.00 N/A N/A
VP_01618 OPTICS,VB120/110,8X1G SM,60:40 EA C  $                 450.00 0.0%  $               450.00 N/A N/A
VP_01619 OPTICS,VB120/110,8X1G SM,70:30 EA C  $                 450.00 0.0%  $               450.00 N/A N/A
VP_01620 OPTICS,VB120/110,8X1G SM,80:20 EA C  $                 450.00 0.0%  $               450.00 N/A N/A
VP_01621 OPTICS,VB120/110,8X1G SM,90:10 EA C  $                 450.00 0.0%  $               450.00 N/A N/A
VP_01631 HW,VB220/120,2X10G,VSPOOL EA C  $            10,000.00 0.0%  $          10,000.00 N/A N/A
VP_01632 HW,VB220/120,2X1G,VSPOOL EA C  $            10,000.00 0.0%  $          10,000.00 N/A N/A
VP_01633 AIR FILTER SPARE, VB120/110 SFP MODULE EA C  $                   10.00 0.0%  $                 10.00 N/A N/A
VP_01635 AIR FILTER SPARE, VB220/120 LC MODULE EA C  $                   10.00 0.0%  $                 10.00 N/A N/A
VP_01639 AIR FILTER SPARE, VB220/120 SFP+ MODULE EA C  $                   10.00 0.0%  $                 10.00 N/A N/A
VP_01640 AIR FILTER SPARE, VB220/120 LC MODULE EA C  $                   10.00 0.0%  $                 10.00 N/A N/A
VP_01647 MODULE,VB220/120,4X10G SFP+ EA C  $            11,795.00 0.0%  $          11,795.00 N/A N/A
VP_01648 MODULE,VB220/120,4X10G LC EA C  $            13,195.00 0.0%  $          13,195.00 N/A N/A
VP_01649 MODULE,VB220/120,4X10G LC,POWERSAFE EA C  $            18,195.00 0.0%  $          18,195.00 N/A N/A
VP_01703 MODULE,VB420/410,4X40G MPO EA C  $            31,795.00 0.0%  $          31,795.00 N/A N/A
VP_01704 MODULE,VB420/410,4X40G LC EA C  $            31,795.00 0.0%  $          31,795.00 N/A N/A
VP_01705 MODULE,VB110,8X1G LC,POWERSAFE EA C  $              8,435.00 0.0%  $            8,435.00 N/A N/A
VP_01706 MODULE,VB120,8X1G LC,POWERSAFE EA C  $              8,535.00 0.0%  $            8,535.00 N/A N/A
VP_01709 OPTICS,VB420/410,4X40G,MM 50U,70:30,MPO EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01710 OPTICS,VB420/410,4X40G,MM 50U,60:40,MPO EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01711 OPTICS,VB420/410,4X40G,MM 50U,50:50,MPO EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01712 OPTICS,VB420/410,4X40G,SM,90:10,LC EA C  $            47,000.00 0.0%  $          47,000.00 N/A N/A
VP_01713 OPTICS,VB420/410,4X40G,SM,80:20,LC EA C  $            47,000.00 0.0%  $          47,000.00 N/A N/A
VP_01714 OPTICS,VB420/410,4X40G,SM,70:30,LC EA C  $            47,000.00 0.0%  $          47,000.00 N/A N/A
VP_01715 OPTICS,VB420/410,4X40G,SM,60:40,LC EA C  $            47,000.00 0.0%  $          47,000.00 N/A N/A
VP_01716 OPTICS,VB420/410,4X40G,SM,50:50,LC EA C  $            47,000.00 0.0%  $          47,000.00 N/A N/A
VP_01717 OPTICS,VB120/110,8X1G MM 50U,POWERSAFE EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01718 OPTICS,VB120/110,8X1G SM,POWERSAFE EA C  $              2,000.00 0.0%  $            2,000.00 N/A N/A
VP_01721 HW,VB220/120,2X10G,AIA EA C  $              3,600.00 0.0%  $            3,600.00 N/A N/A
VP_01722 HW,VB220/120,2X1G,AIA EA C  $              3,600.00 0.0%  $            3,600.00 N/A N/A
VP_01726 MODULE,VB420/410,16X10G LC EA C  $            34,795.00 0.0%  $          34,795.00 N/A N/A
VP_01727 OPTICS,VB420/410,16X1G/10G,MM 50U,70:30 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01728 OPTICS,VB420/410,16X1G/10G,MM 50U,60:40 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01729 OPTICS,VB420/410,16X1G/10G,MM 50U,50:50 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01730 OPTICS,VB420/410,16X1G/10G,SM,90:10 EA C  $            12,000.00 0.0%  $          12,000.00 N/A N/A
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VP_01731 OPTICS,VB420/410,16X1G/10G,SM,80:20 EA C  $            12,000.00 0.0%  $          12,000.00 N/A N/A
VP_01732 OPTICS,VB420/410,16X1G/10G,SM,70:30 EA C  $            12,000.00 0.0%  $          12,000.00 N/A N/A
VP_01733 OPTICS,VB420/410,16X1G/10G,SM,60:40 EA C  $            12,000.00 0.0%  $          12,000.00 N/A N/A
VP_01734 OPTICS,VB420/410,16X1G/10G,SM,50:50 EA C  $            12,000.00 0.0%  $          12,000.00 N/A N/A
VP_01735 OPTICS,VB120/110,8X1G,MM 62.5U,POWERSAFE EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01741 OPTICS,VB220/120,4X1G,MM 62.5U,50:50 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01742 OPTICS,VB220/120,4X1G,MM 62.5U,60:40 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01743 OPTICS,VB220/120,4X1G,MM 62.5U,70:30 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01744 OPTICS,VB210/110,4X1G/10G,SM,90:10 EA C  $              1,000.00 0.0%  $            1,000.00 N/A N/A
VP_01745 OPTICS,VB210/110,4X1G/10G,SM,80:20 EA C  $              1,000.00 0.0%  $            1,000.00 N/A N/A
VP_01746 OPTICS,VB210/110,4X1G/10G,SM,70:30 EA C  $              1,000.00 0.0%  $            1,000.00 N/A N/A
VP_01747 OPTICS,VB210/110,4X1G/10G,SM,60:40 EA C  $              1,000.00 0.0%  $            1,000.00 N/A N/A
VP_01748 OPTICS,VB210/110,4X1G/10G,SM,50:50 EA C  $              1,000.00 0.0%  $            1,000.00 N/A N/A
VP_01749 OPTICS,VB210/110,4X1G,MM 62.5U,50:50 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01750 OPTICS,VB210/110,4X1G/10G,MM 50U,50:50 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01751 OPTICS,VB210/110,4X1G,MM 62.5U,70:30 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01752 OPTICS,VB210/110,4X1G,MM 62.5U,60:40 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01753 OPTICS,VB210/110,4X1G/10G,MM 50U,70:30 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01754 OPTICS,VB210/110,4X1G/10G,MM 50U,60:40 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01760 OPTICS,VB120/110,8X1G,MM 62.5U,50:50 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01761 OPTICS,VB120/110,8X1G,MM 62.5U,60:40 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01762 OPTICS,VB120/110,8X1G,MM 62.5U,70:30 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01765 OPTICS,V24,4X1G,MM 62.5U,50:50 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01766 OPTICS,V24,4X1G,MM 62.5U,60:40 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01767 OPTICS,V24,4X1G,MM 62.5U,70:30 EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01774 ADV MODULE,VB110,8X1G LC,POWERSAFE EA C  $            12,735.00 0.0%  $          12,735.00 N/A N/A
VP_01775 ADV MODULE,VB120,8X1G LC,POWERSAFE EA C  $            12,835.00 0.0%  $          12,835.00 N/A N/A
VP_01778 OPTICS,VB320,16X10G,SM,SPAN EA C  $            13,280.00 0.0%  $          13,280.00 N/A N/A
VP_01780 OPTICS,VB420/410,16X1G,MM 62.5U,POWERSAFE EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01781 MODULE,VB420/410,16X10G LC,POWERSAFE EA C  $            54,795.00 0.0%  $          54,795.00 N/A N/A
VP_01782 OPTICS,VB420/410,16X1G/10G,MM 50U,POWERSAFE EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01783 OPTICS,VB420/410,16X1G/10G,SM,POWERSAFE EA C  $            13,200.00 0.0%  $          13,200.00 N/A N/A
VP_01802 POWER CORD KIT,C7,NORTH AMERICA,AC/AC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01803 POWER CORD KIT,C7,NORTH AMERICA,AC/DC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01825 HW,VB220/120,2X10G,GENSTRIP/DECAP EA C  $              4,295.00 0.0%  $            4,295.00 N/A N/A
VP_01826 HW,VB220/120,2X1G,GENSTRIP/DECAP EA C  $              4,295.00 0.0%  $            4,295.00 N/A N/A
VP_01827 OPTICS,VB320,16X10G,SM,90:10 EA C  $            13,280.00 0.0%  $          13,280.00 N/A N/A
VP_01828 OPTICS,VB320,16X10G,SM,80:20 EA C  $            13,280.00 0.0%  $          13,280.00 N/A N/A
VP_01829 OPTICS,VB320,16X10G,SM,70:30 EA C  $            13,280.00 0.0%  $          13,280.00 N/A N/A
VP_01830 OPTICS,VB320,16X10G,SM,60:40 EA C  $            13,280.00 0.0%  $          13,280.00 N/A N/A
VP_01831 OPTICS,VB320,16X10G,SM,50:50 EA C  $            13,280.00 0.0%  $          13,280.00 N/A N/A
VP_01847 OPTICS,VB220/120,4X1G,MM 62.5U,POWERSAFE EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01849 HW,VB420/410,8X10G,2XDD,4XPO,EXTLB,CAP,HDB EA C  $              7,395.00 0.0%  $            7,395.00 N/A N/A
VP_01868 MODULE,VB420/410,4X40G MPO,2XPOWERSAFE EA C  $            50,000.00 0.0%  $          50,000.00 N/A N/A
VP_01869 OPTICS,VB420/410,4X40G MM,MPO,2XPOWERSAFE EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01870 MODULE,VB420/410,4X40G LC,POWERSAFE EA C  $            50,000.00 0.0%  $          50,000.00 N/A N/A
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VP_01871 OPTICS,VB420/410,4X40G SM,LC,POWERSAFE EA C  $            54,000.00 0.0%  $          54,000.00 N/A N/A
VP_01872 OPTICS,VB420/410,4X40G MM BIDI,LC,POWERSAFE EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01890 OPTICS,OPT2400,SM ER,90:10,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01891 OPTICS,OPT2400,SM ER,80:20,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01892 OPTICS,OPT2400,SM ER,70:30,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01893 OPTICS,OPT2400,SM ER,60:40,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01894 OPTICS,OPT2400,SM ER,50:50,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01895 OPTICS,OPT2400,SM ER,SPAN,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01896 OPTICS,OPT2400,SM LX/LR,90:10,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01897 OPTICS,OPT2400,SM LX/LR,80:20,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01898 OPTICS,OPT2400,SM LX/LR,70:30,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01899 OPTICS,OPT2400,SM LX/LR,60:40,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01900 OPTICS,OPT2400,SM LX/LR,50:50,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01901 OPTICS,OPT2400,SM LX/LR,SPAN,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01902 OPTICS,OPT2400,MM 62.5U,SPAN,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01903 OPTICS,OPT2400,MM 50U,50:50,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01904 OPTICS,OPT2400,MM 50U,60:40,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01905 OPTICS,OPT2400,MM 50U,70:30,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01906 OPTICS,OPT2400,MM 50U,SPAN,LC EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VP_01908 MODULE SPARE,VB110,8X1G UTP,POWERSAFE EA C  $              4,585.00 0.0%  $            4,585.00 N/A N/A
VP_01909 MODULE SPARE,VB110,8X1G LC EA C  $              3,435.00 0.0%  $            3,435.00 N/A N/A
VP_01910 MODULE SPARE,VB110,8X1G LC,POWERSAFE EA C  $              8,435.00 0.0%  $            8,435.00 N/A N/A
VP_01911 MODULE SPARE,VB110,8X1G SFP EA C  $              2,985.00 0.0%  $            2,985.00 N/A N/A
VP_01912 ADV MODULE SPARE,VB110,8X1G UTP,POWERSAFE EA C  $              6,585.00 0.0%  $            6,585.00 N/A N/A
VP_01913 ADV MODULE SPARE,VB110,8X1G LC EA C  $              6,235.00 0.0%  $            6,235.00 N/A N/A
VP_01914 ADV MODULE SPARE,VB110,8X1G LC,POWERSAFE EA C  $            12,735.00 0.0%  $          12,735.00 N/A N/A
VP_01915 ADV MODULE SPARE,VB110,8X1G SFP EA C  $              4,985.00 0.0%  $            4,985.00 N/A N/A
VP_01916 MODULE SPARE,VB120,8X1G UTP,POWERSAFE EA C  $              4,785.00 0.0%  $            4,785.00 N/A N/A
VP_01917 MODULE SPARE,VB120,8X1G LC EA C  $              3,585.00 0.0%  $            3,585.00 N/A N/A
VP_01918 MODULE SPARE,VB120,8X1G LC,POWERSAFE EA C  $              8,535.00 0.0%  $            8,535.00 N/A N/A
VP_01919 MODULE SPARE,VB120,8X1G SFP EA C  $              3,185.00 0.0%  $            3,185.00 N/A N/A
VP_01920 ADV MODULE SPARE,VB120,2U,8X1G UTP,POWERSAFE EA C  $              6,785.00 0.0%  $            6,785.00 N/A N/A
VP_01921 ADV MODULE SPARE,VB120,8X1G LC EA C  $              6,335.00 0.0%  $            6,335.00 N/A N/A
VP_01922 ADV MODULE SPARE,VB120,8X1G LC,POWERSAFE EA C  $            12,835.00 0.0%  $          12,835.00 N/A N/A
VP_01923 ADV MODULE SPARE,VB120,2U,8X1G SFP EA C  $              5,185.00 0.0%  $            5,185.00 N/A N/A
VP_01924 MODULE SPARE,VB210/110,4X10G LC EA C  $            13,095.00 0.0%  $          13,095.00 N/A N/A
VP_01925 MODULE SPARE,VB210/110,4X10G SFP+ EA C  $            11,695.00 0.0%  $          11,695.00 N/A N/A
VP_01926 MODULE SPARE,VB220/120,4X10G LC EA C  $            13,195.00 0.0%  $          13,195.00 N/A N/A
VP_01927 MODULE SPARE,VB220/120,4X10G LC,POWERSAFE EA C  $            18,195.00 0.0%  $          18,195.00 N/A N/A
VP_01928 MODULE SPARE,VB220/120,4X10G SFP+ EA C  $            11,795.00 0.0%  $          11,795.00 N/A N/A
VP_01929 MODULE SPARE,VB420/410,16X10G LC EA C  $            32,795.00 0.0%  $          32,795.00 N/A N/A
VP_01930 MODULE SPARE,VB420/410,4X40G LC EA C  $            31,795.00 0.0%  $          31,795.00 N/A N/A
VP_01931 MODULE SPARE,VB420/410,4X40G MPO EA C  $            31,795.00 0.0%  $          31,795.00 N/A N/A
VP_01932 MODULE SPARE,VB420/410,16X10G SFP+ EA C  $            29,395.00 0.0%  $          29,395.00 N/A N/A
VP_01933 MODULE SPARE,VB420/410,4X40G QSFP+ EA C  $            29,595.00 0.0%  $          29,595.00 N/A N/A
VP_01934 MODULE SPARE,VB420/410,16X10G LC,POWERSAFE EA C  $            54,795.00 0.0%  $          54,795.00 N/A N/A
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VP_01935 ADV MODULE SPARE,VB420/410,16X10G SFP+ EA C  $            54,995.00 0.0%  $          54,995.00 N/A N/A
VP_01936 ADV MODULE SPARE,VB420/410,4X40G QSFP+ EA C  $            55,195.00 0.0%  $          55,195.00 N/A N/A
VP_01945 HW,VB420/410,8X10G,GENSTRIPDECAP EA C  $              7,995.00 0.0%  $            7,995.00 N/A N/A
VP_01951 MODULE SPARE,VB420/410,4X40G LC,POWERSAFE EA C  $            50,000.00 0.0%  $          50,000.00 N/A N/A
VP_01952 MODULE SPARE,VB420/410,4X40G MPO,POWERSAFE EA C  $            50,000.00 0.0%  $          50,000.00 N/A N/A
VP_01953 MODULE,VB420/410,4X40G BIDI,LC,POWERSAFE EA C  $            50,000.00 0.0%  $          50,000.00 N/A N/A
VP_01954 MODULE SPARE,VB420/410,4X40G BIDI,LC,POWERSAFE EA C  $            50,000.00 0.0%  $          50,000.00 N/A N/A
VP_01959 HW OPTION,VB6000,HA FABRIC &MANAGEMENT EA C  $              4,000.00 0.0%  $            4,000.00 N/A N/A
VP_01960 BLADE,VB6000,36X10G/1G SFP+ & 6X 40G QSFP+ EA C  $            50,000.00 0.0%  $          50,000.00 N/A N/A
VP_01961 BLADE,VB6000,6X100G CFP2 EA C  $            70,000.00 0.0%  $          70,000.00 N/A N/A
VP_01964 AC PSU FOR VB6000 EA C  $            20,000.00 0.0%  $          20,000.00 N/A N/A
VP_01966 HW,VB220/120,1X10G,VSPOOL,1X10G,VINDEX EA C  $            10,000.00 0.0%  $          10,000.00 N/A N/A
VP_01968 HW,VB220/120,1X1G,VSPOOL,1X1G,VINDEX EA C  $            10,000.00 0.0%  $          10,000.00 N/A N/A
VP_01970 HW,VB420/410,8X10G/1G,AIA EA C  $            12,000.00 0.0%  $          12,000.00 N/A N/A
V-P-2S COVER PLATE,2-SLOT TAP RACKMOUNT EA C  $                   12.00 0.0%  $                 12.00 N/A N/A
V-P-3S COVER PLATE,3-SLOT TAP RACKMOUNT EA C  $                   12.00 0.0%  $                 12.00 N/A N/A
VPM-ENTERPRISE VPM APPLIANCE - ENTERPRISE MODEL W/ EXTENDED CAPACITY EA C  $            53,200.00 0.0%  $          53,200.00 N/A N/A
VPM-PRO VPM APPLIANCE - PRO MODEL W/ STANDARD CAPACITY EA C  $            32,018.00 0.0%  $          32,018.00 N/A N/A
VPMSWDVD VISUAL PERFORMANCE MANAGER SOFTWARE ON DVD EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VPM-UPGRD-ONSITE NTM AND VPM APPLICANCE UPGRADE EA C  $              5,000.00 0.0%  $            5,000.00 N/A N/A
VPS-48V-5 POWER SPARE,-48V DC INPUT,5V DC OUTPUT EA C  $                 120.00 0.0%  $               120.00 N/A N/A
VPS-48V-9 POWER SPARE,-48V DC INPUT,9V DC OUTPUT EA C  $                 120.00 0.0%  $               120.00 N/A N/A
VPS-UAC-12 100-240V AC INPUT,12V DC OUTPUT ADAPTER EA C  $                   25.00 0.0%  $                 25.00 N/A N/A
VPS-UAC-5 100-240V AC INPUT,5V DC OUTPUT ADAPTER EA C  $                   25.00 0.0%  $                 25.00 N/A N/A
VS_06116 VSS MANAGEMENT CENTER (VMC),STARTER EDITION EA C  $                     1.00 0.0%  $                   1.00 N/A N/A
VS_06118 VSS MANAGEMENT CENTER (VMC),PROFESSIONAL EDITION EA C  $            20,000.00 0.0%  $          20,000.00 N/A N/A
VS_06120 VSS MANAGEMENT CENTER (VMC), PREMIUM EDITION EA C  $            50,000.00 0.0%  $          50,000.00 N/A N/A
VS2E-2026-SP S2E-2026 DT SPAN EA C  $            34,500.00 0.0%  $          34,500.00 N/A N/A
VSV-FIBER-DEMO-KIT VERSIV FIBER DEMO KIT EA C  $                 725.00 0.0%  $               725.00 N/A N/A
VTRUVIEW-F-20K VIRTUAL TRUVIEW FLOW APPLIANCE, 20K FLOWS/SECOND EA C  $            25,820.00 0.0%  $          25,820.00 N/A N/A
VTRUVIEW-F-50K VIRTUAL TRUVIEW FLOW APPLIANCE, 50K FLOWS/SECOND EA C  $            41,315.00 0.0%  $          41,315.00 N/A N/A
VTRUVIEW-F-5K VIRTUAL TRUVIEW FLOW APPLIANCE, 5K FLOWS/SECOND EA C  $              7,226.00 0.0%  $            7,226.00 N/A N/A
VX_00003 QSFP+,40GBASE-SR4,MM XCVR,DIAG,10G COMP EA C  $                 880.00 0.0%  $               880.00 N/A N/A
VX_00009 SFP+,10G/1GBASE-LR/LX,SM,XCVR EA C  $                 540.00 0.0%  $               540.00 N/A N/A
VX_00010 SFP+,10G/1GBASE-SR/SX,MM,XCVR EA C  $                 290.00 0.0%  $               290.00 N/A N/A
VX_00011 SFP+,10GBASE-ER,SM,XCVR,DIAG,10G COMP EA C  $              1,950.00 0.0%  $            1,950.00 N/A N/A
VX_00012 XFP,10GBASE-ER,SM,XCVR EA C  $              2,650.00 0.0%  $            2,650.00 N/A N/A
VX_00014 XFP,10GBASE-LR,SM,XCVR EA C  $                 890.00 0.0%  $               890.00 N/A N/A
VX_00015 XFP,10GBASE-SR,MM,XCVR EA C  $                 610.00 0.0%  $               610.00 N/A N/A
VX_00016 XFP,10GBASE-ZR,SM,XCVR EA C  $              3,550.00 0.0%  $            3,550.00 N/A N/A
VX_00017 QSFP+,40GBASE-LR4,SM,XCVR,DIAG EA C  $              5,550.00 0.0%  $            5,550.00 N/A N/A
VX_00018 SFP,1000BASE-LX,SM,XCVR,EMC COMP EA C  $                 120.00 0.0%  $               120.00 N/A N/A
VX_00020 SFP+,10G/1GBASE-SR/SX,MM,LASERWIRE,XCVR EA C  $                   35.00 0.0%  $                 35.00 N/A N/A
VX_00021 SFP,10/100/1000BASE-T,CU,XCVR,NEBS-COMP EA C  $                 101.00 0.0%  $               101.00 N/A N/A
VX_00022 LASERWIRE 10G ACTIVE CABLE,3M EA C  $                 190.00 0.0%  $               190.00 N/A N/A
VX_00023 LASERWIRE 10G ACTIVE CABLE,5M EA C  $                 210.00 0.0%  $               210.00 N/A N/A
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VX_00024 LASERWIRE 10G ACTIVE CABLE,10M EA C  $                 270.00 0.0%  $               270.00 N/A N/A
VX_00025 LASERWIRE 10G ACTIVE CABLE,30M EA C  $                 470.00 0.0%  $               470.00 N/A N/A
VX_00033 SFP,1000BASE-SX,MM,XCVR,EMC COMP EA C  $                   62.00 0.0%  $                 62.00 N/A N/A
VX_00034 SFP,1000BASE-ZX,SM,XCVR,EMC COMP EA C  $                 295.00 0.0%  $               295.00 N/A N/A
VX_00035 CFP,100GBASE-LR4,SM,XCVR,DIAG EA C  $            47,000.00 0.0%  $          47,000.00 N/A N/A
VX_00036 CFP,100GBASE-SR10,MM,XCVR,DIAG EA C  $            13,000.00 0.0%  $          13,000.00 N/A N/A
VX_00038 CFP2, 100GBASE-ER4, SM XCVR, DIAG EA C  $            75,000.00 0.0%  $          75,000.00 N/A N/A
VX_00039 CFP2, 100GBASE-LR4, SM XCVR, DIAG EA C  $            47,000.00 0.0%  $          47,000.00 N/A N/A
VX_00040 CFP2, 100GBASE-SR4, SM XCVR, DIAG EA C  $            11,700.00 0.0%  $          11,700.00 N/A N/A
VX_00041 CFP, 100Gbase-ER4, SM XCVR, DIAG EA C  $            94,000.00 0.0%  $          94,000.00 N/A N/A
VX_00042 QSFP+, 40GBASE-SR4, MM XCVR, DIAG, NOT COMP W/10G EA C  $                 500.00 0.0%  $               500.00 N/A N/A
WBP-LION AIRCHECK LITHIUM ION REPLACEMENT BATTERY EA C  $                 282.00 0.0%  $               282.00 N/A N/A
WIREVIEW 1 WIREVIEW WIREMAPPER #1 EA C  $                   69.00 0.0%  $                 69.00 N/A N/A
WIREVIEW 2-6 WIREVIEW CABLE ID SET 2 THRU 6 EA C  $                 330.00 0.0%  $               330.00 N/A N/A
XFP-LR OPTICAL TRANSCEIVER MODULE, XFP, LR, 10G, 1310 EA C  $              1,061.00 0.0%  $            1,061.00 N/A N/A
XFP-SR OPTICAL TRANSCEIVER MODULE, XFP, SR, 10G, 850 EA C  $                 741.00 0.0%  $               741.00 N/A N/A
XPRESS DASHBOARD XPRESS DASHBOARD FOR SERVICE DELIVERY VISIBILITY EA C  $            34,084.00 0.0%  $          34,084.00 N/A N/A
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2014/00.28 Adapter 28  UPP for LC, MU (d=1.25MM) EA  $       98.12 6.0%  $             92.23 N/A N/A
2014/00.31 UPP for DIN,FC, SC,ST and MST (d=2.5mm) EA  $     105.84 6.0%  $             99.49 N/A N/A
2092/32 OMK-55 SM+MM, 850/1300/1310/1550nm, OLS+OLA+OLP EA  $  9,294.08 6.0%  $        8,736.44 N/A N/A
2092/33 OMK-55 SM1310/1550nm,-70to+20dBm,OLP+OLA+OLS,PC EA  $  8,191.58 6.0%  $        7,700.09 N/A N/A
2092/34 OMK-55 SM1310/1550nm,-70to+20dBm,OLP+OLA+OLS,APC EA  $  8,456.17 6.0%  $        7,948.80 N/A N/A
2092/35 OMK-55 SM1310/1550nm,-60to+30dBm, OLP+OLA+OLS,PC EA  $  9,900.45 6.0%  $        9,306.42 N/A N/A
2092/36 OMK-55 SM1310/1550nm,-60 +30dBm, OLP+OLA+OLS,APC EA  $10,165.05 6.0%  $        9,555.15 N/A N/A
2126/03 MT-2S Soft bag for 2 Smart handhelds EA  $     231.00 6.0%  $           217.14 N/A N/A
2126/34 OMK-55 TestKit  SM1310/1550/1625nm, APC EA  $  6,758.33 6.0%  $        6,352.83 N/A N/A
2126/35 OMK-55 TestKit  SM1310/1550nm, PC EA  $  5,236.88 6.0%  $        4,922.67 N/A N/A
2126/36 OMK-55 TestKit  SM1310/1550nm, APC EA  $  5,325.08 6.0%  $        5,005.58 N/A N/A
2126/37 OMK-55 TestKit  SM1310/1550nm, +26dBm, PC EA  $  5,622.75 6.0%  $        5,285.39 N/A N/A
2126/38 OMK-55 TestKit  SM1310/1550nm, +26dBm, APC EA  $  5,710.95 6.0%  $        5,368.29 N/A N/A
2126/90.01 MK-5 HARD CASE for 2 pocket sized instruments EA  $     116.87 6.0%  $           109.86 N/A N/A

2127/01

OMK-34P  ENTERPRISE PLUS - MULTIMODE TEST KIT, , COMPLETE 
TEST KIT FOR LOSS TESTING AT 850/1300NM ON MULTIMODE 
FIBERS/CABLES AND OPTICAL POWER MEASUREMENTS, , TEST KIT 
INCLUDES , , POWER METER   780-1600NM GE DETECTOR (-60 TO 
+5DBM) WITH DATA STORAGE AND

EA  $  1,365.00 6.0%  $        1,283.10 N/A N/A

2127/02

OMK-35P  SERVICE PROVIDER PLUS - SM TEST KIT, , COMPLETE 
TEST KIT FOR LOSS TESTING AT 1310/1550NM ON SINGLEMODE 
FIBERS/CABLESAND OPTICAL POWER MEASUREMENTS, , TEST KIT 
INCLUDES , , POWER METER   780-1650NM INGAAS DETECTOR (-65 
TO +10DBM) WITH DATA STORAG

EA  $  1,785.00 6.0%  $        1,677.90 N/A N/A

2127/04

OMK-36P  ENTERPRISE PLUS - QUAD SM/MM TEST KIT, , COMPLETE 
TEST KIT FOR LOSS TESTING AT 850/1300NM ON MULTIMODE 
FIBERS/CABLES AND AT 1310/1550NM ON SINGLEMODE 
FIBERS/CABLES AND OPTICAL POWER MEASUREMENTS, , TEST KIT 
INCLUDES , , POWER METER   780-1650NM

EA  $  2,520.00 6.0%  $        2,368.80 N/A N/A

2127/11

OMK-34 ENTERPRISE BASIC - MULTIMODE TEST KIT COMPLETE 
TEST KIT FOR LOSS TESTING AT 850/1300NM ON MULTIMODE 
FIBERS/CABLES AND OPTICAL POWER MEASUREMENTS TEST KIT 
INCLUDES  POWER METER  780-1600NM GE DETECTOR (-60 TO 
+5DBM) WITH DATA STORAGE WITH UNIVERSAL

EA  $  1,207.50 6.0%  $        1,135.05 N/A N/A

2127/12

OMK-35 SERVICE PROVIDER BASIC - SM TEST KIT COMPLETE TEST 
KIT FOR LOSS TESTING AT 1310/1550NM ON SINGLEMODE 
FIBERS/CABLESAND OPTICAL POWER MEASUREMENTS TEST KIT 
INCLUDES  POWER METER  780-1650NM INGAAS DETECTOR (-65 TO 
+10DBM) WITH DATA STORAGE WITH UNIV

EA  $  1,627.50 6.0%  $        1,529.85 N/A N/A

2127/13

OMK-38 SERVICE PROVIDER HI-POWER BASIC - SM TEST KIT 
COMPLETE TEST KIT FOR LOSS TESTING AT 1310/1550NM ON 
SINGLEMODE FIBERS/CABLES ANDHIGH POWER OPTICAL POWER 
MEASUREMENTS TEST KIT INCLUDES  POWER METER  780-1650NM 
INGAAS DETECTOR (-50 TO +26DBM) WITH DA

EA  $  1,837.50 6.0%  $        1,727.25 N/A N/A
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2127/14

OMK-36 ENTERPRISE BASIC - QUAD SM/MM TEST KIT COMPLETE 
TEST KIT FOR LOSS TESTING AT 850/1300NM ON MULTIMODE 
FIBERS/CABLES AND AT 1310/1550NM ON SINGLEMODE 
FIBERS/CABLES AND OPTICAL POWER MEASUREMENTS TEST KIT 
INCLUDES  POWER METER  780-1650NM INGAAS DETE

EA  $  2,362.50 6.0%  $        2,220.75 N/A N/A

2127/90.01 MT-2P, SOFT BAG FOR 2 SMARTPOCKET HANDHELDS + SPACE FOR 
AC/DC POWER SUPPLY AND USB CABLE EA  $       31.50 6.0%  $             29.61 N/A N/A

2127-8403.007

OMK-38P  SERVICE PROVIDER HI-POWER PLUS - SM TEST KIT, , 
COMPLETE TEST KIT FOR LOSS TESTING AT 1310/1550NM ON 
SINGLEMODE FIBERS/CABLES AND HIGH POWER OPTICAL POWER 
MEASUREMENTS, , TEST KIT INCLUDES , , POWER METER   780-
1650NM INGAAS DETECTOR (-50 TO +26

EA  $  1,995.00 6.0%  $        1,875.30 N/A N/A

2150/00.32 Universal optical adapter   ST-Type EA  $     155.40 6.0%  $           146.08 N/A N/A
2150/00.51 Universal optical adapter  FC-PC, FC-APC -Type EA  $     155.40 6.0%  $           146.08 N/A N/A
2150/00.58 Universal optical adapter  SC-PC/APC-Type EA  $     155.40 6.0%  $           146.08 N/A N/A
2150/00.59 Universal optical adapter  LC-Type EA  $     155.40 6.0%  $           146.08 N/A N/A
2229/90.01 Alkaline battery Mignon AA-size (LR6)  1.5V EA  $         2.31 6.0%  $               2.17 N/A N/A
2229/90.02 NiCd Akku, Mignon AA-size EA  $         4.62 6.0%  $               4.34 N/A N/A
2229/90.07 Optical connector cleaning tape EA  $     224.02 6.0%  $           210.58 N/A N/A
2229/90.08 Spare cleaning tape for 2229/90.07 EA  $       72.45 6.0%  $             68.10 N/A N/A
2229/90.21 OCK-10 Cleaning kit EA  $     242.55 6.0%  $           228.00 N/A N/A
2237/90.02 NiMh-Akku Mignon  AA-size(UM3)  1,2V/2,5AH EA  $         4.62 6.0%  $               4.34 N/A N/A
2252/01 OVF-1 Visual Fault Locator EA  $     245.00 6.0%  $           230.30 N/A N/A
2252/02 OVF-1 Adaptor for 1.25mm Connector Types EA  $     102.90 6.0%  $             96.73 N/A N/A
2252/10 OVF-1 Visual Fault Locator, package of 10 EA  $  2,200.00 6.0%  $        2,068.00 N/A N/A
2255/90.06 Fiber Identifier FI-11 EA  $  2,119.43 6.0%  $        1,992.26 N/A N/A
2256/90.01 Belt bag (for 1 unit for 2255/xy or 2256/xy) EA  $       18.00 6.0%  $             16.92 N/A N/A
2256/90.03 UPP adapter for LC, MU (d=1.25mm) EA  $       49.00 6.0%  $             46.06 N/A N/A
2256/90.04 Lens tissue (1x30 pcs) EA  $         5.00 6.0%  $               4.70 N/A N/A
2256/90.05 Connector cleaning sticks 2.5 mm (5 pieces) EA  $         7.35 6.0%  $               6.91 N/A N/A

2277/01

OLP-55 Optical Broadband Power Meter, General Purpose, , Operating range -
70 to + 20dBm, 780-1650nm; test & displays up to 3 wavelengths 
simultaneously (TwinTest/TripleTest)., ,Includes one soft case, 4 x AA dry 
batteries and User Manual, , Option   Host

EA  $  1,378.65 6.0%  $        1,295.93 N/A N/A

2277/02

OLP-55 Optical Broadband Power meter, -80 to +15 dBm, 800-1700nm; test 
& displays up to 3 wavelengths simultaneously (TwinTest/TripleTest)., 
,Includes one soft case, 4 x AA dry batteries and User Manual, , Option   Host 
USB interface.

EA  $  1,764.00 6.0%  $        1,658.16 N/A N/A

2277/03

OLP-55 Optical Broadband Power Meter, High Power (Multimedia), , 
Operating range -60 to + 26dBm, 800 to 1700nm; test & displays up to 3 
wavelengths simultaneously (TwinTest/TripleTest)., ,Includes one soft case, 4 
x AA dry batteries and User Manual, , Op

EA  $  1,786.05 6.0%  $        1,678.89 N/A N/A
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2277/40 OCC-55, Optical channel checker for CWDM applications, wavelength range  
1260 to 1630 nm; one integrated slave USB port; connector style  PC; EA  $  6,251.70 6.0%  $        5,876.60 N/A N/A

2277/41

OCC-56C, Smart DWDM Channel Checker, C-Band, , , Supports 50, 100, 
200GHz channel spacing from 1525 to 1570nm (ITU-grid), , , Includes  Slave 
USB, Internal Storage, UPC connector, Optical connector adapter (specify 
connector type), Soft case, 4x AA dry b

EA  $  7,264.95 6.0%  $        6,829.05 N/A N/A

2277/90.01 SNT-121A, worldwide compatible AC Adapter EA  $       53.13 6.0%  $             49.94 N/A N/A

2279/01

OLS-55 Optical Laser Source, Telco, 1310/1550nm Singlemode, UPC, , 
Supports TwinTest,  -7 to 0 dBm output power (adjustable), CW or Modulated 
(270Hz, 1, 2 KHz), , Includes  Optical connector adapter (specify connector 
type), soft case, 4 x AA dry batteri

EA  $  3,858.75 6.0%  $        3,627.23 N/A N/A

2279/02

OLS-55 Smart Optical Laser Source, FTTx, 1310/1490/1550nm Singlemode, 
PC, , Supports TripleTest,  -7 to 0 dBm output power (adjustable), CW or 
Modulated (270Hz, 1, 2 KHz), , Includes  Optical connector adapter (specify 
connector type), soft case, 4 x AA

EA  $  5,292.00 6.0%  $        4,974.48 N/A N/A

2279/05
OLS-56 Laser source, wavelength 1310/ 1550 nm SM + 850/1300 nm MM, 
Fiber Type 9/125 µm PC and 50/125 µm, power range -7 dBm to 0 dBm, dual 
port

EA  $  4,961.25 6.0%  $        4,663.58 N/A N/A

2279/41

TLS-55C Smart Tunable Laser, C-Band, , , Supports ITU-Grid from 1528.38 
to 1563.86nm down to 50GHz channel spacing., , Includes Slave USB, UPC 
Connector, Optical connector adapter (specify connector type), soft case, 4x 
AA rechargable batteries, AC adapt

EA  $  8,624.70 6.0%  $        8,107.22 N/A N/A

2280/01

OLA-55M Smart Optical Variable Attenuator, Singlemode, APC, w/ Level 
Control, , 1260 to 1650nm, 2 to 60dB display range, +23dBm max power;, , 
Includes  Two optical interface adapters (specify connector types), soft case, 
4x AA dry batteries, User Manual.

EA  $  2,954.70 6.0%  $        2,777.42 N/A N/A

2280/41 OLA-54 Optical attenuator, wavelength range  750 to 1350 nm, fiber style  
50/125µm MM, max. permitted power level +20 dBm EA  $  2,734.20 6.0%  $        2,570.15 N/A N/A

2285/10
OTS-55 Smart Optical Talk Set, Pair, , 45dB, 1550nm Single Mode operation;, 
, Includes  2x Optical Connector Adapters (specify connector types), 8x AA 
Dry Batteries, 2x Headsets, User Manuals.

EA  $  2,866.50 6.0%  $        2,694.51 N/A N/A

2286/01

OLT-55 Smart Optical Loss Test Set, FTTx, 1310/1490/1550nm Singlemode, 
PC, , Supports Twin/TripleTest;, , Power Meter  Operating range -70 to + 
20dBm, 780-1650nm; Germanium PD, 2.5mm Universal Push/Pull 
Interchangeable adapter , , Source   -7 to 0 dBm ou

EA  $  4,740.75 6.0%  $        4,456.31 N/A N/A

2286/02

OLT-55 Optical Loss Test Set, e.g. for FTTx applications, integrated Laser 
source  wavelength 1310/ 1490 and 1550 nm, power range -7 to 0 dBm, Fiber 
style 9/125µm SM PC, integrated Power meter  wavelength range 780 to 
1650nm, power range -70 to +20 dBm,

EA  $  6,174.00 6.0%  $        5,803.56 N/A N/A

2286/05

OLT-55 Smart Optical Loss Test Set, High Sensitivity, 1310/1550/1626nm 
Singlemode, PC, , Supports Twin/TripleTest;, , Power Meter  Operating range -
80 to + 16dBm, 780-1650nm; InGaAs PD, 2.5mm Universal Push/Pull 
Interchangeable adapter , , Source   -7 to

EA  $  6,119.40 6.0%  $        5,752.24 N/A N/A

2286/06 OLT-55 Opt. Loss TestSet 1310/1550nm HIGH POWER EA  $  4,686.15 6.0%  $        4,404.98 N/A N/A
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2287/21
ORL-55 Smart Optical Return Loss Meter, 1310/1550/1625nm, Singlemode, 
APC, , Includes Slave USB, Internal Storage, Optical Interface Adapter 
(specify connector type), soft case, 4 x AA dry batteries, User Manual.

EA  $  4,620.00 6.0%  $        4,342.80 N/A N/A

2289/04

OLP-57 Smart FTTH Selective PON Power Meter w/ Thru-mode (1490 nm 
Down/ 1310 Burst Upstream) for testing bi-directional power levels at ONT, 
terminal or FDH. Compatible w/ B/G/E-PON., , Includes  .UPC interfaces, two 
optical connector Adapters (specify c

EA  $  1,459.50 6.0%  $        1,371.93 N/A N/A

2289/23

OLP-57 Smart FTTH Selective PON Power Meter w/ Thru-mode  (1490/ 
1550nm Down/ 1310 Burst Upstream) for testing bi-directional power levels at 
ONT, terminal or FDH; Compatible w/ B/G/E-PON networks and RF Video 
Overlay., , Includes  .UPC interfaces, two o

EA  $  1,669.50 6.0%  $        1,569.33 N/A N/A

2302/01

OLP-34 OPTICAL POWER METER  GE POCKET-SIZED , RUGGED 
INSTRUMENT FOR OPTICAL POWER AND LOSS MEASUREMENTS ON 
ENTERPRISE NETWORKS (LAN APPLICATIONS), GE PHOTODIODE 
WITH DYNAMIC RANGE OF -60 UP TO 5 DBM, WAVELENGTH RANGE 
780-1600 NM, CALIBRATED WAVELENGTHS

EA  $     362.25 6.0%  $           340.52 N/A N/A

2302/02

OLP-35 OPTICAL POWER METER  INGAAS . POCKET-SIZED , 
RUGGED INSTRUMENT FOR OPTICAL POWER AND LOSS 
MEASUREMENTS ON FIBER OPTIC NETWORKS, INGAAS 
PHOTODIODE WITH DYNAMIC RANGE OF -65 UP TO +10 DBM, 
WAVELENGTH RANGE  780-1650 NM, CALIBRATED WAVELENGTHS 

EA  $     472.50 6.0%  $           444.15 N/A N/A

2302/03

OLP-38 OPTICAL POWER METER, HIGH POWER, INGAAS POCKET-
SIZED , RUGGED INSTRUMENT FOR OPTICAL POWER AND LOSS 
MEASUREMENTS ON FIBER OPTIC NETWORKS, INGAAS 
PHOTODIODE WITH DYNAMIC RANGE OF -50 UP TO +26 DBM, 
WAVELENGTH RANGE  780-1650 NM, CALIBRATED WAVELENG

EA  $     567.00 6.0%  $           532.98 N/A N/A

2302/11

OLP-34 OPTICAL POWER METER  GE WITH USB POCKET-SIZED , 
RUGGED INSTRUMENT FOR OPTICAL POWER AND LOSS 
MEASUREMENTS ON ENTERPRISE NETWORKS (LAN 
APPLICATIONS), GE PHOTODIODE WITH DYNAMIC RANGE OF -60 
UP TO +5 DBM, WAVELENGTH RANGE  780-1600 NM, CALIBRATED 

EA  $     477.75 6.0%  $           449.09 N/A N/A

2302/12

OLP-35 OPTICAL POWER METER  INGAAS WITH USB POCKET-SIZED 
, RUGGED INSTRUMENT FOR OPTICAL POWER AND LOSS 
MEASUREMENTS ON FIBER OPTIC NETWORKS, INGAAS 
PHOTODIODE WITH DYNAMIC RANGE OF -65 UP TO +10 DBM, 
WAVELENGTH RANGE  780-1650 NM, CALIBRATED WAVELENGTHS

EA  $     588.00 6.0%  $           552.72 N/A N/A

2302/13

OLP-38 OPTICAL POWER METER, HIGH POWER, INGAAS WITH USB 
POCKET-SIZED , RUGGED INSTRUMENT FOR OPTICAL POWER AND 
LOSS MEASUREMENTS ON FIBER OPTIC NETWORKS, INGAAS 
PHOTODIODE WITH DYNAMIC RANGE OF -50 UP TO +26 DBM, 
WAVELENGTH RANGE  780-1650 NM, CALIBRATED

EA  $     682.50 6.0%  $           641.55 N/A N/A

2302/90.01
SNT-505 UNIVERSAL AC POWER ADAPTER WITH MICRO USB 
CONNECTOR, INCLUDING INTERCHANGEABLE WALL PLUG 
ADAPTERS FOR EU, UK, US, AUSTRALIA AND RoW

EA  $       36.75 6.0%  $             34.55 N/A N/A

2302/90.03 Neck Strap for SmartPocket Hand Helds EA  $         6.00 6.0%  $               5.64 N/A N/A
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2303/01

OLS-34 OPTICAL LED SOURCE  850/1300NM, UNIVERSAL ADAPTER 
POCKET-SIZED , RUGGED DUAL WAVELENGTHS LED SOURCE FOR 
MULTI MODE FIBER TESTING. WAVELENGTHS 850 AND 1300 NM ON 
ONE OPTICAL OUTPUT PORT FOR 50/125µM FIBERS. 
INTERCHANGEABLE ADAPTER, PLEASE SPECIFY

EA  $  1,029.00 6.0%  $           967.26 N/A N/A

2303/02

OLS-34 OPTICAL LED SOURCE  850/1300NM, FC/PC FIXED ADAPTER 
POCKET-SIZED , RUGGED DUAL WAVELENGTHS LED SOURCE FOR 
MULTI MODE FIBER TESTING. WAVELENGTHS 850 AND 1300 NM ON 
ONE OPTICAL OUTPUT PORT FOR 50/125µM FIBERS

EA  $     892.50 6.0%  $           838.95 N/A N/A

2303/03

OLS-34 OPTICAL LED SOURCE  850/1300NM, SC/PC FIXED ADAPTER 
POCKET-SIZED , RUGGED DUAL WAVELENGTHS LED SOURCE FOR 
MULTI MODE FIBER TESTING. WAVELENGTHS 850 AND 1300 NM ON 
ONE OPTICAL OUTPUT PORT FOR 50/125µM FIBERS.

EA  $     892.50 6.0%  $           838.95 N/A N/A

2303/04

OLS-34 OPTICAL LED SOURCE  850/1300NM ST/PC FIXED ADAPTER 
POCKET-SIZED , RUGGED DUAL WAVELENGTHS LED SOURCE FOR 
MULTI MODE FIBER TESTING. WAVELENGTHS 850 AND 1300 NM ON 
ONE OPTICAL OUTPUT PORT FOR 50/125µM FIBERS.

EA  $     892.50 6.0%  $           838.95 N/A N/A

2303/11

OLS-35 OPTICAL LASER SOURCE, SM, UNIVERSAL ADAPTER, , 
POCKET-SIZED , RUGGED DUAL WAVELENGTHS LASER SOURCE 
FOR SINGLEMODE FIBER TESTING. WAVELENGTHS 1310 AND 
1550NM ON ONE OPTICAL OUTPUT PORT. INTERCHANGEABLE 
ADAPTER, PLEASE SPECIFY  ST, SC, FC, LC OR DIN

EA  $  1,732.50 6.0%  $        1,628.55 N/A N/A

2303/12

OLS-35 OPTICAL LASER SOURCE, SM, FC/PC FIXED ADAPTER 
POCKET-SIZED , RUGGED DUAL WAVELENGTHS LASER SOURCE 
FOR SINGLEMODE FIBER TESTING. WAVELENGTHS 1310 AND 
1550NM ON ONE OPTICAL OUTPUT PORT. CONNECTOR TYPE FC/PC

EA  $  1,575.00 6.0%  $        1,480.50 N/A N/A

2303/13

OLS-35 OPTICAL LASER SOURCE, SM, SC/PC FIXED ADAPTER 
POCKET-SIZED , RUGGED DUAL WAVELENGTHS LASER SOURCE 
FOR SINGLEMODE FIBER TESTING. WAVELENGTHS 1310 AND 
1550NM ON ONE OPTICAL OUTPUT PORT. CONNECTOR TYPE SC/PC

EA  $  1,575.00 6.0%  $        1,480.50 N/A N/A

2303/15

OLS-35 OPTICAL LASER SOURCE, SM, LC/PC FIXED ADAPTER 
POCKET-SIZED , RUGGED DUAL WAVELENGTHS LASER SOURCE 
FOR SINGLEMODE FIBER TESTING. WAVELENGTHS 1310 AND 
1550NM ON ONE OPTICAL OUTPUT PORT. CONNECTOR TYPE LC/PC

EA  $  1,575.00 6.0%  $        1,480.50 N/A N/A

2303/21

OLS-36 Quad Optical Source with universal adapter Pocket-sized , rugged 
quad wavelength source. Combining dual wavelength LED source at a 
50/125um fiber output for multimode testing at 850nm and 1300nm and a dual 
wavelength laser source at a second outpu

EA  $  2,362.50 6.0%  $        2,220.75 N/A N/A

2303/22

OLS-36 Quad Optical Source with FC/PC fixed adapters Pocket-sized , rugged 
quad wavelength source. Combining dual wavelength LED source at a 
50/125um fiber output for multimode testing at 850nm and 1300nm and a dual 
wavelength laser source at a second ou

EA  $  2,047.50 6.0%  $        1,924.65 N/A N/A

2303/23

OLS-36 Quad Optical Source with SC/PC fixed adapters Pocket-sized , rugged 
quad wavelength source. Combining dual wavelength LED source at a 
50/125um fiber output for multimode testing at 850nm and 1300nm and a dual 
wavelength laser source at a second ou

EA  $  2,047.50 6.0%  $        1,924.65 N/A N/A
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2303/25

OLS-36 Quad Optical Source with LC/PC fixed adapters Pocket-sized , rugged 
quad wavelength source. Combining dual wavelength LED source at a 
50/125um fiber output for multimode testing at 850nm and 1300nm and a dual 
wavelength laser source at a second ou

EA  $  2,047.50 6.0%  $        1,924.65 N/A N/A

2305/36 OLP-87 FTTx Optical Power Meter 3-wavelength 1310/1490/1550nm for 
SC/APC. Connects with P5000i probe for PASS/FAIL inspection. EA  $  1,495.00 6.0%  $        1,405.30 N/A N/A

AC-SFP-1000BX1 SFP  1000BX - 1310nm TX, 1490nm RX, SM, , For Use with Smart Class 
Ethernet Tester EA  $  2,094.75 6.0%  $        1,969.07 N/A N/A

AC-SFP-1000BX2 SFP  1000BX - 1490nm TX, 1310nm RX, SM, , For Use with Smart Class 
Ethernet Tester EA  $  2,094.75 6.0%  $        1,969.07 N/A N/A

AC-SFP-1000LX SFP  1000LX - singlemode 1310nm, , For Use with Smart Class Ethernet 
Tester EA  $     315.00 6.0%  $           296.10 N/A N/A

AC-SFP-1000SX SFP  1000SX - multimode 850nm, , For Use with Smart Class Ethernet Tester EA  $     210.00 6.0%  $           197.40 N/A N/A
AC-SFP-1000ZX SFP  1000ZX - singlemode 1550nm, , For Use with Smart Class Ethernet 

Tester EA  $  1,044.75 6.0%  $           982.07 N/A N/A

AC-SFP-CWDM-1 SFP  1G CWDM Channel 1 (1471 nm), , For Use with Smart Class Ethernet 
Tester EA  $  1,401.75 6.0%  $        1,317.65 N/A N/A

AC-SFP-CWDM-2 SFP  1G CWDM Channel 2 (1491 nm), , For Use with Smart Class Ethernet 
Tester EA  $  1,401.75 6.0%  $        1,317.65 N/A N/A

AC-SFP-CWDM-3 SFP  1G CWDM Channel 3 (1511 nm), , For Use with Smart Class Ethernet 
Tester EA  $  1,401.75 6.0%  $        1,317.65 N/A N/A

AC-SFP-CWDM-4 SFP  1G CWDM Channel 4 (1531 nm), , For Use with Smart Class Ethernet 
Tester EA  $  1,401.75 6.0%  $        1,317.65 N/A N/A

AC-SFP-CWDM-5 SFP  1G CWDM Channel 5 (1551 nm), , For Use with Smart Class Ethernet 
Tester EA  $  1,401.75 6.0%  $        1,317.65 N/A N/A

AC-SFP-CWDM-6 SFP  1G CWDM Channel 6 (1571 nm), , For Use with Smart Class Ethernet 
Tester EA  $  1,401.75 6.0%  $        1,317.65 N/A N/A

AC-SFP-CWDM-7 SFP  1G CWDM Channel 7 (1591 nm), , For Use with Smart Class Ethernet 
Tester EA  $  1,401.75 6.0%  $        1,317.65 N/A N/A

AC-SFP-CWDM-8 SFP  1G CWDM Channel 8 (1611 nm), , For Use with Smart Class Ethernet 
Tester EA  $  1,401.75 6.0%  $        1,317.65 N/A N/A

C510GCAPTURE 10G Ethernet - p5000i - Optics - patch cables EA  $  6,289.50 6.0%  $        5,912.13 N/A N/A
CB-0045402 External 2M Ref Clock cable -, , For use with Smart Class E1 EA  $     200.00 6.0%  $           188.00 N/A N/A

CB-019011 Singlemode Fiber Optic Cable Duplex SC-LC, , For Use with Smart Class 
Ethernet Tester EA  $     183.63 6.0%  $           172.61 N/A N/A

CB-019013 Multimode Fiber Optic Cable Duplex SC-LC, , For Use with Smart Class 
Ethernet Tester EA  $       79.54 6.0%  $             74.77 N/A N/A

CB-019966 Optical Cable  3m multimode LC to LC, duplex, , For Use with Smart Class 
Ethernet Tester EA  $       50.40 6.0%  $             47.38 N/A N/A

CB-019968 Optical Cable  3m singlemode LC to LC, duplex, , For Use with Smart Class 
Ethernet Tester EA  $       50.40 6.0%  $             47.38 N/A N/A

CB-21118474 68-pin MDR to Bananas cable -, , For use with SmartClass E1 EA  $     210.00 6.0%  $           197.40 N/A N/A

CB-21128081

68-pin MDR to DB15 cable, , For use with SmartClass E1 Datacom, , , , This 
cable is to be used with SC E1 Datacom unit to test G.703 co-directional, 
contra-directional and centralized interface in which SC acts in DTE mode. 
One end of the cable (MDR) fit

EA  $     210.00 6.0%  $           197.40 N/A N/A

CB-44341 V.35 MONITOR CABLE  - LENGTH 6 FEET, , For use with SmartClass E1 EA  $     220.50 6.0%  $           207.27 N/A N/A
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CB-44346 X.21 Monitor Length = 6 Feet, , For use with SmartClass E1 EA  $     170.89 6.0%  $           160.64 N/A N/A

CB-44348-02 For use on SmartClass E1, , V.24_EIA-530  Y  MONITOR CABLE - 
LENGTH 6 FEET EA  $     192.94 6.0%  $           181.36 N/A N/A

CB-44385 V.24/EIA-530 DTE/DCE EMULATION CABLE - LENGTH 6 FEET, , For 
use on SmartClass E1 EA  $     181.91 6.0%  $           171.00 N/A N/A

CB-44389 V.35 DTE/DCE EMULATION CABLE - LENGTH 6 FEET, , For use on 
SmartClass E1 EA  $     209.48 6.0%  $           196.91 N/A N/A

CB-44391 X.21 DTE/DCE EMULATION CABLE - 10MHZ OPERATION_LENGTH 6 
FEET, , For use on SmartClass E1 EA  $     148.48 6.0%  $           139.57 N/A N/A

CB-44995 Dual BNC to RJ-48, , Unbalanced 75 , , Ohms For use with the SmartClass E1 EA  $     159.00 6.0%  $           149.46 N/A N/A
CB-50795 SmartClass USB Cable EA  $       13.87 6.0%  $             13.04 N/A N/A

CSC-ASY

FACTORY INSTALLED software option enabling asymmetric RFC2544 
mode in traffic transmitting enabled SmartClass Ethernet. Needs 2 enabled 
SmartClass Ethernet testers to work. , , , , If required, must be ordered with 
new SmartClass Ethernet.  , , , , For a

EA  $     420.00 6.0%  $           394.80 N/A N/A

CSC-ASY-U1

User installable software option enabling asymmetric RFC2544 mode in traffic 
transmitting enabled SmartClass Ethernet. Needs 2 enabled SmartClass 
Ethernet testers to work., , , , For an option included in SmartClass products 
shipped from the factory, ple

EA  $     420.00 6.0%  $           394.80 N/A N/A

CSC-E1DC-P5

SmartClass E1 DATACOM Complete Package, , , , The JDSU SmartClass 
E1/Datacom Complete Package is the all-in-one tool that includes E1 BERT 
with Pulse Shape analysis and Datacom on X.21, V.24 (RS232), V.35, V36 
(RS449 and EIA530) for DTE Emulate, DCE Emul

EA  $  7,499.00 6.0%  $        7,049.06 N/A N/A

CSC-E1-FR

SmartClass E1 Frame Relay Software Option, , This option is for the 
SmartClass E1/Datacom unit only and should be quoted with new units. If 
customers already have SmartClass units in thier possession, please quote 
Frame Relay Field Updrade CSC-E1-FR-U1

EA  $  1,050.00 6.0%  $           987.00 N/A N/A

CSC-E1-JIT SmartClass E1- Jitter Software Option. This is a factory installed option that 
must be purchased at same time with Tester. , EA  $  1,050.00 6.0%  $           987.00 N/A N/A

CSC-E1-P2

The JDSU SmartClass E1 Pulse Shape Package includes E1 BERT and Pulse 
Shape analysis. The unit can be easily operated using the Auto Configuration 
feature. Two receivers allow bi-directional monitoring and troubleshooting of 
E1 circuits. The tester can a

EA  $  3,750.00 6.0%  $        3,525.00 N/A N/A

CSC-E1-PS SmartClass E1Pulse Shape SW Option, , This is a factory installed option that 
must be purchased at same time with Tester. EA  $  1,050.00 6.0%  $           987.00 N/A N/A

CSC-E1-PS-U1

SmartClass Pulse Shape Field Updgrade, , , , This upgrade has to be quoted for 
customers who already have SmartClass E1 units in thier possession. The 
SmartClass E1 unit ID is required for this. , , For new from the factory units 
please order CSC-E1-PS

EA  $  1,050.00 6.0%  $           987.00 N/A N/A

CSC-E1-SIG
This option is for the SmartClass E1/Datacom unit and should be quoted with 
new units. If customers already have SC units used in the field, please quote 
MFC-R2 Field Upgrade CSC-E1-SIG-U1.

EA  $  1,050.00 6.0%  $           987.00 N/A N/A

CSC-E1-SIG-U1

SmartClass MFC-R2 Software Option, , This field upgrade is for SC 
E1/Datacom unit and has to be quoted for customers who already have 
SmartClass units used in the field. For new SC units that need MFC-R2, please 
quote CSC-E1-SIG.

EA  $  1,050.00 6.0%  $           987.00 N/A N/A
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CSC-E1-VT100

SmartClass VT-100 Software Option, , , , This option is for the SmartClass 
E1/Datacom unit to emulate a VT-100 terminal to communicate to other 
network equipment. , , , , This option should be quoted with new units. , , , , If 
customers already have SC u

EA  $     750.00 6.0%  $           705.00 N/A N/A

CSC-E1-VT100-U1

SmartClass E1 VT-100 Field Upgrade, , , , This field upgrade allows SC 
E1/Datacom unit to emulate VT-100 terminal to communicate to other 
network equipment. This upgrade has to be quoted for customers who already 
have SmartClass E1 units used in the fiel

EA  $     750.00 6.0%  $           705.00 N/A N/A

CSC-ETHLP-P1

SmartClass Loopback Electrical Configuration, , , , SmartClass Ethernet 
handheld unit optioned for loopback on 10/100/1000Mbps electrical ONLY 
interfaces. Includes power charger, USB cable, RJ45 Ethernet cable, AA 
batteries, One Expert(TM) Handheld Manag

EA  $  1,412.78 6.0%  $        1,328.01 N/A N/A

CSC-ETHLP-P2

SmartClass Loopback Optical Configuration, , , , SmartClass Ethernet 
handheld unit optioned for loopback on 10/100/1000Mbps Electrical and 
1000Mbps Optical interfaces. Includes power charger, USB cable, RJ45 
Ethernet cable, AA batteries, One Expert(TM) H

EA  $  2,825.55 6.0%  $        2,656.02 N/A N/A

CSC-ETHLP-P3

SmartClass Loopback Complete Configuration, , , , SmartClass Ethernet 
handheld unit optioned for loopback on 10/100/1000Mbps Electrical and 
1000Mbps Optical interfaces. Includes one 850nm SFP, one 1310nm SFP, 
fiber patch cables, power charger, USB cable,

EA  $  3,298.05 6.0%  $        3,100.17 N/A N/A

CSC-ETHTR-P1

SmartClass Ethernet Electrical Configuration, , , , SmartClass Ethernet 
handheld unit optioned for traffic production on 10/100/1000Mbps electrical 
interfaces. Includes power charger, USB cable, RJ45 Ethernet cable, AA 
batteries, 'One Expert(TM) Handheld

EA  $  3,298.05 6.0%  $        3,100.17 N/A N/A

CSC-ETHTR-P2

SmartClass Ethernet Optical Configuration, , , , SmartClass Ethernet handheld 
unit optioned for traffic production on 10/100/1000Mbps Electrical and 
1000Mbps Optical interfaces. Includes power charger, USB cable, RJ45 
Ethernet cable, AA batteries, 'One E

EA  $  4,710.83 6.0%  $        4,428.18 N/A N/A

CSC-ETHTR-P3

SmartClass Ethernet Complete Package, , , , SmartClass Ethernet handheld 
unit optioned for traffic production on 10/100/1000Mbps Electrical and 
1000Mbps Optical interfaces. Includes one 850nm SFP,  one 1310nm SFP, 
fiber patch cables, power charger, USB c

EA  $  5,183.33 6.0%  $        4,872.33 N/A N/A

CSC-MPLS

FACTORY INSTALLED  software option enabling MPLS tagging in traffic 
transmitting on the SmartClass Ethernet., , , , If required, must be ordered with 
new SmartClass Ethernet., , , , For a field upgrade, please use part CSC-MPLS-
U1 in the product master,

EA  $     462.00 6.0%  $           434.28 N/A N/A

CSC-MPLS-U1

Software Option to support MPLS in the SmartClass Ethernet. This option 
enables the MPLS software in the SmartClass Ethernet product on units out in 
the field., , For an option included in SmartClass products shipped from the 
factory, please use part CSC

EA  $     462.00 6.0%  $           434.28 N/A N/A

CSC-MSTR

FACTORY INSTALLED Software Option to support Multiple Streams traffic 
generation in the SmartClass Ethernet.  , , , , This option enables the Multiple 
Streams option in the SmartClass Ethernet product on units shipped from the 
factory.  , , , , For a fie

EA  $     546.00 6.0%  $           513.24 N/A N/A
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CSC-MSTR-U1

Software Option to support Multiple Streams in the SmartClass Ethernet.  This 
option enables the Multiple Streams option in the SmartClass Ethernet product 
on units out in the field. CSC-MSTR-U1 part is only for field upgrades.  , , , , 
For an option inc

EA  $     546.00 6.0%  $           513.24 N/A N/A

CSC-OPT-U1

User installable software option enabling the optical interface in traffic 
transmitting enabled SmartClass Ethernet., , , , For this upgrade the SmartClass 
Ethernet ID# is required.  To get this ID, from the main menu select System 
Settings (#5) then sel

EA  $  1,255.80 6.0%  $        1,180.45 N/A N/A

E20BLUE Bluetooth option for T-BERD/MTS-2000 EA  $     150.00 6.0%  $           141.00 N/A N/A

E20HCASE1
T-BERD/MTS-2000 Hard Carrying Case. Handles one T-BERD/MTS-2000 
and its module, one AC/DC charger/Adapter, one additional module, and small 
accessories (jumpers, probe and tips)

EA  $     390.00 6.0%  $           366.60 N/A N/A

E20PM Built-in Broadband Power Meter for T-BERD/MTS-2000. Includes Universal 
Push/Pull (UPP) connection EA  $     680.00 6.0%  $           639.20 N/A N/A

E20PMVFL Built-in Broadband Power Meter and VFL for T-BERD/MTS-2000. Includes 
Universal Push/Pull (UPP) connection EA  $  1,090.00 6.0%  $        1,024.60 N/A N/A

E20TSPM
Built-in Broadband Power Meter and Talk Set for T-BERD/MTS-2000. 
Includes Universal Push/Pull (UPP) connection for the Power meter port. 
Includes three field-interchangeable connections (UPP, SC, LC) for the Talk 

EA  $  2,670.00 6.0%  $        2,509.80 N/A N/A

E20WIFI wifi option for 2000 platform EA  $     499.00 6.0%  $           469.06 N/A N/A
E40SCASE1 Large Soft Case for MTS/T-BERD 2000/4000 platform EA  $     126.00 6.0%  $           118.44 N/A N/A

E4123MM MULTIMODE 850/1300 NM SINGLE PORT OTDR MODULE FOR T-
BERD/MTS-4000 PLATFORM EA  $  5,450.00 6.0%  $        5,123.00 N/A N/A

E4126FCOMP-FF

FiberComplete 1310/1550 nm module with Fault Finder functionality. It 
includes the light source option through the module port (E41OTDRLS), 
ENRTERMKIT  non-reflective termination kit with their respective mating 
sleeves (for zero ORL referencing), and Fi

EA  $  5,239.50 6.0%  $        4,925.13 N/A N/A

E4126FCOMP-MA

FiberComplete 1310/1550 nm module with Metro-Access (MA) OTDR and 
Fault Finder functionalities. It includes the light source option through the 
module port (E41OTDRLS), ENRTERMKIT  non-reflective termination kit 
with their respective mating sleeves (for

EA  $  6,247.50 6.0%  $        5,872.65 N/A N/A

E4126LA 33/31dB @ 1310/1550NM LA OTDR MODULE WITH SOURCE OPTION 
FOR T-BERD/MTS-4000&2000 PLATFORM EA  $  2,980.00 6.0%  $        2,801.20 N/A N/A

E4126MA Metro-Access Range 1310/1550 nm OTDR Module for T-BERD/MTS-4000 
platform EA  $  4,700.00 6.0%  $        4,418.00 N/A N/A

E4126MP Metro-PON range 1310/1550nm OTDR Module with source option for MTS/T-
BERD4000 platform EA  $  6,500.00 6.0%  $        6,110.00 N/A N/A

E4136FCOMP-FF

FiberComplete 1310/1550/1625 nm module with Fault Finder functionality. It 
includes the light source option through the module port (E41OTDRLS), 
ENRTERMKIT  non-reflective termination kit with their respective mating 
sleeves (for zero ORL referencing), a

EA  $  6,982.50 6.0%  $        6,563.55 N/A N/A

E4136FCOMP-RMP

FiberComplete 1310/1550 nm module with 1310/1550 & Filtered 1625nm 
Metro-PON (MP) OTDR and Fault Finder functionalities. It includes the light 
source option through the module port (E41OTDRLS), ENRTERMKIT  non-
reflective termination kit with their respec

EA  $11,025.00 6.0%  $      10,363.50 N/A N/A
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E4138FCOMP-FF

FiberComplete 1310/1490/1550 nm module with Fault Finder functionality. It 
includes the light source option through the module port (E41OTDRLS), 
SC/PC & SC/APC non-reflective terminations (ENRTERMSC), FC/PC & 
FC/APC non-reflective terminations (ENRTERMFC

EA  $  7,927.50 6.0%  $        7,451.85 N/A N/A

E4138FCOMP-MP

FiberComplete 1310/1490/1550 nm module with Metro-PON (MP) OTDR and 
Fault Finder functionalities. It includes the light source option through the 
module port (E41OTDRLS), ENRTERMKIT  non-reflective termination kit 
with their respective mating sleeves (fo

EA  $  9,702.00 6.0%  $        9,119.88 N/A N/A

E4146QUAD MM/SM QUAD - DUAL PORT 850/1300nm & 1310/1550nm OTDR for T-
BERD/MTS-4000 Platform EA  $  7,450.00 6.0%  $        7,003.00 N/A N/A

E41OTDRLS Light Source Option for T-BERD/MTS-4000 OTDR Modules (through the 
OTDR port) EA  $     199.50 6.0%  $           187.53 N/A N/A

E41OTDRPM Power Meter Option for T-BERD/MTS-4000 OTDR Modules (through the 
OTDR port) EA  $     262.50 6.0%  $           246.75 N/A N/A

E8115C OTDR Module C with  1550 nm wavelength (45dB) EA  $  7,820.00 6.0%  $        7,350.80 N/A N/A
E8115D OTDR Module D with  1550 nm wavelength (50dB) EA  $16,200.00 6.0%  $      15,228.00 N/A N/A
E81162C OTDR Module C with  filtered 1625 nm wavelength (44dB) EA  $15,000.00 6.0%  $      14,100.00 N/A N/A
E81162D OTDR Module D with  filtered 1625 nm wavelength (50dB) EA  $18,400.00 6.0%  $      17,296.00 N/A N/A
E81165B OTDR Module B with filtered 1650nm wavelength (43dB) EA  $12,825.00 6.0%  $      12,055.50 N/A N/A
E8126B OTDR Module B with  1310/1550 nm wavelength (40dB) EA  $  8,137.00 6.0%  $        7,648.78 N/A N/A
E8136B OTDR Module B with  1310/1550/1625 nm wavelength (40dB) EA  $12,360.00 6.0%  $      11,618.40 N/A N/A
E98ACDC AC/DC converter (external unit) EA  $     550.00 6.0%  $           517.00 N/A N/A
E98OSXRK23 23 inches brackets EA  $     150.00 6.0%  $           141.00 N/A N/A
E98OTUSFWI OTU software license for ONMSi EA  $  2,356.00 6.0%  $        2,214.64 N/A N/A

E98Patchcord Jumper between OTU8000 and cables at PSAC location Jumper to bypass 
remote site Length and connectors to be defined EA  $       50.00 6.0%  $             47.00 N/A N/A

E98RELAYS Relay for external alarm reporting device EA  $  1,155.00 6.0%  $        1,085.70 N/A N/A
E98SERVICE-500 Installation of Jumper to bypass  remote sites EA  $     500.00 6.0%  $           470.00 N/A N/A

E98SERVICE-5000
OFM database population (monitored fiber only) It is assumed that the 
geographical route of the cable is provided by the customer in shape or KML 
format

EA  $  5,000.00 6.0%  $        4,700.00 N/A N/A

E98SmartOTU Samrt OTU software license EA  $  3,000.00 6.0%  $        2,820.00 N/A N/A
E98X04 4 ports optical switch (SC/APC) EA  $  6,479.00 6.0%  $        6,090.26 N/A N/A
E98X08 8 ports optical switch (SC/APC) EA  $  8,353.00 6.0%  $        7,851.82 N/A N/A
E98X12 12 ports optical switch (SC/APC) EA  $11,238.00 6.0%  $      10,563.72 N/A N/A
E98X16 16 ports optical switch (SC/APC) EA  $13,028.00 6.0%  $      12,246.32 N/A N/A
E98X24 24 ports optical switch (SC/APC) EA  $16,608.00 6.0%  $      15,611.52 N/A N/A
E98X36LCAPC 36 ports optical switch (LC/APC) EA  $21,978.00 6.0%  $      20,659.32 N/A N/A
E98X48LCAPC 48 ports optical switch (LC/APC) EA  $27,349.00 6.0%  $      25,708.06 N/A N/A
E9IALARMNOTIF ALARM NOTIFIER BY E-MAIL  AND SMS EA  $  2,500.00 6.0%  $        2,350.00 N/A N/A
E9ICore ONMSi Core software for one user EA  $  4,000.00 6.0%  $        3,760.00 N/A N/A
E9ICOREVM License for  virtual machine or  machine with  more than 4 sockets EA  $  3,500.00 6.0%  $        3,290.00 N/A N/A
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E9IDESKALERT DESKTOP ALERT EA  $  3,000.00 6.0%  $        2,820.00 N/A N/A
E9IGEOLOC geo localization using geographical file EA  $  3,000.00 6.0%  $        2,820.00 N/A N/A
E9iHWSVRECO Economic ONMSi Server hardware EA  $  3,900.00 6.0%  $        3,666.00 N/A N/A
E9ILANDMARK Fault localisation from landmark EA  $  3,000.00 6.0%  $        2,820.00 N/A N/A
E9ILDAP Users management with LDAP EA  $  3,000.00 6.0%  $        2,820.00 N/A N/A
E9IROLES USER ROLE MANAGEMENT EA  $  3,000.00 6.0%  $        2,820.00 N/A N/A
E9iSfwInstall ONMSi software installation EA  $  1,500.00 6.0%  $        1,410.00 N/A N/A
E9ISIMUSERS ADDITIONAL SIMULTANEOUS  USERS EA  $  1,000.00 6.0%  $           940.00 N/A N/A
E9ISMSMODEM MODEM FOR  SMS  NOTICATION EA  $  1,500.00 6.0%  $        1,410.00 N/A N/A
E9ISNMP SNMP INTERFACE EA  $  3,000.00 6.0%  $        2,820.00 N/A N/A
E9iSVRHW ONMSi Server hardware (Rack model) EA  $  7,200.00 6.0%  $        6,768.00 N/A N/A

E9SACCEPT-1500 ON SITE ACCEPTANCE TEST Check the system with the customer 
according to an acceptance test process accepted by the two parties EA  $  1,500.00 6.0%  $        1,410.00 N/A N/A

E9SACCEPT-5000 ON SITE ACCEPTANCE TEST Check the system with the customer 
according to an acceptance test process accepted by the two parties EA  $  5,000.00 6.0%  $        4,700.00 N/A N/A

E9SMONCFG-100 FIBER MONITORING CONFIGURATION Configure the monitoring of 
connected fibers (reference trace). Landmark EA  $     100.00 6.0%  $             94.00 N/A N/A

E9SMONCFG-200 FIBER MONITORING CONFIGURATION Configure the monitoring of 
connected fibers (reference trace). Landmark EA  $     200.00 6.0%  $           188.00 N/A N/A

E9SOTUINST

OTU8000 INSTALLATION Install OTU8000 in a rack enclosure. Connect 
power, fiber and data network to  the OTU8000. Setup IP address. It is 
assumed that the rack enclosure, power, ethernet cables, and fiber access are 
ready in the rack enclosure

EA  $  1,500.00 6.0%  $        1,410.00 N/A N/A

E9SSVRSETUP SERVER INSTALLATION AND INITIAL SETUP Install  and configure the 
server to be ready to be used (it does not include the monitoring configuration) EA  $  2,500.00 6.0%  $        2,350.00 N/A N/A

E9STRAINING ONE DAY TRAINING Provide one day of training. Training content, 
attendees (In standard 4 people) and location have to be defined with EA  $  2,500.00 6.0%  $        2,350.00 N/A N/A

EAS1310A Ethernet Assurance SFP-1310NM EA  $     275.00 6.0%  $           258.50 N/A N/A
EOFMISFW OFM server software EA  $14,850.00 6.0%  $      13,959.00 N/A N/A

EOFMMAPS MAPS SETUP FOR OFM Provide and Integrate geographical maps for the 
ONMSi mapping option. EA  $  5,000.00 6.0%  $        4,700.00 N/A N/A

EOFMUSR OFM client software (network designer) EA  $  2,887.50 6.0%  $        2,714.25 N/A N/A
EOTU8000E OTU8000 BASE UNIT V2 48VDC - 2U/19 Inches EA  $  7,068.00 6.0%  $        6,643.92 N/A N/A

ETB2000T

T-BERD 2000 Handheld Modular Test Set. Includes one T-BERD 2000 
mainframe with touchscreen, one LiPo battery, one AC/DC charger/adapter 
with 5 adaptable plugs (US, Europe, UK, Japan, Australia), one hands-free soft 
case with neckstrap, belt and accessory

EA  $  1,730.00 6.0%  $        1,626.20 N/A N/A

EUNIAPCSC SC/APC connector for OTDR EA  $            -   6.0%  $                   -   N/A N/A

FBE-SM1 Inspection Kit  200X FBE Probe, Hardwired to HD3 Display, FBET tips  SC, 
LC, U25M & U12M, Soft Case, power supply/charger EA  $  1,365.00 6.0%  $        1,283.10 N/A N/A

FBE-SM2 Inspection Kit  400X FBE Probe, Hardwired to HD3 Display, FBET tips  SC, 
LC, U25M & U12M,  Soft Case, power supply/charger EA  $  1,365.00 6.0%  $        1,283.10 N/A N/A

FBP-MTS-001 Inspection Kit  200/400x with USB converter, FBPT Tips  SC, FC, SC-APC, 
LC, U25M, U25MA, U12M, carrying case EA  $  1,890.00 6.0%  $        1,776.60 N/A N/A

9694 of 9702



NW Test Equip JDSU

New York State Office of General Services
Group 77018 Award 21350 Comprehensive Telecommunications Equipment and Solutions
Anixter, Inc
PT64432
LOT 3
Network Test Equipment
July 2015

JDSU                                
Part/Model Number (if applicable)  Description Unit of 

Measure

Category / 
Group

(identifier if 
applicable)

 MSRP Percentag
e Discount

 NYS Net 
Price 

NYS
One-Time 

Installation 
per U/M 

(Hr, Unit, etc)

NYS
Maintence Cost 
per Month per 

U/M 
(Hr, Unit, etc.)

FBP-MTS-101 Inspection Kit  Digital FBP-P5000i, FiberChekPro Software, FBPT Tips  SC, 
SC/APC, FC, LC, U25M, U25MA, U12M, carrying case EA  $  2,600.00 6.0%  $        2,444.00 N/A N/A

FBPP-HF1 Carrier, for HD2 & HP2 - Hands Free Neck Strap EA  $       52.50 6.0%  $             49.35 N/A N/A

FBPP-USB3 USB Module; Converts 4-Pin Analog Probe to Digital USB 1.1, Includes 
FiberChek software EA  $     393.75 6.0%  $           370.13 N/A N/A

FBP-S003 Inspection Kit  200/400X FBP Probe, HD1 Display, FBPT tips  SC, LC, U25M 
& U12M,  Soft Case, power supply/charger EA  $  2,520.00 6.0%  $        2,368.80 N/A N/A

FBP-SD101 Inspection Kit  Digital FBP-P5000i, FiberChekPro Software, FBPT Tips  SC, 
LC, U25M, U12M, carrying case EA  $  2,400.00 6.0%  $        2,256.00 N/A N/A

FBP-SE05
Inspection Kit  Includes 200/400X FBP Probe with and HD2-P4 Display (3.5") 
with an integrated 400X patch cord microscope  to simplify inspection and test 
procedures. Also includes tips, carrying case and batteries.

EA  $  2,415.00 6.0%  $        2,270.10 N/A N/A

FBP-SM03 Inspection Kit  200/400X FBP Probe, HD3 Display, FBPT tips  SC, LC, U25M 
& U12M,  Soft Case, power supply/charger EA  $  1,890.00 6.0%  $        1,776.60 N/A N/A

FBP-SM05 Inspection Kit  200/400X FBP Probe, HD3-P4 display, FBPT Tips (SC, LC), 
FMAE Adapters (U25, U12), Case, power supply/charger EA  $  2,257.50 6.0%  $        2,122.05 N/A N/A

FBPT-E2000 Tip, E2000 Bulhead, for FBP Series Probes EA  $     262.50 6.0%  $           246.75 N/A N/A
FBPT-FC Tip, FC Bulkhead, for FBP Series Probes EA  $       73.50 6.0%  $             69.09 N/A N/A
FBPT-LC Tip, LC Bulkhead, for FBP Series Probes EA  $       73.50 6.0%  $             69.09 N/A N/A
FBPT-LC-L Tip, LC Long Reach Bulkhead, for FBP Series Probes EA  $     315.00 6.0%  $           296.10 N/A N/A
FBPT-MTPA-L Tip, MTP/MPO APC Bulkhead, Long Reach, for FBP Series Probes EA  $  1,050.00 6.0%  $           987.00 N/A N/A
FBPT-MTP-L Tip, MTP/MPO Bulkhead, Long Reach, for FBP Series Probes EA  $     761.25 6.0%  $           715.58 N/A N/A
FBPT-SC Tip, SC Bulkhead, for FBP Series Probes EA  $       52.50 6.0%  $             49.35 N/A N/A
FBPT-SC-APC Tip, SC/APC Bulkhead, for FBP Series Probes EA  $     105.00 6.0%  $             98.70 N/A N/A
FBPT-ST Tip, ST Bulkhead, for FBP Series Probes EA  $       73.50 6.0%  $             69.09 N/A N/A
FBPT-U12M Tip, Universal 1.25mm Patch Cord, for FBP Series Probes EA  $       73.50 6.0%  $             69.09 N/A N/A
FBPT-U25M Tip, Universal 2.5mm Patch Cord, for FBP Series Probes EA  $       73.50 6.0%  $             69.09 N/A N/A
FBPT-U25MA TTip, Universal 2.5mm APC Patch Cord, for FBP Series Probes EA  $       84.00 6.0%  $             78.96 N/A N/A
FFL-050 Visual Fault Locator - Pocket Size, 2.5mm  (SM & MM) EA  $     168.00 6.0%  $           157.92 N/A N/A
FFL-050-U12 1.25mm adapter for Pocket Size Visual Fault Locator EA  $       63.00 6.0%  $             59.22 N/A N/A
FFL-100 Visual Fault Locator, 2.5mm & 1.25mm (SM & MM) EA  $     288.75 6.0%  $           271.43 N/A N/A
FFL-U12 1.25mm adapter for Ruggedized Visual Fault Locator EA  $       63.00 6.0%  $             59.22 N/A N/A

FI-60 Live Fiber Identifier  Includes integrated OPM, adapters for 2.5mm and 
1.25mm, software, USB cable, carrying case EA  $     813.75 6.0%  $           764.93 N/A N/A

FIT-8201-PRO
Inspection & Test Kit Digital FBP-P5000i & OLP-82 with On-Board 
PASS/FAIL Analysis. Includes FBPT Tips SC, LC, U25M, U12M; VFL; 
Cleaning; Hands-Free Carrier; Case

EA  $  3,750.00 6.0%  $        3,525.00 N/A N/A

FIT-82P01-PRO
Inspection & Test Kit Digital FBP-P5000i & OLP-82P with On-Board 
PASS/FAIL Analysis, Integrated Patch Cord Microscope. Includes FBPT Tips 
SC, LC; FMAE Adapters U25, U12; VFL; Cleaning; Hands-Free Carrier; Case

EA  $  4,250.00 6.0%  $        3,995.00 N/A N/A
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FIT-8726-PRO

Inspection & Test Kit Digital FBP-P5000i & OLP-87P (1310/1490 nm 
SC/APC) with On-Board PASS/FAIL Analysis, Integrated Patch Cord 
Microscope. Includes FBPT Tips SC, LC; FMAE Adapters U25, U12; VFL; 
Cleaning; Hands-Free Carrier; Case

EA  $  3,795.00 6.0%  $        3,567.30 N/A N/A

FIT-8736-PRO

Inspection & Test Kit Digital FBP-P5000i & OLP-87P (1310/1490/1550 nm 
SC/APC) with On-Board PASS/FAIL Analysis, Integrated Patch Cord 
Microscope. Includes FBPT Tips SC, LC; FMAE Adapters U25, U12; VFL; 
Cleaning; Hands-Free Carrier; Case

EA  $  4,045.00 6.0%  $        3,802.30 N/A N/A

FITP-RBP1 Replacement Li-Ion Battery Pack for HP3 Series Display EA  $     157.50 6.0%  $           148.05 N/A N/A
FITP-RBP2 Replacement Li-Ion Battery Pack for OLP-8x and HD4i Series Displays EA  $     150.00 6.0%  $           141.00 N/A N/A
FITP-UC2 Utility Carrier, for HD2/HP2, Hands Free System with Storage EA  $     105.00 6.0%  $             98.70 N/A N/A

FITP-UPP12
This adapter can be used on products such as the FIT-HP3-60, , FITP-UPP12 
is a universal 1.25 UPP Adapter used to enalbe testing of fiber connectors with 
a 1.25 ferrule (ie  LC, MU)

EA  $       44.10 6.0%  $             41.45 N/A N/A

FIT-S105-PRO

The FIT-S115-PRO includes a handheld display with integrated power meter 
& 400X Patch Cord Module (FIT-HP3-60-P4), 200/400X Probe Microscope. 
FBPT Tips (SC & LC), FMAE Adapters (U25M & U12M), VFL, 
Bulkhead/PatchCord cleaning Tools (2.5mm & 1.25mm), Hands

EA  $  3,307.50 6.0%  $        3,109.05 N/A N/A

FIT-S115-C

Kit  Handheld Display with integrated Power Meter & 400X Patch Cord 
Module. Includes 200/400X FBP Probe Microscope, FBPT Tips (SC, LC), 
FMAE Adapters, (U25M, U12M), Bulkhead/Patchcord Cleaning Tools 
(2.5mm & 1.25mm), Case & power supply

EA  $  3,045.00 6.0%  $        2,862.30 N/A N/A

FIT-S115-PRO

The FIT-S115-PRO includes a handheld display with integrated power meter 
& 400X Patch Cord Module (FIT-HP3-80-P4), 200/400X Probe Microscope. 
FBPT Tips (SC & LC), FMAE Adapters (U25M & U12M), VFL, 
Bulkhead/PatchCord cleaning Tools (2.5mm & 1.25mm), Hands

EA  $  3,412.50 6.0%  $        3,207.75 N/A N/A

FIT-S205-PRO

Fiber Essentials Tool Kit  Dual-mag FBP Probe Microscope and tips, FIT-HP2-
60-P4 inspection & test system with 400X PCM. Also indlucdes a compact 
Visual Fault Locator, cleaning tools, a hands free utility carrier, carrying case, 
and batteries

EA  $  3,517.50 6.0%  $        3,306.45 N/A N/A

FIT-S205-PRO-DC
Inspection, Cleaning, & Test Kit, Includes 200/400x FBP Probe, FIT-HP2-60-
P4 Displayw/Integrated OPM, VFL, Tips for MT/MPO, LC Duplex, and SC, 
Hands-Free Carrier, and Carrying Case

EA  $  4,750.00 6.0%  $        4,465.00 N/A N/A

FIT-S215-PRO

Fiber Essentials Tool Kit  Dual-mag FBP Probe Microscope and tips, FIT-HP2-
80-P4 (High Power) inspection & test system with 400X PCM. Also indlucdes 
a compact Visual Fault Locator, cleaning tools, a hands free utility carrier, 
carrying case, and batterie

EA  $  3,622.50 6.0%  $        3,405.15 N/A N/A

FIT-SD103
Digital Inspection & Test Kit  Includes FBP-P5000i Digital Probe Microscope, 
inspection tips (SC, LC, Univ. 2.5 male, Univ. 1.25 male), MP-60 USB OPM 
w/ 2.5mm and 1.25mm interfaces, software, 30" USB extender, case

EA  $  2,700.00 6.0%  $        2,538.00 N/A N/A

FIT-SD113
Digital Inspection & Test Kit  Includes FBP-P5000i Digital Probe Microscope, 
inspection tips (SC, LC, Univ. 2.5 male, Univ. 1.25 male), MP-80 USB OPM 
w/ 2.5mm and 1.25mm interfaces, software, 30" USB extender, case

EA  $  2,800.00 6.0%  $        2,632.00 N/A N/A

FMA-E2A Adapter, E2000 APC patch cord, male threaded EA  $     393.75 6.0%  $           370.13 N/A N/A
FMAE-E2A Adapter, E2000 APC Patch Cord, Female Threaded EA  $     472.50 6.0%  $           444.15 N/A N/A
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FMAE-MTP Adapter, MTP/MPO Patch Cord, Female Threaded EA  $     105.00 6.0%  $             98.70 N/A N/A
FMAE-MTPA Adapter, MTP/APC Patch Cord, Female Threaded EA  $     115.50 6.0%  $           108.57 N/A N/A
FMAE-U12 Adapter, universal 1.25mm patch cord, female threaded EA  $       31.50 6.0%  $             29.61 N/A N/A
FMAE-U25 Adapter, universal 2.5mm patch cord, female threaded EA  $       31.50 6.0%  $             29.61 N/A N/A
FMAE-UAPC Adapter, Universal 2.5mm APC Patch Cord, Female Threaded EA  $     126.00 6.0%  $           118.44 N/A N/A
FMA-LC-2X Adapter, LC Duplex Patch Cord, Female Threaded EA  $     115.50 6.0%  $           108.57 N/A N/A
FMA-MTP Adapter, MTP/MPO Multimode patch cord, male threaded EA  $     420.00 6.0%  $           394.80 N/A N/A
FMA-MTPA Adapter, MTP/MPO Single-mode patch cord, male threaded EA  $     420.00 6.0%  $           394.80 N/A N/A
FMA-MTP-TS Adapter, MTP/MPO Patch Cord, Female Threaded EA  $     630.00 6.0%  $           592.20 N/A N/A
FMA-U12 Adapter, universal 1.25mm patch cord, male threaded EA  $       52.50 6.0%  $             49.35 N/A N/A
FMA-U25 Adapter, universal 2.5mm patch cord, male threaded EA  $       42.00 6.0%  $             39.48 N/A N/A
FM-C400 Hand-held, direct view Fiber Microscope 400x Coaxial Illum., 2.5mm Adapter EA  $     252.00 6.0%  $           236.88 N/A N/A

FM-DI200 Hand-held, direct view Fiber Microscope 200x Coaxial/Oblique Illum., 2.5mm 
Adapter EA  $     252.00 6.0%  $           236.88 N/A N/A

HST-PKG10 HST-3000 BDCM Bonded/Loaded Copper Package with UFED Package EA  $  6,800.00 6.0%  $        6,392.00 N/A N/A
HST-PKG11 HST-3000 Broadcom Bonded DSL and Loaded Copper Package EA  $  5,900.00 6.0%  $        5,546.00 N/A N/A
HST-PKG12 Broadcom Bonded SIM and UFED Upgrade EA  $  2,850.00 6.0%  $        2,679.00 N/A N/A
HST-PKG13 Broadcom Bonded Module Upgrade EA  $  2,050.00 6.0%  $        1,927.00 N/A N/A
HST-PKG14 HST3000 Ethernet Package EA  $  5,995.00 6.0%  $        5,635.30 N/A N/A
HST-PKG15 HST3000 Ethernet upgrade package EA  $  3,995.00 6.0%  $        3,755.30 N/A N/A

HST-PKG2

HST-3000 base unit with copper test capability, Combination copper (dual 
tip/ring and ground connectors) and ADSL/2/2+ Annex A ATU-R modem 
module, Advanced IP test functionality, FTP and Web browsing, DVOM 
functionality, TDR functionality, RJ-45 to clip

EA  $  4,400.00 6.0%  $        4,136.00 N/A N/A

HST-PKG3

HST-3000 base unit with copper test capability, Combination copper (dual 
tip/ring and ground connectors), Advanced IP test functionality, FTP and Web 
browsing, TDR functionality, Tip/ring/ground copper lineman cable set, Base 
unit manual, CD test and tro

EA  $  3,850.00 6.0%  $        3,619.00 N/A N/A

HST-PKG6

HST 3000 platform without copper test capability, Dual port T1 testing 
module, PCM TIMS test option, PCM signaling test option, ISDN PRI option, 
VT-100 emulation feature, Pulse Shape software, Cable kit for DS1 testing, 
Base unit manual, CD manuals for t

EA  $  5,450.00 6.0%  $        5,123.00 N/A N/A

HST-PKG8

HST-3000 base unit without copper test capability, Combo dual port T1 and 
DS3 testing module, PCM TIMS test option, PCM signaling test option, ISDN 
PRI option, Cable kit for T1/DS1 testing, Cable kit for DS3 testing, VT-100 
emulation feature, Pulse Shape

EA  $  6,500.00 6.0%  $        6,110.00 N/A N/A

HST-PKG9

HST-3000 base unit with copper test capability, Combination Dual port T1 
testing and copper testing module, DVOM, TDR, PCM TIMS test option, 
PCM signaling test option, ISDN PRI option, VT-100 emulation feature, Pulse 
Shape software, Cable kit for DS1 tes

EA  $  6,800.00 6.0%  $        6,392.00 N/A N/A

JNID114-AC JNID-114 AC Powered 1G NID EA  $  1,756.00 6.0%  $        1,650.64 N/A N/A
JNID-NMBASE JNID EMS BASE + 100 Pack GE NIDs EA  $21,880.00 6.0%  $      20,567.20 N/A N/A
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K1597
E1 Balanced RJ48 to Balanced CF Y-Cable For use with SmartClass E1, , , , 
Electrical cable , Fan out (Y-cable), l=1 m, , Connector 1  E1 Balanced RJ48 , 
, Connector 2/3  CF Y-Cable

EA  $     185.22 6.0%  $           174.11 N/A N/A

K1598 Cable E1 Balanced RJ48/RJ48(M) EA  $       52.09 6.0%  $             48.96 N/A N/A
K3027 MM cable 2x(M), ST-TYPE/ST-TYPE(50/125), 2000mm EA  $       54.41 6.0%  $             51.15 N/A N/A
K3110 SM cable 2x(M), SC-PC/SC-PC, 2000mm EA  $       84.00 6.0%  $             78.96 N/A N/A
K3112 SM cable 2x(M), FC-PC/FC-PC, 2000mm EA  $       84.00 6.0%  $             78.96 N/A N/A
K3127 SM cable 2x(M), SC-APC/SC-APC, 2000mm EA  $       84.00 6.0%  $             78.96 N/A N/A
K3132 SM cable 2x(M), FC-PC/E-2000, 2000mm EA  $     138.92 6.0%  $           130.58 N/A N/A
K3135 SM cable 2x(M), FC-PC/E-2000 APC, 2000mm EA  $     138.92 6.0%  $           130.58 N/A N/A
ML-21112992 SmartClass E1 (English) - Printed User's Manual EA  $       31.50 6.0%  $             29.61 N/A N/A
ML-5053901 Printed User's Manual SmartClass Ethernet (English) EA  $       26.25 6.0%  $             24.68 N/A N/A

MP-60A USB Optical Power Meter, with software, 2.5mm and 1.25mm interfaces, 30" 
USB extender, carrying pouch EA  $     375.00 6.0%  $           352.50 N/A N/A

MP-80A USB Optical Power Meter-High Pwr, with software, 2.5mm and 1.25mm 
interfaces, 30" USB extender, carrying pouch EA  $     495.00 6.0%  $           465.30 N/A N/A

NGC-4500-5PCJACK2 pair of CAT5e patch cord test jack for replacing existing test jacks on patch 
cord adapters EA  $     250.00 6.0%  $           235.00 N/A N/A

NGC-4500-5PCORD2 Pair of patch cord adapters with CAT5e test jacks mounted- suitable for testing 
shielded and unshielded CAT5e patch cords EA  $  1,130.00 6.0%  $        1,062.20 N/A N/A

NGC-4500-6ALCORD2
WHEN MATED TO CAT6A PERMANENT LINK INTERFACE ADAPTER 
WX_AD_6ALINT, CAT 6A PERMANENT LINK TEST CORD SUPPORTS 
CAT6A PERMANENT LINK CERTIFICATION TESTING

EA  $     169.00 6.0%  $           158.86 N/A N/A

NGC-4500-6ALINT1
SINGLE CAT6A PL ADAPTER - WHEN MATED TO CAT6A 
PERMANENT LINK TEST CORD CAT 6A PERMANENT LINK 
INTERFACE ADAPTER SUPPORTS CAT6A PERMANENT LINK 

EA  $     185.00 6.0%  $           173.90 N/A N/A

NGC-4500-6ALKIT2
KIT FOR CAT6A PERMANENT LINK TESTING COMPRISING A PAIR 
OF CAT6A PERMANENT LINK INTERFACE ADAPTERS  AND A PAIR 
OF CAT6A PERMANENT LINK TEST CORDS

EA  $     510.00 6.0%  $           479.40 N/A N/A

NGC-4500-6PCJACK2 pair of CAT6 patch cord test jack for replacing existing test jacks on patch 
cord adapters EA  $     285.00 6.0%  $           267.90 N/A N/A

NGC-4500-6PCORD2 Pair of patch cord adapters with CAT6A test jacks mounted- suitable for 
testing shielded and unshielded CAT6 patch cords EA  $  1,150.00 6.0%  $        1,081.00 N/A N/A

NGC-4500-BAT1 BATTERY PACK FOR CERTIFIER40G EA  $     225.00 6.0%  $           211.50 N/A N/A

NGC-4500-BIX1 Single Belden BIX Permanent Link Adapter (two needed for PL testing) for 
NGC-4500 EA  $     322.00 6.0%  $           302.68 N/A N/A

NGC-4500-CHARGER EXTERNAL CHARGER FOR CERTIFIER40G BATTERIES. INCLUDES 
CAR CHARGER EA  $       75.00 6.0%  $             70.50 N/A N/A

NGC-4500-FACHKIT
A pair of Certifier40G Class FA channel adapters with TERA interface, 
suitable for Class F/Class FA channel testing.  Also included is one 2m TERA 
patch cord for "set reference"

EA  $     537.00 6.0%  $           504.78 N/A N/A

NGC-4500-FA-EW 1 YEAR EXTENDED WARRANTY FOR NGC-4500-FA EA  $     200.00 6.0%  $           188.00 N/A N/A
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NGC-4500-FALCORD2
Class FA TERA permanent link test cords. When mated to CLASS FA 
permanent link interface adapter NGC-4500-TERAL2, Class FA permanent 
link test cord supports Class FA (and below) permanent link certification

EA  $     315.00 6.0%  $           296.10 N/A N/A

NGC-4500-FALKIT
Kit for Class F and Class FA TERA permanent link testing comprising a pair 
of Class FA TERA permanent link interface adapters NGC-4500-TERAL2, 
and a pair of Class FA permanent link test cords NGC-4500-FAL2

EA  $     835.00 6.0%  $           784.90 N/A N/A

NGC-4500-FA-MC Service Package includes Extended Warranty, Calibration, Accessories, and 
Loaner unit for Certifier, NGC-4500-FA EA  $     885.00 6.0%  $           831.90 N/A N/A

NGC-4500-FA-MC1Y Service package includes annual calibration, accessory replacement, and 
loaner units during 1st year for Certifier NGC-4500-FA EA  $     520.00 6.0%  $           488.80 N/A N/A

NGC-4500-FA-MC3 Service package includes extended warranty, calibration, accessory, and loaner 
unit for first three years EA  $  1,995.00 6.0%  $        1,875.30 N/A N/A

NGC-4500-FA-NA

CERTIFIER40G LAN CABLE CERTIFIER LOCAL UNIT, REMOTE UNIT, 
WITH TWO CAT 6A CHANNEL ADAPTERS, TWO CAT 6A LINK 
ADAPTERS AND CLASS FA CABLE CERTIFICATION SOFTWARE 
LICENSE WITH NA POWER CORD

EA  $  8,800.00 6.0%  $        8,272.00 N/A N/A

NGC-4500-GGFACHKIT
A pair of Class FA channel adapters with GG45/ARJ45 interface, suitable for 
Class F/Class FA channel testing.  Included is one 2m GG45/ARJ45 patch 
cord for "set reference"

EA  $     540.00 6.0%  $           507.60 N/A N/A

NGC-4500-HCASE
Hard carrying case for NGC-4500 (Certifier40G) cable certifier kit. Suitable 
for accomodating - local and remote units, and at least four additional adapter 
pairs plus cables and power adapters

EA  $     750.00 6.0%  $           705.00 N/A N/A

NGC-4500-MM2

CERTIFIER40G MULTIMODE ADAPTER KIT FOR TIER 1 FIBER 
CERTIFICATION TESTING AT 850NM 1300NM WAVELENGTHS WITH 
DUAL SOURCE_850NM VCSEL 1300MN LED LIGHT SOURCE. 
INCLUDES TWO MM MODULES, TWO DUPLEX REFERENCE CORDS, 
TWO MANDRELS

EA  $  4,950.00 6.0%  $        4,653.00 N/A N/A

NGC-4500-MM-NA

CERTIFIER40G LAN CABLE CERTIFIER LOCAL UNIT, REMOTE UNIT, 
WITH TWO CAT 6A CHANNEL ADAPTERS, TWO CAT 6A LINK 
ADAPTERS, TWO TIER 1 MULTIMODE MODULES, TWO MM 
REFERENCE TEST CORDS AND TWO MANDRELS AND CLASS FA 
CABLE CERTIFICATION SOFTWARE LICENSE WITH NA POW

EA  $12,550.00 6.0%  $      11,797.00 N/A N/A

NGC-4500-MMSM-NA

CERTIFIER40G LAN CABLE CERTIFIER LOCAL UNIT, REMOTE UNIT, 
WITH TWO CAT 6A CHANNEL ADAPTERS, TWO CAT 6A LINK 
ADAPTERS, TWO TIER 1 MULTIMODE MODULES, TWO MM 
REFERENCE TEST CORDS AND TWO MANDRELS, TWO TIER 1 
SINGLE MODE MODULES, TWO SM REFERENCE CORDS CLASS

EA  $18,495.00 6.0%  $      17,385.30 N/A N/A

NGC-4500-PCJACK2 pair of CAT6A patch cord test jack for replacing existing test jacks on patch 
cord adapters EA  $     315.00 6.0%  $           296.10 N/A N/A

NGC-4500-PCORD2 Pair of Certifier40G patch cord adapters with CAT6A test jacks mounted- 
suitable for testing shielded and unshielded CAT6A patch cords EA  $  1,160.00 6.0%  $        1,090.40 N/A N/A

NGC-4500-PWRAD AC/DC POWER ADAPTER (BATTERY CHARGER) FOR NGC-4500. Does 
not include country-specific AC cable EA  $       65.00 6.0%  $             61.10 N/A N/A

NGC-4500-SM2
NGC-4500 SINGLEMODE FIBER ADAPTER KIT FOR CERTIFICATION 
TESTING AT 1310NM AND 1550NM WAVELENGTHS. INCLUDES TWO 
SINGLE MODE MODULES, AND TWO SM REFERENCE CORDS

EA  $  6,295.00 6.0%  $        5,917.30 N/A N/A
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NGC-4500-STYLUS Replacement Stylus for NGC-4500 touch screen navigation EA  $         3.00 6.0%  $               2.82 N/A N/A
NGC-4500-TALKSET1 TALKSET (Headset) FOR CERTIFIER40G EA  $       55.00 6.0%  $             51.70 N/A N/A
NTC-ETH-SWS EtherASSURE SW Maintenance & Support: 1 Year EA  $  3,900.00 6.0%  $        3,666.00 N/A N/A
S3122  LWL Adapter SC/PC (male) to LC/PC (female) EA  $     163.80 6.0%  $           153.97 N/A N/A

SC-HOME-HPNA

The JDSU SmartClass Home HPNA is the ideal tool to verify the In-Home 
Wiring as well as WiFi and HomePNA (HPNA) network performance. 
Features include wiring test interfaces for Coax, Cat 5, and Cat 3 (twisted 
pair); WiFi network channelization and signal

EA  $  2,619.75 6.0%  $        2,462.57 N/A N/A

SCTPC-V-P1

SmartClass TPS VDSL Gold Package includes , , - ADSL2+/VDSL2, Copper 
mainframe, , - Universal AC Power Adapter, , - RJ-45 DSL to TELCOCLIPS 
(2) Cable, , - CAT-5 Cable Shielded RJ-45, , - DVOM test leads T/A, R/B, 
G/Earth, , - USB Memory Stick with Firmwa

EA  $  3,980.00 6.0%  $        3,741.20 N/A N/A

SCTPC-V-P11

SmartClass Triple Play Gold Package includes , , - ADSL2+/VDSL2, Copper 
mainframe, , - Web Browser Software Option, , - IP Video Software Option, , - 
VMOS Software Option, , - VoIP Software Option, , - MOS Software Option, , 
- Universal AC Power Adapter,

EA  $  6,180.00 6.0%  $        5,809.20 N/A N/A

SCTP-IPVIDEO SmartClass TPS IP Video Software Option EA  $     954.00 6.0%  $           896.76 N/A N/A

SCTP-MOS

MOS Software Option for SmartClass TPS requires SCTP-VOIP option.VoIP 
Software Option for Smart Class TPS , , -FACTORY ORDER AND 
INSTALLED ONLY. MUST BE ORDERED AT SAME TIME AS 
PURCHASE OF SCTP-A-P15 OR SCTP-B-P15

EA  $     342.00 6.0%  $           321.48 N/A N/A

SCTP-SCCP VoIP SCCP Signaling Software Option for SmartClass Triple Play REQUIRES 
VoIP Software Option part number SCTP-VOIP EA  $     495.00 6.0%  $           465.30 N/A N/A

SCTP-VMOS
VMOS Software Option for Smart Class TPS -FACTORY ORDER AND 
INSTALLED ONLY. MUST BE ORDERED AT SAME TIME AS 
PURCHASE OF SCTP-A-P15 OR SCTP-B-P15

EA  $     342.00 6.0%  $           321.48 N/A N/A

SCTP-VOIP
VoIP Software Option for Smart Class TPS , , Includes SIP, H.323, MGCP 
Signaling, , -FACTORY ORDER AND INSTALLED ONLY. MUST BE 
ORDERED AT SAME TIME AS PURCHASE OF SCTP-A-P15 OR SCTP-B-

EA  $     954.00 6.0%  $           896.76 N/A N/A

SCTP-V-P1

SmartClass TPS Silver Package includes , , - ADSL2+/VDSL2 mainframe, , - 
Universal AC Power Adapter, , - RJ-45 DSL to TELCOCLIPS (2) Cable, , - 
CAT-5 Cable Shielded RJ-45, , - USB Memory Stick with Firmware and User 
Guide, , - Neck Strap, , - Carrying Ca

EA  $  2,985.00 6.0%  $        2,805.90 N/A N/A

SCTP-WEB SmartClas TPS Web Browser Softwware Option EA  $     342.00 6.0%  $           321.48 N/A N/A

SMARTOTDR-TB2-1W

- Handheld platform w/ 5" touchscreen color display, , - 31dB @ 1550nm 
singlemode OTDR module with selectable connector, built-in CW light source 
and SmartOTDR mode , , - Accessories  hands-free soft carrying case, USB 
cable, stylus, , - Getting started

EA  $  3,800.00 6.0%  $        3,572.00 N/A N/A

SMARTOTDR-TB2-2W

- Handheld platform w/ 5" touchscreen color display, , - 33/31dB @ 
1310/1550nm singlemode OTDR module with selectable connector, built-in 
CW light source and SmartOTDR mode , , - Accessories  hands-free soft 
carrying case, USB cable, stylus, , - Getting

EA  $  4,250.00 6.0%  $        3,995.00 N/A N/A
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SMARTOTDR-TB2-2W-PMVFL

- Handheld platform w/ 5" touchscreen color display, built-in broadband power 
meter and VFL, , - 33/31dB @ 1310/1550nm singlemode OTDR module with 
selectable connector, built-in CW light source and SmartOTDR mode , , - 
Accessories  hands-free and larger

EA  $  4,995.00 6.0%  $        4,695.30 N/A N/A

TB2-DIS-MM

T-BERD 2000 Multimode 850/1300 nm OTDR Package, includes , , Handheld 
platform w/ 5" touchscreen high res color display compatible with all fiber 
modules, 26/24 dB @ 850/1300nm OTDR, UPC Connector, SC connector 
adapter, light source and power meter optio

EA  $  7,050.00 6.0%  $        6,627.00 N/A N/A

TB2-DIS-QUAD

T-BERD 2000 Multimode/Singlemode 850/1300/1310/1550 nm OTDR 
Package, includes, Handheld platform w/ 5" touchscreen high res color display 
compatible with all fiber modules, dual port 26/24 dB @ 850/1300nm 
Multimode & 37/35dB @ 1310/1550nm Singlemode OTDR

EA  $  8,950.00 6.0%  $        8,413.00 N/A N/A

TB2-FCOMP2-FF

T-BERD 2000 package 1310/1550nm FiberComplete solution with integrated 
Fault Finder includes , , - T-BERD 2000 platform with touchscreen color 
display and Built-in broadband power meter, , , - FiberComplete module 
combining a Fault Finder and  bidirectio

EA  $  6,900.00 6.0%  $        6,486.00 N/A N/A

TB2-FCOMP2-MA

T-BERD 2000 package 1310/1550nm FiberComplete solution with integrated 
MA OTDR includes , , - T-BERD 2000 platform with touchscreen color 
display and Built-in broadband power meter and VFL, , - FiberComplete 
module combining 37/35 dB OTDR @ 1310/1550nm a

EA  $  8,300.00 6.0%  $        7,802.00 N/A N/A

TB4000T-DIS-2WMA T-BERD 4000 handheld for Metro and Access 1310/1550nm OTDR testing 
(copper ready), , with SC/PC connector EA  $  7,759.50 6.0%  $        7,293.93 N/A N/A

TB4000T-DIS-2WMA-D
T-BERD 4000 handheld for Metro and Access 1310/1550nm OTDR testing 
(copper ready) with CW light source, power meter and VFL functions. SC/PC 
intercangeable connector

EA  $  8,809.50 6.0%  $        8,280.93 N/A N/A

TB4-DIS-LAN ENTERPRISE SERVICES APPLICATION MODULE  WITH T-BERD 4000 
HPT BASE EA  $  8,300.00 6.0%  $        7,802.00 N/A N/A

TB4-DIS-LANOPMVFL ESAM ENTERPRISE SERVICES APPLICATION MODULE  WITH T-
BERD 4000HPT BASE with OPM, VFL & SCOPE EA  $  9,400.00 6.0%  $        8,836.00 N/A N/A

TB4-DIS-LANPKG ESAM ENTERPRISE SERVICES APPLICATION MODULE  WITH T-
BERD 4000 BASE VOIP, WLAN, OPM, VFL, SCOPE EA  $10,000.00 6.0%  $        9,400.00 N/A N/A

TB4-DIS-LANVOIPWLAN ENTERPRISE SERVICES APPLICATION MODULE  WITH T-BERD 
4000HPT BASE with VoIP and WLAN EA  $  9,000.00 6.0%  $        8,460.00 N/A N/A

TB4-DIS-MM-S

T-BERD 4000 handheld platform w/ super-size 7" landscape high res 
touchscreen color display compatible with the ESAM module, single port 
27/25 dB @ 850/1300nm Multimode OTDR, UPC Connector, SC connector 
adapter, light source option, soft carrying case, A

EA  $  7,800.00 6.0%  $        7,332.00 N/A N/A

TB4-DIS-QUAD-HPT

T-BERD 4000 Multimode/Singlemode 850/1300/1310/1550 nm OTDR 
Package Deluxe, includes , , T-BERD 4000 handheld platform w/ super-size 7" 
landscape high res touchscreen color display compatible with the ESAM 
module, dual port 26/24 dB @ 850/1300nm Multimod

EA  $10,600.00 6.0%  $        9,964.00 N/A N/A

TB4-DIS-QUAD-S

T-BERD 4000 Multimode/Singlemode 850/1300/1310/1550 nm OTDR 
Package, includes , , Handheld platform w/ super-size 7" landscape high res 
color display compatible with all fiber modules, dual port 26/24 dB @ 
850/1300nm Multimode & 37/35dB @ 1310/1550nm Sin

EA  $  9,450.00 6.0%  $        8,883.00 N/A N/A
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TB4T-FCOMP2-MA

The package includes , , - T-BERD 4000 platform with touchscreen color 
display and Built-in broadband power meter, , , - FiberComplete module 
combining 37/35 dB OTDR @ 1310/1550nm and  bidirectional insertion and 
return loss measurements with CW light so

EA  $10,237.50 6.0%  $        9,623.25 N/A N/A

TB4T-FCOMP3-MP49

The package includes , , - T-BERD 4000 platform with touchscreen color 
display and Built-in broadband power meter, , , - FiberComplete module 
combining 42/40/40 dB OTDR @ 1310/1490/1550nm and  bidirectional 
insertion and return loss measurements with CW

EA  $13,387.50 6.0%  $      12,584.25 N/A N/A

TB5800-1G-10GE-DL
TB5800-1G-10GE-DL;TB5822P Dual 1 -10G Ethernet - p5000i - Optics - 
patch cables - CB-019965;OPTICAL CABLE: 3M - MULTIMODE LC TO 
LC SIMPLEX

EA  $26,000.00 6.0%  $      24,440.00 N/A N/A

TB6-DIS-LAN-S

T-BERD 6000 Multimode OTDR,Basic T-BERD 6000 distributor package 
with multimode range OTDR 850/1300nm and SC/PC field replaceable 
connector, wrap around soft carrying case, English user manuals (base unit + 
module), US AC/DC adapte

EA  $  9,350.00 6.0%  $        8,789.00 N/A N/A

TB6-DIS-LAN-T
T-BERD 6000 Multimode OTDR Package with touchscreen, multimode 
850/1300nm OTDR, and SC/PC field replaceable connector, wrap around soft 
carrying case, English user manuals (base unit + module), US AC/DC adapte

EA  $10,160.00 6.0%  $        9,550.40 N/A N/A

TB6-DIS-QUAD-S

T-BERD 6000 Quad OTDR Package, Basic T-BERD 6000 distributor package 
with multimode/singlemode range OTDR 850/1300/1310/1550nm and SC/PC 
field replaceable connector, wrap around soft carrying case, English user 
manuals (base unit + module), US AC/DC adap

EA  $10,950.00 6.0%  $      10,293.00 N/A N/A

TB6-DIS-QUAD-T

T-BERD 6000 Quad OTDR Package with touchscreen and 
multimode/singlemode range OTDR 850/1300/1310/1550nm and SC/PC field 
replaceable connector, wrap around soft carrying case, English user manuals 
(base unit + module), US AC/DC adapter.

EA  $12,500.00 6.0%  $      11,750.00 N/A N/A
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